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BELDEN CDT             NW  

CABLE
A

Belden/CDT 23410013 HH 8 U 4 PR 24 SOLID DPC EA A $124.91 15.32% $105.78 See Labor Rate N/A

Belden/CDT 23410032 HH 12 U 4 PR 24 SOLID DP EA A $150.78 15.32% $127.69 See Labor Rate N/A

Belden/CDT 23410033 HH 12 U 4 PR 24 SOLID DP EA A $187.18 15.32% $158.51 See Labor Rate N/A

Belden/CDT 23418257            4 PR 24 SOLID (25FT) BLU EA A $5.77 15.32% $4.89 See Labor Rate N/A

Belden/CDT 23498077            4 PR 24 SOLID (7FT) GREY EA A $3.87 15.32% $3.27 See Labor Rate N/A

Belden/CDT 23498105            4 PR 24 SOLID (10FT) GRE EA A $3.43 15.32% $2.90 See Labor Rate N/A

Belden/CDT 23498107            4 PR 24 SOLID (10FT) GRE EA A $4.20 15.32% $3.56 See Labor Rate N/A

Belden/CDT 23498155            4 PR 24 SOLID (15FT) GRE EA A $4.06 15.32% $3.44 See Labor Rate N/A

Belden/CDT 23498255            4 PR 24 SOLID (25FT) GRE EA A $5.26 15.32% $4.45 See Labor Rate N/A

Belden/CDT 23498257            4 PR 24 SOLID (25FT) GRE EA A $5.77 15.32% $4.89 See Labor Rate N/A

Belden/CDT 23498355            4 PR 24 SOLID (35FT) GRE EA A $6.51 15.32% $5.52 See Labor Rate N/A

Belden/CDT 23498505            4 PR 24 SOLID (50FT) GRE EA A $8.36 15.32% $7.08 See Labor Rate N/A

Belden/CDT 23498507            4 PR 24 SOLID (50FT) GRE EA A $8.66 15.32% $7.33 See Labor Rate N/A

Belden/CDT 23498995            4 PR 24 SOLID (100FT) GR EA A $15.41 15.32% $13.05 See Labor Rate N/A

Belden/CDT 23518027            4 PR 24 STRD (2FT) BLUE EA A $3.46 15.32% $2.93 See Labor Rate N/A

Belden/CDT 23518047            4 PR 24 STRD (4FT) BLUE EA A $3.71 15.32% $3.14 See Labor Rate N/A

Belden/CDT 23518077            4 PR 24 STRD (7FT) BLUE EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT 23518107            4 PR 24 STRD (10FT) BLUE EA A $5.11 15.32% $4.33 See Labor Rate N/A

Belden/CDT 23518157            4 PR 24 STRD (15FT) BLUE EA A $6.16 15.32% $5.22 See Labor Rate N/A

Belden/CDT 23538077            4 PR 24 STRD (7FT) RED EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT 23548027            4 PR 24 STRD (2FT) WHITE EA A $3.46 15.32% $2.93 See Labor Rate N/A

Belden/CDT 23598027            4 PR 24 STRD (2FT) GREY EA A $3.46 15.32% $2.93 See Labor Rate N/A

Belden/CDT 23598047            4 PR 24 STRD (4FT) GREY EA A $3.71 15.32% $3.14 See Labor Rate N/A

Belden/CDT 23598074            4 PR 24 STRD (7FT) GREY EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT 23598077            4 PR 24 STRD (7FT) GREY EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT 23598107            4 PR 24 STRD (10FT) GREY EA A $5.11 15.32% $4.33 See Labor Rate N/A

Belden/CDT 23598154            4 PR 24 STRD (15FT) GREY EA A $10.27 15.32% $8.70 See Labor Rate N/A

Belden/CDT 23598157            4 PR 24 STRD (15FT) GREY EA A $6.16 15.32% $5.22 See Labor Rate N/A

Belden/CDT 23598254            4 PR 24 STRD (25FT) GREY EA A $12.88 15.32% $10.90 See Labor Rate N/A

Belden/CDT 23598257            4 PR 24 STRD (25FT) GREY EA A $7.72 15.32% $6.54 See Labor Rate N/A

Belden/CDT 23598357            4 PR 24 STRD (35FT) GREY EA A $9.28 15.32% $7.86 See Labor Rate N/A

Belden/CDT 23598507            4 PR 24 STRD (50FT) GREY EA A $11.62 15.32% $9.84 See Labor Rate N/A

Belden/CDT 24900605            D-INS CONN 25PR24 A25B 7 EA A $25.44 15.32% $21.54 See Labor Rate N/A

Belden/CDT 24900655            D-INS CONN 25PR24 A25B15 EA A $38.70 15.32% $32.77 See Labor Rate N/A

Belden/CDT 24900665            D-INS CONN 25PR24 A25B22 EA A $50.10 15.32% $42.43 See Labor Rate N/A

Belden/CDT 24900685            D-INS CONN 25PR24 A25B30 EA A $62.16 15.32% $52.64 See Labor Rate N/A

Belden/CDT 24920545            D-INS CONN 25PR24 B25A 1 EA A $24.38 15.32% $20.65 See Labor Rate N/A

Belden/CDT 24920580            D-INS CONN 25PR24 B25A 4 EA A $29.89 15.32% $25.31 See Labor Rate N/A

Belden/CDT 24920625            D-INS CONN 25PR24 B25A 9 EA A $40.23 15.32% $34.07 See Labor Rate N/A

Belden/CDT 24930625 D-INS CONN 100PR24 A100C EA A $164.48 15.32% $139.29 See Labor Rate N/A

Belden/CDT 70100037+CN         FOCA,STER/HG-STER/HG,4F EA A $216.89 15.32% $183.67 See Labor Rate N/A

Belden/CDT 70100053+CN         FOCA,STER/HG-ST/HG,4F EA A $175.23 15.32% $148.39 See Labor Rate N/A

Belden/CDT 70100058+CN         FOCA,STER/HG-ST/HG,4F EA A $189.39 15.32% $160.38 See Labor Rate N/A

Belden/CDT 70100064+CN         FOCA,STER/HG-ST/HG,4F EA A $172.39 15.32% $145.98 See Labor Rate N/A

Belden/CDT 70100065+CN         FOCA,STER/HG-ST/HG,4F EA A $166.72 15.32% $141.19 See Labor Rate N/A

Belden/CDT 70100066+CN         FOCA,STER/HG-ST/HG,4F EA A $178.05 15.32% $150.78 See Labor Rate N/A

Belden/CDT 70100068+CN         FOCA,STER/HG-ST/HG,4F EA A $200.72 15.32% $169.98 See Labor Rate N/A

Belden/CDT 70100071+CN         FOCA,STER/HG-ST/HG,4F EA A $163.89 15.32% $138.79 See Labor Rate N/A

Belden/CDT 70100090+CN         FOPC,BO,ST/PC-ST/PC, EA A $44.45 15.32% $37.65 See Labor Rate N/A

Belden/CDT 70100148+CN         FOCA,STER/HG-STER/HG,4F EA A $245.22 15.32% $207.66 See Labor Rate N/A

Belden/CDT 70100192+CN         FOCA,STER/HG-ST/HG,4F EA A $220.56 15.32% $186.78 See Labor Rate N/A

Belden/CDT 70100198+CN         FOCA,STER/HG-ST/HG,4F EA A $237.56 15.32% $201.17 See Labor Rate N/A

Belden/CDT 70100199+CN         FOCA,STER/HG-ST/HG,4F EA A $240.39 15.32% $203.57 See Labor Rate N/A

Belden/CDT 70100200+CN         FOCA,STER/HG-ST/HG,4F EA A $243.23 15.32% $205.97 See Labor Rate N/A

Belden/CDT 70100201+CN         FOCA,STER/HG-ST/HG,4F EA A $246.05 15.32% $208.37 See Labor Rate N/A

Belden/CDT 70100202+CN         FOCA,STER/HG-ST/HG,4F EA A $248.89 15.32% $210.77 See Labor Rate N/A

Belden/CDT 70100203+CN         FOCA,STER/HG-ST/HG,4F EA A $251.72 15.32% $213.17 See Labor Rate N/A

Belden/CDT 70100204+CN         FOCA,STER/HG-ST/HG,4F EA A $254.56 15.32% $215.57 See Labor Rate N/A
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Belden/CDT 70100205+CN         FOCA,STER/HG-ST/HG,4F EA A $257.39 15.32% $217.97 See Labor Rate N/A

Belden/CDT 70100206+CN         FOCA,STER/HG-ST/HG,4F EA A $260.23 15.32% $220.37 See Labor Rate N/A

Belden/CDT 70100207+CN         FOCA,STER/HG-ST/HG,4F EA A $263.05 15.32% $222.76 See Labor Rate N/A

Belden/CDT 70100208+CN         FOCA,STER/HG-ST/HG,4F EA A $265.89 15.32% $225.17 See Labor Rate N/A

Belden/CDT 70100209+CN         FOCA,STER/HG-ST/HG,4F EA A $268.72 15.32% $227.56 See Labor Rate N/A

Belden/CDT 70100210+CN         FOCA,STER/HG-ST/HG,4F EA A $271.56 15.32% $229.97 See Labor Rate N/A

Belden/CDT 70100211+CN         FOCA,STER/HG-ST/HG,4F EA A $280.05 15.32% $237.16 See Labor Rate N/A

Belden/CDT 70100212+CN         FOCA,STER/HG-ST/HG,4F EA A $282.89 15.32% $239.56 See Labor Rate N/A

Belden/CDT 70100229+CN         FOPC,SX3.0,ST/PC-ST/PC, EA A $16.85 15.32% $14.27 See Labor Rate N/A

Belden/CDT 70100229+TW         FOPC,SX3.0,ST/PC-ST/PC, EA A $16.85 15.32% $14.27 See Labor Rate N/A

Belden/CDT 70100241+CN         FOCA,STER/HG-ST/HG,4F EA A $277.23 15.32% $234.77 See Labor Rate N/A

Belden/CDT 70100242+CN         FOCA,STER/HG-ST/HG,4F EA A $274.39 15.32% $232.36 See Labor Rate N/A

Belden/CDT 70100248+CN         FOCA,STER/HG-ST/HG,2F EA A $116.87 15.32% $98.97 See Labor Rate N/A

Belden/CDT 70100249+CN         FOCA,STER/HG-ST/HG,2F EA A $113.93 15.32% $96.48 See Labor Rate N/A

Belden/CDT 70100251+CN         FOCA,STER/HG-ST/HG,2F EA A $93.39 15.32% $79.08 See Labor Rate N/A

Belden/CDT 70100260+CN         FOCA,STER/HG-ST/HG,2F EA A $81.65 15.32% $69.14 See Labor Rate N/A

Belden/CDT 70100281+CN         FOCA,STER/HG-ST/HG,2F EA A $88.98 15.32% $75.36 See Labor Rate N/A

Belden/CDT 70100282+CN         FOCA,STER/HG-ST/HG,2F EA A $87.52 15.32% $74.11 See Labor Rate N/A

Belden/CDT 70100283+CN         FOCA,STER/HG-ST/HG,2F EA A $86.05 15.32% $72.87 See Labor Rate N/A

Belden/CDT 70100300+CN         FOCA,STER/HG-ST/HG,2F EA A $83.11 15.32% $70.38 See Labor Rate N/A

Belden/CDT 70100301+CN         FOCA,STER/HG-ST/HG,4F EA A $186.56 15.32% $157.99 See Labor Rate N/A

Belden/CDT 70100313+CN         FOCA,STER/HG-ST/HG,2F EA A $84.58 15.32% $71.63 See Labor Rate N/A

Belden/CDT 70100314+CN         FOCA,STER/HG-ST/HG,2F EA A $90.45 15.32% $76.60 See Labor Rate N/A

Belden/CDT 70100315+CN         FOCA,STER/HG-ST/HG,2F EA A $128.61 15.32% $108.91 See Labor Rate N/A

Belden/CDT 70100331+CN         FOCA,STER/HG-ST/HG,2F EA A $125.67 15.32% $106.42 See Labor Rate N/A

Belden/CDT 70100333+CN         FOCA,STER/HG-ST/HG,2F EA A $119.80 15.32% $101.45 See Labor Rate N/A

Belden/CDT 70100334+CN         FOCA,STER/HG-ST/HG,2F EA A $111.00 15.32% $94.00 See Labor Rate N/A

Belden/CDT 70100338+CN         FOCA,STER/HG-ST/HG,2F EA A $108.06 15.32% $91.51 See Labor Rate N/A

Belden/CDT 70100344+CN         FOCA,STER/HG-ST/HG,2F EA A $91.92 15.32% $77.84 See Labor Rate N/A

Belden/CDT 70100372+CN         FOCA,STER/HG-ST/HG,2F EA A $99.26 15.32% $84.05 See Labor Rate N/A

Belden/CDT 70100373+CN         FOCA,STER/HG-ST/HG,2F EA A $96.32 15.32% $81.57 See Labor Rate N/A

Belden/CDT 70100390+CN         FOPC,SX0.9,ST/PC-OPEN , EA A $8.40 15.32% $7.11 See Labor Rate N/A

Belden/CDT 70100390+TW         FOPC,SX0.9,ST/PC-OPEN , EA A $8.40 15.32% $7.11 See Labor Rate N/A

Belden/CDT 70100506+CN         FOCA,STER/HG-ST/HG,2F EA A $94.85 15.32% $80.33 See Labor Rate N/A

Belden/CDT 70100517+CN         FOCA,STER/HG-STER/HG,2F EA A $148.13 15.32% $125.44 See Labor Rate N/A

Belden/CDT 70100521+CN         FOCA,STER/HG-STER/HG,2F EA A $107.03 15.32% $90.64 See Labor Rate N/A

Belden/CDT 70100716+CN         FOCA,STER/HG-ST/HG,2F EA A $139.12 15.32% $117.81 See Labor Rate N/A

Belden/CDT 70100717+CN         FOCA,STER/HG-ST/HG,2F EA A $115.40 15.32% $97.73 See Labor Rate N/A

Belden/CDT 70101275+CN         FOPC,SX3.0,SC/PC-SC/PC, EA A $17.93 15.32% $15.18 See Labor Rate N/A

Belden/CDT 70101505+CN         FOCA,STER/HG-ST/HG,2F EA A $118.34 15.32% $100.21 See Labor Rate N/A

Belden/CDT 70101592+CN         FOCA,STER/HG-STER/HG,4F EA A $267.89 15.32% $226.86 See Labor Rate N/A

Belden/CDT 70101714+CN         FOPC,SX0.9,SC/PC-OPEN EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT 70101714+TW         FOPC,SX0.9,SC/PC-OPEN, EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT 70101856+CN         FOCA,STER/HG-ST/HG,2F EA A $109.53 15.32% $92.75 See Labor Rate N/A

Belden/CDT 70101946+CN         FOCA,STER/HG-ST/HG,2F EA A $127.14 15.32% $107.67 See Labor Rate N/A

Belden/CDT 70102343+CN         FOPC,SX3.0,SC/PC-ST/PC, EA A $19.34 15.32% $16.37 See Labor Rate N/A

Belden/CDT 70102419+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $32.15 15.32% $27.22 See Labor Rate N/A

Belden/CDT 70102419+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $32.15 15.32% $27.22 See Labor Rate N/A

Belden/CDT 70102420+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $33.34 15.32% $28.23 See Labor Rate N/A

Belden/CDT 70102420+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $33.34 15.32% $28.23 See Labor Rate N/A

Belden/CDT 70102447            FOPC,DZ3.0,ST/PC-ST/PC, EA A $35.69 15.32% $30.23 See Labor Rate N/A

Belden/CDT 70102447+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $35.69 15.32% $30.23 See Labor Rate N/A

Belden/CDT 70102447+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $35.69 15.32% $30.23 See Labor Rate N/A

Belden/CDT 70102548+CN         FOPC,DZ3.0,SC/PC-SC/PC, EA A $38.05 15.32% $32.22 See Labor Rate N/A

Belden/CDT 70102672+CN         FOPC,DZ3.0,ST/PC-SC/PC, EA A $35.69 15.32% $30.23 See Labor Rate N/A

Belden/CDT 70102672+TW         FOPC,DZ3.0,ST/PC-SC/PC, EA A $35.69 15.32% $30.23 See Labor Rate N/A

Belden/CDT 70102730+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $30.97 15.32% $26.23 See Labor Rate N/A

Belden/CDT 70102731+CN         FOPC,SX3.0,SC/PC-SC/PC, EA A $18.55 15.32% $15.71 See Labor Rate N/A

Belden/CDT 70102735            FOPC,DZ3.0,ST/PC-ST/PC, EA A $38.03 15.32% $32.20 See Labor Rate N/A

Belden/CDT 70102735+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $38.03 15.32% $32.20 See Labor Rate N/A
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Belden/CDT 70102735+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $38.03 15.32% $32.20 See Labor Rate N/A

Belden/CDT 70102759            FOPC,DZ3.0,ST/PC-ST/PC, EA A $39.21 15.32% $33.20 See Labor Rate N/A

Belden/CDT 70102759+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $39.21 15.32% $33.20 See Labor Rate N/A

Belden/CDT 70102759+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $39.21 15.32% $33.20 See Labor Rate N/A

Belden/CDT 70102761            FOPC,DZ3.0,SC/PC-SC/PC, EA A $36.87 15.32% $31.22 See Labor Rate N/A

Belden/CDT 70102761+CN         FOPC,DZ3.0,SC/PC-SC/PC, EA A $36.87 15.32% $31.22 See Labor Rate N/A

Belden/CDT 70102827+CN         FOCA,STER/HG-ST/HG,4F EA A $130.48 15.32% $110.50 See Labor Rate N/A

Belden/CDT 70102924+CN         FOPC,DZ3.0,ST/PC-SC/PC, EA A $33.34 15.32% $28.23 See Labor Rate N/A

Belden/CDT A0266827            BIX MULTIPLYING CONNECTO EA A $8.62 15.32% $7.30 See Labor Rate N/A

Belden/CDT A0266828            BIX DIST.CONNECT 25-PAIR EA A $7.61 15.32% $6.44 See Labor Rate N/A

Belden/CDT A0266833            WIRE DISPENSER, LARGE EA A $55.47 15.32% $46.97 See Labor Rate N/A

Belden/CDT A0266834            WIRE DISPENSER, SMALL EA A $45.60 15.32% $38.62 See Labor Rate N/A

Belden/CDT A0269852            BLOCK: CONNECTING BLOCK EA A $6.96 15.32% $5.90 See Labor Rate N/A

Belden/CDT A0269923            BIX MULTIPLYING CONNECTO EA A $8.62 15.32% $7.30 See Labor Rate N/A

Belden/CDT A0269925            BIX MULTIPLYING CONNECTO EA A $8.62 15.32% $7.30 See Labor Rate N/A

Belden/CDT A0270164            BIX MOUNT 250-PAIR EA A $23.63 15.32% $20.01 See Labor Rate N/A

Belden/CDT A0270165            BIX CONNECTING TOOL EA A $64.98 15.32% $55.03 See Labor Rate N/A

Belden/CDT A0270166            BIX TEST PROBE, 1-PAIR EA A $24.99 15.32% $21.16 See Labor Rate N/A

Belden/CDT A0270168            DISTRIBUTION RING EA A $3.35 15.32% $2.84 See Labor Rate N/A

Belden/CDT A0270169            BIX DESIGNATION STRIP EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT A0270171            BIX TEST CONNECTOR, EA A $178.91 15.32% $151.51 See Labor Rate N/A

Belden/CDT A0275397            PLAN HOLDER EA A $35.14 15.32% $29.75 See Labor Rate N/A

Belden/CDT A0276394            COVER FOR QMBIX10A EA A $27.13 15.32% $22.98 See Labor Rate N/A

Belden/CDT A0276396            LOCKING COVER FOR QMBIX1 EA A $39.15 15.32% $33.16 See Labor Rate N/A

Belden/CDT A0277853            BIX MOUNT & LOCKING COVE EA A $31.32 15.32% $26.52 See Labor Rate N/A

Belden/CDT A0277854            BIX MOUNT & SNAP-ON COVE EA A $26.12 15.32% $22.12 See Labor Rate N/A

Belden/CDT A0284798+CN         BIX MOUNT 50-PAIR EA A $13.25 15.32% $11.22 See Labor Rate N/A

Belden/CDT A0285986            LOCKING COVER FOR QMBIX1 EA A $30.13 15.32% $25.52 See Labor Rate N/A

Belden/CDT A0316446            TRAY:ORGANIZER 12IN. EA A $23.30 15.32% $19.73 See Labor Rate N/A

Belden/CDT A0318897            BIX-PAC ENCLOSURE EA A $153.96 15.32% $130.38 See Labor Rate N/A

Belden/CDT A0318904            ORGANIZER:TRAY ASSY EA A $78.99 15.32% $66.89 See Labor Rate N/A

Belden/CDT A0321584            TERMINATION:SMALL OFFICE EA A $521.62 15.32% $441.73 See Labor Rate N/A

Belden/CDT A0321585            ORGANIZER TRAY 16IN. EA A $38.87 15.32% $32.92 See Labor Rate N/A

Belden/CDT A0321586            TRAY:ASSEMBLY 12IN. EA A $36.26 15.32% $30.71 See Labor Rate N/A

Belden/CDT A0321775            BIX-PAC VERSION 10-8, 8 EA A $329.58 15.32% $279.10 See Labor Rate N/A

Belden/CDT A0321776            BIX-PAC VERSION 10-10, 1 EA A $396.83 15.32% $336.05 See Labor Rate N/A

Belden/CDT A0325091            BIX BRIDGING CLIP, EA A $1.55 15.31% $1.32 See Labor Rate N/A

Belden/CDT A0325493            BIX BRIDGING CLIP, EA A $1.55 15.31% $1.32 See Labor Rate N/A

Belden/CDT A0327325            BIX TRUNK ACCESS BLOCK, EA A $71.95 15.32% $60.93 See Labor Rate N/A

Belden/CDT A0327326            BIX TRUNK ACCESS BLOCK, EA A $120.39 15.32% $101.95 See Labor Rate N/A

Belden/CDT A0330863            BIX MODULAR JACK CONNECT EA A $74.84 15.32% $63.38 See Labor Rate N/A

Belden/CDT A0330864            BIX MODULAR JACK CONNECT EA A $74.84 15.32% $63.38 See Labor Rate N/A

Belden/CDT A0335015            TRAY:ORGANIZER 8IN. EA A $22.05 15.32% $18.67 See Labor Rate N/A

Belden/CDT A0340836            BIX MOUNT 300-PAIR(12 CO EA A $28.07 15.32% $23.77 See Labor Rate N/A

Belden/CDT A0340838            LOCKING COVER FOR QMBIX1 EA A $33.73 15.32% $28.57 See Labor Rate N/A

Belden/CDT A0341173            BIX MODULAR JACK CONNECT EA A $74.84 15.32% $63.38 See Labor Rate N/A

Belden/CDT A0346940+CN         FOPC,SX3.0,ST/PC-ST/PC, EA A $16.20 15.32% $13.72 See Labor Rate N/A

Belden/CDT A0346940+TW         FOPC,SX3.0,ST/PC-ST/PC, EA A $16.20 15.32% $13.72 See Labor Rate N/A

Belden/CDT A0352331            19IN.RACK MOUNTING BRACK EA A $48.60 15.32% $41.16 See Labor Rate N/A

Belden/CDT A0371899            BIX DVO OUTLET, SURFACE, EA A $6.72 15.32% $5.69 See Labor Rate N/A

Belden/CDT A0371900            BIX DVO OUTLET, SURFACE, EA A $6.72 15.32% $5.69 See Labor Rate N/A

Belden/CDT A0371912            BIX DVO OUTLET, SURFACE, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0371915            BIX DVO OUTLET, SURFACE, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0371945            BIX DVO OUTLET, FLUSH, EA A $6.72 15.32% $5.69 See Labor Rate N/A

Belden/CDT A0371946            BIX DVO OUTLET, FLUSH, EA A $6.72 15.32% $5.69 See Labor Rate N/A

Belden/CDT A0371953            BIX DVO OUTLET, FLUSH, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0371954            BIX DVO OUTLET, FLUSH, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0372311            MULTIMODE ST THREADED EA A $4.31 15.32% $3.65 See Labor Rate N/A

Belden/CDT A0390851            NX7L20FE ST MM FIELD EA A $5.48 15.32% $4.64 See Labor Rate N/A

Belden/CDT A0393146            BIX DIST.CONNECT.25-PAIR EA A $7.61 15.32% $6.44 See Labor Rate N/A
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Belden/CDT A0394328            FIBER:SPLICE ORGANIZER 1 EA A $23.30 15.32% $19.73 See Labor Rate N/A

Belden/CDT A0394329            COVER:16IN. FOR EA A $11.73 15.32% $9.93 See Labor Rate N/A

Belden/CDT A0394330            COVER:12IN FOR ORGANIZER EA A $10.18 15.32% $8.62 See Labor Rate N/A

Belden/CDT A0394331            COVER:8IN. FOR ORGANIZER EA A $6.99 15.32% $5.92 See Labor Rate N/A

Belden/CDT A0396018            BIX MODULAR CONNECTOR EA A $24.40 15.32% $20.66 See Labor Rate N/A

Belden/CDT A0398873            NT7L20EY SC SLEEVEP.B.SL EA A $5.58 15.32% $4.73 See Labor Rate N/A

Belden/CDT A0403634            OPTIMAX INSTALLATION EA A $59.82 15.32% $50.65 See Labor Rate N/A

Belden/CDT A0403641            OPTIMAX  CRIMPING TOOL#1 EA A $153.42 15.32% $129.92 See Labor Rate N/A

Belden/CDT A0405255            MDVO FP FLUSH 1P GREY EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405256            MDVO FP FLUSH 1P ALMOND EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405257            MDVO FP FLUSH 1P WHITE EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405258            MDVO FP FLUSH 1P BLACK EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405294            MDVO FP FLUSH 8P GREY EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405295            MDVO FP FLUSH 8P ALMOND EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405296            MDVO FP FLUSH 8P WHITE EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405298            MDVO FP FLUSH 8P BLACK EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT A0405536            MDVO BLANK INSERT, GREY EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT A0405537            MDVO BLANK INSERT, ALMON EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT A0405538            MDVO BLANK INSERT, WHITE EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT A0405539            MDVO BLANK INSERT, BLACK EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT A0406995            MDVO BNC COAXIAL MODULE, EA A $10.78 15.32% $9.13 See Labor Rate N/A

Belden/CDT A0406996            MDVO BNC COAXIAL MODULE, EA A $10.78 15.32% $9.13 See Labor Rate N/A

Belden/CDT A0406997            MDVO BNC COAXIAL MODULE, EA A $10.78 15.32% $9.13 See Labor Rate N/A

Belden/CDT A0406998            MDVO BNC COAXIAL MODULE, EA A $10.78 15.32% $9.13 See Labor Rate N/A

Belden/CDT A0406999            MDVO VIDEO F COAXIAL EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT A0407000            MDVO VIDEO F COAXIAL EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT A0407001            MDVO VIDEO F COAXIAL EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT A0407002            MDVO VIDEO F COAXIAL EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT A0407003            MDVO SC FIBER MODULE, EA A $23.75 15.32% $20.11 See Labor Rate N/A

Belden/CDT A0407004            MDVO SC FIBER MODULE, EA A $23.75 15.32% $20.11 See Labor Rate N/A

Belden/CDT A0407005            MDVO SC FIBER MODULE, EA A $23.75 15.32% $20.11 See Labor Rate N/A

Belden/CDT A0407006            MDVO SC FIBER MODULE, EA A $23.75 15.32% $20.11 See Labor Rate N/A

Belden/CDT A0407007            MDVO ST FIBER MODULE, EA A $12.70 15.32% $10.76 See Labor Rate N/A

Belden/CDT A0407008            MDVO ST FIBER MODULE, EA A $12.70 15.32% $10.76 See Labor Rate N/A

Belden/CDT A0407009            MDVO ST FIBER MODULE, EA A $12.70 15.32% $10.76 See Labor Rate N/A

Belden/CDT A0407010            MDVO ST FIBER MODULE, EA A $12.70 15.32% $10.76 See Labor Rate N/A

Belden/CDT A0407071            MDVO MODULAR FURNITURE EA A $2.95 15.32% $2.49 See Labor Rate N/A

Belden/CDT A0407072            MDVO MODULAR FURNITURE EA A $2.95 15.32% $2.49 See Labor Rate N/A

Belden/CDT A0407073            MDVO MODULAR FURNITURE EA A $2.95 15.32% $2.49 See Labor Rate N/A

Belden/CDT A0407074            MDVO MODULAR FURNITURE EA A $2.95 15.32% $2.49 See Labor Rate N/A

Belden/CDT A0408443            BIX CONNECTOR, PCB, 4-PA EA A $1.99 15.32% $1.69 See Labor Rate N/A

Belden/CDT A0408829            OPTIMAX FIBER CLEAVER EA A $544.06 15.32% $460.73 See Labor Rate N/A

Belden/CDT A0408835            OPTIMAX ST COMPATMULTIMO EA A $14.71 15.32% $12.45 See Labor Rate N/A

Belden/CDT A0408837            OPTIMAX ST COMPAT.MMCONN EA A $15.86 15.32% $13.43 See Labor Rate N/A

Belden/CDT A0409651            MDVO DECO ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT A0409652            MDVO DECO ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT A0409653            MDVO DECO ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT A0409654            MDVO DECO ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT A0410469            BIX PATCH CORD, EA A $6.97 15.32% $5.91 See Labor Rate N/A

Belden/CDT A0410471            BIX PATCH CORD, EA A $7.41 15.32% $6.28 See Labor Rate N/A

Belden/CDT A0410473            BIX PATCH CORD, EA A $8.06 15.32% $6.82 See Labor Rate N/A

Belden/CDT A0410475            BIX PATCH CORD, EA A $8.76 15.32% $7.42 See Labor Rate N/A

Belden/CDT A0410493            BIX PATCH CORD, EA A $9.77 15.32% $8.27 See Labor Rate N/A

Belden/CDT A0410494            BIX PATCH CORD, EA A $8.06 15.32% $6.82 See Labor Rate N/A

Belden/CDT A0410495            BIX PATCH CORD, EA A $8.87 15.32% $7.51 See Labor Rate N/A

Belden/CDT A0410496            BIX PATCH CORD, EA A $9.86 15.32% $8.35 See Labor Rate N/A

Belden/CDT A0410497            BIX PATCH CORD, EA A $11.46 15.32% $9.71 See Labor Rate N/A

Belden/CDT A0620806            MDVO FP FLUSH 12P GREY EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT A0620807            MDVO FP FLUSH 12P ALMOND EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT A0620808            MDVO FP FLUSH 12P WHITE EA A $5.15 15.32% $4.36 See Labor Rate N/A
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Belden/CDT A0620809            MDVO FP FLUSH 12P BLACK EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT A0643205            MDVO MULTIMEDIA OUTLET EA A $21.83 15.32% $18.49 See Labor Rate N/A

Belden/CDT A0643206            MDVO MULTIMEDIA OUTLET EA A $21.83 15.32% $18.49 See Labor Rate N/A

Belden/CDT A0643207            MDVO MULTIMEDIA OUTLET EA A $21.83 15.32% $18.49 See Labor Rate N/A

Belden/CDT A0643208            MDVO MULTIMEDIA OUTLET EA A $21.83 15.32% $18.49 See Labor Rate N/A

Belden/CDT A0644652            BIX DVO OUTLET, SURFACE, EA A $6.72 15.32% $5.69 See Labor Rate N/A

Belden/CDT A0644656            BIX DVO OUTLET, SURFACE, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0644657            BIX DVO OUTLET, SURFACE, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0644666            BIX DVO OUTLET, FLUSH, EA A $6.72 15.32% $5.69 See Labor Rate N/A

Belden/CDT A0644667            BIX DVO OUTLET, FLUSH, EA A $6.72 15.32% $5.69 See Labor Rate N/A

Belden/CDT A0644670            BIX DVO OUTLET, FLUSH, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0644671            BIX DVO OUTLET, FLUSH, EA A $11.03 15.32% $9.34 See Labor Rate N/A

Belden/CDT A0645267            MDVO FP ANGLED 4P EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT A0645268            MDVO FP ANGLED 4P ALMOND EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT A0645269            MDVO FP ANGLED 4P WHITE EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT A0645270            MDVO FP ANGLED 4P BLACK EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT A0645271            MDVO SIDE ENTRY BOX, EA A $3.66 15.32% $3.10 See Labor Rate N/A

Belden/CDT A0645272            MDVO SIDE ENTRY BOX, EA A $3.66 15.32% $3.10 See Labor Rate N/A

Belden/CDT A0645273            MDVO SIDE ENTRY BOX, EA A $3.66 15.32% $3.10 See Labor Rate N/A

Belden/CDT A0645274            MDVO SIDE ENTRY BOX, EA A $3.66 15.32% $3.10 See Labor Rate N/A

Belden/CDT A0649254            MULTIMODE DUPLEX SCADAPT EA A $10.95 15.32% $9.27 See Labor Rate N/A

Belden/CDT A0649869            FIBER OPTIC SPLICE EA A $78.99 15.32% $66.89 See Labor Rate N/A

Belden/CDT AC300179            CUSTOM PATCH CORD T568B EA A $30.49 15.32% $25.82 See Labor Rate N/A

Belden/CDT AC300474            PATCH CORD, BIX-8MOD, 1- EA A $15.94 15.32% $13.50 See Labor Rate N/A

Belden/CDT AC300492+CN         FOCA,MPO(M)/PC-SC/PC,12F EA A $301.30 15.32% $255.15 See Labor Rate N/A

Belden/CDT AC300672            NXPC-X6RS8P-R6BP-R6BP-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AC300674            NXPC-X6RS8P-R6BP-R6BP-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AC300675            NXPC-X6RS8P-R6BP-R6BP-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AC300676            NXPC-X6RS8P-R6BP-R6BP-50.0 EA A $29.50 15.32% $24.98 See Labor Rate N/A

Belden/CDT AC300688            FOCA,DN,SCD/PC-LCD/PC,24 EA A $1,228.66 15.32% $1,040.47 See Labor Rate N/A

Belden/CDT AC300688+CN         FOCA,DN,SCD/PC-LCD/PC,24 EA A $1,228.66 15.32% $1,040.47 See Labor Rate N/A

Belden/CDT AC300697+CN         FOCA,DN,SC/PC-SC/PC,48F, EA A $1,101.46 15.32% $932.76 See Labor Rate N/A

Belden/CDT AC300733            NXPC-P6RT8G-R6AG-R6AG-07.0 EA A $12.54 15.32% $10.62 See Labor Rate N/A

Belden/CDT AC300734            NXPC-P6RT8G-R6AG-R6AG-10.0 EA A $14.14 15.32% $11.97 See Labor Rate N/A

Belden/CDT AC300878            FLEX KIT NYLON TUBING 10 EA A $134.77 15.32% $114.13 See Labor Rate N/A

Belden/CDT AC301661            NXPC-P6RT8G-R6AG-R6AG-18.0 EA A $18.39 15.32% $15.58 See Labor Rate N/A

Belden/CDT AC301662            NXPC-P6RT8G-R6AG-R6AG-20.0 EA A $19.45 15.32% $16.47 See Labor Rate N/A

Belden/CDT AC301666            NXPC-X6RS8B-R6BB-ZZZZ-0100 EA A $52.77 15.32% $44.69 See Labor Rate N/A

Belden/CDT AC301723            FOCA,TA,FC/UPC-ST/UPC, EA A $1,367.92 15.32% $1,158.41 See Labor Rate N/A

Belden/CDT AC301732            FOPC,DX,SD/EUPC-LD/EUPC, EA A $177.71 15.32% $150.49 See Labor Rate N/A

Belden/CDT AC301734            FOPC,DZ3.0,SCD/PC-SCD/PC EA A $56.56 15.32% $47.90 See Labor Rate N/A

Belden/CDT AC301735            FOPC,DZ3.0,SCD/EUPC-ST/E EA A $138.03 15.32% $116.89 See Labor Rate N/A

Belden/CDT AC301737            NXF-HZM2-SDP-STP-0002-BK EA A $36.55 15.32% $30.95 See Labor Rate N/A

Belden/CDT AC301739            NXB6-RSO-8-BXMA-50 EA A $34.75 15.32% $29.43 See Labor Rate N/A

Belden/CDT AC301803            FOPC,DX,SD/EUPC-LD/EUPC, EA A $170.60 15.32% $144.47 See Labor Rate N/A

Belden/CDT AC301804            FOPC,DX,SD/EUPC-LD/EUPC, EA A $174.47 15.32% $147.75 See Labor Rate N/A

Belden/CDT AC301805            FOPC,SX,ST/EUPC-OPEN,1F,SM,2M, EA A $28.91 15.32% $24.48 See Labor Rate N/A

Belden/CDT AC301846            NXPC-P5RT8N-R5CN-R5CN-01.0 EA A $4.27 15.32% $3.62 See Labor Rate N/A

Belden/CDT AC301863            NXPC-P5RS8B-R5SB-R5SB-0148 EA A $33.33 15.32% $28.23 See Labor Rate N/A

Belden/CDT AC301866            NXPC-P5RS8B-R5SB-R5SB-99.0 EA A $21.93 15.32% $18.57 See Labor Rate N/A

Belden/CDT AC301867            NXPC-P5RS8B-R5SB-R5SB-16.5 EA A $8.63 15.32% $7.31 See Labor Rate N/A

Belden/CDT AC301870            NXPC-P5RS8B-R5RB-R5SB-03.5 EA A $6.20 15.32% $5.25 See Labor Rate N/A

Belden/CDT AC301953            NXPC-X6RS8B-R6AB-R6AB-25.0-L EA A $18.92 15.32% $16.02 See Labor Rate N/A

Belden/CDT AC301954            NXPC-X6RS8B-R6AB-R6AB-30.0-L EA A $21.19 15.32% $17.94 See Labor Rate N/A

Belden/CDT AC301955            NXPC-D3RS8B-H1BB-ZZZZ-25.0 EA A $23.45 15.32% $19.86 See Labor Rate N/A

Belden/CDT AC301956            NXPC-D3RS8B-H1BB-ZZZZ-35.0 EA A $30.21 15.32% $25.58 See Labor Rate N/A

Belden/CDT AC301957            NXPC-D3RS8B-H1BB-ZZZZ-50.0 EA A $40.35 15.32% $34.17 See Labor Rate N/A

Belden/CDT AC301958            NXPC-D3PS8B-H1BB-ZZZZ-25.0 EA A $57.26 15.32% $48.49 See Labor Rate N/A

Belden/CDT AC301959            NXPC-D3PS8B-H1BB-ZZZZ-35.0 EA A $77.55 15.32% $65.67 See Labor Rate N/A

Belden/CDT AC301960            NXPC-D3PS8B-H1BB-ZZZZ-50.0 EA A $107.98 15.32% $91.44 See Labor Rate N/A
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Belden/CDT AC301963            NXPC-X6RS8B-R6BB-ZZZZ-12.0 EA A $8.39 15.32% $7.10 See Labor Rate N/A

Belden/CDT AC301969            NXPC-X6RS8B-R6BB-R6BB-02.0 EA A $7.69 15.32% $6.51 See Labor Rate N/A

Belden/CDT AC301970            NXPC-X6RS8B-R6BB-R6BB-05.0 EA A $8.93 15.32% $7.56 See Labor Rate N/A

Belden/CDT AC301973            NXPC-D2RS8G-R7AN-R7AN-40.0 EA A $49.07 15.32% $41.55 See Labor Rate N/A

Belden/CDT AC301974            NXPC-D2RS8G-R7AN-R7AN-45.0 EA A $53.40 15.32% $45.22 See Labor Rate N/A

Belden/CDT AC301975            NXPC-D2RS8G-R7AO-R7AO-25.0 EA A $36.06 15.32% $30.54 See Labor Rate N/A

Belden/CDT AC301976            NXPC-D2RS8G-R7AO-R7AO-30.0 EA A $40.40 15.32% $34.21 See Labor Rate N/A

Belden/CDT AC301977            NXPC-D2RS8G-R7AO-R7AO-35.0 EA A $44.73 15.32% $37.88 See Labor Rate N/A

Belden/CDT AC301978            NXPC-D2RS8G-R7AO-R7AO-40.0 EA A $49.07 15.32% $41.55 See Labor Rate N/A

Belden/CDT AC301979            NXPC-D2RS8G-R7AO-R7AO-45.0 EA A $53.40 15.32% $45.22 See Labor Rate N/A

Belden/CDT AC301980            NXPC-D2RS8G-R7AO-R7AO-50.0 EA A $57.74 15.32% $48.90 See Labor Rate N/A

Belden/CDT AC301981            NXPC-D2RS8G-R7AR-R7AR-40.0 EA A $49.07 15.32% $41.55 See Labor Rate N/A

Belden/CDT AC301982            NXPC-D2RS8G-R7AR-R7AR-45.0 EA A $53.40 15.32% $45.22 See Labor Rate N/A

Belden/CDT AC301983            NXPC-D2RS8G-R7AR-R7AR-50.0 EA A $57.74 15.32% $48.90 See Labor Rate N/A

Belden/CDT AC301985            NXPC-B6RS8K-R6BK-R6BK-10.0-L EA A $11.67 15.32% $9.88 See Labor Rate N/A

Belden/CDT AC301986            NXPC-B6RS8K-R6BK-R6BK-07.0-L EA A $10.23 15.32% $8.66 See Labor Rate N/A

Belden/CDT AC301992            NXPC-X6RS8B-R6AB-R6AB-5.25-L EA A $11.69 15.32% $9.90 See Labor Rate N/A

Belden/CDT AC301993            NXPC-X6RS8B-R6AB-R6AB-5.50-L EA A $11.83 15.32% $10.02 See Labor Rate N/A

Belden/CDT AC301994            NXPC-X6RS8B-R6AB-R6AB-5.75-L EA A $11.96 15.32% $10.13 See Labor Rate N/A

Belden/CDT AC301995            NXPC-X6RS8B-R6AB-R6AB-6.00-L EA A $11.00 15.32% $9.32 See Labor Rate N/A

Belden/CDT AC301996            NXPC-X6RS8B-R6AB-R6AB-6.75-L EA A $12.50 15.32% $10.59 See Labor Rate N/A

Belden/CDT AC301997            NXPC-X6RS8B-R6AB-R6AB-7.00-L EA A $11.48 15.32% $9.72 See Labor Rate N/A

Belden/CDT AC301998            NXPC-X6RS8B-R6AB-R6AB-7.25-L EA A $12.77 15.32% $10.81 See Labor Rate N/A

Belden/CDT AC301999            NXPC-X6RS8B-R6AB-R6AB-7.50-L EA A $12.90 15.32% $10.92 See Labor Rate N/A

Belden/CDT AC302003            NXPC-X6RS8B-R6AB-R6AB-7.75-L EA A $13.03 15.32% $11.03 See Labor Rate N/A

Belden/CDT AC302004            NXPC-X6RS8B-R6AB-R6AB-8.00-L EA A $11.97 15.32% $10.14 See Labor Rate N/A

Belden/CDT AC302005            NXPC-X6RS8B-R6AB-R6AB-8.50-L EA A $13.43 15.32% $11.37 See Labor Rate N/A

Belden/CDT AC302006            NXPC-X6RS8B-R6AB-R6AB-8.75-L EA A $13.57 15.32% $11.49 See Labor Rate N/A

Belden/CDT AC302007            NXPC-X6RS8B-R6AB-R6AB-9.00-L EA A $12.46 15.32% $10.55 See Labor Rate N/A

Belden/CDT AC302008            NXPC-X6RS8Y-R6AY-R6AY-5.25-L EA A $11.69 15.32% $9.90 See Labor Rate N/A

Belden/CDT AC302009            NXPC-X6RS8Y-R6AY-R6AY-5.50-L EA A $11.83 15.32% $10.02 See Labor Rate N/A

Belden/CDT AC302010            NXPC-X6RS8Y-R6AY-R6AY-7.00-L EA A $11.48 15.32% $9.72 See Labor Rate N/A

Belden/CDT AC302011            NXPC-X6RS8Y-R6AY-R6AY-7.25-L EA A $12.77 15.32% $10.81 See Labor Rate N/A

Belden/CDT AC302012            NXPC-X6RS8Y-R6AY-R6AY-8.00-L EA A $11.97 15.32% $10.14 See Labor Rate N/A

Belden/CDT AC302013            NXPC-X6RS8Y-R6AY-R6AY-8.50-L EA A $13.43 15.32% $11.37 See Labor Rate N/A

Belden/CDT AC302014            NXPC-X6RS8Y-R6AY-R6AY-8.75-L EA A $13.57 15.32% $11.49 See Labor Rate N/A

Belden/CDT AC302024            PATCHCORD 10FT SPECIAL BELLCDA EA A $13.22 15.32% $11.20 See Labor Rate N/A

Belden/CDT AC302025            NXPC-D2RS8G-R7AB-R7AB-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AC302026            NXPC-D2RS8G-R7AK-R7AK-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AC302027            NXPC-D2RS8G-R7AK-R7AK-05.0 EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT AC302028            NXPC-D2RS8G-R7AK-R7AK-07.0 EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT AC302029            NXPC-D2RS8G-R7AK-R7AK-10.0 EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT AC302030            NXPC-D2RS8G-R7AK-R7AK-15.0 EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT AC302031            NXPC-D2RS8G-R7AO-R7AO-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AC302032            NXPC-D2RS8G-R7AO-R7AO-05.0 EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT AC302033            NXPC-D2RS8G-R7AP-R7AP-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AC302034            NXPC-D2RS8G-R7AP-R7AP-05.0 EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT AC302035            NXPC-D2RS8G-R7AP-R7AP-07.0 EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT AC302036            NXPC-D2RS8G-R7AP-R7AP-10.0 EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT AC302037            NXPC-D2RS8G-R7AP-R7AP-15.0 EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT AC302038            NXPC-D2RS8G-R7AW-R7AW-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AC302039            NXPC-D2RS8G-R7AW-R7AW-05.0 EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT AC302040            NXPC-D2RS8G-R7AW-R7AW-07.0 EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT AC302041            NXPC-D2RS8G-R7AW-R7AW-10.0 EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT AC302042            NXPC-D2RS8G-R7AW-R7AW-15.0 EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT AC302043            NXPC-D2RS8G-R7AY-R7AY-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AC302107            LC/UPC Color Coded PigTail kit EA A $269.02 15.32% $227.82 See Labor Rate N/A

Belden/CDT AC302107+CN         LC/UPC Color Coded PigTail kit EA A $269.02 15.32% $227.82 See Labor Rate N/A

Belden/CDT AC302302            NXPC-X6RS8G-R6BG-ZZZZ-50.0 EA A $37.14 15.32% $31.45 See Labor Rate N/A

Belden/CDT AC320134            NXPC-X6RS8Y-R6AY-R6BY-35.0 EA A $32.91 15.32% $27.87 See Labor Rate N/A
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Belden/CDT AC320135            NXPC-D2RS8B-R7AB-R7BB-07.0 EA A $19.92 15.32% $16.87 See Labor Rate N/A

Belden/CDT AC320136            NXPC-P5RT8N-R5AN-R5BN-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AC320144            NXPC-P5RT8P-R5AP-R5BP-50.0 EA A $16.16 15.32% $13.69 See Labor Rate N/A

Belden/CDT AC320145            NXPC-P5RT8P-R5AP-R5BP-25.0 EA A $10.10 15.32% $8.55 See Labor Rate N/A

Belden/CDT AC320146            NXPC-X6RS8K-R6AK-R6BK-03.0 EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT AC320147            NXPC-X6RS8K-R6AK-R6BK-10.0 EA A $12.58 15.32% $10.66 See Labor Rate N/A

Belden/CDT AC320148            NXPC-X6RS8N-R6AN-R6BN-05.0 EA A $10.21 15.32% $8.65 See Labor Rate N/A

Belden/CDT AC320151            NXPC-D2RS8O-R7AO-R7BO-40.0 EA A $46.39 15.32% $39.29 See Labor Rate N/A

Belden/CDT AC320152            NXPC-D2RS8O-R7AO-R7BO-50.0 EA A $54.59 15.32% $46.23 See Labor Rate N/A

Belden/CDT AC320153            NXPC-D2RS8O-R7AO-R7BO-75.0 EA A $75.08 15.32% $63.58 See Labor Rate N/A

Belden/CDT AC320154            NXPC-D2RS8O-R7AO-R7BO-0100 EA A $105.13 15.32% $89.03 See Labor Rate N/A

Belden/CDT AC320157            NXPC-X6RS8Y-R6AY-R6BY-02.0 EA A $7.69 15.32% $6.51 See Labor Rate N/A

Belden/CDT AC320161            NXPC-P5RT8B-R5AB-R5BB-15.0 EA A $8.34 15.32% $7.06 See Labor Rate N/A

Belden/CDT AC320167            NXPC-P5RT8F-R5AF-R5BF-35.0 EA A $13.92 15.32% $11.79 See Labor Rate N/A

Belden/CDT AC320168            NXPC-X6RS8F-R6AF-R6BF-03.0 EA A $8.67 15.32% $7.34 See Labor Rate N/A

Belden/CDT AC320169            NXPC-X6RS8G-R6AG-R6BG-35.0 EA A $22.83 15.32% $19.33 See Labor Rate N/A

Belden/CDT AC320170            NXPC-X6RS8G-R6AG-R6BG-50.0 EA A $29.46 15.32% $24.95 See Labor Rate N/A

Belden/CDT AC320171            NXPC-P5RT8B-R5AB-R5BB-25.0 EA A $11.42 15.32% $9.67 See Labor Rate N/A

Belden/CDT AC320172            NXPC-P5RT8P-R5AP-R5BP-02.0 EA A $6.24 15.32% $5.28 See Labor Rate N/A

Belden/CDT AC900004            NXPC-P5RT8G-R5AG-R5AG-0100 EA A $32.06 15.32% $27.15 See Labor Rate N/A

Belden/CDT AC900018            NXPC-P5RT8B-R5AB-R5AB-16.5 EA A $9.11 15.32% $7.71 See Labor Rate N/A

Belden/CDT AC900101            NXPC-X6RS8W-R6AW-R6AW-0100 EA A $56.81 15.32% $48.11 See Labor Rate N/A

Belden/CDT AC900265            NXPC-P5RT8B-R5AB-R5AB-0148 EA A $45.26 15.32% $38.33 See Labor Rate N/A

Belden/CDT AC900276            NXPC-P5RT8K-R5AK-R5AK-0200 EA A $59.57 15.32% $50.45 See Labor Rate N/A

Belden/CDT AC900277            NXPC-P5RT8K-R5AK-R5AK-0250 EA A $73.32 15.32% $62.09 See Labor Rate N/A

Belden/CDT AC900278            NXPC-P5RS8B-R5AO-R5AO-40.0 EA A $11.87 15.32% $10.05 See Labor Rate N/A

Belden/CDT AC900279            NXPC-P5RS8B-R5AP-R5AP-40.0 EA A $11.87 15.32% $10.05 See Labor Rate N/A

Belden/CDT AC900280            NXPC-P5RT8K-R5AK-R5AK-0150 EA A $44.48 15.32% $37.67 See Labor Rate N/A

Belden/CDT AC900281            NXPC-P5RT8K-R5AK-R5AK-0175 EA A $49.19 15.32% $41.66 See Labor Rate N/A

Belden/CDT AC900282            NXPC-X6RS8B-R6AB-ZZZZ-0115 EA A $54.55 15.32% $46.19 See Labor Rate N/A

Belden/CDT AC900286            NXPC-P5RT8W-R5AW-R5AW-02.5 EA A $6.38 15.32% $5.40 See Labor Rate N/A

Belden/CDT AX100028            OPTIMAX SC 62.5/125UMCON EA A $15.86 15.32% $13.43 See Labor Rate N/A

Belden/CDT AX100029            OPTIMAX SC 62.5/125UMCON EA A $14.71 15.32% $12.45 See Labor Rate N/A

Belden/CDT AX100042            FIBEREXPRESS, RACK MOUNT EA A $161.38 15.32% $136.66 See Labor Rate N/A

Belden/CDT AX100045            FIBEREXPRESS 12/24 PORT EA A $30.52 15.32% $25.84 See Labor Rate N/A

Belden/CDT AX100046            RIGHT SIDE CABLE ENTRYBR EA A $57.39 15.32% $48.60 See Labor Rate N/A

Belden/CDT AX100066+CN         OPTICAL FIBER ADAPTERSTR EA A $11.98 15.32% $10.14 See Labor Rate N/A

Belden/CDT AX100066+TW         OPTICAL FIBER ADAPTERSTR EA A $11.98 15.32% $10.14 See Labor Rate N/A

Belden/CDT AX100067            OPTICAL FIBER ADAPTERSTR EA A $14.98 15.32% $12.68 See Labor Rate N/A

Belden/CDT AX100067+CN         OPTICAL FIBER ADAPTERSTR EA A $14.98 15.32% $12.68 See Labor Rate N/A

Belden/CDT AX100067+TW         OPTICAL FIBER ADAPTERSTR EA A $14.98 15.32% $12.68 See Labor Rate N/A

Belden/CDT AX100068            FIBEREXPRESS, RACK MOUNT BLACK EA A $238.08 15.32% $201.62 See Labor Rate N/A

Belden/CDT AX100069            FIBEREXPRESS, RACK MOUNT GREY EA A $238.08 15.32% $201.62 See Labor Rate N/A

Belden/CDT AX100073            RIGHT SIDE CABLE ENTRYBR EA A $57.39 15.32% $48.60 See Labor Rate N/A

Belden/CDT AX100074            RIGHT SIDE CABLE ENTRYBR EA A $57.39 15.32% $48.60 See Labor Rate N/A

Belden/CDT AX100077            FIBEREXPRESS RACK MOUNT EA A $306.28 15.32% $259.37 See Labor Rate N/A

Belden/CDT AX100078            FIBEREXPRESS RACK MOUNT EA A $306.28 15.32% $259.37 See Labor Rate N/A

Belden/CDT AX100079            SPLICE ORGANIZER TRAY 8 EA A $23.30 15.32% $19.73 See Labor Rate N/A

Belden/CDT AX100080            ADAP. STRIP 12 ST SIMPLE EA A $62.50 15.32% $52.93 See Labor Rate N/A

Belden/CDT AX100080+CN         do not use EA A $62.50 15.32% $52.93 See Labor Rate N/A

Belden/CDT AX100080+TW         ADAP. STRIP 12 ST SIMPLE EA A $62.50 15.32% $52.93 See Labor Rate N/A

Belden/CDT AX100081            STRIP 12 ST IMP MM,GRAY EA A $78.13 15.32% $66.17 See Labor Rate N/A

Belden/CDT AX100081+CN         do not use EA A $78.13 15.32% $66.17 See Labor Rate N/A

Belden/CDT AX100081+TW         STRIP 12 ST IMP MM,GRAY EA A $78.13 15.32% $66.17 See Labor Rate N/A

Belden/CDT AX100082            ADAP. STRIP 12 FC BLACK, EA A $118.04 15.32% $99.96 See Labor Rate N/A

Belden/CDT AX100082+CN         do not use EA A $118.04 15.32% $99.96 See Labor Rate N/A

Belden/CDT AX100082+TW         ADAP. STRIP 12 FC BLACK, EA A $118.04 15.32% $99.96 See Labor Rate N/A

Belden/CDT AX100083            STRIP 12 FC MM,GRAY R/B EA A $147.55 15.32% $124.95 See Labor Rate N/A

Belden/CDT AX100083+CN         STRIP 12 FC MM,GRAY R/B EA A $147.55 15.32% $124.95 See Labor Rate N/A

Belden/CDT AX100083+TW         STRIP 12 FC MM,GRAY R/B EA A $147.55 15.32% $124.95 See Labor Rate N/A
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Belden/CDT AX100084+CN         ADAP. STRIP 12 SC SIMPLE EA A $85.24 15.32% $72.18 See Labor Rate N/A

Belden/CDT AX100084+TW         ADAP. STRIP 12 SC SIMPLE EA A $85.24 15.32% $72.18 See Labor Rate N/A

Belden/CDT AX100085+CN         STRIP 12 SC SIMP M,GRAY EA A $106.54 15.32% $90.22 See Labor Rate N/A

Belden/CDT AX100085+TW         STRIP 12 SC SIMP M,GRAY EA A $106.54 15.32% $90.22 See Labor Rate N/A

Belden/CDT AX100088            ADAP. STRIP 6 ST SIMPLEX EA A $34.10 15.32% $28.87 See Labor Rate N/A

Belden/CDT AX100088+CN         ADAP. STRIP 6 ST SIMPLEX EA A $34.10 15.32% $28.87 See Labor Rate N/A

Belden/CDT AX100088+TW         ADAP. STRIP 6 ST SIMPLEX EA A $34.10 15.32% $28.87 See Labor Rate N/A

Belden/CDT AX100089+CN         STRIP 6 ST-S MM,GRAY EA A $42.62 15.32% $36.09 See Labor Rate N/A

Belden/CDT AX100089+TW         STRIP 6 ST-S MM,GRAY EA A $42.62 15.32% $36.09 See Labor Rate N/A

Belden/CDT AX100090            ADAP. STRIP 6 FC BLACK,M EA A $61.00 15.32% $51.66 See Labor Rate N/A

Belden/CDT AX100092+CN         ADAP. STRIP 6 SC SIMPLEX EA A $43.18 15.32% $36.57 See Labor Rate N/A

Belden/CDT AX100092+TW         ADP. STRIP 6 SC SIMPLEX EA A $43.18 15.32% $36.57 See Labor Rate N/A

Belden/CDT AX100093            STRIP 6 SC-S MM,GRAY EA A $53.98 15.32% $45.71 See Labor Rate N/A

Belden/CDT AX100093+CN         STRIP 6 SC-S MM,GRAY EA A $53.98 15.32% $45.71 See Labor Rate N/A

Belden/CDT AX100093+TW         STRIP 6 SC-S MM,GRAY EA A $53.98 15.32% $45.71 See Labor Rate N/A

Belden/CDT AX100094+CN         ADAPT. STRIP 3 SC,DUPLEX EA A $38.64 15.32% $32.72 See Labor Rate N/A

Belden/CDT AX100094+TW         ADAPT. STRIP 3 SC,DUPLEX EA A $38.64 15.32% $32.72 See Labor Rate N/A

Belden/CDT AX100095            STRIP 3 SC DUP MM,GRAY EA A $48.30 15.32% $40.90 See Labor Rate N/A

Belden/CDT AX100095+TW         STRIP 3 SC DUP MM,GRAY EA A $48.30 15.32% $40.90 See Labor Rate N/A

Belden/CDT AX100098+TW         ADAP. STRIP 6 SC DUPLEX, EA A $68.18 15.32% $57.74 See Labor Rate N/A

Belden/CDT AX100099+TW         STRIP 6 SC-D MM,GRAY EA A $85.22 15.32% $72.17 See Labor Rate N/A

Belden/CDT AX100115            F'EXPRESS, RACK MOUNT PATCH EA A $556.30 15.32% $471.09 See Labor Rate N/A

Belden/CDT AX100116            F'EXPRESS, RACK MOUNT PATCH EA A $556.30 15.32% $471.09 See Labor Rate N/A

Belden/CDT AX100171            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100172            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100173            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100174            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100175            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100176            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100177            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100178            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100179            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100180            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100181            EZ-MDVO UTP MODULE, EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100182            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100183            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100184            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100185            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100186            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100187            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100188            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100189            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100190            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100191            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100192            EZ-MDVO ID CAP, BLANK, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100193            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100194            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100195            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100196            EZ-MDVO ID CAP, DATA EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100197            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100198            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100199            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100200            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100201            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100202            EZ-MDVO ID CAP, DATA EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100203            EZ-MDVO ID CAP, DATA, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100204            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100205            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100206            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100207            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A
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Belden/CDT AX100208            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100209            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100210            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100211            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100212            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100213            EZ-MDVO ID CAP, VOICE, EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX100219            MULTI-USER OUTLET BOX, EA A $46.38 15.32% $39.28 See Labor Rate N/A

Belden/CDT AX100220            MULTI-USER OUTLET BOX, EA A $46.38 15.32% $39.28 See Labor Rate N/A

Belden/CDT AX100221            MULTI-USER OUTLET BOX, EA A $46.38 15.32% $39.28 See Labor Rate N/A

Belden/CDT AX100222            MULTI-USER OUTLET BOX, EA A $46.38 15.32% $39.28 See Labor Rate N/A

Belden/CDT AX100223            MDVO ADAPTER STRIP, EA A $14.70 15.32% $12.45 See Labor Rate N/A

Belden/CDT AX100224            HD BIX CONNECTOR MODULES EA A $77.53 15.32% $65.66 See Labor Rate N/A

Belden/CDT AX100226            GROUND BRACKET ASSY EA A $13.48 15.32% $11.41 See Labor Rate N/A

Belden/CDT AX100281            MDVO PATCH BOX EA A $41.87 15.32% $35.46 See Labor Rate N/A

Belden/CDT AX100282            MDVO PATCH BOX EA A $41.87 15.32% $35.46 See Labor Rate N/A

Belden/CDT AX100284            PS5 HD-BIX PATCH BOX,12- EA A $72.58 15.32% $61.47 See Labor Rate N/A

Belden/CDT AX100304            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100305            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100306            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100307            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100308            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100309            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100310            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100311            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX100328            SLACK STORAGE KIT FORFXB EA A $146.37 15.32% $123.95 See Labor Rate N/A

Belden/CDT AX100330            HOUSING BASE KIT FORFXBA EA A $73.98 15.32% $62.65 See Labor Rate N/A

Belden/CDT AX100332            FXBAR'S FRONT COVER KIT EA A $39.22 15.32% $33.21 See Labor Rate N/A

Belden/CDT AX100334            PS5 BIX DVO OUTLET,FLUSH EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100335            PS5 BIX DVO OUTLET,FLUSH EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100336            PS5 BIX DVO OUTLET,FLUSH EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100337            PS5 BIX DVO OUTLET,FLUSH EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100338            PS5 BIX DVO OUTLET,FLUSH EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100339            PS5 BIX DVO OUTLET,FLUSH EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100342            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100343            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100344            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100345            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100346            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100347            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100348            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100349            PS5 BIX DVO OUTLET,FLUSH EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100350            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100351            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100352            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100353            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100354            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100355            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100356            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100357            PS5 BIX DVO OUTLET,FLUSH EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100382            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100383            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100384            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100385            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100386            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100387            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100388            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100389            PS5 BIX DVO OUTLET, EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX100390            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100391            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100392            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A
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Belden/CDT AX100393            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100394            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100395            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100396            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100397            PS5 BIX DVO OUTLET, EA A $15.14 15.32% $12.82 See Labor Rate N/A

Belden/CDT AX100398            PS5 BIX DVO OUTLET, EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100399            PS5 BIX DVO OUTLET, EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100400            PS5 BIX DVO OUTLET, EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100401            PS5 BIX DVO OUTLET, EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100402            PS5 BIX DVO OUTLET, EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100403            PS5 BIX DVO OUTLET, EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100405            PS5 BIX DVO OUTLET, EA A $27.81 15.32% $23.55 See Labor Rate N/A

Belden/CDT AX100435            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100436            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100437            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100438            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100439            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100440            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100441            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100442            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100443            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100444            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100445            COLOR-CODED ICON KIT, EA A $1.61 15.32% $1.36 See Labor Rate N/A

Belden/CDT AX100458            PS5 HD-BIX CONNECTOR EA A $73.63 15.32% $62.36 See Labor Rate N/A

Belden/CDT AX100461            PS5 HD-110 CONNECTORMODU EA A $65.60 15.32% $55.55 See Labor Rate N/A

Belden/CDT AX100491            PS5 HD-110 PATCH BOX,12- EA A $76.14 15.32% $64.48 See Labor Rate N/A

Belden/CDT AX100494            F/P ASSY 110 12P T568B/A EA A $70.09 15.32% $59.35 See Labor Rate N/A

Belden/CDT AX100495            FIB EXPRESS WLMNT 12/24 EA A $147.50 15.32% $124.91 See Labor Rate N/A

Belden/CDT AX100496            FIB EXPRESS WLMNT 12/24 EA A $147.50 15.32% $124.91 See Labor Rate N/A

Belden/CDT AX100528+TW         ADAP. STRIP 12 ST SIMPLE EA A $93.18 15.32% $78.91 See Labor Rate N/A

Belden/CDT AX100529+TW         STRIP 12 ST-S MM,GRAY EA A $116.48 15.32% $98.64 See Labor Rate N/A

Belden/CDT AX100530+TW         ADAP. STRIP 12 FC BLACK, EA A $127.60 15.32% $108.06 See Labor Rate N/A

Belden/CDT AX100531+TW         STRIP 12 FC MM-SM,GRAY EA A $159.50 15.32% $135.07 See Labor Rate N/A

Belden/CDT AX100532+TW         ADAP. STRIP 12 SC SIMPLE EA A $102.28 15.32% $86.61 See Labor Rate N/A

Belden/CDT AX100533+TW         STRIP 12 SC-S SM,GRAY EA A $127.85 15.32% $108.27 See Labor Rate N/A

Belden/CDT AX100534+TW         ADAP. STRIP 6 ST SIMPLEX EA A $48.87 15.32% $41.38 See Labor Rate N/A

Belden/CDT AX100535            STRIP 6 ST-S SM,GRAY EA A $61.09 15.32% $51.73 See Labor Rate N/A

Belden/CDT AX100535+TW         STRIP 6 ST-S SM,GRAY EA A $61.09 15.32% $51.73 See Labor Rate N/A

Belden/CDT AX100536+TW         ADAP. STRIP 6-FC, MM-SM, EA A $65.79 15.32% $55.72 See Labor Rate N/A

Belden/CDT AX100537+TW         STRIP 6 FC-S MM-SM, GRAY EA A $82.25 15.32% $69.65 See Labor Rate N/A

Belden/CDT AX100538+TW         ADAP. STRIP 6 SC SIMPLEX EA A $56.83 15.32% $48.12 See Labor Rate N/A

Belden/CDT AX100539+TW         STRIP 6 SC SIMP SM,GRAY EA A $71.03 15.32% $60.15 See Labor Rate N/A

Belden/CDT AX100540            FIB EXPRESS WLMNT 24/48 EA A $212.28 15.32% $179.77 See Labor Rate N/A

Belden/CDT AX100541            FIB EXPRESS WLMNT 24/48 EA A $212.28 15.32% $179.77 See Labor Rate N/A

Belden/CDT AX100542            FIB EXPRESS WLMNT 48/96 EA A $293.54 15.32% $248.58 See Labor Rate N/A

Belden/CDT AX100543            FIB EXPRESS WLMNT 48/96 EA A $293.54 15.32% $248.58 See Labor Rate N/A

Belden/CDT AX100558            6 CONN MDVO STRIP W/BEZC EA A $20.66 15.32% $17.50 See Labor Rate N/A

Belden/CDT AX100577            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100578            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100579            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100580            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100581            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100582            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100583            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100584            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100585            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100586            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100587            EZ-MDVO KEYST.RJ45 A/B EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100588            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100589            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A
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Belden/CDT AX100590            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100591            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100592            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100593            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100594            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100595            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100596            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100597            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100598            EZ-MDVO KEYST.RJ11 USOC EA A $3.73 15.32% $3.16 See Labor Rate N/A

Belden/CDT AX100599            PS5 BIX CONN. MOD(T568A) EA A $15.69 15.32% $13.29 See Labor Rate N/A

Belden/CDT AX100601            NXTOBF1AM-01 PS5 BIX DVO EA A $8.18 15.32% $6.93 See Labor Rate N/A

Belden/CDT AX100602            NXTOBF2AM-01 PS5 BIX DVO EA A $13.75 15.32% $11.65 See Labor Rate N/A

Belden/CDT AX100605            NXTOBF2BM-01 PS5 BIX DVO EA A $13.75 15.32% $11.65 See Labor Rate N/A

Belden/CDT AX100613            PS5 DVO DOUBLE GANG FACE EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT AX100614            PS5 DVO DOUBLE GANG FACE EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT AX100615            PS5 DVO DOUBLE GANG FACE EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT AX100640            PS5 DVO FACEPLATE, FLUSH EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT AX100641            PS5 DVO FACEPLATE, FLUSH EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT AX100642            PS5 DVO FACEPLATE, FLUSH EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT AX100643            PS5 DVO FACEPLATE, FLUSH EA A $4.56 15.32% $3.86 See Labor Rate N/A

Belden/CDT AX100645            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100646            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100647            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100648            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100649            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100650            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100651            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100652            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100653            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100654            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100655            EZ-MDVO UTP MODULE, CAT5E, EA A $4.19 15.32% $3.55 See Labor Rate N/A

Belden/CDT AX100690            100PR 110 WIRING BLK W/0 EA A $16.98 15.32% $14.38 See Labor Rate N/A

Belden/CDT AX100691            100PR 110 WIRING BLOCK L EA A $18.55 15.32% $15.71 See Labor Rate N/A

Belden/CDT AX100692            300PR 110 WIRING BLOCK L EA A $45.53 15.32% $38.55 See Labor Rate N/A

Belden/CDT AX100693            100PR 110 XC KIT (C4&C5) EA A $37.49 15.32% $31.75 See Labor Rate N/A

Belden/CDT AX100694            100PR 110 XC KIT (C5) EA A $36.51 15.32% $30.91 See Labor Rate N/A

Belden/CDT AX100695            300PR 110 XC KIT (C4) EA A $104.68 15.32% $88.64 See Labor Rate N/A

Belden/CDT AX100696            300PR 110 XC KIT (C5) EA A $102.24 15.32% $86.58 See Labor Rate N/A

Belden/CDT AX100697            300PR 110 W.MNT.FR.KIT C EA A $281.15 15.32% $238.09 See Labor Rate N/A

Belden/CDT AX100698            300PR 110 W.MNT.FR.KIT C EA A $254.39 15.32% $215.43 See Labor Rate N/A

Belden/CDT AX100699            900PR 110 W.MNT.FR.KIT C EA A $664.55 15.32% $562.77 See Labor Rate N/A

Belden/CDT AX100700            900PR 110 W.MNT.FR.KIT C EA A $601.25 15.32% $509.16 See Labor Rate N/A

Belden/CDT AX100701            300PR W.MNT.CABLE MANAG. EA A $137.53 15.32% $116.47 See Labor Rate N/A

Belden/CDT AX100702            900PR W.MNT.CABLE MANAG. EA A $277.52 15.32% $235.01 See Labor Rate N/A

Belden/CDT AX100703            CABLE MANAG.RING SMALL EA A $11.57 15.32% $9.80 See Labor Rate N/A

Belden/CDT AX100704            CABLE MANAG.RING LARGE EA A $13.15 15.32% $11.14 See Labor Rate N/A

Belden/CDT AX100705            CABLE MANAG.TROUGH W/O L EA A $9.92 15.32% $8.40 See Labor Rate N/A

Belden/CDT AX100706            CABLE MANAG.TROUGH W.LEG EA A $14.42 15.32% $12.21 See Labor Rate N/A

Belden/CDT AX100707            4-PR 110-CONNECTING BLOC EA A $0.81 15.31% $0.69 See Labor Rate N/A

Belden/CDT AX100708            5-PR 110-CONNECTING BLOC EA A $0.91 15.32% $0.77 See Labor Rate N/A

Belden/CDT AX100709            110-PCRD CONN 1PR F.TERM EA A $2.21 15.32% $1.87 See Labor Rate N/A

Belden/CDT AX100710            110-PCRD CONN 2PR F.TERM EA A $3.77 15.32% $3.19 See Labor Rate N/A

Belden/CDT AX100711            110-PCRD CONN 4PR F.TERM EA A $4.81 15.32% $4.07 See Labor Rate N/A

Belden/CDT AX100721            DESIGNATION STRIP EA A $0.52 15.32% $0.44 See Labor Rate N/A

Belden/CDT AX100722            BIX DISTRIBUTION EA A $7.59 15.32% $6.43 See Labor Rate N/A

Belden/CDT AX100749            110 TOOL ASSEMBLY EA A $64.98 15.32% $55.03 See Labor Rate N/A

Belden/CDT AX100798            BIX MOD JACK CONNECTOR EA A $67.89 15.32% $57.49 See Labor Rate N/A

Belden/CDT AX100826            NXLNPRBIX IBDN CAT 5E 4- EA A $207.56 15.32% $175.77 See Labor Rate N/A

Belden/CDT AX100827            NXLNPR110 IBDN CAT 5E 4- EA A $207.56 15.32% $175.77 See Labor Rate N/A

Belden/CDT AX100910            OPTIMAX 2  MICROSCOPE EA A $228.71 15.32% $193.68 See Labor Rate N/A
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Belden/CDT AX100919            SC CONNECTOR KIT-SIMPLEX EA A $8.77 15.32% $7.43 See Labor Rate N/A

Belden/CDT AX100925            MDVO MODULAR FURNITURE A EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX100926            MDVO MODULAR FURNITURE A EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX100927            MDVO MODULAR FURNITURE A EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX100928            MDVO MODULAR FURNITURE A EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX100929            SC CONNECTOR KIT-DUPLEX EA A $17.55 15.32% $14.86 See Labor Rate N/A

Belden/CDT AX100930            RACK FLOOR-MOUNT W/2 HOR EA A $426.17 15.32% $360.89 See Labor Rate N/A

Belden/CDT AX100931            RACK FLOOR-MOUNT W/2 HOR EA A $426.17 15.32% $360.89 See Labor Rate N/A

Belden/CDT AX100932            F'BER VERT. CABLE MGT CH EA A $335.25 15.32% $283.90 See Labor Rate N/A

Belden/CDT AX100933            F'BER VERT. CABLE MGT CH EA A $335.25 15.32% $283.90 See Labor Rate N/A

Belden/CDT AX100934            FIBER EXPRESS MANAGER, 23 IN EA A $522.76 15.32% $442.69 See Labor Rate N/A

Belden/CDT AX100935            FIBER EXPRESS MANAGER, 23 IN EA A $522.76 15.32% $442.69 See Labor Rate N/A

Belden/CDT AX100936            FIBER EXPRESS MANAGER, EA A $85.24 15.32% $72.18 See Labor Rate N/A

Belden/CDT AX100937            FXM MODULE 6-FIBER FC, S EA A $107.97 15.32% $91.43 See Labor Rate N/A

Belden/CDT AX100943            FIBER EXPRESS MANAGER, EA A $90.91 15.32% $76.99 See Labor Rate N/A

Belden/CDT AX100945            FXM FLEX KIT (19IN.) EA A $79.94 15.32% $67.70 See Labor Rate N/A

Belden/CDT AX100951            OPTIMAX 2  REFURBISH.KIT EA A $88.07 15.32% $74.58 See Labor Rate N/A

Belden/CDT AX101033            FLEX MODULE, USOC, GREY EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101034            FLEX MODULE, USOC, ALMOND EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101035            FLEX MODULE, USOC, ELEC.WHITE EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101036            FLEX MODULE, USOC, BLACK EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101037            FLEX MODULE, USOC, ORANGE EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101038            FLEX MODULE, USOC, RED EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101039            FLEX MODULE, USOC, YELLOW EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101040            FLEX MODULE, USOC, GREEN EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101041            FLEX MODULE, USOC, BLUE EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101042            FLEX MODULE, USOC, PURPLE EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101043            FLEX MODULE, USOC, BROWN EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX101044            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101045            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101046            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101047            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101048            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101049            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101050            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101051            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101052            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101053            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101054            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101063            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101064            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101065            PUNCH DOWN UTP MODULAR JACK EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101066            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101067            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101068            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101069            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101070            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101071            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101072            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101073            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101074            OPTIMAX 50 UM ST TYPE CO EA A $15.86 15.32% $13.43 See Labor Rate N/A

Belden/CDT AX101075            OPTIMAX 50 UM ST TYPE -9 EA A $14.71 15.32% $12.45 See Labor Rate N/A

Belden/CDT AX101076            OPTIMAX 50UM SC CONN.UNIV. KIT EA A $15.86 15.32% $13.43 See Labor Rate N/A

Belden/CDT AX101077            OPTIMAX 50UM SC CONN.900UM KIT EA A $14.71 15.32% $12.45 See Labor Rate N/A

Belden/CDT AX101084            FIBEREXPRESS MANAGER, SHELF EA A $500.04 15.32% $423.45 See Labor Rate N/A

Belden/CDT AX101085+CN         FIBEREXPRESS MANAGER, SH EA A $500.04 15.32% $423.45 See Labor Rate N/A

Belden/CDT AX101089            FXM CONNECTOR MODULE 6ST EA A $56.83 15.32% $48.12 See Labor Rate N/A

Belden/CDT AX101090            FXM MODULE 12-FIB. PRE-TERM EA A $795.51 15.32% $673.66 See Labor Rate N/A

Belden/CDT AX101091            FXM MODULE 12-FIB. PRE-TERM EA A $579.58 15.32% $490.81 See Labor Rate N/A

Belden/CDT AX101093            CLEAR PLASTIC ID TUB 7.4 EA A $159.76 15.32% $135.29 See Labor Rate N/A

Page 12 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden/CDT AX101094            CLEAR PLASTIC ID TUB 4.4 EA A $102.25 15.32% $86.59 See Labor Rate N/A

Belden/CDT AX101095            CLEAR PLASTIC ID TUB 3.1 EA A $83.07 15.32% $70.35 See Labor Rate N/A

Belden/CDT AX101096            FIBER EXPRESS MANAGER EA A $79.55 15.32% $67.36 See Labor Rate N/A

Belden/CDT AX101098            FIBEREXPRESS MANAGER SPL EA A $29.54 15.32% $25.02 See Labor Rate N/A

Belden/CDT AX101099            FIBEREXPRESS MANAGER GRO EA A $28.41 15.32% $24.06 See Labor Rate N/A

Belden/CDT AX101100            BREAKOUT KIT - 6 FIBERS EA A $32.39 15.32% $27.43 See Labor Rate N/A

Belden/CDT AX101101            BREAKOUT KIT - 12 FIBERS EA A $37.40 15.32% $31.67 See Labor Rate N/A

Belden/CDT AX101114            PRE-TERM. FXM, MPO-SCD, EA A $579.58 15.32% $490.81 See Labor Rate N/A

Belden/CDT AX101115            ADAP. STRIP 6 MT-RJ SIMP EA A $48.18 15.32% $40.80 See Labor Rate N/A

Belden/CDT AX101115+TW         ADAP. STRIP 6 MT-RJ SIMP EA A $48.18 15.32% $40.80 See Labor Rate N/A

Belden/CDT AX101116            STRIP 6 MT-RJ MM/SM,GRAY EA A $60.23 15.32% $51.01 See Labor Rate N/A

Belden/CDT AX101116+TW         STRIP 6 MT-RJ MM/SM,GRAY EA A $60.23 15.32% $51.01 See Labor Rate N/A

Belden/CDT AX101117            ADAP. STRIP 12 MT-RJ SIM EA A $89.49 15.32% $75.78 See Labor Rate N/A

Belden/CDT AX101117+TW         ADAP. STRIP 12 MT-RJ SIM EA A $89.49 15.32% $75.78 See Labor Rate N/A

Belden/CDT AX101118+TW         STRIP 12 MTRJ MM/SM,GRAY EA A $111.87 15.32% $94.73 See Labor Rate N/A

Belden/CDT AX101119            FXM CON MOD 12 FIIBERS 6 EA A $176.15 15.32% $149.17 See Labor Rate N/A

Belden/CDT AX101120            FXM CON MOD 12 FIBERS 6 EA A $113.64 15.32% $96.24 See Labor Rate N/A

Belden/CDT AX101122            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $65.54 15.32% $55.50 See Labor Rate N/A

Belden/CDT AX101122+CN         FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $65.54 15.32% $55.50 See Labor Rate N/A

Belden/CDT AX101123            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $67.37 15.32% $57.05 See Labor Rate N/A

Belden/CDT AX101124            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $80.19 15.32% $67.91 See Labor Rate N/A

Belden/CDT AX101125            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $71.03 15.32% $60.15 See Labor Rate N/A

Belden/CDT AX101126            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $71.98 15.32% $60.96 See Labor Rate N/A

Belden/CDT AX101127            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $62.83 15.32% $53.20 See Labor Rate N/A

Belden/CDT AX101128            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $59.16 15.32% $50.10 See Labor Rate N/A

Belden/CDT AX101129            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $57.33 15.32% $48.55 See Labor Rate N/A

Belden/CDT AX101130            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $66.49 15.32% $56.31 See Labor Rate N/A

Belden/CDT AX101132            FOPC,R3.0,MTRJ(F)-ST/PC, EA A $59.74 15.32% $50.59 See Labor Rate N/A

Belden/CDT AX101133            FOPC,R3.0,MTRJ(F)-ST/PC, EA A $56.08 15.32% $47.49 See Labor Rate N/A

Belden/CDT AX101137            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $66.84 15.32% $56.60 See Labor Rate N/A

Belden/CDT AX101143            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $56.65 15.32% $47.97 See Labor Rate N/A

Belden/CDT AX101144            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $55.65 15.32% $47.13 See Labor Rate N/A

Belden/CDT AX101151            FOPC,R3.0,MTRJ(F)-ST/PC, EA A $53.57 15.32% $45.37 See Labor Rate N/A

Belden/CDT AX101154            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $139.95 15.32% $118.52 See Labor Rate N/A

Belden/CDT AX101161            FOPC,R3.0,MTRJ(F)-SCD/SP EA A $126.76 15.32% $107.34 See Labor Rate N/A

Belden/CDT AX101166            FOPC,R3.0,MTRJ(F)-ST/SPC EA A $116.93 15.32% $99.02 See Labor Rate N/A

Belden/CDT AX101169            FUSION SPLICE PROTECTOR, EA A $37.79 15.32% $32.00 See Labor Rate N/A

Belden/CDT AX101170            FUSION SPLICE PROTECTOR, EA A $37.79 15.32% $32.00 See Labor Rate N/A

Belden/CDT AX101171            FUSION SPLICE PROTECTOR, EA A $37.79 15.32% $32.00 See Labor Rate N/A

Belden/CDT AX101176            F'BER RACK KIT,19X84,1VE EA A $651.43 15.32% $551.65 See Labor Rate N/A

Belden/CDT AX101177            F'BER RACK KIT,23X84,1VE EA A $697.96 15.32% $591.06 See Labor Rate N/A

Belden/CDT AX101182            UNIVERSAL 19-IN HORI CAB EA A $35.90 15.32% $30.40 See Labor Rate N/A

Belden/CDT AX101184            23-IN HORI CABLE MGT CHA EA A $37.88 15.32% $32.08 See Labor Rate N/A

Belden/CDT AX101185            MDVOFLEX RELEASE TOOL EA A $4.32 15.32% $3.66 See Labor Rate N/A

Belden/CDT AX101186            FXM CON. MOD. 12 FIBERSS EA A $215.92 15.32% $182.85 See Labor Rate N/A

Belden/CDT AX101188            FXM MODULE 12-FIB. PRE- EA A $795.51 15.32% $673.66 See Labor Rate N/A

Belden/CDT AX101189            FXM MODULE 12 FIB. PRE- EA A $539.81 15.32% $457.13 See Labor Rate N/A

Belden/CDT AX101190            FXM MODULE 12 FIB. PRE- EA A $539.81 15.32% $457.13 See Labor Rate N/A

Belden/CDT AX101254            RACK FLOOR-MOUNT W/2 HOR EA A $358.87 15.32% $303.91 See Labor Rate N/A

Belden/CDT AX101307            GIGAFLEX PS5 KEYSTONE GREY EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101308            GIGAFLEX KEYSTONE PS5 ALMOND EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101309            GIGAFLEX KEYSTONE PS5, ELEC EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101310            GIGAFLEX KEYSTONE PS5 BLACK EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101311            GIGAFLEX KEYSTONE PS5 ORANGE EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101312            GIGAFLEX KEYSTONE PS5 RED EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101313            GIGAFLEX KEYSTONE PS5 YELLOW EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101314            GIGAFLEX KEYSTONE PS5 GREEN EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101315            GIGAFLEX KEYSTONE PS5 BLUE EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101316            GIGAFLEX KEYSTONE PS5 PURPLE EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX101317            GIGAFLEX KEYSTONE PS5 BROWN EA A $5.38 15.32% $4.55 See Labor Rate N/A
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Belden/CDT AX101318            GIGAFLEX KEYSTONE PS6 GREY EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101319            GIGAFLEX KEYSTONE PS6 ALMOND EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101320            GIGAFLEX KEYSTONE PS6 ELEC WH EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101321            GIGAFLEX KEYSTONE PS6 BLACK EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101322            GIGAFLEX KEYSTONE PS6 ORANGE EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101323            GIGAFLEX KEYSTONE PS6 RED EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101324            GIGAFLEX KEYSTONE PS6 YELLOW EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101325            GIGAFLEX KEYSTONE PS6 GREEN EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101326            GIGAFLEX KEYSTONE PS6 BLUE EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101327            GIGAFLEX KEYSTONE PS6 PURPLE EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101328            GIGAFLEX KEYSTONE PS6 BROWN EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101341            GIGAFLEX, CLIPSAL ,8PINS EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101342            GIGAFLEX, CLIPSAL ,8PINS EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101343            GIGAFLEX, CLIPSAL ,8PINS EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101345            GIGAFLEX, CLIPSAL ,8PINS EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101348            GIGAFLEX, CLIPSAL ,8PINS EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX101366            FOPC,R3.0,MTRJ(M)-OPEN , EA A $36.43 15.32% $30.85 See Labor Rate N/A

Belden/CDT AX101367            FOPC,R3.0,MTRJ(M)-OPEN , EA A $33.91 15.32% $28.72 See Labor Rate N/A

Belden/CDT AX101368            FOPC,R3.0,MTRJ(M)-OPEN, EA A $67.81 15.32% $57.42 See Labor Rate N/A

Belden/CDT AX101371            MULTI RACK ATTACHMENT KI EA A $16.42 15.32% $13.91 See Labor Rate N/A

Belden/CDT AX101407+TW         ADAP. STRIP 3 SC DUPLEX, EA A $54.55 15.32% $46.19 See Labor Rate N/A

Belden/CDT AX101408+TW         STRIP 3 SC-D SM,GRAY EA A $68.18 15.32% $57.74 See Labor Rate N/A

Belden/CDT AX101409+TW         ADAP. STRIP 6 SC DUPLEX, EA A $102.28 15.32% $86.61 See Labor Rate N/A

Belden/CDT AX101410+TW         STRIP 6 SC-D SM,GRAY EA A $127.85 15.32% $108.27 See Labor Rate N/A

Belden/CDT AX101411            SC FIELD INSTALLABLE EA A $10.23 15.32% $8.66 See Labor Rate N/A

Belden/CDT AX101412            ST FIELD INSTALLABLE EPO EA A $8.53 15.32% $7.22 See Labor Rate N/A

Belden/CDT AX101431            INTERFACE PLATE 2-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101432            INTERFACE PLATE 2-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101433            INTERFACE PLATE 2-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101434            INTERFACE PLATE 2-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101435            INTERFACE PLATE 4-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101436            INTERFACE PLATE 4-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101437            INTERFACE PLATE 4-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101438            INTERFACE PLATE 4-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101439            INTERFACE PLATE 6-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101440            INTERFACE PLATE 6-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101441            INTERFACE PLATE 6-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101442            INTERFACE PLATE 6-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX101447            GIGABIX CONNECTOR, POLAR EA A $8.23 15.32% $6.97 See Labor Rate N/A

Belden/CDT AX101448            GIGABIX CONNECTOR, POLAR EA A $8.23 15.32% $6.97 See Labor Rate N/A

Belden/CDT AX101454            FXM MODULE 6-FIB. PRE- EA A $420.48 15.32% $356.08 See Labor Rate N/A

Belden/CDT AX101456            FLEX PATCH PANEL EA A $30.68 15.32% $25.98 See Labor Rate N/A

Belden/CDT AX101458            FLEX PATCH PANEL EA A $54.55 15.32% $46.19 See Labor Rate N/A

Belden/CDT AX101466            MDVO MT-RJ MODULE, SINGL EA A $6.82 15.32% $5.78 See Labor Rate N/A

Belden/CDT AX101467            MDVO MT-RJ MODULE, MULTI EA A $4.54 15.32% $3.85 See Labor Rate N/A

Belden/CDT AX101468            GIGABIX PATCH CORD ORGAN EA A $40.59 15.32% $34.37 See Labor Rate N/A

Belden/CDT AX101469            GIGABIX CABLE MANAGEMENT EA A $34.20 15.32% $28.96 See Labor Rate N/A

Belden/CDT AX101470            GIGABIX TERMINATION KIT EA A $145.21 15.32% $122.97 See Labor Rate N/A

Belden/CDT AX101471            GIGABIX TERMINATION KIT EA A $145.21 15.32% $122.97 See Labor Rate N/A

Belden/CDT AX101472            REPLACEMENT GIGABIX MOUN EA A $35.91 15.32% $30.41 See Labor Rate N/A

Belden/CDT AX101474            INTERFACE/MDVO SURFACE EA A $3.68 15.32% $3.12 See Labor Rate N/A

Belden/CDT AX101475            INTERFACE/MDVO SURFACE EA A $3.68 15.32% $3.12 See Labor Rate N/A

Belden/CDT AX101476            INTERFACE/MDVO SURFACE EA A $3.68 15.32% $3.12 See Labor Rate N/A

Belden/CDT AX101477            INTERFACE/MDVO SURFACE EA A $3.68 15.32% $3.12 See Labor Rate N/A

Belden/CDT AX101478            MANAGEMENT RING EA A $4.21 15.32% $3.57 See Labor Rate N/A

Belden/CDT AX101482            FXM MODULE 8-FIBER FC, M EA A $142.05 15.32% $120.29 See Labor Rate N/A

Belden/CDT AX101483            DESIGNATION STRIP, BLACK EA A $0.62 15.31% $0.53 See Labor Rate N/A

Belden/CDT AX101486            WIRE GUARD EA A $0.91 15.32% $0.77 See Labor Rate N/A

Belden/CDT AX101519            VELCRO-TIE, 18 INCH LONG EA A $41.08 15.32% $34.79 See Labor Rate N/A

Belden/CDT AX101520            GIGABIX HORIZONTAL CHANN EA A $32.01 15.32% $27.11 See Labor Rate N/A
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Belden/CDT AX101521            GIGABIX COVER EA A $19.24 15.32% $16.29 See Labor Rate N/A

Belden/CDT AX101525            FXM MODULE 12-FIB. PRE- EA A $625.05 15.32% $529.31 See Labor Rate N/A

Belden/CDT AX101526            FXM MODULE 12-FIB. PRE- EA A $625.05 15.32% $529.31 See Labor Rate N/A

Belden/CDT AX101528+CN         FXM MODULE 12-FIB LC, MM EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX101529            FXM MODULE 12-FIB PRE- EA A $830.18 15.32% $703.03 See Labor Rate N/A

Belden/CDT AX101530            FXM MODULE 12-FIB PRE- EA A $642.72 15.32% $544.28 See Labor Rate N/A

Belden/CDT AX101532            LFLEX BIX GIGABIX LABELS EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101533            LFLEX BIX/GIGABIX, WHITE EA A $50.81 15.32% $43.03 See Labor Rate N/A

Belden/CDT AX101534            LFLEX BIX/GIGABIX, ORANG EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101535            LFLEX BIX/GIGABIX, RED,( EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101536            LFLEX BIX/GIGABIX, YELLO EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101537            LFLEX BIX/GIGABIX, GREEN EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101538            LFLEX BIX/GIGABIX, BLUE, EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101539            LFLEX BIX/GIGABIX, PURPL EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101540            LFLEX BIX/GIGABIX, BROWN EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101541            LFLEX BIX/GIGABIX, SILVE EA A $57.18 15.32% $48.42 See Labor Rate N/A

Belden/CDT AX101542            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101543            LFLEX BIX MOD. JACK LABE EA A $47.05 15.32% $39.84 See Labor Rate N/A

Belden/CDT AX101544            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101545            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101546            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101547            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101548            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101549            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101550            LFLEX BIX MOD. JACK LABE EA A $157.79 15.32% $133.62 See Labor Rate N/A

Belden/CDT AX101551            LFLEX LABELS FLEX PP, WH EA A $111.37 15.32% $94.31 See Labor Rate N/A

Belden/CDT AX101552            LFLEX FACEPLATES LABELS, EA A $111.89 15.32% $94.75 See Labor Rate N/A

Belden/CDT AX101553            LFLEX PORT ID LABELS,WHI EA A $111.37 15.32% $94.31 See Labor Rate N/A

Belden/CDT AX101554            LFLEX HD-PP LABELS,WHITE EA A $111.37 15.32% $94.31 See Labor Rate N/A

Belden/CDT AX101555            LFLEX 4-PAIR CABLE LABEL EA A $149.01 15.32% $126.19 See Labor Rate N/A

Belden/CDT AX101556            LFLEX 25-PAIR CABLE LABE EA A $149.01 15.32% $126.19 See Labor Rate N/A

Belden/CDT AX101557            LFLEX 110 XC LABELS,GRAY EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101558            LFLEX 110XC LABELS,WHITE EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101559            LFLEX 110 XC LABELS, ORA EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101560            LFLEX 110 XC LABELS, RED EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101561            LFLEX 110 XC LABELS, YEL EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101562            LFLEX 110XC LABELS, GREE EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101563            LFLEX 110XC LABELS, BLUE EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101564            LFLEX 110XC LABELS, PURP EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101565            LFLEX 110XC LABELS, BROWN EA A $85.95 15.32% $72.79 See Labor Rate N/A

Belden/CDT AX101566            SUPERSEDED BY AX101568 EA A $22.62 15.32% $19.16 See Labor Rate N/A

Belden/CDT AX101567            SUPERSEDED BY AX101568 EA A $27.05 15.32% $22.90 See Labor Rate N/A

Belden/CDT AX101568            LFLEX FOR IDTUBE 7.4 IN. EA A $87.95 15.32% $74.48 See Labor Rate N/A

Belden/CDT AX101569            LABELFLEX LABELING SYSTE EA A $610.72 15.32% $517.18 See Labor Rate N/A

Belden/CDT AX101584            LFLEX BIX MOD. JACK LABE EA A $157.81 15.32% $133.64 See Labor Rate N/A

Belden/CDT AX101621            FXM MODULE 8-FIB LC, MM EA A $86.37 15.32% $73.14 See Labor Rate N/A

Belden/CDT AX101624            FXM MODULE 8-FIB PRE- EA A $596.63 15.32% $505.24 See Labor Rate N/A

Belden/CDT AX101626            LABEL SHEET, SILVERFOX,G EA A $111.39 15.32% $94.33 See Labor Rate N/A

Belden/CDT AX101714+CN         FXM MODULE 12-FIB SCDUPL EA A $102.28 15.32% $86.61 See Labor Rate N/A

Belden/CDT AX101715            12 FIB FXM SC MOD. WITH EA A $500.04 15.32% $423.45 See Labor Rate N/A

Belden/CDT AX101719            GIGABIX TERMINATION BAR, EA A $0.19 15.32% $0.16 See Labor Rate N/A

Belden/CDT AX101729+TW         FX STRIP 12-FIBER, LC D, EA A $74.98 15.32% $63.50 See Labor Rate N/A

Belden/CDT AX101730+TW         STRIP 6 LC-D MM,GRAY EA A $93.73 15.32% $79.37 See Labor Rate N/A

Belden/CDT AX101731+TW         FX STRIP 12-FIBER, LC D, EA A $96.41 15.32% $81.64 See Labor Rate N/A

Belden/CDT AX101732            STRIP 6 LC-D SM, GRAY EA A $120.51 15.32% $102.05 See Labor Rate N/A

Belden/CDT AX101732+TW         STRIP 6 LC-D SM, GRAY EA A $120.51 15.32% $102.05 See Labor Rate N/A

Belden/CDT AX101741+TW         FX STRIP 24-FIBER, LC D, EA A $139.26 15.32% $117.93 See Labor Rate N/A

Belden/CDT AX101742+TW         STRIP 12 LC-D MM,GRAY EA A $174.07 15.32% $147.41 See Labor Rate N/A

Belden/CDT AX101743+TW         FX STRIP 24-FIBER, LC D, EA A $176.75 15.32% $149.68 See Labor Rate N/A

Belden/CDT AX101744+TW         STRIP 12 LC-D SM,GRAY EA A $220.94 15.32% $187.10 See Labor Rate N/A
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Belden/CDT AX101745            MEDIAFLEX SINGLE-GANG FA EA A $1.98 15.32% $1.68 See Labor Rate N/A

Belden/CDT AX101746            MEDIAFLEX SINGLE-GANG FA EA A $1.98 15.32% $1.68 See Labor Rate N/A

Belden/CDT AX101747            MEDIAFLEX SINGLE-GANG FA EA A $1.98 15.32% $1.68 See Labor Rate N/A

Belden/CDT AX101748            MEDIAFLEX SINGLE-GANG FA EA A $1.98 15.32% $1.68 See Labor Rate N/A

Belden/CDT AX101749            MEDIAFLEX MDVO INSERT(10 EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX101750            MEDIAFLEX MDVO INSERT(10 EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX101751            MEDIAFLEX MDVO INSERT (1 EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX101752            MEDIAFLEX MDVO INSERT(10 EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX101753            MEDIAFLEX MDVO INSERT(10 EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX101754            MEDIAFLEX MDVO INSERT(10 EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX101755            MEDIAFLEX MDVO INSERT (1 EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX101756            MEDIAFLEX MDVO INSERT(10 EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX101757            MEDIAFLEX FILLER INSERT( EA A $5.00 15.32% $4.24 See Labor Rate N/A

Belden/CDT AX101758            MEDIAFLEX FILLER INSERT( EA A $5.00 15.32% $4.24 See Labor Rate N/A

Belden/CDT AX101759            MEDIAFLEX FILLER INSERT EA A $5.00 15.32% $4.24 See Labor Rate N/A

Belden/CDT AX101760            MEDIAFLEX FILLER INSERT( EA A $5.00 15.32% $4.24 See Labor Rate N/A

Belden/CDT AX101761            MEDIAFLEX FILLER INSERT( EA A $6.02 15.32% $5.10 See Labor Rate N/A

Belden/CDT AX101762            MEDIAFLEX FILLER INSERT( EA A $6.02 15.32% $5.10 See Labor Rate N/A

Belden/CDT AX101763            MEDIAFLEX FILLER INSERT EA A $6.02 15.32% $5.10 See Labor Rate N/A

Belden/CDT AX101764            MEDIAFLEX FILLER INSERT( EA A $6.02 15.32% $5.10 See Labor Rate N/A

Belden/CDT AX101765            MEDIAFLEX UTP INSERT 2-P EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX101766            MEDIAFLEX UTP INSERT 2-P EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX101767            MEDIAFLEX UTP INSERT 2-P EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX101768            MEDIAFLEX UTP INSERT 2-P EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX101769            MEDIAFLEX UTP INSERT 2-P EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101770            MEDIAFLEX UTP INSERT 2-P EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101771            MEDIAFLEX UTP INSERT 2-P EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101772            MEDIAFLEX UTP INSERT 2-P EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101773            CLEAR WINDOW FOR MEDIAFL EA A $9.94 15.32% $8.42 See Labor Rate N/A

Belden/CDT AX101774            OPAQUE WINDOW FOR MEDIAF EA A $9.94 15.32% $8.42 See Labor Rate N/A

Belden/CDT AX101775            OPAQUE WINDOW FOR MEDIAF EA A $9.94 15.32% $8.42 See Labor Rate N/A

Belden/CDT AX101776            OPAQUE WINDOW - MEDIAFLE EA A $9.94 15.32% $8.42 See Labor Rate N/A

Belden/CDT AX101777            OPAQUE WINDOW FOR MEDIAF EA A $9.94 15.32% $8.42 See Labor Rate N/A

Belden/CDT AX101778            MEDIAFLEX F/P KIT, 2-POR EA A $3.70 15.32% $3.13 See Labor Rate N/A

Belden/CDT AX101779            MEDIAFLEX F/P KIT, 2-POR EA A $3.70 15.32% $3.13 See Labor Rate N/A

Belden/CDT AX101780            MEDIAFLEX F/P KIT, 2-POR EA A $3.70 15.32% $3.13 See Labor Rate N/A

Belden/CDT AX101781            MEDIAFLEX F/P KIT, 2-POR EA A $3.70 15.32% $3.13 See Labor Rate N/A

Belden/CDT AX101782            MEDIAFLEX F/P KIT, 4-POR EA A $4.04 15.32% $3.42 See Labor Rate N/A

Belden/CDT AX101783            MEDIAFLEX F/P KIT, 4-POR EA A $4.04 15.32% $3.42 See Labor Rate N/A

Belden/CDT AX101784            MEDIAFLEX F/P KIT, 4-POR EA A $4.04 15.32% $3.42 See Labor Rate N/A

Belden/CDT AX101785            MEDIAFLEX F/P KIT, 4-POR EA A $4.04 15.32% $3.42 See Labor Rate N/A

Belden/CDT AX101786            MEDIAFLEX F/P KIT, 6-POR EA A $4.09 15.32% $3.47 See Labor Rate N/A

Belden/CDT AX101787            MEDIAFLEX F/P KIT, 6-POR EA A $4.09 15.32% $3.47 See Labor Rate N/A

Belden/CDT AX101788            MEDIAFLEX F/P KIT, 6-POR EA A $4.09 15.32% $3.47 See Labor Rate N/A

Belden/CDT AX101789            MEDIAFLEX F/P KIT, 6-POR EA A $4.09 15.32% $3.47 See Labor Rate N/A

Belden/CDT AX101790            CLEAR DUST COVER FOR 8-M EA A $19.89 15.32% $16.85 See Labor Rate N/A

Belden/CDT AX101791            OPTIMAX ST SINGLEMODE EA A $22.93 15.32% $19.42 See Labor Rate N/A

Belden/CDT AX101792            OPTIMAX SC SINGLEMODE EA A $22.93 15.32% $19.42 See Labor Rate N/A

Belden/CDT AX101793            OPTIMAX ST ACCESSORY KIT EA A $1.80 15.32% $1.52 See Labor Rate N/A

Belden/CDT AX101794            OPTIMAX SC ACCESSORY KIT EA A $1.80 15.32% $1.52 See Labor Rate N/A

Belden/CDT AX101799            5 INCH UNIVERSAL OFFSET EA A $81.72 15.32% $69.20 See Labor Rate N/A

Belden/CDT AX101801            23 INCH UNIVERSAL EXTENS EA A $31.17 15.32% $26.40 See Labor Rate N/A

Belden/CDT AX101802            23 INCH UNIVERSAL EXTENS EA A $31.17 15.32% $26.40 See Labor Rate N/A

Belden/CDT AX101820            LFLEX MEDIAFLEX LABELS, EA A $90.47 15.32% $76.62 See Labor Rate N/A

Belden/CDT AX101821            LFLEX MEDIAFLEX LABELS,W EA A $73.29 15.32% $62.07 See Labor Rate N/A

Belden/CDT AX101823            RCA MDVO INSERT GREY, WH EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101824            RCA MDVO INSERT ALMOND, EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101825            RCA MDVO INSERT WHITE, W EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101826            RCA MDVO INSERT BLACK, W EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101827            RCA MDVO INSERT GREY, YE EA A $5.68 15.32% $4.81 See Labor Rate N/A
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Belden/CDT AX101828            RCA MDVO INSERT ALMOND, EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101829            RCA MDVO INSERT WHITE, Y EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101830            RCA MDVO INSERT BLACK, Y EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101832            RCA MDVO INSERT ALMOND, EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101833            RCA MDVO INSERT WHITE, R EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101834            RCA MDVO INSERT BLACK, R EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101836            RCA MDVO INSERT ALMOND, EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101837            RCA MDVO INSERT WHITE, B EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101838            RCA MDVO INSERT BLACK, B EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX101840            S-VHS MDVO INSERT, EA A $11.93 15.32% $10.11 See Labor Rate N/A

Belden/CDT AX101841            S-VHS MDVO INSERT, EA A $11.93 15.32% $10.11 See Labor Rate N/A

Belden/CDT AX101842            S-VHS MDVO INSERT, EA A $11.93 15.32% $10.11 See Labor Rate N/A

Belden/CDT AX101852            MEDIAFLEX TERMINAISON ST EA A $7.85 15.32% $6.65 See Labor Rate N/A

Belden/CDT AX101868            WINDOWS FOR INTERFACE, M EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX101869            MEDIAFLEX DOUBLE GANG FA EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX101870            MEDIAFLEX DOUBLE GANG FA EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX101871            MEDIAFLEX DOUBLE GANG FA EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX101872            MEDIAFLEX DOUBLE GANG FA EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX101873            MEDIAFLEX DOUBLE GANG AD EA A $7.67 15.32% $6.50 See Labor Rate N/A

Belden/CDT AX101874            MEDIAFLEX DOUBLE GANG AD EA A $7.67 15.32% $6.50 See Labor Rate N/A

Belden/CDT AX101875            MEDIAFLEX DOUBLE GANG AD EA A $7.67 15.32% $6.50 See Labor Rate N/A

Belden/CDT AX101876            MEDIAFLEX DOUBLE GANG AD EA A $7.67 15.32% $6.50 See Labor Rate N/A

Belden/CDT AX101877            MEDIAFLEX RCA IDC INSERT EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101878            MEDIAFLEX RCA IDC INSERT EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101879            MEDIAFLEX RCA IDC INSERT EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101880            MEDIAFLEX RCA IDC INSERT EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX101881            MEDIAFLEX SVHS IDC INSER EA A $12.46 15.32% $10.55 See Labor Rate N/A

Belden/CDT AX101882            MEDIAFLEX SVHS IDC INSER EA A $12.46 15.32% $10.55 See Labor Rate N/A

Belden/CDT AX101883            MEDIAFLEX SVHS IDC INSER EA A $12.46 15.32% $10.55 See Labor Rate N/A

Belden/CDT AX101884            MEDIAFLEX SVHS IDC INSER EA A $12.46 15.32% $10.55 See Labor Rate N/A

Belden/CDT AX101885            MEDIAFLEX SVGA IDC INSER EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX101886            MEDIAFLEX SVGA IDC INSER EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX101887            MEDIAFLEX SVGA IDC INSER EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX101888            MEDIAFLEX SVGA IDC INSER EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX101936            MEDIAFLEX SC SM DUPLEX 3 EA A $23.92 15.32% $20.26 See Labor Rate N/A

Belden/CDT AX101937            MEDIAFLEX SC SM DUPLEX 3 EA A $23.92 15.32% $20.26 See Labor Rate N/A

Belden/CDT AX101938            MEDIAFLEX SC SM DUPLEX 3 EA A $23.92 15.32% $20.26 See Labor Rate N/A

Belden/CDT AX101939            MEDIAFLEX SC MM DUPLEX 3 EA A $15.95 15.32% $13.51 See Labor Rate N/A

Belden/CDT AX101940            MEDIAFLEX SC MM DUPLEX 3 EA A $15.95 15.32% $13.51 See Labor Rate N/A

Belden/CDT AX101941            MEDIAFLEX SC MM DUPLEX 3 EA A $15.95 15.32% $13.51 See Labor Rate N/A

Belden/CDT AX101942            MEDIAFLEX SC MM DUPLEX 3 EA A $15.95 15.32% $13.51 See Labor Rate N/A

Belden/CDT AX101943            FXM 1U RACK MOUNT PATCHP EA A $153.42 15.32% $129.92 See Labor Rate N/A

Belden/CDT AX101944            FXM 1U RACK MOUNT PATCHP EA A $153.42 15.32% $129.92 See Labor Rate N/A

Belden/CDT AX101945            GIGABIX CAT6+ PATCHCORD EA A $15.51 15.32% $13.14 See Labor Rate N/A

Belden/CDT AX101946            GIGABIX CAT6+ PATCHCORD EA A $16.54 15.32% $14.01 See Labor Rate N/A

Belden/CDT AX101947            GIGABIX CAT6+ PATCHCORD EA A $17.54 15.32% $14.85 See Labor Rate N/A

Belden/CDT AX101948            GIGABIX CAT6+ PATCHCORD EA A $18.50 15.32% $15.67 See Labor Rate N/A

Belden/CDT AX101949            GIGABIX CAT6+ PATCHCORD EA A $21.00 15.32% $17.78 See Labor Rate N/A

Belden/CDT AX101950            GIGABIX CAT6+ PATCHCORD EA A $25.94 15.32% $21.97 See Labor Rate N/A

Belden/CDT AX101951            GIGABIX CAT6+ PATCHCORD EA A $11.57 15.32% $9.80 See Labor Rate N/A

Belden/CDT AX101952            GIGABIX CAT6+ PATCHCORD EA A $12.60 15.32% $10.67 See Labor Rate N/A

Belden/CDT AX101953            GIGABIX CAT6+ PATCHCORD EA A $13.59 15.32% $11.51 See Labor Rate N/A

Belden/CDT AX101954            GIGABIX CAT6+ PATCHCORD EA A $14.62 15.32% $12.38 See Labor Rate N/A

Belden/CDT AX101955            GIGABIX CAT6+ PATCHCORD EA A $17.01 15.32% $14.41 See Labor Rate N/A

Belden/CDT AX101956            GIGABIX CAT6+ PATCHCORD EA A $22.08 15.32% $18.70 See Labor Rate N/A

Belden/CDT AX101957            GIGABIX CAT6+ PATCHCORD EA A $11.57 15.32% $9.80 See Labor Rate N/A

Belden/CDT AX101958            GIGABIX CAT6+ PATCHCORD EA A $12.60 15.32% $10.67 See Labor Rate N/A

Belden/CDT AX101959            GIGABIX CAT6+ PATCHCORD EA A $13.59 15.32% $11.51 See Labor Rate N/A

Belden/CDT AX101960            GIGABIX CAT6+ PATCHCORD EA A $14.62 15.32% $12.38 See Labor Rate N/A

Belden/CDT AX101961            GIGABIX CAT6+ PATCHCORD EA A $17.01 15.32% $14.41 See Labor Rate N/A
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Belden/CDT AX101962            GIGABIX CAT6+ PATCHCORD EA A $22.08 15.32% $18.70 See Labor Rate N/A

Belden/CDT AX101963            GIGABIX CAT5E PATCHCORD B EA A $12.88 15.32% $10.90 See Labor Rate N/A

Belden/CDT AX101964            GIGABIX PS5E PATCHCORD B EA A $13.73 15.32% $11.63 See Labor Rate N/A

Belden/CDT AX101965            GIGABIX CAT5E PATCHCORD B EA A $14.57 15.32% $12.34 See Labor Rate N/A

Belden/CDT AX101966            GIGABIX CAT5E PATCHCORD B EA A $15.39 15.32% $13.04 See Labor Rate N/A

Belden/CDT AX101967            GIGABIX CAT5E PATCHCORD B EA A $17.42 15.32% $14.75 See Labor Rate N/A

Belden/CDT AX101968            GIGABIX CAT5E PATCHCORD B EA A $21.54 15.32% $18.24 See Labor Rate N/A

Belden/CDT AX101969            GIGABIX CAT5E PATCHCORD B EA A $9.61 15.32% $8.14 See Labor Rate N/A

Belden/CDT AX101970            GIGABIX CAT5E PATCHCORD B EA A $10.43 15.32% $8.84 See Labor Rate N/A

Belden/CDT AX101971            GIGABIX CAT5E PATCHCORD B EA A $11.27 15.32% $9.54 See Labor Rate N/A

Belden/CDT AX101972            GIGABIX CAT5E PATCHCORD B EA A $12.10 15.32% $10.25 See Labor Rate N/A

Belden/CDT AX101973            GIGABIX CAT5E PATCHCORD B EA A $14.15 15.32% $11.98 See Labor Rate N/A

Belden/CDT AX101974            GIGABIX CAT5E PATCHCORD B EA A $18.31 15.32% $15.50 See Labor Rate N/A

Belden/CDT AX101975            GIGABIX CAT5E PATCHCORD B EA A $9.61 15.32% $8.14 See Labor Rate N/A

Belden/CDT AX101976            GIGABIX CAT5E PATCHCORD B EA A $10.43 15.32% $8.84 See Labor Rate N/A

Belden/CDT AX101977            GIGABIX CAT5E PATCHCORD B EA A $11.27 15.32% $9.54 See Labor Rate N/A

Belden/CDT AX101978            GIGABIX CAT5E PATCHCORD B EA A $12.10 15.32% $10.25 See Labor Rate N/A

Belden/CDT AX101979            GIGABIX CAT5E PATCHCORD B EA A $14.15 15.32% $11.98 See Labor Rate N/A

Belden/CDT AX101980            GIGABIX CAT5E PATCHCORD B EA A $18.31 15.32% $15.50 See Labor Rate N/A

Belden/CDT AX101981            OPTIMAX 62.5 UM LC CONNE EA A $17.89 15.32% $15.15 See Labor Rate N/A

Belden/CDT AX101982            OPTIMAX 50 UM LC CONNECT EA A $17.89 15.32% $15.15 See Labor Rate N/A

Belden/CDT AX101983            OPTIMAX SM LC CONNECTOR EA A $23.57 15.32% $19.96 See Labor Rate N/A

Belden/CDT AX101984            OPTIMAX LC ACCESSORY KIT EA A $1.98 15.32% $1.68 See Labor Rate N/A

Belden/CDT AX101985            GIGABIX RACK MOUNT TERM EA A $186.75 15.32% $158.15 See Labor Rate N/A

Belden/CDT AX101986            GIGABIX RACK MOUNT PANEL EA A $123.51 15.32% $104.59 See Labor Rate N/A

Belden/CDT AX101987            GIGABIX MULTIMEDIA ADAPT EA A $11.63 15.32% $9.85 See Labor Rate N/A

Belden/CDT AX102005            1-PORT S/S SG FACEPLATE EA A $9.80 15.32% $8.30 See Labor Rate N/A

Belden/CDT AX102006            1-PORT S/S SG FACEPLATE EA A $9.30 15.32% $7.88 See Labor Rate N/A

Belden/CDT AX102007            2-PORT S/S SG FACEPLATE EA A $9.30 15.32% $7.88 See Labor Rate N/A

Belden/CDT AX102008            3-PORT S/S SG FACEPLATE EA A $9.21 15.32% $7.80 See Labor Rate N/A

Belden/CDT AX102009            4-PORT S/S SG FACEPLATE EA A $10.50 15.32% $8.89 See Labor Rate N/A

Belden/CDT AX102010            6-PORT S/S SG FACEPLATE EA A $10.50 15.32% $8.89 See Labor Rate N/A

Belden/CDT AX102011            4-PORT S/S DG FACEPLATE EA A $16.83 15.32% $14.25 See Labor Rate N/A

Belden/CDT AX102012            6-PORT S/S DG FACEPLATE EA A $16.83 15.32% $14.25 See Labor Rate N/A

Belden/CDT AX102013            12-PORT S/S DG FACEPLATE EA A $23.80 15.32% $20.15 See Labor Rate N/A

Belden/CDT AX102014            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102015            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102016            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102017            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102018            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102019            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102020            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102021            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102022            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102023            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102024            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102032            FXM 1U RACK MOUNT PANEL EA A $77.28 15.32% $65.44 See Labor Rate N/A

Belden/CDT AX102033            FXM 1U RACK MOUNT PANEL EA A $77.28 15.32% $65.44 See Labor Rate N/A

Belden/CDT AX102035            DECORA INSERT 1P VERT AL EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102036            DECORA INSERT 1P VERT WH EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102037            DECORA INSERT 1P VERT BL EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102039            DECORA INSERT 1P HORZ AL EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102040            DECORA INSERT 1P HORZ WH EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102041            DECORA INSERT 1P HORZ BL EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102043            DECORA INSERT 2P VERT AL EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102044            DECORA INSERT 2P VERT WH EA A $5.05 15.32% $4.27 See Labor Rate N/A

Belden/CDT AX102062            OPTIMAX LC INST. TOOL EA A $25.00 15.32% $21.17 See Labor Rate N/A

Belden/CDT AX102063            OPTIMAX LC INST. MANUAL EA A $17.04 15.32% $14.43 See Labor Rate N/A

Belden/CDT AX102073            GIGABIX CROSS CONNECT FR EA A $1,826.12 15.32% $1,546.42 See Labor Rate N/A

Belden/CDT AX102082            GIGABIX DISTRIBUTION RING END EA A $188.53 15.32% $159.65 See Labor Rate N/A
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Belden/CDT AX102083            GIGABIX TEST CORD, BIX-B EA A $31.84 15.32% $26.96 See Labor Rate N/A

Belden/CDT AX102084            GIGABIX TEST CORD, BIX-B EA A $36.72 15.32% $31.10 See Labor Rate N/A

Belden/CDT AX102089            MDVO LC KEY DUP MM RD-GY EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102090            MDVO LC KEY DUP MM GN-GY EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102092            MDVO LC KEY DUP MM BK-GY EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102093            MDVO LC KEY DUP MM OR-GY EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102094            MDVO LC KEY DUP MM BL-GY EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102095            MDVO LC KEY DUP MM RD-AL EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102096            MDVO LC KEY DUP MM GN-AL EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102097            MDVO LC KEY DUP MM YL-AL EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102098            MDVO LC KEY DUP MM BK-AL EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102099            MDVO LC KEY DUP MM OR-AL EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102100            MDVO LC KEY DUP MM BL-AL EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102101            MDVO LC KEY DUP MM RD-WH EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102102            MDVO LC KEY DUP MM GN-WH EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102103            MDVO LC KEY DUP MM YL-WH EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102104            MDVO LC KEY DUP MM BK-WH EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102105            MDVO LC KEY DUP MM OR-WH EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102106            MDVO LC KEY DUP MM BL-WH EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102107            MDVO LC KEY DUP MM RD-BK EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102108            MDVO LC KEY DUP MM GN-BK EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102109            MDVO LC KEY DUP MM YL-BK EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102110            MDVO LC KEY DUP MM BK-BK EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102111            MDVO LC KEY DUP MM OR-BK EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102112            MDVO LC KEY DUP MM BL-BK EA A $18.86 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX102113            FXM MOD 12F MM LC KEY RD EA A $107.98 15.32% $91.44 See Labor Rate N/A

Belden/CDT AX102114            FXM MOD 12F MM LC KEY GN EA A $107.98 15.32% $91.44 See Labor Rate N/A

Belden/CDT AX102115            FXM MOD 12F MM LC KEY YL EA A $107.98 15.32% $91.44 See Labor Rate N/A

Belden/CDT AX102116            FXM MOD 12F MM LC KEY BK EA A $107.98 15.32% $91.44 See Labor Rate N/A

Belden/CDT AX102117            FXM MOD 12F MM LC KEY OR EA A $107.98 15.32% $91.44 See Labor Rate N/A

Belden/CDT AX102118            FXM MOD 12F MM LC KEY BL EA A $104.83 15.32% $88.78 See Labor Rate N/A

Belden/CDT AX102119            LC KEY DUP 12F MM RD/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102119+TW         LC KEY DUP 12F MM RD/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102120            LC KEY DUP 12F MM GN/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102120+TW         LC KEY DUP 12F MM GN/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102121            LC KEY DUP 12F MM YL/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102121+TW         LC KEY DUP 12F MM YL/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102122            LC KEY DUP 12F MM BK/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102122+TW         LC KEY DUP 12F MM BK/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102123            LC KEY DUP 12F MM OR/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102123+TW         LC KEY DUP 12F MM OR/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102124            LC KEY DUP 12F MM BL/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102124+TW         LC KEY DUP 12F MM BL/BK EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX102125+TW         LC KEY DUP 24F MM RD/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102126            LC KEY DUP 24F MM GN/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102126+TW         LC KEY DUP 24F MM GN/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102127            LC KEY DUP 24F MM YL/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102127+TW         LC KEY DUP 24F MM YL/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102128            LC KEY DUP 24F MM BK/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102128+TW         LC KEY DUP 24F MM BK/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102129+TW         LC KEY DUP 24F MM OR/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102130+TW         LC KEY DUP 24F MM BL/BK EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102145            GIGABIX FRAME OVERHEAD K EA A $107.39 15.32% $90.94 See Labor Rate N/A

Belden/CDT AX102146            GIGABIX COLOR-CODED CLIP GREY EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102147            GIGABIX COLOR-CODED CLIP ALMON EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102148            GIGABIX COLOR-CODED CLIP WHIT EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102149            GIGABIX COLOR-CODED CLIP BLK EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102150            GIGABIX COLOR-CODED CLIP ORAN EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102151            GIGABIX COLOR-CODED CLIP RED EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102152            GIGABIX COLOR-CODED CLIP YELL EA A $0.47 15.31% $0.40 See Labor Rate N/A
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Belden/CDT AX102153            GIGABIX COLOR-CODED CLIP GREEN EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102154            GIGABIX COLOR-CODED CLIP BLUE EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102155            GIGABIX COLOR-CODED CLIP PURPL EA A $0.47 15.31% $0.40 See Labor Rate N/A

Belden/CDT AX102165            NXPC-P5RT8P-R5AP-R5BP-04.0 EA A $7.40 15.32% $6.27 See Labor Rate N/A

Belden/CDT AX102166            NXPC-P5RT8P-R5AP-R5BP-07.0 EA A $8.49 15.32% $7.19 See Labor Rate N/A

Belden/CDT AX102183            12 FIB FXM LC DUP. WITH EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX102190            GIGABIX MGNT RING ADAPTE EA A $15.76 15.32% $13.34 See Labor Rate N/A

Belden/CDT AX102197            OPTIMAX LC KEYED MM 50 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102198            OPTIMAX LC KEYED MM 50 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102199            OPTIMAX LC KEYED MM 50 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102200            OPTIMAX LC KEYED MM 50 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102201            OPTIMAX LC KEYED MM 50 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102202            OPTIMAX LC KEYED MM 50 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102203            OPTIMAX LC KEYED MM 62.5 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102204            OPTIMAX LC KEYED MM 62.5 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102205            OPTIMAX LC KEYED MM 62.5 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102206            OPTIMAX LC KEYED MM 62.5 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102207            OPTIMAX LC KEYED MM 62.5 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102208            OPTIMAX LC KEYED MM 62.5 EA A $21.48 15.32% $18.19 See Labor Rate N/A

Belden/CDT AX102209            MDVO LC DUP MM MOD GREY EA A $17.16 15.32% $14.53 See Labor Rate N/A

Belden/CDT AX102210            MDVO LC DUP MM MOD ALMOND EA A $17.16 15.32% $14.53 See Labor Rate N/A

Belden/CDT AX102211            MDVO LC DUP MM MOD WHITE EA A $17.16 15.32% $14.53 See Labor Rate N/A

Belden/CDT AX102212            MDVO LC DUP MM MOD BLACK EA A $17.16 15.32% $14.53 See Labor Rate N/A

Belden/CDT AX102213            MDVO LC DUP SM MOD GREY EA A $21.60 15.32% $18.29 See Labor Rate N/A

Belden/CDT AX102214            MDVO LC DUP SM MOD ALMON EA A $21.60 15.32% $18.29 See Labor Rate N/A

Belden/CDT AX102215            MDVO LC DUP SM MOD WHITE EA A $21.60 15.32% $18.29 See Labor Rate N/A

Belden/CDT AX102216            MDVO LC DUP SM MOD BLACK EA A $21.60 15.32% $18.29 See Labor Rate N/A

Belden/CDT AX102219+TW         KEYSTONE FX PP STRIP, LC EA A $143.79 15.32% $121.76 See Labor Rate N/A

Belden/CDT AX102220+TW         KEYSTONE FX PP STRIP, LC EA A $107.07 15.32% $90.67 See Labor Rate N/A

Belden/CDT AX102221+TW         KEYSTONE FX PP STRIP, ST EA A $43.37 15.32% $36.73 See Labor Rate N/A

Belden/CDT AX102223+TW         KEYSTONE FX PP STRIP, 6- EA A $61.97 15.32% $52.48 See Labor Rate N/A

Belden/CDT AX102242            KEYSTONE ST MODULE MM/SM EA A $14.80 15.32% $12.53 See Labor Rate N/A

Belden/CDT AX102243            KEYSTONE ST MODULE MM/SM EA A $14.80 15.32% $12.53 See Labor Rate N/A

Belden/CDT AX102244            KEYSTONE ST MODULE MM/SM EA A $14.80 15.32% $12.53 See Labor Rate N/A

Belden/CDT AX102248            KEYSTONE FACEPLATE 4-POR EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX102249            KEYSTONE FACEPLATE 4-POR EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX102250            KEYSTONE FACEPLATE, 6-PO EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX102251            KEYSTONE FACEPLATE, 6-PO EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX102256            KEYSTONE FACEPLATE, 12-P EA A $3.75 15.32% $3.17 See Labor Rate N/A

Belden/CDT AX102257            KEYSTONE FACEPLATE, 12-P EA A $3.75 15.32% $3.17 See Labor Rate N/A

Belden/CDT AX102261            KEYSTONE BLANK MODULE, A EA A $0.30 15.32% $0.25 See Labor Rate N/A

Belden/CDT AX102262            KEYSTONE BLANK MODULE, W EA A $0.30 15.32% $0.25 See Labor Rate N/A

Belden/CDT AX102263            KEYSTONE BLANK MODULE, B EA A $0.30 15.32% $0.25 See Labor Rate N/A

Belden/CDT AX102264            KEYSTONE MODULAR FURNITU EA A $4.87 15.32% $4.13 See Labor Rate N/A

Belden/CDT AX102265            KEYSTONE MODULAR FURNITU EA A $4.87 15.32% $4.13 See Labor Rate N/A

Belden/CDT AX102266            KEYSTONE DECO ADAPTER 4- EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX102267            KEYSTONE DECO ADAPTER 4- EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX102269+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102270+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102271+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102272+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102273+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102274+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102275+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102276+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102277+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102278+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102279+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102280+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102281+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A
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Belden/CDT AX102282+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102283+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102284+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102285+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102286+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102287+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102288+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102288B100+CN     10GX KEYSTONE MOD. T568A EA A $1,794.26 15.32% $1,519.44 See Labor Rate N/A

Belden/CDT AX102289+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102290+CN         10GX KEYSTONE MOD. T568A EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102291            KEYSTONE MODULAR FURNITU EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT AX102292            KEYSTONE MODULAR FURNITU EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT AX102299            LABELFLEX 10GX & PS6+ PP EA A $105.00 15.32% $88.92 See Labor Rate N/A

Belden/CDT AX102305            FXM MODULE 24-FIBER,LC, EA A $212.10 15.32% $179.61 See Labor Rate N/A

Belden/CDT AX102306+CN         FXM MODULE 24-FIBER,LC, EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX102307            FXM MODULE 24-FIBER EA A $1,553.24 15.32% $1,315.34 See Labor Rate N/A

Belden/CDT AX102309            FXM MODULE 24-FIBER EA A $1,231.88 15.32% $1,043.20 See Labor Rate N/A

Belden/CDT AX102310            SECURE/KEYED LC FXM MOD EA A $200.53 15.32% $169.81 See Labor Rate N/A

Belden/CDT AX102311            SECURE/KEYED LC FXM MOD EA A $200.53 15.32% $169.81 See Labor Rate N/A

Belden/CDT AX102314            SECURE/KEYED LC FXM MOD EA A $200.53 15.32% $169.81 See Labor Rate N/A

Belden/CDT AX102315            SECURE/KEYED LC FXM MOD EA A $200.53 15.32% $169.81 See Labor Rate N/A

Belden/CDT AX102322            NXPC-P5RT8F-R5AF-R5BF-07.0 EA A $7.08 15.32% $6.00 See Labor Rate N/A

Belden/CDT AX102324            NXPC-P5RT8F-R5AF-R5BF-15.0 EA A $11.38 15.32% $9.63 See Labor Rate N/A

Belden/CDT AX102325            NXPC-P5RT8F-R5AF-R5BF-25.0 EA A $14.99 15.32% $12.69 See Labor Rate N/A

Belden/CDT AX102326            NXPC-X6RS8F-R6AF-R6BF-02.0 EA A $11.86 15.32% $10.04 See Labor Rate N/A

Belden/CDT AX102327            NXPC-X6RS8F-R6AF-R6BF-04.0 EA A $10.94 15.32% $9.26 See Labor Rate N/A

Belden/CDT AX102328            NXPC-X6RS8F-R6AF-R6BF-07.0 EA A $12.53 15.32% $10.61 See Labor Rate N/A

Belden/CDT AX102329            NXPC-X6RS8F-R6AF-R6BF-10.0 EA A $14.13 15.32% $11.97 See Labor Rate N/A

Belden/CDT AX102330            NXPC-X6RS8F-R6AF-R6BF-15.0 EA A $20.16 15.32% $17.07 See Labor Rate N/A

Belden/CDT AX102331            NXPC-X6RS8F-R6AF-R6BF-25.0 EA A $26.53 15.32% $22.47 See Labor Rate N/A

Belden/CDT AX102335            MEDIAFLEX SVGA FEED THRO EA A $20.48 15.32% $17.34 See Labor Rate N/A

Belden/CDT AX102336            MEDIAFLEX SVGA FEED THRO EA A $20.48 15.32% $17.34 See Labor Rate N/A

Belden/CDT AX102337            MEDIAFLEX SVGA FEED THRO EA A $20.48 15.32% $17.34 See Labor Rate N/A

Belden/CDT AX102368            FXM PRETERM 12F, MPO-K1 EA A $706.99 15.32% $598.71 See Labor Rate N/A

Belden/CDT AX102369            FXM PRETERM 12F, MPO-K2 EA A $706.99 15.32% $598.71 See Labor Rate N/A

Belden/CDT AX102370            FXM PRETERM 12F, MPO-K3 EA A $706.99 15.32% $598.71 See Labor Rate N/A

Belden/CDT AX102371            FXM PRETERM 12F, MPO-K4 EA A $706.99 15.32% $598.71 See Labor Rate N/A

Belden/CDT AX102410            KEYSTONE MEDIAFLEX INSERT EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX102411            KEYSTONE MEDIAFLEX INSER EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX102412            KEYSTONE MEDIAFLEX INSER EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX102413            KEYSTONE MEDIAFLEX INSER EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX102415            KEYSTONE LC DUPLEX MODUL EA A $20.10 15.32% $17.02 See Labor Rate N/A

Belden/CDT AX102416            KEYSTONE LC DUPLEX MODUL EA A $20.10 15.32% $17.02 See Labor Rate N/A

Belden/CDT AX102417            KEYSTONE LC DUPLEX MODUL EA A $20.10 15.32% $17.02 See Labor Rate N/A

Belden/CDT AX102419            KEYSTONE LC DUPLEX MODUL EA A $25.30 15.32% $21.42 See Labor Rate N/A

Belden/CDT AX102420            KEYSTONE LC DUPLEX MODUL EA A $25.30 15.32% $21.42 See Labor Rate N/A

Belden/CDT AX102421            KEYSTONE LC DUPLEX MODUL EA A $25.30 15.32% $21.42 See Labor Rate N/A

Belden/CDT AX102423            KEYSTONE LC KEYED MODULE EA A $22.75 15.32% $19.27 See Labor Rate N/A

Belden/CDT AX102427            KEYSTONE LC KEYED MODULE EA A $22.75 15.32% $19.27 See Labor Rate N/A

Belden/CDT AX102428            KEYSTONE MEDIAFLEX SG FP EA A $5.28 15.32% $4.47 See Labor Rate N/A

Belden/CDT AX102429            KEYSTONE MEDIAFLEX SG FP EA A $5.28 15.32% $4.47 See Labor Rate N/A

Belden/CDT AX102430            KEYSTONE MEDIAFLEX SG FP EA A $5.54 15.32% $4.69 See Labor Rate N/A

Belden/CDT AX102431            KEYSTONE MEDIAFLEX SG FP EA A $5.54 15.32% $4.69 See Labor Rate N/A

Belden/CDT AX102432            KEYSTONE MEDIAFLEX SG FP EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX102433            KEYSTONE MEDIAFLEX SG FP EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX102435            KEYSTONE MEDIAFLEX DG FP EA A $6.49 15.32% $5.50 See Labor Rate N/A

Belden/CDT AX102436            KEYSTONE MEDIAFLEX DG FP EA A $7.31 15.32% $6.19 See Labor Rate N/A

Belden/CDT AX102437            KEYSTONE MEDIAFLEX DG FP EA A $7.31 15.32% $6.19 See Labor Rate N/A

Belden/CDT AX102459            LC K1 RD FIELD-POLISHED EA A $9.09 15.32% $7.70 See Labor Rate N/A

Belden/CDT AX102460            LC K2 GN FIELD-POLISHED EA A $9.09 15.32% $7.70 See Labor Rate N/A
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Belden/CDT AX102461            LC K3 YL FIELD-POLISHED EA A $9.09 15.32% $7.70 See Labor Rate N/A

Belden/CDT AX102462            LC K4 BK FIELD-POLISHED EA A $9.09 15.32% $7.70 See Labor Rate N/A

Belden/CDT AX102463            LC K5 OR FIELD-POLISHED EA A $9.09 15.32% $7.70 See Labor Rate N/A

Belden/CDT AX102464            LC K6 BL FIELD-POLISHED EA A $9.09 15.32% $7.70 See Labor Rate N/A

Belden/CDT AX102480            MEDIAFLEX SINGLE GANG AD EA A $6.50 15.32% $5.51 See Labor Rate N/A

Belden/CDT AX102481            MEDIAFLEX SINGLE GANG AD EA A $6.50 15.32% $5.51 See Labor Rate N/A

Belden/CDT AX102482            MEDIAFLEX SINGLE GANG AD EA A $6.50 15.32% $5.51 See Labor Rate N/A

Belden/CDT AX102483            MEDIAFLEX SINGLE GANG AD EA A $6.50 15.32% $5.51 See Labor Rate N/A

Belden/CDT AX102484            MEDIAFLEX SINGLE GANG AD EA A $6.50 15.32% $5.51 See Labor Rate N/A

Belden/CDT AX102485            MEDIAFLEX SINGLE GANG AD EA A $6.50 15.32% $5.51 See Labor Rate N/A

Belden/CDT AX102522            KEYSTONE MEDIAFLEX DG FP EA A $7.31 15.32% $6.19 See Labor Rate N/A

Belden/CDT AX102523            KEYSTONE MEDIAFLEX DG FP EA A $7.31 15.32% $6.19 See Labor Rate N/A

Belden/CDT AX102562+CN         10GX MDVO MOD. T568A/B AUGM EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102563            PUNCH DOWN UTP MODULAR J EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX102564            PUNCH DOWN UTP MODULAR J EA A $5.38 15.32% $4.55 See Labor Rate N/A

Belden/CDT AX102565            FLEX MODULE USOC IVORY EA A $4.25 15.32% $3.60 See Labor Rate N/A

Belden/CDT AX102566            MEDIAFLEX F/P KIT, 2-POR EA A $3.70 15.32% $3.13 See Labor Rate N/A

Belden/CDT AX102567            MEDIAFLEX F/P KIT, 4-POR EA A $4.04 15.32% $3.42 See Labor Rate N/A

Belden/CDT AX102568            MEDIAFLEX F/P KIT, 6-POR EA A $4.09 15.32% $3.47 See Labor Rate N/A

Belden/CDT AX102569            MEDIAFLEX SINGLE-GANG FA EA A $1.98 15.32% $1.68 See Labor Rate N/A

Belden/CDT AX102570            MEDIAFLEX DOUBLE GANG FA EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX102572            MEDIAFLEX MDVO INSERT(10 EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX102573            MEDIAFLEX MDVO INSERT(10 EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX102574            MEDIAFLEX UTP INSERT 2-P EA A $17.94 15.32% $15.19 See Labor Rate N/A

Belden/CDT AX102575            MEDIAFLEX UTP INSERT 2-P EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX102576            MEDIAFLEX FILLER INSERT( EA A $5.00 15.32% $4.24 See Labor Rate N/A

Belden/CDT AX102577            MEDIAFLEX FILLER INSERT( EA A $6.02 15.32% $5.10 See Labor Rate N/A

Belden/CDT AX102578            MEDIAFLEX RCA IDC INSERT EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX102580            MEDIAFLEX SVGA IDC INSER EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX102581            MEDIAFLEX SVGA FEED THRO EA A $20.48 15.32% $17.34 See Labor Rate N/A

Belden/CDT AX102582            INTERFACE PLATE 2-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX102583            INTERFACE PLATE 4-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX102584            INTERFACE PLATE 6-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX102585            MDVO FP FLUSH 1P IVORY EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT AX102586            MDVO FP FLUSH 8P IVORY ( EA A $2.68 15.32% $2.27 See Labor Rate N/A

Belden/CDT AX102587            MDVO FP FLUSH 12P IVORY EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX102588            MDVO FP ANGLED 4P IVORY EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT AX102589            NORDX FACEPLATE SURFACE EA A $2.04 15.32% $1.72 See Labor Rate N/A

Belden/CDT AX102590            MDVO SIDE ENTRY BOX, EA A $3.66 15.32% $3.10 See Labor Rate N/A

Belden/CDT AX102591            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX102592            MDVO 106 ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX102593            MDVO DECO ADAPTER, EA A $3.06 15.32% $2.59 See Labor Rate N/A

Belden/CDT AX102594            MDVO MODULAR FURNITURE A EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX102595            MDVO MULTIMEDIA OUTLET EA A $21.83 15.32% $18.49 See Labor Rate N/A

Belden/CDT AX102596            MDVO SC FIBER MODULE, EA A $23.75 15.32% $20.11 See Labor Rate N/A

Belden/CDT AX102598            MDVO BNC COAXIAL MODULE, EA A $10.78 15.32% $9.13 See Labor Rate N/A

Belden/CDT AX102599            MDVO VIDEO F COAXIAL EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT AX102600            MDVO BLANK INSERT, IVORY EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT AX102601            RCA MDVO INSERT IVORY, W EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX102602            RCA MDVO INSERT IVORY, Y EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX102603            RCA MDVO INSERT IVORY, R EA A $5.68 15.32% $4.81 See Labor Rate N/A

Belden/CDT AX102605            SVHS MDVO INSERT IVORY, EA A $11.93 15.32% $10.11 See Labor Rate N/A

Belden/CDT AX102606            COLORED BEZEL MDVO-STYLE EA A $0.26 15.31% $0.22 See Labor Rate N/A

Belden/CDT AX102607            MDVO BLANK INSERT, EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT AX102608            MEDIAFLEX SINGLE-GANG FA EA A $1.98 15.32% $1.68 See Labor Rate N/A

Belden/CDT AX102609            MEDIAFLEX DOUBLE GANG FA EA A $3.59 15.32% $3.04 See Labor Rate N/A

Belden/CDT AX102610            MEDIAFLEX DOUBLE GANG AD EA A $7.67 15.32% $6.50 See Labor Rate N/A

Belden/CDT AX102612            MEDIAFLEX MDVO INS.(10/P EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX102613            MEDIAFLEX MDVO INS.(10/P EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX102614            MEDIAFLEX FILLER INSERT EA A $5.00 15.32% $4.24 See Labor Rate N/A
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Belden/CDT AX102615            MEDIAFLEX FILLER INSERT EA A $6.02 15.32% $5.10 See Labor Rate N/A

Belden/CDT AX102616            MEDIAFLEX RCA IDC INSERT EA A $10.97 15.32% $9.29 See Labor Rate N/A

Belden/CDT AX102617            MEDIAFLEX SVHS IDC INSER EA A $12.46 15.32% $10.55 See Labor Rate N/A

Belden/CDT AX102618            MEDIAFLEX SVGA IDC INSER EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX102620            MEDIAFLEX SC MM DUPLEX 3 EA A $15.95 15.32% $13.51 See Labor Rate N/A

Belden/CDT AX102621            MEDIAFLEX F/P KIT, 2-POR EA A $3.70 15.32% $3.13 See Labor Rate N/A

Belden/CDT AX102622            MEDIAFLEX F/P KIT, 4-POR EA A $4.04 15.32% $3.42 See Labor Rate N/A

Belden/CDT AX102623            MEDIAFLEX F/P KIT, 6-POR EA A $4.09 15.32% $3.47 See Labor Rate N/A

Belden/CDT AX102625            3.5MM STEREO INSERT MDVO EA A $5.09 15.32% $4.31 See Labor Rate N/A

Belden/CDT AX102626            3.5MM STEREO INSERT MDVO EA A $5.09 15.32% $4.31 See Labor Rate N/A

Belden/CDT AX102627            3.5MM STEREO INSERT MDVO EA A $5.09 15.32% $4.31 See Labor Rate N/A

Belden/CDT AX102630            MEDIAFLEX SVGA FEED THRO EA A $20.48 15.32% $17.34 See Labor Rate N/A

Belden/CDT AX102633            12 FIB FXM SC/APC MOD W/ EA A $594.52 15.32% $503.46 See Labor Rate N/A

Belden/CDT AX102637            MEDIAFLEX DB9 FEED THROU EA A $19.94 15.32% $16.88 See Labor Rate N/A

Belden/CDT AX102648            MDVO MODULAR FURNITURE EA A $2.95 15.32% $2.49 See Labor Rate N/A

Belden/CDT AX102650            MEDIAFLEX SC MM DUPLEX 3 EA A $15.95 15.32% $13.51 See Labor Rate N/A

Belden/CDT AX102651            KSTONE SIDE ENTRY BOX 1-PORT EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT AX102652            KSTONE SIDE ENTRY BOX 2-PORT EA A $4.45 15.32% $3.77 See Labor Rate N/A

Belden/CDT AX102653            KSTONE SIDE ENTRY BOX 4-PORT EA A $7.70 15.32% $6.52 See Labor Rate N/A

Belden/CDT AX102654            KSTONE SIDE ENTRY BOX 6-PORT EA A $9.90 15.32% $8.38 See Labor Rate N/A

Belden/CDT AX102655            KSTONE FACEPLATE 2-PORT FLUSH EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX102657            KSTONE SURFACE ADAPTER BOX EA A $3.30 15.32% $2.79 See Labor Rate N/A

Belden/CDT AX102660            KSTONE FACEPLATE 1-PORT FLUSH EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX102661            KSTONE FACEPLATE 3-PORT FLUSH EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX102670            KEYSTONE FACEPLATE, 6-P EA A $3.34 15.32% $2.83 See Labor Rate N/A

Belden/CDT AX102671            KEYSTONE FACEPLATE, 6-P EA A $3.34 15.32% $2.83 See Labor Rate N/A

Belden/CDT AX102673            FXM 3U RACK/WALL MOUNT P EA A $534.53 15.32% $452.66 See Labor Rate N/A

Belden/CDT AX102682            KEYSTONE FACE PLATE 8-PORT EA A $4.42 15.32% $3.75 See Labor Rate N/A

Belden/CDT AX102735            FLEX HNESS-R 26-P, CMR EA A $449.64 15.32% $380.77 See Labor Rate N/A

Belden/CDT AX102737            KEYSTONE MEDIAFLEX INSERT EA A $6.93 15.32% $5.87 See Labor Rate N/A

Belden/CDT AX102738            KEYSTONE MEDIAFLEX INSER EA A $7.96 15.32% $6.74 See Labor Rate N/A

Belden/CDT AX102778            INTERFACE PLATE 4-PORT, EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX102790            COLOR BEZEL MDVO-STYLE M EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT AX102791            COLORED BEZEL MDVO-STYLE EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT AX102792            COLORED BEZEL MDVO-STYLE EA A $0.32 15.32% $0.27 See Labor Rate N/A

Belden/CDT AX102900            FURN ADAPTER KEYSTONE 4- EA A $3.60 15.32% $3.05 See Labor Rate N/A

Belden/CDT AX102901            FURN ADAPTER KEYSTONE 4- EA A $3.60 15.32% $3.05 See Labor Rate N/A

Belden/CDT AX102904            KEYSTONE F COAX RECESSED EA A $5.20 15.32% $4.40 See Labor Rate N/A

Belden/CDT AX102905            KEYSTONE F COAX RECESSED EA A $5.20 15.32% $4.40 See Labor Rate N/A

Belden/CDT AX102906            KEYSTONE F COAX SURFACE EA A $5.18 15.32% $4.39 See Labor Rate N/A

Belden/CDT AX102907            KEYSTONE F COAX SURFACE EA A $5.18 15.32% $4.39 See Labor Rate N/A

Belden/CDT AX102908            KEYSTONE F COAX SURFACE EA A $5.18 15.32% $4.39 See Labor Rate N/A

Belden/CDT AX103046+TW         LC KEYED DUP 12F MM VL EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX103047+TW         LC KEYED DUP 12F MM RO EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX103048+TW         LC KEYED DUP 12F MM AQ EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX103049+TW         LC KEYED DUP 12F MM BR EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX103050+TW         LC KEYED DUP 12F MM SL EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX103051+TW         LC KEYED DUP 12F MM WH EA A $89.98 15.32% $76.20 See Labor Rate N/A

Belden/CDT AX103052+TW         LC KEYED DUP 24F MM VL EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX103053+TW         LC KEYED DUP 24F MM RO EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX103054+TW         LC KEYED DUP 24F MM AQ EA A $167.11 15.32% $141.51 See Labor Rate N/A

Belden/CDT AX103071            FXM MODULE 12-FIB, LCMM-AQUA EA A $96.41 15.32% $81.64 See Labor Rate N/A

Belden/CDT AX103115+CN         KEYCONNECT PATCH PANEL EA A $74.50 15.32% $63.09 See Labor Rate N/A

Belden/CDT AX103116+CN         KEYCONNECT PATCH PANEL EA A $93.50 15.32% $79.18 See Labor Rate N/A

Belden/CDT AX103121+CN         KEYCONNECT PATCH PANEL EA A $74.50 15.32% $63.09 See Labor Rate N/A

Belden/CDT AX103142            Optimax Enhanced install TK EA A $1,138.80 15.32% $964.38 See Labor Rate N/A

Belden/CDT AX103143            FXU 1U 96 Patch Panel EA A $195.00 15.32% $165.13 See Labor Rate N/A

Belden/CDT AX103147            Optimax Enhanced Inst TK Upgrd EA A $205.92 15.32% $174.38 See Labor Rate N/A

Belden/CDT AX103148            Optimax Install Instr Manual EA A $54.08 15.32% $45.80 See Labor Rate N/A

Belden/CDT AX103149            Cleaver's Ceramic Blade repl EA A $237.12 15.32% $200.80 See Labor Rate N/A
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Belden/CDT AX103150            Cleaver's LS Baseplate repl EA A $206.96 15.32% $175.26 See Labor Rate N/A

Belden/CDT AX103152            Optimax Univ Install Tool EA A $57.20 15.32% $48.44 See Labor Rate N/A

Belden/CDT AX103153            Optimax Install Tool Table Top EA A $57.20 15.32% $48.44 See Labor Rate N/A

Belden/CDT AX103248+CN         ANGLEFLEX PATCH PANEL EA A $65.00 15.32% $55.04 See Labor Rate N/A

Belden/CDT AX103249+CN         ANGLEFLEX PATCH PANEL EA A $117.00 15.32% $99.08 See Labor Rate N/A

Belden/CDT AX103253            CAT6+ KEYCONNECT PATCH PANEL EA A $209.34 15.32% $177.28 See Labor Rate N/A

Belden/CDT AX103254+CN         10GX KEYCONNECT PATCH PANEL EA A $498.44 15.32% $422.10 See Labor Rate N/A

Belden/CDT AX103255            CAT6+ KEYCONNECT PATCH PANEL EA A $418.68 15.32% $354.55 See Labor Rate N/A

Belden/CDT AX103256+CN         10GX KEYCONNECT PATCH PANEL EA A $897.18 15.32% $759.76 See Labor Rate N/A

Belden/CDT AX103257            LabelFlex for AngleFlex PP EA A $184.21 15.32% $156.00 See Labor Rate N/A

Belden/CDT AX103258            CAT5E HD-110 PATCH PANEL EA A $128.03 15.32% $108.42 See Labor Rate N/A

Belden/CDT AX103259            CAT5E HD-110 PATCH PANEL EA A $256.05 15.32% $216.83 See Labor Rate N/A

Belden/CDT AX103260            CAT5E HD-BIX PATCH PANEL EA A $125.59 15.32% $106.35 See Labor Rate N/A

Belden/CDT AX103261            CAT5E HD-BIX PATCH PANEL EA A $251.18 15.32% $212.70 See Labor Rate N/A

Belden/CDT AX103262            CAT5E ULTRA-HIGH DENSITY PP EA A $284.56 15.32% $240.98 See Labor Rate N/A

Belden/CDT AX103263            CAT6+ ULTRA-HIGH DENSITY PP EA A $481.48 15.32% $407.74 See Labor Rate N/A

Belden/CDT AX103264+CN         10GX ULTRA-HIGH DENSITY PP EA A $1,034.98 15.32% $876.46 See Labor Rate N/A

Belden/CDT AX103265            LabelFlex US Letter, HPPP EA A $184.21 15.32% $156.00 See Labor Rate N/A

Belden/CDT AX103267            4U Fiber Express Ultra EA A $590.00 15.32% $499.63 See Labor Rate N/A

Belden/CDT AX103275            Label Flex Sheet, UHD PP EA A $184.21 15.32% $156.00 See Labor Rate N/A

Belden/CDT AX103276            FXU BEZEL, ST, 1f, MM EA A $9.00 15.32% $7.62 See Labor Rate N/A

Belden/CDT AX103277            FXU BEZEL, ST, 2f, MM EA A $18.00 15.32% $15.24 See Labor Rate N/A

Belden/CDT AX103278            FXU BEZEL, SC, 1f, OM1 EA A $9.00 15.32% $7.62 See Labor Rate N/A

Belden/CDT AX103279            FXU BEZEL, SC, 1f, OM1,SHUTTER EA A $11.00 15.32% $9.32 See Labor Rate N/A

Belden/CDT AX103280            FXU BEZEL, SC-DUPLEX, 2f, OM1 EA A $16.00 15.32% $13.55 See Labor Rate N/A

Belden/CDT AX103282            FXU BEZEL, LC-DUPLEX, 2f, OM1 EA A $19.00 15.32% $16.09 See Labor Rate N/A

Belden/CDT AX103283            FXU BEZEL, LC-DUPLEX, 4f, OM1 EA A $38.00 15.32% $32.18 See Labor Rate N/A

Belden/CDT AX103284            FXU BEZ,LC-DUP,2f,OM1,SHUTTER EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103286            FXU BEZEL, MTRJ, 2f, MM EA A $9.00 15.32% $7.62 See Labor Rate N/A

Belden/CDT AX103287            FXU BEZEL, MTRJ, 4f, MM EA A $17.00 15.32% $14.40 See Labor Rate N/A

Belden/CDT AX103288            FXU BEZEL, FC, 1f, MM EA A $19.00 15.32% $16.09 See Labor Rate N/A

Belden/CDT AX103289            FXU BEZEL, FC, 2f, MM EA A $37.00 15.32% $31.33 See Labor Rate N/A

Belden/CDT AX103291            FXU BEZEL, BLANK,  OM1 EA A $5.00 15.32% $4.23 See Labor Rate N/A

Belden/CDT AX103292            FXU BEZEL, LC-KEY RD, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103293            FXU BEZEL, LC-KEY GN, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103294            FXU BEZEL, LC-KEY YL, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103295            FXU BEZEL, LC-KEY BK, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103296            FXU BEZEL, LC-KEY OR, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103297            FXU BEZEL, LC-KEY BL, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103298            FXU BEZEL, LC-KEY VI, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103299            FXU BEZEL, LC-KEY RO, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103300            FXU BEZEL, LC-KEY AQ, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103301            FXU BEZEL, LC-KEY BR, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103302            FXU BEZEL, LC-KEY GY, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103303            FXU BEZEL, LC-KEY WH, 2f, MM EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103304            FXU BEZEL, LC-KEY RD, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103305            FXU BEZEL, LC-KEY GN, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103306            FXU BEZEL, LC-KEY YL, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103307            FXU BEZEL, LC-KEY BK, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103308            FXU BEZEL, LC-KEY OR, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103309            FXU BEZEL, LC-KEY BL, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103310            FXU BEZEL, LC-KEY VI, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103311            FXU BEZEL, LC-KEY RO, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103312            FXU BEZEL, LC-KEY AQ, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103313            FXU BEZEL, LC-KEY BR, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103314            FXU BEZEL, LC-KEY GY, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103315            FXU BEZEL, LC-KEY WH, 4f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103316            FXU BEZEL, SC, 1f, OM2 EA A $9.00 15.32% $7.62 See Labor Rate N/A

Belden/CDT AX103317            FXU BEZEL, SC, 1f, OM2,SHUTTER EA A $11.00 15.32% $9.32 See Labor Rate N/A

Belden/CDT AX103318            FXU BEZEL, SC-DUPLEX, 2f, OM2 EA A $16.00 15.32% $13.55 See Labor Rate N/A
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Belden/CDT AX103320            FXU BEZEL, LC-DUPLEX, 2f, OM2 EA A $19.00 15.32% $16.09 See Labor Rate N/A

Belden/CDT AX103321            FXU BEZ, LC-DUP,2f,OM2,SHUTTER EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103322            FXU BEZEL, LC-DUPLEX, 4f, OM2 EA A $38.00 15.32% $32.18 See Labor Rate N/A

Belden/CDT AX103324            FXU BEZEL, SC, 1f, OM3 EA A $9.00 15.32% $7.62 See Labor Rate N/A

Belden/CDT AX103325            FXU BEZEL, SC,1f,OM3,SHUTTER EA A $11.00 15.32% $9.32 See Labor Rate N/A

Belden/CDT AX103326            FXU BEZEL, SC-DUPLEX, 2f, OM3 EA A $16.00 15.32% $13.55 See Labor Rate N/A

Belden/CDT AX103328            FXU BEZEL, LC-DUPLEX, 2f, OM3 EA A $19.00 15.32% $16.09 See Labor Rate N/A

Belden/CDT AX103329            FXU BEZ, LC-DUP,2f,OM3,SHUTTER EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103330            FXU BEZEL, LC-DUPLEX, 4f, OM3 EA A $38.00 15.32% $32.18 See Labor Rate N/A

Belden/CDT AX103332            FXU BEZEL, ST, 1f, SM EA A $15.00 15.32% $12.70 See Labor Rate N/A

Belden/CDT AX103333            FXU BEZEL, ST, 2f, SM EA A $30.00 15.32% $25.41 See Labor Rate N/A

Belden/CDT AX103334            FXU BEZEL, SC, 1f, SM EA A $15.00 15.32% $12.70 See Labor Rate N/A

Belden/CDT AX103335            FXU BEZEL, SC, 1f, SM,SHUTTER EA A $18.00 15.32% $15.24 See Labor Rate N/A

Belden/CDT AX103336            FXU BEZEL, SC-DUPLEX, 2f, SM EA A $25.00 15.32% $21.17 See Labor Rate N/A

Belden/CDT AX103338            FXU BEZEL, SC, 1f, SM-APC EA A $17.00 15.32% $14.40 See Labor Rate N/A

Belden/CDT AX103339            FXU BEZEL,SC,1f,SM-APC,SHUTTER EA A $20.00 15.32% $16.94 See Labor Rate N/A

Belden/CDT AX103340            FXU BEZEL, SC-DUPLEX,2f,SM-APC EA A $28.00 15.32% $23.71 See Labor Rate N/A

Belden/CDT AX103342            FXU BEZEL, SC, 2f, SM EA A $28.00 15.32% $23.71 See Labor Rate N/A

Belden/CDT AX103344            FXU BEZEL, SC, 2f, SM-APC EA A $32.00 15.32% $27.10 See Labor Rate N/A

Belden/CDT AX103346            FXU BEZEL, LC-DUPLEX, 2f, SM EA A $25.00 15.32% $21.17 See Labor Rate N/A

Belden/CDT AX103347            FXU BEZ, LC-DUP,2f,SM,SHUTTER EA A $30.00 15.32% $25.41 See Labor Rate N/A

Belden/CDT AX103348            FXU BEZEL, LC-DUP, 2f, SM-APC EA A $28.00 15.32% $23.71 See Labor Rate N/A

Belden/CDT AX103349            FXU BEZ,LC-DUP,2f,SM-APC,SHUT EA A $34.00 15.32% $28.79 See Labor Rate N/A

Belden/CDT AX103350            FXU BEZEL, LC-DUPLEX, 4f, SM EA A $48.00 15.32% $40.65 See Labor Rate N/A

Belden/CDT AX103352            FXU BEZEL,LC-DUPLEX,4f,SM-APC EA A $52.00 15.32% $44.04 See Labor Rate N/A

Belden/CDT AX103354            FXU BEZEL, MTRJ, 2f, SM EA A $16.00 15.32% $13.55 See Labor Rate N/A

Belden/CDT AX103355            FXU BEZEL, MTRJ, 4f, SM EA A $30.00 15.32% $25.41 See Labor Rate N/A

Belden/CDT AX103356            FXU BEZEL, FC, 1f, SM EA A $22.00 15.32% $18.63 See Labor Rate N/A

Belden/CDT AX103357            FXU BEZEL, FC, 2f, SM EA A $40.00 15.32% $33.87 See Labor Rate N/A

Belden/CDT AX103382            FXU FRAME, ST, 6f, MM EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103383            FXU FRAME, SC, 6f, OM1 EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103384            FXU FRAME, SC, 6f, OM1 EA A $54.00 15.32% $45.73 See Labor Rate N/A

Belden/CDT AX103385            FXU FRAME, SC-DUPLEX, 6f, OM1 EA A $42.00 15.32% $35.57 See Labor Rate N/A

Belden/CDT AX103386            FXU FRAME, SC-DUPLEX, 6f, OM1 EA A $50.00 15.32% $42.34 See Labor Rate N/A

Belden/CDT AX103387            FXU FRAME, LC-DUPLEX, 6f, OM1 EA A $50.00 15.32% $42.34 See Labor Rate N/A

Belden/CDT AX103388            FXU FRAME, LC-DUPLEX, 6f, OM1 EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103389            FXU FRAME, MTRJ, 6f, MM EA A $40.00 15.32% $33.87 See Labor Rate N/A

Belden/CDT AX103390            FXU FRAME, FC, 6f, MM EA A $98.00 15.32% $82.99 See Labor Rate N/A

Belden/CDT AX103391            FXU FRAME, LC-KEY RD, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103392            FXU FRAME, LC-KEY GN, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103393            FXU FRAME, LC-KEY YL, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103394            FXU FRAME, LC-KEY BK, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103395            FXU FRAME, LC-KEY OR, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103396            FXU FRAME, LC-KEY BL, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103397            FXU FRAME, LC-KEY VI, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103398            FXU FRAME, LC-KEY RO, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103399            FXU FRAME, LC-KEY AQ, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103400            FXU FRAME, LC-KEY BR, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103401            FXU FRAME, LC-KEY GY, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103402            FXU FRAME, LC-KEY WH, 6f, MM EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103403            FXU FRAME, ST, 12f, MM EA A $85.00 15.32% $71.98 See Labor Rate N/A

Belden/CDT AX103404            FXU FRAME, SC, 12f, OM1 EA A $85.00 15.32% $71.98 See Labor Rate N/A

Belden/CDT AX103406            FXU FRAME, SC-DUPLEX, 12f, OM1 EA A $78.00 15.32% $66.05 See Labor Rate N/A

Belden/CDT AX103408            FXU FRAME, LC-DUPLEX, 12f, OM1 EA A $95.00 15.32% $80.45 See Labor Rate N/A

Belden/CDT AX103409            FXU FRAME, LC-DUPLEX, 12f, OM1 EA A $115.00 15.32% $97.39 See Labor Rate N/A

Belden/CDT AX103410            FXU FRAME, MTRJ, 12f, MM EA A $70.00 15.32% $59.28 See Labor Rate N/A

Belden/CDT AX103411            FXU FRAME, FC, 12f, MM EA A $195.00 15.32% $165.13 See Labor Rate N/A

Belden/CDT AX103412            FXU FRAME, LC-KEY RD, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103413            FXU FRAME, LC-KEY GN, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103414            FXU FRAME, LC-KEY YL, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A
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Belden/CDT AX103415            FXU FRAME, LC-KEY BK, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103416            FXU FRAME, LC-KEY OR, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103417            FXU FRAME, LC-KEY BL, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103418            FXU FRAME, LC-KEY VI, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103419            FXU FRAME, LC-KEY RO, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103420            FXU FRAME, LC-KEY AQ, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103421            FXU FRAME, LC-KEY BR, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103422            FXU FRAME, LC-KEY GY, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103423            FXU FRAME, LC-KEY WH, 12f, MM EA A $110.00 15.32% $93.15 See Labor Rate N/A

Belden/CDT AX103424            FXU FRAME, LC-DUPLEX, 24f, OM1 EA A $185.00 15.32% $156.66 See Labor Rate N/A

Belden/CDT AX103426            FXU FRAME, MTRJ, 24f, MM EA A $135.00 15.32% $114.32 See Labor Rate N/A

Belden/CDT AX103427            FXU FRAME, LC-KEY RD, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103428            FXU FRAME, LC-KEY GN, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103429            FXU FRAME, LC-KEY YL, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103430            FXU FRAME, LC-KEY BK, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103431            FXU FRAME, LC-KEY OR, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103432            FXU FRAME, LC-KEY BL, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103433            FXU FRAME, LC-KEY VI, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103434            FXU FRAME, LC-KEY RO, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103435            FXU FRAME, LC-KEY AQ, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103436            FXU FRAME, LC-KEY BR, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103437            FXU FRAME, LC-KEY GY, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103438            FXU FRAME, LC-KEY WH, 24f, MM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103439            FXU FRAME, SC, 6f, OM2 EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103441            FXU FRAME, SC-DUPLEX, 6f, OM2 EA A $42.00 15.32% $35.57 See Labor Rate N/A

Belden/CDT AX103442            FXU FRAME, SC-DUPLEX, 6f, OM2 EA A $50.00 15.32% $42.34 See Labor Rate N/A

Belden/CDT AX103443            FXU FRAME, LC-DUPLEX, 6f, OM2 EA A $50.00 15.32% $42.34 See Labor Rate N/A

Belden/CDT AX103444            FXU FRAME, LC-DUPLEX, 6f, OM2 EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103445            FXU FRAME, SC, 12f, OM2 EA A $85.00 15.32% $71.98 See Labor Rate N/A

Belden/CDT AX103447            FXU FRAME, SC-DUPLEX, 12f, OM2 EA A $78.00 15.32% $66.05 See Labor Rate N/A

Belden/CDT AX103449            FXU FRAME, LC-DUPLEX, 12f, OM2 EA A $95.00 15.32% $80.45 See Labor Rate N/A

Belden/CDT AX103450            FXU FRAME, LC-DUPLEX, 12f, OM2 EA A $115.00 15.32% $97.39 See Labor Rate N/A

Belden/CDT AX103451            FXU FRAME, LC-DUPLEX, 24f, OM2 EA A $185.00 15.32% $156.66 See Labor Rate N/A

Belden/CDT AX103453            FXU FRAME, SC, 6f, OM3 EA A $45.00 15.32% $38.11 See Labor Rate N/A

Belden/CDT AX103454            FXU FRAME, SC, 6f, OM3 EA A $54.00 15.32% $45.73 See Labor Rate N/A

Belden/CDT AX103455            FXU FRAME, SC-DUPLEX, 6f, OM3 EA A $42.00 15.32% $35.57 See Labor Rate N/A

Belden/CDT AX103456            FXU FRAME, SC-DUPLEX, 6f, OM3 EA A $50.00 15.32% $42.34 See Labor Rate N/A

Belden/CDT AX103457            FXU FRAME, LC-DUPLEX, 6f, OM3 EA A $50.00 15.32% $42.34 See Labor Rate N/A

Belden/CDT AX103458            FXU FRAME, LC-DUPLEX, 6f, OM3 EA A $60.00 15.32% $50.81 See Labor Rate N/A

Belden/CDT AX103459            FXU FRAME, SC, 12f, OM3 EA A $85.00 15.32% $71.98 See Labor Rate N/A

Belden/CDT AX103461            FXU FRAME, SC-DUPLEX, 12f, OM3 EA A $78.00 15.32% $66.05 See Labor Rate N/A

Belden/CDT AX103463            FXU FRAME, LC-DUPLEX, 12f, OM3 EA A $95.00 15.32% $80.45 See Labor Rate N/A

Belden/CDT AX103464            FXU FRAME, LC-DUPLEX, 12f, OM3 EA A $115.00 15.32% $97.39 See Labor Rate N/A

Belden/CDT AX103465            FXU FRAME, LC-DUPLEX, 24f, OM3 EA A $185.00 15.32% $156.66 See Labor Rate N/A

Belden/CDT AX103467            FXU FRAME, ST, 6f, SM EA A $78.00 15.32% $66.05 See Labor Rate N/A

Belden/CDT AX103468            FXU FRAME, SC, 6f, SM EA A $75.00 15.32% $63.51 See Labor Rate N/A

Belden/CDT AX103469            FXU FRAME, SC, 6f, SM EA A $90.00 15.32% $76.22 See Labor Rate N/A

Belden/CDT AX103470            FXU FRAME, SC-DUPLEX, 6f, SM EA A $65.00 15.32% $55.04 See Labor Rate N/A

Belden/CDT AX103471            FXU FRAME, SC-DUPLEX, 6f, SM EA A $75.00 15.32% $63.51 See Labor Rate N/A

Belden/CDT AX103472            FXU FRAME, SC, 6f, SM-APC EA A $85.00 15.32% $71.98 See Labor Rate N/A

Belden/CDT AX103473            FXU FRAME, SC, 6f, SM-APC EA A $105.00 15.32% $88.92 See Labor Rate N/A

Belden/CDT AX103474            FXU FRAME,SC-DUPLEX,6f,SM-APC EA A $70.00 15.32% $59.28 See Labor Rate N/A

Belden/CDT AX103475            FXU FRAME,SC-DUPLEX,6f,SM-APC EA A $85.00 15.32% $71.98 See Labor Rate N/A

Belden/CDT AX103476            FXU FRAME, LC-DUPLEX, 6f, SM EA A $65.00 15.32% $55.04 See Labor Rate N/A

Belden/CDT AX103477            FXU FRAME, LC-DUPLEX, 6f, SM EA A $75.00 15.32% $63.51 See Labor Rate N/A

Belden/CDT AX103478            FXU FRAME,LC-DUPLEX,6f,SM-APC EA A $70.00 15.32% $59.28 See Labor Rate N/A

Belden/CDT AX103479            FXU FRAME,LC-DUPLEX,6f,SM-APC EA A $85.00 15.32% $71.98 See Labor Rate N/A

Belden/CDT AX103480            FXU FRAME, FC, 6f, SM EA A $105.00 15.32% $88.92 See Labor Rate N/A

Belden/CDT AX103493            FXU FRAME, ST, 12f, SM EA A $145.00 15.32% $122.79 See Labor Rate N/A

Belden/CDT AX103494            FXU FRAME, SC, 12f, SM EA A $140.00 15.32% $118.56 See Labor Rate N/A
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Belden/CDT AX103496            FXU FRAME, SC-DUPLEX, 12f, SM EA A $125.00 15.32% $105.85 See Labor Rate N/A

Belden/CDT AX103498            FXU FRAME, SC, 12f, SM-APC EA A $155.00 15.32% $131.26 See Labor Rate N/A

Belden/CDT AX103500            FXU FRAME,SC-DUPLEX,12f,SM-APC EA A $140.00 15.32% $118.56 See Labor Rate N/A

Belden/CDT AX103502            FXU FRAME, LC-DUPLEX, 12f, SM EA A $130.00 15.32% $110.09 See Labor Rate N/A

Belden/CDT AX103503            FXU FRAME, LC-DUPLEX, 12f, SM EA A $155.00 15.32% $131.26 See Labor Rate N/A

Belden/CDT AX103504            FXU FRAME,LC-DUPLEX,12f,SM-APC EA A $140.00 15.32% $118.56 See Labor Rate N/A

Belden/CDT AX103505            FXU FRAME,LC-DUPLEX,12f,SM-APC EA A $170.00 15.32% $143.96 See Labor Rate N/A

Belden/CDT AX103506            FXU FRAME, FC, 12f, SM EA A $200.00 15.32% $169.37 See Labor Rate N/A

Belden/CDT AX103519            FXU FRAME, LC-DUPLEX, 24f, SM EA A $250.00 15.32% $211.71 See Labor Rate N/A

Belden/CDT AX103521            FXU FRAME,LC-DUPLEX,24f,SM-APC EA A $275.00 15.32% $232.88 See Labor Rate N/A

Belden/CDT AX103535            FXU FRAME, PIGTAILS, 6f, OM1 EA A $155.00 15.32% $131.26 See Labor Rate N/A

Belden/CDT AX103536            FXU FRAME, PIGTAILS, 6f, OM1 EA A $170.00 15.32% $143.96 See Labor Rate N/A

Belden/CDT AX103537            FXU FRAME, PIGTAILS, 6f, OM1 EA A $145.00 15.32% $122.79 See Labor Rate N/A

Belden/CDT AX103538            FXU FRAME, PIGTAILS, 6f, OM1 EA A $175.00 15.32% $148.20 See Labor Rate N/A

Belden/CDT AX103539            FXU FRAME, PIGTAILS, 6f, OM1 EA A $160.00 15.32% $135.49 See Labor Rate N/A

Belden/CDT AX103540            FXU FRAME, PIGTAILS, 6f, OM1 EA A $195.00 15.32% $165.13 See Labor Rate N/A

Belden/CDT AX103541            FXU FRAME, PIGTAILS, 12f, OM1 EA A $300.00 15.32% $254.05 See Labor Rate N/A

Belden/CDT AX103543            FXU FRAME, PIGTAILS, 12f, OM1 EA A $280.00 15.32% $237.11 See Labor Rate N/A

Belden/CDT AX103545            FXU FRAME, PIGTAILS, 12f, OM1 EA A $315.00 15.32% $266.75 See Labor Rate N/A

Belden/CDT AX103546            FXU FRAME, PIGTAILS, 12f, OM1 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103547            FXU FRAME, PIGTAILS, 24f, OM1 EA A $615.00 15.32% $520.80 See Labor Rate N/A

Belden/CDT AX103549            FXU FRAME, PIGTAILS, 6f, OM2 EA A $155.00 15.32% $131.26 See Labor Rate N/A

Belden/CDT AX103550            FXU FRAME, PIGTAILS, 6f, OM2 EA A $170.00 15.32% $143.96 See Labor Rate N/A

Belden/CDT AX103551            FXU FRAME, PIGTAILS, 6f, OM2 EA A $145.00 15.32% $122.79 See Labor Rate N/A

Belden/CDT AX103552            FXU FRAME, PIGTAILS, 6f, OM2 EA A $175.00 15.32% $148.20 See Labor Rate N/A

Belden/CDT AX103553            FXU FRAME, PIGTAILS, 6f, OM2 EA A $160.00 15.32% $135.49 See Labor Rate N/A

Belden/CDT AX103554            FXU FRAME, PIGTAILS, 6f, OM2 EA A $195.00 15.32% $165.13 See Labor Rate N/A

Belden/CDT AX103555            FXU FRAME, PIGTAILS, 12f, OM2 EA A $300.00 15.32% $254.05 See Labor Rate N/A

Belden/CDT AX103557            FXU FRAME, PIGTAILS, 12f, OM2 EA A $280.00 15.32% $237.11 See Labor Rate N/A

Belden/CDT AX103559            FXU FRAME, PIGTAILS, 12f, OM2 EA A $315.00 15.32% $266.75 See Labor Rate N/A

Belden/CDT AX103560            FXU FRAME, PIGTAILS, 12f, OM2 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103561            FXU FRAME, PIGTAILS, 24f, OM2 EA A $615.00 15.32% $520.80 See Labor Rate N/A

Belden/CDT AX103563            FXU FRAME, PIGTAILS, 6f, OM3 EA A $170.00 15.32% $143.96 See Labor Rate N/A

Belden/CDT AX103564            FXU FRAME, PIGTAILS, 6f, OM3 EA A $185.00 15.32% $156.66 See Labor Rate N/A

Belden/CDT AX103565            FXU FRAME, PIGTAILS, 6f, OM3 EA A $160.00 15.32% $135.49 See Labor Rate N/A

Belden/CDT AX103566            FXU FRAME, PIGTAILS, 6f, OM3 EA A $195.00 15.32% $165.13 See Labor Rate N/A

Belden/CDT AX103567            FXU FRAME, PIGTAILS, 6f, OM3 EA A $175.00 15.32% $148.20 See Labor Rate N/A

Belden/CDT AX103568            FXU FRAME, PIGTAILS, 6f, OM3 EA A $210.00 15.32% $177.84 See Labor Rate N/A

Belden/CDT AX103569            FXU FRAME, PIGTAILS, 12f, OM3 EA A $330.00 15.32% $279.46 See Labor Rate N/A

Belden/CDT AX103571            FXU FRAME, PIGTAILS, 12f, OM3 EA A $305.00 15.32% $258.28 See Labor Rate N/A

Belden/CDT AX103573            FXU FRAME, PIGTAILS, 12f, OM3 EA A $345.00 15.32% $292.16 See Labor Rate N/A

Belden/CDT AX103574            FXU FRAME, PIGTAILS, 12f, OM3 EA A $420.00 15.32% $355.67 See Labor Rate N/A

Belden/CDT AX103575            FXU FRAME, PIGTAILS, 24f, OM3 EA A $680.00 15.32% $575.85 See Labor Rate N/A

Belden/CDT AX103591            FXU FRAME, PIGTAILS, 6f, SM EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103592            FXU FRAME, PIGTAILS, 6f, SM EA A $235.00 15.32% $199.01 See Labor Rate N/A

Belden/CDT AX103593            FXU FRAME, PIGTAILS, 6f, SM EA A $200.00 15.32% $169.37 See Labor Rate N/A

Belden/CDT AX103594            FXU FRAME, PIGTAILS, 6f, SM EA A $240.00 15.32% $203.24 See Labor Rate N/A

Belden/CDT AX103595            FXU FRAME, PIGTAILS, 6f, SM EA A $270.00 15.32% $228.65 See Labor Rate N/A

Belden/CDT AX103596            FXU FRAME, PIGTAILS, 6f, SM EA A $285.00 15.32% $241.35 See Labor Rate N/A

Belden/CDT AX103597            FXU FRAME, PIGTAILS, 6f, SM EA A $240.00 15.32% $203.24 See Labor Rate N/A

Belden/CDT AX103598            FXU FRAME, PIGTAILS, 6f, SM EA A $295.00 15.32% $249.82 See Labor Rate N/A

Belden/CDT AX103599            FXU FRAME, PIGTAILS, 6f, SM EA A $225.00 15.32% $190.54 See Labor Rate N/A

Belden/CDT AX103600            FXU FRAME, PIGTAILS, 6f, SM EA A $270.00 15.32% $228.65 See Labor Rate N/A

Belden/CDT AX103601            FXU FRAME, PIGTAILS, 6f, SM EA A $250.00 15.32% $211.71 See Labor Rate N/A

Belden/CDT AX103602            FXU FRAME, PIGTAILS, 6f, SM EA A $300.00 15.32% $254.05 See Labor Rate N/A

Belden/CDT AX103603            FXU FRAME, PIGTAILS, 12f, SM EA A $425.00 15.32% $359.91 See Labor Rate N/A

Belden/CDT AX103605            FXU FRAME, PIGTAILS, 12f, SM EA A $395.00 15.32% $334.50 See Labor Rate N/A

Belden/CDT AX103607            FXU FRAME, PIGTAILS, 12f, SM EA A $525.00 15.32% $444.59 See Labor Rate N/A

Belden/CDT AX103609            FXU FRAME, PIGTAILS, 12f, SM EA A $475.00 15.32% $402.25 See Labor Rate N/A

Belden/CDT AX103611            FXU FRAME, PIGTAILS, 12f, SM EA A $440.00 15.32% $372.61 See Labor Rate N/A
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Belden/CDT AX103612            FXU FRAME, PIGTAILS, 12f, SM EA A $525.00 15.32% $444.59 See Labor Rate N/A

Belden/CDT AX103613            FXU FRAME, PIGTAILS, 12f, SM EA A $485.00 15.32% $410.72 See Labor Rate N/A

Belden/CDT AX103614            FXU FRAME, PIGTAILS, 12f, SM EA A $580.00 15.32% $491.16 See Labor Rate N/A

Belden/CDT AX103615            FXU FRAME, PIGTAILS, 24f, SM EA A $860.00 15.32% $728.28 See Labor Rate N/A

Belden/CDT AX103617            FXU FRAME, PIGTAILS, 24f, SM EA A $945.00 15.32% $800.26 See Labor Rate N/A

Belden/CDT AX103619            FXU MPO-PRETERM, 6f, OM1 EA A $310.00 15.32% $262.52 See Labor Rate N/A

Belden/CDT AX103620            FXU MPO-PRETERM, 6f, OM1 EA A $310.00 15.32% $262.52 See Labor Rate N/A

Belden/CDT AX103621            FXU MPO-PRETERM, 6f, OM1 EA A $325.00 15.32% $275.22 See Labor Rate N/A

Belden/CDT AX103622            FXU MPO-PRETERM, 6f, OM1 EA A $325.00 15.32% $275.22 See Labor Rate N/A

Belden/CDT AX103623            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103624            FXU MPO-PRETERM, 6f, OM1 EA A $300.00 15.32% $254.05 See Labor Rate N/A

Belden/CDT AX103625            FXU MPO-PRETERM, 6f, OM1 EA A $300.00 15.32% $254.05 See Labor Rate N/A

Belden/CDT AX103626            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103627            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103628            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103629            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103630            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103631            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103632            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103633            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103634            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103635            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103636            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103637            FXU MPO-PRETERM, 6f, OM1 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103638            FXU MPO-PRETERM, 12f, OM1 EA A $475.00 15.32% $402.25 See Labor Rate N/A

Belden/CDT AX103639            FXU MPO-PRETERM, 12f, OM1 EA A $475.00 15.32% $402.25 See Labor Rate N/A

Belden/CDT AX103641            FXU MPO-PRETERM, 12f, OM1 EA A $525.00 15.32% $444.59 See Labor Rate N/A

Belden/CDT AX103642            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103643            FXU MPO-PRETERM, 12f, OM1 EA A $500.00 15.32% $423.42 See Labor Rate N/A

Belden/CDT AX103644            FXU MPO-PRETERM, 12f, OM1 EA A $500.00 15.32% $423.42 See Labor Rate N/A

Belden/CDT AX103645            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103646            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103647            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103648            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103649            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103650            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103651            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103652            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103653            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103654            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103655            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103656            FXU MPO-PRETERM, 12f, OM1 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103657            FXU MPO-PRETERM, 24f, OM1 EA A $1,025.00 15.32% $868.01 See Labor Rate N/A

Belden/CDT AX103659            FXU MPO-PRETERM, 24f, OM1 EA A $950.00 15.32% $804.49 See Labor Rate N/A

Belden/CDT AX103660            FXU MPO-PRETERM, 24f, OM1 EA A $950.00 15.32% $804.49 See Labor Rate N/A

Belden/CDT AX103661            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103662            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103663            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103664            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103665            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103666            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103667            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103668            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103669            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103670            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103671            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103672            FXU MPO-PRETERM, 24f, OM1 EA A $1,075.00 15.32% $910.35 See Labor Rate N/A

Belden/CDT AX103673            FXU MPO-PRETERM, 6f, OM2 EA A $310.00 15.32% $262.52 See Labor Rate N/A

Belden/CDT AX103674            FXU MPO-PRETERM, 6f, OM2 EA A $310.00 15.32% $262.52 See Labor Rate N/A

Belden/CDT AX103675            FXU MPO-PRETERM, 6f, OM2 EA A $325.00 15.32% $275.22 See Labor Rate N/A
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Belden/CDT AX103676            FXU MPO-PRETERM, 6f, OM2 EA A $325.00 15.32% $275.22 See Labor Rate N/A

Belden/CDT AX103677            FXU MPO-PRETERM, 6f, OM2 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103678            FXU MPO-PRETERM, 6f, OM2 EA A $300.00 15.32% $254.05 See Labor Rate N/A

Belden/CDT AX103679            FXU MPO-PRETERM, 6f, OM2 EA A $300.00 15.32% $254.05 See Labor Rate N/A

Belden/CDT AX103680            FXU MPO-PRETERM, 12f, OM2 EA A $475.00 15.32% $402.25 See Labor Rate N/A

Belden/CDT AX103681            FXU MPO-PRETERM, 12f, OM2 EA A $475.00 15.32% $402.25 See Labor Rate N/A

Belden/CDT AX103683            FXU MPO-PRETERM, 12f, OM2 EA A $525.00 15.32% $444.59 See Labor Rate N/A

Belden/CDT AX103684            FXU MPO-PRETERM, 12f, OM2 EA A $550.00 15.32% $465.76 See Labor Rate N/A

Belden/CDT AX103685            FXU MPO-PRETERM, 12f, OM2 EA A $500.00 15.32% $423.42 See Labor Rate N/A

Belden/CDT AX103686            FXU MPO-PRETERM, 12f, OM2 EA A $500.00 15.32% $423.42 See Labor Rate N/A

Belden/CDT AX103687            FXU MPO-PRETERM, 24f, OM2 EA A $1,025.00 15.32% $868.01 See Labor Rate N/A

Belden/CDT AX103689            FXU MPO-PRETERM, 24f, OM2 EA A $995.00 15.32% $842.60 See Labor Rate N/A

Belden/CDT AX103690            FXU MPO-PRETERM, 24f, OM2 EA A $995.00 15.32% $842.60 See Labor Rate N/A

Belden/CDT AX103691            FXU MPO-PRETERM, 6f, OM3 EA A $335.00 15.32% $283.69 See Labor Rate N/A

Belden/CDT AX103692            FXU MPO-PRETERM, 6f, OM3 EA A $335.00 15.32% $283.69 See Labor Rate N/A

Belden/CDT AX103693            FXU MPO-PRETERM, 6f, OM3 EA A $350.00 15.32% $296.39 See Labor Rate N/A

Belden/CDT AX103694            FXU MPO-PRETERM, 6f, OM3 EA A $350.00 15.32% $296.39 See Labor Rate N/A

Belden/CDT AX103695            FXU MPO-PRETERM, 6f, OM3 EA A $365.00 15.32% $309.09 See Labor Rate N/A

Belden/CDT AX103696            FXU MPO-PRETERM, 6f, OM3 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103697            FXU MPO-PRETERM, 6f, OM3 EA A $340.00 15.32% $287.92 See Labor Rate N/A

Belden/CDT AX103698            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103699            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103700            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103701            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103702            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103703            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103704            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103705            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103706            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103707            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103708            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103709            FXU MPO-PRETERM, 6f, OM3 EA A $375.00 15.32% $317.56 See Labor Rate N/A

Belden/CDT AX103710            FXU MPO-PRETERM, 12f, OM3 EA A $525.00 15.32% $444.59 See Labor Rate N/A

Belden/CDT AX103711            FXU MPO-PRETERM, 12f, OM3 EA A $525.00 15.32% $444.59 See Labor Rate N/A

Belden/CDT AX103713            FXU MPO-PRETERM, 12f, OM3 EA A $590.00 15.32% $499.63 See Labor Rate N/A

Belden/CDT AX103714            FXU MPO-PRETERM, 12f, OM3 EA A $615.00 15.32% $520.80 See Labor Rate N/A

Belden/CDT AX103715            FXU MPO-PRETERM, 12f, OM3 EA A $580.00 15.32% $491.16 See Labor Rate N/A

Belden/CDT AX103716            FXU MPO-PRETERM, 12f, OM3 EA A $580.00 15.32% $491.16 See Labor Rate N/A

Belden/CDT AX103717            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103718            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103719            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103720            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103721            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103722            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103723            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103724            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103725            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103726            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103727            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103728            FXU MPO-PRETERM, 12f, OM3 EA A $645.00 15.32% $546.21 See Labor Rate N/A

Belden/CDT AX103729            FXU MPO-PRETERM, 24f, OM3 EA A $1,150.00 15.32% $973.86 See Labor Rate N/A

Belden/CDT AX103731            FXU MPO-PRETERM, 24f, OM3 EA A $1,100.00 15.32% $931.52 See Labor Rate N/A

Belden/CDT AX103732            FXU MPO-PRETERM, 24f, OM3 EA A $1,100.00 15.32% $931.52 See Labor Rate N/A

Belden/CDT AX103733            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103734            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103735            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103736            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103737            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103738            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103739            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A
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Belden/CDT AX103740            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103741            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103742            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103743            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103744            FXU MPO-PRETERM, 24f, OM3 EA A $1,250.00 15.32% $1,058.54 See Labor Rate N/A

Belden/CDT AX103799            FXU MPO-PRETERM, 6f, SM EA A $425.00 15.32% $359.91 See Labor Rate N/A

Belden/CDT AX103800            FXU MPO-PRETERM, 6f, SM EA A $425.00 15.32% $359.91 See Labor Rate N/A

Belden/CDT AX103801            FXU MPO-PRETERM, 6f, SM EA A $440.00 15.32% $372.61 See Labor Rate N/A

Belden/CDT AX103802            FXU MPO-PRETERM, 6f, SM EA A $475.00 15.32% $402.25 See Labor Rate N/A

Belden/CDT AX103803            FXU MPO-PRETERM, 6f, SM EA A $490.00 15.32% $414.95 See Labor Rate N/A

Belden/CDT AX103804            FXU MPO-PRETERM, 6f, SM EA A $425.00 15.32% $359.91 See Labor Rate N/A

Belden/CDT AX103805            FXU MPO-PRETERM, 6f, SM EA A $425.00 15.32% $359.91 See Labor Rate N/A

Belden/CDT AX103818            FXU MPO-PRETERM, 12f, SM EA A $725.00 15.32% $613.96 See Labor Rate N/A

Belden/CDT AX103819            FXU MPO-PRETERM, 12f, SM EA A $725.00 15.32% $613.96 See Labor Rate N/A

Belden/CDT AX103821            FXU MPO-PRETERM, 12f, SM EA A $740.00 15.32% $626.66 See Labor Rate N/A

Belden/CDT AX103822            FXU MPO-PRETERM, 12f, SM EA A $790.00 15.32% $669.00 See Labor Rate N/A

Belden/CDT AX103823            FXU MPO-PRETERM, 12f, SM EA A $715.00 15.32% $605.49 See Labor Rate N/A

Belden/CDT AX103824            FXU MPO-PRETERM, 12f, SM EA A $715.00 15.32% $605.49 See Labor Rate N/A

Belden/CDT AX103837            FXU MPO-PRETERM, 24f, SM EA A $1,425.00 15.32% $1,206.74 See Labor Rate N/A

Belden/CDT AX103839            FXU MPO-PRETERM, 24f, SM EA A $1,400.00 15.32% $1,185.57 See Labor Rate N/A

Belden/CDT AX103840            FXU MPO-PRETERM, 24f, SM EA A $1,400.00 15.32% $1,185.57 See Labor Rate N/A

Belden/CDT AX103853            FXU BEZEL, SC, 2f, OM1 EA A $18.00 15.32% $15.24 See Labor Rate N/A

Belden/CDT AX103854            FXU BEZEL, SC, 2f, OM2 EA A $18.00 15.32% $15.24 See Labor Rate N/A

Belden/CDT AX103855            FXU BEZEL, SC, 2f, OM3 EA A $18.00 15.32% $15.24 See Labor Rate N/A

Belden/CDT AX103859            FXU FRAME, MTRJ, 6f, SM EA A $55.00 15.32% $46.58 See Labor Rate N/A

Belden/CDT AX103860            FXU FRAME, MTRJ, 12f, SM EA A $105.00 15.32% $88.92 See Labor Rate N/A

Belden/CDT AX103861            FXU FRAME, MTRJ, 24f, SM EA A $200.00 15.32% $169.37 See Labor Rate N/A

Belden/CDT AX103862            FXU FRAME,  ALL BLANKS EA A $34.00 15.32% $28.79 See Labor Rate N/A

Belden/CDT AX103900            FXU RM SPLICE ENCL 4U BLACK EA A $485.00 15.32% $410.72 See Labor Rate N/A

Belden/CDT AX103910            FXU 4UPP 23" BRACKETS EA A $95.00 15.32% $80.45 See Labor Rate N/A

Belden/CDT AX103912            FXU 8 INCH SPLICE TRAY EA A $115.00 15.32% $97.39 See Labor Rate N/A

Belden/CDT AX103913            FXU 10 INCH SPLICE TRAY EA A $125.00 15.32% $105.85 See Labor Rate N/A

Belden/CDT AX103914            FXU 12 INCH SPLICE TRAY EA A $135.00 15.32% $114.32 See Labor Rate N/A

Belden/CDT AX103915            FXU PP 1U EA A $62.00 15.32% $52.50 See Labor Rate N/A

Belden/CDT AX103916            FXU UNIVERSAL FRAME EA A $7.00 15.32% $5.93 See Labor Rate N/A

Belden/CDT AX103917            FXU CASSETTE EA A $23.00 15.32% $19.48 See Labor Rate N/A

Belden/CDT AX103918            FXU CASSETTE EA A $27.00 15.32% $22.86 See Labor Rate N/A

Belden/CDT AX103922            KSTONE FACEPLATE 1-PORT FLUSH EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX103923            KSTONE FACEPLATE 2-PORT FLUSH EA A $2.50 15.32% $2.12 See Labor Rate N/A

Belden/CDT AX103924            KSTONE FACEPLATE 3-PORT FLUSH EA A $2.43 15.32% $2.06 See Labor Rate N/A

Belden/CDT AX103925            KSTONE MODULAR FURNITURE EA A $3.00 15.32% $2.54 See Labor Rate N/A

Belden/CDT AX103926            FURN ADAPTER KEYSTONE 4-P EA A $3.60 15.32% $3.05 See Labor Rate N/A

Belden/CDT AX103927            KSTONE DECO ADAPTER 4-PORT, EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX103928            FXU WM PATCH PANEL BLACK EA A $210.00 15.32% $177.84 See Labor Rate N/A

Belden/CDT AX103930            FXU WM SPLICE ENCL BLACK EA A $220.00 15.32% $186.30 See Labor Rate N/A

Belden/CDT AX103934            LOCK WM PPANEL OR SPLICE ENCL EA A $19.00 15.32% $16.09 See Labor Rate N/A

Belden/CDT AX104002            FXU PPANEL/SPLICE ENCL FLEXKIT EA A $78.00 15.32% $66.05 See Labor Rate N/A

Belden/CDT AX104006            10GX PERMANENT LINK EA A $175.00 15.32% $148.20 See Labor Rate N/A

Belden/CDT AX104024            10GX KEYCONNECT RJ45 COUPLER EA A $27.50 15.32% $23.29 See Labor Rate N/A

Belden/CDT AX104111            KSTONE DECO ADAPTER 2-PORT EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX104112            KSTONE DECO ADAPTER 2-PORT EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX104121            KSTONE 106 ADAPTER 2-PORT EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX104123            KSTONE 106 ADAPTER 4-PORT EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX104124            KSTONE 106 ADAPTER 4-PORT EA A $3.10 15.32% $2.63 See Labor Rate N/A

Belden/CDT AX104141            10GX KEYCONNECT COUPLER PP EA A $737.00 15.32% $624.12 See Labor Rate N/A

Belden/CDT AX104142            10GX KEYCONNECT COUPLER PP EA A $1,464.00 15.32% $1,239.77 See Labor Rate N/A

Belden/CDT AX200002            FOPC,SX3.0,SC/HG-STER/HG, EA A $29.88 15.32% $25.30 See Labor Rate N/A

Belden/CDT AX200003+CN         FOPC,SX3.0,ST/PC-ST/PC, EA A $16.61 15.32% $14.07 See Labor Rate N/A

Belden/CDT AX200003+TW         FOPC,SX3.0,ST/PC-ST/PC, EA A $16.61 15.32% $14.07 See Labor Rate N/A

Belden/CDT AX200006+CN         FOCA,STER/HG-ST/HG,4F EA A $136.12 15.32% $115.27 See Labor Rate N/A
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Belden/CDT AX200055+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $35.67 15.32% $30.21 See Labor Rate N/A

Belden/CDT AX200056+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $36.85 15.32% $31.21 See Labor Rate N/A

Belden/CDT AX200057+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $38.03 15.32% $32.20 See Labor Rate N/A

Belden/CDT AX200058+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $40.40 15.32% $34.21 See Labor Rate N/A

Belden/CDT AX200058+KR         FOPC,DZ3.0,SCD/PC,SCD/PC EA A $40.40 15.32% $34.21 See Labor Rate N/A

Belden/CDT AX200059+CN         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $34.50 15.32% $29.22 See Labor Rate N/A

Belden/CDT AX200060            FOPC,DZ3.0,SCD/PC-ST/PC, EA A $35.68 15.32% $30.22 See Labor Rate N/A

Belden/CDT AX200060+CN         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $35.68 15.32% $30.22 See Labor Rate N/A

Belden/CDT AX200060+TW         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $35.68 15.32% $30.22 See Labor Rate N/A

Belden/CDT AX200061+CN         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $38.04 15.32% $32.21 See Labor Rate N/A

Belden/CDT AX200061+TW         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $38.04 15.32% $32.21 See Labor Rate N/A

Belden/CDT AX200066            FOPC,DZ3.0,SCD/PC-SCD/PC EA A $41.57 15.32% $35.21 See Labor Rate N/A

Belden/CDT AX200066+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $41.57 15.32% $35.21 See Labor Rate N/A

Belden/CDT AX200072+TW         FOPC,DZ3.0,ST/PC-SCD/PC, EA A $33.33 15.32% $28.22 See Labor Rate N/A

Belden/CDT AX200074+TW         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $43.94 15.32% $37.21 See Labor Rate N/A

Belden/CDT AX200080+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $43.93 15.32% $37.20 See Labor Rate N/A

Belden/CDT AX200082+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $37.47 15.32% $31.73 See Labor Rate N/A

Belden/CDT AX200084+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $36.47 15.32% $30.89 See Labor Rate N/A

Belden/CDT AX200085+TW         FOPC,SX3.0,ST/SPC-ST/SPC EA A $34.66 15.32% $29.35 See Labor Rate N/A

Belden/CDT AX200088+CN         FOPC,SX3.0,SC/SPC-SC/SPC EA A $40.47 15.32% $34.27 See Labor Rate N/A

Belden/CDT AX200090+CN         FOPC,DZ3.0,ST/SPC-ST/SPC EA A $69.11 15.32% $58.53 See Labor Rate N/A

Belden/CDT AX200090+TW         FOPC,DZ3.0,ST/SPC-ST/SPC EA A $69.11 15.32% $58.53 See Labor Rate N/A

Belden/CDT AX200091+CN         FOPC,DZ3.0,ST/SPC-ST/SPC EA A $69.80 15.32% $59.11 See Labor Rate N/A

Belden/CDT AX200091+TW         FOPC,DZ3.0,ST/SPC-ST/SPC EA A $69.80 15.32% $59.11 See Labor Rate N/A

Belden/CDT AX200092+CN         FOPC,DZ3.0,ST/SPC-ST/SPC EA A $71.17 15.32% $60.27 See Labor Rate N/A

Belden/CDT AX200092+TW         FOPC,DZ3.0,ST/SPC-ST/SPC EA A $71.17 15.32% $60.27 See Labor Rate N/A

Belden/CDT AX200093+CN         FOPC,SX3.0,SC/SPC-SC/SPC EA A $40.87 15.32% $34.61 See Labor Rate N/A

Belden/CDT AX200094+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $82.66 15.32% $70.00 See Labor Rate N/A

Belden/CDT AX200095+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $83.35 15.32% $70.58 See Labor Rate N/A

Belden/CDT AX200095+TW         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $83.35 15.32% $70.58 See Labor Rate N/A

Belden/CDT AX200096+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $84.71 15.32% $71.74 See Labor Rate N/A

Belden/CDT AX200097+CN         FOPC,SX0.9,ST/SPC-OPEN , EA A $17.29 15.32% $14.64 See Labor Rate N/A

Belden/CDT AX200097+TW         FOPC,SX0.9,ST/SPC-OPEN , EA A $17.29 15.32% $14.64 See Labor Rate N/A

Belden/CDT AX200098+CN         FOPC,SX0.9,SC/SPC-OPEN , EA A $20.18 15.32% $17.09 See Labor Rate N/A

Belden/CDT AX200098+TW         FOPC,SX0.9,SC/SPC-OPEN , EA A $20.18 15.32% $17.09 See Labor Rate N/A

Belden/CDT AX200099+TW         FOPC,DZ3.0,SC/SPC-ST/SPC EA A $75.61 15.32% $64.03 See Labor Rate N/A

Belden/CDT AX200100+TW         FOPC,DZ3.0,ST/SPC-ST/SPC EA A $68.43 15.32% $57.95 See Labor Rate N/A

Belden/CDT AX200115+CN         FOPC,DZ3.0,SC/SPC-SC/SPC EA A $86.19 15.32% $72.99 See Labor Rate N/A

Belden/CDT AX200135+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $46.30 15.32% $39.21 See Labor Rate N/A

Belden/CDT AX200167+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $35.48 15.32% $30.04 See Labor Rate N/A

Belden/CDT AX200168+CA         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $81.98 15.32% $69.42 See Labor Rate N/A

Belden/CDT AX200168+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $81.98 15.32% $69.42 See Labor Rate N/A

Belden/CDT AX200187+CN         FOPC,DZ3.0,SC/SPC-SC/SPC EA A $84.83 15.32% $71.84 See Labor Rate N/A

Belden/CDT AX200192            FOPC,SX0.9,SC/PC-OPEN , EA A $9.43 15.32% $7.98 See Labor Rate N/A

Belden/CDT AX200192+CN         FOPC,SX0.9,SC/PC-OPEN , EA A $9.43 15.32% $7.98 See Labor Rate N/A

Belden/CDT AX200193+CN         FOPC,DZ3.0,SC/PC-SC/PC, EA A $44.44 15.32% $37.64 See Labor Rate N/A

Belden/CDT AX200196+CN         FOPC,DZ3.0,ST/PC-SCD/PC, EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX200196+TW         FOPC,DZ3.0,ST/PC-SCD/PC, EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX200205            FOPC,DZ3.0,ST/PC-SC/PC, EA A $35.14 15.32% $29.75 See Labor Rate N/A

Belden/CDT AX200205+TW         FOPC,DZ3.0,ST/PC-SC/PC, EA A $35.14 15.32% $29.75 See Labor Rate N/A

Belden/CDT AX200206+TW         FOPC,DZ3.0,ST/PC-SC/PC, EA A $37.12 15.32% $31.43 See Labor Rate N/A

Belden/CDT AX200231+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $60.46 15.32% $51.20 See Labor Rate N/A

Belden/CDT AX200235+CN         FOPC,SX0.9,SC/SPC-OPEN , EA A $20.36 15.32% $17.24 See Labor Rate N/A

Belden/CDT AX200241+CN         FOPC,DZ3.0,ST/UPC-ST/UPC EA A $74.36 15.32% $62.97 See Labor Rate N/A

Belden/CDT AX200241+TW         FOPC,DZ3.0,ST/UPC-ST/UPC EA A $74.36 15.32% $62.97 See Labor Rate N/A

Belden/CDT AX200243            FOPC,DZ3.0,SCD/SPC-ST/SP EA A $75.20 15.32% $63.68 See Labor Rate N/A

Belden/CDT AX200243+TW         FOPC,DZ3.0,SCD/SPC-ST/SP EA A $75.20 15.32% $63.68 See Labor Rate N/A

Belden/CDT AX200244+TW         FOPC,DZ3.0,SCD/SPC-ST/SP EA A $75.88 15.32% $64.26 See Labor Rate N/A

Belden/CDT AX200250+CN         FOPC,SX0.9,SC/PC-OPEN , EA A $10.05 15.32% $8.51 See Labor Rate N/A

Belden/CDT AX200271+CN         FOPC,SX3.0,SC/SPC-SC/SPC EA A $45.63 15.32% $38.64 See Labor Rate N/A
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Belden/CDT AX200272+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $52.20 15.32% $44.20 See Labor Rate N/A

Belden/CDT AX200280+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $39.45 15.32% $33.41 See Labor Rate N/A

Belden/CDT AX200281+CN         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $34.13 15.32% $28.90 See Labor Rate N/A

Belden/CDT AX200281+TW         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $34.13 15.32% $28.90 See Labor Rate N/A

Belden/CDT AX200283+CN         FOPC,DZ3.0,SCD/PC-OPEN , EA A $20.22 15.32% $17.13 See Labor Rate N/A

Belden/CDT AX200292+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $88.14 15.32% $74.64 See Labor Rate N/A

Belden/CDT AX200294            FOPC,DZ3.0,SCD/PC-SCD/PC EA A $49.38 15.32% $41.82 See Labor Rate N/A

Belden/CDT AX200294+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $49.38 15.32% $41.82 See Labor Rate N/A

Belden/CDT AX200298+CN         FOPC,DZ3.0,ST/SPC-SCD/SP EA A $77.94 15.32% $66.00 See Labor Rate N/A

Belden/CDT AX200308            FOPC,DZ3.0,SCD/PC-SCD/PC EA A $44.42 15.32% $37.62 See Labor Rate N/A

Belden/CDT AX200308+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $44.42 15.32% $37.62 See Labor Rate N/A

Belden/CDT AX200330+CN         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $42.07 15.32% $35.62 See Labor Rate N/A

Belden/CDT AX200331            FOPC,DZ3.0,SCD/PC-SCD/PC EA A $42.43 15.32% $35.93 See Labor Rate N/A

Belden/CDT AX200331+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $42.43 15.32% $35.93 See Labor Rate N/A

Belden/CDT AX200332            FOPC,DZ3.0,SCD/PC-SCD/PC, EA A $45.41 15.32% $38.45 See Labor Rate N/A

Belden/CDT AX200332+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $45.41 15.32% $38.45 See Labor Rate N/A

Belden/CDT AX200341+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $31.77 15.32% $26.91 See Labor Rate N/A

Belden/CDT AX200349+TW         FOPC,DZ3.0,ST/PC-SCD/PC, EA A $33.13 15.32% $28.06 See Labor Rate N/A

Belden/CDT AX200356+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $91.56 15.32% $77.53 See Labor Rate N/A

Belden/CDT AX200358            FOPC,DZ3.0,SCD/PC-SCD/PC, EA A $47.40 15.32% $40.14 See Labor Rate N/A

Belden/CDT AX200358+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $47.40 15.32% $40.14 See Labor Rate N/A

Belden/CDT AX200362+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $42.75 15.32% $36.20 See Labor Rate N/A

Belden/CDT AX200373+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $38.47 15.32% $32.58 See Labor Rate N/A

Belden/CDT AX200381+CN         FOPC,SX0.9,SC/PC-OPEN , EA A $9.03 15.32% $7.65 See Labor Rate N/A

Belden/CDT AX200404+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $59.30 15.32% $50.22 See Labor Rate N/A

Belden/CDT AX200413            FOPC,DZ3.0,ST/PC-ST/PC, EA A $34.76 15.32% $29.44 See Labor Rate N/A

Belden/CDT AX200413+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $34.76 15.32% $29.44 See Labor Rate N/A

Belden/CDT AX200421+CN         FOPC,DZ3.0,ST/SPC-SCD/SP EA A $76.57 15.32% $64.84 See Labor Rate N/A

Belden/CDT AX200421+TW         FOPC,DZ3.0,ST/SPC-SCD/SP EA A $76.57 15.32% $64.84 See Labor Rate N/A

Belden/CDT AX200423+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $46.40 15.32% $39.30 See Labor Rate N/A

Belden/CDT AX200432            FOPC,DZ3.0,SCD/PC-SCD/PC, EA A $49.84 15.32% $42.21 See Labor Rate N/A

Belden/CDT AX200432+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $49.84 15.32% $42.21 See Labor Rate N/A

Belden/CDT AX200434            FOPC,DZ3.0,SCD/PC-SCD/PC, EA A $47.48 15.32% $40.20 See Labor Rate N/A

Belden/CDT AX200434+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $47.48 15.32% $40.20 See Labor Rate N/A

Belden/CDT AX200436+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $61.65 15.32% $52.21 See Labor Rate N/A

Belden/CDT AX200438            FOPC,DZ3.0,SCD/PC-SCD/PC, EA A $53.38 15.32% $45.20 See Labor Rate N/A

Belden/CDT AX200438+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $53.38 15.32% $45.20 See Labor Rate N/A

Belden/CDT AX200439            FOPC,DZ3.0,SCD/PC-SCD/PC, EA A $51.02 15.32% $43.21 See Labor Rate N/A

Belden/CDT AX200439+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $51.02 15.32% $43.21 See Labor Rate N/A

Belden/CDT AX200440+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $50.43 15.32% $42.71 See Labor Rate N/A

Belden/CDT AX200458            FOPC,SX0.9,ST/PC-OPEN , EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX200458+CN         FOPC,SX0.9,ST/PC-OPEN , EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX200459+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $32.77 15.32% $27.75 See Labor Rate N/A

Belden/CDT AX200459+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $32.77 15.32% $27.75 See Labor Rate N/A

Belden/CDT AX200460+CN         FOPC,SX0.9,SC/PC-OPEN , EA A $9.82 15.32% $8.32 See Labor Rate N/A

Belden/CDT AX200479+CN         FOPC,DZ3.0,SC/SPC-SCD/SP EA A $81.69 15.32% $69.18 See Labor Rate N/A

Belden/CDT AX200503+TW         FOPC,SX2.0,LC/UPC-LC/UP EA A $46.80 15.32% $39.63 See Labor Rate N/A

Belden/CDT AX200506+CN         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $86.66 15.32% $73.39 See Labor Rate N/A

Belden/CDT AX200506+TW         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $86.66 15.32% $73.39 See Labor Rate N/A

Belden/CDT AX200507+CN         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $83.35 15.32% $70.58 See Labor Rate N/A

Belden/CDT AX200507+TW         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $83.35 15.32% $70.58 See Labor Rate N/A

Belden/CDT AX200508+CN         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $88.64 15.32% $75.06 See Labor Rate N/A

Belden/CDT AX200508+TW         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $88.64 15.32% $75.06 See Labor Rate N/A

Belden/CDT AX200509+CN         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $90.62 15.32% $76.74 See Labor Rate N/A

Belden/CDT AX200509+TW         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $90.62 15.32% $76.74 See Labor Rate N/A

Belden/CDT AX200510+CN         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $91.92 15.32% $77.84 See Labor Rate N/A

Belden/CDT AX200510+TW         FOPC,DZ2.0,LCD/UPC-LCD/ EA A $91.92 15.32% $77.84 See Labor Rate N/A

Belden/CDT AX200516+CN         FOPC,DZ2.0,LCD/PC-LCD/P EA A $70.04 15.32% $59.31 See Labor Rate N/A

Belden/CDT AX200516+TW         FOPC,DZ2.0,LCD/PC-LCD/P EA A $70.04 15.32% $59.31 See Labor Rate N/A

Belden/CDT AX200517+CA         FOPC,DZ2.0,LCD/PC-LCD/P EA A $60.82 15.32% $51.51 See Labor Rate N/A
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Belden/CDT AX200517+CN         FOPC,DZ2.0,LCD/PC-LCD/P EA A $60.82 15.32% $51.51 See Labor Rate N/A

Belden/CDT AX200517+TW         FOPC,DZ2.0,LCD/PC-LCD/P EA A $60.82 15.32% $51.51 See Labor Rate N/A

Belden/CDT AX200518+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $62.12 15.32% $52.60 See Labor Rate N/A

Belden/CDT AX200518+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $62.12 15.32% $52.60 See Labor Rate N/A

Belden/CDT AX200519+CN         FOPC,DZ2.0,LCD/PC-LCD/P EA A $64.71 15.32% $54.80 See Labor Rate N/A

Belden/CDT AX200519+TW         FOPC,DZ2.0,LCD/PC-LCD/P EA A $64.71 15.32% $54.80 See Labor Rate N/A

Belden/CDT AX200520+CN         FOPC,DZ2.0,LCD/PC-LCD/P EA A $83.75 15.32% $70.92 See Labor Rate N/A

Belden/CDT AX200520+TW         FOPC,DZ2.0,LCD/PC-LCD/P EA A $83.75 15.32% $70.92 See Labor Rate N/A

Belden/CDT AX200526+CN         FOPC,DZ2.0,LCD/PC-LCD/P EA A $69.69 15.32% $59.02 See Labor Rate N/A

Belden/CDT AX200526+TW         FOPC,DZ2.0,LCD/PC-LCD/P EA A $69.69 15.32% $59.02 See Labor Rate N/A

Belden/CDT AX200527+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $60.24 15.32% $51.02 See Labor Rate N/A

Belden/CDT AX200527+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $60.24 15.32% $51.02 See Labor Rate N/A

Belden/CDT AX200528+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $61.25 15.32% $51.87 See Labor Rate N/A

Belden/CDT AX200528+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $61.25 15.32% $51.87 See Labor Rate N/A

Belden/CDT AX200529+CN         FOPC,DZ2.0,LCD/PC-LCD/P EA A $63.25 15.32% $53.57 See Labor Rate N/A

Belden/CDT AX200529+TW         FOPC,DZ2.0,LCD/PC-LCD/P EA A $63.25 15.32% $53.57 See Labor Rate N/A

Belden/CDT AX200530+CN         FOPC,DZ2.0,LCD/PC-LCD/P EA A $80.32 15.32% $68.02 See Labor Rate N/A

Belden/CDT AX200530+TW         FOPC,DZ2.0,LCD/PC-LCD/P EA A $80.32 15.32% $68.02 See Labor Rate N/A

Belden/CDT AX200541+CN         FOPC,DZ2.0,LCD/PC-SCD/P EA A $50.25 15.32% $42.55 See Labor Rate N/A

Belden/CDT AX200541+TW         FOPC,DZ2.0,LCD/PC-SCD/P EA A $50.25 15.32% $42.55 See Labor Rate N/A

Belden/CDT AX200542+CN         FOPC,DZ3.0,SC/UPC-SC/UP EA A $83.92 15.32% $71.06 See Labor Rate N/A

Belden/CDT AX200580+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $44.55 15.32% $37.73 See Labor Rate N/A

Belden/CDT AX200580+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $44.55 15.32% $37.73 See Labor Rate N/A

Belden/CDT AX200581+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $44.99 15.32% $38.10 See Labor Rate N/A

Belden/CDT AX200589+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $40.88 15.32% $34.62 See Labor Rate N/A

Belden/CDT AX200594+TW         FOPC,DZ3.0,ST/SPC-SC/SP EA A $76.97 15.32% $65.18 See Labor Rate N/A

Belden/CDT AX200603+CA         FOPC,DZ3.0,SCD/PC-SCD/P EA A $38.75 15.32% $32.81 See Labor Rate N/A

Belden/CDT AX200603+CN         FOPC,DZ3.0,SCD/PC-SCD/P EA A $38.75 15.32% $32.81 See Labor Rate N/A

Belden/CDT AX200608            FOPC,DZ3.0,SCD/PC-SCD/P EA A $48.40 15.32% $40.98 See Labor Rate N/A

Belden/CDT AX200608+CN         FOPC,DZ3.0,SCD/PC-SCD/P EA A $48.40 15.32% $40.98 See Labor Rate N/A

Belden/CDT AX200611            FOPC,DZ2.0,SCD/PC-LC/PC EA A $53.83 15.32% $45.58 See Labor Rate N/A

Belden/CDT AX200611+TW         FOPC,DZ2.0,SCD/PC-LC/PC EA A $53.83 15.32% $45.58 See Labor Rate N/A

Belden/CDT AX200616+TW         FOPC,DZ2.0,LC/PC-ST/PC, EA A $51.48 15.32% $43.60 See Labor Rate N/A

Belden/CDT AX200619+CN         FOPC,DZ3.0,SCD/PC-SCD/P EA A $55.79 15.32% $47.24 See Labor Rate N/A

Belden/CDT AX200620            FOPC,DZ3.0,SCD/PC-SCD/P EA A $51.52 15.32% $43.63 See Labor Rate N/A

Belden/CDT AX200620+CN         FOPC,DZ3.0,SCD/PC-SCD/P EA A $51.52 15.32% $43.63 See Labor Rate N/A

Belden/CDT AX200622+CN         FOPC,DZ3.0,SCD/PC-SCD/P EA A $47.27 15.32% $40.03 See Labor Rate N/A

Belden/CDT AX200624+CA         FOPC,DZ3.0,SCD/PC-SCD/P EA A $45.14 15.32% $38.23 See Labor Rate N/A

Belden/CDT AX200624+CN         FOPC,DZ3.0,SCD/PC-SCD/P EA A $45.14 15.32% $38.23 See Labor Rate N/A

Belden/CDT AX200644+CN         FOPC,DZ3.0,SCD/SPC-ST/SP EA A $78.63 15.32% $66.58 See Labor Rate N/A

Belden/CDT AX200644+TW         FOPC,DZ3.0,SCD/SPC-ST/SP EA A $78.63 15.32% $66.58 See Labor Rate N/A

Belden/CDT AX200651            FOPC,DZ2.0,SCD/PC-LCD/PC EA A $63.31 15.32% $53.61 See Labor Rate N/A

Belden/CDT AX200651+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $63.31 15.32% $53.61 See Labor Rate N/A

Belden/CDT AX200652+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $45.79 15.32% $38.78 See Labor Rate N/A

Belden/CDT AX200652+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $45.79 15.32% $38.78 See Labor Rate N/A

Belden/CDT AX200653+CN         FOPC,SX0.9,SC/PC-OPEN, EA A $10.20 15.32% $8.64 See Labor Rate N/A

Belden/CDT AX200653+TW         FOPC,SX0.9,SC/PC-OPEN, EA A $10.20 15.32% $8.64 See Labor Rate N/A

Belden/CDT AX200655            FOPC,SX3.0,SC/PC-SC/PC, EA A $20.50 15.32% $17.36 See Labor Rate N/A

Belden/CDT AX200655+CN         FOPC,SX3.0,SC/PC-SC/PC, EA A $20.50 15.32% $17.36 See Labor Rate N/A

Belden/CDT AX200657+CN         FOPC,SX0.9,LC/PC-OPEN, EA A $16.96 15.32% $14.36 See Labor Rate N/A

Belden/CDT AX200657+TW         FOPC,SX0.9,LC/PC-OPEN, EA A $16.96 15.32% $14.36 See Labor Rate N/A

Belden/CDT AX200658            FOPC,SX0.9,LC/PC-OPEN, EA A $16.81 15.32% $14.23 See Labor Rate N/A

Belden/CDT AX200658+CN         FOPC,SX0.9,LC/PC-OPEN, EA A $16.81 15.32% $14.23 See Labor Rate N/A

Belden/CDT AX200658+TW         FOPC,SX0.9,LC/PC-OPEN, EA A $16.81 15.32% $14.23 See Labor Rate N/A

Belden/CDT AX200659+CN         FOPC,SX0.9,LC/UPC-OPEN, EA A $22.73 15.32% $19.25 See Labor Rate N/A

Belden/CDT AX200659+TW         FOPC,SX0.9,LC/UPC-OPEN, EA A $22.73 15.32% $19.25 See Labor Rate N/A

Belden/CDT AX200660+CN         FOPC,SX0.9,LC/PC-OPEN, EA A $17.58 15.32% $14.89 See Labor Rate N/A

Belden/CDT AX200660+TW         FOPC,SX0.9,LC/PC-OPEN, EA A $17.58 15.32% $14.89 See Labor Rate N/A

Belden/CDT AX200661+CN         FOPC,SX2.0,LC/PC-LC/PC, EA A $29.00 15.32% $24.56 See Labor Rate N/A

Belden/CDT AX200662+CN         FOPC,SX2.0,LC/PC-LC/PC, EA A $29.89 15.32% $25.31 See Labor Rate N/A
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Belden/CDT AX200662+TW         FOPC,SX2.0,LC/PC-LC/PC, EA A $29.89 15.32% $25.31 See Labor Rate N/A

Belden/CDT AX200663+TW         FOPC,SX2.0,LC/PC-LC/PC, EA A $31.66 15.32% $26.81 See Labor Rate N/A

Belden/CDT AX200664+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $72.33 15.32% $61.25 See Labor Rate N/A

Belden/CDT AX200664+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $72.33 15.32% $61.25 See Labor Rate N/A

Belden/CDT AX200665+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $74.23 15.32% $62.86 See Labor Rate N/A

Belden/CDT AX200666+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $66.35 15.32% $56.19 See Labor Rate N/A

Belden/CDT AX200666+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $66.35 15.32% $56.19 See Labor Rate N/A

Belden/CDT AX200667+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $87.43 15.32% $74.04 See Labor Rate N/A

Belden/CDT AX200668+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $48.64 15.32% $41.19 See Labor Rate N/A

Belden/CDT AX200668+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $48.64 15.32% $41.19 See Labor Rate N/A

Belden/CDT AX200680+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $51.89 15.32% $43.94 See Labor Rate N/A

Belden/CDT AX200680+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $51.89 15.32% $43.94 See Labor Rate N/A

Belden/CDT AX200684+CA         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $47.03 15.32% $39.82 See Labor Rate N/A

Belden/CDT AX200684+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $47.03 15.32% $39.82 See Labor Rate N/A

Belden/CDT AX200684+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $47.03 15.32% $39.82 See Labor Rate N/A

Belden/CDT AX200685+CN         FOPC,DZ3.0,SCD/SPC-SC/SP EA A $83.47 15.32% $70.68 See Labor Rate N/A

Belden/CDT AX200687            FOPC,DZ3.0,ST/SPC-SCD/SP EA A $77.66 15.32% $65.77 See Labor Rate N/A

Belden/CDT AX200687+TW         FOPC,DZ3.0,ST/SPC-SCD/SP EA A $77.66 15.32% $65.77 See Labor Rate N/A

Belden/CDT AX200688+TW         FOPC,DZ3.0,ST/SPC-SCD/SP EA A $78.69 15.32% $66.64 See Labor Rate N/A

Belden/CDT AX200690            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $99.23 15.32% $84.03 See Labor Rate N/A

Belden/CDT AX200690+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $99.23 15.32% $84.03 See Labor Rate N/A

Belden/CDT AX200695+CN         FOPC,DZ2.0,ST/PC-LCD/PC, EA A $44.80 15.32% $37.94 See Labor Rate N/A

Belden/CDT AX200695+TW         FOPC,DZ2.0,ST/PC-LCD/PC, EA A $44.80 15.32% $37.94 See Labor Rate N/A

Belden/CDT AX200698+CN         FOPC,DZ2.0,LCD/UPC-ST/UP EA A $81.63 15.32% $69.12 See Labor Rate N/A

Belden/CDT AX200698+TW         FOPC,DZ2.0,LCD/UPC-ST/UP EA A $81.63 15.32% $69.12 See Labor Rate N/A

Belden/CDT AX200699            FOPC,DZ2.0,LCD/PC-ST/PC, EA A $45.67 15.32% $38.67 See Labor Rate N/A

Belden/CDT AX200699+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $45.67 15.32% $38.67 See Labor Rate N/A

Belden/CDT AX200699+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $45.67 15.32% $38.67 See Labor Rate N/A

Belden/CDT AX200701+TW         FOPC,SX3.0,ST/PC-ST/PC, EA A $17.76 15.32% $15.04 See Labor Rate N/A

Belden/CDT AX200703+TW         FOPC,SX3.0,ST/PC-ST/PC, EA A $16.05 15.32% $13.59 See Labor Rate N/A

Belden/CDT AX200707            FOPC,SX0.9,LC/PC-OPEN, EA A $17.20 15.32% $14.57 See Labor Rate N/A

Belden/CDT AX200707+TW         FOPC,SX0.9,LC/PC-OPEN, EA A $17.20 15.32% $14.57 See Labor Rate N/A

Belden/CDT AX200714+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $46.36 15.32% $39.26 See Labor Rate N/A

Belden/CDT AX200714+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $46.36 15.32% $39.26 See Labor Rate N/A

Belden/CDT AX200716+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $40.45 15.32% $34.25 See Labor Rate N/A

Belden/CDT AX200717+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $85.40 15.32% $72.32 See Labor Rate N/A

Belden/CDT AX200732+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $89.03 15.32% $75.39 See Labor Rate N/A

Belden/CDT AX200749+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $98.40 15.32% $83.33 See Labor Rate N/A

Belden/CDT AX200753+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $106.58 15.32% $90.26 See Labor Rate N/A

Belden/CDT AX200754+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $98.04 15.32% $83.02 See Labor Rate N/A

Belden/CDT AX200755+TW         FOPC,DZ2.0,LCD/UPC-LCD/U EA A $110.48 15.32% $93.56 See Labor Rate N/A

Belden/CDT AX200759            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $107.67 15.32% $91.18 See Labor Rate N/A

Belden/CDT AX200768+CN         FOPC,SX0.9,SC/SPC-OPEN, EA A $20.01 15.32% $16.95 See Labor Rate N/A

Belden/CDT AX200776+CN         FOPC,DZ2.0,SC/SPC-MUD/UP EA A $97.56 15.32% $82.62 See Labor Rate N/A

Belden/CDT AX200779+TW         FOPC,DZ2.0,SC/UPC-LC/UPC EA A $96.30 15.32% $81.55 See Labor Rate N/A

Belden/CDT AX200788+CN         FOCA,BO,ST/PC-ST/PC, EA A $359.26 15.32% $304.23 See Labor Rate N/A

Belden/CDT AX200795+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $36.17 15.32% $30.63 See Labor Rate N/A

Belden/CDT AX200795+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $36.17 15.32% $30.63 See Labor Rate N/A

Belden/CDT AX200797            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $59.39 15.32% $50.29 See Labor Rate N/A

Belden/CDT AX200798+TW         FOPC,DZ3.0,ST/SPC-SCD/SP EA A $84.79 15.32% $71.80 See Labor Rate N/A

Belden/CDT AX200799+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $34.05 15.32% $28.84 See Labor Rate N/A

Belden/CDT AX200799+TW         FOPC,DZ3.0,ST/PC-ST/PC, EA A $34.05 15.32% $28.84 See Labor Rate N/A

Belden/CDT AX200802            FOPC,R3.0,MTRJ(F)-MTRJ(F EA A $67.60 15.32% $57.25 See Labor Rate N/A

Belden/CDT AX200806+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $86.22 15.32% $73.01 See Labor Rate N/A

Belden/CDT AX200806+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $86.22 15.32% $73.01 See Labor Rate N/A

Belden/CDT AX200809+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $46.65 15.32% $39.51 See Labor Rate N/A

Belden/CDT AX200809+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $46.65 15.32% $39.51 See Labor Rate N/A

Belden/CDT AX200811+CN         FOPC,SX0.9,ST/PC-OPEN, EA A $9.02 15.32% $7.64 See Labor Rate N/A

Belden/CDT AX200811+TW         FOPC,SX0.9,ST/PC-OPEN, EA A $9.02 15.32% $7.64 See Labor Rate N/A

Belden/CDT AX200812            FOPC,R3.0,MTRJ(M)-OPEN,2 EA A $36.67 15.32% $31.05 See Labor Rate N/A
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Belden/CDT AX200829+CA         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $36.62 15.32% $31.01 See Labor Rate N/A

Belden/CDT AX200829+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $36.62 15.32% $31.01 See Labor Rate N/A

Belden/CDT AX200830+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $77.08 15.32% $65.28 See Labor Rate N/A

Belden/CDT AX200831+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $87.73 15.32% $74.29 See Labor Rate N/A

Belden/CDT AX200835+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $87.60 15.32% $74.18 See Labor Rate N/A

Belden/CDT AX200835+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $87.60 15.32% $74.18 See Labor Rate N/A

Belden/CDT AX200839+CN         FOCA,RB,MPO(F)/PC-ST/PC, EA A $1,141.02 15.32% $966.26 See Labor Rate N/A

Belden/CDT AX200840+TW         FOPC,DZ2.0,LCD/UPC-FC/UP EA A $89.37 15.32% $75.68 See Labor Rate N/A

Belden/CDT AX200841+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $46.80 15.32% $39.63 See Labor Rate N/A

Belden/CDT AX200844+CN         FOCA,BO,SCD/PC-SCD/PC, EA A $741.39 15.32% $627.83 See Labor Rate N/A

Belden/CDT AX200845+CN         FOCA,BO,SCD/PC-SCD/PC, EA A $474.38 15.32% $401.72 See Labor Rate N/A

Belden/CDT AX200846+CN         FOCA,BO,SCD/PC-LCD/PC, EA A $877.49 15.32% $743.09 See Labor Rate N/A

Belden/CDT AX200847+CN         FOCA,BO,SCD/PC-LCD/PC, EA A $610.49 15.32% $516.98 See Labor Rate N/A

Belden/CDT AX200848+CN         FOCA,BO,LCD/PC-LCD/PC, EA A $1,013.60 15.32% $858.35 See Labor Rate N/A

Belden/CDT AX200849+CN         FOCA,BO,LCD/PC-LCD/PC, EA A $746.59 15.32% $632.24 See Labor Rate N/A

Belden/CDT AX200850+CN         FOCA,BO,SCD/PC-SCD/PC, EA A $735.54 15.32% $622.88 See Labor Rate N/A

Belden/CDT AX200851+CN         FOCA,BO,SCD/PC-SCD/PC, EA A $580.74 15.32% $491.79 See Labor Rate N/A

Belden/CDT AX200852+CN         FOCA,BO,SCD/PC-SCD/PC, EA A $503.35 15.32% $426.25 See Labor Rate N/A

Belden/CDT AX200853+CN         FOCA,BO,SCD/PC-LCD/PC, EA A $837.62 15.32% $709.33 See Labor Rate N/A

Belden/CDT AX200854+CN         FOCA,BO,SCD/PC-LCD/PC, EA A $682.83 15.32% $578.24 See Labor Rate N/A

Belden/CDT AX200855+CN         FOCA,BO,SCD/PC-LCD/PC, EA A $605.42 15.32% $512.69 See Labor Rate N/A

Belden/CDT AX200856+CN         FOCA,BO,LCD/PC-LCD/PC, EA A $630.10 15.32% $533.59 See Labor Rate N/A

Belden/CDT AX200857+CN         FOCA,BO,LCD/PC-SCD/PC, EA A $528.03 15.32% $447.15 See Labor Rate N/A

Belden/CDT AX200861            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $103.94 15.32% $88.02 See Labor Rate N/A

Belden/CDT AX200861+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $103.94 15.32% $88.02 See Labor Rate N/A

Belden/CDT AX200865+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $69.21 15.32% $58.61 See Labor Rate N/A

Belden/CDT AX200866+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $52.68 15.32% $44.61 See Labor Rate N/A

Belden/CDT AX200866+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $52.68 15.32% $44.61 See Labor Rate N/A

Belden/CDT AX200869+TW         FOPC,DZ3.0,FC/SPC-ST/SPC EA A $77.30 15.32% $65.46 See Labor Rate N/A

Belden/CDT AX200876+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $89.41 15.32% $75.72 See Labor Rate N/A

Belden/CDT AX200876+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $89.41 15.32% $75.72 See Labor Rate N/A

Belden/CDT AX200888+CN         FOCA,DN,SCD/PC-LCD/PC, EA A $1,305.04 15.32% $1,105.16 See Labor Rate N/A

Belden/CDT AX200889+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $97.15 15.32% $82.27 See Labor Rate N/A

Belden/CDT AX200889+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $97.15 15.32% $82.27 See Labor Rate N/A

Belden/CDT AX200890+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $106.69 15.32% $90.35 See Labor Rate N/A

Belden/CDT AX200890+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $106.69 15.32% $90.35 See Labor Rate N/A

Belden/CDT AX200897+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $66.44 15.32% $56.26 See Labor Rate N/A

Belden/CDT AX200900            FOPC,DZ3.0,SCD/PC-ST/PC, EA A $38.53 15.32% $32.63 See Labor Rate N/A

Belden/CDT AX200900+CN         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $38.53 15.32% $32.63 See Labor Rate N/A

Belden/CDT AX200900+TW         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $38.53 15.32% $32.63 See Labor Rate N/A

Belden/CDT AX200910+CN         FOCA,RB,MPO(M)/PC-SC/PC, EA A $291.01 15.32% $246.44 See Labor Rate N/A

Belden/CDT AX200911+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $48.80 15.32% $41.33 See Labor Rate N/A

Belden/CDT AX200911+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $48.80 15.32% $41.33 See Labor Rate N/A

Belden/CDT AX200913            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $60.95 15.32% $51.62 See Labor Rate N/A

Belden/CDT AX200913+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $60.95 15.32% $51.62 See Labor Rate N/A

Belden/CDT AX200922            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $58.71 15.32% $49.72 See Labor Rate N/A

Belden/CDT AX200922+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $58.71 15.32% $49.72 See Labor Rate N/A

Belden/CDT AX200942+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $53.41 15.32% $45.23 See Labor Rate N/A

Belden/CDT AX200942+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $53.41 15.32% $45.23 See Labor Rate N/A

Belden/CDT AX200953+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $91.41 15.32% $77.41 See Labor Rate N/A

Belden/CDT AX200953+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $91.41 15.32% $77.41 See Labor Rate N/A

Belden/CDT AX200954+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $62.16 15.32% $52.64 See Labor Rate N/A

Belden/CDT AX200954+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $62.16 15.32% $52.64 See Labor Rate N/A

Belden/CDT AX200955+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $91.35 15.32% $77.36 See Labor Rate N/A

Belden/CDT AX200956+CA         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $74.34 15.32% $62.95 See Labor Rate N/A

Belden/CDT AX200956+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $74.34 15.32% $62.95 See Labor Rate N/A

Belden/CDT AX200957+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $80.14 15.32% $67.86 See Labor Rate N/A

Belden/CDT AX200964+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $53.02 15.32% $44.90 See Labor Rate N/A

Belden/CDT AX200968            FOCA,RB,MPO(M)/APC-SC/SP EA A $586.22 15.32% $496.44 See Labor Rate N/A

Belden/CDT AX200977            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $73.24 15.32% $62.02 See Labor Rate N/A
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Belden/CDT AX200977+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $73.24 15.32% $62.02 See Labor Rate N/A

Belden/CDT AX200979+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $56.23 15.32% $47.62 See Labor Rate N/A

Belden/CDT AX200979+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $56.23 15.32% $47.62 See Labor Rate N/A

Belden/CDT AX200980            FOPC,DZ2.0,SCD/PC-LCD/PC EA A $59.77 15.32% $50.62 See Labor Rate N/A

Belden/CDT AX200980+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $59.77 15.32% $50.62 See Labor Rate N/A

Belden/CDT AX200982+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $43.79 15.32% $37.08 See Labor Rate N/A

Belden/CDT AX200992+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $70.42 15.32% $59.63 See Labor Rate N/A

Belden/CDT AX200992+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $70.42 15.32% $59.63 See Labor Rate N/A

Belden/CDT AX200994+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $75.61 15.32% $64.03 See Labor Rate N/A

Belden/CDT AX200996+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $82.69 15.32% $70.02 See Labor Rate N/A

Belden/CDT AX201005+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $64.38 15.32% $54.52 See Labor Rate N/A

Belden/CDT AX201006+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $66.73 15.32% $56.51 See Labor Rate N/A

Belden/CDT AX201006+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $66.73 15.32% $56.51 See Labor Rate N/A

Belden/CDT AX201010+CN         FOPC,SX2.0,SC/PC-LC/PC, EA A $25.69 15.32% $21.75 See Labor Rate N/A

Belden/CDT AX201017            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $64.49 15.32% $54.61 See Labor Rate N/A

Belden/CDT AX201017+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $64.49 15.32% $54.61 See Labor Rate N/A

Belden/CDT AX201018+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $81.51 15.32% $69.02 See Labor Rate N/A

Belden/CDT AX201022+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $86.08 15.32% $72.90 See Labor Rate N/A

Belden/CDT AX201025            FOPC,R3.0,MTRJ(F)-LCD/PC EA A $79.48 15.32% $67.31 See Labor Rate N/A

Belden/CDT AX201030+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,491.07 15.32% $1,262.69 See Labor Rate N/A

Belden/CDT AX201031+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,511.76 15.32% $1,280.21 See Labor Rate N/A

Belden/CDT AX201032+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,520.62 15.32% $1,287.72 See Labor Rate N/A

Belden/CDT AX201033+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,529.49 15.32% $1,295.23 See Labor Rate N/A

Belden/CDT AX201034+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,538.35 15.32% $1,302.73 See Labor Rate N/A

Belden/CDT AX201035+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,547.21 15.32% $1,310.23 See Labor Rate N/A

Belden/CDT AX201036+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,556.08 15.32% $1,317.74 See Labor Rate N/A

Belden/CDT AX201037+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,564.94 15.32% $1,325.24 See Labor Rate N/A

Belden/CDT AX201038+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,573.81 15.32% $1,332.76 See Labor Rate N/A

Belden/CDT AX201039+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,582.67 15.32% $1,340.26 See Labor Rate N/A

Belden/CDT AX201040+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,591.52 15.32% $1,347.76 See Labor Rate N/A

Belden/CDT AX201041+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,600.40 15.32% $1,355.28 See Labor Rate N/A

Belden/CDT AX201042+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,618.13 15.32% $1,370.29 See Labor Rate N/A

Belden/CDT AX201043+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,626.99 15.32% $1,377.79 See Labor Rate N/A

Belden/CDT AX201044+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,635.85 15.32% $1,385.30 See Labor Rate N/A

Belden/CDT AX201045+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,644.72 15.32% $1,392.81 See Labor Rate N/A

Belden/CDT AX201046+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,653.58 15.32% $1,400.31 See Labor Rate N/A

Belden/CDT AX201047+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,662.45 15.32% $1,407.82 See Labor Rate N/A

Belden/CDT AX201048+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,671.31 15.32% $1,415.32 See Labor Rate N/A

Belden/CDT AX201049+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,680.17 15.32% $1,422.82 See Labor Rate N/A

Belden/CDT AX201050+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,689.05 15.32% $1,430.34 See Labor Rate N/A

Belden/CDT AX201051+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,709.72 15.32% $1,447.85 See Labor Rate N/A

Belden/CDT AX201052+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,727.45 15.32% $1,462.87 See Labor Rate N/A

Belden/CDT AX201053+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,736.32 15.32% $1,470.38 See Labor Rate N/A

Belden/CDT AX201054+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,745.18 15.32% $1,477.88 See Labor Rate N/A

Belden/CDT AX201055+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,754.04 15.32% $1,485.38 See Labor Rate N/A

Belden/CDT AX201056+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,762.91 15.32% $1,492.89 See Labor Rate N/A

Belden/CDT AX201057+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,771.76 15.32% $1,500.39 See Labor Rate N/A

Belden/CDT AX201058+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,780.65 15.32% $1,507.91 See Labor Rate N/A

Belden/CDT AX201059+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,789.50 15.32% $1,515.42 See Labor Rate N/A

Belden/CDT AX201060+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,804.28 15.32% $1,527.92 See Labor Rate N/A

Belden/CDT AX201061+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,819.05 15.32% $1,540.43 See Labor Rate N/A

Belden/CDT AX201062+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,833.82 15.32% $1,552.94 See Labor Rate N/A

Belden/CDT AX201063+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,848.59 15.32% $1,565.45 See Labor Rate N/A

Belden/CDT AX201064+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,863.37 15.32% $1,577.97 See Labor Rate N/A

Belden/CDT AX201065+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,878.15 15.32% $1,590.48 See Labor Rate N/A

Belden/CDT AX201066+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,892.92 15.32% $1,602.99 See Labor Rate N/A

Belden/CDT AX201067+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,907.69 15.32% $1,615.50 See Labor Rate N/A

Belden/CDT AX201068+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,922.46 15.32% $1,628.01 See Labor Rate N/A

Belden/CDT AX201078+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $50.68 15.32% $42.92 See Labor Rate N/A

Belden/CDT AX201081+CN         FOCA,DN,LC/PC-LC/PC, EA A $478.45 15.32% $405.17 See Labor Rate N/A
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Belden/CDT AX201082+CN         FOCA,DN,LC/PC-LC/PC, EA A $483.57 15.32% $409.51 See Labor Rate N/A

Belden/CDT AX201083+CN         FOCA,DN,LC/PC-LC/PC, EA A $485.78 15.32% $411.37 See Labor Rate N/A

Belden/CDT AX201084+CN         FOCA,DN,LC/PC-LC/PC, EA A $487.97 15.32% $413.23 See Labor Rate N/A

Belden/CDT AX201085+CN         FOCA,DN,LC/PC-LC/PC, EA A $490.17 15.32% $415.09 See Labor Rate N/A

Belden/CDT AX201086+CN         FOCA,DN,LC/PC-LC/PC, EA A $492.37 15.32% $416.95 See Labor Rate N/A

Belden/CDT AX201087+CN         FOCA,DN,LC/PC-LC/PC, EA A $494.56 15.32% $418.81 See Labor Rate N/A

Belden/CDT AX201088+CN         FOCA,DN,LC/PC-LC/PC, EA A $496.77 15.32% $420.68 See Labor Rate N/A

Belden/CDT AX201089+CN         FOCA,DN,LC/PC-LC/PC, EA A $498.97 15.32% $422.54 See Labor Rate N/A

Belden/CDT AX201090+CN         FOCA,DN,LC/PC-LC/PC, EA A $501.16 15.32% $424.40 See Labor Rate N/A

Belden/CDT AX201091+CN         FOCA,DN,LC/PC-LC/PC, EA A $503.36 15.32% $426.26 See Labor Rate N/A

Belden/CDT AX201092+CN         FOCA,DN,LC/PC-LC/PC, EA A $505.55 15.32% $428.12 See Labor Rate N/A

Belden/CDT AX201093+CN         FOCA,DN,LC/PC-LC/PC, EA A $509.96 15.32% $431.85 See Labor Rate N/A

Belden/CDT AX201094+CN         FOCA,DN,LC/PC-LC/PC, EA A $512.15 15.32% $433.71 See Labor Rate N/A

Belden/CDT AX201095+CN         FOCA,DN,LC/PC-LC/PC, EA A $514.35 15.32% $435.57 See Labor Rate N/A

Belden/CDT AX201096+CN         FOCA,DN,LC/PC-LC/PC, EA A $516.53 15.32% $437.42 See Labor Rate N/A

Belden/CDT AX201097+CN         FOCA,DN,LC/PC-LC/PC, EA A $518.74 15.32% $439.29 See Labor Rate N/A

Belden/CDT AX201098+CN         FOCA,DN,LC/PC-LC/PC, EA A $520.94 15.32% $441.15 See Labor Rate N/A

Belden/CDT AX201099+CN         FOCA,DN,LC/PC-LC/PC, EA A $523.13 15.32% $443.01 See Labor Rate N/A

Belden/CDT AX201100+CN         FOCA,DN,LC/PC-LC/PC, EA A $525.33 15.32% $444.87 See Labor Rate N/A

Belden/CDT AX201101+CN         FOCA,DN,LC/PC-LC/PC, EA A $527.52 15.32% $446.73 See Labor Rate N/A

Belden/CDT AX201102+CN         FOCA,DN,LC/PC-LC/PC, EA A $532.65 15.32% $451.07 See Labor Rate N/A

Belden/CDT AX201103+CN         FOCA,DN,LC/PC-LC/PC, EA A $537.06 15.32% $454.80 See Labor Rate N/A

Belden/CDT AX201104+CN         FOCA,DN,LC/PC-LC/PC, EA A $539.25 15.32% $456.66 See Labor Rate N/A

Belden/CDT AX201105+CN         FOCA,DN,LC/PC-LC/PC, EA A $541.45 15.32% $458.52 See Labor Rate N/A

Belden/CDT AX201106+CN         FOCA,DN,LC/PC-LC/PC, EA A $543.64 15.32% $460.38 See Labor Rate N/A

Belden/CDT AX201107+CN         FOCA,DN,LC/PC-LC/PC, EA A $545.84 15.32% $462.24 See Labor Rate N/A

Belden/CDT AX201108+CN         FOCA,DN,LC/PC-LC/PC, EA A $548.05 15.32% $464.11 See Labor Rate N/A

Belden/CDT AX201109+CN         FOCA,DN,LC/PC-LC/PC, EA A $550.24 15.32% $465.97 See Labor Rate N/A

Belden/CDT AX201110+CN         FOCA,DN,LC/PC-LC/PC, EA A $552.44 15.32% $467.83 See Labor Rate N/A

Belden/CDT AX201111+CN         FOCA,DN,LC/PC-LC/PC, EA A $556.10 15.32% $470.93 See Labor Rate N/A

Belden/CDT AX201112+CN         FOCA,DN,LC/PC-LC/PC, EA A $559.77 15.32% $474.03 See Labor Rate N/A

Belden/CDT AX201113+CN         FOCA,DN,LC/PC-LC/PC, EA A $563.43 15.32% $477.13 See Labor Rate N/A

Belden/CDT AX201114+CN         FOCA,DN,LC/PC-LC/PC, EA A $567.09 15.32% $480.23 See Labor Rate N/A

Belden/CDT AX201115+CN         FOCA,DN,LC/PC-LC/PC, EA A $570.76 15.32% $483.34 See Labor Rate N/A

Belden/CDT AX201116+CN         FOCA,DN,LC/PC-LC/PC, EA A $574.42 15.32% $486.44 See Labor Rate N/A

Belden/CDT AX201117+CN         FOCA,DN,LC/PC-LC/PC, EA A $578.08 15.32% $489.54 See Labor Rate N/A

Belden/CDT AX201118+CN         FOCA,DN,LC/PC-LC/PC, EA A $581.75 15.32% $492.64 See Labor Rate N/A

Belden/CDT AX201119+CN         FOCA,DN,LC/PC-LC/PC, EA A $585.41 15.32% $495.75 See Labor Rate N/A

Belden/CDT AX201121+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $57.60 15.32% $48.78 See Labor Rate N/A

Belden/CDT AX201124+CN         FOCA,RB,MPO(M)/PC-SC/PC, EA A $354.02 15.32% $299.80 See Labor Rate N/A

Belden/CDT AX201132+CN         FOCA,RB,MPO(M)/PC-SC/PC, EA A $346.87 15.32% $293.74 See Labor Rate N/A

Belden/CDT AX201133+CN         FOCA,RB,MPO(M)/PC-SC/PC, EA A $345.04 15.32% $292.20 See Labor Rate N/A

Belden/CDT AX201141+CN         FOPC,DZ2.0,SCD/PC-LC/PC, EA A $79.72 15.32% $67.51 See Labor Rate N/A

Belden/CDT AX201144+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $60.64 15.32% $51.35 See Labor Rate N/A

Belden/CDT AX201144+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $60.64 15.32% $51.35 See Labor Rate N/A

Belden/CDT AX201145+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $63.68 15.32% $53.93 See Labor Rate N/A

Belden/CDT AX201145+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $63.68 15.32% $53.93 See Labor Rate N/A

Belden/CDT AX201146+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $69.78 15.32% $59.09 See Labor Rate N/A

Belden/CDT AX201146+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $69.78 15.32% $59.09 See Labor Rate N/A

Belden/CDT AX201151+CN         FOCA,DN,LC/PC-LC/PC, EA A $488.70 15.32% $413.85 See Labor Rate N/A

Belden/CDT AX201152+CN         FOCA,DN,LC/PC-LC/PC, EA A $501.89 15.32% $425.02 See Labor Rate N/A

Belden/CDT AX201153+CN         FOCA,DN,LC/PC-LC/PC, EA A $511.42 15.32% $433.09 See Labor Rate N/A

Belden/CDT AX201154+CN         FOCA,DN,LC/PC-LC/PC, EA A $518.00 15.32% $438.66 See Labor Rate N/A

Belden/CDT AX201155+CN         FOCA,DN,LC/PC-LC/PC, EA A $522.40 15.32% $442.39 See Labor Rate N/A

Belden/CDT AX201156+CN         FOCA,DN,LC/PC-LC/PC, EA A $526.79 15.32% $446.11 See Labor Rate N/A

Belden/CDT AX201157+CN         FOCA,DN,LC/PC-LC/PC, EA A $528.99 15.32% $447.97 See Labor Rate N/A

Belden/CDT AX201158+CN         FOCA,DN,LC/PC-LC/PC, EA A $531.19 15.32% $449.83 See Labor Rate N/A

Belden/CDT AX201159+CN         FOCA,DN,LC/PC-LC/PC, EA A $535.59 15.32% $453.56 See Labor Rate N/A

Belden/CDT AX201160+CN         FOCA,DN,LC/PC-LC/PC, EA A $539.98 15.32% $457.28 See Labor Rate N/A

Belden/CDT AX201161+CN         FOCA,DN,LC/PC-LC/PC, EA A $544.38 15.32% $461.00 See Labor Rate N/A
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Belden/CDT AX201162+CN         FOCA,DN,LC/PC-LC/PC, EA A $548.78 15.32% $464.72 See Labor Rate N/A

Belden/CDT AX201163+CN         FOCA,DN,LC/PC-LC/PC, EA A $550.97 15.32% $466.58 See Labor Rate N/A

Belden/CDT AX201164+CN         FOCA,DN,LC/PC-LC/PC, EA A $589.07 15.32% $498.85 See Labor Rate N/A

Belden/CDT AX201165+CN         FOCA,DN,LC/PC-LC/PC, EA A $592.74 15.32% $501.95 See Labor Rate N/A

Belden/CDT AX201166+CN         FOCA,DN,LC/PC-LC/PC, EA A $596.40 15.32% $505.05 See Labor Rate N/A

Belden/CDT AX201167+CN         FOCA,DN,LC/PC-LC/PC, EA A $600.06 15.32% $508.16 See Labor Rate N/A

Belden/CDT AX201168+CN         FOCA,DN,LC/PC-LC/PC, EA A $603.73 15.32% $511.26 See Labor Rate N/A

Belden/CDT AX201169+CN         FOCA,DN,LC/PC-LC/PC, EA A $607.39 15.32% $514.36 See Labor Rate N/A

Belden/CDT AX201170+CN         FOCA,DN,LC/PC-LC/PC, EA A $614.71 15.32% $520.56 See Labor Rate N/A

Belden/CDT AX201171+CN         FOCA,DN,LC/PC-LC/PC, EA A $618.37 15.32% $523.66 See Labor Rate N/A

Belden/CDT AX201172+CN         FOCA,DN,LC/PC-LC/PC, EA A $622.04 15.32% $526.76 See Labor Rate N/A

Belden/CDT AX201182+CN         FOCA,DN,LC/PC-LC/PC, EA A $473.32 15.32% $400.82 See Labor Rate N/A

Belden/CDT AX201183+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $92.39 15.32% $78.24 See Labor Rate N/A

Belden/CDT AX201190+CN         FOPC,DZ2.0,LCD/UPC-ST/UP EA A $80.63 15.32% $68.28 See Labor Rate N/A

Belden/CDT AX201200+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $48.25 15.32% $40.86 See Labor Rate N/A

Belden/CDT AX201200+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $48.25 15.32% $40.86 See Labor Rate N/A

Belden/CDT AX201208+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $38.90 15.32% $32.94 See Labor Rate N/A

Belden/CDT AX201221+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $83.03 15.32% $70.31 See Labor Rate N/A

Belden/CDT AX201222+CN         FOCA,DN,LC/PC-LC/PC, EA A $496.94 15.32% $420.83 See Labor Rate N/A

Belden/CDT AX201223+CN         FOCA,DN,LC/PC-LC/PC, EA A $503.01 15.32% $425.97 See Labor Rate N/A

Belden/CDT AX201224+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $77.96 15.32% $66.02 See Labor Rate N/A

Belden/CDT AX201224+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $77.96 15.32% $66.02 See Labor Rate N/A

Belden/CDT AX201225+CN         FOPC,DZ2.0,LCD/UPC-LCD/U EA A $93.61 15.32% $79.27 See Labor Rate N/A

Belden/CDT AX201225+TW         FOPC,DZ2.0,LCD/UPC-LCD/U EA A $93.61 15.32% $79.27 See Labor Rate N/A

Belden/CDT AX201241+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $49.90 15.32% $42.25 See Labor Rate N/A

Belden/CDT AX201241+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $49.90 15.32% $42.25 See Labor Rate N/A

Belden/CDT AX201242+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $105.32 15.32% $89.19 See Labor Rate N/A

Belden/CDT AX201243+CN         FOCA,DN,ST/PC-ST/PC, EA A $233.25 15.32% $197.53 See Labor Rate N/A

Belden/CDT AX201245+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $95.67 15.32% $81.02 See Labor Rate N/A

Belden/CDT AX201254+CN         FOPC,DZ2.0,SCD/PC-ST/PC, EA A $36.71 15.32% $31.09 See Labor Rate N/A

Belden/CDT AX201260            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $68.69 15.32% $58.17 See Labor Rate N/A

Belden/CDT AX201260+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $68.69 15.32% $58.17 See Labor Rate N/A

Belden/CDT AX201287+CN         FOCA,RB,MPO(F)/PC-ST/PC, EA A $480.82 15.32% $407.17 See Labor Rate N/A

Belden/CDT AX201288            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $55.57 15.32% $47.06 See Labor Rate N/A

Belden/CDT AX201293+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $85.44 15.32% $72.35 See Labor Rate N/A

Belden/CDT AX201293+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $85.44 15.32% $72.35 See Labor Rate N/A

Belden/CDT AX201296+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $90.53 15.32% $76.66 See Labor Rate N/A

Belden/CDT AX201302+CN         FOCA,DN,ST/PC-ST/PC, EA A $1,030.66 15.32% $872.80 See Labor Rate N/A

Belden/CDT AX201304+CN         FOCA,RB,MPO(M)/PC-SC/PC, EA A $251.35 15.32% $212.85 See Labor Rate N/A

Belden/CDT AX201306+CN         FOCA,DN,SC/PC-OPEN, EA A $69.82 15.32% $59.13 See Labor Rate N/A

Belden/CDT AX201308+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $65.20 15.32% $55.22 See Labor Rate N/A

Belden/CDT AX201311+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $72.00 15.32% $60.97 See Labor Rate N/A

Belden/CDT AX201313+CA         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $99.34 15.32% $84.13 See Labor Rate N/A

Belden/CDT AX201313+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $99.34 15.32% $84.13 See Labor Rate N/A

Belden/CDT AX201313+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $99.34 15.32% $84.13 See Labor Rate N/A

Belden/CDT AX201327+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $44.37 15.32% $37.57 See Labor Rate N/A

Belden/CDT AX201327+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $44.37 15.32% $37.57 See Labor Rate N/A

Belden/CDT AX201335+CN         FOCA,DN,ST/PC-OPEN, EA A $111.84 15.32% $94.71 See Labor Rate N/A

Belden/CDT AX201343            FOPC,DZ2.0,SCD/PC-LCD/PC EA A $70.39 15.32% $59.61 See Labor Rate N/A

Belden/CDT AX201343+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $70.39 15.32% $59.61 See Labor Rate N/A

Belden/CDT AX201346+CN         FOCA,RB,ST/PC-OPEN, EA A $137.58 15.32% $116.51 See Labor Rate N/A

Belden/CDT AX201365            FOPC,DZ2.0,K1/PC-K1/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201366            FOPC,DZ2.0,K2/PC-K2/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201368            FOPC,DZ2.0,K4/PC-K4/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201383            FOPC,DZ2.0,K1/PC-K1/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201384            FOPC,DZ2.0,K2/PC-K2/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201385            FOPC,DZ2.0,K3/PC-K3/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201386            FOPC,DZ2.0,K4/PC-K4/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201387            FOPC,DZ2.0,K5/PC-K5/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX201388            FOPC,DZ2.0,K6/PC-K6/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A
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Belden/CDT AX201397            FOPC,DZ2.0,K3/PC-K3/PC, EA A $75.39 15.32% $63.84 See Labor Rate N/A

Belden/CDT AX201400            FOPC,DZ2.0,K6/PC-K6/PC, EA A $75.39 15.32% $63.84 See Labor Rate N/A

Belden/CDT AX201401            FOPC,DZ2.0,K1/PC-K1/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX201402            FOPC,DZ2.0,K2/PC-K2/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX201403            FOPC,DZ2.0,K3/PC-K3/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX201404            FOPC,DZ2.0,K4/PC-K4/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX201405            FOPC,DZ2.0,K5/PC-K5/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX201406            FOPC,DZ2.0,K6/PC-K6/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX201407            FOPC,DZ2.0,K1/PC-K1/PC, EA A $78.45 15.32% $66.44 See Labor Rate N/A

Belden/CDT AX201407+CN         FOPC,DZ2.0,K1/PC-K1/PC, EA A $78.45 15.32% $66.44 See Labor Rate N/A

Belden/CDT AX201408+CN         FOPC,DZ2.0,K2/PC-K2/PC, EA A $78.45 15.32% $66.44 See Labor Rate N/A

Belden/CDT AX201409            FOPC,DZ2.0,K3/PC-K3/PC, EA A $78.45 15.32% $66.44 See Labor Rate N/A

Belden/CDT AX201409+CN         FOPC,DZ2.0,K3/PC-K3/PC, EA A $78.45 15.32% $66.44 See Labor Rate N/A

Belden/CDT AX201410+CN         FOPC,DZ2.0,K4/PC-K4/PC, EA A $78.45 15.32% $66.44 See Labor Rate N/A

Belden/CDT AX201411+CN         FOPC,DZ2.0,K5/PC-K5/PC, EA A $78.45 15.32% $66.44 See Labor Rate N/A

Belden/CDT AX201413            FOPC,DZ2.0,K1/PC-K1/PC, EA A $82.89 15.32% $70.19 See Labor Rate N/A

Belden/CDT AX201415            FOPC,DZ2.0,K3/PC-K3/PC, EA A $82.89 15.32% $70.19 See Labor Rate N/A

Belden/CDT AX201416            FOPC,DZ2.0,K4/PC-K4/PC, EA A $82.89 15.32% $70.19 See Labor Rate N/A

Belden/CDT AX201419            FOPC,DZ2.0,K1/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201422            FOPC,DZ2.0,K4/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201423            FOPC,DZ2.0,K5/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201435            FOPC,DZ2.0,K5/PC-LCD/PC, EA A $74.12 15.32% $62.76 See Labor Rate N/A

Belden/CDT AX201437            FOPC,DZ2.0,K1/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201438            FOPC,DZ2.0,K2/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201439            FOPC,DZ2.0,K3/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201440            FOPC,DZ2.0,K4/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201441            FOPC,DZ2.0,K5/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201442            FOPC,DZ2.0,K6/PC-LCD/PC, EA A $69.09 15.32% $58.51 See Labor Rate N/A

Belden/CDT AX201453            FOPC,DZ2.0,K5/PC-LCD/PC, EA A $74.12 15.32% $62.76 See Labor Rate N/A

Belden/CDT AX201455            FOPC,DZ2.0,K1/PC-LCD/PC, EA A $74.64 15.32% $63.21 See Labor Rate N/A

Belden/CDT AX201456            FOPC,DZ2.0,K2/PC-LCD/PC, EA A $74.64 15.32% $63.21 See Labor Rate N/A

Belden/CDT AX201458            FOPC,DZ2.0,K4/PC-LCD/PC, EA A $74.64 15.32% $63.21 See Labor Rate N/A

Belden/CDT AX201462            FOPC,DZ2.0,K2/PC-LCD/PC, EA A $76.96 15.32% $65.17 See Labor Rate N/A

Belden/CDT AX201475            FOPC,DZ2.0,K3/PC-SCD/PC, EA A $63.30 15.32% $53.60 See Labor Rate N/A

Belden/CDT AX201477            FOPC,DZ2.0,K5/PC-SCD/PC, EA A $63.30 15.32% $53.60 See Labor Rate N/A

Belden/CDT AX201478            FOPC,DZ2.0,K6/PC-SCD/PC, EA A $63.30 15.32% $53.60 See Labor Rate N/A

Belden/CDT AX201479            FOPC,DZ2.0,K1/PC-SCD/PC, EA A $64.81 15.32% $54.88 See Labor Rate N/A

Belden/CDT AX201483            FOPC,DZ2.0,K5/PC-SCD/PC, EA A $64.81 15.32% $54.88 See Labor Rate N/A

Belden/CDT AX201484            FOPC,DZ2.0,K6/PC-SCD/PC, EA A $64.81 15.32% $54.88 See Labor Rate N/A

Belden/CDT AX201509            FOPC,DZ2.0,K1/PC-SCD/PC, EA A $68.60 15.32% $58.09 See Labor Rate N/A

Belden/CDT AX201511            FOPC,DZ2.0,K3/PC-SCD/PC, EA A $68.60 15.32% $58.09 See Labor Rate N/A

Belden/CDT AX201514            FOPC,DZ2.0,K6/PC-SCD/PC, EA A $68.60 15.32% $58.09 See Labor Rate N/A

Belden/CDT AX201515            FOPC,DZ2.0,K1/PC-SCD/PC, EA A $70.63 15.32% $59.82 See Labor Rate N/A

Belden/CDT AX201517            FOPC,DZ2.0,K3/PC-SCD/PC, EA A $70.63 15.32% $59.82 See Labor Rate N/A

Belden/CDT AX201521            FOPC,DZ2.0,K1/PC-SCD/PC, EA A $74.64 15.32% $63.21 See Labor Rate N/A

Belden/CDT AX201523            FOPC,DZ2.0,K3/PC-SCD/PC, EA A $74.64 15.32% $63.21 See Labor Rate N/A

Belden/CDT AX201545+CN         FOCA,DN,ST/PC-OPEN, EA A $161.40 15.32% $136.68 See Labor Rate N/A

Belden/CDT AX201551+CN         FOCA,RB,MPO(M)/PC-LCD/PC EA A $477.74 15.32% $404.57 See Labor Rate N/A

Belden/CDT AX201553+CN         FOCA,DN,LC/PC-LC/PC, EA A $687.98 15.32% $582.60 See Labor Rate N/A

Belden/CDT AX201557+CN         FOCA,DN,SC/PC-OPEN, EA A $395.67 15.32% $335.07 See Labor Rate N/A

Belden/CDT AX201558+CN         FOCA,DN,SC/PC-OPEN, EA A $516.93 15.32% $437.75 See Labor Rate N/A

Belden/CDT AX201561+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $248.33 15.32% $210.29 See Labor Rate N/A

Belden/CDT AX201562+CN         FOCA,DN,SCD/PC-OPEN, EA A $134.01 15.32% $113.48 See Labor Rate N/A

Belden/CDT AX201565+CN         FOCA,BO,ST/PC-ST/PC, EA A $348.13 15.32% $294.81 See Labor Rate N/A

Belden/CDT AX201566+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $30.79 15.32% $26.07 See Labor Rate N/A

Belden/CDT AX201567+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $785.30 15.32% $665.02 See Labor Rate N/A

Belden/CDT AX201571            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $87.41 15.32% $74.02 See Labor Rate N/A

Belden/CDT AX201571+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $87.41 15.32% $74.02 See Labor Rate N/A

Belden/CDT AX201573+CA         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $94.38 15.32% $79.93 See Labor Rate N/A

Belden/CDT AX201573+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $94.38 15.32% $79.93 See Labor Rate N/A
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Belden/CDT AX201573+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $94.38 15.32% $79.93 See Labor Rate N/A

Belden/CDT AX201580            FOPC,DZ3.0,SCD/PC-SCD/PC EA A $43.43 15.32% $36.77 See Labor Rate N/A

Belden/CDT AX201580+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $43.43 15.32% $36.77 See Labor Rate N/A

Belden/CDT AX201601+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $55.24 15.32% $46.78 See Labor Rate N/A

Belden/CDT AX201623+CN         FOPC,DZ3.0,ST/PC-ST/PC, EA A $31.56 15.32% $26.72 See Labor Rate N/A

Belden/CDT AX201646+CN         FOPC,DZ3.0,SCD/SPC-SCD/S EA A $96.34 15.32% $81.59 See Labor Rate N/A

Belden/CDT AX201658+CN         FOCA,DN,LC/PC-LC/PC, EA A $685.43 15.32% $580.45 See Labor Rate N/A

Belden/CDT AX201663+CN         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $37.53 15.32% $31.79 See Labor Rate N/A

Belden/CDT AX201667            FOPC,SX0.9,SC/APC-OPEN, EA A $29.31 15.32% $24.82 See Labor Rate N/A

Belden/CDT AX201667+CN         FOPC,SX0.9,SC/APC-OPEN, EA A $29.31 15.32% $24.82 See Labor Rate N/A

Belden/CDT AX201667+TW         FOPC,SX0.9,SC/APC-OPEN, EA A $29.31 15.32% $24.82 See Labor Rate N/A

Belden/CDT AX201675+CN         FOCA,RB,MPO(M)/PC-SCD/PC EA A $671.30 15.32% $568.48 See Labor Rate N/A

Belden/CDT AX201689+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $90.41 15.32% $76.56 See Labor Rate N/A

Belden/CDT AX201689+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $90.41 15.32% $76.56 See Labor Rate N/A

Belden/CDT AX201697            FOPC,DZ3.0,SCD/PC-SCD/PC EA A $41.44 15.32% $35.10 See Labor Rate N/A

Belden/CDT AX201697+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $41.44 15.32% $35.10 See Labor Rate N/A

Belden/CDT AX201699            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $57.64 15.32% $48.81 See Labor Rate N/A

Belden/CDT AX201703+CN         FOCA,BO,SC/PC-LCD/PC, EA A $92.01 15.32% $77.91 See Labor Rate N/A

Belden/CDT AX201704+CN         FOCA,BO,SC/PC-LCD/PC, EA A $100.83 15.32% $85.39 See Labor Rate N/A

Belden/CDT AX201722+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $106.30 15.32% $90.01 See Labor Rate N/A

Belden/CDT AX201727+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $107.29 15.32% $90.86 See Labor Rate N/A

Belden/CDT AX201727+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $107.29 15.32% $90.86 See Labor Rate N/A

Belden/CDT AX201728+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $79.97 15.32% $67.72 See Labor Rate N/A

Belden/CDT AX201729+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $99.05 15.32% $83.88 See Labor Rate N/A

Belden/CDT AX201743+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $61.34 15.32% $51.94 See Labor Rate N/A

Belden/CDT AX201767+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $83.86 15.32% $71.02 See Labor Rate N/A

Belden/CDT AX201767+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $83.86 15.32% $71.02 See Labor Rate N/A

Belden/CDT AX201781+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $436.31 15.32% $369.48 See Labor Rate N/A

Belden/CDT AX201782+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $370.67 15.32% $313.89 See Labor Rate N/A

Belden/CDT AX201785+CA         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $92.13 15.32% $78.02 See Labor Rate N/A

Belden/CDT AX201785+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $92.13 15.32% $78.02 See Labor Rate N/A

Belden/CDT AX201785+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $92.13 15.32% $78.02 See Labor Rate N/A

Belden/CDT AX201801+CN         FOPC,SX3.0,FC/SPC-FC/SPC EA A $45.34 15.32% $38.40 See Labor Rate N/A

Belden/CDT AX201801+TW         FOPC,SX3.0,FC/SPC-FC/SPC EA A $45.34 15.32% $38.40 See Labor Rate N/A

Belden/CDT AX201808+CN         FOCA,RB,MPO(M)/PC-SC/PC, EA A $423.72 15.32% $358.82 See Labor Rate N/A

Belden/CDT AX201812+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $89.57 15.32% $75.85 See Labor Rate N/A

Belden/CDT AX201814            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $89.68 15.32% $75.94 See Labor Rate N/A

Belden/CDT AX201814+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $89.68 15.32% $75.94 See Labor Rate N/A

Belden/CDT AX201817+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $86.93 15.32% $73.61 See Labor Rate N/A

Belden/CDT AX201818+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $88.42 15.32% $74.87 See Labor Rate N/A

Belden/CDT AX201821+CN         FOCA,DN,ST/PC-ST/PC, EA A $2,218.38 15.32% $1,878.60 See Labor Rate N/A

Belden/CDT AX201826+CN         FOPC,SX0.9,SC/APC-Open, EA A $29.66 15.32% $25.12 See Labor Rate N/A

Belden/CDT AX201826+TW         FOPC,SX0.9,SC/APC-OPEN, EA A $29.66 15.32% $25.12 See Labor Rate N/A

Belden/CDT AX201841+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $92.35 15.32% $78.20 See Labor Rate N/A

Belden/CDT AX201849+CN         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $119.66 15.32% $101.34 See Labor Rate N/A

Belden/CDT AX201854+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $75.34 15.32% $63.80 See Labor Rate N/A

Belden/CDT AX201855+CN         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $58.33 15.32% $49.39 See Labor Rate N/A

Belden/CDT AX201855+TW         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $58.33 15.32% $49.39 See Labor Rate N/A

Belden/CDT AX201856+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $87.25 15.32% $73.89 See Labor Rate N/A

Belden/CDT AX201875+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $98.97 15.32% $83.81 See Labor Rate N/A

Belden/CDT AX201890+CN         FOPC,DZ2.0,FC/UPC-LCD/UP EA A $88.37 15.32% $74.84 See Labor Rate N/A

Belden/CDT AX201891            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $61.62 15.32% $52.18 See Labor Rate N/A

Belden/CDT AX201894            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $66.78 15.32% $56.55 See Labor Rate N/A

Belden/CDT AX201894+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $66.78 15.32% $56.55 See Labor Rate N/A

Belden/CDT AX201898+CN         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $46.40 15.32% $39.30 See Labor Rate N/A

Belden/CDT AX201901+CN         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $70.24 15.32% $59.48 See Labor Rate N/A

Belden/CDT AX201910+CN         FOCA,RB,MPO(M)/PC-LC/PC, EA A $433.62 15.32% $367.21 See Labor Rate N/A

Belden/CDT AX201915+CN         FOPC,DZ2.0,LCD/UPC-LCD/U EA A $92.62 15.32% $78.43 See Labor Rate N/A

Belden/CDT AX201919+CN         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $56.87 15.32% $48.16 See Labor Rate N/A

Belden/CDT AX201919+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $56.87 15.32% $48.16 See Labor Rate N/A
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Belden/CDT AX201920            FOPC,R3.0,MTRJ(M)-OPEN, EA A $34.60 15.32% $29.30 See Labor Rate N/A

Belden/CDT AX201922+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $91.43 15.32% $77.42 See Labor Rate N/A

Belden/CDT AX201922+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $91.43 15.32% $77.42 See Labor Rate N/A

Belden/CDT AX201925+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $102.88 15.32% $87.12 See Labor Rate N/A

Belden/CDT AX201925+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $102.88 15.32% $87.12 See Labor Rate N/A

Belden/CDT AX201926+TW         FOPC,DZ2.0,SCD/PC-LCD/PC EA A $76.32 15.32% $64.63 See Labor Rate N/A

Belden/CDT AX201933+CN         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $104.31 15.32% $88.34 See Labor Rate N/A

Belden/CDT AX201933+TW         FOPC,DZ2.0,LCD/UPC-SCD/U EA A $104.31 15.32% $88.34 See Labor Rate N/A

Belden/CDT AX201939            FOCA,RB,MPO(M)/PC-ST/PC, EA A $339.85 15.32% $287.80 See Labor Rate N/A

Belden/CDT AX201939+CN         FOCA,RB,MPO(M)/PC-ST/PC, EA A $339.85 15.32% $287.80 See Labor Rate N/A

Belden/CDT AX201940+CN         FOCA,RB,MPO(M)/PC-LC/PC, EA A $442.59 15.32% $374.80 See Labor Rate N/A

Belden/CDT AX201941+CN         FOCA,RB,MPO(M)/PC-MTRJ(M EA A $436.11 15.32% $369.31 See Labor Rate N/A

Belden/CDT AX201945+CA         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $81.88 15.32% $69.34 See Labor Rate N/A

Belden/CDT AX201945+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $81.88 15.32% $69.34 See Labor Rate N/A

Belden/CDT AX201958+CN         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $36.40 15.32% $30.82 See Labor Rate N/A

Belden/CDT AX201959+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $83.79 15.32% $70.96 See Labor Rate N/A

Belden/CDT AX201959+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $83.79 15.32% $70.96 See Labor Rate N/A

Belden/CDT AX201960+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $386.89 15.32% $327.63 See Labor Rate N/A

Belden/CDT AX201961+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $508.15 15.32% $430.32 See Labor Rate N/A

Belden/CDT AX201962+CN         FOCA,DN,SC/PC-SC/PC, EA A $235.69 15.32% $199.59 See Labor Rate N/A

Belden/CDT AX201963+CN         FOCA,DN,SC/PC-SC/PC, EA A $245.22 15.32% $207.66 See Labor Rate N/A

Belden/CDT AX201964+CN         FOCA,DN,SC/PC-SC/PC, EA A $283.34 15.32% $239.95 See Labor Rate N/A

Belden/CDT AX201967            FOPC,R3.0,MTRJ(M)-K6/PC, EA A $83.92 15.32% $71.06 See Labor Rate N/A

Belden/CDT AX201978+CN         FOPC,SX2.0,SC/UPC-LC/UPC EA A $45.24 15.32% $38.31 See Labor Rate N/A

Belden/CDT AX201980+TW         FOPC,DZ2.0,SC/UPC-LC/UPC EA A $93.32 15.32% $79.03 See Labor Rate N/A

Belden/CDT AX201981+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $116.24 15.32% $98.43 See Labor Rate N/A

Belden/CDT AX201998+CN         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $60.96 15.32% $51.62 See Labor Rate N/A

Belden/CDT AX201998+TW         FOPC,DZ2.0,LCD/PC-ST/PC, EA A $60.96 15.32% $51.62 See Labor Rate N/A

Belden/CDT AX202003+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,619.99 15.32% $1,371.86 See Labor Rate N/A

Belden/CDT AX202039+CN         FOPC,SX0.9,SC/SPC-OPEN, EA A $21.61 15.32% $18.30 See Labor Rate N/A

Belden/CDT AX202040+CN         FOCA,DN,SCD/PC-OPEN, EA A $58.79 15.32% $49.78 See Labor Rate N/A

Belden/CDT AX202041+CN         FOCA,DN,SCD/PC-OPEN, EA A $456.17 15.32% $386.30 See Labor Rate N/A

Belden/CDT AX202042+CN         FOCA,DN,SCD/PC-OPEN, EA A $999.11 15.32% $846.08 See Labor Rate N/A

Belden/CDT AX202045+CN         FOPC,BO,LCD/PC-ST/PC, EA A $67.79 15.32% $57.40 See Labor Rate N/A

Belden/CDT AX202074+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $79.17 15.32% $67.05 See Labor Rate N/A

Belden/CDT AX202076+CN         FOCA,RB,MPO(F)/PC-SC/PC, EA A $417.80 15.32% $353.81 See Labor Rate N/A

Belden/CDT AX202081+CN         FOCA,DN,SC/PC-SC/PC, EA A $637.26 15.32% $539.65 See Labor Rate N/A

Belden/CDT AX202102+CN         FOPC,DZ2.0,SCD/UPC-ST/UP EA A $85.37 15.32% $72.30 See Labor Rate N/A

Belden/CDT AX202109+TW         FOPC,DZ2.0,ST/UPC-ST/UPC EA A $91.49 15.32% $77.48 See Labor Rate N/A

Belden/CDT AX202121            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $81.14 15.32% $68.72 See Labor Rate N/A

Belden/CDT AX202125            FOPC,R3.0,MTRJ(F)-K1/PC, EA A $81.40 15.32% $68.93 See Labor Rate N/A

Belden/CDT AX202126            FOPC,R3.0,MTRJ(F)-K6/PC, EA A $81.40 15.32% $68.93 See Labor Rate N/A

Belden/CDT AX202131+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $1,830.31 15.32% $1,549.97 See Labor Rate N/A

Belden/CDT AX202134+CN         FOCA,DN,SC/PC-OPEN, EA A $96.82 15.32% $81.99 See Labor Rate N/A

Belden/CDT AX202136+CN         FOCA,DN,LCD/PC-OPEN, EA A $541.82 15.32% $458.84 See Labor Rate N/A

Belden/CDT AX202140+CN         FOPC,DZ3.0,LCD/UPC-LCD/U EA A $87.72 15.32% $74.28 See Labor Rate N/A

Belden/CDT AX202140+TW         FOPC,DZ3.0,LCD/UPC-LCD/U EA A $87.72 15.32% $74.28 See Labor Rate N/A

Belden/CDT AX202142+CN         FOCA,DN,ST/PC-OPEN, EA A $129.70 15.32% $109.84 See Labor Rate N/A

Belden/CDT AX202189+CN         FOCA,DN,SC/PC-OPEN, EA A $158.49 15.32% $134.22 See Labor Rate N/A

Belden/CDT AX202190+CN         FOCA,DN,SC/PC-OPEN, EA A $217.88 15.32% $184.51 See Labor Rate N/A

Belden/CDT AX202191+CN         FOCA,DN,SC/PC-OPEN, EA A $227.73 15.32% $192.85 See Labor Rate N/A

Belden/CDT AX202192+CN         FOCA,DN,SC/PC-OPEN, EA A $240.86 15.32% $203.97 See Labor Rate N/A

Belden/CDT AX202193+CN         FOCA,DN,SC/PC-OPEN, EA A $253.99 15.32% $215.09 See Labor Rate N/A

Belden/CDT AX202194+CN         FOCA,DN,SC/PC-OPEN, EA A $564.52 15.32% $478.06 See Labor Rate N/A

Belden/CDT AX202195+CN         FOCA,DN,SC/PC-OPEN, EA A $641.92 15.32% $543.60 See Labor Rate N/A

Belden/CDT AX202196+CN         FOCA,DN,SC/PC-OPEN, EA A $626.44 15.32% $530.49 See Labor Rate N/A

Belden/CDT AX202197+CN         FOCA,DN,SC/PC-OPEN, EA A $525.83 15.32% $445.29 See Labor Rate N/A

Belden/CDT AX202198+CN         FOCA,DN,SC/PC-OPEN, EA A $572.27 15.32% $484.62 See Labor Rate N/A

Belden/CDT AX202199+CN         FOCA,DN,SC/PC-OPEN, EA A $610.96 15.32% $517.38 See Labor Rate N/A

Belden/CDT AX202200+CN         FOCA,DN,SC/PC-OPEN, EA A $649.66 15.32% $550.16 See Labor Rate N/A
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Belden/CDT AX202201+CN         FOCA,DN,SC/PC-OPEN, EA A $680.62 15.32% $576.37 See Labor Rate N/A

Belden/CDT AX202202+CN         FOCA,DN,SC/PC-OPEN, EA A $672.87 15.32% $569.81 See Labor Rate N/A

Belden/CDT AX202203+CN         FOCA,DN,SC/PC-OPEN, EA A $742.53 15.32% $628.80 See Labor Rate N/A

Belden/CDT AX202204+CN         FOCA,DN,SC/PC-OPEN, EA A $773.49 15.32% $655.02 See Labor Rate N/A

Belden/CDT AX202205+CN         FOCA,DN,SC/PC-OPEN, EA A $1,212.17 15.32% $1,026.51 See Labor Rate N/A

Belden/CDT AX202206+CN         FOCA,DN,SC/PC-OPEN, EA A $332.79 15.32% $281.82 See Labor Rate N/A

Belden/CDT AX202207+CN         FOCA,DN,SC/PC-OPEN, EA A $1,325.80 15.32% $1,122.74 See Labor Rate N/A

Belden/CDT AX202208+CN         FOCA,DN,SC/PC-OPEN, EA A $448.44 15.32% $379.75 See Labor Rate N/A

Belden/CDT AX202209+CN         FOCA,DN,SC/PC-OPEN, EA A $487.13 15.32% $412.52 See Labor Rate N/A

Belden/CDT AX202210+CN         FOCA,DN,SC/PC-OPEN, EA A $510.35 15.32% $432.18 See Labor Rate N/A

Belden/CDT AX202211+CN         FOCA,DN,SC/PC-OPEN, EA A $928.09 15.32% $785.94 See Labor Rate N/A

Belden/CDT AX202212+CN         FOCA,DN,SC/PC-OPEN, EA A $1,027.52 15.32% $870.14 See Labor Rate N/A

Belden/CDT AX202213+CN         FOCA,DN,SC/PC-OPEN, EA A $994.69 15.32% $842.34 See Labor Rate N/A

Belden/CDT AX202214+CN         FOCA,DN,SC/PC-OPEN, EA A $812.72 15.32% $688.24 See Labor Rate N/A

Belden/CDT AX202215+CN         FOCA,DN,SC/PC-OPEN, EA A $897.64 15.32% $760.16 See Labor Rate N/A

Belden/CDT AX202216+CN         FOCA,DN,SC/PC-OPEN, EA A $873.38 15.32% $739.61 See Labor Rate N/A

Belden/CDT AX202217+CN         FOCA,DN,SC/PC-OPEN, EA A $909.77 15.32% $770.43 See Labor Rate N/A

Belden/CDT AX202218+CN         FOCA,DN,SC/PC-OPEN, EA A $1,112.74 15.32% $942.31 See Labor Rate N/A

Belden/CDT AX202219+CN         FOCA,DN,SC/PC-OPEN, EA A $1,018.96 15.32% $862.89 See Labor Rate N/A

Belden/CDT AX202220+CN         FOCA,DN,SC/PC-OPEN, EA A $703.83 15.32% $596.03 See Labor Rate N/A

Belden/CDT AX202221+CN         FOCA,DN,SC/PC-OPEN, EA A $921.91 15.32% $780.70 See Labor Rate N/A

Belden/CDT AX202222+CN         FOCA,DN,SC/PC-OPEN, EA A $657.40 15.32% $556.71 See Labor Rate N/A

Belden/CDT AX202223+CN         FOCA,DN,SC/PC-OPEN, EA A $76.87 15.32% $65.10 See Labor Rate N/A

Belden/CDT AX202224+CN         FOCA,DN,SC/PC-OPEN, EA A $68.91 15.32% $58.36 See Labor Rate N/A

Belden/CDT AX202225+CN         FOCA,DN,SC/PC-OPEN, EA A $64.57 15.32% $54.68 See Labor Rate N/A

Belden/CDT AX202226+CN         FOCA,DN,SC/PC-OPEN, EA A $60.23 15.32% $51.01 See Labor Rate N/A

Belden/CDT AX202227+CN         FOCA,DN,SC/PC-OPEN, EA A $62.41 15.32% $52.85 See Labor Rate N/A

Belden/CDT AX202228+CN         FOCA,DN,SC/PC-OPEN, EA A $59.52 15.32% $50.40 See Labor Rate N/A

Belden/CDT AX202229+CN         FOCA,DN,SC/PC-OPEN, EA A $56.62 15.32% $47.95 See Labor Rate N/A

Belden/CDT AX202230+CN         FOCA,DN,SC/PC-OPEN, EA A $92.05 15.32% $77.95 See Labor Rate N/A

Belden/CDT AX202231+CN         FOCA,DN,SC/PC-OPEN, EA A $110.85 15.32% $93.87 See Labor Rate N/A

Belden/CDT AX202232+CN         FOCA,DN,SC/PC-OPEN, EA A $100.72 15.32% $85.30 See Labor Rate N/A

Belden/CDT AX202233+CN         FOCA,DN,SC/PC-OPEN, EA A $58.79 15.32% $49.78 See Labor Rate N/A

Belden/CDT AX202234+CN         FOCA,DN,SC/PC-OPEN, EA A $378.78 15.32% $320.76 See Labor Rate N/A

Belden/CDT AX202239+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $252.89 15.32% $214.16 See Labor Rate N/A

Belden/CDT AX202241+CN         FOPC,DZ2.0,LCD/UPC-ST/UP EA A $83.61 15.32% $70.80 See Labor Rate N/A

Belden/CDT AX202243+CN         FOPC,SX0.9,LC/UPC-OPEN, EA A $22.55 15.32% $19.10 See Labor Rate N/A

Belden/CDT AX202257+CN         FOCA,DN,SC/PC-OPEN, EA A $688.35 15.32% $582.92 See Labor Rate N/A

Belden/CDT AX202258+CN         FOCA,DN,SC/PC-OPEN, EA A $765.75 15.32% $648.46 See Labor Rate N/A

Belden/CDT AX202259+CN         FOCA,DN,SC/PC-OPEN, EA A $812.18 15.32% $687.79 See Labor Rate N/A

Belden/CDT AX202260+CN         FOCA,DN,SC/PC-OPEN, EA A $835.41 15.32% $707.45 See Labor Rate N/A

Belden/CDT AX202261+CN         FOCA,DN,SC/PC-OPEN, EA A $858.62 15.32% $727.11 See Labor Rate N/A

Belden/CDT AX202263+CN         FOCA,DN,SCD/PC-SCD/PC, EA A $301.39 15.32% $255.23 See Labor Rate N/A

Belden/CDT AX202264+CN         FOCA,RB,MPO(F)/PC-SC/PC, EA A $279.52 15.32% $236.71 See Labor Rate N/A

Belden/CDT AX202268+CN         FOCA,DN,ST/PC-ST/PC, EA A $143.54 15.32% $121.56 See Labor Rate N/A

Belden/CDT AX202271+CN         FOCA,DN,SC/PC-OPEN, EA A $70.72 15.32% $59.89 See Labor Rate N/A

Belden/CDT AX202272+CN         FOCA,DN,SC/PC-OPEN, EA A $68.94 15.32% $58.38 See Labor Rate N/A

Belden/CDT AX202275+CN         FOCA,DN,ST/PC-SC/PC, EA A $150.61 15.32% $127.54 See Labor Rate N/A

Belden/CDT AX202279+CN         FOCA,DN,LC/PC-LC/PC, EA A $568.59 15.32% $481.50 See Labor Rate N/A

Belden/CDT AX202282+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $64.85 15.32% $54.92 See Labor Rate N/A

Belden/CDT AX202294+TW         FOPC,DZ2.0,ST/UPC-ST/UPC EA A $86.52 15.32% $73.27 See Labor Rate N/A

Belden/CDT AX202326+CN         FOPC,DZ2.0,SC/PC-SC/PC, EA A $45.97 15.32% $38.92 See Labor Rate N/A

Belden/CDT AX202337            FOPC,DZ2.0,K3/PC-ST/PC, EA A $60.55 15.32% $51.28 See Labor Rate N/A

Belden/CDT AX202349+CN         FOCA,DN,LC/PC-OPEN, EA A $337.44 15.32% $285.76 See Labor Rate N/A

Belden/CDT AX202350+CN         FOCA,DN,LC/PC-OPEN, EA A $330.55 15.32% $279.92 See Labor Rate N/A

Belden/CDT AX202351+CN         FOCA,DN,LC/PC-OPEN, EA A $327.11 15.32% $277.01 See Labor Rate N/A

Belden/CDT AX202352+CN         FOCA,DN,LC/PC-OPEN, EA A $316.78 15.32% $268.26 See Labor Rate N/A

Belden/CDT AX202353+CN         FOCA,DN,LC/PC-OPEN, EA A $323.66 15.32% $274.09 See Labor Rate N/A

Belden/CDT AX202354+CN         FOCA,DN,LC/PC-OPEN, EA A $313.34 15.32% $265.34 See Labor Rate N/A

Belden/CDT AX202355+CN         FOCA,DN,LC/PC-OPEN, EA A $296.11 15.32% $250.76 See Labor Rate N/A
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Belden/CDT AX202356+CN         FOCA,DN,LC/PC-OPEN, EA A $292.67 15.32% $247.85 See Labor Rate N/A

Belden/CDT AX202357+CN         FOCA,DN,LC/PC-OPEN, EA A $177.04 15.32% $149.92 See Labor Rate N/A

Belden/CDT AX202358+CN         FOCA,DN,LC/PC-OPEN, EA A $763.46 15.32% $646.52 See Labor Rate N/A

Belden/CDT AX202359+CN         FOCA,DN,LC/PC-OPEN, EA A $753.16 15.32% $637.80 See Labor Rate N/A

Belden/CDT AX202360+CN         FOCA,DN,LC/PC-OPEN, EA A $732.57 15.32% $620.37 See Labor Rate N/A

Belden/CDT AX202361+CN         FOCA,DN,LC/PC-OPEN, EA A $711.98 15.32% $602.93 See Labor Rate N/A

Belden/CDT AX202362+CN         FOCA,DN,LC/PC-OPEN, EA A $681.10 15.32% $576.78 See Labor Rate N/A

Belden/CDT AX202365+CN         FOCA,DN,LCD/PC-OPEN, EA A $568.25 15.32% $481.21 See Labor Rate N/A

Belden/CDT AX202366+CN         FOCA,DN,LCD/PC-OPEN, EA A $561.36 15.32% $475.38 See Labor Rate N/A

Belden/CDT AX202367+CN         FOCA,DN,LCD/PC-OPEN, EA A $298.88 15.32% $253.10 See Labor Rate N/A

Belden/CDT AX202368+CN         FOCA,DN,LCD/PC-OPEN, EA A $554.47 15.32% $469.55 See Labor Rate N/A

Belden/CDT AX202369+CN         FOCA,DN,LCD/PC-OPEN, EA A $547.59 15.32% $463.72 See Labor Rate N/A

Belden/CDT AX202370+CN         FOCA,DN,LCD/PC-OPEN, EA A $1,212.97 15.32% $1,027.19 See Labor Rate N/A

Belden/CDT AX202371+CN         FOCA,DN,LCD/PC-OPEN, EA A $1,192.38 15.32% $1,009.75 See Labor Rate N/A

Belden/CDT AX202372+CN         FOCA,DN,LCD/PC-OPEN, EA A $1,171.80 15.32% $992.32 See Labor Rate N/A

Belden/CDT AX202373+CN         FOCA,DN,LCD/PC-OPEN, EA A $1,151.21 15.32% $974.88 See Labor Rate N/A

Belden/CDT AX202374+CN         FOCA,DN,LCD/PC-OPEN, EA A $1,130.62 15.32% $957.45 See Labor Rate N/A

Belden/CDT AX202375+CN         FOCA,DN,LCD/PC-OPEN, EA A $526.92 15.32% $446.22 See Labor Rate N/A

Belden/CDT AX202376+CN         FOCA,DN,LC/PC-OPEN, EA A $387.00 15.32% $327.73 See Labor Rate N/A

Belden/CDT AX202380+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $74.60 15.32% $63.17 See Labor Rate N/A

Belden/CDT AX202380+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $74.60 15.32% $63.17 See Labor Rate N/A

Belden/CDT AX202400            FOPC,DZ2.0,K6/PC-SCD/PC, EA A $60.26 15.32% $51.03 See Labor Rate N/A

Belden/CDT AX202446+CN         FOCA,RB,MPO(F)/PC-ST/PC, EA A $326.88 15.32% $276.81 See Labor Rate N/A

Belden/CDT AX202452+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $72.52 15.32% $61.41 See Labor Rate N/A

Belden/CDT AX202453+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $71.37 15.32% $60.44 See Labor Rate N/A

Belden/CDT AX202454+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $73.67 15.32% $62.38 See Labor Rate N/A

Belden/CDT AX202454+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $73.67 15.32% $62.38 See Labor Rate N/A

Belden/CDT AX202520+CN         FOCA,DN,LC/PC-LC/PC, EA A $1,001.72 15.32% $848.29 See Labor Rate N/A

Belden/CDT AX202526+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $70.80 15.32% $59.95 See Labor Rate N/A

Belden/CDT AX202527+CN         FOCA,RB,MPO(M)/PC-ST/PC, EA A $332.66 15.32% $281.71 See Labor Rate N/A

Belden/CDT AX202532+CN         FOCA,DN,LCD/PC-OPEN, EA A $438.98 15.32% $371.74 See Labor Rate N/A

Belden/CDT AX202544            FOPC,DZ2.0,K1/PC-LCD/PC, EA A $77.27 15.32% $65.43 See Labor Rate N/A

Belden/CDT AX202549            FOPC,DZ2.0,K6/PC-LCD/PC, EA A $77.27 15.32% $65.43 See Labor Rate N/A

Belden/CDT AX202549+CN         FOPC,DZ2.0,K6/PC-LCD/PC, EA A $77.27 15.32% $65.43 See Labor Rate N/A

Belden/CDT AX202550+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $121.75 15.32% $103.10 See Labor Rate N/A

Belden/CDT AX202581+CN         FOCA,DN,SC/PC-OPEN, EA A $263.43 15.32% $223.08 See Labor Rate N/A

Belden/CDT AX202589+TW         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $58.64 15.32% $49.66 See Labor Rate N/A

Belden/CDT AX202590+CN         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $41.63 15.32% $35.25 See Labor Rate N/A

Belden/CDT AX202590+TW         FOPC,DZ2.0,SCD/PC-SCD/PC EA A $41.63 15.32% $35.25 See Labor Rate N/A

Belden/CDT AX202601+CN         FOCA,BO,ST/PC-ST/PC, EA A $1,069.78 15.32% $905.92 See Labor Rate N/A

Belden/CDT AX202603+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $275.32 15.32% $233.15 See Labor Rate N/A

Belden/CDT AX202604+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $362.31 15.32% $306.82 See Labor Rate N/A

Belden/CDT AX202605+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $497.06 15.32% $420.93 See Labor Rate N/A

Belden/CDT AX202606+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $551.72 15.32% $467.22 See Labor Rate N/A

Belden/CDT AX202607+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $1,045.19 15.32% $885.10 See Labor Rate N/A

Belden/CDT AX202608+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $1,126.17 15.32% $953.68 See Labor Rate N/A

Belden/CDT AX202609+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $294.41 15.32% $249.32 See Labor Rate N/A

Belden/CDT AX202616+CN         FOPC,DZ2.0,LCD/UPC-ST/UP EA A $80.44 15.32% $68.12 See Labor Rate N/A

Belden/CDT AX202616+TW         FOPC,DZ2.0,LCD/UPC-ST/UP EA A $80.44 15.32% $68.12 See Labor Rate N/A

Belden/CDT AX202620+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $70.23 15.32% $59.47 See Labor Rate N/A

Belden/CDT AX202623+CN         FOPC,SX2.0,LC/PC-LC/PC, EA A $33.08 15.32% $28.01 See Labor Rate N/A

Belden/CDT AX202626+CN         FOPC,DZ3.0,SCD/PC-LCD/PC EA A $62.16 15.32% $52.64 See Labor Rate N/A

Belden/CDT AX202628+CN         FOCA,DN,LC/PC-OPEN, EA A $901.11 15.32% $763.10 See Labor Rate N/A

Belden/CDT AX202631+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $53.22 15.32% $45.07 See Labor Rate N/A

Belden/CDT AX202633+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $1,090.44 15.32% $923.42 See Labor Rate N/A

Belden/CDT AX202634+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $944.93 15.32% $800.20 See Labor Rate N/A

Belden/CDT AX202635+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $2,115.19 15.32% $1,791.22 See Labor Rate N/A

Belden/CDT AX202644+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $2,056.78 15.32% $1,741.75 See Labor Rate N/A

Belden/CDT AX202645+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $1,769.31 15.32% $1,498.32 See Labor Rate N/A

Belden/CDT AX202647+CN         FOCA,DN,SC/PC-SC/PC, EA A $3,692.59 15.32% $3,127.01 See Labor Rate N/A

Page 43 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden/CDT AX202648+CN         FOCA,DN,SC/PC-SC/PC, EA A $6,559.53 15.32% $5,554.84 See Labor Rate N/A

Belden/CDT AX202649+CN         FOCA,DN,SC/PC-SC/PC, EA A $1,366.90 15.32% $1,157.54 See Labor Rate N/A

Belden/CDT AX202653            FOPC,DZ2.0,K2/PC-ST/PC, EA A $60.55 15.32% $51.28 See Labor Rate N/A

Belden/CDT AX202657            FOPC,DZ2.0,K1/PC-K2/PC, EA A $87.92 15.32% $74.46 See Labor Rate N/A

Belden/CDT AX202662+CN         FOCA,DN,LC/PC-OPEN, EA A $1,192.63 15.32% $1,009.96 See Labor Rate N/A

Belden/CDT AX202684+CN         FOCA,DN,SC/PC-SC/PC, EA A $268.57 15.32% $227.44 See Labor Rate N/A

Belden/CDT AX202685+CN         FOCA,DN,LC/PC-LC/PC, EA A $445.96 15.32% $377.66 See Labor Rate N/A

Belden/CDT AX202690+CN         FOCA,DN,MTRJ(M)-MTRJ(M), EA A $1,770.42 15.32% $1,499.25 See Labor Rate N/A

Belden/CDT AX202691+CN         FOCA,DN,MTRJ(M)-MTRJ(M), EA A $2,023.75 15.32% $1,713.79 See Labor Rate N/A

Belden/CDT AX202692+CN         FOCA,DN,MTRJ(M)-MTRJ(M), EA A $3,290.45 15.32% $2,786.47 See Labor Rate N/A

Belden/CDT AX202693+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $2,045.15 15.32% $1,731.90 See Labor Rate N/A

Belden/CDT AX202704            FOPC,R3.0,MTRJ(F)-K3/PC, EA A $83.92 15.32% $71.06 See Labor Rate N/A

Belden/CDT AX202707            FOPC,DZ2.0,K1/PC-SCD/PC, EA A $71.70 15.32% $60.71 See Labor Rate N/A

Belden/CDT AX202720+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $73.09 15.32% $61.89 See Labor Rate N/A

Belden/CDT AX202727+CN         FOPC,DZ3.0,SCD/PC-LCD/PC EA A $60.03 15.32% $50.84 See Labor Rate N/A

Belden/CDT AX202729+CN         FOPC,DZ3.0,SCD/PC-LCD/PC EA A $64.29 15.32% $54.45 See Labor Rate N/A

Belden/CDT AX202743+CN         FOPC,DZ2.0,SCD/UPC-SCD/U EA A $85.22 15.32% $72.17 See Labor Rate N/A

Belden/CDT AX202751+CN         FOPC,SX3.0,ST/PC-SC/PC, EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX202753            FOPC,R3.0,MTRJ(F)-K6/PC, EA A $84.07 15.32% $71.19 See Labor Rate N/A

Belden/CDT AX202754            FOPC,R3.0,MTRJ(F)-K1/PC, EA A $84.07 15.32% $71.19 See Labor Rate N/A

Belden/CDT AX202755            FOPC,R3.0,MTRJ(F)-K3/PC, EA A $84.07 15.32% $71.19 See Labor Rate N/A

Belden/CDT AX202757+CN         FOCA,RB,MPO(M)/PC-LC/PC, EA A $435.50 15.32% $368.79 See Labor Rate N/A

Belden/CDT AX202769            FOPC,DZ2.0,K3/PC-SCD/PC, EA A $71.70 15.32% $60.71 See Labor Rate N/A

Belden/CDT AX202778+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $110.93 15.32% $93.94 See Labor Rate N/A

Belden/CDT AX202778+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $110.93 15.32% $93.94 See Labor Rate N/A

Belden/CDT AX202786+CN         FOCA,RB,MPO(M)/PC-SC/PC, EA A $360.65 15.32% $305.41 See Labor Rate N/A

Belden/CDT AX202794            FOPC,R3.0,MTRJ(F)-LCD/PC EA A $92.07 15.32% $77.97 See Labor Rate N/A

Belden/CDT AX202798+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $71.94 15.32% $60.92 See Labor Rate N/A

Belden/CDT AX202802+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $54.36 15.32% $46.04 See Labor Rate N/A

Belden/CDT AX202835            FOPC,DZ3.0,SCD/APC-SCD/A EA A $119.93 15.32% $101.56 See Labor Rate N/A

Belden/CDT AX202842+CA         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $93.26 15.32% $78.97 See Labor Rate N/A

Belden/CDT AX202842+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $93.26 15.32% $78.97 See Labor Rate N/A

Belden/CDT AX202847+CN         FOCA,DN,SC/PC-SC/PC, EA A $669.65 15.32% $567.08 See Labor Rate N/A

Belden/CDT AX202848+CN         FOCA,DN,SC/PC-SC/PC, EA A $683.43 15.32% $578.75 See Labor Rate N/A

Belden/CDT AX202849+CN         FOCA,DN,SC/PC-SC/PC, EA A $690.31 15.32% $584.58 See Labor Rate N/A

Belden/CDT AX202850+CN         FOCA,DN,SC/PC-SC/PC, EA A $704.09 15.32% $596.25 See Labor Rate N/A

Belden/CDT AX202851+CN         FOCA,DN,SC/PC-SC/PC, EA A $710.98 15.32% $602.08 See Labor Rate N/A

Belden/CDT AX202852+CN         FOCA,DN,SC/PC-SC/PC, EA A $717.86 15.32% $607.91 See Labor Rate N/A

Belden/CDT AX202853+CN         FOCA,DN,SC/PC-SC/PC, EA A $731.64 15.32% $619.58 See Labor Rate N/A

Belden/CDT AX202854+CN         FOCA,DN,SC/PC-SC/PC, EA A $752.30 15.32% $637.08 See Labor Rate N/A

Belden/CDT AX202855+CN         FOCA,DN,SC/PC-SC/PC, EA A $759.19 15.32% $642.91 See Labor Rate N/A

Belden/CDT AX202856+CN         FOPC,DZ2.0,LCD/PC-SCD/PC EA A $772.97 15.32% $654.58 See Labor Rate N/A

Belden/CDT AX202857            FOCA,DN,SC/UPC-SC/UPC, EA A $698.82 15.32% $591.78 See Labor Rate N/A

Belden/CDT AX202858            FOCA,DN,SC/UPC-SC/UPC, EA A $702.30 15.32% $594.73 See Labor Rate N/A

Belden/CDT AX202859            FOCA,DN,SC/UPC-SC/UPC, EA A $705.78 15.32% $597.68 See Labor Rate N/A

Belden/CDT AX202860            FOCA,DN,SC/UPC-SC/UPC, EA A $723.19 15.32% $612.42 See Labor Rate N/A

Belden/CDT AX202861            FOCA,DN,SC/UPC-SC/UPC, EA A $733.63 15.32% $621.27 See Labor Rate N/A

Belden/CDT AX202865+CN         FOPC,SX3.0,SC/SPC-ST/SPC EA A $40.74 15.32% $34.50 See Labor Rate N/A

Belden/CDT AX202882            FOPC,BO,LCD/PC-LCD/PC, EA A $121.71 15.32% $103.07 See Labor Rate N/A

Belden/CDT AX202883            NXC-MRFX-LDPFEN-ZZZNNN-N-0038 EA A $1,621.78 15.32% $1,373.38 See Labor Rate N/A

Belden/CDT AX202884            NXF-FRF2-K1P-K2P-0002 EA A $86.02 15.32% $72.84 See Labor Rate N/A

Belden/CDT AX202885            NXF-FRN2-LDP-SDP-0018 EA A $72.71 15.32% $61.58 See Labor Rate N/A

Belden/CDT AX202886            NXF-FRM2-K6P-K6P-0010 EA A $105.63 15.32% $89.45 See Labor Rate N/A

Belden/CDT AX202891+TW         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $110.93 15.32% $93.94 See Labor Rate N/A

Belden/CDT AX202894            NXC-MPF2-LCPFEN-LCPFEN-B-0020 EA A $276.14 15.32% $233.85 See Labor Rate N/A

Belden/CDT AX202895            NXC-MPF2-LCPFEN-LCPFEN-B-0025 EA A $289.27 15.32% $244.96 See Labor Rate N/A

Belden/CDT AX202896            NXC-MPF2-LCPFEN-LCPFEN-B-0028 EA A $297.14 15.32% $251.63 See Labor Rate N/A

Belden/CDT AX202897            NXC-MPF2-LCPFEN-LCPFEN-B-0031 EA A $305.01 15.32% $258.30 See Labor Rate N/A

Belden/CDT AX202898            NXC-MPF2-LCPFEN-LCPFEN-B-0034 EA A $312.89 15.32% $264.96 See Labor Rate N/A

Belden/CDT AX202899            NXC-MPF2-LCPFEN-LCPFEN-B-0092 EA A $465.10 15.32% $393.87 See Labor Rate N/A
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Belden/CDT AX202900+CN         NXF-FRS2-SDU-SDU-0006 EA A $172.44 15.32% $146.03 See Labor Rate N/A

Belden/CDT AX202901+CN         NXF-FRS2-SDU-SDU-0015 EA A $181.41 15.32% $153.62 See Labor Rate N/A

Belden/CDT AX202902+CN         NXF-HRS2-SDA-SDA-0002 EA A $59.62 15.32% $50.49 See Labor Rate N/A

Belden/CDT AX202908            FOPC,DZ2.0,K6/PC-K6/PC, EA A $84.11 15.32% $71.23 See Labor Rate N/A

Belden/CDT AX202940            FOPC,DZ2.0,K7/PC-K7/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX202941            FOPC,DZ2.0,K8/PC-K8/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX202942            FOPC,DZ2.0,K9/PC-K9/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX202943            FOPC,DZ2.0,KA/PC-KA/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX202944            FOPC,DZ2.0,KB/PC-KB/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX202945            FOPC,DZ2.0,KC/PC-KC/PC, EA A $70.37 15.32% $59.59 See Labor Rate N/A

Belden/CDT AX202976            FOPC,DZ2.0,K7/PC-K7/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX202977            FOPC,DZ2.0,K8/PC-K8/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX202978            FOPC,DZ2.0,K9/PC-K9/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX202979            FOPC,DZ2.0,KA/PC-KA/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX202980            FOPC,DZ2.0,KB/PC-KB/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX202981            FOPC,DZ2.0,KC/PC-KC/PC, EA A $76.21 15.32% $64.53 See Labor Rate N/A

Belden/CDT AX203123            FOPC,R3.0,MTRJ(M)-K6/PC EA A $71.79 15.32% $60.80 See Labor Rate N/A

Belden/CDT AX203126            FOCA,DN,LCD/PC-LCD/PC, EA A $1,196.96 15.32% $1,013.63 See Labor Rate N/A

Belden/CDT AX203127            FOCA,DN,LCD/PC-LCD/PC, EA A $1,104.70 15.32% $935.50 See Labor Rate N/A

Belden/CDT AX203128            FOCA,DN,LCD/PC-LCD/PC, EA A $1,012.44 15.32% $857.37 See Labor Rate N/A

Belden/CDT AX203129            FOCA,DN,ST/PC-ST/PC, EA A $273.77 15.32% $231.84 See Labor Rate N/A

Belden/CDT AX203131            FOPC,R3.0,MTRJ(M)-K5/PC, EA A $73.50 15.32% $62.24 See Labor Rate N/A

Belden/CDT AX203132            FOPC,R3.0,MTRJ(M)-K3/PC, EA A $73.50 15.32% $62.24 See Labor Rate N/A

Belden/CDT AX203133            FOPC,DZ2.0,K6/PC-LCD/PC, EA A $86.12 15.32% $72.93 See Labor Rate N/A

Belden/CDT AX203134            FOPC,DZ2.0,K6/PC-LCD/PC, EA A $91.68 15.32% $77.63 See Labor Rate N/A

Belden/CDT AX203135            FOPC,R3.0,MTRJ(M)-K6/PC EA A $73.64 15.32% $62.36 See Labor Rate N/A

Belden/CDT AX203136            FOCA,DN,LCD/UPC-LCD/UPC, EA A $1,537.35 15.32% $1,301.88 See Labor Rate N/A

Belden/CDT AX203137            FOCA,MD,MPO(M)/PC-MPO(M)/PC, EA A $543.61 15.32% $460.35 See Labor Rate N/A

Belden/CDT AX203138            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $98.55 15.32% $83.46 See Labor Rate N/A

Belden/CDT AX203138+CN         FOPC,DZ2.0,LCD/PC-LCD/PC EA A $98.55 15.32% $83.46 See Labor Rate N/A

Belden/CDT AX203139            FOPC,R3.0,MTRJ(F)-K3/PC, EA A $75.49 15.32% $63.93 See Labor Rate N/A

Belden/CDT AX203140            FOCA,DN,LC/PC-OPEN, EA A $109.96 15.32% $93.12 See Labor Rate N/A

Belden/CDT AX203141+CN         FOCA,RB,MPO(M)/APC-LC/UPC EA A $574.89 15.32% $486.84 See Labor Rate N/A

Belden/CDT AX203146            FOPC,DZ2.0,K5/PC-K5/PC, EA A $78.16 15.32% $66.19 See Labor Rate N/A

Belden/CDT AX203147            FOPC,DZ2.0,K5/PC-SCD/PC, EA A $55.89 15.32% $47.33 See Labor Rate N/A

Belden/CDT AX203148            FOCA,DN,LCD/PC-OPEN, EA A $560.62 15.32% $474.75 See Labor Rate N/A

Belden/CDT AX203149            FOCA,DN,LC/PC-OPEN, EA A $404.60 15.32% $342.63 See Labor Rate N/A

Belden/CDT AX203150            FOCA,DN,LC/PC-OPEN, EA A $529.12 15.32% $448.08 See Labor Rate N/A

Belden/CDT AX203151            FOPC,DZ2.0,SCD/UPC-SCD/UPC, EA A $86.98 15.32% $73.66 See Labor Rate N/A

Belden/CDT AX203152            FOPC,DZ2.0,FC/UPC-LCD/UPC, EA A $84.36 15.32% $71.44 See Labor Rate N/A

Belden/CDT AX203153            FOPC,DZ2.0,LCD/PC-SCD/PC EA A $52.35 15.32% $44.33 See Labor Rate N/A

Belden/CDT AX203154            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $65.03 15.32% $55.07 See Labor Rate N/A

Belden/CDT AX203155            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $65.38 15.32% $55.37 See Labor Rate N/A

Belden/CDT AX203156            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $65.92 15.32% $55.82 See Labor Rate N/A

Belden/CDT AX203157            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $66.45 15.32% $56.27 See Labor Rate N/A

Belden/CDT AX203158            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $66.99 15.32% $56.73 See Labor Rate N/A

Belden/CDT AX203159            FOPC,R3.0,MTRJ(F)-LCD/UPC EA A $101.17 15.32% $85.67 See Labor Rate N/A

Belden/CDT AX203160            FOPC,R3.0,MTRJ(F)-LCD/UPC EA A $101.78 15.32% $86.19 See Labor Rate N/A

Belden/CDT AX203161            FOPC,R3.0,MTRJ(F)-LCD/UPC EA A $102.68 15.32% $86.95 See Labor Rate N/A

Belden/CDT AX203162            FOPC,SX0.9,LC/APC-OPEN,1F,SM, EA A $29.57 15.32% $25.04 See Labor Rate N/A

Belden/CDT AX203163            FOPC,SX2.0,LC/PC-LC/PC, EA A $31.37 15.32% $26.57 See Labor Rate N/A

Belden/CDT AX203164            FOPC,SX2.0,LC/PC-SC/PC, EA A $24.96 15.32% $21.14 See Labor Rate N/A

Belden/CDT AX203165            FOPC,SX2.0,LC/PC-SC/PC, EA A $25.45 15.32% $21.55 See Labor Rate N/A

Belden/CDT AX203166            FOPC,SX3.0,LC/PC-LC/PC, EA A $35.46 15.32% $30.03 See Labor Rate N/A

Belden/CDT AX203167            FOPC,SX3.0,LC/PC-LC/PC, EA A $36.47 15.32% $30.88 See Labor Rate N/A

Belden/CDT AX203168            FOPC,SX3.0,LC/PC-LC/PC, EA A $37.48 15.32% $31.74 See Labor Rate N/A

Belden/CDT AX203169            FOPC,SX3.0,LC/PC-LC/PC, EA A $38.49 15.32% $32.59 See Labor Rate N/A

Belden/CDT AX203170            FOPC,SX3.0,LC/UPC-SC/UPC EA A $42.91 15.32% $36.34 See Labor Rate N/A

Belden/CDT AX203171            FOPC,DZ3.0,LCD/UPC-SCD/UPC EA A $83.31 15.32% $70.55 See Labor Rate N/A

Belden/CDT AX203172            FOPC,DZ3.0,LCD/UPC-SCD/UPC EA A $83.95 15.32% $71.09 See Labor Rate N/A
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Belden/CDT AX203173            FOPC,BO,LCD/PC-SCD/PC EA A $53.30 15.32% $45.14 See Labor Rate N/A

Belden/CDT AX203174            FOPC,BO,LCD/PC-SCD/PC EA A $56.78 15.32% $48.08 See Labor Rate N/A

Belden/CDT AX203175            FOPC,BO,LCD/PC-SCD/PC EA A $65.48 15.32% $55.45 See Labor Rate N/A

Belden/CDT AX203176            FOPC,BO,ST/PC-ST/PC EA A $55.20 15.32% $46.75 See Labor Rate N/A

Belden/CDT AX203177            FOPC,BO,LCD/PC-ST/PC EA A $54.58 15.32% $46.22 See Labor Rate N/A

Belden/CDT AX203178            FOPC,DZ2.0,K5/PC-K1/PC, EA A $88.10 15.32% $74.61 See Labor Rate N/A

Belden/CDT AX203179            FOCA,DN,ST/PC-ST/PC, EA A $678.98 15.32% $574.98 See Labor Rate N/A

Belden/CDT AX203181            FOPC,SX2.0,LC/PC-LC/PC EA A $86.98 15.32% $73.66 See Labor Rate N/A

Belden/CDT AX203182            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $174.53 15.32% $147.80 See Labor Rate N/A

Belden/CDT AX203183            FOPC,DZ2.0,LCD/PC-LCD/P EA A $65.66 15.32% $55.60 See Labor Rate N/A

Belden/CDT AX203184            FOPC,DZ2.0,LCD/PC-LCD/P EA A $77.02 15.32% $65.22 See Labor Rate N/A

Belden/CDT AX203185            FOPC,DZ2.0,K5/PC-K5/PC, EA A $85.64 15.32% $72.52 See Labor Rate N/A

Belden/CDT AX203186            FOPC,DZ2.0,K5/PC-K5/PC, EA A $80.30 15.32% $68.00 See Labor Rate N/A

Belden/CDT AX203187            FOPC,DZ2.0,K5/PC-SCD/PC, EA A $56.25 15.32% $47.63 See Labor Rate N/A

Belden/CDT AX203188            FOCA,DN,LCD/PC-OPEN, EA A $1,874.29 15.32% $1,587.22 See Labor Rate N/A

Belden/CDT AX203194            FOPC,DZ2.0,K4/PC-LCD/PC, EA A $81.03 15.32% $68.62 See Labor Rate N/A

Belden/CDT AX203195+CN         FOPC,DZ2.0,LCD/UPC-SCD/APC EA A $76.47 15.32% $64.76 See Labor Rate N/A

Belden/CDT AX203196+CN         FOPC,DZ2.0,LCD/UPC-SCD/APC EA A $69.96 15.32% $59.24 See Labor Rate N/A

Belden/CDT AX203197            FOPC,R3.0,MTRJ(F)-K1/PC, EA A $84.35 15.32% $71.43 See Labor Rate N/A

Belden/CDT AX203198            FOPC,R3.0,MTRJ(F)-K3/PC, EA A $84.35 15.32% $71.43 See Labor Rate N/A

Belden/CDT AX203199            FOPC,R3.0,MTRJ(F)-K5/PC, EA A $68.96 15.32% $58.40 See Labor Rate N/A

Belden/CDT AX203200+CN         FOPC,DZ3.0,SCD/PC-ST/PC, EA A $63.00 15.32% $53.35 See Labor Rate N/A

Belden/CDT AX203201            FOPC,DZ2.0,K5/PC-LCD/PC, EA A $72.13 15.32% $61.08 See Labor Rate N/A

Belden/CDT AX203202            FOPC,DZ2.0,K6/PC-LCD/PC, EA A $72.13 15.32% $61.08 See Labor Rate N/A

Belden/CDT AX203203+CN         FOCA,DN,LCD/PC-LCD/PC, EA A $1,738.10 15.32% $1,471.88 See Labor Rate N/A

Belden/CDT AX203204+CN         FOCA,DN,LC/PC-LC/PC, EA A $308.68 15.32% $261.40 See Labor Rate N/A

Belden/CDT AX203205+CN         FOCA,DN,LC/PC-LC/PC, EA A $314.64 15.32% $266.45 See Labor Rate N/A

Belden/CDT AX203206+CN         FOCA,DN,LC/PC-LC/PC, EA A $326.56 15.32% $276.54 See Labor Rate N/A

Belden/CDT AX203207+CN         FOCA,DN,LC/PC-LC/PC, EA A $335.50 15.32% $284.11 See Labor Rate N/A

Belden/CDT AX203208+CN         FOCA,DN,LC/PC-LC/PC, EA A $344.44 15.32% $291.68 See Labor Rate N/A

Belden/CDT AX203209+CN         FOCA,DN,LC/PC-LC/PC, EA A $353.38 15.32% $299.25 See Labor Rate N/A

Belden/CDT AX203210+CN         FOCA,DN,LC/PC-LC/PC, EA A $362.32 15.32% $306.83 See Labor Rate N/A

Belden/CDT AX203211+CN         FOCA,DN,LC/PC-LC/PC, EA A $371.26 15.32% $314.40 See Labor Rate N/A

Belden/CDT AX203212+CN         FOCA,DN,LC/PC-LC/PC, EA A $383.18 15.32% $324.49 See Labor Rate N/A

Belden/CDT AX203213+CN         FOCA,DN,LC/PC-LC/PC, EA A $389.14 15.32% $329.54 See Labor Rate N/A

Belden/CDT AX203214+CN         FOCA,DN,LC/PC-LC/PC, EA A $401.06 15.32% $339.63 See Labor Rate N/A

Belden/CDT AX203215+CN         FOCA,DN,LC/PC-LC/PC, EA A $407.02 15.32% $344.68 See Labor Rate N/A

Belden/CDT AX203216+CN         FOCA,DN,LC/PC-LC/PC, EA A $415.96 15.32% $352.25 See Labor Rate N/A

Belden/CDT AX203217+CN         FOCA,DN,LC/PC-LC/PC, EA A $424.90 15.32% $359.82 See Labor Rate N/A

Belden/CDT AX203218+CN         FOCA,DN,LC/PC-LC/PC, EA A $436.82 15.32% $369.91 See Labor Rate N/A

Belden/CDT AX203219+CN         FOCA,DN,LC/PC-LC/PC, EA A $442.78 15.32% $374.96 See Labor Rate N/A

Belden/CDT AX203220+CN         FOCA,DN,LC/PC-LC/PC, EA A $454.70 15.32% $385.06 See Labor Rate N/A

Belden/CDT AX203221+CN         FOCA,DN,LC/PC-LC/PC, EA A $460.66 15.32% $390.10 See Labor Rate N/A

Belden/CDT AX203222+CN         FOCA,DN,LC/PC-LC/PC, EA A $472.58 15.32% $400.20 See Labor Rate N/A

Belden/CDT AX203223+CN         FOCA,DN,LC/PC-LC/PC, EA A $478.54 15.32% $405.24 See Labor Rate N/A

Belden/CDT AX203224+CN         FOCA,DN,LC/PC-LC/PC, EA A $490.46 15.32% $415.34 See Labor Rate N/A

Belden/CDT AX203225+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $324.96 15.32% $275.19 See Labor Rate N/A

Belden/CDT AX203226+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $326.52 15.32% $276.51 See Labor Rate N/A

Belden/CDT AX203227+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $329.64 15.32% $279.15 See Labor Rate N/A

Belden/CDT AX203228+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $331.98 15.32% $281.13 See Labor Rate N/A

Belden/CDT AX203229+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $334.32 15.32% $283.11 See Labor Rate N/A

Belden/CDT AX203230+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $336.66 15.32% $285.10 See Labor Rate N/A

Belden/CDT AX203231+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $339.00 15.32% $287.08 See Labor Rate N/A

Belden/CDT AX203232+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $341.34 15.32% $289.06 See Labor Rate N/A

Belden/CDT AX203233+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $344.46 15.32% $291.70 See Labor Rate N/A

Belden/CDT AX203234+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $346.02 15.32% $293.02 See Labor Rate N/A

Belden/CDT AX203235+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $349.14 15.32% $295.66 See Labor Rate N/A

Belden/CDT AX203236+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $350.70 15.32% $296.99 See Labor Rate N/A

Belden/CDT AX203237+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $353.04 15.32% $298.97 See Labor Rate N/A

Belden/CDT AX203238+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $355.38 15.32% $300.95 See Labor Rate N/A
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Belden/CDT AX203239+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $358.50 15.32% $303.59 See Labor Rate N/A

Belden/CDT AX203240+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $360.06 15.32% $304.91 See Labor Rate N/A

Belden/CDT AX203241+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $363.18 15.32% $307.55 See Labor Rate N/A

Belden/CDT AX203242+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $364.74 15.32% $308.87 See Labor Rate N/A

Belden/CDT AX203243+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $367.86 15.32% $311.52 See Labor Rate N/A

Belden/CDT AX203244+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $369.42 15.32% $312.84 See Labor Rate N/A

Belden/CDT AX203245+CN         FOCA,DN,LC/UPC-LC/UPC, EA A $372.54 15.32% $315.48 See Labor Rate N/A

Belden/CDT AX203246            FOPC,DZ2.0,K5/PC-LCD/PC, EA A $73.91 15.32% $62.59 See Labor Rate N/A

Belden/CDT AX203251            FOPC,DZ2.0,LCD/PC-LCD/PC EA A $111.26 15.32% $94.22 See Labor Rate N/A

Belden/CDT AX203252            FOPC,DZ3.0,SCD/PC-LCD/PC EA A $87.88 15.32% $74.42 See Labor Rate N/A

Belden/CDT AX203253            FOPC,DZ3.0,SCD/PC-LCD/PC EA A $97.83 15.32% $82.85 See Labor Rate N/A

Belden/CDT AX203255            FOCA,DN,LC/UPC-OPEN,12F,SM,2M EA A $267.36 15.32% $226.41 See Labor Rate N/A

Belden/CDT AX203255+CN         FOCA,DN,LC/UPC-OPEN,12F,SM,2M EA A $267.36 15.32% $226.41 See Labor Rate N/A

Belden/CDT AX203256            FOPC,BO,ST/PC-ST/PC,2F,62.5UM, EA A $36.02 15.32% $30.50 See Labor Rate N/A

Belden/CDT AX203357            FOPC,SX2.0,LC/PC-W1/PC,2M EA A $34.74 15.32% $29.42 See Labor Rate N/A

Belden/CDT AX203358            FOPC,SX2.0,LC/PC-W1/PC,15M EA A $43.83 15.32% $37.12 See Labor Rate N/A

Belden/CDT AX203359            FOPC,SX2.0,LC/PC-W4/PC,2M EA A $34.74 15.32% $29.42 See Labor Rate N/A

Belden/CDT AX203360            FOPC,SX2.0,LC/PC-W4/PC,15M EA A $46.83 15.32% $39.66 See Labor Rate N/A

Belden/CDT AX203361            FOPC,SX2.0,W1/PC-W1/PC,2M EA A $37.72 15.32% $31.94 See Labor Rate N/A

Belden/CDT AX203362            FOPC,SX2.0,W4/PC-W4/PC,2M EA A $37.72 15.32% $31.94 See Labor Rate N/A

Belden/CDT AX203363            FOPC,DZ2.0,K1/PC-LCD/PC EA A $91.65 15.32% $77.61 See Labor Rate N/A

Belden/CDT AX203364            FOPC,DZ2.0,K4/PC-LCD/PC EA A $91.65 15.32% $77.61 See Labor Rate N/A

Belden/CDT AX203370            FOCA,RB,LCD/PC-MPO(F)/PC EA A $483.19 15.32% $409.18 See Labor Rate N/A

Belden/CDT AX203370+CN         FOCA,RB,LCD/PC-MPO(F)/PC EA A $483.19 15.32% $409.18 See Labor Rate N/A

Belden/CDT AX203371            FOCA,RB,LCD/PC-MPO(F)/PC EA A $522.23 15.32% $442.24 See Labor Rate N/A

Belden/CDT AX203371+CN         FOCA,RB,LCD/PC-MPO(F)/PC EA A $522.23 15.32% $442.24 See Labor Rate N/A

Belden/CDT AX203376            FOPC,DZ2.0,K5/PC-K5/PC,2F,FX2K EA A $78.52 15.32% $66.49 See Labor Rate N/A

Belden/CDT AX203377            FOPC,DZ2.0,FC/APC-FC/APC EA A $124.98 15.32% $105.83 See Labor Rate N/A

Belden/CDT AX203377+CN         FOPC,DZ2.0,FC/APC-FC/APC EA A $124.98 15.32% $105.83 See Labor Rate N/A

Belden/CDT AX203378            FOPC,DZ2.0,FC/APC-FC/APC EA A $124.08 15.32% $105.08 See Labor Rate N/A

Belden/CDT AX203378+CN         FOPC,DZ2.0,FC/APC-FC/APC EA A $124.08 15.32% $105.08 See Labor Rate N/A

Belden/CDT AX203403            FOPC,DZ2.0,K6/PC-SCD/PC, EA A $59.47 15.32% $50.36 See Labor Rate N/A

Belden/CDT AX203411            FOPC, DZ2.0, K6/PC-LCD/PC, EA A $71.24 15.32% $60.33 See Labor Rate N/A

Belden/CDT AX203412            FOPC, DZ2.0, K6/PC-LCD/PC, EA A $73.91 15.32% $62.59 See Labor Rate N/A

Belden/CDT AX203413            FOPC, DZ2.0, K6/PC-SCD/PC, EA A $58.03 15.32% $49.14 See Labor Rate N/A

Belden/CDT AX250001            FXB12B,ST/PC-MPO(M)/PC, EA A $621.50 15.32% $526.31 See Labor Rate N/A

Belden/CDT AX250005            FXB12B,SCD/PC-MPO(M)/PC, EA A $826.93 15.32% $700.28 See Labor Rate N/A

Belden/CDT AX250009            FXB12B,ST/SPC-MPO(M)/APC, EA A $930.47 15.32% $787.95 See Labor Rate N/A

Belden/CDT AX250011            FXB12B,SCD/SPC-MPO(M)/APC, EA A $1,231.32 15.32% $1,042.73 See Labor Rate N/A

Belden/CDT AX250020+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $268.32 15.32% $227.23 See Labor Rate N/A

Belden/CDT AX250021+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $306.87 15.32% $259.87 See Labor Rate N/A

Belden/CDT AX250030+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $534.60 15.32% $452.72 See Labor Rate N/A

Belden/CDT AX250031+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $235.72 15.32% $199.61 See Labor Rate N/A

Belden/CDT AX250032+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $210.14 15.32% $177.95 See Labor Rate N/A

Belden/CDT AX250033+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $269.88 15.32% $228.54 See Labor Rate N/A

Belden/CDT AX250036+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $206.61 15.32% $174.97 See Labor Rate N/A

Belden/CDT AX250037+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $230.02 15.32% $194.79 See Labor Rate N/A

Belden/CDT AX250038+CN         FOMC,MPO(f)/PC-open , EA A $117.85 15.32% $99.80 See Labor Rate N/A

Belden/CDT AX250048+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $941.65 15.32% $797.42 See Labor Rate N/A

Belden/CDT AX250049+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $799.32 15.32% $676.89 See Labor Rate N/A

Belden/CDT AX250050+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $543.13 15.32% $459.94 See Labor Rate N/A

Belden/CDT AX250052            FXB12B,ST/PC-MPO(M)/PC, EA A $620.29 15.32% $525.28 See Labor Rate N/A

Belden/CDT AX250054            FXB12B,SCD/PC-MPO(M)/PC, EA A $825.72 15.32% $699.25 See Labor Rate N/A

Belden/CDT AX250056            FXB12B,FC/PC-MPO(M)/PC, EA A $954.23 15.32% $808.07 See Labor Rate N/A

Belden/CDT AX250057+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $409.55 15.32% $346.82 See Labor Rate N/A

Belden/CDT AX250058            FOMC,MPO(F)/PC-MPO(F)/PC, EA A $497.82 15.32% $421.57 See Labor Rate N/A

Belden/CDT AX250058+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $497.82 15.32% $421.57 See Labor Rate N/A

Belden/CDT AX250058+KR         FOPC,DZ3.0,SCD/PC-SCD/PC EA A $497.82 15.32% $421.57 See Labor Rate N/A

Belden/CDT AX250059+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $586.09 15.32% $496.32 See Labor Rate N/A

Belden/CDT AX250060+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $676.93 15.32% $573.25 See Labor Rate N/A
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Belden/CDT AX250061+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $819.26 15.32% $693.78 See Labor Rate N/A

Belden/CDT AX250062+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $384.72 15.32% $325.80 See Labor Rate N/A

Belden/CDT AX250063+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $460.57 15.32% $390.03 See Labor Rate N/A

Belden/CDT AX250064+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $536.44 15.32% $454.27 See Labor Rate N/A

Belden/CDT AX250065+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $473.92 15.32% $401.33 See Labor Rate N/A

Belden/CDT AX250066+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $585.90 15.32% $496.16 See Labor Rate N/A

Belden/CDT AX250067+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $697.90 15.32% $591.00 See Labor Rate N/A

Belden/CDT AX250068+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $539.87 15.32% $457.18 See Labor Rate N/A

Belden/CDT AX250069+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $568.28 15.32% $481.24 See Labor Rate N/A

Belden/CDT AX250070+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $596.69 15.32% $505.30 See Labor Rate N/A

Belden/CDT AX250071            FOMC,MPO(F)/APC-MPO(F)/A EA A $570.21 15.32% $482.87 See Labor Rate N/A

Belden/CDT AX250071+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $570.21 15.32% $482.87 See Labor Rate N/A

Belden/CDT AX250072+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $613.80 15.32% $519.79 See Labor Rate N/A

Belden/CDT AX250073+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $657.37 15.32% $556.69 See Labor Rate N/A

Belden/CDT AX250076+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $412.19 15.32% $349.05 See Labor Rate N/A

Belden/CDT AX250077+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $429.26 15.32% $363.51 See Labor Rate N/A

Belden/CDT AX250078+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $656.99 15.32% $556.36 See Labor Rate N/A

Belden/CDT AX250079+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $400.80 15.32% $339.41 See Labor Rate N/A

Belden/CDT AX250080+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $213.67 15.32% $180.95 See Labor Rate N/A

Belden/CDT AX250081+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,038.44 15.32% $879.39 See Labor Rate N/A

Belden/CDT AX250082+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $750.16 15.32% $635.26 See Labor Rate N/A

Belden/CDT AX250083+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,092.54 15.32% $925.20 See Labor Rate N/A

Belden/CDT AX250084+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $462.51 15.32% $391.67 See Labor Rate N/A

Belden/CDT AX250085+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $514.66 15.32% $435.83 See Labor Rate N/A

Belden/CDT AX250086+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $628.53 15.32% $532.26 See Labor Rate N/A

Belden/CDT AX250087+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $685.46 15.32% $580.47 See Labor Rate N/A

Belden/CDT AX250088+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $742.40 15.32% $628.69 See Labor Rate N/A

Belden/CDT AX250089+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $856.25 15.32% $725.11 See Labor Rate N/A

Belden/CDT AX250090+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $913.19 15.32% $773.32 See Labor Rate N/A

Belden/CDT AX250091+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $970.12 15.32% $821.53 See Labor Rate N/A

Belden/CDT AX250092+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,027.06 15.32% $869.75 See Labor Rate N/A

Belden/CDT AX250093+CN         FOMC,MPO(M)/PC-MPO(F)/PC, EA A $406.60 15.32% $344.32 See Labor Rate N/A

Belden/CDT AX250094+CN         FOMC,MPO(M)/PC-MPO(F)/PC, EA A $463.52 15.32% $392.52 See Labor Rate N/A

Belden/CDT AX250095+CN         FOMC,MPO(M)/PC-MPO(F)/PC, EA A $520.45 15.32% $440.74 See Labor Rate N/A

Belden/CDT AX250096+CN         FOMC,MPO(M)/PC-MPO(F)/PC, EA A $577.39 15.32% $488.95 See Labor Rate N/A

Belden/CDT AX250097+CN         FOMC,MPO(M)/PC-MPO(F)/PC, EA A $634.32 15.32% $537.17 See Labor Rate N/A

Belden/CDT AX250098+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $437.81 15.32% $370.75 See Labor Rate N/A

Belden/CDT AX250099+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $471.97 15.32% $399.68 See Labor Rate N/A

Belden/CDT AX250100+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $506.13 15.32% $428.61 See Labor Rate N/A

Belden/CDT AX250101+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $802.18 15.32% $679.31 See Labor Rate N/A

Belden/CDT AX250102+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $842.04 15.32% $713.07 See Labor Rate N/A

Belden/CDT AX250103+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $876.19 15.32% $741.99 See Labor Rate N/A

Belden/CDT AX250104+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $338.94 15.32% $287.03 See Labor Rate N/A

Belden/CDT AX250105+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $363.80 15.32% $308.08 See Labor Rate N/A

Belden/CDT AX250106            FOMC,MPO(F)/APC-MPO(F)/APC, EA A $517.91 15.32% $438.59 See Labor Rate N/A

Belden/CDT AX250106+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $517.91 15.32% $438.59 See Labor Rate N/A

Belden/CDT AX250107+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $560.23 15.32% $474.42 See Labor Rate N/A

Belden/CDT AX250108+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $540.29 15.32% $457.54 See Labor Rate N/A

Belden/CDT AX250109+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $580.14 15.32% $491.28 See Labor Rate N/A

Belden/CDT AX250110+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $631.39 15.32% $534.68 See Labor Rate N/A

Belden/CDT AX250111+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $571.96 15.32% $484.35 See Labor Rate N/A

Belden/CDT AX250112+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $584.16 15.32% $494.69 See Labor Rate N/A

Belden/CDT AX250113+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $599.85 15.32% $507.97 See Labor Rate N/A

Belden/CDT AX250114+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $426.42 15.32% $361.11 See Labor Rate N/A

Belden/CDT AX250115+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $648.46 15.32% $549.14 See Labor Rate N/A

Belden/CDT AX250116+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $682.62 15.32% $578.07 See Labor Rate N/A

Belden/CDT AX250117+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $716.78 15.32% $607.00 See Labor Rate N/A

Belden/CDT AX250119+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $391.90 15.32% $331.87 See Labor Rate N/A

Belden/CDT AX250120+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $621.39 15.32% $526.22 See Labor Rate N/A

Belden/CDT AX250121+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $692.01 15.32% $586.02 See Labor Rate N/A
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Belden/CDT AX250123+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $341.03 15.32% $288.79 See Labor Rate N/A

Belden/CDT AX250124+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $515.47 15.32% $436.52 See Labor Rate N/A

Belden/CDT AX250125+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $533.13 15.32% $451.47 See Labor Rate N/A

Belden/CDT AX250126+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $415.05 15.32% $351.48 See Labor Rate N/A

Belden/CDT AX250127+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $432.12 15.32% $365.94 See Labor Rate N/A

Belden/CDT AX250128+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $443.51 15.32% $375.58 See Labor Rate N/A

Belden/CDT AX250129+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $449.20 15.32% $380.40 See Labor Rate N/A

Belden/CDT AX250130+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $477.67 15.32% $404.51 See Labor Rate N/A

Belden/CDT AX250131+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $614.30 15.32% $520.21 See Labor Rate N/A

Belden/CDT AX250132+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $711.08 15.32% $602.17 See Labor Rate N/A

Belden/CDT AX250133+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $779.41 15.32% $660.03 See Labor Rate N/A

Belden/CDT AX250134+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $460.58 15.32% $390.04 See Labor Rate N/A

Belden/CDT AX250135+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $557.38 15.32% $472.01 See Labor Rate N/A

Belden/CDT AX250136+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $563.07 15.32% $476.82 See Labor Rate N/A

Belden/CDT AX250137+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $597.23 15.32% $505.75 See Labor Rate N/A

Belden/CDT AX250138+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $203.08 15.32% $171.97 See Labor Rate N/A

Belden/CDT AX250139+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $324.04 15.32% $274.41 See Labor Rate N/A

Belden/CDT AX250140+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $384.33 15.32% $325.46 See Labor Rate N/A

Belden/CDT AX250141+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $921.87 15.32% $780.68 See Labor Rate N/A

Belden/CDT AX250142+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,190.64 15.32% $1,008.28 See Labor Rate N/A

Belden/CDT AX250143+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,235.44 15.32% $1,046.21 See Labor Rate N/A

Belden/CDT AX250144+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,280.23 15.32% $1,084.15 See Labor Rate N/A

Belden/CDT AX250145+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,369.83 15.32% $1,160.02 See Labor Rate N/A

Belden/CDT AX250146+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,549.01 15.32% $1,311.76 See Labor Rate N/A

Belden/CDT AX250147+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $981.51 15.32% $831.18 See Labor Rate N/A

Belden/CDT AX250148+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $547.55 15.32% $463.69 See Labor Rate N/A

Belden/CDT AX250149+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $695.73 15.32% $589.17 See Labor Rate N/A

Belden/CDT AX250150+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $585.84 15.32% $496.11 See Labor Rate N/A

Belden/CDT AX250151+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $608.61 15.32% $515.40 See Labor Rate N/A

Belden/CDT AX250152+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $521.69 15.32% $441.78 See Labor Rate N/A

Belden/CDT AX250153+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $529.64 15.32% $448.52 See Labor Rate N/A

Belden/CDT AX250154+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $692.24 15.32% $586.21 See Labor Rate N/A

Belden/CDT AX250155+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $790.79 15.32% $669.67 See Labor Rate N/A

Belden/CDT AX250156+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $615.54 15.32% $521.26 See Labor Rate N/A

Belden/CDT AX250157+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $626.00 15.32% $530.12 See Labor Rate N/A

Belden/CDT AX250158+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $648.67 15.32% $549.31 See Labor Rate N/A

Belden/CDT AX250159+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $664.35 15.32% $562.59 See Labor Rate N/A

Belden/CDT AX250160+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $722.47 15.32% $611.81 See Labor Rate N/A

Belden/CDT AX250161+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $739.56 15.32% $626.28 See Labor Rate N/A

Belden/CDT AX250162+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $773.72 15.32% $655.21 See Labor Rate N/A

Belden/CDT AX250164+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $826.16 15.32% $699.62 See Labor Rate N/A

Belden/CDT AX250165+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $542.33 15.32% $459.26 See Labor Rate N/A

Belden/CDT AX250177+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $591.53 15.32% $500.93 See Labor Rate N/A

Belden/CDT AX250179            FXB12B,MTRJ(M)/PC-MPO(M)/PC, EA A $825.72 15.32% $699.25 See Labor Rate N/A

Belden/CDT AX250180            FXB12B,MTRJ(M)/SPC-MPO(M)/APC, EA A $1,231.32 15.32% $1,042.73 See Labor Rate N/A

Belden/CDT AX250181+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $533.61 15.32% $451.88 See Labor Rate N/A

Belden/CDT AX250182+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $538.84 15.32% $456.30 See Labor Rate N/A

Belden/CDT AX250183+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $544.06 15.32% $460.73 See Labor Rate N/A

Belden/CDT AX250184+CA         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $552.78 15.32% $468.12 See Labor Rate N/A

Belden/CDT AX250184+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $552.78 15.32% $468.12 See Labor Rate N/A

Belden/CDT AX250185+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $556.27 15.32% $471.07 See Labor Rate N/A

Belden/CDT AX250186+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $568.48 15.32% $481.40 See Labor Rate N/A

Belden/CDT AX250187+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $577.18 15.32% $488.78 See Labor Rate N/A

Belden/CDT AX250188+CA         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $589.40 15.32% $499.12 See Labor Rate N/A

Belden/CDT AX250188+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $589.40 15.32% $499.12 See Labor Rate N/A

Belden/CDT AX250189+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $594.62 15.32% $503.55 See Labor Rate N/A

Belden/CDT AX250190+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $598.10 15.32% $506.50 See Labor Rate N/A

Belden/CDT AX250191+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $603.33 15.32% $510.92 See Labor Rate N/A

Belden/CDT AX250192+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $489.06 15.32% $414.15 See Labor Rate N/A

Belden/CDT AX250193+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $528.91 15.32% $447.90 See Labor Rate N/A
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Belden/CDT AX250194+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $625.69 15.32% $529.85 See Labor Rate N/A

Belden/CDT AX250195+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $642.77 15.32% $544.32 See Labor Rate N/A

Belden/CDT AX250196+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $374.25 15.32% $316.92 See Labor Rate N/A

Belden/CDT AX250197+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $656.70 15.32% $556.12 See Labor Rate N/A

Belden/CDT AX250198+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $409.35 15.32% $346.65 See Labor Rate N/A

Belden/CDT AX250199+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $466.28 15.32% $394.86 See Labor Rate N/A

Belden/CDT AX250200+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $494.74 15.32% $418.97 See Labor Rate N/A

Belden/CDT AX250201+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $500.44 15.32% $423.79 See Labor Rate N/A

Belden/CDT AX250202+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $511.83 15.32% $433.44 See Labor Rate N/A

Belden/CDT AX250203+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $545.99 15.32% $462.36 See Labor Rate N/A

Belden/CDT AX250204+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $574.45 15.32% $486.47 See Labor Rate N/A

Belden/CDT AX250205+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $531.86 15.32% $450.40 See Labor Rate N/A

Belden/CDT AX250206+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $549.30 15.32% $465.17 See Labor Rate N/A

Belden/CDT AX250207+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $558.01 15.32% $472.54 See Labor Rate N/A

Belden/CDT AX250208+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $559.76 15.32% $474.02 See Labor Rate N/A

Belden/CDT AX250209+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $563.24 15.32% $476.97 See Labor Rate N/A

Belden/CDT AX250210+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $573.70 15.32% $485.83 See Labor Rate N/A

Belden/CDT AX250211+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $578.93 15.32% $490.26 See Labor Rate N/A

Belden/CDT AX250212+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $582.42 15.32% $493.22 See Labor Rate N/A

Belden/CDT AX250213+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $605.08 15.32% $512.40 See Labor Rate N/A

Belden/CDT AX250214+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $632.97 15.32% $536.02 See Labor Rate N/A

Belden/CDT AX250215+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $420.74 15.32% $356.29 See Labor Rate N/A

Belden/CDT AX250216+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $898.96 15.32% $761.27 See Labor Rate N/A

Belden/CDT AX250217+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $733.86 15.32% $621.46 See Labor Rate N/A

Belden/CDT AX250218+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $550.78 15.32% $466.42 See Labor Rate N/A

Belden/CDT AX250219+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $514.43 15.32% $435.64 See Labor Rate N/A

Belden/CDT AX250220+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $523.14 15.32% $443.02 See Labor Rate N/A

Belden/CDT AX250221+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $528.38 15.32% $447.45 See Labor Rate N/A

Belden/CDT AX250222+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $537.09 15.32% $454.83 See Labor Rate N/A

Belden/CDT AX250223+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $592.88 15.32% $502.07 See Labor Rate N/A

Belden/CDT AX250224+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $500.49 15.32% $423.83 See Labor Rate N/A

Belden/CDT AX250229+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $321.29 15.32% $272.08 See Labor Rate N/A

Belden/CDT AX250230+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $324.81 15.32% $275.06 See Labor Rate N/A

Belden/CDT AX250231+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $342.46 15.32% $290.01 See Labor Rate N/A

Belden/CDT AX250232+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $608.57 15.32% $515.36 See Labor Rate N/A

Belden/CDT AX250233+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $619.03 15.32% $524.21 See Labor Rate N/A

Belden/CDT AX250234+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $620.77 15.32% $525.69 See Labor Rate N/A

Belden/CDT AX250235+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $643.44 15.32% $544.89 See Labor Rate N/A

Belden/CDT AX250236+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $650.40 15.32% $550.78 See Labor Rate N/A

Belden/CDT AX250237+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $685.27 15.32% $580.31 See Labor Rate N/A

Belden/CDT AX250238+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $659.85 15.32% $558.78 See Labor Rate N/A

Belden/CDT AX250239+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $694.01 15.32% $587.71 See Labor Rate N/A

Belden/CDT AX250240+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $699.71 15.32% $592.54 See Labor Rate N/A

Belden/CDT AX250241+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $796.49 15.32% $674.50 See Labor Rate N/A

Belden/CDT AX250242+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $933.12 15.32% $790.20 See Labor Rate N/A

Belden/CDT AX250244+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $354.39 15.32% $300.11 See Labor Rate N/A

Belden/CDT AX250245+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $475.75 15.32% $402.88 See Labor Rate N/A

Belden/CDT AX250246+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $944.51 15.32% $799.84 See Labor Rate N/A

Belden/CDT AX250247+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $392.27 15.32% $332.19 See Labor Rate N/A

Belden/CDT AX250248+CN         FOMC,MPO(f)/PC-open , EA A $371.19 15.32% $314.34 See Labor Rate N/A

Belden/CDT AX250249+CN         FOMC,MPO(f)/PC-open , EA A $428.13 15.32% $362.55 See Labor Rate N/A

Belden/CDT AX250250+CN         FOMC,MPO(f)/PC-open , EA A $576.16 15.32% $487.91 See Labor Rate N/A

Belden/CDT AX250251+CN         FOMC,MPO(f)/PC-open , EA A $598.92 15.32% $507.19 See Labor Rate N/A

Belden/CDT AX250252+CN         FOMC,MPO(f)/PC-open , EA A $627.39 15.32% $531.30 See Labor Rate N/A

Belden/CDT AX250253+CN         FOMC,MPO(f)/PC-open , EA A $655.85 15.32% $555.40 See Labor Rate N/A

Belden/CDT AX250255+CN         FOMC,MPO(m)/PC-open , EA A $263.12 15.32% $222.82 See Labor Rate N/A

Belden/CDT AX250256+CN         FOMC,MPO(m)/PC-open , EA A $308.67 15.32% $261.39 See Labor Rate N/A

Belden/CDT AX250257+CN         FOMC,MPO(m)/PC-open , EA A $365.60 15.32% $309.60 See Labor Rate N/A

Belden/CDT AX250258+CN         FOMC,MPO(m)/PC-open , EA A $433.92 15.32% $367.46 See Labor Rate N/A

Belden/CDT AX250259+CN         FOMC,MPO(m)/PC-open , EA A $456.70 15.32% $386.75 See Labor Rate N/A
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Belden/CDT AX250260+CN         FOMC,MPO(m)/PC-open , EA A $502.24 15.32% $425.32 See Labor Rate N/A

Belden/CDT AX250261+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $501.24 15.32% $424.46 See Labor Rate N/A

Belden/CDT AX250262+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $289.50 15.32% $245.16 See Labor Rate N/A

Belden/CDT AX250263+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $247.10 15.32% $209.26 See Labor Rate N/A

Belden/CDT AX250264+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $568.43 15.32% $481.37 See Labor Rate N/A

Belden/CDT AX250265+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $780.27 15.32% $660.76 See Labor Rate N/A

Belden/CDT AX250266+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,080.38 15.32% $914.90 See Labor Rate N/A

Belden/CDT AX250267+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $886.19 15.32% $750.46 See Labor Rate N/A

Belden/CDT AX250268+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $961.59 15.32% $814.31 See Labor Rate N/A

Belden/CDT AX250269+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $762.62 15.32% $645.81 See Labor Rate N/A

Belden/CDT AX250270+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $241.41 15.32% $204.43 See Labor Rate N/A

Belden/CDT AX250271+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $326.81 15.32% $276.76 See Labor Rate N/A

Belden/CDT AX250272+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $567.15 15.32% $480.28 See Labor Rate N/A

Belden/CDT AX250273+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $628.52 15.32% $532.25 See Labor Rate N/A

Belden/CDT AX250274+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $630.79 15.32% $534.17 See Labor Rate N/A

Belden/CDT AX250275+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $636.47 15.32% $538.99 See Labor Rate N/A

Belden/CDT AX250276+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $581.43 15.32% $492.37 See Labor Rate N/A

Belden/CDT AX250277+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $823.32 15.32% $697.22 See Labor Rate N/A

Belden/CDT AX250278+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $832.28 15.32% $704.80 See Labor Rate N/A

Belden/CDT AX250279+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $854.68 15.32% $723.77 See Labor Rate N/A

Belden/CDT AX250280+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $380.89 15.32% $322.55 See Labor Rate N/A

Belden/CDT AX250281+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $329.64 15.32% $279.15 See Labor Rate N/A

Belden/CDT AX250282+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $403.66 15.32% $341.83 See Labor Rate N/A

Belden/CDT AX250283+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $530.12 15.32% $448.92 See Labor Rate N/A

Belden/CDT AX250284+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,994.90 15.32% $1,689.35 See Labor Rate N/A

Belden/CDT AX250285+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $756.63 15.32% $640.74 See Labor Rate N/A

Belden/CDT AX250286+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $807.88 15.32% $684.14 See Labor Rate N/A

Belden/CDT AX250288+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $978.67 15.32% $828.77 See Labor Rate N/A

Belden/CDT AX250289+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,308.88 15.32% $1,108.40 See Labor Rate N/A

Belden/CDT AX250290+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,035.60 15.32% $876.99 See Labor Rate N/A

Belden/CDT AX250291+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $638.20 15.32% $540.45 See Labor Rate N/A

Belden/CDT AX250292+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $653.89 15.32% $553.74 See Labor Rate N/A

Belden/CDT AX250293+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $681.79 15.32% $577.36 See Labor Rate N/A

Belden/CDT AX250294+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $700.96 15.32% $593.60 See Labor Rate N/A

Belden/CDT AX250296+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $706.19 15.32% $598.03 See Labor Rate N/A

Belden/CDT AX250297+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $723.63 15.32% $612.79 See Labor Rate N/A

Belden/CDT AX250298+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $807.30 15.32% $683.65 See Labor Rate N/A

Belden/CDT AX250299+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $427.21 15.32% $361.77 See Labor Rate N/A

Belden/CDT AX250300+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $833.23 15.32% $705.61 See Labor Rate N/A

Belden/CDT AX250301+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $526.63 15.32% $445.97 See Labor Rate N/A

Belden/CDT AX250302+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $505.71 15.32% $428.26 See Labor Rate N/A

Belden/CDT AX250303+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $601.60 15.32% $509.45 See Labor Rate N/A

Belden/CDT AX250305+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $536.65 15.32% $454.45 See Labor Rate N/A

Belden/CDT AX250307+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $321.61 15.32% $272.35 See Labor Rate N/A

Belden/CDT AX250308+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $310.69 15.32% $263.10 See Labor Rate N/A

Belden/CDT AX250309+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $319.52 15.32% $270.58 See Labor Rate N/A

Belden/CDT AX250311+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $331.87 15.32% $281.04 See Labor Rate N/A

Belden/CDT AX250312+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $335.40 15.32% $284.03 See Labor Rate N/A

Belden/CDT AX250313+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $340.70 15.32% $288.51 See Labor Rate N/A

Belden/CDT AX250314+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $346.00 15.32% $293.00 See Labor Rate N/A

Belden/CDT AX250315+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $375.19 15.32% $317.72 See Labor Rate N/A

Belden/CDT AX250316+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $389.42 15.32% $329.78 See Labor Rate N/A

Belden/CDT AX250317+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $397.96 15.32% $337.01 See Labor Rate N/A

Belden/CDT AX250318+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $406.50 15.32% $344.24 See Labor Rate N/A

Belden/CDT AX250320+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $423.58 15.32% $358.71 See Labor Rate N/A

Belden/CDT AX250322+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $307.16 15.32% $260.11 See Labor Rate N/A

Belden/CDT AX250323+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $317.75 15.32% $269.08 See Labor Rate N/A

Belden/CDT AX250324+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $328.34 15.32% $278.05 See Labor Rate N/A

Belden/CDT AX250325+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $352.41 15.32% $298.44 See Labor Rate N/A

Belden/CDT AX250326+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $369.50 15.32% $312.91 See Labor Rate N/A
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Belden/CDT AX250327+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $386.57 15.32% $327.37 See Labor Rate N/A

Belden/CDT AX250328+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $285.98 15.32% $242.18 See Labor Rate N/A

Belden/CDT AX250329+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $293.04 15.32% $248.15 See Labor Rate N/A

Belden/CDT AX250330+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $300.10 15.32% $254.13 See Labor Rate N/A

Belden/CDT AX250331+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $303.63 15.32% $257.13 See Labor Rate N/A

Belden/CDT AX250332+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $314.22 15.32% $266.09 See Labor Rate N/A

Belden/CDT AX250333+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $358.11 15.32% $303.26 See Labor Rate N/A

Belden/CDT AX250334+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $296.56 15.32% $251.14 See Labor Rate N/A

Belden/CDT AX250335+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $346.73 15.32% $293.62 See Labor Rate N/A

Belden/CDT AX250336+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $363.65 15.32% $307.95 See Labor Rate N/A

Belden/CDT AX250337+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,160.85 15.32% $983.05 See Labor Rate N/A

Belden/CDT AX250338+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $335.34 15.32% $283.98 See Labor Rate N/A

Belden/CDT AX250340+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $896.13 15.32% $758.88 See Labor Rate N/A

Belden/CDT AX250342+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $705.40 15.32% $597.35 See Labor Rate N/A

Belden/CDT AX250343+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,815.58 15.32% $1,537.49 See Labor Rate N/A

Belden/CDT AX250345            FOMC,MPO(F)/PC-MPO(F)/PC, EA A $294.73 15.32% $249.59 See Labor Rate N/A

Belden/CDT AX250345+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $294.73 15.32% $249.59 See Labor Rate N/A

Belden/CDT AX250346+CN         FOMC,MPO(F)/APC-MPO(F)/APC, EA A $494.41 15.32% $418.69 See Labor Rate N/A

Belden/CDT AX250347+CN         FOMC,MPO(F)/APC-MPO(M)/APC, EA A $454.78 15.32% $385.12 See Labor Rate N/A

Belden/CDT AX250348+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $620.00 15.32% $525.04 See Labor Rate N/A

Belden/CDT AX250349+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $534.60 15.32% $452.72 See Labor Rate N/A

Belden/CDT AX250351+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,263.33 15.32% $1,069.83 See Labor Rate N/A

Belden/CDT AX250352+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $830.65 15.32% $703.42 See Labor Rate N/A

Belden/CDT AX250353+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,149.46 15.32% $973.41 See Labor Rate N/A

Belden/CDT AX250354+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,115.31 15.32% $944.49 See Labor Rate N/A

Belden/CDT AX250355+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,103.93 15.32% $934.84 See Labor Rate N/A

Belden/CDT AX250356+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,138.08 15.32% $963.76 See Labor Rate N/A

Belden/CDT AX250357+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $1,445.51 15.32% $1,224.11 See Labor Rate N/A

Belden/CDT AX250358+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $454.90 15.32% $385.22 See Labor Rate N/A

Belden/CDT AX250359+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $551.68 15.32% $467.18 See Labor Rate N/A

Belden/CDT AX250360+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $568.75 15.32% $481.64 See Labor Rate N/A

Belden/CDT AX250361+CN         FOMC,MPO(F)/PC-MPO(F)/PC, EA A $602.91 15.32% $510.57 See Labor Rate N/A

Belden/CDT AX250362+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $218.63 15.32% $185.15 See Labor Rate N/A

Belden/CDT AX250363+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $224.33 15.32% $189.97 See Labor Rate N/A

Belden/CDT AX250372+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $402.48 15.32% $340.84 See Labor Rate N/A

Belden/CDT AX250373+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $317.13 15.32% $268.56 See Labor Rate N/A

Belden/CDT AX250374+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $326.09 15.32% $276.15 See Labor Rate N/A

Belden/CDT AX250375+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $335.05 15.32% $283.73 See Labor Rate N/A

Belden/CDT AX250376+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $339.53 15.32% $287.52 See Labor Rate N/A

Belden/CDT AX250377+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $348.49 15.32% $295.12 See Labor Rate N/A

Belden/CDT AX250378+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $357.45 15.32% $302.70 See Labor Rate N/A

Belden/CDT AX250379+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $339.21 15.32% $287.25 See Labor Rate N/A

Belden/CDT AX250380+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $369.55 15.32% $312.95 See Labor Rate N/A

Belden/CDT AX250381+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $399.89 15.32% $338.64 See Labor Rate N/A

Belden/CDT AX250382+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $415.07 15.32% $351.49 See Labor Rate N/A

Belden/CDT AX250383+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $258.49 15.32% $218.90 See Labor Rate N/A

Belden/CDT AX250384+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $668.40 15.32% $566.02 See Labor Rate N/A

Belden/CDT AX250385+CN         FOMC,MPO(f)/PC-MPO(f)/P EA A $688.32 15.32% $582.89 See Labor Rate N/A

Belden/CDT AX250386+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $329.13 15.32% $278.72 See Labor Rate N/A

Belden/CDT AX250387+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $772.92 15.32% $654.54 See Labor Rate N/A

Belden/CDT AX250388+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $563.73 15.32% $477.39 See Labor Rate N/A

Belden/CDT AX250389+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $877.52 15.32% $743.11 See Labor Rate N/A

Belden/CDT AX250390+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $226.39 15.32% $191.71 See Labor Rate N/A

Belden/CDT AX250391+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $451.52 15.32% $382.36 See Labor Rate N/A

Belden/CDT AX250392+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $411.20 15.32% $348.22 See Labor Rate N/A

Belden/CDT AX250393+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $438.08 15.32% $370.98 See Labor Rate N/A

Belden/CDT AX250394+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $464.95 15.32% $393.74 See Labor Rate N/A

Belden/CDT AX250395+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $491.83 15.32% $416.50 See Labor Rate N/A

Belden/CDT AX250396+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $518.71 15.32% $439.26 See Labor Rate N/A

Belden/CDT AX250397            FOMC,MPO(F)/PC-MPO(F)/PC EA A $545.58 15.32% $462.02 See Labor Rate N/A
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Belden/CDT AX250397+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $545.58 15.32% $462.02 See Labor Rate N/A

Belden/CDT AX250398+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $572.47 15.32% $484.79 See Labor Rate N/A

Belden/CDT AX250399+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $599.35 15.32% $507.55 See Labor Rate N/A

Belden/CDT AX250400+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $626.22 15.32% $530.31 See Labor Rate N/A

Belden/CDT AX250401+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $653.10 15.32% $553.07 See Labor Rate N/A

Belden/CDT AX250402+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $679.98 15.32% $575.83 See Labor Rate N/A

Belden/CDT AX250403+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $706.85 15.32% $598.59 See Labor Rate N/A

Belden/CDT AX250404+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $733.73 15.32% $621.35 See Labor Rate N/A

Belden/CDT AX250405+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $760.61 15.32% $644.11 See Labor Rate N/A

Belden/CDT AX250406+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $505.78 15.32% $428.31 See Labor Rate N/A

Belden/CDT AX250407+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $293.70 15.32% $248.72 See Labor Rate N/A

Belden/CDT AX250408+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $263.35 15.32% $223.02 See Labor Rate N/A

Belden/CDT AX250410+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $298.34 15.32% $252.64 See Labor Rate N/A

Belden/CDT AX250411+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $383.74 15.32% $324.96 See Labor Rate N/A

Belden/CDT AX250412            FOMC,MPO(F)/PC-MPO(F)/PC EA A $459.13 15.32% $388.81 See Labor Rate N/A

Belden/CDT AX250412+CA         FOMC,MPO(f)/PC-MPO(f)/PC EA A $459.13 15.32% $388.81 See Labor Rate N/A

Belden/CDT AX250412+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $459.13 15.32% $388.81 See Labor Rate N/A

Belden/CDT AX250413+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,034.42 15.32% $875.98 See Labor Rate N/A

Belden/CDT AX250414+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $406.72 15.32% $344.43 See Labor Rate N/A

Belden/CDT AX250415+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $424.65 15.32% $359.60 See Labor Rate N/A

Belden/CDT AX250416+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $429.12 15.32% $363.40 See Labor Rate N/A

Belden/CDT AX250417+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $433.60 15.32% $367.19 See Labor Rate N/A

Belden/CDT AX250418+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $447.04 15.32% $378.57 See Labor Rate N/A

Belden/CDT AX250419+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $469.43 15.32% $397.53 See Labor Rate N/A

Belden/CDT AX250420+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $482.88 15.32% $408.92 See Labor Rate N/A

Belden/CDT AX250421+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $505.27 15.32% $427.88 See Labor Rate N/A

Belden/CDT AX250422+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $603.82 15.32% $511.34 See Labor Rate N/A

Belden/CDT AX250423+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $617.26 15.32% $522.72 See Labor Rate N/A

Belden/CDT AX250424+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $639.66 15.32% $541.68 See Labor Rate N/A

Belden/CDT AX250425+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $644.13 15.32% $545.48 See Labor Rate N/A

Belden/CDT AX250426+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $662.06 15.32% $560.65 See Labor Rate N/A

Belden/CDT AX250427+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $675.50 15.32% $572.04 See Labor Rate N/A

Belden/CDT AX250428+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $361.93 15.32% $306.49 See Labor Rate N/A

Belden/CDT AX250429+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $509.21 15.32% $431.21 See Labor Rate N/A

Belden/CDT AX250430+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $535.35 15.32% $453.36 See Labor Rate N/A

Belden/CDT AX250431+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $415.68 15.32% $352.01 See Labor Rate N/A

Belden/CDT AX250432+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $521.41 15.32% $441.55 See Labor Rate N/A

Belden/CDT AX250433+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $312.65 15.32% $264.76 See Labor Rate N/A

Belden/CDT AX250434+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $375.37 15.32% $317.88 See Labor Rate N/A

Belden/CDT AX250435+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $420.16 15.32% $355.80 See Labor Rate N/A

Belden/CDT AX250437+CN         FOMC,MPO(F)/APC-MPO(F)/A EA A $570.21 15.32% $482.87 See Labor Rate N/A

Belden/CDT AX250438+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $608.81 15.32% $515.56 See Labor Rate N/A

Belden/CDT AX250439+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $534.78 15.32% $452.87 See Labor Rate N/A

Belden/CDT AX250440+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $543.68 15.32% $460.40 See Labor Rate N/A

Belden/CDT AX250441+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $406.51 15.32% $344.25 See Labor Rate N/A

Belden/CDT AX250442+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $412.21 15.32% $349.07 See Labor Rate N/A

Belden/CDT AX250443+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $355.27 15.32% $300.86 See Labor Rate N/A

Belden/CDT AX250444+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $375.39 15.32% $317.89 See Labor Rate N/A

Belden/CDT AX250445+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $660.87 15.32% $559.64 See Labor Rate N/A

Belden/CDT AX250446+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $393.28 15.32% $333.04 See Labor Rate N/A

Belden/CDT AX250447+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $500.80 15.32% $424.09 See Labor Rate N/A

Belden/CDT AX250448+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $527.67 15.32% $446.85 See Labor Rate N/A

Belden/CDT AX250449+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $536.63 15.32% $454.44 See Labor Rate N/A

Belden/CDT AX250450+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $635.18 15.32% $537.89 See Labor Rate N/A

Belden/CDT AX250451+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $509.75 15.32% $431.68 See Labor Rate N/A

Belden/CDT AX250452+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $514.23 15.32% $435.47 See Labor Rate N/A

Belden/CDT AX250453+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $532.15 15.32% $450.64 See Labor Rate N/A

Belden/CDT AX250454+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $541.11 15.32% $458.23 See Labor Rate N/A

Belden/CDT AX250455+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $559.03 15.32% $473.40 See Labor Rate N/A

Belden/CDT AX250456+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $563.50 15.32% $477.20 See Labor Rate N/A
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Belden/CDT AX250457+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $354.54 15.32% $300.23 See Labor Rate N/A

Belden/CDT AX250458+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,295.91 15.32% $1,097.42 See Labor Rate N/A

Belden/CDT AX250459            FXB12B,ST/PC-MPO(M)/PC, EA A $626.27 15.32% $530.34 See Labor Rate N/A

Belden/CDT AX250460            FXB12B,SCD/PC-MPO(M)/PC, EA A $831.70 15.32% $704.31 See Labor Rate N/A

Belden/CDT AX250461            FXB12B,MTRJ(M)-MPO(M)/PC EA A $831.70 15.32% $704.31 See Labor Rate N/A

Belden/CDT AX250462+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $244.30 15.32% $206.88 See Labor Rate N/A

Belden/CDT AX250463+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $248.78 15.32% $210.67 See Labor Rate N/A

Belden/CDT AX250464+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $253.26 15.32% $214.47 See Labor Rate N/A

Belden/CDT AX250465+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $330.57 15.32% $279.94 See Labor Rate N/A

Belden/CDT AX250466+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $344.01 15.32% $291.32 See Labor Rate N/A

Belden/CDT AX250467+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $370.88 15.32% $314.08 See Labor Rate N/A

Belden/CDT AX250469+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $608.30 15.32% $515.13 See Labor Rate N/A

Belden/CDT AX250470+CA         FOMC,MPO(f)/PC-MPO(f)/PC EA A $668.32 15.32% $565.96 See Labor Rate N/A

Belden/CDT AX250470+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $668.32 15.32% $565.96 See Labor Rate N/A

Belden/CDT AX250471+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $982.11 15.32% $831.68 See Labor Rate N/A

Belden/CDT AX250472+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,086.71 15.32% $920.27 See Labor Rate N/A

Belden/CDT AX250473+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $289.61 15.32% $245.25 See Labor Rate N/A

Belden/CDT AX250474+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $346.21 15.32% $293.18 See Labor Rate N/A

Belden/CDT AX250475+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $402.81 15.32% $341.12 See Labor Rate N/A

Belden/CDT AX250476+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $516.02 15.32% $436.98 See Labor Rate N/A

Belden/CDT AX250477+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $629.22 15.32% $532.85 See Labor Rate N/A

Belden/CDT AX250478+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $799.03 15.32% $676.65 See Labor Rate N/A

Belden/CDT AX250480+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $358.92 15.32% $303.94 See Labor Rate N/A

Belden/CDT AX250481+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $403.71 15.32% $341.88 See Labor Rate N/A

Belden/CDT AX250482+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $448.51 15.32% $379.82 See Labor Rate N/A

Belden/CDT AX250483+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $582.89 15.32% $493.61 See Labor Rate N/A

Belden/CDT AX250484+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $747.52 15.32% $633.02 See Labor Rate N/A

Belden/CDT AX250485+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $347.33 15.32% $294.13 See Labor Rate N/A

Belden/CDT AX250486+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $392.12 15.32% $332.06 See Labor Rate N/A

Belden/CDT AX250487+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $436.92 15.32% $370.00 See Labor Rate N/A

Belden/CDT AX250488+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $481.72 15.32% $407.94 See Labor Rate N/A

Belden/CDT AX250489+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $526.52 15.32% $445.87 See Labor Rate N/A

Belden/CDT AX250490+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $571.30 15.32% $483.80 See Labor Rate N/A

Belden/CDT AX250491+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $526.73 15.32% $446.05 See Labor Rate N/A

Belden/CDT AX250492+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $631.33 15.32% $534.64 See Labor Rate N/A

Belden/CDT AX250493+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $735.93 15.32% $623.21 See Labor Rate N/A

Belden/CDT AX250494+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $840.52 15.32% $711.78 See Labor Rate N/A

Belden/CDT AX250495+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $945.12 15.32% $800.36 See Labor Rate N/A

Belden/CDT AX250496+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,049.71 15.32% $888.93 See Labor Rate N/A

Belden/CDT AX250497+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $214.66 15.32% $181.78 See Labor Rate N/A

Belden/CDT AX250498+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,018.52 15.32% $862.52 See Labor Rate N/A

Belden/CDT AX250499+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $402.25 15.32% $340.64 See Labor Rate N/A

Belden/CDT AX250500+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $688.93 15.32% $583.41 See Labor Rate N/A

Belden/CDT AX250501+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $359.06 15.32% $304.06 See Labor Rate N/A

Belden/CDT AX250502+CN         FOMC,MPO(M)/PC-MPO(M)/PC EA A $373.02 15.32% $315.89 See Labor Rate N/A

Belden/CDT AX250503+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $399.50 15.32% $338.31 See Labor Rate N/A

Belden/CDT AX250504+CN         FOMC,MPO(M)/PC-MPO(M)/PC EA A $413.45 15.32% $350.12 See Labor Rate N/A

Belden/CDT AX250505+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $229.01 15.32% $193.94 See Labor Rate N/A

Belden/CDT AX250506+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $496.31 15.32% $420.29 See Labor Rate N/A

Belden/CDT AX250507+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $630.70 15.32% $534.10 See Labor Rate N/A

Belden/CDT AX250508+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $631.23 15.32% $534.54 See Labor Rate N/A

Belden/CDT AX250510+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $323.95 15.32% $274.33 See Labor Rate N/A

Belden/CDT AX250511+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,417.05 15.32% $1,200.01 See Labor Rate N/A

Belden/CDT AX250513+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $587.65 15.32% $497.64 See Labor Rate N/A

Belden/CDT AX250514+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $665.55 15.32% $563.61 See Labor Rate N/A

Belden/CDT AX250515+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $610.31 15.32% $516.83 See Labor Rate N/A

Belden/CDT AX250516+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $447.80 15.32% $379.22 See Labor Rate N/A

Belden/CDT AX250517+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $235.34 15.32% $199.30 See Labor Rate N/A

Belden/CDT AX250518+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $239.82 15.32% $203.09 See Labor Rate N/A

Belden/CDT AX250519+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $299.22 15.32% $253.39 See Labor Rate N/A
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Belden/CDT AX250520+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $303.70 15.32% $257.18 See Labor Rate N/A

Belden/CDT AX250521+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $308.17 15.32% $260.97 See Labor Rate N/A

Belden/CDT AX250522+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $213.79 15.32% $181.05 See Labor Rate N/A

Belden/CDT AX250523+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $359.69 15.32% $304.60 See Labor Rate N/A

Belden/CDT AX250524+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $322.69 15.32% $273.26 See Labor Rate N/A

Belden/CDT AX250525+CN         FOMC,MPO(m)/PC-MPO(f)/PC EA A $230.13 15.32% $194.88 See Labor Rate N/A

Belden/CDT AX250526+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $1,827.16 15.32% $1,547.30 See Labor Rate N/A

Belden/CDT AX250527+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $1,790.17 15.32% $1,515.98 See Labor Rate N/A

Belden/CDT AX250529+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $315.43 15.32% $267.11 See Labor Rate N/A

Belden/CDT AX250530+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $257.74 15.32% $218.26 See Labor Rate N/A

Belden/CDT AX250531+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $599.95 15.32% $508.06 See Labor Rate N/A

Belden/CDT AX250532+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $568.57 15.32% $481.49 See Labor Rate N/A

Belden/CDT AX250533+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $505.81 15.32% $428.34 See Labor Rate N/A

Belden/CDT AX250534+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $474.43 15.32% $401.77 See Labor Rate N/A

Belden/CDT AX250535+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $443.06 15.32% $375.20 See Labor Rate N/A

Belden/CDT AX250536+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $401.22 15.32% $339.77 See Labor Rate N/A

Belden/CDT AX250537+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $369.84 15.32% $313.20 See Labor Rate N/A

Belden/CDT AX250538+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $338.46 15.32% $286.62 See Labor Rate N/A

Belden/CDT AX250539            FXB12B,LCD/PC-MPO(M)/PC, EA A $910.81 15.32% $771.31 See Labor Rate N/A

Belden/CDT AX250540            FXB12B,LCD/PC-MPO(M)/PC, EA A $909.59 15.32% $770.27 See Labor Rate N/A

Belden/CDT AX250541            FXB12B,LCD/PC-MPO(M)/PC, EA A $915.57 15.32% $775.33 See Labor Rate N/A

Belden/CDT AX250542            FXB12B,LCD/UPC-MPO(M)/AP EA A $1,354.46 15.32% $1,147.00 See Labor Rate N/A

Belden/CDT AX250543+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $255.50 15.32% $216.37 See Labor Rate N/A

Belden/CDT AX250544+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $268.94 15.32% $227.74 See Labor Rate N/A

Belden/CDT AX250545+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $282.38 15.32% $239.13 See Labor Rate N/A

Belden/CDT AX250546+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $295.81 15.32% $250.50 See Labor Rate N/A

Belden/CDT AX250547+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $309.26 15.32% $261.89 See Labor Rate N/A

Belden/CDT AX250548+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $336.13 15.32% $284.65 See Labor Rate N/A

Belden/CDT AX250549+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $349.56 15.32% $296.02 See Labor Rate N/A

Belden/CDT AX250550+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $363.01 15.32% $307.41 See Labor Rate N/A

Belden/CDT AX250551+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $376.45 15.32% $318.79 See Labor Rate N/A

Belden/CDT AX250552+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $240.26 15.32% $203.46 See Labor Rate N/A

Belden/CDT AX250553+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $709.68 15.32% $600.98 See Labor Rate N/A

Belden/CDT AX250554+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $438.22 15.32% $371.10 See Labor Rate N/A

Belden/CDT AX250555+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $469.59 15.32% $397.67 See Labor Rate N/A

Belden/CDT AX250556+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $406.83 15.32% $344.52 See Labor Rate N/A

Belden/CDT AX250557+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $524.89 15.32% $444.49 See Labor Rate N/A

Belden/CDT AX250558+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $519.66 15.32% $440.07 See Labor Rate N/A

Belden/CDT AX250559+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,191.30 15.32% $1,008.84 See Labor Rate N/A

Belden/CDT AX250560+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $253.00 15.32% $214.25 See Labor Rate N/A

Belden/CDT AX250561+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $309.93 15.32% $262.46 See Labor Rate N/A

Belden/CDT AX250562+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $278.52 15.32% $235.86 See Labor Rate N/A

Belden/CDT AX250563+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $418.30 15.32% $354.23 See Labor Rate N/A

Belden/CDT AX250564+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $351.12 15.32% $297.34 See Labor Rate N/A

Belden/CDT AX250565+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $463.10 15.32% $392.17 See Labor Rate N/A

Belden/CDT AX250566+CN         FOMC,MPO(m)/PC-MPO(m)/PC EA A $328.72 15.32% $278.37 See Labor Rate N/A

Belden/CDT AX250567+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $904.66 15.32% $766.10 See Labor Rate N/A

Belden/CDT AX250568+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $847.73 15.32% $717.88 See Labor Rate N/A

Belden/CDT AX250569+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $762.33 15.32% $645.57 See Labor Rate N/A

Belden/CDT AX250570+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $561.50 15.32% $475.50 See Labor Rate N/A

Belden/CDT AX250571+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $718.39 15.32% $608.36 See Labor Rate N/A

Belden/CDT AX250572+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $683.53 15.32% $578.84 See Labor Rate N/A

Belden/CDT AX250573+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $674.81 15.32% $571.46 See Labor Rate N/A

Belden/CDT AX250574+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $639.95 15.32% $541.93 See Labor Rate N/A

Belden/CDT AX250575+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $666.09 15.32% $564.07 See Labor Rate N/A

Belden/CDT AX250576+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $744.54 15.32% $630.50 See Labor Rate N/A

Belden/CDT AX250577+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $864.80 15.32% $732.34 See Labor Rate N/A

Belden/CDT AX250578+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $671.32 15.32% $568.50 See Labor Rate N/A

Belden/CDT AX250579+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $748.03 15.32% $633.46 See Labor Rate N/A

Belden/CDT AX250580+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,246.26 15.32% $1,055.37 See Labor Rate N/A
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Belden/CDT AX250581+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,046.99 15.32% $886.63 See Labor Rate N/A

Belden/CDT AX250582+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,132.39 15.32% $958.95 See Labor Rate N/A

Belden/CDT AX250583+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $990.06 15.32% $838.42 See Labor Rate N/A

Belden/CDT AX250584+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,075.45 15.32% $910.73 See Labor Rate N/A

Belden/CDT AX250585+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,331.65 15.32% $1,127.69 See Labor Rate N/A

Belden/CDT AX250586+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,530.92 15.32% $1,296.43 See Labor Rate N/A

Belden/CDT AX250587+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $814.27 15.32% $689.55 See Labor Rate N/A

Belden/CDT AX250588+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $788.12 15.32% $667.41 See Labor Rate N/A

Belden/CDT AX250589+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $727.11 15.32% $615.74 See Labor Rate N/A

Belden/CDT AX250590+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $753.26 15.32% $637.88 See Labor Rate N/A

Belden/CDT AX250591+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $735.83 15.32% $623.13 See Labor Rate N/A

Belden/CDT AX250592+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $831.70 15.32% $704.31 See Labor Rate N/A

Belden/CDT AX250593+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $875.29 15.32% $741.23 See Labor Rate N/A

Belden/CDT AX250594+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $280.14 15.32% $237.23 See Labor Rate N/A

Belden/CDT AX250595+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $284.11 15.32% $240.60 See Labor Rate N/A

Belden/CDT AX250596+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $617.28 15.32% $522.73 See Labor Rate N/A

Belden/CDT AX250599+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,388.59 15.32% $1,175.90 See Labor Rate N/A

Belden/CDT AX250601+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $280.92 15.32% $237.89 See Labor Rate N/A

Belden/CDT AX250602+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,648.04 15.32% $1,395.62 See Labor Rate N/A

Belden/CDT AX250603+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $3,411.76 15.32% $2,889.20 See Labor Rate N/A

Belden/CDT AX250604+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $742.68 15.32% $628.93 See Labor Rate N/A

Belden/CDT AX250605+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $765.08 15.32% $647.90 See Labor Rate N/A

Belden/CDT AX250606+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $787.48 15.32% $666.87 See Labor Rate N/A

Belden/CDT AX250607+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $809.88 15.32% $685.84 See Labor Rate N/A

Belden/CDT AX250608+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $877.08 15.32% $742.74 See Labor Rate N/A

Belden/CDT AX250609+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $899.48 15.32% $761.71 See Labor Rate N/A

Belden/CDT AX250610+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $8,424.60 15.32% $7,134.25 See Labor Rate N/A

Belden/CDT AX250611+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $10,200.12 15.32% $8,637.82 See Labor Rate N/A

Belden/CDT AX250612+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $14,308.17 15.32% $12,116.66 See Labor Rate N/A

Belden/CDT AX250613+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $12,602.28 15.32% $10,672.06 See Labor Rate N/A

Belden/CDT AX250614+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $9,329.77 15.32% $7,900.78 See Labor Rate N/A

Belden/CDT AX250615+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $3,724.71 15.32% $3,154.22 See Labor Rate N/A

Belden/CDT AX250616+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $4,664.69 15.32% $3,950.23 See Labor Rate N/A

Belden/CDT AX250617+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $7,554.25 15.32% $6,397.21 See Labor Rate N/A

Belden/CDT AX250618+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $14,692.64 15.32% $12,442.25 See Labor Rate N/A

Belden/CDT AX250619+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $13,488.61 15.32% $11,422.64 See Labor Rate N/A

Belden/CDT AX250620+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $6,324.64 15.32% $5,355.93 See Labor Rate N/A

Belden/CDT AX250621+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $12,826.40 15.32% $10,861.85 See Labor Rate N/A

Belden/CDT AX250622+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $11,983.58 15.32% $10,148.12 See Labor Rate N/A

Belden/CDT AX250623+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $265.24 15.32% $224.61 See Labor Rate N/A

Belden/CDT AX250624+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $2,809.75 15.32% $2,379.39 See Labor Rate N/A

Belden/CDT AX250625+CN         FOMC,MPO(f)/PC-Open, EA A $191.87 15.32% $162.49 See Labor Rate N/A

Belden/CDT AX250628+CN         FOMC,MPO(F)/APC-MPO(F)/A EA A $833.99 15.32% $706.26 See Labor Rate N/A

Belden/CDT AX250629+CN         FOMC,MPO(F)/APC-MPO(F)/A EA A $886.48 15.32% $750.70 See Labor Rate N/A

Belden/CDT AX250630+CN         FOMC,MPO(F)/APC-MPO(F)/A EA A $938.97 15.32% $795.15 See Labor Rate N/A

Belden/CDT AX250631+CN         FOMC,MPO(F)/APC-MPO(F)/A EA A $1,201.42 15.32% $1,017.40 See Labor Rate N/A

Belden/CDT AX250632+CN         FOMC,MPO(F)/APC-MPO(F)/A EA A $1,463.86 15.32% $1,239.65 See Labor Rate N/A

Belden/CDT AX250633+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $1,180.36 15.32% $999.57 See Labor Rate N/A

Belden/CDT AX250634+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $1,267.52 15.32% $1,073.38 See Labor Rate N/A

Belden/CDT AX250635+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $1,354.68 15.32% $1,147.19 See Labor Rate N/A

Belden/CDT AX250636+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $1,441.85 15.32% $1,221.01 See Labor Rate N/A

Belden/CDT AX250637+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $1,529.01 15.32% $1,294.82 See Labor Rate N/A

Belden/CDT AX250638+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $2,051.99 15.32% $1,737.70 See Labor Rate N/A

Belden/CDT AX250639+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $2,229.10 15.32% $1,887.68 See Labor Rate N/A

Belden/CDT AX250640+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $3,097.95 15.32% $2,623.46 See Labor Rate N/A

Belden/CDT AX250641+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,145.85 15.32% $970.35 See Labor Rate N/A

Belden/CDT AX250642+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,593.81 15.32% $1,349.69 See Labor Rate N/A

Belden/CDT AX250643+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,817.78 15.32% $1,539.36 See Labor Rate N/A

Belden/CDT AX250645+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,065.79 15.32% $902.55 See Labor Rate N/A

Belden/CDT AX250646+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,243.60 15.32% $1,053.12 See Labor Rate N/A

Page 56 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden/CDT AX250647+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $2,132.67 15.32% $1,806.02 See Labor Rate N/A

Belden/CDT AX250648+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,557.40 15.32% $1,318.86 See Labor Rate N/A

Belden/CDT AX250649+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $482.66 15.32% $408.73 See Labor Rate N/A

Belden/CDT AX250650+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $611.12 15.32% $517.52 See Labor Rate N/A

Belden/CDT AX250651+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $779.68 15.32% $660.26 See Labor Rate N/A

Belden/CDT AX250652+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $554.91 15.32% $469.92 See Labor Rate N/A

Belden/CDT AX250653+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $317.85 15.32% $269.16 See Labor Rate N/A

Belden/CDT AX250654+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $374.41 15.32% $317.06 See Labor Rate N/A

Belden/CDT AX250655+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $430.97 15.32% $364.96 See Labor Rate N/A

Belden/CDT AX250656+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $487.52 15.32% $412.85 See Labor Rate N/A

Belden/CDT AX250657+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $500.08 15.32% $423.48 See Labor Rate N/A

Belden/CDT AX250658+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $511.43 15.32% $433.10 See Labor Rate N/A

Belden/CDT AX250659+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $522.79 15.32% $442.72 See Labor Rate N/A

Belden/CDT AX250660+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $534.14 15.32% $452.33 See Labor Rate N/A

Belden/CDT AX250661+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,463.26 15.32% $1,239.14 See Labor Rate N/A

Belden/CDT AX250662+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $653.52 15.32% $553.42 See Labor Rate N/A

Belden/CDT AX250663+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $973.29 15.32% $824.22 See Labor Rate N/A

Belden/CDT AX250664+CN         FOMC,MPO(M)/PC-MPO(M)/PC EA A $503.91 15.32% $426.73 See Labor Rate N/A

Belden/CDT AX250665+CN         FOMC,MPO(M)/PC-MPO(M)/PC EA A $975.82 15.32% $826.36 See Labor Rate N/A

Belden/CDT AX250666+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $964.25 15.32% $816.56 See Labor Rate N/A

Belden/CDT AX250667+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $627.89 15.32% $531.72 See Labor Rate N/A

Belden/CDT AX250668+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $751.94 15.32% $636.77 See Labor Rate N/A

Belden/CDT AX250669            FOMC,MPO(F)/PC-MPO(F)/PC EA A $511.33 15.32% $433.01 See Labor Rate N/A

Belden/CDT AX250669+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $511.33 15.32% $433.01 See Labor Rate N/A

Belden/CDT AX250670+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,138.62 15.32% $964.22 See Labor Rate N/A

Belden/CDT AX250671+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,347.72 15.32% $1,141.30 See Labor Rate N/A

Belden/CDT AX250672+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,399.99 15.32% $1,185.56 See Labor Rate N/A

Belden/CDT AX250673+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,452.27 15.32% $1,229.83 See Labor Rate N/A

Belden/CDT AX250674+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,504.54 15.32% $1,274.10 See Labor Rate N/A

Belden/CDT AX250675+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $421.28 15.32% $356.76 See Labor Rate N/A

Belden/CDT AX250676+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $824.97 15.32% $698.62 See Labor Rate N/A

Belden/CDT AX250677+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $359.32 15.32% $304.29 See Labor Rate N/A

Belden/CDT AX250678+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $348.87 15.32% $295.43 See Labor Rate N/A

Belden/CDT AX250679+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $333.19 15.32% $282.15 See Labor Rate N/A

Belden/CDT AX250680+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $322.73 15.32% $273.30 See Labor Rate N/A

Belden/CDT AX250681+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $307.05 15.32% $260.02 See Labor Rate N/A

Belden/CDT AX250682+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $312.28 15.32% $264.45 See Labor Rate N/A

Belden/CDT AX250683+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $354.10 15.32% $299.86 See Labor Rate N/A

Belden/CDT AX250684+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $469.10 15.32% $397.25 See Labor Rate N/A

Belden/CDT AX250685+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,211.81 15.32% $1,026.20 See Labor Rate N/A

Belden/CDT AX250686+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $417.23 15.32% $353.33 See Labor Rate N/A

Belden/CDT AX250687+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $490.42 15.32% $415.30 See Labor Rate N/A

Belden/CDT AX250688+CN         FOMC,MPO(f)/APC-MPO(f)/A EA A $1,006.86 15.32% $852.65 See Labor Rate N/A

Belden/CDT AX250689+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $3,386.43 15.32% $2,867.75 See Labor Rate N/A

Belden/CDT AX250690+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $474.73 15.32% $402.02 See Labor Rate N/A

Belden/CDT AX250691+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $914.25 15.32% $774.22 See Labor Rate N/A

Belden/CDT AX250692+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,558.21 15.32% $1,319.55 See Labor Rate N/A

Belden/CDT AX250693+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $1,535.46 15.32% $1,300.28 See Labor Rate N/A

Belden/CDT AX250694+TW         FOMC,MPO(F)/PC-MPO(F)/PC EA A $254.77 15.32% $215.75 See Labor Rate N/A

Belden/CDT AX250695+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $364.96 15.32% $309.06 See Labor Rate N/A

Belden/CDT AX250696+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $385.87 15.32% $326.77 See Labor Rate N/A

Belden/CDT AX250697+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $537.06 15.32% $454.80 See Labor Rate N/A

Belden/CDT AX250698+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $391.50 15.32% $331.54 See Labor Rate N/A

Belden/CDT AX250699+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $600.60 15.32% $508.61 See Labor Rate N/A

Belden/CDT AX250700+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $809.70 15.32% $685.68 See Labor Rate N/A

Belden/CDT AX250701+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $521.78 15.32% $441.86 See Labor Rate N/A

Belden/CDT AX250702+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $542.69 15.32% $459.57 See Labor Rate N/A

Belden/CDT AX250703+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $479.96 15.32% $406.45 See Labor Rate N/A

Belden/CDT AX250704+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $500.87 15.32% $424.16 See Labor Rate N/A

Belden/CDT AX250705+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $626.33 15.32% $530.40 See Labor Rate N/A
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Belden/CDT AX250706+CN         FOMC,MPO(f)/PC-MPO(f)/PC EA A $427.69 15.32% $362.18 See Labor Rate N/A

Belden/CDT AX250707+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $605.42 15.32% $512.69 See Labor Rate N/A

Belden/CDT AX250710            FOMC,MPO(F)/PC-MPO(F)/PC, EA A $615.88 15.32% $521.55 See Labor Rate N/A

Belden/CDT AX250711            FOMC,MPO(F)/PC-MPO(F)/PC EA A $323.88 15.32% $274.27 See Labor Rate N/A

Belden/CDT AX250712            FOMC,MPO(F)/PC-MPO(F)/PC EA A $435.53 15.32% $368.82 See Labor Rate N/A

Belden/CDT AX250713            FOMC,MPO(F)/APC-MPO(F)/APC, EA A $487.62 15.32% $412.94 See Labor Rate N/A

Belden/CDT AX250715            FOMC,MPO(M)/APC-OPEN EA A $221.61 15.32% $187.67 See Labor Rate N/A

Belden/CDT AX250717            FOMC,MPO(M)/PC-OPEN EA A $114.08 15.32% $96.60 See Labor Rate N/A

Belden/CDT AX250718            FOMC,MPO(F)/PC-MPO(F)/PC EA A $658.84 15.32% $557.93 See Labor Rate N/A

Belden/CDT AX250719            FOMC,MPO(F)/PC-MPO(F)/PC EA A $364.48 15.32% $308.65 See Labor Rate N/A

Belden/CDT AX250720            FOMC,MPO(F)/PC-MPO(F)/PC EA A $384.78 15.32% $325.84 See Labor Rate N/A

Belden/CDT AX250721            FOMC,MPO(F)/APC-MPO(F)/A EA A $421.29 15.32% $356.76 See Labor Rate N/A

Belden/CDT AX250722            FOMC,MPO(F)/APC-MPO(F)/A EA A $427.81 15.32% $362.28 See Labor Rate N/A

Belden/CDT AX250723            FOMC,MPO(F)/PC-MPO(F)/PC EA A $321.18 15.32% $271.99 See Labor Rate N/A

Belden/CDT AX250724            FOMC,MPO(F)/PC-MPO(F)/PC EA A $218.32 15.32% $184.88 See Labor Rate N/A

Belden/CDT AX250725            FOMC,MPO(F)/PC-MPO(F)/PC EA A $535.90 15.32% $453.82 See Labor Rate N/A

Belden/CDT AX250725+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $535.90 15.32% $453.82 See Labor Rate N/A

Belden/CDT AX250726            FOMC,MPO(F)/PC-MPO(F)/PC EA A $555.42 15.32% $470.35 See Labor Rate N/A

Belden/CDT AX250726+CN         FOMC,MPO(F)/PC-MPO(F)/PC EA A $555.42 15.32% $470.35 See Labor Rate N/A

Belden/CDT AX250727            FOMC,MPO(F)/PC-MPO(F)/PC EA A $594.46 15.32% $503.41 See Labor Rate N/A

Belden/CDT AX250728            FOMC,MPO(F)/PC-MPO(F)/PC EA A $613.98 15.32% $519.94 See Labor Rate N/A

Belden/CDT AX250730            FOMC,MPO(F)/PC-MPO(F)/PC EA A $423.28 15.32% $358.45 See Labor Rate N/A

Belden/CDT AX290005            FOPC,R3.0,MTRJ(F)-SCD/PC EA A $68.32 15.32% $57.86 See Labor Rate N/A

Belden/CDT AX290017            FOPC,R3.0,MTRJ(M)-ST/PC, EA A $52.42 15.32% $44.39 See Labor Rate N/A

Belden/CDT AX300005            PS5 110 PATCH CORD, EA A $15.30 15.32% $12.95 See Labor Rate N/A

Belden/CDT AX300006            110 PATCH CORD, EA A $9.74 15.32% $8.25 See Labor Rate N/A

Belden/CDT AX300007            110 PATCH CORD, EA A $10.08 15.32% $8.54 See Labor Rate N/A

Belden/CDT AX300008            PS5 110 PATCH CORD, 110- EA A $14.84 15.32% $12.56 See Labor Rate N/A

Belden/CDT AX300009            PS5 110 PATCH CORD, 110- EA A $15.30 15.32% $12.95 See Labor Rate N/A

Belden/CDT AX300010            PS5 110 PATCH CORD, 110- EA A $14.84 15.32% $12.56 See Labor Rate N/A

Belden/CDT AX300011            PS5 110 PATCH CORD, 110- EA A $16.69 15.32% $14.13 See Labor Rate N/A

Belden/CDT AX300012            PS5 110 PATCH CORD, 110- EA A $11.01 15.32% $9.33 See Labor Rate N/A

Belden/CDT AX300013            110 PATCH CORD, 110-110, EA A $12.76 15.32% $10.80 See Labor Rate N/A

Belden/CDT AX300014            110 PATCH CORD, 110-110, EA A $13.22 15.32% $11.19 See Labor Rate N/A

Belden/CDT AX300015            110 PATCH CORD, 110-110, EA A $14.38 15.32% $12.17 See Labor Rate N/A

Belden/CDT AX300017            PS5 110 PATCH CORD, 110- EA A $22.72 15.32% $19.24 See Labor Rate N/A

Belden/CDT AX300021            110 PATCH CORD, 110-110, EA A $11.37 15.32% $9.62 See Labor Rate N/A

Belden/CDT AX300025            PS5 110 PATCH CORD, 110- EA A $19.12 15.32% $16.19 See Labor Rate N/A

Belden/CDT AX300029            PS5 110 PATCH CORD, 110- EA A $16.69 15.32% $14.13 See Labor Rate N/A

Belden/CDT AX300030            PS5 110 PATCH CORD, 110- EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX300034            PS5 110 PATCH CORD, 110- EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX300039            110 PATCH CORD, 1-PAIR, EA A $9.50 15.32% $8.05 See Labor Rate N/A

Belden/CDT AX300040            110 PATCH CORD, 1-PAIR, EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT AX330008            NXPC-P5RT8K-R5AK-R9AZ-04.0 EA A $8.26 15.32% $6.99 See Labor Rate N/A

Belden/CDT AX330010            NXPC-P5RT8K-R5AK-R9AZ-10.0 EA A $9.76 15.32% $8.26 See Labor Rate N/A

Belden/CDT AX330013            NXPC-P5RT8B-R5AB-R9AZ-02.0 EA A $7.76 15.32% $6.57 See Labor Rate N/A

Belden/CDT AX330014            NXPC-P5RT8B-R5AB-R9AZ-04.0 EA A $8.26 15.32% $6.99 See Labor Rate N/A

Belden/CDT AX330015            NXPC-P5RT8B-R5AB-R9AZ-07.0 EA A $9.01 15.32% $7.63 See Labor Rate N/A

Belden/CDT AX330016            NXPC-P5RT8B-R5AB-R9AZ-10.0 EA A $9.76 15.32% $8.26 See Labor Rate N/A

Belden/CDT AX330025            NXPC-P5RT8G-R5AG-R9AZ-02.0 EA A $7.76 15.32% $6.57 See Labor Rate N/A

Belden/CDT AX330026            NXPC-P5RT8G-R5AG-R9AZ-04.0 EA A $8.26 15.32% $6.99 See Labor Rate N/A

Belden/CDT AX330027            NXPC-P5RT8G-R5AG-R9AZ-07.0 EA A $9.01 15.32% $7.63 See Labor Rate N/A

Belden/CDT AX330028            NXPC-P5RT8G-R5AG-R9AZ-10.0 EA A $9.76 15.32% $8.26 See Labor Rate N/A

Belden/CDT AX330029            NXPC-P5RT8G-R5AG-R9AZ-15.0 EA A $11.01 15.32% $9.33 See Labor Rate N/A

Belden/CDT AX330030            NXPC-P5RT8G-R5AG-R9AZ-25.0 EA A $13.51 15.32% $11.44 See Labor Rate N/A

Belden/CDT AX330041            NXPC-P5RT8P-R5AP-R9AZ-15.0 EA A $11.01 15.32% $9.33 See Labor Rate N/A

Belden/CDT AX330050            NXPC-P5RT8W-R5AW-R9AZ-04.0 EA A $8.26 15.32% $6.99 See Labor Rate N/A

Belden/CDT AX330051            NXPC-P5RT8W-R5AW-R9AZ-07.0 EA A $9.01 15.32% $7.63 See Labor Rate N/A

Belden/CDT AX330056            NXPC-P5RT8Y-R5AY-R9AZ-04.0 EA A $8.26 15.32% $6.99 See Labor Rate N/A

Belden/CDT AX330057            NXPC-P5RT8Y-R5AY-R9AZ-07.0 EA A $9.01 15.32% $7.63 See Labor Rate N/A
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Belden/CDT AX350001            NXPC-P5RT8B-R5AB-R5AB-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350001+CN         NXG5-RSTBL-NBL-002.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350002+CN         NXPC-P5RT8B-R5AB-R5AB-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350003            NXPC-P5RT8B-R5AB-R5AB-07.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350003+CN         NXPC-P5RT8B-R5AB-R5AB-07.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350004            NXPC-P5RT8B-R5AB-R5AB-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350004+CN         NXPC-P5RT8B-R5AB-R5AB-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350005+CN         NXG5-RSTBL-NBL-015.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350006+CN         NXG5-RSTBL-NBL-025.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350007            NXPC-P5RT8W-R5AW-R5AW-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350007+CN         NXG5-RSTWH-NWH-002.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350008            NXPC-P5RT8W-R5AW-R5AW-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350008+CN         NXPC-P5RT8W-R5AW-R5AW-004.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350009            NXPC-P5RT8W-R5AW-R5AW-07.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350009+CN         NXPC-P5RT8W-R5AW-R5AW-007.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350010+CN         NXPC-P5RT8W-R5AW-R5AW-010.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350011            NXPC-P5RT8W-R5AW-R5AW-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350011+CN         NXG5-RSTWH-NWH-015.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350012+CN         NXG5-RSTWH-NWH-025.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350013            NXPC-P5RT8G-R5AG-R5AG-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350014            NXPC-P5RT8G-R5AG-R5AG-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350014+CN         NXPC-P5RT8G-R5AG-R5AG-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350015+CN         NXPC-P5RT8G-R5AG-R5AG-07.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350016            NXPC-P5RT8G-R5AG-R5AG-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350016+CN         NXPC-P5RT8G-R5AG-R5AG-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350017+CN         NXPC-P5RT8G-R5AG-R5AG-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350018+CN         NXG5-RSTGY-NGY-025.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350019+CN         NXPC-P5RT8N-R5AN-R5AN-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350020            NXPC-P5RT8N-R5AN-R5AN-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350020+CN         NXPC-P5RT8N-R5AN-R5AN-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350021+CN         NXPC-P5RT8N-R5AN-R5AN-07.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350022+CN         NXPC-P5RT8N-R5AN-R5AN-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350023            NXPC-P5RT8N-R5AN-R5AN-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350023+CN         NXPC-P5RT8N-R5AN-R5AN-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350023C           NXG5-RSTGR-NGR-015.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350024+CN         NXPC-P5RT8N-R5AN-R5AN-25.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350025+CN         NXPC-P5RT8R-R5AR-R5AR-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350026            NXPC-P5RT8R-R5AR-R5AR-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350026+CN         NXPC-P5RT8R-R5AR-R5AR-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350027+CN         NXPC-P5RT8R-R5AR-R5AR-07.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350028+CN         bfPC-P5RT8R-R5AR-R5AR-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350029+CN         NXPC-P5RT8R-R5AR-R5AR-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350030            NXPC-P5RT8R-R5AR-R5AR-25.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350030+CN         NXPC-P5RT8R-R5AR-R5AR-25.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350031            NXPC-P5RT8Y-R5AY-R5AY-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350031+CN         NXPC-P5RT8Y-R5AY-R5AY-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350032+CN         NXPC-P5RT8Y-R5AY-R5AY-04.0 EA A $5.15 15.32% $4.36 See Labor Rate N/A

Belden/CDT AX350033+CN         NXPC-P5RT8Y-R5AY-R5AY-07.0 EA A $5.90 15.32% $5.00 See Labor Rate N/A

Belden/CDT AX350034            NXPC-P5RT8Y-R5AY-R5AY-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350034+CN         NXPC-P5RT8Y-R5AY-R5AY-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350035+CN         NXPC-P5RT8Y-R5AY-R5AY-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350036+CN         NXPC-P5RT8Y-R5AY-R5AY-25.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350037+CN         NXPC-X6RS8B-R6AB-R6AB-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350038+CN         NXPC-X6RS8B-R6AB-R6AB-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350039            NXPC-X6RS8B-R6AB-R6AB-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350039+CN         NXPC-X6RS8B-R6AB-R6AB-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350040            NXPC-X6RS8B-R6AB-R6AB-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350040+CN         NXPC-X6RS8B-R6AB-R6AB-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350041            NXPC-X6RS8B-R6AB-R6AB-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350041+CN         NXPC-X6RS8B-R6AB-R6AB-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A
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Belden/CDT AX350042+CN         NXPC-X6RS8B-R6AB-R6AB-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350043            NXPC-X6RS8W-R6AW-R6AW-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350043+CN         NXPC-X6RS8W-R6AW-R6AW-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350044            NXPC-X6RS8W-R6AW-R6AW-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350044+CN         NXPC-X6RS8W-R6AW-R6AW- EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350045            NXPC-X6RS8W-R6AW-R6AW-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350045+CN         NXPC-X6RS8W-R6AW-R6AW-007.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350046+CN         NXPC-X6RS8W-R6AW-R6AW-010.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350047            NXPC-X6RS8W-R6AW-R6AW-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350047+CN         NXPC-X6RS8W-R6AW-R6AW-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350048+CN         NXPC-X6RS8W-R6AW-R6AW-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350049            NXPC-X6RS8G-R6AG-R6AG-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350049+CN         NXPC-X6RS8G-R6AG-R6AG-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350050            NXPC-X6RS8G-R6AG-R6AG-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350050+CN         NXPC-X6RS8G-R6AG-R6AG-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350051+CN         NXPC-X6RS8G-R6AG-R6AG-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350052+CN         NXPC-X6RS8G-R6AG-R6AG-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350053            NXPC-X6RS8G-R6AG-R6AG-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350053+CN         NXPC-X6RS8G-R6AG-R6AG-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350054            NXPC-X6RS8G-R6AG-R6AG-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350054+CN         NXPC-X6RS8G-R6AG-R6AG-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350055+CN         NXPC-X6RS8N-R6AN-R6AN-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350056+CN         NXPC-X6RS8N-R6AN-R6AN-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350057+CN         NXPC-X6RS8N-R6AN-R6AN-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350058+CN         NXPC-X6RS8N-R6AN-R6AN-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350059+CN         NXPC-X6RS8N-R6AN-R6AN-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350060+CN         NXPC-X6RS8N-R6AN-R6AN-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350061+CN         NXPC-X6RS8R-R6AR-R6AR-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350062+CN         NXPC-X6RS8R-R6AR-R6AR-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350063            NXPC-X6RS8R-R6AR-R6AR-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350063+CN         NXPC-X6RS8R-R6AR-R6AR-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350064+CN         NXPC-X6RS8R-R6AR-R6AR-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350066+CN         NXPC-X6RS8R-R6AR-R6AR-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350067            NXPC-X6RS8Y-R6AY-R6AY-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350067+CN         NXPC-X6RS8Y-R6AY-R6AY-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350068            NXPC-X6RS8Y-R6AY-R6AY-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350068+CN         NXPC-X6RS8Y-R6AY-R6AY-04.0 EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT AX350069            NXPC-X6RS8Y-R6AY-R6AY-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350069+CN         NXPC-X6RS8Y-R6AY-R6AY-07.0 EA A $10.45 15.32% $8.85 See Labor Rate N/A

Belden/CDT AX350070            NXPC-X6RS8Y-R6AY-R6AY-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350070+CN         NXPC-X6RS8Y-R6AY-R6AY-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350071            NXPC-X6RS8Y-R6AY-R6AY-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350071+CN         NXPC-X6RS8Y-R6AY-R6AY-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350072+CN         NXPC-X6RS8Y-R6AY-R6AY-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350074            NXPC-P5RT8K-R5AK-R5AK-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350075            NXPC-P5RT8O-R5AO-R5AO-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350076            NXPC-P5RT8P-R5AP-R5AP-10.0 EA A $6.65 15.32% $5.63 See Labor Rate N/A

Belden/CDT AX350077            NXPC-P5RT8B-R5AB-R5AB-03.0 EA A $4.90 15.32% $4.15 See Labor Rate N/A

Belden/CDT AX350078            NXPC-P5RT8K-R5AK-R5AK-07.0 EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT AX350079            NXPC-P5RT8B-R5AB-R5AB-06.0 EA A $5.65 15.32% $4.78 See Labor Rate N/A

Belden/CDT AX350080            NXPC-P5RT8W-R5AW-R5AW-06.0 EA A $5.65 15.32% $4.78 See Labor Rate N/A

Belden/CDT AX350081            NXPC-X6RS8G-R6AG-R6AG-65.0 EA A $36.14 15.32% $30.61 See Labor Rate N/A

Belden/CDT AX350082            NXPC-X6RS8G-R6AG-R6AG-66.0 EA A $36.58 15.32% $30.98 See Labor Rate N/A

Belden/CDT AX350088            NXPC-P5RS8G-R5AG-ZZZZ-50.0 EA A $11.39 15.32% $9.64 See Labor Rate N/A

Belden/CDT AX350089            NXPC-P5RS8G-R5AG-R5AG-50.0 EA A $13.98 15.32% $11.84 See Labor Rate N/A

Belden/CDT AX350090            NXPC-P5RT8B-R5AB-R5AB-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350091            NXPC-P5RT8B-R5AB-R5AB-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350092            NXPC-P5RT8G-R5AG-R5AG-01.0 EA A $4.40 15.32% $3.73 See Labor Rate N/A

Belden/CDT AX350093            NXPC-P5RS8G-R5AG-ZZZZ-25.0 EA A $6.98 15.32% $5.91 See Labor Rate N/A

Belden/CDT AX350094            NXPC-P5RS8G-R5AG-ZZZZ-35.0 EA A $8.75 15.32% $7.41 See Labor Rate N/A
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Belden/CDT AX350096            NXPC-P5RT8Y-R5AY-R5AY-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350097            NXPC-P5RT8B-R5AB-R5AB-30.0 EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT AX350098            NXPC-P5RT8P-R5AP-R5AP-07.0 EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT AX350099            NXPC-P5RT8P-R5AP-R5AP-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350100            NXPC-P5RT8P-R5AP-R5AP-04.0 EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT AX350102            NXPC-P5RT8K-R5AK-R5AK-04.0 EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT AX350103            NXPC-P5RT8O-R5AO-R5AO-07.0 EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT AX350104            NXPC-P5RT8O-R5AO-R5AO-04.0 EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT AX350105            NXPC-P5RS8G-R5AG-ZZZZ-75.0 EA A $15.78 15.32% $13.36 See Labor Rate N/A

Belden/CDT AX350106            NXPC-P5RT8R-R5AR-R5AR-03.0 EA A $4.90 15.32% $4.15 See Labor Rate N/A

Belden/CDT AX350107            NXPC-P5RT8R-R5AR-R5AR-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350110            NXPC-P5RT8Y-R5AY-R5AY-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350112            NXPC-P5RT8G-R5AG-R5AG-40.0 EA A $14.15 15.32% $11.98 See Labor Rate N/A

Belden/CDT AX350113            NXPC-P5RT8G-R5AG-R5AG-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350116            NXPC-P5RT8R-R5AR-R5AR-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350117            NXPC-P5RT8P-R5AP-R5AP-25.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350118            NXPC-P5RT8K-R5AK-R5AK-03.0 EA A $4.90 15.32% $4.15 See Labor Rate N/A

Belden/CDT AX350120            NXPC-P5RT8R-R5AR-R5AR-06.0 EA A $5.65 15.32% $4.78 See Labor Rate N/A

Belden/CDT AX350121            NXPC-P5RT8R-R5AR-R5AR-08.0 EA A $6.16 15.32% $5.22 See Labor Rate N/A

Belden/CDT AX350136            NXPC-P5RT8G-R5AG-R5AG-20.0 EA A $9.15 15.32% $7.75 See Labor Rate N/A

Belden/CDT AX350138            NXPC-P5RT8B-R5AB-R5AB-09.0 EA A $6.40 15.32% $5.42 See Labor Rate N/A

Belden/CDT AX350140            NXPC-P5RT8B-R5AB-R5AB-12.0 EA A $7.14 15.32% $6.05 See Labor Rate N/A

Belden/CDT AX350143            NXPC-P5RT8B-R5AB-R5AB-16.0 EA A $8.15 15.32% $6.90 See Labor Rate N/A

Belden/CDT AX350145            NXPC-P5RS8G-R5AG-ZZZZ-60.0 EA A $13.14 15.32% $11.13 See Labor Rate N/A

Belden/CDT AX350146            NXPC-P5RT8G-R5AG-R5AG-35.0 EA A $12.90 15.32% $10.92 See Labor Rate N/A

Belden/CDT AX350147            NXPC-P5RT8B-R5AB-R5AB-18.0 EA A $8.64 15.32% $7.32 See Labor Rate N/A

Belden/CDT AX350149            NXPC-P5RS8G-R5AG-ZZZZ-15.0 EA A $5.23 15.32% $4.43 See Labor Rate N/A

Belden/CDT AX350152            NXPC-P5RT8P-R5AP-R5AP-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350153            NXPC-P5RT8N-R5AN-R5AN-35.0 EA A $12.90 15.32% $10.92 See Labor Rate N/A

Belden/CDT AX350155            NXPC-P5RT8N-R5AN-R5AN-30.0 EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT AX350157            NXPC-P5RT8K-R5AK-R5AK-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350158            NXPC-P5RT8K-R5AK-R5AK-25.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350159            NXPC-P5RS8G-R5AG-ZZZZ-10.0 EA A $4.35 15.32% $3.68 See Labor Rate N/A

Belden/CDT AX350161+CN         PIGTAIL PS6 025.0FT GY EA A $14.75 15.32% $12.49 See Labor Rate N/A

Belden/CDT AX350162+CN         PIGTAIL PS6 035.0FT GY EA A $19.17 15.32% $16.24 See Labor Rate N/A

Belden/CDT AX350163            NXPC-X6RS8G-R6AG-ZZZZ-50.0 EA A $25.83 15.32% $21.87 See Labor Rate N/A

Belden/CDT AX350163+CN         PIGTAIL PS6 050.0FT GY EA A $25.83 15.32% $21.87 See Labor Rate N/A

Belden/CDT AX350164            NXPC-P5RT8P-R5AP-R5AP-01.0 EA A $4.40 15.32% $3.73 See Labor Rate N/A

Belden/CDT AX350165            NXPC-P5RT8O-R5AO-R5AO-01.0 EA A $4.40 15.32% $3.73 See Labor Rate N/A

Belden/CDT AX350166            NXPC-P5RT8O-R5AO-R5AO-03.0 EA A $4.90 15.32% $4.15 See Labor Rate N/A

Belden/CDT AX350167            NXPC-P5RT8O-R5AO-R5AO-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350168            NXPC-P5RT8N-R5AN-R5AN-03.0 EA A $4.90 15.32% $4.15 See Labor Rate N/A

Belden/CDT AX350169            NXPC-P5RT8G-R5AG-R5AG-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350170            NXPC-P5RT8N-R5AN-R5AN-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350171            NXPC-P5RT8B-R5AB-R5AB-99.0 EA A $28.90 15.32% $24.47 See Labor Rate N/A

Belden/CDT AX350173            NXPC-P5RT8K-R5AK-R5AK-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350174            NXPC-P5RT8K-R5AK-R5AK-06.0 EA A $5.65 15.32% $4.78 See Labor Rate N/A

Belden/CDT AX350175            NXPC-P5RT8K-R5AK-R5AK-08.0 EA A $6.16 15.32% $5.22 See Labor Rate N/A

Belden/CDT AX350178            NXPC-P5RT8Y-R5AY-R5AY-06.0 EA A $5.65 15.32% $4.78 See Labor Rate N/A

Belden/CDT AX350183            NXPC-P5RT8Y-R5AY-R5AY-12.0 EA A $7.14 15.32% $6.05 See Labor Rate N/A

Belden/CDT AX350186            NXPC-P5RT8Y-R5AY-R5AY-20.0 EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX350187            NXPC-P5RT8W-R5AW-R5AW-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350188            NXPC-P5RT8W-R5AW-R5AW-08.0 EA A $6.15 15.32% $5.21 See Labor Rate N/A

Belden/CDT AX350191            NXPC-P5RT8W-R5AW-R5AW-01.0 EA A $4.40 15.32% $3.73 See Labor Rate N/A

Belden/CDT AX350192            NXPC-P5RT8N-R5AN-R5AN-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350193            NXPC-P5RT8O-R5AO-R5AO-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350194            NXPC-P5RT8O-R5AO-R5AO-25.0 EA A $10.40 15.32% $8.81 See Labor Rate N/A

Belden/CDT AX350195            NXPC-P5RT8O-R5AO-R5AO-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350198            NXPC-P5RT8W-R5AW-R5AW-03.0 EA A $4.90 15.32% $4.15 See Labor Rate N/A

Belden/CDT AX350199            NXPC-P5RT8K-R5AK-R5AK-20.0 EA A $9.16 15.32% $7.76 See Labor Rate N/A
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Belden/CDT AX350202            NXPC-P5RT8B-R5AB-R5AB-20.0 EA A $9.15 15.32% $7.75 See Labor Rate N/A

Belden/CDT AX350203            NXPC-P5RT8W-R5AW-R5AW-20.0 EA A $9.15 15.32% $7.75 See Labor Rate N/A

Belden/CDT AX350204            NXPC-X6RS8G-R6AG-R6AG-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350205            NXPC-X6RS8B-R6AB-R6AB-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350206            NXPC-X6RS8B-R6AB-R6AB-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350207            NXPC-X6RS8G-R6AG-R6AG-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350208            NXPC-P5RT8G-R5AG-R5AG-06.0 EA A $5.65 15.32% $4.78 See Labor Rate N/A

Belden/CDT AX350209            NXPC-X6RS8B-R6AB-R6AB-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350210            NXPC-X6RS8P-R6AP-R6AP-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350210+CN         NXPC-X6RS8P-R6AP-R6AP-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350211            NXPC-X6RS8G-R6AG-R6AG-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350213            NXPC-P5RT8W-R5AW-R5AW-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350214            NXPC-X6RS8W-R6AW-R6AW-99.0 EA A $51.20 15.32% $43.36 See Labor Rate N/A

Belden/CDT AX350215            NXPC-X6RS8B-R6AB-ZZZZ-99.0 EA A $47.53 15.32% $40.25 See Labor Rate N/A

Belden/CDT AX350216            NXPC-X6RS8G-R6AG-ZZZZ-99.0 EA A $47.53 15.32% $40.25 See Labor Rate N/A

Belden/CDT AX350217            NXPC-P5RT8K-R5AK-R5AK-17.0 EA A $8.40 15.32% $7.11 See Labor Rate N/A

Belden/CDT AX350218            NXPC-X6RS8W-R6AW-R6AW-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350219            NXPC-X6RS8W-R6AW-R6AW-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350220            NXPC-X6RS8B-R6AB-R6AB-50.0 EA A $29.50 15.32% $24.98 See Labor Rate N/A

Belden/CDT AX350221            NXPC-X6RS8G-R6AG-R6AG-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350222            NXPC-X6RS8G-R6AG-R6AG-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350223            NXPC-X6RS8G-R6AG-R6AG-50.0 EA A $29.50 15.32% $24.98 See Labor Rate N/A

Belden/CDT AX350224            NXPC-X6RS8Y-R6AY-R6AY-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350225            NXPC-X6RS8Y-R6AY-R6AY-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350226            NXPC-X6RS8B-R6AB-R6AB-35.0 EA A $22.85 15.32% $19.35 See Labor Rate N/A

Belden/CDT AX350227            NXPC-X6RS8B-R6AB-R6AB-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350228            NXPC-X6RS8O-R6AO-R6AO-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350228+CN         NXPC-X6RS8O-R6AO-R6AO-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350229            NXPC-X6RS8B-R6AB-R6AB-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350230            NXPC-X6RS8R-R6AR-R6AR-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350231            NXPC-P5RT8B-R5AB-R5AB-35.0 EA A $12.90 15.32% $10.92 See Labor Rate N/A

Belden/CDT AX350232            NXPC-X6RS8B-R6AB-R6AB-99.0 EA A $51.20 15.32% $43.36 See Labor Rate N/A

Belden/CDT AX350234            NXPC-X6RS8K-R6AK-R6AK-04.0 EA A $9.12 15.32% $7.72 See Labor Rate N/A

Belden/CDT AX350235            NXPC-X6RS8K-R6AK-R6AK-07.0 EA A $10.44 15.32% $8.84 See Labor Rate N/A

Belden/CDT AX350236            NXPC-X6RS8G-R6AG-R6AG-35.0 EA A $22.85 15.32% $19.35 See Labor Rate N/A

Belden/CDT AX350237            NXPC-X6RS8N-R6AN-R6AN-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350238            NXPC-X6RS8N-R6AN-R6AN-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350239            NXPC-X6RS8W-R6AW-R6AW-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350240            NXPC-X6RS8W-R6AW-R6AW-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350241            NXPC-X6RS8W-R6AW-R6AW-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350242            NXPC-X6RS8O-R6AO-R6AO-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350243            NXPC-X6RS8O-R6AO-R6AO-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350244            NXPC-X6RS8O-R6AO-R6AO-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350245            NXPC-X6RS8Y-R6AY-R6AY-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350246+CN         NXPC-X6RS8O-R6AO-R6AO-07.0 EA A $10.44 15.32% $8.84 See Labor Rate N/A

Belden/CDT AX350247            NXPC-X6RS8O-R6AO-R6AO-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350248            NXPC-X6RS8B-R6AB-R6AB-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350249            NXPC-X6RS8N-R6AN-R6AN-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350251+CN         NXPC-X6RS8P-R6AP-R6AP-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350252            NXPC-P5RT8B-R5AB-R5AB-40.0 EA A $14.15 15.32% $11.98 See Labor Rate N/A

Belden/CDT AX350253            NXPC-P5RT8B-R5AB-R5AB-60.0 EA A $19.15 15.32% $16.22 See Labor Rate N/A

Belden/CDT AX350254            NXPC-X6RS8N-R6AN-R6AN-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350255            NXPC-X6RS8O-R6AO-R6AO-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350255+CN         NXPC-X6RS8O-R6AO-R6AO-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350256            NXPC-X6RS8W-R6AW-R6AW-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350257            NXPC-X6RS8W-R6AW-R6AW-35.0 EA A $22.85 15.32% $19.35 See Labor Rate N/A

Belden/CDT AX350258            NXPC-X6RS8P-R6AP-R6AP-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350259            NXPC-X6RS8W-R6AW-R6AW-66.0 EA A $36.58 15.32% $30.98 See Labor Rate N/A

Belden/CDT AX350260            NXPC-X6RS8W-R6AW-R6AW-17.0 EA A $14.88 15.32% $12.60 See Labor Rate N/A

Belden/CDT AX350261            NXPC-X6RS8R-R6AR-R6AR-33.0 EA A $21.97 15.32% $18.61 See Labor Rate N/A
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Belden/CDT AX350263+CN         NXPC-X6RS8P-R6AP-R6AP-07.0 EA A $10.44 15.32% $8.84 See Labor Rate N/A

Belden/CDT AX350266            NXPC-P5RT8G-R5AG-R5AG-30.0 EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT AX350267            NXPC-X6RS8N-R6AN-R6AN-50.0 EA A $29.49 15.32% $24.97 See Labor Rate N/A

Belden/CDT AX350268            NXPC-X6RS8B-R6AB-R6AB-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350269            NXPC-X6RS8A-R6AA-R6AA-04.0 EA A $9.12 15.32% $7.72 See Labor Rate N/A

Belden/CDT AX350270            NXPC-P5RT8G-R5AG-R5AG-12.0 EA A $7.14 15.32% $6.05 See Labor Rate N/A

Belden/CDT AX350271            NXPC-P5RS8G-R5AG-ZZZZ-30.0 EA A $7.87 15.32% $6.67 See Labor Rate N/A

Belden/CDT AX350272            NXPC-X6RS8R-R6AR-R6AR-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350274            NXPC-P5RS8G-R5AG-ZZZZ-20.0 EA A $6.11 15.32% $5.17 See Labor Rate N/A

Belden/CDT AX350275+CN         NXPC-X6RS8P-R6AP-R6AP-04.0 EA A $9.12 15.32% $7.72 See Labor Rate N/A

Belden/CDT AX350276            NXPC-X6RS8W-R6AW-R6AW-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350277            NXPC-X6RS8K-R6AK-R6AK-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350278            NXPC-X6RS8K-R6AK-R6AK-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350279            NXPC-X6RS8Y-R6AY-R6AY-35.0 EA A $22.86 15.32% $19.36 See Labor Rate N/A

Belden/CDT AX350280            NXPC-X6RS8R-R6AR-R6AR-35.0 EA A $22.86 15.32% $19.36 See Labor Rate N/A

Belden/CDT AX350281            NXPC-X6RS8G-R6AG-R6AG-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350282            NXPC-P5RT8K-R5AK-R5AK-30.0 EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT AX350283            NXPC-P5RT8Y-R5AY-R5AY-35.0 EA A $12.90 15.32% $10.92 See Labor Rate N/A

Belden/CDT AX350284            NXPC-X6RS8B-R6AB-ZZZZ-35.0 EA A $19.17 15.32% $16.24 See Labor Rate N/A

Belden/CDT AX350286            NXPC-X6RS8W-R6AW-R6AW-50.0 EA A $29.50 15.32% $24.98 See Labor Rate N/A

Belden/CDT AX350287            NXPC-X6RS8N-R6AN-R6AN-35.0 EA A $22.86 15.32% $19.36 See Labor Rate N/A

Belden/CDT AX350288            NXPC-X6RS8G-R6AG-R6AG-75.0 EA A $40.57 15.32% $34.35 See Labor Rate N/A

Belden/CDT AX350289            NXPC-X6RS8W-R6AW-R6AW-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350290            NXPC-X6RS8W-R6AW-R6AW-09.0 EA A $11.33 15.32% $9.60 See Labor Rate N/A

Belden/CDT AX350291            NXPC-X6RS8W-R6AW-R6AW-11.0 EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT AX350292            NXPC-X6RS8W-R6AW-R6AW-12.0 EA A $12.66 15.32% $10.72 See Labor Rate N/A

Belden/CDT AX350293            NXPC-X6RS8W-R6AW-R6AW-14.0 EA A $13.55 15.32% $11.48 See Labor Rate N/A

Belden/CDT AX350297            NXPC-X6RS8G-R6AG-R6AG-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350298            NXPC-X6RS8G-R6AG-R6AG-09.0 EA A $11.33 15.32% $9.60 See Labor Rate N/A

Belden/CDT AX350299            NXPC-X6RS8G-R6AG-R6AG-11.0 EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT AX350301            NXPC-X6RS8G-R6AG-R6AG-13.0 EA A $13.11 15.32% $11.10 See Labor Rate N/A

Belden/CDT AX350303            NXPC-X6RS8G-R6AG-R6AG-16.0 EA A $14.44 15.32% $12.23 See Labor Rate N/A

Belden/CDT AX350304            NXPC-X6RS8G-R6AG-R6AG-17.0 EA A $14.88 15.32% $12.60 See Labor Rate N/A

Belden/CDT AX350307            NXPC-P5RT8B-R5AB-R5AB-01.0 EA A $4.40 15.32% $3.73 See Labor Rate N/A

Belden/CDT AX350308            NXPC-P5RT8G-R5AG-R5AG-03.0 EA A $4.90 15.32% $4.15 See Labor Rate N/A

Belden/CDT AX350309            NXPC-X6RS8N-R6AN-R6AN-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350310            NXPC-X6RS8N-R6AN-R6AN-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350311            NXPC-X6RS8N-R6AN-R6AN-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350312            NXPC-X6RS8N-R6AN-R6AN-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350313            NXPC-X6RS8Y-R6AY-R6AY-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350314            NXPC-X6RS8Y-R6AY-R6AY-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350315            NXPC-X6RS8Y-R6AY-R6AY-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350316            NXPC-X6RS8P-R6AP-R6AP-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350317            NXPC-X6RS8Y-R6AY-R6AY-09.0 EA A $11.34 15.32% $9.61 See Labor Rate N/A

Belden/CDT AX350319            NXPC-X6RS8B-R6AB-R6AB-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350320            NXPC-X6RS8G-R6AG-ZZZZ-70.0 EA A $34.69 15.32% $29.37 See Labor Rate N/A

Belden/CDT AX350321            NXPC-X6RS8G-R6AG-ZZZZ-75.0 EA A $36.89 15.32% $31.24 See Labor Rate N/A

Belden/CDT AX350324            NXPC-X6RS8A-R6AA-R6AA-10.0 EA A $11.78 15.32% $9.98 See Labor Rate N/A

Belden/CDT AX350325            NXPC-X6RS8A-R6AA-R6AA-15.0 EA A $13.99 15.32% $11.85 See Labor Rate N/A

Belden/CDT AX350327            NXPC-X6RS8G-R6AG-ZZZZ-30.0 EA A $16.97 15.32% $14.37 See Labor Rate N/A

Belden/CDT AX350328            NXPC-X6RS8K-R6AK-R6AK-33.0 EA A $21.97 15.32% $18.61 See Labor Rate N/A

Belden/CDT AX350329            NXPC-X6RS8K-R6AK-R6AK-50.0 EA A $29.49 15.32% $24.97 See Labor Rate N/A

Belden/CDT AX350330            NXPC-P5RS8B-R5AB-R5AB-50.0 EA A $13.98 15.32% $11.84 See Labor Rate N/A

Belden/CDT AX350331            NXPC-X6RS8K-R6AK-R6AK-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350332            NXPC-X6RS8G-R6AG-ZZZZ-60.0 EA A $30.25 15.32% $25.62 See Labor Rate N/A

Belden/CDT AX350333            NXPC-X6RS8G-R6AG-ZZZZ-90.0 EA A $43.54 15.32% $36.87 See Labor Rate N/A

Belden/CDT AX350337            NXPC-X6RS8P-R6AP-R6AP-50.0 EA A $29.49 15.32% $24.97 See Labor Rate N/A

Belden/CDT AX350338            NXPC-X6RS8A-R6AA-R6AA-07.0 EA A $10.44 15.32% $8.84 See Labor Rate N/A

Belden/CDT AX350339            NXPC-X6RS8N-R6AN-ZZZZ-50.0 EA A $25.82 15.32% $21.86 See Labor Rate N/A

Belden/CDT AX350340            NXPC-X6RS8R-R6AR-R6AR-50.0 EA A $29.49 15.32% $24.97 See Labor Rate N/A
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Belden/CDT AX350348            NXPC-X6RS8K-R6AK-R6AK-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350349            NXPC-P5RT8O-R5AO-R5AO-06.0 EA A $5.65 15.32% $4.78 See Labor Rate N/A

Belden/CDT AX350350            NXPC-P5RT8O-R5AO-R5AO-08.0 EA A $6.16 15.32% $5.22 See Labor Rate N/A

Belden/CDT AX350352            NXPC-P5RT8O-R5AO-R5AO-20.0 EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX350353            NXPC-X6RS8P-R6AP-R6AP-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350356            NXPC-X6RS8B-R6AB-R6AB-13.0 EA A $13.11 15.32% $11.10 See Labor Rate N/A

Belden/CDT AX350401            NXPC-X6RS8K-R6AK-R6AK-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350407            NXPC-X6RS8Y-R6AY-R6AY-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350408            NXPC-X6RS8Y-R6AY-R6AY-50.0 EA A $29.49 15.32% $24.97 See Labor Rate N/A

Belden/CDT AX350413            NXPC-X6RS8O-R6AO-R6AO-50.0 EA A $29.49 15.32% $24.97 See Labor Rate N/A

Belden/CDT AX350414            NXPC-X6RS8A-R6AA-R6AA-50.0 EA A $29.49 15.32% $24.97 See Labor Rate N/A

Belden/CDT AX350417            NXPC-P5RT8W-R5AW-R5AW-30.0 EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT AX350418            NXPC-P5RS8G-R5AG-ZZZZ-66.0 EA A $14.20 15.32% $12.03 See Labor Rate N/A

Belden/CDT AX350419            NXPC-X6RS8K-R6AK-R6AK-60.0 EA A $33.92 15.32% $28.73 See Labor Rate N/A

Belden/CDT AX350420            NXPC-X6RS8K-R6AK-R6AK-30.0 EA A $20.64 15.32% $17.48 See Labor Rate N/A

Belden/CDT AX350421            NXPC-X6RS8K-R6AK-R6AK-22.0 EA A $17.11 15.32% $14.49 See Labor Rate N/A

Belden/CDT AX350423            NXPC-X6RS8G-R6AG-R6AG-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350424            NXPC-X6RS8G-R6AG-R6AG-45.0 EA A $27.28 15.32% $23.10 See Labor Rate N/A

Belden/CDT AX350425            NXPC-X6RS8B-R6AB-R6AB-60.0 EA A $33.92 15.32% $28.73 See Labor Rate N/A

Belden/CDT AX350427            NXPC-P5RT8B-R5AB-R5AB-45.0 EA A $15.40 15.32% $13.04 See Labor Rate N/A

Belden/CDT AX350429            NXPC-P5RT8W-R5AW-R5AW-35.0 EA A $12.90 15.32% $10.92 See Labor Rate N/A

Belden/CDT AX350430            NXPC-P5RT8W-R5AW-R5AW-40.0 EA A $14.15 15.32% $11.98 See Labor Rate N/A

Belden/CDT AX350435            NXPC-P5RT8Y-R5AY-R5AY-30.0 EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT AX350436            NXPC-X6RS8P-R6AP-R6AP-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350437            NXPC-X6RS8K-R6AK-R6AK-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350438            NXPC-P5RS8G-R5AG-ZZZZ-03.0 EA A $3.12 15.32% $2.64 See Labor Rate N/A

Belden/CDT AX350442            NXPC-X6RS8G-R6AG-ZZZZ-10.0 EA A $8.11 15.32% $6.87 See Labor Rate N/A

Belden/CDT AX350446            NXPC-X6RS8G-R6AG-ZZZZ-40.0 EA A $21.39 15.32% $18.12 See Labor Rate N/A

Belden/CDT AX350448            NXPC-X6RS8K-R6AK-R6AK-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350460            NXPC-X6RS8O-R6AO-R6AO-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350463            NXPC-X6RS8O-R6AO-R6AO-28.0 EA A $19.75 15.32% $16.73 See Labor Rate N/A

Belden/CDT AX350464            NXPC-X6RS8B-R6AB-ZZZZ-50.0 EA A $25.83 15.32% $21.87 See Labor Rate N/A

Belden/CDT AX350475            NXPC-X6RS8O-R6AO-R6AO-60.0 EA A $33.92 15.32% $28.73 See Labor Rate N/A

Belden/CDT AX350476            NXPC-X6RS8O-R6AO-R6AO-84.0 EA A $44.56 15.32% $37.74 See Labor Rate N/A

Belden/CDT AX350477            NXPC-X6RS8O-R6AO-R6AO-74.0 EA A $40.13 15.32% $33.98 See Labor Rate N/A

Belden/CDT AX350485            NXPC-X6RS8O-R6AO-R6AO-75.0 EA A $40.57 15.32% $34.35 See Labor Rate N/A

Belden/CDT AX350486            NXPC-X6RS8R-R6AR-R6AR-65.0 EA A $36.14 15.32% $30.61 See Labor Rate N/A

Belden/CDT AX350489+CN         NXPC-X6RS8O-R6AO-R6AO-04.0 EA A $9.12 15.32% $7.72 See Labor Rate N/A

Belden/CDT AX350490            NXPC-P5RT8O-R5AO-R5AO-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350492            NXPC-P5RT8K-R5AK-R5AK-40.0 EA A $14.14 15.32% $11.97 See Labor Rate N/A

Belden/CDT AX350493            NXPC-P5RT8K-R5AK-R5AK-50.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350494            NXPC-P5RT8K-R5AK-R5AK-60.0 EA A $19.15 15.32% $16.22 See Labor Rate N/A

Belden/CDT AX350495            NXPC-X6RS8K-R6AK-R6AK-12.0 EA A $12.66 15.32% $10.72 See Labor Rate N/A

Belden/CDT AX350496            NXPC-X6RS8K-R6AK-R6AK-18.0 EA A $15.33 15.32% $12.98 See Labor Rate N/A

Belden/CDT AX350497            NXPC-X6RS8K-R6AK-R6AK-24.0 EA A $17.99 15.32% $15.23 See Labor Rate N/A

Belden/CDT AX350498            NXPC-X6RS8K-R6AK-R6AK-36.0 EA A $23.30 15.32% $19.73 See Labor Rate N/A

Belden/CDT AX350501            NXPC-P5RS8G-R5AG-ZZZZ-99.0 EA A $20.01 15.32% $16.95 See Labor Rate N/A

Belden/CDT AX350503            NXPC-X6RS8O-R6AO-R6AO-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350504            NXPC-X6RS8O-R6AO-R6AO-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350505            NXPC-X6RS8O-R6AO-R6AO-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350506            NXPC-X6RS8O-R6AO-R6AO-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350507            NXPC-X6RS8O-R6AO-R6AO-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350508            NXPC-X6RS8O-R6AO-R6AO-09.0 EA A $11.34 15.32% $9.61 See Labor Rate N/A

Belden/CDT AX350509            NXPC-X6RS8K-R6AK-R6AK-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350510            NXPC-P5RT8B-R5AB-R5AB-75.0 EA A $22.90 15.32% $19.39 See Labor Rate N/A

Belden/CDT AX350513            NXPC-X6RS8N-R6AN-R6AN-12.0 EA A $12.66 15.32% $10.72 See Labor Rate N/A

Belden/CDT AX350514            NXPC-P5RT8A-R5AA-R5AA-15.0 EA A $7.89 15.32% $6.69 See Labor Rate N/A

Belden/CDT AX350516            NXPC-P5RT8N-R5AN-R5AN-01.0 EA A $4.40 15.32% $3.73 See Labor Rate N/A

Belden/CDT AX350517            NXPC-X6RS8N-R6AN-R6AN-70.0 EA A $38.36 15.32% $32.48 See Labor Rate N/A

Belden/CDT AX350518            NXPC-X6RS8N-R6AN-R6AN-80.0 EA A $42.79 15.32% $36.24 See Labor Rate N/A
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Belden/CDT AX350521            NXPC-X6RS8B-R6AB-R6AB-75.0 EA A $40.57 15.32% $34.35 See Labor Rate N/A

Belden/CDT AX350522            NXPC-X6RS8R-R6AR-R6AR-01.0 EA A $7.80 15.32% $6.60 See Labor Rate N/A

Belden/CDT AX350524            NXPC-X6RS8P-R6AP-R6AP-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350524+CN         NXPC-X6RS8P-R6AP-R6AP-25.0 EA A $18.42 15.32% $15.60 See Labor Rate N/A

Belden/CDT AX350526            NXPC-P5RT8K-R5AK-R5AK-05.0 EA A $5.40 15.32% $4.57 See Labor Rate N/A

Belden/CDT AX350528            NXPC-X6RS8W-R6AW-ZZZZ-35.0 EA A $19.17 15.32% $16.24 See Labor Rate N/A

Belden/CDT AX350529            NXPC-X6RS8P-R6AP-R6AP-02.0 EA A $8.24 15.32% $6.98 See Labor Rate N/A

Belden/CDT AX350537            NXPC-X6RS8G-R6AG-R6AG-60.0 EA A $33.92 15.32% $28.73 See Labor Rate N/A

Belden/CDT AX350538            NXPC-X6RS8K-R6AK-R6AK-75.0 EA A $40.57 15.32% $34.35 See Labor Rate N/A

Belden/CDT AX350541            NXPC-X6RS8Y-R6AY-R6AY-75.0 EA A $40.57 15.32% $34.35 See Labor Rate N/A

Belden/CDT AX350543            NXPC-X6RS8N-R6AN-R6AN-75.0 EA A $40.57 15.32% $34.35 See Labor Rate N/A

Belden/CDT AX350544            NXPC-P5RT8N-R5AN-R5AN-20.0 EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT AX350545            NXPC-P5RT8R-R5AR-R5AR-30.0 EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT AX350547            NXPC-X6RS8K-R6AK-R6AK-32.0 EA A $21.53 15.32% $18.23 See Labor Rate N/A

Belden/CDT AX350548            NXPC-X6RS8K-R6AK-R6AK-34.0 EA A $22.42 15.32% $18.99 See Labor Rate N/A

Belden/CDT AX350553            NXPC-X6RS8W-R6AW-ZZZZ-15.0 EA A $10.32 15.32% $8.74 See Labor Rate N/A

Belden/CDT AX350555            NXPC-X6RS8K-R6AK-R6AK-28.0 EA A $19.75 15.32% $16.73 See Labor Rate N/A

Belden/CDT AX350556            NXPC-X6RS8B-R6AB-R6AB-66.0 EA A $36.58 15.32% $30.98 See Labor Rate N/A

Belden/CDT AX350561            NXPC-X6RS8G-R6AG-ZZZZ-04.0 EA A $5.45 15.32% $4.62 See Labor Rate N/A

Belden/CDT AX350565            NXPC-P5RT8A-R5AA-R5AA-04.0 EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT AX350567            NXPC-X6RS8B-R6AB-ZZZZ-15.0 EA A $10.32 15.32% $8.74 See Labor Rate N/A

Belden/CDT AX350568            NXPC-X6RS8B-R6AB-R6AB-09.0 EA A $11.33 15.32% $9.60 See Labor Rate N/A

Belden/CDT AX350572            NXPC-X6RS8G-R6AG-ZZZZ-07.0 EA A $6.78 15.32% $5.74 See Labor Rate N/A

Belden/CDT AX350574            NXPC-X6RS8B-R6AB-R6AB-12.0 EA A $12.66 15.32% $10.72 See Labor Rate N/A

Belden/CDT AX350577            NXPC-P5RT8G-R5AG-R5AG-08.0 EA A $6.15 15.32% $5.21 See Labor Rate N/A

Belden/CDT AX350579            NXPC-P5RT8W-R5AW-R5AW-14.0 EA A $7.65 15.32% $6.48 See Labor Rate N/A

Belden/CDT AX350580            NXPC-P5RT8R-R5AR-R5AR-99.0 EA A $28.91 15.32% $24.48 See Labor Rate N/A

Belden/CDT AX350582            NXPC-P5RT8O-R5AO-R5AO-35.0 EA A $12.90 15.32% $10.92 See Labor Rate N/A

Belden/CDT AX350584            NXPC-X6RS8W-R6AW-ZZZZ-10.0 EA A $8.11 15.32% $6.87 See Labor Rate N/A

Belden/CDT AX350585            NXPC-X6RS8R-R6AR-R6AR-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350586            NXPC-X6RS8R-R6AR-R6AR-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350587            NXPC-X6RS8R-R6AR-R6AR-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350588            NXPC-X6RS8R-R6AR-R6AR-09.0 EA A $11.34 15.32% $9.61 See Labor Rate N/A

Belden/CDT AX350590            NXPC-X6RS8N-R6AN-R6AN-13.0 EA A $13.12 15.32% $11.11 See Labor Rate N/A

Belden/CDT AX350591            NXPC-X6RS8N-R6AN-R6AN-09.0 EA A $11.34 15.32% $9.61 See Labor Rate N/A

Belden/CDT AX350595            NXPC-X6RS8R-R6AR-R6AR-03.0 EA A $8.68 15.32% $7.35 See Labor Rate N/A

Belden/CDT AX350596            NXPC-X6RS8W-R6AW-ZZZZ-50.0 EA A $25.83 15.32% $21.87 See Labor Rate N/A

Belden/CDT AX350597            NXPC-X6RS8W-R6AW-ZZZZ-99.0 EA A $47.53 15.32% $40.25 See Labor Rate N/A

Belden/CDT AX350598            NXPC-X6RS8K-R6AK-R6AK-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350599            NXPC-X6RS8B-R6AB-R6AB-14.0 EA A $13.55 15.32% $11.48 See Labor Rate N/A

Belden/CDT AX350600            NXPC-X6RS8R-R6AR-R6AR-40.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX350604            NXPC-P5RT8W-R5AW-R5AW-99.0 EA A $28.90 15.32% $24.47 See Labor Rate N/A

Belden/CDT AX350605            NXPC-P5RT8P-R5AP-R5AP-02.0 EA A $4.65 15.32% $3.94 See Labor Rate N/A

Belden/CDT AX350606            NXPC-X6RS8A-R6AA-R6AA-05.0 EA A $9.57 15.32% $8.10 See Labor Rate N/A

Belden/CDT AX350608            NXPC-P5RT8B-R5AB-R5AB-70.0 EA A $21.65 15.32% $18.33 See Labor Rate N/A

Belden/CDT AX350611            NXPC-X6RS8W-R6AW-R6AW-70.0 EA A $38.36 15.32% $32.48 See Labor Rate N/A

Belden/CDT AX350612            NXPC-P5RT8G-R5AG-R5AG-70.0 EA A $21.65 15.32% $18.33 See Labor Rate N/A

Belden/CDT AX350613            NXPC-X6RS8R-R6AR-R6AR-12.0 EA A $12.66 15.32% $10.72 See Labor Rate N/A

Belden/CDT AX350614            NXPC-P5RS8G-R5AG-ZZZZ-80.0 EA A $16.67 15.32% $14.11 See Labor Rate N/A

Belden/CDT AX350615            NXPC-P5RT8N-R5AN-R5AN-40.0 EA A $14.14 15.32% $11.97 See Labor Rate N/A

Belden/CDT AX350620            NXPC-X6RS8K-R6AK-R6AK-35.0 EA A $22.86 15.32% $19.36 See Labor Rate N/A

Belden/CDT AX350626            NXPC-X6RS8B-R6AB-R6AB-70.0 EA A $38.36 15.32% $32.48 See Labor Rate N/A

Belden/CDT AX350627            NXPC-X6RS8N-R6AN-R6AN-11.0 EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT AX350630            NXPC-X6RS8R-R6AR-R6AR-14.0 EA A $13.56 15.32% $11.48 See Labor Rate N/A

Belden/CDT AX350631            NXPC-X6RS8Y-R6AY-ZZZZ-60.0 EA A $30.25 15.32% $25.62 See Labor Rate N/A

Belden/CDT AX350632            NXPC-X6RS8Y-R6AY-R6AY-60.0 EA A $33.91 15.32% $28.72 See Labor Rate N/A

Belden/CDT AX350645            NXPC-X6RS8B-R6AB-R6AB-17.0 EA A $14.88 15.32% $12.60 See Labor Rate N/A

Belden/CDT AX350659            NXPC-X6RS8R-R6AR-R6AR-60.0 EA A $33.91 15.32% $28.72 See Labor Rate N/A

Belden/CDT AX350663            NXPC-X6RS8W-R6AW-ZZZZ-25.0 EA A $14.75 15.32% $12.49 See Labor Rate N/A

Belden/CDT AX350665            NXPC-X6RS8K-R6AK-R6AK-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A
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Belden/CDT AX350666            NXPC-X6RS8K-R6AK-R6AK-09.0 EA A $11.33 15.32% $9.60 See Labor Rate N/A

Belden/CDT AX350667            NXPC-X6RS8Y-R6AY-R6AY-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350668            NXPC-X6RS8P-R6AP-R6AP-20.0 EA A $16.21 15.32% $13.72 See Labor Rate N/A

Belden/CDT AX350669            NXPC-X6RS8B-R6AB-R6AB-16.0 EA A $14.44 15.32% $12.23 See Labor Rate N/A

Belden/CDT AX350695            NXPC-P5RT8W-R5AW-R5AW-33.0 EA A $12.40 15.32% $10.50 See Labor Rate N/A

Belden/CDT AX350698            NXPC-X6RS8B-R6AB-R6AB-65.0 EA A $36.14 15.32% $30.61 See Labor Rate N/A

Belden/CDT AX350700            NXPC-P5RS8G-R5AG-ZZZZ-65.0 EA A $14.02 15.32% $11.87 See Labor Rate N/A

Belden/CDT AX350701            NXPC-X6RS8K-R6AK-R6AK-11.0 EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT AX350702            NXPC-X6RS8K-R6AK-R6AK-13.0 EA A $13.11 15.32% $11.10 See Labor Rate N/A

Belden/CDT AX350703            NXPC-X6RS8K-R6AK-R6AK-14.0 EA A $13.54 15.32% $11.47 See Labor Rate N/A

Belden/CDT AX350704            NXPC-X6RS8K-R6AK-R6AK-16.0 EA A $14.43 15.32% $12.22 See Labor Rate N/A

Belden/CDT AX350705            NXPC-X6RS8K-R6AK-R6AK-17.0 EA A $14.87 15.32% $12.59 See Labor Rate N/A

Belden/CDT AX350706            NXPC-X6RS8K-R6AK-R6AK-19.0 EA A $15.77 15.32% $13.35 See Labor Rate N/A

Belden/CDT AX350707            NXPC-X6RS8K-R6AK-R6AK-21.0 EA A $16.65 15.32% $14.10 See Labor Rate N/A

Belden/CDT AX350708            NXPC-X6RS8K-R6AK-R6AK-23.0 EA A $17.55 15.32% $14.86 See Labor Rate N/A

Belden/CDT AX350709            NXPC-X6RS8K-R6AK-R6AK-26.0 EA A $18.85 15.32% $15.97 See Labor Rate N/A

Belden/CDT AX350710            NXPC-X6RS8K-R6AK-R6AK-27.0 EA A $19.29 15.32% $16.34 See Labor Rate N/A

Belden/CDT AX350711            NXPC-X6RS8K-R6AK-R6AK-29.0 EA A $20.19 15.32% $17.10 See Labor Rate N/A

Belden/CDT AX350712            NXPC-P5RT8N-R5AN-R5AN-12.0 EA A $7.14 15.32% $6.05 See Labor Rate N/A

Belden/CDT AX350713            NXPC-P5RT8N-R5AN-R5AN-14.0 EA A $7.65 15.32% $6.48 See Labor Rate N/A

Belden/CDT AX350727            NXPC-X6RS8A-R6AA-R6AA-02.0 EA A $8.23 15.32% $6.97 See Labor Rate N/A

Belden/CDT AX350732            NXPC-P5RT8B-R5AB-R5AB-33.0 EA A $12.40 15.32% $10.50 See Labor Rate N/A

Belden/CDT AX350739            NXPC-P5RT8N-R5AN-R5AN-18.0 EA A $8.64 15.32% $7.32 See Labor Rate N/A

Belden/CDT AX350740            NXPC-X6RS8A-R6AA-R6AA-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350741            NXPC-X6RS8A-R6AA-R6AA-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350742            NXPC-X6RS8A-R6AA-R6AA-09.0 EA A $11.33 15.32% $9.60 See Labor Rate N/A

Belden/CDT AX350743            NXPC-X6RS8A-R6AA-R6AA-11.0 EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT AX350745            NXPC-X6RS8P-R6AP-R6AP-06.0 EA A $10.01 15.32% $8.47 See Labor Rate N/A

Belden/CDT AX350747            NXPC-X6RS8Y-R6AY-R6AY-11.0 EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT AX350749            NXPC-X6RS8K-R6AK-R6AK-31.0 EA A $21.08 15.32% $17.85 See Labor Rate N/A

Belden/CDT AX350750            NXPC-X6RS8O-R6AO-R6AO-35.0 EA A $22.85 15.32% $19.35 See Labor Rate N/A

Belden/CDT AX350776            NXPC-X6RS8N-R6AN-R6AN-46.0 EA A $27.72 15.32% $23.48 See Labor Rate N/A

Belden/CDT AX350778            NXPC-X6RS8P-R6AP-R6AP-01.0 EA A $7.79 15.32% $6.59 See Labor Rate N/A

Belden/CDT AX350781            NXPC-P5RT8A-R5AA-R5AA-25.0 EA A $10.39 15.32% $8.80 See Labor Rate N/A

Belden/CDT AX350794            NXPC-X6RS8N-R6AN-R6AN-33.0 EA A $21.96 15.32% $18.60 See Labor Rate N/A

Belden/CDT AX350795            NXPC-X6RS8N-R6AN-R6AN-66.0 EA A $36.58 15.32% $30.98 See Labor Rate N/A

Belden/CDT AX350798            NXPC-X6RS8B-R6AB-ZZZZ-75.0 EA A $36.89 15.32% $31.24 See Labor Rate N/A

Belden/CDT AX350806            NXPC-X6RS8Y-R6AY-ZZZZ-25.0 EA A $14.74 15.32% $12.48 See Labor Rate N/A

Belden/CDT AX350808            NXPC-X6RS8G-R6AG-ZZZZ-45.0 EA A $23.61 15.32% $19.99 See Labor Rate N/A

Belden/CDT AX350811            NXPC-X6RS8P-R6AP-R6AP-60.0 EA A $33.92 15.32% $28.73 See Labor Rate N/A

Belden/CDT AX350817            NXPC-X6RS8R-R6AR-R6AR-99.0 EA A $51.19 15.32% $43.35 See Labor Rate N/A

Belden/CDT AX350824            NXPC-P5RT8Y-R5AY-R5AY-75.0 EA A $22.89 15.32% $19.39 See Labor Rate N/A

Belden/CDT AX350833            NXPC-X6RS8B-R6AB-R6AB-33.0 EA A $21.97 15.32% $18.61 See Labor Rate N/A

Belden/CDT AX350836            NXPC-X6RS8N-R6AN-R6AN-85.0 EA A $44.99 15.32% $38.10 See Labor Rate N/A

Belden/CDT AX350837            NXPC-X6RS8P-R6AP-R6AP-08.0 EA A $10.89 15.32% $9.23 See Labor Rate N/A

Belden/CDT AX350838            NXPC-X6RS8P-R6AP-R6AP-09.0 EA A $11.33 15.32% $9.60 See Labor Rate N/A

Belden/CDT AX350841            NXPC-X6RS8A-R6AA-R6AA-12.0 EA A $12.66 15.32% $10.72 See Labor Rate N/A

Belden/CDT AX350842            NXPC-X6RS8A-R6AA-R6AA-14.0 EA A $13.55 15.32% $11.48 See Labor Rate N/A

Belden/CDT AX350843            NXPC-P5RT8B-R5AB-R5AB-66.0 EA A $19.47 15.32% $16.49 See Labor Rate N/A

Belden/CDT AX350863            NXPC-X6RS8P-R6AP-R6AP-22.0 EA A $17.09 15.32% $14.47 See Labor Rate N/A

Belden/CDT AX350868            NXPC-X6RS8B-R6AB-R6AB-52.0 EA A $30.35 15.32% $25.70 See Labor Rate N/A

Belden/CDT AX350877            NXPC-X6RS8B-R6BB-ZZZZ-60.0 EA A $30.25 15.32% $25.62 See Labor Rate N/A

Belden/CDT AX350879            NXPC-X6RS8B-R6BB-ZZZZ-25.0 EA A $14.75 15.32% $12.49 See Labor Rate N/A

Belden/CDT AX350880            NXPC-X6RS8Y-R6BY-ZZZZ-75.0 EA A $36.89 15.32% $31.24 See Labor Rate N/A

Belden/CDT AX350881            NXPC-X6RS8B-R6BB-ZZZZ-75.0 EA A $36.89 15.32% $31.24 See Labor Rate N/A

Belden/CDT AX350882            NXPC-X6RS8A-R6AA-R6AA-75.0 EA A $40.57 15.32% $34.35 See Labor Rate N/A

Belden/CDT AX350883            NXPC-P5RT8B-R5AB-R5AB-0100 EA A $32.06 15.32% $27.15 See Labor Rate N/A

Belden/CDT AX350884            NXPC-P5RT8N-R5AN-R5AN-33.0 EA A $12.40 15.32% $10.50 See Labor Rate N/A

Belden/CDT AX350885            NXPC-P5RT8K-R5AK-R5AK-75.0 EA A $22.90 15.32% $19.39 See Labor Rate N/A

Belden/CDT AX350886            NXPC-P5RT8K-R5AK-R5AK-0100 EA A $32.06 15.32% $27.15 See Labor Rate N/A
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Belden/CDT AX350887            NXPC-P5RT8P-R5AP-R5AP-03.0 EA A $4.75 15.32% $4.02 See Labor Rate N/A

Belden/CDT AX350888            NXPC-X6RS8B-R6AB-ZZZZ-12.0 EA A $8.73 15.32% $7.39 See Labor Rate N/A

Belden/CDT AX350890            NXPC-P5RT8R-R5AR-R5AR-0100 EA A $31.13 15.32% $26.36 See Labor Rate N/A

Belden/CDT AX350891            NXPC-P5RT8R-R5AR-R5AR-60.0 EA A $18.60 15.32% $15.75 See Labor Rate N/A

Belden/CDT AX350893            NXPC-X6RS8P-R6AP-R6AP-35.0 EA A $21.33 15.32% $18.06 See Labor Rate N/A

Belden/CDT AX350894            NXPC-P5RT8B-R5AB-R5AB-80.0 EA A $22.54 15.32% $19.09 See Labor Rate N/A

Belden/CDT AX350895            NXPC-P5RT8B-R5AB-R5AB-90.0 EA A $24.88 15.32% $21.07 See Labor Rate N/A

Belden/CDT AX350896            NXPC-P5RT8O-R5AO-R5AO-40.0 EA A $15.17 15.32% $12.85 See Labor Rate N/A

Belden/CDT AX350897            NXPC-P5RT8P-R5AP-R5AP-40.0 EA A $15.17 15.32% $12.85 See Labor Rate N/A

Belden/CDT AX350898            NXPC-X6RS8N-R6AN-R6AN-60.0 EA A $33.89 15.32% $28.70 See Labor Rate N/A

Belden/CDT AX350901            NXPC-X6RS8G-R6BG-R6BG-70.0 EA A $38.31 15.32% $32.44 See Labor Rate N/A

Belden/CDT AX350903            NXPC-X6RS8N-R6AN-ZZZZ-40.0 EA A $21.37 15.32% $18.10 See Labor Rate N/A

Belden/CDT AX350904            NXPC-P5RS8B-R5AB-ZZZZ-35.0 EA A $8.74 15.32% $7.40 See Labor Rate N/A

Belden/CDT AX350905            NXPC-P5RS8W-R5AW-ZZZZ-75.0 EA A $15.77 15.32% $13.35 See Labor Rate N/A

Belden/CDT AX350906            NXPC-X6RS8W-R6AW-ZZZZ-75.0 EA A $36.85 15.32% $31.21 See Labor Rate N/A

Belden/CDT AX350907            NXPC-X6RS8N-R6AN-R6AN-55.0 EA A $31.67 15.32% $26.82 See Labor Rate N/A

Belden/CDT AX350909            NXPC-X6RS8N-R6AN-R6AN-19.0 EA A $15.75 15.32% $13.34 See Labor Rate N/A

Belden/CDT AX360001            NXPC-D2RS8A-R7AA-R7AA-02.0 EA A $15.70 15.32% $13.30 See Labor Rate N/A

Belden/CDT AX360002            NXPC-D2RS8A-R7AA-R7AA-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360008            NXPC-D2RS8K-R7AK-R7AK-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360009            NXPC-D2RS8K-R7AK-R7AK-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360010            NXPC-D2RS8K-R7AK-R7AK-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360011            NXPC-D2RS8K-R7AK-R7AK-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360012            NXPC-D2RS8K-R7AK-R7AK-25.0 EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX360013            NXPC-D2RS8B-R7AB-R7AB-02.0 EA A $15.70 15.32% $13.30 See Labor Rate N/A

Belden/CDT AX360014            NXPC-D2RS8B-R7AB-R7AB-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360015            NXPC-D2RS8B-R7AB-R7AB-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360016            NXPC-D2RS8B-R7AB-R7AB-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360017            NXPC-D2RS8B-R7AB-R7AB-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360018            NXPC-D2RS8B-R7AB-R7AB-25.0 EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX360019            NXPC-D2RS8N-R7AN-R7AN-02.0 EA A $15.70 15.32% $13.30 See Labor Rate N/A

Belden/CDT AX360020            NXPC-D2RS8N-R7AN-R7AN-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360021            NXPC-D2RS8N-R7AN-R7AN-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360022            NXPC-D2RS8N-R7AN-R7AN-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360023            NXPC-D2RS8N-R7AN-R7AN-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360024            NXPC-D2RS8N-R7AN-R7AN-25.0 EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX360026            NXPC-D2RS8G-R7AG-R7AG-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360027            NXPC-D2RS8G-R7AG-R7AG-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360028            NXPC-D2RS8G-R7AG-R7AG-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360029            NXPC-D2RS8G-R7AG-R7AG-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360030            NXPC-D2RS8G-R7AG-R7AG-25.0 EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX360039            NXPC-D2RS8P-R7AP-R7AP-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360040            NXPC-D2RS8P-R7AP-R7AP-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360041            NXPC-D2RS8P-R7AP-R7AP-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360042            NXPC-D2RS8P-R7AP-R7AP-25.0 EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX360044            NXPC-D2RS8R-R7AR-R7AR-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360045            NXPC-D2RS8R-R7AR-R7AR-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360046            NXPC-D2RS8R-R7AR-R7AR-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360047            NXPC-D2RS8R-R7AR-R7AR-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360048            NXPC-D2RS8R-R7AR-R7AR-25.0 EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX360050            NXPC-D2RS8W-R7AW-R7AW-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360051            NXPC-D2RS8W-R7AW-R7AW-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360052            NXPC-D2RS8W-R7AW-R7AW-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360053            NXPC-D2RS8W-R7AW-R7AW-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360054            NXPC-D2RS8W-R7AW-R7AW-25.0 EA A $35.11 15.32% $29.74 See Labor Rate N/A

Belden/CDT AX360056            NXPC-D2RS8Y-R7AY-R7AY-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360057            NXPC-D2RS8Y-R7AY-R7AY-07.0 EA A $19.91 15.32% $16.86 See Labor Rate N/A

Belden/CDT AX360058            NXPC-D2RS8Y-R7AY-R7AY-10.0 EA A $22.45 15.32% $19.01 See Labor Rate N/A

Belden/CDT AX360059            NXPC-D2RS8Y-R7AY-R7AY-15.0 EA A $26.67 15.32% $22.59 See Labor Rate N/A

Belden/CDT AX360061            NXPC-D2RS8K-R7AK-R7AK-06.0 EA A $19.05 15.32% $16.13 See Labor Rate N/A
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Belden/CDT AX360062            NXPC-D2RS8K-R7AK-R7AK-08.0 EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT AX360063            NXPC-D2RS8K-R7AK-R7AK-12.0 EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT AX360064            NXPC-D2RS8K-R7AK-R7AK-14.0 EA A $25.80 15.32% $21.85 See Labor Rate N/A

Belden/CDT AX360065            NXPC-D2RS8B-R7AB-R7AB-08.0 EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT AX360066            NXPC-D2RS8B-R7AB-R7AB-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360067            NXPC-D2RS8K-R7AK-R7AK-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360068            NXPC-D2RS8G-R7AG-R7AG-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360069            NXPC-D2RS8N-R7AN-R7AN-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360070            NXPC-D2RS8W-R7AW-R7AW-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360071            NXPC-D2RS8W-R7AW-R7AW-08.0 EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT AX360072            NXPC-D2RS8Y-R7AY-R7AY-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AX360073            NXPC-D2RS8Y-R7AY-R7AY-05.0 EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT AX360074            NXPC-D2RS8Y-R7AY-R7AY-06.0 EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT AX360075            NXPC-D2RS8Y-R7AY-R7AY-08.0 EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT AX360076            NXPC-D2RS8Y-R7AY-R7AY-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360077            NXPC-D2RS8R-R7AR-R7AR-50.0 EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT AX360265            NXPC-D2RS8G-R7AG-ZZZZ-15.0 EA A $19.67 15.32% $16.65 See Labor Rate N/A

Belden/CDT AX360266            NXPC-D2RS8G-R7AG-ZZZZ-25.0 EA A $28.11 15.32% $23.80 See Labor Rate N/A

Belden/CDT AX360267            NXPC-D2RS8G-R7AG-ZZZZ-35.0 EA A $36.55 15.32% $30.95 See Labor Rate N/A

Belden/CDT AX360268            NXPC-D2RS8G-R7AG-ZZZZ-50.0 EA A $49.22 15.32% $41.68 See Labor Rate N/A

Belden/CDT AX360269            NXPC-D2RS8G-R7BG-ZZZZ-15.0 EA A $19.67 15.32% $16.65 See Labor Rate N/A

Belden/CDT AX360270            NXPC-D2RS8G-R7BG-ZZZZ-25.0 EA A $28.11 15.32% $23.80 See Labor Rate N/A

Belden/CDT AX360271            NXPC-D2RS8G-R7BG-ZZZZ-35.0 EA A $36.55 15.32% $30.95 See Labor Rate N/A

Belden/CDT AX360272            NXPC-D2RS8G-R7BG-ZZZZ-50.0 EA A $49.22 15.32% $41.68 See Labor Rate N/A

Belden/CDT AX360273            NXPC-D3RS8G-H1BG-ZZZZ-65.0 EA A $52.52 15.32% $44.48 See Labor Rate N/A

Belden/CDT AX360274            NXPC-D3RS8G-H1BG-ZZZZ-70.0 EA A $56.04 15.32% $47.45 See Labor Rate N/A

Belden/CDT AX360278            NXPC-D3RS8G-H1BG-ZZZZ-45.0 EA A $39.56 15.32% $33.50 See Labor Rate N/A

Belden/CDT AX360279            NXPC-D3RS8G-H1BG-ZZZZ-55.0 EA A $46.79 15.32% $39.62 See Labor Rate N/A

Belden/CDT AX360289            NXPC-D2RS8W-R7AW-R7AW-30.0 EA A $36.72 15.32% $31.10 See Labor Rate N/A

Belden/CDT AX360290            NXPC-D2RS8W-R7AW-R7AW-35.0 EA A $40.67 15.32% $34.44 See Labor Rate N/A

Belden/CDT AX360296            NXPC-D2RS8G-R7AN-R7AN-50.0 EA A $52.49 15.32% $44.45 See Labor Rate N/A

Belden/CDT AX360297            NXPC-D2RS8G-R7AB-R7AB-25.0 EA A $38.63 15.32% $32.71 See Labor Rate N/A

Belden/CDT AX360298            NXPC-D2RS8G-R7AO-R7AO-20.0 EA A $33.98 15.32% $28.77 See Labor Rate N/A

Belden/CDT AX360300            NXPC-D2RS8G-R7AN-R7AN-35.0 EA A $47.93 15.32% $40.58 See Labor Rate N/A

Belden/CDT AX360301            NXPC-D2RS8G-R7AR-R7AR-30.0 EA A $43.27 15.32% $36.64 See Labor Rate N/A

Belden/CDT AX360302            NXPC-D2RS8G-R7AR-R7AR-35.0 EA A $47.93 15.32% $40.58 See Labor Rate N/A

Belden/CDT AX360303            NXPC-D2RS8G-R7AN-R7AN-30.0 EA A $43.27 15.32% $36.64 See Labor Rate N/A

Belden/CDT AX360305            NXPC-D2RS8K-R7BK-ZZZZ-25.0 EA A $28.11 15.32% $23.80 See Labor Rate N/A

Belden/CDT AX360307            NXPC-D2RS8W-R7AW-R7AW-05.0 EA A $18.23 15.32% $15.44 See Labor Rate N/A

Belden/CDT AX360308            NXPC-D2RS8W-R7AW-R7AW-20.0 EA A $30.89 15.32% $26.16 See Labor Rate N/A

Belden/CDT AX360315            NXPC-D2RS8K-R7BK-R7BK-05.0 EA A $18.23 15.32% $15.44 See Labor Rate N/A

Belden/CDT AX360316            NXPC-D2RS8K-R7BK-R7BK-04.0 EA A $17.39 15.32% $14.72 See Labor Rate N/A

Belden/CDT AX360324            NXPC-D2RS8G-R7AN-R7AN-18.0 EA A $32.14 15.32% $27.21 See Labor Rate N/A

Belden/CDT AX360325            NXPC-D2RS8G-R7AR-R7AR-18.0 EA A $32.14 15.32% $27.21 See Labor Rate N/A

Belden/CDT AX360326            NXPC-D2RS8G-R7AB-R7AB-18.0 EA A $32.14 15.32% $27.21 See Labor Rate N/A

Belden/CDT AX360328            NXPC-D2RS8G-R7AG-R7AG-05.0 EA A $18.23 15.32% $15.44 See Labor Rate N/A

Belden/CDT AX360331            NXPC-D2RS8G-R7AY-R7AY-08.0 EA A $22.84 15.32% $19.34 See Labor Rate N/A

Belden/CDT AX360332            NXPC-D2RS8G-R7AY-R7AY-09.0 EA A $23.77 15.32% $20.13 See Labor Rate N/A

Belden/CDT AX360333            NXPC-D2RS8K-R7AK-R7AK-03.0 EA A $16.54 15.32% $14.01 See Labor Rate N/A

Belden/CDT AX360334            NXPC-D2RS8K-R7AK-R7AK-05.0 EA A $18.23 15.32% $15.44 See Labor Rate N/A

Belden/CDT AX360335            NXPC-D2RS8G-R7AY-R7AY-05.0 EA A $20.05 15.32% $16.98 See Labor Rate N/A

Belden/CDT AX360336            NXPC-D2RS8W-R7AW-R7AW-06.0 EA A $19.08 15.32% $16.16 See Labor Rate N/A

Belden/CDT AX360338            NXPC-D2RS8B-R7AB-ZZZZ-35.0 EA A $36.56 15.32% $30.96 See Labor Rate N/A

Belden/CDT AX360339            NXPC-D2RS8B-R7AB-ZZZZ-50.0 EA A $49.22 15.32% $41.68 See Labor Rate N/A

Belden/CDT AX360340            NXPC-D2RS8W-R7AB-R7AB-30.0 EA A $43.27 15.32% $36.64 See Labor Rate N/A

Belden/CDT AX360341            NXPC-D2RS8Y-R7AY-R7AY-40.0 EA A $47.79 15.32% $40.47 See Labor Rate N/A

Belden/CDT AX360342            NXPC-D2RS8Y-R7AY-ZZZZ-20.0 EA A $23.89 15.32% $20.23 See Labor Rate N/A

Belden/CDT AX360350            NXPC-D2RS8B-R7AB-R7AB-03.0 EA A $16.54 15.32% $14.01 See Labor Rate N/A

Belden/CDT AX360351            NXPC-D2RS8B-R7AB-R7AB-20.0 EA A $30.46 15.32% $25.80 See Labor Rate N/A

Belden/CDT AX360354            NXPC-D2RS8G-R7AG-R7AG-20.0 EA A $30.89 15.32% $26.16 See Labor Rate N/A
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Belden/CDT AX360355            NXPC-D2RS8G-R7AG-R7AG-0150 EA A $154.72 15.32% $131.03 See Labor Rate N/A

Belden/CDT AX360356            NXPC-D2RS8N-R7AN-R7AN-05.0 EA A $17.70 15.32% $14.99 See Labor Rate N/A

Belden/CDT AX360357            NXPC-D2RS8N-R7AN-R7AN-06.0 EA A $18.52 15.32% $15.69 See Labor Rate N/A

Belden/CDT AX360358            NXPC-D2RS8N-R7AN-R7AN-08.0 EA A $20.16 15.32% $17.07 See Labor Rate N/A

Belden/CDT AX360359            NXPC-D2RS8N-R7AN-R7AN-12.0 EA A $23.44 15.32% $19.85 See Labor Rate N/A

Belden/CDT AX360360            NXPC-D2RS8N-R7AN-R7AN-14.0 EA A $25.07 15.32% $21.23 See Labor Rate N/A

Belden/CDT AX360361            NXPC-D2RS8N-R7AN-R7AN-16.0 EA A $26.72 15.32% $22.63 See Labor Rate N/A

Belden/CDT AX360362            NXPC-D2RS8N-R7AN-R7AN-18.0 EA A $28.36 15.32% $24.02 See Labor Rate N/A

Belden/CDT AX360363            NXPC-D2RS8N-R7AN-R7AN-20.0 EA A $29.99 15.32% $25.40 See Labor Rate N/A

Belden/CDT AX360364            NXPC-D2RS8N-R7AN-R7AN-30.0 EA A $38.19 15.32% $32.34 See Labor Rate N/A

Belden/CDT AX360367            NXPC-D2RS8N-R7AN-R7AN-50.0 EA A $54.59 15.32% $46.23 See Labor Rate N/A

Belden/CDT AX360369            NXPC-D2RS8N-R7AN-R7AN-03.0 EA A $16.06 15.32% $13.60 See Labor Rate N/A

Belden/CDT AX360370            NXPC-D2RS8B-R7AB-R7AB-05.0 EA A $17.70 15.32% $14.99 See Labor Rate N/A

Belden/CDT AX360371            NXPC-D2RS8B-R7AB-R7AB-06.0 EA A $18.52 15.32% $15.69 See Labor Rate N/A

Belden/CDT AX360372            NXPC-D2RS8K-R7AK-R7AK-0100 EA A $108.17 15.32% $91.60 See Labor Rate N/A

Belden/CDT AX360373            NXPC-D2RS8K-R7AK-R7AK-30.0 EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT AX360374            NXPC-D2RS8K-R7AK-R7AK-50.0 EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT AX360378            NXPC-D3RS8G-H1BG-H1BG-0100 EA A $94.99 15.32% $80.44 See Labor Rate N/A

Belden/CDT AX360379            NXPC-D3RS8G-H1BG-H1BG-0125 EA A $114.89 15.32% $97.29 See Labor Rate N/A

Belden/CDT AX360380            NXPC-D3RS8G-H1BG-H1BG-70.0 EA A $64.65 15.32% $54.75 See Labor Rate N/A

Belden/CDT AX360392            NXPC-D3RS8G-H1BG-ZZZZ-30.0 EA A $28.70 15.32% $24.30 See Labor Rate N/A

Belden/CDT AX360393            NXPC-D3RS8G-H1BG-ZZZZ-35.0 EA A $32.32 15.32% $27.37 See Labor Rate N/A

Belden/CDT AX360394            NXPC-D3RS8G-H1BG-ZZZZ-40.0 EA A $35.94 15.32% $30.44 See Labor Rate N/A

Belden/CDT AX360395            NXPC-D3RS8G-H1BG-ZZZZ-50.0 EA A $43.18 15.32% $36.57 See Labor Rate N/A

Belden/CDT AX360396            NXPC-D3RS8G-H1BG-ZZZZ-60.0 EA A $50.41 15.32% $42.69 See Labor Rate N/A

Belden/CDT AX360397            NXPC-D3RS8G-H1BG-ZZZZ-75.0 EA A $61.27 15.32% $51.89 See Labor Rate N/A

Belden/CDT AX360398            NXPC-D3RS8G-H1BG-ZZZZ-80.0 EA A $64.88 15.32% $54.94 See Labor Rate N/A

Belden/CDT AX360399            NXPC-D3RS8G-H1BG-ZZZZ-85.0 EA A $68.50 15.32% $58.01 See Labor Rate N/A

Belden/CDT AX360400            NXPC-D3RS8G-H1BG-ZZZZ-90.0 EA A $72.12 15.32% $61.07 See Labor Rate N/A

Belden/CDT AX360401            NXPC-D3RS8G-H1BG-ZZZZ-95.0 EA A $75.74 15.32% $64.14 See Labor Rate N/A

Belden/CDT AX360402            NXPC-D3RS8G-H1BG-ZZZZ-0100 EA A $87.29 15.32% $73.92 See Labor Rate N/A

Belden/CDT AX360403            NXPC-D3RS8G-H1BG-ZZZZ-0105 EA A $91.27 15.32% $77.29 See Labor Rate N/A

Belden/CDT AX360404            NXPC-D3RS8G-H1BG-ZZZZ-0110 EA A $95.25 15.32% $80.66 See Labor Rate N/A

Belden/CDT AX360405            NXPC-D3RS8G-H1BG-ZZZZ-0115 EA A $99.23 15.32% $84.03 See Labor Rate N/A

Belden/CDT AX360406            NXPC-D3RS8G-H1BG-ZZZZ-0120 EA A $103.21 15.32% $87.40 See Labor Rate N/A

Belden/CDT AX360407            NXPC-D2RS8G-R7BG-ZZZZ-65.0 EA A $61.82 15.32% $52.35 See Labor Rate N/A

Belden/CDT AX360408            NXPC-D2RS8G-R7BG-ZZZZ-85.0 EA A $78.69 15.32% $66.64 See Labor Rate N/A

Belden/CDT AX360409            NXPC-D2RS8G-R7BG-ZZZZ-0150 EA A $146.86 15.32% $124.37 See Labor Rate N/A

Belden/CDT AX360410            NXPC-D2RS8B-R7AB-R7AB-12.0 EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT AX360411            NXPC-D2RS8B-R7AB-R7AB-16.0 EA A $27.49 15.32% $23.28 See Labor Rate N/A

Belden/CDT AX360412            NXPC-D2RS8B-R7AB-R7AB-18.0 EA A $29.17 15.32% $24.70 See Labor Rate N/A

Belden/CDT AX360413            NXPC-D2RS8B-R7AB-R7AB-30.0 EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT AX360414            NXPC-D2RS8B-R7AB-R7AB-50.0 EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT AX360415            NXPC-D2RS8O-R7AO-R7AO-03.0 EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT AX360416            NXPC-D2RS8O-R7AO-R7AO-05.0 EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT AX360417            NXPC-D2RS8O-R7AO-R7AO-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360418            NXPC-D2RS8P-R7AP-R7AP-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360419            NXPC-D2RS8P-R7AP-R7AP-20.0 EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT AX360420            NXPC-D2RS8R-R7AR-R7AR-05.0 EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT AX360421            NXPC-D2RS8R-R7AR-R7AR-09.0 EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT AX360422            NXPC-D2RS8R-R7AR-R7AR-20.0 EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT AX360423            NXPC-D2RS8Y-R7AY-R7AY-01.0 EA A $14.84 15.32% $12.57 See Labor Rate N/A

Belden/CDT AX360424            NXPC-D2RS8B-R7AB-R7AB-0100 EA A $108.17 15.32% $91.60 See Labor Rate N/A

Belden/CDT AX360425            NXPC-D2RS8N-R7AN-R7AN-0100 EA A $108.17 15.32% $91.60 See Labor Rate N/A

Belden/CDT AX360426            NXPC-D2RS8K-R7AK-R7AK-35.0 EA A $43.51 15.32% $36.85 See Labor Rate N/A

Belden/CDT AX360427            NXPC-D2RS8K-R7AK-R7AK-40.0 EA A $47.73 15.32% $40.42 See Labor Rate N/A

Belden/CDT AX360428            NXPC-D2RS8G-R7AG-ZZZZ-10.0 EA A $15.45 15.32% $13.08 See Labor Rate N/A

Belden/CDT AX370059            NXPC-B5RS8Y-R5BY-R5BY-15.0-L EA A $8.25 15.32% $6.98 See Labor Rate N/A

Belden/CDT BC101066            ELL CO PR. GIGAFLEX MOD EA A $9.16 15.32% $7.76 See Labor Rate N/A

Belden/CDT C0039222            CABLE TIE EA A $0.24 15.31% $0.20 See Labor Rate N/A
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Belden/CDT C0054642            BIX CONNECTING TOOL POUC EA A $13.93 15.32% $11.79 See Labor Rate N/A

Belden/CDT C501100002          PATCHCORD BCAT5E CMR BLK 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501100004          PATCHCORD BCAT5E CMR BLK 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501100005          PATCHCORD BCAT5E CMR BLK 5FT EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT C501100007          PATCHCORD BCAT5E CMR BLK 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501100010          PATCHCORD BCAT5E CMR BLK 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501100015          PATCHCORD BCAT5E CMR BLK 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501100018          PATCHCORD BCAT5E CMR BLK 18FT EA A $8.63 15.32% $7.31 See Labor Rate N/A

Belden/CDT C501100025          PATCHCORD BCAT5E CMR BLK 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501101002          PATCHCORD BCAT5E CMR BRN 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501101004          PATCHCORD BCAT5E CMR BRN 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501101007          PATCHCORD BCAT5E CMR BRN 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501101010          PATCHCORD BCAT5E CMR BRN 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501101015          PATCHCORD BCAT5E CMR BRN 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501101025          PATCHCORD BCAT5E CMR BRN 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501102002          PATCHCORD BCAT5E CMR RED 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501102004          PATCHCORD BCAT5E CMR RED 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501102007          PATCHCORD BCAT5E CMR RED 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501102010          PATCHCORD BCAT5E CMR RED 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501102015          PATCHCORD BCAT5E CMR RED 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501102025          PATCHCORD BCAT5E CMR RED 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501103002          PATCHCORD BCAT5E CMR ORA 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501103004          PATCHCORD BCAT5E CMR ORA 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501103007          PATCHCORD BCAT5E CMR ORA 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501103010          PATCHCORD BCAT5E CMR ORA 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501103015          PATCHCORD BCAT5E CMR ORA 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501103025          PATCHCORD BCAT5E CMR ORA 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501104002          PATCHCORD BCAT5E CMR YEL 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501104004          PATCHCORD BCAT5E CMR YEL 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501104005          PATCHCORD BCAT5E CMR YEL 5FT EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT C501104007          PATCHCORD BCAT5E CMR YEL 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501104010          PATCHCORD BCAT5E CMR YEL 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501104015          PATCHCORD BCAT5E CMR YEL 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501104025          PATCHCORD BCAT5E CMR YEL 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501105002          PATCHCORD BCAT5E CMR GRN 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501105004          PATCHCORD BCAT5E CMR GRN 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501105007          PATCHCORD BCAT5E CMR GRN 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501105010          PATCHCORD BCAT5E CMR GRN 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501105015          PATCHCORD BCAT5E CMR GRN 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501105025          PATCHCORD BCAT5E CMR GRN 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501106002          PATCHCORD BCAT5E CMR BLU 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501106003          PATCHCORD BCAT5E CMR BLU 3FT EA A $4.89 15.32% $4.14 See Labor Rate N/A

Belden/CDT C501106004          PATCHCORD BCAT5E CMR BLU 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501106005          PATCHCORD BCAT5E CMR BLU 5FT EA A $5.39 15.32% $4.56 See Labor Rate N/A

Belden/CDT C501106006          PATCHCORD BCAT5E CMR BLU 6FT EA A $5.64 15.32% $4.78 See Labor Rate N/A

Belden/CDT C501106007          PATCHCORD BCAT5E CMR BLU 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501106010          PATCHCORD BCAT5E CMR BLU 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501106015          PATCHCORD BCAT5E CMR BLU 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501106020          PATCHCORD BCAT5E CMR BLU 20FT EA A $9.13 15.32% $7.73 See Labor Rate N/A

Belden/CDT C501106025          PATCHCORD BCAT5E CMR BLU 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501107002          PATCHCORD BCAT5E CMR PUR 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501107004          PATCHCORD BCAT5E CMR PUR 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501107007          PATCHCORD BCAT5E CMR PUR 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501107010          PATCHCORD BCAT5E CMR PUR 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501107015          PATCHCORD BCAT5E CMR PUR 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501107025          PATCHCORD BCAT5E CMR PUR 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501108002          PATCHCORD BCAT5E CMR GRY 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501108004          PATCHCORD BCAT5E CMR GRY 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501108007          PATCHCORD BCAT5E CMR GRY 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501108010          PATCHCORD BCAT5E CMR GRY 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A
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Belden/CDT C501108015          PATCHCORD BCAT5E CMR GRY 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501108025          PATCHCORD BCAT5E CMR GRY 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501109002          PATCHCORD BCAT5E CMR WHI 2FT EA A $4.64 15.32% $3.93 See Labor Rate N/A

Belden/CDT C501109004          PATCHCORD BCAT5E CMR WHI 4FT EA A $5.14 15.32% $4.35 See Labor Rate N/A

Belden/CDT C501109007          PATCHCORD BCAT5E CMR WHI 7FT EA A $5.89 15.32% $4.99 See Labor Rate N/A

Belden/CDT C501109010          PATCHCORD BCAT5E CMR WHI 10FT EA A $6.64 15.32% $5.62 See Labor Rate N/A

Belden/CDT C501109015          PATCHCORD BCAT5E CMR WHI 15FT EA A $7.89 15.32% $6.68 See Labor Rate N/A

Belden/CDT C501109025          PATCHCORD BCAT5E CMR WHI 25FT EA A $10.38 15.32% $8.79 See Labor Rate N/A

Belden/CDT C501109030          PATCHCORD BCAT5E CMR WHI 30FT EA A $11.63 15.32% $9.85 See Labor Rate N/A

Belden/CDT C501109050          PATCHCORD BCAT5E CMR WHI 50FT EA A $16.63 15.32% $14.08 See Labor Rate N/A

Belden/CDT C502108050          PATCHCORD BCAT5E CMP GRY 50FT EA A $41.60 15.32% $35.23 See Labor Rate N/A

Belden/CDT C502108066          PATCHCORD BCAT5E CMP GRY 66FT EA A $53.59 15.32% $45.38 See Labor Rate N/A

Belden/CDT C601100002          PATCHCORD BCAT6+ CMR BLK 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601100003          PATCHCORD BCAT6+ CMR BLK 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601100004          PATCHCORD BCAT6+ CMR BLK 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601100005          PATCHCORD BCAT6+ CMR BLK 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601100006          PATCHCORD BCAT6+ CMR BLK 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601100007          PATCHCORD BCAT6+ CMR BLK 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601100008          PATCHCORD BCAT6+ CMR BLK 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601100009          PATCHCORD BCAT6+ CMR BLK 9FT EA A $12.11 15.32% $10.26 See Labor Rate N/A

Belden/CDT C601100010          PATCHCORD BCAT6+ CMR BLK 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601100014          PATCHCORD BCAT6+ CMR BLK 14FT EA A $14.48 15.32% $12.26 See Labor Rate N/A

Belden/CDT C601100015          PATCHCORD BCAT6+ CMR BLK 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601100017          PATCHCORD BCAT6+ CMR BLK 17FT EA A $15.90 15.32% $13.46 See Labor Rate N/A

Belden/CDT C601100020          PATCHCORD BCAT6+ CMR BLK 20FT EA A $17.32 15.32% $14.67 See Labor Rate N/A

Belden/CDT C601100025          PATCHCORD BCAT6+ CMR BLK 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601100200          PATCHCORD BCAT6+ CMR BLK 200FT EA A $102.53 15.32% $86.83 See Labor Rate N/A

Belden/CDT C601101002          PATCHCORD BCAT6+ CMR BRN 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601101004          PATCHCORD BCAT6+ CMR BRN 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601101006          PATCHCORD BCAT6+ CMR BRN 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601101007          PATCHCORD BCAT6+ CMR BRN 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601101008          PATCHCORD BCAT6+ CMR BRN 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601101010          PATCHCORD BCAT6+ CMR BRN 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601101015          PATCHCORD BCAT6+ CMR BRN 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601101025          PATCHCORD BCAT6+ CMR BRN 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601102002          PATCHCORD BCAT6+ CMR RED 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601102004          PATCHCORD BCAT6+ CMR RED 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601102005          PATCHCORD BCAT6+ CMR RED 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601102007          PATCHCORD BCAT6+ CMR RED 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601102010          PATCHCORD BCAT6+ CMR RED 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601102015          PATCHCORD BCAT6+ CMR RED 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601102025          PATCHCORD BCAT6+ CMR RED 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601102033          PATCHCORD BCAT6+ CMR RED 33FT EA A $35.96 15.32% $30.45 See Labor Rate N/A

Belden/CDT C601103001          PATCHCORD BCAT6+ CMR ORA 1FT EA A $8.33 15.32% $7.05 See Labor Rate N/A

Belden/CDT C601103002          PATCHCORD BCAT6+ CMR ORA 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601103003          PATCHCORD BCAT6+ CMR ORA 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601103004          PATCHCORD BCAT6+ CMR ORA 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601103005          PATCHCORD BCAT6+ CMR ORA 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601103006          PATCHCORD BCAT6+ CMR ORA 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601103007          PATCHCORD BCAT6+ CMR ORA 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601103008          PATCHCORD BCAT6+ CMR ORA 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601103009          PATCHCORD BCAT6+ CMR ORA 9FT EA A $12.11 15.32% $10.26 See Labor Rate N/A

Belden/CDT C601103010          PATCHCORD BCAT6+ CMR ORA 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601103014          PATCHCORD BCAT6+ CMR ORA 14FT EA A $14.48 15.32% $12.26 See Labor Rate N/A

Belden/CDT C601103015          PATCHCORD BCAT6+ CMR ORA 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601103025          PATCHCORD BCAT6+ CMR ORA 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601104002          PATCHCORD BCAT6+ CMR YEL 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601104002F0        PATCHCORD BCAT6+ CMR YE 2.00F EA A $9.24 15.32% $7.82 See Labor Rate N/A

Belden/CDT C601104002F3        PATCHCORD BCAT6+ CMR YE 2.25F EA A $9.36 15.32% $7.93 See Labor Rate N/A

Belden/CDT C601104002F6        PATCHCORD BCAT6+ CMR YE 2.50F EA A $9.49 15.32% $8.04 See Labor Rate N/A
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Belden/CDT C601104002F9        PATCHCORD BCAT6+ CMR YE 2.75F EA A $9.61 15.32% $8.14 See Labor Rate N/A

Belden/CDT C601104003          PATCHCORD BCAT6+ CMR YEL 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601104003F0        PATCHCORD BCAT6+ CMR YE 3.00F EA A $9.74 15.32% $8.25 See Labor Rate N/A

Belden/CDT C601104003F3        PATCHCORD BCAT6+ CMR YE 3.25F EA A $9.86 15.32% $8.35 See Labor Rate N/A

Belden/CDT C601104003F6        PATCHCORD BCAT6+ CMR YE 3.50F EA A $9.99 15.32% $8.46 See Labor Rate N/A

Belden/CDT C601104003F9        PATCHCORD BCAT6+ CMR YE 3.75F EA A $10.11 15.32% $8.56 See Labor Rate N/A

Belden/CDT C601104004          PATCHCORD BCAT6+ CMR YEL 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601104004F0        PATCHCORD BCAT6+ CMR YE 4.00F EA A $10.23 15.32% $8.66 See Labor Rate N/A

Belden/CDT C601104004F3        PATCHCORD BCAT6+ CMR YE 4.25F EA A $10.36 15.32% $8.77 See Labor Rate N/A

Belden/CDT C601104004F6        PATCHCORD BCAT6+ CMR YE 4.50F EA A $10.48 15.32% $8.87 See Labor Rate N/A

Belden/CDT C601104004F9        PATCHCORD BCAT6+ CMR YE 4.75F EA A $10.61 15.32% $8.98 See Labor Rate N/A

Belden/CDT C601104005F0        PATCHCORD BCAT6+ CMR YE 5.00F EA A $10.73 15.32% $9.09 See Labor Rate N/A

Belden/CDT C601104005F3        PATCHCORD BCAT6+ CMR YE 5.25F EA A $10.86 15.32% $9.20 See Labor Rate N/A

Belden/CDT C601104005F6        PATCHCORD BCAT6+ CMR YE 5.50F EA A $10.98 15.32% $9.30 See Labor Rate N/A

Belden/CDT C601104005F9        PATCHCORD BCAT6+ CMR YE 5.75F EA A $11.10 15.32% $9.40 See Labor Rate N/A

Belden/CDT C601104006          PATCHCORD BCAT6+ CMR YEL 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601104006F0        PATCHCORD BCAT6+ CMR YE 6.00F EA A $11.23 15.32% $9.51 See Labor Rate N/A

Belden/CDT C601104006F3        PATCHCORD BCAT6+ CMR YE 6.25F EA A $11.35 15.32% $9.61 See Labor Rate N/A

Belden/CDT C601104006F6        PATCHCORD BCAT6+ CMR YE 6.50F EA A $11.48 15.32% $9.72 See Labor Rate N/A

Belden/CDT C601104006F9        PATCHCORD BCAT6+ CMR YE 6.75F EA A $11.60 15.32% $9.82 See Labor Rate N/A

Belden/CDT C601104007          PATCHCORD BCAT6+ CMR YEL 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601104007F0        PATCHCORD BCAT6+ CMR YE 7.00F EA A $11.73 15.32% $9.93 See Labor Rate N/A

Belden/CDT C601104007F3        PATCHCORD BCAT6+ CMR YE 7.25F EA A $11.85 15.32% $10.04 See Labor Rate N/A

Belden/CDT C601104007F6        PATCHCORD BCAT6+ CMR YE 7.50F EA A $11.97 15.32% $10.14 See Labor Rate N/A

Belden/CDT C601104007F9        PATCHCORD BCAT6+ CMR YE 7.75F EA A $12.10 15.32% $10.25 See Labor Rate N/A

Belden/CDT C601104008          PATCHCORD BCAT6+ CMR YEL 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601104008F0        PATCHCORD BCAT6+ CMR YE 8.00F EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT C601104008F3        PATCHCORD BCAT6+ CMR YE 8.25F EA A $12.35 15.32% $10.46 See Labor Rate N/A

Belden/CDT C601104008F6        PATCHCORD BCAT6+ CMR YE 8.50F EA A $12.47 15.32% $10.56 See Labor Rate N/A

Belden/CDT C601104008F9        PATCHCORD BCAT6+ CMR YE 8.75F EA A $12.60 15.32% $10.67 See Labor Rate N/A

Belden/CDT C601104009F0        PATCHCORD BCAT6+ CMR YE 9.00F EA A $12.72 15.32% $10.77 See Labor Rate N/A

Belden/CDT C601104009F3        PATCHCORD BCAT6+ CMR YE 9.25F EA A $12.84 15.32% $10.87 See Labor Rate N/A

Belden/CDT C601104009F6        PATCHCORD BCAT6+ CMR YE 9.50F EA A $12.97 15.32% $10.98 See Labor Rate N/A

Belden/CDT C601104009F9        PATCHCORD BCAT6+ CMR YE 9.75F EA A $13.09 15.32% $11.09 See Labor Rate N/A

Belden/CDT C601104010          PATCHCORD BCAT6+ CMR YEL 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601104010F0        PATCHCORD BCAT6+ CMR YE 10.00F EA A $13.22 15.32% $11.20 See Labor Rate N/A

Belden/CDT C601104010F3        PATCHCORD BCAT6+ CMR YE 10.25F EA A $13.34 15.32% $11.30 See Labor Rate N/A

Belden/CDT C601104010F6        PATCHCORD BCAT6+ CMR YE 10.50F EA A $13.47 15.32% $11.41 See Labor Rate N/A

Belden/CDT C601104010F9        PATCHCORD BCAT6+ CMR YE 10.75F EA A $13.59 15.32% $11.51 See Labor Rate N/A

Belden/CDT C601104011F0        PATCHCORD BCAT6+ CMR YE 11.00F EA A $13.71 15.32% $11.61 See Labor Rate N/A

Belden/CDT C601104011F3        PATCHCORD BCAT6+ CMR YE 11.25F EA A $13.84 15.32% $11.72 See Labor Rate N/A

Belden/CDT C601104011F6        PATCHCORD BCAT6+ CMR YE 11.50F EA A $13.96 15.32% $11.82 See Labor Rate N/A

Belden/CDT C601104011F9        PATCHCORD BCAT6+ CMR YE 11.75F EA A $14.09 15.32% $11.93 See Labor Rate N/A

Belden/CDT C601104012F0        PATCHCORD BCAT6+ CMR YE 12.00F EA A $14.21 15.32% $12.03 See Labor Rate N/A

Belden/CDT C601104012F3        PATCHCORD BCAT6+ CMR YE 12.25F EA A $14.34 15.32% $12.14 See Labor Rate N/A

Belden/CDT C601104012F6        PATCHCORD BCAT6+ CMR YE 12.50F EA A $14.46 15.32% $12.25 See Labor Rate N/A

Belden/CDT C601104012F9        PATCHCORD BCAT6+ CMR YE 12.75F EA A $14.58 15.32% $12.35 See Labor Rate N/A

Belden/CDT C601104013F0        PATCHCORD BCAT6+ CMR YE 13.00F EA A $14.71 15.32% $12.46 See Labor Rate N/A

Belden/CDT C601104013F3        PATCHCORD BCAT6+ CMR YE 13.25F EA A $14.83 15.32% $12.56 See Labor Rate N/A

Belden/CDT C601104013F6        PATCHCORD BCAT6+ CMR YE 13.50F EA A $14.96 15.32% $12.67 See Labor Rate N/A

Belden/CDT C601104013F9        PATCHCORD BCAT6+ CMR YE 13.75F EA A $15.08 15.32% $12.77 See Labor Rate N/A

Belden/CDT C601104014F0        PATCHCORD BCAT6+ CMR YE 14.00F EA A $15.21 15.32% $12.88 See Labor Rate N/A

Belden/CDT C601104014F3        PATCHCORD BCAT6+ CMR YE 14.25F EA A $15.33 15.32% $12.98 See Labor Rate N/A

Belden/CDT C601104014F6        PATCHCORD BCAT6+ CMR YE 14.50F EA A $15.45 15.32% $13.08 See Labor Rate N/A

Belden/CDT C601104014F9        PATCHCORD BCAT6+ CMR YE 14.75F EA A $15.58 15.32% $13.19 See Labor Rate N/A

Belden/CDT C601104015          PATCHCORD BCAT6+ CMR YEL 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601104020          PATCHCORD BCAT6+ CMR YEL 20FT EA A $17.32 15.32% $14.67 See Labor Rate N/A

Belden/CDT C601104025          PATCHCORD BCAT6+ CMR YEL 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601104035          PATCHCORD BCAT6+ CMR YEL 35FT EA A $24.42 15.32% $20.68 See Labor Rate N/A

Belden/CDT C601105002          PATCHCORD BCAT6+ CMR GRN 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A
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Belden/CDT C601105003          PATCHCORD BCAT6+ CMR GRN 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601105004          PATCHCORD BCAT6+ CMR GRN 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601105005          PATCHCORD BCAT6+ CMR GRN 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601105007          PATCHCORD BCAT6+ CMR GRN 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601105010          PATCHCORD BCAT6+ CMR GRN 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601105015          PATCHCORD BCAT6+ CMR GRN 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601105025          PATCHCORD BCAT6+ CMR GRN 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601106002          PATCHCORD BCAT6+ CMR BLU 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601106002F0        PATCHCORD BCAT6+ CMR BL 2.00F EA A $9.24 15.32% $7.82 See Labor Rate N/A

Belden/CDT C601106002F3        PATCHCORD BCAT6+ CMR BL 2.25F EA A $9.36 15.32% $7.93 See Labor Rate N/A

Belden/CDT C601106002F6        PATCHCORD BCAT6+ CMR BL 2.50F EA A $9.49 15.32% $8.04 See Labor Rate N/A

Belden/CDT C601106002F9        PATCHCORD BCAT6+ CMR BL 2.75F EA A $9.61 15.32% $8.14 See Labor Rate N/A

Belden/CDT C601106003          PATCHCORD BCAT6+ CMR BLU 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601106003F0        PATCHCORD BCAT6+ CMR BL 3.00F EA A $9.74 15.32% $8.25 See Labor Rate N/A

Belden/CDT C601106003F3        PATCHCORD BCAT6+ CMR BL 3.25F EA A $9.86 15.32% $8.35 See Labor Rate N/A

Belden/CDT C601106003F6        PATCHCORD BCAT6+ CMR BL 3.50F EA A $9.99 15.32% $8.46 See Labor Rate N/A

Belden/CDT C601106003F9        PATCHCORD BCAT6+ CMR BL 3.75F EA A $10.11 15.32% $8.56 See Labor Rate N/A

Belden/CDT C601106004          PATCHCORD BCAT6+ CMR BLU 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601106004F0        PATCHCORD BCAT6+ CMR BL 4.00F EA A $10.23 15.32% $8.66 See Labor Rate N/A

Belden/CDT C601106004F3        PATCHCORD BCAT6+ CMR BL 4.25F EA A $10.36 15.32% $8.77 See Labor Rate N/A

Belden/CDT C601106004F6        PATCHCORD BCAT6+ CMR BL 4.50F EA A $10.48 15.32% $8.87 See Labor Rate N/A

Belden/CDT C601106004F9        PATCHCORD BCAT6+ CMR BL 4.75F EA A $10.61 15.32% $8.98 See Labor Rate N/A

Belden/CDT C601106005          PATCHCORD BCAT6+ CMR BLU 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601106005F0        PATCHCORD BCAT6+ CMR BL 5.00F EA A $10.73 15.32% $9.09 See Labor Rate N/A

Belden/CDT C601106005F3        PATCHCORD BCAT6+ CMR BL 5.25F EA A $10.86 15.32% $9.20 See Labor Rate N/A

Belden/CDT C601106005F6        PATCHCORD BCAT6+ CMR BL 5.50F EA A $10.98 15.32% $9.30 See Labor Rate N/A

Belden/CDT C601106005F9        PATCHCORD BCAT6+ CMR BL 5.75F EA A $11.10 15.32% $9.40 See Labor Rate N/A

Belden/CDT C601106006          PATCHCORD BCAT6+ CMR BLU 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601106006F0        PATCHCORD BCAT6+ CMR BL 6.00F EA A $11.23 15.32% $9.51 See Labor Rate N/A

Belden/CDT C601106006F3        PATCHCORD BCAT6+ CMR BL 6.25F EA A $11.35 15.32% $9.61 See Labor Rate N/A

Belden/CDT C601106006F6        PATCHCORD BCAT6+ CMR BL 6.50F EA A $11.48 15.32% $9.72 See Labor Rate N/A

Belden/CDT C601106006F9        PATCHCORD BCAT6+ CMR BL 6.75F EA A $11.60 15.32% $9.82 See Labor Rate N/A

Belden/CDT C601106007          PATCHCORD BCAT6+ CMR BLU 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601106007F0        PATCHCORD BCAT6+ CMR BL 7.00F EA A $11.73 15.32% $9.93 See Labor Rate N/A

Belden/CDT C601106007F3        PATCHCORD BCAT6+ CMR BL 7.25F EA A $11.85 15.32% $10.04 See Labor Rate N/A

Belden/CDT C601106007F6        PATCHCORD BCAT6+ CMR BL 7.50F EA A $11.97 15.32% $10.14 See Labor Rate N/A

Belden/CDT C601106007F9        PATCHCORD BCAT6+ CMR BL 7.75F EA A $12.10 15.32% $10.25 See Labor Rate N/A

Belden/CDT C601106008          PATCHCORD BCAT6+ CMR BLU 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601106008F0        PATCHCORD BCAT6+ CMR BL 8.00F EA A $12.22 15.32% $10.35 See Labor Rate N/A

Belden/CDT C601106008F3        PATCHCORD BCAT6+ CMR BL 8.25F EA A $12.35 15.32% $10.46 See Labor Rate N/A

Belden/CDT C601106008F6        PATCHCORD BCAT6+ CMR BL 8.50F EA A $12.47 15.32% $10.56 See Labor Rate N/A

Belden/CDT C601106008F9        PATCHCORD BCAT6+ CMR BL 8.75F EA A $12.60 15.32% $10.67 See Labor Rate N/A

Belden/CDT C601106009          PATCHCORD BCAT6+ CMR BLU 9FT EA A $12.11 15.32% $10.26 See Labor Rate N/A

Belden/CDT C601106009F0        PATCHCORD BCAT6+ CMR BL 9.00F EA A $12.72 15.32% $10.77 See Labor Rate N/A

Belden/CDT C601106009F3        PATCHCORD BCAT6+ CMR BL 9.25F EA A $12.84 15.32% $10.87 See Labor Rate N/A

Belden/CDT C601106009F6        PATCHCORD BCAT6+ CMR BL 9.50F EA A $12.97 15.32% $10.98 See Labor Rate N/A

Belden/CDT C601106009F9        PATCHCORD BCAT6+ CMR BL 9.75F EA A $13.09 15.32% $11.09 See Labor Rate N/A

Belden/CDT C601106010          PATCHCORD BCAT6+ CMR BLU 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601106010F0        PATCHCORD BCAT6+ CMR BL 10.00F EA A $13.22 15.32% $11.20 See Labor Rate N/A

Belden/CDT C601106010F3        PATCHCORD BCAT6+ CMR BL 10.25F EA A $13.34 15.32% $11.30 See Labor Rate N/A

Belden/CDT C601106010F6        PATCHCORD BCAT6+ CMR BL 10.50F EA A $13.47 15.32% $11.41 See Labor Rate N/A

Belden/CDT C601106010F9        PATCHCORD BCAT6+ CMR BL 10.75F EA A $13.59 15.32% $11.51 See Labor Rate N/A

Belden/CDT C601106011F0        PATCHCORD BCAT6+ CMR BL 11.00F EA A $13.71 15.32% $11.61 See Labor Rate N/A

Belden/CDT C601106011F3        PATCHCORD BCAT6+ CMR BL 11.25F EA A $13.84 15.32% $11.72 See Labor Rate N/A

Belden/CDT C601106011F6        PATCHCORD BCAT6+ CMR BL 11.50F EA A $13.96 15.32% $11.82 See Labor Rate N/A

Belden/CDT C601106011F9        PATCHCORD BCAT6+ CMR BL 11.75F EA A $14.09 15.32% $11.93 See Labor Rate N/A

Belden/CDT C601106012          PATCHCORD BCAT6+ CMR BL 12FT EA A $13.53 15.32% $11.46 See Labor Rate N/A

Belden/CDT C601106012F0        PATCHCORD BCAT6+ CMR BL 12.00F EA A $14.21 15.32% $12.03 See Labor Rate N/A

Belden/CDT C601106012F3        PATCHCORD BCAT6+ CMR BL 12.25F EA A $14.34 15.32% $12.14 See Labor Rate N/A

Belden/CDT C601106012F6        PATCHCORD BCAT6+ CMR BL 12.50F EA A $14.46 15.32% $12.25 See Labor Rate N/A
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Belden/CDT C601106012F9        PATCHCORD BCAT6+ CMR BL 12.75F EA A $14.58 15.32% $12.35 See Labor Rate N/A

Belden/CDT C601106013F0        PATCHCORD BCAT6+ CMR BL 13.00F EA A $14.71 15.32% $12.46 See Labor Rate N/A

Belden/CDT C601106013F3        PATCHCORD BCAT6+ CMR BL 13.25F EA A $14.83 15.32% $12.56 See Labor Rate N/A

Belden/CDT C601106013F6        PATCHCORD BCAT6+ CMR BL 13.50F EA A $14.96 15.32% $12.67 See Labor Rate N/A

Belden/CDT C601106013F9        PATCHCORD BCAT6+ CMR BL 13.75F EA A $15.08 15.32% $12.77 See Labor Rate N/A

Belden/CDT C601106014          PATCHCORD BCAT6+ CMR BLU 14FT EA A $14.48 15.32% $12.26 See Labor Rate N/A

Belden/CDT C601106014F0        PATCHCORD BCAT6+ CMR BL 14.00F EA A $15.21 15.32% $12.88 See Labor Rate N/A

Belden/CDT C601106014F3        PATCHCORD BCAT6+ CMR BL 14.25F EA A $15.33 15.32% $12.98 See Labor Rate N/A

Belden/CDT C601106014F6        PATCHCORD BCAT6+ CMR BL 14.50F EA A $15.45 15.32% $13.08 See Labor Rate N/A

Belden/CDT C601106014F9        PATCHCORD BCAT6+ CMR BL 14.75F EA A $15.58 15.32% $13.19 See Labor Rate N/A

Belden/CDT C601106015          PATCHCORD BCAT6+ CMR BLU 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601106020          PATCHCORD BCAT6+ CMR BLU 20FT EA A $17.32 15.32% $14.67 See Labor Rate N/A

Belden/CDT C601106025          PATCHCORD BCAT6+ CMR BLU 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601106035          PATCHCORD BCAT6+ CMR BLU 35FT EA A $24.42 15.32% $20.68 See Labor Rate N/A

Belden/CDT C601106050          PATCHCORD BCAT6+ CMR BLU 50FT EA A $31.52 15.32% $26.69 See Labor Rate N/A

Belden/CDT C601107002          PATCHCORD BCAT6+ CMR PUR 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601107003          PATCHCORD BCAT6+ CMR PUR 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601107004          PATCHCORD BCAT6+ CMR PUR 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601107005          PATCHCORD BCAT6+ CMR PUR 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601107006          PATCHCORD BCAT6+ CMR PUR 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601107007          PATCHCORD BCAT6+ CMR PUR 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601107008          PATCHCORD BCAT6+ CMR PUR 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601107009          PATCHCORD BCAT6+ CMR PUR 9FT EA A $12.11 15.32% $10.26 See Labor Rate N/A

Belden/CDT C601107010          PATCHCORD BCAT6+ CMR PUR 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601107015          PATCHCORD BCAT6+ CMR PUR 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601107020          PATCHCORD BCAT6+ CMR PUR 20FT EA A $17.32 15.32% $14.67 See Labor Rate N/A

Belden/CDT C601107025          PATCHCORD BCAT6+ CMR PUR 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601108002          PATCHCORD BCAT6+ CMR GRY 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601108003          PATCHCORD BCAT6+ CMR GRY 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601108004          PATCHCORD BCAT6+ CMR GRY 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601108005          PATCHCORD BCAT6+ CMR GRY 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601108006          PATCHCORD BCAT6+ CMR GRY 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601108007          PATCHCORD BCAT6+ CMR GRY 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601108008          PATCHCORD BCAT6+ CMR GRY 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601108009          PATCHCORD BCAT6+ CMR GRY 9FT EA A $12.11 15.32% $10.26 See Labor Rate N/A

Belden/CDT C601108010          PATCHCORD BCAT6+ CMR GRY 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601108012          PATCHCORD BCAT6+ CMR GRY 12FT EA A $13.53 15.32% $11.46 See Labor Rate N/A

Belden/CDT C601108015          PATCHCORD BCAT6+ CMR GRY 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601108017          PATCHCORD BCAT6+ CMR GRY 17FT EA A $15.90 15.32% $13.47 See Labor Rate N/A

Belden/CDT C601108020          PATCHCORD BCAT6+ CMR GRY 20FT EA A $17.32 15.32% $14.67 See Labor Rate N/A

Belden/CDT C601108025          PATCHCORD BCAT6+ CMR GRY 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601108030          PATCHCORD BCAT6+ CMR GRY 30FT EA A $22.06 15.32% $18.68 See Labor Rate N/A

Belden/CDT C601108033          PATCHCORD BCAT6+ CMR GRY 33FT EA A $23.48 15.32% $19.88 See Labor Rate N/A

Belden/CDT C601108040          PATCHCORD BCAT6+ CMR GRY 40FT EA A $26.79 15.32% $22.69 See Labor Rate N/A

Belden/CDT C601108050          PATCHCORD BCAT6+ CMR GRY 50FT EA A $31.52 15.32% $26.69 See Labor Rate N/A

Belden/CDT C601109001          PATCHCORD BCAT6+ CMR WHI 1FT EA A $8.33 15.32% $7.05 See Labor Rate N/A

Belden/CDT C601109002          PATCHCORD BCAT6+ CMR WHI 2FT EA A $8.80 15.32% $7.45 See Labor Rate N/A

Belden/CDT C601109003          PATCHCORD BCAT6+ CMR WHI 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601109004          PATCHCORD BCAT6+ CMR WHI 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601109005          PATCHCORD BCAT6+ CMR WHI 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601109006          PATCHCORD BCAT6+ CMR WHI 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601109007          PATCHCORD BCAT6+ CMR WHI 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601109008          PATCHCORD BCAT6+ CMR WHI 8FT EA A $11.64 15.32% $9.86 See Labor Rate N/A

Belden/CDT C601109009          PATCHCORD BCAT6+ CMR WHI 9FT EA A $12.11 15.32% $10.26 See Labor Rate N/A

Belden/CDT C601109010          PATCHCORD BCAT6+ CMR WHI 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601109012          PATCHCORD BCAT6+ CMR WHI 12FT EA A $13.53 15.32% $11.46 See Labor Rate N/A

Belden/CDT C601109014          PATCHCORD BCAT6+ CMR WHI 14FT EA A $14.48 15.32% $12.26 See Labor Rate N/A

Belden/CDT C601109015          PATCHCORD BCAT6+ CMR WHI 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601109016          PATCHCORD BCAT6+ CMR WHI 16FT EA A $15.43 15.32% $13.07 See Labor Rate N/A

Belden/CDT C601109025          PATCHCORD BCAT6+ CMR WHI 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A
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Belden/CDT C601109033          PATCHCORD BCAT6+ CMR WHI 33FT EA A $23.48 15.32% $19.88 See Labor Rate N/A

Belden/CDT C601112004          PATCHCORD BCAT6+ CMR LTRD 4FT EA A $9.75 15.32% $8.26 See Labor Rate N/A

Belden/CDT C601112005          PATCHCORD BCAT6+ CMR LTRD 5FT EA A $10.22 15.32% $8.65 See Labor Rate N/A

Belden/CDT C601112006          PATCHCORD BCAT6+ CMR LTRD 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601112007          PATCHCORD BCAT6+ CMR LTRD 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601112010          PATCHCORD BCAT6+ CMR LTRD 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601114007          PATCHCORD BCAT6+ CMR LTYE 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601114025          PATCHCORD BCAT6+ CMR LTYE 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601116003          PATCHCORD BCAT6+ CMR LTBL 3FT EA A $9.27 15.32% $7.85 See Labor Rate N/A

Belden/CDT C601116006          PATCHCORD BCAT6+ CMR LTBL 6FT EA A $10.69 15.32% $9.05 See Labor Rate N/A

Belden/CDT C601116007          PATCHCORD BCAT6+ CMR LTBL 7FT EA A $11.17 15.32% $9.46 See Labor Rate N/A

Belden/CDT C601116010          PATCHCORD BCAT6+ CMR LTBL 10FT EA A $12.59 15.32% $10.66 See Labor Rate N/A

Belden/CDT C601116014          PATCHCORD BCAT6+ CMR LTBL 14FT EA A $14.48 15.32% $12.26 See Labor Rate N/A

Belden/CDT C601116015          PATCHCORD BCAT6+ CMR LTBL 15FT EA A $14.95 15.32% $12.66 See Labor Rate N/A

Belden/CDT C601116025          PATCHCORD BCAT6+ CMR LTBL 25FT EA A $19.69 15.32% $16.67 See Labor Rate N/A

Belden/CDT C601116030          PATCHCORD BCAT6+ CMR LTBL 30FT EA A $22.06 15.32% $18.68 See Labor Rate N/A

Belden/CDT C601116035          PATCHCORD BCAT6+ CMR LTBL 35FT EA A $24.42 15.32% $20.68 See Labor Rate N/A

Belden/CDT C601402001          XOVERCORD BCAT6+ CMR RED 1FT EA A $9.78 15.32% $8.28 See Labor Rate N/A

Belden/CDT C601402002          XOVERCORD BCAT6+ CMR RED 2FT EA A $10.34 15.32% $8.76 See Labor Rate N/A

Belden/CDT C601402007          XOVERCORD BCAT6+ CMR RED 7FT EA A $13.12 15.32% $11.11 See Labor Rate N/A

Belden/CDT C601402010          XOVERCORD BCAT6+ CMR RED 10FT EA A $14.79 15.32% $12.52 See Labor Rate N/A

Belden/CDT C601403001          XOVERCORD BCAT6+ CMR ORA 1FT EA A $9.78 15.32% $8.28 See Labor Rate N/A

Belden/CDT C601403002          XOVERCORD BCAT6+ CMR ORA 2FT EA A $10.34 15.32% $8.76 See Labor Rate N/A

Belden/CDT C601403003          XOVERCORD BCAT6+ CMR ORA 3FT EA A $10.90 15.32% $9.23 See Labor Rate N/A

Belden/CDT C601403005          XOVERCORD BCAT6+ CMR ORA 5FT EA A $12.01 15.32% $10.17 See Labor Rate N/A

Belden/CDT C601403007          XOVERCORD BCAT6+ CMR ORA 7FT EA A $13.12 15.32% $11.11 See Labor Rate N/A

Belden/CDT C601404020          XOVERCORD BCAT6+ CMR YEL 20FT EA A $20.35 15.32% $17.23 See Labor Rate N/A

Belden/CDT C601404035          XOVERCORD BCAT6+ CMR YEL 35FT EA A $28.70 15.32% $24.30 See Labor Rate N/A

Belden/CDT C601404040          XOVERCORD BCAT6+ CMR YEL 40FT EA A $31.48 15.32% $26.66 See Labor Rate N/A

Belden/CDT CA21100002          PATCHCORD B10GX CMR BLK 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21100003          PATCHCORD B10GX CMR BLK 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21100004          PATCHCORD B10GX CMR BLK 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21100005          PATCHCORD B10GX CMR BLK 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21100006          PATCHCORD B10GX CMR BLK 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21100007          PATCHCORD B10GX CMR BLK 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21100008          PATCHCORD B10GX CMR BLK 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21100009          PATCHCORD B10GX CMR BLK 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21100010          PATCHCORD B10GX CMR BLK 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21100012          PATCHCORD B10GX CMR BLK 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21100015          PATCHCORD B10GX CMR BLK 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21100020          PATCHCORD B10GX CMR BLK 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21100025          PATCHCORD B10GX CMR BLK 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21100030          PATCHCORD B10GX CMR BLK 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21100050          PATCHCORD B10GX CMR BLK 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21101002          PATCHCORD B10GX CMR BRN 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21101003          PATCHCORD B10GX CMR BRN 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21101004          PATCHCORD B10GX CMR BRN 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21101005          PATCHCORD B10GX CMR BRN 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21101006          PATCHCORD B10GX CMR BRN 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21101007          PATCHCORD B10GX CMR BRN 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21101008          PATCHCORD B10GX CMR BRN 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21101009          PATCHCORD B10GX CMR BRN 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21101010          PATCHCORD B10GX CMR BRN 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21101012          PATCHCORD B10GX CMR BRN 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21101015          PATCHCORD B10GX CMR BRN 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21101020          PATCHCORD B10GX CMR BRN 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21101025          PATCHCORD B10GX CMR BRN 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21101030          PATCHCORD B10GX CMR BRN 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21101050          PATCHCORD B10GX CMR BRN 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21102002          PATCHCORD B10GX CMR RED 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A
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Belden/CDT CA21102003          PATCHCORD B10GX CMR RED 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21102004          PATCHCORD B10GX CMR RED 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21102005          PATCHCORD B10GX CMR RED 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21102006          PATCHCORD B10GX CMR RED 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21102007          PATCHCORD B10GX CMR RED 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21102008          PATCHCORD B10GX CMR RED 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21102009          PATCHCORD B10GX CMR RED 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21102010          PATCHCORD B10GX CMR RED 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21102012          PATCHCORD B10GX CMR RED 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21102015          PATCHCORD B10GX CMR RED 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21102020          PATCHCORD B10GX CMR RED 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21102025          PATCHCORD B10GX CMR RED 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21102030          PATCHCORD B10GX CMR RED 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21102050          PATCHCORD B10GX CMR RED 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21103002          PATCHCORD B10GX CMR ORA 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21103003          PATCHCORD B10GX CMR ORA 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21103004          PATCHCORD B10GX CMR ORA 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21103005          PATCHCORD B10GX CMR ORA 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21103006          PATCHCORD B10GX CMR ORA 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21103007          PATCHCORD B10GX CMR ORA 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21103008          PATCHCORD B10GX CMR ORA 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21103009          PATCHCORD B10GX CMR ORA 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21103010          PATCHCORD B10GX CMR ORA 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21103012          PATCHCORD B10GX CMR ORA 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21103015          PATCHCORD B10GX CMR ORA 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21103020          PATCHCORD B10GX CMR ORA 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21103025          PATCHCORD B10GX CMR ORA 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21103030          PATCHCORD B10GX CMR ORA 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21103050          PATCHCORD B10GX CMR ORA 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21104002          PATCHCORD B10GX CMR YEL 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21104003          PATCHCORD B10GX CMR YEL 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21104004          PATCHCORD B10GX CMR YEL 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21104005          PATCHCORD B10GX CMR YEL 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21104006          PATCHCORD B10GX CMR YEL 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21104007          PATCHCORD B10GX CMR YEL 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21104008          PATCHCORD B10GX CMR YEL 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21104009          PATCHCORD B10GX CMR YEL 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21104010          PATCHCORD B10GX CMR YEL 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21104012          PATCHCORD B10GX CMR YEL 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21104015          PATCHCORD B10GX CMR YEL 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21104020          PATCHCORD B10GX CMR YEL 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21104025          PATCHCORD B10GX CMR YEL 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21104030          PATCHCORD B10GX CMR YEL 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21104050          PATCHCORD B10GX CMR YEL 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21105002          PATCHCORD B10GX CMR GRN 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21105003          PATCHCORD B10GX CMR GRN 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21105004          PATCHCORD B10GX CMR GRN 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21105005          PATCHCORD B10GX CMR GRN 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21105006          PATCHCORD B10GX CMR GRN 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21105007          PATCHCORD B10GX CMR GRN 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21105008          PATCHCORD B10GX CMR GRN 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21105009          PATCHCORD B10GX CMR GRN 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21105010          PATCHCORD B10GX CMR GRN 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21105012          PATCHCORD B10GX CMR GRN 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21105015          PATCHCORD B10GX CMR GRN 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21105020          PATCHCORD B10GX CMR GRN 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21105025          PATCHCORD B10GX CMR GRN 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21105030          PATCHCORD B10GX CMR GRN 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21105050          PATCHCORD B10GX CMR GRN 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21106002          PATCHCORD B10GX CMR BLU 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A
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Belden/CDT CA21106003          PATCHCORD B10GX CMR BLU 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21106004          PATCHCORD B10GX CMR BLU 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21106005          PATCHCORD B10GX CMR BLU 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21106006          PATCHCORD B10GX CMR BLU 6FT EA A $19.05 15.32% $16.14 See Labor Rate N/A

Belden/CDT CA21106007          PATCHCORD B10GX CMR BLU 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21106008          PATCHCORD B10GX CMR BLU 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21106009          PATCHCORD B10GX CMR BLU 9FT EA A $21.58 15.32% $18.28 See Labor Rate N/A

Belden/CDT CA21106010          PATCHCORD B10GX CMR BLU 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21106012          PATCHCORD B10GX CMR BLU 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21106015          PATCHCORD B10GX CMR BLU 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21106018          PATCHCORD B10GX CMR BLU 18FT EA A $29.17 15.32% $24.71 See Labor Rate N/A

Belden/CDT CA21106020          PATCHCORD B10GX CMR BLU 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21106025          PATCHCORD B10GX CMR BLU 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21106030          PATCHCORD B10GX CMR BLU 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21106050          PATCHCORD B10GX CMR BLU 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21107002          PATCHCORD B10GX CMR PUR 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21107003          PATCHCORD B10GX CMR PUR 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21107004          PATCHCORD B10GX CMR PUR 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21107005          PATCHCORD B10GX CMR PUR 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21107006          PATCHCORD B10GX CMR PUR 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21107007          PATCHCORD B10GX CMR PUR 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21107008          PATCHCORD B10GX CMR PUR 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21107009          PATCHCORD B10GX CMR PUR 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21107010          PATCHCORD B10GX CMR PUR 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21107012          PATCHCORD B10GX CMR PUR 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21107015          PATCHCORD B10GX CMR PUR 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21107020          PATCHCORD B10GX CMR PUR 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21107025          PATCHCORD B10GX CMR PUR 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21107030          PATCHCORD B10GX CMR PUR 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21107050          PATCHCORD B10GX CMR PUR 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21108002          PATCHCORD B10GX CMR GRY 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21108003          PATCHCORD B10GX CMR GRY 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21108004          PATCHCORD B10GX CMR GRY 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21108005          PATCHCORD B10GX CMR GRY 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21108006          PATCHCORD B10GX CMR GRY 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21108007          PATCHCORD B10GX CMR GRY 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21108008          PATCHCORD B10GX CMR GRY 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21108009          PATCHCORD B10GX CMR GRY 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21108010          PATCHCORD B10GX CMR GRY 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21108012          PATCHCORD B10GX CMR GRY 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21108015          PATCHCORD B10GX CMR GRY 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21108020          PATCHCORD B10GX CMR GRY 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21108025          PATCHCORD B10GX CMR GRY 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21108030          PATCHCORD B10GX CMR GRY 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21108050          PATCHCORD B10GX CMR GRY 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21109002          PATCHCORD B10GX CMR WHT 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21109003          PATCHCORD B10GX CMR WHT 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21109004          PATCHCORD B10GX CMR WHT 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21109005          PATCHCORD B10GX CMR WHT 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21109006          PATCHCORD B10GX CMR WHT 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21109007          PATCHCORD B10GX CMR WHT 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21109008          PATCHCORD B10GX CMR WHT 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21109009          PATCHCORD B10GX CMR WHT 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21109010          PATCHCORD B10GX CMR WHT 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21109012          PATCHCORD B10GX CMR WHT 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21109015          PATCHCORD B10GX CMR WHT 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21109020          PATCHCORD B10GX CMR WHT 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21109025          PATCHCORD B10GX CMR WHT 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21109030          PATCHCORD B10GX CMR WHT 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21109050          PATCHCORD B10GX CMR WHT 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A
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Belden/CDT CA21112002          PATCHCORD B10GX CMR LT RD 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21112003          PATCHCORD B10GX CMR LT RD 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21112004          PATCHCORD B10GX CMR LT RD 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21112005          PATCHCORD B10GX CMR LT RD 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21112006          PATCHCORD B10GX CMR LT RD 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21112007          PATCHCORD B10GX CMR LT RD 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21112008          PATCHCORD B10GX CMR LT RD 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21112009          PATCHCORD B10GX CMR LT RD 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21112010          PATCHCORD B10GX CMR LT RD 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21112012          PATCHCORD B10GX CMR LT RD 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21112015          PATCHCORD B10GX CMR LT RD 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21112020          PATCHCORD B10GX CMR LT RD 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21112025          PATCHCORD B10GX CMR LT RD 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21112030          PATCHCORD B10GX CMR LT RD 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21112050          PATCHCORD B10GX CMR LT RD 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21113002          PATCHCORD B10GX CMR LT OR 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21113003          PATCHCORD B10GX CMR LT OR 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21113004          PATCHCORD B10GX CMR LT OR 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21113005          PATCHCORD B10GX CMR LT OR 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21113006          PATCHCORD B10GX CMR LT OR 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21113007          PATCHCORD B10GX CMR LT OR 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21113008          PATCHCORD B10GX CMR LT OR 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21113009          PATCHCORD B10GX CMR LT OR 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21113010          PATCHCORD B10GX CMR LT OR 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21113012          PATCHCORD B10GX CMR LT OR 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21113015          PATCHCORD B10GX CMR LT OR 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21113020          PATCHCORD B10GX CMR LT OR 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21113025          PATCHCORD B10GX CMR LT OR 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21113030          PATCHCORD B10GX CMR LT OR 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21113050          PATCHCORD B10GX CMR LT OR 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21114002          PATCHCORD B10GX CMR LT YE 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21114003          PATCHCORD B10GX CMR LT YE 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21114004          PATCHCORD B10GX CMR LT YE 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21114005          PATCHCORD B10GX CMR LT YE 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21114006          PATCHCORD B10GX CMR LT YE 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21114007          PATCHCORD B10GX CMR LT YE 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21114008          PATCHCORD B10GX CMR LT YE 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21114009          PATCHCORD B10GX CMR LT YE 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21114010          PATCHCORD B10GX CMR LT YE 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21114012          PATCHCORD B10GX CMR LT YE 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21114015          PATCHCORD B10GX CMR LT YE 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21114020          PATCHCORD B10GX CMR LT YE 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21114025          PATCHCORD B10GX CMR LT YE 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21114030          PATCHCORD B10GX CMR LT YE 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21114050          PATCHCORD B10GX CMR LT YE 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21115002          PATCHCORD B10GX CMR LT GN 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21115003          PATCHCORD B10GX CMR LT GN 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21115004          PATCHCORD B10GX CMR LT GN 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21115005          PATCHCORD B10GX CMR LT GN 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21115006          PATCHCORD B10GX CMR LT GN 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21115007          PATCHCORD B10GX CMR LT GN 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21115008          PATCHCORD B10GX CMR LT GN 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21115009          PATCHCORD B10GX CMR LT GN 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21115010          PATCHCORD B10GX CMR LT GN 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21115012          PATCHCORD B10GX CMR LT GN 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21115015          PATCHCORD B10GX CMR LT GN 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21115020          PATCHCORD B10GX CMR LT GN 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21115025          PATCHCORD B10GX CMR LT GN 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21115030          PATCHCORD B10GX CMR LT GN 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21115050          PATCHCORD B10GX CMR LT GN 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A
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Belden/CDT CA21116002          PATCHCORD B10GX CMR LT BL 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21116003          PATCHCORD B10GX CMR LT BL 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21116004          PATCHCORD B10GX CMR LT BL 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21116005          PATCHCORD B10GX CMR LT BL 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21116006          PATCHCORD B10GX CMR LT BL 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21116007          PATCHCORD B10GX CMR LT BL 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21116008          PATCHCORD B10GX CMR LT BL 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21116009          PATCHCORD B10GX CMR LT BL 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21116010          PATCHCORD B10GX CMR LT BL 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21116012          PATCHCORD B10GX CMR LT BL 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21116015          PATCHCORD B10GX CMR LT BL 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21116020          PATCHCORD B10GX CMR LT BL 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21116025          PATCHCORD B10GX CMR LT BL 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21116030          PATCHCORD B10GX CMR LT BL 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21116050          PATCHCORD B10GX CMR LT BL 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT CA21117002          PATCHCORD B10GX CMR LT PR 2FT EA A $15.68 15.32% $13.28 See Labor Rate N/A

Belden/CDT CA21117003          PATCHCORD B10GX CMR LT PR 3FT EA A $16.52 15.32% $13.99 See Labor Rate N/A

Belden/CDT CA21117004          PATCHCORD B10GX CMR LT PR 4FT EA A $17.37 15.32% $14.71 See Labor Rate N/A

Belden/CDT CA21117005          PATCHCORD B10GX CMR LT PR 5FT EA A $18.21 15.32% $15.42 See Labor Rate N/A

Belden/CDT CA21117006          PATCHCORD B10GX CMR LT PR 6FT EA A $19.05 15.32% $16.13 See Labor Rate N/A

Belden/CDT CA21117007          PATCHCORD B10GX CMR LT PR 7FT EA A $19.90 15.32% $16.85 See Labor Rate N/A

Belden/CDT CA21117008          PATCHCORD B10GX CMR LT PR 8FT EA A $20.74 15.32% $17.56 See Labor Rate N/A

Belden/CDT CA21117009          PATCHCORD B10GX CMR LT PR 9FT EA A $21.58 15.32% $18.27 See Labor Rate N/A

Belden/CDT CA21117010          PATCHCORD B10GX CMR LT PR 10FT EA A $22.43 15.32% $18.99 See Labor Rate N/A

Belden/CDT CA21117012          PATCHCORD B10GX CMR LT PR 12FT EA A $24.11 15.32% $20.42 See Labor Rate N/A

Belden/CDT CA21117015          PATCHCORD B10GX CMR LT PR 15FT EA A $26.64 15.32% $22.56 See Labor Rate N/A

Belden/CDT CA21117020          PATCHCORD B10GX CMR LT PR 20FT EA A $30.86 15.32% $26.13 See Labor Rate N/A

Belden/CDT CA21117025          PATCHCORD B10GX CMR LT PR 25FT EA A $35.08 15.32% $29.71 See Labor Rate N/A

Belden/CDT CA21117030          PATCHCORD B10GX CMR LT PR 30FT EA A $39.30 15.32% $33.28 See Labor Rate N/A

Belden/CDT CA21117050          PATCHCORD B10GX CMR LT PR 50FT EA A $56.16 15.32% $47.56 See Labor Rate N/A

Belden/CDT MX100159            SM/CERAMIC SC ADAPTER, EA A $6.10 15.32% $5.17 See Labor Rate N/A

Belden/CDT MX100161            SM/CERAMIC FC ADAPTER EA A $9.30 15.32% $7.88 See Labor Rate N/A

Belden/CDT MX100486            OPTIMAX CLEVER (S310NT, EA A $507.90 15.32% $430.11 See Labor Rate N/A

Belden/CDT P0588406            LABEL FOR QCBIX1A, WHITE EA A $2.26 15.32% $1.91 See Labor Rate N/A

Belden/CDT P0588413            BELL BLUE (5SHEET) EA A $4.22 15.32% $3.57 See Labor Rate N/A

Belden/CDT P0588415            BELL LABEL GREEN (5SHR) EA A $4.22 15.32% $3.57 See Labor Rate N/A

Belden/CDT P0660798R           BIX WIRE RETAINER EA A $0.68 15.32% $0.58 See Labor Rate N/A

Belden/CDT P0696303            LABEL:RED10SHEETCOMPACT EA A $4.75 15.32% $4.02 See Labor Rate N/A

Belden/CDT P0702541            WALL MOUNTING BRACKET EA A $0.74 15.32% $0.63 See Labor Rate N/A

Belden/CDT P0702913            OUTLET LABELS, NUMERIC EA A $2.55 15.32% $2.16 See Labor Rate N/A

Belden/CDT P0702914            OUTLET LABELS,DATA & VOI EA A $2.55 15.32% $2.16 See Labor Rate N/A

Belden/CDT P0706667            BELL LABEL RED NORSTAR EA A $5.03 15.32% $4.26 See Labor Rate N/A

Belden/CDT P0706668            BELL LABEL RED(10SHT) EA A $5.03 15.32% $4.26 See Labor Rate N/A

Belden/CDT P0706669            BELL LABEL RED (10SHT) EA A $5.03 15.32% $4.26 See Labor Rate N/A

Belden/CDT P0714618            BELL LABEL END NORSTAR EA A $4.85 15.32% $4.11 See Labor Rate N/A

Belden/CDT P0730869            WALL MOUNTING BRACKET EA A $1.04 15.32% $0.88 See Labor Rate N/A

Belden/CDT P0731930            OUTLET LABELS, DATA SYMB EA A $2.55 15.32% $2.16 See Labor Rate N/A

Belden/CDT P0731932            OUTLET LABELS, DATA SYMB EA A $2.55 15.32% $2.16 See Labor Rate N/A

Belden/CDT P0748006            LABEL FOR QCBIX1A4, BLUE EA A $2.19 15.32% $1.85 See Labor Rate N/A

Belden/CDT P0748012            LABEL FOR QCBIX1A, GREEN EA A $2.16 15.32% $1.83 See Labor Rate N/A

Belden/CDT P0748014            LABEL FOR QCBIX1A, RED F EA A $2.26 15.32% $1.91 See Labor Rate N/A

Belden/CDT P0748015            LABEL FOR QCBIX1A, BLUE EA A $2.26 15.32% $1.91 See Labor Rate N/A

Belden/CDT P0748021            BELL LABELQCBIX1A, CABLE EA A $2.26 15.32% $1.91 See Labor Rate N/A

Belden/CDT P0809755            BELL LABEL FOR QCBIX1A, EA A $3.82 15.32% $3.24 See Labor Rate N/A

Belden/CDT PX100028            BELL LABEL FOR QCBIX1A EA A $3.82 15.32% $3.24 See Labor Rate N/A

Belden/CDT PX103356R           G-FLEX TERMINATION BAR KIT(24) EA A $6.95 15.32% $5.89 See Labor Rate N/A

Belden/CDT PX103838R           10GX TERMINATION KIT (24/bag) EA A $9.95 15.32% $8.43 See Labor Rate N/A

Belden/CDT X9905676            TUBESPLITTER EA A $47.12 15.32% $39.90 See Labor Rate N/A

Belden/CDT X9905753            BOND CLAMP QCF1A EA A $1.91 15.32% $1.61 See Labor Rate N/A
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BERK-TEK                       NW 

CABLE
A #DIV/0! $0.00

BERK-TEK  10032024            Cat. 3, CMP, UTP, 4 pair, VITP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032025            LANmark-1000, CAT6, CMP, UTP, GRRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032026            LANmark-1000, CAT6, CMP, UTP, GRTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032030            Cat. 3, CMP, UTP, 4 pair, BLRL MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032031            Cat. 3, CMP, UTP, 4 pair, BLTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032036            Cat. 3, CMP, UTP, 25 pair, BLRL MF A $1,287.00 21.68% $1,008.01 See Labor Rate N/A

BERK-TEK  10032037            Cat. 3, CMP, UTP, 4 pair, RDTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032039            Cat. 3, CMP, UTP, 4 pair, GRRL MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032040            Cat. 3, CMP, UTP, 4 pair, GRTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032046            Cat. 3, CMP, UTP, 4 pair, WHRL MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032047            Cat. 3, CMP, UTP, 4 pair, WHTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032048            Cat. 3, CMP, UTP, 4 pair, GNRL MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032049            Cat. 3, CMP, UTP, 4 pair, GNTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032050            Cat. 3, CMP, UTP, 4 pair, YLRL MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032051            Cat. 3, CMP, UTP, 4 pair, YLTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032054            Cat. 3, CMP, UTP, 25 pair, GRRL MF A $1,287.00 21.68% $1,008.01 See Labor Rate N/A

BERK-TEK  10032058            LANmark-350, CAT5E+, CMP, UTP, YLRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032059            LANmark-350, CAT5E+, CMP, UTP, YLRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032060            LANmark-350, CAT5E+, CMP, UTP, YLTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032063            LANmark-350, CAT5E+, CMP, UTP, BLRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032064            LANmark-350, CAT5E+, CMP, UTP, BLRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032065            LANmark-350, CAT5E+, CMP, UTP, BLTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032067            LANmark-350, CAT5E+, CMP, UTP, PKRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032068            LANmark-350, CAT5E+, CMP, UTP, PKRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032069            LANmark-350, CAT5E+, CMP, UTP, PKTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032070            LANmark-350, CAT5E+, CMP, UTP, WHRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032071            LANmark-350, CAT5E+, CMP, UTP, WHRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032072            LANmark-350, CAT5E+, CMP, UTP, WHTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032074            LANmark-350, CAT5E+, CMP, UTP, RDRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032075            LANmark-350, CAT5E+, CMP, UTP, RDRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032076            LANmark-350, CAT5E+, CMP, UTP, RDTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032077            LANmark-350, CAT5E+, CMP, UTP, GRRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032078            LANmark-350, CAT5E+, CMP, UTP, GRRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032079            LANmark-350, CAT5E+, CMP, UTP, GRTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032080            LANmark-350, CAT5E+, CMP, UTP, ORRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032081            LANmark-350, CAT5E+, CMP, UTP, ORRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032084            LANmark-350, CAT5E+, CMP, UTP, GNRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032085            LANmark-350, CAT5E+, CMP, UTP, GNRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032086            LANmark-350, CAT5E+, CMP, UTP, GNTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032087            LANmark-350, CAT5E+, CMP, UTP, VIRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032088            LANmark-350, CAT5E+, CMP, UTP, VITP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032089            LANmark-1000, CAT6, CMP, UTP, YLRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032090            LANmark-1000, CAT6, CMP, UTP, YLTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032091            LANmark-1000, CAT6, CMP, UTP, WHRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032092            LANmark-1000, CAT6, CMP, UTP, WHTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032093            LANmark-1000, CAT6, CMP, UTP, BLRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032094            LANmark-1000, CAT6, CMP, UTP, BLTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032095            LANmark-1000, CAT6, CMP, UTP, RDRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032096            LANmark-1000, CAT6, CMP, UTP, GNRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032097            LANmark-1000, CAT6, CMP, UTP, GNTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032099            LANmark-350, CAT5E+, CMP, UTP, BRRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032100            LANmark-350, CAT5E+, CMP, UTP, BRRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032101            LANmark-350, CAT5E+, CMP, UTP, BRTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032102            LANmark-350, CAT5E+, CMP, UTP, BKRL MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10032108            LANmark-1000, CAT6, CMP, UTP, BKRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10032112            Cat. 3, CMP, UTP, 50 pair, GRRL MF A $2,583.00 21.44% $2,029.12 See Labor Rate N/A

BERK-TEK  10032113            Cat. 3, CMP, UTP, 100 pair, GRRL MF A $5,137.00 21.43% $4,036.14 See Labor Rate N/A

BERK-TEK  10032120            LANmark-1000, CAT6, CMP, UTP, PKRL MF A $712.00 20.19% $568.25 See Labor Rate N/A
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BERK-TEK  10032121            LANmark-5e, CAT5E, CMP, FTP, GRRL MF A $932.00 20.19% $743.83 See Labor Rate N/A

BERK-TEK  10032123            Cat. 3, CMP, UTP, 200 pair, GRRL MF A $10,052.00 21.43% $7,897.89 See Labor Rate N/A

BERK-TEK  10032124            Cat. 3, CMP, UTP, 300 pair, GRRL MF A $15,266.00 21.43% $11,994.45 See Labor Rate N/A

BERK-TEK  10032205            Hyper+5e, CAT5E, CMP, UTP, GRRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032206            Hyper+5e, CAT5E, CMP, UTP, GRRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032207            Hyper+5e, CAT5E, CMP, UTP, GRTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032221            Hyper+5e, CAT5E, CMP, UTP, WHRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032222            Hyper+5e, CAT5E, CMP, UTP, WHRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032223            Hyper+5e, CAT5E, CMP, UTP, WHTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032224            Hyper+5e, CAT5E, CMP, UTP, PKRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032225            Hyper+5e, CAT5E, CMP, UTP, BLRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032226            Hyper+5e, CAT5E, CMP, UTP, BLRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032227            Hyper+5e, CAT5E, CMP, UTP, BLTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032228            Hyper+5e, CAT5E, CMP, UTP, RDRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032229            Hyper+5e, CAT5E, CMP, UTP, RDTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032230            Hyper+5e, CAT5E, CMP, UTP, GNRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032231            Hyper+5e, CAT5E, CMP, UTP, GNRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032232            Hyper+5e, CAT5E, CMP, UTP, GNTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032234            Hyper+5e, CAT5E, CMP, UTP, YLRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032235            Hyper+5e, CAT5E, CMP, UTP, YLTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10032248            Cat. 3, CMP, UTP, 4 pair, RDRL MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10032335            Cat. 3, CMR, UTP, 4 pair, BLTP MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10032401            Cat. 3, CMR, UTP, 4 pair, GRRL MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10032402            Cat. 3, CMR, UTP, 4 pair, GRTP MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10032410            Cat. 3, CMR, UTP, 4 pair, BLRL MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10032417            LANmark-350, CAT5E+, CMR, UTP, YLRB MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032418            LANmark-350, CAT5E+, CMR, UTP, YLRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032419            LANmark-350, CAT5E+, CMR, UTP, YLTP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032424            LANmark-350, CAT5E+, CMR, UTP, BLRB MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032425            LANmark-350, CAT5E+, CMR, UTP, BLRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032426            LANmark-350, CAT5E+, CMR, UTP, BLTP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032427            LANmark-350, CAT5E+, CMR, UTP, GNRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032428            LANmark-350, CAT5E+, CMR, UTP, GNTP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032429            Cat. 3, CMR, UTP, 4 pair, YLRL MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10032432            LANmark-350, CAT5E+, CMR, UTP, WHRB MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032433            LANmark-350, CAT5E+, CMR, UTP, WHRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032434            LANmark-350, CAT5E+, CMR, UTP, WHTP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032439            LANmark-350, CAT5E+, CMR, UTP, VIRB MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032440            LANmark-350, CAT5E+, CMR, UTP, VITP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032441            LANmark-350, CAT5E+, CMR, UTP, PKRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032445            LANmark-350, CAT5E+, CMR, UTP, GRRB MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032446            LANmark-350, CAT5E+, CMR, UTP, GRRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032447            LANmark-350, CAT5E+, CMR, UTP, GRTP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032451            LANmark-1000, CAT6, CMR, UTP, GRRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032452            LANmark-1000, CAT6, CMR, UTP, GRTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032454            LANmark-1000, CAT6, CMR, UTP, BLRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032455            LANmark-1000, CAT6, CMR, UTP, BLTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032458            LANmark-1000, CAT6, CMR, UTP, WHRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032459            LANmark-1000, CAT6, CMR, UTP, WHTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032460            LANmark-1000, CAT6, CMR, UTP, YLRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032461            LANmark-1000, CAT6, CMR, UTP, YLTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032463            LANmark-350, CAT5E+, CMR, UTP, ORRB MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032464            LANmark-350, CAT5E+, CMR, UTP, ORRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032476            LANmark-1000, CAT6, CMR, UTP, RDRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032477            LANmark-1000, CAT6, CMR, UTP, RDTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032478            LANmark-1000, CAT6, CMR, UTP, GNRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032479            LANmark-1000, CAT6, CMR, UTP, GNTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032480            LANmark-350, CAT5E+, CMR, UTP, BKTP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032490            LANmark-350, CAT5E+, CMR, UTP, RDRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10032491            LANmark-350, CAT5E+, CMR, UTP, RDTP MF A $214.00 20.19% $170.79 See Labor Rate N/A
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BERK-TEK  10032492            Cat. 3, CMR, UTP, 4 pair, RDRL MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10032501            LANmark-1000, CAT6, CMR, UTP, VITP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10032508            Hyper+5e, CAT5E, CMR, UTP, GRRB MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032509            Hyper+5e, CAT5E, CMR, UTP, GRRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032510            Hyper+5e, CAT5E, CMR, UTP, GRTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032526            Hyper+5e, CAT5E, CMR, UTP, BLRB MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032527            Hyper+5e, CAT5E, CMR, UTP, BLRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032528            Hyper+5e, CAT5E, CMR, UTP, BLTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032529            Hyper+5e, CAT5E, CMR, UTP, YLRB MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032530            Hyper+5e, CAT5E, CMR, UTP, YLRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032531            Hyper+5e, CAT5E, CMR, UTP, YLTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032532            Hyper+5e, CAT5E, CMR, UTP, PKTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032533            Hyper+5e, CAT5E, CMR, UTP, WHRB MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032534            Hyper+5e, CAT5E, CMR, UTP, WHRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032535            Hyper+5e, CAT5E, CMR, UTP, WHTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032536            Hyper+5e, CAT5E, CMR, UTP, BKTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032537            Hyper+5e, CAT5E, CMR, UTP, GNRB MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032538            Hyper+5e, CAT5E, CMR, UTP, GNRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032539            Hyper+5e, CAT5E, CMR, UTP, GNTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10032639            LANmark-350, CAT5E+, BLUE PATCH MF A $334.00 20.19% $266.57 See Labor Rate N/A

BERK-TEK  10032647            LANmark-350, CAT5E+, GREEN PATCH MF A $334.00 20.19% $266.57 See Labor Rate N/A

BERK-TEK  10032678            LANmark-1000, Cat.6 Patch UTP GRRL MF A $356.00 20.19% $284.12 See Labor Rate N/A

BERK-TEK  10032679            LANmark-1000, Cat.6 Patch UTP WHRL MF A $356.00 20.19% $284.12 See Labor Rate N/A

BERK-TEK  10032680            LANmark-1000, Cat.6 Patch UTP BLRL MF A $356.00 20.19% $284.12 See Labor Rate N/A

BERK-TEK  10032707            Hyper+5e, CAT5E, RED PATCH MF A $248.00 20.19% $197.93 See Labor Rate N/A

BERK-TEK  10032709            Hyper+5e, CAT5E, GREEN PATCH MF A $248.00 20.19% $197.93 See Labor Rate N/A

BERK-TEK  10032711            Hyper+5e, CAT5E, YELLOW PATCH MF A $248.00 20.19% $197.93 See Labor Rate N/A

BERK-TEK  10032716            Hyper+5e, CAT5E, WHITE PATCH MF A $248.00 20.19% $197.93 See Labor Rate N/A

BERK-TEK  10032718            Hyper+5e, CAT5E, GRAY PATCH MF A $248.00 20.19% $197.93 See Labor Rate N/A

BERK-TEK  10032845            ICR0X0CB3510/25 MF A $396.00 20.19% $316.05 See Labor Rate N/A

BERK-TEK  10032848            ICP0X0CB3510/25 MF A $432.00 19.55% $347.56 See Labor Rate N/A

BERK-TEK  10032857            PDR012AB0707   MF A $742.00 19.53% $597.06 See Labor Rate N/A

BERK-TEK  10032860            PDR006AB0707   MF A $402.00 19.50% $323.62 See Labor Rate N/A

BERK-TEK  10032898            PDP012AB0707   MF A $950.00 17.84% $780.47 See Labor Rate N/A

BERK-TEK  10032899            PDP006AB0707   MF A $440.00 17.66% $362.30 See Labor Rate N/A

BERK-TEK  10032900            PDP12B024AB0707 MF A $2,802.00 20.19% $2,236.28 See Labor Rate N/A

BERK-TEK  10032901            PDP012LB3010/75 MF A $1,518.00 23.13% $1,166.96 See Labor Rate N/A

BERK-TEK  10032936            PDR006CB3510/25 MF A $876.00 24.40% $662.24 See Labor Rate N/A

BERK-TEK  10032937            PDR012CB3510/25 MF A $1,656.00 25.57% $1,232.54 See Labor Rate N/A

BERK-TEK  10032943            PDP012GB3510/25 MF A $2,128.00 20.19% $1,698.36 See Labor Rate N/A

BERK-TEK  10032944            PDP006GB3510/25 MF A $1,114.00 20.19% $889.08 See Labor Rate N/A

BERK-TEK  10032946            PDP012CB3510/25 MF A $1,944.00 26.71% $1,424.80 See Labor Rate N/A

BERK-TEK  10032947            PDP006CB3510/25 MF A $1,018.00 26.96% $743.54 See Labor Rate N/A

BERK-TEK  10032953            PDP12B024CB3510 MF A $4,744.00 20.19% $3,786.19 See Labor Rate N/A

BERK-TEK  10032992            OPD006CB3510/25 MF A $882.00 22.24% $685.82 See Labor Rate N/A

BERK-TEK  10032993            OPD012CB3510/25 MF A $1,512.00 23.55% $1,155.91 See Labor Rate N/A

BERK-TEK  10033016            OPRF012CB351025 MF A $1,648.00 20.19% $1,315.27 See Labor Rate N/A

BERK-TEK  10033143            PDR012LB3010/75 MF A $1,492.00 24.44% $1,127.41 See Labor Rate N/A

BERK-TEK  10033167            PDP006LB3010/75 MF A $798.00 21.85% $623.66 See Labor Rate N/A

BERK-TEK  10033324            PDPK006CB3510/25 MF A $2,492.00 23.57% $1,904.63 See Labor Rate N/A

BERK-TEK  10033325            PDPK012CB3510/25 MF A $3,340.00 22.90% $2,575.15 See Labor Rate N/A

BERK-TEK  10033336            Cat. 3, CMR, UTP, 4 pair, YLTP MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10033371            LTR012AB0403   MF A $516.00 19.52% $415.30 See Labor Rate N/A

BERK-TEK  10033454            LTR006CB3510/25 MF A $1,034.00 24.70% $778.59 See Labor Rate N/A

BERK-TEK  10033455            LTR012CB3510/25 MF A $1,780.00 23.71% $1,357.96 See Labor Rate N/A

BERK-TEK  10033469            Cat. 3, CMP, UTP, 4 pair, BKTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10033516            Hyper+5e, CAT5E, CMP, UTP, ORRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10033520            Hyper+5e, CAT5E, CMP, UTP, RDRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10033521            Hyper+5e, CAT5E, CMP, UTP, BKTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10033568            LANmark-350, CAT5E+, CMR, UTP, VIRL MF A $214.00 20.19% $170.79 See Labor Rate N/A
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BERK-TEK  10033580            LANmark-350, CAT5E+, CMR, UTP, GNRB MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10033584            Hyper+5e, CAT5E, CMR, UTP, RDTP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10033697            LANmark-350, CAT5E+, CMR, UTP, BKRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10033807            Hyper+5e, CAT5E, CMP, UTP, BKRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10033809            LANmark-1000, CAT6, CMP, UTP, VITP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10033811            LANmark-1000, CAT6, CMP, UTP, PKTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10033814            Hyper+5e, CAT5E, CMP, UTP, PKTP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10033815            LANmark-1000, CAT6, CMR, UTP, BKTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10033897            LANmark-1000, CAT6, CMP, UTP, ORRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10033994            LANmark-1000, CAT6, CMR, UTP, BKRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10033996            LANmark-1000, CAT6, CMP, UTP, RDTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10034145            Hyper+5e, CAT5E, CMP, UTP, PKRL MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10034195            LANmark-350, CAT5E+, CMR, UTP, PKTP MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10034197            LANmark-1000, CAT6, CMP, UTP, VIRL MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10034281            LTR006AB0504   MF A $834.00 18.69% $678.15 See Labor Rate N/A

BERK-TEK  10034314            ICR0X0LB3515/55 MF A $306.00 20.19% $244.22 See Labor Rate N/A

BERK-TEK  10034315            ICP0X0LB3515/55 MF A $368.00 19.62% $295.79 See Labor Rate N/A

BERK-TEK  10034514            LANmark-350, CAT5E+, CMP, UTP, BKTP MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10034515            Hyper+5e, CAT5E, CMR, UTP, RDRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10034564            Cat. 3, CMR, UTP, 4 pair, WHTP MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10034696            Cat. 3, CMR, UTP, 4 pair, WHRL MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10034841            LANmark-5e, CAT5E, CMP, FTP, BLRL MF A $932.00 20.19% $743.83 See Labor Rate N/A

BERK-TEK  10034885            Hyper+5e, CAT5E, CMP, UTP, VITP MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10035018            Hyper+5e, CAT5E, CMP, UTP, ORRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10035304            LANmark-1000, CAT6, CMP, UTP, BKTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10041941            LANmark-5e, CAT5E, CMP, FTP, VIRL MF A $932.00 20.19% $743.83 See Labor Rate N/A

BERK-TEK  10042063            LANmark-1000, CAT6, CMR, UTP, PKTP MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10043082            Hyper+5e, CAT5E, CMR, UTP, PKRB MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10043171            Cat. 3, CMP, UTP, 4 pair, PKTP MF A $242.00 20.19% $193.14 See Labor Rate N/A

BERK-TEK  10043201            LTR006LB3010/75 MF A $786.00 20.19% $627.31 See Labor Rate N/A

BERK-TEK  10043288            PDR006LB3010/75 MF A $772.00 22.90% $595.25 See Labor Rate N/A

BERK-TEK  10043494            LANmark-5e, CAT5E, CMR, FTP, GRRL MF A $466.00 20.19% $371.92 See Labor Rate N/A

BERK-TEK  10043530            LANmark-1000, CAT6, CMP, UTP, BRTP MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10044059            OPD012GB3510/25 MF A $1,656.00 20.19% $1,321.66 See Labor Rate N/A

BERK-TEK  10044082            PDR12B024LB3010 MF A $3,260.00 20.19% $2,601.81 See Labor Rate N/A

BERK-TEK  10044105            Hyper+5e, CAT5E, CMR, UTP, BKRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10044142            PDR024LB3010/75 MF A $2,620.00 24.18% $1,986.59 See Labor Rate N/A

BERK-TEK  10044176            LTR012LB3010/75 MF A $1,708.00 20.19% $1,363.16 See Labor Rate N/A

BERK-TEK  10044557            Cat. 3, CMR, UTP, 4 pair, RDTP MF A $189.00 20.37% $150.49 See Labor Rate N/A

BERK-TEK  10044596            PDR024CB3510/25 MF A $2,816.00 25.46% $2,099.16 See Labor Rate N/A

BERK-TEK  10044679            PDR012EB3010/25 MF A $2,038.00 20.19% $1,626.53 See Labor Rate N/A

BERK-TEK  10044832            Hyper+5e, CAT5E, CMR, UTP, VITP MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10047419            LANmark-5e, CAT5E, CMP, FTP, WHRL MF A $932.00 20.19% $743.83 See Labor Rate N/A

BERK-TEK  10047430            LANmark-350, CAT5E+, CMP, UTP, VIRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10047653            PDP012EB3010/25 MF A $2,684.00 20.19% $2,142.10 See Labor Rate N/A

BERK-TEK  10052925            LTP012EB3010/25 MF A $2,060.00 20.19% $1,644.09 See Labor Rate N/A

BERK-TEK  10053566            LANmark-5e, CAT5E, CMP, FTP, RDRL MF A $932.00 20.19% $743.83 See Labor Rate N/A

BERK-TEK  10053567            LANmark-5e, CAT5E, CMP, FTP, YLRL MF A $932.00 20.19% $743.83 See Labor Rate N/A

BERK-TEK  10057870            PDPK012LB3010/75 MF A $3,172.00 19.53% $2,552.46 See Labor Rate N/A

BERK-TEK  10057903            LANmark-6, CAT6, CMP, FTP, GRRL MF A $1,330.00 20.19% $1,061.47 See Labor Rate N/A

BERK-TEK  10058485            PDPK012EB3010/25 MF A $3,910.00 20.19% $3,120.58 See Labor Rate N/A

BERK-TEK  10059632            Hyper+5e, CAT5E, CMP, UTP, 25 Pr., GRRL MF A $5,226.00 20.19% $4,170.88 See Labor Rate N/A

BERK-TEK  10060092            PDPK006LB3010/75 MF A $2,248.00 19.54% $1,808.75 See Labor Rate N/A

BERK-TEK  10060654            LTR012EB3010/25 MF A $2,018.00 20.19% $1,610.57 See Labor Rate N/A

BERK-TEK  10060673            Hyper+5e, CAT5E, CMP, UTP, RDRB MF A $336.00 20.19% $268.16 See Labor Rate N/A

BERK-TEK  10061456            Hyper+5e, CAT5E, CMR, UTP, 25 Pr., GRRL MF A $1,814.00 20.19% $1,447.76 See Labor Rate N/A

BERK-TEK  10061862            LANmark-5e, CAT5E, CMP, FTP, BKRL MF A $932.00 20.19% $743.83 See Labor Rate N/A

BERK-TEK  10062608            LANmark-6, CAT6, CMP, FTP, YLRL MF A $1,330.00 20.19% $1,061.47 See Labor Rate N/A

BERK-TEK  10063276            PDP006EB3010/25 MF A $1,290.00 20.19% $1,029.55 See Labor Rate N/A

BERK-TEK  10063671            LANmark-6, CAT6, CMP, FTP, RDRL MF A $1,330.00 20.19% $1,061.47 See Labor Rate N/A
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BERK-TEK  10063672            LANmarkk-6, CAT6, CMP, FTP, BKRL MF A $1,330.00 20.19% $1,061.47 See Labor Rate N/A

BERK-TEK  10063684            LANmark-5e, CAT5E, CMR, FTP, RDRL MF A $466.00 20.19% $371.92 See Labor Rate N/A

BERK-TEK  10065423            LANmark-1000, CAT6, CMP, UTP, BLRB MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10065424            LANmark-1000, CAT6, CMP, UTP, WHRB MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10065425            LANmark-1000, CAT6, CMP, UTP, GRRB MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10065427            LANmark-1000, CAT6, CMP, UTP, YLRB MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10065428            LANmark-1000, CAT6, CMP, UTP, GNRB MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10065429            LANmark-1000, CAT6, CMR, UTP, BLRB MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10065430            LANmark-1000, CAT6, CMR, UTP, WHRB MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10065431            LANmark-1000, CAT6, CMR, UTP, GRRB MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10065432            LANmark-1000, CAT6, CMR, UTP, YLRB MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10065433            LANmark-1000, CAT6, CMR, UTP, GNRB MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10066081            PDP024AB0707   MF A $2,158.00 17.03% $1,790.53 See Labor Rate N/A

BERK-TEK  10066082            PDP024CB3510/25 MF A $3,970.00 22.28% $3,085.61 See Labor Rate N/A

BERK-TEK  10066083            PDP024LB3010/75 MF A $3,340.00 19.52% $2,687.94 See Labor Rate N/A

BERK-TEK  10066094            LANmark-1000, CAT6, CMR, UTP, ORRB MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10066095            LANmark-1000, CAT6, CMR, UTP, BKRB MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10066098            LANmark-1000, CAT6, CMP, UTP, ORRB MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10066099            LANmark-1000, CAT6, CMP, UTP, BKRB MF A $712.00 20.19% $568.25 See Labor Rate N/A

BERK-TEK  10066402            PDP024EB3010/25 MF A $5,276.00 20.19% $4,210.78 See Labor Rate N/A

BERK-TEK  10067869            LANmark-350, CAT5E+, CMP, UTP, BKRB MF A $430.00 20.19% $343.18 See Labor Rate N/A

BERK-TEK  10068427            LANmark-350, CAT5E+, CMR, UTP, BRRL MF A $214.00 20.19% $170.79 See Labor Rate N/A

BERK-TEK  10068753            LTP006EB3010/25 MF A $1,164.00 20.19% $928.99 See Labor Rate N/A

BERK-TEK  10068822            LANmark-5e, CAT5E, CMR, FTP, BKRL MF A $466.00 20.19% $371.92 See Labor Rate N/A

BERK-TEK  10068825            Hyper+5e, CAT5E, CMR, UTP, VIRL MF A $192.00 20.19% $153.24 See Labor Rate N/A

BERK-TEK  10069036            PDPK024LB3010/75 MF A $4,462.00 19.52% $3,591.06 See Labor Rate N/A

BERK-TEK  10069038            PDPK024CB3510/25 MF A $5,296.00 19.52% $4,262.25 See Labor Rate N/A

BERK-TEK  10069038            PDPK024EB3010/25 MF A $6,490.00 20.19% $5,179.68 See Labor Rate N/A

BERK-TEK  10070406            LANmark-1000, CAT6, CMR, UTP, ORRL MF A $308.00 20.19% $245.82 See Labor Rate N/A

BERK-TEK  10083613            PDR024AB0707   MF A $1,542.00 19.56% $1,240.42 See Labor Rate N/A

BERK-TEK  10089483            PDPK006EB3010/25 MF A $2,724.00 20.19% $2,174.03 See Labor Rate N/A

BERK-TEK  10101048            PDR006GB3510/25 MF A $1,006.00 20.19% $802.89 See Labor Rate N/A

BERK-TEK  10101049            PDR012GB3510/25 MF A $1,814.00 20.19% $1,447.76 See Labor Rate N/A

BERK-TEK  10103185            OPD006AB0504   MF A $424.00 20.19% $338.39 See Labor Rate N/A

BERK-TEK  10103257            LTR0X024EB3010/ MF A $4,458.00 20.19% $3,557.94 See Labor Rate N/A

BERK-TEK  10117261            LTP006AB0403   MF A $648.00 17.83% $532.49 See Labor Rate N/A

BERK-TEK  10117262            LTP006CB3510/25 MF A $1,136.00 19.52% $914.30 See Labor Rate N/A

BERK-TEK  10117294            LTP006LB3010/75 MF A $1,026.00 19.51% $825.81 See Labor Rate N/A

BERK-TEK  10117296            LTP012CB3510/25 MF A $1,908.00 19.50% $1,536.01 See Labor Rate N/A

BERK-TEK  10117297            LTP012LB3010/75 MF A $1,810.00 19.54% $1,456.40 See Labor Rate N/A

BERK-TEK  10117297            LTP012AB0403   MF A $750.00 17.78% $616.68 See Labor Rate N/A

BERK-TEK  10119809            LTR0X024CB3510/25 MF A $2,688.00 20.19% $2,145.30 See Labor Rate N/A

BERK-TEK  10120050            LTR0X024AB0403 MF A $1,120.00 19.51% $901.53 See Labor Rate N/A

BERK-TEK  10120729            LTP0X024CB3510/25 MF A $3,486.00 19.53% $2,805.16 See Labor Rate N/A

BERK-TEK  10120732            LTP0X024LB3010/75 MF A $3,192.00 19.51% $2,569.12 See Labor Rate N/A

BERK-TEK  10122710            LTR12B024LB3010 MF A $3,552.00 20.19% $2,834.86 See Labor Rate N/A

BERK-TEK  10123688            PDRK024XB3010X5 MF A $9,596.00 20.19% $7,658.58 See Labor Rate N/A

BERK-TEK  10124077            LTP12B024CB351 MF A $5,172.00 20.19% $4,127.78 See Labor Rate N/A

BERK-TEK  10124078            LTP12B024LB3010 MF A $5,018.00 20.19% $4,004.87 See Labor Rate N/A

BERK-TEK  10124079            LTR12B024AB0504 MF A $2,282.00 20.19% $1,821.27 See Labor Rate N/A

BERK-TEK  10124080            LTR12B024CB3510 MF A $3,762.00 20.19% $3,002.46 See Labor Rate N/A

BERK-TEK  10124338            LTP12B024AB0504 MF A $3,752.00 20.19% $2,994.48 See Labor Rate N/A

BERK-TEK  10124372            LTR0X024LB3010/ MF A $2,576.00 20.19% $2,055.91 See Labor Rate N/A

BERK-TEK  10130484            LANmark-10G2, CAT6A, CMP, UTP, BLRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10132983            LANmark-6, CAT6, CMP, UTP, GRTP MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136226            LANmark-6, CAT6, CMP, UTP, BLTP MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136230            LANmark-6, CAT6, CMP, UTP, WHTP MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136231            LANmark-6, CAT6, CMP, UTP, GRRL MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136233            LANmark-6, CAT6, CMP, UTP, BLRL MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136265            LANmark-6, CAT6, CMP, UTP, WHRL MF A $550.00 20.19% $438.96 See Labor Rate N/A
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BERK-TEK  10136338            LANmark-6, CAT6, CMR, UTP, GRTP MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136339            LANmark-6, CAT6, CMR, UTP, BLTP MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136340            LANmark-6, CAT6, CMR, UTP, WHTP MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136341            LANmark-6, CAT6, CMR, UTP, GRRL MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136342            LANmark-6, CAT6, CMR, UTP, BLRL MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136343            LANmark-6, CAT6, CMR, UTP, WHRL MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136748            LANmark-6, CAT6, CMP, UTP, GNTP MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136749            LANmark-6, CAT6, CMP, UTP, YLTP MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136750            LANmark-6, CAT6, CMP, UTP, GNRL MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136751            LANmark-6, CAT6, CMP, UTP, YLRL MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10136752            LANmark-6, CAT6, CMR, UTP, GNTP MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136753            LANmark-6, CAT6, CMR, UTP, YLTP MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136774            LANmark-6, CAT6, CMR, UTP, GNRL MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10136775            LANmark-6, CAT6, CMR, UTP, YLRL MF A $278.00 20.19% $221.87 See Labor Rate N/A

BERK-TEK  10137183            LANmark-10G2, CAT6A, CMP, UTP, GRRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10137365            LANmark-6, CAT6, CMP, UTP, RDTP MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10137384            LANmark-10G2, CAT6A, CMP, UTP, WHRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10137385            LANmark-10G2, CAT6A, CMP, UTP, YLRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10137694            LANmark-10G2, CAT6A, CMP, UTP, GNRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10137695            LANmark-10G2, CAT6A, CMP, UTP, BKRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10137700            LANmark-10G2, CAT6A, CMR, UTP, BLRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10137701            LANmark-10G2, CAT6A, CMR, UTP, GRRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10137702            LANmark-10G2, CAT6A, CMR, UTP, VIRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10137703            LANmark-10G2, CAT6A, CMR, UTP, WHRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10137704            LANmark-10G2, CAT6A, CMR, UTP, BKRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10137706            LANmark-10G2, CAT6A, CMR, UTP, YLRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10138765            LANmark-10G2, CAT6A, CMP, UTP, RDRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10138767            LANmark-10G2, CAT6A, CMP, UTP, ORRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10138768            LANmark-10G2, CAT6A, CMR, UTP, RDRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10138769            LANmark-10G2, CAT6A, CMR, UTP, PKRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10138770            LANmark-10G2, CAT6A, CMR, UTP, GNRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10138772            LANmark-10G2, CAT6A, CMR, UTP, ORRL MF A $582.00 20.19% $464.49 See Labor Rate N/A

BERK-TEK  10140144            LANmark-10G2, CAT6A, CMP, UTP, PKRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10140145            LANmark-10G2, CAT6A, CMP, UTP, VIRL MF A $1,266.00 20.19% $1,010.40 See Labor Rate N/A

BERK-TEK  10163222            LANmark-2000, CAT6+, CMP, UTP, BLRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10163780            LANmark-2000, CAT6+, CMP, UTP, BLRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10167307            LANmark-2000, CAT6+, CMP, UTP, GRRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10167308            LANmark-2000, CAT6+, CMP, UTP, YLRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10167309            LANmark-2000, CAT6+, CMP, UTP, YLRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10167311            LANmark-2000, CAT6+, CMP, UTP, WHRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10167312            LANmark-2000, CAT6+, CMP, UTP, WHRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10167464            LANmark-2000, CAT6+, CMP, UTP, GRRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10167476            LANmark-2000, CAT6+, CMR, UTP, BLRL MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10167477            LANmark-2000, CAT6+, CMR, UTP, BLRB MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10167478            LANmark-2000, CAT6+, CMR, UTP, GRRL MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10167479            LANmark-2000, CAT6+, CMR, UTP, GRRB MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10167480            LANmark-2000, CAT6+, CMR, UTP, WHRL MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10167481            LANmark-2000, CAT6+, CMR, UTP, WHRB MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10167482            LANmark-2000, CAT6+, CMR, UTP, YLRL MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10167483            LANmark-2000, CAT6+, CMR, UTP, YLRB MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10170668            LANmark-2000, CAT6+, CMP, UTP, GNRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10170669            LANmark-2000, CAT6+, CMP, UTP, GNRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10170670            LANmark-2000, CAT6+, CMP, UTP, ORRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10170671            LANmark-2000, CAT6+, CMP, UTP, ORRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10170672            LANmark-2000, CAT6+, CMP, UTP, VIRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10170673            LANmark-2000, CAT6+, CMP, UTP, VIRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10170684            LANmark-2000, CAT6+, CMP, UTP, RDRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10170687            LANmark-2000, CAT6+, CMR, UTP, GNRL MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10170688            LANmark-2000, CAT6+, CMR, UTP, GNRB MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10170689            LANmark-2000, CAT6+, CMR, UTP, ORRL MF A $392.00 20.19% $312.86 See Labor Rate N/A
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BERK-TEK  10170690            LANmark-2000, CAT6+, CMR, UTP, ORRB MF A $392.00 20.19% $312.86 See Labor Rate N/A

BERK-TEK  10178756            LANmark-2000, CAT6+, CMP, UTP, PKRB MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10182494            LANmark-2000, CAT6+, CMP, UTP, BKRL MF A $952.00 20.19% $759.79 See Labor Rate N/A

BERK-TEK  10188830            LANmark-6, CAT6, CMP, UTP, BKTP MF A $550.00 20.19% $438.96 See Labor Rate N/A

BERK-TEK  10189739 LANmark-2000, CAT6+, CMR, UTP, BKRL MF A $392.00 20.19% $312.86 See Labor Rate N/A

CORNING                           NW 

CABLE
A #DIV/0! $0.00

Corning   001E31-31131-24     SFC R 01 SME 65/50 FT A $0.09 10.01% $0.08 See Labor Rate N/A

Corning   001E31-31331-24     SFC R 01 SME 65/50 FT A $0.08 10.01% $0.07 See Labor Rate N/A

Corning   001E41-31131-24     BUF 01 R SME 10/07 FT A $0.06 10.06% $0.05 See Labor Rate N/A

Corning   001K31-31141-24     SFC R 01 62.5 37/15 16/50 FT A $0.16 10.02% $0.14 See Labor Rate N/A

Corning   001K31-31341-24     SFC R 01 62.5 37/15 16/50 2.0 FT A $0.15 10.08% $0.14 See Labor Rate N/A

Corning   001K38-31141-29     SFC P 01 62.5 37/15 16/50 FT A $0.20 10.00% $0.18 See Labor Rate N/A

Corning   001T31-31131-24     

1-Fiber Single-Fiber Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   2.9 mm    

FT A $0.11 5.62% $0.10 See Labor Rate N/A

Corning   002E51-31131-24     ZIP R 02 SME 10/75 FT A $0.16 9.97% $0.15 See Labor Rate N/A

Corning   002E51-31331-24     ZIP R 02 SME 10/75 FT A $0.16 9.99% $0.14 See Labor Rate N/A

Corning   002E51-31431-24     ZIP R 02 SME 10/75  1.65 FT A $0.19 5.58% $0.18 See Labor Rate N/A

Corning   002E58-31131-24     ZIP P 02 SME 10/75 FT A $0.23 9.98% $0.21 See Labor Rate N/A

Corning   002E58-31331-24     ZIP P 02 SME 10/75 FT A $0.23 10.00% $0.21 See Labor Rate N/A

Corning   002E58-31431-24     ZIP P 02 SME 10/75 FT A $0.28 5.57% $0.26 See Labor Rate N/A

Corning   002E61-31131-24     FAN R 02 SME 10/07 FT A $0.34 5.58% $0.32 See Labor Rate N/A

Corning   002E61-31331-24     FAN R 02 SME 10/07 FT A $0.33 5.57% $0.32 See Labor Rate N/A

Corning   002E6F-31131-24     FFN FAN R 02 SME 10/07 FREEDM *PLM FT A $0.58 9.99% $0.52 See Labor Rate N/A

Corning   002E81-31131-24     MIC R 02 SME 10/07 FT A $0.19 9.98% $0.17 See Labor Rate N/A

Corning   002E88-31131-29     MIC P 02 SME 10/07 FT A $0.24 9.98% $0.22 See Labor Rate N/A

Corning   002E88-31131-A3     AMC INT/ARM MIC P 02 SME 10/07 FT A $1.32 5.57% $1.24 See Labor Rate N/A

Corning   002EB4-14100A20     FO CABLE   2F  3525 SST DROP NON-ARM FT A $0.18 9.97% $0.16 See Labor Rate N/A

Corning   002EB4-14101A20     FO CABLE   2F  4030 SST DROP NON-ARM FT A $0.18 9.96% $0.16 See Labor Rate N/A

Corning   002EJ1-41131-0F     RIC R 02 SME 10/07 FT A $0.17 10.10% $0.15 See Labor Rate N/A

Corning   002EU4-T4101D20     FO CABLE 2F 4030 GRP NON-ARM GF FT A $0.22 10.04% $0.20 See Labor Rate N/A

Corning   002K51-31141-24     ZIP R 02 62.5 37/15 16/50 FT A $0.27 9.99% $0.25 See Labor Rate N/A

Corning   002K51-31341-24     ZIP R 02 62.5 37/15 16/50 FT A $0.27 9.99% $0.24 See Labor Rate N/A

Corning   002K51-31441-24     ZIP R 02 62.5 37/15 16/50 FT A $0.30 5.56% $0.28 See Labor Rate N/A

Corning   002K58-31141-24     ZIP P 02 62.5 37/15 16/50 FT A $0.34 9.98% $0.31 See Labor Rate N/A

Corning   002K58-31341-24     ZIP P 02 62.5 37/15 16/50 FT A $0.34 9.97% $0.30 See Labor Rate N/A

Corning   002K58-31441-24     ZIP P 02 62.5 37/15 16/50 FT A $0.37 5.56% $0.35 See Labor Rate N/A

Corning   002K61-31330-24     FAN R 02 62.5 35/10 20/50 FT A $0.40 9.98% $0.36 See Labor Rate N/A

Corning   002K68-31130-29     FAN P 02 62.5 35/10 20/50 FT A $0.95 5.57% $0.90 See Labor Rate N/A

Corning   002K6F-31130-24     FFN FAN R 02 62.5 35/10 20/50 *PLM RLS* FT A $0.94 9.98% $0.85 See Labor Rate N/A

Corning   002K81-31130-24     MIC R 02 62.5 35/10 20/50 FT A $0.28 9.99% $0.25 See Labor Rate N/A

Corning   002K81-31130-A1     AMC INT/ARM MIC R 02 62.5 35/10 20/50 FT A $1.10 5.57% $1.04 See Labor Rate N/A

Corning   002K88-31130-29     MIC P 02 62.5 35/10 20/50 FT A $0.41 9.98% $0.37 See Labor Rate N/A

Corning   002K88-31130-A3     AMC INT/ARM MIC P 02 62.5 35/10 20/50 FT A $1.40 5.57% $1.32 See Labor Rate N/A

Corning   002KJ1-41140-0F     RIC R 02 62.5 50/30 16/50 FT A $0.27 10.02% $0.25 See Labor Rate N/A

Corning   002KJ8-41140-0F     RIC P 02 62.5 50/30 16/50 FT A $0.31 5.57% $0.29 See Labor Rate N/A

Corning   002KSF-T4130D20     
FO CABLE  2F  62.5 NON-ARM LST 

FREEDM GF
FT A $0.45 9.99% $0.41 See Labor Rate N/A

Corning   002KU4-T4130D20     FO CABLE 2F 62.5 GRP NON-ARM GF FT A $0.37 10.38% $0.33 See Labor Rate N/A

Corning   002KUC-T4130D20     FO CABLE 2F 62.5 GRP 1ARMOR LITE GF FT A $0.43 10.03% $0.39 See Labor Rate N/A

Corning   002T51-31131-24     

2-Fiber Zipcord Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.8 mm    

FT A $0.21 9.98% $0.19 See Labor Rate N/A

Corning   002T51-31180-24     

2-Fiber Zipcord Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.8 mm    Print in ft  

FT A $0.48 5.57% $0.45 See Labor Rate N/A
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Corning   002T51-31331-24     

2-Fiber Zipcord Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.0 mm    

FT A $0.20 10.00% $0.18 See Labor Rate N/A

Corning   002T51-31380-24     

2-Fiber Zipcord Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.0 mm    Print in ft  

FT A $0.48 9.98% $0.43 See Labor Rate N/A

Corning   002T51-31390-24     

2-Fiber Zipcord Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB   2.0 mm    Print in ft  

FT A $0.64 5.62% $0.60 See Labor Rate N/A

Corning   002T51-31431-24     

2-Fiber Zipcord Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   1.6 mm    

FT A $0.24 5.57% $0.22 See Labor Rate N/A

Corning   002T51-31480-24     

2-Fiber Zipcord Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   1.6 mm    Print in ft  

FT A $0.51 5.57% $0.48 See Labor Rate N/A

Corning   002T58-31131-24     

2-Fiber Zipcord Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.8 mm    

FT A $0.28 9.99% $0.25 See Labor Rate N/A

Corning   002T58-31180-24     

2-Fiber Zipcord Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.8 mm    Print in ft  

FT A $0.57 5.57% $0.53 See Labor Rate N/A

Corning   002T58-31190-24     

2-Fiber Zipcord Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB   2.8 mm    Print in ft  

FT A $0.70 5.61% $0.66 See Labor Rate N/A

Corning   002T58-31331-24     

2-Fiber Zipcord Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.0 mm    

FT A $0.28 9.98% $0.25 See Labor Rate N/A

Corning   002T58-31380-24     

2-Fiber Zipcord Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.0 mm    Print in ft  

FT A $0.56 5.58% $0.53 See Labor Rate N/A

Corning   002T58-31390-24     

2-Fiber Zipcord Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB   2.0 mm    Print in ft  

FT A $0.70 5.62% $0.66 See Labor Rate N/A

Corning   002T58-31480-24     

2-Fiber Zipcord Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   1.6 mm    Print in ft  

FT A $0.59 5.57% $0.56 See Labor Rate N/A

Corning   002T61-31131-24     

2-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.9 mm    

FT A $0.44 5.57% $0.42 See Labor Rate N/A

Corning   002T61-31331-24     

2-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.0 mm    

FT A $0.41 5.57% $0.38 See Labor Rate N/A

Corning   002T68-31131-29     

2-Fiber Fan-Out Cable  Plenum  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   2.9 mm    

FT A $0.93 5.56% $0.88 See Labor Rate N/A

Corning   002T6F-31131-24     

2-Fiber FREEDM® Fan-Out Cable  Riser  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB   

2.9 mm    Print in ft  

FT A $0.88 9.98% $0.79 See Labor Rate N/A

Page 87 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Corning   002T6F-31180-24     

2-Fiber FREEDM® Fan-Out Cable  Riser  

50um  laser optimized Pretium 300 Ultra-Bend 

7.5 10GbE up to 300 m  3.0/1.0 dB/km  2000 

MHz-km EMB   2.9 mm    Print in ft  

FT A $1.11 9.99% $1.00 See Labor Rate N/A

Corning   002T81-31131-24     

2-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $0.27 9.97% $0.24 See Labor Rate N/A

Corning   002T81-31131-A1     

2-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $1.08 5.57% $1.02 See Labor Rate N/A

Corning   002T81-31180-24     

2-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $0.43 5.58% $0.40 See Labor Rate N/A

Corning   002T88-31131-29     

2-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $0.33 9.99% $0.30 See Labor Rate N/A

Corning   002T88-31131-A3     

2-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $1.40 5.57% $1.32 See Labor Rate N/A

Corning   002T88-31180-29     

2-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $0.54 5.58% $0.51 See Labor Rate N/A

Corning   002T88-31180-A3     

2-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $1.52 5.57% $1.44 See Labor Rate N/A

Corning   002T88-31190-29     

2-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $0.66 5.57% $0.62 See Labor Rate N/A

Corning   002TJ1-41131-0F     

2-Fiber Ribbon Interconnect Cable  Riser  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB  

4f/tube 4 pos (LxxL) for MTRJ     Print in ft  

FT A $0.22 5.57% $0.21 See Labor Rate N/A

Corning   002TSF-T4131D20     

2-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft  

FT A $0.42 3.51% $0.41 See Labor Rate N/A

Corning   004E61-31131-24     FAN R 04 SME 10/07 FT A $0.56 5.57% $0.53 See Labor Rate N/A

Corning   004E61-31331-24     FAN R 04 SME 10/07 FT A $0.49 5.57% $0.46 See Labor Rate N/A

Corning   004E81-31131-24     MIC R 04 SME 10/07 FT A $0.26 9.97% $0.24 See Labor Rate N/A

Corning   004E81-31131-A1     AMC INT/ARM MIC R 04 SME 65/50 FT A $0.98 5.57% $0.93 See Labor Rate N/A

Corning   004E85-32131-A1     AMC INT/ARM MIC R 04 SME EOS 65/50 FT A $1.10 9.98% $0.99 See Labor Rate N/A

Corning   004E88-31131-29     MIC P 04 SME 10/07 FT A $0.36 9.99% $0.32 See Labor Rate N/A

Corning   004E88-31131-A3     AMC INT/ARM MIC P 04 SME 10/07 FT A $1.43 5.57% $1.35 See Labor Rate N/A

Corning   004EB1-14100A20     FO CABLE 4F 3525 SST DROP TONEABLE FT A $0.23 9.98% $0.21 See Labor Rate N/A

Corning   004EB4-14100A20     FO CABLE   4F  3525 SST DROP NON-ARM FT A $0.21 9.98% $0.19 See Labor Rate N/A

Corning   004EB5-14101A20     FO CABLE 4F 4030 SST DROP 1ARMOR FT A $0.38 9.98% $0.34 See Labor Rate N/A

Corning   004ESF-T4101D20     
FO CABLE  4F 4030 NON-ARM LST 

FREEDM GF
FT A $0.33 3.51% $0.32 See Labor Rate N/A

Corning   004EU4-T4101D20     FO CABLE 4F 4030 GRP NON-ARM GF FT A $0.24 10.40% $0.22 See Labor Rate N/A

Corning   004EUB-T4101D20     

4-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Armored  SMFe  

0.4/0.4/0.3 dB/km  12f/tube      Print in ft  

FT A $0.96 20.86% $0.76 See Labor Rate N/A
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Corning   004EUC-T4100D20     

4-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  SMFe  0.35/0.35/0.25 

dB/km  12f/tube      Print in ft  

FT A $0.35 5.61% $0.33 See Labor Rate N/A

Corning   004EUC-T4101D20     

4-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft  

FT A $0.35 10.02% $0.32 See Labor Rate N/A

Corning   004H8U-31131-24     TAC MIC 04 SME XB 65/50 BEND OPT FIB FT A $0.84 5.21% $0.80 See Labor Rate N/A

Corning   004K61-31130-24     FAN R 04 62.5 35/10 20/50 FT A $0.80 5.57% $0.75 See Labor Rate N/A

Corning   004K61-31330-24     FAN R 04 62.5 35/10 20/50 FT A $0.73 9.98% $0.65 See Labor Rate N/A

Corning   004K68-31330-29     FAN P 04 62.5 35/10 20/50 FT A $1.24 9.98% $1.11 See Labor Rate N/A

Corning   004K81-31130-24     MIC R 04 62.5 35/10 20/50 FT A $0.54 9.98% $0.49 See Labor Rate N/A

Corning   004K81-31130-A1     AMC INT/ARM MIC R 04 62.5 35/10 20/50 FT A $1.15 5.57% $1.08 See Labor Rate N/A

Corning   004K88-31130-29     MIC P 04 62.5 35/10 20/50 FT A $0.64 9.99% $0.58 See Labor Rate N/A

Corning   004K88-31130-A3     AMC INT/ARM MIC P 04 62.5 35/10 20/50 FT A $1.62 9.98% $1.46 See Labor Rate N/A

Corning   004KSF-T4130D20     
FO CABLE  4F  62.5 NON-ARM LST 

FREEDM GF
FT A $0.65 9.98% $0.59 See Labor Rate N/A

Corning   004KSF-T4130DA1     AFT INT/ARM FO CBL  4F 62.5 LST FRDM FT A $1.85 3.50% $1.78 See Labor Rate N/A

Corning   004KU4-T4130D20     FO CABLE 4F 62.5 GRP NON-ARM GF FT A $0.55 10.35% $0.49 See Labor Rate N/A

Corning   004KU5-T4130D20     

4-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  62.5 um  standard  3.4/1.0 dB/km 

200/500 MHz-km  12f/tube      Print in ft

FT A $0.69 9.30% $0.63 See Labor Rate N/A

Corning   004KUA-T4130D20     FO CABLE 4F 62.5 GRP NON-ARM FIG. 8 FT A $0.93 13.40% $0.81 See Labor Rate N/A

Corning   004KUC-T4130D20     FO CABLE 4F 62.5 GRP 1ARMOR LITE GF FT A $0.55 3.30% $0.53 See Labor Rate N/A

Corning   004T61-31131-24     

4-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.9 mm    

FT A $0.74 5.57% $0.70 See Labor Rate N/A

Corning   004T61-31180-24     

4-Fiber Fan-Out Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.9 mm    Print in ft  

FT A $0.99 5.57% $0.93 See Labor Rate N/A

Corning   004T81-31131-24     

4-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $0.44 9.98% $0.40 See Labor Rate N/A

Corning   004T81-31131-A1     

4-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $1.05 5.57% $0.99 See Labor Rate N/A

Corning   004T81-31180-24     

4-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $0.71 5.57% $0.67 See Labor Rate N/A

Corning   004T88-31131-29     

4-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $0.56 9.99% $0.50 See Labor Rate N/A

Corning   004T88-31131-A3     

4-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $1.54 5.57% $1.45 See Labor Rate N/A

Corning   004T88-31180-29     

4-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $0.83 5.57% $0.78 See Labor Rate N/A

Corning   004T88-31180-A3     

4-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $1.80 5.57% $1.70 See Labor Rate N/A
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Corning   004TSF-T4131D20     

4-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft  

FT A $0.49 10.02% $0.44 See Labor Rate N/A

Corning   004TU4-T4131D20     

4-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $0.49 3.78% $0.47 See Labor Rate N/A

Corning   004TU4-T4180D20     

4-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $0.98 5.62% $0.92 See Labor Rate N/A

Corning   004TUC-T4131D20     

4-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  Pretium 150 Ultra-

Bend 7.5 10GbE up to 150 m  3.0/1.0 dB/km  

950 MHz-km EMB  12f/tube      Print in ft  

FT A $0.57 5.62% $0.54 See Labor Rate N/A

Corning   004X88-A8170-29     MIC P 04 (02)SME & (02)50U YELLOW FT A $0.46 5.62% $0.44 See Labor Rate N/A

Corning   004X88-A9061-29     MIC P (02)SME & (02)62.5 FT A $0.51 5.61% $0.48 See Labor Rate N/A

Corning   006E61-31331-24     FAN R 06 SME 10/07  2.0SUBUNIT FT A $0.71 5.57% $0.67 See Labor Rate N/A

Corning   006E68-31431-29     FAN P 06 SME 65/50 FT A $1.65 5.57% $1.55 See Labor Rate N/A

Corning   006E81-31131-24     MIC R 06 SME 10/07 FT A $0.29 9.99% $0.26 See Labor Rate N/A

Corning   006E81-31131-A1     AMC INT/ARM MIC R 06 SME 10/07 FT A $1.01 5.57% $0.96 See Labor Rate N/A

Corning   006E88-31131-29     MIC P 06 SME 10/07 FT A $0.39 9.99% $0.35 See Labor Rate N/A

Corning   006E88-31131-A3     AMC INT/ARM MIC P 06 SME 10/07 FT A $1.47 5.57% $1.38 See Labor Rate N/A

Corning   006E8F-31131-29     IOM R 06 SME 10/07 FREEDM1 FT A $0.48 9.98% $0.43 See Labor Rate N/A

Corning   006E8F-31131-A1     AF1 INT/ARM IOM/FRDM1 R 06 SME 10/07 FT A $1.74 5.57% $1.65 See Labor Rate N/A

Corning   006E8P-31131-29     IOM P 06 SME 10/07 FREEDM1 FT A $0.74 5.57% $0.70 See Labor Rate N/A

Corning   006E8P-31131-A3     AF1 INT/ARM IOM/FRDM1 P 06 SME 10/07 FT A $2.35 5.57% $2.22 See Labor Rate N/A

Corning   006EB4-14100A20     FO CABLE   6F  3525 SST DROP NON-ARM FT A $0.23 9.99% $0.21 See Labor Rate N/A

Corning   006EB4-14101A20     FO CABLE   6F  4030 SST DROP NON-ARM FT A $0.23 10.00% $0.21 See Labor Rate N/A

Corning   006EB5-14101A20     FO CABLE   6F  4030 SST DROP 1ARMOR FT A $0.41 9.98% $0.37 See Labor Rate N/A

Corning   006ESF-T4101D20     
FO CABLE  6F 4030 NON-ARM LST 

FREEDM GF
FT A $0.34 9.97% $0.30 See Labor Rate N/A

Corning   006ESF-T4101DA1     AFT INT/ARM FO CBL SME 6F 4030 FRDM FT A $1.60 5.57% $1.52 See Labor Rate N/A

Corning   006ESP-T4101D20     
FO CBL 6F 4030 NON-ARM LST FRDM 

PLNM GF
FT A $1.30 3.51% $1.26 See Labor Rate N/A

Corning   006EU4-T4100D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $0.27 5.63% $0.26 See Labor Rate N/A

Corning   006EU4-T4101D20     FO CABLE 6F 4030 GRP NON-ARM GF FT A $0.26 9.99% $0.23 See Labor Rate N/A

Corning   006EU5-T4101D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

FT A $0.47 9.98% $0.42 See Labor Rate N/A

Corning   006EUA-T4101D20     FO CABLE 6F 4030 GRP NON-ARM FIG. 8 FT A $0.70 9.99% $0.63 See Labor Rate N/A

Corning   006EUC-T4100D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  SMFe  0.35/0.35/0.25 

dB/km  12f/tube      Print in ft  

FT A $0.38 5.63% $0.36 See Labor Rate N/A

Corning   006EUC-T4101D20     FO CABLE 6F 4030 GRP 1ARMOR LITE GF FT A $0.37 9.99% $0.33 See Labor Rate N/A

Corning   006EUE-T4101D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket Dielectric  

SMFe  0.4/0.4/0.3 dB/km  12f/tube      Print in 

FT A $0.38 10.02% $0.34 See Labor Rate N/A

Corning   006EWF-T4100D20     
FO CABLE 6F 3525 GRP NON-ARM 

FREEDM GF
FT A $0.90 3.51% $0.87 See Labor Rate N/A
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Corning   006EWF-T4101D20     
FO CABLE 6F 4030 GRP NON-ARM 

FREEDM GF
FT A $0.90 5.57% $0.85 See Labor Rate N/A

Corning   006EWF-T4101DA1     AFL INT/ARM FO CABLE 6F 4030 1ARM FT A $2.53 5.57% $2.39 See Labor Rate N/A

Corning   006EWZ-T4101D20     FO CABLE   6F  4030 GRP NON-ARM LSZH FT A $1.16 5.57% $1.10 See Labor Rate N/A

Corning   006EWZ-T4101D2N     FO CABLE 6F 4030 GRP NON-ARM LSZH FT A $1.28 3.51% $1.23 See Labor Rate N/A

Corning   006H8U-31131-24     TAC MIC 06 SME XB 65/50 BEND OPT FIB FT A $1.26 5.51% $1.19 See Labor Rate N/A

Corning   006K61-31130-24     FAN R 06 62.5 35/10 20/50 FT A $1.21 5.57% $1.15 See Labor Rate N/A

Corning   006K61-31330-24     FAN R 06 62.5 35/10 20/50 FT A $1.06 9.98% $0.96 See Labor Rate N/A

Corning   006K68-31130-29     FAN P 06 62.5 35/10 20/50 FT A $1.91 5.57% $1.80 See Labor Rate N/A

Corning   006K68-31330-29     FAN P 06 62.5 35/10 20/50 FT A $1.65 9.98% $1.49 See Labor Rate N/A

Corning   006K81-31130-24     MIC R 06 62.5 35/10 20/50 FT A $0.64 9.99% $0.58 See Labor Rate N/A

Corning   006K81-31130-A1     AMC INT/ARM MIC R 06 62.5 35/10 20/50 FT A $1.26 9.98% $1.13 See Labor Rate N/A

Corning   006K81-31150-24     MIC R 06 62.5CL 35/10 20/50 FT A $0.88 5.62% $0.83 See Labor Rate N/A

Corning   006K88-31130-29     MIC P 06 62.5 35/10 20/50 FT A $0.78 9.98% $0.70 See Labor Rate N/A

Corning   006K88-31130-A3     AMC INT/ARM MIC P 06 62.5 35/10 20/50 FT A $1.77 9.98% $1.59 See Labor Rate N/A

Corning   006K88-31150-29     MIC P 06 62.5CL 35/10 20/50 FT A $1.01 5.61% $0.95 See Labor Rate N/A

Corning   006K8F-31130-29     IOM R 06 62.5 35/10 20/50 FRDM1 FT A $0.74 9.99% $0.67 See Labor Rate N/A

Corning   006K8F-31130-A1     AF1 INT/ARM IOM/FRDM1 R 06 62.5 35/10 FT A $2.14 5.57% $2.02 See Labor Rate N/A

Corning   006K8P-31130-29     IOM P 06 62.5 35/10 20/50 FRDM1 FT A $1.20 9.98% $1.08 See Labor Rate N/A

Corning   006K8P-31130-A3     AF1 INT/ARM IOM/FRDM1 P 06 62.5 35/10 FT A $2.69 5.57% $2.54 See Labor Rate N/A

Corning   006K8U-31130-24     TAC MIC 06 62.5 35/10 20/50 *PLM RLS* FT A $1.33 5.83% $1.25 See Labor Rate N/A

Corning   006KB4-14130A20     FO CABLE   6F  62.5 SST DROP NON-ARM FT A $0.69 5.57% $0.65 See Labor Rate N/A

Corning   006KSF-T4130D20     
FO CABLE  6F  62.5 NON-ARM LST 

FREEDM GF
FT A $0.82 9.99% $0.74 See Labor Rate N/A

Corning   006KSF-T4130DA1     AFT INT/ARM FO CBL  6F 62.5 LST FRDM FT A $2.10 9.98% $1.89 See Labor Rate N/A

Corning   006KSF-T4150D20     
FO CABLE  6F  62.5 NON-ARM LST 

FREEDM GF
FT A $1.12 3.51% $1.08 See Labor Rate N/A

Corning   006KSP-T4130D20     FO CBL 6F 62.5  NA LST FRDM PLNM GF FT A $1.96 5.57% $1.85 See Labor Rate N/A

Corning   006KU4-T4130D20     FO CABLE 6F 62.5 GRP NON-ARM GF FT A $0.72 9.98% $0.65 See Labor Rate N/A

Corning   006KU5-T4130D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  62.5 um  standard  3.4/1.0 dB/km 

200/500 MHz-km  12f/tube      Print in ft

FT A $0.87 5.57% $0.82 See Labor Rate N/A

Corning   006KUA-T4130A20     

6-Fiber ALTOS® Cable  Enhanced 2.5 mm 

Buffer Tubes Figure-8 Non Armored  62.5 um  

standard  3.4/1.0 dB/km 200/500 MHz-km  

12f/tube      Print in ft  

FT A $0.94 5.57% $0.88 See Labor Rate N/A

Corning   006KUA-T4130D20     FO CABLE 6F 62.5 GRP NON-ARM FIG. 8 FT A $0.94 9.99% $0.84 See Labor Rate N/A

Corning   006KUB-T4130D20     FO CABLE 6F 62.5 GRP 1ARMOR FIG.8 GF FT A $1.17 5.57% $1.11 See Labor Rate N/A

Corning   006KUC-T4130D20     FO CABLE 6F 62.5 GRP 1ARMOR LITE GF FT A $0.79 9.98% $0.71 See Labor Rate N/A

Corning   006KUE-T4130D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket Dielectric  

62.5 um  standard  3.4/1.0 dB/km 200/500 

MHz-km  12f/tube      Print in ft  

FT A $0.84 5.62% $0.79 See Labor Rate N/A

Corning   006KW7-T4130D20     FO CABLE 6F 62.5 GRP NON-ARM RISER FT A $1.33 5.57% $1.26 See Labor Rate N/A

Corning   006KWF-T4130D20     FO CABLE 6F 62.5 GRP  FREEDM GF FT A $1.38 5.57% $1.30 See Labor Rate N/A

Corning   006KWF-T4130DA1     
AFL INT/ARM FO CABLE 6F 62.5 1ARM 

FRDMGF
FT A $3.00 5.57% $2.83 See Labor Rate N/A

Corning   006KWL-T4630C20     FO CABLE  6F 62.5 GRP NON-ARM LSZH FT A $2.69 5.57% $2.54 See Labor Rate N/A

Corning   006KWZ-T4130D20     FO CABLE   6F  62.5 GRP NON-ARM LSZH FT A $1.64 9.98% $1.48 See Labor Rate N/A

Corning   006KWZ-T4130D2N     FO CABLE 6F 62.5 GRP NON-ARM LSZH FT A $1.81 3.51% $1.74 See Labor Rate N/A

Corning   006T61-31131-24     

6-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.9 mm    

FT A $1.13 5.57% $1.07 See Labor Rate N/A

Corning   006T61-31331-24     

6-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.0 mm    

FT A $0.98 5.57% $0.92 See Labor Rate N/A
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Corning   006T61-31380-24     

6-Fiber Fan-Out Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.0 mm    Print in ft  

FT A $1.34 5.57% $1.26 See Labor Rate N/A

Corning   006T81-31131-24     

6-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $0.51 9.98% $0.46 See Labor Rate N/A

Corning   006T81-31131-A1     

6-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $1.13 9.98% $1.02 See Labor Rate N/A

Corning   006T81-31180-24     

6-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $0.90 9.99% $0.81 See Labor Rate N/A

Corning   006T81-31180-A1     

6-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $1.52 5.57% $1.43 See Labor Rate N/A

Corning   006T81-31190-24     

6-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $1.46 5.57% $1.38 See Labor Rate N/A

Corning   006T81-31190-A1     

6-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $2.06 5.57% $1.95 See Labor Rate N/A

Corning   006T88-31131-29     

6-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $0.61 9.98% $0.55 See Labor Rate N/A

Corning   006T88-31131-A3     

6-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $1.61 9.98% $1.45 See Labor Rate N/A

Corning   006T88-31180-29     

6-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $1.00 9.99% $0.90 See Labor Rate N/A

Corning   006T88-31180-A3     

6-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $1.99 9.98% $1.79 See Labor Rate N/A

Corning   006T88-31190-29     

6-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $1.55 9.98% $1.40 See Labor Rate N/A

Corning   006T88-31190-A3     

6-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $2.53 5.57% $2.39 See Labor Rate N/A

Corning   006T8F-31131-29     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft  

FT A $0.64 9.99% $0.58 See Labor Rate N/A

Corning   006T8F-31131-A1     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft 

FT A $2.05 5.57% $1.93 See Labor Rate N/A
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Corning   006T8F-31180-29     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB        

FT A $1.21 5.57% $1.14 See Labor Rate N/A

Corning   006T8F-31180-A1     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB        

Print in ft Interlocking Armor with Outer Jacket

FT A $2.53 5.57% $2.39 See Labor Rate N/A

Corning   006T8F-31190-29     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB        

FT A $1.87 5.57% $1.76 See Labor Rate N/A

Corning   006T8F-31190-A1     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB        

Print in ft Interlocking Armor with Outer Jacket

FT A $3.17 5.57% $3.00 See Labor Rate N/A

Corning   006T8P-31131-29     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft  

FT A $1.10 5.57% $1.04 See Labor Rate N/A

Corning   006T8P-31131-A3     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft 

Interlocking Armor with Outer Jacket

FT A $2.60 5.57% $2.45 See Labor Rate N/A

Corning   006T8P-31180-29     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

FT A $1.65 5.57% $1.56 See Labor Rate N/A

Corning   006T8P-31180-A3     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $3.00 5.57% $2.83 See Labor Rate N/A

Corning   006T8P-31190-29     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

FT A $2.15 5.57% $2.03 See Labor Rate N/A

Corning   006T8P-31190-A3     

6-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $3.48 5.57% $3.29 See Labor Rate N/A

Corning   006TB4-14131A20     

6-Fiber SST-Drop Cable  Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB       Print in ft  

FT A $0.63 5.57% $0.60 See Labor Rate N/A

Corning   006TSF-T4131D20     

6-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft  

FT A $0.66 9.99% $0.59 See Labor Rate N/A

Corning   006TSF-T4131DA1     

6-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft Interlocking 

Armor with Outer Jacket

FT A $1.92 5.57% $1.81 See Labor Rate N/A
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Corning   006TSF-T4180D20     

6-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 300 Ultra-

Bend 7.5 10GbE up to 300 m  3.0/1.0 dB/km  

2000 MHz-km EMB  12f/tube     Print in ft  

FT A $1.38 5.57% $1.30 See Labor Rate N/A

Corning   006TSF-T4180DA1     

6-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 300 Ultra-

Bend 7.5 10GbE up to 300 m  3.0/1.0 dB/km  

2000 MHz-km EMB  12f/tube     Print in ft 

Interlocking Armor with Outer Jacket

FT A $2.62 5.57% $2.47 See Labor Rate N/A

Corning   006TSF-T4190D20     

6-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 550 Ultra-

Bend 7.5 10GbE up to 550 m  3.0/1.0 dB/km  

4700 MHz-km EMB  12f/tube     Print in ft  

FT A $1.82 5.57% $1.72 See Labor Rate N/A

Corning   006TSP-T4131D20     

6-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube     Print in ft  

FT A $1.80 5.57% $1.70 See Labor Rate N/A

Corning   006TSP-T4180D20     

6-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube     

FT A $2.34 3.50% $2.25 See Labor Rate N/A

Corning   006TU4-T4131D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $0.63 9.98% $0.56 See Labor Rate N/A

Corning   006TU4-T4180D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $1.30 5.57% $1.23 See Labor Rate N/A

Corning   006TU4-T4190D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 550 

Ultra-Bend 7.5 10GbE up to 550 m  3.0/1.0 

dB/km  4700 MHz-km EMB  12f/tube      Print 

FT A $1.61 5.57% $1.52 See Labor Rate N/A

Corning   006TUA-T4131D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Non Armored  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB  

12f/tube      Print in ft  

FT A $0.84 5.57% $0.79 See Labor Rate N/A

Corning   006TUB-T4131D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Armored  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB  12f/tube      

Print in ft  

FT A $1.10 5.62% $1.03 See Labor Rate N/A

Corning   006TUC-T4131D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  Pretium 150 Ultra-

Bend 7.5 10GbE up to 150 m  3.0/1.0 dB/km  

950 MHz-km EMB  12f/tube      Print in ft  

FT A $0.70 5.57% $0.66 See Labor Rate N/A

Corning   006TUC-T4180D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB  

12f/tube      Print in ft  

FT A $1.38 5.57% $1.31 See Labor Rate N/A
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Corning   006TUC-T4190D20     

6-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB  

12f/tube      Print in ft  

FT A $1.74 5.62% $1.64 See Labor Rate N/A

Corning   006TWZ-T4131D20     

6-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $1.48 5.57% $1.40 See Labor Rate N/A

Corning   006TWZ-T4131D2N     

6-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft with 

FT A $1.63 3.50% $1.57 See Labor Rate N/A

Corning   008E61-31131-24     FAN R 08 SME 10/07 FT A $1.13 5.57% $1.06 See Labor Rate N/A

Corning   008E68-31431-29     FAN P 08 SME 65/50 1.65 SUBUNITS FT A $2.11 5.57% $1.99 See Labor Rate N/A

Corning   008E81-31131-24     MIC R 08 SME 10/07 FT A $0.48 9.98% $0.43 See Labor Rate N/A

Corning   008E81-31131-A1     AMC INT/ARM MIC R 08 SME 65/50 FT A $1.35 5.61% $1.27 See Labor Rate N/A

Corning   008E88-31131-29     MIC P 08 SME 10/07 FT A $0.72 5.57% $0.68 See Labor Rate N/A

Corning   008ESF-T4101D20     
FO CABLE  8F 4030 NON-ARM LST 

FREEDM GF
FT A $0.38 3.50% $0.36 See Labor Rate N/A

Corning   008EU4-T4101D20     

8-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

FT A $0.28 10.03% $0.25 See Labor Rate N/A

Corning   008EUC-T4101D20     

8-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft  

FT A $0.40 10.04% $0.36 See Labor Rate N/A

Corning   008K81-31130-24     MIC R 08 62.5 35/10 20/50 FT A $1.01 9.98% $0.91 See Labor Rate N/A

Corning   008K88-31130-29     MIC P 08 62.5 35/10 20/50 FT A $1.22 9.98% $1.10 See Labor Rate N/A

Corning   008KSF-T4130D20     
FO CABLE  8F  62.5 NON-ARM LST 

FREEDM GF
FT A $1.05 9.98% $0.94 See Labor Rate N/A

Corning   008KSF-T4150D20     FO CABLE 8F 62.5CL NON-ARM LST FRDM FT A $1.45 3.51% $1.40 See Labor Rate N/A

Corning   008KSP-T4130D20     FO CBL 8F 62.5 NA LST FRDM PLNM GF FT A $2.03 3.50% $1.96 See Labor Rate N/A

Corning   008KU4-T4130D20     FO CABLE 8F 62.5 GRP NON-ARM GF FT A $0.92 10.01% $0.83 See Labor Rate N/A

Corning   008KWF-T4130D20     FO CABLE 8F 62.5 GRP NON-ARM FREEDM FT A $1.61 3.51% $1.56 See Labor Rate N/A

Corning   008KWV-T4130D2N     FO CABLE 8F 62.5 GRP 1ARMOR LSZH FT A $3.22 3.51% $3.11 See Labor Rate N/A

Corning   008T61-31131-24     

8-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.9 mm    

FT A $1.49 5.57% $1.41 See Labor Rate N/A

Corning   008T81-31131-24     

8-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $0.78 5.57% $0.74 See Labor Rate N/A

Corning   008T88-31180-29     

8-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $1.59 5.57% $1.50 See Labor Rate N/A

Corning   008TU4-T4131D20     

8-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $0.81 5.62% $0.77 See Labor Rate N/A

Corning   012E61-31131-24     FAN R 12 SME 10/07 FT A $1.74 5.57% $1.64 See Labor Rate N/A

Corning   012E61-31331-24     FAN R 12 SME 10/07 FT A $1.41 5.57% $1.33 See Labor Rate N/A

Corning   012E68-31331-29     FAN P 12 SME 10/07 FT A $2.18 5.57% $2.05 See Labor Rate N/A

Corning   012E81-33131-24     MIC R 12 SME 10/07 FT A $0.67 9.98% $0.60 See Labor Rate N/A

Corning   012E81-33131-A1     AMC INT/ARM MIC R 12 SME 10/07 FT A $1.55 5.57% $1.46 See Labor Rate N/A

Corning   012E88-33131-29     MIC P 12 SME 10/07 FT A $0.82 9.98% $0.73 See Labor Rate N/A

Corning   012E88-33131-A3     AMC INT/ARM MIC P 12 SME 10/07 FT A $1.91 9.98% $1.72 See Labor Rate N/A
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Corning   012E8F-31131-29     IOM R 12 SME 10/07 FREEDM1 FT A $0.67 9.98% $0.61 See Labor Rate N/A

Corning   012E8F-31131-A1     AF1 INT/ARM IOM/FRDM1 R 12 SME 10/07 FT A $2.22 5.57% $2.10 See Labor Rate N/A

Corning   012E8P-31131-29     IOM P 12 SME 10/07 FREEDM1 FT A $1.06 9.98% $0.95 See Labor Rate N/A

Corning   012E8P-31131-A3     AF1 INT/ARM IOM/FRDM1 P 12 SME 10/07 FT A $2.71 5.57% $2.56 See Labor Rate N/A

Corning   012EB4-14100A20     FO CABLE  12F  3525 SST DROP NON-ARM FT A $0.30 9.97% $0.27 See Labor Rate N/A

Corning   012EB4-14101A20     FO CABLE  12F  4030 SST DROP NON-ARM FT A $0.29 9.98% $0.27 See Labor Rate N/A

Corning   012EB5-14100A20     FO CABLE  12F  3525 SST DROP 1ARMOR FT A $0.51 9.99% $0.46 See Labor Rate N/A

Corning   012EC4-14101-20     FO CABLE 12F 4030 SST RIBBON NON- FT A $0.51 9.13% $0.46 See Labor Rate N/A

Corning   012EC5-14101-20     FO CABLE  12F  4030 SST RIBBON FT A $0.55 9.98% $0.50 See Labor Rate N/A

Corning   012EC7-14101-20     FO CABLE 12F 4030 NON-ARM RST FT A $1.36 5.57% $1.29 See Labor Rate N/A

Corning   012EC8-14101-20     
FO CABLE  12F  4030 NON-ARM RST 

RIBBON P
FT A $2.74 5.57% $2.59 See Labor Rate N/A

Corning   012EC8-14101-A3     ASR INT/ARM FO 12 SST PLENUM SME  FT A $4.39 5.57% $4.15 See Labor Rate N/A

Corning   012ECF-14101-20     
FO CABLE 12F 4030 NON-ARM FREEDM 

RST R
FT A $2.23 5.57% $2.11 See Labor Rate N/A

Corning   012ED8-31131-20     DCC MIC P 12 SME 65/50 FT A $0.77 5.57% $0.73 See Labor Rate N/A

Corning   012ED8-31331-20     DCC MIC P 12 SME 10/07 FT A $0.78 5.57% $0.73 See Labor Rate N/A

Corning   012EJ8-T3131-0F     RIC P 12 SME 65/50 FT A $0.61 5.57% $0.58 See Labor Rate N/A

Corning   012ESF-T4101D20     
FO CABLE 12F 4030 NON-ARM LST 

FREEDM GF
FT A $0.39 9.98% $0.35 See Labor Rate N/A

Corning   012ESF-T4101DA1     AFT INT/ARM FO CBL 12F 1ARM LST FRDM FT A $1.86 5.57% $1.75 See Labor Rate N/A

Corning   012ESP-T4101D20     
FO CBL 12F 4030 NON-ARM LST FRDM 

PLNM GF
FT A $1.34 9.99% $1.20 See Labor Rate N/A

Corning   012ESP-T4101DA3     AFT INT/ARM FO CBL 12F 1ARM LST FRDM FT A $3.75 3.51% $3.62 See Labor Rate N/A

Corning   012EU4-T4100D20     FO CABLE 12F 3525 GRP NON-ARM GF FT A $0.32 9.99% $0.29 See Labor Rate N/A

Corning   012EU4-T4101D20     FO CABLE 12F 4030 GRP NON-ARM GF FT A $0.31 9.99% $0.28 See Labor Rate N/A

Corning   012EU5-T4100D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.35/0.35/0.25 dB/km  12f/tube      

Print in ft  

FT A $0.53 5.62% $0.50 See Labor Rate N/A

Corning   012EU5-T4101D20     FO CABLE 12F 4030 GRP 1ARMOR GF FT A $0.54 9.99% $0.48 See Labor Rate N/A

Corning   012EUA-T4101D20     FO CABLE 12F 4030 GRP NON-ARM FIG. 8 FT A $0.81 9.98% $0.73 See Labor Rate N/A

Corning   012EUB-T4101A20     

12-Fiber ALTOS® Cable  Enhanced 2.5 mm 

Buffer Tubes Figure-8 Armored  SMFe  

0.4/0.4/0.3 dB/km  12f/tube      Print in ft  

FT A $1.03 9.98% $0.93 See Labor Rate N/A

Corning   012EUB-T4101D20     FO CABLE 12F 4030 GRP 1ARMOR FIG. 8 FT A $1.03 9.98% $0.93 See Labor Rate N/A

Corning   012EUC-T4100D20     FO CABLE 12F 3525 GRP 1ARMOR LITE GF FT A $0.45 9.98% $0.40 See Labor Rate N/A

Corning   012EUC-T4101D20     FO CABLE 12F 4030 GRP 1ARMOR LITE GF FT A $0.44 9.99% $0.39 See Labor Rate N/A

Corning   012EUE-T4100D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket Dielectric  

SMFe  0.35/0.35/0.25 dB/km  12f/tube      Print 

in ft  

FT A $0.46 5.62% $0.44 See Labor Rate N/A

Corning   012EUE-T4101D20     FO CABLE 12F 4030 GRP NON-ARM GF FT A $0.47 10.03% $0.42 See Labor Rate N/A

Corning   012EWF-T4100D20     FO CABLE 12F 3525 GRP NON-ARM FRDM FT A $0.93 3.50% $0.90 See Labor Rate N/A

Corning   012EWF-T4101D20     
FO CABLE  12F  4030 GRP NON-ARM FRDM 

GF
FT A $0.95 5.57% $0.90 See Labor Rate N/A

Corning   012EWF-T4101DA1     AFL INT/ARM FO CABLE 12F 4030 1ARM FT A $2.75 5.57% $2.59 See Labor Rate N/A

Corning   012EWL-T4601C2N     

12-Fiber ALTOS® LSZH Low Temp Cable  Dbl 

Dielectric LSZH Rated  SMFe  0.4/0.4/0.3 

dB/km  12f/tube 4500 N    Print in ft with 

FT A $2.55 9.98% $2.29 See Labor Rate N/A

Corning   012EWV-T4101D2N     FO CABLE 12F 4030 GRP 1ARMOR LSZH FT A $2.37 9.98% $2.14 See Labor Rate N/A

Corning   012EWZ-T4101D20     FO CABLE  12F  4030 GRP NON-ARM LSZH FT A $1.14 5.57% $1.08 See Labor Rate N/A

Corning   012EWZ-T4101D2N     FO CABLE 12F 4030 GRP NON-ARM LSZH FT A $1.29 9.98% $1.16 See Labor Rate N/A

Corning   012EWZ-T4101DAN     

12-Fiber ALTOS  LSZH  Gel-Free Cable  

LSZH Rated  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft with Industrial print; 

Interlocking Armor with Outer Jacket

FT A $4.12 9.98% $3.71 See Labor Rate N/A

Corning   012EWZ-T4101DAZ     AFL INT/ARM FO CBL 12F 4030 GRP LSZH FT A $3.74 5.57% $3.54 See Labor Rate N/A

Corning   012FU4-T4101D20     FO CABLE 12F 0025 GRP NON-ARM GF FT A $0.44 9.97% $0.39 See Labor Rate N/A
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Corning   012H8F-31131-29     
IOM R 12 SME 65/50 BENDOPTIMIZED 

FREEDM1
FT A $1.18 5.61% $1.11 See Labor Rate N/A

Corning   012H8U-31131-24     TAC MIC 12 SME XB 65/50 BEND OPT FIB FT A $1.75 5.46% $1.65 See Labor Rate N/A

Corning   012K61-31130-24     FAN R 12 62.5 35/10 20/50 FT A $2.43 5.57% $2.30 See Labor Rate N/A

Corning   012K61-31330-24     FAN R 12 62.5 35/10 20/50 FT A $2.11 5.57% $1.99 See Labor Rate N/A

Corning   012K68-31130-29     FAN P 12 62.5 35/10 20/50 FT A $2.99 5.57% $2.83 See Labor Rate N/A

Corning   012K68-31330-29     FAN P 12 62.5 35/10 20/50 FT A $2.87 5.57% $2.71 See Labor Rate N/A

Corning   012K81-33130-24     MIC R 12 62.5 35/10 20/50 FT A $1.29 9.98% $1.16 See Labor Rate N/A

Corning   012K81-33130-A1     AMC INT/ARM MIC R 12 62.5 35/10 20/50 FT A $1.99 9.98% $1.79 See Labor Rate N/A

Corning   012K88-33130-29     MIC P 12 62.5 35/10 20/50 FT A $1.35 9.99% $1.22 See Labor Rate N/A

Corning   012K88-33130-A3     AMC INT/ARM MIC P 12 62.5 35/10 20/50 FT A $2.26 9.98% $2.03 See Labor Rate N/A

Corning   012K88-33150-29     MIC P 12 62.5CL 35/10 20/50 FT A $1.82 5.62% $1.71 See Labor Rate N/A

Corning   012K8F-31130-29     IOM R 12 62.5 35/10 20/50 FRDM1 FT A $1.39 9.98% $1.25 See Labor Rate N/A

Corning   012K8F-31130-A1     AF1 INT/ARM IOM/FRDM1 R 12 62.5 35/10 FT A $3.23 5.57% $3.05 See Labor Rate N/A

Corning   012K8F-31150-29     IOM R 12 62.5 35/10 20/50 FRDM1 FT A $1.86 5.62% $1.75 See Labor Rate N/A

Corning   012K8P-31130-29     IOM P 12 62.5 35/10 20/50 FRDM1 FT A $1.87 9.98% $1.69 See Labor Rate N/A

Corning   012K8P-31130-A3     AF1 INT/ARM IOM/FRDM1 P 12 62.5 35/10 FT A $3.78 5.57% $3.57 See Labor Rate N/A

Corning   012K8U-31130-24     TAC MIC 12 62.5 35/10 20/50 *PLM RLS* FT A $1.82 5.69% $1.72 See Labor Rate N/A

Corning   012KC7-14130-20     
FO CABLE  12F  62.5 NON-ARM RST 

RIBBON R
FT A $2.10 5.57% $1.98 See Labor Rate N/A

Corning   012KC8-14130-20     FO CABLE 12F 62.5 NON-ARM SST RIBBON FT A $3.37 5.57% $3.18 See Labor Rate N/A

Corning   012KC8-14150-20     FO CABLE  12F  62.5 NON-ARM SST FT A $3.25 5.57% $3.07 See Labor Rate N/A

Corning   012KCF-14130-20     
FO CABLE  12F  62.5 NON-ARM FREEDM 

SST R
FT A $2.86 5.57% $2.70 See Labor Rate N/A

Corning   012KCF-14130-A1     
ASR INT/ARM R FO CBL 12F 62.5 FREEDM 

RST
FT A $4.40 3.51% $4.24 See Labor Rate N/A

Corning   012KD8-31130-20     

12-Fiber Interconnect Loose Tube Cable  

Plenum Rated  62.5 um  standard  3.4/1.0 

dB/km 200/500 MHz-km       Print in ft

FT A $1.45 5.57% $1.37 See Labor Rate N/A

Corning   012KD8-31330-20     DCC MIC P 12 62.5 35/10 FT A $1.45 5.57% $1.37 See Labor Rate N/A

Corning   012KJ8-T3130-0F     RIC P 12 62.5 35/10 20/50 FT A $1.32 5.62% $1.25 See Labor Rate N/A

Corning   012KJ8-T3140-0F     RIC P 12 62.5 50/30 16/50 FT A $1.32 5.57% $1.25 See Labor Rate N/A

Corning   012KSF-T4130D20     
FO CABLE 12F  62.5 NON-ARM LST 

FREEDM GF
FT A $1.38 9.99% $1.24 See Labor Rate N/A

Corning   012KSP-T4130D20     FO CBL 12F 62.5  NA LST FRDM PLNM GF FT A $2.24 9.98% $2.01 See Labor Rate N/A

Corning   012KU4-T4130D20     FO CABLE 12F 62.5 GRP NON-ARM GF FT A $1.26 9.98% $1.13 See Labor Rate N/A

Corning   012KU5-T4130D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  62.5 um  standard  3.4/1.0 dB/km 

200/500 MHz-km  12f/tube      Print in ft

FT A $1.41 9.98% $1.27 See Labor Rate N/A

Corning   012KUA-T4130D20     FO CABLE 12F 62.5 GRP NON-ARM FIG. 8 FT A $1.52 9.98% $1.37 See Labor Rate N/A

Corning   012KUB-T4130D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Armored  62.5 

um  standard  3.4/1.0 dB/km 200/500 MHz-km  

12f/tube      Print in ft  

FT A $1.72 5.57% $1.63 See Labor Rate N/A

Corning   012KUC-T4130D20     FO CABLE 12F 62.5 GRP 1ARMOR LITE GF FT A $1.34 9.98% $1.21 See Labor Rate N/A

Corning   012KUC-T4150D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  62.5 um  enhanced  

3.4/1.0 dB/km 200/500 MHz-km (CL 1000)  

12f/tube      Print in ft  

FT A $2.05 5.62% $1.93 See Labor Rate N/A

Corning   012KUE-T4130D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket Dielectric  

62.5 um  standard  3.4/1.0 dB/km 200/500 

MHz-km  12f/tube      Print in ft  

FT A $1.42 5.62% $1.34 See Labor Rate N/A

Corning   012KWF-T4130D20     FO CABLE  12F  62.5 GRP NON-ARM FRDM FT A $1.94 5.57% $1.83 See Labor Rate N/A

Corning   012KWF-T4130DA1     AFL INT/ARM FO CBL 12F 62.5 1ARM FRDM FT A $3.72 5.57% $3.51 See Labor Rate N/A

Corning   012KWV-T4130D2N     FO CABLE 12F 62.5 GRP 1ARMOR LSZH GF FT A $3.50 9.98% $3.15 See Labor Rate N/A

Corning   012KWZ-T4130D20     FO CABLE  12F  62.5 GRP NON-ARM LSZH FT A $2.13 9.98% $1.92 See Labor Rate N/A
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Corning   012KWZ-T4130D2N     FO CABLE  12F  62.5 GRP NON-ARM LSZH FT A $2.41 9.98% $2.17 See Labor Rate N/A

Corning   012KWZ-T4130DAN     AFL INT/ARM FO CBL 12F 3510 GRP LSZH FT A $5.19 9.98% $4.67 See Labor Rate N/A

Corning   012KWZ-T4130DAZ     AFL INT/ARM FO CBL 12F 3510 GRP LSZH FT A $4.72 5.57% $4.45 See Labor Rate N/A

Corning   012T61-31131-24     

12-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.9 mm    

FT A $2.27 5.57% $2.14 See Labor Rate N/A

Corning   012T61-31331-24     

12-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.0 mm    

FT A $1.94 5.57% $1.83 See Labor Rate N/A

Corning   012T81-33131-24     

12-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $1.00 9.98% $0.90 See Labor Rate N/A

Corning   012T81-33131-A1     

12-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $1.82 9.98% $1.64 See Labor Rate N/A

Corning   012T81-33180-24     

12-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $1.87 9.98% $1.68 See Labor Rate N/A

Corning   012T81-33180-A1     

12-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $2.56 5.57% $2.42 See Labor Rate N/A

Corning   012T81-33190-24     

12-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $2.88 9.98% $2.59 See Labor Rate N/A

Corning   012T81-33190-A1     

12-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $3.55 5.57% $3.35 See Labor Rate N/A

Corning   012T88-33131-29     

12-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $1.14 9.98% $1.03 See Labor Rate N/A

Corning   012T88-33131-A3     

12-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $2.23 9.98% $2.01 See Labor Rate N/A

Corning   012T88-33180-29     

12-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $2.00 9.98% $1.80 See Labor Rate N/A

Corning   012T88-33180-A3     

12-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $2.90 9.98% $2.61 See Labor Rate N/A

Corning   012T88-33190-29     

12-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $2.99 9.98% $2.70 See Labor Rate N/A

Corning   012T88-33190-A3     

12-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $3.87 5.57% $3.65 See Labor Rate N/A

Corning   012T8F-31131-29     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft  

FT A $1.19 9.98% $1.07 See Labor Rate N/A
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Corning   012T8F-31131-A1     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft 

FT A $3.04 5.57% $2.87 See Labor Rate N/A

Corning   012T8F-31180-29     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB        

FT A $2.28 5.57% $2.15 See Labor Rate N/A

Corning   012T8F-31180-A1     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB        

Print in ft Interlocking Armor with Outer Jacket

FT A $3.89 5.57% $3.68 See Labor Rate N/A

Corning   012T8F-31190-29     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB        

FT A $3.26 5.57% $3.08 See Labor Rate N/A

Corning   012T8F-31190-A1     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB        

Print in ft Interlocking Armor with Outer Jacket

FT A $4.86 5.57% $4.59 See Labor Rate N/A

Corning   012T8P-31131-29     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft  

FT A $1.68 5.57% $1.58 See Labor Rate N/A

Corning   012T8P-31131-A3     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft 

Interlocking Armor with Outer Jacket

FT A $3.59 5.57% $3.39 See Labor Rate N/A

Corning   012T8P-31180-29     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

FT A $2.68 5.57% $2.53 See Labor Rate N/A

Corning   012T8P-31180-A3     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $4.57 5.57% $4.32 See Labor Rate N/A

Corning   012T8P-31190-29     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

FT A $3.79 5.57% $3.58 See Labor Rate N/A

Corning   012T8P-31190-A3     

12-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $5.66 5.57% $5.35 See Labor Rate N/A

Corning   012TC8-14131-20     

12-Fiber Ribbon Plenum Cable    50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB        Print 

FT A $3.32 5.57% $3.14 See Labor Rate N/A

Corning   012TC8-14180-20     

12-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $4.46 9.98% $4.01 See Labor Rate N/A
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Corning   012TC8-14180-A3     

12-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $6.50 5.57% $6.14 See Labor Rate N/A

Corning   012TC8-14190-20     

12-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $5.58 3.51% $5.38 See Labor Rate N/A

Corning   012TD8-31131-20     

12-Fiber Interconnect Loose Tube Cable  

Plenum  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB        Print in ft  

FT A $1.02 5.56% $0.96 See Labor Rate N/A

Corning   012TD8-31180-20     

12-Fiber Interconnect Loose Tube Cable  

Plenum  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB        Print in ft  

FT A $1.82 5.57% $1.71 See Labor Rate N/A

Corning   012TD8-31331-20     

12-Fiber Distribution Loose Tube Cable  

Plenum  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB        Print in ft  

FT A $1.08 5.57% $1.02 See Labor Rate N/A

Corning   012TD8-31380-20     

12-Fiber Distribution Loose Tube Cable  

Plenum  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB        Print in ft  

FT A $1.90 5.57% $1.80 See Labor Rate N/A

Corning   012TJ1-T3180-0F     

12-Fiber Ribbon Interconnect Cable  Riser  

50um  laser optimized Pretium 300 Ultra-Bend 

7.5 10GbE up to 300 m  3.0/1.0 dB/km  2000 

MHz-km EMB  12f/tube     Print in ft  

FT A $1.83 5.57% $1.72 See Labor Rate N/A

Corning   012TJ8-T3131-0F     

12-Fiber Ribbon Interconnect Cable  Plenum  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB  

12f/tube     Print in ft  

FT A $1.08 5.62% $1.02 See Labor Rate N/A

Corning   012TJ8-T3180-0F     

12-Fiber Ribbon Interconnect Cable  Plenum  

50um  laser optimized Pretium 300 Ultra-Bend 

7.5 10GbE up to 300 m  3.0/1.0 dB/km  2000 

MHz-km EMB  12f/tube     Print in ft  

FT A $1.87 5.57% $1.77 See Labor Rate N/A

Corning   012TSF-T4131D20     

12-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft  

FT A $1.03 9.98% $0.93 See Labor Rate N/A

Corning   012TSF-T4131DA1     

12-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft Interlocking 

Armor with Outer Jacket

FT A $2.49 5.57% $2.35 See Labor Rate N/A

Corning   012TSF-T4180D20     

12-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 300 Ultra-

Bend 7.5 10GbE up to 300 m  3.0/1.0 dB/km  

2000 MHz-km EMB  12f/tube     Print in ft  

FT A $2.47 5.57% $2.33 See Labor Rate N/A

Corning   012TSF-T4180DA1     

12-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 300 Ultra-

Bend 7.5 10GbE up to 300 m  3.0/1.0 dB/km  

2000 MHz-km EMB  12f/tube     Print in ft 

Interlocking Armor with Outer Jacket

FT A $3.89 5.57% $3.68 See Labor Rate N/A

Corning   012TSF-T4190D20     

12-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 550 Ultra-

Bend 7.5 10GbE up to 550 m  3.0/1.0 dB/km  

4700 MHz-km EMB  12f/tube     Print in ft  

FT A $3.35 5.57% $3.17 See Labor Rate N/A
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Corning   012TSF-T4190DA1     

12-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 550 Ultra-

Bend 7.5 10GbE up to 550 m  3.0/1.0 dB/km  

4700 MHz-km EMB  12f/tube     Print in ft 

Interlocking Armor with Outer Jacket

FT A $4.80 3.51% $4.63 See Labor Rate N/A

Corning   012TSP-T4131D20     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube     Print in ft  

FT A $2.07 5.57% $1.95 See Labor Rate N/A

Corning   012TSP-T4180D20     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube     

FT A $3.41 9.98% $3.07 See Labor Rate N/A

Corning   012TSP-T4180DA3     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube     

Print in ft Interlocking Armor with Outer Jacket

FT A $5.79 3.51% $5.59 See Labor Rate N/A

Corning   012TSP-T4190D20     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube     

FT A $4.21 3.50% $4.06 See Labor Rate N/A

Corning   012TU4-T4131D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $1.06 9.98% $0.95 See Labor Rate N/A

Corning   012TU4-T4180D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $2.42 5.57% $2.28 See Labor Rate N/A

Corning   012TU4-T4190D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 550 

Ultra-Bend 7.5 10GbE up to 550 m  3.0/1.0 

dB/km  4700 MHz-km EMB  12f/tube      Print 

FT A $3.02 5.57% $2.85 See Labor Rate N/A

Corning   012TU5-T4131D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $1.21 5.57% $1.14 See Labor Rate N/A

Corning   012TUA-T4131D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Non Armored  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB  

12f/tube      Print in ft  

FT A $1.36 5.62% $1.29 See Labor Rate N/A

Corning   012TUB-T4131D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Armored  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB  12f/tube      

Print in ft  

FT A $1.52 5.57% $1.44 See Labor Rate N/A

Corning   012TUC-T4131D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  Pretium 150 Ultra-

Bend 7.5 10GbE up to 150 m  3.0/1.0 dB/km  

950 MHz-km EMB  12f/tube      Print in ft  

FT A $1.14 5.57% $1.08 See Labor Rate N/A
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Corning   012TUC-T4180D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB  

12f/tube      Print in ft  

FT A $2.50 5.57% $2.36 See Labor Rate N/A

Corning   012TUC-T4190D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB  

12f/tube      Print in ft  

FT A $3.11 5.57% $2.93 See Labor Rate N/A

Corning   012TWF-T4131D20     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $1.59 5.57% $1.51 See Labor Rate N/A

Corning   012TWF-T4131DA1     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft 

Interlocking Armor with Outer Jacket

FT A $3.38 5.57% $3.19 See Labor Rate N/A

Corning   012TWF-T4180D20     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $3.03 5.57% $2.86 See Labor Rate N/A

Corning   012TWF-T4190D20     

12-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

FT A $3.89 5.57% $3.67 See Labor Rate N/A

Corning   012TWZ-T4131D20     

12-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $1.78 5.57% $1.69 See Labor Rate N/A

Corning   012TWZ-T4131D2N     

12-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft with 

FT A $1.96 3.51% $1.90 See Labor Rate N/A

Corning   012TWZ-T4180D20     

12-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $3.22 5.57% $3.04 See Labor Rate N/A

Corning   012X81-A9030-24     MIC R (06)SME & (06)62.5 FT A $0.94 9.98% $0.85 See Labor Rate N/A

Corning   012X88-A7248-29     MIC P (06)SME & (06)62.5 FT A $1.10 5.62% $1.04 See Labor Rate N/A

Corning   012X88-A9031-29     MIC P (06)SME & (06)62.5 FT A $1.10 9.98% $0.99 See Labor Rate N/A

Corning   012X88-A9032-29     

12-Fiber MIC® Cable  Plenum Rated  Hybrid  

6-SMFe .65/.50 dB/km  6-50 um  standard 

3.0/1.0 dB/km 700/500 MHz-km  -        Print in 

FT A $0.99 9.98% $0.89 See Labor Rate N/A

Corning   012X88-A9033-A3     AMC INT/ARM MIC P (06)SME & (06)SX+ FT A $1.93 9.98% $1.73 See Labor Rate N/A

Corning   012X8F-A8953-29     IOM R (06)SME & (06)50.0 FRDM1 FT A $0.77 5.55% $0.73 See Labor Rate N/A

Corning   012X8F-A8993-29     IOM R (06)SME & (06)62.5 FRDM1 FT A $0.87 5.56% $0.82 See Labor Rate N/A

Corning   012X8F-A9026-29     IOM R (06)SME & (06)ESX+ FRDM1 FT A $2.55 5.57% $2.41 See Labor Rate N/A

Corning   012X8P-A8955-29     IOM P (06)SME & (06)62.5 FRDM1 FT A $1.70 5.57% $1.61 See Labor Rate N/A

Corning   012X8P-A9165-29     IOM P (06)SME & (06)50.0 FRDM1 FT A $1.53 5.57% $1.45 See Labor Rate N/A

Corning   012X8P-A9203-29     IOM P (06)SME & (06)SX+ FRDM1 FT A $1.90 5.62% $1.79 See Labor Rate N/A

Corning   012X8P-A9203-A3     AF1 INT/ARM IOM/FRDM1 P (6)SME & FT A $3.67 5.62% $3.47 See Labor Rate N/A

Corning   012XSF-A8074D20     
FO CABLE 12F NON-ARM LST FREEDM 

HYBRID GF  6 SME-6 MM62.5 
FT A $0.91 9.98% $0.82 See Labor Rate N/A

Corning   012XSF-CE765D20     
FO CABLE 12F NON-ARM LST FREEDM 

HYBRID GF  6 SME-6 MM50 
FT A $0.73 5.56% $0.69 See Labor Rate N/A
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Corning   012XU4-AI419D20     
FO CABLE 12F GRP NON-ARM HYBRID GF 

ALTOS (06)SME & (06)62.5
FT A $0.77 10.71% $0.69 See Labor Rate N/A

Corning   012XU4-AI419D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  12F  GRP  NON-

ARM HYBRID GF  6 SME-6 MM62.5

FT A $0.76 4.81% $0.72 See Labor Rate N/A

Corning   012XU4-AM278D20     

12-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  Hybrid  4-SMFe 0.4/0.4/0.3 dB/km  8-

62.5 um standard 3.4/1.0 dB/km 200/500 MHz-

km  -  12f/tube      Print in ft

FT A $0.93 9.99% $0.83 See Labor Rate N/A

Corning   012XWF-A7393D20     
FO CABLE  12F  GRP NON-ARM FREEDM 

HYB GF  6 SME-6 MM62.5 
FT A $1.44 3.51% $1.39 See Labor Rate N/A

Corning   016E61-31431-24     FAN R 16 SME 65/50 FT A $2.25 5.57% $2.12 See Labor Rate N/A

Corning   016E68-31431-29     FAN R 16 SME 65/50 FT A $3.54 5.57% $3.34 See Labor Rate N/A

Corning   018E81-33131-24     MIC R 18 SME 10/07 FT A $1.23 5.57% $1.16 See Labor Rate N/A

Corning   018E88-33131-29     MIC P 18 SME 10/07 FT A $1.32 5.57% $1.24 See Labor Rate N/A

Corning   018E88-33131-A3     AMC INT/ARM MIC P 18 SME 10/75 FT A $2.64 5.57% $2.49 See Labor Rate N/A

Corning   018ESF-T4101D20     FO CABLE  18F 4030 NON-ARM LST FREE FT A $0.58 5.58% $0.54 See Labor Rate N/A

Corning   018ESF-T4101DA1     AFT INT/ARM FO CBL 18F 4030 LST FRDM FT A $2.22 5.57% $2.10 See Labor Rate N/A

Corning   018EU4-T4101D20     

18-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

FT A $0.38 9.98% $0.34 See Labor Rate N/A

Corning   018EUC-T4101D20     FO CABLE 18F 4030 GRP 1ARMOR LITE GF FT A $0.49 9.99% $0.44 See Labor Rate N/A

Corning   018K81-33130-24     MIC R 18 62.5 35/10 20/50 FT A $2.09 9.98% $1.88 See Labor Rate N/A

Corning   018K81-33130-A1     AMC INT/ARM MIC R 18 62.5 35/10 20/50 FT A $2.97 5.57% $2.81 See Labor Rate N/A

Corning   018K88-33130-29     MIC P 18 62.5 35/10 20/50 FT A $2.40 9.98% $2.16 See Labor Rate N/A

Corning   018KSF-T4130D20     
FO CABLE  18F  62.5 GRP NON-ARM LST 

FREE
FT A $2.11 5.57% $1.99 See Labor Rate N/A

Corning   018KU4-T4130D20     FO CABLE 18F 62.5 GRP NON-ARM GF FT A $1.86 9.98% $1.68 See Labor Rate N/A

Corning   018KWF-T4130D20     FO CABLE 18F 62.5 GRP NON-ARM FRDM FT A $2.59 3.51% $2.50 See Labor Rate N/A

Corning   018T81-33180-24     

18-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $3.00 5.57% $2.83 See Labor Rate N/A

Corning   018T81-33180-A1     

18-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $3.59 5.57% $3.39 See Labor Rate N/A

Corning   018T81-33190-24     

18-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $4.56 5.57% $4.31 See Labor Rate N/A

Corning   018T88-33131-A3     

18-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $3.34 5.57% $3.16 See Labor Rate N/A

Corning   018T8P-31131-29     

18-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft  

FT A $2.91 5.62% $2.74 See Labor Rate N/A

Corning   018TSF-T4180D20     

18-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 300 Ultra-

Bend 7.5 10GbE up to 300 m  3.0/1.0 dB/km  

2000 MHz-km EMB  12f/tube     Print in ft 

FT A $3.77 5.57% $3.56 See Labor Rate N/A

Corning   018X81-A9044-24     MIC R (06)SME & (12)62.5 FT A $1.80 9.98% $1.62 See Labor Rate N/A

Corning   018X81-A9046-24     MIC R (06)SME & (12)50.0 FT A $1.57 5.57% $1.48 See Labor Rate N/A

Corning   018X81-A9046-A1     AMC INT/ARM MIC R (06)SME & (12)50.0 FT A $2.41 5.62% $2.28 See Labor Rate N/A

Corning   018X81-A9271-A1     AMC INT/ARM MIC P (06)SME & (12)SX+ FT A $3.15 5.62% $2.97 See Labor Rate N/A

Corning   018X88-A8757-A3     AMC INT/ARM MIC P (06)SME & (12)SX+ FT A $3.72 5.62% $3.51 See Labor Rate N/A

Page 103 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Corning   018X88-A9045-29     MIC P (06)SME & (12)62.5 FT A $2.10 9.98% $1.89 See Labor Rate N/A

Corning   018X88-A9047-A3     AMC INT/ARM MIC P (06)SME & (12)50.0 FT A $3.14 5.62% $2.96 See Labor Rate N/A

Corning   018XSF-A8075D20     
FO CABLE  18F  GRP  NON-ARM LST 

FREEDM HYBRID GF  6 SME-12 MM62.5
FT A $1.64 9.98% $1.47 See Labor Rate N/A

Corning   018XU4-CH816D20     
FO CABLE 18F GRP NON-ARM HYBRID GF 

ALTOS (06)SME & (12)62.5
FT A $1.38 5.62% $1.30 See Labor Rate N/A

Corning   024E61-31131-24     FAN R 24 SME 10/07    (2.9SUBUNITS) FT A $3.08 5.57% $2.91 See Labor Rate N/A

Corning   024E61-31331-24     FAN R 24 SME 10/07    (2.0SUBUNITS) FT A $2.51 5.57% $2.37 See Labor Rate N/A

Corning   024E68-31331-29     FAN P 24 SME 65/50 FT A $4.30 5.57% $4.06 See Labor Rate N/A

Corning   024E81-33131-24     MIC R 24 SME 10/07 FT A $1.41 9.98% $1.27 See Labor Rate N/A

Corning   024E81-33131-A1     AMC INT/ARM MIC R 24 SME 10/07 FT A $2.37 9.98% $2.13 See Labor Rate N/A

Corning   024E81-61131-24     UMC R 24 SM 10/07 FT A $1.92 5.57% $1.81 See Labor Rate N/A

Corning   024E88-33131-29     MIC P 24 SME 10/07 FT A $1.88 9.98% $1.69 See Labor Rate N/A

Corning   024E88-33131-A3     AMC INT/ARM MIC P 24 SME 10/75 FT A $3.22 9.98% $2.90 See Labor Rate N/A

Corning   024E88-61131-29     UMC P 24 SME 65/50 FT A $3.20 5.57% $3.02 See Labor Rate N/A

Corning   024E88-61131-A3     AUM INT/ARM UMC P 24 SME 65/50 FT A $6.97 5.57% $6.58 See Labor Rate N/A

Corning   024E8F-31131-29     IOM R 24 SME 10/07 FREEDM1 PLM SALES FT A $1.46 5.57% $1.38 See Labor Rate N/A

Corning   024E8F-31131-A1     AF1 INT/ARM IOM/FRDM1 R 24 SME 10/07 FT A $3.40 5.57% $3.21 See Labor Rate N/A

Corning   024E8P-31131-29     IOM P 24 SME 10/07 FRDM1 PLM SALES FT A $2.05 5.57% $1.94 See Labor Rate N/A

Corning   024E8P-31131-A3     AF1 INT/ARM IOM/FRDM1 P 24 SME 10/07 FT A $4.08 5.57% $3.85 See Labor Rate N/A

Corning   024EC4-14100-53     FO CABLE 24F 3525 SST RIBBON FT A $0.62 4.63% $0.60 See Labor Rate N/A

Corning   024EC4-14100D53     FO CABLE 24F 3525 SST RIBBON GEL- FT A $0.63 9.98% $0.57 See Labor Rate N/A

Corning   024EC4-14101-20     FO CABLE 24F 4030 SST RIBBON NON- FT A $0.62 9.13% $0.57 See Labor Rate N/A

Corning   024EC4-14101D20     FO CABLE 24F 4030 SST RIBBON GEL- FT A $0.65 9.13% $0.59 See Labor Rate N/A

Corning   024EC5-14100-20     FO CABLE 24F 3525 SST RIBBON 1ARMOR FT A $0.66 9.99% $0.59 See Labor Rate N/A

Corning   024EC5-14100-53     FO CABLE 24F 3525 SST RIBBON 1ARMOR FT A $0.67 4.63% $0.64 See Labor Rate N/A

Corning   024EC5-14100D53     FO CABLE 24F 3525 SST RIBBON 1ARMOR FT A $0.68 9.98% $0.62 See Labor Rate N/A

Corning   024EC5-14101D20     FO CABLE 24F 4030 SST RIBBON 1ARMOR FT A $0.70 9.13% $0.63 See Labor Rate N/A

Corning   024EC5-14101D53     FO CABLE 24F 4030 SST RIBBON 1ARMOR FT A $0.70 9.13% $0.63 See Labor Rate N/A

Corning   024EC7-14101-20     
FO CABLE  24F  4030 NON-ARM RST 

RIBBON R
FT A $2.27 9.98% $2.05 See Labor Rate N/A

Corning   024EC8-14101-20     FO CABLE 24F 4030 NON-ARM RST FT A $3.97 5.57% $3.75 See Labor Rate N/A

Corning   024EC8-14101-A3     ASR INT/ARM FO 24 SST PLENUM SME  FT A $5.21 5.57% $4.92 See Labor Rate N/A

Corning   024ECF-14101-20     
FO CABLE  24F  4030 NON-ARM FREEDM 

RST R
FT A $2.46 5.57% $2.32 See Labor Rate N/A

Corning   024ECF-14101-A1     
ASR INT/ARM R FO CBL 24F 4030 FREEDM 

RST
FT A $4.53 3.51% $4.37 See Labor Rate N/A

Corning   024ED8-31331-20     DCC MIC P 24 SME 10/07 FT A $1.79 5.57% $1.69 See Labor Rate N/A

Corning   024ESF-T4101D20     
FO CABLE 24F 4030 GRP NON-ARM LST 

FRDM G
FT A $0.63 9.98% $0.56 See Labor Rate N/A

Corning   024ESF-T4101DA1     AFT INT/ARM FO CBL 24F 1ARM LST FRDM FT A $2.45 5.57% $2.31 See Labor Rate N/A

Corning   024EU4-64101D20     FO CABLE 24F 4030 GRP NON-ARM GF FT A $0.54 5.15% $0.51 See Labor Rate N/A

Corning   024EU4-T4100D20     FO CABLE 24F 3525 GRP NON-ARM GF FT A $0.44 9.99% $0.40 See Labor Rate N/A

Corning   024EU4-T4101D20     FO CABLE 24F 4030 GRP NON-ARM GF FT A $0.42 9.99% $0.38 See Labor Rate N/A

Corning   024EU5-T4100D20     FO CABLE 24F 3525 GRP 1ARMOR GF FT A $0.64 9.99% $0.57 See Labor Rate N/A

Corning   024EU5-T4101D20     FO CABLE 24F 4030 GRP 1ARMOR GF FT A $0.62 9.99% $0.56 See Labor Rate N/A

Corning   024EUA-T4101D20     FO CABLE 24F 4030 GRP NON-ARM FIG. 8 FT A $0.89 9.98% $0.80 See Labor Rate N/A

Corning   024EUB-T4101D20     FO CABLE 24F 4030 GRP 1ARMOR FIG. 8 FT A $1.07 9.98% $0.97 See Labor Rate N/A

Corning   024EUC-T3101D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in meters  

MT A $1.44 3.21% $1.39 See Labor Rate N/A

Corning   024EUC-T4100D20     FO CABLE 24F 3525 GRP 1ARMOR LITE GF FT A $0.55 9.98% $0.50 See Labor Rate N/A

Corning   024EUC-T4101D20     FO CABLE 24F 4030 GRP 1ARMOR LITE GF FT A $0.54 9.98% $0.49 See Labor Rate N/A

Corning   024EWF-T4101D20     
FO CABLE  24F  4030 GRP NON-ARM FRDM 

GF
FT A $1.10 5.57% $1.04 See Labor Rate N/A

Corning   024EWF-T4101DA1     
AFL INT/ARM FO CBL 24F 4030 1ARM 

FRDM GF
FT A $2.90 5.57% $2.73 See Labor Rate N/A
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Corning   024EWL-T4601C2N     

24-Fiber ALTOS  LSZH  Low Temp Cable  Dbl 

Dielectric LSZH Rated  SMFe  0.4/0.4/0.3 

dB/km  12f/tube 4500 N    Print in ft with 

FT A $3.04 9.98% $2.74 See Labor Rate N/A

Corning   024EWP-T4101D20     
FO CABLE  24F  4030 GRP NON-ARM 

FRDMP GF
FT A $1.80 9.98% $1.62 See Labor Rate N/A

Corning   024EWP-T4101DA3     
AFL INT/ARM FO CBL 24F 4030 1ARM FRDP 

GF
FT A $4.07 3.51% $3.92 See Labor Rate N/A

Corning   024EWV-T4101D2N     FO CABLE 24F 4030 GRP 1ARMOR LSZH FT A $2.84 9.98% $2.55 See Labor Rate N/A

Corning   024EWZ-T4101D20     FO CABLE  24F  4030 GRP NON-ARM LSZH FT A $1.41 5.57% $1.33 See Labor Rate N/A

Corning   024EWZ-T4101D2N     FO CABLE 24F 4030 GRP NON-ARM LSZH FT A $1.60 9.99% $1.44 See Labor Rate N/A

Corning   024EWZ-T4101DAN     

24-Fiber ALTOS  LSZH  Gel-Free Cable  

LSZH Rated  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft with Industrial print; 

Interlocking Armor with Outer Jacket

FT A $4.50 9.98% $4.05 See Labor Rate N/A

Corning   024FSF-T4101D20     FO CABLE  24F  0025 GRP NON-ARM LST FT A $1.04 26.24% $0.77 See Labor Rate N/A

Corning   024FU4-T4101D20     FO CABLE 24F 0025 GRP NON-ARM GF FT A $0.73 9.98% $0.65 See Labor Rate N/A

Corning   024FUC-T4101D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  LEAF®  --/0.25 dB/km  

12f/tube      Print in ft  

FT A $0.84 5.62% $0.80 See Labor Rate N/A

Corning   024H81-33131-24     MIC R 24 SME 65/50 BEND OPTIMIZED FT A $1.67 5.62% $1.58 See Labor Rate N/A

Corning   024K61-31130-24     FAN R 24 62.5 35/10 20/50 FT A $4.48 5.57% $4.23 See Labor Rate N/A

Corning   024K61-31330-24     FAN R 24 62.5 35/10 20/50 FT A $3.90 5.57% $3.69 See Labor Rate N/A

Corning   024K61-31430-24     FAN R 24 62.5 35/10 20/50 FT A $4.82 5.57% $4.55 See Labor Rate N/A

Corning   024K81-33130-24     MIC R 24 62.5 35/10 20/50 FT A $2.63 9.98% $2.37 See Labor Rate N/A

Corning   024K81-33130-A1     AMC INT/ARM MIC R 24 62.5 35/10 20/50 FT A $3.56 9.98% $3.21 See Labor Rate N/A

Corning   024K81-33150-24     MIC R 24 62.5CL 35/10 20/50 FT A $3.03 5.57% $2.86 See Labor Rate N/A

Corning   024K81-61130-24     UMC R 24 62.5 35/10 20/50 FT A $3.20 5.57% $3.02 See Labor Rate N/A

Corning   024K88-33130-29     MIC P 24 62.5 35/10 20/50 CPC7R FT A $3.29 9.98% $2.96 See Labor Rate N/A

Corning   024K88-33130-A3     AMC INT/ARM MIC P 24 62.5 35/10 20/50 FT A $4.29 9.98% $3.86 See Labor Rate N/A

Corning   024K88-33150-A3     AMC INT/ARM MIC P 24 62.5CL 35/10 20/50 FT A $5.21 5.62% $4.91 See Labor Rate N/A

Corning   024K8F-31130-29     IOM R 24 62.5 35/10 20/50 FRDM1 FT A $2.65 9.98% $2.39 See Labor Rate N/A

Corning   024K8F-31130-A1     AF1 INT/ARM IOM/FRDM1 R 24 62.5 35/10 FT A $4.65 5.57% $4.39 See Labor Rate N/A

Corning   024K8P-31130-29     IOM P 24 62.5 35/10 20/50FRDM1 PLM FT A $4.05 9.98% $3.65 See Labor Rate N/A

Corning   024K8P-31130-A3     AF1 INT/ARM IOM/FRDM1 P 24 62.5 35/10 FT A $6.39 5.57% $6.03 See Labor Rate N/A

Corning   024K8P-31150-29     IOM P 24 62.5CL 35/10 20/50FRDM1 PLM FT A $4.99 19.49% $4.01 See Labor Rate N/A

Corning   024KC8-14130-20     FO CABLE 24F 62.5 NON-ARM SST RIBBON FT A $5.22 5.57% $4.93 See Labor Rate N/A

Corning   024KCF-14130-20     
FO CABLE  24F  62.5 NON-ARM FREEDM 

RST R
FT A $3.72 5.57% $3.51 See Labor Rate N/A

Corning   024KD8-31330-20     

24-Fiber Distribution Loose Tube Cable  

Plenum Rated  62.5 um  standard  3.4/1.0 

dB/km 200/500 MHz-km       Print in ft

FT A $3.14 5.57% $2.96 See Labor Rate N/A

Corning   024KSF-T4130D20     
FO CABLE 24F  62.5 NON-ARM LST 

FREEDM GF
FT A $2.63 9.98% $2.37 See Labor Rate N/A

Corning   024KSF-T4130DA1     AFT INT/ARM FO CBL 24F 62.5 LST FRDM FT A $4.42 5.57% $4.17 See Labor Rate N/A

Corning   024KU4-T4130D20     FO CABLE 24F 62.5 GRP NON-ARM GF FT A $2.40 9.98% $2.16 See Labor Rate N/A

Corning   024KU5-T4130D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  62.5 um  standard  3.4/1.0 dB/km 

200/500 MHz-km  12f/tube      Print in ft

FT A $2.55 9.98% $2.29 See Labor Rate N/A

Corning   024KUA-T4130D20     FO CABLE 24F 62.5 GRP NON-ARM FIG. 8 FT A $2.67 9.98% $2.40 See Labor Rate N/A

Corning   024KUB-T4130A20     FO CABLE 24F 62.5 GRP 1ARMOR FIG. 8 FT A $2.85 5.57% $2.69 See Labor Rate N/A

Corning   024KUC-T4130D20     FO CABLE 24F 62.5 GRP 1ARMOR LITE GF FT A $2.48 9.98% $2.23 See Labor Rate N/A

Corning   024KUE-T4130D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket Dielectric  

62.5 um  standard  3.4/1.0 dB/km 200/500 

MHz-km  12f/tube      Print in ft  

FT A $2.57 5.62% $2.43 See Labor Rate N/A

Corning   024KWF-T4130D20     FO CABLE  24F  62.5 GRP  FREEDM GF FT A $3.10 9.98% $2.79 See Labor Rate N/A

Corning   024KWF-T4130DA1     AFL INT/ARM FO CBL 24F 62.5 1ARM FRDM FT A $4.46 9.98% $4.02 See Labor Rate N/A
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Corning   024KWP-T4130D20     FO CBL 24F 62.5 GRP NON-AR FRD PLNM FT A $3.63 9.98% $3.27 See Labor Rate N/A

Corning   024KWP-T4130DA3     AFL INT/ARM FO CBL 24F 62.5 1ARM FRDP FT A $6.03 3.51% $5.82 See Labor Rate N/A

Corning   024KWZ-T4130D20     FO CABLE  24F  62.5 GRP NON-ARM LSZH FT A $3.41 9.98% $3.07 See Labor Rate N/A

Corning   024KWZ-T4130D2N     FO CABLE 24F 62.5 GRP NON-ARM LSZH FT A $3.76 3.51% $3.63 See Labor Rate N/A

Corning   024KWZ-T4130DAZ     AFL INT/ARM FO CBL 24F 3510 GRP LSZH FT A $6.06 5.57% $5.72 See Labor Rate N/A

Corning   024T61-31331-24     

24-Fiber Fan-Out Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB   2.0 mm    

FT A $3.57 5.57% $3.37 See Labor Rate N/A

Corning   024T68-31180-29     

24-Fiber Fan-Out Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.9 mm    Print in ft  

FT A $7.38 5.57% $6.97 See Labor Rate N/A

Corning   024T68-31380-29     

24-Fiber Fan-Out Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB   2.0 mm    Print in ft  

FT A $6.81 5.57% $6.43 See Labor Rate N/A

Corning   024T81-33131-24     

24-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $2.30 9.98% $2.07 See Labor Rate N/A

Corning   024T81-33131-A1     

24-Fiber MIC® Cable  Riser  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $3.07 5.57% $2.90 See Labor Rate N/A

Corning   024T81-33180-24     

24-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $3.78 9.98% $3.41 See Labor Rate N/A

Corning   024T81-33180-A1     

24-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $4.44 9.98% $4.00 See Labor Rate N/A

Corning   024T81-33190-24     

24-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $5.80 9.98% $5.22 See Labor Rate N/A

Corning   024T81-33190-A1     

24-Fiber MIC® Cable  Riser  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $6.42 5.57% $6.06 See Labor Rate N/A

Corning   024T81-61131-A1     

24-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft Interlocking Armor with 

FT A $4.23 5.57% $4.00 See Labor Rate N/A

Corning   024T88-33131-29     

24-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

FT A $2.74 9.98% $2.47 See Labor Rate N/A

Corning   024T88-33131-A3     

24-Fiber MIC® Cable  Plenum  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $4.07 9.98% $3.66 See Labor Rate N/A

Corning   024T88-33180-29     

24-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $4.32 9.98% $3.89 See Labor Rate N/A

Corning   024T88-33180-A3     

24-Fiber MIC® Cable  Plenum  50 um  laser 

optimized Pretium 300 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB        Print in 

ft Interlocking Armor with Outer Jacket

FT A $5.30 9.98% $4.77 See Labor Rate N/A
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Corning   024T88-33190-29     

24-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft  

FT A $6.20 9.98% $5.59 See Labor Rate N/A

Corning   024T88-33190-A3     

24-Fiber MIC® Cable  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $7.15 5.57% $6.75 See Labor Rate N/A

Corning   024T88-61180-29     

24-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft  

FT A $5.82 5.57% $5.50 See Labor Rate N/A

Corning   024T8F-31131-29     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft  

FT A $2.26 5.57% $2.13 See Labor Rate N/A

Corning   024T8F-31131-A1     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft 

FT A $4.48 5.57% $4.23 See Labor Rate N/A

Corning   024T8F-31180-29     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB        

FT A $4.50 5.57% $4.25 See Labor Rate N/A

Corning   024T8F-31180-A1     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB        

Print in ft Interlocking Armor with Outer Jacket

FT A $6.46 5.57% $6.10 See Labor Rate N/A

Corning   024T8F-31190-29     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB        

FT A $6.48 5.57% $6.11 See Labor Rate N/A

Corning   024T8F-31190-A1     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Riser  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB        

Print in ft Interlocking Armor with Outer Jacket

FT A $8.40 5.57% $7.93 See Labor Rate N/A

Corning   024T8P-31131-29     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft  

FT A $3.66 5.57% $3.45 See Labor Rate N/A

Corning   024T8P-31131-A3     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  Pretium 150 

Ultra-Bend 7.5 10GbE up to 150 m  3.0/1.0 

dB/km  950 MHz-km EMB        Print in ft 

Interlocking Armor with Outer Jacket

FT A $6.00 5.57% $5.66 See Labor Rate N/A

Corning   024T8P-31180-29     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

FT A $5.72 5.57% $5.40 See Labor Rate N/A

Corning   024T8P-31180-A3     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $7.60 5.57% $7.18 See Labor Rate N/A
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Corning   024T8P-31190-29     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

FT A $7.40 5.57% $6.98 See Labor Rate N/A

Corning   024T8P-31190-A3     

24-Fiber FREEDM® One  Cable  

Indoor/Outdoor  Plenum  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $9.25 5.57% $8.73 See Labor Rate N/A

Corning   024TC4-14131-20     

24-Fiber SST-Ribbon™ Cable  All-Dielectric 

Non Armored  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB        Print in ft  

FT A $1.71 5.57% $1.61 See Labor Rate N/A

Corning   024TC7-14180-20     

24-Fiber Ribbon Riser Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $6.24 5.57% $5.89 See Labor Rate N/A

Corning   024TC8-14131-20     

24-Fiber Ribbon Plenum Cable    50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB        Print 

FT A $5.13 5.57% $4.85 See Labor Rate N/A

Corning   024TC8-14180-20     

24-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $7.37 9.98% $6.64 See Labor Rate N/A

Corning   024TC8-14180-A3     

24-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $9.42 5.57% $8.90 See Labor Rate N/A

Corning   024TC8-14190-A3     

24-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $10.62 3.51% $10.25 See Labor Rate N/A

Corning   024TCF-14180-20     

24-Fiber FREEDM® Ribbon Cable  Riser  

50um  laser optimized Pretium 300 Ultra-Bend 

7.5 10GbE up to 300 m  3.0/1.0 dB/km  2000 

MHz-km EMB        Print in ft  

FT A $6.88 5.57% $6.50 See Labor Rate N/A

Corning   024TD8-31331-20     

24-Fiber Distribution Loose Tube Cable  

Plenum  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB        Print in ft  

FT A $2.63 5.57% $2.48 See Labor Rate N/A

Corning   024TD8-31380-20     

24-Fiber Distribution Loose Tube Cable  

Plenum  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB        Print in ft  

FT A $4.13 5.57% $3.90 See Labor Rate N/A

Corning   024TSF-T4131D20     

24-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft  

FT A $1.91 9.98% $1.72 See Labor Rate N/A

Corning   024TSF-T4131DA1     

24-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube     Print in ft Interlocking 

Armor with Outer Jacket

FT A $3.71 5.57% $3.50 See Labor Rate N/A

Corning   024TSF-T4180D20     

24-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 300 Ultra-

Bend 7.5 10GbE up to 300 m  3.0/1.0 dB/km  

2000 MHz-km EMB  12f/tube     Print in ft  

FT A $4.78 5.57% $4.51 See Labor Rate N/A
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Corning   024TSF-T4180DA1     

24-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 300 Ultra-

Bend 7.5 10GbE up to 300 m  3.0/1.0 dB/km  

2000 MHz-km EMB  12f/tube     Print in ft 

Interlocking Armor with Outer Jacket

FT A $6.52 5.57% $6.16 See Labor Rate N/A

Corning   024TSF-T4190D20     

24-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 550 Ultra-

Bend 7.5 10GbE up to 550 m  3.0/1.0 dB/km  

4700 MHz-km EMB  12f/tube     Print in ft  

FT A $6.55 5.57% $6.18 See Labor Rate N/A

Corning   024TSF-T4190DA1     

24-Fiber FREEDM® LST™ Gel-Free Cable  

Riser  50um  laser optimized Pretium 550 Ultra-

Bend 7.5 10GbE up to 550 m  3.0/1.0 dB/km  

4700 MHz-km EMB  12f/tube     Print in ft 

Interlocking Armor with Outer Jacket

FT A $8.27 3.51% $7.98 See Labor Rate N/A

Corning   024TU4-T4131D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $1.98 9.98% $1.78 See Labor Rate N/A

Corning   024TU4-T4180D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $4.70 5.57% $4.44 See Labor Rate N/A

Corning   024TU4-T4190D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 550 

Ultra-Bend 7.5 10GbE up to 550 m  3.0/1.0 

dB/km  4700 MHz-km EMB  12f/tube      Print 

FT A $5.91 5.57% $5.58 See Labor Rate N/A

Corning   024TUA-T4131D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Non Armored  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB  

12f/tube      Print in ft  

FT A $2.24 5.57% $2.12 See Labor Rate N/A

Corning   024TUC-T4131D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  Pretium 150 Ultra-

Bend 7.5 10GbE up to 150 m  3.0/1.0 dB/km  

950 MHz-km EMB  12f/tube      Print in ft  

FT A $2.06 5.57% $1.94 See Labor Rate N/A

Corning   024TUC-T4180D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB  

12f/tube      Print in ft  

FT A $4.78 5.57% $4.52 See Labor Rate N/A

Corning   024TUC-T4190D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB  

12f/tube      Print in ft  

FT A $5.99 5.57% $5.66 See Labor Rate N/A

Corning   024TW7-T4131D20     

24-Fiber ALTOS® Riser Gel-Free Cable    

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB  

12f/tube      Print in ft  

FT A $2.49 5.57% $2.35 See Labor Rate N/A

Corning   024TWF-T4131D20     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $2.38 5.57% $2.25 See Labor Rate N/A
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Corning   024TWF-T4131DA1     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft 

Interlocking Armor with Outer Jacket

FT A $4.16 5.57% $3.92 See Labor Rate N/A

Corning   024TWF-T4180D20     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $5.25 5.57% $4.96 See Labor Rate N/A

Corning   024TWF-T4190D20     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

FT A $7.01 5.57% $6.62 See Labor Rate N/A

Corning   024TWF-T4190DA1     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $8.31 3.51% $8.02 See Labor Rate N/A

Corning   024TWP-T4131D20     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $3.00 5.57% $2.84 See Labor Rate N/A

Corning   024TWP-T4180D20     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $5.95 9.98% $5.36 See Labor Rate N/A

Corning   024TWP-T4180DA3     

24-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $8.14 3.51% $7.86 See Labor Rate N/A

Corning   024TWZ-T4131D20     

24-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $2.70 5.57% $2.55 See Labor Rate N/A

Corning   024TWZ-T4180D20     

24-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $5.56 5.57% $5.25 See Labor Rate N/A

Corning   024X61-A8941-24     FAN R 24 (12)SME & (12)62.5U 2.0SUBUNIT FT A $3.28 5.62% $3.09 See Labor Rate N/A

Corning   024X81-A9015-24     MIC R 12(SME) & 12(SX+)  AQUA JKT FT A $2.66 5.62% $2.51 See Labor Rate N/A

Corning   024X81-A9015-A1     AMC INT/ARM MIC R 12(SME) & 12(SX+) FT A $3.47 5.62% $3.27 See Labor Rate N/A

Corning   024X81-A9034-24     MIC R (12)SME & (12)62.5 FT A $1.94 9.98% $1.75 See Labor Rate N/A

Corning   024X81-A9034-A1     AMC INT/ARM MIC R (12)SME & (12)62.5 FT A $3.01 5.62% $2.84 See Labor Rate N/A

Corning   024X81-A9057-24     MIC R (12)SME & (12)50 FT A $1.89 5.62% $1.79 See Labor Rate N/A

Corning   024X88-A8196-29     MIC P 24 (12)SME & (12)50 FT A $1.89 0.00% $1.89 See Labor Rate N/A

Corning   024X88-A8196-A3     AMC INT/ARM MIC P (12)SME & (12)50 FT A $3.68 5.62% $3.47 See Labor Rate N/A

Corning   024X88-A8718-29     MIC P 12(SME) & 12(SX+)  AQUA JKT FT A $3.16 5.62% $2.99 See Labor Rate N/A

Corning   024X88-A8986-A3     AMC INT/ARM MIC P (12)SME & (12)SX+ FT A $4.32 5.62% $4.08 See Labor Rate N/A

Corning   024X88-A9020-A3     AMC INT/ARM MIC P (12)SME&(12)SX++ FT A $5.26 5.62% $4.97 See Labor Rate N/A

Corning   024X88-A9035-29     

24-Fiber MIC® Cable  Plenum Rated  Hybrid  

6-SMFe .65/.50 dB/km  18-62.5 um standard 

3.4/1.0 dB/km 200/500 MHz-km  -        Print in 

FT A $2.85 9.98% $2.57 See Labor Rate N/A

Corning   024X88-A9036-29     MIC P (12)SME & (12)62.5 FT A $2.50 9.98% $2.25 See Labor Rate N/A

Corning   024X88-A9036-A3     AMC INT/ARM MIC P (12)SME & (12)62.5 FT A $3.79 5.62% $3.58 See Labor Rate N/A

Corning   024X8F-A9008-29     IOM R (12)SME & (12)62.5 S/L-FRDM1 PLM FT A $1.61 5.58% $1.52 See Labor Rate N/A

Corning   024X8P-A9009-29     IOM P (12)SME & (12)62.5 S/L-FRDM1 PLM FT A $4.12 5.57% $3.89 See Labor Rate N/A

Corning   024X8P-A9122-29     IOM P (12)SME & (12)50.0 FRDM1 FT A $3.93 5.57% $3.71 See Labor Rate N/A

Corning   024X8P-A9243-A3     AF1 INT/ARM IOM/FRDM1 P FT A $5.91 5.62% $5.57 See Labor Rate N/A
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Corning   024XC8-CH761-20     
FO CABLE  24F  NON-ARM RST RIBBON 

PLENUM (12)SME & (12)50
FT A $4.57 3.51% $4.41 See Labor Rate N/A

Corning   024XSF-A8076D20     
FO CABLE  24F  GRP  LST FREEDM 

HYBRID GF  12 SME-12 MM62.5
FT A $1.67 9.98% $1.51 See Labor Rate N/A

Corning   024XSF-CE442D20     
FO CABLE  24F  GRP  NON-ARM LST 

FREEDM HYBRID GF  12 SME-12 MM50
FT A $1.30 9.98% $1.17 See Labor Rate N/A

Corning   024XU4-AI421A20     
FO CABLE  24F  GRP  NON-ARM HYBRID 

ALTOS (12)SME & (12)62.5
FT A $1.36 5.57% $1.28 See Labor Rate N/A

Corning   024XU4-CH724D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  24F  GRP  NON-

ARM HYBRID  6 SME-18 MM62.5 

FT A $1.87 9.98% $1.68 See Labor Rate N/A

Corning   024XU4-CH746D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  24F  GRP  NON-

ARM HYBRID GF  12 SME-12 MM62.5 

FT A $1.35 9.98% $1.22 See Labor Rate N/A

Corning   024XU4-CH835D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  24F  GRP  NON-

ARM HYBRID GF ALTOS (12)SME & 

FT A $2.66 5.62% $2.51 See Labor Rate N/A

Corning   024XU4-CJ021D20     

24-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  Hybrid  12-SMFe 0.4/0.4/0.3 dB/km  

12-50 um  standard 3.0/1.0 dB/km 700/500 

MHz-km  -  12f/tube      Print in ft

FT A $1.15 9.99% $1.04 See Labor Rate N/A

Corning   024XWF-A7390D20     
FO CABLE  24F  NON-ARM FREEDM 

HYBRID GF  12 SME-12 MM62.5
FT A $2.13 3.51% $2.05 See Labor Rate N/A

Corning   024XWF-A7390DA1     
AFL INT/ARM FO CABLE 24F 1ARM FRDM 

GF  12 SME - 12 MM62.5
FT A $3.92 3.51% $3.78 See Labor Rate N/A

Corning   024XWF-CH763D20     
FO CABLE  24F  GRP NON-ARM FREEDM 

HYB GF (06)SME & (18)62.5
FT A $2.72 3.50% $2.62 See Labor Rate N/A

Corning   024XWF-CJ995DA1     AFL INT/ARM 24F 12(SME)&12(SX+) FRDM FT A $5.00 19.26% $4.04 See Labor Rate N/A

Corning   036E81-61131-24     UMC R 36 SME 10/07 FT A $2.88 5.57% $2.72 See Labor Rate N/A

Corning   036E88-61131-29     UMC P 36 SME 10/07 FT A $4.09 5.57% $3.86 See Labor Rate N/A

Corning   036E88-61131-A3     AUM INT/ARM UMC P 36 SME 10/07 FT A $7.92 5.57% $7.48 See Labor Rate N/A

Corning   036EC4-14100D53     
FO CABLE 36F 3525 SST RIBBON NON-

ARM GF
FT A $0.77 4.63% $0.73 See Labor Rate N/A

Corning   036EC7-14101-20     
FO CABLE  36F  4030 NON-ARM RST 

RIBBON R
FT A $2.06 5.57% $1.95 See Labor Rate N/A

Corning   036EC8-14101-20     FO CABLE 36F 4030 NON-ARM RST FT A $4.30 5.57% $4.06 See Labor Rate N/A

Corning   036EU4-T4100D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $0.57 5.61% $0.54 See Labor Rate N/A

Corning   036EU4-T4101D20     FO CABLE 36F 4030 GRP NON-ARM GF FT A $0.54 9.99% $0.48 See Labor Rate N/A

Corning   036EU5-T4100D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.35/0.35/0.25 dB/km  12f/tube      

Print in ft  

FT A $0.78 5.62% $0.74 See Labor Rate N/A

Corning   036EU5-T4101D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

FT A $0.74 9.99% $0.67 See Labor Rate N/A

Corning   036EUA-T4101D20     FO CABLE 36F 4030 GRP FIG. 8 GF FT A $0.99 9.98% $0.89 See Labor Rate N/A

Corning   036EUC-T4100D20     FO CABLE 36F 3525 GRP 1ARMOR LITE GF FT A $0.66 9.98% $0.59 See Labor Rate N/A

Corning   036EUC-T4101D20     FO CABLE 36F 4030 GRP 1ARMOR LITE GF FT A $0.64 9.98% $0.57 See Labor Rate N/A

Corning   036EUE-T4101D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket Dielectric  

SMFe  0.4/0.4/0.3 dB/km  12f/tube      Print in 

FT A $0.67 10.03% $0.60 See Labor Rate N/A

Corning   036EWF-64101DA1     AFL INT/ARM FO CABLE 36 4030 GRP GF FT A $3.82 3.00% $3.71 See Labor Rate N/A

Corning   036EWF-T4101D20     FO CABLE  36F  4030 GRP NON-ARM FT A $1.28 5.57% $1.20 See Labor Rate N/A

Corning   036EWF-T4101DA1     AFL INT/ARM FO CABLE 36 4030 GRP  GF FT A $3.65 5.57% $3.45 See Labor Rate N/A
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Corning   036EWP-T4101D20     
FO CABLE 36F 4030 GRP NON-ARM 

FRDMP GF
FT A $2.63 9.98% $2.37 See Labor Rate N/A

Corning   036EWP-T4101DA3     
AFL INT/ARM FO CBL 36F 4030 1ARM FRDP 

GF
FT A $5.20 3.51% $5.02 See Labor Rate N/A

Corning   036EWZ-T4101D20     FO CABLE  36F  4030 GRP NON-ARM LSZH FT A $1.76 5.57% $1.66 See Labor Rate N/A

Corning   036K81-61130-24     UMC R 36 62.5 35/10 20/50 FT A $4.95 9.98% $4.45 See Labor Rate N/A

Corning   036K81-61130-A1     AUM INT/ARM UMC R 36 62.5 35/10 20/50 FT A $6.38 5.57% $6.02 See Labor Rate N/A

Corning   036K88-61130-29     UMC P 36 62.5 35/10 20/50 FT A $6.27 9.98% $5.65 See Labor Rate N/A

Corning   036K88-61130-A3     AUM INT/ARM UMC P 36 62.5 35/10 20/50 FT A $10.01 5.57% $9.45 See Labor Rate N/A

Corning   036KU4-T4130D20     FO CABLE 36F 62.5 GRP NON-ARM GF FT A $3.60 9.98% $3.24 See Labor Rate N/A

Corning   036KU5-T4130D20     FO CABLE 36F 62.5 GRP 1ARMOR GF FT A $3.78 5.57% $3.57 See Labor Rate N/A

Corning   036KUA-T4130D20     FO CABLE 36F 62.5 GRP NON-ARM FIG. 8 FT A $3.92 5.57% $3.70 See Labor Rate N/A

Corning   036KUC-T4130D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite¿ Single-

Jacket/Single-Armor  62.5 um  standard  

3.4/1.0 dB/km 200/500 MHz-km  12f/tube      

FT A $3.69 5.57% $3.48 See Labor Rate N/A

Corning   036KWF-T4130D20     
FO CABLE  36F  62.5 GRP NON-ARM 

FREDM GF
FT A $4.38 9.98% $3.94 See Labor Rate N/A

Corning   036KWF-T4130DA1     AFL INT/ARM FO CBL 36F 62.5 1ARM FRDM FT A $6.62 5.57% $6.25 See Labor Rate N/A

Corning   036KWL-T4630C20     
FO CABLE  36F 62.5 GRP NON-ARM LSZH 

2JKT
FT A $6.00 5.57% $5.66 See Labor Rate N/A

Corning   036KWP-T4130D20     FO CBL 36F 62.5 GRP NON-AR FRD PLNM FT A $5.74 9.98% $5.16 See Labor Rate N/A

Corning   036KWZ-T4130D20     FO CABLE  36F  62.5 GRP NON-ARM LSZH FT A $4.75 9.98% $4.28 See Labor Rate N/A

Corning   036KWZ-T4130D2N     FO CABLE 36F 62.5 GRP NON-ARM LSZH FT A $5.36 3.51% $5.17 See Labor Rate N/A

Corning   036T81-61131-24     

36-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft  

FT A $4.14 5.57% $3.91 See Labor Rate N/A

Corning   036T81-61131-A1     

36-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft Interlocking Armor with 

FT A $5.61 5.57% $5.29 See Labor Rate N/A

Corning   036T81-61180-24     

36-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft  

FT A $6.59 5.57% $6.22 See Labor Rate N/A

Corning   036T81-61180-A1     

36-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft Interlocking 

Armor with Outer Jacket

FT A $7.95 5.57% $7.50 See Labor Rate N/A

Corning   036T88-61131-29     

36-Fiber MIC® Unitized Cable  Plenum  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft  

FT A $5.57 5.57% $5.26 See Labor Rate N/A

Corning   036T88-61180-29     

36-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft  

FT A $8.02 5.57% $7.58 See Labor Rate N/A

Corning   036T88-61180-A3     

36-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft Interlocking 

Armor with Outer Jacket

FT A $10.36 5.57% $9.78 See Labor Rate N/A

Corning   036T88-61190-29     

36-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 550 Ultra-Bend 7.5 

10GbE up to 550 m  3.0/1.0 dB/km  4700 MHz-

km EMB   6F subunits    Print in ft  

FT A $10.64 5.57% $10.05 See Labor Rate N/A
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Corning   036TC8-14131-20     

36-Fiber Ribbon Plenum Cable    50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB        Print 

FT A $6.05 5.57% $5.72 See Labor Rate N/A

Corning   036TU4-T4131D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $2.95 5.57% $2.79 See Labor Rate N/A

Corning   036TU4-T4180D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $7.11 5.57% $6.72 See Labor Rate N/A

Corning   036TU4-T4190D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 550 

Ultra-Bend 7.5 10GbE up to 550 m  3.0/1.0 

dB/km  4700 MHz-km EMB  12f/tube      Print 

FT A $14.25 5.57% $13.46 See Labor Rate N/A

Corning   036TUC-T4131D20     

36-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  Pretium 150 Ultra-

Bend 7.5 10GbE up to 150 m  3.0/1.0 dB/km  

950 MHz-km EMB  12f/tube      Print in ft  

FT A $3.04 5.57% $2.87 See Labor Rate N/A

Corning   036TWF-T4131D20     

36-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $3.26 5.57% $3.08 See Labor Rate N/A

Corning   036TWF-T4131DA1     

36-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft 

Interlocking Armor with Outer Jacket

FT A $5.54 5.57% $5.24 See Labor Rate N/A

Corning   036TWF-T4180D20     

36-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $7.68 5.57% $7.25 See Labor Rate N/A

Corning   036TWF-T4190D20     

36-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

FT A $10.41 5.57% $9.83 See Labor Rate N/A

Corning   036TWP-T4180D20     

36-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $9.04 9.98% $8.13 See Labor Rate N/A

Corning   036X81-A8723-A1     AUM INT/ARM UMC R (12)SME & (24)50 SX+ FT A $6.87 5.62% $6.48 See Labor Rate N/A

Corning   036X81-A9037-24     UMC R (12)SME & (24)62.5   6F/UNIT FT A $4.21 9.98% $3.79 See Labor Rate N/A

Corning   036X88-A8822-A3     AUM INT/ARM UMC P (12)SME& (24)SX+ FT A $9.61 0.00% $9.61 See Labor Rate N/A

Corning   036X88-A9038-29     UMC P (12)SME & (24)62.5 FT A $5.69 9.98% $5.12 See Labor Rate N/A

Corning   036X88-A9038-A3     AUM INT/ARM UMC P (12)SME & (24)62.5 FT A $9.40 0.00% $9.40 See Labor Rate N/A

Corning   036X88-A9181-29     UMC P (12)SME & (24)ESX+ 6FU AQUA FT A $8.64 5.62% $8.16 See Labor Rate N/A

Corning   036X88-A9417-29     UMC P (18)SME & (18)SX+ 6FU AQUA FT A $6.16 5.62% $5.81 See Labor Rate N/A

Corning   036XU4-AN379D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  36F  GRP  NON-

ARM HYBRID GF ALTOS  (18)SME & 

FT A $2.13 5.62% $2.01 See Labor Rate N/A

Corning   036XU4-AQ190D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  36F  GRP  NON-

ARM HYBRID GF  12 SME-24 MM62.5

FT A $2.46 9.98% $2.21 See Labor Rate N/A
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Corning   036XU4-CH817D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  36F  GRP  NON-

ARM HYBRID GF  12 SME-24 MM50

FT A $2.05 9.98% $1.84 See Labor Rate N/A

Corning   036XU4-CH998D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  36F  GRP  NON-

ARM HYBRID GF ALTOS  (24)SME & 

FT A $1.56 5.62% $1.47 See Labor Rate N/A

Corning   036XWF-CH764D20     
FO CABLE  36F  NON-ARM FREEDM 

HYBRID GF  12 SME-24 MM62.5
FT A $3.42 9.98% $3.08 See Labor Rate N/A

Corning   036XWF-CH815D20     
FO CABLE  36F  NON-ARM FREEDM 

HYBRID GF (12)SME & (24)50.0
FT A $2.65 3.50% $2.56 See Labor Rate N/A

Corning   048E81-61131-24     UMC R 48 SME 10/07 FT A $3.60 9.98% $3.24 See Labor Rate N/A

Corning   048E81-61131-A1     AUM INT/ARM UMC R 48 SME 10/07 FT A $5.58 5.57% $5.27 See Labor Rate N/A

Corning   048E88-61131-29     UMC P 48 SME 10/07 FT A $5.29 9.98% $4.76 See Labor Rate N/A

Corning   048E88-61131-A3     AUM INT/ARM UMC P 48 SME 10/07 FT A $9.27 5.57% $8.76 See Labor Rate N/A

Corning   048EC4-14100-20     FO CABLE 48F 3525 SST RIBBON NON- FT A $0.88 4.64% $0.84 See Labor Rate N/A

Corning   048EC4-14100-53     FO CABLE 48F 3525 SST RIBBON FT A $0.88 4.64% $0.84 See Labor Rate N/A

Corning   048EC4-14100D53     FO CABLE  48F  3525 SST RIBBON NON- FT A $0.88 9.98% $0.79 See Labor Rate N/A

Corning   048EC4-14101-20     FO CABLE  48F  4030 SST RIBBON NON- FT A $0.88 9.13% $0.80 See Labor Rate N/A

Corning   048EC4-14101D53     FO CABLE  48F  4030 SST RB NON-ARM GF FT A $0.90 9.13% $0.82 See Labor Rate N/A

Corning   048EC5-14100-53     FO CABLE 48F 3525 SST RIBBON 1ARMOR FT A $0.92 4.63% $0.88 See Labor Rate N/A

Corning   048EC5-14100D53     FO CABLE 48F 3525 SST RIBBON 1ARMOR FT A $0.93 9.98% $0.84 See Labor Rate N/A

Corning   048EC5-14101-53     FO CABLE  48F  4030 SST RIBBON FT A $0.90 9.98% $0.81 See Labor Rate N/A

Corning   048EC5-14101D20     
FO CABLE  48F  4030 SST RIBBON 

1ARMOR GF
FT A $0.96 9.13% $0.87 See Labor Rate N/A

Corning   048EC7-14101-20     
FO CABLE  48F  4030 NON-ARM RST 

RIBBON R
FT A $2.14 5.57% $2.02 See Labor Rate N/A

Corning   048EC8-14101-20     
FO CABLE  48F  4030 NON-ARM RST 

RIBBON P
FT A $4.56 5.57% $4.30 See Labor Rate N/A

Corning   048EC8-14101-A3     ASR INT/ARM FO 48 SST PLENUM SME FT A $6.83 5.57% $6.45 See Labor Rate N/A

Corning   048ECF-14101-20     
FO CABLE  48F  4030 NON-ARM FREEDM 

RST R
FT A $2.93 5.57% $2.77 See Labor Rate N/A

Corning   048EU4-T3101D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

Print in meters  

MT A $2.22 10.03% $2.00 See Labor Rate N/A

Corning   048EU4-T4100D20     FO CABLE 48F 3525 GRP NON-ARM GF FT A $0.68 9.98% $0.62 See Labor Rate N/A

Corning   048EU4-T4101D20     FO CABLE 48F 4030 GRP NON-ARM GF FT A $0.66 9.99% $0.59 See Labor Rate N/A

Corning   048EU5-T3101D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

Print in meters  

MT A $2.92 10.03% $2.63 See Labor Rate N/A

Corning   048EU5-T4100D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.35/0.35/0.25 dB/km  12f/tube      

Print in ft  

FT A $0.92 5.62% $0.87 See Labor Rate N/A

Corning   048EU5-T4101D20     FO CABLE 48F 4030 GRP 1ARMOR GF FT A $0.86 9.98% $0.78 See Labor Rate N/A

Corning   048EUA-T4101D20     FO CABLE 48F 4030 GRP NON-ARM FIG. 8 FT A $1.07 9.98% $0.96 See Labor Rate N/A

Corning   048EUB-T4101D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Armored  SMFe  

0.4/0.4/0.3 dB/km  12f/tube      Print in ft  

FT A $1.30 9.98% $1.17 See Labor Rate N/A

Corning   048EUC-T4100D20     FO CABLE 48F 3525 GRP 1ARMOR LITE GF FT A $0.79 9.98% $0.71 See Labor Rate N/A

Corning   048EUC-T4101D20     FO CABLE 48F 4030 GRP 1ARMOR LITE GF FT A $0.76 9.99% $0.68 See Labor Rate N/A

Corning   048EWF-T4100D20     FO CABLE 48F 3525 GRP NON-ARM FRDM FT A $1.46 3.51% $1.40 See Labor Rate N/A

Corning   048EWF-T4101D20     FO CABLE 48F 4030 GRP NON-ARM FRDM FT A $1.43 9.98% $1.29 See Labor Rate N/A

Corning   048EWF-T4101DA1     
AFL INT/ARM FO CBL 48F 4030 1ARM 

FRDM GF
FT A $3.80 5.57% $3.59 See Labor Rate N/A

Corning   048EWP-T4101D20     
FO CABLE  48F  4030 GRP NON-ARM 

FRDMP GF
FT A $2.92 9.98% $2.63 See Labor Rate N/A
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Corning   048EWP-T4101DA3     
AFL INT/ARM FO CBL 48F 4030 1ARM FRDP 

GF
FT A $5.44 3.51% $5.25 See Labor Rate N/A

Corning   048EWZ-T4100D20     FO CABLE  48F  3525 GRP NON-ARM LSZH FT A $3.97 28.18% $2.85 See Labor Rate N/A

Corning   048EWZ-T4101D20     FO CABLE  48F  4030 GRP NON-ARM LSZH FT A $1.90 5.57% $1.79 See Labor Rate N/A

Corning   048EWZ-T4101D2N     FO CABLE  48F  4030 GRP NON-ARM LSZH FT A $2.09 9.98% $1.88 See Labor Rate N/A

Corning   048EWZ-T4101DAN     

48-Fiber ALTOS  LSZH  Gel-Free Cable  

LSZH Rated  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft with Industrial print; 

Interlocking Armor with Outer Jacket

FT A $6.14 9.98% $5.53 See Labor Rate N/A

Corning   048EWZ-T4101DAZ     AFL INT/ARM FO CBL 48F 4030 GRP LSZH FT A $5.58 5.57% $5.27 See Labor Rate N/A

Corning   048FU4-T4101D20     FO CABLE 48F 0025 GRP NON-ARM GF FT A $1.30 9.98% $1.17 See Labor Rate N/A

Corning   048FUC-T4101D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  LEAF®  --/0.25 dB/km  

12f/tube      Print in ft  

FT A $1.44 5.62% $1.36 See Labor Rate N/A

Corning   048K81-61130-24     UMC R 48 62.5 35/10 20/50 FT A $6.51 9.98% $5.86 See Labor Rate N/A

Corning   048K81-61130-A1     AUM INT/ARM UMC R 48 62.5 35/10 20/50 FT A $8.35 5.57% $7.88 See Labor Rate N/A

Corning   048K88-61130-29     UMC P 48 62.5 35/10 20/50 FT A $8.19 9.98% $7.37 See Labor Rate N/A

Corning   048K88-61130-A3     AUM INT/ARM UMC P 48 62.5 35/10 20/50 FT A $12.04 5.57% $11.37 See Labor Rate N/A

Corning   048KC7-14130-20     
FO CABLE  48F  62.5 NON-ARM RST 

RIBBON R
FT A $4.65 5.57% $4.39 See Labor Rate N/A

Corning   048KC7-14150-20     
FO CABLE  48F  62.5 NON-ARM RST 

RIBBON R
FT A $8.54 3.51% $8.24 See Labor Rate N/A

Corning   048KCF-14130-20     
FO CABLE  48F  62.5 NON-ARM FREEDM 

RST R
FT A $5.45 5.57% $5.14 See Labor Rate N/A

Corning   048KU4-T4130D20     FO CABLE 48F 62.5 GRP NON-ARM GF FT A $4.94 9.98% $4.45 See Labor Rate N/A

Corning   048KU5-T4130D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  62.5 um  standard  3.4/1.0 dB/km 

200/500 MHz-km  12f/tube      Print in ft

FT A $4.94 5.57% $4.66 See Labor Rate N/A

Corning   048KUA-T4130D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Non Armored  

62.5 um  standard  3.4/1.0 dB/km 200/500 

MHz-km  12f/tube      Print in ft  

FT A $5.22 5.62% $4.92 See Labor Rate N/A

Corning   048KU5-T4130D21

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  62.5 um  standard  3.4/1.0 dB/km 

200/500 MHz-km  12f/tube      Print in ft

FT A $5.49 5.66% $5.18 See Labor Rate N/A

Corning   048KWF-T4130D20     FO CABLE  48F  62.5 GRP NON-ARM FT A $5.58 9.98% $5.03 See Labor Rate N/A

Corning   048KWF-T4130DA1     AFL INT/ARM FO CABLE 48F 1ARM FRDM FT A $7.76 5.57% $7.33 See Labor Rate N/A

Corning   048KWF-T4150D20     FO CABLE 48F 62.5 GRP NON-ARM FRDM FT A $7.91 3.51% $7.63 See Labor Rate N/A

Corning   048KWP-T4130D20     FO CBL 48F 62.5 GRP NON-AR FRD PLNM FT A $7.07 9.98% $6.36 See Labor Rate N/A

Corning   048KWZ-T4130D20     FO CABLE  48F  62.5 GRP NON-ARM LSZH FT A $6.05 9.98% $5.44 See Labor Rate N/A

Corning   048KWZ-T4130D2N     FO CABLE 48F 62.5 GRP NON-ARM LSZH FT A $6.66 3.51% $6.43 See Labor Rate N/A

Corning   048KWZ-T4130DAZ     AFL INT/ARM FO CBL 48F 62.5 GRP LSZH FT A $9.54 5.57% $9.01 See Labor Rate N/A

Corning   048T81-61131-24     

48-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft  

FT A $5.41 9.98% $4.87 See Labor Rate N/A

Corning   048T81-61131-A1     

48-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft Interlocking Armor with 

FT A $7.30 5.57% $6.89 See Labor Rate N/A

Corning   048T81-61180-24     

48-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft  

FT A $8.52 5.57% $8.04 See Labor Rate N/A
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Corning   048T81-61180-A1     

48-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft Interlocking 

Armor with Outer Jacket

FT A $10.26 5.57% $9.69 See Labor Rate N/A

Corning   048T81-61190-24     

48-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 550 Ultra-Bend 7.5 

10GbE up to 550 m  3.0/1.0 dB/km  4700 MHz-

km EMB   6F subunits    Print in ft  

FT A $12.55 5.57% $11.85 See Labor Rate N/A

Corning   048T88-61131-29     

48-Fiber MIC® Unitized Cable  Plenum  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft  

FT A $7.11 9.98% $6.40 See Labor Rate N/A

Corning   048T88-61131-A3     

48-Fiber MIC® Unitized Cable  Plenum  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   6F 

subunits    Print in ft Interlocking Armor with 

FT A $11.01 5.57% $10.40 See Labor Rate N/A

Corning   048T88-61180-29     

48-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft  

FT A $10.35 9.98% $9.31 See Labor Rate N/A

Corning   048T88-61180-A3     

48-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   6F subunits    Print in ft Interlocking 

Armor with Outer Jacket

FT A $14.09 5.57% $13.31 See Labor Rate N/A

Corning   048T88-61190-29     

48-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 550 Ultra-Bend 7.5 

10GbE up to 550 m  3.0/1.0 dB/km  4700 MHz-

km EMB   6F subunits    Print in ft  

FT A $14.03 5.57% $13.25 See Labor Rate N/A

Corning   048T88-61190-A3     

48-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 550 Ultra-Bend 7.5 

10GbE up to 550 m  3.0/1.0 dB/km  4700 MHz-

km EMB   6F subunits    Print in ft Interlocking 

Armor with Outer Jacket

FT A $17.61 5.57% $16.63 See Labor Rate N/A

Corning   048TC7-14180-20     

48-Fiber Ribbon Riser Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $10.97 5.57% $10.36 See Labor Rate N/A

Corning   048TC8-14131-20     

48-Fiber Ribbon Plenum Cable    50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB        Print 

FT A $6.89 5.57% $6.50 See Labor Rate N/A

Corning   048TC8-14180-20     

48-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $13.30 9.98% $11.97 See Labor Rate N/A

Corning   048TC8-14180-A3     

48-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $15.26 5.57% $14.41 See Labor Rate N/A

Corning   048TCF-14180-20     

48-Fiber FREEDM® Ribbon Cable  Riser  

50um  laser optimized Pretium 300 Ultra-Bend 

7.5 10GbE up to 300 m  3.0/1.0 dB/km  2000 

MHz-km EMB        Print in ft  

FT A $11.78 3.51% $11.37 See Labor Rate N/A

Corning   048TU4-T4131D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft

FT A $3.89 5.57% $3.67 See Labor Rate N/A

Page 116 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Corning   048TU4-T4180D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $9.44 5.57% $8.91 See Labor Rate N/A

Corning   048TU4-T4190D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 550 

Ultra-Bend 7.5 10GbE up to 550 m  3.0/1.0 

dB/km  4700 MHz-km EMB  12f/tube      Print 

FT A $11.91 5.57% $11.25 See Labor Rate N/A

Corning   048TUC-T4131D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  Pretium 150 Ultra-

Bend 7.5 10GbE up to 150 m  3.0/1.0 dB/km  

950 MHz-km EMB  12f/tube      Print in ft  

FT A $3.98 5.57% $3.75 See Labor Rate N/A

Corning   048TUC-T4180D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB  

12f/tube      Print in ft

FT A $9.53 5.57% $9.00 See Labor Rate N/A

Corning   048TUC-T4190D20     

48-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB  

12f/tube      Print in ft  

FT A $12.00 5.57% $11.33 See Labor Rate N/A

Corning   048TWF-T4131D20     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $4.08 5.57% $3.85 See Labor Rate N/A

Corning   048TWF-T4131DA1     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft 

Interlocking Armor with Outer Jacket

FT A $6.32 5.57% $5.97 See Labor Rate N/A

Corning   048TWF-T4180D20     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $9.97 5.57% $9.42 See Labor Rate N/A

Corning   048TWF-T4180DA1     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $11.95 5.57% $11.28 See Labor Rate N/A

Corning   048TWF-T4190D20     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

FT A $13.62 5.57% $12.86 See Labor Rate N/A

Corning   048TWF-T4190DA1     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $15.44 3.51% $14.90 See Labor Rate N/A

Corning   048TWP-T4131D20     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $5.56 5.57% $5.25 See Labor Rate N/A
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Corning   048TWP-T4131DA3     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft 

Interlocking Armor with Outer Jacket

FT A $7.96 3.51% $7.68 See Labor Rate N/A

Corning   048TWP-T4180D20     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $11.46 9.98% $10.31 See Labor Rate N/A

Corning   048TWP-T4180DA3     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $13.59 3.51% $13.11 See Labor Rate N/A

Corning   048TWP-T4190DA3     

48-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $17.07 3.51% $16.47 See Labor Rate N/A

Corning   048TWZ-T4180D20     

48-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $10.44 5.57% $9.86 See Labor Rate N/A

Corning   048X81-A7010-24     UMC R (24)SME & (24)62.5 FT A $5.14 5.62% $4.85 See Labor Rate N/A

Corning   048X81-A8720-24     UMIC R 48 (24)SME & (24)SX+ AQUA FT A $6.19 5.62% $5.84 See Labor Rate N/A

Corning   048X88-A7479-29     UMIC P (24)SME & (24)62.5 FT A $6.82 5.62% $6.44 See Labor Rate N/A

Corning   048X88-A7602-29     UMC P (24)SME & (24)62.5, marked in meters FT A $6.82 5.62% $6.44 See Labor Rate N/A

Corning   048X88-A8987-29     UMC P (24)SME & (24)SX+ AQUA JKT FT A $7.95 5.62% $7.51 See Labor Rate N/A

Corning   048X88-A8987-A3     
AMC INT/ARM UMIC P (24)SME & (24)SX+ 

AQUA
FT A $11.82 5.62% $11.15 See Labor Rate N/A

Corning   048XC4-CL567-20     
FO CABLE 48F SST RIBBON NON-ARM 

HYBRID (24)SME & (24)SX+ 
FT A $5.29 3.51% $5.10 See Labor Rate N/A

Corning   048XC8-CH796-20     
FO CABLE  48F  NON-ARM RST RIBBON 

PLENUM (24)SME & (24)50.0
FT A $5.76 3.51% $5.56 See Labor Rate N/A

Corning   048XU4-AM827D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  48F  GRP  NON-

ARM HYBRID GF ALTOS (12)SME & (36)62.5

FT A $3.94 5.62% $3.72 See Labor Rate N/A

Corning   048XU4-AX776A20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  48F  GRP  NON-

ARM HYBRID ALTOS (24)SME & (24)62.5

FT A $2.57 5.57% $2.43 See Labor Rate N/A

Corning   048XU4-AX776D20     
FO CABLE 48F GRP NON-ARM HYBRID GF  

24 SME-24 MM62.5
FT A $2.56 9.98% $2.30 See Labor Rate N/A

Corning   048XU4-CJ653D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  48F  GRP  NON-

ARM HYBRID GF ALTOS (24)SME & 

FT A $5.27 5.62% $4.97 See Labor Rate N/A

Corning   048XUC-CJ758D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  48F  GRP  

1ARMOR ALTOS LITE HYBRID (24)SME & 

FT A $2.88 5.62% $2.72 See Labor Rate N/A

Corning   048XWF-A7634D20     
FO CABLE  48F  NON-ARM FREEDM 

HYBRID GF (24)SME & (24)62.5
FT A $3.58 3.51% $3.46 See Labor Rate N/A

Corning   048XWF-A7634DA1     
AFL INT/ARM FO CBL FREEDM 24(SME)& 

24(62.5)
FT A $5.86 3.51% $5.66 See Labor Rate N/A

Corning   048XWF-CE444D20     
FO CABLE  48F  GRP NON-ARM FREEDM 

HYBRID (24)SME & (24)50.0
FT A $2.81 3.51% $2.71 See Labor Rate N/A

Corning   048XWF-CH804D20     
FO CABLE  48F  GRP NON-ARM FREEDM 

HYBRID GF (24)SME & (24)50SX+
FT A $5.84 3.51% $5.64 See Labor Rate N/A

Corning   048XWF-CJ669D20     
FO CABLE  48F  GRP NON-ARM FREEDM 

HYBRID GF (24)SME & (24)50SX++
FT A $7.72 3.51% $7.45 See Labor Rate N/A
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Corning   060EU4-T3101D20     

60-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

Print in meters  

MT A $2.64 10.03% $2.37 See Labor Rate N/A

Corning   060EU4-T4100D20     

60-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $0.84 5.62% $0.79 See Labor Rate N/A

Corning   060EU4-T4101D20     FO CABLE 60F 4030 GRP NON-ARM GF FT A $0.78 9.99% $0.70 See Labor Rate N/A

Corning   060EUA-T4101D20     

60-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Non Armored  

SMFe  0.4/0.4/0.3 dB/km  12f/tube      Print in 

FT A $1.26 10.03% $1.13 See Labor Rate N/A

Corning   060EUC-T4101D20     

60-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft  

FT A $0.91 9.98% $0.82 See Labor Rate N/A

Corning   060EUE-T4101D20     

60-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket Dielectric  

SMFe  0.4/0.4/0.3 dB/km  12f/tube      Print in 

FT A $0.93 10.03% $0.83 See Labor Rate N/A

Corning   060EWF-T4101D20     FO CABLE 60F 4030 GRP NON-ARM FT A $1.58 3.50% $1.52 See Labor Rate N/A

Corning   060EWP-T4101D20     
FO CABLE  60F  4030 GRP NON-ARM 

FRDMP GF
FT A $3.29 5.57% $3.10 See Labor Rate N/A

Corning   060KC7-14130-20     
FO CABLE  60F  62.5 NON-ARM RST 

RIBBON R
FT A $5.60 5.57% $5.29 See Labor Rate N/A

Corning   060KU4-T4130D20     

60-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  62.5 um  standard  3.4/1.0 dB/km 

200/500 MHz-km  12f/tube      Print in ft  

FT A $5.93 5.57% $5.60 See Labor Rate N/A

Corning   060KWP-T4130D20     
FO CABLE  60F  62.5 GRP NON-ARM 

FRDMP GF
FT A $8.48 5.57% $8.01 See Labor Rate N/A

Corning   060KWZ-T4130D2N     FO CABLE 60F 62.5 GRP NON-ARM LSZH FT A $8.08 3.51% $7.80 See Labor Rate N/A

Corning   060TU4-T4131D20     

60-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $4.83 5.57% $4.56 See Labor Rate N/A

Corning   060TWP-T4180D20     

60-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $13.96 5.57% $13.18 See Labor Rate N/A

Corning   060XU4-AI424D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  60F  GRP  NON-

ARM HYBRID  12 SME-48 MM62.5 

FT A $4.71 9.98% $4.24 See Labor Rate N/A

Corning   060XW4-CK339D20     
60-Fiber ALTOS Gel-Free Cable Non-

Armored, 6 fibers per tube, (24)62.5 & 
FT A $4.00 3.37% $3.87 See Labor Rate N/A

Corning   072E81-T3131-24     UMC R 72 SME 10/07 FT A $5.46 9.98% $4.92 See Labor Rate N/A

Corning   072E81-T3131-A1     AUM INT/ARM UMC R 72 SME 10/07 FT A $8.91 5.57% $8.41 See Labor Rate N/A

Corning   072E88-T3131-29     UMC P 72 SME 10/07 FT A $8.28 5.57% $7.82 See Labor Rate N/A

Corning   072E88-T3131-A3     AUM INT/ARM UMC P 72 SME 10/07 FT A $17.41 5.57% $16.45 See Labor Rate N/A

Corning   072EC4-14100-20     FO CABLE  72F  3525 SST RIBBON FT A $1.14 4.63% $1.09 See Labor Rate N/A

Corning   072EC4-14100-53     FO CABLE 72F 3525 SST RIBBON FT A $1.14 4.63% $1.09 See Labor Rate N/A

Corning   072EC4-14100D53     FO CABLE 72F 3525 SST RIBBON NON- FT A $1.13 9.98% $1.01 See Labor Rate N/A

Corning   072EC4-14101-20     FO CABLE  72F  4030 SST RIBBON NON- FT A $1.14 9.13% $1.04 See Labor Rate N/A

Corning   072EC5-14100-53     FO CABLE 72F 3525 SST RIBBON 1ARMOR FT A $1.31 4.63% $1.25 See Labor Rate N/A

Corning   072EC5-14100D53     FO CABLE 72F 3525 SST RIBBON 1ARMOR FT A $1.30 9.98% $1.17 See Labor Rate N/A

Corning   072EC7-14101-20     
FO CABLE  72F  4030 NON-ARM RST 

RIBBON R
FT A $2.78 5.57% $2.63 See Labor Rate N/A

Corning   072EC8-14101-20     
FO CABLE  72F  4030 NON-ARM RST 

RIBBON P
FT A $5.32 5.57% $5.02 See Labor Rate N/A
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Corning   072ECF-14101-20     
FO CABLE  72F  4030 NON-ARM FREEDM 

RST R
FT A $3.14 5.57% $2.97 See Labor Rate N/A

Corning   072ECF-14101-A1     
ASR INT/ARM R FO CBL 72F 4030 FREEDM 

RST
FT A $7.24 3.51% $6.98 See Labor Rate N/A

Corning   072EU4-T3101D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

Print in meters  

MT A $3.05 10.03% $2.75 See Labor Rate N/A

Corning   072EU4-T4100D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $0.97 5.61% $0.92 See Labor Rate N/A

Corning   072EU4-T4101D20     FO CABLE 72F 4030 GRP NON-ARM GF FT A $0.90 9.98% $0.81 See Labor Rate N/A

Corning   072EU5-T4100D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.35/0.35/0.25 dB/km  12f/tube      

Print in ft  

FT A $1.22 5.62% $1.15 See Labor Rate N/A

Corning   072EU5-T4101D20     FO CABLE 72F 4030 GRP 1ARMOR GF FT A $1.14 9.98% $1.03 See Labor Rate N/A

Corning   072EUA-T4101D20     FO CABLE 72F 4030 GRP NON-ARM FIG8 FT A $1.32 9.98% $1.19 See Labor Rate N/A

Corning   072EUB-T4101D20     FO CABLE 72F 4030 GRP 1ARMOR FIG. 8 FT A $1.50 9.98% $1.35 See Labor Rate N/A

Corning   072EUC-T4100D20     FO CABLE 72F 3525 GRP 1ARMOR LITE GF FT A $1.07 9.99% $0.96 See Labor Rate N/A

Corning   072EUC-T4101D20     FO CABLE 72F 4030 GRP 1ARMOR LITE GF FT A $1.03 9.98% $0.92 See Labor Rate N/A

Corning   072EWF-T4100D20     FO CABLE 72F 3525 GRP NON-ARM FT A $1.78 3.51% $1.72 See Labor Rate N/A

Corning   072EWF-T4101D20     FO CABLE  72F  4030 GRP NON-ARM FT A $1.74 5.57% $1.65 See Labor Rate N/A

Corning   072EWF-T4101DA1     
AFL INT/ARM FO CBL 72F 4030 1ARM 

FRDM GF
FT A $4.40 5.57% $4.15 See Labor Rate N/A

Corning   072EWP-T4101D20     
FO CABLE 72F 4030 GRP NON-ARM 

FRDMP GF
FT A $3.59 3.51% $3.47 See Labor Rate N/A

Corning   072EWP-T4101DA3     
AFL INT/ARM FO CBL 72F 4030 1ARM FRDP 

GF
FT A $8.41 3.51% $8.11 See Labor Rate N/A

Corning   072EWZ-T4101D20     FO CABLE  72F  4030 GRP NON-ARM LSZH FT A $2.34 5.57% $2.21 See Labor Rate N/A

Corning   072FU4-T4101D20     FO CABLE 72F 0025 GRP NON-ARM GF FT A $1.88 9.98% $1.69 See Labor Rate N/A

Corning   072FUC-T4101D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  LEAF®  --/0.25 dB/km  

12f/tube      Print in ft  

FT A $2.05 5.62% $1.94 See Labor Rate N/A

Corning   072K81-T3130-24     UMC R 72 62.5 35/10 20/50 FT A $9.82 9.98% $8.84 See Labor Rate N/A

Corning   072K81-T3130-A1     AUM INT/ARM UMC R 72 62.5 35/10 20/50 FT A $13.06 5.57% $12.33 See Labor Rate N/A

Corning   072K81-T3150-24     UMC R 72 62.5CL 35/10 20/50 FT A $12.70 5.62% $11.98 See Labor Rate N/A

Corning   072K88-T3130-29     UMC P 72 62.5 35/10 20/50 FT A $12.60 9.98% $11.34 See Labor Rate N/A

Corning   072K88-T3130-A3     AUM INT/ARM UMC P 72 62.5 35/10 20/50 FT A $21.53 5.57% $20.33 See Labor Rate N/A

Corning   072KC8-14130-20     FO CABLE 72F 62.5 NON-ARM RST RIBBON FT A $9.09 5.57% $8.58 See Labor Rate N/A

Corning   072KU4-T4130D20     FO CABLE 72F 62.5 GRP NON-ARM GF FT A $7.09 9.98% $6.38 See Labor Rate N/A

Corning   072KUA-T4130D20     FO CABLE 72F 62.5 GRP NON-ARM FIG.8 FT A $7.36 5.57% $6.95 See Labor Rate N/A

Corning   072KUC-T4130D20     FO CABLE 72F 62.5 GRP 1ARMOR LITE GF FT A $7.19 5.57% $6.79 See Labor Rate N/A

Corning   072KWF-T4130D20     FO CABLE  72F  62.5 GRP NON-ARM FT A $7.98 9.98% $7.19 See Labor Rate N/A

Corning   072KWF-T4130DA1     AFL INT/ARM FO CBL 72F 62.5 1ARM FRDM FT A $10.34 5.57% $9.77 See Labor Rate N/A

Corning   072KWP-T4130D20     
FO CABLE 72F 62.5 GRP NON-ARM FRDMP 

GF
FT A $9.84 3.51% $9.49 See Labor Rate N/A

Corning   072KWZ-T4130D20     

72-Fiber ALTOS® LSZH¿ Gel-Free Cable  

LSZH Rated  62.5 um  standard  3.4/1.0 

dB/km 200/500 MHz-km  12f/tube      Print in ft

FT A $8.49 9.98% $7.65 See Labor Rate N/A

Corning   072KWZ-T4130D2N     FO CABLE 72F 62.5 GRP NON-ARM LSZH FT A $9.44 3.51% $9.11 See Labor Rate N/A

Corning   072T81-T3131-24     

72-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   12F 

subunits    Print in ft  

FT A $7.92 5.57% $7.48 See Labor Rate N/A
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Corning   072T81-T3180-24     

72-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   12F subunits    Print in ft  

FT A $12.82 5.57% $12.11 See Labor Rate N/A

Corning   072T81-T3180-A1     

72-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   12F subunits    Print in ft Interlocking 

Armor with Outer Jacket

FT A $15.93 5.57% $15.04 See Labor Rate N/A

Corning   072T88-T3131-29     

72-Fiber MIC® Unitized Cable  Plenum  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   12F 

subunits    Print in ft  

FT A $11.03 9.98% $9.93 See Labor Rate N/A

Corning   072T88-T3180-29     

72-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   12F subunits    Print in ft  

FT A $16.16 5.57% $15.26 See Labor Rate N/A

Corning   072T88-T3180-A3     

72-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   12F subunits    Print in ft Interlocking 

Armor with Outer Jacket

FT A $21.04 5.57% $19.87 See Labor Rate N/A

Corning   072TC8-14131-20     

72-Fiber Ribbon Plenum Cable    50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB        Print 

FT A $8.82 5.57% $8.33 See Labor Rate N/A

Corning   072TC8-14131-A3     

72-Fiber Ribbon Plenum Cable    50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB        Print 

in ft Interlocking Armor with Outer Jacket

FT A $11.64 5.57% $10.99 See Labor Rate N/A

Corning   072TC8-14180-20     

72-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $18.99 9.98% $17.10 See Labor Rate N/A

Corning   072TC8-14180-A3     

72-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $20.94 5.57% $19.78 See Labor Rate N/A

Corning   072TU4-T4131D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft  

FT A $5.76 5.57% $5.44 See Labor Rate N/A

Corning   072TU4-T4180D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $14.09 5.57% $13.31 See Labor Rate N/A

Corning   072TU4-T4190D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 550 

Ultra-Bend 7.5 10GbE up to 550 m  3.0/1.0 

dB/km  4700 MHz-km EMB  12f/tube      Print 

FT A $17.79 5.57% $16.80 See Labor Rate N/A

Corning   072TUC-T4131D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  Pretium 150 Ultra-

Bend 7.5 10GbE up to 150 m  3.0/1.0 dB/km  

950 MHz-km EMB  12f/tube      Print in ft  

FT A $5.87 5.57% $5.54 See Labor Rate N/A
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Corning   072TUC-T4190D20     

72-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 550 Ultra-Bend 7.5 10GbE up to 550 

m  3.0/1.0 dB/km  4700 MHz-km EMB  

12f/tube      Print in ft  

FT A $17.90 5.57% $16.90 See Labor Rate N/A

Corning   072TWF-T4131D20     

72-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $5.71 5.57% $5.39 See Labor Rate N/A

Corning   072TWF-T4131DA1     

72-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft 

Interlocking Armor with Outer Jacket

FT A $8.18 5.57% $7.72 See Labor Rate N/A

Corning   072TWF-T4180D20     

72-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $14.55 5.57% $13.74 See Labor Rate N/A

Corning   072TWF-T4190DA1     

72-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $21.85 3.51% $21.08 See Labor Rate N/A

Corning   072TWP-T4180D20     

72-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $16.41 3.51% $15.84 See Labor Rate N/A

Corning   072TWP-T4190DA3     

72-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Plenum  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

Print in ft Interlocking Armor with Outer Jacket

FT A $25.86 3.51% $24.95 See Labor Rate N/A

Corning   072XC8-CJ458-20     
FO CABLE  72F  NON-ARM RST RIBBON 

PLENUM   24 SME-24 MM50-24 MM62.5 
FT A $7.53 3.51% $7.27 See Labor Rate N/A

Corning   072XU4-AJ645D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE  72F  GRP  NON-

ARM HYBRID GF ALTOS  (24)SME & 

FT A $5.28 5.62% $4.98 See Labor Rate N/A

Corning   072XWF-A7600D20     
FO CABLE  72F  GRP NON-ARM FREEDM 

HYBRID GF  (24)SME & (48)62.5
FT A $6.06 3.51% $5.85 See Labor Rate N/A

Corning   096E81-T3131-24     UMC R 96 SME 10/07 FT A $8.16 5.57% $7.71 See Labor Rate N/A

Corning   096E81-T3131-A1     AUM INT/ARM UMC R 96 SME 65/50 FT A $13.11 5.62% $12.37 See Labor Rate N/A

Corning   096E88-T3131-29     UMC P 96 SME 10/07 FT A $11.44 5.57% $10.81 See Labor Rate N/A

Corning   096E88-T3131-A3     AUM INT/ARM UMC P 96 SME 65/50 FT A $21.04 5.62% $19.86 See Labor Rate N/A

Corning   096EC4-14100-20     FO CABLE 96F 3525 SST RIBBON NON- FT A $1.40 4.63% $1.34 See Labor Rate N/A

Corning   096EC4-14100-53     FO CABLE 96F 3525 SST RIBBON FT A $1.40 4.63% $1.34 See Labor Rate N/A

Corning   096EC4-14100D53     FO CABLE  96F  3525 SST RIBBON NON- FT A $1.36 9.98% $1.22 See Labor Rate N/A

Corning   096EC4-14101-20     FO CABLE 96F 4030 SST RIBBON NON- FT A $1.40 9.13% $1.28 See Labor Rate N/A

Corning   096EC5-14100-53     FO CABLE 96F 3525 SST RIBBON 1ARMOR FT A $1.57 4.63% $1.50 See Labor Rate N/A

Corning   096EC5-14100D53     
FO CABLE  96F  3525 SST RIBBON 

1ARMOR GF
FT A $1.52 9.98% $1.37 See Labor Rate N/A

Corning   096EC7-14101-20     
FO CABLE  96F  4030 NON-ARM RST 

RIBBON R
FT A $3.26 5.57% $3.08 See Labor Rate N/A

Corning   096EC8-14101-20     
FO CABLE  96F  4030 NON-ARM RST 

RIBBON P
FT A $5.98 5.57% $5.65 See Labor Rate N/A

Corning   096ECF-14101-20     
FO CABLE 96F 4030 NON-ARM FREEDM 

RST R
FT A $3.85 5.57% $3.64 See Labor Rate N/A
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Corning   096EU4-T3101D20     

96-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

Print in meters  

MT A $3.89 10.03% $3.50 See Labor Rate N/A

Corning   096EU4-T4100D20     FO CABLE 96F 3525 GRP NON-ARM GF FT A $1.21 9.98% $1.09 See Labor Rate N/A

Corning   096EU4-T4101D20     FO CABLE 96F 4030 GRP NON-ARM GF FT A $1.15 9.98% $1.03 See Labor Rate N/A

Corning   096EU5-T3101D20     

96-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Double-Jacket/Single-

Armor  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

Print in meters  

MT A $4.79 10.03% $4.31 See Labor Rate N/A

Corning   096EU5-T4101D20     FO CABLE 96F 4030 GRP 1ARMOR GF FT A $1.42 9.98% $1.27 See Labor Rate N/A

Corning   096EUA-T4101D20     FO CABLE 96F 4030 GRP FIG. 8 GF FT A $1.60 9.98% $1.44 See Labor Rate N/A

Corning   096EUC-T4100D20     FO CABLE 96F 3525 GRP 1ARMOR LITE GF FT A $1.35 9.98% $1.21 See Labor Rate N/A

Corning   096EUC-T4101D20     FO CABLE 96F 4030 GRP 1ARMOR LITE GF FT A $1.29 9.98% $1.16 See Labor Rate N/A

Corning   096EWF-T4100D20     FO CABLE 96F 3525 GRP NON-ARM FRDM FT A $2.52 3.50% $2.43 See Labor Rate N/A

Corning   096EWF-T4101D20     FO CABLE 96F 4030 GRP NON-ARM FRDM FT A $2.48 5.57% $2.34 See Labor Rate N/A

Corning   096EWF-T4101DA1     
AFL INT/ARM FO CBL 96F 4030 1ARM 

FRDM GF
FT A $6.02 5.57% $5.69 See Labor Rate N/A

Corning   096EWZ-T4101D20     FO CABLE  96F  4030 GRP NON-ARM LSZH FT A $3.03 5.57% $2.86 See Labor Rate N/A

Corning   096FU4-T4101D20     FO CABLE 96F 0025 GRP NON-ARM GF FT A $2.45 9.98% $2.21 See Labor Rate N/A

Corning   096FUA-T4101D20     

96-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Figure-8 Non Armored  

LEAF®  --/0.25 dB/km  12f/tube      Print in ft  

FT A $2.49 5.62% $2.35 See Labor Rate N/A

Corning   096K81-T3130-24     UMC R 96 62.5 35/10 20/50 FT A $13.37 5.57% $12.62 See Labor Rate N/A

Corning   096K88-T3130-29     UMC P 96 62.5 35/10 20/50 FT A $17.18 5.57% $16.22 See Labor Rate N/A

Corning   096KU4-T4130D20     FO CABLE 96F 62.5 GRP NON-ARM GF FT A $9.41 9.98% $8.47 See Labor Rate N/A

Corning   096KUC-T4130D20     FO CABLE 96F 62.5 GRP 1ARMOR LITE GF FT A $9.53 5.57% $9.00 See Labor Rate N/A

Corning   096KWF-T4130D20     FO CABLE  96F  62.5 GRP NON-ARM FRDM FT A $10.80 5.57% $10.20 See Labor Rate N/A

Corning   096T81-T3131-24     

96-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   12F 

subunits    Print in ft  

FT A $11.59 5.57% $10.94 See Labor Rate N/A

Corning   096T81-T3180-24     

96-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   12F subunits    Print in ft  

FT A $18.13 5.57% $17.12 See Labor Rate N/A

Corning   096T88-T3180-29     

96-Fiber MIC® Unitized Cable  Plenum  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   12F subunits    Print in ft  

FT A $21.94 5.57% $20.72 See Labor Rate N/A

Corning   096TC7-14180-20     

96-Fiber Ribbon Riser Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $20.93 5.57% $19.77 See Labor Rate N/A

Corning   096TC8-14180-20     

96-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft  

FT A $23.66 5.57% $22.34 See Labor Rate N/A

Corning   096TU4-T4131D20     

96-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  Pretium 150 Ultra-Bend 7.5 

10GbE up to 150 m  3.0/1.0 dB/km  950 MHz-

km EMB  12f/tube      Print in ft 

FT A $7.64 5.57% $7.21 See Labor Rate N/A

Corning   096TU4-T4180D20     

96-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes All-Dielectric Non 

Armored  50um  laser optimized Pretium 300 

Ultra-Bend 7.5 10GbE up to 300 m  3.0/1.0 

dB/km  2000 MHz-km EMB  12f/tube      Print 

FT A $18.74 5.57% $17.70 See Labor Rate N/A
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Corning   096TUC-T4180D20     

96-Fiber ALTOS® Gel-Free Cable  Enhanced 

2.5 mm Buffer Tubes Armor Lite™ Single-

Jacket/Single-Armor  50um  laser optimized 

Pretium 300 Ultra-Bend 7.5 10GbE up to 300 

m  3.0/1.0 dB/km  2000 MHz-km EMB  

12f/tube      Print in ft  

FT A $18.86 5.57% $17.81 See Labor Rate N/A

Corning   096TWF-T4131D20     

96-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $7.76 5.57% $7.33 See Labor Rate N/A

Corning   096TWF-T4180D20     

96-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $19.55 5.57% $18.46 See Labor Rate N/A

Corning   096TWZ-T4180D20     

96-Fiber ALTOS® LSZH™ Gel-Free Cable  

Single Jacket  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $20.11 5.57% $18.99 See Labor Rate N/A

Corning   096X81-A8782-24     UMIC R (12)SME & (84)62.5 FT A $12.95 5.62% $12.22 See Labor Rate N/A

Corning   096X81-A9444-24     UMIC R (60)SME & (36)SX++ 12FU AQUA FT A $15.16 5.62% $14.31 See Labor Rate N/A

Corning   096XWF-A7782D20     
FO CABLE  96F  GRP NON-ARM FREEDM 

HYBRID GF  (48)SME & (48)62.5
FT A $6.79 3.51% $6.55 See Labor Rate N/A

Corning   096XWF-A7782DA1     
AFL INT/ARM FO CBL 96F FRDM HYBRID 

GF  48 SME - 48 MM62.5
FT A $10.15 3.51% $9.80 See Labor Rate N/A

Corning   096XWF-CE446D20     
FO CABLE  96F  GRP NON-ARM FREEDM 

HYBRID GF  (48)SME & (48)50.0
FT A $5.23 3.51% $5.05 See Labor Rate N/A

Corning   096XWF-CG001D20     
FO CABLE  96F  GRP NON-ARM FREEDM 

HYBRID GF  (72)SME & (24)62.5
FT A $4.82 3.51% $4.65 See Labor Rate N/A

Corning   120EU4-T4100D20     

120-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $1.51 5.62% $1.42 See Labor Rate N/A

Corning   120EU4-T4101D20     FO CABLE 120F 4030 GRP NON-ARM GF FT A $1.39 9.98% $1.26 See Labor Rate N/A

Corning   120EUA-T4101D20     

120-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Figure-8 Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

FT A $1.90 10.03% $1.71 See Labor Rate N/A

Corning   120EUC-T4100D20     

120-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  SMFe  

0.35/0.35/0.25 dB/km  12f/tube      Print in ft  

FT A $1.64 5.62% $1.55 See Labor Rate N/A

Corning   120EUC-T4101D20     

120-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  SMFe  0.4/0.4/0.3 

dB/km  12f/tube      Print in ft  

FT A $1.57 9.98% $1.41 See Labor Rate N/A

Corning   120EWF-T4101D20     
FO CABLE  120F  4030 GRP NON-ARM 

FRDM GF
FT A $2.94 5.57% $2.78 See Labor Rate N/A

Corning   120EWF-T4101DA1     
AFL INT/ARM FO CBL 120F 4030 1ARM 

FRDMGF
FT A $7.08 5.57% $6.68 See Labor Rate N/A

Corning   120KWZ-T4130D20     FO CABLE 120F 62.5 GRP NON-ARM LSZH FT A $13.90 5.57% $13.13 See Labor Rate N/A

Corning   144E81-T3131-24     UMC R 144 SME 10/07 FT A $12.25 5.57% $11.57 See Labor Rate N/A

Corning   144E88-T3131-29     UMC P 144 SME 10/07 FT A $16.51 5.57% $15.59 See Labor Rate N/A

Corning   144E88-T3131-A3     AUM INT/ARM UMC P 144 SME 10/07 FT A $26.81 5.62% $25.30 See Labor Rate N/A

Corning   144EC4-14100-20     FO CABLE 144F 3525 SST RIBBON NON- FT A $1.93 4.63% $1.84 See Labor Rate N/A

Corning   144EC4-14100-53     FO CABLE 144F 3525 SST RIBBON FT A $1.93 4.63% $1.84 See Labor Rate N/A

Corning   144EC4-14100D53     FO CABLE 144F 3525 SST RIBBON GEL- FT A $1.86 9.98% $1.67 See Labor Rate N/A

Corning   144EC4-14101-20     FO CABLE 144F 4030 SST RIBBON NON- FT A $1.93 9.13% $1.75 See Labor Rate N/A

Corning   144EC5-14100-20     FO CABLE 144F 3525 SST RIBBON FT A $2.08 9.98% $1.87 See Labor Rate N/A

Corning   144EC5-14100-53     FO CABLE 144F 3525 SST RIBBON FT A $2.15 4.63% $2.05 See Labor Rate N/A
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Corning   144EC5-14100D53     
FO CABLE 144F 3525 SST RIBBON 

1ARMOR GF
FT A $2.08 9.98% $1.87 See Labor Rate N/A

Corning   144EC5-14101D20     
FO CABLE 144F  4030 SST RIBBON 

1ARMOR GF
FT A $2.15 9.13% $1.95 See Labor Rate N/A

Corning   144EC5-14101D53     FO CABLE 144F 4030 SST RIBBON FT A $2.15 9.13% $1.95 See Labor Rate N/A

Corning   144EC7-14101-20     FO CABLE 144F  4030 NON-ARM RST FT A $4.45 5.57% $4.21 See Labor Rate N/A

Corning   144EC7-14101-A1     ASR INT/ARM RST R 144 SME 4030 FT A $11.10 5.57% $10.48 See Labor Rate N/A

Corning   144EC8-14101-20     
FO CABLE 144F  4030 NON-ARM RST 

RIBBON P
FT A $8.22 5.57% $7.76 See Labor Rate N/A

Corning   144EC8-14101-A3     ASR INT/ARM RST P 144 SME 4030 FT A $13.38 5.57% $12.64 See Labor Rate N/A

Corning   144ECF-14101-20     
FO CABLE 144F  4030 NON-ARM FREEDM 

RST R
FT A $6.40 5.57% $6.04 See Labor Rate N/A

Corning   144ECF-14101-A1     
ASR INT/ARM R FO CBL 144F 4030 FREDM 

RST
FT A $11.67 3.51% $11.26 See Labor Rate N/A

Corning   144EU4-T3101D20     FO CABLE 144F 4030 GRP NON-ARM GF MT A $5.38 9.98% $4.85 See Labor Rate N/A

Corning   144EU4-T4100D20     FO CABLE 144F 3525 GRP NON-ARM GF FT A $1.73 9.98% $1.55 See Labor Rate N/A

Corning   144EU4-T4101D20     FO CABLE 144F 4030 GRP NON-ARM GF FT A $1.64 9.98% $1.48 See Labor Rate N/A

Corning   144EU5-T3100D20     FO CABLE 144F 3525 GRP 1ARMOR GF MT A $6.63 9.98% $5.97 See Labor Rate N/A

Corning   144EU5-T4101D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Double-

Jacket/Single-Armor  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft  

FT A $1.99 9.98% $1.79 See Labor Rate N/A

Corning   144EUA-T4101D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Figure-8 Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

FT A $2.28 9.98% $2.05 See Labor Rate N/A

Corning   144EUC-T4100D20     FO CABLE 144F 3525 GRP 1ARMOR LITE FT A $1.88 9.98% $1.69 See Labor Rate N/A

Corning   144EUC-T4101D20     FO CABLE 144F 4030 GRP 1ARMOR LITE FT A $1.79 9.98% $1.61 See Labor Rate N/A

Corning   144EWF-T4100D20     FO CABLE 144F 3525 GRP FREEDM DUAL FT A $3.38 3.51% $3.26 See Labor Rate N/A

Corning   144EWF-T4101D20     
FO CABLE 144F  4030  GRP FREEDM DUAL 

GF
FT A $3.31 5.57% $3.12 See Labor Rate N/A

Corning   144EWF-T4101DA1     
AFL INT/ARM FO CBL 144F 4030 

1ARMFRDM GF
FT A $8.29 5.57% $7.82 See Labor Rate N/A

Corning   144EWZ-T4101D20     
FO CABLE 144F  4030 GRP NON-ARM LSZH 

GF
FT A $3.90 5.57% $3.68 See Labor Rate N/A

Corning   144FC5-14101-20     FO CABLE 144F 0025 SST RIBBON FT A $5.01 3.51% $4.83 See Labor Rate N/A

Corning   144FU4-T4101D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  LEAF®  --/0.25 dB/km  12f/tube      

FT A $3.72 5.62% $3.51 See Labor Rate N/A

Corning   144K81-T3130-24     UMC R 144 62.5 35/10 20/50 FT A $20.05 5.57% $18.94 See Labor Rate N/A

Corning   144K81-T3150-24     UMC R 144 62.5CL 35/10 20/50 FT A $25.81 5.62% $24.36 See Labor Rate N/A

Corning   144K88-T3130-29     UMC P 144 62.5 35/10 20/50 FT A $25.11 5.57% $23.71 See Labor Rate N/A

Corning   144KC7-14130-20     
FO CABLE 144F 62.5 NON-ARM RST 

RIBBON R
FT A $12.00 5.57% $11.33 See Labor Rate N/A

Corning   144KU4-64130D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  62.5 um  standard  3.4/1.0 

dB/km 200/500 MHz-km  6f/tube      Print in ft  

FT A $16.64 3.23% $16.11 See Labor Rate N/A

Corning   144KU4-T4130D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  62.5 um  standard  3.4/1.0 

dB/km 200/500 MHz-km  12f/tube      Print in ft

FT A $14.06 5.57% $13.27 See Labor Rate N/A

Corning   144KUC-T4130D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  62.5 um  

standard  3.4/1.0 dB/km 200/500 MHz-km  

FT A $14.19 5.57% $13.40 See Labor Rate N/A

Corning   144KWF-T4130D20     FO CABLE 144F  62.5 GRP  FREEDM DUAL FT A $15.81 5.57% $14.93 See Labor Rate N/A

Corning   144KWZ-T4130D20     FO CABLE 144F 62.5 GRP NON-ARM LSZH FT A $16.40 5.57% $15.49 See Labor Rate N/A
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Corning   144T81-T3131-24     

144-Fiber MIC® Unitized Cable  Riser  50um  

Pretium 150 Ultra-Bend 7.5 10GbE up to 150 

m  3.0/1.0 dB/km  950 MHz-km EMB   12F 

subunits    Print in ft  

FT A $17.38 5.57% $16.42 See Labor Rate N/A

Corning   144T81-T3180-24     

144-Fiber MIC® Unitized Cable  Riser  50um  

laser optimized Pretium 300 Ultra-Bend 7.5 

10GbE up to 300 m  3.0/1.0 dB/km  2000 MHz-

km EMB   12F subunits    Print in ft  

FT A $27.19 5.57% $25.68 See Labor Rate N/A

Corning   144T88-T3131-29     

144-Fiber MIC® Unitized Cable  Plenum  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB   

12F subunits    Print in ft  

FT A $22.45 5.57% $21.20 See Labor Rate N/A

Corning   144T88-T3180-29     

144-Fiber MIC® Unitized Cable  Plenum  

50um  laser optimized Pretium 300 Ultra-Bend 

7.5 10GbE up to 300 m  3.0/1.0 dB/km  2000 

MHz-km EMB   12F subunits    Print in ft  

FT A $32.26 5.57% $30.46 See Labor Rate N/A

Corning   144T88-T3190-29     

144-Fiber MIC® Unitized Cable  Plenum  

50um  laser optimized Pretium 550 Ultra-Bend 

7.5 10GbE up to 550 m  3.0/1.0 dB/km  4700 

MHz-km EMB   12F subunits    Print in ft  

FT A $42.73 5.62% $40.33 See Labor Rate N/A

Corning   144TC8-14180-A3     

144-Fiber Ribbon Plenum Cable    50um  laser 

optimized Pretium 300 Ultra-Bend 7.5 10GbE 

up to 300 m  3.0/1.0 dB/km  2000 MHz-km 

EMB        Print in ft Interlocking Armor with 

FT A $38.66 5.57% $36.51 See Labor Rate N/A

Corning   144TCF-14131-20     

144-Fiber FREEDM® Ribbon Cable  Riser  

50um  Pretium 150 Ultra-Bend 7.5 10GbE up 

to 150 m  3.0/1.0 dB/km  950 MHz-km EMB        

FT A $13.40 5.57% $12.65 See Labor Rate N/A

Corning   144TCF-14190-20     

144-Fiber FREEDM® Ribbon Cable  Riser  

50um  laser optimized Pretium 550 Ultra-Bend 

7.5 10GbE up to 550 m  3.0/1.0 dB/km  4700 

MHz-km EMB        Print in ft  

FT A $40.42 3.51% $39.00 See Labor Rate N/A

Corning   144TU4-T4131D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $11.39 5.57% $10.76 See Labor Rate N/A

Corning   144TU4-T4190D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

FT A $56.60 5.57% $53.45 See Labor Rate N/A

Corning   144TUC-T4190D20     

144-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  50um  laser 

optimized Pretium 550 Ultra-Bend 7.5 10GbE 

up to 550 m  3.0/1.0 dB/km  4700 MHz-km 

EMB  12f/tube      Print in ft  

FT A $35.58 5.57% $33.60 See Labor Rate N/A

Corning   144TWF-T4131D20     

144-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  Pretium 150 Ultra-Bend 

7.5 10GbE up to 150 m  3.0/1.0 dB/km  950 

MHz-km EMB  12f/tube      Print in ft  

FT A $11.24 5.57% $10.61 See Labor Rate N/A

Corning   144TWF-T4180D20     

144-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

300 Ultra-Bend 7.5 10GbE up to 300 m  

3.0/1.0 dB/km  2000 MHz-km EMB  12f/tube      

FT A $28.93 5.57% $27.31 See Labor Rate N/A

Corning   144TWF-T4190D20     

144-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

FT A $39.87 5.57% $37.65 See Labor Rate N/A
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Corning   144X81-A9256-24     UMIC R (72)SME & (72)SX+ 12FU AQUA FT A $20.12 5.62% $18.99 See Labor Rate N/A

Corning   144X88-A9562-29     UMIC P (48)SME & (96)SX++ 12FU AQUA FT A $34.70 5.62% $32.75 See Labor Rate N/A

Corning   144XU4-CK811D20     

ALTOS® Gel-Free Cable  Enhanced 2.5 mm 

Buffer Tubes FO CABLE 144F  GRP  NON-

ARM HYBRID ALTOS  (72)SME & (72)SX+

FT A $15.53 5.62% $14.66 See Labor Rate N/A

Corning   144XWF-A7518D20     
FO CABLE 144F  GRP NON-ARM FREEDM 

HYBRID GF  (72)SME & (72)62.5
FT A $9.79 3.51% $9.45 See Labor Rate N/A

Corning   192EU4-T4100D20     

192-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $2.31 5.62% $2.18 See Labor Rate N/A

Corning   192EU4-T4101D20     FO CABLE 192F 4030 GRP NON-ARM GF FT A $2.13 9.98% $1.92 See Labor Rate N/A

Corning   192EUC-T4100D20     

192-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  SMFe  

0.35/0.35/0.25 dB/km  12f/tube      Print in ft  

FT A $2.47 5.62% $2.33 See Labor Rate N/A

Corning   192EUC-T4101D20     FO CABLE 192F 4030 GRP 1ARMOR LITE FT A $2.29 9.98% $2.06 See Labor Rate N/A

Corning   192EWF-T4101D20     
FO CABLE 192F  4030  GRP NON-ARM 

FRDM GF
FT A $3.90 5.57% $3.69 See Labor Rate N/A

Corning   192KUC-T4130D20     

192-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  62.5 um  

standard  3.4/1.0 dB/km 200/500 MHz-km  

FT A $18.83 5.57% $17.78 See Labor Rate N/A

Corning   216EC4-14100-53     FO CABLE 216F 3525 SST RIBBON NON- FT A $2.71 4.63% $2.59 See Labor Rate N/A

Corning   216EC4-14101-20     FO CABLE 216F 4030 SST RIBBON NON- FT A $2.71 9.13% $2.46 See Labor Rate N/A

Corning   216EC4-14101-53     FO CABLE 216F  4030 SST RIBBON NON- FT A $2.61 9.98% $2.35 See Labor Rate N/A

Corning   216EC5-14100D53     
FO CABLE 216F 3525 SST RIBBON 

1ARMOR GF
FT A $2.83 9.98% $2.55 See Labor Rate N/A

Corning   216EC5-14101D20     
FO CABLE 216F  4030 SST RIBBON 

1ARMOR GF
FT A $2.93 9.13% $2.67 See Labor Rate N/A

Corning   216EC7-14101-20     
FO CABLE 216F  4030 NON-ARM RST 

RIBBON R
FT A $5.89 5.57% $5.56 See Labor Rate N/A

Corning   216ECF-14101-A1     
ASR INT/ARM FO CBL 216F 4030 FREEDM 

RST
FT A $15.69 3.51% $15.14 See Labor Rate N/A

Corning   216EU4-T4100D20     

216-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $2.58 5.62% $2.44 See Labor Rate N/A

Corning   216EU4-T4101D20     FO CABLE 216F 4030 GRP NON-ARM GF FT A $2.38 9.98% $2.14 See Labor Rate N/A

Corning   216EUA-T4101D20     

216-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Figure-8 Non 

Armored  SMFe  0.4/0.4/0.3 dB/km  12f/tube      

FT A $3.04 10.03% $2.73 See Labor Rate N/A

Corning   216EUC-T4101D20     FO CABLE 216F 4030 GRP 1ARMOR LITE FT A $2.55 9.98% $2.30 See Labor Rate N/A

Corning   216EWF-T4101D20     FO CABLE 216F  4030 GRP FREEDM GF FT A $4.55 5.57% $4.30 See Labor Rate N/A

Corning   216KUC-T4130D20     

216-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  62.5 um  

standard  3.4/1.0 dB/km 200/500 MHz-km  

FT A $21.17 5.57% $19.99 See Labor Rate N/A

Corning   216KWZ-T4130D2N     FO CABLE 216F 62.5 GRP NON-ARM LSZH FT A $26.17 3.51% $25.26 See Labor Rate N/A

Corning   216TUC-T4131D20     

216-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Armor Lite™ 

Single-Jacket/Single-Armor  50um  Pretium 

150 Ultra-Bend 7.5 10GbE up to 150 m  

3.0/1.0 dB/km  950 MHz-km EMB  12f/tube      

FT A $17.16 5.57% $16.21 See Labor Rate N/A

Corning   216XC4-CL568-20     
FO CABLE 216F SST RIBBON NON-ARM 

HYBRID  (144)SME & (72)SX+
FT A $15.95 3.51% $15.39 See Labor Rate N/A

Corning   216XCF-CH673-20     
FO CABLE 216F  NON-ARM FREEDM RST 

RISER  24 LEAF-192 SME
FT A $8.23 3.51% $7.94 See Labor Rate N/A
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Corning   288EQ4-14101-20     
FO CABLE 288F  4030 GRP NON-ARM AR 

RIBBO
FT A $5.24 9.13% $4.77 See Labor Rate N/A

Corning   288EQ4-14101-53     
FO CABLE 288F  4030 GRP NON-ARM AR 

RIBBO
FT A $5.10 9.98% $4.60 See Labor Rate N/A

Corning   288EQ5-14100-53     
FO CABLE 288F 3525 GRP 1ARMOR AR 

RIBBON
FT A $5.77 4.63% $5.50 See Labor Rate N/A

Corning   288EQ5-14101-53     
FO CABLE 288F  4030 GRP 1ARMOR AR 

RIBBON
FT A $5.63 9.98% $5.07 See Labor Rate N/A

Corning   288EQ7-14101-30     
FO CABLE 288F  4030 GRP NON-ARM AR 

RISER
FT A $5.91 5.57% $5.58 See Labor Rate N/A

Corning   288EQF-14101-20     FO CABLE 288F  4030 GRP AR FREEDM FT A $6.65 3.51% $6.42 See Labor Rate N/A

Corning   288EU4-T4100D20     

288-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes All-Dielectric 

Non Armored  SMFe  0.35/0.35/0.25 dB/km  

12f/tube      Print in ft  

FT A $3.44 5.62% $3.25 See Labor Rate N/A

Corning   288EU4-T4101D20     FO CABLE 288F 4030 GRP NON-ARM GF FT A $3.17 9.98% $2.86 See Labor Rate N/A

Corning   288EU5-T4101D20     

288-Fiber ALTOS® Gel-Free Cable  

Enhanced 2.5 mm Buffer Tubes Double-

Jacket/Single-Armor  SMFe  0.4/0.4/0.3 dB/km  

12f/tube      Print in ft  

FT A $3.61 9.98% $3.25 See Labor Rate N/A

Corning   288EUC-T4100D20     FO CABLE 288F 3525 GRP 1ARMOR LITE FT A $3.53 9.98% $3.18 See Labor Rate N/A

Corning   288EUC-T4101D20     FO CABLE 288F 4030 GRP 1ARMOR LITE FT A $3.36 9.98% $3.02 See Labor Rate N/A

Corning   288EV4-14100D53     FO CABLE 288F 3525 SST-UR NON-ARM GF FT A $3.48 9.98% $3.13 See Labor Rate N/A

Corning   288EV4-14101-20     FO CABLE 288F 4030 SST-UR NON-ARM FT A $3.61 9.13% $3.28 See Labor Rate N/A

Corning   288EV4-14101-53     FO CABLE 288F 4030 SST-UR NON-ARM FT A $3.48 9.98% $3.13 See Labor Rate N/A

Corning   288EV4-14101D20     FO CABLE 288F  4030 SST-UR NON-ARM FT A $3.61 9.13% $3.28 See Labor Rate N/A

Corning   288EV5-14100-53     FO CABLE 288F 3525 SST-UR 1ARMOR FT A $3.85 4.63% $3.67 See Labor Rate N/A

Corning   288EV5-14101-20     FO CABLE 288F 4030 SST-UR 1ARMOR FT A $3.85 9.13% $3.50 See Labor Rate N/A

Corning   288EV5-14101-53     FO CABLE 288F 4030 SST-UR 1ARMOR FT A $3.71 9.98% $3.34 See Labor Rate N/A

Corning   288EV5-14101D53     FO CABLE 288F 4030 SST-UR 1ARMOR GF FT A $3.85 9.13% $3.50 See Labor Rate N/A

Corning   288EWF-T4101D20     
FO CABLE 288F  4030 NARM  FREEDM 

DUAL GF
FT A $5.66 5.57% $5.34 See Labor Rate N/A

Corning   288KWF-T4130D20     
FO CABLE 288F  62.5 GRP NON-ARM FRDM 

GF
FT A $30.68 5.57% $28.97 See Labor Rate N/A

Corning   288KWF-T4130DA1     
AFL INT/ARM FO CBL 288F 62.5 

1ARMFRDM GF
FT A $37.12 5.57% $35.06 See Labor Rate N/A

Corning   288TWF-T4190D20     

288-Fiber FREEDM® Loose Tube Gel-Free 

Cable  Riser  50um  laser optimized Pretium 

550 Ultra-Bend 7.5 10GbE up to 550 m  

3.0/1.0 dB/km  4700 MHz-km EMB  12f/tube      

FT A $79.43 5.57% $75.00 See Labor Rate N/A

Corning   432EQ4-14101-20     
FO CABLE 432F 4030 GRP NON-ARM AR 

RIBBO
FT A $7.05 9.13% $6.41 See Labor Rate N/A

Corning   432EQ7-14101-20     
FO CABLE 432F 4030 GRP NON-ARM AR 

RISER
FT A $8.19 3.50% $7.91 See Labor Rate N/A

Corning   432EQF-14101-20     
FO CABLE 432F 4030 GRP NON-ARM AR 

RIBBO
FT A $9.95 3.51% $9.60 See Labor Rate N/A

Corning   432EV4-14101D20     FO CABLE 432F  4030 SST-UR NON-ARM FT A $5.42 9.13% $4.93 See Labor Rate N/A

Corning   432EV5-14101D20     FO CABLE 432F 4030 SST-UR 1ARMOR GF FT A $5.69 9.13% $5.17 See Labor Rate N/A

Corning   432EV5-14101D53     FO CABLE 432F 4030 SST-UR 1ARMOR GF FT A $5.69 9.13% $5.17 See Labor Rate N/A

Corning   432EW4-T4101N20     FO CABLE 432F  4030 GRP NON-ARM FT A $4.76 9.98% $4.28 See Labor Rate N/A

Corning   432EW5-T4101N20     FO CABLE 432F 4030 GRP 1ARMOR RD FT A $5.09 9.98% $4.58 See Labor Rate N/A

Corning   432EWC-T4100N20     FO CABLE 432F 3525 GRP 1ARMOR LITE FT A $5.20 9.98% $4.68 See Labor Rate N/A

Corning   576EQ4-14100-53     
FO CABLE 576F 3525 GRP NON-ARM AB 

RIBBO
FT A $11.59 4.63% $11.06 See Labor Rate N/A

Corning   576EQ4-14101-20     
FO CABLE 576F  4030 GRP NON-ARM 

ALTOS RI
FT A $8.89 9.13% $8.08 See Labor Rate N/A

Corning   576EQ5-14101-53     
FO CABLE 576F 4030 GRP 1ARMOR AR 

RIBBON
FT A $10.46 9.98% $9.42 See Labor Rate N/A

Corning   576EV5-14101-53     FO CABLE 576F 4030 SST-UR 1ARMOR FT A $7.26 9.98% $6.54 See Labor Rate N/A
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Corning   720EQ5-14101-53     
FO CABLE 720F 4030 GRP 1ARMOR AR 

RIBBON
FT A $12.17 9.98% $10.96 See Labor Rate N/A

Corning   864EQ4-14100-53     
FO CABLE 864F 3525 GRP NON-ARM AR 

RIBBO
FT A $16.53 4.63% $15.76 See Labor Rate N/A

Corning   864EQ4-14101-20     
FO CABLE 864F  4030 GRP NON-ARM AR 

RIBBO
FT A $12.47 9.13% $11.34 See Labor Rate N/A

Corning   864EV4-14101-20     FO CABLE 864F 4030 SST-UR NON-ARM FT A $10.84 9.13% $9.85 See Labor Rate N/A

Corning   FTB250MN            FTB 250 M N FT A $0.17 9.79% $0.15 See Labor Rate N/A

Corning   FTB250SN            FTB 250 S N FT A $0.18 9.73% $0.16 See Labor Rate N/A

Corning   FTB900MN            FTB 900 M N FT A $0.31 9.88% $0.28 See Labor Rate N/A

Corning   FTB900SN            FTB 900 S N FT A $0.31 9.88% $0.28 See Labor Rate N/A

CS-SYSTIMAX                     NW 

Cable
A

CS-Systimax 4137003 2275K CMRL RG6 60 1000                   FT A $922.47 21.05% $728.29 See Labor Rate N/A

CS-Systimax 4137803 2275V BKRL RG6 60 1000                   FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Systimax 4138003 2275V WHRL RG6 60 1000                   FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Systimax 106062524 1010A GY 4/24 W1000                      FT A $202.82 21.05% $160.13 See Labor Rate N/A

CS-Systimax 106824329 1010A GY 25/24 R1000                     FT A $1,105.26 21.05% $872.61 See Labor Rate N/A

CS-Systimax 106824378 1010A GY 50/24 R1000                     FT A $1,982.70 21.05% $1,565.35 See Labor Rate N/A

CS-Systimax 106824469 1010A GY 100/24 R1000                    FT A $3,799.14 21.05% $2,999.44 See Labor Rate N/A

CS-Systimax CA21112015          P-004-DS-8W-FSUYL                        FT A $46.52 21.05% $36.73 See Labor Rate N/A

CS-Systimax 106836943 1061C SL 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 106836950 1061C SL 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 106871809 1061C LB 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 106926363 1061C RD 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 106999071 1061C YL 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107001687 1061C YL 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107057853 1061C LB 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107078388 2010B WH 4/24 W1000                      FT A $314.44 21.05% $248.25 See Labor Rate N/A

CS-Systimax 107078404 2010B BL 4/24 W1000                      FT A $314.44 21.05% $248.25 See Labor Rate N/A

CS-Systimax 107091936 1061B SL 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107147787 1061C WH 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107193435 1061C OR 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107244022 1061C LL 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107244030 1061C GN 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107244048 1061C GN 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107244055 1061C RD 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107251696 1061B BL 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107256737 2010B GY 4/24 W1000                      FT A $314.44 21.05% $248.25 See Labor Rate N/A

CS-Systimax 107323636 1061B BL 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107487480 525-JA-003 CONN ELEC-INDIVIDUAL          PC A $21.38 20.19% $17.06 See Labor Rate N/A

CS-Systimax 107487498 525-JA-003 CONN ELEC-BULK (BOX:100)      PC A $19.97 20.21% $15.93 See Labor Rate N/A

CS-Systimax 107487506 525-PA-003 CONN ELEC-INDIVIDUAL          PC A $21.38 20.19% $17.06 See Labor Rate N/A

CS-Systimax 107487514 525-PA-003 CONN ELEC-BULK (BOX:100)      PC A $19.97 20.21% $15.93 See Labor Rate N/A

CS-Systimax 107509051 1061C BK 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107765992 2010B WH 25/24 R1000                     FT A $2,334.34 21.05% $1,842.98 See Labor Rate N/A

CS-Systimax 107766040 2010B WH 50/24 R1000                     FT A $4,184.62 21.05% $3,303.78 See Labor Rate N/A

CS-Systimax 107766057 2010B WH 100/24 R1000                    FT A $7,714.62 21.05% $6,090.74 See Labor Rate N/A

CS-Systimax 107819575 1061B WH 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107849283 1061C WH 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 107958233 525-CP-003 CONN ELEC-BULK (BOX:100)      PC A $19.97 20.21% $15.93 See Labor Rate N/A

CS-Systimax 107968554 525 FACTORY TERMINATION TOOL             PK A $68,525.60 20.19% $54,690.37 See Labor Rate N/A

CS-Systimax 108036732 525-AP-003 CONN ELC-BULK (BOX:100)       PC A $19.97 20.21% $15.93 See Labor Rate N/A

CS-Systimax 108173840 1061B OR 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 108329426 525-PWB 003 CONN JACK                    PC A $41.30 20.19% $32.96 See Labor Rate N/A

CS-Systimax 108361908 525-CP-003 CONN ELEC-INDIVIDUAL          PC A $21.38 20.19% $17.06 See Labor Rate N/A

CS-Systimax 108361916 525-AP-003 CONN ELEC-INDIVIDUAL          PC A $21.38 20.19% $17.06 See Labor Rate N/A

CS-Systimax 108689134 1010A WH 4/24 W1000                      FT A $202.82 21.05% $160.13 See Labor Rate N/A

CS-Systimax 700008998 5300 072A MRSL                           FT A $1,260.94 21.05% $995.52 See Labor Rate N/A

CS-Systimax 700009004 5301 072A MPSL                           FT A $1,619.90 21.05% $1,278.92 See Labor Rate N/A
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CS-Systimax 700009087 5300 048A MRSL                           FT A $793.38 21.05% $626.38 See Labor Rate N/A

CS-Systimax 700009095 5301 048A MPSL                           FT A $1,012.72 21.05% $799.55 See Labor Rate N/A

CS-Systimax 700009178 5300 036A MRSL                           FT A $610.40 21.05% $481.91 See Labor Rate N/A

CS-Systimax 700009186 5301 036A MPSL                           FT A $778.68 21.05% $614.77 See Labor Rate N/A

CS-Systimax 700009269 5300 024A MRSL                           FT A $505.36 21.05% $398.98 See Labor Rate N/A

CS-Systimax 700009277 5301 024A MPSL                           FT A $563.56 21.05% $444.93 See Labor Rate N/A

CS-Systimax 700009285 5301 024A MPOR                           FT A $563.56 21.05% $444.93 See Labor Rate N/A

CS-Systimax 700009301 5300 018A MRSL                           FT A $554.00 21.05% $437.39 See Labor Rate N/A

CS-Systimax 700009319 5301 018A MPSL                           FT A $437.24 21.05% $345.20 See Labor Rate N/A

CS-Systimax 700009384 R-012-DS-6F-FSUSL                        FT A $160.08 21.05% $126.38 See Labor Rate N/A

CS-Systimax 700009392 P-012-DS-6F-FSUSL                        FT A $178.86 21.05% $141.21 See Labor Rate N/A

CS-Systimax 700009400 P-012-DS-6F-FSUOR                        FT A $178.86 21.05% $141.21 See Labor Rate N/A

CS-Systimax 700009434 5200 008A MRSL                           FT A $113.94 21.05% $89.96 See Labor Rate N/A

CS-Systimax 700009442 5201 008A MPSL                           FT A $127.44 21.05% $100.61 See Labor Rate N/A

CS-Systimax 700009509 R-006-DS-6F-FSUSL                        FT A $80.06 21.05% $63.21 See Labor Rate N/A

CS-Systimax 700009517 P-006-DS-6F-FSUSL                        FT A $99.04 21.05% $78.19 See Labor Rate N/A

CS-Systimax 700009525 P-006-DS-6F-FSUOR                        FT A $99.04 21.05% $78.19 See Labor Rate N/A

CS-Systimax 700009574 5200 004A MRSL                           FT A $65.76 21.05% $51.92 See Labor Rate N/A

CS-Systimax 700009582 5201 004A MPSL                           FT A $75.08 21.05% $59.28 See Labor Rate N/A

CS-Systimax 700009590 P-004-DS-6F-FSUOR                        FT A $75.08 21.05% $59.28 See Labor Rate N/A

CS-Systimax 700009640 R-002-DS-6F-FSUSL                        FT A $40.50 21.05% $31.98 See Labor Rate N/A

CS-Systimax 700009657 P-002-DS-6F-FSUSL                        FT A $46.62 21.05% $36.81 See Labor Rate N/A

CS-Systimax 700009665 P-002-DS-6F-FSUOR                        FT A $46.62 21.05% $36.81 See Labor Rate N/A

CS-Systimax 700009673 P-036-DS-5L-FMUAQ                        FT A $1,272.99 21.05% $1,005.03 See Labor Rate N/A

CS-Systimax 700009699 5301 024A ZPAQ                           FT A $901.05 21.05% $711.38 See Labor Rate N/A

CS-Systimax 700009715 5301 024A HPAQ                           FT A $563.54 21.05% $444.92 See Labor Rate N/A

CS-Systimax 700009731 P-012-DS-5L-FSUAQ                        FT A $314.10 21.05% $247.98 See Labor Rate N/A

CS-Systimax 700009756 P-012-DS-5M-FSUAQ                        FT A $178.86 21.05% $141.21 See Labor Rate N/A

CS-Systimax 700009772 P-006-DS-5L-FSUAQ                        FT A $156.58 21.05% $123.62 See Labor Rate N/A

CS-Systimax 700009798 P-006-DS-5M-FSUAQ                        FT A $99.04 21.05% $78.19 See Labor Rate N/A

CS-Systimax 700009814 P-004-DS-5L-FSUAQ                        FT A $112.22 21.05% $88.60 See Labor Rate N/A

CS-Systimax 700009830 P-004-DS-5M-FSUAQ                        FT A $75.08 21.05% $59.28 See Labor Rate N/A

CS-Systimax 700009855 P-002-DS-5L-FSUAQ                        FT A $67.48 21.05% $53.28 See Labor Rate N/A

CS-Systimax 700009871 P-002-DS-5M-FSUAQ                        FT A $46.62 21.05% $36.81 See Labor Rate N/A

CS-Systimax 700009954 R-002-ZC-6F-F16OR                        FT A $367.00 21.05% $289.75 See Labor Rate N/A

CS-Systimax 700010168 R-012-DS-6F-FSUOR                        FT A $160.08 21.05% $126.38 See Labor Rate N/A

CS-Systimax 700010176 R-006-DS-6F-FSUOR                        FT A $80.06 21.05% $63.21 See Labor Rate N/A

CS-Systimax 700010184 R-002-DS-6F-FSUOR                        FT A $40.50 21.05% $31.98 See Labor Rate N/A

CS-Systimax 700010549 5021 096A MXBK                           FT A $1,040.00 21.05% $821.09 See Labor Rate N/A

CS-Systimax 700010556 5021 072A MXBK                           FT A $808.00 21.05% $637.92 See Labor Rate N/A

CS-Systimax 700010564 5021 048A MXBK                           FT A $520.00 21.05% $410.54 See Labor Rate N/A

CS-Systimax 700010572 5021 036A MXBK                           FT A $416.00 21.05% $328.43 See Labor Rate N/A

CS-Systimax 700010580 5021 024A MXBK                           FT A $270.40 21.05% $213.48 See Labor Rate N/A

CS-Systimax 700010598 5021 012A MXBK                           FT A $168.00 21.05% $132.64 See Labor Rate N/A

CS-Systimax 700010606 5021 008A MXBK                           FT A $124.80 21.05% $98.53 See Labor Rate N/A

CS-Systimax 700010614 5021 006A MXBK                           FT A $102.40 21.05% $80.85 See Labor Rate N/A

CS-Systimax 700010622 5021 004A MXBK                           FT A $78.40 21.05% $61.90 See Labor Rate N/A

CS-Systimax 700010630 5022 096A MXBK                           FT A $880.00 21.05% $694.77 See Labor Rate N/A

CS-Systimax 700010648 5022 072A MXBK                           FT A $680.00 21.05% $536.86 See Labor Rate N/A

CS-Systimax 700010655 5022 060A MXBK                           FT A $560.00 21.05% $442.12 See Labor Rate N/A

CS-Systimax 700010663 5022 048A MXBK                           FT A $464.00 21.05% $366.33 See Labor Rate N/A

CS-Systimax 700010671 5022 036A MXBK                           FT A $360.00 21.05% $284.22 See Labor Rate N/A

CS-Systimax 700010689 5022 024A MXBK                           FT A $264.00 21.05% $208.43 See Labor Rate N/A

CS-Systimax 700010697 5022 018A MXBK                           FT A $209.60 21.05% $165.48 See Labor Rate N/A

CS-Systimax 700010705 5022 012A MXBK                           FT A $153.60 21.05% $121.27 See Labor Rate N/A

CS-Systimax 700010713 5022 008A MXBK                           FT A $128.00 21.05% $101.06 See Labor Rate N/A

CS-Systimax 700010721 5022 006A MXBK                           FT A $108.80 21.05% $85.90 See Labor Rate N/A

CS-Systimax 700010739 5022 004A MXBK                           FT A $81.60 21.05% $64.42 See Labor Rate N/A

CS-Systimax 700012172 R-004-DS-6F-FSUOR                        FT A $65.76 21.05% $51.92 See Labor Rate N/A

CS-Systimax 700012180 R-008-DS-6F-FSUOR                        FT A $113.94 21.05% $89.96 See Labor Rate N/A
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CS-Systimax 700012347 5022 006A ZXBK                           FT A $163.27 21.05% $128.90 See Labor Rate N/A

CS-Systimax 700012354 5022 012A ZXBK                           FT A $261.22 21.05% $206.23 See Labor Rate N/A

CS-Systimax 700012362 5022 024A ZXBK                           FT A $448.98 21.05% $354.47 See Labor Rate N/A

CS-Systimax 700012370 5022 048A ZXBK                           FT A $808.16 21.05% $638.05 See Labor Rate N/A

CS-Systimax 700012388 5022 096A ZXBK                           FT A $1,714.29 21.05% $1,353.44 See Labor Rate N/A

CS-Systimax 700022643 1061B RD 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 700156177 1061C OR 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 700191430 5124 006A MRBK                           FT A $166.20 21.05% $131.22 See Labor Rate N/A

CS-Systimax 700191448 5124 012A MRBK                           FT A $216.96 21.05% $171.29 See Labor Rate N/A

CS-Systimax 700191455 5124 024A MRBK                           FT A $314.08 21.05% $247.97 See Labor Rate N/A

CS-Systimax 700191463 5124 036A MRBK                           FT A $417.16 21.05% $329.35 See Labor Rate N/A

CS-Systimax 700191471 5124 048A MRBK                           FT A $527.22 21.05% $416.24 See Labor Rate N/A

CS-Systimax 700191489 5124 072A MRBK                           FT A $779.12 21.05% $615.12 See Labor Rate N/A

CS-Systimax 700191497 5124 096A MRBK                           FT A $1,212.04 21.05% $956.91 See Labor Rate N/A

CS-Systimax 700191505 5124 144A MRBK                           FT A $1,866.00 21.05% $1,473.22 See Labor Rate N/A

CS-Systimax 700191513 5124 288A MRBK                           FT A $3,600.00 21.05% $2,842.22 See Labor Rate N/A

CS-Systimax 700203052 R-002-DS-5M-FSUAQ                        FT A $40.50 21.05% $31.98 See Labor Rate N/A

CS-Systimax 700203060 R-004-DS-5M-FSUAQ                        FT A $65.76 21.05% $51.92 See Labor Rate N/A

CS-Systimax 700203078 R-006-DS-5M-FSUAQ                        FT A $80.06 21.05% $63.21 See Labor Rate N/A

CS-Systimax 700203086 R-012-DS-5M-FSUAQ                        FT A $160.08 21.05% $126.38 See Labor Rate N/A

CS-Systimax 700203094 5300 024A HRAQ                           FT A $505.34 21.05% $398.97 See Labor Rate N/A

CS-Systimax 700203102 5300 036A HRAQ                           FT A $610.40 21.05% $481.91 See Labor Rate N/A

CS-Systimax 700203110 5300 048A HRAQ                           FT A $793.38 21.05% $626.38 See Labor Rate N/A

CS-Systimax 700203128 5300 072A HRAQ                           FT A $1,260.92 21.05% $995.50 See Labor Rate N/A

CS-Systimax 700205586 P-036-DS-5M-FMUAQ                        FT A $778.68 21.05% $614.77 See Labor Rate N/A

CS-Systimax 700208093 2071E BL 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700208101 2071E WH 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700208127 R-002-DS-5L-FSUAQ                        FT A $62.63 21.05% $49.44 See Labor Rate N/A

CS-Systimax 700208135 R-004-DS-5L-FSUAQ                        FT A $105.42 21.05% $83.23 See Labor Rate N/A

CS-Systimax 700208143 R-006-DS-5L-FSUAQ                        FT A $143.71 21.05% $113.46 See Labor Rate N/A

CS-Systimax 700208150 R-012-DS-5L-FSUAQ                        FT A $296.29 21.05% $233.92 See Labor Rate N/A

CS-Systimax 700208168 5300 024A ZRAQ                           FT A $766.46 21.05% $605.12 See Labor Rate N/A

CS-Systimax 700208176 5300 036A ZRAQ                           FT A $989.27 21.05% $781.03 See Labor Rate N/A

CS-Systimax 700208218 5300 048A ZRAQ                           FT A $1,304.10 21.05% $1,029.60 See Labor Rate N/A

CS-Systimax 700208226 5300 072A ZRAQ                           FT A $2,166.75 21.05% $1,710.66 See Labor Rate N/A

CS-Systimax 700210008 2071E OR 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210024 2071E OR 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210032 2071E WH 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210057 2071E WH 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210081 2071E BL 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210099 2071E BL 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210123 2071E YL 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210131 2071E YL 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210156 2071E GN 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210164 2071E GN 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210198 2071E SL 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210206 2071E LL 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210214 2071E LL 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210222 2071E BK 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210230 2071E BK 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210248 2071E RD 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210263 2071E RD 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700210982 5100 012A ZRBK                           FT A $311.84 21.05% $246.20 See Labor Rate N/A

CS-Systimax 700210990 5103 024A ZRBK                           FT A $617.14 21.05% $487.24 See Labor Rate N/A

CS-Systimax 700211006 5103 036A ZRBK                           FT A $1,100.41 21.05% $868.78 See Labor Rate N/A

CS-Systimax 700211014 5100 012A HRBK                           FT A $195.00 21.05% $153.95 See Labor Rate N/A

CS-Systimax 700211022 5103 024A HRBK                           FT A $382.50 21.05% $301.99 See Labor Rate N/A

CS-Systimax 700211030 5103 036A HRBK                           FT A $750.00 21.05% $592.13 See Labor Rate N/A

CS-Systimax 700211105 P-048-DS-5M-FMUAQ                        FT A $1,012.72 21.05% $799.55 See Labor Rate N/A

CS-Systimax 700211113 P-072-DS-5M-FMUAQ                        FT A $1,619.90 21.05% $1,278.92 See Labor Rate N/A
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CS-Systimax 700211147 P-048-DS-5L-FMUAQ                        FT A $1,673.40 21.05% $1,321.16 See Labor Rate N/A

CS-Systimax 700211154 P-072-DS-5L-FMUAQ                        FT A $2,678.18 21.05% $2,114.44 See Labor Rate N/A

CS-Systimax 700211279 5100 012A MRBK                           FT A $204.80 21.05% $161.69 See Labor Rate N/A

CS-Systimax 700211287 5103 024A MRBK                           FT A $462.40 21.05% $365.07 See Labor Rate N/A

CS-Systimax 700211295 5103 036A MRBK                           FT A $699.20 21.05% $552.02 See Labor Rate N/A

CS-Systimax 700211923 1071E SL 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700211931 1071E SL 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700211956 1071E LB 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700211964 1071E LB 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700211980 1071E YL 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700211998 1071E YL 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212012 1071E RD 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212020 1071E RD 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212046 1071E WH 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212053 1071E GN 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212061 1071E GN 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212087 1071E LL 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212095 1071E LL 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212103 1071E OR 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212111 1071E OR 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700212129 1071E BK 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700214208 1071E WH 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 700214372 2071E SL 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 700216443 3071E WH 4/23 R1000                      FT A $493.08 21.05% $389.29 See Labor Rate N/A

CS-Systimax 700216450 3071E WH 4/23 W1000                      FT A $431.80 21.05% $340.91 See Labor Rate N/A

CS-Systimax 700216484 3071E BL 4/23 R1000                      FT A $517.74 21.05% $408.76 See Labor Rate N/A

CS-Systimax 700218662 R-002-ZC-5L-F16AQ                        FT A $122.98 21.05% $97.09 See Labor Rate N/A

CS-Systimax 700219116 5022 036A ZXBK                           FT A $767.35 21.05% $605.82 See Labor Rate N/A

CS-Systimax 760000695 5024 144A MXBK                           FT A $1,368.00 21.05% $1,080.04 See Labor Rate N/A

CS-Systimax 760000893 5023 144A MXBK                           FT A $1,403.20 21.05% $1,107.84 See Labor Rate N/A

CS-Systimax 760002253 5023 004A WXBK                           FT A $54.26 21.05% $42.84 See Labor Rate N/A

CS-Systimax 760002261 5023 006A WXBK                           FT A $57.34 21.05% $45.27 See Labor Rate N/A

CS-Systimax 760002279 5023 012A WXBK                           FT A $66.98 21.05% $52.88 See Labor Rate N/A

CS-Systimax 760002287 5023 018A WXBK                           FT A $77.24 21.05% $60.98 See Labor Rate N/A

CS-Systimax 760002295 5023 024A WXBK                           FT A $84.90 21.05% $67.03 See Labor Rate N/A

CS-Systimax 760002303 5023 036A WXBK                           FT A $102.84 21.05% $81.19 See Labor Rate N/A

CS-Systimax 760002311 5023 048A WXBK                           FT A $120.68 21.05% $95.28 See Labor Rate N/A

CS-Systimax 760002329 5023 072A WXBK                           FT A $167.26 21.05% $132.05 See Labor Rate N/A

CS-Systimax 760002337 5023 096A WXBK                           FT A $220.58 21.05% $174.15 See Labor Rate N/A

CS-Systimax 760002345 5023 144A WXBK                           FT A $324.56 21.05% $256.24 See Labor Rate N/A

CS-Systimax 760002352 5023 288A WXBK                           FT A $649.32 21.05% $512.64 See Labor Rate N/A

CS-Systimax 760002360 5023 004A MXBK                           FT A $94.40 21.05% $74.53 See Labor Rate N/A

CS-Systimax 760002378 5023 006A MXBK                           FT A $113.60 21.05% $89.69 See Labor Rate N/A

CS-Systimax 760002386 5023 012A MXBK                           FT A $168.00 21.05% $132.64 See Labor Rate N/A

CS-Systimax 760002394 5023 018A MXBK                           FT A $219.20 21.05% $173.06 See Labor Rate N/A

CS-Systimax 760002402 5023 024A MXBK                           FT A $280.00 21.05% $221.06 See Labor Rate N/A

CS-Systimax 760002410 5023 036A MXBK                           FT A $369.60 21.05% $291.80 See Labor Rate N/A

CS-Systimax 760002428 5023 048A MXBK                           FT A $478.40 21.05% $377.70 See Labor Rate N/A

CS-Systimax 760002436 5023 072A MXBK                           FT A $680.00 21.05% $536.86 See Labor Rate N/A

CS-Systimax 760002444 5023 096A MXBK                           FT A $878.40 21.05% $693.50 See Labor Rate N/A

CS-Systimax 760002451 5023 288A MXBK                           FT A $2,563.20 21.05% $2,023.66 See Labor Rate N/A

CS-Systimax 760002469 5023 004A ZXBK                           FT A $163.27 21.05% $128.90 See Labor Rate N/A

CS-Systimax 760002477 5023 006A ZXBK                           FT A $179.59 21.05% $141.78 See Labor Rate N/A

CS-Systimax 760002485 5023 012A ZXBK                           FT A $285.71 21.05% $225.57 See Labor Rate N/A

CS-Systimax 760002493 5023 018A ZXBK                           FT A $391.84 21.05% $309.36 See Labor Rate N/A

CS-Systimax 760002501 5023 024A ZXBK                           FT A $514.29 21.05% $406.03 See Labor Rate N/A

CS-Systimax 760002519 5023 036A ZXBK                           FT A $734.69 21.05% $580.04 See Labor Rate N/A

CS-Systimax 760002527 5023 048A ZXBK                           FT A $995.92 21.05% $786.28 See Labor Rate N/A

CS-Systimax 760002535 5023 072A ZXBK                           FT A $1,387.76 21.05% $1,095.65 See Labor Rate N/A

CS-Systimax 760002543 5023 096A ZXBK                           FT A $1,836.73 21.05% $1,450.11 See Labor Rate N/A
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CS-Systimax 760002550 5023 144A ZXBK                           FT A $2,857.14 21.05% $2,255.73 See Labor Rate N/A

CS-Systimax 760002576 5024 004A WXBK                           FT A $44.37 21.06% $35.03 See Labor Rate N/A

CS-Systimax 760002584 5024 006A WXBK                           FT A $47.15 21.06% $37.22 See Labor Rate N/A

CS-Systimax 760002592 5024 012A WXBK                           FT A $50.00 21.05% $39.48 See Labor Rate N/A

CS-Systimax 760002600 5024 018A WXBK                           FT A $55.92 21.05% $44.15 See Labor Rate N/A

CS-Systimax 760002618 5024 024A WXBK                           FT A $70.40 21.05% $55.58 See Labor Rate N/A

CS-Systimax 760002626 5024 036A WXBK                           FT A $123.98 21.05% $97.88 See Labor Rate N/A

CS-Systimax 760002634 5024 048A WXBK                           FT A $138.33 21.05% $109.21 See Labor Rate N/A

CS-Systimax 760002642 5024 072A WXBK                           FT A $207.48 21.05% $163.81 See Labor Rate N/A

CS-Systimax 760002659 5024 096A WXBK                           FT A $276.62 21.05% $218.39 See Labor Rate N/A

CS-Systimax 760002667 5024 144A WXBK                           FT A $415.00 21.05% $327.65 See Labor Rate N/A

CS-Systimax 760002675 5024 288A WXBK                           FT A $830.00 21.05% $655.29 See Labor Rate N/A

CS-Systimax 760002683 5024 004A MXBK                           FT A $88.00 21.05% $69.48 See Labor Rate N/A

CS-Systimax 760002691 5024 006A MXBK                           FT A $105.60 21.05% $83.37 See Labor Rate N/A

CS-Systimax 760002709 5024 012A MXBK                           FT A $161.60 21.05% $127.58 See Labor Rate N/A

CS-Systimax 760002717 5024 018A MXBK                           FT A $220.80 21.05% $174.32 See Labor Rate N/A

CS-Systimax 760002725 5024 024A MXBK                           FT A $275.20 21.05% $217.27 See Labor Rate N/A

CS-Systimax 760002733 5024 036A MXBK                           FT A $374.40 21.05% $295.59 See Labor Rate N/A

CS-Systimax 760002741 5024 048A MXBK                           FT A $502.40 21.05% $396.65 See Labor Rate N/A

CS-Systimax 760002758 5024 072A MXBK                           FT A $739.20 21.05% $583.60 See Labor Rate N/A

CS-Systimax 760002766 5024 096A MXBK                           FT A $984.00 21.05% $776.87 See Labor Rate N/A

CS-Systimax 760002774 5024 288A MXBK                           FT A $2,429.16 21.05% $1,917.84 See Labor Rate N/A

CS-Systimax 760002782 5024 004A ZXBK                           FT A $133.88 21.05% $105.70 See Labor Rate N/A

CS-Systimax 760002790 5024 006A ZXBK                           FT A $161.63 21.05% $127.60 See Labor Rate N/A

CS-Systimax 760002808 5024 012A ZXBK                           FT A $269.38 21.05% $212.68 See Labor Rate N/A

CS-Systimax 760002816 5024 018A ZXBK                           FT A $383.67 21.05% $302.91 See Labor Rate N/A

CS-Systimax 760002824 5024 024A ZXBK                           FT A $506.12 21.05% $399.58 See Labor Rate N/A

CS-Systimax 760002832 5024 036A ZXBK                           FT A $693.88 21.05% $547.82 See Labor Rate N/A

CS-Systimax 760002840 5024 048A ZXBK                           FT A $938.78 21.05% $741.17 See Labor Rate N/A

CS-Systimax 760002857 5024 072A ZXBK                           FT A $1,387.76 21.05% $1,095.65 See Labor Rate N/A

CS-Systimax 760002865 5024 096A ZXBK                           FT A $1,877.55 21.05% $1,482.33 See Labor Rate N/A

CS-Systimax 760002873 5024 144A ZXBK                           FT A $2,775.51 21.05% $2,191.28 See Labor Rate N/A

CS-Systimax 760002881 5024 288A ZXBK                           FT A $5,551.02 21.05% $4,382.56 See Labor Rate N/A

CS-Systimax 760003913 5021 004A WXBK                           FT A $42.86 21.05% $33.84 See Labor Rate N/A

CS-Systimax 760003921 5021 006A WXBK                           FT A $45.66 21.05% $36.05 See Labor Rate N/A

CS-Systimax 760003939 5021 008A WXBK                           FT A $48.58 21.05% $38.35 See Labor Rate N/A

CS-Systimax 760003947 5021 012A WXBK                           FT A $54.62 21.05% $43.12 See Labor Rate N/A

CS-Systimax 760003954 5021 024A WXBK                           FT A $69.56 21.05% $54.92 See Labor Rate N/A

CS-Systimax 760003970 5021 048A WXBK                           FT A $116.74 21.05% $92.17 See Labor Rate N/A

CS-Systimax 760003988 5021 072A WXBK                           FT A $175.00 21.05% $138.16 See Labor Rate N/A

CS-Systimax 760003996 5021 096A WXBK                           FT A $208.54 21.05% $164.64 See Labor Rate N/A

CS-Systimax 760004002 5022 004A WXBK                           FT A $64.50 21.05% $50.92 See Labor Rate N/A

CS-Systimax 760004010 5022 006A WXBK                           FT A $48.56 21.05% $38.34 See Labor Rate N/A

CS-Systimax 760004028 5022 008A WXBK                           FT A $51.50 21.05% $40.66 See Labor Rate N/A

CS-Systimax 760004036 5022 012A WXBK                           FT A $57.60 21.05% $45.48 See Labor Rate N/A

CS-Systimax 760004044 5022 024A WXBK                           FT A $72.52 21.05% $57.25 See Labor Rate N/A

CS-Systimax 760004051 5022 036A WXBK                           FT A $127.70 21.05% $100.82 See Labor Rate N/A

CS-Systimax 760004069 5022 048A WXBK                           FT A $142.48 21.05% $112.49 See Labor Rate N/A

CS-Systimax 760004077 5022 072A WXBK                           FT A $213.70 21.05% $168.72 See Labor Rate N/A

CS-Systimax 760004085 5022 096A WXBK                           FT A $284.92 21.05% $224.95 See Labor Rate N/A

CS-Systimax 760004093 5124 006A WRBK                           FT A $129.16 21.05% $101.97 See Labor Rate N/A

CS-Systimax 760004101 5124 012A WRBK                           FT A $141.24 21.05% $111.51 See Labor Rate N/A

CS-Systimax 760004119 5124 024A WRBK                           FT A $157.56 21.05% $124.39 See Labor Rate N/A

CS-Systimax 760004127 5124 036A WRBK                           FT A $174.66 21.05% $137.90 See Labor Rate N/A

CS-Systimax 760004135 5124 048A WRBK                           FT A $192.92 21.05% $152.31 See Labor Rate N/A

CS-Systimax 760004143 5124 072A WRBK                           FT A $247.68 21.05% $195.54 See Labor Rate N/A

CS-Systimax 760004150 5124 096A WRBK                           FT A $426.00 21.05% $336.33 See Labor Rate N/A

CS-Systimax 760004168 5124 144A WRBK                           FT A $595.00 21.05% $469.76 See Labor Rate N/A

CS-Systimax 760004176 5124 288A WRBK                           FT A $1,245.00 21.05% $982.94 See Labor Rate N/A

CS-Systimax 760004184 5100 012A WRBK                           FT A $103.50 21.05% $81.71 See Labor Rate N/A
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CS-Systimax 760004192 5103 024A WRBK                           FT A $474.12 21.05% $374.32 See Labor Rate N/A

CS-Systimax 760004200 5103 036A WRBK                           FT A $581.82 21.05% $459.35 See Labor Rate N/A

CS-Systimax 760004317 P-002-DS-8W-FSUYL                        FT A $29.28 21.05% $23.12 See Labor Rate N/A

CS-Systimax 760004333 P-006-DS-8W-FSUYL                        FT A $56.94 21.05% $44.95 See Labor Rate N/A

CS-Systimax 760004341 P-008-DS-8W-FSUYL                        FT A $68.30 21.05% $53.92 See Labor Rate N/A

CS-Systimax 760004358 P-012-DS-8W-FSUYL                        FT A $94.20 21.05% $74.37 See Labor Rate N/A

CS-Systimax 760004366 5301 024A WPYL                           FT A $385.88 21.05% $304.65 See Labor Rate N/A

CS-Systimax 760004374 P-036-DS-8W-FMUYL                        FT A $529.50 21.05% $418.04 See Labor Rate N/A

CS-Systimax 760004382 P-048-DS-8W-FMUYL                        FT A $663.84 21.05% $524.11 See Labor Rate N/A

CS-Systimax 760004390 P-072-DS-8W-FMUYL                        FT A $1,110.52 21.05% $876.76 See Labor Rate N/A

CS-Systimax 760004408 R-002-DS-8W-FSUYL                        FT A $27.64 21.05% $21.82 See Labor Rate N/A

CS-Systimax 760004416 R-004-DS-8W-FSUYL                        FT A $41.98 21.05% $33.14 See Labor Rate N/A

CS-Systimax 760004424 R-006-DS-8W-FSUYL                        FT A $47.90 21.05% $37.82 See Labor Rate N/A

CS-Systimax 760004432 R-008-DS-8W-FSUYL                        FT A $64.18 21.05% $50.67 See Labor Rate N/A

CS-Systimax 760004440 R-012-DS-8W-FSUYL                        FT A $77.32 21.05% $61.04 See Labor Rate N/A

CS-Systimax 760004457 5300 024A WRYL                           FT A $334.30 21.05% $263.93 See Labor Rate N/A

CS-Systimax 760004465 5300 036A WRYL                           FT A $345.92 21.05% $273.11 See Labor Rate N/A

CS-Systimax 760004473 5300 048A WRYL                           FT A $439.88 21.05% $347.29 See Labor Rate N/A

CS-Systimax 760004481 5300 072A WRYL                           FT A $727.96 21.05% $574.73 See Labor Rate N/A

CS-Systimax 760004671 1061C BL 4/24 W1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 760004689 1071E BL 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760004697 1071E BL 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760004705 1061C BL 4/24 R1000                      FT A $247.04 21.05% $195.04 See Labor Rate N/A

CS-Systimax 760005165 5100 004A MRBK                           FT A $78.40 21.05% $61.90 See Labor Rate N/A

CS-Systimax 760005652 2071E SL 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760006411 P-012-DS-5K-FSUAQ                        FT A $619.50 21.05% $489.10 See Labor Rate N/A

CS-Systimax 760006650 5100 012A XRBK                           FT A $585.00 21.05% $461.86 See Labor Rate N/A

CS-Systimax 760007245 5023 004A XXBK                           FT A $337.50 21.05% $266.46 See Labor Rate N/A

CS-Systimax 760007252 5023 006A XXBK                           FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Systimax 760007260 5023 012A XXBK                           FT A $712.50 21.05% $562.52 See Labor Rate N/A

CS-Systimax 760007278 5023 018A XXBK                           FT A $1,015.50 21.05% $801.74 See Labor Rate N/A

CS-Systimax 760007286 5023 024A XXBK                           FT A $1,300.50 21.05% $1,026.75 See Labor Rate N/A

CS-Systimax 760007294 5023 036A XXBK                           FT A $1,875.00 21.05% $1,480.32 See Labor Rate N/A

CS-Systimax 760007302 5023 048A XXBK                           FT A $2,452.50 21.05% $1,936.26 See Labor Rate N/A

CS-Systimax 760007310 5023 072A XXBK                           FT A $3,841.50 21.05% $3,032.89 See Labor Rate N/A

CS-Systimax 760007328 5023 096A XXBK                           FT A $5,122.50 21.05% $4,044.25 See Labor Rate N/A

CS-Systimax 760007336 5023 144A XXBK                           FT A $7,687.50 21.05% $6,069.33 See Labor Rate N/A

CS-Systimax 760007351 5024 004A XXBK                           FT A $279.00 21.05% $220.27 See Labor Rate N/A

CS-Systimax 760007369 5024 006A XXBK                           FT A $364.50 21.05% $287.78 See Labor Rate N/A

CS-Systimax 760007377 5024 012A XXBK                           FT A $622.50 21.05% $491.47 See Labor Rate N/A

CS-Systimax 760007385 5024 018A XXBK                           FT A $915.00 21.05% $722.40 See Labor Rate N/A

CS-Systimax 760007393 5024 024A XXBK                           FT A $1,179.00 21.05% $930.83 See Labor Rate N/A

CS-Systimax 760007401 5024 036A XXBK                           FT A $1,717.50 21.05% $1,355.98 See Labor Rate N/A

CS-Systimax 760007419 5024 048A XXBK                           FT A $2,250.00 21.05% $1,776.39 See Labor Rate N/A

CS-Systimax 760007427 5024 072A XXBK                           FT A $3,525.00 21.05% $2,783.01 See Labor Rate N/A

CS-Systimax 760007435 5024 096A XXBK                           FT A $4,710.00 21.05% $3,718.57 See Labor Rate N/A

CS-Systimax 760007443 5024 144A XXBK                           FT A $7,080.00 21.05% $5,589.70 See Labor Rate N/A

CS-Systimax 760007450 5024 288A XXBK                           FT A $13,728.28 21.05% $10,838.56 See Labor Rate N/A

CS-Systimax 760007476 5103 024A XRBK                           FT A $1,732.50 21.05% $1,367.82 See Labor Rate N/A

CS-Systimax 760007484 5103 036A XRBK                           FT A $3,103.12 21.05% $2,449.93 See Labor Rate N/A

CS-Systimax 760007534 5200 02/02A W/MRSL                       FT A $66.00 21.05% $52.11 See Labor Rate N/A

CS-Systimax 760007542 5200 02/04A W/MRBL                       FT A $112.00 21.05% $88.42 See Labor Rate N/A

CS-Systimax 760007559 5200 02/04A W/MRSL                       FT A $92.00 21.05% $72.63 See Labor Rate N/A

CS-Systimax 760007567 5200 02/06A W/MRSL                       FT A $120.00 21.05% $94.74 See Labor Rate N/A

CS-Systimax 760007575 5200 04/04A W/MRSL                       FT A $102.00 21.05% $80.53 See Labor Rate N/A

CS-Systimax 760007583 5200 04/08A W/MRSL                       FT A $160.00 21.05% $126.32 See Labor Rate N/A

CS-Systimax 760007591 5200 06/06A W/MRSL                       FT A $130.00 21.05% $102.64 See Labor Rate N/A

CS-Systimax 760007609 5300 06/12A W/MRSL                       FT A $355.00 21.05% $280.27 See Labor Rate N/A

CS-Systimax 760007617 5300 06/18A W/MRSL                       FT A $530.00 21.05% $418.44 See Labor Rate N/A

CS-Systimax 760007625 5300 12/12A W/MRSL                       FT A $445.00 21.05% $351.33 See Labor Rate N/A
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CS-Systimax 760007641 5300 12/24A W/MRSL                       FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Systimax 760007666 5300 12/36A W/MRSL                       FT A $798.00 21.05% $630.03 See Labor Rate N/A

CS-Systimax 760007674 5300 24/24A W/MRSL                       FT A $660.00 21.05% $521.07 See Labor Rate N/A

CS-Systimax 760007682 5300 12/60A W/MRSL                       FT A $1,250.00 21.05% $986.88 See Labor Rate N/A

CS-Systimax 760007690 5300 24/48A W/MRSL                       FT A $1,120.00 21.05% $884.25 See Labor Rate N/A

CS-Systimax 760007708 5300 36/36A W/MRSL                       FT A $1,000.00 21.05% $789.51 See Labor Rate N/A

CS-Systimax 760007716 5201 02/02A W/MPSL                       FT A $88.00 21.05% $69.48 See Labor Rate N/A

CS-Systimax 760007724 5201 02/04A W/MPSL                       FT A $126.00 21.05% $99.48 See Labor Rate N/A

CS-Systimax 760007732 5201 02/06A W/MPSL                       FT A $162.00 21.05% $127.90 See Labor Rate N/A

CS-Systimax 760007740 5201 04/04A W/MPSL                       FT A $146.00 21.05% $115.27 See Labor Rate N/A

CS-Systimax 760007757 5201 04/08A W/MPSL                       FT A $230.00 21.05% $181.59 See Labor Rate N/A

CS-Systimax 760007765 5201 06/06A W/MPSL                       FT A $196.00 21.05% $154.74 See Labor Rate N/A

CS-Systimax 760007773 5301 06/12A W/MPSL                       FT A $544.00 21.05% $429.49 See Labor Rate N/A

CS-Systimax 760007781 5301 06/18A W/MPSL                       FT A $724.00 21.05% $571.60 See Labor Rate N/A

CS-Systimax 760007799 5301 12/12A W/MPSL                       FT A $664.00 21.05% $524.23 See Labor Rate N/A

CS-Systimax 760007815 5301 12/24A W/MPSL                       FT A $770.00 21.05% $607.92 See Labor Rate N/A

CS-Systimax 760007831 5301 12/36A W/MPSL                       FT A $1,032.00 21.05% $814.77 See Labor Rate N/A

CS-Systimax 760007849 5301 24/24A W/MPSL                       FT A $922.00 21.05% $727.92 See Labor Rate N/A

CS-Systimax 760007856 5301 12/48A W/MPSL                       FT A $1,300.00 21.05% $1,026.36 See Labor Rate N/A

CS-Systimax 760007864 5301 24/48A W/MPSL                       FT A $1,490.00 21.05% $1,176.36 See Labor Rate N/A

CS-Systimax 760007872 5301 12/60A W/MPSL                       FT A $1,614.00 21.05% $1,274.26 See Labor Rate N/A

CS-Systimax 760007880 5301 36/36A W/MPSL                       FT A $1,369.00 21.05% $1,080.83 See Labor Rate N/A

CS-Systimax 760007898 5200 02/02A W/ZRAQ                       FT A $130.00 21.05% $102.64 See Labor Rate N/A

CS-Systimax 760007906 5200 02/04A W/ZRAQ                       FT A $178.00 21.05% $140.53 See Labor Rate N/A

CS-Systimax 760007914 5200 02/06A W/ZRAQ                       FT A $270.00 21.05% $213.17 See Labor Rate N/A

CS-Systimax 760007922 5200 04/04A W/ZRAQ                       FT A $220.00 21.05% $173.69 See Labor Rate N/A

CS-Systimax 760007930 5200 04/08A W/ZRAQ                       FT A $360.00 21.05% $284.22 See Labor Rate N/A

CS-Systimax 760007948 R-012-DS-CM-FSUAQ/8W006/5L006            FT A $300.00 21.05% $236.85 See Labor Rate N/A

CS-Systimax 760007955 5300 06/12A W/ZRAQ                       FT A $650.00 21.05% $513.18 See Labor Rate N/A

CS-Systimax 760007963 5300 06/18A W/ZRAQ                       FT A $980.00 21.05% $773.72 See Labor Rate N/A

CS-Systimax 760007971 5300 12/12A W/ZRAQ                       FT A $690.00 21.05% $544.76 See Labor Rate N/A

CS-Systimax 760007997 5300 12/24A W/ZRAQ                       FT A $1,130.00 21.05% $892.14 See Labor Rate N/A

CS-Systimax 760008011 5300 12/36A W/ZRAQ                       FT A $1,800.00 21.05% $1,421.11 See Labor Rate N/A

CS-Systimax 760008029 5300 24/24A W/ZRAQ                       FT A $940.50 21.05% $742.53 See Labor Rate N/A

CS-Systimax 760008037 5300 12/48A W/ZRAQ                       FT A $1,998.00 21.05% $1,577.43 See Labor Rate N/A

CS-Systimax 760008045 5300 24/48A W/ZRAQ                       FT A $2,198.00 21.05% $1,735.33 See Labor Rate N/A

CS-Systimax 760008052 5300 12/60A W/ZRAQ                       FT A $2,500.00 21.05% $1,973.77 See Labor Rate N/A

CS-Systimax 760008060 5300 36/36A W/ZRAQ                       FT A $2,002.00 21.05% $1,580.59 See Labor Rate N/A

CS-Systimax 760008078 5201 02/02A W/ZPAQ                       FT A $183.00 21.05% $144.48 See Labor Rate N/A

CS-Systimax 760008086 5201 02/04A W/ZPAQ                       FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Systimax 760008094 5201 02/06A W/ZPAQ                       FT A $372.00 21.05% $293.70 See Labor Rate N/A

CS-Systimax 760008102 5201 04/04A W/ZPAQ                       FT A $302.00 21.05% $238.43 See Labor Rate N/A

CS-Systimax 760008110 5201 04/08A W/ZPAQ                       FT A $507.00 21.05% $400.28 See Labor Rate N/A

CS-Systimax 760008128 P-012-DS-CM-FSUAQ/8W006/5L006            FT A $209.16 21.05% $165.13 See Labor Rate N/A

CS-Systimax 760008136 5301 06/12A W/ZPAQ                       FT A $750.00 21.05% $592.13 See Labor Rate N/A

CS-Systimax 760008144 5301 06/18A W/ZPAQ                       FT A $1,062.00 21.05% $838.46 See Labor Rate N/A

CS-Systimax 760008151 5301 12/12A W/ZPAQ                       FT A $900.00 21.05% $710.56 See Labor Rate N/A

CS-Systimax 760008177 P-036-DS-CM-FMUAQ/8W012/5L024            FT A $1,356.00 21.05% $1,070.57 See Labor Rate N/A

CS-Systimax 760008193 P-048-DS-CM-FMUAQ/8W012/5L036            FT A $2,459.00 21.05% $1,941.40 See Labor Rate N/A

CS-Systimax 760008201 P-048-DS-CM-FMUAQ/8W024/5L024            FT A $1,501.00 21.05% $1,185.05 See Labor Rate N/A

CS-Systimax 760008219 5301 12/48A W/ZPAQ                       FT A $3,372.00 21.05% $2,662.21 See Labor Rate N/A

CS-Systimax 760008227 P-072-DS-CM-FMUAQ/8W024/5L048            FT A $3,517.00 21.05% $2,776.69 See Labor Rate N/A

CS-Systimax 760008235 5301 12/60A W/ZPAQ                       FT A $4,000.00 21.05% $3,158.02 See Labor Rate N/A

CS-Systimax 760008243 P-072-DS-CM-FMUAQ/8W036/5L036            FT A $2,888.00 21.05% $2,280.09 See Labor Rate N/A

CS-Systimax 760008250 5022 06/06A W/MXBK                       FT A $175.00 21.05% $138.16 See Labor Rate N/A

CS-Systimax 760008268 5022 06/12A W/MXBK                       FT A $250.00 21.05% $197.38 See Labor Rate N/A

CS-Systimax 760008276 5022 12/12A W/MXBK                       FT A $265.00 21.05% $209.22 See Labor Rate N/A

CS-Systimax 760008284 5022 12/24A W/MXBK                       FT A $425.00 21.05% $335.54 See Labor Rate N/A

CS-Systimax 760008292 5022 24/24A W/MXBK                       FT A $450.00 21.05% $355.28 See Labor Rate N/A

CS-Systimax 760008300 5022 48/48A W/MXBK                       FT A $850.00 21.05% $671.08 See Labor Rate N/A
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CS-Systimax 760008318 5022 06/06A W/ZXBK                       FT A $150.76 21.05% $119.03 See Labor Rate N/A

CS-Systimax 760008326 5022 06/12A W/ZXBK                       FT A $260.16 21.05% $205.40 See Labor Rate N/A

CS-Systimax 760008334 5022 12/12A W/ZXBK                       FT A $500.00 21.05% $394.75 See Labor Rate N/A

CS-Systimax 760008342 5022 12/24A W/ZXBK                       FT A $850.00 21.05% $671.08 See Labor Rate N/A

CS-Systimax 760008359 5022 24/24A W/ZXBK                       FT A $900.00 21.05% $710.56 See Labor Rate N/A

CS-Systimax 760008367 5022 48/48A W/ZXBK                       FT A $1,650.00 21.05% $1,302.69 See Labor Rate N/A

CS-Systimax 760008375 5124 06/06A W/MRBK                       FT A $179.14 21.05% $141.43 See Labor Rate N/A

CS-Systimax 760008383 5124 12/12A W/MRBK                       FT A $250.00 21.05% $197.38 See Labor Rate N/A

CS-Systimax 760008391 5124 12/24A W/MRBK                       FT A $400.00 21.05% $315.80 See Labor Rate N/A

CS-Systimax 760008409 5124 24/24A W/MRBK                       FT A $450.00 21.05% $355.28 See Labor Rate N/A

CS-Systimax 760008417 5124 36/36A W/MRBK                       FT A $600.00 21.05% $473.70 See Labor Rate N/A

CS-Systimax 760008425 5124 48/48A W/MRBK                       FT A $800.00 21.05% $631.60 See Labor Rate N/A

CS-Systimax 760008433 5124 06/06A W/ZRBK                       FT A $300.00 21.05% $236.85 See Labor Rate N/A

CS-Systimax 760008441 5124 12/12A W/ZRBK                       FT A $500.00 21.05% $394.75 See Labor Rate N/A

CS-Systimax 760008458 5124 12/24A W/ZRBK                       FT A $850.00 21.05% $671.08 See Labor Rate N/A

CS-Systimax 760008466 5124 24/24A W/ZRBK                       FT A $900.00 21.05% $710.56 See Labor Rate N/A

CS-Systimax 760008474 5124 36/36A W/ZRBK                       FT A $1,300.00 21.05% $1,026.36 See Labor Rate N/A

CS-Systimax 760008482 5124 48/48A W/ZRBK                       FT A $1,032.18 21.05% $814.91 See Labor Rate N/A

CS-Systimax 760008490 5024 36/48A W/MXBK                       FT A $700.00 21.05% $552.65 See Labor Rate N/A

CS-Systimax 760008508 P-008-DS-5L-FSUAQ                        FT A $210.99 21.05% $166.57 See Labor Rate N/A

CS-Systimax 760008516 R-008-DS-5L-FSUAQ                        FT A $190.42 21.05% $150.34 See Labor Rate N/A

CS-Systimax 760008698 P-008-DS-5M-FSUAQ                        FT A $127.44 21.05% $100.61 See Labor Rate N/A

CS-Systimax 760008706 R-008-DS-5M-FSUAQ                        FT A $113.94 21.05% $89.96 See Labor Rate N/A

CS-Systimax 760008722 5024 12/12A W/ZXBK                       FT A $384.00 21.05% $303.17 See Labor Rate N/A

CS-Systimax 760009753 5100 006A WRBK                           FT A $58.74 21.05% $46.38 See Labor Rate N/A

CS-Systimax 760010132 P-096-DS-5L-FMUAQ                        FT A $4,001.06 21.05% $3,158.86 See Labor Rate N/A

CS-Systimax 760010140 5022 12/36A W/MXBK                       FT A $670.00 21.05% $528.97 See Labor Rate N/A

CS-Systimax 760010371 5103 048A ZRBK                           FT A $1,631.02 21.05% $1,287.70 See Labor Rate N/A

CS-Systimax 760011023 5025 132A WXBK                           FT A $425.00 21.05% $335.54 See Labor Rate N/A

CS-Systimax 760011544 3071E3 WH 4/23 W1000                     PC A $517.74 21.05% $408.76 See Labor Rate N/A

CS-Systimax 760011841 2071E PK 4/23 W1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760011858 1071E PK 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760012104 R-006-DS-5K-FSUAQ                        FT A $303.00 21.05% $239.22 See Labor Rate N/A

CS-Systimax 760012112 R-012-DS-5K-FSUAQ                        FT A $543.00 21.05% $428.70 See Labor Rate N/A

CS-Systimax 760012120 R-024-DS-5K-FMUAQ                        FT A $1,125.00 21.05% $888.19 See Labor Rate N/A

CS-Systimax 760012138 P-006-DS-5K-FSUAQ                        FT A $345.00 21.05% $272.38 See Labor Rate N/A

CS-Systimax 760012146 5301 024A XPAQ                           FT A $1,758.02 21.05% $1,387.97 See Labor Rate N/A

CS-Systimax 760013680 5026 012A WXBK                           FT A $200.00 21.05% $157.90 See Labor Rate N/A

CS-Systimax 760015602 5124 144A HRBK                           FT A $2,255.00 21.05% $1,780.34 See Labor Rate N/A

CS-Systimax 760015610 5124 048A HRBK                           FT A $730.00 21.05% $576.34 See Labor Rate N/A

CS-Systimax 760015628 5124 096A HRBK                           FT A $1,500.00 21.05% $1,184.26 See Labor Rate N/A

CS-Systimax 760015800 5021 006A HXBK                           FT A $150.00 21.05% $118.43 See Labor Rate N/A

CS-Systimax 760016568 5125 012A WPBK                           FT A $293.60 21.05% $231.80 See Labor Rate N/A

CS-Systimax 760017202 5021 012A HXBK                           FT A $167.96 21.05% $132.61 See Labor Rate N/A

CS-Systimax 760017616 5300 48/48A W/MRSL                       FT A $1,540.00 21.05% $1,215.84 See Labor Rate N/A

CS-Systimax 760017939 5023 016A WXBK                           FT A $95.00 21.05% $75.00 See Labor Rate N/A

CS-Systimax 760017947 5023 032A WXBK                           FT A $135.00 21.05% $106.58 See Labor Rate N/A

CS-Systimax 760017954 5023 128A WXBK                           FT A $416.00 21.05% $328.43 See Labor Rate N/A

CS-Systimax 760018051 P-096-DS-8W-FMUYL                        FT A $1,770.76 21.05% $1,398.03 See Labor Rate N/A

CS-Systimax 760018515 5200 024A WRYL                           FT A $152.74 21.05% $120.59 See Labor Rate N/A

CS-Systimax 760018523 5200 018A MRSL                           FT A $267.08 21.05% $210.86 See Labor Rate N/A

CS-Systimax 760018531 5200 024A MRSL                           FT A $350.18 21.05% $276.47 See Labor Rate N/A

CS-Systimax 760018549 5200 024A HRAQ                           FT A $350.18 21.05% $276.47 See Labor Rate N/A

CS-Systimax 760018556 5200 024A ZRAQ                           FT A $611.39 21.05% $482.69 See Labor Rate N/A

CS-Systimax 760018564 R-024-DS-5K-FSUAQ                        FT A $1,073.52 21.05% $847.55 See Labor Rate N/A

CS-Systimax 760018572 5200 06/12A W/MRSL                       FT A $216.00 21.05% $170.53 See Labor Rate N/A

CS-Systimax 760018580 5200 06/18A W/MRSL                       FT A $316.00 21.05% $249.48 See Labor Rate N/A

CS-Systimax 760018598 5200 12/12A W/MRSL                       FT A $262.00 21.05% $206.85 See Labor Rate N/A

CS-Systimax 760018606 R-018-DS-CM-FSUAQ/8W006/5L012            FT A $478.00 21.05% $377.38 See Labor Rate N/A

CS-Systimax 760018614 5200 06/18A W/ZRAQ                       FT A $668.00 21.05% $527.39 See Labor Rate N/A
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CS-Systimax 760018622 5200 12/12A W/ZRAQ                       FT A $657.94 21.05% $519.45 See Labor Rate N/A

CS-Systimax 760018630 P-024-DS-8W-FSUYL                        FT A $198.00 21.05% $156.32 See Labor Rate N/A

CS-Systimax 760018648 5201 018A MPSL                           FT A $334.14 21.05% $263.81 See Labor Rate N/A

CS-Systimax 760018655 P-024-DS-6F-FSUOR                        FT A $432.98 21.05% $341.84 See Labor Rate N/A

CS-Systimax 760018663 P-024-DS-6F-FSUSL                        FT A $432.98 21.05% $341.84 See Labor Rate N/A

CS-Systimax 760018671 P-024-DS-5M-FSUAQ                        FT A $432.98 21.05% $341.84 See Labor Rate N/A

CS-Systimax 760018689 P-024-DS-5L-FSUAQ                        FT A $683.40 21.05% $539.55 See Labor Rate N/A

CS-Systimax 760018697 P-024-DS-5K-FSUAQ                        FT A $1,158.36 21.05% $914.53 See Labor Rate N/A

CS-Systimax 760018705 5201 06/12A W/MPSL                       FT A $298.00 21.05% $235.27 See Labor Rate N/A

CS-Systimax 760018713 5201 06/18A W/MPSL                       FT A $358.00 21.05% $282.64 See Labor Rate N/A

CS-Systimax 760018721 5201 12/12A W/MPSL                       FT A $310.00 21.05% $244.75 See Labor Rate N/A

CS-Systimax 760018739 P-018-DS-CM-FSUAQ/8W006/5L012            FT A $389.08 21.05% $307.18 See Labor Rate N/A

CS-Systimax 760018747 5201 06/18A W/ZPAQ                       FT A $788.00 21.05% $622.13 See Labor Rate N/A

CS-Systimax 760018754 P-024-DS-CM-FSUAQ/8W012/5L012            FT A $451.40 21.05% $356.38 See Labor Rate N/A

CS-Systimax 760018770 5301 06/12A W/HPAQ                       FT A $530.00 21.05% $418.44 See Labor Rate N/A

CS-Systimax 760018788 5301 24/48A W/HPAQ                       FT A $1,900.00 21.05% $1,500.06 See Labor Rate N/A

CS-Systimax 760018861 5300 144A ZRAQ                           FT A $3,781.14 21.05% $2,985.23 See Labor Rate N/A

CS-Systimax 760018879 P-144-DS-5L-FMUAQ                        FT A $4,575.24 21.05% $3,612.18 See Labor Rate N/A

CS-Systimax 760018887 5300 144A WRYL                           FT A $1,400.00 21.05% $1,105.31 See Labor Rate N/A

CS-Systimax 760018895 P-144-DS-8W-FMUYL                        FT A $2,398.00 21.05% $1,893.24 See Labor Rate N/A

CS-Systimax 760019158 P-018-DS-CM-FSUAQ/8W006/5M012            FT A $318.00 21.05% $251.06 See Labor Rate N/A

CS-Systimax 760019166 R-018-DS-CM-FSUAQ/8W006/5M012            FT A $278.00 21.05% $219.48 See Labor Rate N/A

CS-Systimax 760019612 5103 072A ZRBK                           FT A $3,297.90 21.05% $2,603.71 See Labor Rate N/A

CS-Systimax 760019620 P-096-DS-5M-FMUAQ                        FT A $2,570.80 21.05% $2,029.66 See Labor Rate N/A

CS-Systimax 760021204 2071E GN 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760021212 2071E LL 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760021238 5034 012A MXBK                           FT A $274.00 21.05% $216.32 See Labor Rate N/A

CS-Systimax 760021246 5034 018A MXBK                           FT A $356.00 21.05% $281.06 See Labor Rate N/A

CS-Systimax 760021253 5034 024A MXBK                           FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Systimax 760021261 5034 036A MXBK                           FT A $612.00 21.05% $483.18 See Labor Rate N/A

CS-Systimax 760021279 5034 012A WXBK                           FT A $95.00 21.05% $75.00 See Labor Rate N/A

CS-Systimax 760021287 5034 018A WXBK                           FT A $112.00 21.05% $88.42 See Labor Rate N/A

CS-Systimax 760021295 5034 024A WXBK                           FT A $130.00 21.05% $102.64 See Labor Rate N/A

CS-Systimax 760021303 5034 036A WXBK                           FT A $124.02 21.05% $97.91 See Labor Rate N/A

CS-Systimax 760021691 P-096-DS-5K-FMUAQ                        FT A $7,938.00 21.05% $6,267.10 See Labor Rate N/A

CS-Systimax 760021758 5021 024A HXBK                           FT A $270.40 21.05% $213.48 See Labor Rate N/A

CS-Systimax 760024547 P-036-DS-5K-FMUAQ                        FT A $2,698.50 21.05% $2,130.48 See Labor Rate N/A

CS-Systimax 760024554 P-048-DS-5K-FMUAQ                        FT A $3,486.92 21.05% $2,752.94 See Labor Rate N/A

CS-Systimax 760024562 P-072-DS-5K-FMUAQ                        FT A $5,698.50 21.05% $4,499.00 See Labor Rate N/A

CS-Systimax 760024810 5300 144A HRAQ                           FT A $2,311.70 21.05% $1,825.10 See Labor Rate N/A

CS-Systimax 760024836 P-144-DS-5M-FMUAQ                        FT A $2,977.82 21.05% $2,351.01 See Labor Rate N/A

CS-Systimax 760024869 P-144-DS-5K-FMUAQ                        FT A $11,097.50 21.05% $8,761.54 See Labor Rate N/A

CS-Systimax 760025403 5124 288A ZRBK                           FT A $5,087.06 21.05% $4,016.27 See Labor Rate N/A

CS-Systimax 760025437 5105 24/24A W/ZHBK                       FT A $1,450.22 21.05% $1,144.96 See Labor Rate N/A

CS-Systimax 760025494 5024 196A ZXBK                           FT A $5,998.00 21.05% $4,735.46 See Labor Rate N/A

CS-Systimax 760026237 5021 12/12A W/ZXBK                       FT A $262.10 21.05% $206.93 See Labor Rate N/A

CS-Systimax 760026310 5300 096A HRAQ                           FT A $1,668.60 21.05% $1,317.37 See Labor Rate N/A

CS-Systimax 760026328 5026 024A WXBK                           FT A $256.00 21.05% $202.11 See Labor Rate N/A

CS-Systimax 760026393 5200 12/12A W/MROR                       FT A $280.00 21.05% $221.06 See Labor Rate N/A

CS-Systimax 760026500 1061F SL 25/24 RVAR                      FT A $2,046.90 21.05% $1,616.04 See Labor Rate N/A

CS-Systimax 760026518 1061F SL 25/24 R1000                     FT A $2,046.90 21.05% $1,616.04 See Labor Rate N/A

CS-Systimax 760026526 1061F SL 25/24 R4000                     FT A $2,046.90 21.05% $1,616.04 See Labor Rate N/A

CS-Systimax 760026807 5124 12/06A W/HRBK                       FT A $215.90 21.05% $170.45 See Labor Rate N/A

CS-Systimax 760026823 5300 096A WRYL                           FT A $937.34 21.05% $740.04 See Labor Rate N/A

CS-Systimax 760026831 5300 036A XRAQ                           FT A $2,502.38 21.05% $1,975.64 See Labor Rate N/A

CS-Systimax 760026849 5300 048A XRAQ                           FT A $3,336.50 21.05% $2,634.19 See Labor Rate N/A

CS-Systimax 760026856 5300 072A XRAQ                           FT A $5,131.83 21.05% $4,051.61 See Labor Rate N/A

CS-Systimax 760026864 5300 096A XRAQ                           FT A $7,227.92 21.05% $5,706.49 See Labor Rate N/A

CS-Systimax 760026872 5300 144A XRAQ                           FT A $10,810.38 21.05% $8,534.86 See Labor Rate N/A

CS-Systimax 760027789 5022 016A WXBK                           FT A $100.00 21.05% $78.95 See Labor Rate N/A
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CS-Systimax 760028050 P-072-DS-6F-FMUOR                        FT A $1,598.00 21.05% $1,261.63 See Labor Rate N/A

CS-Systimax 760028753 R-002-DS-5K-FSUAQ                        FT A $112.70 21.05% $88.98 See Labor Rate N/A

CS-Systimax 760031104 P-002-ZC-5K-F16AQ                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760031526 5021 12/12A W/MXBK                       FT A $170.02 21.05% $134.23 See Labor Rate N/A

CS-Systimax 760031682 5124 48/24A W/HRBK                       FT A $529.76 21.05% $418.25 See Labor Rate N/A

CS-Systimax 760032128 5026 006A WXBK                           FT A $152.40 21.05% $120.32 See Labor Rate N/A

CS-Systimax 760032813 5023 24/24A W/ZXBK                       FT A $600.00 21.05% $473.70 See Labor Rate N/A

CS-Systimax 760032821 5301 144A MPSL                           FT A $3,388.48 21.05% $2,675.23 See Labor Rate N/A

CS-Systimax 760032854 5021 12/24A W/MXBK                       FT A $330.00 21.05% $260.54 See Labor Rate N/A

CS-Systimax 760033233 5124 96/72A W/MRBK                       FT A $1,328.66 21.05% $1,048.99 See Labor Rate N/A

CS-Systimax 760034637 5023 24/24A W/MXBK                       FT A $343.01 21.05% $270.81 See Labor Rate N/A

CS-Systimax 760035824 5023 12/24A W/ZXBK                       FT A $539.08 21.05% $425.61 See Labor Rate N/A

CS-Systimax 760035832 5026 006A ZXBK                           FT A $270.84 21.05% $213.83 See Labor Rate N/A

CS-Systimax 760035840 5024 48/72A W/ZXBK                       FT A $1,567.16 21.05% $1,237.28 See Labor Rate N/A

CS-Systimax 760035857 5024 48/48A W/ZXBK                       FT A $1,095.71 21.05% $865.07 See Labor Rate N/A

CS-Systimax 760035865 5023 48/72A W/ZXBK                       FT A $1,572.48 21.05% $1,241.48 See Labor Rate N/A

CS-Systimax 760035873 5023 48/48A W/ZXBK                       FT A $1,076.20 21.05% $849.67 See Labor Rate N/A

CS-Systimax 760036020 5023 48/48A W/HXBK                       FT A $640.00 21.05% $505.28 See Labor Rate N/A

CS-Systimax 760036038 5024 48/48A W/HXBK                       FT A $660.00 21.05% $521.07 See Labor Rate N/A

CS-Systimax 760036046 5024 12/12A W/XXBK                       FT A $799.98 21.05% $631.59 See Labor Rate N/A

CS-Systimax 760036384 5101 006A WPBK                           FT A $95.28 21.05% $75.22 See Labor Rate N/A

CS-Systimax 760036392 5101 006A MPBK                           FT A $174.76 21.05% $137.97 See Labor Rate N/A

CS-Systimax 760036400 5101 006A HPBK                           FT A $139.06 21.05% $109.79 See Labor Rate N/A

CS-Systimax 760036418 5101 006A ZPBK                           FT A $195.73 21.05% $154.53 See Labor Rate N/A

CS-Systimax 760036426 5101 006A XPBK                           FT A $431.25 21.05% $340.47 See Labor Rate N/A

CS-Systimax 760036541 5022 36/36A W/ZXBK                       FT A $745.18 21.05% $588.32 See Labor Rate N/A

CS-Systimax 760036897 5124 36/24A W/MRBK                       FT A $594.44 21.05% $469.31 See Labor Rate N/A

CS-Systimax 760037168 5101 002A WPBK                           FT A $55.90 21.05% $44.13 See Labor Rate N/A

CS-Systimax 760037176 5101 004A WPBK                           FT A $77.14 21.05% $60.90 See Labor Rate N/A

CS-Systimax 760037184 5101 008A WPBK                           FT A $108.58 21.05% $85.72 See Labor Rate N/A

CS-Systimax 760037192 5101 012A WPBK                           FT A $170.21 21.05% $134.38 See Labor Rate N/A

CS-Systimax 760037200 5101 018A WPBK                           FT A $182.63 21.05% $144.18 See Labor Rate N/A

CS-Systimax 760037218 5101 024A WPBK                           FT A $247.50 21.05% $195.40 See Labor Rate N/A

CS-Systimax 760037226 5101 002A MPBK                           FT A $75.45 21.05% $59.56 See Labor Rate N/A

CS-Systimax 760037234 5101 004A MPBK                           FT A $107.05 21.05% $84.51 See Labor Rate N/A

CS-Systimax 760037242 5101 008A MPBK                           FT A $159.30 21.05% $125.77 See Labor Rate N/A

CS-Systimax 760037259 5101 012A MPBK                           FT A $292.79 21.05% $231.16 See Labor Rate N/A

CS-Systimax 760037267 5101 018A MPBK                           FT A $382.40 21.05% $301.91 See Labor Rate N/A

CS-Systimax 760037275 5101 024A MPBK                           FT A $541.23 21.05% $427.30 See Labor Rate N/A

CS-Systimax 760037283 5101 002A HPBK                           FT A $66.67 21.05% $52.63 See Labor Rate N/A

CS-Systimax 760037291 5101 004A HPBK                           FT A $95.71 21.05% $75.56 See Labor Rate N/A

CS-Systimax 760037309 5101 008A HPBK                           FT A $159.30 21.05% $125.77 See Labor Rate N/A

CS-Systimax 760037317 5101 012A HPBK                           FT A $281.25 21.05% $222.05 See Labor Rate N/A

CS-Systimax 760037325 5101 018A HPBK                           FT A $382.40 21.05% $301.91 See Labor Rate N/A

CS-Systimax 760037333 5101 024A HPBK                           FT A $541.23 21.05% $427.30 See Labor Rate N/A

CS-Systimax 760037341 5101 002A ZPBK                           FT A $95.78 21.05% $75.62 See Labor Rate N/A

CS-Systimax 760037358 5101 004A ZPBK                           FT A $140.28 21.05% $110.75 See Labor Rate N/A

CS-Systimax 760037366 5101 008A ZPBK                           FT A $263.73 21.05% $208.21 See Labor Rate N/A

CS-Systimax 760037374 5101 012A ZPBK                           FT A $447.83 21.05% $353.56 See Labor Rate N/A

CS-Systimax 760037382 5101 018A ZPBK                           FT A $623.44 21.05% $492.21 See Labor Rate N/A

CS-Systimax 760037390 5101 024A ZPBK                           FT A $854.25 21.05% $674.43 See Labor Rate N/A

CS-Systimax 760037408 5101 002A XPBK                           FT A $292.83 21.05% $231.19 See Labor Rate N/A

CS-Systimax 760037416 5101 004A XPBK                           FT A $387.90 21.05% $306.25 See Labor Rate N/A

CS-Systimax 760037424 5101 008A XPBK                           FT A $674.30 21.05% $532.36 See Labor Rate N/A

CS-Systimax 760037432 5101 012A XPBK                           FT A $774.38 21.05% $611.38 See Labor Rate N/A

CS-Systimax 760037440 5101 018A XPBK                           FT A $1,092.80 21.05% $862.77 See Labor Rate N/A

CS-Systimax 760037457 5101 024A XPBK                           FT A $1,447.95 21.05% $1,143.16 See Labor Rate N/A

CS-Systimax 760037754 5301 24/24/24A W/M/ZPAQ                  FT A $1,500.00 21.05% $1,184.26 See Labor Rate N/A

CS-Systimax 760037895 5104 036A WPBK                           FT A $900.40 21.05% $710.87 See Labor Rate N/A

CS-Systimax 760037903 5104 048A WPBK                           FT A $1,155.00 21.05% $911.88 See Labor Rate N/A
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CS-Systimax 760037911 5104 060A WPBK                           FT A $1,108.98 21.05% $875.55 See Labor Rate N/A

CS-Systimax 760037929 5104 072A WPBK                           FT A $1,388.15 21.05% $1,095.95 See Labor Rate N/A

CS-Systimax 760037937 5104 096A WPBK                           FT A $2,213.45 21.05% $1,747.53 See Labor Rate N/A

CS-Systimax 760037945 5104 144A WPBK                           FT A $3,529.42 21.05% $2,786.50 See Labor Rate N/A

CS-Systimax 760037952 5104 036A MPBK                           FT A $973.35 21.05% $768.46 See Labor Rate N/A

CS-Systimax 760037960 5104 048A MPBK                           FT A $1,265.90 21.05% $999.44 See Labor Rate N/A

CS-Systimax 760037978 5104 060A MPBK                           FT A $1,645.39 21.05% $1,299.04 See Labor Rate N/A

CS-Systimax 760037986 5104 072A MPBK                           FT A $2,024.88 21.05% $1,598.66 See Labor Rate N/A

CS-Systimax 760037994 5104 096A MPBK                           FT A $3,043.15 21.05% $2,402.58 See Labor Rate N/A

CS-Systimax 760038000 5104 144A MPBK                           FT A $3,722.28 21.05% $2,938.76 See Labor Rate N/A

CS-Systimax 760038018 5104 036A HPBK                           FT A $1,014.93 21.05% $801.29 See Labor Rate N/A

CS-Systimax 760038026 5104 048A HPBK                           FT A $1,339.17 21.05% $1,057.28 See Labor Rate N/A

CS-Systimax 760038034 5104 060A HPBK                           FT A $1,683.68 21.05% $1,329.28 See Labor Rate N/A

CS-Systimax 760038042 5104 072A HPBK                           FT A $2,024.88 21.05% $1,598.66 See Labor Rate N/A

CS-Systimax 760038059 5104 096A HPBK                           FT A $3,043.15 21.05% $2,402.58 See Labor Rate N/A

CS-Systimax 760038067 5104 144A HPBK                           FT A $3,722.28 21.05% $2,938.76 See Labor Rate N/A

CS-Systimax 760038075 5104 036A ZPBK                           FT A $1,591.23 21.05% $1,256.28 See Labor Rate N/A

CS-Systimax 760038083 5104 048A ZPBK                           FT A $2,091.75 21.05% $1,651.45 See Labor Rate N/A

CS-Systimax 760038091 5104 060A ZPBK                           FT A $2,706.59 21.05% $2,136.87 See Labor Rate N/A

CS-Systimax 760038109 5104 072A ZPBK                           FT A $3,321.43 21.05% $2,622.29 See Labor Rate N/A

CS-Systimax 760038117 5104 096A ZPBK                           FT A $5,001.33 21.05% $3,948.58 See Labor Rate N/A

CS-Systimax 760038125 5104 144A ZPBK                           FT A $5,672.78 21.05% $4,478.69 See Labor Rate N/A

CS-Systimax 760038133 5104 036A XPBK                           FT A $3,373.13 21.05% $2,663.10 See Labor Rate N/A

CS-Systimax 760038141 5104 048A XPBK                           FT A $4,498.13 21.05% $3,551.30 See Labor Rate N/A

CS-Systimax 760038158 5104 060A XPBK                           FT A $5,810.63 21.05% $4,587.52 See Labor Rate N/A

CS-Systimax 760038166 5104 072A XPBK                           FT A $7,123.13 21.05% $5,623.75 See Labor Rate N/A

CS-Systimax 760038174 5104 096A XPBK                           FT A $9,922.50 21.05% $7,833.88 See Labor Rate N/A

CS-Systimax 760038182 5104 144A XPBK                           FT A $14,315.63 21.05% $11,302.27 See Labor Rate N/A

CS-Systimax 760038299 5023 48/48A W/MXBK                       FT A $578.52 21.05% $456.75 See Labor Rate N/A

CS-Systimax 760038307 P-012-MP-8W-F12YL                        FT A $79.04 21.05% $62.40 See Labor Rate N/A

CS-Systimax 760038315 P-024-MP-8W-F12YL                        FT A $118.56 21.05% $93.60 See Labor Rate N/A

CS-Systimax 760038323 P-048-MP-8W-F12YL                        FT A $370.58 21.05% $292.58 See Labor Rate N/A

CS-Systimax 760038331 P-072-MP-8W-F12YL                        FT A $562.78 21.05% $444.32 See Labor Rate N/A

CS-Systimax 760038349 P-144-MP-8W-F12YL                        FT A $764.54 21.05% $603.61 See Labor Rate N/A

CS-Systimax 760038430 P-072-MP-5M-F12AQ                        FT A $921.90 21.05% $727.85 See Labor Rate N/A

CS-Systimax 760038471 P-048-MP-5L-F12AQ                        FT A $942.90 21.05% $744.43 See Labor Rate N/A

CS-Systimax 760038489 P-072-MP-5L-F12AQ                        FT A $1,413.90 21.05% $1,116.28 See Labor Rate N/A

CS-Systimax 760038497 P-144-MP-5L-F12AQ                        FT A $2,631.70 21.05% $2,077.74 See Labor Rate N/A

CS-Systimax 760038554 2071E PK 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760038638 P-096-MP-5M-F12AQ                        FT A $1,227.00 21.05% $968.72 See Labor Rate N/A

CS-Systimax 760038646 P-096-MP-5L-F12AQ                        FT A $1,884.70 21.05% $1,487.98 See Labor Rate N/A

CS-Systimax 760039354 5024 24/12A W/MXBK                       FT A $214.56 21.05% $169.40 See Labor Rate N/A

CS-Systimax 760039610 1071E GR 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760039644 1071E PR 4/23 W1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760039966 5100 006A ZRBK                           FT A $192.51 21.05% $151.98 See Labor Rate N/A

CS-Systimax 760039974 5100 006A XRBK                           FT A $351.00 21.05% $277.12 See Labor Rate N/A

CS-Systimax 760039982 5100 008A XRBK                           FT A $460.36 21.05% $363.46 See Labor Rate N/A

CS-Systimax 760040089 1071E WH 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760040097 1071E SL 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760040105 1071E LB 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760041913 2061F BL 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760041921 2061F WH 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760041939 2061F SL 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760041947 2061F YL 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760041954 2061F OR 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760042242 5024 24/24A W/XXBK                       FT A $1,091.12 21.05% $861.45 See Labor Rate N/A

CS-Systimax 760042259 5024 36/36A W/MXBK                       FT A $473.34 21.05% $373.70 See Labor Rate N/A

CS-Systimax 760042267 5024 72/36A W/MXBK                       FT A $573.10 21.05% $452.47 See Labor Rate N/A

CS-Systimax 760042275 5024 36/24A W/MXBK                       FT A $339.86 21.05% $268.32 See Labor Rate N/A

CS-Systimax 760042283 5023 060A WXBK                           FT A $160.73 21.05% $126.89 See Labor Rate N/A
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CS-Systimax 760042291 5023 084A WXBK                           FT A $256.36 21.05% $202.40 See Labor Rate N/A

CS-Systimax 760042309 5023 108A WXBK                           FT A $329.72 21.05% $260.32 See Labor Rate N/A

CS-Systimax 760042317 5023 120A WXBK                           FT A $354.22 21.05% $279.66 See Labor Rate N/A

CS-Systimax 760042325 5023 132A WXBK                           FT A $391.22 21.05% $308.87 See Labor Rate N/A

CS-Systimax 760042333 5023 156A WXBK                           FT A $552.00 21.05% $435.81 See Labor Rate N/A

CS-Systimax 760042341 5023 168A WXBK                           FT A $576.64 21.05% $455.26 See Labor Rate N/A

CS-Systimax 760042358 5023 180A WXBK                           FT A $601.32 21.05% $474.75 See Labor Rate N/A

CS-Systimax 760042366 5023 192A WXBK                           FT A $626.08 21.05% $494.29 See Labor Rate N/A

CS-Systimax 760042374 5023 240A WXBK                           FT A $651.82 21.05% $514.62 See Labor Rate N/A

CS-Systimax 760042382 5023 264A WXBK                           FT A $701.52 21.05% $553.85 See Labor Rate N/A

CS-Systimax 760042457 5023 72/24A W/ZXBK                       FT A $641.10 21.05% $506.15 See Labor Rate N/A

CS-Systimax 760042556 P-018-DS-5L-FSUAQ                        FT A $502.80 21.05% $396.96 See Labor Rate N/A

CS-Systimax 760043158 2071E RD 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760043448 5023 12/12A W/MXBK                       FT A $202.64 21.05% $159.99 See Labor Rate N/A

CS-Systimax 760043513 5024 36/12A W/MXBK                       FT A $229.32 21.05% $181.05 See Labor Rate N/A

CS-Systimax 760046581 5024 144/144A W/MXBK                     FT A $1,865.42 21.05% $1,472.76 See Labor Rate N/A

CS-Systimax 760046623 5100 004A HRBK                           FT A $78.43 21.05% $61.92 See Labor Rate N/A

CS-Systimax 760046631 5100 006A HRBK                           FT A $106.81 21.05% $84.32 See Labor Rate N/A

CS-Systimax 760046649 5100 004A ZRBK                           FT A $137.84 21.05% $108.83 See Labor Rate N/A

CS-Systimax 760047555 2071E YL 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760047761 5023 72/24A W/HXBK                       FT A $438.00 21.05% $345.80 See Labor Rate N/A

CS-Systimax 760047779 5023 72/48A W/HXBK                       FT A $676.00 21.05% $533.71 See Labor Rate N/A

CS-Systimax 760047787 5023 48/24A W/HXBK                       FT A $376.00 21.05% $296.85 See Labor Rate N/A

CS-Systimax 760047845 5024 24/24A W/MXBK                       FT A $320.26 21.05% $252.85 See Labor Rate N/A

CS-Systimax 760047852 5022 24/72A W/MXBK                       FT A $731.70 21.05% $577.68 See Labor Rate N/A

CS-Systimax 760047860 5300 096A ZRAQ                           FT A $2,962.68 21.05% $2,339.05 See Labor Rate N/A

CS-Systimax 760048223 5300 096A MROR                           FT A $1,708.90 21.05% $1,349.19 See Labor Rate N/A

CS-Systimax 760048231 P-096-DS-6F-FMUOR                        FT A $2,570.78 21.05% $2,029.65 See Labor Rate N/A

CS-Systimax 760048702 5023 48/24A W/ZXBK                       FT A $574.90 21.05% $453.89 See Labor Rate N/A

CS-Systimax 760048710 5023 48/24A W/XXBK                       FT A $1,230.58 21.05% $971.55 See Labor Rate N/A

CS-Systimax 760048850 5200 006B WRYL                           FT A $47.90 21.05% $37.82 See Labor Rate N/A

CS-Systimax 760049585 2061F BL 4/24  R1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049593 2061F WH 4/24  R1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049601 2061F SL 4/24  R1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049619 2061F YL 4/24  R1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049627 2061F OR 4/24  R1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049635 2061F GN 4/24  R1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049643 2061F BL 4/24  R3000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049650 2061F WH 4/24  R3000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049668 2061F SL 4/24  R3000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049676 2061F YL 4/24  R3000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049684 2061F OR 4/24  R3000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049692 2061F GN 4/24  R3000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760049700 2061F GN 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760051581 5300 24/36A W/ZRAQ                       FT A $1,206.84 21.05% $952.81 See Labor Rate N/A

CS-Systimax 760051599 5300 48/24A W/ZRAQ                       FT A $1,174.76 21.05% $927.48 See Labor Rate N/A

CS-Systimax 760051615 2061F BK 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760051623 2061F RD 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760051631 2061F LL 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760053132 5024 72/24A W/MXBK                       FT A $463.21 21.05% $365.70 See Labor Rate N/A

CS-Systimax 760053264 5027 002A WXBK                           FT A $51.86 21.05% $40.94 See Labor Rate N/A

CS-Systimax 760053272 5027 006A WXBK                           FT A $57.34 21.05% $45.27 See Labor Rate N/A

CS-Systimax 760053280 5027 012A WXBK                           FT A $66.98 21.05% $52.88 See Labor Rate N/A

CS-Systimax 760053298 5027 024A WXBK                           FT A $84.90 21.05% $67.03 See Labor Rate N/A

CS-Systimax 760053306 5027 036A WXBK                           FT A $102.84 21.05% $81.19 See Labor Rate N/A

CS-Systimax 760053314 5027 048A WXBK                           FT A $140.36 21.05% $110.82 See Labor Rate N/A

CS-Systimax 760053322 5027 060A WXBK                           FT A $160.73 21.05% $126.89 See Labor Rate N/A

CS-Systimax 760053330 5027 072A WXBK                           FT A $167.26 21.05% $132.05 See Labor Rate N/A

CS-Systimax 760053348 5027 096A WXBK                           FT A $220.58 21.05% $174.15 See Labor Rate N/A

CS-Systimax 760053355 5027 144A WXBK                           FT A $324.56 21.05% $256.24 See Labor Rate N/A
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CS-Systimax 760053363 5027 288A WXBK                           FT A $649.32 21.05% $512.64 See Labor Rate N/A

CS-Systimax 760053371 5027 002A MXBK                           FT A $89.00 21.05% $70.27 See Labor Rate N/A

CS-Systimax 760053389 5027 006A MXBK                           FT A $124.14 21.05% $98.01 See Labor Rate N/A

CS-Systimax 760053397 5027 012A MXBK                           FT A $176.68 21.05% $139.49 See Labor Rate N/A

CS-Systimax 760053405 5027 024A MXBK                           FT A $284.90 21.05% $224.93 See Labor Rate N/A

CS-Systimax 760053413 5027 036A MXBK                           FT A $393.12 21.05% $310.37 See Labor Rate N/A

CS-Systimax 760053421 5027 048A MXBK                           FT A $501.35 21.05% $395.82 See Labor Rate N/A

CS-Systimax 760053439 5027 060A MXBK                           FT A $609.57 21.05% $481.26 See Labor Rate N/A

CS-Systimax 760053447 5027 072A MXBK                           FT A $719.13 21.05% $567.75 See Labor Rate N/A

CS-Systimax 760053454 5027 096A MXBK                           FT A $942.57 21.05% $744.16 See Labor Rate N/A

CS-Systimax 760053470 5027 144A MXBK                           FT A $1,426.52 21.05% $1,126.25 See Labor Rate N/A

CS-Systimax 760053488 5027 288A MXBK                           FT A $2,758.52 21.05% $2,177.87 See Labor Rate N/A

CS-Systimax 760053496 5027 002A HXBK                           FT A $90.07 21.05% $71.11 See Labor Rate N/A

CS-Systimax 760053504 5027 006A HXBK                           FT A $127.19 21.05% $100.41 See Labor Rate N/A

CS-Systimax 760053512 5027 012A HXBK                           FT A $183.15 21.05% $144.59 See Labor Rate N/A

CS-Systimax 760053520 5027 024A HXBK                           FT A $297.84 21.05% $235.15 See Labor Rate N/A

CS-Systimax 760053538 5027 036A HXBK                           FT A $412.53 21.05% $325.69 See Labor Rate N/A

CS-Systimax 760053546 5027 048A HXBK                           FT A $527.23 21.05% $416.25 See Labor Rate N/A

CS-Systimax 760053553 5027 060A HXBK                           FT A $641.92 21.05% $506.80 See Labor Rate N/A

CS-Systimax 760053561 5027 072A HXBK                           FT A $758.03 21.05% $598.47 See Labor Rate N/A

CS-Systimax 760053579 5027 096A HXBK                           FT A $994.34 21.05% $785.04 See Labor Rate N/A

CS-Systimax 760053587 5027 144A HXBK                           FT A $1,505.48 21.05% $1,188.59 See Labor Rate N/A

CS-Systimax 760053595 5027 288A HXBK                           FT A $2,916.15 21.05% $2,302.32 See Labor Rate N/A

CS-Systimax 760053603 5027 002A ZXBK                           FT A $157.90 21.05% $124.66 See Labor Rate N/A

CS-Systimax 760053611 5027 006A ZXBK                           FT A $181.02 21.05% $142.92 See Labor Rate N/A

CS-Systimax 760053629 5027 012A ZXBK                           FT A $288.02 21.05% $227.39 See Labor Rate N/A

CS-Systimax 760053637 5027 024A ZXBK                           FT A $518.36 21.05% $409.25 See Labor Rate N/A

CS-Systimax 760053645 5027 036A ZXBK                           FT A $740.54 21.05% $584.66 See Labor Rate N/A

CS-Systimax 760053652 5027 048A ZXBK                           FT A $1,003.84 21.05% $792.54 See Labor Rate N/A

CS-Systimax 760053660 5027 060A ZXBK                           FT A $1,201.40 21.05% $948.51 See Labor Rate N/A

CS-Systimax 760053678 5027 072A ZXBK                           FT A $1,398.86 21.05% $1,104.41 See Labor Rate N/A

CS-Systimax 760053686 5027 096A ZXBK                           FT A $1,851.46 21.05% $1,461.74 See Labor Rate N/A

CS-Systimax 760053694 5027 144A ZXBK                           FT A $2,880.02 21.05% $2,273.79 See Labor Rate N/A

CS-Systimax 760053702 5027 288A ZXBK                           FT A $5,595.46 21.05% $4,417.65 See Labor Rate N/A

CS-Systimax 760053710 5027 002A XXBK                           FT A $239.92 21.05% $189.42 See Labor Rate N/A

CS-Systimax 760053728 5027 006A XXBK                           FT A $421.07 21.05% $332.43 See Labor Rate N/A

CS-Systimax 760053736 5027 012A XXBK                           FT A $693.40 21.05% $547.44 See Labor Rate N/A

CS-Systimax 760053744 5027 024A XXBK                           FT A $1,243.85 21.05% $982.02 See Labor Rate N/A

CS-Systimax 760053751 5027 036A XXBK                           FT A $1,794.31 21.05% $1,416.62 See Labor Rate N/A

CS-Systimax 760053769 5027 048A XXBK                           FT A $2,344.77 21.05% $1,851.21 See Labor Rate N/A

CS-Systimax 760053777 5027 060A XXBK                           FT A $2,895.22 21.05% $2,285.79 See Labor Rate N/A

CS-Systimax 760053785 5027 072A XXBK                           FT A $3,452.61 21.05% $2,725.85 See Labor Rate N/A

CS-Systimax 760053793 5027 096A XXBK                           FT A $4,564.80 21.05% $3,603.94 See Labor Rate N/A

CS-Systimax 760053801 5027 144A XXBK                           FT A $6,939.10 21.05% $5,478.46 See Labor Rate N/A

CS-Systimax 760053819 5027 288A XXBK                           FT A $13,663.93 21.05% $10,787.75 See Labor Rate N/A

CS-Systimax 760053827 5028 002A WXBK                           FT A $41.72 21.05% $32.94 See Labor Rate N/A

CS-Systimax 760053835 5028 006A WXBK                           FT A $47.15 21.06% $37.22 See Labor Rate N/A

CS-Systimax 760053843 5028 012A WXBK                           FT A $55.04 21.05% $43.45 See Labor Rate N/A

CS-Systimax 760053850 5028 024A WXBK                           FT A $70.40 21.05% $55.58 See Labor Rate N/A

CS-Systimax 760053868 5028 036A WXBK                           FT A $123.98 21.05% $97.88 See Labor Rate N/A

CS-Systimax 760053876 5028 048A WXBK                           FT A $138.33 21.05% $109.21 See Labor Rate N/A

CS-Systimax 760053884 5028 060A WXBK                           FT A $168.74 21.05% $133.22 See Labor Rate N/A

CS-Systimax 760053892 5028 072A WXBK                           FT A $741.42 21.05% $585.36 See Labor Rate N/A

CS-Systimax 760053900 5028 096A WXBK                           FT A $276.62 21.05% $218.39 See Labor Rate N/A

CS-Systimax 760053918 5028 144A WXBK                           FT A $415.00 21.05% $327.65 See Labor Rate N/A

CS-Systimax 760053926 5028 288A WXBK                           FT A $830.00 21.05% $655.29 See Labor Rate N/A

CS-Systimax 760053934 5028 002A MXBK                           FT A $72.39 21.05% $57.15 See Labor Rate N/A

CS-Systimax 760053942 5028 006A MXBK                           FT A $107.54 21.05% $84.90 See Labor Rate N/A

CS-Systimax 760053959 5028 012A MXBK                           FT A $160.07 21.05% $126.37 See Labor Rate N/A

CS-Systimax 760053967 5028 024A MXBK                           FT A $268.29 21.05% $211.81 See Labor Rate N/A
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CS-Systimax 760053975 5028 036A MXBK                           FT A $376.52 21.05% $297.26 See Labor Rate N/A

CS-Systimax 760053983 5028 048A MXBK                           FT A $484.74 21.05% $382.71 See Labor Rate N/A

CS-Systimax 760053991 5028 060A MXBK                           FT A $592.97 21.05% $468.15 See Labor Rate N/A

CS-Systimax 760054007 5028 072A MXBK                           FT A $702.52 21.05% $554.64 See Labor Rate N/A

CS-Systimax 760054015 5028 096A MXBK                           FT A $923.79 21.05% $729.33 See Labor Rate N/A

CS-Systimax 760054023 5028 144A MXBK                           FT A $1,404.11 21.05% $1,108.55 See Labor Rate N/A

CS-Systimax 760054031 5028 288A MXBK                           FT A $2,733.20 21.05% $2,157.88 See Labor Rate N/A

CS-Systimax 760054049 5028 002A HXBK                           FT A $73.47 21.05% $58.00 See Labor Rate N/A

CS-Systimax 760054056 5028 006A HXBK                           FT A $110.58 21.05% $87.30 See Labor Rate N/A

CS-Systimax 760054064 5028 012A HXBK                           FT A $166.54 21.05% $131.48 See Labor Rate N/A

CS-Systimax 760054072 5028 024A HXBK                           FT A $281.23 21.05% $222.03 See Labor Rate N/A

CS-Systimax 760054080 5028 036A HXBK                           FT A $395.93 21.05% $312.59 See Labor Rate N/A

CS-Systimax 760054098 5028 048A HXBK                           FT A $510.62 21.05% $403.14 See Labor Rate N/A

CS-Systimax 760054106 5028 060A HXBK                           FT A $625.31 21.05% $493.68 See Labor Rate N/A

CS-Systimax 760054114 5028 072A HXBK                           FT A $741.42 21.05% $585.36 See Labor Rate N/A

CS-Systimax 760054122 5028 096A HXBK                           FT A $947.64 21.05% $748.17 See Labor Rate N/A

CS-Systimax 760054130 5028 144A HXBK                           FT A $1,483.07 21.05% $1,170.89 See Labor Rate N/A

CS-Systimax 760054148 5028 288A HXBK                           FT A $2,890.84 21.05% $2,282.34 See Labor Rate N/A

CS-Systimax 760054155 5028 002A ZXBK                           FT A $98.93 21.05% $78.10 See Labor Rate N/A

CS-Systimax 760054163 5028 006A ZXBK                           FT A $162.34 21.05% $128.17 See Labor Rate N/A

CS-Systimax 760054171 5028 012A ZXBK                           FT A $271.58 21.05% $214.41 See Labor Rate N/A

CS-Systimax 760054189 5028 024A ZXBK                           FT A $510.18 21.05% $402.79 See Labor Rate N/A

CS-Systimax 760054197 5028 036A ZXBK                           FT A $699.38 21.05% $552.16 See Labor Rate N/A

CS-Systimax 760054205 5028 048A ZXBK                           FT A $946.26 21.05% $747.08 See Labor Rate N/A

CS-Systimax 760054213 5028 060A ZXBK                           FT A $1,172.62 21.05% $925.79 See Labor Rate N/A

CS-Systimax 760054221 5028 072A ZXBK                           FT A $1,398.86 21.05% $1,104.41 See Labor Rate N/A

CS-Systimax 760054239 5028 096A ZXBK                           FT A $1,892.62 21.05% $1,494.24 See Labor Rate N/A

CS-Systimax 760054247 5028 144A ZXBK                           FT A $2,797.74 21.05% $2,208.83 See Labor Rate N/A

CS-Systimax 760054254 5028 288A ZXBK                           FT A $5,595.18 21.05% $4,417.43 See Labor Rate N/A

CS-Systimax 760054262 5028 002A XXBK                           FT A $205.24 21.05% $162.04 See Labor Rate N/A

CS-Systimax 760054270 5028 006A XXBK                           FT A $386.40 21.05% $305.07 See Labor Rate N/A

CS-Systimax 760054288 5028 012A XXBK                           FT A $658.72 21.05% $520.06 See Labor Rate N/A

CS-Systimax 760054296 5028 024A XXBK                           FT A $1,209.18 21.05% $954.66 See Labor Rate N/A

CS-Systimax 760054304 5028 036A XXBK                           FT A $1,759.63 21.05% $1,389.24 See Labor Rate N/A

CS-Systimax 760054312 5028 048A XXBK                           FT A $2,310.09 21.05% $1,823.83 See Labor Rate N/A

CS-Systimax 760054320 5028 060A XXBK                           FT A $2,860.55 21.05% $2,258.42 See Labor Rate N/A

CS-Systimax 760054338 5028 072A XXBK                           FT A $3,417.93 21.05% $2,698.47 See Labor Rate N/A

CS-Systimax 760054346 5028 096A XXBK                           FT A $4,525.57 21.05% $3,572.96 See Labor Rate N/A

CS-Systimax 760054353 5028 144A XXBK                           FT A $6,892.29 21.05% $5,441.50 See Labor Rate N/A

CS-Systimax 760054361 5028 288A XXBK                           FT A $13,611.06 21.05% $10,746.02 See Labor Rate N/A

CS-Systimax 760054635 5124 72/72A W/HRBK                       FT A $1,230.58 21.05% $971.55 See Labor Rate N/A

CS-Systimax 760054973 5100 006A MRBK                           FT A $106.82 21.05% $84.34 See Labor Rate N/A

CS-Systimax 760054981 R-012-DS-CM-FSUAQ/8W006/5M006            FT A $118.68 21.05% $93.70 See Labor Rate N/A

CS-Systimax 760055020 5023 008A WXBK                           FT A $70.40 21.05% $55.58 See Labor Rate N/A

CS-Systimax 760055046 5300 144A MRSL                           FT A $2,974.00 21.05% $2,347.99 See Labor Rate N/A

CS-Systimax 760055103 5023 096A HXBK                           FT A $1,021.40 21.05% $806.40 See Labor Rate N/A

CS-Systimax 760055111 5105 36/36A W/ZHBK                       FT A $2,269.98 21.05% $1,792.16 See Labor Rate N/A

CS-Systimax 760055392 5024 084A WXBK                           FT A $244.58 21.05% $193.10 See Labor Rate N/A

CS-Systimax 760055400 5024 108A WXBK                           FT A $303.58 21.05% $239.68 See Labor Rate N/A

CS-Systimax 760055418 5024 120A WXBK                           FT A $327.92 21.05% $258.89 See Labor Rate N/A

CS-Systimax 760055426 5024 132A WXBK                           FT A $364.12 21.05% $287.47 See Labor Rate N/A

CS-Systimax 760055434 5026 048A WXBK                           FT A $292.31 21.05% $230.78 See Labor Rate N/A

CS-Systimax 760055442 5105 18/18A W/ZHBK                       FT A $947.37 21.05% $747.95 See Labor Rate N/A

CS-Systimax 760055566 22 MPO DMX PANEL                         PC A $940.00 20.19% $750.22 See Labor Rate N/A

CS-Systimax 760055830 2071E PR 4/23 R1000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760055962 5024 12/24A W/HXBK                       FT A $300.66 21.05% $237.37 See Labor Rate N/A

CS-Systimax 760055970 5104 12/24A W/HPBK                       FT A $2,835.91 21.05% $2,238.97 See Labor Rate N/A

CS-Systimax 760056978 5103 048A XRBK                           FT A $4,156.18 21.05% $3,281.33 See Labor Rate N/A

CS-Systimax 760057034 P-002-DS-5K-FSUAQ                        FT A $174.40 21.05% $137.69 See Labor Rate N/A

CS-Systimax 760057091 5301 36/36A W/XPAQ                       FT A $3,427.28 21.05% $2,705.86 See Labor Rate N/A
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CS-Systimax 760057109 5301 24/24A W/XPAQ                       FT A $2,141.82 21.05% $1,690.98 See Labor Rate N/A

CS-Systimax 760057117 5201 06/06A W/XPAQ                       FT A $356.67 21.05% $281.59 See Labor Rate N/A

CS-Systimax 760057307 5300 12/24A W/HRAQ                       FT A $522.28 21.05% $412.34 See Labor Rate N/A

CS-Systimax 760058248 5033 024A WXBK                           FT A $120.74 21.05% $95.32 See Labor Rate N/A

CS-Systimax 760058255 2061F BL 4/24 WRAND                      FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760058263 2061F WH 4/24 WRAND                      FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760058297 2071E BL 4/23 WRAND                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760058305 2071E WH 4/23 WRAND                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760058339 1071E LB  4/23 WRAND                     FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760058354 1071E SL  4/23 WRAND                     FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760058461 5031 024A WXBK                           FT A $84.45 21.05% $66.67 See Labor Rate N/A

CS-Systimax 760058735 2061F PR 4/24  R1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760060962 5033 018A WXBK                           FT A $91.60 21.05% $72.32 See Labor Rate N/A

CS-Systimax 760060970 5024 12/12A W/MXBK                       FT A $172.86 21.05% $136.47 See Labor Rate N/A

CS-Systimax 760061317 5124 72/72A W/MRBK                       FT A $1,230.58 21.05% $971.55 See Labor Rate N/A

CS-Systimax 760061564 5024 06/12A W/XXBK                       FT A $616.62 21.05% $486.83 See Labor Rate N/A

CS-Systimax 760061572 5024 12/24A W/XXBK                       FT A $1,159.14 21.05% $915.15 See Labor Rate N/A

CS-Systimax 760062224 5023 252A WXBK                           FT A $676.56 21.05% $534.15 See Labor Rate N/A

CS-Systimax 760062232 5022 24/48A W/MXBK                       FT A $524.94 21.05% $414.44 See Labor Rate N/A

CS-Systimax 760064576 5301 096A MPSL                           FT A $2,570.80 21.05% $2,029.66 See Labor Rate N/A

CS-Systimax 760065029 5028 96/48A W/MXBK                       FT A $732.72 21.05% $578.49 See Labor Rate N/A

CS-Systimax 760065748 P-024-DS-CM-FSUAQ/8W012/5K012            FT A $1,091.34 21.05% $861.62 See Labor Rate N/A

CS-Systimax 760065755 5301 12/24A W/XPAQ                       FT A $1,955.02 21.05% $1,543.50 See Labor Rate N/A

CS-Systimax 760065896 5201 06/12A W/XPAQ                       FT A $634.16 21.05% $500.67 See Labor Rate N/A

CS-Systimax 760066001 5021 24/48A W/MXBK                       FT A $597.02 21.05% $471.35 See Labor Rate N/A

CS-Systimax 760066068 2061F PK 4/24  W1000                     FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760066548 5028 06/12B W/XXBK                       FT A $616.62 21.05% $486.83 See Labor Rate N/A

CS-Systimax 760066803 5102 024A MHBK                           FT A $462.42 21.05% $365.08 See Labor Rate N/A

CS-Systimax 760066837 5102 024A XHBK                           FT A $1,289.48 21.05% $1,018.05 See Labor Rate N/A

CS-Systimax 760067595 5103 072A WRBK                           FT A $1,150.08 21.05% $908.00 See Labor Rate N/A

CS-Systimax 760069104 2291A WH 4/23 R1000                      FT A $1,451.58 21.05% $1,146.03 See Labor Rate N/A

CS-Systimax 760069112 2291A BL 4/23 R1000                      FT A $1,451.58 21.05% $1,146.03 See Labor Rate N/A

CS-Systimax 760069120 2291A SL 4/23 R1000                      FT A $1,451.58 21.05% $1,146.03 See Labor Rate N/A

CS-Systimax 760069971 5026 12/12A W/XXBK                       FT A $721.54 21.05% $569.66 See Labor Rate N/A

CS-Systimax 760070235 2071E BL 4/23 RRAND                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760070276 5100 024A WRBK                           FT A $314.58 21.05% $248.36 See Labor Rate N/A

CS-Systimax 760070284 5100 024A HRBK                           FT A $462.42 21.05% $365.08 See Labor Rate N/A

CS-Systimax 760070292 5100 024A ZRBK                           FT A $908.18 21.05% $717.01 See Labor Rate N/A

CS-Systimax 760070300 5100 024A XRBK                           FT A $1,289.48 21.05% $1,018.05 See Labor Rate N/A

CS-Systimax 760070318 5100 024A MRBK                           FT A $417.02 21.05% $329.24 See Labor Rate N/A

CS-Systimax 760070367 2071E OR 4/23 R3000                      FT A $862.58 21.05% $681.01 See Labor Rate N/A

CS-Systimax 760070466 3071E3 BL 4/23 R3000                     FT A $517.74 21.05% $408.76 See Labor Rate N/A

CS-Systimax 760072140 5026 012A ZXBK                           FT A $346.58 21.05% $273.63 See Labor Rate N/A

CS-Systimax 760072157 5026 024A ZXBK                           FT A $503.96 21.05% $397.88 See Labor Rate N/A

CS-Systimax 760072165 5026 048A ZXBK                           FT A $818.72 21.05% $646.38 See Labor Rate N/A

CS-Systimax 760073114 2061F PR 4/24 R3000                      FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760073692 5024 06/06A W/MXBK                       FT A $108.36 21.05% $85.55 See Labor Rate N/A

CS-Systimax 760073718 5124 048A XRBK                           FT A $1,165.30 21.05% $920.01 See Labor Rate N/A

CS-Systimax 760073767 5103 24/12A W/MRBK                       FT A $620.92 21.05% $490.22 See Labor Rate N/A

CS-Systimax 760073775 5100 06/06A W/MRBK                       FT A $154.02 21.05% $121.60 See Labor Rate N/A

CS-Systimax 760073783 5100 12/12A W/MRBK                       FT A $388.54 21.05% $306.75 See Labor Rate N/A

CS-Systimax 760073965 5022 006A HXBK                           FT A $108.80 21.05% $85.90 See Labor Rate N/A

CS-Systimax 760073973 5022 012A HXBK                           FT A $153.60 21.05% $121.27 See Labor Rate N/A

CS-Systimax 760073981 5022 024A HXBK                           FT A $264.00 21.05% $208.43 See Labor Rate N/A

CS-Systimax 760074070 5124 24/06A W/MRBK                       FT A $201.84 21.05% $159.35 See Labor Rate N/A

CS-Systimax 760074658 1061L SL 4/24 RVAR                       FT A $433.22 21.05% $342.03 See Labor Rate N/A

CS-Systimax 760074799 5124 012A ZRBK                           FT A $335.38 21.05% $264.78 See Labor Rate N/A

CS-Systimax 760074807 5124 024A ZRBK                           FT A $498.76 21.05% $393.77 See Labor Rate N/A

CS-Systimax 760074872 5124 24/24A W/XRBK                       FT A $818.90 21.05% $646.53 See Labor Rate N/A

CS-Systimax 760074906 5124 72/72A W/ZRBK                       FT A $1,518.22 21.05% $1,198.64 See Labor Rate N/A
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CS-Systimax 760075010 1061L LB 4/24 R1000                      FT A $433.22 21.05% $342.03 See Labor Rate N/A

CS-Systimax 760075028 1061L SL 4/24 R1000                      FT A $433.22 21.05% $342.03 See Labor Rate N/A

CS-Systimax 760075036 1061L WH 4/24 R1000                      FT A $433.22 21.05% $342.03 See Labor Rate N/A

CS-Systimax 760075077 5103 048A MRBK                           FT A $935.86 21.05% $738.87 See Labor Rate N/A

CS-Systimax 760076075 5129 006A WRBK                           FT A $211.30 21.05% $166.82 See Labor Rate N/A

CS-Systimax 760076083 5129 012A WRBK                           FT A $223.60 21.05% $176.53 See Labor Rate N/A

CS-Systimax 760076091 5129 024A WRBK                           FT A $242.78 21.05% $191.68 See Labor Rate N/A

CS-Systimax 760076109 5129 036A WRBK                           FT A $262.30 21.05% $207.09 See Labor Rate N/A

CS-Systimax 760076117 5129 048A WRBK                           FT A $281.48 21.05% $222.23 See Labor Rate N/A

CS-Systimax 760076125 5129 072A WRBK                           FT A $431.98 21.05% $341.05 See Labor Rate N/A

CS-Systimax 760076133 5129 006A MRBK                           FT A $247.94 21.05% $195.75 See Labor Rate N/A

CS-Systimax 760076141 5129 012A MRBK                           FT A $297.14 21.05% $234.59 See Labor Rate N/A

CS-Systimax 760076158 5129 024A MRBK                           FT A $390.36 21.05% $308.19 See Labor Rate N/A

CS-Systimax 760076166 5129 036A MRBK                           FT A $483.58 21.05% $381.79 See Labor Rate N/A

CS-Systimax 760076174 5129 048A MRBK                           FT A $576.64 21.05% $455.26 See Labor Rate N/A

CS-Systimax 760076182 5129 072A MRBK                           FT A $784.66 21.05% $619.49 See Labor Rate N/A

CS-Systimax 760076620 1088A BL 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760076638 1088A WH 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760076646 1088A SL 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760076653 1088A LB 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760076661 1088A RD 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760076679 2088A BL 4/23 R1000                      FT A $1,226.98 21.05% $968.71 See Labor Rate N/A

CS-Systimax 760076687 2088A WH 4/23 R1000                      FT A $1,226.98 21.05% $968.71 See Labor Rate N/A

CS-Systimax 760076695 2088A SL 4/23 R1000                      FT A $1,226.98 21.05% $968.71 See Labor Rate N/A

CS-Systimax 760077537 2010B WH 25/24 R5000                     FT A $2,334.34 21.05% $1,842.98 See Labor Rate N/A

CS-Systimax 760077545 2010B WH 50/24 R5000                     FT A $4,184.62 21.05% $3,303.78 See Labor Rate N/A

CS-Systimax 760077552 2010B WH 100/24 R5000                    FT A $7,714.62 21.05% $6,090.74 See Labor Rate N/A

CS-Systimax 760080671 1071E BL 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760080689 1071E YL 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760081158 5124 48/24A W/MRBK                       FT A $424.84 21.05% $335.41 See Labor Rate N/A

CS-Systimax 760081216 3061B WH 25/24 R4000                     FT A $2,408.22 21.05% $1,901.30 See Labor Rate N/A

CS-Systimax 760081307 1071E GR 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760081315 3291B BL 4/23 R1000                      FT A $598.00 21.05% $472.12 See Labor Rate N/A

CS-Systimax 760081323 3291B WH 4/23 R1000                      FT A $598.00 21.05% $472.12 See Labor Rate N/A

CS-Systimax 760081331 5300 36/36A W/HRAQ                       FT A $994.50 21.05% $785.16 See Labor Rate N/A

CS-Systimax 760081448 5028 06/06A W/MXBK                       FT A $108.36 21.05% $85.55 See Labor Rate N/A

CS-Systimax 760082461 5124 144/144B W/MRBK                     FT A $2,422.54 21.05% $1,912.61 See Labor Rate N/A

CS-Systimax 760082990 2061F RD 4/24 R3000                      FT A $468.94 21.05% $370.23 See Labor Rate N/A

CS-Systimax 760083006 5026 288A WXBK                           FT A $847.18 21.05% $668.85 See Labor Rate N/A

CS-Systimax 760083212 5027 36/12A W/XXBK                       FT A $720.44 21.05% $568.79 See Labor Rate N/A

CS-Systimax 760083311 5150 012A WHBK                           FT A $72.24 21.05% $57.03 See Labor Rate N/A

CS-Systimax 760083329 5150 024A WHBK                           FT A $86.86 21.05% $68.58 See Labor Rate N/A

CS-Systimax 760083337 5150 006A MHBK                           FT A $94.60 21.05% $74.69 See Labor Rate N/A

CS-Systimax 760083345 5150 012A MHBK                           FT A $131.58 21.05% $103.88 See Labor Rate N/A

CS-Systimax 760083360 5150 006A ZHBK                           FT A $147.06 21.05% $116.10 See Labor Rate N/A

CS-Systimax 760086207 5300 48/48A W/HRAQ                       FT A $1,340.40 21.05% $1,058.25 See Labor Rate N/A

CS-Systimax 760086280 5124 48/48A W/HRBK                       FT A $818.98 21.05% $646.59 See Labor Rate N/A

CS-Systimax 760086348 5124 006B MRBK                           FT A $166.20 21.05% $131.22 See Labor Rate N/A

CS-Systimax 760086355 5124 006B WRBK                           FT A $129.16 21.05% $101.97 See Labor Rate N/A

CS-Systimax 760086363 5124 012B MRBK                           FT A $216.96 21.05% $171.29 See Labor Rate N/A

CS-Systimax 760086371 5124 012B WRBK                           FT A $141.24 21.05% $111.51 See Labor Rate N/A

CS-Systimax 760086397 5124 024B MRBK                           FT A $314.08 21.05% $247.97 See Labor Rate N/A

CS-Systimax 760086405 5124 024B WRBK                           FT A $157.56 21.05% $124.39 See Labor Rate N/A

CS-Systimax 760086413 5124 024B ZRBK                           FT A $498.73 21.05% $393.75 See Labor Rate N/A

CS-Systimax 760086439 5124 036B WRBK                           FT A $174.66 21.05% $137.90 See Labor Rate N/A

CS-Systimax 760086462 5124 048B MRBK                           FT A $527.22 21.05% $416.24 See Labor Rate N/A

CS-Systimax 760086470 5124 048B WRBK                           FT A $192.92 21.05% $152.31 See Labor Rate N/A

CS-Systimax 760086504 5124 06/06B W/MRBK                       FT A $179.14 21.05% $141.43 See Labor Rate N/A

CS-Systimax 760086512 5124 06/06B W/ZRBK                       FT A $244.00 21.05% $192.64 See Labor Rate N/A

CS-Systimax 760086520 5124 072B MRBK                           FT A $779.12 21.05% $615.12 See Labor Rate N/A
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CS-Systimax 760086538 5124 072B WRBK                           FT A $247.68 21.05% $195.54 See Labor Rate N/A

CS-Systimax 760086553 5124 096B MRBK                           FT A $1,212.04 21.05% $956.91 See Labor Rate N/A

CS-Systimax 760086561 5124 096B WRBK                           FT A $426.00 21.05% $336.33 See Labor Rate N/A

CS-Systimax 760086587 5124 12/12B W/MRBK                       FT A $235.82 21.05% $186.18 See Labor Rate N/A

CS-Systimax 760086595 5124 12/12B W/ZRBK                       FT A $334.46 21.05% $264.06 See Labor Rate N/A

CS-Systimax 760086603 5124 12/24B W/MRBK                       FT A $336.34 21.05% $265.54 See Labor Rate N/A

CS-Systimax 760086611 5124 12/24B W/ZRBK                       FT A $504.34 21.05% $398.18 See Labor Rate N/A

CS-Systimax 760086645 5124 144B MRBK                           FT A $1,866.00 21.05% $1,473.22 See Labor Rate N/A

CS-Systimax 760086652 5124 144B WRBK                           FT A $595.00 21.05% $469.76 See Labor Rate N/A

CS-Systimax 760086678 5124 24/24B W/MRBK                       FT A $360.08 21.05% $284.29 See Labor Rate N/A

CS-Systimax 760086694 5124 24/24B W/ZRBK                       FT A $516.98 21.05% $408.16 See Labor Rate N/A

CS-Systimax 760086702 5124 288B MRBK                           FT A $3,600.00 21.05% $2,842.22 See Labor Rate N/A

CS-Systimax 760086710 5124 288B WRBK                           FT A $1,245.00 21.05% $982.94 See Labor Rate N/A

CS-Systimax 760086751 5124 36/36B W/ZRBK                       FT A $777.78 21.05% $614.06 See Labor Rate N/A

CS-Systimax 760086774 5124 36/36B W/MRBK                       FT A $513.42 21.05% $405.35 See Labor Rate N/A

CS-Systimax 760086785 5124 48/48B W/MRBK                       FT A $818.98 21.05% $646.59 See Labor Rate N/A

CS-Systimax 760086793 5124 48/48B W/ZRBK                       FT A $1,032.18 21.05% $814.91 See Labor Rate N/A

CS-Systimax 760086876 5129 012B WRBK                           FT A $223.60 21.05% $176.53 See Labor Rate N/A

CS-Systimax 760086892 5129 024B WRBK                           FT A $242.78 21.05% $191.68 See Labor Rate N/A

CS-Systimax 760086900 5129 036B MRBK                           FT A $483.58 21.05% $381.79 See Labor Rate N/A

CS-Systimax 760087528 5028 36/36A W/HXBK                       FT A $473.34 21.05% $373.70 See Labor Rate N/A

CS-Systimax 760088641 R-004-DS-5K-FSUAQ                        FT A $200.94 21.05% $158.64 See Labor Rate N/A

CS-Systimax 760088807 2088A YL 4/23 R1000                      FT A $1,226.96 21.05% $968.69 See Labor Rate N/A

CS-Systimax 760088948 5301 24/48A W/XPAQ                       FT A $4,125.42 21.05% $3,257.04 See Labor Rate N/A

CS-Systimax 760089003 5101 06/12A W/XPBK                       FT A $1,402.38 21.05% $1,107.19 See Labor Rate N/A

CS-Systimax 760089011 5104 12/24A W/XPBK                       FT A $3,684.04 21.05% $2,908.57 See Labor Rate N/A

CS-Systimax 760089029 5104 24/48A W/XPBK                       FT A $7,187.98 21.05% $5,674.95 See Labor Rate N/A

CS-Systimax 760089516 5028 192A WXBK                           FT A $539.22 21.05% $425.72 See Labor Rate N/A

CS-Systimax 760090309 5103 048A WRBK                           FT A $754.44 21.05% $595.64 See Labor Rate N/A

CS-Systimax 760090332 5027 48/48A W/XXBK                       FT A $1,986.90 21.05% $1,568.67 See Labor Rate N/A

CS-Systimax 760090779 1010A GY 25/24 R5000                     FT A $1,105.26 21.05% $872.61 See Labor Rate N/A

CS-Systimax 760090787 1010A GY 100/24 R5000                    FT A $3,799.14 21.05% $2,999.44 See Labor Rate N/A

CS-Systimax 760090795 1010A GY 50/24 R5000                     FT A $1,982.70 21.05% $1,565.35 See Labor Rate N/A

CS-Systimax 760091066 5027 36/36A W/ZXBK                       FT A $812.60 21.05% $641.55 See Labor Rate N/A

CS-Systimax 760091355 P-012-MP-8W-F12GR                        FT A $62.70 21.05% $49.50 See Labor Rate N/A

CS-Systimax 760091538 5300 12/24A W/XRAQ                       FT A $1,754.92 21.05% $1,385.52 See Labor Rate N/A

CS-Systimax 760091728 5126 006B WHBK                           FT A $90.30 21.05% $71.29 See Labor Rate N/A

CS-Systimax 760091736 5126 012B WHBK                           FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760091744 5126 024B WHBK                           FT A $112.66 21.05% $88.95 See Labor Rate N/A

CS-Systimax 760091751 5126 036B WHBK                           FT A $127.28 21.05% $100.49 See Labor Rate N/A

CS-Systimax 760091769 5126 048B WHBK                           FT A $142.76 21.05% $112.71 See Labor Rate N/A

CS-Systimax 760091777 5126 060B WHBK                           FT A $157.38 21.05% $124.25 See Labor Rate N/A

CS-Systimax 760091785 5126 072B WHBK                           FT A $172.00 21.05% $135.80 See Labor Rate N/A

CS-Systimax 760091793 5126 096B WHBK                           FT A $226.18 21.05% $178.57 See Labor Rate N/A

CS-Systimax 760091801 5126 120B WHBK                           FT A $275.20 21.05% $217.27 See Labor Rate N/A

CS-Systimax 760091819 5126 144B WHBK                           FT A $332.82 21.05% $262.76 See Labor Rate N/A

CS-Systimax 760091827 5126 006B ZHBK                           FT A $183.18 21.05% $144.62 See Labor Rate N/A

CS-Systimax 760091835 5126 012B ZHBK                           FT A $257.14 21.05% $203.01 See Labor Rate N/A

CS-Systimax 760091843 5126 024B ZHBK                           FT A $405.92 21.05% $320.48 See Labor Rate N/A

CS-Systimax 760091850 5126 72/72B W/HHBK                       FT A $602.00 21.05% $475.28 See Labor Rate N/A

CS-Systimax 760092981 2088A RD 4/23 R1000                      FT A $1,226.98 21.05% $968.71 See Labor Rate N/A

CS-Systimax 760093021 5028 48/48A W/MXBK                       FT A $630.38 21.05% $497.69 See Labor Rate N/A

CS-Systimax 760093062 5126 072B RHBK                           FT A $411.94 21.05% $325.23 See Labor Rate N/A

CS-Systimax 760093286 1071E PR 4/23 R1000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760093450 P-036-MP-5K-F12AQ                        FT A $7,977.36 21.05% $6,298.17 See Labor Rate N/A

CS-Systimax 760093468 P-036-MP-5L-F12AQ                        FT A $5,624.40 21.05% $4,440.50 See Labor Rate N/A

CS-Systimax 760093476 P-036-MP-6F-F12SL                        FT A $3,888.92 21.05% $3,070.33 See Labor Rate N/A

CS-Systimax 760093484 P-036-MP-8W-F12YL                        FT A $291.88 21.05% $230.44 See Labor Rate N/A

CS-Systimax 760093500 R-002-ZC-8W-F16AQ                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760093518 R-001-SP-8W-F16AQ                        FT A $14.88 21.05% $11.75 See Labor Rate N/A
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CS-Systimax 760094854 5125 006B MPBK                           FT A $372.38 21.05% $294.00 See Labor Rate N/A

CS-Systimax 760094938 5125 024B MPBK                           FT A $499.66 21.05% $394.48 See Labor Rate N/A

CS-Systimax 760094953 5125 024B ZPBK                           FT A $884.58 21.05% $698.38 See Labor Rate N/A

CS-Systimax 760094961 5125 048B WPBK                           FT A $290.08 21.05% $229.02 See Labor Rate N/A

CS-Systimax 760094979 5125 048B MPBK                           FT A $669.94 21.05% $528.92 See Labor Rate N/A

CS-Systimax 760094995 5125 048B ZPBK                           FT A $1,607.02 21.05% $1,268.75 See Labor Rate N/A

CS-Systimax 760095000 5125 072B WPBK                           FT A $341.24 21.05% $269.41 See Labor Rate N/A

CS-Systimax 760095018 5125 072B MPBK                           FT A $875.48 21.05% $691.20 See Labor Rate N/A

CS-Systimax 760095026 5125 072B ZPBK                           FT A $2,225.86 21.05% $1,757.33 See Labor Rate N/A

CS-Systimax 760095034 5125 096B WPBK                           FT A $609.94 21.05% $481.55 See Labor Rate N/A

CS-Systimax 760095042 5125 096B MPBK                           FT A $1,408.68 21.05% $1,112.16 See Labor Rate N/A

CS-Systimax 760095059 5125 096B ZPBK                           FT A $2,981.92 21.05% $2,354.24 See Labor Rate N/A

CS-Systimax 760095067 5125 144B WPBK                           FT A $910.74 21.05% $719.03 See Labor Rate N/A

CS-Systimax 760095075 5125 144B MPBK                           FT A $2,225.26 21.05% $1,756.86 See Labor Rate N/A

CS-Systimax 760095083 5125 144B ZPBK                           FT A $4,669.26 21.05% $3,686.41 See Labor Rate N/A

CS-Systimax 760095463 5126 048B XHBK                           FT A $1,485.22 21.05% $1,172.59 See Labor Rate N/A

CS-Systimax 760095471 5126 144B XHBK                           FT A $4,559.72 21.05% $3,599.93 See Labor Rate N/A

CS-Systimax 760095554 3071E SL 4/23 W1000                      FT A $517.74 21.05% $408.76 See Labor Rate N/A

CS-Systimax 760095596 X-TB-8W-BL-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095604 X-TB-8W-OR-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095612 X-TB-8W-GR-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095620 X-TB-8W-BR-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095638 X-TB-8W-SL-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095646 X-TB-8W-WH-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095653 X-TB-8W-RD-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095661 X-TB-8W-BK-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095679 X-TB-8W-VI-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095687 X-TB-8W-RS-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760095695 X-TB-8W-AQ-F/G                           FT A $11.96 21.05% $9.44 See Labor Rate N/A

CS-Systimax 760096354 5099 012A FPYL                           FT A $43.00 21.05% $33.95 See Labor Rate N/A

CS-Systimax 760096362 5150 008A MHBK                           FT A $107.50 21.05% $84.87 See Labor Rate N/A

CS-Systimax 760096370 5150 008A WHBK                           FT A $67.08 21.05% $52.96 See Labor Rate N/A

CS-Systimax 760096396 5150 04/04A W/MHBK                       FT A $88.58 21.05% $69.93 See Labor Rate N/A

CS-Systimax 760096404 5150 04/04A W/ZHBK                       FT A $129.86 21.05% $102.53 See Labor Rate N/A

CS-Systimax 760096412 5150 04/08A W/MHBK                       FT A $112.66 21.05% $88.95 See Labor Rate N/A

CS-Systimax 760096420 5150 04/08A W/ZHBK                       FT A $178.02 21.05% $140.55 See Labor Rate N/A

CS-Systimax 760096438 5150 06/12A W/MHBK                       FT A $139.32 21.05% $109.99 See Labor Rate N/A

CS-Systimax 760096446 5150 06/12A W/ZHBK                       FT A $229.62 21.05% $181.29 See Labor Rate N/A

CS-Systimax 760096453 5150 12/12A W/MHBK                       FT A $147.06 21.05% $116.10 See Labor Rate N/A

CS-Systimax 760096461 5150 12/12A W/ZHBK                       FT A $238.22 21.05% $188.08 See Labor Rate N/A

CS-Systimax 760098392 5126 004B WHBK                           FT A $85.14 21.05% $67.22 See Labor Rate N/A

CS-Systimax 760098442 5027 004A WXBK                           FT A $54.26 21.05% $42.84 See Labor Rate N/A

CS-Systimax 760098509 5300 36/36A W/XRAQ                       FT A $3,002.70 21.05% $2,370.65 See Labor Rate N/A

CS-Systimax 760098590 R-002-ZC-5K-F16YL                        FT A $266.32 21.05% $210.26 See Labor Rate N/A

CS-Systimax 760098822 1088A GR 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760098897 1088A SL 4/23 R3000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760099242 1088A YL 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760099291 5301 48/24A W/XPAQ                       FT A $2,729.02 21.05% $2,154.58 See Labor Rate N/A

CS-Systimax 760099317 X-TB-6F-BL-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099325 X-TB-6F-OR-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099333 X-TB-6F-GR-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099341 X-TB-6F-BR-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099358 X-TB-6F-WH-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099366 X-TB-6F-RD-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099374 X-TB-6F-BK-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099382 X-TB-6F-YL-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099390 X-TB-6F-VI-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099408 X-TB-6F-RS-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099416 X-TB-6F-AQ-F/G                           FT A $17.37 21.07% $13.71 See Labor Rate N/A

CS-Systimax 760099994 5027 252A WXBK                           FT A $676.56 21.05% $534.15 See Labor Rate N/A
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CS-Systimax 760100008 5027 156A WXBK                           FT A $551.40 21.05% $435.33 See Labor Rate N/A

CS-Systimax 760100081 P-024-DS-5L-FSURD                        FT A $683.40 21.05% $539.55 See Labor Rate N/A

CS-Systimax 760100172 5024 36/36A W/XXBK                       FT A $1,832.42 21.05% $1,446.71 See Labor Rate N/A

CS-Systimax 760100198 5126 072B ZHBK                           FT A $999.32 21.05% $788.97 See Labor Rate N/A

CS-Systimax 760100206 5126 096B ZHBK                           FT A $1,335.58 21.05% $1,054.45 See Labor Rate N/A

CS-Systimax 760100578 5101 002A MPWH                           FT A $75.44 21.05% $59.56 See Labor Rate N/A

CS-Systimax 760100677 5036 012A WXBK                           FT A $61.92 21.05% $48.89 See Labor Rate N/A

CS-Systimax 760100685 5036 024A WXBK                           FT A $78.00 21.05% $61.58 See Labor Rate N/A

CS-Systimax 760100693 5036 048A WXBK                           FT A $143.62 21.05% $113.39 See Labor Rate N/A

CS-Systimax 760100701 5036 096A WXBK                           FT A $263.16 21.05% $207.77 See Labor Rate N/A

CS-Systimax 760100719 5036 144A WXBK                           FT A $374.10 21.05% $295.35 See Labor Rate N/A

CS-Systimax 760100727 5136 012A WHBK                           FT A $94.60 21.05% $74.69 See Labor Rate N/A

CS-Systimax 760100735 5136 024A WHBK                           FT A $108.36 21.05% $85.55 See Labor Rate N/A

CS-Systimax 760100743 5136 048A WHBK                           FT A $179.74 21.05% $141.91 See Labor Rate N/A

CS-Systimax 760100750 5136 096A WHBK                           FT A $303.58 21.05% $239.68 See Labor Rate N/A

CS-Systimax 760100768 5136 144A WHBK                           FT A $442.90 21.05% $349.67 See Labor Rate N/A

CS-Systimax 760100842 5126 004B ZHBK                           FT A $141.04 21.05% $111.35 See Labor Rate N/A

CS-Systimax 760101295 5124 012B XRBK                           FT A $412.46 21.05% $325.64 See Labor Rate N/A

CS-Systimax 760101303 5124 024B XRBK                           FT A $665.64 21.05% $525.53 See Labor Rate N/A

CS-Systimax 760101311 5124 036B XRBK                           FT A $918.82 21.05% $725.41 See Labor Rate N/A

CS-Systimax 760101329 5124 072B XRBK                           FT A $1,804.02 21.05% $1,424.28 See Labor Rate N/A

CS-Systimax 760101337 5126 24/48B W/MHBK                       FT A $453.22 21.05% $357.82 See Labor Rate N/A

CS-Systimax 760101360 5027 12/12A W/XXBK                       FT A $681.02 21.05% $537.67 See Labor Rate N/A

CS-Systimax 760101428 1088A GN 4/23 R1000                      FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760101451 P-001-SP-5K-F16AQ                        FT A $119.98 21.05% $94.72 See Labor Rate N/A

CS-Systimax 760101469 P-001-SP-8W-F16YL                        FT A $16.08 21.05% $12.70 See Labor Rate N/A

CS-Systimax 760101535 5100 12/12A W/ZRBK                       FT A $623.96 21.05% $492.62 See Labor Rate N/A

CS-Systimax 760101568 5150 004A ZHBK                           FT A $116.96 21.05% $92.34 See Labor Rate N/A

CS-Systimax 760101592 5202 002A ZHBK                           FT A $55.00 21.05% $43.42 See Labor Rate N/A

CS-Systimax 760101600 5202 012A ZHBK                           FT A $220.00 21.05% $173.69 See Labor Rate N/A

CS-Systimax 760103028 R-002-ZC-5K-F16BL                        FT A $324.66 21.05% $256.32 See Labor Rate N/A

CS-Systimax 760103036 R-002-ZC-5K-F16RS                        FT A $324.66 21.05% $256.32 See Labor Rate N/A

CS-Systimax 760103044 2061B WH 25/24 R1000                     FT A $5,260.62 21.05% $4,153.29 See Labor Rate N/A

CS-Systimax 760103051 2061B WH 25/24 R4000                     FT A $5,260.62 21.05% $4,153.29 See Labor Rate N/A

CS-Systimax 760103077 O-024-LA-8W-X12NS/HD                     FT A $90.82 21.05% $71.70 See Labor Rate N/A

CS-Systimax 760103242 O-024-LD-8T-M04NS/HTS                    FT A $2,931.00 25.80% $2,174.73 See Labor Rate N/A

CS-Systimax 760103291 5126 144B THBK                           FT A $788.62 21.05% $622.62 See Labor Rate N/A

CS-Systimax 760103333 2291A GR 4/23 R1000                      FT A $1,451.58 21.05% $1,146.03 See Labor Rate N/A

CS-Systimax 760103341 2291A OR 4/23 R1000                      FT A $1,451.58 21.05% $1,146.03 See Labor Rate N/A

CS-Systimax 760103432 5124 72/72B W/HRBK                       FT A $1,230.58 21.05% $971.55 See Labor Rate N/A

CS-Systimax 760103457 5150 024A XHBK                           FT A $860.86 21.05% $679.65 See Labor Rate N/A

CS-Systimax 760103465 5150 002A WHBK                           FT A $54.18 21.05% $42.78 See Labor Rate N/A

CS-Systimax 760103531 5125 048B XPBK                           FT A $3,113.44 21.05% $2,458.08 See Labor Rate N/A

CS-Systimax 760103606 5136 012A ZHBK                           FT A $299.28 21.05% $236.28 See Labor Rate N/A

CS-Systimax 760103853 5044 002A WXBK                           FT A $92.20 21.05% $72.79 See Labor Rate N/A

CS-Systimax 760103861 5044 006A WXBK                           FT A $102.68 21.05% $81.07 See Labor Rate N/A

CS-Systimax 760103879 5044 012A WXBK                           FT A $121.44 21.05% $95.88 See Labor Rate N/A

CS-Systimax 760103887 5044 024A WXBK                           FT A $157.98 21.05% $124.73 See Labor Rate N/A

CS-Systimax 760103895 5044 036A WXBK                           FT A $199.78 21.05% $157.73 See Labor Rate N/A

CS-Systimax 760103903 5044 048A WXBK                           FT A $234.10 21.05% $184.82 See Labor Rate N/A

CS-Systimax 760103911 5044 072A WXBK                           FT A $323.62 21.05% $255.50 See Labor Rate N/A

CS-Systimax 760103929 5044 096A WXBK                           FT A $422.70 21.05% $333.72 See Labor Rate N/A

CS-Systimax 760103937 5044 144A WXBK                           FT A $452.70 21.05% $357.41 See Labor Rate N/A

CS-Systimax 760103945 5044 288A WXBK                           FT A $708.64 21.05% $559.48 See Labor Rate N/A

CS-Systimax 760104299 2061B WH 25/24 RRAND                     FT A $5,260.62 21.05% $4,153.29 See Labor Rate N/A

CS-Systimax 760104794 5124 12/24B W/XRBK                       FT A $510.84 21.05% $403.31 See Labor Rate N/A

CS-Systimax 760104976 5099 024A TXBK                           FT A $258.00 21.05% $203.69 See Labor Rate N/A

CS-Systimax 760105114 1091B SL 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105122 3091B WH 4/23 R1000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760105247 5099 144A HPOR                           FT A $1,044.20 21.05% $824.40 See Labor Rate N/A
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CS-Systimax 760105338 2091B BL 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105346 5125 036B XPBK                           FT A $2,434.50 21.05% $1,922.05 See Labor Rate N/A

CS-Systimax 760105536 5125 072B XPBK                           FT A $4,437.15 21.05% $3,503.15 See Labor Rate N/A

CS-Systimax 760105700 5125 096B XPBK                           FT A $3,214.68 21.05% $2,538.01 See Labor Rate N/A

CS-Systimax 760105742 1091B BK 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105759 1091B BL 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105767 1091B LB 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105775 1091B GR 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105783 1091B OR 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105791 1091B RD 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105817 1091B WH 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105825 1091B YL 4/23 R1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105833 1091B BL 4/23 R3000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105841 1091B WH 4/23 R3000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105858 1091B SL 4/23 R3000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105866 1091B LB 4/23 RRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105874 1091B WH 4/23 RRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105882 1091B SL 4/23 RRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760105890 2091B GR 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105908 2091B OR 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105916 2091B PR 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105924 2091B RD 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105932 2091B SL 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105940 2091B WH 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105957 2091B YL 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105965 2091B BL 4/23 R3000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105973 2091B WH 4/23 R3000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105981 2091B SL 4/23 R3000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760105999 2091B BL 4/23 RRAND                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760106005 2091B WH 4/23 RRAND                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760106013 2091B SL 4/23 RRAND                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760106039 3091B BL 4/23 R1000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106047 3091B SL 4/23 R1000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106054 3091B WH 4/23 R3000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106062 3091B BL 4/23 R3000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106070 3091B SL 4/23 R3000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106088 3091B WH 4/23 RRAND                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106096 3091B BL 4/23 RRAND                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106104 3091B SL 4/23 RRAND                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760106138 5125 36/36B W/ZPBK                       FT A $1,327.26 21.05% $1,047.88 See Labor Rate N/A

CS-Systimax 760106146 P-036-MP-5M-F12AQ                        FT A $3,888.92 21.05% $3,070.33 See Labor Rate N/A

CS-Systimax 760106153 2088A OR 4/23 R1000                      FT A $1,226.98 21.05% $968.71 See Labor Rate N/A

CS-Systimax 760106799 5125 006B XPBK                           FT A $950.25 21.05% $750.22 See Labor Rate N/A

CS-Systimax 760106807 5125 024B XPBK                           FT A $1,731.75 21.05% $1,367.22 See Labor Rate N/A

CS-Systimax 760106815 5104 48/96A W/MPBK                       FT A $2,465.66 21.05% $1,946.65 See Labor Rate N/A

CS-Systimax 760106831 2088A BL 4/23 R3000                      FT A $1,226.98 21.05% $968.71 See Labor Rate N/A

CS-Systimax 760106856 5125 006B WPBK                           FT A $232.80 21.05% $183.80 See Labor Rate N/A

CS-Systimax 760106864 5125 006B HPBK                           FT A $372.38 21.05% $294.00 See Labor Rate N/A

CS-Systimax 760106872 5125 006B ZPBK                           FT A $477.40 21.05% $376.91 See Labor Rate N/A

CS-Systimax 760106880 5125 012B WPBK                           FT A $241.60 21.05% $190.74 See Labor Rate N/A

CS-Systimax 760106898 5125 012B MPBK                           FT A $484.12 21.05% $382.22 See Labor Rate N/A

CS-Systimax 760106906 5125 012B HPBK                           FT A $414.52 21.05% $327.27 See Labor Rate N/A

CS-Systimax 760106914 5125 012B ZPBK                           FT A $555.42 21.05% $438.51 See Labor Rate N/A

CS-Systimax 760106922 5125 024B WPBK                           FT A $265.06 21.05% $209.27 See Labor Rate N/A

CS-Systimax 760106930 5125 024B HPBK                           FT A $499.66 21.05% $394.48 See Labor Rate N/A

CS-Systimax 760106948 5125 048B HPBK                           FT A $669.94 21.05% $528.92 See Labor Rate N/A

CS-Systimax 760106955 R-001-SP-6F-F16OR                        FT A $27.88 21.05% $22.01 See Labor Rate N/A

CS-Systimax 760106963 5021 036A WXBK                           FT A $101.98 21.05% $80.51 See Labor Rate N/A

CS-Systimax 760106971 5105 024A WHBK                           FT A $334.40 21.05% $264.01 See Labor Rate N/A

CS-Systimax 760106989 5105 036A WHBK                           FT A $618.20 21.05% $488.07 See Labor Rate N/A
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CS-Systimax 760107078 1091B SL 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107086 1091B BK 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107094 1091B BL 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107102 1091B LB 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107110 1091B GR 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107128 1091B OR 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107136 1091B RD 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107144 1091B WH 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107151 1091B YL 4/23 W1000                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107177 1091B WH 4/23 WRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107185 1091B SL 4/23 WRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107193 1091B LB 4/23 WRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760107201 2091B BL 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107219 2091B GR 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107227 2091B OR 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107235 2091B PR 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107243 2091B RD 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107250 2091B SL 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107268 2091B WH 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107276 2091B YL 4/23 W1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107284 2091B BL 4/23 WRAND                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107292 2091B WH 4/23 WRAND                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107300 2091B SL 4/23 WRAND                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760107318 3091B WH 4/23 W1000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760107326 3091B BL 4/23 W1000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760107334 3091B SL 4/23 W1000                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760107342 3091B WH 4/23 WRAND                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760107359 3091B BL 4/23 WRAND                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760107367 3091B SL 4/23 WRAND                      FT A $548.58 21.05% $433.11 See Labor Rate N/A

CS-Systimax 760107748 5027 48/96A W/MXBK                       FT A $1,074.48 21.05% $848.31 See Labor Rate N/A

CS-Systimax 760107805 5125 012B XPBK                           FT A $1,130.86 21.05% $892.82 See Labor Rate N/A

CS-Systimax 760110031 5028 12/36A W/XXBK                       FT A $1,676.70 21.05% $1,323.77 See Labor Rate N/A

CS-Systimax 760110106 5200 12/12A W/XRAQ                       FT A $611.76 21.05% $482.99 See Labor Rate N/A

CS-Systimax 760110122 5028 12/36A W/MXBK                       FT A $411.42 21.05% $324.82 See Labor Rate N/A

CS-Systimax 760110205 5104 24/12A W/XPBK                       FT A $1,837.88 21.05% $1,451.02 See Labor Rate N/A

CS-Systimax 760110940 2091B BK 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760111286 5126 012B MHBK                           FT A $251.90 21.05% $198.88 See Labor Rate N/A

CS-Systimax 760111336 P-002-DS-5L-FSURD                        FT A $67.48 21.05% $53.28 See Labor Rate N/A

CS-Systimax 760111369 5150 012B ZHBK                           FT A $189.20 21.05% $149.37 See Labor Rate N/A

CS-Systimax 760111377 5150 012B WHBK                           FT A $58.48 21.05% $46.17 See Labor Rate N/A

CS-Systimax 760111419 5124 72/72B W/MRBK                       FT A $1,230.58 21.05% $971.55 See Labor Rate N/A

CS-Systimax 760111468 R-002-ZC-8W-F16GR                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760111922 2091B BK 6 X 4/23 R1000                  FT A $7,843.44 21.05% $6,192.44 See Labor Rate N/A

CS-Systimax 760111930 2091B WH 6 X 4/23 R1000                  FT A $7,843.44 21.05% $6,192.44 See Labor Rate N/A

CS-Systimax 760111948 2091B WH 4 X 4/23 R1000                  FT A $5,248.96 21.05% $4,144.09 See Labor Rate N/A

CS-Systimax 760111955 P-048-MP-5L-F12GR                        FT A $1,118.60 21.05% $883.14 See Labor Rate N/A

CS-Systimax 760111963 P-048-MP-5L-F12BR                        FT A $1,118.60 21.05% $883.14 See Labor Rate N/A

CS-Systimax 760111971 P-048-MP-5L-F12RD                        FT A $1,118.60 21.05% $883.14 See Labor Rate N/A

CS-Systimax 760111989 P-048-MP-5L-F12RS                        FT A $1,118.60 21.05% $883.14 See Labor Rate N/A

CS-Systimax 760111997 P-048-MP-5L-F12VI                        FT A $1,118.60 21.05% $883.14 See Labor Rate N/A

CS-Systimax 760112011 5024 12/24A W/ZXBK                       FT A $510.94 21.05% $403.39 See Labor Rate N/A

CS-Systimax 760112409 5138 002A WRBK                           FT A $85.84 21.05% $67.77 See Labor Rate N/A

CS-Systimax 760112417 5138 006A WRBK                           FT A $90.42 21.05% $71.39 See Labor Rate N/A

CS-Systimax 760112425 5138 012A WRBK                           FT A $98.84 21.05% $78.03 See Labor Rate N/A

CS-Systimax 760112433 5138 024A WRBK                           FT A $110.28 21.05% $87.07 See Labor Rate N/A

CS-Systimax 760112441 5138 036A WRBK                           FT A $122.26 21.05% $96.53 See Labor Rate N/A

CS-Systimax 760112458 5138 048A WRBK                           FT A $135.02 21.05% $106.60 See Labor Rate N/A

CS-Systimax 760112466 5138 002A MRBK                           FT A $94.52 21.05% $74.62 See Labor Rate N/A

CS-Systimax 760112474 5138 006A MRBK                           FT A $116.36 21.05% $91.87 See Labor Rate N/A

CS-Systimax 760112482 5138 012A MRBK                           FT A $151.88 21.05% $119.91 See Labor Rate N/A
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CS-Systimax 760112490 5138 024A MRBK                           FT A $219.86 21.05% $173.58 See Labor Rate N/A

CS-Systimax 760112508 5138 036A MRBK                           FT A $292.04 21.05% $230.57 See Labor Rate N/A

CS-Systimax 760112516 5138 048A MRBK                           FT A $369.02 21.05% $291.34 See Labor Rate N/A

CS-Systimax 760112524 5138 002A HRBK                           FT A $94.52 21.05% $74.62 See Labor Rate N/A

CS-Systimax 760112532 5138 006A HRBK                           FT A $116.36 21.05% $91.87 See Labor Rate N/A

CS-Systimax 760112540 5138 012A HRBK                           FT A $151.88 21.05% $119.91 See Labor Rate N/A

CS-Systimax 760112557 5138 024A HRBK                           FT A $219.86 21.05% $173.58 See Labor Rate N/A

CS-Systimax 760112565 5138 036A HRBK                           FT A $292.04 21.05% $230.57 See Labor Rate N/A

CS-Systimax 760112573 5138 048A HRBK                           FT A $369.02 21.05% $291.34 See Labor Rate N/A

CS-Systimax 760112581 5138 002A ZRBK                           FT A $148.10 21.05% $116.93 See Labor Rate N/A

CS-Systimax 760112599 5138 006A ZRBK                           FT A $161.52 21.05% $127.52 See Labor Rate N/A

CS-Systimax 760112607 5138 012A ZRBK                           FT A $217.38 21.05% $171.62 See Labor Rate N/A

CS-Systimax 760112615 5138 024A ZRBK                           FT A $323.28 21.05% $255.23 See Labor Rate N/A

CS-Systimax 760112623 5138 036A ZRBK                           FT A $429.16 21.05% $338.82 See Labor Rate N/A

CS-Systimax 760112631 5138 048A ZRBK                           FT A $535.06 21.05% $422.43 See Labor Rate N/A

CS-Systimax 760112649 5138 002A XRBK                           FT A $165.98 21.05% $131.04 See Labor Rate N/A

CS-Systimax 760112656 5138 006A XRBK                           FT A $197.16 21.05% $155.66 See Labor Rate N/A

CS-Systimax 760112664 5138 012A XRBK                           FT A $288.72 21.05% $227.95 See Labor Rate N/A

CS-Systimax 760112672 5138 024A XRBK                           FT A $465.94 21.05% $367.86 See Labor Rate N/A

CS-Systimax 760112680 5138 036A XRBK                           FT A $643.18 21.05% $507.79 See Labor Rate N/A

CS-Systimax 760112706 5038 002A WXBK                           FT A $35.46 21.05% $28.00 See Labor Rate N/A

CS-Systimax 760112714 5038 006A WXBK                           FT A $40.06 21.05% $31.63 See Labor Rate N/A

CS-Systimax 760112722 5038 012A WXBK                           FT A $46.78 21.05% $36.93 See Labor Rate N/A

CS-Systimax 760112730 5038 024A WXBK                           FT A $59.86 21.05% $47.26 See Labor Rate N/A

CS-Systimax 760112748 5038 036A WXBK                           FT A $86.80 21.05% $68.53 See Labor Rate N/A

CS-Systimax 760112755 5038 048A WXBK                           FT A $103.72 21.05% $81.89 See Labor Rate N/A

CS-Systimax 760112763 5038 002A MXBK                           FT A $54.14 21.05% $42.74 See Labor Rate N/A

CS-Systimax 760112771 5038 006A MXBK                           FT A $84.48 21.05% $66.70 See Labor Rate N/A

CS-Systimax 760112789 5038 012A MXBK                           FT A $129.28 21.05% $102.07 See Labor Rate N/A

CS-Systimax 760112797 5038 024A MXBK                           FT A $206.40 21.05% $162.95 See Labor Rate N/A

CS-Systimax 760112805 5038 036A MXBK                           FT A $280.76 21.05% $221.66 See Labor Rate N/A

CS-Systimax 760112813 5038 048A MXBK                           FT A $376.82 21.05% $297.50 See Labor Rate N/A

CS-Systimax 760112821 5038 002A HXBK                           FT A $54.14 21.05% $42.74 See Labor Rate N/A

CS-Systimax 760112839 5038 006A HXBK                           FT A $84.48 21.05% $66.70 See Labor Rate N/A

CS-Systimax 760112847 5038 012A HXBK                           FT A $129.28 21.05% $102.07 See Labor Rate N/A

CS-Systimax 760112854 5038 024A HXBK                           FT A $206.40 21.05% $162.95 See Labor Rate N/A

CS-Systimax 760112862 5038 036A HXBK                           FT A $280.76 21.05% $221.66 See Labor Rate N/A

CS-Systimax 760112870 5038 048A HXBK                           FT A $376.82 21.05% $297.50 See Labor Rate N/A

CS-Systimax 760112888 5038 002A ZXBK                           FT A $81.72 21.05% $64.52 See Labor Rate N/A

CS-Systimax 760112896 5038 006A ZXBK                           FT A $128.22 21.05% $101.23 See Labor Rate N/A

CS-Systimax 760112904 5038 012A ZXBK                           FT A $201.18 21.05% $158.83 See Labor Rate N/A

CS-Systimax 760112912 5038 024A ZXBK                           FT A $354.30 21.05% $279.72 See Labor Rate N/A

CS-Systimax 760112920 5038 036A ZXBK                           FT A $485.68 21.05% $383.45 See Labor Rate N/A

CS-Systimax 760112938 5038 048A ZXBK                           FT A $657.12 21.05% $518.80 See Labor Rate N/A

CS-Systimax 760112946 5038 002A XXBK                           FT A $134.64 21.05% $106.30 See Labor Rate N/A

CS-Systimax 760112953 5038 006A XXBK                           FT A $235.44 21.05% $185.88 See Labor Rate N/A

CS-Systimax 760112961 5038 012A XXBK                           FT A $387.18 21.05% $305.68 See Labor Rate N/A

CS-Systimax 760112979 5038 024A XXBK                           FT A $714.02 21.05% $563.72 See Labor Rate N/A

CS-Systimax 760112987 5038 036A XXBK                           FT A $1,040.20 21.05% $821.24 See Labor Rate N/A

CS-Systimax 760112995 5038 048A XXBK                           FT A $1,362.62 21.05% $1,075.80 See Labor Rate N/A

CS-Systimax 760113019 5150 004B MHBK                           FT A $68.80 21.05% $54.32 See Labor Rate N/A

CS-Systimax 760113027 5150 006B MHBK                           FT A $78.70 21.05% $62.13 See Labor Rate N/A

CS-Systimax 760113035 5150 012B MHBK                           FT A $108.88 21.05% $85.96 See Labor Rate N/A

CS-Systimax 760115022 2291A BL 4/23 RRAND                      FT A $1,451.58 21.05% $1,146.03 See Labor Rate N/A

CS-Systimax 760115048 1091B BL 4/23 RRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760115188 1091B BL 4/23 WRAND                      FT A $509.92 21.05% $402.58 See Labor Rate N/A

CS-Systimax 760116087 5150 004B WHBK                           FT A $49.88 21.05% $39.38 See Labor Rate N/A

CS-Systimax 760116095 5125 036B ZPBK                           FT A $1,215.50 21.05% $959.64 See Labor Rate N/A

CS-Systimax 760116236 5125 24/24B W/XPBK                       FT A $1,759.16 21.05% $1,388.87 See Labor Rate N/A

CS-Systimax 760116244 P-002-ZC-5K-F29BL                        FT A $112.66 21.05% $88.95 See Labor Rate N/A

Page 150 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Systimax 760116251 P-002-ZC-5K-F29RD                        FT A $112.66 21.05% $88.95 See Labor Rate N/A

CS-Systimax 760116285 1061C WH 4/24 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760116293 1071E OR 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760116368 2091B YL 4/23 R3000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760116681 5201 002A ZPWH                           FT A $67.48 21.05% $53.28 See Labor Rate N/A

CS-Systimax 760116722 1071E GN 4/23 R3000                      FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 760116723 5126 004B MHBK                           FT A $104.34 21.05% $82.38 See Labor Rate N/A

CS-Systimax 760116806 5027 06/12A W/MXBK                       FT A $171.92 21.05% $135.73 See Labor Rate N/A

CS-Systimax 760116814 5027 24/48A W/MXBK                       FT A $523.14 21.05% $413.02 See Labor Rate N/A

CS-Systimax 760117028 5126 008B WHBK                           FT A $94.60 21.05% $74.69 See Labor Rate N/A

CS-Systimax 760117044 Z-024-MP-5K-F12BK                        FT A $388.72 21.05% $306.90 See Labor Rate N/A

CS-Systimax 760117291 5201 002A ZPBK                           FT A $67.48 21.05% $53.28 See Labor Rate N/A

CS-Systimax 760117333 P-096-MP-5L-F12GR                        FT A $1,884.70 21.05% $1,487.98 See Labor Rate N/A

CS-Systimax 760117341 P-096-MP-5L-F12RD                        FT A $1,884.70 21.05% $1,487.98 See Labor Rate N/A

CS-Systimax 760117358 P-096-MP-5L-F12YL                        FT A $1,884.70 21.05% $1,487.98 See Labor Rate N/A

CS-Systimax 760118109 R-002-ZC-5K-F29BK                        FT A $101.48 21.05% $80.12 See Labor Rate N/A

CS-Systimax 760118117 R-002-ZC-5K-F29WH                        FT A $101.48 21.05% $80.12 See Labor Rate N/A

CS-Systimax 760118125 5125 036B WPBK                           FT A $346.40 21.05% $273.48 See Labor Rate N/A

CS-Systimax 760118497 2091B PK 4/23 W1000                      FT A $631.12 21.05% $498.27 See Labor Rate N/A

CS-Systimax 760118505 2091B PK 4/23 R1000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760118513 2091B PK 4/23 R3000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760118521 2091B PR 4/23 R3000                      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760118588 R-002-ZC-8W-F16BL                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118596 R-002-ZC-8W-F16OR                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118604 R-002-ZC-8W-F16BR                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118612 R-002-ZC-8W-F16SL                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118620 R-002-ZC-8W-F16WH                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118638 R-002-ZC-8W-F16BK                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118646 R-002-ZC-8W-F16VI                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118653 R-002-ZC-8W-F16RS                        FT A $21.08 21.05% $16.64 See Labor Rate N/A

CS-Systimax 760118661 R-002-ZC-5K-F16GR                        FT A $91.16 21.05% $71.97 See Labor Rate N/A

CS-Systimax 760118679 R-002-ZC-5K-F16BR                        FT A $91.16 21.05% $71.97 See Labor Rate N/A

CS-Systimax 760118687 R-002-ZC-5K-F16SL                        FT A $91.16 21.05% $71.97 See Labor Rate N/A

CS-Systimax 760118695 R-002-ZC-5K-F16WH                        FT A $91.16 21.05% $71.97 See Labor Rate N/A

CS-Systimax 760118703 R-002-ZC-5K-F16VI                        FT A $91.16 21.05% $71.97 See Labor Rate N/A

CS-Systimax 760118711 R-002-ZC-6F-F16BL                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760118729 R-002-ZC-6F-F16GR                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760118737 R-002-ZC-6F-F16BR                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760118745 R-002-ZC-6F-F16WH                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760118752 R-002-ZC-6F-F16BK                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760118778 R-002-ZC-6F-F16VI                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760118786 R-002-ZC-6F-F16RS                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760118794 P-002-ZC-8W-F16BL                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118802 P-002-ZC-8W-F16OR                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118810 P-002-ZC-8W-F16GR                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118828 P-002-ZC-8W-F16BR                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118836 P-002-ZC-8W-F16SL                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118844 P-002-ZC-8W-F16WH                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118851 P-002-ZC-8W-F16RD                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118869 P-002-ZC-8W-F16BK                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118877 P-002-ZC-8W-F16VI                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118885 P-002-ZC-8W-F16RS                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118893 P-002-ZC-8W-F16AQ                        FT A $24.50 21.05% $19.34 See Labor Rate N/A

CS-Systimax 760118901 P-002-ZC-5K-F16BL                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118919 P-002-ZC-5K-F16OR                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118927 P-002-ZC-5K-F16GR                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118935 P-002-ZC-5K-F16BR                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118943 P-002-ZC-5K-F16SL                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118950 P-002-ZC-5K-F16WH                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118968 P-002-ZC-5K-F16RD                        FT A $98.04 21.05% $77.40 See Labor Rate N/A
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CS-Systimax 760118976 P-002-ZC-5K-F16BK                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118984 P-002-ZC-5K-F16YL                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760118992 P-002-ZC-5K-F16VI                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760119008 P-002-ZC-5K-F16RS                        FT A $98.04 21.05% $77.40 See Labor Rate N/A

CS-Systimax 760119016 P-002-ZC-6F-F16BL                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119024 P-002-ZC-6F-F16OR                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119032 P-002-ZC-6F-F16GR                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119040 P-002-ZC-6F-F16BR                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119057 P-002-ZC-6F-F16WH                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119065 P-002-ZC-6F-F16RD                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119073 P-002-ZC-6F-F16BK                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119081 P-002-ZC-6F-F16YL                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119099 P-002-ZC-6F-F16VI                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119107 P-002-ZC-6F-F16RS                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119115 P-002-ZC-6F-F16AQ                        FT A $35.18 21.05% $27.77 See Labor Rate N/A

CS-Systimax 760119420 R-002-ZC-6F-F16YL                        FT A $31.56 21.05% $24.92 See Labor Rate N/A

CS-Systimax 760120212 5125 06/06B W/XPBK                       FT A $1,053.00 21.05% $831.35 See Labor Rate N/A

CS-Systimax 760120246 P-010-DB-5L-F16GR/BR/RD/RS/AQ            FT A $10,074.00 21.05% $7,953.49 See Labor Rate N/A

CS-Systimax 760120261 5124 012B WRBK ARBK                      FT A $243.90 21.05% $192.56 See Labor Rate N/A

CS-Systimax 760120501 5124 036B WRBK ARBK                      FT A $328.18 21.05% $259.10 See Labor Rate N/A

CS-Systimax 760120527 2091B RD 4/23 R3000(Estadio Chivas)      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760120535 2091B RD 4/23 RRAND(Estadio Chivas)      FT A $1,262.24 21.05% $996.55 See Labor Rate N/A

CS-Systimax 760121889 P-144-MP-8W-F12RD                        FT A $764.54 21.05% $603.61 See Labor Rate N/A

CS-Systimax 760121897 P-144-MP-8W-F12GR                        FT A $764.54 21.05% $603.61 See Labor Rate N/A

CS-Systimax 760121905 P-072-MP-8W-F12RD                        FT A $562.78 21.05% $444.32 See Labor Rate N/A

CS-Systimax 760121913 P-072-MP-8W-F12GR                        FT A $562.78 21.05% $444.32 See Labor Rate N/A

CS-Systimax 760121921 P-072-MP-CM-F12AQ/8W036/5L036            FT A $1,136.06 21.05% $896.93 See Labor Rate N/A

CS-Systimax 760121939 P-072-MP-CM-F12GR/8W036/5L036            FT A $1,136.06 21.05% $896.93 See Labor Rate N/A

CS-Systimax 760121947 P-072-MP-CM-F12BR/8W036/5L036            FT A $1,136.06 21.05% $896.93 See Labor Rate N/A

CS-Systimax 760122010 5130 004A WHBK                           FT A $116.79 21.05% $92.20 See Labor Rate N/A

CS-Systimax 760122028 5130 012A WHBK                           FT A $127.64 21.05% $100.77 See Labor Rate N/A

CS-Systimax 760122036 5130 024A WHBK                           FT A $146.96 21.05% $116.03 See Labor Rate N/A

CS-Systimax 760122044 5130 036A WHBK                           FT A $166.28 21.05% $131.28 See Labor Rate N/A

CS-Systimax 760122051 5130 048A WHBK                           FT A $186.28 21.05% $147.07 See Labor Rate N/A

CS-Systimax 760122069 5130 072A WHBK                           FT A $224.62 21.05% $177.34 See Labor Rate N/A

CS-Systimax 760122077 5130 144A WHBK                           FT A $414.62 21.05% $327.35 See Labor Rate N/A

CS-Systimax 760122085 5130 012A ZHBK                           FT A $295.51 21.05% $233.30 See Labor Rate N/A

CS-Systimax 760122119 5126 048B ZHBK                           FT A $598.56 21.05% $472.57 See Labor Rate N/A

CS-Systimax 760122200 5129 006B ZRBK                           FT A $249.20 21.05% $196.74 See Labor Rate N/A

CS-Systimax 760122622 5129 006B XRBK                           FT A $337.98 21.05% $266.84 See Labor Rate N/A

CS-Systimax 760122721 5150 004B ZHBK                           FT A $97.10 21.05% $76.66 See Labor Rate N/A

CS-Systimax 760122739 5150 008B ZHBK                           FT A $142.52 21.05% $112.52 See Labor Rate N/A

CS-Systimax 760122747 5150 008B WHBK                           FT A $56.14 21.05% $44.32 See Labor Rate N/A

CS-Systimax 760122762 P-002-DU-5L-F16VI                        FT A $904.00 21.05% $713.71 See Labor Rate N/A

CS-Systimax 760123448 P-048-DS-5L-FMURD                        FT A $181.61 21.05% $143.38 See Labor Rate N/A

CS-Systimax 760123455 P-048-DS-5L-FMUGR                        FT A $181.61 21.05% $143.38 See Labor Rate N/A

CS-Systimax 760123463 5103 072A XRBK                           FT A $6,554.34 21.05% $5,174.69 See Labor Rate N/A

CS-Systimax 760123471 5103 072A XRBK ARBK                      FT A $7,499.24 21.05% $5,920.70 See Labor Rate N/A

CS-Systimax 760123505 R-002-ZC-5L-F16VI                        FT A $122.98 21.05% $97.09 See Labor Rate N/A

CS-Systimax 760123513 Z-002-ZC-6F-F16BK                        FT A $45.76 21.05% $36.13 See Labor Rate N/A

CS-Systimax 760123760 P-002-ZC-5L-X16AQ                        FT A $63.20 21.05% $49.90 See Labor Rate N/A

CS-Systimax 760123844 R-001-SP-5L-F16AQ                        FT A $305.00 21.05% $240.80 See Labor Rate N/A

CS-Systimax 860062728 1071E LL 4/23 RVAR                       FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 860062744 1071E BK 4/23 RVAR                       FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 860430461 1071E BL 4/23 RVAR                       FT A $366.46 21.05% $289.32 See Labor Rate N/A

CS-Systimax 860474931 2095B BL 4/24 RVAR                       FT A $1,480.00 21.05% $1,168.47 See Labor Rate N/A

CS-Systimax 860474949 2095B WH 4/24 RVAR                       FT A $1,480.00 21.05% $1,168.47 See Labor Rate N/A

CS-Systimax 860482561 2295A BL 4/24 RVAR                       FT A $1,480.00 21.05% $1,168.47 See Labor Rate N/A

CS-Systimax 860482579 2295A WH 4/24 RVAR                       FT A $1,480.00 21.05% $1,168.47 See Labor Rate N/A

CS-Systimax 860482587 2295A GR 4/24 RVAR                       FT A $1,480.00 21.05% $1,168.47 See Labor Rate N/A
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CS-Systimax 860482595 2295A DG 4/24 RVAR                       FT A $1,480.00 21.05% $1,168.47 See Labor Rate N/A

CS-Systimax 860484286 1095B PR 4/24 RVAR                       FT A $600.00 21.05% $473.70 See Labor Rate N/A

CS-Systimax 700008998-ARSL    5300 072A MRSL ARSL                      FT A $1,378.07 21.05% $1,087.99 See Labor Rate N/A

CS-Systimax 700009004-APSL    5301 072A MPSL APSL                      FT A $2,930.02 21.05% $2,313.27 See Labor Rate N/A

CS-Systimax 700009087-ARSL    5300 048A MRSL ARSL                      FT A $967.16 21.05% $763.58 See Labor Rate N/A

CS-Systimax 700009095-APSL    5301 048A MPSL APSL                      FT A $2,008.58 21.05% $1,585.79 See Labor Rate N/A

CS-Systimax 700009178-ARSL    5300 036A MRSL ARSL                      FT A $731.93 21.05% $577.86 See Labor Rate N/A

CS-Systimax 700009186-APSL    5301 036A MPSL APSL                      FT A $964.04 21.05% $761.12 See Labor Rate N/A

CS-Systimax 700009269-ARSL    5300 024A MRSL ARSL                      FT A $638.29 21.05% $503.93 See Labor Rate N/A

CS-Systimax 700009277-APSL    5301 024A MPSL APSL                      FT A $771.93 21.05% $609.44 See Labor Rate N/A

CS-Systimax 700009285-APOR    5301 024A MPOR APOR                      FT A $688.89 21.05% $543.88 See Labor Rate N/A

CS-Systimax 700009301-ARSL    5300 018A MRSL ARSL                      FT A $615.56 21.05% $485.99 See Labor Rate N/A

CS-Systimax 700009319-APSL    5301 018A MPSL APSL                      FT A $666.67 21.05% $526.34 See Labor Rate N/A

CS-Systimax 700009384-ARSL    5200 012A MRSL ARSL                      FT A $300.22 21.05% $237.03 See Labor Rate N/A

CS-Systimax 700009392-APSL    5201 012A MPSL APSL                      FT A $395.60 21.05% $312.33 See Labor Rate N/A

CS-Systimax 700009400-APOR    5201 012A MPOR APOR                      FT A $395.60 21.05% $312.33 See Labor Rate N/A

CS-Systimax 700009434-ARSL    5200 008A MRSL ARSL                      FT A $364.44 21.05% $287.73 See Labor Rate N/A

CS-Systimax 700009442-APSL    5201 008A MPSL APSL                      FT A $402.22 21.05% $317.56 See Labor Rate N/A

CS-Systimax 700009509-ARSL    5200 006A MRSL ARSL                      FT A $203.22 21.05% $160.44 See Labor Rate N/A

CS-Systimax 700009517-APSL    5201 006A MPSL APSL                      FT A $250.24 21.05% $197.57 See Labor Rate N/A

CS-Systimax 700009525-APOR    5201 006A MPOR APOR                      FT A $278.07 21.05% $219.53 See Labor Rate N/A

CS-Systimax 700009574-ARSL    5200 004A MRSL ARSL                      FT A $284.44 21.05% $224.57 See Labor Rate N/A

CS-Systimax 700009582-APSL    5201 004A MPSL APSL                      FT A $331.11 21.05% $261.41 See Labor Rate N/A

CS-Systimax 700009590-APOR    5201 004A MPOR APOR                      FT A $333.33 21.05% $263.16 See Labor Rate N/A

CS-Systimax 700009640-ARSL    5200 002A MRSL ARSL                      FT A $244.44 21.05% $192.99 See Labor Rate N/A

CS-Systimax 700009657-APSL    5201 002A MPSL APSL                      FT A $295.56 21.05% $233.35 See Labor Rate N/A

CS-Systimax 700009665-APOR    5201 002A MPOR APOR                      FT A $297.78 21.05% $235.10 See Labor Rate N/A

CS-Systimax 700009673-APAQ    5301 036A ZPAQ APAQ                      FT A $1,589.18 21.05% $1,254.67 See Labor Rate N/A

CS-Systimax 700009699-APAQ    5301 024A ZPAQ APAQ                      FT A $1,358.22 21.05% $1,072.32 See Labor Rate N/A

CS-Systimax 700009715-APAQ    5301 024A HPAQ APAQ                      FT A $771.93 21.05% $609.44 See Labor Rate N/A

CS-Systimax 700009731-APAQ    5201 012A ZPAQ APAQ                      FT A $487.90 21.05% $385.20 See Labor Rate N/A

CS-Systimax 700009756-APAQ    5201 012A HPAQ APAQ                      FT A $391.64 21.05% $309.20 See Labor Rate N/A

CS-Systimax 700009772-APAQ    5201 006A ZPAQ APAQ                      FT A $308.18 21.05% $243.31 See Labor Rate N/A

CS-Systimax 700009798-APAQ    5201 006A HPAQ APAQ                      FT A $275.28 21.05% $217.34 See Labor Rate N/A

CS-Systimax 700009798-APYL    5201 006A HPAQ APYL                      FT A $275.28 21.05% $217.34 See Labor Rate N/A

CS-Systimax 700009814-APAQ    5201 004A ZPAQ APAQ                      FT A $244.84 21.05% $193.30 See Labor Rate N/A

CS-Systimax 700009830-APAQ    5201 004A HPAQ APAQ                      FT A $355.56 21.05% $280.72 See Labor Rate N/A

CS-Systimax 700009855-APAQ    5201 002A ZPAQ APAQ                      FT A $206.38 21.05% $162.94 See Labor Rate N/A

CS-Systimax 700009871-APAQ    5201 002A HPAQ APAQ                      FT A $317.78 21.05% $250.89 See Labor Rate N/A

CS-Systimax 700010168-AROR    5200 012A MROR AROR                      FT A $300.22 21.05% $237.03 See Labor Rate N/A

CS-Systimax 700010176-AROR    5200 006A MROR AROR                      FT A $225.80 21.05% $178.27 See Labor Rate N/A

CS-Systimax 700010184-AROR    5200 002A MROR AROR                      FT A $193.33 21.05% $152.63 See Labor Rate N/A

CS-Systimax 700012172-AROR    5200 004A MROR AROR                      FT A $293.33 21.05% $231.58 See Labor Rate N/A

CS-Systimax 700012180-AROR    5200 008A MROR AROR                      FT A $375.56 21.05% $296.51 See Labor Rate N/A

CS-Systimax 700191448-ARBK    5124 012A MRBK ARBK                      FT A $442.20 21.05% $349.12 See Labor Rate N/A

CS-Systimax 700191448-AXSL    5099 012A MRBK AXSL                      FT A $442.20 21.05% $349.12 See Labor Rate N/A

CS-Systimax 700191455-ARBK    5124 024A MRBK ARBK                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Systimax 700191463-ARBK    5124 036A MRBK ARBK                      FT A $652.56 21.05% $515.20 See Labor Rate N/A

CS-Systimax 700191471-ARBK    5124 048A MRBK ARBK                      FT A $852.84 21.05% $673.32 See Labor Rate N/A

CS-Systimax 700203052-ARAQ    5200 002A HRAQ ARAQ                      FT A $159.96 21.05% $126.29 See Labor Rate N/A

CS-Systimax 700203060-ARAQ    5200 004A HRAQ ARAQ                      FT A $295.56 21.05% $233.35 See Labor Rate N/A

CS-Systimax 700203078-ARAQ    5200 006A HRAQ ARAQ                      FT A $203.22 21.05% $160.44 See Labor Rate N/A

CS-Systimax 700203086-ARAQ    5200 012A HRAQ ARAQ                      FT A $272.96 21.05% $215.50 See Labor Rate N/A

CS-Systimax 700203094-ARAQ    5300 024A HRAQ ARAQ                      FT A $638.29 21.05% $503.93 See Labor Rate N/A

CS-Systimax 700203102-ARAQ    5300 036A HRAQ ARAQ                      FT A $731.93 21.05% $577.86 See Labor Rate N/A

CS-Systimax 700203110-ARAQ    5300 048A HRAQ ARAQ                      FT A $967.16 21.05% $763.58 See Labor Rate N/A

CS-Systimax 700203128-ARAQ    5300 072A HRAQ ARAQ                      FT A $1,378.07 21.05% $1,087.99 See Labor Rate N/A

CS-Systimax 700205586-APAQ    5301 036A HPAQ APAQ                      FT A $964.04 21.05% $761.12 See Labor Rate N/A

CS-Systimax 700208127-ARAQ    5200 002A ZRAQ ARAQ                      FT A $174.84 21.05% $138.04 See Labor Rate N/A

CS-Systimax 700208135-ARAQ    5200 004A ZRAQ ARAQ                      FT A $351.11 21.05% $277.20 See Labor Rate N/A
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CS-Systimax 700208143-ARAQ    5200 006A ZRAQ ARAQ                      FT A $244.56 21.05% $193.08 See Labor Rate N/A

CS-Systimax 700208150-ARAQ    5200 012A ZRAQ ARAQ                      FT A $434.58 21.05% $343.10 See Labor Rate N/A

CS-Systimax 700208168-ARAQ    5300 024A ZRAQ ARAQ                      FT A $1,031.04 21.05% $814.01 See Labor Rate N/A

CS-Systimax 700208176-ARAQ    5300 036A ZRAQ ARAQ                      FT A $1,319.73 21.05% $1,041.93 See Labor Rate N/A

CS-Systimax 700208218-ARAQ    5300 048A ZRAQ ARAQ                      FT A $1,766.38 21.05% $1,394.57 See Labor Rate N/A

CS-Systimax 700208226-ARAQ    5300 072A ZRAQ ARAQ                      FT A $2,746.47 21.05% $2,168.35 See Labor Rate N/A

CS-Systimax 700211014-ARBK    5100 012A HRBK ARBK                      FT A $410.40 21.05% $324.01 See Labor Rate N/A

CS-Systimax 700211105-APAQ    5301 048A HPAQ APAQ                      FT A $1,807.71 21.05% $1,427.19 See Labor Rate N/A

CS-Systimax 700211113-APAQ    5301 072A HPAQ APAQ                      FT A $2,930.02 21.05% $2,313.27 See Labor Rate N/A

CS-Systimax 700211147-APAQ    5301 048A ZPAQ APAQ                      FT A $2,362.22 21.05% $1,864.99 See Labor Rate N/A

CS-Systimax 700211154-APAQ    5301 072A ZPAQ APAQ                      FT A $3,332.44 21.05% $2,630.98 See Labor Rate N/A

CS-Systimax 700211279-ARBK    5100 012A MRBK ARBK                      FT A $410.30 21.05% $323.93 See Labor Rate N/A

CS-Systimax 700211295-ARBK    5103 036A MRBK ARBK                      FT A $1,191.78 21.05% $940.92 See Labor Rate N/A

CS-Systimax 760004101-AXYL    5099 012A WRBK AXYL                      FT A $261.80 21.05% $206.69 See Labor Rate N/A

CS-Systimax 760004119-ARBK    5124 024A WRBK ARBK                      FT A $319.00 21.05% $251.85 See Labor Rate N/A

CS-Systimax 760004119-AXYL    5099 024A WRBK AXYL                      FT A $319.00 21.05% $251.85 See Labor Rate N/A

CS-Systimax 760004143-ARBK    5124 072A WRBK ARBK                      FT A $405.06 21.05% $319.80 See Labor Rate N/A

CS-Systimax 760004176-ARBK    5124 288A WRBK ARBK                      FT A $1,629.80 21.05% $1,286.74 See Labor Rate N/A

CS-Systimax 760004184-ARBK    5100 012A WRBK ARBK                      FT A $314.80 21.05% $248.54 See Labor Rate N/A

CS-Systimax 760004192-ARBK    5103 024A WRBK ARBK                      FT A $692.38 21.05% $546.64 See Labor Rate N/A

CS-Systimax 760004283-AHYL    5302 036A WHYL AHYL                      FT A $670.80 21.05% $529.60 See Labor Rate N/A

CS-Systimax 760004317-APYL    5201 002A WPYL APYL                      FT A $148.94 21.05% $117.59 See Labor Rate N/A

CS-Systimax 760004325-APYL    5201 004A WPYL APYL                      FT A $302.22 21.05% $238.60 See Labor Rate N/A

CS-Systimax 760004333-APYL    5201 006A WPYL APYL                      FT A $200.89 21.05% $158.60 See Labor Rate N/A

CS-Systimax 760004341-APYL    5201 008A WPYL APYL                      FT A $333.33 21.05% $263.16 See Labor Rate N/A

CS-Systimax 760004358-APYL    5201 012A WPYL APYL                      FT A $286.56 21.05% $226.24 See Labor Rate N/A

CS-Systimax 760004366-APYL    5301 024A WPYL APYL                      FT A $695.40 21.05% $549.02 See Labor Rate N/A

CS-Systimax 760004374-APYL    5301 036A WPYL APYL                      FT A $795.93 21.05% $628.39 See Labor Rate N/A

CS-Systimax 760004382-APYL    5301 048A WPYL APYL                      FT A $1,031.32 21.05% $814.23 See Labor Rate N/A

CS-Systimax 760004390-APYL    5301 072A WPYL APYL                      FT A $1,455.56 21.05% $1,149.17 See Labor Rate N/A

CS-Systimax 760004408-ARYL    5200 002A WRYL ARYL                      FT A $193.33 21.05% $152.63 See Labor Rate N/A

CS-Systimax 760004416-ARYL    5200 004A WRYL ARYL                      FT A $256.67 21.05% $202.64 See Labor Rate N/A

CS-Systimax 760004424-ARYL    5200 006A WRYL ARYL                      FT A $164.87 21.05% $130.16 See Labor Rate N/A

CS-Systimax 760004432-ARYL    5200 008A WRYL ARYL                      FT A $285.33 21.05% $225.27 See Labor Rate N/A

CS-Systimax 760004440-ARYL    5200 012A WRYL ARYL                      FT A $212.07 21.05% $167.43 See Labor Rate N/A

CS-Systimax 760004457-ARYL    5300 024A WRYL ARYL                      FT A $531.82 21.05% $419.88 See Labor Rate N/A

CS-Systimax 760004465-ARYL    5300 036A WRYL ARYL                      FT A $546.00 21.05% $431.07 See Labor Rate N/A

CS-Systimax 760004473-ARYL    5300 048A WRYL ARYL                      FT A $637.51 21.05% $503.31 See Labor Rate N/A

CS-Systimax 760004481-ARYL    5300 072A WRYL ARYL                      FT A $968.96 21.05% $765.00 See Labor Rate N/A

CS-Systimax 760006411-APAQ    5201 012A XPAQ APAQ                      FT A $941.60 21.05% $743.40 See Labor Rate N/A

CS-Systimax 760007534-ARSL    5200 02/02A W/MRSL ARSL                  FT A $266.67 21.05% $210.53 See Labor Rate N/A

CS-Systimax 760007559-ARSL    5200 02/04A W/MRSL ARSL                  FT A $295.56 21.05% $233.35 See Labor Rate N/A

CS-Systimax 760007567-ARSL    5200 02/06A W/MRSL ARSL                  FT A $326.67 21.05% $257.90 See Labor Rate N/A

CS-Systimax 760007575-ARSL    5200 04/04A W/MRSL ARSL                  FT A $306.67 21.05% $242.11 See Labor Rate N/A

CS-Systimax 760007583-ARSL    5200 04/08A W/MRSL ARSL                  FT A $371.11 21.05% $292.99 See Labor Rate N/A

CS-Systimax 760007591-ARSL    5200 06/06A W/MRSL ARSL                  FT A $337.78 21.05% $266.68 See Labor Rate N/A

CS-Systimax 760007609-ARSL    5300 06/12A W/MRSL ARSL                  FT A $623.33 21.05% $492.12 See Labor Rate N/A

CS-Systimax 760007617-ARSL    5300 06/18A W/MRSL ARSL                  FT A $848.89 21.05% $670.20 See Labor Rate N/A

CS-Systimax 760007625-ARSL    5300 12/12A W/MRSL ARSL                  FT A $754.44 21.05% $595.64 See Labor Rate N/A

CS-Systimax 760007641-ARSL    5300 12/24A W/MRSL ARSL                  FT A $860.00 21.05% $678.98 See Labor Rate N/A

CS-Systimax 760007666-ARSL    5300 12/36A W/MRSL ARSL                  FT A $1,348.89 21.05% $1,064.95 See Labor Rate N/A

CS-Systimax 760007674-ARSL    5300 24/24A W/MRSL ARSL                  FT A $1,195.56 21.05% $943.90 See Labor Rate N/A

CS-Systimax 760007682-ARSL    5300 12/60A W/MRSL ARSL                  FT A $1,880.00 21.05% $1,484.27 See Labor Rate N/A

CS-Systimax 760007690-ARSL    5300 24/48A W/MRSL ARSL                  FT A $1,735.56 21.05% $1,370.24 See Labor Rate N/A

CS-Systimax 760007708-ARSL    5300 36/36A W/MRSL ARSL                  FT A $1,602.22 21.05% $1,264.96 See Labor Rate N/A

CS-Systimax 760007716-APSL    5201 02/02A W/MPSL APSL                  FT A $328.89 21.05% $259.66 See Labor Rate N/A

CS-Systimax 760007724-APSL    5201 02/04A W/MPSL APSL                  FT A $357.78 21.05% $282.47 See Labor Rate N/A

CS-Systimax 760007732-APSL    5201 02/06A W/MPSL APSL                  FT A $388.89 21.05% $307.03 See Labor Rate N/A

CS-Systimax 760007740-APSL    5201 04/04A W/MPSL APSL                  FT A $371.11 21.05% $292.99 See Labor Rate N/A

CS-Systimax 760007757-APSL    5201 04/08A W/MPSL APSL                  FT A $426.67 21.05% $336.86 See Labor Rate N/A
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CS-Systimax 760007765-APSL    5201 06/06A W/MPSL APSL                  FT A $408.89 21.05% $322.82 See Labor Rate N/A

CS-Systimax 760007773-APSL    5301 06/12A W/MPSL APSL                  FT A $860.00 21.05% $678.98 See Labor Rate N/A

CS-Systimax 760007781-APSL    5301 06/18A W/MPSL APSL                  FT A $1,082.22 21.05% $854.42 See Labor Rate N/A

CS-Systimax 760007799-APSL    5301 12/12A W/MPSL APSL                  FT A $1,022.22 21.05% $807.05 See Labor Rate N/A

CS-Systimax 760007815-APSL    5301 12/24A W/MPSL APSL                  FT A $1,128.89 21.05% $891.26 See Labor Rate N/A

CS-Systimax 760007831-APSL    5301 12/36A W/MPSL APSL                  FT A $1,500.00 21.05% $1,184.26 See Labor Rate N/A

CS-Systimax 760007849-APSL    5301 24/24A W/MPSL APSL                  FT A $1,360.00 21.05% $1,073.73 See Labor Rate N/A

CS-Systimax 760007856-APSL    5301 12/48A W/MPSL APSL                  FT A $1,744.44 21.05% $1,377.25 See Labor Rate N/A

CS-Systimax 760007864-APSL    5301 24/48A W/MPSL APSL                  FT A $1,962.22 21.05% $1,549.18 See Labor Rate N/A

CS-Systimax 760007872-APSL    5301 12/60A W/MPSL APSL                  FT A $2,073.33 21.05% $1,636.90 See Labor Rate N/A

CS-Systimax 760007880-APSL    5301 36/36A W/MPSL APSL                  FT A $1,851.11 21.05% $1,461.46 See Labor Rate N/A

CS-Systimax 760007898-ARAQ    5200 02/02A W/ZRAQ ARAQ                  FT A $337.78 21.05% $266.68 See Labor Rate N/A

CS-Systimax 760007906-ARAQ    5200 02/04A W/ZRAQ ARAQ                  FT A $391.11 21.05% $308.78 See Labor Rate N/A

CS-Systimax 760007914-ARAQ    5200 02/06A W/ZRAQ ARAQ                  FT A $493.33 21.05% $389.48 See Labor Rate N/A

CS-Systimax 760007922-ARAQ    5200 04/04A W/ZRAQ ARAQ                  FT A $437.78 21.05% $345.63 See Labor Rate N/A

CS-Systimax 760007930-ARAQ    5200 04/08A W/ZRAQ ARAQ                  FT A $593.33 21.05% $468.43 See Labor Rate N/A

CS-Systimax 760007948-ARAQ    5200 06/06A W/ZRAQ ARAQ                  FT A $526.67 21.05% $415.81 See Labor Rate N/A

CS-Systimax 760007955-ARAQ    5300 06/12A W/ZRAQ ARAQ                  FT A $951.11 21.05% $750.90 See Labor Rate N/A

CS-Systimax 760007963-ARAQ    5300 06/18A W/ZRAQ ARAQ                  FT A $1,348.89 21.05% $1,064.95 See Labor Rate N/A

CS-Systimax 760007971-ARAQ    5300 12/12A W/ZRAQ ARAQ                  FT A $1,026.67 21.05% $810.56 See Labor Rate N/A

CS-Systimax 760007997-ARAQ    5300 12/24A W/ZRAQ ARAQ                  FT A $1,515.56 21.05% $1,196.54 See Labor Rate N/A

CS-Systimax 760008011-ARAQ    5300 12/36A W/ZRAQ ARAQ                  FT A $2,462.22 21.05% $1,943.94 See Labor Rate N/A

CS-Systimax 760008029-ARAQ    5300 24/24A W/ZRAQ ARAQ                  FT A $1,250.20 21.05% $987.04 See Labor Rate N/A

CS-Systimax 760008037-ARAQ    5300 12/48A W/ZRAQ ARAQ                  FT A $2,700.00 21.05% $2,131.67 See Labor Rate N/A

CS-Systimax 760008045-ARAQ    5300 24/48A W/ZRAQ ARAQ                  FT A $2,933.33 21.05% $2,315.88 See Labor Rate N/A

CS-Systimax 760008052-ARAQ    5300 12/60A W/ZRAQ ARAQ                  FT A $3,268.89 21.05% $2,580.81 See Labor Rate N/A

CS-Systimax 760008060-ARAQ    5300 36/36A W/ZRAQ ARAQ                  FT A $2,715.56 21.05% $2,143.95 See Labor Rate N/A

CS-Systimax 760008078-APAQ    5201 02/02A W/ZPAQ APAQ                  FT A $393.33 21.05% $310.53 See Labor Rate N/A

CS-Systimax 760008086-APAQ    5201 02/04A W/ZPAQ APAQ                  FT A $442.22 21.05% $349.14 See Labor Rate N/A

CS-Systimax 760008094-APAQ    5201 02/06A W/ZPAQ APAQ                  FT A $493.33 21.05% $389.48 See Labor Rate N/A

CS-Systimax 760008102-APAQ    5201 04/04A W/ZPAQ APAQ                  FT A $455.56 21.05% $359.67 See Labor Rate N/A

CS-Systimax 760008110-APAQ    5201 04/08A W/ZPAQ APAQ                  FT A $591.11 21.05% $466.68 See Labor Rate N/A

CS-Systimax 760008128-APAQ    5201 06/06A W/ZPAQ APAQ                  FT A $588.89 21.05% $464.93 See Labor Rate N/A

CS-Systimax 760008136-APAQ    5301 06/12A W/ZPAQ APAQ                  FT A $1,091.11 21.05% $861.43 See Labor Rate N/A

CS-Systimax 760008144-APAQ    5301 06/18A W/ZPAQ APAQ                  FT A $1,477.78 21.05% $1,166.72 See Labor Rate N/A

CS-Systimax 760008151-APAQ    5301 12/12A W/ZPAQ APAQ                  FT A $1,277.78 21.05% $1,008.82 See Labor Rate N/A

CS-Systimax 760008177-APAQ    5301 12/24A W/ZPAQ APAQ                  FT A $1,666.67 21.05% $1,315.84 See Labor Rate N/A

CS-Systimax 760008193-APAQ    5301 12/36A W/ZPAQ APAQ                  FT A $2,722.22 21.05% $2,149.21 See Labor Rate N/A

CS-Systimax 760008201-APAQ    5301 24/24A W/ZPAQ APAQ                  FT A $2,400.00 21.05% $1,894.81 See Labor Rate N/A

CS-Systimax 760008219-APAQ    5301 12/48A W/ZPAQ APAQ                  FT A $3,317.78 21.05% $2,619.41 See Labor Rate N/A

CS-Systimax 760008227-APAQ    5301 24/48A W/ZPAQ APAQ                  FT A $3,693.33 21.05% $2,915.90 See Labor Rate N/A

CS-Systimax 760008235-APAQ    5301 12/60A W/ZPAQ APAQ                  FT A $4,033.33 21.05% $3,184.34 See Labor Rate N/A

CS-Systimax 760008243-APAQ    5301 36/36A W/ZPAQ APAQ                  FT A $3,355.56 21.05% $2,649.24 See Labor Rate N/A

CS-Systimax 760008375-ARBK    5124 06/06A W/MRBK ARBK                  FT A $389.24 21.05% $307.31 See Labor Rate N/A

CS-Systimax 760008383-AXSL    5099 12/12A W/MRBK AXSL                  FT A $374.96 21.05% $296.03 See Labor Rate N/A

CS-Systimax 760008383-AXYL    5099 12/12A W/MRBK AXYL                  FT A $374.96 21.05% $296.03 See Labor Rate N/A

CS-Systimax 760008508-APAQ    5201 008A ZPAQ APAQ                      FT A $568.89 21.05% $449.14 See Labor Rate N/A

CS-Systimax 760008516-ARAQ    5200 008A ZRAQ ARAQ                      FT A $493.33 21.05% $389.48 See Labor Rate N/A

CS-Systimax 760008698-APAQ    5201 008A HPAQ APAQ                      FT A $422.22 21.05% $333.35 See Labor Rate N/A

CS-Systimax 760008706-ARAQ    5200 008A HRAQ ARAQ                      FT A $375.56 21.05% $296.51 See Labor Rate N/A

CS-Systimax 760010132-APAQ    5301 096A ZPAQ APAQ                      FT A $5,437.78 21.05% $4,293.16 See Labor Rate N/A

CS-Systimax 760012104-ARAQ    5200 006A XRAQ ARAQ                      FT A $559.24 21.05% $441.52 See Labor Rate N/A

CS-Systimax 760012112-ARAQ    5200 012A XRAQ ARAQ                      FT A $813.73 21.05% $642.44 See Labor Rate N/A

CS-Systimax 760012120-ARAQ    5300 024A XRAQ ARAQ                      FT A $2,148.62 21.05% $1,696.35 See Labor Rate N/A

CS-Systimax 760012138-APAQ    5201 006A XPAQ APAQ                      FT A $657.89 21.05% $519.40 See Labor Rate N/A

CS-Systimax 760012146-APAQ    5301 024A XPAQ APAQ                      FT A $2,543.04 21.05% $2,007.75 See Labor Rate N/A

CS-Systimax 760012161-AHAQ    5202-012A-XHAQ-AHAQ                      FT A $704.34 21.05% $556.08 See Labor Rate N/A

CS-Systimax 760016576-APBK    5125 024A WPBK APBK                      FT A $677.00 21.05% $534.50 See Labor Rate N/A

CS-Systimax 760017616-ARSL    5300 48/48A W/MRSL ARSL                  FT A $1,582.96 21.05% $1,249.76 See Labor Rate N/A

CS-Systimax 760018051-APYL    5301 096A WPYL APYL                      FT A $2,340.64 21.05% $1,847.95 See Labor Rate N/A
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CS-Systimax 760018390-ARAQ    5300 06/12A W/HRAQ ARAQ                  FT A $549.33 21.05% $433.70 See Labor Rate N/A

CS-Systimax 760018408-ARAQ    5300 24/48A W/HRAQ ARAQ                  FT A $2,422.02 21.05% $1,912.20 See Labor Rate N/A

CS-Systimax 760018515-ARYL    5200 024A WRYL ARYL                      FT A $336.78 21.05% $265.89 See Labor Rate N/A

CS-Systimax 760018523-ARSL    5200 018A MRSL ARSL                      FT A $354.18 21.05% $279.63 See Labor Rate N/A

CS-Systimax 760018531-ARSL    5200 024A MRSL ARSL                      FT A $583.16 21.05% $460.41 See Labor Rate N/A

CS-Systimax 760018549-ARAQ    5200 024A HRAQ ARAQ                      FT A $584.24 21.05% $461.26 See Labor Rate N/A

CS-Systimax 760018556-ARAQ    5200 024A ZRAQ ARAQ                      FT A $843.29 21.05% $665.78 See Labor Rate N/A

CS-Systimax 760018564-ARAQ    5200 024A XRAQ ARAQ                      FT A $1,228.29 21.05% $969.74 See Labor Rate N/A

CS-Systimax 760018572-ARSL    5200 06/12A W/MRSL ARSL                  FT A $340.11 21.05% $268.52 See Labor Rate N/A

CS-Systimax 760018580-ARSL    5200 06/18A W/MRSL ARSL                  FT A $408.38 21.05% $322.42 See Labor Rate N/A

CS-Systimax 760018598-ARSL    5200 12/12A W/MRSL ARSL                  FT A $396.98 21.05% $313.42 See Labor Rate N/A

CS-Systimax 760018606-ARAQ    5200 06/12A W/ZRAQ ARAQ                  FT A $509.80 21.05% $402.49 See Labor Rate N/A

CS-Systimax 760018614-ARAQ    5200 06/18A W/ZRAQ ARAQ                  FT A $638.80 21.05% $504.34 See Labor Rate N/A

CS-Systimax 760018622-ARAQ    5200 12/12A W/ZRAQ ARAQ                  FT A $560.58 21.05% $442.58 See Labor Rate N/A

CS-Systimax 760018630-APYL    5201 024A WPYL APYL                      FT A $477.29 21.05% $376.82 See Labor Rate N/A

CS-Systimax 760018663-APSL    5201 024A MPSL APSL                      FT A $710.93 21.05% $561.28 See Labor Rate N/A

CS-Systimax 760018671-APAQ    5201 024A HPAQ APAQ                      FT A $703.82 21.05% $555.67 See Labor Rate N/A

CS-Systimax 760018689-APAQ    5201 024A ZPAQ APAQ                      FT A $861.93 21.05% $680.50 See Labor Rate N/A

CS-Systimax 760018697-APAQ    5201 024A XPAQ APAQ                      FT A $1,770.92 21.05% $1,398.15 See Labor Rate N/A

CS-Systimax 760018705-APSL    5201 06/12A W/MPSL APSL                  FT A $465.60 21.05% $367.59 See Labor Rate N/A

CS-Systimax 760018721-APSL    5201 12/12A W/MPSL APSL                  FT A $620.67 21.05% $490.02 See Labor Rate N/A

CS-Systimax 760018739-APAQ    5201 06/12A W/ZPAQ APAQ                  FT A $605.86 21.05% $478.33 See Labor Rate N/A

CS-Systimax 760018747-APAQ    5201 06/18A W/ZPAQ APAQ                  FT A $731.18 21.05% $577.27 See Labor Rate N/A

CS-Systimax 760018770-APAQ    5301 06/12A W/HPAQ APAQ                  FT A $657.48 21.05% $519.08 See Labor Rate N/A

CS-Systimax 760018861-ARAQ    5300 144A ZRAQ ARAQ                      FT A $6,618.93 21.05% $5,225.68 See Labor Rate N/A

CS-Systimax 760018879-APAQ    5301 144A ZPAQ APAQ                      FT A $7,464.20 21.05% $5,893.03 See Labor Rate N/A

CS-Systimax 760018887-ARYL    5300 144A WRYL ARYL                      FT A $1,874.60 21.05% $1,480.01 See Labor Rate N/A

CS-Systimax 760018895-APYL    5301 144A WPYL APYL                      FT A $2,876.80 21.05% $2,271.25 See Labor Rate N/A

CS-Systimax 760019075-AHYL    5202 024A WHYL AHYL                      FT A $466.12 21.05% $368.00 See Labor Rate N/A

CS-Systimax 760019117-AHAQ    5202 024A XHAQ AHAQ                      FT A $1,194.54 21.05% $943.10 See Labor Rate N/A

CS-Systimax 760019166-ARAQ    5200 06/12A W/HRAQ ARAQ                  FT A $340.11 21.05% $268.52 See Labor Rate N/A

CS-Systimax 760019166-ARSL    5200 06/12A W/HRAQ ARSL                  FT A $340.09 21.05% $268.50 See Labor Rate N/A

CS-Systimax 760019620-APAQ    5301 096A HPAQ APAQ                      FT A $4,189.84 21.05% $3,307.90 See Labor Rate N/A

CS-Systimax 760021691-APAQ    5301 096A XPAQ APAQ                      FT A $9,195.22 21.05% $7,259.68 See Labor Rate N/A

CS-Systimax 760024547-APAQ    5301 036A XPAQ APAQ                      FT A $3,402.88 21.05% $2,686.59 See Labor Rate N/A

CS-Systimax 760024554-APAQ    5301 048A XPAQ APAQ                      FT A $4,187.44 21.05% $3,306.01 See Labor Rate N/A

CS-Systimax 760024562-APAQ    5301 072A XPAQ APAQ                      FT A $6,407.07 21.05% $5,058.42 See Labor Rate N/A

CS-Systimax 760024810-ARAQ    5300 144A HRAQ ARAQ                      FT A $2,426.06 21.05% $1,915.39 See Labor Rate N/A

CS-Systimax 760024836-APAQ    5301 144A HPAQ APAQ                      FT A $5,156.82 21.05% $4,071.34 See Labor Rate N/A

CS-Systimax 760024869-APAQ    5301 144A XPAQ APAQ                      FT A $13,621.98 21.05% $10,754.64 See Labor Rate N/A

CS-Systimax 760026310-ARAQ    5300 096A HRAQ ARAQ                      FT A $1,765.38 21.05% $1,393.78 See Labor Rate N/A

CS-Systimax 760026393-AROR    5200 12/12A W/MROR AROR                  FT A $688.89 21.05% $543.88 See Labor Rate N/A

CS-Systimax 760026815-ARSL    5300 096A MRSL ARSL                      FT A $1,765.38 21.05% $1,393.78 See Labor Rate N/A

CS-Systimax 760026823-ARYL    5300 096A WRYL ARYL                      FT A $1,400.47 21.05% $1,105.68 See Labor Rate N/A

CS-Systimax 760026831-ARAQ    5300 036A XRAQ ARAQ                      FT A $3,005.69 21.05% $2,373.01 See Labor Rate N/A

CS-Systimax 760026849-ARAQ    5300 048A XRAQ ARAQ                      FT A $3,855.13 21.05% $3,043.65 See Labor Rate N/A

CS-Systimax 760026856-ARAQ    5300 072A XRAQ ARAQ                      FT A $5,894.49 21.05% $4,653.73 See Labor Rate N/A

CS-Systimax 760026864-ARAQ    5300 096A XRAQ ARAQ                      FT A $9,020.40 21.05% $7,121.66 See Labor Rate N/A

CS-Systimax 760026872-ARAQ    5300 144A XRAQ ARAQ                      FT A $12,678.20 21.05% $10,009.52 See Labor Rate N/A

CS-Systimax 760028050-APOR    5301 072A MPOR APOR                      FT A $3,223.02 21.05% $2,544.59 See Labor Rate N/A

CS-Systimax 760028753-ARAQ    5200 002A XRAQ ARAQ                      FT A $426.78 21.05% $336.95 See Labor Rate N/A

CS-Systimax 760032821-APSL    5301 144A MPSL APSL                      FT A $4,688.04 21.05% $3,701.24 See Labor Rate N/A

CS-Systimax 760036426-APBK    5101 006A XPBK APBK                      FT A $1,500.32 21.05% $1,184.51 See Labor Rate N/A

CS-Systimax 760036897-AXYL    5099 36/24A W/MRBK AXYL                  FT A $594.44 21.05% $469.31 See Labor Rate N/A

CS-Systimax 760037192-APBK    5101 012A WPBK APBK                      FT A $385.72 21.05% $304.53 See Labor Rate N/A

CS-Systimax 760037200-APBK    5101 018A WPBK APBK                      FT A $479.02 21.05% $378.19 See Labor Rate N/A

CS-Systimax 760037218-APBK    5101 024A WPBK APBK                      FT A $505.42 21.05% $399.03 See Labor Rate N/A

CS-Systimax 760037259-APBK    5101 012A MPBK APBK                      FT A $808.66 21.05% $638.44 See Labor Rate N/A

CS-Systimax 760037317-APBK    5101 012A HPBK APBK                      FT A $735.13 21.05% $580.39 See Labor Rate N/A

CS-Systimax 760037333-APBK    5101 024A HPBK APBK                      FT A $1,134.86 21.05% $895.98 See Labor Rate N/A
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CS-Systimax 760037374-APBK    5101 012A ZPBK APBK                      FT A $1,210.69 21.05% $955.84 See Labor Rate N/A

CS-Systimax 760037390-APBK    5101 024A ZPBK APBK                      FT A $1,626.36 21.05% $1,284.02 See Labor Rate N/A

CS-Systimax 760037432-APBK    5101 012A XPBK APBK                      FT A $1,585.36 21.05% $1,251.65 See Labor Rate N/A

CS-Systimax 760037457-APBK    5101 024A XPBK APBK                      FT A $2,331.80 21.05% $1,840.97 See Labor Rate N/A

CS-Systimax 760037754-APAQ    5301 24/24/24A W/M/ZPAQ APAQ             FT A $1,666.67 21.05% $1,315.84 See Labor Rate N/A

CS-Systimax 760037895-APBK    5104 036A WPBK APBK                      FT A $1,260.50 21.05% $995.17 See Labor Rate N/A

CS-Systimax 760037903-APBK    5104 048A WPBK APBK                      FT A $1,550.84 21.05% $1,224.40 See Labor Rate N/A

CS-Systimax 760037945-APBK    5104 144A WPBK APBK                      FT A $4,748.32 21.05% $3,748.83 See Labor Rate N/A

CS-Systimax 760037960-APBK    5104 048A MPBK APBK                      FT A $3,072.78 21.05% $2,425.98 See Labor Rate N/A

CS-Systimax 760038083-APBK    5104 048A ZPBK APBK                      FT A $5,071.52 21.05% $4,004.00 See Labor Rate N/A

CS-Systimax 760038182-APBK    5104 144A XPBK APBK                      FT A $16,139.24 21.05% $12,742.03 See Labor Rate N/A

CS-Systimax 760042556-APAQ    5201 018A ZPAQ APAQ                      FT A $677.40 21.05% $534.81 See Labor Rate N/A

CS-Systimax 760046631-ARBK    5100 006A HRBK ARBK                      FT A $309.00 21.05% $243.96 See Labor Rate N/A

CS-Systimax 760047860-ARAQ    5300 096A ZRAQ ARAQ                      FT A $3,966.40 21.05% $3,131.50 See Labor Rate N/A

CS-Systimax 760054981-ARAQ    5200 06/06A W/HRAQ ARAQ                  FT A $313.33 21.05% $247.37 See Labor Rate N/A

CS-Systimax 760057307-ARSL    5300 12/24A W/HRAQ ARSL                  FT A $744.38 21.05% $587.69 See Labor Rate N/A

CS-Systimax 760064576-APSL    5301 096A MPSL APSL                      FT A $3,808.94 21.05% $3,007.18 See Labor Rate N/A

CS-Systimax 760065748-APAQ    5201 12/12A W/XPAQ APAQ                  FT A $1,688.76 21.05% $1,333.29 See Labor Rate N/A

CS-Systimax 760065755-APAQ    5301 12/24A W/XPAQ APAQ                  FT A $2,587.12 21.05% $2,042.55 See Labor Rate N/A

CS-Systimax 760065896-APAQ    5201 06/12A W/XPAQ APAQ                  FT A $1,150.58 21.05% $908.39 See Labor Rate N/A

CS-Systimax 760066795-ARBK    5102 024A WHBK ARBK                      FT A $515.58 21.05% $407.05 See Labor Rate N/A

CS-Systimax 760067595-ARBK    5103 072A WRBK ARBK                      FT A $1,424.08 21.05% $1,124.32 See Labor Rate N/A

CS-Systimax 760070276-ARBK    5100 024A WRBK ARBK                      FT A $515.58 21.05% $407.05 See Labor Rate N/A

CS-Systimax 760073767-ARBK    5103 24/12A W/MRBK ARBK                  FT A $937.40 21.05% $740.08 See Labor Rate N/A

CS-Systimax 760073775-ARBK    5100 06/06A W/MRBK ARBK                  FT A $362.58 21.05% $286.26 See Labor Rate N/A

CS-Systimax 760073783-ARBK    5100 12/12A W/MRBK ARBK                  FT A $593.14 21.05% $468.29 See Labor Rate N/A

CS-Systimax 760074799-ARBK    5124 012A ZRBK ARBK                      FT A $611.44 21.05% $482.74 See Labor Rate N/A

CS-Systimax 760074807-ARBK    5124 024A ZRBK ARBK                      FT A $737.66 21.05% $582.39 See Labor Rate N/A

CS-Systimax 760074823-ARBK    5124 048A ZRBK ARBK                      FT A $1,215.80 21.05% $959.88 See Labor Rate N/A

CS-Systimax 760075077-ARBK    5103 048A MRBK ARBK                      FT A $1,419.86 21.05% $1,120.99 See Labor Rate N/A

CS-Systimax 760081331-ARAQ    5300 36/36A W/HRAQ ARAQ                  FT A $1,290.86 21.05% $1,019.14 See Labor Rate N/A

CS-Systimax 760086348-ARBK    5124 006B MRBK ARBK                      FT A $340.90 21.05% $269.14 See Labor Rate N/A

CS-Systimax 760086595-ARBK    5124 12/12B W/ZRBK ARBK                  FT A $441.18 21.05% $348.31 See Labor Rate N/A

CS-Systimax 760086793-ARBK    5124 48/48B W/ZRBK ARBK                  FT A $1,215.80 21.05% $959.88 See Labor Rate N/A

CS-Systimax 760088948-APAQ    5301 24/48A W/XPAQ APAQ                  FT A $4,911.80 21.05% $3,877.90 See Labor Rate N/A

CS-Systimax 760089003-APBK    5101 06/12A W/XPBK APBK                  FT A $1,402.38 21.05% $1,107.19 See Labor Rate N/A

CS-Systimax 760089011-APBK    5104 12/24A W/XPBK APBK                  FT A $3,684.04 21.05% $2,908.57 See Labor Rate N/A

CS-Systimax 760089029-APBK    5104 24/48A W/XPBK APBK                  FT A $7,187.98 21.05% $5,674.95 See Labor Rate N/A

CS-Systimax 760090309-ARBK    5103 048A WRBK ARBK                      FT A $991.76 21.05% $783.00 See Labor Rate N/A

CS-Systimax 760091538-ARAQ    5300 12/24A W/XRAQ ARAQ                  FT A $2,244.08 21.05% $1,771.72 See Labor Rate N/A

CS-Systimax 760098509-ARAQ    5300 36/36A W/XRAQ ARAQ                  FT A $3,596.02 21.05% $2,839.08 See Labor Rate N/A

CS-Systimax 760099291-APAQ    5301 48/24A W/XPAQ APAQ                  FT A $3,416.54 21.05% $2,697.38 See Labor Rate N/A

CS-Systimax 760104406-ARBK    5124 12/48B W/MRBK ARBK                  FT A $547.22 21.05% $432.03 See Labor Rate N/A

CS-Systimax 760104414-ARBK    5124 06/24B W/MRBK ARBK                  FT A $320.60 21.05% $253.12 See Labor Rate N/A

CS-Systimax 760104794-ARBK    5124 12/24B W/XRBK ARBK                  FT A $865.16 21.05% $683.05 See Labor Rate N/A

CS-Systimax 760105700-APBK    5125 096B XPBK APBK                      FT A $4,678.40 21.05% $3,693.63 See Labor Rate N/A

CS-Systimax 760106815-APBK    5104 48/96A W/MPBK APBK                  FT A $6,847.76 21.05% $5,406.35 See Labor Rate N/A

CS-Systimax 760106880-APBK    5125 012B WPBK APBK                      FT A $599.76 21.05% $473.51 See Labor Rate N/A

CS-Systimax 760106914-APBK    5125 012B ZPBK APBK                      FT A $1,101.64 21.05% $869.75 See Labor Rate N/A

CS-Systimax 760110205-APBK    5104 24/12A W/XPBK APBK                  FT A $2,673.92 21.05% $2,111.08 See Labor Rate N/A

CS-Systimax 760118125-APBK    5125 036B WPBK APBK                      FT A $664.78 21.05% $524.85 See Labor Rate N/A

CS-Systimax BR700210982       5100 012A ZRBK                           FT A $311.84 21.05% $246.20 See Labor Rate N/A

CS-Systimax BR700211014       5100 012A HRBK                           FT A $195.00 21.05% $153.95 See Labor Rate N/A

CS-Systimax BR760002477       5023 006A ZXBK                           FT A $179.59 21.05% $141.78 See Labor Rate N/A

CS-Systimax BR760002485       5023 012A ZXBK                           FT A $285.71 21.05% $225.57 See Labor Rate N/A

CS-Systimax BR760054973       5100 006A MRBK                           FT A $106.82 21.05% $84.34 See Labor Rate N/A

CS-Systimax NU760111278       5126 006B MHBK                           FT A $173.80 21.05% $137.22 See Labor Rate N/A

CS-Systimax NU760111286       5126 012B MHBK                           FT A $251.90 21.05% $198.88 See Labor Rate N/A

CS-Systimax NU760111294       5126 024B MHBK                           FT A $407.00 21.05% $321.33 See Labor Rate N/A

CS-Systimax SUSUNI7-COM       21.88Wx21.88Lx7DShortFlgRaisedFlrEncl    PC A $1,129.05 20.19% $901.09 See Labor Rate N/A
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CS-Uniprise                NW A

CS-Uniprise CC0025882/7676 5520 BKRL RG59 95 3000              FT A $272.58 21.05% $215.20 See Labor Rate N/A

CS-Uniprise CC0025882/7677 5ES4 BLACK REEL                     FT A $272.58 21.05% $215.20 See Labor Rate N/A

CS-Uniprise CC0025882/7678 5554 BKRL RG59/2-18 1000            FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7679 5554 BKRL RG59/2-18 1000            FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7680 5554 BKRL RG59/2-18 500             FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7681 5554 BKRL RG59/2-18 500             FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7682 5554 WHRL RG59/2-18 1000            FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7683 5554 WHRL RG59/2-18 1000            FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7684 5565H WHRL RG59 95 1000             FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7685 5565H WHRL RG59 95 1000             FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7686 5553H WHRL RG59 95 1000             FT A $297.99 21.05% $235.26 See Labor Rate N/A

CS-Uniprise CC0025882/7687 5553H WHRL RG59 95 1000             FT A $297.99 21.05% $235.26 See Labor Rate N/A

CS-Uniprise CC0025882/7688 5553H WHBX RG59 95 1000             FT A $297.99 21.05% $235.26 See Labor Rate N/A

CS-Uniprise CC0025882/7689 5554M BKRL RG59/2-18 1000           FT A $520.17 21.05% $410.67 See Labor Rate N/A

CS-Uniprise CC0025882/7690 5554M BKRL RG59/2-18 1000           FT A $520.17 21.05% $410.67 See Labor Rate N/A

CS-Uniprise CC0025882/7691 5554 RL RG59/2-18 ARM 1000          FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7692 S59BCPPG BKRL RG59 93 2-18 1000     FT A $481.96 21.05% $380.51 See Labor Rate N/A

CS-Uniprise CC0025882/7693 S59BCPPG BKRL RG59 93 2-18 1000     FT A $481.96 21.05% $380.51 See Labor Rate N/A

CS-Uniprise CC0025882/7694 5572 WHBX RG59 67 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7695 5572 WHBX RG59 67 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7696 5540 BKRL RG59 QD 1000              FT A $207.48 21.05% $163.81 See Labor Rate N/A

CS-Uniprise CC0025882/7697 5540 BKRL RG59 QD 1000              FT A $207.48 21.05% $163.81 See Labor Rate N/A

CS-Uniprise CC0025882/7698 5540 BKBX RG59 QD 1000              FT A $207.48 21.05% $163.81 See Labor Rate N/A

CS-Uniprise CC0025882/7699 5550 BKRL RG59 95 1000              FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/7700 5550 BKRL RG59 95 1000              FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/7701 5573 BKRL RG59 95 1000              FT A $196.56 21.05% $155.19 See Labor Rate N/A

CS-Uniprise CC0025882/7702 5573 BKRL RG59 95 1000              FT A $196.56 21.05% $155.19 See Labor Rate N/A

CS-Uniprise CC0025882/7703 5577 BKRL RG59 FLD 3000             FT A $172.52 21.05% $136.21 See Labor Rate N/A

CS-Uniprise CC0025882/7704 5577 BKRL RG59 FLD 3000             FT A $172.52 21.05% $136.21 See Labor Rate N/A

CS-Uniprise CC0025882/7705 5553G WHBX RG59 95 1000             FT A $279.51 21.05% $220.67 See Labor Rate N/A

CS-Uniprise CC0025882/7706 5553G WHBX RG59 95 1000             FT A $279.51 21.05% $220.67 See Labor Rate N/A

CS-Uniprise CC0025882/7707 5553G BKRL RG59 95 1000             FT A $279.51 21.05% $220.67 See Labor Rate N/A

CS-Uniprise CC0025882/7708 5553G BKRL RG59 95 1000             FT A $279.51 21.05% $220.67 See Labor Rate N/A

CS-Uniprise CC0025882/7709 5553G BKBX RG59 95 1000             FT A $279.51 21.05% $220.67 See Labor Rate N/A

CS-Uniprise CC0025882/7710 5553G BKBX RG59 95 1000             FT A $279.51 21.05% $220.67 See Labor Rate N/A

CS-Uniprise CC0025882/7711 5565 WHRL RG59 95 500               FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7712 5565 WHRL RG59 95 500               FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7713 5565 GYRL RG59 95 1000              FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7714 5565 GYRL RG59 95 1000              FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7715 5555 BKRL RG59 95 1000              FT A $324.35 21.05% $256.07 See Labor Rate N/A

CS-Uniprise CC0025882/7716 5555 BKRL RG59 95 1000              FT A $324.35 21.05% $256.07 See Labor Rate N/A

CS-Uniprise CC0025882/7717 5555 BKRL RG59 95 5000              FT A $324.35 21.05% $256.07 See Labor Rate N/A

CS-Uniprise CC0025882/7718 5555 BKRL RG59 95 5000              FT A $324.35 21.05% $256.07 See Labor Rate N/A

CS-Uniprise CC0025882/7719 5572R BKRL RG59 67 1000             FT A $176.93 21.05% $139.68 See Labor Rate N/A

CS-Uniprise CC0025882/7720 5572R BKRL RG59 67 1000             FT A $176.93 21.05% $139.68 See Labor Rate N/A

CS-Uniprise CC0025882/7721 5565 ORRL RG59 95 500               FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7722 5565 ORRL RG59 95 500               FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7723 5565 BKRL RG59 95 1000              FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7724 5565 BKRL RG59 95 1000              FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7725 5565 BKRL RG59 95 500               FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7726 5565 BKRL RG59 95 500               FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7727 5571 WHRL RG59 40 1000              FT A $124.53 21.05% $98.31 See Labor Rate N/A

CS-Uniprise CC0025882/7728 5571 WHRL RG59 40 1000              FT A $124.53 21.05% $98.31 See Labor Rate N/A

CS-Uniprise CC0025882/7729 5571 BKRL RG59 40 1000              FT A $124.53 21.05% $98.31 See Labor Rate N/A

CS-Uniprise CC0025882/7730 5571 BKRL RG59 40 1000              FT A $124.53 21.05% $98.31 See Labor Rate N/A

CS-Uniprise CC0025882/7731 5571 BKBX RG59 40 1000              FT A $124.53 21.05% $98.31 See Labor Rate N/A

CS-Uniprise CC0025882/7732 5571 BKBX RG59 40 1000              FT A $124.53 21.05% $98.31 See Labor Rate N/A

CS-Uniprise CC0025882/7733 5572 BKRL RG59 67 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7734 5572 BKRL RG59 67 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A
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CS-Uniprise CC0025882/7735 5572 BKBX RG59 67 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7736 5572 BKBX RG59 67 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7737 5554 WHRL RG59/2-18 500             FT A $481.95 21.05% $380.50 See Labor Rate N/A

CS-Uniprise CC0025882/7738 5553 BKBX RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7739 5553 BKBX RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7740 5553 WHRL RG59 95 1000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7741 5553 WHRL RG59 95 1000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7742 5553 WHBX RG59 95 1000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7743 5553 WHBX RG59 95 1000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7744 5553 WHRL RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7745 5553 WHRL RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7746 5553 BKRL RG59 95 1000              FT A $249.90 21.05% $197.30 See Labor Rate N/A

CS-Uniprise CC0025882/7747 5553 BKBX RG59 95 1000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7748 5553 BKBX RG59 95 1000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7749 5553 BKRL RG59 95 2000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7750 5553 BKRL RG59 95 2000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7751 5553 BKRL RG59 95 4000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7752 5553 BKRL RG59 95 4000              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7753 5553 BKRL RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7754 5553 BKRL RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7755 5553 BKRL RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7756 5553 BKRL RG59 95 500               FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7757 5553 BKRL RG59 95 BULK              FT A $274.89 21.05% $217.02 See Labor Rate N/A

CS-Uniprise CC0025882/7758 5565 BGRL RG59 95 1000              FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7759 5565 BGRL RG59 95 1000              FT A $398.58 21.05% $314.68 See Labor Rate N/A

CS-Uniprise CC0025882/7760 2054K WHRL RG59 95 1000             FT A $1,055.99 21.05% $833.71 See Labor Rate N/A

CS-Uniprise CC0025882/7761 2054K WHRL RG59 95 1000             FT A $1,055.99 21.05% $833.71 See Labor Rate N/A

CS-Uniprise CC0025882/7762 2054K WHRL RG59 95 500              FT A $1,055.99 21.05% $833.71 See Labor Rate N/A

CS-Uniprise CC0025882/7763 2054K WHRL RG59 95 500              FT A $1,055.99 21.05% $833.71 See Labor Rate N/A

CS-Uniprise CC0025882/7764 2045V WHRL RG59 90 1000             FT A $737.48 21.05% $582.25 See Labor Rate N/A

CS-Uniprise CC0025882/7765 2045V WHRL RG59 90 1000             FT A $737.48 21.05% $582.25 See Labor Rate N/A

CS-Uniprise CC0025882/7766 2022V WHRL RG59 QD 1000             FT A $698.65 21.05% $551.59 See Labor Rate N/A

CS-Uniprise CC0025882/7767 2041K CMRL RG59 95 1000             FT A $691.13 21.05% $545.65 See Labor Rate N/A

CS-Uniprise CC0025882/7768 2041K CMRL RG59 95 1000             FT A $691.13 21.05% $545.65 See Labor Rate N/A

CS-Uniprise CC0025882/7769 2039V WHRL RG59 95 1000             FT A $546.31 21.05% $431.31 See Labor Rate N/A

CS-Uniprise CC0025882/7770 2065K WHRL RG59 96 1000             FT A $2,339.65 21.05% $1,847.16 See Labor Rate N/A

CS-Uniprise CC0025882/7771 2065K WHRL RG59 96 1000             FT A $2,339.65 21.05% $1,847.16 See Labor Rate N/A

CS-Uniprise CC0025882/7772 2037V WHRL RG59 95 1000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7773 2037V WHBX RG59 95 1000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7774 2037V WHBX RG59 95 1000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7775 2037V WHRL RG59 95 3000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7776 2037V WHRL RG59 95 3000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7777 2020K CMRL RG59 65 1000             FT A $606.16 21.05% $478.57 See Labor Rate N/A

CS-Uniprise CC0025882/7778 2020K CMRL RG59 65 1000             FT A $606.16 21.05% $478.57 See Labor Rate N/A

CS-Uniprise CC0025882/7779 2065V WHRL RG59 96 1000             FT A $965.52 21.05% $762.28 See Labor Rate N/A

CS-Uniprise CC0025882/7780 2020V WHRL RG59 65 1000             FT A $540.03 21.05% $426.35 See Labor Rate N/A

CS-Uniprise CC0025882/7781 2020V WHRL RG59 65 1000             FT A $540.03 21.05% $426.35 See Labor Rate N/A

CS-Uniprise CC0025882/7782 2065K RDRL RG59 96 1000             FT A $965.52 21.05% $762.28 See Labor Rate N/A

CS-Uniprise CC0025882/7783 2065K RDRL RG59 96 1000             FT A $965.52 21.05% $762.28 See Labor Rate N/A

CS-Uniprise CC0025882/7784 2037V BKRL RG59 95 1000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7785 2037V BKBX RG59 95 1000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7786 2037V BKBX RG59 95 1000             FT A $571.55 21.05% $451.24 See Labor Rate N/A

CS-Uniprise CC0025882/7787 2054V CRRL RG59 95 1000             FT A $829.97 21.05% $655.26 See Labor Rate N/A

CS-Uniprise CC0025882/7788 2054V CRRL RG59 95 500              FT A $829.97 21.05% $655.26 See Labor Rate N/A

CS-Uniprise CC0025882/7789 2054V CRRL RG59 95 500              FT A $829.97 21.05% $655.26 See Labor Rate N/A

CS-Uniprise CC0025882/7790 2054V CRRL RG59 95 3000             FT A $829.97 21.05% $655.26 See Labor Rate N/A

CS-Uniprise CC0025882/7791 2054V CRRL RG59 95 3000             FT A $829.97 21.05% $655.26 See Labor Rate N/A

CS-Uniprise CC0025882/7792 2054V WHRL RG59 95 500              FT A $829.97 21.05% $655.26 See Labor Rate N/A

CS-Uniprise CC0025882/7793 2054V WHRL RG59 95 500              FT A $829.97 21.05% $655.26 See Labor Rate N/A

CS-Uniprise CC0025882/7794 P59DSCCS WHRL RG59 87 1000          FT A $432.81 21.05% $341.70 See Labor Rate N/A
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CS-Uniprise CC0025882/7795 PS59BC WHRL RG59 87 1000            FT A $512.63 21.05% $404.72 See Labor Rate N/A

CS-Uniprise CC0025882/7796 PS59BC WHRL RG59 87 1000            FT A $512.63 21.05% $404.72 See Labor Rate N/A

CS-Uniprise CC0025882/7797 PS59BCPP WHRL RG59 2-18 1000        FT A $746.24 21.05% $589.16 See Labor Rate N/A

CS-Uniprise CC0025882/7798 5739 WTRL RG6 QD LSZH 1000          FT A $336.32 21.05% $265.53 See Labor Rate N/A

CS-Uniprise CC0025882/7799 5739 WTRL RG6 QD LSZH 1000          FT A $336.32 21.05% $265.53 See Labor Rate N/A

CS-Uniprise CC0025882/7800 5730R BKBX RG6 60 1000              FT A $144.80 21.05% $114.32 See Labor Rate N/A

CS-Uniprise CC0025882/7801 5730R WHRL RG6 60 1000              FT A $144.80 21.05% $114.32 See Labor Rate N/A

CS-Uniprise CC0025882/7802 5722 BKRL RG6 60/MESS 1000          FT A $117.98 21.05% $93.15 See Labor Rate N/A

CS-Uniprise CC0025882/7803 5722 BKRL RG6 60/MESS 1000          FT A $117.98 21.05% $93.15 See Labor Rate N/A

CS-Uniprise CC0025882/7804 5733 BKRL RG6 90/MESS 1000          FT A $213.99 21.05% $168.94 See Labor Rate N/A

CS-Uniprise CC0025882/7805 5733 BKRL RG6 90/MESS 1000          FT A $213.99 21.05% $168.94 See Labor Rate N/A

CS-Uniprise CC0025882/7806 5772 BKRL RG6/GND 60 1000           FT A $163.80 21.05% $129.32 See Labor Rate N/A

CS-Uniprise CC0025882/7807 5772 BKRL RG6/GND 60 1000           FT A $163.80 21.05% $129.32 See Labor Rate N/A

CS-Uniprise CC0025882/7808 5773 BKRL 2-RG6 60 1000             FT A $321.09 21.05% $253.50 See Labor Rate N/A

CS-Uniprise CC0025882/7809 5773 BKRL 2-RG6 60 1000             FT A $321.09 21.05% $253.50 See Labor Rate N/A

CS-Uniprise CC0025882/7810 5773 BKRL 2-RG6 60 500              FT A $321.09 21.05% $253.50 See Labor Rate N/A

CS-Uniprise CC0025882/7811 5773 BKRL 2-RG6 60 500              FT A $321.09 21.05% $253.50 See Labor Rate N/A

CS-Uniprise CC0025882/7812 5774 BKRL 2RG6/GND 60 OSP 1000      FT A $316.68 21.05% $250.02 See Labor Rate N/A

CS-Uniprise CC0025882/7813 5774 BKRL 2RG6/GND 60 OSP 1000      FT A $316.68 21.05% $250.02 See Labor Rate N/A

CS-Uniprise CC0025882/7814 5729G BKRL RG6 60 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7815 5729G BKRL RG6 60 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7816 5729G BKBX RG6 60 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7817 5729G BKBX RG6 60 1000              FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7818 5704 BKRL RG6 60 CMG 1000           FT A $356.48 21.05% $281.44 See Labor Rate N/A

CS-Uniprise CC0025882/7819 5704 BKRL RG6 60 CMG 1000           FT A $356.48 21.05% $281.44 See Labor Rate N/A

CS-Uniprise CC0025882/7820 5704 BKBX RG6 96 CMG 1000           FT A $318.26 21.05% $251.27 See Labor Rate N/A

CS-Uniprise CC0025882/7821 5704 BKBX RG6 96 CMG 1000           FT A $318.26 21.05% $251.27 See Labor Rate N/A

CS-Uniprise CC0025882/7822 5715H WHRL RG6 60 1000              FT A $312.00 21.05% $246.33 See Labor Rate N/A

CS-Uniprise CC0025882/7823 5715H WHRL RG6 60 1000              FT A $312.00 21.05% $246.33 See Labor Rate N/A

CS-Uniprise CC0025882/7824 5730H WHRL RG6 60 1000              FT A $135.20 21.05% $106.74 See Labor Rate N/A

CS-Uniprise CC0025882/7825 5730H WHRL RG6 60 1000              FT A $135.20 21.05% $106.74 See Labor Rate N/A

CS-Uniprise CC0025882/7826 5700H WHRL RG6 96 1000              FT A $286.00 21.05% $225.80 See Labor Rate N/A

CS-Uniprise CC0025882/7827 5700H WHRL RG6 97 1000              FT A $286.00 21.05% $225.80 See Labor Rate N/A

CS-Uniprise CC0025882/7828 5700H WHBX RG6 98 1000              FT A $286.00 21.05% $225.80 See Labor Rate N/A

CS-Uniprise CC0025882/7829 5700H WHBX RG6 99 1000              FT A $286.00 21.05% $225.80 See Labor Rate N/A

CS-Uniprise CC0025882/7830 5786H WHRL 2-RG6 60 1000            FT A $274.60 21.05% $216.80 See Labor Rate N/A

CS-Uniprise CC0025882/7831 5730 BKRL RG6 60 1000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7832 5730 WHRL RG6 60 1000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7833 5730 WHBX RG6 60 1000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7834 5781 RL TV1 RG6 QD ARM 1000         FT A $672.00 21.05% $530.55 See Labor Rate N/A

CS-Uniprise CC0025882/7835 5786G BKRL 2-RG6 60 1000            FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/7836 5730G CMBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7837 5748 BKRL RG6 60 CU OSP 1000        FT A $235.83 21.05% $186.19 See Labor Rate N/A

CS-Uniprise CC0025882/7838 5730 ORBX RG6 60 1000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7839 5740 BKBX RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7840 5738 BKRL RG6 60 OSP 1000           FT A $161.60 21.05% $127.58 See Labor Rate N/A

CS-Uniprise CC0025882/7841 5730G BGBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7842 5783R BKRL RG6 TRI 1000             FT A $196.56 21.05% $155.19 See Labor Rate N/A

CS-Uniprise CC0025882/7843 5783R BKRL RG6 TRI 1000             FT A $196.56 21.05% $155.19 See Labor Rate N/A

CS-Uniprise CC0025882/7844 5783R BKRL RG6 TRI 500              FT A $196.56 21.05% $155.19 See Labor Rate N/A

CS-Uniprise CC0025882/7845 5783 WHRL RG6 TRI 1000              FT A $187.20 21.05% $147.80 See Labor Rate N/A

CS-Uniprise CC0025882/7846 5783 WHRL RG6 TRI 1000              FT A $187.20 21.05% $147.80 See Labor Rate N/A

CS-Uniprise CC0025882/7847 5783 WHRL RG6 TRI 500               FT A $196.56 21.05% $155.19 See Labor Rate N/A

CS-Uniprise CC0025882/7848 5784R BKRL 2-RG6 TRI 500            FT A $447.72 21.05% $353.48 See Labor Rate N/A

CS-Uniprise CC0025882/7849 5784R WHRL 2-RG6 TRI 1000           FT A $447.72 21.05% $353.48 See Labor Rate N/A

CS-Uniprise CC0025882/7850 5784R WHRL 2-RG6 TRI 1000           FT A $447.72 21.05% $353.48 See Labor Rate N/A

CS-Uniprise CC0025882/7851 5784R WTRL 2-RG6 TRI 500            FT A $447.72 21.05% $353.48 See Labor Rate N/A

CS-Uniprise CC0025882/7852 5730G BKBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7853 5730G GYBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7854 5730G WHBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A
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CS-Uniprise CC0025882/7855 5730G WHBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7856 5727 BKRL RG6 90 1000               FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7857 5727 BKRL RG6 90 1000               FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7858 5740 BKRL RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7859 5740 BKBX RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7860 5740 WHRL RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7861 5740 WHBX RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7862 5729 GYRL RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7863 5729 GYRL RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7864 5730 BKRL RG6 60 1000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7865 5730 BKBX RG6 60 1000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7866 5730 BKBX RG6 60 500                FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7867 5730 BKRL RG6 60 3000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7868 5741 BKRL RG6 QD OSP 1000           FT A $248.96 21.05% $196.56 See Labor Rate N/A

CS-Uniprise CC0025882/7869 5741 BKRL RG6 QD OSP 1000           FT A $248.96 21.05% $196.56 See Labor Rate N/A

CS-Uniprise CC0025882/7870 5729 WHBX RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7871 5729 WHBX RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7872 5729 WHRL RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7873 5729 WHRL RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7874 5765 BKRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7875 5765 BKRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7876 5765 BKRL RG6 95 2000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7877 5765 BKRL RG6 95 2000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7878 5730 GYBX RG6 60 1000               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7879 5730G BKRL RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7880 5730G BKBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7881 5730G WHRL RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7882 5730G WHRL RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7883 5730G WHBX RG6 60 1000              FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7884 5740 CMRL RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7885 5740 CMBX RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7886 5740 CMBX RG6 QD 1000               FT A $185.64 21.05% $146.56 See Labor Rate N/A

CS-Uniprise CC0025882/7887 5765 RDRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7888 5765 RDRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7889 5765 YLRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7890 5765 YLRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7891 5765 BLRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7892 5765 BLRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7893 5765 GNRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7894 5765 GNRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7895 5765 WHRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7896 5765 WHRL RG6 95 1000               FT A $443.31 21.05% $349.99 See Labor Rate N/A

CS-Uniprise CC0025882/7897 5908 BKRL RG11 95 1000              FT A $906.36 21.05% $715.58 See Labor Rate N/A

CS-Uniprise CC0025882/7898 5908 BKRL RG11 95 1000              FT A $906.36 21.05% $715.58 See Labor Rate N/A

CS-Uniprise CC0025882/7899 5731G  BKRL RG6 60/17AWG 1000       FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7900 5731G BKRL RG6 60/17AWG 1000        FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7901 5731 BKRL RG6 60/17AWG 1000         FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7902 5731 BKRL RG6 60/17AWG 1000         FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7903 5731 BKRL RG6 60/17AWG 3000         FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7904 5731 BKRL RG6 60/17AWG 3000         FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7905 5727 WHRL RG6 90 1000               FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7906 5727 WHRL RG6 90 1000               FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7907 5727 WHBX RG6 90 1000               FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7908 5727 WHBX RG6 90 1000               FT A $200.97 21.05% $158.66 See Labor Rate N/A

CS-Uniprise CC0025882/7909 5729 BKRL RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7910 5729 BKRL RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7911 5729 BKBX RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7912 5729 BKBX RG6 60 1000               FT A $166.01 21.05% $131.06 See Labor Rate N/A

CS-Uniprise CC0025882/7913 5654 BKRL RG6/2-18 95 1000          FT A $529.83 21.05% $418.30 See Labor Rate N/A

CS-Uniprise CC0025882/7914 5654 BKRL RG6/2-18 95 1000          FT A $529.83 21.05% $418.30 See Labor Rate N/A
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CS-Uniprise CC0025882/7915 5700 BKRL RG6 95 1000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7916 5700 BKRL RG6 95 1000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7917 5700 BKBX RG6 95 1000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7918 5700 BKBX RG6 95 1000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7919 5700 BKRL RG6 95 3000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7920 5700 BKRL RG6 95 3000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7921 5700 WHRL RG6 95 1000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7922 5700 WHRL RG6 95 1000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7923 5700 WHRL RG6 95 4500               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7924 5700 WHRL RG6 95 3000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7925 5700 WHRL RG6 95 3000               FT A $300.30 21.05% $237.09 See Labor Rate N/A

CS-Uniprise CC0025882/7926 5720 BKRL RG6 95 1000               FT A $308.81 21.05% $243.80 See Labor Rate N/A

CS-Uniprise CC0025882/7927 5720 BKRL RG6 95 2000               FT A $308.81 21.05% $243.80 See Labor Rate N/A

CS-Uniprise CC0025882/7928 5720 BKRL RG6 95 2000               FT A $308.81 21.05% $243.80 See Labor Rate N/A

CS-Uniprise CC0025882/7929 5720 BKRL RG6 95 4500               FT A $308.81 21.05% $243.80 See Labor Rate N/A

CS-Uniprise CC0025882/7930 5720 BKRL RG6 95 4500               FT A $308.81 21.05% $243.80 See Labor Rate N/A

CS-Uniprise CC0025882/7931 5720 BKRL RG6 95 3000               FT A $308.81 21.05% $243.80 See Labor Rate N/A

CS-Uniprise CC0025882/7932 5720 BKRL RG6 95 3000               FT A $308.81 21.05% $243.80 See Labor Rate N/A

CS-Uniprise CC0025882/7933 2281 WHRL RG6 TRI 1000              FT A $703.90 21.05% $555.73 See Labor Rate N/A

CS-Uniprise CC0025882/7934 2281 WHRL RG6 TRI 1000              FT A $703.90 21.05% $555.73 See Labor Rate N/A

CS-Uniprise CC0025882/7935 P6DSCCS WHRL RG6 60 1000            FT A $573.61 21.05% $452.87 See Labor Rate N/A

CS-Uniprise CC0025882/7936 P6QSCCS WHRL RG6 QD 1000            FT A $626.14 21.05% $494.34 See Labor Rate N/A

CS-Uniprise CC0025882/7937 5716 BGRL RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7938 5716 BGRL RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7939 5703 BKRL RG6 QD/2-22 1000          FT A $339.05 21.05% $267.68 See Labor Rate N/A

CS-Uniprise CC0025882/7940 5703 BKRL RG6 QD/2-22 1000          FT A $339.05 21.05% $267.68 See Labor Rate N/A

CS-Uniprise CC0025882/7941 0694 BKRL RG6 77 3000               FT A $174.30 21.05% $137.61 See Labor Rate N/A

CS-Uniprise CC0025882/7942 0694 BKRL RG6 77 3000               FT A $174.30 21.05% $137.61 See Labor Rate N/A

CS-Uniprise CC0025882/7943 5743 BKRL RG6 QD 55/35 1000         FT A $168.21 21.05% $132.80 See Labor Rate N/A

CS-Uniprise CC0025882/7944 5743 BKRL RG6 QD 55/35 1000         FT A $168.21 21.05% $132.80 See Labor Rate N/A

CS-Uniprise CC0025882/7945 5743 BKBX RG6 QD 55/35 1000         FT A $168.21 21.05% $132.80 See Labor Rate N/A

CS-Uniprise CC0025882/7946 5743 BKBX RG6 QD 55/35 1000         FT A $168.21 21.05% $132.80 See Labor Rate N/A

CS-Uniprise CC0025882/7947 5743 WHBX RG6 QD 55/35 1000         FT A $168.21 21.05% $132.80 See Labor Rate N/A

CS-Uniprise CC0025882/7948 5743 WHBX RG6 QD 55/35 1000         FT A $168.21 21.05% $132.80 See Labor Rate N/A

CS-Uniprise CC0025882/7949 5716 BKRL RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7950 5716 BKRL RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7951 5716 BKBX RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7952 5716 BKBX RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7953 5706 LWC WTRL RG6 LSZH 60 500M      FT A $157.79 21.05% $124.57 See Labor Rate N/A

CS-Uniprise CC0025882/7954 5716 WHRL RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7955 5716 WHRL RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7956 5716 WHBX RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7957 5716 WHBX RG6 55 1000               FT A $120.12 21.05% $94.84 See Labor Rate N/A

CS-Uniprise CC0025882/7958 DA 5717 BKBX RG6 55 CMG 1000        FT A $131.67 21.05% $103.95 See Labor Rate N/A

CS-Uniprise CC0025882/7959 DA 5717 BKBX RG6 55 CMG 1000        FT A $131.67 21.05% $103.95 See Labor Rate N/A

CS-Uniprise CC0025882/7960 NP6DSCCS BKRL RG6 60 1000           FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7961 NP6DSCCS BKRL RG6 60 1000           FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/7962 NP6QSCCS BKRL RG6 QD 1000           FT A $149.35 21.05% $117.91 See Labor Rate N/A

CS-Uniprise CC0025882/7963 NP6DSCCS BKBX RG6 60 1000           FT A $139.26 21.05% $109.95 See Labor Rate N/A

CS-Uniprise CC0025882/7964 NP6DSCCS BKBX RG6 60 1000           FT A $139.26 21.05% $109.95 See Labor Rate N/A

CS-Uniprise CC0025882/7965 NP6DSCCSG BKRL RG6 60 1000          FT A $159.96 21.05% $126.29 See Labor Rate N/A

CS-Uniprise CC0025882/7966 NP6DSCCSG BKRL RG6 60 1000          FT A $159.96 21.05% $126.29 See Labor Rate N/A

CS-Uniprise CC0025882/7967 NP6QSCCSG BKBX RG6 QD 1000          FT A $149.35 21.05% $117.91 See Labor Rate N/A

CS-Uniprise CC0025882/7968 NP6QSCCSG BKBX RG6 QD 1000          FT A $149.35 21.05% $117.91 See Labor Rate N/A

CS-Uniprise CC0025882/7969 NP6QSCCSG WTBX RG6 QD 1000          FT A $149.35 21.05% $117.91 See Labor Rate N/A

CS-Uniprise CC0025882/7970 NP6QSCCSG WTBX RG6 QD 1000          FT A $149.35 21.05% $117.91 See Labor Rate N/A

CS-Uniprise CC0025882/7971 0764 LWC BKRL RG6 60 1000           FT A $150.00 21.05% $118.43 See Labor Rate N/A

CS-Uniprise CC0025882/7972 0764 LWC BKRL RG6 60 1000           FT A $150.00 21.05% $118.43 See Labor Rate N/A

CS-Uniprise CC0025882/7973 2227V BKRL RG6 QD 1000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/7974 2227V BKRL RG6 QD 1000              FT A $762.72 21.05% $602.17 See Labor Rate N/A
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CS-Uniprise CC0025882/7975 2276V WHRL RG6 90 1000              FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7976 2276V WHRL RG6 90 1000              FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7977 2276V WHBX RG6 90 1000              FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7978 2276V WHBX RG6 90 1000              FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7979 2276V WHRL RG6 90 500               FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7980 2276V WHRL RG6 90 500               FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7981 2276V WHRL RG6 90 3000              FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7982 2273V WHRL RG6 93 1000              FT A $693.60 21.05% $547.60 See Labor Rate N/A

CS-Uniprise CC0025882/7983 2273V WHRL RG6 93 1000              FT A $693.60 21.05% $547.60 See Labor Rate N/A

CS-Uniprise CC0025882/7984 2273V WHBX RG6 93 1000              FT A $693.60 21.05% $547.60 See Labor Rate N/A

CS-Uniprise CC0025882/7985 2273V WHBX RG6 93 1000              FT A $693.60 21.05% $547.60 See Labor Rate N/A

CS-Uniprise CC0025882/7986 2276V DRAEGER WTRL 90 1000          FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7987 2276V DRAEGER WTRL 90 1000          FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/7988 2220V WHRL RG6 QD DL 1000           FT A $1,454.05 21.05% $1,147.98 See Labor Rate N/A

CS-Uniprise CC0025882/7989 2220V WHRL RG6 QD DL 1000           FT A $1,454.05 21.05% $1,147.98 See Labor Rate N/A

CS-Uniprise CC0025882/7990 2229V WHRL RG6 QD BC 1000           FT A $813.19 21.05% $642.02 See Labor Rate N/A

CS-Uniprise CC0025882/7991 2227K CMRL RG6 QD 1000              FT A $1,027.53 21.05% $811.24 See Labor Rate N/A

CS-Uniprise CC0025882/7992 2227K CMRL RG6 QD 1000              FT A $1,027.53 21.05% $811.24 See Labor Rate N/A

CS-Uniprise CC0025882/7993 2227K CMRL RG6 QD 3000              FT A $1,027.53 21.05% $811.24 See Labor Rate N/A

CS-Uniprise CC0025882/7994 2227K CMRL RG6 QD 3000              FT A $1,027.53 21.05% $811.24 See Labor Rate N/A

CS-Uniprise CC0025882/7995 2227V WHRL RG6 QD 1000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/7996 2227V WHRL RG6 QD 1000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/7997 2227V WHRL RG6 QD 2000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/7998 2227V WHRL RG6 QD 2000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/7999 2227V WHRL RG6 QD 500               FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/8000 2227V WHRL RG6 QD 500               FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/8001 2227V WHRL RG6 QD 3000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/8002 2227V WHRL RG6 QD 3000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/8003 2254V WHRL RG6 95 2-18AWG 1000      FT A $1,048.54 21.05% $827.83 See Labor Rate N/A

CS-Uniprise CC0025882/8004 2254V CMRL RG6 95 2-18AWG 1000      FT A $1,048.54 21.05% $827.83 See Labor Rate N/A

CS-Uniprise CC0025882/8005 2281 BKRL RG6 TRI 1000              FT A $703.90 21.05% $555.73 See Labor Rate N/A

CS-Uniprise CC0025882/8006 2281 BKRL RG6 TRI 1000              FT A $703.90 21.05% $555.73 See Labor Rate N/A

CS-Uniprise CC0025882/8007 2277K CMRL RG6 95 1000              FT A $939.26 21.05% $741.55 See Labor Rate N/A

CS-Uniprise CC0025882/8008 2277K CMRL RG6 95 1000              FT A $939.26 21.05% $741.55 See Labor Rate N/A

CS-Uniprise CC0025882/8009 2274V WHRL RG6 60 1000              FT A $714.41 21.05% $564.03 See Labor Rate N/A

CS-Uniprise CC0025882/8010 2277V WHRL RG6 95 1000              FT A $850.99 21.05% $671.86 See Labor Rate N/A

CS-Uniprise CC0025882/8011 2277V WHBX RG6 95 1000              FT A $850.99 21.05% $671.86 See Labor Rate N/A

CS-Uniprise CC0025882/8012 2277V WHBX RG6 95 1000              FT A $850.99 21.05% $671.86 See Labor Rate N/A

CS-Uniprise CC0025882/8013 2277V WHRL RG6 95 3000              FT A $850.99 21.05% $671.86 See Labor Rate N/A

CS-Uniprise CC0025882/8014 2277V WHRL RG6 95 3000              FT A $850.99 21.05% $671.86 See Labor Rate N/A

CS-Uniprise CC0025882/8015 2274K BLRL RG6 60 1000              FT A $940.29 21.05% $742.36 See Labor Rate N/A

CS-Uniprise CC0025882/8016 2274K BLRL RG6 60 1000              FT A $940.29 21.05% $742.36 See Labor Rate N/A

CS-Uniprise CC0025882/8017 2279V WHRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8018 2279V WHRL RG6 95 2000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8019 2279V WHRL RG6 95 2000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8020 2276V GYRL RG6 90 1000              FT A $701.84 21.05% $554.11 See Labor Rate N/A

CS-Uniprise CC0025882/8021 2275K CMRL RG6 60 1000              FT A $922.47 21.05% $728.29 See Labor Rate N/A

CS-Uniprise CC0025882/8022 2275V BKRL RG6 60 1000              FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Uniprise CC0025882/8023 2275V WHRL RG6 60 1000              FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Uniprise CC0025882/8024 2275V WHRL RG6 60 1000              FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Uniprise CC0025882/8025 2275V WHBX RG6 60 1000              FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Uniprise CC0025882/8026 2275V WHBX RG6 60 1000              FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Uniprise CC0025882/8027 2275V WHRL RG6 60 500               FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Uniprise CC0025882/8028 2275V WHRL RG6 60 500               FT A $668.16 21.05% $527.52 See Labor Rate N/A

CS-Uniprise CC0025882/8029 2279V RDRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8030 2279V RDRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8031 2279V BLRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8032 2279V BLRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8033 2279V YLRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8034 2279V YLRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A
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CS-Uniprise CC0025882/8035 2279V BKRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8036 2279V BKRL RG6 95 1000              FT A $1,151.44 21.05% $909.07 See Labor Rate N/A

CS-Uniprise CC0025882/8037 5916G BKRL RG11 60 1000             FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8038 5916G BKRL RG11 60 1000             FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8039 5916G WHRL RG11 60 1000             FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8040 5916G WHRL RG11 60 1000             FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8041 5920 BKRL RG11 93 1000              FT A $519.75 21.05% $410.34 See Labor Rate N/A

CS-Uniprise CC0025882/8042 5920 BKRL RG11 93 1000              FT A $519.75 21.05% $410.34 See Labor Rate N/A

CS-Uniprise CC0025882/8043 5920 BKRL RG11 93 3000              FT A $519.75 21.05% $410.34 See Labor Rate N/A

CS-Uniprise CC0025882/8044 5920 BKRL RG11 93 3000              FT A $519.75 21.05% $410.34 See Labor Rate N/A

CS-Uniprise CC0025882/8045 5922 BKRL RG11 60 OSP 1000          FT A $349.40 21.05% $275.85 See Labor Rate N/A

CS-Uniprise CC0025882/8046 5922 BKRL RG11 60 OSP 1000          FT A $349.40 21.05% $275.85 See Labor Rate N/A

CS-Uniprise CC0025882/8047 VB-11 VAPOR BLOC BK                 FT A $1,106.00 21.05% $873.19 See Labor Rate N/A

CS-Uniprise CC0025882/8048 5925H WHRL RG11 OSP DRY 1000        FT A $379.60 21.05% $299.70 See Labor Rate N/A

CS-Uniprise CC0025882/8049 5925H WHRL RG11 OSP DRY 1000        FT A $379.60 21.05% $299.70 See Labor Rate N/A

CS-Uniprise CC0025882/8050 5910 BKRL R11 60 MESS 1000          FT A $513.24 21.05% $405.21 See Labor Rate N/A

CS-Uniprise CC0025882/8051 5910 BKRL R11 60 MESS 1000          FT A $513.24 21.05% $405.21 See Labor Rate N/A

CS-Uniprise CC0025882/8052 5950 BKRL RG11 QD MAP 1000          FT A $554.72 21.05% $437.95 See Labor Rate N/A

CS-Uniprise CC0025882/8053 5950 BKRL RG11 QD MAP 1000          FT A $554.72 21.05% $437.95 See Labor Rate N/A

CS-Uniprise CC0025882/8054 5950 BKRL RG11 QD MAP 3000          FT A $554.72 21.05% $437.95 See Labor Rate N/A

CS-Uniprise CC0025882/8055 5950 BKRL RG11 QD MAP 3000          FT A $554.72 21.05% $437.95 See Labor Rate N/A

CS-Uniprise CC0025882/8056 5940RAI BKRL RG11 QD ARM 3000       FT A $941.33 21.05% $743.18 See Labor Rate N/A

CS-Uniprise CC0025882/8057 5916R WTRL RG11 60 1000             FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8058 5916R WTRL RG11 60 1000             FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8059 5916R GNRL RG11 60 1000             FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8060 5916R GNRL RG11 60 1000             FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8061 5916R GYRL RG11 60 1000             FT A $376.50 21.05% $297.25 See Labor Rate N/A

CS-Uniprise CC0025882/8062 5916R GYRL RG11 60 1000             FT A $376.50 21.05% $297.25 See Labor Rate N/A

CS-Uniprise CC0025882/8063 5940 BKRL RG11 QD 1000              FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8064 5916 BKRL RG11 60 1000              FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8065 5916 WHRL RG11 60 1000              FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8066 5916 WHRL RG11 60 1000              FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8067 5925 BKRL RG11 OSP DRY 1000         FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8068 5925 BKRL RG11 OSP DRY 1000         FT A $364.77 21.05% $287.98 See Labor Rate N/A

CS-Uniprise CC0025882/8069 5915 BKRL RG11 90 1000              FT A $404.04 21.05% $318.99 See Labor Rate N/A

CS-Uniprise CC0025882/8070 5915 BKRL RG11 90 1000              FT A $404.04 21.05% $318.99 See Labor Rate N/A

CS-Uniprise CC0025882/8071 5916R BKRL RG11 60 1000             FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8072 5916R BKRL RG11 60 500              FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8073 5916R BKRL RG11 60 500              FT A $395.33 21.05% $312.11 See Labor Rate N/A

CS-Uniprise CC0025882/8074 5923 BKRL RG11 60 1000              FT A $469.56 21.05% $370.72 See Labor Rate N/A

CS-Uniprise CC0025882/8075 5923 BKRL RG11 60 1000              FT A $469.56 21.05% $370.72 See Labor Rate N/A

CS-Uniprise CC0025882/8076 5901 BKRL RG11 60 1000              FT A $561.33 21.05% $443.17 See Labor Rate N/A

CS-Uniprise CC0025882/8077 5901 BKRL RG11 60 1000              FT A $561.33 21.05% $443.17 See Labor Rate N/A

CS-Uniprise CC0025882/8078 5901 BKRL RG11 60 3000              FT A $561.33 21.05% $443.17 See Labor Rate N/A

CS-Uniprise CC0025882/8079 5901 BKRL RG11 60 3000              FT A $561.33 21.05% $443.17 See Labor Rate N/A

CS-Uniprise CC0025882/8080 5991 BKRL RG11 60 1000              FT A $416.00 21.05% $328.43 See Labor Rate N/A

CS-Uniprise CC0025882/8081 5991 BKRL RG11 60 1000              FT A $416.00 21.05% $328.43 See Labor Rate N/A

CS-Uniprise CC0025882/8082 5904 BKRL RG11 93 1000              FT A $559.13 21.05% $441.43 See Labor Rate N/A

CS-Uniprise CC0025882/8083 5904 BKRL RG11 93 1000              FT A $559.13 21.05% $441.43 See Labor Rate N/A

CS-Uniprise CC0025882/8084 5904 BKRL RG11 93 1500              FT A $559.13 21.05% $441.43 See Labor Rate N/A

CS-Uniprise CC0025882/8085 5904 BKRL RG11 93 1500              FT A $559.13 21.05% $441.43 See Labor Rate N/A

CS-Uniprise CC0025882/8086 5904 BKRL RG11 93 3000              FT A $559.13 21.05% $441.43 See Labor Rate N/A

CS-Uniprise CC0025882/8087 5904 BKRL RG11 93 3000              FT A $559.13 21.05% $441.43 See Labor Rate N/A

CS-Uniprise CC0025882/8088 5917 BKRL RG11 60 OSP 1000          FT A $380.00 21.05% $300.01 See Labor Rate N/A

CS-Uniprise CC0025882/8089 5917 BKRL RG11 60 OSP 1000          FT A $380.00 21.05% $300.01 See Labor Rate N/A

CS-Uniprise CC0025882/8090 5917 BKRL RG11 60 OSP 3000          FT A $380.00 21.05% $300.01 See Labor Rate N/A

CS-Uniprise CC0025882/8091 5917 BKRL RG11 60 OSP 3000          FT A $380.00 21.05% $300.01 See Labor Rate N/A

CS-Uniprise CC0025882/8092 5940R BKRL RG11 QD 1000             FT A $399.63 21.05% $315.51 See Labor Rate N/A

CS-Uniprise CC0025882/8093 5940R BKRL RG11 QD 500              FT A $399.63 21.05% $315.51 See Labor Rate N/A

CS-Uniprise CC0025882/8094 5940R BKRL RG11 QD 500              FT A $399.63 21.05% $315.51 See Labor Rate N/A
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CS-Uniprise CC0025882/8095 5940R BKRL RG11 QD 3000             FT A $399.63 21.05% $315.51 See Labor Rate N/A

CS-Uniprise CC0025882/8096 5911 WTRL RG11  60 LSZH 500M        FT A $394.69 21.05% $311.61 See Labor Rate N/A

CS-Uniprise CC0025882/8097 5911 WTRL RG11  60 LSZH 500M        FT A $394.69 21.05% $311.61 See Labor Rate N/A

CS-Uniprise CC0025882/8098 5911 BKRL RG11 LSZH 60 1000         FT A $394.69 21.05% $311.61 See Labor Rate N/A

CS-Uniprise CC0025882/8099 2287K CMRL RG11 QD 1000             FT A $2,397.43 21.05% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/8100 2287K CMRL RG11 QD 1000             FT A $2,397.43 21.05% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/8101 2287K CMRL RG11 QD 500              FT A $2,397.43 21.05% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/8102 2287K CMRL RG11 QD 500              FT A $2,397.43 21.05% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/8103 2287K CMRL RG11 QD 3000             FT A $2,397.43 21.05% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/8104 2287K CMRL RG11 QD 3000             FT A $2,397.43 21.05% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/8105 2285K BKRL RG11 60 1000             FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8106 2285K BKRL RG11 60 1000             FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8107 2293K WHRL RG11 95 1000             FT A $2,109.65 21.05% $1,665.58 See Labor Rate N/A

CS-Uniprise CC0025882/8108 2293K GNRL RG11 95 1000             FT A $2,109.65 21.05% $1,665.58 See Labor Rate N/A

CS-Uniprise CC0025882/8109 2293K GNRL RG11 95 1000             FT A $2,109.65 21.05% $1,665.58 See Labor Rate N/A

CS-Uniprise CC0025882/8110 2285K CMRL RG11 60 1000             FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8111 2285K CMRL RG11 60 1000             FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8112 2285K CMRL RG11 60 500              FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8113 2285K CMRL RG11 60 500              FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8114 2285K CMRL RG11 60 3000             FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8115 2285K CMRL RG11 60 3000             FT A $2,073.91 21.05% $1,637.36 See Labor Rate N/A

CS-Uniprise CC0025882/8116 2286K CMRL RG11 95 1000             FT A $2,311.32 21.05% $1,824.80 See Labor Rate N/A

CS-Uniprise CC0025882/8117 2286K CMRL RG11 95 3000             FT A $2,311.32 21.05% $1,824.80 See Labor Rate N/A

CS-Uniprise CC0025882/8118 2286K CMRL RG11 95 3000             FT A $2,311.32 21.05% $1,824.80 See Labor Rate N/A

CS-Uniprise CC0025882/8119 2289K WHRL RG11 TRI 1000            FT A $2,082.25 21.05% $1,643.95 See Labor Rate N/A

CS-Uniprise CC0025882/8120 2289K BK RL RG11 TRI 1000           FT A $2,082.25 21.05% $1,643.95 See Labor Rate N/A

CS-Uniprise CC0025882/8121 2229K CMRL RG6 QD BC 1000           FT A $1,057.24 21.05% $834.70 See Labor Rate N/A

CS-Uniprise CC0025882/8122 5781R BKRL RG6 QD 1000              FT A $238.04 21.05% $187.93 See Labor Rate N/A

CS-Uniprise CC0025882/8123 5781R BKRL RG6 QD 1000              FT A $238.04 21.05% $187.93 See Labor Rate N/A

CS-Uniprise CC0025882/8124 7538 YLRL RGB MINI 95 1000          FT A $269.01 21.05% $212.38 See Labor Rate N/A

CS-Uniprise CC0025882/8125 WAL-MART PART# 5561 BLK             FT A $364.40 21.05% $287.70 See Labor Rate N/A

CS-Uniprise CC0025882/8126 5787 BKRL 2-RG6 60 OSP 1000         FT A $290.43 21.05% $229.29 See Labor Rate N/A

CS-Uniprise CC0025882/8127 5787 BKRL 2-RG6 60 OSP 1000         FT A $290.43 21.05% $229.29 See Labor Rate N/A

CS-Uniprise CC0025882/8128 5787 BKRL 2-RG6 60 OSP 500          FT A $290.43 21.05% $229.29 See Labor Rate N/A

CS-Uniprise CC0025882/8129 5787 BKRL 2-RG6 60 OSP 500          FT A $290.43 21.05% $229.29 See Labor Rate N/A

CS-Uniprise CC0025882/8130 5789 BKRL 2-RG6 OSP/17AWG 1000      FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8131 5789 BKRL 2-RG6 OSP/17AWG 1000      FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8132 5789 BKRL 2-RG6 OSP/17AWG 500       FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8133 5789 BKRL 2-RG6 OSP/17AWG 500       FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8134 5060H WHRL RG6 CONTROLNET 1000      FT A $374.40 21.05% $295.59 See Labor Rate N/A

CS-Uniprise CC0025882/8135 5060H WHRL RG6 CONTROLNET 1000      FT A $374.40 21.05% $295.59 See Labor Rate N/A

CS-Uniprise CC0025882/8136 S418SSTR YLRL 4X18 STRD 1000        FT A $441.11 21.05% $348.26 See Labor Rate N/A

CS-Uniprise CC0025882/8137 S418SSTR YLRL 4X18 STRD 1000        FT A $441.11 21.05% $348.26 See Labor Rate N/A

CS-Uniprise CC0025882/8138 5060AI BLRL RG6 CNTRLNET 1000       FT A $875.81 21.05% $691.45 See Labor Rate N/A

CS-Uniprise CC0025882/8139 5060AI BKRL RG6 CNTRLNET 1000       FT A $875.81 21.05% $691.45 See Labor Rate N/A

CS-Uniprise CC0025882/8140 5060AI BKRL RG6 CNTRLNET 1000       FT A $875.81 21.05% $691.45 See Labor Rate N/A

CS-Uniprise CC0025882/8141 5080 GYRL DEVICENET THIN 1000       FT A $832.13 21.05% $656.97 See Labor Rate N/A

CS-Uniprise CC0025882/8142 5080 GYRL DEVICENET THIN 1000       FT A $832.13 21.05% $656.97 See Labor Rate N/A

CS-Uniprise CC0025882/8143 5080 GYRL DEVICENET THIN 3000       FT A $832.13 21.05% $656.97 See Labor Rate N/A

CS-Uniprise CC0025882/8144 5080 GYRL DEVICENET THIN 3000       FT A $832.13 21.05% $656.97 See Labor Rate N/A

CS-Uniprise CC0025882/8145 5070 GYRL DEVICENET THICK 3000      FT A $746.26 21.05% $589.18 See Labor Rate N/A

CS-Uniprise CC0025882/8146 5070 GYRL DEVICENET THICK 3000      FT A $746.26 21.05% $589.18 See Labor Rate N/A

CS-Uniprise CC0025882/8147 5090 1.5 PAIR BLACK                 FT A $546.00 21.05% $431.07 See Labor Rate N/A

CS-Uniprise CC0025882/8148 5090 1.5 PAIR BLACK                 FT A $546.00 21.05% $431.07 See Labor Rate N/A

CS-Uniprise CC0025882/8149 5065 BKRL CONTROLNET 1000           FT A $500.12 21.05% $394.85 See Labor Rate N/A

CS-Uniprise CC0025882/8150 5065 BKRL CONTROLNET 1000           FT A $500.12 21.05% $394.85 See Labor Rate N/A

CS-Uniprise CC0025882/8151 5065 GYRL 24AWG CONTROLNET 1000     FT A $500.12 21.05% $394.85 See Labor Rate N/A

CS-Uniprise CC0025882/8152 S59BC BKRL RG59 87 1000             FT A $240.35 21.05% $189.75 See Labor Rate N/A

CS-Uniprise CC0025882/8153 S59BC BKRL RG59 87 1000             FT A $240.35 21.05% $189.75 See Labor Rate N/A

CS-Uniprise CC0025882/8154 5740RAI RL RG6 QD ARM 3000          FT A $231.53 21.05% $182.79 See Labor Rate N/A

Page 165 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/8155 5781 RL RG6 QD ARM 1000             FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8156 5781 RL RG6 QD ARM 2000             FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8157 5553-18/2SHD-16/2USHD ARM 1000      FT A $805.88 21.05% $636.25 See Labor Rate N/A

CS-Uniprise CC0025882/8158 S59BCG BKRL RG59 87 1000            FT A $274.90 21.05% $217.04 See Labor Rate N/A

CS-Uniprise CC0025882/8159 S59BCG BKRL RG59 87 1000            FT A $274.90 21.05% $217.04 See Labor Rate N/A

CS-Uniprise CC0025882/8160 S218USTR GYRL 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8161 S218USTR GYRL 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8162 S218USTR GYBX 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8163 S218USTR GYBX 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8164 S218USTR WHRL 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8165 S218USTR WHRL 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8166 S218USTR WHBX 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8167 S218USTR WHBX 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8168 S218USTR BKRL 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8169 S218USTR BKRL 2X18 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8170 S418USTR GYRL 4X18 STRD 1000        FT A $342.51 21.05% $270.41 See Labor Rate N/A

CS-Uniprise CC0025882/8171 S418USTR GYRL 4X18 STRD 1000        FT A $342.51 21.05% $270.41 See Labor Rate N/A

CS-Uniprise CC0025882/8172 S222USTR GYRL 2X22 STRD 1000        FT A $102.06 21.05% $80.58 See Labor Rate N/A

CS-Uniprise CC0025882/8173 S222USTR GYRL 2X22 STRD 1000        FT A $102.06 21.05% $80.58 See Labor Rate N/A

CS-Uniprise CC0025882/8174 S422USTR GYRL 4X22 STRD 1000        FT A $176.93 21.05% $139.68 See Labor Rate N/A

CS-Uniprise CC0025882/8175 S422USTR GYRL 4X22 STRD 1000        FT A $176.93 21.05% $139.68 See Labor Rate N/A

CS-Uniprise CC0025882/8176 S422USTR WHBX 4X22 STRD 1000        FT A $176.93 21.05% $139.68 See Labor Rate N/A

CS-Uniprise CC0025882/8177 S422USTR WHBX 4X22 STRD 1000        FT A $176.93 21.05% $139.68 See Labor Rate N/A

CS-Uniprise CC0025882/8178 S822USTR GYRL 8X22 STRD 1000        FT A $324.35 21.05% $256.07 See Labor Rate N/A

CS-Uniprise CC0025882/8179 S822USTR GYRL 8X22 STRD 1000        FT A $324.35 21.05% $256.07 See Labor Rate N/A

CS-Uniprise CC0025882/8180 S622SSTR GYRL 6X22 STRD 1000        FT A $277.20 21.05% $218.85 See Labor Rate N/A

CS-Uniprise CC0025882/8181 S622SSTR GYRL 6X22 STRD 1000        FT A $277.20 21.05% $218.85 See Labor Rate N/A

CS-Uniprise CC0025882/8182 S618USOR RDRL 6X18 SOLID 1000       FT A $428.61 21.05% $338.39 See Labor Rate N/A

CS-Uniprise CC0025882/8183 S618USOR RDRL 6X18 SOLID 1000       FT A $428.61 21.05% $338.39 See Labor Rate N/A

CS-Uniprise CC0025882/8184 S418USOR RDRL 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8185 S418USOR RDRL 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8186 S418USOR RDBX 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8187 S418USOR RDBX 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8188 S218USOR RDRL 2X18 SOLID 1000       FT A $161.07 21.05% $127.16 See Labor Rate N/A

CS-Uniprise CC0025882/8189 S218USOR RDRL 2X18 SOLID 1000       FT A $161.07 21.05% $127.16 See Labor Rate N/A

CS-Uniprise CC0025882/8190 S218USOR RDBX 2X18 SOLID 1000       FT A $161.07 21.05% $127.16 See Labor Rate N/A

CS-Uniprise CC0025882/8191 S218USOR RDBX 2X18 SOLID 1000       FT A $161.07 21.05% $127.16 See Labor Rate N/A

CS-Uniprise CC0025882/8192 S218SSOR RDRL 2X18 SOLID 1000       FT A $263.13 21.05% $207.74 See Labor Rate N/A

CS-Uniprise CC0025882/8193 S218SSOR RDRL 2X18 SOLID 1000       FT A $263.13 21.05% $207.74 See Labor Rate N/A

CS-Uniprise CC0025882/8194 S218SSTR GYRL 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8195 S218SSTR GYRL 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8196 S218SSTR GYBX 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8197 S218SSTR GYBX 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8198 S416USOR RDRL 4X16 SOLID 1000       FT A $439.95 21.05% $347.34 See Labor Rate N/A

CS-Uniprise CC0025882/8199 S416USOR RDRL 4X16 SOLID 1000       FT A $439.95 21.05% $347.34 See Labor Rate N/A

CS-Uniprise CC0025882/8200 S416USOR RDBX 4X16 SOLID 1000       FT A $439.95 21.05% $347.34 See Labor Rate N/A

CS-Uniprise CC0025882/8201 S416USOR RDBX 4X16 SOLID 1000       FT A $439.95 21.05% $347.34 See Labor Rate N/A

CS-Uniprise CC0025882/8202 S216USOR RDRL 2X16 SOLID 1000       FT A $226.80 21.05% $179.06 See Labor Rate N/A

CS-Uniprise CC0025882/8203 S216USOR RDRL 2X16 SOLID 1000       FT A $226.80 21.05% $179.06 See Labor Rate N/A

CS-Uniprise CC0025882/8204 S216USOR RDBX 2X16 SOLID 1000       FT A $226.80 21.05% $179.06 See Labor Rate N/A

CS-Uniprise CC0025882/8205 S216USOR RDBX 2X16 SOLID 1000       FT A $226.80 21.05% $179.06 See Labor Rate N/A

CS-Uniprise CC0025882/8206 S216SSOR RDRL 2X16 SOLID 1000       FT A $319.83 21.05% $252.50 See Labor Rate N/A

CS-Uniprise CC0025882/8207 S216SSOR RDRL 2X16 SOLID 1000       FT A $319.83 21.05% $252.50 See Labor Rate N/A

CS-Uniprise CC0025882/8208 S216SSOR RDBX 2X16 SOLID 1000       FT A $319.83 21.05% $252.50 See Labor Rate N/A

CS-Uniprise CC0025882/8209 S216SSOR RDBX 2X16 SOLID 1000       FT A $319.83 21.05% $252.50 See Labor Rate N/A

CS-Uniprise CC0025882/8210 S416SSOR RDRL 4X16 SOLID 1000       FT A $503.48 21.05% $397.50 See Labor Rate N/A

CS-Uniprise CC0025882/8211 S416SSOR RDRL 4X16 SOLID 1000       FT A $503.48 21.05% $397.50 See Labor Rate N/A

CS-Uniprise CC0025882/8212 S414USOR RDRL 4X14 SOLID 1000       FT A $596.51 21.05% $470.94 See Labor Rate N/A

CS-Uniprise CC0025882/8213 S414USOR RDRL 4X14 SOLID 1000       FT A $596.51 21.05% $470.94 See Labor Rate N/A

CS-Uniprise CC0025882/8214 S214USOR RDRL 2X14 SOLID 1000       FT A $344.72 21.05% $272.16 See Labor Rate N/A
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CS-Uniprise CC0025882/8215 S214USOR RDBX 2X14 SOLID 1000       FT A $344.72 21.05% $272.16 See Labor Rate N/A

CS-Uniprise CC0025882/8216 S214USOR RDBX 2X14 SOLID 1000       FT A $344.72 21.05% $272.16 See Labor Rate N/A

CS-Uniprise CC0025882/8217 S214USOR RED R2500                  FT A $344.72 21.05% $272.16 See Labor Rate N/A

CS-Uniprise CC0025882/8218 S218SSTR WHBX 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8219 S218SSTR WHBX 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8220 S218SSTR YLBX 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8221 S218SSTR YLBX 2X18 STRD 1000        FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8222 S222SSTR WHRL 2X22 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8223 S222SSTR WHRL 2X22 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8224 S416USTR WHBX 4X16 STRD 500         FT A $510.30 21.05% $402.89 See Labor Rate N/A

CS-Uniprise CC0025882/8225 S416USTR WHBX 4X16 STRD 500         FT A $510.30 21.05% $402.89 See Labor Rate N/A

CS-Uniprise CC0025882/8226 S216USTR WHBX 2X16 STRD 500         FT A $274.47 21.05% $216.69 See Labor Rate N/A

CS-Uniprise CC0025882/8227 S216USTR WHBX 2X16 STRD 500         FT A $274.47 21.05% $216.69 See Labor Rate N/A

CS-Uniprise CC0025882/8228 S214SSOR RDRL 2X14 SOLID 1000       FT A $507.99 21.05% $401.06 See Labor Rate N/A

CS-Uniprise CC0025882/8229 S214SSOR RDRL 2X14 SOLID 1000       FT A $507.99 21.05% $401.06 See Labor Rate N/A

CS-Uniprise CC0025882/8230 S214SSOR RED R2500                  FT A $507.99 21.05% $401.06 See Labor Rate N/A

CS-Uniprise CC0025882/8231 S216USOR WHBX 2X16 SOLID 1000       FT A $226.80 21.05% $179.06 See Labor Rate N/A

CS-Uniprise CC0025882/8232 S216USOR WHBX 2X16 SOLID 1000       FT A $226.80 21.05% $179.06 See Labor Rate N/A

CS-Uniprise CC0025882/8233 S222SSTR YLRL 2X22 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8234 S222SSTR YLRL 2X22 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8235 S422STR YLRL 4X22 STRD 1000         FT A $180.29 21.05% $142.34 See Labor Rate N/A

CS-Uniprise CC0025882/8236 S418USTR YLRL 4X18 STRD 1000        FT A $180.29 21.05% $142.34 See Labor Rate N/A

CS-Uniprise CC0025882/8237 S418USOR WHRL 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8238 S418USOR WHRL 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8239 S418USOR WHBX 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8240 S418USOR WHBX 4X18 SOLID 1000       FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8241 S214USOR WHRL 2X14 SOLID 1000       FT A $344.72 21.05% $272.16 See Labor Rate N/A

CS-Uniprise CC0025882/8242 S214USOR WHRL 2X14 SOLID 1000       FT A $344.72 21.05% $272.16 See Labor Rate N/A

CS-Uniprise CC0025882/8243 S214USTR GYRL 2X14 STRD 1000        FT A $417.27 21.05% $329.43 See Labor Rate N/A

CS-Uniprise CC0025882/8244 S214USTR GYRL 2X14 STRD 1000        FT A $417.27 21.05% $329.43 See Labor Rate N/A

CS-Uniprise CC0025882/8245 S214USTR GYBX 2X14 STRD 1000        FT A $417.27 21.05% $329.43 See Labor Rate N/A

CS-Uniprise CC0025882/8246 S214USTR GYBX 2X14 STRD 1000        FT A $417.27 21.05% $329.43 See Labor Rate N/A

CS-Uniprise CC0025882/8247 S212USTR GYRL 2X12 STRD 1000        FT A $594.20 21.05% $469.12 See Labor Rate N/A

CS-Uniprise CC0025882/8248 S212USTR GYRL 2X12 STRD 1000        FT A $594.20 21.05% $469.12 See Labor Rate N/A

CS-Uniprise CC0025882/8249 S222SSTR TLRL 2X22 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8250 S222SSTR TLRL 2X22 STRD 1000        FT A $181.44 21.05% $143.25 See Labor Rate N/A

CS-Uniprise CC0025882/8251 S622SSTR WHRL 6X22 STRD 1000        FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8252 S622SSTR WHRL 6X22 STRD 1000        FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8253 S622SSTR WHBX 6X22 STRD 1000        FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8254 S622SSTR WHBX 6X22 STRD 1000        FT A $299.36 21.05% $236.35 See Labor Rate N/A

CS-Uniprise CC0025882/8255 S218SSTR GRAY R3000 METER MARK      FT A $272.16 21.05% $214.87 See Labor Rate N/A

CS-Uniprise CC0025882/8256 S418SSTR GYRL 4X18 STRD 1000        FT A $441.11 21.05% $348.26 See Labor Rate N/A

CS-Uniprise CC0025882/8257 S418SSTR GYRL 4X18 STRD 1000        FT A $441.11 21.05% $348.26 See Labor Rate N/A

CS-Uniprise CC0025882/8258 S422SSTR GYRL 4X22 STRD 1000        FT A $259.04 21.05% $204.51 See Labor Rate N/A

CS-Uniprise CC0025882/8259 S422SSTR GYRL 4X22 STRD SHORTS      FT A $259.04 21.05% $204.51 See Labor Rate N/A

CS-Uniprise CC0025882/8260 5906 BKRL RG11 95 1000              FT A $871.40 21.05% $687.98 See Labor Rate N/A

CS-Uniprise CC0025882/8261 5906 BKRL RG11 95 1000              FT A $871.40 21.05% $687.98 See Labor Rate N/A

CS-Uniprise CC0025882/8262 5906 BKRL RG11 95 1500              FT A $871.40 21.05% $687.98 See Labor Rate N/A

CS-Uniprise CC0025882/8263 5906 BKRL RG11 95 3000              FT A $829.90 21.05% $655.21 See Labor Rate N/A

CS-Uniprise CC0025882/8264 5906 BKRL RG11 95 3000              FT A $829.90 21.05% $655.21 See Labor Rate N/A

CS-Uniprise CC0025882/8265 UH68120 BLRL QD6/CAT6 1000          FT A $1,079.28 21.05% $852.10 See Labor Rate N/A

CS-Uniprise CC0025882/8266 UH68120 BLRL QD6/CAT6 1000          FT A $1,079.28 21.05% $852.10 See Labor Rate N/A

CS-Uniprise CC0025882/8267 UH68360 BLRL 2XQD6/2XCAT6 1000      FT A $1,221.88 21.05% $964.68 See Labor Rate N/A

CS-Uniprise CC0025882/8268 UH68360 BLRL 2XQD6/2XCAT6 1000      FT A $1,221.88 21.05% $964.68 See Labor Rate N/A

CS-Uniprise CC0025882/8269 UH68380 BLRL 2XQD6/2XCAT6/IC   1000  FT A $1,578.94 21.05% $1,246.58 See Labor Rate N/A

CS-Uniprise CC0025882/8270 UH68380 BLRL 2XQD6/2XCAT6/IC   1000  FT A $1,578.94 21.05% $1,246.58 See Labor Rate N/A

CS-Uniprise CC0025882/8271 5742 BKRL 2-RG6 QD OSP 1000         FT A $454.23 21.05% $358.61 See Labor Rate N/A

CS-Uniprise CC0025882/8272 5742 BKRL 2-RG6 QD OSP 1000         FT A $454.23 21.05% $358.61 See Labor Rate N/A

CS-Uniprise CC0025882/8273 5742 BKRL 2-RG6 QD OSP 500          FT A $454.23 21.05% $358.61 See Labor Rate N/A

CS-Uniprise CC0025882/8274 5742 BKRL 2-RG6 QD OSP 500          FT A $454.23 21.05% $358.61 See Labor Rate N/A
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CS-Uniprise CC0025882/8275 5902 BKRL 2-RG11 60 1000            FT A $897.65 21.05% $708.70 See Labor Rate N/A

CS-Uniprise CC0025882/8276 DA 5781 BKRL RG6 QD 1000            FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8277 UH58120 ORRL QD6/CAT5E 1000         FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8278 UH58120 ORRL QD6/CAT5E 1000         FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8279 UH58120 ORRL QD6/CAT5E 500          FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8280 UH58120 BLRL QD6/CAT5E 1000         FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8281 UH58120 BLRL QD6/CAT5E 1000         FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8282 UH58120 BLRL QD6/CAT5E 500          FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8283 UH58120 BLRL QD6/CAT5E 500          FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8284 UH58360 ORRL 2XQD6/2X5E 1000        FT A $1,255.80 21.05% $991.46 See Labor Rate N/A

CS-Uniprise CC0025882/8285 UH58360 ORRL 2XQD6/2XCAT5E 500      FT A $1,255.80 21.05% $991.46 See Labor Rate N/A

CS-Uniprise CC0025882/8286 UH58840 VIRL RESI 4-16AWG 1000      FT A $471.77 21.05% $372.46 See Labor Rate N/A

CS-Uniprise CC0025882/8287 UH58840 VIRL RESI 4-16AWG 1000      FT A $471.77 21.05% $372.46 See Labor Rate N/A

CS-Uniprise CC0025882/8288 UH58380 ORRL 2XQD6/2X5E/IC 1000     FT A $1,699.11 21.05% $1,341.45 See Labor Rate N/A

CS-Uniprise CC0025882/8289 UH58380 ORRL 2XQD6/2X5E/IC 1000     FT A $1,699.11 21.05% $1,341.45 See Labor Rate N/A

CS-Uniprise CC0025882/8290 UH58380 ORRL 2XQD6/2X5E/IC 500      FT A $1,699.11 21.05% $1,341.45 See Labor Rate N/A

CS-Uniprise CC0025882/8291 UH58840 YLRL RESI 4-16AWG 1000      FT A $471.77 21.05% $372.46 See Labor Rate N/A

CS-Uniprise CC0025882/8292 UH58840 YLRL RESI 4-16AWG 1000      FT A $471.77 21.05% $372.46 See Labor Rate N/A

CS-Uniprise CC0025882/8293 UH58840 YLRL RESI 4-16AWG 500       FT A $471.77 21.05% $372.46 See Labor Rate N/A

CS-Uniprise CC0025882/8294 UH58240 ORRL QD6/2XCAT5E 1000       FT A $1,035.20 21.05% $817.30 See Labor Rate N/A

CS-Uniprise CC0025882/8295 UH58240 ORRL QD6/2XCAT5E 1000       FT A $1,035.20 21.05% $817.30 See Labor Rate N/A

CS-Uniprise CC0025882/8296 UH58240 ORRL QD6/2XCAT5E 500        FT A $1,035.20 21.05% $817.30 See Labor Rate N/A

CS-Uniprise CC0025882/8297 UH58240 ORRL QD6/2XCAT5E 500        FT A $1,035.20 21.05% $817.30 See Labor Rate N/A

CS-Uniprise CC0025882/8298 UH58130 FQD6/FCAT5E+ BK             FT A $502.32 21.05% $396.58 See Labor Rate N/A

CS-Uniprise CC0025882/8299 UH58120 BKRL QD6/CAT5E 1000         FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8300 DA UH58120 BKRL QD6/CAT5E 1000      FT A $484.89 21.05% $382.82 See Labor Rate N/A

CS-Uniprise CC0025882/8301 5786 GYRL 2-RG6 60 1000             FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8302 5786 GYRL 2-RG6 60 1000             FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8303 UH58890 ORRL 5E/4-16AWG 1000        FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8304 UH58890 ORRL 5E/4-16AWG 1000        FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8305 UH58890 ORRL CAT5E/4-16AWG 500      FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8306 UH58890 ORRL CAT5E/4-16AWG 500      FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8307 UH58891 WHRL CAT5E/4-16AWG 500      FT A $696.68 21.05% $550.03 See Labor Rate N/A

CS-Uniprise CC0025882/8308 UH58890 ORRL CAT5E/4-16AWG 500      FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8309 UH58890 ORRL CAT5E/4-16AWG 500      FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8310 UH58820 VIRL RESI 2-16AWG 1000      FT A $268.59 21.05% $212.05 See Labor Rate N/A

CS-Uniprise CC0025882/8311 UH58820 VIRL RESI 2-16AWG 1000      FT A $268.59 21.05% $212.05 See Labor Rate N/A

CS-Uniprise CC0025882/8312 UH58820 YLRL RESI 2-16AWG 1000      FT A $268.59 21.05% $212.05 See Labor Rate N/A

CS-Uniprise CC0025882/8313 UH58820 YLRL RESI 2-16AWG 1000      FT A $268.59 21.05% $212.05 See Labor Rate N/A

CS-Uniprise CC0025882/8314 UH58820 YLRL RESI 2-16AWG 500       FT A $268.59 21.05% $212.05 See Labor Rate N/A

CS-Uniprise CC0025882/8315 UH58890 ORRL CAT5E/4-16AWG 500      FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8316 UH58890 ORRL CAT5E/4-16AWG 500      FT A $683.55 21.05% $539.66 See Labor Rate N/A

CS-Uniprise CC0025882/8317 5730G BKBX RG6 60 500               FT A $141.96 21.05% $112.08 See Labor Rate N/A

CS-Uniprise CC0025882/8318 9022AI BLRL 2X20AWG 1000            FT A $1,303.26 21.05% $1,028.93 See Labor Rate N/A

CS-Uniprise CC0025882/8319 9022AI BLRL 2X20AWG 1000            FT A $1,303.26 21.05% $1,028.93 See Labor Rate N/A

CS-Uniprise CC0025882/8320 5750 BGRL RG6 QD MAP 1000           FT A $301.35 21.05% $237.91 See Labor Rate N/A

CS-Uniprise CC0025882/8321 5750 BGRL RG6 QD MAP 1000           FT A $301.35 21.05% $237.91 See Labor Rate N/A

CS-Uniprise CC0025882/8322 5586 BKRL 2-RG59 67 1000            FT A $297.05 21.05% $234.52 See Labor Rate N/A

CS-Uniprise CC0025882/8323 5586 BKRL 2-RG59 67 1000            FT A $297.05 21.05% $234.52 See Labor Rate N/A

CS-Uniprise CC0025882/8324 5786 BKRL 2-RG6 60 1000             FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8325 5786 BKRL 2-RG6 60 1000             FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8326 5786 BKRL 2-RG6 60 500              FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8327 5786 BKRL 2-RG6 60 500              FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8328 5950 BGRL RG11 QD MAP 1000          FT A $554.72 21.05% $437.95 See Labor Rate N/A

CS-Uniprise CC0025882/8329 5950 BGRL RG11 QD MAP 1000          FT A $554.72 21.05% $437.95 See Labor Rate N/A

CS-Uniprise CC0025882/8330 5950 BGRL RG11 QD MAP 3000          FT A $554.72 21.05% $437.95 See Labor Rate N/A

CS-Uniprise CC0025882/8331 9024 GYRL 2X24AWG LTD 1000          FT A $423.36 21.05% $334.25 See Labor Rate N/A

CS-Uniprise CC0025882/8332 9024 GYRL 2X24AWG LTD 1000          FT A $423.36 21.05% $334.25 See Labor Rate N/A

CS-Uniprise CC0025882/8333 9024 TWINAX GRY 5000'               FT A $423.36 21.05% $334.25 See Labor Rate N/A

CS-Uniprise CC0025882/8334 9024 GYRL 2X24AWG LTD 5000          FT A $423.36 21.05% $334.25 See Labor Rate N/A
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CS-Uniprise CC0025882/8335 9022 BLRL 2X20AWG 1000              FT A $519.02 21.05% $409.77 See Labor Rate N/A

CS-Uniprise CC0025882/8336 9022 BLRL 2X20AWG 1000              FT A $519.02 21.05% $409.77 See Labor Rate N/A

CS-Uniprise CC0025882/8337 9022 A/B BLU 5000'                  FT A $519.02 21.05% $409.77 See Labor Rate N/A

CS-Uniprise CC0025882/8338 9022 BLRL 2X20AWG 5000              FT A $519.02 21.05% $409.77 See Labor Rate N/A

CS-Uniprise CC0025882/8339 5740R BKRL RG6 QD 1000              FT A $231.53 21.05% $182.79 See Labor Rate N/A

CS-Uniprise CC0025882/8340 5740F BKRL RG6 QD 1000              FT A $351.65 21.05% $277.63 See Labor Rate N/A

CS-Uniprise CC0025882/8341 5918 BKRL 2-RG11 60 1000            FT A $611.52 21.05% $482.80 See Labor Rate N/A

CS-Uniprise CC0025882/8342 5782 BKRL 2-RG6 QD 1000             FT A $486.99 21.05% $384.48 See Labor Rate N/A

CS-Uniprise CC0025882/8343 5782 BKRL 2-RG6 QD 500              FT A $486.99 21.05% $384.48 See Labor Rate N/A

CS-Uniprise CC0025882/8344 5782 BKRL 2-RG6 QD 500              FT A $486.99 21.05% $384.48 See Labor Rate N/A

CS-Uniprise CC0025882/8345 5782 WHRL 2-RG6 QD 1000             FT A $486.99 21.05% $384.48 See Labor Rate N/A

CS-Uniprise CC0025882/8346 5782 WHRL 2-RG6 QD 1000             FT A $486.99 21.05% $384.48 See Labor Rate N/A

CS-Uniprise CC0025882/8347 5782 WHRL 2-RG6 QD 500              FT A $486.99 21.05% $384.48 See Labor Rate N/A

CS-Uniprise CC0025882/8348 5782 WHRL 2-RG6 QD 500              FT A $486.99 21.05% $384.48 See Labor Rate N/A

CS-Uniprise CC0025882/8349 5791 BKRL RG6 60/MESS 1000          FT A $156.14 21.05% $123.27 See Labor Rate N/A

CS-Uniprise CC0025882/8350 5791 BKRL RG6 60/MESS 1000          FT A $156.14 21.05% $123.27 See Labor Rate N/A

CS-Uniprise CC0025882/8351 5781 BKRL RG6 QD 1000               FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8352 5781 BKBX RG6 QD 1000               FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8353 5781 BKBX RG6 QD 500                FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8354 5781 BKRL RG6 QD 500                FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8355 5781 BKRL RG6 QD 500                FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8356 5781 BKRL RG6 QD 3000               FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8357 5781 BKRL RG6 QD 3000               FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8358 5060 BKRL RG6 CONTROLNET 1000       FT A $347.24 21.05% $274.15 See Labor Rate N/A

CS-Uniprise CC0025882/8359 5060 BKRL RG6 CONTROLNET 1000       FT A $347.24 21.05% $274.15 See Labor Rate N/A

CS-Uniprise CC0025882/8360 5060 BKRL RG6 CONTROLNET 2000       FT A $347.24 21.05% $274.15 See Labor Rate N/A

CS-Uniprise CC0025882/8361 5060 BKRL RG6 CONTROLNET 2000       FT A $347.24 21.05% $274.15 See Labor Rate N/A

CS-Uniprise CC0025882/8362 5060 CONTROLNET BKRL RG6QD 4500     FT A $347.24 21.05% $274.15 See Labor Rate N/A

CS-Uniprise CC0025882/8363 5060 CONTROLNET BKRL RG6QD 4500     FT A $347.24 21.05% $274.15 See Labor Rate N/A

CS-Uniprise CC0025882/8364 5781 WHRL RG6 QD 1000               FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8365 5781 WHBX RG6 QD 1000               FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8366 5781 WHBX RG6 QD 500                FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8367 5781 WHRL RG6 QD 500                FT A $216.20 21.05% $170.69 See Labor Rate N/A

CS-Uniprise CC0025882/8368 5786 WHRL 2-RG6 60 1000             FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8369 5786 WHRL 2-RG6 60 1000             FT A $288.33 21.05% $227.63 See Labor Rate N/A

CS-Uniprise CC0025882/8370 5060F BKRL RG6 CNTRLNET 1000        FT A $397.53 21.05% $313.85 See Labor Rate N/A

CS-Uniprise CC0025882/8371 5060F BKRL RG6 CNTRLNET 1000        FT A $397.53 21.05% $313.85 See Labor Rate N/A

CS-Uniprise CC0025882/8372 9022B  BKRL 2X20AWG OSP 1000        FT A $550.52 21.05% $434.64 See Labor Rate N/A

CS-Uniprise CC0025882/8373 9022B  BKRL 2X20AWG OSP 1000        FT A $550.52 21.05% $434.64 See Labor Rate N/A

CS-Uniprise CC0025882/8374 5788 BKRL 2-RG6 60/17AWG 1000       FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8375 5788 BKRL 2-RG6 60/17AWG 1000       FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8376 5788 BKRL 2-RG6 60/17AWG 500        FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8377 5788 BKRL 2-RG6 60/17AWG 500        FT A $366.87 21.05% $289.64 See Labor Rate N/A

CS-Uniprise CC0025882/8378 6600 GYRL 4X22 AWG DATA 1000        FT A $296.10 21.05% $233.77 See Labor Rate N/A

CS-Uniprise CC0025882/8379 6600 GYRL 4X22 AWG DATA 1000        FT A $296.10 21.05% $233.77 See Labor Rate N/A

CS-Uniprise CC0025882/8380 WAL-MART PART# 5554 WHT             FT A $375.12 21.05% $296.16 See Labor Rate N/A

CS-Uniprise CC0025882/8381 753803B BKRL RGB 95 3L 1000         FT A $1,706.67 21.05% $1,347.42 See Labor Rate N/A

CS-Uniprise CC0025882/8382 753803B BKRL RGB 95 3L 1000         FT A $1,706.67 21.05% $1,347.42 See Labor Rate N/A

CS-Uniprise CC0025882/8383 753805B BKRL RGB 95 5L 250          FT A $2,434.32 21.05% $1,921.91 See Labor Rate N/A

CS-Uniprise CC0025882/8384 753805B BKRL RGB 95 5L 500          FT A $2,434.32 21.05% $1,921.91 See Labor Rate N/A

CS-Uniprise CC0025882/8385 NP2DSCCS BKRL 2G6 60 1000           FT A $260.32 21.05% $205.52 See Labor Rate N/A

CS-Uniprise CC0025882/8386 NP2DSCCS BKRL 2G6 60 1000           FT A $260.32 21.05% $205.52 See Labor Rate N/A

CS-Uniprise CC0025882/8387 75N4A1 GRAY / AL ARMOR              FT A $866.00 21.05% $683.71 See Labor Rate N/A

CS-Uniprise CC0025882/8389 S216USTR GYRL 2X16 STRD 3000        FT A $274.47 21.05% $216.69 See Labor Rate N/A

CS-Uniprise CC0025882/8390 S216USTR GYRL 2X16 STRD 3000        FT A $274.47 21.05% $216.69 See Labor Rate N/A

CS-Uniprise CC0025882/8391 2427K CMRL RG8 VSAT 90 500          FT A $2,620.22 21.05% $2,068.68 See Labor Rate N/A

CS-Uniprise CC0025882/8392 2312 CMRL 1/2" PLEN TRUNK 2400      FT A $6,564.19 21.05% $5,182.47 See Labor Rate N/A

CS-Uniprise CC0025882/8393 2312 CMRL 1/2" PLEN TRUNK 2400      FT A $6,564.19 21.05% $5,182.47 See Labor Rate N/A

CS-Uniprise CC0025882/8394 2227V WHBX RG6 QD 1000              FT A $762.72 21.05% $602.17 See Labor Rate N/A

CS-Uniprise CC0025882/8395 203503V  WHRL RGB 3L 1000           FT A $1,581.15 21.05% $1,248.32 See Labor Rate N/A
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CS-Uniprise CC0025882/8396 203503V  WHRL RGB 3L 1000           FT A $1,581.15 21.05% $1,248.32 See Labor Rate N/A

CS-Uniprise CC0025882/8397 2100V WTRL RG58 95 1000             FT A $686.00 21.05% $541.60 See Labor Rate N/A

CS-Uniprise CC0025882/8398 2100V WTRL RG58 95 1000             FT A $686.00 21.05% $541.60 See Labor Rate N/A

CS-Uniprise CC0025882/8399 2035K GNRL MINI 93 1000             FT A $537.87 21.05% $424.65 See Labor Rate N/A

CS-Uniprise CC0025882/8400 2035K GNRL MINI 93 1000             FT A $537.87 21.05% $424.65 See Labor Rate N/A

CS-Uniprise CC0025882/8401 203505V WHRL RGB 5L 1000            FT A $4,263.38 21.05% $3,365.96 See Labor Rate N/A

CS-Uniprise CC0025882/8402 203505V WHRL RGB 5L 1000            FT A $4,263.38 21.05% $3,365.96 See Labor Rate N/A

CS-Uniprise CC0025882/8403 203505V WHRL RGB 5L 1000            FT A $4,263.38 21.05% $3,365.96 See Labor Rate N/A

CS-Uniprise CC0025882/8404 203505V WHRL RGB 5L 1000            FT A $4,263.38 21.05% $3,365.96 See Labor Rate N/A

CS-Uniprise CC0025882/8405 S222USTP WHRL 2X22 STRD 1000        FT A $127.05 21.05% $100.30 See Labor Rate N/A

CS-Uniprise CC0025882/8406 S222USTP WHRL 2X22 STRD 1000        FT A $127.05 21.05% $100.30 See Labor Rate N/A

CS-Uniprise CC0025882/8407 S422USTP WHRL 4X22 STRD 1000        FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8408 S422USTP WHRL 4X22 STRD 1000        FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8409 S422USTP WHBX 4X22 STRD 1000        FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8410 S422USTP WHBX 4X22 STRD 1000        FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8411 S622SSTP WHRL 6X22 STRD 1000        FT A $335.69 21.05% $265.03 See Labor Rate N/A

CS-Uniprise CC0025882/8412 S622SSTP WHRL 6X22 STRD 1000        FT A $335.69 21.05% $265.03 See Labor Rate N/A

CS-Uniprise CC0025882/8413 S622SSTP WHBX 6X22 STRD 1000        FT A $335.69 21.05% $265.03 See Labor Rate N/A

CS-Uniprise CC0025882/8414 S622SSTP WHBX 6X22 STRD 1000        FT A $335.69 21.05% $265.03 See Labor Rate N/A

CS-Uniprise CC0025882/8415 S218SSTP GYRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8416 S218SSTP GYRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8417 S218SSTP WHRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8418 S218SSTP WHRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8419 S418USTP WHRL 4X18 STRD 1000        FT A $385.56 21.05% $304.40 See Labor Rate N/A

CS-Uniprise CC0025882/8420 S418USTP WHRL 4X18 STRD 1000        FT A $385.56 21.05% $304.40 See Labor Rate N/A

CS-Uniprise CC0025882/8421 S418USTP WHBX 4X18 STRD 1000        FT A $385.56 21.05% $304.40 See Labor Rate N/A

CS-Uniprise CC0025882/8422 S418USOP RDRL 4X18 SOLID 1000       FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8423 S418USOP RDRL 4X18 SOLID 1000       FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8424 S418USOP RDRL 4X18 SOLID 500        FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8425 S218USOP RDRL 2X18 SOLID 1000       FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8426 S218USOP RDRL 2X18 SOLID 1000       FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8427 S218USOP RDRL 2X18 SOLID 2500       FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8428 S218USOP WHRL 2X18 SOLID 1000       FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8429 S218USOP WHRL 2X18 SOLID 1000       FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8430 S216SSOP RDRL 2X16 SOLID 1000       FT A $451.29 21.05% $356.29 See Labor Rate N/A

CS-Uniprise CC0025882/8431 S216SSOP RDRL 2X16 SOLID 1000       FT A $451.29 21.05% $356.29 See Labor Rate N/A

CS-Uniprise CC0025882/8432 S216USOP RDRL 2X16 SOLID 1000       FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/8433 S216USOP RDRL 2X16 SOLID 1000       FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/8434 S216USOP WHRL 2X16 SOLID 1000       FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/8435 S216USOP WHRL 2X16 SOLID 1000       FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/8436 S416USOP RDRL 4X16 SOLID 1000       FT A $485.31 21.05% $383.15 See Labor Rate N/A

CS-Uniprise CC0025882/8437 S416USOP RDRL 4X16 SOLID 1000       FT A $485.31 21.05% $383.15 See Labor Rate N/A

CS-Uniprise CC0025882/8438 S214USOP RDRL 2X14 SOLID 1000       FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8439 S214USOP RDRL 2X14 SOLID 1000       FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8440 S214USOP RED R2500                  FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8441 S214USOP WHRL 2X14 SOLID 1000       FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8442 S218SSOP RDRL 2X18 SOLID 1000       FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8443 S218SSOP RDRL 2X18 SOLID 1000       FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8444 S218SSOP RDRL 2X18 SOLID 2500       FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8445 S218SSOP WHRL 2X18 SOLID 1000       FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8446 S218SSOP WHRL 2X18 SOLID 1000       FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8447 S416SSOP RDBX 4X16 SOLID 1000       FT A $567.00 21.05% $447.65 See Labor Rate N/A

CS-Uniprise CC0025882/8448 S216SSTP WHRL 2X16 STRD 1000        FT A $408.24 21.05% $322.31 See Labor Rate N/A

CS-Uniprise CC0025882/8449 S216SSTP WHRL 2X16 STRD 1000        FT A $408.24 21.05% $322.31 See Labor Rate N/A

CS-Uniprise CC0025882/8450 S216SSTP WHRL 2X16 STRD 3000        FT A $408.24 21.05% $322.31 See Labor Rate N/A

CS-Uniprise CC0025882/8451 S216SSTP WHRL 2X16 STRD 3000        FT A $408.24 21.05% $322.31 See Labor Rate N/A

CS-Uniprise CC0025882/8452 S214SSOP RDRL 2X14 SOLID 1000       FT A $564.69 21.05% $445.82 See Labor Rate N/A

CS-Uniprise CC0025882/8453 S214SSOP RDRL 2X14 SOLID 1000       FT A $564.69 21.05% $445.82 See Labor Rate N/A

CS-Uniprise CC0025882/8454 S214SSOP RED R2500                  FT A $564.69 21.05% $445.82 See Labor Rate N/A

CS-Uniprise CC0025882/8455 S218USTP WHRL 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A
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CS-Uniprise CC0025882/8456 S218USTP WHRL 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8457 S218USTP WHBX 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8458 S218USTP WHBX 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8459 S218SSTP YLRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8460 S218SSTP YLRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8461 S418SSTP YLRL 4X18 STRD 1000        FT A $455.91 21.05% $359.94 See Labor Rate N/A

CS-Uniprise CC0025882/8462 S418SSTP YLRL 4X18 STRD 1000        FT A $455.91 21.05% $359.94 See Labor Rate N/A

CS-Uniprise CC0025882/8463 S218USTP YLBX 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8464 S218USTP YLBX 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8465 S218USTP YLRL-BK/WH 2X18 1000       FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8466 S218USTP YLRL-BK/WH 2X18 1000       FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8467 S222SSTP WHRL 2X22 STRD 1000        FT A $199.61 21.05% $157.59 See Labor Rate N/A

CS-Uniprise CC0025882/8468 S222SSTP WHRL 2X22 STRD 1000        FT A $199.61 21.05% $157.59 See Labor Rate N/A

CS-Uniprise CC0025882/8469 S218SSTP BKBX 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8470 S218SSTP BKBX 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8471 S416SSOP BKBX 4X16 SOLID 1000       FT A $567.00 21.05% $447.65 See Labor Rate N/A

CS-Uniprise CC0025882/8472 S416SSOP BKBX 4X16 SOLID 1000       FT A $567.00 21.05% $447.65 See Labor Rate N/A

CS-Uniprise CC0025882/8473 S418USTP YLRL 4X18 STRD 1000        FT A $385.56 21.05% $304.40 See Labor Rate N/A

CS-Uniprise CC0025882/8474 S418USTP YLRL 4X18 STRD 1000        FT A $385.56 21.05% $304.40 See Labor Rate N/A

CS-Uniprise CC0025882/8475 S216SSTP YLRL 2X16 STRD 1000        FT A $441.11 21.05% $348.26 See Labor Rate N/A

CS-Uniprise CC0025882/8476 S216SSTP YLRL 2X16 STRD 1000        FT A $441.11 21.05% $348.26 See Labor Rate N/A

CS-Uniprise CC0025882/8477 S59BCPP WTRL RG59 93 2-18 1000      FT A $407.93 21.05% $322.06 See Labor Rate N/A

CS-Uniprise CC0025882/8478 S59BCPP WTRL RG59 93 2-18 1000      FT A $407.93 21.05% $322.06 See Labor Rate N/A

CS-Uniprise CC0025882/8479 S59BCPP BKRL RG59 93 2-18 1000      FT A $407.93 21.05% $322.06 See Labor Rate N/A

CS-Uniprise CC0025882/8480 S59BCPP BKRL RG59 93 2-18 1000      FT A $407.93 21.05% $322.06 See Labor Rate N/A

CS-Uniprise CC0025882/8481 S214SSTP WHRL 2X14 STRD 1000        FT A $571.52 21.05% $451.22 See Labor Rate N/A

CS-Uniprise CC0025882/8482 S214SSTP WHRL 2X14 STRD 1000        FT A $571.52 21.05% $451.22 See Labor Rate N/A

CS-Uniprise CC0025882/8483 S214SSTP WHRL 2X14 STRD 2000        FT A $571.52 21.05% $451.22 See Labor Rate N/A

CS-Uniprise CC0025882/8484 S214SSTP WHRL 2X14 STRD 2000        FT A $571.52 21.05% $451.22 See Labor Rate N/A

CS-Uniprise CC0025882/8485 S218SSOP RED R1000 DATATECH         FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8486 S218SSOP RED R1000 DATATECH         FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8487 S216USOP RED R1000 DATATECH         FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/8488 S216USOP RED R1000 DATATECH         FT A $294.84 21.05% $232.78 See Labor Rate N/A

CS-Uniprise CC0025882/8489 S214USOP RED R1000 DATATECH         FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8490 S214USOP RED R1000 DATATECH         FT A $383.25 21.05% $302.57 See Labor Rate N/A

CS-Uniprise CC0025882/8491 S212USOP RDRL 2X12 SOLID 1000       FT A $664.55 21.05% $524.66 See Labor Rate N/A

CS-Uniprise CC0025882/8492 S212USOP RDRL 2X12 SOLID 1000       FT A $664.55 21.05% $524.66 See Labor Rate N/A

CS-Uniprise CC0025882/8493 S422USTP SPRING GREEN R1000         FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8494 S422USTP SPRING GREEN R1000         FT A $213.15 21.05% $168.28 See Labor Rate N/A

CS-Uniprise CC0025882/8495 S218USTP SPRING GREEN R1000         FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8496 S218USTP SPRING GREEN R1000         FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8497 S218USTP BRRL 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8498 S218USTP BRRL 2X18 STRD 1000        FT A $215.46 21.05% $170.11 See Labor Rate N/A

CS-Uniprise CC0025882/8499 S222SSTP BRRL 2X22 STRD 1000        FT A $199.61 21.05% $157.59 See Labor Rate N/A

CS-Uniprise CC0025882/8500 S222SSTP BRRL 2X22 STRD 1000        FT A $199.61 21.05% $157.59 See Labor Rate N/A

CS-Uniprise CC0025882/8501 S218SSTP ORRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8502 S218SSTP ORRL 2X18 STRD 1000        FT A $315.21 21.05% $248.86 See Labor Rate N/A

CS-Uniprise CC0025882/8503 S418SSTP ORRL 4X18 STRD 1000        FT A $455.91 21.05% $359.94 See Labor Rate N/A

CS-Uniprise CC0025882/8504 S418SSTP ORRL 4X18 STRD 1000        FT A $455.91 21.05% $359.94 See Labor Rate N/A

CS-Uniprise CC0025882/8505 S216USTP GYRL 2X16 STRD 1000        FT A $297.15 21.05% $234.60 See Labor Rate N/A

CS-Uniprise CC0025882/8506 S216USTP GYRL 2X16 STRD 1000        FT A $297.15 21.05% $234.60 See Labor Rate N/A

CS-Uniprise CC0025882/8507 S214USTP WHRL 2X14 STRD 1000        FT A $460.43 21.05% $363.51 See Labor Rate N/A

CS-Uniprise CC0025882/8508 S214USTP WHRL 2X14 STRD 1000        FT A $460.43 21.05% $363.51 See Labor Rate N/A

CS-Uniprise CC0025882/8509 S214USTP WHBX 2X14 STRD 1000        FT A $460.43 21.05% $363.51 See Labor Rate N/A

CS-Uniprise CC0025882/8510 S214USTP WHBX 2X14 STRD 1000        FT A $460.43 21.05% $363.51 See Labor Rate N/A

CS-Uniprise CC0025882/8511 S214USTP BRRL 2X14 STRD 1000        FT A $460.43 21.05% $363.51 See Labor Rate N/A

CS-Uniprise CC0025882/4334 55N4R GRAY 11801 RL                 FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4335 55N4R GRAY 11801 RL                 FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4336 55N4R GRAY 11801 CP                 FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4337 55N4R GRAY 11801 CP                 FT A $208.00 21.05% $164.22 See Labor Rate N/A
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CS-Uniprise CC0025882/4338 55N4R GRAY 11801 RL3K               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4339 55N4R BLUE 11801 RL3K               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4340 55N4R BLUE 11801 RL3K               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4341 2001 TL ICAT5 ETH                   FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/4342 55N4R WHITE 11801 RL                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4343 55N4R WHITE 11801 RL                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4344 55N4R WHITE 11801 CP                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4345 55N4R WHITE 11801 CP                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4346 55N4R WHITE 11801 RL3K              FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4347 55N4R WHITE 11801 RL3K              FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4348 55N4R PINK 11801 RL                 FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4349 55N4R PINK 11801 CP                 FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4350 55N4R YELLOW 11801 RL               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4351 55N4R YELLOW 11801 RL               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4352 55N4R YELLOW 11801 CP               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4353 55N4R YELLOW 11801 CP               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4354 55N4R YELLOW 11801 RL3K             FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4355 55N4R YELLOW 11801 RL3K             FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4356 55N4R GREEN 11801 RL                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4357 55N4R GREEN 11801 RL                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4358 55N4R GREEN 11801 CP                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4359 55N4R GREEN 11801 CP                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4360 55N4R ORANGE 11801 RL               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4361 55N4R ORANGE 11801 RL               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4362 55N4R ORANGE 11801 CP               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4363 55N4R ORANGE 11801 CP               FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4364 55N4R RED 11801 RL                  FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4365 55N4R RED 11801 RL                  FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4366 55N4R BLACK 11801 RL                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4367 55N4R BLACK 11801                   FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4368 55N4R BLACK 11801 CP                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4369 55N4R BLACK 11801 CP                FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4370 5EN5 BL CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4371 5EN5 BL CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4372 5EN5 BL CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4373 5EN5 BLUE 3K                        FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4374 5EN5 BLUE 3K                        FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4375 5EN5 WT CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4376 5EN5 WT CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4377 5EN5 WT CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4378 5EN5 WT CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4379 5EN5 WT CAT5E 3K                    FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4380 5EN5 WT CAT5E 3K                    FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4381 5EN5 GY CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4382 5EN5 GY CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4383 5EN5 GY CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4384 5EN5 GY CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4385 5EN5 GRAY 3K REEL                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4386 5EN5 YL CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4387 5EN5 YL CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4388 5EN5 YL CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4389 5EN5 YL CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4390 5EN5 YELLOW 3K                      FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4391 5EN5 YELLOW 3K                      FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4392 5EN5 PK CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4393 5EN5 PK CAT5E                       FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4394 5EN5 PK CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4395 5EN5 PK CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4396 5EN5 GR CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4397 5EN5 GR CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

Page 172 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/4398 5EN5 GREEN REEL 3K                  FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4399 5EN5 GREEN REEL 3K                  FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4400 5EN5 RD CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4401 5EN5 RD CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4402 5EN5 CAT5E VIOLET CPK               FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4403 5EN5 CAT5E VIOLET CPK               FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4404 5EN5 BK CAT5E CPK CORE              FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4405 5EN5A1 BLUE AL ARMOR                FT A $672.00 21.05% $530.55 See Labor Rate N/A

CS-Uniprise CC0025882/4406 5EN5A1 BLUE AL ARMOR                FT A $672.00 21.05% $530.55 See Labor Rate N/A

CS-Uniprise CC0025882/4407 5EN5A1 WHITE AL ARMOR               FT A $672.00 21.05% $530.55 See Labor Rate N/A

CS-Uniprise CC0025882/4408 5EN5A1 WHITE AL ARMOR               FT A $672.00 21.05% $530.55 See Labor Rate N/A

CS-Uniprise CC0025882/4409 5EN5A2 BLUE / WHITE AL ARMOR        FT A $844.00 21.05% $666.34 See Labor Rate N/A

CS-Uniprise CC0025882/4410 5EN5A2 BLUE / WHITE AL ARMOR        FT A $844.00 21.05% $666.34 See Labor Rate N/A

CS-Uniprise CC0025882/4411 5EN5A2 BLUE/WHITE AL ARMOR 2K       FT A $844.00 21.05% $666.34 See Labor Rate N/A

CS-Uniprise CC0025882/4412 5EN5D WT CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4413 5EN5D WT CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4414 5EN5D BL CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4415 5EN5D BL CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4416 5EN5D GY CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4417 5EN5D GY CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4418 5EN5D YL CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4419 5EN5D YL CAT5E                      FT A $439.00 21.05% $346.59 See Labor Rate N/A

CS-Uniprise CC0025882/4420 5EN5 BLACK REEL                     FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4421 5EN5 BLACK REEL                     FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4422 5EN5 BK CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4423 5EN5 BK CAT5E CPK                   FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4424 55N4R-A1 WHITE AL/ARMOR             FT A $708.00 21.05% $558.97 See Labor Rate N/A

CS-Uniprise CC0025882/4425 55N4R-A1 WHITE AL/ARMOR             FT A $708.00 21.05% $558.97 See Labor Rate N/A

CS-Uniprise CC0025882/4426 5EN5 ORANGE REEL                    FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4427 5EN5 ORANGE REEL                    FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4428 5EN5 ORANGE CAT5E CPK               FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4429 5EN5 ORANGE CAT5E CPK               FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4430 55N4R BL LIBERTY WIRE RB            FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4431 55N4R BL LIBERTY WIRE RB            FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/4432 5EN5 BL 4/24 CPK(SHAW CABLESYSTEMS)  FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4433 5EN5 WH 4/24 CPK (SHAW  FT A $188.00 21.05% $148.43 See Labor Rate N/A

CS-Uniprise CC0025882/4434 5E25 WHITE CAT5E RL                 FT A $5,600.00 21.05% $4,421.23 See Labor Rate N/A

CS-Uniprise CC0025882/4435 5E25 WHITE CAT5E RL                 FT A $5,600.00 21.05% $4,421.23 See Labor Rate N/A

CS-Uniprise CC0025882/4436 5E25  WHITE CAT5E RL4K              FT A $5,600.00 21.05% $4,421.23 See Labor Rate N/A

CS-Uniprise CC0025882/4437 5E25 WHITE CAT5E RL                 FT A $5,600.00 21.05% $4,421.23 See Labor Rate N/A

CS-Uniprise CC0025882/4438 5524M CAT5E+ DUAL WHITE             FT A $1,030.00 21.05% $813.19 See Labor Rate N/A

CS-Uniprise CC0025882/4439 5524M CAT5E+ DUAL BLUE              FT A $1,030.00 21.05% $813.19 See Labor Rate N/A

CS-Uniprise CC0025882/4440 SP4-31PL5E BLUE BUNDLE              FT A $2,060.00 21.05% $1,626.38 See Labor Rate N/A

CS-Uniprise CC0025882/4441 5E55D GRAY CAT5E RL                 FT A $655.00 21.05% $517.13 See Labor Rate N/A

CS-Uniprise CC0025882/4442 5E55D GRAY CAT5E RL SHORTS          FT A $655.00 21.05% $517.13 See Labor Rate N/A

CS-Uniprise CC0025882/4443 5E55D BLUE CAT5E RL                 FT A $655.00 21.05% $517.13 See Labor Rate N/A

CS-Uniprise CC0025882/4444 5E55D BLUE CAT5E RL SHORTS          FT A $655.00 21.05% $517.13 See Labor Rate N/A

CS-Uniprise CC0025882/4445 6EJCM BK 4/24 R1000                 FT A $320.00 22.67% $247.47 See Labor Rate N/A

CS-Uniprise CC0025882/4446 6EJCM GR 4/24 R1000                 FT A $360.00 22.67% $278.40 See Labor Rate N/A

CS-Uniprise CC0025882/4447 6EJCM VI 4/24 R1000                 FT A $360.00 22.67% $278.40 See Labor Rate N/A

CS-Uniprise CC0025882/4448 6EJCM OR 4/24 R1000                 FT A $320.00 22.67% $247.47 See Labor Rate N/A

CS-Uniprise CC0025882/7011 35N4 CAT3 GRAY CPK                  FT A $172.00 21.05% $135.80 See Labor Rate N/A

CS-Uniprise CC0025882/7012 35N4 CAT3 WHITE CPK                 FT A $172.00 21.05% $135.80 See Labor Rate N/A

CS-Uniprise CC0025882/7013 35N4 CAT3 BLUE CPK                  FT A $172.00 21.05% $135.80 See Labor Rate N/A

CS-Uniprise CC0025882/7014 3504 WHITE CAT3 CPK                 FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/7015 3504 BLUE CAT3 CPK                  FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/7016 3504 GRAY CAT3 CPK                  FT A $208.00 21.05% $164.22 See Labor Rate N/A

CS-Uniprise CC0025882/7044 5EN25 BLUE RL4K                     FT A $2,446.00 21.05% $1,931.13 See Labor Rate N/A

CS-Uniprise CC0025882/7045 5EN25 GRAY RL                       FT A $2,446.00 21.05% $1,931.13 See Labor Rate N/A

CS-Uniprise CC0025882/7046 5EN25 GRAY RL                       FT A $2,446.00 21.05% $1,931.13 See Labor Rate N/A
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CS-Uniprise CC0025882/7047 5EN25 GRAY RL4K                     FT A $2,446.00 21.05% $1,931.13 See Labor Rate N/A

CS-Uniprise CC0025882/7048 5N54 DUAL BLUE 8/24 RL              FT A $469.00 21.05% $370.28 See Labor Rate N/A

CS-Uniprise CC0025882/7049 5N54 DUAL WHITE 8/24 RL             FT A $469.00 21.05% $370.28 See Labor Rate N/A

CS-Uniprise CC0025882/7050 2004 ICAT5E TEAL                    FT A $531.30 21.05% $419.46 See Labor Rate N/A

CS-Uniprise CC0025882/7051 2004 ICAT5E TEAL                    FT A $531.30 21.05% $419.46 See Labor Rate N/A

CS-Uniprise CC0025882/7052 2003B TEAL ICAT5E RL 1K             FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7053 2003B TEAL ICAT5E RL SHORT          FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7054 2003B TEAL ICAT5E RL 3K             FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7055 2003B TEAL ICAT5E RL SHORT          FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7056 2001 TL ICAT5 ETH                   FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/7057 2001 TL ICAT5E ETH RL3K             FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/7058 2001 TL ICAT5 ETH                   FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/7059 2002 ICAT5 IND ETH                  FT A $351.12 21.05% $277.21 See Labor Rate N/A

CS-Uniprise CC0025882/7060 2002 ICAT5 IND ETH                  FT A $351.12 21.05% $277.21 See Labor Rate N/A

CS-Uniprise CC0025882/7061 2003 TL ICAT5E IND ETH              FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7062 2003 TL ICAT5E IND ETH              FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7063 2003 TL ICAT5E IND ETH RL3K         FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7064 2003 TL ICAT5E IND ETH              FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7065 2003B TL ICAT5E RL 2K               FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7066 2003B TL ICAT5E RL SHORT            FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7067 2003B BLACK ICAT5E RL 3K            FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7068 2003B BLACK ICAT5E RL SHORT         FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7069 5ENS4 GRAY RL                       FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7070 5ENS4 GRAY RL                       FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7071 5ENS4 BLUE RL                       FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7072 5ENS4 BLUE RL                       FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7073 5ENS4 WHITE RL                      FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7074 5ENS4 WHITE RL                      FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7075 5ENS4 YELLOW RL                     FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7076 5ENS4 YELLOW RL                     FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7077 2003B ICAT5E IND ETH GRY            FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7078 2003B ICAT5E IND ETH GRY            FT A $528.99 21.05% $417.64 See Labor Rate N/A

CS-Uniprise CC0025882/7079 2004 ICAT5E IND ETH GRY             FT A $531.30 21.05% $419.46 See Labor Rate N/A

CS-Uniprise CC0025882/7080 2004 ICAT5E IND ETH GRY             FT A $531.30 21.05% $419.46 See Labor Rate N/A

CS-Uniprise CC0025882/7081 2004 ICAT5E IND ETH BLK             FT A $531.30 21.05% $419.46 See Labor Rate N/A

CS-Uniprise CC0025882/7082 2004 ICAT5E IND ETH BLK             FT A $531.30 21.05% $419.46 See Labor Rate N/A

CS-Uniprise CC0025882/7083 2004 ICAT5E BLACK ETH RL3K          FT A $531.30 21.05% $419.46 See Labor Rate N/A

CS-Uniprise CC0025882/7084 5ELSZH GRAY SHIELDED RL             FT A $360.00 21.05% $284.22 See Labor Rate N/A

CS-Uniprise CC0025882/7085 5ELSZH GRAY SHIELDED RL             FT A $360.00 21.05% $284.22 See Labor Rate N/A

CS-Uniprise CC0025882/7086 5ENS4 BLACK RL                      FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7087 2003 GY ICAT5E IND ETH              FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7088 2003 GY ICAT5E IND ETH              FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7089 2002 ICAT5E IND ETH GY              FT A $351.12 21.05% $277.21 See Labor Rate N/A

CS-Uniprise CC0025882/7090 2002 ICAT5E IND ETH GY              FT A $351.12 21.05% $277.21 See Labor Rate N/A

CS-Uniprise CC0025882/7091 2001 GY ICAT5E ETH                  FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/7092 2001 GY ICAT5E ETH                  FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/7093 2003 BLACK ICAT5E                   FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7094 2003 BLACK ICAT5E                   FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7095 2003 BLACK ICAT5E 3K                FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7096 2003 BLACK ICAT5E 3K                FT A $360.36 21.05% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/7097 2001 BK PANDUIT 5K                  FT A $253.80 21.05% $200.38 See Labor Rate N/A

CS-Uniprise CC0025882/7098 2001 RED ICAT5E ETH                 FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/7099 2001 RED ICAT5E ETH                 FT A $281.82 21.05% $222.50 See Labor Rate N/A

CS-Uniprise CC0025882/7100 5ENS4 RED RL                        FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7101 5ENS4 RED RL                        FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7102 5ENS4 GREEN RL                      FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7103 5ENS4 GREEN RL                      FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7104 5ENS4 ORANGE RL                     FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7105 5ENS4 ORANGE RL                     FT A $348.00 21.05% $274.75 See Labor Rate N/A

CS-Uniprise CC0025882/7106 5504M WHITE 11801 RL                FT A $440.00 21.05% $347.38 See Labor Rate N/A
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CS-Uniprise CC0025882/7107 5504M WHITE 11801 RL                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7108 5504M WHITE 11801 CP                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7109 5504M WHITE 11801 CP                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7110 5504M WHITE 11801 RL3K              FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7111 5504M WHITE 11801 RL3K              FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7112 5504M BLUE 11801 RL                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7113 5504M BLUE 11801 RL                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7114 5504M BLUE 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7115 5504M BLUE 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7116 5504M BLUE 11801 RL3K               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7117 5504M BLUE 11801 RL3K               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7118 5504M GRAY 11801 RL                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7119 5504M GRAY 11801 RL                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7120 5504M GRAY 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7121 5504M GRAY 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7122 5504M GRAY 11801 RL3K               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7123 5504M GRAY 11801 RL3K               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7124 5504M YELLOW 11801 RL               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7125 5504M YELLOW 11801 CP               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7126 5504M YELLOW 11801 CP               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7127 5504M YELLOW 11801 RL3K             FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7128 5504M YELLOW 11801 RL3K             FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7129 5504M PINK 11801 RL                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7130 5504M PINK 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7131 5504M PINK 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7132 5504M GREEN 11801 RL                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7133 5504M GREEN 11801 RL                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7134 5504M GREEN 11801 CP                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7135 5504M GREEN 11801 CP                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7136 5504M VIOLET 11801 RL               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7137 5504M VIOLET 11801 RL               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7138 5504M VIOLET 11801 CP               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7139 5504M VIOLET 11801 CP               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7140 5504M RED 11801 RL                  FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7141 5504M RED 11801CP                   FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7142 5504M ORANGE 11801 RL               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7143 5504M ORANGE 11801 RL               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7144 5504M ORANGE 11801 CP               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7145 5504M ORANGE 11801 CP               FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7146 5504M ORANGE 11801 RL3K             FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7147 5504M ORANGE 11801 RL3K             FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7148 5E55 BLUE CAT5E RL                  FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7149 5E55 BLUE CAT5E RL SHORTS           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7150 5E55 BLUE CAT5E CP                  FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7151 5E55 BLUE CAT5E CP SHORTS           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7152 5E55 BLUE CAT5E RL3K                FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7153 5E55 BLUE CAT5E RL3K SHORTS         FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7154 5E55 WHITE CAT5E RL                 FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7155 5E55 WHITE CAT5E RL SHORTS          FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7156 5E55 WHITE CAT5E CP                 FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7157 5E55 WHITE CAT5E CP SHORTS          FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7158 5E55 WHITE CAT5E RL3K               FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7159 5E55 WHITE CAT5E RL3K SHORTS        FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7160 5E55 GRAY CAT5E RL                  FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7161 5E55 GRAY CAT5E RL SHORTS           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7162 5E55 GRAY CAT5E CP                  FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7163 5E55 GRAY CAT5E CP SHORTS           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7164 5E55 GRAY CAT5E RL3K                FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7165 5E55 YELLOW CAT5E RL                FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7166 5E55 YELLOW CAT5E CP                FT A $334.00 21.05% $263.70 See Labor Rate N/A
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CS-Uniprise CC0025882/7167 5E55 YELLOW CAT5E CP SHORTS         FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7168 5E55 YELLOW CAT5E RL3K              FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7169 5E55 YELLOW CAT5E RL3K SHORTS       FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7170 5E55 PINK CAT5E RL                  FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7171 5E55 PINK CAT5E RL SHORTS           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7172 5E55 PINK CAT5E CP                  FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7173 5E55 PINK CAT5E CP SHORTS           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7174 5E55 GREEN CAT5E RL                 FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7175 5E55 GREEN CAT5E RL SHORTS          FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7176 5E55 GREEN CAT5E CP                 FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7177 5E55 GREEN CAT5E CP SHORTS          FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7178 5E55 GREEN CAT5E RL3K               FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7179 5E55 GREEN CAT5E RL3K SHORTS        FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7180 5E55 ORANGE CAT5E CP                FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7181 5E55 ORANGE CAT5E CP SHORT          FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7182 5504M BLACK 11801 RL                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7183 5504M BLACK 11801 RL                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7184 5504M BLACK 11801 CP                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7185 5504M BLACK 11801 CP                FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7186 5504M BLACK 11801 RL3K              FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7187 5504M BLACK 11801 RL3K              FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7188 5E55 RED CAT5E RL                   FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7189 5E55 RED CAT5E RL SHORTS            FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7190 5E55 RED CAT5E CP                   FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7191 5E55 RED CAT5E CP SHORTS            FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7192 5E55 BLACK CAT5E CP                 FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7193 5E55 BLACK CAT5E CP SHORT           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7194 5E55 VIOLET CAT5E CP                FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7195 5504M TEAL 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7196 5504M TEAL 11801 CP                 FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7197 5E55 TEAL CAT5E CP                  FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7198 5E55 TEAL CAT5E CP SHORTS           FT A $334.00 21.05% $263.70 See Labor Rate N/A

CS-Uniprise CC0025882/7199 5504M WT LIBERTY WIRE RB            FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7200 5504M WT LIBERTY WIRE RB            FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7201 5504M OR LIBERTY WIRE RB            FT A $440.00 21.05% $347.38 See Labor Rate N/A

CS-Uniprise CC0025882/7202 5ES4 WT CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7203 5ES4 WT CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7204 5ES4 BL CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7205 5ES4 BL CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7206 5ES4 GY CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7207 5ES4 GY CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7208 5ES4 YL CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7209 5ES4 YL CAT5E                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7210 5ES4 BLACK REEL                     FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7211 5ES4 BLACK REEL                     FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7212 5ES4 RED REEL                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7213 5ES4 RED REEL                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7214 5ES4 GREEN RL                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7215 5ES4 GREEN RL                       FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7216 5ES4 NATURAL CAT5E RL               FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7217 5ES4 NATURAL CAT5E RL               FT A $736.00 21.05% $581.08 See Labor Rate N/A

CS-Uniprise CC0025882/7218 5NF4 OUTDOOR CAT5E+                 FT A $308.00 21.05% $243.17 See Labor Rate N/A

CS-Uniprise CC0025882/7219 5NF4 OUTDOOR CAT5E+                 FT A $308.00 21.05% $243.17 See Labor Rate N/A

CS-Uniprise CC0025882/7220 5NF4 OUTDOOR CAT5E+ 6K              FT A $308.00 21.05% $243.17 See Labor Rate N/A

CS-Uniprise CC0025882/7221 5NF4 OUTDOOR CAT5E+ 6K              FT A $308.00 21.05% $243.17 See Labor Rate N/A

CS-Uniprise CC0025882/7222 5NF4 OUTDOOR CAT5E+ RL3K            FT A $308.00 21.05% $243.17 See Labor Rate N/A

CS-Uniprise CC0025882/7223 5NF4A1 OUTDOOR CAT5E+ AL ARMOR      FT A $758.00 21.05% $598.45 See Labor Rate N/A

CS-Uniprise CC0025882/7224 5NF4A1 OUTDOOR CAT5E+ AL ARMOR      FT A $758.00 21.05% $598.45 See Labor Rate N/A

CS-Uniprise CC0025882/7225 75N4 BL 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7226 75N4 BL 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A
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CS-Uniprise CC0025882/7227 75N4 BL 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7228 75N4 BL 4/23 CRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7229 75N4 BL 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7230 75N4 BL 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7231 75N4 BL 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7232 75N4 BL 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7233 75N4 WH 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7234 75N4 WH 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7235 75N4 WH 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7236 75N4 WH 4/23 CRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7237 75N4 WH 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7238 75N4 WH 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7239 75N4 WH 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7240 75N4 WH 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7241 75N4 GY 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7242 75N4 GY 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7243 75N4 GY 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7244 75N4 GY 4/23 CRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7245 75N4 GY 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7246 75N4 GY 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7247 75N4 GY 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7248 75N4 GY 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7249 75N4 RD 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7250 75N4 RD 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7251 75N4 RD 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7252 75N4 RD 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7253 75N4 RD 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7254 75N4 RD 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7255 75N4 RD 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7256 75N4 YL 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7257 75N4 YL 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7258 75N4 YL 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7259 75N4 YL 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7260 75N4 YL 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7261 75N4 TL 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7262 75N4 TL 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7263 75N4 TL 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7264 75N4 TL 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7265 75N4 PK 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7266 75N4 PK 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7267 75N4 PK 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7268 75N4 PK 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7269 75N4 PK 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7270 6ECMR BL 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7271 6ECMR BL 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7272 6ECMR BL 4/23 R3000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7273 6ECMR BL 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7274 6ECMR BL 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7275 6ECMR WH 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7276 6ECMR WH 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7277 6ECMR WH 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7278 6ECMR WH 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7279 6ECMR GY 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7280 6ECMR GY 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7281 6ECMR GY 4/23 R3000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7282 6ECMR GY 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7283 6ECMR GY 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7284 6ECMR PK 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7285 6ECMR PK 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7286 6ECMR PK 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A
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CS-Uniprise CC0025882/7287 6ECMR PK 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7288 6ECMR YL 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7289 6ECMR YL 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7290 6ECMR YL 4/23 R3000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7291 6ECMR YL 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7292 6ECMR YL 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7293 6ECMR TL 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7294 6ECMR TL 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7295 6ECMR TL 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7296 6ECMR TL 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7297 75N4 GR 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7298 75N4 GR 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7299 75N4 GR 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7300 75N4 GR 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7301 75N4 GR 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7302 75N4 GR 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7303 75N4 GR 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7304 75N4 BK 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7305 75N4 BK 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7306 75N4 BK 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7307 75N4 BK 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7308 75N4 BK 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7309 6ECMR VI 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7310 6ECMR VI 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7311 6ECMR VI 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7312 6ECMR VI 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7313 6ECMR BK 4/23 R3000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7314 6ECMR BK 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7315 6ECMR BK 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7316 6ECMR BK 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7317 65NZH4+ WHITE CPK                   FT A $342.00 21.05% $270.01 See Labor Rate N/A

CS-Uniprise CC0025882/7318 65NZH4+ WHITE CPK                   FT A $342.00 21.05% $270.01 See Labor Rate N/A

CS-Uniprise CC0025882/7319 6ECMR RD 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7320 75N4 OR 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7321 75N4 OR 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7322 75N4 OR 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7323 75N4 OR 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7324 75N4 OR 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7325 75N4 OR 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7326 75N4 OR 4/23 BRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7327 65N4A1 GRAY AL ARMOR                FT A $814.00 21.05% $642.66 See Labor Rate N/A

CS-Uniprise CC0025882/7328 65N4A1 GRAY AL ARMOR                FT A $814.00 21.05% $642.66 See Labor Rate N/A

CS-Uniprise CC0025882/7329 65N4A2 GRAY / BLUE AL ARMOR         FT A $1,059.00 21.05% $836.09 See Labor Rate N/A

CS-Uniprise CC0025882/7330 65N4A2 GRAY / BLUE AL ARMOR         FT A $1,059.00 21.05% $836.09 See Labor Rate N/A

CS-Uniprise CC0025882/7331 65N4A2 WHITE / BLUE AL ARMOR        FT A $1,059.00 21.05% $836.09 See Labor Rate N/A

CS-Uniprise CC0025882/7332 65N4A2 WHITE / BLUE AL ARMOR        FT A $1,059.00 21.05% $836.09 See Labor Rate N/A

CS-Uniprise CC0025882/7333 75N4A1 BLUE / AL ARMOR              FT A $866.00 21.05% $683.71 See Labor Rate N/A

CS-Uniprise CC0025882/7334 75N4A1 BLUE / AL ARMOR              FT A $866.00 21.05% $683.71 See Labor Rate N/A

CS-Uniprise CC0025882/7335 65N4A1 BLUE AL ARMOR                FT A $814.00 21.05% $642.66 See Labor Rate N/A

CS-Uniprise CC0025882/7336 65N4A1 BLUE AL ARMOR                FT A $814.00 21.05% $642.66 See Labor Rate N/A

CS-Uniprise CC0025882/7337 75N4A2 BLUE / WHITE AL ARMOR        FT A $1,129.00 21.05% $891.35 See Labor Rate N/A

CS-Uniprise CC0025882/7338 75N4A2 BLUE / WHITE AL ARMOR        FT A $1,129.00 21.05% $891.35 See Labor Rate N/A

CS-Uniprise CC0025882/7339 75N4A2 BLUE / BLUE AL ARMOR         FT A $1,129.00 21.05% $891.35 See Labor Rate N/A

CS-Uniprise CC0025882/7340 75N4A2 BLUE / BLUE AL ARMOR         FT A $1,129.00 21.05% $891.35 See Labor Rate N/A

CS-Uniprise CC0025882/7341 75N4 VI 4/23 R1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7342 75N4 VI 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7343 75N4A1 WHITE / AL ARMOR             FT A $866.00 21.05% $683.71 See Labor Rate N/A

CS-Uniprise CC0025882/7344 75N4A1 WHITE / AL ARMOR             FT A $866.00 21.05% $683.71 See Labor Rate N/A

CS-Uniprise CC0025882/7345 75N4 VI 4/23 C1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7346 75N4 VI 4/23 R3000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A
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CS-Uniprise CC0025882/7347 75N4 VI 4/23 RRAND                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7348 75N4 VI 4/23 B1000                  FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7349 65N4A1 WHITE AL ARMOR               FT A $814.00 21.05% $642.66 See Labor Rate N/A

CS-Uniprise CC0025882/7350 65N4A1 WHITE AL ARMOR               FT A $814.00 21.05% $642.66 See Labor Rate N/A

CS-Uniprise CC0025882/7351 65N4+ BLUE REEL                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7352 65N4+ BLUE REEL                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7353 65N4+ BLUE 4/23 C1000               FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7354 65N4+ BLUE 4/23 CRAND               FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7355 65N4+ BLUE RL 3K                    FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7356 65N4+ BLUE RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7357 65N4+ BLUE RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7358 65N4+ WHITE REEL                    FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7359 65N4+ WHITE REEL                    FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7360 65N4+ WHITE 4/23 C1000              FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7361 65N4+ WHITE 4/23 CRAND              FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7362 65N4+ WHITE RL 3K                   FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7363 65N4+ WHITE RIB                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7364 65N4+ WHITE RIB                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7365 65N4+ GRAY REEL                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7366 65N4+ GRAY REEL                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7367 65N4+ GRAY 4/23 C1000               FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7368 65N4+ GRAY 4/23 CRAND               FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7369 65N4+ GRAY RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7370 65N4+ GRAY RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7371 65N4+ YELLOW REEL                   FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7372 65N4+ YELLOW REEL                   FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7373 75N4A3 BLUE AL ARMOR                FT A $1,712.00 21.05% $1,351.63 See Labor Rate N/A

CS-Uniprise CC0025882/7374 75N4A3 BLUE AL ARMOR                FT A $1,712.00 21.05% $1,351.63 See Labor Rate N/A

CS-Uniprise CC0025882/7375 65N4+ YELLOW 4/23 C1000             FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7376 65N4+ YELLOW 4/23 CRAND             FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7377 65N4+ YELLOW RIB                    FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7378 65N4+ YELLOW RIB                    FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7379 75N4A3 2 BLUE / 1 GRAY AL ARMOR     FT A $1,712.00 21.05% $1,351.63 See Labor Rate N/A

CS-Uniprise CC0025882/7380 75N4A3 2 BLUE / 1 GRAY AL ARMOR     FT A $1,712.00 21.05% $1,351.63 See Labor Rate N/A

CS-Uniprise CC0025882/7381 75N4A1 BL/S216USTR GY AL ARMOR      FT A $1,712.00 21.05% $1,351.63 See Labor Rate N/A

CS-Uniprise CC0025882/7382 75N4A1 BL/S216USTR GY AL ARMOR      FT A $1,712.00 21.05% $1,351.63 See Labor Rate N/A

CS-Uniprise CC0025882/7383 6ECMR GR 4/23 R1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7384 6ECMR GR 4/23 RRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7385 6ECMR GR 4/23 B1000                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7386 6ECMR GR 4/23 BRAND                 FT A $430.00 21.05% $339.49 See Labor Rate N/A

CS-Uniprise CC0025882/7387 65N4+ ORANGE 4/23 C1000             FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7388 65N4+ ORANGE RIB                    FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7389 65N4+ ORANGE RIB                    FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7390 65N4+ GREEN 4/23 C1000              FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7391 65N4+ GREEN RIB                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7392 65N4+ GREEN RIB                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7393 65N4+ BLACK RL                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7394 65N4+ BLACK RL                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7395 65N4+ BLACK 4/23 C1000              FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7396 65N4+ BLACK RIB                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7397 65N4+ BLACK RIB                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7398 65N4+ RED RL                        FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7399 65N4+ RED RL                        FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7400 65N4+ RED 4/23 C1000                FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7401 65N4+ RED RIB                       FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7402 65N4+ RED RIB                       FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7403 65N4+ TEAL REEL                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7404 65N4+ TEAL REEL                     FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7405 65N4+ TEAL RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7406 65N4+ TEAL RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A
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NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/7407 65N4+ PINK RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7408 65N4+ PINK RIB                      FT A $282.00 21.05% $222.64 See Labor Rate N/A

CS-Uniprise CC0025882/7409 75N4 WH 4/23 R1000(LIBERTY WIRE)    FT A $320.00 21.05% $252.64 See Labor Rate N/A

CS-Uniprise CC0025882/7410 65NS4+ GREEN REEL                   FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7411 65NS4+ GREEN REEL                   FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7412 65NS4+ BLACK REEL                   FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7413 65NS4+ BLACK REEL                   FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7414 10GNS4 GRAY RL                      FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Uniprise CC0025882/7415 10GNS4 GRAY RL                      FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Uniprise CC0025882/7416 10GNS4 BLUE RL                      FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Uniprise CC0025882/7417 10GNS4 BLUE RL                      FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Uniprise CC0025882/7418 10GNS4 RED RL                       FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Uniprise CC0025882/7419 10GNS4 RED RL                       FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Uniprise CC0025882/7420 10GNS4 WH 4/23 R1000                FT A $540.00 21.05% $426.33 See Labor Rate N/A

CS-Uniprise CC0025882/7421 65NS4+ GRAY RL                      FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7422 65NS4+ GRAY RL                      FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7423 65NS4+ GRAY 3K REEL                 FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7424 65NS4+ BLUE REEL                    FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7425 65NS4+ BLUE REEL                    FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7426 65NS4+ BLUE 3K REEL                 FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7427 65NS4+ YELLOW REEL                  FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7428 65NS4+ YELLOW REEL                  FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7429 65NS4+ RED REEL                     FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7430 65NS4+ RED REEL                     FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7431 65NS4+ WHITE REEL                   FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7432 65NS4+ WHITE REEL                   FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7433 65NS4+ ORANGE REEL                  FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7434 65NS4+ ORANGE REEL                  FT A $432.00 21.05% $341.07 See Labor Rate N/A

CS-Uniprise CC0025882/7435 7504 BL 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7436 7504 BL 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7437 7504 BL 4/23 R3000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7438 7504 BL 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7439 7504 BL 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7440 7504 BL 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7441 7504 WH 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7442 7504 WH 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7443 7504 WHITE 4/23 CPK                 FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7444 7504 WHITE 4/23 CPK                 FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7445 7504 WH 4/23 R3000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7446 7504 WH 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7447 7504 WH 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7448 7504 WH 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7449 7504 TL 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7450 7504 TL 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7451 7504 TL 4/23 R3000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7452 7504 TL 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7453 7504 TL 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7454 7504 TL 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7455 7504 YL 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7456 7504 YL 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7457 7504 YELLOW 4/23 CPK                FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7458 7504 YL 4/23 R3000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7459 7504 YL 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7460 7504 YL 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7461 7504 YL 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7462 7504 GY 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7463 7504 GY 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7464 7504 GRAY 4/23 CPK                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7465 7504 GRAY 4/23 CPK                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7466 7504 GY 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A
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CS-Uniprise CC0025882/7467 7504 GY 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7468 7504 PK 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7469 7504 PK 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7470 7504 PINK 4/23 CPK                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7471 7504 PK 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7472 7504 PK 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7473 6ECMP BL 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7474 6ECMP BL 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7475 6ECMP BL 4/23 R3000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7476 6ECMP BL 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7477 6ECMP BL 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7478 6ECMP WH 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7479 6ECMP WH 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7480 6ECMP WH 4/23 R3000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7481 6ECMP WH 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7482 6ECMP WH 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7483 6ECMP WH 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7484 6ECMP GY 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7485 6ECMP GY 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7486 6ECMP GY 4/23 R3000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7487 6ECMP GY 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7488 6ECMP GY 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7489 6ECMP TL 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7490 6ECMP TL 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7491 6ECMP TL 4/23 R3000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7492 6ECMP TL 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7493 6ECMP TL 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7494 6ECMP YL 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7495 6ECMP YL 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7496 6ECMP YL 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7497 6ECMP YL 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7498 6ECMP PK 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7499 6ECMP PK 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7500 6ECMP PK 4/23 R3000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7501 6ECMP PK 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7502 6ECMP PK 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7503 6ECMP PK 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7504 7504 GR 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7505 7504 GR 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7506 7504 GREEN 4/23 CPK                 FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7507 7504 GR 4/23 R3000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7508 7504 GR 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7509 7504 GR 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7510 7504 GR 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7511 7504 RD 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7512 7504 RD 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7513 7504 RED 4/23 CPK                   FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7514 7504 RD 4/23 R3000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7515 7504 RD 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7516 7504 VI 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7517 7504 VI  4/23 RRAND                 FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7518 7504 VIOLET 4/23 CPK                FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7519 7504 VI 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7520 7504 VI 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7521 7504 OR 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7522 7504 OR 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7523 7504 ORANGE 4/23 CPK                FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7524 7504 OR 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7525 7504 OR 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7526 6ECMP VI 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

Page 181 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/7527 6ECMP VI 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7528 6ECMP RD 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7529 6ECMP RD 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7530 6ECMP BK 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7531 6ECMP BK 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7532 6ECMP BK 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7533 6ECMP BK 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7534 7504 BK 4/23 R1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7535 7504 BK 4/23 RRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7536 7504 BLACK 4/23 CPK                 FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7537 7504 BK 4/23 B1000                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7538 7504 BK 4/23 BRAND                  FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7539 6504+ BLUE REEL                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7540 6504+ BLUE REEL                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7541 6504+ BLUE 4/23 C1000               FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7542 6504+ BLUE 4/23 CRAND               FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7543 6504+ BLUE REEL 3K                  FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7544 6504+ BLUE RIB                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7545 6504+ BLUE RIB                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7546 6504+ WHITE REEL                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7547 6504+ WHITE REEL                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7548 6504+ WHITE 4/23 C1000              FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7549 6504+ WHITE 4/23 CRAND              FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7550 6504+ WHITE 3K                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7551 6504+ WHITE 3K                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7552 6504+ WHITE RIB                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7553 6504+ WHITE RIB                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7554 6504+ GRAY REEL                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7555 6504+ GRAY REEL                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7556 6504+ GRAY 4/23 C1000               FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7557 6504+ GRAY 4/23 CRAND               FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7558 6504+ GRAY REEL 3K                  FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7559 6504+ GRAY REEL 3K                  FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7560 6504+ GRAY RIB                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7561 6504+ GRAY RIB                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7562 6504+ YELLOW REEL                   FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7563 6504+ YELLOW REEL                   FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7564 6504+ YELLOW 4/23 C1000             FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7565 6504+ YELLOW REEL 3K                FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7566 6504+ YELLOW REEL 3K                FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7567 6504+ YELLOW RIB                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7568 6504+ YELLOW RIB                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7569 6ECMP GR 4/23 R1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7570 6ECMP GR 4/23 RRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7571 6ECMP GR 4/23 B1000                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7572 6ECMP GR 4/23 BRAND                 FT A $948.00 21.05% $748.45 See Labor Rate N/A

CS-Uniprise CC0025882/7573 6504+ ORANGE CAT6 REEL              FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7574 6504+ ORANGE CAT6 REEL              FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7575 6504+ ORANGE 4/23 C1000             FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7576 6504+ ORANGE RL 3K                  FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7577 6504+ ORANGE RL 3K                  FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7578 6504+ ORANGE RIB                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7579 6504+ ORANGE RIB                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7580 6504+ RED 4/23 C1000                FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7581 6504+ RED RIB                       FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7582 6504+ RED RIB                       FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7583 6504+ GREEN RL                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7584 6504+ GREEN RL                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7585 6504+ GREEN 4/23 C1000              FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7586 6504+ GREEN RL 3K                   FT A $583.00 21.05% $460.28 See Labor Rate N/A
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CS-Uniprise CC0025882/7587 6504+ GREEN RL 3K                   FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7588 6504+ GREEN RIB                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7589 6504+ GREEN RIB                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7590 6504+ TEAL REEL 3K                  FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7591 6504+ TEAL REEL 3K                  FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7592 6504+ TEAL RIB                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7593 6504+ TEAL RIB                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7594 6504+ BLACK 4/23 C1000              FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7595 6504+ BLACK 4/23 R3000              FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7596 6504+ BLACK RIB                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7597 6504+ BLACK RIB                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7598 6504+ VIOLET RIB                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7599 6504+ VIOLET RIB                    FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7600 6504+ PINK REEL                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7601 6504+ PINK REEL                     FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7602 6504+ PINK RIB                      FT A $583.00 21.05% $460.28 See Labor Rate N/A

CS-Uniprise CC0025882/7603 7504LC CL 4/23 RRAND                FT A $1,300.00 21.05% $1,026.36 See Labor Rate N/A

CS-Uniprise CC0025882/7604 7504 WH 4/23 R1000 LIBERTY WIRE     FT A $755.00 21.05% $596.08 See Labor Rate N/A

CS-Uniprise CC0025882/7605 10GS4A4 BLUE AL ARMOR RL2K          FT A $6,930.00 21.05% $5,471.28 See Labor Rate N/A

CS-Uniprise CC0025882/7606 10GS4A4 BLUE AL ARMOR RL            FT A $6,930.00 21.05% $5,471.28 See Labor Rate N/A

CS-Uniprise CC0025882/7607 65S4+ WHITE REEL                    FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7608 65S4+ WHITE REEL                    FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7609 65S4+ WHITE RL 3K                   FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7610 65S4+ GRAY REEL                     FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7611 65S4+ GRAY REEL                     FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7612 65S4+ GRAY RL3K                     FT A $1,173.00 21.05% $926.09 See Labor Rate N/A

CS-Uniprise CC0025882/7613 65S4+ RED REEL                      FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7614 65S4+ RED REEL                      FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7615 65S4+ RED RL 3K                     FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7616 65S4+ RED RL 3K                     FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7617 65S4+ GREEN REEL                    FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7618 65S4+ GREEN REEL                    FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7619 65S4+ GREEN RL 3K                   FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7620 65S4+ BLUE REEL                     FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7621 65S4+ BLUE REEL                     FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7622 65S4+ YELLOW REEL                   FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7623 65S4+ YELLOW REEL                   FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7624 65S4+ YELLOW RL 3K                  FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7625 65S4+ BLACK REEL                    FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7626 65S4+ BLACK REEL                    FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7627 65S4+ BLACK RL 3K                   FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7628 65S4+ BLACK RL 3K                   FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7629 65S4+ VIOLET REEL                   FT A $1,173.00 21.05% $926.09 See Labor Rate N/A

CS-Uniprise CC0025882/7630 65S4+ VIOLET REEL                   FT A $1,173.00 21.05% $926.09 See Labor Rate N/A

CS-Uniprise CC0025882/7631 65S4+ ORANGE REEL                   FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7632 65S4+ WHITE REEL LIBERTY WIRE       FT A $1,198.00 21.05% $945.83 See Labor Rate N/A

CS-Uniprise CC0025882/7633 10GS4 GRAY REEL                     FT A $1,344.00 21.05% $1,061.10 See Labor Rate N/A

CS-Uniprise CC0025882/7634 10GS4 GRAY REEL                     FT A $1,344.00 21.05% $1,061.10 See Labor Rate N/A

CS-Uniprise CC0025882/7635 10GS4 BLUE REEL                     FT A $1,344.00 21.05% $1,061.10 See Labor Rate N/A

CS-Uniprise CC0025882/7636 10GS4 BLUE REEL                     FT A $1,344.00 21.05% $1,061.10 See Labor Rate N/A

CS-Uniprise CC0025882/7637 10GS4 RED REEL                      FT A $1,344.00 21.05% $1,061.10 See Labor Rate N/A

CS-Uniprise CC0025882/7638 10GS4 RED REEL                      FT A $1,344.00 21.05% $1,061.10 See Labor Rate N/A

CS-Uniprise CC0025882/7639 6NF4+ BK 4/24 R1000                 FT A $383.00 21.05% $302.38 See Labor Rate N/A

CS-Uniprise CC0025882/7640 6NF4+ BK 4/24 RRAND                 FT A $383.00 21.05% $302.38 See Labor Rate N/A

CS-Uniprise CC0025882/7641 6NF4+ BK 4/24 R6000                 FT A $383.00 21.05% $302.38 See Labor Rate N/A

CS-Uniprise CC0025882/7642 6NF4+ BK 4/24 R3000                 FT A $383.00 21.05% $302.38 See Labor Rate N/A

CS-Uniprise CC0025882/7643 6NF4+ BK 4/24 RRAND                 FT A $383.00 21.05% $302.38 See Labor Rate N/A

CS-Uniprise CC0025882/7644 6NF4A1 OUTDOOR CAT6  AL ARMOR       FT A $853.00 21.05% $673.45 See Labor Rate N/A

CS-Uniprise CC0025882/7645 6NF4A1 OUTDOOR CAT6  AL ARMOR       FT A $853.00 21.05% $673.45 See Labor Rate N/A

CS-Uniprise CC0025882/8388 75N4A1 GRAY / AL ARMOR              FT A $866.00 21.05% $683.71 See Labor Rate N/A
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CS-Uniprise CC0025882/8512 RGB-23V BLACK R1000                 FT A $520.00 21.05% $410.54 See Labor Rate N/A

CS-Uniprise CC0025882/4449 R-006-DZ-5L-FSUWH                   FT A $2,896.00 25.80% $2,148.76 See Labor Rate N/A

CS-Uniprise CC0025882/4450 P-006-DS-5M-FSURD                   FT A $1,152.00 25.80% $854.76 See Labor Rate N/A

CS-Uniprise CC0025882/4451 P-012-DS-5M-FSUOR                   FT A $2,080.00 25.80% $1,543.31 See Labor Rate N/A

CS-Uniprise CC0025882/4452 P-002-DS-5L-FSUOR                   FT A $726.70 25.80% $539.19 See Labor Rate N/A

CS-Uniprise CC0025882/4453 P-002-DS-5L-FSUVI                   FT A $726.70 25.80% $539.19 See Labor Rate N/A

CS-Uniprise CC0025882/4454 P-002-DS-5L-FSURD                   FT A $726.70 25.80% $539.19 See Labor Rate N/A

CS-Uniprise CC0025882/4455 P-002-DS-5L-FSUYL                   FT A $726.70 25.80% $539.19 See Labor Rate N/A

CS-Uniprise CC0025882/4456 P-004-DS-5L-FSURD                   FT A $1,047.48 25.80% $777.21 See Labor Rate N/A

CS-Uniprise CC0025882/4457 P-004-DS-5L-FSUYL                   FT A $1,047.48 25.80% $777.21 See Labor Rate N/A

CS-Uniprise CC0025882/4458 P-006-DS-5L-FSURD                   FT A $1,392.77 25.80% $1,033.40 See Labor Rate N/A

CS-Uniprise CC0025882/4459 P-012-DS-5L-FSUYL                   FT A $2,501.31 25.80% $1,855.91 See Labor Rate N/A

CS-Uniprise CC0025882/4460 P-012-DS-5L-FSUGR                   FT A $3,409.00 25.80% $2,529.39 See Labor Rate N/A

CS-Uniprise CC0025882/4461 P-024-DS-5L-FSURD                   FT A $7,417.00 25.80% $5,503.23 See Labor Rate N/A

CS-Uniprise CC0025882/4462 P-048-DS-5L-FMUYL                   FT A $18,161.00 25.80% $13,475.01 See Labor Rate N/A

CS-Uniprise CC0025882/4463 P-144-DS-5L-FMUVI                   FT A $49,252.00 25.80% $36,543.77 See Labor Rate N/A

CS-Uniprise CC0025882/4464 R-004-DS-5L-FSUAQ                   FT A $1,144.00 25.80% $848.82 See Labor Rate N/A

CS-Uniprise CC0025882/4465 R-006-DS-5L-FSUAQ                   FT A $1,560.00 25.80% $1,157.48 See Labor Rate N/A

CS-Uniprise CC0025882/4466 R-008-DS-5L-FSUAQ                   FT A $2,067.00 25.80% $1,533.66 See Labor Rate N/A

CS-Uniprise CC0025882/4467 R-012-DS-5L-FSUAQ                   FT A $3,174.00 25.80% $2,355.03 See Labor Rate N/A

CS-Uniprise CC0025882/4468 R-002-DS-5L-FSUAQ                   FT A $680.00 25.80% $504.54 See Labor Rate N/A

CS-Uniprise CC0025882/4469 R-018-DS-5L-FMUAQ                   FT A $7,020.00 25.80% $5,208.67 See Labor Rate N/A

CS-Uniprise CC0025882/4470 R-024-DS-5L-FMUAQ                   FT A $9,068.00 25.80% $6,728.23 See Labor Rate N/A

CS-Uniprise CC0025882/4471 R-036-DS-5L-FMUAQ                   FT A $11,527.00 25.80% $8,552.75 See Labor Rate N/A

CS-Uniprise CC0025882/4472 R-048-DS-5L-FMUAQ                   FT A $15,136.00 25.80% $11,230.54 See Labor Rate N/A

CS-Uniprise CC0025882/4473 R-060-DS-5L-FMUAQ                   FT A $19,071.00 25.80% $14,150.21 See Labor Rate N/A

CS-Uniprise CC0025882/4474 R-072-DS-5L-FMUAQ                   FT A $24,050.00 25.80% $17,844.51 See Labor Rate N/A

CS-Uniprise CC0025882/4475 R-096-DS-5L-FMUAQ                   FT A $31,898.00 25.80% $23,667.53 See Labor Rate N/A

CS-Uniprise CC0025882/4476 R-144-DS-5L-FMUAQ                   FT A $40,710.00 25.80% $30,205.81 See Labor Rate N/A

CS-Uniprise CC0025882/4477 R-018-DS-5L-FSUAQ                   FT A $4,911.00 25.80% $3,643.84 See Labor Rate N/A

CS-Uniprise CC0025882/4478 R-024-DS-5L-FSUAQ                   FT A $6,769.00 25.80% $5,022.43 See Labor Rate N/A

CS-Uniprise CC0025882/4479 R-006-DZ-5L-FSUAQ                   FT A $2,896.30 25.80% $2,148.98 See Labor Rate N/A

CS-Uniprise CC0025882/4480 R-012-DZ-5L-FSUAQ                   FT A $4,679.40 25.80% $3,472.00 See Labor Rate N/A

CS-Uniprise CC0025882/4481 R-036-DZ-5L-FMUAQ                   FT A $15,629.90 25.80% $11,597.00 See Labor Rate N/A

CS-Uniprise CC0025882/4482 R-048-DZ-5L-FMUAQ                   FT A $20,919.80 25.80% $15,521.97 See Labor Rate N/A

CS-Uniprise CC0025882/4483 R-072-DZ-5L-FMUAQ                   FT A $32,527.00 25.80% $24,134.23 See Labor Rate N/A

CS-Uniprise CC0025882/4484 R-024-DZ-5L-FSUAQ                   FT A $7,642.80 25.80% $5,670.77 See Labor Rate N/A

CS-Uniprise CC0025882/4485 R-096-DZ-5L-FMUAQ                   FT A $45,659.90 25.80% $33,878.52 See Labor Rate N/A

CS-Uniprise CC0025882/4486 R-018-DZ-5L-FSUAQ                   FT A $6,354.70 25.80% $4,715.03 See Labor Rate N/A

CS-Uniprise CC0025882/4487 R-144-DZ-5L-FMUAQ                   FT A $70,550.70 25.80% $52,346.88 See Labor Rate N/A

CS-Uniprise CC0025882/4488 R-004-DZ-5L-FSUAQ                   FT A $2,421.00 25.80% $1,796.32 See Labor Rate N/A

CS-Uniprise CC0025882/4489 R-002-DZ-5L-FSUAQ                   FT A $2,033.00 25.80% $1,508.44 See Labor Rate N/A

CS-Uniprise CC0025882/4490 R-024-DS-5L-FSUOR                   FT A $6,769.00 25.80% $5,022.43 See Labor Rate N/A

CS-Uniprise CC0025882/4491 P-004-DS-5L-FSUAQ                   FT A $1,218.00 25.80% $903.73 See Labor Rate N/A

CS-Uniprise CC0025882/4492 P-006-DS-5L-FSUAQ                   FT A $1,699.00 25.80% $1,260.62 See Labor Rate N/A

CS-Uniprise CC0025882/4493 P-008-DS-5L-FSUAQ                   FT A $2,290.00 25.80% $1,699.12 See Labor Rate N/A

CS-Uniprise CC0025882/4494 P-012-DS-5L-FSUAQ                   FT A $3,409.00 25.80% $2,529.39 See Labor Rate N/A

CS-Uniprise CC0025882/4495 P-002-DS-5L-FSUAQ                   FT A $732.00 25.80% $543.13 See Labor Rate N/A

CS-Uniprise CC0025882/4496 P-018-DS-5L-FMUAQ                   FT A $7,527.00 25.80% $5,584.85 See Labor Rate N/A

CS-Uniprise CC0025882/4497 P-024-DS-5L-FMUAQ                   FT A $9,779.00 25.80% $7,255.78 See Labor Rate N/A

CS-Uniprise CC0025882/4498 P-036-DS-5L-FMUAQ                   FT A $13,815.00 25.80% $10,250.39 See Labor Rate N/A

CS-Uniprise CC0025882/4499 P-048-DS-5L-FMUAQ                   FT A $18,161.00 25.80% $13,475.01 See Labor Rate N/A

CS-Uniprise CC0025882/4500 P-060-DS-5L-FMUAQ                   FT A $22,956.00 25.80% $17,032.79 See Labor Rate N/A

CS-Uniprise CC0025882/4501 P-072-DS-5L-FMUAQ                   FT A $28,837.00 25.80% $21,396.34 See Labor Rate N/A

CS-Uniprise CC0025882/4502 P-096-DS-5L-FMUAQ                   FT A $43,422.00 25.80% $32,218.05 See Labor Rate N/A

CS-Uniprise CC0025882/4503 P-144-DS-5L-FMUAQ                   FT A $49,252.00 25.80% $36,543.77 See Labor Rate N/A

CS-Uniprise CC0025882/4504 P-018-DS-5L-FSUAQ                   FT A $5,413.00 25.80% $4,016.31 See Labor Rate N/A

CS-Uniprise CC0025882/4505 P-024-DS-5L-FSUAQ                   FT A $7,417.00 25.80% $5,503.23 See Labor Rate N/A

CS-Uniprise CC0025882/4506 P-006-DZ-5L-FSUAQ                   FT A $3,317.60 25.80% $2,461.58 See Labor Rate N/A

CS-Uniprise CC0025882/4507 P-012-DZ-5L-FSUAQ                   FT A $5,252.50 25.80% $3,897.22 See Labor Rate N/A
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CS-Uniprise CC0025882/4508 P-024-DZ-5L-FMUAQ                   FT A $14,477.10 25.80% $10,741.65 See Labor Rate N/A

CS-Uniprise CC0025882/4509 P-036-DZ-5L-FMUAQ                   FT A $18,821.00 25.80% $13,964.72 See Labor Rate N/A

CS-Uniprise CC0025882/4510 P-048-DZ-5L-FMUAQ                   FT A $25,433.10 25.80% $18,870.73 See Labor Rate N/A

CS-Uniprise CC0025882/4511 P-072-DZ-5L-FMUAQ                   FT A $39,466.90 25.80% $29,283.47 See Labor Rate N/A

CS-Uniprise CC0025882/4512 P-024-DZ-5L-FSUAQ                   FT A $9,187.20 25.80% $6,816.68 See Labor Rate N/A

CS-Uniprise CC0025882/4513 P-018-DZ-5L-FSUAQ                   FT A $7,220.40 25.80% $5,357.36 See Labor Rate N/A

CS-Uniprise CC0025882/4514 P-096-DZ-5L-FMUAQ                   FT A $63,410.60 25.80% $47,049.10 See Labor Rate N/A

CS-Uniprise CC0025882/4515 P-144-DZ-5L-FMUAQ                   FT A $88,400.40 25.80% $65,590.91 See Labor Rate N/A

CS-Uniprise CC0025882/4516 P-004-DS-5L-FSUGR                   FT A $1,218.00 25.80% $903.73 See Labor Rate N/A

CS-Uniprise CC0025882/4517 P-002-DZ-5L-FSUAQ                   FT A $2,222.00 25.80% $1,648.67 See Labor Rate N/A

CS-Uniprise CC0025882/4518 P-006-DS-5L-FSUVI                   FT A $1,699.00 25.80% $1,260.62 See Labor Rate N/A

CS-Uniprise CC0025882/4519 P-006-DZ-5L-FSUVI                   FT A $3,318.00 25.80% $2,461.87 See Labor Rate N/A

CS-Uniprise CC0025882/4520 P-012-DS-5L-FSURD                   FT A $3,409.00 25.80% $2,529.39 See Labor Rate N/A

CS-Uniprise CC0025882/4521 P-024-DS-5L-FSUGR                   FT A $7,417.00 25.80% $5,503.23 See Labor Rate N/A

CS-Uniprise CC0025882/4522 P-024-DS-5L-FSUYL                   FT A $7,417.00 25.80% $5,503.23 See Labor Rate N/A

CS-Uniprise CC0025882/4523 R-006-LN-5L-F06BK                   FT A $2,683.00 25.80% $1,990.72 See Labor Rate N/A

CS-Uniprise CC0025882/4524 R-012-LN-5L-F12BK                   FT A $3,611.00 25.80% $2,679.27 See Labor Rate N/A

CS-Uniprise CC0025882/4525 R-018-LN-5L-F12BK                   FT A $4,441.00 25.80% $3,295.11 See Labor Rate N/A

CS-Uniprise CC0025882/4526 R-024-LN-5L-F12BK                   FT A $5,370.00 25.80% $3,984.41 See Labor Rate N/A

CS-Uniprise CC0025882/4527 R-030-LN-5L-F12BK                   FT A $6,200.00 25.80% $4,600.25 See Labor Rate N/A

CS-Uniprise CC0025882/4528 R-036-LN-5L-F12BK                   FT A $7,129.00 25.80% $5,289.54 See Labor Rate N/A

CS-Uniprise CC0025882/4529 R-042-LN-5L-F12BK                   FT A $7,959.00 25.80% $5,905.38 See Labor Rate N/A

CS-Uniprise CC0025882/4530 R-048-LN-5L-F12BK                   FT A $8,888.00 25.80% $6,594.68 See Labor Rate N/A

CS-Uniprise CC0025882/4531 R-054-LN-5L-F12BK                   FT A $9,718.00 25.80% $7,210.52 See Labor Rate N/A

CS-Uniprise CC0025882/4532 R-060-LN-5L-F12BK                   FT A $10,646.00 25.80% $7,899.07 See Labor Rate N/A

CS-Uniprise CC0025882/4533 R-066-LN-5L-F12BK                   FT A $12,939.00 25.80% $9,600.42 See Labor Rate N/A

CS-Uniprise CC0025882/4534 R-072-LN-5L-F12BK                   FT A $13,868.00 25.80% $10,289.71 See Labor Rate N/A

CS-Uniprise CC0025882/4535 R-084-LN-5L-F12BK                   FT A $15,503.00 25.80% $11,502.84 See Labor Rate N/A

CS-Uniprise CC0025882/4536 R-096-LN-5L-F12BK                   FT A $17,272.00 25.80% $12,815.40 See Labor Rate N/A

CS-Uniprise CC0025882/4537 R-108-LN-5L-F12BK                   FT A $19,788.00 25.80% $14,682.21 See Labor Rate N/A

CS-Uniprise CC0025882/4538 R-120-LN-5L-F12BK                   FT A $21,567.00 25.80% $16,002.18 See Labor Rate N/A

CS-Uniprise CC0025882/4539 R-132-LN-5L-F12BK                   FT A $23,981.00 25.80% $17,793.31 See Labor Rate N/A

CS-Uniprise CC0025882/4540 R-144-LN-5L-F12BK                   FT A $25,772.00 25.80% $19,122.19 See Labor Rate N/A

CS-Uniprise CC0025882/4541 R-006-LH-5L-F06BK                   FT A $9,333.00 25.80% $6,924.86 See Labor Rate N/A

CS-Uniprise CC0025882/4542 R-012-LH-5L-F12BK                   FT A $12,098.00 25.80% $8,976.42 See Labor Rate N/A

CS-Uniprise CC0025882/4543 R-018-LH-5L-F12BK                   FT A $14,697.00 25.80% $10,904.81 See Labor Rate N/A

CS-Uniprise CC0025882/4544 R-024-LH-5L-F12BK                   FT A $17,463.00 25.80% $12,957.11 See Labor Rate N/A

CS-Uniprise CC0025882/4545 R-030-LH-5L-F12BK                   FT A $20,062.00 25.80% $14,885.51 See Labor Rate N/A

CS-Uniprise CC0025882/4546 R-036-LH-5L-F12BK                   FT A $22,827.00 25.80% $16,937.07 See Labor Rate N/A

CS-Uniprise CC0025882/4547 R-042-LH-5L-F12BK                   FT A $25,423.00 25.80% $18,863.24 See Labor Rate N/A

CS-Uniprise CC0025882/4548 R-048-LH-5L-F12BK                   FT A $28,188.00 25.80% $20,914.80 See Labor Rate N/A

CS-Uniprise CC0025882/4549 R-054-LH-5L-F12BK                   FT A $30,788.00 25.80% $22,843.94 See Labor Rate N/A

CS-Uniprise CC0025882/4550 R-060-LH-5L-F12BK                   FT A $33,552.00 25.80% $24,894.76 See Labor Rate N/A

CS-Uniprise CC0025882/4551 R-066-LH-5L-F12BK                   FT A $36,931.00 25.80% $27,401.89 See Labor Rate N/A

CS-Uniprise CC0025882/4552 R-072-LH-5L-F12BK                   FT A $39,713.00 25.80% $29,466.07 See Labor Rate N/A

CS-Uniprise CC0025882/4553 R-084-LH-5L-F12BK                   FT A $46,952.00 25.80% $34,837.22 See Labor Rate N/A

CS-Uniprise CC0025882/4554 R-096-LH-5L-F12BK                   FT A $52,377.00 25.80% $38,862.44 See Labor Rate N/A

CS-Uniprise CC0025882/4555 R-006-CN-5L-F06BK                   FT A $5,009.00 25.80% $3,716.55 See Labor Rate N/A

CS-Uniprise CC0025882/4556 R-012-CN-5L-F12BK                   FT A $7,339.00 25.80% $5,445.36 See Labor Rate N/A

CS-Uniprise CC0025882/4557 R-018-CN-5L-F12BK                   FT A $9,672.00 25.80% $7,176.39 See Labor Rate N/A

CS-Uniprise CC0025882/4558 R-024-CN-5L-F12BK                   FT A $12,002.00 25.80% $8,905.19 See Labor Rate N/A

CS-Uniprise CC0025882/4559 R-002-CN-5L-F02BK                   FT A $3,455.00 25.80% $2,563.52 See Labor Rate N/A

CS-Uniprise CC0025882/4560 R-004-CN-5L-F04BK                   FT A $4,233.00 25.80% $3,140.78 See Labor Rate N/A

CS-Uniprise CC0025882/4561 R-288-LN-5L-F12BK                   FT A $39,571.00 25.80% $29,360.70 See Labor Rate N/A

CS-Uniprise CC0025882/4562 R-156-LN-5L-F12BK                   FT A $29,966.00 25.80% $22,234.03 See Labor Rate N/A

CS-Uniprise CC0025882/4563 R-168-LN-5L-F12BK                   FT A $31,757.00 25.80% $23,562.91 See Labor Rate N/A

CS-Uniprise CC0025882/4564 R-180-LN-5L-F12BK                   FT A $30,499.00 25.80% $22,629.50 See Labor Rate N/A

CS-Uniprise CC0025882/4565 R-192-LN-5L-F12BK                   FT A $32,127.00 25.80% $23,837.44 See Labor Rate N/A

CS-Uniprise CC0025882/4566 R-204-LN-5L-F12BK                   FT A $33,755.00 25.80% $25,045.38 See Labor Rate N/A

CS-Uniprise CC0025882/4567 R-216-LN-5L-F12BK                   FT A $35,384.00 25.80% $26,254.05 See Labor Rate N/A
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CS-Uniprise CC0025882/4568 R-228-LN-5L-F12BK                   FT A $37,818.00 25.80% $28,060.02 See Labor Rate N/A

CS-Uniprise CC0025882/4569 R-240-LN-5L-F12BK                   FT A $36,174.00 25.80% $26,840.21 See Labor Rate N/A

CS-Uniprise CC0025882/4570 R-252-LN-5L-F12BK                   FT A $37,065.00 25.80% $27,501.31 See Labor Rate N/A

CS-Uniprise CC0025882/4571 R-264-LN-5L-F12BK                   FT A $37,928.00 25.80% $28,141.64 See Labor Rate N/A

CS-Uniprise CC0025882/4572 R-276-LN-5L-F12BK                   FT A $38,763.00 25.80% $28,761.19 See Labor Rate N/A

CS-Uniprise CC0025882/4573 R-012-LH-5L-F06BK                   FT A $12,098.00 25.80% $8,976.42 See Labor Rate N/A

CS-Uniprise CC0025882/4574 P-006-LN-5L-F06BK/25D               FT A $5,140.00 25.80% $3,813.75 See Labor Rate N/A

CS-Uniprise CC0025882/4575 P-012-LN-5L-F12BK/25D               FT A $5,980.00 25.80% $4,437.01 See Labor Rate N/A

CS-Uniprise CC0025882/4576 P-024-LN-5L-F12BK/25D               FT A $9,524.00 25.80% $7,066.57 See Labor Rate N/A

CS-Uniprise CC0025882/4577 P-048-LN-5L-F12BK/25D               FT A $17,302.00 25.80% $12,837.66 See Labor Rate N/A

CS-Uniprise CC0025882/4578 P-072-LN-5L-F12BK/25D               FT A $23,965.00 25.80% $17,781.44 See Labor Rate N/A

CS-Uniprise CC0025882/4579 P-096-LN-5L-F12BK/25D               FT A $32,105.00 25.80% $23,821.12 See Labor Rate N/A

CS-Uniprise CC0025882/4580 P-144-LN-5L-F12BK/25D               FT A $50,272.00 25.80% $37,300.58 See Labor Rate N/A

CS-Uniprise CC0025882/4581 R-048-LN-5L-F12BK/25D               FT A $8,888.00 25.80% $6,594.68 See Labor Rate N/A

CS-Uniprise CC0025882/4582 R-002-LN-5L-F02BK/25D               FT A $2,550.00 25.80% $1,892.04 See Labor Rate N/A

CS-Uniprise CC0025882/4583 R-004-LN-5L-F04BK/25D               FT A $2,460.00 25.80% $1,825.26 See Labor Rate N/A

CS-Uniprise CC0025882/4584 R-006-LN-5L-F06BK/25D               FT A $2,683.00 25.80% $1,990.72 See Labor Rate N/A

CS-Uniprise CC0025882/4585 R-144-LN-5L-F12BK/25D               FT A $25,772.00 25.80% $19,122.19 See Labor Rate N/A

CS-Uniprise CC0025882/4586 R-024-LN-5L-F12BK/25D               FT A $5,370.00 25.80% $3,984.41 See Labor Rate N/A

CS-Uniprise CC0025882/4587 R-012-LN-5L-F12BK/25D               FT A $3,611.00 25.80% $2,679.27 See Labor Rate N/A

CS-Uniprise CC0025882/4588 P-012-LZ-5L-F12BK/25D               FT A $11,861.00 25.80% $8,800.57 See Labor Rate N/A

CS-Uniprise CC0025882/4589 Z-004-DS-5L-FSUBK                   FT A $1,296.00 25.80% $961.60 See Labor Rate N/A

CS-Uniprise CC0025882/4590 Z-006-DS-5L-FSUBK                   FT A $1,781.00 25.80% $1,321.46 See Labor Rate N/A

CS-Uniprise CC0025882/4591 Z-008-DS-5L-FSUBK                   FT A $2,258.00 25.80% $1,675.38 See Labor Rate N/A

CS-Uniprise CC0025882/4592 Z-012-DS-5L-FSUBK                   FT A $3,384.00 25.80% $2,510.84 See Labor Rate N/A

CS-Uniprise CC0025882/4593 Z-002-DS-5L-FSUBK                   FT A $770.00 25.80% $571.32 See Labor Rate N/A

CS-Uniprise CC0025882/4594 Z-018-DS-5L-FMUBK                   FT A $9,658.00 25.80% $7,166.00 See Labor Rate N/A

CS-Uniprise CC0025882/4595 Z-024-DS-5L-FMUBK                   FT A $12,667.00 25.80% $9,398.60 See Labor Rate N/A

CS-Uniprise CC0025882/4596 Z-036-DS-5L-FMUBK                   FT A $16,965.00 25.80% $12,587.61 See Labor Rate N/A

CS-Uniprise CC0025882/4597 Z-048-DS-5L-FMUBK                   FT A $22,455.00 25.80% $16,661.06 See Labor Rate N/A

CS-Uniprise CC0025882/4598 Z-060-DS-5L-FMUBK                   FT A $28,573.00 25.80% $21,200.46 See Labor Rate N/A

CS-Uniprise CC0025882/4599 Z-072-DS-5L-FMUBK                   FT A $35,507.00 25.80% $26,345.32 See Labor Rate N/A

CS-Uniprise CC0025882/4600 Z-018-DS-5L-FSUBK                   FT A $6,694.00 25.80% $4,966.78 See Labor Rate N/A

CS-Uniprise CC0025882/4601 Z-024-DS-5L-FSUBK                   FT A $9,778.00 25.80% $7,255.03 See Labor Rate N/A

CS-Uniprise CC0025882/4602 Z-002-DZ-5L-FSUBK                   FT A $2,723.00 25.80% $2,020.40 See Labor Rate N/A

CS-Uniprise CC0025882/4603 Z-004-DZ-5L-FSUBK                   FT A $3,433.00 25.80% $2,547.20 See Labor Rate N/A

CS-Uniprise CC0025882/4604 Z-006-DZ-5L-FSUBK                   FT A $4,200.00 25.80% $3,116.30 See Labor Rate N/A

CS-Uniprise CC0025882/4605 Z-008-DZ-5L-FSUBK                   FT A $5,120.00 25.80% $3,798.91 See Labor Rate N/A

CS-Uniprise CC0025882/4606 Z-012-DZ-5L-FSUBK                   FT A $7,158.00 25.80% $5,311.06 See Labor Rate N/A

CS-Uniprise CC0025882/4607 Z-018-DZ-5L-FSUBK                   FT A $9,365.00 25.80% $6,948.60 See Labor Rate N/A

CS-Uniprise CC0025882/4608 Z-024-DZ-5L-FSUBK                   FT A $12,572.00 25.80% $9,328.11 See Labor Rate N/A

CS-Uniprise CC0025882/4609 Z-024-DZ-5L-FMUBK                   FT A $15,904.00 25.80% $11,800.38 See Labor Rate N/A

CS-Uniprise CC0025882/4610 Z-036-DZ-5L-FMUBK                   FT A $20,305.00 25.80% $15,065.81 See Labor Rate N/A

CS-Uniprise CC0025882/4611 Z-072-DZ-5L-FMUBK                   FT A $37,701.00 25.80% $27,973.21 See Labor Rate N/A

CS-Uniprise CC0025882/4612 P-002-OD-5L-FSUBK                   FT A $1,095.00 25.80% $812.46 See Labor Rate N/A

CS-Uniprise CC0025882/4613 P-004-OD-5L-FSUBK                   FT A $1,672.00 25.80% $1,240.58 See Labor Rate N/A

CS-Uniprise CC0025882/4614 P-006-OD-5L-FSUBK                   FT A $2,239.00 25.80% $1,661.28 See Labor Rate N/A

CS-Uniprise CC0025882/4615 P-008-OD-5L-FSUBK                   FT A $2,923.00 25.80% $2,168.79 See Labor Rate N/A

CS-Uniprise CC0025882/4616 P-012-OD-5L-FSUBK                   FT A $4,873.00 25.80% $3,615.65 See Labor Rate N/A

CS-Uniprise CC0025882/4617 P-018-OD-5L-FSUBK                   FT A $5,849.00 25.80% $4,339.81 See Labor Rate N/A

CS-Uniprise CC0025882/4618 P-024-OD-5L-FSUBK                   FT A $9,933.00 25.80% $7,370.04 See Labor Rate N/A

CS-Uniprise CC0025882/4619 P-036-OD-5L-FMUBK                   FT A $19,043.00 25.80% $14,129.44 See Labor Rate N/A

CS-Uniprise CC0025882/4620 P-048-OD-5L-FMUBK                   FT A $25,284.00 25.80% $18,760.10 See Labor Rate N/A

CS-Uniprise CC0025882/4621 P-060-OD-5L-FMUBK                   FT A $32,435.00 25.80% $24,065.97 See Labor Rate N/A

CS-Uniprise CC0025882/4622 P-072-OD-5L-FMUBK                   FT A $40,782.00 25.80% $30,259.24 See Labor Rate N/A

CS-Uniprise CC0025882/4623 P-096-OD-5L-FMUBK                   FT A $58,752.00 25.80% $43,592.53 See Labor Rate N/A

CS-Uniprise CC0025882/4624 P-144-OD-5L-FMUBK                   FT A $65,673.00 25.80% $48,727.74 See Labor Rate N/A

CS-Uniprise CC0025882/4625 P-006-OZ-5L-FSUBK                   FT A $11,874.50 25.80% $8,810.58 See Labor Rate N/A

CS-Uniprise CC0025882/4626 P-012-OZ-5L-FSUBK                   FT A $14,338.50 25.80% $10,638.81 See Labor Rate N/A

CS-Uniprise CC0025882/4627 P-024-OZ-5L-FSUBK                   FT A $24,293.50 25.80% $18,025.17 See Labor Rate N/A
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CS-Uniprise CC0025882/4628 P-036-OZ-5L-FMUBK                   FT A $42,318.10 25.80% $31,398.98 See Labor Rate N/A

CS-Uniprise CC0025882/4629 P-072-OZ-5L-FMUBK                   FT A $79,172.50 25.80% $58,744.04 See Labor Rate N/A

CS-Uniprise CC0025882/4630 P-144-OZ-5L-FMUBK                   FT A $143,680.90 25.80% $106,607.68 See Labor Rate N/A

CS-Uniprise CC0025882/4631 P-048-OZ-5L-FMUBK                   FT A $54,603.00 25.80% $40,514.08 See Labor Rate N/A

CS-Uniprise CC0025882/4632 Z-048-DZ-5L-FMUBK                   FT A $25,842.00 25.80% $19,174.13 See Labor Rate N/A

CS-Uniprise CC0025882/4633 O-002-CA-5L-F02NS                   FT A $1,635.00 25.80% $1,213.13 See Labor Rate N/A

CS-Uniprise CC0025882/4634 O-004-CA-5L-F04NS                   FT A $1,626.00 25.80% $1,206.45 See Labor Rate N/A

CS-Uniprise CC0025882/4635 O-006-CA-5L-F06NS                   FT A $1,736.00 25.80% $1,288.07 See Labor Rate N/A

CS-Uniprise CC0025882/4636 O-008-CA-5L-F08NS                   FT A $2,194.00 25.80% $1,627.89 See Labor Rate N/A

CS-Uniprise CC0025882/4637 O-010-CA-5L-F10NS                   FT A $2,652.00 25.80% $1,967.72 See Labor Rate N/A

CS-Uniprise CC0025882/4638 O-012-CA-5L-F12NS                   FT A $2,797.00 25.80% $2,075.30 See Labor Rate N/A

CS-Uniprise CC0025882/4639 O-018-CA-5L-F12NS                   FT A $4,118.00 25.80% $3,055.45 See Labor Rate N/A

CS-Uniprise CC0025882/4640 O-024-CA-5L-F12NS                   FT A $4,835.00 25.80% $3,587.45 See Labor Rate N/A

CS-Uniprise CC0025882/4641 O-002-CN-5L-F02NS                   FT A $1,690.00 25.80% $1,253.94 See Labor Rate N/A

CS-Uniprise CC0025882/4642 O-004-CN-5L-F04NS                   FT A $1,668.00 25.80% $1,237.61 See Labor Rate N/A

CS-Uniprise CC0025882/4643 O-006-CN-5L-F06NS                   FT A $1,772.00 25.80% $1,314.78 See Labor Rate N/A

CS-Uniprise CC0025882/4644 O-008-CN-5L-F08NS                   FT A $2,233.00 25.80% $1,656.83 See Labor Rate N/A

CS-Uniprise CC0025882/4645 O-012-CN-5L-F12NS                   FT A $2,835.00 25.80% $2,103.50 See Labor Rate N/A

CS-Uniprise CC0025882/4646 O-018-CN-5L-F12NS                   FT A $4,159.00 25.80% $3,085.88 See Labor Rate N/A

CS-Uniprise CC0025882/4647 O-024-CN-5L-F12NS                   FT A $4,873.00 25.80% $3,615.65 See Labor Rate N/A

CS-Uniprise CC0025882/4648 O-030-CA-5L-F12NS                   FT A $6,592.00 25.80% $4,891.10 See Labor Rate N/A

CS-Uniprise CC0025882/4649 O-036-CA-5L-F12NS                   FT A $7,793.00 25.80% $5,782.21 See Labor Rate N/A

CS-Uniprise CC0025882/4650 O-048-CA-5L-F12NS                   FT A $8,325.00 25.80% $6,176.94 See Labor Rate N/A

CS-Uniprise CC0025882/4651 O-036-CN-5L-F12NS                   FT A $8,328.00 25.80% $6,179.17 See Labor Rate N/A

CS-Uniprise CC0025882/4652 O-048-CN-5L-F12NS                   FT A $8,771.00 25.80% $6,507.87 See Labor Rate N/A

CS-Uniprise CC0025882/4653 O-060-CA-5L-F12NS                   FT A $11,942.00 25.80% $8,860.67 See Labor Rate N/A

CS-Uniprise CC0025882/4654 O-072-CA-5L-F12NS                   FT A $14,011.00 25.80% $10,395.82 See Labor Rate N/A

CS-Uniprise CC0025882/4655 O-084-CA-5L-F12NS                   FT A $16,080.00 25.80% $11,930.96 See Labor Rate N/A

CS-Uniprise CC0025882/4656 O-096-CA-5L-F12NS                   FT A $18,227.00 25.80% $13,523.98 See Labor Rate N/A

CS-Uniprise CC0025882/4657 O-060-CN-5L-F12NS                   FT A $12,319.00 25.80% $9,140.39 See Labor Rate N/A

CS-Uniprise CC0025882/4658 O-072-CN-5L-F12NS                   FT A $14,387.00 25.80% $10,674.80 See Labor Rate N/A

CS-Uniprise CC0025882/4659 O-084-CN-5L-F12NS                   FT A $16,456.00 25.80% $12,209.95 See Labor Rate N/A

CS-Uniprise CC0025882/4660 O-096-CN-5L-F12NS                   FT A $18,605.00 25.80% $13,804.45 See Labor Rate N/A

CS-Uniprise CC0025882/4661 O-006-LN-5L-F06NS                   FT A $1,754.00 25.80% $1,301.42 See Labor Rate N/A

CS-Uniprise CC0025882/4662 O-012-LN-5L-F12NS                   FT A $2,924.00 25.80% $2,169.54 See Labor Rate N/A

CS-Uniprise CC0025882/4663 O-018-LN-5L-F12NS                   FT A $4,164.00 25.80% $3,089.59 See Labor Rate N/A

CS-Uniprise CC0025882/4664 O-024-LN-5L-F12NS                   FT A $5,493.00 25.80% $4,075.67 See Labor Rate N/A

CS-Uniprise CC0025882/4665 O-030-LN-5L-F12NS                   FT A $6,817.00 25.80% $5,058.05 See Labor Rate N/A

CS-Uniprise CC0025882/4666 O-036-LN-5L-F12NS                   FT A $7,530.00 25.80% $5,587.07 See Labor Rate N/A

CS-Uniprise CC0025882/4667 O-042-LN-5L-F12NS                   FT A $9,258.00 25.80% $6,869.21 See Labor Rate N/A

CS-Uniprise CC0025882/4668 O-048-LN-5L-F12NS                   FT A $10,188.00 25.80% $7,559.24 See Labor Rate N/A

CS-Uniprise CC0025882/4669 O-054-LN-5L-F12NS                   FT A $11,772.00 25.80% $8,734.53 See Labor Rate N/A

CS-Uniprise CC0025882/4670 O-060-LN-5L-F12NS                   FT A $12,625.00 25.80% $9,367.44 See Labor Rate N/A

CS-Uniprise CC0025882/4671 O-066-LN-5L-F12NS                   FT A $14,208.00 25.80% $10,541.99 See Labor Rate N/A

CS-Uniprise CC0025882/4672 O-072-LN-5L-F12NS                   FT A $15,061.00 25.80% $11,174.89 See Labor Rate N/A

CS-Uniprise CC0025882/4673 O-084-LN-5L-F12NS                   FT A $17,719.00 25.80% $13,147.06 See Labor Rate N/A

CS-Uniprise CC0025882/4674 O-096-LN-5L-F12NS                   FT A $20,377.00 25.80% $15,119.23 See Labor Rate N/A

CS-Uniprise CC0025882/4675 O-108-LN-5L-F12NS                   FT A $22,813.00 25.80% $16,926.68 See Labor Rate N/A

CS-Uniprise CC0025882/4676 O-120-LN-5L-F12NS                   FT A $25,249.00 25.80% $18,734.13 See Labor Rate N/A

CS-Uniprise CC0025882/4677 O-132-LN-5L-F12NS                   FT A $27,685.00 25.80% $20,541.59 See Labor Rate N/A

CS-Uniprise CC0025882/4678 O-144-LN-5L-F12NS                   FT A $30,122.00 25.80% $22,349.78 See Labor Rate N/A

CS-Uniprise CC0025882/4679 O-006-LA-5L-F06NS                   FT A $1,949.00 25.80% $1,446.11 See Labor Rate N/A

CS-Uniprise CC0025882/4680 O-012-LA-5L-F12NS                   FT A $3,101.00 25.80% $2,300.87 See Labor Rate N/A

CS-Uniprise CC0025882/4681 O-018-LA-5L-F12NS                   FT A $4,252.00 25.80% $3,154.88 See Labor Rate N/A

CS-Uniprise CC0025882/4682 O-024-LA-5L-F12NS                   FT A $5,581.00 25.80% $4,140.96 See Labor Rate N/A

CS-Uniprise CC0025882/4683 O-030-LA-5L-F12NS                   FT A $7,136.00 25.80% $5,294.74 See Labor Rate N/A

CS-Uniprise CC0025882/4684 O-036-LA-5L-F12NS                   FT A $7,973.00 25.80% $5,915.77 See Labor Rate N/A

CS-Uniprise CC0025882/4685 O-042-LA-5L-F12NS                   FT A $9,816.00 25.80% $7,283.23 See Labor Rate N/A

CS-Uniprise CC0025882/4686 O-048-LA-5L-F12NS                   FT A $10,808.00 25.80% $8,019.27 See Labor Rate N/A

CS-Uniprise CC0025882/4687 O-054-LA-5L-F12NS                   FT A $12,190.00 25.80% $9,044.68 See Labor Rate N/A
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CS-Uniprise CC0025882/4688 O-060-LA-5L-F12NS                   FT A $12,935.00 25.80% $9,597.45 See Labor Rate N/A

CS-Uniprise CC0025882/4689 O-066-LA-5L-F12NS                   FT A $14,317.00 25.80% $10,622.86 See Labor Rate N/A

CS-Uniprise CC0025882/4690 O-072-LA-5L-F12NS                   FT A $15,061.00 25.80% $11,174.89 See Labor Rate N/A

CS-Uniprise CC0025882/4691 O-084-LA-5L-F12NS                   FT A $17,497.00 25.80% $12,982.34 See Labor Rate N/A

CS-Uniprise CC0025882/4692 O-096-LA-5L-F12NS                   FT A $19,934.00 25.80% $14,790.54 See Labor Rate N/A

CS-Uniprise CC0025882/4693 O-108-LA-5L-F12NS                   FT A $22,702.00 25.80% $16,844.32 See Labor Rate N/A

CS-Uniprise CC0025882/4694 O-120-LA-5L-F12NS                   FT A $25,471.00 25.80% $18,898.85 See Labor Rate N/A

CS-Uniprise CC0025882/4695 O-132-LA-5L-F12NS                   FT A $28,239.00 25.80% $20,952.64 See Labor Rate N/A

CS-Uniprise CC0025882/4696 O-144-LA-5L-F12NS                   FT A $31,008.00 25.80% $23,007.17 See Labor Rate N/A

CS-Uniprise CC0025882/4697 O-002-CP-5L-F02NS                   FT A $4,796.00 25.80% $3,558.51 See Labor Rate N/A

CS-Uniprise CC0025882/4698 O-004-CP-5L-F04NS                   FT A $6,262.00 25.80% $4,646.25 See Labor Rate N/A

CS-Uniprise CC0025882/4699 O-006-CP-5L-F06NS                   FT A $7,893.00 25.80% $5,856.41 See Labor Rate N/A

CS-Uniprise CC0025882/4700 O-008-CP-5L-F08NS                   FT A $9,714.00 25.80% $7,207.55 See Labor Rate N/A

CS-Uniprise CC0025882/4701 O-012-CP-5L-F12NS                   FT A $14,086.00 25.80% $10,451.46 See Labor Rate N/A

CS-Uniprise CC0025882/4702 O-024-CP-5L-F12NS                   FT A $26,906.00 25.80% $19,963.59 See Labor Rate N/A

CS-Uniprise CC0025882/4703 O-036-CP-5L-F12NS                   FT A $40,687.00 25.80% $30,188.75 See Labor Rate N/A

CS-Uniprise CC0025882/4704 O-048-CP-5L-F12NS                   FT A $60,773.00 25.80% $45,092.07 See Labor Rate N/A

CS-Uniprise CC0025882/4705 O-072-CP-5L-F12NS                   FT A $91,159.00 25.80% $67,637.73 See Labor Rate N/A

CS-Uniprise CC0025882/4706 O-002-DN-5L-F02NS/                  FT A $2,491.00 25.80% $1,848.26 See Labor Rate N/A

CS-Uniprise CC0025882/4707 O-006-DN-5L-F06NS/                  FT A $1,214.00 25.80% $900.76 See Labor Rate N/A

CS-Uniprise CC0025882/4708 O-012-DN-5L-F12NS/                  FT A $7,186.00 25.80% $5,331.83 See Labor Rate N/A

CS-Uniprise CC0025882/4709 M-002-DN-5L-F02NS/GSM/40T           FT A $2,791.00 25.80% $2,070.85 See Labor Rate N/A

CS-Uniprise CC0025882/4710 M-006-DN-5L-F06NS/GSM/40T           FT A $4,693.00 25.80% $3,482.09 See Labor Rate N/A

CS-Uniprise CC0025882/4711 M-012-DN-5L-F12NS/GSM/40T           FT A $7,529.00 25.80% $5,586.33 See Labor Rate N/A

CS-Uniprise CC0025882/4712 O-432-LA-5L-F24NS                   FT A $91,159.00 25.80% $67,637.73 See Labor Rate N/A

CS-Uniprise CC0025882/4713 O-432-LN-5L-F24NS                   FT A $84,657.00 25.80% $62,813.40 See Labor Rate N/A

CS-Uniprise CC0025882/4714 O-012-LD-5L-F12NS                   FT A $3,417.00 25.80% $2,535.33 See Labor Rate N/A

CS-Uniprise CC0025882/4715 O-024-LD-5L-F12NS                   FT A $6,068.00 25.80% $4,502.31 See Labor Rate N/A

CS-Uniprise CC0025882/4716 O-036-LD-5L-F12NS                   FT A $8,126.00 25.80% $6,029.29 See Labor Rate N/A

CS-Uniprise CC0025882/4717 O-048-LD-5L-F12NS                   FT A $10,854.00 25.80% $8,053.40 See Labor Rate N/A

CS-Uniprise CC0025882/4718 O-060-LD-5L-F12NS                   FT A $13,343.00 25.80% $9,900.18 See Labor Rate N/A

CS-Uniprise CC0025882/4719 O-072-LD-5L-F12NS                   FT A $15,852.00 25.80% $11,761.79 See Labor Rate N/A

CS-Uniprise CC0025882/4720 O-096-LD-5L-F12NS                   FT A $21,311.00 25.80% $15,812.24 See Labor Rate N/A

CS-Uniprise CC0025882/4721 O-120-LD-5L-F12NS                   FT A $26,304.00 25.80% $19,516.92 See Labor Rate N/A

CS-Uniprise CC0025882/4722 O-144-LD-5L-F12NS                   FT A $31,297.00 25.80% $23,221.60 See Labor Rate N/A

CS-Uniprise CC0025882/4723 O-216-LD-5L-F12NS                   FT A $46,105.00 25.80% $34,208.77 See Labor Rate N/A

CS-Uniprise CC0025882/4724 O-288-LD-5L-F12NS                   FT A $61,915.00 25.80% $45,939.40 See Labor Rate N/A

CS-Uniprise CC0025882/4725 O-004-LN-5L-F04NS                   FT A $1,453.00 25.80% $1,078.09 See Labor Rate N/A

CS-Uniprise CC0025882/4726 O-008-LN-5L-F08NS                   FT A $2,261.00 25.80% $1,677.61 See Labor Rate N/A

CS-Uniprise CC0025882/4727 O-002-DA-5L-F02NS                   FT A $2,076.00 25.80% $1,540.34 See Labor Rate N/A

CS-Uniprise CC0025882/4728 O-004-DA-5L-F04NS                   FT A $2,859.00 25.80% $2,121.31 See Labor Rate N/A

CS-Uniprise CC0025882/4729 O-006-DA-5L-F06NS                   FT A $3,640.00 25.80% $2,700.79 See Labor Rate N/A

CS-Uniprise CC0025882/4730 O-008-DA-5L-F08NS                   FT A $4,423.00 25.80% $3,281.76 See Labor Rate N/A

CS-Uniprise CC0025882/4731 O-010-DA-5L-F10NS                   FT A $5,206.00 25.80% $3,862.72 See Labor Rate N/A

CS-Uniprise CC0025882/4732 O-012-DA-5L-F12NS                   FT A $5,988.00 25.80% $4,442.95 See Labor Rate N/A

CS-Uniprise CC0025882/4733 O-006-L2-5L-F06NS                   FT A $3,990.00 25.80% $2,960.48 See Labor Rate N/A

CS-Uniprise CC0025882/4734 O-012-L2-5L-F12NS                   FT A $6,035.00 25.80% $4,477.82 See Labor Rate N/A

CS-Uniprise CC0025882/4735 O-024-L2-5L-F12NS                   FT A $10,196.00 25.80% $7,565.18 See Labor Rate N/A

CS-Uniprise CC0025882/4736 O-036-L2-5L-F12NS                   FT A $15,381.00 25.80% $11,412.32 See Labor Rate N/A

CS-Uniprise CC0025882/4737 O-048-L2-5L-F12NS                   FT A $19,838.00 25.80% $14,719.31 See Labor Rate N/A

CS-Uniprise CC0025882/4738 O-060-L2-5L-F12NS                   FT A $25,195.00 25.80% $18,694.07 See Labor Rate N/A

CS-Uniprise CC0025882/4739 O-072-L2-5L-F12NS                   FT A $30,111.00 25.80% $22,341.62 See Labor Rate N/A

CS-Uniprise CC0025882/4740 O-084-L2-5L-F12NS                   FT A $36,730.00 25.80% $27,252.75 See Labor Rate N/A

CS-Uniprise CC0025882/4741 O-096-L2-5L-F12NS                   FT A $41,586.00 25.80% $30,855.79 See Labor Rate N/A

CS-Uniprise CC0025882/4742 O-108-L2-5L-F12NS                   FT A $48,939.00 25.80% $36,311.53 See Labor Rate N/A

CS-Uniprise CC0025882/4743 O-120-L2-5L-F12NS                   FT A $61,386.00 25.80% $45,546.90 See Labor Rate N/A

CS-Uniprise CC0025882/4744 O-132-L2-5L-F12NS                   FT A $67,923.00 25.80% $50,397.19 See Labor Rate N/A

CS-Uniprise CC0025882/4745 O-144-L2-5L-F12NS                   FT A $81,109.00 25.80% $60,180.88 See Labor Rate N/A

CS-Uniprise CC0025882/4746 D-006-LA-5L-F06NS                   FT A $1,949.00 25.80% $1,446.11 See Labor Rate N/A

CS-Uniprise CC0025882/4747 D-012-LA-5L-F12NS                   FT A $3,101.00 25.80% $2,300.87 See Labor Rate N/A
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CS-Uniprise CC0025882/4748 D-024-LA-5L-F12NS                   FT A $5,581.00 25.80% $4,140.96 See Labor Rate N/A

CS-Uniprise CC0025882/4749 D-036-LA-5L-F12NS                   FT A $7,973.00 25.80% $5,915.77 See Labor Rate N/A

CS-Uniprise CC0025882/4750 D-048-LA-5L-F12NS                   FT A $10,808.00 25.80% $8,019.27 See Labor Rate N/A

CS-Uniprise CC0025882/4751 D-060-LA-5L-F12NS                   FT A $12,935.00 25.80% $9,597.45 See Labor Rate N/A

CS-Uniprise CC0025882/4752 D-072-LA-5L-F12NS                   FT A $15,061.00 25.80% $11,174.89 See Labor Rate N/A

CS-Uniprise CC0025882/4753 D-096-LA-5L-F12NS                   FT A $19,934.00 25.80% $14,790.54 See Labor Rate N/A

CS-Uniprise CC0025882/4754 D-120-LA-5L-F12NS                   FT A $25,471.00 25.80% $18,898.85 See Labor Rate N/A

CS-Uniprise CC0025882/4755 D-144-LA-5L-F12NS                   FT A $31,008.00 25.80% $23,007.17 See Labor Rate N/A

CS-Uniprise CC0025882/4756 D-216-LA-5L-F12NS                   FT A $45,626.00 25.80% $33,853.37 See Labor Rate N/A

CS-Uniprise CC0025882/4757 D-288-LA-5L-F12NS                   FT A $60,244.00 25.80% $44,699.56 See Labor Rate N/A

CS-Uniprise CC0025882/4758 D-006-LN-5L-F06NS                   FT A $1,754.00 25.80% $1,301.42 See Labor Rate N/A

CS-Uniprise CC0025882/4759 D-012-LN-5L-F12NS                   FT A $2,924.00 25.80% $2,169.54 See Labor Rate N/A

CS-Uniprise CC0025882/4760 D-024-LN-5L-F12NS                   FT A $5,493.00 25.80% $4,075.67 See Labor Rate N/A

CS-Uniprise CC0025882/4761 D-036-LN-5L-F12NS                   FT A $7,530.00 25.80% $5,587.07 See Labor Rate N/A

CS-Uniprise CC0025882/4762 D-048-LN-5L-F12NS                   FT A $10,188.00 25.80% $7,559.24 See Labor Rate N/A

CS-Uniprise CC0025882/4763 D-060-LN-5L-F12NS                   FT A $12,625.00 25.80% $9,367.44 See Labor Rate N/A

CS-Uniprise CC0025882/4764 D-072-LN-5L-F12NS                   FT A $15,061.00 25.80% $11,174.89 See Labor Rate N/A

CS-Uniprise CC0025882/4765 D-096-LN-5L-F12NS                   FT A $20,377.00 25.80% $15,119.23 See Labor Rate N/A

CS-Uniprise CC0025882/4766 D-120-LN-5L-F12NS                   FT A $25,249.00 25.80% $18,734.13 See Labor Rate N/A

CS-Uniprise CC0025882/4767 D-144-LN-5L-F12NS                   FT A $30,122.00 25.80% $22,349.78 See Labor Rate N/A

CS-Uniprise CC0025882/4768 D-216-LN-5L-F12NS                   FT A $45,183.00 25.80% $33,524.67 See Labor Rate N/A

CS-Uniprise CC0025882/4769 D-288-LN-5L-F12NS                   FT A $60,241.00 25.80% $44,697.33 See Labor Rate N/A

CS-Uniprise CC0025882/4770 M-024-LN-5L-F12NS                   FT A $7,159.00 25.80% $5,311.80 See Labor Rate N/A

CS-Uniprise CC0025882/4771 O-288-LN-5L-F12NS                   FT A $60,241.00 25.80% $44,697.33 See Labor Rate N/A

CS-Uniprise CC0025882/4772 R-018-DS-5K-FSUAQ                   FT A $7,637.00 25.80% $5,666.47 See Labor Rate N/A

CS-Uniprise CC0025882/4773 R-024-DS-5K-FSUAQ                   FT A $10,080.00 25.80% $7,479.11 See Labor Rate N/A

CS-Uniprise CC0025882/4774 R-002-DS-5K-FSUAQ                   FT A $1,092.00 25.80% $810.24 See Labor Rate N/A

CS-Uniprise CC0025882/4775 R-004-DS-5K-FSUAQ                   FT A $1,947.00 25.80% $1,444.63 See Labor Rate N/A

CS-Uniprise CC0025882/4776 R-006-DS-5K-FSUAQ                   FT A $2,845.00 25.80% $2,110.92 See Labor Rate N/A

CS-Uniprise CC0025882/4777 R-008-DS-5K-FSUAQ                   FT A $3,685.00 25.80% $2,734.18 See Labor Rate N/A

CS-Uniprise CC0025882/4778 R-012-DS-5K-FSUAQ                   FT A $5,099.00 25.80% $3,783.33 See Labor Rate N/A

CS-Uniprise CC0025882/4779 R-018-DS-5K-FMUAQ                   FT A $12,375.00 25.80% $9,181.94 See Labor Rate N/A

CS-Uniprise CC0025882/4780 R-024-DS-5K-FMUAQ                   FT A $16,115.00 25.80% $11,956.93 See Labor Rate N/A

CS-Uniprise CC0025882/4781 R-036-DS-5K-FMUAQ                   FT A $23,496.00 25.80% $17,433.45 See Labor Rate N/A

CS-Uniprise CC0025882/4782 R-048-DS-5K-FMUAQ                   FT A $31,328.00 25.80% $23,244.60 See Labor Rate N/A

CS-Uniprise CC0025882/4783 R-060-DS-5K-FMUAQ                   FT A $39,711.00 25.80% $29,464.58 See Labor Rate N/A

CS-Uniprise CC0025882/4784 R-072-DS-5K-FMUAQ                   FT A $49,727.00 25.80% $36,896.21 See Labor Rate N/A

CS-Uniprise CC0025882/4785 R-096-DS-5K-FMUAQ                   FT A $70,038.00 25.80% $51,966.47 See Labor Rate N/A

CS-Uniprise CC0025882/4786 R-144-DS-5K-FMUAQ                   FT A $101,504.00 25.80% $75,313.46 See Labor Rate N/A

CS-Uniprise CC0025882/4787 R-024-DZ-5K-FSUAQ                   FT A $14,570.60 25.80% $10,811.03 See Labor Rate N/A

CS-Uniprise CC0025882/4788 R-018-DZ-5K-FSUAQ                   FT A $11,532.40 25.80% $8,556.75 See Labor Rate N/A

CS-Uniprise CC0025882/4789 R-096-DZ-5K-FMUAQ                   FT A $87,407.10 25.80% $64,853.91 See Labor Rate N/A

CS-Uniprise CC0025882/4790 R-144-DZ-5K-FMUAQ                   FT A $124,226.30 25.80% $92,172.85 See Labor Rate N/A

CS-Uniprise CC0025882/4791 R-006-DZ-5K-FSUAQ                   FT A $5,419.00 25.80% $4,020.76 See Labor Rate N/A

CS-Uniprise CC0025882/4792 R-012-DZ-5K-FSUAQ                   FT A $7,885.00 25.80% $5,850.48 See Labor Rate N/A

CS-Uniprise CC0025882/4793 R-004-DZ-5K-FSUAQ                   FT A $4,525.00 25.80% $3,357.44 See Labor Rate N/A

CS-Uniprise CC0025882/4794 P-018-DS-5K-FSUAQ                   FT A $8,347.00 25.80% $6,193.27 See Labor Rate N/A

CS-Uniprise CC0025882/4795 P-024-DS-5K-FSUAQ                   FT A $10,876.00 25.80% $8,069.72 See Labor Rate N/A

CS-Uniprise CC0025882/4796 P-002-DS-5K-FSUAQ                   FT A $1,690.00 25.80% $1,253.94 See Labor Rate N/A

CS-Uniprise CC0025882/4797 P-004-DS-5K-FSUAQ                   FT A $2,436.00 25.80% $1,807.45 See Labor Rate N/A

CS-Uniprise CC0025882/4798 P-006-DS-5K-FSUAQ                   FT A $3,239.00 25.80% $2,403.26 See Labor Rate N/A

CS-Uniprise CC0025882/4799 P-008-DS-5K-FSUAQ                   FT A $4,528.00 25.80% $3,359.66 See Labor Rate N/A

CS-Uniprise CC0025882/4800 P-012-DS-5K-FSUAQ                   FT A $5,817.00 25.80% $4,316.07 See Labor Rate N/A

CS-Uniprise CC0025882/4801 P-018-DS-5K-FMUAQ                   FT A $13,035.00 25.80% $9,671.65 See Labor Rate N/A

CS-Uniprise CC0025882/4802 P-024-DS-5K-FMUAQ                   FT A $17,035.00 25.80% $12,639.55 See Labor Rate N/A

CS-Uniprise CC0025882/4803 P-036-DS-5K-FMUAQ                   FT A $25,338.00 25.80% $18,800.17 See Labor Rate N/A

CS-Uniprise CC0025882/4804 P-048-DS-5K-FMUAQ                   FT A $33,788.00 25.80% $25,069.86 See Labor Rate N/A

CS-Uniprise CC0025882/4805 P-060-DS-5K-FMUAQ                   FT A $45,336.00 25.80% $33,638.19 See Labor Rate N/A

CS-Uniprise CC0025882/4806 P-072-DS-5K-FMUAQ                   FT A $53,506.00 25.80% $39,700.13 See Labor Rate N/A

CS-Uniprise CC0025882/4807 P-096-DS-5K-FMUAQ                   FT A $74,534.00 25.80% $55,302.39 See Labor Rate N/A
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CS-Uniprise CC0025882/4808 P-144-DS-5K-FMUAQ                   FT A $107,534.00 25.80% $79,787.57 See Labor Rate N/A

CS-Uniprise CC0025882/4809 P-018-DZ-5K-FSUAQ                   FT A $14,159.20 25.80% $10,505.78 See Labor Rate N/A

CS-Uniprise CC0025882/4810 P-024-DZ-5K-FSUAQ                   FT A $17,160.00 25.80% $12,732.30 See Labor Rate N/A

CS-Uniprise CC0025882/4811 P-096-DZ-5K-FMUAQ                   FT A $89,101.10 25.80% $66,110.81 See Labor Rate N/A

CS-Uniprise CC0025882/4812 P-144-DZ-5K-FMUAQ                   FT A $131,995.60 25.80% $97,937.48 See Labor Rate N/A

CS-Uniprise CC0025882/4813 P-002-DZ-5K-FSUAQ                   FT A $4,588.10 25.80% $3,404.25 See Labor Rate N/A

CS-Uniprise CC0025882/4814 P-004-DZ-5K-FSUAQ                   FT A $5,655.10 25.80% $4,195.94 See Labor Rate N/A

CS-Uniprise CC0025882/4815 P-018-DZ-5K-FMUAQ                   FT A $24,105.40 25.80% $17,885.61 See Labor Rate N/A

CS-Uniprise CC0025882/4816 P-012-DZ-5K-FSUAQ                   FT A $10,036.40 25.80% $7,446.76 See Labor Rate N/A

CS-Uniprise CC0025882/4817 P-036-DZ-5K-FMUAQ                   FT A $32,976.00 25.80% $24,467.38 See Labor Rate N/A

CS-Uniprise CC0025882/4818 P-072-DZ-5K-FMUAQ                   FT A $62,084.00 25.80% $46,064.80 See Labor Rate N/A

CS-Uniprise CC0025882/4819 P-006-DZ-5K-FSUAQ                   FT A $7,116.00 25.80% $5,279.90 See Labor Rate N/A

CS-Uniprise CC0025882/4820 R-006-LN-5K-F06BK                   FT A $3,275.00 25.80% $2,429.97 See Labor Rate N/A

CS-Uniprise CC0025882/4821 R-012-LN-5K-F12BK                   FT A $4,796.00 25.80% $3,558.51 See Labor Rate N/A

CS-Uniprise CC0025882/4822 R-018-LN-5K-F12BK                   FT A $6,219.00 25.80% $4,614.34 See Labor Rate N/A

CS-Uniprise CC0025882/4823 R-024-LN-5K-F12BK                   FT A $7,740.00 25.80% $5,742.89 See Labor Rate N/A

CS-Uniprise CC0025882/4824 R-036-LN-5K-F12BK                   FT A $10,684.00 25.80% $7,927.26 See Labor Rate N/A

CS-Uniprise CC0025882/4825 R-048-LN-5K-F12BK                   FT A $13,627.00 25.80% $10,110.90 See Labor Rate N/A

CS-Uniprise CC0025882/4826 R-060-LN-5K-F12BK                   FT A $16,571.00 25.80% $12,295.27 See Labor Rate N/A

CS-Uniprise CC0025882/4827 R-072-LN-5K-F12BK                   FT A $20,977.00 25.80% $15,564.42 See Labor Rate N/A

CS-Uniprise CC0025882/4828 R-084-LN-5K-F12BK                   FT A $23,846.00 25.80% $17,693.14 See Labor Rate N/A

CS-Uniprise CC0025882/4829 R-096-LN-5K-F12BK                   FT A $26,807.00 25.80% $19,890.13 See Labor Rate N/A

CS-Uniprise CC0025882/4830 R-108-LN-5K-F12BK                   FT A $30,578.00 25.80% $22,688.12 See Labor Rate N/A

CS-Uniprise CC0025882/4831 R-120-LN-5K-F12BK                   FT A $33,556.00 25.80% $24,897.72 See Labor Rate N/A

CS-Uniprise CC0025882/4832 R-132-LN-5K-F12BK                   FT A $37,261.00 25.80% $27,646.74 See Labor Rate N/A

CS-Uniprise CC0025882/4833 R-144-LN-5K-F12BK                   FT A $40,260.00 25.80% $29,871.93 See Labor Rate N/A

CS-Uniprise CC0025882/4834 P-024-LN-5K-F12BK/25D               FT A $16,260.00 25.80% $12,064.52 See Labor Rate N/A

CS-Uniprise CC0025882/4835 P-012-LN-5K-F12BK/25D               FT A $10,958.00 25.80% $8,130.57 See Labor Rate N/A

CS-Uniprise CC0025882/4836 P-006-LN-5K-F06BK/25D               FT A $10,100.00 25.80% $7,493.95 See Labor Rate N/A

CS-Uniprise CC0025882/4837 R-012-LN-5K-F12BK/25D               FT A $4,796.00 25.80% $3,558.51 See Labor Rate N/A

CS-Uniprise CC0025882/4838 R-018-LN-5K-F12BK/25D               FT A $6,219.00 25.80% $4,614.34 See Labor Rate N/A

CS-Uniprise CC0025882/4839 R-024-LN-5K-F12BK/25D               FT A $7,740.00 25.80% $5,742.89 See Labor Rate N/A

CS-Uniprise CC0025882/4840 R-048-LN-5K-F12BK/25D               FT A $13,627.00 25.80% $10,110.90 See Labor Rate N/A

CS-Uniprise CC0025882/4841 R-060-LN-5K-F12BK/25D               FT A $16,571.00 25.80% $12,295.27 See Labor Rate N/A

CS-Uniprise CC0025882/4842 R-144-LN-5K-F12BK/25D               FT A $40,260.00 25.80% $29,871.93 See Labor Rate N/A

CS-Uniprise CC0025882/4843 Z-018-DS-5K-FSUBK                   FT A $9,120.00 25.80% $6,766.81 See Labor Rate N/A

CS-Uniprise CC0025882/4844 Z-024-DS-5K-FSUBK                   FT A $12,495.00 25.80% $9,270.98 See Labor Rate N/A

CS-Uniprise CC0025882/4845 Z-002-DS-5K-FSUBK                   FT A $1,269.00 25.80% $941.57 See Labor Rate N/A

CS-Uniprise CC0025882/4846 Z-004-DS-5K-FSUBK                   FT A $2,318.00 25.80% $1,719.90 See Labor Rate N/A

CS-Uniprise CC0025882/4847 Z-006-DS-5K-FSUBK                   FT A $3,401.00 25.80% $2,523.46 See Labor Rate N/A

CS-Uniprise CC0025882/4848 Z-008-DS-5K-FSUBK                   FT A $4,461.00 25.80% $3,309.95 See Labor Rate N/A

CS-Uniprise CC0025882/4849 Z-012-DS-5K-FSUBK                   FT A $6,504.00 25.80% $4,825.81 See Labor Rate N/A

CS-Uniprise CC0025882/4850 Z-018-DS-5K-FMUBK                   FT A $15,215.00 25.80% $11,289.15 See Labor Rate N/A

CS-Uniprise CC0025882/4851 Z-024-DS-5K-FMUBK                   FT A $20,019.00 25.80% $14,853.60 See Labor Rate N/A

CS-Uniprise CC0025882/4852 Z-036-DS-5K-FMUBK                   FT A $30,069.00 25.80% $22,310.46 See Labor Rate N/A

CS-Uniprise CC0025882/4853 Z-048-DS-5K-FMUBK                   FT A $40,273.00 25.80% $29,881.57 See Labor Rate N/A

CS-Uniprise CC0025882/4854 Z-060-DS-5K-FMUBK                   FT A $51,339.00 25.80% $38,092.27 See Labor Rate N/A

CS-Uniprise CC0025882/4855 Z-072-DS-5K-FMUBK                   FT A $63,511.00 25.80% $47,123.59 See Labor Rate N/A

CS-Uniprise CC0025882/4856 Z-002-DZ-5K-FSUBK                   FT A $3,689.00 25.80% $2,737.15 See Labor Rate N/A

CS-Uniprise CC0025882/4857 Z-004-DZ-5K-FSUBK                   FT A $4,924.00 25.80% $3,653.49 See Labor Rate N/A

CS-Uniprise CC0025882/4858 Z-006-DZ-5K-FSUBK                   FT A $6,207.00 25.80% $4,605.44 See Labor Rate N/A

CS-Uniprise CC0025882/4859 Z-008-DZ-5K-FSUBK                   FT A $7,403.00 25.80% $5,492.84 See Labor Rate N/A

CS-Uniprise CC0025882/4860 Z-012-DZ-5K-FSUBK                   FT A $9,601.00 25.80% $7,123.70 See Labor Rate N/A

CS-Uniprise CC0025882/4861 Z-018-DZ-5K-FSUBK                   FT A $12,503.00 25.80% $9,276.92 See Labor Rate N/A

CS-Uniprise CC0025882/4862 Z-024-DZ-5K-FSUBK                   FT A $16,093.00 25.80% $11,940.61 See Labor Rate N/A

CS-Uniprise CC0025882/4863 Z-024-DZ-5K-FMUBK                   FT A $28,309.00 25.80% $21,004.58 See Labor Rate N/A

CS-Uniprise CC0025882/4864 Z-036-DZ-5K-FMUBK                   FT A $36,350.00 25.80% $26,970.80 See Labor Rate N/A

CS-Uniprise CC0025882/4865 Z-048-DZ-5K-FMUBK                   FT A $48,576.00 25.80% $36,042.19 See Labor Rate N/A

CS-Uniprise CC0025882/4866 Z-072-DZ-5K-FMUBK                   FT A $72,667.00 25.80% $53,917.12 See Labor Rate N/A

CS-Uniprise CC0025882/4867 P-002-OD-5K-FSUBK                   FT A $2,358.00 25.80% $1,749.58 See Labor Rate N/A
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CS-Uniprise CC0025882/4868 P-004-OD-5K-FSUBK                   FT A $3,124.00 25.80% $2,317.93 See Labor Rate N/A

CS-Uniprise CC0025882/4869 P-006-OD-5K-FSUBK                   FT A $3,993.00 25.80% $2,962.71 See Labor Rate N/A

CS-Uniprise CC0025882/4870 P-008-OD-5K-FSUBK                   FT A $5,430.00 25.80% $4,028.93 See Labor Rate N/A

CS-Uniprise CC0025882/4871 P-012-OD-5K-FSUBK                   FT A $7,573.00 25.80% $5,618.98 See Labor Rate N/A

CS-Uniprise CC0025882/4872 P-018-OD-5K-FSUBK                   FT A $8,799.00 25.80% $6,528.64 See Labor Rate N/A

CS-Uniprise CC0025882/4873 P-024-OD-5K-FSUBK                   FT A $11,830.00 25.80% $8,777.57 See Labor Rate N/A

CS-Uniprise CC0025882/4874 P-036-OD-5K-FMUBK                   FT A $32,489.00 25.80% $24,106.04 See Labor Rate N/A

CS-Uniprise CC0025882/4875 P-048-OD-5K-FMUBK                   FT A $43,622.00 25.80% $32,366.45 See Labor Rate N/A

CS-Uniprise CC0025882/4876 P-060-OD-5K-FMUBK                   FT A $59,184.00 25.80% $43,913.07 See Labor Rate N/A

CS-Uniprise CC0025882/4877 P-072-OD-5K-FMUBK                   FT A $69,938.00 25.80% $51,892.27 See Labor Rate N/A

CS-Uniprise CC0025882/4878 P-096-OD-5K-FMUBK                   FT A $94,525.00 25.80% $70,135.22 See Labor Rate N/A

CS-Uniprise CC0025882/4879 P-144-OD-5K-FMUBK                   FT A $133,678.00 25.80% $99,185.78 See Labor Rate N/A

CS-Uniprise CC0025882/4880 P-006-OZ-5K-FSUBK                   FT A $14,538.00 25.80% $10,786.84 See Labor Rate N/A

CS-Uniprise CC0025882/4881 P-012-OZ-5K-FSUBK                   FT A $15,362.00 25.80% $11,398.22 See Labor Rate N/A

CS-Uniprise CC0025882/4882 P-018-OZ-5K-FSUBK                   FT A $17,598.00 25.80% $13,057.28 See Labor Rate N/A

CS-Uniprise CC0025882/4883 P-024-OZ-5K-FSUBK                   FT A $22,595.00 25.80% $16,764.93 See Labor Rate N/A

CS-Uniprise CC0025882/4884 P-036-OZ-5K-FMUBK                   FT A $45,485.00 25.80% $33,748.75 See Labor Rate N/A

CS-Uniprise CC0025882/4885 P-048-OZ-5K-FMUBK                   FT A $58,577.00 25.80% $43,462.69 See Labor Rate N/A

CS-Uniprise CC0025882/4886 P-144-OZ-5K-FMUBK                   FT A $156,388.00 25.80% $116,036.03 See Labor Rate N/A

CS-Uniprise CC0025882/4887 O-002-DN-5K-F02NS/                  FT A $3,936.00 25.80% $2,920.41 See Labor Rate N/A

CS-Uniprise CC0025882/4888 O-006-DN-5K-F06NS/                  FT A $6,901.00 25.80% $5,120.37 See Labor Rate N/A

CS-Uniprise CC0025882/4889 O-012-DN-5K-F12NS/                  FT A $11,353.00 25.80% $8,423.65 See Labor Rate N/A

CS-Uniprise CC0025882/4890 M-002-DN-5K-F02NS/GSM/40T           FT A $4,327.00 25.80% $3,210.53 See Labor Rate N/A

CS-Uniprise CC0025882/4891 M-006-DN-5K-F06NS/GSM/40T           FT A $7,277.00 25.80% $5,399.35 See Labor Rate N/A

CS-Uniprise CC0025882/4892 M-012-DN-5K-F12NS/GSM/40T           FT A $11,721.00 25.80% $8,696.69 See Labor Rate N/A

CS-Uniprise CC0025882/4893 O-002-LN-5K-F02NS                   FT A $2,015.00 25.80% $1,495.08 See Labor Rate N/A

CS-Uniprise CC0025882/4894 O-004-LN-5K-F04NS                   FT A $2,620.00 25.80% $1,943.98 See Labor Rate N/A

CS-Uniprise CC0025882/4895 O-006-LN-5K-F06NS                   FT A $3,422.00 25.80% $2,539.04 See Labor Rate N/A

CS-Uniprise CC0025882/4896 O-008-LN-5K-F08NS                   FT A $4,472.00 25.80% $3,318.11 See Labor Rate N/A

CS-Uniprise CC0025882/4897 O-010-LN-5K-F10NS                   FT A $5,159.00 25.80% $3,827.85 See Labor Rate N/A

CS-Uniprise CC0025882/4898 O-012-LN-5K-F12NS                   FT A $5,845.00 25.80% $4,336.85 See Labor Rate N/A

CS-Uniprise CC0025882/4899 O-018-LN-5K-F12NS                   FT A $8,591.00 25.80% $6,374.31 See Labor Rate N/A

CS-Uniprise CC0025882/4900 O-024-LN-5K-F12NS                   FT A $11,070.00 25.80% $8,213.67 See Labor Rate N/A

CS-Uniprise CC0025882/4901 O-036-LN-5K-F12NS                   FT A $16,127.00 25.80% $11,965.84 See Labor Rate N/A

CS-Uniprise CC0025882/4902 O-048-LN-5K-F12NS                   FT A $21,126.00 25.80% $15,674.97 See Labor Rate N/A

CS-Uniprise CC0025882/4903 O-072-LN-5K-F12NS                   FT A $33,098.00 25.80% $24,557.90 See Labor Rate N/A

CS-Uniprise CC0025882/4904 O-096-LN-5K-F12NS                   FT A $44,225.00 25.80% $32,813.86 See Labor Rate N/A

CS-Uniprise CC0025882/4905 O-120-LN-5K-F12NS                   FT A $55,351.00 25.80% $41,069.08 See Labor Rate N/A

CS-Uniprise CC0025882/4906 O-144-LN-5K-F12NS                   FT A $66,478.00 25.80% $49,325.03 See Labor Rate N/A

CS-Uniprise CC0025882/4907 O-002-LA-5K-F02NS                   FT A $3,040.00 25.80% $2,255.60 See Labor Rate N/A

CS-Uniprise CC0025882/4908 O-004-LA-5K-F04NS                   FT A $3,169.00 25.80% $2,351.32 See Labor Rate N/A

CS-Uniprise CC0025882/4909 O-006-LA-5K-F06NS                   FT A $4,056.00 25.80% $3,009.45 See Labor Rate N/A

CS-Uniprise CC0025882/4910 O-008-LA-5K-F08NS                   FT A $4,934.00 25.80% $3,660.91 See Labor Rate N/A

CS-Uniprise CC0025882/4911 O-010-LA-5K-F10NS                   FT A $5,812.00 25.80% $4,312.36 See Labor Rate N/A

CS-Uniprise CC0025882/4912 O-012-LA-5K-F12NS                   FT A $6,690.00 25.80% $4,963.81 See Labor Rate N/A

CS-Uniprise CC0025882/4913 O-018-LA-5K-F12NS                   FT A $9,535.00 25.80% $7,074.73 See Labor Rate N/A

CS-Uniprise CC0025882/4914 O-024-LA-5K-F12NS                   FT A $12,211.00 25.80% $9,060.26 See Labor Rate N/A

CS-Uniprise CC0025882/4915 O-036-LA-5K-F12NS                   FT A $17,605.00 25.80% $13,062.48 See Labor Rate N/A

CS-Uniprise CC0025882/4916 O-048-LA-5K-F12NS                   FT A $23,028.00 25.80% $17,086.21 See Labor Rate N/A

CS-Uniprise CC0025882/4917 O-072-LA-5K-F12NS                   FT A $36,070.00 25.80% $26,763.05 See Labor Rate N/A

CS-Uniprise CC0025882/4918 O-096-LA-5K-F12NS                   FT A $48,098.00 25.80% $35,687.53 See Labor Rate N/A

CS-Uniprise CC0025882/4919 O-120-LA-5K-F12NS                   FT A $60,140.00 25.80% $44,622.40 See Labor Rate N/A

CS-Uniprise CC0025882/4920 O-144-LA-5K-F12NS                   FT A $72,182.00 25.80% $53,557.26 See Labor Rate N/A

CS-Uniprise CC0025882/4921 O-002-CA-5K-F02NS                   FT A $1,854.00 25.80% $1,375.62 See Labor Rate N/A

CS-Uniprise CC0025882/4922 O-004-CA-5K-F04NS                   FT A $2,607.00 25.80% $1,934.33 See Labor Rate N/A

CS-Uniprise CC0025882/4923 O-006-CA-5K-F06NS                   FT A $3,362.00 25.80% $2,494.52 See Labor Rate N/A

CS-Uniprise CC0025882/4924 O-008-CA-5K-F08NS                   FT A $4,115.00 25.80% $3,053.23 See Labor Rate N/A

CS-Uniprise CC0025882/4925 O-010-CA-5K-F10NS                   FT A $4,868.00 25.80% $3,611.94 See Labor Rate N/A

CS-Uniprise CC0025882/4926 O-012-CA-5K-F12NS                   FT A $5,622.00 25.80% $4,171.39 See Labor Rate N/A

CS-Uniprise CC0025882/4927 O-018-CA-5K-F12NS                   FT A $8,135.00 25.80% $6,035.97 See Labor Rate N/A
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CS-Uniprise CC0025882/4928 O-024-CA-5K-F12NS                   FT A $10,156.00 25.80% $7,535.50 See Labor Rate N/A

CS-Uniprise CC0025882/4929 O-030-CA-5K-F12NS                   FT A $13,286.00 25.80% $9,857.88 See Labor Rate N/A

CS-Uniprise CC0025882/4930 O-036-CA-5K-F12NS                   FT A $15,617.00 25.80% $11,587.43 See Labor Rate N/A

CS-Uniprise CC0025882/4931 O-048-CA-5K-F12NS                   FT A $20,283.00 25.80% $15,049.49 See Labor Rate N/A

CS-Uniprise CC0025882/4932 O-060-CA-5K-F12NS                   FT A $25,520.00 25.80% $18,935.21 See Labor Rate N/A

CS-Uniprise CC0025882/4933 O-072-CA-5K-F12NS                   FT A $32,193.00 25.80% $23,886.41 See Labor Rate N/A

CS-Uniprise CC0025882/4934 O-084-CA-5K-F12NS                   FT A $37,165.00 25.80% $27,575.51 See Labor Rate N/A

CS-Uniprise CC0025882/4935 O-002-CN-5K-F02NS                   FT A $2,670.00 25.80% $1,981.07 See Labor Rate N/A

CS-Uniprise CC0025882/4936 O-004-CN-5K-F04NS                   FT A $2,635.00 25.80% $1,955.10 See Labor Rate N/A

CS-Uniprise CC0025882/4937 O-006-CN-5K-F06NS                   FT A $2,800.00 25.80% $2,077.53 See Labor Rate N/A

CS-Uniprise CC0025882/4938 O-008-CN-5K-F08NS                   FT A $3,528.00 25.80% $2,617.69 See Labor Rate N/A

CS-Uniprise CC0025882/4939 O-010-CN-5K-F10NS                   FT A $4,255.00 25.80% $3,157.10 See Labor Rate N/A

CS-Uniprise CC0025882/4940 O-012-CN-5K-F12NS                   FT A $4,479.00 25.80% $3,323.31 See Labor Rate N/A

CS-Uniprise CC0025882/4941 O-018-CN-5K-F12NS                   FT A $6,571.00 25.80% $4,875.52 See Labor Rate N/A

CS-Uniprise CC0025882/4942 O-024-CN-5K-F12NS                   FT A $7,699.00 25.80% $5,712.47 See Labor Rate N/A

CS-Uniprise CC0025882/4943 O-030-CN-5K-F12NS                   FT A $11,246.00 25.80% $8,344.25 See Labor Rate N/A

CS-Uniprise CC0025882/4944 O-036-CN-5K-F12NS                   FT A $13,158.00 25.80% $9,762.91 See Labor Rate N/A

CS-Uniprise CC0025882/4945 O-048-CN-5K-F12NS                   FT A $13,858.00 25.80% $10,282.29 See Labor Rate N/A

CS-Uniprise CC0025882/4946 O-060-CN-5K-F12NS                   FT A $19,464.00 25.80% $14,441.81 See Labor Rate N/A

CS-Uniprise CC0025882/4947 O-072-CN-5K-F12NS                   FT A $22,731.00 25.80% $16,865.84 See Labor Rate N/A

CS-Uniprise CC0025882/4948 O-084-CN-5K-F12NS                   FT A $26,000.00 25.80% $19,291.36 See Labor Rate N/A

CS-Uniprise CC0025882/4949 D-006-LA-5K-F06NS                   FT A $4,056.00 25.80% $3,009.45 See Labor Rate N/A

CS-Uniprise CC0025882/4950 D-012-LA-5K-F12NS                   FT A $6,690.00 25.80% $4,963.81 See Labor Rate N/A

CS-Uniprise CC0025882/4951 D-024-LA-5K-F12NS                   FT A $12,211.00 25.80% $9,060.26 See Labor Rate N/A

CS-Uniprise CC0025882/4952 D-036-LA-5K-F12NS                   FT A $17,605.00 25.80% $13,062.48 See Labor Rate N/A

CS-Uniprise CC0025882/4953 D-048-LA-5K-F12NS                   FT A $23,028.00 25.80% $17,086.21 See Labor Rate N/A

CS-Uniprise CC0025882/4954 D-060-LA-5K-F12NS                   FT A $29,549.00 25.80% $21,924.63 See Labor Rate N/A

CS-Uniprise CC0025882/4955 D-072-LA-5K-F12NS                   FT A $36,070.00 25.80% $26,763.05 See Labor Rate N/A

CS-Uniprise CC0025882/4956 D-096-LA-5K-F12NS                   FT A $48,098.00 25.80% $35,687.53 See Labor Rate N/A

CS-Uniprise CC0025882/4957 D-120-LA-5K-F12NS                   FT A $60,140.00 25.80% $44,622.40 See Labor Rate N/A

CS-Uniprise CC0025882/4958 D-144-LA-5K-F12NS                   FT A $72,182.00 25.80% $53,557.26 See Labor Rate N/A

CS-Uniprise CC0025882/4959 D-216-LA-5K-F12NS                   FT A $108,097.00 25.80% $80,205.30 See Labor Rate N/A

CS-Uniprise CC0025882/4960 D-288-LA-5K-F12NS                   FT A $144,012.00 25.80% $106,853.35 See Labor Rate N/A

CS-Uniprise CC0025882/4961 D-006-LN-5K-F06NS                   FT A $3,422.00 25.80% $2,539.04 See Labor Rate N/A

CS-Uniprise CC0025882/4962 D-012-LN-5K-F12NS                   FT A $5,845.00 25.80% $4,336.85 See Labor Rate N/A

CS-Uniprise CC0025882/4963 D-024-LN-5K-F12NS                   FT A $11,070.00 25.80% $8,213.67 See Labor Rate N/A

CS-Uniprise CC0025882/4964 D-036-LN-5K-F12NS                   FT A $16,127.00 25.80% $11,965.84 See Labor Rate N/A

CS-Uniprise CC0025882/4965 D-048-LN-5K-F12NS                   FT A $21,126.00 25.80% $15,674.97 See Labor Rate N/A

CS-Uniprise CC0025882/4966 D-060-LN-5K-F12NS                   FT A $27,112.00 25.80% $20,116.43 See Labor Rate N/A

CS-Uniprise CC0025882/4967 D-072-LN-5K-F12NS                   FT A $33,098.00 25.80% $24,557.90 See Labor Rate N/A

CS-Uniprise CC0025882/4968 D-096-LN-5K-F12NS                   FT A $44,225.00 25.80% $32,813.86 See Labor Rate N/A

CS-Uniprise CC0025882/4969 D-120-LN-5K-F12NS                   FT A $55,351.00 25.80% $41,069.08 See Labor Rate N/A

CS-Uniprise CC0025882/4970 D-144-LN-5K-F12NS                   FT A $66,478.00 25.80% $49,325.03 See Labor Rate N/A

CS-Uniprise CC0025882/4971 D-216-LN-5K-F12NS                   FT A $99,752.00 25.80% $74,013.52 See Labor Rate N/A

CS-Uniprise CC0025882/4972 D-288-LN-5K-F12NS                   FT A $133,026.00 25.80% $98,702.01 See Labor Rate N/A

CS-Uniprise CC0025882/4973 S-048-LN-5K-F12NS/NFB               FT A $20,938.00 25.80% $15,535.48 See Labor Rate N/A

CS-Uniprise CC0025882/4974 P-024-OD-CM-FSUBK/8W012/5K012       FT A $7,354.00 25.80% $5,456.49 See Labor Rate N/A

CS-Uniprise CC0025882/4975 D-004-LN-5L-F04NS                   FT A $1,453.00 25.80% $1,078.09 See Labor Rate N/A

CS-Uniprise CC0025882/4976 P-002-ZC-5L-X16AQ                   FT A $632.00 25.80% $468.93 See Labor Rate N/A

CS-Uniprise CC0025882/4977 R-004-DS-6F-FSUOR                   FT A $765.00 25.80% $567.61 See Labor Rate N/A

CS-Uniprise CC0025882/4978 R-006-DS-6F-FSUOR                   FT A $931.00 25.80% $690.78 See Labor Rate N/A

CS-Uniprise CC0025882/4979 R-008-DS-6F-FSUOR                   FT A $1,325.00 25.80% $983.12 See Labor Rate N/A

CS-Uniprise CC0025882/4980 R-012-DS-6F-FSUOR                   FT A $1,861.00 25.80% $1,380.82 See Labor Rate N/A

CS-Uniprise CC0025882/4981 R-002-DS-6F-FSUOR                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/4982 R-018-DS-6F-FMUOR                   FT A $4,587.00 25.80% $3,403.44 See Labor Rate N/A

CS-Uniprise CC0025882/4983 R-024-DS-6F-FMUOR                   FT A $5,876.00 25.80% $4,359.85 See Labor Rate N/A

CS-Uniprise CC0025882/4984 R-036-DS-6F-FMUOR                   FT A $7,098.00 25.80% $5,266.54 See Labor Rate N/A

CS-Uniprise CC0025882/4985 R-048-DS-6F-FMUOR                   FT A $9,225.00 25.80% $6,844.72 See Labor Rate N/A

CS-Uniprise CC0025882/4986 R-060-DS-6F-FMUOR                   FT A $11,655.00 25.80% $8,647.72 See Labor Rate N/A

CS-Uniprise CC0025882/4987 R-072-DS-6F-FMUOR                   FT A $14,662.00 25.80% $10,878.84 See Labor Rate N/A
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CS-Uniprise CC0025882/4988 R-096-DS-6F-FMUOR                   FT A $19,871.00 25.80% $14,743.79 See Labor Rate N/A

CS-Uniprise CC0025882/4989 R-144-DS-6F-FMUOR                   FT A $29,740.00 25.80% $22,066.35 See Labor Rate N/A

CS-Uniprise CC0025882/4990 R-006-DS-6F-FSUWH                   FT A $931.00 25.80% $690.78 See Labor Rate N/A

CS-Uniprise CC0025882/4991 R-024-DS-6F-FSUOR                   FT A $4,072.00 25.80% $3,021.32 See Labor Rate N/A

CS-Uniprise CC0025882/4992 R-018-DS-6F-FSUOR                   FT A $3,106.00 25.80% $2,304.58 See Labor Rate N/A

CS-Uniprise CC0025882/4993 R-006-DZ-6F-FSUOR                   FT A $2,599.30 25.80% $1,928.62 See Labor Rate N/A

CS-Uniprise CC0025882/4994 R-012-DZ-6F-FSUOR                   FT A $3,491.40 25.80% $2,590.53 See Labor Rate N/A

CS-Uniprise CC0025882/4995 R-024-DZ-6F-FMUOR                   FT A $8,164.20 25.80% $6,057.64 See Labor Rate N/A

CS-Uniprise CC0025882/4996 R-036-DZ-6F-FMUOR                   FT A $9,362.10 25.80% $6,946.45 See Labor Rate N/A

CS-Uniprise CC0025882/4997 R-048-DZ-6F-FMUOR                   FT A $12,370.60 25.80% $9,178.68 See Labor Rate N/A

CS-Uniprise CC0025882/4998 R-072-DZ-6F-FMUOR                   FT A $17,626.40 25.80% $13,078.35 See Labor Rate N/A

CS-Uniprise CC0025882/4999 R-002-DZ-6F-FSUOR                   FT A $2,038.30 25.80% $1,512.37 See Labor Rate N/A

CS-Uniprise CC0025882/5000 R-024-DZ-6F-FSUOR                   FT A $4,832.30 25.80% $3,585.45 See Labor Rate N/A

CS-Uniprise CC0025882/5001 R-018-DZ-6F-FSUOR                   FT A $4,076.60 25.80% $3,024.74 See Labor Rate N/A

CS-Uniprise CC0025882/5002 R-096-DZ-6F-FMUOR                   FT A $20,322.50 25.80% $15,078.79 See Labor Rate N/A

CS-Uniprise CC0025882/5003 R-144-DZ-6F-FMUOR                   FT A $34,330.00 25.80% $25,472.01 See Labor Rate N/A

CS-Uniprise CC0025882/5004 R-004-DZ-6F-FSUOR                   FT A $2,324.30 25.80% $1,724.57 See Labor Rate N/A

CS-Uniprise CC0025882/5005 R-008-DZ-6F-FSUOR                   FT A $2,752.00 25.80% $2,041.92 See Labor Rate N/A

CS-Uniprise CC0025882/5006 R-002-DS-6F-FSUSL                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/5007 R-002-DS-6F-FSUBL                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/5008 R-002-DS-6F-FSUGR                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/5009 R-002-DS-6F-FSURS                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/5010 R-002-DS-6F-FSUBR                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/5011 R-002-DS-6F-FSUBK                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/5012 P-004-DS-6F-FSUOR                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5013 P-006-DS-6F-FSUOR                   FT A $1,152.00 25.80% $854.76 See Labor Rate N/A

CS-Uniprise CC0025882/5014 P-008-DS-6F-FSUOR                   FT A $1,482.00 25.80% $1,099.61 See Labor Rate N/A

CS-Uniprise CC0025882/5015 P-012-DS-6F-FSUOR                   FT A $2,080.00 25.80% $1,543.31 See Labor Rate N/A

CS-Uniprise CC0025882/5016 P-002-DS-6F-FSUOR                   FT A $542.00 25.80% $402.15 See Labor Rate N/A

CS-Uniprise CC0025882/5017 P-018-DS-6F-FMUOR                   FT A $5,084.00 25.80% $3,772.20 See Labor Rate N/A

CS-Uniprise CC0025882/5018 P-024-DS-6F-FMUOR                   FT A $6,553.00 25.80% $4,862.16 See Labor Rate N/A

CS-Uniprise CC0025882/5019 P-036-DS-6F-FMUOR                   FT A $9,054.00 25.80% $6,717.84 See Labor Rate N/A

CS-Uniprise CC0025882/5020 P-048-DS-6F-FMUOR                   FT A $11,776.00 25.80% $8,737.50 See Labor Rate N/A

CS-Uniprise CC0025882/5021 P-060-DS-6F-FMUOR                   FT A $14,878.00 25.80% $11,039.11 See Labor Rate N/A

CS-Uniprise CC0025882/5022 P-072-DS-6F-FMUOR                   FT A $18,836.00 25.80% $13,975.85 See Labor Rate N/A

CS-Uniprise CC0025882/5023 P-096-DS-6F-FMUOR                   FT A $29,893.00 25.80% $22,179.87 See Labor Rate N/A

CS-Uniprise CC0025882/5024 P-144-DS-6F-FMUOR                   FT A $39,401.00 25.80% $29,234.57 See Labor Rate N/A

CS-Uniprise CC0025882/5025 P-018-DS-6F-FSUOR                   FT A $3,885.00 25.80% $2,882.57 See Labor Rate N/A

CS-Uniprise CC0025882/5026 P-024-DS-6F-FSUOR                   FT A $5,035.00 25.80% $3,735.85 See Labor Rate N/A

CS-Uniprise CC0025882/5027 P-006-DZ-6F-FSUOR                   FT A $3,201.00 25.80% $2,375.06 See Labor Rate N/A

CS-Uniprise CC0025882/5028 P-012-DZ-6F-FSUOR                   FT A $4,554.00 25.80% $3,378.96 See Labor Rate N/A

CS-Uniprise CC0025882/5029 P-024-DZ-6F-FMUOR                   FT A $9,873.60 25.80% $7,325.97 See Labor Rate N/A

CS-Uniprise CC0025882/5030 P-036-DZ-6F-FMUOR                   FT A $12,331.00 25.80% $9,149.30 See Labor Rate N/A

CS-Uniprise CC0025882/5031 P-048-DZ-6F-FMUOR                   FT A $23,122.00 25.80% $17,155.95 See Labor Rate N/A

CS-Uniprise CC0025882/5032 P-072-DZ-6F-FMUOR                   FT A $37,477.00 25.80% $27,807.01 See Labor Rate N/A

CS-Uniprise CC0025882/5033 P-004-DS-6F-FSUBL                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5034 P-024-DZ-6F-FSUOR                   FT A $8,184.00 25.80% $6,072.33 See Labor Rate N/A

CS-Uniprise CC0025882/5035 P-002-DZ-6F-FSUOR                   FT A $2,538.80 25.80% $1,883.72 See Labor Rate N/A

CS-Uniprise CC0025882/5036 P-018-DZ-6F-FSUOR                   FT A $5,557.20 25.80% $4,123.31 See Labor Rate N/A

CS-Uniprise CC0025882/5037 P-096-DZ-6F-FMUOR                   FT A $48,719.00 25.80% $36,148.30 See Labor Rate N/A

CS-Uniprise CC0025882/5038 P-144-DZ-6F-FMUOR                   FT A $59,963.20 25.80% $44,491.22 See Labor Rate N/A

CS-Uniprise CC0025882/5039 P-002-DS-6F-FSUBK                   FT A $542.00 25.80% $402.15 See Labor Rate N/A

CS-Uniprise CC0025882/5040 P-004-DS-6F-FSUWH                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5041 P-004-DS-6F-FSUYL                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5042 P-006-DS-6F-FSUBK                   FT A $1,152.00 25.80% $854.76 See Labor Rate N/A

CS-Uniprise CC0025882/5043 P-006-DS-6F-FSURD                   FT A $1,152.00 25.80% $854.76 See Labor Rate N/A

CS-Uniprise CC0025882/5044 P-004-DZ-6F-FSUOR                   FT A $2,870.00 25.80% $2,129.47 See Labor Rate N/A

CS-Uniprise CC0025882/5045 P-006-DS-6F-FSUSL                   FT A $1,152.00 25.80% $854.76 See Labor Rate N/A

CS-Uniprise CC0025882/5046 P-024-DS-6F-FSUSL                   FT A $5,035.00 25.80% $3,735.85 See Labor Rate N/A

CS-Uniprise CC0025882/5047 P-004-DS-6F-FSURD                   FT A $873.00 25.80% $647.74 See Labor Rate N/A
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CS-Uniprise CC0025882/5048 P-004-DS-6F-FSUVI                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5049 P-008-DS-6F-FSUBL                   FT A $1,482.00 25.80% $1,099.61 See Labor Rate N/A

CS-Uniprise CC0025882/5050 P-008-DS-6F-FSUGR                   FT A $1,482.00 25.80% $1,099.61 See Labor Rate N/A

CS-Uniprise CC0025882/5051 P-012-DZ-6U-FSUOR                   FT A $4,585.00 25.80% $3,401.96 See Labor Rate N/A

CS-Uniprise CC0025882/5052 P-004-DS-6F-FSUGR                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5053 P-004-DS-6F-FSUBR                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5054 P-024-DS-6F-FSUBL                   FT A $5,035.00 25.80% $3,735.85 See Labor Rate N/A

CS-Uniprise CC0025882/5055 R-006-DS-6F-XSUWH                   FT A $931.00 25.80% $690.78 See Labor Rate N/A

CS-Uniprise CC0025882/5056 R-006-LN-6F-F06BK                   FT A $1,933.00 25.80% $1,434.24 See Labor Rate N/A

CS-Uniprise CC0025882/5057 R-012-LN-6F-F12BK                   FT A $2,523.00 25.80% $1,872.00 See Labor Rate N/A

CS-Uniprise CC0025882/5058 R-018-LN-6F-F12BK                   FT A $3,091.00 25.80% $2,293.45 See Labor Rate N/A

CS-Uniprise CC0025882/5059 R-024-LN-6F-F12BK                   FT A $3,652.00 25.80% $2,709.69 See Labor Rate N/A

CS-Uniprise CC0025882/5060 R-030-LN-6F-F12BK                   FT A $4,189.00 25.80% $3,108.13 See Labor Rate N/A

CS-Uniprise CC0025882/5061 R-036-LN-6F-F12BK                   FT A $4,851.00 25.80% $3,599.32 See Labor Rate N/A

CS-Uniprise CC0025882/5062 R-042-LN-6F-F12BK                   FT A $5,420.00 25.80% $4,021.51 See Labor Rate N/A

CS-Uniprise CC0025882/5063 R-048-LN-6F-F12BK                   FT A $6,130.00 25.80% $4,548.31 See Labor Rate N/A

CS-Uniprise CC0025882/5064 R-054-LN-6F-F12BK                   FT A $6,686.00 25.80% $4,960.85 See Labor Rate N/A

CS-Uniprise CC0025882/5065 R-060-LN-6F-F12BK                   FT A $7,343.00 25.80% $5,448.32 See Labor Rate N/A

CS-Uniprise CC0025882/5066 R-066-LN-6F-F12BK                   FT A $8,120.00 25.80% $6,024.84 See Labor Rate N/A

CS-Uniprise CC0025882/5067 R-072-LN-6F-F12BK                   FT A $9,060.00 25.80% $6,722.30 See Labor Rate N/A

CS-Uniprise CC0025882/5068 R-084-LN-6F-F12BK                   FT A $11,592.00 25.80% $8,600.98 See Labor Rate N/A

CS-Uniprise CC0025882/5069 R-096-LN-6F-F12BK                   FT A $14,093.00 25.80% $10,456.66 See Labor Rate N/A

CS-Uniprise CC0025882/5070 R-108-LN-6F-F12BK                   FT A $16,253.00 25.80% $12,059.32 See Labor Rate N/A

CS-Uniprise CC0025882/5071 R-120-LN-6F-F12BK                   FT A $17,686.00 25.80% $13,122.58 See Labor Rate N/A

CS-Uniprise CC0025882/5072 R-132-LN-6F-F12BK                   FT A $19,758.00 25.80% $14,659.95 See Labor Rate N/A

CS-Uniprise CC0025882/5073 R-144-LN-6F-F12BK                   FT A $21,698.00 25.80% $16,099.38 See Labor Rate N/A

CS-Uniprise CC0025882/5074 R-006-LH-6F-F06BK                   FT A $2,883.00 25.80% $2,139.11 See Labor Rate N/A

CS-Uniprise CC0025882/5075 R-012-LH-6F-F12BK                   FT A $3,455.00 25.80% $2,563.52 See Labor Rate N/A

CS-Uniprise CC0025882/5076 R-018-LH-6F-F12BK                   FT A $3,968.00 25.80% $2,944.16 See Labor Rate N/A

CS-Uniprise CC0025882/5077 R-024-LH-6F-F12BK                   FT A $4,539.00 25.80% $3,367.83 See Labor Rate N/A

CS-Uniprise CC0025882/5078 R-030-LH-6F-F12BK                   FT A $5,051.00 25.80% $3,747.72 See Labor Rate N/A

CS-Uniprise CC0025882/5079 R-036-LH-6F-F12BK                   FT A $5,623.00 25.80% $4,172.13 See Labor Rate N/A

CS-Uniprise CC0025882/5080 R-042-LH-6F-F12BK                   FT A $6,134.00 25.80% $4,551.28 See Labor Rate N/A

CS-Uniprise CC0025882/5081 R-048-LH-6F-F12BK                   FT A $6,705.00 25.80% $4,974.94 See Labor Rate N/A

CS-Uniprise CC0025882/5082 R-054-LH-6F-F12BK                   FT A $7,217.00 25.80% $5,354.84 See Labor Rate N/A

CS-Uniprise CC0025882/5083 R-060-LH-6F-F12BK                   FT A $7,789.00 25.80% $5,779.25 See Labor Rate N/A

CS-Uniprise CC0025882/5084 R-066-LH-6F-F12BK                   FT A $8,549.00 25.80% $6,343.15 See Labor Rate N/A

CS-Uniprise CC0025882/5085 R-072-LH-6F-F12BK                   FT A $9,124.00 25.80% $6,769.78 See Labor Rate N/A

CS-Uniprise CC0025882/5086 R-084-LH-6F-F12BK                   FT A $10,831.00 25.80% $8,036.33 See Labor Rate N/A

CS-Uniprise CC0025882/5087 R-096-LH-6F-F12BK                   FT A $11,927.00 25.80% $8,849.54 See Labor Rate N/A

CS-Uniprise CC0025882/5088 R-006-CN-6F-F06BK                   FT A $1,671.00 25.80% $1,239.84 See Labor Rate N/A

CS-Uniprise CC0025882/5089 R-012-CN-6F-F12BK                   FT A $2,299.00 25.80% $1,705.80 See Labor Rate N/A

CS-Uniprise CC0025882/5090 R-018-CN-6F-F12BK                   FT A $2,938.00 25.80% $2,179.92 See Labor Rate N/A

CS-Uniprise CC0025882/5091 R-024-CN-6F-F12BK                   FT A $3,572.00 25.80% $2,650.34 See Labor Rate N/A

CS-Uniprise CC0025882/5092 R-002-CN-6F-F02BK                   FT A $1,252.00 25.80% $928.95 See Labor Rate N/A

CS-Uniprise CC0025882/5093 R-004-CN-6F-F04BK                   FT A $1,462.00 25.80% $1,084.77 See Labor Rate N/A

CS-Uniprise CC0025882/5094 R-002-LN-6F-F02BK                   FT A $1,570.00 25.80% $1,164.90 See Labor Rate N/A

CS-Uniprise CC0025882/5095 R-144-LH-6F-F12BK                   FT A $16,247.00 25.80% $12,054.87 See Labor Rate N/A

CS-Uniprise CC0025882/5096 R-288-LN-6F-F12BK                   FT A $41,861.00 25.80% $31,059.83 See Labor Rate N/A

CS-Uniprise CC0025882/5097 R-156-LN-6F-F12BK                   FT A $23,542.00 25.80% $17,467.58 See Labor Rate N/A

CS-Uniprise CC0025882/5098 R-168-LN-6F-F12BK                   FT A $24,916.00 25.80% $18,487.06 See Labor Rate N/A

CS-Uniprise CC0025882/5099 R-180-LN-6F-F12BK                   FT A $26,324.00 25.80% $19,531.76 See Labor Rate N/A

CS-Uniprise CC0025882/5100 R-192-LN-6F-F12BK                   FT A $27,638.00 25.80% $20,506.71 See Labor Rate N/A

CS-Uniprise CC0025882/5101 R-204-LN-6F-F12BK                   FT A $28,981.00 25.80% $21,503.19 See Labor Rate N/A

CS-Uniprise CC0025882/5102 R-216-LN-6F-F12BK                   FT A $30,942.00 25.80% $22,958.20 See Labor Rate N/A

CS-Uniprise CC0025882/5103 R-228-LN-6F-F12BK                   FT A $33,111.00 25.80% $24,567.54 See Labor Rate N/A

CS-Uniprise CC0025882/5104 R-240-LN-6F-F12BK                   FT A $34,468.00 25.80% $25,574.40 See Labor Rate N/A

CS-Uniprise CC0025882/5105 R-252-LN-6F-F12BK                   FT A $36,665.00 25.80% $27,204.52 See Labor Rate N/A

CS-Uniprise CC0025882/5106 R-264-LN-6F-F12BK                   FT A $38,060.00 25.80% $28,239.58 See Labor Rate N/A

CS-Uniprise CC0025882/5107 R-276-LN-6F-F12BK                   FT A $40,028.00 25.80% $29,699.79 See Labor Rate N/A
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CS-Uniprise CC0025882/5108 R-004-LN-6F-F04BK                   FT A $1,751.00 25.80% $1,299.20 See Labor Rate N/A

CS-Uniprise CC0025882/5109 R-016-LN-6F-F12BK                   FT A $2,963.00 25.80% $2,198.47 See Labor Rate N/A

CS-Uniprise CC0025882/5110 R-192-LH-6F-F12BK                   FT A $26,189.00 25.80% $19,431.59 See Labor Rate N/A

CS-Uniprise CC0025882/5111 R-048-LZ-6F-F12BK                   FT A $9,916.74 25.80% $7,357.98 See Labor Rate N/A

CS-Uniprise CC0025882/5112 R-024-LZ-6F-F12BK                   FT A $6,779.07 25.80% $5,029.90 See Labor Rate N/A

CS-Uniprise CC0025882/5113 R-006-LN-6F-F06BK/25D               FT A $1,933.00 25.80% $1,434.24 See Labor Rate N/A

CS-Uniprise CC0025882/5114 R-012-LN-6F-F12BK/25D               FT A $2,523.00 25.80% $1,872.00 See Labor Rate N/A

CS-Uniprise CC0025882/5115 R-024-LN-6F-F12BK/25D               FT A $3,652.00 25.80% $2,709.69 See Labor Rate N/A

CS-Uniprise CC0025882/5116 R-048-LN-6F-F12BK/25D               FT A $6,130.00 25.80% $4,548.31 See Labor Rate N/A

CS-Uniprise CC0025882/5117 R-072-LN-6F-F12BK/25D               FT A $9,060.00 25.80% $6,722.30 See Labor Rate N/A

CS-Uniprise CC0025882/5118 R-096-LN-6F-F12BK/25D               FT A $14,093.00 25.80% $10,456.66 See Labor Rate N/A

CS-Uniprise CC0025882/5119 R-144-LN-6F-F12BK/25D               FT A $21,698.00 25.80% $16,099.38 See Labor Rate N/A

CS-Uniprise CC0025882/5120 R-288-LN-6F-F12BK/25D               FT A $41,861.00 25.80% $31,059.83 See Labor Rate N/A

CS-Uniprise CC0025882/5121 P-006-LN-6F-F06BK/25D               FT A $4,330.00 25.80% $3,212.75 See Labor Rate N/A

CS-Uniprise CC0025882/5122 P-012-LN-6F-F12BK/25D               FT A $4,820.00 25.80% $3,576.32 See Labor Rate N/A

CS-Uniprise CC0025882/5123 P-024-LN-6F-F12BK/25D               FT A $5,810.00 25.80% $4,310.88 See Labor Rate N/A

CS-Uniprise CC0025882/5124 P-048-LN-6F-F12BK/25D               FT A $7,790.00 25.80% $5,779.99 See Labor Rate N/A

CS-Uniprise CC0025882/5125 P-072-LN-6F-F12BK/25D               FT A $8,754.00 25.80% $6,495.25 See Labor Rate N/A

CS-Uniprise CC0025882/5126 P-096-LN-6F-F12BK/25D               FT A $8,247.00 25.80% $6,119.07 See Labor Rate N/A

CS-Uniprise CC0025882/5127 P-144-LN-6F-F12BK/25D               FT A $13,497.00 25.80% $10,014.44 See Labor Rate N/A

CS-Uniprise CC0025882/5128 Z-004-DS-6F-FSUBK                   FT A $912.00 25.80% $676.68 See Labor Rate N/A

CS-Uniprise CC0025882/5129 Z-006-DS-6F-FSUBK                   FT A $1,242.00 25.80% $921.53 See Labor Rate N/A

CS-Uniprise CC0025882/5130 Z-008-DS-6F-FSUBK                   FT A $1,284.00 25.80% $952.70 See Labor Rate N/A

CS-Uniprise CC0025882/5131 Z-012-DS-6F-FSUBK                   FT A $2,381.00 25.80% $1,766.64 See Labor Rate N/A

CS-Uniprise CC0025882/5132 Z-002-DS-6F-FSUBK                   FT A $458.00 25.80% $339.82 See Labor Rate N/A

CS-Uniprise CC0025882/5133 Z-018-DS-6F-FMUBK                   FT A $4,906.00 25.80% $3,640.13 See Labor Rate N/A

CS-Uniprise CC0025882/5134 Z-024-DS-6F-FMUBK                   FT A $6,389.00 25.80% $4,740.48 See Labor Rate N/A

CS-Uniprise CC0025882/5135 Z-036-DS-6F-FMUBK                   FT A $8,130.00 25.80% $6,032.26 See Labor Rate N/A

CS-Uniprise CC0025882/5136 Z-048-DS-6F-FMUBK                   FT A $10,882.00 25.80% $8,074.18 See Labor Rate N/A

CS-Uniprise CC0025882/5137 Z-060-DS-6F-FMUBK                   FT A $13,974.00 25.80% $10,368.36 See Labor Rate N/A

CS-Uniprise CC0025882/5138 Z-072-DS-6F-FMUBK                   FT A $17,154.00 25.80% $12,727.84 See Labor Rate N/A

CS-Uniprise CC0025882/5139 Z-006-DS-6F-MSUBK                   FT A $1,242.00 25.80% $921.53 See Labor Rate N/A

CS-Uniprise CC0025882/5140 Z-018-DS-6F-FSUBK                   FT A $3,941.00 25.80% $2,924.12 See Labor Rate N/A

CS-Uniprise CC0025882/5141 Z-024-DS-6F-FSUBK                   FT A $5,377.00 25.80% $3,989.60 See Labor Rate N/A

CS-Uniprise CC0025882/5142 Z-002-DZ-6F-FSUBK                   FT A $2,623.00 25.80% $1,946.20 See Labor Rate N/A

CS-Uniprise CC0025882/5143 Z-004-DZ-6F-FSUBK                   FT A $3,058.00 25.80% $2,268.96 See Labor Rate N/A

CS-Uniprise CC0025882/5144 Z-006-DZ-6F-FSUBK                   FT A $3,593.00 25.80% $2,665.92 See Labor Rate N/A

CS-Uniprise CC0025882/5145 Z-008-DZ-6F-FSUBK                   FT A $3,781.00 25.80% $2,805.41 See Labor Rate N/A

CS-Uniprise CC0025882/5146 Z-012-DZ-6F-FSUBK                   FT A $4,771.00 25.80% $3,539.96 See Labor Rate N/A

CS-Uniprise CC0025882/5147 Z-018-DZ-6F-FSUBK                   FT A $6,340.00 25.80% $4,704.12 See Labor Rate N/A

CS-Uniprise CC0025882/5148 Z-024-DZ-6F-FSUBK                   FT A $7,798.00 25.80% $5,785.92 See Labor Rate N/A

CS-Uniprise CC0025882/5149 Z-024-DZ-6F-FMUBK                   FT A $12,944.00 25.80% $9,604.13 See Labor Rate N/A

CS-Uniprise CC0025882/5150 Z-036-DZ-6F-FMUBK                   FT A $13,858.00 25.80% $10,282.29 See Labor Rate N/A

CS-Uniprise CC0025882/5151 Z-048-DZ-6F-FMUBK                   FT A $16,510.00 25.80% $12,250.01 See Labor Rate N/A

CS-Uniprise CC0025882/5152 Z-072-DZ-6F-FMUBK                   FT A $23,929.00 25.80% $17,754.73 See Labor Rate N/A

CS-Uniprise CC0025882/5153 P-002-OD-6F-FSUBK                   FT A $1,054.00 25.80% $782.04 See Labor Rate N/A

CS-Uniprise CC0025882/5154 P-004-OD-6F-FSUBK                   FT A $1,488.00 25.80% $1,104.06 See Labor Rate N/A

CS-Uniprise CC0025882/5155 P-006-OD-6F-FSUBK                   FT A $2,032.00 25.80% $1,507.69 See Labor Rate N/A

CS-Uniprise CC0025882/5156 P-008-OD-6F-FSUBK                   FT A $2,563.00 25.80% $1,901.68 See Labor Rate N/A

CS-Uniprise CC0025882/5157 P-012-OD-6F-FSUBK                   FT A $3,405.00 25.80% $2,526.43 See Labor Rate N/A

CS-Uniprise CC0025882/5158 P-018-OD-6F-FSUBK                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/5159 P-024-OD-6F-FSUBK                   FT A $6,909.00 25.80% $5,126.31 See Labor Rate N/A

CS-Uniprise CC0025882/5160 P-036-OD-6F-FMUBK                   FT A $18,052.00 25.80% $13,394.14 See Labor Rate N/A

CS-Uniprise CC0025882/5161 P-048-OD-6F-FMUBK                   FT A $23,941.00 25.80% $17,763.63 See Labor Rate N/A

CS-Uniprise CC0025882/5162 P-060-OD-6F-FMUBK                   FT A $30,359.00 25.80% $22,525.63 See Labor Rate N/A

CS-Uniprise CC0025882/5163 P-072-OD-6F-FMUBK                   FT A $37,093.00 25.80% $27,522.09 See Labor Rate N/A

CS-Uniprise CC0025882/5164 P-096-OD-6F-FMUBK                   FT A $53,270.00 25.80% $39,525.02 See Labor Rate N/A

CS-Uniprise CC0025882/5165 P-144-OD-6F-FMUBK                   FT A $66,131.00 25.80% $49,067.57 See Labor Rate N/A

CS-Uniprise CC0025882/5166 P-012-OZ-6F-FSUBK                   FT A $9,402.80 25.80% $6,976.64 See Labor Rate N/A

CS-Uniprise CC0025882/5167 P-006-OZ-6F-FSUBK                   FT A $8,137.80 25.80% $6,038.04 See Labor Rate N/A
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CS-Uniprise CC0025882/5168 P-024-OZ-6F-FSUBK                   FT A $14,515.60 25.80% $10,770.22 See Labor Rate N/A

CS-Uniprise CC0025882/5169 P-036-OZ-6F-FMUBK                   FT A $27,800.30 25.80% $20,627.14 See Labor Rate N/A

CS-Uniprise CC0025882/5170 P-072-OZ-6F-FMUBK                   FT A $51,590.00 25.80% $38,278.51 See Labor Rate N/A

CS-Uniprise CC0025882/5171 P-144-OZ-6F-FMUBK                   FT A $91,830.20 25.80% $68,135.74 See Labor Rate N/A

CS-Uniprise CC0025882/5172 R-002-ZC-6F-F16BL                   FT A $367.00 25.80% $272.30 See Labor Rate N/A

CS-Uniprise CC0025882/5173 R-002-ZC-6F-F16BR                   FT A $367.00 25.80% $272.30 See Labor Rate N/A

CS-Uniprise CC0025882/5174 R-002-ZC-6F-M16BL                   FT A $367.00 25.80% $272.30 See Labor Rate N/A

CS-Uniprise CC0025882/5175 R-002-ZC-6F-F16WH                   FT A $367.00 25.80% $272.30 See Labor Rate N/A

CS-Uniprise CC0025882/5176 P-002-DS-6F-FSUVI                   FT A $542.00 25.80% $402.15 See Labor Rate N/A

CS-Uniprise CC0025882/5177 P-002-DS-6F-FSURD                   FT A $542.00 25.80% $402.15 See Labor Rate N/A

CS-Uniprise CC0025882/5178 O-002-CA-6F-F02NS                   FT A $730.00 25.80% $541.64 See Labor Rate N/A

CS-Uniprise CC0025882/5179 O-004-CA-6F-F04NS                   FT A $912.00 25.80% $676.68 See Labor Rate N/A

CS-Uniprise CC0025882/5180 O-006-CA-6F-F06NS                   FT A $1,191.00 25.80% $883.69 See Labor Rate N/A

CS-Uniprise CC0025882/5181 O-008-CA-6F-F08NS                   FT A $1,451.00 25.80% $1,076.61 See Labor Rate N/A

CS-Uniprise CC0025882/5182 O-010-CA-6F-F10NS                   FT A $1,696.00 25.80% $1,258.39 See Labor Rate N/A

CS-Uniprise CC0025882/5183 O-012-CA-6F-F12NS                   FT A $1,953.00 25.80% $1,449.08 See Labor Rate N/A

CS-Uniprise CC0025882/5184 O-018-CA-6F-F12NS                   FT A $2,551.00 25.80% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/5185 O-024-CA-6F-F12NS                   FT A $3,144.00 25.80% $2,332.77 See Labor Rate N/A

CS-Uniprise CC0025882/5186 O-002-CN-6F-F02NS                   FT A $764.00 25.80% $566.87 See Labor Rate N/A

CS-Uniprise CC0025882/5187 O-004-CN-6F-F04NS                   FT A $949.00 25.80% $704.13 See Labor Rate N/A

CS-Uniprise CC0025882/5188 O-006-CN-6F-F06NS                   FT A $1,265.00 25.80% $938.60 See Labor Rate N/A

CS-Uniprise CC0025882/5189 O-008-CN-6F-F08NS                   FT A $1,488.00 25.80% $1,104.06 See Labor Rate N/A

CS-Uniprise CC0025882/5190 O-012-CN-6F-F12NS                   FT A $1,786.00 25.80% $1,325.17 See Labor Rate N/A

CS-Uniprise CC0025882/5191 O-018-CN-6F-F12NS                   FT A $2,437.00 25.80% $1,808.19 See Labor Rate N/A

CS-Uniprise CC0025882/5192 O-024-CN-6F-F12NS                   FT A $3,070.00 25.80% $2,277.86 See Labor Rate N/A

CS-Uniprise CC0025882/5193 O-030-CA-6F-F12NS                   FT A $4,110.00 25.80% $3,049.52 See Labor Rate N/A

CS-Uniprise CC0025882/5194 O-036-CA-6F-F12NS                   FT A $4,837.00 25.80% $3,588.93 See Labor Rate N/A

CS-Uniprise CC0025882/5195 O-048-CA-6F-F12NS                   FT A $6,047.00 25.80% $4,486.72 See Labor Rate N/A

CS-Uniprise CC0025882/5196 O-036-CN-6F-F12NS                   FT A $4,186.00 25.80% $3,105.91 See Labor Rate N/A

CS-Uniprise CC0025882/5197 O-048-CN-6F-F12NS                   FT A $5,395.00 25.80% $4,002.96 See Labor Rate N/A

CS-Uniprise CC0025882/5198 O-060-CA-6F-F12NS                   FT A $7,809.00 25.80% $5,794.09 See Labor Rate N/A

CS-Uniprise CC0025882/5199 O-072-CA-6F-F12NS                   FT A $9,395.00 25.80% $6,970.86 See Labor Rate N/A

CS-Uniprise CC0025882/5200 O-084-CA-6F-F12NS                   FT A $10,736.00 25.80% $7,965.85 See Labor Rate N/A

CS-Uniprise CC0025882/5201 O-096-CA-6F-F12NS                   FT A $12,093.00 25.80% $8,972.71 See Labor Rate N/A

CS-Uniprise CC0025882/5202 O-060-CN-6F-F12NS                   FT A $6,515.00 25.80% $4,833.97 See Labor Rate N/A

CS-Uniprise CC0025882/5203 O-072-CN-6F-F12NS                   FT A $7,914.00 25.80% $5,871.99 See Labor Rate N/A

CS-Uniprise CC0025882/5204 O-084-CN-6F-F12NS                   FT A $8,841.00 25.80% $6,559.80 See Labor Rate N/A

CS-Uniprise CC0025882/5205 O-096-CN-6F-F12NS                   FT A $10,240.00 25.80% $7,597.83 See Labor Rate N/A

CS-Uniprise CC0025882/5206 O-006-LN-6F-F06NS                   FT A $1,228.00 25.80% $911.15 See Labor Rate N/A

CS-Uniprise CC0025882/5207 O-012-LN-6F-F12NS                   FT A $1,879.00 25.80% $1,394.17 See Labor Rate N/A

CS-Uniprise CC0025882/5208 O-018-LN-6F-F12NS                   FT A $2,567.00 25.80% $1,904.65 See Labor Rate N/A

CS-Uniprise CC0025882/5209 O-024-LN-6F-F12NS                   FT A $3,200.00 25.80% $2,374.32 See Labor Rate N/A

CS-Uniprise CC0025882/5210 O-030-LN-6F-F12NS                   FT A $3,791.00 25.80% $2,812.83 See Labor Rate N/A

CS-Uniprise CC0025882/5211 O-036-LN-6F-F12NS                   FT A $4,353.00 25.80% $3,229.82 See Labor Rate N/A

CS-Uniprise CC0025882/5212 O-042-LN-6F-F12NS                   FT A $4,902.00 25.80% $3,637.16 See Labor Rate N/A

CS-Uniprise CC0025882/5213 O-048-LN-6F-F12NS                   FT A $5,842.00 25.80% $4,334.62 See Labor Rate N/A

CS-Uniprise CC0025882/5214 O-054-LN-6F-F12NS                   FT A $6,277.00 25.80% $4,657.38 See Labor Rate N/A

CS-Uniprise CC0025882/5215 O-060-LN-6F-F12NS                   FT A $6,905.00 25.80% $5,123.34 See Labor Rate N/A

CS-Uniprise CC0025882/5216 O-066-LN-6F-F12NS                   FT A $7,943.00 25.80% $5,893.51 See Labor Rate N/A

CS-Uniprise CC0025882/5217 O-072-LN-6F-F12NS                   FT A $8,595.00 25.80% $6,377.28 See Labor Rate N/A

CS-Uniprise CC0025882/5218 O-084-LN-6F-F12NS                   FT A $10,141.00 25.80% $7,524.37 See Labor Rate N/A

CS-Uniprise CC0025882/5219 O-096-LN-6F-F12NS                   FT A $11,442.00 25.80% $8,489.68 See Labor Rate N/A

CS-Uniprise CC0025882/5220 O-108-LN-6F-F12NS                   FT A $12,653.00 25.80% $9,388.21 See Labor Rate N/A

CS-Uniprise CC0025882/5221 O-120-LN-6F-F12NS                   FT A $13,707.00 25.80% $10,170.26 See Labor Rate N/A

CS-Uniprise CC0025882/5222 O-132-LN-6F-F12NS                   FT A $14,930.00 25.80% $11,077.69 See Labor Rate N/A

CS-Uniprise CC0025882/5223 O-144-LN-6F-F12NS                   FT A $15,907.00 25.80% $11,802.60 See Labor Rate N/A

CS-Uniprise CC0025882/5224 O-006-LA-6F-F06NS                   FT A $1,321.00 25.80% $980.15 See Labor Rate N/A

CS-Uniprise CC0025882/5225 O-012-LA-6F-F12NS                   FT A $1,953.00 25.80% $1,449.08 See Labor Rate N/A

CS-Uniprise CC0025882/5226 O-018-LA-6F-F12NS                   FT A $2,549.00 25.80% $1,891.30 See Labor Rate N/A

CS-Uniprise CC0025882/5227 O-024-LA-6F-F12NS                   FT A $3,256.00 25.80% $2,415.87 See Labor Rate N/A

Page 196 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/5228 O-030-LA-6F-F12NS                   FT A $3,804.00 25.80% $2,822.47 See Labor Rate N/A

CS-Uniprise CC0025882/5229 O-036-LA-6F-F12NS                   FT A $4,298.00 25.80% $3,189.01 See Labor Rate N/A

CS-Uniprise CC0025882/5230 O-042-LA-6F-F12NS                   FT A $4,921.00 25.80% $3,651.26 See Labor Rate N/A

CS-Uniprise CC0025882/5231 O-048-LA-6F-F12NS                   FT A $5,563.00 25.80% $4,127.61 See Labor Rate N/A

CS-Uniprise CC0025882/5232 O-054-LA-6F-F12NS                   FT A $6,166.00 25.80% $4,575.02 See Labor Rate N/A

CS-Uniprise CC0025882/5233 O-060-LA-6F-F12NS                   FT A $6,725.00 25.80% $4,989.78 See Labor Rate N/A

CS-Uniprise CC0025882/5234 O-066-LA-6F-F12NS                   FT A $7,365.00 25.80% $5,464.65 See Labor Rate N/A

CS-Uniprise CC0025882/5235 O-072-LA-6F-F12NS                   FT A $7,907.00 25.80% $5,866.80 See Labor Rate N/A

CS-Uniprise CC0025882/5236 O-084-LA-6F-F12NS                   FT A $9,147.00 25.80% $6,786.85 See Labor Rate N/A

CS-Uniprise CC0025882/5237 O-096-LA-6F-F12NS                   FT A $10,214.00 25.80% $7,578.54 See Labor Rate N/A

CS-Uniprise CC0025882/5238 O-108-LA-6F-F12NS                   FT A $11,648.00 25.80% $8,642.53 See Labor Rate N/A

CS-Uniprise CC0025882/5239 O-120-LA-6F-F12NS                   FT A $12,930.00 25.80% $9,593.74 See Labor Rate N/A

CS-Uniprise CC0025882/5240 O-132-LA-6F-F12NS                   FT A $14,414.00 25.80% $10,694.83 See Labor Rate N/A

CS-Uniprise CC0025882/5241 O-144-LA-6F-F12NS                   FT A $16,316.00 25.80% $12,106.07 See Labor Rate N/A

CS-Uniprise CC0025882/5242 M-006-LN-6F-F06NS                   FT A $2,351.00 25.80% $1,744.38 See Labor Rate N/A

CS-Uniprise CC0025882/5243 O-002-DA-6F-F02NS                   FT A $632.00 25.80% $468.93 See Labor Rate N/A

CS-Uniprise CC0025882/5244 O-004-DA-6F-F04NS                   FT A $800.00 25.80% $593.58 See Labor Rate N/A

CS-Uniprise CC0025882/5245 O-006-DA-6F-F06NS                   FT A $968.00 25.80% $718.23 See Labor Rate N/A

CS-Uniprise CC0025882/5246 O-008-DA-6F-F08NS                   FT A $1,136.00 25.80% $842.88 See Labor Rate N/A

CS-Uniprise CC0025882/5247 O-010-DA-6F-F10NS                   FT A $1,303.00 25.80% $966.79 See Labor Rate N/A

CS-Uniprise CC0025882/5248 O-012-DA-6F-F12NS                   FT A $1,471.00 25.80% $1,091.45 See Labor Rate N/A

CS-Uniprise CC0025882/5249 O-006-CP-6F-F06NS                   FT A $4,340.00 25.80% $3,220.17 See Labor Rate N/A

CS-Uniprise CC0025882/5250 O-002-CP-6F-F02NS                   FT A $2,638.00 25.80% $1,957.33 See Labor Rate N/A

CS-Uniprise CC0025882/5251 O-004-CP-6F-F04NS                   FT A $3,444.00 25.80% $2,555.36 See Labor Rate N/A

CS-Uniprise CC0025882/5252 O-008-CP-6F-F08NS                   FT A $5,343.00 25.80% $3,964.37 See Labor Rate N/A

CS-Uniprise CC0025882/5253 O-012-CP-6F-F12NS                   FT A $7,748.00 25.80% $5,748.82 See Labor Rate N/A

CS-Uniprise CC0025882/5254 O-024-CP-6F-F12NS                   FT A $14,798.00 25.80% $10,979.75 See Labor Rate N/A

CS-Uniprise CC0025882/5255 O-036-CP-6F-F12NS                   FT A $21,457.00 25.80% $15,920.56 See Labor Rate N/A

CS-Uniprise CC0025882/5256 O-048-CP-6F-F12NS                   FT A $26,636.00 25.80% $19,763.25 See Labor Rate N/A

CS-Uniprise CC0025882/5257 O-072-CP-6F-F12NS                   FT A $38,623.00 25.80% $28,657.31 See Labor Rate N/A

CS-Uniprise CC0025882/5258 O-024-L2-6F-F12NS                   FT A $3,857.00 25.80% $2,861.80 See Labor Rate N/A

CS-Uniprise CC0025882/5259 M-006-DN-6F-F06NS/GSM/40T           FT A $1,263.00 25.80% $937.11 See Labor Rate N/A

CS-Uniprise CC0025882/5260 O-432-LA-6F-F24NS                   FT A $46,448.00 25.80% $34,463.27 See Labor Rate N/A

CS-Uniprise CC0025882/5261 O-432-LN-6F-F24NS                   FT A $46,168.00 25.80% $34,255.52 See Labor Rate N/A

CS-Uniprise CC0025882/5262 O-012-LD-6F-F12NS                   FT A $2,281.00 25.80% $1,692.45 See Labor Rate N/A

CS-Uniprise CC0025882/5263 O-024-LD-6F-F12NS                   FT A $3,633.00 25.80% $2,695.60 See Labor Rate N/A

CS-Uniprise CC0025882/5264 O-036-LD-6F-F12NS                   FT A $4,796.00 25.80% $3,558.51 See Labor Rate N/A

CS-Uniprise CC0025882/5265 O-048-LD-6F-F12NS                   FT A $6,329.00 25.80% $4,695.96 See Labor Rate N/A

CS-Uniprise CC0025882/5266 O-060-LD-6F-F12NS                   FT A $7,647.00 25.80% $5,673.89 See Labor Rate N/A

CS-Uniprise CC0025882/5267 O-072-LD-6F-F12NS                   FT A $9,158.00 25.80% $6,795.01 See Labor Rate N/A

CS-Uniprise CC0025882/5268 O-096-LD-6F-F12NS                   FT A $12,086.00 25.80% $8,967.51 See Labor Rate N/A

CS-Uniprise CC0025882/5269 O-120-LD-6F-F12NS                   FT A $14,400.00 25.80% $10,684.44 See Labor Rate N/A

CS-Uniprise CC0025882/5270 O-144-LD-6F-F12NS                   FT A $16,650.00 25.80% $12,353.89 See Labor Rate N/A

CS-Uniprise CC0025882/5271 O-216-LD-6F-F12NS                   FT A $25,163.00 25.80% $18,670.32 See Labor Rate N/A

CS-Uniprise CC0025882/5272 O-288-LD-6F-F12NS                   FT A $34,869.00 25.80% $25,871.94 See Labor Rate N/A

CS-Uniprise CC0025882/5273 M-048-LA-6F-F12NS                   FT A $7,174.00 25.80% $5,322.93 See Labor Rate N/A

CS-Uniprise CC0025882/5274 S-006-LN-6F-F06NS/MHB               FT A $1,630.00 25.80% $1,209.42 See Labor Rate N/A

CS-Uniprise CC0025882/5275 M-018-LN-6F-F06NS                   FT A $3,702.00 25.80% $2,746.79 See Labor Rate N/A

CS-Uniprise CC0025882/5276 M-012-DN-6F-F06NS/GSM/40T           FT A $2,006.00 25.80% $1,488.40 See Labor Rate N/A

CS-Uniprise CC0025882/5277 O-006-LD-6F-F06NS                   FT A $1,737.00 25.80% $1,288.81 See Labor Rate N/A

CS-Uniprise CC0025882/5278 O-012-LD-6F-F06NS                   FT A $2,322.00 25.80% $1,722.87 See Labor Rate N/A

CS-Uniprise CC0025882/5279 O-024-LD-6F-F06NS                   FT A $3,689.00 25.80% $2,737.15 See Labor Rate N/A

CS-Uniprise CC0025882/5280 O-036-LD-6F-F06NS                   FT A $5,140.00 25.80% $3,813.75 See Labor Rate N/A

CS-Uniprise CC0025882/5281 O-048-LD-6F-F06NS                   FT A $6,741.00 25.80% $5,001.66 See Labor Rate N/A

CS-Uniprise CC0025882/5282 M-024-LN-6F-F06NS                   FT A $4,346.00 25.80% $3,224.62 See Labor Rate N/A

CS-Uniprise CC0025882/5283 M-006-MN-6F-F06NS/CCS/25G           FT A $985.00 25.80% $730.85 See Labor Rate N/A

CS-Uniprise CC0025882/5284 O-004-LN-6F-F04NS                   FT A $1,023.00 25.80% $759.04 See Labor Rate N/A

CS-Uniprise CC0025882/5285 O-012-LN-6F-F06NS                   FT A $2,161.00 25.80% $1,603.41 See Labor Rate N/A

CS-Uniprise CC0025882/5286 O-024-LA-6F-M12NS                   FT A $3,256.00 25.80% $2,415.87 See Labor Rate N/A

CS-Uniprise CC0025882/5287 O-002-LN-6F-F02NS                   FT A $787.00 25.80% $583.93 See Labor Rate N/A
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CS-Uniprise CC0025882/5288 M-012-LN-6F-F12NS                   FT A $3,015.00 25.80% $2,237.06 See Labor Rate N/A

CS-Uniprise CC0025882/5289 O-048-LN-6F-F06NS                   FT A $6,000.00 25.80% $4,451.85 See Labor Rate N/A

CS-Uniprise CC0025882/5290 M-024-LN-6F-F12NS                   FT A $4,365.00 25.80% $3,238.72 See Labor Rate N/A

CS-Uniprise CC0025882/5291 M-008-LN-6F-F08NS                   FT A $2,573.00 25.80% $1,909.10 See Labor Rate N/A

CS-Uniprise CC0025882/5292 M-004-LN-6F-F04NS                   FT A $2,131.00 25.80% $1,581.15 See Labor Rate N/A

CS-Uniprise CC0025882/5293 O-006-L2-6F-F06NS                   FT A $1,822.00 25.80% $1,351.88 See Labor Rate N/A

CS-Uniprise CC0025882/5294 O-012-L2-6F-F12NS                   FT A $2,493.00 25.80% $1,849.74 See Labor Rate N/A

CS-Uniprise CC0025882/5295 O-036-L2-6F-F12NS                   FT A $5,223.00 25.80% $3,875.34 See Labor Rate N/A

CS-Uniprise CC0025882/5296 O-048-L2-6F-F12NS                   FT A $6,587.00 25.80% $4,887.39 See Labor Rate N/A

CS-Uniprise CC0025882/5297 O-060-L2-6F-F12NS                   FT A $8,014.00 25.80% $5,946.19 See Labor Rate N/A

CS-Uniprise CC0025882/5298 O-072-L2-6F-F12NS                   FT A $9,317.00 25.80% $6,912.98 See Labor Rate N/A

CS-Uniprise CC0025882/5299 O-084-L2-6F-F12NS                   FT A $10,891.00 25.80% $8,080.85 See Labor Rate N/A

CS-Uniprise CC0025882/5300 O-096-L2-6F-F12NS                   FT A $12,284.00 25.80% $9,114.42 See Labor Rate N/A

CS-Uniprise CC0025882/5301 O-108-L2-6F-F12NS                   FT A $13,512.00 25.80% $10,025.57 See Labor Rate N/A

CS-Uniprise CC0025882/5302 O-120-L2-6F-F12NS                   FT A $14,999.00 25.80% $11,128.89 See Labor Rate N/A

CS-Uniprise CC0025882/5303 O-132-L2-6F-F12NS                   FT A $16,720.00 25.80% $12,405.83 See Labor Rate N/A

CS-Uniprise CC0025882/5304 O-144-L2-6F-F12NS                   FT A $18,927.00 25.80% $14,043.37 See Labor Rate N/A

CS-Uniprise CC0025882/5305 O-156-LN-6F-F12NS                   FT A $17,367.00 25.80% $12,885.89 See Labor Rate N/A

CS-Uniprise CC0025882/5306 O-168-LN-6F-F12NS                   FT A $18,716.00 25.80% $13,886.81 See Labor Rate N/A

CS-Uniprise CC0025882/5307 O-180-LN-6F-F12NS                   FT A $20,078.00 25.80% $14,897.38 See Labor Rate N/A

CS-Uniprise CC0025882/5308 O-192-LN-6F-F12NS                   FT A $21,454.00 25.80% $15,918.34 See Labor Rate N/A

CS-Uniprise CC0025882/5309 O-204-LN-6F-F12NS                   FT A $22,844.00 25.80% $16,949.68 See Labor Rate N/A

CS-Uniprise CC0025882/5310 O-216-LN-6F-F12NS                   FT A $24,248.00 25.80% $17,991.42 See Labor Rate N/A

CS-Uniprise CC0025882/5311 O-228-LN-6F-F12NS                   FT A $26,276.00 25.80% $19,496.14 See Labor Rate N/A

CS-Uniprise CC0025882/5312 O-240-LN-6F-F12NS                   FT A $27,728.00 25.80% $20,573.49 See Labor Rate N/A

CS-Uniprise CC0025882/5313 O-252-LN-6F-F12NS                   FT A $29,195.00 25.80% $21,661.97 See Labor Rate N/A

CS-Uniprise CC0025882/5314 O-264-LN-6F-F12NS                   FT A $30,725.00 25.80% $22,797.19 See Labor Rate N/A

CS-Uniprise CC0025882/5315 O-276-LN-6F-F12NS                   FT A $32,231.00 25.80% $23,914.61 See Labor Rate N/A

CS-Uniprise CC0025882/5316 O-288-LN-6F-F12NS                   FT A $28,246.00 25.80% $20,957.83 See Labor Rate N/A

CS-Uniprise CC0025882/5317 O-156-LA-6F-F12NS                   FT A $17,587.00 25.80% $13,049.12 See Labor Rate N/A

CS-Uniprise CC0025882/5318 O-168-LA-6F-F12NS                   FT A $18,690.00 25.80% $13,867.52 See Labor Rate N/A

CS-Uniprise CC0025882/5319 O-180-LA-6F-F12NS                   FT A $19,801.00 25.80% $14,691.85 See Labor Rate N/A

CS-Uniprise CC0025882/5320 O-192-LA-6F-F12NS                   FT A $20,901.00 25.80% $15,508.03 See Labor Rate N/A

CS-Uniprise CC0025882/5321 O-204-LA-6F-F12NS                   FT A $21,979.00 25.80% $16,307.88 See Labor Rate N/A

CS-Uniprise CC0025882/5322 O-216-LA-6F-F12NS                   FT A $23,044.00 25.80% $17,098.08 See Labor Rate N/A

CS-Uniprise CC0025882/5323 O-228-LA-6F-F12NS                   FT A $24,714.00 25.80% $18,337.18 See Labor Rate N/A

CS-Uniprise CC0025882/5324 O-240-LA-6F-F12NS                   FT A $25,761.00 25.80% $19,114.03 See Labor Rate N/A

CS-Uniprise CC0025882/5325 O-252-LA-6F-F12NS                   FT A $26,795.00 25.80% $19,881.23 See Labor Rate N/A

CS-Uniprise CC0025882/5326 O-264-LA-6F-F12NS                   FT A $27,814.00 25.80% $20,637.30 See Labor Rate N/A

CS-Uniprise CC0025882/5327 O-276-LA-6F-F12NS                   FT A $28,822.00 25.80% $21,385.21 See Labor Rate N/A

CS-Uniprise CC0025882/5328 O-288-LA-6F-F12NS                   FT A $29,805.00 25.80% $22,114.57 See Labor Rate N/A

CS-Uniprise CC0025882/5329 O-008-LN-6F-F08NS                   FT A $1,510.00 25.80% $1,120.38 See Labor Rate N/A

CS-Uniprise CC0025882/5330 M-024-LA-6F-F12NS                   FT A $4,477.00 25.80% $3,321.82 See Labor Rate N/A

CS-Uniprise CC0025882/5331 M-012-LN-6F-F06NS                   FT A $3,166.00 25.80% $2,349.09 See Labor Rate N/A

CS-Uniprise CC0025882/5332 D-006-LA-6F-F06NS                   FT A $1,321.00 25.80% $980.15 See Labor Rate N/A

CS-Uniprise CC0025882/5333 D-012-LA-6F-F12NS                   FT A $1,953.00 25.80% $1,449.08 See Labor Rate N/A

CS-Uniprise CC0025882/5334 D-024-LA-6F-F12NS                   FT A $3,256.00 25.80% $2,415.87 See Labor Rate N/A

CS-Uniprise CC0025882/5335 D-036-LA-6F-F12NS                   FT A $4,298.00 25.80% $3,189.01 See Labor Rate N/A

CS-Uniprise CC0025882/5336 D-048-LA-6F-F12NS                   FT A $5,563.00 25.80% $4,127.61 See Labor Rate N/A

CS-Uniprise CC0025882/5337 D-060-LA-6F-F12NS                   FT A $6,725.00 25.80% $4,989.78 See Labor Rate N/A

CS-Uniprise CC0025882/5338 D-072-LA-6F-F12NS                   FT A $7,907.00 25.80% $5,866.80 See Labor Rate N/A

CS-Uniprise CC0025882/5339 D-096-LA-6F-F12NS                   FT A $10,214.00 25.80% $7,578.54 See Labor Rate N/A

CS-Uniprise CC0025882/5340 D-120-LA-6F-F12NS                   FT A $12,930.00 25.80% $9,593.74 See Labor Rate N/A

CS-Uniprise CC0025882/5341 D-144-LA-6F-F12NS                   FT A $16,316.00 25.80% $12,106.07 See Labor Rate N/A

CS-Uniprise CC0025882/5342 D-288-LA-6F-F12NS                   FT A $29,805.00 25.80% $22,114.57 See Labor Rate N/A

CS-Uniprise CC0025882/5343 D-006-LN-6F-F06NS                   FT A $1,228.00 25.80% $911.15 See Labor Rate N/A

CS-Uniprise CC0025882/5344 D-012-LN-6F-F12NS                   FT A $1,879.00 25.80% $1,394.17 See Labor Rate N/A

CS-Uniprise CC0025882/5345 D-024-LN-6F-F12NS                   FT A $3,200.00 25.80% $2,374.32 See Labor Rate N/A

CS-Uniprise CC0025882/5346 D-036-LN-6F-F12NS                   FT A $4,353.00 25.80% $3,229.82 See Labor Rate N/A

CS-Uniprise CC0025882/5347 D-048-LN-6F-F12NS                   FT A $5,842.00 25.80% $4,334.62 See Labor Rate N/A
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CS-Uniprise CC0025882/5348 D-060-LN-6F-F12NS                   FT A $6,905.00 25.80% $5,123.34 See Labor Rate N/A

CS-Uniprise CC0025882/5349 D-072-LN-6F-F12NS                   FT A $8,595.00 25.80% $6,377.28 See Labor Rate N/A

CS-Uniprise CC0025882/5350 D-096-LN-6F-F12NS                   FT A $11,442.00 25.80% $8,489.68 See Labor Rate N/A

CS-Uniprise CC0025882/5351 D-120-LN-6F-F12NS                   FT A $13,707.00 25.80% $10,170.26 See Labor Rate N/A

CS-Uniprise CC0025882/5352 D-144-LN-6F-F12NS                   FT A $15,907.00 25.80% $11,802.60 See Labor Rate N/A

CS-Uniprise CC0025882/5353 D-216-LN-6F-F12NS                   FT A $24,248.00 25.80% $17,991.42 See Labor Rate N/A

CS-Uniprise CC0025882/5354 D-288-LN-6F-F12NS                   FT A $33,730.00 25.80% $25,026.83 See Labor Rate N/A

CS-Uniprise CC0025882/5355 D-216-LA-6F-F12NS                   FT A $23,044.00 25.80% $17,098.08 See Labor Rate N/A

CS-Uniprise CC0025882/5356 M-006-LA-6F-F06NS                   FT A $2,464.00 25.80% $1,828.23 See Labor Rate N/A

CS-Uniprise CC0025882/5357 D-002-DF-6F-F02NS                   FT A $597.00 25.80% $442.96 See Labor Rate N/A

CS-Uniprise CC0025882/5358 D-004-LN-6F-F04NS                   FT A $1,023.00 25.80% $759.04 See Labor Rate N/A

CS-Uniprise CC0025882/5359 M-004-MN-6F-F04NS/CCS/25G           FT A $1,060.00 25.80% $786.49 See Labor Rate N/A

CS-Uniprise CC0025882/5360 M-004-DN-6F-F04NS/GSM/40T           FT A $732.00 25.80% $543.13 See Labor Rate N/A

CS-Uniprise CC0025882/5361 D-008-LN-6F-F08NS                   FT A $1,510.00 25.80% $1,120.38 See Labor Rate N/A

CS-Uniprise CC0025882/5362 O-012-DF-6F-F12NS                   FT A $1,396.00 25.80% $1,035.80 See Labor Rate N/A

CS-Uniprise CC0025882/5363 O-006-DF-6F-F06NS                   FT A $896.00 25.80% $664.81 See Labor Rate N/A

CS-Uniprise CC0025882/5364 S-006-LN-6F-F06NS/NFB               FT A $1,302.00 25.80% $966.05 See Labor Rate N/A

CS-Uniprise CC0025882/5365 O-012-LN-6F-F12NS/20T/HTS           FT A $2,256.00 25.80% $1,673.90 See Labor Rate N/A

CS-Uniprise CC0025882/5366 R-004-DS-5M-FSUAQ                   FT A $765.00 25.80% $567.61 See Labor Rate N/A

CS-Uniprise CC0025882/5367 R-006-DS-5M-FSUAQ                   FT A $931.00 25.80% $690.78 See Labor Rate N/A

CS-Uniprise CC0025882/5368 R-008-DS-5M-FSUAQ                   FT A $1,325.00 25.80% $983.12 See Labor Rate N/A

CS-Uniprise CC0025882/5369 R-012-DS-5M-FSUAQ                   FT A $1,861.00 25.80% $1,380.82 See Labor Rate N/A

CS-Uniprise CC0025882/5370 R-002-DS-5M-FSUAQ                   FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/5371 R-018-DS-5M-FMUAQ                   FT A $4,587.00 25.80% $3,403.44 See Labor Rate N/A

CS-Uniprise CC0025882/5372 R-024-DS-5M-FMUAQ                   FT A $5,876.00 25.80% $4,359.85 See Labor Rate N/A

CS-Uniprise CC0025882/5373 R-036-DS-5M-FMUAQ                   FT A $7,098.00 25.80% $5,266.54 See Labor Rate N/A

CS-Uniprise CC0025882/5374 R-048-DS-5M-FMUAQ                   FT A $9,225.00 25.80% $6,844.72 See Labor Rate N/A

CS-Uniprise CC0025882/5375 R-060-DS-5M-FMUAQ                   FT A $11,655.00 25.80% $8,647.72 See Labor Rate N/A

CS-Uniprise CC0025882/5376 R-072-DS-5M-FMUAQ                   FT A $14,662.00 25.80% $10,878.84 See Labor Rate N/A

CS-Uniprise CC0025882/5377 R-096-DS-5M-FMUAQ                   FT A $19,871.00 25.80% $14,743.79 See Labor Rate N/A

CS-Uniprise CC0025882/5378 R-144-DS-5M-FMUAQ                   FT A $29,740.00 25.80% $22,066.35 See Labor Rate N/A

CS-Uniprise CC0025882/5379 R-018-DS-5M-FSUAQ                   FT A $3,106.00 25.80% $2,304.58 See Labor Rate N/A

CS-Uniprise CC0025882/5380 R-024-DS-5M-FSUAQ                   FT A $4,072.00 25.80% $3,021.32 See Labor Rate N/A

CS-Uniprise CC0025882/5381 R-006-DZ-5M-FSUAQ                   FT A $2,599.30 25.80% $1,928.62 See Labor Rate N/A

CS-Uniprise CC0025882/5382 R-012-DZ-5M-FSUAQ                   FT A $3,491.40 25.80% $2,590.53 See Labor Rate N/A

CS-Uniprise CC0025882/5383 R-024-DZ-5M-FMUAQ                   FT A $8,164.20 25.80% $6,057.64 See Labor Rate N/A

CS-Uniprise CC0025882/5384 R-036-DZ-5M-FMUAQ                   FT A $9,362.10 25.80% $6,946.45 See Labor Rate N/A

CS-Uniprise CC0025882/5385 R-048-DZ-5M-FMUAQ                   FT A $12,370.60 25.80% $9,178.68 See Labor Rate N/A

CS-Uniprise CC0025882/5386 R-072-DZ-5M-FMUAQ                   FT A $17,626.40 25.80% $13,078.35 See Labor Rate N/A

CS-Uniprise CC0025882/5387 R-024-DZ-5M-FSUAQ                   FT A $4,832.30 25.80% $3,585.45 See Labor Rate N/A

CS-Uniprise CC0025882/5388 R-018-DZ-5M-FSUAQ                   FT A $4,076.60 25.80% $3,024.74 See Labor Rate N/A

CS-Uniprise CC0025882/5389 R-096-DZ-5M-FMUAQ                   FT A $20,322.50 25.80% $15,078.79 See Labor Rate N/A

CS-Uniprise CC0025882/5390 R-144-DZ-5M-FMUAQ                   FT A $28,209.50 25.80% $20,930.75 See Labor Rate N/A

CS-Uniprise CC0025882/5391 R-012-DZ-5M-FSUOR                   FT A $3,491.00 25.80% $2,590.24 See Labor Rate N/A

CS-Uniprise CC0025882/5392 P-004-DS-5M-FSUAQ                   FT A $873.00 25.80% $647.74 See Labor Rate N/A

CS-Uniprise CC0025882/5393 P-006-DS-5M-FSUAQ                   FT A $1,152.00 25.80% $854.76 See Labor Rate N/A

CS-Uniprise CC0025882/5394 P-008-DS-5M-FSUAQ                   FT A $1,482.00 25.80% $1,099.61 See Labor Rate N/A

CS-Uniprise CC0025882/5395 P-012-DS-5M-FSUAQ                   FT A $2,080.00 25.80% $1,543.31 See Labor Rate N/A

CS-Uniprise CC0025882/5396 P-002-DS-5M-FSUAQ                   FT A $542.00 25.80% $402.15 See Labor Rate N/A

CS-Uniprise CC0025882/5397 P-018-DS-5M-FMUAQ                   FT A $5,084.00 25.80% $3,772.20 See Labor Rate N/A

CS-Uniprise CC0025882/5398 P-024-DS-5M-FMUAQ                   FT A $6,553.00 25.80% $4,862.16 See Labor Rate N/A

CS-Uniprise CC0025882/5399 P-036-DS-5M-FMUAQ                   FT A $9,054.00 25.80% $6,717.84 See Labor Rate N/A

CS-Uniprise CC0025882/5400 P-048-DS-5M-FMUAQ                   FT A $11,776.00 25.80% $8,737.50 See Labor Rate N/A

CS-Uniprise CC0025882/5401 P-060-DS-5M-FMUAQ                   FT A $14,878.00 25.80% $11,039.11 See Labor Rate N/A

CS-Uniprise CC0025882/5402 P-072-DS-5M-FMUAQ                   FT A $18,836.00 25.80% $13,975.85 See Labor Rate N/A

CS-Uniprise CC0025882/5403 P-096-DS-5M-FMUAQ                   FT A $29,893.00 25.80% $22,179.87 See Labor Rate N/A

CS-Uniprise CC0025882/5404 P-144-DS-5M-FMUAQ                   FT A $39,401.00 25.80% $29,234.57 See Labor Rate N/A

CS-Uniprise CC0025882/5405 P-018-DS-5M-FSUAQ                   FT A $3,885.00 25.80% $2,882.57 See Labor Rate N/A

CS-Uniprise CC0025882/5406 P-024-DS-5M-FSUAQ                   FT A $5,035.00 25.80% $3,735.85 See Labor Rate N/A

CS-Uniprise CC0025882/5407 P-006-DZ-5M-FSUAQ                   FT A $3,201.00 25.80% $2,375.06 See Labor Rate N/A

Page 199 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/5408 P-012-DZ-5M-FSUAQ                   FT A $4,554.00 25.80% $3,378.96 See Labor Rate N/A

CS-Uniprise CC0025882/5409 P-024-DZ-5M-FMUAQ                   FT A $9,873.60 25.80% $7,325.97 See Labor Rate N/A

CS-Uniprise CC0025882/5410 P-036-DZ-5M-FMUAQ                   FT A $12,331.00 25.80% $9,149.30 See Labor Rate N/A

CS-Uniprise CC0025882/5411 P-048-DZ-5M-FMUAQ                   FT A $23,122.00 25.80% $17,155.95 See Labor Rate N/A

CS-Uniprise CC0025882/5412 P-072-DZ-5M-FMUAQ                   FT A $37,477.00 25.80% $27,807.01 See Labor Rate N/A

CS-Uniprise CC0025882/5413 P-018-DZ-5M-FSUAQ                   FT A $5,557.20 25.80% $4,123.31 See Labor Rate N/A

CS-Uniprise CC0025882/5414 P-024-DZ-5M-FSUAQ                   FT A $8,184.00 25.80% $6,072.33 See Labor Rate N/A

CS-Uniprise CC0025882/5415 P-008-DZ-5M-FSUAQ                   FT A $3,884.10 25.80% $2,881.90 See Labor Rate N/A

CS-Uniprise CC0025882/5416 P-096-DZ-5M-FMUAQ                   FT A $48,719.00 25.80% $36,148.30 See Labor Rate N/A

CS-Uniprise CC0025882/5417 P-144-DZ-5M-FMUAQ                   FT A $59,963.20 25.80% $44,491.22 See Labor Rate N/A

CS-Uniprise CC0025882/5418 P-004-DZ-5M-FSUAQ                   FT A $2,609.00 25.80% $1,935.81 See Labor Rate N/A

CS-Uniprise CC0025882/5419 P-002-DZ-5M-FSUOR                   FT A $2,308.00 25.80% $1,712.48 See Labor Rate N/A

CS-Uniprise CC0025882/5420 P-012-DS-5M-FSURD                   FT A $2,080.00 25.80% $1,543.31 See Labor Rate N/A

CS-Uniprise CC0025882/5421 P-006-DS-5M-FSUOR                   FT A $1,152.00 25.80% $854.76 See Labor Rate N/A

CS-Uniprise CC0025882/5422 R-006-CN-5M-F06BK                   FT A $1,671.00 25.80% $1,239.84 See Labor Rate N/A

CS-Uniprise CC0025882/5423 R-012-CN-5M-F12BK                   FT A $2,299.00 25.80% $1,705.80 See Labor Rate N/A

CS-Uniprise CC0025882/5424 R-018-CN-5M-F12BK                   FT A $2,938.00 25.80% $2,179.92 See Labor Rate N/A

CS-Uniprise CC0025882/5425 R-024-CN-5M-F12BK                   FT A $3,572.00 25.80% $2,650.34 See Labor Rate N/A

CS-Uniprise CC0025882/5426 R-002-CN-5M-F02BK                   FT A $1,252.00 25.80% $928.95 See Labor Rate N/A

CS-Uniprise CC0025882/5427 R-004-CN-5M-F04BK                   FT A $1,462.00 25.80% $1,084.77 See Labor Rate N/A

CS-Uniprise CC0025882/5428 R-012-LN-5M-F12BK                   FT A $2,523.00 25.80% $1,872.00 See Labor Rate N/A

CS-Uniprise CC0025882/5429 R-002-LN-5M-F02BK                   FT A $1,570.00 25.80% $1,164.90 See Labor Rate N/A

CS-Uniprise CC0025882/5430 R-004-LN-5M-F04BK                   FT A $1,751.00 25.80% $1,299.20 See Labor Rate N/A

CS-Uniprise CC0025882/5431 R-006-LN-5M-F06BK                   FT A $1,933.00 25.80% $1,434.24 See Labor Rate N/A

CS-Uniprise CC0025882/5432 R-008-LN-5M-F08BK                   FT A $2,223.00 25.80% $1,649.41 See Labor Rate N/A

CS-Uniprise CC0025882/5433 R-010-LN-5M-F10BK                   FT A $2,373.00 25.80% $1,760.71 See Labor Rate N/A

CS-Uniprise CC0025882/5434 R-018-LN-5M-F12BK                   FT A $3,091.00 25.80% $2,293.45 See Labor Rate N/A

CS-Uniprise CC0025882/5435 R-024-LN-5M-F12BK                   FT A $3,652.00 25.80% $2,709.69 See Labor Rate N/A

CS-Uniprise CC0025882/5436 R-036-LN-5M-F12BK                   FT A $4,851.00 25.80% $3,599.32 See Labor Rate N/A

CS-Uniprise CC0025882/5437 R-048-LN-5M-F12BK                   FT A $6,130.00 25.80% $4,548.31 See Labor Rate N/A

CS-Uniprise CC0025882/5438 R-060-LN-5M-F12BK                   FT A $7,343.00 25.80% $5,448.32 See Labor Rate N/A

CS-Uniprise CC0025882/5439 R-072-LN-5M-F12BK                   FT A $9,060.00 25.80% $6,722.30 See Labor Rate N/A

CS-Uniprise CC0025882/5440 R-084-LN-5M-F12BK                   FT A $11,592.00 25.80% $8,600.98 See Labor Rate N/A

CS-Uniprise CC0025882/5441 R-096-LN-5M-F12BK                   FT A $14,093.00 25.80% $10,456.66 See Labor Rate N/A

CS-Uniprise CC0025882/5442 R-108-LN-5M-F12BK                   FT A $16,253.00 25.80% $12,059.32 See Labor Rate N/A

CS-Uniprise CC0025882/5443 R-120-LN-5M-F12BK                   FT A $17,686.00 25.80% $13,122.58 See Labor Rate N/A

CS-Uniprise CC0025882/5444 R-132-LN-5M-F12BK                   FT A $19,758.00 25.80% $14,659.95 See Labor Rate N/A

CS-Uniprise CC0025882/5445 R-144-LN-5M-F12BK                   FT A $21,698.00 25.80% $16,099.38 See Labor Rate N/A

CS-Uniprise CC0025882/5446 R-288-LN-5M-F12BK                   FT A $41,861.00 25.80% $31,059.83 See Labor Rate N/A

CS-Uniprise CC0025882/5447 P-006-LN-5M-F06BK/25D               FT A $3,331.00 25.80% $2,471.52 See Labor Rate N/A

CS-Uniprise CC0025882/5448 P-012-LN-5M-F12BK/25D               FT A $3,414.00 25.80% $2,533.10 See Labor Rate N/A

CS-Uniprise CC0025882/5449 P-024-LN-5M-F12BK/25D               FT A $3,584.00 25.80% $2,659.24 See Labor Rate N/A

CS-Uniprise CC0025882/5450 P-048-LN-5M-F12BK/25D               FT A $3,922.00 25.80% $2,910.03 See Labor Rate N/A

CS-Uniprise CC0025882/5451 Z-004-DS-5M-FSUBK                   FT A $912.00 25.80% $676.68 See Labor Rate N/A

CS-Uniprise CC0025882/5452 Z-006-DS-5M-FSUBK                   FT A $1,242.00 25.80% $921.53 See Labor Rate N/A

CS-Uniprise CC0025882/5453 Z-012-DS-5M-FSUBK                   FT A $2,381.00 25.80% $1,766.64 See Labor Rate N/A

CS-Uniprise CC0025882/5454 Z-002-DS-5M-FSUBK                   FT A $557.00 25.80% $413.28 See Labor Rate N/A

CS-Uniprise CC0025882/5455 Z-018-DS-5M-FMUBK                   FT A $4,906.00 25.80% $3,640.13 See Labor Rate N/A

CS-Uniprise CC0025882/5456 Z-024-DS-5M-FMUBK                   FT A $6,389.00 25.80% $4,740.48 See Labor Rate N/A

CS-Uniprise CC0025882/5457 Z-036-DS-5M-FMUBK                   FT A $8,130.00 25.80% $6,032.26 See Labor Rate N/A

CS-Uniprise CC0025882/5458 Z-048-DS-5M-FMUBK                   FT A $10,882.00 25.80% $8,074.18 See Labor Rate N/A

CS-Uniprise CC0025882/5459 Z-060-DS-5M-FMUBK                   FT A $13,974.00 25.80% $10,368.36 See Labor Rate N/A

CS-Uniprise CC0025882/5460 Z-072-DS-5M-FMUBK                   FT A $17,154.00 25.80% $12,727.84 See Labor Rate N/A

CS-Uniprise CC0025882/5461 Z-018-DS-5M-FSUBK                   FT A $3,941.00 25.80% $2,924.12 See Labor Rate N/A

CS-Uniprise CC0025882/5462 Z-024-DS-5M-FSUBK                   FT A $5,377.00 25.80% $3,989.60 See Labor Rate N/A

CS-Uniprise CC0025882/5463 Z-002-DZ-5M-FSUBK                   FT A $2,623.00 25.80% $1,946.20 See Labor Rate N/A

CS-Uniprise CC0025882/5464 Z-004-DZ-5M-FSUBK                   FT A $3,058.00 25.80% $2,268.96 See Labor Rate N/A

CS-Uniprise CC0025882/5465 Z-006-DZ-5M-FSUBK                   FT A $3,593.00 25.80% $2,665.92 See Labor Rate N/A

CS-Uniprise CC0025882/5466 Z-008-DZ-5M-FSUBK                   FT A $3,781.00 25.80% $2,805.41 See Labor Rate N/A

CS-Uniprise CC0025882/5467 Z-012-DZ-5M-FSUBK                   FT A $4,771.00 25.80% $3,539.96 See Labor Rate N/A
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CS-Uniprise CC0025882/5468 Z-018-DZ-5M-FSUBK                   FT A $6,340.00 25.80% $4,704.12 See Labor Rate N/A

CS-Uniprise CC0025882/5469 Z-024-DZ-5M-FSUBK                   FT A $7,798.00 25.80% $5,785.92 See Labor Rate N/A

CS-Uniprise CC0025882/5470 Z-024-DZ-5M-FMUBK                   FT A $12,944.00 25.80% $9,604.13 See Labor Rate N/A

CS-Uniprise CC0025882/5471 Z-036-DZ-5M-FMUBK                   FT A $13,858.00 25.80% $10,282.29 See Labor Rate N/A

CS-Uniprise CC0025882/5472 Z-048-DZ-5M-FMUBK                   FT A $16,510.00 25.80% $12,250.01 See Labor Rate N/A

CS-Uniprise CC0025882/5473 Z-072-DZ-5M-FMUBK                   FT A $23,929.00 25.80% $17,754.73 See Labor Rate N/A

CS-Uniprise CC0025882/5474 P-002-OD-5M-FSUBK                   FT A $1,054.00 25.80% $782.04 See Labor Rate N/A

CS-Uniprise CC0025882/5475 P-004-OD-5M-FSUBK                   FT A $1,488.00 25.80% $1,104.06 See Labor Rate N/A

CS-Uniprise CC0025882/5476 P-006-OD-5M-FSUBK                   FT A $2,032.00 25.80% $1,507.69 See Labor Rate N/A

CS-Uniprise CC0025882/5477 P-008-OD-5M-FSUBK                   FT A $2,563.00 25.80% $1,901.68 See Labor Rate N/A

CS-Uniprise CC0025882/5478 P-012-OD-5M-FSUBK                   FT A $4,214.00 25.80% $3,126.68 See Labor Rate N/A

CS-Uniprise CC0025882/5479 P-018-OD-5M-FSUBK                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/5480 P-024-OD-5M-FSUBK                   FT A $6,909.00 25.80% $5,126.31 See Labor Rate N/A

CS-Uniprise CC0025882/5481 P-036-OD-5M-FMUBK                   FT A $18,052.00 25.80% $13,394.14 See Labor Rate N/A

CS-Uniprise CC0025882/5482 P-048-OD-5M-FMUBK                   FT A $23,941.00 25.80% $17,763.63 See Labor Rate N/A

CS-Uniprise CC0025882/5483 P-060-OD-5M-FMUBK                   FT A $30,359.00 25.80% $22,525.63 See Labor Rate N/A

CS-Uniprise CC0025882/5484 P-072-OD-5M-FMUBK                   FT A $37,093.00 25.80% $27,522.09 See Labor Rate N/A

CS-Uniprise CC0025882/5485 P-096-OD-5M-FMUBK                   FT A $53,270.00 25.80% $39,525.02 See Labor Rate N/A

CS-Uniprise CC0025882/5486 P-144-OD-5M-FMUBK                   FT A $66,131.00 25.80% $49,067.57 See Labor Rate N/A

CS-Uniprise CC0025882/5487 P-012-OZ-5M-FSUBK                   FT A $8,548.00 25.80% $6,342.40 See Labor Rate N/A

CS-Uniprise CC0025882/5488 P-006-OZ-5M-FSUBK                   FT A $5,679.00 25.80% $4,213.68 See Labor Rate N/A

CS-Uniprise CC0025882/5489 P-024-OZ-5M-FSUBK                   FT A $9,614.00 25.80% $7,133.35 See Labor Rate N/A

CS-Uniprise CC0025882/5490 P-036-OZ-5M-FMUBK                   FT A $23,265.00 25.80% $17,262.06 See Labor Rate N/A

CS-Uniprise CC0025882/5491 P-048-OZ-5M-FMUBK                   FT A $28,574.00 25.80% $21,201.20 See Labor Rate N/A

CS-Uniprise CC0025882/5492 P-060-OZ-5M-FMUBK                   FT A $36,166.00 25.80% $26,834.28 See Labor Rate N/A

CS-Uniprise CC0025882/5493 P-072-OZ-5M-FMUBK                   FT A $44,051.00 25.80% $32,684.75 See Labor Rate N/A

CS-Uniprise CC0025882/5494 P-096-OZ-5M-FMUBK                   FT A $60,639.00 25.80% $44,992.64 See Labor Rate N/A

CS-Uniprise CC0025882/5495 P-144-OZ-5M-FMUBK                   FT A $77,476.00 25.80% $57,485.28 See Labor Rate N/A

CS-Uniprise CC0025882/5496 O-002-CA-5M-F02NS                   FT A $730.00 25.80% $541.64 See Labor Rate N/A

CS-Uniprise CC0025882/5497 O-004-CA-5M-F04NS                   FT A $912.00 25.80% $676.68 See Labor Rate N/A

CS-Uniprise CC0025882/5498 O-006-CA-5M-F06NS                   FT A $1,191.00 25.80% $883.69 See Labor Rate N/A

CS-Uniprise CC0025882/5499 O-008-CA-5M-F08NS                   FT A $1,451.00 25.80% $1,076.61 See Labor Rate N/A

CS-Uniprise CC0025882/5500 O-010-CA-5M-F10NS                   FT A $1,696.00 25.80% $1,258.39 See Labor Rate N/A

CS-Uniprise CC0025882/5501 O-012-CA-5M-F12NS                   FT A $1,953.00 25.80% $1,449.08 See Labor Rate N/A

CS-Uniprise CC0025882/5502 O-018-CA-5M-F12NS                   FT A $2,551.00 25.80% $1,892.78 See Labor Rate N/A

CS-Uniprise CC0025882/5503 O-024-CA-5M-F12NS                   FT A $3,144.00 25.80% $2,332.77 See Labor Rate N/A

CS-Uniprise CC0025882/5504 O-002-CN-5M-F02NS                   FT A $764.00 25.80% $566.87 See Labor Rate N/A

CS-Uniprise CC0025882/5505 O-004-CN-5M-F04NS                   FT A $949.00 25.80% $704.13 See Labor Rate N/A

CS-Uniprise CC0025882/5506 O-006-CN-5M-F06NS                   FT A $1,265.00 25.80% $938.60 See Labor Rate N/A

CS-Uniprise CC0025882/5507 O-008-CN-5M-F08NS                   FT A $1,488.00 25.80% $1,104.06 See Labor Rate N/A

CS-Uniprise CC0025882/5508 O-012-CN-5M-F12NS                   FT A $1,786.00 25.80% $1,325.17 See Labor Rate N/A

CS-Uniprise CC0025882/5509 O-018-CN-5M-F12NS                   FT A $2,437.00 25.80% $1,808.19 See Labor Rate N/A

CS-Uniprise CC0025882/5510 O-024-CN-5M-F12NS                   FT A $3,070.00 25.80% $2,277.86 See Labor Rate N/A

CS-Uniprise CC0025882/5511 O-030-CA-5M-F12NS                   FT A $4,110.00 25.80% $3,049.52 See Labor Rate N/A

CS-Uniprise CC0025882/5512 O-036-CA-5M-F12NS                   FT A $4,837.00 25.80% $3,588.93 See Labor Rate N/A

CS-Uniprise CC0025882/5513 O-048-CA-5M-F12NS                   FT A $6,047.00 25.80% $4,486.72 See Labor Rate N/A

CS-Uniprise CC0025882/5514 O-036-CN-5M-F12NS                   FT A $4,186.00 25.80% $3,105.91 See Labor Rate N/A

CS-Uniprise CC0025882/5515 O-048-CN-5M-F12NS                   FT A $5,395.00 25.80% $4,002.96 See Labor Rate N/A

CS-Uniprise CC0025882/5516 O-060-CA-5M-F12NS                   FT A $7,809.00 25.80% $5,794.09 See Labor Rate N/A

CS-Uniprise CC0025882/5517 O-072-CA-5M-F12NS                   FT A $9,395.00 25.80% $6,970.86 See Labor Rate N/A

CS-Uniprise CC0025882/5518 O-084-CA-5M-F12NS                   FT A $10,736.00 25.80% $7,965.85 See Labor Rate N/A

CS-Uniprise CC0025882/5519 O-096-CA-5M-F12NS                   FT A $12,093.00 25.80% $8,972.71 See Labor Rate N/A

CS-Uniprise CC0025882/5520 O-060-CN-5M-F12NS                   FT A $6,515.00 25.80% $4,833.97 See Labor Rate N/A

CS-Uniprise CC0025882/5521 O-072-CN-5M-F12NS                   FT A $7,914.00 25.80% $5,871.99 See Labor Rate N/A

CS-Uniprise CC0025882/5522 O-084-CN-5M-F12NS                   FT A $8,841.00 25.80% $6,559.80 See Labor Rate N/A

CS-Uniprise CC0025882/5523 O-096-CN-5M-F12NS                   FT A $10,240.00 25.80% $7,597.83 See Labor Rate N/A

CS-Uniprise CC0025882/5524 O-006-DA-5M-M06NS                   FT A $3,538.00 25.80% $2,625.11 See Labor Rate N/A

CS-Uniprise CC0025882/5525 O-432-LA-5M-F24NS                   FT A $46,448.00 25.80% $34,463.27 See Labor Rate N/A

CS-Uniprise CC0025882/5526 O-432-LN-5M-F24NS                   FT A $46,168.00 25.80% $34,255.52 See Labor Rate N/A

CS-Uniprise CC0025882/5527 O-012-LD-5M-F12NS                   FT A $2,274.00 25.80% $1,687.25 See Labor Rate N/A
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CS-Uniprise CC0025882/5528 O-024-LD-5M-F12NS                   FT A $3,624.00 25.80% $2,688.92 See Labor Rate N/A

CS-Uniprise CC0025882/5529 O-036-LD-5M-F12NS                   FT A $4,788.00 25.80% $3,552.58 See Labor Rate N/A

CS-Uniprise CC0025882/5530 O-048-LD-5M-F12NS                   FT A $6,320.00 25.80% $4,689.28 See Labor Rate N/A

CS-Uniprise CC0025882/5531 O-060-LD-5M-F12NS                   FT A $7,391.00 25.80% $5,483.94 See Labor Rate N/A

CS-Uniprise CC0025882/5532 O-072-LD-5M-F12NS                   FT A $9,148.00 25.80% $6,787.59 See Labor Rate N/A

CS-Uniprise CC0025882/5533 O-096-LD-5M-F12NS                   FT A $12,076.00 25.80% $8,960.09 See Labor Rate N/A

CS-Uniprise CC0025882/5534 O-120-LD-5M-F12NS                   FT A $14,389.00 25.80% $10,676.28 See Labor Rate N/A

CS-Uniprise CC0025882/5535 O-144-LD-5M-F12NS                   FT A $16,639.00 25.80% $12,345.73 See Labor Rate N/A

CS-Uniprise CC0025882/5536 O-216-LD-5M-F12NS                   FT A $25,151.00 25.80% $18,661.42 See Labor Rate N/A

CS-Uniprise CC0025882/5537 O-288-LD-5M-F12NS                   FT A $34,857.00 25.80% $25,863.03 See Labor Rate N/A

CS-Uniprise CC0025882/5538 M-006-MN-5M-F06NS/CCS/25G           FT A $857.00 25.80% $635.87 See Labor Rate N/A

CS-Uniprise CC0025882/5539 O-012-DA-5M-F12NS                   FT A $1,471.00 25.80% $1,091.45 See Labor Rate N/A

CS-Uniprise CC0025882/5540 O-006-LA-5M-M06NS                   FT A $1,466.00 25.80% $1,087.74 See Labor Rate N/A

CS-Uniprise CC0025882/5541 O-006-L2-5M-F06NS                   FT A $1,822.00 25.80% $1,351.88 See Labor Rate N/A

CS-Uniprise CC0025882/5542 O-012-L2-5M-F12NS                   FT A $2,493.00 25.80% $1,849.74 See Labor Rate N/A

CS-Uniprise CC0025882/5543 O-024-L2-5M-F12NS                   FT A $3,857.00 25.80% $2,861.80 See Labor Rate N/A

CS-Uniprise CC0025882/5544 O-036-L2-5M-F12NS                   FT A $5,223.00 25.80% $3,875.34 See Labor Rate N/A

CS-Uniprise CC0025882/5545 O-048-L2-5M-F12NS                   FT A $6,587.00 25.80% $4,887.39 See Labor Rate N/A

CS-Uniprise CC0025882/5546 O-060-L2-5M-F12NS                   FT A $8,014.00 25.80% $5,946.19 See Labor Rate N/A

CS-Uniprise CC0025882/5547 O-072-L2-5M-F12NS                   FT A $9,317.00 25.80% $6,912.98 See Labor Rate N/A

CS-Uniprise CC0025882/5548 O-084-L2-5M-F12NS                   FT A $10,891.00 25.80% $8,080.85 See Labor Rate N/A

CS-Uniprise CC0025882/5549 O-096-L2-5M-F12NS                   FT A $12,284.00 25.80% $9,114.42 See Labor Rate N/A

CS-Uniprise CC0025882/5550 O-108-L2-5M-F12NS                   FT A $13,512.00 25.80% $10,025.57 See Labor Rate N/A

CS-Uniprise CC0025882/5551 O-120-L2-5M-F12NS                   FT A $14,999.00 25.80% $11,128.89 See Labor Rate N/A

CS-Uniprise CC0025882/5552 O-132-L2-5M-F12NS                   FT A $16,720.00 25.80% $12,405.83 See Labor Rate N/A

CS-Uniprise CC0025882/5553 O-144-L2-5M-F12NS                   FT A $18,927.00 25.80% $14,043.37 See Labor Rate N/A

CS-Uniprise CC0025882/5554 O-048-LN-5M-F12NS                   FT A $5,842.00 25.80% $4,334.62 See Labor Rate N/A

CS-Uniprise CC0025882/5555 O-002-LN-5M-F02NS                   FT A $787.00 25.80% $583.93 See Labor Rate N/A

CS-Uniprise CC0025882/5556 O-004-LN-5M-F04NS                   FT A $1,023.00 25.80% $759.04 See Labor Rate N/A

CS-Uniprise CC0025882/5557 O-006-LN-5M-F06NS                   FT A $1,228.00 25.80% $911.15 See Labor Rate N/A

CS-Uniprise CC0025882/5558 O-008-LN-5M-F08NS                   FT A $1,510.00 25.80% $1,120.38 See Labor Rate N/A

CS-Uniprise CC0025882/5559 O-010-LN-5M-F10NS                   FT A $1,756.00 25.80% $1,302.91 See Labor Rate N/A

CS-Uniprise CC0025882/5560 O-012-LN-5M-F12NS                   FT A $1,879.00 25.80% $1,394.17 See Labor Rate N/A

CS-Uniprise CC0025882/5561 O-018-LN-5M-F12NS                   FT A $2,567.00 25.80% $1,904.65 See Labor Rate N/A

CS-Uniprise CC0025882/5562 O-024-LN-5M-F12NS                   FT A $3,200.00 25.80% $2,374.32 See Labor Rate N/A

CS-Uniprise CC0025882/5563 O-030-LN-5M-F12NS                   FT A $3,791.00 25.80% $2,812.83 See Labor Rate N/A

CS-Uniprise CC0025882/5564 O-036-LN-5M-F12NS                   FT A $4,353.00 25.80% $3,229.82 See Labor Rate N/A

CS-Uniprise CC0025882/5565 O-060-LN-5M-F12NS                   FT A $6,905.00 25.80% $5,123.34 See Labor Rate N/A

CS-Uniprise CC0025882/5566 O-072-LN-5M-F12NS                   FT A $8,595.00 25.80% $6,377.28 See Labor Rate N/A

CS-Uniprise CC0025882/5567 O-084-LN-5M-F12NS                   FT A $10,141.00 25.80% $7,524.37 See Labor Rate N/A

CS-Uniprise CC0025882/5568 O-096-LN-5M-F12NS                   FT A $11,442.00 25.80% $8,489.68 See Labor Rate N/A

CS-Uniprise CC0025882/5569 O-108-LN-5M-F12NS                   FT A $12,653.00 25.80% $9,388.21 See Labor Rate N/A

CS-Uniprise CC0025882/5570 O-120-LN-5M-F12NS                   FT A $13,707.00 25.80% $10,170.26 See Labor Rate N/A

CS-Uniprise CC0025882/5571 O-132-LN-5M-F12NS                   FT A $14,930.00 25.80% $11,077.69 See Labor Rate N/A

CS-Uniprise CC0025882/5572 O-144-LN-5M-F12NS                   FT A $15,907.00 25.80% $11,802.60 See Labor Rate N/A

CS-Uniprise CC0025882/5573 O-156-LN-5M-F12NS                   FT A $17,367.00 25.80% $12,885.89 See Labor Rate N/A

CS-Uniprise CC0025882/5574 O-168-LN-5M-F12NS                   FT A $18,716.00 25.80% $13,886.81 See Labor Rate N/A

CS-Uniprise CC0025882/5575 O-180-LN-5M-F12NS                   FT A $20,078.00 25.80% $14,897.38 See Labor Rate N/A

CS-Uniprise CC0025882/5576 O-192-LN-5M-F12NS                   FT A $21,454.00 25.80% $15,918.34 See Labor Rate N/A

CS-Uniprise CC0025882/5577 O-204-LN-5M-F12NS                   FT A $22,844.00 25.80% $16,949.68 See Labor Rate N/A

CS-Uniprise CC0025882/5578 O-216-LN-5M-F12NS                   FT A $24,248.00 25.80% $17,991.42 See Labor Rate N/A

CS-Uniprise CC0025882/5579 O-228-LN-5M-F12NS                   FT A $26,276.00 25.80% $19,496.14 See Labor Rate N/A

CS-Uniprise CC0025882/5580 O-240-LN-5M-F12NS                   FT A $27,728.00 25.80% $20,573.49 See Labor Rate N/A

CS-Uniprise CC0025882/5581 O-252-LN-5M-F12NS                   FT A $29,195.00 25.80% $21,661.97 See Labor Rate N/A

CS-Uniprise CC0025882/5582 O-264-LN-5M-F12NS                   FT A $30,725.00 25.80% $22,797.19 See Labor Rate N/A

CS-Uniprise CC0025882/5583 O-276-LN-5M-F12NS                   FT A $32,231.00 25.80% $23,914.61 See Labor Rate N/A

CS-Uniprise CC0025882/5584 O-288-LN-5M-F12NS                   FT A $33,730.00 25.80% $25,026.83 See Labor Rate N/A

CS-Uniprise CC0025882/5585 O-002-LA-5M-F02NS                   FT A $961.00 25.80% $713.04 See Labor Rate N/A

CS-Uniprise CC0025882/5586 O-004-LA-5M-F04NS                   FT A $1,098.00 25.80% $814.69 See Labor Rate N/A

CS-Uniprise CC0025882/5587 O-006-LA-5M-F06NS                   FT A $1,321.00 25.80% $980.15 See Labor Rate N/A
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CS-Uniprise CC0025882/5588 O-008-LA-5M-F08NS                   FT A $1,532.00 25.80% $1,136.71 See Labor Rate N/A

CS-Uniprise CC0025882/5589 O-010-LA-5M-F10NS                   FT A $1,742.00 25.80% $1,292.52 See Labor Rate N/A

CS-Uniprise CC0025882/5590 O-012-LA-5M-F12NS                   FT A $1,953.00 25.80% $1,449.08 See Labor Rate N/A

CS-Uniprise CC0025882/5591 O-018-LA-5M-F12NS                   FT A $2,549.00 25.80% $1,891.30 See Labor Rate N/A

CS-Uniprise CC0025882/5592 O-024-LA-5M-F12NS                   FT A $3,256.00 25.80% $2,415.87 See Labor Rate N/A

CS-Uniprise CC0025882/5593 O-030-LA-5M-F12NS                   FT A $3,804.00 25.80% $2,822.47 See Labor Rate N/A

CS-Uniprise CC0025882/5594 O-036-LA-5M-F12NS                   FT A $4,298.00 25.80% $3,189.01 See Labor Rate N/A

CS-Uniprise CC0025882/5595 O-048-LA-5M-F12NS                   FT A $5,563.00 25.80% $4,127.61 See Labor Rate N/A

CS-Uniprise CC0025882/5596 O-060-LA-5M-F12NS                   FT A $6,725.00 25.80% $4,989.78 See Labor Rate N/A

CS-Uniprise CC0025882/5597 O-072-LA-5M-F12NS                   FT A $7,907.00 25.80% $5,866.80 See Labor Rate N/A

CS-Uniprise CC0025882/5598 O-084-LA-5M-F12NS                   FT A $9,147.00 25.80% $6,786.85 See Labor Rate N/A

CS-Uniprise CC0025882/5599 O-096-LA-5M-F12NS                   FT A $10,214.00 25.80% $7,578.54 See Labor Rate N/A

CS-Uniprise CC0025882/5600 O-108-LA-5M-F12NS                   FT A $11,648.00 25.80% $8,642.53 See Labor Rate N/A

CS-Uniprise CC0025882/5601 O-120-LA-5M-F12NS                   FT A $12,930.00 25.80% $9,593.74 See Labor Rate N/A

CS-Uniprise CC0025882/5602 O-132-LA-5M-F12NS                   FT A $14,414.00 25.80% $10,694.83 See Labor Rate N/A

CS-Uniprise CC0025882/5603 O-144-LA-5M-F12NS                   FT A $16,316.00 25.80% $12,106.07 See Labor Rate N/A

CS-Uniprise CC0025882/5604 O-156-LA-5M-F12NS                   FT A $17,587.00 25.80% $13,049.12 See Labor Rate N/A

CS-Uniprise CC0025882/5605 O-168-LA-5M-F12NS                   FT A $18,690.00 25.80% $13,867.52 See Labor Rate N/A

CS-Uniprise CC0025882/5606 O-180-LA-5M-F12NS                   FT A $19,801.00 25.80% $14,691.85 See Labor Rate N/A

CS-Uniprise CC0025882/5607 O-192-LA-5M-F12NS                   FT A $20,901.00 25.80% $15,508.03 See Labor Rate N/A

CS-Uniprise CC0025882/5608 O-204-LA-5M-F12NS                   FT A $21,979.00 25.80% $16,307.88 See Labor Rate N/A

CS-Uniprise CC0025882/5609 O-216-LA-5M-F12NS                   FT A $23,044.00 25.80% $17,098.08 See Labor Rate N/A

CS-Uniprise CC0025882/5610 O-228-LA-5M-F12NS                   FT A $24,714.00 25.80% $18,337.18 See Labor Rate N/A

CS-Uniprise CC0025882/5611 O-240-LA-5M-F12NS                   FT A $25,761.00 25.80% $19,114.03 See Labor Rate N/A

CS-Uniprise CC0025882/5612 O-252-LA-5M-F12NS                   FT A $26,795.00 25.80% $19,881.23 See Labor Rate N/A

CS-Uniprise CC0025882/5613 O-264-LA-5M-F12NS                   FT A $27,814.00 25.80% $20,637.30 See Labor Rate N/A

CS-Uniprise CC0025882/5614 O-276-LA-5M-F12NS                   FT A $28,822.00 25.80% $21,385.21 See Labor Rate N/A

CS-Uniprise CC0025882/5615 O-288-LA-5M-F12NS                   FT A $29,805.00 25.80% $22,114.57 See Labor Rate N/A

CS-Uniprise CC0025882/5616 M-024-LN-5M-F12NS                   FT A $4,365.00 25.80% $3,238.72 See Labor Rate N/A

CS-Uniprise CC0025882/5617 M-004-LN-5M-F04NS                   FT A $2,131.00 25.80% $1,581.15 See Labor Rate N/A

CS-Uniprise CC0025882/5618 O-036-LN-5M-F06NS                   FT A $5,030.00 25.80% $3,732.14 See Labor Rate N/A

CS-Uniprise CC0025882/5619 M-006-LN-5M-F06NS                   FT A $2,351.00 25.80% $1,744.38 See Labor Rate N/A

CS-Uniprise CC0025882/5620 O-006-CA-5M-M06NS                   FT A $1,191.00 25.80% $883.69 See Labor Rate N/A

CS-Uniprise CC0025882/5621 D-006-LA-5M-F06NS                   FT A $1,321.00 25.80% $980.15 See Labor Rate N/A

CS-Uniprise CC0025882/5622 D-012-LA-5M-F12NS                   FT A $1,953.00 25.80% $1,449.08 See Labor Rate N/A

CS-Uniprise CC0025882/5623 D-024-LA-5M-F12NS                   FT A $3,256.00 25.80% $2,415.87 See Labor Rate N/A

CS-Uniprise CC0025882/5624 D-036-LA-5M-F12NS                   FT A $4,298.00 25.80% $3,189.01 See Labor Rate N/A

CS-Uniprise CC0025882/5625 D-048-LA-5M-F12NS                   FT A $5,563.00 25.80% $4,127.61 See Labor Rate N/A

CS-Uniprise CC0025882/5626 D-060-LA-5M-F12NS                   FT A $6,725.00 25.80% $4,989.78 See Labor Rate N/A

CS-Uniprise CC0025882/5627 D-072-LA-5M-F12NS                   FT A $7,907.00 25.80% $5,866.80 See Labor Rate N/A

CS-Uniprise CC0025882/5628 D-096-LA-5M-F12NS                   FT A $10,214.00 25.80% $7,578.54 See Labor Rate N/A

CS-Uniprise CC0025882/5629 D-120-LA-5M-F12NS                   FT A $12,930.00 25.80% $9,593.74 See Labor Rate N/A

CS-Uniprise CC0025882/5630 D-144-LA-5M-F12NS                   FT A $16,316.00 25.80% $12,106.07 See Labor Rate N/A

CS-Uniprise CC0025882/5631 D-216-LA-5M-F12NS                   FT A $23,044.00 25.80% $17,098.08 See Labor Rate N/A

CS-Uniprise CC0025882/5632 D-288-LA-5M-F12NS                   FT A $29,805.00 25.80% $22,114.57 See Labor Rate N/A

CS-Uniprise CC0025882/5633 D-006-LN-5M-F06NS                   FT A $1,228.00 25.80% $911.15 See Labor Rate N/A

CS-Uniprise CC0025882/5634 D-012-LN-5M-F12NS                   FT A $1,879.00 25.80% $1,394.17 See Labor Rate N/A

CS-Uniprise CC0025882/5635 D-024-LN-5M-F12NS                   FT A $3,200.00 25.80% $2,374.32 See Labor Rate N/A

CS-Uniprise CC0025882/5636 D-036-LN-5M-F12NS                   FT A $4,353.00 25.80% $3,229.82 See Labor Rate N/A

CS-Uniprise CC0025882/5637 D-048-LN-5M-F12NS                   FT A $5,842.00 25.80% $4,334.62 See Labor Rate N/A

CS-Uniprise CC0025882/5638 D-060-LN-5M-F12NS                   FT A $6,905.00 25.80% $5,123.34 See Labor Rate N/A

CS-Uniprise CC0025882/5639 D-072-LN-5M-F12NS                   FT A $8,595.00 25.80% $6,377.28 See Labor Rate N/A

CS-Uniprise CC0025882/5640 D-096-LN-5M-F12NS                   FT A $11,442.00 25.80% $8,489.68 See Labor Rate N/A

CS-Uniprise CC0025882/5641 D-120-LN-5M-F12NS                   FT A $13,707.00 25.80% $10,170.26 See Labor Rate N/A

CS-Uniprise CC0025882/5642 D-144-LN-5M-F12NS                   FT A $15,907.00 25.80% $11,802.60 See Labor Rate N/A

CS-Uniprise CC0025882/5643 D-216-LN-5M-F12NS                   FT A $24,248.00 25.80% $17,991.42 See Labor Rate N/A

CS-Uniprise CC0025882/5644 D-288-LN-5M-F12NS                   FT A $33,730.00 25.80% $25,026.83 See Labor Rate N/A

CS-Uniprise CC0025882/5645 D-002-LN-5M-F02NS                   FT A $787.00 25.80% $583.93 See Labor Rate N/A

CS-Uniprise CC0025882/5646 D-004-LN-5M-F04NS                   FT A $1,023.00 25.80% $759.04 See Labor Rate N/A
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CS-Uniprise CC0025882/5647 R-072-LN-CM-F12BK/8W024/5M048       FT A $7,000.00 25.80% $5,193.83 See Labor Rate N/A

CS-Uniprise CC0025882/5648 O-072-LN-CM-F12NS/8W036/5K036       FT A $17,756.00 25.80% $13,174.51 See Labor Rate N/A

CS-Uniprise CC0025882/5649 O-024-LN-CM-F12NS/8W012/5K012       FT A $5,945.00 25.80% $4,411.04 See Labor Rate N/A

CS-Uniprise CC0025882/5650 R-048-LN-CM-F12BK/8W024/5L024       FT A $5,566.00 25.80% $4,129.83 See Labor Rate N/A

CS-Uniprise CC0025882/5651 R-024-LN-CM-F12BK/8W012/5L012       FT A $3,601.00 25.80% $2,671.85 See Labor Rate N/A

CS-Uniprise CC0025882/5652 R-036-LN-CM-F12BK/8W024/5L012       FT A $3,730.00 25.80% $2,767.57 See Labor Rate N/A

CS-Uniprise CC0025882/5653 R-012-LN-CM-F06BK/8W006/5M006       FT A $2,083.00 25.80% $1,545.53 See Labor Rate N/A

CS-Uniprise CC0025882/5654 R-048-LN-CM-F12BK/8W024/5M024       FT A $4,187.00 25.80% $3,106.65 See Labor Rate N/A

CS-Uniprise CC0025882/5655 R-036-LN-CM-F12BK/8W012/5M024       FT A $3,911.00 25.80% $2,901.87 See Labor Rate N/A

CS-Uniprise CC0025882/5656 O-192-LN-CM-F12NS/8W144/5L048       FT A $14,743.00 25.80% $10,938.94 See Labor Rate N/A

CS-Uniprise CC0025882/5657 R-072-LN-CM-F12BK/8W024/5L048       FT A $10,205.00 25.80% $7,571.86 See Labor Rate N/A

CS-Uniprise CC0025882/5658 O-024-LN-CM-F12NS/8W012/5M012       FT A $2,010.00 25.80% $1,491.37 See Labor Rate N/A

CS-Uniprise CC0025882/5659 O-036-LN-CM-F12NS/8W012/5M024       FT A $3,383.00 25.80% $2,510.10 See Labor Rate N/A

CS-Uniprise CC0025882/5660 O-108-LN-CM-F12NS/8W072/5M036       FT A $6,664.00 25.80% $4,944.52 See Labor Rate N/A

CS-Uniprise CC0025882/5661 O-006-LN-CM-F04NS/8W002/5M004       FT A $1,001.00 25.80% $742.72 See Labor Rate N/A

CS-Uniprise CC0025882/5662 R-072-LN-CM-F12BK/8W048/5K024       FT A $8,912.00 25.80% $6,612.48 See Labor Rate N/A

CS-Uniprise CC0025882/5663 O-012-LN-CM-F06NS/8W006/5M006       FT A $1,260.00 25.80% $934.89 See Labor Rate N/A

CS-Uniprise CC0025882/5664 O-048-LN-CM-F12NS/8W024/5M024       FT A $3,725.00 25.80% $2,763.86 See Labor Rate N/A

CS-Uniprise CC0025882/5665 O-144-LA-CM-F12NS/8W120/5K024       FT A $16,071.00 25.80% $11,924.29 See Labor Rate N/A

CS-Uniprise CC0025882/5666 O-048-LN-CM-F12NS/8W024/5L024       FT A $5,898.00 25.80% $4,376.17 See Labor Rate N/A

CS-Uniprise CC0025882/5667 R-072-LN-CM-F12BK/8W048/5L024       FT A $6,543.00 25.80% $4,854.74 See Labor Rate N/A

CS-Uniprise CC0025882/5668 R-048-LN-CM-F12BK/8W036/5M012       FT A $3,215.00 25.80% $2,385.45 See Labor Rate N/A
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CS-Uniprise CC0025882/5669 R-096-LN-CM-F12BK/8W048/5K048       FT A $15,880.00 25.80% $11,782.57 See Labor Rate N/A

CS-Uniprise CC0025882/5670 O-036-CN-CM-F12NS/8W012/5M024       FT A $3,286.00 25.80% $2,438.13 See Labor Rate N/A

CS-Uniprise CC0025882/5671 D-060-LN-CM-F12NS/8W012/5M048       FT A $5,916.00 25.80% $4,389.53 See Labor Rate N/A

CS-Uniprise CC0025882/5672 D-048-LN-CM-F12NS/8W024/5M024       FT A $3,725.00 25.80% $2,763.86 See Labor Rate N/A

CS-Uniprise CC0025882/5673 D-048-LN-CM-F12NS/8W024/5L024       FT A $5,898.00 25.80% $4,376.17 See Labor Rate N/A

CS-Uniprise CC0025882/5674 D-012-LN-CM-F06NS/8W006/5L006       FT A $1,782.00 25.80% $1,322.20 See Labor Rate N/A

CS-Uniprise CC0025882/5675 R-036-LN-CM-F12BK/8W024/5M012       FT A $2,971.00 25.80% $2,204.41 See Labor Rate N/A

CS-Uniprise CC0025882/5676 D-288-LN-CM-F12NS/8W144/5L144       FT A $34,946.00 25.80% $25,929.07 See Labor Rate N/A

CS-Uniprise CC0025882/5677 D-144-LN-CM-F12NS/8W072/5L072       FT A $17,474.00 25.80% $12,965.28 See Labor Rate N/A

CS-Uniprise CC0025882/5678 D-036-LN-CM-F12NS/8W024/5L012       FT A $3,471.00 25.80% $2,575.40 See Labor Rate N/A

CS-Uniprise CC0025882/5679 O-024-LN-CM-F12NS/8W012/5L012       FT A $3,156.00 25.80% $2,341.67 See Labor Rate N/A

CS-Uniprise CC0025882/5680 O-072-LN-CM-F12NS/8W036/5L036       FT A $8,737.00 25.80% $6,482.64 See Labor Rate N/A

CS-Uniprise CC0025882/5681 O-018-LN-CM-F12NS/8W006/5L012       FT A $3,024.00 25.80% $2,243.73 See Labor Rate N/A

CS-Uniprise CC0025882/5682 O-096-LN-CM-F12NS/8W048/5L048       FT A $11,797.00 25.80% $8,753.08 See Labor Rate N/A

CS-Uniprise CC0025882/5683 D-036-LN-CM-F12NS/8W012/5M024       FT A $3,383.00 25.80% $2,510.10 See Labor Rate N/A

CS-Uniprise CC0025882/5684 P-024-LN-CM-F12BK/25D/8W012/5M012   FT A $4,697.00 25.80% $3,485.06 See Labor Rate N/A

CS-Uniprise CC0025882/5685 P-048-LN-CM-F12BK/25D/8W024/5M024   FT A $5,856.00 25.80% $4,345.01 See Labor Rate N/A

CS-Uniprise CC0025882/5686 P-072-LN-CM-F12BK/25D/8W036/5M036   FT A $7,397.00 25.80% $5,488.39 See Labor Rate N/A

CS-Uniprise CC0025882/5687 P-096-LN-CM-F12BK/25D/8W048/5M048   FT A $12,314.00 25.80% $9,136.68 See Labor Rate N/A

CS-Uniprise CC0025882/5688 R-036-LN-CM-F12BK/25D/8W024/5L012   FT A $3,730.00 25.80% $2,767.57 See Labor Rate N/A

CS-Uniprise CC0025882/5689 R-048-LN-CM-F12BK/25D/8W024/5L024   FT A $5,566.00 25.80% $4,129.83 See Labor Rate N/A

CS-Uniprise CC0025882/5690 R-072-LN-CM-F12BK/25D/8W048/5L024   FT A $6,543.00 25.80% $4,854.74 See Labor Rate N/A
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CS-Uniprise CC0025882/5691 R-072-LN-CM-F12BK/25D/8W036/5L036   FT A $8,374.00 25.80% $6,213.30 See Labor Rate N/A

CS-Uniprise CC0025882/5692 D-012-LA-CM-F06NS/8W006/5M006       FT A $1,366.00 25.80% $1,013.54 See Labor Rate N/A

CS-Uniprise CC0025882/5693 D-036-LN-CM-F12NS/8W024/5K012       FT A $6,337.00 25.80% $4,701.90 See Labor Rate N/A

CS-Uniprise CC0025882/5694 D-096-LN-CM-F12NS/8W024/5L072       FT A $16,087.00 25.80% $11,936.16 See Labor Rate N/A

CS-Uniprise CC0025882/5695 D-072-LN-CM-F12NS/8W024/5M048       FT A $6,534.00 25.80% $4,848.07 See Labor Rate N/A

CS-Uniprise CC0025882/5696 D-072-LN-CM-F12NS/8W024/5L048       FT A $10,845.00 25.80% $8,046.72 See Labor Rate N/A

CS-Uniprise CC0025882/5697 D-018-LA-CM-F12NS/8W012/5L006       FT A $2,016.00 25.80% $1,495.82 See Labor Rate N/A

CS-Uniprise CC0025882/5698 D-072-LA-CM-F12NS/8W048/5L024       FT A $6,644.00 25.80% $4,929.68 See Labor Rate N/A

CS-Uniprise CC0025882/5699 O-024-CN-CM-F12NS/8W012/5K012       FT A $4,271.00 25.80% $3,168.98 See Labor Rate N/A

CS-Uniprise CC0025882/5700 Z-024-DS-CM-FMUBK/8W012/5L012       FT A $9,090.00 25.80% $6,744.56 See Labor Rate N/A

CS-Uniprise CC0025882/5701 Z-024-DS-CM-FSUBK/8W012/5M012       FT A $4,518.00 25.80% $3,352.24 See Labor Rate N/A

CS-Uniprise CC0025882/5702 Z-018-DS-CM-FSUBK/8W012/5M006       FT A $3,080.00 25.80% $2,285.28 See Labor Rate N/A

CS-Uniprise CC0025882/5703 R-036-DS-CM-FMUOR/8W012/5M024       FT A $6,073.00 25.80% $4,506.02 See Labor Rate N/A

CS-Uniprise CC0025882/5704 Z-012-DS-CM-FSUBK/8W006/5M006       FT A $1,791.00 25.80% $1,328.88 See Labor Rate N/A

CS-Uniprise CC0025882/5705 R-006-DS-CM-FSUAQ/8W003/5K003       FT A $1,701.00 25.80% $1,262.10 See Labor Rate N/A

CS-Uniprise CC0025882/5706 R-006-DZ-CM-FSUAQ/8W003/5K003       FT A $1,701.00 25.80% $1,262.10 See Labor Rate N/A

CS-Uniprise CC0025882/5707 R-096-DS-CM-FMUAQ/8W048/5L048       FT A $21,599.00 25.80% $16,025.92 See Labor Rate N/A

CS-Uniprise CC0025882/5708 R-024-DS-CM-FSUAQ/8W012/5L012       FT A $5,975.00 25.80% $4,433.30 See Labor Rate N/A

CS-Uniprise CC0025882/5709 R-024-DZ-CM-FSUAQ/8W012/5L012       FT A $5,975.00 25.80% $4,433.30 See Labor Rate N/A

CS-Uniprise CC0025882/5710 R-060-DS-CM-FMUAQ/8W024/5L036       FT A $19,704.00 25.80% $14,619.88 See Labor Rate N/A

CS-Uniprise CC0025882/5711 R-060-DZ-CM-FMUAQ/8W024/5L036       FT A $19,704.00 25.80% $14,619.88 See Labor Rate N/A

CS-Uniprise CC0025882/5712 R-024-DS-CM-FSUAQ/8W012/5K012       FT A $5,928.00 25.80% $4,398.43 See Labor Rate N/A
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CS-Uniprise CC0025882/5713 R-024-DZ-CM-FSUAQ/8W012/5K012       FT A $9,439.00 25.80% $7,003.50 See Labor Rate N/A

CS-Uniprise CC0025882/5714 R-012-DS-CM-FSUAQ/8W006/5M006       FT A $1,380.00 25.80% $1,023.93 See Labor Rate N/A

CS-Uniprise CC0025882/5715 R-012-DZ-CM-FSUAQ/8W006/5M006       FT A $3,102.00 25.80% $2,301.61 See Labor Rate N/A

CS-Uniprise CC0025882/5716 R-018-DS-CM-FSUAQ/8W006/5L012       FT A $5,434.00 25.80% $4,031.89 See Labor Rate N/A

CS-Uniprise CC0025882/5717 R-018-DZ-CM-FSUAQ/8W006/5L012       FT A $5,434.00 25.80% $4,031.89 See Labor Rate N/A

CS-Uniprise CC0025882/5718 R-036-DS-CM-FMUAQ/8W024/5L012       FT A $6,524.00 25.80% $4,840.65 See Labor Rate N/A

CS-Uniprise CC0025882/5719 R-048-DS-CM-FMUAQ/8W036/5L012       FT A $7,620.00 25.80% $5,653.85 See Labor Rate N/A

CS-Uniprise CC0025882/5720 R-018-DS-CM-FSUAQ/8W006/5M012       FT A $3,915.00 25.80% $2,904.83 See Labor Rate N/A

CS-Uniprise CC0025882/5721 R-018-DZ-CM-FSUAQ/8W006/5M012       FT A $3,915.00 25.80% $2,904.83 See Labor Rate N/A

CS-Uniprise CC0025882/5722 R-048-DS-CM-FMUAQ/8W024/5L024       FT A $10,126.00 25.80% $7,513.24 See Labor Rate N/A

CS-Uniprise CC0025882/5723 R-036-DS-CM-FMUAQ/8W012/5L024       FT A $9,025.00 25.80% $6,696.33 See Labor Rate N/A

CS-Uniprise CC0025882/5724 R-036-DS-CM-FMUAQ/8W012/5K024       FT A $17,005.00 25.80% $12,617.29 See Labor Rate N/A

CS-Uniprise CC0025882/5725 Z-048-DS-CM-FMUBK/8W024/5M024       FT A $9,827.00 25.80% $7,291.39 See Labor Rate N/A

CS-Uniprise CC0025882/5726 P-018-DS-CM-FMUAQ/8W006/5M012       FT A $4,577.00 25.80% $3,396.02 See Labor Rate N/A

CS-Uniprise CC0025882/5727 P-036-DS-CM-FMUAQ/8W012/5L024       FT A $11,262.00 25.80% $8,356.13 See Labor Rate N/A

CS-Uniprise CC0025882/5728 P-018-DS-CM-FMUAQ/8W006/5L012       FT A $6,205.00 25.80% $4,603.96 See Labor Rate N/A

CS-Uniprise CC0025882/5729 P-048-DS-CM-FMUAQ/8W024/5L024       FT A $12,940.00 25.80% $9,601.16 See Labor Rate N/A

CS-Uniprise CC0025882/5730 P-060-DS-CM-FMUAQ/8W036/5L024       FT A $15,059.00 25.80% $11,173.41 See Labor Rate N/A

CS-Uniprise CC0025882/5731 P-060-DZ-CM-FMUAQ/8W036/5L024       FT A $21,050.00 25.80% $15,618.58 See Labor Rate N/A

CS-Uniprise CC0025882/5732 P-024-DS-CM-FSUAQ/8W012/5L012       FT A $4,860.00 25.80% $3,606.00 See Labor Rate N/A

CS-Uniprise CC0025882/5733 P-024-DZ-CM-FSUAQ/8W012/5L012       FT A $7,646.00 25.80% $5,673.14 See Labor Rate N/A

CS-Uniprise CC0025882/5734 P-018-DS-CM-FSUAQ/8W006/5M012       FT A $3,171.00 25.80% $2,352.80 See Labor Rate N/A
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CS-Uniprise CC0025882/5735 P-018-DZ-CM-FSUAQ/8W006/5M012       FT A $5,414.00 25.80% $4,017.05 See Labor Rate N/A

CS-Uniprise CC0025882/5736 P-024-DS-CM-FMUAQ/8W012/5M012       FT A $5,520.00 25.80% $4,095.70 See Labor Rate N/A

CS-Uniprise CC0025882/5737 P-024-DS-CM-FMUAQ/8W012/5L012       FT A $7,133.00 25.80% $5,292.51 See Labor Rate N/A

CS-Uniprise CC0025882/5738 P-036-DS-CM-FMUAQ/8W012/5M024       FT A $8,088.00 25.80% $6,001.10 See Labor Rate N/A

CS-Uniprise CC0025882/5739 P-036-DZ-CM-FMUAQ/8W012/5M024       FT A $11,614.00 25.80% $8,617.30 See Labor Rate N/A

CS-Uniprise CC0025882/5740 P-048-DZ-CM-FMUAQ/8W012/5L036       FT A $22,073.00 25.80% $16,377.62 See Labor Rate N/A

CS-Uniprise CC0025882/5741 P-048-DS-CM-FMUAQ/8W012/5L036       FT A $22,073.00 25.80% $16,377.62 See Labor Rate N/A

CS-Uniprise CC0025882/5742 P-048-DZ-CM-FMUAQ/8W024/5L024       FT A $18,713.00 25.80% $13,884.58 See Labor Rate N/A

CS-Uniprise CC0025882/5743 P-048-DS-CM-FMUAQ/8W012/5K036       FT A $27,271.00 25.80% $20,234.41 See Labor Rate N/A

CS-Uniprise CC0025882/5744 P-048-DZ-CM-FMUAQ/8W012/5K036       FT A $33,430.00 25.80% $24,804.23 See Labor Rate N/A

CS-Uniprise CC0025882/5745 P-024-DZ-CM-FMUAQ/8W012/5L012       FT A $11,686.00 25.80% $8,670.72 See Labor Rate N/A

CS-Uniprise CC0025882/5746 P-018-DS-CM-FSUAQ/8W006/5L012       FT A $4,189.00 25.80% $3,108.13 See Labor Rate N/A

CS-Uniprise CC0025882/5747 P-018-DZ-CM-FSUAQ/8W006/5L012       FT A $6,523.00 25.80% $4,839.90 See Labor Rate N/A

CS-Uniprise CC0025882/5748 P-018-DZ-CM-FMUAQ/8W006/5L012       FT A $9,529.00 25.80% $7,070.28 See Labor Rate N/A

CS-Uniprise CC0025882/5749 P-024-OD-CM-FSUBK/8W012/5L012       FT A $6,406.00 25.80% $4,753.09 See Labor Rate N/A

CS-Uniprise CC0025882/5750 P-024-DS-CM-FSUAQ/8W012/5M012       FT A $3,669.00 25.80% $2,722.31 See Labor Rate N/A

CS-Uniprise CC0025882/5751 P-024-DZ-CM-FSUAQ/8W012/5M012       FT A $7,145.00 25.80% $5,301.41 See Labor Rate N/A

CS-Uniprise CC0025882/5752 P-008-DS-CM-FSUAQ/8W004/5M004       FT A $1,138.00 25.80% $844.37 See Labor Rate N/A

CS-Uniprise CC0025882/5753 P-008-DZ-CM-FSUAQ/8W004/5M004       FT A $3,418.00 25.80% $2,536.07 See Labor Rate N/A

CS-Uniprise CC0025882/5754 P-008-DS-CM-FSUAQ/6F005/5M003       FT A $1,482.00 25.80% $1,099.61 See Labor Rate N/A

CS-Uniprise CC0025882/5755 P-008-DZ-CM-FSUAQ/6F005/5M003       FT A $3,880.00 25.80% $2,878.86 See Labor Rate N/A

CS-Uniprise CC0025882/5756 P-012-DS-CM-FSUAQ/6F006/5M006       FT A $2,080.00 25.80% $1,543.31 See Labor Rate N/A
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CS-Uniprise CC0025882/5757 P-012-DZ-CM-FSUAQ/6F006/5M006       FT A $4,554.00 25.80% $3,378.96 See Labor Rate N/A

CS-Uniprise CC0025882/5758 P-012-DS-CM-FSUAQ/6F008/5M004       FT A $2,080.00 25.80% $1,543.31 See Labor Rate N/A

CS-Uniprise CC0025882/5759 P-012-DZ-CM-FSUAQ/6F008/5M004       FT A $4,554.00 25.80% $3,378.96 See Labor Rate N/A

CS-Uniprise CC0025882/5760 P-072-DS-CM-FMUAQ/8W024/5L048       FT A $23,529.00 25.80% $17,457.94 See Labor Rate N/A

CS-Uniprise CC0025882/5761 P-072-OD-CM-FMUBK/8W024/5L048       FT A $34,880.00 25.80% $25,880.10 See Labor Rate N/A

CS-Uniprise CC0025882/5762 P-048-DS-CM-FMUAQ/8W024/5M024       FT A $9,748.00 25.80% $7,232.78 See Labor Rate N/A

CS-Uniprise CC0025882/5763 P-024-DS-CM-FSUAQ/8W012/5K012       FT A $6,589.00 25.80% $4,888.88 See Labor Rate N/A

CS-Uniprise CC0025882/5764 P-024-DZ-CM-FSUAQ/8W012/5K012       FT A $11,663.00 25.80% $8,653.66 See Labor Rate N/A

CS-Uniprise CC0025882/5765 P-060-OD-CM-FMUBK/8W012/5L048       FT A $29,452.00 25.80% $21,852.66 See Labor Rate N/A

CS-Uniprise CC0025882/5766 P-012-DS-CM-FSUAQ/8W006/5L006       FT A $2,252.00 25.80% $1,670.93 See Labor Rate N/A

CS-Uniprise CC0025882/5767 P-012-DZ-CM-FSUAQ/8W006/5L006       FT A $4,292.00 25.80% $3,184.56 See Labor Rate N/A

CS-Uniprise CC0025882/5768 P-018-OD-CM-FSUBK/8W006/5M012       FT A $3,928.00 25.80% $2,914.48 See Labor Rate N/A

CS-Uniprise CC0025882/5769 P-072-DS-CM-FMUAQ/8W036/5L036       FT A $20,875.00 25.80% $15,488.73 See Labor Rate N/A

CS-Uniprise CC0025882/5770 P-072-DS-CM-FMUBR/8W036/5L036       FT A $20,875.00 25.80% $15,488.73 See Labor Rate N/A

CS-Uniprise CC0025882/5771 P-072-DS-CM-FMUGR/8W036/5L036       FT A $20,875.00 25.80% $15,488.73 See Labor Rate N/A

CS-Uniprise CC0025882/5772 P-018-DZ-CM-FSUOR/8W006/5M012       FT A $5,414.00 25.80% $4,017.05 See Labor Rate N/A

CS-Uniprise CC0025882/5773 O-036-LA-CM-F12NS/8W012/6F024       FT A $3,354.00 25.80% $2,488.59 See Labor Rate N/A

CS-Uniprise CC0025882/5774 O-024-LA-CM-F12NS/8W012/6F012       FT A $2,122.00 25.80% $1,574.47 See Labor Rate N/A

CS-Uniprise CC0025882/5775 O-024-LN-CM-F12NS/8W012/6F012       FT A $2,010.00 25.80% $1,491.37 See Labor Rate N/A

CS-Uniprise CC0025882/5776 O-072-LA-CM-F12NS/8W048/6F024       FT A $4,260.00 25.80% $3,160.81 See Labor Rate N/A

CS-Uniprise CC0025882/5777 R-144-LH-CM-F12BK/8W096/6F048       FT A $9,625.00 25.80% $7,141.51 See Labor Rate N/A

CS-Uniprise CC0025882/5778 R-192-LN-CM-F12BK/8W096/6F096       FT A $18,299.00 25.80% $13,577.41 See Labor Rate N/A

CS-Uniprise CC0025882/5779 R-036-LN-CM-F12BK/8W024/6F012       FT A $2,971.00 25.80% $2,204.41 See Labor Rate N/A
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CS-Uniprise CC0025882/5780 M-048-LA-CM-F12NS/8W024/6F024       FT A $5,287.00 25.80% $3,922.82 See Labor Rate N/A

CS-Uniprise CC0025882/5781 R-096-LN-CM-F12BK/8W048/6F048       FT A $9,523.00 25.80% $7,065.83 See Labor Rate N/A

CS-Uniprise CC0025882/5782 O-288-LA-CM-F12NS/8W144/6F144       FT A $19,740.00 25.80% $14,646.59 See Labor Rate N/A

CS-Uniprise CC0025882/5783 O-192-LA-CM-F12NS/8W096/6F096       FT A $14,091.00 25.80% $10,455.17 See Labor Rate N/A

CS-Uniprise CC0025882/5784 O-048-LA-CM-F12NS/8W024/6F024       FT A $3,598.00 25.80% $2,669.63 See Labor Rate N/A

CS-Uniprise CC0025882/5785 O-012-LN-CM-F06NS/8W006/6F006       FT A $1,260.00 25.80% $934.89 See Labor Rate N/A

CS-Uniprise CC0025882/5786 O-018-LN-CM-F12NS/8W012/6F006       FT A $1,352.00 25.80% $1,003.15 See Labor Rate N/A

CS-Uniprise CC0025882/5787 R-072-LN-CM-F12BK/8W024/6F048       FT A $7,000.00 25.80% $5,193.83 See Labor Rate N/A

CS-Uniprise CC0025882/5788 O-030-LA-CM-F12NS/8W012/6F018       FT A $2,830.00 25.80% $2,099.79 See Labor Rate N/A

CS-Uniprise CC0025882/5789 O-036-LN-CM-F12NS/8W012/6F024       FT A $3,383.00 25.80% $2,510.10 See Labor Rate N/A

CS-Uniprise CC0025882/5790 O-048-LN-CM-F12NS/8W024/6F024       FT A $3,725.00 25.80% $2,763.86 See Labor Rate N/A

CS-Uniprise CC0025882/5791 O-144-LN-CM-F12NS/8W072/6F072       FT A $10,367.00 25.80% $7,692.06 See Labor Rate N/A

CS-Uniprise CC0025882/5792 O-060-LN-CM-F12NS/8W048/6F012       FT A $2,951.00 25.80% $2,189.57 See Labor Rate N/A

CS-Uniprise CC0025882/5793 O-072-LN-CM-F12NS/8W048/6F024       FT A $4,474.00 25.80% $3,319.60 See Labor Rate N/A

CS-Uniprise CC0025882/5794 O-072-LN-CM-F12NS/8W036/6F036       FT A $5,504.00 25.80% $4,083.83 See Labor Rate N/A

CS-Uniprise CC0025882/5795 O-018-LN-CM-F12NS/6F006/8W012       FT A $1,352.00 25.80% $1,003.15 See Labor Rate N/A

CS-Uniprise CC0025882/5796 R-036-LN-CM-F12BK/8W012/6F024       FT A $3,911.00 25.80% $2,901.87 See Labor Rate N/A

CS-Uniprise CC0025882/5797 O-096-LN-CM-F12NS/8W048/6F048       FT A $7,330.00 25.80% $5,438.68 See Labor Rate N/A

CS-Uniprise CC0025882/5798 O-048-CN-CM-F12NS/8W024/6F024       FT A $3,526.00 25.80% $2,616.20 See Labor Rate N/A

CS-Uniprise CC0025882/5799 O-024-CN-CM-F12NS/8W012/6F012       FT A $1,957.00 25.80% $1,452.05 See Labor Rate N/A

CS-Uniprise CC0025882/5800 O-008-CN-CM-F08NS/8W004/6F004       FT A $1,044.00 25.80% $774.62 See Labor Rate N/A

CS-Uniprise CC0025882/5801 O-018-LN-CM-F12NS/8W006/6F012       FT A $1,959.00 25.80% $1,453.53 See Labor Rate N/A

Page 210 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/5802 O-036-LN-CM-F12NS/8W024/6F012       FT A $2,412.00 25.80% $1,789.64 See Labor Rate N/A

CS-Uniprise CC0025882/5803 R-024-LN-CM-F12BK/8W012/6F012       FT A $2,742.00 25.80% $2,034.50 See Labor Rate N/A

CS-Uniprise CC0025882/5804 O-018-LA-CM-F12NS/8W006/6F012       FT A $1,999.00 25.80% $1,483.21 See Labor Rate N/A

CS-Uniprise CC0025882/5805 O-018-LA-CM-F12NS/8W012/6F006       FT A $1,448.00 25.80% $1,074.38 See Labor Rate N/A

CS-Uniprise CC0025882/5806 O-120-LN-CM-F12NS/8W024/6F096       FT A $11,766.00 25.80% $8,730.08 See Labor Rate N/A

CS-Uniprise CC0025882/5807 R-048-LN-CM-F12BK/8W024/6F024       FT A $4,187.00 25.80% $3,106.65 See Labor Rate N/A

CS-Uniprise CC0025882/5808 M-024-LN-CM-F12NS/8W012/6F012       FT A $3,339.00 25.80% $2,477.46 See Labor Rate N/A

CS-Uniprise CC0025882/5809 M-060-LN-CM-F12NS/8W024/6F036       FT A $6,298.00 25.80% $4,672.96 See Labor Rate N/A

CS-Uniprise CC0025882/5810 M-030-LN-CM-F12NS/8W006/6F024       FT A $4,531.00 25.80% $3,361.89 See Labor Rate N/A

CS-Uniprise CC0025882/5811 R-120-LN-CM-F06BK/8W066/6F054       FT A $11,274.00 25.80% $8,365.03 See Labor Rate N/A

CS-Uniprise CC0025882/5812 R-144-LN-CM-F06BK/8W090/6F054       FT A $12,461.00 25.80% $9,245.75 See Labor Rate N/A

CS-Uniprise CC0025882/5813 R-048-LN-CM-F06BK/8W024/6F024       FT A $4,607.00 25.80% $3,418.28 See Labor Rate N/A

CS-Uniprise CC0025882/5814 R-018-LN-CM-F12BK/8W006/6F012       FT A $2,625.00 25.80% $1,947.69 See Labor Rate N/A

CS-Uniprise CC0025882/5815 R-072-LN-CM-F12BK/8W036/6F036       FT A $5,970.00 25.80% $4,429.59 See Labor Rate N/A

CS-Uniprise CC0025882/5816 R-072-LN-CM-F12BK/8W048/6F024       FT A $4,940.00 25.80% $3,665.36 See Labor Rate N/A

CS-Uniprise CC0025882/5817 R-048-LH-CM-F12BK/8W024/6F024       FT A $4,989.00 25.80% $3,701.71 See Labor Rate N/A

CS-Uniprise CC0025882/5818 R-048-LN-CM-F12BK/8W036/6F012       FT A $3,215.00 25.80% $2,385.45 See Labor Rate N/A

CS-Uniprise CC0025882/5819 R-048-LN-CM-F12BK/8W042/6F006       FT A $2,729.00 25.80% $2,024.85 See Labor Rate N/A

CS-Uniprise CC0025882/5820 O-072-LN-CM-F12NS/8W024/6F048       FT A $6,534.00 25.80% $4,848.07 See Labor Rate N/A

CS-Uniprise CC0025882/5821 O-060-LN-CM-F12NS/8W024/6F036       FT A $4,928.00 25.80% $3,656.45 See Labor Rate N/A

CS-Uniprise CC0025882/5822 R-096-LH-CM-F12BK/8W048/6F048       FT A $8,456.00 25.80% $6,274.14 See Labor Rate N/A

CS-Uniprise CC0025882/5823 R-192-LH-CM-F12BK/8W096/6F096       FT A $16,206.00 25.80% $12,024.45 See Labor Rate N/A
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CS-Uniprise CC0025882/5824 R-288-LH-CM-F12BK/8W144/6F144       FT A $28,169.00 25.80% $20,900.70 See Labor Rate N/A

CS-Uniprise CC0025882/5825 R-288-LN-CM-F12BK/8W144/6F144       FT A $21,383.00 25.80% $15,865.66 See Labor Rate N/A

CS-Uniprise CC0025882/5826 R-036-LN-CM-F12BK/8W030/6F006       FT A $2,501.00 25.80% $1,855.68 See Labor Rate N/A

CS-Uniprise CC0025882/5827 R-072-LH-CM-F12BK/8W048/6F024       FT A $6,390.00 25.80% $4,741.22 See Labor Rate N/A

CS-Uniprise CC0025882/5828 O-228-LN-CM-F12NS/8W204/6F024       FT A $9,720.00 25.80% $7,212.00 See Labor Rate N/A

CS-Uniprise CC0025882/5829 D-072-LN-CM-F12NS/8W048/6F024       FT A $4,474.00 25.80% $3,319.60 See Labor Rate N/A

CS-Uniprise CC0025882/5830 O-036-LA-CM-F12NS/                  FT A $3,264.00 25.80% $2,421.81 See Labor Rate N/A

CS-Uniprise CC0025882/5831 O-024-CA-CM-F12NS/                  FT A $2,291.00 25.80% $1,699.87 See Labor Rate N/A

CS-Uniprise CC0025882/5832 D-018-LN-CM-F12NS/8W006/6F012       FT A $1,959.00 25.80% $1,453.53 See Labor Rate N/A

CS-Uniprise CC0025882/5833 D-024-LN-CM-F12NS/8W012/6F012       FT A $2,010.00 25.80% $1,491.37 See Labor Rate N/A

CS-Uniprise CC0025882/5834 D-048-LN-CM-F12NS/8W024/6F024       FT A $3,725.00 25.80% $2,763.86 See Labor Rate N/A

CS-Uniprise CC0025882/5835 D-060-LN-CM-F12NS/8W036/6F024       FT A $3,939.00 25.80% $2,922.64 See Labor Rate N/A

CS-Uniprise CC0025882/5836 D-072-LN-CM-F12NS/8W024/6F048       FT A $6,534.00 25.80% $4,848.07 See Labor Rate N/A

CS-Uniprise CC0025882/5837 D-096-LN-CM-F12NS/8W048/6F048       FT A $7,330.00 25.80% $5,438.68 See Labor Rate N/A

CS-Uniprise CC0025882/5838 D-096-LN-CM-F12NS/8W036/6F060       FT A $8,358.00 25.80% $6,201.43 See Labor Rate N/A

CS-Uniprise CC0025882/5839 D-108-LN-CM-F12NS/8W060/6F048       FT A $7,662.00 25.80% $5,685.01 See Labor Rate N/A

CS-Uniprise CC0025882/5840 D-108-LN-CM-F12NS/8W036/6F072       FT A $9,659.00 25.80% $7,166.74 See Labor Rate N/A

CS-Uniprise CC0025882/5841 D-048-LA-CM-F12NS/8W024/6F024       FT A $3,598.00 25.80% $2,669.63 See Labor Rate N/A

CS-Uniprise CC0025882/5842 D-024-LA-CM-F12NS/8W012/6F012       FT A $2,122.00 25.80% $1,574.47 See Labor Rate N/A

CS-Uniprise CC0025882/5843 R-144-LN-CM-F12BK/8W096/6F048       FT A $11,845.00 25.80% $8,788.70 See Labor Rate N/A

CS-Uniprise CC0025882/5844 D-012-LN-CM-F06NS/8W006/6F006       FT A $1,260.00 25.80% $934.89 See Labor Rate N/A

CS-Uniprise CC0025882/5845 O-048-LA-CM-F12NS/8W036/6F012       FT A $2,615.00 25.80% $1,940.27 See Labor Rate N/A
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CS-Uniprise CC0025882/5846 O-096-LA-CM-F12NS/8W048/6F048       FT A $6,727.00 25.80% $4,991.27 See Labor Rate N/A

CS-Uniprise CC0025882/5847 O-012-LA-CM-F12NS/8W004/6F008       FT A $1,562.00 25.80% $1,158.97 See Labor Rate N/A

CS-Uniprise CC0025882/5848 D-072-LN-CM-F12NS/8W036/6F036       FT A $5,504.00 25.80% $4,083.83 See Labor Rate N/A

CS-Uniprise CC0025882/5849 R-144-LH-CM-F12BK/8W024/6F120       FT A $14,592.00 25.80% $10,826.90 See Labor Rate N/A

CS-Uniprise CC0025882/5850 D-036-LN-CM-F12NS/8W012/6F024       FT A $3,383.00 25.80% $2,510.10 See Labor Rate N/A

CS-Uniprise CC0025882/5851 O-120-LN-CM-F12NS/8W072/6F048       FT A $7,885.00 25.80% $5,850.48 See Labor Rate N/A

CS-Uniprise CC0025882/5852 D-132-LN-CM-F12NS/8W072/6F060       FT A $9,227.00 25.80% $6,846.21 See Labor Rate N/A

CS-Uniprise CC0025882/5853 R-096-LH-CM-F12BK/8W072/6F024       FT A $6,721.00 25.80% $4,986.82 See Labor Rate N/A

CS-Uniprise CC0025882/5854 D-012-L2-CM-F06NS/8W006/6F006       FT A $1,953.00 25.80% $1,449.08 See Labor Rate N/A

CS-Uniprise CC0025882/5855 D-024-LN-CM-F12NS/8W018/6F006       FT A $1,414.00 25.80% $1,049.15 See Labor Rate N/A

CS-Uniprise CC0025882/5856 P-060-LN-CM-F12BK/25D/8W048/6F012   FT A $5,027.00 25.80% $3,729.91 See Labor Rate N/A

CS-Uniprise CC0025882/5857 P-060-LZ-CM-F12BK/25D/8W048/6F012   FT A $10,420.00 25.80% $7,731.38 See Labor Rate N/A

CS-Uniprise CC0025882/5858 D-036-LN-CM-F12NS/8W024/6F012       FT A $2,412.00 25.80% $1,789.64 See Labor Rate N/A

CS-Uniprise CC0025882/5859 D-006-LN-CM-F06NS/8W002/6F004       FT A $1,001.00 25.80% $742.72 See Labor Rate N/A

CS-Uniprise CC0025882/5860 D-024-LN-CM-F12NS/8W008/6F016       FT A $2,406.00 25.80% $1,785.19 See Labor Rate N/A

CS-Uniprise CC0025882/5861 D-144-LN-CM-F12NS/8W072/6F072       FT A $10,367.00 25.80% $7,692.06 See Labor Rate N/A

CS-Uniprise CC0025882/5862 D-048-LN-CM-F12NS/8W036/6F012       FT A $2,667.00 25.80% $1,978.85 See Labor Rate N/A

CS-Uniprise CC0025882/5863 P-024-LN-CM-F12BK/25D/8W012/6F012   FT A $4,697.00 25.80% $3,485.06 See Labor Rate N/A

CS-Uniprise CC0025882/5864 O-432-LN-CM-F24NS/8W288/6F144       FT A $17,785.00 25.80% $13,196.03 See Labor Rate N/A

CS-Uniprise CC0025882/5865 M-012-LN-CM-F06NS/8W006/6F006       FT A $2,570.00 25.80% $1,906.88 See Labor Rate N/A

CS-Uniprise CC0025882/5866 D-144-LN-CM-F12NS/8W120/6F024       FT A $6,673.00 25.80% $4,951.20 See Labor Rate N/A

CS-Uniprise CC0025882/5867 D-192-LN-CM-F12NS/8W144/6F048       FT A $10,066.00 25.80% $7,468.72 See Labor Rate N/A
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CS-Uniprise CC0025882/5868 D-120-LN-CM-F12NS/8W072/6F048       FT A $7,885.00 25.80% $5,850.48 See Labor Rate N/A

CS-Uniprise CC0025882/5869 Z-024-DS-CM-FMUBK/8W012/6F012       FT A $5,951.00 25.80% $4,415.50 See Labor Rate N/A

CS-Uniprise CC0025882/5870 R-048-DS-CM-FMUOR/8W024/6F024       FT A $7,170.00 25.80% $5,319.96 See Labor Rate N/A

CS-Uniprise CC0025882/5871 R-024-DS-CM-FMUOR/8W012/6F012       FT A $4,882.00 25.80% $3,622.32 See Labor Rate N/A

CS-Uniprise CC0025882/5872 R-048-DS-CM-FMUOR/8W012/6F036       FT A $8,198.00 25.80% $6,082.71 See Labor Rate N/A

CS-Uniprise CC0025882/5873 R-072-DS-CM-FMUOR/8W024/6F048       FT A $12,596.00 25.80% $9,345.92 See Labor Rate N/A

CS-Uniprise CC0025882/5874 Z-036-DS-CM-FMUBK/8W012/6F024       FT A $7,675.00 25.80% $5,694.66 See Labor Rate N/A

CS-Uniprise CC0025882/5875 Z-018-DS-CM-FSUBK/8W006/6F012       FT A $3,511.00 25.80% $2,605.08 See Labor Rate N/A

CS-Uniprise CC0025882/5876 R-024-DS-CM-FSUOR/8W012/6F012       FT A $2,924.00 25.80% $2,169.54 See Labor Rate N/A

CS-Uniprise CC0025882/5877 R-012-DS-CM-FSUOR/8W006/6F006       FT A $1,380.00 25.80% $1,023.93 See Labor Rate N/A

CS-Uniprise CC0025882/5878 Z-072-DS-CM-FMUBK/8W036/6F036       FT A $15,264.00 25.80% $11,325.51 See Labor Rate N/A

CS-Uniprise CC0025882/5879 R-036-DS-CM-FMUOR/8W018/6F018       FT A $5,926.00 25.80% $4,396.95 See Labor Rate N/A

CS-Uniprise CC0025882/5880 R-024-DS-CM-FMUOR/8W006/6F018       FT A $5,379.00 25.80% $3,991.09 See Labor Rate N/A

CS-Uniprise CC0025882/5881 Z-024-DS-CM-FSUBK/8W012/6F012       FT A $4,518.00 25.80% $3,352.24 See Labor Rate N/A

CS-Uniprise CC0025882/5882 R-024-DS-CM-FSUAQ/                  FT A $3,272.00 25.80% $2,427.74 See Labor Rate N/A

CS-Uniprise CC0025882/5883 Z-024-DS-CM-FSUBK/                  FT A $4,370.00 25.80% $3,242.43 See Labor Rate N/A

CS-Uniprise CC0025882/5884 R-036-DS-CM-FMUOR/8W024/6F012       FT A $5,047.00 25.80% $3,744.75 See Labor Rate N/A

CS-Uniprise CC0025882/5885 R-036-DS-CM-FMUOR/8W012/6F024       FT A $6,073.00 25.80% $4,506.02 See Labor Rate N/A

CS-Uniprise CC0025882/5886 R-072-DS-CM-FMUOR/8W036/6F036       FT A $11,564.00 25.80% $8,580.20 See Labor Rate N/A

CS-Uniprise CC0025882/5887 Z-036-DS-CM-FMUBK/8W024/6F012       FT A $7,220.00 25.80% $5,357.06 See Labor Rate N/A

CS-Uniprise CC0025882/5888 R-018-DS-CM-FSUOR/8W006/6F012       FT A $2,519.00 25.80% $1,869.04 See Labor Rate N/A

CS-Uniprise CC0025882/5889 R-024-DZ-CM-FSUOR/8W012/6F012       FT A $4,570.00 25.80% $3,390.83 See Labor Rate N/A
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CS-Uniprise CC0025882/5890 R-018-DS-CM-FSUOR/8W012/6F006       FT A $1,931.00 25.80% $1,432.75 See Labor Rate N/A

CS-Uniprise CC0025882/5891 R-018-DZ-CM-FSUOR/8W012/6F006       FT A $3,754.00 25.80% $2,785.38 See Labor Rate N/A

CS-Uniprise CC0025882/5892 P-012-DS-CM-FSUOR/8W006/6F006       FT A $1,588.00 25.80% $1,178.26 See Labor Rate N/A

CS-Uniprise CC0025882/5893 P-018-DS-CM-FMUOR/8W006/6F012       FT A $4,577.00 25.80% $3,396.02 See Labor Rate N/A

CS-Uniprise CC0025882/5894 P-006-DS-CM-FSUOR/8W002/6F004       FT A $989.00 25.80% $733.81 See Labor Rate N/A

CS-Uniprise CC0025882/5895 P-036-DS-CM-FMUOR/8W012/6F024       FT A $8,088.00 25.80% $6,001.10 See Labor Rate N/A

CS-Uniprise CC0025882/5896 P-072-DS-CM-FMUOR/8W036/6F036       FT A $15,875.00 25.80% $11,778.86 See Labor Rate N/A

CS-Uniprise CC0025882/5897 P-024-DS-CM-FMUOR/8W012/6F012       FT A $5,520.00 25.80% $4,095.70 See Labor Rate N/A

CS-Uniprise CC0025882/5898 P-024-DS-CM-FMUOR/8W006/6F018       FT A $6,037.00 25.80% $4,479.30 See Labor Rate N/A

CS-Uniprise CC0025882/5899 P-144-DS-CM-FMUOR/8W072/6F072       FT A $31,599.00 25.80% $23,445.68 See Labor Rate N/A

CS-Uniprise CC0025882/5900 P-096-DS-CM-FMUOR/8W048/6F048       FT A $25,242.00 25.80% $18,728.94 See Labor Rate N/A

CS-Uniprise CC0025882/5901 P-024-DS-CM-FSUOR/8W006/6F018       FT A $4,352.00 25.80% $3,229.08 See Labor Rate N/A

CS-Uniprise CC0025882/5902 P-018-DS-CM-FSUOR/8W006/6F012       FT A $3,171.00 25.80% $2,352.80 See Labor Rate N/A

CS-Uniprise CC0025882/5903 P-018-DZ-CM-FSUOR/8W006/6F012       FT A $5,414.00 25.80% $4,017.05 See Labor Rate N/A

CS-Uniprise CC0025882/5904 P-024-DS-CM-FSUOR/8W012/6F012       FT A $3,669.00 25.80% $2,722.31 See Labor Rate N/A

CS-Uniprise CC0025882/5905 P-024-DZ-CM-FSUOR/8W012/6F012       FT A $7,145.00 25.80% $5,301.41 See Labor Rate N/A

CS-Uniprise CC0025882/5906 P-072-DS-CM-FMUOR/8W048/6F024       FT A $14,887.00 25.80% $11,045.79 See Labor Rate N/A

CS-Uniprise CC0025882/5907 P-072-DZ-CM-FMUOR/8W048/6F024       FT A $24,904.00 25.80% $18,478.15 See Labor Rate N/A

CS-Uniprise CC0025882/5908 P-048-DS-CM-FMUOR/8W024/6F024       FT A $9,748.00 25.80% $7,232.78 See Labor Rate N/A

CS-Uniprise CC0025882/5909 P-012-DZ-CM-FSUOR/8W006/6F006       FT A $3,943.00 25.80% $2,925.61 See Labor Rate N/A

CS-Uniprise CC0025882/5910 P-036-DS-CM-FMUOR/8W024/6F012       FT A $7,123.00 25.80% $5,285.09 See Labor Rate N/A

CS-Uniprise CC0025882/5911 P-018-OD-CM-FSUBK/8W006/6F012       FT A $3,928.00 25.80% $2,914.48 See Labor Rate N/A
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CS-Uniprise CC0025882/5912 P-024-DZ-CM-FMUOR/8W012/6F012       FT A $9,384.00 25.80% $6,962.70 See Labor Rate N/A

CS-Uniprise CC0025882/5913 P-060-DS-CM-FMUOR/8W048/6F012       FT A $16,820.00 25.80% $12,480.02 See Labor Rate N/A

CS-Uniprise CC0025882/5914 P-060-DZ-CM-FMUOR/8W048/6F012       FT A $16,820.00 25.80% $12,480.02 See Labor Rate N/A

CS-Uniprise CC0025882/5915 P-072-DZ-CM-FMUOR/8W036/6F036       FT A $28,047.00 25.80% $20,810.18 See Labor Rate N/A

CS-Uniprise CC0025882/5916 P-036-DZ-CM-FMUOR/8W012/6F024       FT A $11,614.00 25.80% $8,617.30 See Labor Rate N/A

CS-Uniprise CC0025882/5917 P-024-OD-CM-FSUBK/8W012/6F012       FT A $4,894.00 25.80% $3,631.23 See Labor Rate N/A

CS-Uniprise CC0025882/5918 R-004-DS-8W-FSUYL                   FT A $488.00 25.80% $362.08 See Labor Rate N/A

CS-Uniprise CC0025882/5919 R-006-DS-8W-FSUYL                   FT A $557.00 25.80% $413.28 See Labor Rate N/A

CS-Uniprise CC0025882/5920 R-008-DS-8W-FSUYL                   FT A $746.00 25.80% $553.51 See Labor Rate N/A

CS-Uniprise CC0025882/5921 R-012-DS-8W-FSUYL                   FT A $899.00 25.80% $667.04 See Labor Rate N/A

CS-Uniprise CC0025882/5922 R-002-DS-8W-FSUYL                   FT A $265.00 25.80% $196.62 See Labor Rate N/A

CS-Uniprise CC0025882/5923 R-018-DS-8W-FMUYL                   FT A $3,126.00 25.80% $2,319.41 See Labor Rate N/A

CS-Uniprise CC0025882/5924 R-024-DS-8W-FMUYL                   FT A $3,887.00 25.80% $2,884.06 See Labor Rate N/A

CS-Uniprise CC0025882/5925 R-036-DS-8W-FMUYL                   FT A $4,022.00 25.80% $2,984.22 See Labor Rate N/A

CS-Uniprise CC0025882/5926 R-048-DS-8W-FMUYL                   FT A $5,115.00 25.80% $3,795.20 See Labor Rate N/A

CS-Uniprise CC0025882/5927 R-060-DS-8W-FMUYL                   FT A $6,475.00 25.80% $4,804.29 See Labor Rate N/A

CS-Uniprise CC0025882/5928 R-072-DS-8W-FMUYL                   FT A $8,465.00 25.80% $6,280.82 See Labor Rate N/A

CS-Uniprise CC0025882/5929 R-096-DS-8W-FMUYL                   FT A $11,300.00 25.80% $8,384.32 See Labor Rate N/A

CS-Uniprise CC0025882/5930 R-144-DS-8W-FMUYL                   FT A $16,012.00 25.80% $11,880.51 See Labor Rate N/A

CS-Uniprise CC0025882/5931 R-012-DS-8W-FSUBK                   FT A $899.00 25.80% $667.04 See Labor Rate N/A

CS-Uniprise CC0025882/5932 R-018-DS-8W-FSUYL                   FT A $1,344.00 25.80% $997.21 See Labor Rate N/A

CS-Uniprise CC0025882/5933 R-024-DS-8W-FSUYL                   FT A $1,776.00 25.80% $1,317.75 See Labor Rate N/A
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CS-Uniprise CC0025882/5934 R-006-DZ-8W-FSUYL                   FT A $2,108.70 25.80% $1,564.60 See Labor Rate N/A

CS-Uniprise CC0025882/5935 R-012-DZ-8W-FSUYL                   FT A $2,712.60 25.80% $2,012.68 See Labor Rate N/A

CS-Uniprise CC0025882/5936 R-024-DZ-8W-FMUYL                   FT A $6,802.40 25.80% $5,047.21 See Labor Rate N/A

CS-Uniprise CC0025882/5937 R-036-DZ-8W-FMUYL                   FT A $6,983.90 25.80% $5,181.88 See Labor Rate N/A

CS-Uniprise CC0025882/5938 R-048-DZ-8W-FMUYL                   FT A $8,154.30 25.80% $6,050.29 See Labor Rate N/A

CS-Uniprise CC0025882/5939 R-072-DZ-8W-FMUYL                   FT A $12,393.70 25.80% $9,195.82 See Labor Rate N/A

CS-Uniprise CC0025882/5940 R-024-DZ-8W-FSUYL                   FT A $4,307.60 25.80% $3,196.13 See Labor Rate N/A

CS-Uniprise CC0025882/5941 R-018-DZ-8W-FSUYL                   FT A $3,592.60 25.80% $2,665.62 See Labor Rate N/A

CS-Uniprise CC0025882/5942 R-096-DZ-8W-FMUYL                   FT A $16,121.60 25.80% $11,961.83 See Labor Rate N/A

CS-Uniprise CC0025882/5943 R-144-DZ-8W-FMUYL                   FT A $21,579.80 25.80% $16,011.68 See Labor Rate N/A

CS-Uniprise CC0025882/5944 R-002-DZ-8W-FSUYL                   FT A $1,532.00 25.80% $1,136.71 See Labor Rate N/A

CS-Uniprise CC0025882/5945 R-006-DS-8W-FSUWH                   FT A $557.00 25.80% $413.28 See Labor Rate N/A

CS-Uniprise CC0025882/5946 P-004-DS-8W-FSUYL                   FT A $541.00 25.80% $401.41 See Labor Rate N/A

CS-Uniprise CC0025882/5947 P-006-DS-8W-FSUYL                   FT A $662.00 25.80% $491.19 See Labor Rate N/A

CS-Uniprise CC0025882/5948 P-008-DS-8W-FSUYL                   FT A $794.00 25.80% $589.13 See Labor Rate N/A

CS-Uniprise CC0025882/5949 P-012-DS-8W-FSUYL                   FT A $1,095.00 25.80% $812.46 See Labor Rate N/A

CS-Uniprise CC0025882/5950 P-002-DS-8W-FSUYL                   FT A $340.00 25.80% $252.27 See Labor Rate N/A

CS-Uniprise CC0025882/5951 P-018-DS-8W-FMUYL                   FT A $3,562.00 25.80% $2,642.92 See Labor Rate N/A

CS-Uniprise CC0025882/5952 P-024-DS-8W-FMUYL                   FT A $4,487.00 25.80% $3,329.24 See Labor Rate N/A

CS-Uniprise CC0025882/5953 P-036-DS-8W-FMUYL                   FT A $6,157.00 25.80% $4,568.34 See Labor Rate N/A

CS-Uniprise CC0025882/5954 P-048-DS-8W-FMUYL                   FT A $7,719.00 25.80% $5,727.31 See Labor Rate N/A

CS-Uniprise CC0025882/5955 P-060-DS-8W-FMUYL                   FT A $9,794.00 25.80% $7,266.91 See Labor Rate N/A
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CS-Uniprise CC0025882/5956 P-072-DS-8W-FMUYL                   FT A $12,913.00 25.80% $9,581.13 See Labor Rate N/A

CS-Uniprise CC0025882/5957 P-096-DS-8W-FMUYL                   FT A $20,590.00 25.80% $15,277.27 See Labor Rate N/A

CS-Uniprise CC0025882/5958 P-144-DS-8W-FMUYL                   FT A $23,796.00 25.80% $17,656.04 See Labor Rate N/A

CS-Uniprise CC0025882/5959 P-018-DS-8W-FSUYL                   FT A $1,742.00 25.80% $1,292.52 See Labor Rate N/A

CS-Uniprise CC0025882/5960 P-024-DS-8W-FSUYL                   FT A $2,302.00 25.80% $1,708.03 See Labor Rate N/A

CS-Uniprise CC0025882/5961 P-006-DZ-8W-FSUYL                   FT A $2,569.60 25.80% $1,906.58 See Labor Rate N/A

CS-Uniprise CC0025882/5962 P-012-DZ-8W-FSUYL                   FT A $3,331.90 25.80% $2,472.19 See Labor Rate N/A

CS-Uniprise CC0025882/5963 P-024-DZ-8W-FMUYL                   FT A $8,894.60 25.80% $6,599.57 See Labor Rate N/A

CS-Uniprise CC0025882/5964 P-036-DZ-8W-FMUYL                   FT A $10,180.50 25.80% $7,553.68 See Labor Rate N/A

CS-Uniprise CC0025882/5965 P-048-DZ-8W-FMUYL                   FT A $11,992.20 25.80% $8,897.92 See Labor Rate N/A

CS-Uniprise CC0025882/5966 P-072-DZ-8W-FMUYL                   FT A $18,617.50 25.80% $13,813.72 See Labor Rate N/A

CS-Uniprise CC0025882/5967 P-024-DZ-8W-FSUYL                   FT A $6,105.00 25.80% $4,529.76 See Labor Rate N/A

CS-Uniprise CC0025882/5968 P-018-DZ-8W-FSUYL                   FT A $5,127.10 25.80% $3,804.18 See Labor Rate N/A

CS-Uniprise CC0025882/5969 P-096-DZ-8W-FMUYL                   FT A $26,944.50 25.80% $19,992.15 See Labor Rate N/A

CS-Uniprise CC0025882/5970 P-144-DZ-8W-FMUYL                   FT A $30,663.60 25.80% $22,751.64 See Labor Rate N/A

CS-Uniprise CC0025882/5971 P-002-DZ-8W-FSUYL                   FT A $1,732.00 25.80% $1,285.10 See Labor Rate N/A

CS-Uniprise CC0025882/5972 P-008-OZ-8W-FSUBK                   FT A $3,920.00 25.80% $2,908.54 See Labor Rate N/A

CS-Uniprise CC0025882/5973 P-024-DS-8W-FSUBL                   FT A $2,302.00 25.80% $1,708.03 See Labor Rate N/A

CS-Uniprise CC0025882/5974 P-024-DS-8W-FSURD                   FT A $2,302.00 25.80% $1,708.03 See Labor Rate N/A

CS-Uniprise CC0025882/5975 P-024-DS-8W-FSUOR                   FT A $2,302.00 25.80% $1,708.03 See Labor Rate N/A

CS-Uniprise CC0025882/5976 P-024-DS-8W-FSUGR                   FT A $2,302.00 25.80% $1,708.03 See Labor Rate N/A

CS-Uniprise CC0025882/5977 P-004-DS-8W-FSUBL                   FT A $541.00 25.80% $401.41 See Labor Rate N/A
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CS-Uniprise CC0025882/5978 P-008-DS-8W-FSUBL                   FT A $794.00 25.80% $589.13 See Labor Rate N/A

CS-Uniprise CC0025882/5979 P-008-DS-8W-FSUOR                   FT A $794.00 25.80% $589.13 See Labor Rate N/A

CS-Uniprise CC0025882/5980 P-008-DS-8W-FSURD                   FT A $794.00 25.80% $589.13 See Labor Rate N/A

CS-Uniprise CC0025882/5981 P-008-DS-8W-FSUGR                   FT A $794.00 25.80% $589.13 See Labor Rate N/A

CS-Uniprise CC0025882/5982 P-072-DS-8W-FMUGR                   FT A $12,913.00 25.80% $9,581.13 See Labor Rate N/A

CS-Uniprise CC0025882/5983 P-072-DS-8W-FMUBR                   FT A $12,913.00 25.80% $9,581.13 See Labor Rate N/A

CS-Uniprise CC0025882/5984 P-072-DS-8W-FMUAQ                   FT A $12,913.00 25.80% $9,581.13 See Labor Rate N/A

CS-Uniprise CC0025882/5985 P-144-DS-8W-FMUGR                   FT A $23,796.00 25.80% $17,656.04 See Labor Rate N/A

CS-Uniprise CC0025882/5986 P-144-DS-8W-FMUBR                   FT A $23,796.00 25.80% $17,656.04 See Labor Rate N/A

CS-Uniprise CC0025882/5987 P-144-DS-8W-FMUAQ                   FT A $23,796.00 25.80% $17,656.04 See Labor Rate N/A

CS-Uniprise CC0025882/5988 P-036-DS-8W-FMUBL                   FT A $6,157.00 25.80% $4,568.34 See Labor Rate N/A

CS-Uniprise CC0025882/5989 P-048-DS-8W-FMUGR                   FT A $7,719.00 25.80% $5,727.31 See Labor Rate N/A

CS-Uniprise CC0025882/5990 P-048-DS-8W-FMURD                   FT A $7,719.00 25.80% $5,727.31 See Labor Rate N/A

CS-Uniprise CC0025882/5991 P-004-DS-8W-FSUGR                   FT A $541.00 25.80% $401.41 See Labor Rate N/A

CS-Uniprise CC0025882/5992 P-004-DS-8W-FSURD                   FT A $541.00 25.80% $401.41 See Labor Rate N/A

CS-Uniprise CC0025882/5993 P-144-DZ-8W-FMUVI                   FT A $30,664.00 25.80% $22,751.93 See Labor Rate N/A

CS-Uniprise CC0025882/5994 P-024-DS-8W-FSUBR                   FT A $2,302.00 25.80% $1,708.03 See Labor Rate N/A

CS-Uniprise CC0025882/5995 P-144-DS-8W-FMUVI                   FT A $23,796.00 25.80% $17,656.04 See Labor Rate N/A

CS-Uniprise CC0025882/5996 N-004-DS-HY-XSUWH/8F004/2X24AWG     FT A $739.00 25.80% $548.32 See Labor Rate N/A

CS-Uniprise CC0025882/5997 R-002-LN-8W-F02BK                   FT A $1,426.00 25.80% $1,058.06 See Labor Rate N/A

CS-Uniprise CC0025882/5998 R-004-LN-8W-F04BK                   FT A $1,468.00 25.80% $1,089.22 See Labor Rate N/A

CS-Uniprise CC0025882/5999 R-006-LN-8W-F06BK                   FT A $1,502.00 25.80% $1,114.45 See Labor Rate N/A

CS-Uniprise CC0025882/6000 R-008-LN-8W-F08BK                   FT A $1,548.00 25.80% $1,148.58 See Labor Rate N/A
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CS-Uniprise CC0025882/6001 R-010-LN-8W-F10BK                   FT A $1,606.00 25.80% $1,191.61 See Labor Rate N/A

CS-Uniprise CC0025882/6002 R-012-LN-8W-F12BK                   FT A $1,642.00 25.80% $1,218.32 See Labor Rate N/A

CS-Uniprise CC0025882/6003 R-018-LN-8W-F12BK                   FT A $1,694.00 25.80% $1,256.91 See Labor Rate N/A

CS-Uniprise CC0025882/6004 R-024-LN-8W-F12BK                   FT A $1,832.00 25.80% $1,359.30 See Labor Rate N/A

CS-Uniprise CC0025882/6005 R-030-LN-8W-F12BK                   FT A $1,886.00 25.80% $1,399.37 See Labor Rate N/A

CS-Uniprise CC0025882/6006 R-036-LN-8W-F12BK                   FT A $2,031.00 25.80% $1,506.95 See Labor Rate N/A

CS-Uniprise CC0025882/6007 R-042-LN-8W-F12BK                   FT A $2,088.00 25.80% $1,549.24 See Labor Rate N/A

CS-Uniprise CC0025882/6008 R-048-LN-8W-F12BK                   FT A $2,243.00 25.80% $1,664.25 See Labor Rate N/A

CS-Uniprise CC0025882/6009 R-054-LN-8W-F12BK                   FT A $2,293.00 25.80% $1,701.35 See Labor Rate N/A

CS-Uniprise CC0025882/6010 R-060-LN-8W-F12BK                   FT A $2,443.00 25.80% $1,812.65 See Labor Rate N/A

CS-Uniprise CC0025882/6011 R-072-LN-8W-F12BK                   FT A $2,880.00 25.80% $2,136.89 See Labor Rate N/A

CS-Uniprise CC0025882/6012 R-084-LN-8W-F12BK                   FT A $4,381.00 25.80% $3,250.59 See Labor Rate N/A

CS-Uniprise CC0025882/6013 R-096-LN-8W-F12BK                   FT A $4,953.00 25.80% $3,675.00 See Labor Rate N/A

CS-Uniprise CC0025882/6014 R-108-LN-8W-F12BK                   FT A $5,856.00 25.80% $4,345.01 See Labor Rate N/A

CS-Uniprise CC0025882/6015 R-120-LN-8W-F12BK                   FT A $6,028.00 25.80% $4,472.63 See Labor Rate N/A

CS-Uniprise CC0025882/6016 R-132-LN-8W-F12BK                   FT A $6,751.00 25.80% $5,009.08 See Labor Rate N/A

CS-Uniprise CC0025882/6017 R-144-LN-8W-F12BK                   FT A $6,919.00 25.80% $5,133.73 See Labor Rate N/A

CS-Uniprise CC0025882/6018 R-002-LH-8W-F02BK                   FT A $2,284.00 25.80% $1,694.67 See Labor Rate N/A

CS-Uniprise CC0025882/6019 R-004-LH-8W-F04BK                   FT A $2,355.00 25.80% $1,747.35 See Labor Rate N/A

CS-Uniprise CC0025882/6020 R-006-LH-8W-F06BK                   FT A $2,457.00 25.80% $1,823.03 See Labor Rate N/A

CS-Uniprise CC0025882/6021 R-008-LH-8W-F08BK                   FT A $2,521.00 25.80% $1,870.52 See Labor Rate N/A

CS-Uniprise CC0025882/6022 R-010-LH-8W-F10BK                   FT A $2,561.00 25.80% $1,900.20 See Labor Rate N/A

CS-Uniprise CC0025882/6023 R-012-LH-8W-F12BK                   FT A $2,600.00 25.80% $1,929.14 See Labor Rate N/A

CS-Uniprise CC0025882/6024 R-018-LH-8W-F12BK                   FT A $2,680.00 25.80% $1,988.49 See Labor Rate N/A

CS-Uniprise CC0025882/6025 R-024-LH-8W-F12BK                   FT A $2,823.00 25.80% $2,094.60 See Labor Rate N/A

CS-Uniprise CC0025882/6026 R-030-LH-8W-F12BK                   FT A $2,908.00 25.80% $2,157.66 See Labor Rate N/A

CS-Uniprise CC0025882/6027 R-036-LH-8W-F12BK                   FT A $3,050.00 25.80% $2,263.02 See Labor Rate N/A

CS-Uniprise CC0025882/6028 R-042-LH-8W-F12BK                   FT A $3,038.00 25.80% $2,254.12 See Labor Rate N/A

CS-Uniprise CC0025882/6029 R-048-LH-8W-F12BK                   FT A $3,273.00 25.80% $2,428.49 See Labor Rate N/A

CS-Uniprise CC0025882/6030 R-054-LH-8W-F12BK                   FT A $3,257.00 25.80% $2,416.61 See Labor Rate N/A

CS-Uniprise CC0025882/6031 R-060-LH-8W-F12BK                   FT A $3,396.00 25.80% $2,519.75 See Labor Rate N/A

CS-Uniprise CC0025882/6032 R-072-LH-8W-F12BK                   FT A $5,023.00 25.80% $3,726.94 See Labor Rate N/A

CS-Uniprise CC0025882/6033 R-084-LH-8W-F12BK                   FT A $4,754.00 25.80% $3,527.35 See Labor Rate N/A

CS-Uniprise CC0025882/6034 R-096-LH-8W-F12BK                   FT A $4,985.00 25.80% $3,698.75 See Labor Rate N/A

CS-Uniprise CC0025882/6035 R-012-CN-8W-F12BK                   FT A $1,401.00 25.80% $1,039.51 See Labor Rate N/A

CS-Uniprise CC0025882/6036 R-018-CN-8W-F12BK                   FT A $1,583.00 25.80% $1,174.55 See Labor Rate N/A

CS-Uniprise CC0025882/6037 R-024-CN-8W-F12BK                   FT A $1,761.00 25.80% $1,306.62 See Labor Rate N/A

CS-Uniprise CC0025882/6038 R-002-CN-8W-F02BK                   FT A $1,100.00 25.80% $816.17 See Labor Rate N/A

CS-Uniprise CC0025882/6039 R-004-CN-8W-F04BK                   FT A $1,160.00 25.80% $860.69 See Labor Rate N/A

CS-Uniprise CC0025882/6040 R-006-CN-8W-F06BK                   FT A $1,221.00 25.80% $905.95 See Labor Rate N/A

CS-Uniprise CC0025882/6041 R-144-LH-8W-F12BK                   FT A $6,314.00 25.80% $4,684.83 See Labor Rate N/A

CS-Uniprise CC0025882/6042 R-288-LN-8W-F12BK                   FT A $14,477.00 25.80% $10,741.58 See Labor Rate N/A

CS-Uniprise CC0025882/6043 R-156-LN-8W-F12BK                   FT A $6,926.00 25.80% $5,138.92 See Labor Rate N/A

CS-Uniprise CC0025882/6044 R-168-LN-8W-F12BK                   FT A $8,206.00 25.80% $6,088.65 See Labor Rate N/A

CS-Uniprise CC0025882/6045 R-180-LN-8W-F12BK                   FT A $8,583.00 25.80% $6,368.37 See Labor Rate N/A

CS-Uniprise CC0025882/6046 R-192-LN-8W-F12BK                   FT A $8,959.00 25.80% $6,647.36 See Labor Rate N/A

CS-Uniprise CC0025882/6047 R-204-LN-8W-F12BK                   FT A $9,779.00 25.80% $7,255.78 See Labor Rate N/A

CS-Uniprise CC0025882/6048 R-216-LN-8W-F12BK                   FT A $10,172.00 25.80% $7,547.37 See Labor Rate N/A

CS-Uniprise CC0025882/6049 R-228-LN-8W-F12BK                   FT A $10,567.00 25.80% $7,840.45 See Labor Rate N/A

CS-Uniprise CC0025882/6050 R-240-LN-8W-F12BK                   FT A $12,391.00 25.80% $9,193.82 See Labor Rate N/A

CS-Uniprise CC0025882/6051 R-252-LN-8W-F12BK                   FT A $12,809.00 25.80% $9,503.96 See Labor Rate N/A

CS-Uniprise CC0025882/6052 R-264-LN-8W-F12BK                   FT A $13,227.00 25.80% $9,814.11 See Labor Rate N/A

CS-Uniprise CC0025882/6053 R-276-LN-8W-F12BK                   FT A $13,645.00 25.80% $10,124.25 See Labor Rate N/A

CS-Uniprise CC0025882/6054 R-192-LH-8W-F12BK                   FT A $9,172.00 25.80% $6,805.40 See Labor Rate N/A

CS-Uniprise CC0025882/6055 R-096-LZ-8W-F12BK                   FT A $7,906.00 25.80% $5,866.06 See Labor Rate N/A

CS-Uniprise CC0025882/6056 R-024-LZ-8W-F12BK                   FT A $3,562.00 25.80% $2,642.92 See Labor Rate N/A

CS-Uniprise CC0025882/6057 R-006-LN-8W-F06BK/25D               FT A $1,502.00 25.80% $1,114.45 See Labor Rate N/A

CS-Uniprise CC0025882/6058 R-012-LN-8W-F12BK/25D               FT A $1,642.00 25.80% $1,218.32 See Labor Rate N/A

CS-Uniprise CC0025882/6059 R-024-LN-8W-F12BK/25D               FT A $1,832.00 25.80% $1,359.30 See Labor Rate N/A

CS-Uniprise CC0025882/6060 R-048-LN-8W-F12BK/25D               FT A $2,243.00 25.80% $1,664.25 See Labor Rate N/A
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CS-Uniprise CC0025882/6061 R-072-LN-8W-F12BK/25D               FT A $2,745.00 25.80% $2,036.72 See Labor Rate N/A

CS-Uniprise CC0025882/6062 R-096-LN-8W-F12BK/25D               FT A $3,894.00 25.80% $2,889.25 See Labor Rate N/A

CS-Uniprise CC0025882/6063 R-144-LN-8W-F12BK/25D               FT A $5,112.00 25.80% $3,792.98 See Labor Rate N/A

CS-Uniprise CC0025882/6064 R-288-LN-8W-F12BK/25D               FT A $10,058.00 25.80% $7,462.79 See Labor Rate N/A

CS-Uniprise CC0025882/6065 P-006-LN-8W-F06BK/25D               FT A $3,331.00 25.80% $2,471.52 See Labor Rate N/A

CS-Uniprise CC0025882/6066 P-012-LN-8W-F12BK/25D               FT A $3,414.00 25.80% $2,533.10 See Labor Rate N/A

CS-Uniprise CC0025882/6067 P-024-LN-8W-F12BK/25D               FT A $3,584.00 25.80% $2,659.24 See Labor Rate N/A

CS-Uniprise CC0025882/6068 P-048-LN-8W-F12BK/25D               FT A $3,922.00 25.80% $2,910.03 See Labor Rate N/A

CS-Uniprise CC0025882/6069 P-072-LN-8W-F12BK/25D               FT A $4,614.00 25.80% $3,423.47 See Labor Rate N/A

CS-Uniprise CC0025882/6070 P-096-LN-8W-F12BK/25D               FT A $8,247.00 25.80% $6,119.07 See Labor Rate N/A

CS-Uniprise CC0025882/6071 P-144-LN-8W-F12BK/25D               FT A $13,497.00 25.80% $10,014.44 See Labor Rate N/A

CS-Uniprise CC0025882/6072 Z-002-LN-8W-F02BK/20G/HTS           FT A $798.00 25.80% $592.10 See Labor Rate N/A

CS-Uniprise CC0025882/6073 Z-012-LN-8W-F12BK/20G/HTS           FT A $1,097.00 25.80% $813.95 See Labor Rate N/A

CS-Uniprise CC0025882/6074 Z-024-LN-8W-F12BK/20G/HTS           FT A $1,255.00 25.80% $931.18 See Labor Rate N/A

CS-Uniprise CC0025882/6075 Z-048-LN-8W-F12BK/20G/HTS           FT A $2,090.00 25.80% $1,550.73 See Labor Rate N/A

CS-Uniprise CC0025882/6076 Z-096-LN-8W-F12BK/20G/HTS           FT A $3,534.00 25.80% $2,622.14 See Labor Rate N/A

CS-Uniprise CC0025882/6077 Z-144-LN-8W-F12BK/20G/HTS           FT A $5,147.00 25.80% $3,818.95 See Labor Rate N/A

CS-Uniprise CC0025882/6078 Z-072-LN-8W-F12BK/20G/HTS           FT A $2,541.00 25.80% $1,885.36 See Labor Rate N/A

CS-Uniprise CC0025882/6079 P-048-LZ-8W-F12BK/25D               FT A $8,478.00 25.80% $6,290.47 See Labor Rate N/A

CS-Uniprise CC0025882/6080 R-036-LN-8W-F12BK/25D               FT A $2,031.00 25.80% $1,506.95 See Labor Rate N/A

CS-Uniprise CC0025882/6081 R-096-LZ-8W-F12BK/25D               FT A $7,906.00 25.80% $5,866.06 See Labor Rate N/A

CS-Uniprise CC0025882/6082 R-144-LZ-8W-F12BK/25D               FT A $9,089.00 25.80% $6,743.81 See Labor Rate N/A

CS-Uniprise CC0025882/6083 Z-004-DS-8W-FSUBK                   FT A $536.00 25.80% $397.70 See Labor Rate N/A

CS-Uniprise CC0025882/6084 Z-006-DS-8W-FSUBK                   FT A $683.00 25.80% $506.77 See Labor Rate N/A

CS-Uniprise CC0025882/6085 Z-008-DS-8W-FSUBK                   FT A $813.00 25.80% $603.23 See Labor Rate N/A

CS-Uniprise CC0025882/6086 Z-012-DS-8W-FSUBK                   FT A $1,200.00 25.80% $890.37 See Labor Rate N/A

CS-Uniprise CC0025882/6087 Z-002-DS-8W-FSUBK                   FT A $340.00 25.80% $252.27 See Labor Rate N/A

CS-Uniprise CC0025882/6088 Z-018-DS-8W-FMUBK                   FT A $4,237.00 25.80% $3,143.75 See Labor Rate N/A

CS-Uniprise CC0025882/6089 Z-024-DS-8W-FMUBK                   FT A $5,513.00 25.80% $4,090.51 See Labor Rate N/A

CS-Uniprise CC0025882/6090 Z-036-DS-8W-FMUBK                   FT A $6,765.00 25.80% $5,019.46 See Labor Rate N/A

CS-Uniprise CC0025882/6091 Z-048-DS-8W-FMUBK                   FT A $8,772.00 25.80% $6,508.61 See Labor Rate N/A

CS-Uniprise CC0025882/6092 Z-060-DS-8W-FMUBK                   FT A $11,095.00 25.80% $8,232.22 See Labor Rate N/A

CS-Uniprise CC0025882/6093 Z-072-DS-8W-FMUBK                   FT A $13,373.00 25.80% $9,922.44 See Labor Rate N/A

CS-Uniprise CC0025882/6094 Z-018-DS-8W-FSUBK                   FT A $2,650.00 25.80% $1,966.23 See Labor Rate N/A

CS-Uniprise CC0025882/6095 Z-024-DS-8W-FSUBK                   FT A $3,658.00 25.80% $2,714.15 See Labor Rate N/A

CS-Uniprise CC0025882/6096 Z-002-DZ-8W-FSUBK                   FT A $2,114.00 25.80% $1,568.54 See Labor Rate N/A

CS-Uniprise CC0025882/6097 Z-004-DZ-8W-FSUBK                   FT A $2,378.00 25.80% $1,764.42 See Labor Rate N/A

CS-Uniprise CC0025882/6098 Z-006-DZ-8W-FSUBK                   FT A $2,615.00 25.80% $1,940.27 See Labor Rate N/A

CS-Uniprise CC0025882/6099 Z-008-DZ-8W-FSUBK                   FT A $2,866.00 25.80% $2,126.50 See Labor Rate N/A

CS-Uniprise CC0025882/6100 Z-012-DZ-8W-FSUBK                   FT A $3,660.00 25.80% $2,715.63 See Labor Rate N/A

CS-Uniprise CC0025882/6101 Z-018-DZ-8W-FSUBK                   FT A $4,957.00 25.80% $3,677.97 See Labor Rate N/A

CS-Uniprise CC0025882/6102 Z-024-DZ-8W-FSUBK                   FT A $5,995.00 25.80% $4,448.14 See Labor Rate N/A

CS-Uniprise CC0025882/6103 Z-024-DZ-8W-FMUBK                   FT A $8,051.00 25.80% $5,973.64 See Labor Rate N/A

CS-Uniprise CC0025882/6104 Z-036-DZ-8W-FMUBK                   FT A $9,421.00 25.80% $6,990.15 See Labor Rate N/A

CS-Uniprise CC0025882/6105 Z-048-DZ-8W-FMUBK                   FT A $11,532.00 25.80% $8,556.46 See Labor Rate N/A

CS-Uniprise CC0025882/6106 Z-072-DZ-8W-FMUBK                   FT A $16,559.00 25.80% $12,286.37 See Labor Rate N/A

CS-Uniprise CC0025882/6107 P-002-OD-8W-FSUBK                   FT A $650.00 25.80% $482.28 See Labor Rate N/A

CS-Uniprise CC0025882/6108 P-004-OD-8W-FSUBK                   FT A $897.00 25.80% $665.55 See Labor Rate N/A

CS-Uniprise CC0025882/6109 P-006-OD-8W-FSUBK                   FT A $1,079.00 25.80% $800.59 See Labor Rate N/A

CS-Uniprise CC0025882/6110 P-008-OD-8W-FSUBK                   FT A $1,260.00 25.80% $934.89 See Labor Rate N/A

CS-Uniprise CC0025882/6111 P-012-OD-8W-FSUBK                   FT A $2,211.00 25.80% $1,640.51 See Labor Rate N/A

CS-Uniprise CC0025882/6112 P-018-OD-8W-FSUBK                   FT A $2,085.00 25.80% $1,547.02 See Labor Rate N/A

CS-Uniprise CC0025882/6113 P-024-OD-8W-FSUBK                   FT A $2,878.00 25.80% $2,135.40 See Labor Rate N/A

CS-Uniprise CC0025882/6114 P-036-OD-8W-FMUBK                   FT A $10,469.00 25.80% $7,767.74 See Labor Rate N/A

CS-Uniprise CC0025882/6115 P-048-OD-8W-FMUBK                   FT A $13,429.00 25.80% $9,963.99 See Labor Rate N/A

CS-Uniprise CC0025882/6116 P-060-OD-8W-FMUBK                   FT A $17,519.00 25.80% $12,998.67 See Labor Rate N/A

CS-Uniprise CC0025882/6117 P-072-OD-8W-FMUBK                   FT A $23,076.00 25.80% $17,121.82 See Labor Rate N/A

CS-Uniprise CC0025882/6118 P-096-OD-8W-FMUBK                   FT A $33,303.00 25.80% $24,710.00 See Labor Rate N/A

CS-Uniprise CC0025882/6119 P-144-OD-8W-FMUBK                   FT A $39,762.00 25.80% $29,502.42 See Labor Rate N/A

CS-Uniprise CC0025882/6120 P-006-OZ-8W-FSUBK                   FT A $4,320.80 25.80% $3,205.92 See Labor Rate N/A
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CS-Uniprise CC0025882/6121 P-012-OZ-8W-FSUBK                   FT A $4,934.00 25.80% $3,660.91 See Labor Rate N/A

CS-Uniprise CC0025882/6122 P-024-OZ-8W-FSUBK                   FT A $6,465.00 25.80% $4,796.87 See Labor Rate N/A

CS-Uniprise CC0025882/6123 P-036-OZ-8W-FMUBK                   FT A $16,122.70 25.80% $11,962.64 See Labor Rate N/A

CS-Uniprise CC0025882/6124 P-072-OZ-8W-FMUBK                   FT A $32,094.70 25.80% $23,813.47 See Labor Rate N/A

CS-Uniprise CC0025882/6125 P-144-OZ-8W-FMUBK                   FT A $55,213.40 25.80% $40,966.98 See Labor Rate N/A

CS-Uniprise CC0025882/6126 P-048-OZ-8W-FMUBK                   FT A $18,033.00 25.80% $13,380.04 See Labor Rate N/A

CS-Uniprise CC0025882/6127 R-002-ZC-8W-F16OR                   FT A $245.00 25.80% $181.78 See Labor Rate N/A

CS-Uniprise CC0025882/6128 R-002-ZC-8W-F16BL                   FT A $245.00 25.80% $181.78 See Labor Rate N/A

CS-Uniprise CC0025882/6129 P-002-DS-8W-FSUBL                   FT A $340.00 25.80% $252.27 See Labor Rate N/A

CS-Uniprise CC0025882/6130 P-002-DS-8W-FSURD                   FT A $340.00 25.80% $252.27 See Labor Rate N/A

CS-Uniprise CC0025882/6131 P-002-DS-8W-FSUOR                   FT A $340.00 25.80% $252.27 See Labor Rate N/A

CS-Uniprise CC0025882/6132 P-002-DS-8W-FSUGR                   FT A $340.00 25.80% $252.27 See Labor Rate N/A

CS-Uniprise CC0025882/6133 O-002-CA-8W-F02NS                   FT A $474.00 25.80% $351.70 See Labor Rate N/A

CS-Uniprise CC0025882/6134 O-004-CA-8W-F04NS                   FT A $498.00 25.80% $369.50 See Labor Rate N/A

CS-Uniprise CC0025882/6135 O-006-CA-8W-F06NS                   FT A $531.00 25.80% $393.99 See Labor Rate N/A

CS-Uniprise CC0025882/6136 O-008-CA-8W-F08NS                   FT A $565.00 25.80% $419.22 See Labor Rate N/A

CS-Uniprise CC0025882/6137 O-010-CA-8W-F10NS                   FT A $599.00 25.80% $444.44 See Labor Rate N/A

CS-Uniprise CC0025882/6138 O-012-CA-8W-F12NS                   FT A $635.00 25.80% $471.15 See Labor Rate N/A

CS-Uniprise CC0025882/6139 O-014-CA-8W-F12NS                   FT A $666.00 25.80% $494.16 See Labor Rate N/A

CS-Uniprise CC0025882/6140 O-016-CA-8W-F12NS                   FT A $694.00 25.80% $514.93 See Labor Rate N/A

CS-Uniprise CC0025882/6141 O-018-CA-8W-F12NS                   FT A $722.00 25.80% $535.71 See Labor Rate N/A

CS-Uniprise CC0025882/6142 O-020-CA-8W-F12NS                   FT A $750.00 25.80% $556.48 See Labor Rate N/A

CS-Uniprise CC0025882/6143 O-022-CA-8W-F12NS                   FT A $778.00 25.80% $577.26 See Labor Rate N/A

CS-Uniprise CC0025882/6144 O-024-CA-8W-F12NS                   FT A $809.00 25.80% $600.26 See Labor Rate N/A

CS-Uniprise CC0025882/6145 O-002-CN-8W-F02NS                   FT A $507.00 25.80% $376.18 See Labor Rate N/A

CS-Uniprise CC0025882/6146 O-004-CN-8W-F04NS                   FT A $531.00 25.80% $393.99 See Labor Rate N/A

CS-Uniprise CC0025882/6147 O-006-CN-8W-F06NS                   FT A $565.00 25.80% $419.22 See Labor Rate N/A

CS-Uniprise CC0025882/6148 O-008-CN-8W-F08NS                   FT A $599.00 25.80% $444.44 See Labor Rate N/A

CS-Uniprise CC0025882/6149 O-010-CN-8W-F10NS                   FT A $634.00 25.80% $470.41 See Labor Rate N/A

CS-Uniprise CC0025882/6150 O-012-CN-8W-F12NS                   FT A $670.00 25.80% $497.12 See Labor Rate N/A

CS-Uniprise CC0025882/6151 O-018-CN-8W-F12NS                   FT A $757.00 25.80% $561.68 See Labor Rate N/A

CS-Uniprise CC0025882/6152 O-024-CN-8W-F12NS                   FT A $843.00 25.80% $625.49 See Labor Rate N/A

CS-Uniprise CC0025882/6153 O-030-CA-8W-F12NS                   FT A $1,102.00 25.80% $817.66 See Labor Rate N/A

CS-Uniprise CC0025882/6154 O-036-CA-8W-F12NS                   FT A $1,186.00 25.80% $879.98 See Labor Rate N/A

CS-Uniprise CC0025882/6155 O-048-CA-8W-F12NS                   FT A $1,357.00 25.80% $1,006.86 See Labor Rate N/A

CS-Uniprise CC0025882/6156 O-036-CN-8W-F12NS                   FT A $1,485.00 25.80% $1,101.83 See Labor Rate N/A

CS-Uniprise CC0025882/6157 O-048-CN-8W-F12NS                   FT A $1,657.00 25.80% $1,229.45 See Labor Rate N/A

CS-Uniprise CC0025882/6158 O-054-CA-8W-F12NS                   FT A $1,717.00 25.80% $1,273.97 See Labor Rate N/A

CS-Uniprise CC0025882/6159 O-060-CA-8W-F12NS                   FT A $1,819.00 25.80% $1,349.65 See Labor Rate N/A

CS-Uniprise CC0025882/6160 O-066-CA-8W-F12NS                   FT A $1,916.00 25.80% $1,421.62 See Labor Rate N/A

CS-Uniprise CC0025882/6161 O-072-CA-8W-F12NS                   FT A $2,035.00 25.80% $1,509.92 See Labor Rate N/A

CS-Uniprise CC0025882/6162 O-084-CA-8W-F12NS                   FT A $2,217.00 25.80% $1,644.96 See Labor Rate N/A

CS-Uniprise CC0025882/6163 O-090-CA-8W-F12NS                   FT A $2,310.00 25.80% $1,713.96 See Labor Rate N/A

CS-Uniprise CC0025882/6164 O-096-CA-8W-F12NS                   FT A $2,425.00 25.80% $1,799.29 See Labor Rate N/A

CS-Uniprise CC0025882/6165 O-060-CN-8W-F12NS                   FT A $2,071.00 25.80% $1,536.63 See Labor Rate N/A

CS-Uniprise CC0025882/6166 O-072-CN-8W-F12NS                   FT A $2,485.00 25.80% $1,843.81 See Labor Rate N/A

CS-Uniprise CC0025882/6167 O-084-CN-8W-F12NS                   FT A $2,899.00 25.80% $2,150.99 See Labor Rate N/A

CS-Uniprise CC0025882/6168 O-096-CN-8W-F12NS                   FT A $3,313.00 25.80% $2,458.16 See Labor Rate N/A

CS-Uniprise CC0025882/6169 O-002-LN-8W-F02NS                   FT A $485.00 25.80% $359.86 See Labor Rate N/A

CS-Uniprise CC0025882/6170 O-004-LN-8W-F04NS                   FT A $516.00 25.80% $382.86 See Labor Rate N/A

CS-Uniprise CC0025882/6171 O-006-LN-8W-F06NS                   FT A $548.00 25.80% $406.60 See Labor Rate N/A

CS-Uniprise CC0025882/6172 O-008-LN-8W-F08NS                   FT A $588.00 25.80% $436.28 See Labor Rate N/A

CS-Uniprise CC0025882/6173 O-010-LN-8W-F10NS                   FT A $614.00 25.80% $455.57 See Labor Rate N/A

CS-Uniprise CC0025882/6174 O-012-LN-8W-F12NS                   FT A $640.00 25.80% $474.86 See Labor Rate N/A

CS-Uniprise CC0025882/6175 O-018-LN-8W-F12NS                   FT A $744.00 25.80% $552.03 See Labor Rate N/A

CS-Uniprise CC0025882/6176 O-024-LN-8W-F12NS                   FT A $819.00 25.80% $607.68 See Labor Rate N/A

CS-Uniprise CC0025882/6177 O-030-LN-8W-F12NS                   FT A $1,092.00 25.80% $810.24 See Labor Rate N/A

CS-Uniprise CC0025882/6178 O-036-LN-8W-F12NS                   FT A $1,442.00 25.80% $1,069.93 See Labor Rate N/A

CS-Uniprise CC0025882/6179 O-048-LN-8W-F12NS                   FT A $1,608.00 25.80% $1,193.10 See Labor Rate N/A

CS-Uniprise CC0025882/6180 O-054-LN-8W-F12NS                   FT A $1,800.00 25.80% $1,335.56 See Labor Rate N/A
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CS-Uniprise CC0025882/6181 O-060-LN-8W-F12NS                   FT A $1,962.00 25.80% $1,455.76 See Labor Rate N/A

CS-Uniprise CC0025882/6182 O-066-LN-8W-F12NS                   FT A $2,150.00 25.80% $1,595.25 See Labor Rate N/A

CS-Uniprise CC0025882/6183 O-072-LN-8W-F12NS                   FT A $2,413.00 25.80% $1,790.39 See Labor Rate N/A

CS-Uniprise CC0025882/6184 O-084-LN-8W-F12NS                   FT A $2,911.00 25.80% $2,159.89 See Labor Rate N/A

CS-Uniprise CC0025882/6185 O-096-LN-8W-F12NS                   FT A $3,217.00 25.80% $2,386.93 See Labor Rate N/A

CS-Uniprise CC0025882/6186 O-108-LN-8W-F12NS                   FT A $3,670.00 25.80% $2,723.05 See Labor Rate N/A

CS-Uniprise CC0025882/6187 O-120-LN-8W-F12NS                   FT A $4,004.00 25.80% $2,970.87 See Labor Rate N/A

CS-Uniprise CC0025882/6188 O-126-LN-8W-F12NS                   FT A $4,240.00 25.80% $3,145.98 See Labor Rate N/A

CS-Uniprise CC0025882/6189 O-132-LN-8W-F12NS                   FT A $4,475.00 25.80% $3,320.34 See Labor Rate N/A

CS-Uniprise CC0025882/6190 O-144-LN-8W-F12NS                   FT A $4,826.00 25.80% $3,580.77 See Labor Rate N/A

CS-Uniprise CC0025882/6191 O-156-LN-8W-F12NS                   FT A $5,230.00 25.80% $3,880.53 See Labor Rate N/A

CS-Uniprise CC0025882/6192 O-168-LN-8W-F12NS                   FT A $5,572.00 25.80% $4,134.29 See Labor Rate N/A

CS-Uniprise CC0025882/6193 O-180-LN-8W-F12NS                   FT A $5,920.00 25.80% $4,392.49 See Labor Rate N/A

CS-Uniprise CC0025882/6194 O-192-LN-8W-F12NS                   FT A $6,270.00 25.80% $4,652.19 See Labor Rate N/A

CS-Uniprise CC0025882/6195 O-204-LN-8W-F12NS                   FT A $6,625.00 25.80% $4,915.59 See Labor Rate N/A

CS-Uniprise CC0025882/6196 O-216-LN-8W-F12NS                   FT A $6,985.00 25.80% $5,182.70 See Labor Rate N/A

CS-Uniprise CC0025882/6197 O-228-LN-8W-F12NS                   FT A $7,772.00 25.80% $5,766.63 See Labor Rate N/A

CS-Uniprise CC0025882/6198 O-240-LN-8W-F12NS                   FT A $8,145.00 25.80% $6,043.39 See Labor Rate N/A

CS-Uniprise CC0025882/6199 O-252-LN-8W-F12NS                   FT A $8,526.00 25.80% $6,326.08 See Labor Rate N/A

CS-Uniprise CC0025882/6200 O-264-LN-8W-F12NS                   FT A $8,911.00 25.80% $6,611.74 See Labor Rate N/A

CS-Uniprise CC0025882/6201 O-276-LN-8W-F12NS                   FT A $9,264.00 25.80% $6,873.66 See Labor Rate N/A

CS-Uniprise CC0025882/6202 O-288-LN-8W-F12NS                   FT A $9,651.00 25.80% $7,160.80 See Labor Rate N/A

CS-Uniprise CC0025882/6203 O-002-LA-8W-F02NS                   FT A $603.00 25.80% $447.41 See Labor Rate N/A

CS-Uniprise CC0025882/6204 O-004-LA-8W-F04NS                   FT A $631.00 25.80% $468.19 See Labor Rate N/A

CS-Uniprise CC0025882/6205 O-006-LA-8W-F06NS                   FT A $667.00 25.80% $494.90 See Labor Rate N/A

CS-Uniprise CC0025882/6206 O-008-LA-8W-F08NS                   FT A $704.00 25.80% $522.35 See Labor Rate N/A

CS-Uniprise CC0025882/6207 O-010-LA-8W-F10NS                   FT A $742.00 25.80% $550.55 See Labor Rate N/A

CS-Uniprise CC0025882/6208 O-012-LA-8W-F12NS                   FT A $779.00 25.80% $578.00 See Labor Rate N/A

CS-Uniprise CC0025882/6209 O-018-LA-8W-F12NS                   FT A $898.00 25.80% $666.29 See Labor Rate N/A

CS-Uniprise CC0025882/6210 O-024-LA-8W-F12NS                   FT A $987.00 25.80% $732.33 See Labor Rate N/A

CS-Uniprise CC0025882/6211 O-024-LA-8W-F12NS                   FT A $1,042.00 25.80% $773.14 See Labor Rate N/A

CS-Uniprise CC0025882/6212 O-030-LA-8W-F12NS                   FT A $1,369.00 25.80% $1,015.76 See Labor Rate N/A

CS-Uniprise CC0025882/6213 O-036-LA-8W-F12NS                   FT A $1,465.00 25.80% $1,086.99 See Labor Rate N/A

CS-Uniprise CC0025882/6214 O-048-LA-8W-F12NS                   FT A $1,632.00 25.80% $1,210.90 See Labor Rate N/A

CS-Uniprise CC0025882/6215 O-054-LA-8W-F12NS                   FT A $1,770.00 25.80% $1,313.30 See Labor Rate N/A

CS-Uniprise CC0025882/6216 O-060-LA-8W-F12NS                   FT A $1,869.00 25.80% $1,386.75 See Labor Rate N/A

CS-Uniprise CC0025882/6217 O-066-LA-8W-F12NS                   FT A $3,098.00 25.80% $2,298.64 See Labor Rate N/A

CS-Uniprise CC0025882/6218 O-072-LA-8W-F12NS                   FT A $2,436.00 25.80% $1,807.45 See Labor Rate N/A

CS-Uniprise CC0025882/6219 O-084-LA-8W-F12NS                   FT A $2,981.00 25.80% $2,211.83 See Labor Rate N/A

CS-Uniprise CC0025882/6220 O-096-LA-8W-F12NS                   FT A $3,240.00 25.80% $2,404.00 See Labor Rate N/A

CS-Uniprise CC0025882/6221 O-108-LA-8W-F12NS                   FT A $3,834.00 25.80% $2,844.73 See Labor Rate N/A

CS-Uniprise CC0025882/6222 O-120-LA-8W-F12NS                   FT A $4,119.00 25.80% $3,056.20 See Labor Rate N/A

CS-Uniprise CC0025882/6223 O-132-LA-8W-F12NS                   FT A $4,549.00 25.80% $3,375.25 See Labor Rate N/A

CS-Uniprise CC0025882/6224 O-144-LA-8W-F12NS                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/6225 O-156-LA-8W-F12NS                   FT A $6,418.00 25.80% $4,762.00 See Labor Rate N/A

CS-Uniprise CC0025882/6226 O-168-LA-8W-F12NS                   FT A $6,705.00 25.80% $4,974.94 See Labor Rate N/A

CS-Uniprise CC0025882/6227 O-180-LA-8W-F12NS                   FT A $6,992.00 25.80% $5,187.89 See Labor Rate N/A

CS-Uniprise CC0025882/6228 O-192-LA-8W-F12NS                   FT A $7,280.00 25.80% $5,401.58 See Labor Rate N/A

CS-Uniprise CC0025882/6229 O-204-LA-8W-F12NS                   FT A $7,566.00 25.80% $5,613.79 See Labor Rate N/A

CS-Uniprise CC0025882/6230 O-216-LA-8W-F12NS                   FT A $7,853.00 25.80% $5,826.73 See Labor Rate N/A

CS-Uniprise CC0025882/6231 O-228-LA-8W-F12NS                   FT A $7,287.00 25.80% $5,406.77 See Labor Rate N/A

CS-Uniprise CC0025882/6232 O-240-LA-8W-F12NS                   FT A $7,577.00 25.80% $5,621.95 See Labor Rate N/A

CS-Uniprise CC0025882/6233 O-252-LA-8W-F12NS                   FT A $7,867.00 25.80% $5,837.12 See Labor Rate N/A

CS-Uniprise CC0025882/6234 O-264-LA-8W-F12NS                   FT A $8,157.00 25.80% $6,052.29 See Labor Rate N/A

CS-Uniprise CC0025882/6235 O-276-LA-8W-F12NS                   FT A $8,447.00 25.80% $6,267.47 See Labor Rate N/A

CS-Uniprise CC0025882/6236 O-288-LA-8W-F12NS                   FT A $9,674.00 25.80% $7,177.87 See Labor Rate N/A

CS-Uniprise CC0025882/6237 O-002-DA-8W-F02NS                   FT A $437.00 25.80% $324.24 See Labor Rate N/A

CS-Uniprise CC0025882/6238 O-004-DA-8W-F04NS                   FT A $482.00 25.80% $357.63 See Labor Rate N/A

CS-Uniprise CC0025882/6239 O-006-DA-8W-F06NS                   FT A $522.00 25.80% $387.31 See Labor Rate N/A

CS-Uniprise CC0025882/6240 O-008-DA-8W-F08NS                   FT A $563.00 25.80% $417.73 See Labor Rate N/A

Page 223 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/6241 O-010-DA-8W-F10NS                   FT A $598.00 25.80% $443.70 See Labor Rate N/A

CS-Uniprise CC0025882/6242 O-012-DA-8W-F12NS                   FT A $632.00 25.80% $468.93 See Labor Rate N/A

CS-Uniprise CC0025882/6243 O-048-LA-8W-M12NS                   FT A $1,632.00 25.80% $1,210.90 See Labor Rate N/A

CS-Uniprise CC0025882/6244 O-024-CA-8W-M12NS                   FT A $809.00 25.80% $600.26 See Labor Rate N/A

CS-Uniprise CC0025882/6245 O-004-CA-8W-M04NS                   FT A $498.00 25.80% $369.50 See Labor Rate N/A

CS-Uniprise CC0025882/6246 O-012-LA-8W-M12NS                   FT A $779.00 25.80% $578.00 See Labor Rate N/A

CS-Uniprise CC0025882/6247 O-024-LN-8W-F06NS                   FT A $1,022.00 25.80% $758.30 See Labor Rate N/A

CS-Uniprise CC0025882/6248 O-012-CA-8W-M12NS                   FT A $635.00 25.80% $471.15 See Labor Rate N/A

CS-Uniprise CC0025882/6249 O-012-LN-8W-M12NS                   FT A $640.00 25.80% $474.86 See Labor Rate N/A

CS-Uniprise CC0025882/6250 O-006-LA-8W-M06NS                   FT A $667.00 25.80% $494.90 See Labor Rate N/A

CS-Uniprise CC0025882/6251 O-006-CA-8W-M06NS                   FT A $531.00 25.80% $393.99 See Labor Rate N/A

CS-Uniprise CC0025882/6252 O-024-LA-8W-M12NS                   FT A $987.00 25.80% $732.33 See Labor Rate N/A

CS-Uniprise CC0025882/6253 O-006-CP-8W-F06NS                   FT A $2,541.00 25.80% $1,885.36 See Labor Rate N/A

CS-Uniprise CC0025882/6254 O-012-CP-8W-F12NS                   FT A $3,274.00 25.80% $2,429.23 See Labor Rate N/A

CS-Uniprise CC0025882/6255 O-024-CP-8W-F12NS                   FT A $4,696.00 25.80% $3,484.32 See Labor Rate N/A

CS-Uniprise CC0025882/6256 O-036-CP-8W-F12NS                   FT A $4,890.00 25.80% $3,628.26 See Labor Rate N/A

CS-Uniprise CC0025882/6257 O-048-CP-8W-F12NS                   FT A $5,892.00 25.80% $4,371.72 See Labor Rate N/A

CS-Uniprise CC0025882/6258 O-072-CP-8W-F12NS                   FT A $9,109.00 25.80% $6,758.65 See Labor Rate N/A

CS-Uniprise CC0025882/6259 O-036-LN-8W-M12NS                   FT A $1,442.00 25.80% $1,069.93 See Labor Rate N/A

CS-Uniprise CC0025882/6260 O-012-LN-8W-F06NS                   FT A $761.00 25.80% $564.64 See Labor Rate N/A

CS-Uniprise CC0025882/6261 O-004-LN-8W-M04NS                   FT A $516.00 25.80% $382.86 See Labor Rate N/A

CS-Uniprise CC0025882/6262 O-024-LN-8W-M12NS                   FT A $819.00 25.80% $607.68 See Labor Rate N/A

CS-Uniprise CC0025882/6263 M-001-DN-8W-F01NS/                  FT A $747.00 25.80% $554.26 See Labor Rate N/A

CS-Uniprise CC0025882/6264 O-048-LN-8W-M12NS                   FT A $1,608.00 25.80% $1,193.10 See Labor Rate N/A

CS-Uniprise CC0025882/6265 M-004-DN-8W-F04NS/GSM/40T           FT A $740.00 25.80% $549.06 See Labor Rate N/A

CS-Uniprise CC0025882/6266 M-006-DN-8W-F06NS/GSM/40T           FT A $773.00 25.80% $573.55 See Labor Rate N/A

CS-Uniprise CC0025882/6267 M-012-DN-8W-F12NS/GSM/40T           FT A $903.00 25.80% $670.00 See Labor Rate N/A

CS-Uniprise CC0025882/6268 O-144-LN-8W-M12NS                   FT A $4,826.00 25.80% $3,580.77 See Labor Rate N/A

CS-Uniprise CC0025882/6269 O-060-L2-8W-F12NS                   FT A $3,234.00 25.80% $2,399.55 See Labor Rate N/A

CS-Uniprise CC0025882/6270 O-072-L2-8W-F12NS SM LWP F72 CORE C  FT A $3,763.00 25.80% $2,792.05 See Labor Rate N/A

CS-Uniprise CC0025882/6271 O-096-L2-8W-F12NS                   FT A $4,915.00 25.80% $3,646.81 See Labor Rate N/A

CS-Uniprise CC0025882/6272 O-120-L2-8W-F12NS                   FT A $5,052.00 25.80% $3,748.46 See Labor Rate N/A

CS-Uniprise CC0025882/6273 O-144-L2-8W-F12NS SM LWP F144 CORE  FT A $5,264.00 25.80% $3,905.76 See Labor Rate N/A

CS-Uniprise CC0025882/6274 O-288-L2-8W-F12NS SM LWP F288 CORE  FT A $9,418.00 25.80% $6,987.92 See Labor Rate N/A

CS-Uniprise CC0025882/6275 O-072-L3-8W-F12NS                   FT A $4,440.00 25.80% $3,294.37 See Labor Rate N/A

CS-Uniprise CC0025882/6276 O-096-L3-8W-F12NS                   FT A $5,800.00 25.80% $4,303.46 See Labor Rate N/A

CS-Uniprise CC0025882/6277 O-144-L3-8W-F12NS                   FT A $6,211.00 25.80% $4,608.41 See Labor Rate N/A

CS-Uniprise CC0025882/6278 O-002-DN-8W-F02NS/                  FT A $426.00 25.80% $316.08 See Labor Rate N/A

CS-Uniprise CC0025882/6279 O-006-DN-8W-F06NS/                  FT A $471.00 25.80% $349.47 See Labor Rate N/A

CS-Uniprise CC0025882/6280 O-012-DN-8W-F12NS/                  FT A $549.00 25.80% $407.34 See Labor Rate N/A

CS-Uniprise CC0025882/6281 O-036-CA-8W-M12NS                   FT A $1,186.00 25.80% $879.98 See Labor Rate N/A

CS-Uniprise CC0025882/6282 O-036-L2-8W-F12NS                   FT A $2,323.00 25.80% $1,723.61 See Labor Rate N/A

CS-Uniprise CC0025882/6283 O-048-L2-8W-F12NS SM LWP F48 CORE C  FT A $2,722.00 25.80% $2,019.66 See Labor Rate N/A

CS-Uniprise CC0025882/6284 O-006-L2-8W-F06NS                   FT A $1,194.00 25.80% $885.92 See Labor Rate N/A

CS-Uniprise CC0025882/6285 O-012-L2-8W-F12NS                   FT A $1,412.00 25.80% $1,047.67 See Labor Rate N/A

CS-Uniprise CC0025882/6286 O-024-L2-8W-F12NS                   FT A $1,837.00 25.80% $1,363.01 See Labor Rate N/A

CS-Uniprise CC0025882/6287 O-024-L3-8W-F12NS                   FT A $2,167.00 25.80% $1,607.86 See Labor Rate N/A

CS-Uniprise CC0025882/6288 O-036-L3-8W-F12NS                   FT A $2,741.00 25.80% $2,033.75 See Labor Rate N/A

CS-Uniprise CC0025882/6289 O-048-L3-8W-F12NS                   FT A $3,212.00 25.80% $2,383.22 See Labor Rate N/A

CS-Uniprise CC0025882/6290 M-006-MN-8W-F06NS/CCS/25G           FT A $500.00 25.80% $370.99 See Labor Rate N/A

CS-Uniprise CC0025882/6291 O-096-LN-8W-M12NS                   FT A $3,217.00 25.80% $2,386.93 See Labor Rate N/A

CS-Uniprise CC0025882/6292 O-072-LN-8W-M12NS                   FT A $2,413.00 25.80% $1,790.39 See Labor Rate N/A

CS-Uniprise CC0025882/6293 M-006-LN-8W-F06NS                   FT A $1,654.00 25.80% $1,227.23 See Labor Rate N/A

CS-Uniprise CC0025882/6294 O-036-LA-8W-M12NS                   FT A $1,465.00 25.80% $1,086.99 See Labor Rate N/A

CS-Uniprise CC0025882/6295 O-006-LN-8W-M06NS                   FT A $548.00 25.80% $406.60 See Labor Rate N/A

CS-Uniprise CC0025882/6296 O-004-LA-8W-M04NS                   FT A $631.00 25.80% $468.19 See Labor Rate N/A

CS-Uniprise CC0025882/6297 O-144-LA-8W-M12NS                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/6298 O-012-LD-8W-F12NS                   FT A $919.00 25.80% $681.88 See Labor Rate N/A

CS-Uniprise CC0025882/6299 O-060-LD-8W-F12NS                   FT A $3,710.00 25.80% $2,752.73 See Labor Rate N/A

CS-Uniprise CC0025882/6300 O-096-LD-8W-F12NS                   FT A $2,362.00 25.80% $1,752.55 See Labor Rate N/A
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CS-Uniprise CC0025882/6301 O-144-LD-8W-F12NS                   FT A $5,416.00 25.80% $4,018.54 See Labor Rate N/A

CS-Uniprise CC0025882/6302 M-012-LA-8W-F12NS                   FT A $1,982.00 25.80% $1,470.60 See Labor Rate N/A

CS-Uniprise CC0025882/6303 O-432-LN-8W-F24NS                   FT A $10,166.00 25.80% $7,542.92 See Labor Rate N/A

CS-Uniprise CC0025882/6304 O-048-LN-8W-F06NS                   FT A $2,143.00 25.80% $1,590.05 See Labor Rate N/A

CS-Uniprise CC0025882/6305 O-072-LA-8W-M12NS                   FT A $2,436.00 25.80% $1,807.45 See Labor Rate N/A

CS-Uniprise CC0025882/6306 S-006-LN-8W-F06NS/MHB               FT A $1,304.00 25.80% $967.54 See Labor Rate N/A

CS-Uniprise CC0025882/6307 S-024-LD-8W-F06NS/MGF               FT A $2,532.00 25.80% $1,878.68 See Labor Rate N/A

CS-Uniprise CC0025882/6308 O-060-LN-8T-F12NS                   FT A $3,026.00 25.80% $2,245.22 See Labor Rate N/A

CS-Uniprise CC0025882/6309 O-012-LN-8T-F12NS                   FT A $942.00 25.80% $698.94 See Labor Rate N/A

CS-Uniprise CC0025882/6310 M-024-LN-8W-F06NS                   FT A $2,313.00 25.80% $1,716.19 See Labor Rate N/A

CS-Uniprise CC0025882/6311 O-018-LN-8W-M12NS                   FT A $744.00 25.80% $552.03 See Labor Rate N/A

CS-Uniprise CC0025882/6312 M-036-LN-8W-F12NS                   FT A $2,156.00 25.80% $1,599.70 See Labor Rate N/A

CS-Uniprise CC0025882/6313 M-024-LN-8W-F12NS                   FT A $1,947.00 25.80% $1,444.63 See Labor Rate N/A

CS-Uniprise CC0025882/6314 O-084-L2-8W-F12NS                   FT A $4,473.00 25.80% $3,318.86 See Labor Rate N/A

CS-Uniprise CC0025882/6315 O-108-L2-8W-F12NS                   FT A $4,983.00 25.80% $3,697.26 See Labor Rate N/A

CS-Uniprise CC0025882/6316 O-132-L2-8W-F12NS                   FT A $5,121.00 25.80% $3,799.66 See Labor Rate N/A

CS-Uniprise CC0025882/6317 S-012-LN-8W-F12NS/MHB               FT A $1,448.00 25.80% $1,074.38 See Labor Rate N/A

CS-Uniprise CC0025882/6318 D-006-LA-8W-F06NS                   FT A $667.00 25.80% $494.90 See Labor Rate N/A

CS-Uniprise CC0025882/6319 D-012-LA-8W-F12NS                   FT A $779.00 25.80% $578.00 See Labor Rate N/A

CS-Uniprise CC0025882/6320 D-024-LA-8W-F12NS                   FT A $987.00 25.80% $732.33 See Labor Rate N/A

CS-Uniprise CC0025882/6321 D-036-LA-8W-F12NS                   FT A $1,465.00 25.80% $1,086.99 See Labor Rate N/A

CS-Uniprise CC0025882/6322 D-048-LA-8W-F12NS                   FT A $1,632.00 25.80% $1,210.90 See Labor Rate N/A

CS-Uniprise CC0025882/6323 D-060-LA-8W-F12NS                   FT A $1,869.00 25.80% $1,386.75 See Labor Rate N/A

CS-Uniprise CC0025882/6324 D-072-LA-8W-F12NS                   FT A $2,436.00 25.80% $1,807.45 See Labor Rate N/A

CS-Uniprise CC0025882/6325 D-096-LA-8W-F12NS                   FT A $3,240.00 25.80% $2,404.00 See Labor Rate N/A

CS-Uniprise CC0025882/6326 D-120-LA-8W-F12NS                   FT A $4,119.00 25.80% $3,056.20 See Labor Rate N/A

CS-Uniprise CC0025882/6327 D-144-LA-8W-F12NS                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/6328 D-216-LA-8W-F12NS                   FT A $7,853.00 25.80% $5,826.73 See Labor Rate N/A

CS-Uniprise CC0025882/6329 D-288-LA-8W-F12NS                   FT A $9,674.00 25.80% $7,177.87 See Labor Rate N/A

CS-Uniprise CC0025882/6330 D-006-LN-8W-F06NS                   FT A $548.00 25.80% $406.60 See Labor Rate N/A

CS-Uniprise CC0025882/6331 D-012-LN-8W-F12NS                   FT A $640.00 25.80% $474.86 See Labor Rate N/A

CS-Uniprise CC0025882/6332 D-024-LN-8W-F12NS                   FT A $819.00 25.80% $607.68 See Labor Rate N/A

CS-Uniprise CC0025882/6333 D-036-LN-8W-F12NS                   FT A $1,442.00 25.80% $1,069.93 See Labor Rate N/A

CS-Uniprise CC0025882/6334 D-048-LN-8W-F12NS                   FT A $1,608.00 25.80% $1,193.10 See Labor Rate N/A

CS-Uniprise CC0025882/6335 D-060-LN-8W-F12NS                   FT A $1,962.00 25.80% $1,455.76 See Labor Rate N/A

CS-Uniprise CC0025882/6336 D-072-LN-8W-F12NS                   FT A $2,413.00 25.80% $1,790.39 See Labor Rate N/A

CS-Uniprise CC0025882/6337 D-096-LN-8W-F12NS                   FT A $3,217.00 25.80% $2,386.93 See Labor Rate N/A

CS-Uniprise CC0025882/6338 D-120-LN-8W-F12NS                   FT A $4,004.00 25.80% $2,970.87 See Labor Rate N/A

CS-Uniprise CC0025882/6339 D-144-LN-8W-F12NS                   FT A $4,826.00 25.80% $3,580.77 See Labor Rate N/A

CS-Uniprise CC0025882/6340 D-216-LN-8W-F12NS                   FT A $6,985.00 25.80% $5,182.70 See Labor Rate N/A

CS-Uniprise CC0025882/6341 D-288-LN-8W-F12NS                   FT A $9,651.00 25.80% $7,160.80 See Labor Rate N/A

CS-Uniprise CC0025882/6342 D-024-LA-8W-M12NS                   FT A $987.00 25.80% $732.33 See Labor Rate N/A

CS-Uniprise CC0025882/6343 D-048-LA-8W-M12NS                   FT A $1,632.00 25.80% $1,210.90 See Labor Rate N/A

CS-Uniprise CC0025882/6344 D-006-LN-8W-M06NS                   FT A $548.00 25.80% $406.60 See Labor Rate N/A

CS-Uniprise CC0025882/6345 D-012-LN-8W-M12NS                   FT A $640.00 25.80% $474.86 See Labor Rate N/A

CS-Uniprise CC0025882/6346 D-024-LN-8W-M12NS                   FT A $819.00 25.80% $607.68 See Labor Rate N/A

CS-Uniprise CC0025882/6347 D-036-LN-8W-M12NS                   FT A $1,442.00 25.80% $1,069.93 See Labor Rate N/A

CS-Uniprise CC0025882/6348 D-048-LN-8W-M12NS                   FT A $1,608.00 25.80% $1,193.10 See Labor Rate N/A

CS-Uniprise CC0025882/6349 O-048-CA-8W-M12NS                   FT A $1,357.00 25.80% $1,006.86 See Labor Rate N/A

CS-Uniprise CC0025882/6350 S-012-LD-8W-F06NS/MDC               FT A $1,195.00 25.80% $886.66 See Labor Rate N/A

CS-Uniprise CC0025882/6351 S-048-LD-8W-F12NS/MDC               FT A $2,271.00 25.80% $1,685.03 See Labor Rate N/A

CS-Uniprise CC0025882/6352 O-012-CN-8W-M12NS                   FT A $670.00 25.80% $497.12 See Labor Rate N/A

CS-Uniprise CC0025882/6353 D-008-LA-8W-F08NS                   FT A $588.00 25.80% $436.28 See Labor Rate N/A

CS-Uniprise CC0025882/6354 O-096-LA-8W-M12NS                   FT A $3,240.00 25.80% $2,404.00 See Labor Rate N/A

CS-Uniprise CC0025882/6355 O-024-LN-HY-F12NS/                  FT A $1,419.00 25.80% $1,052.86 See Labor Rate N/A

CS-Uniprise CC0025882/6356 M-072-LA-8W-F12NS                   FT A $3,770.00 25.80% $2,797.25 See Labor Rate N/A

CS-Uniprise CC0025882/6357 O-024-CN-8W-M12NS                   FT A $843.00 25.80% $625.49 See Labor Rate N/A

CS-Uniprise CC0025882/6358 M-018-LA-8W-F12NS                   FT A $2,203.00 25.80% $1,634.57 See Labor Rate N/A

CS-Uniprise CC0025882/6359 O-018-LN-8W-M06NS                   FT A $830.00 25.80% $615.84 See Labor Rate N/A

CS-Uniprise CC0025882/6360 D-006-LA-8W-M06NS                   FT A $667.00 25.80% $494.90 See Labor Rate N/A
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CS-Uniprise CC0025882/6361 D-012-LA-8W-M12NS                   FT A $779.00 25.80% $578.00 See Labor Rate N/A

CS-Uniprise CC0025882/6362 D-036-LA-8W-M12NS                   FT A $1,465.00 25.80% $1,086.99 See Labor Rate N/A

CS-Uniprise CC0025882/6363 D-072-LA-8W-M12NS                   FT A $2,436.00 25.80% $1,807.45 See Labor Rate N/A

CS-Uniprise CC0025882/6364 D-096-LA-8W-M12NS                   FT A $3,240.00 25.80% $2,404.00 See Labor Rate N/A

CS-Uniprise CC0025882/6365 D-144-LA-8W-M12NS                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/6366 D-288-LA-8W-M12NS                   FT A $9,674.00 25.80% $7,177.87 See Labor Rate N/A

CS-Uniprise CC0025882/6367 D-072-LN-8W-M12NS                   FT A $2,413.00 25.80% $1,790.39 See Labor Rate N/A

CS-Uniprise CC0025882/6368 D-096-LN-8W-M12NS                   FT A $3,217.00 25.80% $2,386.93 See Labor Rate N/A

CS-Uniprise CC0025882/6369 D-144-LN-8W-M12NS                   FT A $4,826.00 25.80% $3,580.77 See Labor Rate N/A

CS-Uniprise CC0025882/6370 D-288-LN-8W-M12NS                   FT A $9,651.00 25.80% $7,160.80 See Labor Rate N/A

CS-Uniprise CC0025882/6371 O-072-CA-8W-M12NS                   FT A $2,035.00 25.80% $1,509.92 See Labor Rate N/A

CS-Uniprise CC0025882/6372 O-096-CA-8W-M12NS                   FT A $2,425.00 25.80% $1,799.29 See Labor Rate N/A

CS-Uniprise CC0025882/6373 O-004-CN-8W-M04NS                   FT A $531.00 25.80% $393.99 See Labor Rate N/A

CS-Uniprise CC0025882/6374 O-006-CN-8W-M06NS                   FT A $565.00 25.80% $419.22 See Labor Rate N/A

CS-Uniprise CC0025882/6375 O-036-CN-8W-M12NS                   FT A $1,485.00 25.80% $1,101.83 See Labor Rate N/A

CS-Uniprise CC0025882/6376 O-048-CN-8W-M12NS                   FT A $1,657.00 25.80% $1,229.45 See Labor Rate N/A

CS-Uniprise CC0025882/6377 O-072-CN-8W-M12NS                   FT A $2,485.00 25.80% $1,843.81 See Labor Rate N/A

CS-Uniprise CC0025882/6378 O-096-CN-8W-M12NS                   FT A $3,313.00 25.80% $2,458.16 See Labor Rate N/A

CS-Uniprise CC0025882/6379 O-288-LA-8W-M12NS                   FT A $9,674.00 25.80% $7,177.87 See Labor Rate N/A

CS-Uniprise CC0025882/6380 O-288-LN-8W-M12NS                   FT A $9,651.00 25.80% $7,160.80 See Labor Rate N/A

CS-Uniprise CC0025882/6381 O-096-LN-8T-F12NS                   FT A $7,635.00 25.80% $5,664.98 See Labor Rate N/A

CS-Uniprise CC0025882/6382 D-036-L2-8W-F12NS                   FT A $2,323.00 25.80% $1,723.61 See Labor Rate N/A

CS-Uniprise CC0025882/6383 D-048-L2-8W-F12NS                   FT A $2,722.00 25.80% $2,019.66 See Labor Rate N/A

CS-Uniprise CC0025882/6384 D-072-L2-8W-F12NS                   FT A $3,763.00 25.80% $2,792.05 See Labor Rate N/A

CS-Uniprise CC0025882/6385 D-096-L2-8W-F12NS                   FT A $4,915.00 25.80% $3,646.81 See Labor Rate N/A

CS-Uniprise CC0025882/6386 D-120-L2-8W-F12NS                   FT A $5,052.00 25.80% $3,748.46 See Labor Rate N/A

CS-Uniprise CC0025882/6387 D-144-L2-8W-F12NS                   FT A $5,264.00 25.80% $3,905.76 See Labor Rate N/A

CS-Uniprise CC0025882/6388 D-012-LA-8W-F06NS                   FT A $984.00 25.80% $730.10 See Labor Rate N/A

CS-Uniprise CC0025882/6389 D-012-LN-8W-F06NS                   FT A $761.00 25.80% $564.64 See Labor Rate N/A

CS-Uniprise CC0025882/6390 D-048-LN-8W-F06NS                   FT A $2,143.00 25.80% $1,590.05 See Labor Rate N/A

CS-Uniprise CC0025882/6391 S-048-LD-8W-F12NS/MIF               FT A $3,010.00 25.80% $2,233.35 See Labor Rate N/A

CS-Uniprise CC0025882/6392 S-024-LD-8W-F06NS/NDF               FT A $2,768.00 25.80% $2,053.79 See Labor Rate N/A

CS-Uniprise CC0025882/6393 M-008-DN-8W-F08NS/GSM/40T           FT A $805.00 25.80% $597.29 See Labor Rate N/A

CS-Uniprise CC0025882/6394 D-048-LA-8W-F12WH                   FT A $1,632.00 25.80% $1,210.90 See Labor Rate N/A

CS-Uniprise CC0025882/6395 O-004-LN-HY-F04NS/                  FT A $1,372.00 25.80% $1,017.99 See Labor Rate N/A

CS-Uniprise CC0025882/6396 D-192-L2-8W-F12NS                   FT A $7,160.00 25.80% $5,312.54 See Labor Rate N/A

CS-Uniprise CC0025882/6397 S-024-LN-8W-M12NS/NFB               FT A $882.36 25.80% $654.69 See Labor Rate N/A

CS-Uniprise CC0025882/6398 D-128-LA-8W-F12NS                   FT A $4,406.00 25.80% $3,269.14 See Labor Rate N/A

CS-Uniprise CC0025882/6399 D-004-LN-8W-F04NS                   FT A $516.00 25.80% $382.86 See Labor Rate N/A

CS-Uniprise CC0025882/6400 D-008-LN-8W-F08NS                   FT A $588.00 25.80% $436.28 See Labor Rate N/A

CS-Uniprise CC0025882/6401 D-240-LA-8W-F12NS                   FT A $7,577.00 25.80% $5,621.95 See Labor Rate N/A

CS-Uniprise CC0025882/6402 O-096-LN-HY-F12NS/                  FT A $3,579.00 25.80% $2,655.53 See Labor Rate N/A

CS-Uniprise CC0025882/6403 D-192-LN-8W-F12NS                   FT A $6,270.00 25.80% $4,652.19 See Labor Rate N/A

CS-Uniprise CC0025882/6404 D-150-LN-8W-F12NS                   FT A $5,028.00 25.80% $3,730.65 See Labor Rate N/A

CS-Uniprise CC0025882/6405 O-006-LA-8R-F06NS                   FT A $861.00 25.80% $638.84 See Labor Rate N/A

CS-Uniprise CC0025882/6406 S-012-LN-8W-F12NS/NFB               FT A $819.00 25.80% $607.68 See Labor Rate N/A

CS-Uniprise CC0025882/6407 S-048-LN-8W-F12NS/NFB               FT A $1,588.00 25.80% $1,178.26 See Labor Rate N/A

CS-Uniprise CC0025882/6408 D-004-LN-8R-F04NS                   FT A $583.00 25.80% $432.57 See Labor Rate N/A

CS-Uniprise CC0025882/6409 D-060-LN-8R-F12NS                   FT A $3,638.00 25.80% $2,699.31 See Labor Rate N/A

CS-Uniprise CC0025882/6410 M-012-LN-8W-F12NS                   FT A $1,739.00 25.80% $1,290.30 See Labor Rate N/A

CS-Uniprise CC0025882/6411 D-008-LA-8W-F08OR                   FT A $704.00 25.80% $522.35 See Labor Rate N/A

CS-Uniprise CC0025882/6412 D-084-LN-8W-F12NS                   FT A $2,911.00 25.80% $2,159.89 See Labor Rate N/A

CS-Uniprise CC0025882/6413 S-024-LN-8W-F12NS/NFB               FT A $1,026.00 25.80% $761.27 See Labor Rate N/A

CS-Uniprise CC0025882/6414 O-024-L2-8W-F06NS                   FT A $1,938.00 25.80% $1,437.95 See Labor Rate N/A

CS-Uniprise CC0025882/6415 O-012-L2-8W-F06NS                   FT A $1,470.00 25.80% $1,090.70 See Labor Rate N/A

CS-Uniprise CC0025882/6416 S-006-LN-8W-F06NS/NFB               FT A $681.00 25.80% $505.29 See Labor Rate N/A

CS-Uniprise CC0025882/6417 M-048-LN-8W-F12NS                   FT A $2,361.00 25.80% $1,751.80 See Labor Rate N/A

CS-Uniprise CC0025882/6418 D-168-LN-8W-F12NS                   FT A $5,572.00 25.80% $4,134.29 See Labor Rate N/A

CS-Uniprise CC0025882/6419 D-180-LN-8W-F12NS                   FT A $5,920.00 25.80% $4,392.49 See Labor Rate N/A

CS-Uniprise CC0025882/6420 D-240-LN-8W-F12NS                   FT A $8,145.00 25.80% $6,043.39 See Labor Rate N/A
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CS-Uniprise CC0025882/6421 O-300-L3-8W-F24NS                   FT A $8,637.00 25.80% $6,408.44 See Labor Rate N/A

CS-Uniprise CC0025882/6422 D-264-LN-CM-F12NS/8W048/6F216       FT A $26,759.00 25.80% $19,854.52 See Labor Rate N/A

CS-Uniprise CC0025882/6423 D-072-LN-CM-F12NS/8W060/6F012       FT A $3,443.00 25.80% $2,554.62 See Labor Rate N/A

CS-Uniprise CC0025882/6424 M-024-LA-8W-F12NS                   FT A $1,982.00 25.80% $1,470.60 See Labor Rate N/A

CS-Uniprise CC0025882/6425 D-002-LN-8W-F02NS                   FT A $485.00 25.80% $359.86 See Labor Rate N/A

CS-Uniprise CC0025882/6426 O-012-LN-8W-F12NS/20T/HTS           FT A $721.00 25.80% $534.96 See Labor Rate N/A

CS-Uniprise CC0025882/6427 O-024-LN-8W-F12NS/20T/HTS           FT A $897.00 25.80% $665.55 See Labor Rate N/A

CS-Uniprise CC0025882/6428 O-048-LN-8W-F12NS/20T/HTS           FT A $1,670.00 25.80% $1,239.10 See Labor Rate N/A

CS-Uniprise CC0025882/6429 O-096-LN-8W-F12NS/20T/HTS           FT A $3,058.00 25.80% $2,268.96 See Labor Rate N/A

CS-Uniprise CC0025882/6430 O-144-LN-8W-F12NS/20T/HTS           FT A $4,352.00 25.80% $3,229.08 See Labor Rate N/A

CS-Uniprise CC0025882/6431 O-072-LN-8W-F12NS/20T/HTS           FT A $2,335.00 25.80% $1,732.51 See Labor Rate N/A

CS-Uniprise CC0025882/6432 O-048-LD-8W-F12NS/HTS               FT A $2,211.00 25.80% $1,640.51 See Labor Rate N/A

CS-Uniprise CC0025882/6433 O-096-LD-8W-F12NS/HTS               FT A $3,546.00 25.80% $2,631.04 See Labor Rate N/A

CS-Uniprise CC0025882/6434 O-192-LD-8W-F12NS/HTS               FT A $6,165.00 25.80% $4,574.28 See Labor Rate N/A

CS-Uniprise CC0025882/6435 D-132-LN-8W-F12NS                   FT A $4,475.00 25.80% $3,320.34 See Labor Rate N/A

CS-Uniprise CC0025882/6436 D-096-LN-8W-F06NS                   FT A $3,281.00 25.80% $2,434.42 See Labor Rate N/A

CS-Uniprise CC0025882/6437 S-004-LN-8W-F04NS/NFB               FT A $717.00 25.80% $532.00 See Labor Rate N/A

CS-Uniprise CC0025882/6438 D-108-LN-8W-F12NS                   FT A $3,670.00 25.80% $2,723.05 See Labor Rate N/A

CS-Uniprise CC0025882/6439 D-156-LN-8W-F12NS                   FT A $5,230.00 25.80% $3,880.53 See Labor Rate N/A

CS-Uniprise CC0025882/6440 D-006-LN-8W-F06NS/HD                FT A $600.00 25.80% $445.19 See Labor Rate N/A

CS-Uniprise CC0025882/6441 D-048-LN-8W-F06NS/HD                FT A $896.12 25.80% $664.90 See Labor Rate N/A

CS-Uniprise CC0025882/6442 D-204-LN-8W-F12NS                   FT A $6,625.00 25.80% $4,915.59 See Labor Rate N/A

CS-Uniprise CC0025882/6443 O-114-LA-8W-XSPNS                   FT A $3,977.00 25.80% $2,950.84 See Labor Rate N/A

CS-Uniprise CC0025882/6444 D-096-LN-8W-X12NS                   FT A $3,217.00 25.80% $2,386.93 See Labor Rate N/A

CS-Uniprise CC0025882/6445 D-012-LA-8W-X12NS                   FT A $779.00 25.80% $578.00 See Labor Rate N/A

CS-Uniprise CC0025882/6446 D-018-LA-8W-X12NS                   FT A $898.00 25.80% $666.29 See Labor Rate N/A

CS-Uniprise CC0025882/6447 D-024-LA-8W-X12NS                   FT A $987.00 25.80% $732.33 See Labor Rate N/A

CS-Uniprise CC0025882/6448 D-030-LA-8W-X12NS                   FT A $1,369.00 25.80% $1,015.76 See Labor Rate N/A

CS-Uniprise CC0025882/6449 D-036-LA-8W-X12NS                   FT A $1,465.00 25.80% $1,086.99 See Labor Rate N/A

CS-Uniprise CC0025882/6450 D-042-LA-8W-X12NS                   FT A $1,616.00 25.80% $1,199.03 See Labor Rate N/A

CS-Uniprise CC0025882/6451 D-048-LA-8W-X12NS                   FT A $1,632.00 25.80% $1,210.90 See Labor Rate N/A

CS-Uniprise CC0025882/6452 D-054-LA-8W-X12NS                   FT A $1,770.00 25.80% $1,313.30 See Labor Rate N/A

CS-Uniprise CC0025882/6453 D-060-LA-8W-X12NS                   FT A $1,869.00 25.80% $1,386.75 See Labor Rate N/A

CS-Uniprise CC0025882/6454 D-066-LA-8W-X12NS                   FT A $2,153.00 25.80% $1,597.47 See Labor Rate N/A

CS-Uniprise CC0025882/6455 D-072-LA-8W-X12NS                   FT A $2,436.00 25.80% $1,807.45 See Labor Rate N/A

CS-Uniprise CC0025882/6456 D-084-LA-8W-X12NS                   FT A $2,981.00 25.80% $2,211.83 See Labor Rate N/A

CS-Uniprise CC0025882/6457 D-096-LA-8W-X12NS                   FT A $3,240.00 25.80% $2,404.00 See Labor Rate N/A

CS-Uniprise CC0025882/6458 D-120-LA-8W-X12NS                   FT A $4,119.00 25.80% $3,056.20 See Labor Rate N/A

CS-Uniprise CC0025882/6459 D-126-LA-8W-X12NS                   FT A $4,334.00 25.80% $3,215.72 See Labor Rate N/A

CS-Uniprise CC0025882/6460 D-150-LA-8W-X12NS                   FT A $5,634.00 25.80% $4,180.29 See Labor Rate N/A

CS-Uniprise CC0025882/6461 D-156-LA-8W-X12NS                   FT A $6,418.00 25.80% $4,762.00 See Labor Rate N/A

CS-Uniprise CC0025882/6462 D-180-LA-8W-X12NS                   FT A $6,992.00 25.80% $5,187.89 See Labor Rate N/A

CS-Uniprise CC0025882/6463 D-204-LA-8W-X12NS                   FT A $7,566.00 25.80% $5,613.79 See Labor Rate N/A

CS-Uniprise CC0025882/6464 D-288-LA-8W-X12NS                   FT A $9,674.00 25.80% $7,177.87 See Labor Rate N/A

CS-Uniprise CC0025882/6465 D-048-LA-8W-X06NS                   FT A $1,735.00 25.80% $1,287.33 See Labor Rate N/A

CS-Uniprise CC0025882/6466 D-008-LA-8W-X08NS                   FT A $704.00 25.80% $522.35 See Labor Rate N/A

CS-Uniprise CC0025882/6467 O-312-LA-8W-X24NS                   FT A $8,041.00 25.80% $5,966.22 See Labor Rate N/A

CS-Uniprise CC0025882/6468 O-312-LA-8W-X24YL                   FT A $8,041.00 25.80% $5,966.22 See Labor Rate N/A

CS-Uniprise CC0025882/6469 O-336-LA-8W-X24NS                   FT A $8,515.00 25.80% $6,317.92 See Labor Rate N/A

CS-Uniprise CC0025882/6470 O-336-LA-8W-X24YL                   FT A $8,515.00 25.80% $6,317.92 See Labor Rate N/A

CS-Uniprise CC0025882/6471 O-348-LA-8W-X24YL                   FT A $8,782.00 25.80% $6,516.03 See Labor Rate N/A

CS-Uniprise CC0025882/6472 O-384-LA-8W-X24BL                   FT A $9,464.00 25.80% $7,022.05 See Labor Rate N/A

CS-Uniprise CC0025882/6473 O-432-LA-8W-X24RD                   FT A $10,412.00 25.80% $7,725.45 See Labor Rate N/A

CS-Uniprise CC0025882/6474 D-048-LN-8W-X12NS                   FT A $1,608.00 25.80% $1,193.10 See Labor Rate N/A

CS-Uniprise CC0025882/6475 D-024-LN-8W-X12NS                   FT A $819.00 25.80% $607.68 See Labor Rate N/A

CS-Uniprise CC0025882/6476 D-108-LA-8W-X12NS                   FT A $3,834.00 25.80% $2,844.73 See Labor Rate N/A

CS-Uniprise CC0025882/6477 D-168-LA-8W-X12NS                   FT A $6,705.00 25.80% $4,974.94 See Labor Rate N/A

CS-Uniprise CC0025882/6478 D-288-LA-8W-X12YL                   FT A $9,674.00 25.80% $7,177.87 See Labor Rate N/A

CS-Uniprise CC0025882/6479 D-078-LA-8W-X12NS                   FT A $2,709.00 25.80% $2,010.01 See Labor Rate N/A

CS-Uniprise CC0025882/6480 D-102-LA-8W-X12NS                   FT A $3,537.00 25.80% $2,624.37 See Labor Rate N/A
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CS-Uniprise CC0025882/6481 D-162-LA-8W-X12NS                   FT A $6,562.00 25.80% $4,868.84 See Labor Rate N/A

CS-Uniprise CC0025882/6482 D-174-LA-8W-X12NS                   FT A $6,849.00 25.80% $5,081.79 See Labor Rate N/A

CS-Uniprise CC0025882/6483 D-186-LA-8W-X12NS                   FT A $7,136.00 25.80% $5,294.74 See Labor Rate N/A

CS-Uniprise CC0025882/6484 D-198-LA-8W-X12NS                   FT A $7,423.00 25.80% $5,507.68 See Labor Rate N/A

CS-Uniprise CC0025882/6485 D-234-LA-8W-X12NS                   FT A $7,432.00 25.80% $5,514.36 See Labor Rate N/A

CS-Uniprise CC0025882/6486 O-300-LA-8W-X24NS                   FT A $7,496.00 25.80% $5,561.85 See Labor Rate N/A

CS-Uniprise CC0025882/6487 O-330-LA-8W-X24NS                   FT A $8,244.00 25.80% $6,116.84 See Labor Rate N/A

CS-Uniprise CC0025882/6488 O-372-LA-8W-X24NS                   FT A $9,542.00 25.80% $7,079.93 See Labor Rate N/A

CS-Uniprise CC0025882/6489 O-374-LA-8W-X24NS                   FT A $9,584.00 25.80% $7,111.09 See Labor Rate N/A

CS-Uniprise CC0025882/6490 O-408-LA-8W-X24NS                   FT A $9,849.00 25.80% $7,307.71 See Labor Rate N/A

CS-Uniprise CC0025882/6491 O-420-LA-8W-X24NS                   FT A $10,185.00 25.80% $7,557.02 See Labor Rate N/A

CS-Uniprise CC0025882/6492 O-432-LA-8W-X24NS                   FT A $10,412.00 25.80% $7,725.45 See Labor Rate N/A

CS-Uniprise CC0025882/6493 D-144-LA-8W-X12NS                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/6494 O-132-LA-8W-X12NS                   FT A $4,549.00 25.80% $3,375.25 See Labor Rate N/A

CS-Uniprise CC0025882/6495 O-432-LA-8W-X24NS                   FT A $10,412.00 25.80% $7,725.45 See Labor Rate N/A

CS-Uniprise CC0025882/6496 D-288-LA-8W-X12NS                   FT A $9,674.00 25.80% $7,177.87 See Labor Rate N/A

CS-Uniprise CC0025882/6497 D-144-LA-8W-X12NS                   FT A $4,849.00 25.80% $3,597.84 See Labor Rate N/A

CS-Uniprise CC0025882/6498 D-132-LA-8W-X12NS                   FT A $4,549.00 25.80% $3,375.25 See Labor Rate N/A

CS-Uniprise CC0025882/6499 D-012-LN-8W-X12NS                   FT A $640.00 25.80% $474.86 See Labor Rate N/A

CS-Uniprise CC0025882/6500 D-072-LN-8W-X12NS                   FT A $2,413.00 25.80% $1,790.39 See Labor Rate N/A

CS-Uniprise CC0025882/6501 D-144-LN-8W-X12NS                   FT A $4,826.00 25.80% $3,580.77 See Labor Rate N/A

CS-Uniprise CC0025882/6502 D-048-LN-8W-X12NS                   FT A $1,608.00 25.80% $1,193.10 See Labor Rate N/A

CS-Uniprise CC0025882/6503 D-012-LN-8W-X12NS                   FT A $640.00 25.80% $474.86 See Labor Rate N/A

CS-Uniprise CC0025882/6504 D-024-LN-8W-X12NS                   FT A $352.17 25.80% $261.30 See Labor Rate N/A

CS-Uniprise CC0025882/6505 D-048-LN-8W-X12NS                   FT A $691.44 25.80% $513.03 See Labor Rate N/A

CS-Uniprise CC0025882/6506 D-072-LN-8W-X12NS                   FT A $1,037.59 25.80% $769.86 See Labor Rate N/A

CS-Uniprise CC0025882/6507 D-096-LN-8W-X12NS                   FT A $1,383.31 25.80% $1,026.38 See Labor Rate N/A

CS-Uniprise CC0025882/6508 D-144-LN-8W-X12NS                   FT A $2,075.18 25.80% $1,539.73 See Labor Rate N/A

CS-Uniprise CC0025882/6509 D-288-LN-8W-X12NS                   FT A $4,149.93 25.80% $3,079.15 See Labor Rate N/A

CS-Uniprise CC0025882/6510 O-432-LN-8W-X24NS                   FT A $4,371.38 25.80% $3,243.45 See Labor Rate N/A

GENERAL CABLE             NW 

CABLE
A

General Cable AT1444H1S-DWB       144F SM LT DUAL JCKT/ARMR EA A $2,683.72 21.05% $2,118.81 See Labor Rate N/A

General Cable AT1444M1A-DWB       144F SM LT OUTDOOR DUCT EA A $2,053.14 21.05% $1,620.97 See Labor Rate N/A

General Cable AT1444M1F-DWB       144F SINGLEMODE LT ARM/BUR EA A $2,264.44 21.05% $1,787.79 See Labor Rate N/A

General Cable AT1444M1N-DWB       144F 62.5MM LT AERIAL/ARMORED EA A $2,677.36 21.05% $2,113.79 See Labor Rate N/A

General Cable AT1444M1Y-DWB       144F SM LT AERIAL/NON-ARMORED EA A $2,508.66 21.05% $1,980.60 See Labor Rate N/A

General Cable AT1924H1A-DWB       192F SM LT AERIAL/BURIAL EA A $2,821.60 21.05% $2,227.67 See Labor Rate N/A

General Cable AT1924H1F-DWB       192F SINGLEMODE LT ARM/BUR EA A $2,999.72 21.05% $2,368.30 See Labor Rate N/A

General Cable AT1924M1A-DWB       192F SM LT OUTDOOR DUCT EA A $2,573.36 21.05% $2,031.68 See Labor Rate N/A

General Cable AT1924M1F-DWB       192F SINGLEMODE LT ARM/BUR EA A $2,820.18 21.05% $2,226.55 See Labor Rate N/A

General Cable AT1924M1Y-DWB       192F SM LT AERIAL/NON-ARMORED EA A $3,029.82 21.05% $2,392.06 See Labor Rate N/A

General Cable AT2164H1A-DWB       216F SM LT AERIAL/BURIAL EA A $3,111.00 21.05% $2,456.15 See Labor Rate N/A

General Cable AT2164H1F-DWB       216F SINGLEMODE LT ARM/BUR EA A $3,254.30 21.05% $2,569.29 See Labor Rate N/A

General Cable AT2164M1A-DWB       216F SM LT OUTDOOR DUCT/DWB EA A $2,819.72 21.05% $2,226.19 See Labor Rate N/A

General Cable AT2164M1F-DWB       216F SINGLEMODE LT ARM/BUR EA A $3,094.30 21.05% $2,442.97 See Labor Rate N/A

General Cable AT2164M1Y-DWB       216F SM LT AERIAL/NON-ARMORED EA A $3,300.18 21.05% $2,605.51 See Labor Rate N/A

General Cable AT2404H1A-DWB       240F SM LT AERIAL/BURIAL EA A $3,500.64 21.05% $2,763.78 See Labor Rate N/A

General Cable AT2404H1F-DWB       240F SINGLEMODE LT ARM/BUR EA A $3,633.34 21.05% $2,868.54 See Labor Rate N/A

General Cable AT2404M1A-DWB       240F SM LT OUTDOOR DUCT/DWB EA A $3,187.94 21.05% $2,516.90 See Labor Rate N/A

General Cable AT2404M1F-DWB       240F SINGLEMODE LT ARM/BUR EA A $3,404.18 21.05% $2,687.62 See Labor Rate N/A

General Cable AT2644H1A-DWB       264F SM LT AERIAL/BURIAL EA A $3,791.70 21.05% $2,993.57 See Labor Rate N/A

General Cable AT2644H1F-DWB       264F SINGLEMODE LT ARM/BUR EA A $3,894.04 21.05% $3,074.37 See Labor Rate N/A

General Cable AT2644M1A-DWB       264F SM LT OUTDOOR DUCT/DWB EA A $3,443.70 21.05% $2,718.82 See Labor Rate N/A

General Cable AT2644M1F-DWB       264F SINGLEMODE LT ARM/BUR EA A $3,709.58 21.05% $2,928.74 See Labor Rate N/A

General Cable AT2884H1A-DWB       288F SM LT AERIAL/BURIAL EA A $4,169.34 21.05% $3,291.72 See Labor Rate N/A

General Cable AT2884H1F-DWB       288F SINGLEMODE LT ARM/BUR EA A $4,234.28 21.05% $3,342.99 See Labor Rate N/A

General Cable AT2884M1A-DWB       288F SM LT OUTDOOR DUCT EA A $3,780.16 21.05% $2,984.46 See Labor Rate N/A

General Cable AT2884M1F-DWB       288F SINGLEMODE LT ARM/BUR EA A $4,045.82 21.05% $3,194.20 See Labor Rate N/A

General Cable BE0011SNR1.6        1F 50 MM TB OFNR INTERCNNCT EA A $378.00 21.05% $298.43 See Labor Rate N/A
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General Cable BE0011SNR3.0        1F 50 MM TB OFNR INTERCNNCT EA A $414.40 21.05% $327.17 See Labor Rate N/A

General Cable BE0011SNU3.0        1F 50 MM TB OFNP INTERCNNCT EA A $412.16 21.05% $325.40 See Labor Rate N/A

General Cable BE0021ANR           2F 50 MM TB OFNR IN/OUTDOOR EA A $577.06 21.05% $455.59 See Labor Rate N/A

General Cable BE0021ANR.BK        2F 50 MM TB OFNR I/O DIST EA A $577.06 21.05% $455.59 See Labor Rate N/A

General Cable BE0021ANU.BK        2F 50 MM TB OFNP I/O DIST EA A $580.94 21.05% $458.66 See Labor Rate N/A

General Cable BE0021B3D           2F 50 MM TB OFNP BREAKOUT EA A $2,253.90 21.05% $1,779.47 See Labor Rate N/A

General Cable BE0021B3R           2F 50 MM TB OFNR BREAKOUT EA A $1,861.92 21.05% $1,470.00 See Labor Rate N/A

General Cable BE0021PNR           2F 50 MM TB OFNR DISTRBTN EA A $552.38 21.05% $436.11 See Labor Rate N/A

General Cable BE0021PNR-ILRA      2F 50MM TB IND RSR INTLK ALUM EA A $2,369.94 21.05% $1,871.08 See Labor Rate N/A

General Cable BE0021PNU           2F 50 MM TB OFNP DISTRIBTN EA A $398.28 21.05% $314.44 See Labor Rate N/A

General Cable BE0021PNZ           2F MM 50 TB OFNR LOW SMOKE EA A $554.94 21.05% $438.13 See Labor Rate N/A

General Cable BE0021ZNR1.6        2F 50.0 MM OFNR INTERCNNCT EA A $509.04 21.05% $401.89 See Labor Rate N/A

General Cable BE0021ZNR3.0        2F 50 MM TB OFNR INTERCNNCT EA A $553.56 21.05% $437.04 See Labor Rate N/A

General Cable BE0021ZNU3.0        2F 50MM TB OFNP INTERCNNCT EA A $556.36 21.05% $439.25 See Labor Rate N/A

General Cable BE0023H1A-DWB       2F 50 MM LT DUAL JKT EA A $565.64 21.05% $446.58 See Labor Rate N/A

General Cable BE0023H1F-DWB       2F 50 MM LT DUAL JKT ARMORED EA A $762.12 21.05% $601.70 See Labor Rate N/A

General Cable BE0023H1S-DWB       2F 50MM LT DUAL JACKET/ARMOR EA A $942.58 21.05% $744.17 See Labor Rate N/A

General Cable BE0023M1A-DWB       2F 50 MM LT SINGLE JKT EA A $467.06 21.05% $368.75 See Labor Rate N/A

General Cable BE0023M1D-DT        2F 50MM LT OFNP I/O SNGL JKT EA A $2,339.74 21.05% $1,847.24 See Labor Rate N/A

General Cable BE0023M1F-DT        2F 50 MM LT ARMORED BURIAL EA A $623.30 21.05% $492.10 See Labor Rate N/A

General Cable BE0023M1F-DWB       2F 50MM LT SINGLE JKT ARMORED EA A $623.30 21.05% $492.10 See Labor Rate N/A

General Cable BE0023M1N-DWB       2F 50MM LT ARMORED FIG 8 EA A $1,026.82 21.05% $810.68 See Labor Rate N/A

General Cable BE0023M1Y-DWB       2F 50 MM LT SINGLE JKT FIG 8 EA A $914.34 21.05% $721.88 See Labor Rate N/A

General Cable BE0024UNU           2F 50MM CT OFNP I/O SNGL JKT EA A $1,076.68 21.05% $850.05 See Labor Rate N/A

General Cable BE0041ANR           4F 50 MM TB OFNR IN/OUTDOOR EA A $768.68 21.05% $606.88 See Labor Rate N/A

General Cable BE0041ANR.BK        4F 50 MM TB OFNR I/O DIST EA A $768.68 21.05% $606.88 See Labor Rate N/A

General Cable BE0041ANU           4F 50MM TB OFNP IN/OUT EA A $773.64 21.05% $610.79 See Labor Rate N/A

General Cable BE0041ANU.BK        4F 50 MM TB OFNP I/O DIST EA A $773.64 21.05% $610.79 See Labor Rate N/A

General Cable BE0041B3R            4F 50 MM TB OFNR BREAKOUT EA A $2,068.56 21.05% $1,633.14 See Labor Rate N/A

General Cable BE0041PNR           4F 50 MM TB OFNR DISTRIBTN EA A $738.56 21.05% $583.10 See Labor Rate N/A

General Cable BE0041PNR-ILRA      4F 50MM TB IND RSR INTLK ALUM EA A $2,561.54 21.05% $2,022.35 See Labor Rate N/A

General Cable BE0041PNU           4F 50 MM TB OFNP DISTRIBTN EA A $743.30 21.05% $586.84 See Labor Rate N/A

General Cable BE0041PNZ           4F MM 50 TB OFNR LOW SMOKE EA A $809.10 21.05% $638.79 See Labor Rate N/A

General Cable BE0044H1A-DWB       4F 50 MM LT DUAL JKT EA A $751.98 21.05% $593.69 See Labor Rate N/A

General Cable BE0044H1F-DWB       4F 50 MM LT DUAL JKT ARMORED EA A $968.94 21.05% $764.98 See Labor Rate N/A

General Cable BE0044H1S-DWB       4F 50MM LT DUAL ARMOR/JACKET EA A $1,153.42 21.05% $910.63 See Labor Rate N/A

General Cable BE0044M1A-DWB       4F 50 MM LT SINGLE JKT EA A $657.64 21.05% $519.21 See Labor Rate N/A

General Cable BE0044M1D-DT        4F 50MM LT OFNP I/O SNGL JKT EA A $2,541.66 21.05% $2,006.66 See Labor Rate N/A

General Cable BE0044M1F-DT        4F 50 MM LT ARMORED BURIAL EA A $828.24 21.05% $653.90 See Labor Rate N/A

General Cable BE0044M1F-DWB       4F 50MM LT SINGLE JKT ARMORED EA A $828.24 21.05% $653.90 See Labor Rate N/A

General Cable BE0044M1M-DT        4F 50MM LT OFNR I/O SNGL JKT EA A $1,524.16 21.05% $1,203.33 See Labor Rate N/A

General Cable BE0044M1N-DWB       4F 50MM LT ARMORED FIG 8 EA A $1,237.18 21.05% $976.76 See Labor Rate N/A

General Cable BE0044M1Y-DWB       4F 50 MM LT SINGLE JKT FIG 8 EA A $1,116.22 21.05% $881.26 See Labor Rate N/A

General Cable BE0044UNFS          4F 50MM CT ARMORED SINGLE JKT EA A $737.88 21.05% $582.56 See Labor Rate N/A

General Cable BE0044UNU           4F 50MM CT OFNP I/O SNGL JKT EA A $1,290.96 21.05% $1,019.22 See Labor Rate N/A

General Cable BE0061ANR           6F 50.0 MM TB OFNR IN/OUTDOOR EA A $1,081.26 21.05% $853.66 See Labor Rate N/A

General Cable BE0061ANR.BK        6F 50 MM TB OFNR I/O DIST EA A $902.22 21.05% $712.31 See Labor Rate N/A

General Cable BE0061ANR-ILRA      6F 50MM TB I/O RSR INTLK ALUM EA A $3,162.18 21.05% $2,496.56 See Labor Rate N/A

General Cable BE0061ANU           6F 50MM TB OFNP IN/OUT EA A $1,087.82 21.05% $858.84 See Labor Rate N/A

General Cable BE0061ANU.BK        6F 50 MM TB OFNP I/O DIST EA A $908.74 21.05% $717.46 See Labor Rate N/A

General Cable BE0061ANU-ILPA      6F MM 50 TB INTLK ALUM I/O EA A $3,471.28 21.05% $2,740.60 See Labor Rate N/A

General Cable BE0061B3D           6F 50 MM TB OFNP BREAKOUT EA A $4,019.42 21.05% $3,173.36 See Labor Rate N/A

General Cable BE0061B3R            6F 50 MM TB OFNR BREAKOUT EA A $2,914.34 21.05% $2,300.89 See Labor Rate N/A

General Cable BE0061PNR           6F 50 MM TB OFNR DISTRIBTN EA A $1,040.70 21.05% $821.64 See Labor Rate N/A

General Cable BE0061PNR-ILR       6F 50 MM INTERLOCK/JACKETED EA A $3,129.26 21.05% $2,470.57 See Labor Rate N/A

General Cable BE0061PNR-ILRA      6F 50MM TB IND RSR INTLK ALUM EA A $3,017.56 21.05% $2,382.38 See Labor Rate N/A

General Cable BE0061PNU           6F 50 MM TB OFNP DISTRIBTN EA A $876.80 21.05% $692.24 See Labor Rate N/A

General Cable BE0061PNU-ILP       6F 50/125 STEEL/INTERLOK/JKT EA A $3,410.46 21.05% $2,692.58 See Labor Rate N/A

General Cable BE0061PNU-ILPA      6F 50MM TB IND PLN INTLK ALUM EA A $2,485.58 21.05% $1,962.38 See Labor Rate N/A

General Cable BE0061PNZ           6F MM 50 TB OFNR LOW SMOKE EA A $1,146.90 21.05% $905.48 See Labor Rate N/A
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General Cable BE0064H1A-DWB       6F 50 MM LT DUAL JKT EA A $939.04 21.05% $741.38 See Labor Rate N/A

General Cable BE0064H1F-DWB       6F 50 MM LT DUAL JKT ARMORED EA A $1,175.76 21.05% $928.27 See Labor Rate N/A

General Cable BE0064H1S-DWB       6F 50MM LT DUAL ARMOR/JACKET EA A $1,363.76 21.05% $1,076.70 See Labor Rate N/A

General Cable BE0064M1A-DWB       6F 50 MM LT SINGLE JKT EA A $848.46 21.05% $669.86 See Labor Rate N/A

General Cable BE0064M1D-DT        6F 50MM LT OFNP I/O SNGL JKT EA A $2,783.70 21.05% $2,197.75 See Labor Rate N/A

General Cable BE0064M1F-DT        6F 50 MM LT ARMORED BURIAL EA A $1,033.18 21.05% $815.70 See Labor Rate N/A

General Cable BE0064M1F-DWB       6F 50MM LT SINGLE JKT ARMORED EA A $1,033.18 21.05% $815.70 See Labor Rate N/A

General Cable BE0064M1M-DT        6F 50MM LT OFNR I/O SNGL JKT EA A $1,703.56 21.05% $1,344.97 See Labor Rate N/A

General Cable BE0064M1N-DWB       6F 50MM LT ARMORED FIG 8 EA A $1,447.76 21.05% $1,143.02 See Labor Rate N/A

General Cable BE0064M1Y-DWB       6F 50 MM LT SINGLE JKT FIG 8 EA A $1,317.86 21.05% $1,040.46 See Labor Rate N/A

General Cable BE0064UNFS          6F 50MM CT ARMORED SINGLE JKT EA A $941.42 21.05% $743.26 See Labor Rate N/A

General Cable BE0064UNU           6F 50MM CT OFNP I/O SNGL JKT EA A $1,474.56 21.05% $1,164.17 See Labor Rate N/A

General Cable BE0081ANR.BK        8F 50 MM TB OFNR I/O DIST EA A $1,235.32 21.05% $975.29 See Labor Rate N/A

General Cable BE0081ANU.BK        8F 50 MM TB OFNP I/O DIST EA A $1,233.12 21.05% $973.56 See Labor Rate N/A

General Cable BE0081PNR            8F 50 MM TB OFNR DISTRIBTN EA A $1,190.22 21.05% $939.69 See Labor Rate N/A

General Cable BE0081PNU           8F 50 MM TB OFNP DISTRIBTN EA A $1,188.12 21.05% $938.03 See Labor Rate N/A

General Cable BE0084H1A-DWB       8F 50 MM LT DUAL JKT EA A $1,125.62 21.05% $888.68 See Labor Rate N/A

General Cable BE0084H1F-DWB       8F 50 MM LT DUAL JKT ARMORED EA A $1,382.58 21.05% $1,091.56 See Labor Rate N/A

General Cable BE0084H1S-DWB       8F 50MM LT DUAL JACKET/ARMOR EA A $1,574.58 21.05% $1,243.14 See Labor Rate N/A

General Cable BE0084M1A-DWB       8F 50 MM LT SINGLE JKT EA A $1,039.28 21.05% $820.52 See Labor Rate N/A

General Cable BE0084M1D-DT        8F 50MM LT OFNP I/O SNGL JKT EA A $2,822.84 21.05% $2,228.65 See Labor Rate N/A

General Cable BE0084M1F-DT        8F 50 MM LT ARMORED BURIAL EA A $1,238.12 21.05% $977.50 See Labor Rate N/A

General Cable BE0084M1F-DWB       8F 50MM LT SINGLE JKT ARMORED EA A $1,238.12 21.05% $977.50 See Labor Rate N/A

General Cable BE0084M1M-DT        8F 50MM LT OFNR I/O SNGL JKT EA A $1,893.86 21.05% $1,495.21 See Labor Rate N/A

General Cable BE0084M1N-DWB       8F 50MM LT ARMORED FIG 8 EA A $1,658.12 21.05% $1,309.10 See Labor Rate N/A

General Cable BE0084M1Y-DWB       8F 50 MM LT SINGLE JKT FIG 8 EA A $1,519.74 21.05% $1,199.84 See Labor Rate N/A

General Cable BE0084UNFS          8F 50MM CT ARMORED SINGLE JKT EA A $1,143.30 21.05% $902.64 See Labor Rate N/A

General Cable BE0084UNU           8F 50MM CT OFNP I/O SNGL JKT EA A $1,688.84 21.05% $1,333.35 See Labor Rate N/A

General Cable BE0121ANR           12F 50 MM TB OFNR IN/OUTDOOR EA A $1,829.78 21.05% $1,444.62 See Labor Rate N/A

General Cable BE0121ANR.BK        12F 50 MM TB OFNR I/O DIST EA A $1,650.74 21.05% $1,303.27 See Labor Rate N/A

General Cable BE0121ANR-ILRA      12F 50MM TB I/O RSR INTLK ALUM EA A $4,053.72 21.05% $3,200.44 See Labor Rate N/A

General Cable BE0121ANU           12F 50MM TB OFNP IN/OUT EA A $1,827.40 21.05% $1,442.74 See Labor Rate N/A

General Cable BE0121ANU.BK        12F 50 MM TB OFNP I/O DIST EA A $1,648.04 21.05% $1,301.14 See Labor Rate N/A

General Cable BE0121ANU-ILPA      12F MM 50 TB INTLK ALUM I/O EA A $4,277.92 21.05% $3,377.44 See Labor Rate N/A

General Cable BE0121B3D           12F 50 MM TB OFNP BREAKOUT EA A $6,681.46 21.05% $5,275.05 See Labor Rate N/A

General Cable BE0121B3R           12F 50 MM TB OFNR BREAKOUT EA A $4,744.04 21.05% $3,745.45 See Labor Rate N/A

General Cable BE0121PNR           12F 50 MM TB OFNR DISTRBTN EA A $1,765.28 21.05% $1,393.70 See Labor Rate N/A

General Cable BE0121PNR-ILR       12F 50/125 STEEL/INTERLOK/JKT EA A $4,002.24 21.05% $3,159.79 See Labor Rate N/A

General Cable BE0121PNR-ILRA      12F 50MM TB IND RSR INTLK ALUM EA A $3,878.02 21.05% $3,061.72 See Labor Rate N/A

General Cable BE0121PNU           12F 50 MM TB OFNP  DISTRIBTN EA A $1,592.64 21.05% $1,257.40 See Labor Rate N/A

General Cable BE0121PNU-ILP       12F 50/125 STEEL/INTERLOK/JKT EA A $4,190.26 21.05% $3,308.24 See Labor Rate N/A

General Cable BE0121PNU-ILPA      12F 50MM TB IND PLN INTLK ALUM EA A $3,265.46 21.05% $2,578.10 See Labor Rate N/A

General Cable BE0121PNZ           12F MM 50 TB OFNR LOW SMOKE EA A $1,960.38 21.05% $1,547.73 See Labor Rate N/A

General Cable BE0124H1A-DWB       12F 50 MM LT DUAL JKT EA A $1,499.26 21.05% $1,183.68 See Labor Rate N/A

General Cable BE0124H1F-DWB       12F 50 MM LT DUAL JKT ARMORED EA A $1,796.24 21.05% $1,418.14 See Labor Rate N/A

General Cable BE0124H1S-DWB       12F 50MM LT DUAL ARMR/JCKT EA A $1,996.00 21.05% $1,575.85 See Labor Rate N/A

General Cable BE0124M1A-DWB       12F 50 MM LT SINGLE JKT EA A $1,420.92 21.05% $1,121.83 See Labor Rate N/A

General Cable BE0124M1D-DT        12F 50MM LT OFNP I/O SNGL JKT EA A $3,244.60 21.05% $2,561.63 See Labor Rate N/A

General Cable BE0124M1F-DT        12F 50 MM LT ARMORED BURIAL EA A $1,647.76 21.05% $1,300.92 See Labor Rate N/A

General Cable BE0124M1F-DWB       12F 50MM LT SINGLE JKT ARMORED EA A $1,647.76 21.05% $1,300.92 See Labor Rate N/A

General Cable BE0124M1M-DT        12F 50MM LT OFNR I/O SNGL JKT EA A $2,252.66 21.05% $1,778.49 See Labor Rate N/A

General Cable BE0124M1N-DWB       12F 50MM LT ARMORED FIG 8 EA A $2,079.06 21.05% $1,641.43 See Labor Rate N/A

General Cable BE0124M1Y-DWB       12F 50 MM LT SINGLE JKT FIG 8 EA A $1,923.26 21.05% $1,518.43 See Labor Rate N/A

General Cable BE0124UNFS          12F 50MM CT ARMORED SINGLE JKT EA A $1,537.18 21.05% $1,213.61 See Labor Rate N/A

General Cable BE0124UNU           12F 50MM CT OFNP I/O SNGL JKT EA A $2,117.16 21.05% $1,671.51 See Labor Rate N/A

General Cable BE0184H1A-DWB       18F 50 MM LT DUAL JKT EA A $2,078.56 21.05% $1,641.04 See Labor Rate N/A

General Cable BE0184H1F-DWB       18F 50 MM LT DUAL JKT ARMORED EA A $2,417.42 21.05% $1,908.57 See Labor Rate N/A

General Cable BE0184H1S-DWB       18F 50MM LT DUAL JCKT/ARMR EA A $2,626.58 21.05% $2,073.70 See Labor Rate N/A

General Cable BE0184M1A-DWB       18F 50 MM LT SINGLE JKT EA A $2,011.26 21.05% $1,587.90 See Labor Rate N/A

General Cable BE0184M1D-DT        18F 50MM LT OFNP I/O SNGL JKT EA A $3,705.24 21.05% $2,925.31 See Labor Rate N/A
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General Cable BE0184M1F-DT        18F 50 MM LT ARMORED BURIAL EA A $2,256.94 21.05% $1,781.87 See Labor Rate N/A

General Cable BE0184M1F-DWB       18F 50MM LT SINGLE JKT ARMORED EA A $2,256.94 21.05% $1,781.87 See Labor Rate N/A

General Cable BE0184M1M-DT        18F 50MM LT OFNR I/O SNGL JKT EA A $2,801.88 21.05% $2,212.10 See Labor Rate N/A

General Cable BE0184M1N-DWB       18F 50MM LT ARMORED FIG 8 EA A $2,718.82 21.05% $2,146.53 See Labor Rate N/A

General Cable BE0184M1Y-DWB       18F 50 MM LT SINGLE JKT FIG 8 EA A $2,546.54 21.05% $2,010.51 See Labor Rate N/A

General Cable BE0241A1R           24F 50 MM TB OFNR IN/OUTDOOR EA A $4,892.06 21.05% $3,862.31 See Labor Rate N/A

General Cable BE0241A1R.BK        24F 50 MM TB OFNR I/O DIST EA A $4,179.42 21.05% $3,299.68 See Labor Rate N/A

General Cable BE0241ANU           24F 50MM TB OFNP IN/OUT DIST EA A $3,599.88 21.05% $2,842.13 See Labor Rate N/A

General Cable BE0241ANU.BK        24F 50 MM TB OFNP I/O DIST EA A $3,420.54 21.05% $2,700.54 See Labor Rate N/A

General Cable BE0241ANU-ILPAS     24F MM 50 TB INTLK ALUM I/O EA A $6,778.14 21.05% $5,351.38 See Labor Rate N/A

General Cable BE0241B3D           24F 50 MM TB OFNP BREAKOUT EA A $10,950.90 21.05% $8,645.80 See Labor Rate N/A

General Cable BE0241B3R           24F 50 MM TB OFNR BREAKOUT EA A $8,344.48 21.05% $6,588.02 See Labor Rate N/A

General Cable BE0241P1R           24F 50 MM TB OFNR DISTRIBTN EA A $4,701.42 21.05% $3,711.80 See Labor Rate N/A

General Cable BE0241P1R-ILR       24F 50/125 STEEL/INTERLOK/JKT EA A $7,884.12 21.05% $6,224.56 See Labor Rate N/A

General Cable BE0241PNR-ILRAS     24F 50MM TB IND RSR INTLK ALUM EA A $7,932.02 21.05% $6,262.38 See Labor Rate N/A

General Cable BE0241PNU           24F 50 MM TB OFNP DISTRIBUTION EA A $3,303.48 21.05% $2,608.12 See Labor Rate N/A

General Cable BE0241PNU-ILP       24F 50/125 STEEL/INTERLOK/JKT EA A $6,629.78 21.05% $5,234.25 See Labor Rate N/A

General Cable BE0241PNU-ILPA      24F 50MM TB IND PLN INTLK ALUM EA A $5,568.82 21.05% $4,396.62 See Labor Rate N/A

General Cable BE0241PNU-ILPAS     24F 50MM TB IND PLN INTLK ALUM EA A $6,493.20 21.05% $5,126.42 See Labor Rate N/A

General Cable BE0244H1A-DWB       24F 50 MM LT DUAL JKT EA A $2,639.02 21.05% $2,083.52 See Labor Rate N/A

General Cable BE0244H1F-DWB       24F 50 MM LT DUAL JKT ARMORED EA A $3,032.48 21.05% $2,394.16 See Labor Rate N/A

General Cable BE0244H1S-DWB       24F 50MM LT DUAL ARMR/JCKT EA A $3,253.18 21.05% $2,568.41 See Labor Rate N/A

General Cable BE0244M1A-DWB       24F 50 MM LT SINGLE JKT EA A $2,583.24 21.05% $2,039.48 See Labor Rate N/A

General Cable BE0244M1D-DT        24F 50MM LT OFNP I/O SNGL JKT EA A $4,161.80 21.05% $3,285.77 See Labor Rate N/A

General Cable BE0244M1F-DT        24F 50 MM LT ARMORED BURIAL EA A $2,864.70 21.05% $2,261.70 See Labor Rate N/A

General Cable BE0244M1F-DWB       24F 50MM LT SINGLE JKT ARMORED EA A $2,864.70 21.05% $2,261.70 See Labor Rate N/A

General Cable BE0244M1M-DT        24F 50MM LT OFNR I/O SNGL JKT EA A $3,334.52 21.05% $2,632.62 See Labor Rate N/A

General Cable BE0244M1N-DWB       24F 50MM LT ARMORED FIG 8 EA A $3,347.52 21.05% $2,642.89 See Labor Rate N/A

General Cable BE0244M1Y-DWB       24F 50 MM LT SINGLE JKT FIG 8 EA A $3,151.94 21.05% $2,488.48 See Labor Rate N/A

General Cable BE0361A1D.BK        36F 50 MM TB OFNP I/O DIST EA A $8,830.42 21.05% $6,971.67 See Labor Rate N/A

General Cable BE0361A1R.BK        36F 50 MM TB OFNR I/O DIST EA A $6,504.38 21.05% $5,135.25 See Labor Rate N/A

General Cable BE0361ANU-ILPAS     36F MM 50 TB INTLK ALUM I/O EA A $8,413.72 21.05% $6,642.68 See Labor Rate N/A

General Cable BE0361B3D           36F 50 MM TB OFNP BREAKOUT EA A $16,403.16 21.05% $12,950.40 See Labor Rate N/A

General Cable BE0361P1D           36F 50 MM TB OFNP DISTRBTN EA A $8,463.86 21.05% $6,682.27 See Labor Rate N/A

General Cable BE0361P1R           36F 50 MM TB OFNR DISTRBTN EA A $6,254.12 21.05% $4,937.67 See Labor Rate N/A

General Cable BE0361PNR-ILRAS     36F 50MM TB IND RSR INTLK ALUM EA A $9,870.42 21.05% $7,792.76 See Labor Rate N/A

General Cable BE0361PNU-ILPAS     36F 50MM TB IND PLN INTLK ALUM EA A $8,068.00 21.05% $6,369.74 See Labor Rate N/A

General Cable BE0364H1A-DWB       36F 50 MM LT DUAL JKT EA A $3,779.94 21.05% $2,984.29 See Labor Rate N/A

General Cable BE0364H1F-DWB       36F 50 MM LT DUAL JKT ARMORED EA A $4,253.88 21.05% $3,358.46 See Labor Rate N/A

General Cable BE0364H1S-DWB       36F 50MM LT  DUAL JCKT/ARMR EA A $4,497.88 21.05% $3,551.10 See Labor Rate N/A

General Cable BE0364M1A-DWB       36F 50 MM LT SINGLE JKT EA A $3,747.00 21.05% $2,958.28 See Labor Rate N/A

General Cable BE0364M1D-DT        36F 50MM LT OFNP I/O SNGL JKT EA A $5,305.08 21.05% $4,188.39 See Labor Rate N/A

General Cable BE0364M1F-DT        36F 50 MM LT ARMORED BURIAL EA A $4,084.00 21.05% $3,224.34 See Labor Rate N/A

General Cable BE0364M1F-DWB       36F 50MM LT SINGLE JKT ARMORED EA A $4,084.00 21.05% $3,224.34 See Labor Rate N/A

General Cable BE0364M1M-DT        36F 50MM LT OFNR I/O SNGL JKT EA A $4,504.26 21.05% $3,556.14 See Labor Rate N/A

General Cable BE0364M1N-DWB       36F 50MM LT ARMORED FIG 8 EA A $4,609.88 21.05% $3,639.53 See Labor Rate N/A

General Cable BE0364M1Y-DWB       36F 50 MM LT SINGLE JKT FIG 8 EA A $4,384.62 21.05% $3,461.68 See Labor Rate N/A

General Cable BE0481A1D           48F 50 MM TB OFNP DISTRIBTN EA A $9,960.18 21.05% $7,863.62 See Labor Rate N/A

General Cable BE0481A1D.BK        48F 50 MM TB OFNP I/O DIST EA A $9,960.18 21.05% $7,863.62 See Labor Rate N/A

General Cable BE0481A1R.BK        48F 50 MM TB OFNR I/O DIST EA A $7,923.16 21.05% $6,255.38 See Labor Rate N/A

General Cable BE0481ANU-ILPAS     48F MM 50 TB INTLK ALUM I/O EA A $10,891.24 21.05% $8,598.70 See Labor Rate N/A

General Cable BE0481P1D           48F 50 MM TB OFNP DISTRBTN EA A $9,570.10 21.05% $7,555.65 See Labor Rate N/A

General Cable BE0481P1R           48F 50 MM TB OFNR DISTRIBTN EA A $7,634.94 21.05% $6,027.83 See Labor Rate N/A

General Cable BE0481PNR-ILRAS     48F 50MM TB IND RSR INTLK ALUM EA A $11,422.10 21.05% $9,017.82 See Labor Rate N/A

General Cable BE0481PNU-ILPAS     48F 50MM TB IND PLN INTLK ALUM EA A $10,454.62 21.05% $8,253.99 See Labor Rate N/A

General Cable BE0484H1A-DWB       48F 50 MM LT DUAL JKT EA A $4,920.86 21.05% $3,885.05 See Labor Rate N/A

General Cable BE0484H1F-DWB       48F 50 MM LT DUAL JKT ARMORED EA A $5,470.82 21.05% $4,319.25 See Labor Rate N/A

General Cable BE0484H1S-DWB       48F 50MM LT DUAL JCKT/ARMR EA A $5,737.64 21.05% $4,529.90 See Labor Rate N/A

General Cable BE0484M1A-DWB       48F 50 MM LT SINGLE JKT EA A $4,908.62 21.05% $3,875.39 See Labor Rate N/A

General Cable BE0484M1D-DT        48F 50MM LT OFNP I/O SNGL JKT EA A $6,556.24 21.05% $5,176.19 See Labor Rate N/A
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General Cable BE0484M1F-DT        48F 50 MM LT ARMORED BURIAL EA A $5,289.42 21.05% $4,176.03 See Labor Rate N/A

General Cable BE0484M1F-DWB       48F 50MM LT SINGLE JKT ARMORED EA A $5,289.42 21.05% $4,176.03 See Labor Rate N/A

General Cable BE0484M1M-DT        48F 50MM LT OFNR I/O SNGL JKT EA A $5,558.26 21.05% $4,388.28 See Labor Rate N/A

General Cable BE0484M1N-DWB       48F 50MM LT ARMORED FIG 8 EA A $5,755.52 21.05% $4,544.02 See Labor Rate N/A

General Cable BE0484M1Y-DWB       48F 50 MM LT SINGLE JKT FIG 8 EA A $5,473.56 21.05% $4,321.41 See Labor Rate N/A

General Cable BE0601A1D.BK        60F 50 MM TB OFNP I/O DIST EA A $11,440.52 21.05% $9,032.36 See Labor Rate N/A

General Cable BE0601P1D           60F 50 MM TB OFNP DISTRBTN EA A $10,993.44 21.05% $8,679.39 See Labor Rate N/A

General Cable BE0604H1A-DWB       N0F 50 MM LT DUAL JKT EA A $6,065.78 21.05% $4,788.97 See Labor Rate N/A

General Cable BE0604H1F-DWB       60F 50 MM LT DUAL JKT ARMORED EA A $6,684.00 21.05% $5,277.06 See Labor Rate N/A

General Cable BE0604H1S-DWB       60F 50MM LT DUAL JCKT/ARMR EA A $7,022.12 21.05% $5,544.01 See Labor Rate N/A

General Cable BE0604M1A-DWB       60F 50 MM LT SINGLE JKT EA A $6,070.48 21.05% $4,792.68 See Labor Rate N/A

General Cable BE0604M1D-DT        60F 50MM LT OFNP I/O SNGL JKT EA A $7,458.30 21.05% $5,888.37 See Labor Rate N/A

General Cable BE0604M1F-DT        60F 50 MM LT ARMORED BURIAL EA A $6,484.48 21.05% $5,119.54 See Labor Rate N/A

General Cable BE0604M1F-DWB       60F 50MM LT SINGLE JKT ARMORED EA A $6,484.48 21.05% $5,119.54 See Labor Rate N/A

General Cable BE0604M1M-DT        60F 50MM LT OFNR I/O SNGL JKT EA A $6,643.52 21.05% $5,245.10 See Labor Rate N/A

General Cable BE0604M1N-DWB       60F 50MM LT ARMORED FIG 8 EA A $6,984.24 21.05% $5,514.10 See Labor Rate N/A

General Cable BE0604M1Y-DWB       60F 50 MM LT SINGLE JKT FIG 8 EA A $6,677.54 21.05% $5,271.96 See Labor Rate N/A

General Cable BE0721A1D.BK        72F 50 MM TB OFNP I/O DIST EA A $13,742.40 21.05% $10,849.71 See Labor Rate N/A

General Cable BE0721A1R.BK        72F 50 MM TB OFNR I/O DIST EA A $10,782.22 21.05% $8,512.63 See Labor Rate N/A

General Cable BE0721P1D           72F 50 MM TB OFNP DISTRBTN EA A $13,205.20 21.05% $10,425.59 See Labor Rate N/A

General Cable BE0721P1R           72F 50 MM TB OFNR DISTRIBTN EA A $10,393.02 21.05% $8,205.35 See Labor Rate N/A

General Cable BE0721PNR-ILRAS     72F 50MM TB IND RSR INTLK ALUM EA A $14,855.70 21.05% $11,728.67 See Labor Rate N/A

General Cable BE0724H1A-DWB       72F 50MM LT DUAL JKT EA A $7,257.04 21.05% $5,729.48 See Labor Rate N/A

General Cable BE0724H1F-DWB       72F 50 MM LT DUAL JKT ARMORED EA A $7,949.88 21.05% $6,276.48 See Labor Rate N/A

General Cable BE0724H1S-DWB       72F 50MM LT DUAL JCKT/ARMR EA A $8,266.12 21.05% $6,526.15 See Labor Rate N/A

General Cable BE0724M1A-DWB       72F 50 MM LT SINGLE JKT EA A $7,286.70 21.05% $5,752.89 See Labor Rate N/A

General Cable BE0724M1D-DT        72F 50MM LT OFNP I/O SNGL JKT EA A $8,775.78 21.05% $6,928.53 See Labor Rate N/A

General Cable BE0724M1F-DT        72F 50 MM LT ARMORED BURIAL EA A $7,752.00 21.05% $6,120.25 See Labor Rate N/A

General Cable BE0724M1F-DWB       72F 50MM LT SINGLE JKT ARMORED EA A $7,752.00 21.05% $6,120.25 See Labor Rate N/A

General Cable BE0724M1M-DT        72F 50MM LT OFNR I/O SNGL JKT EA A $7,787.64 21.05% $6,148.39 See Labor Rate N/A

General Cable BE0724M1N-DWB       72F 50MM LT ARMORED FIG 8 EA A $8,232.48 21.05% $6,499.59 See Labor Rate N/A

General Cable BE0724M1Y-DWB       72F 50 MM LT SINGLE JKT FIG 8 EA A $7,883.16 21.05% $6,223.80 See Labor Rate N/A

General Cable BE0961A1D.BK        96F 50 MM TB OFNP I/O DIST EA A $18,451.40 21.05% $14,567.49 See Labor Rate N/A

General Cable BE0961A1R.BK        96F 50 MM TB OFNR I/O DIST EA A $14,078.70 21.05% $11,115.22 See Labor Rate N/A

General Cable BE0961ANU-ILPAS     96F MM 50 TB INTLK ALUM I/O EA A $21,664.02 21.05% $17,103.88 See Labor Rate N/A

General Cable BE0961P1D           96F 50 MM TB OFNP DISTRBTN EA A $17,728.72 21.05% $13,996.93 See Labor Rate N/A

General Cable BE0961P1R           96F 50 MM TB OFNR DISTRIBTN EA A $13,574.66 21.05% $10,717.28 See Labor Rate N/A

General Cable BE0961PNR-ILRAS     96F 50MM TB IND RSR INTLK ALUM EA A $16,639.76 21.05% $13,137.19 See Labor Rate N/A

General Cable BE0961PNU-ILPAS     96F 50MM TB IND PLN INTLK ALUM EA A $20,780.70 21.05% $16,406.49 See Labor Rate N/A

General Cable BE0964H1A-DWB       96F 50 MM LT DUAL JKT EA A $9,677.24 21.05% $7,640.24 See Labor Rate N/A

General Cable BE0964H1F-DWB       96F 50 MM LT DUAL JKT ARMORED EA A $10,500.70 21.05% $8,290.37 See Labor Rate N/A

General Cable BE0964H1S-DWB       96F 50MM LT DUAL JCKT/ARMR EA A $10,799.76 21.05% $8,526.48 See Labor Rate N/A

General Cable BE0964M1A-DWB       96F 50 MM LT SINGLE JKT EA A $9,746.18 21.05% $7,694.67 See Labor Rate N/A

General Cable BE0964M1D-DT        96F 50MM LT OFNP I/O SNGL JKT EA A $11,753.78 21.05% $9,279.68 See Labor Rate N/A

General Cable BE0964M1F-DT        96F 50 MM LT ARMORED BURIAL EA A $10,273.18 21.05% $8,110.74 See Labor Rate N/A

General Cable BE0964M1F-DWB       96F 50MM LT SINGLE JKT ARMORED EA A $10,273.18 21.05% $8,110.74 See Labor Rate N/A

General Cable BE0964M1M-DT        96F 50MM LT OFNR I/O SNGL JKT EA A $10,257.90 21.05% $8,098.68 See Labor Rate N/A

General Cable BE0964M1N-DWB       96F 50MM LT ARMORED FIG 8 EA A $10,747.52 21.05% $8,485.23 See Labor Rate N/A

General Cable BE0964M1Y-DWB       96F 50 MM LT SINGLE JKT FIG 8 EA A $10,347.12 21.05% $8,169.12 See Labor Rate N/A

General Cable BE1204H1A-DWB       120F 50MM LT DUAL JKT EA A $12,250.38 21.05% $9,671.75 See Labor Rate N/A

General Cable BE1204H1F-DWB       120F 50 MM LT DUAL JKT ARMORED EA A $13,010.12 21.05% $10,271.57 See Labor Rate N/A

General Cable BE1204H1S-DWB       120F 50MM LT DUAL JCKT/ARMR EA A $13,364.00 21.05% $10,550.96 See Labor Rate N/A

General Cable BE1204M1A-DWB       120F 50 MM LT SINGLE JKT EA A $12,243.32 21.05% $9,666.18 See Labor Rate N/A

General Cable BE1204M1F-DT        120F 50 MM LT ARMORED BURIAL EA A $12,842.12 21.05% $10,138.93 See Labor Rate N/A

General Cable BE1204M1F-DWB       120F 50MM LT SNGL JKT ARMORED EA A $12,842.12 21.05% $10,138.93 See Labor Rate N/A

General Cable BE1204M1Y-DWB       120F 50 MM LT SINGLE JKT FIG 8 EA A $12,835.54 21.05% $10,133.74 See Labor Rate N/A

General Cable BE1444H1A-DWB       144F 50 MM LT DUAL JKT EA A $14,633.86 21.05% $11,553.52 See Labor Rate N/A

General Cable BE1444H1D-DT        144F 50MM LT OFNP I/O SNGL JKT EA A $19,094.92 21.05% $15,075.56 See Labor Rate N/A

General Cable BE1444H1F-DWB       144F 50 MM LT DUAL JKT ARMORED EA A $15,504.00 21.05% $12,240.50 See Labor Rate N/A

General Cable BE1444H1S-DWB       144F 50MM LT DUAL JCKT/ARMR EA A $15,901.88 21.05% $12,554.63 See Labor Rate N/A
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General Cable BE1444M1A-DWB       144F 50 MM LT SINGLE JKT EA A $14,780.22 21.05% $11,669.07 See Labor Rate N/A

General Cable BE1444M1F-DT        144F 50 MM LT ARMORED BURIAL EA A $15,320.00 21.05% $12,095.23 See Labor Rate N/A

General Cable BE1444M1F-DWB       144F 50MM LT SNGL JKT ARMORED EA A $15,320.00 21.05% $12,095.23 See Labor Rate N/A

General Cable BE1444M1M-DT        144F 50MM LT OFNR I/O SNGL JKT EA A $14,974.20 21.05% $11,822.22 See Labor Rate N/A

General Cable BE1444M1N-DWB       144F 50MM LT ARMORED FIG 8 EA A $15,762.82 21.05% $12,444.84 See Labor Rate N/A

General Cable BE1444M1Y-DWB       144F 50 MM LT SINGLE JKT FIG 8 EA A $15,300.44 21.05% $12,079.79 See Labor Rate N/A

General Cable BE1924H1A-DWB       192F 50MM LT DUAL JKT EA A $19,684.60 21.05% $15,541.11 See Labor Rate N/A

General Cable BE1924H1F-DWB       192F 50 MM LT DUAL JKT ARMORED EA A $20,727.52 21.05% $16,364.50 See Labor Rate N/A

General Cable BE1924M1A-DWB       192F 50MM LT SINGLE JKT EA A $19,436.36 21.05% $15,345.13 See Labor Rate N/A

General Cable BE1924M1F-DT        192F 50MM LT ARM/BUR EA A $20,376.00 21.05% $16,086.98 See Labor Rate N/A

General Cable BE1924M1F-DWB       192F 50MM LT SNGL JKT ARMORED EA A $20,376.00 21.05% $16,086.98 See Labor Rate N/A

General Cable BE1924M1Y-DWB       192F 50 MM LT SINGLE JKT FIG 8 EA A $20,085.54 21.05% $15,857.66 See Labor Rate N/A

General Cable BE2164H1A-DWB       216F 50 MM LT DUAL JKT EA A $22,081.96 21.05% $17,433.84 See Labor Rate N/A

General Cable BE2164H1F-DWB       216F 50 MM LT DUAL JKT ARMORED EA A $23,174.12 21.05% $18,296.11 See Labor Rate N/A

General Cable BE2164M1A-DWB       216F 50 MM LT SINGLE JKT EA A $21,790.44 21.05% $17,203.69 See Labor Rate N/A

General Cable BE2164M1F-DT        216F 50 MM LT ARMORED BURIAL EA A $22,823.52 21.05% $18,019.31 See Labor Rate N/A

General Cable BE2164M1F-DWB       216F 50MM LT SNGL JKT ARMORED EA A $22,823.52 21.05% $18,019.31 See Labor Rate N/A

General Cable BE2164M1Y-DWB       216F 50 MM LT SINGLE JKT FIG 8 EA A $22,487.60 21.05% $17,754.10 See Labor Rate N/A

General Cable BE2404H1A-DWB       240F 50 MM LT DUAL JKT EA A $24,693.22 21.05% $19,495.45 See Labor Rate N/A

General Cable BE2404H1F-DWB       240F 50 MM LT DUAL JKT ARMORED EA A $25,741.18 21.05% $20,322.82 See Labor Rate N/A

General Cable BE2404M1A-DWB       240F 50MM LT SINGLE JKT EA A $24,380.74 21.05% $19,248.74 See Labor Rate N/A

General Cable BE2404M1F-DT        240F 50MM LT ARMORED BURIAL EA A $25,301.88 21.05% $19,975.99 See Labor Rate N/A

General Cable BE2404M1F-DWB       240F 50MM LT SNGL JKT ARMORED EA A $25,301.88 21.05% $19,975.99 See Labor Rate N/A

General Cable BE2644H1A-DWB       264F 50MM LT DUAL JKT EA A $27,103.76 21.05% $21,398.59 See Labor Rate N/A

General Cable BE2644H1F-DWB       264F 50 MM LT DUAL JKT ARMORED EA A $28,183.76 21.05% $22,251.25 See Labor Rate N/A

General Cable BE2644M1A-DWB       264F 50MM LT SINGLE JKT EA A $26,756.00 21.05% $21,124.03 See Labor Rate N/A

General Cable BE2644M1F-DT        264F 50MM LT ARMORED BURIAL EA A $27,777.88 21.05% $21,930.81 See Labor Rate N/A

General Cable BE2644M1F-DWB       264F 50MM LT SNGL JKT ARMORED EA A $27,777.88 21.05% $21,930.81 See Labor Rate N/A

General Cable BE2884H1A-DWB       288F 50MM LT DUAL JKT EA A $29,691.96 21.05% $23,441.99 See Labor Rate N/A

General Cable BE2884H1F-DWB       288F 50 MM LT DUAL JKT ARMORED EA A $30,701.18 21.05% $24,238.77 See Labor Rate N/A

General Cable BE2884M1A-DWB       288F 50MM LT SINGLE JKT EA A $29,302.78 21.05% $23,134.73 See Labor Rate N/A

General Cable BE2884M1F-DT        288F 50MM LT ARMORED BURIAL EA A $30,279.76 21.05% $23,906.06 See Labor Rate N/A

General Cable BE2884M1F-DWB       288F 50MM LT SNGL JKT ARMORED EA A $30,279.76 21.05% $23,906.06 See Labor Rate N/A

General Cable BG0011SNR1.6        1F 50 MM TB OFNR INTERCNNCT EA A $323.68 21.05% $255.55 See Labor Rate N/A

General Cable BG0011SNR3.0        1F 50 MM TB OFNR INTERCNNCT EA A $360.08 21.05% $284.29 See Labor Rate N/A

General Cable BG0011SNU3.0        1F 50 MM TB OFNP INTERCNNCT EA A $357.84 21.05% $282.52 See Labor Rate N/A

General Cable BG0021ANR            2F 50 MM TB OFNR IN/OUTDOOR EA A $472.76 21.05% $373.25 See Labor Rate N/A

General Cable BG0021ANR.BK        2F 50 MM TB OFNR I/O DIST EA A $306.22 21.05% $241.76 See Labor Rate N/A

General Cable BG0021ANU           2F 50/125 TB OFNP IN/OUT EA A $476.62 21.05% $376.29 See Labor Rate N/A

General Cable BG0021ANU.BK        TF 50 MM TB OFNP I/O DIST EA A $476.62 21.05% $376.29 See Labor Rate N/A

General Cable BG0021B3D           2F 50 MM TB OFNP BREAKOUT EA A $2,149.58 21.05% $1,697.11 See Labor Rate N/A

General Cable BG0021B3R           2F 50 MM TB OFNR BREAKOUT EA A $1,757.60 21.05% $1,387.64 See Labor Rate N/A

General Cable BG0021PNR           2F 50 MM TB OFNR DISTRBTN EA A $448.06 21.05% $353.75 See Labor Rate N/A

General Cable BG0021PNR-ILRA      2F 50MM TB IND RSR INTLK ALUM EA A $2,265.62 21.05% $1,788.72 See Labor Rate N/A

General Cable BG0021PNU           2F 50 MM TB OFNP DISTRIBTN EA A $293.98 21.05% $232.10 See Labor Rate N/A

General Cable BG0021PNZ           2F MM 50 TB OFNR LOW SMOKE EA A $450.64 21.05% $355.78 See Labor Rate N/A

General Cable BG0021ZNR1.6        2F 50.0 MM OFNR INTERCNNCT EA A $400.40 21.05% $316.12 See Labor Rate N/A

General Cable BG0021ZNR3.0        2F 50 MM TB OFNR INTERCNNCT EA A $444.92 21.05% $351.27 See Labor Rate N/A

General Cable BG0021ZNU3.0        2F 50 MM TB OFNP INTERCNNCT EA A $447.72 21.05% $353.48 See Labor Rate N/A

General Cable BG0023H1A-DWB       2F 50 MM LT DUAL JKT EA A $455.06 21.05% $359.27 See Labor Rate N/A

General Cable BG0023H1F-DWB       2F 50 MM LT DUAL JKT ARMORED EA A $639.76 21.05% $505.09 See Labor Rate N/A

General Cable BG0023H1N-DWB        2F 50 MM LT AERIAL/ARMORED EA A $1,048.48 21.05% $827.78 See Labor Rate N/A

General Cable BG0023H1S-DWB       2F 50MM LT DUAL JACKET/ARMOR EA A $818.12 21.05% $645.91 See Labor Rate N/A

General Cable BG0023M1A-DWB       2F 50 MM LT SINGLE JKT EA A $354.12 21.05% $279.58 See Labor Rate N/A

General Cable BG0023M1D-DT        2F 50MM LT OFNP I/O SNGL JKT EA A $2,243.78 21.05% $1,771.48 See Labor Rate N/A

General Cable BG0023M1F-DT        2F 50 MM LT ARMORED BURIAL EA A $501.88 21.05% $396.24 See Labor Rate N/A

General Cable BG0023M1F-DWB       2F 50 MM LT SINGLE JKT ARMORED EA A $501.88 21.05% $396.24 See Labor Rate N/A

General Cable BG0023M1M-DT        2F 50/125 LT SJ OFNR IN/OUT EA A $1,242.50 21.05% $980.96 See Labor Rate N/A

General Cable BG0023M1N-DWB       2F 50MM LT ARMORED FIG 8 EA A $902.36 21.05% $712.42 See Labor Rate N/A

General Cable BG0023M1Y-DWB        2F 50 MM LT SINGLE JKT FIG 8 EA A $795.04 21.05% $627.69 See Labor Rate N/A
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General Cable BG0024UNM-DT        2F MM CT OFNR IN/OUT EA A $804.90 21.05% $635.47 See Labor Rate N/A

General Cable BG0024UNU           2F 50MM CT OFNP I/O SNGL JKT EA A $980.70 21.05% $774.27 See Labor Rate N/A

General Cable BG0041ANR            4F 50 MM TB OFNR IN/OUTDOOR EA A $560.04 21.05% $442.16 See Labor Rate N/A

General Cable BG0041ANR.BK        4F 50 MM TB OFNR I/O DIST EA A $560.04 21.05% $442.16 See Labor Rate N/A

General Cable BG0041ANU           4F 50MM TB OFNP IN/OUT EA A $565.02 21.05% $446.09 See Labor Rate N/A

General Cable BG0041ANU.BK        4F 50 MM TB OFNP I/O DIST EA A $565.02 21.05% $446.09 See Labor Rate N/A

General Cable BG0041B3R            4F 50 MM TB OFNR BREAKOUT EA A $1,859.94 21.05% $1,468.43 See Labor Rate N/A

General Cable BG0041PNR           4F 50 MM TB OFNR DISTRIBTN EA A $529.94 21.05% $418.39 See Labor Rate N/A

General Cable BG0041PNR-ILR       4F 50 MM INTERLOCK/JACKETED EA A $2,456.34 21.05% $1,939.30 See Labor Rate N/A

General Cable BG0041PNR-ILRA      4F 50MM TB IND RSR INTLK ALUM EA A $2,352.92 21.05% $1,857.64 See Labor Rate N/A

General Cable BG0041PNU            4F 50MM TB OFNP DISTRIBTN EA A $534.66 21.05% $422.12 See Labor Rate N/A

General Cable BG0041PNZ           4F MM 50 TB OFNR LOW SMOKE EA A $600.48 21.05% $474.08 See Labor Rate N/A

General Cable BG0044H1A-DWB       4F 50 MM LT DUAL JKT EA A $531.28 21.05% $419.45 See Labor Rate N/A

General Cable BG0044H1F-DWB       4F 50 MM LT DUAL JKT ARMORED EA A $724.24 21.05% $571.79 See Labor Rate N/A

General Cable BG0044H1N-DWB        4F 50 MM LT AERIAL/ARMORED EA A $1,133.88 21.05% $895.21 See Labor Rate N/A

General Cable BG0044H1S-DWB       4F 50MM LT DUAL ARMOR/JACKET EA A $904.00 21.05% $713.71 See Labor Rate N/A

General Cable BG0044M1A-DT        4F 50 LT OUTDOOR DUCT DRY TUB EA A $432.00 21.05% $341.07 See Labor Rate N/A

General Cable BG0044M1A-DWB       4F 50 MM LT SINGLE JKT EA A $432.00 21.05% $341.07 See Labor Rate N/A

General Cable BG0044M1D-DT        4F 50MM LT OFNP I/O SNGL JKT EA A $2,349.72 21.05% $1,855.12 See Labor Rate N/A

General Cable BG0044M1F-DT        4F 50 MM LT ARMORED BURIAL EA A $585.64 21.05% $462.37 See Labor Rate N/A

General Cable BG0044M1F-DWB       4F 50 MM LT SINGLE JKT ARMORED EA A $585.64 21.05% $462.37 See Labor Rate N/A

General Cable BG0044M1M-DT        4F 50MM LT OFNR I/O SNGL JKT EA A $1,332.24 21.05% $1,051.81 See Labor Rate N/A

General Cable BG0044M1N-DWB       4F 50MM LT ARMORED FIG 8 EA A $988.24 21.05% $780.22 See Labor Rate N/A

General Cable BG0044M1Y-DWB       4F 50 MM LT SINGLE JKT FIG 8 EA A $877.40 21.05% $692.71 See Labor Rate N/A

General Cable BG0044UNFS          4F 50MM CT ARMORED SINGLE JKT EA A $507.30 21.05% $400.52 See Labor Rate N/A

General Cable BG0044UNM-DT        4F MM CT OFNR IN/OUT EA A $923.20 21.05% $728.87 See Labor Rate N/A

General Cable BG0044UNU           4F 50MM CT OFNP I/O SNGL JKT EA A $1,099.02 21.05% $867.68 See Labor Rate N/A

General Cable BG0061ANR           6F 50 MM TB OFNR IN/OUTDOOR EA A $743.28 21.05% $586.82 See Labor Rate N/A

General Cable BG0061ANR.BK        6F 50 MM TB OFNR I/O DIST EA A $564.24 21.05% $445.47 See Labor Rate N/A

General Cable BG0061ANU           6F 50MM TB OFNP IN/OUT EA A $749.86 21.05% $592.02 See Labor Rate N/A

General Cable BG0061ANU.BK        6F 50 MM TB OFNP I/O DIST EA A $570.78 21.05% $450.63 See Labor Rate N/A

General Cable BG0061ANU-ILPA      6F 50MM TB I/O PLN INTLK ALUM EA A $3,133.32 21.05% $2,473.78 See Labor Rate N/A

General Cable BG0061B3D           6F 50 MM TB OFNP BREAKOUT EA A $3,681.46 21.05% $2,906.54 See Labor Rate N/A

General Cable BG0061B3R            6F 50 MM TB OFNR BREAKOUT EA A $2,576.36 21.05% $2,034.05 See Labor Rate N/A

General Cable BG0061PNR           6F 50 MM TB OFNR DISTRIBTN EA A $702.72 21.05% $554.80 See Labor Rate N/A

General Cable BG0061PNR-ILR       6F 50/125 STEEL/INTERLOK/JKT EA A $2,791.30 21.05% $2,203.75 See Labor Rate N/A

General Cable BG0061PNR-ILRA      6F 50MM TB IND RSR INTLK ALUM EA A $2,679.60 21.05% $2,115.56 See Labor Rate N/A

General Cable BG0061PNU           6F 50 MM TB OFNP DISTRIBTN EA A $538.82 21.05% $425.40 See Labor Rate N/A

General Cable BG0061PNU-ILP       6F 50/125 STEEL/INTERLOK/JKT EA A $3,072.50 21.05% $2,425.76 See Labor Rate N/A

General Cable BG0061PNU-ILPA      6F 50MM TB IND PLN INTLK ALUM EA A $2,147.60 21.05% $1,695.54 See Labor Rate N/A

General Cable BG0061PNZ           6F MM 50 TB OFNR LOW SMOKE EA A $808.94 21.05% $638.66 See Labor Rate N/A

General Cable BG0064H1A-DWB       6F 50 MM LT DUAL JKT EA A $607.52 21.05% $479.64 See Labor Rate N/A

General Cable BG0064H1F-DWB       6F 50 MM LT DUAL JKT ARMORED EA A $808.48 21.05% $638.30 See Labor Rate N/A

General Cable BG0064H1N-DWB        6F 50 MM LT AERIAL/ARMORED EA A $1,219.76 21.05% $963.01 See Labor Rate N/A

General Cable BG0064H1S-DWB       6F 50MM LT DUAL ARMOR/JACKET EA A $989.88 21.05% $781.52 See Labor Rate N/A

General Cable BG0064M1A-DT        6F 50 LT OUTDOOR DUCT DRY TUB EA A $509.88 21.05% $402.55 See Labor Rate N/A

General Cable BG0064M1A-DWB       6F 50 MM LT SINGLE JKT EA A $509.88 21.05% $402.55 See Labor Rate N/A

General Cable BG0064M1D-DT        6F 50MM LT OFNP I/O SNGL JKT EA A $2,495.80 21.05% $1,970.45 See Labor Rate N/A

General Cable BG0064M1F-DT        6F 50 MM LT ARMORED BURIAL EA A $669.18 21.05% $528.32 See Labor Rate N/A

General Cable BG0064M1F-DWB       6F 50 MM LT SINGLE JKT ARMORED EA A $669.18 21.05% $528.32 See Labor Rate N/A

General Cable BG0064M1M-DT        6F 50MM LT OFNR I/O SNGL JKT EA A $1,415.66 21.05% $1,117.67 See Labor Rate N/A

General Cable BG0064M1N-DWB       6F 50MM LT ARMORED FIG 8 EA A $1,074.36 21.05% $848.21 See Labor Rate N/A

General Cable BG0064M1Y-DWB       6F 50 MM LT SINGLE JKT FIG 8 EA A $959.74 21.05% $757.72 See Labor Rate N/A

General Cable BG0064UNFS          6F 50MM CT ARMORED SINGLE JKT EA A $590.82 21.05% $466.46 See Labor Rate N/A

General Cable BG0064UNM-DT        6F MM CT OFNR IN/OUT EA A $1,041.28 21.05% $822.10 See Labor Rate N/A

General Cable BG0064UNU           6F 50MM CT OFNP I/O SNGL JKT EA A $1,186.66 21.05% $936.88 See Labor Rate N/A

General Cable BG0081ANR            8F 50 MM TB OFNR IN/OUTDOOR EA A $818.08 21.05% $645.88 See Labor Rate N/A

General Cable BG0081ANR.BK        8F 50 MM TB OFNR I/O DIST EA A $818.08 21.05% $645.88 See Labor Rate N/A

General Cable BG0081ANU.BK        8F 50 MM TB OFNP I/O DIST EA A $815.86 21.05% $644.13 See Labor Rate N/A

General Cable BG0081PNR            8F 50 MM TB OFNR DISTRIBTN EA A $772.96 21.05% $610.26 See Labor Rate N/A
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General Cable BG0081PNU           8F 50 MM TB OFNP DISTRIBTN EA A $770.86 21.05% $608.60 See Labor Rate N/A

General Cable BG0084H1A-DWB       8F 50 MM LT DUAL JKT EA A $683.52 21.05% $539.64 See Labor Rate N/A

General Cable BG0084H1F-DWB       8F 50 MM LT DUAL JKT ARMORED EA A $893.18 21.05% $705.17 See Labor Rate N/A

General Cable BG0084H1N-DWB        8F 50 MM LT AERIAL/ARMORED EA A $1,305.42 21.05% $1,030.64 See Labor Rate N/A

General Cable BG0084H1S-DWB       8F 50MM LT DUAL JACKET/ARMOR EA A $1,076.00 21.05% $849.51 See Labor Rate N/A

General Cable BG0084M1A-DWB       8F 50 MM LT SINGLE JKT EA A $587.76 21.05% $464.04 See Labor Rate N/A

General Cable BG0084M1D-DT        8F 50MM LT OFNP I/O SNGL JKT EA A $2,438.96 21.05% $1,925.57 See Labor Rate N/A

General Cable BG0084M1F-DT        8F 50 MM LT ARMORED BURIAL EA A $753.18 21.05% $594.64 See Labor Rate N/A

General Cable BG0084M1F-DWB       8F 50 MM LT SINGLE JKT ARMORED EA A $753.18 21.05% $594.64 See Labor Rate N/A

General Cable BG0084M1M-DT        8F 50MM LT OFNR I/O SNGL JKT EA A $1,509.98 21.05% $1,192.14 See Labor Rate N/A

General Cable BG0084M1N-DWB       8F 50MM LT ARMORED FIG 8 EA A $1,160.24 21.05% $916.02 See Labor Rate N/A

General Cable BG0084M1Y-DWB       8F 50 MM LT SINGLE JKT FIG 8 EA A $1,042.10 21.05% $822.74 See Labor Rate N/A

General Cable BG0084UNFS          8F 50MM CT ARMORED SINGLE JKT EA A $674.12 21.05% $532.22 See Labor Rate N/A

General Cable BG0084UNM-DT        8F MM CT OFNR IN/OUT EA A $1,159.60 21.05% $915.51 See Labor Rate N/A

General Cable BG0084UNU           8F 50MM CT OFNP I/O SNGL JKT EA A $1,304.98 21.05% $1,030.29 See Labor Rate N/A

General Cable BG0104M1F-DWB       10F 50 MM LT ARMORED BURIAL EA A $836.70 21.05% $660.58 See Labor Rate N/A

General Cable BG0121ANR           12F 50 MM TB OFNR IN/OUTDOOR EA A $1,153.84 21.05% $910.96 See Labor Rate N/A

General Cable BG0121ANR.BK        12F 50 MM TB OFNR I/O DIST EA A $1,153.84 21.05% $910.96 See Labor Rate N/A

General Cable BG0121ANU           12F 50MM TB OFNP IN/OUT EA A $1,151.44 21.05% $909.07 See Labor Rate N/A

General Cable BG0121ANU.BK        12F 50 MM TB OFNP I/O DIST EA A $972.12 21.05% $767.49 See Labor Rate N/A

General Cable BG0121ANU-ILPA      12F MM 50 TB INTLK ALUM I/O EA A $3,601.96 21.05% $2,843.77 See Labor Rate N/A

General Cable BG0121B3D           12F 50 MM TB OFNP BREAKOUT EA A $6,005.50 21.05% $4,741.38 See Labor Rate N/A

General Cable BG0121B3R           12F 50 MM TB OFNR BREAKOUT EA A $4,068.10 21.05% $3,211.79 See Labor Rate N/A

General Cable BG0121PNR           12F 50 MM TB OFNR DISTRBTN EA A $1,089.34 21.05% $860.04 See Labor Rate N/A

General Cable BG0121PNR-ILR       12F 50/125 STEEL/INTERLOK/JKT EA A $3,326.30 21.05% $2,626.13 See Labor Rate N/A

General Cable BG0121PNR-ILRA      12F 50MM TB IND RSR INTLK ALUM EA A $3,202.06 21.05% $2,528.05 See Labor Rate N/A

General Cable BG0121PNU           12F 50 MM TB OFNP  DISTRIBTN EA A $916.68 21.05% $723.72 See Labor Rate N/A

General Cable BG0121PNU-ILP       12F 50/125 STEEL/INTERLOK/JKT EA A $3,514.30 21.05% $2,774.56 See Labor Rate N/A

General Cable BG0121PNU-ILPA      12F 50MM TB IND PLN INTLK ALUM EA A $2,589.50 21.05% $2,044.43 See Labor Rate N/A

General Cable BG0121PNZ           12F MM 50 TB OFNR LOW SMOKE EA A $1,284.42 21.05% $1,014.06 See Labor Rate N/A

General Cable BG0124H1A-DWB       12F 50 MM LT DUAL JKT EA A $835.98 21.05% $660.01 See Labor Rate N/A

General Cable BG0124H1F-DWB       12F 50 MM LT DUAL JKT ARMORED EA A $1,061.88 21.05% $838.36 See Labor Rate N/A

General Cable BG0124H1N-DWB       12F 50 MM LT AERIAL/ARMORED EA A $1,476.70 21.05% $1,165.86 See Labor Rate N/A

General Cable BG0124H1S-DWB       12F 50MM LT DUAL ARMR/JCKT EA A $1,248.00 21.05% $985.30 See Labor Rate N/A

General Cable BG0124M1A-DT        12F 50 LT OUTDOOR DUCT DRY TUB EA A $743.52 21.05% $587.01 See Labor Rate N/A

General Cable BG0124M1A-DWB       12F 50 MM LT SINGLE JKT EA A $743.52 21.05% $587.01 See Labor Rate N/A

General Cable BG0124M1D-DT        12F 50MM LT OFNP I/O SNGL JKT EA A $2,668.78 21.05% $2,107.02 See Labor Rate N/A

General Cable BG0124M1F-DT        12F 50 MM LT ARMORED BURIAL EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable BG0124M1F-DWB       12F 50MM LT SINGLE JKT ARMORED EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable BG0124M1M-DT        12F 50MM LT OFNR I/O SNGL JKT EA A $1,676.84 21.05% $1,323.88 See Labor Rate N/A

General Cable BG0124M1N-DWB       12F 50MM LT ARMORED FIG 8 EA A $1,332.00 21.05% $1,051.62 See Labor Rate N/A

General Cable BG0124M1Y-DWB       12F 50 MM LT SINGLE JKT FIG 8 EA A $1,206.80 21.05% $952.78 See Labor Rate N/A

General Cable BG0124UNFS          12F 50MM CT ARMORED SINGLE JKT EA A $836.48 21.05% $660.41 See Labor Rate N/A

General Cable BG0124UNM-DT        12F MM CT OFNR IN/OUT EA A $1,396.22 21.05% $1,102.32 See Labor Rate N/A

General Cable BG0124UNU           12F 50MM CT OFNP I/O SNGL JKT EA A $1,541.36 21.05% $1,216.91 See Labor Rate N/A

General Cable BG0184H1A-DWB       18F 50 MM LT DUAL JKT EA A $1,083.98 21.05% $855.81 See Labor Rate N/A

General Cable BG0184H1F-DWB       18F 50 MM LT DUAL JKT ARMORED EA A $1,325.18 21.05% $1,046.24 See Labor Rate N/A

General Cable BG0184H1N-DWB       18F 50 MM LT AERIAL/ARMORED EA A $1,754.58 21.05% $1,385.25 See Labor Rate N/A

General Cable BG0184H1S-DWB       18F 50MM LT DUAL JCKT/ARMR EA A $1,513.88 21.05% $1,195.22 See Labor Rate N/A

General Cable BG0184M1A-DWB       18F 50 MM LT SINGLE JKT EA A $996.22 21.05% $786.52 See Labor Rate N/A

General Cable BG0184M1D-DT        18F 50MM LT OFNP I/O SNGL JKT EA A $2,841.52 21.05% $2,243.40 See Labor Rate N/A

General Cable BG0184M1F-DT        18F 50 MM LT ARMORED BURIAL EA A $1,177.88 21.05% $929.94 See Labor Rate N/A

General Cable BG0184M1F-DWB       18F 50MM LT SINGLE JKT ARMORED EA A $1,177.88 21.05% $929.94 See Labor Rate N/A

General Cable BG0184M1M-DT        18F 50MM LT OFNR I/O SNGL JKT EA A $1,938.18 21.05% $1,530.21 See Labor Rate N/A

General Cable BG0184M1N-DWB       18F 50MM LT ARMORED FIG 8 EA A $1,602.12 21.05% $1,264.88 See Labor Rate N/A

General Cable BG0184M1Y-DWB       18F 50 MM LT SINGLE JKT FIG 8 EA A $1,471.98 21.05% $1,162.14 See Labor Rate N/A

General Cable BG0241A1R           24F 50 MM TB OFNR IN/OUTDOOR EA A $3,540.16 21.05% $2,794.98 See Labor Rate N/A

General Cable BG0241A1R.BK        24F 50 MM TB OFNR I/O DIST EA A $3,540.16 21.05% $2,794.98 See Labor Rate N/A

General Cable BG0241ANU           24F 50MM TB OFNP IN/OUT DIST EA A $2,247.98 21.05% $1,774.79 See Labor Rate N/A

General Cable BG0241ANU.BK        24F 50 MM TB OFNP I/O DIST EA A $2,068.64 21.05% $1,633.20 See Labor Rate N/A
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General Cable BG0241B3D           24F 50 MM TB OFNP BREAKOUT EA A $9,599.00 21.05% $7,578.47 See Labor Rate N/A

General Cable BG0241B3R           24F 50 MM TB OFNR BREAKOUT EA A $6,992.58 21.05% $5,520.69 See Labor Rate N/A

General Cable BG0241P1R           24F 50 MM TB OFNR DISTRIBTN EA A $3,349.52 21.05% $2,644.47 See Labor Rate N/A

General Cable BG0241P1R-ILR       24F 50 MM INTERLOCK/JACKETED EA A $6,532.20 21.05% $5,157.21 See Labor Rate N/A

General Cable BG0241PNR-ILRAS     24F 50MM TB IND RSR INTLK ALUM EA A $6,580.12 21.05% $5,195.05 See Labor Rate N/A

General Cable BG0241PNU           24F 50MM TB OFNP DISTRBUTION EA A $1,951.58 21.05% $1,540.78 See Labor Rate N/A

General Cable BG0241PNU-ILP       24F 50/125 STEEL/INTERLOK/JKT EA A $5,277.88 21.05% $4,166.92 See Labor Rate N/A

General Cable BG0241PNU-ILPA      24F 50MM TB IND PLN INTLK ALUM EA A $4,216.92 21.05% $3,329.28 See Labor Rate N/A

General Cable BG0241PNU-ILPAS     24F 50MM TB IND PLN INTLK ALUM EA A $5,141.30 21.05% $4,059.09 See Labor Rate N/A

General Cable BG0244H1A-DWB       24F 50 MM LT DUAL JKT EA A $1,312.68 21.05% $1,036.37 See Labor Rate N/A

General Cable BG0244H1F-DWB       24F 50 MM LT DUAL JKT ARMORED EA A $1,576.24 21.05% $1,244.45 See Labor Rate N/A

General Cable BG0244H1N-DWB       24F 50 MM LT AERIAL/ARMORED EA A $2,011.06 21.05% $1,587.74 See Labor Rate N/A

General Cable BG0244H1S-DWB       24F 50MM LT DUAL ARMR/JCKT EA A $1,769.64 21.05% $1,397.14 See Labor Rate N/A

General Cable BG0244M1A-DT        24F 50 LT OUTDOOR DUCT DRY TUB EA A $1,229.62 21.05% $970.79 See Labor Rate N/A

General Cable BG0244M1A-DWB       24F 50 MM LT SINGLE JKT EA A $1,229.62 21.05% $970.79 See Labor Rate N/A

General Cable BG0244M1D-DT        24F 50MM LT OFNP I/O SNGL JKT EA A $3,010.18 21.05% $2,376.56 See Labor Rate N/A

General Cable BG0244M1F-DT        24F 50 MM LT ARMORED BURIAL EA A $1,426.12 21.05% $1,125.93 See Labor Rate N/A

General Cable BG0244M1F-DWB       24F 50MM LT SINGLE JKT ARMORED EA A $1,426.12 21.05% $1,125.93 See Labor Rate N/A

General Cable BG0244M1M-DT        24F 50MM LT OFNR I/O SNGL JKT EA A $2,182.90 21.05% $1,723.41 See Labor Rate N/A

General Cable BG0244M1N-DWB       24F 50MM LT ARMORED FIG 8 EA A $1,859.06 21.05% $1,467.74 See Labor Rate N/A

General Cable BG0244M1Y-DWB       24F 50 MM LT SINGLE JKT FIG 8 EA A $1,719.02 21.05% $1,357.18 See Labor Rate N/A

General Cable BG0361A1D           36F 50 MM TB OFNP DISTRIBUTION EA A $6,952.78 21.05% $5,489.26 See Labor Rate N/A

General Cable BG0361A1D.BK        36F 50 MM TB OFNP I/O DIST EA A $6,952.78 21.05% $5,489.26 See Labor Rate N/A

General Cable BG0361A1R           36F 50 MM TB OFNR IN/OUTDOOR EA A $4,626.74 21.05% $3,652.84 See Labor Rate N/A

General Cable BG0361A1R.BK        36F 50 MM TB OFNR I/O DIST EA A $4,626.74 21.05% $3,652.84 See Labor Rate N/A

General Cable BG0361ANU-ILPAS     36F MM 50 TB INTLK ALUM I/O EA A $6,536.08 21.05% $5,160.28 See Labor Rate N/A

General Cable BG0361B3D           36F 50 MM TB OFNP BREAKOUT EA A $14,525.52 21.05% $11,467.99 See Labor Rate N/A

General Cable BG0361P1D           36F 50 MM TB OFNP DISTRIBUTION EA A $6,586.22 21.05% $5,199.86 See Labor Rate N/A

General Cable BG0361P1R           36F 50 MM TB OFNR DISTRBTN EA A $4,376.48 21.05% $3,455.26 See Labor Rate N/A

General Cable BG0361P1R-ILR       36F 50 MM INTERLOCK/JACKETED EA A $7,722.94 21.05% $6,097.31 See Labor Rate N/A

General Cable BG0361PNR-ILRAS     36F 50MM TB IND RSR INTLK ALUM EA A $7,992.78 21.05% $6,310.35 See Labor Rate N/A

General Cable BG0361PNU-ILP       36F 50/125 STEEL/INTERLOK/JKT EA A $6,402.72 21.05% $5,054.99 See Labor Rate N/A

General Cable BG0361PNU-ILPAS     36F 50MM TB IND PLN INTLK ALUM EA A $6,190.36 21.05% $4,887.33 See Labor Rate N/A

General Cable BG0364H1A-DWB       36F 50 MM LT DUAL JKT EA A $1,790.80 21.05% $1,413.85 See Labor Rate N/A

General Cable BG0364H1F-DWB       36F 50 MM LT DUAL JKT ARMORED EA A $2,084.00 21.05% $1,645.33 See Labor Rate N/A

General Cable BG0364H1N-DWB       36F 50 MM LT AERIAL/ARMORED EA A $2,545.64 21.05% $2,009.80 See Labor Rate N/A

General Cable BG0364H1S-DWB       36F 50MM LT  DUAL JCKT/ARMR EA A $2,287.52 21.05% $1,806.01 See Labor Rate N/A

General Cable BG0364M1A-DWB       36F 50 MM LT SINGLE JKT EA A $1,716.68 21.05% $1,355.33 See Labor Rate N/A

General Cable BG0364M1D-DT        36F 50MM LT OFNP I/O SNGL JKT EA A $3,577.66 21.05% $2,824.58 See Labor Rate N/A

General Cable BG0364M1F-DT        36F 50 MM LT ARMORED BURIAL EA A $1,933.88 21.05% $1,526.81 See Labor Rate N/A

General Cable BG0364M1F-DWB       36F 50MM LT SINGLE JKT ARMORED EA A $1,933.88 21.05% $1,526.81 See Labor Rate N/A

General Cable BG0364M1M-DT        36F 50MM LT OFNR I/O SNGL JKT EA A $2,776.82 21.05% $2,192.32 See Labor Rate N/A

General Cable BG0364M1N-DWB       36F 50MM LT ARMORED FIG 8 EA A $2,385.64 21.05% $1,883.48 See Labor Rate N/A

General Cable BG0364M1Y-DWB       36F 50 MM LT SINGLE JKT FIG 8 EA A $2,235.02 21.05% $1,764.56 See Labor Rate N/A

General Cable BG0481A1D           48F 50 MM TB OFNP DISTRIBTN EA A $7,256.38 21.05% $5,728.96 See Labor Rate N/A

General Cable BG0481A1D.BK        48F 50 MM TB OFNP I/O DIST EA A $7,256.38 21.05% $5,728.96 See Labor Rate N/A

General Cable BG0481A1R           48F 50 TB MM OFNR IN/OUTDOOR EA A $5,219.34 21.05% $4,120.70 See Labor Rate N/A

General Cable BG0481A1R.BK        48F 50 MM TB OFNR I/O DIST EA A $5,219.34 21.05% $4,120.70 See Labor Rate N/A

General Cable BG0481ANU-ILPAS     48F MM 50 TB INTLK ALUM I/O EA A $8,187.44 21.05% $6,464.03 See Labor Rate N/A

General Cable BG0481P1D           48F 50 MM TB OFNP DISTRIBTN EA A $6,866.30 21.05% $5,420.99 See Labor Rate N/A

General Cable BG0481P1R           48F 50 MM TB OFNR DISTRIBTN EA A $4,931.14 21.05% $3,893.17 See Labor Rate N/A

General Cable BG0481P1R-ILR       48F 50 MM INTERLOCK/JACKETED EA A $8,432.54 21.05% $6,657.54 See Labor Rate N/A

General Cable BG0481PNR-ILRAS     48F 50MM TB IND RSR INTLK ALUM EA A $8,718.30 21.05% $6,883.15 See Labor Rate N/A

General Cable BG0481PNU-ILP       48F 50 MM INTERLOCK/JACKETED EA A $7,966.00 21.05% $6,289.21 See Labor Rate N/A

General Cable BG0481PNU-ILPAS     48F 50MM TB IND PLN INTLK ALUM EA A $7,750.82 21.05% $6,119.32 See Labor Rate N/A

General Cable BG0484H1A-DWB       48F 50 MM LT DUAL JKT EA A $2,268.66 21.05% $1,791.12 See Labor Rate N/A

General Cable BG0484H1F-DWB       48F 50 MM LT DUAL JKT ARMORED EA A $2,591.76 21.05% $2,046.21 See Labor Rate N/A

General Cable BG0484H1N-DWB       48F 50 MM LT AERIAL/ARMORED EA A $3,054.12 21.05% $2,411.25 See Labor Rate N/A

General Cable BG0484H1S-DWB       48F 50MM LT DUAL JCKT/ARMR EA A $2,804.70 21.05% $2,214.33 See Labor Rate N/A

General Cable BG0484M1A-DWB       48F 50 MM LT SINGLE JKT EA A $2,201.38 21.05% $1,738.00 See Labor Rate N/A
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General Cable BG0484M1D-DT        48F 50MM LT OFNP I/O SNGL JKT EA A $4,253.00 21.05% $3,357.77 See Labor Rate N/A

General Cable BG0484M1F-DT        48F 50 MM LT ARMORED BURIAL EA A $2,438.12 21.05% $1,924.91 See Labor Rate N/A

General Cable BG0484M1F-DWB       48F 50MM LT SINGLE JKT ARMORED EA A $2,438.12 21.05% $1,924.91 See Labor Rate N/A

General Cable BG0484M1M-DT        48F 50MM LT OFNR I/O SNGL JKT EA A $3,255.02 21.05% $2,569.86 See Labor Rate N/A

General Cable BG0484M1N-DWB       48F 50MM LT ARMORED FIG 8 EA A $2,884.00 21.05% $2,276.94 See Labor Rate N/A

General Cable BG0484M1Y-DWB       48F 50 MM LT SINGLE JKT FIG 8 EA A $2,690.30 21.05% $2,124.01 See Labor Rate N/A

General Cable BG0601A1D.BK        60F 50 MM TB OFNP I/O DIST EA A $8,311.12 21.05% $6,561.68 See Labor Rate N/A

General Cable BG0601P1D           60F 50 MM TB OFNP DISTRBTN EA A $7,864.04 21.05% $6,208.71 See Labor Rate N/A

General Cable BG0604H1A-DWB       60F 50 MM LT DUAL JKT EA A $2,747.24 21.05% $2,168.96 See Labor Rate N/A

General Cable BG0604H1F-DWB       60F 50 MM LT DUAL JKT ARMORED EA A $3,098.82 21.05% $2,446.54 See Labor Rate N/A

General Cable BG0604H1N-DWB       60F 50 MM LT AERIAL/ARMORED EA A $3,573.18 21.05% $2,821.05 See Labor Rate N/A

General Cable BG0604H1S-DWB       60F 50MM LT DUAL JCKT/ARMR EA A $3,369.88 21.05% $2,660.54 See Labor Rate N/A

General Cable BG0604M1A-DWB       60F 50 MM LT SINGLE JKT EA A $2,686.78 21.05% $2,121.23 See Labor Rate N/A

General Cable BG0604M1D-DT        60F 50MM LT OFNP I/O SNGL JKT EA A $4,579.24 21.05% $3,615.34 See Labor Rate N/A

General Cable BG0604M1F-DT        60F 50 MM LT ARMORED BURIAL EA A $2,934.82 21.05% $2,317.06 See Labor Rate N/A

General Cable BG0604M1F-DWB       60F 50MM LT SINGLE JKT ARMORED EA A $2,934.82 21.05% $2,317.06 See Labor Rate N/A

General Cable BG0604M1M-DT        60F 50MM LT OFNR I/O SNGL JKT EA A $3,764.48 21.05% $2,972.08 See Labor Rate N/A

General Cable BG0604M1N-DWB       60F 50MM LT ARMORED FIG 8 EA A $3,401.88 21.05% $2,685.81 See Labor Rate N/A

General Cable BG0604M1Y-DWB       60F 50 MM LT SINGLE JKT FIG 8 EA A $3,198.76 21.05% $2,525.44 See Labor Rate N/A

General Cable BG0721A1D           72F 50 MM TB OFNP DISTRIBTN EA A $9,987.10 21.05% $7,884.88 See Labor Rate N/A

General Cable BG0721A1D.BK        72F 50 MM TB OFNP I/O DIST EA A $9,987.10 21.05% $7,884.88 See Labor Rate N/A

General Cable BG0721A1R           72F 50 MM TB OFNR IN/OUTDOOR EA A $7,026.94 21.05% $5,547.81 See Labor Rate N/A

General Cable BG0721A1R.BK        72F 50 MM TB OFNR I/O DIST EA A $7,026.94 21.05% $5,547.81 See Labor Rate N/A

General Cable BG0721P1D           72F 50 MM TB OFNP DISTRBTN EA A $9,449.90 21.05% $7,460.75 See Labor Rate N/A

General Cable BG0721P1R           72F 50 MM TB OFNR DISTRIBTN EA A $6,637.74 21.05% $5,240.54 See Labor Rate N/A

General Cable BG0721P1R-ILR       72F 50 MM INTERLOCK/JACKETED EA A $10,896.18 21.05% $8,602.60 See Labor Rate N/A

General Cable BG0721PNR-ILRAS     72F 50MM TB IND RSR INTLK ALUM EA A $11,100.42 21.05% $8,763.85 See Labor Rate N/A

General Cable BG0724H1A-DWB       72F 50MM LT DUAL JKT EA A $3,271.00 21.05% $2,582.47 See Labor Rate N/A

General Cable BG0724H1F-DWB       72F 50 MM LT DUAL JKT ARMORED EA A $3,656.94 21.05% $2,887.18 See Labor Rate N/A

General Cable BG0724H1N-DWB       72F 50 MM LT AERIAL/ARMORED EA A $4,108.24 21.05% $3,243.48 See Labor Rate N/A

General Cable BG0724H1S-DWB       72F 50MM LT DUAL JCKT/ARMR EA A $3,908.94 21.05% $3,086.13 See Labor Rate N/A

General Cable BG0724M1A-DWB       72F 50 MM LT SINGLE JKT EA A $3,215.00 21.05% $2,538.26 See Labor Rate N/A

General Cable BG0724M1D-DT        72F 50MM LT OFNP I/O SNGL JKT EA A $5,320.92 21.05% $4,200.90 See Labor Rate N/A

General Cable BG0724M1F-DT        72F 50 MM LT ARMORED BURIAL EA A $3,499.76 21.05% $2,763.08 See Labor Rate N/A

General Cable BG0724M1F-DWB       72F 50MM LT SINGLE JKT ARMORED EA A $3,499.76 21.05% $2,763.08 See Labor Rate N/A

General Cable BG0724M1M-DT        72F 50MM LT OFNR I/O SNGL JKT EA A $4,332.78 21.05% $3,420.76 See Labor Rate N/A

General Cable BG0724M1N-DWB       72F 50MM LT ARMORED FIG 8 EA A $3,942.12 21.05% $3,112.33 See Labor Rate N/A

General Cable BG0724M1Y-DWB       72F 50 MM LT SINGLE JKT FIG 8 EA A $3,708.40 21.05% $2,927.80 See Labor Rate N/A

General Cable BG0961A1D.BK        96F 50 MM TB OFNP I/O DIST EA A $13,444.36 21.05% $10,614.41 See Labor Rate N/A

General Cable BG0961A1R.BK        96F 50 MM TB OFNR I/O DIST EA A $9,071.66 21.05% $7,162.13 See Labor Rate N/A

General Cable BG0961ANU-ILPAS     96F MM 50 TB INTLK ALUM I/O EA A $16,656.96 21.05% $13,150.77 See Labor Rate N/A

General Cable BG0961P1D           96F 50 MM TB OFNP DISTRBTN EA A $12,721.68 21.05% $10,043.84 See Labor Rate N/A

General Cable BG0961P1D-ILP       96F 50/125 INTLOK/PLENUM/JKT EA A $16,198.50 21.05% $12,788.82 See Labor Rate N/A

General Cable BG0961P1R           96F 50 MM TB OFNR DISTRIBTN EA A $8,567.62 21.05% $6,764.19 See Labor Rate N/A

General Cable BG0961P1R-ILR       96F 50 MM INTERLOCK/JACKETED EA A $13,526.54 21.05% $10,679.29 See Labor Rate N/A

General Cable BG0961PNR-ILRAS     96F 50MM TB IND RSR INTLK ALUM EA A $12,884.48 21.05% $10,172.38 See Labor Rate N/A

General Cable BG0961PNU-ILPAS     96F 50MM TB IND PLN INTLK ALUM EA A $15,773.66 21.05% $12,453.40 See Labor Rate N/A

General Cable BG0964H1A-DWB       96F 50 MM LT DUAL JKT EA A $4,328.16 21.05% $3,417.11 See Labor Rate N/A

General Cable BG0964H1F-DWB       96F 50 MM LT DUAL JKT ARMORED EA A $4,774.12 21.05% $3,769.20 See Labor Rate N/A

General Cable BG0964H1S-DWB       96F 50MM LT DUAL JCKT/ARMR EA A $5,024.24 21.05% $3,966.67 See Labor Rate N/A

General Cable BG0964M1A-DWB       96F 50 MM LT SINGLE JKT EA A $4,282.74 21.05% $3,381.25 See Labor Rate N/A

General Cable BG0964M1D-DT        96F 50MM LT OFNP I/O SNGL JKT EA A $7,147.30 21.05% $5,642.84 See Labor Rate N/A

General Cable BG0964M1F-DT        96F 50 MM LT ARMORED BURIAL EA A $4,597.42 21.05% $3,629.69 See Labor Rate N/A

General Cable BG0964M1F-DWB       96F 50MM LT SINGLE JKT ARMORED EA A $4,597.42 21.05% $3,629.69 See Labor Rate N/A

General Cable BG0964M1M-DT        96F 50MM LT OFNR I/O SNGL JKT EA A $5,651.42 21.05% $4,461.83 See Labor Rate N/A

General Cable BG0964M1N-DWB       96F 50MM LT ARMORED FIG 8 EA A $5,044.00 21.05% $3,982.27 See Labor Rate N/A

General Cable BG0964M1Y-DWB       96F 50 MM LT SINGLE JKT FIG 8 EA A $4,781.10 21.05% $3,774.71 See Labor Rate N/A

General Cable BG1204H1A-DWB       120F 50MM LT DUAL JKT EA A $5,464.38 21.05% $4,314.16 See Labor Rate N/A

General Cable BG1204H1F-DWB       120F 50 MM LT DUAL JKT ARMORED EA A $5,885.88 21.05% $4,646.94 See Labor Rate N/A

General Cable BG1204H1S-DWB       120F 50MM LT DUAL JCKT/ARMR EA A $6,172.48 21.05% $4,873.21 See Labor Rate N/A
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General Cable BG1204M1A-DWB       120F 50 MM LT SINGLE JKT EA A $5,370.50 21.05% $4,240.04 See Labor Rate N/A

General Cable BG1204M1F-DT        120F 50 MM LT ARMORED BURIAL EA A $5,727.52 21.05% $4,521.91 See Labor Rate N/A

General Cable BG1204M1F-DWB       120F 50MM LT SNGL JKT ARMORED EA A $5,727.52 21.05% $4,521.91 See Labor Rate N/A

General Cable BG1204M1N-DWB       120F 50MM LT ARMORED FIG 8 EA A $6,186.12 21.05% $4,883.98 See Labor Rate N/A

General Cable BG1204M1Y-DWB       120F 50 MM LT SINGLE JKT FIG 8 EA A $5,878.02 21.05% $4,640.73 See Labor Rate N/A

General Cable BG1444H1A-DWB       144F 50 MM LT DUAL JKT EA A $6,490.70 21.05% $5,124.45 See Labor Rate N/A

General Cable BG1444H1D-DT        144F 50MM LT OFNP I/O SNGL JKT EA A $12,185.20 21.05% $9,620.29 See Labor Rate N/A

General Cable BG1444H1F-DWB       144F 50 MM LT DUAL JKT ARMORED EA A $6,980.24 21.05% $5,510.94 See Labor Rate N/A

General Cable BG1444H1S-DWB       144F 50MM LT DUAL JCKT/ARMR EA A $7,306.12 21.05% $5,768.23 See Labor Rate N/A

General Cable BG1444M1A-DWB       144F 50 MM LT SINGLE JKT EA A $6,473.06 21.05% $5,110.52 See Labor Rate N/A

General Cable BG1444M1F-DT        144F 50 MM LT ARMORED BURIAL EA A $6,818.12 21.05% $5,382.95 See Labor Rate N/A

General Cable BG1444M1F-DWB       144F 50MM LT SNGL JKT ARMORED EA A $6,818.12 21.05% $5,382.95 See Labor Rate N/A

General Cable BG1444M1M-DT        144F 50MM LT OFNR I/O SNGL JKT EA A $8,064.48 21.05% $6,366.96 See Labor Rate N/A

General Cable BG1444M1N-DWB       144F 50MM LT ARMORED FIG 8 EA A $7,240.94 21.05% $5,716.77 See Labor Rate N/A

General Cable BG1444M1Y-DWB       144F 50 MM LT SINGLE JKT FIG 8 EA A $6,951.18 21.05% $5,488.00 See Labor Rate N/A

General Cable BG1924H1A-DWB       192F 50MM LT DUAL JKT EA A $8,678.20 21.05% $6,851.49 See Labor Rate N/A

General Cable BG1924H1F-DWB       192F 50 MM LT DUAL JKT ARMORED EA A $9,180.00 21.05% $7,247.67 See Labor Rate N/A

General Cable BG1924M1A-DWB       192F 50MM LT SINGLE JKT EA A $8,429.98 21.05% $6,655.52 See Labor Rate N/A

General Cable BG1924M1F-DT        192F 50MM LT ARM/BUR EA A $8,936.94 21.05% $7,055.77 See Labor Rate N/A

General Cable BG1924M1F-DWB       192F 50MM LT SNGL JKT ARMORED EA A $8,936.94 21.05% $7,055.77 See Labor Rate N/A

General Cable BG1924M1Y-DWB       192F 50 MM LT SINGLE JKT FIG 8 EA A $8,953.26 21.05% $7,068.65 See Labor Rate N/A

General Cable BG2164H1A-DWB       216F 50 MM LT DUAL JKT EA A $9,699.36 21.05% $7,657.70 See Labor Rate N/A

General Cable BG2164H1F-DWB       216F 50 MM LT DUAL JKT ARMORED EA A $10,195.76 21.05% $8,049.62 See Labor Rate N/A

General Cable BG2164M1A-DWB       216F 50 MM LT SINGLE JKT EA A $9,408.08 21.05% $7,427.74 See Labor Rate N/A

General Cable BG2164M1F-DT        216F 50 MM LT ARMORED BURIAL EA A $9,965.88 21.05% $7,868.12 See Labor Rate N/A

General Cable BG2164M1F-DWB       216F 50MM LT SNGL JKT ARMORED EA A $9,965.88 21.05% $7,868.12 See Labor Rate N/A

General Cable BG2164M1Y-DWB       216F 50 MM LT SINGLE JKT FIG 8 EA A $9,964.06 21.05% $7,866.69 See Labor Rate N/A

General Cable BG2404H1A-DWB       240F 50 MM LT DUAL JKT EA A $10,860.76 21.05% $8,574.64 See Labor Rate N/A

General Cable BG2404H1F-DWB       240F 50 MM LT DUAL JKT ARMORED EA A $11,335.30 21.05% $8,949.29 See Labor Rate N/A

General Cable BG2404M1A-DWB       240F 50MM LT SINGLE JKT EA A $10,548.28 21.05% $8,327.93 See Labor Rate N/A

General Cable BG2404M1F-DT        240F 50MM LT ARMORED BURIAL EA A $11,028.70 21.05% $8,707.23 See Labor Rate N/A

General Cable BG2404M1F-DWB       240F 50MM LT SNGL JKT ARMORED EA A $11,028.70 21.05% $8,707.23 See Labor Rate N/A

General Cable BG2644H1A-DWB       264F 50MM LT DUAL JKT EA A $11,887.80 21.05% $9,385.49 See Labor Rate N/A

General Cable BG2644H1F-DWB       264F 50 MM LT DUAL JKT ARMORED EA A $12,352.94 21.05% $9,752.72 See Labor Rate N/A

General Cable BG2644M1A-DWB       264F 50MM LT SINGLE JKT EA A $11,539.80 21.05% $9,110.74 See Labor Rate N/A

General Cable BG2644M1F-DT        264F 50MM LT ARMORED BURIAL EA A $12,088.00 21.05% $9,543.55 See Labor Rate N/A

General Cable BG2644M1F-DWB       264F 50MM LT SNGL JKT ARMORED EA A $12,088.00 21.05% $9,543.55 See Labor Rate N/A

General Cable BG2884H1A-DWB       288F 50MM LT DUAL JKT EA A $13,033.18 21.05% $10,289.78 See Labor Rate N/A

General Cable BG2884H1F-DWB       288F 50 MM LT DUAL JKT ARMORED EA A $13,448.48 21.05% $10,617.66 See Labor Rate N/A

General Cable BG2884M1A-DWB       288F 50MM LT SINGLE JKT EA A $12,644.02 21.05% $9,982.53 See Labor Rate N/A

General Cable BG2884M1F-DT        288F 50MM LT ARMORED BURIAL EA A $13,176.00 21.05% $10,402.53 See Labor Rate N/A

General Cable BG2884M1F-DWB       288F 50MM LT SNGL JKT ARMORED EA A $13,176.00 21.05% $10,402.53 See Labor Rate N/A

General Cable BI0011SNR1.6        1F 50 MM TB OFNR INTERCNNCT EA A $328.72 21.05% $259.53 See Labor Rate N/A

General Cable BI0011SNR3.0        1F 50 MM TB OFNR INTERCNNCT EA A $365.12 21.05% $288.26 See Labor Rate N/A

General Cable BI0011SNU3.0        1F 50 MM TB OFNP INTERCNNCT EA A $362.88 21.05% $286.50 See Labor Rate N/A

General Cable BI0021ANR.BK         2F 50 MM TB OFNR I/O DIST EA A $487.37 21.05% $384.78 See Labor Rate N/A

General Cable BI0021ANU.BK        2F 50 MM TB OFNP I/O DIST EA A $491.36 21.05% $387.93 See Labor Rate N/A

General Cable BI0021B3D           2F 50 MM TB OFNP BREAKOUT EA A $2,216.07 21.05% $1,749.60 See Labor Rate N/A

General Cable BI0021B3R           2F 50 MM TB OFNR BREAKOUT EA A $1,811.96 21.05% $1,430.55 See Labor Rate N/A

General Cable BI0021PNR           2F 50 MM TB OFNR DISTRBTN EA A $461.92 21.05% $364.69 See Labor Rate N/A

General Cable BI0021PNR-ILRA      2F 50MM TB IND RSR INTLK ALUM EA A $2,335.70 21.05% $1,844.05 See Labor Rate N/A

General Cable BI0021PNU           2F 50 MM TB OFNP DISTRIBTN EA A $303.06 21.05% $239.27 See Labor Rate N/A

General Cable BI0021PNZ           2F MM 50 TB OFNR LOW SMOKE EA A $464.58 21.05% $366.79 See Labor Rate N/A

General Cable BI0021ZNR1.6        2F 50.0 MM OFNR INTERCNNCT EA A $410.76 21.05% $324.30 See Labor Rate N/A

General Cable BI0021ZNU3.0        2F 50MM TB OFNP INTERCNNCT EA A $458.08 21.05% $361.66 See Labor Rate N/A

General Cable BI0023H1A-DWB       2F 50 MM LT DUAL JKT EA A $503.76 21.05% $397.72 See Labor Rate N/A

General Cable BI0023H1F-DWB       2F 50 MM LT DUAL JKT ARMORED EA A $693.64 21.05% $547.63 See Labor Rate N/A

General Cable BI0023H1S-DWB       2F 50MM LT DUAL JACKET/ARMOR EA A $872.94 21.05% $689.19 See Labor Rate N/A

General Cable BI0023M1A-DWB       2F 50 MM LT SINGLE JKT EA A $404.00 21.05% $318.96 See Labor Rate N/A

General Cable BI0023M1D-DT        2F 50MM LT OFNP I/O SNGL JKT EA A $2,313.17 21.05% $1,826.26 See Labor Rate N/A
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General Cable BI0023M1F-DWB       2F 50MM LT SINGLE JKT ARMORED EA A $555.52 21.05% $438.59 See Labor Rate N/A

General Cable BI0023M1N-DWB       2F 50MM LT ARMORED FIG 8 EA A $957.42 21.05% $755.89 See Labor Rate N/A

General Cable BI0023M1Y-DWB       2F 50 MM LT SINGLE JKT FIG 8 EA A $847.52 21.05% $669.12 See Labor Rate N/A

General Cable BI0024UNU           2F 50MM CT OFNP I/O SNGL JKT EA A $1,011.04 21.05% $798.22 See Labor Rate N/A

General Cable BI0041ANR.BK        4F 50 MM TB OFNR I/O DIST EA A $577.36 21.05% $455.83 See Labor Rate N/A

General Cable BI0041ANU.BK        4F 50 MM TB OFNP I/O DIST EA A $582.49 21.05% $459.88 See Labor Rate N/A

General Cable BI0041B3R            4F 50 MM TB OFNR BREAKOUT EA A $1,917.46 21.05% $1,513.85 See Labor Rate N/A

General Cable BI0041PNR           4F 50 MM TB OFNR DISTRIBTN EA A $546.32 21.05% $431.32 See Labor Rate N/A

General Cable BI0041PNR-ILRA      4F 50MM TB IND RSR INTLK ALUM EA A $2,425.69 21.05% $1,915.10 See Labor Rate N/A

General Cable BI0041PNU           4F 50 MM TB OFNP DISTRIBTN EA A $551.20 21.05% $435.18 See Labor Rate N/A

General Cable BI0041PNZ           4F MM 50 TB OFNR LOW SMOKE EA A $619.04 21.05% $488.74 See Labor Rate N/A

General Cable BI0044H1A-DWB       4F 50 MM LT DUAL JKT EA A $628.94 21.05% $496.55 See Labor Rate N/A

General Cable BI0044H1F-DWB       4F 50 MM LT DUAL JKT ARMORED EA A $832.48 21.05% $657.25 See Labor Rate N/A

General Cable BI0044H1S-DWB       4F 50MM LT DUAL ARMOR/JACKET EA A $1,014.12 21.05% $800.65 See Labor Rate N/A

General Cable BI0044M1A-DWB       4F 50 MM LT SINGLE JKT EA A $531.76 21.05% $419.83 See Labor Rate N/A

General Cable BI0044M1D-DT        4F 50MM LT OFNP I/O SNGL JKT EA A $2,422.39 21.05% $1,912.49 See Labor Rate N/A

General Cable BI0044M1F-DWB       4F 50MM LT SINGLE JKT ARMORED EA A $692.48 21.05% $546.72 See Labor Rate N/A

General Cable BI0044M1M-DT        4F 50MM LT OFNR I/O SNGL JKT EA A $796.88 21.05% $629.14 See Labor Rate N/A

General Cable BI0044M1N-DWB       4F 50MM LT ARMORED FIG 8 EA A $1,098.36 21.05% $867.16 See Labor Rate N/A

General Cable BI0044M1Y-DWB       4F 50 MM LT SINGLE JKT FIG 8 EA A $982.80 21.05% $775.93 See Labor Rate N/A

General Cable BI0044UNFS          4F 50MM CT ARMORED SINGLE JKT EA A $609.18 21.05% $480.95 See Labor Rate N/A

General Cable BI0044UNU           4F 50MM CT OFNP I/O SNGL JKT EA A $1,133.01 21.05% $894.52 See Labor Rate N/A

General Cable BI0061ANR.BK        6F 50 MM TB OFNR I/O DIST EA A $766.28 21.05% $604.98 See Labor Rate N/A

General Cable BI0061ANU.BK        6F 50 MM TB OFNP I/O DIST EA A $588.42 21.05% $464.56 See Labor Rate N/A

General Cable BI0061ANU-ILPA      6F MM 50 TB INTLK ALUM I/O EA A $3,287.90 21.05% $2,595.82 See Labor Rate N/A

General Cable BI0061B3D           6F 50 MM TB OFNP BREAKOUT EA A $3,795.31 21.05% $2,996.42 See Labor Rate N/A

General Cable BI0061B3R            6F 50 MM TB OFNR BREAKOUT EA A $2,656.05 21.05% $2,096.97 See Labor Rate N/A

General Cable BI0061PNR           6F 50 MM TB OFNR DISTRIBTN EA A $724.46 21.05% $571.97 See Labor Rate N/A

General Cable BI0061PNR-ILRA      6F 50MM TB IND RSR INTLK ALUM EA A $2,762.47 21.05% $2,180.98 See Labor Rate N/A

General Cable BI0061PNU           6F 50 MM TB OFNP DISTRIBTN EA A $555.50 21.05% $438.57 See Labor Rate N/A

General Cable BI0061PNU-ILPA      6F 50MM TB IND PLN INTLK ALUM EA A $2,214.02 21.05% $1,747.98 See Labor Rate N/A

General Cable BI0061PNZ           6F MM 50 TB OFNR LOW SMOKE EA A $833.95 21.05% $658.41 See Labor Rate N/A

General Cable BI0064H1A-DWB       6F 50 MM LT DUAL JKT EA A $753.86 21.05% $595.18 See Labor Rate N/A

General Cable BI0064H1F-DWB       6F 50 MM LT DUAL JKT ARMORED EA A $970.82 21.05% $766.47 See Labor Rate N/A

General Cable BI0064H1S-DWB       6F 50MM LT DUAL ARMOR/JACKET EA A $1,155.06 21.05% $911.93 See Labor Rate N/A

General Cable BI0064M1A-DWB       6F 50 MM LT SINGLE JKT EA A $659.52 21.05% $520.70 See Labor Rate N/A

General Cable BI0064M1D-DT        6F 50MM LT OFNP I/O SNGL JKT EA A $1,978.64 21.05% $1,562.15 See Labor Rate N/A

General Cable BI0064M1F-DWB       6F 50MM LT SINGLE JKT ARMORED EA A $829.88 21.05% $655.20 See Labor Rate N/A

General Cable BI0064M1M-DT        6F 50MM LT OFNR I/O SNGL JKT EA A $1,459.44 21.05% $1,152.23 See Labor Rate N/A

General Cable BI0064M1N-DWB       6F 50MM LT ARMORED FIG 8 EA A $1,239.30 21.05% $978.44 See Labor Rate N/A

General Cable BI0064M1Y-DWB       6F 50 MM LT SINGLE JKT FIG 8 EA A $1,118.10 21.05% $882.75 See Labor Rate N/A

General Cable BI0064UNFS          6F 50MM CT ARMORED SINGLE JKT EA A $745.64 21.05% $588.69 See Labor Rate N/A

General Cable BI0064UNU           6F 50MM CT OFNP I/O SNGL JKT EA A $1,223.36 21.05% $965.85 See Labor Rate N/A

General Cable BI0081ANR.BK        8F 50 MM TB OFNR I/O DIST EA A $843.37 21.05% $665.85 See Labor Rate N/A

General Cable BI0081ANU.BK        8F 50 MM TB OFNP I/O DIST EA A $841.10 21.05% $664.05 See Labor Rate N/A

General Cable BI0081PNR            8F 50 MM TB OFNR DISTRIBTN EA A $796.88 21.05% $629.14 See Labor Rate N/A

General Cable BI0081PNU           8F 50 MM TB OFNP DISTRIBTN EA A $794.71 21.05% $627.43 See Labor Rate N/A

General Cable BI0084H1A-DWB       8F 50 MM LT DUAL JKT EA A $879.04 21.05% $694.01 See Labor Rate N/A

General Cable BI0084H1F-DWB       8F 50 MM LT DUAL JKT ARMORED EA A $1,109.42 21.05% $875.89 See Labor Rate N/A

General Cable BI0084H1S-DWB       8F 50MM LT DUAL JACKET/ARMOR EA A $1,296.48 21.05% $1,023.58 See Labor Rate N/A

General Cable BI0084M1A-DWB       8F 50 MM LT SINGLE JKT EA A $787.04 21.05% $621.37 See Labor Rate N/A

General Cable BI0084M1D-DT        8F 50MM LT OFNP I/O SNGL JKT EA A $2,514.40 21.05% $1,985.13 See Labor Rate N/A

General Cable BI0084M1F-DWB       8F 50MM LT SINGLE JKT ARMORED EA A $967.30 21.05% $763.69 See Labor Rate N/A

General Cable BI0084M1M-DT        8F 50MM LT OFNR I/O SNGL JKT EA A $1,556.68 21.05% $1,229.01 See Labor Rate N/A

General Cable BI0084M1N-DWB       8F 50MM LT ARMORED FIG 8 EA A $1,380.24 21.05% $1,089.71 See Labor Rate N/A

General Cable BI0084M1Y-DWB       8F 50 MM LT SINGLE JKT FIG 8 EA A $1,253.38 21.05% $989.55 See Labor Rate N/A

General Cable BI0084UNU           8F 50MM CT OFNP I/O SNGL JKT EA A $1,345.34 21.05% $1,062.15 See Labor Rate N/A

General Cable BI0121ANR.BK        12F 50 MM TB OFNR I/O DIST EA A $1,189.52 21.05% $939.13 See Labor Rate N/A

General Cable BI0121ANU.BK        12F 50 MM TB OFNP I/O DIST EA A $1,002.16 21.05% $791.21 See Labor Rate N/A

General Cable BI0121ANU-ILPA      12F MM 50 TB INTLK ALUM I/O EA A $3,911.12 21.05% $3,087.85 See Labor Rate N/A
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General Cable BI0121B3D           12F 50 MM TB OFNP BREAKOUT EA A $6,191.24 21.05% $4,888.02 See Labor Rate N/A

General Cable BI0121B3R           12F 50 MM TB OFNR BREAKOUT EA A $4,193.91 21.05% $3,311.12 See Labor Rate N/A

General Cable BI0121PNR           12F 50 MM TB OFNR DISTRBTN EA A $1,123.02 21.05% $886.63 See Labor Rate N/A

General Cable BI0121PNR-ILRA      12F 50MM TB IND RSR INTLK ALUM EA A $3,301.10 21.05% $2,606.24 See Labor Rate N/A

General Cable BI0121PNU           12F 50 MM TB OFNP  DISTRIBTN EA A $945.04 21.05% $746.11 See Labor Rate N/A

General Cable BI0121PNU-ILPA      12F 50MM TB IND PLN INTLK ALUM EA A $2,669.58 21.05% $2,107.65 See Labor Rate N/A

General Cable BI0121PNZ           12F MM 50 TB OFNR LOW SMOKE EA A $1,324.15 21.05% $1,045.43 See Labor Rate N/A

General Cable BI0124H1A-DWB       12F 50 MM LT DUAL JKT EA A $1,129.16 21.05% $891.48 See Labor Rate N/A

General Cable BI0124H1F-DWB       12F 50 MM LT DUAL JKT ARMORED EA A $1,386.36 21.05% $1,094.54 See Labor Rate N/A

General Cable BI0124H1S-DWB       12F 50MM LT DUAL ARMR/JCKT EA A $1,578.82 21.05% $1,246.49 See Labor Rate N/A

General Cable BI0124M1A-DWB       12F 50MM LT SINGLE JKT EA A $1,042.80 21.05% $823.30 See Labor Rate N/A

General Cable BI0124M1D-DT        12F 50MM LT OFNP I/O SNGL JKT EA A $2,751.33 21.05% $2,172.19 See Labor Rate N/A

General Cable BI0124M1F-DWB       12F 50MM LT SINGLE JKT ARMORED EA A $1,241.88 21.05% $980.47 See Labor Rate N/A

General Cable BI0124M1M-DT        12F 50MM LT OFNR I/O SNGL JKT EA A $1,728.70 21.05% $1,364.82 See Labor Rate N/A

General Cable BI0124M1N-DWB       12F 50MM LT ARMORED FIG 8 EA A $1,661.88 21.05% $1,312.06 See Labor Rate N/A

General Cable BI0124M1Y-DWB       12F 50 MM LT SINGLE JKT FIG 8 EA A $1,523.50 21.05% $1,202.81 See Labor Rate N/A

General Cable BI0124UNFS          12F 50MM CT ARMORED SINGLE JKT EA A $1,146.12 21.05% $904.87 See Labor Rate N/A

General Cable BI0124UNU           12F 50MM CT OFNP I/O SNGL JKT EA A $1,589.03 21.05% $1,254.55 See Labor Rate N/A

General Cable BI0184H1A-DWB       18F 50 MM LT DUAL JKT EA A $1,523.50 21.05% $1,202.81 See Labor Rate N/A

General Cable BI0184H1F-DWB       18F 50 MM LT DUAL JKT ARMORED EA A $1,807.76 21.05% $1,427.24 See Labor Rate N/A

General Cable BI0184H1S-DWB       18F 50MM LT DUAL JCKT/ARMR EA A $2,005.42 21.05% $1,583.29 See Labor Rate N/A

General Cable BI0184M1A-DWB       18F 50 MM LT SINGLE JKT EA A $1,444.68 21.05% $1,140.58 See Labor Rate N/A

General Cable BI0184M1D-DT        18F 50MM LT OFNP I/O SNGL JKT EA A $2,929.41 21.05% $2,312.79 See Labor Rate N/A

General Cable BI0184M1F-DWB       18F 50MM LT SINGLE JKT ARMORED EA A $1,654.82 21.05% $1,306.49 See Labor Rate N/A

General Cable BI0184M1M-DT        18F 50MM LT OFNR I/O SNGL JKT EA A $1,403.76 21.05% $1,108.28 See Labor Rate N/A

General Cable BI0184M1N-DWB       18F 50MM LT ARMORED FIG 8 EA A $2,095.30 21.05% $1,654.25 See Labor Rate N/A

General Cable BI0184M1Y-DWB       18F 50 MM LT SINGLE JKT FIG 8 EA A $1,946.78 21.05% $1,536.99 See Labor Rate N/A

General Cable BI0241A1R.BK        24F 50 MM TB OFNR I/O DIST EA A $3,649.64 21.05% $2,881.41 See Labor Rate N/A

General Cable BI0241ANU.BK        24F 50 MM TB OFNP I/O DIST EA A $2,132.62 21.05% $1,683.72 See Labor Rate N/A

General Cable BI0241B3D           24F 50 MM TB OFNP BREAKOUT EA A $9,895.87 21.05% $7,812.85 See Labor Rate N/A

General Cable BI0241B3R           24F 50 MM TB OFNR BREAKOUT EA A $7,208.85 21.05% $5,691.43 See Labor Rate N/A

General Cable BI0241P1R           24F 50 MM TB OFNR DISTRIBTN EA A $3,453.11 21.05% $2,726.25 See Labor Rate N/A

General Cable BI0241PNR-ILRAS     24F 50MM TB IND RSR INTLK ALUM EA A $7,198.44 21.05% $5,683.21 See Labor Rate N/A

General Cable BI0241PNU           24F 50 MM TB OFNP DISTRIBUTION EA A $2,011.94 21.05% $1,588.44 See Labor Rate N/A

General Cable BI0241PNU-ILP       24F 50/125 STEEL/INTERLOK/JKT EA A $5,441.12 21.05% $4,295.80 See Labor Rate N/A

General Cable BI0241PNU-ILPA      24F 50MM TB IND PLN INTLK ALUM EA A $4,347.34 21.05% $3,432.25 See Labor Rate N/A

General Cable BI0244H1A-DWB       24F 50 MM LT DUAL JKT EA A $1,898.80 21.05% $1,499.11 See Labor Rate N/A

General Cable BI0244H1F-DWB       24F 50 MM LT DUAL JKT ARMORED EA A $2,219.76 21.05% $1,752.51 See Labor Rate N/A

General Cable BI0244H1S-DWB       24F 50MM LT DUAL ARMR/JCKT EA A $2,424.94 21.05% $1,914.51 See Labor Rate N/A

General Cable BI0244M1A-DWB       24F 50MM LT SINGLE JKT EA A $1,827.50 21.05% $1,442.82 See Labor Rate N/A

General Cable BI0244M1D-DT        24F 50MM LT OFNP I/O SNGL JKT EA A $3,103.27 21.05% $2,450.05 See Labor Rate N/A

General Cable BI0244M1F-DWB       24F 50MM LT SINGLE JKT ARMORED EA A $2,061.64 21.05% $1,627.68 See Labor Rate N/A

General Cable BI0244M1M-DT        24F 50MM LT OFNR I/O SNGL JKT EA A $1,673.04 21.05% $1,320.88 See Labor Rate N/A

General Cable BI0244M1N-DWB       24F 50MM LT ARMORED FIG 8 EA A $2,516.70 21.05% $1,986.95 See Labor Rate N/A

General Cable BI0244M1Y-DWB       24F 50 MM LT SINGLE JKT FIG 8 EA A $2,352.20 21.05% $1,857.08 See Labor Rate N/A

General Cable BI0361A1D.BK        36F 50 MM TB OFNP I/O DIST EA A $6,487.84 21.05% $5,122.19 See Labor Rate N/A

General Cable BI0361A1R.BK        36F 50 MM TB OFNR I/O DIST EA A $4,769.84 21.05% $3,765.82 See Labor Rate N/A

General Cable BI0361ANU-ILPAS     36F MM 50 TB INTLK ALUM I/O EA A $7,394.86 21.05% $5,838.29 See Labor Rate N/A

General Cable BI0361B3D           36F 50 MM TB OFNP BREAKOUT EA A $14,974.77 21.05% $11,822.67 See Labor Rate N/A

General Cable BI0361P1D           36F 50 MM TB OFNP DISTRBTN EA A $6,789.91 21.05% $5,360.67 See Labor Rate N/A

General Cable BI0361P1R           36F 50 MM TB OFNR DISTRBTN EA A $4,511.84 21.05% $3,562.13 See Labor Rate N/A

General Cable BI0361PNR-ILRAS     36F 50MM TB IND RSR INTLK ALUM EA A $8,851.54 21.05% $6,988.35 See Labor Rate N/A

General Cable BI0361PNU-ILPAS     36F 50MM TB IND PLN INTLK ALUM EA A $7,049.12 21.05% $5,565.32 See Labor Rate N/A

General Cable BI0364H1A-DWB       36F 50 MM LT DUAL JKT EA A $2,669.60 21.05% $2,107.67 See Labor Rate N/A

General Cable BI0364H1F-DWB       36F 50 MM LT DUAL JKT ARMORED EA A $3,042.58 21.05% $2,402.14 See Labor Rate N/A

General Cable BI0364H1S-DWB       36F 50MM LT  DUAL JCKT/ARMR EA A $3,264.24 21.05% $2,577.14 See Labor Rate N/A

General Cable BI0364M1A-DWB       36F 50 MM LT SINGLE JKT EA A $2,613.84 21.05% $2,063.64 See Labor Rate N/A

General Cable BI0364M1D-DT        36F 50MM LT OFNP I/O SNGL JKT EA A $3,688.30 21.05% $2,911.94 See Labor Rate N/A

General Cable BI0364M1F-DWB       36F 50MM LT SINGLE JKT ARMORED EA A $2,883.76 21.05% $2,276.75 See Labor Rate N/A

General Cable BI0364M1M-DT        36F 50MM LT OFNR I/O SNGL JKT EA A $2,268.36 21.05% $1,790.88 See Labor Rate N/A
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General Cable BI0364M1N-DWB       36F 50MM LT ARMORED FIG 8 EA A $3,368.48 21.05% $2,659.44 See Labor Rate N/A

General Cable BI0364M1Y-DWB       36F 50 MM LT SINGLE JKT FIG 8 EA A $3,184.88 21.05% $2,514.48 See Labor Rate N/A

General Cable BI0481A1D.BK        48F 50 MM TB OFNP I/O DIST EA A $7,480.79 21.05% $5,906.13 See Labor Rate N/A

General Cable BI0481A1R.BK        48F 50 MM TB OFNR I/O DIST EA A $5,380.77 21.05% $4,248.15 See Labor Rate N/A

General Cable BI0481ANU-ILPAS     48F MM 50 TB INTLK ALUM I/O EA A $9,424.06 21.05% $7,440.35 See Labor Rate N/A

General Cable BI0481P1D           48F 50 MM TB OFNP DISTRBTN EA A $7,078.66 21.05% $5,588.65 See Labor Rate N/A

General Cable BI0481P1R           48F 50 MM TB OFNR DISTRIBTN EA A $5,083.64 21.05% $4,013.57 See Labor Rate N/A

General Cable BI0481PNR-ILRAS     48F 50MM TB IND RSR INTLK ALUM EA A $9,954.92 21.05% $7,859.47 See Labor Rate N/A

General Cable BI0481PNU-ILPAS     48F 50MM TB IND PLN INTLK ALUM EA A $8,987.44 21.05% $7,095.64 See Labor Rate N/A

General Cable BI0484H1A-DWB       48F 50 MM LT DUAL JKT EA A $3,440.42 21.05% $2,716.23 See Labor Rate N/A

General Cable BI0484H1F-DWB       48F 50 MM LT DUAL JKT ARMORED EA A $3,863.76 21.05% $3,050.46 See Labor Rate N/A

General Cable BI0484H1S-DWB       48F 50MM LT DUAL JCKT/ARMR EA A $4,100.70 21.05% $3,237.53 See Labor Rate N/A

General Cable BI0484M1A-DWB       48F 50 MM LT SINGLE JKT EA A $3,397.58 21.05% $2,682.41 See Labor Rate N/A

General Cable BI0484M1D-DT        48F 50MM LT OFNP I/O SNGL JKT EA A $4,384.53 21.05% $3,461.62 See Labor Rate N/A

General Cable BI0484M1F-DWB       48F 50MM LT SINGLE JKT ARMORED EA A $3,697.88 21.05% $2,919.50 See Labor Rate N/A

General Cable BI0484M1M-DT        48F 50MM LT OFNR I/O SNGL JKT EA A $2,761.34 21.05% $2,180.09 See Labor Rate N/A

General Cable BI0484M1N-DWB       48F 50MM LT ARMORED FIG 8 EA A $4,152.94 21.05% $3,278.77 See Labor Rate N/A

General Cable BI0484M1Y-DWB       48F 50 MM LT SINGLE JKT FIG 8 EA A $3,920.16 21.05% $3,094.99 See Labor Rate N/A

General Cable BI0601A1D.BK        60F 50 MM TB OFNP I/O DIST EA A $8,568.17 21.05% $6,764.62 See Labor Rate N/A

General Cable BI0601P1D           60F 50 MM TB OFNP DISTRBTN EA A $8,107.25 21.05% $6,400.72 See Labor Rate N/A

General Cable BI0604H1A-DWB       60F 50 MM LT DUAL JKT EA A $4,213.58 21.05% $3,326.65 See Labor Rate N/A

General Cable BI0604H1F-DWB       60F 50 MM LT DUAL JKT ARMORED EA A $4,683.06 21.05% $3,697.30 See Labor Rate N/A

General Cable BI0604H1S-DWB       60F 50MM LT DUAL JCKT/ARMR EA A $4,983.76 21.05% $3,934.71 See Labor Rate N/A

General Cable BI0604M1A-DWB       60F 50 MM LT SINGLE JKT EA A $4,181.80 21.05% $3,301.56 See Labor Rate N/A

General Cable BI0604M1D-DT        60F 50MM LT OFNP I/O SNGL JKT EA A $4,720.87 21.05% $3,727.16 See Labor Rate N/A

General Cable BI0604M1F-DWB       60F 50MM LT SINGLE JKT ARMORED EA A $4,503.06 21.05% $3,555.19 See Labor Rate N/A

General Cable BI0604M1M-DT        60F 50MM LT OFNR I/O SNGL JKT EA A $3,286.54 21.05% $2,594.74 See Labor Rate N/A

General Cable BI0604M1N-DWB       60F 50MM LT ARMORED FIG 8 EA A $4,984.70 21.05% $3,935.45 See Labor Rate N/A

General Cable BI0604M1Y-DWB       60F 50 MM LT SINGLE JKT FIG 8 EA A $4,735.92 21.05% $3,739.04 See Labor Rate N/A

General Cable BI0721A1D.BK        72F 50 MM TB OFNP I/O DIST EA A $10,295.99 21.05% $8,128.75 See Labor Rate N/A

General Cable BI0721A1R.BK        72F 50 MM TB OFNR I/O DIST EA A $7,244.26 21.05% $5,719.39 See Labor Rate N/A

General Cable BI0721P1D           72F 50 MM TB OFNP DISTRBTN EA A $9,095.94 21.05% $7,181.30 See Labor Rate N/A

General Cable BI0721P1R           72F 50 MM TB OFNR DISTRIBTN EA A $6,843.04 21.05% $5,402.62 See Labor Rate N/A

General Cable BI0721PNR-ILRAS     72F 50MM TB IND RSR INTLK ALUM EA A $12,817.94 21.05% $10,119.84 See Labor Rate N/A

General Cable BI0724H1A-DWB       72F 50MM LT DUAL JKT EA A $5,032.38 21.05% $3,973.10 See Labor Rate N/A

General Cable BI0724H1F-DWB       72F 50 MM LT DUAL JKT ARMORED EA A $5,553.88 21.05% $4,384.82 See Labor Rate N/A

General Cable BI0724H1S-DWB       72F 50MM LT DUAL JCKT/ARMR EA A $5,834.36 21.05% $4,606.26 See Labor Rate N/A

General Cable BI0724M1A-DWB       72F 50 MM LT SINGLE JKT EA A $5,014.02 21.05% $3,958.60 See Labor Rate N/A

General Cable BI0724M1D-DT        72F 50MM LT OFNP I/O SNGL JKT EA A $5,485.49 21.05% $4,330.83 See Labor Rate N/A

General Cable BI0724M1F-DWB       72F 50MM LT SINGLE JKT ARMORED EA A $5,378.82 21.05% $4,246.61 See Labor Rate N/A

General Cable BI0724M1M-DT        72F 50MM LT OFNR I/O SNGL JKT EA A $3,872.44 21.05% $3,057.32 See Labor Rate N/A

General Cable BI0724M1N-DWB       72F 50MM LT ARMORED FIG 8 EA A $5,837.64 21.05% $4,608.85 See Labor Rate N/A

General Cable BI0724M1Y-DWB       72F 50 MM LT SINGLE JKT FIG 8 EA A $5,553.32 21.05% $4,384.38 See Labor Rate N/A

General Cable BI0961A1D.BK        96F 50 MM TB OFNP I/O DIST EA A $13,860.16 21.05% $10,942.68 See Labor Rate N/A

General Cable BI0961A1R.BK        96F 50 MM TB OFNR I/O DIST EA A $9,352.22 21.05% $7,383.64 See Labor Rate N/A

General Cable BI0961ANU-ILPAS     96F MM 50 TB INTLK ALUM I/O EA A $18,947.02 21.05% $14,958.79 See Labor Rate N/A

General Cable BI0961P1D           96F 50 MM TB OFNP DISTRBTN EA A $13,115.13 21.05% $10,354.48 See Labor Rate N/A

General Cable BI0961P1R           96F 50 MM TB OFNR DISTRIBTN EA A $8,832.59 21.05% $6,973.39 See Labor Rate N/A

General Cable BI0961PNR-ILRAS     96F 50MM TB IND RSR INTLK ALUM EA A $14,602.00 21.05% $11,528.37 See Labor Rate N/A

General Cable BI0961PNU-ILPAS     96F 50MM TB IND PLN INTLK ALUM EA A $18,063.70 21.05% $14,261.40 See Labor Rate N/A

General Cable BI0964H1A-DWB       96F 50 MM LT DUAL JKT EA A $6,691.88 21.05% $5,283.28 See Labor Rate N/A

General Cable BI0964H1F-DWB       96F 50 MM LT DUAL JKT ARMORED EA A $7,304.48 21.05% $5,766.93 See Labor Rate N/A

General Cable BI0964H1S-DWB       96F 50MM LT DUAL JCKT/ARMR EA A $7,576.24 21.05% $5,981.49 See Labor Rate N/A

General Cable BI0964M1A-DWB       96F 50 MM LT SINGLE JKT EA A $6,696.58 21.05% $5,286.99 See Labor Rate N/A

General Cable BI0964M1D-DT        96F 50MM LT OFNP I/O SNGL JKT EA A $7,368.35 21.05% $5,817.36 See Labor Rate N/A

General Cable BI0964M1F-DWB       96F 50MM LT SINGLE JKT ARMORED EA A $7,105.18 21.05% $5,609.58 See Labor Rate N/A

General Cable BI0964M1M-DT        96F 50MM LT OFNR I/O SNGL JKT EA A $5,231.84 21.05% $4,130.57 See Labor Rate N/A

General Cable BI0964M1N-DWB       96F 50MM LT ARMORED FIG 8 EA A $7,564.00 21.05% $5,971.82 See Labor Rate N/A

General Cable BI0964M1Y-DWB       96F 50 MM LT SINGLE JKT FIG 8 EA A $7,240.58 21.05% $5,716.48 See Labor Rate N/A

General Cable BI1204H1A-DWB       120F 50MM LT DUAL JKT EA A $8,462.68 21.05% $6,681.34 See Labor Rate N/A
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General Cable BI1204H1F-DWB       120F 50 MM LT DUAL JKT ARMORED EA A $9,033.88 21.05% $7,132.30 See Labor Rate N/A

General Cable BI1204H1S-DWB       120F 50MM LT DUAL JCKT/ARMR EA A $9,350.36 21.05% $7,382.17 See Labor Rate N/A

General Cable BI1204M1A-DWB       120F 50 MM LT SINGLE JKT EA A $8,407.14 21.05% $6,637.49 See Labor Rate N/A

General Cable BI1204M1F-DWB       120F 50MM LT SNGL JKT ARMORED EA A $8,871.06 21.05% $7,003.76 See Labor Rate N/A

General Cable BI1204M1N-DWB       120F 50MM LT ARMORED FIG 8 EA A $9,330.12 21.05% $7,366.19 See Labor Rate N/A

General Cable BI1204M1Y-DWB       120F 50 MM LT SINGLE JKT FIG 8 EA A $8,952.32 21.05% $7,067.91 See Labor Rate N/A

General Cable BI1444H1A-DWB       144F 50 MM LT DUAL JKT EA A $10,088.76 21.05% $7,965.14 See Labor Rate N/A

General Cable BI1444H1D-DT        144F 50MM LT OFNP I/O SNGL JKT EA A $15,345.46 21.05% $12,115.34 See Labor Rate N/A

General Cable BI1444H1F-DWB       144F 50 MM LT DUAL JKT ARMORED EA A $10,746.82 21.05% $8,484.68 See Labor Rate N/A

General Cable BI1444H1S-DWB       144F 50MM LT DUAL JCKT/ARMR EA A $11,104.24 21.05% $8,766.87 See Labor Rate N/A

General Cable BI1444M1A-DWB       144F 50 MM LT SINGLE JKT EA A $10,143.58 21.05% $8,008.42 See Labor Rate N/A

General Cable BI1444M1F-DWB       144F 50MM LT SNGL JKT ARMORED EA A $10,574.58 21.05% $8,348.70 See Labor Rate N/A

General Cable BI1444M1M-DT        144F 50MM LT OFNR I/O SNGL JKT EA A $7,719.56 21.05% $6,094.64 See Labor Rate N/A

General Cable BI1444M1N-DWB       144F 50MM LT ARMORED FIG 8 EA A $11,006.58 21.05% $8,689.76 See Labor Rate N/A

General Cable BI1444M1Y-DWB       144F 50 MM LT SINGLE JKT FIG 8 EA A $10,640.52 21.05% $8,400.76 See Labor Rate N/A

General Cable BI1924H1A-DWB       192F 50MM LT DUAL JKT EA A $13,541.64 21.05% $10,691.21 See Labor Rate N/A

General Cable BI1924H1F-DWB       192F 50 MM LT DUAL JKT ARMORED EA A $14,282.58 21.05% $11,276.19 See Labor Rate N/A

General Cable BI1924M1A-DWB       192F 50MM LT SINGLE JKT EA A $13,293.18 21.05% $10,495.05 See Labor Rate N/A

General Cable BI1924M1F-DWB       192F 50MM LT SNGL JKT ARMORED EA A $13,991.30 21.05% $11,046.22 See Labor Rate N/A

General Cable BI1924M1Y-DWB       192F 50 MM LT SINGLE JKT FIG 8 EA A $13,872.00 21.05% $10,952.03 See Labor Rate N/A

General Cable BI2164H1A-DWB       216F 50 MM LT DUAL JKT EA A $15,171.02 21.05% $11,977.61 See Labor Rate N/A

General Cable BI2164H1F-DWB       216F 50 MM LT DUAL JKT ARMORED EA A $15,930.36 21.05% $12,577.12 See Labor Rate N/A

General Cable BI2164M1A-DWB       216F 50 MM LT SINGLE JKT EA A $14,879.50 21.05% $11,747.46 See Labor Rate N/A

General Cable BI2164M1F-DWB       216F 50MM LT SNGL JKT ARMORED EA A $15,647.06 21.05% $12,353.45 See Labor Rate N/A

General Cable BI2164M1Y-DWB       216F 50 MM LT SINGLE JKT FIG 8 EA A $15,497.84 21.05% $12,235.64 See Labor Rate N/A

General Cable BI2404H1A-DWB       240F 50 MM LT DUAL JKT EA A $16,972.88 21.05% $13,400.19 See Labor Rate N/A

General Cable BI2404H1F-DWB       240F 50 MM LT DUAL JKT ARMORED EA A $17,700.70 21.05% $13,974.81 See Labor Rate N/A

General Cable BI2404M1A-DWB       240F 50MM LT SINGLE JKT EA A $16,660.42 21.05% $13,153.50 See Labor Rate N/A

General Cable BI2404M1F-DWB       240F 50MM LT SNGL JKT ARMORED EA A $17,335.52 21.05% $13,686.50 See Labor Rate N/A

General Cable BI2644H1A-DWB       264F 50MM LT DUAL JKT EA A $18,611.20 21.05% $14,693.66 See Labor Rate N/A

General Cable BI2644H1F-DWB       264F 50 MM LT DUAL JKT ARMORED EA A $19,348.00 21.05% $15,275.37 See Labor Rate N/A

General Cable BI2644M1A-DWB       264F 50MM LT SINGLE JKT EA A $18,263.20 21.05% $14,418.91 See Labor Rate N/A

General Cable BI2644M1F-DWB       264F 50MM LT SNGL JKT ARMORED EA A $19,020.70 21.05% $15,016.96 See Labor Rate N/A

General Cable BI2884H1A-DWB       288F 50MM LT DUAL JKT EA A $20,394.24 21.05% $16,101.38 See Labor Rate N/A

General Cable BI2884H1F-DWB       288F 50 MM LT DUAL JKT ARMORED EA A $21,071.76 21.05% $16,636.28 See Labor Rate N/A

General Cable BI2884M1A-DWB       288F 50MM LT SINGLE JKT EA A $20,004.82 21.05% $15,793.93 See Labor Rate N/A

General Cable BI2884M1F-DWB       288F 50MM LT SNGL JKT ARMORED EA A $20,733.64 21.05% $16,369.34 See Labor Rate N/A

General Cable BL0011SNR1.6        1F 50 MM TB OFNR INTERCNNCT EA A $461.72 21.05% $364.53 See Labor Rate N/A

General Cable BL0011SNR3.0        1F 50 MM TB OFNR INTERCNNCT EA A $498.12 21.05% $393.27 See Labor Rate N/A

General Cable BL0011SNU3.0        1F 50 MM TB OFNP INTERCNNCT EA A $495.88 21.05% $391.50 See Labor Rate N/A

General Cable BL0021ANR.BK        2F 50 MM TB OFNR IN/OUTDOOR EA A $724.24 21.05% $571.79 See Labor Rate N/A

General Cable BL0021ANU.BK        2F 50 MM TB OFNP IN/OUT DIST EA A $728.10 21.05% $574.84 See Labor Rate N/A

General Cable BL0021B3D           2F 50 MM TB OFNP BREAKOUT EA A $2,401.08 21.05% $1,895.67 See Labor Rate N/A

General Cable BL0021B3R           2F 50 MM TB OFNR BREAKOUT EA A $2,009.08 21.05% $1,586.18 See Labor Rate N/A

General Cable BL0021PNR           2F 50 MM TB OFNR DISTRBTN EA A $699.54 21.05% $552.29 See Labor Rate N/A

General Cable BL0021PNR-ILRA      2F MM 50 TB INTERLOCK ALUM EA A $2,517.12 21.05% $1,987.28 See Labor Rate N/A

General Cable BL0021PNU           2F 50 MM TB OFNP DISTRIBUTION EA A $703.22 21.05% $555.20 See Labor Rate N/A

General Cable BL0021PNZ           2F MM 50 TB OFNR LOW SMOKE EA A $702.12 21.05% $554.33 See Labor Rate N/A

General Cable BL0021ZNR1.6        2F 50.0 MM OFNR INTRCNNCT EA A $676.20 21.05% $533.86 See Labor Rate N/A

General Cable BL0021ZNR3.0        2F 50 MM TB OFNR INTERCNNCT EA A $720.72 21.05% $569.01 See Labor Rate N/A

General Cable BL0021ZNU3.0        2F 50MM TB OFNP INTERCNNCT EA A $723.52 21.05% $571.22 See Labor Rate N/A

General Cable BL0023H1A-DWB       2F 50/125 MM LT AERIAL/BURIAL EA A $721.40 21.05% $569.55 See Labor Rate N/A

General Cable BL0023H1F-DWB       NF 50 MM LT ARMORED BURIAL EA A $934.82 21.05% $738.05 See Labor Rate N/A

General Cable BL0023H1S-DWB       2F 50MM LT DUAL JACKET/ARMOR EA A $1,118.58 21.05% $883.13 See Labor Rate N/A

General Cable BL0023M1A-DWB       2F 50 MM LT OUTDOOR DWB EA A $626.34 21.05% $494.50 See Labor Rate N/A

General Cable BL0023M1D-DT        2F 50 MM LT OFNP IN/OUT EA A $2,475.14 21.05% $1,954.14 See Labor Rate N/A

General Cable BL0023M1F-DT        2F 50 MM LT ARMORED BURIAL EA A $794.36 21.05% $627.15 See Labor Rate N/A

General Cable BL0023M1F-DWB       2F 50 MM LT ARMORED BURIAL EA A $794.36 21.05% $627.15 See Labor Rate N/A

General Cable BL0023M1N-DWB       2F 50MM LT AERIAL/ARMORED EA A $1,202.58 21.05% $949.44 See Labor Rate N/A

General Cable BL0023M1Y-DWB       2F 50 MM LT AERIAL/NONARMRD EA A $1,082.80 21.05% $854.88 See Labor Rate N/A
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General Cable BL0024UNU           2F MM 50 UNITUBE OFNP IN/OUT EA A $1,212.08 21.05% $956.94 See Labor Rate N/A

General Cable BL0041ANR.BK        4F 50 MM TB OFNR IN/OUTDOOR EA A $1,063.02 21.05% $839.26 See Labor Rate N/A

General Cable BL0041ANU.BK        4F 50 MM TB OFNP IN/OUT DIST EA A $1,067.98 21.05% $843.18 See Labor Rate N/A

General Cable BL0041B3R            4F 50 MM TB OFNR BREAKOUT EA A $2,362.90 21.05% $1,865.52 See Labor Rate N/A

General Cable BL0041PNR           4F 50 MM TB OFNR DISTRIBTN EA A $1,032.90 21.05% $815.48 See Labor Rate N/A

General Cable BL0041PNR-ILRA      4F MM 50 TB INTERLOCK ALUM EA A $2,855.88 21.05% $2,254.73 See Labor Rate N/A

General Cable BL0041PNU            4F 50.0 MM TB OFNP DISTRIBTN EA A $1,037.64 21.05% $819.22 See Labor Rate N/A

General Cable BL0041PNZ           4F MM 50 TB OFNR LOW SMOKE EA A $1,103.44 21.05% $871.17 See Labor Rate N/A

General Cable BL0044H1A-DWB       4F 50 MM LT AERIAL/BURIAL EA A $1,063.98 21.05% $840.02 See Labor Rate N/A

General Cable BL0044H1F-DWB       4F 50 MM LT ARMORED BURIAL EA A $1,314.36 21.05% $1,037.70 See Labor Rate N/A

General Cable BL0044H1S-DWB       4F 50MM LT DUAL ARMOR/JACKET EA A $1,504.94 21.05% $1,188.16 See Labor Rate N/A

General Cable BL0044M1A-DWB       4F MM 50 10G LT OUTDOOR DUCT EA A $976.46 21.05% $770.92 See Labor Rate N/A

General Cable BL0044M1D-DT        4F 50 MM LT OFNP IN/OUT EA A $2,812.44 21.05% $2,220.44 See Labor Rate N/A

General Cable BL0044M1F-DT        4F 50 MM LT ARMORED BURIAL EA A $1,170.12 21.05% $923.82 See Labor Rate N/A

General Cable BL0044M1F-DWB       4F 50 MM LT ARMORED BURIAL EA A $1,170.12 21.05% $923.82 See Labor Rate N/A

General Cable BL0044M1M-DT        4F MM 50 LT SJ OFNR IN/OUT EA A $1,794.96 21.05% $1,417.13 See Labor Rate N/A

General Cable BL0044M1N-DWB       4F 50MM LT AERIAL/ARMORED EA A $1,588.70 21.05% $1,254.29 See Labor Rate N/A

General Cable BL0044M1Y-DWB        4F 50 MM LT AERIAL/NONARMRD EA A $1,453.16 21.05% $1,147.28 See Labor Rate N/A

General Cable BL0044UNFS          4F 50 MM ARMORED SINGLE JKT EA A $1,063.52 21.05% $839.66 See Labor Rate N/A

General Cable BL0044UNU           4F MM 50 UNITUBE OFNP IN/OUT EA A $1,561.76 21.05% $1,233.02 See Labor Rate N/A

General Cable BL0061ANR.BK        6F 50 MM TB OFNR IN/OUT EA A $1,558.10 21.05% $1,230.13 See Labor Rate N/A

General Cable BL0061ANU.BK        6F 50 MM TB OFNP IN/OUT EA A $1,564.66 21.05% $1,235.31 See Labor Rate N/A

General Cable BL0061ANU-ILPA      6F MM 50 TB INTLK ALUM I/O EA A $3,948.12 21.05% $3,117.07 See Labor Rate N/A

General Cable BL0061B3D           6F 50 MM TB OFNP BREAKOUT EA A $4,496.26 21.05% $3,549.83 See Labor Rate N/A

General Cable BL0061B3R            6F 50 MM TB OFNR BREAKOUT EA A $3,391.18 21.05% $2,677.36 See Labor Rate N/A

General Cable BL0061PNR           6F 50 MM TB OFNR DISTRIBTN EA A $1,517.52 21.05% $1,198.09 See Labor Rate N/A

General Cable BL0061PNR-ILRA      6F MM 50 TB INTERLOCK ALUM EA A $3,494.40 21.05% $2,758.85 See Labor Rate N/A

General Cable BL0061PNU           6F 50 MM TB OFNP DISTRIBUTION EA A $1,523.76 21.05% $1,203.02 See Labor Rate N/A

General Cable BL0061PNU-ILPA      6F MM 50 TB INTERLOCK ALUM EA A $3,788.04 21.05% $2,990.68 See Labor Rate N/A

General Cable BL0061PNZ           6F MM 50 TB OFNR LOW SMOKE EA A $1,623.74 21.05% $1,281.95 See Labor Rate N/A

General Cable BL0064H1A-DWB       6F 50 MM LT AERIAL/BURIAL EA A $1,406.56 21.05% $1,110.49 See Labor Rate N/A

General Cable BL0064H1F-DWB       6F 50 MM LT ARMORED BURIAL EA A $1,693.88 21.05% $1,337.33 See Labor Rate N/A

General Cable BL0064H1S-DWB       6F 50MM LT DUAL ARMOR/JACKET EA A $1,891.52 21.05% $1,493.37 See Labor Rate N/A

General Cable BL0064M1A-DWB       6F 50 MM LT OUTDOOR DUCT EA A $1,326.32 21.05% $1,047.14 See Labor Rate N/A

General Cable BL0064M1D-DT        6F 50 MM LT OFNP IN/OUT EA A $3,189.90 21.05% $2,518.45 See Labor Rate N/A

General Cable BL0064M1F-DT        6F 50 MM LT ARMORED BURIAL EA A $1,546.36 21.05% $1,220.86 See Labor Rate N/A

General Cable BL0064M1F-DWB       6F 50 MM LT ARMORED BURIAL EA A $1,546.36 21.05% $1,220.86 See Labor Rate N/A

General Cable BL0064M1M-DT        6F MM 50 LT SJ OFNR IN/OUT EA A $2,109.76 21.05% $1,665.67 See Labor Rate N/A

General Cable BL0064M1N-DWB       6F 50MM LT AERIAL/ARMORED EA A $1,974.82 21.05% $1,559.13 See Labor Rate N/A

General Cable BL0064M1Y-DWB        6F 50 MM LT AERIAL/NONARMRD EA A $1,823.50 21.05% $1,439.66 See Labor Rate N/A

General Cable BL0064UNFS          6F 50 MM ARMORED SINGLE JKT EA A $1,435.76 21.05% $1,133.54 See Labor Rate N/A

General Cable BL0064UNM-DT        6F MM CT OFNR IN/OUT EA A $1,735.38 21.05% $1,370.09 See Labor Rate N/A

General Cable BL0064UNU           6F MM 50 UNITUBE OFNP IN/OUT EA A $1,880.76 21.05% $1,484.87 See Labor Rate N/A

General Cable BL0081ANR.BK         8F 50 MM TB OFNR IN/OUTDOOR EA A $1,824.02 21.05% $1,440.08 See Labor Rate N/A

General Cable BL0081ANU.BK        8F 50 MM TB OFNP IN/OUT DIST EA A $1,821.80 21.05% $1,438.32 See Labor Rate N/A

General Cable BL0081PNR            8F 50 MM TB OFNR DISTRIBTN EA A $1,778.90 21.05% $1,404.45 See Labor Rate N/A

General Cable BL0081PNU           8F 50.0 MM TB OFNP DISTRIBTN EA A $1,776.80 21.05% $1,402.79 See Labor Rate N/A

General Cable BL0084H1A-DWB       8F 50 MM LT AERIAL/BURIAL EA A $1,749.38 21.05% $1,381.15 See Labor Rate N/A

General Cable BL0084H1F-DWB       8F 50 MM LT ARMORED BURIAL EA A $2,073.18 21.05% $1,636.79 See Labor Rate N/A

General Cable BL0084H1S-DWB       8F 50MM LT DUAL JACKET/ARMOR EA A $2,278.12 21.05% $1,798.59 See Labor Rate N/A

General Cable BL0084M1A-DWB       8F 50/125 MM LT OUTDOOR DWB EA A $1,676.20 21.05% $1,323.37 See Labor Rate N/A

General Cable BL0084M1D-DT        8F 50 MM LT OFNP IN/OUT EA A $3,364.42 21.05% $2,656.23 See Labor Rate N/A

General Cable BL0084M1F-DT        8F 50 MM LT ARMORED BURIAL EA A $1,922.58 21.05% $1,517.89 See Labor Rate N/A

General Cable BL0084M1F-DWB       8F 50 MM LT ARMORED BURIAL EA A $1,922.58 21.05% $1,517.89 See Labor Rate N/A

General Cable BL0084M1M-DT        8F MM 50 LT SJ OFNR IN/OUT EA A $2,435.44 21.05% $1,922.79 See Labor Rate N/A

General Cable BL0084M1N-DWB       8F 50MM LT AERIAL/ARMORED EA A $2,360.94 21.05% $1,863.98 See Labor Rate N/A

General Cable BL0084M1Y-DWB        8F 50 MM LT AERIAL/NONARMRD EA A $2,193.84 21.05% $1,732.05 See Labor Rate N/A

General Cable BL0084UNFS          8F 50 MM ARMORED SINGLE JKT EA A $1,804.70 21.05% $1,424.82 See Labor Rate N/A

General Cable BL0084UNU           8F MM 50 UNITUBE OFNP IN/OUT EA A $2,230.44 21.05% $1,760.95 See Labor Rate N/A

General Cable BL0121ANR.BK        12F 50 MM TB OFNR IN/OUTDOOR EA A $2,783.46 21.05% $2,197.56 See Labor Rate N/A
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General Cable BL0121ANR-ILRA      12F 50/125 ALUM/INTERLOK/JKT EA A $5,007.38 21.05% $3,953.36 See Labor Rate N/A

General Cable BL0121ANU.BK        12F 50 MM TB OFNP IN/OUT EA A $2,781.06 21.05% $2,195.66 See Labor Rate N/A

General Cable BL0121ANU-ILPA      12F MM 50 TB INTLK ALUM I/O EA A $5,231.58 21.05% $4,130.36 See Labor Rate N/A

General Cable BL0121B3D           12F 50 MM TB OFNP BREAKOUT EA A $7,635.12 21.05% $6,027.97 See Labor Rate N/A

General Cable BL0121B3R           12F 50 MM TB OFNR BREAKOUT EA A $5,697.72 21.05% $4,498.39 See Labor Rate N/A

General Cable BL0121PNR           12F 50 MM TB OFNR DISTRBTN EA A $2,718.96 21.05% $2,146.64 See Labor Rate N/A

General Cable BL0121PNR-ILRA      12F MM 50 TB INTERLOCK ALUM EA A $4,831.68 21.05% $3,814.64 See Labor Rate N/A

General Cable BL0121PNU           12F 50 MM TB OFNP  DISTRIBTN EA A $2,716.68 21.05% $2,144.84 See Labor Rate N/A

General Cable BL0121PNU-ILPA      12F MM 50 TB INTERLOCK ALUM EA A $5,044.68 21.05% $3,982.81 See Labor Rate N/A

General Cable BL0121PNZ           12F MM 50 TB OFNR LOW SMOKE EA A $2,914.04 21.05% $2,300.65 See Labor Rate N/A

General Cable BL0124H1A-DWB       12F 50/125 MM LT AER/BUR EA A $2,434.54 21.05% $1,922.08 See Labor Rate N/A

General Cable BL0124H1F-DWB       12F 50 MM LT ARMORED BURIAL EA A $2,832.48 21.05% $2,236.26 See Labor Rate N/A

General Cable BL0124H1S-DWB       12F 50MM LT DUAL ARMR/JCKT EA A $3,051.30 21.05% $2,409.02 See Labor Rate N/A

General Cable BL0124M1A-DWB       12F 50/1225 MM LT OUTDOOR DUCT EA A $2,376.20 21.05% $1,876.02 See Labor Rate N/A

General Cable BL0124M1D-DT        12F 50 MM LT OFNP IN/OUT EA A $4,056.98 21.05% $3,203.01 See Labor Rate N/A

General Cable BL0124M1F-DT        12F 50 MM LT ARMORED BURIAL EA A $2,674.58 21.05% $2,111.60 See Labor Rate N/A

General Cable BL0124M1F-DWB       12F 50 MM LT ARMORED BURIAL EA A $2,674.58 21.05% $2,111.60 See Labor Rate N/A

General Cable BL0124M1M-DT        12F MM 50 LT SJ OFNR IN/OUT EA A $3,065.04 21.05% $2,419.87 See Labor Rate N/A

General Cable BL0124M1N-DWB       12F 50MM LT AERIAL/ARMOR EA A $3,133.18 21.05% $2,473.66 See Labor Rate N/A

General Cable BL0124M1Y-DWB       12F 50 MM LT AERIAL/NONARMRD EA A $2,934.30 21.05% $2,316.65 See Labor Rate N/A

General Cable BL0124UNFS          12F 50 MM ARMORED SINGLE JKT EA A $2,526.12 21.05% $1,994.39 See Labor Rate N/A

General Cable BL0124UNU           12F MM 50 UNITUBE OFNP IN/OUT EA A $2,929.56 21.05% $2,312.91 See Labor Rate N/A

General Cable BL0184H1A-DWB       18F 50 MM LT AERIAL/BURIAL EA A $3,481.58 21.05% $2,748.73 See Labor Rate N/A

General Cable BL0184H1F-DWB       18F 50 MM LT ARMORED BURIAL EA A $3,958.36 21.05% $3,125.15 See Labor Rate N/A

General Cable BL0184H1S-DWB       18F 50MM LT DUAL JCKT/ARMR EA A $4,196.00 21.05% $3,312.77 See Labor Rate N/A

General Cable BL0184M1A-DWB       18F 50 MM LT OUTDOOR DUCT EA A $3,443.24 21.05% $2,718.46 See Labor Rate N/A

General Cable BL0184M1F-DT        18F 50 MM LT ARMORED BURIAL EA A $3,779.30 21.05% $2,983.78 See Labor Rate N/A

General Cable BL0184M1F-DWB       18F 50 MM LT ARMORED BURIAL EA A $3,779.30 21.05% $2,983.78 See Labor Rate N/A

General Cable BL0184M1M-DT        18F MM 50 LT SJ OFNR IN/OUT EA A $4,020.46 21.05% $3,174.18 See Labor Rate N/A

General Cable BL0184M1N-DWB       18F 50MM LT AERIAL/ARMORED EA A $4,293.88 21.05% $3,390.04 See Labor Rate N/A

General Cable BL0184M1Y-DWB       18F 50 MM LT AERIAL/NONARMRD EA A $4,062.98 21.05% $3,207.75 See Labor Rate N/A

General Cable BL0241A1R.BK        24F 50 MM TB OFNR IN/OUTDOOR EA A $6,799.38 21.05% $5,368.15 See Labor Rate N/A

General Cable BL0241ANU.BK        24F 50 MM TB OFNP IN/OUT DIST EA A $5,507.22 21.05% $4,347.98 See Labor Rate N/A

General Cable BL0241B3D           24F 50 MM TB OFNP BREAKOUT EA A $12,858.24 21.05% $10,151.66 See Labor Rate N/A

General Cable BL0241B3R           24F 50 MM TB OFNR BREAKOUT EA A $10,251.82 21.05% $8,093.88 See Labor Rate N/A

General Cable BL0241P1R           24F 50 MM TB OFNR DISTRIBTN EA A $6,608.76 21.05% $5,217.66 See Labor Rate N/A

General Cable BL0241PNR-ILRAS     24F MM 50 TB INTERLOCK ALUM EA A $9,839.36 21.05% $7,768.24 See Labor Rate N/A

General Cable BL0241PNU           24F 50 MM TB OFNP DISTRBUTION EA A $5,381.20 21.05% $4,248.49 See Labor Rate N/A

General Cable BL0244H1A-DWB       24F 50 MM LT AERIAL/BURIAL EA A $4,509.80 21.05% $3,560.51 See Labor Rate N/A

General Cable BL0244H1F-DWB       24F 50 MM LT ARMORED BURIAL EA A $5,086.82 21.05% $4,016.08 See Labor Rate N/A

General Cable BL0244H1S-DWB       24F 50MM LT DUAL ARMR/JCKT EA A $5,345.88 21.05% $4,220.61 See Labor Rate N/A

General Cable BL0244M1A-DWB       24F 50/125 LT OUTDOOR EA A $4,492.40 21.05% $3,546.78 See Labor Rate N/A

General Cable BL0244M1D-DT        24F 50 MM LT OFNP IN/OUT EA A $5,786.56 21.05% $4,568.52 See Labor Rate N/A

General Cable BL0244M1F-DT        24F 50 MM LT ARMORED BURIAL EA A $4,894.12 21.05% $3,863.94 See Labor Rate N/A

General Cable BL0244M1F-DWB       24F 50 MM LT ARMORED BURIAL EA A $4,894.12 21.05% $3,863.94 See Labor Rate N/A

General Cable BL0244M1M-DT        24F MM 50 LT SJ OFNR IN/OUT EA A $4,959.28 21.05% $3,915.38 See Labor Rate N/A

General Cable BL0244M1N-DWB       24F 50MM LT AERIAL/ARMOR EA A $5,447.52 21.05% $4,300.85 See Labor Rate N/A

General Cable BL0244M1Y-DWB       24F 50 MM LT AERIAL/NONARMRD EA A $5,173.56 21.05% $4,084.56 See Labor Rate N/A

General Cable BL0361A1D.BK        36F 50 MM TB OFNP IN/OUT DIST EA A $11,479.48 21.05% $9,063.12 See Labor Rate N/A

General Cable BL0361A1R.BK        36F 50 MM TB OFNR IN/OUTDOOR EA A $9,153.46 21.05% $7,226.71 See Labor Rate N/A

General Cable BL0361ANU-ILPAS     36F MM 50 TB INTLK ALUM I/O EA A $11,062.80 21.05% $8,734.15 See Labor Rate N/A

General Cable BL0361B3D           36F 50 MM TB OFNP BREAKOUT EA A $19,052.24 21.05% $15,041.86 See Labor Rate N/A

General Cable BL0361P1D           36F 50 MM TB OFNP DISTRIBUTION EA A $11,112.92 21.05% $8,773.72 See Labor Rate N/A

General Cable BL0361P1R           36F 50 MM TB OFNR DISTRBTN EA A $8,903.20 21.05% $7,029.13 See Labor Rate N/A

General Cable BL0361PNR-ILRAS     36F MM 50 TB INTERLOCK ALUM EA A $12,519.50 21.05% $9,884.22 See Labor Rate N/A

General Cable BL0361PNU-ILPAS     36F MM 50 TB INTERLOCK ALUM EA A $10,717.08 21.05% $8,461.20 See Labor Rate N/A

General Cable BL0364H1A-DWB       36F 50 MM LT AERIAL/BURIAL EA A $6,586.48 21.05% $5,200.07 See Labor Rate N/A

General Cable BL0364H1F-DWB       36F 50 MM LT ARMORED BURIAL EA A $7,314.82 21.05% $5,775.10 See Labor Rate N/A

General Cable BL0364H1S-DWB       36F 50MM LT  DUAL JCKT/ARMR EA A $7,616.24 21.05% $6,013.07 See Labor Rate N/A

General Cable BL0364M1A-DWB       36F 50 MM LT OUTDOOR DUCT EA A $6,611.42 21.05% $5,219.76 See Labor Rate N/A
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General Cable BL0364M1D-DT        36F 50 MM LT OFNP IN/OUT EA A $7,742.24 21.05% $6,112.55 See Labor Rate N/A

General Cable BL0364M1F-DT        36F 50 MM LT ARMORED BURIAL EA A $7,118.36 21.05% $5,619.99 See Labor Rate N/A

General Cable BL0364M1F-DWB       36F 50 MM LT ARMORED BURIAL EA A $7,118.36 21.05% $5,619.99 See Labor Rate N/A

General Cable BL0364M1M-DT        36F MM 50 LT SJ OFNR IN/OUT EA A $6,941.40 21.05% $5,480.28 See Labor Rate N/A

General Cable BL0364M1N-DWB       36F 50MM LT AERIAL/ARMORED EA A $7,747.76 21.05% $6,116.90 See Labor Rate N/A

General Cable BL0364M1Y-DWB       36F 50 MM LT AERIAL/NONARMRD EA A $7,417.04 21.05% $5,855.80 See Labor Rate N/A

General Cable BL0481A1D.BK        48F 50 MM TB OFNP IN/OUT DIST EA A $13,774.84 21.05% $10,875.32 See Labor Rate N/A

General Cable BL0481A1R.BK        48F 50 TB OFNR BLACK JACKET EA A $11,737.82 21.05% $9,267.08 See Labor Rate N/A

General Cable BL0481ANU-ILPAS     48F MM 50 TB INTLK ALUM I/O EA A $14,705.92 21.05% $11,610.41 See Labor Rate N/A

General Cable BL0481P1D           48F 50 MM TB OFNP DISTRIBTN EA A $13,384.78 21.05% $10,567.37 See Labor Rate N/A

General Cable BL0481P1R           48F 50 MM TB OFNR DISTRIBTN EA A $11,449.60 21.05% $9,039.53 See Labor Rate N/A

General Cable BL0481PNR-ILRAS     48F MM 50 TB INTERLOCK ALUM EA A $15,236.78 21.05% $12,029.53 See Labor Rate N/A

General Cable BL0481PNU-ILPAS     48F MM 50 TB INTERLOCK ALUM EA A $14,269.30 21.05% $11,265.70 See Labor Rate N/A

General Cable BL0484H1A-DWB       48F 50 MM LT AERIAL/BURIAL EA A $8,662.68 21.05% $6,839.24 See Labor Rate N/A

General Cable BL0484H1F-DWB       48F 50 MM LT ARMORED BURIAL EA A $9,532.70 21.05% $7,526.13 See Labor Rate N/A

General Cable BL0484H1S-DWB       48F 50MM LT DUAL JCKT/ARMR EA A $9,875.52 21.05% $7,796.78 See Labor Rate N/A

General Cable BL0484M1A-DWB       48F 50 MM LT OUTDOOR DUCT EA A $8,727.38 21.05% $6,890.32 See Labor Rate N/A

General Cable BL0484M1D-DT        48F 50 MM LT OFNP IN/OUT EA A $9,805.78 21.05% $7,741.72 See Labor Rate N/A

General Cable BL0484M1F-DT        48F 50 MM LT ARMORED BURIAL EA A $9,312.48 21.05% $7,352.26 See Labor Rate N/A

General Cable BL0484M1F-DWB       48F 50 MM LT ARMORED BURIAL EA A $9,312.48 21.05% $7,352.26 See Labor Rate N/A

General Cable BL0484M1M-DT        48F MM 50 LT SJ OFNR IN/OUT EA A $8,807.80 21.05% $6,953.81 See Labor Rate N/A

General Cable BL0484M1N-DWB       48F 50MM LT AERIAL/ARMORED EA A $9,806.58 21.05% $7,742.36 See Labor Rate N/A

General Cable BL0484M1Y-DWB       48F 50 MM LT AERIAL/NONARMRD EA A $9,400.08 21.05% $7,421.42 See Labor Rate N/A

General Cable BL0601A1D.BK        48F 50 MM TB OFNP IN/OUT DIST EA A $15,855.66 21.05% $12,518.14 See Labor Rate N/A

General Cable BL0601P1D           60F 50 MM TB OFNP DISTRBTN EA A $15,408.56 21.05% $12,165.15 See Labor Rate N/A

General Cable BL0604H1A-DWB       60F 50 MM LT AERIAL/BURIAL EA A $10,747.58 21.05% $8,485.28 See Labor Rate N/A

General Cable BL0604H1F-DWB       60F 50 MM LT ARMORED BURIAL EA A $11,741.64 21.05% $9,270.10 See Labor Rate N/A

General Cable BL0604H1S-DWB       60F 50MM LT DUAL JCKT/ARMR EA A $12,174.82 21.05% $9,612.10 See Labor Rate N/A

General Cable BL0604M1A-DWB       60F 50 MM LT OUTDOOR DUCT EA A $10,844.28 21.05% $8,561.63 See Labor Rate N/A

General Cable BL0604M1D-DT        60F 50 MM LT OFNP IN/OUT EA A $11,520.22 21.05% $9,095.28 See Labor Rate N/A

General Cable BL0604M1F-DT        60F 50 MM LT ARMORED BURIAL EA A $11,492.48 21.05% $9,073.38 See Labor Rate N/A

General Cable BL0604M1F-DWB       60F 50 MM LT ARMORED BURIAL EA A $11,492.48 21.05% $9,073.38 See Labor Rate N/A

General Cable BL0604M1M-DT        60F MM 50 LT SJ OFNR IN/OUT EA A $10,705.44 21.05% $8,452.01 See Labor Rate N/A

General Cable BL0604M1N-DWB       60F 50MM LT AERIAL/ARMORED EA A $12,038.36 21.05% $9,504.36 See Labor Rate N/A

General Cable BL0604M1Y-DWB       60F 50 MM LT AERIAL/NONARMRD EA A $11,585.92 21.05% $9,147.16 See Labor Rate N/A

General Cable BL0721A1D.BK        12F 50 MM TB OFNP DISTRIBTN EA A $19,040.54 21.05% $15,032.62 See Labor Rate N/A

General Cable BL0721A1R.BK        72F 50 MM TB OFNR IN/OUTDOOR EA A $16,080.38 21.05% $12,695.56 See Labor Rate N/A

General Cable BL0721P1D           72F 50 MM TB OFNP DISTRBTN EA A $18,503.34 21.05% $14,608.50 See Labor Rate N/A

General Cable BL0721P1R           72F 50 MM TB OFNR DISTRIBTN EA A $15,691.18 21.05% $12,388.28 See Labor Rate N/A

General Cable BL0721PNR-ILRAS     72F MM 50 TB INTERLOCK ALUM EA A $20,153.84 21.05% $15,911.58 See Labor Rate N/A

General Cable BL0724H1A-DWB       72F 50MM LT AERIAL/BURIAL EA A $12,880.24 21.05% $10,169.03 See Labor Rate N/A

General Cable BL0724H1F-DWB       72F 50 MM LT ARMORED BURIAL EA A $14,006.58 21.05% $11,058.28 See Labor Rate N/A

General Cable BL0724H1S-DWB       72F 50MM LT DUAL JCKT/ARMR EA A $14,413.42 21.05% $11,379.48 See Labor Rate N/A

General Cable BL0724M1A-DWB       72F 50 MM LT OUTDOOR DUCT EA A $13,030.84 21.05% $10,287.93 See Labor Rate N/A

General Cable BL0724M1D-DT        72F 50 MM LT OFNP IN/OUT EA A $13,650.08 21.05% $10,776.82 See Labor Rate N/A

General Cable BL0724M1F-DT        72F 50 MM LT ARMORED BURIAL EA A $13,751.76 21.05% $10,857.10 See Labor Rate N/A

General Cable BL0724M1F-DWB       72F 50 MM LT ARMORED BURIAL EA A $13,751.76 21.05% $10,857.10 See Labor Rate N/A

General Cable BL0724M1M-DT        72F MM 50 LT SJ OFNR IN/OUT EA A $12,661.94 21.05% $9,996.68 See Labor Rate N/A

General Cable BL0724M1N-DWB       72F 50MM LT AERIAL/ARMORED EA A $14,285.42 21.05% $11,278.43 See Labor Rate N/A

General Cable BL0724M1Y-DWB       72F 50 MM LT AERIAL/NONARMRD EA A $13,772.94 21.05% $10,873.82 See Labor Rate N/A

General Cable BL0961A1D.BK        96F 50 MM TB OFNP DISTRIBTN EA A $25,515.60 21.05% $20,144.72 See Labor Rate N/A

General Cable BL0961A1R.BK        96F 50 MM TB OFNR IN/OUTDOOR EA A $21,142.90 21.05% $16,692.45 See Labor Rate N/A

General Cable BL0961ANU-ILPAS     96F MM 50 TB INTLK ALUM I/O EA A $28,728.22 21.05% $22,681.11 See Labor Rate N/A

General Cable BL0961P1D           96F 50 MM TB OFNP DISTRBTN EA A $24,792.92 21.05% $19,574.16 See Labor Rate N/A

General Cable BL0961P1R           96F 50 MM TB OFNR DISTRIBTN EA A $20,638.86 21.05% $16,294.51 See Labor Rate N/A

General Cable BL0961PNR-ILRAS     96F MM 50 TB INTERLOCK ALUM EA A $21,937.92 21.05% $17,320.12 See Labor Rate N/A

General Cable BL0961PNU-ILPAS     96F MM 50 TB INTERLOCK ALUM EA A $27,844.90 21.05% $21,983.72 See Labor Rate N/A

General Cable BL0964H1A-DWB       96F 50 MM LT AERIAL/BURIAL EA A $17,224.40 21.05% $13,598.77 See Labor Rate N/A

General Cable BL0964H1F-DWB       96F 50 MM LT ARMORED BURIAL EA A $18,579.76 21.05% $14,668.84 See Labor Rate N/A

General Cable BL0964H1S-DWB       96F 50MM LT DUAL JCKT/ARMR EA A $18,948.70 21.05% $14,960.12 See Labor Rate N/A
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General Cable BL0964M1A-DWB       96F 50 MM LT OUTDOOR DUCT EA A $17,454.28 21.05% $13,780.26 See Labor Rate N/A

General Cable BL0964M1D-DT        96F 50 MM LT OFNP IN/OUT EA A $18,252.84 21.05% $14,410.73 See Labor Rate N/A

General Cable BL0964M1F-DT        96F 50 MM LT ARMORED BURIAL EA A $18,281.18 21.05% $14,433.10 See Labor Rate N/A

General Cable BL0964M1F-DWB       96F 50 MM LT ARMORED BURIAL EA A $18,281.18 21.05% $14,433.10 See Labor Rate N/A

General Cable BL0964M1M-DT        96F MM 50 LT SJ OFNR IN/OUT EA A $16,756.98 21.05% $13,229.74 See Labor Rate N/A

General Cable BL0964M1N-DWB       96F 50MM LT AERIAL/ARMORED EA A $18,794.12 21.05% $14,838.07 See Labor Rate N/A

General Cable BL0964M1Y-DWB       96F 50MM LT AERIAL/NONARMRD EA A $18,200.38 21.05% $14,369.31 See Labor Rate N/A

General Cable BL1204H1A-DWB       120F 50MM LT AERIAL/BURIAL EA A $21,824.08 21.05% $17,230.25 See Labor Rate N/A

General Cable BL1204H1F-DWB       120F 50 MM LT ARMORED BURIAL EA A $23,061.18 21.05% $18,206.94 See Labor Rate N/A

General Cable BL1204H1S-DWB       120F 50MM LT DUAL JCKT/ARMR EA A $23,510.36 21.05% $18,561.57 See Labor Rate N/A

General Cable BL1204M1A-DWB       120F 50 MM LT OUTDOOR DUCT EA A $21,939.62 21.05% $17,321.47 See Labor Rate N/A

General Cable BL1204M1F-DT        120F 50 MM LT ARMORED BURIAL EA A $22,879.76 21.05% $18,063.71 See Labor Rate N/A

General Cable BL1204M1F-DWB       120F 50 MM LT ARMORED BURIAL EA A $22,879.76 21.05% $18,063.71 See Labor Rate N/A

General Cable BL1204M1N-DWB       120F 50MM LT AERIAL/ARMORED EA A $23,340.48 21.05% $18,427.45 See Labor Rate N/A

General Cable BL1204M1Y-DWB       120F 50MM LT AERIAL/NONARMD EA A $22,652.08 21.05% $17,883.96 See Labor Rate N/A

General Cable BL1444H1A-DWB       144F 50 MM LT AERIAL/BURIAL EA A $26,122.60 21.05% $20,623.95 See Labor Rate N/A

General Cable BL1444H1D-DT        144F 50 MM LT OFNP IN/OUT EA A $28,843.52 21.05% $22,772.14 See Labor Rate N/A

General Cable BL1444H1F-DWB       144F 50 MM LT ARMORED BURIAL EA A $27,530.12 21.05% $21,735.20 See Labor Rate N/A

General Cable BL1444H1S-DWB       144F 50MM LT DUAL JCKT/ARMR EA A $28,029.88 21.05% $22,129.76 See Labor Rate N/A

General Cable BL1444M1A-DWB       144F 50 MM LT OUTDOOR DUCT EA A $26,500.00 21.05% $20,921.91 See Labor Rate N/A

General Cable BL1444M1F-DWB       144F 50 MM LT ARMORED BURIAL EA A $27,314.58 21.05% $21,565.03 See Labor Rate N/A

General Cable BL1444M1M-DT        144F MM 50 LT SJ OFNR IN/OUT EA A $24,722.80 21.05% $19,518.80 See Labor Rate N/A

General Cable BL1444M1N-DWB       144F 50MM LT AERIAL/ARMORED EA A $27,785.64 21.05% $21,936.93 See Labor Rate N/A

General Cable BL1444M1Y-DWB       144F 50MM LT AERIAL/NONARMD EA A $27,080.24 21.05% $21,380.02 See Labor Rate N/A

General Cable BL1924H1A-DWB       192F 50MM LT AERIAL/BURIAL EA A $35,213.04 21.05% $27,800.91 See Labor Rate N/A

General Cable BL1924H1F-DWB       192F 50MM LT ARM/BUR EA A $37,019.30 21.05% $29,226.97 See Labor Rate N/A

General Cable BL1924M1A-DWB       192F 50MM LT OUTDOOR DUCT EA A $34,964.80 21.05% $27,604.93 See Labor Rate N/A

General Cable BL1924M1F-DT        144F 50 MM LT ARMORED BURIAL EA A $36,515.06 21.05% $28,828.87 See Labor Rate N/A

General Cable BL1924M1F-DWB       192F 50MM LT ARM/BUR EA A $36,515.06 21.05% $28,828.87 See Labor Rate N/A

General Cable BL1924M1Y-DWB       192F 50MM LT AERIAL/NON-ARMOR EA A $35,791.84 21.05% $28,257.88 See Labor Rate N/A

General Cable BL2164H1A-DWB       216F 50 MM LT AERIAL/BURIAL EA A $39,551.30 21.05% $31,226.00 See Labor Rate N/A

General Cable BL2164H1F-DWB       216F 50 MM LT ARMORED BURIAL EA A $41,484.48 21.05% $32,752.25 See Labor Rate N/A

General Cable BL2164M1A-DWB       216F 50 MM LT OUTDOOR DUCT EA A $39,259.78 21.05% $30,995.84 See Labor Rate N/A

General Cable BL2164M1F-DT        216F 50 MM LT ARMORED BURIAL EA A $40,963.52 21.05% $32,340.95 See Labor Rate N/A

General Cable BL2164M1F-DWB       216F 50 MM LT ARMORED BURIAL EA A $40,963.52 21.05% $32,340.95 See Labor Rate N/A

General Cable BL2164M1Y-DWB       216F 50MM LT AERIAL/NON-ARMOR EA A $40,157.18 21.05% $31,704.34 See Labor Rate N/A

General Cable BL2404H1A-DWB       240F 50 MM LT AERIAL/BURIAL EA A $44,209.10 21.05% $34,903.36 See Labor Rate N/A

General Cable BL2404H1F-DWB       240F 50MM LT ARMORED BURIAL EA A $46,066.12 21.05% $36,369.49 See Labor Rate N/A

General Cable BL2404M1A-DWB       240F 50MM LT OUTDOOR DUCT EA A $43,896.64 21.05% $34,656.67 See Labor Rate N/A

General Cable BL2404M1F-DT        240F 50MM LT ARMORED BURIAL EA A $45,439.52 21.05% $35,874.78 See Labor Rate N/A

General Cable BL2404M1F-DWB       240F 50MM LT ARMORED BURIAL EA A $45,439.52 21.05% $35,874.78 See Labor Rate N/A

General Cable BL2644H1A-DWB       264F 50MM LT AERIAL/BURIAL EA A $48,571.14 21.05% $38,347.21 See Labor Rate N/A

General Cable BL2644H1F-DWB       264F 50MM LT ARMORED BURIAL EA A $50,518.82 21.05% $39,884.92 See Labor Rate N/A

General Cable BL2644M1A-DWB       264F 50MM LT OUTDOOR DUCT EA A $48,223.16 21.05% $38,072.48 See Labor Rate N/A

General Cable BL2644M1F-DT        264F 50MM LT ARMORED BURIAL EA A $49,913.88 21.05% $39,407.32 See Labor Rate N/A

General Cable BL2644M1F-DWB       264F 50MM LT ARMORED BURIAL EA A $49,913.88 21.05% $39,407.32 See Labor Rate N/A

General Cable BL2884H1A-DWB       288F 50MM LT AERIAL/BURIAL EA A $53,195.06 21.05% $41,997.83 See Labor Rate N/A

General Cable BL2884H1F-DWB       288F 50MM LT ARMORED BURIAL EA A $55,042.82 21.05% $43,456.65 See Labor Rate N/A

General Cable BL2884M1A-DWB       288F 50MM LT OUTDOOR DUCT EA A $52,805.66 21.05% $41,690.39 See Labor Rate N/A

General Cable BL2884M1F-DT        288F 50MM LT ARMORED BURIAL EA A $54,410.36 21.05% $42,957.32 See Labor Rate N/A

General Cable BL2884M1F-DWB       288F 50MM LT ARMORED BURIAL EA A $54,410.36 21.05% $42,957.32 See Labor Rate N/A

General Cable CG0011SNR1.6        1F 62.5 MM TB OFNR INTERCNNCT EA A $336.56 21.05% $265.72 See Labor Rate N/A

General Cable CG0011SNR3.0        1F 62.5 MM TB OFNR INTERCNNCT EA A $372.96 21.05% $294.45 See Labor Rate N/A

General Cable CG0011SNU3.0        1F 62.5 MM TB OFNP INTERCNNCT EA A $370.72 21.05% $292.69 See Labor Rate N/A

General Cable CG0021ANR            2F 62.5 MM TB OFNR IN/OUTDOOR EA A $493.78 21.05% $389.84 See Labor Rate N/A

General Cable CG0021ANR.BK         2F 62.5 MM TB OFNR I/O DIST EA A $327.24 21.05% $258.36 See Labor Rate N/A

General Cable CG0021ANU.BK         2F 62.5 MM TB OFNP I/O DIST EA A $497.64 21.05% $392.89 See Labor Rate N/A

General Cable CG0021B3D           2F 62.5 MM TB OFNP BREAKOUT EA A $2,170.62 21.05% $1,713.72 See Labor Rate N/A

General Cable CG0021B3R            2F 62.5 MM TB OFNR BREAKOUT EA A $1,778.62 21.05% $1,404.23 See Labor Rate N/A

General Cable CG0021PNR           2F 62.5 MM TB OFNR DISTRBTN EA A $469.08 21.05% $370.34 See Labor Rate N/A
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General Cable CG0021PNR-ILRA      2F 62.5 TB IND RSR INTLK ALUM EA A $2,286.66 21.05% $1,805.33 See Labor Rate N/A

General Cable CG0021PNU           2F 62.5 MM TB OFNP DISTRIBTN EA A $315.00 21.05% $248.69 See Labor Rate N/A

General Cable CG0021ZNR1.6        2F 62.5 MM TB OFNR INTERCNNCT EA A $426.16 21.05% $336.46 See Labor Rate N/A

General Cable CG0021ZNR3.0         2F 62.5 MM TB OFNR INTERCNNCT EA A $470.68 21.05% $371.60 See Labor Rate N/A

General Cable CG0021ZNU3.0        2F 62.5 MM TB OFNP INTERCNNCT EA A $473.48 21.05% $373.82 See Labor Rate N/A

General Cable CG0023H1A-DWB       2F 62.5 MM LT DUAL JKT EA A $477.16 21.05% $376.72 See Labor Rate N/A

General Cable CG0023H1F-DWB       2F 62.5MM LT DUAL JKT ARMOR EA A $664.48 21.05% $524.61 See Labor Rate N/A

General Cable CG0023H1N-DWB        2F 62.5 MM LT AERIAL/ARMORED EA A $1,073.42 21.05% $847.47 See Labor Rate N/A

General Cable CG0023H1S-DWB       2F 62.5MM LT DUAL JACKET/ARMOR EA A $843.06 21.05% $665.60 See Labor Rate N/A

General Cable CG0023M1A-DWB       2F 62.5 MM LT SINGLE JKT EA A $376.94 21.05% $297.60 See Labor Rate N/A

General Cable CG0023M1D-DT        2F 62.5 LT OFNP I/O SNGL JKT EA A $2,263.12 21.05% $1,786.75 See Labor Rate N/A

General Cable CG0023M1F-DT        2F 62.5 MM LT ARMORED BURIAL EA A $526.36 21.05% $415.56 See Labor Rate N/A

General Cable CG0023M1F-DWB       2F 62.5 MM LT SNGL JKT ARMOR EA A $526.36 21.05% $415.56 See Labor Rate N/A

General Cable CG0023M1M-DT        2F 62.5MM LT SJ OFNR IN/OUT EA A $1,261.84 21.05% $996.23 See Labor Rate N/A

General Cable CG0023M1N-DWB       2F 62.5MM LT ARMORED FIG 8 EA A $927.30 21.05% $732.11 See Labor Rate N/A

General Cable CG0023M1Y-DWB        2F 62.5 LT SINGLE JKT FIG 8 EA A $819.04 21.05% $646.64 See Labor Rate N/A

General Cable CG0024M1M-DT          2F 62.5 LT OFNR I/O SNGL JKT EA A $2,415.00 21.05% $1,906.66 See Labor Rate N/A

General Cable CG0041ANR           4F 62.5MM TB OFNR IN/OUT EA A $602.10 21.05% $475.36 See Labor Rate N/A

General Cable CG0041ANR.BK        4F 62.5 MM TB OFNR I/O DIST EA A $602.10 21.05% $475.36 See Labor Rate N/A

General Cable CG0041ANU           4F 62.5MM TB OFNP IN/OUT EA A $607.06 21.05% $479.28 See Labor Rate N/A

General Cable CG0041ANU.BK        4F 62.5 MM TB OFNP I/O DIST EA A $441.34 21.05% $348.44 See Labor Rate N/A

General Cable CG0041B3R            4F 62.5 MM TB OFNR BREAKOUT EA A $1,901.98 21.05% $1,501.62 See Labor Rate N/A

General Cable CG0041PNR           4F 62.5 MM TB OFNR DISTRIBTN EA A $571.98 21.05% $451.58 See Labor Rate N/A

General Cable CG0041PNR-ILR       4F 62.5 MM INTERLOCK/JACKETED EA A $2,498.40 21.05% $1,972.50 See Labor Rate N/A

General Cable CG0041PNR-ILRA      4F 62.5 TB IND RSR INTLK ALUM EA A $2,394.96 21.05% $1,890.84 See Labor Rate N/A

General Cable CG0041PNU           4F 62.5 MM TB OFNP DISTRIBTN EA A $576.72 21.05% $455.32 See Labor Rate N/A

General Cable CG0044H1A-DWB       4F 62.5 MM LT DUAL JKT EA A $575.76 21.05% $454.57 See Labor Rate N/A

General Cable CG0044H1F-DWB       4F 62.5MM LT DUAL JKT ARMOR EA A $773.42 21.05% $610.62 See Labor Rate N/A

General Cable CG0044H1N-DWB        4F 62.5 MM LT AERIAL/ARMORED EA A $1,184.24 21.05% $934.96 See Labor Rate N/A

General Cable CG0044H1S-DWB       4F 62.5MM LT DUAL ARMOR/JACKET EA A $954.12 21.05% $753.28 See Labor Rate N/A

General Cable CG0044M1A-DWB       4F 62.5 MM LT SINGLE JKT EA A $477.40 21.05% $376.91 See Labor Rate N/A

General Cable CG0044M1D-DT        4F 62.5 LT OFNP I/O SNGL JKT EA A $2,388.40 21.05% $1,885.66 See Labor Rate N/A

General Cable CG0044M1F-DT        4F 62.5 MM LT ARMORED BURIAL EA A $634.58 21.05% $501.00 See Labor Rate N/A

General Cable CG0044M1F-DWB       4F 62.5 MM LT SNGL JKT ARMOR EA A $634.58 21.05% $501.00 See Labor Rate N/A

General Cable CG0044M1M-DT        4F 62.5 LT OFNR I/O SNGL JKT EA A $1,370.92 21.05% $1,082.35 See Labor Rate N/A

General Cable CG0044M1N-DWB       4F 62.5MM LT ARMORED FIG 8 EA A $1,038.58 21.05% $819.97 See Labor Rate N/A

General Cable CG0044M1Y-DWB       4F 62.5 LT SINGLE JKT FIG 8 EA A $925.40 21.05% $730.61 See Labor Rate N/A

General Cable CG0044UNFS          4F 62.5 CT ARMORED SINGLE JKT EA A $553.64 21.05% $437.10 See Labor Rate N/A

General Cable CG0061ANR           6F 62.5 MM TB OFNR IN/OUTDOOR EA A $811.40 21.05% $640.61 See Labor Rate N/A

General Cable CG0061ANR.BK        6F 62.5 MM TB OFNR I/O DIST EA A $632.36 21.05% $499.25 See Labor Rate N/A

General Cable CG0061ANU           6F 62.5MM TB OFNP IN/OUT EA A $817.98 21.05% $645.80 See Labor Rate N/A

General Cable CG0061ANU.BK        6F 62.5 MM TB OFNP I/O DIST EA A $638.88 21.05% $504.40 See Labor Rate N/A

General Cable CG0061ANU-ILPA      6F MM 62.5 TB INTLK ALUM I/O EA A $3,201.44 21.05% $2,527.56 See Labor Rate N/A

General Cable CG0061B3D           6F 62.5 MM TB OFNP BREAKOUT EA A $3,749.58 21.05% $2,960.32 See Labor Rate N/A

General Cable CG0061B3R            6F 62.5 MM TB OFNR BREAKOUT EA A $2,644.48 21.05% $2,087.83 See Labor Rate N/A

General Cable CG0061PNR           6F 62.5 MM TB OFNR DISTRIBTN EA A $600.74 21.05% $474.29 See Labor Rate N/A

General Cable CG0061PNR-ILR       6F 62.5MM STEEL/INTERLOK/RISER EA A $2,859.42 21.05% $2,257.53 See Labor Rate N/A

General Cable CG0061PNR-ILRA      6F 62.5 TB IND RSR INTLK ALUM EA A $2,747.72 21.05% $2,169.34 See Labor Rate N/A

General Cable CG0061PNU            6F 62.5 MM TB OFNP DISTRIBTN EA A $606.94 21.05% $479.18 See Labor Rate N/A

General Cable CG0061PNU-ILP       6F 62.5 MM STEEL/INTERLOK/JKT EA A $3,140.62 21.05% $2,479.54 See Labor Rate N/A

General Cable CG0061PNU-ILPA      6F 62.5 TB IND PLN INTLK ALUM EA A $2,215.72 21.05% $1,749.32 See Labor Rate N/A

General Cable CG0064H1A-DWB       6F 62.5 MM LT DUAL JKT EA A $674.34 21.05% $532.40 See Labor Rate N/A

General Cable CG0064H1F-DWB       6F 62.5MM LT DUAL JKT ARMOR EA A $882.58 21.05% $696.80 See Labor Rate N/A

General Cable CG0064H1N-DWB        6F 62.5 MM LT AERIAL/ARMORED EA A $1,294.58 21.05% $1,022.08 See Labor Rate N/A

General Cable CG0064H1S-DWB       6F 62.5MM LT DUAL ARMOR/JACKET EA A $1,065.42 21.05% $841.16 See Labor Rate N/A

General Cable CG0064M1A-DWB       6F 62.5 MM LT SINGLE JKT EA A $578.10 21.05% $456.41 See Labor Rate N/A

General Cable CG0064M1D-DT        6F 62.5 LT OFNP I/O SNGL JKT EA A $2,553.82 21.05% $2,016.26 See Labor Rate N/A

General Cable CG0064M1F-DT        6F 62.5 MM LT ARMORED BURIAL EA A $742.58 21.05% $586.27 See Labor Rate N/A

General Cable CG0064M1F-DWB       6F 62.5 MM LT SNGL JKT ARMOR EA A $742.58 21.05% $586.27 See Labor Rate N/A

General Cable CG0064M1M-DT        6F 62.5 LT OFNR I/O SNGL JKT EA A $1,473.68 21.05% $1,163.48 See Labor Rate N/A
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General Cable CG0064M1N-DWB       6F 62.5MM LT ARMORED FIG 8 EA A $1,149.64 21.05% $907.65 See Labor Rate N/A

General Cable CG0064M1Y-DWB       6F 62.5 LT SINGLE JKT FIG 8 EA A $1,031.74 21.05% $814.57 See Labor Rate N/A

General Cable CG0064UNFS          6F 62.5 CT ARMORED SINGLE JKT EA A $661.64 21.05% $522.37 See Labor Rate N/A

General Cable CG0081ANR            8F 62.5 MM TB OFNR IN/OUTDOOR EA A $902.18 21.05% $712.28 See Labor Rate N/A

General Cable CG0081ANR.BK        8F 62.5 MM TB OFNR I/O DIST EA A $902.18 21.05% $712.28 See Labor Rate N/A

General Cable CG0081ANU.BK        8F 62.5 MM TB OFNP I/O DIST EA A $899.96 21.05% $710.52 See Labor Rate N/A

General Cable CG0081PNR            8F 62.5 MM TB OFNR DISTRIBTN EA A $857.06 21.05% $676.65 See Labor Rate N/A

General Cable CG0081PNR-ILR       8F 62.5 MM INTERLOCK/JACKETED EA A $2,798.48 21.05% $2,209.42 See Labor Rate N/A

General Cable CG0081PNR-ILRA      6F MM 62.5 ALUM/INTERLOK/JKT EA A $2,695.04 21.05% $2,127.75 See Labor Rate N/A

General Cable CG0081PNU            8F 62.5 MM TB OFNP DISTRIBTN EA A $854.96 21.05% $675.00 See Labor Rate N/A

General Cable CG0084H1A-DWB       8F 62.5 MM LT DUAL JKT EA A $772.70 21.05% $610.05 See Labor Rate N/A

General Cable CG0084H1F-DWB       8F 62.5MM LT DUAL JKT ARMOR EA A $991.52 21.05% $782.81 See Labor Rate N/A

General Cable CG0084H1N-DWB        8F 62.5 MM LT AERIAL/ARMORED EA A $1,405.42 21.05% $1,109.59 See Labor Rate N/A

General Cable CG0084H1S-DWB       8F 62.5MM LT DUAL JACKET/ARMOR EA A $1,176.48 21.05% $928.84 See Labor Rate N/A

General Cable CG0084M1A-DWB       8F 62.5 MM LT SINGLE JKT EA A $678.58 21.05% $535.74 See Labor Rate N/A

General Cable CG0084M1D-DT        8F 62.5 LT OFNP I/O SNGL JKT EA A $2,516.34 21.05% $1,986.67 See Labor Rate N/A

General Cable CG0084M1F-DT        8F 62.5 MM LT ARMORED BURIAL EA A $850.82 21.05% $671.73 See Labor Rate N/A

General Cable CG0084M1F-DWB       8F 62.5 MM LT SNGL JKT ARMOR EA A $850.82 21.05% $671.73 See Labor Rate N/A

General Cable CG0084M1M-DT        8F 62.5 LT OFNR I/O SNGL JKT EA A $1,587.36 21.05% $1,253.23 See Labor Rate N/A

General Cable CG0084M1N-DWB       8F 62.5MM LT ARMORED FIG 8 EA A $1,260.48 21.05% $995.16 See Labor Rate N/A

General Cable CG0084M1Y-DWB       8F 62.5 LT SINGLE JKT FIG 8 EA A $1,138.34 21.05% $898.73 See Labor Rate N/A

General Cable CG0084UNFS          8F 62.5 CT ARMORED SINGLE JKT EA A $768.48 21.05% $606.72 See Labor Rate N/A

General Cable CG0104H1A-DWB       10F MM LT AERIAL/BURIAL EA A $871.04 21.05% $687.69 See Labor Rate N/A

General Cable CG0104H1F-DWB       10F 62.5 MM LT ARMORED BURIAL EA A $1,100.94 21.05% $869.20 See Labor Rate N/A

General Cable CG0104H1N-DWB       10F 62.5 MM LT AERIAL/ARMORED EA A $1,516.24 21.05% $1,197.08 See Labor Rate N/A

General Cable CG0104M1A-DWB       10F 62.5 MM LT OUTDOOR DUCT EA A $779.52 21.05% $615.44 See Labor Rate N/A

General Cable CG0104M1F-DWB       10F 62.5 MM LT ARMORED BURIAL EA A $958.82 21.05% $756.99 See Labor Rate N/A

General Cable CG0104M1Y-DWB       10F 62.5 MM LT AERIAL/NONARMRD EA A $1,244.68 21.05% $982.68 See Labor Rate N/A

General Cable CG0121ANR           12F 62.5 MM TB OFNR IN/OUTDOOR EA A $1,290.08 21.05% $1,018.53 See Labor Rate N/A

General Cable CG0121ANR.BK        12F 62.5 MM TB OFNR I/O DIST EA A $1,111.02 21.05% $877.16 See Labor Rate N/A

General Cable CG0121ANR-ILRA      12F 62.5 TB I/O RSR INTLK ALUM EA A $3,514.00 21.05% $2,774.32 See Labor Rate N/A

General Cable CG0121ANU           12F 62.5MM TB OFNP IN/OUT EA A $1,287.68 21.05% $1,016.63 See Labor Rate N/A

General Cable CG0121ANU.BK        12F 62.5 MM TB OFNP I/O DIST EA A $1,108.34 21.05% $875.04 See Labor Rate N/A

General Cable CG0121ANU-ILP       12F 62.5 MM STEEL/INTERLOK/JKT EA A $3,842.68 21.05% $3,033.82 See Labor Rate N/A

General Cable CG0121ANU-ILPA      12F MM 62.5 TB INTLK ALUM I/O EA A $3,738.20 21.05% $2,951.33 See Labor Rate N/A

General Cable CG0121B3D           12F 62.5 MM TB OFNP BREAKOUT EA A $6,141.74 21.05% $4,848.94 See Labor Rate N/A

General Cable CG0121B3R           12F 62.5 MM TB OFNR BREAKOUT EA A $4,204.34 21.05% $3,319.35 See Labor Rate N/A

General Cable CG0121PNR           12F 62.5 MM TB OFNR DISTRIBTN EA A $1,055.48 21.05% $833.31 See Labor Rate N/A

General Cable CG0121PNR-ILR       12F 62.5 MM STEEL/INTERLOK/JKT EA A $3,462.54 21.05% $2,733.70 See Labor Rate N/A

General Cable CG0121PNR-ILRA      12F 62.5 TB IND RSR INTLK ALUM EA A $3,338.30 21.05% $2,635.61 See Labor Rate N/A

General Cable CG0121PNU           12F 62.5 MM TB OFNP  DISTRIBTN EA A $1,052.92 21.05% $831.29 See Labor Rate N/A

General Cable CG0121PNU-ILP       12F 62.5 MM STEEL/INTERLOK/JKT EA A $3,650.54 21.05% $2,882.12 See Labor Rate N/A

General Cable CG0121PNU-ILPA      12F 62.5 TB IND PLN INTLK ALUM EA A $2,725.74 21.05% $2,151.99 See Labor Rate N/A

General Cable CG0124H1A-DWB       12F 62.5 MM LT DUAL JKT EA A $969.64 21.05% $765.54 See Labor Rate N/A

General Cable CG0124H1F-DWB       12F 62.5MM LT DUAL JKT ARMOR EA A $1,210.12 21.05% $955.40 See Labor Rate N/A

General Cable CG0124H1N-DWB       12F 62.5 MM LT AERIAL/ARMORED EA A $1,626.82 21.05% $1,284.38 See Labor Rate N/A

General Cable CG0124H1S-DWB       12F 62.5MM LT DUAL ARMR/JCKT EA A $1,398.58 21.05% $1,104.19 See Labor Rate N/A

General Cable CG0124M1A-DWB       12F 62.5 MM LT SINGLE JKT EA A $879.98 21.05% $694.75 See Labor Rate N/A

General Cable CG0124M1D-DT        12F 62.5 LT OFNP I/O SNGL JKT EA A $2,784.84 21.05% $2,198.65 See Labor Rate N/A

General Cable CG0124M1F-DT        12F 62.5 MM LT ARMORED BURIAL EA A $1,067.06 21.05% $842.45 See Labor Rate N/A

General Cable CG0124M1F-DWB       12F 62.5MM LT SNGL JKT ARMOR EA A $1,067.06 21.05% $842.45 See Labor Rate N/A

General Cable CG0124M1M-DT        12F 62.5 LT OFNR I/O SNGL JKT EA A $1,792.90 21.05% $1,415.51 See Labor Rate N/A

General Cable CG0124M1N-DWB       12F 62.5MM LT ARMORED FIG 8 EA A $1,482.36 21.05% $1,170.33 See Labor Rate N/A

General Cable CG0124M1Y-DWB       12F 62.5 MM LT AERIAL/NONARMRD EA A $1,351.28 21.05% $1,066.84 See Labor Rate N/A

General Cable CG0124UNFS          12F 62.5 CT ARMORED SINGLE JKT EA A $977.64 21.05% $771.85 See Labor Rate N/A

General Cable CG0184H1A-DWB       18F 62.5 MM LT DUAL JKT EA A $1,284.68 21.05% $1,014.26 See Labor Rate N/A

General Cable CG0184H1F-DWB       18F 62.5MM LT DUAL JKT ARMOR EA A $1,545.18 21.05% $1,219.93 See Labor Rate N/A

General Cable CG0184H1N-DWB       18F 62.5 MM LT AERIAL/ARMORED EA A $1,979.30 21.05% $1,562.67 See Labor Rate N/A

General Cable CG0184H1S-DWB       18F 62.5MM LT DUAL JCKT/ARMR EA A $1,738.12 21.05% $1,372.26 See Labor Rate N/A

General Cable CG0184M1A-DWB       18F 62.5 MM LT SINGLE JKT EA A $1,200.68 21.05% $947.94 See Labor Rate N/A
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General Cable CG0184M1D-DT        18F 62.5 LT OFNP I/O SNGL JKT EA A $3,015.62 21.05% $2,380.85 See Labor Rate N/A

General Cable CG0184M1F-DT        18F 62.5 MM LT ARMORED BURIAL EA A $1,395.52 21.05% $1,101.77 See Labor Rate N/A

General Cable CG0184M1F-DWB       18F 62.5MM LT SNGL JKT ARMOR EA A $1,395.52 21.05% $1,101.77 See Labor Rate N/A

General Cable CG0184M1M-DT        18F 62.5 LT OFNR I/O SNGL JKT EA A $2,112.26 21.05% $1,667.64 See Labor Rate N/A

General Cable CG0184M1N-DWB       18F 62.5MM LT ARMORED FIG 8 EA A $1,827.06 21.05% $1,442.48 See Labor Rate N/A

General Cable CG0184M1Y-DWB       18F 62.5 MM LT AERIAL/NONARMRD EA A $1,688.68 21.05% $1,333.22 See Labor Rate N/A

General Cable CG0241A1R           24F 62.5 MM TB OFNR IN/OUTDOOR EA A $3,812.62 21.05% $3,010.09 See Labor Rate N/A

General Cable CG0241A1R.BK        24F 62.5 MM TB OFNR I/O DIST EA A $3,100.00 21.05% $2,447.47 See Labor Rate N/A

General Cable CG0241ANU           24F 62.5MM TB OFNP IN/OUT DIST EA A $2,520.46 21.05% $1,989.92 See Labor Rate N/A

General Cable CG0241ANU.BK        24F 62.5 MM TB OFNP I/O DIST EA A $2,341.12 21.05% $1,848.33 See Labor Rate N/A

General Cable CG0241B3D           24F 62.5 MM TB OFNP BREAKOUT EA A $9,871.48 21.05% $7,793.59 See Labor Rate N/A

General Cable CG0241B3R           24F 62.5 MM TB OFNR BREAKOUT EA A $7,265.06 21.05% $5,735.81 See Labor Rate N/A

General Cable CG0241P1R           24F 62.5 MM TB OFNR DISTRIBTN EA A $3,622.00 21.05% $2,859.59 See Labor Rate N/A

General Cable CG0241P1R-ILR       24F 62.5 MM INTERLOCK/JACKETED EA A $6,804.68 21.05% $5,372.34 See Labor Rate N/A

General Cable CG0241PNR-ILRAS     24F 62.5 TB IND RSR INTLK ALUM EA A $6,852.60 21.05% $5,410.17 See Labor Rate N/A

General Cable CG0241PNU           24F 62.5MM TB OFNP DISTRBUTION EA A $2,224.06 21.05% $1,755.91 See Labor Rate N/A

General Cable CG0241PNU-ILP       24F 62.5 MM STEEL/INTERLOK/JKT EA A $5,550.36 21.05% $4,382.04 See Labor Rate N/A

General Cable CG0241PNU-ILPA      24F 62.5 TB IND PLN INTLK ALUM EA A $4,489.40 21.05% $3,544.41 See Labor Rate N/A

General Cable CG0241PNU-ILPAS     24F 62.5 TB IND PLN INTLK ALUM EA A $5,413.78 21.05% $4,274.21 See Labor Rate N/A

General Cable CG0244H1A-DWB       24F 62.5 MM LT DUAL JKT EA A $1,579.74 21.05% $1,247.21 See Labor Rate N/A

General Cable CG0244H1F-DWB       24F 62.5MM LT DUAL JKT ARMOR EA A $1,869.64 21.05% $1,476.09 See Labor Rate N/A

General Cable CG0244H1N-DWB       24F 62.5 MM LT AERIAL/ARMORED EA A $2,311.06 21.05% $1,824.60 See Labor Rate N/A

General Cable CG0244H1S-DWB       24F 50MM LT DUAL ARMR/JCKT EA A $2,068.48 21.05% $1,633.08 See Labor Rate N/A

General Cable CG0244M1A-DWB       24F 62.5 MM LT SINGLE JKT EA A $1,502.32 21.05% $1,186.09 See Labor Rate N/A

General Cable CG0244M1D-DT        24F 62.5 LT OFNP I/O SNGL JKT EA A $2,665.76 21.05% $2,104.63 See Labor Rate N/A

General Cable CG0244M1F-DT        24F 62.5 MM LT ARMORED BURIAL EA A $1,716.00 21.05% $1,354.79 See Labor Rate N/A

General Cable CG0244M1F-DWB       24F 62.5MM LT SNGL JKT ARMOR EA A $1,716.00 21.05% $1,354.79 See Labor Rate N/A

General Cable CG0244M1M-DT        24F 62.5 LT OFNR I/O SNGL JKT EA A $2,415.00 21.05% $1,906.66 See Labor Rate N/A

General Cable CG0244M1N-DWB       24F 62.5MM LT ARMORED FIG 8 EA A $2,159.06 21.05% $1,704.59 See Labor Rate N/A

General Cable CG0244M1Y-DWB       24F 62.5 LT SINGLE JKT FIG 8 EA A $2,007.96 21.05% $1,585.30 See Labor Rate N/A

General Cable CG0361A1D           36F 62.5 MM TB OFNP DISTRIBTN EA A $7,331.22 21.05% $5,788.04 See Labor Rate N/A

General Cable CG0361A1D.BK        36F 62.5 MM TB OFNP I/O DIST EA A $7,331.22 21.05% $5,788.04 See Labor Rate N/A

General Cable CG0361A1R           36F 62.5 MM TB OFNR IN/OUTDOOR EA A $5,005.18 21.05% $3,951.62 See Labor Rate N/A

General Cable CG0361A1R.BK        36F 62.5 MM TB OFNR I/O DIST EA A $5,005.18 21.05% $3,951.62 See Labor Rate N/A

General Cable CG0361ANU-ILPAS     36F MM 62.5 TB INTLK ALUM I/O EA A $6,914.52 21.05% $5,459.06 See Labor Rate N/A

General Cable CG0361B3D           36F 62.5 MM TB OFNP BREAKOUT EA A $14,903.96 21.05% $11,766.77 See Labor Rate N/A

General Cable CG0361P1D           36F 62.5 MM TB OFNP DISTRIBTN EA A $6,964.66 21.05% $5,498.64 See Labor Rate N/A

General Cable CG0361P1R           36F 62.5 MM TB OFNR DISTRIBTN EA A $4,754.92 21.05% $3,754.04 See Labor Rate N/A

General Cable CG0361P1R-ILR       36F 62.5/125 INTERLOK/JACKETED EA A $8,101.38 21.05% $6,396.09 See Labor Rate N/A

General Cable CG0361PNR-ILRAS     36F 62.5 TB IND RSR INTLK ALUM EA A $8,371.22 21.05% $6,609.13 See Labor Rate N/A

General Cable CG0361PNU-ILP       36F 62.5 MM STEEL/INTERLOK/JKT EA A $6,781.16 21.05% $5,353.77 See Labor Rate N/A

General Cable CG0361PNU-ILPAS     36F 62.5 TB IND PLN INTLK ALUM EA A $6,568.80 21.05% $5,186.11 See Labor Rate N/A

General Cable CG0364H1A-DWB       36F 62.5 MM LT DUAL JKT EA A $2,191.72 21.05% $1,730.38 See Labor Rate N/A

General Cable CG0364H1F-DWB       36F 62.5MM LT DUAL JKT ARMOR EA A $2,521.42 21.05% $1,990.68 See Labor Rate N/A

General Cable CG0364H1N-DWB       36F 62.5 MM LT AERIAL/ARMORED EA A $2,994.58 21.05% $2,364.24 See Labor Rate N/A

General Cable CG0364H1S-DWB       36F 62.5MM LT  DUAL JCKT/ARMR EA A $2,733.18 21.05% $2,157.86 See Labor Rate N/A

General Cable CG0364M1A-DWB       36F 62.5 MM LT SINGLE JKT EA A $2,125.84 21.05% $1,678.36 See Labor Rate N/A

General Cable CG0364M1D-DT        36F 62.5 LT OFNP I/O SNGL JKT EA A $3,925.82 21.05% $3,099.46 See Labor Rate N/A

General Cable CG0364M1F-DT        36F 62.5 MM LT ARMORED BURIAL EA A $2,367.06 21.05% $1,868.81 See Labor Rate N/A

General Cable CG0364M1F-DWB       36F 62.5MM LT SNGL JKT ARMOR EA A $2,367.06 21.05% $1,868.81 See Labor Rate N/A

General Cable CG0364M1M-DT        36F 62.5 LT OFNR I/O SNGL JKT EA A $3,124.98 21.05% $2,467.19 See Labor Rate N/A

General Cable CG0364M1N-DWB       36F 62.5MM LT ARMORED FIG 8 EA A $2,833.88 21.05% $2,237.37 See Labor Rate N/A

General Cable CG0364M1Y-DWB       36F 62.5 LT SINGLE JKT FIG 8 EA A $2,668.66 21.05% $2,106.92 See Labor Rate N/A

General Cable CG0424M1A-DWB       42F 62.5 MM LT OUTDOOR DUCT EA A $2,445.60 21.05% $1,930.82 See Labor Rate N/A

General Cable CG0481A1D           48F 62.5 MM TB OFNP DISTRIBTN EA A $7,801.32 21.05% $6,159.19 See Labor Rate N/A

General Cable CG0481A1D.BK        48F 62.5 MM TB OFNP I/O DIST EA A $7,801.32 21.05% $6,159.19 See Labor Rate N/A

General Cable CG0481A1R           48F 62.5 TB MM OFNR IN/OUTDOOR EA A $5,764.30 21.05% $4,550.95 See Labor Rate N/A

General Cable CG0481A1R.BK        48F 62.5 MM TB OFNR I/O DIST EA A $5,764.30 21.05% $4,550.95 See Labor Rate N/A

General Cable CG0481ANU-ILPAS     48F MM 62.5 TB INTLK ALUM I/O EA A $8,732.40 21.05% $6,894.28 See Labor Rate N/A

General Cable CG0481P1D           48F 62.5 MM TB OFNP DISTRIBTN EA A $7,411.26 21.05% $5,851.24 See Labor Rate N/A
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General Cable CG0481P1R           48F 62.5 MM TB OFNR DISTRIBTN EA A $5,476.08 21.05% $4,323.40 See Labor Rate N/A

General Cable CG0481P1R-ILR       48F 62.5 MM INTERLOCK/JACKETED EA A $8,977.50 21.05% $7,087.79 See Labor Rate N/A

General Cable CG0481PNR-ILRAS     48F 62.5 TB IND RSR INTLK ALUM EA A $9,263.26 21.05% $7,313.40 See Labor Rate N/A

General Cable CG0481PNU-ILP       48F 62.5 MM INTERLOCK/JACKETED EA A $8,510.96 21.05% $6,719.46 See Labor Rate N/A

General Cable CG0481PNU-ILPAS     48F 62.5 TB IND PLN INTLK ALUM EA A $8,295.78 21.05% $6,549.57 See Labor Rate N/A

General Cable CG0484H1A-DWB       48F 62.5 MM LT DUAL JKT EA A $2,803.00 21.05% $2,212.99 See Labor Rate N/A

General Cable CG0484H1F-DWB       48F 62.5MM LT DUAL JKT ARMOR EA A $3,172.00 21.05% $2,504.31 See Labor Rate N/A

General Cable CG0484H1N-DWB       48F 62.5 MM LT AERIAL/ARMORED EA A $3,633.64 21.05% $2,868.78 See Labor Rate N/A

General Cable CG0484H1S-DWB       48F 62.5MM LT DUAL JCKT/ARMR EA A $3,395.76 21.05% $2,680.97 See Labor Rate N/A

General Cable CG0484M1A-DWB       48F 62.5 MM LT SINGLE JKT EA A $2,747.02 21.05% $2,168.79 See Labor Rate N/A

General Cable CG0484M1D-DT        48F 62.5 LT OFNP I/O SNGL JKT EA A $4,717.22 21.05% $3,724.27 See Labor Rate N/A

General Cable CG0484M1F-DT        48F 62.5 MM LT ARMORED BURIAL EA A $3,012.70 21.05% $2,378.55 See Labor Rate N/A

General Cable CG0484M1F-DWB       48F 62.5MM LT SNGL JKT ARMOR EA A $3,012.70 21.05% $2,378.55 See Labor Rate N/A

General Cable CG0484M1M-DT        48F 62.5 LT OFNR I/O SNGL JKT EA A $3,719.24 21.05% $2,936.36 See Labor Rate N/A

General Cable CG0484M1N-DWB       48F 62.5MM LT ARMORED FIG 8 EA A $3,462.58 21.05% $2,733.73 See Labor Rate N/A

General Cable CG0484M1Y-DWB       48F 62.5 LT SINGLE JKT FIG 8 EA A $3,251.24 21.05% $2,566.87 See Labor Rate N/A

General Cable CG0601A1D.BK        60F 62.5 MM TB OFNP I/O DIST EA A $8,941.86 21.05% $7,059.65 See Labor Rate N/A

General Cable CG0601P1D           60F 62.5 MM TB OFNP DISTRIBTN EA A $8,494.76 21.05% $6,706.67 See Labor Rate N/A

General Cable CG0604H1A-DWB       60F 62.5 MM LT DUAL JKT EA A $3,416.18 21.05% $2,697.10 See Labor Rate N/A

General Cable CG0604H1F-DWB       60F 62.5MM LT DUAL JKT ARMOR EA A $3,821.64 21.05% $3,017.21 See Labor Rate N/A

General Cable CG0604H1N-DWB       60F 62.5 MM LT AERIAL/ARMORED EA A $4,295.76 21.05% $3,391.53 See Labor Rate N/A

General Cable CG0604H1S-DWB       60F 62.5MM LT DUAL JCKT/ARMR EA A $4,106.36 21.05% $3,242.00 See Labor Rate N/A

General Cable CG0604M1A-DWB       60F 62.5 MM LT SINGLE JKT EA A $3,368.88 21.05% $2,659.75 See Labor Rate N/A

General Cable CG0604M1D-DT        60F 62.5 LT OFNP I/O SNGL JKT EA A $5,159.52 21.05% $4,073.47 See Labor Rate N/A

General Cable CG0604M1F-DT        60F 62.5 MM LT ARMORED BURIAL EA A $3,650.12 21.05% $2,881.79 See Labor Rate N/A

General Cable CG0604M1F-DWB       60F 62.5MM LT SNGL JKT ARMOR EA A $3,650.12 21.05% $2,881.79 See Labor Rate N/A

General Cable CG0604M1M-DT        60F 62.5 LT OFNR I/O SNGL JKT EA A $4,344.74 21.05% $3,430.20 See Labor Rate N/A

General Cable CG0604M1N-DWB       60F 62.5MM LT ARMORED FIG 8 EA A $4,123.76 21.05% $3,255.73 See Labor Rate N/A

General Cable CG0604M1Y-DWB       60F 62.5 LT SINGLE JKT FIG 8 EA A $3,899.70 21.05% $3,078.84 See Labor Rate N/A

General Cable CG0721A1D           72F 62.5 MM TB OFNP DISTRIBTN EA A $10,743.98 21.05% $8,482.44 See Labor Rate N/A

General Cable CG0721A1D.BK        72F 62.5 MM TB OFNP I/O DIST EA A $10,743.98 21.05% $8,482.44 See Labor Rate N/A

General Cable CG0721A1R           72F 62.5 MM TB OFNR IN/OUTDOOR EA A $7,783.82 21.05% $6,145.37 See Labor Rate N/A

General Cable CG0721A1R.BK        72F 62.5 MM TB OFNR I/O DIST EA A $7,783.82 21.05% $6,145.37 See Labor Rate N/A

General Cable CG0721P1D           72F 62.5 MM TB OFNP DISTRIBTNN EA A $10,206.78 21.05% $8,058.32 See Labor Rate N/A

General Cable CG0721P1R           72F 62.5 MM TB OFNR DISTRIBTN EA A $7,394.62 21.05% $5,838.10 See Labor Rate N/A

General Cable CG0721P1R-ILR       72F 62.5 MM INTERLOCK/JACKETED EA A $11,653.06 21.05% $9,200.16 See Labor Rate N/A

General Cable CG0721PNR-ILRAS     72F 62.5 TB IND RSR INTLK ALUM EA A $11,857.30 21.05% $9,361.41 See Labor Rate N/A

General Cable CG0724H1A-DWB       72F 62.5 MM LT DUAL JKT EA A $4,074.52 21.05% $3,216.86 See Labor Rate N/A

General Cable CG0724H1F-DWB       72F 62.5MM LT DUAL JKT ARMOR EA A $4,522.12 21.05% $3,570.24 See Labor Rate N/A

General Cable CG0724H1N-DWB       72F 62.5 MM LT AERIAL/ARMORED EA A $4,973.64 21.05% $3,926.72 See Labor Rate N/A

General Cable CG0724H1S-DWB       72F 62.5MM LT DUAL JCKT/ARMR EA A $4,787.06 21.05% $3,779.41 See Labor Rate N/A

General Cable CG0724M1A-DWB       72F 62.5 MM LT SINGLE JKT EA A $4,035.70 21.05% $3,186.21 See Labor Rate N/A

General Cable CG0724M1D-DT        72F 62.5 LT OFNP I/O SNGL JKT EA A $6,017.26 21.05% $4,750.66 See Labor Rate N/A

General Cable CG0724M1F-DT        72F 62.5 MM LT ARMORED BURIAL EA A $4,356.48 21.05% $3,439.47 See Labor Rate N/A

General Cable CG0724M1F-DWB       72F 62.5 MM LT ARMORED BURIAL EA A $4,356.48 21.05% $3,439.47 See Labor Rate N/A

General Cable CG0724M1M-DT        72F 62.5 LT OFNR I/O SNGL JKT EA A $5,029.12 21.05% $3,970.52 See Labor Rate N/A

General Cable CG0724M1N-DWB       72F 62.5MM LT ARMORED FIG 8 EA A $4,806.82 21.05% $3,795.01 See Labor Rate N/A

General Cable CG0724M1Y-DWB       72F 62.5 LT SINGLE JKT FIG 8 EA A $4,550.04 21.05% $3,592.28 See Labor Rate N/A

General Cable CG0961A1D.BK        96F 62.5 MM TB OFNP I/O DIST EA A $14,453.52 21.05% $11,411.14 See Labor Rate N/A

General Cable CG0961A1R           96F 62.5 TB MM OFNR IN/OUTDOOR EA A $10,080.82 21.05% $7,958.87 See Labor Rate N/A

General Cable CG0961A1R.BK        96F 62.5 MM TB OFNR I/O DIST EA A $10,080.82 21.05% $7,958.87 See Labor Rate N/A

General Cable CG0961ANU-ILPAS     96F MM 62.5 TB INTLK ALUM I/O EA A $17,666.14 21.05% $13,947.53 See Labor Rate N/A

General Cable CG0961P1D           96F 62.5 MM TB OFNP DISTRIBTNN EA A $13,730.86 21.05% $10,840.60 See Labor Rate N/A

General Cable CG0961P1D-ILP       96F 62.5 MM STEEL/INTERLOK/JKT EA A $17,207.66 21.05% $13,585.55 See Labor Rate N/A

General Cable CG0961P1R           96F 62.5 MM TB OFNR DISTRIBTN EA A $9,576.78 21.05% $7,560.93 See Labor Rate N/A

General Cable CG0961P1R-ILR       96F 62.5 MM INTERLOCK/JACKETED EA A $14,535.72 21.05% $11,476.04 See Labor Rate N/A

General Cable CG0961PNR-ILRAS     96F 62.5 TB IND RSR INTLK ALUM EA A $13,641.36 21.05% $10,769.94 See Labor Rate N/A

General Cable CG0961PNU-ILPAS     96F 62.5 TB IND PLN INTLK ALUM EA A $16,782.84 21.05% $13,250.16 See Labor Rate N/A

General Cable CG0964H1A-DWB       96F 62.5 MM LT DUAL JKT EA A $5,406.26 21.05% $4,268.28 See Labor Rate N/A

General Cable CG0964H1F-DWB       96F 62.5MM LT DUAL JKT ARMOR EA A $5,928.48 21.05% $4,680.57 See Labor Rate N/A
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General Cable CG0964H1N-DWB       96F 62.5 MM LT AERIAL/ARMORED EA A $6,382.36 21.05% $5,038.91 See Labor Rate N/A

General Cable CG0964H1S-DWB       96F 62.5MM LT DUAL JCKT/ARMR EA A $6,188.48 21.05% $4,885.84 See Labor Rate N/A

General Cable CG0964M1A-DWB       96F 62.5 MM LT SINGLE JKT EA A $5,383.68 21.05% $4,250.45 See Labor Rate N/A

General Cable CG0964M1D-DT        96F 62.5 LT OFNP I/O SNGL JKT EA A $8,075.74 21.05% $6,375.85 See Labor Rate N/A

General Cable CG0964M1F-DT        96F 62.5 MM LT ARMORED BURIAL EA A $5,741.18 21.05% $4,532.70 See Labor Rate N/A

General Cable CG0964M1F-DWB       96F 62.5MM LT SNGL JKT ARMOR EA A $5,741.18 21.05% $4,532.70 See Labor Rate N/A

General Cable CG0964M1M-DT        96F 62.5 LT OFNR I/O SNGL JKT EA A $6,579.86 21.05% $5,194.84 See Labor Rate N/A

General Cable CG0964M1N-DWB       96F 62.5MM LT ARMORED FIG 8 EA A $6,193.42 21.05% $4,889.74 See Labor Rate N/A

General Cable CG0964M1Y-DWB       96F 62.5 LT SINGLE JKT FIG 8 EA A $5,902.72 21.05% $4,660.23 See Labor Rate N/A

General Cable CG1204H1A-DWB       120F 62.5MM LT DUAL JKT EA A $6,832.12 21.05% $5,394.00 See Labor Rate N/A

General Cable CG1204H1F-DWB       120F 62.5MM LT DUAL JKT ARMOR EA A $7,321.88 21.05% $5,780.67 See Labor Rate N/A

General Cable CG1204H1N-DWB       120F 62.5 MM LT AERIAL/ARMORD EA A $7,818.58 21.05% $6,172.82 See Labor Rate N/A

General Cable CG1204H1S-DWB       120F 62.5MM LT DUAL JCKT/ARMR EA A $7,622.12 21.05% $6,017.71 See Labor Rate N/A

General Cable CG1204M1A-DWB       120F 62.5 MM LT SINGLE JKT EA A $6,755.42 21.05% $5,333.45 See Labor Rate N/A

General Cable CG1204M1F-DT        120F 62.5 MM LT ARMORED BURIAL EA A $7,161.64 21.05% $5,654.16 See Labor Rate N/A

General Cable CG1204M1F-DWB       120F 62.5MM LT SNGL JKT ARMOR EA A $7,161.64 21.05% $5,654.16 See Labor Rate N/A

General Cable CG1204M1N-DWB       120F 62.5MM LT ARMORED FIG 8 EA A $7,620.24 21.05% $6,016.23 See Labor Rate N/A

General Cable CG1204M1Y-DWB       120F 62.5 LT SINGLE JKT FIG 8 EA A $7,280.10 21.05% $5,747.68 See Labor Rate N/A

General Cable CG1384M1A-DWB       138F 62.5 MM LT OUTDOOR DUCT EA A $7,838.92 21.05% $6,188.88 See Labor Rate N/A

General Cable CG1444H1A-DWB       144F 62.5MM LT DUAL JKT EA A $8,131.86 21.05% $6,420.15 See Labor Rate N/A

General Cable CG1444H1D-DT        144F 62.5 LT OFNP I/O SNGL JKT EA A $13,577.86 21.05% $10,719.80 See Labor Rate N/A

General Cable CG1444H1F-DWB       144F 62.5MM LT DUAL JKT ARMOR EA A $8,698.36 21.05% $6,867.41 See Labor Rate N/A

General Cable CG1444H1N-DWB       144F 62.5 MM LT AERIAL/ARMORD EA A $9,194.82 21.05% $7,259.37 See Labor Rate N/A

General Cable CG1444H1S-DWB       144F 62.5MM LT DUAL JCKT/ARMR EA A $9,038.82 21.05% $7,136.20 See Labor Rate N/A

General Cable CG1444M1A-DWB       144F 62.5 MM LT SINGLE JKT EA A $8,147.38 21.05% $6,432.41 See Labor Rate N/A

General Cable CG1444M1F-DT        144F 62.5 MM LT ARMORED BURIAL EA A $8,531.30 21.05% $6,735.51 See Labor Rate N/A

General Cable CG1444M1F-DWB       144F 62.5MM LT SNGL JKT ARMOR EA A $8,531.30 21.05% $6,735.51 See Labor Rate N/A

General Cable CG1444M1M-DT        144F 62.5 LT OFNR I/O SNGL JKT EA A $9,457.14 21.05% $7,466.47 See Labor Rate N/A

General Cable CG1444M1N-DWB       144F 62.5MM LT ARMORED FIG 8 EA A $8,958.58 21.05% $7,072.85 See Labor Rate N/A

General Cable CG1444M1Y-DWB       144F 62.5 LT SINGLE JKT FIG 8 EA A $8,633.96 21.05% $6,816.56 See Labor Rate N/A

General Cable CG1684M1A-DWB       168F 62.5 MM LT OUTDOOR DUCT EA A $9,366.18 21.05% $7,394.66 See Labor Rate N/A

General Cable CG1924H1A-DWB       192F 62.5MM LT DUAL JKT EA A $10,896.52 21.05% $8,602.87 See Labor Rate N/A

General Cable CG1924H1F-DWB       192F 62.5MM LT DUAL JKT ARMOR EA A $11,507.30 21.05% $9,085.08 See Labor Rate N/A

General Cable CG1924M1A-DWB       192F 62.5MM LT SINGLE JKT EA A $10,648.28 21.05% $8,406.88 See Labor Rate N/A

General Cable CG1924M1F-DT        192F 62.5MM LT ARM/BUR EA A $11,242.58 21.05% $8,876.09 See Labor Rate N/A

General Cable CG1924M1F-DWB       192F 62.5MM LT SNGL JKT ARMOR EA A $11,242.58 21.05% $8,876.09 See Labor Rate N/A

General Cable CG1924M1Y-DWB       192F 62.5 LT SINGLE JKT FIG 8 EA A $11,196.98 21.05% $8,840.08 See Labor Rate N/A

General Cable CG2164H1A-DWB       216F 62.5MM LT DUAL JKT EA A $12,195.08 21.05% $9,628.09 See Labor Rate N/A

General Cable CG2164H1F-DWB       216F 62.5MM LT DUAL JKT ARMOR EA A $12,811.52 21.05% $10,114.77 See Labor Rate N/A

General Cable CG2164M1A-DWB       216F 62.5 MM LT SINGLE JKT EA A $11,904.02 21.05% $9,398.30 See Labor Rate N/A

General Cable CG2164M1F-DT        216F 62.5 MM LT ARMORED BURIAL EA A $12,557.18 21.05% $9,913.97 See Labor Rate N/A

General Cable CG2164M1F-DWB       216F 62.5MM LT SNGL JKT ARMOR EA A $12,557.18 21.05% $9,913.97 See Labor Rate N/A

General Cable CG2164M1Y-DWB       216F 62.5 LT SINGLE JKT FIG 8 EA A $12,488.26 21.05% $9,859.56 See Labor Rate N/A

General Cable CG2404H1A-DWB       240F 62.5MM LT DUAL JKT EA A $13,648.46 21.05% $10,775.54 See Labor Rate N/A

General Cable CG2404H1F-DWB       240F 62.5MM LT DUAL JKT ARMOR EA A $14,238.82 21.05% $11,241.64 See Labor Rate N/A

General Cable CG2404M1A-DWB       240F 62.5 MM LT SINGLE JKT EA A $13,336.48 21.05% $10,529.23 See Labor Rate N/A

General Cable CG2404M1F-DT        240F 62.5 MM LT ARMORED BURIAL EA A $13,905.42 21.05% $10,978.41 See Labor Rate N/A

General Cable CG2404M1F-DWB       240F 62.5MM LT SNGL JKT ARMOR EA A $13,905.42 21.05% $10,978.41 See Labor Rate N/A

General Cable CG2644H1A-DWB       264F 62.5MM LT DUAL JKT EA A $14,954.80 21.05% $11,806.91 See Labor Rate N/A

General Cable CG2644H1F-DWB       264F 62.5MM LT DUAL JKT ARMOR EA A $15,543.30 21.05% $12,271.53 See Labor Rate N/A

General Cable CG2644M1A-DWB       264F 62.5 MM LT SINGLE JKT EA A $14,606.56 21.05% $11,531.97 See Labor Rate N/A

General Cable CG2644M1F-DT        264F 62.5 MM LT ARMORED BURIAL EA A $15,250.36 21.05% $12,040.25 See Labor Rate N/A

General Cable CG2644M1F-DWB       264F 62.5MM LT SNGL JKT ARMOR EA A $15,250.36 21.05% $12,040.25 See Labor Rate N/A

General Cable CG2884H1A-DWB       288F 62.5MM LT DUAL JKT EA A $16,390.78 21.05% $12,940.62 See Labor Rate N/A

General Cable CG2884H1F-DWB       288F 62.5MM LT DUAL JKT ARMOR EA A $16,925.88 21.05% $13,363.09 See Labor Rate N/A

General Cable CG2884M1A-DWB       288F 62.5 MM LT SINGLE JKT EA A $16,001.60 21.05% $12,633.36 See Labor Rate N/A

General Cable CG2884M1F-DT        288F 62.5 MM LT ARMORED BURIAL EA A $16,623.30 21.05% $13,124.20 See Labor Rate N/A

General Cable CG2884M1F-DWB       288F 62.5MM LT SNGL JKT ARMOR EA A $16,623.30 21.05% $13,124.20 See Labor Rate N/A

General Cable CL0011SNR1.6        1F 62.5 MM TB OFNR INTERCNNCT EA A $358.96 21.05% $283.40 See Labor Rate N/A

General Cable CL0011SNR3.0        1F 62.5 MM TB OFNR INTERCNNCT EA A $395.36 21.05% $312.14 See Labor Rate N/A
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General Cable CL0011SNU3.0        1F 62.5 MM TB OFNP INTERCNNCT EA A $393.12 21.05% $310.37 See Labor Rate N/A

General Cable CL0021ANR.BK        2F 62.5 MM TB OFNR I/O DIST EA A $536.64 21.05% $423.68 See Labor Rate N/A

General Cable CL0021ANU.BK         2F 62.5 MM TB OFNP I/O DIST EA A $540.50 21.05% $426.73 See Labor Rate N/A

General Cable CL0021B3D           2F 62.5 MM TB OFNP BREAKOUT EA A $2,213.46 21.05% $1,747.54 See Labor Rate N/A

General Cable CL0021B3R           2F 62.5 MM TB OFNR BREAKOUT EA A $1,821.48 21.05% $1,438.07 See Labor Rate N/A

General Cable CL0021PNR           2F 62.5 MM TB OFNR DISTRBTN EA A $511.94 21.05% $404.18 See Labor Rate N/A

General Cable CL0021PNR-ILRA      2F 62.5 TB IND RSR INTLK ALUM EA A $2,329.50 21.05% $1,839.15 See Labor Rate N/A

General Cable CL0021PNU           2F 62.5 MM TB OFNP DISTRIBTN EA A $515.62 21.05% $407.09 See Labor Rate N/A

General Cable CL0021PNZ           2F MM 62.5 TB OFNR LOW SMOKE EA A $514.52 21.05% $406.22 See Labor Rate N/A

General Cable CL0021ZNR1.6        2F 62.5 MM TB OFNR INTERCNNCT EA A $470.96 21.05% $371.83 See Labor Rate N/A

General Cable CL0021ZNR3.0         2F 62.5 MM TB OFNR INTERCNNCT EA A $515.48 21.05% $406.97 See Labor Rate N/A

General Cable CL0021ZNU3.0        2F 62.5 MM TB OFNP INTERCNNCT EA A $518.28 21.05% $409.19 See Labor Rate N/A

General Cable CL0023H1A-DWB       2F 62.5 MM LT DUAL JKT EA A $522.58 21.05% $412.58 See Labor Rate N/A

General Cable CL0023H1F-DWB       2F 62.5MM LT DUAL JKT ARMOR EA A $714.58 21.05% $564.17 See Labor Rate N/A

General Cable CL0023H1S-DWB       2F 50MM LT DUAL JACKET/ARMOR EA A $894.36 21.05% $706.10 See Labor Rate N/A

General Cable CL0023M1A-DWB       2F 62.5 MM LT SINGLE JKT EA A $423.28 21.05% $334.18 See Labor Rate N/A

General Cable CL0023M1D-DT        2F 62.5 LT OFNP I/O SNGL JKT EA A $2,302.54 21.05% $1,817.87 See Labor Rate N/A

General Cable CL0023M1F-DWB       2F 62.5MM LT SNGL JKT ARMOR EA A $576.24 21.05% $454.95 See Labor Rate N/A

General Cable CL0023M1M-DT        2F 62.5/125 LT SJ OFNR IN/OUT EA A $1,301.26 21.05% $1,027.35 See Labor Rate N/A

General Cable CL0023M1N-DWB       2F 62.5MM LT ARMORED FIG 8 EA A $978.58 21.05% $772.59 See Labor Rate N/A

General Cable CL0023M1Y-DWB       2F 62.5 LT SINGLE JKT FIG 8 EA A $868.22 21.05% $685.47 See Labor Rate N/A

General Cable CL0024UNU           2F 62.5MM CT OFNP I/O SNGL JKT EA A $1,039.48 21.05% $820.68 See Labor Rate N/A

General Cable CL0041ANR           4F 62.5 MM TB OFNR IN/OUTDOOR EA A $687.80 21.05% $543.02 See Labor Rate N/A

General Cable CL0041ANR.BK        4F 62.5 MM TB OFNR I/O DIST EA A $687.80 21.05% $543.02 See Labor Rate N/A

General Cable CL0041ANU.BK        4F 62.5 MM TB OFNP I/O DIST EA A $692.78 21.05% $546.95 See Labor Rate N/A

General Cable CL0041B3R            4F 62.5 MM TB OFNR BREAKOUT EA A $1,987.70 21.05% $1,569.30 See Labor Rate N/A

General Cable CL0041PNR           4F 62.5 MM TB OFNR DISTRIBTN EA A $657.70 21.05% $519.26 See Labor Rate N/A

General Cable CL0041PNR-ILRA      4F 62.5 TB IND RSR INTLK ALUM EA A $2,480.68 21.05% $1,958.51 See Labor Rate N/A

General Cable CL0041PNU           4F 62.5 MM TB OFNP DISTRIBTN EA A $662.42 21.05% $522.98 See Labor Rate N/A

General Cable CL0041PNZ           4F 62.5 MM TB OFNR LOW SMOKE EA A $728.24 21.05% $574.95 See Labor Rate N/A

General Cable CL0044H1A-DWB       4F 62.5 MM LT DUAL JKT EA A $666.58 21.05% $526.27 See Labor Rate N/A

General Cable CL0044H1F-DWB       4F 62.5MM LT DUAL JKT ARMOR EA A $874.12 21.05% $690.12 See Labor Rate N/A

General Cable CL0044H1S-DWB       4F 50MM LT DUAL ARMOR/JACKET EA A $1,056.48 21.05% $834.10 See Labor Rate N/A

General Cable CL0044M1A-DWB       4F 62.5 MM LT SINGLE JKT EA A $570.34 21.05% $450.29 See Labor Rate N/A

General Cable CL0044M1D-DT        4F 62.5 LT OFNP I/O SNGL JKT EA A $2,467.26 21.05% $1,947.92 See Labor Rate N/A

General Cable CL0044M1F-DWB       4F 62.5MM LT SNGL JKT ARMOR EA A $734.36 21.05% $579.78 See Labor Rate N/A

General Cable CL0044M1M-DT        4F 62.5 LT OFNR I/O SNGL JKT EA A $1,449.78 21.05% $1,144.61 See Labor Rate N/A

General Cable CL0044M1N-DWB       4F 62.5MM LT ARMORED FIG 8 EA A $1,140.48 21.05% $900.42 See Labor Rate N/A

General Cable CL0044M1Y-DWB       4F 62.5 LT SINGLE JKT FIG 8 EA A $1,023.52 21.05% $808.08 See Labor Rate N/A

General Cable CL0044UNFS          4F 62.5 CT ARMORED SINGLE JKT EA A $648.48 21.05% $511.98 See Labor Rate N/A

General Cable CL0044UNU           4F 62.5MM CT OFNP I/O SNGL JKT EA A $1,216.56 21.05% $960.48 See Labor Rate N/A

General Cable CL0061ANR           6F 62.5 MM TB OFNR IN/OUTDOOR EA A $950.26 21.05% $750.24 See Labor Rate N/A

General Cable CL0061ANR.BK        6F 62.5 MM TB OFNR I/O DIST EA A $950.26 21.05% $750.24 See Labor Rate N/A

General Cable CL0061ANU.BK        6F 62.5 MM TB OFNP I/O DIST EA A $956.84 21.05% $755.43 See Labor Rate N/A

General Cable CL0061ANU-ILPA      6F MM 62.5 TB INTLK ALUM I/O EA A $3,340.28 21.05% $2,637.17 See Labor Rate N/A

General Cable CL0061B3D           6F 62.5 MM TB OFNP BREAKOUT EA A $3,888.42 21.05% $3,069.93 See Labor Rate N/A

General Cable CL0061B3R            6F 62.5 MM TB OFNR BREAKOUT EA A $2,783.34 21.05% $2,197.46 See Labor Rate N/A

General Cable CL0061PNR           6F 62.5 MM TB OFNR DISTRIBTN EA A $909.70 21.05% $718.21 See Labor Rate N/A

General Cable CL0061PNR-ILRA      6F 62.5 TB IND RSR INTLK ALUM EA A $2,886.58 21.05% $2,278.97 See Labor Rate N/A

General Cable CL0061PNU           6F 62.5 MM TB OFNP DISTRIBTN EA A $915.94 21.05% $723.14 See Labor Rate N/A

General Cable CL0061PNU-ILP       6F 62.5 MM INTERLOCK/JACKETED EA A $3,279.48 21.05% $2,589.17 See Labor Rate N/A

General Cable CL0061PNU-ILPA      6F 62.5 TB IND PLN INTLK ALUM EA A $3,180.22 21.05% $2,510.80 See Labor Rate N/A

General Cable CL0061PNZ           6F 62.5 MM TB OFNR LOW SMOKE EA A $1,015.92 21.05% $802.08 See Labor Rate N/A

General Cable CL0064H1A-DWB       6F 62.5 MM LT DUAL JKT EA A $810.34 21.05% $639.77 See Labor Rate N/A

General Cable CL0064H1F-DWB       6F 62.5MM LT DUAL JKT ARMOR EA A $1,033.42 21.05% $815.89 See Labor Rate N/A

General Cable CL0064H1S-DWB       6F 50MM LT DUAL ARMOR/JACKET EA A $1,219.06 21.05% $962.46 See Labor Rate N/A

General Cable CL0064M1A-DWB       6F 62.5 MM LT SINGLE JKT EA A $717.16 21.05% $566.20 See Labor Rate N/A

General Cable CL0064M1D-DT        6F 62.5 LT OFNP I/O SNGL JKT EA A $2,672.12 21.05% $2,109.66 See Labor Rate N/A

General Cable CL0064M1F-DWB       6F 62.5MM LT SNGL JKT ARMOR EA A $892.00 21.05% $704.24 See Labor Rate N/A

General Cable CL0064M1M-DT        6F 62.5 LT OFNR I/O SNGL JKT EA A $1,591.96 21.05% $1,256.86 See Labor Rate N/A
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General Cable CL0064M1N-DWB       6F 62.5MM LT ARMORED FIG 8 EA A $1,303.06 21.05% $1,028.77 See Labor Rate N/A

General Cable CL0064M1Y-DWB       6F 62.5 LT SINGLE JKT FIG 8 EA A $1,178.80 21.05% $930.67 See Labor Rate N/A

General Cable CL0064UNFS          6F 62.5 CT ARMORED SINGLE JKT EA A $805.42 21.05% $635.88 See Labor Rate N/A

General Cable CL0064UNU           6F 62.5MM CT OFNP I/O SNGL JKT EA A $1,362.98 21.05% $1,076.08 See Labor Rate N/A

General Cable CL0081ANR.BK        8F 62.5 MM TB OFNR I/O DIST EA A $1,073.60 21.05% $847.61 See Labor Rate N/A

General Cable CL0081ANU.BK        8F 62.5 MM TB OFNP I/O DIST EA A $1,071.40 21.05% $845.88 See Labor Rate N/A

General Cable CL0081PNR            8F 62.5 MM TB OFNR DISTRIBTN EA A $1,028.50 21.05% $812.01 See Labor Rate N/A

General Cable CL0081PNU            8F 62.5 MM TB OFNP DISTRIBTN EA A $1,026.40 21.05% $810.35 See Labor Rate N/A

General Cable CL0084H1A-DWB       8F 62.5 MM LT DUAL JKT EA A $954.34 21.05% $753.46 See Labor Rate N/A

General Cable CL0084H1F-DWB       8F 62.5MM LT DUAL JKT ARMOR EA A $1,192.94 21.05% $941.83 See Labor Rate N/A

General Cable CL0084H1S-DWB       8F 50MM LT DUAL JACKET/ARMOR EA A $1,381.18 21.05% $1,090.45 See Labor Rate N/A

General Cable CL0084M1A-DWB       8F 62.5 MM LT SINGLE JKT EA A $863.98 21.05% $682.12 See Labor Rate N/A

General Cable CL0084M1D-DT        8F 62.5 LT OFNP I/O SNGL JKT EA A $2,674.04 21.05% $2,111.17 See Labor Rate N/A

General Cable CL0084M1F-DWB       8F 62.5MM LT SNGL JKT ARMOR EA A $1,050.12 21.05% $829.08 See Labor Rate N/A

General Cable CL0084M1M-DT        8F 62.5 LT OFNR I/O SNGL JKT EA A $1,745.06 21.05% $1,377.74 See Labor Rate N/A

General Cable CL0084M1N-DWB       8F 62.5MM LT ARMORED FIG 8 EA A $1,465.18 21.05% $1,156.77 See Labor Rate N/A

General Cable CL0084M1Y-DWB       8F 62.5 LT SINGLE JKT FIG 8 EA A $1,334.80 21.05% $1,053.83 See Labor Rate N/A

General Cable CL0084UNFS          8F 62.5 CT ARMORED SINGLE JKT EA A $961.42 21.05% $759.05 See Labor Rate N/A

General Cable CL0084UNU           8F 62.5MM CT OFNP I/O SNGL JKT EA A $1,540.06 21.05% $1,215.89 See Labor Rate N/A

General Cable CL0121ANR           12F 62.5 MM TB OFNR IN/OUTDOOR EA A $1,567.80 21.05% $1,237.79 See Labor Rate N/A

General Cable CL0121ANR.BK        12F 62.5 MM TB OFNR I/O DIST EA A $1,567.80 21.05% $1,237.79 See Labor Rate N/A

General Cable CL0121ANU.BK        12F 62.5 MM TB OFNP I/O DIST EA A $1,565.40 21.05% $1,235.89 See Labor Rate N/A

General Cable CL0121ANU-ILPA      12F MM 62.5 TB INTLK ALUM I/O EA A $4,015.92 21.05% $3,170.59 See Labor Rate N/A

General Cable CL0121B3D           12F 62.5 MM TB OFNP BREAKOUT EA A $6,419.46 21.05% $5,068.20 See Labor Rate N/A

General Cable CL0121B3R           12F 62.5 MM TB OFNR BREAKOUT EA A $4,482.04 21.05% $3,538.60 See Labor Rate N/A

General Cable CL0121PNR           12F 62.5 MM TB OFNR DISTRIBTN EA A $1,503.28 21.05% $1,186.85 See Labor Rate N/A

General Cable CL0121PNR-ILRA      12F 62.5 TB IND RSR INTLK ALUM EA A $3,616.02 21.05% $2,854.87 See Labor Rate N/A

General Cable CL0121PNU           12F 62.5 MM TB OFNP  DISTRIBTN EA A $1,501.02 21.05% $1,185.06 See Labor Rate N/A

General Cable CL0121PNU-ILP       12F 62.5 MM INTERLOCK/JACKETED EA A $3,928.26 21.05% $3,101.39 See Labor Rate N/A

General Cable CL0121PNU-ILPA      12F 62.5 TB IND PLN INTLK ALUM EA A $3,829.00 21.05% $3,023.02 See Labor Rate N/A

General Cable CL0121PNZ           12F MM 62.5 TB OFNR LOW SMOKE EA A $1,698.38 21.05% $1,340.88 See Labor Rate N/A

General Cable CL0124H1A-DWB       12F 62.5 MM LT DUAL JKT EA A $1,242.34 21.05% $980.84 See Labor Rate N/A

General Cable CL0124H1F-DWB       12F 62.5MM LT DUAL JKT ARMOR EA A $1,511.76 21.05% $1,193.54 See Labor Rate N/A

General Cable CL0124H1S-DWB       12F 50MM LT DUAL ARMR/JCKT EA A $1,705.88 21.05% $1,346.80 See Labor Rate N/A

General Cable CL0124M1A-DWB       12F 62.5 MM LT SINGLE JKT EA A $1,158.34 21.05% $914.52 See Labor Rate N/A

General Cable CL0124M1D-DT        12F 62.5 LT OFNP I/O SNGL JKT EA A $3,021.42 21.05% $2,385.43 See Labor Rate N/A

General Cable CL0124M1F-DWB       12F 62.5MM LT SNGL JKT ARMOR EA A $1,365.88 21.05% $1,078.37 See Labor Rate N/A

General Cable CL0124M1M-DT        12F 62.5 LT OFNR I/O SNGL JKT EA A $2,029.48 21.05% $1,602.29 See Labor Rate N/A

General Cable CL0124M1N-DWB       12F 62.5MM LT ARMORED FIG 8 EA A $1,789.42 21.05% $1,412.76 See Labor Rate N/A

General Cable CL0124M1Y-DWB       12F 62.5 LT SINGLE JKT FIG 8 EA A $1,645.38 21.05% $1,299.04 See Labor Rate N/A

General Cable CL0124UNFS          12F 62.5 CT ARMORED INGLE JKT EA A $1,265.64 21.05% $999.23 See Labor Rate N/A

General Cable CL0124UNU           12F 62.5 CT OFNP I/O SNGL JKT EA A $1,893.98 21.05% $1,495.31 See Labor Rate N/A

General Cable CL0184H1A-DWB       18F 62.5 MM LT DUAL JKT EA A $1,693.14 21.05% $1,336.74 See Labor Rate N/A

General Cable CL0184H1F-DWB       18F 62.5MM LT DUAL JKT ARMOR EA A $1,993.88 21.05% $1,574.18 See Labor Rate N/A

General Cable CL0184H1S-DWB       18F 50MM LT DUAL JCKT/ARMR EA A $2,194.82 21.05% $1,732.82 See Labor Rate N/A

General Cable CL0184M1A-DWB       18F 62.5 MM LT SINGLE JKT EA A $1,617.62 21.05% $1,277.12 See Labor Rate N/A

General Cable CL0184M1D-DT        18F 62.5 LT OFNP I/O SNGL JKT EA A $3,370.48 21.05% $2,661.01 See Labor Rate N/A

General Cable CL0184M1F-DWB       18F 62.5MM LT SNGL JKT ARMOR EA A $1,838.82 21.05% $1,451.76 See Labor Rate N/A

General Cable CL0184M1M-DT        18F 62.5 LT OFNR I/O SNGL JKT EA A $2,467.12 21.05% $1,947.81 See Labor Rate N/A

General Cable CL0184M1N-DWB       18F 62.5MM LT ARMORED FIG 8 EA A $2,285.88 21.05% $1,804.72 See Labor Rate N/A

General Cable CL0184M1Y-DWB       18F 62.5 LT SINGLE JKT FIG 8 EA A $2,129.84 21.05% $1,681.52 See Labor Rate N/A

General Cable CL0241A1R           24F 62.5 MM TB OFNR IN/OUTDOOR EA A $4,368.06 21.05% $3,448.61 See Labor Rate N/A

General Cable CL0241A1R.BK        24F 62.5 MM TB OFNR I/O DIST EA A $4,368.06 21.05% $3,448.61 See Labor Rate N/A

General Cable CL0241ANU.BK        24F 62.5 MM TB OFNP I/O DIST EA A $3,075.90 21.05% $2,428.44 See Labor Rate N/A

General Cable CL0241B3D           24F 62.5 MM TB OFNP BREAKOUT EA A $10,426.90 21.05% $8,232.10 See Labor Rate N/A

General Cable CL0241B3R           24F 62.5 MM TB OFNR BREAKOUT EA A $7,820.50 21.05% $6,174.33 See Labor Rate N/A

General Cable CL0241P1R           24F 62.5 MM TB OFNR DISTRIBN EA A $4,177.42 21.05% $3,298.10 See Labor Rate N/A

General Cable CL0241PNR-ILRAS     24F 62.5 TB IND RSR INTLK ALUM EA A $7,408.04 21.05% $5,848.69 See Labor Rate N/A

General Cable CL0241PNU           24F 62.5MM TB OFNP DISTRBUTION EA A $2,949.88 21.05% $2,328.95 See Labor Rate N/A

General Cable CL0244H1A-DWB       24F 62.5 MM LT DUAL JKT EA A $2,124.90 21.05% $1,677.62 See Labor Rate N/A
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General Cable CL0244H1F-DWB       24F 62.5MM LT DUAL JKT ARMOR EA A $2,468.00 21.05% $1,948.50 See Labor Rate N/A

General Cable CL0244H1S-DWB       24F 50MM LT DUAL ARMR/JCKT EA A $2,678.12 21.05% $2,114.39 See Labor Rate N/A

General Cable CL0244M1A-DWB       24F 62.5 MM LT SINGLE JKT EA A $2,058.56 21.05% $1,625.25 See Labor Rate N/A

General Cable CL0244M1D-DT        24F 62.5 LT OFNP I/O SNGL JKT EA A $3,715.42 21.05% $2,933.35 See Labor Rate N/A

General Cable CL0244M1F-DWB       24F 62.5MM LT SNGL JKT ARMOR EA A $2,307.06 21.05% $1,821.44 See Labor Rate N/A

General Cable CL0244M1M-DT        24F 62.5 LT OFNR I/O SNGL JKT EA A $2,888.14 21.05% $2,280.20 See Labor Rate N/A

General Cable CL0244M1N-DWB       24F 62.5MM LT ARMORED FIG 8 EA A $2,770.36 21.05% $2,187.22 See Labor Rate N/A

General Cable CL0244M1Y-DWB       24F 62.5 LT SINGLE JKT FIG 8 EA A $2,596.42 21.05% $2,049.89 See Labor Rate N/A

General Cable CL0361A1D.BK        36F 62.5 MM TB OFNP I/O DIST EA A $8,102.64 21.05% $6,397.08 See Labor Rate N/A

General Cable CL0361A1R.BK        36F 62.5 MM TB OFNR I/O DIST EA A $5,776.62 21.05% $4,560.68 See Labor Rate N/A

General Cable CL0361ANU-ILPAS     36F MM 62.5 TB INTLK ALUM I/O EA A $7,685.96 21.05% $6,068.11 See Labor Rate N/A

General Cable CL0361B3D           36F 62.5 MM TB OFNP BREAKOUT EA A $15,675.40 21.05% $12,375.83 See Labor Rate N/A

General Cable CL0361P1D           36F 62.5 MM TB OFNP DISTRIBTN EA A $7,736.08 21.05% $6,107.68 See Labor Rate N/A

General Cable CL0361P1R           36F 62.5 MM TB OFNR DISTRIBTN EA A $5,526.36 21.05% $4,363.10 See Labor Rate N/A

General Cable CL0361PNR-ILRAS     36F 62.5 TB IND RSR INTLK ALUM EA A $9,142.66 21.05% $7,218.19 See Labor Rate N/A

General Cable CL0361PNU-ILPAS     36F 62.5 TB IND PLN INTLK ALUM EA A $7,340.24 21.05% $5,795.16 See Labor Rate N/A

General Cable CL0364H1A-DWB       36F 62.5 MM LT DUAL JKT EA A $3,008.88 21.05% $2,375.53 See Labor Rate N/A

General Cable CL0364H1F-DWB       36F 62.5MM LT DUAL JKT ARMOR EA A $3,412.48 21.05% $2,694.17 See Labor Rate N/A

General Cable CL0364H1S-DWB       36F 62.5MM LT  DUAL JCKT/ARMR EA A $3,640.94 21.05% $2,874.54 See Labor Rate N/A

General Cable CL0364M1A-DWB       36F 62.5 MM LT SINGLE JKT EA A $2,960.18 21.05% $2,337.08 See Labor Rate N/A

General Cable CL0364M1D-DT        36F 62.5 LT OFNP I/O SNGL JKT EA A $4,635.54 21.05% $3,659.79 See Labor Rate N/A

General Cable CL0364M1F-DWB       36F 62.5MM LT SNGL JKT ARMOR EA A $3,250.82 21.05% $2,566.54 See Labor Rate N/A

General Cable CL0364M1M-DT        36F 62.5 LT OFNR I/O SNGL JKT EA A $3,834.70 21.05% $3,027.52 See Labor Rate N/A

General Cable CL0364M1N-DWB       36F 62.5MM LT ARMORED FIG 8 EA A $3,747.52 21.05% $2,958.69 See Labor Rate N/A

General Cable CL0364M1Y-DWB       36F 62.5 LT SINGLE JKT FIG 8 EA A $3,551.46 21.05% $2,803.90 See Labor Rate N/A

General Cable CL0481A1D.BK        48F 62.5 MM TB OFNP I/O DIST EA A $8,912.18 21.05% $7,036.22 See Labor Rate N/A

General Cable CL0481A1R.BK        48F 62.5 MM TB OFNR I/O DIST EA A $6,875.16 21.05% $5,427.98 See Labor Rate N/A

General Cable CL0481ANU-ILPAS     48F MM 62.5 TB INTLK ALUM I/O EA A $9,843.26 21.05% $7,771.31 See Labor Rate N/A

General Cable CL0481P1D           48F 62.5 MM TB OFNP DISTRIBTN EA A $8,522.12 21.05% $6,728.27 See Labor Rate N/A

General Cable CL0481P1R           48F 62.5 MM TB OFNR DISTRIBTN EA A $6,586.96 21.05% $5,200.45 See Labor Rate N/A

General Cable CL0481PNR-ILRAS     48F 62.5 TB IND RSR INTLK ALUM EA A $10,374.12 21.05% $8,190.43 See Labor Rate N/A

General Cable CL0481PNU-ILP       48F 62.5 MM INTERLOCK/JACKETED EA A $9,621.82 21.05% $7,596.49 See Labor Rate N/A

General Cable CL0481PNU-ILPAS     48F 62.5 TB IND PLN INTLK ALUM EA A $9,406.64 21.05% $7,426.60 See Labor Rate N/A

General Cable CL0484H1A-DWB       48F 62.5 MM LT DUAL JKT EA A $3,892.64 21.05% $3,073.26 See Labor Rate N/A

General Cable CL0484H1F-DWB       48F 62.5MM LT DUAL JKT ARMOR EA A $4,355.06 21.05% $3,438.35 See Labor Rate N/A

General Cable CL0484H1S-DWB       48F 62.5MM LT DUAL JCKT/ARMR EA A $4,600.94 21.05% $3,632.47 See Labor Rate N/A

General Cable CL0484M1A-DWB       48F 62.5 MM LT SINGLE JKT EA A $3,859.22 21.05% $3,046.88 See Labor Rate N/A

General Cable CL0484M1D-DT        48F 62.5 LT OFNP I/O SNGL JKT EA A $5,663.50 21.05% $4,471.37 See Labor Rate N/A

General Cable CL0484M1F-DWB       48F 62.5MM LT SNGL JKT ARMOR EA A $4,184.24 21.05% $3,303.48 See Labor Rate N/A

General Cable CL0484M1M-DT        48F 62.5 LT OFNR I/O SNGL JKT EA A $4,665.54 21.05% $3,683.47 See Labor Rate N/A

General Cable CL0484M1N-DWB       48F 62.5MM LT ARMORED FIG 8 EA A $4,642.58 21.05% $3,665.35 See Labor Rate N/A

General Cable CL0484M1Y-DWB       48F 62.5 LT SINGLE JKT FIG 8 EA A $4,394.74 21.05% $3,469.67 See Labor Rate N/A

General Cable CL0601A1D.BK        60F 62.5 MM TB OFNP I/O DIST EA A $10,227.58 21.05% $8,074.74 See Labor Rate N/A

General Cable CL0601P1D           60F 62.5 MM TB OFNP DISTRIBTN EA A $9,780.48 21.05% $7,721.75 See Labor Rate N/A

General Cable CL0604H1A-DWB       60F 62.5 MM LT DUAL JKT EA A $4,779.44 21.05% $3,773.40 See Labor Rate N/A

General Cable CL0604H1F-DWB       60F 62.5MM LT DUAL JKT ARMOR EA A $5,294.36 21.05% $4,179.93 See Labor Rate N/A

General Cable CL0604H1S-DWB       60F 50MM LT DUAL JCKT/ARMR EA A $5,606.58 21.05% $4,426.43 See Labor Rate N/A

General Cable CL0604M1A-DWB       60F 62.5 MM LT SINGLE JKT EA A $4,758.74 21.05% $3,757.05 See Labor Rate N/A

General Cable CL0604M1D-DT        60F 62.5 LT OFNP I/O SNGL JKT EA A $6,342.38 21.05% $5,007.35 See Labor Rate N/A

General Cable CL0604M1F-DWB       60F 62.5MM LT SNGL JKT ARMOR EA A $5,108.48 21.05% $4,033.18 See Labor Rate N/A

General Cable CL0604M1M-DT        60F 62.5 LT OFNR I/O SNGL JKT EA A $5,527.62 21.05% $4,364.09 See Labor Rate N/A

General Cable CL0604M1N-DWB       60F 62.5MM LT ARMORED FIG 8 EA A $5,595.52 21.05% $4,417.70 See Labor Rate N/A

General Cable CL0604M1Y-DWB       60F 62.5 LT SINGLE JKT FIG 8 EA A $5,329.08 21.05% $4,207.34 See Labor Rate N/A

General Cable CL0721A1D.BK        72F 62.5 MM TB OFNP I/O DIST EA A $12,286.86 21.05% $9,700.55 See Labor Rate N/A

General Cable CL0721A1R.BK        72F 62.5 MM TB OFNR I/O DIST EA A $9,326.68 21.05% $7,363.47 See Labor Rate N/A

General Cable CL0721P1D           72F 62.5 MM TB OFNP DISTRIBTNN EA A $11,749.66 21.05% $9,276.43 See Labor Rate N/A

General Cable CL0721P1R           72F 62.5 MM TB OFNR DISTRIBTN EA A $8,937.50 21.05% $7,056.21 See Labor Rate N/A

General Cable CL0721PNR-ILRAS     72F 62.5 TB IND RSR INTLK ALUM EA A $13,400.16 21.05% $10,579.51 See Labor Rate N/A

General Cable CL0724H1A-DWB       72F 62.5 MM LT DUAL JKT EA A $5,711.90 21.05% $4,509.58 See Labor Rate N/A

General Cable CL0724H1F-DWB       72F 62.5MM LT DUAL JKT ARMOR EA A $6,286.12 21.05% $4,962.93 See Labor Rate N/A
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General Cable CL0724H1S-DWB       72F 50MM LT DUAL JCKT/ARMR EA A $6,577.18 21.05% $5,192.72 See Labor Rate N/A

General Cable CL0724M1A-DWB       72F 62.5 MM LT SINGLE JKT EA A $5,708.14 21.05% $4,506.61 See Labor Rate N/A

General Cable CL0724M1D-DT        72F 62.5 LT OFNP I/O SNGL JKT EA A $7,436.70 21.05% $5,871.32 See Labor Rate N/A

General Cable CL0724M1F-DWB       72F 62.5MM LT SNGL JKT ARMOR EA A $6,104.00 21.05% $4,819.15 See Labor Rate N/A

General Cable CL0724M1M-DT        72F 62.5 LT OFNR I/O SNGL JKT EA A $6,448.56 21.05% $5,091.18 See Labor Rate N/A

General Cable CL0724M1N-DWB       72F 62.5MM LT ARMORED FIG 8 EA A $6,569.42 21.05% $5,186.60 See Labor Rate N/A

General Cable CL0724M1Y-DWB       72F 62.5 LT SINGLE JKT FIG 8 EA A $6,265.06 21.05% $4,946.30 See Labor Rate N/A

General Cable CL0961A1D.BK        96F 62.5 MM TB OFNP I/O DIST EA A $16,510.68 21.05% $13,035.28 See Labor Rate N/A

General Cable CL0961A1R.BK        96F 62.5 MM TB OFNR I/O DIST EA A $12,137.98 21.05% $9,583.01 See Labor Rate N/A

General Cable CL0961ANU-ILPAS     96F MM 62.5 TB INTLK ALUM I/O EA A $19,723.30 21.05% $15,571.67 See Labor Rate N/A

General Cable CL0961P1D           96F 62.5 MM TB OFNP DISTRIBTNN EA A $15,788.00 21.05% $12,464.72 See Labor Rate N/A

General Cable CL0961P1R           96F 62.5 MM TB OFNR DISTRIBTN EA A $11,633.94 21.05% $9,185.07 See Labor Rate N/A

General Cable CL0961PNR-ILRAS     96F 62.5 TB IND RSR INTLK ALUM EA A $15,184.22 21.05% $11,988.04 See Labor Rate N/A

General Cable CL0961PNU-ILPAS     96F 62.5 TB IND PLN INTLK ALUM EA A $18,840.00 21.05% $14,874.30 See Labor Rate N/A

General Cable CL0964H1A-DWB       96F 62.5 MM LT DUAL JKT EA A $7,604.10 21.05% $6,003.48 See Labor Rate N/A

General Cable CL0964H1F-DWB       96F 62.5MM LT DUAL JKT ARMOR EA A $8,281.18 21.05% $6,538.04 See Labor Rate N/A

General Cable CL0964H1S-DWB       96F 62.5MM LT DUAL JCKT/ARMR EA A $8,561.42 21.05% $6,759.29 See Labor Rate N/A

General Cable CL0964M1A-DWB       96F 62.5 MM LT SINGLE JKT EA A $7,628.34 21.05% $6,022.62 See Labor Rate N/A

General Cable CL0964M1D-DT        96F 62.5 LT OFNP I/O SNGL JKT EA A $9,968.32 21.05% $7,870.05 See Labor Rate N/A

General Cable CL0964M1F-DWB       96F 62.5MM LT SNGL JKT ARMOR EA A $8,073.42 21.05% $6,374.01 See Labor Rate N/A

General Cable CL0964M1M-DT        96F 62.5 LT OFNR I/O SNGL JKT EA A $8,472.44 21.05% $6,689.04 See Labor Rate N/A

General Cable CL0964M1N-DWB       96F 62.5MM LT ARMORED FIG 8 EA A $8,536.94 21.05% $6,739.97 See Labor Rate N/A

General Cable CL0964M1Y-DWB       96F 62.5 LT SINGLE JKT FIG 8 EA A $8,189.74 21.05% $6,465.85 See Labor Rate N/A

General Cable CL1204H1A-DWB       120F 62.5MM LT DUAL JKT EA A $9,620.06 21.05% $7,595.10 See Labor Rate N/A

General Cable CL1204H1F-DWB       120F 62.5MM LT DUAL JKT ARMOR EA A $10,248.70 21.05% $8,091.41 See Labor Rate N/A

General Cable CL1204H1S-DWB       120F 62.5MM LT DUAL JCKT/ARMR EA A $10,576.70 21.05% $8,350.37 See Labor Rate N/A

General Cable CL1204M1A-DWB       120F 62.5 MM LT SINGLE JKT EA A $9,579.36 21.05% $7,562.96 See Labor Rate N/A

General Cable CL1204M1F-DWB       120F 62.5MM LT SNGL JKT ARMOR EA A $10,084.48 21.05% $7,961.76 See Labor Rate N/A

General Cable CL1204M1N-DWB       120F 50MM LT ARMORED FIG 8 EA A $10,543.76 21.05% $8,324.36 See Labor Rate N/A

General Cable CL1204M1Y-DWB       120F 62.5 LT SINGLE JKT FIG 8 EA A $10,138.88 21.05% $8,004.71 See Labor Rate N/A

General Cable CL1444H1A-DWB       144F 62.5MM LT DUAL JKT EA A $11,477.68 21.05% $9,061.70 See Labor Rate N/A

General Cable CL1444H1D-DT        144F 62.5 LT OFNP I/O SNGL JKT EA A $16,416.74 21.05% $12,961.12 See Labor Rate N/A

General Cable CL1444H1F-DWB       144F 62.5MM LT DUAL JKT ARMOR EA A $12,200.24 21.05% $9,632.16 See Labor Rate N/A

General Cable CL1444H1S-DWB       144F 50MM LT DUAL JCKT/ARMR EA A $12,570.36 21.05% $9,924.38 See Labor Rate N/A

General Cable CL1444M1A-DWB       144F 62.5 MM LT SINGLE JKT EA A $11,560.50 21.05% $9,127.09 See Labor Rate N/A

General Cable CL1444M1F-DWB       144F 62.5MM LT SNGL JKT ARMOR EA A $12,024.48 21.05% $9,493.40 See Labor Rate N/A

General Cable CL1444M1M-DT        144F 62.5 LT OFNR I/O SNGL JKT EA A $12,296.02 21.05% $9,707.78 See Labor Rate N/A

General Cable CL1444M1N-DWB       144F 50MM LT ARMORED FIG 8 EA A $12,459.76 21.05% $9,837.06 See Labor Rate N/A

General Cable CL1444M1Y-DWB       144F 62.5 LT SINGLE JKT FIG 8 EA A $12,064.26 21.05% $9,524.81 See Labor Rate N/A

General Cable CL1924H1A-DWB       192F 62.5MM LT DUAL JKT EA A $15,418.56 21.05% $12,173.05 See Labor Rate N/A

General Cable CL1924H1F-DWB       192F 62.5MM LT DUAL JKT ARMOR EA A $16,251.52 21.05% $12,830.68 See Labor Rate N/A

General Cable CL1924M1A-DWB       192F 62.5MM LT SINGLE JKT EA A $15,170.32 21.05% $11,977.06 See Labor Rate N/A

General Cable CL1924M1F-DWB       192F 62.5MM LT SNGL JKT ARMOR EA A $15,942.12 21.05% $12,586.40 See Labor Rate N/A

General Cable CL1924M1Y-DWB       192F 62.5 LT SINGLE JKT FIG 8 EA A $15,770.78 21.05% $12,451.13 See Labor Rate N/A

General Cable CL2164H1A-DWB       216F 62.5MM LT DUAL JKT EA A $17,282.52 21.05% $13,644.66 See Labor Rate N/A

General Cable CL2164H1F-DWB       216F 62.5MM LT DUAL JKT ARMOR EA A $18,143.76 21.05% $14,324.61 See Labor Rate N/A

General Cable CL2164M1A-DWB       216F 62.5 MM LT SINGLE JKT EA A $16,991.00 21.05% $13,414.50 See Labor Rate N/A

General Cable CL2164M1F-DWB       216F 62.5MM LT SNGL JKT ARMOR EA A $17,840.00 21.05% $14,084.79 See Labor Rate N/A

General Cable CL2404H1A-DWB       240F 62.5MM LT DUAL JKT EA A $19,331.90 21.05% $15,262.65 See Labor Rate N/A

General Cable CL2404H1F-DWB       240F 62.5MM LT DUAL JKT ARMOR EA A $20,157.64 21.05% $15,914.58 See Labor Rate N/A

General Cable CL2404M1A-DWB       240F 62.5 MM LT SINGLE JKT EA A $19,019.20 21.05% $15,015.78 See Labor Rate N/A

General Cable CL2404M1F-DWB       240F 62.5MM LT SNGL JKT ARMOR EA A $19,769.64 21.05% $15,608.25 See Labor Rate N/A

General Cable CL2644H1A-DWB       264F 62.5MM LT DUAL JKT EA A $21,206.22 21.05% $16,742.44 See Labor Rate N/A

General Cable CL2644H1F-DWB       264F 62.5MM LT DUAL JKT ARMOR EA A $22,047.52 21.05% $17,406.65 See Labor Rate N/A

General Cable CL2644M1A-DWB       264F 62.5 MM LT SINGLE JKT EA A $20,858.22 21.05% $16,467.69 See Labor Rate N/A

General Cable CL2644M1F-DWB       264F 62.5MM LT SNGL JKT ARMOR EA A $21,696.70 21.05% $17,129.68 See Labor Rate N/A

General Cable CL2884H1A-DWB       288F 62.5MM LT DUAL JKT EA A $23,235.12 21.05% $18,344.27 See Labor Rate N/A

General Cable CL2884H1F-DWB       288F 62.5MM LT DUAL JKT ARMOR EA A $24,014.12 21.05% $18,959.30 See Labor Rate N/A

General Cable CL2884M1A-DWB       288F 62.5 MM LT SINGLE JKT EA A $22,846.18 21.05% $18,037.20 See Labor Rate N/A

General Cable CL2884M1F-DWB       288F 62.5MM LT SNGL JKT ARMOR EA A $23,650.58 21.05% $18,672.28 See Labor Rate N/A
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General Cable 2131045              4P 24B C3 CMP FLEX OR  1M'PP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131217               4P 24B FEP/SHLD/PVDF C3  1SP EA A $1,080.00 21.05% $852.67 See Labor Rate N/A

General Cable 2131218               6P 24B FEP/SHLD/PVDF C3  1SP EA A $1,498.00 21.05% $1,182.68 See Labor Rate N/A

General Cable 2131243              2P 24B C3 CMP FLEX WH  1M'PP EA A $146.00 21.05% $115.27 See Labor Rate N/A

General Cable 2131244              3P 24B C3 CMP FLEX WH  1M'PP EA A $158.00 21.05% $124.74 See Labor Rate N/A

General Cable 2131245              4P 24B C3 CMP FLEX WH  1M'PP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131246              6P 24B C3 CMP FLEX WH  1M'PP EA A $332.00 21.05% $262.12 See Labor Rate N/A

General Cable 2131249              4P 24B C3 CMP FLEX WH  1M'SP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131250              6P 24B C3 CMP FLEX WH  1M'SP EA A $332.00 21.05% $262.12 See Labor Rate N/A

General Cable 2131313              4P 24B CMP FLEX GY 1M'PP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131419              4P 24B C3 CMP FLEX GY  1M'SP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131442             200P 24B C3 CMP PVDF   1000'RL EA A $11,000.00 21.05% $8,684.57 See Labor Rate N/A

General Cable 2131442.99          200P 24B C3 CMP PVDF      BULK EA A $11,000.00 21.05% $8,684.57 See Labor Rate N/A

General Cable 2131453              4P 24B C3 CMP FLEX BL  1M'PP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131457              4P 24B C3 CMP FLEX BL  1M'SPC EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131458              4P 24B C3 CMP FLEX WH  1M'SPC EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131462              4P 24B C3 CMP FLEX YL  1M'PP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131463              4P 24B C3 CMP FLEX GN  1M'PP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131474             300P 24B C3 CMP PVDF    1M RL EA A $19,914.00 21.05% $15,722.23 See Labor Rate N/A

General Cable 2131474.99          300P 24B C3 CMP PVDF      BULK EA A $19,914.00 21.05% $15,722.23 See Labor Rate N/A

General Cable 2131505              25P 24B P/FLX  WH C3 1000F RL EA A $1,200.00 21.05% $947.41 See Labor Rate N/A

General Cable 2131505.99           25P 24B P/FLX  WH C3     BULK EA A $1,200.00 21.05% $947.41 See Labor Rate N/A

General Cable 2131507              4P 24B C3 CMP FLEX GN  1M'SP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131537             2P 24B FEP/SHLD/PVC C3 1000 SP EA A $536.00 21.05% $423.18 See Labor Rate N/A

General Cable 2131610              4P 24B C3 CMP FLEX GY  1M'SPC EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131617              4P 24B C3 CMP FLEX GN  1M'SPC EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131665              4P 24B C3 CMP FLEX BG  1M'PP EA A $160.00 21.05% $126.32 See Labor Rate N/A

General Cable 2131754              2P 24B C3 CMP FLEX GY  1M'PP EA A $146.00 21.05% $115.27 See Labor Rate N/A

General Cable 2131755              6P 24B C3 CMP FLEX GY  1M'PP EA A $332.00 21.05% $262.12 See Labor Rate N/A

General Cable 2131757              50P 24B P/FLX  WH C3 1000F RL EA A $2,480.00 21.05% $1,957.98 See Labor Rate N/A

General Cable 2131757.99           50P 24B P/FLX  WH C3  BULK RL EA A $2,480.00 21.05% $1,957.98 See Labor Rate N/A

General Cable 2131758             100P 24B P/FLX  WH C3 1000F RL EA A $5,200.00 21.05% $4,105.43 See Labor Rate N/A

General Cable 2131758.99          100P 24B P/FLX  WH C3  BULK RL EA A $5,200.00 21.05% $4,105.43 See Labor Rate N/A

General Cable 2131772              12P 24B C3 CMP PVC WH 1000'RL EA A $798.00 21.05% $630.03 See Labor Rate N/A

General Cable 2133006               4P 24B C3 CMR OR    1000F PP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133008               2P 24B C3 CMR BG    1000F PP EA A $96.00 21.05% $75.79 See Labor Rate N/A

General Cable 2133009               2P 24B C3 CMR GY    1000F PP EA A $96.00 21.05% $75.79 See Labor Rate N/A

General Cable 2133011               2P 24B C3 CMR GY    1000F SP EA A $96.00 21.05% $75.79 See Labor Rate N/A

General Cable 2133012               3P 24B C3 CMR BG    1000F PP EA A $118.00 21.05% $93.16 See Labor Rate N/A

General Cable 2133013               3P 24B C3 CMR GY    1000F PP EA A $118.00 21.05% $93.16 See Labor Rate N/A

General Cable 2133014               3P 24B C3 CMR BG    1000F SP EA A $118.00 21.05% $93.16 See Labor Rate N/A

General Cable 2133015               3P 24B C3 CMR GY    1000F SP EA A $118.00 21.05% $93.16 See Labor Rate N/A

General Cable 2133016               4P 24B C3 CMR BG    1000F PP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133017               4P 24B C3 CMR GY    1000F PP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133018               4P 24B C3 CMR BG    1000F SP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133019               4P 24B C3 CMR GY    1000F SP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133020               6P 24B C3 CMR BG    1000F PP EA A $228.00 21.05% $180.01 See Labor Rate N/A

General Cable 2133021               6P 24B C3 CMR GY    1000F PP EA A $228.00 21.05% $180.01 See Labor Rate N/A

General Cable 2133022               6P 24B C3 CMR BG    1000F SP EA A $228.00 21.05% $180.01 See Labor Rate N/A

General Cable 2133023               6P 24B C3 CMR GY    1000F SP EA A $228.00 21.05% $180.01 See Labor Rate N/A

General Cable 2133026              12P 24B C3 CMR BG    1000F RL EA A $510.00 21.05% $402.65 See Labor Rate N/A

General Cable 2133027              12P 24B C3 CMR GY    1000F RL EA A $510.00 21.05% $402.65 See Labor Rate N/A

General Cable 2133033              25P 24B C3 CMR GY    1000F RL EA A $910.00 21.05% $718.45 See Labor Rate N/A

General Cable 2133033.99           25P 24B C3 CMR GY        BULK EA A $910.00 21.05% $718.45 See Labor Rate N/A

General Cable 2133144             100P 24B C3 CMR GY    1000F RL EA A $3,320.00 21.05% $2,621.16 See Labor Rate N/A

General Cable 2133144.99          100P 24B C3 CMR GY        BULK EA A $3,320.00 21.05% $2,621.16 See Labor Rate N/A

General Cable 2133161              50P 24B C3 CMR GY    1000F RL EA A $1,720.00 21.05% $1,357.95 See Labor Rate N/A

General Cable 2133161.99           50P 24B C3 CMR GY      BULK EA A $1,720.00 21.05% $1,357.95 See Labor Rate N/A

General Cable 2133165               4P 24B C3 CMR LBL   1000F PP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133175             2P 24B PVC/PVC/S/PVC C3 1000SP EA A $352.00 21.05% $277.91 See Labor Rate N/A
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General Cable 2133176               3P 24B FRPE/SH/PVC C3 1000SP EA A $366.00 21.05% $288.96 See Labor Rate N/A

General Cable 2133177               4P 24B FRPE/SH/PVC C3 1000SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133217               4P 22B C3 CMR GY    1000F PP EA A $200.00 21.05% $157.90 See Labor Rate N/A

General Cable 2133275               4P 24B C3 CMR BL    1000F PP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133296               4P 24B C3 CMR WH    1000F PP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133318               4P 24B C3 CMR WH    1000F SP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133323             200P 24B C3 CMR GY    1000F RL EA A $6,780.00 21.05% $5,352.85 See Labor Rate N/A

General Cable 2133323.99          200P 24B C3 CMR GY        BULK EA A $6,780.00 21.05% $5,352.85 See Labor Rate N/A

General Cable 2133358               4P 24B C3 CMR GY   1000F SPC EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133359               4P 24B C3 CMR WH   1000F SPC EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133373             300P 24B C3 CMR GY        BULK EA A $9,200.00 21.05% $7,263.46 See Labor Rate N/A

General Cable 2133373.99          300P 24B C3 CMR GY        BULK EA A $9,200.00 21.05% $7,263.46 See Labor Rate N/A

General Cable 2133379               4P 24B C3 CMR BG   1000F SPC EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133395               4P 24B C3 CMR YL    1000F PP EA A $136.00 21.05% $107.37 See Labor Rate N/A

General Cable 2133493               6P 24B C3 CMR WH    1000F PP EA A $228.00 21.05% $180.01 See Labor Rate N/A

General Cable 2133612               2P 24B C3 CMR WH    1000F SP EA A $96.00 21.05% $75.79 See Labor Rate N/A

General Cable 2137087             4P 24B C3 CMX   LOG     600'PP EA A $170.00 21.05% $134.22 See Labor Rate N/A

General Cable 2137088             4P 24B C3 CMX   IVY     600'PP EA A $170.00 21.05% $134.22 See Labor Rate N/A

General Cable 2137093             4P 22B FRPE/PVC IVORY 600' PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 2137094             4P 22B FRPE/PVC GRAY  600' PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 2137105             2P 24B HDPE/PVC LOG C3  600'PP EA A $134.00 21.05% $105.79 See Labor Rate N/A

General Cable 2137145             3P 24B PVC SW BGE 1000F PP EA A $84.00 21.05% $66.32 See Labor Rate N/A

General Cable 5136100             GS5000 5E UTP  OUTDOOR BK 1MRL EA A $352.00 21.05% $277.91 See Labor Rate N/A

General Cable 5136101             GS5000 5E ALUM OUTDOOR BK 1MRL EA A $570.00 21.05% $450.02 See Labor Rate N/A

General Cable 6131278             C5EP GS5500 CMP BL 1M'PP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131282             C5EP GS5500 CMP BL 1M'SP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131361             C5EP GS5500 CMP WH 1M'PP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131379             C5EP GS5500 CMP YL 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131418             C5EP GS5500 CMP GY 1M'PP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131422             C5EP GS5500 CMP OR 1M'PP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131433             C5EP GS5500 CMP BL 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131449             C5EP GS5500 CMP WH 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131478             C5EP GS5500 CMP PK 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131546             C5EP GS5500 CMP YL 1M'PP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131547             C5EP GS5500 CMP GN 1M'PP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131575             C5EP GS5500 CMP GN 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131576             C5EP GS5500 CMP OR 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131618             C5EP GS5500 CMP WH 1M'SP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131619             C5EP GS5500 CMP GY 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131635             C5EP GS5500 CMP RD 1M'SPC EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131688             C5E+ GS5350 CMP BL 1M'SPC EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131689             C5E+ GS5350 CMP WH 1M'SPC EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131690             C5E+ GS5350 CMP BL 1M'PP EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131691             C5E+ GS5350 CMP WH 1M'PP EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131692             C5E+ GS5350 CMP GY 1M'PP EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131693             C5E+ GS5350 CMP YL 1M'PP EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131697             C5E+ GS5350 CMP YL 1M'SP EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131709             C5EP GS5500 CMP PK 1M'PP EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6133200             C5EP GS5500 CMR GY 1M'PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133255             C5EP GS5500 CMR WH 1M'PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133274             C5EP GS5500 CMR RD 1M'PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133289             C5EP GS5500 CMR YL 1M'PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133299             C5EP GS5500 CMR BL 1M'PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133331             C5EP GS5500 CMR GY 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133334             C5EP GS5500 CMR GY 1M'SP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133339             C5EP GS5500 CMR WH 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133348             C5EP GS5500 CMR YL 1M'SP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133369             C5EP GS5500 CMR YL 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133383             C5EP GS5500 CMR OR 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133403             C5EP GS5500 CMR BL 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A
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General Cable 6133446             C5EP GS5500 CMR PR 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133447             C5EP GS5500 CMR PK 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133492             C5EP GS5500 CMR WH 1M'SP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133512             C5EP GS5500 CMR GN 1M'PP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133615             C5EP GS5500 CMR GN 1M'SPC EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133616             C5EP GS5500 CMR GN 1M'SP EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133703             C5E+ GS5350 CMR BL 1M' SP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133704             C5E+ GS5350 CMR WH 1M' SP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133707             C5E+ GS5350 CMR BL 1M'SPC EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133712             C5E+ GS5350 CMR BL 1M'PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133713             C5E+ GS5350 CMR WH 1M' PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133714             C5E+ GS5350 CMR GY 1M' PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133715             C5E+ GS5350 CMR YL 1M' PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133719             C5E+ GS5350 CMR YL 1M' SP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 7131282             C6+ GS6500 CMP BL 1M' SP EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131282.99          C6+ GS6500 CMP BL BULK EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131365             C6+ GS6500 CMP WH 1M' SP EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131379             C6+ GS6500 CMP YL 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131431             C6+ GS6500 CMP BL 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131450             C6+ GS6500 CMP WH 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131456             C6+ GS6500 CMP GY 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131475             C6+ GS6500 CMP GY 1M' SP EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131553             C6+ GS6500 CMP RD 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131575             C6+ GS6500 CMP GN 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131576             C6+ GS6500 CMP OR 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131615             C6+ GS6500 CMP RD 1M' SP EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131648             C6+ GS6500 CMP YL 1M' SP EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131649             C6+ GS6500 CMP GN 1M' SP EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131650             C6+ GS6500 CMP PR 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131690             C6+ GS6500 CMP PR 1M' SP EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131714             C6+ GS6500 CMP PK 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131721             C6E GS6600 CMP BL 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131722             C6E GS6600 CMP WH 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131723             C6E GS6600 CMP YL 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131724             C6E GS6600 CMP GY 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131725             C6E GS6600 CMP RD 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131726             C6E GS6600 CMP OR 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131727             C6E GS6600 CMP GN 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131728             C6E GS6600 CMP BK 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131729             C6E GS6600 CMP PK 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131730             C6E GS6600 CMP PR 1K' SPC EA A $920.00 21.05% $726.35 See Labor Rate N/A

General Cable 7131742             C6+ GS6500 CMP BK 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131759             C6+ GS6500 CMP TL 1M' SPC EA A $712.00 21.05% $562.13 See Labor Rate N/A

General Cable 7131782             4/22 C7 GS7000 CMP BL SHLD  RL EA A $2,568.00 21.05% $2,027.45 See Labor Rate N/A

General Cable 7131783             4/22 C7 GS7000 CMP WH SHLD  RL EA A $2,568.00 21.05% $2,027.45 See Labor Rate N/A

General Cable 7131784             4/22 C7 GS7000 CMP YL SHLD  RL EA A $2,568.00 21.05% $2,027.45 See Labor Rate N/A

General Cable 7131785             4/22 C7 GS7000 CMP GY SHLD  RL EA A $2,568.00 21.05% $2,027.45 See Labor Rate N/A

General Cable 7131786             6A  GS10000 CMP BL SHLD RL EA A $1,378.00 21.05% $1,087.94 See Labor Rate N/A

General Cable 7131787             6A  GS10000 CMP WH SHLD RL EA A $1,378.00 21.05% $1,087.94 See Labor Rate N/A

General Cable 7131788             6A  GS10000 CMP YL SHLD RL EA A $1,378.00 21.05% $1,087.94 See Labor Rate N/A

General Cable 7131789             6A  GS10000 CMP GY SHLD RL EA A $1,378.00 21.05% $1,087.94 See Labor Rate N/A

General Cable 7131790             6A  GS10000 CMP RD SHLD RL EA A $1,378.00 21.05% $1,087.94 See Labor Rate N/A

General Cable 7131791             6A  GS10000 CMP OR SHLD RL EA A $1,378.00 21.05% $1,087.94 See Labor Rate N/A

General Cable 7131792             6A  GS10000 CMP GN SHLD RL EA A $1,378.00 21.05% $1,087.94 See Labor Rate N/A

General Cable 7131800             C6  GS6     CMP BL 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131801             C6  GS6     CMP WH 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131802             C6  GS6     CMP YL 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131803             C6  GS6     CMP GY 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131804             C6  GS6     CMP RD 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131805             C6  GS6     CMP OR 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

Page 258 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

General Cable 7131806             C6  GS6     CMP GN 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131807             C6  GS6     CMP BK 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131808             C6  GS6     CMP PK 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131809             C6  GS6     CMP PR 1M' PP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131819             6A 10G GS10000 CMP BU 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131820             6A 10G GS10000 CMP WH 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131821             6A 10G GS10000 CMP GY 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131822             6A 10G GS10000 CMP YL 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131823             6A 10G GS10000 CMP GN 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131824             6A 10G GS10000 CMP RD 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131825             6A 10G GS10000 CMP PU 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131826             6A 10G GS10000 CMP OR 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131827             6A 10G GS10000 CMP PK 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131828             6A 10G GS10000 CMP BK 1K'SP EA A $1,240.00 21.05% $978.99 See Labor Rate N/A

General Cable 7131840             C6  GS6     CMP BL 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131841             C6  GS6     CMP WH 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131842             C6  GS6     CMP YL 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131843             C6  GS6     CMP GY 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131844             C6  GS6     CMP RD 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131845             C6  GS6     CMP OR 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131846             C6  GS6     CMP GN 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131847             C6  GS6     CMP BK 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131848             C6  GS6     CMP PK 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131849             6A 10G GS10MTP CMP BU 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131850             6A 10G GS10MTP CMP WH 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131851             6A 10G GS10MTP CMP GY 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131852             6A 10G GS10MTP CMP YL 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131853             6A 10G GS10MTP CMP GN 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131854             6A 10G GS10MTP CMP RD 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131855             6A 10G GS10MTP CMP PU 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131856             6A 10G GS10MTP CMP OR 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131857             6A 10G GS10MTP CMP PK 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131858             6A 10G GS10MTP CMP BK 1K'SP EA A $1,520.00 21.05% $1,200.05 See Labor Rate N/A

General Cable 7131859             C6  GS6     CMP PR 1M' SPC EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131860             C6  GS6     CMP BL 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131861             C6  GS6     CMP WH 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131862             C6  GS6     CMP YL 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131863             C6  GS6     CMP GY 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131864             C6  GS6     CMP RD 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131865             C6  GS6     CMP OR 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131866             C6  GS6     CMP GN 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131867             C6  GS6     CMP BK 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131868             C6  GS6     CMP PK 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131869             C6  GS6     CMP PR 1M' SP EA A $522.00 21.05% $412.12 See Labor Rate N/A

General Cable 7131900             C6  GS6000E CMP BL 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131901             C6  GS6000E CMP WH 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131902             C6  GS6000E CMP YL 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131903             C6  GS6000E CMP GY 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131904             C6  GS6000E CMP RD 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131905             C6  GS6000E CMP OR 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131906             C6  GS6000E CMP GN 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131907             C6  GS6000E CMP BK 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131908             C6  GS6000E CMP PK 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131909             C6  GS6000E CMP PR 1M' PP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131940             C6  GS6000E CMP BL 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131941             C6  GS6000E CMP WH 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131942             C6  GS6000E CMP YL 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131943             C6  GS6000E CMP GY 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131944             C6  GS6000E CMP RD 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131945             C6  GS6000E CMP OR 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A
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General Cable 7131946             C6  GS6000E CMP GN 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131947             C6  GS6000E CMP BK 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131948             C6  GS6000E CMP PK 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131959             C6  GS6000E CMP PR 1M' SPC EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131960             C6  GS6000E CMP BL 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131961             C6  GS6000E CMP WH 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131962             C6  GS6000E CMP YL 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131963             C6  GS6000E CMP GY 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131964             C6  GS6000E CMP RD 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131965             C6  GS6000E CMP OR 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131966             C6  GS6000E CMP GN 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131967             C6  GS6000E CMP BK 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131968             C6  GS6000E CMP PK 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7131969             C6  GS6000E CMP PR 1M' SP EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7133204             C6+ GS6500 CMR GY 1M' SP EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133250             C6+ GS6500 CMR WH 1M' SP EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133289             C6+ GS6500 CMR YL 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133300             C6+ GS6500 CMR BL 1M' SP EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133329             C6+ GS6500 CMR GY 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133342             C6+ GS6500 CMR WH 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133369             C6+ GS6500 CMR PR 1M' SP EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133374             C6+ GS6500 CMR BL 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133614             C6+ GS6500 CMR YL 1M' SP EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133615             C6+ GS6500 CMR RD 1M' SP EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133679             C6+ GS6500 CMR PR 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133693             C6+ GS6500 CMR GN 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133721             C6E GS6600 CMR BL 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133722             C6E GS6600 CMR WH 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133723             C6E GS6600 CMR YL 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133724             C6E GS6600 CMR GY 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133725             C6E GS6600 CMR RD 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133726             C6E GS6600 CMR OR 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133727             C6E GS6600 CMR GN 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133728             C6E GS6600 CMR BK 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133729             C6E GS6600 CMR PK 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133730             C6E GS6600 CMR PR 1K' SPC EA A $396.00 21.05% $312.64 See Labor Rate N/A

General Cable 7133734             C6+ GS6500 CMR OR 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133735             C6+ GS6500 CMR BK 1M' SPC EA A $316.00 21.05% $249.48 See Labor Rate N/A

General Cable 7133782             4/22 C7 GS7000 CMR BL SHLD  RL EA A $1,052.00 21.05% $830.56 See Labor Rate N/A

General Cable 7133783             4/22 C7 GS7000 CMR WH SHLD  RL EA A $1,052.00 21.05% $830.56 See Labor Rate N/A

General Cable 7133784             4/22 C7 GS7000 CMR YL SHLD  RL EA A $1,052.00 21.05% $830.56 See Labor Rate N/A

General Cable 7133785             4/22 C7 GS7000 CMR GY SHLD  RL EA A $1,052.00 21.05% $830.56 See Labor Rate N/A

General Cable 7133786             6A  GS10000 CMR BL SHLD RL EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7133787             6A  GS10000 CMR WH SHLD RL EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7133788             6A  GS10000 CMR YL SHLD RL EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7133789             6A  GS10000 CMR GY SHLD RL EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7133790             6A  GS10000 CMR RD SHLD RL EA A $670.00 21.05% $528.97 See Labor Rate N/A

General Cable 7133800             C6  GS6    CMR BL 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133801             C6  GS6    CMR WH 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133802             C6  GS6    CMR YL 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133803             C6  GS6    CMR GY 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133804             C6  GS6    CMR RD 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133805             C6  GS6    CMR OR 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133806             C6  GS6    CMR GN 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133807             C6  GS6    CMR BK 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133808             C6  GS6    CMR PK 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133809             C6  GS6    CMR PR 1M' PP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133819             6A 10G GS10000 CMR BU 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133820             6A 10G GS10000 CMR WH 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133821             6A 10G GS10000 CMR GY 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A
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General Cable 7133822             6A 10G GS10000 CMR YL 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133823             6A 10G GS10000 CMR GN 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133824             6A 10G GS10000 CMR RD 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133825             6A 10G GS10000 CMR PU 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133826             6A 10G GS10000 CMR OR 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133827             6A 10G GS10000 CMR PK 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133828             6A 10G GS10000 CMR BK 1K'SP EA A $550.00 21.05% $434.23 See Labor Rate N/A

General Cable 7133840             C6  GS6    CMR BL 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133841             C6  GS6    CMR WH 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133842             C6  GS6    CMR YL 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133843             C6  GS6    CMR GY 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133844             C6  GS6    CMR RD 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133845             C6  GS6    CMR OR 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133846             C6  GS6    CMR GN 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133847             C6  GS6    CMR BK 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133848             C6  GS6    CMR PK 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133849             6A 10G GS10MTP CMR BU 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133850             6A 10G GS10MTP CMR WH 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133851             6A 10G GS10MTP CMR GY 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133852             6A 10G GS10MTP CMR YL 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133853             6A 10G GS10MTP CMR GN 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133854             6A 10G GS10MTP CMR RD 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133855             6A 10G GS10MTP CMR PU 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133856             6A 10G GS10MTP CMR OR 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133857             6A 10G GS10MTP CMR PK 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133858             6A 10G GS10MTP CMR BK 1K'SP EA A $612.00 21.05% $483.18 See Labor Rate N/A

General Cable 7133859             C6  GS6    CMR PR 1M' SPC EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133860             C6  GS6    CMR BL 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133861             C6  GS6    CMR WH 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133862             C6  GS6    CMR YL 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133863             C6  GS6    CMR GY 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133864             C6  GS6    CMR RD 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133865             C6  GS6    CMR OR 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133866             C6  GS6    CMR GN 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133867             C6  GS6    CMR BK 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133868             C6  GS6    CMR PK 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133869             C6  GS6    CMR PR 1M' SP EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable 7133900             C6  GS6000E CMR BL 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133901             C6  GS6000E CMR WH 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133902             C6  GS6000E CMR YL 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133903             C6  GS6000E CMR GY 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133904             C6  GS6000E CMR RD 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133905             C6  GS6000E CMR OR 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133906             C6  GS6000E CMR GN 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133907             C6  GS6000E CMR BK 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133908             C6  GS6000E CMR PK 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133909             C6  GS6000E CMR PR 1M' PP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133940             C6  GS6000E CMR BL 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133941             C6  GS6000E CMR WH 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133942             C6  GS6000E CMR YL 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133943             C6  GS6000E CMR GY 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133944             C6  GS6000E CMR RD 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133945             C6  GS6000E CMR OR 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133946             C6  GS6000E CMR GN 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133947             C6  GS6000E CMR BK 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133948             C6  GS6000E CMR PK 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133959             C6  GS6000E CMR PR 1M' SPC EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133960             C6  GS6000E CMR BL 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133961             C6  GS6000E CMR WH 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133962             C6  GS6000E CMR YL 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A
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General Cable 7133963             C6  GS6000E CMR GY 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133964             C6  GS6000E CMR RD 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133965             C6  GS6000E CMR OR 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133966             C6  GS6000E CMR GN 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133967             C6  GS6000E CMR BK 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133968             C6  GS6000E CMR PK 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7133969             C6  GS6000E CMR PR 1M' SP EA A $310.00 21.05% $244.75 See Labor Rate N/A

General Cable 7136100             GS6000 C6 UTP  OUTDOOR BK 1MRL EA A $592.00 21.05% $467.39 See Labor Rate N/A

General Cable 8133300             1XGS5000 CMR ARMR BL    1M'RL EA A $620.00 21.05% $489.49 See Labor Rate N/A

General Cable 8133301             2XGS5000 CMR ARMR BL/BL 1M'RL EA A $784.00 21.05% $618.97 See Labor Rate N/A

General Cable 8133302             2XGS5000 CMR ARMR BL/GY 1M'RL EA A $784.00 21.05% $618.97 See Labor Rate N/A

General Cable 8133303             1XGS5000 CMR ARMR GY    1M'RL EA A $620.00 21.05% $489.49 See Labor Rate N/A

General Cable 8133304             2XGS5000 CMR ARMR GY/GY 1M'RL EA A $784.00 21.05% $618.97 See Labor Rate N/A

General Cable 9133300             1XGS6000 CMR ARMR BL    1M'RL EA A $818.00 21.05% $645.82 See Labor Rate N/A

General Cable 9133303             1XGS6000 CMR ARMR GY    1M'RL EA A $818.00 21.05% $645.82 See Labor Rate N/A

General Cable 1001308.41.01       HHT 1001308 IND UTP CAT5E BLK EA A $340.00 21.05% $268.43 See Labor Rate N/A

General Cable 1003408.41.01       HHT 1003408 IND UTP CAT5E BLK EA A $360.00 21.05% $284.22 See Labor Rate N/A

General Cable 1051408.41.01       HHT 1051408 IND SCTP 5E PATCH EA A $626.00 21.05% $494.23 See Labor Rate N/A

General Cable 1053408.41.01       HHT 1053408 IND SCTP 5E BLACK EA A $402.00 21.05% $317.38 See Labor Rate N/A

General Cable 2131611E            4/24 C5E GS5000 SCTP BL CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2131673E            4/24 C5E GS5000 SCTP GY CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2131772.2R           12P 24B C3 CMP PVC WH 2000'RL EA A $798.00 21.05% $630.03 See Labor Rate N/A

General Cable 2131774E            4/24 C5E GS5000 SCTP RD CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2131775E            4/24 C5E GS5000 SCTP GN CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2131776E            4/24 C5E GS5000 SCTP OR CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2131777E            4/24 C5E GS5000 SCTP YL CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2131778E            4/24 C5E GS5000 SCTP WH CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2131779E            4/24 C5E GS5000 SCTP BK CMP SP EA A $926.00 21.05% $731.08 See Labor Rate N/A

General Cable 2133269E            25P/24 GS5000 C5E CMR GY 1M'RL EA A $1,940.00 21.05% $1,531.64 See Labor Rate N/A

General Cable 2133495E            4/24 C5E GS5000 SCTP CMR GY SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133496E            4/24 C5E GS5000 SCTP CMR BL SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133694E            25P/24 GS5000 C5E CMR BL 1M'RL EA A $1,940.00 21.05% $1,531.64 See Labor Rate N/A

General Cable 2133774E            4/24 C5E GS5000 SCTP CMR WH SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133775E            4/24 C5E GS5000 SCTP CMR GN SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133776E            4/24 C5E GS5000 SCTP CMR OR SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133777E            4/24 C5E GS5000 SCTP CMR YL SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133778E            4/24 C5E GS5000 SCTP CMR RD SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133779E            4/24 C5E GS5000 SCTP CMR BK SP EA A $394.00 21.05% $311.07 See Labor Rate N/A

General Cable 2133781E            25P/24 GS5000 C5E CMR WH 1M'RL EA A $1,940.00 21.05% $1,531.64 See Labor Rate N/A

General Cable 2137113E            4P 24B C5E CMX  IVY     600'PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 2137114E            4P 24B C5E CMX  LOG     600'PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 2137143E            4P 24B C5E CMX  IVY    1000'PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 2137146E            4P 24B C5E CMX  LOG    1000'PP EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 5131278E            C5E GS5000 CMP BL 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131282E            C5E GS5000 CMP BL 1M' SP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131282E.3R         C5E GS5000 CMP BL 3M' RL EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131361E            C5E GS5000 CMP WH 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131365E            C5E GS5000 CMP WH 1M' SP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131365E.3R         C5E GS5000 CMP WH 3M' RL EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131379E            C5E GS5000 CMP YL 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131380E            C5E GS5000 CMP PK 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131383E            C5E GS5000 CMP RD 1M' SP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131418E            C5E GS5000 CMP GY 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131422E            C5E GS5000 CMP OR 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131431E            C5E GS5000 CMP BL 1M' SPC EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131450E            C5E GS5000 CMP WH 1M' SPC EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131456E            C5E GS5000 CMP GY 1M' SPC EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131475E            C5E GS5000 CMP GY 1M' SP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131477E            C5E GS5000 CMP RD 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131478E            C5E GS5000 CMP PK 1M' SPC EA A $334.00 21.05% $263.70 See Labor Rate N/A
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General Cable 5131546E            C5E GS5000 CMP YL 1M' SPC EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131547E            C5E GS5000 CMP GN 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131553E            C5E GS5000 CMP RD 1M' SPC EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131575E            C5E GS5000 CMP GN 1M' SPC EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131648E            C5E GS5000 CMP YL 1M' SP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131648E.3R         C5E GS5000 CMP YL 3M' RL EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131649E.3R         C5E GS5000 CMP GN 3M' RL EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131683E            C5E GS5000 CMP BK 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131689E            C5E GS5000 CMP BK 1M' SP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5131730E            C5E GS5000 CMP PR 1M' PP EA A $334.00 21.05% $263.70 See Labor Rate N/A

General Cable 5133200E            C5E GS5000 CMR GY 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133204E            C5E GS5000 CMR GY 1M' SP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133250E            C5E GS5000 CMR WH 1M' SP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133250E.2.5R       C5E GS5000 CMR WH 2.5'RL EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133250E.3R         C5E GS5000 CMR WH 3M' RL EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133251E.2.5R       C5E GS5000 CMR YL 2.5'RL EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133255E            C5E GS5000 CMR WH 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133268E            C5E GS5000 CMR BG 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133274E            C5E GS5000 CMR RD 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133289E            C5E GS5000 CMR YL 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133290E            C5E GS5000 CMR PK 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133299E            C5E GS5000 CMR BL 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133300E            C5E GS5000 CMR BL 1M' SP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133300E.2.5R       C5E GS5000 CMR BL 2.5'RL EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133300E.3R         C5E GS5000 CMR BL 3M' RL EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133329E            C5E GS5000 CMR GY 1M' SPC EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133342E            C5E GS5000 CMR WH 1M' SPC EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133374E            C5E GS5000 CMR BL 1M' SPC EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133383E            C5E GS5000 CMR OR 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133427E            C5E GS5000 CMR RD 1M' SPC EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133445E            C5E GS5000 CMR PR 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133447E            C5E GS5000 CMR PK 1M' SPC EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133448E            C5E GS5000 CMR YL 1M' SPC EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133512E            C5E GS5000 CMR GN 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133649E.2.5R       C5E GS5000 CMR GN 2.5 RL EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133667E            C5E GS5000 CMR OR 1M' SP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133667E.2.5R       C5E GS5000 CMR OR 2.5 RL EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133693E            C5E GS5000 CMR GN 1M' SPC EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 5133696E            C5E GS5000 CMR BK 1M' PP EA A $186.00 21.05% $146.85 See Labor Rate N/A

General Cable 6131282.3R          C5EP GS5500 CMP BL 3M'RL EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131382.3R          C5EP GS5500 CMP YL 3M'RL EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131618.3R          C5EP GS5500 CMP WH 3M'RL EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6131686.3R          C5E+ GS5350 CMP BL 3M' RL EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131687.3R          C5E+ GS5350 CMP WH 3M'RL EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131697.3R          C5E+ GS5350 CMP YL 3M'RL EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131700.3R          C5E+ GS5350 CMP GN 3M'RL EA A $418.00 21.05% $330.01 See Labor Rate N/A

General Cable 6131757.3R          C5EP GS5500 CMP GN 3M'RL EA A $440.00 21.05% $347.38 See Labor Rate N/A

General Cable 6133282.2.5R        C5EP GS5500 CMR BL 2.5'RL EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133348.2.5R        C5EP GS5500 CMR YL 2.5RL EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133616.2.5R        C5EP GS5500 CMR GN 2.5'RL EA A $224.00 21.05% $176.85 See Labor Rate N/A

General Cable 6133699.2.5R        C5E+ GS5350 CMR GN 2.5'RL EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133703.2.5R        C5E+ GS5350 CMR BL 2.5'RL EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133704.2.5R        C5E+ GS5350 CMR WH 2.5'RL EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 6133719.2.5R        C5E+ GS5350 CMR YL2500'RL EA A $204.00 21.05% $161.06 See Labor Rate N/A

General Cable 8133300.2R          1XGS5000 CMR ARMR BL    2M'RL EA A $620.00 21.05% $489.49 See Labor Rate N/A

General Cable 8133301.2R          2XGS5000 CMR ARMR BL/BL 2M'RL EA A $784.00 21.05% $618.97 See Labor Rate N/A

General Cable 8133302.2R          2XGS5000 CMR ARMR BL/GY 2M'RL EA A $784.00 21.05% $618.97 See Labor Rate N/A

General Cable 8133303.2R          1XGS5000 CMR ARMR GY    2M'RL EA A $620.00 21.05% $489.49 See Labor Rate N/A

General Cable 8133304.2R          2XGS5000 CMR ARMR GY/GY 2M'RL EA A $784.00 21.05% $618.97 See Labor Rate N/A

General Cable 9133300.2R          1XGS6000 CMR ARMR BL    2M'RL EA A $818.00 21.05% $645.82 See Labor Rate N/A
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General Cable 9133303.2R          1XGS6000 CMR ARMR GY    2M'RL EA A $818.00 21.05% $645.82 See Labor Rate N/A

General Cable CR5ACS.41.01        CAT 5E SHIELDED COMMAND SERIES EA A $400.94 21.05% $316.54 See Labor Rate N/A

General Cable E1842S-R            CAROL 24A 4PR LOW SKEW CMR MRN EA A $200.50 21.05% $158.30 See Labor Rate N/A

General Cable E1843S-R            CAROL 23A 4PR LOW SKEW CMR MRN EA A $270.00 21.05% $213.17 See Labor Rate N/A

General Cable E3843S-R            CAROL 23A 4PR LOW SKEW CMP GRN EA A $494.70 21.05% $390.57 See Labor Rate N/A

General Cable LO22P0048070        COMMODORE CAT7 ABS LSZH MARINE EA A $8,274.00 21.05% $6,532.37 See Labor Rate N/A

General Cable LO23P0047070        COMMODORE CAT6 ABS LSZH CABLE EA A $7,920.00 21.05% $6,252.89 See Labor Rate N/A

General Cable LO24P0045170X       COMMODORE CAT5E ARMORED LSZH EA A $4,843.50 21.05% $3,823.97 See Labor Rate N/A

General Cable 7525785               25/24 FK83E QFPA PE-89 EA A $871.00 21.05% $687.66 See Labor Rate N/A

General Cable 7525793               50/24 FK83E QFPA PE-89 EA A $1,564.42 21.05% $1,235.12 See Labor Rate N/A

General Cable 7525819              100/24 FK83E QFPA PE-89 EA A $2,928.82 21.05% $2,312.32 See Labor Rate N/A

General Cable 7525835              200/24 FK83E QFPA PE-89 EA A $5,638.57 21.05% $4,451.69 See Labor Rate N/A

General Cable 7525843              300/24 FK83E QFPA PE-89 EA A $8,330.67 21.05% $6,577.12 See Labor Rate N/A

General Cable 7525850              400/24 FK83E QFPA PE-89 EA A $11,097.04 21.05% $8,761.18 See Labor Rate N/A

General Cable 7525868              600/24 FK83E QFPA PE-89 EA A $16,000.97 21.05% $12,632.87 See Labor Rate N/A

General Cable 7525876              900/24 FK83E QFPA PE-89 EA A $23,988.19 21.05% $18,938.82 See Labor Rate N/A

General Cable 7526973             1200/24 FK83E QFPA PE-89 EA A $32,947.81 21.05% $26,012.50 See Labor Rate N/A

MOHAWK                         NW 

CABLE
A

Mohawk    M52995              4PR CAT3 UTP RSR GRY ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M52995B             4PR CAT3 UTP RSR GRY BOX ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M52995RB            4PR CAT3 UTP RSR GRY ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M54783              4PR CAT5 SCTP RSR GRY ft A $0.40 21.05% $0.32 See Labor Rate N/A

Mohawk    M55073              25PR CAT3 SCTP PLN GRY ft A $3.78 21.05% $2.99 See Labor Rate N/A

Mohawk    M55082              4PR CAT5 SCTP PLN GRY ft A $0.87 21.05% $0.69 See Labor Rate N/A

Mohawk    M55162              4PR CAT5 SCTP PATCH NP LTGRY ft A $0.37 21.05% $0.29 See Labor Rate N/A

Mohawk    M55163              2PR CAT5 SCTP PATCH NP LTGRY ft A $0.28 21.05% $0.22 See Labor Rate N/A

Mohawk    M55211              100PR CAT3 UTP RSR GRY ft A $3.65 21.05% $2.88 See Labor Rate N/A

Mohawk    M55211-5            100PR CAT3 UTP RSR GRY-5000FT ft A $3.65 21.05% $2.88 See Labor Rate N/A

Mohawk    M55211-BULK         100PR CAT3 UTP RSR GRY-BULK ft A $3.65 21.05% $2.88 See Labor Rate N/A

Mohawk    M55212              200PR CAT3 UTP RSR GRY ft A $7.14 21.05% $5.64 See Labor Rate N/A

Mohawk    M55212-BULK         200PR CAT3 UTP RSR GRY-BULK ft A $7.14 21.05% $5.64 See Labor Rate N/A

Mohawk    M55216              50PR CAT3 UTP RSR GRY ft A $1.80 21.05% $1.42 See Labor Rate N/A

Mohawk    M55216-10           50PR CAT3 UTP RSR GRY-10000FT ft A $1.80 21.05% $1.42 See Labor Rate N/A

Mohawk    M55216-5            50PR CAT3 UTP RSR GRY-5000FT ft A $1.80 21.05% $1.42 See Labor Rate N/A

Mohawk    M55216-BULK         50PR CAT3 UTP RSR GRY-BULK ft A $1.80 21.05% $1.42 See Labor Rate N/A

Mohawk    M55700              25PR CAT3 UTP RSR GRY ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M55700-10           25PR CAT3 UTP RSR GRY-10000FT ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M55700-5            25PR CAT3 UTP RSR GRY-5000FT ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M55700-BULK         25PR CAT3 UTP RSR GRY-BULK ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M55720              4PR CAT3 UTP RSR BLU ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M55720B             4PR CAT3 UTP RSR BLU BOX ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M55720RB            4PR CAT3 UTP RSR BLU R/BOX ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M55760              4PR CAT3 UTP PLN GRY ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M55760B             4PR CAT3 UTP PLN GRY BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M55760BP            4PR CAT3 UTP PLN GRY BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M55760RB            4PR CAT3 UTP PLN GRY R/BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M55986              4PR MEG SCTP PLN WHT ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M55987              4PR MEG SCTP RSR WHT ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M55988              4PR MEG UTP PLN WHT ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M55988B             4PR MEG UTP PLN WHT BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M55988RB            4PR MEG UTP PLN WHT R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M55989              4PR MEG UTP RSR WHT ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M55989B             4PR MEG UTP RSR WHT BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M55989RB            4PR MEG UTP RSR WHT R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56030              4PR CAT3 UTP PLN BLUE ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56030B             4PR CAT3 UTP PLN BLUE BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56030BP            4PR CAT3 UTP PLN BLUE BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56030RB            4PR CAT3 UTP PLN BLU R/B ft A $0.22 21.05% $0.18 See Labor Rate N/A
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Mohawk    M56061              4PR CAT3 UTP PLN WHT ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56061B             4PR CAT3 UTP PLN WHT BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56061BP            4PR CAT3 UTP PLN WHT BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56061RB            4PR CAT3 UTP PLN WHT R/BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56061RBP           4PR CAT3 UTP PLN WHT R/BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56072              4PR MEG UTP PLN RED ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56072B             4PR MEG UTP PLN RED BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56072RB            4PR MEG UTP PLN RED R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56092              4PR MEG UTP PLN PNK ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56092B             4PR MEG UTP PLN PNK BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56092RB            4PR MEG UTP PLN PNK R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56093              4PR MEG UTP PLN YEL ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56093B             4PR MEG UTP PLN YEL BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56093RB            4PR MEG UTP PLN YEL R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56094              4PR MEG UTP RSR PNK ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56094B             4PR MEG UTP RSR PNK BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56094RB            4PR MEG UTP RSR PNK R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56095              4PR MEG UTP RSR YEL ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56095B             4PR MEG UTP RSR YEL BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56095RB            4PR MEG UTP RSR YEL R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56126              50PR CAT3 UTP PLN GRY ft A $2.47 21.05% $1.95 See Labor Rate N/A

Mohawk    M56126-10           50PR CAT3 UTP PLN GRY-10000FT ft A $2.47 21.05% $1.95 See Labor Rate N/A

Mohawk    M56126-5            50PR CAT3 UTP PLN GRY-5000FT ft A $2.47 21.05% $1.95 See Labor Rate N/A

Mohawk    M56126-BULK         50PR CAT3 UTP PLN GRY-BULK ft A $2.47 21.05% $1.95 See Labor Rate N/A

Mohawk    M56128              100PR CAT3 UTP PLN GRY ft A $4.98 21.05% $3.93 See Labor Rate N/A

Mohawk    M56128-5            100PR CAT3 UTP PLN GRY-5000FT ft A $4.98 21.05% $3.93 See Labor Rate N/A

Mohawk    M56128-BULK         100PR CAT3 UTP PLN GRY-BULK ft A $4.98 21.05% $3.93 See Labor Rate N/A

Mohawk    M56129              200PR CAT3 UTP PLN GRY ft A $9.83 21.05% $7.76 See Labor Rate N/A

Mohawk    M56129-2            200PR CAT3 UTP PLN GRY-2000 FT ft A $9.83 21.05% $7.76 See Labor Rate N/A

Mohawk    M56129-BULK         200PR CAT3 UTP PLN GRY-BULK ft A $9.83 21.05% $7.76 See Labor Rate N/A

Mohawk    M56165              4PR MEG UTP RSR GRN ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56165B             4PR MEG UTP RSR GRN BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56165RB            4PR MEG UTP RSR GRN R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56166              4PR MEG UTP PLN GRN ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56166B             4PR MEG UTP PLN GRN BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56166RB            4PR MEG UTP PLN GRN R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56167              4PR MEG UTP RSR BLU ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56167B             4PR MEG UTP RSR BLU BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56167RB            4PR MEG UTP RSR BLU R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56168              4PR MEG UTP PLN BLU ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56168B             4PR MEG UTP PLN BLU BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56168RB            4PR MEG UTP PLN BLU R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56303              4PR CAT3 UTP RSR WHT ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M56303B             4PR CAT3 UTP RSR WHT BOX ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M56303RB            4PR CAT3 UTP RSR WHT R/BOX ft A $0.18 21.05% $0.15 See Labor Rate N/A

Mohawk    M56414              4PR CAT3 UTP PLN YEL ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56414B             4PR CAT3 UTP PLN YEL BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56414RB            4PR CAT3 UTP PLN YEL R/BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56564              2X4PR DUAL MEG UTP RSR WHT ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M56670              4PR MEG UTP RSR RED ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56670B             4PR MEG UTP RSR RED BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56670RB            4PR MEG UTP RSR RED R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56691B             4PR CAT3 UTP PLN BLK BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56700              25PR CAT 5 SCTP PLN GRY ft A $6.31 21.05% $4.98 See Labor Rate N/A

Mohawk    M56700-BULK         25PR CAT 5 SCTP PLN GRY-BULK ft A $6.31 21.05% $4.98 See Labor Rate N/A

Mohawk    M56726              4PR MEGALINK UTP NP WHT ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M56746              4PR MEG UTP RSR GRY ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56746B             4PR MEG UTP RSR GRY BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56746RB            4PR MEG UTP RSR GRY R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56747              CAT 3P 4PR 24AWG DARK GREEN ft A $0.22 21.05% $0.18 See Labor Rate N/A
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Mohawk    M56747B             CAT 3P 4PR 24AWG DARK GREEN ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56747RB            CAT 3P 4PR 24AWG DARK GREEN ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56753              25PR CAT5 UTP RSR GRY ft A $1.96 21.05% $1.54 See Labor Rate N/A

Mohawk    M56753-5            25PR CAT5 UTP RSR GRY-5000FT ft A $1.96 21.05% $1.54 See Labor Rate N/A

Mohawk    M56753-BULK         25PR CAT5 UTP RSR GRY-BULK ft A $1.96 21.05% $1.54 See Labor Rate N/A

Mohawk    M56773              25PR CAT5 UTP PLN GRY ft A $5.23 21.05% $4.13 See Labor Rate N/A

Mohawk    M56773-BULK         25PR CAT5 UTP PLN GRY-BULK ft A $5.23 21.05% $4.13 See Labor Rate N/A

Mohawk    M56782              4PR CAT3 UTP PLN GRN ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56782B             4PR CAT3 UTP PLN GRN BOX ft A $0.22 21.05% $0.18 See Labor Rate N/A

Mohawk    M56801              25PR CAT3 UTP PLN GRY ft A $1.16 21.05% $0.92 See Labor Rate N/A

Mohawk    M56801-10           25PR CAT3 UTP PLN GRY-10000FT ft A $1.16 21.05% $0.92 See Labor Rate N/A

Mohawk    M56801-5            25PR CAT3 UTP PLN GRY-5000FT ft A $1.16 21.05% $0.92 See Labor Rate N/A

Mohawk    M56801-BULK         25PR CAT3 UTP PLN GRY-BULK ft A $1.16 21.05% $0.92 See Labor Rate N/A

Mohawk    M56832              CAT 5NP 25PR 24AWG GRAY STP ft A $3.51 21.05% $2.77 See Labor Rate N/A

Mohawk    M56832-5            CAT 5NP 25PR 24AWG GRAY STP-5000 FT ft A $3.51 21.05% $2.77 See Labor Rate N/A

Mohawk    M56832-BULK         CAT 5NP 25PR 24AWG GRAY STP-BULK ft A $3.51 21.05% $2.77 See Labor Rate N/A

Mohawk    M56871              4PR LAN-TRAK OSP CAT5 BLK ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M56871-BULK         4PR LAN-TRAK OSP CAT5 BLK-BULK ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M56876              4PR MEG UTP PLN ORG ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56876B             4PR MEG UTP PLN ORG BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56876RB            4PR MEG UTP PLN ORG R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56877              4PR MEG UTP PLN BLK ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56877B             4PR MEG UTP PLN BLK BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56877RB            4PR MEG UTP PLN BLK R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56878              4PR MEG UTP PLN VLT ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56878B             4PR MEG UTP PLN VLT BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56878RB            4PR MEG UTP PLN VLT R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56882              4PR MEG UTP PLN GRY ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56882B             4PR MEG UTP PLN GRY BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56882RB            4PR MEG UTP PLN GRY R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M56889              4PR ADV UTP RSR WHT ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M56889B             4PR ADV UTP RSR WHT BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M56889RB            4PR ADV UTP RSR WHT R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M56905              4PR ADV UTP PLN WHT ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M56905B             4PR ADV UTP PLN WHT BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M56905RB            4PR ADV UTP PLN WHT R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M56954              4PR MEG UTP RSR ORG ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56954B             4PR MEG UTP RSR ORG BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56954RB            4PR MEG UTP RSR ORG R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M56985              4PR MEGALINK UTP NP YEL ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57040              50PR CAT5 UTP RSR GRY ft A $5.05 21.05% $3.99 See Labor Rate N/A

Mohawk    M57040-BULK         50PR CAT5 UTP RSR GRY-BULK ft A $5.05 21.05% $3.99 See Labor Rate N/A

Mohawk    M57041              4PR LAN-TRAK OSP CAT5 BLK ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M57041-5            4PR LAN-TRAK OSP CAT5 BLK-5000FT ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M57041-BULK         4PR LAN-TRAK OSP CAT5 BLK-BULK ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M57042              4PR LAN-TRAK OSP CAT5 SHLD BLK ft A $0.73 21.05% $0.58 See Labor Rate N/A

Mohawk    M57042-BULK         4PR LAN-TRAK OSP CAT5 SHLD BLK-BULK ft A $0.73 21.05% $0.58 See Labor Rate N/A

Mohawk    M57048              4PR MEG UTP RSR VLT ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M57048B             4PR MEG UTP RSR VLT BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M57048RB            4PR MEG UTP RSR VLT R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M57069              2X4PR DUAL MEG UTP PLN BLU ft A $0.84 21.05% $0.66 See Labor Rate N/A

Mohawk    M57071              4PR MEGALINK UTP NP LTGRY ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57073              4PR MEGALINK UTP NP RED ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57074              4PR MEGALINK UTP NP ORG ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57075              4PR MEGALINK UTP NP GRN ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57076              4PR MEGALINK UTP NP BLU ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57077              4PR MEGALINK UTP NP VLT ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57098              300PR CAT3 UTP RSR GRY ft A $10.71 21.05% $8.46 See Labor Rate N/A

Mohawk    M57098-BULK         300PR CAT3 UTP RSR GRY-BULK ft A $10.71 21.05% $8.46 See Labor Rate N/A

Mohawk    M57113              4PR MEG UTP LTD COMB WHT ft A $0.81 21.05% $0.64 See Labor Rate N/A
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Mohawk    M57129              4PR MEG UTP RSR BLK ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M57129B             4PR MEG UTP RSR BLK BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M57129RB            4PR MEG UTP RSR BLK R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M57193              4PR ADV UTP PLN BLU ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57193B             4PR ADV UTP PLN BLU BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57193RB            4PR ADV UTP PLN BLU R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57194              4PR ADV UTP PLN PNK ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57194B             4PR ADV UTP PLN PNK BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57194RB            4PR ADV UTP PLN PNK R/B ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57195              4PR ADV UTP PLN YEL ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57195B             4PR ADV UTP PLN YEL BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57195RB            4PR ADV UTP PLN YEL R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57196              4PR ADV UTP PLN GRY ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57196B             4PR ADV UTP PLN GRY BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57196RB            4PR ADV UTP PLN GRY R/B ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57197              4PR ADV UTP PLN GRN ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57197B             4PR ADV UTP PLN GRN BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57197RB            4PR ADV UTP PLN GRN R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57198              4PR ADV UTP PLN RED ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57198B             4PR ADV UTP PLN RED BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57198RB            4PR ADV UTP PLN RED R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57199              4PR ADV UTP PLN ORG ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57199B             4PR ADV UTP PLN ORG BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57199RB            4PR ADV UTP PLN ORG R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57200              4PR ADV UTP PLN BLK ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57200B             4PR ADV UTP PLN BLK BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57200RB            4PR ADV UTP PLN BLK R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57201              4PR ADV UTP PLN VLT ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57201B             4PR ADV UTP PLN VLT BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57201RB            4PR ADV UTP PLN VLT R/BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M57202              4PR ADV UTP RSR BLU ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57202B             4PR ADV UTP RSR BLU BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57202RB            4PR ADV UTP RSR BLU R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57203              4PR ADV UTP RSR PNK ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57203B             4PR ADV UTP RSR PNK BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57203RB            4PR ADV UTP RSR PNK R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57204              4PR ADV UTP RSR YEL ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57204B             4PR ADV UTP RSR YEL BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57204RB            4PR ADV UTP RSR YEL R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57205              4PR ADV UTP RSR GRY ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57205B             4PR ADV UTP RSR GRY BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57205RB            4PR ADV UTP RSR GRY R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57206              4PR ADV UTP RSR GRN ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57206B             4PR ADV UTP RSR GRN BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57206RB            4PR ADV UTP RSR GRN R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57207              4PR ADV UTP RSR RED ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57207B             4PR ADV UTP RSR RED BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57207RB            4PR ADV UTP RSR RED R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57208              4PR ADV UTP RSR ORG ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57208B             4PR ADV UTP RSR ORG BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57208RB            4PR ADV UTP RSR ORG R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57209              4PR ADV UTP RSR BLK ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57209B             4PR ADV UTP RSR BLK BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57209RB            4PR ADV UTP RSR BLK R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57210              4PR ADV UTP RSR VLT ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57210B             4PR ADV UTP RSR VLT BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57210RB            4PR ADV UTP RSR VLT R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57211              300PR CAT3 UTP PLN GRY ft A $15.97 21.05% $12.61 See Labor Rate N/A

Mohawk    M57211-BULK         300PR CAT3 UTP PLN GRY-BULK ft A $15.97 21.05% $12.61 See Labor Rate N/A

Mohawk    M57216              4PR MEGALINK UTP NP BLK ft A $0.31 21.05% $0.24 See Labor Rate N/A
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Mohawk    M57322              4PR MEG SCTP PLN PNK ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57360              4PR MEG SCTP PLN BLU ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57361              4PR MEG SCTP PLN YEL ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57362              4PR MEG SCTP PLN GRY ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57363              4PR MEG SCTP PLN GRN ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57364              4PR MEG SCTP PLN RED ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57365              4PR MEG SCTP PLN ORG ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57366              4PR MEG SCTP PLN BLK ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57367              4PR MEG SCTP PLN VLT ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57368              4PR MEG SCTP PLN LTGRY ft A $1.21 21.05% $0.95 See Labor Rate N/A

Mohawk    M57370              4PR MEG SCTP RSR BLU ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57371              4PR MEG SCTP RSR PNK ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57372              4PR MEG SCTP RSR YEL ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57373              4PR MEG SCTP RSR GRY ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57374              4PR MEG SCTP RSR GRN ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57375              4PR MEG SCTP RSR RED ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57376              4PR MEG SCTP RSR ORG ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57377              4PR MEG SCTP RSR BLK ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57378              4PR MEG SCTP RSR VLT ft A $0.47 21.05% $0.37 See Labor Rate N/A

Mohawk    M57394              2X4PR DUAL MEG UTP RSR BLU ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M57413              4PR GIG UTP PLN WHT ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57413B             4PR GIG UTP PLN WHT BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57413RB            4PR GIG UTP PLN WHT R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57414              4PR GIG UTP PLN BLU ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57414RB            4PR GIG UTP PLN BLU R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57415              4PR GIG UTP PLN YEL ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57415RB            4PR GIG UTP PLN YEL R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57416              4PR GIG UTP PLN GRN ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57416RB            4PR GIG UTP PLN GRN R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57417              4PR GIG UTP PLN GRY ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57417RB            4PR GIG UTP PLN GRY R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57418              4PR GIG UTP RSR WHT ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57418RB            4PR GIG UTP RSR WHT R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57419              4PR GIG UTP RSR BLU ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57419RB            4PR GIG UTP RSR BLU R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57420              4PR GIG UTP RSR YEL ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57420RB            4PR GIG UTP RSR YEL R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57421              4PR GIG UTP RSR GRN ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57421RB            4PR GIG UTP RSR GRN R/B ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57422              4PR GIG UTP RSR GRY ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57422RB            4PR GIG UTP RSR GRY R/B ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57507              4PR ADVLINK UTP NP WHT ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57508              4PR ADVLINK UTP NP BLU ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57509              4PR ADVLINK UTP NP LTGRY ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57511              4PR ADVLINK UTP NP YEL ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57512              4PR ADVLINK UTP NP GRN ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57517              4PR ADVLINK UTP NP VLT ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57518              4PR ADVLINK UTP NP ORG ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57519              4PR ADVLINK UTP NP RED ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57520              4PR ADVLINK UTP NP BLK ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M57542              4PR MEGALINK SCTP NP WHT ft A $0.40 21.05% $0.32 See Labor Rate N/A

Mohawk    M57543              4PR MEGALINK SCTP NP LTGRY ft A $0.40 21.05% $0.32 See Labor Rate N/A

Mohawk    M57544              4PR MEGALINK SCTP NP BLU ft A $0.40 21.05% $0.32 See Labor Rate N/A

Mohawk    M57545              4PR CAT5E UTP PLN GRY ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57545B             4PR CAT5E UTP PLN GRY BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57545RB            4PR CAT5E UTP PLN GRY R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57546              4PR CAT5E UTP PLN BLU ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57546B             4PR CAT5E UTP PLN BLU BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57546RB            4PR CAT5E UTP PLN BLU R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57547              4PR CAT5E UTP PLN WHT ft A $0.33 21.05% $0.26 See Labor Rate N/A
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Mohawk    M57547B             4PR CAT5E UTP PLN WHT BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57547RB            4PR CAT5E UTP PLN WHT R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57548              4PR CAT5E UTP PLN PNK ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57548B             4PR CAT5E UTP PLN PNK BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57548RB            4PR CAT5E UTP PLN PNK R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57550              4PR CAT5E UTP PLN YEL ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57550B             4PR CAT5E UTP PLN YEL BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57550RB            4PR CAT5E UTP PLN YEL R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57551              4PR CAT5E UTP PLN GRN ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57551B             4PR CAT5E UTP PLN GRN BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57551RB            4PR CAT5E UTP PLN GRN R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57552              4PR CAT5E UTP RSR GRY ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57552B             4PR CAT5E UTP RSR GRY BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57552RB            4PR CAT5E UTP RSR GRY R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57553              4PR CAT5E UTP RSR BLU ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57553B             4PR CAT5E UTP RSR BLU BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57553RB            4PR CAT5E UTP RSR BLU R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57554              4PR CAT5E UTP RSR WHT ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57554B             4PR CAT5E UTP RSR WHT BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57554RB            4PR CAT5E UTP RSR WHT R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57555              4PR CAT5E UTP RSR PNK ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57555B             4PR CAT5E UTP RSR PNK BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57555RB            4PR CAT5E UTP RSR PNK R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57556              4PR CAT5E UTP RSR YEL ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57556B             4PR CAT5E UTP RSR YEL BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57556RB            4PR CAT5E UTP RSR YEL R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57557              4PR CAT5E UTP RSR GRN ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57557B             4PR CAT5E UTP RSR GRN BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57557RB            4PR CAT5E UTP RSR GRN R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M57561              4PR LAN-TRAK OSP CAT5E BLK ft A $0.36 21.05% $0.28 See Labor Rate N/A

Mohawk    M57561-5            4PR LAN-TRAK OSP CAT5E BLK-5000FT ft A $0.36 21.05% $0.28 See Labor Rate N/A

Mohawk    M57561-BULK         4PR LAN-TRAK OSP CAT5E BLK-BULK ft A $0.36 21.05% $0.28 See Labor Rate N/A

Mohawk    M57562              4PR LAN-TRAK OSP C5E SHLD BLK ft A $0.82 21.05% $0.65 See Labor Rate N/A

Mohawk    M57562-BULK         4PR LAN-TRAK OSP C5E SHLD BLK-BULK ft A $0.82 21.05% $0.65 See Labor Rate N/A

Mohawk    M57566              6X4PR MEG UTP RSR BUN WHT ft A $1.46 21.05% $1.15 See Labor Rate N/A

Mohawk    M57569              4PR MEGALINK UTP NP DKGRY ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57570              4PR MEGALINK UTP NP PNK ft A $0.31 21.05% $0.24 See Labor Rate N/A

Mohawk    M57586              6X4PR MEG UTP PLN BLU BUN ft A $2.55 21.05% $2.01 See Labor Rate N/A

Mohawk    M57594              6X4PR MEG UTP PLN YEL BUN ft A $2.55 21.05% $2.01 See Labor Rate N/A

Mohawk    M57620              4PR GIG UTP PLN RED ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57620RB            4PR GIG UTP PLN RED R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57621              4PR GIG UTP RSR RED ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57621RB            4PR GIG UTP RSR RED R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57622              4PR LAN-TRAK OSP CAT6 BLK ft A $0.59 21.05% $0.47 See Labor Rate N/A

Mohawk    M57622-BULK         4PR LAN-TRAK OSP CAT6 BLK-BULK ft A $0.59 21.05% $0.47 See Labor Rate N/A

Mohawk    M57623              4PR LAN-TRAK OSP CAT6 SHLD BLK ft A $1.07 21.05% $0.84 See Labor Rate N/A

Mohawk    M57623-BULK         4PR LAN-TRAK OSP CAT6 SHLD BLK-BULK ft A $1.07 21.05% $0.84 See Labor Rate N/A

Mohawk    M57656              25PR LAN-TRAK OSP C5 SHLD BLK ft A $2.77 21.05% $2.19 See Labor Rate N/A

Mohawk    M57656-5            25PR LAN-TRAK OSP C5 SHLD BLK-5000FT ft A $2.77 21.05% $2.19 See Labor Rate N/A

Mohawk    M57656-BULK         25PR LAN-TRAK OSP C5 SHLD BLK-BULK ft A $2.77 21.05% $2.19 See Labor Rate N/A

Mohawk    M57723              4PR CAT5E UTP PLN BRN ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57723B             4PR CAT5E UTP PLN BRN BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57723RB            4PR CAT5E UTP PLN BRN R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57750              4PR GIG UTP PLN PNK ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57750RB            4PR GIG UTP PLN PNK R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57761              4PR CAT5E UTP PLN VLT ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57761B             4PR CAT5E UTP PLN VLT BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57761RB            4PR CAT5E UTP PLN VLT R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57822B             4PR MEG UTP RSR DKVLT BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M57860              4PR GIG UTP PLN VLT ft A $0.95 21.05% $0.75 See Labor Rate N/A
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Mohawk    M57860RB            4PR GIG UTP PLN VLT R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57861              4PR GIG UTP PLN ORG ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57861RB            4PR GIG UTP PLN ORG R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57866              4PR GIG UTP PLN BLK ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57866RB            4PR GIG UTP PLN BLK R/BOX ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M57867              4PR GIG UTP RSR PNK ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57867RB            4PR GIG UTP RSR PNK R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57868              4PR GIG UTP RSR ORG ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57868RB            4PR GIG UTP RSR ORG R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57869              4PR GIG UTP RSR BLK ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57869RB            4PR GIG UTP RSR BLK R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57870              4PR GIG UTP RSR VLT ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57870RB            4PR GIG UTP RSR VLT R/BOX ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M57887              4PR CAT5E UTP PLN RED ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57887B             4PR CAT5E UTP PLN RED BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57887RB            4PR CAT5E UTP PLN RED R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57924              4PR CAT5E UTP PLN ORG ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57924B             4PR CAT5E UTP PLN ORG BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57924RB            4PR CAT5E UTP PLN ORG R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57936              4PR CAT5E UTP PLN BLK ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57936B             4PR CAT5E UTP PLN BLK BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57936RB            4PR CAT5E UTP PLN BLK R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M57960              2X4PR DUAL MEG UTP PLN GRN ft A $0.84 21.05% $0.66 See Labor Rate N/A

Mohawk    M57976              4PR MEG UTP LTD COMB BLU ft A $0.81 21.05% $0.64 See Labor Rate N/A

Mohawk    M58007              4PR CAT5E UTP RSR VLT ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58007B             4PR CAT5E UTP RSR VLT BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58007RB            4PR CAT5E UTP RSR VLT R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58008              4PR CAT5E UTP RSR RED ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58008B             4PR CAT5E UTP RSR RED BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58008RB            4PR CAT5E UTP RSR RED R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58009              4PR CAT5E UTP RSR ORG ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58009B             4PR CAT5E UTP RSR ORG BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58009RB            4PR CAT5E UTP RSR ORG R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58010              4PR CAT5E UTP RSR BLK ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58010B             4PR CAT5E UTP RSR BLK BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58010RB            4PR CAT5E UTP RSR BLK R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58055              6X4PR CAT6 UTP PLN BUN BLU ft A $6.00 21.05% $4.74 See Labor Rate N/A

Mohawk    M58069B             4PR CAT5E UTP PLN KELGRN BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M58079              4PR CAT5E PLN YEL-LMGRN ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M58079RB            4PR CAT5E PLN YEL-LMGRN R/BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M58105              4PR MEG UTP LTD COMB GRN ft A $0.81 21.05% $0.64 See Labor Rate N/A

Mohawk    M58141              25PR CAT5E UTP RSR GRY ft A $2.08 21.05% $1.65 See Labor Rate N/A

Mohawk    M58141-5            25PR CAT5E UTP RSR GRY-5000FT ft A $2.08 21.05% $1.65 See Labor Rate N/A

Mohawk    M58141-BULK         25PR CAT5E UTP RSR GRY-BULK ft A $2.08 21.05% $1.65 See Labor Rate N/A

Mohawk    M58142              25PR CAT5E UTP PLN GRY ft A $5.78 21.05% $4.56 See Labor Rate N/A

Mohawk    M58142-5            25PR CAT5E UTP PLN GRY-5000FT ft A $5.78 21.05% $4.56 See Labor Rate N/A

Mohawk    M58142-BULK         25PR CAT5E UTP PLN GRY-BULK ft A $5.78 21.05% $4.56 See Labor Rate N/A

Mohawk    M58144              4PR CAT5E SCTP PLN GRY ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58145              4PR CAT5E SCTP RSR GRY ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58155              4PR CAT6 F/UTP RSR WHT ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58156              4PR CAT6 F/UTP RSR BLU ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58157              4PR CAT6 F/UTP RSR PNK ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58158              4PR CAT6 F/UTP RSR YEL ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58159              4PR CAT6 F/UTP RSR GRY ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58160              4PR CAT6 F/UTP RSR GRN ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58161              4PR CAT6 F/UTP RSR RED ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58162              4PR CAT6 F/UTP RSR ORG ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58163              4PR CAT6 F/UTP RSR BLK ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58164              4PR CAT6 F/UTP RSR VLT ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M58175              4PR CAT6 F/UTP PLN WHT ft A $1.48 21.05% $1.17 See Labor Rate N/A
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Mohawk    M58176              4PR CAT6 F/UTP PLN BLU ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58177              4PR CAT6 F/UTP PLN PNK ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58178              4PR CAT6 F/UTP PLN YEL ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58179              4PR CAT6 F/UTP PLN GRY ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58180              4PR CAT6 F/UTP PLN GRN ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58181              4PR CAT6 F/UTP PLN RED ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58182              4PR CAT6 F/UTP PLN ORG ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58183              4PR CAT6 F/UTP PLN BLK ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58184              4PR CAT6 F/UTP PLN VLT ft A $1.48 21.05% $1.17 See Labor Rate N/A

Mohawk    M58185              4PR CAT5E SCTP PLN WHT ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58186              4PR CAT5E SCTP PLN BLU ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58187              4PR CAT5E SCTP PLN PNK ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58188              4PR CAT5E SCTP PLN YEL ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58189              4PR CAT5E SCTP PLN GRN ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58190              4PR CAT5E SCTP PLN RED ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58191              4PR CAT5E SCTP PLN ORG ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58192              4PR CAT5E SCTP PLN BLK ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58193              4PR CAT5E SCTP PLN VLT ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58194              4PR CAT5E SCTP PLN LTGRY ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M58195              4PR CAT5E SCTP RSR WHT ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58196              4PR CAT5E SCTP RSR BLU ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58197              4PR CAT5E SCTP RSR PNK ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58198              4PR CAT5E SCTP RSR YEL ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58199              4PR CAT5E SCTP RSR GRN ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58200              4PR CAT5E SCTP RSR RED ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58201              4PR CAT5E SCTP RSR ORG ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58202              4PR CAT5E SCTP RSR BLK ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M58204              4PR ADVLINK UTP NP PNK ft A $0.44 21.05% $0.35 See Labor Rate N/A

Mohawk    M58219              4PR MEGALINK SCTP NP GRN ft A $0.40 21.05% $0.32 See Labor Rate N/A

Mohawk    M58222              4PR MEGALINK SCTP NP VLT ft A $0.40 21.05% $0.32 See Labor Rate N/A

Mohawk    M58230              CAT 3P 25 PR 24AWG WHITE ft A $1.16 21.05% $0.92 See Labor Rate N/A

Mohawk    M58234B             4PR CAT5E UTP RSR LMGRN BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58280              4PR CAT6 UTP PLN WHT ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58280B             4PR CAT6 UTP PLN WHT BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58280RB            4PR CAT6 UTP PLN WHT R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58281              4PR CAT6 UTP PLN BLU ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58281B             4PR CAT6 UTP PLN BLU BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58281RB            4PR CAT6 UTP PLN BLU R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58282              4PR CAT6 UTP PLN PNK ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58282B             4PR CAT6 UTP PLN PNK BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58282RB            4PR CAT6 UTP PLN PNK R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58283              4PR CAT6 UTP PLN YEL ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58283B             4PR CAT6 UTP PLN YEL BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58283RB            4PR CAT6 UTP PLN YEL R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58285              4PR CAT6 UTP PLN GRY ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58285B             4PR CAT6 UTP PLN GRY BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58285RB            4PR CAT6 UTP PLN GRY R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58286              4PR CAT6 UTP PLN GRN ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58286B             4PR CAT6 UTP PLN GRN BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58286RB            4PR CAT6 UTP PLN GRN R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58287              4PR CAT6 UTP PLN RED ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58287B             4PR CAT6 UTP PLN RED BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58287RB            4PR CAT6 UTP PLN RED R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58288              4PR CAT6 UTP PLN ORG ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58288B             4PR CAT6 UTP PLN ORG BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58288RB            4PR CAT6 UTP PLN ORG R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58289              4PR CAT6 UTP PLN BLK ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58289B             4PR CAT6 UTP PLN BLK BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58289RB            4PR CAT6 UTP PLN BLK R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58290              4PR CAT6 UTP PLN VLT ft A $0.54 21.05% $0.43 See Labor Rate N/A
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Mohawk    M58290B             4PR CAT6 UTP PLN VLT BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58290RB            4PR CAT6 UTP PLN VLT R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58291              4PR CAT6 UTP RSR WHT ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58291B             4PR CAT6 UTP RSR WHT BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58291RB            4PR CAT6 UTP RSR WHT R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58292              4PR CAT6 UTP RSR BLU ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58292B             4PR CAT6 UTP RSR BLU BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58292RB            4PR CAT6 UTP RSR BLU R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58293              4PR CAT6 UTP RSR PNK ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58293B             4PR CAT6 UTP RSR PNK BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58293RB            4PR CAT6 UTP RSR PNK R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58294              4PR CAT6 UTP RSR YEL ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58294B             4PR CAT6 UTP RSR YEL BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58294RB            4PR CAT6 UTP RSR YEL R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58295              4PR CAT6 UTP RSR GRY ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58295B             4PR CAT6 UTP RSR GRY BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58295RB            4PR CAT6 UTP RSR GRY R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58296              4PR CAT6 UTP RSR GRN ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58296B             4PR CAT6 UTP RSR GRN BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58296RB            4PR CAT6 UTP RSR GRN R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58297              4PR CAT6 UTP RSR RED ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58297B             4PR CAT6 UTP RSR RED BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58297RB            4PR CAT6 UTP RSR RED R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58298              4PR CAT6 UTP RSR ORG ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58298B             4PR CAT6 UTP RSR ORG BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58298RB            4PR CAT6 UTP RSR ORG R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58299              4PR CAT6 UTP RSR BLK ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58299B             4PR CAT6 UTP RSR BLK BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58299RB            4PR CAT6 UTP RSR BLK R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58300              4PR CAT6 UTP RSR VLT ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58300B             4PR CAT6 UTP RSR VLT BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58300RB            4PR CAT6 UTP RSR VLT R/BOX ft A $0.27 21.05% $0.21 See Labor Rate N/A

Mohawk    M58312              4PR CAT5E UTP RSR DKBRN ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58312B             4PR CAT5E UTP RSR DKBRN BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58312RB            4PR CAT5E UTP RSR DKBRN R/BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58320              4PR MEG UTP PLN BRN ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M58320B             4PR MEG UTP PLN BRN BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M58320RB            4PR MEG UTP PLN BRN R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M58365              4PR MEG UTP RSR BRN ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M58365B             4PR MEG UTP RSR BRN BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M58365RB            4PR MEG UTP RSR BRN R/BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M58379              4PR MEG UTP LTD COMB CLR ft A $0.81 21.05% $0.64 See Labor Rate N/A

Mohawk    M58394              6X4PR CAT6 UTP RSR BUN GRY ft A $2.81 21.05% $2.21 See Labor Rate N/A

Mohawk    M58405              4PR GIG UTP LTD COMB WHT ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58405RB            4PR GIG UTP LTD COMB WHT R/BOX ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58406              4PR GIG UTP LTD COMB BLU ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58406RB            4PR GIG UTP LTD COMB BLU R/BOX ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58413              4PR ADV UTP LTD COMB BLU ft A $1.01 21.05% $0.79 See Labor Rate N/A

Mohawk    M58414              4PR ADV UTP LTD COMB WHT ft A $1.01 21.05% $0.79 See Labor Rate N/A

Mohawk    M58463              4PR MEG SHIELDED OSP BLK CELL ft A $0.69 21.05% $0.54 See Labor Rate N/A

Mohawk    M58477              6X4PR CAT6 UTP PLN BUN GRY ft A $6.00 21.05% $4.74 See Labor Rate N/A

Mohawk    M58479              4PR MEG UTP PLN DKGRN ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M58479B             4PR MEG UTP PLN DKGRN BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M58479RB            4PR MEG UTP PLN DKGRN R/BOX ft A $0.41 21.05% $0.32 See Labor Rate N/A

Mohawk    M58510              CAT 5ENP 4PR 24AWG LSOH JACKET ft A $0.24 21.05% $0.19 See Labor Rate N/A

Mohawk    M58512              4PR ADV UTP PLN KELGRN ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M58512B             4PR ADV UTP PLN KELGRN BOX ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M58512RB            4PR ADV UTP PLN KELGRN R/B ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M58520              CAT 5ENP 25PR 24AWG GRAY STP ft A $3.68 21.05% $2.91 See Labor Rate N/A

Mohawk    M58520-BULK         CAT 5ENP 25PR 24AWG GRAY STP ft A $3.68 21.05% $2.91 See Labor Rate N/A
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Mohawk    M58521              25PR CAT5E SCTP PLN GRY ft A $6.75 21.05% $5.33 See Labor Rate N/A

Mohawk    M58521-BULK         25PR CAT5E SCTP PLN GRY-BULK ft A $6.75 21.05% $5.33 See Labor Rate N/A

Mohawk    M58522              CAT 5ENP 50PR 24AWG GRAY ft A $5.55 21.05% $4.38 See Labor Rate N/A

Mohawk    M58522-BULK         CAT 5ENP 50PR 24AWG GRAY-BULK ft A $5.55 21.05% $4.38 See Labor Rate N/A

Mohawk    M58527              25PR LAN-TRAK OSP C5e SHLD BLK ft A $3.05 21.05% $2.41 See Labor Rate N/A

Mohawk    M58527-5            25PR LAN-TRAK OSP C5e SHLD BLK- ft A $3.05 21.05% $2.41 See Labor Rate N/A

Mohawk    M58527-BULK         25PR LAN-TRAK OSP C5e SHLD BLK-BULK ft A $3.05 21.05% $2.41 See Labor Rate N/A

Mohawk    M58540              6X4PR CAT6 UTP PLN BUN GRN ft A $6.00 21.05% $4.74 See Labor Rate N/A

Mohawk    M58541              6X4PR CAT6 UTP PLN BUN YEL ft A $6.00 21.05% $4.74 See Labor Rate N/A

Mohawk    M58549              4PR MEG UTP LTD COMB YEL ft A $0.81 21.05% $0.64 See Labor Rate N/A

Mohawk    M58550              4PR MEG UTP LTD COMB GRY ft A $0.81 21.05% $0.64 See Labor Rate N/A

Mohawk    M58555              4PR ADV UTP LTD COMB GRY ft A $1.01 21.05% $0.79 See Labor Rate N/A

Mohawk    M58556              4PR GIG UTP LTD COMB GRY ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58584              4PR GIG UTP LTD COMB RED ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58585              4PR GIG UTP LTD COMB GRN ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58586              4PR GIG UTP LTD COMB YEL ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58621              4PR CAT6 IND ETH UTP RSR BLK ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M58622              4PR CAT6 IND ETH UTP RSR BLK ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M58629              4PR CAT5E IND ETH UTP RSR BLK ft A $0.49 21.05% $0.38 See Labor Rate N/A

Mohawk    M58638              4PR ADV UTP PLN RED/WHT ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M58646              4PR GIG-10 UTP PLN BLU ft A $1.36 21.05% $1.07 See Labor Rate N/A

Mohawk    M58647              4PR GIG-10 UTP PLN WHT ft A $1.36 21.05% $1.07 See Labor Rate N/A

Mohawk    M58648              4PR GIG-10 UTP PLN YEL ft A $1.36 21.05% $1.07 See Labor Rate N/A

Mohawk    M58649              4PR GIG-10 UTP PLN GRY ft A $1.36 21.05% $1.07 See Labor Rate N/A

Mohawk    M58650              4PR GIG-10 UTP RSR BLU ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58651              4PR GIG-10 UTP RSR WHT ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58652              4PR GIG-10 UTP RSR YEL ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58653              4PR GIG-10 UTP RSR GRY ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58659              4PR ADV UTP LTD COMB BLK ft A $1.01 21.05% $0.79 See Labor Rate N/A

Mohawk    M58688              4PR GIG-10 UTP RSR PNK ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58689              4PR GIG-10 UTP RSR GRN ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58690              4PR GIG-10 UTP RSR RED ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58691              4PR GIG-10 UTP RSR ORG ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58692              4PR GIG-10 UTP RSR BLK ft A $0.64 21.05% $0.51 See Labor Rate N/A

Mohawk    M58696              4PR GIG UTP LTD COMB BLK ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M58708B             4PR CAT5E UTP PLN BLU BOX ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M58709B             4PR CAT5E UTP RSR BLU BOX ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M58748B             4PR MEG UTP RSR LMGRN BOX ft A $0.21 21.05% $0.17 See Labor Rate N/A

Mohawk    M58751              CAT5ENP 25PR SHIELDED 2nd JACK ft A $3.08 21.05% $2.43 See Labor Rate N/A

Mohawk    M58756              4PR CAT6 UTP PLN BRN ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58756B             4PR CAT6 UTP PLN BRN BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58756RB            4PR CAT6 UTP PLN BRN R/BOX ft A $0.54 21.05% $0.43 See Labor Rate N/A

Mohawk    M58762              4PR VERSALAN CAT5E NP BLK ft A $0.53 21.05% $0.42 See Labor Rate N/A

Mohawk    M58762-BULK         4PR VERSALAN CAT5E NP BLK-BULK ft A $0.53 21.05% $0.42 See Labor Rate N/A

Mohawk    M58772              4PR VERSALAN CAT6 NP BLK ft A $0.73 21.05% $0.57 See Labor Rate N/A

Mohawk    M58772-BULK         4PR VERSALAN CAT6 NP BLK-BULK ft A $0.73 21.05% $0.57 See Labor Rate N/A

Mohawk    M58775              MARINEGUARD CAT 6 ZH ft A $0.79 21.05% $0.62 See Labor Rate N/A

Mohawk    M58776              MARINEGUARD CAT 5E ZH ft A $0.73 21.05% $0.58 See Labor Rate N/A

Mohawk    M58777              4PR ADV UTP RSR WHT/RED ft A $0.38 21.05% $0.30 See Labor Rate N/A

Mohawk    M58783              25 PR VERSALAN CAT SHLD 5E NP ft A $3.00 21.05% $2.37 See Labor Rate N/A

Mohawk    M58784              MARINEGUARD CAT MEG  ZH ft A $0.76 21.05% $0.60 See Labor Rate N/A

Mohawk    M58790              4PR LAN-TRAK OSP CAT5e BLK ft A $0.35 21.05% $0.27 See Labor Rate N/A

Mohawk    M58790-5            4PR LAN-TRAK OSP CAT5E BLK-5000FT ft A $0.35 21.05% $0.27 See Labor Rate N/A

Mohawk    M58790-BULK         4PR LAN-TRAK OSP CAT5e BLK-BULK ft A $0.35 21.05% $0.27 See Labor Rate N/A

Mohawk    M58813              4PR SPECTRUM LOW SKEW RSR MAR ft A $0.37 21.05% $0.29 See Labor Rate N/A

Mohawk    M58814              4PR SPECTRUM LOW SKEW PLN MAR ft A $0.65 21.05% $0.51 See Labor Rate N/A

Mohawk    M58854              SPECTRUM INDOOR/OUTDOOR LOW ft A $0.73 21.05% $0.58 See Labor Rate N/A

Mohawk    M71001              RG11 F/60 AL PLN NAT ft A $2.11 21.05% $1.67 See Labor Rate N/A

Mohawk    M71002              RG6 F/80 AL PLN WHT ft A $0.70 21.05% $0.56 See Labor Rate N/A

Mohawk    M71003              RG6 QUAD F/40/F/60 AL PLN WHT ft A $0.80 21.05% $0.63 See Labor Rate N/A
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Mohawk    M71004              RG11 QUAD F/60/F/40 AL PLN NAT ft A $2.44 21.05% $1.93 See Labor Rate N/A

Mohawk    M71005              RG6 F/60 AL NP BLK ft A $0.13 21.05% $0.10 See Labor Rate N/A

Mohawk    M71006              RG6 QUAD F/60/F/40 AL RSR BLK ft A $0.18 21.05% $0.14 See Labor Rate N/A

Mohawk    M71007              RG11 F/60 AL NP BLK ft A $0.30 21.05% $0.24 See Labor Rate N/A

Mohawk    M71008              RG11 QUAD F/40/F/60 AL BLK ft A $0.40 21.05% $0.31 See Labor Rate N/A

Mohawk    M96551              4G2 DIST TACTICAL BLK ft A $1.23 21.05% $0.97 See Labor Rate N/A

Mohawk    M96571              2G2 DIST TACTICAL BLK ft A $0.93 21.05% $0.74 See Labor Rate N/A

Mohawk    M96575              12G2 DIST TACTICAL BLK ft A $2.14 21.05% $1.69 See Labor Rate N/A

Mohawk    M96780              12SM/12G4 DIST PLN ORG ft A $4.44 21.05% $3.51 See Labor Rate N/A

Mohawk    M96900              12SM/12G4 IN/OUT LT RSR BLK ft A $2.03 21.05% $1.60 See Labor Rate N/A

Mohawk    M96915              2G2 2.9MM ZIP RSR ORG ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M96919              2G2 2.9MM ZIP PLN ORG ft A $0.39 21.05% $0.30 See Labor Rate N/A

Mohawk    M96963              12SM/12G2 DIST RSR ORG ft A $3.10 21.05% $2.45 See Labor Rate N/A

Mohawk    M96967              12SM/12G2 IN/OUT LT RSR BLK ft A $2.16 21.05% $1.71 See Labor Rate N/A

Mohawk    M96968              6SM/12G2 IN/OUT LT RSR BLK ft A $1.70 21.05% $1.35 See Labor Rate N/A

Mohawk    M96992              6SM/12G2 DIST RSR ORG ft A $2.43 21.05% $1.92 See Labor Rate N/A

Mohawk    M97041              6SM/12G2 DIST PLN ORG ft A $3.46 21.05% $2.73 See Labor Rate N/A

Mohawk    M97174              6SM/6G2 DIST PLN ORG ft A $1.92 21.05% $1.51 See Labor Rate N/A

Mohawk    M97220              12SM/24G2 DIST PLN ORG ft A $6.29 21.05% $4.97 See Labor Rate N/A

Mohawk    M97685              12SM/12G2 DIST PLN ORG ft A $2.52 21.05% $1.99 See Labor Rate N/A

Mohawk    M98240              6SM/12G2 LT OSP BLK ft A $1.68 21.05% $1.33 See Labor Rate N/A

Mohawk    M98275              12SM/12G2 LT OSP BLK ft A $1.80 21.05% $1.42 See Labor Rate N/A

Mohawk    M9A002              2G4 2.9MM ZIP RSR ORG ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M9A004              2G4 2.9MM ZIP PLN ORG ft A $0.36 21.05% $0.29 See Labor Rate N/A

Mohawk    M9A005              2G4 2MM BO RSR ORG ft A $0.50 21.05% $0.39 See Labor Rate N/A

Mohawk    M9A006              4G4 2MM BO RSR ORG ft A $0.87 21.05% $0.69 See Labor Rate N/A

Mohawk    M9A007              6G4 2MM BO RSR ORG ft A $1.54 21.05% $1.22 See Labor Rate N/A

Mohawk    M9A010              12G4 2MM BO RSR ORG ft A $2.40 21.05% $1.90 See Labor Rate N/A

Mohawk    M9A037              2G4 DIST RSR ORG ft A $0.35 21.05% $0.28 See Labor Rate N/A

Mohawk    M9A038              4G4 DIST RSR ORG ft A $0.51 21.05% $0.40 See Labor Rate N/A

Mohawk    M9A039              6G4 DIST RSR ORG ft A $0.68 21.05% $0.54 See Labor Rate N/A

Mohawk    M9A039T             6G4 IN/OUT DIST RSR BLK ft A $0.73 21.05% $0.57 See Labor Rate N/A

Mohawk    M9A040              8G4 DIST RSR ORG ft A $0.98 21.05% $0.78 See Labor Rate N/A

Mohawk    M9A042              12G4 DIST RSR ORG ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M9A043              2G4 DIST PLN ORG ft A $0.43 21.05% $0.34 See Labor Rate N/A

Mohawk    M9A044              4G4 DIST PLN ORG ft A $0.57 21.05% $0.45 See Labor Rate N/A

Mohawk    M9A045              6G4 DIST PLN ORG ft A $0.71 21.05% $0.56 See Labor Rate N/A

Mohawk    M9A045T             6G4 IN/OUT DIST PLN BLK ft A $0.74 21.05% $0.58 See Labor Rate N/A

Mohawk    M9A046              8G4 DIST PLN ORG ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M9A048              12G4 DIST PLN ORG ft A $1.23 21.05% $0.97 See Labor Rate N/A

Mohawk    M9A048T             12G4 IN/OUT DIST PLN BLK ft A $1.26 21.05% $0.99 See Labor Rate N/A

Mohawk    M9A150              2G4 CLT OSP BLK ft A $0.48 21.05% $0.38 See Labor Rate N/A

Mohawk    M9A152              6G4 CLT OSP BLK ft A $0.69 21.05% $0.54 See Labor Rate N/A

Mohawk    M9A155              12G4 CLT OSP BLK ft A $1.01 21.05% $0.79 See Labor Rate N/A

Mohawk    M9A172               6G4 CLT ARM OSP BLK ft A $0.85 21.05% $0.67 See Labor Rate N/A

Mohawk    M9A175              12 G4 CLT ARM OSP BLK ft A $1.15 21.05% $0.91 See Labor Rate N/A

Mohawk    M9A202              6G4 IN/OUT LT PLN BLK ft A $1.03 21.05% $0.81 See Labor Rate N/A

Mohawk    M9A204              12G4 IN/OUT LT PLN BLK ft A $1.42 21.05% $1.12 See Labor Rate N/A

Mohawk    M9A205              24G4 IN/OUT LT PLN BLK ft A $2.61 21.05% $2.06 See Labor Rate N/A

Mohawk    M9A207              48G4 IN/OUT LT PLN BLK ft A $4.03 21.05% $3.18 See Labor Rate N/A

Mohawk    M9A240              6G4 DIST IARM PLN ORG ft A $2.09 21.05% $1.65 See Labor Rate N/A

Mohawk    M9A241              12G4 DIST IARM PLN ORG ft A $2.63 21.05% $2.08 See Labor Rate N/A

Mohawk    M9A242              24G4 DIST IARM PLN ORG ft A $4.59 21.05% $3.62 See Labor Rate N/A

Mohawk    M9A363T             4G4 LT ARM OSP BLK ft A $1.31 21.05% $1.03 See Labor Rate N/A

Mohawk    M9A381T             6G4 LT ARM OSP BLK ft A $1.32 21.05% $1.04 See Labor Rate N/A

Mohawk    M9A382T             12G4 LT ARM OSP BLK ft A $1.64 21.05% $1.30 See Labor Rate N/A

Mohawk    M9A384              24G4 LT ARM OSP BLK ft A $2.39 21.05% $1.89 See Labor Rate N/A

Mohawk    M9A384T             24G4 LT ARM OSP BLK ft A $2.41 21.05% $1.90 See Labor Rate N/A

Mohawk    M9A500T             24G4 LT OSP BLK ft A $1.89 21.05% $1.49 See Labor Rate N/A

Mohawk    M9A502T             36G4 LT OSP BLK ft A $2.72 21.05% $2.15 See Labor Rate N/A
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Mohawk    M9A505T             48G4 LT OSP BLK ft A $3.46 21.05% $2.73 See Labor Rate N/A

Mohawk    M9A510T             6G4 LT OSP BLK ft A $0.96 21.05% $0.76 See Labor Rate N/A

Mohawk    M9A511T             12G4 LT OSP BLK ft A $1.33 21.05% $1.05 See Labor Rate N/A

Mohawk    M9A602              24G4 DIST RSR ORG ft A $2.93 21.05% $2.31 See Labor Rate N/A

Mohawk    M9A604              36G4 DIST RSR ORG ft A $4.70 21.05% $3.71 See Labor Rate N/A

Mohawk    M9A606              48G4 DIST RSR ORG ft A $5.26 21.05% $4.16 See Labor Rate N/A

Mohawk    M9A611              24G4 DIST PLN ORG ft A $2.66 21.05% $2.10 See Labor Rate N/A

Mohawk    M9A612              24G4 DIST PLN ORG ft A $3.58 21.05% $2.83 See Labor Rate N/A

Mohawk    M9A614              36G4 DIST PLN ORG ft A $5.97 21.05% $4.71 See Labor Rate N/A

Mohawk    M9A616              48G4 DIST PLN ORG ft A $6.34 21.05% $5.01 See Labor Rate N/A

Mohawk    M9A810              6G4 IN/OUT LT RSR BLK ft A $0.97 21.05% $0.76 See Labor Rate N/A

Mohawk    M9A811              12G4 IN/OUT LT RSR BLK ft A $1.24 21.05% $0.98 See Labor Rate N/A

Mohawk    M9A812              24G4 IN/OUT LT RSR BLK ft A $1.92 21.05% $1.52 See Labor Rate N/A

Mohawk    M9B002              2G2 2.9MM ZIP RSR GRY ft A $0.33 21.05% $0.26 See Labor Rate N/A

Mohawk    M9B004              2G2 2.9MM ZIP PLN GRY ft A $0.39 21.05% $0.30 See Labor Rate N/A

Mohawk    M9B005              2G2 2MM BO RSR ORG ft A $0.50 21.05% $0.40 See Labor Rate N/A

Mohawk    M9B006              4G2 2MM BO RSR ORG ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M9B007              6G2 2MM BO RSR ORG ft A $1.52 21.05% $1.20 See Labor Rate N/A

Mohawk    M9B010              12G2 2MM BO RSR ORG ft A $2.55 21.05% $2.01 See Labor Rate N/A

Mohawk    M9B013              2G2 2MM BO PLN ORG ft A $0.51 21.05% $0.40 See Labor Rate N/A

Mohawk    M9B015              6G2 2MM BO PLN ORG ft A $1.31 21.05% $1.03 See Labor Rate N/A

Mohawk    M9B018              12G2 2MM BO PLN ORG ft A $2.61 21.05% $2.06 See Labor Rate N/A

Mohawk    M9B021              2G2 2.5MM BO RSR ORG ft A $0.57 21.05% $0.45 See Labor Rate N/A

Mohawk    M9B037              2G2 DIST RSR ORG ft A $0.38 21.05% $0.30 See Labor Rate N/A

Mohawk    M9B038              4G2 DIST RSR ORG ft A $0.56 21.05% $0.44 See Labor Rate N/A

Mohawk    M9B039              6G2 DIST RSR ORG ft A $0.76 21.05% $0.60 See Labor Rate N/A

Mohawk    M9B039T             6G2 IN/OUT DIST RSR BLK ft A $0.80 21.05% $0.63 See Labor Rate N/A

Mohawk    M9B040              8G2 DIST RSR ORG ft A $1.08 21.05% $0.86 See Labor Rate N/A

Mohawk    M9B042              12G2 DIST RSR ORG ft A $1.34 21.05% $1.06 See Labor Rate N/A

Mohawk    M9B042T             12G2 IN/OUT DIST RSR BLK ft A $1.42 21.05% $1.12 See Labor Rate N/A

Mohawk    M9B043              2G2 DIST PLN ORG ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M9B044              4G2 DIST PLN ORG ft A $0.64 21.05% $0.50 See Labor Rate N/A

Mohawk    M9B045              6G2 DIST PLN ORG ft A $0.80 21.05% $0.63 See Labor Rate N/A

Mohawk    M9B045T             6G2 IN/OUT DIST PLN BLK ft A $0.81 21.05% $0.64 See Labor Rate N/A

Mohawk    M9B046              8G2 DIST PLN ORG ft A $1.15 21.05% $0.91 See Labor Rate N/A

Mohawk    M9B048              12G2 DIST PLN ORG ft A $1.40 21.05% $1.10 See Labor Rate N/A

Mohawk    M9B048T             12G2 IN/OUT DIST PLN BLK ft A $1.41 21.05% $1.12 See Labor Rate N/A

Mohawk    M9B058T             2G2 LT OSP BLK ft A $0.81 21.05% $0.64 See Labor Rate N/A

Mohawk    M9B063T             4G2 LT OSP BLK ft A $0.96 21.05% $0.75 See Labor Rate N/A

Mohawk    M9B081              2G2 3MM HD DUPLEX PLN ORG ft A $0.49 21.05% $0.39 See Labor Rate N/A

Mohawk    M9B150              2G2 CLT OSP BLK ft A $0.51 21.05% $0.40 See Labor Rate N/A

Mohawk    M9B152              6G2 CLT OSP BLK ft A $0.75 21.05% $0.59 See Labor Rate N/A

Mohawk    M9B155              12G2 CLT OSP BLK ft A $1.10 21.05% $0.87 See Labor Rate N/A

Mohawk    M9B172              6G2 CLT ARM OSP BLK ft A $0.93 21.05% $0.73 See Labor Rate N/A

Mohawk    M9B175              12G2 CLT ARM OSP BLK ft A $1.29 21.05% $1.02 See Labor Rate N/A

Mohawk    M9B202              6G2 IN/OUT LT PLN BLK ft A $1.00 21.05% $0.79 See Labor Rate N/A

Mohawk    M9B204              12G2 IN/OUT LT PLN BLK ft A $1.49 21.05% $1.18 See Labor Rate N/A

Mohawk    M9B205              24G2 IN/OUT LT PLN BLK ft A $2.93 21.05% $2.32 See Labor Rate N/A

Mohawk    M9B209              72G2 IN/OUT LT PLN BLK ft A $7.18 21.05% $5.67 See Labor Rate N/A

Mohawk    M9B215              144G2 IN/OUT LT PLN BLK ft A $14.97 21.05% $11.82 See Labor Rate N/A

Mohawk    M9B240              6G2 DIST IARM PLN ORG ft A $2.17 21.05% $1.71 See Labor Rate N/A

Mohawk    M9B241              12G2 DIST IARM PLN ORG ft A $2.79 21.05% $2.20 See Labor Rate N/A

Mohawk    M9B242              24G2 DIST IARM PLN ORG ft A $4.91 21.05% $3.88 See Labor Rate N/A

Mohawk    M9B363T             4G2 LT ARM OSP BLK ft A $1.26 21.05% $0.99 See Labor Rate N/A

Mohawk    M9B365T             8G2 LT ARM OSP BLK ft A $1.79 21.05% $1.42 See Labor Rate N/A

Mohawk    M9B381T             6G2 LT ARM OSP BLK ft A $1.37 21.05% $1.08 See Labor Rate N/A

Mohawk    M9B382T             12G2 LT ARM OSP BLK ft A $1.76 21.05% $1.39 See Labor Rate N/A

Mohawk    M9B384T             24G2 LT ARM OSP BLK ft A $2.57 21.05% $2.03 See Labor Rate N/A

Mohawk    M9B389T             48G2 LT ARM OSP BLK ft A $4.53 21.05% $3.58 See Labor Rate N/A

Mohawk    M9B500T             24G2 LT OSP BLK ft A $2.09 21.05% $1.65 See Labor Rate N/A
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Mohawk    M9B502T             36G2 LT OSP BLK ft A $2.96 21.05% $2.34 See Labor Rate N/A

Mohawk    M9B505T             48G2 LT OSP BLK ft A $3.90 21.05% $3.08 See Labor Rate N/A

Mohawk    M9B507T             72G2 LT OSP BLK ft A $5.73 21.05% $4.52 See Labor Rate N/A

Mohawk    M9B510T             6G2 LT OSP BLK ft A $1.02 21.05% $0.81 See Labor Rate N/A

Mohawk    M9B511T             12G2 LT OSP BLK ft A $1.45 21.05% $1.15 See Labor Rate N/A

Mohawk    M9B513T             96G2 LT OSP BLK ft A $7.76 21.05% $6.12 See Labor Rate N/A

Mohawk    M9B602              24G2 DIST RSR ORG ft A $3.21 21.05% $2.54 See Labor Rate N/A

Mohawk    M9B602T             24G2 IN/OUT DIST RSR BLK ft A $3.41 21.05% $2.69 See Labor Rate N/A

Mohawk    M9B604              36G2 DIST RSR ORG ft A $4.89 21.05% $3.86 See Labor Rate N/A

Mohawk    M9B606              48G2 DIST RSR ORG ft A $5.45 21.05% $4.30 See Labor Rate N/A

Mohawk    M9B609              72G2 DIST RSR ORG ft A $8.04 21.05% $6.35 See Labor Rate N/A

Mohawk    M9B611              24G2 DIST PLN ORG ft A $2.98 21.05% $2.35 See Labor Rate N/A

Mohawk    M9B612              24G2 DIST PLN ORG ft A $3.96 21.05% $3.13 See Labor Rate N/A

Mohawk    M9B616              48G2 DIST PLN ORG ft A $6.96 21.05% $5.49 See Labor Rate N/A

Mohawk    M9B620              72G2 DIST PLN ORG ft A $10.01 21.05% $7.91 See Labor Rate N/A

Mohawk    M9B623              96G2 DIST PLN ORG ft A $13.54 21.05% $10.69 See Labor Rate N/A

Mohawk    M9B810              6G2 IN/OUT LT RSR BLK ft A $0.99 21.05% $0.78 See Labor Rate N/A

Mohawk    M9B811              12G2 IN/OUT LT RSR BLK ft A $1.44 21.05% $1.14 See Labor Rate N/A

Mohawk    M9B812              24G2 IN/OUT LT RSR BLK ft A $2.15 21.05% $1.70 See Labor Rate N/A

Mohawk    M9B813              36G2 IN/OUT LT RSR BLK ft A $2.92 21.05% $2.30 See Labor Rate N/A

Mohawk    M9B817              144G2 IN/OUT LT RSR BLK ft A $10.50 21.05% $8.29 See Labor Rate N/A

Mohawk    M9B890              6G2 IN/OUT LT ARM RSR BLK ft A $1.51 21.05% $1.19 See Labor Rate N/A

Mohawk    M9B891              12G2 IN/OUT LT ARM RSR BLK ft A $1.94 21.05% $1.53 See Labor Rate N/A

Mohawk    M9B892              24G2 IN/OUT LT ARM RSR BLK ft A $2.84 21.05% $2.24 See Labor Rate N/A

Mohawk    M9B894              48G2 IN/OUT LT ARM RSR BLK ft A $4.67 21.05% $3.69 See Labor Rate N/A

Mohawk    M9C002              2G5 2.9MM ZIP RSR AQU ft A $0.45 21.05% $0.35 See Labor Rate N/A

Mohawk    M9C004              2G5 2.9MM ZIP PLN AQU ft A $0.50 21.05% $0.39 See Labor Rate N/A

Mohawk    M9C005              2G5 2MM BO RSR AQU ft A $0.62 21.05% $0.49 See Labor Rate N/A

Mohawk    M9C006              2G5 2MM BO RSR AQU ft A $1.12 21.05% $0.88 See Labor Rate N/A

Mohawk    M9C007              6G5 2MM BO RSR AQU ft A $1.96 21.05% $1.55 See Labor Rate N/A

Mohawk    M9C010              12G5 2MM BO RSR AQU ft A $3.45 21.05% $2.72 See Labor Rate N/A

Mohawk    M9C013              2G5 2MM BO PLN AQU ft A $0.60 21.05% $0.47 See Labor Rate N/A

Mohawk    M9C037              2G5 DIST RSR AQU ft A $0.48 21.05% $0.38 See Labor Rate N/A

Mohawk    M9C038              4G5 DIST RSR AQU ft A $0.77 21.05% $0.61 See Labor Rate N/A

Mohawk    M9C039              6G5 DIST RSR AQU ft A $1.10 21.05% $0.87 See Labor Rate N/A

Mohawk    M9C039T             6G5 IN/OUT DIST RSR BLK ft A $1.12 21.05% $0.88 See Labor Rate N/A

Mohawk    M9C040              8G5 DIST RSR AQU ft A $1.53 21.05% $1.20 See Labor Rate N/A

Mohawk    M9C042              12G5 DIST RSR AQU ft A $2.01 21.05% $1.59 See Labor Rate N/A

Mohawk    M9C042T             12G5 IN/OUT DIST RSR BLK ft A $2.05 21.05% $1.62 See Labor Rate N/A

Mohawk    M9C043              2G5 DIST PLN AQU ft A $0.56 21.05% $0.45 See Labor Rate N/A

Mohawk    M9C044              4G5 DIST PLN AQU ft A $0.83 21.05% $0.65 See Labor Rate N/A

Mohawk    M9C045              6G5 DIST PLN AQU ft A $1.11 21.05% $0.87 See Labor Rate N/A

Mohawk    M9C045T             6G5 IN/OUT DIST PLN BLK ft A $1.13 21.05% $0.89 See Labor Rate N/A

Mohawk    M9C046              8G5 DIST PLN AQU ft A $1.83 21.05% $1.45 See Labor Rate N/A

Mohawk    M9C048              12G5 DIST PLN AQU ft A $2.00 21.05% $1.58 See Labor Rate N/A

Mohawk    M9C048T             12G5 IN/OUT DIST PLN BLK ft A $2.04 21.05% $1.61 See Labor Rate N/A

Mohawk    M9C150              2G5 CLT OSP BLK ft A $0.65 21.05% $0.51 See Labor Rate N/A

Mohawk    M9C152              6G5 CLT OSP BLK ft A $1.15 21.05% $0.91 See Labor Rate N/A

Mohawk    M9C155              12G5 CLT OSP BLK ft A $1.84 21.05% $1.45 See Labor Rate N/A

Mohawk    M9C202              6G5 IN/OUT LT PLN BLK ft A $1.30 21.05% $1.03 See Labor Rate N/A

Mohawk    M9C204              12G5 IN/OUT LT PLN BLK ft A $2.02 21.05% $1.60 See Labor Rate N/A

Mohawk    M9C205              24G5 IN/OUT LT PLN BLK ft A $4.13 21.05% $3.26 See Labor Rate N/A

Mohawk    M9C207              48G5 IN/OUT LT PLN BLK ft A $7.26 21.05% $5.73 See Labor Rate N/A

Mohawk    M9C240              6G5 DIST IARM PLN AQU ft A $2.50 21.05% $1.97 See Labor Rate N/A

Mohawk    M9C241              12G5 DIST IARM PLN AQU ft A $3.44 21.05% $2.71 See Labor Rate N/A

Mohawk    M9C242              24G5 DIST IARM PLN AQU ft A $6.21 21.05% $4.90 See Labor Rate N/A

Mohawk    M9C245              48G5 DIST IARM PLN AQU ft A $12.33 21.05% $9.74 See Labor Rate N/A

Mohawk    M9C381T             6G5 LT ARM OSP BLK ft A $2.24 21.05% $1.77 See Labor Rate N/A

Mohawk    M9C382T             12G5 LT ARM OSP BLK ft A $2.57 21.05% $2.03 See Labor Rate N/A

Mohawk    M9C384T             24G5 LT ARM OSP BLK ft A $4.23 21.05% $3.34 See Labor Rate N/A
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Mohawk    M9C500T             24G5 LT OSP BLK ft A $3.67 21.05% $2.90 See Labor Rate N/A

Mohawk    M9C502T             36G5 LT OSP BLK ft A $7.78 21.05% $6.14 See Labor Rate N/A

Mohawk    M9C505T             48G5 LT OSP BLK ft A $6.81 21.05% $5.38 See Labor Rate N/A

Mohawk    M9C510T             6G5 LT OSP BLK ft A $1.42 21.05% $1.12 See Labor Rate N/A

Mohawk    M9C511T             12G5 LT OSP BLK ft A $2.25 21.05% $1.77 See Labor Rate N/A

Mohawk    M9C602              24G5 DIST RSR AQU ft A $4.62 21.05% $3.65 See Labor Rate N/A

Mohawk    M9C604              36G5 DIST RSR AQU ft A $6.98 21.05% $5.51 See Labor Rate N/A

Mohawk    M9C606              48G5 DIST RSR AQU ft A $8.16 21.05% $6.44 See Labor Rate N/A

Mohawk    M9C609              72G5 DIST RSR AQU ft A $11.74 21.05% $9.27 See Labor Rate N/A

Mohawk    M9C611              24G5 DIST PLN AQU ft A $4.14 21.05% $3.27 See Labor Rate N/A

Mohawk    M9C612              24G5 DIST PLN AQU ft A $4.97 21.05% $3.93 See Labor Rate N/A

Mohawk    M9C616              48G5 DIST PLN AQU ft A $9.14 21.05% $7.21 See Labor Rate N/A

Mohawk    M9C810              6G5 IN/OUT LT RSR BLK ft A $1.40 21.05% $1.11 See Labor Rate N/A

Mohawk    M9C811              12G5 IN/OUT LT RSR BLK ft A $2.24 21.05% $1.77 See Labor Rate N/A

Mohawk    M9C812              24G5 IN/OUT LT RSR BLK ft A $3.61 21.05% $2.85 See Labor Rate N/A

Mohawk    M9C890              6G5 IN/OUT LT ARM RSR BLK ft A $1.87 21.05% $1.48 See Labor Rate N/A

Mohawk    M9W001              1SM 2.9MM SIMPLEX RSR YEL ft A $0.16 21.05% $0.13 See Labor Rate N/A

Mohawk    M9W002              2SM 2.9MM ZIP RSR YEL ft A $0.25 21.05% $0.20 See Labor Rate N/A

Mohawk    M9W004              2SM 2.9MM ZIP PLN YEL ft A $0.30 21.05% $0.24 See Labor Rate N/A

Mohawk    M9W015              6SM 2MM BO PLN YEL ft A $1.10 21.05% $0.87 See Labor Rate N/A

Mohawk    M9W037              2SM DIST RSR YEL ft A $0.26 21.05% $0.20 See Labor Rate N/A

Mohawk    M9W038              4SM DIST RSR YEL ft A $0.36 21.05% $0.29 See Labor Rate N/A

Mohawk    M9W039              6SM DIST RSR YEL ft A $0.46 21.05% $0.36 See Labor Rate N/A

Mohawk    M9W039T             6SM IN/OUT DIST RSR BLK ft A $0.56 21.05% $0.44 See Labor Rate N/A

Mohawk    M9W040              8SM DIST RSR YEL ft A $0.66 21.05% $0.52 See Labor Rate N/A

Mohawk    M9W042              12SM DIST RSR YEL ft A $0.93 21.05% $0.73 See Labor Rate N/A

Mohawk    M9W042T             12SM IN/OUT DIST RSR BLK ft A $1.06 21.05% $0.84 See Labor Rate N/A

Mohawk    M9W043              2SM DIST PLN YEL ft A $0.34 21.05% $0.27 See Labor Rate N/A

Mohawk    M9W045              6SM DIST PLN YEL ft A $0.49 21.05% $0.38 See Labor Rate N/A

Mohawk    M9W045T             6SM IN/OUT DIST PLN BLK ft A $0.48 21.05% $0.38 See Labor Rate N/A

Mohawk    M9W046              8SM DIST PLN YEL ft A $0.72 21.05% $0.57 See Labor Rate N/A

Mohawk    M9W048              12SM DIST PLN YEL ft A $0.91 21.05% $0.72 See Labor Rate N/A

Mohawk    M9W048T             12SM IN/OUT DIST PLN BLK ft A $0.97 21.05% $0.77 See Labor Rate N/A

Mohawk    M9W150              2SM CLT OSP BLK ft A $0.37 21.05% $0.29 See Labor Rate N/A

Mohawk    M9W152              6SM CLT OSP BLK ft A $0.45 21.05% $0.35 See Labor Rate N/A

Mohawk    M9W155              12SM CLT OSP BLK ft A $0.53 21.05% $0.42 See Labor Rate N/A

Mohawk    M9W202              6SM IN/OUT LT PLN BLK ft A $0.70 21.05% $0.55 See Labor Rate N/A

Mohawk    M9W204              12SM IN/OUT LT PLN BLK ft A $0.82 21.05% $0.65 See Labor Rate N/A

Mohawk    M9W205              24SM IN/OUT LT PLN BLK ft A $1.70 21.05% $1.34 See Labor Rate N/A

Mohawk    M9W206              36SM IN/OUT LT PLN BLK ft A $1.89 21.05% $1.49 See Labor Rate N/A

Mohawk    M9W207              48SM IN/OUT LT PLN BLK ft A $2.05 21.05% $1.62 See Labor Rate N/A

Mohawk    M9W209              72SM IN/OUT LT PLN BLK ft A $2.94 21.05% $2.32 See Labor Rate N/A

Mohawk    M9W215              144SM IN/OUT LT PLN BLK ft A $6.08 21.05% $4.80 See Labor Rate N/A

Mohawk    M9W240              6SM DIST IARM PLN YEL ft A $1.82 21.05% $1.44 See Labor Rate N/A

Mohawk    M9W241              12SM DIST IARM PLN YEL ft A $2.35 21.05% $1.85 See Labor Rate N/A

Mohawk    M9W242              24SM DIST IARM PLN YEL ft A $3.54 21.05% $2.80 See Labor Rate N/A

Mohawk    M9W381T             6SM LT ARM OSP BLK ft A $1.04 21.05% $0.82 See Labor Rate N/A

Mohawk    M9W382T             12SM LT ARM OSP BLK ft A $1.14 21.05% $0.90 See Labor Rate N/A

Mohawk    M9W384T             24SM LT ARM OSP BLK ft A $1.44 21.05% $1.13 See Labor Rate N/A

Mohawk    M9W389T             48SM LT ARM OSP BLK ft A $2.14 21.05% $1.69 See Labor Rate N/A

Mohawk    M9W393T             144SM LT ARM OSP BLK ft A $4.09 21.05% $3.23 See Labor Rate N/A

Mohawk    M9W398T             96SM LT ARM OSP BLK ft A $3.02 21.05% $2.38 See Labor Rate N/A

Mohawk    M9W500T             24SM LT OSP BLK ft A $0.90 21.05% $0.71 See Labor Rate N/A

Mohawk    M9W502T             36SM LT OSP BLK ft A $1.18 21.05% $0.93 See Labor Rate N/A

Mohawk    M9W505T             48SM LT OSP BLK ft A $1.53 21.05% $1.21 See Labor Rate N/A

Mohawk    M9W507T             72SM LT OSP BLK ft A $1.84 21.05% $1.45 See Labor Rate N/A

Mohawk    M9W509T             144SM LT OSP BLK ft A $3.16 21.05% $2.49 See Labor Rate N/A

Mohawk    M9W510T             6SM LT OSP BLK ft A $0.65 21.05% $0.51 See Labor Rate N/A

Mohawk    M9W511T             12SM LT OSP BLK ft A $0.76 21.05% $0.60 See Labor Rate N/A

Mohawk    M9W513T             96SM LT OSP BLK ft A $2.32 21.05% $1.83 See Labor Rate N/A
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Mohawk    M9W602              24SM DIST RSR YEL ft A $2.16 21.05% $1.71 See Labor Rate N/A

Mohawk    M9W604              36SM DIST RSR YEL ft A $3.29 21.05% $2.60 See Labor Rate N/A

Mohawk    M9W606              48SM DIST RSR YEL ft A $3.12 21.05% $2.46 See Labor Rate N/A

Mohawk    M9W609              72SM DIST RSR YEL ft A $4.19 21.05% $3.30 See Labor Rate N/A

Mohawk    M9W611              24SM DIST PLN YEL ft A $1.70 21.05% $1.34 See Labor Rate N/A

Mohawk    M9W612              24SM DIST PLN YEL ft A $2.68 21.05% $2.12 See Labor Rate N/A

Mohawk    M9W616              48SM DIST PLN YEL ft A $4.51 21.05% $3.56 See Labor Rate N/A

Mohawk    M9W619              144SM DIST RSR YEL ft A $9.37 21.05% $7.40 See Labor Rate N/A

Mohawk    M9W622              96SM DIST RSR YEL ft A $6.21 21.05% $4.90 See Labor Rate N/A

Mohawk    M9W623              96SM DIST PLN YEL ft A $8.43 21.05% $6.66 See Labor Rate N/A

Mohawk    M9W810              6SM IN/OUT LT RSR BLK ft A $0.67 21.05% $0.53 See Labor Rate N/A

Mohawk    M9W811              12SM IN/OUT LT RSR BLK ft A $0.82 21.05% $0.65 See Labor Rate N/A

Mohawk    M9W812              24SM IN/OUT LT RSR BLK ft A $0.95 21.05% $0.75 See Labor Rate N/A

Mohawk    M9W813              36SM IN/OUT LT RSR BLK ft A $1.24 21.05% $0.98 See Labor Rate N/A

Mohawk    M9W814              48SM IN/OUT LT RSR BLK ft A $1.61 21.05% $1.27 See Labor Rate N/A

Mohawk    M9W815              72SM IN/OUT LT RSR BLK ft A $2.19 21.05% $1.73 See Labor Rate N/A

Mohawk    M9W816              96SM IN/OUT LT RSR BLK ft A $2.54 21.05% $2.01 See Labor Rate N/A

Mohawk    M9W817              144SM IN/OUT LT RSR BLK ft A $3.77 21.05% $2.98 See Labor Rate N/A

Mohawk    M9W891              12SM IN/OUT LT ARM RSR BLK ft A $1.36 21.05% $1.07 See Labor Rate N/A

Mohawk    M9W892              24SM IN/OUT LT ARM RSR BLK ft A $1.77 21.05% $1.39 See Labor Rate N/A

Mohawk    M9W893              36SM IN/OUT LT ARM RSR BLK ft A $2.05 21.05% $1.62 See Labor Rate N/A

Mohawk    M9W894              48SM IN/OUT LT ARM RSR BLK ft A $2.47 21.05% $1.95 See Labor Rate N/A

Mohawk    M9W896              96SM IN/OUT LT ARM RSR BLK ft A $3.43 21.05% $2.71 See Labor Rate N/A

Mohawk    M9W897              144SM IN/OUT LT ARM RSR BLK ft A $4.77 21.05% $3.77 See Labor Rate N/A

PANDUIT NW CABLE A

PANDUIT   FOAPX02Y            2 FIBER PLENUM 50UM 10GIG MF A $522.00 17.28% $431.81 See Labor Rate N/A

PANDUIT   FOARX02Y            2 FIBER RISER 50UM 10GIG MF A $468.00 17.28% $387.14 See Labor Rate N/A

PANDUIT   FOCPX06Y            6 FIBER (OM3) MM PLE MF A $1,909.26 17.28% $1,579.40 See Labor Rate N/A

PANDUIT   FOCPX12Y            12 FIBER (OM3) MM PL MF A $3,008.74 17.28% $2,488.92 See Labor Rate N/A

PANDUIT   FOCRX02Y            2 FIBER (OM3) MM RISER MF A $1,054.94 17.28% $872.68 See Labor Rate N/A

PANDUIT   FOCRX04Y            4 FIBER (OM3) MM RISER MF A $1,403.50 17.28% $1,161.01 See Labor Rate N/A

PANDUIT   FOCRX06Y            6 FIBER (OM3) MM RISER MF A $1,751.92 17.28% $1,449.24 See Labor Rate N/A

PANDUIT   FOCRX12Y            12 FIBER (OM3) MM RISER MF A $2,797.54 17.28% $2,314.21 See Labor Rate N/A

PANDUIT   FODPX06Y            6 FIBER PLENUM 50UM 10GIG MF A $1,247.40 17.28% $1,031.89 See Labor Rate N/A

PANDUIT   FODPX12Y            12FIBER PLENUM 50UM 10GIG MF A $2,455.20 17.28% $2,031.01 See Labor Rate N/A

PANDUIT   FODPX24Y            24FIBER PLENUM 50UM 10GIG MF A $5,425.20 17.28% $4,487.88 See Labor Rate N/A

PANDUIT   FODPX36Y            36FIBER PLENUM 50UM 10GIG MF A $8,791.20 17.28% $7,272.34 See Labor Rate N/A

PANDUIT   FODPX48Y            48FIBER PLENUM 50UM 10GIG MF A $13,701.60 17.28% $11,334.36 See Labor Rate N/A

PANDUIT   FODRX06Y            6FIBER RISER 50UM 10GIG MF A $1,128.60 17.28% $933.61 See Labor Rate N/A

PANDUIT   FODRX12Y            12FIBER RISER 50UM 10GIG MF A $2,316.60 17.28% $1,916.36 See Labor Rate N/A

PANDUIT   FODRX24Y            24FIBER RISER 50UM 10GIG MF A $4,771.80 17.28% $3,947.37 See Labor Rate N/A

PANDUIT   FODRX36Y            36FIBER RISER 50UM 10GIG MF A $7,425.00 17.28% $6,142.18 See Labor Rate N/A

PANDUIT   FODRX48Y            48FIBER RISER 50UM 10GIG MF A $11,602.80 17.28% $9,598.17 See Labor Rate N/A

PANDUIT   FODRZ24Y            24 FIBER RISER 50UM 10GIG MF A $8,347.50 17.28% $6,905.29 See Labor Rate N/A

PANDUIT   FOEPX01Y            FIBER PLENUM 50UM 10GIG MF A $574.20 17.28% $474.99 See Labor Rate N/A

PANDUIT   FOEPX02Y            FIBER PLENUM 50UM 10GIG MF A $811.80 17.28% $671.54 See Labor Rate N/A

PANDUIT   FOER502Y            FIBER RISER 50UM 10GIG MF A $633.60 17.28% $524.13 See Labor Rate N/A

PANDUIT   FOERX01Y            FIBER RISER 50UM 10GIG MF A $455.40 17.28% $376.72 See Labor Rate N/A

PANDUIT   FOERX02Y            FIBER RISER 50UM 10GIG MF A $633.60 17.28% $524.13 See Labor Rate N/A

PANDUIT   FOFPX01Y            FIBER PLENUM 50UM 10GIG MF A $574.20 17.28% $474.99 See Labor Rate N/A

PANDUIT   FOFPX02Y            FIBER PLENUM 50UM 10GIG MF A $792.00 17.28% $655.17 See Labor Rate N/A

PANDUIT   FOFRX01Y            FIBER RISER 50UM 10GIG MF A $455.40 17.28% $376.72 See Labor Rate N/A

PANDUIT   FOFRX02Y            FIBER RISER 50UM 10GIG MF A $633.60 17.28% $524.13 See Labor Rate N/A

PANDUIT   FOGPX06Y            6 FIBER (OM3) MM INT MF A $4,342.61 17.28% $3,592.33 See Labor Rate N/A

PANDUIT   FOGPX12Y            12 FIBER (OM3) MM IN MF A $5,222.88 17.28% $4,320.52 See Labor Rate N/A

PANDUIT   FOGRX06Y            6 FIBER (OM3) MM ARMORED MF A $3,618.85 17.28% $2,993.62 See Labor Rate N/A

PANDUIT   FOGRX12Y            12 FIBER (OM3)MM ARMORED MF A $4,352.40 17.28% $3,600.43 See Labor Rate N/A

PANDUIT   FOIPX01Y            FIBER PLENUM 50UM 10GIG MF A $574.20 17.28% $474.99 See Labor Rate N/A

PANDUIT   FOIPX02Y            FIBER PLENUM ZIPCORD 50UM MF A $811.80 17.28% $671.54 See Labor Rate N/A

PANDUIT   FOIPX04Y            4 FIBER PLENUM 50UM 10GIG MF A $828.00 17.28% $684.95 See Labor Rate N/A
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PANDUIT   FOIRX01Y            FIBER RISER 50UM 10GIG MF A $455.40 17.28% $376.72 See Labor Rate N/A

PANDUIT   FOIRX02Y            FIBER RISER 50UM 10GIG CABLE MF A $693.00 17.28% $573.27 See Labor Rate N/A

PANDUIT   FOIRX04Y            4 FIBER RISER 50UM 10GIG MF A $756.00 17.28% $625.39 See Labor Rate N/A

PANDUIT   FOKPX24Y            24 FIBER 2 SUB-UNIT 50UM MF A $5,425.20 17.28% $4,487.88 See Labor Rate N/A

PANDUIT   FOKRX24Y            24FIBER 2 SUB-UNIT 50UM MF A $4,771.80 17.28% $3,947.37 See Labor Rate N/A

PANDUIT   FOMPX1AY            144 FIBER (OM3) MM PLENUM MF A $64,800.00 17.28% $53,604.44 See Labor Rate N/A

PANDUIT   FOMPX24Y            24 FIBER (OM3) MM PLENUM MF A $11,324.45 17.28% $9,367.91 See Labor Rate N/A

PANDUIT   FOMPX36Y            36 FIBER (OM3) MM PLENUM MF A $20,433.60 17.28% $16,903.27 See Labor Rate N/A

PANDUIT   FOMPX48Y            48 FIBER (OM3) MM PLENUM MF A $25,746.16 17.28% $21,297.97 See Labor Rate N/A

PANDUIT   FOMPX72Y            72 FIBER (OM3) MM PLENUM MF A $37,698.39 17.28% $31,185.20 See Labor Rate N/A

PANDUIT   FOMPX96Y            96 FIBER (OM3) MM PLENUM MF A $50,510.07 17.28% $41,783.40 See Labor Rate N/A

PANDUIT   FOMRX1AY            144 FIBER(OM3)MM ARMORED MF A $41,113.98 17.28% $34,010.68 See Labor Rate N/A

PANDUIT   FOMRX24Y            24 FIBER (OM3)MM ARMORED MF A $9,437.04 17.28% $7,806.59 See Labor Rate N/A

PANDUIT   FOMRX36Y            36 FIBER (OM3)MM ARMORED MF A $12,500.57 17.28% $10,340.83 See Labor Rate N/A

PANDUIT   FOMRX48Y            48 FIBER (OM3)MM ARMORED MF A $15,795.18 17.28% $13,066.23 See Labor Rate N/A

PANDUIT   FOMRX72Y            72 FIBER (OM3)MM ARMORED MF A $23,127.84 17.28% $19,132.02 See Labor Rate N/A

PANDUIT   FOMRX96Y            96 FIBER (OM3)MM ARMORED MF A $30,987.77 17.28% $25,633.99 See Labor Rate N/A

PANDUIT   FONPX1AY            144 FIBER (OM3) MM PLENUM MF A $35,428.43 17.28% $29,307.43 See Labor Rate N/A

PANDUIT   FONPX24Y            24 FIBER (OM3) MM PLENUM MF A $7,870.79 17.28% $6,510.95 See Labor Rate N/A

PANDUIT   FONPX36Y            36 FIBER (OM3) MM PLENUM MF A $10,685.30 17.28% $8,839.19 See Labor Rate N/A

PANDUIT   FONPX48Y            48 FIBER (OM3) MM PLENUM MF A $12,676.88 17.28% $10,486.68 See Labor Rate N/A

PANDUIT   FONPX72Y            72 FIBER (OM3) MM PLENUM MF A $14,467.64 17.28% $11,968.05 See Labor Rate N/A

PANDUIT   FONPX96Y            96 FIBER (OM3) MM PLENUM MF A $23,248.62 17.28% $19,231.93 See Labor Rate N/A

PANDUIT   FONRX06K01          6 FIBER (OM3) MM CABLE, MF A $3,514.52 17.28% $2,907.31 See Labor Rate N/A

PANDUIT   FONRX06K02          6 FIBER (OM3) MM CABLE, MF A $3,514.52 17.28% $2,907.31 See Labor Rate N/A

PANDUIT   FONRX06Y            6 FIBER (OM3) MM CABLE MF A $3,514.52 17.28% $2,907.31 See Labor Rate N/A

PANDUIT   FONRX12K01          12 FIBER (OM3) MM CABLE, MF A $4,824.22 17.28% $3,990.73 See Labor Rate N/A

PANDUIT   FONRX12K02          12 FIBER (OM3) MM CABLE, MF A $4,824.22 17.28% $3,990.73 See Labor Rate N/A

PANDUIT   FONRX12Y            12 FIBER (OM3) MM CABLE, MF A $4,824.22 17.28% $3,990.73 See Labor Rate N/A

PANDUIT   FONRX1AK01          144 FIBER (OM3) MM CABLE, MF A $30,691.55 17.28% $25,388.94 See Labor Rate N/A

PANDUIT   FONRX1AK02          144 FIBER (OM3) MM CABLE, MF A $30,691.55 17.28% $25,388.94 See Labor Rate N/A

PANDUIT   FONRX1AY            144 FIBER (OM3) MM CABLE, MF A $30,691.55 17.28% $25,388.94 See Labor Rate N/A

PANDUIT   FONRX24Y            24 FIBER (OM3) MM CABLE, MF A $7,224.44 17.28% $5,976.27 See Labor Rate N/A

PANDUIT   FONRX36Y            36 FIBER (OM3) MM CABLE, MF A $9,805.21 17.28% $8,111.16 See Labor Rate N/A

PANDUIT   FONRX48Y            48 FIBER (OM3) MM CABLE, MF A $11,355.57 17.28% $9,393.66 See Labor Rate N/A

PANDUIT   FONRX72K01          72 FIBER (OM3) MM CABLE, MF A $16,189.56 17.28% $13,392.47 See Labor Rate N/A

PANDUIT   FONRX72K02          72 FIBER (OM3) MM CABLE, MF A $16,189.56 17.28% $13,392.47 See Labor Rate N/A

PANDUIT   FONRX72Y            72 FIBER (OM3) MM CABLE, MF A $16,189.56 17.28% $13,392.47 See Labor Rate N/A

PANDUIT   FONRX96K01          96 FIBER (OM3) MM CABLE, MF A $21,023.44 17.28% $17,391.20 See Labor Rate N/A

PANDUIT   FONRX96K02          96 FIBER (OM3) MM CABLE, MF A $21,023.44 17.28% $17,391.20 See Labor Rate N/A

PANDUIT   FONRX96Y            96 FIBER (OM3) MM CABLE, MF A $21,023.44 17.28% $17,391.20 See Labor Rate N/A

PANDUIT   FOPPX06Y            6 FIBER (OM3) MM CABLE, MF A $3,618.85 17.28% $2,993.62 See Labor Rate N/A

PANDUIT   FOPPX12Y            12 FIBER (OM3) MM CABLE, MF A $4,352.40 17.28% $3,600.43 See Labor Rate N/A

PANDUIT   FOPPX1AY            144 FIBER (OM3) MM CABLE, MF A $54,000.00 17.28% $44,670.37 See Labor Rate N/A

PANDUIT   FOPPX24Y            24 FIBER (OM3) MM CABLE, MF A $9,437.04 17.28% $7,806.59 See Labor Rate N/A

PANDUIT   FOPPX36Y            36 FIBER (OM3) MM CABLE, MF A $17,028.00 17.28% $14,086.06 See Labor Rate N/A

PANDUIT   FOPPX48Y            48 FIBER (OM3) MM CABLE, MF A $21,455.14 17.28% $17,748.31 See Labor Rate N/A

PANDUIT   FOPPX72Y            72 FIBER (OM3) MM CABLE, MF A $31,415.33 17.28% $25,987.67 See Labor Rate N/A

PANDUIT   FOPPX96Y            96 FIBER (OM3) MM CABLE, MF A $42,091.74 17.28% $34,819.51 See Labor Rate N/A

PANDUIT   FOPRX06Y            6 FIBER (OM3) MM CABLE, MF A $3,015.70 17.28% $2,494.68 See Labor Rate N/A

PANDUIT   FOPRX12Y            12 FIBER (OM3) MM CABLE, MF A $3,627.00 17.28% $3,000.36 See Labor Rate N/A

PANDUIT   FOPRX1AY            144 FIBER (OM3) MM CABLE, MF A $34,261.65 17.28% $28,342.23 See Labor Rate N/A

PANDUIT   FOPRX24Y            24 FIBER (OM3) MM CABLE, MF A $7,864.20 17.28% $6,505.49 See Labor Rate N/A

PANDUIT   FOPRX36Y            36 FIBER (OM3) MM CABLE, MF A $10,417.14 17.28% $8,617.36 See Labor Rate N/A

PANDUIT   FOPRX48Y            48 FIBER (OM3) MM CABLE, MF A $13,162.66 17.28% $10,888.54 See Labor Rate N/A

PANDUIT   FOPRX72Y            72 FIBER (OM3) MM CABLE, MF A $19,273.21 17.28% $15,943.36 See Labor Rate N/A

PANDUIT   FOPRX96Y            96 FIBER (OM3) MM CABLE, MF A $25,823.14 17.28% $21,361.65 See Labor Rate N/A

PANDUIT   FOTNX06             6 FIBER (OM3) NON-RATED MF A $2,088.72 17.28% $1,727.85 See Labor Rate N/A

PANDUIT   FOTNX12             12 FIBER (OM3) NON-RATED MF A $3,528.00 17.28% $2,918.46 See Labor Rate N/A

PANDUIT   FOTNX1A             144 FIBER (OM3) NON-RATED MF A $36,277.15 17.28% $30,009.51 See Labor Rate N/A
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PANDUIT   FOTNX24             24 FIBER (OM3) NON-RATED MF A $4,578.19 17.28% $3,787.21 See Labor Rate N/A

PANDUIT   FOTNX36             36 FIBER (OM3) NON-RATED MF A $8,317.26 17.28% $6,880.28 See Labor Rate N/A

PANDUIT   FOTNX48             48 FIBER (OM3) NON-RATED MF A $12,060.00 17.28% $9,976.38 See Labor Rate N/A

PANDUIT   FOTNX72             72 FIBER (OM3) NON-RATED MF A $17,904.64 17.28% $14,811.24 See Labor Rate N/A

PANDUIT   FOTNX96             96 FIBER (OM3) NON-RATED MF A $23,943.01 17.28% $19,806.35 See Labor Rate N/A

PANDUIT   FOWNX06             6 FIBER (OM3) NON-RATED OSP SINGLE MF A $2,543.24 17.28% $2,103.84 See Labor Rate N/A

PANDUIT   FOWNX12             12 FIBER (OM3) NON-RATED OSP SINGLE MF A $4,104.00 17.28% $3,394.95 See Labor Rate N/A

PANDUIT   FOWNX1A             144 FIBER (OM3) NON-RATED OSP SINGLE MF A $35,886.89 17.28% $29,686.68 See Labor Rate N/A

PANDUIT   FOWNX24             24 FIBER (OM3) NON-RATED OSP SINGLE MF A $4,830.77 17.28% $3,996.15 See Labor Rate N/A

PANDUIT   FOWNX36             36 FIBER (OM3) NON-RATED OSP SINGLE MF A $8,452.04 17.28% $6,991.77 See Labor Rate N/A

PANDUIT   FOWNX48             48 FIBER (OM3) NON-RATED OSP SINGLE MF A $12,150.00 17.28% $10,050.83 See Labor Rate N/A

PANDUIT   FOWNX72             72 FIBER (OM3) NON-RATED OSP SINGLE MF A $17,964.36 17.28% $14,860.64 See Labor Rate N/A

PANDUIT   FOWNX96             96 FIBER (OM3) NON-RATED OSP SINGLE MF A $23,929.00 17.28% $19,794.77 See Labor Rate N/A

PANDUIT   FSAP502Y            2 FIBER PLENUM ROUND 50UM MF A $396.00 17.28% $327.58 See Labor Rate N/A

PANDUIT   FSAP602Y            2 FIBER PLENUM ROUND 62.5 MF A $475.20 17.28% $393.10 See Labor Rate N/A

PANDUIT   FSAP902Y            2 FIBER PLENUM ROUND SM MF A $316.80 17.28% $262.07 See Labor Rate N/A

PANDUIT   FSAR502Y            2 FIBER RISER CABLE, 50UM MF A $297.00 17.28% $245.69 See Labor Rate N/A

PANDUIT   FSAR602Y            2 FIBER RISER CABLE, 62.5 MF A $356.40 17.28% $294.82 See Labor Rate N/A

PANDUIT   FSAR902Y            2 FIBER RISER ROUND 2.5MM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSCP506Y            6 FIBER (OM2) MM PLE MF A $1,316.74 17.28% $1,089.24 See Labor Rate N/A

PANDUIT   FSCP512Y            12 FIBER (OM2) MM PL MF A $1,869.77 17.28% $1,546.73 See Labor Rate N/A

PANDUIT   FSCP606Y            6 FIBER (OM1) MM PLE MF A $1,474.74 17.28% $1,219.95 See Labor Rate N/A

PANDUIT   FSCP612Y            12 FIBER (OM1) MM PL MF A $2,136.40 17.28% $1,767.29 See Labor Rate N/A

PANDUIT   FSCP906Y            6 FIBER (OS1) SM PLE MF A $948.04 17.28% $784.25 See Labor Rate N/A

PANDUIT   FSCP912Y            12 FIBER (OS1) SM PL MF A $1,083.02 17.28% $895.91 See Labor Rate N/A

PANDUIT   FSCR502Y            2 FIBER (OM2) MM RISER MF A $546.01 17.28% $451.68 See Labor Rate N/A

PANDUIT   FSCR504Y            4 FIBER (OM2) MM RISER MF A $698.22 17.28% $577.59 See Labor Rate N/A

PANDUIT   FSCR506Y            6 FIBER (OM2) MM RISER MF A $850.21 17.28% $703.32 See Labor Rate N/A

PANDUIT   FSCR512Y            12 FIBER (OM2) MM RISER MF A $1,310.96 17.28% $1,084.46 See Labor Rate N/A

PANDUIT   FSCR602Y            2 FIBER (OM1)MM RISER MF A $576.02 17.28% $476.50 See Labor Rate N/A

PANDUIT   FSCR604Y            4 FIBER (OM1) MM RISER MF A $758.12 17.28% $627.14 See Labor Rate N/A

PANDUIT   FSCR606Y            6 FIBER (OM1)MM RISER MF A $940.12 17.28% $777.70 See Labor Rate N/A

PANDUIT   FSCR612Y            12 FIBER (OM1)MM RISER MF A $1,491.82 17.28% $1,234.08 See Labor Rate N/A

PANDUIT   FSCR902Y            2 FIBER (OS1)SM RISER MF A $430.27 17.28% $355.93 See Labor Rate N/A

PANDUIT   FSCR904Y            4 FIBER (OS1) SM RISER MF A $466.78 17.28% $386.13 See Labor Rate N/A

PANDUIT   FSCR906Y            6 FIBER (OS1) SM RISER MF A $503.15 17.28% $416.22 See Labor Rate N/A

PANDUIT   FSCR912Y            12 FIBER (OS1) SM RISER MF A $613.53 17.28% $507.53 See Labor Rate N/A

PANDUIT   FSDP506Y            6 FIBER PLENUM 50UM DIST MF A $732.60 17.28% $606.03 See Labor Rate N/A

PANDUIT   FSDP508Y            8 FIBER PLENUM 50UM DIST MF A $1,366.20 17.28% $1,130.16 See Labor Rate N/A

PANDUIT   FSDP512Y            12 FIBER PLENUM 50UM DIST MF A $1,528.20 17.28% $1,264.17 See Labor Rate N/A

PANDUIT   FSDP524Y            24 FIBER PLENUM 50UM DIST MF A $3,366.00 17.28% $2,784.45 See Labor Rate N/A

PANDUIT   FSDP536Y            36 FIBER PLENUM 50UM DIST MF A $5,346.00 17.28% $4,422.37 See Labor Rate N/A

PANDUIT   FSDP548Y            48 FIBER PLENUM 50UM DIST MF A $8,197.20 17.28% $6,780.96 See Labor Rate N/A

PANDUIT   FSDP606Y            6FIBER PLENUM 62.5 DIST MF A $930.60 17.28% $769.82 See Labor Rate N/A

PANDUIT   FSDP608Y            8 FIBER PLENUM 62.5UM MF A $1,504.80 17.28% $1,244.81 See Labor Rate N/A

PANDUIT   FSDP612Y            12FIBER PLENUM 62.5 DIST MF A $1,683.00 17.28% $1,392.23 See Labor Rate N/A

PANDUIT   FSDP624Y            24FIBER PLENUM 62.5 DIST MF A $4,059.00 17.28% $3,357.72 See Labor Rate N/A

PANDUIT   FSDP636Y            36FIBER PLENUM 62.5 DIST MF A $7,563.60 17.28% $6,256.83 See Labor Rate N/A

PANDUIT   FSDP648Y            48FIBER PLENUM 62.5 DIST MF A $9,919.80 17.28% $8,205.95 See Labor Rate N/A

PANDUIT   FSDP906Y            6 FIBER PLENUM SM DIST MF A $495.00 17.28% $409.48 See Labor Rate N/A

PANDUIT   FSDP908Y            8 FIBER PLENUM SM DIST MF A $792.00 17.28% $655.17 See Labor Rate N/A

PANDUIT   FSDP912Y            12 FIBER SM PLENUM DIST MF A $1,029.60 17.28% $851.72 See Labor Rate N/A

PANDUIT   FSDP924Y            24 FIBER SM PLENUM DIST MF A $2,336.40 17.28% $1,932.74 See Labor Rate N/A

PANDUIT   FSDP936Y            36 FIBER SM PLENUM DIST MF A $5,029.20 17.28% $4,160.30 See Labor Rate N/A

PANDUIT   FSDP948Y            48 FIBER SM PLENUM DIST MF A $6,454.80 17.28% $5,339.60 See Labor Rate N/A

PANDUIT   FSDR506Y            6FIBER RISER 50UM DIST MF A $613.80 17.28% $507.75 See Labor Rate N/A

PANDUIT   FSDR508Y            8 FIBER RISER CABLE, 50UM MF A $1,009.80 17.28% $835.34 See Labor Rate N/A

PANDUIT   FSDR512Y            12FIBER RISER 50UM DIST MF A $1,207.80 17.28% $999.13 See Labor Rate N/A

PANDUIT   FSDR524Y            24FIBER RISER 50UM DIST MF A $2,692.80 17.28% $2,227.56 See Labor Rate N/A

PANDUIT   FSDR536Y            36FIBER RISER 50UM DIST MF A $4,356.00 17.28% $3,603.41 See Labor Rate N/A
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PANDUIT   FSDR548Y            48FIBER RISER 50UM DIST MF A $6,276.60 17.28% $5,192.19 See Labor Rate N/A

PANDUIT   FSDR606Y            6FIBER RISER 62.5 DIST MF A $811.80 17.28% $671.54 See Labor Rate N/A

PANDUIT   FSDR608Y            8 FIBER RISER CABLE 62.5 MF A $1,227.60 17.28% $1,015.51 See Labor Rate N/A

PANDUIT   FSDR612Y            12FIBER RISER 62.5 DIST MF A $1,524.60 17.28% $1,261.19 See Labor Rate N/A

PANDUIT   FSDR624Y            24FIBER RISER 62.5 DIST MF A $3,247.20 17.28% $2,686.18 See Labor Rate N/A

PANDUIT   FSDR636Y            36FIBER RISER 62.5 DIST MF A $6,058.80 17.28% $5,012.02 See Labor Rate N/A

PANDUIT   FSDR648Y            48FIBER RISER 62.5 DIST MF A $7,781.40 17.28% $6,437.00 See Labor Rate N/A

PANDUIT   FSDR906Y            6 FIBER RISER NON-RIBBON MF A $376.20 17.28% $311.20 See Labor Rate N/A

PANDUIT   FSDR908Y            8 FIBER RISER NON-RIBBON MF A $712.80 17.28% $589.65 See Labor Rate N/A

PANDUIT   FSDR912Y            12FIBER SM RISER DIST MF A $871.20 17.28% $720.68 See Labor Rate N/A

PANDUIT   FSDR924Y            24FIBER SM RISER DIST MF A $1,782.00 17.28% $1,474.12 See Labor Rate N/A

PANDUIT   FSDR936Y            36FIBER SM RISER DIST MF A $3,801.60 17.28% $3,144.79 See Labor Rate N/A

PANDUIT   FSDR948Y            48FIBER SM RISER DIST MF A $4,474.80 17.28% $3,701.68 See Labor Rate N/A

PANDUIT   FSEP501Y            FIBER PLENUM SMPLX 50UM MF A $257.40 17.28% $212.93 See Labor Rate N/A

PANDUIT   FSEP502Y            FIBER PLENUM DUPLX 50UM MF A $376.20 17.28% $311.20 See Labor Rate N/A

PANDUIT   FSEP601Y            FIBER PLENUM SMPLX 62.5UM MF A $277.20 17.28% $229.31 See Labor Rate N/A

PANDUIT   FSEP602Y            FIBER PLENUM DUPLX 62.5UM MF A $514.80 17.28% $425.86 See Labor Rate N/A

PANDUIT   FSEP901Y            FIBER PLENUM SMPLX 2.0MM MF A $198.00 17.28% $163.79 See Labor Rate N/A

PANDUIT   FSEP902Y            FIBER PLENUM DUPLX 2.0MM MF A $316.80 17.28% $262.07 See Labor Rate N/A

PANDUIT   FSER501Y            FIBER RISER CABLE, 50UM MF A $198.00 17.28% $163.79 See Labor Rate N/A

PANDUIT   FSER502Y            FIBER RISER CABLE, 50UM MF A $277.20 17.28% $229.31 See Labor Rate N/A

PANDUIT   FSER601Y            FIBER RISER CABLE, 62.5UM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSER602Y            FIBER RISER CABLE, 62.5UM MF A $356.40 17.28% $294.82 See Labor Rate N/A

PANDUIT   FSER901Y            FIBER RISER SIMPLEX 2.0MM MF A $118.80 17.28% $98.27 See Labor Rate N/A

PANDUIT   FSER902Y            FIBER RISER DUPLEX 2.0MM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSFP01Y             FIBER PLENUM SMPLX 50UM MF A $237.60 17.28% $196.55 See Labor Rate N/A

PANDUIT   FSFP502Y            FIBER PLENUM ZIPCORD,50UM MF A $376.20 17.28% $311.20 See Labor Rate N/A

PANDUIT   FSFP601Y            FIBER PLENUM SMPLX 62.5UM MF A $277.20 17.28% $229.31 See Labor Rate N/A

PANDUIT   FSFP602Y            FIBER PLENUM ZIPCORD 62.5 MF A $495.00 17.28% $409.48 See Labor Rate N/A

PANDUIT   FSFP901Y            FIBER PLENUM SMPLX 1.6MM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSFP902Y            FIBER PLENUM ZIPCRD 1.6MM MF A $356.40 17.28% $294.82 See Labor Rate N/A

PANDUIT   FSFR01Y             FIBER RISER CABLE, 50UM MF A $277.20 17.28% $229.31 See Labor Rate N/A

PANDUIT   FSFR502Y            FIBER RISER CABLE, 50UM MF A $277.20 17.28% $229.31 See Labor Rate N/A

PANDUIT   FSFR601Y            FIBER RISER CABLE, 62.5UM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSFR602Y            FIBER RISER CABLE, 62.5UM MF A $356.40 17.28% $294.82 See Labor Rate N/A

PANDUIT   FSFR901Y            FIBER RISER SIMPLEX 1.6MM MF A $138.60 17.28% $114.65 See Labor Rate N/A

PANDUIT   FSFR902Y            FIBER RISER ZIPCORD 1.6MM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSGP506Y            6 FIBER (OM2) MM INT MF A $2,558.81 17.28% $2,116.72 See Labor Rate N/A

PANDUIT   FSGP512Y            12 FIBER (OM2) MM IN MF A $3,382.56 17.28% $2,798.15 See Labor Rate N/A

PANDUIT   FSGP606Y            6 FIBER (OM1) MM INT MF A $3,586.18 17.28% $2,966.59 See Labor Rate N/A

PANDUIT   FSGP612Y            12 FIBER (OM1) MM IN MF A $3,919.10 17.28% $3,242.00 See Labor Rate N/A

PANDUIT   FSGP906Y            6 FIBER (OS1) SM INT MF A $2,497.48 17.28% $2,065.99 See Labor Rate N/A

PANDUIT   FSGP912Y            12 FIBER (OS1) SM IN MF A $3,006.72 17.28% $2,487.25 See Labor Rate N/A

PANDUIT   FSGR506Y            6 FIBER (OM2) MM ARMORED MF A $2,132.35 17.28% $1,763.94 See Labor Rate N/A

PANDUIT   FSGR512Y            12 FIBER (OM2)MM ARMORED MF A $2,818.80 17.28% $2,331.79 See Labor Rate N/A

PANDUIT   FSGR606Y            6 FIBER (OM1) MM ARMORED MF A $2,988.49 17.28% $2,472.16 See Labor Rate N/A

PANDUIT   FSGR612Y            12 FIBER (OM1) MM ARMORED MF A $3,265.92 17.28% $2,701.66 See Labor Rate N/A

PANDUIT   FSGR906Y            6 FIBER (OS1) SM ARMORED MF A $2,081.23 17.28% $1,721.65 See Labor Rate N/A

PANDUIT   FSGR912Y            12 FIBER (OS1) SM ARMORED MF A $2,505.60 17.28% $2,072.71 See Labor Rate N/A

PANDUIT   FSIP501Y            FIBER PLENUM SMPLX 50UM MF A $257.40 17.28% $212.93 See Labor Rate N/A

PANDUIT   FSIP502Y            FIBER PLENUM ZIPCORD,50UM MF A $376.20 17.28% $311.20 See Labor Rate N/A

PANDUIT   FSIP504Y            4 FIBER PLENUM 50UM MF A $693.00 17.28% $573.27 See Labor Rate N/A

PANDUIT   FSIP601Y            FIBER PLENUM SMPLX 62.5UM MF A $277.20 17.28% $229.31 See Labor Rate N/A

PANDUIT   FSIP602Y            FIBER PLENUM ZIPCORD 62.5 MF A $455.40 17.28% $376.72 See Labor Rate N/A

PANDUIT   FSIP604Y            4 FIBER PLENUM 62.5UM MF A $792.00 17.28% $655.17 See Labor Rate N/A

PANDUIT   FSIP901Y            FIBER PLENUM SMPLX 2.9MM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSIP902Y            FIBER PLENUM INTERCONNECT MF A $316.80 17.28% $262.07 See Labor Rate N/A

PANDUIT   FSIP904Y            4 FIBER PLENUM SM MF A $455.40 17.28% $376.72 See Labor Rate N/A

PANDUIT   FSIR501Y            FIBER RISER CABLE, 50UM MF A $198.00 17.28% $163.79 See Labor Rate N/A

PANDUIT   FSIR502Y            FIBER RISER 50UM ZIPCORD MF A $277.20 17.28% $229.31 See Labor Rate N/A
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PANDUIT   FSIR504Y            4 FIBER RISER CABLE, 50UM MF A $534.60 17.28% $442.24 See Labor Rate N/A

PANDUIT   FSIR601Y            FIBER RISER 62.5UM, 2.9MM MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSIR602Y            FIBER RISER 62.5UM 2 FIBER MF A $356.40 17.28% $294.82 See Labor Rate N/A

PANDUIT   FSIR604Y            4 FIBER RISER CABLE, 62.5 MF A $673.20 17.28% $556.89 See Labor Rate N/A

PANDUIT   FSIR901Y            FIBER RISER SIMPLEX 2.9MM MF A $138.60 17.28% $114.65 See Labor Rate N/A

PANDUIT   FSIR902Y            FIBER RISER SM ZIPCORD MF A $217.80 17.28% $180.17 See Labor Rate N/A

PANDUIT   FSIR904Y            4 FIBER RISER NON-RIBBON MF A $336.60 17.28% $278.45 See Labor Rate N/A

PANDUIT   FSKP524Y            24 FIBER 2 SUB-UNIT 50UM MF A $3,366.00 17.28% $2,784.45 See Labor Rate N/A

PANDUIT   FSKP624Y            24FIBER PLENUM 2 SUB-UNIT MF A $4,059.00 17.28% $3,357.72 See Labor Rate N/A

PANDUIT   FSKP924Y            24FIBER PLENUM 2 SUB-UNIT MF A $2,336.40 17.28% $1,932.74 See Labor Rate N/A

PANDUIT   FSKR524Y            24 FIBER, 2 SUB-UNIT 50UM MF A $2,692.80 17.28% $2,227.56 See Labor Rate N/A

PANDUIT   FSKR624Y            24 FIBER, 2 SUB-UNIT 62.5 MF A $3,247.20 17.28% $2,686.18 See Labor Rate N/A

PANDUIT   FSKR924Y            24FIBER RISER 2 SUB-UNIT MF A $1,782.00 17.28% $1,474.12 See Labor Rate N/A

PANDUIT   FSMP51AY            144 FIBER (OM2) MM PLENUM MF A $36,356.17 17.28% $30,074.88 See Labor Rate N/A

PANDUIT   FSMP524Y            24 FIBER (OM2) MM PLENUM MF A $6,078.24 17.28% $5,028.10 See Labor Rate N/A

PANDUIT   FSMP536Y            36 FIBER (OM2) MM PLENUM MF A $11,048.24 17.28% $9,139.42 See Labor Rate N/A

PANDUIT   FSMP548Y            48 FIBER (OM2) MM PLENUM MF A $13,858.79 17.28% $11,464.40 See Labor Rate N/A

PANDUIT   FSMP572Y            72 FIBER (OM2) MM PLENUM MF A $21,488.67 17.28% $17,776.05 See Labor Rate N/A

PANDUIT   FSMP596Y            96 FIBER (OM2) MM PLENUM MF A $28,795.27 17.28% $23,820.28 See Labor Rate N/A

PANDUIT   FSMP624Y            24 FIBER (OM1) MM PLENUM MF A $9,372.67 17.28% $7,753.35 See Labor Rate N/A

PANDUIT   FSMP636Y            36 FIBER (OM1) MM PLENUM MF A $12,398.40 17.28% $10,256.32 See Labor Rate N/A

PANDUIT   FSMP648Y            48 FIBER (OM1) MM PLENUM MF A $15,509.11 17.28% $12,829.59 See Labor Rate N/A

PANDUIT   FSMP672Y            72 FIBER (OM1) MM PLENUM MF A $24,596.06 17.28% $20,346.58 See Labor Rate N/A

PANDUIT   FSMP696Y            96 FIBER (OM1) MM PLENUM MF A $33,003.49 17.28% $27,301.45 See Labor Rate N/A

PANDUIT   FSMP91AY            144 FIBER (OS1) SM PLENUM MF A $36,720.00 17.28% $30,375.85 See Labor Rate N/A

PANDUIT   FSMP924Y            24 FIBER (OS1) SM PLENUM MF A $4,328.64 17.28% $3,580.78 See Labor Rate N/A

PANDUIT   FSMP936Y            36 FIBER (OS1) SM PLENUM MF A $10,238.40 17.28% $8,469.50 See Labor Rate N/A

PANDUIT   FSMP948Y            48 FIBER (OS1) SM PLENUM MF A $12,617.37 17.28% $10,437.46 See Labor Rate N/A

PANDUIT   FSMP972Y            72 FIBER (OS1) SM PLENUM MF A $23,772.44 17.28% $19,665.25 See Labor Rate N/A

PANDUIT   FSMP996Y            96 FIBER (OS1) SM PLENUM MF A $31,862.03 17.28% $26,357.20 See Labor Rate N/A

PANDUIT   FSMR51AY            144 FIBER(OM2)MM ARMORED MF A $24,237.45 17.28% $20,049.92 See Labor Rate N/A

PANDUIT   FSMR524Y            24 FIBER (OM2)MM ARMORED MF A $5,065.20 17.28% $4,190.08 See Labor Rate N/A

PANDUIT   FSMR536Y            36 FIBER (OM2)MM ARMORED MF A $7,365.49 17.28% $6,092.95 See Labor Rate N/A

PANDUIT   FSMR548Y            48 FIBER (OM2)MM ARMORED MF A $9,239.20 17.28% $7,642.94 See Labor Rate N/A

PANDUIT   FSMR572Y            72 FIBER (OM2)MM ARMORED MF A $14,325.79 17.28% $11,850.71 See Labor Rate N/A

PANDUIT   FSMR596Y            96 FIBER (OM2)MM ARMORED MF A $19,196.84 17.28% $15,880.18 See Labor Rate N/A

PANDUIT   FSMR61AY            144 FIBER (OM1)MM ARMORED MF A $35,726.31 17.28% $29,553.84 See Labor Rate N/A

PANDUIT   FSMR624Y            24 FIBER (OM1)MM ARMORED MF A $7,810.56 17.28% $6,461.12 See Labor Rate N/A

PANDUIT   FSMR636Y            36 FIBER (OM1)MM ARMORED MF A $10,471.00 17.28% $8,661.91 See Labor Rate N/A

PANDUIT   FSMR648Y            48 FIBER (OM1)MM ARMORED MF A $13,143.31 17.28% $10,872.53 See Labor Rate N/A

PANDUIT   FSMR672Y            72 FIBER (OM1)MM ARMORED MF A $20,844.11 17.28% $17,242.85 See Labor Rate N/A

PANDUIT   FSMR696Y            96 FIBER (OM1)MM ARMORED MF A $27,969.05 17.28% $23,136.81 See Labor Rate N/A

PANDUIT   FSMR91AY            144 FIBER(OS1)SM ARMORED MF A $20,047.25 17.28% $16,583.67 See Labor Rate N/A

PANDUIT   FSMR924Y            24 FIBER (OS1) SM ARMORED MF A $3,607.20 17.28% $2,983.98 See Labor Rate N/A

PANDUIT   FSMR936Y            36 FIBER (OS1)SM ARMORED MF A $5,533.02 17.28% $4,577.08 See Labor Rate N/A

PANDUIT   FSMR948Y            48 FIBER (OS1)SM ARMORED MF A $6,820.20 17.28% $5,641.87 See Labor Rate N/A

PANDUIT   FSMR972Y            72 FIBER (OS1)SM ARMORED MF A $12,849.97 17.28% $10,629.87 See Labor Rate N/A

PANDUIT   FSMR996Y            96 FIBER (OS1)SM ARMORED MF A $17,222.72 17.28% $14,247.14 See Labor Rate N/A

PANDUIT   FSNP51AY            144 FIBER (OM2) MM PLENUM MF A $23,317.20 17.28% $19,288.67 See Labor Rate N/A

PANDUIT   FSNP524Y            24 FIBER (OM2) MM PLENUM MF A $5,428.24 17.28% $4,490.40 See Labor Rate N/A

PANDUIT   FSNP536Y            36 FIBER (OM2) MM PLENUM MF A $7,074.16 17.28% $5,851.95 See Labor Rate N/A

PANDUIT   FSNP548Y            48 FIBER (OM2) MM PLENUM MF A $7,939.93 17.28% $6,568.14 See Labor Rate N/A

PANDUIT   FSNP572Y            72 FIBER (OM2) MM PLENUM MF A $8,542.33 17.28% $7,066.46 See Labor Rate N/A

PANDUIT   FSNP596Y            96 FIBER (OM2) MM PLENUM MF A $15,257.68 17.28% $12,621.60 See Labor Rate N/A

PANDUIT   FSNP61AY            144 FIBER (OM1) MM PLENUM MF A $26,359.42 17.28% $21,805.28 See Labor Rate N/A

PANDUIT   FSNP624Y            24 FIBER (OM1) MM PLENUM MF A $6,073.45 17.28% $5,024.14 See Labor Rate N/A

PANDUIT   FSNP636Y            36 FIBER (OM1) MM PLENUM MF A $7,986.01 17.28% $6,606.26 See Labor Rate N/A

PANDUIT   FSNP648Y            48 FIBER (OM1) MM PLENUM MF A $9,075.60 17.28% $7,507.60 See Labor Rate N/A

PANDUIT   FSNP672Y            72 FIBER (OM1) MM PLENUM MF A $9,968.80 17.28% $8,246.48 See Labor Rate N/A

PANDUIT   FSNP696Y            96 FIBER (OM1) MM PLENUM MF A $17,257.46 17.28% $14,275.87 See Labor Rate N/A
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PANDUIT   FSNP91AY            144 FIBER (OS1) SM PLENUM MF A $15,361.92 17.28% $12,707.83 See Labor Rate N/A

PANDUIT   FSNP924Y            24 FIBER (OS1) SM PLENUM MF A $3,890.95 17.28% $3,218.71 See Labor Rate N/A

PANDUIT   FSNP936Y            36 FIBER (OS1) SM PLENUM MF A $4,295.84 17.28% $3,553.65 See Labor Rate N/A

PANDUIT   FSNP948Y            48 FIBER (OS1) SM PLENUM MF A $4,710.62 17.28% $3,896.76 See Labor Rate N/A

PANDUIT   FSNP972Y            72 FIBER (OS1) SM PLENUM MF A $5,356.80 17.28% $4,431.30 See Labor Rate N/A

PANDUIT   FSNP996Y            96 FIBER (OS1) SM PLENUM MF A $9,993.47 17.28% $8,266.89 See Labor Rate N/A

PANDUIT   FSNR506K01          6 FIBER (OM2) MM CABLE, MF A $1,390.30 17.28% $1,150.10 See Labor Rate N/A

PANDUIT   FSNR506K02          6 FIBER (OM2) MM CABLE, MF A $1,390.30 17.28% $1,150.10 See Labor Rate N/A

PANDUIT   FSNR506Y            6 FIBER (OM2) MM CABLE, MF A $1,390.30 17.28% $1,150.10 See Labor Rate N/A

PANDUIT   FSNR512K01          12 FIBER (OM2) MM CABLE, MF A $1,868.09 17.28% $1,545.34 See Labor Rate N/A

PANDUIT   FSNR512K02          12 FIBER (OM2) MM CABLE, MF A $1,868.09 17.28% $1,545.34 See Labor Rate N/A

PANDUIT   FSNR512Y            12 FIBER (OM2) MM CABLE, MF A $1,868.09 17.28% $1,545.34 See Labor Rate N/A

PANDUIT   FSNR51AK01          144 FIBER (OM2) MM CABLE, MF A $13,839.01 17.28% $11,448.03 See Labor Rate N/A

PANDUIT   FSNR51AK02          144 FIBER (OM2) MM CABLE, MF A $13,839.01 17.28% $11,448.03 See Labor Rate N/A

PANDUIT   FSNR51AY            144 FIBER (OM2) MM CABLE, MF A $13,839.01 17.28% $11,448.03 See Labor Rate N/A

PANDUIT   FSNR524Y            24 FIBER (OM2) MM CABLE, MF A $2,823.91 17.28% $2,336.02 See Labor Rate N/A

PANDUIT   FSNR536Y            36 FIBER (OM2) MM CABLE, MF A $3,781.78 17.28% $3,128.40 See Labor Rate N/A

PANDUIT   FSNR548Y            48 FIBER (OM2) MM CABLE, MF A $4,735.78 17.28% $3,917.58 See Labor Rate N/A

PANDUIT   FSNR572K01          72 FIBER (OM2) MM CABLE, MF A $7,087.81 17.28% $5,863.24 See Labor Rate N/A

PANDUIT   FSNR572K02          72 FIBER (OM2) MM CABLE, MF A $7,087.81 17.28% $5,863.24 See Labor Rate N/A

PANDUIT   FSNR572Y            72 FIBER (OM2) MM CABLE, MF A $7,087.81 17.28% $5,863.24 See Labor Rate N/A

PANDUIT   FSNR596K01          96 FIBER (OM2) MM CABLE, MF A $9,287.62 17.28% $7,682.99 See Labor Rate N/A

PANDUIT   FSNR596K02          96 FIBER (OM2) MM CABLE, MF A $9,287.62 17.28% $7,682.99 See Labor Rate N/A

PANDUIT   FSNR596Y            96 FIBER (OM2) MM CABLE, MF A $9,287.62 17.28% $7,682.99 See Labor Rate N/A

PANDUIT   FSNR606K01          6 FIBER (OM1) MM CABLE, MF A $1,483.52 17.28% $1,227.21 See Labor Rate N/A

PANDUIT   FSNR606K02          6 FIBER (OM1) MM CABLE, MF A $1,483.52 17.28% $1,227.21 See Labor Rate N/A

PANDUIT   FSNR606Y            6 FIBER (OM1) MM CABLE, MF A $1,483.52 17.28% $1,227.21 See Labor Rate N/A

PANDUIT   FSNR612K01          12 FIBER (OM1) MM CABLE, MF A $2,055.44 17.28% $1,700.32 See Labor Rate N/A

PANDUIT   FSNR612K02          12 FIBER (OM1) MM CABLE, MF A $2,055.44 17.28% $1,700.32 See Labor Rate N/A

PANDUIT   FSNR612Y            12 FIBER (OM1) MM CABLE, MF A $2,055.44 17.28% $1,700.32 See Labor Rate N/A

PANDUIT   FSNR61AK01          144 FIBER (OM1) MM CABLE, MF A $16,138.87 17.28% $13,350.54 See Labor Rate N/A

PANDUIT   FSNR61AK02          144 FIBER (OM1) MM CABLE, MF A $16,138.87 17.28% $13,350.54 See Labor Rate N/A

PANDUIT   FSNR61AY            144 FIBER (OM1) MM CABLE, MF A $16,138.87 17.28% $13,350.54 See Labor Rate N/A

PANDUIT   FSNR624Y            24 FIBER (OM1) MM CABLE, MF A $3,198.71 17.28% $2,646.07 See Labor Rate N/A

PANDUIT   FSNR636Y            36 FIBER (OM1) MM CABLE, MF A $4,343.81 17.28% $3,593.33 See Labor Rate N/A

PANDUIT   FSNR648Y            48 FIBER (OM1) MM CABLE, MF A $5,485.27 17.28% $4,537.57 See Labor Rate N/A

PANDUIT   FSNR672K01          72 FIBER (OM1) MM CABLE, MF A $8,215.06 17.28% $6,795.74 See Labor Rate N/A

PANDUIT   FSNR672K02          72 FIBER (OM1) MM CABLE, MF A $8,215.06 17.28% $6,795.74 See Labor Rate N/A

PANDUIT   FSNR672Y            72 FIBER (OM1) MM CABLE, MF A $8,215.06 17.28% $6,795.74 See Labor Rate N/A

PANDUIT   FSNR696K01          96 FIBER (OM1) MM CABLE, MF A $10,798.88 17.28% $8,933.15 See Labor Rate N/A

PANDUIT   FSNR696K02          96 FIBER (OM1) MM CABLE, MF A $10,798.88 17.28% $8,933.15 See Labor Rate N/A

PANDUIT   FSNR696Y            96 FIBER (OM1) MM CABLE, MF A $10,798.88 17.28% $8,933.15 See Labor Rate N/A

PANDUIT   FSNR906K01          6 FIBER (OS1) SM CABLE, MF A $1,031.08 17.28% $852.94 See Labor Rate N/A

PANDUIT   FSNR906K02          6 FIBER (OS1) SM CABLE, MF A $1,031.08 17.28% $852.94 See Labor Rate N/A

PANDUIT   FSNR906Y            6 FIBER (OS1) SM CABLE, MF A $1,031.08 17.28% $852.94 See Labor Rate N/A

PANDUIT   FSNR912K01          12 FIBER (OS1) SM CABLE, MF A $1,145.43 17.28% $947.53 See Labor Rate N/A

PANDUIT   FSNR912K02          12 FIBER (OS1) SM CABLE MF A $1,145.43 17.28% $947.53 See Labor Rate N/A

PANDUIT   FSNR912Y            12 FIBER (OS1) SM CABLE, MF A $1,145.43 17.28% $947.53 See Labor Rate N/A

PANDUIT   FSNR91AK01          144 FIBER (OS1) SM CABLE, MF A $4,968.36 17.28% $4,109.97 See Labor Rate N/A

PANDUIT   FSNR91AK02          144 FIBER (OS1) SM CABLE MF A $4,968.36 17.28% $4,109.97 See Labor Rate N/A

PANDUIT   FSNR91AY            144 FIBER (OS1) SM CABLE, MF A $4,968.36 17.28% $4,109.97 See Labor Rate N/A

PANDUIT   FSNR924Y            24 FIBER (OS1) SM CABLE, MF A $1,378.71 17.28% $1,140.51 See Labor Rate N/A

PANDUIT   FSNR936Y            36 FIBER (OS1) SM CABLE, MF A $1,613.92 17.28% $1,335.08 See Labor Rate N/A

PANDUIT   FSNR948Y            48 FIBER (OS1) SM CABLE, MF A $1,845.25 17.28% $1,526.45 See Labor Rate N/A

PANDUIT   FSNR972K01          72 FIBER (OS1) SM CABLE, MF A $2,740.14 17.28% $2,266.72 See Labor Rate N/A

PANDUIT   FSNR972K02          72 FIBER (OS1) SM CABLE MF A $2,740.14 17.28% $2,266.72 See Labor Rate N/A

PANDUIT   FSNR972Y            72 FIBER (OS1) SM CABLE, MF A $2,740.14 17.28% $2,266.72 See Labor Rate N/A

PANDUIT   FSNR996K01          96 FIBER (OS1) SM CABLE, MF A $3,458.81 17.28% $2,861.23 See Labor Rate N/A

PANDUIT   FSNR996K02          96 FIBER (OS1) SM CABLE MF A $3,458.81 17.28% $2,861.23 See Labor Rate N/A

PANDUIT   FSNR996Y            96 FIBER (OS1) SM CABLE, MF A $3,458.81 17.28% $2,861.23 See Labor Rate N/A
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PANDUIT   FSPP506Y            6 FIBER (OM2) MM CABLE MF A $2,132.35 17.28% $1,763.94 See Labor Rate N/A

PANDUIT   FSPP512Y            12 FIBER (OM2) MM CABLE, MF A $2,818.80 17.28% $2,331.79 See Labor Rate N/A

PANDUIT   FSPP51AY            144 FIBER (OM2) MM CABLE, MF A $32,922.52 17.28% $27,234.47 See Labor Rate N/A

PANDUIT   FSPP524Y            24 FIBER (OM2) MM CABLE, MF A $5,065.20 17.28% $4,190.08 See Labor Rate N/A

PANDUIT   FSPP536Y            36 FIBER (OM2) MM CABLE, MF A $10,004.80 17.28% $8,276.26 See Labor Rate N/A

PANDUIT   FSPP548Y            48 FIBER (OM2) MM CABLE, MF A $12,549.91 17.28% $10,381.65 See Labor Rate N/A

PANDUIT   FSPP572Y            72 FIBER (OM2) MM CABLE, MF A $19,459.19 17.28% $16,097.21 See Labor Rate N/A

PANDUIT   FSPP596Y            96 FIBER (OM2) MM CABLE, MF A $26,075.70 17.28% $21,570.58 See Labor Rate N/A

PANDUIT   FSPP606Y            6 FIBER (OM1) MM CABLE, MF A $2,988.49 17.28% $2,472.16 See Labor Rate N/A

PANDUIT   FSPP612Y            12 FIBER (OM1) MM CABLE, MF A $3,265.92 17.28% $2,701.66 See Labor Rate N/A

PANDUIT   FSPP61AY            144 FIBER (OM1) MM CABLE MF A $35,130.87 17.28% $29,061.28 See Labor Rate N/A

PANDUIT   FSPP624Y            24 FIBER (OM1) MM CABLE, MF A $7,810.56 17.28% $6,461.12 See Labor Rate N/A

PANDUIT   FSPP636Y            36 FIBER (OM1) MM CABLE, MF A $10,332.00 17.28% $8,546.93 See Labor Rate N/A

PANDUIT   FSPP648Y            48 FIBER (OM1) MM CABLE, MF A $12,924.25 17.28% $10,691.32 See Labor Rate N/A

PANDUIT   FSPP672Y            72 FIBER (OM1) MM CABLE, MF A $20,496.71 17.28% $16,955.47 See Labor Rate N/A

PANDUIT   FSPP696Y            96 FIBER (OM1) MM CABLE, MF A $27,502.90 17.28% $22,751.20 See Labor Rate N/A

PANDUIT   FSPP906Y            6 FIBER (OS1) SM CABLE, MF A $2,081.23 17.28% $1,721.65 See Labor Rate N/A

PANDUIT   FSPP912Y            12 FIBER (OS1) SM CABLE, MF A $2,505.60 17.28% $2,072.71 See Labor Rate N/A

PANDUIT   FSPP91AY            144 FIBER (OS1)SM CABLE, MF A $30,600.00 17.28% $25,313.21 See Labor Rate N/A

PANDUIT   FSPP924Y            24 FIBER (OS1) SM CABLE, MF A $3,607.20 17.28% $2,983.98 See Labor Rate N/A

PANDUIT   FSPP936Y            36 FIBER (OS1) SM CABLE, MF A $8,532.00 17.28% $7,057.92 See Labor Rate N/A

PANDUIT   FSPP948Y            48 FIBER (OS1) SM CABLE, MF A $10,514.47 17.28% $8,697.87 See Labor Rate N/A

PANDUIT   FSPP972Y            72 FIBER (OS1) SM CABLE, MF A $19,810.37 17.28% $16,387.71 See Labor Rate N/A

PANDUIT   FSPP996Y            96 FIBER (OS1) SM CABLE, MF A $26,551.69 17.28% $21,964.33 See Labor Rate N/A

PANDUIT   FSPR506Y            6 FIBER (OM2) MM CABLE, MF A $1,776.96 17.28% $1,469.95 See Labor Rate N/A

PANDUIT   FSPR512Y            12 FIBER (OM2) MM CABLE, MF A $2,349.00 17.28% $1,943.16 See Labor Rate N/A

PANDUIT   FSPR51AY            144 FIBER (OM2) MM CABLE, MF A $20,197.87 17.28% $16,708.27 See Labor Rate N/A

PANDUIT   FSPR524Y            24 FIBER (OM2) MM CABLE, MF A $4,221.00 17.28% $3,491.73 See Labor Rate N/A

PANDUIT   FSPR536Y            36 FIBER (OM2) MM CABLE, MF A $6,137.91 17.28% $5,077.46 See Labor Rate N/A

PANDUIT   FSPR548Y            48 FIBER (OM2) MM CABLE, MF A $7,699.34 17.28% $6,369.12 See Labor Rate N/A

PANDUIT   FSPR572Y            72 FIBER (OM2) MM CABLE, MF A $11,938.16 17.28% $9,875.59 See Labor Rate N/A

PANDUIT   FSPR596Y            96 FIBER (OM2) MM CABLE, MF A $15,997.37 17.28% $13,233.49 See Labor Rate N/A

PANDUIT   FSPR606Y            6 FIBER (OM1) MM CABLE, MF A $2,490.41 17.28% $2,060.14 See Labor Rate N/A

PANDUIT   FSPR612Y            12 FIBER (OM1) MM CABLE, MF A $2,721.60 17.28% $2,251.39 See Labor Rate N/A

PANDUIT   FSPR61AY            144 FIBER (OM1) MM CABLE, MF A $29,771.93 17.28% $24,628.21 See Labor Rate N/A

PANDUIT   FSPR624Y            24 FIBER (OM1) MM CABLE, MF A $6,508.80 17.28% $5,384.27 See Labor Rate N/A

PANDUIT   FSPR636Y            36 FIBER (OM1) MM CABLE, MF A $8,725.82 17.28% $7,218.25 See Labor Rate N/A

PANDUIT   FSPR648Y            48 FIBER (OM1) MM CABLE, MF A $10,952.77 17.28% $9,060.45 See Labor Rate N/A

PANDUIT   FSPR672Y            72 FIBER (OM1) MM CABLE, MF A $17,370.09 17.28% $14,369.04 See Labor Rate N/A

PANDUIT   FSPR696Y            96 FIBER (OM1) MM CABLE, MF A $23,307.55 17.28% $19,280.68 See Labor Rate N/A

PANDUIT   FSPR906Y            6 FIBER (OS1) SM CABLE, MF A $1,734.35 17.28% $1,434.71 See Labor Rate N/A

PANDUIT   FSPR912Y            12 FIBER (OS1) SM CABLE, MF A $2,088.00 17.28% $1,727.25 See Labor Rate N/A

PANDUIT   FSPR91AY            144 FIBER (OS1) SM CABLE, MF A $16,706.03 17.28% $13,819.72 See Labor Rate N/A

PANDUIT   FSPR924Y            24 FIBER (OS1) SM CABLE, MF A $3,006.00 17.28% $2,486.65 See Labor Rate N/A

PANDUIT   FSPR936Y            36 FIBER (OS1) SM CABLE, MF A $4,610.86 17.28% $3,814.24 See Labor Rate N/A

PANDUIT   FSPR948Y            48 FIBER (OS1) SM CABLE MF A $5,683.50 17.28% $4,701.56 See Labor Rate N/A

PANDUIT   FSPR972Y            72 FIBER (OS1) SM CABLE, MF A $10,708.31 17.28% $8,858.22 See Labor Rate N/A

PANDUIT   FSPR996Y            96 FIBER (OS1) SM CABLE, MF A $14,352.26 17.28% $11,872.61 See Labor Rate N/A

PANDUIT   FSTN506             6 FIBER (OM2) NON-RATED MF A $1,020.29 17.28% $844.02 See Labor Rate N/A

PANDUIT   FSTN512             12 FIBER (OM2) NON-RATED MF A $1,530.00 17.28% $1,265.66 See Labor Rate N/A

PANDUIT   FSTN51A             144 FIBER (OM2) NON-RATED MF A $15,584.26 17.28% $12,891.75 See Labor Rate N/A

PANDUIT   FSTN524             24 FIBER (OM2) NON-RATED MF A $2,252.75 17.28% $1,863.54 See Labor Rate N/A

PANDUIT   FSTN536             36 FIBER (OM2) NON-RATED MF A $3,771.74 17.28% $3,120.09 See Labor Rate N/A

PANDUIT   FSTN548             48 FIBER (OM2) NON-RATED MF A $5,292.00 17.28% $4,377.70 See Labor Rate N/A

PANDUIT   FSTN572             72 FIBER (OM2) NON-RATED MF A $7,748.91 17.28% $6,410.12 See Labor Rate N/A

PANDUIT   FSTN596             96 FIBER (OM2) NON-RATED MF A $10,324.22 17.28% $8,540.50 See Labor Rate N/A

PANDUIT   FSTN606             6 FIBER (OM1) NON-RATED MF A $1,168.20 17.28% $966.37 See Labor Rate N/A

PANDUIT   FSTN612             12 FIBER (OM1) NON-RATED MF A $1,800.00 17.28% $1,489.01 See Labor Rate N/A

PANDUIT   FSTN61A             144 FIBER (OM1) NON-RATED MF A $19,786.45 17.28% $16,367.93 See Labor Rate N/A

PANDUIT   FSTN624             24 FIBER (OM1) NON-RATED MF A $2,756.74 17.28% $2,280.45 See Labor Rate N/A

Page 284 of 2020



NW Cable - A

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3

Network Cable & Fiber Optics

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,etc

…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

PANDUIT   FSTN636             36 FIBER (OM1) NON-RATED MF A $4,716.67 17.28% $3,901.77 See Labor Rate N/A

PANDUIT   FSTN648             48 FIBER (OM1) NON-RATED MF A $6,678.00 17.28% $5,524.24 See Labor Rate N/A

PANDUIT   FSTN672             72 FIBER (OM1) NON-RATED MF A $9,817.45 17.28% $8,121.28 See Labor Rate N/A

PANDUIT   FSTN696             96 FIBER (OM1) NON-RATED MF A $13,094.42 17.28% $10,832.09 See Labor Rate N/A

PANDUIT   FSTN906             6 FIBER (OS1) NON-RATED MF A $345.60 17.28% $285.89 See Labor Rate N/A

PANDUIT   FSTN912             12 FIBER (OS1) NON-RATED MF A $414.00 17.28% $342.47 See Labor Rate N/A

PANDUIT   FSTN91A             144 FIBER (OS1) NON-RATED MF A $2,869.20 17.28% $2,373.49 See Labor Rate N/A

PANDUIT   FSTN924             24 FIBER (OS1) NON-RATED MF A $696.60 17.28% $576.25 See Labor Rate N/A

PANDUIT   FSTN936             36 FIBER (OS1) NON-RATED MF A $876.60 17.28% $725.15 See Labor Rate N/A

PANDUIT   FSTN948             48 FIBER (OS1) NON-RATED MF A $1,062.00 17.28% $878.52 See Labor Rate N/A

PANDUIT   FSTN972             72 FIBER (OS1) NON-RATED MF A $1,472.40 17.28% $1,218.01 See Labor Rate N/A

PANDUIT   FSTN996             96 FIBER (OS1) NON-RATED MF A $1,931.40 17.28% $1,597.71 See Labor Rate N/A

PANDUIT   FSWN506             6 FIBER (OM2) NON-RATED OSP SINGLE MF A $1,160.32 17.28% $959.85 See Labor Rate N/A

PANDUIT   FSWN512             12 FIBER (OM2) NON-RATED OSP SINGLE MF A $1,638.00 17.28% $1,355.00 See Labor Rate N/A

PANDUIT   FSWN51A             144 FIBER (OM2) NON-RATED OSP SINGLE MF A $15,479.68 17.28% $12,805.24 See Labor Rate N/A

PANDUIT   FSWN524             24 FIBER (OM2) NON-RATED OSP SINGLE MF A $2,459.84 17.28% $2,034.85 See Labor Rate N/A

PANDUIT   FSWN536             36 FIBER (OM2) NON-RATED OSP SINGLE MF A $3,920.00 17.28% $3,242.74 See Labor Rate N/A

PANDUIT   FSWN548             48 FIBER (OM2) NON-RATED OSP SINGLE MF A $5,400.00 17.28% $4,467.04 See Labor Rate N/A

PANDUIT   FSWN572             72 FIBER (OM2) NON-RATED OSP SINGLE MF A $7,846.96 17.28% $6,491.23 See Labor Rate N/A

PANDUIT   FSWN596             96 FIBER (OM2) NON-RATED OSP SINGLE MF A $10,372.99 17.28% $8,580.84 See Labor Rate N/A

PANDUIT   FSWN606             6 FIBER (OM1) NON-RATED OSP SINGLE MF A $1,546.78 17.28% $1,279.54 See Labor Rate N/A

PANDUIT   FSWN612             12 FIBER (OM1) NON-RATED OSP SINGLE MF A $2,250.00 17.28% $1,861.27 See Labor Rate N/A

PANDUIT   FSWN61A             144 FIBER (OM1) NON-RATED OSP SINGLE MF A $23,166.81 17.28% $19,164.26 See Labor Rate N/A

PANDUIT   FSWN624             24 FIBER (OM1) NON-RATED OSP SINGLE MF A $3,517.72 17.28% $2,909.96 See Labor Rate N/A

PANDUIT   FSWN636             36 FIBER (OM1) NON-RATED OSP SINGLE MF A $5,750.89 17.28% $4,757.30 See Labor Rate N/A

PANDUIT   FSWN648             48 FIBER (OM1) NON-RATED OSP SINGLE MF A $8,013.60 17.28% $6,629.08 See Labor Rate N/A

PANDUIT   FSWN672             72 FIBER (OM1) NON-RATED OSP SINGLE MF A $11,701.55 17.28% $9,679.86 See Labor Rate N/A

PANDUIT   FSWN696             96 FIBER (OM1) NON-RATED OSP SINGLE MF A $15,502.30 17.28% $12,823.95 See Labor Rate N/A

PANDUIT   FSWN906             
6 FIBER (OS1) NON-RATED OSP SINGLE 

ARMOR
MF A $471.28 17.28% $389.86 See Labor Rate N/A

PANDUIT   FSWN912             12 FIBER (OS1) NON-RATED OSP SINGLE MF A $540.00 17.28% $446.70 See Labor Rate N/A

PANDUIT   FSWN91A             144 FIBER (OS1) NON-RATED OSP SINGLE MF A $2,860.16 17.28% $2,366.01 See Labor Rate N/A

PANDUIT   FSWN924             24 FIBER (OS1) NON-RATED OSP SINGLE MF A $720.38 17.28% $595.92 See Labor Rate N/A

PANDUIT   FSWN936             36 FIBER (OS1) NON-RATED OSP SINGLE MF A $917.05 17.28% $758.61 See Labor Rate N/A

PANDUIT   FSWN948             48 FIBER (OS1) NON-RATED OSP SINGLE MF A $1,116.00 17.28% $923.19 See Labor Rate N/A

PANDUIT   FSWN972             72 FIBER (OS1) NON-RATED OSP SINGLE MF A $1,522.89 17.28% $1,259.78 See Labor Rate N/A

PANDUIT   FSWN996             96 FIBER (OS1) NON-RATED OSP SINGLE MF A $1,954.66 17.28% $1,616.95 See Labor Rate N/A

PANDUIT   PSP6004BL-UGY       
SHIELDED CAT 6 PLENUM U/FTP CABLE, 

BLACK
MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004BU-UG        SHIELDED 10 GIG PLENUM U/FTP MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004BU-UGY       SHIELDED 10 GIG PLENUM MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004GR-UGY       
SHIELDED CAT 6 PLENUM U/FTP CABLE, 

GREEN
MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004IG-UGY       SHIELDED CAT6 PLENUM U/FTP CABLE, MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004OR-UGY       
SHIELDED CAT6 PLENUM U/FTP CABLE, 

ORANGE
MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004RD-UGY       SHIELDED CAT 6 PLENUM U/FTP CABLE, MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004WH-UG        SHIELDED 10 GIG PLENUM U/FTP MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004WH-UGY       SHIELDED 10 GIG PLENUM MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSP6004YL-UGY       
SHIELDED CAT6 PLENUM U/FTP CABLE, 

YELLOW
MF A $1,395.49 17.28% $1,154.39 See Labor Rate N/A

PANDUIT   PSR6004BU-UGY       SHIELDED 10 GIG RISER CABLE, BLUE MF A $639.50 17.28% $529.01 See Labor Rate N/A

PANDUIT   PSR6004WH-UGY       SHIELDED 10 GIG RISER CABLE, WHITE MF A $639.50 17.28% $529.01 See Labor Rate N/A

PANDUIT   PUP5504BL-U         CAT 5E PLENUM UTP 4 PR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504BL-UY        CAT 5E PLENUM UTP 4 PR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504BU-UTY       PLENUM CAT5E UTP 4 PAIR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504BU-UY        CAT 5E PLENUM UTP 4 PR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504GR-UY        CAT5E PLENUM CABLE MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504IG-U         CAT5E PLENUM CABLE MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504IG-UY        CAT 5E PLENUM UTP 4 PR MF A $478.57 17.28% $395.89 See Labor Rate N/A
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PANDUIT   PUP5504OR-U         CAT5E PLENUM CABLE MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504OR-UY        CAT5E PLENUM CABLE MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504RD-UY        
TX5500 CAT5 ENHANCED PLENUM UTP 4-

PAIR
MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504VL-UY        CAT5E PLENUM CABLE VIOLET MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504WH-UTY       PLENUM CAT5E UTP 4 PAIR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504WH-UY        CAT 5E PLENUM UTP 4 PR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504YL-U         CAT 5E PLENUM UTP 4 PR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5504YL-UY        CAT 5E PLENUM UTP 4 PR MF A $478.57 17.28% $395.89 See Labor Rate N/A

PANDUIT   PUP5525BU-UY        
COPPER CABLE, CATEGORY 5E, 25-PAIR, 

UTP,
MF A $5,760.00 17.28% $4,764.84 See Labor Rate N/A

PANDUIT   PUP5525IG-UY        
COPPER CABLE, CATEGORY 5E, 25-PAIR, 

UTP
MF A $5,760.00 17.28% $4,764.84 See Labor Rate N/A

PANDUIT   PUP5525WH-UY        
COPPER CABLE, CATEGORY 5E, 25-PAIR, 

UTP,
MF A $5,760.00 17.28% $4,764.84 See Labor Rate N/A

PANDUIT   PUP6004BL-UY        
TX6000 CAT6 PLENUM UTP 4-PR COPPER 

CABLE
MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004BU-UY        CAT 6 PLENUM UTP 4 PR MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004GR-UY        CAT6 PLENUM CABLE MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004IG-U         CAT 6 PLENUM UTP 4 PR MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004IG-UY        CAT 6 PLENUM UTP 4 PR MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004OR-UY        CAT 6 PLENUM CABLE MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004RD-UY        
TX6000 CAT6 PLENUM UTP 4-PR COPPER 

CABLE
MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004VL-UY        CAT6 PLENUM CABLE VIOLET MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004WH-UY        CAT 6 PLENUM UTP 4 PR MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6004YL-UY        CAT 6 PLENUM UTP 4 PR MF A $908.64 17.28% $751.65 See Labor Rate N/A

PANDUIT   PUP6504BL-U         CAT6E CMP 4PR UTP COPPER MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504BL-UY        CAT6E CMP 4PR UTP COPPER MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504BU-U         ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504BU-UY        ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504GR-U         ENHANCED CAT6 PLENUM CABLE, GREEN MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504GR-UY        ENHANCED CAT6 PLENUM CABLE, GREEN MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504IG-U         ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504IG-UY        ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504OR-U         ENHANCED CAT6 PLENUM CABL MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504OR-UY        ENHANCED CAT6 PLENUM CABL MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504RD-UY        
TX6500 CAT6 ENHANCED PLENNUM UTP 4 

PAIR
MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504VL-U         ENHANCED CAT6 PLENUM UTP MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504VL-UY        ENHANCED CAT6 PLENUM UTP MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504WH-U         ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504WH-UY        ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504YL-U         ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6504YL-UY        ENH CAT 6 PLENUM UTP 4 PR MF A $1,306.58 17.28% $1,080.84 See Labor Rate N/A

PANDUIT   PUP6A04BL-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04BU-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04GR-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04IG-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04OR-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04RD-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04VL-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04WH-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6A04YL-UG        CAT6A PLENUM UTP 4-PAIR COPPER MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6X04BU-U         10GBE PLENUM CAT6A UTP MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6X04IG-U         10GBE PLENUM CAT6A UTP MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6X04WH-U         10GBE PLENUM CAT6A UTP MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUP6X04YL-U         10GBE PLENUM CAT6A UTP MF A $1,371.31 17.28% $1,134.39 See Labor Rate N/A

PANDUIT   PUR5504BL-UY        TX5500 CAT5 ENHANCED RISER UTP 4- MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504BU-UY        CAT 5E RISER UTP 4 PR MF A $210.94 17.28% $174.50 See Labor Rate N/A
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PANDUIT   PUR5504GR-UY        CAT5E RISER CABLE MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504IG-UY        CAT 5E RISER UTP 4 PR MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504OR-U         CAT5E RISER CABLE MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504OR-UY        CAT5E RISER CABLE MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504RD-UY        TX5500 CAT5 ENHANCED RISER UTP 4- MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504VL-UY        TX5500 CAT5 ENHANCED RISER UTP 4- MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504WH-UY        CAT 5E RISER UTP 4 PR MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504YL-U         CAT 5E RISER UTP 4 PR MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5504YL-UY        CAT 5E RISER UTP 4 PR MF A $210.94 17.28% $174.50 See Labor Rate N/A

PANDUIT   PUR5525BU-UY        COPPER CABLE, CATEGORY 5E, 25-PAIR, MF A $1,890.00 17.28% $1,563.46 See Labor Rate N/A

PANDUIT   PUR5525IG-UY        COPPER CABLE, CAT5E, 25-PAIR, 24 AWG, MF A $1,890.00 17.28% $1,563.46 See Labor Rate N/A

PANDUIT   PUR5525WH-UY        COPPER CABLE, CAT5E, 25-PAIR, 24 AWG, MF A $1,890.00 17.28% $1,563.46 See Labor Rate N/A

PANDUIT   PUR6004BL-UY        CAT6 RISER UTP 4-PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004BU-U         CAT 6 RISER UTP 4 PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004BU-UTY       RISER CAT6 UTP 4 PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004BU-UY        CAT 6 RISER UTP 4 PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004GR-UY        CAT6 RISER CABLE MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004IG-UY        CAT 6 RISER UTP 4 PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004OR-UY        CAT6 RISER CABLE MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004RD-UY        CAT6 RISER UTP 4-PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004VL-UY        CAT6 RISER UTP 4-PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004WH-UTY       RISER CAT6 UTP 4 PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004WH-UY        CAT 6 RISER UTP 4 PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6004YL-UY        CAT 6 RISER UTP 4 PR MF A $323.87 17.28% $267.92 See Labor Rate N/A

PANDUIT   PUR6504BL-UY        
CAT6E CMR 4 PR UTP COPPER CABLE, 

BLACK
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504BU-U         CAT6E CMR 4PR UTP COPPER CABLE, MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504BU-UY        CAT6E CMR 4PR UTP COPPER CABLE, MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504GR-UY        
CAT6E CMR 4PR UTP COPPER CABLE, 

GREEN
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504IG-UY        
CAT6E CMR 4PR UTP COPPER CABLE, INT 

GRAY
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504OR-UY        
CAT6E CMR 4PR UTP COPPER CABLE, 

ORANGE
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504RD-UY        CAT6E CMR 4PR UTP COPPER CABLE, MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504VL-UY        
CAT6E CMR 4 PR UTP COPPER CABLE, 

VIOLET
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504WH-UY        
CAT6E CMR 4PR UTP COPPER CABLE, 

WHITE
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504YL-U         
CAT6E CMR 4PR UTP COPPER CABLE, 

YELLOW
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6504YL-UY        
CAT6E CMR 4PR UTP COPPER CABLE, 

YELLOW
MF A $538.36 17.28% $445.35 See Labor Rate N/A

PANDUIT   PUR6A04BL-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04BU-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04GR-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04IG-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04OR-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04RD-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04VL-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04WH-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6A04YL-UG        CAT6A RISER UTP 4-PAIR COPPER CABLE, MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04BL-UY        
10GBE RISER CAT6A UTP 4PR COPPER 

CABLE
MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04BU-U         10GBE RISER CAT6A UTP 4PR MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04BU-UY        10GBE RISER CAT6A UTP 4PR MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04GR-UY        
10GBE RISER CAT6A UTP 4PR COPPER 

CABLE
MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04IG-UY        10GBE RISER CAT6A UTP MF A $551.90 17.28% $456.55 See Labor Rate N/A
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PANDUIT   PUR6X04OR-UY        
10GBE RISER CAT6A UTP 4PR COPPER 

CABLE
MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04RD-UY        
10GBE RISER CAT6A UTP 4PR COPPER 

CABLE
MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04VL-UY        
10GBE RISER CAT6A UTP 4PR COPPER 

CABLE
MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04WH-UY        10GBE RISER CAT6A UTP MF A $551.90 17.28% $456.55 See Labor Rate N/A

PANDUIT   PUR6X04YL-UY        10GBE RISER CAT6A UTP MF A $551.90 17.28% $456.55 See Labor Rate N/A

TYCO /AMP NW CABLE A

Tyco/Amp Netconnect 1-1499033-0 CAT6E,4UTP,23AWG,CMP,1M,ORG,RB MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-1499033-4 CAT6E,4UTP,23AWG,CMP,1M,GRN,RB MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-1499038-4 CAT6E,4UTP,23AWG,CMR,1M,GRN,RB MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1-1499038-6 CAT6E,4UTP,23AWG,CMR,1M,RED,RB MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1-1499038-8 CAT6E,4UTP,23AWG,CMR,1M,VIO,RB MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1-1499172-5 CABLE, ENHANCED CAT 5, 4UTP, C MF A $1,100.44 19.69% $883.76 See Labor Rate N/A

Tyco/Amp Netconnect 1-1499172-7 CAT5E,4FTP,CMP,24AWG,SOLID,VIO MF A $1,100.44 19.69% $883.76 See Labor Rate N/A

Tyco/Amp Netconnect 1-1499416-5 CAT6,4FTP,CMP,RED MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664004-1 CABLE-SX29-OFNR-1X62 EA A $0.52 20.19% $0.42 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664005-1 POC-CABLE-SX29-OFNP-1X62 EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664010-1 POC-CABLE-SX20-OFNR-1X62 EA A $0.22 20.19% $0.18 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664011-1 CABLE-SX20-OFNP-1X62 EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664016-1 POC-CABLE ZIP29 OFNR 2X62 EA A $0.36 20.19% $0.29 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664017-1 POC-CABLE-ZIP29-OFNP-2X62 EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664022-1 CABLE-ZIP20-OFNR-2X62 EA A $0.46 20.19% $0.37 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664023-1 POC-CABLE-ZIP20-OFNP-2X62 EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664028-0 POC-CAB-DUAL-OFNR-2X62-BL EA A $0.36 20.19% $0.29 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664028-1 POC-CABLE-DUAL-OFNR-2X62 EA A $0.36 20.19% $0.29 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664028-2 POC-CAB-DUAL-OFNR-2X62-GR EA A $0.36 20.19% $0.29 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664028-4 POC-CAB-DUAL-OFNR-2X62-RD EA A $0.36 20.19% $0.29 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664028-6 POC-CAB-DUAL-OFNR-2X62-YL EA A $0.36 20.19% $0.29 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664029-0 POC-CAB-DUAL-OFNP-2X62-BL EA A $0.44 20.19% $0.35 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664029-1 CABLE-DUAL-OFNP-2X62 EA A $0.44 20.19% $0.35 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664029-2 POC-CAB-DUAL-OFNP-2X62-GN EA A $0.44 20.19% $0.35 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664029-4 POC-CAB-DUAL-OFNP-2X62-RD EA A $0.60 20.19% $0.48 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664029-6 POC-CAB-DUAL-OFNP-2X62-YL EA A $0.44 20.19% $0.35 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664034-0 POC-CAB-QUAD-OFNR-4X62-BL EA A $0.64 20.19% $0.51 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664034-1 POC-CABLE-QUAD-OFNR-4X62 EA A $0.64 20.19% $0.51 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664034-2 POC-CAB-QUAD-OFNR-4X62-GR EA A $0.64 20.19% $0.51 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664034-4 POC-CAB-QUAD-OFNR-4X62-RD EA A $0.64 20.19% $0.51 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664034-6 POC-CAB-QUAD-OFNR-4X62-YL EA A $0.64 20.19% $0.51 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664035-0 POC-CAB-QUAD-OFNP-4X62-BL EA A $0.76 20.19% $0.61 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664035-1 POC-CABLE-QUAD-OFNP-4X62 EA A $0.76 20.19% $0.61 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664035-2 POC-CAB-QUAD-OFNP-4X62-GR EA A $0.76 20.19% $0.61 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664035-4 POC-CAB-QUAD-OFNP-4X62-RD EA A $0.76 20.19% $0.61 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664035-6 POC-CAB-QUAD-OFNP-4X62-YL EA A $0.76 20.19% $0.61 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664040-1 POC-CABLE-DIST-OFNR-6X62 EA A $0.90 20.19% $0.72 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664041-1 POC-CABLE-DIST-OFNP-6X62 EA A $0.96 20.19% $0.77 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664046-1 POC-CABLE-DIST-OFNR-8X62 EA A $1.20 20.19% $0.96 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664047-1 POC-CABLE-DIST-OFNP-8X62 EA A $1.30 20.19% $1.04 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664052-1 POC-CABLE-DIST-OFNR-12X62 EA A $1.70 20.19% $1.36 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664053-1 POC-CABLE-DIST-OFNP-12X62 EA A $1.80 20.19% $1.44 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664058-1 POC-CABLE-SBS-OFNR-24X62 EA A $3.75 18.80% $3.05 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664059-1 POC-CABLE-SBS-OFNP-24X62 EA A $4.10 18.80% $3.33 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664064-1 POC-CABLE-DIST-OFNR-24X62 EA A $4.02 18.80% $3.26 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664065-1 POC-CABLE-DIST-OFNP-24X62 EA A $7.50 18.80% $6.09 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664070-1 POC-CABLE-DIST-OFNR-36X62 EA A $5.58 18.80% $4.53 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664071-1 CABLE-DIST-OFNP-36X62 EA A $8.42 18.80% $6.84 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664076-1 POC-CABLE-DIST-OFNR-48X62 EA A $7.38 18.80% $6.00 See Labor Rate N/A
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Tyco/Amp Netconnect 1-1664077-1 POC-CABLE-DIST-OFNP-48X62 EA A $8.13 18.80% $6.61 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664082-1 POC-CABLE-DIST-OFNR-72X62 EA A $10.85 18.80% $8.81 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664083-1 POC-CABLE-DIST-OFNP-72X62 EA A $11.83 18.80% $9.60 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664094-5 POC-CAB-I/O-OFNR-4X62-BK EA A $0.88 20.19% $0.70 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664097-5 POC-CAB-I/O-OFNR-6X62-BK EA A $1.16 20.19% $0.93 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664100-5 POC-CAB-I/O-OFNR-8X62-BK EA A $1.42 20.19% $1.13 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664103-5 POC-CAB-I/O-OFNR-12X62-BK EA A $1.98 20.19% $1.58 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664107-5 POC-CAB-I/O-OFNR-24X62-BK EA A $3.62 18.80% $2.94 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664110-5 POC-CAB-I/O-OFNR-36X62-BK EA A $5.02 18.80% $4.08 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664113-5 POC-CAB-I/O-OFNR-48X62-BK EA A $6.40 18.80% $5.20 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664116-5 POC-CAB-I/O-OFNR-72X62-BK EA A $9.19 18.80% $7.46 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664119-5 POC-CAB-I/O-OFNR-96X62-BK EA A $11.98 18.80% $9.73 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664122-5 POC-CAB-I/O-OFNR-144X62BK EA A $17.56 18.80% $14.26 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664162-5 POC-CAB-OSPA-4X62-BK EA A $1.28 20.19% $1.02 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664165-5 POC-CAB-OSPA-6X62-BK EA A $1.48 20.19% $1.18 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664168-5 POC-CAB-OSPA-8X62-BK EA A $1.76 20.19% $1.40 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664171-5 POC-CAB-OSPA-12X62-BK EA A $1.82 20.19% $1.45 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664174-5 POC-CAB-OSPA-24X62-BK EA A $3.12 18.80% $2.53 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664177-5 POC-CAB-OSPA-36X62-BK EA A $4.50 18.80% $3.65 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664180-5 POC-CAB-OSPA-48X62-BK EA A $5.87 18.80% $4.76 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664183-5 POC-CAB-OSPA-72X62-BK EA A $8.62 18.80% $7.00 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664186-5 POC-CAB-OSPA-96X62-BK EA A $11.36 18.80% $9.23 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664189-5 POC-CAB-OSPA-144X62-BK EA A $16.86 18.80% $13.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664192-5 POC-CAB-OSP-24X62-BK EA A $3.02 18.80% $2.45 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664195-5 POC-CAB-OSP-36X62-BK EA A $4.38 18.80% $3.56 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664198-5 POC-CAB-OSP-48X62-BK EA A $5.77 18.80% $4.68 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664201-5 POC-CAB-OSP-72X62-BK EA A $8.52 18.80% $6.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664204-5 POC-CAB-OSP-96X62-BK EA A $11.25 18.80% $9.14 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664207-5 POC-CAB-OSP-144X62-BK EA A $16.75 18.80% $13.60 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664213-5 POC-CAB-OSP-CLT-4X62-BK EA A $0.78 20.19% $0.62 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664216-5 POC-CAB-OSP-CLT-6X62-BK EA A $1.02 20.19% $0.81 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664219-5 POC-CAB-OSP-CLT-8X62-BK EA A $1.28 20.19% $1.02 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664222-5 POC-CAB-OSP-CLT-12X62-BK EA A $1.78 20.19% $1.42 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664234-5 POC-CAB-I/O-OFNP-6X62-BK EA A $0.96 20.19% $0.77 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664236-5 POC-CAB-I/O-OFNP-12X62-BK EA A $1.50 20.19% $1.20 See Labor Rate N/A

Tyco/Amp Netconnect 1-1664238-5 POC-CAB-I/O-OFNP-24X62-BK EA A $5.54 18.80% $4.50 See Labor Rate N/A

Tyco/Amp Netconnect 1-1777117-7 CABLE-DIST-PLENUM-12X62.5-ARMO EA A $5.17 18.80% $4.20 See Labor Rate N/A

Tyco/Amp Netconnect 1-1777121-7 CABLE-DIST-OFNP-6X62.5-ARMOR EA A $2.75 18.80% $2.23 See Labor Rate N/A

Tyco/Amp Netconnect 1-1777122-7 CABLE-DIST-PLENUM-24X62.5-ARMO EA A $6.06 18.80% $4.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-219513-0 CAT5E,NETCON,4UTP,24GA,CMP,ORG MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-219513-1 CAT5E,NETCON,4UTP,24GA,CMP,PNK MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-219513-2 CAT5E,NETCON,4UTP,24GA,CMP,PNK MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-219513-4 CAT5E,NETCON,4UTP,24GA,CMP,GRN MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-219513-6 CAT5E,NETCON,4UTP,24GA,CMP,RED MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-219513-8 CAT 5E UTP CMP VIOLET 1000 FT MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 1-219538-0 CAT5E,NETCON,4UTP,24GA,CMR,ORG MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 1-219538-1 CAT5E,NETCON,4UTP,24GA,CMR,PNK MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 1-219538-2 CAT5E,NETCON,4UTP,24GA,CMR,PNK MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 1-219538-4 CAT5E,NETCON,4UTP,24GA,CMR,GRN MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 1-219560-0 CAT6,4UTP,23AWG,CMR,1M,ORG,RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 1-219560-1 CAT6,4UTP,23AWG,CMR,PINK,RL MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 1-219560-2 CAT6,4UTP,23AWG,CMR,PINK,RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 1-219560-4 CAT6,4UTP,23AWG,CMR,GREEN RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 1-219560-6 CAT6,4UTP,23AWG,CMR,1M,RED RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 1-219560-8 CAT6,4UTP,23AWG,CMR,1M,VIO RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 1-219567-0 CAT6,4UTP,23AWG,CMP,1M,ORG RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 1-219567-1 CAT6,4UTP,23AWG,CMP,1M,PINK,RL MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 1-219567-2 CAT6,4UTP,23AWG,CMP,1M,PINK,RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 1-219567-4 CAT6,4UTP,23AWG,CMP,GREEN RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 1-219567-5 CAT6,4PR,23AWG,CMP,1M,RED,R MF A $671.22 19.69% $539.06 See Labor Rate N/A
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Tyco/Amp Netconnect 1-219567-6 CAT6,4UTP,23AWG,CMP,1M,RED,RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 1-219567-7 CAT6,4UTP,23AWG,CMP,1M,VIO,RL MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 1-219567-8 CAT6,4UTP,23AWG,CMP,1M,VIO,RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-1 CAT6E,4UTP,23AWG,CMP,1M,WHT,RL MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-2 CAT6E,4UTP,23AWG,CMP,1M,WHT,RB MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-3 CAT6E,4UTP,23AWG,CMP,1M,GRY,RL MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-4 CAT6E,4UTP,23AWG,CMP,1M,GRY,RB MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-5 CAT6E,4UTP,23AWG,CMP,1M,BLU,RL MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-6 CAT6E,4UTP,23AWG,CMP,1M,BLU,RB MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-7 CAT6E,4UTP,23AWG,CMP,1M,YEL,RL MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499033-8 CAT6E,4UTP,23AWG,CMP,1M,YEL,RB MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-1 CAT6E,4UTP,23AWG,CMR,1M,WHT,RL MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-2 CAT6E,4UTP,23AWG,CMR,1M,WHT,RB MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-3 CAT6E,4UTP,23AWG,CMR,1M,GRY,RL MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-4 CAT6E,4UTP,23AWG,CMR,1M,GRY,RB MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-5 CAT6E,4UTP,23AWG,CMR,1M,BLU,RL MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-6 CAT6E,4UTP,23AWG,CMR,1M,BLU,RB MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-7 CAT6E,4UTP,23AWG,CMR,1M,YEL,RL MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499038-8 CAT6E,4UTP,23AWG,CMR,1M,YEL,RB MF A $329.03 19.69% $264.24 See Labor Rate N/A

Tyco/Amp Netconnect 1499171-1 CAT5E,4FTP,CMR,24AWG,SOLID,WHT MF A $440.17 19.69% $353.50 See Labor Rate N/A

Tyco/Amp Netconnect 1499171-3 CAT5E,4FTP,CMR,24AWG,SOLID,GRY MF A $440.17 19.69% $353.50 See Labor Rate N/A

Tyco/Amp Netconnect 1499171-5 CAT5E,4FTP,CMR,24AWG,SOLID,BLU MF A $440.17 19.69% $353.50 See Labor Rate N/A

Tyco/Amp Netconnect 1499171-7 CAT5E,4FTP,CMR,24AWG,SOLID,YEL MF A $440.17 19.69% $353.50 See Labor Rate N/A

Tyco/Amp Netconnect 1499171-9 CAT5E,4FTP,CMR,24AWG,SOLID,ORA MF A $440.17 19.69% $353.50 See Labor Rate N/A

Tyco/Amp Netconnect 1499172-1 CAT5E,4FTP,CMP,24AWG,SOLID,WHT MF A $1,100.44 19.69% $883.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499172-3 CAT5E,4FTP,CMP,24AWG,SOLID,GRY MF A $1,100.44 19.69% $883.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499172-5 CAT5E,4FTP,CMP,24AWG,SOLID,BLU MF A $1,100.44 19.69% $883.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499172-7 CAT5E,4FTP,CMP,24AWG,SOLID,YEL MF A $1,100.44 19.69% $883.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499386-1 CABLE,CAT5E,24UTP,CMP,1M,RL MF A $3,614.91 19.69% $2,903.14 See Labor Rate N/A

Tyco/Amp Netconnect 1499389-1 CABLE,CAT6,4FTP,CMR,WHITE,2.5M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499389-3 CABLE,CAT6,4FTP,CMR,GRAY,2.5M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499389-5 CABLE,CAT6,4FTP,CMR,BLUE,2.5M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499389-7 CABLE,CAT6,4FTP,CMR,YLW,2.5M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 1499412-1 CAT6, 4 UTP, OSP MF A $546.13 19.69% $438.60 See Labor Rate N/A

Tyco/Amp Netconnect 1499416-1 CAT6,4FTP,CMP,WHITE MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 1499416-2 CAT6,4FTP,CMP,GREEN MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 1499416-3 CAT6,4FTP,CMP,GRAY MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 1499416-5 CAT6,4FTP,CMP,BLUE MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 1499416-6 CAT6,4FTP,CMP,ORG MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 1499416-7 CAT6,4FTP,CMP,YELLOW MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 1499418-1 CABLE,CAT5E,25UTP,CMR,1M,WHT MF A $1,569.17 19.69% $1,260.20 See Labor Rate N/A

Tyco/Amp Netconnect 1499418-2 CABLE,CAT5E,25UTP,CMR,1M,GRAY MF A $1,569.17 19.69% $1,260.20 See Labor Rate N/A

Tyco/Amp Netconnect 1499418-3 CABLE,CAT5E,25UTP,CMR,1M,BLU MF A $1,569.17 19.69% $1,260.20 See Labor Rate N/A

Tyco/Amp Netconnect 1499418-4 CABLE,CAT5E,25UTP,CMR,1M,YLW MF A $1,569.17 19.69% $1,260.20 See Labor Rate N/A

Tyco/Amp Netconnect 1499419-1 CABLE,CAT5E,25UTP,CMP,1M,WHT MF A $5,415.17 19.69% $4,348.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499419-2 CABLE,CAT5E,25UTP,CMP,1M,GRY MF A $5,415.17 19.69% $4,348.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499419-3 CABLE,CAT5E,25UTP,CMP,1M,BLU MF A $5,415.17 19.69% $4,348.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499419-4 CABLE,CAT5E,25UTP,CMP,1M,YLW MF A $5,415.17 19.69% $4,348.92 See Labor Rate N/A

Tyco/Amp Netconnect 1499447-3 CABLE,C5E,ETHERSEAL,MOD NOISE MF A $394.18 19.69% $316.56 See Labor Rate N/A

Tyco/Amp Netconnect 1499448-3 CABLE,PATCH,ETHERSEAL,MOD NOIS MF A $473.54 19.69% $380.30 See Labor Rate N/A

Tyco/Amp Netconnect 1499449-3 CABLE,ETHERSEAL,HI NOISE,CAT5E MF A $398.06 19.69% $319.68 See Labor Rate N/A

Tyco/Amp Netconnect 1499450-3 CABLE,PATCH,ETHERSEAL,MOD NOIS MF A $581.75 19.69% $467.20 See Labor Rate N/A

Tyco/Amp Netconnect 1499754-6 CABLE-DIST-OFNR-96XSM EA A $10.27 18.80% $8.34 See Labor Rate N/A

Tyco/Amp Netconnect 1-57825-0 NETCON,CAT5E,ENH,4UTP,CMP,ORN MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-57825-1 NETCON,CAT5E,ENH,4UTP,CMP,PNK MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-57825-4 NETCON,CAT5E,ENH,4UTP,CMP,GRN MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-57825-5 NETCON,CAT5E,ENH,4UTP,CMP,RED MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-57825-6 NETCON,CAT5E,ENH,4UTP,CMP,RED MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-57825-7 NETCON,CAT5E,ENH,4UTP,CMP,VIO MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-57825-8 NETCON,CAT5E,ENH,4UTP,CMP,VIO MF A $401.81 19.69% $322.69 See Labor Rate N/A
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Tyco/Amp Netconnect 1-57825-9 NETCON,CAT5E,ENH,4UTP,CMP,PNK MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 1-57826-1 CAT5E,NETCON,ENH,4U,CMR,PNK,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 1-57826-2 CAT5E,NETCON,ENH,4U,CMR,PNK,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 1-57826-3 CAT5E,NETCON,ENH,4U,CMR,GRN,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 1-57826-4 CAT5E,NETCON,ENH,4U,CMR,GRN,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 1-57826-5 CAT5E,NETCON,ENH,4U,CMR,RED,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 1-57826-6 CAT5E,NETCON,ENH,4U,CMR,RED,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 1-57826-8 CAT5E,NETCON,ENH,4U,CMR,VIO,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 1664000-6 POC-CABLE-SX29-OFNR-1XSM EA A $0.18 20.19% $0.14 See Labor Rate N/A

Tyco/Amp Netconnect 1664001-6 POC-CABLE-SX29-OFNP-1XSM EA A $0.24 20.19% $0.19 See Labor Rate N/A

Tyco/Amp Netconnect 1664006-6 POC-CABLE-SX20-OFNR-1XSM EA A $0.16 20.19% $0.13 See Labor Rate N/A

Tyco/Amp Netconnect 1664007-6 CABLE-SX20-OFNP-1XSM EA A $0.24 20.19% $0.19 See Labor Rate N/A

Tyco/Amp Netconnect 1664012-6 POC-CABLE-ZIP29-OFNR-2XSM EA A $0.22 20.19% $0.18 See Labor Rate N/A

Tyco/Amp Netconnect 1664013-6 POC-CABLE-ZIP29-OFNP-2XSM EA A $0.28 20.19% $0.22 See Labor Rate N/A

Tyco/Amp Netconnect 1664018-6 POC-CABLE-ZIP20-OFNR-2XSM EA A $0.22 20.19% $0.18 See Labor Rate N/A

Tyco/Amp Netconnect 1664019-6 POC-CABLE-ZIP20-OFNP-2XSM EA A $0.28 20.19% $0.22 See Labor Rate N/A

Tyco/Amp Netconnect 1664024-6 POC-CABLE-DUAL-OFNR-2XSM EA A $0.28 20.19% $0.22 See Labor Rate N/A

Tyco/Amp Netconnect 1664025-6 POC-CABLE-DUAL-OFNP-2XSM EA A $0.38 20.19% $0.30 See Labor Rate N/A

Tyco/Amp Netconnect 1664030-6 POC-CABLE-QUAD-OFNR-4XSM EA A $0.36 20.19% $0.29 See Labor Rate N/A

Tyco/Amp Netconnect 1664031-6 POC-CABLE-QUAD-OFNP-4XSM EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 1664036-6 POC-CABLE-DIST-OFNR-6XSM EA A $0.50 20.19% $0.40 See Labor Rate N/A

Tyco/Amp Netconnect 1664037-6 POC-CABLE-DIST-OFNP-6XSM EA A $0.58 20.19% $0.46 See Labor Rate N/A

Tyco/Amp Netconnect 1664042-6 POC-CABLE-DIST-OFNR-8XSM EA A $0.66 20.19% $0.53 See Labor Rate N/A

Tyco/Amp Netconnect 1664043-6 POC-CABLE-DIST-OFNP-8XSM EA A $0.76 20.19% $0.61 See Labor Rate N/A

Tyco/Amp Netconnect 1664048-6 POC-CABLE-DIST-OFNR-12XSM EA A $0.88 20.19% $0.70 See Labor Rate N/A

Tyco/Amp Netconnect 1664049-6 POC-CABLE-DIST-OFNP-12XSM EA A $1.04 20.19% $0.83 See Labor Rate N/A

Tyco/Amp Netconnect 1664054-6 POC-CABLE-SBS-OFNR-24XSM EA A $2.04 18.80% $1.66 See Labor Rate N/A

Tyco/Amp Netconnect 1664055-6 POC-CABLE-SBS-OFNP-24XSM EA A $2.37 18.80% $1.92 See Labor Rate N/A

Tyco/Amp Netconnect 1664060-6 POC-CABLE-DIST-OFNR-24XSM EA A $2.31 18.80% $1.87 See Labor Rate N/A

Tyco/Amp Netconnect 1664061-6 CABLE-DIST-OFNP-24XSM EA A $4.19 18.80% $3.40 See Labor Rate N/A

Tyco/Amp Netconnect 1664066-6 POC-CABLE-DIST-OFNR-36XSM EA A $3.44 18.80% $2.80 See Labor Rate N/A

Tyco/Amp Netconnect 1664067-6 CABLE-DIST-OFNP-36XSM EA A $5.87 18.80% $4.76 See Labor Rate N/A

Tyco/Amp Netconnect 1664072-6 CABLE-DIST-OFNR-48XSM EA A $3.81 18.80% $3.09 See Labor Rate N/A

Tyco/Amp Netconnect 1664073-6 POC-CABLE-DIST-OFNP-48XSM EA A $5.19 18.80% $4.22 See Labor Rate N/A

Tyco/Amp Netconnect 1664078-6 CABLE-DIST-OFNR-72XSM EA A $5.71 18.80% $4.64 See Labor Rate N/A

Tyco/Amp Netconnect 1664079-6 POC-CABLE-DIST-OFNP-72XSM EA A $8.23 18.80% $6.68 See Labor Rate N/A

Tyco/Amp Netconnect 1664092-5 POC-CAB-I/O-OFNR-4XSM-BK EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 1664095-5 POC-CAB-I/O-OFNR-6XSM-BK EA A $0.60 20.19% $0.48 See Labor Rate N/A

Tyco/Amp Netconnect 1664098-5 POC-CAB-I/O-OFNR-8XSM-BK EA A $0.58 20.19% $0.46 See Labor Rate N/A

Tyco/Amp Netconnect 1664101-5 POC-CAB-I/O-OFNR-12XSM-BK EA A $0.74 20.19% $0.59 See Labor Rate N/A

Tyco/Amp Netconnect 1664105-5 POC-CAB-I/O-OFNR-24XSM-BK EA A $1.68 20.19% $1.34 See Labor Rate N/A

Tyco/Amp Netconnect 1664108-5 POC-CAB-I/O-OFNR-36XSM-BK EA A $2.04 18.80% $1.66 See Labor Rate N/A

Tyco/Amp Netconnect 1664111-5 POC-CAB-I/O-OFNR-48XSM-BK EA A $2.46 18.80% $2.00 See Labor Rate N/A

Tyco/Amp Netconnect 1664114-5 POC-CAB-I/O-OFNR-72XSM-BK EA A $3.33 18.80% $2.70 See Labor Rate N/A

Tyco/Amp Netconnect 1664117-5 POC-CAB-I/O-OFNR-96XSM-BK EA A $4.19 18.80% $3.40 See Labor Rate N/A

Tyco/Amp Netconnect 1664120-5 POC-CAB-I/O-OFNR-144XSMBK EA A $5.92 18.80% $4.81 See Labor Rate N/A

Tyco/Amp Netconnect 1664160-5 POC-CAB-OSPA-4XSM-BK EA A $0.90 20.19% $0.72 See Labor Rate N/A

Tyco/Amp Netconnect 1664163-5 POC-CAB-OSPA-6XSM-BK EA A $0.94 20.19% $0.75 See Labor Rate N/A

Tyco/Amp Netconnect 1664166-5 POC-CAB-OSPA-8XSM-BK EA A $1.12 20.19% $0.89 See Labor Rate N/A

Tyco/Amp Netconnect 1664169-5 POC-CAB-OSPA-12XSM-BK EA A $1.46 20.19% $1.17 See Labor Rate N/A

Tyco/Amp Netconnect 1664172-5 POC-CAB-OSPA-24XSM-BK EA A $2.02 18.80% $1.64 See Labor Rate N/A

Tyco/Amp Netconnect 1664175-5 POC-CAB-OSPA-36XSM-BK EA A $2.00 18.80% $1.62 See Labor Rate N/A

Tyco/Amp Netconnect 1664178-5 POC-CAB-OSPA-48XSM-BK EA A $1.96 20.19% $1.56 See Labor Rate N/A

Tyco/Amp Netconnect 1664181-5 POC-CAB-OSPA-72XSM-BK EA A $2.69 18.80% $2.19 See Labor Rate N/A

Tyco/Amp Netconnect 1664184-5 POC-CAB-OSPA-96XSM-BK EA A $3.54 18.80% $2.87 See Labor Rate N/A

Tyco/Amp Netconnect 1664187-5 POC-CAB-OSPA-144XSM-BK EA A $5.17 18.80% $4.20 See Labor Rate N/A

Tyco/Amp Netconnect 1664190-5 POC-CAB-OSP-24XSM-BK EA A $1.46 20.19% $1.17 See Labor Rate N/A

Tyco/Amp Netconnect 1664193-5 POC-CAB-OSP-36XSM-BK EA A $1.96 18.80% $1.59 See Labor Rate N/A

Tyco/Amp Netconnect 1664196-5 POC-CAB-OSP-48XSM-BK EA A $2.42 18.80% $1.97 See Labor Rate N/A

Tyco/Amp Netconnect 1664199-5 POC-CAB-OSP-72XSM-BK EA A $2.56 18.80% $2.08 See Labor Rate N/A
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Tyco/Amp Netconnect 1664202-5 POC-CAB-OSP-96XSM-BK EA A $3.37 18.80% $2.73 See Labor Rate N/A

Tyco/Amp Netconnect 1664205-5 POC-CAB-OSP-144XSM-BK EA A $5.00 18.80% $4.06 See Labor Rate N/A

Tyco/Amp Netconnect 1664211-5 POC-CAB-OSP-CLT-4XSM-BK EA A $0.46 20.19% $0.37 See Labor Rate N/A

Tyco/Amp Netconnect 1664214-5 POC-CAB-OSP-CLT-6XSM-BK EA A $0.68 20.19% $0.54 See Labor Rate N/A

Tyco/Amp Netconnect 1664217-5 POC-CAB-OSP-CLT-8XSM-BK EA A $0.56 20.19% $0.45 See Labor Rate N/A

Tyco/Amp Netconnect 1664220-5 POC-CAB-OSP-CLT-12XSM-BK EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 1664233-5 POC-CAB-I/O-OFNP-6XSM-BK EA A $0.70 20.19% $0.56 See Labor Rate N/A

Tyco/Amp Netconnect 1664235-5 POC-CAB-I/O-OFNP-12XSM-BK EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 1664237-5 POC-CAB-I/O-OFNP-24XSM-BK EA A $2.40 18.80% $1.95 See Labor Rate N/A

Tyco/Amp Netconnect 1777118-1 CABLE-ZIP20-OFNP-2X50-VI EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 1777178-1 CABLE OSP LT 6 FIBER GEL SM EA A $0.50 20.19% $0.40 See Labor Rate N/A

Tyco/Amp Netconnect 1777179-1 CABLE OSP LT 12 FIBER GEL SM EA A $0.50 20.19% $0.40 See Labor Rate N/A

Tyco/Amp Netconnect 1777180-1 CABLE OSP LT 24 FIBER GEL SM EA A $0.72 20.19% $0.57 See Labor Rate N/A

Tyco/Amp Netconnect 1777181-1 CABLE OSP LT 36 FIBER GEL SM EA A $0.90 20.19% $0.72 See Labor Rate N/A

Tyco/Amp Netconnect 1777182-1 CABLE OSP LT 48 FIBER GEL SM EA A $1.10 20.19% $0.88 See Labor Rate N/A

Tyco/Amp Netconnect 1777183-1 CABLE OSP LT 72 FIBER GEL SM EA A $1.52 20.19% $1.21 See Labor Rate N/A

Tyco/Amp Netconnect 1777184-1 CABLE OSP LT 96 FIBER GEL SM EA A $1.96 20.19% $1.56 See Labor Rate N/A

Tyco/Amp Netconnect 1777185-1 CABLE OSP LT 144 FIBER GEL SM EA A $2.83 18.80% $2.30 See Labor Rate N/A

Tyco/Amp Netconnect 1777187-1 DUAL FIBER LT, I/O CABLE PLENU EA A $1.88 20.19% $1.50 See Labor Rate N/A

Tyco/Amp Netconnect 1777188-1 DUAL FIBER LT,I/O CABLE RISER EA A $2.00 20.19% $1.60 See Labor Rate N/A

Tyco/Amp Netconnect 1777190-1 CABLE OSP LT 288 FIBER GEL SIN EA A $6.85 18.80% $5.56 See Labor Rate N/A

Tyco/Amp Netconnect 1777191-1 CABLE OSP LT 216 FIBER GEL SM EA A $4.60 18.80% $3.73 See Labor Rate N/A

Tyco/Amp Netconnect 1777204-1 CABLE,DUAL OFNP 2X50XG WHITE EA A $0.68 20.19% $0.54 See Labor Rate N/A

Tyco/Amp Netconnect 1777204-2 CABLE,DUAL OFNP 2X50XG BLACK EA A $0.68 20.19% $0.54 See Labor Rate N/A

Tyco/Amp Netconnect 1777218-1 CABLE,OFNR I/O 72 FIBER 36XG/3 EA A $11.11 18.80% $9.03 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-1 CABLE,TEC CAT6,4UTP,CMP,WHT MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-2 CABLE,TEC CAT6,4UTP, CMP,WHT MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-3 CABLE,TEC CAT6,4UTP, CMP, GRAY MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-4 CABLE,TEC CAT6,4UTP, CMP, GRAY MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-5 CABLE,TEC CAT6,4UTP, CMP, BLUE MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-6 CABLE,TEC CAT6,4UTP, CMP, BLUE MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-7 CABLE,TEC CAT6,4UTP, CMP, YELL MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 1933047-8 CABLE,TEC CAT6,4UTP, CMP, YELL MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664002-1 POC-CABLE-SX29-OFNR-1X50 EA A $0.22 20.19% $0.18 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664003-1 CABLE-SX29-OFNP-1X50 EA A $0.30 20.19% $0.24 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664008-1 POC-CABLE-SX20-OFNR-1X50 EA A $0.20 20.19% $0.16 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664009-1 POC-CABLE-SX20-OFNP-1X50 EA A $0.30 20.19% $0.24 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664014-1 POC-CABLE-ZIP29-OFNR-2X50 EA A $0.38 20.19% $0.30 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664015-1 POC-CABLE-ZIP29-OFNP-2X50 EA A $0.40 20.19% $0.32 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664020-1 CABLE-ZIP20-OFNR-2X50 EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664021-1 POC-CABLE-ZIP20-OFNP-2X50 EA A $0.48 20.19% $0.38 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664026-0 POC-CAB-DUAL-OFNR-2X50-BL EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664026-1 CABLE-DUAL-OFNR-2X50 EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664026-2 POC-CAB-DUAL-OFNR-2X50-GR EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664026-4 POC-CAB-DUAL-OFNR-2X50-RD EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664026-6 POC-CAB-DUAL-OFNR-2X50-YL EA A $0.32 20.19% $0.26 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664027-0 POC-CAB-DUAL-OFNP-2X50-BL EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664027-1 CABLE-DUAL-OFNP-2X50 EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664027-2 POC-CAB-DUAL-OFNP-2X50-GR EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664027-4 POC-CAB-DUAL-OFNP-2X50-RD EA A $0.42 20.19% $0.34 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664027-6 POC-CAB-DUAL-OFNP-2X50-YL EA A $0.50 20.19% $0.40 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664032-0 POC-CAB-QUAD-OFNR-4X50-BL EA A $0.58 20.19% $0.46 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664032-1 POC-CABLE-QUAD-OFNR-4X50 EA A $0.58 20.19% $0.46 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664032-2 POC-CAB-QUAD-OFNR-4X50-GR EA A $0.58 20.19% $0.46 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664032-4 POC-CAB-QUAD-OFNR-4X50-RD EA A $0.58 20.19% $0.46 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664032-6 POC-CAB-QUAD-OFNR-4X50-YL EA A $0.58 20.19% $0.46 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664033-0 POC-CAB-QUAD-OFNP-4X50-BL EA A $0.68 20.19% $0.54 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664033-1 POC-CABLE-QUAD-OFNP-4X50 EA A $0.68 20.19% $0.54 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664033-2 POC-CAB-QUAD-OFNP-4X50-GR EA A $0.68 20.19% $0.54 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664033-4 POC-CAB-QUAD-OFNP-4X50-RD EA A $0.68 20.19% $0.54 See Labor Rate N/A
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Tyco/Amp Netconnect 2-1664033-6 POC-CAB-QUAD-OFNP-4X50-YL EA A $0.68 20.19% $0.54 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664038-1 POC-CABLE-DIST-OFNR-6X50 EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664039-1 CABLE-DIST-OFNP-6X50 EA A $0.86 20.19% $0.69 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664044-1 POC-CABLE-DIST-OFNR-8X50 EA A $1.06 20.19% $0.85 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664045-1 POC-CABLE-DIST-OFNP-8X50 EA A $1.14 20.19% $0.91 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664050-1 CABLE-DIST-OFNR-12X50 EA A $1.48 20.19% $1.18 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664051-1 CABLE-DIST-OFNP-12X50 EA A $1.58 20.19% $1.26 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664056-1 POC-CABLE-SBS-OFNR-24X50 EA A $3.33 18.80% $2.70 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664057-1 CABLE-SBS-OFNP-24X50 EA A $3.33 18.80% $2.70 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664062-1 POC-CABLE-DIST-OFNR-24X50 EA A $3.60 18.80% $2.92 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664063-1 POC-CABLE-DIST-OFNP-24X50 EA A $5.92 18.80% $4.81 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664068-1 CABLE-DIST-OFNR-36X50 EA A $4.94 18.80% $4.01 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664069-1 CABLE-DIST-OFNP-36X50 EA A $8.42 18.80% $6.84 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664074-1 POC-CABLE-DIST-OFNR-48X50 EA A $6.54 18.80% $5.31 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664075-1 CABLE-DIST-OFNP-48X50 EA A $9.69 18.80% $7.87 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664080-1 CABLE-DIST-OFNR-72X50 EA A $9.58 18.80% $7.78 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664081-1 POC-CABLE-DIST-OFNP-72X50 EA A $12.65 18.80% $10.28 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664093-5 POC-CAB-I/O-OFNR-4X50-BK EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664096-5 POC-CAB-I/O-OFNR-6X50-BK EA A $1.02 20.19% $0.81 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664099-5 POC-CAB-I/O-OFNR-8X50-BK EA A $1.26 20.19% $1.01 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664102-5 POC-CAB-I/O-OFNR-12X50-BK EA A $1.74 20.19% $1.39 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664106-5 POC-CAB-I/O-OFNR-24X50-BK EA A $3.19 18.80% $2.59 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664109-5 POC-CAB-I/O-OFNR-36X50-BK EA A $4.37 18.80% $3.54 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664112-5 POC-CAB-I/O-OFNR-48X50-BK EA A $5.56 18.80% $4.51 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664115-5 POC-CAB-I/O-OFNR-72X50-BK EA A $7.92 18.80% $6.43 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664118-5 POC-CAB-I/O-OFNR-96X50-BK EA A $10.29 18.80% $8.35 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664121-5 POC-CAB-I/O-OFNR-144X50BK EA A $15.02 18.80% $12.20 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664161-5 POC-CAB-OSPA-4X50-BK EA A $1.20 20.19% $0.96 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664164-5 POC-CAB-OSPA-6X50-BK EA A $1.38 20.19% $1.10 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664167-5 POC-CAB-OSPA-8X50-BK EA A $1.64 20.19% $1.31 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664170-5 POC-CAB-OSPA-12X50-BK EA A $1.94 18.80% $1.58 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664173-5 POC-CAB-OSPA-24X50-BK EA A $3.38 18.80% $2.75 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664176-5 POC-CAB-OSPA-36X50-BK EA A $4.50 18.80% $3.65 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664179-5 POC-CAB-OSPA-48X50-BK EA A $5.65 18.80% $4.59 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664182-5 POC-CAB-OSPA-72X50-BK EA A $8.23 18.80% $6.68 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664185-5 POC-CAB-OSPA-96X50-BK EA A $10.79 18.80% $8.76 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664188-5 POC-CAB-OSPA-144X50-BK EA A $16.04 18.80% $13.02 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664191-5 POC-CAB-OSP-24X50-BK EA A $2.48 18.80% $2.01 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664194-5 POC-CAB-OSP-36X50-BK EA A $3.60 18.80% $2.92 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664197-5 POC-CAB-OSP-48X50-BK EA A $4.71 18.80% $3.83 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664200-5 POC-CAB-OSP-72X50-BK EA A $6.94 18.80% $5.64 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664203-5 POC-CAB-OSP-96X50-BK EA A $9.17 18.80% $7.45 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664206-5 POC-CAB-OSP-144X50-BK EA A $13.63 18.80% $11.07 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664212-5 POC-CAB-OSP-CLT-4X50-BK EA A $0.70 20.19% $0.56 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664215-5 POC-CAB-OSP-CLT-6X50-BK EA A $0.92 20.19% $0.73 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664218-5 POC-CAB-OSP-CLT-8X50-BK EA A $1.08 20.19% $0.86 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664221-5 POC-CAB-OSP-CLT-12X50-BK EA A $1.56 20.19% $1.25 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664230-5 POC-CAB-I/O-OFNP-6X50-BK EA A $1.12 20.19% $0.89 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664231-5 POC-CAB-I/O-OFNP-12X50-BK EA A $1.40 20.19% $1.12 See Labor Rate N/A

Tyco/Amp Netconnect 2-1664232-5 POC-CAB-I/O-OFNP-24X50-BK EA A $3.21 18.80% $2.61 See Labor Rate N/A

Tyco/Amp Netconnect 2-1777117-1 CABLE-DIST-PLENUM-12X50-ARMOR EA A $2.73 18.80% $2.22 See Labor Rate N/A

Tyco/Amp Netconnect 2-1777117-7 CABLE-DIST-PLENUM-12X50-ARMOR EA A $3.38 18.80% $2.75 See Labor Rate N/A

Tyco/Amp Netconnect 2-1777121-7 CABLE-DIST-OFNP-6X50-ARMOR EA A $2.58 18.80% $2.09 See Labor Rate N/A

Tyco/Amp Netconnect 2-1777122-7 CABLE-DIST-PLENUM-24X50-ARMOR EA A $7.85 18.80% $6.37 See Labor Rate N/A

Tyco/Amp Netconnect 2-1777123-7 CABLE-DIST-PLENUM-48X50-ARMOR EA A $15.60 18.80% $12.66 See Labor Rate N/A

Tyco/Amp Netconnect 2-1777124-7 CABLE-DIST-PLENUM-72X50-ARMOR EA A $22.73 18.80% $18.46 See Labor Rate N/A

Tyco/Amp Netconnect 2-1933046-7 CABLE-DIST-OFNR-6X50-VI EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 219513-1 CAT5E,NETCON,4UTP,24GA,CMP,WHT MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 219513-2 CAT5E,NETCON,4UTP,24GA,CMP,WHT MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 219513-3 CAT5E,NETCON,4UTP,24GA,CMP,GRY MF A $326.14 19.69% $261.92 See Labor Rate N/A
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Tyco/Amp Netconnect 219513-4 CAT5E,NETCON,4UTP,24GA,CMP,GRY MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 219513-5 CAT5E,NETCON,4UTP,24GA,CMP,BLU MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 219513-6 CAT5E,NETCON,4UTP,24GA,CMP,BLU MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 219513-7 CAT5E,NETCON,4UTP,24GA,CMP,YEL MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 219513-8 CAT5E,NETCON,4UTP,24GA,CMP,YEL MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 219538-1 CAT5E,NETCON,4UTP,24GA,CMR,WHT MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-2 CAT5E,NETCON,4UTP,24GA,CMR,WHT MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-3 CAT5E,NETCON,4UTP,24GA,CMR,GRY MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-4 CAT5E,NETCON,4UTP,24GA,CMR,GRY MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-5 CAT5E,NETCON,4UTP,24GA,CMR,BLU MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-6 CAT5E,NETCON,4UTP,24GA,CMR,BLU MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-7 CAT5E,NETCON,4UTP,24GA,CMR,YEL MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-8 CAT5E,NETCON,4UTP,24GA,CMR,YEL MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219538-9 CAT5E,NETCON,4UTP,24GA,CMR,ORG MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 219560-1 CAT6,4UTP,23AWG,CMR,1M,WH R MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219560-2 CAT6,4UTP,23AWG,CMR,1M,WH RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219560-3 CAT6,4UTP,23AWG,CMR,1M,GRAY R MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219560-4 CAT6,4UTP,23AWG,CMR,1M,GRAY RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219560-5 CAT6,4UTP,23AWG,CMR,1M,BLUE R MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219560-6 CAT6,4UTP,23AWG,CMR,1M,BLUE RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219560-7 CAT6,4UTP,23AWG,CMR,1M,YEL R MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219560-8 CAT6,4UTP,23AWG,CMR,1M,YEL RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 219567-1 CAT6,4UTP,23AWG,CMP,1M,WH MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 219567-2 CAT6,4UTP,23AWG,CMP,1M,WH RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 219567-3 CAT6,4UTP,23AWG,CMP,1M,GRAY R MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 219567-4 CAT6,4UTP,23AWG,CMP,1M,GRAY RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 219567-5 CAT6,4UTP,23AWG,CMP,1M,BLUE R MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 219567-6 CAT6,4UTP,23AWG,CMP,1M,BLUE RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 219567-7 CAT6,4UTP,23AWG,CMP,1M,YEL R MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 219567-8 CAT6,4UTP,23AWG,CMP,1M,YEL RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 2-219560-4 CAT6,4UTP,23GA,CMR,1M,GRN REEL MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 2-219567-4 CAT6,4UTP,23GA,CMP, 1M,GRN,REE MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 2-57825-1 NETCON,CAT5E,ENH,4UTP,CMP,WHT MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 3-1499033-6 CAT6E,4UTP,23AWG,CMP.5M,RED,RB MF A $438.89 19.69% $352.47 See Labor Rate N/A

Tyco/Amp Netconnect 3-1499033-8 CAT6E,4UTP,23AWG,CMP.5M,VIO,RB MF A $438.89 19.69% $352.47 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664404-9 POC-CAB-DIST-OFNP-6/6XG-AQ EA A $1.72 20.19% $1.37 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664405-9 POC-CAB-DIST-OFNR-6/6XG-AQ EA A $1.48 20.19% $1.18 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664407-9 POC-CAB-SBS-OFNR-12/12XG-AQ EA A $3.04 18.80% $2.47 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664409-9 POC-CAB-DIST-OFNR-24/24XG-AQ EA A $6.40 18.80% $5.20 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664410-5 POC-I/O-OFNP-12/12XG-BK EA A $4.67 18.80% $3.79 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664411-5 POC-I/O-OFNR-12/12XG-BK EA A $3.62 18.80% $2.94 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664412-5 POC-I/O-OFNP-24/24XG-BK EA A $6.90 18.80% $5.61 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664413-5 POC-I/O-OFNR-24/24XG-BK EA A $5.85 18.80% $4.75 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664414-1 POC-CAB-DIST-4XG+4SM-OFNP EA A $1.24 20.19% $0.99 See Labor Rate N/A

Tyco/Amp Netconnect 3-1664415-1 POC-CAB-DIST-8XG+4SM-OFNP EA A $1.68 20.19% $1.34 See Labor Rate N/A

Tyco/Amp Netconnect 3-1777117-7 CABLE-DIST-PLENUM-12XXG-ARMOR EA A $4.27 18.80% $3.47 See Labor Rate N/A

Tyco/Amp Netconnect 3-1777121-7 CABLE-DIST-OFNP-6XXG-ARMOR EA A $2.87 18.80% $2.33 See Labor Rate N/A

Tyco/Amp Netconnect 3-1777122-7 CABLE-DIST-PLENUM-24XXG-ARMOR EA A $7.92 18.80% $6.43 See Labor Rate N/A

Tyco/Amp Netconnect 3-1777123-7 CABLE-DIST-PLENUM-48XXG-ARMOR EA A $19.71 18.80% $16.01 See Labor Rate N/A

Tyco/Amp Netconnect 3-1777124-7 CABLE-DIST-PLENUM-72XXG-ARMOR EA A $29.04 18.80% $23.58 See Labor Rate N/A

Tyco/Amp Netconnect 3-219567-9 CAT6,4UTP,23AWG,CMP,.5M,ORG,RL MF A $312.49 19.69% $250.96 See Labor Rate N/A

Tyco/Amp Netconnect 3-553079-1 CABLE,FLAT,3C,12AWG,250FT EA A $4.63 18.80% $3.76 See Labor Rate N/A

Tyco/Amp Netconnect 3-553079-3 CABLE,FLAT,3C,12AWG,50FT EA A $4.63 18.80% $3.76 See Labor Rate N/A

Tyco/Amp Netconnect 3-553079-4 CABLE,FLAT,3C,12AWG,100FT EA A $4.63 18.80% $3.76 See Labor Rate N/A

Tyco/Amp Netconnect 3-553239-1 CABLE,FLAT,5C,12AWG,250FT EA A $7.63 18.80% $6.20 See Labor Rate N/A

Tyco/Amp Netconnect 3-553239-3 CABLE,FLAT,5C,12AWG,50FT EA A $7.63 18.80% $6.20 See Labor Rate N/A

Tyco/Amp Netconnect 3-553239-4 CABLE,FLAT,5C,12AWG,100FT EA A $7.63 18.80% $6.20 See Labor Rate N/A

Tyco/Amp Netconnect 3-553445-1 CABLE,FLAT,3C,10AWG,250FT EA A $5.13 18.80% $4.17 See Labor Rate N/A

Tyco/Amp Netconnect 3-553445-3 CABLE,FLAT,3C,10AWG,50FT EA A $5.13 18.80% $4.17 See Labor Rate N/A

Tyco/Amp Netconnect 3-553445-4 CABLE,FLAT,3C,10AWG,100FT EA A $5.13 18.80% $4.17 See Labor Rate N/A
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Tyco/Amp Netconnect 3-553447-1 CABLE,FLAT,5C,10AWG,250FT EA A $8.42 18.80% $6.84 See Labor Rate N/A

Tyco/Amp Netconnect 3-553447-3 CABLE,FLAT,5C,10AWG,50FT EA A $8.42 18.80% $6.84 See Labor Rate N/A

Tyco/Amp Netconnect 3-553447-4 CABLE,FLAT,5C,10AWG,100FT EA A $8.42 18.80% $6.84 See Labor Rate N/A

Tyco/Amp Netconnect 3-553820-1 CABLE,FLAT,5C,12AWG,IG,250FT EA A $7.63 18.80% $6.20 See Labor Rate N/A

Tyco/Amp Netconnect 3-553820-3 CABLE,FLAT,5C,12AWG,IG,50FT EA A $7.63 18.80% $6.20 See Labor Rate N/A

Tyco/Amp Netconnect 3-553820-4 CABLE,FLAT,5C,12AWG,IG,100FT EA A $7.63 18.80% $6.20 See Labor Rate N/A

Tyco/Amp Netconnect 3-57204-1 CAT5 4UTP 22AWG CM .5M GRAY R MF A $382.58 19.69% $307.25 See Labor Rate N/A

Tyco/Amp Netconnect 3-57814-1 CAB,CAT5,25UTP,PWR SUM,CMR,WHT MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 3-57814-2 CAB,CAT5,25UTP,PWR SUM,CMR,GRA MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 3-57814-3 CAB,CAT5,25UTP,PWR SUM,CMR,BLU MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 3-57814-4 CAB,CAT5,25UTP,PWR SUM,CMR,YEL MF A $528.83 19.69% $424.70 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499172-5 CABLE, ENHANCED CAT 5, 4UTP, C MF A $946.04 19.69% $759.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-0 CABLE,CAT6,4FTP,CMR,OR,1M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-1 CABLE,CAT6,4FTP,CMR,WHT,1M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-2 CAT6,4FTP,CMR,GREEN MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-3 CABLE,CAT6,4FTP,CMR,GRY,1M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-5 CABLE,CAT6,4FTP,CMR,BLU,1M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-6 CAT6,4FTP,CMR,VIOLET MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-7 CABLE,CAT6,4FTP,CMR,YLW,1M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-8 CABLE,CAT6,4FTP,CMR,RED,1M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499389-9 CABLE,CAT6,4FTP,CMR,BLK,1M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-0 CAT6,4FTP,CMP,ORG MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-1 CAT6,4FTP,CMP,WHITE MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-2 CAT6,4FTP,CMP,GREEN MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-3 CAT6,4FTP,CMP,GRAY MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-4 CAT6,4FTP,CMP,NEON GREEN MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-5 CAT6A,4FTP,CMP,BLUE MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-6 CAT6,4FTP,CMP,VIOLET MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-7 CAT6,4FTP,CMP,YELLOW MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-8 CAT6,4FTP,CMP,RED MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1499416-9 CAT6,4FTP,CMP,BLACK MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664084-1 CABLE-SBS-OFNR-12/12 EA A $2.90 18.80% $2.36 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664085-1 CABLE-SBS-OFNP-12/12 EA A $3.23 18.80% $2.62 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664086-1 POC-CABLE-DIST-OFNR-12/12 EA A $3.31 18.80% $2.69 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664087-1 POC-CABLE-DIST-OFNP-12/12 EA A $7.08 18.80% $5.75 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664088-1 POC-CABLE-DIST-OFNR-12/24 EA A $4.67 18.80% $3.79 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664089-1 POC-CABLE-DIST-OFNP-12/24 EA A $5.19 18.80% $4.22 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664090-1 POC-CABLE-DIST-OFNR-24/48 EA A $9.13 18.80% $7.42 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664091-1 POC-CABLE-DIST-OFNP-24/48 EA A $12.92 18.80% $10.49 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664104-5 POC-CAB-I/O-OFNR-6/6-BK EA A $1.74 20.19% $1.39 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664123-5 POC-CAB-I/O-OFNR-12/12-BK EA A $2.62 18.80% $2.12 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664124-5 POC-CAB-I/O-OFNR-12/24-BK EA A $4.02 18.80% $3.26 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664125-5 POC-CAB-I/O-OFNR-24/48-BK EA A $7.25 18.80% $5.89 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664208-5 POC-CAB-OSP-12/12-BK EA A $2.04 18.80% $1.66 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664209-5 POC-CAB-OSP-12/24-BK EA A $3.38 18.80% $2.75 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664210-5 POC-CAB-OSP-24/48-BK EA A $6.52 18.80% $5.29 See Labor Rate N/A

Tyco/Amp Netconnect 4-1664417-5 POC-CAB-I/O-OFNR-24/24-BK EA A $4.90 18.80% $3.98 See Labor Rate N/A

Tyco/Amp Netconnect 4-1777117-7 CABLE-DIST-PLENUM-12XSM-ARMOR EA A $4.54 18.80% $3.69 See Labor Rate N/A

Tyco/Amp Netconnect 4-1777121-7 CABLE-DIST-PLENUM-6XSM-ARMOR EA A $2.35 18.80% $1.91 See Labor Rate N/A

Tyco/Amp Netconnect 4-1777122-7 CABLE-DIST-PLENUM-24XSM-ARMOR EA A $5.23 18.80% $4.25 See Labor Rate N/A

Tyco/Amp Netconnect 4-1777123-7 CABLE-DIST-OFNP-48XSM-ARMOR EA A $15.63 18.80% $12.70 See Labor Rate N/A

Tyco/Amp Netconnect 4-1777139-7 CABLE-I/O-PLENUM-144XSM-ILJA EA A $18.08 18.80% $14.68 See Labor Rate N/A

Tyco/Amp Netconnect 4-1777152-5 CABLE-I/O-OFNP-36SM/12-62.5-BL EA A $6.73 18.80% $5.47 See Labor Rate N/A

Tyco/Amp Netconnect 4-219560-5 CAT6,4UTP,23AWG,3M,CMR,RED MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 4-219567-7 CAT6,4UTP,23AWG,CMP,.5M,VIO,RL MF A $335.62 19.69% $269.54 See Labor Rate N/A

Tyco/Amp Netconnect 4-219567-8 CAT6,4UTP,23AWG,CMP,.5M,VIO,RB MF A $335.62 19.69% $269.54 See Labor Rate N/A

Tyco/Amp Netconnect 5-1499418-1 CABLE,CAT5E,25UTP,2M,WH MF A $1,062.75 19.69% $853.49 See Labor Rate N/A

Tyco/Amp Netconnect 5-1499418-2 CABLE,CAT5E,25UTP,2.5M,WH MF A $1,062.75 19.69% $853.49 See Labor Rate N/A

Tyco/Amp Netconnect 5-1499419-2 CABLE,CAT5E,25UTP,CMP,2.5M,GRY MF A $5,415.17 19.69% $4,348.92 See Labor Rate N/A

Tyco/Amp Netconnect 5-1777122-7 CABLE-DIST-PLENUM-12XXG12XSM-A EA A $7.92 18.80% $6.43 See Labor Rate N/A
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Tyco/Amp Netconnect 5-1777123-7 CABLE-DIST-PLENUM-24XXG24XSM-A EA A $19.71 18.80% $16.01 See Labor Rate N/A

Tyco/Amp Netconnect 5-219513-1 CAT5E,NETCON,4UTP,24GA,CMP,WHT MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 5-219513-3 CAT5E,NETCON,4UTP,24GA,CMP,GRY MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 5-219513-5 CAT5E,NETCON,4UTP,24GA,CMP,BLU MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 5-219513-7 CAT5E,NETCON,4UTP,24GA,CMP,YLW MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 5-57256-3 SYSTP1A 2STP 22AWG CM3.3MBLK R MF A $423.06 19.69% $339.76 See Labor Rate N/A

Tyco/Amp Netconnect 5-57256-5 SYSTP1A 2STP 22AWG CM1.5MBLK R MF A $423.06 19.69% $339.76 See Labor Rate N/A

Tyco/Amp Netconnect 5-57256-7 SYSTP1A 2STP 22AWG CM 1M WHT R MF A $423.06 19.69% $339.76 See Labor Rate N/A

Tyco/Amp Netconnect 5-57256-9 SYSTP1A 2STP 22AWG CM 1M WHT R MF A $423.06 19.69% $339.76 See Labor Rate N/A

Tyco/Amp Netconnect 5-57814-5 CAB,CAT5,25UTP,PWR SUM,CMR MF A $1,057.65 19.69% $849.40 See Labor Rate N/A

Tyco/Amp Netconnect 5-57825-1 NETCON,CAT5E,ENH,4UTP,CMP,WHT MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 5-57825-2 NETCON,CAT5E,ENH,4UTP,CMP,BLK MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 5-57825-3 NETCON,CAT5E,ENH,4UTP,CMP,GRY MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 5-57825-4 NETCON,CAT5E,ENH,4UTP,CMP,BLU MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 5-57825-5 NETCON,CAT5E,ENH,4UTP,CMP,BLU MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 5-57825-7 NETCON,CAT5E,ENH,4UTP,CMP,YEL MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 5-57826-1 CAT5E,NETCON,ENH,4U,CMR,WHT,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 5-57826-3 CAT5E,NETCON,ENH,4U,CMR,GRY,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 5-57826-5 CAT5E,NETCON,ENH,4U,CMR,BLU,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 5-57826-7 CAT53,NETCON,ENH,4U,CMR,YEL,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57194-1 CAT 5 8UTP 24AWG CM 1M GRAY R MF A $426.81 19.69% $342.77 See Labor Rate N/A

Tyco/Amp Netconnect 57204-1 CAT 5 4UTP 22AWG CM 1M GRAY R MF A $382.58 19.69% $307.25 See Labor Rate N/A

Tyco/Amp Netconnect 57256-1 SYSTP1A 2STP 22AWG CM 1M BLK R MF A $423.06 19.69% $339.76 See Labor Rate N/A

Tyco/Amp Netconnect 57256-3 SYSTP1A 2STP 22AWG CM 1M WHT R MF A $423.06 19.69% $339.76 See Labor Rate N/A

Tyco/Amp Netconnect 57269-1 SYSC3/T1 4/2PR CM 1M WHT R MF A $762.95 19.69% $612.73 See Labor Rate N/A

Tyco/Amp Netconnect 57269-3 SYSC3/T1 4/2PR CM 1M BLK R MF A $774.01 19.69% $621.61 See Labor Rate N/A

Tyco/Amp Netconnect 57271-1 SYS C3/T1 24AWG CM 1M WHT R MF A $678.92 19.69% $545.24 See Labor Rate N/A

Tyco/Amp Netconnect 57271-3 SYS C3/T1 24AWG CM 1M BLK R MF A $689.97 19.69% $554.12 See Labor Rate N/A

Tyco/Amp Netconnect 57317-1 SYS,CAT3,150UTP,CMR,1M,GRAY,1M MF A $3,469.77 19.69% $2,786.57 See Labor Rate N/A

Tyco/Amp Netconnect 57318-1 SYS,CAT3,175UTP,CMR,1M,GRAY,R MF A $4,046.95 19.69% $3,250.11 See Labor Rate N/A

Tyco/Amp Netconnect 57319-1 SYS,CAT3,200UTP,CMR,1M,GRAY,R MF A $4,571.07 19.69% $3,671.03 See Labor Rate N/A

Tyco/Amp Netconnect 57320-1 SYS,CAT3,225UTP,CMR,1M,GRAY,R MF A $5,285.37 19.69% $4,244.68 See Labor Rate N/A

Tyco/Amp Netconnect 57321-1 SYS,CAT3,250UTP,CMR,1M,GRAY,R MF A $5,311.90 19.69% $4,265.99 See Labor Rate N/A

Tyco/Amp Netconnect 57322-1 SYS CAT3 275UTP CMR 1M GRAY R MF A $6,450.80 19.69% $5,180.64 See Labor Rate N/A

Tyco/Amp Netconnect 57324-1 SYS CAT3 50STP CMR 5M R MF A $2,019.15 19.69% $1,621.58 See Labor Rate N/A

Tyco/Amp Netconnect 57325-1 SYS CAT3 100STP CMR 5M R MF A $3,365.25 19.69% $2,702.63 See Labor Rate N/A

Tyco/Amp Netconnect 57326-1 SYS CAT3 200STP CMR 2.6M R MF A $6,153.60 19.69% $4,941.96 See Labor Rate N/A

Tyco/Amp Netconnect 57327-1 SYS CAT3 300STP CMR 2.5M R MF A $9,134.25 19.69% $7,335.72 See Labor Rate N/A

Tyco/Amp Netconnect 57328-1 SYS CAT3 400STP CMR 2.5M R MF A $13,060.82 19.69% $10,489.15 See Labor Rate N/A

Tyco/Amp Netconnect 57329-1 SYS CAT3 500STP CMR 2.5M R MF A $15,595.15 19.69% $12,524.47 See Labor Rate N/A

Tyco/Amp Netconnect 57330-1 SYS CAT3 600STP CMR 1.25M R MF A $18,127.26 19.69% $14,558.01 See Labor Rate N/A

Tyco/Amp Netconnect 57331-1 SYS CAT3 900STP CMR 1.25M R MF A $26,718.74 19.69% $21,457.83 See Labor Rate N/A

Tyco/Amp Netconnect 57332-1 SYS CAT3 1200STP CMR 1M R MF A $34,359.30 19.69% $27,593.97 See Labor Rate N/A

Tyco/Amp Netconnect 57333-1 SYS CAT3 1500STP CMR 1M R MF A $46,332.09 19.69% $37,209.33 See Labor Rate N/A

Tyco/Amp Netconnect 57334-1 SYS CAT3 1800STP CMR .8M R MF A $55,929.78 19.69% $44,917.24 See Labor Rate N/A

Tyco/Amp Netconnect 57335-1 SYS CAT3 2100STP CMR .8M R MF A $65,251.04 19.69% $52,403.15 See Labor Rate N/A

Tyco/Amp Netconnect 57668-1 CAT 5 4UTP 24AWG CMR 1M GRY R MF A $154.80 19.69% $124.32 See Labor Rate N/A

Tyco/Amp Netconnect 57669-1 CAT5 12UTP 24AWG CMR 1M GRY R MF A $793.91 19.69% $637.59 See Labor Rate N/A

Tyco/Amp Netconnect 57670-1 CAT5 25UTP 24AWG CMR 1M GRY R MF A $1,510.42 19.69% $1,213.02 See Labor Rate N/A

Tyco/Amp Netconnect 57671-1 CAT 3 2UTP 24AWG CMR 1M GRAY R MF A $53.07 19.69% $42.62 See Labor Rate N/A

Tyco/Amp Netconnect 57672-1 CAT 3 6UTP 24AWG CMR 1M GRAY R MF A $130.48 19.69% $104.78 See Labor Rate N/A

Tyco/Amp Netconnect 57673-1 C3 12UTP 24AWG CMR 3.3M GRY R MF A $280.85 19.69% $225.55 See Labor Rate N/A

Tyco/Amp Netconnect 57678-1 CAT 3 4UTP 24AWG CMR 1M BLUE R MF A $84.04 19.69% $67.49 See Labor Rate N/A

Tyco/Amp Netconnect 57679-1 C3 25UTP 24AWG CMR 3.3M GRY R MF A $497.58 19.69% $399.60 See Labor Rate N/A

Tyco/Amp Netconnect 57680-1 C3 50UTP 24AWG CMR 1.66M GRY R MF A $1,008.42 19.69% $809.86 See Labor Rate N/A

Tyco/Amp Netconnect 57681-1 C3 75UTP 24AWG CMR 1.66M GRY R MF A $1,512.63 19.69% $1,214.80 See Labor Rate N/A

Tyco/Amp Netconnect 57682-1 C3 100UTP 24AWG CMR 1.66MGRY R MF A $2,016.84 19.69% $1,619.73 See Labor Rate N/A

Tyco/Amp Netconnect 57814-1 CAB,CAT5,25UTP,PWR SUM,CMR,WHT MF A $1,057.65 19.69% $849.40 See Labor Rate N/A

Tyco/Amp Netconnect 57814-2 CAB,CAT5,25UTP,PWR SUM,CMR,GRA MF A $1,057.65 19.69% $849.40 See Labor Rate N/A

Tyco/Amp Netconnect 57814-3 CAB,CAT5,25UTP,PWR SUM,CMR,BLU MF A $1,057.65 19.69% $849.40 See Labor Rate N/A
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Tyco/Amp Netconnect 57814-4 CAB,CAT5,25UTP,PWR SUM,CMR,YEL MF A $1,057.65 19.69% $849.40 See Labor Rate N/A

Tyco/Amp Netconnect 57825-1 NETCON,CAT5E,ENH,4UTP,CMP,WHT MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-2 NETCON,CAT5E,ENH,4UTP,CMP,WHT MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-3 NETCON,CAT5E,ENH,4UTP,CMP,GRY MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-4 NETCON,CAT5E,ENH,4UTP,CMP,GRY MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-5 NETCON,CAT5E,ENH,4UTP,CMP,BLU MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-6 NETCON,CAT5E,ENH,4UTP,CMP,BLU MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-7 NETCON,CAT5E,ENH,4UTP,CMP,YEL MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-8 NETCON,CAT5E,ENH,4UTP,CMP,YEL MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57825-9 NETCON,CAT5E,ENH,4UTP,CMP,ORN MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 57826-1 CAT5E,NETCON,ENH,4U,CMR,WHT,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-2 CAT5E,NETCON,ENH,4U,CMR,WHT,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-3 CAT5E,NETCON,ENH,4U,CMR,GRY,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-4 CAT5E,NETCON,ENH,4U,CMR,GRY,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-5 CAT5E,NETCON,ENH,4U,CMR,BLU,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-6 CAT5E,NETCON,ENH,4U,CMR,BLU,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-7 CAT5E,NETCON,ENH,4U,CMR,YEL,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-8 CAT5E,NETCON,ENH,4U,CMR,YEL,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 57826-9 CAT5E,NETCON,ENH,4U,CMR,ORG,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-1499418-2 CABLE,CAT5E,25UTP,2.5M, MF A $1,569.17 19.69% $1,260.20 See Labor Rate N/A

Tyco/Amp Netconnect 6-1499418-3 CABLE,CAT5E,25UTP,2.5M MF A $1,569.17 19.69% $1,260.20 See Labor Rate N/A

Tyco/Amp Netconnect 6-1499418-4 CABLE,CAT5E,25UTP,2.5M MF A $1,569.17 19.69% $1,260.20 See Labor Rate N/A

Tyco/Amp Netconnect 6-1777122-7 CABLE-DIST-PLENUM-12X5012XSM-A EA A $5.87 18.80% $4.76 See Labor Rate N/A

Tyco/Amp Netconnect 6-1777123-7 CABLE-DIST-PLENUM-24X5025XSM-A EA A $15.60 18.80% $12.66 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-1 CAT5E,NETCON,4UTP,24GA,CMP,WHT MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-2 CAT5E,NETCON,4UTP,24GA,CMP,WHT MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-3 CAT5E,NETCON,4UTP,24GA,CMP,GRY MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-4 CAT5E,NETCON,4UTP,24GA,CMP,GRY MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-5 CAT5E,NETCON,4UTP,24GA,CMP,BLU MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-6 CAT5E,NETCON,4UTP,24GA,CMP,BLU MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-7 CAT5E,NETCON,4UTP,24GA,CMP,YEL MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219513-8 CAT5E,NETCON,4UTP,24GA,CMP,YEL MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-1 CAT5E,NETCON,4UTP,24GA,CMR,WHT MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-2 CAT5E,NETCON,4UTP,24GA,CMR,WHT MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-3 CAT5E,NETCON,4UTP,24GA,CMR,GRY MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-4 CAT5E,NETCON,4UTP,24GA,CMR,GRY MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-5 CAT5E,NETCON,4UTP,24GA,CMR,BLU MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-6 CAT5E,NETCON,4UTP,24GA,CMR,BLU MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-7 CAT5E,NETCON,4UTP,24GA,CMR,YEL MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219538-8 CAT5E,NETCON,4UTP,24GA,CMR,YEL MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 6-219560-1 CAT6,4UTP,23AWG,CMR,3M,WH R MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 6-219560-2 CAT6,4UTP,23AWG,CMR,3M,BLK,RL MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 6-219560-3 CAT6,4UTP,23AWG,CMR,3M,GRY,RL MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 6-219560-5 CAT6,4UTP,23AWG,CMR,3M,BLU,RL MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 6-219560-7 CAT6,4UTP,23AWG,CMR,3M,YLW,RL MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 6-219560-8 CAT6,4UTP,23AWG,CMR,3M,PINK,RL MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 6-219567-1 CAT6,4UTP,23AWG,CMP,3M,R,WH MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 6-219567-3 CAT6,4UTP,23AWG,CMP,3M,GRAY,R MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 6-219567-5 CAT6,4UTP,23AWG,CMP,3M,BLUE R MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 6-219567-7 CAT6,4UTP,23AWG,CMP,3M,YEL R MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 6-219567-8 CAT6,4UTP,23AWG,CMP,3M,PINK,RL MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 6-219567-9 CAT6,4UTP,23AWG,CMP,3M,GREEN R MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 6-57814-2 CAB,CAT5,25UTP,PWR SUM,CMR MF A $1,057.65 19.69% $849.40 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-1 NETCON,CAT5E,ENH,4UTP,CMP,WHT MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-2 NETCON,CAT5E,ENH,4UTP,CMP,WHT MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-3 NETCON,CAT5E,ENH,4UTP,CMP,GRY MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-4 NETCON,CAT5E,ENH,4UTP,CMP,GRY MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-5 NETCON,CT5E,ENH,4UTP,CMP,BLU MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-6 NETCON,CAT5E,ENH,4UTP,CMP,BLU MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-7 NETCON,CAT5E,ENH,4UTP,CMP,YEL MF A $401.81 19.69% $322.69 See Labor Rate N/A
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Tyco/Amp Netconnect 6-57825-8 NETCON,CAT5E,ENH,4UTP,CMP,YEL MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57825-9 NETCON,CAT5E,ENH,4UTP,CMP,GRN MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-1 CAT5E,NETCON,ENH,4U,CMR,WHT,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-2 CAT5E,NETCON,ENH,4U,CMR,WHT,PB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-3 CAT5E,NETCON,ENH,4U,CMR,GRY,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-4 CAT5E,NETCON,ENH,4U,CMR,GRY,PB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-5 CAT5E,NETCON,ENH,4U,CMR,BLU,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-6 CAT5E,NETCON,ENH,4U,CMR,BLU,PB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-7 CAT5E,NETCON,ENH,4U,CMR,YEL,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-8 CAT5E,NETCON,ENH,4U,CMR,YEL,PB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 6-57826-9 CAT5E,NETCON,ENH,4U,CMR,GRN,PB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 7-219513-1 CAT5E,NETCON,4UTP,24GA,CMP,BLK MF A $326.14 19.69% $261.92 See Labor Rate N/A

Tyco/Amp Netconnect 7-219538-1 CAT5E,NETCON,4UTP,24GA,CMR,BLK MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 7-219538-6 CAT5E,NETCON,4UTP,24GA,CMR,RED MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 7-57825-0 NETCON,CAT5E,ENH,4UTP,CMP,GRN MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 7-57825-9 NETCON,CAT5E,ENH,4UTP,CMP,VIO MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 7-57826-1 CAT5E,NETCON,ENH,4U,CMR,WHT,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 7-57826-3 CAT5E,NETCON,ENH,4U,CMR,GRY,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 7-57826-5 CAT5E,NTECON,ENH,4U,CMR,BLU,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 7-57826-7 CAT5E,NETCON,ENH,4U,CMR,YEL,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 769510-5 CBL,OUTSIDE,12FBR,62.5/125EXT MF A $2,459.32 19.69% $1,975.09 See Labor Rate N/A

Tyco/Amp Netconnect 8-1499033-1 CAT6E,4UTP,23AWG,CMP,1M,BLK,RB MF A $877.75 19.69% $704.92 See Labor Rate N/A

Tyco/Amp Netconnect 8-1499389-1 CABLE,CAT6,4FTP,CMR,BLK,2.5M MF A $797.85 19.69% $640.76 See Labor Rate N/A

Tyco/Amp Netconnect 8-1499416-1 CAT6,4FTP,CMP,BLACK MF A $1,203.32 19.69% $966.38 See Labor Rate N/A

Tyco/Amp Netconnect 8-1499755-1 CABLE-DIST-OFNR-96XG EA A $28.85 18.80% $23.42 See Labor Rate N/A

Tyco/Amp Netconnect 8-1499784-6 CABLE-MDUAL-OFNR-2XG-AQ EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 8-1499868-8 CABLE-DUAL-OFNP-2XG-WH EA A $1.02 20.19% $0.81 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664002-1 POC-CABLE-SX29-OFNR-1XG EA A $0.52 20.19% $0.42 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664003-1 CABLE-SX29-OFNP-1XG EA A $0.56 20.19% $0.45 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664008-1 POC-CABLE-SX20-OFNR-1XG EA A $0.52 20.19% $0.42 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664009-1 CABLE-SX20-OFNP-1XG EA A $0.56 20.19% $0.45 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664014-1 CABLE-ZIP29-OFNR-2XG EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664015-1 POC-CABLE-ZIP29-OFNP-2XG EA A $0.98 20.19% $0.78 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664015-9 POC-CAB-ZIP29-OFNP-2XG-AQ EA A $0.48 20.19% $0.38 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664020-1 CABLE-ZIP20-OFNR-2XG EA A $0.78 20.19% $0.62 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664020-9 POC-CAB-ZIP20-OFNR-2XG-AQ EA A $0.38 20.19% $0.30 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664021-1 CABLE-ZIP20-OFNP-2XG-OR EA A $0.96 20.19% $0.77 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664021-9 POC-CAB-ZIP20-OFNP-2XG-AQ EA A $0.96 20.19% $0.77 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664026-1 CABLE-DUAL-OFNR-2XG EA A $0.80 20.19% $0.64 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664026-9 POC-CAB-DUAL-OFNR-2XG-AQ EA A $0.52 20.19% $0.42 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664027-0 POC-CAB-DUAL-OFNP-XG-BL EA A $1.02 20.19% $0.81 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664027-9 POC-CAB-DUAL-OFNP-2XG-AQ EA A $1.02 20.19% $0.81 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664032-1 POC-CABLE-QUAD-OFNR-4XG EA A $1.44 20.19% $1.15 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664032-9 POC-CAB-QUAD-OFNR-4XG-AQ EA A $1.44 20.19% $1.15 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664033-9 POC-CAB-QUAD-OFNP-4XG-AQ EA A $0.96 20.19% $0.77 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664038-9 POC-CAB-DIST-OFNR-6XG-AQ EA A $1.18 20.19% $0.94 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664039-1 POC-CABLE-DIST-OFNP-6XG EA A $1.24 20.19% $0.99 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664039-9 POC-CAB-DIST-OFNP-6XG-AQ EA A $1.24 20.19% $0.99 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664044-9 POC-CAB-DIST-OFNR-8XG-AQ EA A $2.56 18.80% $2.08 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664045-9 POC-CAB-DIST-OFNP-8XG-AQ EA A $2.75 18.80% $2.23 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664050-9 POC-CAB-DIST-OFNR-12XG-AQ EA A $1.96 20.19% $1.56 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664051-9 POC-CAB-DIST-OFNP-12XG-AQ EA A $2.00 20.19% $1.60 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664056-1 POC-CABLE-SBS-OFNR-24XG EA A $3.87 18.80% $3.14 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664056-9 POC-CAB-SBS-OFNR-24XG-AQ EA A $3.87 18.80% $3.14 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664057-9 POC-CAB-SBS-OFNP-24XG-AQ EA A $4.88 18.80% $3.97 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664062-9 POC-CAB-DIST-OFNR-24XG-AQ EA A $5.06 18.80% $4.11 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664063-9 POC-CAB-DIST-OFNP-24XG-AQ EA A $9.86 18.80% $8.01 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664068-9 POC-CAB-DIST-OFNR-36XG-AQ EA A $12.36 18.80% $10.04 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664069-9 POC-CAB-DIST-OFNP-36XG-AQ EA A $13.75 18.80% $11.17 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664074-9 POC-CAB-DIST-OFNR-48XG-AQ EA A $11.15 18.80% $9.06 See Labor Rate N/A
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Tyco/Amp Netconnect 8-1664075-9 POC-CAB-DIST-OFNP-48XG-AQ EA A $11.73 18.80% $9.53 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664080-9 POC-CAB-DIST-OFNR-72XG-AQ EA A $24.00 18.80% $19.49 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664081-9 POC-CAB-DIST-OFNP-72XG-AQ EA A $18.81 18.80% $15.27 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664093-5 POC-CAB-I/O-OFNR-4XG-BK EA A $0.98 20.19% $0.78 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664096-5 POC-CAB-I/O-OFNR-6XG-BK EA A $1.98 20.19% $1.58 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664099-5 POC-CAB-I/O-OFNR-8XG-BK EA A $3.04 18.80% $2.47 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664102-5 POC-CAB-I/O-OFNR-12XG-BK EA A $3.25 18.80% $2.64 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664106-5 POC-CAB-I/O-OFNR-24XG-BK EA A $5.75 18.80% $4.67 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664109-5 POC-CAB-I/O-OFNR-36XG-BK EA A $10.92 18.80% $8.87 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664112-5 POC-CAB-I/O-OFNR-48XG-BK EA A $10.83 18.80% $8.79 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664115-5 POC-CAB-I/O-OFNR-72XG-BK EA A $19.81 18.80% $16.08 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664118-5 POC-CAB-I/O-OFNR-96XG-BK EA A $25.71 18.80% $20.88 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664121-5 POC-CAB-I/O-OFNR-144XGBK EA A $37.54 18.80% $30.48 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664161-5 POC-CAB-OSPA-4XG-BK EA A $1.82 20.19% $1.45 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664164-5 POC-CAB-OSPA-6XG-BK EA A $2.27 18.80% $1.84 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664167-5 POC-CAB-OSPA-8XG-BK EA A $2.79 18.80% $2.26 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664170-5 POC-CAB-OSPA-12XG-BK EA A $3.83 18.80% $3.11 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664173-5 POC-CAB-OSPA-24XG-BK EA A $6.46 18.80% $5.25 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664176-5 POC-CAB-OSPA-36XG-BK EA A $9.25 18.80% $7.51 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664179-5 POC-CAB-OSPA-48XG-BK EA A $12.04 18.80% $9.78 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664182-5 POC-CAB-OSPA-72XG-BK EA A $17.61 18.80% $14.30 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664185-5 POC-CAB-OSPA-96XG-BK EA A $23.19 18.80% $18.83 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664188-5 POC-CAB-OSPA-144XG-BK EA A $34.34 18.80% $27.89 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664191-5 POC-CAB-OSP-24XG-BK EA A $6.21 18.80% $5.04 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664194-5 POC-CAB-OSP-36XG-BK EA A $9.00 18.80% $7.31 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664197-5 POC-CAB-OSP-48XG-BK EA A $11.79 18.80% $9.57 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664200-5 POC-CAB-OSP-72XG-BK EA A $17.36 18.80% $14.10 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664203-5 POC-CAB-OSP-96XG-BK EA A $22.94 18.80% $18.63 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664206-5 POC-CAB-OSP-144XG-BK EA A $34.09 18.80% $27.69 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664212-5 POC-CAB-OSP-CLT-4XG-BK EA A $1.74 20.19% $1.39 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664215-5 POC-CAB-OSP-CLT-6XG-BK-B EA A $2.19 18.80% $1.78 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664218-5 POC-CAB-OSP-CLT-8XG-BK EA A $2.60 18.80% $2.11 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664221-5 POC-CAB-OSP-CLT-12XG-BK EA A $3.75 18.80% $3.05 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664230-5 POC-CAB-I/O-OFNP-6XG-BK EA A $1.18 20.19% $0.94 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664231-5 POC-CAB-I/O-OFNP-12XG-BK EA A $2.67 18.80% $2.17 See Labor Rate N/A

Tyco/Amp Netconnect 8-1664232-5 POC-CAB-I/O-OFNP-24XG-BK EA A $6.02 18.80% $4.89 See Labor Rate N/A

Tyco/Amp Netconnect 8-1777154-1 POC-CAB-DIST-6XG+-AQUA EA A $2.17 18.80% $1.76 See Labor Rate N/A

Tyco/Amp Netconnect 8-1777154-9 CABLE-DIST-OFNP-6XG+ EA A $2.17 18.80% $1.76 See Labor Rate N/A

Tyco/Amp Netconnect 8-1777155-5 CABLE-I/O-OFNP-6XG+ EA A $2.71 18.80% $2.20 See Labor Rate N/A

Tyco/Amp Netconnect 8-1777156-1 POC-CAB-DIST-12XG+-AQUA EA A $3.69 18.80% $3.00 See Labor Rate N/A

Tyco/Amp Netconnect 8-1777156-9 CABLE-DIST-OFNP-12XG+ EA A $3.69 18.80% $3.00 See Labor Rate N/A

Tyco/Amp Netconnect 8-1777157-5 CABLE-I/O-OFNP-12XG+ EA A $4.31 18.80% $3.50 See Labor Rate N/A

Tyco/Amp Netconnect 8-1777158-5 CABLE-I/O-OFNP-24XG+ EA A $10.71 18.80% $8.70 See Labor Rate N/A

Tyco/Amp Netconnect 8-219560-2 CAT6,4UTP,23AWG,CMR,1M,BLK,RB MF A $283.64 19.69% $227.79 See Labor Rate N/A

Tyco/Amp Netconnect 8-219567-1 CAT6,4UTP,23AWG,CMP,1M,BLK,RB MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 8-219567-5 CAT6,4UTP,23AWG,CMP,3M,RED,RL MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 8-219567-9 CAT6,4UTP,23AWG,CMP,3M,ORG,RL MF A $671.22 19.69% $539.06 See Labor Rate N/A

Tyco/Amp Netconnect 8-57825-1 NETCON,CAT5E,ENH,4UTP,CMP,BLK MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 8-57825-3 NETCON,CAT5E,ENH,4UTP,CMP,GRAY MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 8-57825-4 NETCON,CAT5E,ENH,4UTP,CMP,YELL MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 8-57825-5 NETCON,CAT5E,ENH,4UTP,CMP,RED MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 8-57825-6 NETCON,CAT5E,ENH,4UTP,CMP,VIO MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 8-57825-9 NETCON,CAT5E,ENH,4UTP,CMP,ORN MF A $401.81 19.69% $322.69 See Labor Rate N/A

Tyco/Amp Netconnect 8-57826-1 CAT5E,NETCON,ENH,4U,CMR,BLK,RB MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 8-57826-5 CAT5E,NETCON,ENH,4U,CMR,RED,RL MF A $201.80 19.69% $162.07 See Labor Rate N/A

Tyco/Amp Netconnect 8-57826-7 CAT5E,NETCON,ENH,4U,CMR,GRN,RL MF A $100.90 19.69% $81.03 See Labor Rate N/A

Tyco/Amp Netconnect 8-57826-8 CAT5E,NETCON,ENH,4U,CMR,BLK,RL MF A $100.90 19.69% $81.03 See Labor Rate N/A

Tyco/Amp Netconnect 9-219538-6 CABLE,CAT5E,4UTP,CMR,RED MF A $189.97 19.69% $152.57 See Labor Rate N/A

Tyco/Amp Netconnect 9-57825-6 NETCON,CAT5E,ENH,4UTP,CMP,RED MF A $401.81 19.69% $322.69 See Labor Rate N/A
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ACD Truenet                   NW 

Infrastructure
B

ADC - Truenet    10G-A6TP-BK02       CMP 4/23 CU10 1M' FT/ B $946.15 10.86% $843.36 See Labor Rate N/A

ADC - Truenet    10G-A6TP-GN02       CMP 4/23 CU10 1M' FT/ B $946.15 10.86% $843.36 See Labor Rate N/A

ADC - Truenet    10G-A6TP-OR02       CMP 4/23 CU10 1M' FT/ B $946.15 10.86% $843.36 See Labor Rate N/A

ADC - Truenet    10G-A6TP-RD02       CMP 4/23 CU10 1M' FT/ B $946.15 10.86% $843.36 See Labor Rate N/A

ADC - Truenet    10G-A6TP-YL02       CMP 4/23 CU10 1M' FT/ B $946.15 10.86% $843.36 See Labor Rate N/A

ADC - Truenet    10G-A6TR-BLM2       CMR/CMG 4/23 CU10 305MT FT/ B $438.46 10.86% $390.83 See Labor Rate N/A

ADC - Truenet    10G-A6TR-GYM2       CMR/CMG 4/23 CU10 305MT FT/ B $438.46 10.86% $390.83 See Labor Rate N/A

ADC - Truenet    10I6TZ1-BL05-BX      LSZH 4/24 I-PC CU10 762 FT/ B $316.24 10.86% $281.89 See Labor Rate N/A

ADC - Truenet    10P6TK-BL02-B        4/24 PC CU10 1M' FT B $0.44 10.25% $0.39 See Labor Rate N/A

ADC - Truenet    10P6TZ1-BL05-AX     4/24 PC CU10 2.5M' FT B $0.44 10.25% $0.39 See Labor Rate N/A

ADC - Truenet    5ESM-BLII           CM/CMH AIRES 4/24 5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESM-BLII-N         CM/CMH AIRES 4/24 5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESM-GNII           CM/CMH AIRES 4/24 5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESM-GYII           CM/CMH AIRES 4/24 5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESM-RDII           CM/CMH AIRES 4/24 5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESM-WTII           CM/CMH AIRES 4/24 5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESM-YLII           CM/CMH AIRES 4/24 5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESP-BK02           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-BKII           CMP 4/24 AIRES C5E 2M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-BL02           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-BL04           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-BLII-R         CMP 4/24 C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-GN02           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-GN04           CMP 4/24 AIRES C5E 2M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-GNII           CMP 4/24 C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-GNII-R         CMP 4/24 C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-GY02           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-GY04           CMP 4/24 AIRES C5E 2M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-GYRB           *CMP 4/24 AIRES C5E GY 1M'RB FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-VT02           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-VTII           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-WT02           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-WT04           CMP 4/24 AIRES C5E 2M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-WTII-R         CMP 4/24 C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-WTR4           CMP 4/24 AIRES C5E 2M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-WTRB           *CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-YL02           CMP 4/24 C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-YL04           CMP 4/24 C5E 2M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-YLII           CMP 4/24 AIRES C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESP-YLII-R         CMP 4/24 C5E 1M' FT/ B $250.77 10.86% $223.53 See Labor Rate N/A

ADC - Truenet    5ESR-BL02            CABLE, TWISTED, 4 PAIR, 24 AWG, CAT 5E, FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-BL04           CMR/CMG ARS 4/24 C5E 2M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-BL06           CMR/CMG ARS 4/24 C5E 3M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-BLII           CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-BLII-R         CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-GN02             CABLE, TWISTED, 4 PAIR, 24 AWG, CAT 5E FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-GNII           CMR/CMG ARS 4/24 C5E 1M'13377 FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-GNII-R         CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-GY02           CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-GYII           CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-RDII           CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-WT02           CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-WT04           CMR/CMG ARES 4/24 C5E 2M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-WTII-R         CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-YLII           CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ESR-YLII-R         CMR/CMG ARS 4/24 C5E 1M' FT/ B $136.92 10.86% $122.05 See Labor Rate N/A

ADC - Truenet    5ETJ-02              4/24 JUMPER WIRE 1M' FT/ B $164.62 10.87% $146.73 See Labor Rate N/A

ADC - Truenet    5ETJ-S2             4/24 JUMPER WIRE 200M FT/ B $164.62 10.87% $146.73 See Labor Rate N/A

ADC - Truenet    5ETK-BLRB-B         CM/CMH 4/24 PC C5E 1M' FT/ B $254.70 10.86% $227.03 See Labor Rate N/A
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ADC - Truenet    5ETK-RDRB-B         CM/CMH 4/24 PC C5E 1M' FT/ B $254.70 10.86% $227.03 See Labor Rate N/A

ADC - Truenet    5ETK-SLRB-B         CM/CMH 4/24 PC C5E 1M' FT/ B $254.70 10.86% $227.03 See Labor Rate N/A

ADC - Truenet    5ETK-WTRB-B         CM/CMH 4/24 PC C5E 1M' FT/ B $254.70 10.86% $227.03 See Labor Rate N/A

ADC - Truenet    5ETK-YLRB-B         CM/CMH 4/24 PC C5E 1M' FT/ B $254.70 10.86% $227.03 See Labor Rate N/A

ADC - Truenet    5ETP-2524WT02       CMP 25/24 C5E 1M' FT/ B $3,893.68 10.86% $3,470.66 See Labor Rate N/A

ADC - Truenet    5ETPF-GY02          CMP 4/24 C5E FTP WT 1M'R FT/ B $601.54 10.86% $536.19 See Labor Rate N/A

ADC - Truenet    5ETPF-WT02          CMP 4/24 C5E FTP WT 1M'R FT/ B $601.54 10.86% $536.19 See Labor Rate N/A

ADC - Truenet    5ETPF-WT02-N        CMP 4/24 C5E FTP 1M' FT/ B $601.54 10.86% $536.19 See Labor Rate N/A

ADC - Truenet    5ETR-2524GY02       CMR/CMG 25/24 C5E 1M' FT/ B $1,425.00 10.86% $1,270.19 See Labor Rate N/A

ADC - Truenet    5ETR-2524WT02       CMR/CMG 25/24 C5E 1M' FT/ B $1,425.00 10.86% $1,270.19 See Labor Rate N/A

ADC - Truenet    5ETRF-BL02          CAT 5 E SHIELDED PVC BLUE FT/ B $376.92 10.86% $335.97 See Labor Rate N/A

ADC - Truenet    5ETRF-WT02-N        CMR/CMG 4/24 FTP C5E 1M' FT/ B $376.92 10.86% $335.97 See Labor Rate N/A

ADC - Truenet    6034 3 084-01          LTG 1H07V-K-KSA5/KL-170 EA B $9.03 9.74% $8.15 See Labor Rate N/A

ADC - Truenet    6048 1 126-04        PCB-ANSL-MOD-4/4-U-WH-FC EA B $0.35 9.25% $0.32 See Labor Rate N/A

ADC - Truenet    6048 1 127-04        PCB-ANSL-MOD-4/4-U-GY-FC EA B $0.35 9.25% $0.32 See Labor Rate N/A

ADC - Truenet    605530-0             ELNR:6991994 EA B $13.02 9.76% $11.75 See Labor Rate N/A

ADC - Truenet    605531-20            ELNR:6991996 EA B $13.02 9.76% $11.75 See Labor Rate N/A

ADC - Truenet    605531-30            ELNR:6991995 EA B $13.02 9.76% $11.75 See Labor Rate N/A

ADC - Truenet    605531-40            ELNR:6991997 EA B $13.02 9.76% $11.75 See Labor Rate N/A

ADC - Truenet    6406 1 001-20       KRONECTION BOX II EMPTY WITH TURN BUCKLE EA B $21.12 9.74% $19.06 See Labor Rate N/A

ADC - Truenet    6406 1 001-21       KRONECTION BOX II,EMPTY,WITH CYLINDER LO EA B $28.13 9.76% $25.39 See Labor Rate N/A

ADC - Truenet    6406 1 002-20       KRONECTION-BOX II EA B $35.12 9.74% $31.70 See Labor Rate N/A

ADC - Truenet    6406 1 002-21       KRONECTION-Box II EA B $42.11 9.75% $38.00 See Labor Rate N/A

ADC - Truenet    6406 1 004-20       KRONECTION BOX II EA B $59.67 9.74% $53.86 See Labor Rate N/A

ADC - Truenet    6406 1 004-21       KRONECTION-Box II EA B $66.53 9.75% $60.04 See Labor Rate N/A

ADC - Truenet    6406 1 015-20        KRONECTION -BOX II, ZU 50 EA B $26.75 9.74% $24.14 See Labor Rate N/A

ADC - Truenet    6406 1 015-21       KRONECTION BOX II WITH BACK EA B $33.60 9.75% $30.33 See Labor Rate N/A

ADC - Truenet    6406 2 004-20       ENCL KRONECTION FLUSH MNT EA B $11.60 9.75% $10.47 See Labor Rate N/A

ADC - Truenet    6406 2 014-00       ALARMVERTEILER-TMA EA B $105.00 9.75% $94.77 See Labor Rate N/A

ADC - Truenet    6406 3 003-20       FLUSH MOUNTING FRAME II EA B $8.78 9.72% $7.93 See Labor Rate N/A

ADC - Truenet    6406 3 009-10       6406 3 009-10       EA B $1.37 9.77% $1.24 See Labor Rate N/A

ADC - Truenet    6406 3 027-00       BASE PLATE EA B $5.49 9.73% $4.96 See Labor Rate N/A

ADC - Truenet    6406 3 030-00       6406 3 030-00       EA B $1.40 9.75% $1.26 See Labor Rate N/A

ADC - Truenet    6418 3 405-00       ACC 8PR ISOLATION BAR EA B $2.31 9.79% $2.08 See Labor Rate N/A

ADC - Truenet    6420 1 511-00       Door Steel APF MK2 EA B $432.06 9.75% $389.95 See Labor Rate N/A

ADC - Truenet    6423 3 109-00       Jumper ring EA B $5.45 9.78% $4.92 See Labor Rate N/A

ADC - Truenet    6424 3 005-05       6424 3 005-05       EA B $6.35 9.72% $5.73 See Labor Rate N/A

ADC - Truenet    6427 1 003-01         SUBRACK 1U/30PR STANDARD EA B $39.52 9.74% $35.67 See Labor Rate N/A

ADC - Truenet    6427 1 122-00        SUBRACK 1U/30PR RECESSED EA B $49.41 9.74% $44.60 See Labor Rate N/A

ADC - Truenet    6428 1 290-00       Connection Box 300 (2 BASE) EA B $88.03 9.75% $79.45 See Labor Rate N/A

ADC - Truenet    6428 1 329-00       Voice Block EA B $36.03 9.75% $32.52 See Labor Rate N/A

ADC - Truenet    6428 2 026-00        MILLE-TIE KRONE BL 100/PK EA B $0.16 11.49% $0.14 See Labor Rate N/A

ADC - Truenet    6428 2 403-10       220 Box c/w 40mm spacers EA B $351.58 9.75% $317.31 See Labor Rate N/A

ADC - Truenet    6428 2 417-00       CONNECTION BOX 500 SERIES EA B $189.18 9.75% $170.74 See Labor Rate N/A

ADC - Truenet    6428 3 003-02       Plate Cable Fixing 1C EA B $0.21 8.59% $0.19 See Labor Rate N/A

ADC - Truenet    6429 1 001-01       Connection strip 201A EA B $3.45 9.80% $3.11 See Labor Rate N/A

ADC - Truenet    6429 1 002-01       LSA-PLUS MINIVERTEILER 20 EA B $4.03 9.74% $3.64 See Labor Rate N/A

ADC - Truenet    6429 1 021-00       Box Conn 220A Empty EA B $12.93 9.77% $11.67 See Labor Rate N/A

ADC - Truenet    6429 1 023-00       Box Conn 200C KRONE Logo EA B $21.80 9.75% $19.68 See Labor Rate N/A

ADC - Truenet    6429 1 025-00       CONNECTION BOX 220A, 30 PAIRS EA B $18.75 9.74% $16.92 See Labor Rate N/A

ADC - Truenet    6429 1 066-00       Box Conn Swivel EA B $47.10 9.74% $42.51 See Labor Rate N/A

ADC - Truenet    6429 1 071-10       Box Conn 220/B  RL-MoT LOGO EA B $16.46 9.74% $14.86 See Labor Rate N/A

ADC - Truenet    6429 1 073-01       Box Conn 220B 30pr EA B $21.87 9.73% $19.74 See Labor Rate N/A

ADC - Truenet    6429 1 074-01       Box Conn 201 Deep Lid 20pr EA B $27.84 9.74% $25.13 See Labor Rate N/A

ADC - Truenet    6429 1 076-00       LSA-PLUS MINI DISTRIBUTOR 201 D EA B $22.62 9.76% $20.41 See Labor Rate N/A

ADC - Truenet    6429 1 076-02         BOX CONN 201D TELECOM AT EA B $51.86 9.75% $46.81 See Labor Rate N/A

ADC - Truenet    6429 1 078-00          CONNECTION BOX 201D LOW PROF. C/W 1X1 EA B $19.03 9.75% $17.18 See Labor Rate N/A

ADC - Truenet    6429 2 002-01       6429 2 002-01       EA B $1.49 9.68% $1.35 See Labor Rate N/A

ADC - Truenet    6429 2 003-00       6429 2 003-00       EA B $1.49 9.68% $1.35 See Labor Rate N/A

ADC - Truenet    6436 1 001-20       KRONECTION BOX I WITH TURN BUCKLE EA B $17.55 9.74% $15.84 See Labor Rate N/A

ADC - Truenet    6436 1 001-21       ENCL KRONECTION BOX I CYLINDER LOCK EA B $24.56 9.76% $22.16 See Labor Rate N/A
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ADC - Truenet    6436 1 002-20       KRONECTION BOX I FOR 20 PAIRS EA B $35.12 9.74% $31.70 See Labor Rate N/A

ADC - Truenet    6436 1 002-21       KRONECTION BOX I FOR 20 PAIRS EA B $41.97 9.75% $37.88 See Labor Rate N/A

ADC - Truenet    6436 1 011-20       KRONECTION BOX I, F. 10 PAIRS EA B $28.80 9.75% $25.99 See Labor Rate N/A

ADC - Truenet    6436 1 011-21       KRONECTION BOX I, 10 PAIR WITH EA B $33.60 9.75% $30.33 See Labor Rate N/A

ADC - Truenet    6436 1 013-20        KRONECTION -BOX I, ZU 30 EA B $21.12 9.74% $19.06 See Labor Rate N/A

ADC - Truenet    6436 1 013-21       KRONECTION Box I with BMF EA B $28.13 9.76% $25.39 See Labor Rate N/A

ADC - Truenet    6436 2 004-20       FLUSH MOUNTING FRAME I EA B $6.45 9.77% $5.82 See Labor Rate N/A

ADC - Truenet    6436 3 001-20       CASING EA B $4.11 9.77% $3.71 See Labor Rate N/A

ADC - Truenet    6436 3 002-20       COVER, BOX SIZE I EA B $2.75 9.68% $2.48 See Labor Rate N/A

ADC - Truenet    6436 3 003-20       FLUSH-MOUNTING PLATE I EA B $6.19 9.79% $5.58 See Labor Rate N/A

ADC - Truenet    6436 3 027-00       BASE, BOX SIZE I EA B $3.44 9.67% $3.11 See Labor Rate N/A

ADC - Truenet    6436 3 028-00       CABLE GUIDE EA B $0.41 9.15% $0.37 See Labor Rate N/A

ADC - Truenet    6437 1 001-20       KRONECTION BOX III,WITH TURN BUCKLE EA B $32.37 9.75% $29.21 See Labor Rate N/A

ADC - Truenet    6437 1 001-21       KRONECTION BOX III,EMPTY,WITH CYLINDER L EA B $39.23 9.75% $35.41 See Labor Rate N/A

ADC - Truenet    6437 1 002-20       KRONECTION BOX III EA B $56.10 9.74% $50.64 See Labor Rate N/A

ADC - Truenet    6437 1 002-21       KRONECTION-Box III EA B $63.09 9.75% $56.94 See Labor Rate N/A

ADC - Truenet    6437 1 004-20       KRONECTION -BOX III, EA B $82.02 9.75% $74.02 See Labor Rate N/A

ADC - Truenet    6437 1 004-21       KRONECTION-Box III EA B $89.16 9.75% $80.47 See Labor Rate N/A

ADC - Truenet    6437 1 020-20        KRONECTION -BOX III, ZU 1 EA B $37.86 9.74% $34.17 See Labor Rate N/A

ADC - Truenet    6437 1 020-21       KRONECTION Box III with back EA B $45.27 9.74% $40.86 See Labor Rate N/A

ADC - Truenet    6437 2 004-20       FLUSH MOUNTING FRAME III EA B $11.94 9.75% $10.78 See Labor Rate N/A

ADC - Truenet    6437 2 010-00       BAUSATZ-SCHLOSS EA B $19.37 9.75% $17.48 See Labor Rate N/A

ADC - Truenet    6437 3 003-20       FLUSH-MOUNTING PLATE III EA B $9.77 9.75% $8.82 See Labor Rate N/A

ADC - Truenet    6450 1 046-00       Patchpanel HIGHWAY 1HE/16 EA B $96.94 9.75% $87.49 See Labor Rate N/A

ADC - Truenet    6450 1 048-00       Patch Panel RJ-45 cat.5 U EA B $130.61 9.74% $117.88 See Labor Rate N/A

ADC - Truenet    6450 1 049-00       Patch Panel RJ-45 cat.5 U EA B $170.99 9.75% $154.32 See Labor Rate N/A

ADC - Truenet    6450 1 050-00       Guidapermute da 19 per 1U EA B $24.84 9.74% $22.42 See Labor Rate N/A

ADC - Truenet    6450 1 050-01        HIGHWAY PATCHCORD MINDER PAK B $25.60 9.75% $23.10 See Labor Rate N/A

ADC - Truenet    6450 1 050-10         PATCHCORD MINDER BLACK EA B $25.60 9.75% $23.10 See Labor Rate N/A

ADC - Truenet    6450 1 053-01       Patchpanel HK 1HE/16xRJ45 EA B $49.74 9.75% $44.89 See Labor Rate N/A

ADC - Truenet    6450 1 054-01       PP PNP 24PORT REAR MGMT 1 EA B $49.74 9.75% $44.89 See Labor Rate N/A

ADC - Truenet    6450 1 055-01       32-PORT HIGH DENSITY KEYS EA B $47.74 9.75% $43.09 See Labor Rate N/A

ADC - Truenet    6450 1 064-00       HWY PN PMK16 W/CABLE TRAY EA B $106.68 9.75% $96.28 See Labor Rate N/A

ADC - Truenet    6450 1 066-00        HWY PNL PMK32 W/CBL TRAY EA B $166.68 9.75% $150.43 See Labor Rate N/A

ADC - Truenet    6450 1 101-00          300-PR HIGHBAND 25 KIT KIT B $324.41 9.75% $292.79 See Labor Rate N/A

ADC - Truenet    6450 1 101-01       HIGHBAND 25 MODULE KIT KIT B $538.00 9.75% $485.56 See Labor Rate N/A

ADC - Truenet    6450 1 102-00       900-PR HIGHBAND 25 KIT KIT B $963.57 9.75% $869.65 See Labor Rate N/A

ADC - Truenet    6450 1 103-00        KABELFØRING VERTIKAL 300P KIT B $68.81 9.74% $62.11 See Labor Rate N/A

ADC - Truenet    6450 1 103-01         CBL MNG H/B25 300PR SNGL EA B $86.45 9.75% $78.02 See Labor Rate N/A

ADC - Truenet    6450 1 104-00       CM 900-PR DUAL KIT HIGHBA KIT B $205.55 9.75% $185.52 See Labor Rate N/A

ADC - Truenet    6450 1 105-01        HIGHBAND 25 100PAR KI B $156.59 9.75% $141.32 See Labor Rate N/A

ADC - Truenet    6450 1 105-02        CONSOLIDATION POINT BMF ONLY HB25 100-P KI B $32.39 9.75% $29.23 See Labor Rate N/A

ADC - Truenet    6450 1 107-00       10G COPPERTEN 240 PAIR KI EA B $396.79 9.75% $358.11 See Labor Rate N/A

ADC - Truenet    6450 1 176-00         HIGHBAND 25 19IN RACK MOU KI B $118.99 9.75% $107.39 See Labor Rate N/A

ADC - Truenet    6450 1 177-00       RAMME 19"(INNFELT) HIGHBA KI B $209.12 9.75% $188.74 See Labor Rate N/A

ADC - Truenet    6450 1 178-00        HB25 4U 19IN RACK MOUNT F EA B $299.75 9.75% $270.54 See Labor Rate N/A

ADC - Truenet    6450 1 210-00          CL MNGT BAR HB25 19" EA B $12.60 9.75% $11.37 See Labor Rate N/A

ADC - Truenet    6450 2 021-00        BLANKING CAP FOR MODULAR PATCH PANELS B P10 B $5.03 9.74% $4.54 See Labor Rate N/A

ADC - Truenet    6450 2 155-00         BMF 300-PR HIGHBAND 25 EA B $38.80 9.75% $35.02 See Labor Rate N/A

ADC - Truenet    6450 2 156-01         VM CABLE RING SINGLE HIGH PAK B $20.28 9.75% $18.30 See Labor Rate N/A

ADC - Truenet    6450 2 156-02        VM CABLE RING DUAL HIGHBA PAK B $24.65 9.75% $22.25 See Labor Rate N/A

ADC - Truenet    6450 2 157-00        KABELFØRING HORISONTAL 30 EA B $38.98 9.74% $35.18 See Labor Rate N/A

ADC - Truenet    6450 2 157-01       CABLE TROUGH HIGHBAND 25 EXTENDED EA B $38.98 9.74% $35.18 See Labor Rate N/A

ADC - Truenet    6450 2 158-01         VM SINGLE COVER HIGHBAND EA B $39.20 9.75% $35.38 See Labor Rate N/A

ADC - Truenet    6450 2 158-02        VM DUAL COVER HIGHBAND 25 EA B $40.97 9.75% $36.98 See Labor Rate N/A

ADC - Truenet    6450 2 176-00        100PR H/BAND 25 19"RACK EA B $39.99 9.75% $36.09 See Labor Rate N/A

ADC - Truenet    6450 2 177-00        200PR H/BAND 25 19"RACK EA B $46.99 9.75% $42.41 See Labor Rate N/A

ADC - Truenet    6450 3 149-00       Patch Cord Organizer(1U) EA B $14.36 9.77% $12.96 See Labor Rate N/A

ADC - Truenet    6450 3 149-01        PATCH CORD ORGANIZER(1U) EA B $14.36 9.77% $12.96 See Labor Rate N/A

ADC - Truenet    6451 2 040-00       Higband plug assembly 4 (II) EA B $3.93 9.83% $3.54 See Labor Rate N/A

ADC - Truenet    6451 2 042-00       HIGHBAND PLUG ASSEMBLY  8(I) EA B $6.13 9.80% $5.53 See Labor Rate N/A
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ADC - Truenet    6451 2 045-00       PLUG SET HIGHBAND 1 OR 2 EA B $6.31 9.76% $5.69 See Labor Rate N/A

ADC - Truenet    6451 2 048-11        HIGHBAND 2(II)-4P-2(II)-1 PAK B $18.20 9.75% $16.43 See Labor Rate N/A

ADC - Truenet    6451 2 048-21        HIGHBAND 2(II)-4P-2(II)-2 PAK B $20.39 9.76% $18.40 See Labor Rate N/A

ADC - Truenet    6451 2 048-51       HIGHBAND 2(II)-4P-2(II)-5 PAK B $29.99 9.75% $27.06 See Labor Rate N/A

ADC - Truenet    6451 2 051-01       Pcord Hband 8/16 4pr 0.5m EA B $38.59 9.75% $34.83 See Labor Rate N/A

ADC - Truenet    6451 2 051-11       P/CORD HIGHBAND 8 4PR X 1 EA B $39.04 9.74% $35.24 See Labor Rate N/A

ADC - Truenet    6451 2 051-21       Pcord Hband 8/16 4pr 2.0m EA B $40.05 9.75% $36.14 See Labor Rate N/A

ADC - Truenet    6451 2 055-00       TEST PLUG SET HIGHBAND 1 EA B $4.48 9.78% $4.04 See Labor Rate N/A

ADC - Truenet    6451 2 057-11       Highband   4(II)-4P-RJ45-1,0 EA B $22.59 9.76% $20.39 See Labor Rate N/A

ADC - Truenet    6451 2 057-21       Pcord Hband 8/16 2 or 4pr LSA-RJ45 2.0m EA B $20.48 9.75% $18.48 See Labor Rate N/A

ADC - Truenet    6451 2 057-51       HIGHBAND 4(II)-4P-RJ45-5,0 EA B $57.29 9.75% $51.71 See Labor Rate N/A

ADC - Truenet    6451 2 058-01       Pcord Hband 8/16 4pr LSA-RJ45 0.5m EA B $31.36 9.76% $28.30 See Labor Rate N/A

ADC - Truenet    6451 2 058-11       Set 2 Patchcord Highband P02 B $26.79 9.76% $24.18 See Labor Rate N/A

ADC - Truenet    6451 2 058-12       Pcord Hband 8/16 4pr LSA-RJ45 1.0m EA B $37.49 9.74% $33.84 See Labor Rate N/A

ADC - Truenet    6451 2 058-31       P/CORD HIGHBAND 8 RJ45 - P02 B $41.33 9.75% $37.30 See Labor Rate N/A

ADC - Truenet    6451 2 059-21       Pcord Hband 1pr Voice 2.0m EA B $39.96 9.75% $36.06 See Labor Rate N/A

ADC - Truenet    6451 2 080-11        PC HB 1/2 PAIR TO RJ45 BA PC HB 1/2 PAI EA B $12.13 9.77% $10.94 See Labor Rate N/A

ADC - Truenet    6451 2 102-30         PC HB 10/20 4PR-RJ45 X Q2 PAK B $79.82 9.75% $72.04 See Labor Rate N/A

ADC - Truenet    6451 2 178-04        HGHBND/LSA-SRS 2 ADPTR# EA B $9.28 9.76% $8.37 See Labor Rate N/A

ADC - Truenet    6451 2 320-01        MRJ21 XDSL TIE CABLE 01M EA B $154.80 9.75% $139.71 See Labor Rate N/A

ADC - Truenet    6451 2 320-02        MRJ21 XDSL TIE CABLE 02M EA B $169.68 9.75% $153.14 See Labor Rate N/A

ADC - Truenet    6451 2 320-03        MRJ21 XDSL TIE CABLE 03M EA B $184.56 9.75% $166.57 See Labor Rate N/A

ADC - Truenet    6451 2 320-04        MRJ21 XDSL TIE CABLE 04M EA B $199.44 9.75% $180.00 See Labor Rate N/A

ADC - Truenet    6451 2 320-05        MRJ21 XDSL TIE CABLE 05M EA B $214.32 9.75% $193.43 See Labor Rate N/A

ADC - Truenet    6451 2 320-06        MRJ21 XDSL TIE CABLE 06M EA B $229.20 9.75% $206.86 See Labor Rate N/A

ADC - Truenet    6451 2 320-07        MRJ21 XDSL TIE CABLE 07M EA B $244.08 9.75% $220.29 See Labor Rate N/A

ADC - Truenet    6451 2 320-08        MRJ21 XDSL TIE CABLE 08M EA B $258.96 9.75% $233.72 See Labor Rate N/A

ADC - Truenet    6451 2 320-09        MRJ21 XDSL TIE CABLE 09M EA B $273.84 9.75% $247.15 See Labor Rate N/A

ADC - Truenet    6451 2 320-10        MRJ21 XDSL TIE CABLE 10M EA B $288.72 9.75% $260.58 See Labor Rate N/A

ADC - Truenet    6451 2 320-11        MRJ21 XDSL TIE CABLE 11M EA B $303.60 9.75% $274.01 See Labor Rate N/A

ADC - Truenet    6451 2 320-12        MRJ21 XDSL TIE CABLE 12M EA B $318.48 9.75% $287.44 See Labor Rate N/A

ADC - Truenet    6451 2 320-13        MRJ21 XDSL TIE CABLE 13M EA B $333.36 9.75% $300.87 See Labor Rate N/A

ADC - Truenet    6451 2 320-14        MRJ21 XDSL TIE CABLE 14M EA B $348.24 9.75% $314.30 See Labor Rate N/A

ADC - Truenet    6451 2 320-15        MRJ21 XDSL TIE CABLE 15M EA B $363.12 9.75% $327.73 See Labor Rate N/A

ADC - Truenet    6451 2 320-16        MRJ21 XDSL TIE CABLE 16M EA B $378.00 9.75% $341.16 See Labor Rate N/A

ADC - Truenet    6451 2 320-17        MRJ21 XDSL TIE CABLE 17M EA B $392.88 9.75% $354.59 See Labor Rate N/A

ADC - Truenet    6451 2 320-18        MRJ21 XDSL TIE CABLE 18M EA B $407.76 9.75% $368.01 See Labor Rate N/A

ADC - Truenet    6451 2 320-19        MRJ21 XDSL TIE CABLE 19M EA B $422.64 9.75% $381.45 See Labor Rate N/A

ADC - Truenet    6451 2 320-20        MRJ21 XDSL TIE CABLE 20M EA B $437.52 9.75% $394.88 See Labor Rate N/A

ADC - Truenet    6451 2 320-25        MRJ21 XDSL TIE CABLE 25M EA B $511.92 9.75% $462.03 See Labor Rate N/A

ADC - Truenet    6451 2 320-30        MRJ21 XDSL TIE CABLE 30M EA B $586.32 9.75% $529.17 See Labor Rate N/A

ADC - Truenet    6451 2 320-35        MRJ21 XDSL TIE CABLE 35M EA B $660.72 9.75% $596.32 See Labor Rate N/A

ADC - Truenet    6451 2 320-40        MRJ21 XDSL TIE CABLE 40M EA B $735.12 9.75% $663.47 See Labor Rate N/A

ADC - Truenet    6451 2 320-45        MRJ21 XDSL TIE CABLE 45M EA B $809.52 9.75% $730.62 See Labor Rate N/A

ADC - Truenet    6451 2 320-50        MRJ21 XDSL TIE CABLE 50M EA B $883.92 9.75% $797.77 See Labor Rate N/A

ADC - Truenet    6451 2 320-55        MRJ21 XDSL TIE CABLE 55M EA B $958.32 9.75% $864.92 See Labor Rate N/A

ADC - Truenet    6451 2 320-60        MRJ21 XDSL TIE CABLE 60M EA B $1,032.72 9.75% $932.06 See Labor Rate N/A

ADC - Truenet    6451 2 320-65        MRJ21 XDSL TIE CABLE 65M EA B $1,107.12 9.75% $999.21 See Labor Rate N/A

ADC - Truenet    6451 2 320-70        MRJ21 XDSL TIE CABLE 70M EA B $1,181.52 9.75% $1,066.36 See Labor Rate N/A

ADC - Truenet    6451 2 320-80        MRJ21 XDSL TIE CABLE 80M EA B $1,330.32 9.75% $1,200.66 See Labor Rate N/A

ADC - Truenet    6451 2 320-90        MRJ21 XDSL TIE CABLE 90M EA B $1,479.12 9.75% $1,334.95 See Labor Rate N/A

ADC - Truenet    6451 2 400-10       PC 10G COPPERTEN UTP 568B EA B $37.47 9.74% $33.82 See Labor Rate N/A

ADC - Truenet    6451 2 400-20       PC 10G COPPERTEN UTP 568A EA B $39.17 9.75% $35.35 See Labor Rate N/A

ADC - Truenet    6451 2 400-30       PC 10G COPPERTEN UTP 568A EA B $40.68 9.75% $36.71 See Labor Rate N/A

ADC - Truenet    6451 2 400-40       PC 10G COPPERTEN UTP 568B EA B $43.33 9.75% $39.10 See Labor Rate N/A

ADC - Truenet    6451 2 401-10       PC 10G COPPERTEN UTP 568B EA B $46.74 9.75% $42.18 See Labor Rate N/A

ADC - Truenet    6451 2 401-20       PC 10G COPPERTEN UTP 568B EA B $48.44 9.74% $43.72 See Labor Rate N/A

ADC - Truenet    6451 2 401-30       PC 10G COPPERTEN UTP 568B EA B $49.96 9.75% $45.09 See Labor Rate N/A

ADC - Truenet    6451 2 401-40       PC 10G COPPERTEN UTP 568A EA B $52.61 9.74% $47.48 See Labor Rate N/A

ADC - Truenet    6451 2 440-10       PC CU10 4 PAIR F/F TO F/F EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    6451 2 440-20       PC CU10 4 PAIR F/F TO F/F EA B $29.16 9.76% $26.32 See Labor Rate N/A
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ADC - Truenet    6451 2 440-30       PC CU10 4 PAIR F/F TO F/F EA B $33.26 9.74% $30.02 See Labor Rate N/A

ADC - Truenet    6451 2 440-40       PC CU10 4 PAIR F/F TO F/F EA B $39.36 9.75% $35.52 See Labor Rate N/A

ADC - Truenet    6451 2 442-10       PC CU10 4 PR F/F TO RJ45 EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    6451 2 442-20       PC CU10 4 PR F/F TO RJ45 EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    6451 2 442-30       PC CU10 4 PR F/F TO RJ45 EA B $25.51 9.75% $23.02 See Labor Rate N/A

ADC - Truenet    6451 2 442-40       PC CU10 4 PR F/F TO RJ45 EA B $28.61 9.74% $25.82 See Labor Rate N/A

ADC - Truenet    6451 2 444-10       PATCHCORD CU10 4 PAIR F/F EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    6451 2 444-20       PATCHCORD CU10 4 PAIR F/F EA B $29.16 9.76% $26.32 See Labor Rate N/A

ADC - Truenet    6451 2 444-30       PATCHCORD CU10 4 PAIR F/F EA B $33.26 9.74% $30.02 See Labor Rate N/A

ADC - Truenet    6451 2 444-40       PATCHCORD CU10 4 PAIR F/F EA B $37.36 9.75% $33.72 See Labor Rate N/A

ADC - Truenet    6451 2 699-05         SYS/LD C6A RJ45 5M 568A EA B $22.04 9.73% $19.89 See Labor Rate N/A

ADC - Truenet    6451 2 699-15         SYS/LD C6A RJ45 15M 568A EA B $51.61 9.74% $46.58 See Labor Rate N/A

ADC - Truenet    6451 2 699-20         SYS/LD C6A RJ45 20M 568A EA B $65.54 9.75% $59.15 See Labor Rate N/A

ADC - Truenet    6451 2 699-25         SYS/LD C6A RJ45 25M 568A EA B $79.46 9.75% $71.72 See Labor Rate N/A

ADC - Truenet    6451 2 699-30         SYS/LD C6A RJ45 30M 568A EA B $95.25 9.75% $85.96 See Labor Rate N/A

ADC - Truenet    6451 2 699-40         SYS/LD C6A RJ45 40M 568A EA B $122.09 9.75% $110.19 See Labor Rate N/A

ADC - Truenet    6451 2 699-50          SYS/LD C6A RJ45 50M 568A EA B $150.80 9.75% $136.10 See Labor Rate N/A

ADC - Truenet    6451 2 702-10          PC HB25 TO HB25/ 1PR C6 B EA B $21.46 9.74% $19.37 See Labor Rate N/A

ADC - Truenet    6451 2 702-20        PC HB25 TO HB25/ 1PR C6 B EA B $22.67 9.73% $20.46 See Labor Rate N/A

ADC - Truenet    6451 2 702-40        PC HB25 TO HB25/ 1PR C6 B EA B $25.73 9.76% $23.22 See Labor Rate N/A

ADC - Truenet    6451 2 703-10MC      PC C6T HB25 TO HB25 4 P EA B $26.60 9.75% $24.01 See Labor Rate N/A

ADC - Truenet    6451 2 703-20MC      PC C6T HB25 4 PR -4PR 2 EA B $28.00 9.75% $25.27 See Labor Rate N/A

ADC - Truenet    6451 2 703-30MC      PC C6 HB25 4PR-4PR 3M EA B $29.40 9.75% $26.53 See Labor Rate N/A

ADC - Truenet    6451 2 703-40MC      PC C6 HB25 4PR-4PR 4.5M EA B $30.80 9.75% $27.80 See Labor Rate N/A

ADC - Truenet    6451 2 704-10MC      PC C6 RJ45-HB25 4PR 1.2 EA B $25.20 9.75% $22.74 See Labor Rate N/A

ADC - Truenet    6451 2 704-20MC      PC C6 RJ45-HB25 4PR 2.1 EA B $26.60 9.75% $24.01 See Labor Rate N/A

ADC - Truenet    6451 2 704-30MC       PC C6 RJ45-HB25 4PR 3M EA B $28.00 9.75% $25.27 See Labor Rate N/A

ADC - Truenet    6451 2 704-40MC      PC C6 RJ45-HB25 4PR 4.5 EA B $29.40 9.75% $26.53 See Labor Rate N/A

ADC - Truenet    6451 2 706-10        PC HB25 TO RJ45 568B C6 B EA B $23.16 9.76% $20.90 See Labor Rate N/A

ADC - Truenet    6451 2 706-20        PC HB25 TO RJ45 568B C6 B EA B $24.86 9.74% $22.44 See Labor Rate N/A

ADC - Truenet    6451 2 706-30       PC HB25 TO RJ45 568B C6 B EA B $26.07 9.73% $23.53 See Labor Rate N/A

ADC - Truenet    6451 2 706-40       PC HB25 TO RJ45 568B C6 B EA B $28.95 9.74% $26.13 See Labor Rate N/A

ADC - Truenet    6451 2 707-40        C6 HB25 4PR-4PR/R 4.5M BL EA B $38.11 9.75% $34.39 See Labor Rate N/A

ADC - Truenet    6451 5 035-00        ACC U8/HB10 MARKING PLG RD PAK B $45.08 9.75% $40.68 See Labor Rate N/A

ADC - Truenet    6451 5 039-05        PATCHCORD; RJ45/RJ45 0.5M PATCHCORD; RJ PAK B $4.08 9.78% $3.68 See Labor Rate N/A

ADC - Truenet    6455 1 016-00       FDP, 20 PAIR, WITH EARTH EA B $29.26 9.74% $26.41 See Labor Rate N/A

ADC - Truenet    6455 1 016-03       LSA-PLUS Mini Distributor 2/20 EA B $22.13 9.76% $19.97 See Labor Rate N/A

ADC - Truenet    6455 1 042-00       LSA-PLUS Mini Distribution Box EA B $35.20 9.75% $31.77 See Labor Rate N/A

ADC - Truenet    6460 3 083-10       ELNR:6901482 EA B $10.20 9.75% $9.21 See Labor Rate N/A

ADC - Truenet    6462 2 096-00       HIGHBAND SCHILDERRAH PAK B $5.76 9.80% $5.20 See Labor Rate N/A

ADC - Truenet    6462 2 097-00       ACC U8/HB10 ISOLATION PLG PAK B $7.86 9.74% $7.09 See Labor Rate N/A

ADC - Truenet    6462 2 097-20       ACC U8/HB10 ISOLATION PLG GN EA B $10.06 9.74% $9.08 See Labor Rate N/A

ADC - Truenet    6462 2 101-00       IDENTIFICATION CAP HIGHBA P20 B $7.86 9.74% $7.09 See Labor Rate N/A

ADC - Truenet    6462 2 101-01       HIGHBAND MARKIERUNGSKAPPE PAK B $7.95 9.72% $7.18 See Labor Rate N/A

ADC - Truenet    6462 2 408-00         LBL HOLDER HIGHBAND 25 KI B $27.31 9.75% $24.65 See Labor Rate N/A

ADC - Truenet    6467 1 043-00       MOD PRFL LSA +S/TERM 20 JR EA B $29.90 9.74% $26.99 See Labor Rate N/A

ADC - Truenet    6467 1 075-10       HWY C5E SMK1 IVORY A/P EA B $5.49 9.73% $4.96 See Labor Rate N/A

ADC - Truenet    6467 1 075-20       Surf. Mount RJ45 SMK1 a 1 EA B $5.49 9.73% $4.96 See Labor Rate N/A

ADC - Truenet    6467 1 076-10        SMK-Datendose 1xRJ45,STP, EA B $13.26 9.74% $11.97 See Labor Rate N/A

ADC - Truenet    6467 1 076-20       C5E SMK1 WH SHLD, A/P EA B $13.26 9.74% $11.97 See Labor Rate N/A

ADC - Truenet    6467 1 084-10       SMK-DATENDOSE 2XRJ45,UTP, EA B $10.97 9.75% $9.90 See Labor Rate N/A

ADC - Truenet    6467 1 084-20       SMK-DATENDOSE 2XRJ45,UTP, EA B $10.97 9.75% $9.90 See Labor Rate N/A

ADC - Truenet    6467 1 085-10       C5E SMK2 IVORY SHLD, A/P EA B $22.85 9.75% $20.62 See Labor Rate N/A

ADC - Truenet    6467 1 085-20       C5E SMK2 WH SHLD, A/P EA B $22.85 9.75% $20.62 See Labor Rate N/A

ADC - Truenet    6467 1 103-01       KEYSTONE DUST COVER WT BG OF 25 PAK B $5.51 9.77% $4.97 See Labor Rate N/A

ADC - Truenet    6467 1 113-00       BX, SF MNT MOD JK DL P10 B $32.00 9.75% $28.88 See Labor Rate N/A

ADC - Truenet    6467 1 121-00        RJ45 KAT 5E KUPPLUN EA B $9.74 9.75% $8.79 See Labor Rate N/A

ADC - Truenet    6467 1 123-00       (WTT) Cat5E RJ45 Single EA B $4.93 9.81% $4.45 See Labor Rate N/A

ADC - Truenet    6467 1 124-00       (WTT) Cat5E RJ45 Double EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    6467 1 130-00       UK Style 45 Degree EA B $0.98 9.53% $0.89 See Labor Rate N/A

ADC - Truenet    6467 1 132-04       SURFACE MOUNT BOX 4 PORT EA B $8.20 9.75% $7.40 See Labor Rate N/A
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ADC - Truenet    6467 1 132-06       SURFACE MOUNT BOX 6 PORT EA B $12.00 9.75% $10.83 See Labor Rate N/A

ADC - Truenet    6467 1 133-02       FACEPLATE ADAPTOR MILKY WHITE EA B $1.46 9.70% $1.32 See Labor Rate N/A

ADC - Truenet    6467 2 060-10       SMK1 SINGLE OUTLET EMPTY EA B $2.29 9.70% $2.07 See Labor Rate N/A

ADC - Truenet    6467 2 061-10       SMK2 DOUBLE OUTLET EMPTY EA B $3.20 9.75% $2.89 See Labor Rate N/A

ADC - Truenet    6467 2 096-00       TERMINATION CAP FOR K600 PAK B $4.80 9.75% $4.33 See Labor Rate N/A

ADC - Truenet    6467 2 099-01       BS Faceplate, 1 Port EA B $21.98 9.74% $19.84 See Labor Rate N/A

ADC - Truenet    6467 2 100-01       BS Faceplate, 2 Port EA B $21.98 9.74% $19.84 See Labor Rate N/A

ADC - Truenet    6467 2 103-00        BS FACEPLATE 04 PORT EA B $2.94 9.77% $2.65 See Labor Rate N/A

ADC - Truenet    6467 5 181-00        JACK K610 C5E RIGHT ANGLE RJ45 GRAY EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-10        JACK K610 C5E R ANGLE IV EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-20       JACK K610 C5E R ANGLE WT EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-22       JACK K610 C5E RIGHT ANGLE ELECTRICAL IV EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-24       JACK K610 C5E RIGHT ANGLE EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-30       JACK K610 C5E R ANGLE BK EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-40       JACK K610 C5E R ANGLE BL EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-50       JACK K610 C5E R ANGLE RD EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-60       JACK K610 C5E R ANGLE OR EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-70       JACK K610 C5E R ANGLE VI EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-80       JACK K610 C5E R ANGLE GN EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 181-90       JACK K610 C5E R ANGLE YL EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 195-00       JACK K610 RJ11 RIGHT ANGLE GY EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-10       JACK K610 RJ11 RIGHT ANGLE IV EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-20         JACK K610 RJ11 USOC WT EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-22       JACK K610 RJ11 RIGHT ANGL EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 195-30       JACK K610 RJ11 RIGHT ANGLE BK EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-40       JACK K610 RJ11 RIGHT ANGLE BL EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-50       JACK K610 RJ11 RIGHT ANGLE RD EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-60       JACK K610 RJ11 RIGHT ANGLE OR EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-70       JACK K610 RJ11 RIGHT ANGLE VT EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-80       JACK K610 RJ11 RIGHT ANGLE GN EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 195-90       JACK K610 RJ11 RIGHT ANGLE YL EA B $4.23 9.74% $3.82 See Labor Rate N/A

ADC - Truenet    6467 5 198-00       JACK K610 USOC RIGHT ANGLE GY EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-10       JACK K610 USOC RIGHT ANGLE IV EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-20       JACK K610 USOC RIGHT ANGLE WT EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-22       JACK K610 USOC RIGHT ANGLE ELE IV EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-24       JACK CAT 5E RJ45 USOC ELE EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-30       JACK K610 USOC RIGHT ANGLE BK EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-40       JACK K610 USOC RIGHT ANGLE BL EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-50       JACK K610 USOC RIGHT ANGLE RD EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-60       JACK K610 USOC RIGHT ANGLE OR EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-80       JACK K610 USOC RIGHT ANGLE GN EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6467 5 198-90       JACK K610 USOC RIGHT ANGLE YL EA B $4.28 9.78% $3.86 See Labor Rate N/A

ADC - Truenet    6468 2 060-00        8-PAIR HIGHBAND BLOCK EA B $6.85 9.77% $6.18 See Labor Rate N/A

ADC - Truenet    6468 2 060-06       BLK U8 C6T EA B $7.65 9.77% $6.90 See Labor Rate N/A

ADC - Truenet    6468 2 060-20       Module HIGHBAND 8pr Disc w/o jumper ring EA B $59.31 9.75% $53.53 See Labor Rate N/A

ADC - Truenet    6468 2 061-00        BLK HB10 10PR ROD/BMF EA B $9.24 9.72% $8.34 See Labor Rate N/A

ADC - Truenet    6468 2 080-20       Module HIGHBAND 16 w/o jumper rings EA B $10.38 9.73% $9.37 See Labor Rate N/A

ADC - Truenet    6468 2 600-00        MODULE DISCO 25PR C6 EA B $24.50 9.73% $22.12 See Labor Rate N/A

ADC - Truenet    6468 5 060-00       MODULE HIGHBAND DISC. 8PR P10 B $87.13 9.75% $78.63 See Labor Rate N/A

ADC - Truenet    6468 5 060-06           MODULE H/B ULTIM8 Q10 PAK B $59.40 9.75% $53.61 See Labor Rate N/A

ADC - Truenet    6468 5 060-08       Module Ultim8 HIGHBAND c/w jumper ring P10 B $192.00 9.75% $173.29 See Labor Rate N/A

ADC - Truenet    6468 5 060-20       Module HIGHBAND 8 w/o jumper ring P10 B $192.02 9.75% $173.30 See Labor Rate N/A

ADC - Truenet    6468 5 070-00          MOD DISCO 8PR CU10 P1 Q10 PAK B $137.99 9.75% $124.54 See Labor Rate N/A

ADC - Truenet    6468 5 080-00       MODULE HIGHBAND SWIT. 16P P10 B $146.21 9.75% $131.96 See Labor Rate N/A

ADC - Truenet    6468 5 080-20       Module Switch HIGHBAND 16 w/o j/ring P10 B $135.79 9.75% $122.55 See Labor Rate N/A

ADC - Truenet    6468 5 600-00          25-PR HIGHBAND 25 W/ CABL KI B $251.37 9.75% $226.87 See Labor Rate N/A

ADC - Truenet    6468 5 700-01       6468 5 700-01       EA B $26.18 9.74% $23.63 See Labor Rate N/A

ADC - Truenet    6499 3 025-12       CAT3 25 PAIR CMR IN 1000 METER PER REEL EA B $3,071.00 9.75% $2,771.67 See Labor Rate N/A

ADC - Truenet    6525 1 022-00       Box Conn 250/5A - 11mm EA B $20.04 9.73% $18.09 See Labor Rate N/A

ADC - Truenet    6525 1 027-00        BOX CONN 251 EA B $19.30 9.73% $17.42 See Labor Rate N/A

ADC - Truenet    6525 1 046-00       10 CCT LINE TEST UNIT EA B $85.68 9.75% $77.33 See Labor Rate N/A
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ADC - Truenet    6525 1 050-00       Box Consol Pt 3xHIGHBAND DisConn Mods EA B $72.92 9.74% $65.81 See Labor Rate N/A

ADC - Truenet    6525 1 051-00       Box Consol Pt 3xHIGHBAND Switch Mods EA B $99.81 9.74% $90.08 See Labor Rate N/A

ADC - Truenet    6525 1 055-10       CONSOLIDATION BOX EA B $214.70 9.75% $193.78 See Labor Rate N/A

ADC - Truenet    6525 1 056-00       BOX CONSOL PT EMPTY EA B $64.31 9.75% $58.04 See Labor Rate N/A

ADC - Truenet    6525 1 057-10        CONSOLIDATION BOX 12PORTS UTP568A/B>PQ= EA B $143.30 9.74% $129.34 See Labor Rate N/A

ADC - Truenet    6525 1 068-00       BOX CONSOL RJ-K C6 CL UTP EA B $155.77 9.75% $140.59 See Labor Rate N/A

ADC - Truenet    6527 1 006-01         19IN JUMPER RING 1U BLACK EA B $26.61 9.74% $24.02 See Labor Rate N/A

ADC - Truenet    6527 1 006-02       Jumper Bar 19/1U 4 Ring EA B $18.15 9.74% $16.38 See Labor Rate N/A

ADC - Truenet    6527 1 728-00         PATCH PANEL IP CAT6 24 PO EA B $285.88 9.75% $258.01 See Labor Rate N/A

ADC - Truenet    6530 1 008-00        BOX CONN 301A EA B $13.62 9.76% $12.29 See Labor Rate N/A

ADC - Truenet    6530 1 017-00       CONNECTION BOX 301A EA B $23.64 9.74% $21.34 See Labor Rate N/A

ADC - Truenet    6530 1 070-00       EARTH POST AND LEAD EA B $10.20 9.75% $9.21 See Labor Rate N/A

ADC - Truenet    6530 1 099-00       Box Consol Point  6 HB Disconn Mods EA B $148.34 9.75% $133.88 See Labor Rate N/A

ADC - Truenet    6530 1 105-00        BOX CONSOL POINT  6 CAT6 HB MODULES EA B $150.27 9.74% $135.63 See Labor Rate N/A

ADC - Truenet    6530 1 110-06       Voice/Data Box Assy 6 Way EA B $69.68 9.75% $62.89 See Labor Rate N/A

ADC - Truenet    6532 1 042-10       BC 510 1 Main;0 CCTS. EA B $912.48 9.75% $823.54 See Labor Rate N/A

ADC - Truenet    6532 1 042-11       BC 510 1 Main;6CCTS. EA B $984.57 9.75% $888.61 See Labor Rate N/A

ADC - Truenet    6532 1 043-10       BC 520 1 Main;0CCTS. EA B $1,080.60 9.75% $975.28 See Labor Rate N/A

ADC - Truenet    6532 1 043-11       BC 520 1 Main;6CCTS. EA B $1,141.01 9.75% $1,029.80 See Labor Rate N/A

ADC - Truenet    6532 1 043-20       BC 520 2 Main;0CCTS. EA B $1,616.79 9.75% $1,459.20 See Labor Rate N/A

ADC - Truenet    6532 1 043-21       BC 520 2 Main;6CCTS. EA B $1,673.09 9.75% $1,510.02 See Labor Rate N/A

ADC - Truenet    6532 2 008-00       BOX CONNECTION 540 EA B $695.26 9.75% $627.49 See Labor Rate N/A

ADC - Truenet    6532 2 009-00       Box Conn 510 EA B $243.54 9.75% $219.80 See Labor Rate N/A

ADC - Truenet    6532 2 010-00       Box Conn 520 EA B $337.72 9.75% $304.80 See Labor Rate N/A

ADC - Truenet    6532 2 011-00       Box Conn 530 EA B $509.95 9.75% $460.25 See Labor Rate N/A

ADC - Truenet    6535 3 001-00       Protector 11A EA B $0.98 9.53% $0.89 See Labor Rate N/A

ADC - Truenet    6536 1 005-00       BackBox 85x85x25mm Internal White EA B $2.64 9.64% $2.39 See Labor Rate N/A

ADC - Truenet    6536 1 200-00       Adapter RJ45 w/s EA B $3.80 9.75% $3.43 See Labor Rate N/A

ADC - Truenet    6536 1 202-00       JACK RJK-LN DOUBLE W/S EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6536 3 044-00       ELNR:6993338 EA B $4.80 9.75% $4.33 See Labor Rate N/A

ADC - Truenet    6537 1 010-01       C6 JACK WITH BLACK SHUTTE EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6537 1 500-00       insertion tool suit the C6a vertical PCB EA B $57.00 9.75% $51.44 See Labor Rate N/A

ADC - Truenet    6538 1 111-53       Outlet RJ-K LN Single UK Scrnd w/s EA B $13.26 9.74% $11.97 See Labor Rate N/A

ADC - Truenet    6538 1 112-13       Outlet RJ-K LN Single UK Kyd b/s EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6538 3 110-04       BS Faceplate, 2-Port EA B $1.11 9.84% $1.00 See Labor Rate N/A

ADC - Truenet    6538 3 111-03       RJ-HK SINGLE FACEPLATE, 8 EA B $1.54 9.79% $1.39 See Labor Rate N/A

ADC - Truenet    6538 3 111-04       RJ-HK DUAL FACEPLATE, 85x EA B $1.87 9.58% $1.69 See Labor Rate N/A

ADC - Truenet    6538 3 112-03       Single Port US Faceplate EA B $1.82 9.86% $1.64 See Labor Rate N/A

ADC - Truenet    6538 3 112-04       Dual Port US Faceplate EA B $1.82 9.86% $1.64 See Labor Rate N/A

ADC - Truenet    6538 4 111-05       Adaptor Keystone 45 deg. EA B $1.24 9.52% $1.12 See Labor Rate N/A

ADC - Truenet    6540 1 100-00       Cat 5e Keystone Inline RJ45 Outlet White EA B $4.67 9.68% $4.22 See Labor Rate N/A

ADC - Truenet    6540 1 154-02        K600 IN-LINE STP RJ45 JAC EA B $9.51 4.05% $9.13 See Labor Rate N/A

ADC - Truenet    6540 1 250-01       Socket RJ-K CL CS Unkyd w/s EA B $7.78 9.72% $7.02 See Labor Rate N/A

ADC - Truenet    6540 1 254-01       Socket RJ-K CL FS Unkyd w/s EA B $8.54 9.75% $7.71 See Labor Rate N/A

ADC - Truenet    6540 1 254-03       Socket RJ-K CL FS ALT Unkyd w/s EA B $7.77 9.75% $7.01 See Labor Rate N/A

ADC - Truenet    6540 1 501-18       Socket RJ45 CAT 5 EURO Scrnd 25x50mm EA B $8.53 9.78% $7.70 See Labor Rate N/A

ADC - Truenet    6540 1 501-18N      SOCKET RJ45 CAT5 EURO SC EA B $9.51 9.76% $8.58 See Labor Rate N/A

ADC - Truenet    6540 1 553-04       Socket RJ-K CL FS ALT  & LJ6C Adptr EA B $9.51 9.76% $8.58 See Labor Rate N/A

ADC - Truenet    6540 1 627-00       Outrigger HK Termination Rail EA B $33.48 9.75% $30.22 See Labor Rate N/A

ADC - Truenet    6540 1 665-60       UNDERFLOOR DIST. FIREBOX EA B $96.00 9.75% $86.64 See Labor Rate N/A

ADC - Truenet    6540 1 665-80          6PORT KEYSTONE BOX BK EA B $26.09 9.74% $23.55 See Labor Rate N/A

ADC - Truenet    6540 1 677-00       MINIPOD EMPTY EA B $24.92 9.74% $22.49 See Labor Rate N/A

ADC - Truenet    6540 1 678-03       MINI POD CAT6 3 PORT EA B $38.28 9.75% $34.55 See Labor Rate N/A

ADC - Truenet    6540 1 679-00       MINIPOD C10 EMPTY EA B $24.72 9.74% $22.31 See Labor Rate N/A

ADC - Truenet    6540 1 683-00         ADAPTOR LJ6C KEYSTONE EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 800-01       Fascia Mount 6D EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 800-02       Fascia Mount 6D OSCA EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 800-04       Fascia Mount 6D EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 801-00       ADAPTER 25X50 F.FRONTPLAT EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 801-01       Blank 25x50 EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 801-04       Adaptor CL 12.5x50 Blank EA B $0.85 9.95% $0.77 See Labor Rate N/A
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ADC - Truenet    6540 1 801-05       Adaptor CL 25x50 Black EA B $0.90 9.36% $0.82 See Labor Rate N/A

ADC - Truenet    6540 1 802-00       ADAPTER 45GRAD F.FRONTPLA EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 803-00        COVER PLATE 4/2B OSCA DOUBLE EA B $1.87 9.58% $1.69 See Labor Rate N/A

ADC - Truenet    6540 1 803-01       LJ6C DOUBLE FACEPLATE EA B $2.14 9.78% $1.93 See Labor Rate N/A

ADC - Truenet    6540 1 804-00       EINFACHRAHMEN LJ6C EA B $1.98 9.64% $1.79 See Labor Rate N/A

ADC - Truenet    6540 1 805-00       Outlet RJ-K CL LJ6C Quad EA B $3.57 9.76% $3.22 See Labor Rate N/A

ADC - Truenet    6540 1 806-00       Outlet RJ-K CL UK 50X50 c EA B $1.87 9.58% $1.69 See Labor Rate N/A

ADC - Truenet    6540 1 806-00BAA    OUTLET 50X50 BAA EA B $1.87 9.58% $1.69 See Labor Rate N/A

ADC - Truenet    6540 1 806-00WCC    OUTLET UK 50X50 Worcs EA B $1.87 9.58% $1.69 See Labor Rate N/A

ADC - Truenet    6540 1 807-00       Outlet CL UK 50X100 EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    6540 1 807-00BAA    OUTLET 50X100 BAA EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    6540 1 807-00WOR    6540 1 807-00WOR: OUTL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    6540 1 808-00        EURO STYLE FACEPLATE SING EA B $1.98 9.64% $1.79 See Labor Rate N/A

ADC - Truenet    6540 1 810-00        ADAPTER RJK CL LJ6 EA B $0.58 9.39% $0.53 See Labor Rate N/A

ADC - Truenet    6540 1 810-04       Adaptor CL LJ6C c/w Window Black EA B $0.93 10.08% $0.84 See Labor Rate N/A

ADC - Truenet    6540 1 811-00       Window Clear & Label  Pack of 20 EA B $1.60 9.75% $1.44 See Labor Rate N/A

ADC - Truenet    6540 1 812-04       Outlet UK Style Deep Doub EA B $1.87 9.58% $1.69 See Labor Rate N/A

ADC - Truenet    6540 1 812-05       Outlet UK Style (Deep) Qu EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    6540 1 812-06        OUTLET UK STYLE (DEEP) SINGLE EA B $1.98 9.64% $1.79 See Labor Rate N/A

ADC - Truenet    6540 1 812-09       OUTLET (DEEP) KM8 QUAD UT EA B $29.65 9.75% $26.76 See Labor Rate N/A

ADC - Truenet    6540 1 813-00       Adaptor LJ6C Angled EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 814-00         ANGLED ADAPTOR LJ6C BK EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 814-01        ANGLED ADAPTOR LJ6C WT EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 890-20        CU10 PUNCHDOWN CABLE ANCH EA B $27.46 9.74% $24.78 See Labor Rate N/A

ADC - Truenet    6540 1 920-00       Adaptor 25x50 CL Flush EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 1 920-01       Blank 25X50 EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6540 2 104-00       6540 2 104-00       EA B $5.00 9.75% $4.51 See Labor Rate N/A

ADC - Truenet    6540 2 161-60       Socket HK RJ45 STP C5e EA B $9.50 9.71% $8.58 See Labor Rate N/A

ADC - Truenet    6540 2 161-70       RJK HK RJ45-STP-568AB-16 EA B $5.93 9.80% $5.35 See Labor Rate N/A

ADC - Truenet    6540 3 014-00        SCREEN CONNECTOR - HK EA B $0.82 10.00% $0.74 See Labor Rate N/A

ADC - Truenet    6540 3 036-01       Fascia Mount 6D Black EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6569 2 180-02E      UNIDAD VENTILACION 19" 1 EA B $499.00 9.75% $450.36 See Labor Rate N/A

ADC - Truenet    6630 1 151-02       JACK/FCPLT/SURFACE MNT ASY RJ45 2PORT IV EA B $16.57 9.75% $14.95 See Labor Rate N/A

ADC - Truenet    6630 1 162-02       JACK/SURFACE MNT ASY RJ45 2PORT IV EA B $12.32 9.74% $11.12 See Labor Rate N/A

ADC - Truenet    6630 1 174-02       4PRT BX PCKG FOR UNION PA EA B $28.84 9.74% $26.03 See Labor Rate N/A

ADC - Truenet    6630 2 200-10       CLEAR WINDOW, HINGED TYPE 105 LBL HLDR,O PAK B $4.50 9.67% $4.06 See Labor Rate N/A

ADC - Truenet    6630 3 025-09       MAGNET STRIP ADHESIVE BACK EA B $0.98 9.53% $0.89 See Labor Rate N/A

ADC - Truenet    6630 3 104-04       SURFACE MOUNT BOX SLIDING RETENT DEVICE EA B $0.20 9.75% $0.18 See Labor Rate N/A

ADC - Truenet    6631 2 003-00        LBL HLDR HINGED 25PR FT EA B $1.48 9.84% $1.33 See Labor Rate N/A

ADC - Truenet    6631 2 050-01       TEST HARNESS EA B $150.00 9.75% $135.38 See Labor Rate N/A

ADC - Truenet    6631 2 111-01        ID TABS, NUMBER 1, PACK OF 25, WHITE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-02       ID TABS, NUMBER 1, PACK OF 25, IVORY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-03       ID TABS, NUMBER 1, PACK OF 25, GRAY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-04       ID TABS, NUMBER 1, PACK OF 25, BLACK Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-05       ID TABS, NUMBER 1, PACK OF 25, RED Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-06       ID TABS, NUMBER 1, PA Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-07       ID TABS, NUMBER 1, PACK OF 25, GREEN Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-08       ID TABS, NUMBER 1, PACK OF 25, YELLOW Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-09       ID TABS, NUMBER 1, PACK OF 25, PURPLE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 111-10       ID TABS, NUMBER 1, PACK OF 25, ORANGE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-01       ID TABS, NUMBER 2, PACK OF 25, WHITE Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-02       ID TABS, NUMBER 2, PACK OF 25, IVORY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-03       ID TABS, NUMBER 2, PACK OF 25, GRAY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-04       ID TABS, NUMBER 2, PACK OF 25, BLACK Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-05       ID TABS, NUMBER 2, PACK OF 25, RED Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-06       ID TABS, NUMBER 2, PA Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-07       ID TABS, NUMBER 2, PACK OF 25, GREEN Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-08       ID TABS, NUMBER 2, PA Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-09       ID TABS, NUMBER 2, PACK OF 25, PURPLE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 112-10       ID TABS, NUMBER 2, PACK OF 25, ORANGE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-01       ID TABS, NUMBER 3, PACK OF 25, WT Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A
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ADC - Truenet    6631 2 113-02       ID TABS, NUMBER 3, PACK OF 25, IV Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-03       ID TABS, NUMBER 3, PACK OF 25, GY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-04       ID TABS, NUMBER 3, PACK OF 25, BK Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-05       ID TABS, NUMBER 3, PACK OF 25, RD Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-06       ID TABS, NUMBER 3, PACK OF 25, BL Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-07       ID TABS, NUMBER 3, PA Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-08       ID TABS, NUMBER 3, PACK OF 25, YL Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-09       ID TABS, NUMBER 3, PACK OF 25, PURPLE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 113-10       ID TABS. NUMBER 3. PACK OF 25. OR Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-01       ID TABS, NUMBER 4, PACK OF 25, WT Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-02       ID TABS, NUMBER 4, PACK OF 25, IV Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-03       ID TABS, NUMBER 4, PACK OF 25, GY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-04       ID TABS, NUMBER 4, PACK OF 25, BK Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-05       ID TABS, NUMBER 4, PACK OF 25, RD Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-06       ID TABS, NUMBER 4, PACK OF 25, BL Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-07       ID TABS, NUMBER 4, PACK OF 25, GN Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-08       ID TABS, NUMBER 4, PACK OF 25, YL Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-09       ID TABS, NUMBER 4, PACK OF 25, PURPLE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 114-10       ID TABS, NUMBER 4, PACK OF 25, OR Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-01       ID TABS, NUMBER 5, PACK OF 25, WT Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-02       ID TABS, NUMBER 5, PACK OF 25, IV Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-03       ID TABS, NUMBER 5, PACK OF 25, GY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-04       ID TABS, NUMBER 5, PACK OF 25, BK Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-05       ID TABS, NUMBER 5, PACK OF 25, RD Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-06       ID TABS, NUMBER 5, PACK OF 25, BL Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-07       ID TABS, NUMBER 5, PACK OF 25, GN Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-08       ID TABS, NUMBER 5, PACK OF 25, YL Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-09       ID TABS, NUMBER 5, PACK OF 25, PURPLE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 115-10       ID TABS, NUMBER 5, PACK OF 25, OR Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-01       ID TABS, NUMBER 6, PACK OF 25, WT Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-03       ID TABS, NUMBER 6, PACK OF 25, GY Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-04       ID TABS, NUMBER 6, PACK OF 25, BK Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-05       ID TABS, NUMBER 6, PACK OF 25, RD Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-06       ID TABS, NUMBER 6, PACK OF 25, BL Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-07       ID TABS, NUMBER 6, PACK OF 25, GN Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-09       ID TABS, NUMBER 6, PACK OF 25, PURPLE Q2 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 116-10       ID TABS, NUMBER 6, PACK OF 25, OR Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 125-01       ID TAB NUMBERED 1-6 WT PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-02       ID TAB NUMBERED 1-6 IV PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-03       ID TAB NUMBERED 1-6 GY PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-04       ID TAB NUMBERED 1-6 BK PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-05       ID TAB NUMBERED 1-6 RD PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-06       ID TAB NUMBERED 1-6 BL PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-07       ID TAB NUMBERED 1-6 GN PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-08       ID TAB NUMBERED 1-6 YL PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-09       ID TAB NUMBERED 1-6 VT PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 125-10       ID TAB NUMBERED 1-6 OR PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 126-04       ICON/ST LBL KIT/FASCIA PN EA B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-01       6631 2 127-01       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-02       6631 2 127-02       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-03       6631 2 127-03       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-04       6631 2 127-04       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-05       6631 2 127-05       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-06       6631 2 127-06       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-07       6631 2 127-07       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-08       6631 2 127-08       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-09       6631 2 127-09       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-10       6631 2 127-10       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 127-22       6631 2 127-22       PAK B $1.29 9.67% $1.17 See Labor Rate N/A

ADC - Truenet    6631 2 135-00        BLK FT 25PR CODED 25PR EA B $13.50 9.72% $12.19 See Labor Rate N/A

ADC - Truenet    6631 2 135-05        BLK FT 25PR COLOR CODED 4 EA B $13.50 9.72% $12.19 See Labor Rate N/A
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ADC - Truenet    6631 2 135-06          BLK FT 25PR COLOR CODED 5 EA B $13.50 9.72% $12.19 See Labor Rate N/A

ADC - Truenet    6631 2 148-01       ID TABS. INDATA/VOICEIN. PACK OF 25.WT Q PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 148-04       ID TABS DATA/VOICE PACK OF 25 BK Q25 PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 149-01       *ID TABS. IDIGITAL/BLANKI. PACK OF 25. W PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 149-02       ID TABS, IDIGITAL/BLANKI, PACK OF 25, IV PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 149-03       ID TABS, IDIGITAL/BLANKI, PACK OF 25, GY PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 149-04       ID TABS, IDIGITAL/BLANKI, PACK OF 25, BK PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 149-05       ID TABS, IDIGITAL/BLANKI, PACK OF 25, RD PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 2 149-06       *ID TABS. IDIGITAL/BLANKI. PACK OF 25. B PAK B $3.32 9.70% $3.00 See Labor Rate N/A

ADC - Truenet    6631 3 046-03       4-PORT PATCH PLUS LBL SHT GY SH B $3.75 9.70% $3.39 See Labor Rate N/A

ADC - Truenet    6631 3 046-04       4-PORT PATCH PLUS LBL SHT BL SH B $3.75 9.70% $3.39 See Labor Rate N/A

ADC - Truenet    6631 3 046-08       LBL SHT PP 4PORT GROUPS SH B $3.75 9.70% $3.39 See Labor Rate N/A

ADC - Truenet    6631 3 054-01       LABELS FOR 24-PORT 1U PLG-N- PLAY PANEL SH B $3.75 9.70% $3.39 See Labor Rate N/A

ADC - Truenet    6631 3 064-00       6-PORT PATCH PLUS LBL SHT OR SH B $3.75 9.70% $3.39 See Labor Rate N/A

ADC - Truenet    6631 3 064-04       6-PORT PATCH PLUS LBL SHT BL SH B $3.75 9.70% $3.39 See Labor Rate N/A

ADC - Truenet    6631 3 064-06       6-PORT PATCH PLUS LBL SHT YL SH B $3.75 9.70% $3.39 See Labor Rate N/A

ADC - Truenet    6631 3 064-08       LBL SHT PP 6PORT GROUPS SH B $4.85 9.78% $4.38 See Labor Rate N/A

ADC - Truenet    6631 3 100-06        WT LABELS FOR FCPLTS SH B $6.76 9.79% $6.10 See Labor Rate N/A

ADC - Truenet    6631 3 100-22       LBL SHT HINGED 25PR FT GY/BN SH B $6.76 9.79% $6.10 See Labor Rate N/A

ADC - Truenet    6631 3 100-23       LBL SHT HINGED 25PR FT YL/RD SH B $6.76 9.79% $6.10 See Labor Rate N/A

ADC - Truenet    6631 3 100-25       PAPER DESIG FOR WALL OUTL EA B $0.27 8.59% $0.25 See Labor Rate N/A

ADC - Truenet    6631 3 100-26       LBL SHT HINGED 25PR FT BL/WT SH B $1.54 9.79% $1.39 See Labor Rate N/A

ADC - Truenet    6631 3 100-27       LBL SHT HINGED 25PR FT OR SH B $6.76 9.79% $6.10 See Labor Rate N/A

ADC - Truenet    6631 3 100-28       LBL SHT HINGED 25PR FT VT SH B $6.76 9.79% $6.10 See Labor Rate N/A

ADC - Truenet    6631 3 100-29       LBL SHT HINGED 25PR FT BL SH B $6.76 9.79% $6.10 See Labor Rate N/A

ADC - Truenet    6631 3 100-30       LBL SHT HINGED 25PR FT GN SH B $6.76 9.79% $6.10 See Labor Rate N/A

ADC - Truenet    6631-3-400-00       6631-3-400-00       EA B $2.86 9.72% $2.58 See Labor Rate N/A

ADC - Truenet    6631-3-400-01       6631-3-400-01       EA B $2.86 9.72% $2.58 See Labor Rate N/A

ADC - Truenet    6635 2 038-04       CBL STRAPS, 12 IN, BK EA B $9.95 9.73% $8.98 See Labor Rate N/A

ADC - Truenet    6636 1 110-01       13 & 21 POS BMF TYPE 105 EA B $393.11 9.75% $354.79 See Labor Rate N/A

ADC - Truenet    6636 1 510-06        BLK U8 C6T 160PR KIT BMF EA B $193.04 9.75% $174.23 See Labor Rate N/A

ADC - Truenet    6636 1 511-06       160PR ULTIM8 80MM BMF KIT EA B $223.68 9.75% $201.88 See Labor Rate N/A

ADC - Truenet    6636 1 516-06       160-PR ROD MNT ASY KIT USING U8 BLOCKS EA B $193.62 9.75% $174.75 See Labor Rate N/A

ADC - Truenet    6636 1 518-06        BLK U8 C6T 168PR KIT BMF EA B $203.97 9.75% $184.09 See Labor Rate N/A

ADC - Truenet    6636 1 590-46       100 PR FIELD ASSY KIT HIG EA B $109.82 9.75% $99.11 See Labor Rate N/A

ADC - Truenet    6636 1 596-06        BLK U8 C6T 96PR KIT W/GY UMS EA B $105.36 9.75% $95.09 See Labor Rate N/A

ADC - Truenet    6636 1 596-46        BLK U8 C6T 96 PR W/BK EA B $105.36 9.75% $95.09 See Labor Rate N/A

ADC - Truenet    6636 1 598-06       BLK CU10 80PR KIT W/GY UMS EA B $165.00 9.75% $148.92 See Labor Rate N/A

ADC - Truenet    6637 1 150-60        BLK HB10 COLLOCATION 100PR FEM RJ21 EA B $180.88 9.75% $163.25 See Labor Rate N/A

ADC - Truenet    6637 1 210-60       BLK HB10 COLLOCATION 300PR FEM RJ21 EA B $542.55 9.75% $489.67 See Labor Rate N/A

ADC - Truenet    6638 1 180-50       BLK HB10 200PR KIT ROD MNT EA B $190.01 9.75% $171.49 See Labor Rate N/A

ADC - Truenet    6639 1 598-46         BLK CU10 80PR KIT W/BK UM EA B $165.00 9.75% $148.92 See Labor Rate N/A

ADC - Truenet    6640 1 600-00       BLK FT PRE-TERM 600PR WALL MNT BRKT EA B $869.00 9.75% $784.30 See Labor Rate N/A

ADC - Truenet    6640 1 602-00       *1/25/600PR PRETERM FT MOD EA B $869.00 9.75% $784.30 See Labor Rate N/A

ADC - Truenet    6641 2 000-79       C5ET 6-PORT PCB MODULE KRONE/110 EA B $9.15 9.73% $8.26 See Labor Rate N/A

ADC - Truenet    6641 2 000-84       6-PORT CAT6 CONNECTOR ASY FOR C6 PP EA B $9.15 9.73% $8.26 See Labor Rate N/A

ADC - Truenet    6641 2 039-10       25-PAIR AMP CONNECTOR 10F EA B $142.80 9.75% $128.88 See Labor Rate N/A

ADC - Truenet    6642 1 115-04       BLK FT 25PR COLOR CODED 1 EA B $72.34 9.75% $65.29 See Labor Rate N/A

ADC - Truenet    6642 1 115-05       BLK FT 25PR CODED 5PR 100PR KIT W/UMS EA B $72.34 9.75% $65.29 See Labor Rate N/A

ADC - Truenet    6642 1 315-04       BLK FT 25PR COLOR CODED 300PR KIT W/UMS EA B $214.40 9.75% $193.50 See Labor Rate N/A

ADC - Truenet    6642 1 315-05         BLK FT 25PR CODED 5PR 300PR KIT W/UMS EA B $214.40 9.75% $193.50 See Labor Rate N/A

ADC - Truenet    6643 3 021-01/30    SM ST adapter EA B $20.00 11.14% $17.77 See Labor Rate N/A

ADC - Truenet    6644 1 000-01       BACK BOX ITALIAN WHITE EA B $2.56 9.86% $2.31 See Labor Rate N/A

ADC - Truenet    6644 1 001-02       BACK BOX ITALIAN IVORY EA B $2.56 9.86% $2.31 See Labor Rate N/A

ADC - Truenet    6644 1 001-03       BACK BOX ITALIAN BLACK EA B $2.56 9.86% $2.31 See Labor Rate N/A

ADC - Truenet    6644 1 024-01        FCPLT 1PORT SS FLUSH MNT SINGLE GANG EA B $2.92 9.70% $2.64 See Labor Rate N/A

ADC - Truenet    6644 1 024-02         FCPLT 2PORT SS FLUSH MNT SINGLE GANG EA B $2.92 9.70% $2.64 See Labor Rate N/A

ADC - Truenet    6644 1 024-03        FCPLT 3PORT SS FLUSH MNT SINGLE GANG EA B $2.92 9.70% $2.64 See Labor Rate N/A

ADC - Truenet    6644 1 024-04        FCPLT 4PORT SS FLUSH MNT SINGLE GANG EA B $2.92 9.70% $2.64 See Labor Rate N/A

ADC - Truenet    6644 1 024-06        FCPLT 6PORT SS FLUSH MNT SINGLE GANG EA B $2.92 9.70% $2.64 See Labor Rate N/A

ADC - Truenet    6644 1 024-24       *DUAL GANG SS FCPLT, 4-PORT EA B $5.83 9.74% $5.26 See Labor Rate N/A
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ADC - Truenet    6644 1 106-01       ELECT FACEPLATE WHITE EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 106-02        ELECT FACEPLATE IVORY EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 106-04       MOD ADAPTER OUTLET 2-PORT 106 TYPE (BK) EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 106-21       FCPLT 106 ADAPTER 2PORT ELECTICAL WT EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 106-22       FCPLT 106 ADAPTER 2PORT ELECTRICAL IV EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 106-23       FCPLT 106 ADAPTER 2PORT ELECTICAL GY EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 106-24       FCPLT 106 ADAPTER 2PORT ELECTICAL BN EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 107-01       4 PORT ADAPTER WHITE EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 107-02       4 PORT ADAPTER IVORY EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 107-21       FCPLT 106 ADAPTER 4PORT ELECTICAL WT EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 107-22       FCPLT 106 ADAPTER 4PORT ELECTRICAL IV EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 107-23       FCPLT 106 ADAPTER 4PORT ELECTICAL GY EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 107-24       FCPLT 106 ADAPTER 4PORT ELECTICAL BN EA B $2.55 9.68% $2.30 See Labor Rate N/A

ADC - Truenet    6644 1 112-01        FCPLT MOD FURN 2PORT HORI EA B $2.49 9.70% $2.25 See Labor Rate N/A

ADC - Truenet    6644 1 112-02       FCPLT MOD FURN 2PORT HORIZONTAL IV EA B $2.49 9.70% $2.25 See Labor Rate N/A

ADC - Truenet    6644 1 112-03       FCPLT MOD FURN 2PORT HORIZONTAL GY EA B $2.49 9.70% $2.25 See Labor Rate N/A

ADC - Truenet    6644 1 112-04       FCPLT MOD FURN 2PORT HORIZONTAL BK EA B $2.49 9.70% $2.25 See Labor Rate N/A

ADC - Truenet    6644 1 112-22       2-PORT FACEPLATE, ELECTRIC IVORY EA B $2.49 9.70% $2.25 See Labor Rate N/A

ADC - Truenet    6644 1 143-01       FCPLT MOD FURN 3PORT WT EA B $2.28 9.81% $2.06 See Labor Rate N/A

ADC - Truenet    6644 1 143-02       FCPLT MOD FURN 3PORT IV EA B $2.28 9.81% $2.06 See Labor Rate N/A

ADC - Truenet    6644 1 143-03       FCPLT MOD FURN 3PORT GY EA B $2.28 9.81% $2.06 See Labor Rate N/A

ADC - Truenet    6644 1 143-04       FCPLT MOD FURN 3PORT BK EA B $2.28 9.81% $2.06 See Labor Rate N/A

ADC - Truenet    6644 1 143-14       FCPLT MOD FURN 3PORT CH EA B $2.28 9.81% $2.06 See Labor Rate N/A

ADC - Truenet    6644 1 144-01        FCPLT MOD FURN 4PORT WT EA B $3.15 9.69% $2.84 See Labor Rate N/A

ADC - Truenet    6644 1 144-02       FCPLT MOD FURN 4PORT IV EA B $3.15 9.69% $2.84 See Labor Rate N/A

ADC - Truenet    6644 1 144-03       FCPLT MOD FURN 4PORT GY EA B $3.15 9.69% $2.84 See Labor Rate N/A

ADC - Truenet    6644 1 144-04       FCPLT MOD FURN 4PORT BK EA B $3.15 9.69% $2.84 See Labor Rate N/A

ADC - Truenet    6644 1 152-01        FCPLT 2PORT FLUSH MNT SIN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-02        FCPLT 2PORT FLUSH MNT SIN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-03       FCPLT 2PORT FLUSH MNT SINGLE GANG GY EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-04       FCPLT 2PORT FLUSH MNT SINGLE GANG BK EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-05       FCPLT 2PORT FLUSH MNT SINGLE GANG RD EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-06       FCPLT 2PORT FLUSH MNT SINGLE GANG BL EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-07       FCPLT 2PORT FLUSH MNT SINGLE GANG GN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-08       FCPLT 2PORT FLUSH MNT SINGLE GANG YL EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-22        FCPLT 2PORT FLUSH MNT SINGLEGANG ELEC I EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 152-24       FCPLT 2PORT FLUSH MNT SINGLE GANG ELEC B EA B $1.81 9.61% $1.64 See Labor Rate N/A

ADC - Truenet    6644 1 154-01       FCPLT 4PORT FLUSH MNT SIN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 154-02       FCPLT 4PORT FLUSH MNT SIN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 154-03       FCPLT 4PORT FLUSH MNT SIN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 154-04       FCPLT 4PORT FLUSH MNT SINGLE GANG BK EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 154-22       FCPLT 4PORT FLUSH MNT SINGLE GANG ELE IV EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 154-24       FCPLT 4PORT FLUSH MNT SINGLE GANG ELEC B EA B $1.81 9.61% $1.64 See Labor Rate N/A

ADC - Truenet    6644 1 156-01        FCPLT 6PORT FLUSH MNT SIN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 156-02       FCPLT 6PORT FLUSH MNT SIN EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 156-03       FCPLT 6PORT FLUSH MNT SINGLE GANG GY EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 156-04       FCPLT 6PORT FLUSH MNT SINGLE GANG BK EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 156-13       FCPLT 6PORT FLUSH MNT SINGLE GANG GA EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 156-22       FCPLT 6PORT FLUSH MNT SNGL GANG ELEC IV EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    6644 1 157-01       FCPLT 12PORT FLUSH MNT DU EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 157-02       FCPLT 12PORT FLUSH MNT DUAL GANG IV EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 157-03       FCPLT 12PORT FLUSH MNT DUAL GANG GY EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 157-04       FCPLT 12PORT FLUSH MNT DUAL GANG BK EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 157-05       TWELVE-PORT FLUSH MNT FCPLT, RD EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 157-22       12 PORT FLUSH MNT FCP ELE EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 164-01       FCPLT 4PORT FLUSH MNT DUAL GANG WT EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 164-02       FCPLT 4PORT FLUSH MNT DUAL GANG IV EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 164-03       FCPLT 4PORT FLUSH MNT DUAL GANG GY EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 164-04       FCPLT 4PORT FLUSH MNT DUAL GANG BK EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 164-22       FCPLT 4PORT FLUSH MNT DUAL GANG ELEC IV EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 165-01       FCPLT 4PORT WALKER MONUMENT WT EA B $2.83 9.73% $2.55 See Labor Rate N/A
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ADC - Truenet    6644 1 165-02       FCPLT 4PORT WALKER MONUMENT IV EA B $2.83 9.73% $2.55 See Labor Rate N/A

ADC - Truenet    6644 1 168-01       FCPLT 8PORT FLUSH MNT DUA EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 168-02       FCPLT 8PORT FLUSH MNT DUAL GANG IV EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 168-03       FCPLT 8PORT FLUSH MNT DUAL GANG GY EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 168-04       FCPLT 8PORT FLUSH MNT DUAL GANG BK EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 168-22       WALL PLATE ELEC IVORY EA B $4.78 9.70% $4.32 See Labor Rate N/A

ADC - Truenet    6644 1 172-02       ANG FCPLT ASM, ASC/BLNK EA B $38.78 9.74% $35.00 See Labor Rate N/A

ADC - Truenet    6644 1 174-01        FCPLT 4PORT ANGLED SINGLE EA B $2.32 9.69% $2.10 See Labor Rate N/A

ADC - Truenet    6644 1 174-02       FCPLT 4PORT ANGLED SINGLE GANG IV EA B $2.32 9.69% $2.10 See Labor Rate N/A

ADC - Truenet    6644 1 174-03       FCPLT 4PORT ANGLED SINGLE GANG GY EA B $2.32 9.69% $2.10 See Labor Rate N/A

ADC - Truenet    6644 1 174-04       FCPLT 4PORT ANGLED SINGLE GANG BK EA B $2.32 9.69% $2.10 See Labor Rate N/A

ADC - Truenet    6644 1 174-22       FCPLT 4PORT ANGLED SINGLE GANG ELEC IV EA B $2.32 9.69% $2.10 See Labor Rate N/A

ADC - Truenet    6644 1 178-01       FCPLT 8PORT ANGLED DUAL GANG WT EA B $4.94 9.76% $4.46 See Labor Rate N/A

ADC - Truenet    6644 1 178-02       FCPLT 8PORT ANGLED DUAL GANG IV EA B $4.94 9.76% $4.46 See Labor Rate N/A

ADC - Truenet    6644 1 178-03       FCPLT 8PORT ANGLED DUAL GANG GY EA B $4.94 9.76% $4.46 See Labor Rate N/A

ADC - Truenet    6644 1 178-04       FCPLT 8PORT ANGLED DUAL GANG BK EA B $4.94 9.76% $4.46 See Labor Rate N/A

ADC - Truenet    6644 1 178-22       FCPLT 8PORT ANGLED DUAL GANG ELEC IV EA B $4.94 9.76% $4.46 See Labor Rate N/A

ADC - Truenet    6644 1 184-01        SINGLE GANG CONCEALED ENT OUTLET, WT EA B $6.29 9.73% $5.68 See Labor Rate N/A

ADC - Truenet    6644 1 184-03       *SINGLE GANG CONCEALED ENT OUTLET. GY EA B $6.29 9.73% $5.68 See Labor Rate N/A

ADC - Truenet    6644 1 184-04       *SINGLE GANG CONCEALED ENT OUTLET. BK EA B $6.29 9.73% $5.68 See Labor Rate N/A

ADC - Truenet    6644 1 188-01       DUAL GANG CONCEALED ENTRANCE OUTLET, WT EA B $10.47 9.72% $9.45 See Labor Rate N/A

ADC - Truenet    6644 1 188-02        DUAL GANG CONCEALED ENTRANCE OUTLET, IV EA B $10.47 9.72% $9.45 See Labor Rate N/A

ADC - Truenet    6644 1 222-01        SURFACE MNT ALL FIT BOX 2 EA B $2.98 9.68% $2.69 See Labor Rate N/A

ADC - Truenet    6644 1 222-02       SURFACE MNT ALL FIT BOX 2 EA B $2.98 9.68% $2.69 See Labor Rate N/A

ADC - Truenet    6644 1 222-03       SURFACE MNT ALL FIT BOX 2PORT GY EA B $2.98 9.68% $2.69 See Labor Rate N/A

ADC - Truenet    6644 1 222-04       SURFACE MNT ALL FIT BOX 2PORT BK EA B $2.98 9.68% $2.69 See Labor Rate N/A

ADC - Truenet    6644 1 222-22       SURF MNT ALL FIT BOX 2 EL EA B $2.98 9.68% $2.69 See Labor Rate N/A

ADC - Truenet    6644 1 224-01       SURFACE MNT ALL FIT BOX 4 EA B $4.68 9.78% $4.22 See Labor Rate N/A

ADC - Truenet    6644 1 224-02       SURFACE MNT ALL FIT BOX 4 EA B $4.68 9.78% $4.22 See Labor Rate N/A

ADC - Truenet    6644 1 224-03       SURFACE MNT ALL FIT BOX 4PORT GY EA B $4.68 9.78% $4.22 See Labor Rate N/A

ADC - Truenet    6644 1 224-04       SURFACE MNT ALL FIT BOX 4PORT BK EA B $4.68 9.78% $4.22 See Labor Rate N/A

ADC - Truenet    6644 1 224-22       SURF MNT ALL FIT BOX 4 EL EA B $4.68 9.78% $4.22 See Labor Rate N/A

ADC - Truenet    6644 1 402-04       FCPLT ADAPTER DECOR 2PORT BK EA B $1.71 9.81% $1.54 See Labor Rate N/A

ADC - Truenet    6644 1 402-20       FCPLT ADAPTER DECOR 2PORT ES EA B $1.71 9.81% $1.54 See Labor Rate N/A

ADC - Truenet    6644 1 402-21       FCPLT ADAPTER DECOR 2PORT ELECTRICAL WT EA B $1.71 9.81% $1.54 See Labor Rate N/A

ADC - Truenet    6644 1 402-22       FCPLT ADAPTER DECOR 2PORT ELECTRICAL IV EA B $1.71 9.81% $1.54 See Labor Rate N/A

ADC - Truenet    6644 1 403-04       FCPLT ADAPTER DECOR 3PORT BK EA B $2.13 9.89% $1.92 See Labor Rate N/A

ADC - Truenet    6644 1 403-20       FCPLT ADAPTER DECOR 3PORT ES EA B $2.13 9.89% $1.92 See Labor Rate N/A

ADC - Truenet    6644 1 403-21       FCPLT ADAPTER DECOR 3PORT EA B $2.13 9.89% $1.92 See Labor Rate N/A

ADC - Truenet    6644 1 403-22       FCPLT ADAPTER DECOR 3PORT ELECTRICAL IV EA B $2.13 9.89% $1.92 See Labor Rate N/A

ADC - Truenet    6644 1 410-20       FCPLT DECOR SINGLE GANG ES EA B $1.20 9.75% $1.08 See Labor Rate N/A

ADC - Truenet    6644 1 410-21       FCPLT DECOR SINGLE GANG ELECTRICAL WT EA B $1.20 9.75% $1.08 See Labor Rate N/A

ADC - Truenet    6644 1 410-22       FCPLT DECOR SINGLE GANG ELECTRICAL IV EA B $1.20 9.75% $1.08 See Labor Rate N/A

ADC - Truenet    6644 1 420-21       FCPLT DECOR DUAL GANG ELECTRICAL WT EA B $2.41 9.65% $2.18 See Labor Rate N/A

ADC - Truenet    6644 1 420-22       FCPLT DECOR DUAL GANG ELECTRICAL IV EA B $2.41 9.65% $2.18 See Labor Rate N/A

ADC - Truenet    6644 1 430-21       FCPLT DECOR TRIPLE GANG ELECTRICAL WT EA B $3.60 9.75% $3.25 See Labor Rate N/A

ADC - Truenet    6644 1 450-01       MULTIMEDIA BOX WT EA B $12.14 9.75% $10.96 See Labor Rate N/A

ADC - Truenet    6644 1 450-02       MULTIMEDIA BOX IV EA B $12.14 9.75% $10.96 See Labor Rate N/A

ADC - Truenet    6644 1 450-21       32 PORT MULTIMEDIA BAX AD EA B $108.51 9.75% $97.93 See Labor Rate N/A

ADC - Truenet    6644 1 460-01        SURFACE BOX 12 PORT EA B $9.42 9.77% $8.50 See Labor Rate N/A

ADC - Truenet    6644 2 017-01        SURFACE MNT ALL FIT BOX SINGLE GANG WT EA B $3.74 9.77% $3.37 See Labor Rate N/A

ADC - Truenet    6644 2 017-02       SURFACE MNT ALL FIT BOX SINGLE GANG IV EA B $3.74 9.77% $3.37 See Labor Rate N/A

ADC - Truenet    6644 2 017-03       SURFACE MNT ALL FIT BOX SINGLE GANG GY EA B $3.74 9.77% $3.37 See Labor Rate N/A

ADC - Truenet    6644 2 017-04       SURFACE MNT ALL FIT BOX SINGLE GANG BK EA B $3.74 9.77% $3.37 See Labor Rate N/A

ADC - Truenet    6644 2 017-22       SURF MNT ALL FIT BOX ELEC EA B $3.74 9.77% $3.37 See Labor Rate N/A

ADC - Truenet    6644 2 018-01       FCPLT EXTENDER SINGLE GANG WT EA B $1.68 9.83% $1.51 See Labor Rate N/A

ADC - Truenet    6644 2 018-02       FCPLT EXTENDER SINGLE GANG IV EA B $1.68 9.83% $1.51 See Labor Rate N/A

ADC - Truenet    6644 2 018-03       FCPLT EXTENDER SINGLE GANG GY EA B $1.68 9.83% $1.51 See Labor Rate N/A

ADC - Truenet    6644 2 018-22       FCPLT EXTENDER SINGLE GANG ELEC IV EA B $1.68 9.83% $1.51 See Labor Rate N/A

ADC - Truenet    6644 2 019-00       FCPLT DRYWALL ADAPTER SIN EA B $9.35 9.73% $8.44 See Labor Rate N/A

ADC - Truenet    6644 2 022-00       SNG GANG SUR MT BOX W/MAGNET EA B $8.86 9.74% $8.00 See Labor Rate N/A
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ADC - Truenet    6644 2 201-01       SURFACE MNT BOX 6PORT WT EA B $4.33 9.82% $3.90 See Labor Rate N/A

ADC - Truenet    6644 2 201-02        SURFACE MNT BOX 6PORT IV EA B $6.40 9.75% $5.78 See Labor Rate N/A

ADC - Truenet    6644 2 201-04       SIX-PORT SURFACE MNT BOX, BK EA B $6.40 9.75% $5.78 See Labor Rate N/A

ADC - Truenet    6644 2 201-22       SURF MNT BOX 6PORT ELEC I EA B $6.40 9.75% $5.78 See Labor Rate N/A

ADC - Truenet    6644 2 202-01       SIX-PORT ALL-FIT MULTIMED EA B $7.51 9.76% $6.78 See Labor Rate N/A

ADC - Truenet    6644 2 202-02        SURFACE MNT ALL FIT MLTIMD BOX 6PORT IV EA B $7.51 9.76% $6.78 See Labor Rate N/A

ADC - Truenet    6644 2 202-03       SIX-PORT ALL-FIT MULTIMEDIA BOX, GY EA B $7.51 9.76% $6.78 See Labor Rate N/A

ADC - Truenet    6644 2 202-04       SIX-PORT ALL-FIT MULTIMEDIA BOX, BK EA B $7.51 9.76% $6.78 See Labor Rate N/A

ADC - Truenet    6644 3 000-28       SURFACE MNT BOX DUAL GANG EA B $12.46 9.74% $11.25 See Labor Rate N/A

ADC - Truenet    6644 3 000-53       FCPLT 1PORT SS FLUSH MNT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6644 3 007-00       CLEAR WALL OUTLET WINDOW EA B $0.16 11.49% $0.14 See Labor Rate N/A

ADC - Truenet    6644 3 205-01       BEZEL 4PORT MOD MULTIMEDIA BOX WT EA B $0.56 10.24% $0.50 See Labor Rate N/A

ADC - Truenet    6644 3 205-02       BEZEL 4PORT MOD MULTIMEDIA BOX IV EA B $0.56 10.24% $0.50 See Labor Rate N/A

ADC - Truenet    6644 3 209-01       BEZEL BLANK MULTIMEDIA BOX WT EA B $0.39 10.37% $0.35 See Labor Rate N/A

ADC - Truenet    6644 3 209-02       BEZEL BLANK MULTIMEDIA BOX IV EA B $0.39 10.37% $0.35 See Labor Rate N/A

ADC - Truenet    6644 3 211-01       BEZEL DUPLEZ SC/RJ MULTIMEDIA BOX WT EA B $0.49 9.53% $0.44 See Labor Rate N/A

ADC - Truenet    6644 3 211-02       BEZEL, DUPLEX SC, 2 PORT; EA B $1.27 9.50% $1.15 See Labor Rate N/A

ADC - Truenet    6644 3 220-01       BEZEL DUPLEX SC ALL-FIT MM BOX, WT EA B $1.27 9.50% $1.15 See Labor Rate N/A

ADC - Truenet    6644 3 220-03       BEZEL, DUPLEX SC, GY EA B $1.27 9.50% $1.15 See Labor Rate N/A

ADC - Truenet    6644 3 220-04       BEZEL, DUPLEX SC, BK EA B $1.27 9.50% $1.15 See Labor Rate N/A

ADC - Truenet    6644 3 267-01       BEZEL 6PORT SC MULTIMEDIA BOX WT EA B $0.83 9.70% $0.75 See Labor Rate N/A

ADC - Truenet    6644 3 267-02       BEZEL 6PORT SC MULTIMEDIA BOX IV EA B $0.83 9.70% $0.75 See Labor Rate N/A

ADC - Truenet    6644 3 267-03       BEZEL 6PORT SC MULTIMEDIA BOX GY EA B $0.83 9.70% $0.75 See Labor Rate N/A

ADC - Truenet    6644 3 267-04       BEZEL 6PORT SC MULTIMEDIA BOX BK EA B $0.83 9.70% $0.75 See Labor Rate N/A

ADC - Truenet    6644 3 299-01       MOD BELTLINE ADAPTER HM ECO SPACE WT EA B $1.11 9.84% $1.00 See Labor Rate N/A

ADC - Truenet    6644 3 299-02       MOD BELTLINE ADAPTER HM ECO SPACE IV EA B $1.11 9.84% $1.00 See Labor Rate N/A

ADC - Truenet    6644 3 299-03       MOD BELTLINE ADAPTER HM ECO SPACE GY EA B $1.11 9.84% $1.00 See Labor Rate N/A

ADC - Truenet    6644 3 299-04       MOD BELTLINE ADAPTER HM ECO SPACE BK EA B $1.11 9.84% $1.00 See Labor Rate N/A

ADC - Truenet    6644 4 112-01       6644 4 112-01       EA B $1.46 9.70% $1.32 See Labor Rate N/A

ADC - Truenet    6644 4 114-01       6644 4 114-01       EA B $1.46 9.70% $1.32 See Labor Rate N/A

ADC - Truenet    6645 1 131-01        ADAPTER MOD RCA WT W/WT HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 131-02       ADAPTER MOD RCA WT W/IV HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 132-01        ADAPTER MOD RCA RD W/WT HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 132-02       ADAPTER MOD RCA RD W/IV HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 133-01        ADAPTER MOD RCA YL W/WT HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 133-02       ADAPTER MOD RCA YL W/IV HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 134-01        ADAPTER MOD S-VIDEO WT EA B $6.11 9.76% $5.51 See Labor Rate N/A

ADC - Truenet    6645 1 134-02       ADAPTER MOD S-VIDEO IV EA B $6.11 9.76% $5.51 See Labor Rate N/A

ADC - Truenet    6645 1 135-01        ADAPTER MOD RCA BK W/WT HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 135-02       ADAPTER MOD RCA BK W/IV HOUSING EA B $6.49 9.73% $5.86 See Labor Rate N/A

ADC - Truenet    6645 1 154-02       8 COND., KEYED, 568A, IV EA B $6.19 9.79% $5.58 See Labor Rate N/A

ADC - Truenet    6645 1 155-02       8 COND., KEYED, 568B, IV EA B $6.19 9.79% $5.58 See Labor Rate N/A

ADC - Truenet    6645 1 155-03       8 COND., KEYED, 568B, GY EA B $6.19 9.79% $5.58 See Labor Rate N/A

ADC - Truenet    6645 1 155-04       8 COND., KEYED, 568B, BK EA B $6.19 9.79% $5.58 See Labor Rate N/A

ADC - Truenet    6645 1 155-05       8 COND., KEYED, 568B,RD EA B $6.19 9.79% $5.58 See Labor Rate N/A

ADC - Truenet    6645 1 155-06       8 COND., KEYED, 568B, BL EA B $6.19 9.79% $5.58 See Labor Rate N/A

ADC - Truenet    6645 1 155-08       Keyed Cat 5e jack yellow EA B $5.59 9.79% $5.04 See Labor Rate N/A

ADC - Truenet    6645 1 157-01        ADAPTER MOD F81 WT EA B $3.04 9.66% $2.75 See Labor Rate N/A

ADC - Truenet    6645 1 157-02       ADAPTER MOD F81 IV EA B $3.04 9.66% $2.75 See Labor Rate N/A

ADC - Truenet    6645 1 157-03       ADAPTER MOD F81 GY EA B $3.04 9.66% $2.75 See Labor Rate N/A

ADC - Truenet    6645 1 157-04       ADAPTER MOD F81 BK EA B $3.04 9.66% $2.75 See Labor Rate N/A

ADC - Truenet    6645 1 157-22       ADAPTER MOD F81 ELEC. IV EA B $3.04 9.66% $2.75 See Labor Rate N/A

ADC - Truenet    6645 1 157-24       ADAPTER MOD F81 ELE BROWN EA B $3.04 9.66% $2.75 See Labor Rate N/A

ADC - Truenet    6645 1 158-01          ADAPTER MOD FBR ST MM/SM PHOS BRON WT EA B $10.45 9.76% $9.43 See Labor Rate N/A

ADC - Truenet    6645 1 158-02       ADAPTER MOD FBR ST MM/SM EA B $10.45 9.76% $9.43 See Labor Rate N/A

ADC - Truenet    6645 1 158-03       ADAPTER MOD FBR ST MM/SM PHOS BRON GY EA B $10.45 9.76% $9.43 See Labor Rate N/A

ADC - Truenet    6645 1 159-01       ADAPTER MOD BNC WT EA B $4.05 9.79% $3.65 See Labor Rate N/A

ADC - Truenet    6645 1 159-02       ADAPTER MOD BNC IV EA B $4.05 9.79% $3.65 See Labor Rate N/A

ADC - Truenet    6645 1 159-03       ADAPTER MOD BNC GY EA B $4.05 9.79% $3.65 See Labor Rate N/A

ADC - Truenet    6645 1 159-04       ADAPTER MOD BNC BK EA B $4.05 9.79% $3.65 See Labor Rate N/A

ADC - Truenet    6645 1 160-01        BLANK MOD INSERT WHIT Q25 PAK B $7.24 9.71% $6.54 See Labor Rate N/A
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ADC - Truenet    6645 1 160-02       BLANK MOD INSRT IVORY Q25 PAK B $7.24 9.71% $6.54 See Labor Rate N/A

ADC - Truenet    6645 1 160-03       BLANK MOD INSERT GRAY PAK B $7.24 9.71% $6.54 See Labor Rate N/A

ADC - Truenet    6645 1 160-04        BLANK MOD INSERT BK PACK OF 25 Q25 PAK B $7.24 9.71% $6.54 See Labor Rate N/A

ADC - Truenet    6645 1 160-05       BLANK KEYSTONE INSERT,RDPACK OF 25 Q25 PAK B $7.24 9.71% $6.54 See Labor Rate N/A

ADC - Truenet    6645 1 160-22       BLANK KEYSTONE INSERT, ELEC IV, PACK OF PAK B $7.24 9.71% $6.54 See Labor Rate N/A

ADC - Truenet    6645 1 160-24       BLANK INSERT ELECTRICAL IVORY 25 PER PK PAK B $7.24 9.71% $6.54 See Labor Rate N/A

ADC - Truenet    6645 1 165-01          ADAPTER MOD FBR SC/APC MM EA B $14.01 9.73% $12.65 See Labor Rate N/A

ADC - Truenet    6645 1 166-02       ADAPTER MOD FBR ST MM/SM CERAM IV EA B $12.31 9.76% $11.11 See Labor Rate N/A

ADC - Truenet    6645 1 167-01       ADAPTER MOD FBR SC MM/SM EA B $9.03 9.74% $8.15 See Labor Rate N/A

ADC - Truenet    6645 1 167-02       ADAPTER MOD FBR SC MM/SM EA B $9.03 9.74% $8.15 See Labor Rate N/A

ADC - Truenet    6645 1 167-03       ADAPTER MOD FBR SC MM/SM PHOS BRON GY EA B $9.03 9.74% $8.15 See Labor Rate N/A

ADC - Truenet    6645 1 167-04       ADAPTER MOD FBR SC MM/SM PHOS BRON BK EA B $9.03 9.74% $8.15 See Labor Rate N/A

ADC - Truenet    6645 1 168-02       JACK RJ48X KEYED IV EA B $7.62 9.77% $6.88 See Labor Rate N/A

ADC - Truenet    6645 1 168-04       JACK RJ48X KEYED BL EA B $7.62 9.77% $6.88 See Labor Rate N/A

ADC - Truenet    6645 1 169-01        ADAPTER MOD FBR SC MM/SM CERAM WT EA B $14.01 9.73% $12.65 See Labor Rate N/A

ADC - Truenet    6645 1 169-02       ADAPTER MOD FBR SC MM/SM EA B $14.01 9.73% $12.65 See Labor Rate N/A

ADC - Truenet    6645 1 169-03       ADAPTER MOD FBR SC MM/SM CERAM GY EA B $14.01 9.73% $12.65 See Labor Rate N/A

ADC - Truenet    6645 1 169-04       ADAPTER MOD FBR SC MM/SM CERAM EA B $14.01 9.73% $12.65 See Labor Rate N/A

ADC - Truenet    6645 1 170-01         ADAPTER MOD FBR MT RJ MM EA B $7.26 9.74% $6.55 See Labor Rate N/A

ADC - Truenet    6645 1 170-02       ADAPTER MOD FBR MT RJ MM IV EA B $7.26 9.74% $6.55 See Labor Rate N/A

ADC - Truenet    6645 1 170-04       ADAPTER MOD FBR MT RJ MM BK EA B $7.26 9.74% $6.55 See Labor Rate N/A

ADC - Truenet    6645 1 171-01       ADAPTER MOD FBR MT RJ SM WT EA B $7.61 9.71% $6.87 See Labor Rate N/A

ADC - Truenet    6645 1 171-02       ADAPTER MOD FBR MT RJ SM IV EA B $7.61 9.71% $6.87 See Labor Rate N/A

ADC - Truenet    6645 1 172-01         ADAPTER MOD FBR LC DUPLEX MM PHOSBRON EA B $9.84 9.72% $8.88 See Labor Rate N/A

ADC - Truenet    6645 1 172-02       ADAPTER MOD FBR LC DUPLEX MM PHOSBRON IV EA B $9.84 9.72% $8.88 See Labor Rate N/A

ADC - Truenet    6645 1 172-04       ADAPTER MOD FBR LC DUPLEX MM PHOSBRON EA B $9.84 9.72% $8.88 See Labor Rate N/A

ADC - Truenet    6645 1 172-06       ADAPTER MOD FBR LC DUPLEX EA B $9.84 9.72% $8.88 See Labor Rate N/A

ADC - Truenet    6645 1 174-01       KEYSTONE MATING ADAPTER SM/APC DUPLEX CE EA B $10.78 20.90% $8.53 See Labor Rate N/A

ADC - Truenet    6645 1 176-01       WHITE KEYSTONE W/AQUA LC EA B $11.75 9.73% $10.61 See Labor Rate N/A

ADC - Truenet    6645 1 180-04        KRONE TERMINATION PUCK, BK EA B $2.38 9.66% $2.15 See Labor Rate N/A

ADC - Truenet    6645 2 109-04       PC RJ45 TO RJ45 C5E STP PVC 568B WT, 4FT EA B $10.48 9.76% $9.46 See Labor Rate N/A

ADC - Truenet    6645 2 109-07       PC RJ45 TO RJ45 C5E STP PVC 568B WT, 7FT EA B $12.70 9.72% $11.47 See Labor Rate N/A

ADC - Truenet    6645 2 109-10       PC RJ45 TO RJ45 C5E STP PVC 568B WT 10FT EA B $14.93 9.77% $13.47 See Labor Rate N/A

ADC - Truenet    6645 2 157-01       SELF TERMINATING F-TYPE C EA B $27.89 9.74% $25.17 See Labor Rate N/A

ADC - Truenet    6645 2 251-04       PC FT 1PR TO FT 1PR WT 4F EA B $8.45 9.77% $7.62 See Labor Rate N/A

ADC - Truenet    6645 2 251-07       PC FT 1PR TO FT 1PR WT 7F EA B $8.95 9.73% $8.08 See Labor Rate N/A

ADC - Truenet    6645 2 251-10       PC FT 1PR TO FT 1PR WT 10 EA B $18.29 9.74% $16.51 See Labor Rate N/A

ADC - Truenet    6645 2 251-15       PC FT 1PR TO FT 1PR WT 15 EA B $19.18 9.74% $17.31 See Labor Rate N/A

ADC - Truenet    6645 2 251-25       PC FT 1PR TO FT 1PR WT 25FT EA B $20.42 9.76% $18.43 See Labor Rate N/A

ADC - Truenet    6645 2 254-01        TC FT 25PR BANANA PLGS 1FT EA B $18.76 9.76% $16.93 See Labor Rate N/A

ADC - Truenet    6645 2 254-04        TC FT 25PR BANANA PLGS 4FT EA B $19.47 9.73% $17.58 See Labor Rate N/A

ADC - Truenet    6645 2 254-07       TC FT 25PR BANANA PLGS 7FT EA B $15.74 9.75% $14.21 See Labor Rate N/A

ADC - Truenet    6645 2 254-10       TC FT 25PR BANANA PLGS 10FT EA B $21.76 9.76% $19.64 See Labor Rate N/A

ADC - Truenet    6645 2 265-07       PC FT 1PR TO FT 1PR BL 7FT EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645 2 265-10       PC FT 1PR TO FT 1PR BL 10FT EA B $18.22 9.76% $16.44 See Labor Rate N/A

ADC - Truenet    6645 2 265-15       PC FT 1PR TO FT 1PR BL 15FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    6645 2 265-25       PC FT 1PR TO FT 1PR BL 25FT EA B $19.98 9.74% $18.03 See Labor Rate N/A

ADC - Truenet    6645 2 265-50       PC FT 1PR TO FT 1PR BL 50FT EA B $24.45 9.75% $22.07 See Labor Rate N/A

ADC - Truenet    6645 2 266-04       PC FT 2PR TO FT 2PR WT 4F EA B $18.23 9.74% $16.45 See Labor Rate N/A

ADC - Truenet    6645 2 266-07       PC FT 2PR TO FT 2PR WT 7F EA B $10.94 9.75% $9.87 See Labor Rate N/A

ADC - Truenet    6645 2 266-10       PC FT 2PR TO FT 2PR WT 10 EA B $19.72 9.74% $17.80 See Labor Rate N/A

ADC - Truenet    6645 2 266-15       PC FT 2PR TO FT 2PR WT 15FT EA B $20.98 9.74% $18.94 See Labor Rate N/A

ADC - Truenet    6645 2 266-25       PC FT 2PR TO FT 2PR WT 25FT EA B $24.14 9.75% $21.79 See Labor Rate N/A

ADC - Truenet    6645 2 269-07       2PR F/T TO RJ45 568A WT EA B $18.98 9.74% $17.13 See Labor Rate N/A

ADC - Truenet    6645 2 272-04       2PR F/T TO RJ45 568B EA B $9.68 9.76% $8.74 See Labor Rate N/A

ADC - Truenet    6645 2 272-07       2PR F/T TO RJ45 568B EA B $10.78 9.73% $9.73 See Labor Rate N/A

ADC - Truenet    6645 2 272-10       2PR F/T TO RJ45 568B EA B $17.24 9.73% $15.56 See Labor Rate N/A

ADC - Truenet    6645 2 286-04       25PR FT PC 1PR TO RJ45 WT EA B $15.39 9.76% $13.89 See Labor Rate N/A

ADC - Truenet    6645 2 286-07       25PR FT PC 1PR TO RJ45 WT EA B $15.54 9.75% $14.02 See Labor Rate N/A

ADC - Truenet    6645 2 286-10       25 PAIR FT PC 1PR TO RJ45 EA B $16.25 9.76% $14.66 See Labor Rate N/A

ADC - Truenet    6645 2 297-00       PATCH CORD W/ALLIGATOR CL EA B $18.76 9.76% $16.93 See Labor Rate N/A
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ADC - Truenet    6645 2 299-04       2PR FT TO 2PR SERIES 2,  WT 4FT EA B $18.23 9.74% $16.45 See Labor Rate N/A

ADC - Truenet    6645 2 299-07       2PR FT TO 2PR SERIES 2, WT 7FT EA B $18.98 9.74% $17.13 See Labor Rate N/A

ADC - Truenet    6645 2 299-10       2PR FT TO 2PR SERIES 2, WT 10FT EA B $19.72 9.74% $17.80 See Labor Rate N/A

ADC - Truenet    6645 2 299-15       2PR FT TO 2PR SERIES 2, WT 15FT EA B $20.98 9.74% $18.94 See Labor Rate N/A

ADC - Truenet    6645 3 158-01       PL.HSG. FOR ST CONN. (WT) EA B $0.38 9.20% $0.35 See Labor Rate N/A

ADC - Truenet    6645 3 400-03       CONT FTAFT FOR MOD.JACK EA B $0.16 11.49% $0.14 See Labor Rate N/A

ADC - Truenet    6645 3 400-04       CONT FTBFT FOR MOD. JACK EA B $0.16 11.49% $0.14 See Labor Rate N/A

ADC - Truenet    6645-2-770-04       TRUENET PC T568A WHITE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-770-07       TRUENET PC T568A WHITE 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-770-10       TRUENET PC T568A WHITE 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-770-15       TRUENET PC T568A WHITE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-770-20       TRUENET PC T568A WHITE 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-771-03        TRUENET PC T568A BLUE 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-771-04        TRUENET PC T568A BLUE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-771-05       TRUENET PC T568A BLUE 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-771-06       TRUENET PC T568A BLUE 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-771-07       TRUENET PC T568A BLUE 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-771-10       TRUENET PC T568A BLUE 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-771-11       TRUENET PC T568A BLUE 11 FT EA B $0.12 8.59% $0.11 See Labor Rate N/A

ADC - Truenet    6645-2-771-12       TRUENET PC T568A BLUE 12 FT EA B $0.12 8.59% $0.11 See Labor Rate N/A

ADC - Truenet    6645-2-771-13       TRUENET PC T568A BLUE 13 FT EA B $12.60 9.75% $11.37 See Labor Rate N/A

ADC - Truenet    6645-2-771-14       TRUENET PC T568A BLUE 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-771-15       TRUENET PC T568A BLUE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-771-16       TRUENET PC T568A BLUE 16 FT EA B $13.68 9.76% $12.35 See Labor Rate N/A

ADC - Truenet    6645-2-771-17       TRUENET PC T568A BLUE 17 FT EA B $14.04 9.73% $12.67 See Labor Rate N/A

ADC - Truenet    6645-2-771-18       TRUENET PC T568A BLUE 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-771-19       TRUENET PC T568A BLUE 19 FT EA B $14.76 9.77% $13.32 See Labor Rate N/A

ADC - Truenet    6645-2-771-20       TRUENET PC T568A BLUE 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-771-21       TRUENET PC T568A BLUE 21 FT EA B $15.48 9.76% $13.97 See Labor Rate N/A

ADC - Truenet    6645-2-771-22       TRUENET PC T568A BLUE 22 FT EA B $15.84 9.73% $14.30 See Labor Rate N/A

ADC - Truenet    6645-2-771-23       TRUENET PC T568A BLUE 23 FT EA B $16.20 9.75% $14.62 See Labor Rate N/A

ADC - Truenet    6645-2-771-24       TRUENET PC T568A BLUE 24 FT EA B $16.56 9.76% $14.94 See Labor Rate N/A

ADC - Truenet    6645-2-771-25       TRUENET PC T568A BLUE 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-771-26       TRUENET PC T568A BLUE 26 FT EA B $17.28 9.75% $15.59 See Labor Rate N/A

ADC - Truenet    6645-2-771-27       TRUENET PC T568A BLUE 27 FT EA B $17.64 9.73% $15.92 See Labor Rate N/A

ADC - Truenet    6645-2-771-28       TRUENET PC T568A BLUE 28 FT EA B $18.00 9.75% $16.25 See Labor Rate N/A

ADC - Truenet    6645-2-771-29       TRUENET PC T568A BLUE 29 FT EA B $0.18 8.59% $0.16 See Labor Rate N/A

ADC - Truenet    6645-2-771-30       TRUENET PC T568A BLUE 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-771-31       TRUENET PC T568A BLUE 31 FT EA B $19.08 9.75% $17.22 See Labor Rate N/A

ADC - Truenet    6645-2-771-32       TRUENET PC T568A BLUE 32 FT EA B $19.44 9.73% $17.55 See Labor Rate N/A

ADC - Truenet    6645-2-771-33       TRUENET PC T568A BLUE 33 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    6645-2-771-34       TRUENET PC T568A BLUE 34 FT EA B $20.16 9.76% $18.19 See Labor Rate N/A

ADC - Truenet    6645-2-771-35       TRUENET PC T568A BLUE 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-771-36       TRUENET PC T568A BLUE 36 FT EA B $20.88 9.75% $18.84 See Labor Rate N/A

ADC - Truenet    6645-2-771-37       TRUENET PC T568A BLUE 37 FT EA B $21.24 9.73% $19.17 See Labor Rate N/A

ADC - Truenet    6645-2-771-38       TRUENET PC T568A BLUE 38 FT EA B $21.60 9.75% $19.49 See Labor Rate N/A

ADC - Truenet    6645-2-771-39       TRUENET PC T568A BLUE 39 FT EA B $21.96 9.76% $19.82 See Labor Rate N/A

ADC - Truenet    6645-2-771-40       TRUENET PC T568A BLUE 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-771-41       TRUENET PC T568A BLUE 41 FT EA B $22.68 9.75% $20.47 See Labor Rate N/A

ADC - Truenet    6645-2-771-42       TRUENET PC T568A BLUE 42 FT EA B $23.04 9.73% $20.80 See Labor Rate N/A

ADC - Truenet    6645-2-771-43       TRUENET PC T568A BLUE 43 FT EA B $23.40 9.75% $21.12 See Labor Rate N/A

ADC - Truenet    6645-2-771-44       TRUENET PC T568A BLUE 44 FT EA B $23.76 9.76% $21.44 See Labor Rate N/A

ADC - Truenet    6645-2-771-45       TRUENET PC T568A BLUE 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-771-46       TRUENET PC T568A BLUE 46 FT EA B $24.48 9.75% $22.09 See Labor Rate N/A

ADC - Truenet    6645-2-771-47       TRUENET PC T568A BLUE 47 FT EA B $0.25 10.44% $0.22 See Labor Rate N/A

ADC - Truenet    6645-2-771-48       TRUENET PC T568A BLUE 48 FT EA B $25.20 9.75% $22.74 See Labor Rate N/A

ADC - Truenet    6645-2-771-49       TRUENET PC T568A BLUE 49 FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    6645-2-771-50        TRUENET PC T568A BLUE 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-771-51       TRUENET PC T568A BLUE 51 FT EA B $26.28 9.75% $23.72 See Labor Rate N/A

ADC - Truenet    6645-2-771-52       TRUENET PC T568A BLUE 52 FT EA B $26.64 9.74% $24.05 See Labor Rate N/A

ADC - Truenet    6645-2-771-53       TRUENET PC T568A BLUE 53 FT EA B $27.00 9.75% $24.37 See Labor Rate N/A
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ADC - Truenet    6645-2-771-54       TRUENET PC T568A BLUE 54 FT EA B $27.36 9.76% $24.69 See Labor Rate N/A

ADC - Truenet    6645-2-771-55       TRUENET PC T568A BLUE 55 FT EA B $27.72 9.74% $25.02 See Labor Rate N/A

ADC - Truenet    6645-2-771-56       TRUENET PC T568A BLUE 56 FT EA B $28.08 9.75% $25.34 See Labor Rate N/A

ADC - Truenet    6645-2-771-57       TRUENET PC T568A BLUE 57 FT EA B $28.44 9.74% $25.67 See Labor Rate N/A

ADC - Truenet    6645-2-771-58       TRUENET PC T568A BLUE 58 FT EA B $28.80 9.75% $25.99 See Labor Rate N/A

ADC - Truenet    6645-2-771-59       TRUENET PC T568A BLUE 59 FT EA B $29.16 9.76% $26.32 See Labor Rate N/A

ADC - Truenet    6645-2-771-60       TRUENET PC T568A BLUE 60 FT EA B $0.30 8.59% $0.27 See Labor Rate N/A

ADC - Truenet    6645-2-771-61       TRUENET PC T568A BLUE 61 FT EA B $0.30 8.59% $0.27 See Labor Rate N/A

ADC - Truenet    6645-2-771-62       TRUENET PC T568A BLUE 62 FT EA B $0.30 8.59% $0.27 See Labor Rate N/A

ADC - Truenet    6645-2-771-63       TRUENET PC T568A BLUE 63 FT EA B $0.31 10.08% $0.28 See Labor Rate N/A

ADC - Truenet    6645-2-771-64       TRUENET PC T568A BLUE 64 FT EA B $0.31 10.08% $0.28 See Labor Rate N/A

ADC - Truenet    6645-2-771-65       TRUENET PC T568A BLUE 65 FT EA B $0.31 10.08% $0.28 See Labor Rate N/A

ADC - Truenet    6645-2-771-66       TRUENET PC T568A BLUE 66 FT EA B $0.32 9.31% $0.29 See Labor Rate N/A

ADC - Truenet    6645-2-771-67       TRUENET PC T568A BLUE 67 FT EA B $0.32 9.31% $0.29 See Labor Rate N/A

ADC - Truenet    6645-2-771-68       TRUENET PC T568A BLUE 68 FT EA B $0.32 9.31% $0.29 See Labor Rate N/A

ADC - Truenet    6645-2-771-69       TRUENET PC T568A BLUE 69 FT EA B $0.33 10.70% $0.29 See Labor Rate N/A

ADC - Truenet    6645-2-771-70       TRUENET PC T568A BLUE 70 FT EA B $0.33 10.70% $0.29 See Labor Rate N/A

ADC - Truenet    6645-2-771-71       TRUENET PC T568A BLUE 71 FT EA B $0.33 10.70% $0.29 See Labor Rate N/A

ADC - Truenet    6645-2-771-72       TRUENET PC T568A BLUE 72 FT EA B $0.34 9.95% $0.31 See Labor Rate N/A

ADC - Truenet    6645-2-772-01       TRUENET PC T568A RED 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-772-03       TRUENET PC T568A RED 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-772-04       TRUENET PC T568A RED 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-772-07       TRUENET PC T568A RED 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-773-04       TRUENET PC T568A YELLOW 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-773-04BB     TN PC 568A C6 YL 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-773-05BB       TN PC 568A C6 YL 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-773-06BB       TN PC 568A C6 YL 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-773-07       TRUENET PC T568A YELLOW 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-773-07CG     RJ45 TO RJ45 TRUNET CAT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-773-08BB       TN PC 568A C6 YL 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-773-09BB       TN PC 568A C6 YL 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-773-10       TRUENET PC T568A YELLOW 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-773-10CG     RJ45 TO RJ45 TRUNET CAT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-773-15       TRUENET PC T568A YELLOW 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-773-15BB     TN PC 568A C6 YL 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-773-15CG     RJ45 TO RJ45 TRUNET CAT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-773-20       TRUENET PC T568A YELLOW 20 FT EA B $14.32 9.74% $12.93 See Labor Rate N/A

ADC - Truenet    6645-2-773-25       TRUENET PC T568A YELLOW 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-773-40CG     RJ45 TO RJ45 TRUNET CAT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-773-50CG     RJ45 TO RJ45 TRUNET CAT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-774-04       TRUENET PC T568A GREEN 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-774-07       TRUENET PC T568A GREEN 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-774-10       TRUENET PC T568A GREEN 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-774-15       TRUENET PC T568A GREEN 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-774-20       TRUENET PC T568A GREEN 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-774-25       TRUENET PC T568A GREEN 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-774-50       TRUENET PC T568A GREEN 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-775-04BB       TN PC 568A C6 OR 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-775-05BB       TN PC 568A C6 OR 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-775-06BB       TN PC 568A C6 OR 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-775-07BB       TN PC 568A C6 OR 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-775-08BB     TN PC 568A C6 OR 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-775-09BB       TN PC 568A C6 OR 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-775-10BB     TN PC 568A C6 OR 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-775-15       TRUENET PC T568A ORANGE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-775-15BB       TN PC 568A C6 OR 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-776-04BB       TN PC 568A C6 VT 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-776-07       TRUENET PC T568A VIOLET 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-776-07BB     TN PC 568A C6 VT 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-776-10BB     TN PC 568A C6 VT 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-776-15BB     TN PC 568A C6 VT 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A
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ADC - Truenet    6645-2-776-40       TRUENET PC T568A VIOLET 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-776-50       TRUENET PC T568A VIOLET 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-777-04        TRUENET PC T568A GRAY 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-777-07       TRUENET PC T568A GRAY 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-777-10       TRUENET PC T568A GRAY 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-777-15       TRUENET PC T568A GRAY 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-777-25       TRUENET PC T568A GRAY 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-777-50       TRUENET PC T568A GRAY 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-778-01       TRUENET PC T568A BLACK 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-778-02       TRUENET PC T568A BLACK 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-778-04       TRUENET PC T568A BLACK 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-778-04BB     TN PC 568A C6 BK 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-778-05       TRUENET PC T568A BLACK 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-778-05BB     TN PC 568A C6 BK 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-778-06       TRUENET PC T568A BLACK 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-778-06BB       TN PC 568A C6 BK 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-778-07       TRUENET PC T568A BLACK 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-778-07BB     TN PC 568A C6 BK 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-778-07CG     RJ45 TO RJ45 TRUENET CA EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-778-08       TRUENET PC T568A BLACK 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-778-09       TRUENET PC T568A BLACK 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-778-10       TRUENET PC T568A BLACK 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-778-100      TRUENET PC T568A BLACK 100 FT EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-778-10BB     TN PC 568A C6 BK 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-778-10CG     RJ45 TO RJ45 TRUENET CA EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-778-11       TRUENET PC T568A BLACK 11 FT EA B $11.88 9.76% $10.72 See Labor Rate N/A

ADC - Truenet    6645-2-778-12       TRUENET PC T568A BLACK 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-778-15       TRUENET PC T568A BLACK 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-778-15BB     TN PC 568A C6 BK 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-778-15CG     RJ45 TO RJ45 TRUENET CA EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-778-160      160' CAT 6 BLACK  568A EA B $65.52 9.74% $59.14 See Labor Rate N/A

ADC - Truenet    6645-2-778-17       TRUENET PC T568A BLACK 17 FT EA B $14.04 9.73% $12.67 See Labor Rate N/A

ADC - Truenet    6645-2-778-20       TRUENET PC T568A BLACK 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-778-20CG     RJ45 TO RJ45 TRUENET CA EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-778-22       TRUENET PC T568A BLACK 22 FT EA B $15.84 9.73% $14.30 See Labor Rate N/A

ADC - Truenet    6645-2-778-25       TRUENET PC T568A BLACK 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-778-25CG     RJ45 TO RJ45 TRUENET CA EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-778-27       TRUENET PC T568A BLACK 27 FT EA B $17.64 9.73% $15.92 See Labor Rate N/A

ADC - Truenet    6645-2-778-30       TRUENET PC T568A BLACK 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-778-33       TRUENET PC T568A BLACK 33 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    6645-2-778-35       TRUENET PC T568A BLACK 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-778-38       TRUENET PC T568A BLACK 38 FT EA B $21.60 9.75% $19.49 See Labor Rate N/A

ADC - Truenet    6645-2-778-40       TRUENET PC T568A BLACK 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-778-43       TRUENET PC T568A BLACK 43 FT EA B $23.40 9.75% $21.12 See Labor Rate N/A

ADC - Truenet    6645-2-778-45       TRUENET PC T568A BLACK 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-778-50       TRUENET PC T568A BLACK 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-778-55       TRUENET PC T568A BLACK 55 FT EA B $27.72 9.74% $25.02 See Labor Rate N/A

ADC - Truenet    6645-2-77BN-04      TRUENET PC T568A BROWN 4FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-77BN-05      TRUENET PC T568A BROWN 5FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-77BN-06        TN PC 568A C6 BN 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-77BN-07      TRUENET PC T568A BROWN 7FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-77BN-10      TRUENET PC T568A BROWN 10FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-77BN-15      TRUENET PC T568A BROWN 15FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-780-01        TRUENET PC T568B WHITE 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-780-02        TRUENET PC T568B WHITE 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-780-02.5BB   TRUENET CAT6 PATCHCOR EA B $8.82 9.77% $7.96 See Labor Rate N/A

ADC - Truenet    6645-2-780-02BB     TRUENET CAT6 PC WH 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-780-03        TRUENET PC T568B WHITE 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-780-03.5BB   TRUENET CAT6 PATCHCOR EA B $9.18 9.72% $8.29 See Labor Rate N/A

ADC - Truenet    6645-2-780-03BB     TRUENET CAT6 PC WH 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-780-04       TRUENET PC T568B WHITE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A
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ADC - Truenet    6645-2-780-04.5BB   TRUENET CAT6 PATCHCOR EA B $9.54 9.75% $8.61 See Labor Rate N/A

ADC - Truenet    6645-2-780-04BB     TRUENET CAT6 PC WH 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-780-05        TRUENET PC T568B WHITE 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-780-05.5BB   TRUENET CAT6 PATCHCOR EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    6645-2-780-05BB     TRUENET CAT6 PC WH 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-780-06       TRUENET PC T568B WHITE 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-780-06BB     TRUENET CAT6 PC WH 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-780-07       TRUENET PC T568B WHITE 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-780-07BB     TRUENET CAT6 PC WH 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-780-08       TRUENET PC T568B WHITE 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-780-08BB     TRUENET CAT6 PC WH 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-780-09       TRUENET PC T568B WHITE 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-780-09BB     TRUENET CAT6 PC WH 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-780-10        TRUENET PC T568B WHITE 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-780-100      TRUENET CAT6 PATCHCORD EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-780-10BB     TRUENET CAT6 PC WH 10 F EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-780-110      TRUENET CAT6 PATCHCORD EA B $47.52 9.74% $42.89 See Labor Rate N/A

ADC - Truenet    6645-2-780-12        TRUENET PC T568B WHITE 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-780-120      TRUENET CAT6 PATCHCORD EA B $51.12 9.74% $46.14 See Labor Rate N/A

ADC - Truenet    6645-2-780-12BB     TRUENET CAT6 PC WH 12 F EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-780-135      TRUENET CAT6 PATCHCORD EA B $56.52 9.74% $51.01 See Labor Rate N/A

ADC - Truenet    6645-2-780-14       TRUENET PC T568B WHITE 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-780-14BB     TRUENET CAT6 PC WH 14 F EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-780-15       TRUENET PC T568B WHITE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-780-15BB     TRUENET CAT6 PC WH 15 F EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-780-16BB     TRUENET CAT6 PC WH 16 F EA B $13.68 9.76% $12.35 See Labor Rate N/A

ADC - Truenet    6645-2-780-175      CBL ASSY MOD 24 4PR STRANDED EA B $70.92 9.74% $64.01 See Labor Rate N/A

ADC - Truenet    6645-2-780-18BB     TRUENET CAT6 PC WH 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-780-20       TRUENET PC T568B WHITE 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-780-200      TRUENET CAT 6 PC WHITE 2 EA B $79.92 9.75% $72.13 See Labor Rate N/A

ADC - Truenet    6645-2-780-20BB     TRUENET CAT6 PC WH 20 F EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-780-22       TRUENET PC T568B WHITE 22 FT EA B $15.84 9.73% $14.30 See Labor Rate N/A

ADC - Truenet    6645-2-780-23       TRUENET PC T568B WHITE 23 FT EA B $16.20 9.75% $14.62 See Labor Rate N/A

ADC - Truenet    6645-2-780-25       TRUENET PC T568B WHITE 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-780-30       TRUENET PC T568B WHITE 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-780-30FA     TRUENET CAT6 CUSTOM LAB EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-780-35       TRUENET PC T568B WHITE 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-780-40       TRUENET PC T568B WHITE 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-780-45       TRUENET PC T568B WHITE 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-780-50       TRUENET PC T568B WHITE 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-780-55       TRUENET PC T568B WHITE 55 FT EA B $27.72 9.74% $25.02 See Labor Rate N/A

ADC - Truenet    6645-2-780-60       TRUENET PC T568B WHITE 60 FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    6645-2-780-65       TRUENET PC T568B WHITE 65 FT EA B $31.32 9.74% $28.27 See Labor Rate N/A

ADC - Truenet    6645-2-780-70       TRUENET PC T568B WHITE 70 FT EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    6645-2-780-75       TRUENET PC T568B WHITE 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-780-80       TRUENET PC T568B WHITE 80 FT EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    6645-2-780-85       TRUENET PC T568B WHITE 85 FT EA B $38.52 9.74% $34.77 See Labor Rate N/A

ADC - Truenet    6645-2-780-90       TRUENET PC T568B WHITE 90 FT EA B $40.32 9.74% $36.39 See Labor Rate N/A

ADC - Truenet    6645-2-780-95       TRUENET PC T568B WHITE 95 FT EA B $42.12 9.74% $38.02 See Labor Rate N/A

ADC - Truenet    6645-2-780-99       TRUENET PC T568B WHITE 99 FT EA B $43.56 9.75% $39.31 See Labor Rate N/A

ADC - Truenet    6645-2-781-01        TRUENET PC T568B BLUE 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-781-02        TRUENET PC T568B BLUE 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-781-02ROBB   TRUENET CAT6 ROLL OVER EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-781-03        TRUENET PC T568B BLUE 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-781-03ROBB   TRUENET CAT6 ROLL OVER EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-781-04       TRUENET PC T568B BLUE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-781-04ROBB   TRUENET CAT6 ROLL OVER EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-781-05         TRUENET PC T568B BLUE 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-781-05.5ROBB TRUENET CAT6 PC BL EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    6645-2-781-05ROBB   TRUENET CAT6 ROLL OVER EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-781-06        TRUENET PC T568B BLUE 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A
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ADC - Truenet    6645-2-781-06ROBB   TRUENET CAT6 ROLL OVER EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-781-07        TRUENET PC T568B BLUE 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-781-07ROBB   TRUENET CAT6 ROLL OVER EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-781-08       TRUENET PC T568B BLUE 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-781-08ROBB   TRUENET CAT6 ROLL OVER EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-781-09       TRUENET PC T568B BLUE 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-781-09ROBB   TRUENET CAT6 ROLL OVER EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-781-10        TRUENET PC T568B BLUE 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-781-100      CAT6 PATCH, BLUE, 568B, EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-781-10ROBB   TRUENET CAT6 ROLL OVER EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-781-11       TRUENET PC T568B BLUE 11 FT EA B $11.88 9.76% $10.72 See Labor Rate N/A

ADC - Truenet    6645-2-781-110      CAT6 PATCH, BLUE, 568B,1 EA B $47.52 9.74% $42.89 See Labor Rate N/A

ADC - Truenet    6645-2-781-115      CAT6 PATCH, BLUE, 568B EA B $49.32 9.74% $44.51 See Labor Rate N/A

ADC - Truenet    6645-2-781-12       TRUENET PC T568B BLUE 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-781-120      TRUENET CAT6 PATCHCORD EA B $51.12 9.74% $46.14 See Labor Rate N/A

ADC - Truenet    6645-2-781-125      TRUENET PC T568B BLUE 125 FT EA B $52.92 9.74% $47.76 See Labor Rate N/A

ADC - Truenet    6645-2-781-12ROBB   TRUENET CAT6 ROLL OVER EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-781-13       TRUENET PC T568B BLUE 13 FT EA B $12.60 9.75% $11.37 See Labor Rate N/A

ADC - Truenet    6645-2-781-130      CAT6 PATCH, BLUE, 568B,1 EA B $54.72 9.74% $49.39 See Labor Rate N/A

ADC - Truenet    6645-2-781-14       TRUENET PC T568B BLUE 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-781-14ROBB   TRUENET CAT6 ROLL OVER EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-781-15       TRUENET PC T568B BLUE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-781-150      CAT6 PATCH, BLUE, 568B,1 EA B $61.92 9.74% $55.89 See Labor Rate N/A

ADC - Truenet    6645-2-781-15ROBB   TRUENET CAT6 PC BL 15 EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-781-16       TRUENET PC T568B BLUE 16 FT EA B $13.68 9.76% $12.35 See Labor Rate N/A

ADC - Truenet    6645-2-781-160        CAT6 PATCH, BLUE, 568B, EA B $65.52 9.74% $59.14 See Labor Rate N/A

ADC - Truenet    6645-2-781-17       TRUENET PC T568B BLUE 17 FT EA B $14.04 9.73% $12.67 See Labor Rate N/A

ADC - Truenet    6645-2-781-175      TRUENET PC T568B BLUE 175 FT EA B $70.92 9.74% $64.01 See Labor Rate N/A

ADC - Truenet    6645-2-781-18       TRUENET PC T568B BLUE 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-781-19       TRUENET PC T568B BLUE 19 FT EA B $14.76 9.77% $13.32 See Labor Rate N/A

ADC - Truenet    6645-2-781-190      CAT6 PATCH, BLUE, 568B, EA B $76.32 9.75% $68.88 See Labor Rate N/A

ADC - Truenet    6645-2-781-2.5      TRUENET CAT6 PATCHCORD EA B $8.82 9.77% $7.96 See Labor Rate N/A

ADC - Truenet    6645-2-781-20        TRUENET PC T568B BLUE 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-781-20FA     TRUENET CAT6 CUSTOM LAB EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-781-20ROBB   TRUENET CAT6 ROLL OVER BL 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-781-21        TRUENET PC T568B BLUE 21 FT EA B $15.48 9.76% $13.97 See Labor Rate N/A

ADC - Truenet    6645-2-781-22       TRUENET PC T568B BLUE 22 FT EA B $15.84 9.73% $14.30 See Labor Rate N/A

ADC - Truenet    6645-2-781-225      TRUENET PC T568B BLUE 225 FT EA B $88.92 9.75% $80.25 See Labor Rate N/A

ADC - Truenet    6645-2-781-23        TRUENET PC T568B BLUE 23 FT EA B $16.20 9.75% $14.62 See Labor Rate N/A

ADC - Truenet    6645-2-781-24       TRUENET PC T568B BLUE 24 FT EA B $16.56 9.76% $14.94 See Labor Rate N/A

ADC - Truenet    6645-2-781-25        TRUENET PC T568B BLUE 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-781-250      CAT6 PATCH, BLUE, 568B,2 EA B $97.92 9.75% $88.38 See Labor Rate N/A

ADC - Truenet    6645-2-781-26       TRUENET PC T568B BLUE 26 FT EA B $17.28 9.75% $15.59 See Labor Rate N/A

ADC - Truenet    6645-2-781-263        CAT6 UTP STRANDED P/C RJ EA B $102.60 9.75% $92.60 See Labor Rate N/A

ADC - Truenet    6645-2-781-28       TRUENET PC T568B BLUE 28 FT EA B $18.00 9.75% $16.25 See Labor Rate N/A

ADC - Truenet    6645-2-781-30        TRUENET PC T568B BLUE 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-781-30FA     TRUENET CAT6 CUSTOM LAB EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-781-31        TRUENET PC T568B BLUE 31 FT EA B $19.08 9.75% $17.22 See Labor Rate N/A

ADC - Truenet    6645-2-781-32       TRUENET PC T568B BLUE 32 FT EA B $19.44 9.73% $17.55 See Labor Rate N/A

ADC - Truenet    6645-2-781-328        CAT6 UTP STRANDED P/C RJ EA B $126.00 9.75% $113.72 See Labor Rate N/A

ADC - Truenet    6645-2-781-33        TRUENET PC T568B BLUE 33 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    6645-2-781-35       TRUENET PC T568B BLUE 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-781-40       TRUENET PC T568B BLUE 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-781-45       TRUENET PC T568B BLUE 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-781-46        TRUENET PC T568B BLUE 46 FT EA B $24.48 9.75% $22.09 See Labor Rate N/A

ADC - Truenet    6645-2-781-48        TRUENET PC T568B BLUE 48 FT EA B $25.20 9.75% $22.74 See Labor Rate N/A

ADC - Truenet    6645-2-781-49        TRUENET PC T568B BLUE 49 FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    6645-2-781-50        TRUENET PC T568B BLUE 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-781-51        TRUENET PC T568B BLUE 51 FT EA B $26.28 9.75% $23.72 See Labor Rate N/A

ADC - Truenet    6645-2-781-53        TRUENET PC T568B BLUE 53 FT EA B $27.00 9.75% $24.37 See Labor Rate N/A

ADC - Truenet    6645-2-781-55       TRUENET PC T568B BLUE 55 FT EA B $27.72 9.74% $25.02 See Labor Rate N/A
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ADC - Truenet    6645-2-781-60       TRUENET PC T568B BLUE 60 FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    6645-2-781-65       TRUENET PC T568B BLUE 65 FT EA B $31.32 9.74% $28.27 See Labor Rate N/A

ADC - Truenet    6645-2-781-70       TRUENET PC T568B BLUE 70 FT EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    6645-2-781-73        TRUENET PC T568B BLUE 73 FT EA B $34.20 9.75% $30.87 See Labor Rate N/A

ADC - Truenet    6645-2-781-75        TRUENET PC T568B BLUE 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-781-80       TRUENET PC T568B BLUE 80 FT EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    6645-2-781-85       TRUENET PC T568B BLUE 85 FT EA B $38.52 9.74% $34.77 See Labor Rate N/A

ADC - Truenet    6645-2-781-90       TRUENET PC T568B BLUE 90 FT EA B $40.32 9.74% $36.39 See Labor Rate N/A

ADC - Truenet    6645-2-781-95       TRUENET PC T568B BLUE 95 FT EA B $42.12 9.74% $38.02 See Labor Rate N/A

ADC - Truenet    6645-2-782-01       TRUENET PC T568B RED 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-782-02        TRUENET PC T568B RED 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-782-03        TRUENET PC T568B RED 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-782-04       TRUENET PC T568B RED 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-782-04BB     TRUENET CAT6 PATCHCORD EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-782-05       TRUENET PC T568B RED 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-782-05BB     TRUENET CAT6 PATCHCORD EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-782-06       TRUENET PC T568B RED 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-782-07       TRUENET PC T568B RED 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-782-07BB     TRUENET CAT6 PATCHCORD EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-782-08       TRUENET PC T568B RED 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-782-09       TRUENET PC T568B RED 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-782-10       TRUENET PC T568B RED 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-782-100        TRUENET CAT6 PATCHCORD EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-782-10BB     TRUENET CAT6 PATCHCORD EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-782-11       TRUENET PC T568B RED 11 FT EA B $11.88 9.76% $10.72 See Labor Rate N/A

ADC - Truenet    6645-2-782-12       TRUENET PC T568B RED 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-782-120      TRUENET CAT6 PATCHCORD EA B $48.32 9.74% $43.61 See Labor Rate N/A

ADC - Truenet    6645-2-782-13       TRUENET PC T568B RED 13 FT EA B $12.60 9.75% $11.37 See Labor Rate N/A

ADC - Truenet    6645-2-782-130      TRUENET CAT6 PATCHCORD EA B $54.72 9.74% $49.39 See Labor Rate N/A

ADC - Truenet    6645-2-782-14       TRUENET PC T568B RED 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-782-140      TRUENET CAT6 PATCHCORD EA B $55.12 9.74% $49.75 See Labor Rate N/A

ADC - Truenet    6645-2-782-14BB     TRUENET CAT6 PATCHCORD EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-782-15       TRUENET PC T568B RED 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-782-17       TRUENET PC T568B RED 17 FT EA B $14.04 9.73% $12.67 See Labor Rate N/A

ADC - Truenet    6645-2-782-18       TRUENET PC T568B RED 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-782-20       TRUENET PC T568B RED 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-782-22       TRUENET PC T568B RED 22 FT EA B $15.84 9.73% $14.30 See Labor Rate N/A

ADC - Truenet    6645-2-782-25        TRUENET PC T568B RED 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-782-26       TRUENET PC T568B RED 26 FT EA B $17.28 9.75% $15.59 See Labor Rate N/A

ADC - Truenet    6645-2-782-28       TRUENET PC T568B RED 28 FT EA B $18.00 9.75% $16.25 See Labor Rate N/A

ADC - Truenet    6645-2-782-30       TRUENET PC T568B RED 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-782-35       TRUENET PC T568B RED 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-782-40       TRUENET PC T568B RED 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-782-45       TRUENET PC T568B RED 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-782-50       TRUENET PC T568B RED 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-782-60       TRUENET PC T568B RED 60 FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    6645-2-782-65       TRUENET PC T568B RED 65 FT EA B $31.32 9.74% $28.27 See Labor Rate N/A

ADC - Truenet    6645-2-782-70       TRUENET PC T568B RED 70 FT EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    6645-2-782-75       TRUENET PC T568B RED 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-782-80       TRUENET PC T568B RED 80 FT EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    6645-2-782-85       TRUENET PC T568B RED 85 FT EA B $38.52 9.74% $34.77 See Labor Rate N/A

ADC - Truenet    6645-2-782-90       TRUENET PC T568B RED 90 FT EA B $38.12 9.74% $34.41 See Labor Rate N/A

ADC - Truenet    6645-2-782-95       TRUENET PC T568B RED 95 FT EA B $42.12 9.74% $38.02 See Labor Rate N/A

ADC - Truenet    6645-2-782-99       TRUENET PC T568B RED 99 FT EA B $43.56 9.75% $39.31 See Labor Rate N/A

ADC - Truenet    6645-2-783-01       TRUENET PC T568B YELLOW 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-783-03       TRUENET PC T568B YELLOW 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-783-04       TRUENET PC T568B YELLOW 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-783-05       TRUENET PC T568B YELLOW 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-783-06       TRUENET PC T568B YELLOW 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-783-07       TRUENET PC T568B YELLOW 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-783-08       TRUENET PC T568B YELLOW 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A
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ADC - Truenet    6645-2-783-09       TRUENET PC T568B YELLOW 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-783-10       TRUENET PC T568B YELLOW 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-783-10BB     TRUENET CAT6 PC YL 10 F EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-783-12       TRUENET PC T568B YELLOW 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-783-12BB     TRUENET CAT6 PC YL 12 F EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-783-14       TRUENET PC T568B YELLOW 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-783-15       TRUENET PC T568B YELLOW 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-783-20       TRUENET PC T568B YELLOW 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-783-20FA     TRUENET CAT6 CUSTOM LAB EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-783-25       TRUENET PC T568B YELLOW 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-783-30       TRUENET PC T568B YELLOW 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-783-35       TRUENET PC T568B YELLOW 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-783-40       TRUENET PC T568B YELLOW 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-783-45       TRUENET PC T568B YELLOW 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-783-50       TRUENET PC T568B YELLOW 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-783-60       TRUENET PC T568B YELLOW 60 FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    6645-2-783-75       TRUENET PC T568B YELLOW 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-783-85       TRUENET PC T568B YELLOW 85 FT EA B $38.52 9.74% $34.77 See Labor Rate N/A

ADC - Truenet    6645-2-783-95       TRUENET PC T568B YELLOW 95 FT EA B $42.12 9.74% $38.02 See Labor Rate N/A

ADC - Truenet    6645-2-784-01       TRUENET PC T568B GREEN 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-784-02       TRUENET PC T568B GREEN 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-784-03       TRUENET PC T568B GREEN 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-784-04       TRUENET PC T568B GREEN 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-784-05       TRUENET PC T568B GREEN 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-784-05.5BB   TRUENET CAT6 PC GN 5. EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    6645-2-784-06       TRUENET PC T568B GREEN 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-784-06BB     TN CAT 6 PC GN 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-784-07       TRUENET PC T568B GREEN 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-784-07BB     TRUENET CAT6 PC GN 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-784-08       TRUENET PC T568B GREEN 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-784-09       TRUENET PC T568B GREEN 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-784-10       TRUENET PC T568B GREEN 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-784-100      GREEN 100 FT. PATCH CORD EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-784-10BB     TRUENET CAT6 PC GN 10 F EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-784-11       TRUENET PC T568B GREEN 11 FT EA B $11.88 9.76% $10.72 See Labor Rate N/A

ADC - Truenet    6645-2-784-12       TRUENET PC T568B GREEN 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-784-12BB     TRUENET CAT6 PC GN 12 F EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-784-13       TRUENET PC T568B GREEN 13 FT EA B $12.60 9.75% $11.37 See Labor Rate N/A

ADC - Truenet    6645-2-784-14       TRUENET PC T568B GREEN 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-784-15       TRUENET PC T568B GREEN 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-784-150      TRUENET PC T568B GREEN 1 EA B $61.92 9.74% $55.89 See Labor Rate N/A

ADC - Truenet    6645-2-784-15BB     TRUENET CAT6 PC GN 15 F EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-784-16       TRUENET PC T568B GREEN 16 FT EA B $13.68 9.76% $12.35 See Labor Rate N/A

ADC - Truenet    6645-2-784-165      CAT6, RJ45 PATCHCORD, GR EA B $67.32 9.74% $60.76 See Labor Rate N/A

ADC - Truenet    6645-2-784-17       TRUENET PC T568B GREEN 17 FT EA B $14.04 9.73% $12.67 See Labor Rate N/A

ADC - Truenet    6645-2-784-18       TRUENET PC T568B GREEN 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-784-18BB     TRUENET CAT6 PC GN 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-784-19       TRUENET PC T568B GREEN 19 FT EA B $14.76 9.77% $13.32 See Labor Rate N/A

ADC - Truenet    6645-2-784-20       TRUENET PC T568B GREEN 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-784-20BB     TRUENET CAT6 PC GN 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-784-22       TRUENET PC T568B GREEN 22 FT EA B $15.84 9.73% $14.30 See Labor Rate N/A

ADC - Truenet    6645-2-784-24       TRUENET PC T568B GREEN 24 FT EA B $15.68 9.76% $14.15 See Labor Rate N/A

ADC - Truenet    6645-2-784-25       TRUENET PC T568B GREEN 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-784-28       TRUENET PC T568B GREEN 28 FT EA B $18.00 9.75% $16.25 See Labor Rate N/A

ADC - Truenet    6645-2-784-30       TRUENET PC T568B GREEN 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-784-35       TRUENET PC T568B GREEN 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-784-36       TRUENET PC T568B GREEN 36 FT EA B $20.88 9.75% $18.84 See Labor Rate N/A

ADC - Truenet    6645-2-784-38       TRUENET PC T568B GREEN 38 FT EA B $21.60 9.75% $19.49 See Labor Rate N/A

ADC - Truenet    6645-2-784-40       TRUENET PC T568B GREEN 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-784-45       TRUENET PC T568B GREEN 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-784-5.5BB    TRUENET CAT6 PC GN 5.5 FT EA B $9.90 9.71% $8.94 See Labor Rate N/A
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ADC - Truenet    6645-2-784-50       TRUENET PC T568B GREEN 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-784-55       TRUENET PC T568B GREEN 55 FT EA B $26.22 9.75% $23.66 See Labor Rate N/A

ADC - Truenet    6645-2-784-60       TRUENET PC T568B GREEN 60 FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    6645-2-784-65       TRUENET PC T568B GREEN 65 FT EA B $31.32 9.74% $28.27 See Labor Rate N/A

ADC - Truenet    6645-2-784-70       TRUENET PC T568B GREEN 70 FT EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    6645-2-784-75        TRUENET PC T568B GREEN 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-784-80       TRUENET PC T568B GREEN 80 FT EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    6645-2-784-85       TRUENET PC T568B GREEN 85 FT EA B $38.52 9.74% $34.77 See Labor Rate N/A

ADC - Truenet    6645-2-784-90       TRUENET PC T568B GREEN 90 FT EA B $40.32 9.74% $36.39 See Labor Rate N/A

ADC - Truenet    6645-2-784-95       TRUENET PC T568B GREEN 95 FT EA B $42.12 9.74% $38.02 See Labor Rate N/A

ADC - Truenet    6645-2-784-99       TRUENET PC T568B GREEN 99 FT EA B $43.56 9.75% $39.31 See Labor Rate N/A

ADC - Truenet    6645-2-785-01       TRUENET PC T568B ORANGE 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-785-02       TRUENET PC T568B ORANGE 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-785-02.5BB   TRUENET CAT6 PATCHCOR EA B $8.82 9.77% $7.96 See Labor Rate N/A

ADC - Truenet    6645-2-785-02BB     TRUENET CAT6 PC OR 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-785-03       TRUENET PC T568B ORANGE 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-785-03.5BB   TRUENET CAT6 PATCHCOR EA B $9.18 9.72% $8.29 See Labor Rate N/A

ADC - Truenet    6645-2-785-03BB     TRUENET CAT6 PC OR 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-785-04       TRUENET PC T568B ORANGE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-785-04.5BB   TRUENET CAT6 PATCHCOR EA B $9.54 9.75% $8.61 See Labor Rate N/A

ADC - Truenet    6645-2-785-04BB     TRUENET CAT6 PC OR 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-785-05       TRUENET PC T568B ORANGE 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-785-05.5BB   TRUENET CAT6 PATCHCOR EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    6645-2-785-05BB     TRUENET CAT6 PC OR 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-785-06       TRUENET PC T568B ORANGE 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-785-06BB     TRUENET CAT6 PC OR 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-785-07       TRUENET PC T568B ORANGE 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-785-07BB     TRUENET CAT6 PC OR 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-785-08       TRUENET PC T568B ORANGE 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-785-08BB     TRUENET CAT6 PC OR 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-785-09       TRUENET PC T568B ORANGE 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-785-09BB     TRUENET CAT6 PC OR 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-785-10       TRUENET PC T568B ORANGE 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-785-10BB     TRUENET CAT6 PC OR 10 F EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-785-12       TRUENET PC T568B ORANGE 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-785-12BB     TRUENET CAT6 PC OR 12 F EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-785-14       TRUENET PC T568B ORANGE 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-785-14BB     TRUENET CAT6 PC OR 14 F EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-785-15       TRUENET PC T568B ORANGE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-785-15BB     TRUENET CAT6 PC OR 15 F EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-785-18BB     TRUENET CAT6 PC OR 18 F EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-785-20       TRUENET PC T568B ORANGE 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-785-20BB     TRUENET CAT6 PC OR 20 F EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-785-25       TRUENET PC T568B ORANGE 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-785-30       TRUENET PC T568B ORANGE 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-785-35       TRUENET PC T568B ORANGE 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-785-50       TRUENET PC T568B ORANGE 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-785-75       TRUENET PC T568B ORANGE 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-786-02       TRUENET PC T568B VIOLET 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-786-03       TRUENET PC T568B VIOLET 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-786-04       TRUENET PC T568B VIOLET 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-786-05       TRUENET PC T568B VIOLET 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-786-06       TRUENET PC T568B VIOLET 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-786-07       TRUENET PC T568B VIOLET 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-786-08       TRUENET PC T568B VIOLET 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-786-10       TRUENET PC T568B VIOLET 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-786-100      TRUENET PC T568B VIOLET EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-786-15       TRUENET PC T568B VIOLET 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-786-20       TRUENET PC T568B VIOLET 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-786-25       TRUENET PC T568B VIOLET 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-786-30       TRUENET PC T568B VIOLET 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A
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ADC - Truenet    6645-2-786-35       TRUENET PC T568B VIOLET 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-786-45       TRUENET PC T568B VIOLET 45 FT EA B $22.82 9.76% $20.59 See Labor Rate N/A

ADC - Truenet    6645-2-786-50       TRUENET PC T568B VIOLET 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-787-01        TRUENET PC T568B GRAY 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-787-02        TRUENET PC T568B GRAY 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-787-03       TRUENET PC T568B GRAY 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-787-04        TRUENET PC T568B GRAY 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-787-05        TRUENET PC T568B GRAY 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-787-06        TRUENET PC T568B GRAY 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-787-07        TRUENET PC T568B GRAY 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-787-08        TRUENET PC T568B GRAY 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-787-09       TRUENET PC T568B GRAY 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-787-10       TRUENET PC T568B GRAY 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-787-100      CAT6, RJ45 PC, GR 100 FT EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-787-10BB     TRUENET CAT6 PC GY 10 F EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-787-11       TRUENET PC T568B GRAY 11 FT EA B $11.88 9.76% $10.72 See Labor Rate N/A

ADC - Truenet    6645-2-787-12       TRUENET PC T568B GRAY 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-787-120        CAT6, RJ45 PC, GR 120 FT EA B $51.12 9.74% $46.14 See Labor Rate N/A

ADC - Truenet    6645-2-787-13       TRUENET PC T568B GRAY 13 FT EA B $12.60 9.75% $11.37 See Labor Rate N/A

ADC - Truenet    6645-2-787-130        CAT6, RJ45 PC, GR 130 FT EA B $54.72 9.74% $49.39 See Labor Rate N/A

ADC - Truenet    6645-2-787-14       TRUENET PC T568B GRAY 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-787-140      CAT6, RJ45 PATCHCORD, GR EA B $58.32 9.74% $52.64 See Labor Rate N/A

ADC - Truenet    6645-2-787-15       TRUENET PC T568B GRAY 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-787-150      CAT6, RJ45 PC, GR 150 FT EA B $61.92 9.74% $55.89 See Labor Rate N/A

ADC - Truenet    6645-2-787-16       TRUENET PC T568B GRAY 16 FT EA B $13.68 9.76% $12.35 See Labor Rate N/A

ADC - Truenet    6645-2-787-165      CAT6, RJ45 PATCHCORD, GR EA B $67.32 9.74% $60.76 See Labor Rate N/A

ADC - Truenet    6645-2-787-17       TRUENET PC T568B GRAY 17 FT EA B $14.04 9.73% $12.67 See Labor Rate N/A

ADC - Truenet    6645-2-787-18       TRUENET PC T568B GRAY 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-787-19       TRUENET PC T568B GRAY 19 FT EA B $14.76 9.77% $13.32 See Labor Rate N/A

ADC - Truenet    6645-2-787-20       TRUENET PC T568B GRAY 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-787-200        CAT6, RJ45 PC, GR 200 FT EA B $79.92 9.75% $72.13 See Labor Rate N/A

ADC - Truenet    6645-2-787-21       TRUENET PC T568B GRAY 21 FT EA B $15.48 9.76% $13.97 See Labor Rate N/A

ADC - Truenet    6645-2-787-22       TRUENET PC T568B GRAY 22 FT EA B $15.84 9.73% $14.30 See Labor Rate N/A

ADC - Truenet    6645-2-787-23       TRUENET PC T568B GRAY 23 FT EA B $16.20 9.75% $14.62 See Labor Rate N/A

ADC - Truenet    6645-2-787-24       TRUENET PC T568B GRAY 24 FT EA B $16.56 9.76% $14.94 See Labor Rate N/A

ADC - Truenet    6645-2-787-25       TRUENET PC T568B GRAY 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-787-250        CAT6, RJ45 PC, GR 250 FT EA B $97.92 9.75% $88.38 See Labor Rate N/A

ADC - Truenet    6645-2-787-26       TRUENET PC T568B GRAY 26 FT EA B $17.28 9.75% $15.59 See Labor Rate N/A

ADC - Truenet    6645-2-787-27       TRUENET PC T568B GRAY 27 FT EA B $17.64 9.73% $15.92 See Labor Rate N/A

ADC - Truenet    6645-2-787-28       TRUENET PC T568B GRAY 28 FT EA B $18.00 9.75% $16.25 See Labor Rate N/A

ADC - Truenet    6645-2-787-29       TRUENET PC T568B GRAY 29 FT EA B $18.36 9.76% $16.57 See Labor Rate N/A

ADC - Truenet    6645-2-787-30       TRUENET PC T568B GRAY 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-787-328        CAT6, RJ45 PC, GR 328 FT EA B $126.00 9.75% $113.72 See Labor Rate N/A

ADC - Truenet    6645-2-787-35       TRUENET PC T568B GRAY 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-787-40        TRUENET PC T568B GRAY 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-787-45       TRUENET PC T568B GRAY 45 FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    6645-2-787-50       TRUENET PC T568B GRAY 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-787-75        TRUENET PC T568B GRAY 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-787-85        TRUENET PC T568B GRAY 85 FT EA B $38.52 9.74% $34.77 See Labor Rate N/A

ADC - Truenet    6645-2-787-99        TRUENET PC T568B GRAY 99 FT EA B $43.56 9.75% $39.31 See Labor Rate N/A

ADC - Truenet    6645-2-788-02       TRUENET PC T568B BLACK 2 FT EA B $8.20 9.75% $7.40 See Labor Rate N/A

ADC - Truenet    6645-2-788-03       TRUENET PC T568B BLACK 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-788-03BB     TRUENET CAT6 PC BK 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-788-04       TRUENET PC T568B BLACK 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-788-05       TRUENET PC T568B BLACK 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-788-05.5BB   TRUENET CAT6 PC BK 5. EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    6645-2-788-06       TRUENET PC T568B BLACK 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-788-06BB     TRUENET CAT6 PC BK 6 FT EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    6645-2-788-07       TRUENET PC T568B BLACK 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-788-07BB     TRUENET CAT6 PATCHCORD EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-788-07CG     RJ45 TO RJ45 TRUENET CA EA B $10.44 9.72% $9.43 See Labor Rate N/A
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ADC - Truenet    6645-2-788-08       TRUENET PC T568B BLACK 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-788-08BB     TRUENET CAT6 PC BK 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-788-09       TRUENET PC T568B BLACK 9 FT EA B $11.16 9.77% $10.07 See Labor Rate N/A

ADC - Truenet    6645-2-788-10        TRUENET PC T568B BLACK 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-788-10BB     TRUENET CAT6 PC BK 10 F EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-788-12       TRUENET PC T568B BLACK 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-788-12BB     TRUENET CAT6 PC BK 12 F EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-788-14       TRUENET PC T568B BLACK 14 FT EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    6645-2-788-15       TRUENET PC T568B BLACK 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-788-15BB     TRUENET CAT6 PC BK 15 F EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-788-18BB     TRUENET CAT6 PC BK 18 F EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-788-20       TRUENET PC T568B BLACK 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-788-200      RJ45 TO RJ45 CAT 6 PATCH CORD EA B $79.82 9.75% $72.04 See Labor Rate N/A

ADC - Truenet    6645-2-788-20BB     TRUENET CAT6 PC BK 20 F EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-788-25        TRUENET PC T568B BLACK 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-788-30       TRUENET PC T568B BLACK 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-788-35       TRUENET PC T568B BLACK 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-788-45       TRUENET PC T568B BLACK 45 FT EA B $22.82 9.76% $20.59 See Labor Rate N/A

ADC - Truenet    6645-2-788-5.5BB    TRUENET CAT6 PC BK 5.5 EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    6645-2-788-50        TRUENET PC T568B BLACK 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-788-75       TRUENET PC T568B BLACK 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-790-04       TRUENET PC T568B WHITE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-790-05       TRUENET PC T568B WHITE 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-790-07       TRUENET PC T568B WHITE 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-790-10       TRUENET PC CROSSOVER WHITE 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-790-15       TRUENET PC T568B WHITE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-790-25       TRUENET PC CROSSOVER WHITE 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-790-50       TRUENET PC T568B WHITE 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-791-01        TRUENET PC XOVER BLUE 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-791-02        TRUENET PC XOVER BLUE 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-791-03        TRUENET PC XOVER BLUE 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-791-04       TRUENET PC XOVER BLUE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-791-07        TRUENET PC XOVER BLUE 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-791-08       TRUENET PC XOVER BLUE 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-791-10         TRUENET PC XOVER BLUE 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-791-15       TRUENET PC XOVER BLUE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-791-25       TRUENET PC XOVER BLUE 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-791-30        TRUENET PC XOVER BLUE 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-791-40       TRUENET PC XOVER BLUE 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-791-50        TRUENET PC XOVER BLUE 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-791-70        TRUENET PC XOVER BLUE 70 FT EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    6645-2-791-75        TRUENET PC XOVER BLUE 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-792-02       TRUENET PC XOVER RED 2 FT EA B $8.99 9.77% $8.11 See Labor Rate N/A

ADC - Truenet    6645-2-792-03        TRUENET CAT 6 PC RJ45 RD EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-792-04         TRUENET PC XOVER RED 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-792-05       TRUENET PC XOVER RED 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-792-06       TRUENET PC XOVER RED 6 FT EA B $8.79 9.77% $7.93 See Labor Rate N/A

ADC - Truenet    6645-2-792-07        TRUENET PC XOVER RED 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-792-08       TRUENET PC XOVER RED 8 FT EA B $9.41 9.72% $8.50 See Labor Rate N/A

ADC - Truenet    6645-2-792-10        TRUENET PC XOVER RED 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-792-12       TRUENET PC XOVER RED 12 FT EA B $12.24 9.72% $11.05 See Labor Rate N/A

ADC - Truenet    6645-2-792-140      TRUENET CAT6 PATCHCORD EA B $55.12 9.74% $49.75 See Labor Rate N/A

ADC - Truenet    6645-2-792-15       TRUENET PC XOVER RED 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-792-18       TRUENET PC XOVER RED 18 FT EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    6645-2-792-20       TRUENET PC XOVER RED 20 FT EA B $14.32 9.74% $12.93 See Labor Rate N/A

ADC - Truenet    6645-2-792-25       TRUENET PC XOVER RED 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-792-26       TRUENET PC XOVER RED 26 FT EA B $17.28 9.75% $15.59 See Labor Rate N/A

ADC - Truenet    6645-2-792-30       TRUENET PC XOVER RED 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-792-35       TRUENET PC XOVER RED 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-792-40       TRUENET PC XOVER RED 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-792-45       TRUENET PC XOVER RED 45 FT EA B $20.88 9.75% $18.84 See Labor Rate N/A
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ADC - Truenet    6645-2-792-50       TRUENET PC XOVER RED 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-792-60       TRUENET PC XOVER RED 60 FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    6645-2-792-65       TRUENET PC XOVER RED 65 FT EA B $31.32 9.74% $28.27 See Labor Rate N/A

ADC - Truenet    6645-2-792-80       TRUENET PC XOVER RED 80 FT EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    6645-2-792-85       TRUENET PC XOVER RED 85 FT EA B $38.52 9.74% $34.77 See Labor Rate N/A

ADC - Truenet    6645-2-792-99       TRUENET PC XOVER RED 99 FT EA B $43.56 9.75% $39.31 See Labor Rate N/A

ADC - Truenet    6645-2-793-01        TRUENET PC XOVER YELLOW 1 FT EA B $8.28 9.76% $7.47 See Labor Rate N/A

ADC - Truenet    6645-2-793-02        TRUENET PC XOVER YELLOW 2 FT EA B $8.64 9.71% $7.80 See Labor Rate N/A

ADC - Truenet    6645-2-793-03        TRUENET PC XOVER YELLOW 3 FT EA B $9.00 9.75% $8.12 See Labor Rate N/A

ADC - Truenet    6645-2-793-04       TRUENET PC XOVER YELLOW 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-793-07       TRUENET PC XOVER YELLOW 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-793-08       TRUENET PC XOVER YELLOW 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-793-10       TRUENET PC XOVER YELLOW 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-793-15       TRUENET PC XOVER YELLOW 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-793-20       TRUENET PC XOVER YELLOW 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-793-25       TRUENET PC XOVER YELLOW 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-793-30       TRUENET PC XOVER YELLOW 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-793-40       TRUENET PC XOVER YELLOW 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-793-50       TRUENET PC XOVER YELLOW 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-793-75       TRUENET PC XOVER YELLOW 75 FT EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    6645-2-794-02       TRUENET PC XOVER GREEN 2 FT EA B $8.20 9.75% $7.40 See Labor Rate N/A

ADC - Truenet    6645-2-794-04       TRUENET PC XOVER GREEN 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-794-07       TRUENET PC XOVER GREEN 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-794-10        TRUENET PC XOVER GREEN 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-794-15       TRUENET PC XOVER GREEN 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-794-20       TRUENET PC XOVER GREEN 20 FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    6645-2-794-25       TRUENET PC XOVER GREEN 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-794-30       TRUENET PC XOVER GREEN 30 FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    6645-2-794-40       TRUENET PC XOVER GREEN 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-794-50       TRUENET PC XOVER GREEN 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-794-65       TRUENET PC XOVER GREEN 65 FT EA B $31.32 9.74% $28.27 See Labor Rate N/A

ADC - Truenet    6645-2-794-80       TRUENET PC XOVER GREEN 80 FT EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    6645-2-794-99       TRUENET PC XOVER GREEN 99 FT EA B $43.56 9.75% $39.31 See Labor Rate N/A

ADC - Truenet    6645-2-795-04       TRUENET PC XOVER ORANGE 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-795-07       TRUENET PC XOVER ORANGE 7 FT EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    6645-2-795-10       TRUENET PC XOVER ORANGE 10 FT EA B $10.92 9.73% $9.86 See Labor Rate N/A

ADC - Truenet    6645-2-795-15       TRUENET PC XOVER ORANGE 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-795-25       TRUENET PC XOVER ORANGE 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-797-04       TRUENET PC XOVER GRAY 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-797-07       TRUENET PC XOVER GRAY 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-797-10       TRUENET PC XOVER GRAY 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-797-15       TRUENET PC XOVER GRAY 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-797-25       TRUENET PC XOVER GRAY 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-797-50       TRUENET PC XOVER GRAY 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-798-04       TRUENET PC XOVER BLACK 4 FT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    6645-2-798-05       TRUENET PC XOVER BLACK 5 FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    6645-2-798-07       TRUENET PC XOVER BLACK 7 FT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    6645-2-798-08       TRUENET PC XOVER BLACK 8 FT EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    6645-2-798-10       TRUENET PC XOVER BLACK 10 FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    6645-2-798-100      TRUENET PC XOVER BLACK 100 FT EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    6645-2-798-15       TRUENET PC XOVER BLACK 15 FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    6645-2-798-20       TRUENET PC XOVER BLACK 20 FT EA B $14.32 9.74% $12.93 See Labor Rate N/A

ADC - Truenet    6645-2-798-25       TRUENET PC XOVER BLACK 25 FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    6645-2-798-35       TRUENET PC XOVER BLACK 35 FT EA B $20.52 9.74% $18.52 See Labor Rate N/A

ADC - Truenet    6645-2-798-40       TRUENET PC XOVER BLACK 40 FT EA B $22.32 9.74% $20.15 See Labor Rate N/A

ADC - Truenet    6645-2-798-50       TRUENET PC XOVER BLACK 50 FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6645-2-798-55       TRUENET PC XOVER BLACK 55 FT EA B $27.72 9.74% $25.02 See Labor Rate N/A

ADC - Truenet    6645-2-800-04       AC6 PCH CORD,4 FT,WT,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-800-07       AC6 PCH CORD,7 FT,WT,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-800-10       AC6 PCH CORD,10FT,WT,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-800-15       AC6 PCH CORD,15FT,WT,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A
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ADC - Truenet    6645-2-805-04        AC6 PCH CORD,4 FT,WT,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-805-05       AC6 PCH CORD 5 FT WT 568B EA B $13.15 9.73% $11.87 See Labor Rate N/A

ADC - Truenet    6645-2-805-06         AC6 PC 1.75M  WT 568B EA B $14.07 9.72% $12.70 See Labor Rate N/A

ADC - Truenet    6645-2-805-07         AC6 PCH CORD,7 FT,WT,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-805-08       AC6 PCH CORD 8 FT WT 568B EA B $15.91 9.75% $14.36 See Labor Rate N/A

ADC - Truenet    6645-2-805-10        AC6 PCH CORD,10FT,WT,568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-805-132      AC6 PCH CORD,132FT,WT,568B EA B $129.99 9.75% $117.32 See Labor Rate N/A

ADC - Truenet    6645-2-805-15       AC6 PCH CORD,15FT,WT,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-805-20       AC6 PCH CORD,20FT,WT,568B EA B $26.95 9.74% $24.32 See Labor Rate N/A

ADC - Truenet    6645-2-805-25        AC6 PCH CORD,25FT,WT,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-805-328        AC6 PCH CORD 308 FT WT 5 EA B $291.91 9.75% $263.46 See Labor Rate N/A

ADC - Truenet    6645-2-805-50       AC6 PCH CORD,50FT,WT,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-805-99       AC6 PCH CORD,99FT,WT,568B EA B $99.63 9.75% $89.92 See Labor Rate N/A

ADC - Truenet    6645-2-810-04       AC6 PCH CORD,4 FT,RD,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-810-07       AC6 PCH CORD,7 FT,RD,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-810-10       AC6 PCH CORD,10FT,RD,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-810-15       AC6 PCH CORD,15FT,RD,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-810-25       AC6 PCH CORD,25FT,RD,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-810-50       AC6 PCH CORD,50FT,RD,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-815-04        AC6 PCH CORD,4 FT,RD,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-815-05        AC6 PCH CORD 5 FT RD 568B EA B $13.15 9.73% $11.87 See Labor Rate N/A

ADC - Truenet    6645-2-815-06       AC6 PCH CORD 6 FT RD 568B EA B $14.07 9.72% $12.70 See Labor Rate N/A

ADC - Truenet    6645-2-815-07       AC6 PCH CORD,7 FT,RD,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-815-08       AC6 PCH CORD 8 FT RD 568B EA B $15.91 9.75% $14.36 See Labor Rate N/A

ADC - Truenet    6645-2-815-10       AC6 PCH CORD,10FT,RD,568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-815-15       AC6 PCH CORD,15FT,RD,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-815-25        AC6 PCH CORD,25FT,RD,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-815-50       AC6 PCH CORD,50FT,RD,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-819-04       PC, COPPERTEN, RD 4 FT XO EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-819-07         CAT6A 7FT RED CROSSOVER P EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-819-10         PC, COPPERTEN RD 10 FT XO EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-819-15         CAT6A 15FT RED CROSSOVER EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-819-25         CAT6A 25FT RED CROSSOVER EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-820-04        AC6 PCH CORD,4 FT,BL,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-820-07        AC6 PCH CORD,7 FT,BL,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-820-10        AC6 PCH CORD,10FT,BL,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-820-15        AC6 PCH CORD,15FT,BL,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-820-164        AC6 PCH CORD,164FT,BL,56 EA B $159.43 9.75% $143.89 See Labor Rate N/A

ADC - Truenet    6645-2-820-25        AC6 PCH CORD,25FT,BL,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-820-33         AC6 PCH CORD,33FT,BL,568A EA B $38.91 9.75% $35.12 See Labor Rate N/A

ADC - Truenet    6645-2-820-50        AC6 PCH CORD,50FT,BL,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-820-66         AC6 PCH CORD,66FT,BL,568A EA B $69.27 9.74% $62.52 See Labor Rate N/A

ADC - Truenet    6645-2-820-99         AC6 PCH CORD,99FT,BL,568A EA B $99.63 9.75% $89.92 See Labor Rate N/A

ADC - Truenet    6645-2-822-04       AC6 PCH CORD,1.0 M,BL,568 EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-822-07       AC6 PCH CORD,2.0 M,BL,568 EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-822-10       AC6 PCH CORD,3.0 M,BL,568 EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-822-15       AC6 PCH CORD,5.0 M,BL,568 EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-822-25       AC6 PCH CORD,7.5 M,BL,568 EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-822-50       AC6 PCH CORD,15.0 M,BL,56 EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-825-04        AC6 PCH CORD,4 FT,BL,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-825-05        AC6 PCH CORD,1.5 M,BL,568 EA B $13.15 9.73% $11.87 See Labor Rate N/A

ADC - Truenet    6645-2-825-06       AC6 PCH CORD 6 FT BL 568B EA B $14.07 9.72% $12.70 See Labor Rate N/A

ADC - Truenet    6645-2-825-07          AC6 PCH CORD,7 FT,BL,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-825-08       AC6 PCH CORD,2.5 M,BL,568 EA B $15.91 9.75% $14.36 See Labor Rate N/A

ADC - Truenet    6645-2-825-10         AC6 PCH CORD,10FT,BL,568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-825-15        AC6 PCH CORD,15FT,BL,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-825-17       AC6 PCH CORD 17 FT BL 568 EA B $24.19 9.76% $21.83 See Labor Rate N/A

ADC - Truenet    6645-2-825-20       AC6 PCH CORD,6 M,BL,568B EA B $26.95 9.74% $24.32 See Labor Rate N/A

ADC - Truenet    6645-2-825-23       AC6 PCH CORD,7 M,BL,568B EA B $29.71 9.75% $26.81 See Labor Rate N/A

ADC - Truenet    6645-2-825-25        AC6 PCH CORD,25FT,BL,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-825-26       AC6 PCH CORD,8 M,BL,568B EA B $32.47 9.74% $29.31 See Labor Rate N/A
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ADC - Truenet    6645-2-825-30       AC6 PCH CORD,9 M,BL,568B EA B $36.15 9.74% $32.63 See Labor Rate N/A

ADC - Truenet    6645-2-825-33       AC6 PCH CORD,10 M,BL,568B EA B $38.91 9.75% $35.12 See Labor Rate N/A

ADC - Truenet    6645-2-825-35       AC6 PCH CORD, 35 FT ,BL,568B EA B $45.75 9.74% $41.29 See Labor Rate N/A

ADC - Truenet    6645-2-825-50         AC6 PCH CORD,50FT,BL,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-829-07       PC, COPPERTEN, BL 7 FT XO EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-830-02       AC6 PCH CORD, 2 FT,YL, 568A EA B $9.86 9.74% $8.90 See Labor Rate N/A

ADC - Truenet    6645-2-830-04       AC6 PCH CORD,4 FT,YL,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-830-07       AC6 PCH CORD,7 FT,YL,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-830-10       AC6 PCH CORD,10FT,YL,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-830-15       AC6 PCH CORD,15FT,YL,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-830-25       AC6 PCH CORD,25FT,YL,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-830-50       AC6 PCH CORD,50FT,YL,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-835-04        AC6 PCH CORD,4 FT,YL,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-835-07       AC6 PCH CORD,7 FT,YL,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-835-10       AC6 PCH CORD,10FT,YL,568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-835-15       AC6 PCH CORD,15FT,YL,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-835-25        AC6 PCH CORD,25FT,YL,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-835-50        AC6 PCH CORD,50FT,YL,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-839-10       PATCHCORD, COPPERTEN, YEL EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-839-25       PATCHCORD, COPPERTEN, YEL EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-840-02       AC6 PCH CORD, 2 FT,GN,568A EA B $9.86 9.74% $8.90 See Labor Rate N/A

ADC - Truenet    6645-2-840-04       AC6 PCH CORD,4 FT,GN,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-840-05         AC6 PCH CORD,5 FT,GN,568A EA B $13.15 9.73% $11.87 See Labor Rate N/A

ADC - Truenet    6645-2-840-07       AC6 PCH CORD,7 FT,GN,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-840-10       AC6 PCH CORD,10FT,GN,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-840-15       AC6 PCH CORD,15FT,GN,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-840-25       AC6 PCH CORD,25FT,GN,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-840-50       AC6 PCH CORD,50FT,GN,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-845-04       AC6 PCH CORD,4 FT,GN,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-845-06         AC6 PC 1.75M GN 568B EA B $14.07 9.72% $12.70 See Labor Rate N/A

ADC - Truenet    6645-2-845-07        AC6 PCH CORD,7 FT,GN,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-845-08       AC6 PCH CORD 8 FT GN 568B EA B $15.91 9.75% $14.36 See Labor Rate N/A

ADC - Truenet    6645-2-845-10       AC6 PCH CORD,10FT,GN 568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-845-15       AC6 PCH CORD,15FT,GN,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-845-17       AC6 PCH CORD 17 GN 568B EA B $24.19 9.76% $21.83 See Labor Rate N/A

ADC - Truenet    6645-2-845-20       20FT 10 GIG GREEN EA B $26.95 9.74% $24.32 See Labor Rate N/A

ADC - Truenet    6645-2-845-25       AC6 PCH CORD,25FT,GN,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-845-50       AC6 PCH CORD,50FT,GN,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-850-04       AC6 PCH CORD,4 FT,OR,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-850-07       AC6 PCH CORD,7 FT,OR,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-850-10       AC6 PCH CORD,10FT,OR,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-850-15       AC6 PCH CORD,15FT,OR,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-850-25       AC6 PCH CORD,25FT,OR,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-850-50       AC6 PCH CORD,50FT,OR,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-855-04       AC6 PCH CORD,4 FT,OR,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-855-05       AC6 PCH CORD,5 FT,OR,568B EA B $13.15 9.73% $11.87 See Labor Rate N/A

ADC - Truenet    6645-2-855-07       AC6 PCH CORD,7 FT,OR,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-855-10       AC6 PCH CORD,10FT,OR 568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-855-15       AC6 PCH CORD,15FT,OR,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-855-25       AC6 PCH CORD,25FT,OR,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-855-50       AC6 PCH CORD,50FT,OR,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-860-04       AC6 PCH CORD,4 FT,SL,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-860-07       AC6 PCH CORD,7 FT,SL,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-860-10       AC6 PCH CORD,10FT,SL,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-860-15       AC6 PCH CORD,15FT,SL,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-860-25       AC6 PCH CORD,25FT,SL,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-860-50       AC6 PCH CORD,50FT,SL,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-865-04         AC6 PCH CORD,4 FT,SL,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-865-05       AC6 PCH CORD,5 FT,SL,568B EA B $13.15 9.73% $11.87 See Labor Rate N/A

ADC - Truenet    6645-2-865-06       AC6 PCH CORD,6 FT,SL,568B EA B $14.07 9.72% $12.70 See Labor Rate N/A

ADC - Truenet    6645-2-865-07        AC6 PCH CORD,7 FT,SL,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A
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ADC - Truenet    6645-2-865-08       AC6 PCH CORD,8 FT,SL,568B EA B $15.91 9.75% $14.36 See Labor Rate N/A

ADC - Truenet    6645-2-865-09       AC6 PCH CORD,9 FT,SL,568B EA B $16.83 9.74% $15.19 See Labor Rate N/A

ADC - Truenet    6645-2-865-10        AC6 PCH CORD,10FT,SL,568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-865-12       AC6 PCH CORD,12 FT,SL,568B EA B $19.59 9.76% $17.68 See Labor Rate N/A

ADC - Truenet    6645-2-865-15        AC6 PCH CORD,15FT,SL,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-865-25       AC6 PCH CORD,25FT,SL,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-865-50        AC6 PCH CORD,50FT,SL,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-869-04       AC6 PCH CORD 4 FT SL X EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-869-06         AC6 PC 1.75M GY XOVE EA B $14.07 9.72% $12.70 See Labor Rate N/A

ADC - Truenet    6645-2-869-07       AC6 PCH CORD 7 FT SL X EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-869-10       AC6 PCH CORD 10 FT SL X EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-869-17       AC6 PCH CORD 17 FT SL X EA B $24.19 9.76% $21.83 See Labor Rate N/A

ADC - Truenet    6645-2-870-04       AC6 PCH CORD,4 FT,VT,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-870-07       AC6 PCH CORD,7 FT,VT,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-870-10       AC6 PCH CORD,10FT,VT,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-870-15       AC6 PCH CORD,15FT,VT,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-870-25       AC6 PCH CORD,25FT,VT,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-870-50       AC6 PCH CORD,50FT,VT,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-875-04       AC6 PCH CORD,4 FT,VT,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-875-07       AC6 PCH CORD,7 FT,VT,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-875-10       AC6 PCH CORD,10FT,VT,568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-875-15       AC6 PCH CORD,15FT,VT,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-875-25       AC6 PCH CORD,25FT,VT,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-875-50       AC6 PCH CORD,50FT,VT,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-880-04       AC6 PCH CORD,4 FT,BK,568A EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-880-07       AC6 PCH CORD,7 FT,BK,568A EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-880-10       AC6 PCH CORD,10FT,BK,568A EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-880-15       AC6 PCH CORD,15FT,BK,568A EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-880-25       AC6 PCH CORD,25FT,BK,568A EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-880-50       AC6 PCH CORD,50FT,BK,568A EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-2-885-04        AC6 PCH CORD,4 FT,BK,568B EA B $12.23 9.74% $11.04 See Labor Rate N/A

ADC - Truenet    6645-2-885-07       AC6 PCH CORD,7 FT,BK,568B EA B $14.99 9.76% $13.53 See Labor Rate N/A

ADC - Truenet    6645-2-885-10       AC6 PCH CORD,10FT,BK,568B EA B $17.75 9.74% $16.02 See Labor Rate N/A

ADC - Truenet    6645-2-885-15       AC6 PCH CORD,15FT,BK,568B EA B $22.35 9.74% $20.17 See Labor Rate N/A

ADC - Truenet    6645-2-885-25       AC6 PCH CORD,25FT,BK,568B EA B $31.55 9.74% $28.48 See Labor Rate N/A

ADC - Truenet    6645-2-885-50       AC6 PCH CORD,50FT,BK,568B EA B $54.55 9.74% $49.23 See Labor Rate N/A

ADC - Truenet    6645-3-167-01       6645-3-167-01       EA B $0.75 9.51% $0.68 See Labor Rate N/A

ADC - Truenet    6648 2 000-04       1-Pair/1-Pair HighBand Co EA B $13.85 9.76% $12.50 See Labor Rate N/A

ADC - Truenet    6648 2 000-07         1-PAIR/1-PAIR HIGHBAND CO EA B $14.65 9.76% $13.22 See Labor Rate N/A

ADC - Truenet    6648 2 000-10        1-PAIR/1-PAIR HIGHBAND CO EA B $15.15 9.74% $13.68 See Labor Rate N/A

ADC - Truenet    6648 2 000-15       1-Pair/1-Pair HighBand Co EA B $16.15 9.74% $14.58 See Labor Rate N/A

ADC - Truenet    6648 2 000-25       1-Pair/1-Pair HighBand Co EA B $26.56 9.76% $23.97 See Labor Rate N/A

ADC - Truenet    6648 2 005-04       PC U8 2PR TO U8 2PR WT 4FT EA B $18.92 9.74% $17.08 See Labor Rate N/A

ADC - Truenet    6648 2 005-07        PC U8 2PR TO U8 2PR WT 7FT EA B $19.25 9.76% $17.37 See Labor Rate N/A

ADC - Truenet    6648 2 005-10        PC U8 2PR TO U8 2PR WT 10FT EA B $19.85 9.76% $17.91 See Labor Rate N/A

ADC - Truenet    6648 2 005-15       PC U8 2PR TO U8 2PR WT 15 EA B $20.95 9.74% $18.91 See Labor Rate N/A

ADC - Truenet    6648 2 005-25         PC U8 2PR TO U8 2PR WT 25FT EA B $35.32 9.74% $31.88 See Labor Rate N/A

ADC - Truenet    6648 2 005-50          PC U8 2PR TO U8 2PR WT 50FT EA B $41.32 9.74% $37.29 See Labor Rate N/A

ADC - Truenet    6648 2 020-07       HB TO RJ45, 10BASE-T, T568B, 2-PR, CORD EA B $19.41 9.73% $17.52 See Labor Rate N/A

ADC - Truenet    6648 2 020-10       HB TO RJ45, 10BASE-T, T568B, 2-PR, CORD EA B $20.05 9.76% $18.09 See Labor Rate N/A

ADC - Truenet    6648 2 020-15       HB TO RJ45, 10BASE-T, T56 EA B $21.11 9.75% $19.05 See Labor Rate N/A

ADC - Truenet    6648 2 021-10       HB TO RJ45, 10BASE-T, T56 EA B $20.05 9.76% $18.09 See Labor Rate N/A

ADC - Truenet    6648 2 025-07       HB TO RJ45, 10BASE-T, T56 EA B $19.41 9.73% $17.52 See Labor Rate N/A

ADC - Truenet    6648 2 514-15       4PL 4 PR S2 TO 4PR 4PL U8 EA B $27.10 9.73% $24.46 See Labor Rate N/A

ADC - Truenet    6648 2 900-01         TC U8/HB10 BRIDGING BANAN EA B $12.67 9.72% $11.44 See Labor Rate N/A

ADC - Truenet    6648 2 900-04        TC U8/HB10 BRIDGING BANAN EA B $13.66 9.74% $12.33 See Labor Rate N/A

ADC - Truenet    6648 2 900-07         TC U8/HB10 BRIDGING BANAN EA B $14.23 9.74% $12.84 See Labor Rate N/A

ADC - Truenet    6648 2 900-10        TC U8/HB10 BRIDGING BANAN EA B $14.77 9.75% $13.33 See Labor Rate N/A

ADC - Truenet    6648 2 900-15        TC U8/HB10 BRIDGING BANANA PLG 15FT EA B $21.90 9.73% $19.77 See Labor Rate N/A

ADC - Truenet    6648 2 901-01        TC U8/HB10 LOOK BOTH WAYS EA B $16.22 9.76% $14.64 See Labor Rate N/A

ADC - Truenet    6648 2 901-04        TC U8/HB10 LOOK BOTH WAYS EA B $16.72 9.74% $15.09 See Labor Rate N/A
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ADC - Truenet    6648 2 901-07        TC U8/HB10 LOOK BOTH WAYS BANANA PLG 7F EA B $17.07 9.73% $15.41 See Labor Rate N/A

ADC - Truenet    6648 2 901-10        TC U8/HB10 LOOK BOTH WAYS EA B $17.76 9.76% $16.03 See Labor Rate N/A

ADC - Truenet    6648 2 901-15       TC U8/HB10 LOOK BOTH WAYS BANANA PLG 15F EA B $24.70 9.73% $22.30 See Labor Rate N/A

ADC - Truenet    6652 1 885-40       DKN400P, 400-PAIR KIT, NO EA B $2,054.33 9.75% $1,854.09 See Labor Rate N/A

ADC - Truenet    6652 1 885-41       NORBCM, NORSTAR / BCM GAB EA B $3,506.02 9.75% $3,164.29 See Labor Rate N/A

ADC - Truenet    6652 1 885-42       NORBCM-16, 16 ADDITIONAL EA B $5,186.43 9.75% $4,680.92 See Labor Rate N/A

ADC - Truenet    6652 1 885-60       DKN400R, 400-PAIR KIT, NO EA B $12,914.37 9.75% $11,655.63 See Labor Rate N/A

ADC - Truenet    6652 1 885-80       OPTION 11 MAIN CABINET EA B $1,218.00 9.75% $1,099.28 See Labor Rate N/A

ADC - Truenet    6652 2 067-19       UMS BB 19I WALL/RCK MNT S EA B $81.53 9.75% $73.58 See Labor Rate N/A

ADC - Truenet    6652 2 067-35       UMS BB 35I WALL/RCK MNT SNGLE 4I DEEP GY EA B $97.76 9.75% $88.23 See Labor Rate N/A

ADC - Truenet    6652 2 068-19       UMS BB 19IN WALL/RCK MNT EA B $129.72 9.75% $117.08 See Labor Rate N/A

ADC - Truenet    6652 2 069-19       UMS BB 19IN RCK MNT SNGLE 1.5IN DEEP GY EA B $63.48 9.75% $57.29 See Labor Rate N/A

ADC - Truenet    6652 2 069-23       UMS BB 23IN RCK MNT SNGLE 1.5IN DEEP GY EA B $103.51 9.75% $93.42 See Labor Rate N/A

ADC - Truenet    6652 2 069-35       UMS BB 35IN RCK MNT SNGLE 1.5IN DEEP GY EA B $76.90 9.74% $69.41 See Labor Rate N/A

ADC - Truenet    6652 2 070-19       UMS BB 19IN RCK MNT DBL 1 EA B $89.90 9.74% $81.14 See Labor Rate N/A

ADC - Truenet    6652 2 070-23       UMS BB 23IN RCK MNT DBL 1.5IN DEEP GY EA B $94.50 9.74% $85.29 See Labor Rate N/A

ADC - Truenet    6652 2 070-35       UMS BB 35IN RCK MNT DBL 1.5IN DEEP GY EA B $96.67 9.74% $87.25 See Labor Rate N/A

ADC - Truenet    6652 2 075-35       35.5I UMS WALL-MNT BB 4I STANDOFF TYPE 1 EA B $136.70 9.74% $123.38 See Labor Rate N/A

ADC - Truenet    6652 2 080-19       UMS BB 19IN RCK MNT SNGLE EA B $70.24 9.74% $63.40 See Labor Rate N/A

ADC - Truenet    6652 2 080-23       *UMS BB 23IN RCK MNT SNGLE 1.5IN DEEP BK EA B $127.40 9.75% $114.98 See Labor Rate N/A

ADC - Truenet    6652 2 080-35       UMS BB 35IN RCK MNT SNGLE 1.5IN DEEP BK EA B $76.90 9.74% $69.41 See Labor Rate N/A

ADC - Truenet    6652 2 081-19       UMS BB 19IN RCK MNT DBL 1.5IN DEEP BK EA B $89.90 9.74% $81.14 See Labor Rate N/A

ADC - Truenet    6652 2 081-23       UMS BB 23IN RCK MNT DBL 1.5IN DEEP BK EA B $94.50 9.74% $85.29 See Labor Rate N/A

ADC - Truenet    6652 2 081-35       UMS BB 35IN RCK MNT DBL 1.5IN DEEP BK EA B $96.67 9.74% $87.25 See Labor Rate N/A

ADC - Truenet    6652 2 082-19          UMS BB 19I WALL/RCK MNT SNGLE 4I DEEP EA B $81.53 9.75% $73.58 See Labor Rate N/A

ADC - Truenet    6652 2 083-19         UMS BB 19IN WALL/RCK MNT DBL 4IN DEEP EA B $129.72 9.75% $117.08 See Labor Rate N/A

ADC - Truenet    6652 2 083-35       UMS BB 35IN WALL/RCK MNT DBL 4IN DEEP BK EA B $139.72 9.75% $126.10 See Labor Rate N/A

ADC - Truenet    6652 2 153-00       WM FINGER DUCT 1.5IN X 3IN FRONT ONLY EA B $61.26 9.75% $55.29 See Labor Rate N/A

ADC - Truenet    6652 2 153-14       WM FINGER DUCT 1.5INX3I FRONT 1IX4I REAR EA B $87.23 9.75% $78.73 See Labor Rate N/A

ADC - Truenet    6652 2 300-42       WM VERTICAL DOOR KIT EA B $257.78 9.75% $232.66 See Labor Rate N/A

ADC - Truenet    6652 2 303-19       19I EQUIPMENT RK 7F,ALUMINUM CLEAR FINIS EA B $181.67 9.75% $163.97 See Labor Rate N/A

ADC - Truenet    6652 2 304-19       19IN EQUIPMENT RK 7FT,ALUMINUM BK EA B $181.67 9.75% $163.97 See Labor Rate N/A

ADC - Truenet    6652 2 330-00        WM FINGER DUCT 3INX3IN FRONT ONLY EA B $57.77 9.75% $52.14 See Labor Rate N/A

ADC - Truenet    6652 2 330-24       WM FINGER DUCT 3INX3IN FR EA B $57.77 9.75% $52.14 See Labor Rate N/A

ADC - Truenet    6652 2 330-34        *WM FINGER DUCT 3INX3IN FRONT 3INX5IN R EA B $68.88 9.75% $62.16 See Labor Rate N/A

ADC - Truenet    6652 2 452-35       *WM VERT DUCT 4IX5I FRONT/REAR CENTER 35 EA B $163.32 9.75% $147.40 See Labor Rate N/A

ADC - Truenet    6652 2 452-83       *VM VERT DUCT 4X5 FRON/REAR  83IN CNTR M EA B $322.22 9.75% $290.81 See Labor Rate N/A

ADC - Truenet    6652 2 453-35       *VM VERT DUCT 4X5 FRON/REAR  35IN SIDE M EA B $163.32 9.75% $147.40 See Labor Rate N/A

ADC - Truenet    6652 2 453-83        *VM VERT DUCT 4X5 FRON/REAR  83IN SIDE EA B $322.22 9.75% $290.81 See Labor Rate N/A

ADC - Truenet    6652 2 900-01       PANEL ASSY WITH RINGS EA B $172.40 9.75% $155.60 See Labor Rate N/A

ADC - Truenet    6653 1 000-77       RK DE 19 EQ FOR 50PR W PROT EA B $510.20 9.75% $460.47 See Labor Rate N/A

ADC - Truenet    6653 1 106-24         PP PNP COPPERTEN 24PORT 1 EA B $335.28 9.75% $302.60 See Labor Rate N/A

ADC - Truenet    6653 1 585-24       PP C5ET 24PORT 1U SS KRO EA B $122.00 9.75% $110.11 See Labor Rate N/A

ADC - Truenet    6653 1 585-48         PP C5ET 48PORT 2U SS KRO/ EA B $240.00 9.75% $216.61 See Labor Rate N/A

ADC - Truenet    6653 1 587-24       PP C5ET 24-PORT 1U FASCIA EA B $122.00 9.75% $110.11 See Labor Rate N/A

ADC - Truenet    6653 1 587-48        PP C5ET 48-PORT 2U FASCIA EA B $240.00 9.75% $216.61 See Labor Rate N/A

ADC - Truenet    6653 1 607-00       PP C5eT 6PORT UMS/MINI PATCH 105MM EA B $21.99 9.76% $19.84 See Labor Rate N/A

ADC - Truenet    6653 1 608-00       PP C6T 6PORT UMS/MINI PATCH 105MM EA B $29.99 9.75% $27.06 See Labor Rate N/A

ADC - Truenet    6653 1 677-24          PP C6T 24PORT 1U KRO/110 EA B $195.00 9.75% $175.99 See Labor Rate N/A

ADC - Truenet    6653 1 677-48         PP C6T 48PORT 2U KRO/110 EA B $390.00 9.75% $351.99 See Labor Rate N/A

ADC - Truenet    6653 1 679-24       PP C6T 24 PORT 1U FASCIA EA B $195.00 9.75% $175.99 See Labor Rate N/A

ADC - Truenet    6653 1 679-48        PP C6T 48PORT 2U KRO/110 EA B $390.00 9.75% $351.99 See Labor Rate N/A

ADC - Truenet    6653 2 000-01       BLANK PANEL 19" I RU HIGH EA B $20.00 9.75% $18.05 See Labor Rate N/A

ADC - Truenet    6653 2 000-02        BLANK PANEL 19" , 2 RU HI EA B $22.50 9.73% $20.31 See Labor Rate N/A

ADC - Truenet    6653 2 001-01       LBL SHT/HOLDER PP 6PORT GROUPS EA B $0.70 9.25% $0.64 See Labor Rate N/A

ADC - Truenet    6653 2 003-24       PP PNP 24PORT 2U EA B $32.68 9.75% $29.49 See Labor Rate N/A

ADC - Truenet    6653 2 003-48       PP PNP 48PORT 4U EA B $42.79 9.75% $38.62 See Labor Rate N/A

ADC - Truenet    6653 2 102-24        PP PNP 24PORT REAR MGMT 1 EA B $52.62 9.75% $47.49 See Labor Rate N/A

ADC - Truenet    6653 2 102-48       PP PNP 48PORT REAR MGMT 2 EA B $57.88 9.75% $52.24 See Labor Rate N/A

ADC - Truenet    6653 2 222-04       FASCIA KIT FOR PATCH PANELS BK EA B $4.40 9.75% $3.97 See Labor Rate N/A

ADC - Truenet    6653 2 700-02       RJK WM, REAR PANEL ONLY EA B $31.29 9.74% $28.24 See Labor Rate N/A
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ADC - Truenet    6653 2 700-03        RING MANGER W/O CMB BK EA B $30.75 9.74% $27.75 See Labor Rate N/A

ADC - Truenet    6653 2 701-00       MH 3.5IN HINGED WALL MOUN EA B $65.86 9.75% $59.44 See Labor Rate N/A

ADC - Truenet    6653 2 701-01       MH 7FTIN HINGED WALL MOUN EA B $84.80 9.75% $76.53 See Labor Rate N/A

ADC - Truenet    6653 2 701-02       WM VERT/HORIZONTAL CABLE EA B $53.66 9.75% $48.43 See Labor Rate N/A

ADC - Truenet    6653 2 701-03       PATCHKABELFUEHRUNG 19z, 2 EA B $41.18 9.74% $37.17 See Labor Rate N/A

ADC - Truenet    6653 2 703-00       WM REAR MGMT EA B $30.79 9.75% $27.79 See Labor Rate N/A

ADC - Truenet    6653 2 703-10       WM REAR MGMT BAR EA B $24.57 9.75% $22.17 See Labor Rate N/A

ADC - Truenet    6653 2 705-12        PP PNP 12PORT MINI PATCH W/89D BRKT EA B $18.19 9.76% $16.41 See Labor Rate N/A

ADC - Truenet    6653 2 760-24       PP PLUG-N-PLAY PATCH PLUS W/MGMT 2U EA B $47.66 9.75% $43.02 See Labor Rate N/A

ADC - Truenet    6653 3 585-01       WM C5E / C6 PATCH PANELS EA B $7.78 9.72% $7.02 See Labor Rate N/A

ADC - Truenet    6653 3 585-02        LABEL 1-24 PORT ID FOR C6 PP EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    6653 3 585-03       LABEL 25-48 PORT ID FOR C6 PP EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    6653 3 585-04          LABEL 1-24 PORT ID FOR C5 EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    6653 3 585-05         LABEL 25-48 PORT ID FOR C EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    6656 3 024-15       C5E RJ45 SENTINEL PLUG EA B $1.77 9.77% $1.60 See Labor Rate N/A

ADC - Truenet    6657 2 000-03       300/PR RK MNT FT MOD.MNT. EA B $37.51 9.75% $33.85 See Labor Rate N/A

ADC - Truenet    6657 2 000-05       500/PR RK MNT FT MOD.MNT. EA B $47.36 9.75% $42.74 See Labor Rate N/A

ADC - Truenet    6657 2 005-03       UMS HORIZONTAL MGMT GY EA B $16.00 9.75% $14.44 See Labor Rate N/A

ADC - Truenet    6657 2 005-04       UMS VERTICAL MGMT GY EA B $16.00 9.75% $14.44 See Labor Rate N/A

ADC - Truenet    6657 2 005-43       UMS HORIZONTAL MGMT BK EA B $16.01 9.73% $14.45 See Labor Rate N/A

ADC - Truenet    6657 2 005-44        UMS VERTICAL MGMT BK EA B $16.00 9.75% $14.44 See Labor Rate N/A

ADC - Truenet    6657 2 165-00       UMS BRKT GY EA B $18.45 9.76% $16.65 See Labor Rate N/A

ADC - Truenet    6657 2 165-40           UMS BRKT BK EA B $18.45 9.76% $16.65 See Labor Rate N/A

ADC - Truenet    6657 3 000-06       600/PR RK MNT FT MOD.MNT. EA B $109.26 9.75% $98.61 See Labor Rate N/A

ADC - Truenet    6690 1 506-01       Single frame 80 x 80 white EA B $0.69 9.60% $0.62 See Labor Rate N/A

ADC - Truenet    6690 1 525-01       AUFPUTZ-GEHAEUSE 1-FACH(9 EA B $5.85 9.78% $5.28 See Labor Rate N/A

ADC - Truenet    6690 1 525-02        AUFPUTZ-GEHAEUSE 1-FACH(1 EA B $2.83 9.73% $2.55 See Labor Rate N/A

ADC - Truenet    6690 1 525-03         BACKBOX 1 PORT FARBTON REINWEIß EA B $2.83 9.73% $2.55 See Labor Rate N/A

ADC - Truenet    6690 1 525-10       BACKBOX SINGLE WHITE EA B $5.85 9.78% $5.28 See Labor Rate N/A

ADC - Truenet    6690 1 825-00        FACEPLATE 45X45 1FACH KEY EA B $2.38 9.66% $2.15 See Labor Rate N/A

ADC - Truenet    6690 1 825-10        FACEPLATE 22,5X45 1 F.KEY EA B $2.38 9.66% $2.15 See Labor Rate N/A

ADC - Truenet    6690 1 826-00       underfloor adapter 2Ports EA B $5.49 9.73% $4.96 See Labor Rate N/A

ADC - Truenet    6690 1 827-00       UNTERFLUR-EINSATZ 6-FACH EA B $10.06 9.74% $9.08 See Labor Rate N/A

ADC - Truenet    6690 1 827-40       UNTERFLUR-EINSATZ 4-FACH EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    6690 1 827-41       underfloor adapter 4Ports+1 EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    6690 1 827-44       underfloor adapter 4Ports EA B $10.06 9.74% $9.08 See Labor Rate N/A

ADC - Truenet    6690 1 827-76       underfloor adapter 6Port EA B $10.06 9.74% $9.08 See Labor Rate N/A

ADC - Truenet    6690 1 827-80       underfloor adapter 4Port EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    6690 1 827-86       underfloor adapter 6Port EA B $10.06 9.74% $9.08 See Labor Rate N/A

ADC - Truenet    6690 1 828-00        DUST PROTECTION FOR RJ45 PORTS BLACK EA B $0.27 8.59% $0.25 See Labor Rate N/A

ADC - Truenet    6690 1 828-01       Dust Protection for RJ45 ports EA B $0.27 8.59% $0.25 See Labor Rate N/A

ADC - Truenet    6690 1 832-00       Desk Box 8x EA B $162.40 9.75% $146.57 See Labor Rate N/A

ADC - Truenet    6690 1 835-00       6690 1 835-00       EA B $15.09 9.74% $13.62 See Labor Rate N/A

ADC - Truenet    6690 1 860-10         INDUSTRIAL OUTLETT-B-W-K EA B $45.61 9.74% $41.17 See Labor Rate N/A

ADC - Truenet    6690 1 860-20         INDUSTRIAL OUTLETT-W-B-K EA B $45.61 9.74% $41.17 See Labor Rate N/A

ADC - Truenet    6690 1 861-00       IO-B-W-C EA B $45.62 9.75% $41.17 See Labor Rate N/A

ADC - Truenet    6690 1 861-10       IO-W-B-C EA B $45.62 9.75% $41.17 See Labor Rate N/A

ADC - Truenet    6690 1 863-00       IO-B-W-N EA B $25.35 9.74% $22.88 See Labor Rate N/A

ADC - Truenet    6690 1 870-10       IND OUTLETT-B-W-K-C6A EA B $51.46 9.75% $46.44 See Labor Rate N/A

ADC - Truenet    6690 1 870-20       IND OUTLETT-W-B-K-C6A EA B $51.46 9.75% $46.44 See Labor Rate N/A

ADC - Truenet    6690 2 665-20       6690 2 665-20       EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 675-00         KEYSTONE WO 50X50 2PO IVORY MODULAR WA EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 675-01        KEYSTONE WO 50X50 2PO WHITE MODULAR WAL EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 675-02       keyst WO 50x50 2Po black EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 676-00        KEYSTONE WO 50X50 2PO IVORY MODULAR WAL EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 676-01       MOD.DOSE 50X50 ZNDG EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 676-02       Keystone WO 50x50 2Po black EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 676-03        KEYSTONE WO 50X50 2PO GREY MODULAR WALL EA B $5.53 9.80% $4.99 See Labor Rate N/A

ADC - Truenet    6690 2 680-00       Keystone WO 50x50 2Po white EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 2 755-00       6690 2 755-00       EA B $24.00 9.75% $21.66 See Labor Rate N/A

ADC - Truenet    6690 2 863-00       I O-B-W-N LEERGEHAEUSE EA B $25.35 9.74% $22.88 See Labor Rate N/A
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ADC - Truenet    6690 3 708-00       Modular Wall Outlet, 2 ports EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6690 3 708-01       Modular Wall Outlet, 2 ports, EA B $4.53 9.82% $4.09 See Labor Rate N/A

ADC - Truenet    6748 1 002-00        LSA-PLUS MINI DISTRIBUTOR 2/2 >PQ = 1 P EA B $11.89 9.74% $10.73 See Labor Rate N/A

ADC - Truenet    6748 1 005-00         LSA-PLUS MINI DISTRIBUTOR 2/5 >PQ = 1 EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    6748 1 005-01        LSA-PLUS MINI DISTRIBUTOR 2/5 >PQ = 1 P EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    6748 1 102-00        LSA-PLUS MINI DISTRIBUTOR 2/10 >PQ = 1 EA B $20.72 9.74% $18.70 See Labor Rate N/A

ADC - Truenet    6748 1 102-01       LSA-PLUS MINI DISTRIBUTOR 2/10 (1SET=10 PAK B $207.11 9.75% $186.92 See Labor Rate N/A

ADC - Truenet    6748 3 205-00       PLUG PCB F. TCI EA B $3.66 9.73% $3.30 See Labor Rate N/A

ADC - Truenet    6803 1 101-00       Compact Distribution Box KVK, EA B $81.62 9.75% $73.66 See Labor Rate N/A

ADC - Truenet    6803 1 201-00         COMPACT DISTRIBUTION CABINET KVK EA B $39.78 9.74% $35.90 See Labor Rate N/A

ADC - Truenet    6803 2 500-00       Lock, standardized EA B $27.00 9.75% $24.37 See Labor Rate N/A

ADC - Truenet    6803 2 503-00       lock (EURO-LOCKS) for KVK EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    6803 2 530-00       Wire guide with fixing EA B $3.98 9.69% $3.59 See Labor Rate N/A

ADC - Truenet    6830 1 490-00        KM8 JACK TERMINATION TOOL EA B $2.72 9.70% $2.46 See Labor Rate N/A

ADC - Truenet    6830 1 800-01        JACK KM8 C6 UTP CBL MGMT EA B $8.18 12.27% $7.18 See Labor Rate N/A

ADC - Truenet    6830 1 800-02        JACK KM8 C6 UTP CBL MGMT EA B $8.18 12.27% $7.18 See Labor Rate N/A

ADC - Truenet    6830 1 800-03       JACK KM8 C6 UTP CBL MGMT EA B $8.18 12.27% $7.18 See Labor Rate N/A

ADC - Truenet    6830 1 800-04       JACK KM8 C6 UTP CBL MGMT EA B $8.18 12.27% $7.18 See Labor Rate N/A

ADC - Truenet    6830 1 800-05        JACK KM8 C6 UTP CBL MGMT EA B $9.01 16.21% $7.55 See Labor Rate N/A

ADC - Truenet    6830 1 800-06        JACK KM8 C6 UTP CBL MGMT EA B $9.01 16.21% $7.55 See Labor Rate N/A

ADC - Truenet    6830 1 800-07        JACK KM8 C6 UTP CBL MGMT EA B $9.01 16.21% $7.55 See Labor Rate N/A

ADC - Truenet    6830 1 800-08        JACK KM8 C6 UTP CBL MGMT EA B $9.01 16.21% $7.55 See Labor Rate N/A

ADC - Truenet    6830 1 800-09        JACK KM8 C6 UTP CBL MGMT EA B $9.01 16.21% $7.55 See Labor Rate N/A

ADC - Truenet    6830 1 800-10       JACK KM8 C6 UTP CBL MGMT EA B $9.01 16.21% $7.55 See Labor Rate N/A

ADC - Truenet    6830 1 810-01        KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 810-02        KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 810-03         KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 810-04       KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 810-05       KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 810-06        KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 810-07        KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 810-10       KM8 RJ45 MODULAR JACK STP EA B $10.13 9.43% $9.17 See Labor Rate N/A

ADC - Truenet    6830 1 811-01       KM8 JACK STP C6A WH EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 1 811-02       KM8 JACK STP C6A IV EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 1 811-03       KM8 JACK STP C6A GY EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 1 811-04       KM8 JACK STP C6A BK EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 1 811-05       KM8 JACK STP C6A RD EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 1 811-71       KM8 JACK STP C6A WH OT EA B $7.87 9.71% $7.11 See Labor Rate N/A

ADC - Truenet    6830 1 820-01       6830 1 820-01       EA B $4.57 9.75% $4.12 See Labor Rate N/A

ADC - Truenet    6830 1 821-00       Marking Cap white EA B $0.32 9.31% $0.29 See Labor Rate N/A

ADC - Truenet    6830 1 830-01         C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-02        C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-03         C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-04       C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-05        C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-06         C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-07       C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-08        C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-09       C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-10       C6T KM8 PUNCH DN JACK 568 EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-22       C6 KM8 PUN DN JACK ELEC I EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 830-24       C8 KM8 PUN DN JACK ELC BRN EA B $7.73 9.79% $6.97 See Labor Rate N/A

ADC - Truenet    6830 1 835-01        COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-02        COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-03        COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-04        COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-05       COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-06        COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-07        COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-08       COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-09       COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A
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ADC - Truenet    6830 1 835-10        COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 835-22       COPPERTEN KM8 PUN DN JACK EA B $10.49 9.74% $9.47 See Labor Rate N/A

ADC - Truenet    6830 1 860-04       KM8J-RJ45-JACK-STP-BK-RIT EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 1 870-03       KM8J-RJ45-JACK-STP-GY-1 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 1 870-05       KM8J-RJ45-JACK-STP-RD-1 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 1 870-06       KM8J-RJ45-JACK-STP-BU-1 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 1 870-07       KM8J-RJ45-JACK-STP-GN-1 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 1 870-08       KM8J-RJ45-JACK-STP-YE-1 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 1 870-09       KM8J-RJ45-JACK-STP-VT-1 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 1 870-10       KM8J-RJ45-JACK-STP-OG-1 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 2 402-00       Adaptor HK LJ6C EA B $0.85 9.95% $0.77 See Labor Rate N/A

ADC - Truenet    6830 2 602-00       6830 2 602-00       EA B $0.64 9.31% $0.58 See Labor Rate N/A

ADC - Truenet    6830 2 602-60       TYPE 1 CBL MANAGER FOR CA EA B $1.02 9.95% $0.92 See Labor Rate N/A

ADC - Truenet    6830 2 603-00       KM8 Cable Manager Type 2 U/STP EA B $0.64 9.31% $0.58 See Labor Rate N/A

ADC - Truenet    6830 2 603-60       TYPE 2 CBL MANAGER FOR CA EA B $1.02 9.95% $0.92 See Labor Rate N/A

ADC - Truenet    6830 2 711-02       KM8J-RJ45-JACK-STP-IV-8 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 2 711-04       KM8J-RJ45-JACK-STP-BK-8 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 2 711-24       KM8J-RJ45-JACK-STP-BK-8 EA B $10.13 9.78% $9.14 See Labor Rate N/A

ADC - Truenet    6830 2 713-01       KM8 JACK STP C6A WH Q8 EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 2 713-02       KM8 JACK STP C6A IV Q8 EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 2 713-03       KM8 JACK STP C6A GY Q8 EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 2 713-04        KM8 JACK STP C6A BK Q8 EA B $11.12 9.73% $10.04 See Labor Rate N/A

ADC - Truenet    6830 2 865-25           KM8 PC STP OR LSZH 7,5M EA B $20.13 9.76% $18.16 See Labor Rate N/A

ADC - Truenet    6830 2 882-04       C6A PC STP RD LSZH 1,0M EA B $10.96 9.77% $9.89 See Labor Rate N/A

ADC - Truenet    6830 2 882-07       C6A PC STP RD LSZH 2,0M EA B $13.06 9.74% $11.79 See Labor Rate N/A

ADC - Truenet    6830 2 882-10       C6A PC STP RD LSZH 3,0M EA B $15.19 9.76% $13.71 See Labor Rate N/A

ADC - Truenet    6830 2 882-15       C6A PC STP RD LSZH 5,0M EA B $19.42 9.76% $17.53 See Labor Rate N/A

ADC - Truenet    6830 2 883-04       C6A PC STP YE LSZH 1,0M EA B $10.96 9.77% $9.89 See Labor Rate N/A

ADC - Truenet    6830 2 883-07       C6A PC STP YE LSZH 2,0M EA B $13.06 9.74% $11.79 See Labor Rate N/A

ADC - Truenet    6830 2 883-10       C6A PC STP YE LSZH 3,0M EA B $15.19 9.76% $13.71 See Labor Rate N/A

ADC - Truenet    6830 2 883-15       C6A PC STP YE LSZH 5,0M EA B $19.42 9.76% $17.53 See Labor Rate N/A

ADC - Truenet    6830 2 884-04       C6A PC STP GN LSZH 1,0M EA B $10.96 9.77% $9.89 See Labor Rate N/A

ADC - Truenet    6830 2 884-07       C6A PC STP GN LSZH 2,0M EA B $13.06 9.74% $11.79 See Labor Rate N/A

ADC - Truenet    6830 2 884-10       C6A PC STP GN LSZH 3,0M EA B $15.19 9.76% $13.71 See Labor Rate N/A

ADC - Truenet    6830 2 884-15       C6A PC STP GN LSZH 5,0M EA B $19.42 9.76% $17.53 See Labor Rate N/A

ADC - Truenet    6830 2 887-04       C6A PC STP GY LSZH 1,0M EA B $10.96 9.77% $9.89 See Labor Rate N/A

ADC - Truenet    6830 2 887-15       C6A PC STP GY LSZH 5,0M EA B $19.42 9.76% $17.53 See Labor Rate N/A

ADC - Truenet    6830 2 888-04       C6A PC STP BK LSZH 1,0M EA B $10.96 9.77% $9.89 See Labor Rate N/A

ADC - Truenet    6830 2 888-07       C6A PC STP BK LSZH 2,0M EA B $13.06 9.74% $11.79 See Labor Rate N/A

ADC - Truenet    6830 2 888-10       C6A PC STP BK LSZH 3,0M EA B $15.19 9.76% $13.71 See Labor Rate N/A

ADC - Truenet    6830 2 888-15       C6A PC STP BK LSZH 5,0M EA B $19.42 9.76% $17.53 See Labor Rate N/A

ADC - Truenet    6830 3 596-50       CONTACT PRESSIN-B-HF-V3 EA B $1.00 9.75% $0.90 See Labor Rate N/A

ADC - Truenet    6830 3 598-20       CONTACT C-LSA-RJ45/300MHS EA B $1.00 9.75% $0.90 See Labor Rate N/A

ADC - Truenet    6830 5 835-01       COPPERTEN KM8 PUN DN Q10 PAK B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830 5 835-03       COPPERTEN KM8 PUN DN Q10 PAK B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830 5 835-04        COPPERTEN KM8 PUN DN Q10 PAK B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830 5 835-05       COPPERTEN KM8 PUN DN Q10 PAK B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830 5 835-06       COPPERTEN KM8 PUN DN Q10 PAK B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830 5 835-07       COPPERTEN KM8 PUN DN Q10 PAK B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830 5 835-08       COPPERTEN KM8 PUN DN Q10 PAK B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830-5-835-01       COPPERTEN KM8 PUN DN JACK EA B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6830-5-835-04       COPPERTEN KM8 PUN DN JACK EA B $104.90 9.74% $94.68 See Labor Rate N/A

ADC - Truenet    6836 2 601-10       Profile Bar EA B $16.13 9.77% $14.55 See Labor Rate N/A

ADC - Truenet    6850 1 102-10         IO PC IP67/IP20 STP RD 3M EA B $46.96 9.75% $42.38 See Labor Rate N/A

ADC - Truenet    6850 1 102-15         IO PC IP67/IP20 STP RD 5M EA B $57.92 9.74% $52.28 See Labor Rate N/A

ADC - Truenet    6850 1 102-33         IO PC IP67/IP20 STP RD 10 EA B $29.20 9.75% $26.35 See Labor Rate N/A

ADC - Truenet    6850 1 102-49       IO PC IP67/IP20 STP RD 15m EA B $115.64 9.74% $104.37 See Labor Rate N/A

ADC - Truenet    6850 1 102-66       IO PC IP67/IP20 STP RD 20m EA B $145.69 9.75% $131.49 See Labor Rate N/A

ADC - Truenet    6850 1 104-10         IO PC IP67/IP20 STP GN 3M EA B $46.96 9.75% $42.38 See Labor Rate N/A

ADC - Truenet    6850 1 104-15         IO PC IP67/IP20 STP GN 5M EA B $57.92 9.74% $52.28 See Labor Rate N/A

ADC - Truenet    6850 1 104-33         IO PC IP67/IP20 STP GN 10 EA B $29.20 9.75% $26.35 See Labor Rate N/A
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ADC - Truenet    6850 1 104-49        IO PC IP67/IP20 STP GN 15M EA B $115.64 9.74% $104.37 See Labor Rate N/A

ADC - Truenet    6850 1 104-66        IO PC IP67/IP20 STP GN 20M EA B $145.69 9.75% $131.49 See Labor Rate N/A

ADC - Truenet    6850 1 202-05       2XRJ45 PC IP67 STP RD1.5M EA B $48.97 9.75% $44.20 See Labor Rate N/A

ADC - Truenet    6850 1 202-10       6850 1 202-10: 2XRJ45 PC IP67 STP RD 3M EA B $54.13 9.75% $48.85 See Labor Rate N/A

ADC - Truenet    6850 1 202-15       2XRJ45 PC IP67 STP RD 5M EA B $62.92 9.74% $56.79 See Labor Rate N/A

ADC - Truenet    6850 1 202-33       2XRJ45 PC IP67 STP GN 10M EA B $94.03 9.75% $84.87 See Labor Rate N/A

ADC - Truenet    6850 1 202-49       2XRJ45 PC IP67 STP RD 15M EA B $122.51 9.75% $110.57 See Labor Rate N/A

ADC - Truenet    6850 1 202-66       2XRJ45 PC IP67 STP RD 20 EA B $160.05 9.75% $144.45 See Labor Rate N/A

ADC - Truenet    6850 1 204-05        2XRJ45 PC IP67 STP GN1.5M EA B $48.97 9.75% $44.20 See Labor Rate N/A

ADC - Truenet    6850 1 204-10         2XRJ45 PC IP67 STP GN 3M EA B $54.13 9.75% $48.85 See Labor Rate N/A

ADC - Truenet    6850 1 204-15         2XRJ45 PC IP67 STP GN 5M EA B $62.92 9.74% $56.79 See Labor Rate N/A

ADC - Truenet    6850 1 204-33         2XRJ45 PC IP67 STP GN 10M EA B $94.03 9.75% $84.87 See Labor Rate N/A

ADC - Truenet    6850 1 204-49         2XRJ45 PC IP67 STP GN 15M EA B $122.51 9.75% $110.57 See Labor Rate N/A

ADC - Truenet    6850 1 204-66        2XRJ45 PC IP67 STP GN 20M EA B $160.05 9.75% $144.45 See Labor Rate N/A

ADC - Truenet    6902 1 001-02       KRONECTION Box A-30, EA B $11.93 9.77% $10.76 See Labor Rate N/A

ADC - Truenet    6SK-BK10-B          CM AIRES 4/24 PC 6T 5M' FT/ B $312.31 10.86% $278.38 See Labor Rate N/A

ADC - Truenet    6SK-BL10-B          CM AIRES 4/24 PC 6T 5M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    6SK-WT10-B          CM AIRES 4/24 PC 6T 5M' FT/ B $312.31 10.86% $278.38 See Labor Rate N/A

ADC - Truenet    6TP-BL02            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-BL04            CMP 4/24 C6 2M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-BL05            CMP 4/24 C6 2.5M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-BL06            CMP 4/24 C6 3M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-BLII-R          CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-BLRB             CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-GNII-R          CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-GNRB            CMP 4/24 C6 1M' FT/ B $398.46 10.86% $355.17 See Labor Rate N/A

ADC - Truenet    6TP-GY02            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-GYRB             CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-ORII             CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-ORRB            CMP 4/24 C6 1M' FT/ B $398.46 10.86% $355.17 See Labor Rate N/A

ADC - Truenet    6TP-RD02             CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-VT02            6TP-VT02            FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-VTRB            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-WT02            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-WT04            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-WT06             CMP 4/24 C6 3M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-WTII-R          CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-WTRB            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-YL02            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-YLII             CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TP-YLRB            CMP 4/24 C6 1M' FT/ B $427.69 10.86% $381.23 See Labor Rate N/A

ADC - Truenet    6TRT-BL02           CMR/CMG 4/24 6T 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-BLII-R         CMR/CMG 4/24 C6 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-BLRB           CMR/CMG 4/24 6T 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-GY02           CMR/CMG 4/24 6T 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-GYRB            CMR/CMG 4/24 6T 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-WT02           CMR/CMG 4/24 6T 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-WTII-R         CMR/CMG 4/24 C6 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-WTRB           CMR/CMG 4/24 6T 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    6TRT-YLRB           CMR/CMG 4/24 6T 1M' FT/ B $196.92 10.86% $175.53 See Labor Rate N/A

ADC - Truenet    7022 1 344-24         PATCH PANEL, CATEGORY 6 KM8 UTP 24 POR EA B $262.06 9.75% $236.52 See Labor Rate N/A

ADC - Truenet    7022 1 344-32         PATCH PANEL, CATEGORY 6 UTP KM8 32 POR EA B $334.07 9.75% $301.51 See Labor Rate N/A

ADC - Truenet    7022 1 354-24          24PORT C6 STP V P/PANEL EA B $312.84 9.75% $282.35 See Labor Rate N/A

ADC - Truenet    7022 1 354-32          32PORT C6 STP V P/PANEL EA B $402.02 9.75% $362.83 See Labor Rate N/A

ADC - Truenet    7022 1 355-24       24PORT C6A STP V P/PANEL EA B $374.86 9.75% $338.32 See Labor Rate N/A

ADC - Truenet    7022 1 355-32        32 PORT C6A STP PANEL EA B $436.81 9.75% $394.24 See Labor Rate N/A

ADC - Truenet    7022 2 113-02          FACING PANEL ADC-LABLE EA B $1.37 9.77% $1.24 See Labor Rate N/A

ADC - Truenet    7022 2 120-02          FACING PANEL BLANK-LABLE EA B $1.37 9.77% $1.24 See Labor Rate N/A

ADC - Truenet    7022 2 150-16       16 PORT PANEL KM8/HK EA B $37.49 9.74% $33.84 See Labor Rate N/A

ADC - Truenet    7022 2 150-24       24 PORT PANEL KM8/HK EA B $32.92 9.74% $29.71 See Labor Rate N/A

ADC - Truenet    7022 2 150-32        32 PORT PANEL KM8/HK EA B $37.49 9.74% $33.84 See Labor Rate N/A
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ADC - Truenet    7022 2 155-16        MODULAR PATCH PANEL II 16PORTS UNLOADED EA B $37.49 9.74% $33.84 See Labor Rate N/A

ADC - Truenet    7022 2 155-24         PATCH PANEL 24 PORT EMPTY KM8 EA B $32.92 9.74% $29.71 See Labor Rate N/A

ADC - Truenet    7022 2 155-32       Modular Patch Panel II 32Ports EA B $37.49 9.74% $33.84 See Labor Rate N/A

ADC - Truenet    7028 1 001-00       NID-BOX 100 PAK B $288.23 9.75% $260.14 See Labor Rate N/A

ADC - Truenet    7028 2 001-00       NID-MODULE 20 pairs PAK B $50.42 9.75% $45.50 See Labor Rate N/A

ADC - Truenet    7028 6 005-00       7028 6 005-00       EA B $1.56 9.93% $1.41 See Labor Rate N/A

ADC - Truenet    7049 2 875-27        ARS SP TO SP RACK 42HE EA B $26.98 9.74% $24.35 See Labor Rate N/A

ADC - Truenet    7054 1 056-16       KM8 RJ45 PATCH PANEL 16 PORT EA B $137.32 9.75% $123.94 See Labor Rate N/A

ADC - Truenet    7078 1 150-01       SM 2,6 LCUP/LCUP 0,25D EA B $68.37 9.75% $61.71 See Labor Rate N/A

ADC - Truenet    7078 1 150-05        SM 2,6 LCUP / LCUP 0,5D EA B $68.37 9.75% $61.71 See Labor Rate N/A

ADC - Truenet    7078 1 150-15        SM 2,6 LCUP / LCUP 1,5D EA B $70.78 9.74% $63.88 See Labor Rate N/A

ADC - Truenet    7078 1 150-25        SM 2,6 LCUP / LCUP 2,5D EA B $75.60 9.75% $68.23 See Labor Rate N/A

ADC - Truenet    7078 1 150-35        SM 2,6 LCUP / LCUP 3,5D EA B $80.45 9.75% $72.61 See Labor Rate N/A

ADC - Truenet    7078 1 150-45        SM 2,6 LCUP / LCUP 4,5D EA B $85.28 9.75% $76.97 See Labor Rate N/A

ADC - Truenet    7078 1 150-55        SM 2,6 LCUP / LCUP 5,5D EA B $90.10 9.74% $81.32 See Labor Rate N/A

ADC - Truenet    7078 1 150-60        SM 2,6 LCUP / LCUP 6,0D EA B $92.51 9.75% $83.49 See Labor Rate N/A

ADC - Truenet    7078 6 110-01        03 2,6 LCPC / LCPC 0,25D EA B $68.37 9.75% $61.71 See Labor Rate N/A

ADC - Truenet    7078 6 110-05        03 2,6 LCPC / LCPC 0,5D EA B $68.37 9.75% $61.71 See Labor Rate N/A

ADC - Truenet    7078 6 110-15        03 2,6 LCPC / LCPC 1,5D EA B $70.78 9.74% $63.88 See Labor Rate N/A

ADC - Truenet    7078 6 110-25        03 2,6 LCPC / LCPC 2,5D EA B $75.60 9.75% $68.23 See Labor Rate N/A

ADC - Truenet    7078 6 110-35        03 2,6 LCPC / LCPC 3,5D EA B $80.45 9.75% $72.61 See Labor Rate N/A

ADC - Truenet    7078 6 110-45        03 2,6 LCPC / LCPC 4,5D EA B $85.28 9.75% $76.97 See Labor Rate N/A

ADC - Truenet    7078 6 110-55        03 2,6 LCPC / LCPC 5,5D EA B $90.10 9.74% $81.32 See Labor Rate N/A

ADC - Truenet    7078 6 110-60        03 2,6 LCPC / LCPC 6,0D EA B $92.51 9.75% $83.49 See Labor Rate N/A

ADC - Truenet    7079 1 430-00           SWIVEL GRIP FOR UNIVK EA B $23.07 9.73% $20.82 See Labor Rate N/A

ADC - Truenet    7079 1 431-00       7079 1 431-00       EA B $27.17 9.75% $24.52 See Labor Rate N/A

ADC - Truenet    7079 1 435-00         COVER CONTACT SET EA B $11.66 9.74% $10.52 See Labor Rate N/A

ADC - Truenet    7079 1 440-00       Earthing set for UNIVK 2 and 4 EA B $12.35 9.73% $11.15 See Labor Rate N/A

ADC - Truenet    7079 1 441-00         EARTHING SET F.UNIVK 8 AND 12 EA B $18.93 9.76% $17.08 See Labor Rate N/A

ADC - Truenet    7079 1 442-00        EARTH CLAMPS FOR UNIVK EA B $26.34 9.75% $23.77 See Labor Rate N/A

ADC - Truenet    7080 2 064-10       SMK1 SINGLE OUTLET EA B $1.67 9.56% $1.51 See Labor Rate N/A

ADC - Truenet    7080 2 065-10        SMK2 DOUBLE OUTLET EA B $3.29 9.72% $2.97 See Labor Rate N/A

ADC - Truenet    7081 1 041-00       Mini Distribution Box 30P EA B $12.48 9.76% $11.26 See Labor Rate N/A

ADC - Truenet    7081 1 041-02       Mini Distribution Box 50P EA B $15.63 9.74% $14.11 See Labor Rate N/A

ADC - Truenet    7081 1 041-04       Mini Distribution Box 100P EA B $20.30 9.73% $18.32 See Labor Rate N/A

ADC - Truenet    7200356-BLII        CMR/CMG ARS 4/24 C5E 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    7200356-WTII        CMR/CMG ARS 4/24 C5E 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    7200358-BK10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200358-BL10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200358-GN10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200358-OR10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200358-RD10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200358-SL10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200358-WT10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200358-YL10        CM 4/24 PC 6T 5M' FT/ B $552.31 10.86% $492.30 See Labor Rate N/A

ADC - Truenet    7200360-BK02        CMR/CMG 4XC6T AIRES 1M' FT/ B $1,184.62 10.86% $1,055.92 See Labor Rate N/A

ADC - Truenet    7300142-BLII-A      CMP 4/24 AIRES C5ET 1M' FT B $0.32 10.44% $0.29 See Labor Rate N/A

ADC - Truenet    7300146-PKII-A      CMP 4/24 AIRES C5E 1M' FT B $0.32 10.44% $0.29 See Labor Rate N/A

ADC - Truenet    7300150-BK02        CMP 4XC6T AIRES 1M' FT/ B $2,761.54 10.86% $2,461.52 See Labor Rate N/A

ADC - Truenet    ADC12SICNP02D       ICON BLACK 1-12 DATA EA B $1.36 9.95% $1.22 See Labor Rate N/A

ADC - Truenet    ADC12SICNP04D       ICON GREEN 1-12 DATA EA B $1.36 9.95% $1.22 See Labor Rate N/A

ADC - Truenet    ADC12SICNP06D       ICON GRAY 1-12 DATA EA B $1.36 9.95% $1.22 See Labor Rate N/A

ADC - Truenet    ADC12SICNP08D       ICON ORANGE 1-12 DATA EA B $1.36 9.95% $1.22 See Labor Rate N/A

ADC - Truenet    ADC12SICNP09D       ICON YELLOW 1-12 DATA EA B $1.36 9.95% $1.22 See Labor Rate N/A

ADC - Truenet    ADC-64-PP-KIT-D     WORKSTATION DROP PANEL EA B $685.65 9.75% $618.82 See Labor Rate N/A

ADC - Truenet    ADC-64-PP-KIT-SL    SPECIAL LAN DROP PANEL EA B $685.65 9.75% $618.82 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMDSC00    6000,ADPT,DXMMSCANG EL EA B $17.12 9.74% $15.45 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMDSC01    6000ADPT DX MMSC ANG WH EA B $17.12 9.74% $15.45 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMDSC02    6000ADPT DX MMSC ANG BL EA B $17.12 9.74% $15.45 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMLC01     ANGLED MMLC, OFFICE WHI EA B $22.16 9.76% $20.00 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMLC02     ANGLED MMLC, BLACK EA B $22.16 9.76% $20.00 See Labor Rate N/A
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ADC - Truenet    ADC6SADANMMLX500    6000 ADPT MMLX5 ANG EL EA B $20.83 9.75% $18.80 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMLX501    6000ADPT MMLX5 ANG WH EA B $20.83 9.75% $18.80 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMSC00     6000ADPT MMSC ANG ELIV EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMSC01     6000ADPT MMSC ANG OF WH EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMSC02     6000 ADPT MMSC ANG BLK EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMST00     6000 ADPT MMSC ANG ELIV EA B $6.87 9.70% $6.20 See Labor Rate N/A

ADC - Truenet    ADC6SADANMMST02     6000 ADPT MMSC ANG BLK EA B $6.87 9.70% $6.20 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMDSC00    6000ADPT DX SMSC ANG IV EA B $28.54 9.75% $25.76 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMDSC01     6000ADPT DX SMSC ANG WH EA B $28.54 9.75% $25.76 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMDSC02    6000ADPT DX SMSCANG BLK EA B $28.54 9.75% $25.76 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMDSC05    6000ADPT DX SMSCANG BL EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMLC01     ANGLED SMLC, OFFICE WHI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMLC02     ANGLED SMLC, BLACK EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMLX500    6000ADPT SMLX5 ANG IVO EA B $31.97 9.75% $28.85 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMLX501    6000 ADPT SMLX5 ANG WH EA B $31.97 9.75% $28.85 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMLX502    6000 ADPT SMLX5 ANG BL EA B $31.97 9.75% $28.85 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMLX506    6000ADPT SMLX5 ANG GRY EA B $31.97 9.75% $28.85 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMSC00     6000 ADPT SMSC ANG EL IV EA B $16.84 9.73% $15.20 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMSC01     6000ADPT SMSC ANG OF WH EA B $16.84 9.73% $15.20 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMSC02     6000 ADPT SMSC ANG BLK EA B $16.84 9.73% $15.20 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMST00     6000 ADPT SMSC ANG ELIV EA B $13.13 9.77% $11.85 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMST01     6000ADPT SMSC ANG OF WH EA B $13.13 9.77% $11.85 See Labor Rate N/A

ADC - Truenet    ADC6SADANSMST02     6000 ADPT SMSC ANG BLK EA B $13.13 9.77% $11.85 See Labor Rate N/A

ADC - Truenet    ADC6SADUM10600      6000,ADPT,106 INSRT,EL I EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUM10601      6000,ADPT,106 INSRT,OF W EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMBK00        10 PACK, BLANK EL IVORY PAK B $5.54 9.76% $5.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMBK01       10 PACK, BLANK OFF WHT PAK B $5.54 9.76% $5.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMBK02        10 PACK, BLANK BLK PAK B $5.54 9.76% $5.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMBNC00       6000,ADPTR AY,BNC,EL IV EA B $6.32 9.72% $5.71 See Labor Rate N/A

ADC - Truenet    ADC6SADUMBNC01      6000,ADPTR AY,BNC,OF WH EA B $6.32 9.72% $5.71 See Labor Rate N/A

ADC - Truenet    ADC6SADUMBNC02      6000,ADPTR AY,BNC,BLACK EA B $6.32 9.72% $5.71 See Labor Rate N/A

ADC - Truenet    ADC6SADUMFCN00      6000,ADPTR,F-CONN,EL IV EA B $6.32 9.72% $5.71 See Labor Rate N/A

ADC - Truenet    ADC6SADUMFCN01      6000,ADPTR,F-CONN,OF WH EA B $6.32 9.72% $5.71 See Labor Rate N/A

ADC - Truenet    ADC6SADUMFCN02      6000,ADPTR,F-CONN,BLACK EA B $6.32 9.72% $5.71 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMDSC00    6000,ADPT,DX MMSC,ELIV EA B $17.12 9.74% $15.45 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMDSC01    6000,ADPT,DX MMSC,OF W EA B $17.12 9.74% $15.45 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMDSC02    6000,ADPT,DX MMSC,OF B EA B $17.12 9.74% $15.45 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMLC01     STRAIGHT MMLC, OFFICE W EA B $22.16 9.76% $20.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMLC02     STRAIGHT MMLC, BLACK EA B $22.16 9.76% $20.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMLC06     STRAIGHT MMLC, GRAY EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMSC00     6000,ADPT,MM-SC,EL IV EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMSC01     6000,ADPT,MM-SC,OF WHT EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMSC06     6000,ADPT,MM-SC, GRY EA B $9.14 9.75% $8.25 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMST00     6000 ADPT,MM-ST.5,EL IV EA B $6.87 9.70% $6.20 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMST01     6000 ADPT,MM-ST.5,OF WH EA B $6.87 9.70% $6.20 See Labor Rate N/A

ADC - Truenet    ADC6SADUMMMST02     6000 ADPT,MM-ST.5,BLK EA B $6.87 9.70% $6.20 See Labor Rate N/A

ADC - Truenet    ADC6SADUMRCAFB01    RCA FEED THROUGH ELECT EA B $27.71 9.75% $25.01 See Labor Rate N/A

ADC - Truenet    ADC6SADUMRCAFB02    RCA FEED THROUGH OFFIC EA B $27.71 9.75% $25.01 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMDSC00    6000,ADPT,DX SMSC,ELIV EA B $28.54 9.75% $25.76 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMDSC01    6000,ADPT,DX SMSC,OF W EA B $28.54 9.75% $25.76 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMDSC02    6000,ADPT,DX SMSC, BLK EA B $28.54 9.75% $25.76 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMLC01     STRAIGHT SMLC, OFFICE W EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMLC02     STRAIGHT SMLC, BLACK EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMLC05     STRAIGHT SMLC, BLUE EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMLX500    6000 ADPT,SM-LX.5,ELIV EA B $31.97 9.75% $28.85 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMLX501     6000 ADPT,SM-LX.5,WHT EA B $31.97 9.75% $28.85 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMLX502    6000 ADPT,SM-LX.5,BLK EA B $31.97 9.75% $28.85 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMSC00     6000,ADPT,SM-SC,EL IV EA B $16.84 9.73% $15.20 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMSC01      6000,ADPT,SM-SC,OF WHT EA B $16.84 9.73% $15.20 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMSC02     6000,ADPT,SM-SC, BLK EA B $16.84 9.73% $15.20 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMSC05     6000,ADPT,SM-SC,BLUE EA B $16.84 9.73% $15.20 See Labor Rate N/A
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ADC - Truenet    ADC6SADUMSMST00     6000 ADPT,SM-ST.5,EL IV EA B $13.13 9.77% $11.85 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMST01     6000 ADPT,SM-ST.5,OF WH EA B $13.13 9.77% $11.85 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSMST02     6000 ADPT,SM-ST.5,BLK EA B $13.13 9.77% $11.85 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSVHSF01    S-VIDEO FEED THROUGH W EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SADUMSVHSF02    S-VIDEO FEED THROUGH O EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SDBUM0402-1     WALKER EA B $27.71 9.75% $25.01 See Labor Rate N/A

ADC - Truenet    ADC6SFPDC100        FACEPLATE, DC, 3 PORT, SGL EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPDC101        FACEPLATE, DC, 3 PORT, SGL EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPDC102        FACEPLATE, DC, 3 PORT, SGL EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPDC200        FACEPLATE, DC, 6 PORT, DBL EA B $3.33 9.84% $3.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPDC201        FACEPLATE, DC, 6 PORT, DBL EA B $3.33 9.84% $3.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPDC202        FACEPLATE, DC, 6 PORT, DBL EA B $3.33 9.84% $3.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM03100      FACEPLATE, 3 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM03101      FACEPLATE, 3 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM03102      FACEPLATE, 3 PORT, SINGLE, BLACK EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM03D00      FACEPLATE, DC, INSERT, 3 EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM03D01      FACEPLATE, DC, INSERT, 3 EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM03D02      FACEPLATE, DC, INSERT, 3 EA B $2.22 9.84% $2.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM04100      FACEPLATE, 4 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM04101      FACEPLATE, 4 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM04102      FACEPLATE, 4 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM06100      FACEPLATE, 6 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM06101      FACEPLATE, 6 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM06102      FACEPLATE, 6 PORT, SINGL EA B $2.77 9.76% $2.50 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM08200      FACEPLATE, 8 PORT, DOUBL EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM08201      FACEPLATE, 8 PORT, DOUBL EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM08202      FACEPLATE, 8 PORT, DOUBL EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM12200      FACEPLATE, 12 PORT, DOUB EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM12201      FACEPLATE, 12 PORT, DOUB EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM12202      FACEPLATE, 12 PORT, DOUB EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUM569302     6000,TIA 569,3 PORT,BLK EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUMHM401      6000,HM,4 PORT,OF WH EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SFPUMHM402      6000,HM,4 PORT,BLK EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SICND02         6000, ICON,  DATA, BLACK EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICND03         6000, ICON, DATA, RED EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICND04         6000, ICON, DATA, GREEN EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICND05         6000, ICON, DATA, BLUE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICND08         6000, ICON, DATA, ORANGE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICND09         6000, ICON, DATA, YELLOW EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICND10         6000, ICON, DATA, PURPLE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICND11         6000, ICON, DATA, BROWN EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01         6000, ICON,  PLAIN, OFFICE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-0       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-1       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-2       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-3       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-4       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-5       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-6       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-7       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-8       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-9       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-A       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-B       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-C       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-D       25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-DESK    25 PACK, ICON WHT EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-DL      25 PACK, ICON DL OFFICE EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-SL      25 PACK, ICON OFF WH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP01-SW4     25 PACK, ICON SW4 OFF W EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02         6000, ICON,  PLAIN, BLACK EA B $9.23 9.74% $8.33 See Labor Rate N/A
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ADC - Truenet    ADC6SICNP02-0       25 PACK, ICON, BLK,0 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-1       25 PACK, ICON, BLK,1 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-2       25 PACK, ICON, BLK,2 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-3       25 PACK, ICON, BLK,3 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-4       25 PACK, ICON, BLK,4 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-5       25 PACK, ICON, BLK,5 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-6       25 PACK, ICON, BLK,6 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-7       25 PACK, ICON, BLK,7 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-8       25 PACK, ICON, BLK,8 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-9       25 PACK, ICON, BLK,9 DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-A       25 PACK, ICON, BLK,A DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-B       25 PACK, ICON, BLK,B DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-C       25 PACK, ICON, BLK,C DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-D       25 PACK, ICON, BLK,D DESI EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-DESK    25 PACK, ICON BLK EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-SW1     25 PACK, ICON BK SW1 EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-SW2     25 PACK, ICON BK SW2 EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-SW3     25 PACK, ICON SW3 BLACK EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-SW4     25 PACK, ICON SW4 BLACK EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-SW5     25 PACK, ICON SW5 BLK EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-SW6     25 PACK, ICON SW6 BLAC EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR1     ICON, UNIV BLACK -TR1- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR10    ICON, UNIV BLACK -TR10 EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR11    ICON, UNIV BLACK -TR11 EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR12    ICON, UNIV BLACK -TR12 EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR2     ICON, UNIV BLACK -TR2- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR3     ICON, UNIV BLACK -TR3- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR4     ICON, UNIV BLACK -TR4- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR5     ICON, UNIV BLACK -TR5- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR6     ICON, UNIV BLACK -TR6- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR7     ICON, UNIV BLACK -TR7- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR8     ICON, UNIV BLACK -TR8- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP02-TR9     ICON, UNIV BLACK -TR9- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP03         6000, ICON, PLAIN, RED EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP04         6000, ICON, PL EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP04-AVOC    25 PACK, ICON AVOC GRE EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP04-C       25 PACK, ICON GREEN BRIGH EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP05         6000, ICON, PLAIN, BLUE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP08         6000, ICON, PLAIN, ORANGE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP08-A       25 PACK, ICON ORANGE-A- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP08-B       25 PACK, ICON ORANGE -B- EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP08-SW3     25 PACK, ICON SW3 ORANG EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP08-SW5     25 PACK, ICON SW5 ORANG EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP09         6000, ICON, PLAIN, YELLOW EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP09-CPE     25 PACK, ICON CPE YELLO EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP10         6000, ICON, PLAIN, PURPLE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNP10-KVM     25 PACK, ICON KVM PURPL EA B $33.24 9.74% $30.00 See Labor Rate N/A

ADC - Truenet    ADC6SICNP11         6000, ICON, PLAIN, BROWN EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV03         6000, ICON, VOICE, RED EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV04         6000, ICON, VOICE, GREEN EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV05         6000, ICON, VOICE, BLUE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV06         6000, ICON,  VOICE, GRAY EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV08         6000, ICON, VOICE, ORANGE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV09         6000, ICON, VOICE, YELLOW EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV10         6000, ICON, VOICE, PURPLE EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SICNV11         6000, ICON, VOICE, BROWN EA B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADC6SSMUM0201       SM OUTLET, 2 PORT, WHITE EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SSMUM0202       SM OUTLET, 2 PORT, BLACK EA B $4.43 9.74% $4.00 See Labor Rate N/A

ADC - Truenet    ADC6SSMUM0402       SM OUTLET, 4 PORT, BLACK EA B $6.65 9.77% $6.00 See Labor Rate N/A

ADC - Truenet    ADC6SSMUM062SA01    6000,SM,6PT,2SG AY,OF EA B $19.39 9.76% $17.50 See Labor Rate N/A

ADC - Truenet    ADC6SSMUM062SA02    6000,SM,6PT,2SG AY,BLK EA B $19.39 9.76% $17.50 See Labor Rate N/A
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ADC - Truenet    ADC6SSMUM12TRA01    6000,SM,12PT,TRI-AY,OF EA B $27.37 9.75% $24.70 See Labor Rate N/A

ADC - Truenet    ADC6SSMUM12TRA02    6000,SM,12PT,TRI-AY,BL EA B $27.37 9.75% $24.70 See Labor Rate N/A

ADC - Truenet    ADC-96-PP-KIT-SW    SWITCH PORT REPLICATIO EA B $1,145.04 9.75% $1,033.44 See Labor Rate N/A

ADC - Truenet    ADCADPLR-19         PNL MTG BRKT, LADDER RACK EA B $121.88 9.75% $110.00 See Labor Rate N/A

ADC - Truenet    ADCCMHIB-2U         HORIZ GLIDE CBL MGR 2RU BLK EA B $90.36 9.75% $81.55 See Labor Rate N/A

ADC - Truenet    ADCCMHIB-3U          HORIZ GLIDE CBL MGR 3RU EA B $128.66 9.75% $116.12 See Labor Rate N/A

ADC - Truenet    ADCCMHIB-4U         HORIZ GLIDE CBL MGR 4RU EA B $139.18 9.75% $125.62 See Labor Rate N/A

ADC - Truenet    ADCCMHIBS-3U           3RU HORIZ GLIDE CBL MGR W/ EA B $140.36 9.75% $126.68 See Labor Rate N/A

ADC - Truenet    ADCCMHIBS-4U          4RU HORIZ GLIDE CBL MGR W/ EA B $157.90 9.74% $142.51 See Labor Rate N/A

ADC - Truenet    ADCCMHR19-1U         HORIZ GLIDE DOUBLE CBL MGR EA B $292.40 9.75% $263.90 See Labor Rate N/A

ADC - Truenet    ADCCMR-A               ECP,CBL BAR MGR,TRUENET,BLACK EA B $29.24 9.74% $26.39 See Labor Rate N/A

ADC - Truenet    ADCCMRB6SUM         CABLE BAR KIT, 4.25 X 17.2 EA B $29.24 9.74% $26.39 See Labor Rate N/A

ADC - Truenet    ADCCMRSB            CBL, MNGR, REAR SPPT BAR, HORZ EA B $29.24 9.74% $26.39 See Labor Rate N/A

ADC - Truenet    ADCCMRSB4              KIT, ASSEM, REAR CBL SUP BAR EA B $40.93 9.75% $36.94 See Labor Rate N/A

ADC - Truenet    ADCCMRSB6SUM        CABLE BAR, 17.25X4.25 EA B $29.24 9.74% $26.39 See Labor Rate N/A

ADC - Truenet    ADCCMS-10             VERT CABLE MNGR W/SPOOLS 10 EA B $502.92 9.75% $453.90 See Labor Rate N/A

ADC - Truenet    ADCCMS-10P          VERT CABLE MNGR W/SPOOLS 10. EA B $502.92 9.75% $453.90 See Labor Rate N/A

ADC - Truenet    ADCCMS-300MM        GLIDE CABLE MANAGER, 300MM EA B $538.01 9.75% $485.57 See Labor Rate N/A

ADC - Truenet    ADCCMT4-19          LOWER EDF TROUGH, 19" UEF, B EA B $140.36 9.75% $126.68 See Labor Rate N/A

ADC - Truenet    ADCCMTG02           HORZ.CBL TRGH 2RU EA B $58.48 9.75% $52.78 See Labor Rate N/A

ADC - Truenet    ADCCMTG04            ASY,CLAM SHELL 4RU,HORIZ.CBL EA B $81.87 9.74% $73.89 See Labor Rate N/A

ADC - Truenet    ADCCMTG04W          ASSY, CLAM SHELL 4RU EA B $93.57 9.75% $84.45 See Labor Rate N/A

ADC - Truenet    ADCCMTT04           HORZ CBL TROUGH 4RU HALF CLAM EA B $70.18 9.74% $63.34 See Labor Rate N/A

ADC - Truenet    ADCCMVIB06F-2       CABLE MGR, VERT, W/O SPOO EA B $336.26 9.75% $303.49 See Labor Rate N/A

ADC - Truenet    ADCCMVIB3C20L1      LEFT SIDE CABLE GLIDE KI EA B $67.83 9.75% $61.22 See Labor Rate N/A

ADC - Truenet    ADCCMVIB3C20R1      RIGHT SIDE CABLE GLIDE K EA B $67.83 9.75% $61.22 See Labor Rate N/A

ADC - Truenet    ADCCMVIB-3CB20-4     ETSI CABINET GLIDE MGM EA B $233.92 9.75% $211.12 See Labor Rate N/A

ADC - Truenet    ADCCMVIB-6CB20-4     VERT GLIDE CBL MGR 43 EA B $263.16 9.75% $237.51 See Labor Rate N/A

ADC - Truenet    ADCCMVIB-6CB20-4A   VERT GLIDE CBL MGR 4 EA B $263.16 9.75% $237.51 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC06B4           INTEGRATOR COVER 6", EA B $192.98 9.75% $174.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC06B4-BB      INTEGRATOR COVER 6", W EA B $214.03 9.75% $193.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC06S4       ASM,ECP,CVR ,GLIDE,4 PACK EA B $353.10 9.75% $318.69 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC08B4        INTEGRATOR COVER 8" EA B $192.98 9.75% $174.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC08B4-BB      INTEGRATOR COVER 8", W EA B $214.03 9.75% $193.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC08S4       ASM,ECP,CVR ,GLIDE,4 PACK EA B $390.12 9.75% $352.10 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC08W4         INTEGRATOR COVER 8" EA B $480.70 9.75% $433.85 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC10B4          INTEGRATOR COVER 10" EA B $192.98 9.75% $174.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC10B4-BB      BLOOMBERG INTEGRATOR C EA B $214.03 9.75% $193.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC10S4       ASM,ECP,CVR ,GLIDE,4 PACK EA B $409.97 9.75% $370.01 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC12B4       INTEGRATOR COVER 12" EA B $192.98 9.75% $174.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIBC12B4-BB      BLOOMBERG INTEGRATOR 1 EA B $192.98 9.75% $174.17 See Labor Rate N/A

ADC - Truenet    ADCCMVIB-CB10-4     ETSI CABINET 10RU GLIDE EA B $140.36 9.75% $126.68 See Labor Rate N/A

ADC - Truenet    ADCCMVIB-CB-4       ETSI CABINET GLIDE MGMT. EA B $225.00 9.75% $203.07 See Labor Rate N/A

ADC - Truenet    ADCCMVIB-ETSI       ETSI CABINET GLIDE CABLE EA B $263.16 9.75% $237.51 See Labor Rate N/A

ADC - Truenet    ADCCMVIBHCC04       GLIDE HINGED COVER CLIP EA B $64.32 9.74% $58.05 See Labor Rate N/A

ADC - Truenet    ADCCMVIBS06F-2       CABLE MGR, VERT, W/SPOOL EA B $391.81 9.75% $353.62 See Labor Rate N/A

ADC - Truenet    ADCCMVIBSP           SPOOL ASSY EA B $23.39 9.76% $21.11 See Labor Rate N/A

ADC - Truenet    ADCCMVSPOOLFRT      SPOOL FOR GLIDE FRONT ON EA B $11.63 9.74% $10.50 See Labor Rate N/A

ADC - Truenet    ADC-FPCL-FA         ADC-FPCL-FA         EA B $0.61 9.35% $0.55 See Labor Rate N/A

ADC - Truenet    ADCICB01            ECP,25 PACK,BLANK ICONS,OF WH PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB01-A          ECP PACK,ICONS OFF WH MRK "A PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB01-B          ECP PACK,ICON OFF WH MRK "B" PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB01-C          ECP PACK,ICON OFF WH MRK "C" PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB01-D          ECP PACK,ICON OFF WH MRK "D" PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB02            ECP,25 PACK,BLANK ICONS,BLACK PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB02-A          ECP PACK,ICONS BLACK MARKED PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB02-B          ECP PACK,ICONS BLACK MRK "B" PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB02-C          ECP PACK,ICONS BLACK MRK "C" PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB02-D          ECP PACK,ICONS BLACK MRK "D" PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB03             ECP,25 PACK,BLANK ICONS,RED PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB04            ECP,25 PACK,BLANK ICONS,GREEN PAK B $9.23 9.74% $8.33 See Labor Rate N/A
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ADC - Truenet    ADCICB05            ECP,25 PACK,BLANK ICONS,BLUE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB06            ECP,25 PACK,BLANK ICONS,GRAY PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB07            ECP,25 PACK,BLANK ICONS,SN WH PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB08            ECP,25 PACK,BLANK ICONS,ORANGE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB09            ECP,25 PACK,BLANK ICONS,YELLOW PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB10            ECP,25 PACK,BLANK ICONS,PURPLE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB11            ECP,25 PACK,BLANK ICONS,BROWN PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB12            ECP,25 PACK,BLANK ICON,CLEAR PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICB13            BLANK ICON, PUTTY WHITE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD00            ECP,25 PACK,DATA ICONS,EL IV PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD01            ECP,25 PACK,DATA ICONS,OF WH PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD02            ECP,25 PACK,DATA ICONS,BLACK PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD03            ECP,25 PACK,DATA ICONS,RED PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD04            ECP,25 PACK,DATA ICONS,GREEN PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD05            ECP,25 PACK,DATA ICONS,BLUE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD06            ECP,25 PACK,DATA ICONS,GRAY PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD07            ECP,25 PACK,DATA ICONS,SN WH PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD08            ECP,25 PACK,DATA ICONS,ORANGE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD09            ECP,25 PACK,DATA ICONS,YELLOW PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD10            ECP,25 PACK,DATA ICONS,PURPLE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICD11            PACK,DATA ICONS,BROWN PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV00            ECP,25 PACK,VOICE ICONS,EL IV PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV01            ECP,25 PACK,VOICE ICONS,OF WH PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV02            ECP,25 PACK,VOICE ICONS,BLACK PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV03            ECP,25 PACK,VOICE ICONS,RED PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV04            ECP,25 PACK,VOICE ICONS,GREEN PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV05            ECP,25 PACK,VOICE ICONS,BLUE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV06            ECP,25 PACK,VOICE ICONS,GRAY PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV07            ECP,25 PACK,VOICE ICONS,SN WH PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV08            ECP,25 PACK,VOICE ICONS,ORANGE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV09            ECP,25 PACK,VOICE ICONS,YELLO PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV10            ECP,25 PACK,VOICE ICONS,PURPLE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCICV11            ECP,25 PACK,VOICE ICONS,PURPLE PAK B $9.23 9.74% $8.33 See Labor Rate N/A

ADC - Truenet    ADCJA502            MOD JK,ANG,CAT 5E,BLACK EA B $5.54 9.76% $5.00 See Labor Rate N/A

ADC - Truenet    ADCJA600            MOD JK,ANG,CAT 6,ELECT IVORY EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJA601            MOD JK,ANG,CAT 6,OFFICE WHITE EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJA602            MOD JK,ANG,CAT 6,BLACK EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJA604            MOD JK,ANG,CAT 6,ORANGE EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJA608            MOD JK,ANG,CAT 6,GREEN EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJA610            MOD JK,ANG,CAT 6,PURPLE EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJF500            MOD JK,FLAT,CAT 5E,ELEC IVORY EA B $5.54 9.76% $5.00 See Labor Rate N/A

ADC - Truenet    ADCJF501            MOD JK,FLAT,CAT 5E,OFFICE WHT EA B $5.54 9.76% $5.00 See Labor Rate N/A

ADC - Truenet    ADCJF502            MOD JK,FLAT,CAT 5E,BLACK EA B $5.54 9.76% $5.00 See Labor Rate N/A

ADC - Truenet    ADCJF600            MOD JK,FLAT,CAT 6,ELECT IVORY EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJF601            MOD JK,FLAT,CAT 6,OFFICE WHITE EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJF602            MOD JK,FLAT,CAT 6,BLACK EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJF604            MOD JK,FLAT,CAT 6,GREEN EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJF608            MOD JK,FLAT,CAT 6,ELECT ORANGE EA B $8.81 9.72% $7.95 See Labor Rate N/A

ADC - Truenet    ADCJRR02            RJ, C5/C5E LINE COUPLER EA B $11.08 9.76% $10.00 See Labor Rate N/A

ADC - Truenet    ADCLH-A             CARD HOLDER, ADHESIVE 1" X 3" EA B $1.58 9.61% $1.43 See Labor Rate N/A

ADC - Truenet    ADC-LHC10U           TNC10U,DESIGNATION HOLDER PLUG-N-PLAY PAK B $2.49 9.70% $2.25 See Labor Rate N/A

ADC - Truenet    ADCLS-A              LABEL CARD .375X 3.625" WHITE EA B $1.58 9.61% $1.43 See Labor Rate N/A

ADC - Truenet    ADCLS-CL10A         ADCLS-CL10A:LABEL SH FOR CABLE/PC SH B $4.64 9.69% $4.19 See Labor Rate N/A

ADC - Truenet    ADCLS-CL12A          ADCLS-CL12A:LABEL SH CABLE/PC ADH SH B $4.90 9.68% $4.43 See Labor Rate N/A

ADC - Truenet    ADCLS-CL4A          ADCLS-CL4A:LABEL CABLE 4IN ADHESIVE SH B $5.67 9.69% $5.12 See Labor Rate N/A

ADC - Truenet    ADCLS-CTAPA          LABEL ADHESIVE .472" X .452 SH B $5.09 9.73% $4.59 See Labor Rate N/A

ADC - Truenet    ADCLS-CTAPC          LABEL ADHESIVE 2.755" X 1.5 SH B $3.13 9.85% $2.82 See Labor Rate N/A

ADC - Truenet    ADCLS-DAA           LABEL AHES 24/48 PORT C6T/C5ET ANGLED PP SH B $4.71 9.77% $4.25 See Labor Rate N/A

ADC - Truenet    ADCLS-FPC           LABEL FOR FCPLT 2PORT FLUSH SH B $3.13 9.85% $2.82 See Labor Rate N/A

ADC - Truenet    ADCLS-FSC           LABEL FOR 24 PORT C6T SH B $3.13 9.85% $2.82 See Labor Rate N/A

ADC - Truenet    ADCLS-FTC           ADCLS-FTC: LABEL FOR FT 25-PR BLOCK SH B $3.67 9.66% $3.32 See Labor Rate N/A
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ADC - Truenet    ADCLS-HB25C         ADCLS-HB25C: LABEL FOR HB25 TERM BLK SH B $3.67 9.66% $3.32 See Labor Rate N/A

ADC - Truenet    ADCLS-HNGC          ADCLS-HNG: LABEL FOR HINGED LABEL HOLDER SH B $3.67 9.66% $3.32 See Labor Rate N/A

ADC - Truenet    ADCLS-LSC           ADCLS-LSC: LABEL FOR 10PR 6462209600 SH B $3.67 9.66% $3.32 See Labor Rate N/A

ADC - Truenet    ADCLS-NGF144LCA     LABEL DESIGNATION 1-144 SH B $4.71 9.77% $4.25 See Labor Rate N/A

ADC - Truenet    ADCLS-NGF144SCAL    ADCLS-NGF144SCA: LABEL FOR NGF 144 SH B $4.71 9.77% $4.25 See Labor Rate N/A

ADC - Truenet    ADCLS-NGF144SCAR    LABEL ADHESIVE 4.55" R SH B $5.71 9.77% $5.15 See Labor Rate N/A

ADC - Truenet    ADCLS-NGF192LCAL    ADCLS-NGF192LCA: LABEL SH NGF 192 SH B $4.71 9.77% $4.25 See Labor Rate N/A

ADC - Truenet    ADCLS-NGF192LCAR    LABEL ADHESIVE 4.55" X SH B $5.71 9.77% $5.15 See Labor Rate N/A

ADC - Truenet    ADCLS-PPA           ADCLS-PPA:LABEL FOR SS PNP SH B $5.30 9.68% $4.79 See Labor Rate N/A

ADC - Truenet    ADCLS-SSA            LABEL FOR PP C6T 24PORT 1U KR SH B $5.30 9.68% $4.79 See Labor Rate N/A

ADC - Truenet    ADCPBEA106          BLNK PNL ENTPRS 19"X1.75" EA B $31.58 9.74% $28.50 See Labor Rate N/A

ADC - Truenet    ADCPBEA406          BLNK PNL ENTPRS 19"X7.0" EA B $63.16 9.75% $57.00 See Labor Rate N/A

ADC - Truenet    ADC-PCL-FA          BAR CODE/7FT PACTH CORD LABE EA B $0.58 9.39% $0.53 See Labor Rate N/A

ADC - Truenet    ADCPC-T1T2-5100-65  C/A,25 PR,TELCO,LFT- EA B $213.81 9.75% $192.97 See Labor Rate N/A

ADC - Truenet    ADCPC-T1T3-5100-25  C/A,25 PR,TELCO,LFT-STRT,25 FT EA B $97.34 9.75% $87.85 See Labor Rate N/A

ADC - Truenet    ADCPC-T2T2-5100-30  C/A,25 PR,TELCO,RT-RT,30 FT EA B $137.75 9.75% $124.33 See Labor Rate N/A

ADC - Truenet    ADCPC-T3H1-5100-06  C/A,25 PR,HYDRA,STRT-1/12,06 FT EA B $81.33 9.75% $73.40 See Labor Rate N/A

ADC - Truenet    ADCPC-T3H2-5100-06  ADCPC-T3H2-5100-06  EA B $81.33 9.75% $73.40 See Labor Rate N/A

ADC - Truenet    ADCPC-T3H3-5100-06  C/A,25 PR,HYDRA,STRT-STRT,06 FT EA B $85.61 9.74% $77.27 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-06  C/A,25 PR,TELCO,STRT-STRT,6 FT EA B $85.61 9.74% $77.27 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-10  C/A,25 PR,TELCO,STRT-STRT,10 FT EA B $94.31 9.75% $85.12 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-120  C/A,25 PR,TELCO,STR EA B $333.34 9.75% $300.85 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-15   C/A,25 PR,TELCO,STRT-STRT,15 FT EA B $80.67 9.74% $72.81 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-150 C/A,25 PR,TELCO,STR EA B $105.16 9.75% $94.91 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-20  C/A,25 PR,TELCO,STRT-STRT,20 FT EA B $116.02 9.75% $104.71 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-25  C/A,25 PR,TELCO,STRT-STRT,25 FT EA B $126.88 9.75% $114.51 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-30  C/A,25 PR,TELCO,STRT-STRT,30 FT EA B $137.75 9.75% $124.33 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-35  C/A,25 PR,TELCO,STRT-STRT,35 FT EA B $148.62 9.75% $134.13 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-40  C/A,25 PR,TELCO,STRT-STRT,40 FT EA B $159.49 9.75% $143.95 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-50  C/A,25 PR,TELCO,STRT-STRT,50 FT EA B $181.22 9.75% $163.55 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-55   C/A, 25 PR,TELCO,STR EA B $182.48 9.75% $164.69 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-60  C/A,25 PR,TELCO,STR EA B $202.95 9.75% $183.17 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-65   C/A, 25 PR,TELCO,STR EA B $203.12 9.75% $183.32 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-70   C/A, 25 PR,TELCO,STR EA B $213.45 9.75% $192.64 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-75   C/A, 25 PR,TELCO,STR EA B $223.76 9.75% $201.95 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-80  C/A,25 PR,TELCO,STR EA B $234.09 9.75% $211.27 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-85   C/A, 25 PR,TELCO,STR EA B $247.68 9.75% $223.54 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-90  C/A,25 PR,TELCO,STR EA B $254.74 9.75% $229.91 See Labor Rate N/A

ADC - Truenet    ADCPC-T3T3-5100-95  C/A,25 PR,TELCO,STRT EA B $260.00 9.75% $234.66 See Labor Rate N/A

ADC - Truenet    ADCPP12505          RJ TO RJ, STRAIGHT THROUGH 1 EA B $147.37 9.75% $133.01 See Labor Rate N/A

ADC - Truenet    ADCPP16KSRJRJ        ASM/INT, 16 PORT MOD JK P EA B $210.53 9.75% $190.01 See Labor Rate N/A

ADC - Truenet    ADCPP24505           RJ TO RJ, STRAIGHT THROUGH EA B $242.89 9.75% $219.22 See Labor Rate N/A

ADC - Truenet    ADCPP24505-DES      BST CAT5E RJ-RJ STRT-THR EA B $263.16 9.75% $237.51 See Labor Rate N/A

ADC - Truenet    ADCPP245100TEL      24 PRT 100 BASE T RK MT EA B $129.47 9.74% $116.85 See Labor Rate N/A

ADC - Truenet    ADCPP245500B110     CATEG 5E MOD JACK PANEL EA B $130.11 9.75% $117.43 See Labor Rate N/A

ADC - Truenet    ADCPP245800BTEL      ECP,5800 PNL,24 PORT,BK EA B $189.47 9.75% $171.01 See Labor Rate N/A

ADC - Truenet    ADCPP24606-DES      BST CAT6 RJ-RJ, STRT-THR EA B $368.42 9.75% $332.51 See Labor Rate N/A

ADC - Truenet    ADCPP246SUM         1 RU, 24 PNL, NO JACKS, BK EA B $25.53 9.76% $23.04 See Labor Rate N/A

ADC - Truenet    ADCPP246SUMC        PANEL 24 PORT 1 RU EA B $25.53 9.76% $23.04 See Labor Rate N/A

ADC - Truenet    ADCPP24RJ5E-S        SHIELD PANEL,RJ TO RJ EA B $368.42 9.75% $332.51 See Labor Rate N/A

ADC - Truenet    ADCPP24RJ6-S         SHIELD PANEL,RJ TO RJ EA B $422.46 9.75% $381.28 See Labor Rate N/A

ADC - Truenet    ADCPP326SUM         PNL, 32 PORT, 1RU, CBL BAR EA B $34.05 9.75% $30.73 See Labor Rate N/A

ADC - Truenet    ADCPP326SUM-B       PNL, 32 PORT, 1RU, CBL BA EA B $42.11 9.75% $38.00 See Labor Rate N/A

ADC - Truenet    ADCPP32KSRJRJ         ASM/INT, 32 PORT MOD JK P EA B $350.87 9.75% $316.67 See Labor Rate N/A

ADC - Truenet    ADCPP48505           48 PORT ECP PANEL CAT 5 EA B $485.84 9.75% $438.49 See Labor Rate N/A

ADC - Truenet    ADCPP485100TEL      48 PRT 100 BASE T RK MT EA B $243.84 9.75% $220.08 See Labor Rate N/A

ADC - Truenet    ADCPP485500B110     CATEG 5E MOD JACK PANEL EA B $249.37 9.75% $225.06 See Labor Rate N/A

ADC - Truenet    ADCPP485800BTEL       ECP,5800 PNL,48 PORT,BK EA B $347.37 9.75% $313.51 See Labor Rate N/A

ADC - Truenet    ADCPP48606           48 PORT ECP PANEL CAT 6 EA B $684.21 9.75% $617.52 See Labor Rate N/A

ADC - Truenet    ADCPP486SUM         KIT PANEL 48 PORT EA B $40.26 9.75% $36.34 See Labor Rate N/A

ADC - Truenet    ADCPP605100TEL      60 PRT 100 BASE T RK MT EA B $421.04 9.75% $380.00 See Labor Rate N/A
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ADC - Truenet    ADCPP60KSRJRJ       ASM/INT, 60 PORT MOD JK EA B $631.58 9.75% $570.02 See Labor Rate N/A

ADC - Truenet    ADCPP646SUM-B       PNL, 64 PORT, 2RU, CBL BA EA B $63.16 9.75% $57.00 See Labor Rate N/A

ADC - Truenet    ADCPP96505          96 PORT ECP PANEL EA B $971.68 9.75% $876.97 See Labor Rate N/A

ADC - Truenet    ADCPP966SUM-B       PNL, 96 PORT, 3RU, CBL BA EA B $84.21 9.74% $76.00 See Labor Rate N/A

ADC - Truenet    ADCPPHWB-2RU        KIT MULTIMEDIA BRKT EA B $63.16 9.75% $57.00 See Labor Rate N/A

ADC - Truenet    ADCRACKBLK73         CHANNEL RACK EA B $280.70 9.75% $253.34 See Labor Rate N/A

ADC - Truenet    ADCRK10-1           FDF RACK HARDWARE KIT EA B $989.86 9.75% $893.38 See Labor Rate N/A

ADC - Truenet    ADCRK10-2           FDF RACK HARDWARE KIT EA B $1,652.63 9.75% $1,491.55 See Labor Rate N/A

ADC - Truenet    ADCRKT-06-1         KIT RACK/COVER/CABLE MANAGE EA B $911.90 9.75% $823.02 See Labor Rate N/A

ADC - Truenet    ADCRKT10-1          KIT RACK/COVER/CABLE MNGR10" EA B $1,712.41 9.75% $1,545.51 See Labor Rate N/A

ADC - Truenet    ADCRKT10-2          KIT RACK/COVER/CABLE MNGR10" EA B $1,712.41 9.75% $1,545.51 See Labor Rate N/A

ADC - Truenet    ADCRKT12-1          KIT RACK/COVER/CABLE MANAGER EA B $1,036.64 9.75% $935.60 See Labor Rate N/A

ADC - Truenet    ADCRKT12-2          KIT RACK/COVER/CABLE MANAGER EA B $1,712.41 9.75% $1,545.51 See Labor Rate N/A

ADC - Truenet    ADCRKT-76-10-1      KIT RACK/COVER/CBL MANAG EA B $1,010.66 9.75% $912.15 See Labor Rate N/A

ADC - Truenet    ADCRKT-76-12-1      KIT RACK/COVER/CBL MANAG EA B $1,043.14 9.75% $941.47 See Labor Rate N/A

ADC - Truenet    ADCRKT-76-12-2      KIT RACK/COVER/CBL MANAG EA B $1,686.42 9.75% $1,522.05 See Labor Rate N/A

ADC - Truenet    ADC-SB4-KIT-BK      LAN SURFACE BOX BLACK EA B $49.67 9.74% $44.83 See Labor Rate N/A

ADC - Truenet    ADC-SB4-KIT-IV      LOCAL LAN EA B $49.67 9.74% $44.83 See Labor Rate N/A

ADC - Truenet    ADC-SB4-KIT-WT      LAN SURFACE BOX WHITE EA B $49.67 9.74% $44.83 See Labor Rate N/A

ADC - Truenet    ADCSMC602-A2        CAT 6 SURFACE MOUNT TERMIN EA B $116.96 9.75% $105.56 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY001      CBL ASSY, CAT 5E, 1FT EA B $6.07 9.70% $5.48 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY004      CBL ASSY, CAT 5E, RJ45 EA B $6.90 9.70% $6.23 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY006      CBL ASSY, CAT 5E, RJ45, EA B $7.44 9.71% $6.72 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY008      CBL ASSY, CAT 5E, RJ45, EA B $7.99 9.78% $7.21 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY026      CBL ASSY, CAT 5E, RJ45 EA B $12.92 9.74% $11.66 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY050      CBL ASSY, CAT 5E, RJ45 EA B $28.25 9.75% $25.49 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY052      CBL ASSY, CAT 5E, RJ45 EA B $29.25 9.75% $26.40 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY094      CBL ASSY, CAT 5E, RJ45 EA B $50.25 9.75% $45.35 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY105      CBL ASSY, CAT 5E, RJ45, EA B $52.75 9.74% $47.61 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY120      CBL ASSY, CAT 5E, RJ45 EA B $63.25 9.75% $57.08 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY131      CBL ASSY, CAT 5E, RJ45 EA B $68.75 9.74% $62.05 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY145      CBL ASSY, CAT 5E, RJ45 EA B $75.75 9.74% $68.37 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY155      CBL ASSY, CAT 5E, RJ45 EA B $80.75 9.74% $72.88 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY165      CBL ASSY, CAT 5E, RJ45 EA B $85.75 9.74% $77.39 See Labor Rate N/A

ADC - Truenet    ADC-U5ER-GY175      CBL ASSY, CAT 5E, RJ45 EA B $90.75 9.74% $81.91 See Labor Rate N/A

ADC - Truenet    ADC-U5E-WT040       CBL ASSY, CAT 5E, RJ45 EA B $13.25 9.76% $11.96 See Labor Rate N/A

ADC - Truenet    ADC-U5E-WT060       CBL ASSY, CAT 5E, RJ45 EA B $18.25 9.76% $16.47 See Labor Rate N/A

ADC - Truenet    ADC-U5E-WT100       CBL ASSY, CAT 5E, RJ45, 1 EA B $28.25 9.75% $25.49 See Labor Rate N/A

ADC - Truenet    ADC-U5XR-GY006      CBL ASSY, CAT 5E, RJ45, EA B $7.44 9.71% $6.72 See Labor Rate N/A

ADC - Truenet    ADC-U5XR-GY280      CBL ASSY, CAT 5E, RJ45 EA B $145.00 9.75% $130.87 See Labor Rate N/A

ADC - Truenet    ADC-U5XR-GY300      CBL ASSY, CAT 5E, RJ45 EA B $155.00 9.75% $139.89 See Labor Rate N/A

ADC - Truenet    ADC-U5XR-GY305      CBL ASSY,CAT 5E,RJ45 305 EA B $157.50 9.74% $142.15 See Labor Rate N/A

ADC - Truenet    ADC-U5XR-GY325      CBL ASSY, CAT 5E, RJ45 EA B $167.50 9.74% $151.18 See Labor Rate N/A

ADC - Truenet    ADC-U5XR-GY328      CBL ASSY, CAT 5E, RJ45 EA B $169.00 9.75% $152.53 See Labor Rate N/A

ADC - Truenet    ADCWM-1U              HORZ GLIDE CABLE MANAGER EA B $40.93 9.75% $36.94 See Labor Rate N/A

ADC - Truenet    ADCWMH-2U           HORZ GLIDE CABLE MANAGER EA B $52.63 9.75% $47.50 See Labor Rate N/A

ADC - Truenet    ADC-WSFCBC4         TNC6U,4 PORT FACEPLATE,PNP EA B $35.03 9.75% $31.62 See Labor Rate N/A

ADC - Truenet    AUX-0VM001            KIT BRKT VERT. CABLE MANAGEM EA B $167.37 9.75% $151.06 See Labor Rate N/A

ADC - Truenet    CP24KR-BK           COSOLIDATION BOX 1U 24-PT PP EA B $240.00 9.75% $216.61 See Labor Rate N/A

ADC - Truenet    HDW-100825          LABEL .375"X3.6" KIT OF 40 EA B $3.50 9.65% $3.16 See Labor Rate N/A

ADC - Truenet    HDW-101625          CABLE SUPPORT BAR (GRAY) EA B $40.00 9.75% $36.10 See Labor Rate N/A

ADC - Truenet    HDW-12023           PCB CAT 5E,6 CKT,5000E,T568A EA B $17.00 9.75% $15.34 See Labor Rate N/A

ADC - Truenet    HDW-12028           SPOOL CAP - MOLDED EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    MVP101              Ramme for vegguttak  (strukturvare) EA B $0.75 9.51% $0.68 See Labor Rate N/A

ADC - Truenet    MVP201              Deksel for vegguttak  (strukturvare) EA B $0.71 9.89% $0.64 See Labor Rate N/A

ADC - Truenet    MVP301              Festeplate for vegguttak  (strukturvare) EA B $0.91 9.86% $0.82 See Labor Rate N/A

ADC - Truenet    PC224C0-WT10        CM/CMH 2/24 PC C5 5M' FT B $0.14 11.35% $0.12 See Labor Rate N/A

ADC - Truenet    PP12PNPT            TNC6U,12PORT WALL MT,PLG-N-PLY EA B $37.99 9.75% $34.28 See Labor Rate N/A

ADC - Truenet    PP24AC5ET             24 PORT,CAT5E,ANG RHT/LFT PNL EA B $122.00 9.75% $110.11 See Labor Rate N/A

ADC - Truenet    PP24AC6T             24 PORT,CAT 6,ANG RHT/LFT PNL EA B $195.00 9.75% $175.99 See Labor Rate N/A

ADC - Truenet    PP24AC6T-A             24 PORT,C6,ANG RHT/LFT PNL EA B $195.00 9.75% $175.99 See Labor Rate N/A
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ADC - Truenet    PP24AC6T-ES           1 RU,24 PORT LARA PNL W/GND EA B $192.31 9.75% $173.56 See Labor Rate N/A

ADC - Truenet    PP24PNPT              PATCH PANEL,24 PORT W/O JACK EA B $49.99 9.75% $45.12 See Labor Rate N/A

ADC - Truenet    PP48AC5ET            48 PORT,CAT5E,ANG RHT/LFT PNL EA B $240.00 9.75% $216.61 See Labor Rate N/A

ADC - Truenet    PP48AC6T              48 PORT,CAT 6,ANG RHT/LFT PNL EA B $390.00 9.75% $351.99 See Labor Rate N/A

ADC - Truenet    PP48AC6T-B          48 PORT,CAT 6,ANG RHT/LFT PN EA B $390.00 9.75% $351.99 See Labor Rate N/A

ADC - Truenet    PP48PNPCT           TNC10U,1RU PNL,48 PORT W/O JK EA B $59.95 9.74% $54.11 See Labor Rate N/A

ADC - Truenet    PP48PNPT            PATCH PANEL,48 PORT W/O JACK EA B $54.88 9.75% $49.53 See Labor Rate N/A

ADC - Truenet    PP8PNPT             TNC6U,8 PORT WALL MT,PLG-N-PLY EA B $40.99 9.75% $36.99 See Labor Rate N/A

ADC - Truenet    PP96AC6T            96 PORT,CAT 6,ANG RHT/LFT PNL EA B $780.00 9.75% $703.97 See Labor Rate N/A

ADC - Truenet    PPICONLBKT-BK       PPICONLBKT-BK       EA B $3.99 9.81% $3.60 See Labor Rate N/A

ADC - Truenet    SS-39100-004        STEWART CAT 6 RJ45 PLUG EA B $1.43 9.72% $1.29 See Labor Rate N/A

ADC - Truenet    TN5ESP-BK02         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BK02-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BK04          CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BK04-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BKII-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BKRB         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BKRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BL04         CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BL04-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BL06         CMP 4/24 AIRES C5ET 3M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BL06-A       CMP 4/24 AIRES C5ET 3M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BLR4         CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BLR4-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BNRB         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-BNRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GN02         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GN02-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GN04          CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GN04-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GN06-A       CMP 4/24 AIRES C5ET 3M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GNII          CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GNII-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GNRB         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GNRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GY04          CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GY04-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GY06-A       CMP 4/24 AIRES C5ET 3M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GYR4         CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-GYR4-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-OR02         CMP 4/24 AIRES C5ET OR 1M'R FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-OR02-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-OR04          CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-OR04-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-ORII-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-ORRB         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-ORRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-PK02-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-PKR4-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-PKRB         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-PKRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-RDII          CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-RDII-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-RDRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-VT02          CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-VT02-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-VTRB         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-VTRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-WT04         CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-WT04-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-WT06          CMP 4/24 AIRES C5ET 3M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

Page 341 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

ADC - Truenet    TN5ESP-WTR4         CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-WTR4-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESPX2-GY04-A     CMP AIRES WEB C5ET 2M' FT/ B $711.11 10.86% $633.85 See Labor Rate N/A

ADC - Truenet    TN5ESPX2-IV02       CMP AIRES WEB C5ET 1M' FT/ B $711.11 10.86% $633.85 See Labor Rate N/A

ADC - Truenet    TN5ESPX2-WT02       CMP AIRES WEB C5ET 1M' FT/ B $711.11 10.86% $633.85 See Labor Rate N/A

ADC - Truenet    TN5ESPX2-WT02-A     CMP AIRES WEB C5ET 1M' FT/ B $711.11 10.86% $633.85 See Labor Rate N/A

ADC - Truenet    TN5ESP-YL02         CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YL02-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YL04         CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YL04-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YL06-A       CMP 4/24 AIRES C5ET 3M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YLII          CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YLII-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YLR4-A       CMP 4/24 AIRES C5ET 2M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YLRB          CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESP-YLRB-A       CMP 4/24 AIRES C5ET 1M' FT/ B $320.00 10.86% $285.23 See Labor Rate N/A

ADC - Truenet    TN5ESR-BK02-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-BL04-A       CMR/CMG 4/24 ARS 5ET 2M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-BL06          CMR/CMG 4/24 ARS 5ET 3M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-BL06-A       CMR/CMG 4/24 ARS 5ET 3M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GN04-A       CMR/CMG 4/24 ARS 5ET 2M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GN06         CMR/CMG 4/24 ARS 5ET 3M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GNII         CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GNII-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GNRB         CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GNRB-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GY04-A       CMR/CMG 4/24 ARS 5ET 2M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GY06         CMR/CMG 4/24 ARS 5ET 3M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-GY06-A       CMR/CMG 4/24 ARS 5ET 3M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-IVRB-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-ORII         CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-ORRB-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-RDII-A         CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-RDRB           CABLE, TWISTED, 4 PAIR, 24 AWG, CAT 5E FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-VT04-A        CMR/CMG 4/24 ARS 5ET 2M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-VTII         CMR/CMG 4/24 ARS 5ET 1M\' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-VTII-A       TN5ESR-VTII-A: CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-VTRB-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-WT04-A       CMR/CMG 4/24 ARS 5ET 2M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESRX2-BL02       CMR/CMG 2X4/24 5ET 1M' FT/ B $382.91 10.86% $341.31 See Labor Rate N/A

ADC - Truenet    TN5ESRX2-GY02       CMR/CMG 2X4/24 5ET 1M' FT/ B $382.91 10.86% $341.31 See Labor Rate N/A

ADC - Truenet    TN5ESRX2-WT02       CMR/CMG 2X4/24 5ET 1M\' FT/ B $382.91 10.86% $341.31 See Labor Rate N/A

ADC - Truenet    TN5ESR-YL04         CMR/CMG 4/24 ARS 5ET 2M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-YL04-A       CMR/CMG 4/24 ARS 5ET 2M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-YLII         CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-YLII-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-YLRB         CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ESR-YLRB-A       CMR/CMG 4/24 ARS 5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ETM-BLII         CM/CMH 4/24 C5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ETM-GYII         CM/CMH 4/24 C5ET 1M' FT/ B $172.31 10.86% $153.59 See Labor Rate N/A

ADC - Truenet    TN5ETOSP-BK02       4/24 C5ET OUTBCK 1M' FT/ B $346.15 10.86% $308.55 See Labor Rate N/A

ADC - Truenet    TN5ETOSP-BK04        4/24 C5ET OUTBCK 2M' FT/ B $346.15 10.86% $308.55 See Labor Rate N/A

ADC - Truenet    TN5ETOSP-BKM3       4/24 C5ET OUTBCK 500MT FT/ B $346.15 10.86% $308.55 See Labor Rate N/A

ADC - Truenet    TN5ETOSP-BKRB        4/24 C5ET OUTBCK 1M' FT/ B $346.15 10.86% $308.55 See Labor Rate N/A

ADC - Truenet    TN6ESD-BL02         LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6ESD-BL02-A       LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6ESD-BLRB         LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6ESD-BLRB-A       LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6ESD-CL02          LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6ESD-CL02-A       LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6ESD-CLRB-A       LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A
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ADC - Truenet    TN6SD-BL02          LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6SD-BLRB          LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6SD-CL02          LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6SD-CLRB          LC CMP 4/23 AIRES 6T 1M' FT/ B $792.31 10.86% $706.23 See Labor Rate N/A

ADC - Truenet    TN6SP-BK02          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-BK02-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-BL04          CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-BL04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-BL06          CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-BL06-A        CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-BNRB          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-BNRB-A        CMP 4/23 AIRES C6T BL 1M'RB FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GN02           CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GN02-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GN04          CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GN04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GN06          CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GN06-A        CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GNRB          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GNRB-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GY04          CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-GY04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-MG02          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-OR02          ?????? FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-OR02-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-OR04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-ORRB-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-PKRB-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-RD02           CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-RD02-A          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-RD04          CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-RD04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-RDRB            CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-RDRB-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-VT02          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-VT02-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-VT04          CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-VT04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-VTRB          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-VTRB-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-WT04          CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-WT04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-WT06          CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-WT06-A        CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SPX2-BL02        CMP 4/23X2 AIRES 6T 1M' FT/ B $1,247.86 10.86% $1,112.29 See Labor Rate N/A

ADC - Truenet    TN6SPX2-BL02-A      CMP 4/23X2 AIRES 6T 1M' FT/ B $1,247.86 10.86% $1,112.29 See Labor Rate N/A

ADC - Truenet    TN6SPX2-GY02-A      CMP 4/23X2 AIRES 6T 1M' FT/ B $1,247.86 10.86% $1,112.29 See Labor Rate N/A

ADC - Truenet    TN6SPX2-WT02-A      CMP 4/23X2 AIRES 6T 1M' FT/ B $1,247.86 10.86% $1,112.29 See Labor Rate N/A

ADC - Truenet    TN6SP-YL02            CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-YL02-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-YL04          CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-YL04-A        CMP 4/23 AIRES 6T 2M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-YL06          CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-YL06-A        CMP 4/23 AIRES 6T 3M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-YLRB          CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SP-YLRB-A        CMP 4/23 AIRES 6T 1M' FT/ B $561.54 10.86% $500.53 See Labor Rate N/A

ADC - Truenet    TN6SR-BKRB           CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-BKRB-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-BL04          CMR/CMG 4/24 ARS 6T 2M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-BL06           CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-BL06-A        CMR/CMG 4/24 ARS 6T 3M' BLUE FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

Page 343 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

ADC - Truenet    TN6SR-BL06-L1       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-BL06-L2       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-BL06-L3       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-BNRB-A        CMR/CMG 4/24 AIRES C6T BN 1M'RB FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GN02          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GN02-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GN04          CMR/CMG 4/24 ARS 6T 2M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GN06          CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GN06-A        CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GN06-L1       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GN06-L2       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GNRB          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GNRB-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GY02-N        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GY04-A        CMR/CMG 4/24 ARS 6T 2M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GY06          CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GY06-L1       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GY06-L2       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GYRB          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GYRB-A          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-GYRB-N        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-IVRB           CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-ORRB-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-PK02-L1       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-PK06          CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-PK06-L2       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-RD02-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-RD06          CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-RD06-L1       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-RD06-L2       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-RDRB          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-RDRB-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-VT02          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-VT02-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-VTRB          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-VTRB-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-WT04          CMR/CMG 4/24 ARS 6T 2M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-WT04-A        CMR/CMG 4/24 ARS 6T 2M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-WT06-A        CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-WT06-L1       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SRX2-BL02        CMR/CMG 2X4/24 6T 1M' FT/ B $526.50 10.86% $469.30 See Labor Rate N/A

ADC - Truenet    TN6SRX-IVRB          CMX O-CMR 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SRX-IVRB-V       CMX O-CMR 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SRX-SBRB         CMX O-CMR 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SRX-SBRB-V       CMX O-CMR 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-YL02          4PR 24GA CAT6 PVC YELLOW REELS FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-YL02-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-YL06          CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-YL06-L1       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-YL06-L2       CMR/CMG 4/24 ARS 6T 3M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-YLRB          CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6SR-YLRB-A        CMR/CMG 4/24 ARS 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6TMT-BLMI         CM/CMH 4/23 C6 305MT FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6TMT-GYII-N       CM/CMH 4/23 C6 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6TMT-GYMB         CM/CMH 4/23 C6 305MT FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6TMT-GYMI         CM/CMH 4/23 C6 305MT FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TN6TOSP-BK02        4/23 C6T OUTBCK 1M' FT/ B $526.32 10.86% $469.14 See Labor Rate N/A

ADC - Truenet    TNSCSFPF04-GY       4-PORT 10G FCPLT R/A JACK EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    TNSCSFPF04-IV       4-PORT 10G FCPLT,R/A JACK EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    TNSCSFPFS03-BK      3-PRT ST/OF 10G FCPLT BK EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    TNSCSFPFS03-GY      3-PRT ST/OF 10G FCPLT GY EA B $2.99 9.83% $2.70 See Labor Rate N/A
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ADC - Truenet    TNSCSFPFS03-IV      3-PRT ST/OF 10G FCPLT IV EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    TNSCSFPFS03-WT       3-PRT ST/OF 10G FCPLT WT EA B $2.99 9.83% $2.70 See Labor Rate N/A

ADC - Truenet    TNSCSFPSO4-BK       TNSCSFPSO4-BK       EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    TNSCSFPSO4-BN       TNSCSFPSO4-BN       EA B $1.81 9.61% $1.64 See Labor Rate N/A

ADC - Truenet    TNSCSFPSO4-GY       4-PORT CU10 FACE PL GY EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    TNSCSFPSO4-IV       TNSCSFPSO4-IV       EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    TNSCSFPSO4-WT        4-PORT CU10 FACE PL WT EA B $1.91 9.80% $1.72 See Labor Rate N/A

ADC - Truenet    TNSCSMT5-PVC        MILLE-TIE BL 5/PK PAK B $2.09 9.70% $1.89 See Labor Rate N/A

ADC - Truenet    TNSCSSB6-BK          KIT 6-PORT CU10 SURF MNT BX EA B $11.34 9.75% $10.23 See Labor Rate N/A

ADC - Truenet    TNSCSSB6-GY          KIT 6-PORT CU10 SURF MNT BX EA B $11.34 9.75% $10.23 See Labor Rate N/A

ADC - Truenet    TNSCSSB6-IV          KIT 6-PORT CU10 SURF MNT BX EA B $11.34 9.75% $10.23 See Labor Rate N/A

ADC - Truenet    TNSCSSB6-WT            KIT 6-PORT CU10 SURF MNT BX EA B $11.34 9.75% $10.23 See Labor Rate N/A

ADC - Truenet    TNSP-26GY02         CMP 2X4/23 AIRES 6T 1M' FT/ B $1,403.85 10.86% $1,251.33 See Labor Rate N/A

ADC - Truenet    TNSP-2E26ST02       CMP AIRES C5ET/6T 1M' FT/ B $2,203.85 10.86% $1,964.42 See Labor Rate N/A

ADC - Truenet    TNSP-2E26WT02       CMP AIRES 5ET/6T 1M' FT/ B $2,203.85 10.86% $1,964.42 See Labor Rate N/A

ADC - Truenet    TNSP-460502         CMP 4X4/24 AIRES 6T 1M' FT/ B $2,807.69 10.86% $2,502.66 See Labor Rate N/A

ADC - Truenet    TNSP-46BL02         CMP 4XC6T AIRES 1M' FT/ B $2,807.69 10.86% $2,502.66 See Labor Rate N/A

ADC - Truenet    TNSP-46GY02         CMP 4X4/23 AIRES 6T 1M' FT/ B $2,807.69 10.86% $2,502.66 See Labor Rate N/A

ADC - Truenet    TNSP-46WT02         CMP 4XC6T AIRES 1M' FT/ B $2,807.69 10.86% $2,502.66 See Labor Rate N/A

ADC - Truenet    TNSP-4EGY02         CMP 4X4/24 ARS C5ET 1M' FT/ B $1,600.00 10.86% $1,426.17 See Labor Rate N/A

ADC - Truenet    TNSP-66BL02         CMP 6X4/24 AIRES 6T 1M' FT/ B $4,211.54 10.86% $3,753.99 See Labor Rate N/A

ADC - Truenet    TNSP-66GY02         CMP 6X4/23 AIRES 6T 1M' FT/ B $4,211.54 10.86% $3,753.99 See Labor Rate N/A

ADC - Truenet    TNSP-66ST02         CMP 6XC6T AIRES 1M' FT/ B $4,211.54 10.86% $3,753.99 See Labor Rate N/A

ADC - Truenet    TNSP-66WT02         CMP 6XC6T AIRES 1M' FT/ B $4,211.54 10.86% $3,753.99 See Labor Rate N/A

ADC - Truenet    TNSR-36BL02         CMR/CMG 3XC6T AIRES 1M' FT/ B $888.46 10.86% $791.94 See Labor Rate N/A

ADC - Truenet    TNSR-36GY02         CMR/CMG 3XC6T AIRES 1M' FT/ B $888.46 10.86% $791.94 See Labor Rate N/A

ADC - Truenet    TNSR-3EST02          CMR/CMG 3X5ET AIRES 1M' FT/ B $646.15 10.86% $575.95 See Labor Rate N/A

ADC - Truenet    TNSR-460602         CMR/CMG 4X6T AIRES 1M' FT/ B $1,184.62 10.86% $1,055.92 See Labor Rate N/A

ADC - Truenet    TNSR-46BL02         CMR/CMG 4XC6T AIRES 1M' FT/ B $1,184.62 10.86% $1,055.92 See Labor Rate N/A

ADC - Truenet    TNSR-46GY02          CMR/CMG 4X6T AIRES 1M' FT/ B $1,184.62 10.86% $1,055.92 See Labor Rate N/A

ADC - Truenet    TNSR-46ST02          CMR/CMG 4XC6T AIRES 1M' FT/ B $1,184.62 10.86% $1,055.92 See Labor Rate N/A

ADC - Truenet    TNSR-660802           CMR/CMG 6XC6T AIRES 1M' FT B $1,776.92 10.86% $1,583.87 See Labor Rate N/A

ADC - Truenet    TNSR-66BL02         CMR/CMG 6X6T AIRES 1M' FT/ B $1,776.92 10.86% $1,583.87 See Labor Rate N/A

ADC - Truenet    TNSR-66GY02         CMR/CMG 6x6T AIRES 1M' FT/ B $1,776.92 10.86% $1,583.87 See Labor Rate N/A

ADC - Truenet    TNSR-66GY04         CMR/CMG 6X6T AIRES 2M' FT/ B $1,776.92 10.86% $1,583.87 See Labor Rate N/A

ADC - Truenet    TNSR-66ST02           CMR/CMG 6XC6T AIRES 1M' FT/ B $1,776.92 10.86% $1,583.87 See Labor Rate N/A

ADC - Truenet    TNSR-6EGY02          CMR/CMG 6X5ET AIRES 1M' FT/ B $1,292.31 10.86% $1,151.91 See Labor Rate N/A

ADC - Truenet    TNSR-76ACIS-L1      CMR/CMG 7X10G FT/ B $4,543.28 10.86% $4,049.69 See Labor Rate N/A

ADC - Truenet    TNSR-76ACIS-L2      CMR/CMG 7X10G FT/ B $4,543.28 10.86% $4,049.69 See Labor Rate N/A

ADC - Truenet    TNSR-76ACIS-X1      CMR/CMG 7X10G FT/ B $4,543.28 10.86% $4,049.69 See Labor Rate N/A

ADC - Truenet    TNSR-76CIS-L1       CMR/CMG 7XC6T AIRES FT/ B $2,221.15 10.86% $1,979.84 See Labor Rate N/A

ADC - Truenet    TNSR-76CIS-L2       CMR/CMG 7XC6T AIRES FT/ B $2,221.15 10.86% $1,979.84 See Labor Rate N/A

ADC - Truenet    TNSR-76CIS-X1       CMR/CMG 7XC6T AIRES FT/ B $2,221.15 10.86% $1,979.84 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL04         AC6 PCH CORD FUTP, BL, 4FT EA B $14.71 9.75% $13.28 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL07         AC6 PCH CORD FUTP, BL, 7FT EA B $18.03 9.74% $16.27 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL10         AC6 PCH CORD FUTP, BL, 10F EA B $21.35 9.74% $19.27 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL15        AC6 PCH CORD FUTP, BL, 15F EA B $26.88 9.75% $24.26 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL16        AC6 PCH CORD FUTP, BL, 16F EA/ B $26.88 9.75% $24.26 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL25         AC6 PCH CORD FUTP, BL, 25F EA B $37.95 9.74% $34.25 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL328       TP10GTF-BL328  EA/ B $430.99 9.75% $388.98 See Labor Rate N/A

ADC - Truenet    TP10GTF-BL50        AC6 PCH CORD FUTP, BL, 50F EA B $65.70 9.74% $59.30 See Labor Rate N/A

ADC - Truenet    TP10GTF-GY04         AC6 PCH CORD FUTP,GY, 4FT, AC6 PCH CORD EA B $14.71 9.75% $13.28 See Labor Rate N/A

ADC - Truenet    TP10GTF-GY07         AC6 PCH CORD FUTP,GY, 7FT, EA B $18.03 9.74% $16.27 See Labor Rate N/A

ADC - Truenet    TP10GTF-GY10         AC6 PCH CORD FUTP,GY, 10FT EA B $21.35 9.74% $19.27 See Labor Rate N/A

ADC - Truenet    TP10GTF-GY15        AC6 PCH CORD FUTP,GY, 15FT EA B $26.88 9.75% $24.26 See Labor Rate N/A

ADC - Truenet    TP10GTF-GY25        AC6 PCH CORD FUTP,GY, 25FT EA B $37.95 9.74% $34.25 See Labor Rate N/A

ADC - Truenet    TP10GTF-GY50        AC6 PCH CORD FUTP,GY, 50FT EA B $65.61 9.74% $59.22 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT04           AC6 PCH CORD FUTP, BL, 4FT EA B $14.71 9.75% $13.28 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT07        AC6 PCH CORD FUTP, WT, 7FT AC6 PCH C EA B $18.03 9.74% $16.27 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT10         AC6 PCH CORD FUTP, WT, 10F EA B $21.35 9.74% $19.27 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT15         AC6 PCH CORD FUTP, WT, 15F EA B $26.88 9.75% $24.26 See Labor Rate N/A
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ADC - Truenet    TP10GTF-WT20        AC6 PCH CORD FUTP,WTL, 20F EA B $32.42 9.75% $29.26 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT25         AC6 PCH CORD FUTP,WTL, 25F EA B $37.95 9.74% $34.25 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT30         AC6 PCH CORD FUTP,WTL, 30F EA B $43.48 9.75% $39.24 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT35         AC6 PCH CORD FUTP,WTL, 35F EA B $49.01 9.74% $44.24 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT40         AC6 PCH CORD FUTP,WTL, 40F EA B $54.54 9.75% $49.22 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT45         AC6 PCH CORD FUTP,WTL, 45F EA B $60.07 9.74% $54.22 See Labor Rate N/A

ADC - Truenet    TP10GTF-WT50         AC6 PCH CORD FUTP,WTL, 50F EA B $65.61 9.74% $59.22 See Labor Rate N/A

ADC - Truenet    TP10GTZJP-BK25      C6A PC PLN 568B UTP BK 25 JACK TO PLUG EA B $58.68 9.75% $52.96 See Labor Rate N/A

ADC - Truenet    TP10GTZJP-BK35        C6A PC PLN 568B UTP BK 3 EA B $71.02 9.75% $64.10 See Labor Rate N/A

ADC - Truenet    TP10GTZJP-BK45      TP10GTZJP-BK45:C6A PC PLN 568B UTP BK45 EA B $75.32 9.74% $67.98 See Labor Rate N/A

ADC - Truenet    TP10GTZL0BL017        C6A PC SOLID LSZH 568A 1 EA B $23.40 9.75% $21.12 See Labor Rate N/A

ADC - Truenet    TP10GTZL0BL033        C6A PC SOLID LSZH 568A 3 EA B $33.00 9.75% $29.78 See Labor Rate N/A

ADC - Truenet    TP10GTZL0BL066        C6A PC SOLID LSZH 568A 6 EA B $52.80 9.75% $47.65 See Labor Rate N/A

ADC - Truenet    TP10GTZL0BL099        C6A PC SOLID LSZH 568A 9 EA B $72.60 9.75% $65.52 See Labor Rate N/A

ADC - Truenet    TP10GTZL0BL132      C6A PC SOLID LSZH 568A U EA B $92.40 9.75% $83.39 See Labor Rate N/A

ADC - Truenet    TP10GTZL-BL132         C6A PC SOLID LSZH 568B U EA B $101.50 9.74% $91.61 See Labor Rate N/A

ADC - Truenet    TP10GTZL-BL66          C6A PC SOLID LSZH 568B UT EA B $71.40 9.75% $64.44 See Labor Rate N/A

ADC - Truenet    TP10GTZP-BK25       C6A PC PLN 568B UTP BK 25 EA B $45.72 9.74% $41.27 See Labor Rate N/A

ADC - Truenet    TP10GTZP-BK35       C6A PC PLN 568B UTP BK 35 EA B $58.49 9.75% $52.79 See Labor Rate N/A

ADC - Truenet    TP10GTZP-BK45       C6A PC PLN 568B UTP BK 45 EA B $71.26 9.75% $64.32 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GN132        C6A PC PLN 568B UTP GN 1 EA B $175.13 9.75% $158.06 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GN197        C6A PC PLN 568B UTP GN 1 EA B $255.08 9.75% $230.22 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GN263        C6A PC PLN 568B UTP GN 2 EA B $335.03 9.75% $302.38 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GN328        C6A PC PLN 568B UTP GN 3 EA B $416.21 9.75% $375.65 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GN361        C6A PC PLN 568B UTP GN 3 EA B $456.80 9.75% $412.28 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GN394        C6A PC PLN 568B UTP GN 3 EA B $497.39 9.75% $448.91 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GN66         C6A PC PLN 568B UTP GN 66 EA B $93.95 9.74% $84.79 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GY100      C6A PC PLN 568B UTP GY 100FT EA B $141.49 9.75% $127.70 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GY150        C6A PC PLN 568B UTP GY 1 EA B $205.33 9.75% $185.31 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GY60       C6A PC PLN 568B UTP GY 60FT EA B $90.41 9.74% $81.60 See Labor Rate N/A

ADC - Truenet    TP10GTZP-GY80       C6A PC PLN 568B UTP GY 80 EA B $111.17 9.75% $100.33 See Labor Rate N/A

ADC - Truenet    TP5ETA0BL04         TRUENET PC C5E T568A BLUE 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA0BL07         TRUENET PC C5E T568A BLUE 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA0BL10         TRUENET PC C5E T568A BLUE 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA0BL15         TRUENET PC C5E T568A BLUE 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA0BL25         TRUENET PC C5E T568A BLUE 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA0BL50         TRUENET PC C5E T568A BLUE 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA0GY04         TRUENET PC C5E T568A GRAY 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA0GY07         TRUENET PC C5E T568A GRAY 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA0GY10         TRUENET PC C5E T568A GRAY 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA0GY15         TRUENET PC C5E T568A GRAY 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA0GY25         TRUENET PC C5E T568A GRAY 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA0GY50         TRUENET PC C5E T568A GRAY 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA0OR04         TRUENET PC C5E T568A ORANGE 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA0OR07         TRUENET PC C5E T568A ORANGE 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA0OR10         TRUENET PC C5E T568A ORANGE 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA0OR15         TRUENET PC C5E T568A ORANGE 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA0OR25         TRUENET PC C5E T568A ORANGE 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA0OR50         TRUENET PC C5E T568A ORANGE 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA0RD10         PC AIRES RJ45 TO RJ45 C5ET RD 10 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA0WT04         TRUENET PC C5E T568A WHITE 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA0WT07         TRUENET PC C5E T568A WHITE 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA0WT10         TRUENET PC C5E T568A WHITE 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA0WT15         TRUENET PC C5E T568A WHITE 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA0YL50         TRUENET PC C5E T568A YELLOW 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA-BK07          PC RJ45 TO RJ45 C5ET BK 7FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-BK09         PC RJ45 TO RJ45 C5ET BK 9FT EA B $8.32 9.73% $7.51 See Labor Rate N/A

ADC - Truenet    TP5ETA-BK10         TRUENET PC C5E T568B BLACK 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA-BK15         TRUENET PC C5E T568B BLACK 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA-BK25         PC RJ45 TO RJ45 C5ET BK 25FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-BK45         PC RJ45 TO RJ45 C5ET BK 45FT EA B $18.40 9.75% $16.61 See Labor Rate N/A
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ADC - Truenet    TP5ETA-BL01         TRUENET PC C5E T568B BLUE 1 FT EA B $6.08 9.77% $5.49 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL02         TRUENET PC C5E T568B BLUE 2 FT EA B $6.36 9.79% $5.74 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL03          PC AIRES  RJ45 TO RJ45 C5ET BL 3FT EA B $6.64 9.70% $6.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL04         TRUENET PC C5E T568B BLUE 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL04FSU      FSU PC AIRES BULK 25 EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL05         TRUENET PC C5E T568B BLUE 5 FT EA B $7.20 9.75% $6.50 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL06         TRUENET PC C5E T568B BLUE 6 FT EA B $7.48 9.77% $6.75 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL07         TRUENET PC C5E T568B BLUE 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL07FSU      FSU PC AIRES BULK25 EA B $7.72 9.73% $6.97 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL09         PC AIRES  RJ45 TO RJ45 C5ET BL 9FT EA B $8.32 9.73% $7.51 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL10         TRUENET PC C5E T568B BLUE 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL12         PC AIRES  RJ45 TO RJ45 C5ET BL 12FT EA B $9.16 9.78% $8.26 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL14         PC AIRES  RJ45 TO RJ45 C5ET BL 14FT EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL15         TRUENET PC C5E T568B BLUE 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL17         TRUENET PC C5E T568B BLUE 17 FT EA B $10.56 9.77% $9.53 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL25         TRUENET PC C5E T568B BLUE 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL30         TRUENET PC C5E T568B BLUE 30 FT EA B $14.20 9.75% $12.82 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL50         TRUENET PC C5E T568B BLUE 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL55         TRUENET PC C5E T568B BLUE 55 FT EA B $21.20 9.75% $19.13 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL60         TRUENET PC C5E T568B BLUE 60 FT EA B $22.60 9.75% $20.40 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL65         TRUENET PC C5E T568B BLUE 65 FT EA B $24.00 9.75% $21.66 See Labor Rate N/A

ADC - Truenet    TP5ETA-BL90          PC AIRES  RJ45 TO RJ45 C5ET BL 90FT EA B $31.00 9.75% $27.98 See Labor Rate N/A

ADC - Truenet    TP5ETACBL07         TRUENET PC C5E CROSS-OVER BLUE 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETACBL10         TRUENET PC C5E CROSS-OVER BLUE 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETACBL15         TRUENET PC C5E CROSS-OVER BLUE 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETACBL25         TRUENET PC C5E CROSS-OVER BLUE 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETACBL50         TRUENET PC C5E CROSS-OVER BLUE 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETACGN07         TRUENET PC C5E CROSS-OVER GREEN 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETACRD25         TRUENET PC C5E CROSS-OVER RED 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN04         TRUENET PC C5E T568B GREEN 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN04FSU      FSU PC AIRES BULK 25 EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN07         TRUENET PC C5E T568B GREEN 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN07FSU      CAT5E T568A/B 7ST GREEN***25ST EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN10         TRUENET PC C5E T568B GREEN 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN15         TRUENET PC C5E T568B GREEN 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN25         TRUENET PC C5E T568B GREEN 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-GN50         TRUENET PC C5E T568B GREEN 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA-GY04         TRUENET PC C5E T568B GRAY 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA-GY05         TRUENET PC C5E T568B GRAY 5 FT EA B $7.20 9.75% $6.50 See Labor Rate N/A

ADC - Truenet    TP5ETA-GY07         TRUENET PC C5E T568B GRAY 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-GY10         TRUENET PC C5E T568B GRAY 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA-GY15         TRUENET PC C5E T568B GRAY 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA-GY25         TRUENET PC C5E T568B GRAY 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-GY50         TRUENET PC C5E T568B GRAY 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA-OR07         TRUENET PC C5E T568B ORANGE 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-OR15         TRUENET PC C5E T568B ORANGE 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA-OR25         TRUENET PC C5E T568B ORANGE 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-RD04         TRUENET PC C5E T568B RED 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA-RD07         TRUENET PC C5E T568B RED 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-RD10         TRUENET PC C5E T568B RED 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA-RD15         TRUENET PC C5E T568B RED 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA-RD25         TRUENET PC C5E T568B RED 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-RD50         TRUENET PC C5E T568B RED 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA-VT07         PC AIRES  RJ45 TO RJ45 C5ET VT 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETA-VT10         PC AIRES  RJ45 TO RJ45 C5ET VT 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA-WT04         TRUENET PC C5E T568B WHITE 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A

ADC - Truenet    TP5ETA-WT10         TRUENET PC C5E T568B WHITE 10 FT EA B $8.60 9.75% $7.76 See Labor Rate N/A

ADC - Truenet    TP5ETA-WT15         TRUENET PC C5E T568B WHITE 15 FT EA B $10.00 9.75% $9.03 See Labor Rate N/A

ADC - Truenet    TP5ETA-WT25         TRUENET PC C5E T568B WHITE 25 FT EA B $12.80 9.75% $11.55 See Labor Rate N/A

ADC - Truenet    TP5ETA-WT50         TRUENET PC C5E T568B WHITE 50 FT EA B $19.80 9.75% $17.87 See Labor Rate N/A

ADC - Truenet    TP5ETA-YL04         TRUENET PC C5E T568B YELLOW 4 FT EA B $6.92 9.73% $6.25 See Labor Rate N/A
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ADC - Truenet    TP5ETA-YL07         TRUENET PC C5E T568B YELLOW 7 FT EA B $7.76 9.78% $7.00 See Labor Rate N/A

ADC - Truenet    TP5ETB0BL04         PC AIRES FT TO RJ45 T568A C5ET BL 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB0BL07         PC AIRES FT TO RJ45 T568A C5ET BL 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB0BL10         PC AIRES FT TO RJ45 T568A C5ET BL 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB0BL15         PC AIRES FT TO RJ45 T568A C5ET BL 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB0BL25         PC AIRES FT TO RJ45 T568A C5ET BL 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0BL50         PC AIRES FT TO RJ45 T568A C5ET BL 50FT EA B $24.12 9.74% $21.77 See Labor Rate N/A

ADC - Truenet    TP5ETB0GN04         PC  FT TO RJ45 T568A C5ET GN 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB0GN07         PC FT TO RJ45 T568A C5ET GN 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB0GN10         PC FT TO RJ45 T568A C5ET GN 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB0GN15         PC FT TO RJ45 T568A C5ET GN 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB0GN25         PC FT TO RJ45 T568A C5ET GN 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0GN50         PC FT TO RJ45 T568A C5ET GN 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0GY04         PC FT TO RJ45 T568A C5ET GY 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB0GY07         PC FT TO RJ45 T568A C5ET GY 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB0GY10         PC FT TO RJ45 T568A C5ET GY 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB0GY15         PC FT TO RJ45 T568A C5ET GY 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB0GY25         PC FT TO RJ45 T568A C5ET GY 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0GY50         PC FT TO RJ45 T568A C5ET GY 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0RD04         PC AIRES FT TO RJ45 T568A C5ET RD 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB0RD07         PC AIRES FT TO RJ45 T568A C5ET RD 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB0RD10         PC AIRES  FT TO RJ45 T568A C5ET RD 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB0RD15         PC AIRES FT TO RJ45 T568A C5ET RD 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB0RD25         PC AIRES FT TO RJ45 T568A C5ET RD 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0RD50         PC AIRES FT TO RJ45 T568A C5ET RD 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0WT04         PC AIRES FT TO RJ45 T568A C5ET WT 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB0WT07         PC AIRES FT TO RJ45 T568A C5ET WT 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB0WT10         PC AIRES FT TO RJ45 T568A C5ET WT 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB0WT15         PC AIRES FT TO RJ45 T568A C5ET WT 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB0WT20         PC AIRES FT TO RJ45 T568A C5ET WT 20FT EA B $21.72 9.74% $19.60 See Labor Rate N/A

ADC - Truenet    TP5ETB0WT25         PC AIRES FT TO RJ45 T568A C5ET WT 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0WT50         PC AIRES FT TO RJ45 T568A C5ET WT 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0YL04         PC FT TO RJ45 T568A C5ET YL 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB0YL07         PC FT TO RJ45 T568A C5ET YL 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB0YL10         PC FT TO RJ45 T568A C5ET YL 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB0YL15         PC FT TO RJ45 T568A C5ET YL 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB0YL25         PC FT TO RJ45 T568A C5ET YL 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB0YL50         PC FT TO RJ45 T568A C5ET YL 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-BL04         PC AIRES FT TO RJ45 T568B C5ET BL 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB-BL07         PC AIRES FT TO RJ45 T568B C5ET BL 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB-BL10         PC AIRES FT TO RJ45 T568B C5ET BL 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB-BL15         PC AIRES FT TO RJ45 T568B C5ET BL 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB-BL20         PC AIRES FT TO RJ45 T568B C5ET BL 20FT EA B $21.72 9.74% $19.60 See Labor Rate N/A

ADC - Truenet    TP5ETB-BL25         PC AIRES FT TO RJ45 T568B C5ET BL 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-BL50         PC AIRES FT TO RJ45 T568B C5ET BL 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-GN04         PC FT TO RJ45 T568B C5ET GN 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB-GN07         PC FT TO RJ45 T568B C5ET GN 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB-GN10          PC FT TO RJ45 T568B C5ET GN 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB-GN15         PC FT TO RJ45 T568B C5ET GN 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB-GN20         20 FT CAT 5E RJ45 GREEN PAT EA B $21.72 9.74% $19.60 See Labor Rate N/A

ADC - Truenet    TP5ETB-GN25         PC FT TO RJ45 T568B C5ET GN 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-GN50         PC FT TO RJ45 T568B C5ET GN 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-GY04         PC FT TO RJ45 T568B C5ET GY 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB-GY07         PC FT TO RJ45 T568B C5ET GY 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB-GY10         PC FT TO RJ45 T568B C5ET GY 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB-GY15         PC FT TO RJ45 T568B C5ET GY 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB-GY20         PC FT TO RJ45 T568B C5ET GY EA B $21.72 9.74% $19.60 See Labor Rate N/A

ADC - Truenet    TP5ETB-GY25         PC FT TO RJ45 T568B C5ET GY 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-GY50         PC FT TO RJ45 T568B C5ET GY 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-RD04         PC AIRES FT TO RJ45 T568B C5ET RD 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB-RD07         PC AIRES FT TO RJ45 T568B C5ET RD 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A
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ADC - Truenet    TP5ETB-RD10         PC AIRES FT TO RJ45 T568B C5ET RD 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB-RD15         PC AIRES FT TO RJ45 T568B C5ET RD 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB-RD25         PC AIRES FT TO RJ45 T568B C5ET RD 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-RD50         PC AIRES FT TO RJ45 T568B C5ET RD 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-WT04         PC AIRES FT TO RJ45 T568B C5ET WT 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB-WT07           PC AIRES FT TO RJ45 T568B C5ET WT 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB-WT10         PC AIRES FT TO RJ45 T568B C5ET WT 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB-WT15         PC AIRES FT TO RJ45 T568B C5ET WT 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB-WT20         PC AIRES20 FT TO RJ45 T568B EA B $21.72 9.74% $19.60 See Labor Rate N/A

ADC - Truenet    TP5ETB-WT25         PC AIRES FT TO RJ45 T568B C5ET WT 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-WT50         PC AIRES FT TO RJ45 T568B C5ET WT 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-YL04         PC FT TO RJ45 T568B C5ET YL 4FT EA B $18.28 9.75% $16.50 See Labor Rate N/A

ADC - Truenet    TP5ETB-YL07         PC FT TO RJ45 T568B C5ET YL 7FT EA B $18.82 9.76% $16.98 See Labor Rate N/A

ADC - Truenet    TP5ETB-YL10         PC FT TO RJ45 T568B C5ET YL 10FT EA B $19.35 9.74% $17.47 See Labor Rate N/A

ADC - Truenet    TP5ETB-YL15         PC FT TO RJ45 T568B C5ET YL 15FT EA B $20.29 9.74% $18.31 See Labor Rate N/A

ADC - Truenet    TP5ETB-YL20         PC FT TO RJ45 568B YL 20 FT EA B $21.72 9.74% $19.60 See Labor Rate N/A

ADC - Truenet    TP5ETB-YL25         PC FT TO RJ45 T568B C5ET YL 25FT EA B $23.14 9.75% $20.88 See Labor Rate N/A

ADC - Truenet    TP5ETB-YL50         PC FT TO RJ45 T568B C5ET YL 50FT EA B $28.68 9.75% $25.88 See Labor Rate N/A

ADC - Truenet    TP5ETF-BL04         PC AIRES FT TO FT C5ET BL 4FT EA B $24.49 9.74% $22.10 See Labor Rate N/A

ADC - Truenet    TP5ETF-BL07         PC AIRES FT TO FT C5ET BL 7FT EA B $25.05 9.75% $22.61 See Labor Rate N/A

ADC - Truenet    TP5ETF-BL10         PC AIRES FT TO FT C5ET BL 10FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    TP5ETF-BL15         PC AIRES FT TO FT C5ET BL 15FT EA B $26.49 9.74% $23.91 See Labor Rate N/A

ADC - Truenet    TP5ETF-BL25         PC AIRES FT TO FT C5ET BL 25FT EA B $29.35 9.74% $26.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-BL50         PC AIRES FT TO FT C5ET BL 50FT EA B $34.89 9.74% $31.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-GN04         PC FT TO FT C5ET GN 4FT EA B $24.49 9.74% $22.10 See Labor Rate N/A

ADC - Truenet    TP5ETF-GN07         PC FT TO FT C5ET GN 7FT EA B $25.05 9.75% $22.61 See Labor Rate N/A

ADC - Truenet    TP5ETF-GN10         PC FT TO FT C5ET GN 10FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    TP5ETF-GN15         PC FT TO FT C5ET GN 15FT EA B $26.49 9.74% $23.91 See Labor Rate N/A

ADC - Truenet    TP5ETF-GN25         PC FT TO FT C5ET GN 25FT EA B $29.35 9.74% $26.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-GN50         PC FT TO FT C5ET GN 50FT EA B $34.89 9.74% $31.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-GY04         PC FT TO FT C5ET GY 4FT EA B $24.49 9.74% $22.10 See Labor Rate N/A

ADC - Truenet    TP5ETF-GY07         PC FT TO FT C5ET GY 7FT EA B $25.05 9.75% $22.61 See Labor Rate N/A

ADC - Truenet    TP5ETF-GY10         PC FT TO FT C5ET GY 10FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    TP5ETF-GY15         PC FT TO FT C5ET GY 15FT EA B $26.49 9.74% $23.91 See Labor Rate N/A

ADC - Truenet    TP5ETF-GY25         PC FT TO FT C5ET GY 25FT EA B $29.35 9.74% $26.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-GY50         PC FT TO FT C5ET GY 50FT EA B $34.89 9.74% $31.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-RD04          PC AIRES FT TO FT C5ET RD 4FT EA B $24.49 9.74% $22.10 See Labor Rate N/A

ADC - Truenet    TP5ETF-RD07         PC AIRES  FT TO FT C5ET RD 7FT EA B $25.05 9.75% $22.61 See Labor Rate N/A

ADC - Truenet    TP5ETF-RD10         PC AIRES FT TO FT C5ET RD 10FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    TP5ETF-RD15         PC AIRES FT TO FT C5ET RD 15FT EA B $26.49 9.74% $23.91 See Labor Rate N/A

ADC - Truenet    TP5ETF-RD25         PC AIRES  FT TO FT C5ET RD 25FT EA B $29.35 9.74% $26.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-RD50         PC AIRES FT TO FT C5ET RD 50FT EA B $34.89 9.74% $31.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-WT04           PC FT TO FT C5ET WT 4FT EA B $24.49 9.74% $22.10 See Labor Rate N/A

ADC - Truenet    TP5ETF-WT07         PC FT TO FT C5ET WT 7FT EA B $25.05 9.75% $22.61 See Labor Rate N/A

ADC - Truenet    TP5ETF-WT10         PC FT TO FT C5ET WT 10FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    TP5ETF-WT15          PC FT TO FT C5ET WT 15FT EA B $26.49 9.74% $23.91 See Labor Rate N/A

ADC - Truenet    TP5ETF-WT25         PC FT TO FT C5ET WT 25FT EA B $29.35 9.74% $26.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-WT50         PC FT TO FT C5ET WT 50FT EA B $34.89 9.74% $31.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-YL04         PC FT TO FT C5ET YL 4FT EA B $24.49 9.74% $22.10 See Labor Rate N/A

ADC - Truenet    TP5ETF-YL07         PC FT TO FT C5ET YL 7FT EA B $25.05 9.75% $22.61 See Labor Rate N/A

ADC - Truenet    TP5ETF-YL10         PC FT TO FT C5ET YL 10FT EA B $25.56 9.76% $23.07 See Labor Rate N/A

ADC - Truenet    TP5ETF-YL15         PC FT TO FT C5ET YL 15FT EA B $26.49 9.74% $23.91 See Labor Rate N/A

ADC - Truenet    TP5ETF-YL25         PC FT TO FT C5ET YL 25FT EA B $29.35 9.74% $26.49 See Labor Rate N/A

ADC - Truenet    TP5ETF-YL50         PC FT TO FT C5ET YL 50FT EA B $34.89 9.74% $31.49 See Labor Rate N/A

ADC - Truenet    TP6ATB0BL07         PC CU10 4 PR F/F TO RJ45 7F EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6ATB0BL10         PC CU10 4 PR F/F TO RJ45 10 EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6ATB0BL15         PC CU10 4 PR F/F TO RJ45 15 EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6ATB0BL25         PC CU10 4 PR F/F TO RJ45 25 EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6ATB0WT04         PC CU10 4 PR F/F TO RJ45 4F WT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6ATB0WT07         PC CU10 4 PR F/F TO RJ45 7F WT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6ATB0WT10         PC CU10 4 PR F/F TO RJ45 10 WT EA B $19.31 9.75% $17.43 See Labor Rate N/A
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ADC - Truenet    TP6ATB0WT15         PC CU10 4 PR F/F TO RJ45 15 BL EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6ATB0WT25         PC CU10 4 PR F/F TO RJ45 25 WT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6ATB-BL04         PC CU10 4 PR F/F TO RJ45 4F EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6ATB-BL07         PC CU10 4 PR F/F TO RJ45 7F EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6ATB-BL10         PC CU10 4 PR F/F TO RJ45 10 EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6ATB-BL15         PC CU10 4 PR F/F TO RJ45 15 EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6ATB-BL25         PC CU10 4 PR F/F TO RJ45 25 EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6ATB-GN10           PC CU10 4 PR F/F TO RJ45 10 EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6ATB-GY10         PC CU10 4 PR F/F TO RJ45 10 GY EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6ATB-WT04         PC CU10 4 PR F/F TO RJ45 4F WT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6ATB-WT07         PC CU10 4 PR F/F TO RJ45 7F EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6ATB-WT10         PC CU10 4 PR F/F TO RJ45 10 WT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6ATB-WT25         PC CU10 4 PR F/F TO RJ45 25 WT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6ATB-YL07           PC CU10 4 PR F/F TO RJ45 7F EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6ATB-YL10           PC CU10 4 PR F/F TO RJ45 10 EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6ATH-BL04          PC CU10 4 PAIR F/F TO F/F 4 EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6ATH-BL07          PC CU10 4 PR F/F TO F/F 7FT EA B $23.83 9.75% $21.51 See Labor Rate N/A

ADC - Truenet    TP6ATH-BL10          PC CU10 4 PR F/F TO F/F 10F EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    TP6ATH-BL15         PC CU10 4 PR F/F TO F/F 15F BL EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6ATH-BL25         PC CU10 4 PR F/F TO F/F 25F BL EA B $31.21 9.74% $28.17 See Labor Rate N/A

ADC - Truenet    TP6ATH-WT04          PC CU10 4 PR F/F TO F/F 4FT WT EA B $22.60 9.75% $20.40 See Labor Rate N/A

ADC - Truenet    TP6ATH-WT07          PC CU10 4 PR F/F TO F/F 7FT WT EA B $23.83 9.75% $21.51 See Labor Rate N/A

ADC - Truenet    TP6ATH-WT10          PC CU10 4 PR F/F TO F/F 10F WT EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    TP6ATH-WT15         PATCHCORD CU10 4 PAIR F/F TO F/F 15FT WH EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6ATH-WT25         PC CU10 4 PR F/F TO F/F 25F WT EA B $31.21 9.74% $28.17 See Labor Rate N/A

ADC - Truenet    TP6SK-BL10-BX       AIRES 4/24 PC 6T 5M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6SK-BN10-BX        AIRES 4/24 PC 6T 5M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6SK-OR10-AUX      AIRES 4/24 PC 6T 5M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6SK-WT10-BX       AIRES 4/24 PC 6T 5M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6TB0BL04          C64PR UTP T568A RJ45/U8 BLU 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB0BL07          C64PR UTP T568A RJ45/U8 BLU 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB0BL10           C64PR UTP T568A RJ45/U8 BLU 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB0BL15          C64PR UTP T568A RJ45/U8 BLU 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB0BL20          C64PR UTP T568A RJ45/U8 BLU 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB0BL25          C64PR UTP T568A RJ45/U8 BLU 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB0BL33          C64PR UTP T568A RJ45/U8 BLU 33FT EA B $26.44 9.74% $23.87 See Labor Rate N/A

ADC - Truenet    TP6TB0GN04          C64PR UTP T568A RJ45/U8 GRN 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB0GN07          C64PR UTP T568A RJ45/U8 GRN 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB0GN10          C64PR UTP T568A RJ45/U8 GRN 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB0GN15          C64PR UTP T568A RJ45/U8 GRN 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB0GN25          C64PR UTP T568A RJ45/U8 GRN 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB0GN30          C64PR UTP T568A RJ45/U8 GRN 30FT EA B $25.21 9.74% $22.76 See Labor Rate N/A

ADC - Truenet    TP6TB0GN35          C64PR UTP T568A RJ45/U8 GRN 35FT EA B $27.06 9.74% $24.42 See Labor Rate N/A

ADC - Truenet    TP6TB0GY04          C64PR UTP T568A RJ45/U8 GRY 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB0GY07          C64PR UTP T568A RJ45/U8 GRY 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB0GY10          C64PR UTP T568A RJ45/U8 GRY 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB0GY15           C64PR UTP T568A RJ45/U8 GRY 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB0GY35          C64PR UTP T568A RJ45/U8 GRY 35FT EA B $27.06 9.74% $24.42 See Labor Rate N/A

ADC - Truenet    TP6TB0OR10          C64PR UTP T568A RJ45/U8 ORG 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB0OR25          C64PR UTP T568A RJ45/U8 ORG 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB0RD04          C64PR UTP T568A RJ45/U8 RED 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB0RD07          C64PR UTP T568A RJ45/U8 RED 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB0RD10          C64PR UTP T568A RJ45/U8 RED 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB0RD15          C64PR UTP T568A RJ45/U8 RED 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB0RD20          C64PR UTP T568A RJ45/U8 RED 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB0RD25          C64PR UTP T568A RJ45/U8 RED 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB0WT02          C64PR UTP T568A RJ45/U8 WHT 2FT EA B $16.83 9.74% $15.19 See Labor Rate N/A

ADC - Truenet    TP6TB0WT04          C64PR UTP T568A RJ45/U8 WHT 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB0WT06          C64PR UTP T568A RJ45/U8 WHT 6FT EA B $18.07 9.73% $16.31 See Labor Rate N/A

ADC - Truenet    TP6TB0WT07          C64PR UTP T568A RJ45/U8 WHT 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB0WT10          C64PR UTP T568A RJ45/U8 WHT 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A
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ADC - Truenet    TP6TB0WT15            C64PR UTP T568A RJ45/U8 WHT 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB0WT20          C64PR UTP T568A RJ45/U8 WHT 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB0WT25           C64PR UTP T568A RJ45/U8 WHT 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB0WT50          C64PR UTP T568A RJ45/U8 WHT 50FT EA B $31.71 9.75% $28.62 See Labor Rate N/A

ADC - Truenet    TP6TB0YL04          C64PR UTP T568A RJ45/U8 YLW 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB0YL07          C64PR UTP T568A RJ45/U8 YLW 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB0YL10          C64PR UTP T568A RJ45/U8 YLW 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB0YL12          C64PR UTP T568A RJ45/U8 YLW 12FT EA B $19.93 9.76% $17.98 See Labor Rate N/A

ADC - Truenet    TP6TB0YL15          C64PR UTP T568A RJ45/U8 YLW 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB0YL25          C64PR UTP T568A RJ45/U8 YLW 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-BK04          C64PR UTP T568B RJ45/U8 BLK 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-BL02          C64PR UTP T568B RJ45/U8 BLU 2FT EA B $16.83 9.74% $15.19 See Labor Rate N/A

ADC - Truenet    TP6TB-BL03          C64PR UTP T568B RJ45/U8 BLU 3FT EA B $17.14 9.75% $15.47 See Labor Rate N/A

ADC - Truenet    TP6TB-BL04            C64PR UTP T568B RJ45/U8 BLU 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-BL05          C64PR UTP T568B RJ45/U8 BLU 5FT EA B $17.76 9.76% $16.03 See Labor Rate N/A

ADC - Truenet    TP6TB-BL06          C64PR UTP T568B RJ45/U8 BLU 6FT EA B $18.07 9.73% $16.31 See Labor Rate N/A

ADC - Truenet    TP6TB-BL07          CTO-TRUEPATCHCORDS EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB-BL10          CTO-TRUEPATCHCORDS EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB-BL15           CTO-TRUEPATCHCORDS EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-BL20          C64PR UTP T568B RJ45/U8 BLU 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB-BL25           C64PR UTP T568B RJ45/U8 BLU 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-BL30          C64PR UTP T568B RJ45/U8 BLU 30FT EA B $25.51 9.75% $23.02 See Labor Rate N/A

ADC - Truenet    TP6TB-BL40          C64PR UTP T568B RJ45/U8 BLU 40FT EA B $28.61 9.74% $25.82 See Labor Rate N/A

ADC - Truenet    TP6TB-BL45          C64PR UTP T568B RJ45/U8 BLU 45FT EA B $30.16 9.76% $27.22 See Labor Rate N/A

ADC - Truenet    TP6TB-BL50          C64PR UTP T568B RJ45/U8 BLU 50FT EA B $31.71 9.75% $28.62 See Labor Rate N/A

ADC - Truenet    TP6TB-BL60          C64PR UTP T568B RJ45/U8 BLU 60FT EA B $34.81 9.74% $31.42 See Labor Rate N/A

ADC - Truenet    TP6TB-GN03           C64PR UTP T568B RJ45/U8 GRN 3FT EA B $17.14 9.75% $15.47 See Labor Rate N/A

ADC - Truenet    TP6TB-GN04          C64PR UTP T568B RJ45/U8 GRN 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-GN05          C64PR UTP T568B RJ45/U8 GRN 5FT EA B $17.76 9.76% $16.03 See Labor Rate N/A

ADC - Truenet    TP6TB-GN07          C64PR UTP T568B RJ45/U8 GRN 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB-GN10          C64PR UTP T568B RJ45/U8 GRN 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB-GN15          C64PR UTP T568B RJ45/U8 GRN 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-GN20          C64PR UTP T568B RJ45/U8 GRN 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB-GN25          C64PR UTP T568B RJ45/U8 GRN 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-GN30          C64PR UTP T568B RJ45/U8 GRN 30FT EA B $25.51 9.75% $23.02 See Labor Rate N/A

ADC - Truenet    TP6TB-GN35          C64PR UTP T568B RJ45/U8 GRN 35FT EA B $27.06 9.74% $24.42 See Labor Rate N/A

ADC - Truenet    TP6TB-GN41          C64PR UTP T568B RJ45/U8 GRN 41FT EA B $28.92 9.74% $26.10 See Labor Rate N/A

ADC - Truenet    TP6TB-GY04          C64PR UTP T568B RJ45/U8 GRY 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-GY07          C64PR UTP T568B RJ45/U8 GRY 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB-GY10          C64PR UTP T568B RJ45/U8 GRY 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB-GY15          C64PR UTP T568B RJ45/U8 GRY 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-GY20          C64PR UTP T568B RJ45/U8 GRY 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB-GY25          C64PR UTP T568B RJ45/U8 GRY 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TBNT-BL06        PC HIGHBAND 25 1-PAIR TO 2 EA B $42.50 9.74% $38.36 See Labor Rate N/A

ADC - Truenet    TP6TB-OR07          C64PR UTP T568B RJ45/U8 ORG 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB-OR15          C64PR UTP T568B RJ45/U8 ORG 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-OR25          C64PR UTP T568B RJ45/U8 ORG 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-OR30          C64PR UTP T568B RJ45/U8 ORG 30FT EA B $25.51 9.75% $23.02 See Labor Rate N/A

ADC - Truenet    TP6TBP0WT10         C64PR UTP T568A RJ45/U8 PLN WHT 10FT EA B $24.70 9.73% $22.30 See Labor Rate N/A

ADC - Truenet    TP6TBP0WT20         C64PR UTP T568A RJ45/U8 PLN WHT 20FT EA B $28.61 9.74% $25.82 See Labor Rate N/A

ADC - Truenet    TP6TBP0YL07         C64PR UTP T568A RJ45/U8 PLN YLW 7FT EA B $20.55 9.74% $18.55 See Labor Rate N/A

ADC - Truenet    TP6TBP-BL30         C64PR UTP T568B RJ45/U8 PLN BLU 30FT EA B $32.52 9.74% $29.35 See Labor Rate N/A

ADC - Truenet    TP6TBP-BL35         C64PR UTP T568B RJ45/U8 PLN BLU 35FT EA B $35.08 9.75% $31.66 See Labor Rate N/A

ADC - Truenet    TP6TBP-BL40         C64PR UTP T568B RJ45/U8 PLN BLU 40FT EA B $37.56 9.75% $33.90 See Labor Rate N/A

ADC - Truenet    TP6TBP-WT30         C64PR UTP T568B RJ45/U8 PLN WHT 30FT EA B $32.52 9.74% $29.35 See Labor Rate N/A

ADC - Truenet    TP6TBP-WT50         C64PR UTP T568B RJ45/U8 PLN WHT 50FT EA B $31.71 9.75% $28.62 See Labor Rate N/A

ADC - Truenet    TP6TBP-WT75         C64PR UTP T568B RJ45/U8 PLN WHT 75FT EA B $53.04 9.74% $47.87 See Labor Rate N/A

ADC - Truenet    TP6TBP-WT99         C64PR UTP T568B RJ45/U8 PLN WHT 99FT EA B $46.90 9.74% $42.33 See Labor Rate N/A

ADC - Truenet    TP6TB-RD04          C64PR UTP T568B RJ45/U8 RED 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-RD05          C64PR UTP T568B RJ45/U8 RED 5FT EA B $17.76 9.76% $16.03 See Labor Rate N/A

ADC - Truenet    TP6TB-RD07           C64PR UTP T568B RJ45/U8 RED 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A
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ADC - Truenet    TP6TB-RD10          C64PR UTP T568B RJ45/U8 RED 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB-RD100         PC U8 TO RJ45 T568B C6T RD 100FT EA B $47.21 9.74% $42.61 See Labor Rate N/A

ADC - Truenet    TP6TB-RD15          C64PR UTP T568B RJ45/U8 RED 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-RD20          C64PR UTP T568B RJ45/U8 RED 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB-RD25          C64PR UTP T568B RJ45/U8 RED 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-VT04          C64PR UTP T568B RJ45/U8 VLT 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-VT06          C64PR UTP T568B RJ45/U8 VLT 6FT EA B $18.07 9.73% $16.31 See Labor Rate N/A

ADC - Truenet    TP6TB-VT10          C64PR UTP T568B RJ45/U8 VLT 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB-VT12          C64PR UTP T568B RJ45/U8 VLT 12FT EA B $19.93 9.76% $17.98 See Labor Rate N/A

ADC - Truenet    TP6TB-VT15          C64PR UTP T568B RJ45/U8 VLT 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-VT25          C64PR UTP T568B RJ45/U8 VLT 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-VT30          C64PR UTP T568B RJ45/U8 VLT 30FT EA B $25.51 9.75% $23.02 See Labor Rate N/A

ADC - Truenet    TP6TB-WT04          C64PR UTP T568B RJ45/U8 WHT 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-WT05          C64PR UTP T568B RJ45/U8 WHT 5FT EA B $17.76 9.76% $16.03 See Labor Rate N/A

ADC - Truenet    TP6TB-WT07            C64PR UTP T568B RJ45/U8 WHT 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB-WT10          C64PR UTP T568B RJ45/U8 WHT 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB-WT12          C64PR UTP T568B RJ45/U8 WHT 12FT EA B $19.93 9.76% $17.98 See Labor Rate N/A

ADC - Truenet    TP6TB-WT15           C64PR UTP T568B RJ45/U8 WHT 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-WT20          C64PR UTP T568B RJ45/U8 WHT 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB-WT25           C64PR UTP T568B RJ45/U8 WHT 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-WT30          C64PR UTP T568B RJ45/U8 WHT 30FT EA B $25.51 9.75% $23.02 See Labor Rate N/A

ADC - Truenet    TP6TB-WT50           C64PR UTP T568B RJ45/U8 WHT 50FT EA B $31.71 9.75% $28.62 See Labor Rate N/A

ADC - Truenet    TP6TB-YL04          C64PR UTP T568B RJ45/U8 YLW 4FT EA B $17.45 9.76% $15.75 See Labor Rate N/A

ADC - Truenet    TP6TB-YL07          C64PR UTP T568B RJ45/U8 YLW 7FT EA B $18.38 9.74% $16.59 See Labor Rate N/A

ADC - Truenet    TP6TB-YL10          C64PR UTP T568B RJ45/U8 YLW 10FT EA B $19.31 9.75% $17.43 See Labor Rate N/A

ADC - Truenet    TP6TB-YL12          C64PR UTP T568B RJ45/U8 YLW 12FT EA B $19.93 9.76% $17.98 See Labor Rate N/A

ADC - Truenet    TP6TB-YL15          C64PR UTP T568B RJ45/U8 YLW 15FT EA B $20.86 9.74% $18.83 See Labor Rate N/A

ADC - Truenet    TP6TB-YL20          C64PR UTP T568B RJ45/U8 YLW 20FT EA B $22.41 9.74% $20.23 See Labor Rate N/A

ADC - Truenet    TP6TB-YL25          C64PR UTP T568B RJ45/U8 YLW 25FT EA B $23.96 9.76% $21.62 See Labor Rate N/A

ADC - Truenet    TP6TB-YL30          C64PR UTP T568B RJ45/U8 YLW 30FT EA B $25.51 9.75% $23.02 See Labor Rate N/A

ADC - Truenet    TP6TB-YL35          C64PR UTP T568B RJ45/U8 YLW 35FT EA B $27.06 9.74% $24.42 See Labor Rate N/A

ADC - Truenet    TP6TH-BL07          C64PR UTP T568B U8/U8 BLU 7FT EA B $23.83 9.75% $21.51 See Labor Rate N/A

ADC - Truenet    TP6TH-BL15          CTO-TRUEPATCHCORDS EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6TH-BL25          CTO-TRUEPATCHCORDS EA B $31.21 9.74% $28.17 See Labor Rate N/A

ADC - Truenet    TP6TH-GN04          C64PR UTP T568B U8/U8 GRN 4FT EA B $22.60 9.75% $20.40 See Labor Rate N/A

ADC - Truenet    TP6TH-GN07          C64PR UTP T568B U8/U8 GRN 7FT EA B $23.83 9.75% $21.51 See Labor Rate N/A

ADC - Truenet    TP6TH-GN10          C64PR UTP T568B U8/U8 GRN 10FT EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    TP6TH-GN15          C64PR UTP T568B U8/U8 GRN 15FT EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6TH-GN50          C64PR UTP T568B U8/U8 GRN 50FT EA B $41.46 9.75% $37.42 See Labor Rate N/A

ADC - Truenet    TP6TH-GY04           C64PR UTP T568B U8/U8 GRY 4FT EA B $22.60 9.75% $20.40 See Labor Rate N/A

ADC - Truenet    TP6TH-GY07           C64PR UTP T568B U8/U8 GRY 7FT EA B $23.83 9.75% $21.51 See Labor Rate N/A

ADC - Truenet    TP6TH-GY10           C64PR UTP T568B U8/U8 GRY 10FT EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    TP6TH-GY15           C64PR UTP T568B U8/U8 GRY 15FT EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6TH-RD04           C64PR UTP T568B U8/U8 RED 4FT EA B $22.60 9.75% $20.40 See Labor Rate N/A

ADC - Truenet    TP6TH-RD07           C64PR UTP T568B U8/U8 RED 7FT EA B $23.83 9.75% $21.51 See Labor Rate N/A

ADC - Truenet    TP6TH-RD10          C64PR UTP T568B U8/U8 RED 10FT EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    TP6TH-RD15           C64PR UTP T568B U8/U8 RED 15FT EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6TH-WT04          C64PR UTP T568B U8/U8 WHT 4FT EA B $22.60 9.75% $20.40 See Labor Rate N/A

ADC - Truenet    TP6TH-WT07          C64PR UTP T568B U8/U8 WHT 7FT EA B $23.83 9.75% $21.51 See Labor Rate N/A

ADC - Truenet    TP6TH-WT10           C64PR UTP T568B U8/U8 WHT 10FT EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    TP6TH-WT15          C64PR UTP T568B U8/U8 WHT 15FT EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6TH-WT25           C64PR UTP T568B U8/U8 WHT 25FT EA B $31.21 9.74% $28.17 See Labor Rate N/A

ADC - Truenet    TP6TH-YL04          C64PR UTP T568B U8/U8 YLW 4FT EA B $22.60 9.75% $20.40 See Labor Rate N/A

ADC - Truenet    TP6TH-YL10           C64PR UTP T568B U8/U8 YLW 10FT EA B $25.06 9.74% $22.62 See Labor Rate N/A

ADC - Truenet    TP6TH-YL15          C64PR UTP T568B U8/U8 YLW 15FT EA B $27.11 9.75% $24.47 See Labor Rate N/A

ADC - Truenet    TP6TK-GN08-B3       CM 4/24 PC 6T 4M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6TK-OR08-B3       CM 4/24 PC 6T 4M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6TK-RD08-B3       CM 4/24 PC 6T 4M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6TK-WT02-AU       CM 4/24 PC 6T 1M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6TK-YL08-B3       CM 4/24 PC 6T 4M' FT/ B $236.92 10.86% $211.18 See Labor Rate N/A

ADC - Truenet    TP6TP-BL02          C64PR UTP T568B RJ45/OPEN BLU 2FT EA B $10.63 9.74% $9.59 See Labor Rate N/A
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ADC - Truenet    TP6TP-BL10          C64PR UTP T568B RJ45/OPEN BLU 10FT EA B $17.27 9.73% $15.59 See Labor Rate N/A

ADC - Truenet    TP6TP-BL65          C64PR UTP T568B RJ45/OPEN BLU 65FT EA B $62.92 9.74% $56.79 See Labor Rate N/A

ADC - Truenet    TP6TP-GN20          C64PR UTP T568B RJ45/OPEN GRN 20FT EA B $25.47 9.73% $22.99 See Labor Rate N/A

ADC - Truenet    TP6TP-YL25           C64PR UTP T568B RJ45/OPEN YLW 25FT EA B $29.72 9.74% $26.82 See Labor Rate N/A

ADC - Truenet    TP6TZ-BL04-BX       PC AIRES  RJ45 TO RJ45 C6T BL 4 FT 43/BX EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    TP6TZ-GN04-BX       PC AIRES RJ45 TO RJ45 C6T EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    TP6TZ-GN07          PC AIRES RJ45 TO RJ45 C6T GN 7FT EA B $9.90 9.71% $8.94 See Labor Rate N/A

ADC - Truenet    TP6TZ-GN15          PC AIRES  RJ45 TO RJ45 C6T GN 15FT EA B $11.58 9.73% $10.45 See Labor Rate N/A

ADC - Truenet    TP6TZ-GY07           PC AIRES  RJ45 TO RJ45 C6T GY 7FT EA B $9.10 9.71% $8.22 See Labor Rate N/A

ADC - Truenet    TP6TZ-GY15          PC AIRES  RJ45 TO RJ45 C6T GY 15FT EA B $11.58 9.73% $10.45 See Labor Rate N/A

ADC - Truenet    TP6TZ-GY25          PC AIRES  RJ45 TO RJ45 C6T GY 25FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    TP6TZJ0BK07         PC RJ45PLUG TO RJ45 JACK BK EA B $19.23 9.75% $17.36 See Labor Rate N/A

ADC - Truenet    TP6TZJ0BK15         PC RJ45PLUG TO RJ45 JACK BK EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ0BK25         PC RJ45PLUG TO RJ45 JACK BK EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ0BK30         PC RJ45PLUG TO RJ45 JACK BK EA B $27.51 9.75% $24.83 See Labor Rate N/A

ADC - Truenet    TP6TZJ0BK35         PC RJ45PLUG TO RJ45 JACK BK EA B $29.31 9.75% $26.45 See Labor Rate N/A

ADC - Truenet    TP6TZJ0BL07         C64PR UTP T568A RJ45/KM8 BL 7FT EA B $17.35 9.74% $15.66 See Labor Rate N/A

ADC - Truenet    TP6TZJ0BL50         PC RJ45PLUG TO RJ45 JACK BL EA B $34.71 9.75% $31.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ0GN07         C64PR UTP T568A RJ45/KM8 GN 7FT EA B $17.35 9.74% $15.66 See Labor Rate N/A

ADC - Truenet    TP6TZJ0OR07         C64PR UTP T568A RJ45/KM8 OR 7FT EA B $17.35 9.74% $15.66 See Labor Rate N/A

ADC - Truenet    TP6TZJ0WT07         PC RJ45PLUG TO RJ45 JACK WT EA B $18.51 9.75% $16.70 See Labor Rate N/A

ADC - Truenet    TP6TZJ0WT15         PC RJ45PLUG TO RJ45 JACK WT EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ0WT25         PC RJ45PLUG TO RJ45 JACK WT EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ0WT30         PC RJ45PLUG TO RJ45 JACK WT EA B $27.51 9.75% $24.83 See Labor Rate N/A

ADC - Truenet    TP6TZJ0WT35         PC RJ45PLUG TO RJ45 JACK WT EA B $29.31 9.75% $26.45 See Labor Rate N/A

ADC - Truenet    TP6TZJ0WT50         PC RJ45PLUG TO RJ45 JACK WT EA B $34.71 9.75% $31.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BK07         CAT6 UTP RJ45-RJ45 568B 7' RISER PATCH C EA B $19.23 9.75% $17.36 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BK15         C6 PC RJ45 PG TO RJ45 JK 568B BK 15FT EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BK25         C6 PC RJ45 PG TO RJ45 JK 568B BK 25FT EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BK35         C6 PC RJ45 PG TO RJ45 JK 568B BK 35FT EA B $29.31 9.75% $26.45 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL10         C64PR UTP T568B RJ45/KM8 BL 10FT EA B $18.34 9.75% $16.55 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL100        PC RJ45 PLUG TO RJ45 JACK EA B $52.71 9.75% $47.57 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL125        PC RJ45 PLUG TO RJ45 JACK EA B $61.71 9.75% $55.69 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL15         PC RJ45 PLUG TO RJ45 JACK C EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL19         C64PR UTP T568B RJ45/KM8 BL 19FT EA B $21.31 9.75% $19.23 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL25         C64PR UTP T568B RJ45/KM8 BL 25FT EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL30         C64PR UTP T568B RJ45/KM8 BL 30FT EA B $25.26 9.74% $22.80 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL50         C64PR UTP T568B RJ45/KM8 BL 50FT EA B $34.71 9.75% $31.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ-BL75         PC RJ45 PLUG TO RJ45 JACK C EA B $43.71 9.75% $39.45 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GN15         C64PR UTP T568B RJ45/KM8 GN 15FT EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GN25         C64PR UTP T568B RJ45/KM8 GN 25FT EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GN30         C64PR UTP T568B RJ45/KM8 GN 30FT EA B $27.51 9.75% $24.83 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GY15         C64PR UTP T568B RJ45/KM8 GY 15FT EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GY25         C64PR UTP T568B RJ45/KM8 GY 25FT EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GY30         C64PR UTP T568B RJ45/KM8 GY 30FT EA B $27.51 9.75% $24.83 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GY35         C64PR UTP T568B RJ45/KM8 GY 35FT EA B $29.31 9.75% $26.45 See Labor Rate N/A

ADC - Truenet    TP6TZJ-GY50         C64PR UTP T568B RJ45/KM8 GY 50FT EA B $34.71 9.75% $31.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ-IV07         PC RJ45 PLUG TO RJ45 IV JAC EA B $19.23 9.75% $17.36 See Labor Rate N/A

ADC - Truenet    TP6TZJ-IV25         PC RJ45 PLUG TO RJ45 JACK EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-OR25         C64PR UTP T568B RJ45/KM8 OR 25FT EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJP-BL20        PC RJ45 PLUG TO RJ45 JACK EA B $31.51 9.75% $28.44 See Labor Rate N/A

ADC - Truenet    TP6TZJP-BL25        PC RJ45 PLUG TO RJ45 JACK EA B $35.21 9.74% $31.78 See Labor Rate N/A

ADC - Truenet    TP6TZJP-BL40        PC RJ45 PLUG TO RJ45 JACK EA B $46.31 9.75% $41.80 See Labor Rate N/A

ADC - Truenet    TP6TZJP-BL50        PC RJ45 PLUG TO RJ45 JACK EA B $53.71 9.75% $48.47 See Labor Rate N/A

ADC - Truenet    TP6TZJP-OR07        PC RJ45 PLUG TO K610 JACK EA B $21.89 9.74% $19.76 See Labor Rate N/A

ADC - Truenet    TP6TZJP-OR10        PC RJ45 PLUG TO K610 JACK EA B $24.11 9.75% $21.76 See Labor Rate N/A

ADC - Truenet    TP6TZJP-OR15        PC RJ45 PLUG TO K610 JACK EA B $27.81 9.74% $25.10 See Labor Rate N/A

ADC - Truenet    TP6TZJP-OR25        PC RJ45 PLUG TO K610 JACK EA B $35.21 9.74% $31.78 See Labor Rate N/A

ADC - Truenet    TP6TZJP-OR50        PC RJ45 PLUG TO K610 JACK EA B $53.71 9.75% $48.47 See Labor Rate N/A

ADC - Truenet    TP6TZJP-RD25        C64PR UTP T568B RJ45/KM8 RD 25FT EA B $35.21 9.74% $31.78 See Labor Rate N/A

ADC - Truenet    TP6TZJP-WT25         PC RJ45 PLUG TO RJ45 JACK EA B $35.21 9.74% $31.78 See Labor Rate N/A
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ADC - Truenet    TP6TZJ-RD07         CAT6 UTP RJ45 568B 7' RISER PATCH CORD EA B $19.23 9.75% $17.36 See Labor Rate N/A

ADC - Truenet    TP6TZJ-RD25         PC RJ45 TO JACK KM8 RED 25 EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-RD50         PC RJ45 TO JACK KM8 RD 50 EA B $34.71 9.75% $31.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ-WT07         C64PR UTP T568B RJ45/KM8 WT 7FT EA B $17.35 9.74% $15.66 See Labor Rate N/A

ADC - Truenet    TP6TZJ-WT10         C64PR UTP T568B RJ45/KM8 WT 10FT EA B $20.31 9.75% $18.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ-WT15         C64PR UTP T568B RJ45/KM8 WT 15FT EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ-WT19         C64PR UTP T568B RJ45/KM8 WT 19FT EA B $23.55 9.74% $21.26 See Labor Rate N/A

ADC - Truenet    TP6TZJ-WT25         C64PR UTP T568B RJ45/KM8 WT 25FT EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-WT30         C64PR UTP T568B RJ45/KM8 WT 30FT EA B $27.51 9.75% $24.83 See Labor Rate N/A

ADC - Truenet    TP6TZJ-WT50         PC RJ45 TO JACK KM8 WT 50 EA B $34.71 9.75% $31.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ-YL100        PC RJ45 PLUG TO RJ45 JACK EA B $52.71 9.75% $47.57 See Labor Rate N/A

ADC - Truenet    TP6TZJ-YL125        PC RJ45 PLUG TO RJ45 JACK EA B $61.71 9.75% $55.69 See Labor Rate N/A

ADC - Truenet    TP6TZJ-YL15         PC RJ45 PLUG TO RJ45 JACK C EA B $22.11 9.75% $19.95 See Labor Rate N/A

ADC - Truenet    TP6TZJ-YL25         PC RJ45 TO JACK KM8 RD 35 EA B $25.71 9.75% $23.20 See Labor Rate N/A

ADC - Truenet    TP6TZJ-YL50         PC RJ45 PLUG TO RJ45 JACK EA B $34.71 9.75% $31.33 See Labor Rate N/A

ADC - Truenet    TP6TZJ-YL75         PC RJ45 PLUG TO RJ45 JACK EA B $43.71 9.75% $39.45 See Labor Rate N/A

ADC - Truenet    TP6TZP0BL10         PC C6 RJ45-RJ45 CMP BL 10' EA B $17.27 9.73% $15.59 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL03        TN C6 PLN UTP 568A BL 3FT EA B $11.46 9.74% $10.34 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL05        C6 UTP PATCH CORD 568A EA B $13.12 9.74% $11.84 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL07        PLN TN C6 568A BL PC 7 FT UTP BLOOMBERG EA B $14.78 9.73% $13.34 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL10        PLN TN C6 568A BL PC 10 FT BLOOMBERG EA B $17.27 9.73% $15.59 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL100         PLN TN C6 568A BL PC 100 EA B $91.97 9.75% $83.01 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL12        TN C6 PLN UTP 568A BL 12FT EA B $18.93 9.76% $17.08 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL15        PLN TN C6 568A BL PC 15 FT BLOOMBERG EA B $21.42 9.76% $19.33 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL150         PLN TN C6 568A BL PC 150 EA B $133.47 9.74% $120.46 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL17        PLN TN C6 568A BL PC 17 FT BLOOMBERG EA B $23.08 9.75% $20.83 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL20        PLN TN C6 568A BL PC 20 FT BLOOMBERG EA B $25.57 9.75% $23.08 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL200         PLN TN C6 568A BL PC 200 EA B $174.97 9.75% $157.92 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL22        TN C6 PLN UTP 568A BL 22FT EA B $27.23 9.75% $24.58 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL25        PLN TN C6 568A BL PC 25 FT BLOOMBERG EA B $29.72 9.74% $26.82 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL250         PLN TN C6 568A BL PC 250 EA B $216.47 9.75% $195.37 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL30        PLN TN C6 568A BL PC 30 FT EA B $33.87 9.74% $30.57 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL300         PLN TN C6 568A BL PC 300 EA B $257.97 9.75% $232.83 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL35        PLN TN C6 568A BL PC 35 FT BLOOMBERG EA B $38.02 9.75% $34.31 See Labor Rate N/A

ADC - Truenet    TP6TZP0BLL40        PLN TN C6 568A BL PC 40 FT BLOOMBERG EA B $42.17 9.75% $38.06 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL03        TN C6 PLN UTP 568A LGN 3FT EA B $11.46 9.74% $10.34 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL05        PLN TN C6 568A GN PC 5 FT EA B $13.12 9.74% $11.84 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL07        PLN TN C6 568A GN PC 7 FT EA B $14.78 9.73% $13.34 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL10        PLN TN C6 568A GN PC 10 FT EA B $17.27 9.73% $15.59 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL12        TN C6 PLN UTP 568A LGN 12FT EA B $18.93 9.76% $17.08 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL15        PLN TN C6 568A GN PC 15 FT EA B $21.42 9.76% $19.33 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL17        PLN TN C6 568A GN PC 17 FT EA B $23.08 9.75% $20.83 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL20        PLN TN C6 568A GN PC 20 FT EA B $25.57 9.75% $23.08 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL22        TN C6 PLN UTP 568A LGN 22FT EA B $27.23 9.75% $24.58 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL25        PLN TN C6 568A GN PC 25 FT EA B $29.72 9.74% $26.82 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL30        PLN TN C6 568A GN PC 30 FT EA B $33.87 9.74% $30.57 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL35        PLN TN C6 568A GN PC 35 FT EA B $38.02 9.75% $34.31 See Labor Rate N/A

ADC - Truenet    TP6TZP0GNL40        PLN TN C6 568A GN PC 40 FT EA B $42.17 9.75% $38.06 See Labor Rate N/A

ADC - Truenet    TP6TZP0RD04         PC C6 RJ45-RJ45 CMP RD 4' 5 EA B $12.29 9.74% $11.09 See Labor Rate N/A

ADC - Truenet    TP6TZP0WT15         PC C6 RJ45-RJ45 CMP WT 15' EA B $21.42 9.76% $19.33 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL03        TN C6 PLN UTP 568A WT 3FT EA B $11.46 9.74% $10.34 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL05        PLN TN C6 568A WT PC 5 FT EA B $13.12 9.74% $11.84 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL07        PLN TN C6 568A WT PC 7 FT EA B $14.78 9.73% $13.34 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL10        PLN TN C6 568A WT PC 10 FT EA B $17.27 9.73% $15.59 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL12        TN C6 PLN UTP 568A WT 12FT EA B $18.93 9.76% $17.08 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL15        PLN TN C6 568A WT PC 15 FT EA B $21.42 9.76% $19.33 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL17        PLN TN C6 568A WT PC 17 FT EA B $23.08 9.75% $20.83 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL20        PLN TN C6 568A WT PC 20 FT EA B $25.57 9.75% $23.08 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL22        TN C6 PLN UTP 568A WT 22FT EA B $27.23 9.75% $24.58 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL25        PLN TN C6 568A WT PC 25 FT EA B $29.72 9.74% $26.82 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL30        PLN TN C6 568A WT PC 30 FT EA B $33.87 9.74% $30.57 See Labor Rate N/A
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ADC - Truenet    TP6TZP0WTL35        PLN TN C6 568A WT PC 35 FT EA B $38.02 9.75% $34.31 See Labor Rate N/A

ADC - Truenet    TP6TZP0WTL40        PLN TN C6 568A WT PC 40 FT EA B $42.17 9.75% $38.06 See Labor Rate N/A

ADC - Truenet    TP6TZP0YL07         PC C6 RJ45-RJ45 CMP YL 7' 5 EA B $14.78 9.73% $13.34 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL03          PC AIRES RJ45 TO RJ45 PLN C6 BL 3FT EA B $11.46 9.74% $10.34 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL04         PC AIRES RJ45 TO RJ45 PLN C6 BL 4FT EA B $12.29 9.74% $11.09 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL05         PC AIRES RJ45 TO RJ45 PLN C6 BL 5FT EA B $13.12 9.74% $11.84 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL06          PC AIRES RJ45 TO RJ45 PLN C6 BL 6FT EA B $13.95 9.73% $12.59 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL07          PC AIRES RJ45 TO RJ45 PLN C6 BL 7FT EA B $14.78 9.73% $13.34 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL08         PC AIRES RJ45 TO RJ45 PLN C6 BL 8FT EA B $15.61 9.73% $14.09 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL09         PC AIRES RJ45 TO RJ45 PLN C6 BL 9FT EA B $16.44 9.73% $14.84 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL10          PC AIRES RJ45 TO RJ45 PLN C6 BL 10FT EA B $17.27 9.73% $15.59 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL100        PC AIRES RJ45 TO RJ45 PLN C6 BL 100FT EA B $91.97 9.75% $83.01 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL11         PC AIRES RJ45 TO RJ45 PLN C6 BL 11FT EA B $18.10 9.73% $16.34 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL12         PC AIRES RJ45 TO RJ45 PLN C6 BL 12FT EA B $18.93 9.76% $17.08 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL120        PC AIRES RJ45 TO RJ45 PLN EA B $108.57 9.75% $97.99 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL125        PC AIRES RJ45 TO RJ45 PLN C6 BL 125FT EA B $112.72 9.75% $101.73 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL13         PC AIRES RJ45 TO RJ45 PLN C6 BL 13FT EA B $19.76 9.76% $17.83 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL14         PC AIRES RJ45 TO RJ45 PLN C6 BL 14FT EA B $20.59 9.76% $18.58 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL140        PC AIRES RJ45 TO RJ45 PLN EA B $125.17 9.75% $112.97 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL15         PC AIRES RJ45 TO RJ45 PLN C6 BL 15FT EA B $21.42 9.76% $19.33 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL150        PC AIRES RJ45 TO RJ45 PLN C6 BL 50FT EA B $133.47 9.74% $120.46 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL160        PC AIRES RJ45 TO RJ45 PLN EA B $141.77 9.75% $127.95 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL175        PC AIRES RJ45 TO RJ45 PLN C6 BL 175FT EA B $154.22 9.75% $139.19 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL180        PC AIRES RJ45 TO RJ45 PLN C6 BL 180FT EA B $158.37 9.75% $142.93 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL20         PC AIRES RJ45 TO RJ45 PLN C6 BL 20FT EA B $25.57 9.75% $23.08 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL200        PC AIRES RJ45 TO RJ45 PLN C6 BL 200FT EA B $174.97 9.75% $157.92 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL225        PC AIRES RJ45 TO RJ45 PLN C6 BL 225FT EA B $195.72 9.75% $176.64 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL25         PC AIRES RJ45 TO RJ45 PLN C6 BL 25FT EA B $29.72 9.74% $26.82 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL250        PC AIRES RJ45 TO RJ45 PLN C6 BL 250FT EA B $216.47 9.75% $195.37 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL275        PC AIRES RJ45 TO RJ45 PLN C6 BL 275FT EA B $237.22 9.75% $214.10 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL30         PC AIRES RJ45 TO RJ45 PLN C6 BL 25FT EA B $33.87 9.74% $30.57 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL33         PC AIRES RJ45 TO RJ45 PLN C6 BL 33FT EA B $36.36 9.75% $32.81 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL35         PC AIRES RJ45 TO RJ45 PLN C6 BL 35FT EA B $38.02 9.75% $34.31 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL40         C64PR UTP T568B RJ45/RJ45 BL 40FT EA B $42.17 9.75% $38.06 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL50         C64PR UTP T568B RJ45/RJ45 BL 50FT EA B $50.47 9.74% $45.55 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL60         PC AIRES RJ45 TO RJ45 PLN C EA B $58.77 9.75% $53.04 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL65         PC AIRES RJ45 TO RJ45 PLN C6 BL 65FT EA B $62.92 9.74% $56.79 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL66         PC AIRES RJ45 TO RJ45 PLN C6 BL 66FT EA B $63.75 9.74% $57.54 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL75         PC AIRES RJ45 TO RJ45 PLN C6 BL 75FT EA B $71.22 9.75% $64.28 See Labor Rate N/A

ADC - Truenet    TP6TZP-BL80         PC AIRES RJ45 TO RJ45 PLN C EA B $75.37 9.75% $68.02 See Labor Rate N/A

ADC - Truenet    TP6TZPCGN25         PC, RJ45/RJ45 PLENUM 25 FT, EA B $29.72 9.74% $26.82 See Labor Rate N/A

ADC - Truenet    TP6TZPCGN50         PC RJ45/RJ45 PLENUM GN 50 F EA B $50.47 9.74% $45.55 See Labor Rate N/A

ADC - Truenet    TP6TZP-GN250        PC AIRES RJ45 TO RJ45 PLN EA B $216.47 9.75% $195.37 See Labor Rate N/A

ADC - Truenet    TP6TZP-GY100        PC AIRES RJ45 TO RJ45 PLN EA B $91.97 9.75% $83.01 See Labor Rate N/A

ADC - Truenet    TP6TZP-GY120        PC AIRES RJ45 TO RJ45 PLN EA B $108.57 9.75% $97.99 See Labor Rate N/A

ADC - Truenet    TP6TZP-GY15         PC AIRES RJ45 TO RJ45 PLN G EA B $21.42 9.76% $19.33 See Labor Rate N/A

ADC - Truenet    TP6TZP-GY220        PC AIRES RJ45 TO RJ45 PLN EA B $191.57 9.75% $172.90 See Labor Rate N/A

ADC - Truenet    TP6TZP-GY275        C6 PC AIRES RJ45 TO RJ45 PLN 275FT EA B $237.22 9.75% $214.10 See Labor Rate N/A

ADC - Truenet    TP6TZP-GY50           PC AIRES RJ45 TO RJ45 PLN G EA B $50.47 9.74% $45.55 See Labor Rate N/A

ADC - Truenet    TP6TZP-OR180        PC AIRES RJ45 TO RJ45 PLN EA B $158.37 9.75% $142.93 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT08         PC RJ45 TO RJ45 C6T PLN WT 8FT EA B $15.61 9.73% $14.09 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT10         PC RJ45 TO RJ45 PLN C6 BL 10FT EA B $17.27 9.73% $15.59 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT100        CAT6 PLENUM RJ45-RJ45 WHITE 100FT EA B $91.97 9.75% $83.01 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT120        PC RJ45 TO RJ45 PLN WT EA B $108.57 9.75% $97.99 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT140        PC RJ45 TO RJ45 C6T PLN WT 140FT EA B $125.17 9.75% $112.97 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT150        PC RJ45 TO RJ45 C6T PLN WT EA B $133.47 9.74% $120.46 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT180        PC RJ45 TO RJ45 C6T PLN WT EA B $158.37 9.75% $142.93 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT200        PC RJ45 TO RJ45 C6T PLN WT EA B $174.97 9.75% $157.92 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT205        PC RJ45 TO RJ45 C6T PLN WT EA B $179.12 9.75% $161.66 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT210        PC RJ45 TO RJ45 C6T PLN WT EA B $183.27 9.75% $165.41 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT250        PC RJ45 TO RJ45 C6T PLN WT EA B $216.47 9.75% $195.37 See Labor Rate N/A
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ADC - Truenet    TP6TZP-WT265        PC RJ45 TO RJ45 C6T PLN WT EA B $228.92 9.75% $206.61 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT35         PC RJ45 TO RJ45 PLN C6 WT 35FT EA B $38.02 9.75% $34.31 See Labor Rate N/A

ADC - Truenet    TP6TZP-WT50         PC RJ45 TO RJ45 C6T PLN WT EA B $50.47 9.74% $45.55 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL15         PC AIRES RJ45 TO RJ45 PLN EA B $21.42 9.76% $19.33 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL20         PC AIRES RJ45 TO RJ45 PLN C6 YL 20FT EA B $25.57 9.75% $23.08 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL25         PC AIRES RJ45 TO RJ45 PLN C6 YL 25FT EA B $29.72 9.74% $26.82 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL30         PC AIRES RJ45 TO RJ45 PLN C6 YL 30FT EA B $33.87 9.74% $30.57 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL35         PC AIRES RJ45 TO RJ45 PLN C6 YL 35FT EA B $38.02 9.75% $34.31 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL40         PC AIRES RJ45 TO RJ45 PLN C6 YL 40FT EA B $42.17 9.75% $38.06 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL45         PC AIRES RJ45 TO RJ45 PLN C6 YL 45FT EA B $46.32 9.74% $41.81 See Labor Rate N/A

ADC - Truenet    TP6TZP-YL50         PC AIRES RJ45 TO RJ45 PLN C6 YL 50FT EA B $50.47 9.74% $45.55 See Labor Rate N/A

ADC - Truenet    TP6TZR0BL60           PC RJ45 TO RJ45 C6 SOLID BL EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    TP6TZR0BN70           PC RJ45 TO RJ45 C6 SOLID BN EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    TP6TZR0GY04         PC RJ45 TO RJ45 C6 SOLID GY EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    TP6TZR0GY07         PC RJ45 TO RJ45 C6 SOLID GY EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    TP6TZR0GY10         PC RJ45 TO RJ45 C6 SOLID GY EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    TP6TZR0OR60           PC RJ45 TO RJ45 C6 SOLID OR EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    TP6TZR0VT60           PC RJ45 TO RJ45 C6 SOLID VT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    TP6TZR0WT04         PC RJ45 TO RJ45 C6 SOLID WT EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    TP6TZR0WT07         PC RJ45 TO RJ45 C6 SOLID WT EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    TP6TZR0WT10         PC RJ45 TO RJ45 C6 SOLID WT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    TP6TZR0YL30         PC RJ45 TO RJ45 C6 SOLID YL EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    TP6TZR0YL70           PC RJ45 TO RJ45 C6 SOLID YL EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    TP6TZR6-MC100         PC RJ45 TO RJ45 MC C6 100 EA B $350.00 9.75% $315.89 See Labor Rate N/A

ADC - Truenet    TP6TZR-BK200          200 FT PC AIRES RJ45 TO RJ EA B $79.92 9.75% $72.13 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL05         PC AIRES RJ45 EA B $9.72 9.73% $8.77 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL10         PC AIRES RJ45 EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL100        PC AIRES RJ45 C6 PVC SOLID EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL125          PC AIRES RJ45 C6 PVC BL EA B $49.79 9.75% $44.93 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL140        PC AIRES RJ45 C6 PVC SOLID EA B $58.32 9.74% $52.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL15         PC AIRES RJ45 EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL20         PC AIRES RJ45 C6 PVC SOLID EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL25         PC AIRES  RJ45 C6 PVC SOLID  BL 25FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL30           PC RJ45 TO RJ45 C6 SOLID BL EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL50         PC AIRES  RJ45 C6 PVC SOLID  BL 50FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL75           PC AIRES RJ45 C6 PVC BL EA B $32.79 9.75% $29.59 See Labor Rate N/A

ADC - Truenet    TP6TZR-BL90         PC AIRES RJ45 C6 PVC SOLID EA B $40.32 9.74% $36.39 See Labor Rate N/A

ADC - Truenet    TP6TZRCGN10         PC AIRES RJ45 TO RJ45 GN 10 EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    TP6TZRCGN14         PC AIRES RJ45 TO RJ45 GN 14 EA B $12.96 9.77% $11.69 See Labor Rate N/A

ADC - Truenet    TP6TZRCGN18         PC AIRES RJ45 TO RJ45 GN 18 EA B $14.40 9.75% $13.00 See Labor Rate N/A

ADC - Truenet    TP6TZ-RD04          PC AIRES RJ45 TO RJ45 C6T EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    TP6TZ-RD10          PC RJ45 TO RJ45 AIRES C6T RD 10FT EA B $11.52 9.73% $10.40 See Labor Rate N/A

ADC - Truenet    TP6TZ-RD25          PC RJ45 TO RJ45 AIRES C6T RD 25FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN100        PC RJ45 TO RJ45 C6 SOLID EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN120        C6 PC RJ45 SOL PVC UTP 568B GN 120 FT EA B $51.12 9.74% $46.14 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN125        PC RJ45 TO RJ45 C6 SOLID 1 EA B $52.92 9.74% $47.76 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN150          GN PC RJ45 TO RJ45 C6 EA B $61.92 9.74% $55.89 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN25         PC AIRES RJ45 EA B $15.79 9.76% $14.25 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN50         PC RJ45 TO RJ45 C6 SOLID GN EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN60         PC AIRES  RJ45 C6 PVC SOLID  GN 60FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN75           PC AIRES RJ45 C6 PVC GN EA B $32.79 9.75% $29.59 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN80         PC RJ45 TO RJ45 C6 SOLID EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    TP6TZR-GN90         PC RJ45 TO RJ45 C6 SOLID EA B $40.32 9.74% $36.39 See Labor Rate N/A

ADC - Truenet    TP6TZR-GY100        PC C6 RJ45 568B UTP PVC SOL GY 100FT EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-GY120        GY PC RJ45 TO RJ45 C6 SOLI EA B $51.12 9.74% $46.14 See Labor Rate N/A

ADC - Truenet    TP6TZR-GY70         PC C6 RJ45 568B UTP PVC SOL GY 70FT EA B $33.12 9.74% $29.89 See Labor Rate N/A

ADC - Truenet    TP6TZR-RD100        PC AIRES RJ45 C6 PVC SOLID R EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-RD125          PC AIRES RJ45 C6 PVC RD EA B $49.79 9.75% $44.93 See Labor Rate N/A

ADC - Truenet    TP6TZR-RD25           PC AIRES RJ45 C6 PVC RD EA B $15.79 9.76% $14.25 See Labor Rate N/A

ADC - Truenet    TP6TZR-RD30           PC RJ45 TO RJ45 C6 SOLID RD EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    TP6TZR-RD50         PC AIRES RJ45 C6 PVC SOLID EA B $25.92 9.74% $23.40 See Labor Rate N/A
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ADC - Truenet    TP6TZR-RD75         PC AIRES RJ45 C6 PVC SOLID EA B $34.92 9.74% $31.52 See Labor Rate N/A

ADC - Truenet    TP6TZR-WT100        PC AIRES RJ45 C6 PVC SOLID EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-WT50         PC AIRES RJ45 C6 PVC SOLID EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL04         PC RJ45 TO RJ45 C6 SOLID YL EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL06         PC RJ45 TO RJ45 C6 SOLID YL EA B $10.08 9.76% $9.10 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL08         PC RJ45 TO RJ45 C6 SOLID YL EA B $10.80 9.75% $9.75 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL100        PC RJ45 TO RJ45 C6 SOLID Y EA B $43.92 9.74% $39.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL120        C6 PC RJ45 SOL PVC UTP 568B YL 120 FT EA B $51.12 9.74% $46.14 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL15         PC RJ45 TO RJ45 C6 SOLID YL 15FT EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL20         PC RJ45 TO RJ45 C6 SOLID YL 20FT EA B $15.12 9.74% $13.65 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL25         PC AIRES  RJ45 C6 PVC SOLID  YL 25FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL30         PC RJ45 TO RJ45 C6 SOLID YL 30FT EA B $18.72 9.74% $16.90 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL50         PC RJ45 TO RJ45 C6 SOLID YL EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL60         PC AIRES  RJ45 C6 PVC SOLID  YL 60FT EA B $29.52 9.74% $26.64 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL80         PC RJ45 TO RJ45 C6 SOLID EA B $36.72 9.74% $33.14 See Labor Rate N/A

ADC - Truenet    TP6TZR-YL90         PC RJ45 TO RJ45 C6 SOLID EA B $40.32 9.74% $36.39 See Labor Rate N/A

ADC - Truenet    TP6TZ-WT04-BX       PC AIRES  RJ45 TO RJ45 C6T WT 4 FT 43/BX EA B $9.36 9.78% $8.44 See Labor Rate N/A

ADC - Truenet    TP6TZ-WT50          PC RJ45 PLUG TO RJ45 EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    TP6TZ-YL07          PC AIRES RJ45 TO RJ45 C6T YL EA B $10.44 9.72% $9.43 See Labor Rate N/A

ADC - Truenet    TP6TZ-YL15          PATCH CORDS FOR CLARK COUNTY EA B $13.32 9.74% $12.02 See Labor Rate N/A

ADC - Truenet    TP6TZ-YL25          PC AIRES  RJ45 TO RJ45 C6T YL 25FT EA B $16.92 9.74% $15.27 See Labor Rate N/A

ADC - Truenet    TP6TZ-YL50          PC AIRES  RJ45 TO RJ45 C6T YL 50FT EA B $25.92 9.74% $23.40 See Labor Rate N/A

ADC - Truenet    TPC6KIT-SW          CABLE CAT6, KIT OF 386 VARYING KIT B $4,105.17 9.75% $3,705.05 See Labor Rate N/A

ADC - Truenet    TPNP-24APC10-BK       PATCH PNL,24 PORT W/JKS EA B $301.75 9.75% $272.34 See Labor Rate N/A

ADC - Truenet    TPNP-24APC10-BK-A   PT PNL,24 PORT W/JKS EA B $301.75 9.75% $272.34 See Labor Rate N/A

ADC - Truenet    TPNP-24APC10-UN      PTCH PNL,24 PORT W/O JK EA B $49.99 9.75% $45.12 See Labor Rate N/A

ADC - Truenet    TPNP-24APC10-UN-A   TPNP-24APC10-UN-A EA B $49.99 9.75% $45.12 See Labor Rate N/A

ADC - Truenet    TPNP-24NC10-BK         PATCH PANEL,PLUG&PLAY CU EA B $301.75 9.75% $272.34 See Labor Rate N/A

ADC - Truenet    TPNP-24NC10-BK-A      PATCH PANEL, PLUG&PLAY EA B $301.75 9.75% $272.34 See Labor Rate N/A

ADC - Truenet    TPNP-NNC10-NN          KIT, COPPER 10 PANEL W/ L EA B $49.99 9.75% $45.12 See Labor Rate N/A

ADC - Truenet    TPNP-NNC10-WM        COPPERTEN, WIRE MANAGER, EA B $11.95 9.73% $10.79 See Labor Rate N/A

ADC - Truenet    TPNP-NNC10-WM-BKT     BRACKET CABLE BAR MNG KIT B $21.99 9.76% $19.84 See Labor Rate N/A

ADC - Truenet    TPZ6TA-BL04         T/Patchcord RJ45-HBMP C6T LSZH BL 1.22m EA B $7.68 9.76% $6.93 See Labor Rate N/A

ADC - Truenet    TPZ6TA-BL07         T/Patchcord RJ45-HBMP C6T LSZH BL 2.13m EA B $13.10 9.72% $11.83 See Labor Rate N/A

ADC - Truenet    TPZ6TA-BL10         T/Patchcord RJ45-HBMP C6T LSZH BL 3.05m EA B $15.43 9.74% $13.93 See Labor Rate N/A

ADC - Truenet    TPZ6TA-BL15         T/Patchcord RJ45-HBMP C6T LSZH BL 4.57m EA B $18.94 9.75% $17.09 See Labor Rate N/A

ADC - Truenet    TPZ6TA-BL25         T/Patchcord RJ45-HBMP C6T LSZH BL 7.5m EA B $34.94 9.75% $31.53 See Labor Rate N/A

ADC - Truenet    TPZ6TA-GY07         T/Patchcord RJ45-HBMP C6T LSZH GY 2.13m EA B $13.10 9.72% $11.83 See Labor Rate N/A

ADC - Truenet    TPZ6TA-GY15         T/Patchcord RJ45-HBMP C6T LSZH GY 4.57m EA B $18.94 9.75% $17.09 See Labor Rate N/A

ADC - Truenet    TRUENET-AM-KITA     TSC TRAINEES KIT EA B $192.31 9.75% $173.56 See Labor Rate N/A

ADC - Truenet    TRUENET-AM-TM-COMM  TRUENET-AM-TM-COMM  STD B $250.00 9.75% $225.63 See Labor Rate N/A

ADC - Truenet    TRUENET-AM-TM-DSGN  TRUENET-AM-TM-DSGN  STD B $125.00 9.75% $112.82 See Labor Rate N/A

ADC - Truenet    TRUENET-AM-TM-TECH  TRUENET-AM-TM-TECH  STD B $250.00 9.75% $225.63 See Labor Rate N/A

ADC - Truenet    TRUENET-AM-TRN-TN02 TRUENET-AM-TRN-TN02 EA B $500.00 9.75% $451.27 See Labor Rate N/A

ADC - Truenet    TRUENET-TNICT-CSBL  TRUENET INSTALLER CERTIFICATION INSTRUCT KIT B $500.00 9.75% $451.27 See Labor Rate N/A

ADC - Truenet    TRUENET-TNICT-STDT  TRUENET INSTALLER CERTIFICATION TRAINING KIT B $500.00 9.75% $451.27 See Labor Rate N/A

BELDEN NW 

INFRASTRUCTURE
B

Belden    1000A 0101000       2 #16 PVC FS PVC EA B $823.00 21.05% $649.76 See Labor Rate N/A

Belden    1000A 01010000      2 #16 PVC FS PVC FT B $0.78 21.05% $0.62 See Labor Rate N/A

Belden    1006A 0105000       4 FSPR #20 + 1 #22 PVC FSPVCJX FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1012A 0045000       4 FSPR #20 + 1 #22 PVC FSPVCKX FT B $2.89 21.05% $2.28 See Labor Rate N/A

Belden    1013A 0045000       8 FSPR #20 + 1 #22 PVC FSPVCKX FT B $5.67 21.05% $4.48 See Labor Rate N/A

Belden    1014A 0045000       12 FSPR #20 + 1 #22 PVCFSPVCKX FT B $8.74 21.05% $6.90 See Labor Rate N/A

Belden    1018A 0041000       2 #16 PVC FS PVC EA B $1,594.40 21.05% $1,258.79 See Labor Rate N/A

Belden    1018A 00410000      2 #16 PVC FS PVC FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1023A 0131000       2 #16 PVC FS PVC EA B $813.00 21.05% $641.87 See Labor Rate N/A

Belden    1023A 01310000      2 #16 PVC FS PVC FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    1030A 0061000       2 #16 PVC FS PVC EA B $357.00 21.05% $281.85 See Labor Rate N/A

Belden    1030A 00610000      2 #16 PVC FS PVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    1030A 0101000       2 #16 PVC FS PVC EA B $357.00 21.05% $281.85 See Labor Rate N/A
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Belden    1030A 01010000      2 #16 PVC FS PVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    1030A 0105000       2 #16 PVC FS PVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    1030AE 0101000      2 #16 PVC FS PVC EA B $392.80 21.05% $310.12 See Labor Rate N/A

Belden    1030AE 0105000      2 #16 PVC FS PVC FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    1030CE 0101000      1PR16 TYPE PLTC-ER 300V FT B $0.46 21.05% $0.37 See Labor Rate N/A

Belden    1030CE 0105000      1PR16 TYPE PLTC-ER 300V FT B $0.42 21.05% $0.34 See Labor Rate N/A

Belden    1031A 0061000       3 #16 PVC FS PVC EA B $545.40 21.05% $430.60 See Labor Rate N/A

Belden    1031A 00610000      3 #16 PVC FS PVC FT B $0.50 21.05% $0.39 See Labor Rate N/A

Belden    1031A 0101000       3 #16 PVC FS PVC EA B $545.40 21.05% $430.60 See Labor Rate N/A

Belden    1031A 01010000      3 #16 PVC FS PVC FT B $0.50 21.05% $0.39 See Labor Rate N/A

Belden    1032A 0061000       2 #18 PVC FS PVC EA B $341.40 21.05% $269.54 See Labor Rate N/A

Belden    1032A 00610000      2 #18 PVC FS PVC FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1032A 0101000       2 #18 PVC FS PVC EA B $341.40 21.05% $269.54 See Labor Rate N/A

Belden    1032A 01010000      2 #18 PVC FS PVC FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1032AE 0101000      2 #18 PVC FS PVC EA B $375.40 21.05% $296.38 See Labor Rate N/A

Belden    1032AE 0105000      2 #18 PVC FS PVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    1032CE 0101000      1PR18 TYPE PLTC-ER 300V FT B $0.42 21.05% $0.34 See Labor Rate N/A

Belden    1032CE 0105000      1PR18 TYPE PLTC-ER 300V FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1033A 0101000       2 #20 PVC FS PVC EA B $285.60 21.05% $225.48 See Labor Rate N/A

Belden    1033A 01010000      2 #20 PVC FS PVC FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    1034A 0101000       3 #16 PVC PVC EA B $458.00 21.05% $361.59 See Labor Rate N/A

Belden    1034A 0104000       3 #16 PVC PVC FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    1035A 0101000       2 #16 PVC PVC EA B $357.60 21.05% $282.33 See Labor Rate N/A

Belden    1035A 01010000      2 #16 PVC PVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    1036A 0061000       3 #18 PVC FS PVC EA B $374.80 21.05% $295.91 See Labor Rate N/A

Belden    1036A 00610000      3 #18 PVC FS PVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    1036A 0101000       3 #18 PVC FS PVC EA B $374.80 21.05% $295.91 See Labor Rate N/A

Belden    1036A 01010000      3 #18 PVC FS PVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    1036A 0105000       3 #18 PVC FS PVC FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    1037A 0107500       3 FS PR #16 PVC/NYL FS PVC FT B $1.46 21.05% $1.15 See Labor Rate N/A

Belden    1039A 0107500       4 FS PR #16 PVC/NYL FS PVC FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    1040A 0105000       6 FS PR #16 PVC/NYL FS PVC FT B $2.64 21.05% $2.08 See Labor Rate N/A

Belden    1041A 0105000       8 FS PR #16 PVC/NYL FS PVC FT B $3.10 21.05% $2.45 See Labor Rate N/A

Belden    1042A 0102500       16/12 PR VNTC IS/OS 600V FT B $4.37 21.05% $3.45 See Labor Rate N/A

Belden    1043A 0102500       16/16 PR VNTC IS/OS 600V FT B $6.35 21.05% $5.01 See Labor Rate N/A

Belden    1044A 0102500       20 FS PR #16 PVC/NYL FS PVC FT B $7.69 21.05% $6.07 See Labor Rate N/A

Belden    1045A 0101250       16/24 PR VNTC IS/OS 600V FT B $8.83 21.05% $6.97 See Labor Rate N/A

Belden    1048A 0107500       2 FS PR #18 PVC/NYL FS PVC FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    1049A 0107500       4 FS PR #18 PVC/NYL FS PVC FT B $1.25 21.05% $0.99 See Labor Rate N/A

Belden    1050A 0107500       8 FS PR #18 PVC/NYL FS PVC FT B $2.38 21.05% $1.88 See Labor Rate N/A

Belden    1051A 0105000       12 FS PR #18 PVC/NYL FS PVC FT B $3.53 21.05% $2.79 See Labor Rate N/A

Belden    1052A 0102500       18/16 PR VNTC IS/OS 600V FT B $4.85 21.05% $3.83 See Labor Rate N/A

Belden    1053A 0102500       18/24 PR VNTC IS/OS 600V FT B $6.81 21.05% $5.38 See Labor Rate N/A

Belden    1053A 0105000       18/24 PR VNTC IS/OS 600V FT B $6.81 21.05% $5.38 See Labor Rate N/A

Belden    1054A 0101250       36 FS PR #18 PVC/NYL FS PVC FT B $10.40 21.05% $8.21 See Labor Rate N/A

Belden    1055A 0107500       2 FS PR #16 PVC/NYL FS PVC FT B $1.11 21.05% $0.87 See Labor Rate N/A

Belden    1056A 01010000      4 PR #20 + 1 #22 PVC FS PVC FT B $0.83 21.05% $0.65 See Labor Rate N/A

Belden    1057A 01010000      8 PR #20 + 1 #22 PVC FS PVC FT B $1.18 21.05% $0.93 See Labor Rate N/A

Belden    1058A 0107500       12 PR #20 + 1 #22 PVC FS PVC FT B $1.69 21.05% $1.33 See Labor Rate N/A

Belden    1059A 0105000       16 PR #20 + 1 #22 PVC FS PVC FT B $2.28 21.05% $1.80 See Labor Rate N/A

Belden    1060A 0105000       24 PR #20 + 1 #22 PVC FS PVC FT B $3.18 21.05% $2.51 See Labor Rate N/A

Belden    1061A 0102500       20/36 PR PLTC FT B $4.46 21.05% $3.52 See Labor Rate N/A

Belden    1062A 0102500       20/50 PR PLTC FT B $6.79 21.05% $5.36 See Labor Rate N/A

Belden    1063A 01010000      2 PR #18 PVC/NYL FS PVC FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    1064A 0107500       4 PR #18 PVC/NYL FS PVC FT B $0.97 21.05% $0.77 See Labor Rate N/A

Belden    1065A 0107500       8 PR #18 PVC/NYL FS PVC FT B $1.65 21.05% $1.30 See Labor Rate N/A

Belden    1066A 0105000       12 PR #18 PVC/NYL FS PVC FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    1067A 0105000       16 PR #18 PVC/NYL FS PVC FT B $3.53 21.05% $2.78 See Labor Rate N/A

Belden    1068A 0102500       24 PR #18 PVC/NYL FS PVC FT B $4.65 21.05% $3.67 See Labor Rate N/A

Belden    1069A 0107500       2 PR #16 PVC/NYL FS PVC FT B $0.94 21.05% $0.74 See Labor Rate N/A

Belden    1070A 0107500       4 PR #16 PVC/NYL FS PVC FT B $1.43 21.05% $1.13 See Labor Rate N/A
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Belden    1071A 0107500       8 PR #16 PVC/NYL FS PVC FT B $2.52 21.05% $1.99 See Labor Rate N/A

Belden    1072A 0105000       12 PR #16 PVC/NYL FS PVC FT B $3.58 21.05% $2.82 See Labor Rate N/A

Belden    1073A 0102500       16/16 PR VNTC OS 600V FT B $5.01 21.05% $3.96 See Labor Rate N/A

Belden    1074A 0101250       16/24 PR VNTC OS 600V FT B $6.11 21.05% $4.83 See Labor Rate N/A

Belden    1075A 01010000      2 SH PR #20 + 1 #22 PVC FS PVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    1076A 0107500       4 SH PR #20 + 1 #22 PVC FS PVC FT B $1.01 21.05% $0.80 See Labor Rate N/A

Belden    1077A 0107500       8 SH PR #20 + 1 #22 PVC FS PVC FT B $1.84 21.05% $1.45 See Labor Rate N/A

Belden    1078A 0107500       12 SH PR #20 +1 #22 PVC FS PVC FT B $2.68 21.05% $2.11 See Labor Rate N/A

Belden    1079A 0105000       16 SH PR #20 +1 #22 PVC FS PVC FT B $3.33 21.05% $2.63 See Labor Rate N/A

Belden    1080A 0102500       24 SH PR #20 +1 #22 PVC FS PVC FT B $4.77 21.05% $3.76 See Labor Rate N/A

Belden    1081A 0102000       20/36 PR PLTC FT B $6.99 21.05% $5.52 See Labor Rate N/A

Belden    1083A 01010000      4 SH TRP #20 +1 #22 PVC FS PVC FT B $1.40 21.05% $1.11 See Labor Rate N/A

Belden    1084A 0107500       8 SH TRP #20 +1 #22 PVC FS PVC FT B $2.49 21.05% $1.97 See Labor Rate N/A

Belden    1085A 0105000       12 SH TRP #20 +1 #22 PVC FSPVC FT B $3.52 21.05% $2.78 See Labor Rate N/A

Belden    1086A 0102500       24 SH TRP #20 +1 #22 PVC FSPVC FT B $6.91 21.05% $5.46 See Labor Rate N/A

Belden    1087A 0101250       18/36 PR VNTC OS 600V FT B $6.28 21.05% $4.96 See Labor Rate N/A

Belden    1089A 0101250       16/36 PR VNTC OS 600V FT B $9.24 21.05% $7.29 See Labor Rate N/A

Belden    1093A 0107500       4 FS TRP #18 PVC/NYL FS PVC FT B $1.92 21.05% $1.52 See Labor Rate N/A

Belden    1094A 0105000       8 FS TRP #18 PVC/NYL FS PVC FT B $3.51 21.05% $2.77 See Labor Rate N/A

Belden    1095A 0102500       18/12 TR VNTC IS/OS 600V FT B $4.77 21.05% $3.76 See Labor Rate N/A

Belden    1095A 0105000       18/12 TR VNTC IS/OS 600V FT B $4.77 21.05% $3.76 See Labor Rate N/A

Belden    1097A 0105000       4 FS TRP #16 PVC/NYL FS PVC FT B $2.71 21.05% $2.14 See Labor Rate N/A

Belden    1098A 0102500       16/8  TR VNTC IS/OS 600V FT B $4.47 21.05% $3.53 See Labor Rate N/A

Belden    1099A 0102500       16/12 TR VNTC IS/OS 600V FT B $6.37 21.05% $5.03 See Labor Rate N/A

Belden    10GX12 0021000      4PR23 CMR (24816695H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0031000      4PR23 CMR (24816595H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0041000      4PR23 CMR (24816795H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0041500      4PR23 CMR (24816754H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0051000      4PR23 CMR (24816895H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0061000      4PR23 CMR (24816995H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0062500      4PR23 CMR (24816946H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0071000      4PR23 CMR (24816P95H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0081000      4PR23 CMR (24816195H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0091000      4PR23 CMR (24816395H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0091500      4PR23 CMR (24816352H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0101000      4PR23 CMR (24816495H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX12 0101500      4PR23 CMR (24816454H) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    10GX13 0041000      4PR23 CMP (24817795H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0042500      4PR23 CMP (24817763H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0045000      4PR23 CMP (24817777H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0051000      4PR23 CMP (24812895H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0071000      4PR23 CMP (24812P95H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0081000      4PR23 CMP (24812195H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0091000      4PR23 CMP (24817395H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0101000      4PR23 CMP (24812495H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 0101500      4PR23 CMP (24812454H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 D151000      4PR23 CMP (24817995H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX13 D152500      4PR23 CMP (24817963H) FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    10GX24 0071000      4PR23 LSOH (24818095) FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    10GX24 0091000      4PR23 LSOH (24818395) FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    10GX32 0041000      4 PR #23 PO FRPVC FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    10GX32 0061000      4 PR #23 PO FRPVC FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    10GX32 0081000      4 PR #23 PO FRPVC FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    10GX32 0091000      4 PR #23 PO FRPVC FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    10GX33 0041000      4 PR #23 FEP FLRST FT B $1.26 21.05% $1.00 See Labor Rate N/A

Belden    10GX33 0081000      4 PR #23 FEP FLRST FT B $1.26 21.05% $1.00 See Labor Rate N/A

Belden    10GX33 0091000      4 PR #23 FEP FLRST FT B $1.26 21.05% $1.00 See Labor Rate N/A

Belden    10GX33 D151000      4 PR #23 FEP FLRST FT B $1.26 21.05% $1.00 See Labor Rate N/A

Belden    1101A 0071000       2 #16 PVC FS PVC EA B $1,446.00 21.05% $1,141.63 See Labor Rate N/A

Belden    1101A 00710000      2 #16 PVC FS PVC FT B $1.31 21.05% $1.04 See Labor Rate N/A

Belden    1114A 0075000       1 SH PR #16 EX FEP FEP FT B $1.72 21.05% $1.36 See Labor Rate N/A
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Belden    1115A 0105000       1 SH PR #16 JX FEP FEP FT B $1.34 21.05% $1.05 See Labor Rate N/A

Belden    1116A 0045000       1 SH PR #16 KX FEP FEP FT B $1.84 21.05% $1.45 See Labor Rate N/A

Belden    1117A 0065000       1 SH PR #16 TX FEP FEP FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    1118A 01010000      2 #16 PVC/NYL FS PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1119A 0101000       3 #16 PVC/NYL FS PVC FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    1119A 01010000      3 #16 PVC/NYL FS PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    1119A 010500        3 #16 PVC/NYL FS PVC FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    1120A 01010000      2 #18 PVC/NYL FS PVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    1121A 0101000       3 #18 PVC/NYL FS PVC FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    1121A 01010000      3 #18 PVC/NYL FS PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1121A 010500        3 #18 PVC/NYL FS PVC FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    1151A A8R1000       #20 RG59/U COAX FT B $1.94 21.05% $1.53 See Labor Rate N/A

Belden    1152A A8R1000       #18 RG 6/U COAX FT B $2.61 21.05% $2.06 See Labor Rate N/A

Belden    1152A A8R500        #18 RG 6/U COAX FT B $2.61 21.05% $2.06 See Labor Rate N/A

Belden    1153A A8R1000       #14 FFEP DBL SH FEP FT B $4.39 21.05% $3.47 See Labor Rate N/A

Belden    1153A A8R500        #14 FFEP DBL SH FEP FT B $4.39 21.05% $3.47 See Labor Rate N/A

Belden    1164B 0101000       3 #26 FPE SH PVC PVC FT B $1.59 21.05% $1.26 See Labor Rate N/A

Belden    1164B 010500        3 #26 FPE SH PVC PVC FT B $1.59 21.05% $1.26 See Labor Rate N/A

Belden    1167B 0101000       4 #26 FPE SH PVC PVC FT B $2.20 21.05% $1.74 See Labor Rate N/A

Belden    11700A 0021000      4 PR #24 PP FRPVC PVC EA B $428.60 21.05% $338.38 See Labor Rate N/A

Belden    11700A 0061000      4 PR #24 PP FR PVC PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    11700A 0081000      4 PR #24 PP FR PVC PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    11700A 0101000      4 PR #24 PP FR PVC PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    11700A 0103000      4 PR #24 PP FR PVC PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    11700A 1NH1000      4 PR #24 PP FRPVC PVC EA B $428.60 21.05% $338.38 See Labor Rate N/A

Belden    11700A2 0061000     4 PR #24 PP FRPVC FRPVC EA B $507.40 21.05% $400.60 See Labor Rate N/A

Belden    11700A2 0101000     4 PR #24 PP FRPVC FRPVC EA B $507.40 21.05% $400.60 See Labor Rate N/A

Belden    11700A2 0102000     4 PR #24 PP FRPVC FRPVC EA B $1,014.80 21.05% $801.19 See Labor Rate N/A

Belden    1172A B591000       4 #26 PE FBRD PVC EA B $836.00 21.05% $660.03 See Labor Rate N/A

Belden    1172A B59500        4 #26 PE FBRD PVC EA B $418.00 21.05% $330.01 See Labor Rate N/A

Belden    1172A G7V1000       4 #26 PE FBRD PVC EA B $836.00 21.05% $660.03 See Labor Rate N/A

Belden    1172A G7W1000       4 #26 PE FBRD PVC EA B $836.00 21.05% $660.03 See Labor Rate N/A

Belden    1172A G7X1000       4 #26 PE FBRD PVC EA B $836.00 21.05% $660.03 See Labor Rate N/A

Belden    1172A G8M1000       4 #26 PE FBRD PVC EA B $836.00 21.05% $660.03 See Labor Rate N/A

Belden    1172A U901000       4 #26 PE FBRD PVC EA B $836.00 21.05% $660.03 See Labor Rate N/A

Belden    1175A 0021000       2 #22 HDPE FS PVC EA B $277.80 21.05% $219.32 See Labor Rate N/A

Belden    1175A 00210000      2 #22 HDPE FS PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1175A 0025000       2 #22 HDPE FS PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1175A 0026600       2 #22 HDPE FS PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1186A 0101000       #20 GIF HDL DPE DBL SH FR PVC FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    11872A 0081000      4 PR #23 PP PVC PVC FT B $0.59 21.05% $0.47 See Labor Rate N/A

Belden    11872A 0101000      4 PR #23 PP PVC PVC FT B $0.59 21.05% $0.47 See Labor Rate N/A

Belden    1189A 0091000       #18 GIFHDLDPE DBL SH PVC FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    1189A 009U1000      #18 GIFHDLDPE DBL SH PVC FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    1189A 009U500       #18 GIFHDLDPE DBL SH PVC FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    1189A 0101000       #18 GIFHDLDPE DBL SH PVC . FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    1189A 010U1000      #18 GIFHDLDPE DBL SH PVC . FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    1189A 010U500       #18 GIFHDLDPE DBL SH PVC FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    1189A 2901000       #18 GIFHDLDPE DBL SH PVC FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    1189AP 8771000      RG-6 PLENUM QUAD SH FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    1190A 0031000       #18 GIFHDLDPE DBL SH PE FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    1190A 0101000       #18 GIFHDLDPE DBL SH PE . FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    1191AM 0101000      #18 GIFHDLDPE DBLSH PVC W/MSGR FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    1192A B59100        4 #24 PE SH PVC BLK MTT EA B $153.64 21.05% $121.30 See Labor Rate N/A

Belden    1192A B591000       4 #24 PE SH PVC BLK MTT EA B $1,064.20 21.05% $840.19 See Labor Rate N/A

Belden    1192A B59500        4 #24 PE SH PVC BLK MTT EA B $530.40 21.05% $418.75 See Labor Rate N/A

Belden    1192A G7V1000       4 #24 PE SH PVC RED MTT EA B $1,064.20 21.05% $840.19 See Labor Rate N/A

Belden    1192A G7W1000       4 #24 PE SH PVC GRN MTT EA B $1,064.20 21.05% $840.19 See Labor Rate N/A

Belden    1192A G7X1000       4 #24 PE SH PVC BLU MTT EA B $1,064.20 21.05% $840.19 See Labor Rate N/A

Belden    1192A G7X500        4 #24 PE SH PVC BLU MTT EA B $530.40 21.05% $418.75 See Labor Rate N/A

Belden    1192A G8M1000       4 #24 PE SH PVC YEL MTT EA B $1,064.20 21.05% $840.19 See Labor Rate N/A
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Belden    1192A U901000       4 #24 PE SH PVC GRY MTT EA B $1,064.20 21.05% $840.19 See Labor Rate N/A

Belden    1211A 0101000       4 #26 PVC FS PVC EA B $1,110.20 21.05% $876.51 See Labor Rate N/A

Belden    1211A 010500        4 #26 PVC FS PVC EA B $555.10 21.05% $438.25 See Labor Rate N/A

Belden    1212 003U1000       4PR24 CMR (24596505) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 0041000        4PR24 CMR (24570462) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 004U1000       4PR24 CMR (24570464) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 005U1000       4PR24 CMR (24596805) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 0061000        4PR24 CMR (24570179) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 0062500        4PR24 CMR (24570469) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 006U1000       4PR24 CMR (24570161) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 008U1000       4PR24 CMR (24570186) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 0091000        4PR24 CMR (24570460) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 009U1000       4PR24 CMR (24570166) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212 010U1000       4PR24 CMR (24570181) FT B $0.20 21.05% $0.15 See Labor Rate N/A

Belden    1212A 0101000       6 #26 PVC FS PVC EA B $1,327.60 21.05% $1,048.15 See Labor Rate N/A

Belden    1212A 010500        6 #26 PVC FS PVC EA B $663.80 21.05% $524.07 See Labor Rate N/A

Belden    1213 003U1000       4PR24 CMP (24597505) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 004U1000       4PR24 CMP (24570835) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 005U1000       4PR24 CMP (24597805) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 007U1000       4PR24 CMP (24577005) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 008U1000       4PR24 CMP (24570845) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 0091000        4PR24 CMP (24570808) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 0092500        4PR24 CMP (24570942) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 009A1000       4PR24 CMP (24570807) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 009U1000       4PR24 CMP (24570810) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 010U1000       4PR24 CMP (24570840) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 012U1000       4PR24 CMP (24570830) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 D151000        4PR24 CMP (24570812) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 D152500        4PR24 CMP (24570944) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 D15A1000       4PR24 CMP (24597915) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213 D15U1000       4PR24 CMP (24570800) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1213A 0101000       8 #26 PVC FS PVC EA B $2,225.00 21.05% $1,756.65 See Labor Rate N/A

Belden    1213A 010500        8 #26 PVC FS PVC EA B $1,112.50 21.05% $878.33 See Labor Rate N/A

Belden    1214A 0101000       16 #26 PVC FS PVC EA B $2,921.40 21.05% $2,306.46 See Labor Rate N/A

Belden    1215A 0101000       2 PR #26 FHDPE SH P FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    121700A 0081000     1700A ALUM ARMOR PVC FT B $2.10 21.05% $1.66 See Labor Rate N/A

Belden    121700A 0101000     1700A ALUM ARMOR PVC FT B $2.10 21.05% $1.66 See Labor Rate N/A

Belden    121700A 0103000     1700A ALUM ARMOR PVC FT B $2.10 21.05% $1.66 See Labor Rate N/A

Belden    1217B B591000       4 PR #22 FHDPE FS PVC PVC FT B $2.07 21.05% $1.63 See Labor Rate N/A

Belden    1217B B59500        4 PR #22 FHDPE FS PVC PVC FT B $2.07 21.05% $1.63 See Labor Rate N/A

Belden    121872A 0081000     4 PR 24 ARM PVC CABLE FT B $2.34 21.05% $1.85 See Labor Rate N/A

Belden    121872A 0101000     4 PR 24 ARM PVC CABLE FT B $2.34 21.05% $1.85 See Labor Rate N/A

Belden    121872A J221000     1872A ALUM ARMOR PVC FT B $2.34 21.05% $1.85 See Labor Rate N/A

Belden    1218B B591000       6 PR #22 FHDPE FS PVC PVC FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    1218B B59500        6 PR #22 FHDPE FS PVC PVC FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    1219B B591000       9 PR #22 FHDPE FS PVC PVC FT B $4.11 21.05% $3.24 See Labor Rate N/A

Belden    1219B B59500        9 PR #22 FHDPE FS PVC PVC FT B $4.11 21.05% $3.24 See Labor Rate N/A

Belden    1220B B591000       12 PR #22 FHDPE FS PVC PVC FT B $5.10 21.05% $4.02 See Labor Rate N/A

Belden    1220B B59500        12 PR #22 FHDPE FS PVC PVC FT B $5.10 21.05% $4.02 See Labor Rate N/A

Belden    1222B B591000       16 PR #22 FHDPE FS PVC PVC FT B $6.77 21.05% $5.34 See Labor Rate N/A

Belden    1222B B59500        16 PR #22 FHDPE FS PVC PVC FT B $6.77 21.05% $5.34 See Labor Rate N/A

Belden    1224 007U1000       4PR24 LSOH (24570157) FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    1227A1 008U1000     2 PR #24 PO FRPVC EA B $124.60 21.05% $98.37 See Labor Rate N/A

Belden    1227A1 Q5HU1000     2 PR #24 PO FRPVC EA B $124.60 21.05% $98.37 See Labor Rate N/A

Belden    1229A1 008U1000     4 PR #24 PO PVC EA B $176.80 21.05% $139.58 See Labor Rate N/A

Belden    1229A2 008U1000     4 PR #24 PO FR PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    123079A 0101000     3079A ALUM ARMOR PVC FT B $1.95 21.05% $1.54 See Labor Rate N/A

Belden    123082A 0101000     3082A ALUM ARMOR PVC FT B $3.38 21.05% $2.67 See Labor Rate N/A

Belden    123082A 0102000     3082A ALUM ARMOR PVC FT B $3.38 21.05% $2.67 See Labor Rate N/A

Belden    123092A 0101000     3092A ALUM ARMOR PVC FT B $1.73 21.05% $1.36 See Labor Rate N/A

Belden    123092A 0102000     3092A ALUM ARMOR PVC FT B $1.73 21.05% $1.36 See Labor Rate N/A
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Belden    123092A J221000     3092A ALUM ARMOR PVC FT B $1.73 21.05% $1.36 See Labor Rate N/A

Belden    123092A J225000     3092A ALUM ARMOR PVC FT B $1.73 21.05% $1.36 See Labor Rate N/A

Belden    123107A 0105000     3107A AIA PVC 300V FT B $3.12 21.05% $2.47 See Labor Rate N/A

Belden    1232A1 0081000      25 PR #24 SRPVC PVC EA B $954.60 21.05% $753.66 See Labor Rate N/A

Belden    1242A 008U1000      4 #22 HDPE FR PVC EA B $140.60 21.05% $111.00 See Labor Rate N/A

Belden    1242A T35U1000      4 #22 HDPE FR PVC EA B $140.60 21.05% $111.00 See Labor Rate N/A

Belden    1243A2 009U1000     2 PR #24 FLRST FLRST FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    1245A2 009U1000     4 PR #24 FLRST FLRST EA B $225.20 21.05% $177.80 See Labor Rate N/A

Belden    1258AM 0101000      #18 GIFHDLDPE SH PVC W/MSGR FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1260AM 0101000      #18 GIFHDLDPE SH FS PVC W/MSGR FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    1263B J5C1000       2 #25 COAX 3 PR #22 PP PVC PVC EA B $3,394.20 21.05% $2,679.74 See Labor Rate N/A

Belden    1263B J5C500        2 #25 COAX 3 PR #22 PP PVC PVC EA B $1,697.10 21.05% $1,339.87 See Labor Rate N/A

Belden    1266A 001U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 002U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 003U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 004U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 005U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 006U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 007U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 008U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 009U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 0101000       2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1266A 010U1000      2 #22 PP FS PVC EA B $201.80 21.05% $159.32 See Labor Rate N/A

Belden    1268A 0101000       2 PR #22 HDPE SHLD PVC EA B $1,787.00 21.05% $1,410.85 See Labor Rate N/A

Belden    1269A 0101000       2 PR #22 FEP SH FEP FT B $3.92 21.05% $3.10 See Labor Rate N/A

Belden    1277P 0081000       3 #25 FPFA SH SLF PVC EA B $1,500.00 21.05% $1,184.26 See Labor Rate N/A

Belden    1277P 008500        3 #25 FPFA SH SLF PVC EA B $750.00 21.05% $592.13 See Labor Rate N/A

Belden    1277R B591000       3#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $1,100.00 21.05% $868.46 See Labor Rate N/A

Belden    1277R B59500        3#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $550.00 21.05% $434.23 See Labor Rate N/A

Belden    1278R B591000       4#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $1,200.00 21.05% $947.41 See Labor Rate N/A

Belden    1278R B59500        4#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $600.00 21.05% $473.70 See Labor Rate N/A

Belden    1279P 0081000       5 #25 FPFA SH SLF PVC EA B $1,700.00 21.05% $1,342.16 See Labor Rate N/A

Belden    1279P 008250        5 #25 FPFA SH SLF PVC EA B $425.00 21.05% $335.54 See Labor Rate N/A

Belden    1279P 008500        5 #25 FPFA SH SLF PVC EA B $850.00 21.05% $671.08 See Labor Rate N/A

Belden    1279P 0101000       5 #25 FPFA SH SLF PVC EA B $1,700.00 21.05% $1,342.16 See Labor Rate N/A

Belden    1279P 010250        5 #25 FPFA SH SLF PVC EA B $425.00 21.05% $335.54 See Labor Rate N/A

Belden    1279P 010500        5 #25 FPFA SH SLF PVC EA B $850.00 21.05% $671.08 See Labor Rate N/A

Belden    1279R B591000       5#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $1,300.00 21.05% $1,026.36 See Labor Rate N/A

Belden    1279R B59250        5#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $325.00 21.05% $256.59 See Labor Rate N/A

Belden    1279R B59500        5#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $650.00 21.05% $513.18 See Labor Rate N/A

Belden    1280P 0081000       6 #25 FPFA SH SLF PVC EA B $2,500.00 21.05% $1,973.77 See Labor Rate N/A

Belden    1280P 008500        6 #25 FPFA SH SLF PVC EA B $1,250.00 21.05% $986.88 See Labor Rate N/A

Belden    1280R B591000       6#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $1,824.20 21.05% $1,440.22 See Labor Rate N/A

Belden    1280R B59500        6#25LDPE/GIFHDLDPE SH FRPVCPVC EA B $912.10 21.05% $720.11 See Labor Rate N/A

Belden    1281R 0101000       #25LDPE/GIFHDLDPE SH FRPVC EA B $310.80 21.05% $245.38 See Labor Rate N/A

Belden    1281S3 0001000      3C25 RGB EA B $953.40 21.05% $752.72 See Labor Rate N/A

Belden    1281S3 000500       3C25 RGB EA B $476.70 21.05% $376.36 See Labor Rate N/A

Belden    1281S5 0001000      5C25 RGBSC EA B $1,435.80 21.05% $1,133.57 See Labor Rate N/A

Belden    1281S5 000250       5C25 RGBSC EA B $358.95 21.05% $283.39 See Labor Rate N/A

Belden    1281S5 000500       5C25 RGBSC EA B $717.90 21.05% $566.79 See Labor Rate N/A

Belden    1281S5 0101000      5C25 RGBSC EA B $1,435.80 21.05% $1,133.57 See Labor Rate N/A

Belden    1281S5 010250       5C25 RGBSC EA B $358.95 21.05% $283.39 See Labor Rate N/A

Belden    1281S5 010500       5C25 RGBSC EA B $717.90 21.05% $566.79 See Labor Rate N/A

Belden    1281S6 0001000      6C25 RGBHVC EA B $1,782.20 21.05% $1,407.06 See Labor Rate N/A

Belden    1281S6 000500       6C25 RGBHVC EA B $891.10 21.05% $703.53 See Labor Rate N/A

Belden    1281S6 0101000      6C25 RGBHVC EA B $1,782.20 21.05% $1,407.06 See Labor Rate N/A

Belden    1281S6 010500       6C25 RGBHVC EA B $891.10 21.05% $703.53 See Labor Rate N/A

Belden    128241 0101000      8241 ALUM ARMOR PVC FT B $1.35 21.05% $1.07 See Labor Rate N/A

Belden    128241 0105000      8241 ALUM ARMOR PVC FT B $1.35 21.05% $1.07 See Labor Rate N/A

Belden    1282P 0101000       #25 FPFA SH PVC EA B $336.80 21.05% $265.91 See Labor Rate N/A

Belden    1282S3 0001000      3C25 RGB EA B $1,093.20 21.05% $863.09 See Labor Rate N/A
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Belden    1282S3 000500       3C25 RGB EA B $546.60 21.05% $431.54 See Labor Rate N/A

Belden    1282S3 000X         3C25 RGB EA B $874.60 21.05% $690.50 See Labor Rate N/A

Belden    1282S4 0001000      4C25 RGBS EA B $1,449.40 21.05% $1,144.31 See Labor Rate N/A

Belden    1282S4 000500       4C25 RGBS EA B $724.70 21.05% $572.16 See Labor Rate N/A

Belden    1282S5 0001000      5C25 RGBSC EA B $1,751.80 21.05% $1,383.06 See Labor Rate N/A

Belden    1282S5 000250       5C25 RGBSC EA B $437.95 21.05% $345.76 See Labor Rate N/A

Belden    1282S5 000500       5C25 RGBSC EA B $875.90 21.05% $691.53 See Labor Rate N/A

Belden    1282S5 000X         5C25 RGBSC EA B $1,401.40 21.05% $1,106.41 See Labor Rate N/A

Belden    1282S5 0101000      5C25 RGBSC EA B $1,751.80 21.05% $1,383.06 See Labor Rate N/A

Belden    1282S5 010250       5C25 RGBSC EA B $437.95 21.05% $345.76 See Labor Rate N/A

Belden    1282S5 010500       5C25 RGBSC EA B $875.90 21.05% $691.53 See Labor Rate N/A

Belden    1282S6 0001000      6C25 RGBHVC EA B $2,073.00 21.05% $1,636.65 See Labor Rate N/A

Belden    1282S6 000500       6C25 RGBHVC EA B $1,036.50 21.05% $818.32 See Labor Rate N/A

Belden    1282S6 000X         6C25 RGBHVC EA B $1,658.20 21.05% $1,309.16 See Labor Rate N/A

Belden    1282S6 0101000      6C25 RGBHVC EA B $2,073.00 21.05% $1,636.65 See Labor Rate N/A

Belden    1282S6 010500       6C25 RGBHVC EA B $1,036.50 21.05% $818.32 See Labor Rate N/A

Belden    1283S3 0001000      3C20 RGB EA B $5,000.00 21.05% $3,947.53 See Labor Rate N/A

Belden    1283S3 000250       3C20 RGB EA B $1,250.00 21.05% $986.88 See Labor Rate N/A

Belden    1283S3 000500       3C20 RGB EA B $2,500.00 21.05% $1,973.77 See Labor Rate N/A

Belden    1283S5 0001000      5C20 RGBSC EA B $7,881.20 21.05% $6,222.26 See Labor Rate N/A

Belden    1283S5 000500       5C20 RGBSC EA B $3,940.60 21.05% $3,111.13 See Labor Rate N/A

Belden    1283S6 0001000      6C20 RGBHVC EA B $9,241.60 21.05% $7,296.30 See Labor Rate N/A

Belden    1283S6 000250       6C20 RGBHVC EA B $2,310.40 21.05% $1,824.08 See Labor Rate N/A

Belden    1283S6 000500       6C20 RGBHVC EA B $4,620.80 21.05% $3,648.15 See Labor Rate N/A

Belden    1283S6 000X         6C20 RGBHVC EA B $7,393.20 21.05% $5,836.98 See Labor Rate N/A

Belden    129182 0101000      9182 ALUM ARMOR PVC FT B $2.38 21.05% $1.88 See Labor Rate N/A

Belden    129269 0101000      9269 ALUM ARMOR PVC FT B $1.42 21.05% $1.12 See Labor Rate N/A

Belden    129290 0101000      9290 ALUM ARMOR PVC FT B $2.07 21.05% $1.64 See Labor Rate N/A

Belden    129290 0102000      9290 ALUM ARMOR PVC FT B $2.07 21.05% $1.64 See Labor Rate N/A

Belden    129463 J221000      9463 ALUM ARMORED PVC FT B $2.12 21.05% $1.67 See Labor Rate N/A

Belden    129463 J226000      9463 ALUM ARMORED PVC FT B $2.12 21.05% $1.67 See Labor Rate N/A

Belden    129841 0101000      9841 ALUM ARMOR PVC FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    129841 0105000      9841 ALUM ARMOR PVC FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    129842 0101000      9842 ALUM ARMOR PVC FT B $2.03 21.05% $1.60 See Labor Rate N/A

Belden    129842 0105000      9842 ALUM ARMOR PVC FT B $2.03 21.05% $1.60 See Labor Rate N/A

Belden    1300A 0101000       4 PR #24 PP FS PVC EA B $418.80 21.05% $330.65 See Labor Rate N/A

Belden    1300A 010500        4 PR #24 PP FS PVC EA B $209.40 21.05% $165.32 See Labor Rate N/A

Belden    1300SB 0101000      4 PR #24 PP FS FRNHPO EA B $486.80 21.05% $384.33 See Labor Rate N/A

Belden    1304A B591000       4 PR #24 PP FRPVC EA B $728.00 21.05% $574.76 See Labor Rate N/A

Belden    1304A B59500        4 PR #24 PP FRPVC EA B $364.00 21.05% $287.38 See Labor Rate N/A

Belden    1305A B591000       4 PR #24 PP FRPVC PVC EA B $860.00 21.05% $678.98 See Labor Rate N/A

Belden    1305A B59500        4 PR #24 PP FRPVC PVC EA B $430.00 21.05% $339.49 See Labor Rate N/A

Belden    1306SB 0101000      1 #18 PR, 1 RG-6/U COAX EA B $1,486.80 21.05% $1,173.84 See Labor Rate N/A

Belden    1306SB 010500       1 #18 PR, 1 RG-6/U COAX EA B $743.40 21.05% $586.92 See Labor Rate N/A

Belden    1307A 006U500       2 #16 PE FRPVC EA B $141.40 21.05% $111.64 See Labor Rate N/A

Belden    1307A 0081000       2 #16 PE FRPVC EA B $282.80 21.05% $223.27 See Labor Rate N/A

Belden    1307A 008U500       2 #16 PE FRPVC EA B $141.40 21.05% $111.64 See Labor Rate N/A

Belden    1307A 0101000       2 #16 PE FRPVC EA B $282.80 21.05% $223.27 See Labor Rate N/A

Belden    1307A 010U500       2 #16 PE FRPVC EA B $139.90 21.05% $110.45 See Labor Rate N/A

Belden    1307A 1SL1000       2 #16 PE FRPVC EA B $282.80 21.05% $223.27 See Labor Rate N/A

Belden    1307A 1SLU500       2 #16 PE FRPVC EA B $141.40 21.05% $111.64 See Labor Rate N/A

Belden    1307A N3UU500       2 #16 PE FRPVC EA B $141.40 21.05% $111.64 See Labor Rate N/A

Belden    1308A 006U500       4 #16 PE FRPVC EA B $262.20 21.05% $207.01 See Labor Rate N/A

Belden    1308A 0081000       4 #16 PE FRPVC EA B $524.40 21.05% $414.02 See Labor Rate N/A

Belden    1308A 008U500       4 #16 PE FRPVC EA B $262.20 21.05% $207.01 See Labor Rate N/A

Belden    1308A 009X          4 #16 PE FRPVC EA B $419.60 21.05% $331.28 See Labor Rate N/A

Belden    1308A 0101000       4 #16 PE FRPVC EA B $524.40 21.05% $414.02 See Labor Rate N/A

Belden    1308A 010U500       4 #16 PE FRPVC EA B $262.20 21.05% $207.01 See Labor Rate N/A

Belden    1308A 1SL1000       4 #16 PE FRPVC EA B $524.40 21.05% $414.02 See Labor Rate N/A

Belden    1308A 1SLU500       4 #16 PE FRPVC EA B $262.20 21.05% $207.01 See Labor Rate N/A

Belden    1308A N3UU500       4 #16 PE FRPVC EA B $262.20 21.05% $207.01 See Labor Rate N/A

Page 363 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    1309A 006U500       2 #14 PE FRPVC EA B $271.20 21.05% $214.11 See Labor Rate N/A

Belden    1309A 0081000       2 #14 PE FRPVC EA B $542.40 21.05% $428.23 See Labor Rate N/A

Belden    1309A 008U500       2 #14 PE FRPVC EA B $271.20 21.05% $214.11 See Labor Rate N/A

Belden    1309A 0101000       2 #14 PE FRPVC EA B $542.40 21.05% $428.23 See Labor Rate N/A

Belden    1309A 010U500       2 #14 PE FRPVC EA B $271.20 21.05% $214.11 See Labor Rate N/A

Belden    1309A 1SL1000       2 #14 PE FRPVC EA B $542.40 21.05% $428.23 See Labor Rate N/A

Belden    1309A 1SLU500       2 #14 PE FRPVC EA B $271.20 21.05% $214.11 See Labor Rate N/A

Belden    1309A N3UU500       2 #14 PE FRPVC EA B $271.20 21.05% $214.11 See Labor Rate N/A

Belden    1310A 006U500       4 #14 PE FRPVC EA B $516.40 21.05% $407.70 See Labor Rate N/A

Belden    1310A 0081000       4 #14 PE FRPVC EA B $1,032.80 21.05% $815.40 See Labor Rate N/A

Belden    1310A 008U500       4 #14 PE FRPVC EA B $516.40 21.05% $407.70 See Labor Rate N/A

Belden    1310A 0101000       4 #14 PE FRPVC EA B $1,032.80 21.05% $815.40 See Labor Rate N/A

Belden    1310A 010U500       4 #14 PE FRPVC EA B $516.40 21.05% $407.70 See Labor Rate N/A

Belden    1310A 1SL1000       4 #14 PE FRPVC EA B $1,032.80 21.05% $815.40 See Labor Rate N/A

Belden    1310A 1SLU500       4 #14 PE FRPVC EA B $516.40 21.05% $407.70 See Labor Rate N/A

Belden    1311A 0081000       2 #12 PE FRPVC EA B $744.40 21.05% $587.71 See Labor Rate N/A

Belden    1311A 008500        2 #12 PE FRPVC EA B $372.20 21.05% $293.85 See Labor Rate N/A

Belden    1311A 0101000       2 #12 PE FRPVC EA B $744.40 21.05% $587.71 See Labor Rate N/A

Belden    1311A 010500        2 #12 PE FRPVC EA B $372.20 21.05% $293.85 See Labor Rate N/A

Belden    1311A 1SL1000       2 #12 PE FRPVC EA B $744.40 21.05% $587.71 See Labor Rate N/A

Belden    1311A 1SL500        2 #12 PE FRPVC EA B $372.20 21.05% $293.85 See Labor Rate N/A

Belden    1312A 0081000       4 #12 PE FRPVC EA B $1,389.60 21.05% $1,097.10 See Labor Rate N/A

Belden    1312A 008500        4 #12 PE FRPVC EA B $694.80 21.05% $548.55 See Labor Rate N/A

Belden    1312A 0101000       4 #12 PE FRPVC EA B $1,389.60 21.05% $1,097.10 See Labor Rate N/A

Belden    1312A 010500        4 #12 PE FRPVC EA B $694.80 21.05% $548.55 See Labor Rate N/A

Belden    1312A 1SL1000       4 #12 PE FRPVC EA B $1,389.60 21.05% $1,097.10 See Labor Rate N/A

Belden    1312A 1SL500        4 #12 PE FRPVC EA B $694.80 21.05% $548.55 See Labor Rate N/A

Belden    1313A 0081000       2 #10 PE FRPVC EA B $1,125.80 21.05% $888.83 See Labor Rate N/A

Belden    1313A 008500        2 #10 PE FRPVC EA B $562.90 21.05% $444.41 See Labor Rate N/A

Belden    1313A 0101000       2 #10 PE FRPVC EA B $1,125.80 21.05% $888.83 See Labor Rate N/A

Belden    1313A 010500        2 #10 PE FRPVC EA B $562.90 21.05% $444.41 See Labor Rate N/A

Belden    1313A 1SL1000       2 #10 PE FRPVC EA B $1,125.80 21.05% $888.83 See Labor Rate N/A

Belden    1313A 1SL500        2 #10 PE FRPVC EA B $562.90 21.05% $444.41 See Labor Rate N/A

Belden    1314SB 0101000      1 PR #14 PP FRNHPO EA B $445.60 21.05% $351.80 See Labor Rate N/A

Belden    1315SB 0101000      4 #14 PP FRNHPO EA B $831.80 21.05% $656.71 See Labor Rate N/A

Belden    1316SB 0101000      1 PR #12 PP FRNHPO EA B $649.60 21.05% $512.86 See Labor Rate N/A

Belden    1317SB 0101000      4 #12 PP FRNHPO EA B $1,111.00 21.05% $877.14 See Labor Rate N/A

Belden    1318SB 0101000      4 PR #24 PP FRNHPO FRNHPO EA B $530.80 21.05% $419.07 See Labor Rate N/A

Belden    1319SB 0101000      4 PR #23 PP FRNHPO FRNHPO EA B $552.60 21.05% $436.28 See Labor Rate N/A

Belden    1319SB 0105000      4 PR #23 PP FRNHPO FRNHPO FT B $0.55 21.05% $0.44 See Labor Rate N/A

Belden    1320SB 0021000      1 FS PR #18 SIL FRNHPO EA B $1,485.20 21.05% $1,172.57 See Labor Rate N/A

Belden    1320SB 0101000      1 FS PR #18 SIL FRNHPO EA B $1,485.20 21.05% $1,172.57 See Labor Rate N/A

Belden    1321SB 0021000      1 FS PR #16 SIL FRNHPO EA B $1,693.00 21.05% $1,336.63 See Labor Rate N/A

Belden    1321SB 0101000      1 FS PR #16 SIL FRNHPO EA B $1,693.00 21.05% $1,336.63 See Labor Rate N/A

Belden    1322R 0101000       #18 GIFHDLDPE DBLSH FRPVC EA B $179.00 21.05% $141.32 See Labor Rate N/A

Belden    1322R 010U1000      #18 GIFHDLDPE DBLSH FRPVC EA B $179.00 21.05% $141.32 See Labor Rate N/A

Belden    1325A 0091000       2 FS PR #22 FLRST FLRST EA B $488.60 21.05% $385.75 See Labor Rate N/A

Belden    1325A 009500        2 FS PR #22 FLRST FLRST EA B $244.30 21.05% $192.88 See Labor Rate N/A

Belden    1325A D151000       2 FS PR #22 FLRST FLRST EA B $488.60 21.05% $385.75 See Labor Rate N/A

Belden    1326A 0091000       3 FS PR #22 FLRST FLRST EA B $992.20 21.05% $783.35 See Labor Rate N/A

Belden    1326A 009500        3 FS PR #22 FLRST FLRST EA B $496.10 21.05% $391.67 See Labor Rate N/A

Belden    1326A D151000       3 FS PR #22 FLRST FLRST EA B $992.20 21.05% $783.35 See Labor Rate N/A

Belden    1326A D15500        3 FS PR #22 FLRST FLRST EA B $496.10 21.05% $391.67 See Labor Rate N/A

Belden    1327A 0031000       2 FS PR #18 PP FS FRPVC EA B $901.20 21.05% $711.50 See Labor Rate N/A

Belden    1327A 0031640       2 FS PR #18 PP FS FRPVC EA B $1,477.97 21.05% $1,166.86 See Labor Rate N/A

Belden    1327A 0061000       2 FS PR #18 PP FS FRPVC EA B $901.20 21.05% $711.50 See Labor Rate N/A

Belden    1327A 0061640       2 FS PR #18 PP FS FRPVC EA B $1,477.97 21.05% $1,166.86 See Labor Rate N/A

Belden    1328A 0031000       5 FS PR #18 PP FS FRPVC EA B $1,866.20 21.05% $1,473.38 See Labor Rate N/A

Belden    1328A 0031640       5 FS PR #18 PP FS FRPVC EA B $3,060.57 21.05% $2,416.34 See Labor Rate N/A

Belden    1328A 0061000       5 FS PR #18 PP FS FRPVC EA B $1,866.20 21.05% $1,473.38 See Labor Rate N/A

Belden    1328A 0061640       5 FS PR #18 PP FS FRPVC EA B $3,060.57 21.05% $2,416.34 See Labor Rate N/A
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Belden    1329A 0031000       8 FS PR #18 PP FS FRPVC EA B $2,904.40 21.05% $2,293.04 See Labor Rate N/A

Belden    1329A 0031640       8 FS PR #18 PP FS FRPVC EA B $4,763.22 21.05% $3,760.59 See Labor Rate N/A

Belden    1329A 0061000       8 FS PR #18 PP FS FRPVC EA B $2,904.40 21.05% $2,293.04 See Labor Rate N/A

Belden    1329A 0061640       8 FS PR #18 PP FS FRPVC EA B $4,763.22 21.05% $3,760.59 See Labor Rate N/A

Belden    1330A 0031000       12 FS PR #18 PP FS FRPVC EA B $4,087.00 21.05% $3,226.71 See Labor Rate N/A

Belden    1330A 0031640       12 FS PR #18 PP FS FRPVC EA B $6,702.68 21.05% $5,291.81 See Labor Rate N/A

Belden    1330A 0061000       12 FS PR #18 PP FS FRPVC EA B $4,087.00 21.05% $3,226.71 See Labor Rate N/A

Belden    1330A 0061640       12 FS PR #18 PP FS FRPVC EA B $6,702.68 21.05% $5,291.81 See Labor Rate N/A

Belden    1331A 0031000       16 FS PR #18 PP FS FRPVC EA B $5,321.60 21.05% $4,201.44 See Labor Rate N/A

Belden    1331A 0031640       16 FS PR #18 PP FS FRPVC EA B $8,727.42 21.05% $6,890.36 See Labor Rate N/A

Belden    1331A 0061000       16 FS PR #18 PP FS FRPVC EA B $5,321.60 21.05% $4,201.44 See Labor Rate N/A

Belden    1331A 0061640       16 FS PR #18 PP FS FRPVC EA B $8,727.42 21.05% $6,890.36 See Labor Rate N/A

Belden    1332A 0031000       20 FS PR #18 PP FS FRPVC EA B $6,505.00 21.05% $5,135.74 See Labor Rate N/A

Belden    1332A 0031640       20 FS PR #18 PP FS FRPVC EA B $10,668.20 21.05% $8,422.61 See Labor Rate N/A

Belden    1332A 0061000       20 FS PR #18 PP FS FRPVC EA B $6,505.00 21.05% $5,135.74 See Labor Rate N/A

Belden    1332A 0061640       20 FS PR #18 PP FS FRPVC EA B $10,668.20 21.05% $8,422.61 See Labor Rate N/A

Belden    1333A 0031000       24 FS PR #18 PP FS FRPVC EA B $7,624.20 21.05% $6,019.35 See Labor Rate N/A

Belden    1333A 0031640       24 FS PR #18 PP FS FRPVC EA B $12,503.69 21.05% $9,871.74 See Labor Rate N/A

Belden    1333A 0061000       24 FS PR #18 PP FS FRPVC EA B $7,624.20 21.05% $6,019.35 See Labor Rate N/A

Belden    1333A 0061640       24 FS PR #18 PP FS FRPVC EA B $12,503.69 21.05% $9,871.74 See Labor Rate N/A

Belden    1334A 0031000       1 PR #18 PP SH FRPVC EA B $672.20 21.05% $530.71 See Labor Rate N/A

Belden    1334A 0031640       1 PR #18 PP SH FRPVC EA B $1,102.41 21.05% $870.36 See Labor Rate N/A

Belden    1334A 0033280       1 PR #18 PP SH FRPVC EA B $2,204.82 21.05% $1,740.72 See Labor Rate N/A

Belden    1334A 003394        1 PR #18 PP SH FRPVC EA B $264.85 21.05% $209.10 See Labor Rate N/A

Belden    1334A 0061000       1 PR #18 PP SH FRPVC EA B $672.20 21.05% $530.71 See Labor Rate N/A

Belden    1334A 0061640       1 PR #18 PP SH FRPVC EA B $1,102.41 21.05% $870.36 See Labor Rate N/A

Belden    1334A 0063280       1 PR #18 PP SH FRPVC EA B $2,204.82 21.05% $1,740.72 See Labor Rate N/A

Belden    1334A 006394        1 PR #18 PP SH FRPVC EA B $264.85 21.05% $209.10 See Labor Rate N/A

Belden    1335A 0031000       1 PR #16 PP SH FRPVC EA B $876.80 21.05% $692.24 See Labor Rate N/A

Belden    1335A 0031640       1 PR #16 PP SH FRPVC EA B $1,437.95 21.05% $1,135.27 See Labor Rate N/A

Belden    1335A 0033280       1 PR #16 PP SH FRPVC EA B $2,875.90 21.05% $2,270.54 See Labor Rate N/A

Belden    1335A 003394        1 PR #16 PP SH FRPVC EA B $345.46 21.05% $272.74 See Labor Rate N/A

Belden    1335A 0061000       1 PR #16 PP SH FRPVC EA B $876.80 21.05% $692.24 See Labor Rate N/A

Belden    1335A 0061640       1 PR #16 PP SH FRPVC EA B $1,437.95 21.05% $1,135.27 See Labor Rate N/A

Belden    1335A 0063280       1 PR #16 PP SH FRPVC EA B $2,875.90 21.05% $2,270.54 See Labor Rate N/A

Belden    1335A 006394        1 PR #16 PP SH FRPVC EA B $345.46 21.05% $272.74 See Labor Rate N/A

Belden    1336A 0031000       1 PR #14 PP SH FRPVC EA B $1,263.00 21.05% $997.15 See Labor Rate N/A

Belden    1336A 0031640       1 PR #14 PP SH FRPVC EA B $2,071.32 21.05% $1,635.32 See Labor Rate N/A

Belden    1336A 0033280       1 PR #14 PP SH FRPVC EA B $4,142.64 21.05% $3,270.64 See Labor Rate N/A

Belden    1336A 003394        1 PR #14 PP SH FRPVC EA B $497.62 21.05% $392.88 See Labor Rate N/A

Belden    1336A 0061000       1 PR #14 PP SH FRPVC EA B $1,263.00 21.05% $997.15 See Labor Rate N/A

Belden    1336A 0061640       1 PR #14 PP SH FRPVC EA B $2,071.32 21.05% $1,635.32 See Labor Rate N/A

Belden    1336A 0063280       1 PR #14 PP SH FRPVC EA B $4,142.64 21.05% $3,270.64 See Labor Rate N/A

Belden    1336A 006394        1 PR #14 PP SH FRPVC EA B $497.62 21.05% $392.88 See Labor Rate N/A

Belden    1337A 00310000      1 FSPR #18 FRPP+#18 PVC FS PVC FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    1338A 0037500       2 FSPR #18 FRPP+#18 PVC FS PVC FT B $1.28 21.05% $1.01 See Labor Rate N/A

Belden    1339A 0037500       5 FSPR #18 FRPP+#18 PVC FS PVC FT B $2.85 21.05% $2.25 See Labor Rate N/A

Belden    1340A 0035000       8 FSPR #18 FRPP+#18 PVC FS PVC FT B $4.03 21.05% $3.18 See Labor Rate N/A

Belden    1345F T5U1000       2 #15, 2 #18 SH TPE EA B $2,622.20 21.05% $2,070.24 See Labor Rate N/A

Belden    1346F T5U1000       2 #22, 2 #24 SH TPE EA B $1,378.00 21.05% $1,087.94 See Labor Rate N/A

Belden    1347A B591000       COMPOSITE CABLE PVC EA B $3,249.20 21.05% $2,565.26 See Labor Rate N/A

Belden    1347A B59500        COMPOSITE CABLE PVC EA B $1,624.60 21.05% $1,282.63 See Labor Rate N/A

Belden    1348A 0021000       3 #20 FPE SH PVC EA B $808.40 21.05% $638.24 See Labor Rate N/A

Belden    1349A 0021000       COMPOSITE CABLE PVC EA B $1,683.80 21.05% $1,329.37 See Labor Rate N/A

Belden    1350SB 0101000      1 FS PR #24 FHDPE FRNHPO EA B $419.80 21.05% $331.43 See Labor Rate N/A

Belden    1351A 0041000       4 PR #23 PO FS FRPVC EA B $507.60 21.05% $400.75 See Labor Rate N/A

Belden    1351A 0061000       4 PR #23 PO FS FRPVC EA B $507.60 21.05% $400.75 See Labor Rate N/A

Belden    1351A 0081000       4 PR #23 PO FS FRPVC EA B $507.60 21.05% $400.75 See Labor Rate N/A

Belden    1351A 0091000       4 PR #23 PO FS FRPVC EA B $507.60 21.05% $400.75 See Labor Rate N/A

Belden    1352A 0041000       4 PR #23 FEP FS PVDF EA B $1,045.00 21.05% $825.03 See Labor Rate N/A

Belden    1352A 0081000       4 PR #23 FEP FS PVDF EA B $1,045.00 21.05% $825.03 See Labor Rate N/A
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Belden    1352A 0091000       4 PR #23 FEP FS PVDF EA B $1,045.00 21.05% $825.03 See Labor Rate N/A

Belden    1352A D151000       4 PR #23 FEP FS PVDF EA B $1,045.00 21.05% $825.03 See Labor Rate N/A

Belden    1353A 001U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 002U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 003U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 004U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 006U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 007U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 008U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 009U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 0101000       1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A 010500        1 PR #24 PP FRPVC EA B $59.60 21.05% $47.05 See Labor Rate N/A

Belden    1353A 010U1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1353A N3UU1000      1 PR #24 PP FRPVC EA B $119.20 21.05% $94.11 See Labor Rate N/A

Belden    1355P 002U1000      #20 FFEP SH FLRST EA B $1,000.00 21.05% $789.51 See Labor Rate N/A

Belden    1355P 005U1000      #20 FFEP SH FLRST EA B $1,000.00 21.05% $789.51 See Labor Rate N/A

Belden    1355P 006U1000      #20 FFEP SH FLRST EA B $1,000.00 21.05% $789.51 See Labor Rate N/A

Belden    1355P 009U1000      #20 FFEP SH FLRST EA B $1,000.00 21.05% $789.51 See Labor Rate N/A

Belden    1355P 010U1000      #20 FFEP SH FLRST EA B $1,000.00 21.05% $789.51 See Labor Rate N/A

Belden    139463 J221000      9463 STEEL ARMORED PVC FT B $2.18 21.05% $1.72 See Labor Rate N/A

Belden    139463 J226000      9463 STEEL ARMORED PVC FT B $2.18 21.05% $1.72 See Labor Rate N/A

Belden    1401A F2V1000       25 PR #28 FRPP SH PVC FT B $3.28 21.05% $2.59 See Labor Rate N/A

Belden    1401A F2V500        25 PR #28 FRPP SH PVC FT B $3.28 21.05% $2.59 See Labor Rate N/A

Belden    1403A F2V1000       34 PR #28 FRPP SH PVC FT B $4.71 21.05% $3.72 See Labor Rate N/A

Belden    1403A F2V500        34 PR #28 FRPP SH PVC FT B $4.71 21.05% $3.72 See Labor Rate N/A

Belden    1406B J5C1000       3 #26 FPE SH PVC PVC FT B $1.65 21.05% $1.31 See Labor Rate N/A

Belden    1407B J5C1000       4 #26 FPE SH PVC PVC FT B $2.27 21.05% $1.79 See Labor Rate N/A

Belden    1408R 0101000       4 #24 PR BFS PVC FS PVC EA B $1,480.80 21.05% $1,169.10 See Labor Rate N/A

Belden    1408R 010500        4 #24 PR BFS PVC FS PVC EA B $740.40 21.05% $584.55 See Labor Rate N/A

Belden    1409R 0101000       6 #24 PR BFS PVC FS PVC EA B $2,090.00 21.05% $1,650.07 See Labor Rate N/A

Belden    1410R 0101000       8 #24 PR BFS PVC FS PVC EA B $2,865.00 21.05% $2,261.94 See Labor Rate N/A

Belden    1410R 010500        8 #24 PR BFS PVC FS PVC EA B $1,432.50 21.05% $1,130.97 See Labor Rate N/A

Belden    1411R 0101000       12 #24 PR BFS PVC FS PVC EA B $3,817.40 21.05% $3,013.86 See Labor Rate N/A

Belden    1411R 010500        12 #24 PR BFS PVC FS PVC EA B $1,908.70 21.05% $1,506.93 See Labor Rate N/A

Belden    1412R 0101000       16 #24 PR HDPE BFS PVC FS PVC EA B $5,309.00 21.05% $4,191.49 See Labor Rate N/A

Belden    1412R 010500        16 #24 PR HDPE BFS PVC FS PVC EA B $2,654.50 21.05% $2,095.74 See Labor Rate N/A

Belden    1414R 0101000       24 #24 PR HDPE BFS PVC FS PVC EA B $7,708.20 21.05% $6,085.67 See Labor Rate N/A

Belden    1414R 010500        24 #24 PR HDPE BFS PVC FS PVC EA B $3,854.10 21.05% $3,042.84 See Labor Rate N/A

Belden    1417B J5C1000       5 #26 FPE SH PVC PVC FT B $2.74 21.05% $2.16 See Labor Rate N/A

Belden    1418B 0101000       5 #26 FPE SH PVC PVC FT B $2.73 21.05% $2.16 See Labor Rate N/A

Belden    1418B 010500        5 #26 FPE SH PVC PVC FT B $2.73 21.05% $2.16 See Labor Rate N/A

Belden    1419A 0601000       2 PR #24 FHDPE FS PVC EA B $351.80 21.05% $277.75 See Labor Rate N/A

Belden    1419A 06010000      2 PR #24 FHDPE FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1419A 060500        2 PR #24 FHDPE FS PVC EA B $175.90 21.05% $138.87 See Labor Rate N/A

Belden    1420A 0601000       3 PR #24 FHDPE FS PVC EA B $537.60 21.05% $424.44 See Labor Rate N/A

Belden    1420A 06010000      3 PR #24 FHDPE FS PVC FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    1420A 060500        3 PR #24 FHDPE FS PVC EA B $268.80 21.05% $212.22 See Labor Rate N/A

Belden    1421A 0601000       4 PR #24 FHDPE FS PVC EA B $572.00 21.05% $451.60 See Labor Rate N/A

Belden    1421A 060500        4 PR #24 FHDPE FS PVC EA B $286.00 21.05% $225.80 See Labor Rate N/A

Belden    1421A 0605000       4 PR #24 FHDPE FS PVC FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    1422A 0601000       5 PR #24 FHDPE FS PVC EA B $713.80 21.05% $563.55 See Labor Rate N/A

Belden    1422A 060500        5 PR #24 FHDPE FS PVC EA B $356.90 21.05% $281.77 See Labor Rate N/A

Belden    1423A 0601000       6 PR #24 FHDPE FS PVC EA B $764.80 21.05% $603.81 See Labor Rate N/A

Belden    1423A 060500        6 PR #24 FHDPE FS PVC EA B $382.40 21.05% $301.91 See Labor Rate N/A

Belden    1424A 0601000       12 PR + 1 #24 FHDPE FS PVC EA B $1,461.20 21.05% $1,153.63 See Labor Rate N/A

Belden    1424A 060500        12 PR + 1 #24 FHDPE FS PVC EA B $730.60 21.05% $576.81 See Labor Rate N/A

Belden    1425A 0601000       15 PR #24 FRFPE FS PVC EA B $2,071.40 21.05% $1,635.38 See Labor Rate N/A

Belden    1425A 060500        15 PR #24 FRFPE FS PVC EA B $1,035.70 21.05% $817.69 See Labor Rate N/A

Belden    1426A 010U1000      #20 PE/GIFHDLDPE BRD PVC EA B $362.40 21.05% $286.12 See Labor Rate N/A

Belden    1427B B591000       24 PR #22 FHDPE FS PVC PVC FT B $11.51 21.05% $9.09 See Labor Rate N/A

Belden    1466A 0107500       4 PR #18 + 1 #22 PVC FS PVC FT B $0.91 21.05% $0.72 See Labor Rate N/A
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Belden    1467A 0107500       8 PR #18 + 1 #22 PVC FS PVC FT B $1.60 21.05% $1.26 See Labor Rate N/A

Belden    1468A 0105000       12 PR #18 + 1 #22 PVC FS PVC FT B $2.25 21.05% $1.78 See Labor Rate N/A

Belden    1471A 0102500       18/24 PR PLTC OS FT B $3.99 21.05% $3.15 See Labor Rate N/A

Belden    1472A 0101250       36 PR #18 + 1 #22 PVC FS PVC FT B $5.72 21.05% $4.52 See Labor Rate N/A

Belden    1474A 0061000       2 FS PR #18 +1 #22 PVC FS PVC EA B $880.00 21.05% $694.77 See Labor Rate N/A

Belden    1474A 0067500       2 FS PR #18 +1 #22 PVC FS PVC FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    1474A 0107500       2 FS PR #18 + 1 #22 PVC FS PVC FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    1475A 0061000       4 FSPR #18 + 1 #22 PVC FS PVC EA B $1,375.20 21.05% $1,085.73 See Labor Rate N/A

Belden    1475A 0067500       4 FSPR #18 + 1 #22 PVC FS PVC FT B $1.25 21.05% $0.99 See Labor Rate N/A

Belden    1475A 0107500       4 FS PR #18 + 1 #22 PVC FS PVC FT B $1.25 21.05% $0.99 See Labor Rate N/A

Belden    1476A 0061000       8 FSPR #18 + 1 #22 PVC FS PVC EA B $2,433.40 21.05% $1,921.18 See Labor Rate N/A

Belden    1476A 0065000       8 FSPR #18 + 1 #22 PVC FS PVC FT B $2.21 21.05% $1.75 See Labor Rate N/A

Belden    1476A 0105000       8 FS PR #18 + 1 #22 PVC FS PVC FT B $2.21 21.05% $1.75 See Labor Rate N/A

Belden    1477A 0061000       12FS PR #18 + 1 #22 PVC FS PVC EA B $3,403.40 21.05% $2,687.01 See Labor Rate N/A

Belden    1477A 0065000       12FS PR #18 + 1 #22 PVC FS PVC FT B $3.09 21.05% $2.44 See Labor Rate N/A

Belden    1477A 0105000       12 FS PR #18 +1 #22 PVC FS PVC FT B $3.09 21.05% $2.44 See Labor Rate N/A

Belden    1480A 0061000       24 FS PR #18 +1 #22 PVC FS PVC EA B $6,557.20 21.05% $5,176.95 See Labor Rate N/A

Belden    1480A 0062500       24 FS PR #18 +1 #22 PVC FS PVC FT B $5.96 21.05% $4.71 See Labor Rate N/A

Belden    1480A 0102500       18/24 PR PLTC IS/OS FT B $5.96 21.05% $4.71 See Labor Rate N/A

Belden    1480A 0105000       18/24 PR PLTC IS/OS FT B $5.96 21.05% $4.71 See Labor Rate N/A

Belden    1484A 0107500       4 PR #16 + 1 #22 PVC FS PVC FT B $1.45 21.05% $1.15 See Labor Rate N/A

Belden    1485A 0107500       8 PR #16 + 1 #22 PVC FS PVC FT B $2.37 21.05% $1.87 See Labor Rate N/A

Belden    1486A 0105000       12 PR #16 + 1 #22 PVC FS PVC FT B $3.45 21.05% $2.72 See Labor Rate N/A

Belden    1489A 0101250       16/24 PR PLTC OS 300V FT B $5.83 21.05% $4.60 See Labor Rate N/A

Belden    1492A 0107500       2 FS PR #16 + 1 #22 PVC FS PVC FT B $1.13 21.05% $0.89 See Labor Rate N/A

Belden    1493A 0107500       4 FS PR #16 + 1 #22 PVC FS PVC FT B $1.82 21.05% $1.44 See Labor Rate N/A

Belden    1494A 0105000       8 FS PR #16 + 1 #22 PVC FS PVC FT B $3.02 21.05% $2.39 See Labor Rate N/A

Belden    1495A 0102500       12 FS PR #16 +1 #22 PVC FS PVC FT B $4.17 21.05% $3.29 See Labor Rate N/A

Belden    1498A 0105000       300V/PR/24/16AWG/7B/PVC/K1/IS/ FT B $8.23 21.05% $6.50 See Labor Rate N/A

Belden    1502P 8771000       COMPOSITE CABLE PVC EA B $1,193.80 21.05% $942.51 See Labor Rate N/A

Belden    1502R 0091000       2 #18 PVC +2 FS #22 FHDPEFRPVC EA B $497.40 21.05% $392.70 See Labor Rate N/A

Belden    1502R 009500        2 #18 PVC +2 FS #22 FHDPEFRPVC EA B $248.70 21.05% $196.35 See Labor Rate N/A

Belden    1502R 0101000       2 #18 PVC +2 FS #22 FHDPEFRPVC EA B $497.40 21.05% $392.70 See Labor Rate N/A

Belden    1502R 010500        2 #18 PVC +2 FS #22 FHDPEFRPVC EA B $248.70 21.05% $196.35 See Labor Rate N/A

Belden    1502R G751000       2 #18 PVC +2 FS #22 FHDPEFRPVC EA B $497.40 21.05% $392.70 See Labor Rate N/A

Belden    1502R G75500        2 #18 PVC +2 FS #22 FHDPEFRPVC EA B $248.70 21.05% $196.35 See Labor Rate N/A

Belden    1502SB 0101000      2#18 PP + 2FS #22 FHDPE FRNHPO EA B $606.20 21.05% $478.60 See Labor Rate N/A

Belden    1503A 001U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 002U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 003U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 004U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 006U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 007U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 008U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 009U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A 010U1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1503A N3UU1000      2 #22 PVC FS FRPVC EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    1504A 0532000       2 BONDED #22 FS PR PVC FR PVC EA B $825.20 21.05% $651.50 See Labor Rate N/A

Belden    1504A 053U1000      2 BONDED #22 FS PR PVC FR PVC EA B $412.60 21.05% $325.75 See Labor Rate N/A

Belden    1504A A5Q2000       2 BONDED #22 FS PR PVC FR PVC EA B $825.20 21.05% $651.50 See Labor Rate N/A

Belden    1504A A5QU1000      2 BONDED #22 FS PR PVC FR PVC EA B $412.60 21.05% $325.75 See Labor Rate N/A

Belden    1504A G04U1000      2 BONDED #22 FS PR PVC FR PVC EA B $412.60 21.05% $325.75 See Labor Rate N/A

Belden    1504A J77U1000      2 BONDED #22 FS PR PVC FR PVC EA B $412.60 21.05% $325.75 See Labor Rate N/A

Belden    1505A 0011000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 0015000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0021000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 002500        #20 PE/GIFHDPE SH FR PVC EA B $222.10 21.05% $175.35 See Labor Rate N/A

Belden    1505A 0025000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0031000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 0035000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0041000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A
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Belden    1505A 0045000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0061000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 006500        #20 PE/GIFHDPE SH FR PVC EA B $222.10 21.05% $175.35 See Labor Rate N/A

Belden    1505A 0065000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0071000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 0075000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0081000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 0085000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0091000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 0095000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A 0101000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A 010500        #20 PE/GIFHDPE SH FR PVC EA B $222.10 21.05% $175.35 See Labor Rate N/A

Belden    1505A 0105000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505A N3U1000       #20 PE/GIFHDPE SH FR PVC EA B $444.20 21.05% $350.70 See Labor Rate N/A

Belden    1505A N3U5000       #20 PE/GIFHDPE SH FR PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1505F 0041000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505F B591000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505F G7V1000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505F G7W1000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505F G7X1000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505F G7Y1000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505F G8L1000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505F Z4B1000       #21 GIFHDLDPE DBLB PVC EA B $695.00 21.05% $548.71 See Labor Rate N/A

Belden    1505S3 0001000      BONDED FILLER COMPOSITE EA B $1,465.40 21.05% $1,156.94 See Labor Rate N/A

Belden    1505S3 000500       BONDED FILLER COMPOSITE EA B $732.70 21.05% $578.47 See Labor Rate N/A

Belden    1505S5 0001000      BONDED FILLER COMPOSITE EA B $2,311.00 21.05% $1,824.55 See Labor Rate N/A

Belden    1505S5 000500       BONDED FILLER COMPOSITE EA B $1,155.50 21.05% $912.27 See Labor Rate N/A

Belden    1505S6 0001000      BONDED FILLER COMPOSITE EA B $2,713.00 21.05% $2,141.93 See Labor Rate N/A

Belden    1505S6 000500       BONDED FILLER COMPOSITE EA B $1,356.50 21.05% $1,070.97 See Labor Rate N/A

Belden    1506A 0011000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 0021000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 0031000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 0041000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 0061000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 0071000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 0081000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 0101000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 010500        #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 8771000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A 877500        #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1506A N3U1000       #20 FFEP SH FLMRST FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1508A B591000       1 PR #24 HDPE FS PVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    1508A B59500        1 PR #24 HDPE FS PVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    1509C B591000       2 PR #24 PP FS PVC FS PVC EA B $961.00 21.05% $758.72 See Labor Rate N/A

Belden    1509C B59500        2 PR #24 PP FS PVC FS PVC EA B $480.50 21.05% $379.36 See Labor Rate N/A

Belden    1510C B591000       4 PR #24 PP FS PVC FS PVC EA B $1,525.20 21.05% $1,204.15 See Labor Rate N/A

Belden    1510C B59500        4 PR #24 PP FS PVC FS PVC EA B $762.60 21.05% $602.08 See Labor Rate N/A

Belden    1511C B591000       6 PR #24 PP FS PVC FS PVC EA B $2,155.80 21.05% $1,702.02 See Labor Rate N/A

Belden    1511C B59500        6 PR #24 PP FS PVC FS PVC EA B $1,077.90 21.05% $851.01 See Labor Rate N/A

Belden    1512C B591000       8 PR #24 PP FS PVC FS PVC EA B $2,923.20 21.05% $2,307.88 See Labor Rate N/A

Belden    1512C B59500        8 PR #24 PP FS PVC FS PVC EA B $1,461.60 21.05% $1,153.94 See Labor Rate N/A

Belden    1513C B591000       12 PR #24 PP FS PVC FS PVC EA B $4,102.80 21.05% $3,239.19 See Labor Rate N/A

Belden    1513C B59500        12 PR #24 PP FS PVC FS PVC EA B $2,051.40 21.05% $1,619.59 See Labor Rate N/A

Belden    1514C B591000       16 PR #24 PP FS PVC FS PVC EA B $5,709.40 21.05% $4,507.61 See Labor Rate N/A

Belden    1514C B59500        16 PR #24 PP FS PVC FS PVC EA B $2,854.70 21.05% $2,253.80 See Labor Rate N/A

Belden    1515C B591000       20 PR #24 PP FS PVC FS PVC EA B $7,342.20 21.05% $5,796.71 See Labor Rate N/A

Belden    1515C B59500        20 PR #24 PP FS PVC FS PVC EA B $3,671.10 21.05% $2,898.36 See Labor Rate N/A

Belden    1516C B591000       24 PR #24 HDPE FS PVC FS PVC EA B $8,291.40 21.05% $6,546.11 See Labor Rate N/A

Belden    1516C B59500        24 PR #24 HDPE FS PVC FS PVC EA B $4,145.70 21.05% $3,273.06 See Labor Rate N/A

Belden    1518C B591000       32 PR #24 HDPE FS PVC FS PVC EA B $10,679.20 21.05% $8,431.29 See Labor Rate N/A

Belden    1518C B59500        32 PR #24 HDPE FS PVC FS PVC EA B $5,339.60 21.05% $4,215.65 See Labor Rate N/A
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Belden    1519C B591000       52 PR #24 HDPE FS PVC FS PVC EA B $16,911.60 21.05% $13,351.81 See Labor Rate N/A

Belden    1519C B59500        52 PR #24 HDPE FS PVC FS PVC EA B $8,455.80 21.05% $6,675.91 See Labor Rate N/A

Belden    1520A 0101000       3 #30 FHDPE BRD PVC FS PVC EA B $1,196.20 21.05% $944.41 See Labor Rate N/A

Belden    1520A 010500        3 #30 FHDPE BRD PVC FS PVC EA B $598.10 21.05% $472.20 See Labor Rate N/A

Belden    1521A 0101000       4 #30 FHDPE BRD PVC FS PVC EA B $1,509.80 21.05% $1,192.00 See Labor Rate N/A

Belden    1521A 010500        4 #30 FHDPE BRD PVC FS PVC EA B $754.90 21.05% $596.00 See Labor Rate N/A

Belden    1522A 0101000       5 #30 FHDPE BRD PVC FS PVC EA B $1,827.20 21.05% $1,442.59 See Labor Rate N/A

Belden    1522A 010500        5 #30 FHDPE BRD PVC FS PVC EA B $913.60 21.05% $721.29 See Labor Rate N/A

Belden    1523A 0091000       #14 GIFHDLDPE SH PVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    1523A 0101000       #14 GIFHDLDPE SH PVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    1523AP 0101000      RG-11/U PLENUM COAX FT B $2.21 21.05% $1.74 See Labor Rate N/A

Belden    1523R 0101000       #14 GIFHDLDPE SH PVC FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    1523R 010500        #14 GIFHDLDPE SH PVC FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    1524AM 0101000      #14 GIFHDLDPE SH PVC W/MSGR FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    1525A 0031000       #14 GIFHDLDPE SH LDPE FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    1525A 0101000       #14 GIFHDLDPE SH LDPE FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    1526A 01010000      3 #20 PVC FS PVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    1527A 0107500       3 PR #16 PVC/NYL FS PVC FT B $1.15 21.05% $0.91 See Labor Rate N/A

Belden    1528A 0107500       3 PR #16 + 1 #22 PVC FS PVC FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    1529A 0107500       3 PR #18 + 1 #22 PVC FS PVC FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    1530A 0101000       #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1530A 010U1000      #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1530A Q5H1000       #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1530A Q5HU1000      #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1530AP 8771000      #18 FFEP RG6/U FLRST FT B $0.96 21.05% $0.76 See Labor Rate N/A

Belden    1531AM 0101000      #18 GIFHDLDPE SH PVC W/MSGR FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    1532A 0031000       #18 GIFHDLDPE SH LDPE FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    1532A 0101000       #18 GIFHDLDPE SH LDPE FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1533P 0021000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 002A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 0031000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 003A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 0041000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 004A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 0051000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 005A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 0081000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 008A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 0101000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 010A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 8771000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P 877A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P D151000       4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533P D15A1000      4 PR #24 FEP FS FLRST EA B $724.60 21.05% $572.08 See Labor Rate N/A

Belden    1533R 0021000       4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 002A1000      4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 0031000       4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 003A1000      4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 0041000       4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 004A1000      4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 0051000       4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 005A1000      4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 0061000       4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 006A1000      4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 0101000       4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R 010A1000      4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R F2V1000       4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1533R F2V1640       4 PR #24 PP FS PVC EA B $656.00 21.05% $517.92 See Labor Rate N/A

Belden    1533R F2VA1000      4 PR #24 PP FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    1538A 0081000       3 PR #28 PP/PE SH FR PVC FT B $2.29 21.05% $1.81 See Labor Rate N/A

Belden    1538A 008U1000      3 PR #28 PP/PE SH FR PVC FT B $2.29 21.05% $1.81 See Labor Rate N/A
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Belden    1540A 0081000       7 #28 FEP/PE SH PVC FT B $2.26 21.05% $1.78 See Labor Rate N/A

Belden    1545A 0101000       #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1546A 010U1000      #18 GIFHDLDPE SH FS FR PVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    1583A 0021000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 002U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0031000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 003U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0041000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 004U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0051000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 005U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0061000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0061640       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0063000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 006U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0081000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0081640       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0083000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 008U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0091000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0093000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 009U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0101000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 010U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 0121000       4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583A 012U1000      4 PR #24 PO PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1583ANH F6H1000     4 PR #24 PP NH LS/FRPO FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1583B T301000       4 PR #24 PP PVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    1583B T30U1000      4 PR #24 PO PVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    1585A 0021000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 002U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 0031000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 003U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 0041000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 004U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 0051000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 005U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 0081000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 008U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 0091000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 009U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 0101000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 010U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 0121000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 012U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 8771000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A 877U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A D151000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A D153000       4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585A D15U1000      4 PR #24 FRPO/FEP FLMRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    1585B T301000       4 PR #24 FEP FLMRST FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1585LC 0061000      4 PR #24 FEP FEP EA B $655.00 21.05% $517.13 See Labor Rate N/A

Belden    1585LC 006U1000     4 PR #24 FEP FEP EA B $655.00 21.05% $517.13 See Labor Rate N/A

Belden    1585LC 0091000      4 PR #24 FEP FEP EA B $655.00 21.05% $517.13 See Labor Rate N/A

Belden    1585LC 009U1000     4 PR #24 FEP FEP EA B $655.00 21.05% $517.13 See Labor Rate N/A

Belden    1588A 0061000       2 PR #24 PP FR PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1588A 006U1000      2 PR #24 PP FR PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1588A F6H1000       2 PR #24 PP FR PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1588A F6H1640       2 PR #24 PP FR PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1588A F6HU1000      2 PR #24 PP FR PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1588R 0061000       2 PR #24 PP PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A
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Belden    1588R 006U1000      2 PR #24 PP PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1590A 8771000       2 PR #24 FEP FLMRST FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1590A D151000       2 PR #24 FEP FLMRST FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1592A 0021000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 002U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 0031000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 003U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 0041000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 004U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 0051000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 005U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 0061000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 006U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 0071000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 007U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 0091000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 009U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 0101000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A 010U1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A F2V1000       4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1592A F2VU1000      4 PR #24 PP FR PVC EA B $245.40 21.05% $193.74 See Labor Rate N/A

Belden    1594A 008U1000      4 PR #24 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    1594A 009U1000      4 PR #24 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    1594A 1GFU1000      4 PR #24 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    1613A 009B700       #18 GIFHDLDPE SH FS PVC EA B $112.56 21.05% $88.87 See Labor Rate N/A

Belden    1613A 009U1000      #18 GIFHDLDPE SH FS PVC EA B $160.80 21.05% $126.95 See Labor Rate N/A

Belden    1613A 0101000       #18 GIFHDLDPE SH FS PVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    1613A 010B700       #18 GIFHDLDPE SH FS PVC EA B $99.54 21.05% $78.59 See Labor Rate N/A

Belden    1613A 010U1000      #18 GIFHDLDPE SH FS PVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    1613A Q5HU1000      #18 GIFHDLDPE SH FS PVC EA B $160.80 21.05% $126.95 See Labor Rate N/A

Belden    1613AT 0101000      #18 GIFHDLDPE SH FS PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1613AT 010B700      #18 GIFHDLDPE SH FS PVC EA B $98.98 21.05% $78.15 See Labor Rate N/A

Belden    1613AT 010U1000     #18 GIFHDLDPE SH FS PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1614A 0031000       #18 GIFHDLDPE SH FS LDPE FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    1614A 0101000       #18 GIFHDLDPE SH FS LDPE FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    1615AM 0101000      #18 GIFHDLDPE SH FS PVC W/MSGR FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    1616AM 0101000      #18 GIFHDLDPE SH FS PVC W/MSGR FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    1617A 0101000       #14 GIFHDLDPE DBL SH PVC FT B $0.30 21.05% $0.23 See Labor Rate N/A

Belden    1618A 0031000       #14 GIFHDLDPE DBSH LDPE FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    1618A 0101000       #14 GIFHDLDPE DBSH LDPE FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    1619AM 0101000      #14 GIFHDLDPE DBLSH PVC W/MSGR FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    1620AM 0101000      #14 GIFHDLDPE DBLSH PVC W/MSGR FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    1624P 0021000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 0031000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 0041000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 004A1000      4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 0051000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 0071000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 0081000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 008A1000      4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 8771000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P 877A1000      4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P D151000       4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624P D15A1000      4 PR #24 FEP FS PVC FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    1624R 0021000       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 002A1000      4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 0031000       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 003A1000      4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 0041000       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 004A1000      4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 0051000       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Page 371 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    1624R 005A1000      4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 0061000       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R 006A1000      4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R B021000       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R B02A1000      4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R F2V1000       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R F2V1640       4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1624R F2VA1000      4 PR #24 PP FS PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1633A 0061000       4 TW PR FS PVC FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    1633A 006U1000      4 TW PR FS PVC FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    1633A F2V1000       4 TW PR FS PVC FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    1633A F2VU1000      4 TW PR FS PVC FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    1633ESB E4X1000     4 PR #24 PP SH FRNC EA B $530.00 21.05% $418.44 See Labor Rate N/A

Belden    1633ESB E4X1640     4 PR #24 PP SH FRNC FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    1633ESB E4X3280     4 PR #24 PP SH FRNC FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    1634A 0101000       2 PR #22 FRFPE FRPE BRD PVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    1668A F6H1000       2 X 4 PR #24 PP PVC PARA FT B $0.77 21.05% $0.60 See Labor Rate N/A

Belden    1668A F6H1640       2 X 4 PR #24 PP PVC PARA FT B $0.77 21.05% $0.60 See Labor Rate N/A

Belden    1671A TIN100        #24 TFE BRD TINNED COAX EA B $383.36 21.05% $302.67 See Labor Rate N/A

Belden    1671A TIN1000       #24 TFE BRD TINNED COAX EA B $3,061.80 21.05% $2,417.31 See Labor Rate N/A

Belden    1671A TIN50         #24 TFE BRD TINNED COAX EA B $225.50 21.05% $178.03 See Labor Rate N/A

Belden    1671A TIN500        #24 TFE BRD TINNED COAX EA B $1,530.90 21.05% $1,208.66 See Labor Rate N/A

Belden    1671B TIN500        #24 TFE CU FS BRD TINNED COAX EA B $1,575.90 21.05% $1,244.18 See Labor Rate N/A

Belden    1671J 010100        #24 TFE BRD TINNED COAX PVC EA B $415.26 21.05% $327.85 See Labor Rate N/A

Belden    1671J 0101000       #24 TFE BRD TINNED COAX PVC EA B $3,301.20 21.05% $2,606.32 See Labor Rate N/A

Belden    1671J 010500        #24 TFE BRD TINNED COAX PVC EA B $1,650.60 21.05% $1,303.16 See Labor Rate N/A

Belden    1672A TIN1000       #29 TFE SH TINNED COAX EA B $3,151.80 21.05% $2,488.37 See Labor Rate N/A

Belden    1672A TIN500        #29 TFE SH TINNED COAX EA B $1,575.90 21.05% $1,244.18 See Labor Rate N/A

Belden    1672J 0101000       #29 TFE BRD TINNED COAX PVC EA B $3,301.20 21.05% $2,606.32 See Labor Rate N/A

Belden    1672J 010500        #29 TFE BRD TINNED COAX PVC EA B $1,650.60 21.05% $1,303.16 See Labor Rate N/A

Belden    1672J 368500        #29 TFE BRD TINNED COAX PVC EA B $1,650.60 21.05% $1,303.16 See Labor Rate N/A

Belden    1673A TIN100        #19 TFE BRD TINNED COAX EA B $372.52 21.05% $294.11 See Labor Rate N/A

Belden    1673A TIN250        #19 TFE BRD TINNED COAX EA B $854.50 21.05% $674.63 See Labor Rate N/A

Belden    1673A TIN50         #19 TFE BRD TINNED COAX EA B $203.19 21.05% $160.42 See Labor Rate N/A

Belden    1673A TIN500        #19 TFE BRD TINNED COAX EA B $1,709.00 21.05% $1,349.27 See Labor Rate N/A

Belden    1673B TIN100        #19 TFE CU FS BRD TINNED COAX EA B $368.84 21.05% $291.20 See Labor Rate N/A

Belden    1673B TIN250        #19 TFE CU FS BRD TINNED COAX EA B $846.00 21.05% $667.92 See Labor Rate N/A

Belden    1673B TIN500        #19 TFE CU FS BRD TINNED COAX EA B $1,692.00 21.05% $1,335.84 See Labor Rate N/A

Belden    1673J 010100        #19 TFE BRD TINNED COAX PVC EA B $399.28 21.05% $315.23 See Labor Rate N/A

Belden    1673J 010500        #19 TFE BRD TINNED COAX PVC EA B $1,831.30 21.05% $1,445.82 See Labor Rate N/A

Belden    1674A TIN100        #29 TFE BRD TINNED COAX EA B $430.78 21.05% $340.10 See Labor Rate N/A

Belden    1674A TIN1000       #29 TFE BRD TINNED COAX EA B $3,618.80 21.05% $2,857.06 See Labor Rate N/A

Belden    1674A TIN50         #29 TFE BRD TINNED COAX EA B $215.39 21.05% $170.05 See Labor Rate N/A

Belden    1674A TIN500        #29 TFE BRD TINNED COAX EA B $1,809.40 21.05% $1,428.53 See Labor Rate N/A

Belden    1674B TIN500        #29 TFE CU FS BRD TINNED COAX EA B $1,723.20 21.05% $1,360.48 See Labor Rate N/A

Belden    1675A TIN100        #14 TFE CU FS BRD TINNED COAX EA B $1,228.24 21.05% $969.70 See Labor Rate N/A

Belden    1675A TIN500        #14 TFE CU FS BRD TINNED COAX EA B $6,141.20 21.05% $4,848.52 See Labor Rate N/A

Belden    1694A 0011000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0015000       #18 PE/GIFHDPE SH FR PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    1694A 0021000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0025000       #18 PE/GIFHDPE SH FR PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    1694A 0031000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0041000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0061000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0065000       #18 PE/GIFHDPE SH FR PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    1694A 0071000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0075000       #18 PE/GIFHDPE SH FR PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    1694A 0081000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0085000       #18 PE/GIFHDPE SH FR PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    1694A 0091000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A 0101000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A
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Belden    1694A 010500        #18 PE/GIFHDPE SH FR PVC EA B $271.70 21.05% $214.51 See Labor Rate N/A

Belden    1694A 0105000       #18 PE/GIFHDPE SH FR PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    1694A N3U1000       #18 PE/GIFHDPE SH FR PVC EA B $543.40 21.05% $429.02 See Labor Rate N/A

Belden    1694A N3U5000       #18 PE/GIFHDPE SH FR PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    1694F B591000       #19 GIFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694F G7V1000       QLTHLDFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694F G7W1000       #19 GIFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694F G7X1000       #19 GIFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694F G7Y1000       #19 GIFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694F G8L1000       #19 GIFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694F G8M1000       #19 GIFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694F Z4B1000       #19 GIFHDLDPE DBLB FRPVC EA B $804.20 21.05% $634.92 See Labor Rate N/A

Belden    1694S3 0001000      BONDED FILLER COMPOSITE EA B $2,101.00 21.05% $1,658.75 See Labor Rate N/A

Belden    1694S3 000500       BONDED FILLER COMPOSITE EA B $1,050.50 21.05% $829.38 See Labor Rate N/A

Belden    1694S5 0001000      BONDED FILLER COMPOSITE EA B $3,317.00 21.05% $2,618.79 See Labor Rate N/A

Belden    1694S5 000500       BONDED FILLER COMPOSITE EA B $1,658.50 21.05% $1,309.40 See Labor Rate N/A

Belden    1694S6 0001000      BONDED FILLER COMPOSITE EA B $3,881.20 21.05% $3,064.23 See Labor Rate N/A

Belden    1694S6 000500       BONDED FILLER COMPOSITE EA B $1,940.60 21.05% $1,532.12 See Labor Rate N/A

Belden    1694SB 0101000      #18 PE/GIFHDPE SH FRNHPO EA B $625.80 21.05% $494.07 See Labor Rate N/A

Belden    1695A 0011000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 0021000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 0031000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 0041000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 0061000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 0071000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 0081000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 0101000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 010500        #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 8771000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A 877500        #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1695A N3U1000       #18 FFEP SH FLRST FT B $1.74 21.05% $1.37 See Labor Rate N/A

Belden    1696A B591000       2 #22 FHDPE SHLD PVC EA B $869.40 21.05% $686.40 See Labor Rate N/A

Belden    1696A B59250        2 #22 FHDPE SHLD PVC EA B $216.60 21.05% $171.01 See Labor Rate N/A

Belden    1696A B59500        2 #22 FHDPE SHLD PVC EA B $435.90 21.05% $344.15 See Labor Rate N/A

Belden    1696A B59U1000      2 #22 FHDPE SHLD PVC EA B $869.40 21.05% $686.40 See Labor Rate N/A

Belden    1700A 0021000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0023000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 002U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0031000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 003U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0041000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 004U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0051000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 005U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0061000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0061640       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0063000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 006U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 008U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0091000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0093000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 009U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 0101000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A 010U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A B021000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A B02U1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A F2V1000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A F2V3000       4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700A F2VU1000      4 PR #24 DATATWIST FR PVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    1700R 002U1000      4 PR #24 DATATWIST PVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    1700R 0031000       4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A
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Belden    1700R 003U1000      4 PR #24 DATATWIST PVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    1700R 0041000       4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A

Belden    1700R 004U1000      4 PR #24 DATATWIST PVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    1700R 0051000       4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A

Belden    1700R 005U1000      4 PR #24 DATATWIST PVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    1700R 0061000       4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A

Belden    1700R 006U1000      4 PR #24 DATATWIST PVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    1700R 0091000       4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A

Belden    1700R 009U1000      4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A

Belden    1700R B021000       4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A

Belden    1700R B023000       4 PR #24 DATATWIST PVC EA B $655.80 21.05% $517.76 See Labor Rate N/A

Belden    1700R B02U1000      4 PR #24 DATATWIST PVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    1700R F2V1000       4 PR #24 DATATWIST PVC EA B $218.60 21.05% $172.59 See Labor Rate N/A

Belden    1700R F2V3000       4 PR #24 DATATWIST PVC EA B $655.80 21.05% $517.76 See Labor Rate N/A

Belden    1700R F2VU1000      4 PR #24 DATATWIST PVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    1700S6 0061000      6 X 1700 DT350 BANANA PEEL EA B $1,258.20 21.05% $993.36 See Labor Rate N/A

Belden    1700S6 006500       6 X 1700 DT350 BANANA PEEL EA B $629.10 21.05% $496.68 See Labor Rate N/A

Belden    1700S6 F2V1000      6 X 1700 DT350 BANANA PEEL EA B $1,258.20 21.05% $993.36 See Labor Rate N/A

Belden    1700S6 F2V500       6 X 1700 DT350 BANANA PEEL EA B $629.10 21.05% $496.68 See Labor Rate N/A

Belden    1701A 0021000       TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 002U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 0031000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 003U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 0041000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 004U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 0051000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 005U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 0081000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 008U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 0091000       4 PR #24 DATATWIST PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 009U1000      4 PR #24 DATATWIST PVC FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 0101000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 010U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 8771000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 8773000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A 877U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A B021000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A B02U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A D151000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A D153000       4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701A D15U1000      4 TW PR DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1701LC 0061000      4 PR #24 FEP FEP EA B $840.40 21.05% $663.50 See Labor Rate N/A

Belden    1701LC 006U1000     4 PR #24 FEP FEP EA B $840.40 21.05% $663.50 See Labor Rate N/A

Belden    1701LC 0091000      4 PR #24 FEP FEP EA B $840.40 21.05% $663.50 See Labor Rate N/A

Belden    1701LC 009U1000     4 PR #24 FEP FEP EA B $840.40 21.05% $663.50 See Labor Rate N/A

Belden    1701S6 D151000      6 X 1701 DT350 BANANA PEEL EA B $2,935.00 21.05% $2,317.20 See Labor Rate N/A

Belden    1701S6 D15500       6 X 1701 DT350 BANANA PEEL EA B $1,467.50 21.05% $1,158.60 See Labor Rate N/A

Belden    1701S6 D15X         6 X 1701 DT350 BANANA PEEL EA B $2,298.00 21.05% $1,814.29 See Labor Rate N/A

Belden    1702A 0061000       2 X 4 PR #24 DUAL DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1702A 0061640       2 X 4 PR #24 DUAL DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1702A F2V1000       2 X 4 PR #24 DUAL DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1702A F2V1640       2 X 4 PR #24 DUAL DATATWIST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    1703A 8771000       2 X 4 #24 DUAL DATATWIST FT B $1.12 21.05% $0.89 See Labor Rate N/A

Belden    1703A D151000       2 X 4 #24 DUAL DATATWIST FT B $1.12 21.05% $0.89 See Labor Rate N/A

Belden    1752A 0021000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 002U1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 0031000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 003U1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 0041000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 004U1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 0051000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A
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Belden    1752A 005U1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 0061000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 006U1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 0071000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 007U1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 0101000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A 010U1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A F2V1000       4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1752A F2VU1000      4 PR #24 PP FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    1797B 009           BONDED PAIR SEPARATOR TOOL EA B $10.09 21.05% $7.96 See Labor Rate N/A

Belden    179DT 0011000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0021000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0031000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0041000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0061000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0071000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0081000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0091000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 0101000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DT 010500        #28H PE/GIFPE SH PVC EA B $261.20 21.05% $206.22 See Labor Rate N/A

Belden    179DT N3U1000       #28H PE/GIFPE SH PVC EA B $522.40 21.05% $412.44 See Labor Rate N/A

Belden    179DTNH 0021000     #28H PE/GIFPE SH PPO EA B $559.60 21.05% $441.81 See Labor Rate N/A

Belden    179DTNH 0041000     #28H PE/GIFPE SH PPO EA B $559.60 21.05% $441.81 See Labor Rate N/A

Belden    179DTNH 0051000     #28H PE/GIFPE SH PPO EA B $559.60 21.05% $441.81 See Labor Rate N/A

Belden    179DTNH 0061000     #28H PE/GIFPE SH PPO EA B $559.60 21.05% $441.81 See Labor Rate N/A

Belden    179DTNH 0071000     #28H PE/GIFPE SH PPO EA B $559.60 21.05% $441.81 See Labor Rate N/A

Belden    179DTNH 0101000     #28H PE/GIFPE SH PPO EA B $559.60 21.05% $441.81 See Labor Rate N/A

Belden    1800B 0071000       #24 FHDPE FS PR PVC EA B $433.40 21.05% $342.17 See Labor Rate N/A

Belden    1800B 007U1000      #24 FHDPE FS PR PVC EA B $433.40 21.05% $342.17 See Labor Rate N/A

Belden    1800B T5X1000       #24 FHDPE FS PR PVC EA B $433.40 21.05% $342.17 See Labor Rate N/A

Belden    1800B T5X500        #24 FHDPE FS PR PVC EA B $216.70 21.05% $171.09 See Labor Rate N/A

Belden    1800B T5XU1000      #24 FHDPE FS PR PVC EA B $433.40 21.05% $342.17 See Labor Rate N/A

Belden    1800F B591000       #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1800F B59500        #24 PR FHDPE BRD PVC EA B $560.00 21.05% $442.12 See Labor Rate N/A

Belden    1800F B59U1000      #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1800F G7VU1000      #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1800F G7WU1000      #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1800F G7XU1000      #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1800F G8MU1000      #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1800F U90U1000      #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1800F Z4BU1000      #24 PR FHDPE BRD PVC EA B $1,120.00 21.05% $884.25 See Labor Rate N/A

Belden    1801B 8771000       2 #24 NFFEP FS FLMRST EA B $1,031.00 21.05% $813.98 See Labor Rate N/A

Belden    1801B 877500        2 #24 NFFEP FS FLMRST EA B $515.50 21.05% $406.99 See Labor Rate N/A

Belden    1801B 877U1000      2 #24 NFFEP FS FLMRST EA B $1,031.00 21.05% $813.98 See Labor Rate N/A

Belden    1801B Z4B1000       2 #24 NFFEP FS FLMRST EA B $1,031.00 21.05% $813.98 See Labor Rate N/A

Belden    1801B Z4B500        2 #24 NFFEP FS FLMRST EA B $515.50 21.05% $406.99 See Labor Rate N/A

Belden    1801B Z4BU1000      2 #24 NFFEP FS FLMRST EA B $1,031.00 21.05% $813.98 See Labor Rate N/A

Belden    1802B Z4B1000       2 #24 FHDPE PR FS PVC PARA EA B $888.60 21.05% $701.56 See Labor Rate N/A

Belden    1802B Z4B500        2 #24 FHDPE PR FS PVC PARA EA B $444.30 21.05% $350.78 See Labor Rate N/A

Belden    1802B Z4BU1000      2 #24 FHDPE PR FS PVC PARA EA B $888.60 21.05% $701.56 See Labor Rate N/A

Belden    1803F Z4B1000       4 #24 FHDPE FS PR PVC FS PVC EA B $2,413.40 21.05% $1,905.39 See Labor Rate N/A

Belden    1803F Z4B500        4 #24 FHDPE FS PR PVC FS PVC EA B $1,206.70 21.05% $952.70 See Labor Rate N/A

Belden    1804A G8M500        4 #28 STR PP SHLD PVC EA B $682.10 21.05% $538.52 See Labor Rate N/A

Belden    1804A J5C100        4 #28 STR PP SHLD PVC EA B $145.76 21.05% $115.08 See Labor Rate N/A

Belden    1804A J5C500        4 #28 STR PP SHLD PVC EA B $682.10 21.05% $538.52 See Labor Rate N/A

Belden    1804A U4F500        4 #28 STR PP SHLD PVC EA B $682.10 21.05% $538.52 See Labor Rate N/A

Belden    1805F Z4B1000       8 #24 PRS FHDPE FS PVC FS PVC EA B $4,070.20 21.05% $3,213.45 See Labor Rate N/A

Belden    1805F Z4B500        8 #24 PRS FHDPE FS PVC FS PVC EA B $2,035.10 21.05% $1,606.72 See Labor Rate N/A

Belden    1806F Z4B1000       12 #24 FHDPE FS PR PVC FS PVC EA B $7,089.20 21.05% $5,596.97 See Labor Rate N/A

Belden    1806F Z4B500        12 #24 FHDPE FS PR PVC FS PVC EA B $3,544.60 21.05% $2,798.48 See Labor Rate N/A

Belden    1807A B591000       2 #30 FHDPE SRV PVC DUAL EA B $675.80 21.05% $533.55 See Labor Rate N/A
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Belden    1807A B59500        2 #30 FHDPE SRV PVC DUAL EA B $337.90 21.05% $266.77 See Labor Rate N/A

Belden    1807A B59U1000      2 #30 FHDPE SRV PVC DUAL EA B $675.80 21.05% $533.55 See Labor Rate N/A

Belden    1807A B59U500       2 #30 FHDPE SRV PVC DUAL EA B $337.90 21.05% $266.77 See Labor Rate N/A

Belden    1808A B591000       2 #30 FHDPE SRV PVC PVC EA B $1,106.60 21.05% $873.67 See Labor Rate N/A

Belden    1808A B59500        2 #30 FHDPE SRV PVC PVC EA B $553.30 21.05% $436.83 See Labor Rate N/A

Belden    1808A B59U1000      2 #30 FHDPE SRV PVC PVC EA B $1,106.60 21.05% $873.67 See Labor Rate N/A

Belden    1808A B59U500       2 #30 FHDPE SRV PVC PVC EA B $553.30 21.05% $436.83 See Labor Rate N/A

Belden    1810A B591000       4 #14 PVC PVC EA B $2,326.80 21.05% $1,837.02 See Labor Rate N/A

Belden    1810A B59250        4 #14 PVC PVC EA B $580.20 21.05% $458.07 See Labor Rate N/A

Belden    1810A B59500        4 #14 PVC PVC EA B $1,163.40 21.05% $918.51 See Labor Rate N/A

Belden    1811A B591000       8 #14 PVC PVC EA B $3,635.80 21.05% $2,870.49 See Labor Rate N/A

Belden    1812A B591000       2 #24 PVC PVC SRV PVC EA B $693.40 21.05% $547.44 See Labor Rate N/A

Belden    1812A B59328        2 #24 PVC PVC SRV PVC EA B $229.40 21.05% $181.12 See Labor Rate N/A

Belden    1812A G7V328        2 #24 PVC PVC SRV PVC EA B $229.40 21.05% $181.12 See Labor Rate N/A

Belden    1812A G7W1000       2 #24 PVC PVC SRV PVC EA B $693.40 21.05% $547.44 See Labor Rate N/A

Belden    1812A G7X1000       2 #24 PVC PVC SRV PVC EA B $693.40 21.05% $547.44 See Labor Rate N/A

Belden    1813A B591000       2 #24 PVC SRV PVC EA B $635.60 21.05% $501.81 See Labor Rate N/A

Belden    1813A B59328        2 #24 PVC SRV PVC EA B $211.30 21.05% $166.82 See Labor Rate N/A

Belden    1814R 0101000       2 #22 FS PR PVC FS PVC EA B $917.20 21.05% $724.14 See Labor Rate N/A

Belden    1814R 010500        2 #22 FS PR PVC FS PVC EA B $458.60 21.05% $362.07 See Labor Rate N/A

Belden    1815R 0101000       4 #22 FS PR PVC FS PVC EA B $1,662.80 21.05% $1,312.79 See Labor Rate N/A

Belden    1815R 010500        4 #22 FS PR PVC FS PVC EA B $831.40 21.05% $656.40 See Labor Rate N/A

Belden    1816R 0101000       6 #22 FS PR PVC FS PVC EA B $2,553.80 21.05% $2,016.24 See Labor Rate N/A

Belden    1816R 010500        6 #22 FS PR PVC FS PVC EA B $1,276.90 21.05% $1,008.12 See Labor Rate N/A

Belden    1817R 0101000       8 #22 FS PR PVC FS PVC EA B $3,303.00 21.05% $2,607.74 See Labor Rate N/A

Belden    1817R 010500        8 #22 FS PR PVC FS PVC EA B $1,651.50 21.05% $1,303.87 See Labor Rate N/A

Belden    1818R 0101000       12 #22 FS PR PVC FS PVC EA B $4,442.20 21.05% $3,507.14 See Labor Rate N/A

Belden    1818R 010500        12 #22 FS PR PVC FS PVC EA B $2,221.10 21.05% $1,753.57 See Labor Rate N/A

Belden    1819R 0101000       16 #22 FS PR PVC FS PVC EA B $6,046.00 21.05% $4,773.35 See Labor Rate N/A

Belden    1819R 010500        16 #22 FS PR PVC FS PVC EA B $3,023.00 21.05% $2,386.68 See Labor Rate N/A

Belden    1821R 0101000       24 #22 FS PR PVC FS PVC EA B $9,315.80 21.05% $7,354.88 See Labor Rate N/A

Belden    1821R 010500        24 #22 FS PR PVC FS PVC EA B $4,657.90 21.05% $3,677.44 See Labor Rate N/A

Belden    1823R 0101000       32 #22 FS PR PVC FS PVC EA B $12,810.60 21.05% $10,114.05 See Labor Rate N/A

Belden    1828D 010U1000      #18 LDPE/GIFHDLDPE SH FR PVC FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    1829A 0081000       #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829A 008U1000      #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829A 0091000       #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829A 009U1000      #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829A 0101000       #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829A 010U1000      #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829A Q5H1000       #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829A Q5HU1000      #18 GIFHDLDPE SH FR PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    1829AC 008U1000     #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1829AC 0091000      #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1829AC 009U1000     #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1829AC 0101000      #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1829AC 010U1000     #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1829B 0101000       #18 GIFHDLDPE SH PE EA B $125.40 21.05% $99.00 See Labor Rate N/A

Belden    1829BC 0101000      #18 LDPE/GIFHDLDPE SH PE EA B $146.00 21.05% $115.27 See Labor Rate N/A

Belden    1829P 8771000       #18 FFEP SH FLRST FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    1829P 877U1000      #18 FFEP SH FLRST FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    1829R 008U1000      #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1829R 009U1000      #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    1829R 010U1000      #18 GIFHDLDPE SH FR PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    183076F 0032000     ARMORED TWPR #18 PP FS PVC FT B $3.37 21.05% $2.66 See Labor Rate N/A

Belden    183079A 0072000     ARMORED 1PR #22 FRFPEFRPESHPVC FT B $3.98 21.05% $3.14 See Labor Rate N/A

Belden    183092A 0102000     ARMORED COAX PVC FT B $3.34 21.05% $2.64 See Labor Rate N/A

Belden    1837A 0031000       #18 GIFHDLDPE SH FS PE FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    1837A 0101000       #18 GIFHDLDPE SH FS PE FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    1839A 0101000       #18 GIFHDLDPE SH PVC W/MSG FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    1839AC 0081000      #18 PE/GIFPE SH PVC W/MSGR EA B $177.20 21.05% $139.90 See Labor Rate N/A
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Belden    1839AC 0101000      #18 PE/GIFPE SH PVC W/MSGR EA B $177.20 21.05% $139.90 See Labor Rate N/A

Belden    1840A 0101000       2 #18 GIFPE SH PVC W/MSGR FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    1840A 010500        2 #18 GIFPE SH PVC W/MSGR EA B $151.70 21.05% $119.77 See Labor Rate N/A

Belden    1840AC 008500       2 #18 GIFPE SH PVC W/MSGR EA B $160.30 21.05% $126.56 See Labor Rate N/A

Belden    1840AC 009500       2 #18 GIFPE SH PVC W/MSGR EA B $160.30 21.05% $126.56 See Labor Rate N/A

Belden    1840AC 010500       2 #18 GIFPE SH PVC W/MSGR EA B $160.30 21.05% $126.56 See Labor Rate N/A

Belden    1841A 0101000       2 #18 GIFHDLDPE SH FR PVC FT B $0.26 21.05% $0.20 See Labor Rate N/A

Belden    1841AC 008500       DUAL#18 LDPE/GIFHDLDPE SHFRPVC EA B $146.30 21.05% $115.50 See Labor Rate N/A

Belden    1841AC 009500       DUAL#18 LDPE/GIFHDLDPE SHFRPVC EA B $146.30 21.05% $115.50 See Labor Rate N/A

Belden    1841AC 0101000      DUAL#18 LDPE/GIFHDLDPE SHFRPVC EA B $292.60 21.05% $231.01 See Labor Rate N/A

Belden    1841AC 010500       DUAL#18 LDPE/GIFHDLDPE SHFRPVC EA B $146.30 21.05% $115.50 See Labor Rate N/A

Belden    1843A 0101000       2 #18 GIFHDLDPE SH LDPE FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    1850F Z4B1000       16 FS PR #24 PVC FS PVC EA B $9,561.80 21.05% $7,549.10 See Labor Rate N/A

Belden    1850F Z4B500        16 FS PR #24 PVC FS PVC EA B $4,780.90 21.05% $3,774.55 See Labor Rate N/A

Belden    1852F Z4B1000       24 FS PR #24 PVC FS PVC EA B $15,269.20 21.05% $12,055.13 See Labor Rate N/A

Belden    1852F Z4B500        24 FS PR #24 PVC FS PVC EA B $7,634.60 21.05% $6,027.56 See Labor Rate N/A

Belden    1855A 0011000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0021000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0031000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0041000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0061000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0071000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0081000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0091000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 0101000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A 010500        #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855A N3U1000       #23 PE/GIFHDPE SH FR PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    1855P 0011000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 0021000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 0031000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 0041000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 0061000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 0071000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 0081000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 0101000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P 8771000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855P N3U1000       #23 FFEP SH FLRST EA B $893.60 21.05% $705.50 See Labor Rate N/A

Belden    1855S3 0001000      BONDED FILLER COMPOSITE EA B $1,404.00 21.05% $1,108.47 See Labor Rate N/A

Belden    1855S3 000500       BONDED FILLER COMPOSITE EA B $702.00 21.05% $554.23 See Labor Rate N/A

Belden    1855S5 0001000      BONDED FILLER COMPOSITE EA B $2,212.00 21.05% $1,746.39 See Labor Rate N/A

Belden    1855S5 000500       BONDED FILLER COMPOSITE EA B $1,106.00 21.05% $873.19 See Labor Rate N/A

Belden    1855S6 0001000      BONDED FILLER COMPOSITE EA B $2,599.00 21.05% $2,051.93 See Labor Rate N/A

Belden    1855S6 000500       BONDED FILLER COMPOSITE EA B $1,299.50 21.05% $1,025.96 See Labor Rate N/A

Belden    1856A 0021000       #20 PE/GIFHDPELDPE PVC TRIAX EA B $1,591.40 21.05% $1,256.42 See Labor Rate N/A

Belden    1856A 0041000       #20 PE/GIFHDPELDPE PVC TRIAX EA B $1,591.40 21.05% $1,256.42 See Labor Rate N/A

Belden    1856A 0051000       #20 PE/GIFHDPELDPE PVC TRIAX EA B $1,591.40 21.05% $1,256.42 See Labor Rate N/A

Belden    1856A 0061000       #20 PE/GIFHDPELDPE PVC TRIAX EA B $1,591.40 21.05% $1,256.42 See Labor Rate N/A

Belden    1856A B591000       #20 PE/GIFHDPELDPE PVC TRIAX EA B $1,591.40 21.05% $1,256.42 See Labor Rate N/A

Belden    1856B 0021000       #20 PE/GIFHDLDPE SH PVC TRIAX EA B $1,595.20 21.05% $1,259.42 See Labor Rate N/A

Belden    1856B 0041000       #20 PE/GIFHDLDPE SH PVC TRIAX EA B $1,595.20 21.05% $1,259.42 See Labor Rate N/A

Belden    1856B 0051000       #20 PE/GIFHDLDPE SH PVC TRIAX EA B $1,595.20 21.05% $1,259.42 See Labor Rate N/A

Belden    1856B 0061000       #20 PE/GIFHDLDPE SH PVC TRIAX EA B $1,595.20 21.05% $1,259.42 See Labor Rate N/A

Belden    1856B 0071000       #20 PE/GIFHDLDPE SH PVC TRIAX EA B $1,595.20 21.05% $1,259.42 See Labor Rate N/A

Belden    1856B B591000       #20 PE/GIFHDLDPE SH PVC TRIAX EA B $1,595.20 21.05% $1,259.42 See Labor Rate N/A

Belden    1857A 0021000       #22 FLDPE VLDPE PVC TRIAX EA B $1,609.00 21.05% $1,270.32 See Labor Rate N/A

Belden    1857A 0041000       #22 FLDPE VLDPE PVC TRIAX EA B $1,609.00 21.05% $1,270.32 See Labor Rate N/A

Belden    1857A 004500        #22 FLDPE VLDPE PVC TRIAX EA B $807.20 21.05% $637.29 See Labor Rate N/A

Belden    1857A 0061000       #22 FLDPE VLDPE PVC TRIAX EA B $1,609.00 21.05% $1,270.32 See Labor Rate N/A

Belden    1857A 0071000       #22 FLDPE VLDPE PVC TRIAX EA B $1,609.00 21.05% $1,270.32 See Labor Rate N/A

Belden    1857A B591000       #22 FLDPE VLDPE PVC TRIAX EA B $1,609.00 21.05% $1,270.32 See Labor Rate N/A

Belden    1857A B59500        #22 FLDPE VLDPE PVC TRIAX EA B $807.20 21.05% $637.29 See Labor Rate N/A
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Belden    1858A 0021000       #15 GIFHDLDPE PVC TRIAX EA B $2,258.60 21.05% $1,783.18 See Labor Rate N/A

Belden    1858A 002500        #15 GIFHDLDPE PVC TRIAX EA B $1,129.30 21.05% $891.59 See Labor Rate N/A

Belden    1858A 0041000       #15 GIFHDLDPE PVC TRIAX EA B $2,258.60 21.05% $1,783.18 See Labor Rate N/A

Belden    1858A 004500        #15 GIFHDLDPE PVC TRIAX EA B $1,129.30 21.05% $891.59 See Labor Rate N/A

Belden    1858A 0051000       #15 GIFHDLDPE PVC TRIAX EA B $2,258.60 21.05% $1,783.18 See Labor Rate N/A

Belden    1858A 0061000       #15 GIFHDLDPE PVC TRIAX EA B $2,258.60 21.05% $1,783.18 See Labor Rate N/A

Belden    1858A 006500        #15 GIFHDLDPE PVC TRIAX EA B $1,129.30 21.05% $891.59 See Labor Rate N/A

Belden    1858A B591000       #15 GIFHDLDPE PVC TRIAX EA B $2,258.60 21.05% $1,783.18 See Labor Rate N/A

Belden    1858A B59500        #15 GIFHDLDPE PVC TRIAX EA B $1,129.30 21.05% $891.59 See Labor Rate N/A

Belden    1859A 0101000       #15 FFEP BRD SLF BRD SLF FT B $6.56 21.05% $5.18 See Labor Rate N/A

Belden    1859A 010500        #15 FFEP BRD SLF BRD SLF FT B $6.56 21.05% $5.18 See Labor Rate N/A

Belden    1860A D261000       #12 TW PR FLRST BLK & NAT FT B $0.59 21.05% $0.46 See Labor Rate N/A

Belden    1861A D261000       #14 TW PR FLRST BLK & NAT FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    1862A D261000       #16 TW PR FLRST BLK & NAT FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    1863A D261000       #18 TW PR FLRST BLK & NAT FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    1864A 0061000       25 PR #24 PO PVC FT B $1.95 21.05% $1.54 See Labor Rate N/A

Belden    1864A F2V1000       25 PR #24 PO PVC FT B $1.95 21.05% $1.54 See Labor Rate N/A

Belden    1865A 0011000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0021000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0031000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0041000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0061000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0071000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0081000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0091000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A 0101000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1865A N3U1000       #25 GIFHDPE SH FR PVC EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    1867A F2VU1000      4 PR #26 PP FR PVC EA B $235.20 21.05% $185.69 See Labor Rate N/A

Belden    1871A H8M1000       25 PR #24 FEP FEP EA B $4,929.00 21.05% $3,891.48 See Labor Rate N/A

Belden    1871A H8N1000       25 PR #24 FEP FEP EA B $4,929.00 21.05% $3,891.48 See Labor Rate N/A

Belden    1872A 0021000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 002A1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 0031000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 003A1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 0041000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 004A1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 0051000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 005A1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 0061000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 006A1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 0071000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 007A1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 0091000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 009A1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A 0101000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A F6H1000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A F6HA1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A X6G1000       4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1872A X6GA1000      4 PR #23 PP PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    1874A 0021000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 002A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 0031000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 003A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 0041000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 004A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 0051000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 005A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 0071000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 007A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 0091000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 009A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A
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Belden    1874A 0101000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 8771000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A 877A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A D151000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A D15A1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A F6H1000       4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1874A F6HA1000      4 PR #23 FEP FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    1875GB 0041000      4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB 0051000      4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB 005A1000     4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB 0061000      4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB 006A1000     4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB 007A1000     4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB 0091000      4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB 0101000      4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB F2V1000      4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1875GB F6H1000      4 PR #24 PP PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    1883A 001U1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A 002U1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A 006U1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A 007U1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A 0081000       2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A 008U1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A 009U1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A 010U1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    1883A N3UU1000      2 #24 PP FS FRPVC EA B $183.80 21.05% $145.11 See Labor Rate N/A

Belden    189463 J222000      ALUM ARMORED CABLE FT B $2.83 21.05% $2.23 See Labor Rate N/A

Belden    1902A B591000       2#24 JKTD PR PVC FT B $2.30 21.05% $1.81 See Labor Rate N/A

Belden    1902A B59250        2#24 JKTD PR PVC EA B $573.95 21.05% $453.14 See Labor Rate N/A

Belden    1902A B59500        2#24 JKTD PR PVC FT B $2.30 21.05% $1.81 See Labor Rate N/A

Belden    1904A B591000       4 #24 JKTD PR PVC FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    1904A B59250        4 #24 JKTD PR PVC EA B $724.85 21.05% $572.27 See Labor Rate N/A

Belden    1904A B59500        4 #24 JKTD PR PVC FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    1906A B591000       6 #24 JKTD PR PVC FT B $4.35 21.05% $3.43 See Labor Rate N/A

Belden    1906A B59250        6 #24 JKTD PR PVC EA B $1,087.60 21.05% $858.67 See Labor Rate N/A

Belden    1906A B59500        6 #24 JKTD PR PVC FT B $4.35 21.05% $3.43 See Labor Rate N/A

Belden    1908A B591000       8 #24 JKTD PR PVC FT B $5.74 21.05% $4.53 See Labor Rate N/A

Belden    1908A B59250        8 #24 JKTD PR PVC EA B $1,435.65 21.05% $1,133.45 See Labor Rate N/A

Belden    1908A B59500        8 #24 JKTD PR PVC FT B $5.74 21.05% $4.53 See Labor Rate N/A

Belden    19105 010250        3 #10 EPDM SBR TYPE S FT B $5.71 21.05% $4.51 See Labor Rate N/A

Belden    19106 010250        3 #12 EPDM SBR TYPE S FT B $4.16 21.05% $3.28 See Labor Rate N/A

Belden    19107 010250        3 14 30B S 60 N FT B $2.86 21.05% $2.26 See Labor Rate N/A

Belden    19108 010250        3 #16 EPDM CS SBR FT B $1.90 21.05% $1.50 See Labor Rate N/A

Belden    19109 010250        3 #18 EPDM CS SBR FT B $1.51 21.05% $1.19 See Labor Rate N/A

Belden    19115 010250        2 #18 NAT RUBBER FT B $0.55 21.05% $0.44 See Labor Rate N/A

Belden    19120 010250        2 #18 EPDM CS SBR FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    19122 0011000       2#18 PVC PARALLEL FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    19122 001250        2#18 PVC PARALLEL FT B $0.51 21.05% $0.41 See Labor Rate N/A

Belden    19122 0091000       2#18 PVC PARALLEL FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    19122 009250        2#18 PVC PARALLEL FT B $0.51 21.05% $0.41 See Labor Rate N/A

Belden    19122 0101000       2#18 PVC PARALLEL FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    19122 010250        2#18 PVC PARALLEL FT B $0.51 21.05% $0.41 See Labor Rate N/A

Belden    19122 328250        2#18 PVC PARALLEL FT B $0.51 21.05% $0.41 See Labor Rate N/A

Belden    19123 001250        2 #18 PVC PARALLEL FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    19123 010250        2 #18 PVC PARALLEL FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    19124 010250        3 #16 34B SJ 60 N FT B $1.55 21.05% $1.22 See Labor Rate N/A

Belden    19125 010250        3 #18 34B SJ 60 N FT B $1.18 21.05% $0.93 See Labor Rate N/A

Belden    19126 001250        2 #16 PVC PARALLEL FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    19126 010250        2 #16 PVC PARALLEL FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    19129 010250        3 #18 30B SJ 60 N FT B $1.09 21.05% $0.86 See Labor Rate N/A

Belden    1912A B591000       12#24 JKTD PR PVC FT B $8.34 21.05% $6.59 See Labor Rate N/A
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Belden    1912A B59250        12#24 JKTD PR PVC EA B $2,085.20 21.05% $1,646.28 See Labor Rate N/A

Belden    1912A B59500        12#24 JKTD PR PVC FT B $8.58 21.05% $6.77 See Labor Rate N/A

Belden    19130 010250        3 #16 30B SJ 60 N FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    19140 008250        2 #18 SVT PORTABLE FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    19140 010250        2 #18 SVT PORTABLE FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    1916A B591000       16 #24 JKTD PRS PVC FT B $10.22 21.05% $8.07 See Labor Rate N/A

Belden    1916A B59250        16 #24 JKTD PRS PVC EA B $2,484.10 21.05% $1,961.21 See Labor Rate N/A

Belden    1916A B59500        16 #24 JKTD PRS PVC FT B $10.22 21.05% $8.07 See Labor Rate N/A

Belden    19201 010250        2 #12 EPDM CPE TYPE SO FT B $3.94 21.05% $3.11 See Labor Rate N/A

Belden    19202 010250        2 #14 EPDM CPE TYPE SO FT B $3.07 21.05% $2.42 See Labor Rate N/A

Belden    19203 010250        2 #16 34B SO 90 N FT B $1.90 21.05% $1.50 See Labor Rate N/A

Belden    19204 010250        2 #18 EPDM CPE TYPE SO FT B $1.64 21.05% $1.29 See Labor Rate N/A

Belden    19205 010250        3 #10 EPDM CPE TYPE SO FT B $6.54 21.05% $5.17 See Labor Rate N/A

Belden    19206 010250        3 #12 EPDM CPE TYPE SO FT B $6.12 21.05% $4.83 See Labor Rate N/A

Belden    19207 010250        3 #14 EPDM NEO FT B $3.68 21.05% $2.90 See Labor Rate N/A

Belden    19208 010250        3 #16 34B SO 90 N FT B $2.30 21.05% $1.81 See Labor Rate N/A

Belden    19209 010250        3 #18 34B SO 90 N FT B $1.92 21.05% $1.52 See Labor Rate N/A

Belden    19216 010200        4 #12 EPDM CPE TYPE SO FT B $6.42 21.05% $5.07 See Labor Rate N/A

Belden    19217 010200        4 #14 EPDM CPE TYPE SO FT B $4.63 21.05% $3.66 See Labor Rate N/A

Belden    19217 01050         4 #14 EPDM CPE TYPE SO FT B $4.63 21.05% $3.66 See Labor Rate N/A

Belden    19227 010250        2 #18 EPDM CPE TYPE SJO FT B $1.02 21.05% $0.80 See Labor Rate N/A

Belden    19228 010250        2 #16 EPDM CPE FT B $1.32 21.05% $1.04 See Labor Rate N/A

Belden    19229 010250        3 #18 30B SJO 90 N FT B $1.26 21.05% $1.00 See Labor Rate N/A

Belden    19230 010250        3 #16 30B SJO 90 N FT B $1.66 21.05% $1.31 See Labor Rate N/A

Belden    1924A B59500        24 #24 JKTED PR PVC FT B $14.79 21.05% $11.68 See Labor Rate N/A

Belden    1932A B59250        32 #24 JKTD PR PVC EA B $5,128.40 21.05% $4,048.90 See Labor Rate N/A

Belden    19348 008250        3#18 PVC TYP SJT FT B $1.05 21.05% $0.83 See Labor Rate N/A

Belden    19348 010250        3#18 PVC TYP SJT FT B $1.05 21.05% $0.83 See Labor Rate N/A

Belden    19349 008250        3 #16 PVC SJT FT B $1.30 21.05% $1.02 See Labor Rate N/A

Belden    19349 010250        3#16 PVC SJT FT B $1.30 21.05% $1.02 See Labor Rate N/A

Belden    19350 008250        3 #18 STR PVC PVC SVT FT B $0.88 21.05% $0.69 See Labor Rate N/A

Belden    19352 010250        3#18 PVC PVC SJT FT B $1.02 21.05% $0.81 See Labor Rate N/A

Belden    19353 010250        3#16 PVC PVC SJT FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    19354 010250        3#14 PVC PVC SJT FT B $1.54 21.05% $1.22 See Labor Rate N/A

Belden    19362 010250        3#18 STR PVC PVC SJT FT B $1.58 21.05% $1.25 See Labor Rate N/A

Belden    19362 010500        3 #18 STR PVC PVC SJT FT B $1.44 21.05% $1.13 See Labor Rate N/A

Belden    19363 010250        3 #16 STR PVC PVC SJT FT B $1.59 21.05% $1.25 See Labor Rate N/A

Belden    19364 010250        3#14 PVC PVC SJT FT B $1.92 21.05% $1.52 See Labor Rate N/A

Belden    19401 0101000       3 #18 PVC PVC SVT FT B $1.21 21.05% $0.95 See Labor Rate N/A

Belden    19401 010250        3#18 PVC PVC SVT FT B $1.21 21.05% $0.95 See Labor Rate N/A

Belden    19402 010250        3 #18 PVC PVC SVT FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    19403 010250        3#18 STR PVC PVC SVT FT B $2.02 21.05% $1.59 See Labor Rate N/A

Belden    19404 0101000       2 #16 CPE TYPE HPN 90C FT B $0.68 21.05% $0.53 See Labor Rate N/A

Belden    19404 010250        2 #16 CPE TYPE HPN 90C FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    19405 0101000       2 #18 CPE TYPE HPN 90C FT B $0.61 21.05% $0.48 See Labor Rate N/A

Belden    19405 010250        2 #18 CPE TYPE HPN 90C FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    19500 B59250        2 18 34B STOW-A 105 E FT B $1.22 21.05% $0.96 See Labor Rate N/A

Belden    19501 B59250        2 #16 PVC TYPE STOW-A FT B $1.44 21.05% $1.13 See Labor Rate N/A

Belden    19502 B59250        2 #14 PVC TYPE STOW-A FT B $2.13 21.05% $1.68 See Labor Rate N/A

Belden    19503 B59250        3 #18 PVC TYPE STOW-A FT B $1.40 21.05% $1.10 See Labor Rate N/A

Belden    19504 B59250        3 #16 PVC TYPE STOW 105C FT B $1.72 21.05% $1.35 See Labor Rate N/A

Belden    19505 B59250        3 #14 PVC TYPE STOW-A FT B $2.46 21.05% $1.94 See Labor Rate N/A

Belden    19506 B59250        2 18 34B SJTOW 105 FT B $0.88 21.05% $0.69 See Labor Rate N/A

Belden    19507 B59250        2 #16 PVC SJTOW-A 105 FT B $1.15 21.05% $0.91 See Labor Rate N/A

Belden    19508 B59250        2 14 30B SJTOW-A 105 E FT B $1.31 21.05% $1.03 See Labor Rate N/A

Belden    19509 B59250        3 #18 PVC TYPE SJTOW-A FT B $1.03 21.05% $0.82 See Labor Rate N/A

Belden    19510 B59250        3 16 34B SJTOW-A 105 E FT B $1.41 21.05% $1.11 See Labor Rate N/A

Belden    19511 B59250        3#14 PVC PVC SJTOW-A 105 FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    1B25A 000B100       BNC CONN MINI-RGB W/O FERRELL EA B $3.29 21.05% $2.60 See Labor Rate N/A

Belden    1R25A 000B100       RCA CONN MINI-RGB W/O FERRELL EA B $2.70 21.05% $2.13 See Labor Rate N/A

Belden    21523A 0001000      1523A ALUM ARMOR EA B $858.20 21.05% $677.55 See Labor Rate N/A
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Belden    2412 002A1000       4PR23 CMR (NONE) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 003A1000       4PR23 CMR (25066515T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0041000        4PR23 CMR (24566745T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0042500        4PR23 CMR (24566736T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 004A1000       4PR23 CMR (24566715T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0051000        4PR23 CMR (25066885T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 005A1000       4PR23 CMR (25066815T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0061000        4PR23 CMR (24566945T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0061400        4PR23 CMR (24566931T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0062500        4PR23 CMR (24566936T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 006A1000       4PR23 CMR (24566915T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 007A1000       4PR23 CMR (24566P15T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0081000        4PR23 CMR (24566185T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 008A1000       4PR23 CMR (24566115T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0091000        4PR23 CMR (24566345T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0092500        4PR23 CMR (24566336T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 009A1000       4PR23 CMR (24566315T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 0101000        4PR23 CMR (24566485T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2412 010A1000       4PR23 CMR (24566415T) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    2413 002A1000       4PR23 CMP (24567615T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0031000        4PR23 CMP (25067545T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 003A1000       4PR23 CMP (25067515T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0041000        4PR23 CMP (24567745T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0042500        4PR23 CMP (24567736T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 004A1000       4PR23 CMP (24567715T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0051000        4PR23 CMP (25067845T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0052500        4PR23 CMP (25067836T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 005A1000       4PR23 CMP (24567815T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 007A1000       4PR23 CMP (24567015T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0081000        4PR23 CMP (24567145T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 008A1000       4PR23 CMP (24567115T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0091000        4PR23 CMP (24567345T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0092500        4PR23 CMP (24567336T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 009A1000       4PR23 CMP (24567315T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0101000        4PR23 CMP (24567445T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 0102500        4PR23 CMP (24567436T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 010A1000       4PR23 CMP (24567415T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 012A1000       4PR23 CMP (24567A15T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 D151000        4PR23 CMP (24567945T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 D152500        4PR23 CMP (24567936T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2413 D15A1000       4PR23 CMP (24567915T) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    2424 0071000        4PR24 LSOH (24568005) FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    24567115T           4PR23 CMP (2413 008A1000) FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    24587989+US         DISCONTINUED FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    24816946H           4PR23 CMR (10GX12 0062500) FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    24817763H           4PR23 CMP (10GX13 0042500) FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    24817795H           4PR23 CMP (10GX13 0041000) FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    24817963H           4PR23 CMP (10GX13 D152500) FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    24818095            4PR23 LSOH (10GX24 0071000) FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    25000UE 0001000     5000UE ALUM ARMOR EA B $945.20 21.05% $746.24 See Labor Rate N/A

Belden    2505PTZ 0001000     COMPOSITE CABLE ALUM ARMOR EA B $1,241.80 21.05% $980.41 See Labor Rate N/A

Belden    25100UE 0001000     5100UE ALUM ARMOR EA B $776.40 21.05% $612.97 See Labor Rate N/A

Belden    25200UE 0001000     25200UE ALUM ARMOR FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    25302UE 0001000     5302UE ALUMINUM ARMOR EA B $694.60 21.05% $548.39 See Labor Rate N/A

Belden    25304FE 0001000     5304FE ALUM ARMOR EA B $956.00 21.05% $754.77 See Labor Rate N/A

Belden    25306UE 0001000     5306UE ALUMINUM ARMOR EA B $981.00 21.05% $774.51 See Labor Rate N/A

Belden    25339Q5 0001000     5339Q5 ALUMINUM ARMOR EA B $668.20 21.05% $527.55 See Labor Rate N/A

Belden    28205701            734T01 COAX TIN 30DB FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    28216701            735A01 COAX SILVER 35DB FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    28216708            735A08 COAX SILVER 35DB FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    29116 0001000       9116 ALUMINUM ARMOR EA B $658.40 21.05% $519.81 See Labor Rate N/A
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Belden    29500 010100        #16/4C XLPE SH PVC EA B $244.66 21.05% $193.16 See Labor Rate N/A

Belden    29500 0101000       #16/4C XLPE SHPVC FT B $2.13 21.05% $1.68 See Labor Rate N/A

Belden    29500 010250        #16/4C XLPE SHPVC FT B $2.34 21.05% $1.85 See Labor Rate N/A

Belden    29500 010500        #16/4C XLPE SHPVC FT B $2.13 21.05% $1.68 See Labor Rate N/A

Belden    29500 0106000       #16/4C XLPE SH PVC FT B $2.13 21.05% $1.68 See Labor Rate N/A

Belden    29501 010100        #14/4C XLPE SH PVC EA B $305.40 21.05% $241.12 See Labor Rate N/A

Belden    29501 0101000       #14/4C XLPE SHPVC FT B $2.66 21.05% $2.10 See Labor Rate N/A

Belden    29501 010250        #14/4C XLPE SHPVC FT B $2.92 21.05% $2.31 See Labor Rate N/A

Belden    29501 010500        #14/4C XLPE SHPVC FT B $2.66 21.05% $2.10 See Labor Rate N/A

Belden    29501 0105000       #14/4C XLPE SH PVC FT B $2.66 21.05% $2.10 See Labor Rate N/A

Belden    29502 010100        #12/4C XLPE SH PVC EA B $382.36 21.05% $301.88 See Labor Rate N/A

Belden    29502 0101000       #12/4C XLPE SHPVC FT B $3.32 21.05% $2.62 See Labor Rate N/A

Belden    29502 010250        #12/4C XLPE SHPVC FT B $3.66 21.05% $2.89 See Labor Rate N/A

Belden    29502 010500        #12/4C XLPE SHPVC FT B $3.32 21.05% $2.62 See Labor Rate N/A

Belden    29502 0105000       #12/4C XLPE SH PVC FT B $3.32 21.05% $2.62 See Labor Rate N/A

Belden    29503 010100        #10/4C XLPE SH PVC EA B $476.18 21.05% $375.95 See Labor Rate N/A

Belden    29503 0101000       #10/4C XLPE SHPVC FT B $4.14 21.05% $3.27 See Labor Rate N/A

Belden    29503 010250        #10/4C XLPE SHPVC FT B $4.55 21.05% $3.60 See Labor Rate N/A

Belden    29503 010500        #10/4C XLPE SHPVC FT B $4.14 21.05% $3.27 See Labor Rate N/A

Belden    29503 0105000       #10/4C XLPE SH PVC FT B $4.14 21.05% $3.27 See Labor Rate N/A

Belden    29504 0101000       #8/4C XLPE SHPVC FT B $7.02 21.05% $5.54 See Labor Rate N/A

Belden    29504 010250        #8/4C XLPE SHPVC FT B $7.67 21.05% $6.06 See Labor Rate N/A

Belden    29504 010500        #8/4C XLPE SHPVC FT B $7.02 21.05% $5.54 See Labor Rate N/A

Belden    29504 0105000       #8/4C XLPE SH PVC FT B $7.02 21.05% $5.54 See Labor Rate N/A

Belden    29505 0101000       #6/4C XLPE SHPVC FT B $9.55 21.05% $7.54 See Labor Rate N/A

Belden    29505 010250        #6/4C XLPE SHPVC FT B $10.44 21.05% $8.24 See Labor Rate N/A

Belden    29505 0103500       #6/4C XLPE SH PVC FT B $9.55 21.05% $7.54 See Labor Rate N/A

Belden    29506 0101000       #4/4C XLPE SHPVC FT B $13.47 21.05% $10.63 See Labor Rate N/A

Belden    29506 010250        #4/4C XLPE SHPVC FT B $14.64 21.05% $11.56 See Labor Rate N/A

Belden    29506 0103000       n4/4C XLPE SH PVC FT B $13.47 21.05% $10.63 See Labor Rate N/A

Belden    29507 0101000       #2/4C XLPE SHPVC FT B $20.78 21.05% $16.41 See Labor Rate N/A

Belden    29507 0102000       #2/4C XLPE SH PVC FT B $20.78 21.05% $16.41 See Labor Rate N/A

Belden    29507 010250        #2/4C XLPE SHPVC FT B $22.44 21.05% $17.72 See Labor Rate N/A

Belden    29507 010500        #2/4C XLPE SHPVC FT B $20.78 21.05% $16.41 See Labor Rate N/A

Belden    29510 010100        COMPOSITE CABLE SH PVC EA B $364.84 21.05% $288.04 See Labor Rate N/A

Belden    29510 0101000       COMPOSITE CABLE SH PVC EA B $3,172.80 21.05% $2,504.95 See Labor Rate N/A

Belden    29510 010500        COMPOSITE CABLE SH PVC EA B $1,586.40 21.05% $1,252.47 See Labor Rate N/A

Belden    29510 0105000       COMPOSITE CABLE SH PVC FT B $3.17 21.05% $2.50 See Labor Rate N/A

Belden    29511 010100        COMPOSITE CABLE SH PVC EA B $424.88 21.05% $335.45 See Labor Rate N/A

Belden    29511 0101000       COMPOSITE CABLE SH PVC EA B $3,694.60 21.05% $2,916.91 See Labor Rate N/A

Belden    29511 010500        COMPOSITE CABLE SH PVC EA B $1,847.30 21.05% $1,458.45 See Labor Rate N/A

Belden    29511 0105000       COMPOSITE CABLE SH PVC FT B $3.69 21.05% $2.92 See Labor Rate N/A

Belden    29512 010100        COMPOSITE CABLE SH PVC EA B $515.62 21.05% $407.09 See Labor Rate N/A

Belden    29512 0101000       COMPOSITE CABLE SH PVC EA B $4,483.60 21.05% $3,539.83 See Labor Rate N/A

Belden    29512 0104000       COMPOSITE CABLE SH PVC FT B $4.48 21.05% $3.54 See Labor Rate N/A

Belden    29512 010500        COMPOSITE CABLE SH PVC EA B $2,241.80 21.05% $1,769.91 See Labor Rate N/A

Belden    29513 010100        COMPOSITE CABLE SH PVC EA B $659.60 21.05% $520.76 See Labor Rate N/A

Belden    29513 0101000       COMPOSITE CABLE SH PVC EA B $5,735.80 21.05% $4,528.45 See Labor Rate N/A

Belden    29513 0103000       COMPOSITE CABLE SH PVC FT B $5.74 21.05% $4.53 See Labor Rate N/A

Belden    29513 010500        COMPOSITE CABLE SH PVC EA B $2,867.90 21.05% $2,264.22 See Labor Rate N/A

Belden    29520 010100        3 #16 XLPE CU TAPE PVC EA B $232.40 21.05% $183.48 See Labor Rate N/A

Belden    29520 0101000       3 #16 XLPE CU TAPE PVC EA B $2,021.20 21.05% $1,595.75 See Labor Rate N/A

Belden    29520 010500        3 #16 XLPE CU TAPE PVC EA B $1,010.60 21.05% $797.87 See Labor Rate N/A

Belden    29520 0105000       3 #16 XLPE CU TAPE PVC FT B $2.02 21.05% $1.60 See Labor Rate N/A

Belden    29521 010100        3 #14 XLPE CU TAPE PVC EA B $274.88 21.05% $217.02 See Labor Rate N/A

Belden    29521 0101000       3 #14 XLPE CU TAPE PVC EA B $2,390.40 21.05% $1,887.24 See Labor Rate N/A

Belden    29521 010500        3 #14 XLPE CU TAPE PVC EA B $1,195.20 21.05% $943.62 See Labor Rate N/A

Belden    29521 0105000       3 #14 XLPE CU TAPE PVC FT B $2.39 21.05% $1.89 See Labor Rate N/A

Belden    29522 010100        3 #12 XLPE CU TAPE PVC EA B $344.12 21.05% $271.68 See Labor Rate N/A

Belden    29522 0101000       3 #12 XLPE CU TAPE PVC EA B $2,992.40 21.05% $2,362.52 See Labor Rate N/A

Belden    29522 010500        q #12 XLPE CU TAPE PVC EA B $1,496.20 21.05% $1,181.26 See Labor Rate N/A
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Belden    29522 0105000       3 #12 XLPE CU TAPE PVC FT B $2.99 21.05% $2.36 See Labor Rate N/A

Belden    29523 010100        3 #10 XLPE CU TAPE PVC EA B $428.54 21.05% $338.33 See Labor Rate N/A

Belden    29523 0101000       3 #10 XLPE CU TAPE PVC EA B $3,726.40 21.05% $2,942.02 See Labor Rate N/A

Belden    29523 010500        3 #10 XLPE CU TAPE PVC EA B $1,863.20 21.05% $1,471.01 See Labor Rate N/A

Belden    29523 0105000       3 #10 XLPE CU TAPE PVC FT B $3.73 21.05% $2.94 See Labor Rate N/A

Belden    29524 010100        3C8 7STC VFD 600V EA B $706.54 21.05% $557.82 See Labor Rate N/A

Belden    29524 0101000       3C8 7STC VFD 600V EA B $6,143.80 21.05% $4,850.57 See Labor Rate N/A

Belden    29524 010500        3C8 7STC VFD 600V EA B $3,071.90 21.05% $2,425.28 See Labor Rate N/A

Belden    29524 0105000       3C8 7STC VFD 600V FT B $6.14 21.05% $4.85 See Labor Rate N/A

Belden    29525 010100        3C6 7STC VFD 600V EA B $960.38 21.05% $758.23 See Labor Rate N/A

Belden    29525 0101000       3C6 7STC VFD 600V FT B $8.35 21.05% $6.59 See Labor Rate N/A

Belden    29525 010500        3C6 7STC VFD 600V EA B $4,175.50 21.05% $3,296.58 See Labor Rate N/A

Belden    29525 0105000       3C6 7STC VFD 600V FT B $8.35 21.05% $6.59 See Labor Rate N/A

Belden    29526 010100        3C4 7STC VFD 600V EA B $1,354.56 21.05% $1,069.43 See Labor Rate N/A

Belden    29526 0101000       3C4 7STC VFD 600V FT B $11.78 21.05% $9.30 See Labor Rate N/A

Belden    29526 010500        3C4 7STC VFD 600V EA B $5,889.50 21.05% $4,649.80 See Labor Rate N/A

Belden    29526 0105000       3C4 7STC VFD 600V FT B $11.78 21.05% $9.30 See Labor Rate N/A

Belden    29527 010100        3C2 7STC VFD 600V EA B $1,638.38 21.05% $1,293.51 See Labor Rate N/A

Belden    29527 0101000       3C2 7STC VFD 600V FT B $16.38 21.05% $12.94 See Labor Rate N/A

Belden    29527 010500        3C2 7STC VFD 600V EA B $8,191.90 21.05% $6,467.56 See Labor Rate N/A

Belden    29527 0105000       3C2 7STC VFD 600V FT B $16.38 21.05% $12.94 See Labor Rate N/A

Belden    29528 0101000       3C1 133STC VFD 600V FT B $15.37 21.05% $12.13 See Labor Rate N/A

Belden    29528 010250        3C1 133STC VFD 600V FT B $15.37 21.05% $12.13 See Labor Rate N/A

Belden    29528 0103000       3C1 133STC VFD 600V FT B $15.37 21.05% $12.13 See Labor Rate N/A

Belden    29528 010500        3C1 133STC VFD 600V FT B $15.37 21.05% $12.13 See Labor Rate N/A

Belden    29529 0101000       3C1/0 133STR VFD 600V FT B $18.36 21.05% $14.50 See Labor Rate N/A

Belden    29529 0102000       3C1/0 133STR VFD 600V FT B $18.36 21.05% $14.50 See Labor Rate N/A

Belden    29529 010250        3C1/0 133STR VFD 600V FT B $18.36 21.05% $14.50 See Labor Rate N/A

Belden    29529 010500        3C1/0 133STR VFD 600V FT B $18.36 21.05% $14.50 See Labor Rate N/A

Belden    29530 0101000       3C2/0 133STC VFD 600V FT B $20.39 21.05% $16.10 See Labor Rate N/A

Belden    29530 0102000       3C2/0 133STC VFD 600V FT B $20.39 21.05% $16.10 See Labor Rate N/A

Belden    29530 010250        3C2/0 133STC VFD 600V FT B $20.39 21.05% $16.10 See Labor Rate N/A

Belden    29530 010500        3C2/0 133STC VFD 600V FT B $20.39 21.05% $16.10 See Labor Rate N/A

Belden    29531 0101000       3C3/0 133STR VFD 600V FT B $25.72 21.05% $20.31 See Labor Rate N/A

Belden    29531 0102000       3C3/0 133STR VFD 600V FT B $25.72 21.05% $20.31 See Labor Rate N/A

Belden    29531 010250        3C3/0 133STR VFD 600V FT B $25.72 21.05% $20.31 See Labor Rate N/A

Belden    29531 010500        3C3/0 133STR VFD 600V FT B $25.72 21.05% $20.31 See Labor Rate N/A

Belden    29532 0101500       3C4/0 133STC VFD 600V FT B $32.74 21.05% $25.85 See Labor Rate N/A

Belden    29532 010250        3C4/0 133STC VFD 600V FT B $32.74 21.05% $25.85 See Labor Rate N/A

Belden    29532 010500        3C4/0 133STC VFD 600V FT B $32.74 21.05% $25.85 See Labor Rate N/A

Belden    2L28026 008H100     26 #28 STR PVC RIBBON EA B $89.90 21.05% $70.98 See Labor Rate N/A

Belden    2L28034 008H100     DISCOTNINUED EA B $109.86 21.05% $86.74 See Labor Rate N/A

Belden    2L28050 008H100     50 #28 STR PVC RIBBON EA B $159.98 21.05% $126.31 See Labor Rate N/A

Belden    3025A 01010000      2 PR #18 + 1 #22 PVC FSPVC FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    3072F C551000       #18 FS PR FRPP SH PVC FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    3072F C5510000      #18 FS PR FRPP SH PVC FT B $1.32 21.05% $1.04 See Labor Rate N/A

Belden    3072F C55250        #18 FS PR FRPP SH PVC FT B $1.41 21.05% $1.11 See Labor Rate N/A

Belden    3072F C552500       #18 FS PR FRPP SH PVC FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    3072F C55500        #18 FS PR FRPP SH PVC FT B $1.35 21.05% $1.07 See Labor Rate N/A

Belden    3072F C555000       #18 FS PR FRPP SH PVC FT B $1.32 21.05% $1.04 See Labor Rate N/A

Belden    3073F C551000       #18 FS PR FRPP SH PVC FT B $1.62 21.05% $1.28 See Labor Rate N/A

Belden    3073F C555000       #18 FS PR FRPP SH PVC FT B $1.59 21.05% $1.25 See Labor Rate N/A

Belden    3074F C551000       #18 FSPR FRPP SH PVC FT B $2.07 21.05% $1.63 See Labor Rate N/A

Belden    3074F C552500       #18 FSPR FRPP SH PVC FT B $2.07 21.05% $1.63 See Labor Rate N/A

Belden    3074F C55500        #18 FSPR FRPP SH PVC FT B $2.10 21.05% $1.66 See Labor Rate N/A

Belden    3076F 0031000       TWPR #18 PP FS PVC FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    3076F 003250        TWPR #18 PP FS PVC FT B $0.58 21.05% $0.46 See Labor Rate N/A

Belden    3076F 0032500       TWPR #18 PP FS PVC FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    3076F 003500        TWPR #18 PP FS PVC FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    3076F 0035000       TWPR #18 PP FS PVC FT B $0.50 21.05% $0.40 See Labor Rate N/A

Belden    3076F 0061000       TW PR #18 PP FS PVC FT B $0.51 21.05% $0.40 See Labor Rate N/A
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Belden    3077F 0031000       TWPR #22 PP FS PVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    3077F 003500        TWPR #22 PP FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    3078F 0031000       #22 PR FPE/LDPE FS PVC FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    3078F 0032500       #22 PR FPE/LDPE FS PVC FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    3078F 003500        #22 PR FPE/LDPE FS PVC FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3079A 0071000       1 PR #22 FRFPE FRPE SH PVC FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    3079A 0072000       1 PR #22 FRFPE FRPE SH PVC FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    3079A 0073600       1 PR #22 FRFPE FRPE SH PVC FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    3079A 0601000       1 PR #22 FRFPE FRPE SH PVC FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    3079A 0602000       1 PR #22 FRFPE FRPE SH PVC FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    3079A 0603600       1 PR #22 FRFPE FRPE SH PVC FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    3079E B021000       2 #22 FRFPE/FRPE SH PVC EA B $1,115.60 21.05% $880.77 See Labor Rate N/A

Belden    3079E B021640       2 #22 FRFPE/FRPE SH PVC EA B $1,829.58 21.05% $1,444.47 See Labor Rate N/A

Belden    3079E B023280       2 #22 FRFPE/FRPE SH PVC EA B $3,659.17 21.05% $2,888.94 See Labor Rate N/A

Belden    30800 009100        #2/0SIL GL BRD 200C 600V FT B $11.13 21.05% $8.78 See Labor Rate N/A

Belden    30800 009250        #2/0SIL GL BRD 200C 600V FT B $10.70 21.05% $8.45 See Labor Rate N/A

Belden    30800 00950         #2/0SIL GL BRD 200C 600V FT B $11.36 21.05% $8.97 See Labor Rate N/A

Belden    30801 009100        #1 SIL GL BRD 200C 600V FT B $7.16 21.05% $5.65 See Labor Rate N/A

Belden    30801 009250        #1 SIL GL BRD 200C 600V FT B $6.79 21.05% $5.36 See Labor Rate N/A

Belden    30801 010100        #1 SIL GL BRD 200C 600V FT B $7.16 21.05% $5.65 See Labor Rate N/A

Belden    30801 010250        #1 SIL GL BRD 200C 600V FT B $6.79 21.05% $5.36 See Labor Rate N/A

Belden    30802 009250        #2 SIL GL BRD 200C 600V FT B $4.92 21.05% $3.88 See Labor Rate N/A

Belden    30802 010250        #2 SIL GL BRD 200C 600V FT B $4.92 21.05% $3.88 See Labor Rate N/A

Belden    30804 009250        #4 SIL GL BRD 200C 600V FT B $3.40 21.05% $2.68 See Labor Rate N/A

Belden    30804 010250        #4 SIL GL BRD 200C 600V FT B $3.40 21.05% $2.68 See Labor Rate N/A

Belden    30806 009100        #6 SIL GL BRD 200C 600V FT B $2.59 21.05% $2.04 See Labor Rate N/A

Belden    30806 009500        #6 SIL GL BRD 200C 600V FT B $2.49 21.05% $1.97 See Labor Rate N/A

Belden    30806 010100        #6 SIL GL BRD 200C 600V FT B $2.59 21.05% $2.04 See Labor Rate N/A

Belden    30806 0102000       #6 SIL GL BRD 200C 600V FT B $2.47 21.05% $1.95 See Labor Rate N/A

Belden    30806 010500        #6 SIL GL BRD 200C 600V FT B $2.49 21.05% $1.97 See Labor Rate N/A

Belden    30808 009100        #8 SIL GL BRD 200C 600V FT B $1.97 21.05% $1.55 See Labor Rate N/A

Belden    30808 009500        #8 SIL GL BRD 200C 600V FT B $1.83 21.05% $1.44 See Labor Rate N/A

Belden    30808 010100        #8 SIL GL BRD 200C 600V FT B $1.97 21.05% $1.55 See Labor Rate N/A

Belden    30808 0103000       #8 SIL GL BRD 200C 600V FT B $1.81 21.05% $1.43 See Labor Rate N/A

Belden    30808 010500        s8 SIL GL BRD 200C 600V FT B $1.83 21.05% $1.44 See Labor Rate N/A

Belden    30810 009500        #10 SIL GL BRD 150C 600V FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    30810 010500        #10 SIL GL BRD 150C 600V FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    30812 009500        #12 SIL GL BRD 150C 600V FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    30812 010500        #12 SIL GL BRD 150C 600V FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    30814 009500        #14 SIL GL BRD 150C 600V FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    30814 010500        #14 SIL GL BRD 150C 600V FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    30816 009500        #16 SIL GL BRD 150C 600V FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    30816 010500        #16 SIL GL BRD 150C 600V FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    30818 010500        #18 SIL GL BRD 150C 600V FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    30820 009500        #20 SIL GL BRD 150C 600V FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    30820 010500        #20 SIL GL BRD 150C 600V FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    3082A 0021000       2 #15, 2 #18 SHLD FRPVC EA B $2,063.60 21.05% $1,629.22 See Labor Rate N/A

Belden    3082A T5U1000       2 #15, 2 #18 SHLD PVC FT B $2.06 21.05% $1.63 See Labor Rate N/A

Belden    3082A T5U2000       2 #15, 2 #18 SHLD PVC FT B $2.06 21.05% $1.63 See Labor Rate N/A

Belden    3082A T5U500        2 #15, 2 #18 SH PVC FT B $2.06 21.05% $1.63 See Labor Rate N/A

Belden    3082F 0021000       2 #15, 2 #18 SHLD FRPVC EA B $2,428.20 21.05% $1,917.08 See Labor Rate N/A

Belden    3082F T5U1000       2 #15, 2 #18 SH PVC FT B $2.43 21.05% $1.92 See Labor Rate N/A

Belden    3082F T5U2000       2 #15, 2 #18 SH PVC FT B $2.43 21.05% $1.92 See Labor Rate N/A

Belden    3082F T5U500        2 #15, 2 #18 SH PVC FT B $2.43 21.05% $1.92 See Labor Rate N/A

Belden    30830 009250        #3/0SIL GL BRD 200C 600V FT B $12.28 21.05% $9.69 See Labor Rate N/A

Belden    3083A 5601000       2 #15, 2 #18 SH CPE FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    3083A 5602000       2 #15, 2 #18 SH CPE FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    30840 009250        #4/0SIL GL BRD 200C 600V FT B $14.73 21.05% $11.63 See Labor Rate N/A

Belden    30840 00950         #4/0SIL GL BRD 200C 600V FT B $15.79 21.05% $12.46 See Labor Rate N/A

Belden    3084A 0021000       2 #22, 2 #24 SH PVC EA B $1,047.80 21.05% $827.24 See Labor Rate N/A

Belden    3084A T5U1000       2 #22, 2 #24 SHLD PVC FT B $1.05 21.05% $0.83 See Labor Rate N/A

Page 384 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    3084A T5U2000       2 #22, 2 #24 SHLD PVC FT B $1.03 21.05% $0.81 See Labor Rate N/A

Belden    3084A T5U500        2 #22, 2 #24 SHLD PVC FT B $1.05 21.05% $0.83 See Labor Rate N/A

Belden    3084F 0021000       2 #22, 2 #24 SH PVC EA B $1,300.00 21.05% $1,026.36 See Labor Rate N/A

Belden    3084F T5U1000       2 #22, 2 #24 SH PVC FT B $1.30 21.05% $1.03 See Labor Rate N/A

Belden    3084F T5U2000       2 #22, 2 #24 SH PVC FT B $1.30 21.05% $1.03 See Labor Rate N/A

Belden    3084F T5U500        2 #22, 2 #24 SH PVC FT B $1.30 21.05% $1.03 See Labor Rate N/A

Belden    3085A 5601000       2 #22, 2 #24 SHLD CPE FT B $1.21 21.05% $0.95 See Labor Rate N/A

Belden    3085A 5602000       2 #22, 2 #24 SHLD CPE FT B $1.21 21.05% $0.95 See Labor Rate N/A

Belden    3085A 560500        2 #22, 2 #24 SHLD CPE FT B $1.21 21.05% $0.95 See Labor Rate N/A

Belden    3086A U3R1000       #20 FS PR, #16 FSPR PVC FT B $1.48 21.05% $1.17 See Labor Rate N/A

Belden    3086A U3R500        #20 FS PR, #16 FSPR PVC FT B $1.48 21.05% $1.17 See Labor Rate N/A

Belden    3087A U3R1000       #22 FS PR, #22 FS PR PVC FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    3087A U3R2000       #22 FS PR, #22 FS PR PVC FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    3087A U3R500        #22 FS PR, #22 FS PR PVC FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    3088A 01010000      2 #18 PVC/NYL FS PVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    3088AE 0101000      2 #18 PVC/NYL FS + 1 #18 PVC EA B $403.40 21.05% $318.49 See Labor Rate N/A

Belden    3088AE 0105000      2 #18 PVC/NYL FS + 1 #18 PVC FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    3088CE 0101000      1PR18 + GRN GRD TC-ER 600V FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    3088CE 0105000      1PR18 + GRN GRD TC-ER 600V FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    30890 009100        #1/0SIL GL BRD 200C 600V FT B $8.40 21.05% $6.63 See Labor Rate N/A

Belden    30890 009250        #1/0SIL GL BRD 200C 600V FT B $8.06 21.05% $6.36 See Labor Rate N/A

Belden    30890 010100        #1/0SIL GL BRD 200C 600V FT B $8.40 21.05% $6.63 See Labor Rate N/A

Belden    30890 010250        #1/0SIL GL BRD 200C 600V FT B $8.06 21.05% $6.36 See Labor Rate N/A

Belden    3089A 01010000      3 #18 PVC/NYL FS PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    3090A 0102500       2 #16 PVC/NYL FS PVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    3090AE 0101000      2 #16 PVC/NYL FS + 1 #16 PVC EA B $600.00 21.05% $473.70 See Labor Rate N/A

Belden    3090AE 0105000      2 #16 PVC/NYL FS + 1 #16 PVC FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    3090CE 0101000      1PR16 + GRN GRD TC-ER 600V FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    3090CE 0105000      1PR16 + GRN GRD TC-ER 600V FT B $0.83 21.05% $0.65 See Labor Rate N/A

Belden    3091A 01010000      3 #16 PVC/NYL FS PVC FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    3092A 0021000       #18 GIFHDLDPE DBSH PVC EA B $663.40 21.05% $523.76 See Labor Rate N/A

Belden    3092A 0101000       #18 GIFHDLDPE DBSH PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    3092A 0102000       #18 GIFHDLDPE DBSH PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    3092A 0102500       #18 GIFHDLDPE DBSH PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    3092A 010500        #18 GIFHDLDPE DBSH PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    3092A X7E1000       #18 GIFHDLDPE DBSH PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    3092A X7E2000       #18 GIFHDLDPE DBSH PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    3092A X7E500        #18 GIFHDLDPE DBSH PVC FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    3092F 0101000       #20 GIFHDLDPE DBSH PVC FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    3092F 0105000       #20 GIFHDLDPE DBSH PVC FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    3093A 0101000       #18 FFEP DBSH SLF FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    3093A 0102000       #18 FFEP DBSH SLF FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    3093A 0102500       #18 FFEP DBSH SLF FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    3093A X7E1000       #18 FFEP DBSH SLF FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    3094A F2V1000       #14 GIFHDLDPE DSH PVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    3094A F2V2000       #14 GIFHDLDPE DSH PVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    3094A F2V500        #14 GIFHDLDPE DSH PVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    3095A F2V1000       #14 FFEP DBSH SLF FT B $4.09 21.05% $3.23 See Labor Rate N/A

Belden    31010 0082500       #10 STR XLPE GRY EA B $1,537.50 21.05% $1,213.87 See Labor Rate N/A

Belden    31012 0083000       #12 STR XLPE 90C 600V FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    31014 0082500       #14 STR XLPE GRY EA B $791.00 21.05% $624.50 See Labor Rate N/A

Belden    31014N 0082500      #14 STR XLPE GRY EA B $675.50 21.05% $533.31 See Labor Rate N/A

Belden    3105A 0101000       1 PR #22 FHDPE SH PVC FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    3105A 010500        1 PR #22 FHDPE SH PVC FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    3105A 0105000       1 PR #22 FHDPE SH PVC FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    3106A 0101000       #22 FS PR,1#22PVCBRDPVC FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    3106A 010500        #22FSPR,1#22PVCBRDPVC FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    3106A 0105000       #22 FS PR,1#22PVCBRDPVC FT B $0.79 21.05% $0.63 See Labor Rate N/A

Belden    3107A 0101000       2 PR #22 FHDPE SH PVC FT B $1.46 21.05% $1.16 See Labor Rate N/A

Belden    3107A 0104000       2 PR #22 FHDPE SH PVC FT B $1.46 21.05% $1.16 See Labor Rate N/A

Belden    3107A 0105000       2 PR #22 FHDPE SH PVC FT B $1.44 21.05% $1.13 See Labor Rate N/A
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Belden    3108A 0101000       3 PR #22 FHDPE SH PVC FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    3108A 0102000       00PR #22 FHDPE SH PVC FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    3109A 0101000       4 PR #22 FHDPE SH PVC FT B $1.89 21.05% $1.49 See Labor Rate N/A

Belden    3109A 0102000       4 PR #22 FHDPE SH PVC FT B $1.89 21.05% $1.49 See Labor Rate N/A

Belden    3111A 0101000       1 FS PR #20 PVC JX EA B $429.40 21.05% $339.01 See Labor Rate N/A

Belden    3111A 0105000       1 FS PR #20 PVC JX FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    3112A 0041000       1 FS PR #20 PVC KX EA B $711.00 21.05% $561.34 See Labor Rate N/A

Belden    3112A 0045000       1 FS PR #20 PVC KX FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    3113A 0135000       1 FS PR #20 PVC TX FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    3115A 0105000       2FSPR#20,1#22PVCFSPVCJX FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    3119A Y5P1000       3PR #24 PE 3 #18 PVC SH PU FT B $1.44 21.05% $1.13 See Labor Rate N/A

Belden    3119A Y5P500        3 PR#24 PE 3#18 PVC SH PU FT B $1.44 21.05% $1.13 See Labor Rate N/A

Belden    3120A G7W1000       3 PR #24 PE SH PU FT B $1.07 21.05% $0.84 See Labor Rate N/A

Belden    3120A G7W500        3 PR #24 PE SH PU FT B $1.07 21.05% $0.84 See Labor Rate N/A

Belden    3124A 0031000       2 #18, 2#22 FHDPE FS PVC FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3125A 0031000       2 #16,2#22 FHDPE FS PVC FT B $0.92 21.05% $0.73 See Labor Rate N/A

Belden    3126A 0031000       COMPOSITE CABLE FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    3131A F2V1000       #18 GIFHDLDPE DBSH PVC FT B $0.71 21.05% $0.56 See Labor Rate N/A

Belden    3132A F2V1000       #18 FFEP DBSH SLF FT B $1.74 21.05% $1.38 See Labor Rate N/A

Belden    31502 010250        #2 STR CR 90C 600V FT B $5.15 21.05% $4.07 See Labor Rate N/A

Belden    31504 010250        #4 STR CR 90C 600V FT B $3.49 21.05% $2.76 See Labor Rate N/A

Belden    31506 010500        #6 STR CR 90C 600V FT B $2.37 21.05% $1.87 See Labor Rate N/A

Belden    31508 002500        #8 STR CR 90C 600V FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    31508 010500        #8 STR CR 90C 600V FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    31510 0102000       #10 STR CR 90C 600V FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    31510 010250        #10 STR CR 90C 600V FT B $0.94 21.05% $0.74 See Labor Rate N/A

Belden    31512 010250        #12 STR CR 90C 600V FT B $0.69 21.05% $0.54 See Labor Rate N/A

Belden    31512 0103000       12 STR CR 90C 600V BLK FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    31514 0024000       #14 STR CR 90C 600V RED FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    31514 0044000       #14 STR CR 90C 600V YEL FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    31514 0054000       #14 STR CR 90C 600V DGRN FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    31514 005500        #14 STR CR 90C 600V FT B $0.46 21.05% $0.37 See Labor Rate N/A

Belden    31514 009500        #14 STR CR 90C 600V FT B $0.46 21.05% $0.37 See Labor Rate N/A

Belden    31514 0104000       #14 STR CR 90C 600V BLK FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    31514 010500        #14 STR CR 90C 600V FT B $0.46 21.05% $0.37 See Labor Rate N/A

Belden    31516 002500        #16 STR CR 90C 300V FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    31516 0025000       #16 STR CR 90C 300V RED FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    31516 004500        #16 STR CR 90C 300V FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    31516 0055000       #16 STR CR 90C 300V DGRN FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    31516 006500        #16 STR CR 90C 300V FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    31516 009500        #16 STR CR 90C 300V FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    31516 010500        #16 STR CR 90C 300V FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    31516 0105000       #16 STR CR 90C 300V BLK FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    31518 0015000       #18 STR CR BRN FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31518 0025000       #18 STR CR RED FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31518 0035000       #18 STR CR ORG FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31518 0045000       #18 STR CR YEL FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31518 005500        #18 STR CR 90C 300V FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    31518 0055000       #18 STR CR DGRN FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31518 0062000       #18 STR CR 90C 300V FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    31518 0065000       #18 STR CR LBLU FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31518 0095000       #18 STR CR WHT FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31518 0102000       #18 STR CR 90C 300V FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    31518 010500        #18 STR CR 90C 300V FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    31518 0105000       #18 STR CR BLK FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    31520 010500        #20 STR CR 90C 300V FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    31520 0105000       #20 STR CR 90C 300V FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    32410 009500        #10 SIL GL BRD 200C 600V FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    32410 010500        #10 SIL GL BRD 200C 600V FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    32412 009500        #12 SIL GL BRD 200C 600V FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    32412 010500        #12 SIL GL BRD 200C 600V FT B $0.82 21.05% $0.65 See Labor Rate N/A
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Belden    32414 0094000       #14 SIL GL BRD 200C 600V FT B $0.64 21.05% $0.51 See Labor Rate N/A

Belden    32414 009500        #14 SIL GL BRD 200C 600V FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    32414 0104000       #14 SIL GL BRD 200C 600V FT B $0.64 21.05% $0.51 See Labor Rate N/A

Belden    32414 010500        #14 SIL GL BRD 200C 600V FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    32416 009500        #16 SIL GL BRD 200C 600V FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    32416 010500        #16 SIL GL BRD 200C 600V FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    32416 0106000       #16 SIL GL BRD 200C 600V FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    32418 009500        #18 SIL GL BRD 200C 600V FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    32418 0096000       #18 SIL GL BRD 200C 600V FT B $0.44 21.05% $0.34 See Labor Rate N/A

Belden    32418 010500        #18 SIL GL BRD 200C 600V FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    32418 0106000       #18 SIL GL BRD 200C 600V FT B $0.44 21.05% $0.34 See Labor Rate N/A

Belden    32516 002500        #16 STR CR 90C 600V FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    32516 004500        #16 STR CR 90C 600V FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    32516 005500        #16 STR CR 90C 600V FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    32516 010500        #16 STR CR 90C 600V FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    32516 0105000       #16 STR CR 90C 600V FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    32518 0095000       #18 STR CR 90C 600V FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    32518 0105000       #18 STR CR 90C 600V FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    32718 0024000       #18 STR PVC RED FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    32718 0034000       #18 STR PVC ORG FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    32718 0044000       #18 STR PVC YEL FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    32718 0094000       #18 STR PVC WHT FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    32718 0104000       #18 STR PVC BLK FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    32718 0134000       #18 STR PVC DBLU FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    32720 0134000       #20 STR PVC DBLU FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    32722 0095000       #22 STR PVC WHT FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    32820 0095000       #20 STR PVC WHT FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    32822 0025000       #22 STR PVC RED FT B $0.07 21.05% $0.06 See Labor Rate N/A

Belden    32822 0035000       #22 STR PVC ORG FT B $0.07 21.05% $0.06 See Labor Rate N/A

Belden    32822 0055000       #22 STR PVC DGRN FT B $0.07 21.05% $0.06 See Labor Rate N/A

Belden    32822 0095000       #22 STR PVC WHT FT B $0.07 21.05% $0.06 See Labor Rate N/A

Belden    32822 0105000       #22 STR PVC BLK FT B $0.07 21.05% $0.06 See Labor Rate N/A

Belden    33302 010250        #2 STR SIL 150C 600V FT B $6.56 21.05% $5.18 See Labor Rate N/A

Belden    33304 010250        #4 STR SIL 150C 600V FT B $4.80 21.05% $3.79 See Labor Rate N/A

Belden    33306 010500        #6 STR SIL 150C 600V FT B $3.38 21.05% $2.67 See Labor Rate N/A

Belden    33308 010500        #8 STR SIL 150C 600C FT B $2.33 21.05% $1.84 See Labor Rate N/A

Belden    33310 010500        #10 STR SIL 150C 600V FT B $1.42 21.05% $1.12 See Labor Rate N/A

Belden    33312 009500        #12 STR SIL 150C 600V FT B $1.09 21.05% $0.86 See Labor Rate N/A

Belden    33312 010500        #12 STR SIL 150C 600V FT B $1.07 21.05% $0.84 See Labor Rate N/A

Belden    33314 009500        #14 STR SIL 150C 600V FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    33314 010500        #14 STR SIL 150C 600V FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    33316 009500        #16 STR SIL 150C 600V FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    33316 010500        #16 STR SIL 150C 600V FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    33318 009500        #18 STR SIL 150C 600V FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    33318 010500        #18 STR SIL 150C 600V FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    33390 010250        #1/0 STR SIL 150C 600V FT B $10.63 21.05% $8.39 See Labor Rate N/A

Belden    34017 0082000       #17 STR SIL 150C 600V FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    34020 0082000       #20 STR SIL 150C 600V FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    34400 010100        #2/0 STR CSM 105C 600V FT B $10.52 21.05% $8.31 See Labor Rate N/A

Belden    34400 010250        #2/0 STR CSM 105C 600V FT B $9.75 21.05% $7.70 See Labor Rate N/A

Belden    34401 010100        #1 STR CSM 105C 600V FT B $6.47 21.05% $5.11 See Labor Rate N/A

Belden    34401 010250        #1 STR CSM 105C 600V FT B $5.90 21.05% $4.66 See Labor Rate N/A

Belden    34401 01050         #1 STR CSM 105C 600V FT B $6.50 21.05% $5.14 See Labor Rate N/A

Belden    34402 010100        #2 STR CSM 105C 600V FT B $5.06 21.05% $3.99 See Labor Rate N/A

Belden    34402 010250        #2 STR CSM 105C 600V FT B $4.68 21.05% $3.69 See Labor Rate N/A

Belden    34402 010500        #2 STR CSM 105C 600V FT B $4.62 21.05% $3.65 See Labor Rate N/A

Belden    34403 010500        #3 STR CSM BLK FT B $3.30 21.05% $2.61 See Labor Rate N/A

Belden    34404 010100        #4 STR CSM 105C 600V FT B $3.42 21.05% $2.70 See Labor Rate N/A

Belden    34404 010250        #4 STR CSM 105C 600V FT B $3.15 21.05% $2.49 See Labor Rate N/A

Belden    34404 010500        #4 STR CSM 105C 600V FT B $3.12 21.05% $2.46 See Labor Rate N/A

Belden    34406 008100        #6 STR CSM 105C 600V FT B $2.34 21.05% $1.84 See Labor Rate N/A
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Belden    34406 010100        #6 STR CSM 105C 600V FT B $2.34 21.05% $1.84 See Labor Rate N/A

Belden    34406 0101000       #6 STR CSM 105C 600V FT B $2.09 21.05% $1.65 See Labor Rate N/A

Belden    34406 010250        #6 STR CSM 105C 600V FT B $2.15 21.05% $1.69 See Labor Rate N/A

Belden    34408 008100        #8 STR CSM 105C 600V FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    34408 008250        #8 STR CSM 105C 600V FT B $1.39 21.05% $1.10 See Labor Rate N/A

Belden    34408 010100        #8 STR CSM 105C 600V FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    34408 010250        #8 STR CSM 105C 600V FT B $1.39 21.05% $1.10 See Labor Rate N/A

Belden    34410 0082000       #10 STR CSM 105C 600V FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    34410 008500        #10 STR CSM 105C 600V FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    34410 010100        #10 STR CSM 105C 600V FT B $0.96 21.05% $0.75 See Labor Rate N/A

Belden    34410 0102000       #10 STR CSM 105C 600V FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    34410 010500        #10 STR CSM 105C 600V FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    34412 002500        #12 STR CSM 105C 600V FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    34412 005500        #12 STR CSM DGRN FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    34412 010100        #12 STR CSM 105C 600V FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    34412 0103000       #12 STR CSM 105C 600VBLK FT B $0.58 21.05% $0.46 See Labor Rate N/A

Belden    34412 010500        #12 STR CSM 105C 600V FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    34414 002500        #14 STR CSM 105C 600V FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    34414 005500        #14 STR CSM 105C 600V FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    34414 0084000       #14STR CSM 105C 600V GRY FT B $0.46 21.05% $0.36 See Labor Rate N/A

Belden    34414 008500        #14 STR CSM 105C 600V FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    34414 010100        #14 STR CSM 105C 600V FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    34414 0104000       #14STR CSM 105C 600V BLK FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    34414 010500        #14 STR CSM 105C 600V FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    34416 002500        #16 STR CSM 105C 600V FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    34416 005500        #16 STR CSM 105C 600V FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    34416 0084000       #16STR CSM 105C 600V GRY FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    34416 008500        #16 STR CSM 105C 600V FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    34416 010100        #16 STR CSM 105C 600V FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    34416 0104000       #16STR CSM 105C 600V BLK FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    34416 010500        #16 STR CSM 105C 600V FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    34418 002500        #18 STR CSM 105C 600V FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    34418 0025000       #18STR CSM 105C 600V RED FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    34418 004500        #18 STR CSM 105C 600V FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    34418 0055000       #18STR CSM105C 600V DGRN FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    34418 0085000       #18STR CSM 105C 600V GRY FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    34418 009500        #18 STR CSM 105C 600V FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    34418 010500        #18 STR CSM 105C 600V FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    34418 0105000       #18STR CSM 105C 600V BLK FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    34418 013500        #18 STR CSM 105C 600V FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    34430 010250        #3/0 STR CSM 105C 600V FT B $11.98 21.05% $9.46 See Labor Rate N/A

Belden    34430 01050         #3/0 STR CSM 105C 600V FT B $13.25 21.05% $10.46 See Labor Rate N/A

Belden    34440 010250        #4/0 STR CSM 105C 600V FT B $16.24 21.05% $12.82 See Labor Rate N/A

Belden    34440 01050         #4/0 STR CSM 105C 600V FT B $17.46 21.05% $13.79 See Labor Rate N/A

Belden    34490 010100        #1/0 STR CSM 105C 600V FT B $7.93 21.05% $6.26 See Labor Rate N/A

Belden    34490 010250        #1/0 STR CSM 105C 600V FT B $7.28 21.05% $5.75 See Labor Rate N/A

Belden    34490 01050         #1/0 STR CSM 105C 600V FT B $8.72 21.05% $6.89 See Labor Rate N/A

Belden    34916 002500        #16 STR CSM 105C 300V FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    34916 010500        #16 STR CSM 105C 300V FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    34918 002500        #18 STR CSM 105C 300V FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    34918 0025000       #18STR CSM 105C 300V RED FT B $0.26 21.05% $0.20 See Labor Rate N/A

Belden    34918 010500        #18 STR CSM 105C 300V FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    34918 0105000       #18STR CSM 105C 300V BLK FT B $0.26 21.05% $0.20 See Labor Rate N/A

Belden    34920 0085000       #20 STR CSM 105C 300V FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    34920 0105000       #20 STR CSM 105C 300V FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    35410 010500        #10 STR XLPE BLK EA B $387.00 21.05% $305.54 See Labor Rate N/A

Belden    35410 0105000       #10 STR XLPE BLK EA B $3,539.00 21.05% $2,794.06 See Labor Rate N/A

Belden    35412 0105000       #12 STR XLPE BLK EA B $2,226.00 21.05% $1,757.44 See Labor Rate N/A

Belden    35414 009500        #14 STR XLPE WHT EA B $199.00 21.05% $157.11 See Labor Rate N/A

Belden    35414 010500        #14 STR XLPE BLK EA B $199.00 21.05% $157.11 See Labor Rate N/A

Belden    35416 0095000       #16 STR XLPE WHT FT B $0.25 21.05% $0.20 See Labor Rate N/A
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Belden    35416 010500        #16 STR XLPE BLK EA B $137.80 21.05% $108.79 See Labor Rate N/A

Belden    35416 0105000       #16 STR XLPE BLK FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    35418 009500        #18 STR XLPE WHT EA B $105.10 21.05% $82.98 See Labor Rate N/A

Belden    35418 010500        #18 STR XLPE BLK EA B $105.10 21.05% $82.98 See Labor Rate N/A

Belden    35418 0105000       #18 STR XLPE BLK EA B $939.00 21.05% $741.35 See Labor Rate N/A

Belden    35420 009500        #20 STR XLPE WHT EA B $87.90 21.05% $69.40 See Labor Rate N/A

Belden    35606 0102000       #6 STR XLPE 125C 600VBLK FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    35608 0092000       #8 STR XLPE 125C 600V FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    35608 0102000       #8 STR XLPE 125C 600V FT B $1.14 21.05% $0.90 See Labor Rate N/A

Belden    35610 0092000       #10STR XLPE 125C 600VWHT FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    35610 0102000       #10STR XLPE 125C 600VBLK FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    35612 0093000       #12STR XLPE 125C 600VWHT FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    35612 0103000       #12STR XLPE 125C 600VBLK FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    35612 010500        #12 STR XLPE BLK FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    35614 0095000       #14STR XLPE 125C 600VWHT FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    35614 010500        #14 STR XLPE 125C 600V FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    35614 0105000       #14STR XLPE 125C 600VBLK FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    35616 0015000       #16STR XLPE 125C 600VBRN FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35616 002500        #16 STR XLPE 125C 600V FT B $0.23 21.05% $0.19 See Labor Rate N/A

Belden    35616 0025000       #16 STR XLPE 125C 600V FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35616 0035000       #16STR XLPE 125C 600VORG FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35616 0045000       #16STR XLPE 125C 600VYEL FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35616 005500        #16 STR XLPE 125C 600V FT B $0.23 21.05% $0.19 See Labor Rate N/A

Belden    35616 0055000       #16STRXLPE 125C 600VDGRN FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35616 0065000       #16STRXLPE 125C 600VLBLU FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35616 009500        #16 STR XLPE 125C 600V FT B $0.23 21.05% $0.19 See Labor Rate N/A

Belden    35616 0095000       #16 STR XLPE 125C 600V FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35616 010500        #16 STR XLPE 125C 600V FT B $0.23 21.05% $0.19 See Labor Rate N/A

Belden    35616 0105000       #16STR XLPE 125C 600VBLK FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    35618 0015000       #18STR XLPE 125C 600VBRN FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 002500        #18 STR XLPE 125C 600V FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    35618 0025000       #18STR XLPE 125C 600VRED FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 0035000       #18STR XLPE 125C 600VORG FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 004500        #18 STR XLPE 125C 600V FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    35618 0045000       #18STR XLPE 125C 600VYEL FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 005500        #18 STR XLPE 125C 600V FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    35618 0055000       #18STRXLPE 125C 600VDGRN FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 0065000       #18STRXLPE 125C 600VLBLU FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 0075000       #18STR XLPE 125C 600VVIO FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 0085000       #18STR XLPE 125C 600VGRY FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 0095000       #18STR XLPE 125C 600VWHT FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 010500        #18 STR XLPE 125C 600V FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    35618 0105000       #18STR XLPE 125C 600VBLK FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 0125000       #18STR XLPE 125C 600VPNK FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35618 0135000       #18STRXLPE 125C 600VDBLU FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    35620 0065000       #20STRXLPE125C600VLBLU FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    35620 010500        #20 STR XLPE 125C 600V FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    35620 0105000       #20 STR XLPE 125C 600V FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    35622 0025000       #22 STR XLPE 125C 600V FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    35622 0105000       #22 STR XLPE 125C 600V FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    35718 0015000       #18 STR XLPE BRN FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    35718 0055000       #18 STR XLPE 105C 300V FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    35718 0095000       #18 STR XLPE 105C 300V FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    35718 0105000       #18 STR XLPE 105C 300V FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    36100 01050         #2/0 STR CSM BLK FT B $12.33 21.05% $9.73 See Labor Rate N/A

Belden    36101 010250        #1 STR CSM BLK FT B $7.49 21.05% $5.91 See Labor Rate N/A

Belden    36102 010500        #2 STR CSM BLK FT B $5.98 21.05% $4.72 See Labor Rate N/A

Belden    36104 01050         #4 STR CSM BLK FT B $5.04 21.05% $3.98 See Labor Rate N/A

Belden    36104 010500        #4 STR CSM BLK FT B $4.30 21.05% $3.39 See Labor Rate N/A

Belden    36106 01050         #6 STR CSM BLK FT B $3.76 21.05% $2.97 See Labor Rate N/A

Belden    36106 010500        #6 STR CSM BLK FT B $3.15 21.05% $2.49 See Labor Rate N/A
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Belden    36108 010500        #8 STR CSM BLK FT B $2.26 21.05% $1.78 See Labor Rate N/A

Belden    3612 003A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0041000        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0042500        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 004A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0051000        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 005A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0061000        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0062500        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 006A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 007A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0081000        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 008A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0091000        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0092500        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 009A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 0101000        4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3612 010A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    3613 002A1000       4PR23 CMP RED FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0031000        4PR23 CMP ORG FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 003A1000       4PR23 CMP ORG FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0041000        4PR23 CMP YEL FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0042500        4PR23 CMP YEL FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 004A1000       4PR23 CMP YEL FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0051000        4PR23 CMP DGRN FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0052500        4PR23 CMP DGRN FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 005A1000       4PR23 CMP DGRN FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 007A1000       4PR23 CMP VIO FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0081000        4PR23 CMP GRY FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 008A1000       4PR23 CMP GRY FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0091000        4PR23 CMP WHT FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0092500        4PR23 CMP WHT FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 009A1000       4PR23 CMP WHT FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0101000        4PR23 CMP BLK FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 0102500        4PR23 CMP BLK FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 010A1000       4PR23 CMP BLK FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 012A1000       4PR23 CMP PNK FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 D151000        4PR23 CMP BLU FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 D152500        4PR23 CMP BLU FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    3613 D15A1000       4PR23 CMP BLU FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    36140 010250        #4/0 STR CSM BLK FT B $17.67 21.05% $13.95 See Labor Rate N/A

Belden    36190 010500        #1/0 STR CSM BLK FT B $8.90 21.05% $7.02 See Labor Rate N/A

Belden    3632 003A1000       4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 0041000        4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 004A1000       4 PR #23 PO FRPVC FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    3632 0051000        4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 005A1000       4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 0061000        4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 006A1000       4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 0081000        4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 008A1000       4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 0091000        4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 009A1000       4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 0101000        4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3632 010A1000       4 PR #23 PO FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    3633 0021000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 002A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 0031000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 003A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 0041000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 004A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A
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Belden    3633 0051000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 005A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 0081000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 008A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 0091000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 009A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 0101000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 010A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 D151000        4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    3633 D15A1000       4 PR #23 FEP FLRST FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    37100 010100        #2/0 STR EPDM 150C 600V FT B $11.84 21.05% $9.34 See Labor Rate N/A

Belden    37100 010250        #2/0 STR EPDM 150C 600V FT B $11.05 21.05% $8.72 See Labor Rate N/A

Belden    37100 01050         #2/0 STR EPDM 150C 600V FT B $12.23 21.05% $9.65 See Labor Rate N/A

Belden    37100 010500        #2/0 STR EDPM 150C 600V FT B $10.52 21.05% $8.30 See Labor Rate N/A

Belden    37101 010100        #1 STR EPDM 150C 600V FT B $7.42 21.05% $5.86 See Labor Rate N/A

Belden    37101 0101000       #1 STR EPDM BLK FT B $6.39 21.05% $5.05 See Labor Rate N/A

Belden    37101 010250        #1 STR EPDM 150C 600V FT B $6.71 21.05% $5.30 See Labor Rate N/A

Belden    37102 010100        #2 STR EPDM 150C 600V FT B $5.79 21.05% $4.57 See Labor Rate N/A

Belden    37102 0101000       #2 STR EPDM BLK FT B $5.02 21.05% $3.97 See Labor Rate N/A

Belden    37102 010250        #2 STR EPDM 150C 600V FT B $5.27 21.05% $4.16 See Labor Rate N/A

Belden    37103 010100        #3 STR EPDM 150C 600V FT B $4.86 21.05% $3.84 See Labor Rate N/A

Belden    37103 010250        #3 STR EPDM 150C 600V FT B $4.43 21.05% $3.50 See Labor Rate N/A

Belden    37104 010100        #4 STR EPDM 150C 600V FT B $3.90 21.05% $3.08 See Labor Rate N/A

Belden    37104 0101000       #4 STR EPDM BLK FT B $3.00 21.05% $2.37 See Labor Rate N/A

Belden    37104 010250        #4 STR EPDM 150C 600V FT B $3.55 21.05% $2.80 See Labor Rate N/A

Belden    37104 010500        #4 STR EPDM 150C 600V FT B $3.15 21.05% $2.49 See Labor Rate N/A

Belden    37106 010100        #6 STR EPDM 150C 600V FT B $2.63 21.05% $2.07 See Labor Rate N/A

Belden    37106 010250        #6 STR EPDM 150C 600C FT B $2.46 21.05% $1.94 See Labor Rate N/A

Belden    37106 0102500       #6 STR EPDM BLK FT B $2.28 21.05% $1.80 See Labor Rate N/A

Belden    37106 010500        #6 STR EPDM 150C 600V FT B $2.44 21.05% $1.93 See Labor Rate N/A

Belden    37108 010250        #8 STR EPDM 150C 600V FT B $1.61 21.05% $1.27 See Labor Rate N/A

Belden    37108 0102500       #8 STR EPDM BLK FT B $1.46 21.05% $1.15 See Labor Rate N/A

Belden    37108 010500        #8 STR EPDM 150C 600V FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    37110 0102000       #10 STR EPDM 150C 600V FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    37110 010500        #10 STR EPDM 150C 600V FT B $0.92 21.05% $0.72 See Labor Rate N/A

Belden    37110 0105000       #10 STR EPDM BLK FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    37112 002500        #12 STR EPDM 150C 600V FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    37112 0103000       #12STR EPDM 150C 600VBLK FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    37112 010500        #12 STR EPDM 150C 600V FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    37112 0105000       #12 STR EPDM BLK FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    37114 0024000       #14STR EPDM 150C 600VRED FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    37114 002500        #14 STR EPDM 150C 600V FT B $0.46 21.05% $0.36 See Labor Rate N/A

Belden    37114 0104000       #14STR EPDM 150C 600VBLK FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    37114 010500        #14 STR EPDM 150C FT B $0.46 21.05% $0.36 See Labor Rate N/A

Belden    37114 0105000       #14 STR EPDM BLK FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    37116 002500        #16 STR EPDM 150C 600V FT B $0.34 21.05% $0.26 See Labor Rate N/A

Belden    37116 004500        #16 STR EPDM 150C 600V FT B $0.34 21.05% $0.26 See Labor Rate N/A

Belden    37116 005500        #16STREPDM 150C 600VDGRN FT B $0.34 21.05% $0.26 See Labor Rate N/A

Belden    37116 0104000       #16STR EPDM 150C 600V FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    37116 010500        #16 STR EPDM 150C 600V FT B $0.34 21.05% $0.26 See Labor Rate N/A

Belden    37116 0105000       #16 STR EPDM BLK FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    37116 013500        #16 STR EPDM 150C 600V FT B $0.34 21.05% $0.26 See Labor Rate N/A

Belden    37118 002500        #18 STR EPDM 150C 600V FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    37118 0025000       #18STR EPDM 150C 600VRED FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    37118 005500        #18STREPDM150C600VDGRN FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    37118 009500        #18 STR EPDM 150C 600V FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    37118 0095000       #18STR EPDM 150C 600VWHT FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    37118 010500        #18 STR EPDM 150C 600V FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    37118 0105000       #18STR EPDM 150C 600VBLK FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    37118 0135000       #18STREPDM 150C 600VDBLU FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    37130 010250        #3/0 STR EPDM 150C 600V FT B $13.75 21.05% $10.85 See Labor Rate N/A
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Belden    37130 01050         #3/0 STR EPDM 150C 600V FT B $15.18 21.05% $11.99 See Labor Rate N/A

Belden    37130 010500        #3/0 STR EPDM BLK FT B $13.08 21.05% $10.33 See Labor Rate N/A

Belden    37140 010250        #4/0 STR EPDM 150C 600V FT B $18.56 21.05% $14.65 See Labor Rate N/A

Belden    37140 01050         #4/0 STR EPDM 150C 600V FT B $20.51 21.05% $16.19 See Labor Rate N/A

Belden    37140 010500        4/0 STR EPDM BLK FT B $17.67 21.05% $13.95 See Labor Rate N/A

Belden    37190 010100        #1/0 STR EPDM 150C 600V FT B $8.94 21.05% $7.06 See Labor Rate N/A

Belden    37190 010250        #1/0 STR EPDM 150C 600V FT B $8.24 21.05% $6.51 See Labor Rate N/A

Belden    37190 01050         #1/0 STR EPDM 150C 600V FT B $8.94 21.05% $7.06 See Labor Rate N/A

Belden    37190 010500        1/0 STR EPDM BLK FT B $7.84 21.05% $6.19 See Labor Rate N/A

Belden    37500 010250        #2/0 EPDM 150C 7.5KV AC FT B $11.69 21.05% $9.23 See Labor Rate N/A

Belden    37500 01050         #2/0 EPDM 150C 7.5KV AC FT B $12.89 21.05% $10.18 See Labor Rate N/A

Belden    37500 010500        #2/0 EPDM 150C 7.5KV AC FT B $11.63 21.05% $9.18 See Labor Rate N/A

Belden    37501 01050         #1 EPDM 150C 7.5KV AC FT B $8.26 21.05% $6.52 See Labor Rate N/A

Belden    37501 010500        #1 EPDM 150C 7.5KV AC FT B $7.12 21.05% $5.62 See Labor Rate N/A

Belden    37502 0101000       #2 EPDM 150C 7.5KV AC FT B $5.77 21.05% $4.56 See Labor Rate N/A

Belden    37502 01050         #2 EPDM 150C 7.5KV AC FT B $7.24 21.05% $5.72 See Labor Rate N/A

Belden    37502 010500        #2 EPDM 150C 7.5KV AC FT B $5.91 21.05% $4.66 See Labor Rate N/A

Belden    37504 0101000       #4 EPDM 150C 7.5KV AC FT B $4.12 21.05% $3.26 See Labor Rate N/A

Belden    37504 01050         #4 EPDM 150C 7.5KV AC FT B $5.42 21.05% $4.28 See Labor Rate N/A

Belden    37504 010500        #4 EPDM 150C 7.5KV AC FT B $4.24 21.05% $3.35 See Labor Rate N/A

Belden    37506 0101000       #6 EPDM 150C 7.5KV AC FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    37506 01050         #6 EPDM 150C 7.5KV AC FT B $4.02 21.05% $3.17 See Labor Rate N/A

Belden    37506 010500        #6 EPDM 150C 7.5KV AC FT B $2.97 21.05% $2.34 See Labor Rate N/A

Belden    37508 0101000       #8 EPDM 150C 7.5KV AC FT B $2.15 21.05% $1.70 See Labor Rate N/A

Belden    37508 01050         #8 EPDM 150C 7.5KV AC FT B $3.23 21.05% $2.55 See Labor Rate N/A

Belden    37508 010500        #8 EPDM 150C 7.5KV AC FT B $2.18 21.05% $1.72 See Labor Rate N/A

Belden    37530 010250        #3/0 EPDM 150C 7.5KV AC FT B $15.14 21.05% $11.96 See Labor Rate N/A

Belden    37530 01050         #3/0 EPDM 150C 7.5KV AC FT B $16.51 21.05% $13.04 See Labor Rate N/A

Belden    37540 010250        #4/0 EPDM 150C 7.5KV AC FT B $18.73 21.05% $14.79 See Labor Rate N/A

Belden    37540 01050         #4/0 EPDM 150C 7.5KV AC FT B $20.69 21.05% $16.33 See Labor Rate N/A

Belden    37540 010500        #4/0 EPDM 150C 7.5KV AC FT B $18.51 21.05% $14.61 See Labor Rate N/A

Belden    37590 010250        #1/0 EPDM 150C 7.5KV AC FT B $8.92 21.05% $7.04 See Labor Rate N/A

Belden    37590 01050         #1/0 EPDM 150C 7.5KV AC FT B $10.07 21.05% $7.95 See Labor Rate N/A

Belden    37590 010500        #1/0 EPDM 150C 7.5KV AC FT B $8.72 21.05% $6.89 See Labor Rate N/A

Belden    433-5115-R          HORIZONTAL CABLE TROUGH, REAR EA B $54.42 16.30% $45.55 See Labor Rate N/A

Belden    4812 0021000        4PR23 CMR (24586685+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 0041000        4PR23 CMR (24586785+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 0051000        4PR23 CMR (25086885+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 0061000        4PR23 CMR (24586985+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 0062500        4PR23 CMR (24586956+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 006A1000       4PR23 CMR (24586915+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 0081000        4PR23 CMR (24586185+US FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 0091000        4PR23 CMR (24586385+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 009A1000       4PR23 CMR (24586315+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4812 0103000        4PR23 CMR (24586451+US) FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    4813 0041000        4PR23 CMP (24587785+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 0051000        4PR23 CMP (25087885+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 0081000        4PR23 CMP (24587185+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 0091000        4PR23 CMP (24587385+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 0092500        4PR23 CMP (24587336) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 009A1000       4PR23 CMP (24587315) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 0101000        4PR23 CMP (24587485+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 0103000        4PR23 CMP (24587451+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 D151000        4PR23 CMP (24587985+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    4813 D15A1000       4PR23 CMP (24587915+US) FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    49152A 010B1        5 POS DIN STRAIGHT RI37895 EA B $36.65 21.05% $28.94 See Labor Rate N/A

Belden    49152A 010S2        5 POS DIN STRAIGHT RI37895 EA B $39.40 21.05% $31.11 See Labor Rate N/A

Belden    49153A 010S2        5 POS DIN STRAIGHT RI37896 EA B $45.36 21.05% $35.81 See Labor Rate N/A

Belden    49154A 010S2        8 POS DIN STRAIGHT RI37897 EA B $48.56 21.05% $38.34 See Labor Rate N/A

Belden    49403 010S2         6 POS MOD RET CABLE RI47867 EA B $25.75 21.05% $20.33 See Labor Rate N/A

Belden    49440 010B1         4 POS MOD RET CABLE RI47849 EA B $20.34 21.05% $16.06 See Labor Rate N/A
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Belden    49440 010S2         4 POS MOD RET CABLE RI47849 EA B $21.26 21.05% $16.78 See Labor Rate N/A

Belden    49441 010B1         6 POS MOD RET CABLE RI47851 EA B $20.95 21.05% $16.54 See Labor Rate N/A

Belden    49441 010S2         6 POS MOD RET CABLE RI47851 EA B $22.91 21.05% $18.09 See Labor Rate N/A

Belden    49442 010B1         8 POS MOD RET CABLE RI47853 EA B $23.65 21.05% $18.67 See Labor Rate N/A

Belden    49442 010S2         8 POS MOD RET CABLE RI47853 EA B $25.75 21.05% $20.33 See Labor Rate N/A

Belden    49615A 060S2        25 POS SHD D-SUB 9617 EA B $155.77 21.05% $122.98 See Labor Rate N/A

Belden    49616A 060S2        25 POS SHD D-SUB 9617 EA B $180.97 21.05% $142.88 See Labor Rate N/A

Belden    49617A 060S2        25 POS SHD D-SUB 9617 EA B $261.15 21.05% $206.18 See Labor Rate N/A

Belden    49635 C62S2         GPIB SHD DIE CAST RI38601 EA B $359.65 21.05% $283.95 See Labor Rate N/A

Belden    49636 C62S2         GPIB SHD DIE CAST RI38601 EA B $375.69 21.05% $296.61 See Labor Rate N/A

Belden    49637 C62S2         GPIB SHD DIE CAST RI38601 EA B $391.72 21.05% $309.27 See Labor Rate N/A

Belden    49642 C62S2         GPIB UNSHD CONNECTOR RI38601 EA B $258.86 21.05% $204.37 See Labor Rate N/A

Belden    49643 C62S2         GPIB UNSHD CONNECTOR RI38601 EA B $270.31 21.05% $213.41 See Labor Rate N/A

Belden    49645 C62S2         GPIB UNSHD CONNECTOR RI38601 EA B $366.53 21.05% $289.37 See Labor Rate N/A

Belden    49668A 060S2        25 POS SHD D-SUB 9543 EA B $153.48 21.05% $121.18 See Labor Rate N/A

Belden    49669A 060S2        25 POS SHD D-SUB 9543 EA B $176.39 21.05% $139.26 See Labor Rate N/A

Belden    49673A 060S2        25 POS SHD D-SUB 9543 EA B $148.90 21.05% $117.56 See Labor Rate N/A

Belden    49674A 060S2        25 POS SHD D-SUB 9543 EA B $183.26 21.05% $144.69 See Labor Rate N/A

Belden    49675A 060S2        25 POS SHD D-SUB 9543 EA B $240.53 21.05% $189.90 See Labor Rate N/A

Belden    49676A 060S2        9543-25CD-793X2-50' EA B $341.33 21.05% $269.48 See Labor Rate N/A

Belden    49721A 060S2        15 POS SHD D-SUB 9541 EA B $155.77 21.05% $122.98 See Labor Rate N/A

Belden    49725A 060S2        15 POS SHD D-SUB 9541 EA B $142.03 21.05% $112.13 See Labor Rate N/A

Belden    49726A 060S2        15 POS SHD D-SUB 9541 EA B $153.48 21.05% $121.18 See Labor Rate N/A

Belden    49733 C62S2         GPIB SHD MOLDED CABLE RI38601 EA B $270.31 21.05% $213.41 See Labor Rate N/A

Belden    49734 C62S2         GPIB SHD MOLD CABEL RI38601 EA B $277.18 21.05% $218.84 See Labor Rate N/A

Belden    49735 C62S2         GPIB SHD MOLD CABLE RI38601 EA B $290.93 21.05% $229.69 See Labor Rate N/A

Belden    49736 C62S2         GPIB SHD MOLD CABLE RI38601 EA B $304.68 21.05% $240.54 See Labor Rate N/A

Belden    49737 C62S2         GPIB SHD MOLD CABLE RI38601 EA B $325.29 21.05% $256.82 See Labor Rate N/A

Belden    49740A 060S2        15 POS SHD D-SUB 9616 EA B $137.45 21.05% $108.51 See Labor Rate N/A

Belden    49745A 060S2        15 POS SHD D-SUB 9616 EA B $144.32 21.05% $113.94 See Labor Rate N/A

Belden    49746A 060S2        15 POS SHD D-SUB 9616 EA B $160.35 21.05% $126.60 See Labor Rate N/A

Belden    49747A 060S2        15 POS SHD D-SUB 9616 EA B $213.04 21.05% $168.20 See Labor Rate N/A

Belden    49760A 060S2        50 POS SHD D-SUB RI37943 EA B $295.51 21.05% $233.31 See Labor Rate N/A

Belden    49765A 060S2        50 POS SHD D-SUB RI37943 EA B $300.09 21.05% $236.93 See Labor Rate N/A

Belden    49766A 060S2        50 POS SHD D-SUB RI37943 EA B $300.09 21.05% $236.93 See Labor Rate N/A

Belden    49900A 060S2        9  POS SHD D-SUB 9539 EA B $116.83 21.05% $92.24 See Labor Rate N/A

Belden    49901A 060S2        9  POS SHD D-SUB 9539 EA B $128.29 21.05% $101.28 See Labor Rate N/A

Belden    49902A 060S2        9  POS SHD D-SUB 9539 EA B $158.07 21.05% $124.79 See Labor Rate N/A

Belden    49905A 060S2        9  POS SHD D-SUB 9539 EA B $113.16 21.05% $89.34 See Labor Rate N/A

Belden    49906A 060S2        9  POS SHD D-SUB 9539 EA B $125.99 21.05% $99.47 See Labor Rate N/A

Belden    49907A 060S2        9  POS SHD D-SUB 9539 EA B $155.77 21.05% $122.98 See Labor Rate N/A

Belden    49911A 010S2        RETR ASSY 9POS RI37966 EA B $91.17 21.05% $71.98 See Labor Rate N/A

Belden    49950A 060S2        37 POS SHD D-SUB CABLE 8348 EA B $219.92 21.05% $173.63 See Labor Rate N/A

Belden    49951A 060S2        37 POS SHD D-SUB 8348 EA B $261.15 21.05% $206.18 See Labor Rate N/A

Belden    49955A 060S2        37 POS SHD D-SUB 8348 EA B $226.79 21.05% $179.05 See Labor Rate N/A

Belden    49956A 060S2        37 POS SHD D-SUB 8348 EA B $268.02 21.05% $211.61 See Labor Rate N/A

Belden    49957A 060S2        37 POS SHD D-SUB 8348 EA B $396.31 21.05% $312.89 See Labor Rate N/A

Belden    5000FE 0021000      2 #12 PP FS FRPVC FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    5000FE 0081000      2 #12 PP FS FRPVC FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    5000FE 008500       2 #12 PP FS FRPVC FT B $0.58 21.05% $0.46 See Labor Rate N/A

Belden    5000FM 0021000      FS PR #12 SIL FRNHPO EA B $3,424.20 21.05% $2,703.43 See Labor Rate N/A

Belden    5000FZ 0021000      2 #12 FS SIL FRNHPO EA B $2,712.20 21.05% $2,141.30 See Labor Rate N/A

Belden    5000UE 0021000      2 #12 PP FRPVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5000UE 0081000      2 #12 PP FRPVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5000UE 008500       2 #12 PP FRPVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5000UE 0101000      2 #12 PP FRPVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5000UP 0051000      2 #12 PVC FRPVC FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    5000UP 0081000      2 #12 PVC FRPVC FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    5000UP 008500       2 #12 PVC FRPVC FT B $0.64 21.05% $0.51 See Labor Rate N/A

Belden    5000UP 0091000      2 #12 PVC FRPVC FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    5000UP 009U500      2 #12 PVC FRPVC FT B $0.64 21.05% $0.51 See Labor Rate N/A

Page 393 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    5000UP 0101000      2 #12 PVC FRPVC FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    5000UP 010500       2 #12 PVC FRPVC FT B $0.64 21.05% $0.51 See Labor Rate N/A

Belden    5000UP 010U500      2 #12 PVC FRPVC FT B $0.64 21.05% $0.51 See Labor Rate N/A

Belden    5000UP D151000      2 #12 PVC FRPVC FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    5000UP D15500       2 #12 PVC FRPVC FT B $0.64 21.05% $0.51 See Labor Rate N/A

Belden    5000UZ 0021000      2 #12 SIL FRNHPO EA B $2,427.40 21.05% $1,916.45 See Labor Rate N/A

Belden    5001UE 0081000      3 #12 PP FRPVC FT B $0.69 21.05% $0.54 See Labor Rate N/A

Belden    5002FM 0021000      4 #12 SIL FS FRNHPO EA B $5,789.00 21.05% $4,570.45 See Labor Rate N/A

Belden    5002UP 005500       4 #12 PVC FRPVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    5002UP 0081000      4 #12 PVC FRPVC FT B $1.06 21.05% $0.83 See Labor Rate N/A

Belden    5002UP 008500       4 #12 PVC FRPVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    5002UP 0091000      4 #12 PVC FRPVC FT B $1.06 21.05% $0.83 See Labor Rate N/A

Belden    5002UP 009500       4 #12 PVC FRPVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    5002UP 0101000      4 #12 PVC FRPVC FT B $1.06 21.05% $0.83 See Labor Rate N/A

Belden    5002UP 010500       4 #12 PVC FRPVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    5002UP D15500       4 #12 PVC FRPVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    500PTZ 0001000      1 RG59 + 1 UTP 23 + 2C18 EA B $695.40 21.05% $549.02 See Labor Rate N/A

Belden    501PTZ 0001000      1 RG59 + 1 STP 22 + 2C18 EA B $796.60 21.05% $628.92 See Labor Rate N/A

Belden    5020FJ 0021000      2 #12 FPE FS PVC FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    5020FL 0021000      2 #12 PP FS FRPVC FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    5020FM 0021000      FS PR #12 SIL FRNHPO EA B $2,938.40 21.05% $2,319.88 See Labor Rate N/A

Belden    5020FN 002500       2 #12 PVC/NYL FS FRPVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    5020FZ 0021000      1 FS PR #12 SIL FRNHPO EA B $2,534.40 21.05% $2,000.92 See Labor Rate N/A

Belden    5020UL 0021000      2 #12 PP FRPVC FT B $0.41 21.05% $0.33 See Labor Rate N/A

Belden    5020UM 0021000      TW PR #12 SIL FRNHPO EA B $2,599.40 21.05% $2,052.24 See Labor Rate N/A

Belden    5020UZ 0021000      2 #12 SIL FRNHPO EA B $2,373.40 21.05% $1,873.81 See Labor Rate N/A

Belden    5022FM 0021000      4 #12 SIL FS FRNHPO EA B $4,965.20 21.05% $3,920.06 See Labor Rate N/A

Belden    5022FZ 0021000      4 #12 SIL FS FRNHPO EA B $4,461.60 21.05% $3,522.46 See Labor Rate N/A

Belden    5022UM 0021000      4 #12 SIL FRNHPO EA B $4,521.20 21.05% $3,569.52 See Labor Rate N/A

Belden    502PTZ 0001000      1 RG59 + 2C18 SH + 2C18 EA B $921.40 21.05% $727.45 See Labor Rate N/A

Belden    502PTZ 000500       1 RG59 + 2C18 SH + 2C18 EA B $462.70 21.05% $365.30 See Labor Rate N/A

Belden    503PTZ 0001000      2C18 + 2C14 + 1 RG59 PVC EA B $1,145.60 21.05% $904.46 See Labor Rate N/A

Belden    504PTZ 0001000      2P22 + 2C14 + 1 RG59 SHLD EA B $1,119.40 21.05% $883.77 See Labor Rate N/A

Belden    5100FE 0021000      2 #14 PP FS FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100FE 0081000      2 #14 PP FS FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100FE 008500       2 #14 PP FS FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100FE 008U1000     2 #14 PP FS FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100FM 0021000      FS PR #14 SIL FRNHPO EA B $2,753.00 21.05% $2,173.51 See Labor Rate N/A

Belden    5100FZ 0021000      2 #14 FS SIL FRNHPO EA B $2,182.80 21.05% $1,723.33 See Labor Rate N/A

Belden    5100UE 0021000      2 #14 PP FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UE 0081000      2 #14 PP FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UE 008500       2 #14 PP FRPVC FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    5100UE 008U1000     2 #14 PP FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UE 0101000      2 #14 PP FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 0051000      2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 005500       2 #14 PVC FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100UP 005U1000     2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 005U500      2 #14 PVC FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100UP 0081000      2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 008U1000     2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 008U500      2 #14 PVC FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100UP 0091000      2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 009500       2 #14 PVC FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100UP 009U1000     2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 009U500      2 #14 PVC FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100UP 0101000      2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 010500       2 #14 PVC FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100UP 010U1000     2 #14 PVC FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5100UP 010U500      2 #14 PVC FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5100UZ 0021000      2 #14 SIL FRNHPO EA B $1,853.40 21.05% $1,463.27 See Labor Rate N/A

Belden    5101FE 0081000      3 #14 PP FS FRPVC FT B $0.55 21.05% $0.43 See Labor Rate N/A
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Belden    5101UE 0081000      3 #14 PP FRPVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    5102FM 0021000      4 #14 SIL FS FRNHPO EA B $4,496.20 21.05% $3,549.78 See Labor Rate N/A

Belden    5102U1 0021000      4 #14 PVC PVC EA B $801.80 21.05% $633.03 See Labor Rate N/A

Belden    5102U1 0101000      4 #14 PVC PVC EA B $801.80 21.05% $633.03 See Labor Rate N/A

Belden    5102UE 0081000      4 #14 PP FRPVC FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    5102UE 008500       4 #14 PP FRPVC FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    5102UP 005500       4 #14 PVC FRPVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    5102UP 0081000      4 #14 PVC FRPVC FT B $0.78 21.05% $0.62 See Labor Rate N/A

Belden    5102UP 008500       4 #14 PVC FRPVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    5102UP 009500       4 #14 PVC FRPVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    5102UP 0101000      4 #14 PVC FRPVC FT B $0.78 21.05% $0.62 See Labor Rate N/A

Belden    5102UP 010500       4 #14 PVC FRPVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    5102UP D151000      4 #14 PVC FRPVC FT B $0.78 21.05% $0.62 See Labor Rate N/A

Belden    5102UP D15500       4 #14 PVC FRPVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    5120FJ 0021000      2 #14 FPE FS PVC FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    5120FL 0021000      2 #14 PP FS FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5120FL D151000      2 #14 PP FS FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5120FM 0021000      FSPR #14 SIL FRNHPO EA B $2,228.60 21.05% $1,759.49 See Labor Rate N/A

Belden    5120FN 0021000      2 #14 PVC/NYL FS FRPVC FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    5120FN 002500       2 #14 PVC/NYL FS FRPVC FT B $0.51 21.05% $0.41 See Labor Rate N/A

Belden    5120FZ 0021000      2 #14 FS SIL FRNHPO EA B $2,011.60 21.05% $1,588.17 See Labor Rate N/A

Belden    5120UL 0021000      2 #14 PP FRPVC FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    5120UL 002500       2 #14 PP FRPVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    5120UL 0041000      2 #14 PP FRPVC FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    5120UL 0101000      2 #14 PP FRPVC FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    5120UL D151000      2 #14 PP FRPVC FT B $0.27 21.05% $0.22 See Labor Rate N/A

Belden    5120UM 0021000      TW PR #14 SIL FRNHPO EA B $1,901.00 21.05% $1,500.85 See Labor Rate N/A

Belden    5120UN 002500       2 #14 PVC/NYL FRPVC FT B $0.46 21.05% $0.37 See Labor Rate N/A

Belden    5120UZ 0021000      2 #14 SIL FRNHPO EA B $1,681.60 21.05% $1,327.63 See Labor Rate N/A

Belden    5122FL 0021000      4 #14 PP FS FRPVC FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    5122FM 0021000      4 #14 SIL FS FRNHPO EA B $3,733.80 21.05% $2,947.86 See Labor Rate N/A

Belden    5122FN 0021000      4 #14 PVC/NYL FS FRPVC FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    5122FN 002500       4 #14 PVC/NYL FS FRPVC FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    5122FZ 0021000      4 #14 SIL FS FRNHPO EA B $3,311.40 21.05% $2,614.37 See Labor Rate N/A

Belden    5122UL 0021000      4 #14 PP FRPVC FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    5122UM 0021000      4 #14 SIL FRNHPO EA B $3,448.40 21.05% $2,722.53 See Labor Rate N/A

Belden    513945 0101000      RG-11/U TYPE 75 OHM COAX FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    5140F1 0021000      1 FS PR #14 PVC PVC EA B $573.80 21.05% $453.02 See Labor Rate N/A

Belden    5140F1 0101000      1 FS PR #14 PVC PVC EA B $573.80 21.05% $453.02 See Labor Rate N/A

Belden    5140U1 0021000      1 PR #14 PVC PVC EA B $461.20 21.05% $364.12 See Labor Rate N/A

Belden    5140U1 0041000      1 PR #14 PVC PVC EA B $461.20 21.05% $364.12 See Labor Rate N/A

Belden    5140U1 0101000      1 PR #14 PVC PVC EA B $461.20 21.05% $364.12 See Labor Rate N/A

Belden    5200FE 0081000      2 #16 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5200FE 008500       2 #16 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5200FE 008U1000     2 #16 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5200FE 008U500      2 #16 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5200FE 009U1000     2 #16 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5200FM 0021000      FS PR #16 SIL FRNHPO EA B $2,254.20 21.05% $1,779.70 See Labor Rate N/A

Belden    5200FZ 0021000      2 #16 FS SIL FRNHPO EA B $1,582.40 21.05% $1,249.31 See Labor Rate N/A

Belden    5200UE 001U1000     2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 0021000      2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 0081000      2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 008500       2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 008U1000     2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 008U500      2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 009U1000     2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 0101000      2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UE 010U1000     2 #16 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5200UP 0051000      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 005500       2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 005U500      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A
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Belden    5200UP 0081000      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 008U1000     2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 008U500      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 0091000      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 009U1000     2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 009U500      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 0101000      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 010500       2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 010U1000     2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP 010U500      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP D151000      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP D15500       2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP D15U1000     2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UP D15U500      2 #16 PVC FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5200UZ 0021000      2 #16 SIL FRNHPO EA B $1,546.80 21.05% $1,221.21 See Labor Rate N/A

Belden    5201FE 0081000      3 #16 PP FS FRPVC FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    5201FE 008500       3 #16 PP FS FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5201FE 008U1000     3 #16 PP FS FRPVC FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    5201FR 0022500      3 #16 SIL FS FRNHPO FT B $2.45 21.05% $1.93 See Labor Rate N/A

Belden    5201UE 0081000      3 #16 PP FRPVC FT B $0.30 21.05% $0.23 See Labor Rate N/A

Belden    5201UE 008500       3 #16 PP FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5201UE 008U1000     3 #16 PP FRPVC FT B $0.30 21.05% $0.23 See Labor Rate N/A

Belden    5202F1 0021000      4 #16 PVC FS PVC EA B $531.20 21.05% $419.39 See Labor Rate N/A

Belden    5202F1 0101000      4 #16 PVC FS PVC EA B $531.20 21.05% $419.39 See Labor Rate N/A

Belden    5202FE 0081000      4 #16 PP FS FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5202FE 008500       4 #16 PP FS FRPVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    5202FM 0021000      4 #16 SIL FS FRNHPO EA B $3,407.80 21.05% $2,690.48 See Labor Rate N/A

Belden    5202U1 0101000      4 #16 PVC PVC EA B $453.40 21.05% $357.96 See Labor Rate N/A

Belden    5202UE 0081000      4 #16 PP FRPVC FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    5202UE 008500       4 #16 PP FRPVC FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    5202UE 008U1000     4 #16 PP FRPVC FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    5202UE 008U500      4 #16 PP FRPVC FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    5202UP 0051000      4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 005500       4 #16 PVC FRPVC FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    5202UP 005U500      4 #16 PVC FRPVC FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    5202UP 0081000      4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 008U1000     4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 008U500      4 #16 PVC FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 0091000      4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 009U1000     4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 009U500      4 #16 PVC FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 0101000      4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP 010U1000     4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP D151000      4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP D15500       4 #16 PVC FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5202UP D15U1000     4 #16 PVC FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5202UP D15U500      4 #16 PVC FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5205UE 0081000      7 #16 PP FRPVC FT B $0.58 21.05% $0.46 See Labor Rate N/A

Belden    5220FJ 0021000      2 #16 FPE FS PVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5220FJ 002500       2 #16 FPE FS PVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5220FJ 002U1000     2 #16 FPE FS PVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5220FL 0021000      2 #16 PP FS FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5220FL 0091000      2 #16 PP FS FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5220FL D151000      2 #16 PP FS FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5220FM 0021000      FS PR #16 SIL FRNHPO EA B $1,826.20 21.05% $1,441.80 See Labor Rate N/A

Belden    5220FN 0021000      2 #16 PVC/NYL FS FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5220FZ 0021000      2 #16 FS SIL FRNHPO EA B $1,455.00 21.05% $1,148.73 See Labor Rate N/A

Belden    5220UJ 0021000      2 #16 FPE PVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5220UL 0011000      2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UL 0021000      2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UL 002500       2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A
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Belden    5220UL 002U1000     2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UL 0031000      2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UL 0041000      2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UL 009U1000     2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UL 0101000      2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UL D151000      2 #16 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5220UM 0021000      TW PR #16 SIL FRNHPO EA B $1,645.00 21.05% $1,298.74 See Labor Rate N/A

Belden    5220UN 0021000      2 #16 PVC/NYL FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5220UN 002500       2 #16 PVC/NYL FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5220UZ 0021000      2 #16 SIL FRNHPO EA B $1,434.40 21.05% $1,132.47 See Labor Rate N/A

Belden    5222FJ 0021000      4 #16 FPE FS PVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5222FL 0021000      4 #16 PP FS FRPVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    5222FM 0021000      4 #16 SIL FS FRNHPO EA B $2,970.00 21.05% $2,344.83 See Labor Rate N/A

Belden    5222FN 0021000      4 #16 PVC/NYL FS FRPVC FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    5222FZ 0021000      4 #16 SIL FS FRNHPO EA B $2,647.00 21.05% $2,089.82 See Labor Rate N/A

Belden    5222UL 0021000      4 #16 PP FRPVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    5222UM 0021000      4 #16 SIL FRNHP0 EA B $2,790.80 21.05% $2,203.35 See Labor Rate N/A

Belden    5222UN 0021000      4 #16 PVC/NYL FRPVC FT B $0.50 21.05% $0.39 See Labor Rate N/A

Belden    5240F1 0021000      1 FS PR #16 PVC PVC EA B $395.40 21.05% $312.17 See Labor Rate N/A

Belden    5240F1 0101000      1 FS PR #16 PVC PVC EA B $395.40 21.05% $312.17 See Labor Rate N/A

Belden    5240FR 0022500      1 FS PR #16 SIL FRNHPO FT B $1.91 21.05% $1.50 See Labor Rate N/A

Belden    5240U1 0021000      1 PR #16 PVC PVC EA B $292.60 21.05% $231.01 See Labor Rate N/A

Belden    5240U1 0101000      1 PR #16 PVC PVC EA B $292.60 21.05% $231.01 See Labor Rate N/A

Belden    5284UE 0091000      2 PR #23 + 2 #16 PP PVC EA B $350.40 21.05% $276.64 See Labor Rate N/A

Belden    5284UE 009500       2 PR #23 + 2 #16 PP PVC EA B $177.20 21.05% $139.90 See Labor Rate N/A

Belden    5284UE 0101000      2 PR #23 + 2 #16 PP PVC EA B $350.40 21.05% $276.64 See Labor Rate N/A

Belden    5284US 0091000      2 PR #24 PP + 2 #16 PVC PVC EA B $426.00 21.05% $336.33 See Labor Rate N/A

Belden    5284US 0101000      2 PR #24 PP + 2 #16 PVC PVC EA B $426.00 21.05% $336.33 See Labor Rate N/A

Belden    5284US 010500       2 PR #24 PP + 2 #16 PVC PVC EA B $214.90 21.05% $169.66 See Labor Rate N/A

Belden    5288US 0091000      COMPOSITE CABLE PARA PVC EA B $468.60 21.05% $369.96 See Labor Rate N/A

Belden    5288US 0101000      COMPOSITE CABLE PARA PVC EA B $468.60 21.05% $369.96 See Labor Rate N/A

Belden    5300F1 0081000      2 #18 PVC FS PVC EA B $298.60 21.05% $235.75 See Labor Rate N/A

Belden    5300F1 0101000      2 #18 PVC FS PVC EA B $298.60 21.05% $235.75 See Labor Rate N/A

Belden    5300FE 0081000      2 #18 PP FS FRPVC FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    5300FE 008500       2 #18 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5300FE 008U1000     2 #18 PP FS FRPVC FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    5300FE 008U500      2 #18 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5300FM 0021000      FS PR #18 SIL FS FRNHPO EA B $1,687.60 21.05% $1,332.37 See Labor Rate N/A

Belden    5300U1 0081000      2 #18 S-R PVC PVC EA B $211.40 21.05% $166.90 See Labor Rate N/A

Belden    5300U1 008U1000     2 #18 S-R PVC PVC EA B $211.40 21.05% $166.90 See Labor Rate N/A

Belden    5300U1 0101000      2 #18 S-R PVC PVC EA B $211.40 21.05% $166.90 See Labor Rate N/A

Belden    5300UE 001U1000     2 #18 PP FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5300UE 0081000      2 #18 PP FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5300UE 008500       2 #18 PP FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5300UE 008C500      2 #18 PP FRPVC EA B $64.20 21.05% $50.69 See Labor Rate N/A

Belden    5300UE 008U1000     2 #18 PP FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5300UE 008U500      2 #18 PP FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5300UE 0091000      2 #18 PP FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5300UE 009U1000     2 #18 PP FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5300UE 0101000      2 #18 PP FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5300UE 010U1000     2 #18 PP FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5300UG 008U1000     2 #18 PP FRPVC EA B $131.40 21.05% $103.74 See Labor Rate N/A

Belden    5300UG 008U500      2 #18 PP FRPVC EA B $67.70 21.05% $53.45 See Labor Rate N/A

Belden    5300UG 009C500      2 #18 PP FRPVC EA B $64.20 21.05% $50.69 See Labor Rate N/A

Belden    5300UG 009U1000     2 #18 PP FRPVC EA B $131.40 21.05% $103.74 See Labor Rate N/A

Belden    5300UG 009U500      2 #18 PP FRPVC EA B $67.70 21.05% $53.45 See Labor Rate N/A

Belden    5300UG 010U1000     2 #18 PP FRPVC EA B $131.40 21.05% $103.74 See Labor Rate N/A

Belden    5300UP 0051000      2 #18 PVC FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5300UP 005U1000     2 #18 PVC FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5300UP 005U500      2 #18 PVC FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5300UP 0081000      2 #18 PVC FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A
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Belden    5300UP 009500       2 #18 PVC FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5300UP 009U1000     2 #18 PVC FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5300UP 0101000      2 #18 PVC FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5300UP D151000      2 #18 PVC FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5300UP D15500       2 #18 PVC FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5300UP D15U1000     2 #18 PVC FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5301FE 0081000      3 #18 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5301FE 008500       3 #18 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5301FE 008U1000     3 #18 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5301FE 008U500      3 #18 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5301UE 0081000      3 #18 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5301UE 008500       3 #18 PP FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5301UE 008U1000     3 #18 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5302F1 0021000      4 #18 PVC FS PVC EA B $445.00 21.05% $351.33 See Labor Rate N/A

Belden    5302F1 0101000      4 #18 PVC FS PVC EA B $445.00 21.05% $351.33 See Labor Rate N/A

Belden    5302FE 0081000      4 #18 PP FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5302FE 008500       4 #18 PP FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5302FE 008U1000     4 #18 PP FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5302FE 008U500      4 #18 PP FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5302FM 0021000      4 #18 SIL FS FRNHPO EA B $2,870.00 21.05% $2,265.88 See Labor Rate N/A

Belden    5302GE 008U1000     1 FS PR + 2 #18 PVC PVC EA B $289.40 21.05% $228.48 See Labor Rate N/A

Belden    5302U1 0041000      4 #18 PVC PVC EA B $384.80 21.05% $303.80 See Labor Rate N/A

Belden    5302U1 0101000      4 #18 PVC PVC EA B $384.80 21.05% $303.80 See Labor Rate N/A

Belden    5302UE 0081000      4 #18 PP FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5302UE 008500       4 #18 PP FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5302UE 008U1000     4 #18 PP FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5302UE 008U500      4 #18 PP FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5302UP 0051000      4 #18 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 005500       4 #18 PVC FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 005U1000     4 #18 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 005U500      4 #18 PVC FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 0081000      4 #18 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 0091000      4 #18 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 009500       4 #18 PVC FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 010500       4 #18 PVC FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5302UP 010U500      4 #18 PVC FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5302UP D151000      4 #18 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5302UP D15500       4 #18 PVC FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5302UP D15U1000     4 #18 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5303FE 0081000      5 #18 PP FS FRPVC FT B $0.41 21.05% $0.33 See Labor Rate N/A

Belden    5303FE 008500       5 #18 PP FS FRPVC FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    5303FE 008U1000     5 #18 PP FS FRPVC FT B $0.41 21.05% $0.33 See Labor Rate N/A

Belden    5303UE 0081000      5 #18 PP FRPVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    5303UE 008U1000     5 #18 PP FRPVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    5304FE 0081000      6 #18 PP FS FRPVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5304FE 008500       6 #18 PP FS FRPVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5304FE 008U500      6 #18 PP FS FRPVC FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5304FM 0021000      6 #18 SIL FS FRNHPO EA B $3,944.80 21.05% $3,114.44 See Labor Rate N/A

Belden    5304UE 0081000      6 #18 PP FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5304UE 008500       6 #18 PP FRPVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    5304UE 008U1000     6 #18 PP FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5305FE 0081000      7 #18 PP FS FRPVC FT B $0.56 21.05% $0.45 See Labor Rate N/A

Belden    5305UE 0081000      7 #18 PP FRPVC FT B $0.49 21.05% $0.38 See Labor Rate N/A

Belden    5305UE 008U1000     7 #18 PP FRPVC FT B $0.49 21.05% $0.38 See Labor Rate N/A

Belden    5306FE 0081000      8 #18 PP FS FRPVC FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    5306FE 008500       8 #18 PP FS FRPVC FT B $0.64 21.05% $0.51 See Labor Rate N/A

Belden    5306FM 0021000      8 #18 SIL FS FRNHPO EA B $4,917.60 21.05% $3,882.48 See Labor Rate N/A

Belden    5306UE 0081000      8 #18 PP FRPVC FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    5306UE 008500       8 #18 PP FRPVC FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    5307FE 0081000      9 #18 PP FS FRPVC FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    5307UE 0081000      9 #18 PP FRPVC FT B $0.59 21.05% $0.47 See Labor Rate N/A
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Belden    5308UE 0081000      10 #18 PP FRPVC FT B $0.74 21.05% $0.59 See Labor Rate N/A

Belden    5308UE 008500       10 #18 PP FRPVC FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    5309UE 0081000      12 #18 PP FRPVC FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    5309UE 008500       12 #18 PP FRPVC FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    530BUE 0081000      20 #18 PVC PVC EA B $1,083.80 21.05% $855.67 See Labor Rate N/A

Belden    5320FE 0081000      2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FE 008U1000     2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FJ 0021000      2 #18 FPE FS PVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5320FJ 002U1000     2 #18 FPE FS PVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    5320FL 0021000      2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FL 002U1000     2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FL 002U500      2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FL 003C500      2 #18 PP FS FRPVC EA B $72.20 21.05% $57.00 See Labor Rate N/A

Belden    5320FL 0041000      2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FL 004C500      2 #18 PP FS FRPVC EA B $72.20 21.05% $57.00 See Labor Rate N/A

Belden    5320FL 0071000      2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FL D151000      2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FL D15U1000     2 #18 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5320FM 0021000      FS PR #18 SIL FRNHPO EA B $1,602.20 21.05% $1,264.95 See Labor Rate N/A

Belden    5320FN 0021000      2 #18 PVC/NYL FS FRPVC FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    5320FZ 0021000      2 #18 FS SIL FRNHPO EA B $1,740.40 21.05% $1,374.06 See Labor Rate N/A

Belden    5320UE 008U1000     2 #18 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5320UJ 002U1000     2 #18 FPE PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5320UL 001U1000     2 #18 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5320UL 0021000      2 #18 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5320UL 002U1000     2 #18 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5320UL 002U500      2 #18 PP FRPVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    5320UL 0101000      2 #18 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5320UL 010U1000     2 #18 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5320UL D151000      2 #18 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5320UL D15C500      2 #18 PP FRPVC EA B $57.70 21.05% $45.55 See Labor Rate N/A

Belden    5320UM 0021000      TW PR #18 SIL FRNHPO EA B $1,390.80 21.05% $1,098.05 See Labor Rate N/A

Belden    5320UZ 0021000      2 #18 SIL FRNHPO EA B $1,525.60 21.05% $1,204.47 See Labor Rate N/A

Belden    5321UE 0081000      3 #18 PP FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5321UE 008U1000     3 #18 PP FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5322FJ 0021000      4 #18 FPE FS PVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5322FL 0021000      4 #18 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5322FL 002U1000     4 #18 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5322FM 0021000      4 #18 SIL FS FRNHPO EA B $2,492.40 21.05% $1,967.77 See Labor Rate N/A

Belden    5322FN 002500       4 #18 PVC/NYL FS FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5322UE 0081000      4 #18 PP FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5322UL 0021000      4 #18 PP FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5322UL 002U1000     4 #18 PP FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5322UL 002U500      4 #18 PP FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5322UM 0021000      4 #18 SIL FRNHPO EA B $2,125.20 21.05% $1,677.86 See Labor Rate N/A

Belden    5322UN 002500       4 #18 PVC/NYL FRPVC FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    5324FM 0021000      6 #18 SIL FS FRNHPO EA B $3,464.20 21.05% $2,735.01 See Labor Rate N/A

Belden    5324UL 0021000      6 #18 PP FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5324UL 002U1000     6 #18 PP FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5324UM 0021000      6 #18 SIL FRNHPO EA B $3,031.60 21.05% $2,393.47 See Labor Rate N/A

Belden    5326FM 0021000      8 #18 SIL FS FRNHPO EA B $4,329.00 21.05% $3,417.77 See Labor Rate N/A

Belden    5326UL 0021000      8 #18 PP FRPVC FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    5326UM 0021000      8 #18 SIL FRNHPO EA B $3,874.60 21.05% $3,059.02 See Labor Rate N/A

Belden    5328UL 0021000      10 #18 PP FRPVC FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    5329UL 0021000      12 #18 PP FRPVC FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    533945 0091000      RG-6/U COAX EA B $260.40 21.05% $205.59 See Labor Rate N/A

Belden    533945 009U1000     RG-6/U COAX EA B $260.40 21.05% $205.59 See Labor Rate N/A

Belden    533945 0101000      RG-6/U COAX FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    533945 010500       RG-6/U COAX FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    533945 010U1000     RG-6/U COAX FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    5339B5 0091000      RG-6/U COAX FT B $0.16 21.05% $0.13 See Labor Rate N/A
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Belden    5339B5 009500       RG-6/U COAX FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5339B5 009U1000     RG-6/U COAX FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5339B5 009U500      RG-6/U COAX FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5339B5 010500       RG-6/U COAX FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5339B5 010U1000     RG-6/U/COAX FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5339Q5 0091000      RG-6 QUAD SHIELD COAX EA B $207.40 21.05% $163.74 See Labor Rate N/A

Belden    5339Q5 009U1000     RG-6 QUAD SHIELD COAX EA B $207.40 21.05% $163.74 See Labor Rate N/A

Belden    5339Q5 009U500      RG-6 QUAD SHIELD COAX EA B $105.70 21.05% $83.45 See Labor Rate N/A

Belden    5339Q5 0101000      RG-6 QUAD SHIELD COAX FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    5339Q5 010U1000     RG-6 QUAD SHIELD COAX FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    5339V5 0101000      #18 GIFHDLDPE SH PVC EA B $201.00 21.05% $158.69 See Labor Rate N/A

Belden    5339W5 0101000      #18 GIFHDLDPE SH PVC EA B $180.40 21.05% $142.43 See Labor Rate N/A

Belden    5339W5 010U1000     #18 GIFHDLDPE SH PVC EA B $180.40 21.05% $142.43 See Labor Rate N/A

Belden    5339X5 0101000      RG-6/U COAX EA B $382.00 21.05% $301.59 See Labor Rate N/A

Belden    5340F1 0021000      1 FS PR #18 PVC PVC EA B $319.00 21.05% $251.85 See Labor Rate N/A

Belden    5340F1 0101000      1 FS PR #18 PVC PVC EA B $319.00 21.05% $251.85 See Labor Rate N/A

Belden    5340FT 0011000      1 FS PR #18 FHDPE FRPVC EA B $316.80 21.05% $250.12 See Labor Rate N/A

Belden    5340U1 0021000      1 PR #18 PVC PVC EA B $239.60 21.05% $189.17 See Labor Rate N/A

Belden    5340U1 0101000      1 PR #18 PVC PVC EA B $239.60 21.05% $189.17 See Labor Rate N/A

Belden    5341FE 0081000      2 PR #18 PP FS FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5341FE 008500       2 PR #18 PP FS FRPVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    5341FE 008U1000     2 PR #18 PP FS FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5341PT 0011000      2 FS PR #18 FHDPE FRPVC EA B $503.40 21.05% $397.44 See Labor Rate N/A

Belden    5341UE 0081000      2 PR #18 PP FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5341UE 008U1000     2 PR #18 PP FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5342FE 0081000      3 PR #18 PP FS FRPVC FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    5342UE 0081000      3 PR #18 PP FRPVC FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    5342UE 008U1000     3 PR #18 PP FRPVC FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    5343FE 0081000      4 PR #18 PP FS FRPVC FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    5343UE 0081000      4 PR #18 PP FRPVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    5345FE 0081000      6 PR #18 PP FS FRPVC FT B $1.02 21.05% $0.81 See Labor Rate N/A

Belden    5345UE 0081000      6 PR #18 PP FRPVC FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    5347UE 0081000      9 PR #18 SRPVC FRPVC FT B $1.07 21.05% $0.84 See Labor Rate N/A

Belden    538AFS 0001000      4C16 + 4C18 + 3P18 + 2C18 SHLD EA B $1,719.60 21.05% $1,357.63 See Labor Rate N/A

Belden    539945 0091000      1 #18 PR, 1 RG-6/U COAX FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    539945 009500       1 #18 PR, 1 RG-6/U COAX FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    539945 0101000      1 #18 PR, 1 RG-6/U COAX FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    539945 010500       1 #18 PR, 1 RG-6/U COAX FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    5399B5 010U1000     SERIES 6 COAX FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    5399X5 0101000      1 #16 PR, 1 RG-6/U COAX EA B $639.80 21.05% $505.13 See Labor Rate N/A

Belden    5400F1 0081000      2 #20 S-R PVC FS PVC EA B $215.60 21.05% $170.22 See Labor Rate N/A

Belden    5400FE 0081000      2 #20 PP FS FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5400FE 008500       2 #20 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5400FE 008U1000     2 #20 PP FS FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5400FE 008U500      2 #20 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5400UE 0081000      2 #20 PP FRPVC FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    5400UE 008U1000     2 #20 PP FRPVC FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    5401FE 0081000      3 #20 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5401FE 008500       3 #20 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5401FE 008U1000     3 #20 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5401FE 008U500      3 #20 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5401GE 0081000      1 FSPR + 1 CDR #20PVCFRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5401UE 0081000      3 #20 PP FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5401UE 008U1000     3 #20 PP FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5402FE 0081000      4 #20 PP FS FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5402FE 008500       4 #20 PP FS FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5402FE 008U1000     4 #20 PP FS FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5402FE 008U500      4 #20 PP FS FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5402GE 001U1000     1 FSPR + 2 #20 PVC PVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5402GE 008U1000     1 FS PR + 2 #20 PVC PVC EA B $244.60 21.05% $193.11 See Labor Rate N/A

Belden    5402GE 010U1000     1 FSPR + 2 #20 PVC PVC FT B $0.24 21.05% $0.19 See Labor Rate N/A
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Belden    5402UE 0081000      4 #20 PP FRPVC FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    5402UE 008U1000     4 #20 PP FRPVC FT B $0.17 21.05% $0.14 See Labor Rate N/A

Belden    5403FE 0081000      5 #20 PP FS FRPVC FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    5403FE 008U1000     5 #20 PP FS FRPVC FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    5403UE 0081000      5 #20 PP FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5405FE 0081000      7 #20 PP FS FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5405FE 008U1000     7 #20 PP FS FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5405UE 0081000      7 #20 PP FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5406UE 0081000      8 #20 PP FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5406UE 008U1000     8 #20 PP FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5407FE 0081000      9 #20 PP FS FRPVC FT B $0.51 21.05% $0.41 See Labor Rate N/A

Belden    5407UE 0081000      9 #20 PP FRPVC FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    5408UE 0081000      10 #20 PP FRPVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    5409UE 0081000      12 #20 PP FRPVC FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    540BUE 0081000      20 #20 PVC PVC EA B $864.00 21.05% $682.13 See Labor Rate N/A

Belden    5421FE 008U1000     3 #20 PP FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    543945 0091000      RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    543945 009500       RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    543945 009U1000     RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    543945 009U500      RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    543945 0101000      RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    543945 010500       RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    543945 010U1000     RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    543945 010U500      RG-59/U COAX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5439W5 0101000      #20 PE/GIFHD SH PVC EA B $284.60 21.05% $224.69 See Labor Rate N/A

Belden    5439W5 010500       #20 PE/GIFHD SH PVC EA B $144.30 21.05% $113.93 See Labor Rate N/A

Belden    5439W5 010U1000     #20 PE/GIFHD SH PVC EA B $284.60 21.05% $224.69 See Labor Rate N/A

Belden    5439X5 0101000      RG-59/U COAX EA B $281.40 21.05% $222.17 See Labor Rate N/A

Belden    5441FE 0081000      2 PR #20 PP FS FRPVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    5441FE 008U1000     2 PR #20 PP FS FRPVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    5442FE 0081000      3 PR #20 PP FS FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5442FE 008U1000     3 PR #20 PP FS FRPVC FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    5445FE 0081000      6 PR #20 PP FS FRPVC FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    549945 0091000      1 #18 PR, 1 RG-59/U COAX FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    549945 009500       1#18,1RG-59/U COAX FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    549945 0101000      1#18,1RG-59/U COAX FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    549945 010500       1#18,1RG-59/U COAX FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5499X5 0101000      1 #18 PR, 1 RG-59/U COAX EA B $539.80 21.05% $426.18 See Labor Rate N/A

Belden    5500F1 0081000      2 #22 PVC FS PVC EA B $134.80 21.05% $106.43 See Labor Rate N/A

Belden    5500F1 0101000      2 #22 PVC FS PVC EA B $134.80 21.05% $106.43 See Labor Rate N/A

Belden    5500FE 0081000      2 #22 PP FS FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    5500FE 008500       2 #22 PP FS FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    5500FE 008U1000     2 #22 PP FS FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    5500FE 008U500      2 #22 PP FS FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    5500FE 009U1000     2 #22 PP FS FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    5500FE 010U1000     2 #22 PP FS FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    5500UE 0081000      2 #22 PP FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5500UE 008500       2 #22 PP FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5500UE 008U1000     2 #22 PP FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5500UE 008U500      2 #22 PP FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5500UG 001C1000     2 #22 PP FRPVC EA B $70.40 21.05% $55.58 See Labor Rate N/A

Belden    5500UG 001C500      2 #22 PP FRPVC EA B $35.20 21.05% $27.79 See Labor Rate N/A

Belden    5500UG 001U500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A

Belden    5500UG 003C500      2 #22 PP FRPVC EA B $35.20 21.05% $27.79 See Labor Rate N/A

Belden    5500UG 003U500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A

Belden    5500UG 004C1000     2 #22 PP FRPVC EA B $70.40 21.05% $55.58 See Labor Rate N/A

Belden    5500UG 004C500      2 #22 PP FRPVC EA B $35.20 21.05% $27.79 See Labor Rate N/A

Belden    5500UG 004U500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A

Belden    5500UG 005C1000     2 #22 PP FRPVC EA B $70.40 21.05% $55.58 See Labor Rate N/A

Belden    5500UG 005C500      2 #22 PP FRPVC EA B $35.20 21.05% $27.79 See Labor Rate N/A

Belden    5500UG 005U500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A
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Belden    5500UG 006C500      2 #22 PP FRPVC EA B $35.20 21.05% $27.79 See Labor Rate N/A

Belden    5500UG 006U500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A

Belden    5500UG 007C1000     2 #22 PP FRPVC EA B $70.40 21.05% $55.58 See Labor Rate N/A

Belden    5500UG 007C500      2 #22 PP FRPVC EA B $35.20 21.05% $27.79 See Labor Rate N/A

Belden    5500UG 007U500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A

Belden    5500UG 008C1000     2 #22 PP FRPVC EA B $70.40 21.05% $55.58 See Labor Rate N/A

Belden    5500UG 008C500      2 #22 PP FRPVC EA B $35.20 21.05% $27.79 See Labor Rate N/A

Belden    5500UG 008U1000     2 #22 PP FRPVC EA B $78.80 21.05% $62.21 See Labor Rate N/A

Belden    5500UG 009C1000     2 #22 PP FRPVC EA B $70.40 21.05% $55.58 See Labor Rate N/A

Belden    5500UG 009C500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A

Belden    5500UG 009U1000     2 #22 PP FRPVC EA B $78.80 21.05% $62.21 See Labor Rate N/A

Belden    5500UG U4FC1000     2 #22 PP FRPVC EA B $70.40 21.05% $55.58 See Labor Rate N/A

Belden    5500UG U4FU500      2 #22 PP FRPVC EA B $41.40 21.05% $32.69 See Labor Rate N/A

Belden    5501FE 0081000      3 #22 PP FS FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5501FE 008500       3 #22 PP FS FRPVC FT B $0.15 21.05% $0.11 See Labor Rate N/A

Belden    5501FE 008U1000     3 #22 PP FS FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5501FE 008U500      3 #22 PP FS FRPVC FT B $0.15 21.05% $0.11 See Labor Rate N/A

Belden    5501G1 0081000      1 FS PR + 1 #22 S-R PVC PVC EA B $234.40 21.05% $185.06 See Labor Rate N/A

Belden    5501GE 008U1000     1FSPR + 1CDR #22 PVC FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5501UE 0081000      3 #22 PP FRPVC FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    5501UE 008U1000     3 #22 PP FRPVC FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    5502FE 0081000      4 #22 PP FS FRPVC FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    5502FE 008500       4 #22 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5502FE 008U1000     4 #22 PP FS FRPVC FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    5502FE 008U500      4 #22 PP FS FRPVC FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    5502G1 0081000      1 FS PR + 2 #22 S-R PVC PVC EA B $281.00 21.05% $221.85 See Labor Rate N/A

Belden    5502G1 008500       1 FS PR + 2 #22 S-R PVC PVC EA B $142.50 21.05% $112.50 See Labor Rate N/A

Belden    5502GE 001U1000     1FSPR + 2 CDR #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5502GE 0081000      1FSPR + 2 CDR #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5502GE 008U1000     1FSPR + 2 CDR #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5502GE 010U1000     1FSPR + 2 CDR #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5502UE 0081000      4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5502UE 008C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UE 008U1000     4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5502UE 008U500      4 #22 PP FRPVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    5502UE 0091000      4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5502UE 009U1000     4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5502UG 001C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 001U1000     4 #22 PP FRPVC EA B $119.00 21.05% $93.95 See Labor Rate N/A

Belden    5502UG 003C1000     4 #22 PP FRPVC EA B $116.00 21.05% $91.58 See Labor Rate N/A

Belden    5502UG 003C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 004C1000     4 #22 PP FRPVC EA B $116.00 21.05% $91.58 See Labor Rate N/A

Belden    5502UG 004C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 004U1000     4 #22 PP FRPVC EA B $119.00 21.05% $93.95 See Labor Rate N/A

Belden    5502UG 005C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 006C1000     4 #22 PP FRPVC EA B $116.00 21.05% $91.58 See Labor Rate N/A

Belden    5502UG 006C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 006U1000     4 #22 PP FRPVC EA B $119.00 21.05% $93.95 See Labor Rate N/A

Belden    5502UG 007C1000     4 #22 PP FRPVC EA B $116.00 21.05% $91.58 See Labor Rate N/A

Belden    5502UG 007C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 007U1000     4 #22 PP FRPVC EA B $119.00 21.05% $93.95 See Labor Rate N/A

Belden    5502UG 008C1000     4 #22 PP FRPVC EA B $116.00 21.05% $91.58 See Labor Rate N/A

Belden    5502UG 008C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 008U1000     4 #22 PP FRPVC EA B $119.00 21.05% $93.95 See Labor Rate N/A

Belden    5502UG 008U500      4 #22 PP FRPVC EA B $61.50 21.05% $48.55 See Labor Rate N/A

Belden    5502UG 009C1000     4 #22 PP FRPVC EA B $116.00 21.05% $91.58 See Labor Rate N/A

Belden    5502UG 009C500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG 009U1000     4 #22 PP FRPVC EA B $119.00 21.05% $93.95 See Labor Rate N/A

Belden    5502UG U4FC500      4 #22 PP FRPVC EA B $58.00 21.05% $45.79 See Labor Rate N/A

Belden    5502UG U4FU1000     4 #22 PP FRPVC EA B $119.00 21.05% $93.95 See Labor Rate N/A

Belden    5503FE 0081000      5 #22 PVC FS FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A
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Belden    5503UE 0081000      5 #22 PVC FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5503UE 008U1000     5 #22 PVC FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5504FE 0081000      6 #22 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5504FE 008U1000     6 #22 PP FS FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5504FE 008U500      6 #22 PP FS FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    5504G1 0081000      1 FS PR + 4 #22 S-R PVC PVC EA B $401.20 21.05% $316.75 See Labor Rate N/A

Belden    5504G1 0101000      1 FS PR + 4 #22 S-R PVC PVC EA B $401.20 21.05% $316.75 See Labor Rate N/A

Belden    5504UE 0081000      6 #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5504UE 008500       6 #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5504UE 008U1000     6 #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5504UE 009C500      6 #22 PP FRPVC EA B $92.20 21.05% $72.79 See Labor Rate N/A

Belden    5504UE 009U1000     6 #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5504UE 009U500      6 #22 PP FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    5506FE 0081000      8 #22 PP FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5506FE 008U1000     8 #22 PP FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5506FE 008U500      8 #22 PP FS FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5506UE 0081000      8 #22 PP FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5506UE 008U1000     8 #22 PP FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5508FE 0081000      10 #22 PVC FS FRPVC FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    5508FE 008U1000     10 #22 PVC FS FRPVC FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    5508FE 008U500      10 #22 PVC FS FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    5508UE 0081000      10 #22 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5508UE 008U1000     10 #22 PVC FRPVC FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    5509UE 0081000      12 #22 PP FRPVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    5509UE 008U1000     12 #22 PP FRPVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    551945 0101000      RG-59/U COAX FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    5520FE 0081000      2 #22 PP FS FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5520FE 008C1000     2 #22 PP FS FRPVC EA B $91.60 21.05% $72.32 See Labor Rate N/A

Belden    5520FE 008U1000     2 #22 PP FS FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5520UE 0081000      2 #22 PP FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5520UE 008C1000     2 #22 PP FRPVC EA B $83.40 21.05% $65.84 See Labor Rate N/A

Belden    5520UE 008C500      2 #22 PP FRPVC EA B $41.70 21.05% $32.92 See Labor Rate N/A

Belden    5520UE 008U1000     2 #22 PP FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5520UE 008U500      2 #22 PP FRPVC FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    5521FE 0081000      3 #22 PVC FS FRPVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    5521G1 008500       1 FS PR + 1 #22 S-R PVC PVC EA B $105.70 21.05% $83.45 See Labor Rate N/A

Belden    5521G1 0101000      1 FS PR + 1 #22 S-R PVC PVC EA B $207.40 21.05% $163.74 See Labor Rate N/A

Belden    5522FL 0021000      4 #22 PVC FS FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5522FL 002U1000     4 #22 PVC FS FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5522G1 0101000      1 FS PR + 2 #22 S-R PVC PVC EA B $272.80 21.05% $215.38 See Labor Rate N/A

Belden    5522UE 0081000      4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5522UE 008U1000     4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5522UG 009C500      4 #22 PP FRPVC EA B $55.10 21.05% $43.50 See Labor Rate N/A

Belden    5522UL 002U1000     4 #22 PP FRPVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    5524G1 0081000      1 FS PR #22, 4 #22 PVC FS PVC EA B $372.40 21.05% $294.01 See Labor Rate N/A

Belden    5524G1 0101000      1 FS PR #22, 4 #22 PVC FS PVC EA B $372.40 21.05% $294.01 See Labor Rate N/A

Belden    5524UE 0081000      6 #22 PVC FRPVC FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    5524UL 002U1000     6 #22 PVC FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5526UE 0081000      8 #22 PVC FRPVC FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    5529UE 0081000      12 #22 PVC FRPVC FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    5540FT 0011000      1 FS PR #22 FHDPE FRPVC EA B $136.40 21.05% $107.69 See Labor Rate N/A

Belden    5541FE 0081000      2 PR #22 PVC FS FRPVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    5541FE 008U1000     2 PR #22 PVC FS FRPVC FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    5541P1 0081000      2 FS PR #22 PVC FS PVC EA B $393.80 21.05% $310.91 See Labor Rate N/A

Belden    5541P1 0101000      2 FS PR #22 PVC FS PVC EA B $393.80 21.05% $310.91 See Labor Rate N/A

Belden    5541PT 0011000      2 FS PR #22 FHDPE FRPVC EA B $277.00 21.05% $218.69 See Labor Rate N/A

Belden    5541UE 0081000      2 PR #22 PP FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5541UE 008U1000     2 PR #22 PP FRPVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    5542FE 0081000      3 PR #22 PVC FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5542FE 008U1000     3 PR #22 PVC FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    5542UE 0081000      3 PR #22 PP FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A
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Belden    5542UE 008U1000     3 PR #22 PP FRPVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    5543FE 0081000      4 PR #22 PVC FS FRPVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    5543PE 0081000      4 FS PR #22 PVC PVC EA B $694.40 21.05% $548.23 See Labor Rate N/A

Belden    5543UE 0081000      4 PR #22 PP FRPVC FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    5543UE 008U1000     4 PR #22 PP FRPVC FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    5545FE 0081000      6 PR #22 PP FS FRPVC FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    5547UE 0081000      9 PR #22 PVC FRPVC FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    5561FE 0081000      2 PR #22 PVC FS FRPVC FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    5561FE 008U1000     2 PR #22 PVC FS FRPVC FT B $0.16 21.05% $0.12 See Labor Rate N/A

Belden    5562FE 0081000      3 PR #22 PP FS PVC FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    5562FE 008U1000     3 PR #22 PP FS PVC FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    5582UE 0081000      4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5582UE 008U1000     4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5582UE 009C500      4 #22 PP FRPVC EA B $57.20 21.05% $45.16 See Labor Rate N/A

Belden    5582UE 009U1000     4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5582UE U4F1000      4 #22 PP FRPVC FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    5582UE U4FC500      4 #22 PP FRPVC EA B $57.20 21.05% $45.16 See Labor Rate N/A

Belden    5582UE U4FU500      4 #22 PP FRPVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    5582UG 001C500      4 #22 PP FRPVC EA B $57.20 21.05% $45.16 See Labor Rate N/A

Belden    5582UG 008C1000     4 #22 PP FRPVC EA B $114.40 21.05% $90.32 See Labor Rate N/A

Belden    5582UG 008C500      4 #22 PP FRPVC EA B $57.20 21.05% $45.16 See Labor Rate N/A

Belden    5582UG 009C1000     4 #22 PP FRPVC EA B $114.40 21.05% $90.32 See Labor Rate N/A

Belden    5582UG 009C500      4 #22 PP FRPVC EA B $57.20 21.05% $45.16 See Labor Rate N/A

Belden    5582UG 009U1000     4 #22 PP FRPVC EA B $117.40 21.05% $92.69 See Labor Rate N/A

Belden    5582UG U4FC1000     4 #22 PP FRPVC EA B $114.40 21.05% $90.32 See Labor Rate N/A

Belden    5582UG U4FC500      4 #22 PP FRPVC EA B $57.20 21.05% $45.16 See Labor Rate N/A

Belden    5582UG U4FU1000     4 #22 PP FRPVC EA B $117.40 21.05% $92.69 See Labor Rate N/A

Belden    5584G1 0081000      1 FS PR, 2 PR #22 PVC PVC EA B $300.00 21.05% $236.85 See Labor Rate N/A

Belden    5584G1 0101000      1 FS PR, 2 PR #22 PVC PVC EA B $300.00 21.05% $236.85 See Labor Rate N/A

Belden    558AFJ 0041000      COMPOSITE CABLE FRPVC EA B $1,051.60 21.05% $830.24 See Labor Rate N/A

Belden    558AFS 0001000      4C18 + 4C22 + 3P22 + 2C22 SHLD EA B $1,048.40 21.05% $827.72 See Labor Rate N/A

Belden    558AFS 000500       4C18 + 4C22 + 3P22 + 2C22 SHLD EA B $527.10 21.05% $416.15 See Labor Rate N/A

Belden    558ANH 0001000      4C18 + 4C22 + 3P22 + 2C22 SHLD EA B $1,429.60 21.05% $1,128.68 See Labor Rate N/A

Belden    558GFS 000500       BONDED FILLER COMPOSITE EA B $580.50 21.05% $458.31 See Labor Rate N/A

Belden    558GMS 0001000      4C18 + 4C22 + 6C22 SHLD + 4C22 EA B $937.80 21.05% $740.40 See Labor Rate N/A

Belden    5624UG F6H1000      6 #24 PP PVC EA B $243.60 21.05% $192.32 See Labor Rate N/A

Belden    5626UG F6H1000      8 #24 PP PVC EA B $288.80 21.05% $228.01 See Labor Rate N/A

Belden    5660FT 0011000      1 FS PR #24 FHDPE FRPVC EA B $108.20 21.05% $85.42 See Labor Rate N/A

Belden    5662UG F6H1000      3 PR #24 PP FRPVC EA B $141.40 21.05% $111.64 See Labor Rate N/A

Belden    5663U5 010U1000     4 PR #24 PO PVC EA B $126.00 21.05% $99.48 See Labor Rate N/A

Belden    5663U5 010U500      4 PR #24 PO PVC EA B $63.00 21.05% $49.74 See Labor Rate N/A

Belden    5663U6 0101000      4 PR #24 PO FRPVC EA B $218.00 21.05% $172.11 See Labor Rate N/A

Belden    5663U6 010500       4 PR #24 PO FRPVC EA B $109.00 21.05% $86.06 See Labor Rate N/A

Belden    573945 001U1000     #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 0021000      #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 0041000      #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 0051000      #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 0061000      #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 006U1000     #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 0091000      #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 0101000      #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    573945 010U1000     #25 GIFHDPE BRD PVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    5788AV 000250       BONDED FILLER COMPOSITE EA B $487.10 21.05% $384.57 See Labor Rate N/A

Belden    579945 0091000      1 #20 PR,1#25 COAX PVC PARA EA B $315.40 21.05% $249.01 See Labor Rate N/A

Belden    579945 009500       1 #20 PR,1#25 COAX PVC PARA EA B $159.70 21.05% $126.08 See Labor Rate N/A

Belden    579945 0101000      1 #20 PR,1#25 COAX PVC PARA EA B $315.40 21.05% $249.01 See Labor Rate N/A

Belden    580206 0032500      #14 STR PVC/NYL PVC FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    580206 0035000      #14 STR PVC/NYL PVC FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    580206 0102500      #14 STR PVC/NYL PVC FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    580206 0105000      #14 STR PVC/NYL PVC FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    580263 0102500      #14  STR PVC/NYL HDPE FT B $0.17 21.05% $0.13 See Labor Rate N/A
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Belden    580263 0105000      #14  STR PVC/NYL HDPE FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    580461 0105000      3 #20 HDPE FS PVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    580706 0105000      #12 STR PVC/NYL PVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    581061 0105000      2C14 PE OS PE 600V IMSA 50-2 FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    582116 0105000      #12 STR PVC/NYL HDPE FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    5T00UP 0081000      2 #10 PVC FRPVC EA B $838.20 21.05% $661.76 See Labor Rate N/A

Belden    5T00UP 008500       2 #10 PVC FRPVC EA B $421.10 21.05% $332.46 See Labor Rate N/A

Belden    5T00UP 0101000      2 #10 PVC FRPVC EA B $838.20 21.05% $661.76 See Labor Rate N/A

Belden    6000FE 8771000      2 #12 FLRST FS FLRST FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    6000UE 0101000      2 #12 FLRST FLRST FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    6000UE 0121000      2 #12 FLRST FLRST EA B $583.20 21.05% $460.44 See Labor Rate N/A

Belden    6000UE 8771000      2 #12 FLRST FLRST FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    6000UE 877500       2 #12 FLRST FLRST FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    6001UE 8771000      3 #12 FLRST FLRST FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    6002UE 8771000      4 #12 FLRST FLRST FT B $1.05 21.05% $0.83 See Labor Rate N/A

Belden    600PTZ 0001000      1 RG59 + 1 UTP 23 + 2C18 EA B $1,480.40 21.05% $1,168.78 See Labor Rate N/A

Belden    601137 0105000      4C14 PE PVC 600V IMSA 19-1 FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    601141 0105000      3C14 PE PE 600V IMSA 20-1 FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    601142 0105000      4C14 PE PE 600V IMSA 20-1 FT B $0.50 21.05% $0.39 See Labor Rate N/A

Belden    601176 0102500      3C14 PE PVC 600V IMSA 19-1 FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    601176 0105000      3C14 PE PVC 600V IMSA 19-1 FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    601195 0102500      3C14 PE PE 600V IMSA 20-1 FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    601195 0105000      3C14 PE PE 600V IMSA 20-1 FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    601196 0105000      4C14 PEPE 600V IMSA 20-1 FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    601203 0102500      3C14 PE PVC 600V IMSA 19-1 FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    601203 0105000      3C14 PE PVC 600V IMSA 19-1 FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    601455 0105000      2C14 PE PVC 600V IMSA 19-1 FT B $0.30 21.05% $0.23 See Labor Rate N/A

Belden    601457 0105000      2C14 PE PVC 600V IMSA FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    601765 0102500      2C14 PE OS PE 600V IMSA 50-2 FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    601765 0105000      2C14 PE OS PE 600V IMSA 50-2 FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    601PTZ 0001000      1 RG59 + 1 STP 22 + 2C18 EA B $1,531.20 21.05% $1,208.89 See Labor Rate N/A

Belden    601PTZ 000500       1 RG59 + 1 STP 22 + 2C18 EA B $771.60 21.05% $609.18 See Labor Rate N/A

Belden    6020FL 0021000      2 #12 FLRST FS FLRST FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    6020UL 0021000      2 #12 FLRST FLRST FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    602PTZ 0001000      1 RG59 + 2C18 SH + 2C18 EA B $1,240.00 21.05% $978.99 See Labor Rate N/A

Belden    602PTZ 000500       1 RG59 + 2C18 SH + 2C18 EA B $622.00 21.05% $491.07 See Labor Rate N/A

Belden    603133 0102500      2C16 PE OS PE 600V IMSA 50-2 FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    603133 0105000      2C16 PE OS PE 600V IMSA 50-2 FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    603378 0105000      2C12 PE OS PE 600V IMSA 50-2 FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    603980 0105000      2C18 PE OS PE 600V IMSA 50-2 FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    6100FE 8771000      2 #14 FLRST FS FLRST FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    6100FE 877500       2 #14 FLRST FS FLRST FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    6100FE 877U1000     2 #14 FLRST FS FLRST FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    6100UE 004U1000     2 #14 FLRST FLRST FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    6100UE 008U1000     2 #14 FLRST FLRST FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    6100UE 009U1000     2 #14 FLRST FLRST FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    6100UE 010U1000     2 #14 FLRST FLRST FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    6100UE 8771000      2 #14 FLRST FLRST FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    6100UE 877500       2 #14 FLRST FLRST FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    6100UE 8775000      2 #14 FLRST FLRST FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    6100UE 877U1000     2 #14 FLRST FLRST FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    6101FE 8771000      3 #14 FLRST FS FLRST FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    6101UE 8771000      3 #14 FLRST FLRST FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    6102UE 8771000      4 #14 FLRST FLRST FT B $0.74 21.05% $0.59 See Labor Rate N/A

Belden    6120FL 0021000      2 #14 FLRST FS FLRST FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    6120FL 002500       2 #14 FLRST FS FLRST FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    6120UJ 0021000      2 #14 FEP FLRST FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    6120UL 0011000      2 #14 FLRST FLRST FT B $0.34 21.05% $0.26 See Labor Rate N/A

Belden    6120UL 0021000      2 #14 FLRST FLRST FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    6120UL 002500       2 #14 FLRST FLRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    6120UL 0101000      2 #14 FLRST FLRST FT B $0.31 21.05% $0.24 See Labor Rate N/A
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Belden    6120UL D151000      2 #14 FLRST FLRST FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    6122FL 0021000      4 #14 FLRST FS FLRST FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    6122UL 0021000      4 #14 FLRST FLRST FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    613948 0091000      RG-11/U PLENUM COAX FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    6139B8 0091000      RG-11/U PLENUM COAX FT B $1.62 21.05% $1.28 See Labor Rate N/A

Belden    6200FE 8771000      2 #16 FLRST FS FLRST FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    6200FE 877500       2 #16 FLRST FS FLRST FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    6200UE 0041000      2 #16 FLRST FLRST EA B $221.20 21.05% $174.64 See Labor Rate N/A

Belden    6200UE 0071000      2 #16 FLRST FLRST EA B $221.20 21.05% $174.64 See Labor Rate N/A

Belden    6200UE 008U1000     2 #16 FLRST FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6200UE 009U1000     2 #16 FLRST FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6200UE 010U1000     2 #16 FLRST FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6200UE 8771000      2 #16 FLRST FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6200UE 877500       2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6200UE 877U1000     2 #16 FLRST FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6201FE 8771000      3 #16 FLRST FS FLRST FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    6201FE 877500       3 #16 FLRST FS FLRST FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    6201FE 877U1000     3 #16 FLRST FS FLRST FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    6201UE 8771000      3 #16 FLRST FLRST FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    6201UE 877U1000     3 #16 FLRST FLRST FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    6202FE 8771000      4 #16 FLRST FS FLRST FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    6202UE 8771000      4 #16 FLRST FLRST FT B $0.55 21.05% $0.44 See Labor Rate N/A

Belden    6202UE 877500       4 #16 FLRST FLRST FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    6202UE 877U1000     4 #16 FLRST FLRST FT B $0.55 21.05% $0.44 See Labor Rate N/A

Belden    6220FK 0021000      2 #16 FEP FS FLRST EA B $743.00 21.05% $586.60 See Labor Rate N/A

Belden    6220FL 0021000      2 #16 FLRST FS FLRST FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    6220FL D151000      2 #16 FLRST FS FLRST FT B $0.27 21.05% $0.21 See Labor Rate N/A

Belden    6220UJ 0021000      2 #16 FEP FLRST FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    6220UL 001U1000     2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6220UL 0021000      2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6220UL 002500       2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6220UL 002U1000     2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6220UL 003C500      2 #16 FLRST FLRST EA B $112.00 21.05% $88.42 See Labor Rate N/A

Belden    6220UL 003U1000     2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6220UL 004C500      2 #16 FLRST FLRST EA B $112.00 21.05% $88.42 See Labor Rate N/A

Belden    6220UL 004U1000     2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6220UL 007U1000     2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6220UL D15U1000     2 #16 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6222FL 0021000      4 #16 FLRST FS FLRST FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    6222UL 0021000      4 #16 FLRST FLRST FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    6222UL 002500       4 #16 FLRST FLRST FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    6284UE 0091000      2 PR #23 + 2 #16 FEP FLRST EA B $607.20 21.05% $479.39 See Labor Rate N/A

Belden    6284UE 009500       2 PR #23 + 2 #16 FEP FLRST EA B $305.60 21.05% $241.27 See Labor Rate N/A

Belden    6284UE 0101000      2 PR #23 + 2 #16 FEP FLRST EA B $607.20 21.05% $479.39 See Labor Rate N/A

Belden    6284UE 010500       2 PR #23 + 2 #16 FEP FLRST EA B $305.60 21.05% $241.27 See Labor Rate N/A

Belden    6284US 0091000      COMPOSITE CABLE FLRST PARA EA B $745.20 21.05% $588.34 See Labor Rate N/A

Belden    6284US 009500       COMPOSITE CABLE FLRST PARA EA B $374.60 21.05% $295.75 See Labor Rate N/A

Belden    6284US 010500       COMPOSITE CABLE FLRST PARA EA B $355.30 21.05% $280.51 See Labor Rate N/A

Belden    6288US 0091000      COMPOSITE CABLE FLRST PARA EA B $1,039.20 21.05% $820.45 See Labor Rate N/A

Belden    6288US 0101000      COMPOSITE CABLE FLRST PARA EA B $1,039.20 21.05% $820.45 See Labor Rate N/A

Belden    6288US 010500       COMPOSITE CABLE FLRST PARA EA B $521.60 21.05% $411.81 See Labor Rate N/A

Belden    6300FC 8771000      2 #18 FEP FS FLMRST FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    6300FC 877U1000     2 #18 FEP FS FLMRST FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    6300FE 008U1000     2 #18 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6300FE 009U1000     2 #18 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6300FE 010U1000     2 #18 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6300FE 8771000      2 #18 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6300FE 877500       2 #18 FLRST FS FLRST FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    6300FE 877U1000     2 #18 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6300FE 877U500      2 #18 FLRST FS FLRST FT B $0.18 21.05% $0.15 See Labor Rate N/A

Belden    6300UE 0041000      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A
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Belden    6300UE 004U1000     2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 0071000      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 0081000      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 008U1000     2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 008U500      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 009U1000     2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 0101000      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 0105000      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 010U1000     2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 010U500      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 012U1000     2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 3371000      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 8771000      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 877500       2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 877U1000     2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6300UE 877U500      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6301FE 8771000      3 #18 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6301FE 877U1000     3 #18 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6301FE 877U500      3 #18 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6301UE 8771000      3 #18 FLRST FLRST FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    6301UE 877500       3 #18 FLRST FLRST FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    6301UE 877U1000     3 #18 FLRST FLRST FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    6302FC 8771000      4 #18 FEP FS FLMRST FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    6302FE 8771000      4 #18 FLRST FS FLRST FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    6302FE 877500       4 #18 FLRST FS FLRST FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    6302FE 877C250      4 #18 FLRST FS FLRST EA B $79.05 21.05% $62.41 See Labor Rate N/A

Belden    6302FE 877U1000     4 #18 FLRST FS FLRST FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    6302FE 877U500      4 #18 FLRST FS FLRST FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    6302UE 0041000      4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6302UE 004U1000     4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6302UE 0071000      4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6302UE 0101000      4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6302UE 8771000      4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6302UE 877500       4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6302UE 877U1000     4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6302UE 877U500      4 #18 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6303UE 8771000      5 #18 FLRST FLRST FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    6303UE 877U1000     5 #18 FLRST FLRST FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    6304FE 8771000      6 #18 FLRST FS FLRST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    6304FE 877U500      6 #18 flrst fs flrst FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    6304UE 0071000      6 #18 FLRST FLRST FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    6304UE 012U1000     6 #18 FLRST FLRST FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    6304UE 8771000      6 #18 FLRST FLRST FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    6304UE 877500       6 #18 FLRST FLRST FT B $0.41 21.05% $0.33 See Labor Rate N/A

Belden    6304UE 877U500      6 #18 Flrst flrst FT B $0.41 21.05% $0.33 See Labor Rate N/A

Belden    6306FE 8771000      8 #18 FLRST FS FLRST FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    6306UE 8771000      8 #18 FLRST FLRST FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    6306UE 877500       8 #18 FLRST FLRST FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    6307FE 8771000      9 #18 FLRST FS FLRST FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    6307FE 877500       9 #18 FLRST FS FLRST FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    6307UE 8771000      9 #18 FLRST FLRST FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    6308UE 8771000      10 #18 FLRST FLRST FT B $0.84 21.05% $0.66 See Labor Rate N/A

Belden    6309FE 8771000      12 #18 FLRST FS FLRST FT B $1.02 21.05% $0.80 See Labor Rate N/A

Belden    6309FE 877500       12 #18 FLRST FS FLRST FT B $1.02 21.05% $0.81 See Labor Rate N/A

Belden    6309UE 8771000      12 #18 FLRST FLRST FT B $1.02 21.05% $0.80 See Labor Rate N/A

Belden    6320FE 8771000      2 #18 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6320FK 0021000      2 #18 FEP FS FLRST EA B $535.20 21.05% $422.54 See Labor Rate N/A

Belden    6320FK 002U1000     2 #18 FEP FS FLRST FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    6320FL 0021000      2 #18 FLRST FS FLRST FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    6320FL 002U1000     2 #18 FLRST FS FLRST FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    6320FL 009U1000     2 #18 FLRST FS FLRST FT B $0.19 21.05% $0.15 See Labor Rate N/A
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Belden    6320FL 0101000      2 #18 FLRST FS FLRST FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    6320UE 877U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UJ 0021000      2 #18 FEP FLRST FT B $0.26 21.05% $0.20 See Labor Rate N/A

Belden    6320UL 0021000      2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 002U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 002U500      2 #18 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6320UL 0031000      2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 003U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 004U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 0051000      2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 005U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 007C500      2 #18 FLRST FLRST EA B $70.10 21.05% $55.34 See Labor Rate N/A

Belden    6320UL 007U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 009C500      2 #18 FLRST FLRST EA B $70.10 21.05% $55.34 See Labor Rate N/A

Belden    6320UL 009U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 0101000      2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 010C500      2 #18 FLRST FLRST EA B $70.10 21.05% $55.34 See Labor Rate N/A

Belden    6320UL 010U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL 012U1000     2 #18 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6320UL D15C500      2 #18 FLRST FLRST EA B $70.10 21.05% $55.34 See Labor Rate N/A

Belden    6321UE 8771000      3 #18 FLRST FLRST FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    6321UL 0021000      3 #18 FLRST FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6322FL 0021000      4 #18 FLRST FS FLRST FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    6322UE 877U1000     4 #18 FLRST FLRST FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    6322UL 0021000      #18 FLRST FLRST FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    6322UL 002C500      4 #18 FLRST FLRST EA B $137.90 21.05% $108.87 See Labor Rate N/A

Belden    6322UL 002U1000     4 #18 FLRST FLRST FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    6324UL 0021000      6 #18 FLRST FLRST FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    6324UL 002U1000     6 #18 FLRST FLRST FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    6326UL 0021000      8 #18 FLRST FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    6328UL 0021000      10 #18 FLRST FLRST FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    633938 008U1000     RG-6/U PLENUM COAX FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    633938 009U1000     RG-6/U PLENUM COAX FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    633938 010U1000     RG-6/U PLENUM COAX FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    633938 8771000      RG-6/U PLENUM COAX FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    633938 877500       RG-6/U PLENUM COAX FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    633938 877U1000     RG-6/U PLENUM COAX FT B $0.54 21.05% $0.42 See Labor Rate N/A

Belden    633948 0041000      #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 008U1000     #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 009U1000     #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 010U1000     #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 0121000      #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 3371000      #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 8771000      #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 877500       #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 877U1000     #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    633948 877U500      #18 FFEP SH PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    6339Q8 8771000      #18 RG-6 PLENUM QUAD SH FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    6339Q8 877U1000     #18 RG-6 PLENUM QUAD SH FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    6340FT 0011000      1 FS PR #18 FFEP FLRST EA B $777.40 21.05% $613.76 See Labor Rate N/A

Belden    6341PC 8771000      2 #18 FS PR FEP FLRST FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    6341PC 877500       2 #18 FS PR FEP FLRST FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    6341PC 877U1000     2 #18 FS PR FEP FLRST FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    6341PT 0011000      2 PR #18 FFEP FS FLRST EA B $1,655.20 21.05% $1,306.79 See Labor Rate N/A

Belden    6341UE 0101000      2 PR #18 FLRST FLRST FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    6341UE 8771000      2 PR #18 FLRST FLRST FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    6341UE 877500       2 PR #18 FLRST FLRST FT B $0.40 21.05% $0.31 See Labor Rate N/A

Belden    6341UE 877U1000     2 PR #18 FLRST FLRST FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    6342FE 8771000      3 PR #18 FLRST FS FLRST FT B $0.71 21.05% $0.56 See Labor Rate N/A

Belden    6342PC 8771000      3 #18 FS PR FEP FLRST FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    6342UE 8771000      3 PR #18 FLRST FLRST FT B $0.63 21.05% $0.50 See Labor Rate N/A
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Belden    6342UE 877U1000     3 PR #18 FLRST FLRST FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    6343FE 8771000      4 PR #18 FLRST FS FLRST FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    6343FE 877500       4 PR #18 FLRST FS FLRST FT B $0.83 21.05% $0.65 See Labor Rate N/A

Belden    6343PC 8771000      4 #18 FS PR FEP FLRST FT B $0.99 21.05% $0.78 See Labor Rate N/A

Belden    6343UE 8771000      4 PR #18 FLRST FLRST FT B $0.78 21.05% $0.61 See Labor Rate N/A

Belden    6343UE 877500       4 PR #18 FLRST FLRST FT B $0.78 21.05% $0.62 See Labor Rate N/A

Belden    6345FE 8771000      6 PR #18 FLRST FS FLRST FT B $1.02 21.05% $0.80 See Labor Rate N/A

Belden    6345FE 877500       6 PR #18 FLRST FS FLRST FT B $1.02 21.05% $0.81 See Labor Rate N/A

Belden    6345PC 8771000      6 FSPR #18 FEP FLRST FT B $1.72 21.05% $1.36 See Labor Rate N/A

Belden    6345UE 8771000      6 PR #18 FLRST FLRST FT B $1.02 21.05% $0.80 See Labor Rate N/A

Belden    6347FE 8771000      9 PR #18 FLRST FS FLRST FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    638AFS 0001000      4C16 + 4C18 + 3P18 + 2C18 SHLD EA B $2,145.80 21.05% $1,694.12 See Labor Rate N/A

Belden    639948 8771000      #18 FFEPSH +1 PR#18 FEPPVCSIAM EA B $960.60 21.05% $758.40 See Labor Rate N/A

Belden    639948 877500       #18 FFEPSH +1 PR#18 FEPPVCSIAM EA B $482.30 21.05% $380.78 See Labor Rate N/A

Belden    6400FC 877U1000     2 #20 FEP FS FLRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    6400FE 8771000      2 #20 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6400FE 877U1000     2 #20 FLRST FS FLRST FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    6400UE 8771000      2 #20 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6400UE 877C500      2 #20 FLRST FLRST EA B $72.80 21.05% $57.48 See Labor Rate N/A

Belden    6400UE 877U1000     2 #20 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6401FE 8771000      3 #20 FLRST FS FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6401UE 8771000      3 #20 FLRST FLRST FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    6401UE 8775000      3 #20 FLRST FLRST FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    6401UE 877U1000     3 #20 FLRST FLRST FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    6402FE 8771000      4 #20 FLRST FS FLRST FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    6402FE 877U1000     4 #20 FLRST FS FLRST FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    6402UE 004U1000     4 #20 FLRST FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6402UE 8771000      4 #20 FLRST FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6402UE 877U1000     4 #20 FLRST FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6403UE 8771000      5 #20 FLRST FLRST FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    6405FE 8771000      7 #20 FLRST FS FLRST FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    6406UE 8771000      8 #20 FLRST FLRST FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    6407FE 8771000      9 #20 FLRST FS FLRST FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    643948 0101000      #20 FPFA BRD FLRST FT B $0.37 21.05% $0.30 See Labor Rate N/A

Belden    643948 010U1000     #20 FPFA BRD FLRST FT B $0.37 21.05% $0.30 See Labor Rate N/A

Belden    643948 010U500      #20 FPFA BRD FLRST FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    643948 8771000      #20 FPFA BRD FLRST FT B $0.37 21.05% $0.30 See Labor Rate N/A

Belden    643948 877U1000     #20 FPFA BRD FLRST FT B $0.37 21.05% $0.30 See Labor Rate N/A

Belden    643948 877U500      #20 FFPA BRD FLRST FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    6439C8 8771000      RG-59/U PLENUM COAX FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    6441FE 8771000      2 PR #20 FLRST FS FLRST FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    6443FE 8771000      4 PR #20 FLRST FS FLRST FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    6443FE 877U1000     4 PR #20 FLRST FS FLRST FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    649948 8771000      PLENUM RG59,1PR18SIAMASE FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    649948 877500       PLENUM RG59,1PR18SIAMASE FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    6500FC 8771000      2 #22 FEP FS FLRST FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    6500FC 877U1000     2 #22 FEP FS FLRST FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    6500FE 008U1000     2 #22 FLRST FS FLRST FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    6500FE 009U1000     2 #22 FLRST FS FLRST FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    6500FE 010U1000     2 #22 FLRST FS FLRST FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    6500FE 8771000      2 #22 FLRST FS FLRST FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    6500FE 877500       2 #22 FLRST FS FLRST FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    6500FE 877C500      2 #22 FLRST FS FLRST EA B $55.10 21.05% $43.50 See Labor Rate N/A

Belden    6500FE 877U1000     2 #22 FLRST FS FLRST FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    6500FE 877U500      2 #22 FLRST FS FLRST FT B $0.12 21.05% $0.09 See Labor Rate N/A

Belden    6500UE 8771000      2 #22 FLRST FLRST FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    6500UE 877C1000     2 #22 FLRST FLRST EA B $103.00 21.05% $81.32 See Labor Rate N/A

Belden    6500UE 877U1000     2 #22 FLRST FLRST FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    6501FE 8771000      3 #22 FLRST FS FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6501FE 877U1000     3 #22 FLRST FS FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6501GE 8771000      1FSPR+1CDR#22FLRSTFLRST FT B $0.25 21.05% $0.20 See Labor Rate N/A
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Belden    6501UE 8771000      3 #22 FLRST FLRST FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    6501UE 877U1000     3 #22 FLRST FLRST FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    6502FC 8771000      4 #22 FEP FS FLRST FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    6502FE 8771000      4 #22 FLRST FS FLRST FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    6502FE 877500       4 #22 FLRST FS FLRST FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    6502FE 877U1000     4 #22 FLRST FS FLRST FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    6502GE 008U1000     1 FSPR + 2 CDR #22 FLRST FLRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    6502GE 009U1000     1 FSPR + 2 CDR #22 FLRST FLRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    6502GE 010U1000     1 FSPR + 2 CDR #22 FLRST FLRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    6502GE 8771000      1FSPR+2CDR#22 FLRSTFLRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    6502GE 877U1000     1FSPR+2CDR#22 FLRSTFLRST FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    6502UE 004U1000     4 #22 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6502UE 8771000      4 #22 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6502UE 877500       4 #22 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6502UE 877C500      4 #22 FLRST FLRST EA B $70.60 21.05% $55.74 See Labor Rate N/A

Belden    6502UE 877U1000     4 #22 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6502UE 877U500      4 #22 FLRST FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6504FE 0041000      6 #22 FLRST FS FLRST EA B $240.20 21.05% $189.64 See Labor Rate N/A

Belden    6504FE 004U1000     6 #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6504FE 0071000      6 #22 FLRST FS FLRST EA B $240.20 21.05% $189.64 See Labor Rate N/A

Belden    6504FE 8771000      6 #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6504FE 877500       6 #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6504FE 877C500      6 #22 FLRST FS FLRST EA B $118.60 21.05% $93.64 See Labor Rate N/A

Belden    6504FE 877U1000     6 #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6504FE 877U500      6 #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6504UE 8771000      6 #22 FLRST FLRST FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    6504UE 877500       6 #22 FLRST FLRST FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    6504UE 877C500      6 #22 FLRST FLRST EA B $104.50 21.05% $82.50 See Labor Rate N/A

Belden    6504UE 877U1000     6 #22 FLRST FLRST FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    6506FE 8771000      8 #22 FLRST FS FLRST FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    6506FE 877500       8 #22 FLRST FS FLRST FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    6506FE 877U1000     8 #22 FLRST FS FLRST FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    6506UE 8771000      8 #22 FLRST FLRST FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    6506UE 877U1000     8 #22 FLRST FLRST FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    6506UE 877U500      8 #22 FLRST FLRST FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    6508FE 8771000      10 #22 FLRST FS FLRST FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    6508FE 877U1000     10 #22 FLRST FS FLRST FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    6508UE 877U1000     10 #22 FLRST FLRST FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    6509UE 8771000      12 #22 FLRST FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    6509UE 877U1000     12 #22 FLRST FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    6520FE 8771000      2 #22 FLRST FS FLRST FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    6520FE 877C1000     2 #22 FLST FS FLRST EA B $107.40 21.05% $84.79 See Labor Rate N/A

Belden    6520FE 877U1000     2 #22 FLRST FS FLRST FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    6520UE 8771000      2 #22 FLRST FLRST FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    6521FE 8771000      3 #22 FLRST FS FLRST FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    6521UE 8771000      3 #22 FLRST FLRST FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    6522UE 8771000      4 #22 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6522UE 877U1000     4 #22 FLRST FLRST FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    6522UE 877U500      4 #22 FLRST FLRST EA B $73.20 21.05% $57.79 See Labor Rate N/A

Belden    6522UL 0021000      4 #22 FLRST FLRST FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    6522UL 002U1000     4 #22 FLRST FLRST FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    6524UE 877C500      6 #22 FLRST FLRST EA B $121.40 21.05% $95.85 See Labor Rate N/A

Belden    6524UE 877U1000     6 #22 FLRST FLRST FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    6524UL 002C500      6 #22 FLRST FLRST EA B $125.40 21.05% $99.00 See Labor Rate N/A

Belden    6539Y8 8771000      #22 RG62/U COAX FLRST FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    6540FT 0011000      1 FS PR #22 FFEP FLRST EA B $346.20 21.05% $273.33 See Labor Rate N/A

Belden    6541FE 8771000      2 PR #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6541FE 877U1000     2 PR #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6541FE 877U500      2 PR #22 FLRST FS FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    6541PA 0081000      2 FSPR #22 FEP SLF FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    6541PA 008U1000     2 FSPR #22 FEP SLF FT B $0.77 21.05% $0.61 See Labor Rate N/A
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Belden    6541UE 8771000      2 PR #22 FLRST FLRST FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    6541UE 877U1000     2 PR #22 FLRST FLRST FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    6542FE 8771000      3 PR #22 FLRST FS FLRST FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    6542FE 877U1000     3 PR #22 FLRST FS FLRST FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    6542PA 0081000      3 FSPR #22 FEP SLF FT B $0.94 21.05% $0.74 See Labor Rate N/A

Belden    6542UE 8771000      3 PR #22 FLRST FLRST FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    6543FE 8771000      4 PR #22 FLRST FS FLRST FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    6543PA 0081000      4 FS PR #22 FEP SLF FT B $0.94 21.05% $0.74 See Labor Rate N/A

Belden    6543UE 8771000      4 PR #22 FLRST FLRST FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    6545FE 8771000      6 PR #22 FLRST FS FLRST FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    6545FE 877U1000     6 PR #22 FLRST FS FLRST FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    6545PA 0081000      6 FS PR #22 FEP SLF FT B $1.37 21.05% $1.08 See Labor Rate N/A

Belden    6545UE 8771000      6 PR #22 FLRST FLRST FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    6546PA 0081000      8 FS PR #22 FEP SLF EA B $3,211.00 21.05% $2,535.10 See Labor Rate N/A

Belden    6547FE 8771000      9PR #22FLRST FS FLRST FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    6547UE 8771000      9 PR #22 FLRST FLRST FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    6548PA 0081000      12 FS PR #22 FEP SLF EA B $4,583.40 21.05% $3,618.62 See Labor Rate N/A

Belden    6549PA 0081000      16 FS PR #22 FEP SLF EA B $6,156.20 21.05% $4,860.36 See Labor Rate N/A

Belden    6561FE 8771000      2 PR #22 FLRST FS FLRST FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    6561UE 8771000      2 PR #22 FLRST FLRST FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    658AFJ 0041000      FS COMPOSITE CABLE SLF EA B $1,592.20 21.05% $1,257.05 See Labor Rate N/A

Belden    658AFS 0001000      \C18 + 4C22 + 3P22 + 2C22 SHLD EA B $1,249.80 21.05% $986.72 See Labor Rate N/A

Belden    658AFS 000500       4C18 + 4C22 + 3P22 + 2C22 SHLD EA B $626.90 21.05% $494.94 See Labor Rate N/A

Belden    658GFS 0001000      BONDED FILLER COMPOSITE EA B $1,367.40 21.05% $1,079.57 See Labor Rate N/A

Belden    658GFS 000500       BONDED FILLER COMPOSITE EA B $685.70 21.05% $541.36 See Labor Rate N/A

Belden    658GMS 0001000      BONDED FILLER COMPOSITE EA B $1,098.20 21.05% $867.04 See Labor Rate N/A

Belden    6624UG F6H1000      6 #24 FEP FLRST EA B $472.80 21.05% $373.28 See Labor Rate N/A

Belden    6626UG F6H1000      8 #24 FEP FLRST EA B $674.60 21.05% $532.60 See Labor Rate N/A

Belden    6660FT 0011000      1 FS PR #24 FFEP FLRST EA B $330.00 21.05% $260.54 See Labor Rate N/A

Belden    6661PT 0011000      2 PR #24 FFEP FS FLRST EA B $593.40 21.05% $468.49 See Labor Rate N/A

Belden    6662UG F6H1000      3 PR #24 FEP FLRST EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    6663U5 010U1000     4 PR #24 FRPO/FEP FLRST EA B $250.00 21.05% $197.38 See Labor Rate N/A

Belden    6663U5 010U500      4 PR #24 FRPO/FEP FLRST EA B $125.00 21.05% $98.69 See Labor Rate N/A

Belden    6663U6 0101000      4 PR #23 FRPO/FEP FLRST EA B $424.00 21.05% $334.75 See Labor Rate N/A

Belden    6663U6 010500       4 PR #23 FRPO/FEP FLRST EA B $212.00 21.05% $167.38 See Labor Rate N/A

Belden    673948 8771000      #25 FPFA BRD PVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    673948 877U500      #25 FPFA BRD PVC FT B $0.30 21.05% $0.23 See Labor Rate N/A

Belden    6788AV 0001000      BONDED FILLER COMPOSITE EA B $2,871.40 21.05% $2,266.99 See Labor Rate N/A

Belden    6788AV 000250       BONDED FILLER COMPOSITE EA B $717.85 21.05% $566.75 See Labor Rate N/A

Belden    6788AV 009250       BONDED FILLER COMPOSITE EA B $717.85 21.05% $566.75 See Labor Rate N/A

Belden    679948 009500       #25 FFEP BRD+1PR #20 FEP PARA EA B $243.90 21.05% $192.56 See Labor Rate N/A

Belden    6T00UP 0091000      1 PR #10 FLRST FLRST EA B $861.40 21.05% $680.08 See Labor Rate N/A

Belden    7101A 0031000       3C 20 74/38 BC PVC PVC FT B $2.70 21.05% $2.13 See Labor Rate N/A

Belden    7101A 003250        3C 20 74/38 BC PVC PVC FT B $2.70 21.05% $2.13 See Labor Rate N/A

Belden    7101A 003500        3C 20 74/38 BC PVC PVC FT B $2.70 21.05% $2.13 See Labor Rate N/A

Belden    7102A 0031000       4C 20 74/38 BC PVC, PVC FT B $2.97 21.05% $2.34 See Labor Rate N/A

Belden    7102A 003250        4C 20 74/38 BC PVC, PVC FT B $2.97 21.05% $2.34 See Labor Rate N/A

Belden    7105A 0031000       9C 20 74/38 BC PVC PVC FT B $6.26 21.05% $4.94 See Labor Rate N/A

Belden    7105A 003500        9C 20 74/38 BC PVC PVC FT B $6.26 21.05% $4.94 See Labor Rate N/A

Belden    7106A 003250        12C 20 74/38 BC PVC PVC FT B $7.51 21.05% $5.93 See Labor Rate N/A

Belden    7106A 003500        12C 20 74/38 BC PVC PVC FT B $7.51 21.05% $5.93 See Labor Rate N/A

Belden    7106AS 003250       12C 20 74/38 BC PVC PVCBRD PVC FT B $11.18 21.05% $8.83 See Labor Rate N/A

Belden    7107A 003500        18C 20 74/38 BC PVC PVC FT B $9.12 21.05% $7.20 See Labor Rate N/A

Belden    7108A 003250        25C 20 74/38 BC PVC,PVC FT B $12.74 21.05% $10.06 See Labor Rate N/A

Belden    7108A 003500        25C 20 74/38 BC PVC,PVC FT B $12.74 21.05% $10.06 See Labor Rate N/A

Belden    7111AS 003250       4C 18 114/38 BC PVC PVCBRD PVC FT B $5.72 21.05% $4.51 See Labor Rate N/A

Belden    7111AS 003500       4C 18 114/38 BC PVC PVCBRD PVC FT B $5.72 21.05% $4.51 See Labor Rate N/A

Belden    7113A 003250        7C 18 114/38 BC PVC PVC FT B $5.90 21.05% $4.66 See Labor Rate N/A

Belden    7116A 003250        18C 18 114/38 BC PVC,PVC FT B $11.40 21.05% $9.00 See Labor Rate N/A

Belden    7116A 003500        18C 18 114/38 BC PVC,PVC FT B $11.40 21.05% $9.00 See Labor Rate N/A

Belden    7122A 003250        3C 16 190/38 BC PVC, PVC FT B $4.07 21.05% $3.21 See Labor Rate N/A
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Belden    7123AS 003250       4C 16 190/38 BC PVC BRD PVC FT B $7.19 21.05% $5.68 See Labor Rate N/A

Belden    7123AS 003500       4C 16 190/38 BC PVC BRD PVC FT B $7.19 21.05% $5.68 See Labor Rate N/A

Belden    7125A 003250        7C 16 190/38 BC PVC PVC FT B $8.47 21.05% $6.69 See Labor Rate N/A

Belden    7126A 003250        9C 16 190/38 BC PVC, PVC FT B $10.71 21.05% $8.46 See Labor Rate N/A

Belden    7127A 003250        12C 16 190/38 BC PVC, PVC FT B $13.46 21.05% $10.62 See Labor Rate N/A

Belden    7136A 003250        4C 14 266/38 BC PVC, PVC FT B $5.96 21.05% $4.70 See Labor Rate N/A

Belden    7136A 003500        4C 14 266/38 BC PVC, PVC FT B $5.96 21.05% $4.70 See Labor Rate N/A

Belden    7136AS 003250       4C 14 266/38 BC PVC, PVC SH FT B $11.91 21.05% $9.41 See Labor Rate N/A

Belden    7136AS 003500       4C 14 266/38 BC PVC, PVC SH FT B $11.91 21.05% $9.41 See Labor Rate N/A

Belden    7145A 003250        4C 12 413/38 BC PVC PVC FT B $9.98 21.05% $7.88 See Labor Rate N/A

Belden    7145A 003500        4C 12 413/38 BC PVC PVC FT B $9.98 21.05% $7.88 See Labor Rate N/A

Belden    7200A X4P1000       2 #24 FHDPE/HDPE SH PVC FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    7200A X4P500        2 #24 FHDPE/HDPE SH PVC FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    7201A X4P1000       2 PR #24 FHDPE/HDPE SH PVC FT B $1.23 21.05% $0.97 See Labor Rate N/A

Belden    7201A X4P500        2 PR #24 FHDPE/HDPE SH PVC FT B $1.23 21.05% $0.97 See Labor Rate N/A

Belden    7202A X4P1000       3 PR #24 FHDPE/HDPE SH PVC FT B $1.44 21.05% $1.14 See Labor Rate N/A

Belden    7202A X4P500        3 PR #24 FHDPE/HDPE SH PVC FT B $1.44 21.05% $1.14 See Labor Rate N/A

Belden    7203A X4P1000       4 PR #24 FHDPE/HDPE SH PVC FT B $1.85 21.05% $1.46 See Labor Rate N/A

Belden    7203A X4P500        4 PR #24 FHDPE/HDPE SH PVC FT B $1.85 21.05% $1.46 See Labor Rate N/A

Belden    7205A X4P1000       1 PR #24 FHDPE/HDPE SH PVC FT B $1.05 21.05% $0.83 See Labor Rate N/A

Belden    7206A X4P1000       1 PR #24 FHDPE/HDPE SH PVC FT B $1.18 21.05% $0.93 See Labor Rate N/A

Belden    734A1 0081000       #20 LDPE/FHDPE SH PVC EA B $380.80 21.05% $300.64 See Labor Rate N/A

Belden    734A1 008500        #20 LDPE/FHDPE SH PVC EA B $190.40 21.05% $150.32 See Labor Rate N/A

Belden    734A12 0081000      12 #20 PE/FHDPE SH PVC FRPVC FT B $5.24 21.05% $4.14 See Labor Rate N/A

Belden    734A12 008500       12 #20 PE/FHDPE SH PVC FRPVC FT B $5.24 21.05% $4.14 See Labor Rate N/A

Belden    734A1P 0081000      #20 FFEP SH FLRST EA B $1,651.80 21.05% $1,304.11 See Labor Rate N/A

Belden    734A1P 008500       #20 FFEP SH FLRST EA B $825.90 21.05% $652.05 See Labor Rate N/A

Belden    734A6 0081000       6 #20 PE/FHDPE SH PVC FRPVC FT B $2.76 21.05% $2.18 See Labor Rate N/A

Belden    734A6 008500        6 #20 PE/FHDPE SH PVC FRPVC FT B $2.76 21.05% $2.18 See Labor Rate N/A

Belden    734AS3P 0081000     BONDED FILLER COMPOSITE EA B $5,262.20 21.05% $4,154.54 See Labor Rate N/A

Belden    734AS3P 008500      BONDED FILLER COMPOSITE EA B $2,631.10 21.05% $2,077.27 See Labor Rate N/A

Belden    734AS6P 0081000     BONDED FILLER COMPOSITE EA B $10,296.40 21.05% $8,129.07 See Labor Rate N/A

Belden    734AS6P 008500      BONDED FILLER COMPOSITE EA B $5,148.20 21.05% $4,064.54 See Labor Rate N/A

Belden    734C1 0081000       #20 LDPE/FHDLDPE SH FRPVC EA B $436.20 21.05% $344.38 See Labor Rate N/A

Belden    734C1 0083000       #20 LDPE/FHDLDPE SH FRPVC FT B $0.44 21.05% $0.34 See Labor Rate N/A

Belden    734C1 0085000       #20 LDPE/FHDLDPE SH FRPVC FT B $0.44 21.05% $0.34 See Labor Rate N/A

Belden    734C12 0081000      12#20 LDPE/FHDLDPESHFRPVCFRPVC FT B $5.93 21.05% $4.68 See Labor Rate N/A

Belden    734C12 0082000      12#20 LDPE/FHDLDPESHFRPVCFRPVC FT B $5.93 21.05% $4.68 See Labor Rate N/A

Belden    734C3 0081000       3#20LDPE/GIFHDLDPESHFRPVCFRPVC FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    734C3 0083000       3#20LDPE/GIFHDLDPESHFRPVCFRPVC FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    734C3 0085000       3#20LDPE/GIFHDLDPESHFRPVCFRPVC FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    734C6 0081000       6#20LDPE/GIFHDLDPESHFRPVCFRPVC FT B $3.05 21.05% $2.41 See Labor Rate N/A

Belden    734C6 0082000       6#20LDPE/GIFHDLDPESHFRPVCFRPVC FT B $3.05 21.05% $2.41 See Labor Rate N/A

Belden    734C8 0081000       8#20LDPE/FHDLDPE SH FRPVCFRPVC FT B $4.02 21.05% $3.17 See Labor Rate N/A

Belden    734C8 0082000       8#20LDPE/FHDLDPE SH FRPVCFRPVC FT B $4.02 21.05% $3.17 See Labor Rate N/A

Belden    734D1 0081000       #20 GIFHDLDPE SH PVC EA B $444.60 21.05% $351.01 See Labor Rate N/A

Belden    734D1 008500        #20 GIFHDLDPE SH PVC EA B $222.30 21.05% $175.51 See Labor Rate N/A

Belden    734D12 0081000      12 #20 GIFPE SH PVC FRPVC FT B $6.36 21.05% $5.02 See Labor Rate N/A

Belden    734D12 008500       12 #20 GIFPE SH PVC FRPVC FT B $6.36 21.05% $5.02 See Labor Rate N/A

Belden    734D1P 0081000      #20 FPFA SH FLRST EA B $1,671.60 21.05% $1,319.74 See Labor Rate N/A

Belden    734D1P 008500       #20 FPFA SH FLRST EA B $835.80 21.05% $659.87 See Labor Rate N/A

Belden    734D1T 0081000      #20 GIFHDLDPE SH PVC DUAL FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    734D1T 008500       #20 GIFHDLDPE SH PVC DUAL FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    734D2 0081000       #20 GIFHDLDPE SH PVC DUAL FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    734D2 008500        #20 GIFHDLDPE SH PVC DUAL FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    734D2T 0081000      2 #20 GIFHDLDPE SH + 1 #22 PVC FT B $1.05 21.05% $0.83 See Labor Rate N/A

Belden    734D2T 008500       2 #20 GIFHDLDPE SH + 1 #22 PVC FT B $1.05 21.05% $0.83 See Labor Rate N/A

Belden    734D6 0081000       6 #20 GIFHDLDPE SH PVC FRPVC FT B $3.11 21.05% $2.45 See Labor Rate N/A

Belden    734D6 008500        6 #20 GIFHDLDPE SH PVC FRPVC FT B $3.11 21.05% $2.45 See Labor Rate N/A

Belden    735A1 0081000       #26 LDPE/FHDPE SH PVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    735A1 008500        #26 LDPE/FHDPE SH PVC FT B $0.32 21.05% $0.25 See Labor Rate N/A
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Belden    735A12 0081000      12 #26 COAX FRPVC FT B $4.88 21.05% $3.85 See Labor Rate N/A

Belden    735A12 008500       12 #26 COAX FRPVC FT B $4.97 21.05% $3.93 See Labor Rate N/A

Belden    735A16 0081000      16 #26 COAX FRPVC FT B $6.86 21.05% $5.41 See Labor Rate N/A

Belden    735A16 008500       16 #26 COAX FRPVC FT B $6.86 21.05% $5.41 See Labor Rate N/A

Belden    735A1P 0081000      #26 FPFA SH FLRST EA B $959.80 21.05% $757.77 See Labor Rate N/A

Belden    735A1P 008500       #26 FPFA SH FLRST EA B $479.90 21.05% $378.88 See Labor Rate N/A

Belden    735A1T 0081000      #26 COAX,#22 TRACER BONDED EA B $501.20 21.05% $395.70 See Labor Rate N/A

Belden    735A1T 008500       #26 COAX,#22 TRACER BONDED EA B $250.60 21.05% $197.85 See Labor Rate N/A

Belden    735A2 0081000       #26 PE BRD PVC DUAL FT B $0.93 21.05% $0.74 See Labor Rate N/A

Belden    735A2 008500        #26 PE BRD PVC DUAL FT B $0.93 21.05% $0.74 See Labor Rate N/A

Belden    735A24 0081000      24 #26 PE/FPE SH PVC FRPVC FT B $9.58 21.05% $7.56 See Labor Rate N/A

Belden    735A3 0081000       3 #26 COAX FRPVC FT B $1.68 21.05% $1.33 See Labor Rate N/A

Belden    735A3 008500        3 #26 COAX FRPVC FT B $1.68 21.05% $1.33 See Labor Rate N/A

Belden    735A6 0081000       6 #26 COAX FRPVC FT B $2.69 21.05% $2.12 See Labor Rate N/A

Belden    735A6 008500        6 #26 COAX FRPVC FT B $2.69 21.05% $2.12 See Labor Rate N/A

Belden    735A8 0081000       8 #26 COAX FRPVC FT B $3.26 21.05% $2.58 See Labor Rate N/A

Belden    735A8 008500        8 #26 COAX FRPVC FT B $3.33 21.05% $2.63 See Labor Rate N/A

Belden    735A9 0081000       9 #26 COAX FRPVC FT B $3.72 21.05% $2.94 See Labor Rate N/A

Belden    735A9 008500        9 #26 COAX FRPVC FT B $3.72 21.05% $2.94 See Labor Rate N/A

Belden    735AS3P 0081000     BONDED FILLER COMPOSITE EA B $3,018.80 21.05% $2,383.36 See Labor Rate N/A

Belden    735AS3P 008500      BONDED FILLER COMPOSITE EA B $1,509.40 21.05% $1,191.68 See Labor Rate N/A

Belden    735AS6P 0081000     BONDED FILLER COMPOSITE EA B $5,978.20 21.05% $4,719.83 See Labor Rate N/A

Belden    735AS6P 008500      BONDED FILLER COMPOSITE EA B $2,989.10 21.05% $2,359.91 See Labor Rate N/A

Belden    735C1 0081000       #25H LDPE/FHDLDPE SH FRPVC EA B $319.20 21.05% $252.01 See Labor Rate N/A

Belden    735C1 0083000       #25H LDPE/FHDLDPE SH FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    735C1 0085000       #25H LDPE/FHDLDPE SH FRPVC FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    735C12 0081000      12#25HLDPE/FHDLDPE SH PVCFRPVC FT B $4.14 21.05% $3.27 See Labor Rate N/A

Belden    735C12 0082000      12#25HLDPE/FHDLDPE SH PVCFRPVC FT B $4.14 21.05% $3.27 See Labor Rate N/A

Belden    735C24 0082000      24#25LDPE/FHDLDPE SH PVC FRPVC FT B $8.08 21.05% $6.38 See Labor Rate N/A

Belden    735C3 0081000       3 #25H LDPE/FHDLDPE SHPVCFRPVC FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    735C3 0083000       3 #25H LDPE/FHDLDPE SHPVCFRPVC FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    735C3 0085000       3 #25H LDPE/FHDLDPE SHPVCFRPVC FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    735C6 0081000       6#25HLDPE/FHDLDPE SH PVC FRPVC FT B $2.19 21.05% $1.73 See Labor Rate N/A

Belden    735C6 0082000       6#25HLDPE/FHDLDPE SH PVC FRPVC FT B $2.19 21.05% $1.73 See Labor Rate N/A

Belden    735C8 0081000       8#25HLDPE/FHDLDPE SH PVC FRPVC FT B $2.84 21.05% $2.24 See Labor Rate N/A

Belden    735C8 0082000       8#25HLDPE/FHDLDPE SH PVC FRPVC FT B $2.84 21.05% $2.24 See Labor Rate N/A

Belden    735O2T 0081000      DUAL #26 SH + 1#22 FRPVC FT B $0.96 21.05% $0.76 See Labor Rate N/A

Belden    735O2T 008500       DUAL #26 SH + 1#22 FRPVC FT B $0.96 21.05% $0.76 See Labor Rate N/A

Belden    7400A 0081000       2C 20 10/30 BC PVC,PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    7400A 008250        2C 20 10/30 BC PVC, PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    7400A 008500        2C 20 10/30 BC PVC,PVC FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    7401A 0081000       3C 20 10/30 BC PVC,PVC FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    7401A 008250        3C 20 10/30 PVC PVC FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    7401A 008500        3C 20 10/30 BC PVC,PVC FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    7401AS 008500       3C 20 10/30 BC PVC, PVC SH FT B $2.66 21.05% $2.10 See Labor Rate N/A

Belden    7402A 0081000       4C 20 10/30 BC PVC,PVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    7402A 008250        4C 20 10/30 BC PVC, PVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    7402A 008500        4C 20 10/30 BC PVC,PVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    7402AS 008250       4C 20 10/30 BC PVC PVC BRD PVC FT B $3.26 21.05% $2.57 See Labor Rate N/A

Belden    7402AS 008500       4C 20 10/30 BC PVC PVC BRD PVC FT B $3.26 21.05% $2.57 See Labor Rate N/A

Belden    7403A 0081000       5C 20 10/30 BC PVC,PVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    7403A 008250        5C 20 10/30 PVC, PVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    7403A 008500        5C 20 10/30 BC PVC,PVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    7403AS 008250       5C 20 10/30 BC PVC,PVCSH FT B $3.93 21.05% $3.11 See Labor Rate N/A

Belden    7404A 0081000       7C 20 10/30 BC PVC,PVC FT B $1.09 21.05% $0.86 See Labor Rate N/A

Belden    7404A 008250        7C 20 10/30 BC PVC, PVC FT B $1.09 21.05% $0.86 See Labor Rate N/A

Belden    7404A 008500        7C 20 10/30 BC PVC,PVC FT B $1.09 21.05% $0.86 See Labor Rate N/A

Belden    7405A 0081000       9C 20 10/30 BC PVC PVC FT B $2.23 21.05% $1.76 See Labor Rate N/A

Belden    7405A 008250        9C 20 10/30 BC PVC PVC FT B $2.23 21.05% $1.76 See Labor Rate N/A

Belden    7405A 008500        9C 20 10/30 BC PVC PVC FT B $2.23 21.05% $1.76 See Labor Rate N/A

Belden    7406A 0081000       12C 20 10/30 BC PVC PVC FT B $2.29 21.05% $1.81 See Labor Rate N/A
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Belden    7406A 008250        12C 20 10/30 BC PVC PVC FT B $2.29 21.05% $1.81 See Labor Rate N/A

Belden    7406A 008500        12C 20 10/30 BC PVC PVC FT B $2.29 21.05% $1.81 See Labor Rate N/A

Belden    7407A 008250        18C 20 10/30 BC PVC,PVC FT B $3.24 21.05% $2.56 See Labor Rate N/A

Belden    7407A 008500        18C 20 10/30 BC PVC,PVC FT B $3.24 21.05% $2.56 See Labor Rate N/A

Belden    7408A 008250        25C 20 10/30 BC PVC,PVC FT B $4.74 21.05% $3.74 See Labor Rate N/A

Belden    7408A 008500        25C 20 10/30 BC PVC,PVC FT B $4.74 21.05% $3.74 See Labor Rate N/A

Belden    7409A 0081000       2C 18 16/30 BC PVC PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    7409A 008250        2C 18 16/30 BC PVC PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    7409A 008500        2C 18 16/30 BC PVC PVC FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    7410A 0081000       3C 18 16/30 BC PVC PVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    7410A 008250        3C 18 16/30 BC PVC PVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    7410A 008500        3C 18 16/30 BC PVC PVC FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    7411A 0081000       4C 18 16/30 BC PVC PVC FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    7411A 008250        4C 18 16/30 BC PVC PVC FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    7411A 008500        4C 18 16/30 BC PVC PVC FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    7411AS 008250       4C 18 16/30 BC PVC PVC BRD PVC FT B $4.18 21.05% $3.30 See Labor Rate N/A

Belden    7411AS 008500       4C 18 16/30 BC PVC PVC BRD PVC FT B $4.18 21.05% $3.30 See Labor Rate N/A

Belden    7412A 0081000       5C 18 16/30 BC PVC PVC FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    7412A 008250        5C 18 16/30 BC PVC PVC FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    7412A 008500        5C 18 16/30 BC PVC PVC FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    7413A 0081000       7C 18 16/30 BC PVC PVC FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    7413A 008250        7C 18 16/30 BC PVC PVC FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    7413A 008500        7C 18 16/30 BC PVC PVC FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    7413AS 008250       7C 18 16/30 BC PVC, PVC SH FT B $5.05 21.05% $3.99 See Labor Rate N/A

Belden    7413AS 008500       7C 18 16/30 BC PVC, PVC SH FT B $5.05 21.05% $3.99 See Labor Rate N/A

Belden    7414A 0081000       9C 18 16/30 BC PVC PVC FT B $2.27 21.05% $1.79 See Labor Rate N/A

Belden    7414A 008250        9C 18 16/30 BC PVC PVC FT B $2.27 21.05% $1.79 See Labor Rate N/A

Belden    7414A 008500        9C 18 16/30 BC PVC PVC FT B $2.27 21.05% $1.79 See Labor Rate N/A

Belden    7415A 0081000       12C 18 16/30 BC PVC PVC FT B $2.67 21.05% $2.11 See Labor Rate N/A

Belden    7415A 008250        12C 18 16/30 BC PVC PVC FT B $2.67 21.05% $2.11 See Labor Rate N/A

Belden    7415A 008500        12C 18 16/30 BC PVC PVC FT B $2.67 21.05% $2.11 See Labor Rate N/A

Belden    7415AS 008250       12C 18 16/30 BC PVC PVCBRD PVC FT B $7.75 21.05% $6.12 See Labor Rate N/A

Belden    7415AS 008500       12C 18 16/30 BC PVC PVCBRD PVC FT B $7.75 21.05% $6.12 See Labor Rate N/A

Belden    7416A 008250        18C 18 16/30 BC PVC PVC FT B $3.67 21.05% $2.90 See Labor Rate N/A

Belden    7416A 008500        18C 18 16/30 BC PVC PVC FT B $3.67 21.05% $2.90 See Labor Rate N/A

Belden    7416AS 008250       18C 18 16/30 BC PVC,PVC SH FT B $9.89 21.05% $7.81 See Labor Rate N/A

Belden    7417A 008250        25C 18 16/30 BC PVC,PVC FT B $5.12 21.05% $4.05 See Labor Rate N/A

Belden    7417A 008500        25C 18 16/30 BC PVC,PVC FT B $5.12 21.05% $4.05 See Labor Rate N/A

Belden    7417AS 008250       25C 18 16/30 BC PVC, PVC SH FT B $12.73 21.05% $10.05 See Labor Rate N/A

Belden    7417AS 008500       25C 18 16/30 BC PVC, PVC SH FT B $12.73 21.05% $10.05 See Labor Rate N/A

Belden    7418A 008250        34C 18 16/30 BC PVC,PVC FT B $7.25 21.05% $5.73 See Labor Rate N/A

Belden    7418A 008500        34C 18 16/30 BC PVC,PVC FT B $7.25 21.05% $5.73 See Labor Rate N/A

Belden    7419A 008500        41C 18 16/30 BC PVC,PVC FT B $8.62 21.05% $6.81 See Labor Rate N/A

Belden    7420A 008250        50C 18 16/30 BC PVC, PVC FT B $10.59 21.05% $8.36 See Labor Rate N/A

Belden    7421A 0081000       2C 16 26/30 BC PVC,PVC FT B $0.82 21.05% $0.64 See Labor Rate N/A

Belden    7421A 008250        2C 16 26/30 BC PVC, PVC FT B $0.82 21.05% $0.64 See Labor Rate N/A

Belden    7421A 008500        2C 16 26/30 BC PVC,PVC FT B $0.82 21.05% $0.64 See Labor Rate N/A

Belden    7422A 0081000       3C 16 26/30 BC PVC,PVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    7422A 008250        3C 16 26/30 BC PVC, PVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    7422A 008500        3C 16 26/30 BC PVC,PVC FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    7423A 0081000       4C 16 26/30 BC PVC,PVC FT B $1.37 21.05% $1.08 See Labor Rate N/A

Belden    7423A 008250        4C 16 26/30 BC PVC,PVC FT B $1.37 21.05% $1.08 See Labor Rate N/A

Belden    7423A 008500        4C 16 26/30 BC PVC,PVC FT B $1.37 21.05% $1.08 See Labor Rate N/A

Belden    7423AS 008250       4C 16 26/30 BC PVC, PVC SH FT B $4.81 21.05% $3.80 See Labor Rate N/A

Belden    7423AS 008500       4C 16 26/30 BC PVC, PVC SH FT B $4.81 21.05% $3.80 See Labor Rate N/A

Belden    7424A 0081000       5C 16 26/30 BC PVC PVC FT B $1.73 21.05% $1.37 See Labor Rate N/A

Belden    7424A 008250        5C 16 26/30 BC PVC PVC FT B $1.73 21.05% $1.37 See Labor Rate N/A

Belden    7425A 0081000       7C 16 26/30 BC PVC PVC FT B $2.24 21.05% $1.77 See Labor Rate N/A

Belden    7425A 008250        7C 16 26/30 BC PVC PVC FT B $2.24 21.05% $1.77 See Labor Rate N/A

Belden    7425A 008500        7C 16 26/30 BC PVC PVC FT B $2.24 21.05% $1.77 See Labor Rate N/A

Belden    7426A 0081000       9C 16 26/30 BC PVC PVC FT B $3.54 21.05% $2.79 See Labor Rate N/A
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Belden    7426A 008250        9C 16 26/30 BC PVC PVC FT B $3.54 21.05% $2.79 See Labor Rate N/A

Belden    7426A 008500        9C 16 26/30 BC PVC PVC FT B $3.54 21.05% $2.79 See Labor Rate N/A

Belden    7427A 0081000       12C 16 26/30 BC PVC PVC FT B $4.05 21.05% $3.19 See Labor Rate N/A

Belden    7427A 008250        12C 16 26/30 BC PVC PVC FT B $4.05 21.05% $3.19 See Labor Rate N/A

Belden    7427A 008500        12C 16 26/30 BC PVC PVC FT B $4.05 21.05% $3.19 See Labor Rate N/A

Belden    7427AS 008250       12C 16 26/30 BC PVC PVCBRD PVC FT B $9.31 21.05% $7.35 See Labor Rate N/A

Belden    7428A 008250        18C 16 26/30 BC PVC PVC FT B $5.84 21.05% $4.61 See Labor Rate N/A

Belden    7428A 008500        18C 16 26/30 BC PVC PVC FT B $5.84 21.05% $4.61 See Labor Rate N/A

Belden    7428AS 008250       18C 16 26/30 BC PVC, PVC SH FT B $12.49 21.05% $9.86 See Labor Rate N/A

Belden    7428AS 008500       18C 16 26/30 BC PVC, PVC SH FT B $12.49 21.05% $9.86 See Labor Rate N/A

Belden    7429A 008250        25C 16 26/30 BC PVC PVC FT B $7.81 21.05% $6.16 See Labor Rate N/A

Belden    7429A 008500        25C 16 26/30 BC PVC PVC FT B $7.81 21.05% $6.16 See Labor Rate N/A

Belden    7430A 008250        34C 16 26/30 BC PVC,PVC FT B $10.56 21.05% $8.33 See Labor Rate N/A

Belden    7435A 0081000       3C 14 41/30 BC PVC PVC FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    7435A 008250        3C 14 41/30 BC PVC PVC FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    7436A 0081000       4C 14 41/30 BC PVC PVC FT B $1.99 21.05% $1.57 See Labor Rate N/A

Belden    7436A 008250        4C 14 41/30 BC PVC PVC FT B $1.99 21.05% $1.57 See Labor Rate N/A

Belden    7436A 008500        4C 14 41/30 BC PVC PVC FT B $1.99 21.05% $1.57 See Labor Rate N/A

Belden    7436AS 008250       4C 14 41/30 BC PVC PVCBRD PVC FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7436AS 008500       4C 14 41/30 BC PVC PVCBRD PVC FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7438A 008500        7C 14 41/30 BC PVC PVC FT B $3.58 21.05% $2.83 See Labor Rate N/A

Belden    7438AS 008250       7C 14 41/30 BC PVC PVC BRD PVC FT B $7.87 21.05% $6.21 See Labor Rate N/A

Belden    7438AS 008500       7C 14 41/30 BC PVC PVC BRD PVC FT B $7.87 21.05% $6.21 See Labor Rate N/A

Belden    7439A 008250        9C 14 41/30 BC PVC PVC FT B $5.46 21.05% $4.31 See Labor Rate N/A

Belden    7439A 008500        9C 14 41/30 BC PVC PVC FT B $5.46 21.05% $4.31 See Labor Rate N/A

Belden    7440A 008250        12C 14 41/30 BC PVC,PVC FT B $6.74 21.05% $5.32 See Labor Rate N/A

Belden    7442A 008250        25C 14 41/30 BC PVC PVC FT B $11.76 21.05% $9.28 See Labor Rate N/A

Belden    7444A 008250        3C 12 65/30 BC PVC PVC FT B $2.96 21.05% $2.34 See Labor Rate N/A

Belden    7444A 008500        3C 12 65/30 BC PVC PVC FT B $2.96 21.05% $2.34 See Labor Rate N/A

Belden    7445A 008250        4C 12 65/30 BC PVC PVC FT B $3.33 21.05% $2.63 See Labor Rate N/A

Belden    7445A 008500        4C 12 65/30 BC PVC PVC FT B $3.33 21.05% $2.63 See Labor Rate N/A

Belden    7445AS 008250       4C 12 65/30 BC PVC PVC BRD PVC FT B $7.60 21.05% $6.00 See Labor Rate N/A

Belden    7445AS 008500       4C 12 65/30 BC PVC PVC BRD PVC FT B $7.60 21.05% $6.00 See Labor Rate N/A

Belden    7447A 008250        4C 10 105/30 BC PVC PVC FT B $4.77 21.05% $3.76 See Labor Rate N/A

Belden    7447A 008500        4C 10 105/30 BC PVC PVC FT B $4.77 21.05% $3.76 See Labor Rate N/A

Belden    7447AS 008250       4C 10 105/30 BC PVC PVCBRD PVC FT B $9.53 21.05% $7.52 See Labor Rate N/A

Belden    7447AS 008500       4C 10 105/30 BC PVC PVCBRD PVC FT B $9.53 21.05% $7.52 See Labor Rate N/A

Belden    7450A 008250        4C 8 168/30 BC PVC, PVC FT B $10.43 21.05% $8.23 See Labor Rate N/A

Belden    7450AS 008250       4C 8 168/30 BC PVC, PVC SH FT B $20.86 21.05% $16.47 See Labor Rate N/A

Belden    7500A G7X1000       #30 LDHDFPE BRD PVC FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    7500A G7X250        #30 LDHDFPE BRD PVC FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    7501A G7X1000       #25 LDHDFPE BRD PVC FT B $0.75 21.05% $0.60 See Labor Rate N/A

Belden    7502A G7X1000       #22 LDHDFPE BRD PVC FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    7502A G7X250        #22 LDHDFPE BRD PVC FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    7502A G7X500        #22 LDHDFPE BRD PVC FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    7503A G7X1000       #20 FMDPE BRD PVC FT B $1.04 21.05% $0.82 See Labor Rate N/A

Belden    7503A G7X250        #20 FMDPE BRD PVC FT B $1.04 21.05% $0.82 See Labor Rate N/A

Belden    7503A G7X500        #20 FMDPE BRD PVC FT B $1.04 21.05% $0.82 See Labor Rate N/A

Belden    7504A G7X1000       #16 FMDPE BRD PVC FT B $1.30 21.05% $1.03 See Labor Rate N/A

Belden    7700A B591000       2#30 FPFASRVFLRSTPARA FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    7700A B59500        2#30 FPFA SRV FLRST PARA FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    7710A B591000       3 #18 PE SH PVC FRTPE FT B $3.77 21.05% $2.97 See Labor Rate N/A

Belden    7710A B59500        3 #18 PE SH PVC FRTPE FT B $3.77 21.05% $2.97 See Labor Rate N/A

Belden    7711A B591000       4 #18 PE SH PVC FRTPE FT B $5.25 21.05% $4.15 See Labor Rate N/A

Belden    7711A B59500        4 #18 PE SH PVC FRTPE FT B $5.25 21.05% $4.15 See Labor Rate N/A

Belden    7712A B591000       5 #18 PE SH PVC FRTPE FT B $5.98 21.05% $4.72 See Labor Rate N/A

Belden    7712A B59500        5 #18 PE SH PVC FRTPE FT B $5.98 21.05% $4.72 See Labor Rate N/A

Belden    7713A B591000       10 #18 PE SH PVC FRTPE FT B $11.12 21.05% $8.78 See Labor Rate N/A

Belden    7731A 0011000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0014000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0021000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A
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Belden    7731A 0024000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0031000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0034000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0041000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0044000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0061000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0064000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0071000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0074000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0081000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0084000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0091000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0094000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 0101000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A 0104000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731A 010500        #14 PE/GIFHDLDPE SH FRPVC EA B $672.80 21.05% $531.18 See Labor Rate N/A

Belden    7731A N3U1000       #14 PE/GIFHDLDPE SH FRPVC EA B $1,345.60 21.05% $1,062.36 See Labor Rate N/A

Belden    7731A N3U4000       #14 PE/GIFHDLDPE SH FRPVC FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    7731SB 0101000      #14 PE/GIFHDLDPE SH FRNHPO EA B $1,536.80 21.05% $1,213.31 See Labor Rate N/A

Belden    7732A 0041000       #14 FFEP SH SLF FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7732A 0061000       #14 FFEP SH SLF FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7732A 0101000       #14 FFEP SH SLF FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7732A 010500        #14 FFEP SH SLF FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7732A 8771000       #14 FFEP SH SLF FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7732A 877500        #14 FFEP SH SLF FT B $5.78 21.05% $4.56 See Labor Rate N/A

Belden    7732LL 0011000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 001500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0021000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 002500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0031000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 003500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0041000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 004500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0051000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 005500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0061000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 006500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0071000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 007500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0081000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 008500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0091000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 009500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7732LL 0101000      LOW LOSS 75 OHM PLENUM EA B $6,551.60 21.05% $5,172.53 See Labor Rate N/A

Belden    7732LL 010500       LOW LOSS 75 OHM PLENUM EA B $3,275.80 21.05% $2,586.26 See Labor Rate N/A

Belden    7733A 0101000       #9-1/2 FFEP SH SLF FT B $4.61 21.05% $3.64 See Labor Rate N/A

Belden    7733A 010500        #9-1/2 FFEP SH SLF FT B $4.61 21.05% $3.64 See Labor Rate N/A

Belden    7783A X7I1640       8 MM TRIAX BELFLEX (R) FT B $3.06 21.05% $2.41 See Labor Rate N/A

Belden    7783A X7I3280       8 MM TRIAX BELFLEX (R) FT B $3.06 21.05% $2.41 See Labor Rate N/A

Belden    7787A B591000       3 #23 PE/GIFHDPE SH PVC PVC EA B $2,313.00 21.05% $1,826.13 See Labor Rate N/A

Belden    7787A B59500        3 #23 PE/GIFHDPE SH PVC PVC EA B $1,156.50 21.05% $913.06 See Labor Rate N/A

Belden    7788A B591000       4 #23 PE/GIFHDPE SH PVC PVC EA B $2,638.20 21.05% $2,082.88 See Labor Rate N/A

Belden    7789A B591000       5 #23 PE/GIFHDPE SH PVC PVC EA B $3,468.60 21.05% $2,738.48 See Labor Rate N/A

Belden    7789A B59500        5 #23 PE/GIFHDPE SH PVC PVC EA B $1,734.30 21.05% $1,369.24 See Labor Rate N/A

Belden    7790A B591000       6 #23 PE/GIFHDPE SH PVC PVC EA B $4,361.40 21.05% $3,443.35 See Labor Rate N/A

Belden    7790A B59500        6 #23 PE/GIFHDPE SH PVC PVC EA B $2,180.70 21.05% $1,721.68 See Labor Rate N/A

Belden    7791A B591000       10 #23 PE/GIFHDPE SH PVC PVC EA B $7,030.20 21.05% $5,550.39 See Labor Rate N/A

Belden    7791A B59500        10 #23 PE/GIFHDPE SH PVC PVC EA B $3,515.10 21.05% $2,775.19 See Labor Rate N/A

Belden    7792A B591000       12 #23 PE/GIFHDPE SH PVC PVC EA B $8,426.80 21.05% $6,653.01 See Labor Rate N/A

Belden    7792A B59500        12 #23 PE/GIFHDPE SH PVC PVC EA B $4,213.40 21.05% $3,326.51 See Labor Rate N/A

Belden    7794A B591000       3 #20 PE/GIFHDPE SH FRPVC PVC EA B $3,387.20 21.05% $2,674.22 See Labor Rate N/A
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Belden    7794A B59500        3 #20 PE/GIFHDPE SH FRPVC PVC EA B $1,693.60 21.05% $1,337.11 See Labor Rate N/A

Belden    7795A B591000       4 #20 PE/GIFHDPE SH FRPVC PVC EA B $3,794.80 21.05% $2,996.02 See Labor Rate N/A

Belden    7796A B591000       5 #20 PE/GIFHDPE SH FRPVC PVC EA B $5,158.00 21.05% $4,072.27 See Labor Rate N/A

Belden    7796A B59500        5 #20 PE/GIFHDPE SH FRPVC PVC EA B $2,579.00 21.05% $2,036.14 See Labor Rate N/A

Belden    7798A B591000       10 #20 PE/GIFHDPE SH FRPVC PVC EA B $9,912.00 21.05% $7,825.59 See Labor Rate N/A

Belden    7798A B59500        10 #20 PE/GIFHDPE SH FRPVC PVC EA B $4,956.00 21.05% $3,912.79 See Labor Rate N/A

Belden    7801A X7I1640       8 MM TRIAX BELFLEX(R) FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    7801A X7I328        8 MM TRIAX BELFLEX(R) FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    7801A X7I3280       8 MM TRIAX BELFLEX(R) FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    7803A 0101000       RG-11/U TYPE TRIAX EA B $1,835.20 21.05% $1,448.90 See Labor Rate N/A

Belden    7804C B591000       COMPOSITE CAMERA CABLE EA B $3,278.60 21.05% $2,588.47 See Labor Rate N/A

Belden    7804C B591640       COMPOSITE CAMERA CABLE EA B $5,376.90 21.05% $4,245.10 See Labor Rate N/A

Belden    7804C B593280       COMPOSITE CAMERA CABLE EA B $10,753.81 21.05% $8,490.20 See Labor Rate N/A

Belden    7804R B591000       COMPOSITE CAMERA CABLE EA B $2,308.00 21.05% $1,822.18 See Labor Rate N/A

Belden    7804R B591640       COMPOSITE CAMERA CABLE EA B $3,785.12 21.05% $2,988.38 See Labor Rate N/A

Belden    7804R B593280       COMPOSITE CAMERA CABLE EA B $7,570.24 21.05% $5,976.75 See Labor Rate N/A

Belden    7804R B59500        COMPOSITE CAMERA CABLE EA B $1,154.00 21.05% $911.09 See Labor Rate N/A

Belden    7805 010100         RF100 WIRELESS 50 OHM COAX PVC EA B $57.02 21.05% $45.02 See Labor Rate N/A

Belden    7805 0101000        RF100 WIRELESS 50 OHM COAX PVC EA B $479.00 21.05% $378.17 See Labor Rate N/A

Belden    7805 010500         RF100 WIRELESS 50 OHM COAX PVC EA B $239.50 21.05% $189.09 See Labor Rate N/A

Belden    7805R 008100        RF100LL WIRELESS 50 OHM COAX EA B $65.58 21.05% $51.78 See Labor Rate N/A

Belden    7805R 0081000       RF100LL WIRELESS 50 OHM COAX EA B $550.80 21.05% $434.86 See Labor Rate N/A

Belden    7805R 008500        RF100LL WIRELESS 50 OHM COAX EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7806A 0101000       RF195 WIRELESS 50 OHM COAX PE EA B $613.60 21.05% $484.44 See Labor Rate N/A

Belden    7806A 010500        RF195 WIRELESS 50 OHM COAX PE EA B $306.80 21.05% $242.22 See Labor Rate N/A

Belden    7806R 0101000       RF195 WIRELESS 50OHM COAXFRPVC EA B $674.60 21.05% $532.60 See Labor Rate N/A

Belden    7806R 010500        RF195 WIRELESS 50OHM COAXFRPVC EA B $337.30 21.05% $266.30 See Labor Rate N/A

Belden    7807A 0101000       RF200 WIRELESS 50 OHM COAX PE EA B $618.40 21.05% $488.23 See Labor Rate N/A

Belden    7807A 010500        RF200 WIRELESS 50 OHM COAX PE EA B $309.20 21.05% $244.12 See Labor Rate N/A

Belden    7807R 0101000       RF200 WIRELESS 50OHM COAXFRPVC EA B $681.00 21.05% $537.65 See Labor Rate N/A

Belden    7807R 010500        RF200 WIRELESS 50OHM COAXFRPVC EA B $340.50 21.05% $268.83 See Labor Rate N/A

Belden    7808A 0101000       RF240 WIRELESS 50 OHM COAX PE EA B $789.20 21.05% $623.08 See Labor Rate N/A

Belden    7808A 010500        RF240 WIRELESS 50 OHM COAX PE EA B $394.60 21.05% $311.54 See Labor Rate N/A

Belden    7808R 0101000       RF240 WIRELESS 50OHM COAXFRPVC EA B $871.00 21.05% $687.66 See Labor Rate N/A

Belden    7808R 010500        RF240 WIRELESS 50OHM COAXFRPVC EA B $435.50 21.05% $343.83 See Labor Rate N/A

Belden    7808WB 0101000      RF240 WIRELESS 50 OHM COAX WB EA B $843.40 21.05% $665.87 See Labor Rate N/A

Belden    7808WB 010500       RF240 WIRELESS 50 OHM COAX WB EA B $421.70 21.05% $332.93 See Labor Rate N/A

Belden    7809A 0101000       RF300 WIRELESS 50 OHM COAX PE EA B $921.80 21.05% $727.77 See Labor Rate N/A

Belden    7809A 010500        RF300 WIRELESS 50 OHM COAX PE EA B $460.90 21.05% $363.88 See Labor Rate N/A

Belden    7809R 0101000       RF300 WIRELESS 50OHM COAXFRPVC EA B $1,015.40 21.05% $801.66 See Labor Rate N/A

Belden    7809R 010500        RF300 WIRELESS 50OHM COAXFRPVC EA B $507.70 21.05% $400.83 See Labor Rate N/A

Belden    7809WB 0101000      RF300 WIRELESS 50 OHM COAX WB EA B $986.40 21.05% $778.77 See Labor Rate N/A

Belden    7809WB 010500       RF300 WIRELESS 50 OHM COAX WB EA B $517.80 21.05% $408.81 See Labor Rate N/A

Belden    7810A 0101000       RF400 WIRELESS 50 OHM COAX PE EA B $1,144.20 21.05% $903.35 See Labor Rate N/A

Belden    7810A 010500        RF400 WIRELESS 50 OHM COAX PE EA B $572.10 21.05% $451.68 See Labor Rate N/A

Belden    7810R 0101000       #10 LDPE/FHDPE SH FRPVC EA B $1,265.60 21.05% $999.20 See Labor Rate N/A

Belden    7810R 010500        #10 LDPE/FHDPE SH FRPVC EA B $632.80 21.05% $499.60 See Labor Rate N/A

Belden    7810SB 0101000      #10 LDPE/GIFHDLDPE SH FRNHPO EA B $1,240.00 21.05% $978.99 See Labor Rate N/A

Belden    7810WB 0101000      RF400 WIRELESS 50 OHM COAX WB EA B $1,227.00 21.05% $968.72 See Labor Rate N/A

Belden    7810WB 010500       RF400 WIRELESS 50 OHM COAX WB EA B $613.50 21.05% $484.36 See Labor Rate N/A

Belden    7813LC 0061000      4 PR #23 FEP FEP FT B $1.03 21.05% $0.81 See Labor Rate N/A

Belden    7813LC 006U1000     4 PR #23 FEP FEP FT B $1.03 21.05% $0.81 See Labor Rate N/A

Belden    7813LC 0091000      4 PR #23 FEP FEP FT B $1.03 21.05% $0.81 See Labor Rate N/A

Belden    7813LC 009U1000     4 PR #23 FEP FEP FT B $1.03 21.05% $0.81 See Labor Rate N/A

Belden    7837A 0601000       2 #22 PP/FPE FS PVC EA B $242.80 21.05% $191.69 See Labor Rate N/A

Belden    7837A 0602000       2 #22 PP/FPE FS PVC EA B $485.60 21.05% $383.38 See Labor Rate N/A

Belden    7838A 0601000       2 FS PR #22 PP/FPE PVC PARA EA B $473.20 21.05% $373.59 See Labor Rate N/A

Belden    7838A 0602000       2 FS PR #22 PP/FPE PVC PARA EA B $946.40 21.05% $747.19 See Labor Rate N/A

Belden    7839A 0601000       6 PRS #22 FRPP FS PVC EA B $831.00 21.05% $656.08 See Labor Rate N/A

Belden    7840A 0601000       12 PRS #22 FRPP FS PVC EA B $1,474.80 21.05% $1,164.36 See Labor Rate N/A

Belden    7840A 0602000       12 PRS #22 FRPP FS PVC EA B $2,949.60 21.05% $2,328.73 See Labor Rate N/A
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Belden    7851A 0021000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 002A1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 0031000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 003A1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 0041000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 004A1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 0051000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 005A1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 0061000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 006A1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 0091000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 009A1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 0101000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A 010A1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A F6H1000       4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851A F6HA1000      4 PR #23 PP FRPVC EA B $411.40 21.05% $324.80 See Labor Rate N/A

Belden    7851NH E4X1000      4 PR #23 PP NH LS/FRPO EA B $472.60 21.05% $373.12 See Labor Rate N/A

Belden    7851NH E4XA1000     4 PR #23 PP NH LS/FRPO EA B $472.60 21.05% $373.12 See Labor Rate N/A

Belden    7852A 0021000       4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 0041000       4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 004A1000      4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 0051000       4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 005A1000      4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 0081000       4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 008A1000      4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 0091000       4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 009A1000      4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A 0101000       4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A D151000       4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7852A D15A1000      4 PR #23 FEP FLRST EA B $1,118.40 21.05% $882.98 See Labor Rate N/A

Belden    7876A N3U1000       2 #18 COAX,8PR#24 PP FRPVC PVC FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    7876A N3U500        2 #18 COAX,8PR#24 PP FRPVC PVC FT B $1.25 21.05% $0.98 See Labor Rate N/A

Belden    7876S 0001000       2 RG6 DB PLUS + 2 CAT 5E EA B $1,027.00 21.05% $810.82 See Labor Rate N/A

Belden    7876S 000500        2 RG6 DB PLUS + 2 CAT 5E EA B $515.70 21.05% $407.15 See Labor Rate N/A

Belden    7876S 000X          2 RG6 DB PLUS + 2 CAT 5E EA B $821.60 21.05% $648.66 See Labor Rate N/A

Belden    7877A N3U500        2 #18 COAX,4PR#24 PP FRPVC PVC FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    7878A N3U1000       2#18COAX+8PR#24PP FRPVC+2MMFBR FT B $1.98 21.05% $1.56 See Labor Rate N/A

Belden    7878A N3U500        2#18COAX+8PR#24PP FRPVC+2MMFBR FT B $1.99 21.05% $1.57 See Labor Rate N/A

Belden    7878S 0001000       2 RG6 DB PLUS+ 2 CAT 5E + 2MMF EA B $1,840.20 21.05% $1,452.85 See Labor Rate N/A

Belden    7878S 000500        2 RG6 DB PLUS+ 2 CAT 5E + 2MMF EA B $922.50 21.05% $728.32 See Labor Rate N/A

Belden    7878S 000X          2 RG6 DB PLUS+ 2 CAT 5E + 2MMF EA B $1,472.20 21.05% $1,162.31 See Labor Rate N/A

Belden    7880A Z4B1000       8 #26 FHDPE FS PR PVC PVC EA B $3,584.60 21.05% $2,830.06 See Labor Rate N/A

Belden    7880A Z4B250        8 #26 FHDPE FS PR PVC PVC EA B $875.20 21.05% $690.98 See Labor Rate N/A

Belden    7880A Z4B500        8 #26 FHDPE FS PR PVC PVC EA B $1,792.30 21.05% $1,415.03 See Labor Rate N/A

Belden    7881A 0021000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 002A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0031000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 003A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0041000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 004A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0051000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 005A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0061000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 006A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0071000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 007A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0081000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 008A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0091000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 009A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7881A 0101000       4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A
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Belden    7881A 010A1000      4 PR #24 PO FRPVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    7882A 0021000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 002A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 0031000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 003A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 0041000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 004A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 0051000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 005A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 0071000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 007A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 0081000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 008A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 0091000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 009A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 0101000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 010A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 8771000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A 877A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A D151000       4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7882A D15A1000      4 PR #23 FRPO/FEP FLRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    7883A 0021000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A 0031000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A 0041000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A 0051000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A 0061000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A 0071000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A 0091000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A 0101000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7883A F2V1000       4 PR #24 PP PVC EA B $275.40 21.05% $217.43 See Labor Rate N/A

Belden    7887A B59500        12 QUAD PO FBRD PVC PVC FT B $9.44 21.05% $7.45 See Labor Rate N/A

Belden    7890A Z4B1000       4 #26 FHDPE FS PR PVC FS PVC EA B $1,987.20 21.05% $1,568.91 See Labor Rate N/A

Belden    7890A Z4B500        4 #26 FHDPE FS PR PVC FS PVC EA B $993.60 21.05% $784.45 See Labor Rate N/A

Belden    7891A Z4B1000       2 #26 FHDPE FSPR PVC FS PVC EA B $1,372.20 21.05% $1,083.36 See Labor Rate N/A

Belden    7891A Z4B500        2 #26 FHDPE FSPR PVC FS PVC EA B $686.10 21.05% $541.68 See Labor Rate N/A

Belden    7892A Z4B1000       12 #26 FHDPE FS PR PVC FS PVC EA B $5,243.40 21.05% $4,139.70 See Labor Rate N/A

Belden    7893A Z4B1000       16 #26 FHDPE FSPR PVC FS PVC EA B $6,934.00 21.05% $5,474.44 See Labor Rate N/A

Belden    7895A T5U1000       2#18 PVC, 2#20 FHDPE SH PVC FT B $1.45 21.05% $1.15 See Labor Rate N/A

Belden    7895A T5U500        2#18 PVC, 2#20 FHDPE SH PVC FT B $1.45 21.05% $1.15 See Labor Rate N/A

Belden    7896A T5U1000       2 #16 PVC/NYL,2#18 FRPP SH PVC EA B $2,115.00 21.05% $1,669.81 See Labor Rate N/A

Belden    7896A T5U2000       2 #16 PVC/NYL,2#18 FRPP SH PVC EA B $4,230.00 21.05% $3,339.61 See Labor Rate N/A

Belden    7896A T5U500        2 #16 PVC/NYL,2#18 FRPP SH PVC EA B $1,057.50 21.05% $834.90 See Labor Rate N/A

Belden    7897A T5U1000       2 #15 PVC/NYL,2#18 FFEP SH PVC EA B $3,752.00 21.05% $2,962.23 See Labor Rate N/A

Belden    7897A T5U2000       2 #15 PVC/NYL,2#18 FFEP SH PVC EA B $7,504.00 21.05% $5,924.45 See Labor Rate N/A

Belden    7897A T5U500        2 #15 PVC/NYL,2#18 FFEP SH PVC EA B $1,876.00 21.05% $1,481.11 See Labor Rate N/A

Belden    7900A T5U1000       2 #16 PVC/NYL, 2 #18 PP PVC EA B $1,000.20 21.05% $789.66 See Labor Rate N/A

Belden    7900A T5U500        2 #16 PVC/NYL, 2 #18 PP PVC EA B $500.10 21.05% $394.83 See Labor Rate N/A

Belden    7910A N3U1000       PARA COMPOSITE CABLE FRPVC FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    7910A N3U500        PARA COMPOSITE CABLE FRPVC FT B $0.70 21.05% $0.56 See Labor Rate N/A

Belden    7911A N3U1000       COMPOSITE CABLE FRPVC PARA EA B $600.80 21.05% $474.34 See Labor Rate N/A

Belden    7911A N3U500        COMPOSITE CABLE FRPVC PARA EA B $302.90 21.05% $239.14 See Labor Rate N/A

Belden    7912A 337500        COMPOSITE CABLE FRPVC PARA FT B $0.58 21.05% $0.46 See Labor Rate N/A

Belden    7913A 000X          2 RG6 QUAD + 2 CAT 5E EA B $716.40 21.05% $565.60 See Labor Rate N/A

Belden    7913A 3371000       2 #18 COAX+8PR#24 PP FRPVC PVC EA B $1,039.00 21.05% $820.30 See Labor Rate N/A

Belden    7913A 337500        2 #18 COAX+8PR#24 PP FRPVC PVC EA B $519.50 21.05% $410.15 See Labor Rate N/A

Belden    7913S 0001000       2 RG6 QUAD + 2 CAT 5E EA B $895.60 21.05% $707.08 See Labor Rate N/A

Belden    7913S 000500        2 RG6 QUAD + 2 CAT 5E EA B $447.80 21.05% $353.54 See Labor Rate N/A

Belden    7914A 3371000       2#18COAX+8PR#24PPPVC+2MMFBRPVC EA B $1,909.60 21.05% $1,507.64 See Labor Rate N/A

Belden    7914A 337500        2#18COAX+8PR#24PPPVC+2MMFBRPVC EA B $954.80 21.05% $753.82 See Labor Rate N/A

Belden    7914S 0001000       2 RG6 QUAD + 2 CAT 5E + 2MMF EA B $1,805.40 21.05% $1,425.37 See Labor Rate N/A

Belden    7914S 000500        2 RG6 QUAD + 2 CAT 5E + 2MMF EA B $905.20 21.05% $714.66 See Labor Rate N/A
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Belden    7914S 000X          2 RG6 QUAD + 2 CAT 5E + 2MMF EA B $1,495.00 21.05% $1,180.31 See Labor Rate N/A

Belden    7915A 0091000       #18 GIFHDLDPE SH FS FRPVC EA B $184.60 21.05% $145.74 See Labor Rate N/A

Belden    7915A 009500        #18 GIFHDLDPE SH FS FRPVC EA B $92.30 21.05% $72.87 See Labor Rate N/A

Belden    7915A 009U1000      #18 GIFHDLDPE SH FS PVC FT B $0.18 21.05% $0.15 See Labor Rate N/A

Belden    7915A 009U500       #18 GIFHDLDPE SH FS FRPVC EA B $92.30 21.05% $72.87 See Labor Rate N/A

Belden    7915A 0101000       #18 GIFHDLDPE SH FS FRPVC EA B $184.60 21.05% $145.74 See Labor Rate N/A

Belden    7915A 010500        #18 GIFHDLDPE SH FS FRPVC EA B $92.30 21.05% $72.87 See Labor Rate N/A

Belden    7915A 010U1000      #18 GIFHDLDPE SH FS PVC FT B $0.18 21.05% $0.15 See Labor Rate N/A

Belden    7915A 010U500       #18 GIFHDLDPE SH FS FRPVC EA B $92.30 21.05% $72.87 See Labor Rate N/A

Belden    7915R 0101000       #18 GIFHDLDPE SH FS FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    7915R 010U1000      #18 GIFHDLDPE SH FS FRPVC FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    7916A 0091000       #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $186.00 21.05% $146.85 See Labor Rate N/A

Belden    7916A 009500        #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $93.00 21.05% $73.42 See Labor Rate N/A

Belden    7916A 009U1000      #18 LDPE/GIFHDLDPE DBSH FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    7916A 009U500       #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $93.00 21.05% $73.42 See Labor Rate N/A

Belden    7916A 0101000       #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $186.00 21.05% $146.85 See Labor Rate N/A

Belden    7916A 010500        #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $93.00 21.05% $73.42 See Labor Rate N/A

Belden    7916A 010U1000      #18 LDPE/GIFHDLDPE DBSH FRPVC FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    7916A 010U500       #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $93.00 21.05% $73.42 See Labor Rate N/A

Belden    7916AP 8771000      #18 FFEP DBSH FLRST FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    7916AP 877U1000     #18 FFEP DBSH FLRST FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    7916R 0101000       #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    7916R 010U1000      #18 LDPE/GIFHDLDPE DBSH FRPVC EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    7917A 3371000       4PR#24PP+#18PE COAX FRPVC PARA EA B $428.00 21.05% $337.91 See Labor Rate N/A

Belden    7918A 0061000       4 PR #24 PP PVC EA B $236.60 21.05% $186.80 See Labor Rate N/A

Belden    7918A 0101000       4 PR #24 PP PVC EA B $236.60 21.05% $186.80 See Labor Rate N/A

Belden    7918A 0102000       4 PR #24 PP PVC EA B $473.20 21.05% $373.59 See Labor Rate N/A

Belden    7919A 0061000       4 PR #24 PP FS PVC EA B $488.60 21.05% $385.75 See Labor Rate N/A

Belden    7919A 0101000       4 PR #24 PP FS PVC EA B $488.60 21.05% $385.75 See Labor Rate N/A

Belden    7919A 0102000       4 PR #24 PP FS PVC EA B $977.20 21.05% $771.51 See Labor Rate N/A

Belden    7921A 0021000       4 PR #24 PP SH PVC EA B $849.00 21.05% $670.29 See Labor Rate N/A

Belden    7921A 0061000       4 PR #24 PP SH PVC EA B $849.00 21.05% $670.29 See Labor Rate N/A

Belden    7921A 0101000       4 PR #24 PP SH PVC EA B $849.00 21.05% $670.29 See Labor Rate N/A

Belden    7921A 0102000       4 PR #24 PP SH PVC EA B $1,698.00 21.05% $1,340.58 See Labor Rate N/A

Belden    7921A 1NH1000       4 PR #24 PP SH PVC EA B $849.00 21.05% $670.29 See Labor Rate N/A

Belden    7922A 0101000       4 PR #22 PP PVC EA B $507.60 21.05% $400.75 See Labor Rate N/A

Belden    7922A 0102000       4 PR #22 PP PVC EA B $1,015.20 21.05% $801.51 See Labor Rate N/A

Belden    7923A 0101000       4 PR #24 PP PVC EA B $317.80 21.05% $250.91 See Labor Rate N/A

Belden    7923A 0102000       4 PR #24 PP PVC EA B $635.60 21.05% $501.81 See Labor Rate N/A

Belden    7923A 1NH1000       4 PR #24 PP PVC EA B $317.80 21.05% $250.91 See Labor Rate N/A

Belden    7924A 0021000       4 PR #24 PP PVC EA B $488.80 21.05% $385.91 See Labor Rate N/A

Belden    7924A 0101000       4 PR #24 PP PVC EA B $488.80 21.05% $385.91 See Labor Rate N/A

Belden    7924A 0102000       4 PR #24 PP PVC EA B $977.60 21.05% $771.82 See Labor Rate N/A

Belden    7924A 1NH1000       4 PR #24 PP PVC EA B $488.80 21.05% $385.91 See Labor Rate N/A

Belden    7927A 0101000       4 PR #23 PP PVC EA B $689.00 21.05% $543.97 See Labor Rate N/A

Belden    7927A 0102000       4 PR #23 PP PVC EA B $1,378.00 21.05% $1,087.94 See Labor Rate N/A

Belden    7928A 0101000       4 PR #24 FEP FEP EA B $1,158.40 21.05% $914.56 See Labor Rate N/A

Belden    7929A 0061000       4 PR #24 PP FS PVC EA B $559.40 21.05% $441.65 See Labor Rate N/A

Belden    7929A 0101000       4 PR #24 PP FS PVC EA B $559.40 21.05% $441.65 See Labor Rate N/A

Belden    7929A 0102000       4 PR #24 PP FS PVC EA B $1,118.80 21.05% $883.30 See Labor Rate N/A

Belden    7930A 0101000       4 PR #24 PP PVC EA B $361.00 21.05% $285.01 See Labor Rate N/A

Belden    7930A 0102000       4 PR #24 PP PVC EA B $722.00 21.05% $570.02 See Labor Rate N/A

Belden    7931A 0101000       4 PR #23 FEP FEP EA B $1,476.60 21.05% $1,165.78 See Labor Rate N/A

Belden    7932A 0021000       2 PR #24 PP FRPVC EA B $253.20 21.05% $199.90 See Labor Rate N/A

Belden    7932A 0101000       2 PR #24 PP FRPVC EA B $253.20 21.05% $199.90 See Labor Rate N/A

Belden    7932A 0102000       2 PR #24 PP FRPVC EA B $506.40 21.05% $399.81 See Labor Rate N/A

Belden    7932A 1NH1000       2 PR #24 PP FRPVC EA B $253.20 21.05% $199.90 See Labor Rate N/A

Belden    7933A 0101000       2 PR #24 PP FS FRPVC EA B $377.60 21.05% $298.12 See Labor Rate N/A

Belden    7933A 0102000       2 PR #24 PP FS FRPVC EA B $755.20 21.05% $596.24 See Labor Rate N/A

Belden    7933A 1NH1000       2 PR #24 PP FS FRPVC EA B $377.60 21.05% $298.12 See Labor Rate N/A

Belden    7934A 0101000       4 PR #24 PP LLDPE EA B $365.40 21.05% $288.49 See Labor Rate N/A
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Belden    7935A 0101000       4 PR #24 PP FRNHPO EA B $397.80 21.05% $314.07 See Labor Rate N/A

Belden    7935A 0102000       4 PR #24 PP FRNHPO EA B $795.60 21.05% $628.13 See Labor Rate N/A

Belden    7936A 0101000       4 PR #24 PP FS FRNHPO EA B $612.80 21.05% $483.81 See Labor Rate N/A

Belden    7936A 0102000       4 PR #24 PP FS FRNHPO EA B $1,225.60 21.05% $967.62 See Labor Rate N/A

Belden    7937A 0101000       4 PR #24 PP GEL PE FS LDPE EA B $480.40 21.05% $379.28 See Labor Rate N/A

Belden    7939A 0101000       4 PR #24 PP FS FRPVC EA B $629.80 21.05% $497.23 See Labor Rate N/A

Belden    7939A 0102000       4 PR #24 PP FS FRPVC EA B $1,259.60 21.05% $994.46 See Labor Rate N/A

Belden    7939A 1NH1000       4 PR #24 PP FS FRPVC EA B $629.80 21.05% $497.23 See Labor Rate N/A

Belden    7940A 0101000       4 PR #23 PP FRPVC EA B $472.80 21.05% $373.28 See Labor Rate N/A

Belden    7940A 0102000       4 PR #23 PP FRPVC EA B $945.60 21.05% $746.56 See Labor Rate N/A

Belden    7942A 008X          12 PR 26 SH SOL TC PVC FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    7946A 008X          28 PR 26 SH SOL TC PVC FT B $1.58 21.05% $1.25 See Labor Rate N/A

Belden    7947A 008X          32 PR 26 SH SOL TC PVC FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    7949A N3U1000       COMPOSITE CABLE PVC FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    7949A N3U500        COMPOSITE CABLE PVC FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    7950A 337500        COMPOSITE CABLE PVC EA B $413.10 21.05% $326.15 See Labor Rate N/A

Belden    7951A 3371000       COMPOSITE CABLE PVC FT B $0.69 21.05% $0.54 See Labor Rate N/A

Belden    7951A 337500        COMPOSITE CABLE PVC FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    7952A 337500        4PR#24PP + 4#14PVC PVC PARA FT B $0.99 21.05% $0.78 See Labor Rate N/A

Belden    7956S 0001000       BONDED FILLER COMPOSITE EA B $834.40 21.05% $658.76 See Labor Rate N/A

Belden    7956S 000500        B0NDED FILLER COMPOSITE EA B $422.00 21.05% $333.17 See Labor Rate N/A

Belden    7976A 0101000       #7 GIFPE SH LDPE FT B $1.31 21.05% $1.03 See Labor Rate N/A

Belden    7976A 010500        #7 GIFPE SH LDPE FT B $1.31 21.05% $1.03 See Labor Rate N/A

Belden    7976R 0101000       #7 FPE SH FRPVC FT B $1.44 21.05% $1.13 See Labor Rate N/A

Belden    7976R 010500        #7 FPE SH FRPVC FT B $1.44 21.05% $1.13 See Labor Rate N/A

Belden    7976WB 0101000      #7 GIFPE SH LDPE FT B $1.40 21.05% $1.11 See Labor Rate N/A

Belden    7976WB 010500       #7 GIFPE SH LDPE FT B $1.40 21.05% $1.11 See Labor Rate N/A

Belden    7977A 0101000       #5H GIFPE SH LDPE FT B $1.82 21.05% $1.43 See Labor Rate N/A

Belden    7977A 010500        #5H GIFPE SH LDPE FT B $1.82 21.05% $1.43 See Labor Rate N/A

Belden    7977R 0101000       #5 FPE SH FRPVC FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    7977R 010500        #5 FPE SH FRPVC FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    7977WB 0101000      #5H GIFPE SH LDPE FT B $1.85 21.05% $1.46 See Labor Rate N/A

Belden    7977WB 010500       #5H GIFPE SH LDPE FT B $1.85 21.05% $1.46 See Labor Rate N/A

Belden    7983A 0101000       #14 GIFHDLDPE SH FS PVC/MSGR FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    7984A 0031000       #14 GIFHDLDPE SH FS LDPE FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    7984A 0101000       #14 GIFHDLDPE SH FS LDPE FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    7985LC 0101000      #18 FFEP BRD FEP EA B $1,528.80 21.05% $1,207.00 See Labor Rate N/A

Belden    7985LC 010500       #18 FFEP BRD FEP EA B $764.40 21.05% $603.50 See Labor Rate N/A

Belden    7986LC 0101000      #20 FFEP BRD FEP EA B $1,195.40 21.05% $943.78 See Labor Rate N/A

Belden    7986LC 010500       #20 FFEP BRD FEP EA B $597.70 21.05% $471.89 See Labor Rate N/A

Belden    7987P 1NDU1000      4 PR #24 FEP FLRST EA B $484.60 21.05% $382.59 See Labor Rate N/A

Belden    7987P 1NDU1640      4 PR #24 FEP FLRST EA B $794.74 21.05% $627.46 See Labor Rate N/A

Belden    7987R 059U1000      4 PR #24 PP PVC EA B $225.20 21.05% $177.80 See Labor Rate N/A

Belden    7987R 059U1640      4 PR #24 PP PVC EA B $369.33 21.05% $291.59 See Labor Rate N/A

Belden    7988P N3UU1000      4 PR #24 FEP PVC EA B $626.00 21.05% $494.23 See Labor Rate N/A

Belden    7988R N3UU1000      4 PR #24 PP PVC EA B $244.00 21.05% $192.64 See Labor Rate N/A

Belden    7989P 0131000       4 PR #23 FEP FLRST EA B $771.60 21.05% $609.18 See Labor Rate N/A

Belden    7989R 0131000       4 PR #23 PP PVC EA B $313.40 21.05% $247.43 See Labor Rate N/A

Belden    7992A 0105000       4 #18 PP FS HDPE FT B $0.55 21.05% $0.44 See Labor Rate N/A

Belden    7993A 0105000       4 #18 PP HDPE FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    7997A 0101000       4 PR #24 PO PE EA B $297.60 21.05% $234.96 See Labor Rate N/A

Belden    7999A 0101000       #14 GIFHDLDPE DBSH PVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    7999AP 0101000      #14 FFEP DBSH SLF FT B $2.69 21.05% $2.12 See Labor Rate N/A

Belden    8000 000100         14 STR BCCS ANTENNA WIRE EA B $56.68 21.05% $44.75 See Labor Rate N/A

Belden    8000 0001000        14 STR BCCS ANTENNA WIRE EA B $536.00 21.05% $423.18 See Labor Rate N/A

Belden    8011 000100         12 SOL BUS BAR WIRE EA B $107.22 21.05% $84.65 See Labor Rate N/A

Belden    8012 000100         14 SOL BUS BAR WIRE EA B $73.18 21.05% $57.78 See Labor Rate N/A

Belden    8012 0001000        14 SOL BUS BAR WIRE EA B $595.20 21.05% $469.91 See Labor Rate N/A

Belden    8013 000100         16 SOL BUS BAR WIRE EA B $48.26 21.05% $38.10 See Labor Rate N/A

Belden    8013 0001000        16 SOL BUS BAR WIRE EA B $404.60 21.05% $319.43 See Labor Rate N/A

Belden    8019 000100         18 SOL BUS BAR WIRE EA B $34.06 21.05% $26.89 See Labor Rate N/A
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Belden    8019 0001000        18 SOL BUS BAR WIRE EA B $262.40 21.05% $207.17 See Labor Rate N/A

Belden    8020 000100         20 SOL BUS BAR WIRE EA B $25.36 21.05% $20.02 See Labor Rate N/A

Belden    8020 0001000        20 SOL BUS BAR WIRE EA B $178.60 21.05% $141.01 See Labor Rate N/A

Belden    8021 000100         22 SOL BUS BAR WIRE EA B $20.46 21.05% $16.15 See Labor Rate N/A

Belden    8021 0001000        22 SOL BUS BAR WIRE EA B $134.60 21.05% $106.27 See Labor Rate N/A

Belden    8022 000100         24 SOL BUS BAR WIRE EA B $19.94 21.05% $15.74 See Labor Rate N/A

Belden    8022 0001000        24 SOL BUS BAR WIRE EA B $103.60 21.05% $81.79 See Labor Rate N/A

Belden    8023 000100         26 SOL BUS BAR WIRE EA B $19.44 21.05% $15.35 See Labor Rate N/A

Belden    8023 0001000        26 SOL BUS BAR WIRE EA B $98.40 21.05% $77.69 See Labor Rate N/A

Belden    8024 000100         28 SOL BUS BAR WIRE EA B $19.18 21.05% $15.14 See Labor Rate N/A

Belden    8024 0001000        28 SOL BUS BAR WIRE EA B $85.80 21.05% $67.74 See Labor Rate N/A

Belden    8025 000100         30 SOL BUS BAR WIRE EA B $19.86 21.05% $15.68 See Labor Rate N/A

Belden    8025 0001000        30 SOL BUS BAR WIRE EA B $83.00 21.05% $65.53 See Labor Rate N/A

Belden    8049                #18 BELDSOL MAG WIRE EA B $38.62 21.05% $30.49 See Labor Rate N/A

Belden    8050                #20 BELDSOL MAG WIRE EA B $38.62 21.05% $30.49 See Labor Rate N/A

Belden    8051                #22 BELDSOL MAG WIRE EA B $38.62 21.05% $30.49 See Labor Rate N/A

Belden    8052                #24 BELDSOL MAG WIRE EA B $39.53 21.05% $31.21 See Labor Rate N/A

Belden    8053                #26 BELDSOL MAG WIRE EA B $40.43 21.05% $31.92 See Labor Rate N/A

Belden    8054                #28 BELDSOL MAG WIRE EA B $41.80 21.05% $33.00 See Labor Rate N/A

Belden    8055                #30 BELDSOL MAG WIRE EA B $43.89 21.05% $34.65 See Labor Rate N/A

Belden    8056                #32 BELDSOL MAG WIRE EA B $50.43 21.05% $39.81 See Labor Rate N/A

Belden    8057                #34 BELDSOL MAG WIRE - 1/2 LB EA B $53.16 21.05% $41.97 See Labor Rate N/A

Belden    8058                #36 BELDSOL MAG WIRE EA B $59.97 21.05% $47.35 See Labor Rate N/A

Belden    8073                #14 HVY ARM PT MAG WIRE EA B $59.51 21.05% $46.99 See Labor Rate N/A

Belden    8074                #16 HVY ARM PT MAG WIRE EA B $62.69 21.05% $49.50 See Labor Rate N/A

Belden    8075                #18 HVY ARM PT MAG WIRE EA B $64.51 21.05% $50.93 See Labor Rate N/A

Belden    8076                #20 HVY ARM PT MAG WIRE EA B $65.42 21.05% $51.65 See Labor Rate N/A

Belden    8077                #22 HVY ARM PT MAG WIRE EA B $65.42 21.05% $51.65 See Labor Rate N/A

Belden    8078                #24 HVY ARM PT MAG WIRE EA B $68.15 21.05% $53.80 See Labor Rate N/A

Belden    8079                #26 HVY ARM PT MAG WIRE EA B $71.33 21.05% $56.31 See Labor Rate N/A

Belden    8080                #28 HVY ARM PT MAG WIRE EA B $76.32 21.05% $60.26 See Labor Rate N/A

Belden    8081                #30 HVY ARM PT MAG WIRE EA B $88.13 21.05% $69.58 See Labor Rate N/A

Belden    8083                #34 HVY ARM PT MAG WIRE EA B $110.39 21.05% $87.16 See Labor Rate N/A

Belden    8085                #38 HVY ARM PT MAG WIRE EA B $161.28 21.05% $127.33 See Labor Rate N/A

Belden    8102 060100         2 PR #24 FHDPE SH PVC EA B $101.36 21.05% $80.02 See Labor Rate N/A

Belden    8102 0601000        2 PR #24 FHDPE SH PVC EA B $852.80 21.05% $673.29 See Labor Rate N/A

Belden    8102 06010000       2 PR #24 FHDPE SH PVC FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    8102 060500         2 PR #24 FHDPE SH PVC EA B $426.40 21.05% $336.65 See Labor Rate N/A

Belden    8103 060100         3 PR #24 FHDPE SH PVC EA B $123.56 21.05% $97.55 See Labor Rate N/A

Belden    8103 0601000        3 PR #24 FHDPE SH PVC EA B $1,039.60 21.05% $820.77 See Labor Rate N/A

Belden    8103 06010000       3 PR #24 FHDPE SH PVC FT B $1.04 21.05% $0.82 See Labor Rate N/A

Belden    8103 060500         3 PR #24 FHDPE SH PVC EA B $519.80 21.05% $410.39 See Labor Rate N/A

Belden    8104 060100         4 PR #24 FHDPE SH PVC EA B $149.56 21.05% $118.08 See Labor Rate N/A

Belden    8104 0601000        4 PR #24 FHDPE SH PVC EA B $1,258.20 21.05% $993.36 See Labor Rate N/A

Belden    8104 06010000       4 PR #24 FHDPE SH PVC FT B $1.26 21.05% $0.99 See Labor Rate N/A

Belden    8104 060500         4 PR #24 FHDPE SH PVC EA B $629.10 21.05% $496.68 See Labor Rate N/A

Belden    8105 060100         5 PR #24 FHDPE SH PVC EA B $195.16 21.05% $154.08 See Labor Rate N/A

Belden    8105 0601000        5 PR #24 FHDPE SH PVC EA B $1,641.80 21.05% $1,296.21 See Labor Rate N/A

Belden    8105 060500         5 PR #24 FHDPE SH PVC EA B $820.90 21.05% $648.11 See Labor Rate N/A

Belden    8106 060100         6 PR #24 FHDPE SH PVC EA B $248.24 21.05% $195.99 See Labor Rate N/A

Belden    8106 0601000        6 PR #24 FHDPE SH PVC EA B $2,088.40 21.05% $1,648.80 See Labor Rate N/A

Belden    8106 060500         6 PR #24 FHDPE SH PVC EA B $1,044.20 21.05% $824.40 See Labor Rate N/A

Belden    8107 060100         7 PR #24 FHDPE SH PVC EA B $283.44 21.05% $223.78 See Labor Rate N/A

Belden    8107 0601000        7 PR #24 FHDPE SH PVC EA B $2,384.80 21.05% $1,882.81 See Labor Rate N/A

Belden    8107 060500         7 PR #24 FHDPE SH PVC EA B $1,192.40 21.05% $941.41 See Labor Rate N/A

Belden    8108 060100         8 PR #24 FHDPE SH PVC EA B $293.44 21.05% $231.67 See Labor Rate N/A

Belden    8108 0601000        8 PR #24 FHDPE SH PVC EA B $2,468.60 21.05% $1,948.97 See Labor Rate N/A

Belden    8108 060500         8 PR #24 FHDPE SH PVC EA B $1,234.30 21.05% $974.49 See Labor Rate N/A

Belden    8110 060100         10 PR #24 FHDPE SH PVC EA B $329.98 21.05% $260.52 See Labor Rate N/A

Belden    8110 0601000        10 PR #24 FHDPE SH PVC EA B $2,775.60 21.05% $2,191.35 See Labor Rate N/A

Belden    8110 060500         10 PR #24 FHDPE SH PVC EA B $1,387.80 21.05% $1,095.68 See Labor Rate N/A
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Belden    8112 060100         12 PR+1 #24 FHDPE SH PVC EA B $364.54 21.05% $287.81 See Labor Rate N/A

Belden    8112 0601000        12 PR+1 #24 FHDPE SH PVC EA B $3,066.80 21.05% $2,421.26 See Labor Rate N/A

Belden    8112 060500         12 PR+1 #24 FHDPE SH PVC EA B $1,533.40 21.05% $1,210.63 See Labor Rate N/A

Belden    8115 0601000        15 PR #24 FHDPE SH PVC EA B $3,836.80 21.05% $3,029.18 See Labor Rate N/A

Belden    8115 060500         15 PR #24 FHDPE SH PVC EA B $1,918.40 21.05% $1,514.59 See Labor Rate N/A

Belden    8118 060100         18 PR #24 FHDPE SH PVC EA B $634.62 21.05% $501.04 See Labor Rate N/A

Belden    8118 0601000        18 PR #24 FHDPE SH PVC EA B $5,339.00 21.05% $4,215.17 See Labor Rate N/A

Belden    8118 060500         18 PR #24 FHDPE SH PVC EA B $2,669.50 21.05% $2,107.59 See Labor Rate N/A

Belden    8125 060100         25 PR #24 FHDPE SH PVC EA B $938.98 21.05% $741.33 See Labor Rate N/A

Belden    8125 0601000        25 PR #24 FHDPE SH PVC EA B $7,899.40 21.05% $6,236.63 See Labor Rate N/A

Belden    8125 060500         25 PR #24 FHDPE SH PVC EA B $3,949.70 21.05% $3,118.31 See Labor Rate N/A

Belden    8132 060100         2 PR #28 FHDPE SH PVC EA B $96.54 21.05% $76.22 See Labor Rate N/A

Belden    8132 0601000        2 PR #28 FHDPE SH PVC EA B $812.20 21.05% $641.24 See Labor Rate N/A

Belden    8132 060500         2 PR #28 FHDPE SH PVC EA B $406.10 21.05% $320.62 See Labor Rate N/A

Belden    8132FO 0601000      2 PR #28 FHDPE SH PVC EA B $623.60 21.05% $492.34 See Labor Rate N/A

Belden    8132FO 060500       2 PR #28 FHDPE SH PVC EA B $311.80 21.05% $246.17 See Labor Rate N/A

Belden    8133 060100         3 PR #28 FHDPE SH PVC EA B $149.98 21.05% $118.41 See Labor Rate N/A

Belden    8133 0601000        3 PR #28 FHDPE SH PVC EA B $1,261.80 21.05% $996.20 See Labor Rate N/A

Belden    8133 060500         3 PR #28 FHDPE SH PVC EA B $630.90 21.05% $498.10 See Labor Rate N/A

Belden    8134 060100         4 PR #28 FHDPE SH PVC EA B $174.20 21.05% $137.53 See Labor Rate N/A

Belden    8134 0601000        4 PR #28 FHDPE SH PVC EA B $1,465.40 21.05% $1,156.94 See Labor Rate N/A

Belden    8134 060500         4 PR #28 FHDPE SH PVC EA B $732.70 21.05% $578.47 See Labor Rate N/A

Belden    8134FO 0601000      4 PR #28 FHDPE SH PVC EA B $872.60 21.05% $688.92 See Labor Rate N/A

Belden    8134FO 060500       4 PR #28 FHDPE SH PVC EA B $436.30 21.05% $344.46 See Labor Rate N/A

Belden    8135 060100         5 PR #28 FHDPE SH PVC EA B $198.72 21.05% $156.89 See Labor Rate N/A

Belden    8135 0601000        5 PR #28 FHDPE SH PVC EA B $1,671.60 21.05% $1,319.74 See Labor Rate N/A

Belden    8135FO 0601000      5 PR #28 FHDPE SH PVC EA B $973.20 21.05% $768.35 See Labor Rate N/A

Belden    8135FO 060500       5 PR #28 FHDPE SH PVC EA B $486.60 21.05% $384.17 See Labor Rate N/A

Belden    8138 060100         8 PR #28 FHDPE SH PVC EA B $283.44 21.05% $223.78 See Labor Rate N/A

Belden    8138 0601000        8 PR #28 FHDPE SH PVC EA B $2,384.80 21.05% $1,882.81 See Labor Rate N/A

Belden    8138 060500         8 PR #28 FHDPE SH PVC EA B $1,192.40 21.05% $941.41 See Labor Rate N/A

Belden    8138FO 0601000      8 PR #28 FHDPE SH PVC EA B $1,275.60 21.05% $1,007.09 See Labor Rate N/A

Belden    8142 0601000        12PR + 1#28 FHDPE SH PVC EA B $3,513.00 21.05% $2,773.54 See Labor Rate N/A

Belden    8142 060500         12PR + 1#28 FHDPE SH PVC EA B $1,756.50 21.05% $1,386.77 See Labor Rate N/A

Belden    8142FO 0601000      12 PR + 1 #28 FHDPE SH PVC EA B $1,817.40 21.05% $1,434.85 See Labor Rate N/A

Belden    8142FO 060500       12 PR + 1 #28 FHDPE SH PVC EA B $908.70 21.05% $717.42 See Labor Rate N/A

Belden    8148 0601000        18 PR #28 FHDPE SH PVC EA B $4,275.40 21.05% $3,375.45 See Labor Rate N/A

Belden    8148 060500         18 PR #28 FHDPE SH PVC EA B $2,137.70 21.05% $1,687.73 See Labor Rate N/A

Belden    8148FO 060500       18 PR #28 FHDPE SH PVC EA B $1,290.60 21.05% $1,018.94 See Labor Rate N/A

Belden    8155 060100         25 PR #28 FHDPE SH PVC EA B $630.76 21.05% $497.99 See Labor Rate N/A

Belden    8155 0601000        25 PR #28 FHDPE SH PVC EA B $5,306.00 21.05% $4,189.12 See Labor Rate N/A

Belden    8155 060500         25 PR #28 FHDPE SH PVC EA B $2,653.00 21.05% $2,094.56 See Labor Rate N/A

Belden    81553 0061000       2#24 TFE BRD PFA FT B $7.58 21.05% $5.99 See Labor Rate N/A

Belden    81553 006500        2#24 TFE BRD PFA FT B $7.58 21.05% $5.99 See Labor Rate N/A

Belden    8155FO 060500       25 PR #28 FHDPE SH PVC EA B $1,660.00 21.05% $1,310.58 See Labor Rate N/A

Belden    8162 060100         2 FS PR #24 FHDPE SH PVC EA B $158.92 21.05% $125.47 See Labor Rate N/A

Belden    8162 0601000        2 FS PR #24 FHDPE SH PVC EA B $1,337.40 21.05% $1,055.89 See Labor Rate N/A

Belden    8162 060500         2 FS PR #24 FHDPE SH PVC EA B $668.70 21.05% $527.94 See Labor Rate N/A

Belden    8163 060100         3 FS PR #24 FHDPE SH PVC EA B $208.00 21.05% $164.22 See Labor Rate N/A

Belden    8163 0601000        3 FS PR #24 FHDPE SH PVC EA B $1,750.20 21.05% $1,381.79 See Labor Rate N/A

Belden    8163 060500         3 FS PR #24 FHDPE SH PVC EA B $875.10 21.05% $690.90 See Labor Rate N/A

Belden    8164 060100         4 FS PR #24 FHDPE SH PVC EA B $254.80 21.05% $201.17 See Labor Rate N/A

Belden    8164 0601000        4 FS PR #24 FHDPE SH PVC EA B $2,143.60 21.05% $1,692.39 See Labor Rate N/A

Belden    8164 060500         4 FS PR #24 FHDPE SH PVC EA B $1,071.80 21.05% $846.19 See Labor Rate N/A

Belden    8165 060100         5 FS PR #24 FHDPE SH PVC EA B $333.96 21.05% $263.66 See Labor Rate N/A

Belden    8165 0601000        5 FS PR #24 FHDPE SH PVC EA B $2,809.40 21.05% $2,218.04 See Labor Rate N/A

Belden    8165 060500         5 FS PR #24 FHDPE SH PVC EA B $1,404.70 21.05% $1,109.02 See Labor Rate N/A

Belden    8166 060100         6 FS PR #24 FHDPE SH PVC EA B $393.24 21.05% $310.47 See Labor Rate N/A

Belden    8166 0601000        6 FS PR #24 FHDPE SH PVC EA B $3,308.20 21.05% $2,611.84 See Labor Rate N/A

Belden    8166 060500         6 FS PR #24 FHDPE SH PVC EA B $1,654.10 21.05% $1,305.92 See Labor Rate N/A

Belden    8167 0601000        7 FS PR #24 FHDPE SH PVC EA B $3,836.40 21.05% $3,028.86 See Labor Rate N/A
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Belden    8167 060500         7 FS PR #24 FHDPE SH PVC EA B $1,918.20 21.05% $1,514.43 See Labor Rate N/A

Belden    8168 060100         8 FS PR #24 FHDPE SH PVC EA B $513.78 21.05% $405.63 See Labor Rate N/A

Belden    8168 0601000        8 FS PR #24 FHDPE SH PVC EA B $4,322.20 21.05% $3,412.40 See Labor Rate N/A

Belden    8168 060500         8 FS PR #24 FHDPE SH PVC EA B $2,161.10 21.05% $1,706.20 See Labor Rate N/A

Belden    8170 060100         10 FS PR#24 FHDPE SH PVC EA B $570.72 21.05% $450.59 See Labor Rate N/A

Belden    8170 0601000        10 FS PR#24 FHDPE SH PVC EA B $4,801.60 21.05% $3,790.89 See Labor Rate N/A

Belden    8170 060500         10 FS PR#24 FHDPE SH PVC EA B $2,400.80 21.05% $1,895.45 See Labor Rate N/A

Belden    8175 060100         15 PR #24 FRFPE SHLD PVC EA B $941.38 21.05% $743.23 See Labor Rate N/A

Belden    8175 0601000        15 PR #24 FRFPE SHLD PVC EA B $7,919.40 21.05% $6,252.42 See Labor Rate N/A

Belden    8175 060500         15 PR #24 FRFPE SHLD PVC EA B $3,959.70 21.05% $3,126.21 See Labor Rate N/A

Belden    8178 060100         18 FS PR#24 FHDPE SH PVC EA B $1,548.30 21.05% $1,222.39 See Labor Rate N/A

Belden    8178 0601000        18 FS PR#24 FHDPE SH PVC EA B $13,025.40 21.05% $10,283.63 See Labor Rate N/A

Belden    8185 060100         25 FS PR#24 FHDPE SH PVC EA B $1,803.60 21.05% $1,423.95 See Labor Rate N/A

Belden    8185 0601000        25 FS PR#24 FHDPE SH PVC EA B $15,173.20 21.05% $11,979.34 See Labor Rate N/A

Belden    8185 060500         25 FS PR#24 FHDPE SH PVC EA B $7,586.60 21.05% $5,989.67 See Labor Rate N/A

Belden    8205 060100         1 PR #20 PVC FRPVC EA B $31.50 21.05% $24.87 See Labor Rate N/A

Belden    8205 0601000        1 PR #20 PVC FRPVC EA B $260.40 21.05% $205.59 See Labor Rate N/A

Belden    8205 060500         1 PR #20 PVC FRPVC EA B $130.20 21.05% $102.79 See Labor Rate N/A

Belden    8205 0605000        1 PR #20 PVC FRPVC FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    8205 060U1000       1 PR #20 PVC FRPVC EA B $260.40 21.05% $205.59 See Labor Rate N/A

Belden    8205 060U500        1 PR #20 PVC FRPVC EA B $130.20 21.05% $102.79 See Labor Rate N/A

Belden    8208 060100         1PR #18 EPDM SHLD FRPVC EA B $163.04 21.05% $128.72 See Labor Rate N/A

Belden    8208 0601000        1 PR #18 EPDM SHLD FRPVC EA B $1,371.60 21.05% $1,082.89 See Labor Rate N/A

Belden    8208 060500         1PR #18 EPDM SHLD FRPVC EA B $685.80 21.05% $541.44 See Labor Rate N/A

Belden    8208 060U1000       1 PR #18 EPDM SHLD FRPVC EA B $1,371.60 21.05% $1,082.89 See Labor Rate N/A

Belden    8208 060U500        1PR #18 EPDM SHLD FRPVC EA B $685.80 21.05% $541.44 See Labor Rate N/A

Belden    82108 8771000       #20 FFEP RG-59/U FLRST FT B $1.65 21.05% $1.31 See Labor Rate N/A

Belden    82108 877U1000      #20 FFEP RG 59/U FLRST FT B $1.65 21.05% $1.31 See Labor Rate N/A

Belden    8212 0101000        75 OHM COAX EA B $808.40 21.05% $638.24 See Labor Rate N/A

Belden    8212 010500         75 OHM COAX EA B $406.30 21.05% $320.78 See Labor Rate N/A

Belden    8212 010U1000       75 OHM COAX EA B $808.40 21.05% $638.24 See Labor Rate N/A

Belden    8212 010U500        75 OHM COAX EA B $406.30 21.05% $320.78 See Labor Rate N/A

Belden    82120 8771000       #18FFEP RG6/U FLMRST FT B $2.14 21.05% $1.69 See Labor Rate N/A

Belden    8213 0101000        RG-11/U TYPE COAX EA B $1,285.00 21.05% $1,014.52 See Labor Rate N/A

Belden    8213 0102000        RG-11/U TYPE COAX EA B $2,562.80 21.05% $2,023.35 See Labor Rate N/A

Belden    8213 010500         RG-11/U TYPE COAX EA B $643.80 21.05% $508.28 See Labor Rate N/A

Belden    8214 010100         RG-8/U TYPE COAX EA B $177.68 21.05% $140.28 See Labor Rate N/A

Belden    8214 0101000        RG-8/U TYPE COAX EA B $1,556.40 21.05% $1,228.79 See Labor Rate N/A

Belden    8214 010500         RG-8/U TYPE COAX EA B $776.50 21.05% $613.05 See Labor Rate N/A

Belden    8215 0101000        RG-6A/U TYPE COAX EA B $1,710.60 21.05% $1,350.53 See Labor Rate N/A

Belden    8216 010100         #26 PE BRD PVC EA B $50.20 21.05% $39.63 See Labor Rate N/A

Belden    8216 0101000        #26 PE BRD PVC FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    8216 010500         #26 PE BRD PVC EA B $174.10 21.05% $137.45 See Labor Rate N/A

Belden    8218 0101000        75 OHM COAX EA B $479.80 21.05% $378.81 See Labor Rate N/A

Belden    8218 010500         75 OHM COAX EA B $239.90 21.05% $189.40 See Labor Rate N/A

Belden    8218 010U1000       75 OHM COAX EA B $479.80 21.05% $378.81 See Labor Rate N/A

Belden    8218 010U500        75 OHM COAX EA B $239.90 21.05% $189.40 See Labor Rate N/A

Belden    8219 0091000        RG58A/U TYPE COAX EA B $480.20 21.05% $379.12 See Labor Rate N/A

Belden    8219 009U500        RG58A/U TYPE COAX EA B $240.10 21.05% $189.56 See Labor Rate N/A

Belden    8219 0101000        RG58A/U TYPE COAX EA B $480.20 21.05% $379.12 See Labor Rate N/A

Belden    8219 010500         RG58A/U TYPE COAX EA B $240.10 21.05% $189.56 See Labor Rate N/A

Belden    8219 010U1000       RG58A/U TYPE COAX EA B $480.20 21.05% $379.12 See Labor Rate N/A

Belden    8219 010U500        RG58A/U TYPE COAX EA B $240.10 21.05% $189.56 See Labor Rate N/A

Belden    8221 0101000        RG59/U TYPE COAX EA B $663.60 21.05% $523.92 See Labor Rate N/A

Belden    8221 010500         RG59/U TYPE COAX EA B $331.80 21.05% $261.96 See Labor Rate N/A

Belden    8221 010U1000       RG59/U TYPE COAX EA B $663.60 21.05% $523.92 See Labor Rate N/A

Belden    8221 010U500        RG59/U TYPE COAX EA B $331.80 21.05% $261.96 See Labor Rate N/A

Belden    82240 8771000       #20 FEP RG-58/U FLMRST FT B $1.23 21.05% $0.97 See Labor Rate N/A

Belden    82240 877U1000      #20 FEP RG58/U FLMRST FT B $1.23 21.05% $0.97 See Labor Rate N/A

Belden    82240 877U500       #20 FEP RG58/U FLMRST FT B $1.23 21.05% $0.97 See Labor Rate N/A

Belden    82241 8771000       #23 FEP RG-59/U FLMRST FT B $1.67 21.05% $1.32 See Labor Rate N/A
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Belden    82241 877U1000      #23 FEP RG-59/U FLMRST FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    82241 877U500       #23 FEP RG59/U FLMRST FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    82248 8771000       #18 FFEP RG6/U FLMRST FT B $1.58 21.05% $1.25 See Labor Rate N/A

Belden    82248 877U1000      #18 FFEP RG6/U FLMRST FT B $1.58 21.05% $1.25 See Labor Rate N/A

Belden    82259 8771000       #22FFEP RG59/U FLMRST FT B $1.72 21.05% $1.36 See Labor Rate N/A

Belden    82259 877U1000      #22 FFEP RG59/U FLMRST FT B $1.72 21.05% $1.36 See Labor Rate N/A

Belden    82262 8771000       #22 RG62/U FEP FLMRST FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    82262 877U1000      #22 RG 62/U FEP FLMRST FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    82269 8771000       #22 COAX RG62A/U FLMRST FT B $1.12 21.05% $0.88 See Labor Rate N/A

Belden    8232 0101000        RG-59/U TYPE TRIAX EA B $1,257.00 21.05% $992.41 See Labor Rate N/A

Belden    8232 0102000        RG-59/U TYPE TRIAX EA B $2,502.80 21.05% $1,975.98 See Labor Rate N/A

Belden    8232 010500         RG-59/U TYPE TRIAX EA B $632.60 21.05% $499.44 See Labor Rate N/A

Belden    8232A 0101000       #20 GIFHDLDPE BRD PVC BRD PVC EA B $1,550.80 21.05% $1,224.37 See Labor Rate N/A

Belden    8233 0101000        RG-11/U TYPE TRIAX EA B $1,688.00 21.05% $1,332.69 See Labor Rate N/A

Belden    8233 0102000        RG-11/U TYPE TRIAX EA B $3,360.40 21.05% $2,653.06 See Labor Rate N/A

Belden    8233 010500         RG-11/U TYPE TRIAX EA B $848.00 21.05% $669.50 See Labor Rate N/A

Belden    8233A 0101000       #14 GIFHDPE/PE BRD PVC BRD PVC EA B $2,138.20 21.05% $1,688.12 See Labor Rate N/A

Belden    8233A 0102000       #14 GIFHDPE/PE BRD PVC BRD PVC EA B $4,276.40 21.05% $3,376.24 See Labor Rate N/A

Belden    8233A 0104000       #14 GIFHDPE/PE BRD PVC BRD PVC FT B $2.20 21.05% $1.74 See Labor Rate N/A

Belden    8237 010100         RG-8/U JAN-C-17A COAX EA B $159.20 21.05% $125.69 See Labor Rate N/A

Belden    8237 0101000        RG-8/U JAN-C-17A COAX EA B $1,197.00 21.05% $945.04 See Labor Rate N/A

Belden    8237 010500         RG-8/U JAN-C-17A COAX EA B $602.60 21.05% $475.76 See Labor Rate N/A

Belden    8238 0101000        RG-11/U TYPE EA B $1,432.00 21.05% $1,130.57 See Labor Rate N/A

Belden    8238 010500         RG-11/U TYPE EA B $720.30 21.05% $568.68 See Labor Rate N/A

Belden    8240 010100         #20 PE BRD FRPVC EA B $54.76 21.05% $43.23 See Labor Rate N/A

Belden    8240 0101000        #20 PE BRD FRPVC EA B $376.00 21.05% $296.85 See Labor Rate N/A

Belden    8240 010500         #20 PE BRD FRPVC EA B $188.00 21.05% $148.43 See Labor Rate N/A

Belden    8240 010U1000       #20 PE BRD FRPVC EA B $376.00 21.05% $296.85 See Labor Rate N/A

Belden    8240 010U500        #20 PE BRD FRPVC EA B $188.00 21.05% $148.43 See Labor Rate N/A

Belden    8241 002U1000       RG59/U TYPE COAX RED EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 003U1000       RG59/U TYPE COAX ORG EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 004U1000       RG59/U TYPE COAX YEL EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 005U1000       RG59/U TYPE COAX DGRN EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 006U1000       RG59/U TYPE COAX LBLU EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 009U1000       RG59/U TYPE COAX WHT EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 010100         RG59/U TYPE COAX BLK EA B $57.70 21.05% $45.55 See Labor Rate N/A

Belden    8241 0101000        RG59/U TYPE COAX BLK EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 0102000        RG59/U TYPE COAX BLK EA B $664.80 21.05% $524.86 See Labor Rate N/A

Belden    8241 010500         RG59/U TYPE COAX BLK EA B $171.50 21.05% $135.40 See Labor Rate N/A

Belden    8241 0105000        RG59/U TYPE COAX BLK EA B $1,662.00 21.05% $1,312.16 See Labor Rate N/A

Belden    8241 010U1000       RG59/U TYPE COAX BLK EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8241 010U500        RG59/U TYPE COAX BLK EA B $171.50 21.05% $135.40 See Labor Rate N/A

Belden    82418 8771000       4C#18 FS FEP FLMRST FT B $1.91 21.05% $1.51 See Labor Rate N/A

Belden    82418 877U1000      4C#18 FEP FLMRST FT B $1.91 21.05% $1.51 See Labor Rate N/A

Belden    8241A 0101000       RG-59/U TYPE COAX EA B $462.60 21.05% $365.23 See Labor Rate N/A

Belden    8241A 010U1000      RG-59/U TYPE COAX EA B $462.60 21.05% $365.23 See Labor Rate N/A

Belden    8241B 0101000       #23 PE BRD PVC COAX EA B $364.80 21.05% $288.01 See Labor Rate N/A

Belden    8241B 010U1000      #23 PE BRD PVC COAX EA B $364.80 21.05% $288.01 See Labor Rate N/A

Belden    8241F G7V1000       #22 FPE BRD PVC EA B $505.40 21.05% $399.02 See Labor Rate N/A

Belden    8241F G7W1000       #22 FPE BRD PVC EA B $505.40 21.05% $399.02 See Labor Rate N/A

Belden    8241F G7X1000       #22 FPE BRD PVC EA B $505.40 21.05% $399.02 See Labor Rate N/A

Belden    8241F G7Y1000       #22 FPE BRD PVC EA B $505.40 21.05% $399.02 See Labor Rate N/A

Belden    8241F G8M1000       #22 FPE BRD PVC EA B $505.40 21.05% $399.02 See Labor Rate N/A

Belden    8241F J5C1000       #22 FPE BRD PVC EA B $505.40 21.05% $399.02 See Labor Rate N/A

Belden    8241F U901000       #22 FEP BRD PVC EA B $505.40 21.05% $399.02 See Labor Rate N/A

Belden    82442 8771000       1 PR #22 FEP FLMRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    82442 877U1000      1 PR #22 FEP FLMRST FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    82444 8771000       4C#22 FEP FLMRST FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    82444 877U1000      4C #22 FEP FLMRST FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    82444 877U500       4C#22 FEP FLMRST FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    82489 8771000       4C#18 FEP FLMRST FT B $1.27 21.05% $1.00 See Labor Rate N/A
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Belden    82489 877U1000      4C#18 FEP FLMRST FT B $1.27 21.05% $1.00 See Labor Rate N/A

Belden    82502 8771000       2 PR #24 FEP FS FLMRST FT B $0.97 21.05% $0.77 See Labor Rate N/A

Belden    82502 877U1000      2 PR #24 FEP FS FLMRST FT B $0.97 21.05% $0.77 See Labor Rate N/A

Belden    82502 877U500       2 PR #24 FEP FS FLMRST FT B $0.97 21.05% $0.77 See Labor Rate N/A

Belden    82503 8771000       3 PR #24 FEP FS FLMRST FT B $1.51 21.05% $1.19 See Labor Rate N/A

Belden    82503 877U1000      3 PR #24 FEP FS FLMRST FT B $1.51 21.05% $1.19 See Labor Rate N/A

Belden    82504 8771000       4 PR #24 FEP FS FLMRST FT B $1.80 21.05% $1.42 See Labor Rate N/A

Belden    82504 877U1000      4PR#24 FEP FS FLMRST FT B $1.80 21.05% $1.42 See Labor Rate N/A

Belden    82505 8771000       5 PR #24 FEP FS FLMRST FT B $2.19 21.05% $1.73 See Labor Rate N/A

Belden    82505 877U1000      5PR#24 FEP FS FLMRST FT B $2.19 21.05% $1.73 See Labor Rate N/A

Belden    82506 8771000       6 PR #24 FEP FS FLMRST FT B $3.27 21.05% $2.58 See Labor Rate N/A

Belden    82506 877U500       6 PR #24 FEP FS FLMRST FT B $3.27 21.05% $2.58 See Labor Rate N/A

Belden    82509 8771000       9 PR #24 FEP FS FLRST FT B $4.82 21.05% $3.81 See Labor Rate N/A

Belden    82512 8771000       12H PR #24 FEP FS FLMRST FT B $5.42 21.05% $4.28 See Labor Rate N/A

Belden    8254 0101000        RG-62/U JAN-C-17A COAX EA B $691.60 21.05% $546.02 See Labor Rate N/A

Belden    8254 010500         RG-62/U JAN-C-17A COAX EA B $345.80 21.05% $273.01 See Labor Rate N/A

Belden    8254 010U1000       RG-62/U JAN-C-17A COAX EA B $691.60 21.05% $546.02 See Labor Rate N/A

Belden    8255 0101000        RG-62B/U TYPE 93OHM COAX EA B $746.40 21.05% $589.29 See Labor Rate N/A

Belden    8255 010500         RG-62B/U TYPE 93OHM COAX EA B $373.20 21.05% $294.64 See Labor Rate N/A

Belden    8259 010100         RG-58A/U 50 OHMS COAX EA B $62.20 21.05% $49.11 See Labor Rate N/A

Belden    8259 0101000        RG-58A/U 50 OHMS COAX EA B $399.60 21.05% $315.49 See Labor Rate N/A

Belden    8259 010500         RG-58A/U 50 OHMS COAX EA B $201.20 21.05% $158.85 See Labor Rate N/A

Belden    8259 010U1000       RG-58A/U 50 OHMS COAX EA B $399.60 21.05% $315.49 See Labor Rate N/A

Belden    8259 010U500        RG-58A/U 50 OHMS COAX EA B $201.20 21.05% $158.85 See Labor Rate N/A

Belden    8261 0101000        RG-11A/U MIL-C-17D COAX EA B $2,232.20 21.05% $1,762.34 See Labor Rate N/A

Belden    8261 010500         RG-11A/U MIL-C-17D COAX EA B $1,116.10 21.05% $881.17 See Labor Rate N/A

Belden    8262 0101000        M17/155-00001 COAX EA B $532.00 21.05% $420.02 See Labor Rate N/A

Belden    8262 010500         M17/155-00001 COAX EA B $267.40 21.05% $211.11 See Labor Rate N/A

Belden    8262 010U1000       M17/155-00001 COAX EA B $532.00 21.05% $420.02 See Labor Rate N/A

Belden    8262 010U500        M17/155-00001 COAX EA B $267.40 21.05% $211.11 See Labor Rate N/A

Belden    8263 0101000        #23 PE BRD PVC EA B $640.40 21.05% $505.60 See Labor Rate N/A

Belden    8263 010U1000       #23 PE BRD PVC EA B $640.40 21.05% $505.60 See Labor Rate N/A

Belden    8263 010U500        #23 PE BRD PVC EA B $320.20 21.05% $252.80 See Labor Rate N/A

Belden    82641 8771000       1 PR #24 FEP FS FLMRST FT B $0.88 21.05% $0.70 See Labor Rate N/A

Belden    82641 877U1000      1 PR #24 FEP FS FLMRST FT B $0.88 21.05% $0.70 See Labor Rate N/A

Belden    8267 0101000        M17-163-00001 COAX, EA B $1,536.40 21.05% $1,213.00 See Labor Rate N/A

Belden    8267 010500         M17-163-00001 COAX, EA B $772.20 21.05% $609.66 See Labor Rate N/A

Belden    8268 0101000        M17/164-00001 COAX EA B $8,048.20 21.05% $6,354.10 See Labor Rate N/A

Belden    8268 010500         M17/164-00001 COAX EA B $4,024.10 21.05% $3,177.05 See Labor Rate N/A

Belden    82688 0101000       2 PR #22 FFEP SH FRPVC FT B $1.33 21.05% $1.05 See Labor Rate N/A

Belden    82689 0101000       4PR#22FEP2PR#22FFEPSHPVC FT B $2.03 21.05% $1.60 See Labor Rate N/A

Belden    82723 8771000       2 PR #22 FEP FS FLRST FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    82723 8775000       2 PR #22 FEP FS FLRST FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    82723 877U1000      2 PR #22 FEP FS FLRST FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    82723 877U2000      2 PR #22 FEP FS FLRST FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    82723 877U500       2 PR #22 FEP FS FLRST FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    82729 8771000       2 PR #24 FFEPR FS FLMRST FT B $2.41 21.05% $1.90 See Labor Rate N/A

Belden    82729 877U1000      2 PR #24 FFEPR FS FLMRST FT B $2.41 21.05% $1.90 See Labor Rate N/A

Belden    82740 8771000       1 PR #18 FEP FLMRST FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    82740 8775000       1 PR #18 FEP FLMRST FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    82740 877U1000      1 PR #18 FEP FLMRST FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    82741 8771000       2PR#22 FEP FLMRST FT B $1.46 21.05% $1.15 See Labor Rate N/A

Belden    82742 8771000       3PR#22 FEP FLMRST FT B $2.26 21.05% $1.79 See Labor Rate N/A

Belden    82743 8771000       6PR#22 FEP FLMRST FT B $4.02 21.05% $3.17 See Labor Rate N/A

Belden    82757 8771000       4PR#22 FEP FLMRST FT B $3.11 21.05% $2.46 See Labor Rate N/A

Belden    82760 8771000       1 PR #18 FEP FS FLMRST FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    82760 8775000       1 PR #18 FEP FS FLMRST FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    82760 877U1000      1 PR #18 FEP FS FLMRST FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    82760 877U500       1 PR #18 FEP FS FLMRST FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    82761 8771000       1 PR #22 FEP FS FLRST FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    82761 8775000       1 PR #22 FEP FS FLRST FT B $0.60 21.05% $0.47 See Labor Rate N/A
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Belden    82761 877U1000      1 PR #22 FEP FS FLRST FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    82761 877U500       1 PR #22 FEP FS FLRST FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    82777 8771000       3 PR #22 FS FEP FLMRST FT B $1.53 21.05% $1.21 See Labor Rate N/A

Belden    82777 877U1000      3 PR #22 FS FEP FLMRST FT B $1.53 21.05% $1.21 See Labor Rate N/A

Belden    82777 877U500       3 PR #22 FS FEP FLMRST FT B $1.53 21.05% $1.21 See Labor Rate N/A

Belden    82778 8771000       6PR#22 FS FEP FLMRST FT B $3.79 21.05% $3.00 See Labor Rate N/A

Belden    8279 0101000        MINI VIDEO CABLE EA B $689.20 21.05% $544.13 See Labor Rate N/A

Belden    8279 010500         MINI VIDEO CABLE EA B $344.60 21.05% $272.06 See Labor Rate N/A

Belden    8281 0021000        75 OHM VIDEO COAX EA B $1,057.80 21.05% $835.14 See Labor Rate N/A

Belden    8281 002500         75 OHM VIDEO COAX EA B $528.90 21.05% $417.57 See Labor Rate N/A

Belden    8281 0031000        75 OHM VIDEO COAX EA B $1,057.80 21.05% $835.14 See Labor Rate N/A

Belden    8281 0041000        75 OHM VIDEO COAX EA B $1,057.80 21.05% $835.14 See Labor Rate N/A

Belden    8281 004500         75 OHM VIDEO COAX EA B $528.90 21.05% $417.57 See Labor Rate N/A

Belden    8281 0051000        75 OHM VIDEO COAX EA B $1,057.80 21.05% $835.14 See Labor Rate N/A

Belden    8281 005500         75 OHM VIDEO COAX EA B $528.90 21.05% $417.57 See Labor Rate N/A

Belden    8281 0061000        75 OHM VIDEO COAX EA B $1,057.80 21.05% $835.14 See Labor Rate N/A

Belden    8281 006500         75 OHM VIDEO COAX EA B $528.90 21.05% $417.57 See Labor Rate N/A

Belden    8281 0091000        75 OHM VIDEO COAX EA B $1,057.80 21.05% $835.14 See Labor Rate N/A

Belden    8281 0101000        75 OHM VIDEO COAX EA B $1,057.80 21.05% $835.14 See Labor Rate N/A

Belden    8281 010500         75 OHM VIDEO COAX EA B $528.90 21.05% $417.57 See Labor Rate N/A

Belden    8281B 0021000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281B 0041000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281B 0051000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281B 0061000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281B 0071000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281B 0081000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281B 0091000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281B 0101000       #20 FRSFPE DBLB FRPVC EA B $1,200.60 21.05% $947.88 See Labor Rate N/A

Belden    8281F G7V1000       #21H PE DBLB PVC EA B $1,311.80 21.05% $1,035.67 See Labor Rate N/A

Belden    8281F G7W1000       #21H PE DBLB PVC EA B $1,311.80 21.05% $1,035.67 See Labor Rate N/A

Belden    8281F G7X1000       #21H PE DBLB PVC EA B $1,311.80 21.05% $1,035.67 See Labor Rate N/A

Belden    8281F J5C1000       #21H PE DBLB PVC EA B $1,311.80 21.05% $1,035.67 See Labor Rate N/A

Belden    8281F J5C500        #21H PE DBLB PVC EA B $655.90 21.05% $517.84 See Labor Rate N/A

Belden    8281F U901000       #21H PE DBLB PVC EA B $1,311.80 21.05% $1,035.67 See Labor Rate N/A

Belden    82841 8771000       1 PR #24 FFEPR SH FLRST EA B $1,430.80 21.05% $1,129.63 See Labor Rate N/A

Belden    82841 877500        1 PR #24 FFEPR SH FLRST EA B $715.40 21.05% $564.81 See Labor Rate N/A

Belden    82841 8775000       1 PR #24 FFEPR SH FLRST FT B $1.43 21.05% $1.13 See Labor Rate N/A

Belden    82842 8771000       2 PR #24 FFEP SH FLRST EA B $2,117.80 21.05% $1,672.02 See Labor Rate N/A

Belden    82842 877500        2 PR #24 FFEP SH FLRST EA B $1,058.90 21.05% $836.01 See Labor Rate N/A

Belden    82842 8775000       2 PR #24 FFEP SH FLRST FT B $2.12 21.05% $1.67 See Labor Rate N/A

Belden    82907 8771000       #20 FPFA BRD FLMRST FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    82907 8772500       #20 FPFA BRD FLMRST FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    82907 877500        #20 FPFA BRD FLMRST FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    82907 877U1000      #20 FPFA BRD FLMRST FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    83000 001100        #30 STR TFE BRN EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0011000       #30 STR TFE BRN FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83000 002100        #30 STR TFE RED EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0021000       #30 STR TFE RED FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83000 003100        #30 STR TFE ORG EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0031000       #30 STR TFE ORG FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83000 004100        #30 STR TFE YEL EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0041000       #30 STR TFE YEL FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83000 005100        #30 STR TFE GRNDK EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0051000       #30 STR TFE GRNDK FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83000 006100        #30 STR TFE BLULT EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0061000       #30 STR TFE BLULT FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83000 007100        #30 STR TFE VIO EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0071000       #30 STR TFE VIO FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83000 008100        #30 STR TFE GRY EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 009100        #30 STR TFE WHT EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0091000       #30 STR TFE WHT FT B $0.21 21.05% $0.17 See Labor Rate N/A
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Belden    83000 010100        #30 STR TFE BLK EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83000 0101000       #30 STR TFE BLK FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83001 001100        #28 STR TFE BRN EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0011000       #28 STR TFE BRN FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 002100        #28 STR TFE RED EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0021000       #28 STR TFE RED FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 003100        #28 STR TFE ORG EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0031000       #28 STR TFE ORG FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 004100        #28 STR TFE YEL EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0041000       #28 STR TFE YEL FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 005100        #28 STR TFE GRNDK EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0051000       #28 STR TFE GRNDK FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 006100        #28 STR TFE BLULT EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0061000       #28 STR TFE BLULT FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 007100        #28 STR TFE VIO EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0071000       #28 STR TFE VIO FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 008100        #28 STR TFE GRY EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0081000       #28 STR TFE GRY FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 009100        #28 STR TFE WHT EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0091000       #28 STR TFE WHT FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83001 010100        #28 STR TFE BLK EA B $25.22 21.05% $19.91 See Labor Rate N/A

Belden    83001 0101000       #28 STR TFE BLK FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    83002 001100        #26 STR TFE BRN EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0011000       #26 7/34 STR TFE BRN FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 002100        #26 STR TFE RED EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0021000       #26 7/34 STR TFE RED FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 003100        #26 STR TFE ORG EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0031000       #26 7/34 STR TFE ORG FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 004100        #26 STR TFE YEL EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0041000       #26 7/34 STR TFE YEL FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 005100        #26 STR TFE GRNDK EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0051000       #26 7/34 STR TFE GRNDK FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 006100        #26 STR TFE BLULT EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0061000       #26 7/34 STR TFE BLULT FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 007100        #26 STR TFE VIO EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0071000       #26 7/34 STR TFE VIO FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 008100        #26 STR TFE GRY EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0081000       #26 7/34 STR TFE GRY FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 009100        #26 STR TFE WHT EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0091000       #26 7/34 STR TFE WHT FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83002 010100        #26 STR TFE BLK EA B $27.10 21.05% $21.40 See Labor Rate N/A

Belden    83002 0101000       #26 7/34 STR TFE BLK FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83003 001100        #24 STR TFE BRN EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0011000       #24 19/36 STR TFE BRN FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 002100        #24 STR TFE RED EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0021000       #24 19/36 STR TFE RED FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 002500        #24 STR TFE RED FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 003100        #24 STR TFE ORG EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0031000       #24 19/36 STR TFE ORG FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 003500        #24 STR TFE ORG FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 004100        #24 STR TFE YEL EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0041000       #24 19/36 STR TFE YEL FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 004500        #24 STR TFE YEL FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 005100        #24 STR TFE GRNDK EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0051000       #24 19/36 STR TFE GRNDK FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 005500        #24 STR TFE GRNDK FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 006100        #24 STR TFE BLULT EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0061000       #24 19/36 STR TFE BLULT FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 006500        #24 STR TFE BLULT FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 007100        #24 STR TFE VIO EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0071000       #24 19/36 STR TFE VIO FT B $0.31 21.05% $0.24 See Labor Rate N/A
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Belden    83003 008100        #24 STR TFE GRY EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0081000       #24 19/36 STR TFE GRY FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 009100        #24 STR TFE WHT EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0091000       #24 19/36 STR TFE WHT FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 009500        #24 STR TFE WHT FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 010100        #24 STR TFE BLK EA B $34.34 21.05% $27.11 See Labor Rate N/A

Belden    83003 0101000       #24 19/36 STR TFE BLK FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83003 010500        #24 STR TFE BLK FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83004 001100        #24 STR TFE BRN EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0011000       #24 STR TFE BRN FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 002100        #24 STR TFE RED EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0021000       #24 STR TFE RED FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 003100        #24 STR TFE ORG EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0031000       #24 STR TFE ORG FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 004100        #24 STR TFE YEL EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0041000       #24 STR TFE YEL FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 005100        #24 STR TFE GRNDK EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0051000       #24 STR TFE GRNDK FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 006100        #24 STR TFE BLULT EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0061000       #24 STR TFE BLULT FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 007100        #24 STR TFE VIO EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0071000       #24 STR TFE VIO FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 008100        #24 STR TFE GRY EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0081000       #24 STR TFE GRY FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 009100        #24 STR TFE WHT EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0091000       #24 STR TFE WHT FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83004 010100        #24 STR TFE BLK EA B $28.72 21.05% $22.67 See Labor Rate N/A

Belden    83004 0101000       #24 STR TFE BLK FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    83005 001100        #22 STR TFE BRN EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0011000       #22 STR TFE BRN FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 002100        #22 STR TFE RED EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0021000       #22 STR TFE RED FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 003100        #22 STR TFE ORG EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0031000       #22 STR TFE ORG FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 004100        #22 STR TFE YEL EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0041000       #22 STR TFE YEL FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 005100        #22 STR TFE GRNDK EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0051000       #22 STR TFE GRNDK FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 006100        #22 STR TFE BLULT EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0061000       #22 STR TFE BLULT FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 007100        #22 STR TFE VIO EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0071000       #22 STR TFE VIO FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 008100        #22 STR TFE GRY EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0081000       #22 STR TFE GRY FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 009100        #22 STR TFE WHT EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0091000       #22 STR TFE WHT FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83005 010100        #22 STR TFE BLK EA B $34.70 21.05% $27.40 See Labor Rate N/A

Belden    83005 0101000       #22 STR TFE BLK FT B $0.31 21.05% $0.24 See Labor Rate N/A

Belden    83006 001100        #22 STR TFE BRN EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0011000       #22 STR TFE BRN FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 001500        #22 STR TFE BRN FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83006 002100        #22 STR TFE RED EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0021000       #22 STR TFE RED FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 002500        #22 STR TFE RED FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83006 003100        #22 STR TFE ORG EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0031000       #22 STR TFE ORG FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 004100        #22 STR TFE YEL EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0041000       #22 STR TFE YEL FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 004500        #22 STR TFE YEL FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83006 005100        #22 STR TFE GRNDK EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0051000       #22 STR TFE GRNDK FT B $0.36 21.05% $0.29 See Labor Rate N/A
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Belden    83006 005500        #22 STR TFE GRNDK FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83006 006100        #22 STR TFE BLULT EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0061000       #22 STR TFE BLULT FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 006500        #22 STR TFE BLULT FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83006 007100        #22 STR TFE VIO EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0071000       #22 STR TFE VIO FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 008100        #22 STR TFE GRY EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0081000       #22 STR TFE GRY FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 009100        #22 STR TFE WHT EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0091000       #22 STR TFE WHT FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 009500        #22 STR TFE WHT FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83006 010100        #22 STR TFE BLK EA B $39.88 21.05% $31.49 See Labor Rate N/A

Belden    83006 0101000       #22 STR TFE BLK FT B $0.36 21.05% $0.29 See Labor Rate N/A

Belden    83006 010500        #22 STR TFE BLK FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83007 001100        #20 STR TFE BRN EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0011000       #20 STR TFE BRN FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 002100        #20 STR TFE RED EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0021000       #20 STR TFE RED FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 002500        #20 STR TFE RED FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    83007 003100        #20 STR TFE ORG EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0031000       #20 STR TFE ORG FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 004100        #20 STR TFE YEL EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0041000       #20 STR TFE YEL FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 005100        #20 STR TFE GRNDK EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0051000       #20 STR TFE GRNDK FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 006100        #20 STR TFE BLULT EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0061000       #20 STR TFE BLULT FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 006500        #20 STR TFE BLULT FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    83007 007100        #20 STR TFE VIO EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0071000       #20 STR TFE VIO FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 008100        #20 STR TFE GRY EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0081000       #20 STR TFE GRY FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 009100        #20 STR TFE WHT EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0091000       #20 STR TFE WHT FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 009500        #20 STR TFE WHT FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    83007 010100        #20 STR TFE BLK EA B $47.76 21.05% $37.71 See Labor Rate N/A

Belden    83007 0101000       #20 STR TFE BLK FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    83007 010500        #20 STR TFE BLK FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    83008 001100        #20 STR TFE BRN EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0011000       #20 STR TFE BRN FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 002100        #20 STR TFE RED EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0021000       #20 STR TFE RED FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 003100        #20 STR TFE ORG EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0031000       #20 STR TFE ORG FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 004100        #20 STR TFE YEL EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0041000       #20 STR TFE YEL FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 005100        #20 STR TFE GRNDK EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0051000       #20 STR TFE GRNDK FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 006100        #20 STR TFE BLULT EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0061000       #20 STR TFE BLULT FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 0071000       #20 STR TFE VIO FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 0081000       #20 STR TFE GRY FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 009100        #20 STR TFE WHT EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0091000       #20 STR TFE WHT FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83008 010100        #20 STR TFE BLK EA B $43.42 21.05% $34.28 See Labor Rate N/A

Belden    83008 0101000       #20 STR TFE BLK FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    83009 001100        #18 STR TFE BRN EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0011000       #18 STR TFE BRN FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 001500        #18 STR TFE BRN FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 002100        #18 STR TFE RED EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0021000       #18 STR TFE RED FT B $0.57 21.05% $0.45 See Labor Rate N/A
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Belden    83009 002500        #18 STR TFE RED FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 003100        #18 STR TFE ORG EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0031000       #18 STR TFE ORG FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 003500        #18 STR TFE ORG FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 004100        #18 STR TFE YEL EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0041000       #18 STR TFE YEL FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 004500        #18 STR TFE YEL FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 005100        #18 STR TFE GRNDK EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0051000       #18 STR TFE GRNDK FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 005500        #18 STR TFE GRNDK FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 006100        #18 STR TFE BLULT EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0061000       #18 STR TFE BLULT FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 006500        #18 STR TFE BLULT FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 007100        #18 STR TFE VIO EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0071000       #18 STR TFE VIO FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 007500        #18 STR TFE VIO FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 008100        #18 STR TFE GRY EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0081000       #18 STR TFE GRY FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 008500        #18 STR TFE GRY FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 009100        #18 STR TFE WHT EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0091000       #18 STR TFE WHT FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 009500        #18 STR TFE WHT FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83009 010100        #18 STR TFE BLK EA B $60.34 21.05% $47.64 See Labor Rate N/A

Belden    83009 0101000       #18 STR TFE BLK FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    83009 010500        #18 STR TFE BLK FT B $0.58 21.05% $0.45 See Labor Rate N/A

Belden    83010 001100        #16 STR TFE BRN EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0011000       #16 STR TFE BRN FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 001500        #16 STR TFE BRN FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 002100        #16 STR TFE RED EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0021000       #16 STR TFE RED FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 002500        #16 STR TFE RED FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 003100        #16 STR TFE ORG EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0031000       #16 STR TFE ORG FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 003500        #16 STR TFE ORG FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 004100        #16 STR TFE YEL EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0041000       #16 STR TFE YEL FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 004500        #16 STR TFE YEL FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 005100        #16 STR TFE GRNDK EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0051000       #16 STR TFE GRNDK FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 005500        #16 STR TFE GRNDK FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 006100        #16 STR TFE BLULT EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0061000       #16 STR TFE BLULT FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 006500        #16 STR TFE BLULT FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 007100        #16 STR TFE VIO EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 007500        #16 STR TFE VIO FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 008100        #16 STR TFE GRY EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0081000       #16 STR TFE GRY FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 008500        #16 STR TFE GRY FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 009100        #16 STR TFE WHT EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0091000       #16 STR TFE WHT FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 009500        #16 STR TFE WHT FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 010100        #16 STR TFE BLK EA B $72.58 21.05% $57.30 See Labor Rate N/A

Belden    83010 0101000       #16 STR TFE BLK FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    83010 010500        #16 STR TFE BLK FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    8302 060100         2 PR #22 PVC SHLD PVC EA B $105.24 21.05% $83.09 See Labor Rate N/A

Belden    8302 0601000        2 PR #22 PVC SHLD PVC EA B $885.40 21.05% $699.03 See Labor Rate N/A

Belden    8302 060500         2 PR #22 PVC SHLD PVC EA B $442.70 21.05% $349.51 See Labor Rate N/A

Belden    8302 0605000        2 PR #22 PVC SHLD PVC FT B $0.89 21.05% $0.70 See Labor Rate N/A

Belden    83023 001100        #24 STR TFE BRN EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0011000       #24 STR TFE BRN FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 002100        #24 STR TFE RED EA B $40.28 21.05% $31.80 See Labor Rate N/A
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Belden    83023 0021000       #24 STR TFE RED FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 003100        124 STR TFE ORG EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0031000       #24 STR TFE ORG FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 004100        #24 STR TFE YEL EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0041000       #24 STR TFE YEL FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 005100        #24 STR TFE GRNDK EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0051000       #24 STR TFE GRNDK FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 006100        #24 STR TFE BLULT EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0061000       #24 STR TFE BLULT FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 007100        #24 STR TFE VIO EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0071000       #24 STR TFE VIO FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 008100        #24 STR TFE GRY EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0081000       #24 STR TFE GRY FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 009100        #24 STR TFE WHT EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0091000       #24 STR TFE WHT FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83023 010100        #24 STR TFE BLK EA B $40.28 21.05% $31.80 See Labor Rate N/A

Belden    83023 0101000       #24 STR TFE BLK FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    83025 001100        #22 STR TFE BRN EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0011000       #22 STR TFE BRN FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 002100        #22 STR TFE RED EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0021000       #22 STR TFE RED FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 003100        #22 STR TFE ORG EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0031000       #22 STR TFE ORG FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 004100        #22 STR TFE YEL EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0041000       #22 STR TFE YEL FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 005100        #22 STR TFE GRNDK EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0051000       #22 STR TFE GRNDK FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 006100        #22 STR TFE BLULT EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0061000       #22 STR TFE BLULT FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 0071000       #22 STR TFE VIO FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 009100        #22 STR TFE WHT EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0091000       #22 STR TFE WHT FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83025 010100        #22 STR TFE BLK EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    83025 0101000       #22 STR TFE BLK FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    83026 001100        #22 STR TFE BRN EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0011000       #22 STR TFE BRN FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 002100        #22 STR TFE RED EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0021000       #22 STR TFE RED FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 003100        #22 STR TFE ORG EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0031000       #22 STR TFE ORG FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 004100        #22 STR TFE YEL EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0041000       #22 STR TFE YEL FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 005100        #22 STR TFE GRNDK EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0051000       #22 STR TFE GRNDK FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 006100        #22 STR TFE BLULT EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0061000       #22 STR TFE BLULT FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 007100        #22 STR TFE VIO EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0071000       #22 STR TFE VIO FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 008100        #22 STR TFE GRY EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0081000       #22 STR TFE GRY FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 009100        #22 STR TFE WHT EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0091000       #22 STR TFE WHT FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 010100        #22 STR TFE BLK EA B $45.30 21.05% $35.76 See Labor Rate N/A

Belden    83026 0101000       #22 STR TFE BLK FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83026 010500        #22 STR TFE BLK FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    83027 001100        #20 STR TFE BRN EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    85220 368100        #14 GIFHDLDPE SH FR PVC FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83027 0011000       #20 STR TFE BRN FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 002100        #20 STR TFE RED EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 0021000       #20 STR TFE RED FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 003100        #20 STR TFE ORG EA B $56.04 21.05% $44.24 See Labor Rate N/A
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Belden    83027 0031000       #20 STR TFE ORG FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 004100        #20 STR TFE YEL EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 0041000       #20 STR TFE YEL FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 005100        #20 STR TFE GRNDK EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 0051000       #20 STR TFE GRNDK FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 006100        #20 STR TFE BLULT EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 0061000       #20 STR TFE BLULT FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 007100        #20 STR TFE VIO EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 0071000       #20 STR TFE VIO FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 008100        #20 STR TFE GRY EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 009100        #20 STR TFE WHT EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 0091000       #20 STR TFE WHT FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 010100        #20 STR TFE BLK EA B $56.04 21.05% $44.24 See Labor Rate N/A

Belden    83027 0101000       \20 STR TFE BLK FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83027 010500        #20 STR TFE BLK FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    83028 001100        #20 STR TFE BRN EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0011000       #20 STR TFE BRN FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 002100        #20 STR TFE RED EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0021000       #20 STR TFE RED FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 003100        #20 STR TFE ORG EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0031000       #20 STR TFE ORG FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 004100        #20 STR TFE YEL EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0041000       #20 STR TFE YEL FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 005100        #20 STR TFE GRNDK EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0051000       #20 STR TFE GRNDK FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 006100        #20 STR TFE BLULT EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0061000       #20 STR TFE BLULT FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 0071000       #20 STR TFE VIO FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 0081000       #20 STR TFE GRY FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 009100        #20 STR TFE WHT EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0091000       #20 STR TFE WHT FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83028 010100        #20 STR TFE BLK EA B $48.38 21.05% $38.20 See Labor Rate N/A

Belden    83028 0101000       #20 STR TFE BLK FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    83029 001100        #18 STR TFE BRN EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0011000       #18 STR TFE BRN FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 002100        #18 STR TFE RED EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0021000       #18 STR TFE RED FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 002500        #18 STR TFE RED FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 003100        #18 STR TFE ORG EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0031000       #18 STR TFE ORG FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 004100        #18 STR TFE YEL EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0041000       #18 STR TFE YEL FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 005100        #18 STR TFE GRNDK EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0051000       #18 STR TFE GRNDK FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 005500        #18 STR TFE GRNDK FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 006100        #18 STR TFE BLULT EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0061000       #18 STR TFE BLULT FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 006500        #18 STR TFE BLULT FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 007100        #18 STR TFE VIO EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0071000       #18 STR TFE VIO FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 008100        #18 STR TFE GRY EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0081000       #18 STR TFE GRY FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 009100        #18 STR TFE WHT EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0091000       #18 STR TFE WHT FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 009500        #18 STR TFE WHT FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 010100        #18 STR TFE BLK EA B $69.04 21.05% $54.51 See Labor Rate N/A

Belden    83029 0101000       #18 STR TFE BLK FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    83029 010500        #18 STR TFE BLK FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    8303 060100         3 #22 PR PVC SHLD PVC EA B $120.96 21.05% $95.50 See Labor Rate N/A

Belden    8303 0601000        3 #22 PR PVC SHLD PVC EA B $1,017.40 21.05% $803.24 See Labor Rate N/A

Belden    8303 060500         3 #22 PR PVC SHLD PVC EA B $508.70 21.05% $401.62 See Labor Rate N/A
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Belden    83030 001100        #16 STR TFE BRN EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0011000       #16 STR TFE BRN FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 002100        #16 STR TFE RED EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0021000       #16 STR TFE RED FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 003100        #16 STR TFE ORG EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0031000       #16 STR TFE ORG FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 004100        #16 STR TFE YEL EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0041000       #16 STR TFE YEL FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 005100        #16 STR TFE GRNDK EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0051000       #16 STR TFE GRNDK FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 006100        #16 STR TFE BLULT EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0061000       #16 STR TFE BLULT FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 007100        #16 STR TFE VIO EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0071000       #16 STR TFE VIO FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 008100        #16 STR TFE GRY EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0081000       #16 STR TFE GRY FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 009100        #16 STR TFE WHT EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0091000       #16 STR TFE WHT FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 009500        #16 STR TFE WHT FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 010100        #16 STR TFE BLK EA B $82.28 21.05% $64.96 See Labor Rate N/A

Belden    83030 0101000       #16 STR TFE BLK FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    83030 010500        #16 STR TFE BLK FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    8304 060100         4 #22 PR SHLD PVC EA B $149.06 21.05% $117.68 See Labor Rate N/A

Belden    8304 0601000        4 #22 PR SHLD PVC EA B $1,253.60 21.05% $989.72 See Labor Rate N/A

Belden    8304 060500         4 #22 PR SHLD PVC EA B $626.80 21.05% $494.86 See Labor Rate N/A

Belden    83041 006100        #32 STR TFE BLULT EA B $24.16 21.05% $19.07 See Labor Rate N/A

Belden    83041 0061000       #32 STR TFE BLULT FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    83041 007100        #32 STR TFE VIO EA B $24.16 21.05% $19.07 See Labor Rate N/A

Belden    83041 0071000       #32 STR TFE VIO FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    83041 010100        #32 STR TFE BLK EA B $24.16 21.05% $19.07 See Labor Rate N/A

Belden    83041 0101000       #32 STR TFE BLK FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    83043 002100        #30 STR TFE RED EA B $24.62 21.05% $19.44 See Labor Rate N/A

Belden    83043 0021000       #30 STR TFE RED FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    83043 005100        #30 STR TFE GRNDK EA B $24.62 21.05% $19.44 See Labor Rate N/A

Belden    83043 0051000       #30 STR TFE GRNDK FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    83043 0071000       #30 STR TFE VIO FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    83043 008100        #30 STR TFE GRY EA B $24.62 21.05% $19.44 See Labor Rate N/A

Belden    83043 009100        #30 STR TFE WHT EA B $24.62 21.05% $19.44 See Labor Rate N/A

Belden    83043 0091000       #30 STR TFE WHT FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    83043 010100        #30 STR TFE BLK EA B $24.62 21.05% $19.44 See Labor Rate N/A

Belden    83043 0101000       #30 STR TFE BLK FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    83045 001100        #28 STR TFE BRN EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83045 0011000       #28 STR TFE BRN FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83045 002100        #28 STR TFE RED EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83045 0021000       #28 STR TFE RED FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83045 005100        #28 STR TFE GRNDK EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83045 0051000       #28 STR TFE GRNDK FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83045 0061000       #28 STR TFE BLULT FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83045 009100        #28 STR TFE WHT EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83045 0091000       #28 STR TFE WHT FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83045 010100        #28 STR TFE BLK EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    83045 0101000       #28 STR TFE BLK FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    83046 0011000       #26 STR TFE BRN FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83046 0021000       #26 STR TFE RED FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83046 0031000       #26 STR TFE ORG FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83046 0041000       #26 STR TFE YEL FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83046 0061000       #26 STR TFE BLULT FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83046 007100        #26 TFE VIO EA B $26.68 21.05% $21.06 See Labor Rate N/A

Belden    83046 0071000       #26 TFE VIO FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83046 009100        #26 STR TFE WHT EA B $26.68 21.05% $21.06 See Labor Rate N/A

Belden    83046 0091000       #26 STR TFE WHT FT B $0.23 21.05% $0.18 See Labor Rate N/A

Page 434 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    83046 0101000       #26 STR TFE BLK FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    83047 0021000       #24 STR TFE RED FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    83047 0061000       #24 STR TFE BLULT FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    83047 0081000       #24 STR TFE GRY FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    83047 0091000       #24 STR TFE WHT FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    83047 0101000       #24 STR TFE BLK FT B $0.25 21.05% $0.19 See Labor Rate N/A

Belden    83048 001100        #24 STR TFE BRN EA B $33.68 21.05% $26.59 See Labor Rate N/A

Belden    83048 0011000       #24 STR TFE BRN FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83048 002100        #24 STR TFE RED EA B $33.68 21.05% $26.59 See Labor Rate N/A

Belden    83048 0021000       #24 STR TFE RED FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83048 003100        #24 STR TFE ORG EA B $33.68 21.05% $26.59 See Labor Rate N/A

Belden    83048 0031000       #24 STR TFE ORG FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83048 005100        #24 STR TFE GRNDK EA B $33.68 21.05% $26.59 See Labor Rate N/A

Belden    83048 0051000       #24 STR TFE GRNDK FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83048 0071000       #24 STR TFE VIO FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83048 008100        #24 STR TFE GRY EA B $33.68 21.05% $26.59 See Labor Rate N/A

Belden    83048 0081000       #24 STR TFE GRY FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83048 010100        #24 STR TFE BLK EA B $33.68 21.05% $26.59 See Labor Rate N/A

Belden    83048 0101000       #24 STR TFE BLK FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 001100        #22 STR TFE BRN EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0011000       #22 STR TFE BRN FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 002100        #22 STR TFE RED EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0021000       #22 STR TFE RED FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 003100        #22 STR TFE ORG EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0031000       #22 STR TFE ORG FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 004100        #22 STR TFE YEL EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0041000       #22 STR TFE YEL FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 005100        #22 STR TFE GRNDK EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 006100        #22 STR TFE BLULT EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0061000       #22 STR TFE BLULT FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 007100        #22 STR TFE VIO EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 008100        #22 STR TFE GRY EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0081000       #22 STR TFE GRY FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 009100        #22 STR TFE WHT EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0091000       #22 STR TFE WHT FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    83049 010100        #22 STR TFE BLK EA B $33.90 21.05% $26.76 See Labor Rate N/A

Belden    83049 0101000       #22 STR TFE BLK FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    8305 060100         5 #22 PR PVC SHLD PVC EA B $176.98 21.05% $139.73 See Labor Rate N/A

Belden    8305 0601000        5 #22 PR PVC SHLD PVC EA B $1,489.00 21.05% $1,175.57 See Labor Rate N/A

Belden    8305 060500         5 #22 PR PVC SHLD PVC EA B $744.50 21.05% $587.79 See Labor Rate N/A

Belden    83050 0011000       #22 STR TFE BRN FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    83050 002100        #22 STR TFE RED EA B $38.84 21.05% $30.66 See Labor Rate N/A

Belden    83050 0021000       #22 STR TFE RED FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    83050 0031000       #22 STR TFE ORG FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    83050 0081000       #22 STR TFE GRY FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    83050 009100        #22 STR TFE WHT EA B $38.84 21.05% $30.66 See Labor Rate N/A

Belden    83050 0091000       #22 STR TFE WHT FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    8306 060100         6 PR #22 PVC SHLD PVC EA B $190.56 21.05% $150.45 See Labor Rate N/A

Belden    8306 0601000        6 PR #22 PVC SHLD PVC EA B $1,602.80 21.05% $1,265.42 See Labor Rate N/A

Belden    8306 060500         6 PR #22 PVC SHLD PVC EA B $801.40 21.05% $632.71 See Labor Rate N/A

Belden    8307 060100         7 #22 PR PVC SHLD PVC EA B $210.06 21.05% $165.84 See Labor Rate N/A

Belden    8307 0601000        7 #22 PR PVC SHLD PVC EA B $1,767.40 21.05% $1,395.37 See Labor Rate N/A

Belden    8307 060500         7 #22 PR PVC SHLD PVC EA B $883.70 21.05% $697.69 See Labor Rate N/A

Belden    8308 060100         8 PR #22 PVC SHLD PVC EA B $243.28 21.05% $192.07 See Labor Rate N/A

Belden    8308 0601000        8 PR #22 PVC SHLD PVC EA B $2,046.80 21.05% $1,615.96 See Labor Rate N/A

Belden    8308 060500         8 PR #22 PVC SHLD PVC EA B $1,023.40 21.05% $807.98 See Labor Rate N/A

Belden    8310 060100         10 PR #22 PVC SHLD PVC EA B $283.86 21.05% $224.11 See Labor Rate N/A

Belden    8310 0601000        10 PR #22 PVC SHLD PVC EA B $2,388.20 21.05% $1,885.50 See Labor Rate N/A

Belden    8310 060500         10 PR #22 PVC SHLD PVC EA B $1,194.10 21.05% $942.75 See Labor Rate N/A

Belden    8312 060100         12 PR, 1#22 PVC SHLD PVC EA B $347.64 21.05% $274.46 See Labor Rate N/A

Belden    8312 0601000        12 PR, 1#22 PVC SHLD PVC EA B $2,924.60 21.05% $2,308.99 See Labor Rate N/A
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Belden    8312 060500         12 PR, 1#22 PVC SHLD PVC EA B $1,462.30 21.05% $1,154.49 See Labor Rate N/A

Belden    8315 060100         15 PR #22 PVC SHLD PVC EA B $492.52 21.05% $388.85 See Labor Rate N/A

Belden    8315 0601000        15 PR #22 PVC SHLD PVC EA B $4,143.40 21.05% $3,271.24 See Labor Rate N/A

Belden    8315 060500         15 PR #22 PVC SHLD PVC EA B $2,071.70 21.05% $1,635.62 See Labor Rate N/A

Belden    8318 060100         18 PR #22 PVC SHLD PVC EA B $584.60 21.05% $461.55 See Labor Rate N/A

Belden    8318 0601000        18 PR #22 PVC SHLD PVC EA B $4,917.60 21.05% $3,882.48 See Labor Rate N/A

Belden    8318 060500         18 PR #22 PVC SHLD PVC EA B $2,458.80 21.05% $1,941.24 See Labor Rate N/A

Belden    83242 001100        M17/158-00001 COAX EA B $440.90 21.05% $348.09 See Labor Rate N/A

Belden    83242 0011000       M17/158-00001 COAX FT B $4.06 21.05% $3.20 See Labor Rate N/A

Belden    83242 001500        M17/158-00001 COAX FT B $4.06 21.05% $3.20 See Labor Rate N/A

Belden    8325 0601000        25 PR #22 PVC SHLD PVC EA B $7,759.60 21.05% $6,126.25 See Labor Rate N/A

Belden    8325 060500         25 PR #22 PVC SHLD PVC EA B $3,879.80 21.05% $3,063.13 See Labor Rate N/A

Belden    83264 001100        30 COAX M17/94-RG179 EA B $140.74 21.05% $111.12 See Labor Rate N/A

Belden    83264 0011000       #30 COAX M17/94-RG179 FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    83264 001500        #30 COAX M17/94-RG179 FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    83265 009100        M17/93-RG178 EA B $93.70 21.05% $73.98 See Labor Rate N/A

Belden    83265 0091000       M17/93-RG178 FT B $0.88 21.05% $0.70 See Labor Rate N/A

Belden    83265 009500        M17/93-RG178 FT B $0.88 21.05% $0.70 See Labor Rate N/A

Belden    83266 0011000       #30 COAX M17/95-RG180 FT B $2.60 21.05% $2.05 See Labor Rate N/A

Belden    83267 009100        #30 COAX RG-187A/U EA B $199.58 21.05% $157.57 See Labor Rate N/A

Belden    83267 0091000       #30 COAX RG-187A/U FT B $1.80 21.05% $1.42 See Labor Rate N/A

Belden    83269 009100        #26 COAX RG-188A/U EA B $174.52 21.05% $137.78 See Labor Rate N/A

Belden    83269 0091000       #26 COAX RG-188A/U FT B $1.62 21.05% $1.28 See Labor Rate N/A

Belden    83269 009500        #26 COAX RG-188A/U FT B $1.62 21.05% $1.28 See Labor Rate N/A

Belden    83284 009100        M17/113-RG316 COAX EA B $141.26 21.05% $111.53 See Labor Rate N/A

Belden    83284 0091000       M17/113-RG316 COAX FT B $1.30 21.05% $1.02 See Labor Rate N/A

Belden    83284 009500        M17/113-RG316 COAX FT B $1.30 21.05% $1.02 See Labor Rate N/A

Belden    83303E 0091000      1 #26 TFE BRD TFE TAPE FT B $2.07 21.05% $1.64 See Labor Rate N/A

Belden    83303E 009500       1 #26 TFE BRD TFE TAPE FT B $2.07 21.05% $1.64 See Labor Rate N/A

Belden    83304E 0091000      1 #24 TFE BRD TFE TAPE FT B $2.21 21.05% $1.74 See Labor Rate N/A

Belden    83304E 009500       1 #24 TFE BRD TFE TAPE FT B $2.21 21.05% $1.74 See Labor Rate N/A

Belden    83305E 009100       1 #22 TFE BRD TFE TAPE EA B $223.10 21.05% $176.14 See Labor Rate N/A

Belden    83305E 0091000      1 #22 TFE BRD TFE TAPE FT B $2.23 21.05% $1.76 See Labor Rate N/A

Belden    83306E 009100       1 #20 TFE BRD TFE TAPE EA B $246.66 21.05% $194.74 See Labor Rate N/A

Belden    83306E 0091000      1 #20 TFE BRD TFE TAPE FT B $2.47 21.05% $1.95 See Labor Rate N/A

Belden    83307E 0091000      1 #18 TFE BRD TFE TAPE FT B $2.70 21.05% $2.13 See Labor Rate N/A

Belden    83308E 0091000      1 #16 TFE BRD TFE TAPE FT B $2.91 21.05% $2.30 See Labor Rate N/A

Belden    83308E 009500       1 #16 TFE BRD TFE TAPE FT B $2.91 21.05% $2.30 See Labor Rate N/A

Belden    83317E 009100       2 #26 TFE BRD TFE TAPE EA B $272.82 21.05% $215.39 See Labor Rate N/A

Belden    83317E 0091000      2 #26 TFE BRD TFE TAPE FT B $2.73 21.05% $2.15 See Labor Rate N/A

Belden    83317E 009500       2 #26 TFE BRD TFE TAPE FT B $2.73 21.05% $2.15 See Labor Rate N/A

Belden    83318E 009100       2 #24 TFE BRD TFE TAPE EA B $262.50 21.05% $207.25 See Labor Rate N/A

Belden    83318E 0091000      2 #24 TFE BRD TFE TAPE FT B $2.63 21.05% $2.07 See Labor Rate N/A

Belden    83318E 009500       2 #24 TFE BRD TFE TAPE FT B $2.63 21.05% $2.07 See Labor Rate N/A

Belden    83319E 009100       2 #22 TFE BRD TFE TAPE EA B $330.56 21.05% $260.98 See Labor Rate N/A

Belden    83319E 0091000      2 #22 TFE BRD TFE TAPE FT B $3.31 21.05% $2.61 See Labor Rate N/A

Belden    83319E 009500       2 #22 TFE BRD TFE TAPE FT B $3.31 21.05% $2.61 See Labor Rate N/A

Belden    8332 060100         2 PR #24 PVCR SHLD PVC EA B $79.08 21.05% $62.43 See Labor Rate N/A

Belden    8332 0601000        2 PR #24 PVCR SHLD PVC EA B $665.00 21.05% $525.02 See Labor Rate N/A

Belden    8332 060500         2 PR #24 PVCR SHLD PVC EA B $332.50 21.05% $262.51 See Labor Rate N/A

Belden    83320E 009100       2 #20 TFE BRD TFE TAPE EA B $367.38 21.05% $290.05 See Labor Rate N/A

Belden    83320E 0091000      2 #20 TFE BRD TFE TAPE FT B $3.67 21.05% $2.90 See Labor Rate N/A

Belden    83320E 009500       2 #20 TFE BRD TFE TAPE FT B $3.67 21.05% $2.90 See Labor Rate N/A

Belden    83321E 009100       2 #18 TFE BRD TFE TAPE EA B $443.32 21.05% $350.00 See Labor Rate N/A

Belden    83321E 0091000      2 #18 TFE BRD TFE TAPE FT B $4.43 21.05% $3.50 See Labor Rate N/A

Belden    83321E 009500       2 #18 TFE BRD TFE TAPE FT B $4.43 21.05% $3.50 See Labor Rate N/A

Belden    83322E 009100       2 #16 TFE BRD TFE TAPE EA B $472.74 21.05% $373.23 See Labor Rate N/A

Belden    83322E 0091000      2 #16 TFE BRD TFE TAPE FT B $4.73 21.05% $3.73 See Labor Rate N/A

Belden    83322E 009500       2 #16 TFE BRD TFE TAPE FT B $4.73 21.05% $3.73 See Labor Rate N/A

Belden    8333 060100         3 PR #24 PVCR SHLD PVC EA B $105.92 21.05% $83.62 See Labor Rate N/A

Belden    8333 0601000        3 PR #24 PVCR SHLD PVC EA B $891.40 21.05% $703.77 See Labor Rate N/A
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Belden    8333 060500         3 PR #24 PVCR SHLD PVC EA B $445.70 21.05% $351.88 See Labor Rate N/A

Belden    83332E 009100       3 #26 TFE BRD TFE TAPE EA B $317.38 21.05% $250.57 See Labor Rate N/A

Belden    83333E 009100       3 #24 TFE BRD TFE TAPE EA B $388.38 21.05% $306.63 See Labor Rate N/A

Belden    83333E 0091000      3 #24 TFE BRD TFE TAPE FT B $3.88 21.05% $3.07 See Labor Rate N/A

Belden    83334E 009100       3 #22 TFE BRD TFE TAPE EA B $440.70 21.05% $347.94 See Labor Rate N/A

Belden    83334E 0091000      3 #22 TFE BRD TFE TAPE FT B $4.41 21.05% $3.48 See Labor Rate N/A

Belden    83334E 009500       3 #22 TFE BRD TFE TAPE FT B $4.41 21.05% $3.48 See Labor Rate N/A

Belden    83335E 009100       3 #20 TFE BRD TFE TAPE EA B $495.92 21.05% $391.53 See Labor Rate N/A

Belden    83335E 0091000      3 #20 TFE BRD TFE TAPE FT B $4.96 21.05% $3.92 See Labor Rate N/A

Belden    83335E 009500       3 #20 TFE BRD TFE TAPE FT B $4.96 21.05% $3.92 See Labor Rate N/A

Belden    83336E 009100       3 #18 TFE BRD TFE TAPE EA B $587.62 21.05% $463.93 See Labor Rate N/A

Belden    83336E 0091000      3 #18 TFE BRD TFE TAPE FT B $5.88 21.05% $4.64 See Labor Rate N/A

Belden    83336E 009500       3 #18 TFE BRD TFE TAPE FT B $5.88 21.05% $4.64 See Labor Rate N/A

Belden    83337E 009100       3 #16 TFE BRD TFE TAPE EA B $614.10 21.05% $484.84 See Labor Rate N/A

Belden    83337E 0091000      3 #16 TFE BRD TFE TAPE FT B $6.14 21.05% $4.85 See Labor Rate N/A

Belden    83337E 009500       3 #16 TFE BRD TFE TAPE FT B $6.14 21.05% $4.85 See Labor Rate N/A

Belden    8334 060100         4 PR #24 PVCR SHLD PVC EA B $119.24 21.05% $94.14 See Labor Rate N/A

Belden    8334 0601000        4 PR #24 PVCR SHLD PVC EA B $1,003.00 21.05% $791.87 See Labor Rate N/A

Belden    8334 060500         4 PR #24 PVCR SHLD PVC EA B $501.50 21.05% $395.94 See Labor Rate N/A

Belden    83347E 009100       4 #26 TFE BRD TFE TAPE EA B $341.00 21.05% $269.22 See Labor Rate N/A

Belden    83347E 0091000      4 #26 TFE BRD TFE TAPE FT B $3.41 21.05% $2.69 See Labor Rate N/A

Belden    83347E 009500       4 #26 TFE BRD TFE TAPE FT B $3.41 21.05% $2.69 See Labor Rate N/A

Belden    83348E 009100       4 #24 TFE BRD TFE TAPE EA B $427.72 21.05% $337.69 See Labor Rate N/A

Belden    83348E 0091000      4 #24 TFE BRD TFE TAPE FT B $4.28 21.05% $3.38 See Labor Rate N/A

Belden    83348E 009500       4 #24 TFE BRD TFE TAPE FT B $4.28 21.05% $3.38 See Labor Rate N/A

Belden    83349E 009100       4 #22 TFE BRD TFE TAPE EA B $490.74 21.05% $387.44 See Labor Rate N/A

Belden    83349E 0091000      4 #22 TFE BRD TFE TAPE FT B $4.91 21.05% $3.87 See Labor Rate N/A

Belden    8335 060100         5 PR #24 PVCR SHLD PVC EA B $134.74 21.05% $106.38 See Labor Rate N/A

Belden    8335 0601000        5 PR #24 PVCR SHLD PVC EA B $1,133.80 21.05% $895.14 See Labor Rate N/A

Belden    8335 060500         5 PR #24 PVCR SHLD PVC EA B $566.90 21.05% $447.57 See Labor Rate N/A

Belden    83350E 009100       4 #20 TFE BRD TFE TAPE EA B $572.08 21.05% $451.66 See Labor Rate N/A

Belden    83350E 0091000      4 #20 TFE BRD TFE TAPE FT B $5.72 21.05% $4.52 See Labor Rate N/A

Belden    83350E 009500       4 #20 TFE BRD TFE TAPE FT B $5.72 21.05% $4.52 See Labor Rate N/A

Belden    83351E 009100       4 #18 TFE BRD TFE TAPE EA B $671.58 21.05% $530.22 See Labor Rate N/A

Belden    83351E 0091000      4 #18 TFE BRD TFE TAPE FT B $6.72 21.05% $5.30 See Labor Rate N/A

Belden    83351E 009500       4 #18 TFE BRD TFE TAPE FT B $6.72 21.05% $5.30 See Labor Rate N/A

Belden    83352E 009100       4 #16 TFE BRD TFE TAPE EA B $823.94 21.05% $650.51 See Labor Rate N/A

Belden    83352E 0091000      4 #16 TFE BRD TFE TAPE FT B $8.24 21.05% $6.51 See Labor Rate N/A

Belden    83352E 009500       4 #16 TFE BRD TFE TAPE FT B $8.24 21.05% $6.51 See Labor Rate N/A

Belden    8336 060100         6 PR #24 PVCR SHLD PVC EA B $150.06 21.05% $118.47 See Labor Rate N/A

Belden    8336 0601000        6 PR #24 PVCR SHLD PVC EA B $1,262.80 21.05% $996.99 See Labor Rate N/A

Belden    8336 060500         6 PR #24 PVCR SHLD PVC EA B $631.40 21.05% $498.49 See Labor Rate N/A

Belden    8337 060100         7 PR #24 PVCR SHLD PVC EA B $179.86 21.05% $142.00 See Labor Rate N/A

Belden    8337 0601000        7 PR #24 PVCR SHLD PVC EA B $1,513.20 21.05% $1,194.68 See Labor Rate N/A

Belden    8337 060500         7 PR #24 PVCR SHLD PVC EA B $756.60 21.05% $597.34 See Labor Rate N/A

Belden    83393 004500        1 PR #20 FEP FS SIL FT B $4.78 21.05% $3.78 See Labor Rate N/A

Belden    83394 002500        2 #22 FEP FS SIL FT B $3.33 21.05% $2.63 See Labor Rate N/A

Belden    83394 002U500       2 #22 FEP SILICONE FT B $3.33 21.05% $2.63 See Labor Rate N/A

Belden    83395 002100        3 #22 FEP FS SIL EA B $410.28 21.05% $323.92 See Labor Rate N/A

Belden    83395 002500        3 #22 FEP FS SIL FT B $3.73 21.05% $2.95 See Labor Rate N/A

Belden    83396 002100        4 #22 FEP FS SIL EA B $410.40 21.05% $324.01 See Labor Rate N/A

Belden    83396 002500        4 #22 FEP FS SIL FT B $4.10 21.05% $3.24 See Labor Rate N/A

Belden    8340 060100         10 PR #24 PVCR SHLD PVC EA B $231.42 21.05% $182.71 See Labor Rate N/A

Belden    8340 0601000        10 PR #24 PVCR SHLD PVC EA B $1,946.60 21.05% $1,536.85 See Labor Rate N/A

Belden    8340 060500         10 PR #24 PVCR SHLD PVC EA B $973.30 21.05% $768.43 See Labor Rate N/A

Belden    8342 060100         12 PR,1#24 PVCR SHLD PVC EA B $271.36 21.05% $214.24 See Labor Rate N/A

Belden    8342 0601000        12 PR,1#24 PVCR SHLD PVC EA B $2,282.80 21.05% $1,802.28 See Labor Rate N/A

Belden    8342 060500         12 PR,1#24 PVCR SHLD PVC EA B $1,141.40 21.05% $901.14 See Labor Rate N/A

Belden    8345 0601000        15 PR #24 PVCR SHLD PVC EA B $4,799.20 21.05% $3,789.00 See Labor Rate N/A

Belden    8345 060500         15 PR #24 PVCR SHLD PVC EA B $2,399.60 21.05% $1,894.50 See Labor Rate N/A

Belden    8348 0601000        18 PR #24 PVCR SHLD PVC EA B $6,493.60 21.05% $5,126.74 See Labor Rate N/A
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Belden    8348 060500         18 PR #24 PVCR SHLD PVC EA B $3,246.80 21.05% $2,563.37 See Labor Rate N/A

Belden    83503 0021000       3#24 FEP SH FEP FT B $2.42 21.05% $1.91 See Labor Rate N/A

Belden    83503 002500        3#24 FEP SH FEP FT B $2.42 21.05% $1.91 See Labor Rate N/A

Belden    83504 002100        4#24 FEP SH FEP EA B $345.52 21.05% $272.79 See Labor Rate N/A

Belden    83504 0021000       4#24 FEP SH FEP FT B $2.99 21.05% $2.36 See Labor Rate N/A

Belden    83504 002500        4#24 FEP SH FEP FT B $2.99 21.05% $2.36 See Labor Rate N/A

Belden    83506 0021000       6#24 FEP SH FEP FT B $3.88 21.05% $3.07 See Labor Rate N/A

Belden    83506 002500        6#24 FEP SH FEP FT B $3.88 21.05% $3.07 See Labor Rate N/A

Belden    83509 002100        9 #24 FEP SHLD FEP EA B $534.24 21.05% $421.79 See Labor Rate N/A

Belden    83509 0021000       9 #24 FEP SHLD FEP FT B $4.62 21.05% $3.65 See Labor Rate N/A

Belden    83509 002500        9 #24 FEP SHLD FEP FT B $4.62 21.05% $3.65 See Labor Rate N/A

Belden    83512 0021000       12#24 FEP SH FEP FT B $4.76 21.05% $3.76 See Labor Rate N/A

Belden    83515 0021000       15#24 FEP SH FEP FT B $5.57 21.05% $4.40 See Labor Rate N/A

Belden    8355 0601000        25 PR #24 PVCR SHLD PVC EA B $8,019.20 21.05% $6,331.21 See Labor Rate N/A

Belden    8355 060500         25 PR #24 PVCR SHLD PVC EA B $4,009.60 21.05% $3,165.60 See Labor Rate N/A

Belden    83552 0021000       2#22 FEP SH FEP FT B $2.33 21.05% $1.84 See Labor Rate N/A

Belden    83552 002500        2#22 FEP SH FEP FT B $2.33 21.05% $1.84 See Labor Rate N/A

Belden    83553 002100        3#22 FEP SH FEP EA B $293.36 21.05% $231.61 See Labor Rate N/A

Belden    83553 0021000       3#22 FEP SH FEP FT B $2.54 21.05% $2.00 See Labor Rate N/A

Belden    83553 002500        3#22 FEP SH FEP FT B $2.54 21.05% $2.00 See Labor Rate N/A

Belden    83554 002100        4#22 FEP SH FEP EA B $335.60 21.05% $264.96 See Labor Rate N/A

Belden    83554 0021000       4#22 FEP SH FEP FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    83554 002500        4#22 FEP SH FEP FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    83556 002100        6#22 FEP SH FEP EA B $424.04 21.05% $334.78 See Labor Rate N/A

Belden    83556 0021000       6#22 FEP SH FEP FT B $3.67 21.05% $2.90 See Labor Rate N/A

Belden    83556 002500        6#22 FEP SH FEP FT B $3.67 21.05% $2.90 See Labor Rate N/A

Belden    83559 002100        9#22 FEP SH FEP EA B $582.26 21.05% $459.70 See Labor Rate N/A

Belden    83559 0021000       9#22 FEP SH FEP FT B $5.04 21.05% $3.98 See Labor Rate N/A

Belden    83559 002500        9#22 FEP SH FEP FT B $5.04 21.05% $3.98 See Labor Rate N/A

Belden    83562 0021000       12#22 FEP SH FEP FT B $6.50 21.05% $5.13 See Labor Rate N/A

Belden    83562 002500        12#22 FEP SH FEP FT B $6.50 21.05% $5.13 See Labor Rate N/A

Belden    83569 0021000       19#22 FEP SH FEP FT B $9.10 21.05% $7.19 See Labor Rate N/A

Belden    83569 002500        19#22 FEP SH FEP FT B $9.10 21.05% $7.19 See Labor Rate N/A

Belden    83602 0021000       2#20 FEP SH FEP FT B $2.11 21.05% $1.67 See Labor Rate N/A

Belden    83602 002500        2#20 FEP SH FEP FT B $2.11 21.05% $1.67 See Labor Rate N/A

Belden    83604 002100        4#20 FEP SH FEP EA B $402.04 21.05% $317.41 See Labor Rate N/A

Belden    83604 0021000       4#20 FEP SH FEP FT B $3.48 21.05% $2.75 See Labor Rate N/A

Belden    83604 002500        4#20 FEP SH FEP FT B $3.48 21.05% $2.75 See Labor Rate N/A

Belden    83606 002100        6#20 FEP SH FEP EA B $567.28 21.05% $447.87 See Labor Rate N/A

Belden    83606 0021000       6#20 FEP SH FEP FT B $4.91 21.05% $3.87 See Labor Rate N/A

Belden    83606 002500        6#20 FEP SH FEP FT B $4.91 21.05% $3.87 See Labor Rate N/A

Belden    83609 002100        9#20 FEP SH FEP EA B $727.94 21.05% $574.71 See Labor Rate N/A

Belden    83609 0021000       9#20 FEP SH FEP FT B $6.30 21.05% $4.97 See Labor Rate N/A

Belden    83609 002500        9#20 FEP SH FEP FT B $6.30 21.05% $4.97 See Labor Rate N/A

Belden    83612 0021000       12#20 FEP SH FEP FT B $7.60 21.05% $6.00 See Labor Rate N/A

Belden    83612 002500        12#20 FEP SH FEP FT B $7.60 21.05% $6.00 See Labor Rate N/A

Belden    83652 002100        2#18 FEP SH FEP EA B $395.38 21.05% $312.15 See Labor Rate N/A

Belden    83652 0021000       2#18 FEP SH FEP FT B $3.42 21.05% $2.70 See Labor Rate N/A

Belden    83652 002500        2#18 FEP SH FEP FT B $3.42 21.05% $2.70 See Labor Rate N/A

Belden    83652 0025000       2 #18 FEP SH FEP FT B $3.42 21.05% $2.70 See Labor Rate N/A

Belden    83653 002100        3#18 FEP SH FEP EA B $455.16 21.05% $359.35 See Labor Rate N/A

Belden    83653 0021000       3#18 FEP SH FEP FT B $3.94 21.05% $3.11 See Labor Rate N/A

Belden    83653 002500        3#18 FEP SH FEP FT B $3.94 21.05% $3.11 See Labor Rate N/A

Belden    83653 0025000       3 #18 FEP SH FEP FT B $3.94 21.05% $3.11 See Labor Rate N/A

Belden    83654 002100        4#18 FEP SH FEP EA B $538.06 21.05% $424.80 See Labor Rate N/A

Belden    83654 0021000       4#18 FEP SH FEP FT B $4.65 21.05% $3.67 See Labor Rate N/A

Belden    83654 002500        4#18 FEP SH FEP FT B $4.65 21.05% $3.67 See Labor Rate N/A

Belden    83656 002100        6#18 FEP SH FEP EA B $604.24 21.05% $477.05 See Labor Rate N/A

Belden    83656 0021000       6#18 FEP SH FEP FT B $5.23 21.05% $4.13 See Labor Rate N/A

Belden    83656 002500        6#18 FEP SH FEP FT B $5.23 21.05% $4.13 See Labor Rate N/A

Belden    83659 002100        9#18 FEP SH FEP EA B $846.16 21.05% $668.05 See Labor Rate N/A
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Belden    83659 0021000       9#18 FEP SH FEP FT B $7.32 21.05% $5.78 See Labor Rate N/A

Belden    83659 002500        9#18 FEP SH FEP FT B $7.32 21.05% $5.78 See Labor Rate N/A

Belden    83662 002100        12#18 FEP SH FEP EA B $1,118.54 21.05% $883.09 See Labor Rate N/A

Belden    83662 0021000       12#18 FEP SH FEP FT B $9.68 21.05% $7.64 See Labor Rate N/A

Belden    83662 002500        12#18 FEP SH FEP FT B $9.68 21.05% $7.64 See Labor Rate N/A

Belden    83702 002100        2#16 FEP SH FEP EA B $454.36 21.05% $358.72 See Labor Rate N/A

Belden    83702 0021000       2#16 FEP SH FEP FT B $3.93 21.05% $3.10 See Labor Rate N/A

Belden    83702 002500        2#16 FEP SH FEP FT B $3.93 21.05% $3.10 See Labor Rate N/A

Belden    83703 0021000       3#16 FEP SH FEP FT B $4.22 21.05% $3.33 See Labor Rate N/A

Belden    83703 002500        3#16 FEP SH FEP FT B $4.22 21.05% $3.33 See Labor Rate N/A

Belden    83704 002100        4#16 FEP SH FEP EA B $586.54 21.05% $463.08 See Labor Rate N/A

Belden    83704 0021000       4#16 FEP SH FEP FT B $5.07 21.05% $4.01 See Labor Rate N/A

Belden    83704 002500        4#16 FEP SH FEP FT B $5.07 21.05% $4.01 See Labor Rate N/A

Belden    83706 002100        6#16 FEP SH FEP EA B $643.24 21.05% $507.84 See Labor Rate N/A

Belden    83706 0021000       6#16 FEP SH FEP FT B $5.56 21.05% $4.39 See Labor Rate N/A

Belden    83706 002500        6#16 FEP SH FEP FT B $5.56 21.05% $4.39 See Labor Rate N/A

Belden    83709 0021000       9#16 FEP SH FEP FT B $7.85 21.05% $6.20 See Labor Rate N/A

Belden    83709 002500        9#16 FEP SH FEP FT B $7.85 21.05% $6.20 See Labor Rate N/A

Belden    83712 0021000       12#16 FEP SH FEP FT B $11.22 21.05% $8.86 See Labor Rate N/A

Belden    83712 002500        12#16 FEP SH FEP FT B $11.22 21.05% $8.86 See Labor Rate N/A

Belden    83715 0021000       15#16 FEP SH FEP FT B $13.64 21.05% $10.77 See Labor Rate N/A

Belden    83719 002100        19#16 FEP SH FEP EA B $1,865.26 21.05% $1,472.63 See Labor Rate N/A

Belden    83719 0021000       19#16 FEP SH FEP FT B $16.14 21.05% $12.74 See Labor Rate N/A

Belden    83719 002500        19#16 FEP SH FEP FT B $16.14 21.05% $12.74 See Labor Rate N/A

Belden    83752 0021000       2#14 FEP SH FEP FT B $5.91 21.05% $4.66 See Labor Rate N/A

Belden    83752 002500        2#14 FEP SH FEP FT B $5.91 21.05% $4.66 See Labor Rate N/A

Belden    83753 0021000       3#14 FEP SH FEP FT B $8.18 21.05% $6.46 See Labor Rate N/A

Belden    83753 002500        3#14 FEP SH FEP FT B $8.18 21.05% $6.46 See Labor Rate N/A

Belden    83754 0021000       4#14 FEP SH FEP FT B $8.66 21.05% $6.84 See Labor Rate N/A

Belden    83754 002500        4#14 FEP SH FEP FT B $8.66 21.05% $6.84 See Labor Rate N/A

Belden    83756 002500        6#14 FEP SH FEP FT B $10.58 21.05% $8.35 See Labor Rate N/A

Belden    83802 0021000       2#12 FEP SH FEP FT B $5.94 21.05% $4.69 See Labor Rate N/A

Belden    83802 002500        2#12 FEP SH FEP FT B $5.94 21.05% $4.69 See Labor Rate N/A

Belden    83803 002100        3#12 FEP SH FEP EA B $880.64 21.05% $695.27 See Labor Rate N/A

Belden    83803 0021000       3#12 FEP SH FEP FT B $7.62 21.05% $6.01 See Labor Rate N/A

Belden    83803 002500        3#12 FEP SH FEP FT B $7.62 21.05% $6.01 See Labor Rate N/A

Belden    83804 0021000       4#12 FEP SH FEP FT B $11.23 21.05% $8.86 See Labor Rate N/A

Belden    83804 002500        4#12 FEP SH FEP FT B $11.23 21.05% $8.86 See Labor Rate N/A

Belden    83806 002100        6#12 FEP SH FEP EA B $1,464.40 21.05% $1,156.15 See Labor Rate N/A

Belden    83806 0021000       6#12 FEP SH FEP FT B $12.67 21.05% $10.00 See Labor Rate N/A

Belden    83900 001100        2#20 TYPE J THERMOCOUPLE EA B $149.30 21.05% $117.87 See Labor Rate N/A

Belden    83900 0011000       2#20 TYPE J THERMOCOUPLE FT B $1.26 21.05% $0.99 See Labor Rate N/A

Belden    83900 001500        2#20 TYPE J THERMOCOUPLE FT B $1.26 21.05% $0.99 See Labor Rate N/A

Belden    83905 001100        2#20 TYPE K THERMOCOUPLE EA B $180.34 21.05% $142.38 See Labor Rate N/A

Belden    83905 0011000       2#20 TYPE K THERMOCOUPLE FT B $1.69 21.05% $1.33 See Labor Rate N/A

Belden    83905 001500        2#20 TYPE K THERMOCOUPLE FT B $1.69 21.05% $1.33 See Labor Rate N/A

Belden    83910 001100        2#20 TYPE T THERMOCOUPLE EA B $140.10 21.05% $110.61 See Labor Rate N/A

Belden    83910 0011000       2#20 TYPE T THERMOCOUPLE FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    83915 0011000       2#20 TYPE E THERMOCOUPLE FT B $1.64 21.05% $1.30 See Labor Rate N/A

Belden    83915 001500        2#20 TYPE E THERMOCOUPLE FT B $1.64 21.05% $1.30 See Labor Rate N/A

Belden    83930 0101000       2#20TYPE JX THERMOCOUPLE FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    83930 010500        2#20TYPE JX THERMOCOUPLE FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    83932 0041000       2#20TYPE KX THERMOCOUPLE FT B $1.54 21.05% $1.21 See Labor Rate N/A

Belden    83934 0061000       2#20TYPE TX THERMOCOUPLE FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    83950 0101000       2#20TYPE JX THERMOCOUPLE FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    83950 010500        2#20TYPE JX THERMOCOUPLE FT B $1.68 21.05% $1.32 See Labor Rate N/A

Belden    83951 0101000       2#16TYPE JX THERMOCOUPLE FT B $2.74 21.05% $2.16 See Labor Rate N/A

Belden    83951 010500        2#16TYPE JX THERMOCOUPLE FT B $2.74 21.05% $2.16 See Labor Rate N/A

Belden    83952 0041000       2#20TYPE KX THERMOCOUPLE FT B $2.29 21.05% $1.81 See Labor Rate N/A

Belden    83952 004500        2#20TYPE KX THERMOCOUPLE FT B $2.29 21.05% $1.81 See Labor Rate N/A

Belden    83953 0041000       2#16TYPE KX THERMOCOUPLE FT B $3.75 21.05% $2.96 See Labor Rate N/A

Page 439 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    83953 004500        2#16TYPE KX THERMOCOUPLE FT B $3.75 21.05% $2.96 See Labor Rate N/A

Belden    83954 0061000       2#20TYPE TX THERMOCOUPLE FT B $1.53 21.05% $1.21 See Labor Rate N/A

Belden    83955 0071000       2#20TYPE EX THERMOCOUPLE FT B $1.83 21.05% $1.45 See Labor Rate N/A

Belden    8402 001500         2 #20 EPDM BRD CSM EA B $1,154.30 21.05% $911.33 See Labor Rate N/A

Belden    8402 001U1000       2 #20 EPDM SHLD HPN EA B $2,308.60 21.05% $1,822.65 See Labor Rate N/A

Belden    8402-SP-3           SOLID LIFT OFF SIDE PANELS BLK EA B $274.29 16.30% $229.59 See Labor Rate N/A

Belden    8403 0601000        3 #20 PE SHLD PVC EA B $1,998.20 21.05% $1,577.59 See Labor Rate N/A

Belden    8403 060500         3 #20 PE SHLD PVC EA B $999.10 21.05% $788.80 See Labor Rate N/A

Belden    8404 060100         4 #20 PE SHLD PVC EA B $239.92 21.05% $189.42 See Labor Rate N/A

Belden    8404 0601000        4 #20 PE SHLD PVC EA B $2,056.00 21.05% $1,623.22 See Labor Rate N/A

Belden    8404 060500         4 #20 PE SHLD PVC EA B $1,031.80 21.05% $814.61 See Labor Rate N/A

Belden    8404 060U1000       4 #20 PE SHLD PVC EA B $2,056.00 21.05% $1,623.22 See Labor Rate N/A

Belden    8405 0601000        5 #20 PE SHLD PVC EA B $2,605.60 21.05% $2,057.14 See Labor Rate N/A

Belden    8405 060250         5 #20 PE SHLD PVC EA B $655.45 21.05% $517.48 See Labor Rate N/A

Belden    8405 060500         5 #20 PE SHLD PVC EA B $1,302.80 21.05% $1,028.57 See Labor Rate N/A

Belden    8406 010100         3 #24 CS EPDM BRD CS SBR EA B $283.88 21.05% $224.13 See Labor Rate N/A

Belden    8406 010500         3 #24 CS EPDM BRD,CS SBR EA B $1,339.90 21.05% $1,057.86 See Labor Rate N/A

Belden    8407 010100         4 #16 EPDM BRD CPE EA B $461.18 21.05% $364.10 See Labor Rate N/A

Belden    8407 010250         4 #16 EPDM BRD CPE EA B $1,126.40 21.05% $889.30 See Labor Rate N/A

Belden    8408 001500         2 #16 EPDM BRD CSM EA B $1,825.50 21.05% $1,441.24 See Labor Rate N/A

Belden    8410 010500         #25 EPDM BRD EPDM EA B $725.10 21.05% $572.47 See Labor Rate N/A

Belden    8412 0021000        2 #20 EPDM BRD EPDM EA B $1,138.20 21.05% $898.62 See Labor Rate N/A

Belden    8412 0041000        2 #20 EPDM BRD EPDM EA B $1,138.20 21.05% $898.62 See Labor Rate N/A

Belden    8412 0061000        2 #20 EPDM BRD EPDM EA B $1,138.20 21.05% $898.62 See Labor Rate N/A

Belden    8412 010100         2 #20 EPDM BRD EPDM EA B $131.10 21.05% $103.50 See Labor Rate N/A

Belden    8412 0101000        2 #20 EPDM BRD EPDM EA B $1,138.20 21.05% $898.62 See Labor Rate N/A

Belden    8412 010250         2 #20 EPDM BRD EPDM EA B $288.00 21.05% $227.38 See Labor Rate N/A

Belden    8412 010500         2 #20 EPDM BRD EPDM EA B $572.60 21.05% $452.07 See Labor Rate N/A

Belden    8412 010U1000       2 #20 EPDM SHLD EPDM EA B $1,138.20 21.05% $898.62 See Labor Rate N/A

Belden    8412 010U500        2 #20 EPDM SHLD EPDM EA B $572.60 21.05% $452.07 See Labor Rate N/A

Belden    8413 010100         2#24 EPDM SHLD EPDM EA B $150.90 21.05% $119.14 See Labor Rate N/A

Belden    8413 010500         2 #24 EPDM SH EPDM EA B $654.40 21.05% $516.65 See Labor Rate N/A

Belden    8413 010U500        2 #24 EPDM SHLD EPDM EA B $654.40 21.05% $516.65 See Labor Rate N/A

Belden    84142 001100        M17/60-RG142 COAX EA B $447.08 21.05% $352.97 See Labor Rate N/A

Belden    84142 0011000       M17/60-RG142 COAX FT B $4.23 21.05% $3.34 See Labor Rate N/A

Belden    84142 001500        M17/60-RG142 COAX FT B $4.23 21.05% $3.34 See Labor Rate N/A

Belden    8416 008250         2 SH CONDRS PARALLEL PVC EA B $322.40 21.05% $254.54 See Labor Rate N/A

Belden    8417 060250         1#25 PE FS PVC EA B $195.15 21.05% $154.07 See Labor Rate N/A

Belden    8418 010100         8 #20 EPDM BRD EPDM EA B $598.78 21.05% $472.74 See Labor Rate N/A

Belden    8418 010250         8 #20 EPDM BRD EPDM EA B $1,438.70 21.05% $1,135.86 See Labor Rate N/A

Belden    8421 060250         #25 PE SERVED PVC EA B $237.00 21.05% $187.11 See Labor Rate N/A

Belden    8422 0601000        2 #22 PE CBRD BRD PVC EA B $994.40 21.05% $785.08 See Labor Rate N/A

Belden    8422 060500         2 #22 PE CBRD BRD PVC EA B $501.50 21.05% $395.94 See Labor Rate N/A

Belden    8422 060U1000       2 #22 PE CBRD BRD PVC EA B $994.40 21.05% $785.08 See Labor Rate N/A

Belden    8423 010100         3 #20 EPDM BRD EPDM EA B $243.68 21.05% $192.39 See Labor Rate N/A

Belden    8423 0101000        3 #20 EPDM BRD EPDM EA B $2,031.40 21.05% $1,603.80 See Labor Rate N/A

Belden    8423 010500         3 #20 EPDM BRD EPDM EA B $1,015.70 21.05% $801.90 See Labor Rate N/A

Belden    8424 010100         4 #20 EPDM SHLD EPDM EA B $229.18 21.05% $180.94 See Labor Rate N/A

Belden    8424 0101000        4 #20 EPDM BRD EPDM EA B $2,126.60 21.05% $1,678.96 See Labor Rate N/A

Belden    8424 010250         4 #20 EPDM BRD EPDM EA B $529.80 21.05% $418.28 See Labor Rate N/A

Belden    8424 010500         4 #20 EPDM BRD EPDM EA B $1,063.30 21.05% $839.48 See Labor Rate N/A

Belden    8424 010U500        4 #20 EPDM SHLD EPDM EA B $1,063.30 21.05% $839.48 See Labor Rate N/A

Belden    8425 010100         5 #20 EPDM BRD EPDM EA B $377.28 21.05% $297.86 See Labor Rate N/A

Belden    8425 010250         5 #20 EPDM BRD EPDM EA B $912.95 21.05% $720.78 See Labor Rate N/A

Belden    8426 010100         6 #20 EPDM BRD EPDM EA B $427.16 21.05% $337.25 See Labor Rate N/A

Belden    8426 010250         6 #20 EPDM BRD EPDM EA B $1,039.45 21.05% $820.65 See Labor Rate N/A

Belden    8427 010100         7 #20 EPDM BRD EPDM EA B $482.70 21.05% $381.09 See Labor Rate N/A

Belden    8427 010250         7 #20 EPDM BRD EPDM EA B $1,168.05 21.05% $922.18 See Labor Rate N/A

Belden    8428 010100         2 #18 EPDM BRD CPE EA B $254.88 21.05% $201.23 See Labor Rate N/A

Belden    8428 0101000        2 #18 EPDM BRD CPE EA B $2,293.80 21.05% $1,810.97 See Labor Rate N/A

Belden    8428 010500         2 #18 EPDM BRD CPE EA B $1,146.90 21.05% $905.48 See Labor Rate N/A
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Belden    8428 010U500        2 #18 EPDM BRD CPE EA B $1,146.90 21.05% $905.48 See Labor Rate N/A

Belden    84303 0011000       M17/111 COAX FT B $3.08 21.05% $2.43 See Labor Rate N/A

Belden    84303 001500        M17/111 COAX FT B $3.08 21.05% $2.43 See Labor Rate N/A

Belden    84316 001100        M17/13-RG316 COAX EA B $180.74 21.05% $142.70 See Labor Rate N/A

Belden    84316 0011000       M17/13-RG316 COAX FT B $1.64 21.05% $1.30 See Labor Rate N/A

Belden    84316 001500        M17/13-RG316 COAX FT B $1.64 21.05% $1.30 See Labor Rate N/A

Belden    8434 060100         4 #25 PE SH PVC EA B $78.86 21.05% $62.26 See Labor Rate N/A

Belden    8434 0601000        4 #25 PE SH PVC EA B $663.80 21.05% $524.07 See Labor Rate N/A

Belden    8434 060500         4 #25 PE SH PVC EA B $331.90 21.05% $262.04 See Labor Rate N/A

Belden    8434 060U1000       4 #25 PE SH PVC EA B $663.80 21.05% $524.07 See Labor Rate N/A

Belden    8436-01-SP-3        SOLID  LIFT OFF SIDE PANEL EA B $143.68 16.30% $120.26 See Labor Rate N/A

Belden    8437 0101000        2 #22 PVC BRD PVC EA B $833.20 21.05% $657.82 See Labor Rate N/A

Belden    8441 010100         2 #22 PVC SH PVC EA B $102.28 21.05% $80.75 See Labor Rate N/A

Belden    8441 0101000        2 #22 PVC SH PVC EA B $837.00 21.05% $660.82 See Labor Rate N/A

Belden    8441 010500         2 #22 PVC SH PVC EA B $424.90 21.05% $335.46 See Labor Rate N/A

Belden    8441 010U1000       2 #22 PVC SH PVC EA B $837.00 21.05% $660.82 See Labor Rate N/A

Belden    8441 010U500        2 #22 PVC SH PVC EA B $424.90 21.05% $335.46 See Labor Rate N/A

Belden    8442 060100         2 #22 PVC PVC EA B $24.56 21.05% $19.39 See Labor Rate N/A

Belden    8442 0601000        2 #22 PVC PVC EA B $206.40 21.05% $162.95 See Labor Rate N/A

Belden    8442 06010000       2 #22 PVC PVC FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    8442 060500         2 #22 PVC PVC EA B $103.20 21.05% $81.48 See Labor Rate N/A

Belden    8442 060U1000       2 #22 PVC PVC EA B $206.40 21.05% $162.95 See Labor Rate N/A

Belden    8442 060U500        2 #22 PVC PVC EA B $103.20 21.05% $81.48 See Labor Rate N/A

Belden    8443 060100         3 #22 PVC PVC EA B $34.58 21.05% $27.30 See Labor Rate N/A

Belden    8443 0601000        3 #22 PVC PVC EA B $290.80 21.05% $229.59 See Labor Rate N/A

Belden    8443 060500         3 #22 PVC PVC EA B $145.40 21.05% $114.79 See Labor Rate N/A

Belden    8443 0605000        3 #22 PVC PVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    8443 060U1000       3 #22 PVC PVC EA B $290.80 21.05% $229.59 See Labor Rate N/A

Belden    8443 060U500        3 #22 PVC EA B $145.40 21.05% $114.79 See Labor Rate N/A

Belden    8444 060100         4 #22 PVC PVC EA B $41.14 21.05% $32.48 See Labor Rate N/A

Belden    8444 0601000        4 #22 PVC PVC EA B $345.80 21.05% $273.01 See Labor Rate N/A

Belden    8444 060500         4 #22 PVC PVC EA B $172.90 21.05% $136.51 See Labor Rate N/A

Belden    8444 0605000        4 #22 PVC PVC FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    8444 060U1000       4 #22 PVC PVC EA B $345.80 21.05% $273.01 See Labor Rate N/A

Belden    8444 060U500        4 #22 PVC PVC EA B $172.90 21.05% $136.51 See Labor Rate N/A

Belden    8445 060100         5 #22 PVC PVC EA B $55.32 21.05% $43.68 See Labor Rate N/A

Belden    8445 0601000        5 #22 PVC PVC EA B $465.20 21.05% $367.28 See Labor Rate N/A

Belden    8445 060500         5 #22 PVC PVC EA B $232.60 21.05% $183.64 See Labor Rate N/A

Belden    8445 0605000        5 #22 PVC PVC FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    8445 060U1000       5 #22 PVC PVC EA B $465.20 21.05% $367.28 See Labor Rate N/A

Belden    8445 060U500        5 #22 PVC PVC EA B $232.60 21.05% $183.64 See Labor Rate N/A

Belden    8446 060100         4#22 2#18 PVC PVC EA B $86.74 21.05% $68.48 See Labor Rate N/A

Belden    8446 0601000        4#22 2#18 PVC PVC EA B $729.80 21.05% $576.18 See Labor Rate N/A

Belden    8446 060500         4#22 2#18 PVC PVC EA B $364.90 21.05% $288.09 See Labor Rate N/A

Belden    8446 060U1000       4#22 2#18 PVC PVC EA B $729.80 21.05% $576.18 See Labor Rate N/A

Belden    8446 060U500        4#22 2#18 PVC PVC EA B $364.90 21.05% $288.09 See Labor Rate N/A

Belden    8448 0601000        2#18,6#22 PVC PVC EA B $855.20 21.05% $675.19 See Labor Rate N/A

Belden    8448 060500         2#18,6#22 PVC PVC EA B $427.60 21.05% $337.59 See Labor Rate N/A

Belden    8448 060U1000       2#18,6#22 PVC PVC EA B $855.20 21.05% $675.19 See Labor Rate N/A

Belden    8448 060U500        2#18,6#22 PVC PVC EA B $427.60 21.05% $337.59 See Labor Rate N/A

Belden    8450 0081000        2 #22 PP SHLD PVC FR EA B $256.60 21.05% $202.59 See Labor Rate N/A

Belden    8450 0101000        2 #22 PP SHLD PVC FR EA B $256.60 21.05% $202.59 See Labor Rate N/A

Belden    8450 010U1000       2 #22 PP SHLD PVC FR EA B $256.60 21.05% $202.59 See Labor Rate N/A

Belden    8450 010U500        2 #22 PP SHLD PVC FR EA B $130.00 21.05% $102.64 See Labor Rate N/A

Belden    8451 0081000        2 #22 PP SHLD PVC FR EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    8451 008500         2 #22 PP SHLD PVC FR EA B $102.20 21.05% $80.69 See Labor Rate N/A

Belden    8451 008U1000       2 #22 PP SHLD PVC FR EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    8451 008U500        2 #22 PP SHLD PVC FR EA B $102.20 21.05% $80.69 See Labor Rate N/A

Belden    8451 010100         2 #22 PP SHLD PVC FR EA B $22.94 21.05% $18.11 See Labor Rate N/A

Belden    8451 0101000        2 #22 PP SHLD PVC FR EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    8451 010500         2 #22 PP SHLD PVC FR EA B $102.20 21.05% $80.69 See Labor Rate N/A
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Belden    8451 010U1000       2 #22 PP SHLD PVC FR EA B $202.20 21.05% $159.64 See Labor Rate N/A

Belden    8451 010U500        2 #22 PP SHLD PVC FR EA B $102.20 21.05% $80.69 See Labor Rate N/A

Belden    8452 0101000        2#18 EPDM CS SBR TYPE SV EA B $867.20 21.05% $684.66 See Labor Rate N/A

Belden    8452 010250         2#18 EPDM CS SBR TYPE SV EA B $238.50 21.05% $188.30 See Labor Rate N/A

Belden    8452 010500         2#18 EPDM CS SBR TYPE SV EA B $433.60 21.05% $342.33 See Labor Rate N/A

Belden    8452 010U500        2#18 EPDM CS SBR TYPE SV EA B $433.60 21.05% $342.33 See Labor Rate N/A

Belden    8453 010100         3#18EPDM CS SBR TYPE SV EA B $186.08 21.05% $146.91 See Labor Rate N/A

Belden    8453 010500         3#18EPDM CS SBR TYPE SV EA B $581.60 21.05% $459.18 See Labor Rate N/A

Belden    8454 010100         4 #18 EPDM SBR EA B $174.80 21.05% $138.01 See Labor Rate N/A

Belden    8454 0101000        4 #18 EPDM SBR EA B $1,456.60 21.05% $1,149.99 See Labor Rate N/A

Belden    8454 010500         4 #18 EPDM SBR EA B $728.30 21.05% $575.00 See Labor Rate N/A

Belden    8454 010U1000       4 #18 EPDM SBR EA B $1,456.60 21.05% $1,149.99 See Labor Rate N/A

Belden    8454 010U500        4 #18 EPDM SBR EA B $728.30 21.05% $575.00 See Labor Rate N/A

Belden    8455 010250         2 #18, 3 #20 EPDM SBR EA B $426.05 21.05% $336.37 See Labor Rate N/A

Belden    8455 010U1000       2#18 EPDM 3 #20 EPDM SBR EA B $1,561.60 21.05% $1,232.89 See Labor Rate N/A

Belden    8455 010U500        2#18 EPDM 3 #20 EPDM SBR EA B $780.80 21.05% $616.45 See Labor Rate N/A

Belden    8456 060100         10 #22 PVC PVC EA B $89.96 21.05% $71.02 See Labor Rate N/A

Belden    8456 0601000        10 #22 PVC PVC EA B $756.60 21.05% $597.34 See Labor Rate N/A

Belden    8456 060500         10 #22 PVC PVC EA B $378.30 21.05% $298.67 See Labor Rate N/A

Belden    8456 060U1000       10 #22 PVC PVC EA B $756.60 21.05% $597.34 See Labor Rate N/A

Belden    8456 060U500        10 #22 PVC PVC EA B $378.30 21.05% $298.67 See Labor Rate N/A

Belden    8457 060100         12 #22 PVC PVC EA B $99.10 21.05% $78.24 See Labor Rate N/A

Belden    8457 0601000        12 #22 PVC PVC EA B $833.60 21.05% $658.13 See Labor Rate N/A

Belden    8457 060500         12 #22 PVC PVC EA B $416.80 21.05% $329.07 See Labor Rate N/A

Belden    8457 060U1000       12 #22 PVC PVC EA B $833.60 21.05% $658.13 See Labor Rate N/A

Belden    8457 060U500        12 #22 PVC PVC EA B $416.80 21.05% $329.07 See Labor Rate N/A

Belden    8458 060100         15 #22 PVC PVC EA B $158.20 21.05% $124.90 See Labor Rate N/A

Belden    8458 0601000        15 #22 PVC PVC EA B $1,330.40 21.05% $1,050.36 See Labor Rate N/A

Belden    8458 060500         15 #22 PVC PVC EA B $665.20 21.05% $525.18 See Labor Rate N/A

Belden    8459 060100         25 #22 PVC PVC EA B $278.78 21.05% $220.10 See Labor Rate N/A

Belden    8459 0601000        25 #22 PVC PVC EA B $2,345.00 21.05% $1,851.39 See Labor Rate N/A

Belden    8459 060500         25 #22 PVC PVC EA B $1,172.50 21.05% $925.70 See Labor Rate N/A

Belden    8460 0631000        TW PR BLK & NAT EA B $429.60 21.05% $339.17 See Labor Rate N/A

Belden    8460 063U1000       TW PR BLK & NAT EA B $429.60 21.05% $339.17 See Labor Rate N/A

Belden    8461 060100         2 #18 PVC FRPVC EA B $41.72 21.05% $32.94 See Labor Rate N/A

Belden    8461 0601000        2 #18 PVC FRPVC EA B $351.20 21.05% $277.27 See Labor Rate N/A

Belden    8461 060500         2 #18 PVC FRPVC EA B $175.60 21.05% $138.64 See Labor Rate N/A

Belden    8461 0605000        2 #18 PVC FRPVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    8461 060U1000       2 #18 PVC FRPVC EA B $351.20 21.05% $277.27 See Labor Rate N/A

Belden    8461 060U500        2 #18 PVC FRPVC EA B $175.60 21.05% $138.64 See Labor Rate N/A

Belden    8465 060100         5 #18 PVC PVC EA B $83.04 21.05% $65.56 See Labor Rate N/A

Belden    8465 0601000        5 #18 PVC PVC EA B $698.80 21.05% $551.71 See Labor Rate N/A

Belden    8465 060500         5 #18 PVC PVC EA B $349.40 21.05% $275.85 See Labor Rate N/A

Belden    8465 0605000        5 #18 PVC PVC FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    8465 060U1000       5 #18 PVC PVC EA B $698.80 21.05% $551.71 See Labor Rate N/A

Belden    8465 060U500        5 #18 PVC PVC EA B $349.40 21.05% $275.85 See Labor Rate N/A

Belden    8466 060100         12 #18 PVC PVC EA B $188.86 21.05% $149.11 See Labor Rate N/A

Belden    8466 0601000        PS3C18 PVC PVC EA B $1,588.80 21.05% $1,254.37 See Labor Rate N/A

Belden    8466 060250         12 #18 PVC PVC EA B $472.15 21.05% $372.77 See Labor Rate N/A

Belden    8466 060500         12 #18 PVC PVC EA B $794.40 21.05% $627.18 See Labor Rate N/A

Belden    8467 060100         7 #18 PVC PVC EA B $116.78 21.05% $92.20 See Labor Rate N/A

Belden    8467 0601000        7 #18 PVC PVC EA B $982.40 21.05% $775.61 See Labor Rate N/A

Belden    8467 060250         7 #18 PVC PVC EA B $291.95 21.05% $230.50 See Labor Rate N/A

Belden    8467 060500         7 #18 PVC PVC EA B $491.20 21.05% $387.81 See Labor Rate N/A

Belden    8468 060100         15#18 PVC PVC EA B $263.14 21.05% $207.75 See Labor Rate N/A

Belden    8468 0601000        15#18 PVC PVC EA B $2,213.80 21.05% $1,747.81 See Labor Rate N/A

Belden    8468 060500         15#18 PVC PVC EA B $1,106.90 21.05% $873.90 See Labor Rate N/A

Belden    8469 060100         9 #18 PVC PVC EA B $144.26 21.05% $113.89 See Labor Rate N/A

Belden    8469 0601000        9 #18 PVC PVC EA B $1,213.40 21.05% $957.99 See Labor Rate N/A

Belden    8469 060250         9 #18 PVC PVC EA B $360.65 21.05% $284.74 See Labor Rate N/A

Belden    8469 060500         9 #18 PVC PVC EA B $606.70 21.05% $478.99 See Labor Rate N/A
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Belden    8469 0605000        9 #18 PVC PVC FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    8470 0631000        TW PR BLK & WHT EA B $514.20 21.05% $405.96 See Labor Rate N/A

Belden    8470 063500         TW PR BLK & WHT EA B $260.80 21.05% $205.90 See Labor Rate N/A

Belden    8470 063U1000       TW PR BLK & WHT EA B $514.20 21.05% $405.96 See Labor Rate N/A

Belden    8471 0601000        1 PR #16 PVC FRPVC EA B $620.00 21.05% $489.49 See Labor Rate N/A

Belden    8471 060500         1 PR #16 PVC FRPVC EA B $310.00 21.05% $244.75 See Labor Rate N/A

Belden    8471 0605000        1 PR #16 PVC FRPVC FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    8471 060U1000       1 PR #16 PVC FRPVC EA B $620.00 21.05% $489.49 See Labor Rate N/A

Belden    8471 060U500        1 PR #16 PVC FRPVC EA B $310.00 21.05% $244.75 See Labor Rate N/A

Belden    8472 010250         2 #16 EPDM SBR TYPE SJ EA B $271.45 21.05% $214.31 See Labor Rate N/A

Belden    8473 0601000        1 PR #14 PVC PVC EA B $1,031.60 21.05% $814.45 See Labor Rate N/A

Belden    8473 060500         1 PR #14 PVC PVC EA B $515.80 21.05% $407.23 See Labor Rate N/A

Belden    8473 060U500        1 PR #14 PVC PVC EA B $515.80 21.05% $407.23 See Labor Rate N/A

Belden    8477 0601000        2 #12 PVC FRPVC EA B $1,134.80 21.05% $895.93 See Labor Rate N/A

Belden    8477 060500         2 #12 PVC FRPVC EA B $567.40 21.05% $447.97 See Labor Rate N/A

Belden    8477 060U500        2 #12 PVC FRPVC EA B $567.40 21.05% $447.97 See Labor Rate N/A

Belden    8478 010250         2 #18 EPDM SBR EA B $236.95 21.05% $187.07 See Labor Rate N/A

Belden    8479 010250         3 #14 EPDM, SBR SJ RUB EA B $431.65 21.05% $340.79 See Labor Rate N/A

Belden    8484 0601000        4-20 AWG PVC EA B $519.60 21.05% $410.23 See Labor Rate N/A

Belden    8486 0601000        2 #19 PVC PVC EA B $251.60 21.05% $198.64 See Labor Rate N/A

Belden    8486 060U1000       2 #19 PVC PVC EA B $251.60 21.05% $198.64 See Labor Rate N/A

Belden    8486 060U500        2 #19 PVC PVC EA B $125.80 21.05% $99.32 See Labor Rate N/A

Belden    8489 060100         4 #18 PVC PVC EA B $66.98 21.05% $52.88 See Labor Rate N/A

Belden    8489 0601000        4 #18 PVC PVC EA B $563.40 21.05% $444.81 See Labor Rate N/A

Belden    8489 060250         4 #18 PVC PVC EA B $167.45 21.05% $132.20 See Labor Rate N/A

Belden    8489 060500         4 #18 PVC PVC EA B $281.70 21.05% $222.40 See Labor Rate N/A

Belden    8489 0605000        4 #18 PVC PVC FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    8489 060U1000       4 #18 PVC PVC EA B $563.40 21.05% $444.81 See Labor Rate N/A

Belden    8489 060U500        4 #18 PVC PVC EA B $281.70 21.05% $222.40 See Labor Rate N/A

Belden    8500 0011000        16 STR PVC BRN EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 002100         16 STR PVC RED EA B $53.22 21.05% $42.02 See Labor Rate N/A

Belden    8500 0021000        16 STR PVC RED EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 0031000        16 STR PVC ORG EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 004100         16 STR PVC YEL EA B $53.22 21.05% $42.02 See Labor Rate N/A

Belden    8500 0041000        16 STR PVC YEL EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 005100         16 STR PVC GRN EA B $53.22 21.05% $42.02 See Labor Rate N/A

Belden    8500 0051000        16 STR PVC GRN EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 006100         16 STR PVC LBLU EA B $53.22 21.05% $42.02 See Labor Rate N/A

Belden    8500 0061000        16 STR PVC LBLU EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 0071000        16 STR PVC VIO EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 0081000        16 STR PVC GRY EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 009100         16 STR PVC WHT EA B $53.22 21.05% $42.02 See Labor Rate N/A

Belden    8500 0091000        16 STR PVC WHT EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 010100         16 STR PVC BLK EA B $53.22 21.05% $42.02 See Labor Rate N/A

Belden    8500 0101000        16 STR PVC BLK EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8500 0141000        16 STR PVC WHT/BLK EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    8500 0151000        16 STR PVC WHT/RED EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    8500 0161000        16 STR PVC WHT/GRN EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    8500 0171000        16 STR PVC WHT/YEL EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    8500 0181000        16 STR PVC WHT/BLU EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    8500 0191000        16 STR PVC WHT/BRN EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    8500 0201000        16 STR PVC WHT/ORG EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    8501 001100         18 STR PVC BRN EA B $42.56 21.05% $33.60 See Labor Rate N/A

Belden    8501 0011000        18 STR PVC BRN EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 002100         18 STR PVC RED EA B $42.56 21.05% $33.60 See Labor Rate N/A

Belden    8501 0021000        18 STR PVC RED EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 003100         18 STR PVC ORG EA B $42.56 21.05% $33.60 See Labor Rate N/A

Belden    8501 0031000        18 STR PVC ORG EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 004100         18 STR PVC YEL EA B $42.56 21.05% $33.60 See Labor Rate N/A

Belden    8501 0041000        18 STR PVC YEL EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 005100         18 STR PVC GRN EA B $42.56 21.05% $33.60 See Labor Rate N/A

Page 443 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    8501 0051000        18 STR PVC GRN EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 006100         18 STR PVC LBLU EA B $42.56 21.05% $33.60 See Labor Rate N/A

Belden    8501 0061000        18 STR PVC LBLU EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 0071000        18 STR PVC VIO EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 0081000        18 STR PVC GRY EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 009100         18 STR PVC WHT EA B $42.56 21.05% $33.60 See Labor Rate N/A

Belden    8501 0091000        18 STR PVC WHT EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 010100         18 STR PVC BLK EA B $42.56 21.05% $33.60 See Labor Rate N/A

Belden    8501 0101000        18 STR PVC BLK EA B $309.60 21.05% $244.43 See Labor Rate N/A

Belden    8501 0141000        18 STR PVC WHT/BLK EA B $326.20 21.05% $257.54 See Labor Rate N/A

Belden    8501 0151000        18 STR PVC WHT/RED EA B $315.00 21.05% $248.69 See Labor Rate N/A

Belden    8501 0181000        18 STR PVC WHT/BLU EA B $315.00 21.05% $248.69 See Labor Rate N/A

Belden    8501 0201000        18 STR PVC WHT/ORG EA B $315.00 21.05% $248.69 See Labor Rate N/A

Belden    8501 0211000        18 STR PVC WHT/GRY EA B $315.00 21.05% $248.69 See Labor Rate N/A

Belden    8502 001100         20 STR PVC BRN EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0011000        20 STR PVC BRN EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 002100         20 STR PVC RED EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0021000        20 STR PVC RED EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 003100         20 STR PVC ORG EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0031000        20 STR PVC ORG EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 004100         20 STR PVC YEL EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0041000        20 STR PVC YEL EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 005100         20 STR PVC GRN EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0051000        20 STR PVC GRN EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 006100         20 STR PVC LBLU EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0061000        20 STR PVC LT.BLU EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 007100         20 STR PVC VIO EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0071000        20 STR PVC VIO EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 008100         20 STR PVC GRY EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0081000        20 STR PVC GRY EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 009100         20 STR PVC WHT EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0091000        20 STR PVC WHT EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 010100         20 STR PVC BLK EA B $39.04 21.05% $30.82 See Labor Rate N/A

Belden    8502 0101000        20 STR PVC BLK EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8502 0151000        20 STR PVC WHT/RED EA B $241.40 21.05% $190.59 See Labor Rate N/A

Belden    8502 0181000        20 STR PVC WHT/BLU EA B $241.40 21.05% $190.59 See Labor Rate N/A

Belden    8503 001100         22 STR PVC BRN EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0011000        22 STR PVC BRN EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 002100         22 STR PVC RED EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0021000        22 STR PVC RED EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 003100         22 STR PVC ORG EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0031000        22 STR PVC ORG EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 004100         22 STR PVC YEL EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0041000        22 STR PVC YEL EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 005100         22 STR PVC GRN EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0051000        22 STR PVC GRN EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 006100         22 STR PVC LBLU EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0061000        22 STR PVC LBLU EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 007100         22 STR PVC VIO EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0071000        22 STR PVC VIO EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 008100         22 STR PVC GRY EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0081000        22 STR PVC GRY EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 009100         22 STR PVC WHT EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0091000        22 STR PVC WHT EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 010100         22 STR PVC BLK EA B $30.14 21.05% $23.80 See Labor Rate N/A

Belden    8503 0101000        22 STR PVC BLK EA B $188.60 21.05% $148.90 See Labor Rate N/A

Belden    8503 0141000        22 STR PVC WHT/BLK EA B $194.40 21.05% $153.48 See Labor Rate N/A

Belden    8503 0151000        22 STR PVC WHT/RED EA B $194.40 21.05% $153.48 See Labor Rate N/A

Belden    8503 0161000        22 STR PVC WHT/GRN EA B $194.40 21.05% $153.48 See Labor Rate N/A

Belden    8503 0171000        22 STR PVC WHT/YEL EA B $194.40 21.05% $153.48 See Labor Rate N/A

Belden    8503 0181000        22 STR PVC WHT/BLU EA B $194.40 21.05% $153.48 See Labor Rate N/A
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Belden    8503 0191000        22 STR PVC WHT/BRN EA B $194.40 21.05% $153.48 See Labor Rate N/A

Belden    8503 0211000        22 STR PVC WHT/GRY EA B $194.40 21.05% $153.48 See Labor Rate N/A

Belden    8503 0221000        22 STR PVC WHT/VIO EA B $194.40 21.05% $153.48 See Labor Rate N/A

Belden    8504 001100         24 STR PVC BRN EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0011000        24 STR PVC BRN EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 002100         24 STR PVC RED EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0021000        24 STR PVC RED EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 003100         24 STR PVC ORG EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0031000        24 STR PVC ORG EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 004100         24 STR PVC YEL EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0041000        24 STR PVC YEL EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 005100         24 STR PVC GRN EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0051000        24 STR PVC GRN EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 006100         24 STR PVC LBLU EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0061000        24 STR PVC LBLU EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 0071000        24 STR PVC VIO EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 008100         24 STR PVC GRY EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0081000        24 STR PVC GRY EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 009100         24 STR PVC WHT EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0091000        24 STR PVC WHT EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 010100         24 STR PVC BLK EA B $27.58 21.05% $21.77 See Labor Rate N/A

Belden    8504 0101000        24 STR PVC BLK EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8504 015100         DISCONTINUED EA B $27.86 21.05% $22.00 See Labor Rate N/A

Belden    8505 001100         26 STR PVC BRN EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0011000        26 STR PVC BRN EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 002100         26 STR PVC RED EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0021000        26 STR PVC RED EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 003100         26 STR PVC ORG EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0031000        26 STR PVC ORG EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 004100         26 STR PVC YEL EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0041000        26 STR PVC YEL EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 005100         26 STR PVC GRN EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0051000        26 STR PVC GRN EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 006100         26 STR PVC LBLU EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0061000        26 STR PVC LBLU EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 007100         26 STR PVC VIO EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0071000        26 STR PVC VIO EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 008100         26 STR PVC GRY EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0081000        26 STR PVC GRY EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 009100         26 STR PVC WHT EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0091000        26 STR PVC WHT EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    8505 010100         26 STR PVC BLK EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8505 0101000        26 STR PVC BLK EA B $182.00 21.05% $143.69 See Labor Rate N/A

Belden    85102 3681000       2#16 TEFZEL TEFZEL FT B $5.22 21.05% $4.12 See Labor Rate N/A

Belden    85102 368500        2#16 TEFZEL TEFZEL FT B $5.22 21.05% $4.12 See Labor Rate N/A

Belden    85103 3681000       3#16 TEFZEL TEFZEL FT B $6.54 21.05% $5.17 See Labor Rate N/A

Belden    85109 3681000       9#16 TEFZEL TEFZEL FT B $15.72 21.05% $12.41 See Labor Rate N/A

Belden    85164 368100        4 PR#20 TEFZEL FS TEFZEL EA B $1,543.40 21.05% $1,218.52 See Labor Rate N/A

Belden    85164 3681000       4 PR#20 TEFZEL FS TEFZEL FT B $13.35 21.05% $10.54 See Labor Rate N/A

Belden    85168 3681000       8 PR#20 TEFZEL FS TEFZEL FT B $19.02 21.05% $15.02 See Labor Rate N/A

Belden    8520 001100         14 STR PVC BRN EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0011000        14 STR PVC BRN EA B $717.40 21.05% $566.39 See Labor Rate N/A

Belden    8520 002100         14 STR PVC RED EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0021000        14 STR PVC RED EA B $717.40 21.05% $566.39 See Labor Rate N/A

Belden    8520 003100         14 STR PVC ORG EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0031000        14 STR PVC ORG EA B $717.40 21.05% $566.39 See Labor Rate N/A

Belden    8520 004100         14 STR PVC YEL EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 005100         14 STR PVC GRN EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0051000        14 STR PVC GRN EA B $717.40 21.05% $566.39 See Labor Rate N/A

Belden    8520 006100         14 STR PVC LBLU EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0061000        14 STR PVC LBLU EA B $717.40 21.05% $566.39 See Labor Rate N/A

Page 445 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    8520 0081000        14 STR PVC GRY EA B $717.40 21.05% $566.39 See Labor Rate N/A

Belden    8520 009100         14 STR PVC WHT EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0091000        14 STR PVC WHT EA B $717.40 21.05% $566.39 See Labor Rate N/A

Belden    8520 010100         14 STR PVC BLK EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0101000        14 STR PVC BLK EA B $717.40 21.05% $566.39 See Labor Rate N/A

Belden    8520 013100         14 STR PVC DBLU EA B $87.36 21.05% $68.97 See Labor Rate N/A

Belden    8520 0181000        14 STR PVC WHT/BLU EA B $720.40 21.05% $568.76 See Labor Rate N/A

Belden    8521 001100         16 STR PVC BRN EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0011000        16 STR PVC BRN EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 002100         16 STR PVC RED EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0021000        16 STR PVC RED EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 003100         16 STR PVC ORG EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0031000        16 STR PVC ORG EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 004100         16 STR PVC YEL EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0041000        16 STR PVC YEL EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 005100         16 STR PVC GRN EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0051000        16 STR PVC GRN EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 006100         16 STR PVC LBLU EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0061000        16 STR PVC LBLU EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 007100         16 STR PVC VIO EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0071000        16 STR PVC VIO EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 008100         16 STR PVC GRY EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0081000        16 STR PVC GRY EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 009100         16 STR PVC WHT EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0091000        16 STR PVC WHT EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 010100         16 STR PVC BLK EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0101000        16 STR PVC BLK EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 011100         16 STR PVC TAN EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0111000        16 STR PVC TAN EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 012100         16 STR PVC PNK EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 013100         16 STR PVC DBLU EA B $60.46 21.05% $47.73 See Labor Rate N/A

Belden    8521 0131000        16 STR PVC DBLU EA B $434.80 21.05% $343.28 See Labor Rate N/A

Belden    8521 0141000        16 STR PVC WHT/BLK EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 0151000        16 STR PVC WHT/RED EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 0161000        16 STR PVC WHT/GRN EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 0171000        16 STR PVC WHT/YEL EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 018100         16 STR PVC WHT/BLU EA B $60.78 21.05% $47.99 See Labor Rate N/A

Belden    8521 0181000        16 STR PVC WHT/BLU EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 0191000        16 STR PVC WHT/BRN EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 0201000        16 STR PVC WHT/ORG EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 0211000        16 STR PVC WHT/GRY EA B $440.40 21.05% $347.70 See Labor Rate N/A

Belden    8521 0221000        16 STR PVC WHT/VIO EA B $455.80 21.05% $359.86 See Labor Rate N/A

Belden    8522 001100         18 STR PVC BRN EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0011000        18 STR PVC BRN EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 002100         18 STR PVC RED EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0021000        18 STR PVC RED EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 003100         18 STR PVC ORG EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0031000        18 STR PVC ORG EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 004100         18 STR PVC YEL EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0041000        18 STR PVC YEL EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 005100         18 STR PVC GRN EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0051000        18 STR PVC GRN EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 006100         18 STR PVC LBLU EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0061000        18 STR PVC LBLU EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 007100         18 STR PVC VIO EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0071000        18 STR PVC VIO EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 008100         18 STR PVC GRY EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0081000        18 STR PVC GRY EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 009100         18 STR PVC WHT EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0091000        18 STR PVC WHT EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 010100         18 STR PVC BLK EA B $37.60 21.05% $29.69 See Labor Rate N/A
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Belden    8522 0101000        18 STR PVC BLK EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 0111000        18 STR PVC TAN EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 0121000        18 STR PVC PNK EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 013100         18 STR PVC DBLU EA B $37.60 21.05% $29.69 See Labor Rate N/A

Belden    8522 0131000        18 STR PVC DBLU EA B $269.00 21.05% $212.38 See Labor Rate N/A

Belden    8522 014100         18 STR PVC WHT/BLK EA B $38.12 21.05% $30.10 See Labor Rate N/A

Belden    8522 0141000        18 STR PVC WHT/BLK EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    8522 0151000        18 STR PVC WHT/RED EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    8522 0161000        18 STR PVC WHT/GRN EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    8522 018100         18 STR PVC WHT/BLU EA B $38.12 21.05% $30.10 See Labor Rate N/A

Belden    8522 0181000        18 STR PVC WHT/BLU EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    8522 020100         18 STR PVC WHT/ORG EA B $38.12 21.05% $30.10 See Labor Rate N/A

Belden    8522 0201000        18 STR PVC WHT/ORG EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    8522 0241000        18 STR PVC WHT/BLK/GRN EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    8522 0261000        18 STR PVC WHT/BLK/BLU EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    8522 029100         18 STR PVC WHT/BLK/GRY EA B $38.12 21.05% $30.10 See Labor Rate N/A

Belden    8522 0301000        18 STR PVC WHT/BLK/VIO EA B $273.40 21.05% $215.85 See Labor Rate N/A

Belden    85220 368100        2#20 TEFZEL TEFZEL EA B $489.16 21.05% $386.19 See Labor Rate N/A

Belden    85220 3681000       2#20 TEFZEL TEFZEL FT B $4.23 21.05% $3.34 See Labor Rate N/A

Belden    85221 3681000       2#16 TEFZEL TEFZEL FT B $5.52 21.05% $4.36 See Labor Rate N/A

Belden    85221 368500        2#16 TEFZEL TEFZEL FT B $5.52 21.05% $4.36 See Labor Rate N/A

Belden    8523 001100         20 STR PVC BRN EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0011000        20 STR PVC BRN EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 002100         20 STR PVC RED EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0021000        20 STR PVC RED EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 003100         20 STR PVC ORG EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0031000        20 STR PVC ORG EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 004100         20 STR PVC YEL EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0041000        20 STR PVC YEL EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 005100         20 STR PVC GRN EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0051000        20 STR PVC GRN EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 006100         20 STR PVC LBLU EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0061000        20 STR PVC LBLU EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 007100         20 STR PVC VIO EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0071000        20 STR PVC VIO EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 008100         20 STR PVC GRY EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0081000        20 STR PVC GRY EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 009100         20 STR PVC WHT EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0091000        20 STR PVC WHT EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 010100         20 STR PVC BLK EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0101000        20 STR PVC BLK EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 013100         20 STR PVC DBLU EA B $36.20 21.05% $28.58 See Labor Rate N/A

Belden    8523 0131000        20 STR PVC DBLU EA B $228.80 21.05% $180.64 See Labor Rate N/A

Belden    8523 0141000        20 STR PVC WHT/BLK EA B $234.20 21.05% $184.90 See Labor Rate N/A

Belden    8523 0161000        20 STR PVC WHT/GRN           1 EA B $234.20 21.05% $184.90 See Labor Rate N/A

Belden    8523 018100         20 STR PVC WHT/BLU EA B $36.46 21.05% $28.79 See Labor Rate N/A

Belden    8523 0181000        20 STR PVC WHT/BLU EA B $234.20 21.05% $184.90 See Labor Rate N/A

Belden    8523 0211000        20 STR PVC WHT/GRY EA B $234.20 21.05% $184.90 See Labor Rate N/A

Belden    85230 3681000       2#20 TEFZEL FS TEFZEL FT B $4.50 21.05% $3.55 See Labor Rate N/A

Belden    85230 368500        2#20 TEFZEL FS TEFZEL FT B $4.50 21.05% $3.55 See Labor Rate N/A

Belden    85231 3681000       2#16 TEFZEL FS TEFZEL FT B $5.75 21.05% $4.54 See Labor Rate N/A

Belden    85231 368500        2#16 TEFZEL FS TEFZEL FT B $5.75 21.05% $4.54 See Labor Rate N/A

Belden    8524 001100         22 STR PVC BRN EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0011000        22 STR PVC BRN EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 002100         22 STR PVC RED EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0021000        22 STR PVC RED EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 003100         22 STR PVC ORG EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0031000        22 STR PVC ORG EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 004100         22 STR PVC YEL EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0041000        22 STR PVC YEL EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 005100         22 STR PVC GRN EA B $29.90 21.05% $23.61 See Labor Rate N/A
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Belden    8524 0051000        22 STR PVC GRN EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 006100         22 STR PVC LBLU EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0061000        22 STR PVC LBLU EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 007100         22 STR PVC VIO EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0071000        22 STR PVC VIO EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 008100         22 STR PVC GRY EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0081000        22 STR PVC GRY EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 009100         22 STR PVC WHT EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0091000        22 STR PVC WHT EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 010100         22 STR PVC BLK EA B $29.90 21.05% $23.61 See Labor Rate N/A

Belden    8524 0101000        22 STR PVC BLK EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    8524 0131000        22 STR PVC DBLU EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    85240 3681000       3#20 TEFZEL FS TEFZEL FT B $5.28 21.05% $4.17 See Labor Rate N/A

Belden    85241 3681000       3#16 TEFZEL FS TEFZEL FT B $6.60 21.05% $5.21 See Labor Rate N/A

Belden    8525 001100         24 STR PVC BRN EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0011000        24 STR PVC BRN EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 002100         24 STR PVC RED EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0021000        24 STR PVC RED EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 003100         24 STR PVC ORG EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0031000        24 STR PVC ORG EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 004100         24 STR PVC YEL EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0041000        24 STR PVC YEL EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 005100         24 STR PVC GRN EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0051000        24 STR PVC GRN EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 006100         24 STR PVC LBLU EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0061000        24 STR PVC LBLU EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 007100         24 STR PVC VIO EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0071000        24 STR PVC VIO EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 008100         24 STR PVC GRY EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0081000        24 STR PVC GRY EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 009100         24 STR PVC WHT EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0091000        24 STR PVC WHT EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 010100         24 STR PVC BLK EA B $26.56 21.05% $20.97 See Labor Rate N/A

Belden    8525 0101000        24 STR PVC BLK EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 0131000        24 STR PVC DBLU EA B $168.00 21.05% $132.64 See Labor Rate N/A

Belden    8525 0141000        24 STR PVC WHT/BLK EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8525 0171000        24 STR PVC WHT/YEL EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8525 0181000        24 STR PVC WHT/BLU EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8525 0191000        24 STR PVC WHT/BRN EA B $172.80 21.05% $136.43 See Labor Rate N/A

Belden    8527 002100         12 STR PVC RED EA B $127.66 21.05% $100.79 See Labor Rate N/A

Belden    8527 0021000        12 STR PVC RED EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8527 003100         12 STR PVC ORG EA B $127.66 21.05% $100.79 See Labor Rate N/A

Belden    8527 0031000        12 STR PVC ORG EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8527 0041000        12 STR PVC YEL EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8527 005100         12 STR PVC GRN EA B $127.66 21.05% $100.79 See Labor Rate N/A

Belden    8527 0051000        12 STR PVC GRN EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8527 006100         12 STR PVC LBLU EA B $127.66 21.05% $100.79 See Labor Rate N/A

Belden    8527 0061000        12 STR PVC LBLU EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8527 0081000        12 STR PVC GRY EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8527 009100         12 STR PVC WHT EA B $127.66 21.05% $100.79 See Labor Rate N/A

Belden    8527 0091000        12 STR PVC WHT EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8527 010100         12 STR PVC BLK EA B $127.66 21.05% $100.79 See Labor Rate N/A

Belden    8527 0101000        12 STR PVC BLK EA B $975.80 21.05% $770.40 See Labor Rate N/A

Belden    8529 0021000        20 SOL PVC RED EA B $202.60 21.05% $159.95 See Labor Rate N/A

Belden    8529 0041000        20 SOL PVC YEL EA B $202.60 21.05% $159.95 See Labor Rate N/A

Belden    8529 0051000        20 SOL PVC GRN EA B $202.60 21.05% $159.95 See Labor Rate N/A

Belden    8529 009100         20 SOL PVC WHT EA B $31.50 21.05% $24.87 See Labor Rate N/A

Belden    8529 0091000        20 SOL PVC WHT EA B $202.60 21.05% $159.95 See Labor Rate N/A

Belden    8529 010100         20 SOL PVC BLK EA B $31.50 21.05% $24.87 See Labor Rate N/A

Belden    8529 0101000        20 SOL PVC BLK EA B $202.60 21.05% $159.95 See Labor Rate N/A

Belden    8529 0131000        20 SOL PVC DBLU EA B $202.60 21.05% $159.95 See Labor Rate N/A
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Belden    8530 002100         22 SOL PVC RED EA B $26.98 21.05% $21.30 See Labor Rate N/A

Belden    8530 0021000        22 SOL PVC RED EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 003100         22 SOL PVC ORG EA B $26.98 21.05% $21.30 See Labor Rate N/A

Belden    8530 0031000        22 SOL PVC ORG EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 004100         22 SOL PVC YEL EA B $26.98 21.05% $21.30 See Labor Rate N/A

Belden    8530 0041000        22 SOL PVC YEL EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 005100         22 SOL PVC GRN EA B $26.98 21.05% $21.30 See Labor Rate N/A

Belden    8530 0051000        22 SOL PVC GRN EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 006100         22 SOL PVC LBLU EA B $26.98 21.05% $21.30 See Labor Rate N/A

Belden    8530 0061000        22 SOL PVC LBLU EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 0071000        22 SOL PVC VIO EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 0081000        22 SOL PVC GRY EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 009100         22 SOL PVC WHT EA B $26.98 21.05% $21.30 See Labor Rate N/A

Belden    8530 0091000        22 SOL PVC WHT EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8530 010100         22 SOL PVC BLK EA B $26.98 21.05% $21.30 See Labor Rate N/A

Belden    8530 0101000        22 SOL PVC BLK EA B $164.80 21.05% $130.11 See Labor Rate N/A

Belden    8538 009100         24 SOL PVC WHT EA B $26.24 21.05% $20.72 See Labor Rate N/A

Belden    8538 0091000        24 SOL PVC WHT EA B $139.00 21.05% $109.74 See Labor Rate N/A

Belden    8538 010100         24 SOL PVC BLK EA B $26.24 21.05% $20.72 See Labor Rate N/A

Belden    8597 0011000        28 STR PVC BRN EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 002100         28 STR PVC RED EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8597 0021000        28 STR PVC RED EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 0031000        28 STR PVC ORG EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 004100         28 STR PVC YEL EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8597 0041000        28 STR PVC YEL EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 0051000        28 STR PVC DGRN EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 006100         28 STR PVC LBLU EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8597 0061000        28 STR PVC LBLU EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 0071000        28 STR PVC VIO EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 0081000        28 STR PVC GRY EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 009100         28 STR PVC WHT EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8597 0091000        28 STR PVC WHT EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8597 010100         28 STR PVC BLK EA B $26.94 21.05% $21.27 See Labor Rate N/A

Belden    8597 0101000        28 STR PVC BLK EA B $169.20 21.05% $133.58 See Labor Rate N/A

Belden    8618 0601000        3 #16 LDPE FS PVC EA B $1,071.20 21.05% $845.72 See Labor Rate N/A

Belden    8618 060500         3 #16 LDPE FS PVC EA B $535.60 21.05% $422.86 See Labor Rate N/A

Belden    8618 060U500        3 #16 LDPE FS PVC EA B $535.60 21.05% $422.86 See Labor Rate N/A

Belden    8619 060100         19#18 PVC PVC EA B $406.20 21.05% $320.70 See Labor Rate N/A

Belden    8619 0601000        19#18 PVC PVC EA B $3,417.20 21.05% $2,697.90 See Labor Rate N/A

Belden    8619 060500         19#18 PVC PVC EA B $1,708.60 21.05% $1,348.95 See Labor Rate N/A

Belden    8620 060100         4 #16 PVC FRPVC EA B $148.12 21.05% $116.94 See Labor Rate N/A

Belden    8620 0601000        4 #16 PVC FRPVC EA B $1,246.00 21.05% $983.72 See Labor Rate N/A

Belden    8620 060500         4 #16 PVC FRPVC EA B $623.00 21.05% $491.86 See Labor Rate N/A

Belden    8621 060100         7 #16 PVC FRPVC EA B $249.82 21.05% $197.23 See Labor Rate N/A

Belden    8621 0601000        7 #16 PVC FRPVC EA B $2,101.80 21.05% $1,659.38 See Labor Rate N/A

Belden    8621 060500         7 #16 PVC FRPVC EA B $1,050.90 21.05% $829.69 See Labor Rate N/A

Belden    8622 060100         12 #16 PVC FRPVC EA B $566.72 21.05% $447.43 See Labor Rate N/A

Belden    8622 0601000        12 #16 PVC FRPVC EA B $4,767.80 21.05% $3,764.21 See Labor Rate N/A

Belden    8622 060500         12 #16 PVC FRPVC EA B $2,383.90 21.05% $1,882.10 See Labor Rate N/A

Belden    8623 060100         15 #16 PVC FRPVC EA B $818.74 21.05% $646.40 See Labor Rate N/A

Belden    8623 0601000        15 #16 PVC FRPVC EA B $6,887.60 21.05% $5,437.80 See Labor Rate N/A

Belden    8623 060500         15 #16 PVC FRPVC EA B $3,443.80 21.05% $2,718.90 See Labor Rate N/A

Belden    8624 0601000        19 #16 PVC PVC EA B $8,512.20 21.05% $6,720.43 See Labor Rate N/A

Belden    8624 060500         19 #16 PVC PVC EA B $4,256.10 21.05% $3,360.22 See Labor Rate N/A

Belden    86262 0091000       #22 COAX RG-62/U TYPE FT B $1.89 21.05% $1.49 See Labor Rate N/A

Belden    86262 009500        #22 COAX RG-62/U TYPE FT B $1.89 21.05% $1.49 See Labor Rate N/A

Belden    8627 060100         4 #14 PVC FRPVC EA B $262.20 21.05% $207.01 See Labor Rate N/A

Belden    8627 0601000        4 #14 PVC FRPVC EA B $2,205.80 21.05% $1,741.49 See Labor Rate N/A

Belden    8628 060100         7 #14 STR PVC PVC EA B $452.02 21.05% $356.87 See Labor Rate N/A

Belden    8628 0601000        7 #14 STR PVC PVC EA B $3,802.80 21.05% $3,002.33 See Labor Rate N/A

Belden    8628 060500         7 #14 STR PVC PVC EA B $1,901.40 21.05% $1,501.17 See Labor Rate N/A
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Belden    8629 060500         12 #14 PVC PVC EA B $4,081.70 21.05% $3,222.53 See Labor Rate N/A

Belden    8641 060100         1 #24 FS PR PE PVC EA B $30.80 21.05% $24.32 See Labor Rate N/A

Belden    8641 0601000        1 #24 FS PR PE PVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    8641 0602000        1 #24 FS PR PE PVC EA B $517.60 21.05% $408.65 See Labor Rate N/A

Belden    8641 060500         1 #24 FS PR PE PVC EA B $129.40 21.05% $102.16 See Labor Rate N/A

Belden    8641 0605000        1 #24 FS PR PE PVC FT B $0.26 21.05% $0.20 See Labor Rate N/A

Belden    8641 060U1000       1 #24 FS PR PE PVC EA B $258.80 21.05% $204.32 See Labor Rate N/A

Belden    8641 060U500        1 #24 FS PR PE PVC EA B $129.40 21.05% $102.16 See Labor Rate N/A

Belden    8643 060100         3 #30 PP BRD PVC EA B $116.70 21.05% $92.14 See Labor Rate N/A

Belden    8643 060250         3 #30 PP BRD PVC EA B $291.75 21.05% $230.34 See Labor Rate N/A

Belden    8649 0601000        2#20 FRPVC PARALLEL EA B $237.40 21.05% $187.43 See Labor Rate N/A

Belden    8649 3681000        2#20 PVC PARALLEL EA B $237.40 21.05% $187.43 See Labor Rate N/A

Belden    8660 000250         1/8" ID TUBULAR BRD TC EA B $313.85 21.05% $247.79 See Labor Rate N/A

Belden    8660 00050          1/8" ID TUBULAR BRD TC EA B $66.43 21.05% $52.45 See Labor Rate N/A

Belden    8661 000250         13/64" ID TUBULAR BRD TC EA B $462.85 21.05% $365.42 See Labor Rate N/A

Belden    8661 00050          13/64" ID TUBULAR BRD TC EA B $99.00 21.05% $78.16 See Labor Rate N/A

Belden    8662 000250         25/32" ID TUBULAR BRD TC EA B $1,328.55 21.05% $1,048.90 See Labor Rate N/A

Belden    8662 00050          25/32" ID TUBULAR BRD TC EA B $280.07 21.05% $221.12 See Labor Rate N/A

Belden    8663 000250         7/32" ID TUBULAR BRD TC EA B $472.45 21.05% $373.00 See Labor Rate N/A

Belden    8663 00050          7/32" ID TUBULAR BRD TC EA B $106.92 21.05% $84.41 See Labor Rate N/A

Belden    8668 000250         11/64" ID TUBULAR BRD TC EA B $372.80 21.05% $294.33 See Labor Rate N/A

Belden    8668 00050          11/64" ID TUBULAR BRD TC EA B $84.65 21.05% $66.83 See Labor Rate N/A

Belden    8669 000250         1/2" ID TUBULAR BRD TC EA B $925.90 21.05% $731.00 See Labor Rate N/A

Belden    8669 00050          1/2" ID TUBULAR BRD TC EA B $201.40 21.05% $159.01 See Labor Rate N/A

Belden    8670 000250         #4 FLATTENED BRD TC EA B $2,175.20 21.05% $1,717.33 See Labor Rate N/A

Belden    8670 00050          #4 FLATTENED BRD TC EA B $509.18 21.05% $402.00 See Labor Rate N/A

Belden    8673 060500         2#12 PVC PARALLEL EA B $446.70 21.05% $352.67 See Labor Rate N/A

Belden    8675 060500         2 #14 PVC PARALLEL EA B $325.30 21.05% $256.83 See Labor Rate N/A

Belden    8677 060500         2#16 PVC PARALLEL EA B $241.70 21.05% $190.82 See Labor Rate N/A

Belden    8678 060500         2#10 PVC PARALLEL EA B $627.90 21.05% $495.73 See Labor Rate N/A

Belden    8690 060100         3 PR #18 PVC FRPVC EA B $124.62 21.05% $98.39 See Labor Rate N/A

Belden    8690 0601000        3 PR #18 PVC FRPVC EA B $1,048.20 21.05% $827.56 See Labor Rate N/A

Belden    8690 060500         3 PR #18 PVC FRPVC EA B $524.10 21.05% $413.78 See Labor Rate N/A

Belden    8690 060U500        3 PR #18 PVC FRPVC EA B $524.10 21.05% $413.78 See Labor Rate N/A

Belden    8691 0601000        6 PR #18 PVC FRPVC EA B $2,558.80 21.05% $2,020.19 See Labor Rate N/A

Belden    8691 060500         6 PR #18 PVC FRPVC EA B $1,279.40 21.05% $1,010.09 See Labor Rate N/A

Belden    8692 0601000        9 PR #18 PVC PVC EA B $3,789.00 21.05% $2,991.44 See Labor Rate N/A

Belden    8700 010250         32 OHM MINIATURE COAX EA B $275.30 21.05% $217.35 See Labor Rate N/A

Belden    8718 0601000        2 #12 PE SHLD PVC EA B $1,504.60 21.05% $1,187.89 See Labor Rate N/A

Belden    8718 0602000        2 #12 PE SHLD PVC EA B $3,009.20 21.05% $2,375.78 See Labor Rate N/A

Belden    8718 060500         2 #12 PE SHLD PVC EA B $752.30 21.05% $593.95 See Labor Rate N/A

Belden    8718 060U500        2 #12 PE SHLD PVC EA B $752.30 21.05% $593.95 See Labor Rate N/A

Belden    8719 0601000        2 #16 LDPE FS PVC EA B $705.00 21.05% $556.60 See Labor Rate N/A

Belden    8719 06010000       2 #16 LDPE FS PVC FT B $0.71 21.05% $0.56 See Labor Rate N/A

Belden    8719 0602000        2 #16 LDPE FS PVC EA B $1,410.00 21.05% $1,113.20 See Labor Rate N/A

Belden    8719 060500         2 #16 LDPE FS PVC EA B $352.50 21.05% $278.30 See Labor Rate N/A

Belden    8719 0605000        2 #16 LDPE FS PVC EA B $3,525.00 21.05% $2,783.01 See Labor Rate N/A

Belden    8719 060U1000       2 #16 LDPE FS PVC EA B $705.00 21.05% $556.60 See Labor Rate N/A

Belden    8719 060U500        2 #16 LDPE FS PVC EA B $352.50 21.05% $278.30 See Labor Rate N/A

Belden    8720 0601000        2 #14 PE FS PVC EA B $904.80 21.05% $714.35 See Labor Rate N/A

Belden    8720 0602000        2 #14 PE FS PVC EA B $1,809.60 21.05% $1,428.69 See Labor Rate N/A

Belden    8720 060500         2 #14 PE FS PVC EA B $452.40 21.05% $357.17 See Labor Rate N/A

Belden    8720 060U500        2 #14 PE FS PVC EA B $452.40 21.05% $357.17 See Labor Rate N/A

Belden    8722 0601000        2#20 FS PVC,2#20 PVC PVC EA B $1,157.60 21.05% $913.93 See Labor Rate N/A

Belden    8722 060500         2#20 FS PVC,2#20 PVC PVC EA B $578.80 21.05% $456.97 See Labor Rate N/A

Belden    8722 060U1000       2#20FS PVC,2#20 PVC PVC EA B $1,157.60 21.05% $913.93 See Labor Rate N/A

Belden    8722 060U500        2#20 FS PVC,2#20 PVC PVC EA B $578.80 21.05% $456.97 See Labor Rate N/A

Belden    8723 060100         2 SH PR #22 PP PVC EA B $44.16 21.05% $34.86 See Labor Rate N/A

Belden    8723 0601000        2 SH PR #22 PP PVC EA B $371.60 21.05% $293.38 See Labor Rate N/A

Belden    8723 06010000       2 SH PR #22 PP PVC FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    8723 0601640        2 SH PR #22 PP PVC EA B $609.42 21.05% $481.14 See Labor Rate N/A
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Belden    8723 0602000        2 SH PR #22 PP PVC EA B $743.20 21.05% $586.76 See Labor Rate N/A

Belden    8723 0603280        2 SH PR #22 PP PVC EA B $1,218.85 21.05% $962.29 See Labor Rate N/A

Belden    8723 060500         2 SH PR #22 PP PVC EA B $185.80 21.05% $146.69 See Labor Rate N/A

Belden    8723 0605000        2 SH PR #22 PP PVC EA B $1,858.00 21.05% $1,466.90 See Labor Rate N/A

Belden    8723 060U1000       2 SH PR #22 PP PVC EA B $371.60 21.05% $293.38 See Labor Rate N/A

Belden    8723 060U2000       2 SH PR #22 PP PVC EA B $743.20 21.05% $586.76 See Labor Rate N/A

Belden    8723 060U500        2 SH PR #22 PP PVC EA B $185.80 21.05% $146.69 See Labor Rate N/A

Belden    8723SB 0101000      2 FS PR #22 PP FRNHPO EA B $536.60 21.05% $423.65 See Labor Rate N/A

Belden    8724 0601000        2#22FS PP,2#22 PP PVC EA B $590.20 21.05% $465.97 See Labor Rate N/A

Belden    8724 060U1000       2#22 FS PP,2#22 PP PVC EA B $590.20 21.05% $465.97 See Labor Rate N/A

Belden    8725 0601000        4 SH PR #20 PP PVC EA B $3,252.20 21.05% $2,567.63 See Labor Rate N/A

Belden    8725 060500         4 SH PR #20 PP PVC EA B $1,626.10 21.05% $1,283.82 See Labor Rate N/A

Belden    87269 E4X1000       #22 RG62A/U TYPE 93 OHM FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    8728 0601000        2 #22 SHPR PP PVC EA B $790.80 21.05% $624.34 See Labor Rate N/A

Belden    8728 060500         '#22 SHPR PP PVC EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8728 060U1000       2 #22 SHPR PP PVC EA B $790.80 21.05% $624.34 See Labor Rate N/A

Belden    8728 060U500        '#22 SHPR PP PVC EA B $397.00 21.05% $313.43 See Labor Rate N/A

Belden    8729 0091000        4 #22 PE SHLD PVC EA B $1,340.20 21.05% $1,058.10 See Labor Rate N/A

Belden    8729 009500         4 #22 PE SHLD PVC EA B $670.10 21.05% $529.05 See Labor Rate N/A

Belden    8729 009U1000       4 #22 PE SHLD PVC EA B $1,340.20 21.05% $1,058.10 See Labor Rate N/A

Belden    8729 009U500        4 #22 PE SHLD PVC EA B $670.10 21.05% $529.05 See Labor Rate N/A

Belden    8730 0601000        1 #22 SH PR,2 #22 PP PVC EA B $580.00 21.05% $457.91 See Labor Rate N/A

Belden    8730 060U1000       1 #22 SH PR,2 #22 PP PVC EA B $580.00 21.05% $457.91 See Labor Rate N/A

Belden    8732 0601000        1#22 SH PR,2#22 FRPE PVC EA B $788.80 21.05% $622.76 See Labor Rate N/A

Belden    8734 0601000        2 #22 1 SHLD #22 PVC PVC EA B $664.60 21.05% $524.71 See Labor Rate N/A

Belden    8735 0601000        3 #22 PVC SHLD PVC EA B $869.80 21.05% $686.71 See Labor Rate N/A

Belden    8735 060500         3 #22 PVC SHLD PVC EA B $434.90 21.05% $343.36 See Labor Rate N/A

Belden    8737 0601000        1 PR#22 PVC SHLD PVC EA B $618.80 21.05% $488.55 See Labor Rate N/A

Belden    8737 060500         1 PR#22 PVC SHLD PVC EA B $309.40 21.05% $244.27 See Labor Rate N/A

Belden    8737 060U1000       1 PR#22 PVC SHLD PVC EA B $618.80 21.05% $488.55 See Labor Rate N/A

Belden    8737 060U500        2 #22 PVC SHLD PVC EA B $309.40 21.05% $244.27 See Labor Rate N/A

Belden    8740 060U1000       #22 TW PR PVC EA B $196.40 21.05% $155.06 See Labor Rate N/A

Belden    8740 060U500        #22 TW PR PVC EA B $98.20 21.05% $77.53 See Labor Rate N/A

Belden    8741 0601000        2 #22 TW PR FRPVC EA B $392.60 21.05% $309.96 See Labor Rate N/A

Belden    8741 060U1000       2 #22 TW PR FRPVC EA B $392.60 21.05% $309.96 See Labor Rate N/A

Belden    8741 060U500        2 #22 TW PR FRPVC EA B $196.30 21.05% $154.98 See Labor Rate N/A

Belden    8742 0601000        3 #22 TW PR FRPVC EA B $523.40 21.05% $413.23 See Labor Rate N/A

Belden    8743 0601000        6 PR #22 PVC FRPVC EA B $1,369.60 21.05% $1,081.31 See Labor Rate N/A

Belden    8744 0601000        9 PR #22 PVC FRPVC EA B $2,351.20 21.05% $1,856.29 See Labor Rate N/A

Belden    8747 060100         6 PR #22 PVC PVC EA B $125.42 21.05% $99.02 See Labor Rate N/A

Belden    8747 0601000        6 PR #22 PVC PVC EA B $1,055.20 21.05% $833.09 See Labor Rate N/A

Belden    8747 060500         6 PR #22 PVC PVC EA B $527.60 21.05% $416.54 See Labor Rate N/A

Belden    8748 060100         9 PR #22 PVC PVC EA B $217.88 21.05% $172.02 See Labor Rate N/A

Belden    8748 0601000        9 PR #22 PVC PVC EA B $1,833.20 21.05% $1,447.32 See Labor Rate N/A

Belden    8748 060500         9 PR #22 PVC PVC EA B $916.60 21.05% $723.66 See Labor Rate N/A

Belden    8749 0601000        15 PR #22 PVC PVC EA B $4,247.80 21.05% $3,353.66 See Labor Rate N/A

Belden    8749 060500         15 PR #22 PVC PVC EA B $2,123.90 21.05% $1,676.83 See Labor Rate N/A

Belden    8750 0601000        27 PR #22 PVC PVC FT B $8.30 21.05% $6.55 See Labor Rate N/A

Belden    8751 0601000        51 PR #22 PVC SHLD PVC FT B $10.16 21.05% $8.02 See Labor Rate N/A

Belden    8752 0601000        38 PR #22 PP SHLD PVC FT B $11.75 21.05% $9.28 See Labor Rate N/A

Belden    8752 060250         38 PR #22 PP SH PVC FT B $11.75 21.05% $9.28 See Labor Rate N/A

Belden    8757 0601000        4 #22 TW PR FRPVC EA B $694.60 21.05% $548.39 See Labor Rate N/A

Belden    8759 0601000        1 PR#20 PVC SHLD PVC EA B $746.00 21.05% $588.97 See Labor Rate N/A

Belden    8759 060U1000       1 PR #20 PVC SHLD PVC EA B $746.00 21.05% $588.97 See Labor Rate N/A

Belden    8759 060U500        2 #20 PVC SHLD PVC EA B $373.00 21.05% $294.49 See Labor Rate N/A

Belden    8760 0601000        2 #18 LDPE SH PVC EA B $417.60 21.05% $329.70 See Labor Rate N/A

Belden    8760 06010000       2 #18 LDPE SH PVC FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    8760 0602000        2 #18 LDPE SH PVC EA B $835.20 21.05% $659.40 See Labor Rate N/A

Belden    8760 060250         2 #18 LDPE SH PVC EA B $104.40 21.05% $82.42 See Labor Rate N/A

Belden    8760 060500         2 #18 LDPE SH PVC EA B $208.80 21.05% $164.85 See Labor Rate N/A

Belden    8760 0605000        2 #18 LDPE SH PVC EA B $2,088.00 21.05% $1,648.49 See Labor Rate N/A
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Belden    8760 060U1000       2 #18 LDPE SH PVC EA B $417.60 21.05% $329.70 See Labor Rate N/A

Belden    8760 060U500        2 #18 LDPE SH PVC EA B $208.80 21.05% $164.85 See Labor Rate N/A

Belden    8760NH 0601000      2 #18 LDPE SH NH LS/FRPO FT B $0.69 21.05% $0.54 See Labor Rate N/A

Belden    8761 0601000        2 #22 PE FS PVC EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8761 06010000       2 #22 PE FS PVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    8761 0602000        2 #22 PE FS PVC EA B $664.80 21.05% $524.86 See Labor Rate N/A

Belden    8761 060500         2 #22 PE FS PVC EA B $166.20 21.05% $131.22 See Labor Rate N/A

Belden    8761 0605000        2 #22 PE FS PVC EA B $1,662.00 21.05% $1,312.16 See Labor Rate N/A

Belden    8761 060U1000       2 #22 PE FS PVC EA B $332.40 21.05% $262.43 See Labor Rate N/A

Belden    8761 060U500        2 #22 PE FS PVC EA B $166.20 21.05% $131.22 See Labor Rate N/A

Belden    8762 060100         2 #20 PE FS PVC EA B $49.44 21.05% $39.03 See Labor Rate N/A

Belden    8762 0601000        2 #20 PE FS PVC EA B $415.80 21.05% $328.28 See Labor Rate N/A

Belden    8762 06010000       2 #20 PE FS PVC FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    8762 0602000        2 #20 PE FS PVC EA B $831.60 21.05% $656.55 See Labor Rate N/A

Belden    8762 060250         2 #20 PE FS PVC EA B $123.60 21.05% $97.58 See Labor Rate N/A

Belden    8762 060500         2 #20 PE FS PVC EA B $207.90 21.05% $164.14 See Labor Rate N/A

Belden    8762 060U1000       2 #20 PE FS PVC EA B $415.80 21.05% $328.28 See Labor Rate N/A

Belden    8762 060U500        2 #20 PE FS PVC EA B $207.90 21.05% $164.14 See Labor Rate N/A

Belden    8763 0601000        1SHPR#20, 1 #20 PE PVC EA B $1,168.40 21.05% $922.46 See Labor Rate N/A

Belden    8764 0601000        9 #22 SHPR PVC EA B $3,349.40 21.05% $2,644.37 See Labor Rate N/A

Belden    8766 0601000        15 #22 PVC SH PR PVC EA B $4,811.60 21.05% $3,798.79 See Labor Rate N/A

Belden    8767 0601000        3 PR FS #22 PVC PVC EA B $945.20 21.05% $746.24 See Labor Rate N/A

Belden    8767 060500         3 PR FS #22 PVC PVC EA B $472.60 21.05% $373.12 See Labor Rate N/A

Belden    8767 060U500        3 PR FS #22 PVC PVC EA B $472.60 21.05% $373.12 See Labor Rate N/A

Belden    8768 0601000        6 #22 PVC SH PR PVC EA B $1,547.40 21.05% $1,221.68 See Labor Rate N/A

Belden    8768 060500         6 #22 PVC SH PR PVC EA B $773.70 21.05% $610.84 See Labor Rate N/A

Belden    8769 060100         19 FS PR #22 HDPE PVC EA B $750.34 21.05% $592.40 See Labor Rate N/A

Belden    8769 0601000        19 FS PR #22 HDPE PVC EA B $6,312.20 21.05% $4,983.52 See Labor Rate N/A

Belden    8769 060500         19 FS PR #22 HDPE PVC EA B $3,156.10 21.05% $2,491.76 See Labor Rate N/A

Belden    8770 0601000        3 #18 LDPE FS PVC EA B $587.80 21.05% $464.07 See Labor Rate N/A

Belden    8770 06010000       3 #18 LDPE FS PVC FT B $0.59 21.05% $0.46 See Labor Rate N/A

Belden    8770 060500         3 #18 LDPE FS PVC EA B $293.90 21.05% $232.04 See Labor Rate N/A

Belden    8770 060U1000       3 #18 LDPE FS PVC EA B $587.80 21.05% $464.07 See Labor Rate N/A

Belden    8770 060U500        3 #18 LDPE FS PVC EA B $293.90 21.05% $232.04 See Labor Rate N/A

Belden    8771 0601000        3 #22 PE FS PVC EA B $381.20 21.05% $300.96 See Labor Rate N/A

Belden    8771 06010000       3 #22 PE FS PVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    8771 060250         3 #22 PE FS PVC EA B $95.30 21.05% $75.24 See Labor Rate N/A

Belden    8771 060500         3 #22 PE FS PVC EA B $190.60 21.05% $150.48 See Labor Rate N/A

Belden    8771 060U1000       3 #22 PE FS PVC EA B $381.20 21.05% $300.96 See Labor Rate N/A

Belden    8771 060U500        3 #22 PE FS PVC EA B $190.60 21.05% $150.48 See Labor Rate N/A

Belden    8772 0601000        3 #20 PE FS PVC EA B $471.60 21.05% $372.33 See Labor Rate N/A

Belden    8772 060500         3 #20 PE FS PVC EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    8772 060U1000       3 #20 PE FS PVC EA B $471.60 21.05% $372.33 See Labor Rate N/A

Belden    8772 060U500        3 #20 PE FS PVC EA B $235.80 21.05% $186.17 See Labor Rate N/A

Belden    87723 0021000       2 SH PR #22 FEP SOLEF FT B $1.17 21.05% $0.92 See Labor Rate N/A

Belden    87723 002500        2 SH PR #22 FEP SOLEF FT B $1.17 21.05% $0.92 See Labor Rate N/A

Belden    8773 060100         27 FS PR #22 HDPE PVC EA B $1,188.16 21.05% $938.06 See Labor Rate N/A

Belden    8773 0601000        27 FS PR #22 HDPE PVC FT B $10.00 21.05% $7.89 See Labor Rate N/A

Belden    8773 060500         27 FS PR #22 HDPE PVC FT B $10.00 21.05% $7.89 See Labor Rate N/A

Belden    8774 060100         9 FS PR #22 HDPE PVC EA B $376.16 21.05% $296.98 See Labor Rate N/A

Belden    8774 0601000        9 FS PR #22 HDPE PVC EA B $3,164.40 21.05% $2,498.31 See Labor Rate N/A

Belden    8774 060250         9 FS PR #22 HDPE PVC EA B $791.10 21.05% $624.58 See Labor Rate N/A

Belden    8774 060500         9 FS PR #22 HDPE PVC EA B $1,582.20 21.05% $1,249.16 See Labor Rate N/A

Belden    87740 0021000       2#18 FEP SOLEF FT B $0.96 21.05% $0.76 See Labor Rate N/A

Belden    8775 060100         11 FS PR #22 PP PVC EA B $403.76 21.05% $318.77 See Labor Rate N/A

Belden    8775 0601000        11 FS PR #22 PP PVC EA B $3,396.60 21.05% $2,681.64 See Labor Rate N/A

Belden    8775 060500         11 FS PR #22 PP PVC EA B $1,698.30 21.05% $1,340.82 See Labor Rate N/A

Belden    8776 060100         15 FS PR #22 PP PVC EA B $557.30 21.05% $439.99 See Labor Rate N/A

Belden    8776 0601000        15 FS PR #22 PP PVC EA B $4,688.40 21.05% $3,701.52 See Labor Rate N/A

Belden    8776 060500         15 FS PR #22 PP PVC EA B $2,344.20 21.05% $1,850.76 See Labor Rate N/A

Belden    87760 0021000       2#18 FEP FS SOLEF FT B $0.97 21.05% $0.76 See Labor Rate N/A
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Belden    87760 002500        2#18 FEP FS SOLEF FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    87760 0025000       2 #18 FEP FS SOLEF FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    87761 0021000       2#22 FEP FS SOLEF FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    87761 002500        2#22 FEP FS SOLEF FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    87761 0025000       2 #22 FEP FS SOLEF FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    8777 060100         3 SHLD PR #22 PP PVC EA B $90.48 21.05% $71.43 See Labor Rate N/A

Belden    8777 0601000        3 SHLD PR #22 PP PVC EA B $761.00 21.05% $600.81 See Labor Rate N/A

Belden    8777 06010000       3 SHLD PR #22 PP PVC FT B $0.76 21.05% $0.60 See Labor Rate N/A

Belden    8777 0601640        3 SHLD PR #22 PP PVC EA B $1,248.04 21.05% $985.34 See Labor Rate N/A

Belden    8777 060250         3 SHLD PR #22 PP PVC EA B $226.20 21.05% $178.59 See Labor Rate N/A

Belden    8777 0603280        3 SHLD PR #22 PP PVC EA B $2,496.08 21.05% $1,970.67 See Labor Rate N/A

Belden    8777 060500         3 SHLD PR #22 PP PVC EA B $380.50 21.05% $300.41 See Labor Rate N/A

Belden    8777 0605000        3 SHLD PR #22 PP PVC EA B $3,805.00 21.05% $3,004.07 See Labor Rate N/A

Belden    8777 060U1000       3 SH PR #22 PP PVC EA B $761.00 21.05% $600.81 See Labor Rate N/A

Belden    8777 060U500        3 SHLD PR #22 PP PVC EA B $380.50 21.05% $300.41 See Labor Rate N/A

Belden    87777 0021000       3 SH PR #22 FEP SOLEF FT B $2.39 21.05% $1.88 See Labor Rate N/A

Belden    87777 002500        3 SH PR #22 FEP SOLEF FT B $2.39 21.05% $1.88 See Labor Rate N/A

Belden    87778 0021000       6 SH PR #22 FEP SOLEF FT B $5.30 21.05% $4.18 See Labor Rate N/A

Belden    87778 002500        6 SH PR #22 FEP SOLEF FT B $5.30 21.05% $4.18 See Labor Rate N/A

Belden    8777SB 0101000      3 FSPR #22 PP FRNHPO EA B $816.00 21.05% $644.24 See Labor Rate N/A

Belden    8778 060100         6 FS PR #22 PP PVC EA B $176.58 21.05% $139.41 See Labor Rate N/A

Belden    8778 0601000        6 FS PR #22 PP PVC EA B $1,485.80 21.05% $1,173.05 See Labor Rate N/A

Belden    8778 060250         6 FS PR #22 PP PVC EA B $441.45 21.05% $348.53 See Labor Rate N/A

Belden    8778 060500         6 FS PR #22 PP PVC EA B $742.90 21.05% $586.52 See Labor Rate N/A

Belden    8780 0601000        1 PR #16 PVC SHLD PVC EA B $1,107.00 21.05% $873.98 See Labor Rate N/A

Belden    8780 060500         1 PR #16 PVC SHLD PVC EA B $560.00 21.05% $442.12 See Labor Rate N/A

Belden    8780 060U1000       1 PR #16 PVC SHLD PVC EA B $1,107.00 21.05% $873.98 See Labor Rate N/A

Belden    8782 001U1000       2#24 FRPVC PARALLEL EA B $121.80 21.05% $96.16 See Labor Rate N/A

Belden    8782 0091000        2#24 FRPVC PARALLEL EA B $121.80 21.05% $96.16 See Labor Rate N/A

Belden    8782 060U1000       2#24 FRPVC PARALLEL EA B $121.80 21.05% $96.16 See Labor Rate N/A

Belden    8782 3681000        2#24 PVC PARALLEL EA B $121.80 21.05% $96.16 See Labor Rate N/A

Belden    8786 060500         4 #24, 2 #22 FS PVC EA B $720.60 21.05% $568.92 See Labor Rate N/A

Belden    8786 060U500        4 #24, 2 #22 FS PVC EA B $720.60 21.05% $568.92 See Labor Rate N/A

Belden    8787 060500         2 #22, 8 #24 FS PVC EA B $1,388.80 21.05% $1,096.47 See Labor Rate N/A

Belden    8787 060U500        2 #22, 8 #24 FS PVC EA B $1,388.80 21.05% $1,096.47 See Labor Rate N/A

Belden    8788 060500         5 #22 PVC FS PVC EA B $889.60 21.05% $702.34 See Labor Rate N/A

Belden    8790 0601000        1 PR #18 PVC SHLD PVC EA B $762.60 21.05% $602.08 See Labor Rate N/A

Belden    8790 060500         1 PR#18 PVC SHLD PVC EA B $381.30 21.05% $301.04 See Labor Rate N/A

Belden    8790 060U1000       1 PR#18 PVC SHLD PVC EA B $762.60 21.05% $602.08 See Labor Rate N/A

Belden    8790 060U500        1PR #18 PVC SHLD PVC EA B $381.30 21.05% $301.04 See Labor Rate N/A

Belden    8791 0601000        3 #18 PVC SHLD PVC EA B $951.40 21.05% $751.14 See Labor Rate N/A

Belden    8791 060500         3 #18 PVC SHLD PVC EA B $475.70 21.05% $375.57 See Labor Rate N/A

Belden    8791 060U1000       3 #18 PVC SHLD PVC EA B $951.40 21.05% $751.14 See Labor Rate N/A

Belden    8794 6061000        3 #22 FRPE PVC EA B $404.80 21.05% $319.59 See Labor Rate N/A

Belden    8794 606U1000       3 #22 FRPE PVC EA B $404.80 21.05% $319.59 See Labor Rate N/A

Belden    8795 6061000        2 #22 FRPE PVC EA B $340.40 21.05% $268.75 See Labor Rate N/A

Belden    8795 606U500        2 #22 FRPE PVC EA B $170.20 21.05% $134.37 See Labor Rate N/A

Belden    8800                WIRE DISPENSING RACK EA B $20.67 21.05% $16.32 See Labor Rate N/A

Belden    88102 0081000       2#24 PR FS SOLEF FT B $3.91 21.05% $3.09 See Labor Rate N/A

Belden    88102 008500        2#24 PR FS SOLEF FT B $3.91 21.05% $3.09 See Labor Rate N/A

Belden    88103 0081000       3#24 PR FS SOLEF FT B $4.17 21.05% $3.29 See Labor Rate N/A

Belden    88103 008500        3#24 PR FS SOLEF FT B $4.17 21.05% $3.29 See Labor Rate N/A

Belden    88104 0081000       4#24 PR FS SOLEF FT B $4.62 21.05% $3.65 See Labor Rate N/A

Belden    88104 008500        4#24 PR FS SOLEF FT B $4.62 21.05% $3.65 See Labor Rate N/A

Belden    88105 0081000       5#24 PR FS SOLEF FT B $5.10 21.05% $4.02 See Labor Rate N/A

Belden    88105 008500        5#24 PR FS SOLEF FT B $5.10 21.05% $4.02 See Labor Rate N/A

Belden    88106 0081000       6#24 PR FS SOLEF FT B $7.08 21.05% $5.59 See Labor Rate N/A

Belden    88106 008500        6#24 PR FS SOLEF FT B $7.08 21.05% $5.59 See Labor Rate N/A

Belden    88107 0081000       7 PR #24 + 1#24 FS SOLEF FT B $9.43 21.05% $7.45 See Labor Rate N/A

Belden    88107 008500        7 PR #24 + 1#24 FS SOLEF FT B $9.43 21.05% $7.45 See Labor Rate N/A

Belden    88109 0081000       9#24 PR FS SOLEF FT B $11.66 21.05% $9.21 See Labor Rate N/A
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Belden    88109 008500        9#24 PR FS SOLEF FT B $11.66 21.05% $9.21 See Labor Rate N/A

Belden    88112 0081000       12#24 PR + 1#24 FS SOLEF FT B $13.68 21.05% $10.80 See Labor Rate N/A

Belden    88112 008500        12#24 PR + 1#24 FS SOLEF FT B $13.68 21.05% $10.80 See Labor Rate N/A

Belden    88118 0081000       18#24 PR + 1#24 FS SOLEF FT B $22.61 21.05% $17.85 See Labor Rate N/A

Belden    88118 008500        18#24 PR + 1#24 FS SOLEF FT B $22.61 21.05% $17.85 See Labor Rate N/A

Belden    88125 0081000       25#24 PR FS SOLEF FT B $27.78 21.05% $21.93 See Labor Rate N/A

Belden    88125 008500        25#24 PR FS SOLEF FT B $27.78 21.05% $21.93 See Labor Rate N/A

Belden    8816                18 STR PVC 8 COLOR KIT       1 EA B $143.99 21.05% $113.68 See Labor Rate N/A

Belden    88232 0101000       #20 TRIAX FFEP RG59/U TYPE FT B $4.71 21.05% $3.72 See Labor Rate N/A

Belden    88232 010500        #20 TRIAX FFEP RG59/U TYPE FT B $4.71 21.05% $3.72 See Labor Rate N/A

Belden    8824                20 STR PVC 8 COLOR KIT       1 EA B $137.24 21.05% $108.35 See Labor Rate N/A

Belden    88240 0101000       #20 COAX FEP RG58/U FT B $1.65 21.05% $1.30 See Labor Rate N/A

Belden    88240 010500        #20 COAX FEP RG58/U FT B $1.65 21.05% $1.30 See Labor Rate N/A

Belden    88241 0101000       23 SH FEP RG-59/U COAX FT B $1.98 21.05% $1.56 See Labor Rate N/A

Belden    88241 010500        23 SH FEP RG-59/U COAX FT B $1.98 21.05% $1.56 See Labor Rate N/A

Belden    8825                20 STR PVC 5 COLOR KIT EA B $195.16 21.05% $154.08 See Labor Rate N/A

Belden    88281 0101000       #20 FEP BRD BRD SLF COAX FT B $4.17 21.05% $3.29 See Labor Rate N/A

Belden    88281 010500        #20 FEP BRD BRD SLF COAX FT B $4.17 21.05% $3.29 See Labor Rate N/A

Belden    88442 002100        2#22 FEP FEP EA B $75.78 21.05% $59.83 See Labor Rate N/A

Belden    88442 0021000       2#22 FEP FEP FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    88442 002500        2#22 FEP FEP FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    88444 002100        4#22 FEP FEP EA B $107.96 21.05% $85.24 See Labor Rate N/A

Belden    88444 0021000       4#22 FEP FEP FT B $0.93 21.05% $0.74 See Labor Rate N/A

Belden    88444 002500        4#22 FEP FEP FT B $0.93 21.05% $0.74 See Labor Rate N/A

Belden    88489 0021000       4#18 FEP FEP FT B $3.53 21.05% $2.78 See Labor Rate N/A

Belden    88641 002100        2#24 FEP FS FEP EA B $148.86 21.05% $117.53 See Labor Rate N/A

Belden    88641 0021000       2#24 FEP FS FEP FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    88641 002500        2#24 FEP FS FEP FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    8866 002100         #18STR 40 KV HIGH VOLT EA B $110.80 21.05% $87.48 See Labor Rate N/A

Belden    8866 002500         #18 STR 40 KV HIGH VOLT EA B $460.60 21.05% $363.65 See Labor Rate N/A

Belden    8866 002U500        #18 STR 40 KV HIGH VOLT EA B $460.60 21.05% $363.65 See Labor Rate N/A

Belden    8868 002500         #22 STR 25 KV HIGH VOLT EA B $238.60 21.05% $188.38 See Labor Rate N/A

Belden    8868 002U500        #22 STR 25 KV HIGH VOLT EA B $238.60 21.05% $188.38 See Labor Rate N/A

Belden    8869 010100         22 STR 17 KV HIGH VOLT EA B $51.30 21.05% $40.50 See Labor Rate N/A

Belden    8869 010500         22 STR 17 KV HIGH VOLT EA B $187.30 21.05% $147.87 See Labor Rate N/A

Belden    88723 002100        2 SH PR #22 FEP FEP EA B $168.44 21.05% $132.98 See Labor Rate N/A

Belden    88723 0021000       2 SH PR #22 FEP FEP FT B $1.46 21.05% $1.15 See Labor Rate N/A

Belden    88723 002500        2 SH PR #22 FEP FEP FT B $1.46 21.05% $1.15 See Labor Rate N/A

Belden    88723 0025000       2 SH PR #22 FEP FEP FT B $1.46 21.05% $1.15 See Labor Rate N/A

Belden    88741 0021000       2 TW PR #22 FEP FEP FT B $2.88 21.05% $2.27 See Labor Rate N/A

Belden    88757 0021000       4 PR #22 FEP FEP FT B $4.54 21.05% $3.58 See Labor Rate N/A

Belden    88760 002100        2#18 FEP SH FEP EA B $124.62 21.05% $98.39 See Labor Rate N/A

Belden    88760 0021000       2#18 FEP SH FEP FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    88760 002500        2#18 FEP SH FEP FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    88760 0025000       2 #18 FEP SH FEP FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    88760 002U1000      2 #18 FEP SH FEP FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    88760 002U500       2 #18 FEP SH FEP FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    88761 002100        2#22 FEP FS FEP EA B $119.70 21.05% $94.50 See Labor Rate N/A

Belden    88761 0021000       2#22 FEP FS FEP FT B $1.04 21.05% $0.82 See Labor Rate N/A

Belden    88761 002500        2#22 FEP FS FEP FT B $1.04 21.05% $0.82 See Labor Rate N/A

Belden    88761 002U1000      2 #22 FEP FS FEP FT B $1.04 21.05% $0.82 See Labor Rate N/A

Belden    88770 0021000       3 #18 FEP FS FEP FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    88770 002500        3 #18 FEP FS FEP FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    88777 002100        3 SH PR #22 FEP FEP EA B $303.54 21.05% $239.65 See Labor Rate N/A

Belden    88777 0021000       3 SH PR #22 FEP FEP FT B $2.63 21.05% $2.07 See Labor Rate N/A

Belden    88777 002500        3 SH PR #22 FEP FEP FT B $2.63 21.05% $2.07 See Labor Rate N/A

Belden    88778 002100        6 SH PR #22 FEP FEP EA B $661.88 21.05% $522.56 See Labor Rate N/A

Belden    88778 0021000       6 SH PR #22 FEP FEP FT B $5.73 21.05% $4.52 See Labor Rate N/A

Belden    88778 002500        6 SH PR #22 FEP FEP FT B $5.73 21.05% $4.52 See Labor Rate N/A

Belden    8888 001250         2#18 STR PVC PARALLEL EA B $130.20 21.05% $102.79 See Labor Rate N/A

Belden    8888 001U1000       2#18 STR PVC PARALLEL EA B $473.60 21.05% $373.91 See Labor Rate N/A
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Belden    8890 002100         #24 STR EPDM RED EA B $54.28 21.05% $42.85 See Labor Rate N/A

Belden    8890 002500         #24 STR EPDM RED EA B $232.00 21.05% $183.17 See Labor Rate N/A

Belden    8890 010100         #24 STR EPDM BLK EA B $54.28 21.05% $42.85 See Labor Rate N/A

Belden    8890 010500         #24 STR EPDM BLK EA B $232.00 21.05% $183.17 See Labor Rate N/A

Belden    8897 002500         #18 STR SBR RED EA B $441.80 21.05% $348.80 See Labor Rate N/A

Belden    8897 002U500        #18 STR SBR RED EA B $441.80 21.05% $348.80 See Labor Rate N/A

Belden    8897 010500         #18 STR SBR BLK EA B $441.80 21.05% $348.80 See Labor Rate N/A

Belden    8897 010U500        #18 STR SBR BLK EA B $441.80 21.05% $348.80 See Labor Rate N/A

Belden    8898 002100         #18 STR EPDM RED EA B $110.52 21.05% $87.26 See Labor Rate N/A

Belden    8898 002500         #18 STR EPDM RED EA B $455.30 21.05% $359.46 See Labor Rate N/A

Belden    8898 010100         #18 STR EPDM BLK EA B $110.52 21.05% $87.26 See Labor Rate N/A

Belden    8898 010500         #18 STR EPDM BLK EA B $455.30 21.05% $359.46 See Labor Rate N/A

Belden    8899 002100         #18 STR EPDM RED EA B $80.60 21.05% $63.63 See Labor Rate N/A

Belden    8899 0021000        #18 STR EPDM RED EA B $593.00 21.05% $468.18 See Labor Rate N/A

Belden    8899 00225          #18 STR EPDM RED EA B $26.24 21.05% $20.71 See Labor Rate N/A

Belden    8899 002500         #18 STR EPDM RED EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8899 002U1000       18 STR EPDM RED EA B $593.00 21.05% $468.18 See Labor Rate N/A

Belden    8899 002U500        18 STR EPDM RED EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8899 004100         #18 STR EPDM YEL EA B $80.60 21.05% $63.63 See Labor Rate N/A

Belden    8899 004500         #18 STR EPDM YEL EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8899 005100         #18 STR EPDM DGRN EA B $80.60 21.05% $63.63 See Labor Rate N/A

Belden    8899 005500         #18 STR EPDM DGRN EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8899 006100         #18 STR EPDM LBLU EA B $80.60 21.05% $63.63 See Labor Rate N/A

Belden    8899 006500         #18 STR EPDM LBLU EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8899 009100         #18 STR EPDM WHT EA B $80.60 21.05% $63.63 See Labor Rate N/A

Belden    8899 009500         #18 STR EPDM WHT EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8899 010100         18 STR EPDM BLK EA B $80.60 21.05% $63.63 See Labor Rate N/A

Belden    8899 0101000        #18 STR EPDM BLK EA B $593.00 21.05% $468.18 See Labor Rate N/A

Belden    8899 01025          18 STR EPDM BLK EA B $26.24 21.05% $20.71 See Labor Rate N/A

Belden    8899 010500         #18 STR EPDM BLK EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8899 010U1000       #18 STR EPDM BLK EA B $593.00 21.05% $468.18 See Labor Rate N/A

Belden    8899 010U500        18 STR EPDM BLK EA B $296.50 21.05% $234.09 See Labor Rate N/A

Belden    8908 001250         #8 STR PVC BRN EA B $1,152.55 21.05% $909.95 See Labor Rate N/A

Belden    8908 002250         #8 STR PVC RED EA B $1,152.55 21.05% $909.95 See Labor Rate N/A

Belden    8908 0041500        #8 STR PVC YEL EA B $6,225.00 21.05% $4,914.68 See Labor Rate N/A

Belden    8908 004250         #8 STR PVC YEL EA B $1,152.55 21.05% $909.95 See Labor Rate N/A

Belden    8908 005250         #8 STR PVC DGRN EA B $1,152.55 21.05% $909.95 See Labor Rate N/A

Belden    8908 0071500        #8 STR PVC  VIO EA B $6,225.00 21.05% $4,914.68 See Labor Rate N/A

Belden    8908 0081500        #8 STR PVC GRY EA B $6,225.00 21.05% $4,914.68 See Labor Rate N/A

Belden    8908 008250         #8 STR PVC GRY EA B $1,152.55 21.05% $909.95 See Labor Rate N/A

Belden    8908 0101500        #8 STR PVC BLK EA B $6,225.00 21.05% $4,914.68 See Labor Rate N/A

Belden    8908 010250         #8 STR PVC BLK EA B $1,152.55 21.05% $909.95 See Labor Rate N/A

Belden    8908 013250         #8 STR PVC DBLU EA B $1,152.55 21.05% $909.95 See Labor Rate N/A

Belden    8910 0012000        #10 STR PVC BRN EA B $2,706.00 21.05% $2,136.40 See Labor Rate N/A

Belden    8910 002500         #10 STR PVC RED EA B $751.00 21.05% $592.92 See Labor Rate N/A

Belden    8910 005500         #10 STR PVC DGRN EA B $751.00 21.05% $592.92 See Labor Rate N/A

Belden    8910 007500         #10 STR PVC VIO EA B $751.00 21.05% $592.92 See Labor Rate N/A

Belden    8910 009500         #10 STR PVC WHT EA B $751.00 21.05% $592.92 See Labor Rate N/A

Belden    8910 0102000        #10 STR PVC BLK EA B $2,706.00 21.05% $2,136.40 See Labor Rate N/A

Belden    8910 010500         #10 STR PVC BLK EA B $751.00 21.05% $592.92 See Labor Rate N/A

Belden    8910 013500         #10 STR PVC DBLU EA B $751.00 21.05% $592.92 See Labor Rate N/A

Belden    8910-0100           MULTIRACK JOINING KIT EA B $5.44 16.30% $4.56 See Labor Rate N/A

Belden    89108 0101000       #20 FFEP SH FEP FT B $2.18 21.05% $1.72 See Labor Rate N/A

Belden    89108 010500        #20 FFEP SH FEP FT B $2.18 21.05% $1.72 See Labor Rate N/A

Belden    8911-0100           10-32 MOUNTING HARDWARE EA B $9.79 16.30% $8.20 See Labor Rate N/A

Belden    89120 0101000       #18 FFEP SH FEP FT B $2.77 21.05% $2.19 See Labor Rate N/A

Belden    89120 010500        #18 FFEP SH FEP FT B $2.77 21.05% $2.19 See Labor Rate N/A

Belden    8913-0100           M6 MOUNTING CAGENUT PKG/50 EA B $29.39 16.30% $24.60 See Labor Rate N/A

Belden    8914-0100           M6 MOUNTING SCREW PKG/50 EA B $14.15 16.30% $11.84 See Labor Rate N/A

Belden    8915 0021000        #18 SOL PVC RED EA B $180.80 21.05% $142.74 See Labor Rate N/A

Belden    8915 0031000        #18 SOL PVC ORG EA B $180.80 21.05% $142.74 See Labor Rate N/A
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Belden    8915 0041000        #18 SOL PVC YEL EA B $180.80 21.05% $142.74 See Labor Rate N/A

Belden    8915 0091000        #18 SOL PVC WHT EA B $180.80 21.05% $142.74 See Labor Rate N/A

Belden    8915 0101000        #18 SOL PVC BLK EA B $180.80 21.05% $142.74 See Labor Rate N/A

Belden    8915 0105000        #18 SOL PVC BLK EA B $813.00 21.05% $641.87 See Labor Rate N/A

Belden    8915 0131000        #18 SOL PVC DBLU EA B $180.80 21.05% $142.74 See Labor Rate N/A

Belden    8916 001100         14 STR PVC BRN EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 0014000        14 STR PVC BRN EA B $2,628.00 21.05% $2,074.82 See Labor Rate N/A

Belden    8916 001500         14 STR PVC BRN EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 002100         14 STR PVC RED EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 0024000        14 STR PVC RED EA B $2,628.00 21.05% $2,074.82 See Labor Rate N/A

Belden    8916 002500         14 STR PVC RED EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 003100         14 STR PVC ORG EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 003500         14 STR PVC ORG EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 004100         14 STR PVC YEL EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 004500         14 STR PVC YEL EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 005100         14 STR PVC D GRN EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 0054000        14 STR PVC DGRN EA B $2,628.00 21.05% $2,074.82 See Labor Rate N/A

Belden    8916 005500         14 STR PVC D GRN EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 007500         #14 STR PVC VIO EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 008500         #14 STR PVC GRY EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 009100         14 STR PVC WHT EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 009500         14 STR PVC WHT EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 010100         14 STR PVC BLK EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 0104000        #14 STR PVC BLK EA B $2,628.00 21.05% $2,074.82 See Labor Rate N/A

Belden    8916 010500         14 STR PVC BLK EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 013100         14 STR PVC D BLU EA B $88.90 21.05% $70.19 See Labor Rate N/A

Belden    8916 013500         14 STR PVC D BLU EA B $360.60 21.05% $284.70 See Labor Rate N/A

Belden    8916 189100         14 STR PVC GRN/YEL EA B $89.20 21.05% $70.42 See Labor Rate N/A

Belden    8916 189500         14 STR PVC GRN/YEL EA B $366.30 21.05% $289.20 See Labor Rate N/A

Belden    8917 001100         16 STR PVC BRN EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0011000        16 STR PVC BRN EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 002100         16 STR PVC RED EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0021000        16 STR PVC RED EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 002500         16 STR PVC RED EA B $251.20 21.05% $198.32 See Labor Rate N/A

Belden    8917 0025000        #16 STR PVC RED EA B $2,069.00 21.05% $1,633.49 See Labor Rate N/A

Belden    8917 003100         16 STR PVC ORG EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0031000        16 STR PVC ORG EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 004100         16 STR PVC YEL EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0041000        16 STR PVC YEL EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 005100         16 STR PVC DGRN EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0051000        16 STR PVC DGRN EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 005500         16 STR PVC DGRN EA B $251.20 21.05% $198.32 See Labor Rate N/A

Belden    8917 0071000        #16 STR PVC VIO EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 0081000        #16 STR PVC GRY EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 009100         16 STR PVC WHT EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0091000        16 STR PVC WHT EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 009500         16 STR PVC WHT EA B $251.20 21.05% $198.32 See Labor Rate N/A

Belden    8917 0095000        #16 STR PVC WHT EA B $2,069.00 21.05% $1,633.49 See Labor Rate N/A

Belden    8917 010100         16 STR PVC BLK EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0101000        16 STR PVC BLK EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 010500         16 STR PVC BLK EA B $251.20 21.05% $198.32 See Labor Rate N/A

Belden    8917 0105000        #16 STR PVC BLK EA B $2,069.00 21.05% $1,633.49 See Labor Rate N/A

Belden    8917 013100         16 STR PVC DBLU EA B $61.36 21.05% $48.44 See Labor Rate N/A

Belden    8917 0131000        16 STR PVC DBLU EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    8917 013500         16 STR PVC DBLU EA B $251.20 21.05% $198.32 See Labor Rate N/A

Belden    8917 0135000        #16 STR PVC DBLU EA B $2,069.00 21.05% $1,633.49 See Labor Rate N/A

Belden    8917 189100         16 STR PVC GRN/YEL EA B $61.92 21.05% $48.89 See Labor Rate N/A

Belden    8917 1891000        16 STR PVC GRN/YEL EA B $507.60 21.05% $400.75 See Labor Rate N/A

Belden    8918 001100         18 STR PVC BRN EA B $49.78 21.05% $39.30 See Labor Rate N/A

Belden    8918 0011000        18 STR PVC BRN EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 002100         18 STR PVC RED EA B $49.78 21.05% $39.30 See Labor Rate N/A
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Belden    8918 0021000        18 STR PVC RED EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0025000        #18 STR PVC RED EA B $1,524.00 21.05% $1,203.21 See Labor Rate N/A

Belden    8918 003100         18 STR PVC ORG EA B $49.78 21.05% $39.30 See Labor Rate N/A

Belden    8918 0031000        18 STR PVC ORG EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 004100         18 STR PVC YEL EA B $49.78 21.05% $39.30 See Labor Rate N/A

Belden    8918 0041000        18 STR PVC YEL EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0045000        #18 STR PVC YEL EA B $1,524.00 21.05% $1,203.21 See Labor Rate N/A

Belden    8918 005100         18 STR PVC GRN EA B $49.78 21.05% $39.30 See Labor Rate N/A

Belden    8918 0051000        18 STR PVC GRN EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0055000        #18 STR PVC DGRN EA B $1,524.00 21.05% $1,203.21 See Labor Rate N/A

Belden    8918 0071000        #18 STR PVC VIO EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0081000        #18 STR PVC GRY EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0085000        #18 STR PVC GRY EA B $1,524.00 21.05% $1,203.21 See Labor Rate N/A

Belden    8918 009100         18 STR PVC WHT EA B $49.78 21.05% $39.30 See Labor Rate N/A

Belden    8918 0091000        18 STR PVC WHT EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0095000        #18 STR PVC WHT EA B $1,524.00 21.05% $1,203.21 See Labor Rate N/A

Belden    8918 010100         18 STR PVC BLK EA B $49.78 21.05% $39.30 See Labor Rate N/A

Belden    8918 0101000        18 STR PVC BLK EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0105000        #18 STR PVC BLK EA B $1,524.00 21.05% $1,203.21 See Labor Rate N/A

Belden    8918 013100         18 STR PVC D BLU EA B $49.78 21.05% $39.30 See Labor Rate N/A

Belden    8918 0131000        18 STR PVC D BLU EA B $341.20 21.05% $269.38 See Labor Rate N/A

Belden    8918 0135000        #18 STR PVC DBLU EA B $1,524.00 21.05% $1,203.21 See Labor Rate N/A

Belden    8918 189100         18 STR PVC GRN/YEL EA B $50.38 21.05% $39.78 See Labor Rate N/A

Belden    8918 1891000        18 STR PVC GRN/YEL EA B $347.00 21.05% $273.96 See Labor Rate N/A

Belden    89182 010100        2 #22 FFEP FS FEP EA B $380.70 21.05% $300.57 See Labor Rate N/A

Belden    89182 0101000       2 #22 FFEP FS FEP FT B $3.24 21.05% $2.55 See Labor Rate N/A

Belden    89182 010500        2 #22 FFEP FS FEP FT B $3.24 21.05% $2.55 See Labor Rate N/A

Belden    8919 0011000        20 STR PVC BRN EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 002100         20 STR PVC RED EA B $38.54 21.05% $30.43 See Labor Rate N/A

Belden    8919 0021000        20 STR PVC RED EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 0031000        20 STR PVC ORG EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 004100         20 STR PVC YEL EA B $38.54 21.05% $30.43 See Labor Rate N/A

Belden    8919 0041000        20 STR PVC YEL EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 005100         20 STR PVC GRN EA B $38.54 21.05% $30.43 See Labor Rate N/A

Belden    8919 0051000        20 STR PVC GRN EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 0071000        #20 STR PVC VIO EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 0081000        #20 STR PVC GRY EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 009100         20 STR PVC WHT EA B $38.54 21.05% $30.43 See Labor Rate N/A

Belden    8919 0091000        20 STR PVC WHT EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 010100         20 STR PVC BLK EA B $38.54 21.05% $30.43 See Labor Rate N/A

Belden    8919 0101000        20 STR PVC BLK EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 0105000        #20 STR PVC BLK EA B $1,126.00 21.05% $888.98 See Labor Rate N/A

Belden    8919 013100         20 STR PVC DK.BLU EA B $38.54 21.05% $30.43 See Labor Rate N/A

Belden    8919 0131000        20 STR PVC DK.BLU EA B $273.20 21.05% $215.69 See Labor Rate N/A

Belden    8919 0135000        20 STR PVC DBLU EA B $1,126.00 21.05% $888.98 See Labor Rate N/A

Belden    8920 0011000        22 STR PVC BRN EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 002100         22 STR PVC RED EA B $30.24 21.05% $23.87 See Labor Rate N/A

Belden    8920 0021000        22 STR PVC RED EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 0025000        22 STR PVC RED EA B $856.00 21.05% $675.82 See Labor Rate N/A

Belden    8920 0031000        22 STR PVC ORG EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 004100         22 STR PVC YEL EA B $30.24 21.05% $23.87 See Labor Rate N/A

Belden    8920 0041000        22 STR PVC YEL EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 0051000        22 STR PVC GRN EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 0071000        #22 STR PVC VIO EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 0081000        #22 STR PVC GRY EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 009100         22 STR PVC WHITE EA B $30.24 21.05% $23.87 See Labor Rate N/A

Belden    8920 0091000        22 STR PVC WHITE EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 010100         22 STR PVC BLK EA B $30.24 21.05% $23.87 See Labor Rate N/A

Belden    8920 0101000        22 STR PVC BLK EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    8920 0105000        #22 STR PVC BLK EA B $856.00 21.05% $675.82 See Labor Rate N/A

Belden    8920 013100         22 STR PVC D BLU EA B $30.24 21.05% $23.87 See Labor Rate N/A
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Belden    8920 0131000        22 STR PVC D BLU EA B $213.00 21.05% $168.16 See Labor Rate N/A

Belden    89207 010100        2#20 FEP FEP SH FEP EA B $368.98 21.05% $291.31 See Labor Rate N/A

Belden    89207 0101000       2#20 FEP FEP SH FEP FT B $3.10 21.05% $2.45 See Labor Rate N/A

Belden    89207 010500        2#20 FEP FEP SH FEP FT B $3.10 21.05% $2.45 See Labor Rate N/A

Belden    89248 0101000       #18 FFEP RG 6/U COAX FT B $2.91 21.05% $2.30 See Labor Rate N/A

Belden    89248 0102000       #18 FFEP RG 6/U COAX FT B $2.91 21.05% $2.30 See Labor Rate N/A

Belden    89248 010500        #18 FFEP RG 6/U COAX FT B $2.91 21.05% $2.30 See Labor Rate N/A

Belden    89259 010100        #22 COAX FEP RG59/U EA B $315.58 21.05% $249.15 See Labor Rate N/A

Belden    89259 0101000       #22 COAX FEP RG59/U FT B $2.79 21.05% $2.20 See Labor Rate N/A

Belden    89259 010500        #22 COAX FEP RG59/U FT B $2.79 21.05% $2.20 See Labor Rate N/A

Belden    89269 0091000       #22 COAX FEP RG62A/U FT B $1.72 21.05% $1.36 See Labor Rate N/A

Belden    89269 010100        #22 COAX FEP RG62A/U EA B $204.14 21.05% $161.17 See Labor Rate N/A

Belden    89269 0101000       #22 COAX FEP RG62A/U FT B $1.72 21.05% $1.36 See Labor Rate N/A

Belden    89269 010500        #22 COAX FEP RG62A/U FT B $1.72 21.05% $1.36 See Labor Rate N/A

Belden    89272 0061000       2#20 FEP BRD FEP 78 OHM FT B $3.26 21.05% $2.57 See Labor Rate N/A

Belden    89272 006500        2#20 FEP BRD FEP 78 OHM FT B $3.26 21.05% $2.57 See Labor Rate N/A

Belden    89292 0101000       #14 COAX FEP RG11/U FT B $4.31 21.05% $3.40 See Labor Rate N/A

Belden    89292 010500        #14 COAX FEP RG11/U FT B $4.31 21.05% $3.40 See Labor Rate N/A

Belden    89418 002100        4#18 FEP FS FEP EA B $340.58 21.05% $268.89 See Labor Rate N/A

Belden    89418 0021000       4#18 FEP FS FEP FT B $2.95 21.05% $2.33 See Labor Rate N/A

Belden    89418 002500        4#18 FEP FS FEP FT B $2.95 21.05% $2.33 See Labor Rate N/A

Belden    89463 0061000       2 #20 FEP FS BRD FEP EA B $1,973.20 21.05% $1,557.85 See Labor Rate N/A

Belden    89463 0062500       2 #20 FEP FS BRD FEP EA B $4,933.00 21.05% $3,894.63 See Labor Rate N/A

Belden    89503 002100        3 PR #24 FEP FS FEP EA B $350.06 21.05% $276.37 See Labor Rate N/A

Belden    89503 0021000       3 PR #24 FEP FS FEP FT B $3.03 21.05% $2.39 See Labor Rate N/A

Belden    89503 002500        3 PR #24 FEP FS FEP FT B $3.03 21.05% $2.39 See Labor Rate N/A

Belden    89504 0021000       4 PR #24 FS FEP FEP FT B $2.91 21.05% $2.30 See Labor Rate N/A

Belden    89504 002500        4 PR #24 FS FEP FEP FT B $2.91 21.05% $2.30 See Labor Rate N/A

Belden    89505 002100        5 PR #24 FEP FS FEP EA B $456.88 21.05% $360.71 See Labor Rate N/A

Belden    89505 0021000       5 PR #24 FEP FS FEP FT B $3.95 21.05% $3.12 See Labor Rate N/A

Belden    89555 3681000       2#23FEP BRD PRL FEP COAX FT B $6.08 21.05% $4.80 See Labor Rate N/A

Belden    89696 0101000       2 PR #22 FEP SH FEP FT B $3.69 21.05% $2.92 See Labor Rate N/A

Belden    89705 0081000       5 #24 FS PR FFEP SLF FT B $6.80 21.05% $5.37 See Labor Rate N/A

Belden    89705 008500        5 #24 FS PR FFEP SLF FT B $6.80 21.05% $5.37 See Labor Rate N/A

Belden    89728 0081000       4 SH PR #24 FFEP SLF FT B $5.56 21.05% $4.39 See Labor Rate N/A

Belden    89728 008500        4 SH PR #24 FFEP SLF FT B $5.56 21.05% $4.39 See Labor Rate N/A

Belden    89729 0081000       2 SH PR #24 FFEP SLF FT B $3.39 21.05% $2.67 See Labor Rate N/A

Belden    89729 008500        2 SH PR #24 FFEP SLF FT B $3.39 21.05% $2.67 See Labor Rate N/A

Belden    89729 0085000       2 SH PR #24 FFEP SLF FT B $3.39 21.05% $2.67 See Labor Rate N/A

Belden    89730 0081000       3 SH PR #24 FFEP SLF FT B $4.32 21.05% $3.41 See Labor Rate N/A

Belden    89730 008500        3 SH PR #24 FFEP SLF FT B $4.32 21.05% $3.41 See Labor Rate N/A

Belden    89731 0081000       6 FS PR #24 FFEP SLF FT B $9.14 21.05% $7.22 See Labor Rate N/A

Belden    89732 0081000       9 #24 FS PR FFEP SLF FT B $13.15 21.05% $10.38 See Labor Rate N/A

Belden    89734 0081000       12 #24 FS PR FFEP SLF FT B $19.15 21.05% $15.12 See Labor Rate N/A

Belden    89734 008500        12 #24 FS PR FFEP SLF FT B $19.15 21.05% $15.12 See Labor Rate N/A

Belden    89740 002100        2#18 FEP FEP EA B $167.08 21.05% $131.91 See Labor Rate N/A

Belden    89740 0021000       2#18 FEP FEP FT B $1.45 21.05% $1.14 See Labor Rate N/A

Belden    89740 002500        2#18 FEP FEP FT B $1.45 21.05% $1.14 See Labor Rate N/A

Belden    89757 0081000       7 #24 FS PR FFEP SLF FT B $10.55 21.05% $8.33 See Labor Rate N/A

Belden    89757 008500        7 #24 FS PR FFEP SLF FT B $10.55 21.05% $8.33 See Labor Rate N/A

Belden    89758 0081000       18 FS PR #24 FFEP SLF FT B $29.33 21.05% $23.16 See Labor Rate N/A

Belden    89841 0021000       1 PR #24 FFEPR SH FEP EA B $2,275.80 21.05% $1,796.76 See Labor Rate N/A

Belden    89841 002500        1 PR #24 FFEPR SH FEP EA B $1,137.90 21.05% $898.38 See Labor Rate N/A

Belden    89842 0021000       2 PR #24 FFEPR SH FEP EA B $3,613.60 21.05% $2,852.96 See Labor Rate N/A

Belden    89842 002500        2 PR #24 FFEPR SH FEP EA B $1,806.80 21.05% $1,426.48 See Labor Rate N/A

Belden    89855 0101000       2 PR #22 FEP SH FEP FT B $4.46 21.05% $3.52 See Labor Rate N/A

Belden    89880 0031000       #11H FFEP SH SOL COAX FT B $3.99 21.05% $3.15 See Labor Rate N/A

Belden    89880 0031640       #11H FFEP SH SOL COAX FT B $3.99 21.05% $3.15 See Labor Rate N/A

Belden    89892 0011000       4 FS PR#20 FEP SH SLF FT B $5.12 21.05% $4.04 See Labor Rate N/A

Belden    89892 001500        4 FS PR#20 FEP SH SLF FT B $5.12 21.05% $4.04 See Labor Rate N/A

Belden    89901 E4X1000       4#20 SHPR SLF W/.051"VGM FT B $5.03 21.05% $3.97 See Labor Rate N/A
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Belden    89901 E4X500        4#20 SHPR SLF W/.051"VGM FT B $5.03 21.05% $3.97 See Labor Rate N/A

Belden    89907 E4X1000       #20 FPFA BRD SLF COAX FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    89907 E4X2500       #20 FPFA BRD SLF COAX FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    89907 E4X500        #20 FPFA BRD SLF COAX FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    89913 0101000       #9-1/2FEP RG-8 TYPE COAX FT B $6.06 21.05% $4.78 See Labor Rate N/A

Belden    89913 010500        #9-1/2FEP RG-8 TYPE COAX FT B $6.06 21.05% $4.78 See Labor Rate N/A

Belden    9010-1924           SHF Vented 19"x24" EA B $74.01 16.30% $61.95 See Labor Rate N/A

Belden    9010-1930           SHF VENTED 19" MTG X 30" EA B $87.07 16.30% $72.88 See Labor Rate N/A

Belden    9010-1936           36" VENTED SHELF EA B $122.99 16.30% $102.95 See Labor Rate N/A

Belden    9011 0101000        #14 GIFPE SH FRPVC FT B $0.22 21.05% $0.17 See Labor Rate N/A

Belden    9011-1912           19" FLUSH MNT SHELF (VENT) 12" EA B $43.54 16.30% $36.44 See Labor Rate N/A

Belden    9011-1918           FLUSH MOUNT SHF VENTED 19" MTG EA B $48.98 16.30% $41.00 See Labor Rate N/A

Belden    9011-1918-16        SHF VENTED 19" MTG X18"D EA B $38.09 16.30% $31.89 See Labor Rate N/A

Belden    9012-1918           19" FLUSH MOUNT CANTILEVERED EA B $47.89 16.30% $40.08 See Labor Rate N/A

Belden    9012-1918-16        19" FLUSH MOUNT SHELF (SOLID) EA B $37.00 16.30% $30.97 See Labor Rate N/A

Belden    9013-1924           19"X24"SLIDING ADJUSTABLE EA B $165.44 16.30% $138.48 See Labor Rate N/A

Belden    9015-1909           19" SLIDING, ROTATING KYBD SHF EA B $278.64 16.30% $233.23 See Labor Rate N/A

Belden    9058 009U1000       #18 GIFHDLDPE SH FS PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    9058 0101000        #18 GIFHDLDPE SH FS PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    9058 010U1000       #18 GIFHDLDPE SH FS PVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    9058 290U1000       #18 GIFHDLDPE SH FS FRPVC FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    9059M 0101000       #18GIFHDLDPE SH FS PVC W/MSGR FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    9062 0101000        #18 GIFHDLDPE SH FS LDPE FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    9064 0101000        #14GIFHDLDPE SH FS FRPVC FT B $0.29 21.05% $0.23 See Labor Rate N/A

Belden    9065M 0101000       #14 GIFHDLDPE SH FS PVC W/MSGR FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    9066 0031000        #18 GIFHDLDPE SH LDPE FT B $0.13 21.05% $0.11 See Labor Rate N/A

Belden    9066 0101000        #18 GIFHDLDPE SH LDPE FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9077 0101000        2#18GIFHDLDPE SH FRPVC FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    9100 009U1000       #20 GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9100 0101000        #20 GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9100 010U1000       #20 GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9100 010U500        #20 GIFHDLDPE SH FRPVC FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    9104 009U1000       #20 GIFHDLDPE SH FRPVC FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    9104 0101000        #20 GIFHDLDPE SH FRPVC FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    9104 010U1000       #20 GIFHDLDPE SH FRPVC FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    9104 Q5HU1000       #20 GIFHDLDPE SH FRPVC FT B $0.11 21.05% $0.09 See Labor Rate N/A

Belden    9104N 0101000       #20 GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9104P 8771000       #20 FFEP RG-59/U FL FT B $0.76 21.05% $0.60 See Labor Rate N/A

Belden    9110 009U1000       #20GIFHDLDPE SH FS PVC FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    9116 0091000        #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 009500         #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 009U1000       #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 0101000        #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 010500         #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 010S700        #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 010U1000       #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 010U500        #18 GIFHDLDPE SH PVC EA B $61.40 21.05% $48.48 See Labor Rate N/A

Belden    9116 290U1000       #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 Q5H1000        #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116 Q5HU1000       #18 GIFHDLDPE SH PVC FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    9116P 8771000       #18 FFEP RG6/U FLRST FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    9116P 877U1000      #18 FFEP RG6/U FLRST FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    9116R 0101000       #18 GIFPE SH PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    9116R 010U1000      #18 GIFPE SH PVC FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    9116SB 0101000      #18 GIFHDLDPE SH FRNHPO EA B $288.00 21.05% $227.38 See Labor Rate N/A

Belden    9117M 0101000       #18 GIFHDLDPE SH PVC W/MSGR FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    9118 009U1000       #18 GIFHDLDPE SH FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    9118 0101000        #18GIFHDLDPE SH FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    9118 010U1000       #18GIFHDLDPE SH FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    9118 Q5HU1000       #18GIFHDLDPE SH FS FRPVC FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    9119M 0101000       #18GIFHDLDPE SH FS PVC W/MSGR FT B $0.18 21.05% $0.14 See Labor Rate N/A

Page 459 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    9141 3681000        75 OHM VIDEO COAX EA B $1,307.00 21.05% $1,031.88 See Labor Rate N/A

Belden    9151 009U1000       TW PR NAT & NAT EA B $217.20 21.05% $171.48 See Labor Rate N/A

Belden    9154 2901000        2 #20 PVC SHLD PVC EA B $431.60 21.05% $340.75 See Labor Rate N/A

Belden    9154 290500         2 #20 PVC SHLD PVC EA B $215.80 21.05% $170.38 See Labor Rate N/A

Belden    9154 290U1000       2 #20 PVC SHLD PVC EA B $431.60 21.05% $340.75 See Labor Rate N/A

Belden    9154 290U500        2 #20 PVC SHLD PVC EA B $215.80 21.05% $170.38 See Labor Rate N/A

Belden    9155 2901000        1 SHPR #20,2#18 FRPE PVC EA B $1,012.20 21.05% $799.14 See Labor Rate N/A

Belden    9155 290500         1 SHPR #20,2#18 FRPE PVC EA B $508.00 21.05% $401.07 See Labor Rate N/A

Belden    9155 290U1000       1 SHPR #20,2#18 FRPE PVC EA B $1,012.20 21.05% $799.14 See Labor Rate N/A

Belden    9156 0601000        2 #18 PR PVC PVC EA B $718.00 21.05% $566.87 See Labor Rate N/A

Belden    9156 060500         2 #18 PR PVC PVC EA B $359.00 21.05% $283.43 See Labor Rate N/A

Belden    9156 060U1000       2 #18 PR PVC PVC EA B $718.00 21.05% $566.87 See Labor Rate N/A

Belden    9156 060U500        2 #18 PR PVC PVC EA B $359.00 21.05% $283.43 See Labor Rate N/A

Belden    9157 060100         4 PR #18 PVC FRPVC EA B $168.62 21.05% $133.13 See Labor Rate N/A

Belden    9157 0601000        4 PR #18 PVC FRPVC EA B $1,418.80 21.05% $1,120.15 See Labor Rate N/A

Belden    9157 060500         4 PR #18 PVC FRPVC EA B $709.40 21.05% $560.08 See Labor Rate N/A

Belden    9159 0601000        5 #18 PR PVC FRPVC EA B $1,985.80 21.05% $1,567.80 See Labor Rate N/A

Belden    9159 060500         5 #18 PR PVC FRPVC EA B $992.90 21.05% $783.90 See Labor Rate N/A

Belden    9160 0601000        8 PR #22 PVC FRPVC EA B $2,149.80 21.05% $1,697.28 See Labor Rate N/A

Belden    9161 060100         8 PR #18 PVC FRPVC EA B $384.70 21.05% $303.72 See Labor Rate N/A

Belden    9161 0601000        8 PR #18 PVC FRPVC EA B $3,236.40 21.05% $2,555.16 See Labor Rate N/A

Belden    9161 060500         8 PR #18 PVC FRPVC EA B $1,618.20 21.05% $1,277.58 See Labor Rate N/A

Belden    9165 0101000        3 SH PR#22,1 75 OHM COAX EA B $2,285.00 21.05% $1,804.02 See Labor Rate N/A

Belden    9165 010500         3 SH PR#22,1 75 OHM COAX EA B $1,142.50 21.05% $902.01 See Labor Rate N/A

Belden    9167 0011000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0021000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0031000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0041000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0051000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0061000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0071000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0081000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0091000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0101000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 0121000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 2901000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9167 G751000        #20 GIFHDLDPE SH FS PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9171 0601000        5 SHLD PR#22,2#16,2 COAX EA B $7,461.60 21.05% $5,890.98 See Labor Rate N/A

Belden    9171 060500         5 SHLD PR#22,2#16,2 COAX EA B $3,730.80 21.05% $2,945.49 See Labor Rate N/A

Belden    9180 0601000        2 #26 FHDPE FS FRPVC EA B $455.80 21.05% $359.86 See Labor Rate N/A

Belden    9180 Z4B1000        2 #26 FHDPE FS FRPVC EA B $455.80 21.05% $359.86 See Labor Rate N/A

Belden    9182 0101000        2 #22 FHDPE SHLD PVC EA B $1,224.60 21.05% $966.83 See Labor Rate N/A

Belden    9182 010500         2 #22 FHDPE SHLD PVC EA B $612.30 21.05% $483.41 See Labor Rate N/A

Belden    9182 010U500        2 #22 FHDPE SHLD PVC EA B $612.30 21.05% $483.41 See Labor Rate N/A

Belden    9184 0101000        2 PR #22 FHDPE SHLD PVC EA B $972.60 21.05% $767.87 See Labor Rate N/A

Belden    9184 010500         2 PR #22 FHDPE SHLD PVC EA B $486.30 21.05% $383.94 See Labor Rate N/A

Belden    9192 0041000        75 OHM TRIAX EA B $2,259.40 21.05% $1,783.81 See Labor Rate N/A

Belden    9201 0101000        #20PE BRD PVCRG58/U TYPE EA B $345.20 21.05% $272.54 See Labor Rate N/A

Belden    9201 010500         #20PE BRD PVCRG58/U TYPE EA B $174.10 21.05% $137.45 See Labor Rate N/A

Belden    9201 010U1000       #20PE BRD PVCRG58/U TYPE EA B $345.20 21.05% $272.54 See Labor Rate N/A

Belden    9201 010U500        #20PE BRD PVCRG58/U TYPE EA B $174.10 21.05% $137.45 See Labor Rate N/A

Belden    9203 0101000        M17/28-RG058 COAX EA B $680.80 21.05% $537.50 See Labor Rate N/A

Belden    9203 010500         M17/28-RG058 COAX EA B $341.90 21.05% $269.93 See Labor Rate N/A

Belden    9204 0101000        M17/29 RG59 COAX EA B $1,135.80 21.05% $896.72 See Labor Rate N/A

Belden    9204 010500         M17/29 RG59 COAX EA B $567.90 21.05% $448.36 See Labor Rate N/A

Belden    9207 010100         100 OHM TWINAX EA B $107.38 21.05% $84.78 See Labor Rate N/A

Belden    9207 0101000        100 OHM TWINAX EA B $903.40 21.05% $713.24 See Labor Rate N/A

Belden    9207 0101640        100 OHM TWINAX EA B $1,481.58 21.05% $1,169.71 See Labor Rate N/A

Belden    9207 0102000        100 OHM TWINAX EA B $1,806.80 21.05% $1,426.48 See Labor Rate N/A

Belden    9207 0103280        100 OHM TWINAX EA B $2,963.15 21.05% $2,339.43 See Labor Rate N/A

Belden    9207 010500         100 OHM TWINAX EA B $451.70 21.05% $356.62 See Labor Rate N/A
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Belden    9207 0105000        100 OHM TWINAX EA B $4,517.00 21.05% $3,566.20 See Labor Rate N/A

Belden    9207 010U500        100 OHM TWINAX EA B $451.70 21.05% $356.62 See Labor Rate N/A

Belden    9209 010U1000       75 OHM MINI VIDEO CABLE EA B $693.40 21.05% $547.44 See Labor Rate N/A

Belden    9209 010U500        75 OHM MINI VIDEO CABLE EA B $349.10 21.05% $275.62 See Labor Rate N/A

Belden    9209A 010U1000      #23 FRSFPE SH FRPVC EA B $1,049.20 21.05% $828.35 See Labor Rate N/A

Belden    9212 0101000        M17/6-RG11 COAX EA B $1,450.60 21.05% $1,145.26 See Labor Rate N/A

Belden    9221 010100         75 OHM MINIATURE COAX EA B $64.94 21.05% $51.27 See Labor Rate N/A

Belden    9221 010500         75 OHM MINIATURE COAX EA B $235.20 21.05% $185.69 See Labor Rate N/A

Belden    9221 010U500        75 OHM MINIATURE COAX EA B $235.20 21.05% $185.69 See Labor Rate N/A

Belden    9222 004100         50 OHM TRIAX EA B $72.42 21.05% $57.18 See Labor Rate N/A

Belden    9222 004500         50 OHM TRIAX EA B $362.10 21.05% $285.88 See Labor Rate N/A

Belden    9222 004U500        50 OHM TRIAX EA B $362.10 21.05% $285.88 See Labor Rate N/A

Belden    9223 010100         #22 LOW NOISE COAX CABLE EA B $114.60 21.05% $90.48 See Labor Rate N/A

Belden    9223 0101000        #22 LOW NOISE COAX CABLE EA B $859.00 21.05% $678.19 See Labor Rate N/A

Belden    9223 010500         #22LOW NOISE COAX CABLE EA B $436.70 21.05% $344.78 See Labor Rate N/A

Belden    9224 0101000        #22AWG LOW NOISE COAX EA B $1,272.40 21.05% $1,004.57 See Labor Rate N/A

Belden    9224 010U500        #22AWG LOW NOISE COAX EA B $636.20 21.05% $502.28 See Labor Rate N/A

Belden    9228 0101000        RG-62A/U TYPE COAX EA B $558.40 21.05% $440.86 See Labor Rate N/A

Belden    9228 0102000        RG-62A/U TYPE COAX EA B $1,116.80 21.05% $881.72 See Labor Rate N/A

Belden    9228 010500         RG-62A/U TYPE COAX EA B $279.20 21.05% $220.43 See Labor Rate N/A

Belden    9228 0105000        RG-62A/U TYPE COAX EA B $2,792.00 21.05% $2,204.30 See Labor Rate N/A

Belden    9231 0081000        #20 PE DBL BRD PVC EA B $1,461.20 21.05% $1,153.63 See Labor Rate N/A

Belden    9231 008500         #20 PE DBL BRD PVC EA B $733.50 21.05% $579.10 See Labor Rate N/A

Belden    9232 0101000        75 OHM TRIAX EA B $3,312.00 21.05% $2,614.84 See Labor Rate N/A

Belden    9232 010500         75 OHM TRIAX EA B $1,659.60 21.05% $1,310.26 See Labor Rate N/A

Belden    9239 010100         #26AWG LOW NOISE COAX EA B $77.86 21.05% $61.47 See Labor Rate N/A

Belden    9239 0101000        #26 AWG LOW NOISE COAX EA B $577.80 21.05% $456.18 See Labor Rate N/A

Belden    9239 010500         #26AWG LOW NOISE COAX EA B $290.30 21.05% $229.19 See Labor Rate N/A

Belden    9240 0101000        59-RG TYPE COAXIAL CABLE FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    9244 0101000        RG-59/U TYPE COAX EA B $391.40 21.05% $309.01 See Labor Rate N/A

Belden    9244 010U1000       RG-59/U TYPE COAX EA B $391.40 21.05% $309.01 See Labor Rate N/A

Belden    9244 010U500        RG-59/U TYPE COAX EA B $197.10 21.05% $155.61 See Labor Rate N/A

Belden    9248 0101000        #18 PE/GIFHDPE SH FRPVC EA B $464.80 21.05% $366.96 See Labor Rate N/A

Belden    9248 0101640        #18 PE/GIFHDPE SH CORE EA B $762.27 21.05% $601.82 See Labor Rate N/A

Belden    9248 0103280        #18 PE/GIFHDPE SH FRPVC EA B $1,524.54 21.05% $1,203.64 See Labor Rate N/A

Belden    9248 010500         #18 PE/GIFHDPE SH FRPVC EA B $232.40 21.05% $183.48 See Labor Rate N/A

Belden    9248 010U1000       #18 PE/GIFHDPE SH FRPVC EA B $464.80 21.05% $366.96 See Labor Rate N/A

Belden    9248 010U500        #18 PE/GIFHDPE SH FRPVC EA B $232.40 21.05% $183.48 See Labor Rate N/A

Belden    9250 0101000        RG 22B/U TWINAX EA B $2,509.00 21.05% $1,980.87 See Labor Rate N/A

Belden    9250 010500         RG 22B/U TWINAX EA B $1,254.50 21.05% $990.44 See Labor Rate N/A

Belden    9251 0101000        #13 PE BRD PVC EA B $1,620.60 21.05% $1,279.47 See Labor Rate N/A

Belden    9251 010500         #13 PE BRD PVC EA B $816.50 21.05% $644.63 See Labor Rate N/A

Belden    9252 0101000        M17/157-00001 COAX EA B $674.00 21.05% $532.13 See Labor Rate N/A

Belden    9258 0091000        RG-8X TYPE COAX EA B $700.40 21.05% $552.97 See Labor Rate N/A

Belden    9258 0101000        RG-8X TYPE COAX EA B $700.40 21.05% $552.97 See Labor Rate N/A

Belden    9258 010500         RG-8X TYPE COAX EA B $350.20 21.05% $276.49 See Labor Rate N/A

Belden    9258 010U1000       RG-8X TYPE COAX EA B $700.40 21.05% $552.97 See Labor Rate N/A

Belden    9258 010U500        RG-8X TYPE COAX EA B $350.20 21.05% $276.49 See Labor Rate N/A

Belden    9259 010100         #22 PE RG 59/U TYPE EA B $82.90 21.05% $65.45 See Labor Rate N/A

Belden    9259 0101000        #22 PE RG 59/U TYPE EA B $434.60 21.05% $343.12 See Labor Rate N/A

Belden    9259 010500         #22 PE RG 59/U TYPE EA B $217.30 21.05% $171.56 See Labor Rate N/A

Belden    9259 010U1000       #22 PE RG 59/U TYPE EA B $434.60 21.05% $343.12 See Labor Rate N/A

Belden    9259 010U500        #22 PE RG 59/U TYPE EA B $217.30 21.05% $171.56 See Labor Rate N/A

Belden    9260 060100         6 #20 PVC SHLD PVC EA B $261.16 21.05% $206.19 See Labor Rate N/A

Belden    9260 0601000        6 #20 PVC SHLD PVC EA B $2,197.20 21.05% $1,734.70 See Labor Rate N/A

Belden    9260 060500         6 #20 PVC SHLD PVC EA B $1,098.60 21.05% $867.35 See Labor Rate N/A

Belden    9261 060100         12 #20 PVC SHLD PVC EA B $553.48 21.05% $436.98 See Labor Rate N/A

Belden    9261 0601000        12 #20 PVC SHLD PVC EA B $4,656.40 21.05% $3,676.26 See Labor Rate N/A

Belden    9262 008100         12#20,1#22,PVC,FPE S PVC EA B $733.20 21.05% $578.87 See Labor Rate N/A

Belden    9262 0081000        12#20,1#22,PVC,FPE S PVC EA B $6,028.20 21.05% $4,759.30 See Labor Rate N/A

Belden    9264 0101000        #24 USTR FRPP FS FRPVC EA B $662.00 21.05% $522.65 See Labor Rate N/A
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Belden    9265 0101000        1 SH PR#22,1 75 OHM COAX EA B $1,010.80 21.05% $798.03 See Labor Rate N/A

Belden    9265 010500         1 SH PR#22,1 75 OHM COAX EA B $506.90 21.05% $400.20 See Labor Rate N/A

Belden    9267 0101000        #20 FPE BRD PE BRD CSM EA B $1,730.80 21.05% $1,366.48 See Labor Rate N/A

Belden    9267 010500         #20 FPE BRD PE BRD CSM EA B $868.80 21.05% $685.92 See Labor Rate N/A

Belden    9268 0101000        RG-62A/U TYPE COAX EA B $716.20 21.05% $565.44 See Labor Rate N/A

Belden    9268 010500         RG-62A/U TYPE COAX EA B $358.10 21.05% $282.72 See Labor Rate N/A

Belden    9268 010U1000       RG-62A/U TYPE COAX EA B $716.20 21.05% $565.44 See Labor Rate N/A

Belden    9269 003U1000       RG-62A/U TYPE COAX EA B $451.20 21.05% $356.23 See Labor Rate N/A

Belden    9269 0101000        RG-62A/U TYPE COAX EA B $451.20 21.05% $356.23 See Labor Rate N/A

Belden    9269 0101640        RG-62A/U TYPE COAX EA B $739.97 21.05% $584.21 See Labor Rate N/A

Belden    9269 0102000        RG-62A/U TYPE COAX EA B $902.40 21.05% $712.45 See Labor Rate N/A

Belden    9269 0103280        RG-62A/U TYPE COAX EA B $1,479.94 21.05% $1,168.42 See Labor Rate N/A

Belden    9269 010500         RG-62A/U TYPE COAX EA B $225.60 21.05% $178.11 See Labor Rate N/A

Belden    9269 0105000        RG-62A/U TYPE COAX EA B $2,256.00 21.05% $1,781.13 See Labor Rate N/A

Belden    9269 010U1000       RG-62A/U TYPE COAX EA B $451.20 21.05% $356.23 See Labor Rate N/A

Belden    9269 010U500        RG-62A/U TYPE COAX 306 2.09 EA B $225.60 21.05% $178.11 See Labor Rate N/A

Belden    9269 060U1000       RG-62A/U TYPE COAX EA B $451.20 21.05% $356.23 See Labor Rate N/A

Belden    9269 A8RU1000       RG-62A/U TYPE COAX EA B $451.20 21.05% $356.23 See Labor Rate N/A

Belden    9271 006100         TW PR FS PVC EA B $45.82 21.05% $36.18 See Labor Rate N/A

Belden    9271 0061000        TW PR FS PVC EA B $385.40 21.05% $304.28 See Labor Rate N/A

Belden    9271 006500         TW PR FS PVC EA B $192.70 21.05% $152.14 See Labor Rate N/A

Belden    9271 006U1000       TW PR FS PVC EA B $385.40 21.05% $304.28 See Labor Rate N/A

Belden    9272 006100         78 OHM TWINAX EA B $95.72 21.05% $75.57 See Labor Rate N/A

Belden    9272 0061000        78 OHM TWINAX EA B $805.20 21.05% $635.71 See Labor Rate N/A

Belden    9272 006500         78 OHM TWINAX EA B $402.60 21.05% $317.86 See Labor Rate N/A

Belden    9272 006U1000       78 OHM TWINAX EA B $805.20 21.05% $635.71 See Labor Rate N/A

Belden    9272 006U500        78 OHM TWINAX EA B $402.60 21.05% $317.86 See Labor Rate N/A

Belden    9273 010100         M17/167-00001 COAX EA B $386.08 21.05% $304.81 See Labor Rate N/A

Belden    9273 0101000        M17/167-00001 COAX EA B $3,051.40 21.05% $2,409.10 See Labor Rate N/A

Belden    9273 010500         M17/167-00001 COAX EA B $1,525.70 21.05% $1,204.55 See Labor Rate N/A

Belden    9273 010U1000       M17/167-00001 COAX EA B $3,051.40 21.05% $2,409.10 See Labor Rate N/A

Belden    9273 010U500        M17/167-00001 COAX EA B $1,525.70 21.05% $1,204.55 See Labor Rate N/A

Belden    9274 0101000        RG-59/U TYPE COAX EA B $469.40 21.05% $370.59 See Labor Rate N/A

Belden    9274 010500         RG-59/U TYPE COAX EA B $236.20 21.05% $186.48 See Labor Rate N/A

Belden    9275 009U1000       #20 LDPE/GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9275 0101000        #20 LDPE/GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9275 010U1000       #20 LDPE/GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9275 010U500        #20 LDPE/GIFHDLDPE SH FRPVC FT B $0.10 21.05% $0.08 See Labor Rate N/A

Belden    9290 0101000        RG-6/U TYPE COAX EA B $1,022.20 21.05% $807.03 See Labor Rate N/A

Belden    9290 0102000        RG-6/U TYPE COAX EA B $2,038.40 21.05% $1,609.33 See Labor Rate N/A

Belden    9292 0101000        SERIES 11 75 OHM COAX. EA B $850.80 21.05% $671.71 See Labor Rate N/A

Belden    9302 0601000        2 PR #22 PVC FS PVC EA B $512.80 21.05% $404.86 See Labor Rate N/A

Belden    9302 060500         2 PR #22 PVC FS PVC EA B $256.40 21.05% $202.43 See Labor Rate N/A

Belden    9302 060U1000       2 PR #22 PVC FS PVC EA B $512.80 21.05% $404.86 See Labor Rate N/A

Belden    9302 060U500        2 PR #22 PVC FS PVC EA B $256.40 21.05% $202.43 See Labor Rate N/A

Belden    9305 060100         4 PR #22 PVC FS PVC EA B $98.52 21.05% $77.78 See Labor Rate N/A

Belden    9305 0601000        4 PR #22 PVC FS PVC EA B $828.80 21.05% $654.34 See Labor Rate N/A

Belden    9305 060500         4 PR #22 PVC FS PVC EA B $414.40 21.05% $327.17 See Labor Rate N/A

Belden    9305 060U1000       4 PR #22 PVC FS PVC EA B $828.80 21.05% $654.34 See Labor Rate N/A

Belden    9305 060U500        4 PR #22 PVC FS PVC EA B $414.40 21.05% $327.17 See Labor Rate N/A

Belden    9306 0601000        6 #22 PR SHLD PVC EA B $1,229.60 21.05% $970.78 See Labor Rate N/A

Belden    9306 060500         6 #22 PR SHLD PVC EA B $614.80 21.05% $485.39 See Labor Rate N/A

Belden    9309 0601000        9 #22 PR FS PVC EA B $1,616.20 21.05% $1,276.00 See Labor Rate N/A

Belden    9309 060500         9 #22 PR FS PVC EA B $808.10 21.05% $638.00 See Labor Rate N/A

Belden    9310 0101000        RG-58/U TYPE COAX EA B $530.00 21.05% $418.44 See Labor Rate N/A

Belden    9310 010500         RG-58/U TYPE COAX EA B $265.00 21.05% $209.22 See Labor Rate N/A

Belden    9310 010U1000       RG-58/U TYPE COAX EA B $530.00 21.05% $418.44 See Labor Rate N/A

Belden    9311 0101000        RG-58A/U TYPE COAX EA B $743.60 21.05% $587.08 See Labor Rate N/A

Belden    9311 010500         RG-58A/U TYPE COAX EA B $376.00 21.05% $296.85 See Labor Rate N/A

Belden    9311 010U1000       RG-58A/U TYPE COAX EA B $743.60 21.05% $587.08 See Labor Rate N/A

Belden    9312 0601000        2 #12 PVC SHLD PVC EA B $1,606.20 21.05% $1,268.10 See Labor Rate N/A
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Belden    9312 060500         2 #12 PVC SHLD PVC EA B $803.10 21.05% $634.05 See Labor Rate N/A

Belden    9314 0601000        2 #14 PVC SH PVC EA B $1,014.60 21.05% $801.03 See Labor Rate N/A

Belden    9314 060U500        2 #14 PVC SH PVC EA B $507.30 21.05% $400.52 See Labor Rate N/A

Belden    9315 0601000        15 PR #22 PVC FS PVC EA B $2,480.80 21.05% $1,958.61 See Labor Rate N/A

Belden    9315 060500         15 PR #22 PVC FS PVC EA B $1,240.40 21.05% $979.30 See Labor Rate N/A

Belden    9316 0605000        2 #16 PVC FS PVC FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    9316 060U1000       2 #16 PVC FS PVC EA B $699.40 21.05% $552.18 See Labor Rate N/A

Belden    9316 060U500        2 #16 PVC FS PVC EA B $349.70 21.05% $276.09 See Labor Rate N/A

Belden    9318 0605000        2 #18 PVC SHLD PVC FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    9318 060U1000       2 #18 PVC SHLD PVC EA B $600.40 21.05% $474.02 See Labor Rate N/A

Belden    9318 060U500        2 #18 PVC SHLD PVC EA B $300.20 21.05% $237.01 See Labor Rate N/A

Belden    9319 0601000        19 PR #22 PVC SHLD PVC EA B $4,309.60 21.05% $3,402.46 See Labor Rate N/A

Belden    9319 060500         19 PR #22 PVC SHLD PVC EA B $2,154.80 21.05% $1,701.23 See Labor Rate N/A

Belden    9320 0605000        2 #20 PVC SHLD PVC FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    9320 060U1000       2 #20 PVC SHLD PVC EA B $477.80 21.05% $377.23 See Labor Rate N/A

Belden    9320 060U500        2 #20 PVC SHLD PVC EA B $238.90 21.05% $188.61 See Labor Rate N/A

Belden    9322 0605000        2 #22 PVC SH PVC FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    9322 060U1000       2 #22 PVC SH PVC EA B $345.40 21.05% $272.70 See Labor Rate N/A

Belden    9322 060U500        2 #22 PVC SH PVC EA B $172.70 21.05% $136.35 See Labor Rate N/A

Belden    9327 0601000        54 #22 PVC SHLD PVC EA B $6,496.80 21.05% $5,129.26 See Labor Rate N/A

Belden    9328 0601000        2 #22 FSPR PVC PVC EA B $736.00 21.05% $581.08 See Labor Rate N/A

Belden    9328 060500         2 #22 FSPR PVC PVC EA B $368.00 21.05% $290.54 See Labor Rate N/A

Belden    9328 0605000        2 #22 FSPR PVC PVC FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    9329 0601000        3 #22 FS PR PVC PVC EA B $941.80 21.05% $743.56 See Labor Rate N/A

Belden    9329 060500         3 #22 FS PR PVC PVC EA B $470.90 21.05% $371.78 See Labor Rate N/A

Belden    9329 0605000        3 #22 FS PR PVC PVC FT B $0.94 21.05% $0.74 See Labor Rate N/A

Belden    9330 0601000        4 FSPR #22 PVC PVC EA B $1,215.20 21.05% $959.41 See Labor Rate N/A

Belden    9330 060500         4 FSPR #22 PVC PVC EA B $607.60 21.05% $479.70 See Labor Rate N/A

Belden    9330 0605000        4 FSPR #22 PVC PVC FT B $1.22 21.05% $0.96 See Labor Rate N/A

Belden    9331 0601000        6 FS PR #22 PVC PVC EA B $1,889.20 21.05% $1,491.54 See Labor Rate N/A

Belden    9331 060500         6 FS PR #22 PVC PVC EA B $944.60 21.05% $745.77 See Labor Rate N/A

Belden    9332 0601000        9 #22 FS PR PVC PVC EA B $2,871.80 21.05% $2,267.30 See Labor Rate N/A

Belden    9332 060500         9 #22 FS PR PVC PVC EA B $1,435.90 21.05% $1,133.65 See Labor Rate N/A

Belden    9341 0101000        2 #18 PVC/NYL SHLD PVC EA B $981.60 21.05% $774.98 See Labor Rate N/A

Belden    9341 010500         2 #18 PVC/NYL SHLD PVC EA B $490.80 21.05% $387.49 See Labor Rate N/A

Belden    9342 0101000        2 #16 PVC/NYL SHLD PVC EA B $1,366.80 21.05% $1,079.10 See Labor Rate N/A

Belden    9342 010500         2 #16 PVC/NYL SHLD PVC EA B $683.40 21.05% $539.55 See Labor Rate N/A

Belden    9343 0101000        2 #14 PVC/NYL SHLD PVC EA B $1,820.00 21.05% $1,436.90 See Labor Rate N/A

Belden    9343 010500         2 #14 PVC/NYL SHLD PVC EA B $910.00 21.05% $718.45 See Labor Rate N/A

Belden    9344 0101000        2 #12 PVC/NYL SHLD PVC EA B $2,458.20 21.05% $1,940.76 See Labor Rate N/A

Belden    9344 010500         2 #12 PVC/NYL SHLD PVC EA B $1,229.10 21.05% $970.38 See Labor Rate N/A

Belden    9355 010            RG/U TYPE COAX W/CONN EA B $177.76 21.05% $140.34 See Labor Rate N/A

Belden    9363 0602500        3 #22 PVC SHLD PVC FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    9363 060U1000       3 #22 PVC SHLD PVC EA B $420.80 21.05% $332.22 See Labor Rate N/A

Belden    9363 060U500        3 #22 PVC SHLD PVC EA B $210.40 21.05% $166.11 See Labor Rate N/A

Belden    9364 0602500        3 #20 PVC FS PVC FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    9364 060U1000       3 #20 PVC FS PVC EA B $683.40 21.05% $539.55 See Labor Rate N/A

Belden    9364 060U500        3 #20 PVC FS PVC EA B $341.70 21.05% $269.77 See Labor Rate N/A

Belden    9365 0602500        3 #18 PVC FS PVC FT B $0.92 21.05% $0.72 See Labor Rate N/A

Belden    9365 060U1000       3 #18 PVC FS PVC EA B $915.40 21.05% $722.71 See Labor Rate N/A

Belden    9365 060U500        3 #18 PVC FS PVC EA B $457.70 21.05% $361.36 See Labor Rate N/A

Belden    9366 0605000        3 #16 PVC FS PVC FT B $1.15 21.05% $0.91 See Labor Rate N/A

Belden    9366 060U1000       3 #16 PVC FS PVC EA B $1,149.20 21.05% $907.30 See Labor Rate N/A

Belden    9366 060U500        3 #16 PVC FS PVC EA B $574.60 21.05% $453.65 See Labor Rate N/A

Belden    9367 0601000        3 #14 PVC FS PVC EA B $1,791.80 21.05% $1,414.64 See Labor Rate N/A

Belden    9367 0602500        3 #14 PVC FS PVC FT B $1.79 21.05% $1.41 See Labor Rate N/A

Belden    9367 060500         3 #14 PVC FS PVC EA B $895.90 21.05% $707.32 See Labor Rate N/A

Belden    9368 0601000        2 PR #18 PVC SH PVC EA B $1,535.00 21.05% $1,211.89 See Labor Rate N/A

Belden    9368 0602500        2 PR #18 PVC SH PVC FT B $1.54 21.05% $1.21 See Labor Rate N/A

Belden    9368 060500         2 PR #18 PVC SH PVC EA B $767.50 21.05% $605.95 See Labor Rate N/A

Belden    9369 0601000        3 PR #18 PVC SH PVC EA B $1,946.20 21.05% $1,536.54 See Labor Rate N/A
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Belden    9369 0602500        3 PR #18 PVC SH PVC FT B $1.95 21.05% $1.54 See Labor Rate N/A

Belden    9369 060500         3 PR #18 PVC SH PVC EA B $973.10 21.05% $768.27 See Labor Rate N/A

Belden    9388 0601000        4 PR #18 PVC SH PVC EA B $2,544.60 21.05% $2,008.98 See Labor Rate N/A

Belden    9388 060500         4 PR #18 PVC SH PVC EA B $1,272.30 21.05% $1,004.49 See Labor Rate N/A

Belden    9389 0601000        6 FSPR #18 PVC PVC EA B $3,915.20 21.05% $3,091.07 See Labor Rate N/A

Belden    9389 0602500        6 FSPR #18 PVC PVC FT B $3.92 21.05% $3.09 See Labor Rate N/A

Belden    9389 060500         6 FSPR #18 PVC PVC EA B $1,957.60 21.05% $1,545.54 See Labor Rate N/A

Belden    9390 0601000        9 FSPR #18 PVC PVC EA B $5,603.60 21.05% $4,424.08 See Labor Rate N/A

Belden    9390 060500         9 FSPR #18 PVC PVC EA B $2,801.80 21.05% $2,212.04 See Labor Rate N/A

Belden    9391 0601000        11 PR #18 PVC SHLD PVC EA B $6,537.60 21.05% $5,161.48 See Labor Rate N/A

Belden    9392 0601000        15 PR #18 PVC SHLD PVC EA B $9,561.80 21.05% $7,549.10 See Labor Rate N/A

Belden    9394 0101000        #20 EPDM SNGLS CPE EA B $871.60 21.05% $688.13 See Labor Rate N/A

Belden    9395 0101000        #18 STR EPDM BRD CPE EA B $1,034.80 21.05% $816.98 See Labor Rate N/A

Belden    9396 U90250         1 #25 PVC SHLD PVC EA B $153.40 21.05% $121.11 See Labor Rate N/A

Belden    9397 B591000        2 #24 PVC DBLS PVC EA B $897.00 21.05% $708.19 See Labor Rate N/A

Belden    9397 B59500         2 #24 PVC DBLS PVC EA B $455.30 21.05% $359.46 See Labor Rate N/A

Belden    9398 B591000        3 #24 PVC DBLS PVC EA B $1,201.00 21.05% $948.20 See Labor Rate N/A

Belden    9399 001500         2 #24 EPDM BRD EPDM EA B $816.60 21.05% $644.71 See Labor Rate N/A

Belden    9402 0601000        2 FS PR #20 PVC PVC EA B $1,115.60 21.05% $880.77 See Labor Rate N/A

Belden    9402 060U500        2 FS PR #20 PVC PVC EA B $557.80 21.05% $440.39 See Labor Rate N/A

Belden    9405 0601000        2#16PVC,6#18PVC,PVC EA B $2,189.80 21.05% $1,728.86 See Labor Rate N/A

Belden    9405 060500         2#16PVC,6#18PVC,PVC EA B $1,094.90 21.05% $864.43 See Labor Rate N/A

Belden    9406 T35100         2 #22 FS PR PVC PVC EA B $83.82 21.05% $66.18 See Labor Rate N/A

Belden    9406 T351000        2 #22 FS PR PVC PVC EA B $705.20 21.05% $556.76 See Labor Rate N/A

Belden    9406 T35500         2 #22 FS PR PVC PVC EA B $352.60 21.05% $278.38 See Labor Rate N/A

Belden    9406 T35U1000       2 #22 FS PR PVC PVC EA B $705.20 21.05% $556.76 See Labor Rate N/A

Belden    9406 T35U500        2 #22 FS PR PVC PVC EA B $352.60 21.05% $278.38 See Labor Rate N/A

Belden    9407 0602500        2 #22 PVC PVC FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    9407 060U1000       2 #22 PVC PVC EA B $280.20 21.05% $221.22 See Labor Rate N/A

Belden    9407 060U500        2 #22 PVC PVC EA B $140.10 21.05% $110.61 See Labor Rate N/A

Belden    9408 0602500        2 #20 PVC PVC FT B $0.42 21.05% $0.33 See Labor Rate N/A

Belden    9408 060U1000       2 #20 PVC PVC EA B $422.00 21.05% $333.17 See Labor Rate N/A

Belden    9408 060U500        2 #20 PVC PVC EA B $211.00 21.05% $166.59 See Labor Rate N/A

Belden    9409 0602500        2 #18 PVC PVC FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    9409 060U1000       2 #18 PVC PVC EA B $472.40 21.05% $372.96 See Labor Rate N/A

Belden    9409 060U500        2 #18 PVC PVC EA B $236.20 21.05% $186.48 See Labor Rate N/A

Belden    9410 0601000        2 #16 PVC PVC EA B $624.20 21.05% $492.81 See Labor Rate N/A

Belden    9410 0602500        2 #16 PVC PVC FT B $0.62 21.05% $0.49 See Labor Rate N/A

Belden    9410 060U1000       2 #16 PVC PVC EA B $624.20 21.05% $492.81 See Labor Rate N/A

Belden    9410 060U500        2 #16 PVC PVC EA B $312.10 21.05% $246.40 See Labor Rate N/A

Belden    9411 0601000        2 #14 PVC PVC EA B $962.00 21.05% $759.50 See Labor Rate N/A

Belden    9411 0602500        2 #14 PVC PVC FT B $0.96 21.05% $0.76 See Labor Rate N/A

Belden    9411 060U500        2 #14 PVC PVC EA B $481.00 21.05% $379.75 See Labor Rate N/A

Belden    9411-1602           4' 16-OUTLET STRIP SURGE EA B $164.27 16.30% $137.50 See Labor Rate N/A

Belden    9412 0601000        2 #12 PVC PVC EA B $1,208.00 21.05% $953.72 See Labor Rate N/A

Belden    9412 0602500        2 #12 PVC PVC FT B $1.21 21.05% $0.95 See Labor Rate N/A

Belden    9412 060500         2 #12 PVC PVC EA B $604.00 21.05% $476.86 See Labor Rate N/A

Belden    9412-0801           2'8 OUTLET POWERSTRIP 15 AMP, EA B $117.55 16.30% $98.39 See Labor Rate N/A

Belden    9413-0601           19" RACK MOUNT 6 OUTLET (REAR) EA B $120.82 16.30% $101.13 See Labor Rate N/A

Belden    9414 T351000        2 #22 PVC SHLD FRPVC EA B $492.00 21.05% $388.44 See Labor Rate N/A

Belden    9414 T35500         2 #22 PVC SHLD FRPVC EA B $246.00 21.05% $194.22 See Labor Rate N/A

Belden    9414 T35U1000       2 #22 PVC SHLD FRPVC EA B $492.00 21.05% $388.44 See Labor Rate N/A

Belden    9414 T35U500        2 #22 PVC SHLD FRPVC EA B $246.00 21.05% $194.22 See Labor Rate N/A

Belden    9414-0602           19" RACK MOUNT 6 OUTLET STRIP EA B $117.29 16.30% $98.17 See Labor Rate N/A

Belden    9418 060100         4 #18 PVC FS FRPVC EA B $90.14 21.05% $71.17 See Labor Rate N/A

Belden    9418 0601000        4 #18 PVC FS FRPVC EA B $758.20 21.05% $598.60 See Labor Rate N/A

Belden    9418 06010000       4 #18 PVC FS FRPVC FT B $0.76 21.05% $0.60 See Labor Rate N/A

Belden    9418 060500         4 #18 PVC FS FRPVC EA B $379.10 21.05% $299.30 See Labor Rate N/A

Belden    9418 060U1000       4 #18 PVC FS FRPVC EA B $758.20 21.05% $598.60 See Labor Rate N/A

Belden    9418 060U500        4 #18 PVC FS FRPVC EA B $379.10 21.05% $299.30 See Labor Rate N/A

Belden    9420 010100         5#16 EPDM CPE EA B $325.34 21.05% $256.86 See Labor Rate N/A

Page 464 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    9420 0101000        5#16 EPDM CPE EA B $2,737.20 21.05% $2,161.04 See Labor Rate N/A

Belden    9421 060100         8 #22 PVC PVC EA B $72.52 21.05% $57.25 See Labor Rate N/A

Belden    9421 0601000        8 #22 PVC PVC EA B $610.00 21.05% $481.60 See Labor Rate N/A

Belden    9421 060500         8 #22 PVC PVC EA B $305.00 21.05% $240.80 See Labor Rate N/A

Belden    9421 0605000        8 #22 PVC PVC FT B $0.61 21.05% $0.48 See Labor Rate N/A

Belden    9421 060U1000       8 #22 PVC PVC EA B $610.00 21.05% $481.60 See Labor Rate N/A

Belden    9421 060U500        8 #22 PVC PVC EA B $305.00 21.05% $240.80 See Labor Rate N/A

Belden    9422 010100         7 #16 EPDM CPE EA B $458.84 21.05% $362.26 See Labor Rate N/A

Belden    9423 060100         9 #22 PVC PVC EA B $80.48 21.05% $63.54 See Labor Rate N/A

Belden    9423 0601000        9 #22 PVC PVC EA B $677.20 21.05% $534.65 See Labor Rate N/A

Belden    9423 060500         9 #22 PVC PVC EA B $338.60 21.05% $267.33 See Labor Rate N/A

Belden    9423 0605000        9 #22 PVC PVC FT B $0.68 21.05% $0.53 See Labor Rate N/A

Belden    9423 060U500        9 #22 PVC PVC EA B $338.60 21.05% $267.33 See Labor Rate N/A

Belden    9424 010100         9 #16 EPDM CPE EA B $581.28 21.05% $458.92 See Labor Rate N/A

Belden    9424 0101000        9 #16 EPDM CPE EA B $4,890.20 21.05% $3,860.84 See Labor Rate N/A

Belden    9425 010100         12 #16 EPDM CPE EA B $649.52 21.05% $512.80 See Labor Rate N/A

Belden    9427 0101000        16 #16 EPDM CPE EA B $8,973.00 21.05% $7,084.24 See Labor Rate N/A

Belden    9429 010500         20 #16 EPDM CPE EA B $5,513.30 21.05% $4,352.78 See Labor Rate N/A

Belden    9430 0601000        7 #22 PVC PVC EA B $526.60 21.05% $415.75 See Labor Rate N/A

Belden    9430 060500         7 #22 PVC PVC EA B $263.30 21.05% $207.88 See Labor Rate N/A

Belden    9430 0605000        7 #22 PVC PVC FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    9430 060U1000       7 #22 PVC PVC EA B $526.60 21.05% $415.75 See Labor Rate N/A

Belden    9430 060U500        7 #22 PVC PVC EA B $263.30 21.05% $207.88 See Labor Rate N/A

Belden    9431 060100         20 #22 PVC PVC EA B $217.12 21.05% $171.42 See Labor Rate N/A

Belden    9431 0601000        20 #22 PVC PVC EA B $1,826.80 21.05% $1,442.27 See Labor Rate N/A

Belden    9431 060500         20 #22 PVC PVC EA B $913.40 21.05% $721.13 See Labor Rate N/A

Belden    9432 060100         30#22 PVC PVC EA B $336.32 21.05% $265.53 See Labor Rate N/A

Belden    9432 0601000        30#22 PVC PVC EA B $2,829.20 21.05% $2,233.67 See Labor Rate N/A

Belden    9432 060500         30#22 PVC PVC EA B $1,414.60 21.05% $1,116.84 See Labor Rate N/A

Belden    9433 060100         40#22 PVC PVC EA B $502.96 21.05% $397.09 See Labor Rate N/A

Belden    9433 0601000        40#22 PVC PVC EA B $4,231.40 21.05% $3,340.72 See Labor Rate N/A

Belden    9433 060500         40#22 PVC PVC EA B $2,115.70 21.05% $1,670.36 See Labor Rate N/A

Belden    9434 0601000        50#22 PVC PVC EA B $5,120.60 21.05% $4,042.75 See Labor Rate N/A

Belden    9434 060500         50#22 PVC PVC EA B $2,560.30 21.05% $2,021.37 See Labor Rate N/A

Belden    9438 0101000        14 STR PE BLK EA B $735.60 21.05% $580.76 See Labor Rate N/A

Belden    9439 060100         7 #20 PVC FRPVC EA B $94.08 21.05% $74.28 See Labor Rate N/A

Belden    9439 0601000        7 #20 PVC FRPVC EA B $791.20 21.05% $624.66 See Labor Rate N/A

Belden    9439 060500         7 #20 PVC FRPVC EA B $395.60 21.05% $312.33 See Labor Rate N/A

Belden    9439 0605000        7 #20 PVC FRPVC FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    9439 060U1000       7 #20 PVC FRPVC EA B $791.20 21.05% $624.66 See Labor Rate N/A

Belden    9439 060U500        7 #20 PVC FRPVC EA B $395.60 21.05% $312.33 See Labor Rate N/A

Belden    9444 060100         4 #20 PVC FRPVC EA B $53.84 21.05% $42.51 See Labor Rate N/A

Belden    9444 0601000        4 #20 PVC FRPVC EA B $452.60 21.05% $357.33 See Labor Rate N/A

Belden    9444 060500         4 #20 PVC FRPVC EA B $226.30 21.05% $178.67 See Labor Rate N/A

Belden    9444 0605000        4 #20 PVC FRPVC FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    9444 060U1000       4 #20 PVC FRPVC EA B $452.60 21.05% $357.33 See Labor Rate N/A

Belden    9444 060U500        4 #20 PVC FRPVC EA B $226.30 21.05% $178.67 See Labor Rate N/A

Belden    9445 060100         5 #20 PVC PVC EA B $67.98 21.05% $53.67 See Labor Rate N/A

Belden    9445 0601000        5 #20 PVC PVC EA B $571.60 21.05% $451.28 See Labor Rate N/A

Belden    9445 060500         5 #20 PVC PVC EA B $285.80 21.05% $225.64 See Labor Rate N/A

Belden    9445 0605000        5 #20 PVC PVC FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    9445 060U1000       5 #20 PVC PVC EA B $571.60 21.05% $451.28 See Labor Rate N/A

Belden    9445 060U500        5 #20 PVC PVC EA B $285.80 21.05% $225.64 See Labor Rate N/A

Belden    9451 0015000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 001U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 0025000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 002U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 0035000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 003U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 0045000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 004U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A
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Belden    9451 0065000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 006U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 0075000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 007U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 008500         2 #22 PP FS PVC FR EA B $104.30 21.05% $82.35 See Labor Rate N/A

Belden    9451 0085000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 008T1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 008U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 008U500        2 #22 PP FS PVC FR EA B $104.30 21.05% $82.35 See Labor Rate N/A

Belden    9451 0095000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 009U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 0105000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 010U1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451 N3U5000        2 #22 PP FS PVC FR FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    9451 N3UU1000       2 #22 PP FS PVC FR EA B $206.20 21.05% $162.80 See Labor Rate N/A

Belden    9451D 053U1000      2 BONDED #22 FSPR PVC PVC FR EA B $464.00 21.05% $366.33 See Labor Rate N/A

Belden    9451D A5Q2000       2 BONDED #22 FSPR PVC PVC FR EA B $928.00 21.05% $732.66 See Labor Rate N/A

Belden    9451D A5QU1000      2 BONDED #22 FSPR PVC PVC FR EA B $464.00 21.05% $366.33 See Labor Rate N/A

Belden    9451D G04U1000      2 BONDED #22 FSPR PVC PVC FR EA B $464.00 21.05% $366.33 See Labor Rate N/A

Belden    9451D J77U1000      2 BONDED #22 FSPR PVC PVC FR EA B $464.00 21.05% $366.33 See Labor Rate N/A

Belden    9451DP 0091000      2 FSPR #22 FEP PLENUM PVC EA B $824.60 21.05% $651.03 See Labor Rate N/A

Belden    9451P 0015000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 001U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0025000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 002U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0035000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 003U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0045000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 004U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0065000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 006U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0075000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 007U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0085000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 008U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0095000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 009U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0101000       FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P 0105000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P 010U1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451P N3U5000       FSPR #22 FEP PLENUM PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9451P N3UU1000      FSPR #22 FEP PLENUM PVC EA B $404.00 21.05% $318.96 See Labor Rate N/A

Belden    9451SB 0101000      2 #22 PP FS FRNHPO EA B $304.40 21.05% $240.33 See Labor Rate N/A

Belden    9452 0101000        2 #24 PE SHLD PVC EA B $520.60 21.05% $411.02 See Labor Rate N/A

Belden    9452 010500         2 #24 PE SHLD PVC EA B $260.30 21.05% $205.51 See Labor Rate N/A

Belden    9452 010U1000       2 #24 PE SHLD PVC EA B $520.60 21.05% $411.02 See Labor Rate N/A

Belden    9452 010U500        2 #24 PE SHLD PVC EA B $260.30 21.05% $205.51 See Labor Rate N/A

Belden    9454 010100         2 #30 FPE SNGLS FRPVC PARA EA B $177.84 21.05% $140.41 See Labor Rate N/A

Belden    9455 060100         9 #20 PVC FRPVC EA B $130.32 21.05% $102.89 See Labor Rate N/A

Belden    9455 0601000        9#20 PVC FRPVC EA B $1,096.40 21.05% $865.61 See Labor Rate N/A

Belden    9455 060500         9#20 PVC FRPVC EA B $548.20 21.05% $432.81 See Labor Rate N/A

Belden    9457 060100         12 #20 PVC FRPVC EA B $188.86 21.05% $149.11 See Labor Rate N/A

Belden    9457 0601000        12 #20 PVC FRPVC EA B $1,588.80 21.05% $1,254.37 See Labor Rate N/A

Belden    9457 060500         12 #20 PVC FRPVC EA B $794.40 21.05% $627.18 See Labor Rate N/A

Belden    9458 060100         15#20 PVC FRPVC EA B $246.76 21.05% $194.82 See Labor Rate N/A

Belden    9458 0601000        15#20 PVC FRPVC EA B $2,076.20 21.05% $1,639.17 See Labor Rate N/A

Belden    9458 060500         15#20 PVC FRPVC EA B $1,038.10 21.05% $819.59 See Labor Rate N/A

Belden    9460 060U1000       1 PR #18 LDPE FS PVC EA B $594.20 21.05% $469.12 See Labor Rate N/A

Belden    9460 060U500        1 PR #18 LDPE FS PVC EA B $297.10 21.05% $234.56 See Labor Rate N/A

Belden    9461 0605000        2 #22 PE FS PVC FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    9461 060U1000       2 #22 PE FS PVC EA B $413.80 21.05% $326.70 See Labor Rate N/A
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Belden    9461 060U500        2 #22 PE FS PVC EA B $206.90 21.05% $163.35 See Labor Rate N/A

Belden    9462 060100         2 #22 PVC FS PVC EA B $44.96 21.05% $35.50 See Labor Rate N/A

Belden    9462 0601000        2 #22 PVC FS PVC EA B $378.40 21.05% $298.75 See Labor Rate N/A

Belden    9462 060500         2 #22 PVC FS PVC EA B $189.20 21.05% $149.37 See Labor Rate N/A

Belden    9462 060U1000       2 #22 PVC FS PVC EA B $378.40 21.05% $298.75 See Labor Rate N/A

Belden    9462 060U500        2 #22 PVC FS PVC EA B $189.20 21.05% $149.37 See Labor Rate N/A

Belden    9463 0011000        78 OHM TWINAX EA B $592.00 21.05% $467.39 See Labor Rate N/A

Belden    9463 00110000       78 OHM TWINAX FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    9463 0016000        78 OHM TWINAX FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    9463 0031000        78 OHM TWINAX EA B $592.00 21.05% $467.39 See Labor Rate N/A

Belden    9463 00310000       78 OHM TWINAX FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    9463 0036000        78 OHM TWINAX FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    9463 0071000        00 OHM TWINAX EA B $592.00 21.05% $467.39 See Labor Rate N/A

Belden    9463 0076000        78 OHM TWINAX FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    9463 J22100         78 OHM TWINAX EA B $71.02 21.05% $56.07 See Labor Rate N/A

Belden    9463 J221000        78 OHM TWINAX EA B $592.00 21.05% $467.39 See Labor Rate N/A

Belden    9463 J22500         78 OHM TWINAX EA B $296.00 21.05% $233.69 See Labor Rate N/A

Belden    9463 J226000        78 OHM TWINAX FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    9463 J22U1000       78 OHM TWINAX EA B $592.00 21.05% $467.39 See Labor Rate N/A

Belden    9463 J22U500        78 OHM TWINAX EA B $296.00 21.05% $233.69 See Labor Rate N/A

Belden    9463DB S8Y1000      2 #20 PE FS BRD PE EA B $735.80 21.05% $580.92 See Labor Rate N/A

Belden    9463DB S8Y5000      2 #20 PE FS BRD PE EA B $3,679.00 21.05% $2,904.59 See Labor Rate N/A

Belden    9463F J221000       #20 PE SH PVC TWINAX FT B $0.83 21.05% $0.65 See Labor Rate N/A

Belden    9463F J225000       #20 PE SH PVC TWINAX FT B $0.83 21.05% $0.65 See Labor Rate N/A

Belden    9464 060U1000       2 #20 PE FS PVC EA B $494.40 21.05% $390.33 See Labor Rate N/A

Belden    9464 060U500        2 #20 PE FS PVC EA B $247.20 21.05% $195.17 See Labor Rate N/A

Belden    9486 0101000        2 #18 PVC/NYL PVC EA B $753.80 21.05% $595.13 See Labor Rate N/A

Belden    9487 0101000        2 #16 PVC/NYL PVC EA B $991.20 21.05% $782.56 See Labor Rate N/A

Belden    9487 010500         2 #16 PVC/NYL PVC EA B $495.60 21.05% $391.28 See Labor Rate N/A

Belden    9488 0101000        2 #14 PVC/NYL PVC EA B $1,450.40 21.05% $1,145.10 See Labor Rate N/A

Belden    9489 0101000        2 #12 PVC/NYL PVC EA B $2,065.00 21.05% $1,630.33 See Labor Rate N/A

Belden    9491 0602500        3 #22 PVC PVC FT B $0.35 21.05% $0.28 See Labor Rate N/A

Belden    9491 060U1000       3 #22 PVC PVC EA B $350.40 21.05% $276.64 See Labor Rate N/A

Belden    9491 060U500        3 #22 PVC PVC EA B $175.20 21.05% $138.32 See Labor Rate N/A

Belden    9492 0602500        3 #20 PVC PVC FT B $0.50 21.05% $0.39 See Labor Rate N/A

Belden    9492 060U1000       3 #20 PVC PVC EA B $495.20 21.05% $390.96 See Labor Rate N/A

Belden    9492 060U500        3 #20 PVC PVC EA B $247.60 21.05% $195.48 See Labor Rate N/A

Belden    9493 0602500        3 #18 PVC PVC FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    9493 060U1000       3 #18 PVC PVC EA B $654.60 21.05% $516.81 See Labor Rate N/A

Belden    9493 060U500        3 #18 PVC PVC EA B $327.30 21.05% $258.41 See Labor Rate N/A

Belden    9494 0602500        3 #16 PVC PVC FT B $0.98 21.05% $0.77 See Labor Rate N/A

Belden    9494 060U1000       3 #16 PVC PVC EA B $977.60 21.05% $771.82 See Labor Rate N/A

Belden    9494 060U500        3 #16 PVC PVC EA B $488.80 21.05% $385.91 See Labor Rate N/A

Belden    9495 0601000        3 #14 PVC PVC EA B $1,489.00 21.05% $1,175.57 See Labor Rate N/A

Belden    9495 0602500        3 #14 PVC PVC FT B $1.49 21.05% $1.18 See Labor Rate N/A

Belden    9495 060500         3 #14 PVC PVC EA B $744.50 21.05% $587.79 See Labor Rate N/A

Belden    9497 0001000        TW PR BLK & ORG EA B $502.00 21.05% $396.33 See Labor Rate N/A

Belden    9498 0001000        3#16 PVC EA B $1,232.00 21.05% $972.67 See Labor Rate N/A

Belden    9501 060100         2 #24 PVC FS PVC EA B $30.28 21.05% $23.91 See Labor Rate N/A

Belden    9501 0601000        2 #24 PVC FS PVC EA B $254.60 21.05% $201.01 See Labor Rate N/A

Belden    9501 060500         2 #24 PVC FS PVC EA B $127.30 21.05% $100.50 See Labor Rate N/A

Belden    9501 0605000        2 #24 PVC FS PVC FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9501 060U1000       2 #24 PVC FS PVC EA B $254.60 21.05% $201.01 See Labor Rate N/A

Belden    9501 060U500        2#24 PVC FS PVC EA B $127.30 21.05% $100.50 See Labor Rate N/A

Belden    9502 060100         2 PR #24 PVC FS PVC EA B $47.54 21.05% $37.53 See Labor Rate N/A

Belden    9502 0601000        2 PR #24 PVC FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    9502 06010000       4 #24 PVC PVC FT B $0.40 21.05% $0.32 See Labor Rate N/A

Belden    9502 060500         2 PR #24 PVC FS PVC EA B $200.00 21.05% $157.90 See Labor Rate N/A

Belden    9502 060U1000       2 PR #24 PVC FS PVC EA B $400.00 21.05% $315.80 See Labor Rate N/A

Belden    9502 060U500        2 PR #24 PVC FS PVC EA B $200.00 21.05% $157.90 See Labor Rate N/A

Belden    9503 060100         3 PR #24 PVC FS PVC EA B $61.92 21.05% $48.89 See Labor Rate N/A
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Belden    9503 0601000        3 PR #24 PVC FS PVC EA B $520.80 21.05% $411.17 See Labor Rate N/A

Belden    9503 060500         3 PR #24 PVC FS PVC EA B $260.40 21.05% $205.59 See Labor Rate N/A

Belden    9503 060U1000       3 PR #24 PVC FS PVC EA B $520.80 21.05% $411.17 See Labor Rate N/A

Belden    9503 060U500        3 PR #24 PVC FS PVC EA B $260.40 21.05% $205.59 See Labor Rate N/A

Belden    9504 060100         4 PR #24 PVC FS PVC EA B $75.70 21.05% $59.77 See Labor Rate N/A

Belden    9504 0601000        4 PR #24 PVC FS PVC EA B $636.80 21.05% $502.76 See Labor Rate N/A

Belden    9504 060500         4 PR #24 PVC FS PVC EA B $318.40 21.05% $251.38 See Labor Rate N/A

Belden    9504 060U1000       4 PR #24 PVC FS PVC EA B $636.80 21.05% $502.76 See Labor Rate N/A

Belden    9504 060U500        4 PR #24 PVC FS PVC EA B $318.40 21.05% $251.38 See Labor Rate N/A

Belden    9505 060100         5 PR #24 PVC FS PVC EA B $84.78 21.05% $66.93 See Labor Rate N/A

Belden    9505 0601000        5 PR #24 PVC FS PVC EA B $713.20 21.05% $563.08 See Labor Rate N/A

Belden    9505 060500         5 PR #24 PVC FS PVC EA B $356.60 21.05% $281.54 See Labor Rate N/A

Belden    9505 060U1000       5 PR #24 PVC FS PVC EA B $713.20 21.05% $563.08 See Labor Rate N/A

Belden    9505 060U500        5 PR #24 PVC FS PVC EA B $356.60 21.05% $281.54 See Labor Rate N/A

Belden    9506 060100         6 PR #24 PVC FS PVC EA B $119.74 21.05% $94.54 See Labor Rate N/A

Belden    9506 0601000        6 PR #24 PVC FS PVC EA B $1,007.40 21.05% $795.35 See Labor Rate N/A

Belden    9506 060500         6 PR #24 PVC FS PVC EA B $503.70 21.05% $397.67 See Labor Rate N/A

Belden    9506 060U1000       6 PR #24 PVC FS PVC EA B $1,007.40 21.05% $795.35 See Labor Rate N/A

Belden    9506 060U500        6 PR #24 PVC FS PVC EA B $503.70 21.05% $397.67 See Labor Rate N/A

Belden    9507 060100         7 PR #24 PVC FS PVC EA B $125.82 21.05% $99.34 See Labor Rate N/A

Belden    9507 0601000        7 PR #24 PVC FS PVC EA B $1,058.60 21.05% $835.77 See Labor Rate N/A

Belden    9507 060500         7 PR #24 PVC FS PVC EA B $529.30 21.05% $417.89 See Labor Rate N/A

Belden    9507 060U1000       7 PR #24 PVC FS PVC EA B $1,058.60 21.05% $835.77 See Labor Rate N/A

Belden    9507 060U500        7 PR #24 PVC FS PVC EA B $529.30 21.05% $417.89 See Labor Rate N/A

Belden    9508 060100         8 PR #24 PVC FS PVC EA B $142.92 21.05% $112.84 See Labor Rate N/A

Belden    9508 0601000        8 PR #24 PVC FS PVC EA B $1,202.60 21.05% $949.46 See Labor Rate N/A

Belden    9508 060500         8 PR #24 PVC FS PVC EA B $601.30 21.05% $474.73 See Labor Rate N/A

Belden    9509 060100         9 PR #24 PVC FS PVC EA B $159.02 21.05% $125.55 See Labor Rate N/A

Belden    9509 0601000        9 PR #24 PVC FS PVC EA B $1,337.60 21.05% $1,056.04 See Labor Rate N/A

Belden    9509 060500         9 PR #24 PVC FS PVC EA B $668.80 21.05% $528.02 See Labor Rate N/A

Belden    9509 0605000        9 PR #24 PVC FS PVC FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    9510 060100         10 PR #24 PVC FS PVC EA B $178.84 21.05% $141.20 See Labor Rate N/A

Belden    9510 0601000        10 PR #24 PVC FS PVC EA B $1,504.40 21.05% $1,187.73 See Labor Rate N/A

Belden    9510 060500         10 PR #24 PVC FS PVC EA B $752.20 21.05% $593.87 See Labor Rate N/A

Belden    9510-1901           1U CABLE MANAGER EA B $62.04 16.30% $51.93 See Labor Rate N/A

Belden    9511-1902           2U 19" CABLE ORGANIZER EA B $75.10 16.30% $62.86 See Labor Rate N/A

Belden    9512 0601000        2 PR #22 PVC FS PVC EA B $583.00 21.05% $460.28 See Labor Rate N/A

Belden    9512 060500         2 PR #22 PVC FS PVC EA B $291.50 21.05% $230.14 See Labor Rate N/A

Belden    9512-1901           1U 19" RM CABLE ORGANIZER EA B $34.83 16.30% $29.16 See Labor Rate N/A

Belden    9512-1902           2U 19" RM CABLE ORGANIZER EA B $39.19 16.30% $32.80 See Labor Rate N/A

Belden    9512-1902-FR        2U 19" CBL ORG-FINGER STOCK- EA B $67.49 16.30% $56.49 See Labor Rate N/A

Belden    9513 0601000        3 PR #22 PVC FS PVC EA B $731.00 21.05% $577.13 See Labor Rate N/A

Belden    9513 0602500        3 PR #22 PVC FS PVC FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    9513 060500         3 PR #22 PVC FS PVC EA B $365.50 21.05% $288.56 See Labor Rate N/A

Belden    9513-1902           2U 19" CABLE ORGANIZER EA B $93.85 16.30% $78.55 See Labor Rate N/A

Belden    9514 0601000        4 PR #22 PVC FS PVC EA B $975.40 21.05% $770.08 See Labor Rate N/A

Belden    9514 0602500        4 PR #22 PVC FS PVC FT B $0.98 21.05% $0.77 See Labor Rate N/A

Belden    9514 060500         4 PR #22 PVC FS PVC EA B $487.70 21.05% $385.04 See Labor Rate N/A

Belden    9515 060100         15 PR #24 PVC PVC EA B $267.46 21.05% $211.16 See Labor Rate N/A

Belden    9515 0601000        15 PR #24 PVC PVC EA B $2,250.20 21.05% $1,776.55 See Labor Rate N/A

Belden    9515 060500         15 PR #24 PVC PVC EA B $1,125.10 21.05% $888.27 See Labor Rate N/A

Belden    9516 0601000        6 #22 PR PVC FS PVC EA B $1,417.00 21.05% $1,118.73 See Labor Rate N/A

Belden    9516 060500         6 #22 PR PVC FS PVC EA B $708.50 21.05% $559.37 See Labor Rate N/A

Belden    9519 060100         19 PR #24 PVC FS PVC EA B $357.74 21.05% $282.44 See Labor Rate N/A

Belden    9519 0601000        19 PR #24 PVC FS PVC EA B $3,009.40 21.05% $2,375.94 See Labor Rate N/A

Belden    9519 060500         19 PR #24 PVC FS PVC EA B $1,504.70 21.05% $1,187.97 See Labor Rate N/A

Belden    9520 0601000        9 PR #22 PVC FS PVC EA B $2,021.40 21.05% $1,595.91 See Labor Rate N/A

Belden    9520 060500         9 PR #22 PVC FS PVC EA B $1,010.70 21.05% $797.95 See Labor Rate N/A

Belden    9521 0601000        11 PR #22 PVC FS PVC EA B $2,316.80 21.05% $1,829.13 See Labor Rate N/A

Belden    9521 060500         11 PR #22 PVC FS PVC EA B $1,158.40 21.05% $914.56 See Labor Rate N/A

Belden    9524 0601000        15 PR #22 PVC SHLD PVC EA B $2,995.80 21.05% $2,365.20 See Labor Rate N/A
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Belden    9524 060500         15 PR #22 PVC SHLD PVC EA B $1,497.90 21.05% $1,182.60 See Labor Rate N/A

Belden    9525 060100         25 PR #24 PVC SHLD PVC EA B $533.56 21.05% $421.25 See Labor Rate N/A

Belden    9525 0601000        25 PR #24 PVC SHLD PVC EA B $4,488.80 21.05% $3,543.94 See Labor Rate N/A

Belden    9525 060500         25 PR #24 PVC SHLD PVC EA B $2,244.40 21.05% $1,771.97 See Labor Rate N/A

Belden    9526 0601000        19 PR #22 PVC SH PVC EA B $3,610.60 21.05% $2,850.59 See Labor Rate N/A

Belden    9526 060500         19 PR #22 PVC SH PVC EA B $1,805.30 21.05% $1,425.30 See Labor Rate N/A

Belden    9527 0601000        27 PR #22 PVC SHLD PVC FT B $5.07 21.05% $4.00 See Labor Rate N/A

Belden    9527 060500         27 PR #22 PVC SHLD PVC FT B $5.07 21.05% $4.00 See Labor Rate N/A

Belden    9531                22 STR PVC 5 COLOR KIT       1 EA B $152.47 21.05% $120.37 See Labor Rate N/A

Belden    9533 060100         3 #24 PVC FS PVC EA B $39.10 21.05% $30.87 See Labor Rate N/A

Belden    9533 0601000        3 #24 PVC FS PVC EA B $328.60 21.05% $259.43 See Labor Rate N/A

Belden    9533 060500         3 #24 PVC FS PVC EA B $164.30 21.05% $129.72 See Labor Rate N/A

Belden    9533 0605000        3 #24 PVC FS PVC FT B $0.33 21.05% $0.26 See Labor Rate N/A

Belden    9533 060U1000       3 #24 PVC FS PVC EA B $328.60 21.05% $259.43 See Labor Rate N/A

Belden    9533 060U500        3 #24 PVC FS PVC EA B $164.30 21.05% $129.72 See Labor Rate N/A

Belden    9534 060100         4 #24 PVC FS PVC EA B $42.20 21.05% $33.32 See Labor Rate N/A

Belden    9534 0601000        4 #24 PVC FS PVC EA B $355.20 21.05% $280.43 See Labor Rate N/A

Belden    9534 060500         4 #24 PVC FS PVC EA B $177.60 21.05% $140.22 See Labor Rate N/A

Belden    9534 0605000        4 #24 PVC FS PVC FT B $0.36 21.05% $0.28 See Labor Rate N/A

Belden    9534 060U1000       4 #24 PVC FS PVC EA B $355.20 21.05% $280.43 See Labor Rate N/A

Belden    9534 060U500        4 #24 PVC FS PVC EA B $177.60 21.05% $140.22 See Labor Rate N/A

Belden    9535 060100         5 #24 PVC FS PVC EA B $56.22 21.05% $44.39 See Labor Rate N/A

Belden    9535 0601000        5 #24 PVC FS PVC EA B $472.80 21.05% $373.28 See Labor Rate N/A

Belden    9535 060500         5 #24 PVC FS PVC EA B $236.40 21.05% $186.64 See Labor Rate N/A

Belden    9535 060U1000       5 #24 PVC FS PVC EA B $472.80 21.05% $373.28 See Labor Rate N/A

Belden    9535 060U500        5 #24 PVC FS PVC EA B $236.40 21.05% $186.64 See Labor Rate N/A

Belden    9536 060100         6 #24 PVC FS PVC EA B $61.04 21.05% $48.19 See Labor Rate N/A

Belden    9536 0601000        6 #24 PVC FS PVC EA B $513.80 21.05% $405.65 See Labor Rate N/A

Belden    9536 060500         6 #24 PVC FS PVC EA B $256.90 21.05% $202.82 See Labor Rate N/A

Belden    9536 0605000        6 #24 PVC FS PVC FT B $0.51 21.05% $0.41 See Labor Rate N/A

Belden    9536 060U1000       6 #24 PVC FS PVC EA B $513.80 21.05% $405.65 See Labor Rate N/A

Belden    9536 060U500        6 #24 PVC FS PVC EA B $256.90 21.05% $202.82 See Labor Rate N/A

Belden    9537 060100         7 #24 PVC FS PVC EA B $75.26 21.05% $59.42 See Labor Rate N/A

Belden    9537 0601000        7 #24 PVC FS PVC EA B $633.20 21.05% $499.92 See Labor Rate N/A

Belden    9537 060500         7 #24 PVC FS PVC EA B $316.60 21.05% $249.96 See Labor Rate N/A

Belden    9537 060U1000       7 #24 PVC FS PVC EA B $633.20 21.05% $499.92 See Labor Rate N/A

Belden    9537 060U500        7 #24 PVC FS PVC EA B $316.60 21.05% $249.96 See Labor Rate N/A

Belden    9538 060100         8 #24 PVC FS PVC EA B $74.76 21.05% $59.02 See Labor Rate N/A

Belden    9538 0601000        8 #24 PVC FS PVC EA B $629.20 21.05% $496.76 See Labor Rate N/A

Belden    9538 060500         8 #24 PVC FS PVC EA B $314.60 21.05% $248.38 See Labor Rate N/A

Belden    9538 060U1000       8 #24 PVC FS PVC EA B $629.20 21.05% $496.76 See Labor Rate N/A

Belden    9538 060U500        8 #24 PVC FS PVC EA B $314.60 21.05% $248.38 See Labor Rate N/A

Belden    9539 060100         9 #24 PVC FS PVC EA B $79.88 21.05% $63.07 See Labor Rate N/A

Belden    9539 0601000        9 #24 PVC FS PVC EA B $671.80 21.05% $530.39 See Labor Rate N/A

Belden    9539 060500         9 #24 PVC FS PVC EA B $335.90 21.05% $265.20 See Labor Rate N/A

Belden    9539 0605000        9 #24 PVC FS PVC FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    9539 060U1000       9 #24 PVC FS PVC EA B $671.80 21.05% $530.39 See Labor Rate N/A

Belden    9539 060U500        9 #24 PVC FS PVC EA B $335.90 21.05% $265.20 See Labor Rate N/A

Belden    9540 060100         10 #24 PVC FS PVC EA B $86.50 21.05% $68.29 See Labor Rate N/A

Belden    9540 0601000        10 #24 PVC FS PVC EA B $727.60 21.05% $574.44 See Labor Rate N/A

Belden    9540 060500         10 #24 PVC FS PVC EA B $363.80 21.05% $287.22 See Labor Rate N/A

Belden    9540 0605000        10 #24 PVC FS PVC FT B $0.73 21.05% $0.57 See Labor Rate N/A

Belden    9540 060U1000       10 #24 PVC FS PVC EA B $727.60 21.05% $574.44 See Labor Rate N/A

Belden    9540 060U500        10 #24 PVC FS PVC EA B $363.80 21.05% $287.22 See Labor Rate N/A

Belden    9541 060100         15 #24 PVC FS PVC EA B $122.14 21.05% $96.43 See Labor Rate N/A

Belden    9541 0601000        15 #24 PVC FS PVC EA B $1,027.60 21.05% $811.30 See Labor Rate N/A

Belden    9541 060500         15 #24 PVC FS PVC EA B $513.80 21.05% $405.65 See Labor Rate N/A

Belden    9541 060U1000       15 #24 PVC FS PVC EA B $1,027.60 21.05% $811.30 See Labor Rate N/A

Belden    9541 060U500        15 #24 PVC FS PVC EA B $513.80 21.05% $405.65 See Labor Rate N/A

Belden    9542 060100         20 #24 PVC FS PVC EA B $224.92 21.05% $177.58 See Labor Rate N/A

Belden    9542 0601000        20 #24 PVC FS PVC EA B $1,892.00 21.05% $1,493.75 See Labor Rate N/A
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Belden    9542 060500         20 #24 PVC FS PVC EA B $946.00 21.05% $746.87 See Labor Rate N/A

Belden    9542 060U500        20 #24 PVC FS PVC EA B $946.00 21.05% $746.87 See Labor Rate N/A

Belden    9543 060100         25 #24 PVC SHLD PVC EA B $244.82 21.05% $193.29 See Labor Rate N/A

Belden    9543 0601000        25 #24 PVC SHLD PVC EA B $2,059.80 21.05% $1,626.22 See Labor Rate N/A

Belden    9543 060500         25 #24 PVC SHLD PVC EA B $1,029.90 21.05% $813.11 See Labor Rate N/A

Belden    9544 060100         30 #24 PVC FS PVC EA B $388.46 21.05% $306.69 See Labor Rate N/A

Belden    9544 0601000        30 #24 PVC FS PVC EA B $3,268.00 21.05% $2,580.11 See Labor Rate N/A

Belden    9544 060500         30 #24 PVC FS PVC EA B $1,634.00 21.05% $1,290.05 See Labor Rate N/A

Belden    9545 060100         40 #24 PVC FS PVC EA B $508.26 21.05% $401.27 See Labor Rate N/A

Belden    9545 0601000        40 #24 PVC FS PVC EA B $4,275.80 21.05% $3,375.77 See Labor Rate N/A

Belden    9545 060500         40 #24 PVC FS PVC EA B $2,137.90 21.05% $1,687.89 See Labor Rate N/A

Belden    9546 060100         50 #24 PVC FS PVC EA B $749.08 21.05% $591.40 See Labor Rate N/A

Belden    9546 0601000        50 #24 PVC FS PVC EA B $6,302.00 21.05% $4,975.47 See Labor Rate N/A

Belden    9546 060500         50 #24 PVC FS PVC EA B $3,151.00 21.05% $2,487.73 See Labor Rate N/A

Belden    9550 060100         50 PR #24 PVC FS PVC EA B $1,495.10 21.05% $1,180.39 See Labor Rate N/A

Belden    9550 0601000        50 PR #24 PVC FS PVC FT B $12.58 21.05% $9.93 See Labor Rate N/A

Belden    9550 060500         50 PR #24 PVC FS PVC FT B $12.58 21.05% $9.93 See Labor Rate N/A

Belden    9552 0601000        2 PR #18 PVC SH PVC EA B $1,230.00 21.05% $971.09 See Labor Rate N/A

Belden    9552 060500         2 PR #18 PVC SH PVC EA B $615.00 21.05% $485.55 See Labor Rate N/A

Belden    9552 0605000        2 PR #18 PVC SH PVC FT B $1.23 21.05% $0.97 See Labor Rate N/A

Belden    9553 0601000        3 PR #18 PVC SH PVC EA B $1,809.60 21.05% $1,428.69 See Labor Rate N/A

Belden    9553 060500         3 PR #18 PVC SH PVC EA B $904.80 21.05% $714.35 See Labor Rate N/A

Belden    9553 0605000        3 PR #18 PVC SH PVC FT B $1.81 21.05% $1.43 See Labor Rate N/A

Belden    9554 0601000        4 PR #18 PVC SHLD PVC EA B $2,181.40 21.05% $1,722.23 See Labor Rate N/A

Belden    9554 060500         4 PR #18 PVC SHLD PVC EA B $1,090.70 21.05% $861.11 See Labor Rate N/A

Belden    9555 0101000        2 CONDR PARALLEL COAX EA B $1,068.60 21.05% $843.67 See Labor Rate N/A

Belden    9555 0102000        2 CONDR PARALLEL COAX EA B $2,137.20 21.05% $1,687.33 See Labor Rate N/A

Belden    9555 010500         2 CONDR PARALLEL COAX EA B $534.30 21.05% $421.83 See Labor Rate N/A

Belden    9556 0601000        6 PR #18 PVC SH PVC EA B $3,354.60 21.05% $2,648.48 See Labor Rate N/A

Belden    9556 060500         6 PR #18 PVC SH PVC EA B $1,677.30 21.05% $1,324.24 See Labor Rate N/A

Belden    9559 0601000        9 PR #18 PVC SH PVC EA B $4,956.80 21.05% $3,913.42 See Labor Rate N/A

Belden    9559 060500         9 PR #18 PVC SH PVC EA B $2,478.40 21.05% $1,956.71 See Labor Rate N/A

Belden    9562 0601000        2 PR #24 PVC FRPVC EA B $353.00 21.05% $278.70 See Labor Rate N/A

Belden    9562 060500         2 PR #24 PVC FRPVC EA B $176.50 21.05% $139.35 See Labor Rate N/A

Belden    9562 060U1000       2 PR #24 PVC FRPVC EA B $353.00 21.05% $278.70 See Labor Rate N/A

Belden    9562 060U500        2 PR #24 PVC FRPVC EA B $176.50 21.05% $139.35 See Labor Rate N/A

Belden    9563 0601000        11 PR #18 PVC SH PVC EA B $6,041.80 21.05% $4,770.04 See Labor Rate N/A

Belden    9563 060500         11 PR #18 PVC SH PVC EA B $3,020.90 21.05% $2,385.02 See Labor Rate N/A

Belden    9565 0601000        15 PR #18 PVC SH PVC EA B $7,534.20 21.05% $5,948.30 See Labor Rate N/A

Belden    9565 060500         15 PR #18 PVC SH PVC EA B $3,767.10 21.05% $2,974.15 See Labor Rate N/A

Belden    9566 0601000        6 PR #24 PVC FRPVC EA B $943.60 21.05% $744.98 See Labor Rate N/A

Belden    9566 060500         6 PR #24 PVC FRPVC EA B $471.80 21.05% $372.49 See Labor Rate N/A

Belden    9566 060U1000       6 PR #24 PVC FRPVC EA B $943.60 21.05% $744.98 See Labor Rate N/A

Belden    9566 060U500        6 PR #24 PVC FRPVC EA B $471.80 21.05% $372.49 See Labor Rate N/A

Belden    9570 0601000        10 #24 PR PVC PVC EA B $1,543.40 21.05% $1,218.52 See Labor Rate N/A

Belden    9570 060500         10 #24 PR PVC PVC EA B $771.70 21.05% $609.26 See Labor Rate N/A

Belden    9571 002U1000       2 #18 PVC PVC EA B $419.00 21.05% $330.80 See Labor Rate N/A

Belden    9571 002U500        2 #18 PVC PVC EA B $209.50 21.05% $165.40 See Labor Rate N/A

Belden    9572 002U1000       2 #16 PVC PVC EA B $568.20 21.05% $448.60 See Labor Rate N/A

Belden    9572 002U500        2 #16 PVC PVC EA B $284.10 21.05% $224.30 See Labor Rate N/A

Belden    9574 002U1000       2 #18 PVC SHLD PVC EA B $457.00 21.05% $360.80 See Labor Rate N/A

Belden    9574 002U500        2 #18 PVC SHLD PVC EA B $228.50 21.05% $180.40 See Labor Rate N/A

Belden    9575 002U1000       2 #16 PVC SHLD PVC EA B $739.80 21.05% $584.08 See Labor Rate N/A

Belden    9575 002U500        2 #16 PVC SHLD PVC EA B $369.90 21.05% $292.04 See Labor Rate N/A

Belden    9576 010U1000       6 #22 PVC PVC EA B $956.40 21.05% $755.08 See Labor Rate N/A

Belden    9578 0021000        4 #18 PVC SHLD PVC EA B $952.20 21.05% $751.77 See Labor Rate N/A

Belden    9579 0021000        4 #16 PVC SHLD PVC EA B $983.20 21.05% $776.24 See Labor Rate N/A

Belden    9580 0021000        2 #14 PVC PVC EA B $1,019.00 21.05% $804.51 See Labor Rate N/A

Belden    9581 0021000        2 #14 PVC SHLD PVC EA B $1,131.40 21.05% $893.25 See Labor Rate N/A

Belden    9581 002U500        2 #14 PVC SHLD PVC EA B $565.70 21.05% $446.62 See Labor Rate N/A

Belden    9582 0021000        2 #12 PVC PVC EA B $1,307.40 21.05% $1,032.20 See Labor Rate N/A
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Belden    9583 0021000        2 #12 PVC SHLD PVC EA B $1,350.40 21.05% $1,066.15 See Labor Rate N/A

Belden    9585 0601000        25 PR #24 PVC FRPVC EA B $3,511.80 21.05% $2,772.59 See Labor Rate N/A

Belden    9585 060500         25 PR #24 PVC FRPVC EA B $1,755.90 21.05% $1,386.29 See Labor Rate N/A

Belden    9608 060100         3 #24 PVC SHLD PVC EA B $70.98 21.05% $56.04 See Labor Rate N/A

Belden    9608 0601000        3 #24 PVC SHLD PVC EA B $597.20 21.05% $471.49 See Labor Rate N/A

Belden    9608 060500         3 #24 PVC SHLD PVC EA B $298.60 21.05% $235.75 See Labor Rate N/A

Belden    9609 060100         4 #24 PVC SHLD PVC EA B $86.92 21.05% $68.62 See Labor Rate N/A

Belden    9609 0601000        4 #24 PVC SHLD PVC EA B $731.20 21.05% $577.29 See Labor Rate N/A

Belden    9609 060500         4 #24 PVC SHLD PVC EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9610 060100         5 #24 PVC SHLD PVC EA B $104.42 21.05% $82.44 See Labor Rate N/A

Belden    9610 0601000        5 #24 PVC SHLD PVC EA B $878.40 21.05% $693.50 See Labor Rate N/A

Belden    9610 060500         5 #24 PVC SHLD PVC EA B $439.20 21.05% $346.75 See Labor Rate N/A

Belden    9611 060100         6 #24 PVC BRD PVC EA B $127.54 21.05% $100.69 See Labor Rate N/A

Belden    9611 0601000        6 #24 PVC BRD PVC EA B $1,073.00 21.05% $847.14 See Labor Rate N/A

Belden    9611 060500         6 #24 PVC BRD PVC EA B $536.50 21.05% $423.57 See Labor Rate N/A

Belden    9612 060100         7 #24 PVC BRD PVC EA B $147.92 21.05% $116.78 See Labor Rate N/A

Belden    9612 0601000        7 #24 PVC BRD PVC EA B $1,244.60 21.05% $982.62 See Labor Rate N/A

Belden    9612 060500         7 #24 PVC BRD PVC EA B $622.30 21.05% $491.31 See Labor Rate N/A

Belden    9613 060100         8 #24 PVC SHLD PVC EA B $167.86 21.05% $132.53 See Labor Rate N/A

Belden    9613 0601000        8 #24 PVC SHLD PVC EA B $1,412.00 21.05% $1,114.78 See Labor Rate N/A

Belden    9613 060500         8 #24 PVC SHLD PVC EA B $706.00 21.05% $557.39 See Labor Rate N/A

Belden    9614 060100         9 #24 PVC SHLD PVC EA B $204.56 21.05% $161.50 See Labor Rate N/A

Belden    9614 0601000        9 #24 PVC SHLD PVC EA B $1,720.80 21.05% $1,358.58 See Labor Rate N/A

Belden    9614 060500         9 #24 PVC SHLD PVC EA B $860.40 21.05% $679.29 See Labor Rate N/A

Belden    9615 060100         10 #24 PVC SHLD PVC EA B $260.44 21.05% $205.62 See Labor Rate N/A

Belden    9615 0601000        10 #24 PVC SHLD PVC EA B $2,191.00 21.05% $1,729.81 See Labor Rate N/A

Belden    9615 060500         10 #24 PVC SHLD PVC EA B $1,095.50 21.05% $864.90 See Labor Rate N/A

Belden    9616 060100         15 #24 PVC SHLD PVC EA B $347.42 21.05% $274.29 See Labor Rate N/A

Belden    9616 0601000        15 #24 PVC SHLD PVC EA B $2,922.60 21.05% $2,307.41 See Labor Rate N/A

Belden    9616 060500         15 #24 PVC SHLD PVC EA B $1,461.30 21.05% $1,153.71 See Labor Rate N/A

Belden    9617 060100         25 #24 PVC SH PVC EA B $593.96 21.05% $468.94 See Labor Rate N/A

Belden    9617 0601000        25 #24 PVC SH PVC EA B $4,997.00 21.05% $3,945.16 See Labor Rate N/A

Belden    9617 060500         25 #24 PVC SH PVC EA B $2,498.50 21.05% $1,972.58 See Labor Rate N/A

Belden    9618 060100         37 #24 PVC SHLD PVC EA B $951.54 21.05% $751.25 See Labor Rate N/A

Belden    9618 0601000        37 #24 PVC SHLD PVC EA B $8,005.00 21.05% $6,320.00 See Labor Rate N/A

Belden    9618 060500         37 #24 PVC SHLD PVC EA B $4,002.50 21.05% $3,160.00 See Labor Rate N/A

Belden    9619 060100         50 #24 PVC SHLD PVC EA B $1,202.84 21.05% $949.65 See Labor Rate N/A

Belden    9619 0601000        50 #24 PVC SHLD PVC EA B $10,119.00 21.05% $7,989.01 See Labor Rate N/A

Belden    9619 060500         50 #24 PVC SHLD PVC EA B $5,059.50 21.05% $3,994.51 See Labor Rate N/A

Belden    9620 060100         5#16 PVC FRPVC EA B $185.96 21.05% $146.82 See Labor Rate N/A

Belden    9620 0601000        5#16 PVC FRPVC EA B $1,564.60 21.05% $1,235.26 See Labor Rate N/A

Belden    9620 060500         5#16 PVC FRPVC EA B $782.30 21.05% $617.63 See Labor Rate N/A

Belden    9621 060100         9 #16 PVC FRPVC EA B $373.04 21.05% $294.52 See Labor Rate N/A

Belden    9621 0601000        9 #16 PVC FRPVC EA B $3,138.00 21.05% $2,477.47 See Labor Rate N/A

Belden    9621 060500         9 #16 PVC FRPVC EA B $1,569.00 21.05% $1,238.74 See Labor Rate N/A

Belden    9622 060100         25#16 PVC PVC EA B $1,175.44 21.05% $928.02 See Labor Rate N/A

Belden    9622 0601000        25#16 PVC PVC EA B $9,888.80 21.05% $7,807.27 See Labor Rate N/A

Belden    9622 060500         25 #16 PVC PVC EA B $4,944.40 21.05% $3,903.63 See Labor Rate N/A

Belden    9623 0601000        5#14 PVC PVC EA B $3,576.80 21.05% $2,823.91 See Labor Rate N/A

Belden    9623 060500         5#14 PVC PVC EA B $1,788.40 21.05% $1,411.95 See Labor Rate N/A

Belden    9626 060100         25#18 PVC PVC EA B $638.04 21.05% $503.74 See Labor Rate N/A

Belden    9626 0601000        25#18 PVC PVC EA B $5,368.00 21.05% $4,238.07 See Labor Rate N/A

Belden    9626 060500         25#18 PVC PVC EA B $2,684.00 21.05% $2,119.03 See Labor Rate N/A

Belden    9637 0601000        25 #28 PVC SH PVC EA B $2,654.60 21.05% $2,095.82 See Labor Rate N/A

Belden    9641 0081000        23 CONDR IEEE 488 CABLE EA B $4,328.60 21.05% $3,417.46 See Labor Rate N/A

Belden    9659 0101000        RG59/U TYPE COAX EA B $694.80 21.05% $548.55 See Labor Rate N/A

Belden    9659 010U500        RG59/U TYPE COAX EA B $350.20 21.05% $276.49 See Labor Rate N/A

Belden    9680 0601000        3 PR #24 PER FS PVC EA B $776.40 21.05% $612.97 See Labor Rate N/A

Belden    9680 060500         3 PR #24 PER FS PVC EA B $388.20 21.05% $306.49 See Labor Rate N/A

Belden    9681 0601000        4 PR #24 PER FS PVC EA B $940.40 21.05% $742.45 See Labor Rate N/A

Belden    9681 060500         4 PR #24 PER FS PVC EA B $470.20 21.05% $371.23 See Labor Rate N/A
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Belden    9682 0601000        6 PR #24 PER FS PVC EA B $1,245.40 21.05% $983.25 See Labor Rate N/A

Belden    9682 060500         6 PR #24 PER FS PVC EA B $622.70 21.05% $491.63 See Labor Rate N/A

Belden    9683 0601000        9 PR #24 PER FS PVC EA B $1,836.40 21.05% $1,449.85 See Labor Rate N/A

Belden    9683 060500         9 PR #24 PER FS PVC EA B $918.20 21.05% $724.92 See Labor Rate N/A

Belden    9684 0601000        12PR+1#24 FRHDPE FS PVC EA B $2,172.20 21.05% $1,714.97 See Labor Rate N/A

Belden    9684 060500         12PR+1#24 FRHDPE FS PVC EA B $1,086.10 21.05% $857.48 See Labor Rate N/A

Belden    9685 060U1000       1#22 SHPR, 1#22 PVC PVC EA B $702.20 21.05% $554.39 See Labor Rate N/A

Belden    9688 0101000        2PR#22FRFPE FRPE BRD PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9688 0102000        2PR#22FRFPE FRPE BRD PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9688 0103600        2PR#22FRFPE FRPE BRD PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9688 010500         2PR#22FRFPE FRPE BRD PVC FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    9689 0101000        2PR#22 SHLD 4PR#22PE PVC FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    9696 0101000        2 PR #22 PE SHLD PVC EA B $1,369.20 21.05% $1,080.99 See Labor Rate N/A

Belden    9708 3681000        2#18 PVC PARALLEL EA B $359.00 21.05% $283.43 See Labor Rate N/A

Belden    9708 368500         2#18 PVC PARALLEL EA B $179.50 21.05% $141.72 See Labor Rate N/A

Belden    9708 368U1000       2#18 PVC PARALLEL EA B $359.00 21.05% $283.43 See Labor Rate N/A

Belden    9708 368U500        2#18 PVC PARALLEL EA B $179.50 21.05% $141.72 See Labor Rate N/A

Belden    9712 3681000        2#22 PVC PARALLEL EA B $177.80 21.05% $140.37 See Labor Rate N/A

Belden    9712-0100           Corn. Mount Ver. Cable Man. EA B $13.06 16.30% $10.94 See Labor Rate N/A

Belden    9712-0104S          72" VERTICAL CORNER MT/W QUICK EA B $110.41 16.30% $92.41 See Labor Rate N/A

Belden    9712-0106           SINGLE M-CHIP (FOR XUSD ONLY) EA B $27.21 16.30% $22.78 See Labor Rate N/A

Belden    9712-0108           MTG RAIL 84" LACING PANEL EA B $145.85 16.30% $122.08 See Labor Rate N/A

Belden    9713-0200           FRONT TO REAR CABLE MGMT WITH EA B $20.68 16.30% $17.31 See Labor Rate N/A

Belden    9714-0190           RACK MOUNTED GROUND BAR EA B $88.16 16.30% $73.80 See Labor Rate N/A

Belden    9716 3681000        2#16 PVC PARALLEL EA B $530.80 21.05% $419.07 See Labor Rate N/A

Belden    9716 368U1000       2#16 PVC PARALLEL EA B $530.80 21.05% $419.07 See Labor Rate N/A

Belden    9717 3681000        2#14 PVC PARALLEL EA B $737.20 21.05% $582.02 See Labor Rate N/A

Belden    9717 368U1000       2#14 PVC PARALLEL EA B $737.20 21.05% $582.02 See Labor Rate N/A

Belden    9718 3681000        2#12 PVC PARALLEL EA B $1,440.20 21.05% $1,137.05 See Labor Rate N/A

Belden    9718 368500         2#12 PVC PARALLEL EA B $723.60 21.05% $571.29 See Labor Rate N/A

Belden    9721 060100         8 #16 STR PVC FRPVC EA B $298.38 21.05% $235.57 See Labor Rate N/A

Belden    9721 0601000        8 #16 STR PVC FRPVC EA B $2,510.00 21.05% $1,981.66 See Labor Rate N/A

Belden    9721 060500         8 #16 STR PVC FRPVC EA B $1,255.00 21.05% $990.83 See Labor Rate N/A

Belden    9728 060100         4 FS PR #24 FHDPE PVC EA B $184.30 21.05% $145.51 See Labor Rate N/A

Belden    9728 0601000        4 FS PR #24 FHDPE PVC EA B $1,550.40 21.05% $1,224.05 See Labor Rate N/A

Belden    9728 060500         4 FS PR #24 FHDPE PVC EA B $775.20 21.05% $612.03 See Labor Rate N/A

Belden    9728 0605000        4 FS PR #24 FHDPE PVC FT B $1.55 21.05% $1.22 See Labor Rate N/A

Belden    9729 060100         2 FS PR #24 FHDPE PVC EA B $92.44 21.05% $72.98 See Labor Rate N/A

Belden    9729 0601000        2 FS PR #24 FHDPE PVC EA B $777.80 21.05% $614.08 See Labor Rate N/A

Belden    9729 06010000       2 FS PR #24 FHDPE PVC FT B $0.78 21.05% $0.61 See Labor Rate N/A

Belden    9729 060500         2 FS PR #24 FHDPE PVC EA B $388.90 21.05% $307.04 See Labor Rate N/A

Belden    9730 060100         3 FS PR #24 FHDPE PVC EA B $138.54 21.05% $109.38 See Labor Rate N/A

Belden    9730 0601000        3 FS PR #24 FHDPE PVC EA B $1,165.60 21.05% $920.25 See Labor Rate N/A

Belden    9730 06010000       3 FSPR #24 FHDPE PVC FT B $1.17 21.05% $0.92 See Labor Rate N/A

Belden    9730 060500         3 FS PR #24 FHDPE PVC EA B $582.80 21.05% $460.12 See Labor Rate N/A

Belden    9731 060100         6 FS PR #24 FHDPE PVC EA B $284.46 21.05% $224.58 See Labor Rate N/A

Belden    9731 0601000        6 FS PR #24 FHDPE PVC EA B $2,393.00 21.05% $1,889.29 See Labor Rate N/A

Belden    9731 060500         6 FS PR #24 FHDPE PVC EA B $1,196.50 21.05% $944.64 See Labor Rate N/A

Belden    9732 060100         9 FS PR #24 FHDPE PVC EA B $447.82 21.05% $353.56 See Labor Rate N/A

Belden    9732 0601000        9 FS PR #24 FHDPE PVC EA B $3,767.60 21.05% $2,974.54 See Labor Rate N/A

Belden    9732 060500         9 FS PR #24 FHDPE PVC EA B $1,883.80 21.05% $1,487.27 See Labor Rate N/A

Belden    9734 0601000        12 FS PR #24 FHDPE PVC EA B $5,304.40 21.05% $4,187.86 See Labor Rate N/A

Belden    9734 060500         12 FS PR #24 FHDPE PVC EA B $2,652.20 21.05% $2,093.93 See Labor Rate N/A

Belden    9735 0601000        15 FS PR #24 FHDPE PVC EA B $6,069.60 21.05% $4,791.99 See Labor Rate N/A

Belden    9735 060500         15 FS PR #24 FHDPE PVC EA B $3,034.80 21.05% $2,395.99 See Labor Rate N/A

Belden    9736 0601000        17 FS PR #24 FHDPE PVC EA B $10,116.40 21.05% $7,986.96 See Labor Rate N/A

Belden    9736 060500         17 FS PR #24 FHDPE PVC EA B $5,058.20 21.05% $3,993.48 See Labor Rate N/A

Belden    9737 0601000        19 FS PR #24 FHDPE PVC EA B $12,169.40 21.05% $9,607.82 See Labor Rate N/A

Belden    9738 0601000        27 FS PR #24 FHDPE PVC EA B $13,672.00 21.05% $10,794.13 See Labor Rate N/A

Belden    9740 0601000        2 #18 PVC FRPVC EA B $337.60 21.05% $266.54 See Labor Rate N/A

Belden    9740 060500         2 #18 PVC FRPVC EA B $168.80 21.05% $133.27 See Labor Rate N/A
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Belden    9740 0605000        2 #18 STR PVC FRPVC FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    9740 060U1000       2 #18 PVC FRPVC EA B $337.60 21.05% $266.54 See Labor Rate N/A

Belden    9740 060U500        2 #18 PVC FRPVC EA B $168.80 21.05% $133.27 See Labor Rate N/A

Belden    9741 0601000        12 PR #18 PVC PVC EA B $5,175.20 21.05% $4,085.85 See Labor Rate N/A

Belden    9742 0601000        15 PR #18 PVC PVC EA B $7,649.60 21.05% $6,039.41 See Labor Rate N/A

Belden    9742 060500         15 PR #18 PVC PVC EA B $3,824.80 21.05% $3,019.70 See Labor Rate N/A

Belden    9743 0601000        19 PR #18 PVC PVC EA B $10,525.80 21.05% $8,310.18 See Labor Rate N/A

Belden    9744 0601000        2 PR #22 PVC PVC EA B $399.20 21.05% $315.17 See Labor Rate N/A

Belden    9744 060500         2 PR #22 PVC PVC EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    9744 060U1000       2 PR #22 PVC PVC EA B $399.20 21.05% $315.17 See Labor Rate N/A

Belden    9744 060U500        2 PR #22 PVC PVC EA B $199.60 21.05% $157.59 See Labor Rate N/A

Belden    9745 0601000        3 #22 PR PVC PVC EA B $574.20 21.05% $453.33 See Labor Rate N/A

Belden    9745 060500         3 #22 PR PVC PVC EA B $287.10 21.05% $226.67 See Labor Rate N/A

Belden    9745 060U1000       3 #22 PR PVC PVC EA B $574.20 21.05% $453.33 See Labor Rate N/A

Belden    9745 060U500        3 #22 PR PVC PVC EA B $287.10 21.05% $226.67 See Labor Rate N/A

Belden    9746 0601000        4 #22 PR PVC PVC EA B $736.20 21.05% $581.23 See Labor Rate N/A

Belden    9746 060500         4 #22 PR PVC PVC EA B $368.10 21.05% $290.62 See Labor Rate N/A

Belden    9747 060100         12 #22 PR PVC PVC EA B $484.00 21.05% $382.12 See Labor Rate N/A

Belden    9747 0601000        12 #22 PR PVC PVC EA B $4,071.80 21.05% $3,214.71 See Labor Rate N/A

Belden    9750 0601000        3 #20 PR PVC PVC EA B $1,069.40 21.05% $844.30 See Labor Rate N/A

Belden    9750 060500         3 #20 PR PVC PVC EA B $534.70 21.05% $422.15 See Labor Rate N/A

Belden    9751 060100         6 #20 PR PVC PVC EA B $193.04 21.05% $152.41 See Labor Rate N/A

Belden    9751 0601000        6 #20 PR PVC PVC EA B $1,624.00 21.05% $1,282.16 See Labor Rate N/A

Belden    9752 060100         9 PR #20 PVC PVC EA B $255.28 21.05% $201.55 See Labor Rate N/A

Belden    9752 0601000        9 PR #20 PVC PVC EA B $2,148.00 21.05% $1,695.86 See Labor Rate N/A

Belden    9752 060500         9 PR #20 PVC PVC EA B $1,074.00 21.05% $847.93 See Labor Rate N/A

Belden    9755 060100         15 PR #20 PVC PVC EA B $683.62 21.05% $539.72 See Labor Rate N/A

Belden    9755 0601000        15 PR #20 PVC PVC EA B $5,750.60 21.05% $4,540.13 See Labor Rate N/A

Belden    9764 0031000        #14 GIFHDLDPE SH FS LDPE FT B $0.30 21.05% $0.24 See Labor Rate N/A

Belden    9764 0101000        #14 GIFHDLDPE SH FS LDPE FT B $0.30 21.05% $0.23 See Labor Rate N/A

Belden    9767 0601000        37 FS PR #22 HDPE PVC FT B $18.53 21.05% $14.63 See Labor Rate N/A

Belden    9767 060500         37 FS PR #22 HDPE PVC FT B $18.53 21.05% $14.63 See Labor Rate N/A

Belden    9768 060100         12 FS PR #22 HDPE PVC EA B $504.44 21.05% $398.26 See Labor Rate N/A

Belden    9768 0601000        12 FS PR #22 HDPE PVC EA B $4,243.60 21.05% $3,350.35 See Labor Rate N/A

Belden    9768 060250         12 FS PR #22 HDPE PVC EA B $1,261.10 21.05% $995.65 See Labor Rate N/A

Belden    9768 060500         12 FS PR #22 HDPE PVC EA B $2,121.80 21.05% $1,675.17 See Labor Rate N/A

Belden    9769 060100         17 FS PR #22 HDPE PVC EA B $624.80 21.05% $493.28 See Labor Rate N/A

Belden    9769 0601000        17 FS PR #22 HDPE PVC EA B $5,256.40 21.05% $4,149.96 See Labor Rate N/A

Belden    9769 060500         17 FS PR #22 HDPE PVC EA B $2,628.20 21.05% $2,074.98 See Labor Rate N/A

Belden    9770 0011000        3 #22 PP SHLD PVC EA B $436.00 21.05% $344.22 See Labor Rate N/A

Belden    9770 001500         3 #22 PP SHLD PVC EA B $218.00 21.05% $172.11 See Labor Rate N/A

Belden    9770 0015000        3 #22 PP SHLD PVC FT B $0.44 21.05% $0.34 See Labor Rate N/A

Belden    9770 001U1000       3 #22 PP SHLD PVC EA B $436.00 21.05% $344.22 See Labor Rate N/A

Belden    9770 001U500        3 #22 PP SHLD PVC EA B $218.00 21.05% $172.11 See Labor Rate N/A

Belden    9772 060500         12 #22 SHTRP PP PVC PVC EA B $2,619.40 21.05% $2,068.03 See Labor Rate N/A

Belden    9773 060100         3 FS PR #18 PP PVC EA B $145.72 21.05% $115.05 See Labor Rate N/A

Belden    9773 0601000        3 FS PR #18 PP PVC EA B $1,225.80 21.05% $967.78 See Labor Rate N/A

Belden    9773 060500         3 FS PR #18 PP PVC EA B $612.90 21.05% $483.89 See Labor Rate N/A

Belden    9774 060100         6 FS PR #18 PP PVC EA B $370.62 21.05% $292.61 See Labor Rate N/A

Belden    9774 0601000        6 FS PR #18 PP PVC EA B $3,117.80 21.05% $2,461.52 See Labor Rate N/A

Belden    9774 060500         6 FS PR #18 PP PVC EA B $1,558.90 21.05% $1,230.76 See Labor Rate N/A

Belden    9775 060100         9 FS PR #18 PP PVC EA B $596.00 21.05% $470.55 See Labor Rate N/A

Belden    9775 0601000        9 FS PR #18 PP PVC EA B $5,013.80 21.05% $3,958.43 See Labor Rate N/A

Belden    9775 060500         9 FS PR #18 PP PVC EA B $2,506.90 21.05% $1,979.21 See Labor Rate N/A

Belden    9776 060100         12 FS PR #18 PP PVC EA B $924.08 21.05% $729.57 See Labor Rate N/A

Belden    9776 0601000        12 FS PR #18 PP PVC EA B $7,773.60 21.05% $6,137.31 See Labor Rate N/A

Belden    9776 060500         12 FS PR #18 PP PVC EA B $3,886.80 21.05% $3,068.65 See Labor Rate N/A

Belden    9777 0601000        15 FS PR #18 PP PVC EA B $8,812.20 21.05% $6,957.29 See Labor Rate N/A

Belden    9777 060500         15 FS PR #18 PP PVC EA B $4,406.10 21.05% $3,478.64 See Labor Rate N/A

Belden    9778 0101000        1 #20 EPDM SH CPE EA B $711.20 21.05% $561.50 See Labor Rate N/A

Belden    9791 0601000        6 #28 FRFPE SHLD PVC EA B $926.20 21.05% $731.24 See Labor Rate N/A
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Belden    9791 060500         6 #28 FRFPE SHLD PVC EA B $463.10 21.05% $365.62 See Labor Rate N/A

Belden    9794 6061000        4 #22 FRPE PVC EA B $446.40 21.05% $352.44 See Labor Rate N/A

Belden    9802 0101000        2 #20 PP FS PE EA B $391.00 21.05% $308.70 See Labor Rate N/A

Belden    9802 010500         2 #20 PP FS PE EA B $195.50 21.05% $154.35 See Labor Rate N/A

Belden    9803 0101000        3 #20 PP SH PE EA B $506.20 21.05% $399.65 See Labor Rate N/A

Belden    9804 060100         2 PR #28 PP SH PVC EA B $102.82 21.05% $81.18 See Labor Rate N/A

Belden    9804 0601000        2 PR #28 PP SH PVC EA B $865.00 21.05% $682.92 See Labor Rate N/A

Belden    9804 060500         2 PR #28 PP SH PVC EA B $432.50 21.05% $341.46 See Labor Rate N/A

Belden    9805 060100         3 PR #28 PP SH PVC EA B $133.16 21.05% $105.13 See Labor Rate N/A

Belden    9805 0601000        3 PR #28 PP SH PVC EA B $1,120.20 21.05% $884.40 See Labor Rate N/A

Belden    9805 060500         3 PR #28 PP SH PVC EA B $560.10 21.05% $442.20 See Labor Rate N/A

Belden    9806 060100         4 PR #28 PP SH PVC EA B $147.16 21.05% $116.18 See Labor Rate N/A

Belden    9806 0601000        4 PR #28 PP SH PVC EA B $1,238.00 21.05% $977.41 See Labor Rate N/A

Belden    9806 060500         4 PR #28 PP SH PVC EA B $619.00 21.05% $488.70 See Labor Rate N/A

Belden    9807 060100         5 PR #28 PP SH PVC EA B $173.34 21.05% $136.85 See Labor Rate N/A

Belden    9807 0601000        5 PR #28 PP SH PVC EA B $1,458.40 21.05% $1,151.42 See Labor Rate N/A

Belden    9807 060500         5 PR #28 PP SH PVC EA B $729.20 21.05% $575.71 See Labor Rate N/A

Belden    9808 060100         7 PR #28 PP SH PVC EA B $206.60 21.05% $163.11 See Labor Rate N/A

Belden    9808 0601000        7 PR #28 PP SH PVC EA B $1,738.00 21.05% $1,372.16 See Labor Rate N/A

Belden    9808 060500         7 PR #28 PP SH PVC EA B $869.00 21.05% $686.08 See Labor Rate N/A

Belden    9809 060100         9 PR #28 PP SH PVC EA B $290.80 21.05% $229.59 See Labor Rate N/A

Belden    9809 0601000        9 PR #28 PP SH PVC EA B $2,446.40 21.05% $1,931.45 See Labor Rate N/A

Belden    9809 060500         9 PR #28 PP SH PVC EA B $1,223.20 21.05% $965.72 See Labor Rate N/A

Belden    9811-0200           2U 23" EIA TO 19" REDUCER EA B $14.15 16.30% $11.84 See Labor Rate N/A

Belden    9812 060100         12 PR #28 PP SH PVC EA B $408.12 21.05% $322.21 See Labor Rate N/A

Belden    9812 0601000        12 PR #28 PP SH PVC EA B $3,433.40 21.05% $2,710.69 See Labor Rate N/A

Belden    9812 060500         12 PR #28 PP SH PVC EA B $1,716.70 21.05% $1,355.35 See Labor Rate N/A

Belden    9812-0300           3U 23" EIA TO 19" REDUCER EA B $16.33 16.30% $13.67 See Labor Rate N/A

Belden    9813 060100         13 PR #28 PP SH PVC EA B $462.84 21.05% $365.42 See Labor Rate N/A

Belden    9813 0601000        13 PR #28 PP SH PVC EA B $3,894.00 21.05% $3,074.34 See Labor Rate N/A

Belden    9813 060500         13 PR #28 PP SH PVC EA B $1,947.00 21.05% $1,537.17 See Labor Rate N/A

Belden    9814 0601000        31 PR #28 PP SH PVC EA B $12,064.00 21.05% $9,524.60 See Labor Rate N/A

Belden    9815 0101000        TW PR #20 PE PE BRD PE EA B $1,148.00 21.05% $906.35 See Labor Rate N/A

Belden    9815 0102000        TW PR #20 PE PE BRD PE EA B $2,296.00 21.05% $1,812.71 See Labor Rate N/A

Belden    9815 010500         TW PR #20 PE PE BRD PE EA B $574.00 21.05% $453.18 See Labor Rate N/A

Belden    9819 060100         00 PR #28 PP SH PVC EA B $640.00 21.05% $505.28 See Labor Rate N/A

Belden    9819 0601000        18 PR #28 PP SH PVC EA B $5,384.20 21.05% $4,250.86 See Labor Rate N/A

Belden    9819 060500         18 PR #28 PP SH PVC EA B $2,692.10 21.05% $2,125.43 See Labor Rate N/A

Belden    9825 0601000        25 PR #28 PP SH PVC EA B $5,860.20 21.05% $4,626.66 See Labor Rate N/A

Belden    9825 060500         25 PR #28 PP SH PVC EA B $2,930.10 21.05% $2,313.33 See Labor Rate N/A

Belden    9829 060100         2 PR #24 PER SH PVC EA B $144.72 21.05% $114.26 See Labor Rate N/A

Belden    9829 0601000        2 PR #24 PER SH PVC EA B $1,217.60 21.05% $961.30 See Labor Rate N/A

Belden    9829 060500         2 PR #24 PER SH PVC EA B $608.80 21.05% $480.65 See Labor Rate N/A

Belden    9830 0601000        3 PR #24 PER SH PVC EA B $1,500.20 21.05% $1,184.42 See Labor Rate N/A

Belden    9830 060500         3 PR #24 PER SH PVC EA B $750.10 21.05% $592.21 See Labor Rate N/A

Belden    9831 060100         4 PR #24 PER SH PVC EA B $204.58 21.05% $161.52 See Labor Rate N/A

Belden    9831 0601000        4 PR #24 PER SH PVC EA B $1,721.20 21.05% $1,358.90 See Labor Rate N/A

Belden    9831 060500         4 PR #24 PER SH PVC EA B $860.60 21.05% $679.45 See Labor Rate N/A

Belden    9832 060100         5 PR #24 PER SH PVC EA B $238.14 21.05% $188.01 See Labor Rate N/A

Belden    9832 0601000        5 PR #24 PER SH PVC EA B $2,003.60 21.05% $1,581.85 See Labor Rate N/A

Belden    9832 060500         5 PR #24 PER SH PVC EA B $1,001.80 21.05% $790.93 See Labor Rate N/A

Belden    9833 0601000        7 PR #24 PER SH PVC EA B $2,506.00 21.05% $1,978.50 See Labor Rate N/A

Belden    9833 060500         7 PR #24 PER SH PVC EA B $1,253.00 21.05% $989.25 See Labor Rate N/A

Belden    9834 0601000        9 PR #24 PER SH PVC EA B $3,023.20 21.05% $2,386.84 See Labor Rate N/A

Belden    9834 060500         9 PR #24 PER SH PVC EA B $1,511.60 21.05% $1,193.42 See Labor Rate N/A

Belden    9835 0601000        10 PR #24 PER SH PVC EA B $3,515.40 21.05% $2,775.43 See Labor Rate N/A

Belden    9835 060500         10 PR #24 PER SH PVC EA B $1,757.70 21.05% $1,387.72 See Labor Rate N/A

Belden    9836 0601000        12 PR #24 PER SH PVC EA B $5,551.80 21.05% $4,383.18 See Labor Rate N/A

Belden    9836 060500         12 PR #24 PER SH PVC EA B $2,775.90 21.05% $2,191.59 See Labor Rate N/A

Belden    9837 0601000        18 PR #24 PER SH PVC EA B $9,051.60 21.05% $7,146.29 See Labor Rate N/A

Belden    9837 060500         18 PR #24 PER SH PVC EA B $4,525.80 21.05% $3,573.15 See Labor Rate N/A
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Belden    9839 0601000        6 PR #24 PER SH PVC EA B $2,266.00 21.05% $1,789.02 See Labor Rate N/A

Belden    9839 060500         6 PR #24 PER SH PVC EA B $1,133.00 21.05% $894.51 See Labor Rate N/A

Belden    9841 060100         1 PR #24 PE SH PVC EA B $91.84 21.05% $72.51 See Labor Rate N/A

Belden    9841 0601000        1 PR #24 PE SH PVC EA B $773.00 21.05% $610.29 See Labor Rate N/A

Belden    9841 060500         1 PR #24 PE SH PVC EA B $386.50 21.05% $305.14 See Labor Rate N/A

Belden    9841 0605000        1 PR #24 PE SH PVC EA B $3,865.00 21.05% $3,051.44 See Labor Rate N/A

Belden    9842 060100         2 PR #24 PE SH PVC EA B $118.34 21.05% $93.43 See Labor Rate N/A

Belden    9842 0601000        2 PR #24 PE SH PVC EA B $995.40 21.05% $785.87 See Labor Rate N/A

Belden    9842 060500         2 PR #24 PE SH PVC EA B $497.70 21.05% $392.94 See Labor Rate N/A

Belden    9842 0605000        2 PR #24 PE SH PVC FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    9843 060100         3 PR #24 PE SH PVC EA B $166.22 21.05% $131.23 See Labor Rate N/A

Belden    9843 0601000        3 PR #24 PE SH PVC EA B $1,398.40 21.05% $1,104.05 See Labor Rate N/A

Belden    9843 060500         3 PR #24 PE SH PVC EA B $699.20 21.05% $552.02 See Labor Rate N/A

Belden    9844 0601000        4 PR #24 PE SH PVC EA B $1,995.60 21.05% $1,575.54 See Labor Rate N/A

Belden    9844 060500         4 PR #24 PE SH PVC EA B $997.80 21.05% $787.77 See Labor Rate N/A

Belden    9850 0101000        #18 PE DBLBRD PVC EA B $2,165.80 21.05% $1,709.91 See Labor Rate N/A

Belden    9855 0101000        2 PR #22 PE SHLD PVC EA B $875.60 21.05% $691.29 See Labor Rate N/A

Belden    9855 01010000       2 PR #22 PE SHLD PVC FT B $0.88 21.05% $0.69 See Labor Rate N/A

Belden    9855 010500         2 PR #22 PE SHLD PVC EA B $437.80 21.05% $345.65 See Labor Rate N/A

Belden    9857 0101000        M17/31-RG63 COAX EA B $1,716.00 21.05% $1,354.79 See Labor Rate N/A

Belden    9859 0101000        M17/45-RG108 TWINAX, EA B $1,468.60 21.05% $1,159.47 See Labor Rate N/A

Belden    9860 0101000        2 #16 FPE SHLD PVC EA B $2,478.40 21.05% $1,956.71 See Labor Rate N/A

Belden    9860 0102000        2 #16 FPE SHLD PVC EA B $4,956.80 21.05% $3,913.42 See Labor Rate N/A

Belden    9860 010500         2 #16 FPE SHLD PVC EA B $1,239.20 21.05% $978.36 See Labor Rate N/A

Belden    9862 0101000        RG062 MIL-DTL-17H COAX EA B $1,020.20 21.05% $805.45 See Labor Rate N/A

Belden    9867 002500         20 STR 30 KVDC HIGH VOLT EA B $313.00 21.05% $247.12 See Labor Rate N/A

Belden    9873 060100         3 FS PR #20 PP PVC EA B $131.28 21.05% $103.65 See Labor Rate N/A

Belden    9873 0601000        3 FS PR #20 PP PVC EA B $1,104.40 21.05% $871.93 See Labor Rate N/A

Belden    9873 060250         3 FS PR #20 PP PVC EA B $328.20 21.05% $259.12 See Labor Rate N/A

Belden    9873 060500         3 FS PR #20 PP PVC EA B $552.20 21.05% $435.97 See Labor Rate N/A

Belden    9873 0605000        3 FS PR #20 PP PVC FT B $1.10 21.05% $0.87 See Labor Rate N/A

Belden    9874 060100         6 FS PR #20 PP PVC EA B $275.34 21.05% $217.38 See Labor Rate N/A

Belden    9874 0601000        6 FS PR #20 PP PVC EA B $2,316.40 21.05% $1,828.81 See Labor Rate N/A

Belden    9874 060500         6 FS PR #20 PP PVC EA B $1,158.20 21.05% $914.41 See Labor Rate N/A

Belden    9875 060100         9 FS PR #20 PP PVC EA B $405.30 21.05% $319.99 See Labor Rate N/A

Belden    9875 0601000        9 FS PR #20 PP PVC EA B $3,409.80 21.05% $2,692.06 See Labor Rate N/A

Belden    9875 060500         9 FS PR #20 PP PVC EA B $1,704.90 21.05% $1,346.03 See Labor Rate N/A

Belden    9876 0601000        11 FS PR #20 PP PVC EA B $4,533.00 21.05% $3,578.83 See Labor Rate N/A

Belden    9877 060100         12 #20 FS PR PP PVC EA B $566.38 21.05% $447.16 See Labor Rate N/A

Belden    9877 0601000        12 #20 FS PR PP PVC EA B $4,764.80 21.05% $3,761.84 See Labor Rate N/A

Belden    9877 060500         12 #20 FS PR PP PVC EA B $2,382.40 21.05% $1,880.92 See Labor Rate N/A

Belden    9879 0601000        15 FS PR #20 PP PVC EA B $5,876.20 21.05% $4,639.30 See Labor Rate N/A

Belden    9879 060500         15 FS PR #20 PP PVC EA B $2,938.10 21.05% $2,319.65 See Labor Rate N/A

Belden    9880 0041000        11H 50 OHM TRUNK CABLE EA B $1,853.80 21.05% $1,463.59 See Labor Rate N/A

Belden    9880 0041640        11H 50 OHM TRUNK CABLE EA B $3,040.23 21.05% $2,400.28 See Labor Rate N/A

Belden    9880 004500         11H 50 OHM TRUNK CABLE EA B $926.90 21.05% $731.79 See Labor Rate N/A

Belden    9883 0101000        3 SH PR #20 PP HDPE EA B $1,945.20 21.05% $1,535.75 See Labor Rate N/A

Belden    9883 010500         3 SH PR #20 PP HDPE EA B $972.60 21.05% $767.87 See Labor Rate N/A

Belden    9886 0101000        6 SHLD PR #20 PP HDPE EA B $4,479.80 21.05% $3,536.83 See Labor Rate N/A

Belden    9886 010500         6 SHLD PR #20 PP HDPE EA B $2,239.90 21.05% $1,768.41 See Labor Rate N/A

Belden    9888 0101000        50 OHM TRIAX EA B $3,147.60 21.05% $2,485.05 See Labor Rate N/A

Belden    9888 010500         50 OHM TRIAX EA B $1,573.80 21.05% $1,242.52 See Labor Rate N/A

Belden    9890 0101000        10 #20 PP SHLD PE EA B $1,655.20 21.05% $1,306.79 See Labor Rate N/A

Belden    9890 010500         10 #20 PP SHLD PE EA B $827.60 21.05% $653.40 See Labor Rate N/A

Belden    9891 006100         4PR1#20,3#22 SH PVC EA B $416.66 21.05% $328.96 See Labor Rate N/A

Belden    9891 0061000        4PR1#20,3#22 SH PVC EA B $3,505.40 21.05% $2,767.53 See Labor Rate N/A

Belden    9891 006500         4PR1#20,3#22 SH PVC EA B $1,752.70 21.05% $1,383.77 See Labor Rate N/A

Belden    9892 0061000        4PR #20 FHDPE/PVC SH PVC EA B $2,786.20 21.05% $2,199.72 See Labor Rate N/A

Belden    9892 006500         4PR #20 FHDPE/PVC SH PVC EA B $1,393.10 21.05% $1,099.86 See Labor Rate N/A

Belden    9893 006100         5 PR #20 PE/PVC SHLD PVC EA B $454.58 21.05% $358.89 See Labor Rate N/A

Belden    9894 0101000        15 #20 PP SHLD PE EA B $2,788.80 21.05% $2,201.77 See Labor Rate N/A
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Belden    9898 E4X1000        3#24SH,3SHPR#28PP SH PVC EA B $1,971.60 21.05% $1,556.59 See Labor Rate N/A

Belden    9899 002100         #18 STR PVC TEST PROD RED EA B $67.74 21.05% $53.48 See Labor Rate N/A

Belden    9899 0021000        #18 STR PVC TEST PROD RED EA B $554.80 21.05% $438.02 See Labor Rate N/A

Belden    9899 002500         #18 STR PVC TEST PROD RED EA B $277.40 21.05% $219.01 See Labor Rate N/A

Belden    9899 005500         #18 STR PVC TEST PROD DGRN EA B $277.40 21.05% $219.01 See Labor Rate N/A

Belden    9899 009500         18 STR PVC TEST PROD WHT EA B $277.40 21.05% $219.01 See Labor Rate N/A

Belden    9899 010100         #18 STR PVC TEST PROD BLK EA B $67.74 21.05% $53.48 See Labor Rate N/A

Belden    9899 0101000        #18 STR PVC TEST PROD BLK EA B $554.80 21.05% $438.02 See Labor Rate N/A

Belden    9899 010500         #18 STR PVC TEST PROD BLK EA B $277.40 21.05% $219.01 See Labor Rate N/A

Belden    9901 E4X1000        4 #20 SH PR SH PVC EA B $2,645.80 21.05% $2,088.88 See Labor Rate N/A

Belden    9901 E4X500         4 #20 SH PR SH PVC EA B $1,322.90 21.05% $1,044.44 See Labor Rate N/A

Belden    9902 E4X1000        5 SH PR #20 FHDPE SH PVC EA B $3,866.40 21.05% $3,052.55 See Labor Rate N/A

Belden    9902 E4X500         5 SH PR #20 FHDPE SH PVC EA B $1,933.20 21.05% $1,526.27 See Labor Rate N/A

Belden    9903 E4X1000        1#24,3#28 SHPR PP SH PVC EA B $1,318.20 21.05% $1,040.73 See Labor Rate N/A

Belden    9903 E4X500         1#24,3#28 SHPR PP SH PVC EA B $659.10 21.05% $520.36 See Labor Rate N/A

Belden    9904 001500         #4 STR PVC BRN EA B $1,371.50 21.05% $1,082.81 See Labor Rate N/A

Belden    9904 00250          #4 STR PVC RED EA B $174.33 21.05% $137.63 See Labor Rate N/A

Belden    9904 002500         #4 STR PVC RED EA B $1,371.50 21.05% $1,082.81 See Labor Rate N/A

Belden    9904 00750          #4 STR PVC VIO EA B $174.33 21.05% $137.63 See Labor Rate N/A

Belden    9904 01050          #4 STR PVC BLK EA B $174.33 21.05% $137.63 See Labor Rate N/A

Belden    9904 010500         #4 STR PVC BLK EA B $1,371.50 21.05% $1,082.81 See Labor Rate N/A

Belden    9906 001100         #6 STR PVC BRN EA B $284.00 21.05% $224.22 See Labor Rate N/A

Belden    9906 0011000        #6 STR PVC BRN EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9906 002100         #6 STR PVC RED EA B $284.00 21.05% $224.22 See Labor Rate N/A

Belden    9906 0021000        #6 STR PVC RED EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9906 004100         #6 STR PVC YEL EA B $284.00 21.05% $224.22 See Labor Rate N/A

Belden    9906 0041000        #6 STR PVC YEL EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9906 005100         #6 STR PVC DGRN EA B $284.00 21.05% $224.22 See Labor Rate N/A

Belden    9906 0051000        #6 STR PVC DGRN EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9906 0081000        #6 STR PVC GRY EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9906 009100         #6 STR PVC WHT EA B $284.00 21.05% $224.22 See Labor Rate N/A

Belden    9906 0091000        #6 STR PVC WHT EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9906 010100         #6 STR PVC BLK EA B $284.00 21.05% $224.22 See Labor Rate N/A

Belden    9906 0101000        #6 STR PVC BLK EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9906 013100         #6 STR PVC DBLU EA B $284.00 21.05% $224.22 See Labor Rate N/A

Belden    9906 0131000        #6 STR PVC DBLU EA B $2,540.60 21.05% $2,005.82 See Labor Rate N/A

Belden    9907 E4X1000        RG-58 TYPE COAX EA B $454.80 21.05% $359.07 See Labor Rate N/A

Belden    9907 E4X1640        RG-58 TYPE COAX EA B $745.87 21.05% $588.87 See Labor Rate N/A

Belden    9907 E4X2500        RG-58 TYPE COAX EA B $1,137.00 21.05% $897.67 See Labor Rate N/A

Belden    9907 E4X3280        RG-58 TYPE COAX EA B $1,491.74 21.05% $1,177.74 See Labor Rate N/A

Belden    9907 E4X500         RG-58 TYPE COAX EA B $227.40 21.05% $179.53 See Labor Rate N/A

Belden    9907 E4XU1000       RG-58 TYPE COAX EA B $454.80 21.05% $359.07 See Labor Rate N/A

Belden    9907NH E4XU1000     50 OHM HALOGEN FREE COAX EA B $502.40 21.05% $396.65 See Labor Rate N/A

Belden    9908 002100         #8 STR PVC RED EA B $374.56 21.05% $295.72 See Labor Rate N/A

Belden    9908 002250         #8 STR PVC RED EA B $651.75 21.05% $514.56 See Labor Rate N/A

Belden    9908 004100         #8 STR PVC YEL EA B $374.56 21.05% $295.72 See Labor Rate N/A

Belden    9908 009100         #8 STR PVC WHT EA B $374.56 21.05% $295.72 See Labor Rate N/A

Belden    9908 009250         #8 STR PVC WHT EA B $651.75 21.05% $514.56 See Labor Rate N/A

Belden    9908 010100         #8 STR PVC BLK EA B $374.56 21.05% $295.72 See Labor Rate N/A

Belden    9908 010250         #8 STR PVC BLK EA B $651.75 21.05% $514.56 See Labor Rate N/A

Belden    9909 0031000        #16 STR PVC ORG EA B $378.00 21.05% $298.43 See Labor Rate N/A

Belden    9909 0071000        #16 STR PVC VIO EA B $378.00 21.05% $298.43 See Labor Rate N/A

Belden    9910 002100         10 STR PVC RED EA B $213.08 21.05% $168.23 See Labor Rate N/A

Belden    9910 0022000        #10 STR PVC RED EA B $1,938.80 21.05% $1,530.69 See Labor Rate N/A

Belden    9910 002250         10 STR PVC RED EA B $364.05 21.05% $287.42 See Labor Rate N/A

Belden    9910 004100         10 STR PVC YEL EA B $213.08 21.05% $168.23 See Labor Rate N/A

Belden    9910 004250         10 STR PVC YEL EA B $364.05 21.05% $287.42 See Labor Rate N/A

Belden    9910 009100         10 STR PVC WHT EA B $213.08 21.05% $168.23 See Labor Rate N/A

Belden    9910 0092000        #10 STR PVC WHT EA B $1,938.80 21.05% $1,530.69 See Labor Rate N/A

Belden    9910 009250         10 STR PVC WHT EA B $364.05 21.05% $287.42 See Labor Rate N/A

Belden    9910 010100         10 STR PVC BLK EA B $213.08 21.05% $168.23 See Labor Rate N/A
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Belden    9910 0102000        #10 STR PVC BLK EA B $1,938.80 21.05% $1,530.69 See Labor Rate N/A

Belden    9910 010250         10 STR PVC BLK EA B $364.05 21.05% $287.42 See Labor Rate N/A

Belden    9910-0100           1U FILLER PANEL EA B $11.97 16.30% $10.02 See Labor Rate N/A

Belden    9911 0011000        #18 STR PVC BRN EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0021000        #18 STR PVC RED EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0031000        #18 STR PVC ORG EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0041000        #18 STR PVC YEL EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0051000        #18 STR PVC DGRN EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0071000        #18 STR PVC VIO EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0081000        #18 STR PVC GRY EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0091000        #18 STR PVC WHT EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0101000        #18 STR PVC BLK EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911 0131000        #18 STR PVC DBLU EA B $330.80 21.05% $261.17 See Labor Rate N/A

Belden    9911-0200           2U FILLER PANEL EA B $11.97 16.30% $10.02 See Labor Rate N/A

Belden    9912 001100         12 STR PVC BRN EA B $141.84 21.05% $111.98 See Labor Rate N/A

Belden    9912 002100         12 STR PVC RED EA B $141.84 21.05% $111.98 See Labor Rate N/A

Belden    9912 0022000        12 STR PVC RED EA B $1,729.60 21.05% $1,365.53 See Labor Rate N/A

Belden    9912 002250         12 STR PVC RED EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912 003250         12 STR PVC ORG EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912 004100         12 STR PVC YEL EA B $141.84 21.05% $111.98 See Labor Rate N/A

Belden    9912 004250         12 STR PVC YEL EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912 005100         12 STR PVC D GRN EA B $141.84 21.05% $111.98 See Labor Rate N/A

Belden    9912 0052000        #12 STR PVC DGRN EA B $1,729.60 21.05% $1,365.53 See Labor Rate N/A

Belden    9912 005250         12 STR PVC D GRN EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912 008250         #12 STR PVC GRY EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912 009100         12 STR PVC WHT EA B $141.84 21.05% $111.98 See Labor Rate N/A

Belden    9912 0092000        #12 STR PVC WHT EA B $1,729.60 21.05% $1,365.53 See Labor Rate N/A

Belden    9912 009250         12 STR PVC WHT EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912 010100         12 STR PVC BLK EA B $141.84 21.05% $111.98 See Labor Rate N/A

Belden    9912 0102000        #12 STR PVC BLK EA B $1,729.60 21.05% $1,365.53 See Labor Rate N/A

Belden    9912 010250         12 STR PVC BLK EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912 013100         12 STR PVC D BLU EA B $141.84 21.05% $111.98 See Labor Rate N/A

Belden    9912 013250         12 STR PVC D BLU EA B $240.45 21.05% $189.84 See Labor Rate N/A

Belden    9912-0300           3U FILLER PANEL EA B $13.06 16.30% $10.94 See Labor Rate N/A

Belden    9913 010100         RG-8/U TYPE COAX EA B $132.40 21.05% $104.53 See Labor Rate N/A

Belden    9913 0101000        RG-8/U TYPE COAX EA B $1,103.60 21.05% $871.30 See Labor Rate N/A

Belden    9913 010250         RG-8/U TYPE COAX EA B $289.85 21.05% $228.84 See Labor Rate N/A

Belden    9913 010500         RG-8/U TYPE COAX EA B $551.80 21.05% $435.65 See Labor Rate N/A

Belden    9913-0400           4U FILLER PANEL EA B $14.15 16.30% $11.84 See Labor Rate N/A

Belden    9913F7 B59100       #10 FHDPE SH PVC EA B $149.76 21.05% $118.24 See Labor Rate N/A

Belden    9913F7 B591000      #10 FHDPE SH PVC EA B $1,248.40 21.05% $985.62 See Labor Rate N/A

Belden    9913F7 B59250       #10 FHDPE SH PVC EA B $327.70 21.05% $258.72 See Labor Rate N/A

Belden    9913F7 B59500       #10 FHDPE SH PVC EA B $624.20 21.05% $492.81 See Labor Rate N/A

Belden    9914 0101000        RG-8/U TYPE COAX EA B $1,196.20 21.05% $944.41 See Labor Rate N/A

Belden    9914 010500         RG-8/U TYPE COAX EA B $598.10 21.05% $472.20 See Labor Rate N/A

Belden    9916 001100         16 STR PVC BRN EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0011000        16 STR PVC BRN EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 002100         16 STR PVC RED EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0021000        16 STR PVC RED EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 0025000        #16 STR PVC RED EA B $1,872.00 21.05% $1,477.96 See Labor Rate N/A

Belden    9916 0031000        16 STR PVC ORG EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 004100         16 STR PVC YEL EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0041000        16 STR PVC YEL EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 005100         16 STR PVC D GRN EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0051000        16 STR PVC D GRN EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 007100         16 STR PVC VIO EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0071000        16 STR PVC VIO EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 0081000        16 STR PVC GRY EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 009100         16 STR PVC WHT EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0091000        16 STR PVC WHT EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 0095000        #16 STR PVC WHT EA B $1,872.00 21.05% $1,477.96 See Labor Rate N/A
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Belden    9916 010100         16 STR PVC BLK EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0101000        16 STR PVC BLK EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9916 0105000        #16 STR PVC BLK EA B $1,872.00 21.05% $1,477.96 See Labor Rate N/A

Belden    9916 013100         16 STR PVC D BLU EA B $56.70 21.05% $44.77 See Labor Rate N/A

Belden    9916 0131000        16 STR PVC DBLU EA B $414.20 21.05% $327.01 See Labor Rate N/A

Belden    9917 0101000        #20 STR PVC BLK EA B $222.00 21.05% $175.27 See Labor Rate N/A

Belden    9918 001100         18 STR PVC BRN EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0011000        18 STR PVC BRN EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 0015000        18 STR PVC BRN FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9918 002100         18 STR PVC RED EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0021000        18 STR PVC RED EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 0025000        18 STR PVC RED FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9918 003100         18 STR PVC ORG EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0031000        18 STR PVC ORG EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 004100         18 STR PVC YEL EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0041000        18 STR PVC YEL EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 005100         18 STR PVC DGRN EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0051000        18 STR PVC DGRN EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 0055000        18 STR PVC DGRN FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9918 006100         18 STR PVC LBLU EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0061000        18 STR PVC LBLU EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 007100         18 STR PVC VIO EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0071000        18 STR PVC VIO EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 0075000        18 STR PVC PUR FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9918 008100         18 STR PVC GRY EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0081000        18 STR PVC GRY EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 009100         18 STR PVC WHT EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0091000        18 STR PVC WHT EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 0095000        18 STR PVC WHT FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9918 010100         18 STR PVC BLK EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0101000        18 STR PVC BLK EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 0105000        18 STR PVC BLK FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9918 013100         18 STR PVC DBLU EA B $39.28 21.05% $31.01 See Labor Rate N/A

Belden    9918 0131000        18 STR PVC DBLU EA B $274.60 21.05% $216.80 See Labor Rate N/A

Belden    9918 0135000        #18 STR PVC DBLU FT B $0.25 21.05% $0.20 See Labor Rate N/A

Belden    9919 001100         20 STR PVC BRN EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0011000        20 STR PVC BRN EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 002100         20 STR PVC RED EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0021000        20 STR PVC RED EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 0031000        20 STR PVC ORG EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 004100         20 STR PVC YEL EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0041000        20 STR PVC YEL EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 005100         20 STR PVC DGRN EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0051000        20 STR PVC DGRN EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 007100         20 STR PVC VIO EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0071000        20 STR PVC VIO EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 0081000        20 STR PVC GRY EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 009100         20 STR PVC WHT EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0091000        20 STR PVC WHT EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 010100         20 STR PVC BLK EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0101000        20 STR PVC BLK EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9919 013100         20 STR PVC DBLU EA B $35.22 21.05% $27.81 See Labor Rate N/A

Belden    9919 0131000        20 STR PVC DBLU EA B $230.80 21.05% $182.22 See Labor Rate N/A

Belden    9920 0021000        #20 STR PVC RED EA B $245.80 21.05% $194.06 See Labor Rate N/A

Belden    9920 0041000        #20 STR PVC YEL EA B $245.80 21.05% $194.06 See Labor Rate N/A

Belden    9920 0061000        #20 STR PVC LBLU EA B $245.80 21.05% $194.06 See Labor Rate N/A

Belden    9920 0081000        #20 STR PVC GRY EA B $245.80 21.05% $194.06 See Labor Rate N/A

Belden    9920 0091000        #20 STR PVC WHT EA B $245.80 21.05% $194.06 See Labor Rate N/A

Belden    9920 0101000        #20 STR PVC BLK EA B $245.80 21.05% $194.06 See Labor Rate N/A

Belden    9920 0131000        #20 STR PVC DBLU EA B $245.80 21.05% $194.06 See Labor Rate N/A

Belden    9920 0135000        #20 STR PVC DBLU EA B $1,104.00 21.05% $871.61 See Labor Rate N/A
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Belden    9921 001100         22 STR PVC BRN EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0011000        22 STR PVC BRN EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 002100         22 STR PVC RED EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0021000        22 STR PVC RED EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 0025000        #22 STR PVC RED EA B $856.00 21.05% $675.82 See Labor Rate N/A

Belden    9921 003100         22 STR PVC ORG EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0031000        22 STR PVC ORG EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 004100         22 STR PVC YEL EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0041000        22 STR PVC YEL EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 0045000        #22 STR PVC YEL EA B $856.00 21.05% $675.82 See Labor Rate N/A

Belden    9921 005100         22 STR PVC D GRN EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0051000        22 STR PVC D GRN EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 006100         22 STR PVC LBLU EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0061000        22 STR PVC LBLU EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 007100         22 STR PVC VIO EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0071000        22 STR PVC VIO EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 008100         22 STR PVC GRY EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0081000        22 STR PVC GRY EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 0085000        #22 STR PVC GRY EA B $856.00 21.05% $675.82 See Labor Rate N/A

Belden    9921 009100         22 STR PVC WHT EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0091000        22 STR PVC WHT EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 010100         22 STR PVC BLK EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0101000        22 STR PVC BLK EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 0105000        #22 STR PVC BLK EA B $856.00 21.05% $675.82 See Labor Rate N/A

Belden    9921 013100         22 STR PVC D BLU EA B $28.66 21.05% $22.63 See Labor Rate N/A

Belden    9921 0131000        22 STR PVC D BLU EA B $190.20 21.05% $150.16 See Labor Rate N/A

Belden    9921 0135000        #22 STR PVC DBLU EA B $856.00 21.05% $675.82 See Labor Rate N/A

Belden    9923 0011000        24 STR PVC BRN EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 002100         24 STR PVC RED EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    9923 0021000        24 STR PVC RED EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 0025000        #24 STR PVC RED EA B $717.00 21.05% $566.08 See Labor Rate N/A

Belden    9923 0031000        24 STR PVC ORG EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 0041000        24 STR PVC YEL EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 0051000        24 STR PVC GRN EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 0071000        24 STR PVC VIO EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 0081000        24 STR PVC GRY EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 009100         24 STR PVC WHT EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    9923 0091000        24 STR PVC WHT EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 010100         24 STR PVC BLK EA B $24.80 21.05% $19.58 See Labor Rate N/A

Belden    9923 0101000        24 STR PVC BLK EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9923 0105000        #24 STR PVC BLK EA B $717.00 21.05% $566.08 See Labor Rate N/A

Belden    9923 0131000        24 STR PVC D BLU EA B $159.40 21.05% $125.85 See Labor Rate N/A

Belden    9924 0011000        24 STR PVC BRN EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    9924 0021000        24 STR PVC RED EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    9924 0031000        24 STR PVC ORG EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    9924 0041000        24 STR PVC YEL EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    9924 0091000        24 STR PVC WHT EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    9924 0095000        #24 STR PVC WHT EA B $874.00 21.05% $690.03 See Labor Rate N/A

Belden    9924 0101000        24 STR PVC BLK EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    9924 0105000        #24 STR PVC BLK EA B $874.00 21.05% $690.03 See Labor Rate N/A

Belden    9924 0131000        24 STR PVC D. BLU EA B $192.20 21.05% $151.74 See Labor Rate N/A

Belden    9925 060100         3 #24 FHDPE SH PVC EA B $63.48 21.05% $50.12 See Labor Rate N/A

Belden    9925 0601000        3 #24 FHDPE SH PVC EA B $533.60 21.05% $421.28 See Labor Rate N/A

Belden    9925 060500         3 #24 FHDPE SH PVC EA B $266.80 21.05% $210.64 See Labor Rate N/A

Belden    9926 0011000        26 STR PVC BRN EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 002100         26 STR PVC RED EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9926 0021000        26 STR PVC RED EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 0031000        26 STR PVC ORG EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 0041000        26 STR PVC YEL EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 0051000        26 STR PVC GRN EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 0071000        26 STR PVC VIO EA B $148.80 21.05% $117.48 See Labor Rate N/A
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Belden    9926 0081000        26 STR PVC GRY EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 0091000        26 STR PVC WHT EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 010100         26 STR PVC BLK EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9926 0101000        26 STR PVC BLK EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9926 0131000        26 STR PVC D. BLU EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9927 060100         4 #24 FHDPE SH PVC EA B $75.74 21.05% $59.80 See Labor Rate N/A

Belden    9927 0601000        4 #24 FHDPE SH PVC EA B $637.00 21.05% $502.92 See Labor Rate N/A

Belden    9927 060500         4 #24 FHDPE SH PVC EA B $318.50 21.05% $251.46 See Labor Rate N/A

Belden    9928 001100         28 STR PVC BRN EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0011000        28 STR PVC BRN EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 002100         28 STR PVC RED EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0021000        28 STR PVC RED EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 003100         28 STR PVC ORG EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0031000        28 STR PVC ORG EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 004100         28 STR PVC YEL EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0041000        28 STR PVC YEL EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 005100         28 STR PVC GRN EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0051000        28 STR PVC GRN EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 007100         28 STR PVC VIO EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0081000        #28 STR PVC GRY EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 009100         28 STR PVC WHT EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0091000        28 STR PVC WHT EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 010100         28 STR PVC BLK EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0101000        28 STR PVC BLK EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9928 013100         28 STR PVC DBLU EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9928 0131000        28 STR PVC DBLU EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9929 060100         5 #24 FHDPE SH PVC EA B $100.38 21.05% $79.25 See Labor Rate N/A

Belden    9929 0601000        5 #24 FHDPE SH PVC EA B $844.60 21.05% $666.82 See Labor Rate N/A

Belden    9929 060500         5 #24 FHDPE SH PVC EA B $422.30 21.05% $333.41 See Labor Rate N/A

Belden    9930 0011000        30 STR PVC BRN EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9930 002100         30 STR PVC RED EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 0021000        30 STR PVC RED EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9930 003100         30 STR PVC ORG EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 0041000        30 STR PVC YEL EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9930 005100         30 STR PVC GRN EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 0051000        30 STR PVC GRN EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9930 007100         30 STR PVC VIO EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 008100         30 STR PVC GRY EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 009100         30 STR PVC WHT EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 0091000        30 STR PVC WHT EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9930 010100         30 STR PVC BLK EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 0101000        30 STR PVC BLK EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9930 013100         30 STR PVC DBLU EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9930 0131000        30 STR PVC DBLU EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9931 060100         6 #24 FHDPE SH PVC EA B $105.88 21.05% $83.59 See Labor Rate N/A

Belden    9931 0601000        6 #24 FHDPE SH PVC EA B $890.80 21.05% $703.29 See Labor Rate N/A

Belden    9931 060500         6 #24 FHDPE SH PVC EA B $445.40 21.05% $351.65 See Labor Rate N/A

Belden    9932 060100         7 #24 FHDPE SH PVC EA B $114.14 21.05% $90.11 See Labor Rate N/A

Belden    9932 0601000        7 #24 FHDPE SH PVC EA B $960.20 21.05% $758.08 See Labor Rate N/A

Belden    9932 060500         7 #24 FHDPE SH PVC EA B $480.10 21.05% $379.04 See Labor Rate N/A

Belden    9933 060100         8 #24 FHDPE SH PVC EA B $118.14 21.05% $93.27 See Labor Rate N/A

Belden    9933 0601000        8 #24 FHDPE SH PVC EA B $993.80 21.05% $784.61 See Labor Rate N/A

Belden    9933 06010000       8 #24 FHDPE SH PVC FT B $0.99 21.05% $0.78 See Labor Rate N/A

Belden    9933 060500         8 #24 FHDPE SH PVC EA B $496.90 21.05% $392.31 See Labor Rate N/A

Belden    9934 060100         9 #24 FHDPE SH PVC EA B $139.56 21.05% $110.18 See Labor Rate N/A

Belden    9934 0601000        9 #24 FHDPE SH PVC EA B $1,174.20 21.05% $927.04 See Labor Rate N/A

Belden    9934 060500         9 #24 FHDPE SH PVC EA B $587.10 21.05% $463.52 See Labor Rate N/A

Belden    9935 060100         10 #24 FHDPE SH PVC EA B $145.20 21.05% $114.64 See Labor Rate N/A

Belden    9935 0601000        10 #24 FHDPE SH PVC EA B $1,221.40 21.05% $964.30 See Labor Rate N/A

Belden    9935 060500         10 #24 FHDPE SH PVC EA B $610.70 21.05% $482.15 See Labor Rate N/A

Belden    9936 060100         15 #24 FHDPE SH PVC EA B $222.68 21.05% $175.81 See Labor Rate N/A
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Belden    9936 0601000        15 #24 FHDPE SH PVC EA B $1,873.20 21.05% $1,478.90 See Labor Rate N/A

Belden    9936 060500         15 #24 FHDPE SH PVC EA B $936.60 21.05% $739.45 See Labor Rate N/A

Belden    9937 060100         25 #24 FHDPE SH PVC EA B $356.54 21.05% $281.49 See Labor Rate N/A

Belden    9937 0601000        25 #24 FHDPE SH PVC EA B $2,999.80 21.05% $2,368.36 See Labor Rate N/A

Belden    9937 060500         25 #24 FHDPE SH PVC EA B $1,499.90 21.05% $1,184.18 See Labor Rate N/A

Belden    9938 060100         37 #24 FHDPE SH PVC EA B $599.22 21.05% $473.09 See Labor Rate N/A

Belden    9938 0601000        37 #24 FHDPE SH PVC EA B $5,041.00 21.05% $3,979.90 See Labor Rate N/A

Belden    9938 060500         37 #24 FHDPE SH PVC EA B $2,520.50 21.05% $1,989.95 See Labor Rate N/A

Belden    9939 060100         3 #22 PVC SH PVC EA B $63.74 21.05% $50.32 See Labor Rate N/A

Belden    9939 0601000        3 #22 PVC SH PVC EA B $536.20 21.05% $423.33 See Labor Rate N/A

Belden    9939 060500         3 #22 PVC SH PVC EA B $268.10 21.05% $211.67 See Labor Rate N/A

Belden    9940 060100         4 #22 PVC SH PVC EA B $79.26 21.05% $62.58 See Labor Rate N/A

Belden    9940 0601000        4 #22 PVC SH PVC EA B $666.80 21.05% $526.44 See Labor Rate N/A

Belden    9940 060500         4 #22 PVC SH PVC EA B $333.40 21.05% $263.22 See Labor Rate N/A

Belden    9940 0605000        4 #22 PVC SH PVC FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    9941 060100         5 #22 PVC SH PVC EA B $94.10 21.05% $74.29 See Labor Rate N/A

Belden    9941 0601000        5 #22 PVC SH PVC EA B $791.60 21.05% $624.97 See Labor Rate N/A

Belden    9941 060500         5 #22 PVC SH PVC EA B $395.80 21.05% $312.49 See Labor Rate N/A

Belden    9942 060100         6 #22 PVC SH PVC EA B $105.98 21.05% $83.67 See Labor Rate N/A

Belden    9942 0601000        6 #22 PVC SH PVC EA B $891.80 21.05% $704.08 See Labor Rate N/A

Belden    9942 060500         6 #22 PVC SH PVC EA B $445.90 21.05% $352.04 See Labor Rate N/A

Belden    9943 060100         7 #22 PVC SH PVC EA B $124.10 21.05% $97.98 See Labor Rate N/A

Belden    9943 0601000        7 #22 PVC SH PVC EA B $1,044.20 21.05% $824.40 See Labor Rate N/A

Belden    9943 060500         7 #22 PVC SH PVC EA B $522.10 21.05% $412.20 See Labor Rate N/A

Belden    9944 060100         8 #22 PVC SH PVC EA B $133.42 21.05% $105.34 See Labor Rate N/A

Belden    9944 0601000        8 #22 PVC SH PVC EA B $1,122.40 21.05% $886.14 See Labor Rate N/A

Belden    9944 060500         8 #22 PVC SH PVC EA B $561.20 21.05% $443.07 See Labor Rate N/A

Belden    9945 060100         9 #22 PVC SH PVC EA B $151.34 21.05% $119.48 See Labor Rate N/A

Belden    9945 0601000        9 #22 PVC SH PVC EA B $1,273.00 21.05% $1,005.04 See Labor Rate N/A

Belden    9945 060500         9 #22 PVC SH PVC EA B $636.50 21.05% $502.52 See Labor Rate N/A

Belden    9946 060100         10 #22 PVC SH PVC EA B $166.64 21.05% $131.56 See Labor Rate N/A

Belden    9946 0601000        10 #22 PVC SH PVC EA B $1,401.80 21.05% $1,106.73 See Labor Rate N/A

Belden    9946 060500         10 #22 PVC SH PVC EA B $700.90 21.05% $553.36 See Labor Rate N/A

Belden    9947 060100         15 #22 PVC SHLD PVC EA B $230.36 21.05% $181.87 See Labor Rate N/A

Belden    9947 0601000        15 #22 PVC SHLD PVC EA B $1,937.80 21.05% $1,529.91 See Labor Rate N/A

Belden    9947 060500         15 #22 PVC SHLD PVC EA B $968.90 21.05% $764.95 See Labor Rate N/A

Belden    9947 0605000        15 #22 PVC SHLD PVC FT B $1.94 21.05% $1.53 See Labor Rate N/A

Belden    9948 060100         25 #22 PVC SHLD PVC EA B $467.10 21.05% $368.78 See Labor Rate N/A

Belden    9948 0601000        25 #22 PVC SHLD PVC EA B $3,929.60 21.05% $3,102.44 See Labor Rate N/A

Belden    9948 060500         25 #22 PVC SHLD PVC EA B $1,964.80 21.05% $1,551.22 See Labor Rate N/A

Belden    9949 060100         37 #22 PVC SHLD PVC EA B $610.62 21.05% $482.09 See Labor Rate N/A

Belden    9949 0601000        37 #22 PVC SHLD PVC EA B $5,137.00 21.05% $4,055.69 See Labor Rate N/A

Belden    9949 060500         37 #22 PVC SHLD PVC EA B $2,568.50 21.05% $2,027.85 See Labor Rate N/A

Belden    9950 060100         50 #22 PVC SHLD PVC EA B $933.50 21.05% $737.00 See Labor Rate N/A

Belden    9950 0601000        50 #22 PVC SHLD PVC EA B $7,853.20 21.05% $6,200.15 See Labor Rate N/A

Belden    9950 060500         50 #22 PVC SHLD PVC EA B $3,926.60 21.05% $3,100.07 See Labor Rate N/A

Belden    9951 0091000        1 #16 PVC/NY SHLD PVC EA B $1,254.40 21.05% $990.36 See Labor Rate N/A

Belden    9952 009100         2 #16 PVC/NY SHLD PVC EA B $190.76 21.05% $150.61 See Labor Rate N/A

Belden    9952 0091000        2 #16 PVC/NY SHLD PVC EA B $1,605.20 21.05% $1,267.32 See Labor Rate N/A

Belden    9952 009500         2 #16 PVC/NY SHLD PVC EA B $802.60 21.05% $633.66 See Labor Rate N/A

Belden    9953 009100         3 #16 PVC/NY SHLD PVC EA B $262.12 21.05% $206.95 See Labor Rate N/A

Belden    9953 0091000        3 #16 PVC/NY SHLD PVC EA B $2,204.80 21.05% $1,740.70 See Labor Rate N/A

Belden    9953 009500         3 #16 PVC/NY SHLD PVC EA B $1,102.40 21.05% $870.35 See Labor Rate N/A

Belden    9954 009100         4 #16 PVC/NY SHLD PVC EA B $329.08 21.05% $259.81 See Labor Rate N/A

Belden    9954 0091000        4 #16 PVC/NY SHLD PVC EA B $2,768.40 21.05% $2,185.67 See Labor Rate N/A

Belden    9954 009500         4 #16 PVC/NY SHLD PVC EA B $1,384.20 21.05% $1,092.83 See Labor Rate N/A

Belden    9961 0091000        1 #20 PVC/NY SHLD PVC EA B $675.60 21.05% $533.39 See Labor Rate N/A

Belden    9961 009500         1 #20 PVC/NY SHLD PVC EA B $337.80 21.05% $266.70 See Labor Rate N/A

Belden    9962 009100         2 #20 PVC/NY SHLD PVC EA B $129.36 21.05% $102.13 See Labor Rate N/A

Belden    9962 0091000        2 #20 PVC/NY SHLD PVC EA B $1,088.40 21.05% $859.30 See Labor Rate N/A

Belden    9962 009500         2 #20 PVC/NY SHLD PVC EA B $544.20 21.05% $429.65 See Labor Rate N/A
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Belden    9963 009100         3 #20 PVC/NY SHLD PVC EA B $158.02 21.05% $124.76 See Labor Rate N/A

Belden    9963 0091000        3 #20 PVC/NY SHLD PVC EA B $1,329.00 21.05% $1,049.25 See Labor Rate N/A

Belden    9963 009500         3 #20 PVC/NY SHLD PVC EA B $664.50 21.05% $524.63 See Labor Rate N/A

Belden    9964 009100         4 #20 PVC SHLD PVC EA B $193.44 21.05% $152.72 See Labor Rate N/A

Belden    9964 0091000        4 #20 PVC SHLD PVC EA B $1,627.40 21.05% $1,284.84 See Labor Rate N/A

Belden    9964 009500         4 #20 PVC SHLD PVC EA B $813.70 21.05% $642.42 See Labor Rate N/A

Belden    9965 0091000        1 #22 PVC/NY SHLD PVC EA B $696.60 21.05% $549.97 See Labor Rate N/A

Belden    9966 009100         2 #22 PVC/NY SHLD PVC EA B $107.52 21.05% $84.89 See Labor Rate N/A

Belden    9966 0091000        2 #22 PVC/NY SHLD PVC EA B $904.80 21.05% $714.35 See Labor Rate N/A

Belden    9966 009500         2 #22 PVC/NY SHLD PVC EA B $452.40 21.05% $357.17 See Labor Rate N/A

Belden    9967 009100         3 #22 PVC/NY SHLD PVC EA B $136.30 21.05% $107.61 See Labor Rate N/A

Belden    9967 0091000        3 #22 PVC/NY SHLD PVC EA B $1,146.60 21.05% $905.25 See Labor Rate N/A

Belden    9967 009500         3 #22 PVC/NY SHLD PVC EA B $573.30 21.05% $452.62 See Labor Rate N/A

Belden    9968 009100         4 #22 PVC/NY SHLD PVC EA B $157.26 21.05% $124.16 See Labor Rate N/A

Belden    9968 0091000        4 #22 PVC/NY SHLD PVC EA B $1,322.60 21.05% $1,044.20 See Labor Rate N/A

Belden    9968 009500         4 #22 PVC/NY SHLD PVC EA B $661.30 21.05% $522.10 See Labor Rate N/A

Belden    9975 0011000        24 SOL PVC BRN EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 002100         24 SOL PVC RED EA B $16.16 21.05% $12.76 See Labor Rate N/A

Belden    9975 0021000        24 SOL PVC RED EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 0025000        #24 SOL PVC RED EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    9975 0031000        24 SOL PVC ORG EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 0041000        24 SOL PVC YEL EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 0051000        24 SOL PVC GRN EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 0071000        24 SOL PVC VIO EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 0081000        24 SOL PVC GRY EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 0091000        24 SOL PVC WHT EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 010100         24 SOL PVC BLK EA B $16.16 21.05% $12.76 See Labor Rate N/A

Belden    9975 0101000        24 SOL PVC BLK EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9975 0105000        #24 SOL PVC BLK EA B $470.00 21.05% $371.07 See Labor Rate N/A

Belden    9975 0131000        24 SOL PVC DBLU EA B $103.80 21.05% $81.95 See Labor Rate N/A

Belden    9976 0011000        26 SOL PVC BRN EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 002100         26 SOL PVC RED EA B $15.12 21.05% $11.94 See Labor Rate N/A

Belden    9976 0021000        26 SOL PVC RED EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 0031000        26 SOL PVC ORG EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 0041000        26 SOL PVC YEL EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 0051000        26 SOL PVC GRN EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 0081000        26 SOL PVC GRY EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 009100         26 SOL PVC WHT EA B $15.12 21.05% $11.94 See Labor Rate N/A

Belden    9976 0091000        26 SOL PVC WHT EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 010100         26 SOL PVC BLK EA B $15.12 21.05% $11.94 See Labor Rate N/A

Belden    9976 0101000        26 SOL PVC BLK EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9976 0131000        26 SOL PVC DBLU EA B $94.80 21.05% $74.85 See Labor Rate N/A

Belden    9977 002100         28 SOL PVC RED EA B $17.48 21.05% $13.80 See Labor Rate N/A

Belden    9977 0021000        28 SOL PVC RED EA B $115.80 21.05% $91.42 See Labor Rate N/A

Belden    9977 0031000        28 SOL PVC ORG EA B $115.80 21.05% $91.42 See Labor Rate N/A

Belden    9977 0041000        28 SOL PVC YEL EA B $115.80 21.05% $91.42 See Labor Rate N/A

Belden    9977 005100         28 SOL PVC GRN EA B $17.48 21.05% $13.80 See Labor Rate N/A

Belden    9977 0051000        28 SOL PVC GRN EA B $115.80 21.05% $91.42 See Labor Rate N/A

Belden    9977 0081000        28 SOL PVC GRY EA B $115.80 21.05% $91.42 See Labor Rate N/A

Belden    9977 009100         28 SOL PVC WHT EA B $17.48 21.05% $13.80 See Labor Rate N/A

Belden    9977 0091000        28 SOL PVC WHT EA B $115.80 21.05% $91.42 See Labor Rate N/A

Belden    9977 010100         28 SOL PVC BLK EA B $17.48 21.05% $13.80 See Labor Rate N/A

Belden    9977 0101000        28 SOL PVC BLK EA B $115.80 21.05% $91.42 See Labor Rate N/A

Belden    9978 001100         30 SOL PVC BRN EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 002100         30 SOL PVC RED EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 0021000        30 SOL PVC RED EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9978 003100         30 SOL PVC ORG EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 0031000        30 SOL PVC ORG EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9978 004100         30 SOL PVC YEL EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 0041000        30 SOL PVC YEL EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9978 005100         30 SOL PVC GRN EA B $21.00 21.05% $16.58 See Labor Rate N/A

Page 482 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    9978 0051000        30 SOL PVC GRN EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9978 007100         30 SOL PVC VIO EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 0071000        30 SOL PVC VIO EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9978 008100         30 SOL PVC GRY EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 009100         30 SOL PVC WHT EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 0091000        30 SOL PVC WHT EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9978 010100         30 SOL PVC BLK EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 0101000        30 SOL PVC BLK EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9978 013100         30 SOL PVC DBLU EA B $21.00 21.05% $16.58 See Labor Rate N/A

Belden    9978 0131000        30 SOL PVC DBLU EA B $141.20 21.05% $111.48 See Labor Rate N/A

Belden    9979 0041000        #22 SOL PVC YEL EA B $115.00 21.05% $90.79 See Labor Rate N/A

Belden    9979 0101000        #22 SOL PVC BLK EA B $115.00 21.05% $90.79 See Labor Rate N/A

Belden    9980 0011000        16 STR PVC BRN EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 002100         16 STR PVC RED EA B $49.64 21.05% $39.19 See Labor Rate N/A

Belden    9980 0021000        16 STR PVC RED EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 0031000        16 STR PVC ORG EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 0041000        16 STR PVC YEL EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 0051000        16 STR PVC GRN EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 0081000        #16 STR PVC GRY EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 009100         16 STR PVC WHT EA B $49.64 21.05% $39.19 See Labor Rate N/A

Belden    9980 0091000        16 STR PVC WHT EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 010100         16 STR PVC BLK EA B $49.64 21.05% $39.19 See Labor Rate N/A

Belden    9980 0101000        16 STR PVC BLK EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9980 013100         16 STR PVC DBLU EA B $49.64 21.05% $39.19 See Labor Rate N/A

Belden    9980 0131000        16 STR PVC DBLU EA B $365.60 21.05% $288.64 See Labor Rate N/A

Belden    9981 001100         18 STR PVC BRN EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0011000        18 STR PVC BRN EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 002100         18 STR PVC RED EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0021000        18 STR PVC RED EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 003100         18 STR PVC ORG EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0031000        18 STR PVC ORG EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 004100         18 STR PVC YEL EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0041000        18 STR PVC YEL EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 005100         18 STR PVC DK.GRN EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0051000        18 STR PVC DK.GRN EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 007100         18 STR PVC VIO EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0071000        18 STR PVC VIO EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 0081000        18 STR PVC GRY EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 009100         18 STR PVC WHT EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0091000        18 STR PVC WHT EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 010100         18 STR PVC BLK EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0101000        18 STR PVC BLK EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9981 013100         18 STR PVC D. BLU EA B $38.38 21.05% $30.30 See Labor Rate N/A

Belden    9981 0131000        18 STR PVC D. BLU EA B $272.00 21.05% $214.75 See Labor Rate N/A

Belden    9982 0011000        20 STR PVC BRN EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 002100         20 STR PVC RED EA B $36.10 21.05% $28.50 See Labor Rate N/A

Belden    9982 0021000        20 STR PVC RED EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 0031000        20 STR PVC ORG EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 004100         20 STR PVC YEL EA B $36.10 21.05% $28.50 See Labor Rate N/A

Belden    9982 0041000        20 STR PVC YEL EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 005100         20 STR PVC DK.GRN EA B $36.10 21.05% $28.50 See Labor Rate N/A

Belden    9982 0051000        20 STR PVC DK.GRN EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 0071000        20 STR PVC VIO EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 0081000        20 STR PVC GRY EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 009100         20 STR PVC WHT EA B $36.10 21.05% $28.50 See Labor Rate N/A

Belden    9982 0091000        20 STR PVC WHT EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 010100         20 STR PVC BLK EA B $36.10 21.05% $28.50 See Labor Rate N/A

Belden    9982 0101000        20 STR PVC BLK EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9982 013100         20 STR PVC DK.BLU EA B $36.10 21.05% $28.50 See Labor Rate N/A

Belden    9982 0131000        20 STR PVC DK.BLU EA B $212.20 21.05% $167.53 See Labor Rate N/A

Belden    9983 001100         22 STR PVC BRN EA B $28.44 21.05% $22.45 See Labor Rate N/A
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Belden    9983 0011000        22 STR PVC BRN EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 002100         22 STR PVC RED EA B $28.44 21.05% $22.45 See Labor Rate N/A

Belden    9983 0021000        22 STR PVC RED EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 003100         22 STR PVC ORG EA B $28.44 21.05% $22.45 See Labor Rate N/A

Belden    9983 0031000        22 STR PVC ORG EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 004100         22 STR PVC YEL EA B $28.44 21.05% $22.45 See Labor Rate N/A

Belden    9983 0041000        22 STR PVC YEL EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 005100         22 STR PVC GRN EA B $28.44 21.05% $22.45 See Labor Rate N/A

Belden    9983 0051000        22 STR PVC GRN EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 0071000        22 STR PVC VIO EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 0081000        22 STR PVC GRY EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 009100         22 STR PVC WHT EA B $28.44 21.05% $22.45 See Labor Rate N/A

Belden    9983 0091000        22 STR PVC WHT EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 010100         22 STR PVC BLK EA B $28.44 21.05% $22.45 See Labor Rate N/A

Belden    9983 0101000        22 STR PVC BLK EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9983 01010000       #22 STR PVC BLK FT B $0.16 21.05% $0.13 See Labor Rate N/A

Belden    9983 013100         22 STR PVC DK.BLU EA B $28.44 21.05% $22.45 See Labor Rate N/A

Belden    9983 0131000        22 STR PVC DK.BLU EA B $176.20 21.05% $139.11 See Labor Rate N/A

Belden    9984 0011000        24 STR PVC BRN EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 002100         24 STR PVC RED EA B $24.74 21.05% $19.53 See Labor Rate N/A

Belden    9984 0021000        24 STR PVC RED EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 003100         24 STR PVC ORG EA B $24.74 21.05% $19.53 See Labor Rate N/A

Belden    9984 0031000        24 STR PVC ORG EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 004100         24 STR PVC YEL EA B $24.74 21.05% $19.53 See Labor Rate N/A

Belden    9984 0041000        24 STR PVC YEL EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 005100         24 STR PVC GRN EA B $24.74 21.05% $19.53 See Labor Rate N/A

Belden    9984 0051000        24 STR PVC GRN EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 0081000        24 STR PVC GRY EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 009100         24 STR PVC WHT EA B $24.74 21.05% $19.53 See Labor Rate N/A

Belden    9984 0091000        24 STR PVC WHT EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 010100         24 STR PVC BLK EA B $24.74 21.05% $19.53 See Labor Rate N/A

Belden    9984 0101000        24 STR PVC BLK EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9984 013100         24 STR PVC DK.BLU EA B $24.74 21.05% $19.53 See Labor Rate N/A

Belden    9984 0131000        24 STR PVC DK.BLU EA B $159.00 21.05% $125.53 See Labor Rate N/A

Belden    9985 001100         26 STR PVC BRN EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0011000        26 STR PVC BRN EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 002100         26 STR PVC RED EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0021000        26 STR PVC RED EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 003100         26 STR PVC ORG EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0031000        26 STR PVC ORG EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 004100         26 STR PVC YEL EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0041000        26 STR PVC YEL EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 005100         26 STR PVC GRN EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0051000        26 STR PVC GRN EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 008100         26 STR PVC GRY EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0081000        26 STR PVC GRY EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 009100         26 STR PVC WHT EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0091000        26 STR PVC WHT EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 010100         26 STR PVC BLK EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0101000        26 STR PVC BLK EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9985 013100         26 STR PVC DK.BLU EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9985 0131000        26 STR PVC DK.BLU EA B $148.80 21.05% $117.48 See Labor Rate N/A

Belden    9986 0011000        28 STR PVC BRN EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 002100         28 STR PVC RED EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9986 0021000        28 STR PVC RED EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 003100         28 STR PVC ORG EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9986 0031000        28 STR PVC ORG EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 0041000        28 STR PVC YEL EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 0051000        28 STR PVC GRN EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 0071000        #28 STR PVC VIO EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 0081000        28 STR PVC GRY EA B $143.60 21.05% $113.37 See Labor Rate N/A
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Belden    9986 009100         28 STR PVC WHT EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9986 0091000        28 STR PVC WHT EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 010100         28 STR PVC BLK EA B $22.04 21.05% $17.40 See Labor Rate N/A

Belden    9986 0101000        28 STR PVC BLK EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9986 0131000        28 STR PVC DBLU EA B $143.60 21.05% $113.37 See Labor Rate N/A

Belden    9987 0021000        30 STR PVC RED EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9987 0071000        30 STR PVC VIO EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9987 0081000        30 STR PVC GRY EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9987 009100         30 STR PVC WHT EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9987 0091000        30 STR PVC WHT EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9987 010100         30 STR PVC BLK EA B $23.58 21.05% $18.62 See Labor Rate N/A

Belden    9987 0101000        30 STR PVC BLK EA B $156.20 21.05% $123.32 See Labor Rate N/A

Belden    9989 0011000        #14 STR PVC BRN EA B $527.40 21.05% $416.39 See Labor Rate N/A

Belden    9989 0021000        #14 STR PVC RED EA B $527.40 21.05% $416.39 See Labor Rate N/A

Belden    9989 0071000        #14 STR PVC VIO EA B $527.40 21.05% $416.39 See Labor Rate N/A

Belden    9989 0091000        #14 STR PVC WHT EA B $527.40 21.05% $416.39 See Labor Rate N/A

Belden    9989 0101000        #14 STR PVC BLK EA B $527.40 21.05% $416.39 See Labor Rate N/A

Belden    9989 0131000        #14 STR PVC DBLU EA B $527.40 21.05% $416.39 See Labor Rate N/A

Belden    9990 0601000        3 FS PR #24 PE PVC EA B $889.80 21.05% $702.50 See Labor Rate N/A

Belden    9990 060500         3 FS PR #24 PE PVC EA B $444.90 21.05% $351.25 See Labor Rate N/A

Belden    9991 060100         6 FS PR #24 PE PVC EA B $189.24 21.05% $149.41 See Labor Rate N/A

Belden    9991 0601000        6 FS PR #24 PE PVC EA B $1,592.20 21.05% $1,257.05 See Labor Rate N/A

Belden    9991 060500         6 FS PR #24 PE PVC EA B $796.10 21.05% $628.53 See Labor Rate N/A

Belden    9992 060100         9 FS PR #24 PE PVC EA B $279.50 21.05% $220.67 See Labor Rate N/A

Belden    9992 0601000        9 FS PR #24 PE PVC EA B $2,351.20 21.05% $1,856.29 See Labor Rate N/A

Belden    9992 060500         9 FS PR #24 PE PVC EA B $1,175.60 21.05% $928.14 See Labor Rate N/A

Belden    9993 060100         12 FS PR #24 PE PVC EA B $387.80 21.05% $306.17 See Labor Rate N/A

Belden    9993 0601000        12 FS PR #24 PE PVC EA B $3,262.20 21.05% $2,575.53 See Labor Rate N/A

Belden    9995 0601000        25 FS PR #24 PE PVC EA B $9,954.40 21.05% $7,859.06 See Labor Rate N/A

Belden    9995 060500         25 FS PR #24 PE PVC EA B $4,977.20 21.05% $3,929.53 See Labor Rate N/A

Belden    9998 0061000        3#16 SJT PE PVC EA B $2,639.00 21.05% $2,083.51 See Labor Rate N/A

Belden    9998 008500         3#16 SJT PE PVC EA B $1,319.50 21.05% $1,041.75 See Labor Rate N/A

Belden    9L26010 008H100     10 #26 STR PVC RIBBON EA B $35.62 21.05% $28.12 See Labor Rate N/A

Belden    9L26010 008H300     10 #26 STR PVC RIBBON EA B $106.86 21.05% $84.37 See Labor Rate N/A

Belden    9L26016 008H100     16 #26 STR PVC RIBBON EA B $62.28 21.05% $49.17 See Labor Rate N/A

Belden    9L26020 008H100     20 #26 STR PVC RIBBON EA B $78.48 21.05% $61.96 See Labor Rate N/A

Belden    9L26026 008H100     26 #26 STR PVC RIBBON EA B $103.10 21.05% $81.40 See Labor Rate N/A

Belden    9L26034 008H100     34 #26 STR PVC RIBBON EA B $136.98 21.05% $108.15 See Labor Rate N/A

Belden    9L28009 008H100     9 #28 STR PVC RIBBON EA B $33.34 21.05% $26.32 See Labor Rate N/A

Belden    9L28009 008H300     9 #28 STR PVC RIBBON EA B $100.02 21.05% $78.97 See Labor Rate N/A

Belden    9L28010 008H100     10 #28 STR PVC RIBBON EA B $34.56 21.05% $27.29 See Labor Rate N/A

Belden    9L28010 008H300     10 #28 STR PVC RIBBON EA B $103.68 21.05% $81.86 See Labor Rate N/A

Belden    9L28014 008H100     14 #28 STR PVC RIBBON EA B $48.22 21.05% $38.07 See Labor Rate N/A

Belden    9L28014 008H300     14 #28 STR PVC RIBBON EA B $144.66 21.05% $114.21 See Labor Rate N/A

Belden    9L28015 008H100     15 #28 STR PVC RIBBON EA B $49.36 21.05% $38.97 See Labor Rate N/A

Belden    9L28016 008H100     16 #28 STR PVC RIBBON EA B $55.28 21.05% $43.64 See Labor Rate N/A

Belden    9L28020 008H100     20 #28 STR PVC RIBBON EA B $69.48 21.05% $54.85 See Labor Rate N/A

Belden    9L28025 008H100     25 #28 STR PVC RIBBON EA B $96.90 21.05% $76.50 See Labor Rate N/A

Belden    9L28026 008H100     26 #28 STR PVC RIBBON EA B $91.10 21.05% $71.92 See Labor Rate N/A

Belden    9L28034 008H100     34 #28 STR PVC RIBBON EA B $120.38 21.05% $95.04 See Labor Rate N/A

Belden    9L28040 008H100     40 #28 STR PVC RIBBON EA B $136.16 21.05% $107.50 See Labor Rate N/A

Belden    9L28050 008H100     50 #28 STR PVC RIBBON EA B $168.30 21.05% $132.87 See Labor Rate N/A

Belden    9L28064 008H100     64 #28 STR PVC RIBBON EA B $216.30 21.05% $170.77 See Labor Rate N/A

Belden    9L28309 010100      9 #28 PVC FS PVC RIBBON EA B $237.76 21.05% $187.71 See Labor Rate N/A

Belden    9L28310 010100      10 #28 PVC FS PVC RIBBON EA B $263.94 21.05% $208.38 See Labor Rate N/A

Belden    9L28320 010100      20 #28 PVC FS PVC RIBBON EA B $527.82 21.05% $416.72 See Labor Rate N/A

Belden    9L28325 010100      25 #28 PVC FS PVC RIBBON EA B $657.00 21.05% $518.71 See Labor Rate N/A

Belden    9L28326 010100      26 #28 PVC FS PVC RIBBON EA B $685.02 21.05% $540.83 See Labor Rate N/A

Belden    9L30050 008H100     50 #30 STR PVC RIBBON EA B $187.38 21.05% $147.94 See Labor Rate N/A

Belden    9R28010 000100      10 #28 PVC RAINBOW EA B $85.34 21.05% $67.38 See Labor Rate N/A

Belden    9R28014 000100      14 #28 PVC RAINBOW EA B $120.78 21.05% $95.36 See Labor Rate N/A
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Belden    9R28016 000100      16 #28 PVC RAINBOW EA B $139.14 21.05% $109.85 See Labor Rate N/A

Belden    9R28020 000100      20 #28 PVC RAINBOW EA B $171.18 21.05% $135.15 See Labor Rate N/A

Belden    9R28025 000100      25 #28 PVC RAINBOW EA B $215.64 21.05% $170.25 See Labor Rate N/A

Belden    9R28026 000100      26 #28 PVC RAINBOW EA B $223.74 21.05% $176.64 See Labor Rate N/A

Belden    9R28034 000100      34 #28 PVC RAINBOW EA B $290.08 21.05% $229.02 See Labor Rate N/A

Belden    9R28037 000100      37 #28 PVC RAINBOW EA B $318.36 21.05% $251.35 See Labor Rate N/A

Belden    9R28040 000100      40 #28 PVC RAINBOW EA B $342.66 21.05% $270.53 See Labor Rate N/A

Belden    9R28050 000100      50 #28 PVC RAINBOW EA B $431.34 21.05% $340.55 See Labor Rate N/A

Belden    9R28060 000100      60 #28 PVC RAINBOW EA B $515.74 21.05% $407.18 See Labor Rate N/A

Belden    9R28064 000100      64 #28 PVC RAINBOW EA B $548.06 21.05% $432.70 See Labor Rate N/A

Belden    9V28010 000H100     5 PR #28 PVC VARI-TWIST EA B $75.84 21.05% $59.88 See Labor Rate N/A

Belden    9V28014 000H100     7 PR #28 PVC VARI-TWIST EA B $106.86 21.05% $84.37 See Labor Rate N/A

Belden    9V28016 000H100     8 PR #28 PVC VARI-TWIST EA B $122.92 21.05% $97.05 See Labor Rate N/A

Belden    9V28026 000H100     13 PR #28 PVC VARI-TWIST EA B $191.86 21.05% $151.47 See Labor Rate N/A

Belden    9V28034 000H100     17 PR #28 PVC VARI-TWIST EA B $257.98 21.05% $203.68 See Labor Rate N/A

Belden    9V28050 000H100     25 PR #28 PVC VARI-TWIST EA B $376.86 21.05% $297.53 See Labor Rate N/A

Belden    9V28064 000H100     32 PR #28 PVC VARI-TWIST EA B $484.50 21.05% $382.52 See Labor Rate N/A

Belden    A0403977            ORGANIZER PANEL, BLACK EA B $67.48 15.32% $57.14 See Labor Rate N/A

Belden    A0644489            OGANIZER PANEL, 1U, EA B $46.44 15.32% $39.33 See Labor Rate N/A

Belden    A0644492            ORGANIZER PANEL, EA B $76.83 15.32% $65.06 See Labor Rate N/A

Belden    A0644498            BLANK FILLER PANEL, EA B $22.86 15.32% $19.36 See Labor Rate N/A

Belden    ATMM100 008CUT      100 PR CAT3 CMR (22713030) FT B $4.53 21.05% $3.58 See Labor Rate N/A

Belden    ATMM200 008CUT      200 PR CAT3 CMR (22713040) FT B $8.65 21.05% $6.83 See Labor Rate N/A

Belden    ATMM25 008CUT       25 PR CAT3 CMR (ATMM25 008CUT) FT B $1.27 21.05% $1.01 See Labor Rate N/A

Belden    ATMM300 008CUT      300 PR CAT3 CMR (22713050) FT B $12.67 21.05% $10.00 See Labor Rate N/A

Belden    ATMM400 008CUT      400 PR CAT3 CMR (22713060) FT B $16.90 21.05% $13.34 See Labor Rate N/A

Belden    ATMM50 008CUT       50 PR CAT3 CMR (22713020) FT B $2.48 21.05% $1.96 See Labor Rate N/A

Belden    AX100463            HD REAR CABLE BRACKET, EA B $6.94 15.32% $5.88 See Labor Rate N/A

Belden    AX100781            VELCRO SADDLE, (25 PER BAG) EA B $7.70 15.32% $6.52 See Labor Rate N/A

Belden    AX100783            VELCRO CABLE TIES, 25 PE EA B $16.47 15.32% $13.94 See Labor Rate N/A

Belden    AX100784            VELCRO CABLE TIES, 25 PE EA B $21.37 15.32% $18.10 See Labor Rate N/A

Belden    AX100785            WALL MOUNT BRACKET, 2U, EA B $56.76 15.32% $48.06 See Labor Rate N/A

Belden    AX100786            WALL MOUNT BRACKET, 4U, EA B $85.88 15.32% $72.73 See Labor Rate N/A

Belden    AX100789            CABLE MANAGEMENT BRACKET EA B $52.79 15.32% $44.71 See Labor Rate N/A

Belden    AX100792            HORIZONTAL CABLE MANAGEM EA B $52.52 15.32% $44.48 See Labor Rate N/A

Belden    AX100793            HORIZONTAL CABLE MANAGEM EA B $50.58 15.32% $42.84 See Labor Rate N/A

Belden    AX100794            HORIZONTAL CABLE MANAGEM EA B $78.85 15.32% $66.77 See Labor Rate N/A

Belden    AX100795            HORIZONTAL CABLE MANAGEM EA B $78.85 15.32% $66.77 See Labor Rate N/A

Belden    AX101097            REAR LABELING STRIP, 6.2 EA B $1.14 15.32% $0.97 See Labor Rate N/A

Belden    AX101178            RACK FLOOR-MOUNT W/2 HOR EA B $456.86 15.32% $386.89 See Labor Rate N/A

Belden    AX101179            RACK FLOOR-MOUNT W/2HORI EA B $502.37 15.32% $425.43 See Labor Rate N/A

Belden    AX101180            C'PER VERT. CABLE MGT CH EA B $392.32 15.32% $332.23 See Labor Rate N/A

Belden    AX101181            UNIVERSAL 19-IN HORI. CA EA B $37.77 15.32% $31.98 See Labor Rate N/A

Belden    AX102512            VELCRO SADDLE KIT WITH # EA B $29.82 15.32% $25.25 See Labor Rate N/A

Belden    AX102513            VELCRO SADDLE KIT WITH 1 EA B $29.82 15.32% $25.25 See Labor Rate N/A

Belden    AX102514            MAX-BRACKET-4U ADJUSTABL EA B $81.82 15.32% $69.29 See Labor Rate N/A

Belden    AX102515            75FT ROLL X 1/2IN BULK V EA B $53.64 15.32% $45.42 See Labor Rate N/A

Belden    AX102516            FIBER CABLE SLACK MANAGE EA B $36.37 15.32% $30.80 See Labor Rate N/A

Belden    AX102517            FIBER CABLE SLACK MANAGE EA B $86.37 15.32% $73.14 See Labor Rate N/A

Belden    AX102641            ANGLED MANAGEMENT BAR  K EA B $57.04 15.32% $48.30 See Labor Rate N/A

Belden    AX103272            FXU 1U MGNT BRACKET BLACK EA B $68.00 15.32% $57.58 See Labor Rate N/A

Belden    B96570              12F SM OUTDOOR TACTICAL FT B $1.60 21.05% $1.26 See Labor Rate N/A

Belden    B96915              2 OM1-62.5 2.9MM ZIP RSR ORG FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    B96919              2 OM1-62.5 2.9MM ZIP PLN ORG FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    B98354              4F 62.5UM 2MM LSZH RSER BRKOUT FT B $1.28 21.05% $1.01 See Labor Rate N/A

Belden    B98368              SM RISER LSOH BREAKOUT 1.6MM FT B $2.14 21.05% $1.69 See Labor Rate N/A

Belden    B9A002              2 OM2-50 1G 2.9MM ZIP RSR ORG FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    B9A004              2 OM2-50 1G 2.9MM ZIP PLN ORG FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    B9A026              12 OM2-50.1G RSR 2.5MM BO ORG FT B $3.21 21.05% $2.54 See Labor Rate N/A

Belden    B9A037              2 OM2-50 1G DIST RSR ORG FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    B9A038              4X50UM RSR DISTRIBUTION CABLE FT B $0.54 21.05% $0.43 See Labor Rate N/A
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Belden    B9A039              6 OM2-50 1G DIST RSR ORG FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    B9A042              12 OM2-50 1G DIST RSR ORG FT B $1.32 21.05% $1.04 See Labor Rate N/A

Belden    B9A045              6 OM2-50 1G DIST PLN ORG FT B $0.76 21.05% $0.60 See Labor Rate N/A

Belden    B9A045T             6 OM2-50 1G I/O DIST PLN BLK FT B $1.40 21.05% $1.11 See Labor Rate N/A

Belden    B9A048              12 OM2-50 1G DIST PLN ORG FT B $1.33 21.05% $1.05 See Labor Rate N/A

Belden    B9A048T             12 OM2-50 1G I/O DIST PLN BLK FT B $2.40 21.05% $1.89 See Labor Rate N/A

Belden    B9A152              6 OM2-50 1G CLT OSP BLK FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    B9A155              12 OM2-50 1G CLT OSP BLK FT B $1.06 21.05% $0.83 See Labor Rate N/A

Belden    B9A204              12 OM2-50 1G I/O LT PLN BLK FT B $1.50 21.05% $1.18 See Labor Rate N/A

Belden    B9A205              24 OM2-50 1G I/O LT PLN BLK FT B $2.83 21.05% $2.24 See Labor Rate N/A

Belden    B9A230              6 OM2-50 1G DIST IARM RSR ORG FT B $1.81 21.05% $1.43 See Labor Rate N/A

Belden    B9A231              12 OM2-50 1G DIST IARM RSR ORG FT B $2.94 21.05% $2.32 See Labor Rate N/A

Belden    B9A240              6 OM2-50 1G DIST IARM PLN ORG FT B $2.30 21.05% $1.81 See Labor Rate N/A

Belden    B9A241              12 OM2-50 1G DIST IARM PLN ORG FT B $2.89 21.05% $2.28 See Labor Rate N/A

Belden    B9A242              24 OM2-50 1G DIST IARM PLN ORG FT B $5.05 21.05% $3.99 See Labor Rate N/A

Belden    B9A381T             6 OM2-50 1G LT ARM OSP BLK FT B $1.44 21.05% $1.14 See Labor Rate N/A

Belden    B9A382T             12 OM2-50 1G LT ARM OSP BLK FT B $1.79 21.05% $1.42 See Labor Rate N/A

Belden    B9A384T             24 OM2-50 1G LT ARM OSP BLK FT B $2.63 21.05% $2.07 See Labor Rate N/A

Belden    B9A500T             24 OM2-50.1G LT OSP BLK FT B $2.05 21.05% $1.61 See Labor Rate N/A

Belden    B9A510T             6 OM2-50 1G LT OSP BLK FT B $1.01 21.05% $0.80 See Labor Rate N/A

Belden    B9A511T             12 OM2-50 1G LT OSP BLK FT B $1.40 21.05% $1.11 See Labor Rate N/A

Belden    B9A810              6 OM2-50 1G I/O LT RSR BLK FT B $1.02 21.05% $0.81 See Labor Rate N/A

Belden    B9A811              12F 50UM 1GBELOOSE TB I/O RISR FT B $1.45 21.05% $1.14 See Labor Rate N/A

Belden    B9A812              24 OM2-50 1G I/O LT RSR BLK FT B $2.09 21.05% $1.65 See Labor Rate N/A

Belden    B9B007              6 OM1-62.5 RSR 2.0MM BO ORG FT B $1.64 21.05% $1.29 See Labor Rate N/A

Belden    B9B010              12 OM1-62.5 RSR 2.0MM BO ORG FT B $2.78 21.05% $2.20 See Labor Rate N/A

Belden    B9B015              6 OM1-62.5 PLN 2.0MM BO ORG FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    B9B018              12 OM1-62.5 PLN 2.0MM BO ORG FT B $3.03 21.05% $2.39 See Labor Rate N/A

Belden    B9B037              2 OM1-62.5 DIST RSR ORG FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    B9B038              4 OM1-62.5 DIST RSR ORG FT B $0.59 21.05% $0.47 See Labor Rate N/A

Belden    B9B039              6 OM1-62.5 DIST RSR ORG FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    B9B042              12 OM1-62.5 DIST RSR ORG FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    B9B043              2 OM1-62.5 DIST PLN ORG FT B $0.49 21.05% $0.38 See Labor Rate N/A

Belden    B9B045              6 OM1-62.5 DIST PLN ORG FT B $0.84 21.05% $0.66 See Labor Rate N/A

Belden    B9B151              4 OM1-62.5 CLT OSP BLK FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    B9B152              6 OM1-62.5 CLT OSP BLK FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    B9B155              12 OM1-62.5 CLT OSP BLK FT B $1.22 21.05% $0.96 See Labor Rate N/A

Belden    B9B171              4 OM1-62.5 ARM CLT OSP BLK FT B $0.86 21.05% $0.68 See Labor Rate N/A

Belden    B9B172              6 OM1-62.5 ARM CLT OSP BLK FT B $1.01 21.05% $0.79 See Labor Rate N/A

Belden    B9B175              12 OM1-62.5 ARM CLT OSP BLK FT B $1.41 21.05% $1.11 See Labor Rate N/A

Belden    B9B202              6 OM1-62.5 I/O LT PLN BLK FT B $1.16 21.05% $0.91 See Labor Rate N/A

Belden    B9B204              12 OM1-62.5 I/O LT PLN BLK FT B $1.64 21.05% $1.29 See Labor Rate N/A

Belden    B9B205              24 OM1-62.5 I/O LT PLN BLK FT B $3.19 21.05% $2.52 See Labor Rate N/A

Belden    B9B240              6 OM1-62.5 DIST IARM PLN ORG FT B $2.39 21.05% $1.88 See Labor Rate N/A

Belden    B9B242              24 OM1-62.5 DIST IARM PLN ORG FT B $5.40 21.05% $4.26 See Labor Rate N/A

Belden    B9B381T             6 OM1-62.5 LT ARM OSP BLK FT B $1.50 21.05% $1.18 See Labor Rate N/A

Belden    B9B382T             12 OM1-62.5 LT ARM OSP BLK FT B $1.92 21.05% $1.51 See Labor Rate N/A

Belden    B9B384T             24 OM1-62.5 LT ARM OSP BLK FT B $2.87 21.05% $2.27 See Labor Rate N/A

Belden    B9B500T             24 OM1-62.5 LT OSP BLK FT B $2.28 21.05% $1.80 See Labor Rate N/A

Belden    B9B510T             6 OM1-62.5 LT OSP BLK FT B $1.07 21.05% $0.85 See Labor Rate N/A

Belden    B9B511T             12 OM1-62.5 LT OSP BLK FT B $1.53 21.05% $1.21 See Labor Rate N/A

Belden    B9B602              24 OM1-62.5 DIST RSR ORG FT B $3.53 21.05% $2.78 See Labor Rate N/A

Belden    B9B604T             36 62.5UM I/O RISER DIST FT B $5.76 21.05% $4.55 See Labor Rate N/A

Belden    B9B612              24 OM1-62.5 DIST PLN ORG FT B $4.18 21.05% $3.30 See Labor Rate N/A

Belden    B9B810              6 OM1-62.5 I/O LT RSR BLK FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    B9B811              12 OM1-62.5 I/O LT RSR BLK FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    B9B812              24 OM1-62.5 I/O LT RSR BLK FT B $2.33 21.05% $1.84 See Labor Rate N/A

Belden    B9B891              12 OM1-62.5 ARM FT B $2.11 21.05% $1.67 See Labor Rate N/A

Belden    B9C007              6 OM3-50.10G RSR 2.0MM BO AQU FT B $2.06 21.05% $1.62 See Labor Rate N/A

Belden    B9C010              12 OM3-50.10G RSR 2.0MM BO AQU FT B $3.62 21.05% $2.86 See Labor Rate N/A

Belden    B9C015              6 OM3-50.10G PLN 2.0MM BO AQU FT B $1.91 21.05% $1.51 See Labor Rate N/A
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Belden    B9C018              12 OM3-50.10G PLN 2.0MM BO AQU FT B $3.28 21.05% $2.59 See Labor Rate N/A

Belden    B9C038              4 OM3-50 10G DIST RSR AQU FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    B9C039              6 OM3-50 10G DIST RSR AQU FT B $1.16 21.05% $0.91 See Labor Rate N/A

Belden    B9C042              12 OM3-50 10G DIST RSR AQU FT B $2.12 21.05% $1.67 See Labor Rate N/A

Belden    B9C045T             6 OM3-50 10G I/O DIST PLN BLK FT B $2.05 21.05% $1.62 See Labor Rate N/A

Belden    B9C048T             12 OM3-50 10G I/O DIST PLN BLK FT B $3.70 21.05% $2.92 See Labor Rate N/A

Belden    B9C152              6 OM3-50 10G CLT OSP BLK FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    B9C172              6 OM3-50 10G ARM CLT OSP BLK FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    B9C202              6 OM3-50 10G I/O LT PLN BLK FT B $1.42 21.05% $1.12 See Labor Rate N/A

Belden    B9C204              12 OM3-50 10G I/O LT PLN BLK FT B $2.21 21.05% $1.74 See Labor Rate N/A

Belden    B9C205              24 OM3-50 10G I/O LT PLN BLK FT B $4.48 21.05% $3.54 See Labor Rate N/A

Belden    B9C230              6 OM3-50 10G DIST IARM RSR AQU FT B $2.96 21.05% $2.33 See Labor Rate N/A

Belden    B9C231              12 OM3-50 10G DIST IARM RSR AQ FT B $4.62 21.05% $3.65 See Labor Rate N/A

Belden    B9C240              6 OM3-50 10G DIST IARM PLN AQU FT B $2.75 21.05% $2.17 See Labor Rate N/A

Belden    B9C241              12 OM3-50 10G DIST IARM PLN AQ FT B $3.78 21.05% $2.99 See Labor Rate N/A

Belden    B9C242              24 OM3-50 10G DIST IARM PLN AQ FT B $6.83 21.05% $5.39 See Labor Rate N/A

Belden    B9C381T             6 OM3-50 10G LT ARM OSP BLK FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    B9C382T             12 OM3-50 10G LT ARM OSP BLK FT B $2.71 21.05% $2.14 See Labor Rate N/A

Belden    B9C384T             24 OM3-50 10G LT ARM OSP BLK FT B $4.46 21.05% $3.52 See Labor Rate N/A

Belden    B9C500T             24 OM3-50 10G LT OSP BLK FT B $3.87 21.05% $3.06 See Labor Rate N/A

Belden    B9C510T             6 OM3-50 10G LT OSP BLK FT B $1.49 21.05% $1.18 See Labor Rate N/A

Belden    B9C511T             12 OM3-50 10G LT OSP BLK FT B $2.36 21.05% $1.86 See Labor Rate N/A

Belden    B9C602              24 OM3-50 10G DIST RSR AQU FT B $4.88 21.05% $3.85 See Labor Rate N/A

Belden    B9C606              48 OM3-50 10G DIST RSR AQU FT B $8.60 21.05% $6.79 See Labor Rate N/A

Belden    B9C611              24 OM3-50 10G DIST PLN AQU FT B $4.52 21.05% $3.57 See Labor Rate N/A

Belden    B9C616              48X50UM 10GBE PLN DISTR CABLE FT B $9.97 21.05% $7.87 See Labor Rate N/A

Belden    B9C620              72X50UM 10GBE PLNM DISTR CABLE FT B $16.31 21.05% $12.88 See Labor Rate N/A

Belden    B9C810              6 OM3-50 10G I/O LT RSR BLK FT B $1.48 21.05% $1.17 See Labor Rate N/A

Belden    B9C811              12 OM3-50 10G I/O LT RSR BLK FT B $2.36 21.05% $1.87 See Labor Rate N/A

Belden    B9C812              24 OM3-50 10G I/O LT RSR BLK FT B $3.92 21.05% $3.09 See Labor Rate N/A

Belden    B9W002              2 OS2-SM 2.9MM ZIP RSR YEL FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    B9W007              6 OS2-SM RSR 2.0MM BO YEL FT B $1.42 21.05% $1.12 See Labor Rate N/A

Belden    B9W010              12 OS2-SM RSR 2.0MM BO YEL FT B $2.43 21.05% $1.92 See Labor Rate N/A

Belden    B9W015              6 OS2-SM PLN 2.0MM BO YEL FT B $1.16 21.05% $0.92 See Labor Rate N/A

Belden    B9W018              12 OS2-SM PLN 2.0MM BO YEL FT B $2.74 21.05% $2.16 See Labor Rate N/A

Belden    B9W038              4 OS2-SM DIST RSR YEL FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    B9W039              6 OS2-SM DIST RSR YEL FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    B9W042              12 OS2-SM DIST RSR YEL FT B $0.97 21.05% $0.77 See Labor Rate N/A

Belden    B9W045T             6 OS2-SM I/O DIST PLN BLK FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    B9W048T             12 OS2-SM I/O DIST PLN BLK FT B $1.06 21.05% $0.83 See Labor Rate N/A

Belden    B9W152              6 OS2-SM CLT OSP BLK FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    B9W155              12 OS2-SM CLT OSP BLK FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    B9W172              6 OS2-SM ARM CLT OSP BLK FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    B9W202              6 OS2-SM I/O LT PLN BLK FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    B9W204              12 OS2-SM I/O LT PLN BLK FT B $0.88 21.05% $0.69 See Labor Rate N/A

Belden    B9W205              24 OS2-SM I/O LT PLN BLK FT B $1.81 21.05% $1.43 See Labor Rate N/A

Belden    B9W215              144 OS2-SM I/O LT PLN BLK FT B $6.46 21.05% $5.10 See Labor Rate N/A

Belden    B9W230              6 OS2-SM DIST IARM RSR YEL FT B $2.26 21.05% $1.78 See Labor Rate N/A

Belden    B9W231              12 OS2-SM DIST IARM RSR YEL FT B $2.89 21.05% $2.28 See Labor Rate N/A

Belden    B9W240              6 OS2-SM DIST IARM PLN YEL FT B $2.01 21.05% $1.58 See Labor Rate N/A

Belden    B9W241              12 OS2-SM DIST IARM PLN YEL FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    B9W242              24 OS2-SM DIST IARM PLN YEL FT B $3.90 21.05% $3.08 See Labor Rate N/A

Belden    B9W381T             6 OS2-SM LT ARM OSP BLK FT B $1.09 21.05% $0.86 See Labor Rate N/A

Belden    B9W382T             12 OS2-SM LT ARM OSP BLK FT B $1.20 21.05% $0.95 See Labor Rate N/A

Belden    B9W384T             24 OS2-SM LT ARM OSP BLK FT B $1.51 21.05% $1.19 See Labor Rate N/A

Belden    B9W500T             24 OS2-SM LT OSP BLK FT B $0.95 21.05% $0.75 See Labor Rate N/A

Belden    B9W510T             6 OS2-SM LT OSP BLK FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    B9W511T             12 OS2-SM LT OSP BLK FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    B9W602              24 OS2-SM DIST RSR YEL FT B $2.27 21.05% $1.79 See Labor Rate N/A

Belden    B9W606              48 OS2-SM DIST RSR YEL FT B $3.27 21.05% $2.58 See Labor Rate N/A

Belden    B9W620              72XSM PLENUM DISTR CABLE FT B $7.06 21.05% $5.57 See Labor Rate N/A
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Belden    B9W810              6 OS2-SM I/O LT RSR BLK FT B $0.70 21.05% $0.56 See Labor Rate N/A

Belden    B9W811              12 OS2-SM I/O LT RSR BLK FT B $0.87 21.05% $0.68 See Labor Rate N/A

Belden    B9W812              24 OS2-SM I/O LT RSR BLK FT B $0.99 21.05% $0.78 See Labor Rate N/A

Belden    B9W891              12XSM I/O LOOSE TUBE ARMORE FT B $1.42 21.05% $1.12 See Labor Rate N/A

Belden    BHH191U             HORIZONTALMANAGER W/COVER 19X1 EA B $66.15 15.32% $56.02 See Labor Rate N/A

Belden    BHH192U             HORIZONTALMANAGER W/COVER 19X2 EA B $67.87 15.32% $57.47 See Labor Rate N/A

Belden    BHRR194             ALUMINUM RELAY RACK 19X84 EA B $189.90 15.32% $160.81 See Labor Rate N/A

Belden    BHVH003             SGL SIDE HD VERT W/DR 3-5/8X84 EA B $296.27 15.32% $250.90 See Labor Rate N/A

Belden    BHVH006             SGL SIDE HD VERT MGR W/DR 6X84 EA B $317.41 15.32% $268.79 See Labor Rate N/A

Belden    BHVHH06             DBL SIDE HD VERT MGR W/DR 6X84 EA B $634.82 15.32% $537.59 See Labor Rate N/A

Belden    BWAP200             ACCESS POINT, DUAL RADIO A/B/G EA B $570.29 15.32% $482.95 See Labor Rate N/A

Belden    BWAP400             ACCESS POINT - 4 RADIO EA B $786.05 15.32% $665.66 See Labor Rate N/A

Belden    BWDEMO 0001         WIRELESS DEMO KIT EA B $10,083.16 15.32% $8,538.78 See Labor Rate N/A

Belden    BWIE100             COMPOS NEMA WIFI ENCL 14X10X14 EA B $87.82 15.32% $74.37 See Labor Rate N/A

Belden    BWMB100             MOUNT BRACKET FOR ACCESS POINT EA B $24.39 15.32% $20.66 See Labor Rate N/A

Belden    BWOE100             FBRGLS NEMA WFI ENCL 14X12X7 EA B $460.79 15.32% $390.21 See Labor Rate N/A

Belden    BWOEACC             POE INJECTOR 48VDC 20W DUAL EA B $72.64 15.32% $61.52 See Labor Rate N/A

Belden    BWRE100             PWR OVER ETHERNET RANGE EXTEND EA B $288.40 15.32% $244.23 See Labor Rate N/A

Belden    BWS8008             WIRELESS SWITCH 8 PORT EA B $8,077.37 15.32% $6,840.20 See Labor Rate N/A

Belden    BWS8012             WIRELESS SWITCH 12 PORT EA B $10,300.00 15.32% $8,722.41 See Labor Rate N/A

Belden    BWS8024             WIRELESS SWITCH 24 PORT EA B $12,685.26 15.32% $10,742.33 See Labor Rate N/A

Belden    CD100 000S1         CRIMP DIE-N 100 TYPE CONNECTOR EA B $253.08 20.19% $201.98 See Labor Rate N/A

Belden    CD195 000S1         CRIMP DIE-N 195 TYPE CONNECTOR EA B $253.08 20.19% $201.98 See Labor Rate N/A

Belden    CD200 000S1         CRIMP DIE-N 200 TYPE CONNECTOR EA B $253.08 20.19% $201.98 See Labor Rate N/A

Belden    CD240 000S1         CRIMP DIE-N 240 TYPE CONNECTOR EA B $253.08 20.19% $201.98 See Labor Rate N/A

Belden    CD300 000S1         CRIMP DIE-N 300 TYPE CONNECTOR EA B $253.08 20.19% $201.98 See Labor Rate N/A

Belden    CD400 000S1         CRIMP DIE-N 400 TYPE CONNECTOR EA B $253.08 20.19% $201.98 See Labor Rate N/A

Belden    CTI5P40N            NYLON TIE 40 LB 5.5 IN. EA B $8.78 15.32% $7.44 See Labor Rate N/A

Belden    CTM4018NMK          MARKER TIE 18 LB 4 IN. EA B $14.76 15.32% $12.50 See Labor Rate N/A

Belden    CTM8018NMK          MARKER TIE 18 LB 8 IN. EA B $21.01 15.32% $17.79 See Labor Rate N/A

Belden    CTS1150N            NYLON TIE 50 LB 11 IN. EA B $22.71 15.32% $19.23 See Labor Rate N/A

Belden    DFLEX3 732U1500     3PR24 CMP (24571097) FT B $0.14 21.05% $0.11 See Labor Rate N/A

Belden    DFLEX4 009U1000     4PR24 CMP (24571134) FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    DFLEX4 732U1000     4PR24 CMP (24571111) FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    DFLEX4 732U1500     4PR24 CMP (24571112) FT B $0.21 21.05% $0.16 See Labor Rate N/A

Belden    DGR25 008CUT        25PR24 CMR (25500028) FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    DIW100 7321575      100PR24 CMR (24501897) FT B $4.41 21.05% $3.48 See Labor Rate N/A

Belden    DIW100 732CUT       100PR24 CMR (24501896) FT B $4.41 21.05% $3.48 See Labor Rate N/A

Belden    DIW12 7321000       12PR24 CMR (24501837) FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    DIW2 732U2500       D-INSIDE 2PR24 CMR (24501922) FT B $0.07 21.05% $0.05 See Labor Rate N/A

Belden    DIW200 732CUT       D-INSIDE 200PR24 CMR(24501906) FT B $6.75 21.05% $5.33 See Labor Rate N/A

Belden    DIW25 7321000       25PR24 CMR (24501858) FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    DIW25 732500        25PR24 CMR (24501857) FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    DIW25 7325000       25PR24 CMR (24501859) FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    DIW25 732CUT        25PR24 CMR (24501856) FT B $0.97 21.05% $0.76 See Labor Rate N/A

Belden    DIW3 732U1500       D-INSIDE 3PR24 CMR (24501934) FT B $0.11 21.05% $0.08 See Labor Rate N/A

Belden    DIW300 732CUT       300PR24 CMR (24501907) FT B $10.16 21.05% $8.02 See Labor Rate N/A

Belden    DIW4 732B1000       D-INSIDE 4PR24 CMR (24501948) FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    DIW4 732U1000       D-INSIDE 4PR24 CMR (24501941) FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    DIW4 732U1500       D-INSIDE 4PR24 CMR (24501950) FT B $0.15 21.05% $0.12 See Labor Rate N/A

Belden    DIW50 7321000       50PR24 CMR (24501877) FT B $1.87 21.05% $1.48 See Labor Rate N/A

Belden    DIW50 7322500       50PR24 CMR (24501878) FT B $1.87 21.05% $1.48 See Labor Rate N/A

Belden    DIW50 732CUT        50PR24 CMR (24501876) FT B $1.87 21.05% $1.48 See Labor Rate N/A

Belden    DIW6 7321000        D-INSIDE 6PR24 CMR (24501829) FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    DPLN100 732CUT      100PR24 CMP (24571250) FT B $4.79 21.05% $3.78 See Labor Rate N/A

Belden    DPLN200 732CUT      200PR24 CMP (24571265) FT B $9.44 21.05% $7.45 See Labor Rate N/A

Belden    DPLN25 7321000      25PR24 CMP (24571221) FT B $1.27 21.05% $1.00 See Labor Rate N/A

Belden    DPLN25 732CUT       25PR24 CMP (24571224) FT B $1.27 21.05% $1.00 See Labor Rate N/A

Belden    DPLN300 732CUT      300PR24 CMP (24571266) FT B $14.43 21.05% $11.40 See Labor Rate N/A

Belden    DPLN50 732CUT       50PR24 CMP (24571235) FT B $2.41 21.05% $1.90 See Labor Rate N/A

Belden    E100501 010B25      INDUSTR MOD JACK CAT5E UTP EA B $29.76 20.19% $23.75 See Labor Rate N/A
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Belden    E100502 010B25      INDUSTR MOD JACK CAT5E FTP EA B $32.72 20.19% $26.11 See Labor Rate N/A

Belden    E200001 000B25      IP67 FACEPLATE SG 1-PORT SS EA B $10.80 20.19% $8.62 See Labor Rate N/A

Belden    E200002 000B25      IP67 FACEPLATE SG 2-PORT SS EA B $10.80 20.19% $8.62 See Labor Rate N/A

Belden    E200004 000B25      IP67 FACEPLATE DG 4-PORT SS EA B $16.46 20.19% $13.14 See Labor Rate N/A

Belden    E200101 009B8       INDUSTR SURFACE BOX 1-PORT EA B $66.00 20.19% $52.67 See Labor Rate N/A

Belden    E200102 009B8       INDUSTR SURFACE BOX 2-PORT EA B $73.92 20.19% $59.00 See Labor Rate N/A

Belden    E200103 009B8       INDUSTR SURFACE BOX 3-PORT EA B $84.48 20.19% $67.42 See Labor Rate N/A

Belden    E200104 009B8       INDUSTR SURFACE BOX 4-PORT EA B $89.76 20.19% $71.64 See Labor Rate N/A

Belden    E300501 010B25      CARTON 25 OF E300501 010S1 EA B $13.20 20.19% $10.53 See Labor Rate N/A

Belden    E300502 010B25      CARTON 25 OF E300502 010S1 EA B $14.70 20.19% $11.73 See Labor Rate N/A

Belden    E400001 005S1       INDUSTRIAL CRIMP TOOL RJ45 EA B $300.00 20.19% $239.43 See Labor Rate N/A

Belden    E400003 008S1       INDUSTRIAL CABLE STRIPPER EA B $46.00 20.19% $36.71 See Labor Rate N/A

Belden    E500001 010B50      CORDSET IP67 CAT5E UTP SO 1M EA B $33.08 20.19% $26.40 See Labor Rate N/A

Belden    E500002 010B40      CORDSET IP67 CAT5E UTP SO 2M EA B $35.70 20.19% $28.49 See Labor Rate N/A

Belden    E500003 010B32      CORDSET IP67 CAT5E UTP SO 3M EA B $38.22 20.19% $30.50 See Labor Rate N/A

Belden    E500005 010B24      CORDSET IP67 CAT5E UTP SO 5M EA B $43.42 20.19% $34.65 See Labor Rate N/A

Belden    E500025 010B6       CORDSET IP67 CAT5E UTP SO 25M EA B $94.30 20.19% $75.26 See Labor Rate N/A

Belden    E501001 010B70      CORDSET IP20 CAT5E UTP SO 1M EA B $6.71 20.19% $5.35 See Labor Rate N/A

Belden    E501002 010B50      CORDSET IP20 CAT5E UTP SO 2M EA B $8.13 20.19% $6.49 See Labor Rate N/A

Belden    E501003 010B36      CORDSET IP20 CAT5E UTP SO 3M EA B $9.05 20.19% $7.22 See Labor Rate N/A

Belden    E501005 010B30      CORDSET IP20 CAT5E UTP SO 5M EA B $10.95 20.19% $8.74 See Labor Rate N/A

Belden    E502001 010B50      CORDSET IP67 CAT5E UTP STR 1M EA B $35.00 20.19% $27.93 See Labor Rate N/A

Belden    E502002 010B40      CORDSET IP67 CAT5E UTP STR 2M EA B $39.50 20.19% $31.53 See Labor Rate N/A

Belden    E502003 010B32      CORDSET IP67 CAT5E UTP STR 3M EA B $43.78 20.19% $34.94 See Labor Rate N/A

Belden    E502005 010B24      CORDSET IP67 CAT5E UTP STR 5M EA B $52.54 20.19% $41.93 See Labor Rate N/A

Belden    E502025 010B6       CORDSET IP67 CAT5E UTP STR 25M EA B $139.28 20.19% $111.16 See Labor Rate N/A

Belden    E503001 010B70      CORDSET IP20 CAT5E UTP STR 1M EA B $7.80 20.19% $6.23 See Labor Rate N/A

Belden    E503002 010B50      CORDSET IP20 CAT5E UTP STR 2M EA B $10.20 20.19% $8.14 See Labor Rate N/A

Belden    E503003 010B36      CORDSET IP20 CAT5E UTP STR 3M EA B $11.93 20.19% $9.52 See Labor Rate N/A

Belden    E503005 010B30      CORDSET IP20 CAT5E UTP STR 5M EA B $15.38 20.19% $12.27 See Labor Rate N/A

Belden    E504001 010B50      CORDSET IP67 CAT5E FTP SO 1M EA B $51.18 20.19% $40.85 See Labor Rate N/A

Belden    E504002 010B40      CORDSET IP67 CAT5E FTP SO 2M EA B $54.96 20.19% $43.86 See Labor Rate N/A

Belden    E504003 010B32      CORDSET IP67 CAT5E FTP SO 3M EA B $58.64 20.19% $46.80 See Labor Rate N/A

Belden    E504005 010B24      CORDSET IP67 CAT5E FTP SO 5M EA B $66.18 20.19% $52.82 See Labor Rate N/A

Belden    E504025 010B6       CORDSET IP67 CAT5E FTP SO 25M EA B $143.16 20.19% $114.26 See Labor Rate N/A

Belden    E505001 010B70      CORDSET IP20 CAT5E FTP S0 1M EA B $17.78 20.19% $14.19 See Labor Rate N/A

Belden    E505002 010B50      CORDSET IP20 CAT5E FTP SO 2M EA B $20.05 20.19% $16.00 See Labor Rate N/A

Belden    E505003 010B36      CORDSET IP20 CAT5E FTP SO 3M EA B $21.18 20.19% $16.91 See Labor Rate N/A

Belden    E505005 010B30      CORDSET IP20 CAT5E FTP SO 5M EA B $23.79 20.19% $18.99 See Labor Rate N/A

Belden    GRND10 010A164      #10 PVCI GROUND WIRE(22214500) FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    GRND6 010B246       #6 PVCI GROUND WIRE (22214348) FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    HC2500R 004U500     4 PR #24 PP PVC EA B $84.00 20.19% $67.04 See Labor Rate N/A

Belden    HC2501RF6HA1000     4 PR #24 PP PVC EA B $227.60 20.19% $181.65 See Labor Rate N/A

Belden    HC2503R006U1000     4 PR #24 PP PVC EA B $243.60 20.19% $194.42 See Labor Rate N/A

Belden    HC2503R009U1000     4 PR #24 PP PVC EA B $243.60 20.19% $194.42 See Labor Rate N/A

Belden    HC2503RF2VU1000     4 PR #24 PP PVC EA B $243.60 20.19% $194.42 See Labor Rate N/A

Belden    HC2510PD15A1000     4 PR #23 FEP FLRST EA B $615.00 20.19% $490.83 See Labor Rate N/A

Belden    HC2910A 000B100     RCA CONN MINI-RGB W/O FERRELL EA B $3.81 20.19% $3.04 See Labor Rate N/A

Belden    HC2911A 000B100     RCA CONNECTOR FOR MINI-RGB EA B $5.15 20.19% $4.11 See Labor Rate N/A

Belden    HC2920A 000B100     BNC CONN MINI-RGB W/O FERRELL EA B $4.22 20.19% $3.37 See Labor Rate N/A

Belden    HC2921A 000B100     RIGHT ANGLE BNC CONN MINI-RGB EA B $5.56 20.19% $4.44 See Labor Rate N/A

Belden    HCCT 000020         COMPRESSION TOOL FOR BNC/RCA EA B $99.29 20.19% $79.25 See Labor Rate N/A

Belden    HCST 000001         STRIPPER TOOL FOR RG6/RG59/RGB EA B $57.68 20.19% $46.03 See Labor Rate N/A

Belden    HD2001 010B5        1 METER HDMI ASSEMBLY-BOX OF 5 EA B $22.87 20.19% $18.25 See Labor Rate N/A

Belden    HD2002 010B5        2 METER HDMI ASSEMBLY-BOX OF 5 EA B $28.84 20.19% $23.02 See Labor Rate N/A

Belden    HD2003 010B5        3 METER HDMI ASSEMBLY-BOX OF 5 EA B $34.61 20.19% $27.62 See Labor Rate N/A

Belden    HD2004 010B5        4 METER HDMI ASSEMBLY-BOX OF 5 EA B $46.56 20.19% $37.16 See Labor Rate N/A

Belden    HD2007 010B5        7 METER HDMI ASSEMBLY-BOX OF 5 EA B $68.80 20.19% $54.91 See Labor Rate N/A

Belden    I100255 003X        2G2 IN/OUT LT RSR ORG FT B $1.02 21.05% $0.81 See Labor Rate N/A

Belden    I100266 003X        2G2 IN/OUT LT RSR ORG FT B $1.45 21.05% $1.14 See Labor Rate N/A

Belden    I100455 003X        4G2 IN/OUT LT RSR ORG FT B $1.17 21.05% $0.92 See Labor Rate N/A
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Belden    I100466 003X        4G2 IN/OUT LT RSR ORG FT B $1.75 21.05% $1.38 See Labor Rate N/A

Belden    I100655 003X        6G2 IN/OUT LT RSR ORG FT B $1.31 21.05% $1.04 See Labor Rate N/A

Belden    I100666 003X        6G2 IN/OUT LT RSR ORG FT B $1.80 21.05% $1.42 See Labor Rate N/A

Belden    I400855 003X        8G2 IN/OUT LT RSR ORG FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    I400866 003X        8G2 IN/OUT LT RSR ORG FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    I601055 003X        CALL CSR FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    I601255 003X        12G2 IN/OUT LT RSR ORG FT B $1.78 21.05% $1.40 See Labor Rate N/A

Belden    I601266 003X        12G2 IN/OUT LT RSR ORG FT B $2.34 21.05% $1.85 See Labor Rate N/A

Belden    I601855 003X        18G2 IN/OUT LT RSR ORG FT B $2.21 21.05% $1.74 See Labor Rate N/A

Belden    I601866 003X        62.5UM TRAYOPTIC CPE FT B $4.06 21.05% $3.21 See Labor Rate N/A

Belden    I602455 003X        24G2 IN/OUT LT RSR ORG FT B $2.66 21.05% $2.10 See Labor Rate N/A

Belden    I602466 003X        24G2 IN/OUT LT RSR ORG FT B $3.44 21.05% $2.72 See Labor Rate N/A

Belden    I603655 003X        36G2 IN/OUT LT RSR ORG FT B $3.55 21.05% $2.80 See Labor Rate N/A

Belden    I603666 003X        36G2 IN/OUT LT RSR ORG FT B $4.54 21.05% $3.58 See Labor Rate N/A

Belden    I604855 003X        62.5UM TRAYOPTIC PVC FT B $6.22 21.05% $4.91 See Labor Rate N/A

Belden    I604866 003X        62.5UM TRAYOPTIC CPE FT B $7.88 21.05% $6.22 See Labor Rate N/A

Belden    I606055 003X        62.5UM TRAYOPTIC PVC FT B $7.53 21.05% $5.94 See Labor Rate N/A

Belden    I606066 003X        62.5UM TRAYOPTIC CPE FT B $9.49 21.05% $7.49 See Labor Rate N/A

Belden    I607255 003X        62.5UM TRAYOPTIC PVC FT B $8.77 21.05% $6.92 See Labor Rate N/A

Belden    I607266 003X        62.5UM TRAYOPTIC CPE FT B $11.00 21.05% $8.68 See Labor Rate N/A

Belden    IBDN25P 0081000     25PR24 CMP (24577125) FT B $5.29 21.05% $4.18 See Labor Rate N/A

Belden    IBDN25P 008CUT      25PR24 CMP (24577123) FT B $5.29 21.05% $4.18 See Labor Rate N/A

Belden    IBDN25R 0061000     25PR24 CMR (24576125 EX: 006) FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    IBDN25R 006500      25PR24CMR(24576125 EX:006 500) FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    IBDN25R 0081000     25PR24 CMR (24576125) FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    IBDN25R 008CUT      25PR24 CMR (24576123) FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    IBDN4R 006U1000     4 PR #24 PP FRPVC (24570036) FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    ID1020 0105000      25P22 FILLZETLPE PE89 FT B $0.65 21.05% $0.52 See Labor Rate N/A

Belden    ID1024 0103500      25P24ZETLPE HAMAR(SPECIAL2408) FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    ID1025 0103500      25P24MYLLPE HAMAR(SPECIAL2411) FT B $0.45 21.05% $0.36 See Labor Rate N/A

Belden    IFLEX 009U1000      4PR24 FRPO/FEP FLRST(24570700) FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    M96551 010X         4G2 DIST TACTICAL BLK FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    M96566 010X         2SM DIST TACTICAL BLK FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    M96567 010X         6SM DIST TACTICAL BLK FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    M96570 010X         12SM DIST TACTICAL BLK FT B $1.60 21.05% $1.26 See Labor Rate N/A

Belden    M96571 010X         2G2 DIST TACTICAL BLK FT B $0.98 21.05% $0.78 See Labor Rate N/A

Belden    M96572 010X         62.5UM TACTICAL DIST. FT B $1.71 21.05% $1.35 See Labor Rate N/A

Belden    M96575 010X         62.5UM TACTICAL DIST. FT B $2.43 21.05% $1.92 See Labor Rate N/A

Belden    M96639 010X         4SM DIST TACTICAL BLK FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    M96780 003X         12SM+12-50UM PLNM DISTRIBUTION FT B $3.83 21.05% $3.02 See Labor Rate N/A

Belden    M96915 003X         2G2 2.9MM ZIP RSR (B96915) FT B $0.35 21.05% $0.27 See Labor Rate N/A

Belden    M96919 003X         2G2 2.9MM ZIP PLN (B96919) FT B $0.41 21.05% $0.32 See Labor Rate N/A

Belden    M96963 003X         12SM+12-62.5UM RISE LOOSE TUBE FT B $3.26 21.05% $2.57 See Labor Rate N/A

Belden    M96967 010X         12-SM+12-62.5UM RISER LSE TUBE FT B $2.14 21.05% $1.69 See Labor Rate N/A

Belden    M97025              48XSM,96X52.5UMLSETUBEIN/ODRSR FT B $16.32 21.05% $12.89 See Labor Rate N/A

Belden    M97112 003X         1G2 2.9MM SIMPLEX RSR ORG FT B $0.21 21.05% $0.17 See Labor Rate N/A

Belden    M97129 004X         SM RISER DUPLEX CORDAGE FT B $0.24 21.05% $0.19 See Labor Rate N/A

Belden    M97174 003X         6-SM+62.5UM PLENUM DIST CABLE FT B $1.55 21.05% $1.23 See Labor Rate N/A

Belden    M97304 003X         50UM RISER DUPLEX CORDAGE FT B $0.32 21.05% $0.26 See Labor Rate N/A

Belden    M97472 010X         12SM&24-62.5-GRADE2 LOOSE TUBE FT B $2.63 21.05% $2.08 See Labor Rate N/A

Belden    M97523 003X         50UM RISER DUPLEX CORDAGE(2MM) FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    M97523 G75X         50UM RISER DUPLEX CORDAGE(2MM) FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    M97594 003X         50UM DIST AIA ARMOR PLENUM FT B $3.12 21.05% $2.47 See Labor Rate N/A

Belden    M97673 D16X         6-SM+6C18+6C24 RISER COMPOSITE FT B $3.13 21.05% $2.47 See Labor Rate N/A

Belden    M97685 003X         12-SM+12 62.5UM PLNM DISTR CA FT B $2.65 21.05% $2.09 See Labor Rate N/A

Belden    M97782 010X         24SM+24-50UM PLNM DISTRIBUTION FT B $2.42 21.05% $1.91 See Labor Rate N/A

Belden    M98060 1VQX         6SM+12-50UM PLNM BREAKOUT CBL FT B $6.59 21.05% $5.20 See Labor Rate N/A

Belden    M98086 003X         62.5UM PLENUM SIMPLEX CORDAGE FT B $0.23 21.05% $0.18 See Labor Rate N/A

Belden    M98101 003X         62.5UM RISER DUPLEX FT B $0.30 21.05% $0.23 See Labor Rate N/A

Belden    M98102 004X         SM PLENUM DUPLEX FT B $0.19 21.05% $0.15 See Labor Rate N/A

Belden    M98129 010X         12-SM+24-50UM RISER LOOSE TUBE FT B $2.41 21.05% $1.90 See Labor Rate N/A
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Belden    M98156 010X         62.5UM RISER DISTRIBUTION FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    M98157 010X         62.5UM RISER DISTRIBUTION FT B $1.43 21.05% $1.13 See Labor Rate N/A

Belden    M98158 003X         62.5UM DIST. AIA ARMOR RISER FT B $2.52 21.05% $1.99 See Labor Rate N/A

Belden    M98234 006X         2.5MM BREAKOUT CABLE MULTIMODE FT B $0.92 21.05% $0.73 See Labor Rate N/A

Belden    M98240 010X         (6SM/12MM) LOOSE TUBE CABLE FT B $1.76 21.05% $1.39 See Labor Rate N/A

Belden    M98253 010X         SM ARMORED LOOSE TUBE FT B $1.66 21.05% $1.31 See Labor Rate N/A

Belden    M98254 010X         62.5 ARMORED LOOSE TUBE FT B $1.98 21.05% $1.56 See Labor Rate N/A

Belden    M98255 010X         24 FIB (12SM/12MMG2)LT ARMORED FT B $2.10 21.05% $1.66 See Labor Rate N/A

Belden    M98261 003X         62.5UM RISER DISTRIBUTION FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    M98272 010X         24-SM&12-62.5 ARMRD LOOSE TUBE FT B $2.32 21.05% $1.83 See Labor Rate N/A

Belden    M98275 010X         12-SM+12-62.5UM OUTDR LSE TUBE FT B $1.89 21.05% $1.49 See Labor Rate N/A

Belden    M98282 G75X         BREAKOUT CBL SINGLEMODE&50/125 FT B $3.10 21.05% $2.44 See Labor Rate N/A

Belden    M98291 010X         SM RISER DISTRIBUTION FT B $3.41 21.05% $2.69 See Labor Rate N/A

Belden    M98292 010X         SM RISER DISTRIBUTION FT B $3.22 21.05% $2.54 See Labor Rate N/A

Belden    M98293 010X         SM RISER DISTRIBUTION FT B $7.65 21.05% $6.04 See Labor Rate N/A

Belden    M98294 010X         SM RISER DISTRIBUTION FT B $6.87 21.05% $5.42 See Labor Rate N/A

Belden    M98295 010X         SM RISER DISTRIBUTION FT B $8.45 21.05% $6.67 See Labor Rate N/A

Belden    M98320 010X         62.5UM RISER DISTRIBUTION FT B $3.02 21.05% $2.38 See Labor Rate N/A

Belden    M98323 003X         62.5UM RISER BREAKOUT 2.5MM FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    M98344 010X         24-SM+96-50UM RISER LOOSE TUBE FT B $7.05 21.05% $5.57 See Labor Rate N/A

Belden    M98348 009X         LSZH 62.5UM RISER DISTRIBUTION FT B $6.66 21.05% $5.26 See Labor Rate N/A

Belden    M98354 009X         62.5UMLSZH RISER BREAKOUT2.0MM FT B $1.16 21.05% $0.92 See Labor Rate N/A

Belden    M98355 009X         62.5UMLSZH RISER BREAKOUT2.0MM FT B $2.47 21.05% $1.95 See Labor Rate N/A

Belden    M98356 009X         62.5UMLSZH RISER BREAKOUT2.0MM FT B $1.95 21.05% $1.54 See Labor Rate N/A

Belden    M98361 003X         62.5UM PLENUM LOOSE TUBE FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    M98367 010X         62.5UM RISER LOOSE TUBE FT B $1.37 21.05% $1.08 See Labor Rate N/A

Belden    M98368 004X         SM RISER LSOH BREAKOUT 1.6MM FT B $2.14 21.05% $1.69 See Labor Rate N/A

Belden    M98369 004X         SM RSR LSOH SIMPLEX CORD 2.0MM FT B $0.12 21.05% $0.10 See Labor Rate N/A

Belden    M98371 003X         62.5UM LS TUBE O/DOOR AIA ARMR FT B $3.01 21.05% $2.38 See Labor Rate N/A

Belden    M98372 G75X         12-SM+12-50UM RISER LOOSE TUBE FT B $4.76 21.05% $3.76 See Labor Rate N/A

Belden    M98382 003X         2-62.5 + 2C18 RISER COMPOSITE FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    M98383 003X         2-62.5 + 2C14 RISER COMPOSITE FT B $1.15 21.05% $0.91 See Labor Rate N/A

Belden    M98386 003X         24-SM+24-50UM RISER LOOSE TUBE FT B $3.24 21.05% $2.56 See Labor Rate N/A

Belden    M98387 010X         12-SM+12-50UM JKT DISTR CABLE FT B $3.50 21.05% $2.77 See Labor Rate N/A

Belden    M9A001 003X         1G4 2.9MM SIMPLEX RSR ORG FT B $0.20 21.05% $0.16 See Labor Rate N/A

Belden    M9A002 003X         2G4 2.9MM ZIP RSR (B9A002) FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    M9A003 003X         1G4 2.9MM SIMPLEX PLN ORG FT B $0.22 21.05% $0.18 See Labor Rate N/A

Belden    M9A004 003X         2G4 2.9MM ZIP PLN (B9A004) FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    M9A005 003X         2G4 2MM BO RSR ORG FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    M9A006 003X         4G4 2MM BO RSR ORG FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    M9A007 003X         6G4 2MM BO RSR ORG FT B $1.62 21.05% $1.28 See Labor Rate N/A

Belden    M9A008 003X         50UM RISER BREAKOUT 2.0MM FT B $1.94 21.05% $1.53 See Labor Rate N/A

Belden    M9A010 003X         12G4 2MM BO RSR ORG FT B $2.62 21.05% $2.07 See Labor Rate N/A

Belden    M9A011 003X         50UM RISER BREAKOUT 2.0MM FT B $3.66 21.05% $2.89 See Labor Rate N/A

Belden    M9A012 003X         24G4 2MM BO RSR ORG FT B $4.70 21.05% $3.71 See Labor Rate N/A

Belden    M9A013 003X         2G4 2MM BO PLN ORG FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    M9A015 003X         6G4 2MM BO PLN ORG FT B $1.44 21.05% $1.14 See Labor Rate N/A

Belden    M9A018 003X         50UM PLENUM BREAKOUT 2.0MM FT B $3.01 21.05% $2.38 See Labor Rate N/A

Belden    M9A021 003X         2G4 2.5MM BO RSR ORG FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    M9A021 006X         CALL CSR FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    M9A022 003X         4G4 2.5MM BO RSR ORG FT B $0.87 21.05% $0.69 See Labor Rate N/A

Belden    M9A022 006X         CALL CSR FT B $0.87 21.05% $0.69 See Labor Rate N/A

Belden    M9A023 003X         6G4 2.5MM BO RSR ORG FT B $1.37 21.05% $1.09 See Labor Rate N/A

Belden    M9A023 006X         CALL CSR FT B $1.37 21.05% $1.09 See Labor Rate N/A

Belden    M9A024 003X         50UM RISER BREAKOUT 2.5MM FT B $2.03 21.05% $1.60 See Labor Rate N/A

Belden    M9A026 003X         50UM RISER BREAKOUT 2.5MM FT B $2.92 21.05% $2.30 See Labor Rate N/A

Belden    M9A026 006X         CALL CSR FT B $2.92 21.05% $2.30 See Labor Rate N/A

Belden    M9A028 003X         50UM RISER BREAKOUT 2.5MM FT B $5.03 21.05% $3.97 See Labor Rate N/A

Belden    M9A029 003X         50UM PLENUM BREAKOUT 2.5MM FT B $0.63 21.05% $0.49 See Labor Rate N/A

Belden    M9A029 006X         CALL CSR FT B $0.63 21.05% $0.49 See Labor Rate N/A

Belden    M9A030 003X         50UM PLENUM BREAKOUT 2.5MM FT B $0.90 21.05% $0.71 See Labor Rate N/A
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Belden    M9A030 006X         CALL CSR FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    M9A031 003X         50UM PLENUM BREAKOUT 2.5MM FT B $2.62 21.05% $2.07 See Labor Rate N/A

Belden    M9A034 003X         50UM PLENUM BREAKOUT 2.5MM FT B $3.84 21.05% $3.03 See Labor Rate N/A

Belden    M9A037 003X         2G4 DIST RSR ORG (B9A037) FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    M9A038 003X         4G4 DIST RSR ORG FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    M9A039 003X         6G4 DIST RSR ORG (B9A039) FT B $0.75 21.05% $0.59 See Labor Rate N/A

Belden    M9A039T 010X        6X50MM 1GBE IN/OUT RISER DISTR FT B $0.76 21.05% $0.60 See Labor Rate N/A

Belden    M9A040 003X         8G4 DIST RSR ORG FT B $1.07 21.05% $0.85 See Labor Rate N/A

Belden    M9A042 003X         12G4 DIST RSR ORG (B9A042) FT B $1.32 21.05% $1.04 See Labor Rate N/A

Belden    M9A042T 010X        12X50MM1GBE IN/OUT RISER DISTR FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    M9A043 003X         2G4 DIST PLN ORG FT B $0.46 21.05% $0.36 See Labor Rate N/A

Belden    M9A044 003X         4G4 DIST PLN ORG FT B $0.60 21.05% $0.48 See Labor Rate N/A

Belden    M9A045 003X         NXF-DMAP-06,  6 FIB, FT B $0.76 21.05% $0.60 See Labor Rate N/A

Belden    M9A045T 010X        6X50UM G4 I/O TB (B9A045T) FT B $1.40 21.05% $1.11 See Labor Rate N/A

Belden    M9A046 003X         8G4 DIST PLN ORG FT B $1.13 21.05% $0.89 See Labor Rate N/A

Belden    M9A048 003X         NXF-DMAP-12, 12 FIB, FT B $1.33 21.05% $1.05 See Labor Rate N/A

Belden    M9A048T 010X        12X50UM G4 I/O TB (B9A048T) FT B $2.40 21.05% $1.89 See Labor Rate N/A

Belden    M9A058T 010X        50UM  OUTDOOR LOOSE TUBE FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    M9A063T 010X        50UM  OUTDOOR LOOSE TUBE FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    M9A081 003X         50UM HD DUPLEX PLENUM FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    M9A082 003X         36G4 2MM BO PLN ORG FT B $6.59 21.05% $5.20 See Labor Rate N/A

Belden    M9A150 010X         2G4 CLT OSP BLK FT B $0.53 21.05% $0.41 See Labor Rate N/A

Belden    M9A151 010X         50UM CENTRAL TUBE OSP FT B $0.63 21.05% $0.50 See Labor Rate N/A

Belden    M9A152 010X         6G4 CLT OSP BLK (B9A152) FT B $0.74 21.05% $0.58 See Labor Rate N/A

Belden    M9A153 010X         50UM CENTRAL TUBE OSP FT B $0.93 21.05% $0.73 See Labor Rate N/A

Belden    M9A155 010X         12G4 CLT OSP BLK (B9A155) FT B $1.06 21.05% $0.83 See Labor Rate N/A

Belden    M9A170 010X         50UM ARMOR CENTRAL TUBE FT B $0.66 21.05% $0.52 See Labor Rate N/A

Belden    M9A171 010X         50UM ARMOR CENTRAL TUBE FT B $0.77 21.05% $0.61 See Labor Rate N/A

Belden    M9A172 010X         6G4 CLT ARM OSP BLK FT B $0.93 21.05% $0.73 See Labor Rate N/A

Belden    M9A175 010X         50UM ARMOR CENTRAL TUBE FT B $1.25 21.05% $0.98 See Labor Rate N/A

Belden    M9A202 010X         6G4 IN/OUT LT PLN BLK FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    M9A204 010X         12G4 IN/OUT LT PLN BLK FT B $1.50 21.05% $1.18 See Labor Rate N/A

Belden    M9A205 010X         24G4 IN/OUT LT PLN BLK FT B $2.83 21.05% $2.24 See Labor Rate N/A

Belden    M9A206 010X         50UM PLENUM LOOSE TUBE FT B $3.92 21.05% $3.09 See Labor Rate N/A

Belden    M9A207 010X         50UM PLENUM LOOSE TUBE FT B $4.38 21.05% $3.46 See Labor Rate N/A

Belden    M9A209 010X         50UM PLENUM LOOSE TUBE FT B $6.75 21.05% $5.33 See Labor Rate N/A

Belden    M9A215 010X         144G4 IN/OUT LT PLN BLK FT B $12.60 21.05% $9.94 See Labor Rate N/A

Belden    M9A230 003X         50UM  DIST. AIA ARMOR RISER FT B $1.81 21.05% $1.43 See Labor Rate N/A

Belden    M9A231 003X         50UM  DIST. AIA ARMOR RISER FT B $2.94 21.05% $2.32 See Labor Rate N/A

Belden    M9A240 003X         6G4 DIST IARM PLN ORG FT B $2.30 21.05% $1.81 See Labor Rate N/A

Belden    M9A241 003X         12G4 DIST IARM PLN ORG FT B $2.89 21.05% $2.28 See Labor Rate N/A

Belden    M9A242 003X         24G4 DIST IARM PLN ORG FT B $5.05 21.05% $3.99 See Labor Rate N/A

Belden    M9A243 003X         24G4 DIST IARM PLN ORG FT B $7.07 21.05% $5.59 See Labor Rate N/A

Belden    M9A245 003X         48G4 DIST IARM PLN ORG FT B $9.89 21.05% $7.81 See Labor Rate N/A

Belden    M9A248 003X         50UM  DIST. AIA ARMOR PLENUM FT B $19.10 21.05% $15.08 See Labor Rate N/A

Belden    M9A358T 010X        50UM ARMORED LOOSE TUBE FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    M9A363T 010X        4G4 LT ARM OSP BLK FT B $1.43 21.05% $1.13 See Labor Rate N/A

Belden    M9A365T 010X        50UM ARMORED LOOSE TUBE FT B $1.69 21.05% $1.33 See Labor Rate N/A

Belden    M9A381T 010X        6G4 LT ARM OSP BLK FT B $1.44 21.05% $1.14 See Labor Rate N/A

Belden    M9A382T 010X        12 FIB LOOSE TUBE ARMORED FT B $1.79 21.05% $1.42 See Labor Rate N/A

Belden    M9A383T 010X        50UM ARMORED LOOSE TUBE FT B $2.10 21.05% $1.66 See Labor Rate N/A

Belden    M9A384T 010X        24G4 LT ARM OSP BLK FT B $2.63 21.05% $2.07 See Labor Rate N/A

Belden    M9A386T 010X        50UM ARMORED LOOSE TUBE FT B $3.40 21.05% $2.69 See Labor Rate N/A

Belden    M9A389T 010X        50UM ARMORED LOOSE TUBE FT B $4.29 21.05% $3.39 See Labor Rate N/A

Belden    M9A391T 010X        50UM ARMORED LOOSE TUBE FT B $5.65 21.05% $4.46 See Labor Rate N/A

Belden    M9A393T 010X        50UM ARMORED LOOSE TUBE FT B $10.85 21.05% $8.56 See Labor Rate N/A

Belden    M9A398T 010X        50UM ARMORED LOOSE TUBE FT B $7.56 21.05% $5.97 See Labor Rate N/A

Belden    M9A500T 010X        24G4 LT OSP BLK FT B $2.05 21.05% $1.61 See Labor Rate N/A

Belden    M9A502T 010X        36G4 LT OSP BLK FT B $2.87 21.05% $2.27 See Labor Rate N/A

Belden    M9A505T 010X        48G4 LT OSP BLK FT B $3.61 21.05% $2.85 See Labor Rate N/A

Belden    M9A507T 010X        50UM OUTDOOR LOOSE TUBE FT B $4.85 21.05% $3.83 See Labor Rate N/A
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Belden    M9A509T 010X        50UM OUTDOOR LOOSE TUBE FT B $9.14 21.05% $7.22 See Labor Rate N/A

Belden    M9A510T 010X        6G4 LT OSP BLK FT B $1.01 21.05% $0.80 See Labor Rate N/A

Belden    M9A511T 010X        12G4 LT OSP BLK FT B $1.40 21.05% $1.11 See Labor Rate N/A

Belden    M9A513T 010X        50UM OUTDOOR LOOSE TUBE FT B $6.33 21.05% $5.00 See Labor Rate N/A

Belden    M9A520T 010X        50UM OUTDOOR LOOSE TUBE FT B $13.21 21.05% $10.43 See Labor Rate N/A

Belden    M9A601 003X         24G4 DIST RSR ORG FT B $2.69 21.05% $2.13 See Labor Rate N/A

Belden    M9A602 003X         24G4 DIST RSR ORG FT B $3.24 21.05% $2.56 See Labor Rate N/A

Belden    M9A602T 010X        24X50UM G4 IN/OUT RISER DISTR FT B $5.97 21.05% $4.71 See Labor Rate N/A

Belden    M9A604 003X         36G4 DIST RSR ORG FT B $4.94 21.05% $3.90 See Labor Rate N/A

Belden    M9A606 003X         48G4 DIST RSR ORG FT B $5.53 21.05% $4.36 See Labor Rate N/A

Belden    M9A606 004X         50UM RISER DISTRIBUTION FT B $5.53 21.05% $4.36 See Labor Rate N/A

Belden    M9A609 003X         72G4 DIST RSR ORG FT B $7.74 21.05% $6.11 See Labor Rate N/A

Belden    M9A611 003X         24G4 DIST PLN ORG FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    M9A612 003X         24G4 DIST PLN ORG FT B $3.78 21.05% $2.98 See Labor Rate N/A

Belden    M9A614 003X         36G4 DIST PLN ORG FT B $6.49 21.05% $5.12 See Labor Rate N/A

Belden    M9A616 003X         48G4 DIST PLN ORG FT B $6.69 21.05% $5.28 See Labor Rate N/A

Belden    M9A619 003X         50UM RISER DISTRIBUTION FT B $15.38 21.05% $12.14 See Labor Rate N/A

Belden    M9A620 003X         72G4 DIST PLN ORG FT B $9.91 21.05% $7.82 See Labor Rate N/A

Belden    M9A621 003X         144G4 DIST PLN ORG FT B $18.49 21.05% $14.60 See Labor Rate N/A

Belden    M9A622 003X         50UM RISER DISTRIBUTION FT B $11.33 21.05% $8.95 See Labor Rate N/A

Belden    M9A623 003X         96G4 DIST PLN ORG FT B $13.41 21.05% $10.59 See Labor Rate N/A

Belden    M9A810 010X         6G4 IN/OUT LT RSR BLK FT B $1.02 21.05% $0.81 See Labor Rate N/A

Belden    M9A811 010X         12G4 IN/OUT LT RSR BLK FT B $1.45 21.05% $1.14 See Labor Rate N/A

Belden    M9A812 010X         24G4 IN/OUT LT RSR BLK FT B $2.09 21.05% $1.65 See Labor Rate N/A

Belden    M9A813 010X         36G4 IN/OUT LT RSR BLK FT B $2.81 21.05% $2.22 See Labor Rate N/A

Belden    M9A814 010X         50UM RISER LOOSE TUBE FT B $3.69 21.05% $2.91 See Labor Rate N/A

Belden    M9A815 010X         72G4 IN/OUT LT RSR BLK FT B $5.07 21.05% $4.00 See Labor Rate N/A

Belden    M9A816 010X         96G4 IN/OUT LT RSR BLK FT B $6.61 21.05% $5.22 See Labor Rate N/A

Belden    M9A817 010X         50UM RISER LOOSE TUBE FT B $9.50 21.05% $7.50 See Labor Rate N/A

Belden    M9A840 010X         2G4 LT OSP BLK FT B $0.87 21.05% $0.69 See Labor Rate N/A

Belden    M9A841 010X         50UM HEAVY DUTY LOOSE TUBE FT B $0.98 21.05% $0.77 See Labor Rate N/A

Belden    M9A842 010X         6G4 LT OSP BLK FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    M9A843 010X         50UM HEAVY DUTY LOOSE TUBE FT B $1.32 21.05% $1.04 See Labor Rate N/A

Belden    M9A844 010X         12G4 LT OSP BLK FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    M9A845 010X         50UM HEAVY DUTY LOOSE TUBE FT B $1.77 21.05% $1.40 See Labor Rate N/A

Belden    M9A846 010X         24G4 LT OSP BLK FT B $2.19 21.05% $1.73 See Labor Rate N/A

Belden    M9A847 010X         50UM HEAVY DUTY LOOSE TUBE FT B $3.92 21.05% $3.09 See Labor Rate N/A

Belden    M9A849 010X         50UM HEAVY DUTY LOOSE TUBE FT B $5.07 21.05% $4.00 See Labor Rate N/A

Belden    M9A890 010X         6G4 IN/OUT LT ARM RSR BLK FT B $1.58 21.05% $1.25 See Labor Rate N/A

Belden    M9A891 010X         12G4 IN/OUT LT ARM RSR BLK FT B $1.99 21.05% $1.57 See Labor Rate N/A

Belden    M9A892 010X         50UM ARMR LOOSE TUBE RISER FT B $2.77 21.05% $2.19 See Labor Rate N/A

Belden    M9A893 010X         36G4 IN/OUT LT ARM RSR BLK FT B $3.65 21.05% $2.88 See Labor Rate N/A

Belden    M9A894 010X         48G4 IN/OUT LT ARM RSR BLK FT B $4.43 21.05% $3.50 See Labor Rate N/A

Belden    M9A895 010X         50UM ARMR LOOSE TUBE RISER FT B $6.14 21.05% $4.85 See Labor Rate N/A

Belden    M9A896 010X         50UM ARMR LOOSE TUBE RISER FT B $7.73 21.05% $6.10 See Labor Rate N/A

Belden    M9A897 010X         50UM ARMR LOOSE TUBE RISER FT B $11.19 21.05% $8.84 See Labor Rate N/A

Belden    M9B005 003X         2G2 2MM BO RSR ORG FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    M9B005T 010X        2X62.5 INDR/OUTDR RSR BREAKOUT FT B $0.94 21.05% $0.74 See Labor Rate N/A

Belden    M9B006 003X         4G2 2MM BO RSR ORG FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    M9B007 003X         6G2 2MM BO RSR ORG FT B $1.64 21.05% $1.29 See Labor Rate N/A

Belden    M9B008 003X         8G2 2MM BO RSR ORG FT B $1.94 21.05% $1.53 See Labor Rate N/A

Belden    M9B010 003X         12G2 2MM BO RSR ORG FT B $2.78 21.05% $2.20 See Labor Rate N/A

Belden    M9B011 003X         18G2 2MM BO RSR ORG FT B $3.73 21.05% $2.94 See Labor Rate N/A

Belden    M9B012 003X         24G2 2MM BO RSR ORG FT B $5.02 21.05% $3.96 See Labor Rate N/A

Belden    M9B013 003X         2G2 2MM BO PLN ORG FT B $0.59 21.05% $0.46 See Labor Rate N/A

Belden    M9B015 003X         6G2 2MM BO PLN ORG FT B $1.52 21.05% $1.20 See Labor Rate N/A

Belden    M9B018 003X         12G2 2MM BO PLN ORG FT B $3.03 21.05% $2.39 See Labor Rate N/A

Belden    M9B020 003X         62.5UM PLENUM BREAKOUT 2.0MM FT B $7.87 21.05% $6.21 See Labor Rate N/A

Belden    M9B021 003X         2G2 2.5MM BO RSR ORG FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    M9B021 006X         CALL CSR FT B $0.60 21.05% $0.47 See Labor Rate N/A

Belden    M9B022 003X         4G2 2.5MM BO RSR ORG FT B $0.93 21.05% $0.74 See Labor Rate N/A
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Belden    M9B022 006X         CALL CSR FT B $0.93 21.05% $0.74 See Labor Rate N/A

Belden    M9B023 003X         6G2 2.5MM BO RSR ORG FT B $1.63 21.05% $1.29 See Labor Rate N/A

Belden    M9B023 006X         CALL CSR FT B $1.63 21.05% $1.29 See Labor Rate N/A

Belden    M9B024 003X         8G2 2.5MM BO RSR ORG FT B $2.03 21.05% $1.60 See Labor Rate N/A

Belden    M9B026 003X         12G2 2.5MM BO RSR ORG FT B $2.98 21.05% $2.35 See Labor Rate N/A

Belden    M9B026 006X         CALL CSR FT B $2.98 21.05% $2.35 See Labor Rate N/A

Belden    M9B028 003X         24G2 2.5MM BO RSR ORG FT B $5.19 21.05% $4.10 See Labor Rate N/A

Belden    M9B029 003X         2G2 2.5MM BO PLN ORG FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    M9B029 006X         CALL CSR FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    M9B030 003X         4G2 2.5MM BO PLN ORG FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    M9B030 006X         CALL CSR FT B $1.06 21.05% $0.84 See Labor Rate N/A

Belden    M9B031 003X         62.5UM PLENUM BREAKOUT 2.5MM FT B $2.77 21.05% $2.19 See Labor Rate N/A

Belden    M9B034 003X         62.5UM PLENUM BREAKOUT 2.5MM FT B $4.13 21.05% $3.26 See Labor Rate N/A

Belden    M9B037 003X         2G2 DIST RSR ORG (B9B037) FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    M9B038 003X         NXF-DMBR-04,  4 FIB (B9B038) FT B $0.59 21.05% $0.47 See Labor Rate N/A

Belden    M9B039 003X         6G2 DIST RSR ORG (B9B039) FT B $0.83 21.05% $0.66 See Labor Rate N/A

Belden    M9B039T 010X        6X62.5 MM IN/OUT RISER DISTR FT B $0.87 21.05% $0.69 See Labor Rate N/A

Belden    M9B040 003X         8G2 DIST RSR ORG FT B $1.18 21.05% $0.93 See Labor Rate N/A

Belden    M9B042 003X         12G2 DIST RSR ORG (B9B042) FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    M9B042T 010X        12X62.5 MM IN/OUT RISER DISTR FT B $1.55 21.05% $1.22 See Labor Rate N/A

Belden    M9B043 003X         2G2 DIST PLN ORG FT B $0.49 21.05% $0.38 See Labor Rate N/A

Belden    M9B044 003X         4G2 DIST PLN ORG FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    M9B045 003X         6G2 DIST PLN ORG FT B $0.84 21.05% $0.66 See Labor Rate N/A

Belden    M9B045T 010X        62.5UM IN/OUT PLENUM DIST FT B $0.88 21.05% $0.69 See Labor Rate N/A

Belden    M9B046 003X         8G2 DIST PLN ORG FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    M9B048 003X         12G2 DIST PLN ORG FT B $1.48 21.05% $1.17 See Labor Rate N/A

Belden    M9B058T 010X        2G2 LT OSP BLK FT B $0.85 21.05% $0.67 See Labor Rate N/A

Belden    M9B063T 010X        4G2 LT OSP BLK FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    M9B081 003X         2G2 3MM HD DUPLEX PLN ORG FT B $0.55 21.05% $0.43 See Labor Rate N/A

Belden    M9B082 003X         62.5UM PLENUM BREAKOUT 2.0MM FT B $6.94 21.05% $5.48 See Labor Rate N/A

Belden    M9B102 003X         62.5UM LSZH DISTRIBUTION FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    M9B132 010X         62.5UM LSOH RSR BREAKOUT 2.0MM FT B $1.95 21.05% $1.54 See Labor Rate N/A

Belden    M9B150 010X         2G2 CLT OSP BLK FT B $0.55 21.05% $0.44 See Labor Rate N/A

Belden    M9B151 010X         4G2 CLT OSP BLK (B9B151) FT B $0.69 21.05% $0.54 See Labor Rate N/A

Belden    M9B152 010X         6G2 CLT OSP BLK (B9B152) FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    M9B153 010X         8G2 CLT OSP BLK FT B $1.03 21.05% $0.82 See Labor Rate N/A

Belden    M9B155 010X         12G2 CLT OSP BLK (B9B155) FT B $1.22 21.05% $0.96 See Labor Rate N/A

Belden    M9B170 010X         62.5UM ARMOR CENTRAL TUBE FT B $0.69 21.05% $0.54 See Labor Rate N/A

Belden    M9B171 010X         62.5UM ARM CEN TU (B9B171) FT B $0.82 21.05% $0.65 See Labor Rate N/A

Belden    M9B172 010X         62.5UM ARM CEN TU (B9B172) FT B $1.01 21.05% $0.79 See Labor Rate N/A

Belden    M9B175 010X         12G2 CLT ARM OSP (B9B175) FT B $1.41 21.05% $1.11 See Labor Rate N/A

Belden    M9B202 010X         6G2 IN/OUT LT PLN BLK FT B $1.16 21.05% $0.91 See Labor Rate N/A

Belden    M9B204 010X         12G2 IN/OUT LT PLN BLK FT B $1.64 21.05% $1.29 See Labor Rate N/A

Belden    M9B205 010X         24G2 IN/OUT LT PLN BLK FT B $3.19 21.05% $2.52 See Labor Rate N/A

Belden    M9B206 010X         62.5UM PLENUM LOOSE TUBE FT B $4.44 21.05% $3.51 See Labor Rate N/A

Belden    M9B207 010X         48G2 IN/OUT LT PLN BLK FT B $4.92 21.05% $3.88 See Labor Rate N/A

Belden    M9B209 010X         62.5UM PLENUM LOOSE TUBE FT B $7.80 21.05% $6.16 See Labor Rate N/A

Belden    M9B215 010X         62.5UM PLENUM LOOSE TUBE FT B $16.27 21.05% $12.85 See Labor Rate N/A

Belden    M9B230 003X         6G2 DIST IARM RSR ORG FT B $3.12 21.05% $2.46 See Labor Rate N/A

Belden    M9B231 003X         12G2 DIST IARM RSR ORG FT B $3.85 21.05% $3.04 See Labor Rate N/A

Belden    M9B233 003X         62.5UM  DIST. AIA ARMOR RISER FT B $5.09 21.05% $4.02 See Labor Rate N/A

Belden    M9B237 003X         62.5UM  DIST. AIA ARMOR RISER FT B $20.51 21.05% $16.19 See Labor Rate N/A

Belden    M9B240 003X         6G2 DIST IARM PLN ORG FT B $2.39 21.05% $1.88 See Labor Rate N/A

Belden    M9B241 003X         12G2 DIST IARM PLN ORG FT B $3.07 21.05% $2.42 See Labor Rate N/A

Belden    M9B242 003X         24G2 DIST IARM PLN ORG FT B $5.40 21.05% $4.26 See Labor Rate N/A

Belden    M9B243 003X         24G2 DIST IARM PLN ORG FT B $7.43 21.05% $5.87 See Labor Rate N/A

Belden    M9B245 003X         48G2 DIST IARM PLN ORG FT B $10.60 21.05% $8.37 See Labor Rate N/A

Belden    M9B248 003X         62.5UM  DIST. AIA ARMOR PLENUM FT B $21.21 21.05% $16.74 See Labor Rate N/A

Belden    M9B358T 010X        2G2 LT ARM OSP BLK FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    M9B363T 010X        4G2 LT ARM OSP BLK FT B $1.38 21.05% $1.09 See Labor Rate N/A

Belden    M9B365T 010X        8G2 LT ARM OSP BLK FT B $1.88 21.05% $1.49 See Labor Rate N/A
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Belden    M9B381T 010X        6G2 LT ARM OSP BLK FT B $1.50 21.05% $1.18 See Labor Rate N/A

Belden    M9B382T 010X        12G2 LT ARM OSP BLK FT B $1.92 21.05% $1.51 See Labor Rate N/A

Belden    M9B383T 010X        18G2 LT ARM OSP BLK FT B $2.34 21.05% $1.85 See Labor Rate N/A

Belden    M9B384T 010X        24G2 LT ARM OSP BLK FT B $2.87 21.05% $2.27 See Labor Rate N/A

Belden    M9B386T 010X        62.5UM ARMORED LOOSE TUBE FT B $3.88 21.05% $3.06 See Labor Rate N/A

Belden    M9B389T 010X        48G2 LT ARM OSP BLK FT B $4.93 21.05% $3.89 See Labor Rate N/A

Belden    M9B391T 010X        72G2 LT ARM OSP BLK FT B $6.61 21.05% $5.21 See Labor Rate N/A

Belden    M9B393T 010X        62.5UM ARMORED LOOSE TUBE FT B $12.76 21.05% $10.08 See Labor Rate N/A

Belden    M9B398T 010X        62.5UM ARMORED LOOSE TUBE FT B $8.84 21.05% $6.98 See Labor Rate N/A

Belden    M9B500T 010X        24G2 LT OSP BLK FT B $2.28 21.05% $1.80 See Labor Rate N/A

Belden    M9B502T 010X        36G2 LT OSP BLK FT B $3.23 21.05% $2.55 See Labor Rate N/A

Belden    M9B505T 010X        48G2 LT OSP BLK FT B $4.26 21.05% $3.36 See Labor Rate N/A

Belden    M9B507T 010X        62.5UM  OUTDOOR LOOSE TUBE FT B $6.02 21.05% $4.75 See Labor Rate N/A

Belden    M9B509T 010X        144G2 LT OSP BLK FT B $11.26 21.05% $8.89 See Labor Rate N/A

Belden    M9B510T 010X        6G2 LT OSP BLK FT B $1.07 21.05% $0.85 See Labor Rate N/A

Belden    M9B511T 010X        12G2 LT OSP BLK FT B $1.53 21.05% $1.21 See Labor Rate N/A

Belden    M9B513T 010X        96G2 LT OSP BLK FT B $8.15 21.05% $6.43 See Labor Rate N/A

Belden    M9B520T 010X        62.5UM  OUTDOOR LOOSE TUBE FT B $15.84 21.05% $12.51 See Labor Rate N/A

Belden    M9B601 003X         24G2 DIST RSR ORG FT B $3.02 21.05% $2.38 See Labor Rate N/A

Belden    M9B602 003X         24G2 DIST RSR OR (B9B602) FT B $3.53 21.05% $2.78 See Labor Rate N/A

Belden    M9B604 003X         36G2 DIST RSR ORG FT B $5.34 21.05% $4.22 See Labor Rate N/A

Belden    M9B606 003X         48G2 DIST RSR ORG FT B $5.91 21.05% $4.67 See Labor Rate N/A

Belden    M9B609 003X         72G2 DIST RSR ORG FT B $8.65 21.05% $6.83 See Labor Rate N/A

Belden    M9B611 003X         24G2 DIST PLN ORG FT B $3.23 21.05% $2.55 See Labor Rate N/A

Belden    M9B612 003X         24G2 DIST PLN ORG FT B $4.16 21.05% $3.29 See Labor Rate N/A

Belden    M9B614 003X         36G2 DIST PLN ORG FT B $6.98 21.05% $5.51 See Labor Rate N/A

Belden    M9B616 003X         48G2 DIST PLN ORG FT B $7.34 21.05% $5.79 See Labor Rate N/A

Belden    M9B619 003X         144G2 DIST RSR ORG FT B $16.98 21.05% $13.41 See Labor Rate N/A

Belden    M9B620 003X         72G2 DIST PLN ORG FT B $10.88 21.05% $8.59 See Labor Rate N/A

Belden    M9B621 003X         144G2 DIST PLN ORG FT B $20.45 21.05% $16.15 See Labor Rate N/A

Belden    M9B622 003X         96G2 DIST RSR ORG FT B $12.31 21.05% $9.72 See Labor Rate N/A

Belden    M9B623 003X         96G2 DIST PLN ORG FT B $14.72 21.05% $11.62 See Labor Rate N/A

Belden    M9B810 010X         6G2 I/O LT RSR (B9B810) FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    M9B811 010X         12G2 I/O LT RSR (B9B811) FT B $1.57 21.05% $1.24 See Labor Rate N/A

Belden    M9B812 010X         24G2 IN/OUT LT RSR BLK FT B $2.33 21.05% $1.84 See Labor Rate N/A

Belden    M9B813 010X         36G2 IN/OUT LT RSR BLK FT B $3.17 21.05% $2.50 See Labor Rate N/A

Belden    M9B814 010X         48G2 IN/OUT LT RSR BLK FT B $4.33 21.05% $3.42 See Labor Rate N/A

Belden    M9B815 010X         72G2 IN/OUT LT RSR BLK FT B $6.04 21.05% $4.77 See Labor Rate N/A

Belden    M9B816 010X         96G2 IN/OUT LT RSR BLK FT B $7.90 21.05% $6.24 See Labor Rate N/A

Belden    M9B817 010X         144G2 IN/OUT LT RSR BLK FT B $11.42 21.05% $9.02 See Labor Rate N/A

Belden    M9B831 010X         62.5UM G2LSOH RISER LOOSE TUBE FT B $1.97 21.05% $1.55 See Labor Rate N/A

Belden    M9B834 010X         62.5UM LSOH RIDER LOOSE TUBE FT B $5.19 21.05% $4.09 See Labor Rate N/A

Belden    M9B840 010X         2G2 LT OSP BLK FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    M9B841 010X         4G2 LT OSP BLK FT B $1.03 21.05% $0.81 See Labor Rate N/A

Belden    M9B842 010X         6G2 LT OSP BLK FT B $1.27 21.05% $1.00 See Labor Rate N/A

Belden    M9B843 010X         8G2 LT OSP BLK FT B $1.43 21.05% $1.13 See Labor Rate N/A

Belden    M9B844 010X         12G2 LT OSP BLK FT B $1.59 21.05% $1.25 See Labor Rate N/A

Belden    M9B845 010X         18G2 LT OSP BLK FT B $2.01 21.05% $1.59 See Labor Rate N/A

Belden    M9B846 010X         24G2 LT OSP BLK FT B $2.43 21.05% $1.92 See Labor Rate N/A

Belden    M9B847 010X         62.5UM HEAVY DUTY LOOSE TUBE FT B $4.30 21.05% $3.40 See Labor Rate N/A

Belden    M9B849 010X         72G2 LT OSP BLK FT B $6.03 21.05% $4.76 See Labor Rate N/A

Belden    M9B890 010X         6G2 IN/OUT LT ARM RSR BLK FT B $1.64 21.05% $1.29 See Labor Rate N/A

Belden    M9B891 010X         12G2 IN/OUT LT ARM RSR BLK FT B $2.11 21.05% $1.67 See Labor Rate N/A

Belden    M9B892 010X         24G2 IN/OUT LT ARM RSR BLK FT B $3.09 21.05% $2.44 See Labor Rate N/A

Belden    M9B893 010X         36G2 IN/OUT LT ARM RSR BLK FT B $4.01 21.05% $3.17 See Labor Rate N/A

Belden    M9B894 010X         48G2 IN/OUT LT ARM RSR BLK FT B $5.08 21.05% $4.01 See Labor Rate N/A

Belden    M9B895 010X         62.5UM ARMR LOOSE TUBE RISER FT B $7.10 21.05% $5.60 See Labor Rate N/A

Belden    M9B896 010X         62.5UM ARMR LOOSE TUBE RISER FT B $9.00 21.05% $7.11 See Labor Rate N/A

Belden    M9B897 010X         62.5UM ARMR LOOSE TUBE RISER FT B $13.11 21.05% $10.35 See Labor Rate N/A

Belden    M9C001 G75X         50UM RISER SIMPLEX CORDAGE FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    M9C002 G75X         2G5 2.9MM ZIP RSR AQU FT B $0.47 21.05% $0.37 See Labor Rate N/A
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Belden    M9C003 G75X         50UM PLENUM SIMPLEX CORDAGE FT B $0.34 21.05% $0.27 See Labor Rate N/A

Belden    M9C004 003X         50UM PLENUM DUPLEX CORDAGE FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    M9C004 G75X         2G5 2.9MM ZIP PLN AQU FT B $0.52 21.05% $0.41 See Labor Rate N/A

Belden    M9C005 G75X         2G5 2MM BO RSR AQU FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    M9C006 G75X         50UM RISER BREAKOUT 2.0MM FT B $1.18 21.05% $0.93 See Labor Rate N/A

Belden    M9C007 003X         50UM RISER BREAKOUT 2.0MM FT B $2.06 21.05% $1.62 See Labor Rate N/A

Belden    M9C007 G75X         6G5 2MM BO RSR AQU FT B $2.06 21.05% $1.62 See Labor Rate N/A

Belden    M9C008 G75X         50UM RISER BREAKOUT 2.0MM FT B $2.47 21.05% $1.95 See Labor Rate N/A

Belden    M9C010 G75X         12G5 2MM BO RSR AQU FT B $3.62 21.05% $2.86 See Labor Rate N/A

Belden    M9C011 G75X         50UM RISER BREAKOUT 2.0MM FT B $4.85 21.05% $3.83 See Labor Rate N/A

Belden    M9C012 G75X         50UM RISER BREAKOUT 2.0MM FT B $6.45 21.05% $5.09 See Labor Rate N/A

Belden    M9C013 G75X         2G5 2MM BO PLN AQU FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    M9C015 G75X         50UM PLENUM BREAKOUT 2.0MM FT B $1.82 21.05% $1.44 See Labor Rate N/A

Belden    M9C018 G75X         12G5 2MM BO PLN AQU FT B $3.13 21.05% $2.47 See Labor Rate N/A

Belden    M9C021 G75X         50UM RISER BREAKOUT 2.5MM FT B $0.67 21.05% $0.53 See Labor Rate N/A

Belden    M9C022 G75X         50UM RISER BREAKOUT 2.5MM FT B $1.13 21.05% $0.89 See Labor Rate N/A

Belden    M9C023 G75X         50UM RISER BREAKOUT 2.5MM FT B $2.05 21.05% $1.62 See Labor Rate N/A

Belden    M9C024 G75X         50UM RISER BREAKOUT 2.5MM FT B $2.56 21.05% $2.02 See Labor Rate N/A

Belden    M9C026 G75X         50UM RISER BREAKOUT 2.5MM FT B $3.71 21.05% $2.93 See Labor Rate N/A

Belden    M9C028 G75X         50UM RISER BREAKOUT 2.5MM FT B $6.62 21.05% $5.23 See Labor Rate N/A

Belden    M9C029 G75X         50UM PLENUM BREAKOUT 2.5MM FT B $0.76 21.05% $0.60 See Labor Rate N/A

Belden    M9C030 G75X         50UM PLENUM BREAKOUT 2.5MM FT B $1.17 21.05% $0.92 See Labor Rate N/A

Belden    M9C037 G75X         2G5 DIST RSR AQU FT B $0.50 21.05% $0.40 See Labor Rate N/A

Belden    M9C038 G75X         4G5 DIST RSR AQU (B9C038) FT B $0.81 21.05% $0.64 See Labor Rate N/A

Belden    M9C039 G75X         6G5 DIST RSR AQ (B9C039) FT B $1.16 21.05% $0.91 See Labor Rate N/A

Belden    M9C039T 010X        6X50MM10GBE IN/OUT RISER DISTR FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    M9C040 G75X         8G5 DIST RSR AQU FT B $1.61 21.05% $1.27 See Labor Rate N/A

Belden    M9C042 G75X         12G5 DIST RSR AQ (B9C042) FT B $2.12 21.05% $1.67 See Labor Rate N/A

Belden    M9C042T 010X        12X50MM10GBEIN/OUT RISER DISTR FT B $2.23 21.05% $1.76 See Labor Rate N/A

Belden    M9C043 G75X         2G5 DIST PLN AQU FT B $0.59 21.05% $0.47 See Labor Rate N/A

Belden    M9C044 G75X         4G5 DIST PLN AQU FT B $0.87 21.05% $0.69 See Labor Rate N/A

Belden    M9C045 004X         50UM PLENUM DISTRIBUTION FT B $1.17 21.05% $0.92 See Labor Rate N/A

Belden    M9C045 G75X         6G5 DIST PLN AQU FT B $1.17 21.05% $0.92 See Labor Rate N/A

Belden    M9C045T 010X        6X50UM G5 I/O TB (B9C045T) FT B $2.05 21.05% $1.62 See Labor Rate N/A

Belden    M9C046 G75X         50UM PLENUM DISTRIBUTION FT B $1.81 21.05% $1.43 See Labor Rate N/A

Belden    M9C048 G75X         12G5 DIST PLN AQU FT B $2.12 21.05% $1.68 See Labor Rate N/A

Belden    M9C048T 010X        12X50UM G5 I/O TB (B9C048T) FT B $3.70 21.05% $2.92 See Labor Rate N/A

Belden    M9C058T 010X        50UM  OUTDOOR LOOSE TUBE FT B $0.90 21.05% $0.71 See Labor Rate N/A

Belden    M9C063T 010X        50UM  OUTDOOR LOOSE TUBE FT B $1.17 21.05% $0.92 See Labor Rate N/A

Belden    M9C081 G75X         2G5 3MM HD DUPLEX PLN AQU FT B $0.65 21.05% $0.51 See Labor Rate N/A

Belden    M9C082 G75X         50UM PLENUM BREAKOUT 2.0MM FT B $8.85 21.05% $6.99 See Labor Rate N/A

Belden    M9C150 010X         2G5 CLT OSP BLK FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    M9C151 010X         4G5 CLT OSP BLK FT B $0.95 21.05% $0.75 See Labor Rate N/A

Belden    M9C152 010X         6G5 CLT OSP BLK FT B $1.21 21.05% $0.96 See Labor Rate N/A

Belden    M9C153 010X         50UM CENTRAL TUBE OSP FT B $1.46 21.05% $1.15 See Labor Rate N/A

Belden    M9C155 010X         12G5 CLT OSP BLK FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    M9C170 010X         50UM ARMOR CENTRAL TUBE FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    M9C171 010X         50UM ARMOR CENTRAL TUBE FT B $1.01 21.05% $0.80 See Labor Rate N/A

Belden    M9C172 010X         6G5 CLT ARM OSP BLK FT B $1.40 21.05% $1.10 See Labor Rate N/A

Belden    M9C175 010X         50UM ARMOR CENTRAL TUBE FT B $2.04 21.05% $1.61 See Labor Rate N/A

Belden    M9C202 010X         6G5 IN/OUT LT PLN BLK FT B $1.42 21.05% $1.12 See Labor Rate N/A

Belden    M9C204 010X         12G5 IN/OUT LT PLN BLK FT B $2.21 21.05% $1.74 See Labor Rate N/A

Belden    M9C205 010X         24G5 IN/OUT LT PLN BLK FT B $4.48 21.05% $3.54 See Labor Rate N/A

Belden    M9C206 010X         50UM PLENUM LOOSE TUBE FT B $6.55 21.05% $5.17 See Labor Rate N/A

Belden    M9C207 010X         50UM PLENUM LOOSE TUBE FT B $7.89 21.05% $6.23 See Labor Rate N/A

Belden    M9C209 010X         50UM PLENUM LOOSE TUBE FT B $12.02 21.05% $9.49 See Labor Rate N/A

Belden    M9C215 010X         50UM PLENUM LOOSE TUBE FT B $24.70 21.05% $19.50 See Labor Rate N/A

Belden    M9C230 G75X         50UM  DIST. AIA ARMOR RISER FT B $3.68 21.05% $2.91 See Labor Rate N/A

Belden    M9C231 G75X         50UM  DIST. AIA ARMOR RISER FT B $3.68 21.05% $2.91 See Labor Rate N/A

Belden    M9C232 G75X         50UM  DIST. AIA ARMOR RISER FT B $5.98 21.05% $4.72 See Labor Rate N/A

Belden    M9C237 G75X         50UM  DIST. AIA ARMOR RISER FT B $21.34 21.05% $16.85 See Labor Rate N/A
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Belden    M9C240 G75X         6G5 DIST IARM PLN AQU FT B $2.75 21.05% $2.17 See Labor Rate N/A

Belden    M9C242 G75X         24G5 DIST IARM PLN AQU FT B $6.83 21.05% $5.39 See Labor Rate N/A

Belden    M9C243 G75X         50UM  DIST. AIA ARMOR PLENUM FT B $7.67 21.05% $6.05 See Labor Rate N/A

Belden    M9C245 G75X         48G5 DIST IARM PLN AQU FT B $13.41 21.05% $10.58 See Labor Rate N/A

Belden    M9C246 G75X         72G5 DIST IARM PLN AQU FT B $19.90 21.05% $15.71 See Labor Rate N/A

Belden    M9C247 G75X         50UM  DIST. AIA ARMOR PLENUM FT B $24.24 21.05% $19.14 See Labor Rate N/A

Belden    M9C248 G75X         50UM  DIST. AIA ARMOR PLENUM FT B $29.64 21.05% $23.40 See Labor Rate N/A

Belden    M9C358T 010X        50UM ARMORED LOOSE TUBE FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    M9C363T 010X        50UM ARMORED LOOSE TUBE FT B $1.59 21.05% $1.25 See Labor Rate N/A

Belden    M9C365T 010X        50UM ARMORED LOOSE TUBE FT B $2.22 21.05% $1.75 See Labor Rate N/A

Belden    M9C381T 010X        50UM ARMORED LOOSE TUBE FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    M9C382T 010X        50UM ARMORED LOOSE TUBE FT B $2.71 21.05% $2.14 See Labor Rate N/A

Belden    M9C383T 010X        50UM ARMORED LOOSE TUBE FT B $3.30 21.05% $2.60 See Labor Rate N/A

Belden    M9C384T 010X        50UM ARMORED LOOSE TUBE FT B $4.46 21.05% $3.52 See Labor Rate N/A

Belden    M9C386T 010X        50UM ARMORED LOOSE TUBE FT B $5.80 21.05% $4.58 See Labor Rate N/A

Belden    M9C389T 010X        50UM ARMORED LOOSE TUBE FT B $7.48 21.05% $5.91 See Labor Rate N/A

Belden    M9C391T 010X        50UM ARMORED LOOSE TUBE FT B $10.44 21.05% $8.24 See Labor Rate N/A

Belden    M9C393T 010X        50UM ARMORED LOOSE TUBE FT B $20.42 21.05% $16.12 See Labor Rate N/A

Belden    M9C398T 010X        50UM ARMORED LOOSE TUBE FT B $13.95 21.05% $11.01 See Labor Rate N/A

Belden    M9C500T 010X        24G5 LT OSP BLK FT B $3.87 21.05% $3.06 See Labor Rate N/A

Belden    M9C502T 010X        50UM OUTDOOR LOOSE TUBE FT B $5.66 21.05% $4.47 See Labor Rate N/A

Belden    M9C505T 010X        48G5 LT OSP BLK FT B $7.43 21.05% $5.86 See Labor Rate N/A

Belden    M9C507T 010X        50UM OUTDOOR LOOSE TUBE FT B $9.24 21.05% $7.30 See Labor Rate N/A

Belden    M9C509T 010X        50UM OUTDOOR LOOSE TUBE FT B $17.92 21.05% $14.15 See Labor Rate N/A

Belden    M9C510T 010X        6G5 LT OSP BLK FT B $1.49 21.05% $1.18 See Labor Rate N/A

Belden    M9C511T 010X        12G5 LT OSP BLK FT B $2.36 21.05% $1.86 See Labor Rate N/A

Belden    M9C513T 010X        50UM OUTDOOR LOOSE TUBE FT B $12.18 21.05% $9.62 See Labor Rate N/A

Belden    M9C520T 010X        50UM OUTDOOR LOOSE TUBE FT B $26.37 21.05% $20.82 See Labor Rate N/A

Belden    M9C601 G75X         50UM RISER DISTRIBUTION FT B $4.22 21.05% $3.34 See Labor Rate N/A

Belden    M9C602 003X         50UM RISER DISTRIBUTION FT B $4.88 21.05% $3.85 See Labor Rate N/A

Belden    M9C602 G75X         24G5 DIST RSR AQ (B9C602) FT B $4.88 21.05% $3.85 See Labor Rate N/A

Belden    M9C604 G75X         36G5 DIST RSR AQU FT B $7.36 21.05% $5.81 See Labor Rate N/A

Belden    M9C606 003X         50UM RISER DISTRIBUTION FT B $8.60 21.05% $6.79 See Labor Rate N/A

Belden    M9C606 G75X         48G5 DIST RSR AQU FT B $8.60 21.05% $6.79 See Labor Rate N/A

Belden    M9C609 G75X         72G5 DIST RSR AQU FT B $12.62 21.05% $9.96 See Labor Rate N/A

Belden    M9C611 G75X         24G5 DIST PLN AQU FT B $4.52 21.05% $3.57 See Labor Rate N/A

Belden    M9C612 G75X         24G5 DIST PLN AQU FT B $5.43 21.05% $4.28 See Labor Rate N/A

Belden    M9C614 G75X         50UM PLENUM DISTRIBUTION FT B $9.06 21.05% $7.16 See Labor Rate N/A

Belden    M9C616 G75X         48G5 DIST PLN AQU FT B $9.97 21.05% $7.87 See Labor Rate N/A

Belden    M9C619 G75X         144G5 DIST RSR AQU FT B $24.92 21.05% $19.67 See Labor Rate N/A

Belden    M9C620 G75X         72G5 DIST PLN AQU FT B $14.83 21.05% $11.71 See Labor Rate N/A

Belden    M9C621 G75X         50UM PLENUM DISTRIBUTION FT B $28.15 21.05% $22.22 See Labor Rate N/A

Belden    M9C622 G75X         50UM RISER DISTRIBUTION FT B $17.51 21.05% $13.83 See Labor Rate N/A

Belden    M9C623 G75X         96G5 DIST PLN AQU FT B $19.98 21.05% $15.77 See Labor Rate N/A

Belden    M9C810 010X         6G5 IN/OUT LT RSR BLK FT B $1.48 21.05% $1.17 See Labor Rate N/A

Belden    M9C811 010X         12G5 IN/OUT LT RSR BLK FT B $2.36 21.05% $1.87 See Labor Rate N/A

Belden    M9C812 010X         24G5 IN/OUT LT RSR BLK FT B $3.92 21.05% $3.09 See Labor Rate N/A

Belden    M9C813 010X         50UM RISER LOOSE TUBE FT B $4.61 21.05% $3.64 See Labor Rate N/A

Belden    M9C814 010X         48G5 IN/OUT LT RSR BLK FT B $7.50 21.05% $5.92 See Labor Rate N/A

Belden    M9C815 010X         72G5 IN/OUT LT RSR BLK FT B $10.80 21.05% $8.52 See Labor Rate N/A

Belden    M9C816 010X         50UM RISER LOOSE TUBE FT B $13.00 21.05% $10.27 See Labor Rate N/A

Belden    M9C817 010X         50UM RISER LOOSE TUBE FT B $19.08 21.05% $15.06 See Labor Rate N/A

Belden    M9C840 010X         50UM HEAVY DUTY LOOSE TUBE FT B $1.00 21.05% $0.79 See Labor Rate N/A

Belden    M9C841 010X         50UM HEAVY DUTY LOOSE TUBE FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    M9C842 010X         50UM HEAVY DUTY LOOSE TUBE FT B $1.59 21.05% $1.26 See Labor Rate N/A

Belden    M9C843 010X         50UM HEAVY DUTY LOOSE TUBE FT B $1.85 21.05% $1.46 See Labor Rate N/A

Belden    M9C844 010X         50UM HEAVY DUTY LOOSE TUBE FT B $2.23 21.05% $1.76 See Labor Rate N/A

Belden    M9C845 010X         50UM HEAVY DUTY LOOSE TUBE FT B $2.97 21.05% $2.34 See Labor Rate N/A

Belden    M9C846 010X         50UM HEAVY DUTY LOOSE TUBE FT B $3.71 21.05% $2.93 See Labor Rate N/A

Belden    M9C849 010X         50UM HEAVY DUTY LOOSE TUBE FT B $9.86 21.05% $7.78 See Labor Rate N/A

Belden    M9C890 010X         6G5 IN/OUT LT ARM RSR BLK FT B $2.04 21.05% $1.61 See Labor Rate N/A

Page 498 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    M9C891 010X         12G5 IN/OUT LT ARM RSR BLK FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    M9C892 010X         24G5 IN/OUT LT ARM RSR BLK FT B $4.68 21.05% $3.69 See Labor Rate N/A

Belden    M9C893 010X         50UM ARMR LOOSE TUBE RISER FT B $5.93 21.05% $4.68 See Labor Rate N/A

Belden    M9C894 010X         50UM ARMR LOOSE TUBE RISER FT B $7.63 21.05% $6.03 See Labor Rate N/A

Belden    M9C895 010X         50UM ARMR LOOSE TUBE RISER FT B $10.93 21.05% $8.63 See Labor Rate N/A

Belden    M9C896 010X         50UM ARMR LOOSE TUBE RISER FT B $14.11 21.05% $11.14 See Labor Rate N/A

Belden    M9C897 010X         50UM ARMR LOOSE TUBE RISER FT B $20.77 21.05% $16.40 See Labor Rate N/A

Belden    M9C911 010X         50UM 10GBE ARM LOOSE TUBE LSZH FT B $3.44 21.05% $2.71 See Labor Rate N/A

Belden    M9D242 003X         62.5UM PLNM ARMOR DIST 16.0MM FT B $5.93 21.05% $4.69 See Labor Rate N/A

Belden    M9D814 010X         62.5UM RISER LOOSE TUBE FT B $5.67 21.05% $4.48 See Labor Rate N/A

Belden    M9D815 010X         62.5UM RISER LOOSE TUBE FT B $8.05 21.05% $6.36 See Labor Rate N/A

Belden    M9W001 004X         1SM 2.9MM SIMPLEX RSR YEL FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    M9W002 003X         CALL CSR FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    M9W002 004X         2SM 2.9MM ZIP RSR (B9W002) FT B $0.26 21.05% $0.21 See Labor Rate N/A

Belden    M9W003 004X         1SM 2.9MM SIMPLEX PLN YEL FT B $0.18 21.05% $0.14 See Labor Rate N/A

Belden    M9W004 004X         2SM 2.9MM ZIP PLN YEL FT B $0.32 21.05% $0.25 See Labor Rate N/A

Belden    M9W005 004X         2SM 2MM BO RSR YEL FT B $0.39 21.05% $0.31 See Labor Rate N/A

Belden    M9W006 004X         4SM 2MM BO RSR YEL FT B $0.70 21.05% $0.55 See Labor Rate N/A

Belden    M9W007 004X         6SM 2MM BO RSR YEL FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    M9W008 004X         8SM 2MM BO RSR YEL FT B $1.48 21.05% $1.17 See Labor Rate N/A

Belden    M9W009 004X         SM RISER BREAKOUT 2.0MM FT B $1.94 21.05% $1.53 See Labor Rate N/A

Belden    M9W010 004X         SM RISER BREAKOUT 2.0MM FT B $2.21 21.05% $1.74 See Labor Rate N/A

Belden    M9W011 004X         18SM 2MM BO RSR YEL FT B $2.70 21.05% $2.13 See Labor Rate N/A

Belden    M9W012 004X         24SM 2MM BO RSR YEL FT B $3.64 21.05% $2.87 See Labor Rate N/A

Belden    M9W013 004X         2SM 2MM BO PLN YEL FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    M9W014 004X         SM PLENUM BREAKOUT 2.0MM FT B $1.07 21.05% $0.85 See Labor Rate N/A

Belden    M9W015 004X         SM PLENUM BREAKOUT 2.0MM FT B $1.16 21.05% $0.92 See Labor Rate N/A

Belden    M9W016 004X         SM PLENUM BREAKOUT 2.0MM FT B $2.62 21.05% $2.07 See Labor Rate N/A

Belden    M9W017 004X         SM PLENUM BREAKOUT 2.0MM FT B $3.47 21.05% $2.74 See Labor Rate N/A

Belden    M9W018 004X         SM PLENUM BREAKOUT 2.0MM FT B $2.49 21.05% $1.97 See Labor Rate N/A

Belden    M9W019 004X         SM PLENUM BREAKOUT 2.0MM FT B $4.31 21.05% $3.40 See Labor Rate N/A

Belden    M9W020 004X         SM PLENUM BREAKOUT 2.0MM FT B $5.51 21.05% $4.35 See Labor Rate N/A

Belden    M9W021 004X         2SM 2.5MM BO RSR YEL FT B $0.45 21.05% $0.35 See Labor Rate N/A

Belden    M9W022 004X         SM RISER BREAKOUT 2.5MM FT B $0.69 21.05% $0.55 See Labor Rate N/A

Belden    M9W023 004X         6SM 2.5MM BO RSR YEL FT B $1.19 21.05% $0.94 See Labor Rate N/A

Belden    M9W024 004X         SM RISER BREAKOUT 2.5MM FT B $1.68 21.05% $1.33 See Labor Rate N/A

Belden    M9W025 004X         SM RISER BREAKOUT 2.5MM FT B $2.03 21.05% $1.60 See Labor Rate N/A

Belden    M9W026 004X         12SM 2.5MM BO RSR YEL FT B $2.30 21.05% $1.81 See Labor Rate N/A

Belden    M9W027 004X         SM RISER BREAKOUT 2.5MM FT B $2.66 21.05% $2.10 See Labor Rate N/A

Belden    M9W028 004X         SM RISER BREAKOUT 2.5MM FT B $3.99 21.05% $3.15 See Labor Rate N/A

Belden    M9W029 004X         SM PLENUM BREAKOUT 2.5MM FT B $0.54 21.05% $0.43 See Labor Rate N/A

Belden    M9W030 004X         SM PLENUM BREAKOUT 2.5MM FT B $0.73 21.05% $0.58 See Labor Rate N/A

Belden    M9W031 004X         SM PLENUM BREAKOUT 2.5MM FT B $2.41 21.05% $1.90 See Labor Rate N/A

Belden    M9W032 004X         SM PLENUM BREAKOUT 2.5MM FT B $3.28 21.05% $2.59 See Labor Rate N/A

Belden    M9W033 004X         SM PLENUM BREAKOUT 2.5MM FT B $4.37 21.05% $3.45 See Labor Rate N/A

Belden    M9W034 004X         SM PLENUM BREAKOUT 2.5MM FT B $3.31 21.05% $2.62 See Labor Rate N/A

Belden    M9W037 004X         2SM DIST RSR YEL FT B $0.28 21.05% $0.22 See Labor Rate N/A

Belden    M9W038 004X         4SM DIST RSR YEL (B9W038) FT B $0.38 21.05% $0.30 See Labor Rate N/A

Belden    M9W039 004X         6SM DIST RSR YEL (B9W039) FT B $0.49 21.05% $0.39 See Labor Rate N/A

Belden    M9W039T 010X        6XSM INDOOR/OUTDOOR RISER DIST FT B $0.57 21.05% $0.45 See Labor Rate N/A

Belden    M9W040 004X         8SM DIST RSR YEL FT B $0.72 21.05% $0.57 See Labor Rate N/A

Belden    M9W042 004X         12SM DIST RSR YL (B9W042) FT B $0.97 21.05% $0.77 See Labor Rate N/A

Belden    M9W042T 010X        12 X SM IN/OUT RISER DISTR FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    M9W043 004X         2SM DIST PLN YEL FT B $0.37 21.05% $0.29 See Labor Rate N/A

Belden    M9W044 004X         4SM DIST PLN YEL FT B $0.43 21.05% $0.34 See Labor Rate N/A

Belden    M9W045 004X         6SM DIST PLN YEL FT B $0.51 21.05% $0.40 See Labor Rate N/A

Belden    M9W045T 010X        6XSM I/O TB DIST (B9W045T) FT B $0.91 21.05% $0.72 See Labor Rate N/A

Belden    M9W046 004X         8SM DIST PLN YEL FT B $0.78 21.05% $0.62 See Labor Rate N/A

Belden    M9W048 004X         12SM DIST PLN YEL FT B $1.01 21.05% $0.79 See Labor Rate N/A

Belden    M9W058T 010X        SM  OUTDOOR LOOSE TUBE FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    M9W063T 010X        SM  OUTDOOR LOOSE TUBE FT B $0.73 21.05% $0.58 See Labor Rate N/A
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Belden    M9W080 004X         SM HD DUPLEX RISER FT B $0.31 21.05% $0.25 See Labor Rate N/A

Belden    M9W081 004X         SM HD DUPLEX PLENUM FT B $0.44 21.05% $0.34 See Labor Rate N/A

Belden    M9W082 004X         SM PLENUM BREAKOUT 2.0MM FT B $4.90 21.05% $3.87 See Labor Rate N/A

Belden    M9W083 004X         SM RISER BREAKOUT 2.0MM FT B $4.83 21.05% $3.81 See Labor Rate N/A

Belden    M9W132 010X         SM LSOH RISER BREAKOUT 2.0MM FT B $1.77 21.05% $1.39 See Labor Rate N/A

Belden    M9W135 010X         SM LSOH RISER BREAKOUT 2.0MM FT B $2.90 21.05% $2.29 See Labor Rate N/A

Belden    M9W150 010X         SM CENTRAL TUBE OSP FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    M9W151 010X         4SM CLT OSP BLK FT B $0.44 21.05% $0.35 See Labor Rate N/A

Belden    M9W152 010X         6SM CLT OSP BLK (B9W152) FT B $0.47 21.05% $0.37 See Labor Rate N/A

Belden    M9W153 010X         SM CENTRAL TUBE OSP FT B $0.58 21.05% $0.46 See Labor Rate N/A

Belden    M9W155 010X         12SM CLT OSP BLK (B9W155) FT B $0.56 21.05% $0.44 See Labor Rate N/A

Belden    M9W170 010X         2SM CLT ARM OSP BLK FT B $0.58 21.05% $0.46 See Labor Rate N/A

Belden    M9W171 010X         4SM CLT ARM OSP BLK FT B $0.61 21.05% $0.48 See Labor Rate N/A

Belden    M9W172 010X         6SM CLT ARM OSP (B9W172) FT B $0.64 21.05% $0.50 See Labor Rate N/A

Belden    M9W175 010X         SM ARMOR CENTRAL TUBE FT B $0.73 21.05% $0.57 See Labor Rate N/A

Belden    M9W202 010X         6SM IN/OUT LT PLN BLK FT B $0.79 21.05% $0.62 See Labor Rate N/A

Belden    M9W204 010X         12SM IN/OUT LT PLN BLK FT B $0.88 21.05% $0.69 See Labor Rate N/A

Belden    M9W205 010X         24SM IN/OUT LT PLN BLK FT B $1.81 21.05% $1.43 See Labor Rate N/A

Belden    M9W206 010X         36SM IN/OUT LT PLN BLK FT B $2.01 21.05% $1.59 See Labor Rate N/A

Belden    M9W207 010X         48SM IN/OUT LT PLN BLK FT B $2.18 21.05% $1.72 See Labor Rate N/A

Belden    M9W209 010X         72SM IN/OUT LT PLN BLK FT B $3.13 21.05% $2.47 See Labor Rate N/A

Belden    M9W211 010X         SM PLENUM LOOSE TUBE FT B $6.60 21.05% $5.21 See Labor Rate N/A

Belden    M9W215 010X         144SM IN/OUT LT PLN BLK FT B $6.46 21.05% $5.10 See Labor Rate N/A

Belden    M9W230 004X         SM  DIST. AIA ARMOR RISER FT B $2.05 21.05% $1.62 See Labor Rate N/A

Belden    M9W231 004X         SM  DIST. AIA ARMOR RISER FT B $2.62 21.05% $2.07 See Labor Rate N/A

Belden    M9W233 004X         SM  DIST. AIA ARMOR RISER FT B $4.83 21.05% $3.81 See Labor Rate N/A

Belden    M9W236 004X         SM  DIST. AIA ARMOR RISER FT B $7.98 21.05% $6.30 See Labor Rate N/A

Belden    M9W237 004X         SM  DIST. AIA ARMOR RISER FT B $10.09 21.05% $7.96 See Labor Rate N/A

Belden    M9W240 004X         6SM DIST IARM PLN YEL FT B $2.01 21.05% $1.58 See Labor Rate N/A

Belden    M9W241 004X         12SM DIST IARM PLN YEL FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    M9W242 004X         24SM DIST IARM PLN YEL FT B $3.90 21.05% $3.08 See Labor Rate N/A

Belden    M9W245 004X         48SM DIST IARM PLN YEL FT B $7.37 21.05% $5.82 See Labor Rate N/A

Belden    M9W246 004X         72SM DIST IARM PLN YEL FT B $8.95 21.05% $7.06 See Labor Rate N/A

Belden    M9W247 004X         SM  DIST. AIA ARMOR PLENUM FT B $12.29 21.05% $9.70 See Labor Rate N/A

Belden    M9W248 004X         144SM DIST IARM PLN YEL FT B $21.10 21.05% $16.66 See Labor Rate N/A

Belden    M9W358T 010X        SM ARMORED LOOSE TUBE FT B $1.13 21.05% $0.89 See Labor Rate N/A

Belden    M9W363T 010X        SM ARMORED LOOSE TUBE FT B $1.15 21.05% $0.91 See Labor Rate N/A

Belden    M9W365T 010X        SM ARMORED LOOSE TUBE FT B $1.34 21.05% $1.06 See Labor Rate N/A

Belden    M9W381T 010X        6SM LT ARM OSP BLK FT B $1.09 21.05% $0.86 See Labor Rate N/A

Belden    M9W382T 010X        12SM LT ARM OSP BLK FT B $1.20 21.05% $0.95 See Labor Rate N/A

Belden    M9W383T 010X        18SM LT ARM OSP BLK FT B $1.28 21.05% $1.01 See Labor Rate N/A

Belden    M9W384T 010X        24SM LT ARM OSP BLK FT B $1.51 21.05% $1.19 See Labor Rate N/A

Belden    M9W386T 010X        36SM LT ARM OSP BLK FT B $1.69 21.05% $1.34 See Labor Rate N/A

Belden    M9W389T 010X        48SM LT ARM OSP BLK FT B $2.25 21.05% $1.78 See Labor Rate N/A

Belden    M9W391T 010X        SM ARMORED LOOSE TUBE FT B $2.54 21.05% $2.00 See Labor Rate N/A

Belden    M9W393T 010X        144SM LT ARM OSP BLK FT B $4.29 21.05% $3.39 See Labor Rate N/A

Belden    M9W398T 010X        96SM LT ARM OSP BLK FT B $3.17 21.05% $2.50 See Labor Rate N/A

Belden    M9W500T 010X        24SM LT OSP BLK FT B $0.95 21.05% $0.75 See Labor Rate N/A

Belden    M9W502T 010X        36SM LT OSP BLK FT B $1.24 21.05% $0.98 See Labor Rate N/A

Belden    M9W505 010X         SM OUTDOOR LOOSE TUBE FT B $1.54 21.05% $1.21 See Labor Rate N/A

Belden    M9W505T 010X        48SM LT OSP BLK FT B $1.61 21.05% $1.27 See Labor Rate N/A

Belden    M9W507T 010X        72SM LT OSP BLK FT B $2.00 21.05% $1.58 See Labor Rate N/A

Belden    M9W509T 010X        144SM LT OSP BLK FT B $3.43 21.05% $2.71 See Labor Rate N/A

Belden    M9W510T 010X        6SM LT OSP BLK FT B $0.68 21.05% $0.54 See Labor Rate N/A

Belden    M9W511T 010X        12SM LT OSP BLK FT B $0.80 21.05% $0.63 See Labor Rate N/A

Belden    M9W513T 010X        96SM LT OSP BLK FT B $2.52 21.05% $1.99 See Labor Rate N/A

Belden    M9W520T 010X        216SM LT OSP BLK FT B $4.65 21.05% $3.67 See Labor Rate N/A

Belden    M9W601 004X         SM RISER DISTRIBUTION FT B $1.59 21.05% $1.26 See Labor Rate N/A

Belden    M9W602 004X         24SM DIST RSR YL (B9W602) FT B $2.27 21.05% $1.79 See Labor Rate N/A

Belden    M9W604 004X         36SM DIST RSR YEL FT B $3.46 21.05% $2.73 See Labor Rate N/A

Belden    M9W606 004X         48SM DIST RSR YEL FT B $3.27 21.05% $2.58 See Labor Rate N/A

Page 500 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Belden    M9W609 004X         72SM DIST RSR YEL FT B $4.55 21.05% $3.59 See Labor Rate N/A

Belden    M9W611 004X         24SM DIST PLN YEL FT B $1.86 21.05% $1.47 See Labor Rate N/A

Belden    M9W612 004X         24SM DIST PLN YEL FT B $2.81 21.05% $2.22 See Labor Rate N/A

Belden    M9W614 004X         36SM DIST PLN YEL FT B $4.90 21.05% $3.87 See Labor Rate N/A

Belden    M9W616 004X         48SM DIST PLN YEL FT B $4.74 21.05% $3.74 See Labor Rate N/A

Belden    M9W619 004X         144SM DIST RSR YEL FT B $9.54 21.05% $7.53 See Labor Rate N/A

Belden    M9W620 004X         72SM DIST PLN YEL FT B $6.72 21.05% $5.31 See Labor Rate N/A

Belden    M9W621 004X         144SM DIST PLN YEL FT B $13.57 21.05% $10.72 See Labor Rate N/A

Belden    M9W622 010X         96SM DIST RSR YEL FT B $6.75 21.05% $5.33 See Labor Rate N/A

Belden    M9W623 004X         96SM DIST PLN YEL FT B $9.17 21.05% $7.24 See Labor Rate N/A

Belden    M9W810 010X         6SM IN/OUT LT RSR BLK FT B $0.70 21.05% $0.56 See Labor Rate N/A

Belden    M9W811 010X         12SM IN/OUT LT RSR BLK FT B $0.87 21.05% $0.68 See Labor Rate N/A

Belden    M9W812 010X         24SM IN/OUT LT RSR BLK FT B $0.99 21.05% $0.78 See Labor Rate N/A

Belden    M9W813 010X         36SM IN/OUT LT RSR BLK FT B $1.29 21.05% $1.02 See Labor Rate N/A

Belden    M9W814 010X         48SM IN/OUT LT RSR BLK FT B $1.67 21.05% $1.32 See Labor Rate N/A

Belden    M9W815 010X         72SM IN/OUT LT RSR BLK FT B $2.28 21.05% $1.80 See Labor Rate N/A

Belden    M9W816 010X         96SM IN/OUT LT RSR BLK FT B $2.65 21.05% $2.09 See Labor Rate N/A

Belden    M9W817 010X         144SM IN/OUT LT RSR BLK FT B $3.93 21.05% $3.10 See Labor Rate N/A

Belden    M9W820 010X         SM HEAVY DUTY LOOSE TUBE FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    M9W821 010X         SM HEAVY DUTY LOOSE TUBE FT B $3.78 21.05% $2.99 See Labor Rate N/A

Belden    M9W837 010X         LSOH LOOSE TUBE RISER FT B $5.14 21.05% $4.06 See Labor Rate N/A

Belden    M9W840 010X         SM HEAVY DUTY LOOSE TUBE FT B $0.78 21.05% $0.62 See Labor Rate N/A

Belden    M9W841 010X         SM HEAVY DUTY LOOSE TUBE FT B $0.80 21.05% $0.64 See Labor Rate N/A

Belden    M9W842 010X         SM HEAVY DUTY LOOSE TUBE FT B $0.93 21.05% $0.74 See Labor Rate N/A

Belden    M9W843 010X         SM HEAVY DUTY LOOSE TUBE FT B $0.97 21.05% $0.77 See Labor Rate N/A

Belden    M9W844 010X         12SM LT OSP BLK FT B $0.88 21.05% $0.70 See Labor Rate N/A

Belden    M9W845 010X         SM HEAVY DUTY LOOSE TUBE FT B $0.99 21.05% $0.78 See Labor Rate N/A

Belden    M9W846 010X         SM HEAVY DUTY LOOSE TUBE FT B $1.08 21.05% $0.85 See Labor Rate N/A

Belden    M9W847 010X         SM HEAVY DUTY LOOSE TUBE FT B $1.47 21.05% $1.16 See Labor Rate N/A

Belden    M9W848 010X         SM HEAVY DUTY LOOSE TUBE FT B $1.86 21.05% $1.47 See Labor Rate N/A

Belden    M9W849 010X         SM HEAVY DUTY LOOSE TUBE FT B $1.96 21.05% $1.54 See Labor Rate N/A

Belden    M9W890 010X         6SM IN/OUT LT ARM RSR BLK FT B $1.33 21.05% $1.05 See Labor Rate N/A

Belden    M9W891 010X         12SM IN/OUT LT ARM RSR BLK FT B $1.42 21.05% $1.12 See Labor Rate N/A

Belden    M9W892 010X         24SM IN/OUT LT ARM RSR BLK FT B $1.84 21.05% $1.45 See Labor Rate N/A

Belden    M9W893 010X         36SM IN/OUT LT ARM RSR BLK FT B $2.13 21.05% $1.68 See Labor Rate N/A

Belden    M9W894 010X         48SM IN/OUT LT ARM RSR BLK FT B $2.58 21.05% $2.04 See Labor Rate N/A

Belden    M9W895 010X         72SM IN/OUT LT ARM RSR BLK FT B $3.03 21.05% $2.39 See Labor Rate N/A

Belden    M9W896 010X         96SM IN/OUT LT ARM RSR BLK FT B $3.58 21.05% $2.82 See Labor Rate N/A

Belden    M9W897 010X         144SM IN/OUT LT ARM RSR BLK FT B $4.97 21.05% $3.92 See Labor Rate N/A

Belden    M9W911 010X         SM ARMOR LOOSE TUBE LSZH RISER FT B $2.22 21.05% $1.75 See Labor Rate N/A

Belden    OSP6U 0101000       4P24 CAT6 OUTDOOR (24564495) FT B $0.48 21.05% $0.38 See Labor Rate N/A

Belden    SUPRUN 006U1000     4PR24 CMR (24573905) FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    SUPRUN 009U1000     4PR24 CMR (24573906) FT B $0.13 21.05% $0.10 See Labor Rate N/A

Belden    XCB1 A4W1000        B+XCONN 1PR24 (22208226) FT B $0.05 21.05% $0.04 See Labor Rate N/A

Belden    XCB1 D871000        B+XCONN 1PR24 (22208253) FT B $0.05 21.05% $0.04 See Labor Rate N/A

Belden    XCB1 D87K1000       B+XCONN 1PR24 (22208250) FT B $0.05 21.05% $0.04 See Labor Rate N/A

Belden    XCB1 D921000        B+XCONN 1PR24 (22208228) FT B $0.05 21.05% $0.04 See Labor Rate N/A

Belden    XCB2 042K1000       B+XCONN 2PR24 (22208260) FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    XCB2 A5RK1000       B+XCONN 2PR24 (22208231) FT B $0.09 21.05% $0.07 See Labor Rate N/A

Belden    XCB4 0001000        B+XCONN 4PR24 (22208271) FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    XCB4 000K500        B+XCONN 4PR24 (22208270) FT B $0.17 21.05% $0.13 See Labor Rate N/A

Belden    XCD1 061656         D XCONN 1PR22 (22208752) FT B $0.08 21.05% $0.07 See Labor Rate N/A

Belden    XCGB4 0001000       XCONN 4PR24 (24570521) FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    XCGB4 000A1000      XCONN 4PR24 (24577B15) FT B $0.53 21.05% $0.42 See Labor Rate N/A

Belden    XCR-8419            84" CABLE MANAGEMENT RACK 19" EA B $472.84 15.32% $400.42 See Labor Rate N/A

Belden    XCZ1 D87500         Z XCONN 1PR24 (22208068) FT B $0.05 21.05% $0.04 See Labor Rate N/A

Belden    XCZ1 D921000        Z XCONN 1PR24 (22208067) FT B $0.05 21.05% $0.04 See Labor Rate N/A

Belden    XCZ1 E031000        Z XCONN 1PR24 (22208010) FT B $0.05 21.05% $0.04 See Labor Rate N/A

Belden    XDR-8403            VERTICAL WIRE MANAGEMENT EA B $249.25 15.32% $211.07 See Labor Rate N/A

Belden    XDR8419-31224       84" 4 POST RACK 19" MTG DEPTH EA B $592.15 15.32% $501.45 See Labor Rate N/A

Belden    XDR8419-31232       84" 4 POST RACK 19" MTG DEPTH EA B $601.24 15.32% $509.15 See Labor Rate N/A
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Belden    XDR8419-31236       84" 4 POST RACK 19" MTG DEPTH EA B $611.03 15.32% $517.44 See Labor Rate N/A

Belden    XSW-0100            POWER STRIP MTG. KIT, SW EA B $32.54 15.32% $27.55 See Labor Rate N/A

Belden    XSW-0200            TOP MNT. WIRE BASKET (24 EA B $109.53 15.32% $92.76 See Labor Rate N/A

Belden    XSW-8419            84" SWING OUT DISTRIBUTION EA B $748.83 15.32% $634.14 See Labor Rate N/A

Belden    XWM-2424-GD-3       24"X21.25"X24" WALL MOUNT EA B $685.71 15.32% $580.68 See Labor Rate N/A

Belden    XWM-2424-SD-3       24" WALLMNT ENCL 24" DEEP EA B $630.19 15.32% $533.67 See Labor Rate N/A

Belden    XWM-3620-GD-3       36"X21.25"X20" WALLMNT W/GLASS EA B $732.50 15.32% $620.31 See Labor Rate N/A

Belden    XWM-3624-GD-3       36" WALL MOUNT ENCLOSURE 24" EA B $821.76 15.32% $695.89 See Labor Rate N/A

Belden    XWM-3624-SD-3       36" WALLMNT ENCL 24" DEEP EA B $746.66 15.32% $632.30 See Labor Rate N/A

Belden    XWM-4824-GD-2       48" W.M. ENCLOS.24"DEPTH EA B $953.45 15.32% $807.41 See Labor Rate N/A

Belden    XWM-4824-GD-3       48" WALLMNT ENCL 24" DEEP EA B $953.45 15.32% $807.41 See Labor Rate N/A

Belden    XWM-4824-SD-3       48" WALLMNT ENCL 24" DEEP EA B $866.38 15.32% $733.68 See Labor Rate N/A

Belden    XWM-9312-1600       FAN ASSEMBLY (2-4"  DIAMETER EA B $146.94 15.32% $124.43 See Labor Rate N/A

Belden    XWR-3619-18         36" WALL MOUNT SING OUT EA B $237.27 15.32% $200.93 See Labor Rate N/A

CORNING  NW 

INFRASTRUCTURE
B

Corning   4059760 WO1545 ATTENUATOR FC 15DB EA B $35.39 5.58% $33.42 See Labor Rate N/A

Corning   4059770 WO1546 ATTENUATOR FC 10DB EA B $35.39 5.58% $33.42 See Labor Rate N/A

Corning   4059780 WO1547 ATTENUATOR FC 5DB EA B $35.39 5.58% $33.42 See Labor Rate N/A

Corning   006101R4131002M     1F 900 STUPC/XXX       2M EA B $11.03 10.06% $9.92 See Labor Rate N/A

Corning   040402R5120003M     2F ZIP LCUDUP/LCUDUP   3M EA B $43.56 5.79% $41.04 See Labor Rate N/A

Corning   040402R5120005M     2F ZIP LCUDUP/LCUDUP   5M EA B $44.78 5.93% $42.12 See Labor Rate N/A

Corning   045802R5120003M     2F ZIP LCUDUP/SCUPC    3M EA B $40.08 10.02% $36.06 See Labor Rate N/A

Corning   050502B5120001M     2F ZIP ULTRABEND LCDUP/LCDUP     1M EA B $35.56 9.99% $32.01 See Labor Rate N/A

Corning   050502B5120003M     2F ZIP ULTRABEND LCDUP/LCDUP     3M EA B $37.15 10.04% $33.42 See Labor Rate N/A

Corning   050502B5120005M     2F ZIP ULTRABEND LCDUP/LCDUP     5M EA B $38.73 10.07% $34.83 See Labor Rate N/A

Corning   050502K5120001M     2F ZIP LCDUP/LCDUP     1M EA B $35.80 10.01% $32.22 See Labor Rate N/A

Corning   050502K5120003M     2F ZIP LCDUP/LCDUP     3M EA B $37.84 10.05% $34.04 See Labor Rate N/A

Corning   050502K5120005M     2F ZIP LCDUP/LCDUP     5M EA B $39.89 10.10% $35.86 See Labor Rate N/A

Corning   050502T5120001M     2F ZPSX+ ULTRABEND LCDUP/LCDUP   1M EA B $36.63 5.84% $34.49 See Labor Rate N/A

Corning   050502T5120003M     2F ZIPSX+ ULTRABEND LCDUP/LCDUP  3M EA B $40.36 6.31% $37.81 See Labor Rate N/A

Corning   050502T5120005M     2F ZPSX+ ULTRABEND LCDUP/LCDUP   5M EA B $44.08 6.68% $41.14 See Labor Rate N/A

Corning   055702K5120001M     2F ZIP LCDUP/SCDUP     1M EA B $33.20 10.03% $29.87 See Labor Rate N/A

Corning   055702K5120002M     2F ZIP LCDUP/SCDUP     2M EA B $34.22 10.04% $30.79 See Labor Rate N/A

Corning   055702K5120003M     2F ZIP LCDUP/SCDUP     3M EA B $35.25 10.06% $31.70 See Labor Rate N/A

Corning   055702K5120005M     2F ZIP LCDUP/SCDUP     5M EA B $37.29 10.10% $33.52 See Labor Rate N/A

Corning   1000BK-MD26         OTDR Kit- Basic MM EA B $10,636.00 2.91% $10,326.70 See Labor Rate N/A

Corning   1000BK-MDSD         OV-1000 BASIC QUAD KIT EA B $14,743.00 2.84% $14,323.58 See Labor Rate N/A

Corning   1000BK-SD34         OTDR Kit- Basic SM, Short Range EA B $11,051.00 2.91% $10,729.63 See Labor Rate N/A

Corning   1000BK-SD37         OV-1000 BASIC SM KIT EA B $12,566.00 2.84% $12,208.52 See Labor Rate N/A

Corning   1000-DIVERTER       OV-1000 GIGE MODULE REFLECTOR SWITCH EA B $2,250.00 2.84% $2,185.99 See Labor Rate N/A

Corning   1000DK-MD26         OTDR KIT- DELUXE MM DUAL W/ PM & VFL EA B $12,774.00 2.91% $12,402.53 See Labor Rate N/A

Corning   1000DK-MDSD         OV-1000 DELUXE QUAD KIT EA B $16,866.00 2.84% $16,386.19 See Labor Rate N/A

Corning   1000DK-SD34         OTDR KIT- DLX SM DUAL SHORT W/ PM & VFL EA B $13,505.00 2.84% $13,120.80 See Labor Rate N/A

Corning   1000DK-SD37         OTDR KIT- DELUXE SM DUAL MID W/ PM & VFL EA B $14,889.00 2.84% $14,465.44 See Labor Rate N/A

Corning   1000DK-SD45         

Extended-range Dual Single-mode (43.5/43.5 dB) 

Deluxe OTDR Kit includes OV-1000 Mainframe with 

power meter and VFL, Single-mode module, Power 

supply, Lithium Ion battery, CD with OTSView PC 

emulation software and user¿s manual, CD with 

EA B $21,428.00 2.84% $20,818.41 See Labor Rate N/A

Corning   1000-GIG-MOD        OV-1000   MODULE, GIGABIT TESTING EA B $8,150.00 5.72% $7,684.17 See Labor Rate N/A

Corning   1000-MAINF          OV-1000 MAINFRAME EA B $3,658.00 2.86% $3,553.51 See Labor Rate N/A

Corning   1000-MAINF-VPM      OV-1000 MAINFRAME W/ PM & VFL EA B $5,122.00 2.84% $4,976.29 See Labor Rate N/A

Corning   1000PK-MD26         

Dual Multimode Premium OTDR Kit includes OV-1000 

Mainframe with power meter and VFL, Video inspection 

probe kit (VIP-HH-KIT), Power supply & Lit-Ion battery, 

CD with software and manual, USB cable, SC port 

adapters, cleaning supplies, transit case

EA B $13,774.00 2.84% $13,382.15 See Labor Rate N/A
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Corning   1000PK-MDSD         

Dual Multimode and Dual Single-mode Premium OTDR 

Kit includes OV-1000 Mainframe with power meter and 

VFL, Video inspection probe kit (VIP-HH-KIT), Power 

supply & Lit-Ion battery, CD with software and manual, 

USB cable, SC port adapters, cleaning supplies,

EA B $17,866.00 2.84% $17,357.74 See Labor Rate N/A

Corning   1000PK-SD34         

Dual Single-mode Premium OTDR Kit includes OV-

1000 Mainframe with power meter and VFL, Video 

inspection probe kit (VIP-HH-KIT), Power supply & Lit-

Ion battery, CD with software and manual, USB cable, 

SC port adapters, cleaning supplies, transit case

EA B $14,505.00 2.84% $14,092.36 See Labor Rate N/A

Corning   1000PK-SD37         

Dual Mid-Range Single-mode Premium OTDR Kit 

includes OV-1000 Mainframe with power meter and 

VFL, Video inspection probe kit (VIP-HH-KIT), Power 

supply & Lit-Ion battery, CD with software and manual, 

USB cable, SC port adapters, cleaning supplies, transit 

EA B $15,889.00 2.84% $15,436.99 See Labor Rate N/A

Corning   1000-SFP-1310       TRANSCEIVER- 1310NM , SFP EA B $425.00 2.84% $412.91 See Labor Rate N/A

Corning   1000-SFP-1550       
1000Base-ZX (850nm) optical SFP transceiver with LC 

connectors for gigabit testing module (DFB Laser 
EA B $2,060.00 2.91% $2,000.09 See Labor Rate N/A

Corning   1000-SFP-850        TRANSCEIVER- 850NM , SFP EA B $115.00 2.91% $111.66 See Labor Rate N/A

Corning   100107-01           STRIPPER- COAXIAL CABLE, 1/8" - 7/32" EA B $32.16 4.33% $30.77 See Labor Rate N/A

Corning   100155-01           SILICONE- DC 3140 SEALANT (3 OZ) EA B $22.80 4.32% $21.82 See Labor Rate N/A

Corning   100248-01           FILLING COMPOUND REMOVER- 32 OZ BOTTLE EA B $20.85 4.31% $19.95 See Labor Rate N/A

Corning   100294-01           SCISSORS- 5" ELECTRICIAN W/NOTCHES EA B $21.54 5.23% $20.41 See Labor Rate N/A

Corning   100295-01           Bottle- 5 x 1.75" Plastic w/Flip up Cap EA B $7.69 5.55% $7.26 See Labor Rate N/A

Corning   100297-01           BOOKLET- WIRE MARKER  (LEGEND 0-9) EA B $16.92 4.31% $16.19 See Labor Rate N/A

Corning   100299-01           KNIFE- ASSEMBLED UTILITY W/BLADES EA B $15.64 4.35% $14.96 See Labor Rate N/A

Corning   100300-01           CUTTERS- 7" DIAGONAL EA B $16.94 4.32% $16.21 See Labor Rate N/A

Corning   100302-01           SCREWDRIVER- 2" SLOTTED EA B $3.91 4.35% $3.74 See Labor Rate N/A

Corning   100304-01           SHEATH RIPPER EA B $7.82 4.35% $7.48 See Labor Rate N/A

Corning   100311-01           BLADES- UTILITY KNIFE HOOK EA B $2.08 8.91% $1.89 See Labor Rate N/A

Corning   100312-01           TWEEZERS- METAL EA B $24.62 5.23% $23.33 See Labor Rate N/A

Corning   100322-01           SCREWDRIVER SET- JEWELERS EA B $6.99 4.36% $6.69 See Labor Rate N/A

Corning   100332-01           Screwdriver- 3" Phillips #1 EA B $7.82 4.35% $7.48 See Labor Rate N/A

Corning   100333-01           SPATULA- METAL EA B $6.52 4.29% $6.24 See Labor Rate N/A

Corning   100335-01           SYRINGE, 3CC EA B $0.41 8.24% $0.38 See Labor Rate N/A

Corning   100339-01           Wrench- 6" Crescent EA B $13.03 4.31% $12.47 See Labor Rate N/A

Corning   100346-01           SWABS- STANDARD COTTON, 100 PACK PK B $2.92 4.26% $2.80 See Labor Rate N/A

Corning   100359-01           D'Gel- Filling Compound Remover, Gallon GA B $100.40 4.32% $96.07 See Labor Rate N/A

Corning   100394-01           M67- BATTERY PACK REPLACEMENT (SET OF 2) ST B $130.31 4.32% $124.68 See Labor Rate N/A

Corning   100962-01           FBC-001- LEAF SPRING EA B $92.22 5.23% $87.40 See Labor Rate N/A

Corning   1101008-01          EPOXY,HYSOL 0151 A-PAK EA B $10.20 6.47% $9.54 See Labor Rate N/A

Corning   1101026-01          EPOXY- TRACON F123 MINIPAX 6PK(6GM) EA B $49.85 9.98% $44.87 See Labor Rate N/A

Corning   1101028-01          EPOXY- TRACON F113SC MINIPAX 6PK(6GM) EA B $51.20 5.57% $48.35 See Labor Rate N/A

Corning   1101043-02          LOCTITE- 648 ANAEROBIC ADHESIVE EA B $18.46 5.22% $17.50 See Labor Rate N/A

Corning   1101043-03          LOCTITE- 7649 PRIMER, 52 ML EA B $22.60 5.59% $21.34 See Labor Rate N/A

Corning   1101045-01          ADHESIVE- ANAEROBIC W/PRIMER, TIPS EA B $59.15 8.28% $54.25 See Labor Rate N/A

Corning   1102001-01          SILICONE- DC 734 SEALANT, CLEAR (3 OZ) EA B $18.15 0.00% $18.15 See Labor Rate N/A

Corning   1406001-01          GEL- INDEX MATCHING, 60ML (2 OZ) EA B $13.81 8.82% $12.59 See Labor Rate N/A

Corning   1506069-01          LAPPING FILM- .02UM 5" DISK, CLEAR PK/50 PK B $112.52 5.56% $106.26 See Labor Rate N/A

Corning   1506121-01          POLISHING FILM-SO FINAL POL SP,5"DSK,N0P EA B $1.23 6.42% $1.15 See Labor Rate N/A

Corning   1506132-01          POLISHING FILM- 1µM,DIA,4" DISC,NO PSA EA B $5.34 6.43% $5.00 See Labor Rate N/A

Corning   1506150-01          POLISHING FILM- .5µM,AO,4" DISC,NO PSA EA B $0.32 6.20% $0.30 See Labor Rate N/A

Corning   1506157-01          Polishing Film- 12µm, AO, 4" Disc,No PSA EA B $0.32 6.20% $0.30 See Labor Rate N/A

Corning   1506242-01          POLISHING FILM- 2µM, SC, 5" DISC, PSA EA B $0.54 5.96% $0.51 See Labor Rate N/A

Corning   1506245-01          POLISHING FILM- 5µM, SC, 5" DISC, PSA EA B $0.54 5.96% $0.51 See Labor Rate N/A

Corning   1508001-01          WIPE- ISOPROPYL ALCOHOL EA B $0.65 9.11% $0.59 See Labor Rate N/A

Corning   1508002-01          WIPES - D'GEL 6PK PK B $10.85 8.86% $9.89 See Labor Rate N/A

Corning   15-211-14           KIT, RIBBON TERMINATION, SPLICE CLOSURES EA B $104.53 9.98% $94.09 See Labor Rate N/A

Corning   1603003-01          BOTTLE- 4 OZ PUMP, LOCKING TOP EA B $34.06 8.84% $31.05 See Labor Rate N/A

Corning   1603004-03          BOTTLE- 60ML PLASTIC W/FLIP UP CAP EA B $2.15 5.13% $2.04 See Labor Rate N/A

Corning   1604001-01          BOTTLE- 60ML PLASTIC W/THREADED CAP EA B $6.52 4.29% $6.24 See Labor Rate N/A
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Corning   1605059-01          Box- Plastic, Clear 4.5 x 2.75 x 1" EA B $2.31 5.62% $2.18 See Labor Rate N/A

Corning   200FM               MICROSCOPE- 200X DUAL ILLUMINATION EA B $245.00 2.84% $238.03 See Labor Rate N/A

Corning   2101003-01          SWABS- TEXSWABS, 20PK EA B $9.34 9.79% $8.43 See Labor Rate N/A

Corning   2101005-01          AIR- COMPRESSED, CAN EA B $17.93 11.03% $15.95 See Labor Rate N/A

Corning   2104004-02          LAPPING FILM- 3UM GRAY 6"DISK 50/PK PK B $40.77 9.98% $36.70 See Labor Rate N/A

Corning   2104020-01          PUCK- POLISHING, ST/SC/FC CONNECTORS EA B $92.96 9.75% $83.90 See Labor Rate N/A

Corning   2104025-02          OVEN- CURING W/BLOCK EA B $461.54 5.57% $435.84 See Labor Rate N/A

Corning   2104040-01          TOOL- CAMSPLICE ASSEMBLY EA B $232.38 9.98% $209.19 See Labor Rate N/A

Corning   2104047-01          Tape- Electrical, 3/4" x 6.7yds EA B $8.46 5.21% $8.02 See Labor Rate N/A

Corning   2104060-01          LOCTITE- 411 ADHESIVE, .1 OZ EA B $9.59 9.77% $8.65 See Labor Rate N/A

Corning   2104065-02          CLEANING STICKS- 2.5MM FERRULE PK B $10.65 6.48% $9.96 See Labor Rate N/A

Corning   2104067-100         SWABS- CHEMTRONICS EF10  QTY OF 100 EA B $29.23 9.80% $26.37 See Labor Rate N/A

Corning   2104069-02          SYRINGE TIP SINGLE EA B $0.82 9.10% $0.75 See Labor Rate N/A

Corning   2104071-01          LAPPING FILM- 12UM NEON YELLOW 5" DISK PK B $29.35 9.98% $26.42 See Labor Rate N/A

Corning   2104072-01          LAPPING FILM- .3UM WHITE 5" DISK PK B $92.96 9.98% $83.68 See Labor Rate N/A

Corning   2104075-01          PAD- RED RUBBER PLISHNG 8.5 X 11 X 1/16" EA B $14.04 4.27% $13.44 See Labor Rate N/A

Corning   2104148-01          FAN OUT INSERT ASSY 250MM EA B $20.00 0.68% $19.86 See Labor Rate N/A

Corning   2104149-01          FAN OUT INSERT ASSY 900MM EA B $20.00 0.68% $19.86 See Labor Rate N/A

Corning   2104150-01          FAN OUT INSERT ASSY 250SM EA B $20.00 0.68% $19.86 See Labor Rate N/A

Corning   2104222-01          LOAD ADAPTER- ST/SC/MTRJ EA B $30.77 5.57% $29.06 See Labor Rate N/A

Corning   2104222-15          LOAD ADAPTER- ST/SC/MTRJ, SET OF 15 EA EA B $446.15 5.57% $421.31 See Labor Rate N/A

Corning   2104254-01          CASSETTE- CONNECTOR CLEANING ,CLETOP EA B $284.62 9.80% $256.73 See Labor Rate N/A

Corning   2104254-02          CASSETTE- TAPE, REPLACEMENT EA B $134.62 9.80% $121.43 See Labor Rate N/A

Corning   2104255-01          CLEANING STICKS- 2.5MM CONNECTOR, 10/PK PK B $8.69 9.75% $7.84 See Labor Rate N/A

Corning   2104264-02          GAUGE- GIC RPP ST/SC STRIP LENGTH  12/00 EA B $4.62 5.62% $4.36 See Labor Rate N/A

Corning   2104282-01          GAUGE CARD,UNICAM STRIP LENGTH EA B $4.62 4.37% $4.42 See Labor Rate N/A

Corning   2104302-01          WIRE- TUNGSTEN CLEANING, 100 PK PK B $28.25 5.22% $26.78 See Labor Rate N/A

Corning   2104306-01          PLATE- ACRYLIC POLISHING ASSEMBLY,6 X 6" EA B $12.31 5.23% $11.67 See Labor Rate N/A

Corning   2104341-01          CRIMP TOOL- FIRSTLINK JACKET RETENTION EA B $121.67 4.31% $116.42 See Labor Rate N/A

Corning   2104359-01          CASSETTE,CONNECTOR CLEANER EA B $81.54 13.91% $70.20 See Labor Rate N/A

Corning   2104388-01          SPACER,STRIPPER,FIELD FIBER MTP UNICAM EA B $76.92 5.57% $72.64 See Labor Rate N/A

Corning   2104407-01          TOOL BAG- STANDARD UNICAM EA B $122.25 4.32% $116.97 See Labor Rate N/A

Corning   2104454-01          PAD- RUBBER  5" DIAMETER, 80 DURO EA B $92.31 6.45% $86.35 See Labor Rate N/A

Corning   2104459-01          PUCK- LC SPRING LOADED SINGLE PORT HAND EA B $815.39 6.58% $761.74 See Labor Rate N/A

Corning   2104495-01          LC HAND PUCK,SPRUNG,SINGLE PORT,KEYED EA B $880.71 2.33% $860.20 See Labor Rate N/A

Corning   2104498-01          CONTAINER- PLASTIC, REFUSE EA B $37.23 9.99% $33.51 See Labor Rate N/A

Corning   2104502-01          STRIPPER- FIBER, PLIER TYPE, DUAL HOLE EA B $57.35 9.97% $51.63 See Labor Rate N/A

Corning   2105156-01          BULB- UV-150 REPLACEMENT EA B $104.37 9.98% $93.95 See Labor Rate N/A

Corning   2801007-01          HEAT SHRINK OVEN- DOOR W/O FINS EA B $35.34 5.22% $33.50 See Labor Rate N/A

Corning   2802081-01          M68/M90- 250UM V-GROOVE, SET OF 2 ST B $646.15 2.05% $632.88 See Labor Rate N/A

Corning   2802081-02          M90- 250UM V-GROOVE, 4100+ SERIES ST B $646.15 2.05% $632.88 See Labor Rate N/A

Corning   2802082-01          M68/M90- 900UM V-GROOVE, (SET OF 2) EA B $646.15 2.05% $632.88 See Labor Rate N/A

Corning   2802082-02          M90- 125/900UM V-GROOVE, 4100+ SERIES ST B $646.15 2.05% $632.88 See Labor Rate N/A

Corning   2802133-01          M90- INDEX MATCHING GEL, 3MM SYRINGE EA B $9.46 5.62% $8.93 See Labor Rate N/A

Corning   2806031-01          HEAT SHRINK PROTECTOR- 1F, 60MM, 50PK  T PK B $45.30 9.74% $40.89 See Labor Rate N/A

Corning   2806031-012         HEAT SHRINK PROTECTOR-12F, 25PK PK B $48.19 8.85% $43.93 See Labor Rate N/A

Corning   2806032-01          HEAT SHRINK PROTECTOR- 1F, 40MM, 50PK A PK B $57.08 9.75% $51.52 See Labor Rate N/A

Corning   2806157-01          M90- SPLICE TRAY HOLDER 6000 SERIES EA B $260.36 4.32% $249.12 See Labor Rate N/A

Corning   2809040-01          X7- PROTECTIVE LENS BELOW V-GROOVE EA B $9.38 4.31% $8.98 See Labor Rate N/A

Corning   2813003-01          X77- LID GROOVE SILICON PLATE EA B $257.15 4.60% $245.31 See Labor Rate N/A

Corning   2814034-01          MINIMASS- PROTECTIVE LENS W/RED COATING EA B $78.00 4.27% $74.67 See Labor Rate N/A

Corning   2817019-01          BRUSH- 4 3/4" CLEANING EA B $15.35 5.61% $14.49 See Labor Rate N/A

Corning   2820013-01          ILID- USB WORK LIGHT EA B $21.70 5.59% $20.49 See Labor Rate N/A

Corning   2820027-01          ILID- PRISM PROTECTIVE COVER EA B $16.12 5.59% $15.22 See Labor Rate N/A

Corning   2903005-01          FIBER ORGANIZER,STEP SLOT EA B $1.15 1.73% $1.13 See Labor Rate N/A

Corning   3201007-01          CRIMP TOOL- UNICAM KEVLAR EA B $228.31 9.98% $205.52 See Labor Rate N/A

Corning   3201031-01          CRIMP TOOL- SC/ST/FC SINGLE STEP EA B $212.00 9.98% $190.84 See Labor Rate N/A

Corning   3201032-01          CRIMP TOOL- LC SINGLE STEP EA B $229.74 9.98% $206.81 See Labor Rate N/A

Corning   3201033-01          
Crimp Tool;    MT-RJ Single-Step - For 3mm and 1.6mm 

Mini-Zip
EA B $269.08 9.98% $242.22 See Labor Rate N/A

Corning   3201039-01          CRIMP TOOL, SC/LC, BOP EA B $229.74 5.57% $216.95 See Labor Rate N/A
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Corning   3204002-01          STRIPPER- COAXIAL CABLE, 7" EA B $48.17 4.38% $46.06 See Labor Rate N/A

Corning   3204004-01          STRIPPER- ROTARY CABLE EA B $38.46 4.31% $36.80 See Labor Rate N/A

Corning   3205004-01          STRIPPER- FIBER, PLIER TYPE EA B $52.18 9.74% $47.10 See Labor Rate N/A

Corning   3206001-01          STRIPPER- 6" WIRE EA B $37.51 9.75% $33.85 See Labor Rate N/A

Corning   3211002-01          Cutter- 10" Cable EA B $32.58 4.31% $31.17 See Labor Rate N/A

Corning   3233004-01          SCRIBE- RUBY W/REVERSABLE BLADE EA B $61.15 9.74% $55.19 See Labor Rate N/A

Corning   3233005-01          BLADE- RUBY SCRIBE REPLACEMENT EA B $40.77 7.94% $37.53 See Labor Rate N/A

Corning   3234001-01          TOOL- ELECTRODE CLEANER SIEMENS SPLICER EA B $44.23 8.98% $40.26 See Labor Rate N/A

Corning   3234002-02          STRIPS- ELECTRODE CLEANING REPLACEMENT EA B $12.00 8.59% $10.97 See Labor Rate N/A

Corning   3615001-01          WIPES- LINT FREE, 4.5" X 8.5" EA B $11.42 13.09% $9.92 See Labor Rate N/A

Corning   3617002-01          SWABS- FOAM (50/PKG) PK B $23.08 9.80% $20.82 See Labor Rate N/A

Corning   393901K3141003M     1F SFC SCPC/SCPC       3M EA B $16.60 10.09% $14.93 See Labor Rate N/A

Corning   393902K5141001M     2F ZIP SCPC/SCPC 1M EA B $30.58 10.01% $27.52 See Labor Rate N/A

Corning   393902K5141002M     2F ZIP SCPC/SCPC 2M EA B $31.63 10.05% $28.45 See Labor Rate N/A

Corning   393902K5141003M     2F ZIP SCPC/SCPC       3M EA B $32.67 10.07% $29.38 See Labor Rate N/A

Corning   393902K5141004M     2F ZIP SCPC/SCPC       4M EA B $33.72 10.09% $30.32 See Labor Rate N/A

Corning   393902K5141005M     2F ZIP SCPC/SCPC 5M EA B $34.76 10.11% $31.25 See Labor Rate N/A

Corning   393902K5141010M     2F ZIP SCPC/SCPC 10M EA B $39.99 10.21% $35.91 See Labor Rate N/A

Corning   395001K3141003M     1F SFC SCPC/STPC       3M EA B $16.60 10.09% $14.93 See Labor Rate N/A

Corning   395002K5141001M     2F ZIP SCPC/STPC       1M EA B $30.58 10.01% $27.52 See Labor Rate N/A

Corning   395002K5141002M     2F ZIP SCPC/STPC       2M EA B $31.63 10.05% $28.45 See Labor Rate N/A

Corning   395002K5141003M     2F ZIP SCPC/STPC       3M EA B $32.67 10.07% $29.38 See Labor Rate N/A

Corning   395002K5141005M     2F ZIP SCPC/STPC       5M EA B $34.76 10.11% $31.25 See Labor Rate N/A

Corning   395002K5141010M     2F ZIP SCPC/STPC      10M EA B $39.99 10.21% $35.91 See Labor Rate N/A

Corning   400FM               MICROSCOPE- 400X, UNIV CONN EA B $245.00 2.84% $238.03 See Labor Rate N/A

Corning   400-MD26            Optivisor 400/1000- MM Module 26 dB EA B $7,600.00 2.91% $7,378.99 See Labor Rate N/A

Corning   400-MD26-VFL        
MM OTDR Module, 850/1300 nm, 27/26 dB w/ VFL; with 

SC adapter port
EA B $8,120.00 2.91% $7,883.87 See Labor Rate N/A

Corning   400-MDSD            
MM/SM Quad OTDR Module, 850/1300/1310/1550 nm 

(26/25/35/34 dB); with SC adapter port
EA B $12,250.00 2.91% $11,893.76 See Labor Rate N/A

Corning   400-MDSD-VFL        
MM/SM Quad OTDR Module, 850/1300/1310/1550 nm 

(26/25/35/34 dB) w/ VFL; with SC adapter port
EA B $12,770.00 2.91% $12,398.64 See Labor Rate N/A

Corning   400-SD34            
SM OTDR Module, 1310/1550 nm, 35/34 dB (9/125 

µm); with SC adapter port
EA B $7,200.00 2.91% $6,990.62 See Labor Rate N/A

Corning   400-SD37            SM OTDR Module - 400 Series EA B $8,950.00 2.91% $8,689.73 See Labor Rate N/A

Corning   400-SD37-VFL        
SM OTDR Module, 1310/1550 nm, 38/37 dB (9/125 µm) 

w/ VFL; with SC adapter port
EA B $9,470.00 2.91% $9,194.61 See Labor Rate N/A

Corning   500-SD35-5-XXX      

Optical Multitester 500 Optical Module; 1310/1550nm 

Single-mode; 35dB; Power Meter (+10 to -55dBm); VFL; 

CW Light Source

EA B $11,000.00 6.01% $10,339.37 See Labor Rate N/A

Corning   500-STR40-2-XXX     

Optical Multitester 500 Optical Module; 

1310/1550/1625nm Single-mode; 40dB; Power Meter 

(+10 to -55dBm); CW Light Source

EA B $20,700.00 6.00% $19,457.13 See Labor Rate N/A

Corning   505001K3141001M     1F SFC STPC/STPC       1M EA B $15.38 10.01% $13.84 See Labor Rate N/A

Corning   505001K3141002M     1F SFC STPC/STPC       2M EA B $15.99 10.03% $14.39 See Labor Rate N/A

Corning   505001K3141003M     1F SFC STPC/STPC       3M EA B $16.60 10.09% $14.93 See Labor Rate N/A

Corning   505002B5131007M     2F ZIP ULTRABEND STPC/STPC       7M EA B $35.19 10.12% $31.63 See Labor Rate N/A

Corning   505002K5141001M     2F ZIP STPC/STPC       1M EA B $30.59 10.03% $27.52 See Labor Rate N/A

Corning   505002K5141002M     2F ZIP STPC/STPC       2M EA B $31.63 10.05% $28.45 See Labor Rate N/A

Corning   505002K5141003M     2F ZIP STPC/STPC       3M EA B $32.67 10.07% $29.38 See Labor Rate N/A

Corning   505002K5141004M     2F ZIP STPC/STPC       4M EA B $33.72 10.09% $30.32 See Labor Rate N/A

Corning   505002K5141005M     2F ZIP STPC/STPC       5M EA B $34.76 10.11% $31.25 See Labor Rate N/A

Corning   505002K5141010M     2F ZIP STPC/STPC      10M EA B $39.99 10.21% $35.91 See Labor Rate N/A

Corning   5057722K8MC002M     2F PZIP ST/SCU,SCDUP  2M EA B $191.48 9.98% $172.37 See Labor Rate N/A

Corning   5057722K8MC003M     2F PZIP ST/SCU,SCDUPMC  3M EA B $192.80 9.98% $173.56 See Labor Rate N/A

Corning   5057722K8MC005M     2F PZIP ST/SCU,SCDUPMC 5M EA B $195.43 9.98% $175.92 See Labor Rate N/A

Corning   509702KJ140001M     2F RIB STPC/MTRJ       1M EA B $35.12 10.16% $31.55 See Labor Rate N/A

Corning   509702KJ140002M     2F RIB STPC/MTRJ       2M EA B $36.24 10.18% $32.55 See Labor Rate N/A

Corning   509702KJ140003M     2F RIB STPC/MTRJ       3M EA B $37.36 10.20% $33.55 See Labor Rate N/A

Corning   509702KJ140005M     2F RIB STPC/MTRJ       5M EA B $39.60 10.25% $35.54 See Labor Rate N/A

Corning   509702KJ140010M     2F RIB STPC/MTRJ 10M EA B $45.21 10.32% $40.55 See Labor Rate N/A
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Corning   575702K5141003M     2F ZIP SCDUP/SCDUP     3M EA B $32.71 10.12% $29.40 See Labor Rate N/A

Corning   5757722K8MC002M     2F PZIP SCU SCD/SCDUPMC 2M EA B $191.48 9.98% $172.37 See Labor Rate N/A

Corning   5757722K8MC003M     
Mode Conditioning Patchcord  2-Fiber   SC/SC to SC 

Duplex  Plenum    62.5um     3 meters
EA B $192.80 9.98% $173.56 See Labor Rate N/A

Corning   579702KJ140001M     2F RIB SCDUP/MTRJ     1M EA B $35.14 10.19% $31.56 See Labor Rate N/A

Corning   579702KJ140002M     2F RIB SCDUP/MTRJ     2M EA B $36.26 10.21% $32.56 See Labor Rate N/A

Corning   579702KJ140003M     2F RIB SCDUP/MTRJ      3M EA B $37.38 10.22% $33.56 See Labor Rate N/A

Corning   579702KJ140005M     2F RIB SCDUP/MTRJ      5M EA B $39.62 10.27% $35.55 See Labor Rate N/A

Corning   579702KJ140010M     2F RIB SCDUP/MTRJ 10M EA B $45.22 10.33% $40.55 See Labor Rate N/A

Corning   585801R3131001M     1F SFC SCUPC/SCUPC     1M EA B $17.74 9.99% $15.97 See Labor Rate N/A

Corning   585801R3131003M     1F SFC SCUPC/SCUPC     3M EA B $18.45 10.06% $16.59 See Labor Rate N/A

Corning   585802R5131001M     2F ZIP SCUPC/SCUPC     1M EA B $35.40 10.00% $31.86 See Labor Rate N/A

Corning   585802R5131002M     2F ZIP SCUPC/SCUPC     2M EA B $36.02 10.00% $32.42 See Labor Rate N/A

Corning   585802R5131003M     2F ZIP SCUPC/SCUPC     3M EA B $36.65 10.04% $32.97 See Labor Rate N/A

Corning   585802R5131005M     2F ZIP SCUPC/SCUPC     5M EA B $37.90 10.05% $34.09 See Labor Rate N/A

Corning   586101R3131001M     1F SFC SCUPC/STUPC     1M EA B $19.57 10.00% $17.61 See Labor Rate N/A

Corning   586101R3131003M     1F SFC SCUPC/STUPC     3M EA B $20.78 11.12% $18.47 See Labor Rate N/A

Corning   600-OTS-BATT        OTS-600 Battery, platform EA B $200.00 0.00% $200.00 See Labor Rate N/A

Corning   616102R5131002M     2F ZIP STUPC/STUPC     2M EA B $43.35 10.01% $39.01 See Labor Rate N/A

Corning   616102R5131003M     2F ZIP STUPC/STUPC     3M EA B $43.97 10.02% $39.57 See Labor Rate N/A

Corning   616102R5131005M     2F ZIP STUPC/STUPC     5M EA B $45.22 10.04% $40.68 See Labor Rate N/A

Corning   617202R5131001M     2F ZIP STUPC/SCUDUP    1M EA B $39.06 9.99% $35.16 See Labor Rate N/A

Corning   617202R5131003M     2F ZIP STUPC/SCUDUP    3M EA B $40.31 10.02% $36.27 See Labor Rate N/A

Corning   617202R5131005M     2F ZIP STUPC/SCUDUP    5M EA B $41.56 10.05% $37.38 See Labor Rate N/A

Corning   727202R5131003M     2F ZIP SCUDUP/SCUDUP   3M EA B $36.65 5.85% $34.51 See Labor Rate N/A

Corning   727202R5131005M     2F ZIP SCUDUP/SCUDUP   5M EA B $37.90 6.00% $35.63 See Labor Rate N/A

Corning   91-050-97-BP        MTRJ E/P,MM50,BOP,BP,CORNING EA B $6.16 5.51% $5.82 See Labor Rate N/A

Corning   91-100-97-BP        MTRJ E/P,MM62.5,BOP,BP,CORNING EA B $6.16 5.51% $5.82 See Labor Rate N/A

Corning   91-200-97-BP        MTRJ E/P,SM,BOP,BP,CORNING EA B $12.33 5.60% $11.64 See Labor Rate N/A

Corning   91-200-97-SP        MTRJ E/P,SM, BOP, CORNING EA B $22.24 5.54% $21.01 See Labor Rate N/A

Corning   93-001-69           UNICAM, MTP, MM, 62.5UM, 12F, NO PINS EA B $138.39 5.57% $130.68 See Labor Rate N/A

Corning   93-001-70           UNICAM, MTP, MM. 62.5UM, 12F, PINS EA B $138.39 5.57% $130.68 See Labor Rate N/A

Corning   93-051-69           UNICAM, MTP, MM, 50UM, 12F, NO PINS EA B $138.39 5.57% $130.68 See Labor Rate N/A

Corning   93-051-69-X         UNICAM,MTP,MM,50UM,SX+,12F,NO PINS EA B $138.39 9.98% $124.57 See Labor Rate N/A

Corning   93-051-70           UniCam-Con.,MTP,MM,50µm,w. pins EA B $138.39 5.57% $130.68 See Labor Rate N/A

Corning   93-051-70-X         UNICAM,MTP,50UM,SX+,12F,PINS EA B $138.39 9.98% $124.57 See Labor Rate N/A

Corning   93-201-69           UNICAM,MTP,ANGLE,SM,12F,NO PINS EA B $192.23 5.57% $181.52 See Labor Rate N/A

Corning   93-400-18-G         MTP UC SHROUD ASSY, GREEN, CORNING EA B $3.85 4.37% $3.68 See Labor Rate N/A

Corning   93-400-18-O         MTP UC SHROUD ASSY, ORANGE, CORNING EA B $3.85 4.37% $3.68 See Labor Rate N/A

Corning   93-400-18-R         MTP UC SHROUD ASSY, RED, CORNING EA B $3.85 4.37% $3.68 See Labor Rate N/A

Corning   93-400-18-Y         MTP UC SHROUD ASSY, YELLOW, CORNING EA B $3.85 4.37% $3.68 See Labor Rate N/A

Corning   94-112-MM-MTBP      MT 12 FIBER MM FERRULE BP OF 100 EA B $9.80 5.60% $9.25 See Labor Rate N/A

Corning   94-115-20-BPJB      MTP FEMALE MM, BEIGE KIT, JACKET BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-115-21-BPJB      MTP FEMALE MM, BLACK KIT, JACKET BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-115-22-BPJB      MTP FEMALE SM, GREEN KIT, JACKET BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-115-25-BPJB      MTP MALE MM, BLACK KIT, JACKET BOOT EA B $9.56 5.57% $9.03 See Labor Rate N/A

Corning   94-115-26-BPJB      MTP MALE SM, GREEN KIT, JACKET BOOT EA B $12.20 5.58% $11.52 See Labor Rate N/A

Corning   94-115-28-BPJB      MTP FEMALE MM, AQUA KIT, JACKET BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-115-40-BPDC      MTP FEMALE MM, BEIGE KIT, WITH DC BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-115-41-BPDC      MTP FEMALE MM, BLACK KIT, WITH DC BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-115-42-BPDC      MTP FEMALE SM, GREEN KIT, WITH DC BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-115-48-BPDC      MTP FEMALE MM, AQUA KIT, WITH DC BOOT EA B $8.55 5.52% $8.08 See Labor Rate N/A

Corning   94-212-SM-MTBP      MT 12 FIBER SM FERRULE, BOP, 100 QTY EA B $16.15 5.56% $15.25 See Labor Rate N/A

Corning   94-252-SME-MTBP     MT 12 FIBER SM ELITE FERRULE,BOP 100 QTY EA B $27.69 5.56% $26.15 See Labor Rate N/A

Corning   95-000-04           CAMSPLICE PK B $129.23 9.98% $116.33 See Labor Rate N/A

Corning   95-000-04-ATC       CamSplice ATC, Pk a 6 St PK B $131.54 5.57% $124.22 See Labor Rate N/A

Corning   95-000-40           UNICAM, SC, MM, POLYMER EA B $10.45 9.97% $9.41 See Labor Rate N/A

Corning   95-000-40-Z         UNICAM, SC, MM, POLYMER ORGANIZER PK B $248.85 9.98% $224.01 See Labor Rate N/A

Corning   95-000-41           UNICAM, SC, MM, CER, 62.5UM EA B $14.23 9.96% $12.81 See Labor Rate N/A

Corning   95-000-41P-Z        UNICAM, 250, SC, MM, CER, 62.5 ORGANIZER PK B $372.69 5.57% $351.93 See Labor Rate N/A

Corning   95-000-41-Z         UNICAM, SC, MM, CER, 62.5UM ORGANIZER PK B $355.74 9.98% $320.23 See Labor Rate N/A
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Corning   95-000-50           UNICAM, ST, MM, POLYMER EA B $10.45 9.97% $9.41 See Labor Rate N/A

Corning   95-000-50-Z         UNICAM, ST, MM, POLYMER ORGANIZER PK B $248.85 9.98% $224.01 See Labor Rate N/A

Corning   95-000-51           UNICAM, ST, MM, CER, 62.5UM EA B $14.23 9.96% $12.81 See Labor Rate N/A

Corning   95-000-51-Z         UNICAM, ST, MM, CER, 62.5UM ORGANIZER PK B $355.74 9.98% $320.23 See Labor Rate N/A

Corning   95-000-99           LC UNICAM, 62.5UM, MM, CORNING LOGO EA B $14.78 9.98% $13.31 See Labor Rate N/A

Corning   95-000-99P-Z        LC, UNICAM, 250, MM, 62.5 ORGANIZER PK B $387.02 5.57% $365.47 See Labor Rate N/A

Corning   95-000-99-Z         LC UNICAM, 62.5UM, MM, CORNING LOGO ORGA PK B $369.42 9.98% $332.54 See Labor Rate N/A

Corning   95-000-KG           KEYED, LC UNICAM 62.5UM, MM, GREEN EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-000-KN           LC UniCam Keyed Connector, 62,5 µm blue EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-000-KR           KEYED, LC UNICAM 62.5UM, MM, RED EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-000-KY           LC UNICAM KEYED EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-050-40           UNICAM,SC,MM,50UM,POLYMER EA B $10.45 9.97% $9.41 See Labor Rate N/A

Corning   95-050-40-Z         UNICAM,SC,MM,50UM,POLYMER ORGANIZER PK B $248.85 9.98% $224.01 See Labor Rate N/A

Corning   95-050-41           UNICAM, SC, MM, CER, 50UM EA B $14.23 9.96% $12.81 See Labor Rate N/A

Corning   95-050-41P-X        UNICAM, 250, SC, MM, CER, 50, SX+ EA B $15.65 5.58% $14.78 See Labor Rate N/A

Corning   95-050-41P-X-Z      UNICAM, 250, SC, MM, CER,62.5, SX+ ORGAN PK B $391.32 5.57% $369.52 See Labor Rate N/A

Corning   95-050-41P-Z        UNICAM, 250, SC, MM, CER, 50 ORGANIZER PK B $372.69 5.57% $351.93 See Labor Rate N/A

Corning   95-050-41-X         UNICAM,SC,MM,CER,50UM,SX+ EA B $14.23 9.96% $12.81 See Labor Rate N/A

Corning   95-050-41-X-Z       UNICAM,SC,MM,CER,50UM,SX+ ORGANIZER PK B $355.75 9.98% $320.23 See Labor Rate N/A

Corning   95-050-41-Z         UNICAM, SC, MM, CER, 50UM ORGANIZER PK B $355.74 9.98% $320.23 See Labor Rate N/A

Corning   95-050-44-BP        ST MM 50UM,E&P,BP EA B $3.00 5.66% $2.83 See Labor Rate N/A

Corning   95-050-44-SP        ST MM 50UM, E&P EA B $4.77 5.60% $4.50 See Labor Rate N/A

Corning   95-050-48-BP        SC MM 50UM,E&P,BP EA B $3.37 10.07% $3.03 See Labor Rate N/A

Corning   95-050-48-SP        SC MM 50UM, E&P EA B $5.01 9.87% $4.52 See Labor Rate N/A

Corning   95-050-50           UNICAM, ST, MM, 50UM, POLYMER EA B $10.45 9.97% $9.41 See Labor Rate N/A

Corning   95-050-50-Z         UNICAM, ST, MM, 50UM, POLYMER ORGANIZER PK B $248.85 9.98% $224.01 See Labor Rate N/A

Corning   95-050-51           UNICAM, ST, MM, CER, 50UM EA B $14.23 9.96% $12.81 See Labor Rate N/A

Corning   95-050-51-X         UNICAM,ST,MM,CER,50UM,SX+ EA B $14.23 9.96% $12.81 See Labor Rate N/A

Corning   95-050-51-X-Z       UNICAM,ST,MM,CER,50UM,SX+ ORGANIZER PK B $355.75 9.98% $320.23 See Labor Rate N/A

Corning   95-050-51-Z         UNICAM,ST,MM,CER,50UM, ORGANIZER PK B $355.74 9.98% $320.23 See Labor Rate N/A

Corning   95-050-99           LC UNICAM, 50UM,MM,CORNING LOGO EA B $14.78 9.98% $13.31 See Labor Rate N/A

Corning   95-050-99P          LC UNICAM 250UM, 50UM,MM,CORNING LOGO EA B $15.48 5.57% $14.62 See Labor Rate N/A

Corning   95-050-99P-X        LC UNICAM, 250UM, SX+, 50UM, MM, CORNING EA B $16.25 5.53% $15.35 See Labor Rate N/A

Corning   95-050-99P-X-Z      UniCam-Con250µmLC,MM,50µm,SX+,Cer.fer.Or PK B $406.37 5.57% $383.75 See Labor Rate N/A

Corning   95-050-99P-Z        LC UNICAM 250UM,50UM,MM,CORNING LOGO ORG PK B $387.02 5.57% $365.47 See Labor Rate N/A

Corning   95-050-99-X         LC UNICAM, SX+, 50UM, MM, CORNING LOGO EA B $14.78 9.98% $13.31 See Labor Rate N/A

Corning   95-050-99-X-Z       LC UNICAM, SX+, 50UM,MM,CORNING LOGO ORG PK B $369.43 9.98% $332.55 See Labor Rate N/A

Corning   95-050-99-Z         LC UNICAM, 50UM,MM,CORNING LOGO ORGANIZE PK B $369.42 9.98% $332.54 See Labor Rate N/A

Corning   95-050-KG           KEYED, LC UNICAM 50UM, MM, GREEN EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-050-KN           KEYED, LC UNICAM 50UM, MM, BLUE EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-050-KN-Z         KEYED LC UNICAM, 62.5UM, MM, BLUE,ORG PK B $390.78 5.57% $369.02 See Labor Rate N/A

Corning   95-050-KR           KEYED, LC UNICAM 50UM, MM, RED EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-050-KY           KEYED, LC UNICAM 50UM, MM, YELLOW EA B $15.64 5.59% $14.77 See Labor Rate N/A

Corning   95-050-KY-Z         KEYED LC UNICAM, 50UM, MM, YELLOW,ORG PK B $390.78 5.57% $369.02 See Labor Rate N/A

Corning   95-050-LC-BP        LC MM 50 UM, E&P, BP EA B $5.39 10.03% $4.85 See Labor Rate N/A

Corning   95-050-LC-SP        LC MM 50UM, E&P, SP EA B $5.00 5.57% $4.72 See Labor Rate N/A

Corning   95-051-11-SP        ST ANAEROBIC GIC, MULTIMODE, 50UM EA B $5.69 10.01% $5.12 See Labor Rate N/A

Corning   95-051-16-SP        SC ANAEROBIC GIC, MULTIMODE, 50UM EA B $5.69 10.01% $5.12 See Labor Rate N/A

Corning   95-051-41-SP        SC ANAEROBIC CONNECTOR, MM, 50UM EA B $4.77 10.02% $4.29 See Labor Rate N/A

Corning   95-051-41-SP-X      SC ANAEROBIC CONNECTOR, SX+ EA B $4.77 5.60% $4.50 See Labor Rate N/A

Corning   95-051-49-BP        ST,E&P,METAL,MM (50UM,PLUS CORNING,BP EA B $2.86 5.62% $2.70 See Labor Rate N/A

Corning   95-051-49-SP        ST,E&P,METAL,MM(50UM),PLUS CORNING,SP EA B $4.77 5.60% $4.50 See Labor Rate N/A

Corning   95-051-52-SP        ST,ANAEROBIC, METAL,MM(50UM),CORNING,SP EA B $4.77 10.02% $4.29 See Labor Rate N/A

Corning   95-051-52-SP-X      ST,ANAEROBIC,METAL,SX+,CORNING,SP EA B $4.77 5.60% $4.50 See Labor Rate N/A

Corning   95-051-61-SP        FC ANAEROBIC CONNECTOR, MM, 50UM EA B $4.77 5.60% $4.50 See Labor Rate N/A

Corning   95-051-98-SP        LC ANAEROBIC CONNECTOR, MM, 50UM EA B $5.00 9.91% $4.50 See Labor Rate N/A

Corning   95-051-98-SP-KY     KEYED LC ANAEROBIC CONN,MM,50UM,YELLOW EA B $7.50 5.66% $7.08 See Labor Rate N/A

Corning   95-051-98-SP-X      LC ANAEROBIC CONNECTOR, SX+ EA B $5.00 5.57% $4.72 See Labor Rate N/A

Corning   95-05X-KN           LC UniCam Keyed Conn.,50 µm MM OM3,blue EA B $16.41 5.55% $15.50 See Labor Rate N/A

Corning   95-05X-KR           LC UniCam Keyed Connector,50µm OM3 MMRed EA B $16.41 5.55% $15.50 See Labor Rate N/A

Corning   95-05X-KY           LC UniCam Keyed Con.,50 µm MM OM3,yellow EA B $16.41 5.55% $15.50 See Labor Rate N/A
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Corning   95-100-10-BP        FC MM 62.5UM,E&P,BP EA B $3.27 5.37% $3.09 See Labor Rate N/A

Corning   95-100-10-SP        FC MM 62.5UM,E&P EA B $5.01 9.87% $4.52 See Labor Rate N/A

Corning   95-100-44-BP        ST MM,E&P,BP EA B $3.15 9.95% $2.84 See Labor Rate N/A

Corning   95-100-44-SP        ST MM, E&P EA B $5.01 9.87% $4.52 See Labor Rate N/A

Corning   95-100-48-BP        SC MM,E&P,BP EA B $3.37 10.07% $3.03 See Labor Rate N/A

Corning   95-100-48-SP        SC MM, E&P EA B $5.01 9.87% $4.52 See Labor Rate N/A

Corning   95-100-LC-BP        LC MM 62.5, E&P, BP EA B $5.39 10.03% $4.85 See Labor Rate N/A

Corning   95-100-LC-SP        LC MM 62.5, E&P, SP EA B $5.00 5.57% $4.72 See Labor Rate N/A

Corning   95-101-11-SP        ST ANAEROBIC GIC, MULTIMODE, 62.6UM EA B $5.43 9.98% $4.89 See Labor Rate N/A

Corning   95-101-16-SP        SC ANAEROBIC GIC, MULTIMODE, 62.5UM EA B $5.43 9.98% $4.89 See Labor Rate N/A

Corning   95-101-41-SP        SC ANAEROBIC CONNECTOR, MM, 62.5 EA B $4.77 10.02% $4.29 See Labor Rate N/A

Corning   95-101-49-BP        ST,E&P,METAL,MM(62.5UM),PLUS CORNING,BP EA B $2.86 5.62% $2.70 See Labor Rate N/A

Corning   95-101-49-SP        ST,E&P,METAL,MM(62.5UM),PLUS CORNING,SP EA B $5.01 9.87% $4.52 See Labor Rate N/A

Corning   95-101-52-SP        ST,ANAEROBIC,METAL,MM(62.5),CORNING,SP EA B $4.77 10.02% $4.29 See Labor Rate N/A

Corning   95-101-61-SP        FC ANAEROBIC CONNECTOR, MM, 62.5 EA B $4.77 5.60% $4.50 See Labor Rate N/A

Corning   95-101-98-SP        LC ANAEROBIC CONNECTOR, MM, 62.5 EA B $5.00 9.91% $4.50 See Labor Rate N/A

Corning   95-101-98-SP-KG     KEYED LC ANAEROBIC CONN,MM,62.5UM,GREEN EA B $7.50 5.66% $7.08 See Labor Rate N/A

Corning   95-101-98-SP-KR     KEYED LC ANAEROBIC CONN,MM,62.5UM,RED EA B $7.50 5.66% $7.08 See Labor Rate N/A

Corning   95-200-41           UNICAM, SC, SM, CER, SPC EA B $15.92 9.96% $14.33 See Labor Rate N/A

Corning   95-200-41-Z         UNICAM, SC, SM, CER, SPC ORGANIZER PK B $398.01 9.98% $358.28 See Labor Rate N/A

Corning   95-200-42           UNICAM, SC, SM, CER, UPC, FLAT EA B $17.03 9.99% $15.33 See Labor Rate N/A

Corning   95-200-42P          UNICAM, SC, 250, SM, CER, UPC, FLAT EA B $18.74 5.58% $17.69 See Labor Rate N/A

Corning   95-200-42-Z         UNICAM, SC, SM, CER, UPC, FLAT ORGANIZER PK B $425.87 9.98% $383.36 See Labor Rate N/A

Corning   95-200-43           UNICAM, SC, SM, CER, UPC, ANGLE EA B $19.23 5.57% $18.16 See Labor Rate N/A

Corning   95-200-44           UNICAM, SCAPC, SM, CER, ANGLE EA B $18.31 9.98% $16.48 See Labor Rate N/A

Corning   95-200-44P          UNICAM, SCAPC, 250, SM, CER, ANGLE EA B $20.14 5.57% $19.02 See Labor Rate N/A

Corning   95-200-44P-Z        UNICAM, SCAPC, 250, SM, CER, ANGLE ORGAN PK B $503.48 5.57% $475.44 See Labor Rate N/A

Corning   95-200-44-Z         UNICAM, SCAPC, SM, CER, ANGLE ORGANIZER PK B $457.71 9.98% $412.02 See Labor Rate N/A

Corning   95-200-51           UNICAM, ST, SM, CER, SPC EA B $15.92 9.96% $14.33 See Labor Rate N/A

Corning   95-200-51-Z         UNICAM, ST, SM, CER, SPC ORGANIZER PK B $398.01 9.98% $358.28 See Labor Rate N/A

Corning   95-200-52           UNICAM, ST, SM, CER, UPC, FLAT EA B $17.03 9.99% $15.33 See Labor Rate N/A

Corning   95-200-52-Z         UNICAM, ST, SM, CER, UPC ORGANIZER PK B $425.87 5.57% $402.16 See Labor Rate N/A

Corning   95-200-96           LC UNICAM SM SPC CORNING LOGO EA B $16.53 5.54% $15.61 See Labor Rate N/A

Corning   95-200-96-Z         LC UNICAM SM SPC CORNING LOGO ORGANIZER PK B $413.32 5.57% $390.30 See Labor Rate N/A

Corning   95-200-99           LC UNICAM, SM, CORNING LOGO EA B $17.69 9.98% $15.93 See Labor Rate N/A

Corning   95-200-99-Z         LC UNICAM, SM, CORNING LOGO ORGANIZER PK B $442.25 9.98% $398.11 See Labor Rate N/A

Corning   95-200-KE           KEYED LC UNICAM, SM, ORANGE EA B $18.37 5.58% $17.34 See Labor Rate N/A

Corning   95-200-KG           LC UniCam Keyed Connector,9µm SM Green EA B $18.37 5.58% $17.34 See Labor Rate N/A

Corning   95-200-KN           LC UniCam Keyed Connector, 9 µm SM blue EA B $18.37 5.58% $17.34 See Labor Rate N/A

Corning   95-200-KR           LC UniCam Keyed Connector, 9µm SM Red EA B $18.37 5.58% $17.34 See Labor Rate N/A

Corning   95-200-KY           LC UniCam Keyed Connector, 9µm SM Yellow EA B $18.37 5.58% $17.34 See Labor Rate N/A

Corning   95-200-KY-Z         KEYED LC UNICAM, SM, YELLOW,ORG PK B $458.47 5.57% $432.94 See Labor Rate N/A

Corning   95-201-41-SP        SC ANAEROBIC CONNECTOR, SM EA B $8.99 9.98% $8.09 See Labor Rate N/A

Corning   95-201-52-SP        ST,ANAEROBIC,METAL,SM,CORNING,SP EA B $8.99 9.98% $8.09 See Labor Rate N/A

Corning   95-201-61-SP        FC ANAEROBIC CONNECTOR, SM EA B $8.99 5.60% $8.49 See Labor Rate N/A

Corning   95-201-98-SP        LC ANAEROBIC CONNECTOR, SM EA B $9.22 10.00% $8.30 See Labor Rate N/A

Corning   95-201-98-SP-KG     KEYED LC ANAEROBIC CONN,SM,GREEN EA B $11.10 5.57% $10.48 See Labor Rate N/A

Corning   95-201-98-SP-KR     KEYED LC ANAEROBIC CONN,SM,RED EA B $11.10 5.57% $10.48 See Labor Rate N/A

Corning   95-211-08-BP        SCAPC SM,E&P,BP EA B $6.49 10.01% $5.84 See Labor Rate N/A

Corning   95-211-08-SP        SCAPC SM, E&P EA B $13.63 5.58% $12.87 See Labor Rate N/A

Corning   95-211-10-BP        FCAPC SM,E&P,BP EA B $6.61 9.90% $5.96 See Labor Rate N/A

Corning   95-211-10-SP        FCAPC SM, E&P EA B $21.81 5.56% $20.60 See Labor Rate N/A

Corning   95-211-LC-BP        LC APC, SM, E&P, BP EA B $9.89 5.57% $9.34 See Labor Rate N/A

Corning   95-250-06-BP        ST SM,E&P,BP EA B $5.51 10.02% $4.96 See Labor Rate N/A

Corning   95-250-06-SP        ST SM, E&P EA B $9.43 10.00% $8.49 See Labor Rate N/A

Corning   95-250-08-BP        SC SM,E&P,BP EA B $5.90 10.00% $5.31 See Labor Rate N/A

Corning   95-250-08-SP        SC SM, E&P EA B $9.43 10.00% $8.49 See Labor Rate N/A

Corning   95-250-10-BP        FC SM,E&P,BP EA B $6.01 9.92% $5.41 See Labor Rate N/A

Corning   95-250-10-SP        FC SM, E&P EA B $9.43 10.00% $8.49 See Labor Rate N/A

Corning   95-250-LC-BP        LC SM, E&P, BP EA B $9.44 10.04% $8.49 See Labor Rate N/A

Corning   95-250-LC-SP        LC SM, E&P, SP EA B $9.68 9.97% $8.72 See Labor Rate N/A

Page 508 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Corning   95-251-49-BP        ST,E&P,METAL,SM,PLUS CORNING,BP EA B $5.00 5.57% $4.72 See Labor Rate N/A

Corning   95-251-49-SP        ST,E&P,METAL,SM,PLUS CORNING,SP EA B $9.43 10.00% $8.49 See Labor Rate N/A

Corning   95-252-08-BP        SC SM,E&P,TUNED,BP EA B $6.18 5.56% $5.84 See Labor Rate N/A

Corning   95-252-08-SP        SC SM, E&P, TUNED EA B $12.81 5.55% $12.10 See Labor Rate N/A

Corning   95-252-LC-BP        LC SM, E&P, TUNED, SP EA B $10.38 9.93% $9.35 See Labor Rate N/A

Corning   95-353-08-SP        SC SM, E&P, TUNED, HP EA B $16.21 5.57% $15.31 See Labor Rate N/A

Corning   95-400-02           90 DEGREE BOOT, CLEAR EA B $1.39 5.66% $1.31 See Labor Rate N/A

Corning   95-400-02-BP        90 DEGREE BOOT, BULK PACK EA B $1.39 5.66% $1.31 See Labor Rate N/A

Corning   95-400-02-ESD       90 DEGREE BOOT, CLEAR EA B $1.39 5.66% $1.31 See Labor Rate N/A

Corning   95-400-03-BP        CLIP,SC DUPLEX,CORNING EA B $0.49 9.82% $0.44 See Labor Rate N/A

Corning   95-400-04-BPB       LC 90 DEGREE CLIP, BLACK EA B $0.54 5.96% $0.51 See Labor Rate N/A

Corning   95-400-04-BPC       LC 90 DEGREE CLIP, CLEAR EA B $0.54 5.96% $0.51 See Labor Rate N/A

Corning   95-400-04-BPN       LC 90 DEGREE CLIP, BLUE EA B $0.54 5.96% $0.51 See Labor Rate N/A

Corning   95-400-04-BPW       LC 90 DEGREE CLIP, WHITE EA B $0.54 5.96% $0.51 See Labor Rate N/A

Corning   95-400-08-BP9A      BOOT,SS,900UM,HC,PLUS CORNING,AQUA EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-08-BP9B      BOOT,SS,900UM,HC,PLUS CORNING,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-08-BP9G      BOOT,SS,900UM,HC,PLUS CORNING,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-08-BP9K      BOOT,SS,900UM,HC,PLUS CORNING,BEIGE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-08-BP9N      BOOT,SS,900UM,HC,PLUS CORNING,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-08-BP9W      BOOT,SS,900UM,HC,PLUS CORNING,WHITE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-08-BP9Y      BOOT,SS,900UM,HC,PLUS CORNING,YELLOW EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-09-BP26      SC/FC/ST 1.6/2.0 MM CRIMP RING EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-09-BP3       SC/FC/ST 3.0 MM CRIMP RING EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-10-DG        SC DUPLEX SHROUD,PLUS CORNING,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP2A-S    LC PLUG BOOT,2MM,STS,NO LOGO,AQUA EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP2B-S    LC PLUG BOOT,2MM,STS,NO LOGO,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP2G-S    LC PLUG BOOT,2MM,STS,NO LOGO,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP2N-S    LC PLUG BOOT,2MM,STS,NO LOGO,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP2R-S    LC PLUG BOOT,2MM,STS,NO LOGO,RED EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP2W-S    LC PLUG BOOT,2MM,STS,NO LOGO,WHITE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP3A      LC PLUG BOOT,3MM,STS,NO LOGO,AQUA EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   95-400-11-BP3B      LC PLUG BOOT,3MM,STS,NO LOGO,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP3G      LC PLUG BOOT,3MM,STS,NO LOGO,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP3N      LC PLUG BOOT,3MM,STS,NO LOGO,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP3R      LC PLUG BOOT,3MM,STS,NO LOGO,RED EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   95-400-11-BP3W      LC PLUG BOOT,3MM,STS,NO LOGO,WHITE EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   95-400-11-BP3Y      LC PLUG BOOT,3MM,STS,NO LOGO,YELLOW EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   95-400-11-BP9A      LC PLUG BOOT,900UM,STAIRSTEP,NO LOGO,AQU EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP9B      LC PLUG BOOT,900UM,SS,NO LOGO,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP9G      LC PLUG BOOT,900UM,SS,NO LOGO,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP9K      LC PLUG BOOT,900UM,STAIRSTEP,NO LOGO,BGE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP9N      LC PLUG BOOT,900UM,SS,NO LOGO,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-11-BP9W      LC PLUG BOOT,900UM,SS,NO LOGO,WHITE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-12-BP26      LC 1.6/2.0MM CRIMP RING EA B $0.24 8.83% $0.22 See Labor Rate N/A

Corning   95-400-12-BP3       LC 3.0MM CRIMP RING EA B $0.23 4.81% $0.22 See Labor Rate N/A

Corning   95-400-14-BP        ULTRA CLEAN DUST CAP EA B $0.08 2.78% $0.08 See Labor Rate N/A

Corning   95-400-17-BP        DUST CAP,LC CONNECTOR EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-25-RJSM      MTRJ,BOP,PIN KEEPER ASSY,SM EA B $4.54 5.64% $4.28 See Labor Rate N/A

Corning   95-400-28-BP3       CRIMP BAND, MTRJ, 3MM EA B $0.24 8.83% $0.22 See Labor Rate N/A

Corning   95-400-28-BP6       CRIMP BAND, MTRJ, 1.6MM MINI-ZIP EA B $0.16 6.18% $0.15 See Labor Rate N/A

Corning   95-400-29-BP3A      BOOT,MTRJ, 3.0MM, AQUA, NO LOGO EA B $0.16 6.18% $0.15 See Labor Rate N/A

Corning   95-400-29-BP3B      BOOT, MTRJ, 3.0MM, BLACK, NO LOGO EA B $0.16 6.18% $0.15 See Labor Rate N/A

Corning   95-400-29-BP3Y      BOOT, MTRJ, 3.0MM, YELLOW, NO LOGO EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-29-BP6A      Boot;    MT-RJ;    1.6mm Mini-Zip;    Aqua with No Logo EA B $0.16 6.18% $0.15 See Labor Rate N/A

Corning   95-400-29-BP6B      BOOT,MTRJ,1.6MM MINI-ZIP,BLACK,NO LOGO EA B $0.16 6.18% $0.15 See Labor Rate N/A

Corning   95-400-31-BP2A      SC BOOT,2MM,SEG,HC,NO LOGO,AQUA EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP2B      SC BOOT,2MM,SEG,HC,NO LOGO,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP2G      SC BOOT,2MM,SEG,HC,NO LOGO,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP2N      SC BOOT,2MM,SEG,HC,NO LOGO,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP2R      SC BOOT,2MM,SEG,HC,NO LOGO,RED EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP2W      SC BOOT,2MM,SEG,HC,NO LOGO,WHITE EA B $0.15 3.95% $0.14 See Labor Rate N/A
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Corning   95-400-31-BP3A      SC BOOT,3MM,TAP SEG,HC,NO LOGO,AQUA EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP3B      SC BOOT,3MM,TAP SEG,HC,NO LOGO,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP3G      SC BOOT,3MM,TAP SEG,HC,NO LOGO,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP3K      Boot 3 mm, SC, beige no logo EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP3N      SC BOOT,3MM,TAP SEG,HC,NO LOGO,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP3R      SC BOOT,3MM,TAP SEG,HC,NO LOGO,RED EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP3W      SC BOOT,3MM,TAP SEG,HC,NO LOGO,WHITE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-31-BP3Y      Boot 3 mm, SC, yellow no logo EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP2A      FC/ST BOOT,2MM,STS,HC,PLUS CORNING,AQUA EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP2B      FC/ST BOOT,2MM,STS,HC,PLUS CORNING,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP2G      FC/ST BOOT,2MM,STS,HC,PLUS CORNING,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP2K      FC/ST BOOT,2MM,STS,HC,PLUS CORNING,BEIGE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP2N      FC/ST BOOT,2MM,STS,HC,PLUS CORNING,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP2R      BOOT 1.6-2MM, FC/ST, RED WITH LOGO EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP2W      FC/ST BOOT,2MM,STS,HC,PLUS CORNING,WHITE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP3B      FC/ST BOOT,3MM,STS,HC,PLUS CORNING,BLACK EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP3G      FC/ST BOOT,3MM,STS,HC,PLUS CORNING,GREEN EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP3K      FC/ST BOOT,3MM,STS,HC,PLUS CORNING,BEIGE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP3N      FC/ST BOOT,3MM,STS,HC,PLUS CORNING,BLUE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP3R      FC/ST BOOT,3MM,STS,HC,PLUS CORNING,RED EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP3W      FC/ST BOOT,3MM,STS,HC,PLUS CORNING,WHITE EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-32-BP3Y      FC/ST BOOT,3MM,STS,HC,PLUS CORNING,YELLO EA B $0.15 3.95% $0.14 See Labor Rate N/A

Corning   95-400-50-BP2B      BOOT, UNICAM, 2MM, SC, BLACK, BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-50-BP2N      BOOT,UNICAM, 2MM, SC, BLUE, BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-50-BP2W      BOOT, UNICAM, 2MM, SC, WHITE, BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-50-BP3B      BOOT, UNICAM, 3MM, SC, BLCK, BULK EA B $0.31 6.81% $0.29 See Labor Rate N/A

Corning   95-400-50-BP3N      BOOT, UNICAM, 3MM, SC, BLU, BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-50-BP3W      BOOT, UNICAM, 3MM, SC, WHT, BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-50-BP9N      BOOT,UNICAM,900UM,SC/ST/FC,BLUE,BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-50-BP9R      BOOT,UNICAM,900UM,SC/ST/FC,RED,BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-50-BP9W      BOOT,UNICAM,SC/ST/FC,WHITE,BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-51-BP2B      BOOT,UNICAM,2MM,ST/FC, BLACK, BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-51-BP2N      BOOT,UNICAM,2MM,ST/FC,BLUE,BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-51-BP3B      BOOT,UNICAM,3MM,ST/FC,BLACK,BULK EA B $0.31 5.59% $0.29 See Labor Rate N/A

Corning   95-400-53-BP        CRIMP RING, UNICAM FOR 900, LC,SC,ST,FC EA B $0.46 3.54% $0.44 See Labor Rate N/A

Corning   979702BJ131001M     2F RIB ULTRABEND MTRJ/MTRJ 1M EA B $26.97 10.01% $24.27 See Labor Rate N/A

Corning   979702KJ140001M     2F RIB MTRJ/MTRJ       1M EA B $27.28 10.02% $24.55 See Labor Rate N/A

Corning   979702KJ140002M     2F RIB MTRJ/MTRJ       2M EA B $28.40 10.05% $25.55 See Labor Rate N/A

Corning   979702KJ140003M     2F RIB MTRJ/MTRJ 3M EA B $29.52 10.08% $26.55 See Labor Rate N/A

Corning   979702KJ140005M     2F RIB MTRJ/MTRJ       5M EA B $31.76 10.15% $28.54 See Labor Rate N/A

Corning   A0276859            SPLICE PACK YELLOW 25/PK 250-250 FIBER PK B $17.00 0.00% $17.00 See Labor Rate N/A

Corning   A0295149            SPLICE PACK BLUE 25/PK 250-900 FIBER PK B $17.00 0.00% $17.00 See Labor Rate N/A

Corning   A0295150            SPLICE PACK GREEN 25/PK 900-900 FIBER PK B $17.00 0.00% $17.00 See Labor Rate N/A

Corning   A0341672            TUBESPLITTER ASSY- BLUE (2.3MM TO 2.8MM) EA B $30.00 0.00% $30.00 See Labor Rate N/A

Corning   A0362957            TUBESPLITTER ASSY- RED (2.7MM TO 3.0MM) EA B $30.00 0.00% $30.00 See Labor Rate N/A

Corning   A0364968            FMS FRAME END GUARDS EA B $312.50 9.98% $281.30 See Labor Rate N/A

Corning   A0370984            NT7E74AA(EARTHQUAKE ANCHOR EA B $45.00 2.32% $43.96 See Labor Rate N/A

Corning   A0375902            QFMCC1A CABLE CLAMP ASSY EA B $30.00 2.36% $29.29 See Labor Rate N/A

Corning   A0388952            QFMCG1A CABLE GRIP #1, 8mm DIA. PK B $5.30 10.03% $4.77 See Labor Rate N/A

Corning   A0388958            Grip Cable #6 (20.5mm dia) PK B $5.30 10.03% $4.77 See Labor Rate N/A

Corning   A0390782            QFMTS2A FIBER TERMINATION SHELF (F.W.) EA B $456.15 9.98% $410.61 See Labor Rate N/A

Corning   A0390783            Panel Cable Cross Connect - e/w 4 cable clamps EA B $450.00 10.01% $404.95 See Labor Rate N/A

Corning   A0390791            QFMFF5A FRAME ASSY. CROSS-CONNECT EA B $3,389.77 9.98% $3,051.42 See Labor Rate N/A

Corning   A0390792            QFMFF6A FRAME ASSY. INTER-CONNECT EA B $3,500.00 2.36% $3,417.30 See Labor Rate N/A

Corning   A0391180            QFMST1A SPLICE MODULE EA B $38.14 9.98% $34.34 See Labor Rate N/A

Corning   A0391181            QFMST2A SPLICE MODULE EA B $38.14 9.98% $34.34 See Labor Rate N/A

Corning   A0391183            QFMSS2A SHELF  6POS.  BRKT. EA B $101.16 9.97% $91.07 See Labor Rate N/A

Corning   A0400978            TUBESPLITTER ASSY-YELLOW(4.8MM TO 5.3MM) EA B $30.00 0.00% $30.00 See Labor Rate N/A

Corning   A0401173            QFMVSC1A VAULT SPLICE CAB. (STD. MODEL) EA B $1,200.00 2.36% $1,171.64 See Labor Rate N/A

Corning   A0401312            QFMVSCK2A MAN HOLE RK. KIT EA B $45.00 2.36% $43.94 See Labor Rate N/A

Corning   A0402582            QFMRK2A FR.DOOR PNL KIT EA B $1,059.30 9.98% $953.57 See Labor Rate N/A
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Corning   A0402798            QFMVSCWC3/4 WATERTIGHT CONN EA B $15.89 9.96% $14.31 See Labor Rate N/A

Corning   A0402799            QFMVSCWC1 WATERTIGHT CONN EA B $15.89 9.96% $14.31 See Labor Rate N/A

Corning   A0405715            QFMST10A SPLICE MODULE EA B $38.65 5.58% $36.49 See Labor Rate N/A

Corning   A0408181            QFMFS1A FIBER STORAGE PNL EA B $340.00 2.36% $331.97 See Labor Rate N/A

Corning   A0408255            QFMPSC1 PREMISES SPL.CAB EA B $500.00 2.36% $488.19 See Labor Rate N/A

Corning   A0409409            QFMBT1A, KIT, BRAIDED TUBING EA B $123.53 9.98% $111.21 See Labor Rate N/A

Corning   A0409410            
Tubing Braided White - up to 8  900um fibers    11.8 ft 

coil (3.6m)
EA B $12.71 9.96% $11.44 See Labor Rate N/A

Corning   A0409876            QFMSC5A CABINET E/W BASE EA B $1,167.78 2.36% $1,140.18 See Labor Rate N/A

Corning   A0410107            QFMWB3A, EXTENSION BRACKET KIT, FMS EA B $125.00 2.36% $122.05 See Labor Rate N/A

Corning   A0410314            QFMWK2A FR WALL MTD KIT EA B $1,602.62 2.33% $1,565.30 See Labor Rate N/A

Corning   A0615205            Battery- DC Patch Cord, Charger EA B $16.42 4.33% $15.71 See Labor Rate N/A

Corning   A0620189            QFNFF6A FRAME PNL. KIT EA B $423.72 9.98% $381.43 See Labor Rate N/A

Corning   A0622326            QFMBT5A, KIT, BRAIDED TUBING EA B $116.52 9.98% $104.89 See Labor Rate N/A

Corning   A0627071            QFMBT6A, KIT, BRAIDED TUBING EA B $14.36 9.98% $12.93 See Labor Rate N/A

Corning   A757512TD8AAU030F   12F PDCSX+ ULTRABEND MTP/MTP   30F EA B $543.58 6.16% $510.07 See Labor Rate N/A

Corning   A757512TD8AAU040F   12F PDCSX+ ULTRABEND MTP/MTP    40F EA B $567.42 6.14% $532.59 See Labor Rate N/A

Corning   A757512TD8AAU050F   12F PDCSX+ ULTRABEND MTP/MTP    50F EA B $591.27 6.12% $555.11 See Labor Rate N/A

Corning   A757512TD8AAU060F   12F PDCSX+ ULTRABEND MTP/MTP    60F EA B $615.12 6.10% $577.63 See Labor Rate N/A

Corning   A757512TD8AAU070F   12F PDCSX+ ULTRABEND MTP/MTP    70F EA B $638.96 6.08% $600.14 See Labor Rate N/A

Corning   A757512TD8AAU080F   12F PDCSX+ ULTRABEND MTP/MTP    80F EA B $662.81 6.06% $622.66 See Labor Rate N/A

Corning   A757512TD8AAU090F   12F PDCSX+ ULTRABEND MTP/MTP    90F EA B $686.66 6.04% $645.18 See Labor Rate N/A

Corning   A757512TD8AAU100F   12F PDCSX+ ULTRABEND MTP/MTP   100F EA B $710.51 6.02% $667.70 See Labor Rate N/A

Corning   A757512TD8AAU110F   12F PDCSX+ ULTRABEND MTP/MTP   110F EA B $734.35 6.01% $690.22 See Labor Rate N/A

Corning   A757512TD8AAU120F   12F PDCSX+ ULTRABEND MTP/MTP   120F EA B $758.20 6.00% $712.74 See Labor Rate N/A

Corning   A757512TD8AAU130F   12F PDCSX+ ULTRABEND MTP/MTP   130F EA B $782.05 5.98% $735.26 See Labor Rate N/A

Corning   A757512TD8AAU140F   12F PDCSX+ ULTRABEND MTP/MTP   140F EA B $805.89 5.97% $757.77 See Labor Rate N/A

Corning   A757512TD8AAU150F   12F PDCSX+ ULTRABEND MTP/MTP   150F EA B $829.74 5.96% $780.29 See Labor Rate N/A

Corning   A757512TD8AAU160F   12F PDCSX+ ULTRABEND MTP/MTP   160F EA B $853.59 5.95% $802.81 See Labor Rate N/A

Corning   A757512TD8AAU170F   12F PDCSX+ ULTRABEND MTP/MTP   170F EA B $877.43 5.94% $825.33 See Labor Rate N/A

Corning   A757512TD8AAU180F   12F PDCSX+ ULTRABEND MTP/MTP   180F EA B $895.77 5.93% $842.65 See Labor Rate N/A

Corning   A757512TD8AAU190F   12F PDCSX+ ULTRABEND MTP/MTP   190F EA B $919.62 5.92% $865.18 See Labor Rate N/A

Corning   A757512TD8AAU200F   12F PDCSX+ ULTRABEND MTP/MTP   200F EA B $943.46 5.91% $887.68 See Labor Rate N/A

Corning   A757524TD8AAU030F   24F PDCSX+ ULTRABEND MTP/MTP    30F EA B $1,009.84 6.21% $947.14 See Labor Rate N/A

Corning   A757524TD8AAU040F   24F PDCSX+ ULTRABEND MTP/MTP   40F EA B $1,061.38 6.18% $995.81 See Labor Rate N/A

Corning   A757524TD8AAU050F   24F PDCSX+ ULTRABEND MTP/MTP    50F EA B $1,112.92 6.15% $1,044.48 See Labor Rate N/A

Corning   A757524TD8AAU060F   24F PDCSX+ ULTRABEND MTP/MTP   60F EA B $1,164.46 6.12% $1,093.15 See Labor Rate N/A

Corning   A757524TD8AAU070F   24F PDCSX+ ULTRABEND MTP/MTP   70F EA B $1,216.00 6.10% $1,141.82 See Labor Rate N/A

Corning   A757524TD8AAU080F   24F PDCSX+ ULTRABEND MTP/MTP   80F EA B $1,267.54 6.08% $1,190.49 See Labor Rate N/A

Corning   A757524TD8AAU090F   24F PDCSX+ ULTRABEND MTP/MTP   90F EA B $1,319.08 6.06% $1,239.16 See Labor Rate N/A

Corning   A757524TD8AAU100F   24F PDCSX+ ULTRABEND MTP/MTP   100F EA B $1,370.62 6.04% $1,287.83 See Labor Rate N/A

Corning   A757524TD8AAU110F   24F PDCSX+ ULTRABEND MTP/MTP   110F EA B $1,416.65 6.03% $1,331.29 See Labor Rate N/A

Corning   A757524TD8AAU120F   24F PDCSX+ ULTRABEND MTP/MTP   120F EA B $1,468.19 6.01% $1,379.96 See Labor Rate N/A

Corning   A757524TD8AAU130F   24F PDCSX+ ULTRABEND MTP/MTP   130F EA B $1,519.73 5.99% $1,428.63 See Labor Rate N/A

Corning   A757524TD8AAU140F   24F PDCSX+ ULTRABEND MTP/MTP   140F EA B $1,571.27 5.98% $1,477.30 See Labor Rate N/A

Corning   A757524TD8AAU150F   24F PDCSX+ ULTRABEND MTP/MTP   150F EA B $1,622.81 5.97% $1,525.97 See Labor Rate N/A

Corning   A757524TD8AAU160F   24F PDCSX+ ULTRABEND MTP/MTP   160F EA B $1,674.35 5.96% $1,574.64 See Labor Rate N/A

Corning   A757524TD8AAU170F   24F PDCSX+ ULTRABEND MTP/MTP   170F EA B $1,725.89 5.94% $1,623.31 See Labor Rate N/A

Corning   A757524TD8AAU180F   24F PDCSX+ ULTRABEND MTP/MTP   180F EA B $1,777.43 5.93% $1,671.98 See Labor Rate N/A

Corning   A757524TD8AAU190F   24F PDCSX+ ULTRABEND MTP/MTP   190F EA B $1,828.97 5.92% $1,720.65 See Labor Rate N/A

Corning   A757524TD8AAU200F   24F PDCSX+ ULTRABEND MTP/MTP   200F EA B $1,880.51 5.91% $1,769.32 See Labor Rate N/A

Corning   A757548TC8AAU030F   48F PRBSX+ ULTRABEND MTP/MTP    30F EA B $2,204.11 6.16% $2,068.43 See Labor Rate N/A

Corning   A757548TC8AAU050F   48F PRBSX+ ULTRABEND MTP/MTP    50F EA B $2,536.73 6.08% $2,382.53 See Labor Rate N/A

Corning   A757548TC8AAU060F   48F PRBSX+ ULTRABEND MTP/MTP    60F EA B $2,703.05 6.05% $2,539.58 See Labor Rate N/A

Corning   A757548TC8AAU080F   48F PRBSX+ ULTRABEND MTP/MTP    80F EA B $3,035.67 6.00% $2,853.68 See Labor Rate N/A

Corning   A757548TC8AAU100F   48F PRBSX+ ULTRABEND MTP/MTP   100F EA B $3,368.29 5.95% $3,167.77 See Labor Rate N/A

Corning   A757548TC8AAU110F   48F PRBSX+ ULTRABEND MTP/MTP    110F EA B $3,534.60 5.93% $3,324.83 See Labor Rate N/A

Corning   A757548TC8AAU120F   48F PRBSX+ ULTRABEND MTP/MTP    120F EA B $3,700.92 5.92% $3,481.88 See Labor Rate N/A

Corning   A757548TC8AAU150F   48F PRBSX+ ULTRABEND MTP/MTP   150F EA B $4,199.85 5.88% $3,953.03 See Labor Rate N/A

Corning   A757548TC8AAU170F   48F PRBSX+ ULTRABEND MTP/MTP    170F EA B $4,532.48 5.85% $4,267.13 See Labor Rate N/A

Corning   A757572TC8AAU050F   72F PRBSX+ ULTRABEND MTP/MTP    50F EA B $3,682.04 6.10% $3,457.59 See Labor Rate N/A
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Corning   A757572TC8AAU070F   72F PRBSX+ ULTRABEND MTP/MTP    70F EA B $4,156.82 6.04% $3,905.93 See Labor Rate N/A

Corning   A757572TC8AAU080F   72F PRBSX+ ULTRABEND MTP/MTP    80F EA B $4,394.22 6.01% $4,130.11 See Labor Rate N/A

Corning   A757572TC8AAU100F   72F PRBSX+ ULTRABEND MTP/MTP   100F EA B $4,869.00 5.97% $4,578.44 See Labor Rate N/A

Corning   A757572TC8AAU150F   72F PRBSX+ ULTRABEND MTP/MTP   150F EA B $6,055.95 5.89% $5,699.29 See Labor Rate N/A

Corning   A757596TC8AAU050F   96F PRBSX+ ULTRABEND MTP/MTP    50F EA B $4,784.73 6.11% $4,492.41 See Labor Rate N/A

Corning   A757596TC8AAU060F   96F PRBSX+ ULTRABEND MTP/MTP 60F EA B $5,080.43 6.08% $4,771.64 See Labor Rate N/A

Corning   A757596TC8AAU100F   96F PRBSX+ ULTRABEND MTP/MTP   100F EA B $6,263.23 5.98% $5,888.57 See Labor Rate N/A

Corning   A757596TC8AAU150F   96F PRBSX+ ULTRABEND MTP/MTP 150F EA B $7,741.73 5.90% $7,284.72 See Labor Rate N/A

Corning   A7575E4TC8AAU050F   144F PRBSX+ ULTRABEND MTP/MTP 50F EA B $7,051.35 6.12% $6,619.86 See Labor Rate N/A

Corning   A7575E4TC8AAU060F   144F PRBSX+ ULTRABEND MTP/MTP   60F EA B $7,485.52 6.09% $7,029.85 See Labor Rate N/A

Corning   A7575E4TC8AAU070F   144F PRBSX+ ULTRABEND MTP/MTP 70F EA B $7,919.68 6.06% $7,439.84 See Labor Rate N/A

Corning   A7575E4TC8AAU080F   144F PRBSX+ ULTRABEND MTP/MTP 80F EA B $8,353.85 6.03% $7,849.82 See Labor Rate N/A

Corning   A7575E4TC8AAU090F   144F PRBSX+ ULTRABEND MTP/MTP 90F EA B $8,788.01 6.01% $8,259.81 See Labor Rate N/A

Corning   A7575E4TC8AAU100F   144F PRBSX+ ULTRABEND MTP/MTP 100F EA B $9,222.18 5.99% $8,669.79 See Labor Rate N/A

Corning   A7575E4TC8AAU150F   144F PRBSX+ ULTRABEND MTP/MTP 150F EA B $11,456.25 5.91% $10,779.45 See Labor Rate N/A

Corning   A909012RD8AAU030F   12F PMCDC MTPA/MTPA   30F EA B $555.28 5.57% $524.36 See Labor Rate N/A

Corning   A909012RD8AAU040F   12F PMCDC MTPA/MTPA   40F EA B $564.98 5.57% $533.51 See Labor Rate N/A

Corning   A909012RD8AAU050F   12F PMCDC MTPA/MTPA   50F EA B $574.67 5.57% $542.67 See Labor Rate N/A

Corning   A909012RD8AAU060F   12F PMCDC MTPA/MTPA   60F EA B $584.36 5.57% $551.81 See Labor Rate N/A

Corning   A909012RD8AAU080F   12F PMCDC MTPA/MTPA   80F EA B $603.75 5.57% $570.13 See Labor Rate N/A

Corning   A909012RD8AAU100F   12F PMCDC MTPA/MTPA  100F EA B $623.13 5.57% $588.43 See Labor Rate N/A

Corning   A909012RD8AAU120F   12F PMCDC MTPA/MTPA  120F EA B $642.52 5.57% $606.74 See Labor Rate N/A

Corning   A909012RD8AAU150F   12F PMCDC MTPA/MTPA  150F EA B $671.69 5.58% $634.24 See Labor Rate N/A

Corning   A909024RD8AAU030F   24F PMCDC MTPA/MTPA 30F EA B $1,029.10 5.57% $971.79 See Labor Rate N/A

Corning   A909024RD8AAU040F   24F PMCDC MTPA/MTPA   40F EA B $1,051.41 5.57% $992.86 See Labor Rate N/A

Corning   A909024RD8AAU050F   24F PMCDC MTPA/MTPA   50F EA B $1,073.72 5.57% $1,013.92 See Labor Rate N/A

Corning   A909024RD8AAU060F   24F PMCDC MTPA/MTPA   60F EA B $1,096.03 5.57% $1,034.99 See Labor Rate N/A

Corning   A909024RD8AAU080F   24F PMCDC MTPA/MTPA   80F EA B $1,140.65 5.57% $1,077.12 See Labor Rate N/A

Corning   A909024RD8AAU100F   24F PMCDC MTPA/MTPA  100F EA B $1,185.26 5.57% $1,119.25 See Labor Rate N/A

Corning   A909024RD8AAU120F   24F PMCDC MTPA/MTPA  120F EA B $1,224.37 5.57% $1,156.18 See Labor Rate N/A

Corning   A909024RD8AAU160F   24F PMCDC MTPA/MTPA  160F EA B $1,313.60 5.57% $1,240.45 See Labor Rate N/A

Corning   A9090E4RC8AAU060F   144F PRIB MTPA/MTPA 60F EA B $6,121.81 5.57% $5,780.87 See Labor Rate N/A

Corning   A9090E4RC8AAU080F   144F PRIB MTPA/MTPA 80F EA B $6,385.20 5.57% $6,029.60 See Labor Rate N/A

Corning   A9090E4RC8AAU100F   144F PRIB MTPA/MTPA  100F EA B $6,648.59 5.57% $6,278.32 See Labor Rate N/A

Corning   ADP-DLC0-CAP        ADAPTER DUST CAP, DUP LC EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   ADP-DLC0-CCGRC-CLS  LC DUP ADAPTER,APC,CER,CORNING EA B $15.70 2.33% $15.33 See Labor Rate N/A

Corning   ADP-DMTR-CNARF-CLS  ADAPTER,MTRJ DUPLEX SC,SX+,CORNING EA B $8.42 5.57% $7.95 See Labor Rate N/A

Corning   ADP-DMTR-CNBRF-CLS  ADAPTER,MTRJ DUPLEX SC,50UM,CORNING EA B $5.46 5.50% $5.16 See Labor Rate N/A

Corning   ADP-DMTR-CNKRF-CLS  ADAPTER,MTRJ DUPLEX SC,MM,CORNING EA B $5.46 5.50% $5.16 See Labor Rate N/A

Corning   ADP-DMTR-CNNRF-CLS  ADAPTER,MTRJ DUPLEX SC,SM,CORNING EA B $8.42 5.57% $7.95 See Labor Rate N/A

Corning   ADP-DSC0-CAP        ADAPTER DUST CAP, DUP SC EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   ADP-DSC0-CCAFL-CLS  ADPT,SC DUP,SX+,CP/CR,FL,S,CORNING EA B $9.45 5.57% $8.92 See Labor Rate N/A

Corning   ADP-DSC0-CCBFL-CLS  ADPT,SC DUP,MM,CP/CR,FL,S,CORNING EA B $9.45 2.38% $9.23 See Labor Rate N/A

Corning   ADP-DSC0-CCGFL-CLS  ADPT,SC DUP,APC,CP/CR,FL,S,CORNING EA B $9.45 5.57% $8.92 See Labor Rate N/A

Corning   ADP-DSC0-CCKFL-CLS  ADPT,SC DUP,MM 62.5,CP/CR,FL,S,CORNING EA B $9.45 10.02% $8.50 See Labor Rate N/A

Corning   ADP-DSC0-CCNFL-CLS  ADPT,SC DUP,SM,CP/CR,FL,S,CORNING EA B $9.45 10.02% $8.50 See Labor Rate N/A

Corning   ADP-DSC0-CCNFL-NLS  ADPT,SC DUP,SM,CP/CR,FL,S,NL EA B $9.45 5.57% $8.92 See Labor Rate N/A

Corning   ADP-DSC0-CMKFL-CLS  ADPT,SC DUP,MM 62.5,CP/PB,FL,S,CORNING EA B $7.85 10.02% $7.06 See Labor Rate N/A

Corning   ADP-DSC0-CMNFL-CLS  ADPT,SC DUP,SM,CP/PB,FL,S,CORNING EA B $7.85 5.61% $7.41 See Labor Rate N/A

Corning   ADP-FC00-CAP        ADAPTER DUST CAP, FC EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   ADP-FC00-MMXSF-NLS  ADPT, FC, SM/MM, MT/PB, SF, NO LOGO EA B $5.97 2.33% $5.83 See Labor Rate N/A

Corning   ADP-KDLC-CCGRF-C5S  ADPT,LC DUP KEY,CP/CR,GRN/50,RF/MT,CCS EA B $16.45 2.33% $16.07 See Labor Rate N/A

Corning   ADP-KDLC-CCGRF-C6S  ADPT,LC DUP KEY,CP/CR,GRN/62.5,RF/MT,CCS EA B $16.45 2.33% $16.07 See Labor Rate N/A

Corning   ADP-KDLC-CCGRF-CLS  LC KEYED DUP ADAPTER,CERAMIC,GREEN EA B $17.27 5.54% $16.31 See Labor Rate N/A

Corning   ADP-KDLC-CCNRF-C5S  ADPT,LC DUP KEY,CP/CR,BLU/50,RF/MT,CCS EA B $16.45 2.33% $16.07 See Labor Rate N/A

Corning   ADP-KDLC-CCNRF-CLS  LC KEYED DUP ADAPTER,CERAMIC,BLUE EA B $17.27 5.54% $16.31 See Labor Rate N/A

Corning   ADP-KDLC-CCRRF-C5S  ADPT,LC DUP KEY,CP/CR,RED/50,RF/MT,CCS EA B $16.45 2.33% $16.07 See Labor Rate N/A

Corning   ADP-KDLC-CCRRF-CLS  LC KEYED DUP ADAPTER,CERAMIC,RED EA B $17.27 5.54% $16.31 See Labor Rate N/A

Corning   ADP-KDLC-CCYRF-C5S  ADPT,LC DUP KEY,CP/CR,YEL/50,RF/MT,CCS EA B $16.45 2.33% $16.07 See Labor Rate N/A

Corning   ADP-KDLC-CCYRF-CLS  LC KEYED DUP ADAPTER,CERAMIC,YELLOW EA B $17.27 5.54% $16.31 See Labor Rate N/A

Corning   ADP-KDLC-CCYRF-CSS  ADPT,LC DUP KEY,CP/CR,YEL/SM,RF/MT,CCS EA B $19.74 2.34% $19.28 See Labor Rate N/A
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Corning   ADP-KRJ0-CNGFL-CLS  ADAPTER,KEYED MTRJ,GREEN,CORNING EA B $7.69 5.55% $7.26 See Labor Rate N/A

Corning   ADP-KRJ0-CNNFL-CLS  ADAPTER,KEYED MTRJ,BLUE,CORNING EA B $7.69 5.55% $7.26 See Labor Rate N/A

Corning   ADP-KRJ0-CNRFL-CLS  ADAPTER,KEYED MTRJ,RED,CORNING EA B $7.69 5.55% $7.26 See Labor Rate N/A

Corning   ADP-KRJ0-CNYFL-CLS  ADAPTER,KEYED MTRJ,YELLOW,CORNING EA B $7.69 5.55% $7.26 See Labor Rate N/A

Corning   ADP-MTP0-CNARF-CLS  ADAPTER,MTP,1MM,SX+,CORNING EA B $16.54 5.57% $15.62 See Labor Rate N/A

Corning   ADP-MTRJ-CNAFL-CLS  ADAPTER,MTRJ DUAL SC,SX+,CORNING EA B $6.65 5.58% $6.28 See Labor Rate N/A

Corning   ADP-MTRJ-CNKFL-CLS  ADAPTER,MTRJ DUAL SC,MM,CORNING EA B $4.54 9.98% $4.09 See Labor Rate N/A

Corning   ADP-MTRJ-CNNFL-CLS  ADAPTER,MTRJ DUAL SC,BLUE,CORNING EA B $6.65 9.97% $5.99 See Labor Rate N/A

Corning   ADP-SC00-CAP        ADAPTER DUST CAP, SC EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   ADP-SC00-CCADF-CLS  ADPT,SC,SX+,CP/CR,DT,S,CORNING EA B $5.48 2.30% $5.35 See Labor Rate N/A

Corning   ADP-SC00-CCBFL-CLS  ADPT,SC,MM,CP/CR,FL,S,CORNING EA B $5.48 5.56% $5.18 See Labor Rate N/A

Corning   ADP-SC00-CCBFL-NLS  ADPT,SC,MM,CP/CR,FL,S,N/LGO EA B $5.48 5.56% $5.18 See Labor Rate N/A

Corning   ADP-SC00-CCGFL-CLS  ADPT,SC,APC,CP/CR,FL,S,CORNING EA B $5.81 5.68% $5.48 See Labor Rate N/A

Corning   ADP-SC00-CCKDF-CLS  ADPT,SC,MM 62.5,CP/CR,DT,S,CORNING EA B $5.48 2.30% $5.35 See Labor Rate N/A

Corning   ADP-SC00-CCKFL-CLS  ADPT,SC,MM 62.5,CP/CR,FL,S,CORNING EA B $5.48 10.02% $4.93 See Labor Rate N/A

Corning   ADP-SC00-CCNDF-CLS  ADPT,SC,SM,CP HSG,CR SLV,DT FL,S,CORNING EA B $5.80 2.34% $5.66 See Labor Rate N/A

Corning   ADP-SC00-CCNFL-CLS  ADPT,SC,SM,CP/CR,FL,S,CORNING EA B $5.81 10.01% $5.23 See Labor Rate N/A

Corning   ADP-SC00-CMKFL-CLS  ADPT,SC,MM 62.5,CP/PB,FL,C,CORNING EA B $4.54 9.98% $4.09 See Labor Rate N/A

Corning   ADP-SC00-CMKFL-NLS  ADPT,SC,MM 62.5,CP/PB,FL,S,NL EA B $4.54 5.64% $4.28 See Labor Rate N/A

Corning   ADP-SC00-CMNFL-CLS  ADPT,SC,SM,CP/PB,FL,S,CORNING EA B $4.81 9.97% $4.33 See Labor Rate N/A

Corning   ADP-ST00-CAP        ADAPTER DUST CAP, ST EA B $0.15 3.41% $0.14 See Labor Rate N/A

Corning   ADP-ST00-MCBTH-NLS  ADPT,ST,MM 50,MT/CR,TH,S,NO LOGO EA B $3.49 5.58% $3.30 See Labor Rate N/A

Corning   ADP-ST00-MCKTH-NLS  ADPT,ST,MM 62.5,MT/CR,TH,S,NO LOGO EA B $3.49 5.58% $3.30 See Labor Rate N/A

Corning   ADP-ST00-MCNTH-NLS  ADPT,ST,SM,MT/CR,TH,S,NO LOGO EA B $3.49 9.86% $3.15 See Labor Rate N/A

Corning   ADP-ST00-MCXFL-NLS  Adapter ST SM/MM, cei, mh EA B $3.49 9.86% $3.15 See Labor Rate N/A

Corning   ADP-ST00-MMBTH-NLS  ADPT,ST,MM 50,MT/MY,TH,S,NO LOGO EA B $2.89 5.43% $2.73 See Labor Rate N/A

Corning   ADP-ST00-MMKFL-NLS  ADPT, ST, MT/PB, BGE/62.5, FL/NO, NL EA B $2.89 2.28% $2.82 See Labor Rate N/A

Corning   ADP-ST00-MMKTH-NLS  ADPT,ST,MM 62.5,MT/MT,TH,S,NO LOGO EA B $2.89 9.89% $2.60 See Labor Rate N/A

Corning   ADP-ST00-MMNTH-NLS  ADPT,ST,SM,MT/MT,TH,S,NO LOGO EA B $2.89 5.43% $2.73 See Labor Rate N/A

Corning   ADP-ST00-MMXTH-NLS  ADPT, ST, MT/PB, SM/MM, TH/NUT, NL EA B $2.89 9.89% $2.60 See Labor Rate N/A

Corning   ADP-STFC-MMXSF-NLS  ADPT,ST/FC,SM/MM,MT/PB,SQR FL,S,NO LOGO EA B $13.08 5.58% $12.35 See Labor Rate N/A

Corning   ATN-21-03           ATTENUATOR, FC/APC, 3DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-21-05           ATTENUATOR, FC/APC, 5DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-21-10           ATTENUATOR, FC/APC, 10DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-37U-BO-00       ATTENUATOR,ST,0DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-37U-BO-05       ATTENUATOR,ST,5DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-37U-BO-10       ATTENUATOR,ST,10DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-37U-BO-15       ATTENUATOR,ST,15DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-37U-BO-BK       ATTENUATOR,ST,BUILDOUT BLOCK,UNIVERSAL EA B $19.79 5.59% $18.68 See Labor Rate N/A

Corning   ATN-38U-BO-02       ATTENUATOR,SC,2DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-03       ATTENUATOR,SC,3DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-05       ATTENUATOR,SC,5DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-06       ATTENUATOR,SC,6DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-07       ATTENUATOR,SC,7DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-09       ATTENUATOR,SC,9DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-10       ATTENUATOR,SC,10DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-15       ATTENUATOR,SC,15DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   ATN-38U-BO-BK       ATTENUATOR,SC,BUILDOUT,BASE,UNIVERSAL EA B $19.79 5.59% $18.68 See Labor Rate N/A

Corning   ATN-54-01           ATTENUATOR TYPE FC/UPC 1DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-54-02           ATTENUATOR TYPE FC/UPC 2dB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-54-03           ATTENUATOR TYPE FC/UPC 3DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-54-05           ATTENUATOR, FC/UPC, 5DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-54-07           ATTENUATOR TYPE FC/UPC 7DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-54-10           ATTENUATOR, FC/UPC, 10DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-54-15           ATTENUATOR, FC/UPC, 15DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-54-20           ATTENUATOR, FC/UPC, 20DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-01           ATTENUATOR, SC/UPC, 1DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-02           ATTENUATOR, SC/UPC, 2DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-03           ATTENUATOR, SC/UPC, 3DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-04           ATTENUATOR, SC/UPC,4DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-05           ATTENUATOR, SC/UPC, 5DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Page 513 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Corning   ATN-58-06           ATTENUATOR, SC/UPC, 6DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-07           ATTENUATOR, SC/UPC, 7DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-08           ATTENUATOR TYPE SC/UPC 8DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-09           ATTENUATOR, SC/UPC, 9DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-10           ATTENUATOR, SC/UPC, 10DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-11           ATTENUATOR TYPE SC/UPC 11dB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-12           ATTENUATOR TYPE SC/UPC 12dB (NS) EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-15           ATTENUATOR, SC/UPC, 15DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-58-20           ATTENUATOR, SC/UPC, 20DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-01           ATTENUATOR, ST/UPC, 1DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-03           ATTENUATOR, ST/UPC, 3DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-04           ATTENUATOR, ST/UPC, 4DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-05           ATTENUATOR, ST/UPC, 5DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-06           ATTENUATOR, ST/UPC, 6DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-07           ATTENUATOR, ST/UPC, 7DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-09           ATTENUATOR, ST/UPC, 9DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-10           ATTENUATOR, ST/UPC, 10DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-15           ATTENUATOR, ST/UPC, 15DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-61-20           ATTENUATOR, ST/UPC, 20DB EA B $50.00 5.57% $47.22 See Labor Rate N/A

Corning   ATN-65-01           ATTENUATOR, SC/APC, 1DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-65-02           ATTENUATOR, SC/APC, 2DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-65-03           ATTENUATOR, SC/APC, 3DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-65-04           ATTENUATOR, SC/APC,4DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-65-05           ATTENUATOR, SC/APC, 5DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-65-10           ATTENUATOR, SC/APC, 10DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-65-15           ATTENUATOR, SC/APC, 15DB EA B $53.08 5.57% $50.12 See Labor Rate N/A

Corning   ATN-A10-01          ATTENUATOR, LCUPC 1DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-02          ATTENUATOR,LCUPC,2DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-03          ATTENUATOR, LCUPC, 3DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-04          ATTENUATOR, LCUPC 4DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-05          ATTENUATOR, LCUPC 5DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-06          ATTENUATOR, LCUPC, 6DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-07          ATTENUATOR, LCUPC 7DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-08          ATTENUATOR, LCUPC 8DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-09          ATTENUATOR, LCUPC 9DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-10          ATTENUATOR, LCUPC 10DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-11          ATTENUATOR, LCUPC,11DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-12          ATTENUATOR, LCUPC, 12DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-13          ATTENUATOR, LCUPC, 13DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-14          ATTENUATOR, LCUPC, 14DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-15          ATTENUATOR, LCUPC 15DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-16          ATTENUATOR, LCUPC,16DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-17          ATTENUATOR, LCUPC,17DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-20          ATTENUATOR, LCUPC 20DB EA B $69.00 5.57% $65.16 See Labor Rate N/A

Corning   ATN-A10-BO-05       ATTENUATOR,LC,5DB,BUILDOUT,UNIVERSAL EA B $92.31 5.57% $87.17 See Labor Rate N/A

Corning   BFA-DIN             DIN Bare fiber adapter EA B $196.00 4.43% $187.33 See Labor Rate N/A

Corning   BFA-FC              FC Bare fiber adapter EA B $156.00 4.43% $149.10 See Labor Rate N/A

Corning   BFA-KIT             KIT,BARE FIBER ADAPTER,FC/SC/ST EA B $450.00 4.43% $430.09 See Labor Rate N/A

Corning   BFA-SC              BARE FIBER ADAPTOR,SC EA B $156.00 7.59% $144.17 See Labor Rate N/A

Corning   BFA-ST              BARE FIBER ADAPTOR,ST EA B $156.00 7.59% $144.17 See Labor Rate N/A

Corning   BKT-SC-C            AERIAL CLOSURE BRACKET KIT EA B $54.16 5.58% $51.14 See Labor Rate N/A

Corning   BOOTCLIP-45-50      45 DEGREE BOOT CLIPS LC 50 EA B $0.54 5.96% $0.51 See Labor Rate N/A

Corning   BOOTCLIP-90-50      90 DEGREE BOOT CLIPS LC 50 EA B $1.00 5.43% $0.95 See Labor Rate N/A

Corning   BOOTCLIP-BP100      90 DEGREE BOOT CLIPS LC 100 EA B $1.00 5.43% $0.95 See Labor Rate N/A

Corning   BRP-19-1-75         BLANK RACK PANEL,19"X1.75",WRNK BLK,ROHS EA B $16.43 5.57% $15.51 See Labor Rate N/A

Corning   BRP-19-2-75         BLANK RACK PANEL,19"X3.50",WRNK BLK,ROHS EA B $24.65 5.58% $23.27 See Labor Rate N/A

Corning   BRP-19-3-75         BLANK RACK PANEL, 19" X 5.25", WRNK BLK EA B $32.85 5.58% $31.02 See Labor Rate N/A

Corning   BRP-19-4-75         BLANK RACK PANEL, 19" X 7.25", WRNK BLK EA B $51.48 9.98% $46.34 See Labor Rate N/A

Corning   BRP-19-5-75         BLANK RACK PANEL, 19" X 8.75", WRNK BLK EA B $64.74 5.57% $61.13 See Labor Rate N/A

Corning   CCH-01U             CLOSET CONN, HOUSING, 1U (F/2 PANELS) EA B $190.16 9.98% $171.18 See Labor Rate N/A

Corning   CCH-01U-1215T       CCH-01U W/12 ST BULKHEAD MM SLVS EA B $246.53 9.98% $221.92 See Labor Rate N/A
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Corning   CCH-01U-1225T       CCH-01U W/12 PST BULKHEAD MM SLVS EA B $242.30 9.98% $218.11 See Labor Rate N/A

Corning   CCH-01U-1291        CCH-01U W/6 DUP SC MM SLVS EA B $255.74 9.98% $230.21 See Labor Rate N/A

Corning   CCH-01U-2491        CCH-01U W/12 DUP SC MM SLVS EA B $299.52 9.98% $269.62 See Labor Rate N/A

Corning   CCH-01U-RECESS-KIT  KIT, CCH-01U RECESS EA B $35.60 5.56% $33.62 See Labor Rate N/A

Corning   CCH-01U-RH          CLOSET CONN HSG, 1U (F/2 PANELS) ROHS EA B $187.36 5.57% $176.92 See Labor Rate N/A

Corning   CCH-02U             CLOSET CONN. HOUSING, 2U (F/4 PANELS) EA B $226.11 9.98% $203.54 See Labor Rate N/A

Corning   CCH-02U-2415T       CCH-02U W/24 BULKHEAD ST MM SLVS EA B $335.58 9.98% $302.08 See Labor Rate N/A

Corning   CCH-02U-2425T       
2U Closet Connector Housing with 4 6F metal (PB) 

insert adapter panels
EA B $327.09 9.98% $294.43 See Labor Rate N/A

Corning   CCH-02U-2491        CCH-02U W/12 DUP SC SLVS EA B $353.98 9.98% $318.64 See Labor Rate N/A

Corning   CCH-02U-4891        2U CCH housing with 4 SC 12F MM Comp Ins EA B $435.00 5.57% $410.77 See Labor Rate N/A

Corning   CCH-03U             CLOSET CONNECTOR HOUSING, 3U (F/6 PNLS) EA B $256.73 9.98% $231.10 See Labor Rate N/A

Corning   CCH-04U             CLOSET CONNECTOR HOUSING, 4U (F/12 PNLS) EA B $288.13 9.98% $259.37 See Labor Rate N/A

Corning   CCH-04U-7259        CCH-04U W/36 DUP SC SM SLVS EA B $828.37 5.57% $782.24 See Labor Rate N/A

Corning   CCH-04U-7291        CCH-04U W/36 DUP SC MM SLVS EA B $616.18 5.57% $581.87 See Labor Rate N/A

Corning   CCH-04U-E491        CCH-04U W/72 DUP SC COMP MM SLVS, ROHS EA B $944.25 5.57% $891.67 See Labor Rate N/A

Corning   CCH-04U-HDWE-KIT    CCH-04U HARDWARE KIT EA B $79.22 5.57% $74.81 See Labor Rate N/A

Corning   CCH-04U-SIDEPNL     CCH-04U-SIDEPNL EA B $17.94 5.57% $16.94 See Labor Rate N/A

Corning   CCH-BLNK            PANEL, CCH, BLANK EA B $10.91 10.00% $9.82 See Labor Rate N/A

Corning   CCH-CP06-11         PANEL, W/6 SM FC EA B $50.88 9.99% $45.80 See Labor Rate N/A

Corning   CCH-CP06-11-P03RH   PANEL, W/6 SM FC (TER-052) & 3M PIGTAIL EA B $191.54 5.57% $180.87 See Labor Rate N/A

Corning   CCH-CP06-15T        PANEL,W/6 MM THREADED ST CR EA B $27.77 9.99% $25.00 See Labor Rate N/A

Corning   CCH-CP06-15T-P03KH  CCH PANEL W/6 MM/SM THRD ST CR PGTLS 3M EA B $170.25 5.57% $160.77 See Labor Rate N/A

Corning   CCH-CP06-19T        PANEL, W/6 SM THREADED ST, CR EA B $31.35 9.97% $28.22 See Labor Rate N/A

Corning   CCH-CP06-19T-P03RH  PANEL, W/6 SM THREADED S & 3M PGTL EA B $191.54 5.57% $180.87 See Labor Rate N/A

Corning   CCH-CP06-21         PANEL, W/6 SM FCAPC EA B $75.48 5.57% $71.28 See Labor Rate N/A

Corning   CCH-CP06-21-P03RH   PANEL, W/6 SM FCAPC (TER-521) & PIGTAIL EA B $219.93 5.57% $207.68 See Labor Rate N/A

Corning   CCH-CP06-25T        PANEL, W/6 MM THREADED ST EA B $25.68 10.00% $23.11 See Labor Rate N/A

Corning   CCH-CP06-38         PANEL, W/6 SM SIMPLEX SC, PB EA B $41.86 9.99% $37.68 See Labor Rate N/A

Corning   CCH-CP06-39         PANEL, W/6 MM SIMPLEX SC, PB EA B $36.43 9.99% $32.79 See Labor Rate N/A

Corning   CCH-CP06-3C         PANEL, W/6 SM SIMPLEX SC, CER EA B $48.45 9.98% $43.61 See Labor Rate N/A

Corning   CCH-CP06-3C-P03RH   PANEL, W/6 SM SCUPC CER & PGTLS, 3M EA B $191.54 5.57% $180.87 See Labor Rate N/A

Corning   CCH-CP06-56         PANEL, W/6 MM SIMPLEX SC SLVS EA B $34.79 9.99% $31.31 See Labor Rate N/A

Corning   CCH-CP06-56-P03KH   CCH PANEL W/6 SCC & PGTLS 3M EA B $170.25 5.57% $160.77 See Labor Rate N/A

Corning   CCH-CP06-57         PANEL, W/3 MM DUPLEX SC, PB EA B $37.49 9.97% $33.75 See Labor Rate N/A

Corning   CCH-CP06-59         PANEL, W/3 SM DUPLEX SC, CR EA B $43.17 9.98% $38.86 See Labor Rate N/A

Corning   CCH-CP06-59-P03RH   CCH PANEL, W/3 DUP SC & PGTLS,3M EA B $191.54 5.57% $180.87 See Labor Rate N/A

Corning   CCH-CP06-5T-P03KH   CCH PANEL W/6 MM THRD ST CR 3M PGTLS EA B $170.25 5.57% $160.77 See Labor Rate N/A

Corning   CCH-CP06-6C         PANEL, W/6 SCAPC CER SLVS INSTL EA B $56.00 9.98% $50.41 See Labor Rate N/A

Corning   CCH-CP06-6C-P03RH   PANEL, W/6 SM SCAPC & PGTLS, 3M EA B $219.93 5.57% $207.68 See Labor Rate N/A

Corning   CCH-CP06-6T-P03RH   PANEL, W/6 SM THREADED ST & PGTLS, 3M EA B $191.56 5.57% $180.89 See Labor Rate N/A

Corning   CCH-CP06-91         PANEL, W/3 MM DUPLEX SC SLVS EA B $31.43 9.98% $28.29 See Labor Rate N/A

Corning   CCH-CP06-91-P03KH   PANEL,W/3 MM DUPLEX SC SLVS & PGTLS EA B $170.25 5.57% $160.77 See Labor Rate N/A

Corning   CCH-CP06-97         PANEL, CCH, W/3 MM MTRJ EA B $24.88 10.00% $22.39 See Labor Rate N/A

Corning   CCH-CP06-98         PANEL, CCH, W/3 SM MTRJ EA B $39.83 9.98% $35.86 See Labor Rate N/A

Corning   CCH-CP06-A7         PANEL, W/3 DUP LC MM PB SLVS INSTL EA B $41.12 5.56% $38.83 See Labor Rate N/A

Corning   CCH-CP06-A8         PANEL, W/3 DUP LC MM CER SLVS INSTL EA B $44.11 5.57% $41.65 See Labor Rate N/A

Corning   CCH-CP06-A9         PANEL, W/3 DUP LC SM CER SLVS INSTL EA B $51.08 5.58% $48.23 See Labor Rate N/A

Corning   CCH-CP06-A9-P03RH   PANEL, W/3 LCUPC DUP CER & 3M PGTL EA B $219.93 5.57% $207.68 See Labor Rate N/A

Corning   CCH-CP06-B3         PANEL, W/3 DUP LC APC SR/SR SLVS EA B $59.14 5.57% $55.84 See Labor Rate N/A

Corning   CCH-CP06-D3         PANEL, W/3 DUP LC-SC CER MM SLVS INSTL EA B $44.11 5.57% $41.65 See Labor Rate N/A

Corning   CCH-CP06-D9         PANEL, W/3 DUP SCAPC CER EA B $49.74 5.57% $46.97 See Labor Rate N/A

Corning   CCH-CP06-E1         PANEL, W/3 MTRJ SX+ EA B $28.15 5.55% $26.59 See Labor Rate N/A

Corning   CCH-CP06-E4         PANEL, W/3 DUP LC AQUA EA B $50.39 5.57% $47.58 See Labor Rate N/A

Corning   CCH-CP06-E6         PANEL, CCH, W/6 SC, SX+, CER EA B $43.43 5.56% $41.01 See Labor Rate N/A

Corning   CCH-CP06-E7         PANEL, CCH, W/3 DUP SC, AQUA, CER EA B $41.52 9.98% $37.38 See Labor Rate N/A

Corning   CCH-CP06-G1         PANEL, CCH, W/3 50UM MTRJ ADAPTERS EA B $24.88 5.58% $23.49 See Labor Rate N/A

Corning   CCH-CP06-G5         PANEL,W/6 BULKHEAD ST MM 50UM CER EA B $27.80 9.98% $25.02 See Labor Rate N/A

Corning   CCH-CP06-G6         PANEL, W/6 SIMPLEX SC MM 50UM CER EA B $41.89 5.56% $39.56 See Labor Rate N/A

Corning   CCH-CP06-G7         PANEL, W/3  SC DUPLEX, CER 50UM EA B $40.02 9.99% $36.02 See Labor Rate N/A

Corning   CCH-CP06-G7-P03CH   PANEL, W/3 SC DUPLEX & PIGTAILS 50UM EA B $170.25 5.57% $160.77 See Labor Rate N/A
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Corning   CCH-CP06-H3         CCH panel, 6-fiber, ST SX+ Threaded EA B $35.59 5.57% $33.61 See Labor Rate N/A

Corning   CCH-CP06-STSC-C     PANEL,CCH W/6 SIMPLEX STSC, CER INSERT EA B $173.48 9.98% $156.17 See Labor Rate N/A

Corning   CCH-CP08-11         PANEL, W/8 SM FC EA B $64.26 5.57% $60.68 See Labor Rate N/A

Corning   CCH-CP08-11-P03RH   PANEL, W/8 FC UPC SM & 3M PGTLS EA B $255.39 5.57% $241.17 See Labor Rate N/A

Corning   CCH-CP08-15T        PANEL,W/8 MM/SM THREADED ST,CR EA B $33.45 10.00% $30.11 See Labor Rate N/A

Corning   CCH-CP08-19T        PANEL, W/8 SM THREADED ST,CR EA B $38.23 9.98% $34.42 See Labor Rate N/A

Corning   CCH-CP08-21         PANEL, W/8 SM FCAPC EA B $97.06 5.57% $91.66 See Labor Rate N/A

Corning   CCH-CP08-25T        PANEL, W/8 MM THREADED ST EA B $30.66 9.98% $27.60 See Labor Rate N/A

Corning   CCH-CP08-38         PANEL, W/8 SM SIMPLEX SC, PB EA B $52.32 9.98% $47.10 See Labor Rate N/A

Corning   CCH-CP08-39         PANEL, W/8 MM SIMPLEX SC, PB EA B $45.09 9.97% $40.59 See Labor Rate N/A

Corning   CCH-CP08-3C         PANEL, W/8 SM SIMPLEX SC, CER EA B $61.11 5.57% $57.71 See Labor Rate N/A

Corning   CCH-CP08-56         PANEL, W/8 MM SIMPLEX SC SLVS EA B $42.89 9.98% $38.61 See Labor Rate N/A

Corning   CCH-CP08-56-P03KH   PANEL, CCH W/8 SC MM SIMPLEX, 3M PIGTAIL EA B $227.01 5.57% $214.37 See Labor Rate N/A

Corning   CCH-CP08-57         PANEL   W/4 MM DUPLEX SC   PB (TER-519) EA B $46.51 9.99% $41.86 See Labor Rate N/A

Corning   CCH-CP08-59         PANEL, W/4 SM DUPLEX SC, CR EA B $54.06 9.98% $48.66 See Labor Rate N/A

Corning   CCH-CP08-5T-P03KH   PANEL,W/8 THREADED ST,CR & 3M PGTLS EA B $227.01 5.57% $214.37 See Labor Rate N/A

Corning   CCH-CP08-6C         PANEL, W/8 SM SCAPC CER EA B $71.19 5.57% $67.22 See Labor Rate N/A

Corning   CCH-CP08-6C-P03RH   PANEL, W/8 SM SCAPC CER & 3M PGTL EA B $290.85 5.57% $274.66 See Labor Rate N/A

Corning   CCH-CP08-91         PANEL, W/4 MM DUPLEX SC SLVS EA B $38.43 9.98% $34.59 See Labor Rate N/A

Corning   CCH-CP08-97         PANEL, CCH, W/4 MM MTRJ EA B $29.60 9.99% $26.64 See Labor Rate N/A

Corning   CCH-CP08-97-P03KH   CCH PANEL W/4 MTRJ MM & 3M PGTL MIC EA B $290.85 5.57% $274.66 See Labor Rate N/A

Corning   CCH-CP08-A7         PANEL, W/4 DUP LC MM PB SLVS INSTL EA B $51.25 5.57% $48.40 See Labor Rate N/A

Corning   CCH-CP08-A8         PANEL, W/4 DUP LC MM CER SLVS INSTL EA B $55.23 5.56% $52.16 See Labor Rate N/A

Corning   CCH-CP08-A9         PANEL, W/4 DUP LC SM CER SLVS INSTL EA B $64.52 5.57% $60.93 See Labor Rate N/A

Corning   CCH-CP08-D3         PANELA W/4 DUP LC-SC CER MM SLVS INSTL EA B $55.23 5.56% $52.16 See Labor Rate N/A

Corning   CCH-CP08-D9         PANEL, W/4 DUP SCAPC CER EA B $62.79 5.57% $59.29 See Labor Rate N/A

Corning   CCH-CP08-E4         PANEL, W/4 SX+ LC DUP MM CER AQUA EA B $63.23 5.57% $59.71 See Labor Rate N/A

Corning   CCH-CP08-E7         PANEL, W/4 DUP SC AQUA SLVS INSTL EA B $57.08 5.57% $53.90 See Labor Rate N/A

Corning   CCH-CP08-G5         PANEL, W/8 DUP ST MM 50UM CER EA B $33.45 5.57% $31.59 See Labor Rate N/A

Corning   CCH-CP08-G6         PANEL, W/8 SIMPLEX SC MM 50UM CER EA B $63.63 5.57% $60.09 See Labor Rate N/A

Corning   CCH-CP08-G7         PANEL, W/4 DUP SC MM 50UM CER EA B $49.86 5.57% $47.09 See Labor Rate N/A

Corning   CCH-CP12-11         PANEL, W/12 SM FC EA B $91.02 9.99% $81.93 See Labor Rate N/A

Corning   CCH-CP12-11-P03RH   PANEL, W/12 FCUPC SM & 3M PGTL EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-15T        PANEL CCH W/12 THREADED ST EA B $44.80 9.99% $40.33 See Labor Rate N/A

Corning   CCH-CP12-15T-P03KH  PANEL CCH W/12 THREADED ST & 3MTS PGTL. EA B $333.42 5.57% $314.86 See Labor Rate N/A

Corning   CCH-CP12-19T        PANEL CCH W/12 THREADED ST EA B $51.97 9.98% $46.79 See Labor Rate N/A

Corning   CCH-CP12-19T-P03RH  PANEL CCH W/12 THRD ST & 3M PGTL. EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-19T-P03RN  PANEL CCH W/12 THRD ST & 3M PGTL EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-21         PANEL, W/12 SM FCAPC EA B $140.22 5.57% $132.41 See Labor Rate N/A

Corning   CCH-CP12-21-P03RH   PANEL, 12F FCAPC SM & 3M PGTL EA B $425.66 5.57% $401.95 See Labor Rate N/A

Corning   CCH-CP12-25T        PANEL CCH W/12 THREADED PST EA B $40.62 9.98% $36.56 See Labor Rate N/A

Corning   CCH-CP12-38         PANEL, W/12 SM SIMPLEX SC, PB EA B $73.26 9.98% $65.95 See Labor Rate N/A

Corning   CCH-CP12-39         PANEL, W/12 MM SIMPLEX SC, PB EA B $62.40 5.56% $58.93 See Labor Rate N/A

Corning   CCH-CP12-3C         PANEL, W/12 SM SIMPLEX SC, CER EA B $86.45 9.99% $77.82 See Labor Rate N/A

Corning   CCH-CP12-3C-P03RH   CCH PANEL W/12 SCUPC CER & PGTLS, 3M EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-3C-P03RJ   CCH PANEL W/12 SCUPC CER & PGTLS, 3M EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-56         PANEL, W/12 MM SIMPLEX SC, CP EA B $59.11 9.98% $53.21 See Labor Rate N/A

Corning   CCH-CP12-56-P03KH   CCH PANEL W/12 SC COMP SIMPLEX MM 3M PGT EA B $333.44 5.57% $314.87 See Labor Rate N/A

Corning   CCH-CP12-57         PANEL, W/6 MM DUPLEX SC EA B $64.54 9.98% $58.10 See Labor Rate N/A

Corning   CCH-CP12-59         PANEL, W/6 SM DUPLEX SC EA B $75.88 9.98% $68.31 See Labor Rate N/A

Corning   CCH-CP12-59-P03RH   PANEL, W/6 SM DUPLEX SC & PGTLS. EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-5T-P03KH   CCH PANEL W/12 THRD MM ST & 3M PGTLS EA B $333.42 5.57% $314.86 See Labor Rate N/A

Corning   CCH-CP12-69         PANEL, W/1 MTP EA B $35.88 5.57% $33.88 See Labor Rate N/A

Corning   CCH-CP12-6C         PANEL, W/12 SM SMPLX SCAPC CER EA B $104.37 9.98% $93.95 See Labor Rate N/A

Corning   CCH-CP12-6C-P03RH   PANEL, W/12 SM SMPLX SCAPC CER & PIGTAIL EA B $425.66 5.57% $401.95 See Labor Rate N/A

Corning   CCH-CP12-6C-P03RJ   CCH PANEL W/12 SCAPC SM & 3M PGTL RIBB EA B $425.66 5.57% $401.95 See Labor Rate N/A

Corning   CCH-CP12-6T-P03RH   CCH PANEL W/12 THREADED ST & PGTLS, 3M EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-91         PANEL, W/6 MM DUPLEX SC SLVS EA B $52.42 9.99% $47.18 See Labor Rate N/A

Corning   CCH-CP12-91-P03KH   CCH W/6 MM DUPLEX SC SLVS & PGTLS EA B $333.44 5.57% $314.87 See Labor Rate N/A

Corning   CCH-CP12-97         PANEL, CCH, W/6 MM MTRJ EA B $39.03 9.98% $35.14 See Labor Rate N/A

Corning   CCH-CP12-97-P03KH   CCH PANEL W/6 MTRJ MM & PGTLS, 3M EA B $383.09 5.57% $361.75 See Labor Rate N/A
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Corning   CCH-CP12-98         PANEL, CCH, W/6 SM MTRJ EA B $68.91 9.98% $62.03 See Labor Rate N/A

Corning   CCH-CP12-98-P03RH   
12-fiber CCH panel with six MTRJ single-mode adapters 

and a 3 meter pigtail.
EA B $432.73 5.57% $408.63 See Labor Rate N/A

Corning   CCH-CP12-A7         PANEL, W/6 DUP LC MM PB SLVS INSTL EA B $71.49 9.98% $64.36 See Labor Rate N/A

Corning   CCH-CP12-A8         PANEL, W/6 DUP LC MM CER SLVS INSTL EA B $77.48 9.98% $69.75 See Labor Rate N/A

Corning   CCH-CP12-A8-P03KH   CCH PANEL W/6 LC DUP MM & PGTLS, 3M EA B $383.09 5.57% $361.75 See Labor Rate N/A

Corning   CCH-CP12-A9         PANEL, W/6 DUP LC SM CER SLVS INSTL EA B $91.42 9.98% $82.29 See Labor Rate N/A

Corning   CCH-CP12-A9-P03RH   CCH PANEL W/6 LC DUP SM & PGTLS, 3M EA B $432.73 5.57% $408.63 See Labor Rate N/A

Corning   CCH-CP12-A9-P03RJ   CCH PANEL W/6 LC DUP SM & PGTLS, 3M EA B $432.73 5.57% $408.63 See Labor Rate N/A

Corning   CCH-CP12-B3         PANEL, CCH, W/6 LC DUP,  APC EA B $107.56 5.57% $101.57 See Labor Rate N/A

Corning   CCH-CP12-B3-P03RH   PANEL,CCH, W/6 LC DUP APC & 3M PGTL EA B $489.49 5.57% $462.23 See Labor Rate N/A

Corning   CCH-CP12-D3         PANEL,W/6 DUP LC 50UM CER SLVS ADPTRS EA B $77.48 9.98% $69.75 See Labor Rate N/A

Corning   CCH-CP12-D9         PANEL, W/6 DUP SCAPC SM CER SLVS INSTL EA B $88.96 5.57% $84.00 See Labor Rate N/A

Corning   CCH-CP12-D9-P03RH   PANEL, W/6 SM DUP SCAPC CER & 3M PGTL EA B $425.66 5.57% $401.95 See Labor Rate N/A

Corning   CCH-CP12-E1         PANEL, W/6 MTRJ SX+ EA B $40.42 9.98% $36.39 See Labor Rate N/A

Corning   CCH-CP12-E1-P03SH   PANEL   W/6 MTRJ SX+ & PGTLS 3M EA B $432.73 5.57% $408.63 See Labor Rate N/A

Corning   CCH-CP12-E3         PANEL, CCH, W/1 MTP EA B $35.14 5.57% $33.18 See Labor Rate N/A

Corning   CCH-CP12-E4         PANEL, CCH, W/6 DUP LC AQUA EA B $80.86 9.98% $72.79 See Labor Rate N/A

Corning   CCH-CP12-E4-P03SH   PANEL,W/6 LC DUP SX+ & PGTLS 3M EA B $432.73 5.57% $408.63 See Labor Rate N/A

Corning   CCH-CP12-E6         PANEL, W/12 SIMPLEX SC SX+ CER EA B $76.39 5.57% $72.14 See Labor Rate N/A

Corning   CCH-CP12-E6-P03SH   PANEL, W/12 SIMPLEX SC SX+ CER & PGTL EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-E7         PANEL, CCH, W/6 DUP SC AQUA, CER EA B $72.59 9.99% $65.34 See Labor Rate N/A

Corning   CCH-CP12-E7-P03SH   PANEL,W/3 SC DUP MM SLVS & 3M PGTL SX+ EA B $375.99 5.57% $355.05 See Labor Rate N/A

Corning   CCH-CP12-F5         PANEL, CCH, W/6 MTRJ KEY YELLOW EA B $43.31 5.57% $40.90 See Labor Rate N/A

Corning   CCH-CP12-G1         PANEL, CCH, W/6 50 UM MTRJ ADAPTERS EA B $39.03 9.98% $35.14 See Labor Rate N/A

Corning   CCH-CP12-G5         PANEL,CCH W/12 STPC 50 UM ADAPTERS EA B $44.83 5.56% $42.34 See Labor Rate N/A

Corning   CCH-CP12-G5-P03CH   PANEL,CCH W/12 STPC 50UM & 3M MIC PGTL EA B $333.42 5.57% $314.86 See Labor Rate N/A

Corning   CCH-CP12-G6         PANEL, W/12 SIMPLEX SC 50UM CER EA B $73.29 5.56% $69.21 See Labor Rate N/A

Corning   CCH-CP12-G6-P03CH   PANEL, W/12 SIMPLEX SC 50UM CER & PGTL EA B $333.42 5.57% $314.86 See Labor Rate N/A

Corning   CCH-CP12-G7         PANEL, W/6 MM DUPLEX SC EA B $69.60 9.99% $62.65 See Labor Rate N/A

Corning   CCH-CP12-G7-P03CH   CCH PANEL, W/6 SCDUP 50UM & 3M PGTL EA B $333.42 5.57% $314.86 See Labor Rate N/A

Corning   CCH-CP12-H3         CCH PANEL W/12 ST BULKHEAD SX+ CER EA B $59.37 5.57% $56.06 See Labor Rate N/A

Corning   CCH-CP12-K4         12F LC DUP KEYED PANEL (BLUE) EA B $94.20 5.57% $88.96 See Labor Rate N/A

Corning   CCH-CP12-K8         12F LC DUP KEYED PANEL (RED) EA B $94.20 5.57% $88.96 See Labor Rate N/A

Corning   CCH-CP12-K9         CCH PNL W/6 LC DUP SM KEYED YELLOW EA B $111.63 5.57% $105.42 See Labor Rate N/A

Corning   CCH-CP12-KC         12F LC DUP KEYED PANEL (YELLOW) EA B $110.16 5.57% $104.02 See Labor Rate N/A

Corning   CCH-CP12-SCST-D-C   PANEL, W/6 MM DUPLEX SCST-D-C EA B $136.13 5.57% $128.55 See Labor Rate N/A

Corning   CCH-CP12-STSC-D-C   PANEL, W/6 MM DUPLEX STSC-D-C EA B $136.13 5.57% $128.55 See Labor Rate N/A

Corning   CCH-CP16-97         PANEL, CCH, W/8 MM MTRJ EA B $48.46 9.98% $43.62 See Labor Rate N/A

Corning   CCH-CP16-98         PANEL, CCH, W/8 SM MTRJ EA B $88.29 5.56% $83.38 See Labor Rate N/A

Corning   CCH-CP16-A7         PANEL, CCH, W/8 LC SC, MM, PB EA B $91.76 5.57% $86.65 See Labor Rate N/A

Corning   CCH-CP16-A8         PANEL, CCH, W/8 LC SC, MM, CER EA B $99.69 5.56% $94.14 See Labor Rate N/A

Corning   CCH-CP16-A9         PANEL, CCH, W/8 LC SC, SR/JR, SM EA B $118.31 5.57% $111.72 See Labor Rate N/A

Corning   CCH-CP16-D3         PANEL, W/8 DUP, LC 50UM MM CER EA B $99.73 5.57% $94.17 See Labor Rate N/A

Corning   CCH-CP16-D3-P03CH   CCH PANEL 16F LCDUP CER MM 50UM 3M PGTL EA B $519.41 5.48% $490.94 See Labor Rate N/A

Corning   CCH-CP16-E1         PANEL, CCH, W/8 MTRJ SX+ AQUA EA B $55.34 5.56% $52.26 See Labor Rate N/A

Corning   CCH-CP16-E4         PANEL, CCH, W/8 DUP LC SX+ CER, AQUA EA B $104.23 5.57% $98.43 See Labor Rate N/A

Corning   CCH-CP24-97         PANEL, CCH, W/12 MM MTRJ EA B $67.31 9.98% $60.59 See Labor Rate N/A

Corning   CCH-CP24-97-P03KH   PANEL    CCH    W/12 MM MTRJ & PIGTAIL EA B $737.79 5.57% $696.70 See Labor Rate N/A

Corning   CCH-CP24-98         PANEL, CCH, W/12 SM MTRJ EA B $127.08 9.98% $114.39 See Labor Rate N/A

Corning   CCH-CP24-98-P03RH   CCH    PANEL    W/12 SM MTRJ & 3M PIGTAIL EA B $830.02 5.57% $783.80 See Labor Rate N/A

Corning   CCH-CP24-A7         PANEL, CCH W/12 DUP LC, MM, METAL EA B $132.25 9.98% $119.05 See Labor Rate N/A

Corning   CCH-CP24-A8         PANEL,CCH W/12 DUP LC, MM, CERAMIC EA B $144.20 9.98% $129.80 See Labor Rate N/A

Corning   CCH-CP24-A9         PANEL CCH W/12 DUP LC, SM, CERAMIC EA B $172.10 9.98% $154.92 See Labor Rate N/A

Corning   CCH-CP24-A9-P03RH   CCH PANEL W/12 LC DUP SM & 3M PGTL EA B $830.02 5.57% $783.80 See Labor Rate N/A

Corning   CCH-CP24-D3         PANEL, W/12 DUP, LC 50UM MM CER EA B $144.20 9.98% $129.80 See Labor Rate N/A

Corning   CCH-CP24-D3-P03CH   CCH PANEL W/12 LC DUP MM & 3M PGTL EA B $737.79 5.57% $696.70 See Labor Rate N/A

Corning   CCH-CP24-E1         PANEL, CCH, W/12 MTRJ, SX+ EA B $70.11 9.98% $63.11 See Labor Rate N/A

Corning   CCH-CP24-E1-P03SH   PANEL,W/12 MTRJ SX+ & PGTLS 3M EA B $830.02 5.57% $783.80 See Labor Rate N/A

Corning   CCH-CP24-E4         PANEL, CCH, W/12 E4 ADAPTERS EA B $150.99 9.98% $135.91 See Labor Rate N/A

Corning   CCH-CP24-E4-P03SH   PANEL, W/12 LC DUP SX+ & 3M PGTLS SX+ EA B $830.02 5.57% $783.80 See Labor Rate N/A
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Corning   CCH-CP24-F3         CCH Panel with 12 Keyed MTRJ Adapters, Blue EA B $75.88 5.57% $71.65 See Labor Rate N/A

Corning   CCH-CP24-F4         CCH PANEL W/12 KEYED MTRJ ADAPTERS,GRN EA B $75.88 5.57% $71.65 See Labor Rate N/A

Corning   CCH-CP24-F5         CCH PANEL W/12 KEYED MTRJ ADAPTERS,YLW EA B $75.88 5.57% $71.65 See Labor Rate N/A

Corning   CCH-CP24-F6         CCH PANEL W/ 12 KEYED MTRJ ADAPTERS, RED EA B $75.88 5.57% $71.65 See Labor Rate N/A

Corning   CCH-CP24-G1         PANEL, CCH, W/12 MTRJ DUAL SC AD EA B $67.36 5.58% $63.60 See Labor Rate N/A

Corning   CCH-CP36-E3         PANEL, CCH, W/3 MTP AQUA EA B $83.96 5.57% $79.28 See Labor Rate N/A

Corning   CCH-CP36-G3         PANEL, CCH, W/3 MTP 50UM EA B $80.46 5.56% $75.98 See Labor Rate N/A

Corning   CCH-CP72-69         PANEL, CCH, W/6 MTP ADAPTERS MM EA B $150.22 5.57% $141.86 See Labor Rate N/A

Corning   CCH-CP72-89         PANEL, CCH, W/6 MTP ADAPTERS, SM EA B $178.77 5.57% $168.81 See Labor Rate N/A

Corning   CCH-CP72-E3         PANEL, CCH, W/6 MTP ADAPTERS, AQUA EA B $157.16 5.57% $148.41 See Labor Rate N/A

Corning   CCH-CP72-G3         PANEL, CCH, W/6 MTP ADAPTERS,50UM EA B $150.19 5.57% $141.82 See Labor Rate N/A

Corning   CCH-CP96-89         PANEL, CCH, 8 MTP, UPC,SM, 96 FIBERS EA B $234.78 5.57% $221.70 See Labor Rate N/A

Corning   CCH-CP96-90         PANEL, CCH, 8 MTP, APC,SM, 96 FIBERS EA B $213.44 5.57% $201.55 See Labor Rate N/A

Corning   CCH-CP96-E3         PANEL, CCH, 8 MTP, UPC,SX+, 96 FIBERS EA B $205.96 5.57% $194.49 See Labor Rate N/A

Corning   CCH-CPE4-69         PANEL, W/12 MTP ADAPTERS MM EA B $314.75 5.57% $297.22 See Labor Rate N/A

Corning   CCH-CPE4-E3         PANEL, W/12 MTP SX+ CER ADAPTERS MM EA B $333.93 5.57% $315.34 See Labor Rate N/A

Corning   CCH-CPE4-G3         PANEL, W/12 MTP 50UM ADAPTERS MM EA B $289.62 5.57% $273.49 See Labor Rate N/A

Corning   CCH-H4U             HORIZONTAL DISTRIBUTION CENTER, CCH 4U EA B $371.53 9.98% $334.44 See Labor Rate N/A

Corning   CCH-LABEL-01U-2410  KIT(10) 24F PORT ID LABEL FOR CCH-01U EA B $44.83 9.98% $40.35 See Labor Rate N/A

Corning   CCH-LABEL-03U-7210  KIT(10) 72F PORT ID LABEL FOR CCH-03U EA B $59.62 9.98% $53.67 See Labor Rate N/A

Corning   CCH-LABEL-04U-E410  KIT(10) 144F PORT ID LABEL FOR CCH-04U EA B $65.32 9.98% $58.80 See Labor Rate N/A

Corning   CCH-RM06-11-P03RH   CCH RD MOD W/6 FC SLVS (TER 052) 3M PGTL EA B $219.91 4.83% $209.30 See Labor Rate N/A

Corning   CCH-RM06-15T-P03KH  CCH RD MODULE W/6 ST THRD MM & 3M PGTL EA B $198.64 4.83% $189.04 See Labor Rate N/A

Corning   CCH-RM06-19T-P03RH  CCH RD MODULE W/6 ST THRD SM & 3M PGTL EA B $219.91 4.83% $209.30 See Labor Rate N/A

Corning   CCH-RM06-21-P03RH   CCH RD MODULE W/6 SM FCAPC & 3M PGTL EA B $248.30 4.83% $236.31 See Labor Rate N/A

Corning   CCH-RM06-25T-P03KH  CCH RD MOD W/6 ST THRD COM MM, 3M PGTL EA B $198.64 4.83% $189.04 See Labor Rate N/A

Corning   CCH-RM06-3C-P03RH   CCH RD MODULE W/6 SM SCUPC & 3M PGTL EA B $219.91 4.83% $209.30 See Labor Rate N/A

Corning   CCH-RM06-56-P03KH   CCH RD MOD 6F SC MM COMP SLVS,3M PGTL EA B $198.64 4.83% $189.04 See Labor Rate N/A

Corning   CCH-RM06-59-P03RH   CCH RD MODULE 6F SM SC DUP & 3M PGTL EA B $219.91 4.83% $209.30 See Labor Rate N/A

Corning   CCH-RM06-6C-P03RH   CCH RD MODULE W/6 SM SCAPC & 3M PGTL EA B $248.30 4.83% $236.31 See Labor Rate N/A

Corning   CCH-RM06-91-P03KH   CCH MODULE W/3 MM SCDUP & 3M PGTL EA B $198.64 4.83% $189.04 See Labor Rate N/A

Corning   CCH-RM06-A8-P03KH   CCH RD MOD 6F LCDUP MM & 3M PGTL EA B $227.02 4.83% $216.06 See Labor Rate N/A

Corning   CCH-RM06-A9-P03RH   CCH RD MODULE 6F SM LCUDUP & 3M PGTL EA B $283.76 9.84% $255.84 See Labor Rate N/A

Corning   CCH-RM06-D3-P03CH   CCH RD MOD 6F LCDUP 50UM & 3M PGTL EA B $290.87 16.42% $243.11 See Labor Rate N/A

Corning   CCH-RM06-E4-P03SH   CCH RD MODULE 6F LCDUP SX+ & 3M PGTL EA B $255.39 5.57% $241.17 See Labor Rate N/A

Corning   CCH-RM06-G5-P03CH   CCH RD MOD 6F ST THRD 50um 3M PGTL EA B $198.64 5.57% $187.57 See Labor Rate N/A

Corning   CCH-RM06-G6-P03CH   CCH RD MOD W/6 SCPC MM CER & 3M PGTL EA B $198.64 4.85% $189.00 See Labor Rate N/A

Corning   CCH-RM06-G7-P03CH   CCH RD MODULE 6F MM SC DUP & 3M PGTL EA B $198.64 5.57% $187.57 See Labor Rate N/A

Corning   CCH-RM06-H3-P03SH   CCH RD MOD 6F ST THRD CER, 3M PGTL SX+ EA B $219.91 9.18% $199.71 See Labor Rate N/A

Corning   CCH-RM08-15T-P03KH  CCH RD MOD 8F ST THREADED MM & 3M PGTL EA B $255.39 5.57% $241.17 See Labor Rate N/A

Corning   CCH-RM08-19T-P03RH  CCH RD MOD 8F ST THREADED SM & 3M PGTL EA B $283.76 5.57% $267.96 See Labor Rate N/A

Corning   CCH-RM08-3C-P03RH   CCH RD MOD 8F SCUPC CER & 3M PGTL EA B $283.76 4.83% $270.07 See Labor Rate N/A

Corning   CCH-RM08-56-P03KH   CCH RD MOD 8F SC MM COMP SLVS,3M PGTL EA B $255.39 4.82% $243.07 See Labor Rate N/A

Corning   CCH-RM08-59-P03RH   CCH RD MODULE W/4 SM SC DUP & 3M PGTL EA B $283.76 4.83% $270.07 See Labor Rate N/A

Corning   CCH-RM08-6C-P03RH   CCH RD MOD 8F SCAPC CER & 3M PGTL EA B $319.24 5.57% $301.46 See Labor Rate N/A

Corning   CCH-RM08-91-P03KH   CCH MODULE W/4 MM SCDUP & 3M PGTL EA B $255.39 4.82% $243.07 See Labor Rate N/A

Corning   CCH-RM12-04-89G     

Plug & Play, 12-fiber Classic Reduced Depth CCH 

Module: Single-Mode (SM), Shuttered LC Duplex to 

MTP, Standard Loss with Fiber/Port Silkscreen

EA B $461.55 9.98% $415.48 See Labor Rate N/A

Corning   CCH-RM12-04-89R     CCH RD MOD ASSY LCDUP/MTPA EA B $461.55 9.98% $415.48 See Labor Rate N/A

Corning   CCH-RM12-05-70K     CCH RD MODULE ASSY, LC DUP TO MTP, MM EA B $369.24 5.57% $348.68 See Labor Rate N/A

Corning   CCH-RM12-05-70T     

Plug & Play, 12-fiber Classic Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Standard Loss with Fiber/Port 

EA B $395.09 9.98% $355.65 See Labor Rate N/A

Corning   CCH-RM12-05-93T     

Plug & Play, 12-fiber Classic Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Low Loss with Fiber/Port Silkscreen

EA B $434.60 5.57% $410.40 See Labor Rate N/A

Corning   CCH-RM12-15T-P03KH  CCH RD MODULE W/12 ST MM & 3M PGTL EA B $368.90 4.83% $351.08 See Labor Rate N/A

Corning   CCH-RM12-19T-P03RH  CCH RD MODULE W/12 ST SM & 3M PGTL EA B $411.46 4.83% $391.59 See Labor Rate N/A

Corning   CCH-RM12-25T-P03KH  CCH RD MODULE W/12 ST MM & 3M PGTL EA B $368.90 4.83% $351.08 See Labor Rate N/A

Corning   CCH-RM12-3C-P03RH   CCH RD MODULE W/12 SCUPC CER & 3M PGTL EA B $411.46 4.83% $391.59 See Labor Rate N/A
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Corning   CCH-RM12-3C-P03RJ   CCH RD MOD 12F SCUPC CER & 3M PGTL RIBB EA B $411.46 4.83% $391.59 See Labor Rate N/A

Corning   CCH-RM12-50-70K     CCH RD MODULE ASSY STPC/MTP MM EA B $347.41 5.57% $328.06 See Labor Rate N/A

Corning   CCH-RM12-50-70T     CCH RD MODULE ASSY STPC/MTP SX+ EA B $364.79 5.57% $344.47 See Labor Rate N/A

Corning   CCH-RM12-56-P03KH   CCH RD MOD W/12 SC COM(TER-SC-MMP)3M PGT EA B $368.90 4.83% $351.10 See Labor Rate N/A

Corning   CCH-RM12-57-70K     CCH RD MODULE ASSY SCDUP/MTP EA B $332.32 9.98% $299.14 See Labor Rate N/A

Corning   CCH-RM12-57-70T     

Plug & Play, 24-fiber Classic Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), SC Duplex to 

MTP, Standard Loss with Fiber/Port Silkscreen

EA B $359.16 9.98% $323.31 See Labor Rate N/A

Corning   CCH-RM12-57-P03KH   CCH RD MOD W/6 SCDUP MM 62.5 & 3M PGTLS EA B $368.90 4.83% $351.08 See Labor Rate N/A

Corning   CCH-RM12-59-P03RH   CCH RD MODULE W/6 SCDUP SM CER, 3M PGTL EA B $411.46 4.83% $391.59 See Labor Rate N/A

Corning   CCH-RM12-59-P03RJ   CCH RD MOD 12F SCDUP CER SM & 3M PGTL EA B $411.46 5.57% $388.54 See Labor Rate N/A

Corning   CCH-RM12-5T-P03KJ   CCH RD MODULE W/12 ST MM & 3M PGTL EA B $368.90 4.83% $351.08 See Labor Rate N/A

Corning   CCH-RM12-61-89R     CCH RD MOD W/12SM DUP ST/MTP EA B $463.23 5.57% $437.43 See Labor Rate N/A

Corning   CCH-RM12-6C-P03RH   CCH RD MODULE W/12 SCAPC CER & 3M PGTL EA B $461.12 4.83% $438.86 See Labor Rate N/A

Corning   CCH-RM12-6C-P03RJ   CCH RD MOD W/12 SCAPC CER & 3M PGTL RIBB EA B $461.12 4.83% $438.86 See Labor Rate N/A

Corning   CCH-RM12-72-89R     CCH RD MOD ASSY SCUDUP/MTPA EA B $443.09 9.98% $398.86 See Labor Rate N/A

Corning   CCH-RM12-86-70K     CCH RD MODULE ASSY MTP/MTRJ EA B $382.13 5.57% $360.85 See Labor Rate N/A

Corning   CCH-RM12-87-89R     CCH RD MODULE ASSY MTPA/MTRJ EA B $443.93 5.57% $419.21 See Labor Rate N/A

Corning   CCH-RM12-91-P03KH   CCH MODULE W/6 MM SCDUP & 3M PGTL EA B $368.90 4.83% $351.10 See Labor Rate N/A

Corning   CCH-RM12-97-P03KH   CCH RD MOD W/6 MTRJ & 3M PGT MIC EA B $425.66 5.57% $401.95 See Labor Rate N/A

Corning   CCH-RM12-98-P03RH   CCH RD MOD W/6 MTRJ SM & 3M PGT MIC EA B $475.32 5.57% $448.85 See Labor Rate N/A

Corning   CCH-RM12-A8-P03KH   CCH RD MOD W/6 LCDUP MM & 3M PGTL EA B $425.66 4.83% $405.11 See Labor Rate N/A

Corning   CCH-RM12-A9-P03RH   CCH RD MOD W/6 LCDUP SM & 3M PGTL EA B $475.30 4.83% $452.36 See Labor Rate N/A

Corning   CCH-RM12-D3-P03CH   CCH MODULE W/6 DUP LC CER MM & PGTLS, 3M EA B $425.66 4.83% $405.11 See Labor Rate N/A

Corning   CCH-RM12-D9-P03RH   CCH RD MOD 12F SCAPC DUP SM & 3M PGTL EA B $461.12 5.57% $435.44 See Labor Rate N/A

Corning   CCH-RM12-E4-P03SH   CCH RD MODULE W/6 SX+ LC DUP & 3M PGTLS EA B $475.30 4.83% $452.36 See Labor Rate N/A

Corning   CCH-RM12-E6-P03SH   CCH RD MODULE W/12 SC SX+ CER & 3M PGTL EA B $411.46 5.57% $388.54 See Labor Rate N/A

Corning   CCH-RM12-E7-P03SH   CCH RD MOD W/6 SX+ SCDUP & 3M PGTLS EA B $411.46 4.83% $391.59 See Labor Rate N/A

Corning   CCH-RM12-G5-P03CJ   CCH RD MODULE ST CER 50UM & 3M RIB PGTL EA B $368.90 5.57% $348.35 See Labor Rate N/A

Corning   CCH-RM12-G6-P03CH   CCH RD MOD W/12 SC CER MM & 3M PGTL EA B $368.90 4.83% $351.08 See Labor Rate N/A

Corning   CCH-RM12-G7-P03CH   CCH RD MOD W/6 SCDUP CER & 3M PGTL EA B $368.90 4.83% $351.08 See Labor Rate N/A

Corning   CCH-RM12-H3-P03SJ   CCH RD MOD W/12 ST SX+ MM & 3M RIB PGTL EA B $411.46 9.19% $373.65 See Labor Rate N/A

Corning   CCH-RM24-04-89G     

Plug & Play, 24-fiber Classic Reduced Depth CCH 

Module: Single-Mode (SM), Shuttered LC Duplex to 

MTP, Standard Loss with Fiber/Port Silkscreen

EA B $891.71 9.98% $802.69 See Labor Rate N/A

Corning   CCH-RM24-04-89R     CCH RD MODULE ASSY LCDUP/MTPA EA B $891.71 9.98% $802.69 See Labor Rate N/A

Corning   CCH-RM24-05-70K     CCH RD MODULE ASSY LCDUP/MTP EA B $664.63 9.98% $598.28 See Labor Rate N/A

Corning   CCH-RM24-05-70T     

Plug & Play, 24-fiber Classic Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Standard Loss with Fiber/Port 

EA B $682.43 9.98% $614.31 See Labor Rate N/A

Corning   CCH-RM24-05-93T     

Plug & Play, 24-fiber Classic Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Low Loss with Fiber/Port Silkscreen

EA B $750.68 5.57% $708.87 See Labor Rate N/A

Corning   CCH-RM24-86-70K     CCH RD MODULE ASSY MTP/MTRJ EA B $553.86 9.98% $498.57 See Labor Rate N/A

Corning   CCH-RM24-86-70T     CCH RD MODULE ASSY MTRJ/MTP SX+ EA B $609.25 5.57% $575.32 See Labor Rate N/A

Corning   CCH-RM24-97-P03KH   CCH RD MOD W/12 MTRJ & 3M PGT MIC EA B $792.07 5.57% $747.96 See Labor Rate N/A

Corning   CCH-RM24-98-P03RH   CCH RD MOD W/12 MTRJ & 3M PGT MIC EA B $879.68 4.83% $837.21 See Labor Rate N/A

Corning   CCH-RM24-A8-P03KH   CCH RD MOD W/12 LCDUP MM & 3M PGTL EA B $780.36 4.83% $742.69 See Labor Rate N/A

Corning   CCH-RM24-A8-P03KJ   CCH RD MOD 24F LCDUP MM & 3M PGTL RIBBON EA B $780.36 5.57% $736.90 See Labor Rate N/A

Corning   CCH-RM24-A9-P03RH   CCH RD MOD W/12 LCDUP SM & 3M PGTL EA B $879.68 4.83% $837.21 See Labor Rate N/A

Corning   CCH-RM24-A9-P03RJ   CCH RD MOD 24F LCDUP SM & 3M PGTL RIBBON EA B $879.68 5.57% $830.69 See Labor Rate N/A

Corning   CCH-RM24-D3-P03CH   CCH MOD 24F LCDUP CER MM & 3M PGTL EA B $780.36 5.57% $736.90 See Labor Rate N/A

Corning   CCH-RM24-E4-P03SH   CCH RD MOD W/12 LCDUP SX+ & 3M PGT MIC EA B $879.68 4.83% $837.21 See Labor Rate N/A

Corning   CCH-RM24-E4-P03SJ   CCH RD MOD 24F LCDUP SX+ & 3M PGT EA B $879.68 5.57% $830.69 See Labor Rate N/A

Corning   CCH-TOP-CVR         COVER, PATCH FIELD, CCH-03U & -04U EA B $47.59 9.98% $42.84 See Labor Rate N/A

Corning   CCH-UCC-KIT         UCC KIT FOR CCH-03U & -04U,ROHS EA B $23.14 9.99% $20.83 See Labor Rate N/A

Corning   CCH-UM12-04-89G     

Plug & Play, 12-fiber Universal Reduced Depth CCH 

Module: Single-Mode (SM), Shuttered LC Duplex to 

MTP, Standard Loss with Fiber/Port Silkscreen

EA B $448.97 9.98% $404.15 See Labor Rate N/A

Corning   CCH-UM12-04-89R     CCH UNIVERSAL MODULE ASSY LCDUP/MTPA EA B $448.97 9.98% $404.15 See Labor Rate N/A

Corning   CCH-UM12-05-70K     CCH UNIVERSAL MOD LC/MTP ASSY 62.5 EA B $369.24 5.57% $348.68 See Labor Rate N/A
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Corning   CCH-UM12-05-70T     

Plug & Play, 12-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Standard Loss with Fiber/Port 

EA B $395.09 9.98% $355.65 See Labor Rate N/A

Corning   CCH-UM12-05-93Q     

Plug & Play, 12-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 550), Shuttered LC 

Duplex to MTP, Low Loss with Fiber/Port Silkscreen

EA B $478.06 9.98% $430.33 See Labor Rate N/A

Corning   CCH-UM12-05-93T     

Plug & Play, 12-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Low Loss with Fiber/Port Silkscreen

EA B $434.60 9.98% $391.21 See Labor Rate N/A

Corning   CCH-UM12-50-70K     CCH UNIVERSAL MODULE ASSY STPC/MTP EA B $347.41 5.57% $328.06 See Labor Rate N/A

Corning   CCH-UM12-50-70T     CCH UNIVERSAL MODULE STPC/MTP SX+ EA B $364.78 5.57% $344.47 See Labor Rate N/A

Corning   CCH-UM12-57-70K     CCH UNIVERSAL MODULE ASSY SCDUP/MTP EA B $332.32 5.57% $313.81 See Labor Rate N/A

Corning   CCH-UM12-57-70T     

Plug & Play, 24-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), SC Duplex to 

MTP, Standard Loss with Fiber/Port Silkscreen

EA B $359.16 5.57% $339.16 See Labor Rate N/A

Corning   CCH-UM12-57-93T     

Plug & Play, 24-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), SC Duplex to 

MTP, Low Loss with Fiber/Port Silkscreen

EA B $406.16 5.57% $383.54 See Labor Rate N/A

Corning   CCH-UM12-61-89R     CCH UNIVERSAL MODULE ASSY STUPC/MTPA EA B $463.23 5.57% $437.43 See Labor Rate N/A

Corning   CCH-UM12-66-89R     CCH UNIVERSAL MODULE ASSY SCADUP/MTPA EA B $488.97 5.48% $462.17 See Labor Rate N/A

Corning   CCH-UM12-72-89R     CCH UNIVERSAL MODULE ASSY SCUDUP/MTPA EA B $431.01 9.98% $387.98 See Labor Rate N/A

Corning   CCH-UM24-04-89G     

Plug & Play, 24-fiber Universal Reduced Depth CCH 

Module: Single-Mode (SM), Shuttered LC Duplex to 

MTP, Standard Loss with Fiber/Port Silkscreen

EA B $826.10 9.98% $743.63 See Labor Rate N/A

Corning   CCH-UM24-04-89R     CCH UNIVERSAL MODULE ASSY LCDUP/MTPA EA B $826.10 9.98% $743.63 See Labor Rate N/A

Corning   CCH-UM24-05-70K     ASSY MODULE CCH LC/MTP 62.5 UNIVERSAL EA B $664.63 5.57% $627.62 See Labor Rate N/A

Corning   CCH-UM24-05-70T     

Plug & Play, 24-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Standard Loss with Fiber/Port 

EA B $716.56 9.98% $645.03 See Labor Rate N/A

Corning   CCH-UM24-05-93Q     

Plug & Play, 24-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 550), Shuttered LC 

Duplex to MTP, Low Loss with Fiber/Port Silkscreen

EA B $825.72 5.48% $780.47 See Labor Rate N/A

Corning   CCH-UM24-05-93T     

Plug & Play, 24-fiber Universal Reduced Depth CCH 

Module: Multimode (50um, Pretium 300), Shuttered LC 

Duplex to MTP, Low Loss with Fiber/Port Silkscreen

EA B $750.68 9.98% $675.74 See Labor Rate N/A

Corning   CCH-UM24-18-89R     CCH UNIV MOD LCADUP/MTPA  ASSY EA B $849.23 5.48% $802.70 See Labor Rate N/A

Corning   CCH-WALLMNT-KIT     WALL MOUNT KIT, ROHS EA B $94.36 9.98% $84.94 See Labor Rate N/A

Corning   CCS-01U             CONNECTOR SHELF W/BLANK CCH PANELS EA B $110.88 9.98% $99.81 See Labor Rate N/A

Corning   CCS-01U-SLK         CCS FIBER CONNECTOR SLACK STORAGE SHELF EA B $85.11 9.98% $76.62 See Labor Rate N/A

Corning   CCS-03U             CLOSET CONN/SPLICE HSG F/4 .2 TRAYS EA B $231.39 9.98% $208.29 See Labor Rate N/A

Corning   CCS-03U-F           CLOSET CONN/SPLICE HSG F/2 .4 TRAYS EA B $231.39 9.98% $208.29 See Labor Rate N/A

Corning   CDF-01U-23-BKT      MOUNTING EARS, 23", FOR 1U SIZE UNIT EA B $9.26 5.58% $8.74 See Labor Rate N/A

Corning   CDF-01U-24-BKT      MOUNTING EARS, 24", FOR 1U SIZE UNIT EA B $9.26 5.58% $8.74 See Labor Rate N/A

Corning   CDF-02U-24-BKT      MOUNTING EARS, 24", FOR 2U SIZE UNIT EA B $10.78 5.55% $10.18 See Labor Rate N/A

Corning   CDF-03U-23-BKT      MOUNTING EARS, 23", FOR 3U SIZE UNIT EA B $25.28 5.58% $23.87 See Labor Rate N/A

Corning   CDF-04U-23-BKT      MOUNTING EARS, 23", FOR 4U SIZE UNIT EA B $25.28 5.58% $23.87 See Labor Rate N/A

Corning   CDF-04U-24-BKT      MOUNTING EARS, 24", FOR 4U SIZE UNIT EA B $17.69 5.56% $16.71 See Labor Rate N/A

Corning   CDF-05U-23-BKT      MOUNTING EARS, 23", FOR 5U SIZE UNIT EA B $20.89 5.56% $19.73 See Labor Rate N/A

Corning   CDF-2U-L08E3FS      ZERO-U BKT, FLAT, SINGLE MTP 2U LEFT EA B $224.37 5.48% $212.07 See Labor Rate N/A

Corning   CDF-2U-R08E3FS      ZERO-U BKT, FLAT SINGLE MTP 2U RIGHT EA B $224.37 5.48% $212.07 See Labor Rate N/A

Corning   CDF-4U-L16E3FS      ZERO-U BKT, FLAT, SINGLE MTP 4U LEFT EA B $380.79 9.77% $343.59 See Labor Rate N/A

Corning   CDF-4U-R16E3FS      ZERO-U BKT, FLAT, SINGLE MTP 4U RIGHT EA B $380.79 9.77% $343.59 See Labor Rate N/A

Corning   CDF-5U-B40E3OD      Zero-U BKT, angled, double MTP 5U EA B $935.41 5.48% $884.14 See Labor Rate N/A

Corning   CDF-6U-B48E3OD      ZERO-U BKT, ANGLED, DOUBLE MTP 6U EA B $1,123.01 9.98% $1,010.91 See Labor Rate N/A

Corning   CDF-CJSP-02U-35     JUMPER SLACK STORAGE, 02U, BEIGE EA B $369.59 5.57% $349.01 See Labor Rate N/A

Corning   CDF-CJT-01U-19      JUMPER TROUGH, 1U, 19" EA B $58.99 9.98% $53.10 See Labor Rate N/A

Corning   CDF-CJT-01U-23      JUMPER TROUGH, BOTTOM, 1U, 23", ROHS EA B $83.51 5.57% $78.86 See Labor Rate N/A

Corning   CDF-CJT-02U-19      JUMPER TROUGH, 2U, 19" EA B $75.83 9.98% $68.26 See Labor Rate N/A

Corning   CDF-ER-7A-19        19-IN ALUMINUM FRAME AND JUMPER TROUGH EA B $218.27 9.98% $196.48 See Labor Rate N/A

Corning   CDF-HUB-05          HUB, SLACK STORAGE, F/CDF-IBU EA B $20.22 10.00% $18.20 See Labor Rate N/A

Corning   CDF-IBU-7-10        ASSY, CDF-IBU-7-10 EA B $311.72 5.57% $294.36 See Labor Rate N/A
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Corning   CDF-IBU-7-6         INTER-BAY UNIT, 7-FT, 6" EA B $269.59 9.98% $242.68 See Labor Rate N/A

Corning   CDF-IBU-7-6-2-BKT   KIT,FRONT CHANNEL,CDF-IBU-7-6-2,ROHS EA B $147.43 5.57% $139.22 See Labor Rate N/A

Corning   CDF-IBU-CVR-10      COVER, INTER-BAY STORAGE UNIT, 7-FT, 10" EA B $143.23 5.57% $135.25 See Labor Rate N/A

Corning   CDF-IBU-CVR-6       COVER, INTER-BAY STORAGE UNIT, 7-FT, 6" EA B $117.94 9.98% $106.16 See Labor Rate N/A

Corning   CDF-RJ06-BKT        BKT,F/6 SIZE ZERO RJ CLIP,7'FRAME EA B $39.42 5.58% $37.22 See Labor Rate N/A

Corning   CDF-RJ07-BKT        BKT, F/7 SIZE ZERO RJ CLIP,7'FRAME EA B $40.19 5.58% $37.95 See Labor Rate N/A

Corning   CDF-RJ12-BKT        BKT,F/12 SIZE ZERO RJ CLIP,7'FRAME EA B $47.29 5.56% $44.66 See Labor Rate N/A

Corning   CDF-RJ18-BKT        BKT,F/18 SIZE ZERO RJ CLIP,7'FRAME EA B $65.80 5.57% $62.13 See Labor Rate N/A

Corning   CDF-RJ-BKT          KIT, FRAME MOUNT BRKT, RJ CLIP EA B $19.82 5.56% $18.72 See Labor Rate N/A

Corning   CEN-BK2             KIT, POLE MNT, CEN/OCC EA B $113.66 5.56% $107.34 See Labor Rate N/A

Corning   CFS2-UPGRADE-DLX    

Deluxe upgrade of CFSI to CFSII; repair costs to make 

the machine upgradeable are separate and not included 

in this price

EA B $3,142.86 6.27% $2,945.93 See Labor Rate N/A

Corning   CHECKPOINT PLUS     FIBER IDENTIFIER,CORNING EA B $2,000.00 4.43% $1,911.49 See Labor Rate N/A

Corning   CJH-02U             SPLICE MODULE HSG, 2U, F/4 .2" TRAYS EA B $165.23 9.98% $148.74 See Labor Rate N/A

Corning   CJH-02U-F           SPLICE MODULE, 2U, F/3 .4" TRAYS EA B $165.23 5.57% $156.03 See Labor Rate N/A

Corning   CJH-03U             SPLICE MODULE, 3U, F/8 .2" TRAYS EA B $199.40 9.98% $179.50 See Labor Rate N/A

Corning   CJH-03U-F           SPLICE MODULE, 3U, F/6 .4" TRAYS EA B $151.10 5.57% $142.69 See Labor Rate N/A

Corning   CJP-01U             CLOSET JUMPER MANAGEMENT PANEL, 1U EA B $60.71 9.98% $54.65 See Labor Rate N/A

Corning   CJP-01U-P           CLOSET JUMP MANAGEMENT PNL,1U,PRE ROHS EA B $70.77 5.57% $66.83 See Labor Rate N/A

Corning   CJP-02U             CLOSET JUMPER MANAGEMENT PANEL, 2U EA B $61.36 9.98% $55.23 See Labor Rate N/A

Corning   CJP-02U-P           CLOSET JUMPER MANAGEMENT PNL,2U,PRETIUM EA B $73.14 5.57% $69.06 See Labor Rate N/A

Corning   CJP-03U             CLOSET JUMPER MANAGEMENT PANEL, 3U EA B $75.57 9.98% $68.03 See Labor Rate N/A

Corning   CJS-03U             CLOSET JUMPER STORAGE PANEL EA B $77.00 5.56% $72.72 See Labor Rate N/A

Corning   CLEANER-CONN-REEL   +Single-Fiber Cleaning Cassette EA B $38.00 0.00% $38.00 See Labor Rate N/A

Corning   CLEANER-PORT-2.5    Single-Fiber Port Cleaner, 2.5 mm EA B $83.00 9.98% $74.72 See Labor Rate N/A

Corning   CLEANER-PORT-LC     Single-Fiber Port Cleaner, 1.25 mm EA B $83.00 9.98% $74.72 See Labor Rate N/A

Corning   C-MIC-012           CAB, MTD, INT CNTR, 12F EA B $150.61 9.98% $135.57 See Labor Rate N/A

Corning   C-MIC-024           CAB, MTD, INT CNTR, 24F EA B $199.79 9.98% $179.85 See Labor Rate N/A

Corning   CPP-01U             CLOSET PATCH PANEL,1U (F/2 PANELS) EA B $131.97 9.98% $118.80 See Labor Rate N/A

Corning   CPP-01U-PNL         CCP-01U PATCH PANEL EA B $52.19 9.98% $46.98 See Labor Rate N/A

Corning   CPP-03U-RECESS-KIT  RECESSING BRACKETS FOR CPP-03U EA B $12.80 5.56% $12.09 See Labor Rate N/A

Corning   CPP-04U-RECESS-KIT  RECESSING BRACKETS FOR CPP-04U, ROHS EA B $12.94 5.57% $12.22 See Labor Rate N/A

Corning   CPP-FAN-BKT         BTF BRACKET FOR CPP-01U/02U EA B $8.89 5.58% $8.39 See Labor Rate N/A

Corning   CPP-M3-01U          CPP-M3-01U PATCH PANEL EA B $67.69 2.58% $65.94 See Labor Rate N/A

Corning   CPP-SSR-BKT         STRAIN RELIEF BRACKET FOR CPP-03U/04U EA B $7.09 5.58% $6.69 See Labor Rate N/A

Corning   CPP-SSR-KIT         KIT,STRENGTH MEMBER STRAIN RELIEF EA B $10.06 5.59% $9.50 See Labor Rate N/A

Corning   CPP-UCC-KIT         UCC KIT FOR CPP-01U AND CPP-02U, ROHS EA B $15.85 5.56% $14.97 See Labor Rate N/A

Corning   CRT-001             TOOL- CONNECTOR REMOVAL EA B $80.00 2.72% $77.83 See Labor Rate N/A

Corning   CSH-03U             CLOSET SPLC HSG, 3U, .2 TRAYS EA B $202.36 9.98% $182.16 See Labor Rate N/A

Corning   CSH-03U-F           CLOSET SPLC HSG, 3U, .4 TRAYS, ROHS EA B $202.36 9.98% $182.16 See Labor Rate N/A

Corning   CSH-03U-P           CLOSET SPLC HSG,3U,.2 TRAYS,GM GRAY EA B $222.59 5.57% $210.19 See Labor Rate N/A

Corning   CSH-05U             CLOSET SPLC HSG, 5U, .2 TRAYS EA B $213.97 9.98% $192.61 See Labor Rate N/A

Corning   CSH-05U-F           CLOSET SPLC HSG, 5U, .4 TRAYS EA B $213.97 9.98% $192.61 See Labor Rate N/A

Corning   CSH-05U-P           CLOSET SPLC HSG,5U,.2 TRAYS,GM GRAY EA B $235.38 5.57% $222.27 See Labor Rate N/A

Corning   CTS-SPLITTER        CTS SPLITTER BOX - NO JUMPERS EA B $184.62 5.57% $174.34 See Labor Rate N/A

Corning   DLS-B000-A225T-35   DESLINK OUTLET, COPPER, PANEL, MM ST EA B $22.09 5.57% $20.86 See Labor Rate N/A

Corning   DLS-B000-A2A8-35    DESKLINK,W/1 LC DUP CER MM,BEIGE EA B $28.82 5.57% $27.21 See Labor Rate N/A

Corning   DLS-B000-A491-85    DESKLINK, W/2 DUP SC COMP MM, WHITE EA B $28.08 5.57% $26.52 See Labor Rate N/A

Corning   DLS-B000-A497-35    DESKLINK, W/2 MM MTRJ, BEIGE EA B $26.54 5.57% $25.06 See Labor Rate N/A

Corning   DLS-B000-A4D3-35    DESLINK,W2 LCDUP ADAPT,SR/IR,MM50UM,BEIG EA B $38.22 5.58% $36.09 See Labor Rate N/A

Corning   DLS-B000-A4D3-85    DESLINK,W2 LCDUP ADPT,SR/IR,MM,50UM,WHTE EA B $35.95 5.57% $33.95 See Labor Rate N/A

Corning   DLS-B000-A4F6-85    DESKLINK, W/2 SC MM DUP 50UM, WHITE EA B $27.09 5.57% $25.58 See Labor Rate N/A

Corning   DLS-B000-B000-35    DESKLINK, BEIGE EA B $9.52 5.57% $8.99 See Labor Rate N/A

Corning   DLS-CPC-B000-85     DESKLINK, BLANK COPPER, WHITE EA B $2.28 5.56% $2.15 See Labor Rate N/A

Corning   DLS-CPF-A257-35     DESKLINK, W/1 DUP SC MM, BEIGE EA B $11.54 5.57% $10.90 See Labor Rate N/A

Corning   DLS-CPF-A291-85     DESKLINK, W/1 DUP SC COMP, WHITE EA B $9.46 5.55% $8.94 See Labor Rate N/A

Corning   DLS-CPF-A491-85     DESKLINK, W/2 DUP SC COMP, WHITE EA B $16.65 5.57% $15.72 See Labor Rate N/A

Corning   DLS-CPF-A4A8-85     DESKLINK, W/2 LC DUP, CER, WHITE EA B $26.48 5.56% $25.01 See Labor Rate N/A

Corning   DLS-CPF-B000-85     DESKLINK, BLANK FIBER, WHITE EA B $2.28 5.56% $2.15 See Labor Rate N/A

Corning   DLS-FRM-85          DESKLINK BASE & LABEL KIT, WHITE EA B $5.06 5.62% $4.78 See Labor Rate N/A
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Corning   DLS-LBL-35          DESKLINK LABEL KIT, ASH EA B $3.37 5.64% $3.18 See Labor Rate N/A

Corning   DLS-LBL-85          DESKLINK LABEL KIT, WHITE EA B $3.37 5.64% $3.18 See Labor Rate N/A

Corning   E050502T5120003M    2F ZPSX+ ULTRABEND LCDUP/LCDUP   3M EA B $46.41 6.10% $43.58 See Labor Rate N/A

Corning   E050502T5120005M    2F ZPSX+ ULTRABEND LCDUP/LCDUP   5M EA B $50.69 6.43% $47.43 See Labor Rate N/A

Corning   E050502T5120007M    2F ZPSX+ ULTRABEND LCDUP/LCDUP 7M EA B $54.98 6.72% $51.29 See Labor Rate N/A

Corning   E055702T5120002M    2F ZPSX+ ULTRABEND LCDUP/SCDUP  2M EA B $41.28 5.96% $38.82 See Labor Rate N/A

Corning   E055702T5120003M    2F ZPSX+ ULTRABEND LCDUP/SCDUP  3M EA B $43.42 6.14% $40.75 See Labor Rate N/A

Corning   EDC-02P-NH          ENV DIST CENTER -2 CCH PNL- NO HOLES EA B $344.89 9.98% $310.46 See Labor Rate N/A

Corning   EDC-06P-NH          ENVIRONMENTAL DIST CENTER, 6 PANEL EA B $348.15 9.98% $313.40 See Labor Rate N/A

Corning   EDC-12P-NH          ENVR DIST CNTR, 12 PANEL, NO-HOLES EA B $531.61 9.98% $478.54 See Labor Rate N/A

Corning   EDC-2EC-KIT         Conduit fitting kit for EDC EA B $22.49 5.58% $21.24 See Labor Rate N/A

Corning   EDC-2N4-KIT         TWO INCH CONDUIT NEMA 4 FITTING KIT EA B $78.37 5.57% $74.00 See Labor Rate N/A

Corning   EDC-2WT-KIT         WATERTIGHT .5-1 INCH COMPRSN FITNG KIT EA B $38.75 5.57% $36.59 See Labor Rate N/A

Corning   EST-END-01-MM       EST FANOUT KIT MM 2-96FIB EA B $51.43 2.19% $50.30 See Labor Rate N/A

Corning   EST-END-01-SM       EST FANOUT KIT SM 2-96FIB EA B $51.43 2.19% $50.30 See Labor Rate N/A

Corning   FAN-BT25-06         FAN KIT ASSY 6F 25 INCHES EA B $15.31 9.98% $13.78 See Labor Rate N/A

Corning   FAN-BT25-12         FAN KIT ASSY 12F 25INCHES EA B $16.87 9.96% $15.19 See Labor Rate N/A

Corning   FAN-BT36-06         FAN KIT ASSY 6F 36 INCHES EA B $14.35 9.95% $12.92 See Labor Rate N/A

Corning   FAN-BT36-12         FAN KIT ASSY 12F 36INCHES EA B $17.06 9.98% $15.36 See Labor Rate N/A

Corning   FAN-BT47-06         FAN KIT ASSY 6F 47 INCHES EA B $15.49 9.98% $13.94 See Labor Rate N/A

Corning   FAN-BT47-12         FAN KIT ASSY 12F 47INCHES EA B $18.43 9.98% $16.59 See Labor Rate N/A

Corning   FAN-OD25-06         FAN OUTDOOR KIT 6F 25 IN EA B $39.44 10.00% $35.50 See Labor Rate N/A

Corning   FAN-OD25-12         FAN OUTDOOR KIT 12F 25 IN EA B $53.94 9.98% $48.55 See Labor Rate N/A

Corning   FAN-OD47-06         FAN OUTDOOR KIT 6F 47 IN EA B $41.34 5.58% $39.03 See Labor Rate N/A

Corning   FAN-OD47-12         FAN OUTDOOR KIT 12F 47 IN EA B $55.75 5.56% $52.65 See Labor Rate N/A

Corning   FBC-001             FIBER CUTTER- SCORE & SNAP EA B $283.25 9.75% $255.64 See Labor Rate N/A

Corning   FBC-005-01          BLADE- FBC-005 CLEAVER (DIAMOND) EA B $477.00 0.00% $477.00 See Labor Rate N/A

Corning   FBC-005-07          FBC-005 SPRING REPLACEMENT TOOL EA B $21.69 9.74% $19.58 See Labor Rate N/A

Corning   FBC-005-08          FBC-005 REPLACEMENT SPRINGS, PACK OF 10 PK B $59.31 9.75% $53.53 See Labor Rate N/A

Corning   FBC-005-09          FBC-005 SPRING REPLACEMENT KIT EA B $50.00 0.00% $50.00 See Labor Rate N/A

Corning   FBC-006             FIBER CLEAVER- PRECISION EA B $1,292.31 9.75% $1,166.35 See Labor Rate N/A

Corning   FBC-006-01          BLADE- FBC-006 CLEAVER (DIAMOND) EA B $308.00 5.27% $291.76 See Labor Rate N/A

Corning   FBC-006-04          FBC-006 UNIVERSAL GROOVE EA B $110.00 0.00% $110.00 See Labor Rate N/A

Corning   FBC-012             FIBER CLEAVER- CCS RIBBON MULTIFIBER EA B $2,546.31 0.00% $2,546.31 See Labor Rate N/A

Corning   FBC-012-01          BLADE- FBC-012 REPLACEMENT EA B $314.69 0.00% $314.69 See Labor Rate N/A

Corning   FBC-014             TOOLKIT,CLEAVER,FBC-014 EA B $3,461.54 0.99% $3,427.10 See Labor Rate N/A

Corning   FBC-015             TOOLKIT, CLEAVER, FBC-015 EA B $1,469.38 8.84% $1,339.46 See Labor Rate N/A

Corning   FBC-14-15-16-BLADE  BLADE REPLACEMENT KIT,FBC-015 EA B $350.32 2.33% $342.16 See Labor Rate N/A

Corning   FBT-048             FIBER BUILDING TERMINAL EA B $262.60 5.57% $247.98 See Labor Rate N/A

Corning   FBT-048-L           FIBER BUILDING TERMINAL W/LOCK EA B $282.62 5.57% $266.88 See Labor Rate N/A

Corning   FC-01-01            FIBER CLEAN SINGLE WIPE EA B $1.19 4.69% $1.13 See Labor Rate N/A

Corning   FC-45-1             FIBER CLEAN- SINGLE CANISTER EA B $16.18 9.73% $14.61 See Labor Rate N/A

Corning   FC-45-12            FIBER CLEAN- CASE OF 12 CANISTERS EA B $196.02 9.75% $176.91 See Labor Rate N/A

Corning   FD5-CMH-243C        FDC-CMH-024 W/24 SC CER SLV EA B $458.17 5.57% $432.65 See Labor Rate N/A

Corning   FD5-CMH-2459        FDC-CMH-024 W/24 SM SCDUP SLV EA B $414.36 5.57% $391.29 See Labor Rate N/A

Corning   FD5-WALLBKT         FDC WALLMOUNT BRACKET, 5.25 EA B $14.51 5.58% $13.70 See Labor Rate N/A

Corning   FDC-001             FDC 144F CON & SPL EA B $1,152.51 9.98% $1,037.46 See Labor Rate N/A

Corning   FDC-001-F           FDC HSG, 144 CAP F/FLOK EA B $1,203.60 5.57% $1,136.57 See Labor Rate N/A

Corning   FDC-002             FIBER DIST CTR, 72 CAP EA B $802.40 9.98% $722.30 See Labor Rate N/A

Corning   FDC-002-F           FIBER DIST CTR, 72 CAP F/FLOK EA B $802.40 5.57% $757.72 See Labor Rate N/A

Corning   FDC-003             FIBER DISTR CTR, 24 CAP EA B $401.19 9.98% $361.15 See Labor Rate N/A

Corning   FDC-003-F           FIBER DIST CTR, 24 CAP F/FLOK EA B $384.16 5.57% $362.76 See Labor Rate N/A

Corning   FDC-005             FDC CON/SPLICE HSG,5.25 IN. EA B $289.35 9.98% $260.46 See Labor Rate N/A

Corning   FDC-005-F           FDC CON/SPL 2 TR HSG, 5.25" EA B $289.35 5.57% $273.23 See Labor Rate N/A

Corning   FDC-BLANK           FDC BLANK PANEL EA B $10.89 5.55% $10.29 See Labor Rate N/A

Corning   FDC-CABLE-GRND      FDC GROUND STRAP & CLIP EA B $15.39 10.00% $13.85 See Labor Rate N/A

Corning   FDC-CMH-024         FDC-24F CONN HSG, 5.25 IN. EA B $267.47 9.98% $240.77 See Labor Rate N/A

Corning   FDC-CMH-072         FDC CON MODULE HOUSING EA B $393.63 9.98% $354.34 See Labor Rate N/A

Corning   FDC-CMH-096         FDC HOUSING 96F CAP EA B $393.63 9.98% $354.34 See Labor Rate N/A

Corning   FDC-CMH-7219T       FDC CMH W/12 ST THRD 6F PANELS EA B $765.90 5.57% $723.25 See Labor Rate N/A

Corning   FDC-CMH-723C        FDC CMH W/12 SC CER 6F PNLS EA B $899.35 5.57% $849.26 See Labor Rate N/A
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Corning   FDC-CMH-7256        FDC CMH W/12 SC COMP 6F PNLS EA B $807.17 5.57% $762.22 See Labor Rate N/A

Corning   FDC-CMH-7259        FDC CMH W/12 DUP SC SM PANEL EA B $924.22 5.57% $872.75 See Labor Rate N/A

Corning   FDC-CMH-9619T       FDC CMH W/12 THRD ST 8F PNLS EA B $849.61 5.57% $802.29 See Labor Rate N/A

Corning   FDC-CMH-9638        FDC CMH W/12 SC BRONZE 8F PNLS EA B $1,038.87 5.57% $981.01 See Labor Rate N/A

Corning   FDC-CMH-963C        FDC CMH W/12 SC CER 8F PNLS EA B $1,148.86 5.57% $1,084.88 See Labor Rate N/A

Corning   FDC-CMH-966C        FDC CMH W/12 SCAPC 8F PNLS EA B $1,275.03 5.57% $1,204.02 See Labor Rate N/A

Corning   FDC-CMH-E43C        FDC CMH W/12 SC CER PANELS EA B $1,465.90 5.57% $1,384.26 See Labor Rate N/A

Corning   FDC-CMH-WALLBKT     FDC WALLMOUNT BRKT, 8.75 EA B $20.17 5.58% $19.04 See Labor Rate N/A

Corning   FDC-CP0             FDC MODULE BLANK UNIVERSAL EA B $65.60 9.98% $59.05 See Labor Rate N/A

Corning   FDC-CP1-15T         
6-fiber FDC module equipped with six Threaded ST 

Compatible multimode adapters with ceramic inserts
EA B $106.00 9.98% $95.42 See Labor Rate N/A

Corning   FDC-CP1-38          CON MOD W/6 SC SLEEVES EA B $101.33 5.57% $95.68 See Labor Rate N/A

Corning   FDC-CP16-54         FDC CON MODULE 6F FCUPC EA B $295.12 9.98% $265.66 See Labor Rate N/A

Corning   FDC-CP18-5C         FDC CON MODULE 8F SCUPC CER EA B $345.18 5.57% $325.95 See Labor Rate N/A

Corning   FDC-CP1P-06-15T     FDC CON PNL W/6 ST CER SLVS EA B $27.75 5.57% $26.20 See Labor Rate N/A

Corning   FDC-CP1P-06-19T     FDC CON PNL W/6 ST THRD SLV EA B $31.34 5.58% $29.59 See Labor Rate N/A

Corning   FDC-CP1P-06-25T     FDC CON PNL W/6 ST THRD MET SLV EA B $25.66 5.57% $24.23 See Labor Rate N/A

Corning   FDC-CP1P-06-3C      FDC CON PNL W/6 SC CER SLVS EA B $41.26 5.56% $38.96 See Labor Rate N/A

Corning   FDC-CP1P-06-59      FDC Panel with 3 SCUPC Duplex SM EA B $43.15 5.56% $40.75 See Labor Rate N/A

Corning   FDC-CP1P-06-6C      FDC CON PNL W/6 SCAPC CER SLVS EA B $55.99 5.57% $52.87 See Labor Rate N/A

Corning   FDC-CP1P-06A7       FDC, PANEL, W/6 MM PB SC-STYLE LC EA B $41.11 5.56% $38.82 See Labor Rate N/A

Corning   FDC-CP1P-06-A9      FDC CON PNL W/3 SM ADAPTERS EA B $50.91 5.57% $48.07 See Labor Rate N/A

Corning   FDC-CP1P-11         FDC CON PNL W/6 FC SM SLV EA B $52.91 9.98% $47.63 See Labor Rate N/A

Corning   FDC-CP1P-12-15T     FDC CON PNL W/12 ST THRD SLV EA B $47.66 5.56% $45.01 See Labor Rate N/A

Corning   FDC-CP1P-1219T      FDC CON PNL W/12 ST SM CER SLV EA B $51.96 5.58% $49.06 See Labor Rate N/A

Corning   FDC-CP1P-1238       CON PNL W/12 SC SLEEVES EA B $76.17 9.98% $68.57 See Labor Rate N/A

Corning   FDC-CP1P-1239       FDC CON PNL W/12 SC MM SLEEVES EA B $64.88 9.99% $58.40 See Labor Rate N/A

Corning   FDC-CP1P-123C       FDC CON PNL W/12 SC CER SLEEVES EA B $89.88 9.98% $80.91 See Labor Rate N/A

Corning   FDC-CP1P-12-56      FDC,PNL,W/12,SC SIMPLEX EA B $59.09 5.57% $55.80 See Labor Rate N/A

Corning   FDC-CP1P-1256       FDC CON PNL W/12 SC MM COMP SLVS EA B $61.45 9.98% $55.32 See Labor Rate N/A

Corning   FDC-CP1P-1257       FDC PNL W/6 SC DUP SLVS, MM EA B $64.52 5.57% $60.93 See Labor Rate N/A

Corning   FDC-CP1P-12-59      FDC CON PNL W/6 SCUPC DUPLEX SM EA B $75.86 5.56% $71.64 See Labor Rate N/A

Corning   FDC-CP1P-1259       FDC PNL W/6 SC DUP SLVS, SM EA B $75.86 5.56% $71.64 See Labor Rate N/A

Corning   FDC-CP1P-126C       FDC CON PNL W/12 SCAPC SLEEVES EA B $101.54 5.57% $95.89 See Labor Rate N/A

Corning   FDC-CP1P-12-91      FDC, PANEL WITH 6 SCUPC DUPLEX 62.5 EA B $52.40 5.56% $49.48 See Labor Rate N/A

Corning   FDC-CP1P-1291       FDC PNL W/6 DUPSC COMP SLVS, MM EA B $52.40 5.56% $49.48 See Labor Rate N/A

Corning   FDC-CP1P-1297       FDC 6P PNL, W/6 MTRJ MM EA B $40.57 9.98% $36.52 See Labor Rate N/A

Corning   FDC-CP1P-12A7       FDC PNL 6P, W/6 LC DUP MM PB EA B $71.48 5.57% $67.50 See Labor Rate N/A

Corning   FDC-CP1P-12A8       FDC PNL 6P, W/6 LC DUP MM EA B $77.46 5.57% $73.15 See Labor Rate N/A

Corning   FDC-CP1P-12A9       FDC PNL 6P, W/6 LC DUP SM EA B $95.83 9.98% $86.27 See Labor Rate N/A

Corning   FDC-CP1P-12-E4      FDC CON PNL, W/6 LC DUP SX+ EA B $80.85 5.57% $76.35 See Labor Rate N/A

Corning   FDC-CP1P-15         FDC CON PNL W/6 ST SLV EA B $28.49 9.98% $25.65 See Labor Rate N/A

Corning   FDC-CP1P-15T        FDC CON PNL W/6 ST THRD SLV EA B $28.86 9.97% $25.98 See Labor Rate N/A

Corning   FDC-CP1P-1698       FDC 6P PNL, W/8 MTRJ SM EA B $88.28 5.57% $83.37 See Labor Rate N/A

Corning   FDC-CP1P-19         FDC CON PNL W/6 ST SM SLV EA B $32.62 10.00% $29.36 See Labor Rate N/A

Corning   FDC-CP1P-19T        FDC CON PNL W/6 ST SM THRD SLV EA B $32.60 9.99% $29.34 See Labor Rate N/A

Corning   FDC-CP1P-21         FDC CON PNL W/6 FCAPC SLVS EA B $75.46 5.56% $71.26 See Labor Rate N/A

Corning   FDC-CP1P-2497       FDC 6P PNL, W/12 MTRJ MM EA B $67.29 5.56% $63.55 See Labor Rate N/A

Corning   FDC-CP1P-25         FDC CON PNL W/6 PST SLV EA B $25.85 9.98% $23.27 See Labor Rate N/A

Corning   FDC-CP1P-25T        FDC CON PNL W/6 PST SLV, THREADED, MM EA B $26.69 9.97% $24.03 See Labor Rate N/A

Corning   FDC-CP1P-38         FDC CON PNL W/6 SC SLVS EA B $43.52 9.97% $39.18 See Labor Rate N/A

Corning   FDC-CP1P-39         FDC CON PNL W/6 SC MM SLVS EA B $38.23 9.98% $34.42 See Labor Rate N/A

Corning   FDC-CP1P-3C         FDC CON PNL W/6 SC CER SLVS EA B $48.43 5.56% $45.74 See Labor Rate N/A

Corning   FDC-CP1P-56         FDC CON PNL W/6 SC MM COMP SLVS EA B $36.51 9.99% $32.86 See Labor Rate N/A

Corning   FDC-CP1P-57         FDC PNL W/3 DUPSC SLVS, MM EA B $39.72 9.97% $35.76 See Labor Rate N/A

Corning   FDC-CP1P-59         FDC PNL W/3 DUPSC SLVS, SM EA B $45.74 9.99% $41.17 See Labor Rate N/A

Corning   FDC-CP1P-638        FDC CON PNL W/6 SC SM, 6 POS EA B $41.85 5.58% $39.52 See Labor Rate N/A

Corning   FDC-CP1P-657        FDC PNL W/6 DUP SC MM, 6 POS EA B $64.52 5.57% $60.93 See Labor Rate N/A

Corning   FDC-CP1P-659        FDC PNL W/6 DUP SC SM, 6 POS EA B $81.17 5.57% $76.65 See Labor Rate N/A

Corning   FDC-CP1P-6C         FDC CON PNL W/6 SCAPC CER SLVS EA B $55.99 5.57% $52.87 See Labor Rate N/A

Corning   FDC-CP1P-91         FDC PNL W/3 DUPSC COMP SLVS, MM EA B $33.31 5.57% $31.46 See Labor Rate N/A
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Corning   FDC-CP1P-A9         FDC CON PNL W/6 SM LC ADAPTERS EA B $51.06 5.57% $48.22 See Labor Rate N/A

Corning   FDC-CP8P-15         FDC PNL W/8 ST SLVS INSTL EA B $34.97 12.18% $30.71 See Labor Rate N/A

Corning   FDC-CP8P-15T        FDC CON PNL W/8 ST MM THRD SLV EA B $35.45 9.99% $31.91 See Labor Rate N/A

Corning   FDC-CP8P-1697       FDC Connector Panel with 8 MTRJ MM adapters EA B $51.34 9.98% $46.22 See Labor Rate N/A

Corning   FDC-CP8P-19         FDC PNL W/8 ST SLVS INSTL EA B $40.51 9.98% $36.47 See Labor Rate N/A

Corning   FDC-CP8P-19T        CON PNL W/8 ST SM THRD SLV EA B $40.51 9.98% $36.47 See Labor Rate N/A

Corning   FDC-CP8P-2497       FDC 8P PNL, W/12 MTRJ MM EA B $71.32 9.98% $64.20 See Labor Rate N/A

Corning   FDC-CP8P-2498       FDC 8P PNL,W/12 MTRJ SM EA B $134.68 9.98% $121.24 See Labor Rate N/A

Corning   FDC-CP8P-25         FDC PNL W/8 PST SLVS INSTL EA B $30.66 9.98% $27.60 See Labor Rate N/A

Corning   FDC-CP8P-25T        FDC PNL W/8 STP THRD SLVS INSTL EA B $32.49 9.98% $29.25 See Labor Rate N/A

Corning   FDC-CP8P-38         FDC PNL W/8 SC SLVS INSTL EA B $55.45 9.99% $49.91 See Labor Rate N/A

Corning   FDC-CP8P-39         FDC PNL W/8 SC MM SLVS INSTL EA B $47.77 9.98% $43.00 See Labor Rate N/A

Corning   FDC-CP8P-3C         FDC PNL W/8 SC CER SLVS INSTL EA B $61.09 5.56% $57.69 See Labor Rate N/A

Corning   FDC-CP8P-56         FDC PNL W/8 SC COMP SLVS INSTL EA B $42.88 5.58% $40.49 See Labor Rate N/A

Corning   FDC-CP8P-57         FDC PNL W/4 DUP/SC MM SLVS INSTL EA B $49.29 9.98% $44.37 See Labor Rate N/A

Corning   FDC-CP8P-59         FDC PNL W/4 DUP/SC SM SLVS INSTL EA B $57.29 9.99% $51.57 See Labor Rate N/A

Corning   FDC-CP8P-6C         FDC PNL W/8 SCAPC SLVS INSTL EA B $71.17 5.57% $67.21 See Labor Rate N/A

Corning   FDC-CP8P-91         
FDC Connector Panel w/4 Duplex SC MM Comp Insert 

(TER-SC-MMP-D)
EA B $40.72 9.98% $36.66 See Labor Rate N/A

Corning   FDC-FLSHMNT-LG      PANELS, FLUSH MOUNT, 8.75", FDC EA B $26.72 5.57% $25.23 See Labor Rate N/A

Corning   FDC-FLSHMNT-SM      PANELS, FLUSH MOUNT, 5.25", FDC EA B $24.49 5.56% $23.13 See Labor Rate N/A

Corning   FDC-FRTDR-MT-L      DOOR, METAL W/LOCK 8.75", FDC EA B $38.19 5.57% $36.06 See Labor Rate N/A

Corning   FDC-PNL-KIT         KIT, RETRO FIT 72F/96F, FDC EA B $38.51 5.58% $36.36 See Labor Rate N/A

Corning   FDC-SIDEPNL-SM      PNL, LIMITED ACCESS 5.25 IN, FDC EA B $22.63 5.55% $21.37 See Labor Rate N/A

Corning   FDC-SMH-3           FDC-SPLICE HSG, 5.25 IN. EA B $257.38 9.98% $231.69 See Labor Rate N/A

Corning   FDC-SMH-3-F         FDC SPL HSG, 5.25"F/FLOK EA B $257.38 9.98% $231.69 See Labor Rate N/A

Corning   FDC-SMH-5           FDC SPLICE HSG EA B $386.06 9.98% $347.52 See Labor Rate N/A

Corning   FDC-SMH-5-F         FDC SPLC HSG F/FLOK EA B $378.49 5.57% $357.41 See Labor Rate N/A

Corning   FDC-UCC             UNIVERSAL CABLE CLAMP, FDC EA B $35.48 5.57% $33.50 See Labor Rate N/A

Corning   FDF-IBU-7-1         INTERBAY STORAGE UNIT, FDF,7 EA B $386.36 5.57% $364.85 See Labor Rate N/A

Corning   FDF-JT-23           FDF HORIZ JUMP TROUGH FDF 23 IN. EA B $94.87 5.57% $89.58 See Labor Rate N/A

Corning   FDF-RG-10           FDF FIBER RTG GUIDE EA B $12.90 10.00% $11.61 See Labor Rate N/A

Corning   FDM06P06-11-3RH000  CON MOD W/6 FCUPC & 3M PGTLS. EA B $203.83 5.57% $192.48 See Labor Rate N/A

Corning   FDM06P06-3C-3RH000  CON MOD W/6 SCUPC & 3M PGTLS. EA B $203.83 9.98% $183.48 See Labor Rate N/A

Corning   FDM06P06-59-3RH000  CON MOD W/6 SCUDUP & PGTLS. EA B $203.83 5.57% $192.48 See Labor Rate N/A

Corning   FDM06P06-G7-3CH000  CON MOD W/6F SC DUP MM 50UM & 3M PGTL EA B $184.11 5.57% $173.86 See Labor Rate N/A

Corning   FDM12P12-39-3KH000  CON MOD W/12 SC PC MM & 3M PGTLS. EA B $341.90 5.57% $322.86 See Labor Rate N/A

Corning   FDM12P12-3C-3RH000  CON MOD W/12 SCUPC SM CER & 3M PGTLS. EA B $381.35 5.57% $360.11 See Labor Rate N/A

Corning   FDM12P12-3C-3RJ000  CON MOD 12F SCUPC SM CER & 3M RIB PIGT EA B $381.35 5.57% $360.11 See Labor Rate N/A

Corning   FDM12P12-6C-3RH000  CON MOD W/12 SCAPC SM CER & 3M PGTLS. EA B $427.37 5.57% $403.57 See Labor Rate N/A

Corning   FDP06P06-19-3RH000  FDC CON PNL W/6 ST CER & 3M PIGTL EA B $177.53 5.57% $167.64 See Labor Rate N/A

Corning   FDP06P06-3C-3RH000  FDC CON PNL W/6 SC CER & 3M PIGTAILS EA B $177.53 5.57% $167.64 See Labor Rate N/A

Corning   FDP12P12-3C-6RH000  FDC PNL 12 SCUPC CER & 6M PIGTAIL EA B $348.48 2.91% $338.35 See Labor Rate N/A

Corning   FDST-000            Tool- SST Drop Cable Access EA B $48.40 4.29% $46.32 See Labor Rate N/A

Corning   FI-30418            ADAPTOR- CHECKPOINT/PLUS, 250UM (RIBBON) EA B $90.00 4.43% $86.02 See Labor Rate N/A

Corning   FI-30419            ADAPTOR- CHECKPOINT/CKPOINTPLUS, 900UM EA B $90.00 4.43% $86.02 See Labor Rate N/A

Corning   FI-30420            3mm Adapter for CheckPoint EA B $90.00 4.43% $86.02 See Labor Rate N/A

Corning   FI-34788            Adapter for 2mm cable for Checkpoint EA B $125.00 4.43% $119.47 See Labor Rate N/A

Corning   FI-35165            Adapter- CHECKPOINT/PLUS, 1.65mm EA B $81.25 0.00% $81.25 See Labor Rate N/A

Corning   FMFA-APC            ADAPTER- FIBER MICROSCOPE, UNIVERSAL APC EA B $90.00 2.84% $87.44 See Labor Rate N/A

Corning   FMFA-BF1            ADAPTER- FIBER MICROSCOPE, BARE FIBER EA B $328.00 2.84% $318.67 See Labor Rate N/A

Corning   FMFA-FC             ADAPTER- FIBER MICROSCOPE, FC EA B $75.00 2.84% $72.87 See Labor Rate N/A

Corning   FMFA-LC             ADAPTER- FIBER MICROSCOPE, LC EA B $78.00 2.84% $75.78 See Labor Rate N/A

Corning   FMFA-MTP            ADAPTER- FIBER MICROSCOPE, MTP EA B $349.00 2.84% $339.07 See Labor Rate N/A

Corning   FMFA-MTRJ           ADAPTER- FIBER MICROSCOPE, MT-RJ EA B $95.00 2.84% $92.30 See Labor Rate N/A

Corning   FMFA-RFC1           
Ribbon Fiber Microscope Adapter for inspecting cleave; 

fits on 200FM, 400FM, LSCOPE-9, and CSCOPE
EA B $570.00 2.91% $553.42 See Labor Rate N/A

Corning   FMFA-SC             ADAPTER- FIBER MICROSCOPE, SC EA B $95.00 2.84% $92.30 See Labor Rate N/A

Corning   FMFA-ST             ADAPTER- FIBER MICROSCOPE, ST EA B $72.00 2.84% $69.95 See Labor Rate N/A

Corning   FMFA-U12            ADAPTER- FIBER MICROSCOPE, UNIV. 1.25MM EA B $65.00 2.84% $63.15 See Labor Rate N/A

Corning   FMFA-U25            ADAPTER- FIBER MICROSCOPE, UNIV. 2.5MM EA B $65.00 2.84% $63.15 See Labor Rate N/A
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Corning   FOTA-001            RIBBONIZER TOOL- 6/12 FIBER RAIL EA B $1,034.48 5.22% $980.47 See Labor Rate N/A

Corning   FSA-004-02          

Universal Heat Shrink Oven for any X75; X77; 

miniMASS; or M90 with Serial No. 3000 - 5999 with 

oven mount near electrode flap (long cord)

EA B $2,003.08 9.75% $1,807.84 See Labor Rate N/A

Corning   FSA-005             M90- CONSUMABLES KIT EA B $190.00 0.00% $190.00 See Labor Rate N/A

Corning   FSA-012             CRIMP PROTECTION SPLICE PART, 150 PCS PK B $162.39 0.70% $161.26 See Labor Rate N/A

Corning   FSA-014             M90- ELECTRODE SET < SN 6000 ST B $165.00 0.00% $165.00 See Labor Rate N/A

Corning   FSA-019             HEAT SHRINK- 15MM MINI, 1F, 100/PK PK B $111.77 5.22% $105.94 See Labor Rate N/A

Corning   FSA-021             M90- PRECISE & DURABLE ELECTRODES > 6000 EA B $393.16 5.22% $372.64 See Labor Rate N/A

Corning   FSA-022             X7- PRECISE & DURABLE ELECTRODES ST B $393.16 5.22% $372.64 See Labor Rate N/A

Corning   FSA-026             HEAT SHRINK- NO ROD, 1F, 15MM, 100 PCEs EA B $111.77 5.22% $105.94 See Labor Rate N/A

Corning   FZB-04P             FIBER ZONE BOX F/4 CCH PANELS EA B $194.70 5.57% $183.86 See Labor Rate N/A

Corning   FZB-04U             FIBER ZONE BOX, TILTABLE FRAME, ROHS EA B $625.62 5.57% $590.78 See Labor Rate N/A

Corning   FZB-04U-ADP-PLT     FIBER ZONE BOX ADAPTER PLATE, 4U EA B $168.08 5.57% $158.72 See Labor Rate N/A

Corning   FZB-SPLC-85         SPLICE TRAY HOLDER KIT, FZB EA B $58.99 5.57% $55.70 See Labor Rate N/A

Corning   GROUND-KIT-2        KIT, GROUNDING EA B $24.40 9.97% $21.97 See Labor Rate N/A

Corning   H930512TE8-KZ006F   12F PDCCSX+ ULTRABEND MTP/LCDUP 6F EA B $529.70 5.57% $500.20 See Labor Rate N/A

Corning   H930512TE8-KZ010F   12F PDCCSX+ ULTRABEND MTP/LCDUP 10F EA B $538.51 5.54% $508.67 See Labor Rate N/A

Corning   H930512TE8-KZ015F   12F PDCCSX+ ULTRABEND MTP/LCDUP 15F EA B $550.19 5.57% $519.55 See Labor Rate N/A

Corning   H930512TE8-LZ005M   12F PDCCSX+ ULTRABEND MTP/LCDUP 5M EA B $553.39 5.57% $522.57 See Labor Rate N/A

Corning   H930512TE8-LZ006F   12F PDCSX+ ULTRABEND MTP/LCDUP 6F EA B $529.70 5.57% $500.20 See Labor Rate N/A

Corning   H930512TE8-LZ006M   12F PDCCSX+ ULTRABEND MTP/LCDUP  6M EA B $560.86 5.57% $529.62 See Labor Rate N/A

Corning   H930512TE8-LZ007M   12F PDCCSX+ ULTRABEND MTP/LCDUP 7M EA B $568.33 5.57% $536.68 See Labor Rate N/A

Corning   H930512TE8-LZ008M   12F PDCCSX+ ULTRABEND MTP/LCDUP  8M EA B $575.80 5.57% $543.73 See Labor Rate N/A

Corning   H930512TE8-LZ009M   12F PDCCSX+ ULTRABEND MTP/LCDUP  9M EA B $583.27 5.57% $550.79 See Labor Rate N/A

Corning   H930512TE8-LZ010F   12F PDCCSX+ ULTRABEND MTP/LCDUP  10F EA B $538.81 5.57% $508.80 See Labor Rate N/A

Corning   H930512TE8-LZ010M   12F PDCCSX+ ULTRABEND MTP/LCDUP  10M EA B $590.74 5.57% $557.84 See Labor Rate N/A

Corning   HANDLER SET         Complete set for 1,2,4,6,8,12 fiber splicing on ST B $2,500.00 0.00% $2,500.00 See Labor Rate N/A

Corning   HANDLER-012-1F      FBC-012 HANDLER- SINGLE FIBER EA B $306.15 5.22% $290.17 See Labor Rate N/A

Corning   HANDLER-012-2F      FBC-012 HANDLER- TWO FIBER EA B $306.15 5.22% $290.17 See Labor Rate N/A

Corning   HANDLER-02          MINIMASS HANDLER SET- 2 FIBER RIBBON ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HANDLER-04          MiniMass handler set for 4F ribbon ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HANDLER-06          MiniMass handler set for 6F ribbon ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HANDLER-08          MiniMass handler set for 8F ribbon ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HANDLER-12          MINIMASS HANDLER SET- 12 FIBER RIBBON ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HANDLER-12WIDE      MINIMASS HANDLER SET- 12 FIBER WIDE ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HANDLER-250         MINIMASS HANDLER- 250UM SINGLE FIBER ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HANDLER-900         MiniMass handler set for splicing 900 micron fiber ST B $400.00 0.00% $400.00 See Labor Rate N/A

Corning   HD1A-U96-05-93S     HD1A UNIV MOD ASSY SX+ LCDUP/MTP LL EA B $3,316.98 5.57% $3,132.29 See Labor Rate N/A

Corning   HDH-01U             HIGH DENSITY HOUSING -01U EA B $139.92 9.98% $125.96 See Labor Rate N/A

Corning   HDH-02U             HIGH DENSITY HOUSING -02U EA B $203.55 5.57% $192.22 See Labor Rate N/A

Corning   HDH-03P-01U-PNL     HDH,BRACKET,1U,F/3 PANELS, ROHS EA B $48.22 5.57% $45.53 See Labor Rate N/A

Corning   HDH-03U             HIGH DENSITY HOUSING -03U EA B $288.17 9.98% $259.41 See Labor Rate N/A

Corning   HDH-04U             HIGH DENSITY HOUSING -04U EA B $314.35 9.98% $282.98 See Labor Rate N/A

Corning   HDH-CM12-04-90      HDH MOD ASSY LCDUP/MTPA EA B $540.44 5.57% $510.34 See Labor Rate N/A

Corning   HDH-CM12-05-69T     HDH MOD ASSY SX LCDUP/MTP EA B $463.23 5.57% $437.43 See Labor Rate N/A

Corning   HDH-CM12-57-69K     HDH MOD ASSY SCDUP/MTP EA B $386.03 5.57% $364.53 See Labor Rate N/A

Corning   HDH-CM12-72-90      HDH MOD ASSY SCUPC/MTPA EA B $501.84 5.57% $473.89 See Labor Rate N/A

Corning   HDH-CM24-04-90      HDH MOD ASSY LCDUP/MTPA EA B $926.47 5.57% $874.87 See Labor Rate N/A

Corning   HDH-CM24-05-69K     HDH MODULE LCDUP/MTP ASSY EA B $722.60 9.98% $650.46 See Labor Rate N/A

Corning   HDH-CM24-05-69T     HDH MOD ASSY SX+ LCDUP/MTP EA B $775.40 9.98% $698.00 See Labor Rate N/A

Corning   HDH-CM24-97-69K     HDH MODULE MTP/MTRJ EA B $632.14 9.98% $569.04 See Labor Rate N/A

Corning   HDH-CM24-97-69T     HDH MODULE ASSY SX+ MTRJM/MTPM EA B $656.25 5.57% $619.70 See Labor Rate N/A

Corning   HDH-CM24-98-90      HDH MODULE MTRJ/MTPA ASSY EA B $869.19 9.98% $782.42 See Labor Rate N/A

Corning   HDH-CP12-57         HDH PANEL,12F,6 SC DUP MM EA B $90.12 5.57% $85.10 See Labor Rate N/A

Corning   HDH-CP24-97         HDH PANEL,W/12 MTRJ MM EA B $66.28 5.57% $62.59 See Labor Rate N/A

Corning   HDH-CP24-E1         HDH PANEL,W/12 MTRJ SX+ EA B $75.75 5.56% $71.54 See Labor Rate N/A

Corning   HDH-CP24-E4         HDH PANEL W/12 LC DUP SX+ EA B $158.20 5.57% $149.39 See Labor Rate N/A

Corning   HDH-CP24-G1         HDH PANEL,W/12 MTRJ MM, 50UM EA B $66.28 5.57% $62.59 See Labor Rate N/A

Corning   HDH-CP72-69         HDH PANEL, W/6 MTP MM EA B $143.80 5.57% $135.80 See Labor Rate N/A

Corning   HDH-CP72-E3         HDH PANEL, W/6 MTP MM SX+ EA B $164.49 5.57% $155.33 See Labor Rate N/A
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Corning   HDH-CSH-02U-EJ      HIGH DENSITY HSG,CONN SPLC HSG,2U-EJ EA B $389.91 5.57% $368.20 See Labor Rate N/A

Corning   HDWR-GRND-KIT       HARDWARE GROUND KIT EA B $31.10 10.00% $27.99 See Labor Rate N/A

Corning   HDWR-LOCK-KIT       KIT, LOCKING HARDWARE EA B $20.88 9.99% $18.79 See Labor Rate N/A

Corning   HDWR-LOCK-KIT-2     KIT, #202 LOCKING HARDWARE EA B $19.45 5.57% $18.37 See Labor Rate N/A

Corning   ICH-02P             INDUSTRIAL CONNECTOR HOUSING, 02P EA B $328.05 9.98% $295.30 See Labor Rate N/A

Corning   ICH-06P             INDUSTRIAL CONNECTOR HOUSING, 06P EA B $445.75 9.98% $401.25 See Labor Rate N/A

Corning   ICH-12P             INDUSTRIAL CONNECTOR HOUSING, 12P EA B $470.10 9.98% $423.17 See Labor Rate N/A

Corning   ICH-SPLC-12         KIT, ICH-12P, SPLICE TRAY HOLDER EA B $58.99 5.57% $55.70 See Labor Rate N/A

Corning   ICH-SPLC-2          KIT, ICH-02P, SPLICE TRAY HOLDER, ROHS EA B $17.69 5.56% $16.71 See Labor Rate N/A

Corning   ICH-SPLC-6          KIT, ICH-06P, SPLICE TRAY HOLDER EA B $58.99 5.57% $55.70 See Labor Rate N/A

Corning   ICN-BLB             ICON, BLANK, BLUE, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-BLP             ICON, PHONE, BLUE, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-GRB             ICON, BLANK, GREEN, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-GRT             ICON, CABLE TV, GREEN, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-ORB             ICON, BLANK, ORANGE,50 PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-ORV             ICON, VIDEO, ORANGE, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-RDB             ICON, BLANK, RED, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-RDC             ICON, COMPUTER, RED, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-WTB             ICON, BLANK, WHITE, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ICN-YLB             ICON, BLANK, YELLOW, 50-PACK EA B $42.14 5.56% $39.80 See Labor Rate N/A

Corning   ILID-FAST-OVEN      HEAT SHRINK OVEN- FAST, ILID EA B $1,257.00 1.29% $1,240.82 See Labor Rate N/A

Corning   ITMU-12-0489R-040F  ITMU MOD LCDUP/MTPA 40F SM EA B $902.65 5.57% $852.39 See Labor Rate N/A

Corning   ITMU-12-0490R-040F  ITMU MOD LCDUP/MTPA   40F SM EA B $902.65 5.57% $852.39 See Labor Rate N/A

Corning   ITMU-12-0569T-040F  ITMU MOD LCDUP/MTP    40F SX+ EA B $802.49 9.98% $722.39 See Labor Rate N/A

Corning   ITMU-12-0569T-080F  ITMU MOD LCDUP/MTP    80F SX+ EA B $985.81 9.98% $887.40 See Labor Rate N/A

Corning   ITMU-12-0570T-040F  ITMU MOD LCDUP/MTP   40F SX+ EA B $802.49 9.98% $722.39 See Labor Rate N/A

Corning   ITMU-12-0570T-080F  ITMU MOD LCDUP/MTP 80F SX+ EA B $985.81 9.98% $887.40 See Labor Rate N/A

Corning   KT-OPT-ADPT         OPTITAP ADAPTER WITH MOUNTING HARDWARE EA B $18.39 2.35% $17.96 See Labor Rate N/A

Corning   KT-OPT-CONN-FD      OPTITAP SC PLUG CONNECTOR ASSY,FLAT DROP EA B $24.92 2.33% $24.34 See Labor Rate N/A

Corning   LDC-001             CONN MOD HOUSING LDC-01U EA B $1,138.30 5.57% $1,074.93 See Labor Rate N/A

Corning   LDC-002             LDC PIGTAIL SPLICE & CONN HSG, 72F EA B $701.54 5.57% $662.48 See Labor Rate N/A

Corning   LDC-005             LDC 24F CONN/SPL MOD HSG EA B $252.97 5.57% $238.88 See Labor Rate N/A

Corning   LDC-CMH-024         LDC-CMH-024, 24F, CONN PANEL EA B $252.97 5.57% $238.88 See Labor Rate N/A

Corning   LDC-CMH-072         CONN MOD HOUSING FOR LDC EA B $379.44 5.57% $358.32 See Labor Rate N/A

Corning   LDC-CMH-7238        LDC CON MOD HSG W/12 SC 6F PNLS EA B $867.57 5.57% $819.26 See Labor Rate N/A

Corning   LDC-CMH-723C        LDC CON MOD HSG W/12 SC CER 6F PNLS EA B $942.89 5.57% $890.39 See Labor Rate N/A

Corning   LDC-CP16-54         LDC CON MOD 6F FCUPC EA B $262.99 5.57% $248.34 See Labor Rate N/A

Corning   LDC-CP16-58         LDC-CP16-58 CON MOD 6F SCUPC FOR LDC EA B $262.99 5.57% $248.34 See Labor Rate N/A

Corning   LDC-CP1P-11         LDC PNL W/6 FCS SLVS EA B $47.97 5.57% $45.30 See Labor Rate N/A

Corning   LDC-CP1P-15T        LDC PNL W/6 STMM SLV, THREADED EA B $27.88 9.99% $25.10 See Labor Rate N/A

Corning   LDC-CP1P-19T        LDC PNL W/6 STSM SLV, THREADED EA B $31.37 5.56% $29.63 See Labor Rate N/A

Corning   LDC-CP1P-25T        LDC PNL W/6 PST SLV, THREADED EA B $25.85 9.98% $23.27 See Labor Rate N/A

Corning   LDC-CP1P-38         LDC PNL W/6 SC SLVS EA B $40.68 5.58% $38.41 See Labor Rate N/A

Corning   LDC-CP1P-39         LDC PNL W/6 SC MM SLVS EA B $35.51 5.57% $33.53 See Labor Rate N/A

Corning   LDC-CP1P-3C         LDC PNL W/6 SC CER SLVS, EA B $46.95 5.57% $44.34 See Labor Rate N/A

Corning   LDC-CP1P-56         LDC PNL W/6 SC COMP MM SLVS EA B $40.63 5.57% $38.37 See Labor Rate N/A

Corning   LDC-CP1P-6C         LDC PNL W/6 SCAPC CER SLVS EA B $54.15 5.57% $51.13 See Labor Rate N/A

Corning   LDC-CP1P-A8         LDC PANEL W/3 DUPSC SLVS, SM EA B $44.79 5.58% $42.29 See Labor Rate N/A

Corning   LDC-CP56-5C         LDC MOD 6F SCUPC CER OPTISTRIP EA B $262.99 5.57% $248.34 See Labor Rate N/A

Corning   LDC-CP8P-6C         LDC PANEL W/8 SIMPLEX SCAPC CER SLVS EA B $68.62 5.57% $64.80 See Labor Rate N/A

Corning   LDC-SMH-07          LDC SPLC HSG, 7", ACCEPTS 2 TRAY ASSY EA B $379.44 5.57% $358.32 See Labor Rate N/A

Corning   LDM12P12-6C-3RH000  LDC MOD 12F SCAPC SM CER & 3M PGTLS EA B $460.22 5.57% $434.60 See Labor Rate N/A

Corning   LDS-CMH-723C        LDS CON MOD HSG W/12 SCSPC CER 6F PNLS EA B $942.88 5.57% $890.38 See Labor Rate N/A

Corning   LDS-CMH-E43C        LDS CON MOD HSG W/24 SCSPC CER 6F PNLS EA B $1,885.81 5.57% $1,780.81 See Labor Rate N/A

Corning   LDS-CP1P-3C         PANEL, LDS RECESSED, 6 SC EA B $46.96 5.58% $44.34 See Labor Rate N/A

Corning   LHS-CMH-144         LHS HOUSING, 9", BLANK PANELS EA B $444.45 5.57% $419.70 See Labor Rate N/A

Corning   LHS-CMH-E43C        LHS HOUSING, 9", W/ 144 CER SC SLVS EA B $1,469.80 5.57% $1,387.96 See Labor Rate N/A

Corning   LHS-CMH-E46C        LHS HOUSING, 9", W/ 144 SCAPC SLVS EA B $1,485.68 5.57% $1,402.96 See Labor Rate N/A

Corning   LHS-CP1P-38         LHS 12F CER SC PANEL W/SC SLVS EA B $72.89 5.56% $68.84 See Labor Rate N/A

Corning   LHS-CP1P-3C         LHS 12F CER SC PANEL W/ SLVS EA B $85.45 5.57% $80.69 See Labor Rate N/A

Corning   LTC-END-01          CABLE END KIT -01, LTC EA B $36.49 9.99% $32.85 See Labor Rate N/A
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Corning   LTC-END-02          CABLE END KIT -02, LTC EA B $36.08 2.19% $35.29 See Labor Rate N/A

Corning   LTC-END-03          CABLE END KIT -03, LTC EA B $35.66 2.33% $34.83 See Labor Rate N/A

Corning   LTK-400MD           LOSS TEST KIT- MM, 400 SERIES EA B $2,021.89 2.84% $1,964.37 See Labor Rate N/A

Corning   LTK-400SD           LOSS TEST KIT- SM, QUAD,4400 SERIES EA B $2,962.20 2.84% $2,877.93 See Labor Rate N/A

Corning   LTK-4MDSD           LOSS TEST KIT- MM/SM QUAD 400 SERIES EA B $3,744.20 2.84% $3,637.69 See Labor Rate N/A

Corning   M67-003             TOOL KIT- FUSION SPLICING EA B $644.54 9.75% $581.72 See Labor Rate N/A

Corning   M67-003-A           TOOL KIT- FUSION SPLICING AIR FREIGHT OK EA B $644.54 4.31% $616.74 See Labor Rate N/A

Corning   M67-004             TOOL KIT- FUSION SPLICING CONSUMABLES EA B $177.69 9.75% $160.37 See Labor Rate N/A

Corning   M67-020             PLIERS- MINIBUNDLE TRAY CRIMPING EA B $60.00 0.63% $59.62 See Labor Rate N/A

Corning   M67-023             BULB- WORKLIGHT REPLACEMENT EA B $22.00 0.63% $21.86 See Labor Rate N/A

Corning   M67-025             
Single-Mode Splice tray for use with SC4-002 closure 

for 12 fusion splices, 0.2" depth.
EA B $31.54 9.98% $28.39 See Labor Rate N/A

Corning   M67-031             SPL TRAY, .2 STD, 12 FUS OR 12 MECH EA B $32.00 9.97% $28.81 See Labor Rate N/A

Corning   M67-031-M           SPL TRAY, .2 STD, 12 MECH EA B $41.55 5.57% $39.24 See Labor Rate N/A

Corning   M67-031-M-C         SPL TRAY, .2 STD, 12 MECH, CLR CVR EA B $41.55 5.57% $39.24 See Labor Rate N/A

Corning   M67-041             SPL TRAY, .2 STD, 12 FUS EA B $31.40 9.98% $28.27 See Labor Rate N/A

Corning   M67-041-C           SPL TRAY, .2 STD, 12 FUS, CLR CVR EA B $41.55 9.98% $37.40 See Labor Rate N/A

Corning   M67-042             SPL TRAY, MM, 6.89 X 2.62 X 2, 12 FUS EA B $32.00 9.97% $28.81 See Labor Rate N/A

Corning   M67-045             SPL TRAY, .2 STD, 12 FUS OR 6 MECH EA B $35.23 5.56% $33.27 See Labor Rate N/A

Corning   M67-048             SPL TRAY, .2 STD, 12 HSF EA B $34.55 9.97% $31.10 See Labor Rate N/A

Corning   M67-048-C           SPL TRAY, .2 STD, 12 HSF, CLR CVR EA B $46.22 9.99% $41.60 See Labor Rate N/A

Corning   M67-048-RH          SPLICE CASSETTE M67-048 EA B $34.05 8.66% $31.10 See Labor Rate N/A

Corning   M67-048-USW         SPL TRAY, .2 STD, 12 HSF, STR ORG, USW EA B $33.69 5.56% $31.82 See Labor Rate N/A

Corning   M67-053             Splice tray for 6 CamSplice, type 2R EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-060             SPL TRAY, .2 RED, 12 FUS EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-061             SPL TRAY, .2 RED, 6 MECH EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-062             SPL TRAY, .4 STD, 12 HSF EA B $34.69 5.56% $32.76 See Labor Rate N/A

Corning   M67-068             SPL TRAY, .2 RED, 6 HSF EA B $34.55 9.97% $31.10 See Labor Rate N/A

Corning   M67-070             SPL TRAY, .4 STD, 12 MECH EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-076             SPL TRAY, .4 STD, 12 HSF OR 12 HSMF EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-076-C           SPL TRAY, .4 STD, 12 HSF OR 12 HSMF, CLR EA B $47.46 5.57% $44.82 See Labor Rate N/A

Corning   M67-078             SPL TRAY,11.73X4.3X.4, 24 HSF OR 24 HSMF EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-081             SPL TRAY .2 STD, 12 HSF EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-086             SPL TRAY, .4 STD, 12 FUS, ROHS EA B $35.23 5.56% $33.27 See Labor Rate N/A

Corning   M67-086-C           SPL TRAY, .4 STD, 12 FUS, CLR CVR, ROHS EA B $47.09 5.57% $44.47 See Labor Rate N/A

Corning   M67-087             SPL TRAY, .4 STD, 12 MECH EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-091             SPL TRAY, .4 RED, 4 HSF OR 4 HSMF EA B $35.23 5.56% $33.27 See Labor Rate N/A

Corning   M67-092             SPL TRAY, .2 STD, 24 FUS EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-092-C           SPL TRAY, .2 STD, 24 FUS, CLR CVR EA B $47.08 5.57% $44.46 See Labor Rate N/A

Corning   M67-099             SPL TRAY, 8.75X3.94X.2, 2 SPACER, 12 HSF EA B $35.23 5.56% $33.27 See Labor Rate N/A

Corning   M67-110             SPL TRAY, .4 RED, 12 HSF EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-112             SPL TRAY, 13.23 X 3.94 X.2, 24F HSF EA B $35.23 9.98% $31.72 See Labor Rate N/A

Corning   M67-112-C           SPL TRAY,13.23X3.94X .2,24 HSF, CLR CVR EA B $47.46 5.57% $44.82 See Labor Rate N/A

Corning   M67-113             SPL TRAY, .4 STD, 12 QPAK EA B $35.22 5.57% $33.26 See Labor Rate N/A

Corning   M67-118             SPLICE TRAY, 4 STD, 24 QPAK EA B $35.23 5.56% $33.27 See Labor Rate N/A

Corning   M67-120             SPLICE TRAY,.4 STD,24 QPAK,MCH EA B $34.69 5.56% $32.76 See Labor Rate N/A

Corning   M68-031             TRAY, PLAST,SEESPLICE/GTE EA B $33.25 5.58% $31.39 See Labor Rate N/A

Corning   M68-041             PLASTIC SPLTRAY SM FUSION EA B $33.25 9.99% $29.93 See Labor Rate N/A

Corning   M68-045             PLAS SPL TRAY FUS/ELAST EA B $33.25 9.99% $29.93 See Labor Rate N/A

Corning   M68-048             PLAS SPLTRAY PSI/HT SH FU EA B $33.25 9.99% $29.93 See Labor Rate N/A

Corning   M90-001             
M90 Splicer Transit Case with Wheels for M90 less than 

6000 series
EA B $553.85 9.75% $499.87 See Labor Rate N/A

Corning   M90-002             BATTERY- M90 < 6000 SERIES REPLACEMENT EA B $153.85 9.75% $138.85 See Labor Rate N/A

Corning   M90-037             M90- TOOL SET < 6000 SERIES EA B $414.61 5.22% $392.96 See Labor Rate N/A

Corning   M90E-0SM-T-H        OptiSplice M90e- w/Cleaver, Oven EA B $21,995.00 0.70% $21,841.87 See Labor Rate N/A

Corning   M90E-XSM-T-H        OptiSplice M90e- w/Oven EA B $21,300.00 2.63% $20,739.84 See Labor Rate N/A

Corning   MINIMASS-EXT        
Airline grade transit case for new miniMASS 

configuration with tilt/power supply.
EA B $553.85 8.84% $504.88 See Labor Rate N/A

Corning   OA-FC               ADAPTER- FC OPTICAL METER EA B $50.00 1.90% $49.05 See Labor Rate N/A

Corning   OA-LC               ADAPTER- LC OPTICAL METER EA B $170.00 2.19% $166.27 See Labor Rate N/A

Corning   OA-MTRJ             ADAPTER- MT-RJ OPTICAL METER EA B $170.00 2.19% $166.27 See Labor Rate N/A
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Corning   OA-SC               ADAPTER- SC OPTICAL METER EA B $50.00 1.90% $49.05 See Labor Rate N/A

Corning   OA-ST               ADAPTER- ST OPTICAL METER EA B $50.00 1.90% $49.05 See Labor Rate N/A

Corning   OCC-031             OUTDOOR CROSS CONNECT, 31" RACK HGT EA B $2,443.82 2.33% $2,386.92 See Labor Rate N/A

Corning   OCC-031-G           OUTDOOR X-CONNECT, 31" RACK HGT, PAD MNT EA B $2,599.97 2.33% $2,539.44 See Labor Rate N/A

Corning   OCC-051-G           OUTDOOR X-CONNECT, 51" RACK HGT, PAD MNT EA B $3,073.11 2.33% $3,001.56 See Labor Rate N/A

Corning   OCC-080-G           OUTDOOR X-CONNECT, 80" RACK HGT EA B $5,153.08 2.33% $5,033.10 See Labor Rate N/A

Corning   OCC-PORT-KIT        KIT, PANEL DROP IN W/FITTINGS EA B $234.23 2.33% $228.78 See Labor Rate N/A

Corning   OFK-P2-12-250-MC    OCTAL FANOUT KIT, MULTI-COLORED LEGS EA B $66.03 5.57% $62.35 See Labor Rate N/A

Corning   OFK-P2-12-250-S     OCTAL FANOUT KIT, YELLOW LEGS EA B $66.03 5.57% $62.35 See Labor Rate N/A

Corning   OFT-000             ACCESS TOOL- MINIBUNDLE (OFAT) EA B $201.50 2.86% $195.75 See Labor Rate N/A

Corning   OFT-001             BLADES- REPLACEMENT, OFAT PK B $17.11 6.58% $15.98 See Labor Rate N/A

Corning   OM-410              OPTICAL POWER METER- 400 SERIES EA B $726.50 2.85% $705.83 See Labor Rate N/A

Corning   OM-610              Optical Power Meter- 600 Series EA B $3,400.00 2.84% $3,303.28 See Labor Rate N/A

Corning   OS1-0SM-T-H         OPTISPLICE ONE- SPLICER W/CLVR, OVN, CS EA B $8,400.00 1.26% $8,293.79 See Labor Rate N/A

Corning   OS1-XSM-T-H         OptiSplice ONE- Splicer w/Oven EA B $7,740.00 1.39% $7,632.35 See Labor Rate N/A

Corning   OS-403D             OPTICAL SOURCE- 400 SERIES, DUAL MM EA B $1,169.83 2.84% $1,136.55 See Labor Rate N/A

Corning   OS-403RD            OPTICAL SOURCE - 400R SERIES, DUAL MM EA B $1,930.42 2.84% $1,875.54 See Labor Rate N/A

Corning   OS-404RXD           

Optical source (1310/1550nm Laser) with power output 

of 1dBm and integral 650nm VFL (auto-wavelength 

switching when used with OTS-400 meter); Li-Ion 

rechargeable battery and (1) AC charger, (1) SC source 

port adapter, (1) ST source port adapter, (1) wrist

EA B $2,430.42 2.91% $2,359.74 See Labor Rate N/A

Corning   OS-404XD            OPTICAL SOURCE- 400 SERIES, DUAL SM EA B $2,151.50 2.84% $2,090.30 See Labor Rate N/A

Corning   OS-4MDSD            OPTICAL SOURCE- 400 SERIES, QUAD SM/MM EA B $2,859.83 2.91% $2,776.67 See Labor Rate N/A

Corning   OS-4RMDSD           OPTICAL SOURCE - "R" SERIES, MM/SM EA B $3,230.42 2.84% $3,138.52 See Labor Rate N/A

Corning   OS-ADAPT250-1       Fiber holder 250µM f. OS Ribbon/One EA B $468.00 2.32% $457.15 See Labor Rate N/A

Corning   OS-ADAPT900-1       HANDLERS- 900µM, OS1,OSR, (SET OF 2) EA B $468.00 2.32% $457.15 See Labor Rate N/A

Corning   OSCDS-0SM-T-C       

OptiSplice CDS Fusion Splicer w/ FBC-006 cleaver, 

carrying case w/ wheels, Crimp & Go Splice Protection 

Crimping Device, splice tray holder, AC pwr supply w/ 

US cord, Li-Ion battery w/ external charger, 1-year 

limited warranty, operators manual, USB workl

EA B $16,995.00 0.70% $16,876.68 See Labor Rate N/A

Corning   OSCDS-0SM-T-H       OptiSplice CDS- w/Cleaver, Oven EA B $16,995.00 0.70% $16,876.68 See Labor Rate N/A

Corning   OSCDS-0SM-T-P       

OptiSplice CDS Fusion Splicer w/ FBC-006 cleaver, 

carrying case w/ wheels, Splice Pak Crimp Device w/ 

fiber guides, splice tray holder, AC pwr supply w/ US 

cord, Li-Ion battery w/ external charger, 1-year limited 

warranty, operators manual, USB worklight,

EA B $16,995.00 0.70% $16,876.68 See Labor Rate N/A

Corning   OSCDS-XSM-T-H       

OptiSplice CDS Fusion Splicer w/ carrying case w/ 

wheels, fast heat-shrink oven, splice tray holder, AC pwr 

supply w/ US cord, Li-Ion battery w/ external charger, 1-

year limited warranty, operators manual CD, USB 

worklight, maintenance tool kit

EA B $16,300.00 0.70% $16,186.53 See Labor Rate N/A

Corning   OSCDS-XSM-T-P       

M90e Fusion Splicer w/ carrying case w/ wheels, Splice 

Pak Crimp Device w/ fiber guides, splice tray holder, AC 

pwr supply w/ US cord, Li-Ion battery w/ external 

charger, 1-year limited warranty, operators manual CD, 

USB worklight, maintenance tool kit

EA B $16,300.00 0.70% $16,186.53 See Labor Rate N/A

Corning   OSE-288             OPTICAL SPLICE ENCLOSURE, 288F EA B $866.66 5.57% $818.41 See Labor Rate N/A

Corning   OSE-720             OPTICAL SPLICE ENCL, BOTTOM, 12F TRAY EA B $1,117.11 5.57% $1,054.91 See Labor Rate N/A

Corning   OSE-720-F           OPTICAL SPLICE ENCL, BOTTOM, 24F TRAY EA B $1,117.11 5.57% $1,054.91 See Labor Rate N/A

Corning   OSE-720-T           OPTICAL SPLICE ENCL, TOP, 12F TRAY EA B $1,317.31 5.57% $1,243.96 See Labor Rate N/A

Corning   OSE-A288            OPTICAL SPLICE ENCLOSURE EA B $697.39 5.57% $658.56 See Labor Rate N/A

Corning   OSE-CBL-34          CABLE ENTRY KIT, .375"-.500" DIA, OSE EA B $40.60 5.56% $38.34 See Labor Rate N/A

Corning   OSE-CBL-35          CABLE ENTRY KIT, .500"-.625" DIA, OSE EA B $40.60 5.56% $38.34 See Labor Rate N/A

Corning   OSE-CBL-36          CABLE ENTRY KIT, .625"-.750" DIA, OSE EA B $40.60 5.56% $38.34 See Labor Rate N/A

Corning   OSE-CBL-37          CABLE ENTRY KIT, .750"-.875" DIA, OSE EA B $40.60 5.56% $38.34 See Labor Rate N/A

Corning   OSE-CBL-38          CABLE ENTRY KIT, .875"-1.000" DIA, OSE EA B $40.60 5.56% $38.34 See Labor Rate N/A

Corning   OSE-CBL-39          CABLE ENTRY KIT, 1.000"-1.125" DIA, OSE EA B $40.60 5.56% $38.34 See Labor Rate N/A

Corning   OSE-HD0-00-1        OSE, HIGH DENSITY, .5 STACKER EA B $1,332.25 5.57% $1,258.07 See Labor Rate N/A

Corning   OSE-HD0-0T-1        OSE, HD, W/TS EA B $1,338.92 5.57% $1,264.37 See Labor Rate N/A
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Corning   OSE-HD0-W0-1        OSE, HD, W/WORKSHELF EA B $1,338.92 5.57% $1,264.37 See Labor Rate N/A

Corning   OSE-HD0-W0-1-L      OSE, HD, W/WORKSHELF, LOCKING EA B $1,365.62 5.57% $1,289.58 See Labor Rate N/A

Corning   OSE-HD0-WT-1-L      OSE, HD, W/WS, W/TS W/LOCK EA B $1,440.43 5.57% $1,360.23 See Labor Rate N/A

Corning   OSE-LD0-0T-1        OSE, LD, W/TS, STND ENTRY EA B $1,015.78 5.57% $959.22 See Labor Rate N/A

Corning   OSE-LD0-W0-1        OSE, LD, W/WORKSHELF EA B $1,015.78 5.57% $959.22 See Labor Rate N/A

Corning   OSE-LD0-W0-1-L      OSE, LD, W/WORKSHELF, W/LOCK EA B $1,042.08 5.57% $984.06 See Labor Rate N/A

Corning   OSE-LD0-WT-1        OSE, LD, W/WS, W/TS, STND ENTRY EA B $1,068.37 5.57% $1,008.88 See Labor Rate N/A

Corning   OSE-LD0-WT-1-L      OSE, LD, W/WS, W/TS, W/LOCK EA B $1,111.08 5.57% $1,049.21 See Labor Rate N/A

Corning   OS-ELECTRODE-1      Electrode set OS ONE EA B $210.00 2.32% $205.13 See Labor Rate N/A

Corning   OSE-ST-1            TRAY, SPLICE, HSF, OSE EA B $42.71 5.57% $40.33 See Labor Rate N/A

Corning   OSE-ST-3            SPLICE TRAY, HSMF, OSE EA B $42.71 5.57% $40.33 See Labor Rate N/A

Corning   OSLID-SPLICEPAK     OSLID- Splice Pak Crimp Device Assembly EA B $1,590.00 0.00% $1,590.00 See Labor Rate N/A

Corning   OSLID-XSM-T-C       OPTISPLICE LID- W/ CASE, CRIMP & GO EA B $18,430.00 0.00% $18,430.00 See Labor Rate N/A

Corning   OS-LIIONBATT-1      BATTERY- LI-ION, OS1, OSR, OS-LID EA B $304.00 2.18% $297.37 See Labor Rate N/A

Corning   OSR-0SM-T-H         OPTISPLICE- RIBBON, W/CLVER, OVEN, CASE EA B $19,995.00 3.16% $19,362.97 See Labor Rate N/A

Corning   OSR-XSM-T-H         

OptiSplice Ribbon Handheld Fusion Splicer with 1 set of 

12-fiber handlers, fast heat-shrink oven, carrying case, 

1 LI-Ion battery, external battery charger, AC power 

supply with US cord, operators manual (English), 

detachable splice tray holder/screen cov

EA B $17,995.00 2.91% $17,471.70 See Labor Rate N/A

Corning   OT-611MD            

Multimode 2-fiber tester with 850/1300nm LED source, 

optical power meter, and integrated 650nm VFL; (1) SC 

source port adapter, (1) SC meter port adapter, USB 

cable for data transfer; OTS-View software; Li-Ion 

rechargeable battery and AC power adapter; (1

EA B $4,671.67 2.84% $4,538.77 See Labor Rate N/A

Corning   OT-612SD            

Single-mode 2-fiber tester with 1310/1550nm Laser 

source, optical power meter, and integrated 650nm 

VFL; (1) SC source port adapter, (1) SC meter port 

adapter, USB cable for data transfer; OTS-View 

software; Li-Ion rechargeable battery and AC power 

EA B $4,888.33 2.84% $4,749.27 See Labor Rate N/A

Corning   OT-613QD            OTS-600 Optical Tester, Quad EA B $6,838.33 2.84% $6,643.80 See Labor Rate N/A

Corning   OTS-600MD           Optical Test Kit- MM EA B $5,290.00 2.84% $5,139.51 See Labor Rate N/A

Corning   OTS-600MD-P         

OTS-600MD Kit with Video Inspection Probe (VIP); 

includes bulkhead tip set for SC, LC, ST, and FC and 

also universal 2.5mm and 1.25mm tips; includes VIP 

EA B $6,746.67 2.84% $6,554.74 See Labor Rate N/A

Corning   OTS-600SD           Optical Test Kit- SM EA B $5,903.33 2.84% $5,735.39 See Labor Rate N/A

Corning   OTS-600SD-P         

OTS-600SD Kit with Video Inspection Probe (VIP); 

includes bulkhead tip set for SC, LC, ST, and FC and 

also universal 2.5mm and 1.25mm tips; includes VIP 

EA B $7,360.00 2.84% $7,150.62 See Labor Rate N/A

Corning   OTS-611MD           

Multimode OLTS Test Kit for bidirectional testing with 

(2)OT-611MD testers (850/1300nm LED) with 

integrated 650nm VFL and power meter; (2) Li-Ion 

rechargeable batteries and (2) AC power adapters; (2) 

USB cables for data transfer; OTS-View software (2) SC 

EA B $9,728.33 2.84% $9,451.58 See Labor Rate N/A

Corning   OTS-611MD-P         Optical Tester Kit- MM w/VIP EA B $11,185.00 2.84% $10,866.81 See Labor Rate N/A

Corning   OTS-612SD           Optical Tester Kit- SM EA B $10,065.00 2.84% $9,778.67 See Labor Rate N/A

Corning   OTS-612SD-P         

OTS-612SD Kit with Video Inspection Probe (VIP); 

includes bulkhead tip set for SC, LC, ST, and FC and 

also universal 2.5mm and 1.25mm tips; includes VIP 

EA B $11,521.67 2.84% $11,193.90 See Labor Rate N/A

Corning   OTS-613QD           Optical Tester Kit- Quad EA B $13,596.67 2.84% $13,209.87 See Labor Rate N/A

Corning   OTS-613QD-P         Optical Tester Kit- Quad w/VIP EA B $15,053.33 2.84% $14,625.09 See Labor Rate N/A

Corning   OTS-6MDSD           Optical Test Kit- Quad EA B $7,230.00 2.84% $7,024.32 See Labor Rate N/A

Corning   OTS-6MDSD-P         

OTS-6MDSD Kit with Video Inspection Probe (VIP); 

includes bulkhead tip set for SC, LC, ST, and FC and 

also universal 2.5mm and 1.25mm tips; includes VIP 

storage case

EA B $8,686.67 2.84% $8,439.55 See Labor Rate N/A

Corning   OTS-COMBOMAN        MANDRELS- 50 & 62.5UM, LINK LOSS TEST EA B $24.00 2.32% $23.44 See Labor Rate N/A

Corning   OTS-MANDREL-50      MANDREL- 50 UM, LINK LOSS TESTING EA B $16.00 3.64% $15.42 See Labor Rate N/A

Corning   OTS-MANDREL-62      MANDREL- 62.5 UM, LINK LOSS TESTING EA B $16.00 3.64% $15.42 See Labor Rate N/A

Corning   PAD-OCC-01          PAD MOUNT FRAME, OCC, SINGLE RACK EA B $153.85 2.33% $150.27 See Labor Rate N/A

Corning   PAD-OCC-02          PAD MOUNT FRAME, OCC, DOUBLE RACK EA B $230.77 2.33% $225.40 See Labor Rate N/A
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Corning   PAD-OCC-CSS-01      PAD MT FRAME W/SLACK STRGE,OCC SNGL RACK EA B $230.77 2.33% $225.40 See Labor Rate N/A

Corning   PAD-OCC-EXT-02      BASE EXTENSION, OCC-080-G EA B $356.92 2.33% $348.61 See Labor Rate N/A

Corning   PC1-BKT-23          KIT, 23IN EXTN BRKT, PCH-01U EA B $15.17 5.58% $14.32 See Labor Rate N/A

Corning   PC1-BKT-FLSH        KIT, FLUSH MNT BRKT, PCH-01U EA B $11.80 5.57% $11.14 See Labor Rate N/A

Corning   PC1-LBL-PI10        KIT, LABEL, INK, PCH-01U EA B $37.57 5.57% $35.48 See Labor Rate N/A

Corning   PC1-LOCK-KIT        KIT, DOOR LOCK, PCH-01U EA B $22.32 5.56% $21.08 See Labor Rate N/A

Corning   PC1-RJ-STR          STRAIN RELIEF BRACKET, RJ CLIP, PCH-01U EA B $18.11 1.54% $17.83 See Labor Rate N/A

Corning   PC1-SPLC-04R        KIT, SPLICE, PCH-01U, ROHS EA B $37.00 9.98% $33.31 See Labor Rate N/A

Corning   PC1-STRN            KIT, STRAIN RELIEF, PCH-01U EA B $14.32 5.54% $13.53 See Labor Rate N/A

Corning   PC2-BKT-23          KIT, 23IN EXTN BRKT, PCH-02U EA B $14.45 5.49% $13.66 See Labor Rate N/A

Corning   PC2-BKT-FLSH        KIT, FLUSH MNT BRKT, PCH-04U EA B $15.17 5.58% $14.32 See Labor Rate N/A

Corning   PC2-SPLC-6SR        PCH-02U SPLICE KIT EA B $37.00 5.56% $34.94 See Labor Rate N/A

Corning   PC2-STRN            KIT, STRIN RELIEF, PCH-02 EA B $18.63 5.58% $17.59 See Labor Rate N/A

Corning   PC4-BKT-23          KIT, 23IN EXTN BRKT, PCH-04U EA B $15.17 5.58% $14.32 See Labor Rate N/A

Corning   PC4-BKT-FLSH        KIT, FLUSH MNT BRKT, PCH-04U EA B $20.22 5.57% $19.09 See Labor Rate N/A

Corning   PC4-LBL-PI10        KIT, LABEL, INK, PCH-04U EA B $37.57 5.57% $35.48 See Labor Rate N/A

Corning   PC4-RJ-PLT          MOUNTING PLATE,PCH-04U HOUSING,RJ CLIPS EA B $31.51 5.57% $29.76 See Labor Rate N/A

Corning   PC4-RJ-STR          STRAIN RELIEF BRACKET, RJ CLIP, PCH-04U EA B $19.54 5.59% $18.45 See Labor Rate N/A

Corning   PC4-SIDE-PLT        BRKT, DUST/SECURITY, PCH-04U EA B $125.45 5.57% $118.46 See Labor Rate N/A

Corning   PC4-SLK             KIT, SLACK STORAGE, PCH-04U EA B $26.55 5.56% $25.07 See Labor Rate N/A

Corning   PC4-SPLC-12SR       KIT SPLICE VERTICAL, PCH-04U EA B $143.23 9.98% $128.93 See Labor Rate N/A

Corning   PC4-STRN            KIT, STRAIN RELIEF BRKT, PCH-04U EA B $13.48 9.97% $12.14 See Labor Rate N/A

Corning   PCC-024             PREM CONN CENTER, 24 POS EA B $180.17 5.57% $170.14 See Labor Rate N/A

Corning   PCH-01U             ASSY, PCH-01U EA B $256.73 9.98% $231.10 See Labor Rate N/A

Corning   PCH-02U             PRETINUM CONN HOUSING, 2U (F/4 PNLS) EA B $342.89 9.98% $308.66 See Labor Rate N/A

Corning   PCH-04U             PRETIUM CONN HOUSING,4U(FAZ PNLS) EA B $404.38 9.98% $364.01 See Labor Rate N/A

Corning   PCH-04U-BLK         ASSY, PCH-04U BLACK EA B $446.52 5.57% $421.65 See Labor Rate N/A

Corning   PCH-96F-01U-96E4    ASSY, PCH-96F-01U, W/48 DUP LC SX+ EA B $723.70 5.57% $683.40 See Labor Rate N/A

Corning   PCH-M3-01U          ASSY, PCH-M3-01U EA B $243.41 9.98% $219.11 See Labor Rate N/A

Corning   PCH-M3-ITM          ASSY, PCH-M3-ITM FT B $243.41 9.11% $221.24 See Labor Rate N/A

Corning   PDH-02U             PRETIUM DISTRIBUTION HOUSING 2U EA B $317.61 5.48% $300.20 See Labor Rate N/A

Corning   PDH-04U             PRETIUM DISTRIBUTION HOUSING 4U EA B $374.58 5.48% $354.05 See Labor Rate N/A

Corning   PS-18-1660          Power supply for OptiVisor 400 OTDR EA B $42.00 0.00% $42.00 See Labor Rate N/A

Corning   PS-9-1              ADAPTER- 120 VLT AC, TE METER & SOURCE EA B $24.00 2.32% $23.44 See Labor Rate N/A

Corning   PWH-02P             PRETIUM WALL HOUSING EA B $83.40 9.98% $75.07 See Labor Rate N/A

Corning   PWH-04P             PRETIUM WALL HOUSING PWH-04P EA B $151.97 9.98% $136.80 See Labor Rate N/A

Corning   PWH-06P             PRETIUM WALL HOUSING EA B $230.08 9.98% $207.11 See Labor Rate N/A

Corning   PWH-12P             PRETIUM WALL HOUSING, PWH-12P EA B $340.58 9.98% $306.58 See Labor Rate N/A

Corning   PWH-RJSR            KIT, EXTERIOR PLUG-N-PLAY SR BRKT,PWH EA B $13.69 5.55% $12.93 See Labor Rate N/A

Corning   PWH-SPLC-02P        PRETIUM SPLICE KIT,PWH-SPLC-02P EA B $40.71 5.56% $38.45 See Labor Rate N/A

Corning   PWH-SPLC-04-12P     PRETIUM SPLICE KIT PWH-SPLC-04-12P EA B $48.12 5.57% $45.44 See Labor Rate N/A

Corning   PWH-SSH-02-06P      SLACK STORAGE HOUSING, PWH-SSH-02-06P EA B $146.31 5.57% $138.16 See Labor Rate N/A

Corning   PWH-SSH-12P         SLACK STORAGE HOUSING, PWH-SSH-12P EA B $51.05 5.57% $48.20 See Labor Rate N/A

Corning   PWH-STDOFF-BKT      KIT, STANDOFF BRACKETS,PWH-04-12P EA B $48.25 5.59% $45.55 See Labor Rate N/A

Corning   PWH-STDOFF-BKT-02P  KIT,STANDOFF BRACKETS, PWH-02P EA B $26.00 5.56% $24.55 See Labor Rate N/A

Corning   PWH-STRNRLF-KIT     KIT, CABLE STRAIN RELIEF, PWH EA B $25.94 5.58% $24.49 See Labor Rate N/A

Corning   QFMLS-00            FMS LEFT STD MOD, BLANK EA B $65.75 5.56% $62.09 See Labor Rate N/A

Corning   QFMLS-0650          FMS LEFT STD MOD, 6 STPC EA B $166.68 5.57% $157.40 See Labor Rate N/A

Corning   QFMLS-0T39K         FMS LEFT STD MOD, 12 SCPC MM EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMLS-0T56K         FMS LEFT STD MOD, 12 COMP SC MM SLVS EA B $273.51 5.57% $258.28 See Labor Rate N/A

Corning   QFMLS-0T58          FMS LEFT STD MOD, 12 SCUPC EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMLS-6661          FMS LEFT STD MOD, 6 STUPC/6PGTLS EA B $420.77 5.57% $397.34 See Labor Rate N/A

Corning   QFMLSH00            FMS LEFT STD MOD, HSF, BLANK EA B $131.49 2.33% $128.43 See Labor Rate N/A

Corning   QFMLSH0T58          FMS LEFT STD MOD, HSF, 12 SCUPC SLV EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMLSH6658          FMS LEFT STD MOD, 6 SCUPC/6 PGTLS EA B $420.78 5.48% $397.72 See Labor Rate N/A

Corning   QFMLSN0850K         FMS LEFT STD MOD, 8, MM, CERAMIC EA B $200.55 5.57% $189.38 See Labor Rate N/A

Corning   QFMLSN0T39K         FMS LEFT STD MOD, 12 SCPC SLV EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMLSN0T5C          FMS LEFT STD MOD, 12 SCUPC CER EA B $320.85 5.48% $303.27 See Labor Rate N/A

Corning   QFMLS-TT56K         FMS LEFT STD MOD, 12 COMP SC MM/12 PGTLS EA B $578.57 5.57% $546.36 See Labor Rate N/A

Corning   QFMLS-TT5C          FMS LEFT STD MOD, 12 SCUPC CER/12 PGTLS EA B $710.06 5.57% $670.52 See Labor Rate N/A

Corning   QFMPSC144GK         GROUNDING KIT EA B $27.00 2.36% $26.36 See Labor Rate N/A
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Corning   QFMPSC144S          PREMISES SPLICE CLOSURE, STANDARD EA B $276.00 2.36% $269.48 See Labor Rate N/A

Corning   QFMQNC12Q           SPLICE ORGANIZER TRAY 12" EA B $25.00 2.36% $24.41 See Labor Rate N/A

Corning   QFMRS-00            FMS RIGHT STD MOD, BLANK EA B $65.75 5.56% $62.09 See Labor Rate N/A

Corning   QFMRS-0661          FMS RIGHT STD MOD, 6 STUPC EA B $196.58 5.57% $185.63 See Labor Rate N/A

Corning   QFMRS-0T39K         FMS RIGHT STD MOD, 12 SCPC MM, 62.5 EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMRS-0T56K         FMS RIGHT STD MOD, 12 COMP SC MM SLVS EA B $273.51 5.57% $258.28 See Labor Rate N/A

Corning   QFMRS-0T58          FMS RIGHT STD MOD, 12 SCUPC EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMRS-0T5C          FMS RIGHT STD MOD, 12 SCUPC CER EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMRS-6661          FMS RIGHT STD MOD, 6 STUPC/6 PGTLS EA B $420.77 5.57% $397.34 See Labor Rate N/A

Corning   QFMRSH00            FMS RIGHT STD MOD, HSF, BLANK EA B $131.49 5.57% $124.17 See Labor Rate N/A

Corning   QFMRSH0T58          RH FIBER MODULES, 12 SC SM EA B $320.85 5.57% $302.99 See Labor Rate N/A

Corning   QFMRSHTT5C          FMS RIGHT STD MOD,HSF,12 SCUPC/PGTLS CER EA B $710.08 5.48% $671.16 See Labor Rate N/A

Corning   QFMRS-TT5C          FMS RIGHT STD MOD, 12 SCUPC CER/12 PGTLS EA B $710.06 5.57% $670.52 See Labor Rate N/A

Corning   QFMWK10A            QFMWK10A FR. WALL MTD. KIT 1 SHELF FULL EA B $1,591.06 5.57% $1,502.47 See Labor Rate N/A

Corning   QFMWK5A             QFMWK5A FR. WALL MTD. KIT TWO SHELF FULL EA B $1,985.69 2.36% $1,938.77 See Labor Rate N/A

Corning   RBC-02P             2-PANEL, CCH RACK MOUNT BRACKET EA B $41.51 5.57% $39.20 See Labor Rate N/A

Corning   RBN-STRN-RLF-12     STRAIN RELIEF KIT F/12F RIBBON IN TRAYS EA B $4.62 5.62% $4.36 See Labor Rate N/A

Corning   RBN-TERM-KIT-FMS    FIBER RIBBON BRANCHOUT KIT-FMS EA B $114.40 5.57% $108.03 See Labor Rate N/A

Corning   RBN-TERM-KIT-HDF    FIBER RIBBON BRANCHOUT KIT-HDF EA B $46.81 5.56% $44.21 See Labor Rate N/A

Corning   RCS-012             REMOTE CABINET SHELF, 2 PNL EA B $210.42 5.57% $198.70 See Labor Rate N/A

Corning   RIB-FAN-12          12F RIBBON FANOUT KIT EA B $25.85 9.98% $23.27 See Labor Rate N/A

Corning   RIB-FAN-12-36       12F RIBBON FAN KIT 36INCH EA B $28.23 5.57% $26.66 See Labor Rate N/A

Corning   RIO-02-15T-S-85     RIO, W/2 ST adapters, MM EA B $53.82 5.48% $50.87 See Labor Rate N/A

Corning   RIO-02-19T-S-85     RIO, W/2 ST adapters, SM EA B $54.99 5.49% $51.97 See Labor Rate N/A

Corning   RIO-04-15T-B-35     RIO, W/4 ST MM, BLANK, BEIGE EA B $64.29 5.57% $60.71 See Labor Rate N/A

Corning   RIO-04-15T-B-D-35   RIO, W/4 ST MM,BLANK,DEEP,BEIGE EA B $69.57 5.56% $65.70 See Labor Rate N/A

Corning   RIO-04-15T-B-D-85   RIO, W/4 ST MM,BLANK,DEEP,BEIGE EA B $69.57 5.56% $65.70 See Labor Rate N/A

Corning   RIO-04-25T-B-35     RIO, W/4 ST MM, BLANK,BEIGE EA B $61.96 5.58% $58.51 See Labor Rate N/A

Corning   RIO-04-25T-B-D-35   RIO, W/4 ST MM, BLANK,DEEP,BEIGE EA B $62.91 2.13% $61.57 See Labor Rate N/A

Corning   RIO-04-25T-B-D-85   RIO, W/4 ST MM, BLANK,DEEP,WHITE EA B $67.16 5.57% $63.42 See Labor Rate N/A

Corning   RIO-04-25T-S-D-35   RIO, W/4 ST MM,SINGLE GANG,DEEP,BEIGE EA B $68.16 5.57% $64.36 See Labor Rate N/A

Corning   RIO-D4-59-S-35      RIO,W/2 DUP SC,SINGLE GANG,BEIGE EA B $75.51 5.57% $71.30 See Labor Rate N/A

Corning   RIO-D4-59-S-85      RIO, W/2 DUP SC,SINGLE GANG,WHITE EA B $75.51 5.57% $71.30 See Labor Rate N/A

Corning   RIO-D4-91-B-85      RIO,W/2 DUP SC,BLANK,WHITE EA B $67.37 5.57% $63.62 See Labor Rate N/A

Corning   RIO-D4-91-B-D-85    RIO,W/2 DUP SC,BLANK,DEEP,WHITE EA B $72.65 5.57% $68.61 See Labor Rate N/A

Corning   RIO-D4-91-S-85      RIO,W/2 DUP SC,SINGLE GANG,WHITE EA B $55.19 5.48% $52.17 See Labor Rate N/A

Corning   RIO-D4-91-S-D-35    RIO,W/2 DUP SC,SINGLE GANG,DEEP,BEIGE EA B $72.65 5.57% $68.61 See Labor Rate N/A

Corning   RIO-D4-97-S-85      RIO, W/2 MTRJ adapters, MM EA B $57.54 5.48% $54.39 See Labor Rate N/A

Corning   RIO-D4-98-S-85      RIO, W/2 MTRJ adapters, SM EA B $75.10 5.48% $70.99 See Labor Rate N/A

Corning   RIO-D4-A8-S-85      RIO,W/2 DUP LC,SINGLE GANG, WHITE EA B $75.34 5.57% $71.15 See Labor Rate N/A

Corning   RIO-D4-A9-S-35      RIO,W/2 DUP LC,SINGLE GANG,BEIGE EA B $80.06 5.57% $75.60 See Labor Rate N/A

Corning   RIO-D4-A9-S-85      RIO, W/2 LCDUP adapters, SM EA B $74.86 5.47% $70.76 See Labor Rate N/A

Corning   RIO-D4-D3-S-85      RIO, W/2 LCDUP adapters, MM EA B $70.25 5.48% $66.40 See Labor Rate N/A

Corning   RIO-D4-E1-S-85      RIO, W/2  MTRJ adapters, SX+ EA B $58.00 5.48% $54.82 See Labor Rate N/A

Corning   RIO-D4-E4-S-85      RIO, W/2 LCDUP adapters, SX+ EA B $71.36 5.48% $67.45 See Labor Rate N/A

Corning   RIO-D4-E7-S-85      RIO, W/2 SCDUP adapters, SX+ EA B $61.62 5.48% $58.24 See Labor Rate N/A

Corning   RIO-D4-G7-S-85      RIO, W/2 DUP SC,SINGLE GANG,WHITE EA B $67.91 5.49% $64.18 See Labor Rate N/A

Corning   RMB-01P             WALL MOUNT BRKT, CCH MODULE EA B $22.31 5.57% $21.07 See Labor Rate N/A

Corning   RST-000             ACCESS TOOL- RIBBON FIBER SPLITTER EA B $1,000.50 4.29% $957.55 See Labor Rate N/A

Corning   SCA-9T24-LRS        SCA TERMINAL, SNAP, STD END CAP EA B $191.93 0.00% $191.93 See Labor Rate N/A

Corning   SCA-9T34            AERIAL SPLICE CLOSURE EA B $298.85 0.00% $298.85 See Labor Rate N/A

Corning   SCF-4C18-01         4 X 18 CAN W/2 SLK BSKT (F/.2 TRAYS) EA B $231.95 9.98% $208.80 See Labor Rate N/A

Corning   SCF-4C18-01-36      4 X 18 CAN W/3 099 SPLICE TRAYS EA B $269.23 5.57% $254.24 See Labor Rate N/A

Corning   SCF-6C22-01         6 X 22 CAN W/.2 STACKER & SLK BASKET EA B $307.69 5.57% $290.56 See Labor Rate N/A

Corning   SCF-6C22-01-72      SCF-6C22-01 W/6 099 SPLICE TRAYS EA B $376.92 9.98% $339.30 See Labor Rate N/A

Corning   SCF-6C22-01-F       6 X 22 CAN W/.4 STKR & SLK BASKET EA B $307.69 5.57% $290.56 See Labor Rate N/A

Corning   SCF-6C22-02         6 X 22 CAN W/.2 STACKERS EA B $307.69 9.98% $276.98 See Labor Rate N/A

Corning   SCF-6C22-02-F       6 X 22 CAN W/.4 STACKERS EA B $307.69 5.57% $290.56 See Labor Rate N/A

Corning   SCF-6C22-ORS        ASSEMBLY, CAN, 6 X 22, ORS EA B $413.85 5.57% $390.81 See Labor Rate N/A

Corning   SCF-6C28-01         6 X 28 CAN W/1 STKR & SLK BSKT EA B $330.77 5.57% $312.35 See Labor Rate N/A

Corning   SCF-6C28-01-144     SCF-6C28-01 W/6 SCF-ST-112 SPLICE TRAYS EA B $398.46 9.98% $358.69 See Labor Rate N/A
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Corning   SCF-6C28-01-F       6 X 28 CAN W/1 STKR & SLK BSKT EA B $330.77 5.57% $312.35 See Labor Rate N/A

Corning   SCF-6C28-02         6 X 28 CAN W/2.2 STACKERS EA B $330.77 5.57% $312.35 See Labor Rate N/A

Corning   SCF-8C28-01         8 X 28 CAN W/1 .2 STKR & SLK BSKT EA B $426.03 5.57% $402.31 See Labor Rate N/A

Corning   SCF-8C28-01-F       8 X 28 CAN W/1 .4 STKR & SLK BSKT EA B $426.03 5.57% $402.31 See Labor Rate N/A

Corning   SCF-8C28-02         8 X 28 CAN W/2 .2 STACKERS EA B $426.03 5.57% $402.31 See Labor Rate N/A

Corning   SCF-8C28-02-F       8 X 28 CAN W/2 .4 STACKERS EA B $426.03 5.57% $402.31 See Labor Rate N/A

Corning   SCF-8C28-ORS        ASSEMBLY, CAN, 8 X 28, ORS EA B $532.54 5.57% $502.89 See Labor Rate N/A

Corning   SCF-KT-6CBL         KIT, SCF-6 DROP PORT CABLE HRDWR EA B $45.62 9.99% $41.06 See Labor Rate N/A

Corning   SCF-KT-6GND         KIT, SCF-6 GROUND EA B $11.35 9.95% $10.22 See Labor Rate N/A

Corning   SCF-KT-8CBL         KIT, SCF-8 DROP PORT CABLE HRDWR EA B $61.40 9.98% $55.27 See Labor Rate N/A

Corning   SCF-ST-041          SPL TRAY, .2 STD, 12 FUS EA B $18.12 5.57% $17.11 See Labor Rate N/A

Corning   SCF-ST-048          SPLICE TRAY, 12F HEAT SHRINK FUSION EA B $18.12 5.57% $17.11 See Labor Rate N/A

Corning   SCF-ST-077          TRAY, 0.4, 48SF/6MF EA B $24.60 9.98% $22.14 See Labor Rate N/A

Corning   SCF-ST-099          SPL TRAY, .2 STD, 2 SPACERS, 12 HSF EA B $18.46 9.98% $16.62 See Labor Rate N/A

Corning   SCF-ST-112          SPL TRAY, 13.23 X 3.94 X .2, 24 HSF EA B $18.46 9.98% $16.62 See Labor Rate N/A

Corning   SCF-ST-116          SPL TRAY,8.75X 3.94X .39,2 SPACER,4 HSMF EA B $18.46 5.56% $17.43 See Labor Rate N/A

Corning   SCF-ST-126          SPL TRAY 9.34 X 3.94 .39, 24 SF, 4HSMF EA B $20.46 5.56% $19.32 See Labor Rate N/A

Corning   SCT-001             SPLICE CLOSURE TOOL KIT EA B $1,276.92 9.98% $1,149.47 See Labor Rate N/A

Corning   SFK-P-06-250-M      SPIDER 250 MM  6F FIELD L EA B $66.81 9.99% $60.14 See Labor Rate N/A

Corning   SFK-P-06-250-S      SPIDER 250 SM  6F FIELD L EA B $68.61 9.98% $61.76 See Labor Rate N/A

Corning   SFK-P-06-900-M      SPIDER 900 MM  6F FIELD EA B $65.60 9.98% $59.05 See Labor Rate N/A

Corning   SFK-P-06-900-S      SPIDER 900 SM  6F FIELD EA B $67.41 5.57% $63.65 See Labor Rate N/A

Corning   SFK-P-12-250-M      SPIDER 250 MM 12F FIELD L EA B $73.29 9.98% $65.97 See Labor Rate N/A

Corning   SFK-P-12-250-S      SPIDER 250 SM 12F FIELD L EA B $75.28 9.98% $67.77 See Labor Rate N/A

Corning   SFK-P-12-900-M      SPIDER 900 MM 12F FIELD EA B $71.97 9.98% $64.79 See Labor Rate N/A

Corning   SFK-P-12-900-S      12F SPIDER 900SM 15.2M           FIELD EA B $73.95 5.56% $69.84 See Labor Rate N/A

Corning   SFK-P-18-250-M      SPIDER 250 MM 18F FIELD L EA B $80.74 9.98% $72.68 See Labor Rate N/A

Corning   SFK-P-18-900-M      SPIDER FAN OUT KIT 900UM, MM, 18F EA B $72.74 5.57% $68.69 See Labor Rate N/A

Corning   SFK-P2-06-900-A     SPIDER 2MM,6F,900,MM EA B $60.19 5.58% $56.83 See Labor Rate N/A

Corning   SFK-P2-06-900-M     SPIDER 2MM,6F,900,MM EA B $60.19 5.58% $56.83 See Labor Rate N/A

Corning   SFK-P2-12-250-M     SPIDER 2MM,12F,250,MM EA B $66.03 5.57% $62.35 See Labor Rate N/A

Corning   SFK-P2-12-900-A     SPIDER 2MM,12F,900,SX+ EA B $66.03 5.57% $62.35 See Labor Rate N/A

Corning   SFK-P2-18-900-A     SPIDER 2MM,18F,900,SX+ EA B $72.74 5.57% $68.69 See Labor Rate N/A

Corning   SFK-P2-24-900-A     SPIDER 2MM,24F,900,SX+ EA B $83.77 5.57% $79.10 See Labor Rate N/A

Corning   SFK-P-24-250-M      SPIDER 250 MM 24F FIELD L EA B $90.24 9.99% $81.23 See Labor Rate N/A

Corning   SFK-P-24-250-S      SPIDER 250 SM 24F FIELD L EA B $86.28 9.98% $77.67 See Labor Rate N/A

Corning   SFK-P-24-900-A      SPIDER 900 SX+ 24F FIELD EA B $87.76 2.27% $85.77 See Labor Rate N/A

Corning   SFK-P-24-900-M      SPIDER 900 MM 24F FIELD EA B $88.65 9.99% $79.80 See Labor Rate N/A

Corning   SFK-P-24-900-S      SPIDER 900 SM 24F FIELD EA B $87.86 5.57% $82.97 See Labor Rate N/A

Corning   SFK-P-24-RIB-A      SPIDER RIBBON 24F SX+ EA B $36.86 5.56% $34.81 See Labor Rate N/A

Corning   SFK-P-48-RIB-A      SPIDER RIBBON 48F SX+ EA B $46.03 5.57% $43.47 See Labor Rate N/A

Corning   SFK-P-48-RIB-S      SPIDER RIBBON 48F SM EA B $46.03 5.57% $43.47 See Labor Rate N/A

Corning   SFK-P-72-RIB-A      SPIDER RIBBON 72F SX+ EA B $55.20 5.56% $52.13 See Labor Rate N/A

Corning   SFK-P-72-RIB-S      SPIDER RIBBON 72F SM EA B $55.20 5.56% $52.13 See Labor Rate N/A

Corning   SFK-P-96-RIB-A      SPIDER RIBBON 96F SX+ EA B $64.37 5.57% $60.79 See Labor Rate N/A

Corning   SFK-P-96-RIB-S      SPIDER RIBBON 96F SM EA B $64.37 5.57% $60.79 See Labor Rate N/A

Corning   SPH-01P             SINGLE PANEL HOUSING EA B $36.19 9.99% $32.58 See Labor Rate N/A

Corning   SPH-01P-BKT         SINGLE PANEL HOUSING  BRACKET,ROHS EA B $13.48 5.59% $12.73 See Labor Rate N/A

Corning   TER-CTS-LC          LC UC INSTALLATION TOOL COUPLER EA B $30.69 9.98% $27.63 See Labor Rate N/A

Corning   TER-CTS-MTRJ        MTRJ UC INSTALL TOOL CPLR EA B $3.06 9.95% $2.76 See Labor Rate N/A

Corning   TER-CTS-SC          SC UC INSTALLATION TOOL COUPLER EA B $30.69 9.98% $27.63 See Labor Rate N/A

Corning   TER-CTS-ST          ST UC INSTALLATION TOOL COUPLER EA B $16.92 9.97% $15.23 See Labor Rate N/A

Corning   TEST-UNICAM-CTS     UC CONTINUITY TEST SYSTEM EA B $444.25 8.84% $404.97 See Labor Rate N/A

Corning   TKT-005             TOOL KIT- SHEATH REMOVAL EA B $440.00 4.11% $421.93 See Labor Rate N/A

Corning   TKT-009             TOOL KIT- EMERGENCY RESTORATION EA B $715.00 0.63% $710.48 See Labor Rate N/A

Corning   TKT-009-01          TOOL KIT- EMERG. RESTORATION W/CLEAVER EA B $975.00 0.63% $968.84 See Labor Rate N/A

Corning   TKT-011             TOOL KIT- CONNECTOR CLEANING EA B $60.00 13.91% $51.66 See Labor Rate N/A

Corning   TKT-012-2F          TOOL KIT- FBC-012 UNICM CLVR/HNDLR COMBO EA B $3,520.00 5.22% $3,336.20 See Labor Rate N/A

Corning   TKT-026-01A         TOOL KIT- RIBBONIZER 6/12 FIBER (PART A) EA B $1,208.79 5.22% $1,145.67 See Labor Rate N/A

Corning   TKT-031             TOOL KIT- AERIAL SPLICING EA B $339.74 0.00% $339.74 See Labor Rate N/A

Corning   TKT-050             TOOL KIT- RIBBON MID-SPAN ACCESS EA B $34.18 0.00% $34.18 See Labor Rate N/A
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Corning   TKT-100-01          TOOL KIT- CAMSPLICE EA B $692.31 8.84% $631.10 See Labor Rate N/A

Corning   TKT-100-02          TOOL KIT- CAMSPLICE W/CLEAVER EA B $969.23 8.84% $883.53 See Labor Rate N/A

Corning   TKT-300             TOOL KIT- CONNECTOR INSPECTION & CLEANNG EA B $1,423.08 9.80% $1,283.63 See Labor Rate N/A

Corning   TKT-300-C           TOOL KIT- TKT-300 CONSUMABLES EA B $174.00 9.84% $156.88 See Labor Rate N/A

Corning   TKT-ANAEROBIC2      TOOL KIT- FC,SC,ST,LC ANROBIC AND GIC EA B $2,623.08 8.84% $2,391.15 See Labor Rate N/A

Corning   TKT-ANAEROBIC2-C    TOOL KIT- CONSUMABLES FC,SC,ST,LC,GIC EA B $307.69 8.84% $280.49 See Labor Rate N/A

Corning   TKT-CLEAN-MFC       TOOL KIT- MULTIFIBER CLEANING EA B $435.43 12.58% $380.64 See Labor Rate N/A

Corning   TKT-CLEAN-MFC-M     Tool Kit- Multifiber Cleaning w/Scope EA B $1,199.17 12.30% $1,051.65 See Labor Rate N/A

Corning   TKT-CLEAN-SFC       Tool Kit- Single Fiber Cleaning EA B $256.42 12.58% $224.16 See Labor Rate N/A

Corning   TKT-CLEAN-SFC-M     TOOL KIT- SINGLE-FIBER CLEANING W/ SCOPE EA B $571.16 12.58% $499.29 See Labor Rate N/A

Corning   TKT-FCC             TOOL KIT- CONSUMABLES, FCC EA B $134.73 13.91% $115.99 See Labor Rate N/A

Corning   TKT-OTAP-CLN-001    TOOL KIT- OPTITAP CLEANING KIT EA B $91.54 9.80% $82.57 See Labor Rate N/A

Corning   TKT-PNP             TOOL KIT- PLUG & PLAY CLEANING EA B $235.06 9.80% $212.03 See Labor Rate N/A

Corning   TKT-RIBBON-COMBO    TOOL KIT- COMBO RIBBON SPLIT FOTA/UAT3 EA B $2,707.10 5.22% $2,565.75 See Labor Rate N/A

Corning   TKT-SPLICE          TOOL KIT- SPLICING WITH BLACK TOOL BAG EA B $423.00 5.21% $400.95 See Labor Rate N/A

Corning   TKT-UNICAM          TOOL KIT- UNICAM CONNECTORS EA B $692.31 8.84% $631.10 See Labor Rate N/A

Corning   TKT-UNICAM-MTP      TOOL KIT- MTP UNICAM EA B $10,761.54 4.32% $10,297.02 See Labor Rate N/A

Corning   TKT-UNICAM-PFC      TOOLKIT, UNICAM, FLAT, PRETIUM EA B $1,923.08 8.84% $1,753.04 See Labor Rate N/A

Corning   TL-UC01             UNICAM TOOL- "ELITE" COMPLETE EA B $428.00 9.98% $385.28 See Labor Rate N/A

Corning   TL-UCP              INSTALLATION TOOL,TOOLKIT EA B $1,345.06 8.84% $1,226.14 See Labor Rate N/A

Corning   TRIGGER-BP-D        ANTI-SNAG/TRIGGER, DUPLEX EA B $0.23 4.81% $0.22 See Labor Rate N/A

Corning   TRIGGER-BP-S        ANTI-SNAG/TRIGGER, SIMPLEX EA B $0.23 4.81% $0.22 See Labor Rate N/A

Corning   UAT-001             TOOL KIT- UNIVERSAL ACCESS CONSUMABLES EA B $24.18 0.00% $24.18 See Labor Rate N/A

Corning   UAT3-000            TOOL- UNIVERSAL ACCESS EA B $716.71 9.75% $646.85 See Labor Rate N/A

Corning   UCAO-05             UCAO FIBER CLOSURE W/ 5 TRAY ORGANIZER EA B $123.08 9.98% $110.79 See Labor Rate N/A

Corning   UCAO-05-24          UCAO-05 W/2 UCAO-ST-02 SPLICE TRAYS EA B $131.46 9.98% $118.34 See Labor Rate N/A

Corning   UCAO-BK1            KIT, UCAO POLE/WALL MOUNTING EA B $19.52 5.57% $18.43 See Labor Rate N/A

Corning   UCAO-GND            UCAO CM GROUND KIT- 10 PACK PK B $45.23 9.98% $40.72 See Labor Rate N/A

Corning   UCAO-ST-01          UCAO RTV SPLICE TRAYS EA B $15.00 9.96% $13.51 See Labor Rate N/A

Corning   UCAO-ST-02          UCAO 12 SF HS SPLICE TRAYS EA B $14.87 9.98% $13.39 See Labor Rate N/A

Corning   UCAO-ST-03          UCAO 4 HS 12F RIBBON SPLICE TRAYS EA B $15.31 9.98% $13.78 See Labor Rate N/A

Corning   UCAO-ST-04          UCAO 12 POSITION MECH SPLICE TRAY EA B $14.87 9.98% $13.39 See Labor Rate N/A

Corning   UCAO-TP             UCAO CABLE SEALING TAPE - 10 PACK PK B $92.31 9.98% $83.10 See Labor Rate N/A

Corning   UCC-001             UNIVERSAL CABLE CLAMP EA B $16.09 9.97% $14.49 See Labor Rate N/A

Corning   UCC-005             UNIVERSAL CABLE CLAMP, W/5 CABLE INSERT EA B $14.42 5.60% $13.61 See Labor Rate N/A

Corning   UCN6-10             UCN 6-10 CLOSURE EA B $208.14 9.98% $187.37 See Labor Rate N/A

Corning   UCN6-20             UCN 6-20 CLOSURE EA B $238.23 9.98% $214.45 See Labor Rate N/A

Corning   UCN6-30             UCN 6-30 CLOSURE EA B $350.54 9.98% $315.55 See Labor Rate N/A

Corning   UCN8-20             UCN 8-20 CLOSURE EA B $299.93 9.98% $269.99 See Labor Rate N/A

Corning   UCN8-24             UNIVERSAL CLOSURE UCN 8-24 EA B $358.20 9.98% $322.45 See Labor Rate N/A

Corning   UCN8-30             UCN 8-30 CLOSURE EA B $375.05 9.98% $337.62 See Labor Rate N/A

Corning   UCN8-EC2            UCN8 ENDCAP W/RING EA B $91.73 9.99% $82.57 See Labor Rate N/A

Corning   UCN-KT-LB           LUBRICANT KIT (10 PACK) PK B $73.85 9.98% $66.48 See Labor Rate N/A

Corning   UCN-KT-TP           SEALING TAPE UCN 8/10 (5 PACK) PK B $107.69 9.98% $96.94 See Labor Rate N/A

Corning   UCNT10-EC3          UCNT10 THREE-PIECE END CAP EA B $200.00 9.98% $180.04 See Labor Rate N/A

Corning   UCNT8-EC3           UCNT8 THREE-PIECE END CAP EA B $172.31 9.98% $155.11 See Labor Rate N/A

Corning   UDF-BAY-7           BAY, 7 FOOT, UDF, PLATINUM EA B $775.82 5.57% $732.62 See Labor Rate N/A

Corning   UDF-EC-7            ENDCAP, UDF, 7', PLATINUM EA B $345.17 5.57% $325.95 See Labor Rate N/A

Corning   UDF-EC-7-35         ENDCAP, UDF, 7', BEIGE EA B $345.17 5.57% $325.95 See Labor Rate N/A

Corning   UDF-EC-7-75         ENDCAP, UDF, 7', BLACK EA B $345.17 5.57% $325.95 See Labor Rate N/A

Corning   UDF-EC-9-35         ENDCAP, UDF, 9FT, BEIGE EA B $443.79 5.57% $419.08 See Labor Rate N/A

Corning   UDF-ER-7            EQUIP RACK, UDF, 7FT, PLATINUM EA B $368.18 5.57% $347.68 See Labor Rate N/A

Corning   UDF-ER-7-19-E-35    EQUIP RACK, UDF, 7FTX19", EIA, BEIGE EA B $368.18 5.57% $347.68 See Labor Rate N/A

Corning   UDF-ER-7-E-35       EQUIP RACK, UDF, 7FT, EIA, BEIGE EA B $691.48 5.57% $652.98 See Labor Rate N/A

Corning   UDF-IBS-07-075      INTERBAY STORAGE UNIT, W/JT, UDF, WRK BL EA B $315.35 5.48% $298.07 See Labor Rate N/A

Corning   UDF-IBU-7-03        INTERBAY STORAGE UNIT, W/JT, FLAT BLACK EA B $471.97 5.57% $445.69 See Labor Rate N/A

Corning   UDF-IBU-7-1         INTERBAY STORAGE UNIT, W/JT, UDF, PLAT EA B $386.35 5.57% $364.84 See Labor Rate N/A

Corning   UDF-IBU-7-1-35      INTERBAY STORAGE UNIT, W/JT, UDF, BEIGE EA B $386.35 2.33% $377.36 See Labor Rate N/A

Corning   UDF-IBU-7-2-35      UDF Interbay Storage Unit EA B $386.35 5.57% $364.84 See Labor Rate N/A

Corning   UDF-JT-23B          JUMPER TROUGH,BOTTOM,UDF,23IN,PLATINUM EA B $73.85 5.57% $69.74 See Labor Rate N/A

Corning   UDF-JT-23T          JUMPER TROUGH, TOP, UDF, 23 IN, PLAT EA B $107.69 5.57% $101.70 See Labor Rate N/A
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Corning   UI-FC               ADAPTER- FC, UNIVERSAL INTERFACE EA B $70.00 2.62% $68.17 See Labor Rate N/A

Corning   UI-SC               ADAPTER- SC, UNIVERSAL INTERFACE EA B $80.00 2.05% $78.36 See Labor Rate N/A

Corning   UI-ST               ADAPTER- ST, UNIVERSAL INTERFACE EA B $70.00 2.62% $68.17 See Labor Rate N/A

Corning   UST-024             24F PLASTIC SPLICE TRAY EA B $31.97 9.97% $28.78 See Labor Rate N/A

Corning   UST-024-30          24F PLASTIC SPLICE TRAY, HT SHRK FUSION EA B $30.48 5.57% $28.78 See Labor Rate N/A

Corning   VFL-350             VISUAL FAULT LOCATOR EA B $461.54 14.32% $395.45 See Labor Rate N/A

Corning   VFL-A125            TOOLKIT, 1.25 VFL ADAPTER EA B $49.92 8.84% $45.51 See Labor Rate N/A

Corning   VFL-A250            TOOLKIT, 2.5VFL ADAPTER EA B $49.92 8.84% $45.51 See Labor Rate N/A

Corning   VFL-ADAPT-125       ADAPTER- VFL, 1.25 MM LC/MU EA B $50.80 0.00% $50.80 See Labor Rate N/A

Corning   VFL-AKIT            TOOLKIT, 1.25/2.5 VFL ADAPTERS EA B $95.90 8.84% $87.43 See Labor Rate N/A

Corning   VIP-HH-OPTITAP      

Video Inspection Probe tip set for viewing the connector 

end face on a OptiTap connector and a OptiTap port; 

includes VIPT-COD-L, VIPT-UFMA, VIPT-COD

EA B $490.91 2.84% $476.94 See Labor Rate N/A

Corning   VIP-HH-OPTITIP      

Video Inspection Probe Tip for viewing the connector 

end face on a OptiTip port; includes a scroll knob to pan 

across the connector end face

EA B $930.00 2.91% $902.96 See Labor Rate N/A

Corning   VIP-HH-TIP-APC      

Video Inspection Probe tip set for APC connectors; 

includes one SC APC, one LC APC, and one FC APC 

bulkhead tip for viewing connectors on the backside of 

the patch panel; one 1.25 mm APC and one 2.5 mm 

APC universal adapter for viewing a APC patch cord co

EA B $927.27 2.91% $900.30 See Labor Rate N/A

Corning   VIP-LCD-KIT         PROBE- STAND ALONE W/ LCD EA B $2,450.00 2.91% $2,378.75 See Labor Rate N/A

Corning   VIPT-COD            
FMA Video Inspection Probe tip for viewing a OptiTap 

connector; requires universal FMA adapter (VIPT-
EA B $180.00 2.91% $174.77 See Labor Rate N/A

Corning   VIPT-COD-L          
Video Inspection Probe Tip for viewing the connector 

end face on a OptiTap port
EA B $395.00 2.91% $383.51 See Labor Rate N/A

Corning   VIPT-FC             
FC Video Inspection Probe Tip for viewing a connector 

on the backside of an FC bulkhead
EA B $70.00 2.91% $67.96 See Labor Rate N/A

Corning   VIPT-FC-APC         
FC/APC Video Inspection Probe Tip for viewing a 

connector on the backside of an FC/APC bulkhead
EA B $160.00 2.91% $155.35 See Labor Rate N/A

Corning   VIPT-LC             VIDEO PROBE TIP- LC EA B $76.00 2.91% $73.79 See Labor Rate N/A

Corning   VIPT-LC-APC         
LC/APC Video Inspection Probe Tip for viewing a 

connector on the backside of an LC/APC bulkhead
EA B $560.00 2.84% $544.07 See Labor Rate N/A

Corning   VIPT-MTP            

MTP Video Inspection Probe Tip for viewing an MTP 

connector; uses a scroll knob to pan across the 

connector end face

EA B $854.00 2.84% $829.71 See Labor Rate N/A

Corning   VIPT-MTPA           

MTP/APC Video Inspection Probe Tip for viewing an 

MTP/APC (single-mode MTPs are typically APC); uses 

a scroll knob to pan across the connector end face

EA B $1,200.00 2.91% $1,165.10 See Labor Rate N/A

Corning   VIPT-SC             
SC Video Inspection Probe Tip for viewing a connector 

on the backside of an SC bulkhead
EA B $40.00 2.84% $38.86 See Labor Rate N/A

Corning   VIPT-SC-APC         VIDEO PROBE TIP- SC/APC EA B $100.00 2.84% $97.16 See Labor Rate N/A

Corning   VIPT-ST             
ST Video Inspection Probe Tip for viewing a connector 

on the backside of an ST bulkhead
EA B $70.00 2.84% $68.01 See Labor Rate N/A

Corning   VIPT-U12M           VIDEO PROBE TIP- 1.25 MM UNIVERSAL EA B $60.00 2.91% $58.26 See Labor Rate N/A

Corning   VIPT-U12MA-SF       VIDEO PROBE TIP- 1.25 MM APC EA B $100.00 2.91% $97.09 See Labor Rate N/A

Corning   VIPT-U25M           Video Probe Tip- 2.5mm Universal EA B $60.00 2.84% $58.29 See Labor Rate N/A

Corning   VIPT-U25MA          VIDEO PROBE TIP- 2.5 MM APC EA B $100.00 2.91% $97.09 See Labor Rate N/A

Corning   VIPT-UFMA           
Universal FMA Flare adapter; used to connect the VIPT-

COD adapter to the video probe
EA B $80.00 2.91% $77.67 See Labor Rate N/A

Corning   WCH-02P             WALL-MOUNT CLOSET HOUSING, 2 PANEL EA B $68.39 9.98% $61.56 See Labor Rate N/A

Corning   WCH-02P-1215T       WALL-MNT CLOSET HSNG W/12 THRD ST MM SLV EA B $118.73 9.99% $106.87 See Labor Rate N/A

Corning   WCH-02P-1225T       
WALL-MNT CLOSET HSNG W/12 ST MM metal (PB) 

insert adapter SLV
EA B $112.79 9.98% $101.53 See Labor Rate N/A

Corning   WCH-02P-1291        WALL-MNT CLOSET HSNG W/6 DUP SC MM SLVS EA B $127.93 9.99% $115.16 See Labor Rate N/A

Corning   WCH-02P-2491        WLLMNT CLOSET HSG W/12 DUPSC MMSLVS EA B $171.70 9.98% $154.56 See Labor Rate N/A

Corning   WCH-04P             WALL-MOUNT CLOSET HOUSING, 4 PANEL EA B $129.74 9.98% $116.79 See Labor Rate N/A

Corning   WCH-06P             WALL-MOUNT CLOSET HOUSING, 6 PANEL EA B $205.17 9.98% $184.69 See Labor Rate N/A

Corning   WCH-12P             WALL-MOUNT CLOSET HOUSING, 12 PANEL EA B $305.04 9.98% $274.59 See Labor Rate N/A

Corning   WCH-DUST-CVR        KIT, COVER, DUST, WCH,ROHS EA B $29.06 9.97% $26.16 See Labor Rate N/A
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Corning   WCH-DUST-CVR-D      KIT, COVER-D, DUST, WCH EA B $28.65 5.58% $27.05 See Labor Rate N/A

Corning   WCH-LBL-KIT         KIT, LABEL, REPLACEMENT, WCH EA B $6.08 5.64% $5.74 See Labor Rate N/A

Corning   WCH-SPLC-12         KIT, 12P-SPLC, WCH EA B $46.32 9.98% $41.70 See Labor Rate N/A

Corning   WCH-SPLC-2P         KIT, 2P SPL, WCH EA B $14.62 10.00% $13.16 See Labor Rate N/A

Corning   WCH-SPLC-4-8        KIT, 4P-8P SPLC, WCH EA B $34.69 9.98% $31.23 See Labor Rate N/A

Corning   WCH-SSH-2           KIT, HSG, SLACK STORAGE, WCH-02P, ROHS EA B $98.59 5.57% $93.10 See Labor Rate N/A

Corning   WCH-SSH-4-12        KIT, HOUSING, SLACK STORAGE, WCH-4-12 EA B $123.76 5.57% $116.86 See Labor Rate N/A

Corning   WCH-STDOFF-BKT      KIT, WALL STANDOFF, WCH EA B $38.86 9.97% $34.99 See Labor Rate N/A

Corning   WCH-STDOFF-BKT-2P   KIT, WALL STANDOFF, WCH-02P EA B $21.26 5.56% $20.08 See Labor Rate N/A

Corning   WCH-STRNRLF-KIT     KIT, CABLE STRN RLF, WCH,ROHS EA B $22.23 9.98% $20.01 See Labor Rate N/A

Corning   WDC-001             WALLMOUNT DIST CENTER EA B $248.38 9.98% $223.58 See Labor Rate N/A

Corning   WDC-002             WALLMOUNT DIST CNTR, 1 DR EA B $278.42 9.98% $250.63 See Labor Rate N/A

Corning   WIC-012             WALL-MOUNT INTERCONN CNTR EA B $60.17 9.98% $54.16 See Labor Rate N/A

Corning   WIC-012-15T         WIC-012 W/12 ST THREADED MM SLVS EA B $99.66 9.98% $89.72 See Labor Rate N/A

Corning   WIC-012-25T         WIC-012, W/12 ST THREADED MM EA B $95.48 9.98% $85.95 See Labor Rate N/A

Corning   WIC-024             24 FIBER WALLMOUNT CONCTR EA B $98.22 9.98% $88.42 See Labor Rate N/A

Corning   WIC-024-GUARD       GUARD, PIGTAIL, WIC-024 EA B $27.37 9.97% $24.64 See Labor Rate N/A

Corning   WIC-024-LAN-GUARD   LAN-GUARD FOR WIC-024 EA B $59.05 9.98% $53.16 See Labor Rate N/A

Corning   WIC-02P             FINAL ASSY, WIC-02P EA B $53.92 9.98% $48.54 See Labor Rate N/A

Corning   WIC-04P             FINAL ASSY, WIC-04P EA B $91.49 9.98% $82.36 See Labor Rate N/A

Corning   WIC2-DOOR           LAN-GUARD ASSY, WIC-02P EA B $37.06 5.57% $35.00 See Labor Rate N/A

Corning   WIC4-DOOR           LAN-GUARD ASSY, WIC-04P EA B $58.99 5.57% $55.70 See Labor Rate N/A

Corning   WIC-BLANK           BLANK PANEL FOR WIC EA B $11.37 9.97% $10.24 See Labor Rate N/A

Corning   WIC-CP1-0697        WIC PNL, W/3 MTRJ MM EA B $26.35 9.98% $23.72 See Labor Rate N/A

Corning   WIC-CP1-11          CP WITH 6 FC SM SLV EA B $50.86 5.56% $48.03 See Labor Rate N/A

Corning   WIC-CP1-1297        WIC PNL, W/6 MTRJ MM EA B $41.35 5.56% $39.05 See Labor Rate N/A

Corning   WIC-CP1-1298        WIC PNL, W/6 MTRJ SM EA B $68.89 5.57% $65.05 See Labor Rate N/A

Corning   WIC-CP1-15T         CP WITH 6 THREADED ST MM SLVS EA B $29.42 9.99% $26.48 See Labor Rate N/A

Corning   WIC-CP1-1697        WIC PNL, W/8 MTRJ MM EA B $48.45 5.57% $45.75 See Labor Rate N/A

Corning   WIC-CP1-19T         CP WITH 6 THREADED ST SM SLVS EA B $33.22 9.99% $29.90 See Labor Rate N/A

Corning   WIC-CP1-25T         CP WITH 6 THREADED PST MM SLVS EA B $27.20 9.99% $24.48 See Labor Rate N/A

Corning   WIC-CP1-38          CP W/6 SC SLEEVES EA B $45.57 9.99% $41.02 See Labor Rate N/A

Corning   WIC-CP1-39          CP W/6 SC SLEEVES, MM EA B $39.66 9.97% $35.71 See Labor Rate N/A

Corning   WIC-CP1-3C          CP W/6 SC SLEEVES EA B $49.77 5.57% $47.00 See Labor Rate N/A

Corning   WIC-CP1-56          CP W/6 SC SLEEVES EA B $37.86 9.98% $34.08 See Labor Rate N/A

Corning   WIC-CP1-57          WIC PNL W/3 DUPSC SLEEVES, MM EA B $40.82 9.99% $36.74 See Labor Rate N/A

Corning   WIC-CP1-59          WIC PNL W/3 DUPSC SLEEVES, SM EA B $47.00 9.98% $42.31 See Labor Rate N/A

Corning   WIC-CP1-6C          CP W/6 SCAPC CER SLEEVES EA B $57.54 5.57% $54.34 See Labor Rate N/A

Corning   WIC-CP1-91          WIC PNL W/3 DUPSC COMP SLEEVES, MM EA B $34.23 9.97% $30.82 See Labor Rate N/A

Corning   WIC-CP8-19T         CP WITH 8 PST SM SLV, THRD EA B $38.22 5.58% $36.09 See Labor Rate N/A

Corning   WIC-GUARD           GUARD-WIC EA B $28.59 9.99% $25.73 See Labor Rate N/A

Corning   WIC-LAN-GUARD       LAN GUARD FOR WIC-012 EA B $38.69 9.98% $34.83 See Labor Rate N/A

Corning   WJG-02R             KIT, GUIDE, STORAGE, JUMPER, ROHS EA B $56.31 9.99% $50.69 See Labor Rate N/A

Corning   WMB-02P             WALL MOUNT BRACKET,2P EA B $15.17 5.58% $14.32 See Labor Rate N/A

Corning   WMO-35              WORKSTATION MULTIMEDIA OUTLET, BEIGE EA B $14.88 10.01% $13.39 See Labor Rate N/A

Corning   WMO-85              WORKSTATION MULTIMEDIA OUTLET, WHITE EA B $11.91 10.02% $10.72 See Labor Rate N/A

Corning   WMO-CP01-AX-35      WMO PNL, F/1 SGL RJ45, BEIGE EA B $2.85 5.68% $2.69 See Labor Rate N/A

Corning   WMO-CP01-AX-85      WMO PNL, F/1 SGL RJ45, WHITE EA B $2.28 5.56% $2.15 See Labor Rate N/A

Corning   WMO-CP02-15T-35     WMO PNL, W/2 MM/SM ST, CR (TER-515), BGE EA B $8.52 5.59% $8.04 See Labor Rate N/A

Corning   WMO-CP02-15T-85     WMO PNL, W/2 MM/SM ST, CR (TER-515), WHT EA B $7.95 9.99% $7.16 See Labor Rate N/A

Corning   WMO-CP02-19T-85     WMO PNL, W/2 SM ST, CR ( TER-516), WHITE EA B $20.54 5.58% $19.39 See Labor Rate N/A

Corning   WMO-CP02-25T-35     WMO PNL, W/2 MM PST, (TER-517), BEIGE EA B $7.82 5.59% $7.38 See Labor Rate N/A

Corning   WMO-CP02-25T-85     WMO PNL, W/2 MM PST, (TER-517), WHITE EA B $7.26 10.01% $6.53 See Labor Rate N/A

Corning   WMO-CP02-56-85      WMO PNL, W/2 MM SC, PL, WHITE EA B $9.25 5.60% $8.73 See Labor Rate N/A

Corning   WMO-CP02-57C-85     WMO PNL,W/1 MM DUP SC,ZIR(TER-519),WHT EA B $12.40 5.55% $11.71 See Labor Rate N/A

Corning   WMO-CP02-59-85      WMO PNL, W/1 SM DUP SC, CR (TER-520),WHT EA B $13.48 5.59% $12.73 See Labor Rate N/A

Corning   WMO-CP02-91-35      WMO PNL, W/1 MM DUP SC, PL, BEIGE EA B $10.03 9.98% $9.03 See Labor Rate N/A

Corning   WMO-CP02-91-85      WMO PNL, W/1 MM DUP SC, PL, WHITE EA B $9.46 10.00% $8.51 See Labor Rate N/A

Corning   WMO-CP02-97-35      WMO PNL, W/1 MM MTRJ, BEIGE EA B $6.98 5.58% $6.59 See Labor Rate N/A

Corning   WMO-CP02-97-85      WMO PNL, W/1 MM MTRJ, WHITE EA B $6.98 9.96% $6.28 See Labor Rate N/A

Corning   WMO-CP02-A8-35      WMO PNL, W/1 MM LCDUP, BEIGE EA B $22.85 5.58% $21.57 See Labor Rate N/A
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Corning   WMO-CP02-A8-85      WMO PNL, W/1 MM LCDUP, WHITE EA B $13.40 5.54% $12.66 See Labor Rate N/A

Corning   WMO-CP02-A9-35      WMO PANEL LC DUPLEX SM BEIGE EA B $15.72 5.54% $14.85 See Labor Rate N/A

Corning   WMO-CP02-A9-85      WMO PANEL LC DUPLEX SM WHITE EA B $15.72 5.54% $14.85 See Labor Rate N/A

Corning   WMO-CP02-AX-35      WMO PNL, F/2 PANDUIT, BEIGE EA B $2.28 5.56% $2.15 See Labor Rate N/A

Corning   WMO-CP02-AX-85      WMO PNL, F/2 PANDUIT, WHITE EA B $2.28 5.56% $2.15 See Labor Rate N/A

Corning   WMO-CP02-D3-35      WMO PNL, W/1 MM LC DUPLEX BEIGE EA B $13.42 5.57% $12.67 See Labor Rate N/A

Corning   WMO-CP02-D3-85      WMO PNL, W/1 MM LC DUPLEX WHITE EA B $13.40 5.54% $12.66 See Labor Rate N/A

Corning   WMO-CP02-E1-85      WMO PNL,W/1 MTRJ 50UM SX+,WHITE EA B $7.94 5.57% $7.50 See Labor Rate N/A

Corning   WMO-CP02-E4-35      WMO PNL, W 1 LC DUP SX+, BEIGE EA B $13.95 5.55% $13.18 See Labor Rate N/A

Corning   WMO-CP02-E4-85      WMO PNL, W/1 LC DUP SX+, WHITE EA B $15.37 5.57% $14.51 See Labor Rate N/A

Corning   WMO-CP02-E7-35      WMO PNL,W/1 SC 50/125 SX+ INSERT,BEIGE EA B $12.91 5.56% $12.19 See Labor Rate N/A

Corning   WMO-CP02-E7-85      WMO PNL,W/1 SC 50/125 SX+ INSERT,WHITE EA B $14.22 5.58% $13.43 See Labor Rate N/A

Corning   WMO-CP02-F3-85      WMO PNL, W/1 BLUE KEYED MTRJ, WHITE EA B $7.71 5.59% $7.28 See Labor Rate N/A

Corning   WMO-CP02-F6-85      WMO PNL, W/1 RED KEYED MTRJ, WHITE EA B $7.71 5.59% $7.28 See Labor Rate N/A

Corning   WMO-CP02-G1-85      WMO PNL, W/1 MM MTRJ 50UM, WHITE EA B $6.98 5.58% $6.59 See Labor Rate N/A

Corning   WMO-CP02-G5-85      WMO PNL W/2 MM ST UPC 50UM WHITE EA B $7.95 5.55% $7.51 See Labor Rate N/A

Corning   WMO-CP02-G7-85      WMO PNL, W/1 MM SC DUPLEX CER, WHITE EA B $12.40 5.55% $11.71 See Labor Rate N/A

Corning   WMO-CP04-59-85      WMO PNL, W/2 SM DUP SC, CR (TER-520),WHT EA B $24.68 5.59% $23.30 See Labor Rate N/A

Corning   WMO-CP04-91-35      WMO PNL, W/2 MM DUP SC, PL, BEIGE EA B $17.22 10.01% $15.50 See Labor Rate N/A

Corning   WMO-CP04-91-85      WMO PNL, W/2 MM DUP SC, PL, WHITE EA B $16.65 9.98% $14.99 See Labor Rate N/A

Corning   WMO-CP04-97-35      WMO PNL, W/2 MM MTRJ, BEIGE EA B $12.26 5.54% $11.58 See Labor Rate N/A

Corning   WMO-CP04-97-85      WMO PNL, W/2 MM MTRJ, WHITE EA B $11.71 5.60% $11.05 See Labor Rate N/A

Corning   WMO-CP04-A7-35      WMO PNL, W/2 LC ADAPTERS, 62.5 BEIGE EA B $22.52 5.55% $21.27 See Labor Rate N/A

Corning   WMO-CP04-A7-85      WMO PNL, W/2 MM LC, WHITE EA B $22.52 5.55% $21.27 See Labor Rate N/A

Corning   WMO-CP04-A8-35      WMO PNL,W/2 MM LC DUP ADPT, BEIGE EA B $24.52 5.57% $23.15 See Labor Rate N/A

Corning   WMO-CP04-A8-85      WMO PNL, W/2 MM LC, WHITE EA B $24.52 5.57% $23.15 See Labor Rate N/A

Corning   WMO-CP04-A9-35      WMO PNL, W/2 SM LC DUPLEX BEIGE EA B $29.17 5.56% $27.55 See Labor Rate N/A

Corning   WMO-CP04-A9-85      WMO PNL, W/2 SM LC DUPLEX WHITE EA B $29.17 5.56% $27.55 See Labor Rate N/A

Corning   WMO-CP04-D3-35      WMO PNL, W/2 LC DUPLEX MM CER 50UM EA B $24.52 5.57% $23.15 See Labor Rate N/A

Corning   WMO-CP04-D3-85      WMO PNL, W/2 MM LC DUPLEX WHITE EA B $24.52 5.57% $23.15 See Labor Rate N/A

Corning   WMO-CP04-E1-35      WMO PNL, W/2 MTRJ 50UM SX+, BEIGE EA B $12.17 5.57% $11.49 See Labor Rate N/A

Corning   WMO-CP04-E1-85      WMO PNL, W/2 MTRJ 50UM SX+, WHITE EA B $13.38 5.55% $12.64 See Labor Rate N/A

Corning   WMO-CP04-E4-35      WMO PNL, W/2 LC DUP SX+, BEIGE EA B $25.65 5.58% $24.22 See Labor Rate N/A

Corning   WMO-CP04-E4-85      WMO PNL, W/2 LC DUP SX+, WHITE EA B $28.22 5.58% $26.65 See Labor Rate N/A

Corning   WMO-CP04-E7-85      WMO PNL, W/2 SC DUP MM, SX+, CER, WHITE EA B $27.55 5.56% $26.02 See Labor Rate N/A

Corning   WMO-CP04-F3-85      WMO PNL,W/2 SM MTRJ BLUE KEY,WHITE EA B $13.12 5.57% $12.39 See Labor Rate N/A

Corning   WMO-CP04-F4-85      WMO PNL,W/2 SM MTRJ GREEN KEY,WHITE EA B $13.12 5.57% $12.39 See Labor Rate N/A

Corning   WMO-CP04-F5-85      WMO PNL,W/2 SM MTRJ YELLOW KEY,WHITE EA B $13.12 5.57% $12.39 See Labor Rate N/A

Corning   WMO-CP04-F6-85      WMO PNL, W/2 SM MTRJ RED KEY,WHITE EA B $13.12 5.57% $12.39 See Labor Rate N/A

Corning   WMO-CP04-G7-85      WMO PNL, W/2 DUP SC MM CER , WHITE EA B $22.52 5.55% $21.27 See Labor Rate N/A

Corning   WMO-CP04-K8-35      WMO PNL, W/2 DUP, KEYED LC, RED, BGE EA B $30.09 5.56% $28.42 See Labor Rate N/A

Corning   WMO-CP04-KC-35      WMO PNL,W/2 DUP,KEYED LC YELLOW,BGE EA B $35.22 5.57% $33.26 See Labor Rate N/A

Corning   WMO-CP04-KG-35      WMO PNL, W/2 DUP,KEYED LC,GREEN,BGE EA B $30.09 5.56% $28.42 See Labor Rate N/A

Corning   WSC-001             WALLMOUNT SPLICE CENTER W/8 (.2) STKR EA B $103.37 9.98% $93.05 See Labor Rate N/A

Corning   WSH-11SPT-F         WALL-MNT SPLICE HSNG,F/11 .4" TRAY,ROHS EA B $258.05 5.57% $243.68 See Labor Rate N/A

Corning   WSH-16SPT           WALL-MOUNT SPLICE HOUSING, F/16 .2" TRAY EA B $229.11 9.98% $206.24 See Labor Rate N/A

Corning   WXC-SEAL-KIT        WSC/WIC SEAL KIT EA B $45.29 9.98% $40.77 See Labor Rate N/A

Corning   X75-006             WORKLIGHT FOR X75 SPLICER EA B $233.63 5.22% $221.43 See Labor Rate N/A

Corning   X75-010             X7 SERIES CRIMP & GO EA B $836.92 5.22% $793.22 See Labor Rate N/A

Corning   X75-026             X7- ELECTRODE SET  (M90 > 6K) EA B $100.00 0.00% $100.00 See Labor Rate N/A

Corning   X75-037             X7- TOOL SET EA B $142.46 5.22% $135.02 See Labor Rate N/A

Corning   X77-FAST-OVEN       HEAT SHRINK OVEN- FAST, X77 EA B $1,015.00 1.30% $1,001.85 See Labor Rate N/A

Corning   X77-PIGTAIL         X77- UNIVERSAL PIGTAIL ADAPTER EA B $630.57 5.22% $597.65 See Labor Rate N/A

CPI CHATSWORTH   NW 

Infrastructure
B

CPI Chatsworth      01001-005           Carriage Bolts 5/16-18 0.75L Gold EA B $1.19 14.05% $1.02 See Labor Rate N/A

CPI Chatsworth      01001-006           Carriage Bolts 5/16-18 1L Gold EA B $1.50 14.16% $1.29 See Labor Rate N/A

CPI Chatsworth      01002-001           V-Bolt 3/8-16 2.44W x 3L Gold EA B $12.22 14.04% $10.50 See Labor Rate N/A

CPI Chatsworth      01002-002           V-Bolt 3/8-16 2.44W x 4L Gold EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      01002-003           V-Bolt 3/8-16 2.44W x 6L Gold EA B $14.48 14.04% $12.45 See Labor Rate N/A
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CPI Chatsworth      01002-004           V-Bolt 1/2-13 2.63W x 5L Gold EA B $15.84 14.04% $13.62 See Labor Rate N/A

CPI Chatsworth      01002-005           V-Bolt 1/2-13 2.63W x 8L Gold EA B $23.51 14.05% $20.21 See Labor Rate N/A

CPI Chatsworth      01004-001           Trim Head Bolts 3/8-16 1.38L Gold EA B $3.42 14.08% $2.94 See Labor Rate N/A

CPI Chatsworth      01004-002           Trim Head Bolts 3/8-16 1.88L Gold EA B $3.60 14.00% $3.10 See Labor Rate N/A

CPI Chatsworth      01004-003           Trim Head Bolts 3/8-16 3.25L Gold EA B $4.30 14.04% $3.70 See Labor Rate N/A

CPI Chatsworth      02004-001           Hex Cap Bolts 3/8-16 1.25L Gold EA B $0.56 13.97% $0.48 See Labor Rate N/A

CPI Chatsworth      02004-002           Hex Cap Bolts 1/4-20 1.25L Gold EA B $0.56 13.97% $0.48 See Labor Rate N/A

CPI Chatsworth      02004-003           Hex Cap Bolts 1/2-13 1.5L Gold EA B $0.56 13.97% $0.48 See Labor Rate N/A

CPI Chatsworth      02004-004           Hex Cap Bolts 3/8-18 1.5L Gold EA B $0.56 13.97% $0.48 See Labor Rate N/A

CPI Chatsworth      02004-005           Hex Cap Bolts 1/2-13 1.75L Gold EA B $0.87 14.19% $0.75 See Labor Rate N/A

CPI Chatsworth      02004-006           Hex Cap Bolts 5/8-11 1.75L Gold EA B $1.89 14.11% $1.62 See Labor Rate N/A

CPI Chatsworth      02004-007           Hex Cap Bolts 5/8-11 3.25L Gold EA B $2.41 13.98% $2.07 See Labor Rate N/A

CPI Chatsworth      02006-001           Hex Lag Screw 1/2-6 2L Gold EA B $1.73 13.95% $1.49 See Labor Rate N/A

CPI Chatsworth      02006-002           Hex Lag Screw 5/8-5 2L Gold EA B $1.73 13.95% $1.49 See Labor Rate N/A

CPI Chatsworth      02006-201           Saf-T-Grip Open Loop Series 0.75W x 6L Black Pkg of EA B $43.21 14.04% $37.14 See Labor Rate N/A

CPI Chatsworth      02006-203           
Saf-T-Grip Open Loop Series 0.75W x 6L Royal Blue 

Pkg of 25
EA B $43.21 14.04% $37.14 See Labor Rate N/A

CPI Chatsworth      02007-004           Hex Lag Screw 1/4-10 2L Gold EA B $0.65 14.30% $0.56 See Labor Rate N/A

CPI Chatsworth      02009-201           Saf-T-Grip Open Loop Series 0.75W x 9L Black Pkg of EA B $46.84 14.05% $40.26 See Labor Rate N/A

CPI Chatsworth      02009-203           
Saf-T-Grip Open Loop Series 0.75W x 9L Royal Blue 

Pkg of 25
EA B $46.84 14.05% $40.26 See Labor Rate N/A

CPI Chatsworth      02012-201           Saf-T-Grip Open Loop Series 0.75W x 12L Black Pkg of EA B $48.59 14.05% $41.76 See Labor Rate N/A

CPI Chatsworth      02012-203           
Saf-T-Grip Open Loop Series 0.75W x 12L Royal Blue 

Pkg of 25
EA B $48.59 14.05% $41.76 See Labor Rate N/A

CPI Chatsworth      03001-001           Hex Nut 1/2-13 Gold EA B $1.19 14.05% $1.02 See Labor Rate N/A

CPI Chatsworth      03003-001           Slip-On(R) Lock Nut Zinc EA B $9.49 14.06% $8.16 See Labor Rate N/A

CPI Chatsworth      03003-002           Slip-On(R) Lock Nut Zinc EA B $11.39 14.05% $9.79 See Labor Rate N/A

CPI Chatsworth      04002-001           Washers: Type A Plain 5/8Wide Gold EA B $0.37 13.60% $0.32 See Labor Rate N/A

CPI Chatsworth      04002-002           Washers: Type A Plain 3/8Wide Gold EA B $0.37 13.60% $0.32 See Labor Rate N/A

CPI Chatsworth      04003-001           Split Lock Washer 5/8 Gold EA B $0.37 13.60% $0.32 See Labor Rate N/A

CPI Chatsworth      04003-002           Split Lock Washer 1/4 Gold EA B $0.37 13.60% $0.32 See Labor Rate N/A

CPI Chatsworth      05006-201           
Saf-T-Grip End Grommet and Buckle Series 0.75W x 6L 

Black Pkg of 25
PK B $77.30 14.05% $66.44 See Labor Rate N/A

CPI Chatsworth      05006-203           
Saf-T-Grip End Grommet and Buckle Series 0.75W x 6L 

Royal Blue Pkg of 25
EA B $77.30 14.05% $66.44 See Labor Rate N/A

CPI Chatsworth      05009-201           
Saf-T-Grip End Grommet and Buckle Series 0.75W x 9L 

Black Pkg of 25
EA B $80.87 14.05% $69.51 See Labor Rate N/A

CPI Chatsworth      05009-203           
Saf-T-Grip End Grommet and Buckle Series 0.75W x 9L 

Royal Blue Pkg of 25
EA B $80.87 14.05% $69.51 See Labor Rate N/A

CPI Chatsworth      05012-201           
Saf-T-Grip End Grommet and Buckle Series 0.75W x 

12L Black Pkg of 25
EA B $82.59 14.05% $70.99 See Labor Rate N/A

CPI Chatsworth      05012-203           
Saf-T-Grip End Grommet and Buckle Series 0.75W x 

12L Royal Blue Pkg of 25
EA B $82.59 14.05% $70.99 See Labor Rate N/A

CPI Chatsworth      06001-004           Anchor 5/8-11, Muti Set 2.5L EA B $14.06 14.05% $12.08 See Labor Rate N/A

CPI Chatsworth      06003-001           Anchor Setting Tool EA B $19.74 14.05% $16.97 See Labor Rate N/A

CPI Chatsworth      06006-201           
Saf-T-Grip Center Grommet and Buckle Series 0.75W x 

6L Black Pkg of 25
EA B $69.65 14.05% $59.87 See Labor Rate N/A

CPI Chatsworth      06006-203           
Saf-T-Grip Center Grommet and Buckle Series 0.75W x 

6L Royal Blue Pkg of 25
EA B $69.65 14.05% $59.87 See Labor Rate N/A

CPI Chatsworth      06009-201           
Saf-T-Grip Center Grommet and Buckle Series 0.75W x 

9L Black Pkg of 25
EA B $73.76 14.05% $63.40 See Labor Rate N/A

CPI Chatsworth      06009-203           
Saf-T-Grip Center Grommet and Buckle Series 0.75W x 

9L Royal Blue Pkg of 25
EA B $73.76 14.05% $63.40 See Labor Rate N/A

CPI Chatsworth      06012-201           
Saf-T-Grip Center Grommet and Buckle Series 0.75W x 

12L Black Pkg of 25
EA B $75.40 14.05% $64.81 See Labor Rate N/A

CPI Chatsworth      06012-203           
Saf-T-Grip Center Grommet and Buckle Series 0.75W x 

12L Royal Blue Pkg of 25
EA B $75.40 14.05% $64.81 See Labor Rate N/A

CPI Chatsworth      07003-010           ServeView Pro Electronic Switchbox Black EA B $1,342.30 14.05% $1,153.75 See Labor Rate N/A

CPI Chatsworth      08001-002           Stud Bolts 5/8-11 3L Zinc EA B $4.73 14.08% $4.06 See Labor Rate N/A

CPI Chatsworth      08009-001           Ground Terminal Block Aluminum EA B $16.59 14.04% $14.26 See Labor Rate N/A
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CPI Chatsworth      08009-010           Ground Terminal Block Aluminum Pkg of 10 EA B $149.33 14.05% $128.35 See Labor Rate N/A

CPI Chatsworth      10001-001           Stand-Off Tie Bracket 1W x 0.88H x 5L White EA B $6.80 14.05% $5.84 See Labor Rate N/A

CPI Chatsworth      10001-050           Stand-Off Tie Brackets 1W x 0.88H x 5L White Pkg of EA B $268.40 14.05% $230.70 See Labor Rate N/A

CPI Chatsworth      10175-100           Rack Universal Dolly Wheels 2.5H x 34.34D Gray EA B $1,010.50 14.05% $868.55 See Labor Rate N/A

CPI Chatsworth      10175-200           Rack Universal Dolly Wheels 2.5H x 34.34D White EA B $1,010.50 14.05% $868.55 See Labor Rate N/A

CPI Chatsworth      10175-500           Rack Universal Dolly Wheels 2.5H x 34.34D Clear EA B $962.39 14.05% $827.20 See Labor Rate N/A

CPI Chatsworth      10175-700           Rack Universal Dolly Wheels 2.5H x 34.34D Black EA B $962.39 14.05% $827.20 See Labor Rate N/A

CPI Chatsworth      10250-104           
Universal Cable Runway 4W x 1.5H x 9.96'L Gray 

Cable Capacity - 316 Gray
EA B $84.76 14.05% $72.85 See Labor Rate N/A

CPI Chatsworth      10250-106           
Universal Cable Runway 6W x 1.5H x 9.96'L Gray 

Cable Capacity - 474 Gray
EA B $90.78 14.05% $78.03 See Labor Rate N/A

CPI Chatsworth      10250-109           
Universal Cable Runway 9W x 1.5H x 9.96'L Gray 

Cable Capacity - 710 Gray
EA B $97.14 14.05% $83.49 See Labor Rate N/A

CPI Chatsworth      10250-112           
Universal Cable Runway 12W x 1.5H x 9.96'L Gray 

Cable Capacity - 629 Gray
EA B $100.67 14.05% $86.53 See Labor Rate N/A

CPI Chatsworth      10250-115           
Universal Cable Runway 15W x 1.5H x 9.96'L Gray 

Cable Capacity - 1184 Gray
EA B $111.18 14.05% $95.56 See Labor Rate N/A

CPI Chatsworth      10250-118           
Universal Cable Runway 18W x 1.5H x 9.96'L Gray 

Cable Capacity - 1421 Gray
EA B $115.16 14.05% $98.98 See Labor Rate N/A

CPI Chatsworth      10250-124           
Universal Cable Runway 24W x 1.5H x 9.96'L Gray 

Cable Capacity - 1894 Gray
EA B $136.32 14.05% $117.17 See Labor Rate N/A

CPI Chatsworth      10250-137           RWAY,CBL,36,GY EA B $207.37 14.05% $178.24 See Labor Rate N/A

CPI Chatsworth      10250-204           
Universal Cable Runway 4W x 1.5H x 9.96'L White 

Cable Capacity - 316 White
EA B $89.00 14.05% $76.50 See Labor Rate N/A

CPI Chatsworth      10250-206           
Universal Cable Runway 6W x 1.5H x 9.96'L White 

Cable Capacity - 474 White
EA B $95.32 14.05% $81.93 See Labor Rate N/A

CPI Chatsworth      10250-209           
Universal Cable Runway 9W x 1.5H x 9.96'L White 

Cable Capacity - 710 White
EA B $102.02 14.05% $87.69 See Labor Rate N/A

CPI Chatsworth      10250-212           
Universal Cable Runway 12W x 1.5H x 9.96'L White 

Cable Capacity - 629 White
EA B $105.71 14.05% $90.86 See Labor Rate N/A

CPI Chatsworth      10250-215           
Universal Cable Runway 15W x 1.5H x 9.96'L White 

Cable Capacity - 1184 White
EA B $116.76 14.05% $100.36 See Labor Rate N/A

CPI Chatsworth      10250-218           
Universal Cable Runway 18W x 1.5H x 9.96'L White 

Cable Capacity - 1421 White
EA B $120.94 14.05% $103.95 See Labor Rate N/A

CPI Chatsworth      10250-224           
Universal Cable Runway 24W x 1.5H x 9.96'L White 

Cable Capacity - 1894 White
EA B $143.14 14.05% $123.03 See Labor Rate N/A

CPI Chatsworth      10250-704           
Universal Cable Runway 4W x 1.5H x 9.96'L Black 

Cable Capacity - 316 Black
EA B $84.76 14.05% $72.85 See Labor Rate N/A

CPI Chatsworth      10250-706           
Universal Cable Runway 6W x 1.5H x 9.96'L Black 

Cable Capacity - 474 Black
EA B $90.78 14.05% $78.03 See Labor Rate N/A

CPI Chatsworth      10250-709           
Universal Cable Runway 9W x 1.5H x 9.96'L Black 

Cable Capacity - 710 Black
EA B $97.14 14.05% $83.49 See Labor Rate N/A

CPI Chatsworth      10250-712           
Universal Cable Runway 12W x 1.5H x 9.96'L Black 

Cable Capacity - 629 Black
EA B $100.67 14.05% $86.53 See Labor Rate N/A

CPI Chatsworth      10250-715           
Universal Cable Runway 15W x 1.5H x 9.96'L Black 

Cable Capacity - 1184 Black
EA B $111.18 14.05% $95.56 See Labor Rate N/A

CPI Chatsworth      10250-718           
Universal Cable Runway 18W x 1.5H x 9.96'L Black 

Cable Capacity - 1421 Black
EA B $115.16 14.05% $98.98 See Labor Rate N/A

CPI Chatsworth      10250-724           
Universal Cable Runway 24W x 1.5H x 9.96'L Black 

Cable Capacity - 1894 Black
EA B $136.32 14.05% $117.17 See Labor Rate N/A

CPI Chatsworth      10250-731           
Universal Cable Runway 30W x 1.5H x 9.96'L Black 

Cable Capacity - 2368 Black
EA B $204.43 14.05% $175.71 See Labor Rate N/A

CPI Chatsworth      10250-737           RWAY,CBL,36,BK EA B $219.81 14.05% $188.93 See Labor Rate N/A

CPI Chatsworth      10360-712           RWAY,CBL,12,BK EA B $53.53 14.04% $46.01 See Labor Rate N/A

CPI Chatsworth      10365-119           Horizontal Cable Tray 19W x 1.75H x 3.5D Gray EA B $151.15 14.05% $129.92 See Labor Rate N/A

CPI Chatsworth      10365-123           Horizontal Cable Tray 23W x 1.75H x 3.5D Gray EA B $169.61 14.05% $145.78 See Labor Rate N/A

CPI Chatsworth      10365-219           Horizontal Cable Tray 19W x 1.75H x 3.5D White EA B $151.15 14.05% $129.92 See Labor Rate N/A

CPI Chatsworth      10365-223           Horizontal Cable Tray 23W x 1.75H x 3.5D White EA B $169.61 14.05% $145.78 See Labor Rate N/A

CPI Chatsworth      10365-723           Horizontal Cable Tray 23W x 1.75H x 3.5D Black EA B $161.53 14.05% $138.84 See Labor Rate N/A

CPI Chatsworth      10375-101           Top Angle 19W Gray EA B $45.02 14.05% $38.69 See Labor Rate N/A
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CPI Chatsworth      10375-102           Top Angle 23W Gray EA B $49.15 14.05% $42.24 See Labor Rate N/A

CPI Chatsworth      10375-201           Top Angle 19W White EA B $45.02 14.05% $38.69 See Labor Rate N/A

CPI Chatsworth      10375-202           Top Angle 23W White EA B $49.15 14.05% $42.24 See Labor Rate N/A

CPI Chatsworth      10375-501           Top Angle 19W Clear EA B $42.86 14.05% $36.84 See Labor Rate N/A

CPI Chatsworth      10375-502           Top Angle 23W Clear EA B $46.90 14.04% $40.31 See Labor Rate N/A

CPI Chatsworth      10375-504           TOP ANGLE,RACK,25,CL EA B $54.16 14.05% $46.55 See Labor Rate N/A

CPI Chatsworth      10375-701           Top Angle 19W Black EA B $42.86 14.05% $36.84 See Labor Rate N/A

CPI Chatsworth      10375-702           Top Angle 23W Black EA B $46.90 14.04% $40.31 See Labor Rate N/A

CPI Chatsworth      10419-001           
Horizontal Cable Guides (Rack Mounted) 4.25W x 

3.46H x 4.25D Black
EA B $29.16 14.05% $25.06 See Labor Rate N/A

CPI Chatsworth      10473-101           Heavy-Duty Top Angle 19W Gray EA B $45.42 14.04% $39.04 See Labor Rate N/A

CPI Chatsworth      10473-102           Heavy-Duty Top Angle 23W Gray EA B $49.44 14.05% $42.49 See Labor Rate N/A

CPI Chatsworth      10473-201           Heavy-Duty Top Angle 19W White EA B $45.42 14.04% $39.04 See Labor Rate N/A

CPI Chatsworth      10473-202           Heavy-Duty Top Angle 23W White EA B $49.44 14.05% $42.49 See Labor Rate N/A

CPI Chatsworth      10473-501           Heavy-Duty Top Angle 19W Clear EA B $43.27 14.05% $37.19 See Labor Rate N/A

CPI Chatsworth      10473-502           Heavy-Duty Top Angle 23W Clear EA B $47.19 14.05% $40.56 See Labor Rate N/A

CPI Chatsworth      10473-701           Heavy-Duty Top Angle 19W Black EA B $43.27 14.05% $37.19 See Labor Rate N/A

CPI Chatsworth      10473-702           Heavy-Duty Top Angle 23W Black EA B $47.19 14.05% $40.56 See Labor Rate N/A

CPI Chatsworth      10485-119           MTG BAR,BLOCK,RACK,19,GY EA B $59.42 14.05% $51.07 See Labor Rate N/A

CPI Chatsworth      10485-519           MTG BAR,BLOCK,RACK,19,CL EA B $59.42 14.05% $51.07 See Labor Rate N/A

CPI Chatsworth      10485-719           MTG BAR,BLOCK,RACK,19,BK EA B $59.42 14.05% $51.07 See Labor Rate N/A

CPI Chatsworth      10487-001           Butt Swivel Splice Kit 3/8 x 1 1/2 Gold EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      10487-701           Butt Swivel Splice Kit 3/8 x 1 1/2 Black EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      10488-001           Junction Swivel Splice Kit 3/8 x 1 1/2 Gold EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      10488-701           Junction Swivel Splice Kit 3/8 x 1 1/2 Black EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      10489-001           Vertical Swivel Splice Kit 3/8 x 1 1/2 Gold EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      10489-701           Vertical Swivel Splice Kit 3/8 x 1 1/2 Black EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      10506-002           
Cable Runway Elevation Kit Gold Quantity per Package: 

1 Pair
EA B $46.43 14.05% $39.91 See Labor Rate N/A

CPI Chatsworth      10506-006           
Cable Runway Elevation Kit Gold Quantity per Package: 

1 Pair
EA B $47.67 14.05% $40.97 See Labor Rate N/A

CPI Chatsworth      10506-012           
Cable Runway Elevation Kit Gold Quantity per Package: 

2 Pair
EA B $99.33 14.05% $85.38 See Labor Rate N/A

CPI Chatsworth      10506-016           
Cable Runway Elevation Kit Gold Quantity per Package: 

2 Pair
EA B $101.88 14.05% $87.57 See Labor Rate N/A

CPI Chatsworth      10506-102           
Cable Runway Elevation Kit Gray Quantity per Package: 

1 Pair
EA B $40.36 14.05% $34.69 See Labor Rate N/A

CPI Chatsworth      10506-106           
Cable Runway Elevation Kit Gray Quantity per Package: 

1 Pair
EA B $41.43 14.05% $35.61 See Labor Rate N/A

CPI Chatsworth      10506-112           
Cable Runway Elevation Kit Gray Quantity per Package: 

2 Pair
EA B $86.38 14.05% $74.25 See Labor Rate N/A

CPI Chatsworth      10506-116           
Cable Runway Elevation Kit Gray Quantity per Package: 

2 Pair
EA B $88.60 14.05% $76.16 See Labor Rate N/A

CPI Chatsworth      10506-202           
Cable Runway Elevation Kit White Quantity per 

Package: 1 Pair
EA B $42.38 14.05% $36.43 See Labor Rate N/A

CPI Chatsworth      10506-206           
Cable Runway Elevation Kit White Quantity per 

Package: 1 Pair
EA B $43.50 14.04% $37.39 See Labor Rate N/A

CPI Chatsworth      10506-212           
Cable Runway Elevation Kit White Quantity per 

Package: 2 Pair
EA B $90.70 14.05% $77.96 See Labor Rate N/A

CPI Chatsworth      10506-216           
Cable Runway Elevation Kit White Quantity per 

Package: 2 Pair
EA B $93.04 14.05% $79.97 See Labor Rate N/A

CPI Chatsworth      10506-702           
Cable Runway Elevation Kit Black Quantity per 

Package: 1 Pair
EA B $40.36 14.05% $34.69 See Labor Rate N/A

CPI Chatsworth      10506-706           
Cable Runway Elevation Kit Black Quantity per 

Package: 1 Pair
EA B $41.43 14.05% $35.61 See Labor Rate N/A

CPI Chatsworth      10506-712           
Cable Runway Elevation Kit Black Quantity per 

Package: 2 Pair
EA B $86.38 14.05% $74.25 See Labor Rate N/A

CPI Chatsworth      10506-716           
Cable Runway Elevation Kit Black Quantity per 

Package: 2 Pair
EA B $88.60 14.05% $76.16 See Labor Rate N/A

CPI Chatsworth      10554-119           PNL,AC RECEPTACLE,19,GY EA B $30.50 14.05% $26.21 See Labor Rate N/A
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CPI Chatsworth      10554-219           PNL,AC RECEPTACLE,19,WH EA B $30.50 14.05% $26.21 See Labor Rate N/A

CPI Chatsworth      10554-719           PNL,AC RECEPTACLE,19,BK EA B $30.50 14.05% $26.21 See Labor Rate N/A

CPI Chatsworth      10557-001           Threaded Rod I-Beam Clamps 3/8 Gold EA B $21.45 14.04% $18.44 See Labor Rate N/A

CPI Chatsworth      10557-003           Threaded Rod I-Beam Clamps 5/8 Gold EA B $30.46 14.04% $26.18 See Labor Rate N/A

CPI Chatsworth      10559-100           Stand-Off Tie Bracket 1W x 0.88H x 6L Gray EA B $8.08 14.07% $6.94 See Labor Rate N/A

CPI Chatsworth      10559-150           
Stand-Off Tie-Down LBrackets 1W x 0.88H x 7L Gray 

Pkg of 50
EA B $306.39 14.05% $263.35 See Labor Rate N/A

CPI Chatsworth      10559-200           Stand-Off Tie Bracket 1W x 0.88H x 6L White EA B $6.82 14.06% $5.86 See Labor Rate N/A

CPI Chatsworth      10559-250           
Stand-Off Tie-Down LBrackets 1W x 0.88H x 7L White 

Pkg of 50
EA B $306.39 14.05% $263.35 See Labor Rate N/A

CPI Chatsworth      10559-500           Stand-Off Tie Bracket 1W x 0.88H x 6L Clear EA B $6.48 14.07% $5.57 See Labor Rate N/A

CPI Chatsworth      10559-550           Stand-Off Tie Brackets 1W x 0.88H x 7L Clear Pkg of EA B $291.79 14.05% $250.80 See Labor Rate N/A

CPI Chatsworth      10559-700           Stand-Off Tie Bracket 1W x 0.88H x 6L Black EA B $7.70 14.04% $6.62 See Labor Rate N/A

CPI Chatsworth      10559-750           
Stand-Off Tie-Down LBrackets 1W x 0.88H x 7L Black 

Pkg of 50
EA B $291.79 14.05% $250.80 See Labor Rate N/A

CPI Chatsworth      10562-001           Universal Earthquake Bracing Kit Gold EA B $36.28 14.05% $31.18 See Labor Rate N/A

CPI Chatsworth      10565-112           Rack Extension Kit 12H Gray EA B $257.87 14.05% $221.65 See Labor Rate N/A

CPI Chatsworth      10565-124           Rack Extension Kit 24H Gray EA B $291.53 14.05% $250.58 See Labor Rate N/A

CPI Chatsworth      10565-212           Rack Extension Kit 12H White EA B $257.87 14.05% $221.65 See Labor Rate N/A

CPI Chatsworth      10565-224           Rack Extension Kit 24H White EA B $291.53 14.05% $250.58 See Labor Rate N/A

CPI Chatsworth      10565-512           Rack Extension Kit 12H Clear EA B $245.60 14.05% $211.10 See Labor Rate N/A

CPI Chatsworth      10565-524           Rack Extension Kit 24H Clear EA B $277.64 14.05% $238.64 See Labor Rate N/A

CPI Chatsworth      10565-712           Rack Extension Kit 12H Black EA B $245.60 14.05% $211.10 See Labor Rate N/A

CPI Chatsworth      10565-724           Rack Extension Kit 24H Black EA B $277.64 14.05% $238.64 See Labor Rate N/A

CPI Chatsworth      10585-112           Top Panel 19W x 24D Gray M-Series MegaFrame EA B $196.81 14.05% $169.16 See Labor Rate N/A

CPI Chatsworth      10585-113           Top Panel 19W x 30D Gray M-Series MegaFrame EA B $217.67 14.05% $187.09 See Labor Rate N/A

CPI Chatsworth      10585-114           Top Panel 19W x 39D Gray M-Series MegaFrame EA B $250.07 14.05% $214.94 See Labor Rate N/A

CPI Chatsworth      10585-115           Top Panel 19W x 36D Gray M-Series MegaFrame EA B $236.18 14.05% $203.00 See Labor Rate N/A

CPI Chatsworth      10585-122           Top Panel 23W x 24D Gray M-Series MegaFrame EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      10585-123           Top Panel 23W x 30D Gray M-Series MegaFrame EA B $229.23 14.05% $197.03 See Labor Rate N/A

CPI Chatsworth      10585-124           Top Panel 23W x 39D Gray M-Series MegaFrame EA B $261.65 14.05% $224.90 See Labor Rate N/A

CPI Chatsworth      10585-125           Top Panel 23W x 36D Gray M-Series MegaFrame EA B $247.76 14.05% $212.96 See Labor Rate N/A

CPI Chatsworth      10585-212           Top Panel 19W x 24D White M-Series MegaFrame EA B $196.81 14.05% $169.16 See Labor Rate N/A

CPI Chatsworth      10585-213           Top Panel 19W x 30D White M-Series MegaFrame EA B $217.67 14.05% $187.09 See Labor Rate N/A

CPI Chatsworth      10585-214           Top Panel 19W x 39D White M-Series MegaFrame EA B $250.07 14.05% $214.94 See Labor Rate N/A

CPI Chatsworth      10585-215           Top Panel 19W x 36D White M-Series MegaFrame EA B $236.18 14.05% $203.00 See Labor Rate N/A

CPI Chatsworth      10585-222           Top Panel 23W x 24D White M-Series MegaFrame EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      10585-223           Top Panel 23W x 30D White M-Series MegaFrame EA B $229.23 14.05% $197.03 See Labor Rate N/A

CPI Chatsworth      10585-224           Top Panel 23W x 39D White M-Series MegaFrame EA B $261.65 14.05% $224.90 See Labor Rate N/A

CPI Chatsworth      10585-225           Top Panel 23W x 36D White M-Series MegaFrame EA B $247.76 14.05% $212.96 See Labor Rate N/A

CPI Chatsworth      10585-712           Top Panel 19W x 24D Black M-Series MegaFrame EA B $187.44 14.05% $161.11 See Labor Rate N/A

CPI Chatsworth      10585-713           Top Panel 19W x 30D Black M-Series MegaFrame EA B $207.30 14.05% $178.18 See Labor Rate N/A

CPI Chatsworth      10585-714           Top Panel 19W x 39D Black M-Series MegaFrame EA B $238.15 14.05% $204.70 See Labor Rate N/A

CPI Chatsworth      10585-715           Top Panel 19W x 36D Black M-Series MegaFrame EA B $224.93 14.05% $193.33 See Labor Rate N/A

CPI Chatsworth      10585-722           Top Panel 23W x 24D Black M-Series MegaFrame EA B $198.49 14.05% $170.61 See Labor Rate N/A

CPI Chatsworth      10585-723           Top Panel 23W x 30D Black M-Series MegaFrame EA B $218.31 14.05% $187.65 See Labor Rate N/A

CPI Chatsworth      10585-724           Top Panel 23W x 39D Black M-Series MegaFrame EA B $249.20 14.05% $214.20 See Labor Rate N/A

CPI Chatsworth      10585-725           Top Panel 23W x 36D Black M-Series MegaFrame EA B $235.98 14.05% $202.83 See Labor Rate N/A

CPI Chatsworth      10587-101           Adapter Bracket 23-19 Gray EA B $157.44 14.05% $135.32 See Labor Rate N/A

CPI Chatsworth      10587-201           Adapter Bracket 23-19 White EA B $157.44 14.05% $135.32 See Labor Rate N/A

CPI Chatsworth      10587-701           Adapter Bracket 23-19 Black EA B $149.94 14.05% $128.88 See Labor Rate N/A

CPI Chatsworth      10595-008           3Channel Rack-To-Runway Mounting Plate 5 to 8W EA B $77.71 14.05% $66.79 See Labor Rate N/A

CPI Chatsworth      10595-012           3Channel Rack-To-Runway Mounting Plate 9 to 12W EA B $43.61 14.05% $37.48 See Labor Rate N/A

CPI Chatsworth      10595-018           3Channel Rack-To-Runway Mounting Plate 15 to 18W EA B $84.73 14.05% $72.83 See Labor Rate N/A

CPI Chatsworth      10595-104           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 4W Gray
EA B $33.58 14.05% $28.86 See Labor Rate N/A

CPI Chatsworth      10595-108           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 5 to 8W Gray
EA B $34.95 14.04% $30.04 See Labor Rate N/A

CPI Chatsworth      10595-112           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 9 to 12W Gray
EA B $36.35 14.05% $31.24 See Labor Rate N/A
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CPI Chatsworth      10595-118           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 15 to 18W Gray
EA B $38.10 14.05% $32.75 See Labor Rate N/A

CPI Chatsworth      10595-204           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 4W White
EA B $35.24 14.05% $30.29 See Labor Rate N/A

CPI Chatsworth      10595-208           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 5 to 8W White
EA B $36.70 14.04% $31.55 See Labor Rate N/A

CPI Chatsworth      10595-212           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 9 to 12W White
EA B $38.17 14.05% $32.81 See Labor Rate N/A

CPI Chatsworth      10595-218           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 15 to 18W White
EA B $40.00 14.05% $34.38 See Labor Rate N/A

CPI Chatsworth      10595-704           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 4W Black
EA B $33.58 14.05% $28.86 See Labor Rate N/A

CPI Chatsworth      10595-708           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 5 to 8W Black
EA B $34.95 14.04% $30.04 See Labor Rate N/A

CPI Chatsworth      10595-712           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 9 to 12W Black
EA B $36.35 14.05% $31.24 See Labor Rate N/A

CPI Chatsworth      10595-718           
3Channel Rack-To-Runway Mounting Plate Using J-

Bolts 15 to 18W Black
EA B $38.10 14.05% $32.75 See Labor Rate N/A

CPI Chatsworth      10596-006           Cable Retaining Post 6H Gold EA B $28.70 14.05% $24.67 See Labor Rate N/A

CPI Chatsworth      10596-008           Cable Retaining Post 8H Gold EA B $29.09 14.05% $25.00 See Labor Rate N/A

CPI Chatsworth      10596-010           Cable Retaining Post 10H Gold EA B $29.43 14.05% $25.29 See Labor Rate N/A

CPI Chatsworth      10596-106           Cable Retaining Post 6H Gray EA B $24.96 14.05% $21.45 See Labor Rate N/A

CPI Chatsworth      10596-108           Cable Retaining Post 8H Gray EA B $25.28 14.05% $21.73 See Labor Rate N/A

CPI Chatsworth      10596-110           Cable Retaining Post 10H Gray EA B $25.59 14.05% $21.99 See Labor Rate N/A

CPI Chatsworth      10596-206           Cable Retaining Post 6H White EA B $26.20 14.05% $22.52 See Labor Rate N/A

CPI Chatsworth      10596-208           Cable Retaining Post 8H White EA B $26.55 14.04% $22.82 See Labor Rate N/A

CPI Chatsworth      10596-210           Cable Retaining Post 10H White EA B $26.86 14.05% $23.09 See Labor Rate N/A

CPI Chatsworth      10596-706           Cable Retaining Post 6H Black EA B $24.96 14.05% $21.45 See Labor Rate N/A

CPI Chatsworth      10596-708           Cable Retaining Post 8H Black EA B $25.28 14.05% $21.73 See Labor Rate N/A

CPI Chatsworth      10596-710           Cable Retaining Post 10H Black EA B $25.59 14.05% $21.99 See Labor Rate N/A

CPI Chatsworth      10605-019           Rack Isolation Kit 19W Black EA B $68.29 14.05% $58.70 See Labor Rate N/A

CPI Chatsworth      10605-023           Rack Isolation Kit 23W Black EA B $76.60 14.05% $65.84 See Labor Rate N/A

CPI Chatsworth      10606-106           Cable Runway Tray 6W x 119.5L Gray EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      10606-109           Cable Runway Tray 9W x 119.5L Gray EA B $62.53 14.05% $53.74 See Labor Rate N/A

CPI Chatsworth      10606-112           Cable Runway Tray 12W x 119.5L Gray EA B $72.39 14.05% $62.22 See Labor Rate N/A

CPI Chatsworth      10606-115           Cable Runway Tray 15W x 119.5L Gray EA B $82.35 14.05% $70.78 See Labor Rate N/A

CPI Chatsworth      10606-118           Cable Runway Tray 18W x 119.5L Gray EA B $91.82 14.05% $78.92 See Labor Rate N/A

CPI Chatsworth      10606-124           Cable Runway Tray 24W x 119.5L Gray EA B $111.40 14.05% $95.75 See Labor Rate N/A

CPI Chatsworth      10606-206           Cable Runway Tray 6W x 119.5L White EA B $55.45 14.04% $47.66 See Labor Rate N/A

CPI Chatsworth      10606-209           Cable Runway Tray 9W x 119.5L White EA B $65.67 14.05% $56.45 See Labor Rate N/A

CPI Chatsworth      10606-212           Cable Runway Tray 12W x 119.5L White EA B $76.01 14.05% $65.33 See Labor Rate N/A

CPI Chatsworth      10606-215           Cable Runway Tray 15W x 119.5L White EA B $86.48 14.05% $74.33 See Labor Rate N/A

CPI Chatsworth      10606-218           Cable Runway Tray 18W x 119.5L White EA B $96.41 14.05% $82.87 See Labor Rate N/A

CPI Chatsworth      10606-224           Cable Runway Tray 24W x 119.5L White EA B $116.96 14.05% $100.53 See Labor Rate N/A

CPI Chatsworth      10606-706           Cable Runway Tray 6W x 119.5L Black EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      10606-709           Cable Runway Tray 9W x 119.5L Black EA B $62.53 14.05% $53.74 See Labor Rate N/A

CPI Chatsworth      10606-712           Cable Runway Tray 12W x 119.5L Black EA B $72.39 14.05% $62.22 See Labor Rate N/A

CPI Chatsworth      10606-715           Cable Runway Tray 15W x 119.5L Black EA B $82.35 14.05% $70.78 See Labor Rate N/A

CPI Chatsworth      10606-718           Cable Runway Tray 18W x 119.5L Black EA B $91.82 14.05% $78.92 See Labor Rate N/A

CPI Chatsworth      10606-724           Cable Runway Tray 24W x 119.5L Black EA B $111.40 14.05% $95.75 See Labor Rate N/A

CPI Chatsworth      10607-001           Slotted Support Bracket 5/8 Gold EA B $6.39 14.03% $5.49 See Labor Rate N/A

CPI Chatsworth      10607-002           Slotted Support Bracket 3/8 Gold EA B $6.39 14.03% $5.49 See Labor Rate N/A

CPI Chatsworth      10608-001           Vertical Wall Brackets 3/8 1.5H Gold EA B $17.94 14.06% $15.42 See Labor Rate N/A

CPI Chatsworth      10609-001           Framing Clip Kit Gold EA B $6.95 14.03% $5.97 See Labor Rate N/A

CPI Chatsworth      10609-002           Framing Clip Kit Gold EA B $10.32 14.05% $8.87 See Labor Rate N/A

CPI Chatsworth      10609-003           Framing Clip Kit Gold EA B $15.13 14.05% $13.00 See Labor Rate N/A

CPI Chatsworth      10610-019           Rack-Mount Ground Bar 19W Copper EA B $62.42 14.04% $53.65 See Labor Rate N/A

CPI Chatsworth      10610-023           Rack-Mount Ground Bar 23W Copper EA B $64.41 14.05% $55.36 See Labor Rate N/A

CPI Chatsworth      10610-035           Rack-Mount Ground Bar 35W Copper EA B $73.34 14.05% $63.04 See Labor Rate N/A

CPI Chatsworth      10611-101           Channel Support Extension Kit Gray EA B $48.47 14.05% $41.66 See Labor Rate N/A

CPI Chatsworth      10616-001           Adjustable Junction-Splice Kit Gold EA B $56.20 14.05% $48.31 See Labor Rate N/A
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CPI Chatsworth      10616-701           Adjustable Junction-Splice Kit Black EA B $56.20 14.05% $48.31 See Labor Rate N/A

CPI Chatsworth      10620-003           Clip J-Bolt 1/2-13 4.5L Gold EA B $7.00 14.02% $6.02 See Labor Rate N/A

CPI Chatsworth      10620-004           Clip J-Bolt 1/2-14 5L Gold EA B $7.16 14.06% $6.15 See Labor Rate N/A

CPI Chatsworth      10621-001           Framing Clip Kit Gold EA B $6.58 14.05% $5.66 See Labor Rate N/A

CPI Chatsworth      10621-002           Framing Clip Kit Gold EA B $8.55 14.04% $7.35 See Labor Rate N/A

CPI Chatsworth      10621-003           Framing Clip Kit Gold EA B $10.52 14.04% $9.04 See Labor Rate N/A

CPI Chatsworth      10622-000           Busbar Insulator Assemblies 3/8-16, 1 Pair EA B $70.91 14.05% $60.95 See Labor Rate N/A

CPI Chatsworth      10622-010           Wall-Mount Busbar Kit 4W x 0.25H x 10L Copper EA B $121.58 14.05% $104.50 See Labor Rate N/A

CPI Chatsworth      10622-012           Standard Busbar 4W x 0.25H x 12L Copper EA B $136.19 14.05% $117.06 See Labor Rate N/A

CPI Chatsworth      10622-020           Wall-Mount Busbar Kit 4W x 0.25H x 20L Copper EA B $175.54 14.05% $150.88 See Labor Rate N/A

CPI Chatsworth      10628-102           
Auxiliary Framing Channel 3/16- Cable Runway 0.56W 

x 2H x 10'L Gray
EA B $89.56 14.05% $76.98 See Labor Rate N/A

CPI Chatsworth      10628-202           
Auxiliary Framing Channel 3/16- Cable Runway 0.56W 

x 2H x 10'L White
EA B $89.56 14.05% $76.98 See Labor Rate N/A

CPI Chatsworth      10628-702           
Auxiliary Framing Channel 3/16- Cable Runway 0.56W 

x 2H x 10'L Black
EA B $89.56 14.05% $76.98 See Labor Rate N/A

CPI Chatsworth      10629-119           
Raised Floor Rack Support 19W Gray Height of Floor: 

10- 16
EA B $165.87 14.05% $142.57 See Labor Rate N/A

CPI Chatsworth      10629-123           
Raised Floor Rack Support 23W Gray Height of Floor: 

10- 16
EA B $176.04 14.05% $151.31 See Labor Rate N/A

CPI Chatsworth      10630-119           
Raised Floor Rack Support 19W Gray Height of Floor: 

16- 22
EA B $171.85 14.05% $147.71 See Labor Rate N/A

CPI Chatsworth      10630-123           
Raised Floor Rack Support 23W Gray Height of Floor: 

16- 22
EA B $182.36 14.05% $156.74 See Labor Rate N/A

CPI Chatsworth      10631-119           
Raised Floor Rack Support 19W Gray Height of Floor: 

22- 28
EA B $171.85 14.05% $147.71 See Labor Rate N/A

CPI Chatsworth      10631-123           
Raised Floor Rack Support 23W Gray Height of Floor: 

22- 28
EA B $182.36 14.05% $156.74 See Labor Rate N/A

CPI Chatsworth      10632-119           Raised Floor Rack Support 19W Gray Height of Floor: 4- EA B $153.60 14.05% $132.02 See Labor Rate N/A

CPI Chatsworth      10632-123           Raised Floor Rack Support 23W Gray Height of Floor: 4- EA B $162.98 14.05% $140.09 See Labor Rate N/A

CPI Chatsworth      10635-003           J-Bolt Clip Kit Gold For 3/8x 2Bar EA B $17.15 14.04% $14.74 See Labor Rate N/A

CPI Chatsworth      10635-005           J-Bolt Clip Kit Gold For 9/16x 2Bar EA B $19.21 14.05% $16.51 See Labor Rate N/A

CPI Chatsworth      10635-007           J-Bolt Clip Kit Gold For 1x 2Bar EA B $19.21 14.05% $16.51 See Labor Rate N/A

CPI Chatsworth      10639-106           Cable Runway Screen 6W x 116.5L Gray EA B $98.82 14.05% $84.94 See Labor Rate N/A

CPI Chatsworth      10639-110           Cable Runway Screen 10W x 116.5L Gray EA B $112.68 14.05% $96.85 See Labor Rate N/A

CPI Chatsworth      10639-112           Cable Runway Screen 12W x 116.5L Gray EA B $117.23 14.05% $100.76 See Labor Rate N/A

CPI Chatsworth      10639-115           Cable Runway Screen 15W x 116.5L Gray EA B $118.46 14.05% $101.82 See Labor Rate N/A

CPI Chatsworth      10639-118           Cable Runway Screen 18W x 116.5L Gray EA B $123.13 14.05% $105.83 See Labor Rate N/A

CPI Chatsworth      10639-120           Cable Runway Screen 20W x 116.5L Gray EA B $134.35 14.05% $115.48 See Labor Rate N/A

CPI Chatsworth      10639-206           Cable Runway Screen 6W x 116.5L White EA B $103.75 14.05% $89.18 See Labor Rate N/A

CPI Chatsworth      10639-210           Cable Runway Screen 10W x 116.5L White EA B $118.32 14.05% $101.70 See Labor Rate N/A

CPI Chatsworth      10639-212           Cable Runway Screen 12W x 116.5L White EA B $123.10 14.05% $105.81 See Labor Rate N/A

CPI Chatsworth      10639-215           Cable Runway Screen 15W x 116.5L White EA B $124.39 14.05% $106.92 See Labor Rate N/A

CPI Chatsworth      10639-218           Cable Runway Screen 18W x 116.5L White EA B $129.30 14.05% $111.14 See Labor Rate N/A

CPI Chatsworth      10639-220           Cable Runway Screen 20W x 116.5L White EA B $141.08 14.05% $121.26 See Labor Rate N/A

CPI Chatsworth      10639-706           Cable Runway Screen 6W x 116.5L Black EA B $98.82 14.05% $84.94 See Labor Rate N/A

CPI Chatsworth      10639-710           Cable Runway Screen 10W x 116.5L Black EA B $112.68 14.05% $96.85 See Labor Rate N/A

CPI Chatsworth      10639-712           Cable Runway Screen 12W x 116.5L Black EA B $117.23 14.05% $100.76 See Labor Rate N/A

CPI Chatsworth      10639-715           Cable Runway Screen 15W x 116.5L Black EA B $118.46 14.05% $101.82 See Labor Rate N/A

CPI Chatsworth      10639-718           Cable Runway Screen 18W x 116.5L Black EA B $123.13 14.05% $105.83 See Labor Rate N/A

CPI Chatsworth      10639-720           Cable Runway Screen 20W x 116.5L Black EA B $134.35 14.05% $115.48 See Labor Rate N/A

CPI Chatsworth      10639-724           Cable Runway Screen 24W x 116.5L Black EA B $136.46 14.05% $117.29 See Labor Rate N/A

CPI Chatsworth      10642-001           Protective End Caps 0.38W x 1.5H Black Sold in Pairs EA B $8.01 14.06% $6.88 See Labor Rate N/A

CPI Chatsworth      10683-001           IBM Style Vertical Cable Loop 4W x 4.38D Black EA B $26.78 14.05% $23.02 See Labor Rate N/A

CPI Chatsworth      10683-101           IBM Style Vertical Cable Loop 4W x 4.38D Black Pkg of EA B $2,468.42 14.05% $2,121.68 See Labor Rate N/A

CPI Chatsworth      10684-101           Tall Pipe Stand 2W x 79H Gray EA B $154.29 14.05% $132.62 See Labor Rate N/A

CPI Chatsworth      10684-102           Tall Pipe Stand 2W x 85H Gray EA B $168.22 14.05% $144.59 See Labor Rate N/A

CPI Chatsworth      10684-103           Tall Pipe Stand 2W x 91H Gray EA B $171.43 14.05% $147.35 See Labor Rate N/A

CPI Chatsworth      10684-104           Tall Pipe Stand 2W x 13H Gray EA B $176.78 14.05% $151.95 See Labor Rate N/A

CPI Chatsworth      10684-201           Tall Pipe Stand 2W x 79H White EA B $162.69 14.05% $139.84 See Labor Rate N/A

CPI Chatsworth      10684-202           Tall Pipe Stand 2W x 85H White EA B $177.38 14.05% $152.46 See Labor Rate N/A
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CPI Chatsworth      10684-203           Tall Pipe Stand 2W x 91H White EA B $180.76 14.05% $155.37 See Labor Rate N/A

CPI Chatsworth      10684-204           Tall Pipe Stand 2W x 13H White EA B $186.42 14.05% $160.23 See Labor Rate N/A

CPI Chatsworth      10684-701           Tall Pipe Stand 2W x 79H Black EA B $154.29 14.05% $132.62 See Labor Rate N/A

CPI Chatsworth      10684-702           Tall Pipe Stand 2W x 85H Black EA B $168.22 14.05% $144.59 See Labor Rate N/A

CPI Chatsworth      10684-703           Tall Pipe Stand 2W x 91H Black EA B $171.43 14.05% $147.35 See Labor Rate N/A

CPI Chatsworth      10684-704           Tall Pipe Stand 2W x 13H Black EA B $176.78 14.05% $151.95 See Labor Rate N/A

CPI Chatsworth      10692-109           
Trough Cable Runway 9W x 9.5H x 9.96'L Gray Cable 

Capacity - 710
EA B $243.59 14.05% $209.37 See Labor Rate N/A

CPI Chatsworth      10692-110           
Trough Cable Runway 10W x 9.5H x 9.96'L Gray Cable 

Capacity - 789
EA B $243.92 14.05% $209.66 See Labor Rate N/A

CPI Chatsworth      10692-112           
Trough Cable Runway 12W x 9.5H x 9.96'L Gray Cable 

Capacity - 947
EA B $256.09 14.05% $220.12 See Labor Rate N/A

CPI Chatsworth      10692-115           
Trough Cable Runway 15W x 9.5H x 9.96'L Gray Cable 

Capacity - 1184
EA B $268.38 14.05% $230.68 See Labor Rate N/A

CPI Chatsworth      10692-118           
Trough Cable Runway 18W x 9.5H x 9.96'L Gray Cable 

Capacity - 1421
EA B $280.64 14.05% $241.22 See Labor Rate N/A

CPI Chatsworth      10692-209           
Trough Cable Runway 9W x 9.5H x 9.96'L White Cable 

Capacity - 710
EA B $255.78 14.05% $219.85 See Labor Rate N/A

CPI Chatsworth      10692-210           
Trough Cable Runway 10W x 9.5H x 9.96'L White 

Cable Capacity - 789
EA B $256.12 14.05% $220.14 See Labor Rate N/A

CPI Chatsworth      10692-212           
Trough Cable Runway 12W x 9.5H x 9.96'L White 

Cable Capacity - 947
EA B $268.89 14.05% $231.12 See Labor Rate N/A

CPI Chatsworth      10692-215           
Trough Cable Runway 15W x 9.5H x 9.96'L White 

Cable Capacity - 1184
EA B $281.79 14.05% $242.21 See Labor Rate N/A

CPI Chatsworth      10692-218           
Trough Cable Runway 18W x 9.5H x 9.96'L White 

Cable Capacity - 1421
EA B $294.68 14.05% $253.29 See Labor Rate N/A

CPI Chatsworth      10692-709           
Trough Cable Runway 9W x 9.5H x 9.96'L Black Cable 

Capacity - 710
EA B $243.59 14.05% $209.37 See Labor Rate N/A

CPI Chatsworth      10692-710           
Trough Cable Runway 10W x 9.5H x 9.96'L Black Cable 

Capacity - 789
EA B $243.92 14.05% $209.66 See Labor Rate N/A

CPI Chatsworth      10692-712           
Trough Cable Runway 12W x 9.5H x 9.96'L Black Cable 

Capacity - 947
EA B $256.09 14.05% $220.12 See Labor Rate N/A

CPI Chatsworth      10692-715           
Trough Cable Runway 15W x 9.5H x 9.96'L Black Cable 

Capacity - 1184
EA B $268.38 14.05% $230.68 See Labor Rate N/A

CPI Chatsworth      10692-718           
Trough Cable Runway 18W x 9.5H x 9.96'L Black Cable 

Capacity - 1421
EA B $280.64 14.05% $241.22 See Labor Rate N/A

CPI Chatsworth      10693-109           
Trough Cable Runway 9W x 9.5H x 9.71'L Gray Cable 

Capacity - 710
EA B $258.09 14.05% $221.84 See Labor Rate N/A

CPI Chatsworth      10693-110           
Trough Cable Runway 10W x 9.5H x 9.71'L Gray Cable 

Capacity - 789
EA B $260.10 14.05% $223.56 See Labor Rate N/A

CPI Chatsworth      10693-112           
Trough Cable Runway 12W x 9.5H x 9.71'L Gray Cable 

Capacity - 947
EA B $272.37 14.05% $234.11 See Labor Rate N/A

CPI Chatsworth      10693-115           
Trough Cable Runway 15W x 9.5H x 9.71'L Gray Cable 

Capacity - 1184
EA B $278.65 14.05% $239.51 See Labor Rate N/A

CPI Chatsworth      10693-118           
Trough Cable Runway 18W x 9.5H x 9.71'L Gray Cable 

Capacity - 1421
EA B $284.67 14.05% $244.68 See Labor Rate N/A

CPI Chatsworth      10693-209           
Trough Cable Runway 9W x 9.5H x 9.71'L White Cable 

Capacity - 710
EA B $271.00 14.05% $232.93 See Labor Rate N/A

CPI Chatsworth      10693-210           
Trough Cable Runway 10W x 9.5H x 9.71'L White 

Cable Capacity - 789
EA B $273.11 14.05% $234.74 See Labor Rate N/A

CPI Chatsworth      10693-212           
Trough Cable Runway 12W x 9.5H x 9.71'L White 

Cable Capacity - 947
EA B $285.99 14.05% $245.82 See Labor Rate N/A

CPI Chatsworth      10693-215           
Trough Cable Runway 15W x 9.5H x 9.71'L White 

Cable Capacity - 1184
EA B $292.57 14.05% $251.47 See Labor Rate N/A

CPI Chatsworth      10693-218           
Trough Cable Runway 18W x 9.5H x 9.71'L White 

Cable Capacity - 1421
EA B $298.89 14.05% $256.91 See Labor Rate N/A

CPI Chatsworth      10693-709           
Trough Cable Runway 9W x 9.5H x 9.71'L Black Cable 

Capacity - 710
EA B $258.09 14.05% $221.84 See Labor Rate N/A

CPI Chatsworth      10693-710           
Trough Cable Runway 10W x 9.5H x 9.71'L Black Cable 

Capacity - 789
EA B $260.10 14.05% $223.56 See Labor Rate N/A
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CPI Chatsworth      10693-712           
Trough Cable Runway 12W x 9.5H x 9.71'L Black Cable 

Capacity - 947
EA B $272.37 14.05% $234.11 See Labor Rate N/A

CPI Chatsworth      10693-715           
Trough Cable Runway 15W x 9.5H x 9.71'L Black Cable 

Capacity - 1184
EA B $278.65 14.05% $239.51 See Labor Rate N/A

CPI Chatsworth      10693-718           
Trough Cable Runway 18W x 9.5H x 9.71'L Black Cable 

Capacity - 1421
EA B $284.67 14.05% $244.68 See Labor Rate N/A

CPI Chatsworth      10695-001           Single Earthquake Bracing Kit Gold EA B $55.51 14.05% $47.71 See Labor Rate N/A

CPI Chatsworth      10696-001           Double Earthquake Bracing Kit Gold EA B $104.50 14.05% $89.82 See Labor Rate N/A

CPI Chatsworth      10697-001           Threaded Rod Coupling Kit 0.38W Zinc EA B $6.92 14.05% $5.95 See Labor Rate N/A

CPI Chatsworth      10697-002           Threaded Rod Coupling Kit 0.63W Zinc EA B $7.72 14.06% $6.63 See Labor Rate N/A

CPI Chatsworth      10699-001           Transition Adapter Butt-Splice Kit 0.38W x 2H Gold EA B $15.22 14.06% $13.08 See Labor Rate N/A

CPI Chatsworth      10699-701           Transition Adapter Butt-Splice Kit 0.38W x 2H Black EA B $15.22 14.06% $13.08 See Labor Rate N/A

CPI Chatsworth      10702-001           Spanner J-Bolt 1 1/2 - 13 4.38L Gold EA B $8.96 14.05% $7.70 See Labor Rate N/A

CPI Chatsworth      10702-002           Spanner J-Bolt 1 1/2 - 13 4.88L Gold EA B $9.23 14.04% $7.93 See Labor Rate N/A

CPI Chatsworth      10709-001           Spanner Clip Gold For 3/8x 2Bar EA B $35.90 14.04% $30.86 See Labor Rate N/A

CPI Chatsworth      10709-003           Spanner Clip Gold For 9/16x 2Channel EA B $35.90 14.04% $30.86 See Labor Rate N/A

CPI Chatsworth      10709-005           Spanner Clip Gold For 1x 2Channel EA B $35.90 14.04% $30.86 See Labor Rate N/A

CPI Chatsworth      10715-001           
Auxiliary Framing Channel Splice 4L Gold For 9/16x 

2Channel
EA B $8.70 14.03% $7.48 See Labor Rate N/A

CPI Chatsworth      10723-006           
Cable Runway Radius Bend 6W x 12.5H x 12.5L Gold 

Cable Capacity - 474
EA B $118.56 14.05% $101.91 See Labor Rate N/A

CPI Chatsworth      10723-009           
Cable Runway Radius Bend 9W x 12.5H x 12.5L Gold 

Cable Capacity - 710
EA B $120.16 14.05% $103.28 See Labor Rate N/A

CPI Chatsworth      10723-012           
Cable Runway Radius Bend 12W x 12.5H x 12.5L Gold 

Cable Capacity - 947
EA B $126.16 14.05% $108.44 See Labor Rate N/A

CPI Chatsworth      10723-015           
Cable Runway Radius Bend 15W x 12.5H x 12.5L Gold 

Cable Capacity - 1184
EA B $128.45 14.05% $110.41 See Labor Rate N/A

CPI Chatsworth      10723-018           
Cable Runway Radius Bend 18W x 12.5H x 12.5L Gold 

Cable Capacity - 1421
EA B $129.88 14.05% $111.64 See Labor Rate N/A

CPI Chatsworth      10723-020           
Cable Runway Radius Bend 20W x 12.5H x 12.5L Gold 

Cable Capacity - 1578
EA B $132.35 14.05% $113.76 See Labor Rate N/A

CPI Chatsworth      10723-024           
Cable Runway Radius Bend 24W x 12.5H x 12.5L Gold 

Cable Capacity - 1894
EA B $135.71 14.05% $116.65 See Labor Rate N/A

CPI Chatsworth      10723-106           
Cable Runway Radius Bend 6W x 12.5H x 12.5L Gray 

Cable Capacity - 474
EA B $103.11 14.05% $88.62 See Labor Rate N/A

CPI Chatsworth      10723-109           
Cable Runway Radius Bend 9W x 12.5H x 12.5L Gray 

Cable Capacity - 710
EA B $104.50 14.05% $89.82 See Labor Rate N/A

CPI Chatsworth      10723-112           
Cable Runway Radius Bend 12W x 12.5H x 12.5L Gray 

Cable Capacity - 947
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      10723-115           
Cable Runway Radius Bend 15W x 12.5H x 12.5L Gray 

Cable Capacity - 1184
EA B $111.72 14.05% $96.03 See Labor Rate N/A

CPI Chatsworth      10723-118           
Cable Runway Radius Bend 18W x 12.5H x 12.5L Gray 

Cable Capacity - 1421
EA B $112.95 14.05% $97.08 See Labor Rate N/A

CPI Chatsworth      10723-120           
Cable Runway Radius Bend 20W x 12.5H x 12.5L Gray 

Cable Capacity - 1578
EA B $115.09 14.05% $98.92 See Labor Rate N/A

CPI Chatsworth      10723-124           
Cable Runway Radius Bend 24W x 12.5H x 12.5L Gray 

Cable Capacity - 1894
EA B $118.00 14.05% $101.42 See Labor Rate N/A

CPI Chatsworth      10723-206           
Cable Runway Radius Bend 6W x 12.5H x 12.5L White 

Cable Capacity - 474
EA B $108.26 14.05% $93.05 See Labor Rate N/A

CPI Chatsworth      10723-209           
Cable Runway Radius Bend 9W x 12.5H x 12.5L White 

Cable Capacity - 710
EA B $109.72 14.05% $94.31 See Labor Rate N/A

CPI Chatsworth      10723-212           
Cable Runway Radius Bend 12W x 12.5H x 12.5L 

White Cable Capacity - 947
EA B $115.16 14.05% $98.98 See Labor Rate N/A

CPI Chatsworth      10723-215           
Cable Runway Radius Bend 15W x 12.5H x 12.5L 

White Cable Capacity - 1184
EA B $117.32 14.05% $100.84 See Labor Rate N/A

CPI Chatsworth      10723-218           
Cable Runway Radius Bend 18W x 12.5H x 12.5L 

White Cable Capacity - 1421
EA B $118.59 14.05% $101.93 See Labor Rate N/A

CPI Chatsworth      10723-220           
Cable Runway Radius Bend 20W x 12.5H x 12.5L 

White Cable Capacity - 1578
EA B $120.84 14.05% $103.86 See Labor Rate N/A
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CPI Chatsworth      10723-224           
Cable Runway Radius Bend 24W x 12.5H x 12.5L 

White Cable Capacity - 1894
EA B $123.90 14.05% $106.49 See Labor Rate N/A

CPI Chatsworth      10723-706           
Cable Runway Radius Bend 6W x 12.5H x 12.5L Black 

Cable Capacity - 474
EA B $103.11 14.05% $88.62 See Labor Rate N/A

CPI Chatsworth      10723-709           
Cable Runway Radius Bend 9W x 12.5H x 12.5L Black 

Cable Capacity - 710
EA B $104.50 14.05% $89.82 See Labor Rate N/A

CPI Chatsworth      10723-712           
Cable Runway Radius Bend 12W x 12.5H x 12.5L 

Black Cable Capacity - 947
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      10723-715           
Cable Runway Radius Bend 15W x 12.5H x 12.5L 

Black Cable Capacity - 1184
EA B $111.72 14.05% $96.03 See Labor Rate N/A

CPI Chatsworth      10723-718           
Cable Runway Radius Bend 18W x 12.5H x 12.5L 

Black Cable Capacity - 1421
EA B $112.95 14.05% $97.08 See Labor Rate N/A

CPI Chatsworth      10723-720           
Cable Runway Radius Bend 20W x 12.5H x 12.5L 

Black Cable Capacity - 1578
EA B $115.09 14.05% $98.92 See Labor Rate N/A

CPI Chatsworth      10723-724           
Cable Runway Radius Bend 24W x 12.5H x 12.5L 

Black Cable Capacity - 1894
EA B $118.00 14.05% $101.42 See Labor Rate N/A

CPI Chatsworth      10724-006           
Cable Runway Radius Bend 6W x 12.5H x 12.5L Gold 

Cable Capacity - 474
EA B $118.56 14.05% $101.91 See Labor Rate N/A

CPI Chatsworth      10724-009           
Cable Runway Radius Bend 9W x 12.5H x 12.5L Gold 

Cable Capacity - 710
EA B $120.16 14.05% $103.28 See Labor Rate N/A

CPI Chatsworth      10724-012           
Cable Runway Radius Bend 12W x 12.5H x 12.5L Gold 

Cable Capacity - 947
EA B $126.16 14.05% $108.44 See Labor Rate N/A

CPI Chatsworth      10724-015           
Cable Runway Radius Bend 15W x 12.5H x 12.5L Gold 

Cable Capacity - 1184
EA B $128.45 14.05% $110.41 See Labor Rate N/A

CPI Chatsworth      10724-018           
Cable Runway Radius Bend 18W x 12.5H x 12.5L Gold 

Cable Capacity - 1421
EA B $129.88 14.05% $111.64 See Labor Rate N/A

CPI Chatsworth      10724-020           
Cable Runway Radius Bend 20W x 12.5H x 12.5L Gold 

Cable Capacity - 1578
EA B $132.35 14.05% $113.76 See Labor Rate N/A

CPI Chatsworth      10724-024           
Cable Runway Radius Bend 24W x 12.5H x 12.5L Gold 

Cable Capacity - 1894
EA B $135.71 14.05% $116.65 See Labor Rate N/A

CPI Chatsworth      10724-106           
Cable Runway Radius Bend 6W x 12.5H x 12.5L Gray 

Cable Capacity - 474
EA B $103.11 14.05% $88.62 See Labor Rate N/A

CPI Chatsworth      10724-109           
Cable Runway Radius Bend 9W x 12.5H x 12.5L Gray 

Cable Capacity - 710
EA B $104.50 14.05% $89.82 See Labor Rate N/A

CPI Chatsworth      10724-112           
Cable Runway Radius Bend 12W x 12.5H x 12.5L Gray 

Cable Capacity - 947
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      10724-115           
Cable Runway Radius Bend 15W x 12.5H x 12.5L Gray 

Cable Capacity - 1184
EA B $111.72 14.05% $96.03 See Labor Rate N/A

CPI Chatsworth      10724-118           
Cable Runway Radius Bend 18W x 12.5H x 12.5L Gray 

Cable Capacity - 1421
EA B $112.95 14.05% $97.08 See Labor Rate N/A

CPI Chatsworth      10724-120           
Cable Runway Radius Bend 20W x 12.5H x 12.5L Gray 

Cable Capacity - 1578
EA B $115.09 14.05% $98.92 See Labor Rate N/A

CPI Chatsworth      10724-124           
Cable Runway Radius Bend 24W x 12.5H x 12.5L Gray 

Cable Capacity - 1894
EA B $118.00 14.05% $101.42 See Labor Rate N/A

CPI Chatsworth      10724-206           
Cable Runway Radius Bend 6W x 12.5H x 12.5L White 

Cable Capacity - 474
EA B $108.26 14.05% $93.05 See Labor Rate N/A

CPI Chatsworth      10724-209           
Cable Runway Radius Bend 9W x 12.5H x 12.5L White 

Cable Capacity - 710
EA B $109.72 14.05% $94.31 See Labor Rate N/A

CPI Chatsworth      10724-212           
Cable Runway Radius Bend 12W x 12.5H x 12.5L 

White Cable Capacity - 947
EA B $115.16 14.05% $98.98 See Labor Rate N/A

CPI Chatsworth      10724-215           
Cable Runway Radius Bend 15W x 12.5H x 12.5L 

White Cable Capacity - 1184
EA B $117.32 14.05% $100.84 See Labor Rate N/A

CPI Chatsworth      10724-218           
Cable Runway Radius Bend 18W x 12.5H x 12.5L 

White Cable Capacity - 1421
EA B $118.59 14.05% $101.93 See Labor Rate N/A

CPI Chatsworth      10724-220           
Cable Runway Radius Bend 20W x 12.5H x 12.5L 

White Cable Capacity - 1578
EA B $120.84 14.05% $103.86 See Labor Rate N/A

CPI Chatsworth      10724-224           
Cable Runway Radius Bend 24W x 12.5H x 12.5L 

White Cable Capacity - 1894
EA B $123.90 14.05% $106.49 See Labor Rate N/A

CPI Chatsworth      10724-706           
Cable Runway Radius Bend 6W x 12.5H x 12.5L Black 

Cable Capacity - 474
EA B $103.11 14.05% $88.62 See Labor Rate N/A
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CPI Chatsworth      10724-709           
Cable Runway Radius Bend 9W x 12.5H x 12.5L Black 

Cable Capacity - 710
EA B $104.50 14.05% $89.82 See Labor Rate N/A

CPI Chatsworth      10724-712           
Cable Runway Radius Bend 12W x 12.5H x 12.5L 

Black Cable Capacity - 947
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      10724-715           
Cable Runway Radius Bend 15W x 12.5H x 12.5L 

Black Cable Capacity - 1184
EA B $111.72 14.05% $96.03 See Labor Rate N/A

CPI Chatsworth      10724-718           
Cable Runway Radius Bend 18W x 12.5H x 12.5L 

Black Cable Capacity - 1421
EA B $112.95 14.05% $97.08 See Labor Rate N/A

CPI Chatsworth      10724-720           
Cable Runway Radius Bend 20W x 12.5H x 12.5L 

Black Cable Capacity - 1578
EA B $115.09 14.05% $98.92 See Labor Rate N/A

CPI Chatsworth      10724-724           
Cable Runway Radius Bend 24W x 12.5H x 12.5L 

Black Cable Capacity - 1894
EA B $118.00 14.05% $101.42 See Labor Rate N/A

CPI Chatsworth      10741-001           V-Bolt Mounting Kit Gold EA B $25.25 14.06% $21.70 See Labor Rate N/A

CPI Chatsworth      10741-002           V-Bolt Mounting Kit Gold EA B $25.25 14.06% $21.70 See Labor Rate N/A

CPI Chatsworth      10741-003           V-Bolt Mounting Kit Gold EA B $25.25 14.06% $21.70 See Labor Rate N/A

CPI Chatsworth      10745-106           
Auxiliary Framing Channel - Cable Runway 0.38W x 2H 

x 6'L Gray
EA B $64.45 14.05% $55.40 See Labor Rate N/A

CPI Chatsworth      10745-206           
Auxiliary Framing Channel - Cable Runway 0.38W x 2H 

x 6'L White
EA B $67.66 14.05% $58.16 See Labor Rate N/A

CPI Chatsworth      10745-706           
Auxiliary Framing Channel - Cable Runway 0.38W x 2H 

x 6'L Black
EA B $64.45 14.05% $55.40 See Labor Rate N/A

CPI Chatsworth      10746-101           
Heavy-Duty Auxiliary Framing Channel Splice 0.56W x 

2H x 6L Gray
EA B $22.95 14.05% $19.73 See Labor Rate N/A

CPI Chatsworth      10746-201           
Heavy-Duty Auxiliary Framing Channel Splice 0.56W x 

2H x 6L White
EA B $24.09 14.05% $20.71 See Labor Rate N/A

CPI Chatsworth      10746-701           
Heavy-Duty Auxiliary Framing Channel Splice 0.56W x 

2H x 6L Black
EA B $22.95 14.05% $19.73 See Labor Rate N/A

CPI Chatsworth      10747-101           
Heavy-Duty Auxiliary Framing Channel Splice 1W x 2H 

x 6L Gray
EA B $22.95 14.05% $19.73 See Labor Rate N/A

CPI Chatsworth      10747-201           
Heavy-Duty Auxiliary Framing Channel Splice 1W x 2H 

x 6L White
EA B $24.09 14.05% $20.71 See Labor Rate N/A

CPI Chatsworth      10747-701           
Heavy-Duty Auxiliary Framing Channel Splice 1W x 2H 

x 6L Black
EA B $22.95 14.05% $19.73 See Labor Rate N/A

CPI Chatsworth      10748-101           Auxiliary Framing Bar Splice Kit 0.25W x 2H x 0.5L Gray EA B $20.59 14.05% $17.70 See Labor Rate N/A

CPI Chatsworth      10748-201           Auxiliary Framing Bar Splice Kit 0.25W x 2H x 0.5L EA B $21.62 14.04% $18.58 See Labor Rate N/A

CPI Chatsworth      10748-701           Auxiliary Framing Bar Splice Kit 0.25W x 2H x 0.5L EA B $20.59 14.05% $17.70 See Labor Rate N/A

CPI Chatsworth      10757-001           Protective End Caps 0.38W x 2H Black Sold in Pairs EA B $16.75 14.06% $14.40 See Labor Rate N/A

CPI Chatsworth      10758-101           
Small Peripheral Shelf 19W x 3.44H x 10D Gray Single 

Non-Vented
EA B $97.80 14.05% $84.06 See Labor Rate N/A

CPI Chatsworth      10758-201           
Small Peripheral Shelf 19W x 3.44H x 10D White Single 

Non-Vented
EA B $97.80 14.05% $84.06 See Labor Rate N/A

CPI Chatsworth      10758-501           
Small Peripheral Shelf 19W x 3.44H x 10D Clear Single 

Non-Vented
EA B $93.14 14.05% $80.06 See Labor Rate N/A

CPI Chatsworth      10758-701           
Small Peripheral Shelf 19W x 3.44H x 10D Black Single 

Non-Vented
EA B $93.14 14.05% $80.06 See Labor Rate N/A

CPI Chatsworth      10812-001           
Closed Composite Distribution Rings 2W x 6.12H x 

3.37D Gray Finish
EA B $3.69 14.06% $3.17 See Labor Rate N/A

CPI Chatsworth      10812-011           
Closed Composite Distribution Rings 2W x 6.12H x 

3.37D Gray Finish Carton of 100
EA B $301.78 14.05% $259.39 See Labor Rate N/A

CPI Chatsworth      10822-009           
Cable Runway E-Bend 9W x 1.5H x 24L Gold Cable 

Capacity - 710
EA B $144.50 14.05% $124.20 See Labor Rate N/A

CPI Chatsworth      10822-012           
Cable Runway E-Bend 12W x 1.5H x 27L Gold Cable 

Capacity - 947
EA B $147.37 14.05% $126.67 See Labor Rate N/A

CPI Chatsworth      10822-018           
Cable Runway E-Bend 18W x 1.5H x 33L Gold Cable 

Capacity - 1421
EA B $153.31 14.05% $131.77 See Labor Rate N/A

CPI Chatsworth      10822-109           
Cable Runway E-Bend 9W x 1.5H x 24L Gray Cable 

Capacity - 710
EA B $125.66 14.05% $108.01 See Labor Rate N/A

CPI Chatsworth      10822-112           
Cable Runway E-Bend 12W x 1.5H x 27L Gray Cable 

Capacity - 947
EA B $128.16 14.05% $110.16 See Labor Rate N/A
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CPI Chatsworth      10822-118           
Cable Runway E-Bend 18W x 1.5H x 33L Gray Cable 

Capacity - 1421
EA B $133.33 14.05% $114.60 See Labor Rate N/A

CPI Chatsworth      10822-209           
Cable Runway E-Bend 9W x 1.5H x 24L White Cable 

Capacity - 710
EA B $131.95 14.05% $113.42 See Labor Rate N/A

CPI Chatsworth      10822-212           
Cable Runway E-Bend 12W x 1.5H x 27L White Cable 

Capacity - 947
EA B $134.57 14.05% $115.67 See Labor Rate N/A

CPI Chatsworth      10822-218           
Cable Runway E-Bend 18W x 1.5H x 33L White Cable 

Capacity - 1421
EA B $140.00 14.05% $120.33 See Labor Rate N/A

CPI Chatsworth      10822-709           
Cable Runway E-Bend 9W x 1.5H x 24L Black Cable 

Capacity - 710
EA B $125.66 14.05% $108.01 See Labor Rate N/A

CPI Chatsworth      10822-712           
Cable Runway E-Bend 12W x 1.5H x 27L Black Cable 

Capacity - 947
EA B $128.16 14.05% $110.16 See Labor Rate N/A

CPI Chatsworth      10822-718           
Cable Runway E-Bend 18W x 1.5H x 33L Black Cable 

Capacity - 1421
EA B $133.33 14.05% $114.60 See Labor Rate N/A

CPI Chatsworth      10842-001           
Insulator Bar kit 0.38W White Cable Capacity - 1421 10 

Kits
EA B $23.46 14.05% $20.16 See Labor Rate N/A

CPI Chatsworth      10842-010           Insulator Bar kit 0.38W White Cable Capacity - 1578 EA B $210.95 14.05% $181.32 See Labor Rate N/A

CPI Chatsworth      10873-001           Slip-On(R) Support Bracket Gold EA B $33.30 14.04% $28.62 See Labor Rate N/A

CPI Chatsworth      10900-500           Wall Cable Support Bracket 6W x 10H x 6D Zinc EA B $21.59 14.05% $18.56 See Labor Rate N/A

CPI Chatsworth      10910-500           Wall Cable Support Bracket 3.79W x 7.88H x 4D Zinc EA B $14.23 14.05% $12.23 See Labor Rate N/A

CPI Chatsworth      10920-500           Wall Cable Support Bracket 7.75W x 11.75H x 4D Zinc EA B $18.29 14.04% $15.72 See Labor Rate N/A

CPI Chatsworth      10921-500           Wall Cable Support Bracket 4W x 8H x 4D Zinc EA B $13.97 14.04% $12.01 See Labor Rate N/A

CPI Chatsworth      10941-000           Small Metal D-Ring 2.12W x 5.12H x 2.25D Gray EA B $5.22 14.05% $4.49 See Labor Rate N/A

CPI Chatsworth      10941-010           
Small Metal D-Rings 2.12W x 5.12H x 2.25D Gray Box 

of 100
EA B $431.32 14.05% $370.73 See Labor Rate N/A

CPI Chatsworth      10942-000           Medium Metal D-Ring 3.12W x 6.12H x 3.25D Gray EA B $7.11 14.07% $6.11 See Labor Rate N/A

CPI Chatsworth      10942-010           
Medium Metal D-Rings 3.12W x 6.12H x 3.25D Gray 

Box of 100
EA B $475.98 14.05% $409.12 See Labor Rate N/A

CPI Chatsworth      10943-000           Large Metal D-Ring 5.12W x 8.12H x 3.25D Gray EA B $8.91 14.06% $7.66 See Labor Rate N/A

CPI Chatsworth      10943-010           
Large Metal D-Rings 5.12W x 8.12H x 3.25D Gray Box 

of 100
EA B $728.82 14.05% $626.44 See Labor Rate N/A

CPI Chatsworth      10991-001           Transition Adapter Butt-Splice Kit 0.38W x 2H Gold EA B $29.22 14.04% $25.12 See Labor Rate N/A

CPI Chatsworth      10991-701           Transition Adapter Butt-Splice Kit 0.38W x 2H Black EA B $29.22 14.04% $25.12 See Labor Rate N/A

CPI Chatsworth      11019-001           Slip-On(R) Framing Clip Gold EA B $26.61 14.05% $22.87 See Labor Rate N/A

CPI Chatsworth      11019-002           Slip-On(R) Framing Clip Gold EA B $26.61 14.05% $22.87 See Labor Rate N/A

CPI Chatsworth      11038-206           
Single Rack Enclosure 19W x 6'H White Top Panel End 

Panel Front: Plexiglass Door Rear: Plexiglass Door
EA B $2,910.42 14.05% $2,501.59 See Labor Rate N/A

CPI Chatsworth      11038-207           
Single Rack Enclosure 19W x 7'H White Top Panel End 

Panel Front: Plexiglass Door Rear: Plexiglass Door
EA B $3,095.29 14.05% $2,660.50 See Labor Rate N/A

CPI Chatsworth      11038-296           
Single Rack Enclosure 19W x 6'H White Top Panel 

Without Sides Front: Plexiglass Door Rear: Plexiglass 
EA B $2,688.07 14.05% $2,310.48 See Labor Rate N/A

CPI Chatsworth      11038-706           
Single Rack Enclosure 19W x 6'H Black Top Panel End 

Panel Front: Plexiglass Door Rear: Plexiglass Door
EA B $2,771.82 14.05% $2,382.46 See Labor Rate N/A

CPI Chatsworth      11038-796           
Single Rack Enclosure 19W x 6'H Black Top Panel 

Without Sides Front: Plexiglass Door Rear: Plexiglass 
EA B $2,560.06 14.05% $2,200.45 See Labor Rate N/A

CPI Chatsworth      11038-797           
Single Rack Enclosure 19W x 7'H Black Top Panel 

Without Sides Front: Plexiglass Door Rear: Plexiglass 
EA B $2,724.25 14.05% $2,341.58 See Labor Rate N/A

CPI Chatsworth      11048-206           
Single Rack Enclosure 23W x 6'H White Top Panel End 

Panel Front: Plexiglass Door Rear: Plexiglass Door
EA B $3,027.82 14.05% $2,602.50 See Labor Rate N/A

CPI Chatsworth      11048-207           
Single Rack Enclosure 23W x 7'H White Top Panel End 

Panel Front: Plexiglass Door Rear: Plexiglass Door
EA B $3,220.19 14.05% $2,767.85 See Labor Rate N/A

CPI Chatsworth      11048-296           
Single Rack Enclosure 23W x 6'H White Top Panel 

Without Sides Front: Plexiglass Door Rear: Plexiglass 
EA B $2,795.50 14.05% $2,402.82 See Labor Rate N/A

CPI Chatsworth      11048-297           
Single Rack Enclosure 23W x 7'H White Top Panel 

Without Sides Front: Plexiglass Door Rear: Plexiglass 
EA B $2,975.36 14.05% $2,557.41 See Labor Rate N/A

CPI Chatsworth      11048-706           
Single Rack Enclosure 23W x 6'H Black Top Panel End 

Panel Front: Plexiglass Door Rear: Plexiglass Door
EA B $2,883.63 14.05% $2,478.57 See Labor Rate N/A

CPI Chatsworth      11048-707           
Single Rack Enclosure 23W x 7'H Black Top Panel End 

Panel Front: Plexiglass Door Rear: Plexiglass Door
EA B $3,066.83 14.05% $2,636.04 See Labor Rate N/A
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CPI Chatsworth      11048-796           
Single Rack Enclosure 23W x 6'H Black Top Panel 

Without Sides Front: Plexiglass Door Rear: Plexiglass 
EA B $2,662.39 14.05% $2,288.41 See Labor Rate N/A

CPI Chatsworth      11048-797           
Single Rack Enclosure 23W x 7'H Black Top Panel 

Without Sides Front: Plexiglass Door Rear: Plexiglass 
EA B $2,833.66 14.05% $2,435.62 See Labor Rate N/A

CPI Chatsworth      11054-119           
Double-Sided Shelf 19W x 7.2H x 26D Gray Double 

Sided Non-Vented
EA B $197.34 14.05% $169.62 See Labor Rate N/A

CPI Chatsworth      11054-123           
Double-Sided Shelf 23W x 7.2H x 26D Gray Double 

Sided Non-Vented
EA B $221.78 14.05% $190.63 See Labor Rate N/A

CPI Chatsworth      11054-219           
Double-Sided Shelf 19W x 7.2H x 26D White Double 

Sided Non-Vented
EA B $197.34 14.05% $169.62 See Labor Rate N/A

CPI Chatsworth      11054-223           
Double-Sided Shelf 23W x 7.2H x 26D White Double 

Sided Non-Vented
EA B $221.78 14.05% $190.63 See Labor Rate N/A

CPI Chatsworth      11054-519           
Double-Sided Shelf 19W x 7.2H x 26D Clear Double 

Sided Non-Vented
EA B $187.94 14.05% $161.54 See Labor Rate N/A

CPI Chatsworth      11054-523           
Double-Sided Shelf 23W x 7.2H x 26D Clear Double 

Sided Non-Vented
EA B $211.23 14.05% $181.56 See Labor Rate N/A

CPI Chatsworth      11054-719           
Double-Sided Shelf 19W x 7.2H x 26D Black Double 

Sided Non-Vented
EA B $187.94 14.05% $161.54 See Labor Rate N/A

CPI Chatsworth      11054-723           
Double-Sided Shelf 23W x 7.2H x 26D Black Double 

Sided Non-Vented
EA B $211.23 14.05% $181.56 See Labor Rate N/A

CPI Chatsworth      11085-001           Threaded Rod Cover 10'L Gray EA B $21.54 14.05% $18.51 See Labor Rate N/A

CPI Chatsworth      11125-001           
Channel Mounted Distribution Ring 2.58W x 0.75H x 3D 

White Polymer Blend
EA B $5.07 14.08% $4.36 See Labor Rate N/A

CPI Chatsworth      11125-011           
Channel Mounted Distribution Ring 2.58W x 0.75H x 3D 

White Polymer Blend, Carton of 100
EA B $457.01 14.05% $392.81 See Labor Rate N/A

CPI Chatsworth      11153-001           
Horizontal Cable Guides (Rack Mounted) 15.6W x 

3.88D Black
EA B $140.61 14.05% $120.86 See Labor Rate N/A

CPI Chatsworth      11154-001           
Horizontal Cable Guides (Rack Mounted) 8.6W x 3.88D 

Black
EA B $93.65 14.05% $80.50 See Labor Rate N/A

CPI Chatsworth      11157-001           
Horizontal Cable Guides (Rack Mounted) 5.25W x 

3.88D Black
EA B $46.85 14.05% $40.27 See Labor Rate N/A

CPI Chatsworth      11163-119           Tilting Keyboard Tray 19W x 4H Gray Single Sided EA B $283.37 14.05% $243.57 See Labor Rate N/A

CPI Chatsworth      11163-123           Tilting Keyboard Tray 23W x 4H Gray Single Sided EA B $312.66 14.05% $268.74 See Labor Rate N/A

CPI Chatsworth      11163-219           Tilting Keyboard Tray 19W x 4H White Single Sided EA B $283.37 14.05% $243.57 See Labor Rate N/A

CPI Chatsworth      11163-223           Tilting Keyboard Tray 23W x 4H White Single Sided EA B $312.66 14.05% $268.74 See Labor Rate N/A

CPI Chatsworth      11163-519           Tilting Keyboard Tray 19W x 4H Clear Single Sided EA B $269.88 14.05% $231.97 See Labor Rate N/A

CPI Chatsworth      11163-523           Tilting Keyboard Tray 23W x 4H Clear Single Sided EA B $297.77 14.05% $255.94 See Labor Rate N/A

CPI Chatsworth      11163-719           Tilting Keyboard Tray 19W x 4H Black Single Sided EA B $269.88 14.05% $231.97 See Labor Rate N/A

CPI Chatsworth      11163-723           Tilting Keyboard Tray 23W x 4H Black Single Sided EA B $297.77 14.05% $255.94 See Labor Rate N/A

CPI Chatsworth      11164-119           
Heavy Duty Equipment Shelf 19W x 7.16H x 20D Gray 

Double Sided Non-Vented
EA B $177.33 14.05% $152.42 See Labor Rate N/A

CPI Chatsworth      11164-123           
Heavy Duty Equipment Shelf 23W x 7.16H x 20D Gray 

Double Sided Non-Vented
EA B $207.30 14.05% $178.18 See Labor Rate N/A

CPI Chatsworth      11164-125           
Heavy Duty Equipment Shelf 25W x 7.16H x 20D Gray 

Double Sided Non-Vented
EA B $239.55 14.05% $205.90 See Labor Rate N/A

CPI Chatsworth      11164-219           
Heavy Duty Equipment Shelf 19W x 7.16H x 20D White 

Double Sided Non-Vented
EA B $177.33 14.05% $152.42 See Labor Rate N/A

CPI Chatsworth      11164-223           
Heavy Duty Equipment Shelf 23W x 7.16H x 20D White 

Double Sided Non-Vented
EA B $207.30 14.05% $178.18 See Labor Rate N/A

CPI Chatsworth      11164-519           
Heavy Duty Equipment Shelf 19W x 7.16H x 20D Clear 

Double Sided Non-Vented
EA B $168.88 14.05% $145.16 See Labor Rate N/A

CPI Chatsworth      11164-523           
Heavy Duty Equipment Shelf 23W x 7.16H x 20D Clear 

Double Sided Non-Vented
EA B $197.42 14.05% $169.69 See Labor Rate N/A

CPI Chatsworth      11164-525           
Heavy Duty Equipment Shelf 25W x 7.16H x 20D Clear 

Double Sided Non-Vented
EA B $228.14 14.05% $196.09 See Labor Rate N/A

CPI Chatsworth      11164-719           
Heavy Duty Equipment Shelf 19W x 7.16H x 20D Black 

Double Sided Non-Vented
EA B $168.88 14.05% $145.16 See Labor Rate N/A

CPI Chatsworth      11164-723           
Heavy Duty Equipment Shelf 23W x 7.16H x 20D Black 

Double Sided Non-Vented
EA B $197.42 14.05% $169.69 See Labor Rate N/A

CPI Chatsworth      11177-101           66 Block Mounting Brackets 19W x 24.25H Gray EA B $210.94 14.05% $181.31 See Labor Rate N/A
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CPI Chatsworth      11177-201           66 Block Mounting Brackets 19W x 24.25H White EA B $210.94 14.05% $181.31 See Labor Rate N/A

CPI Chatsworth      11177-501           66 Block Mounting Brackets 19W x 24.25H Clear EA B $200.89 14.05% $172.67 See Labor Rate N/A

CPI Chatsworth      11177-701           66 Block Mounting Brackets 19W x 24.25H Black EA B $200.89 14.05% $172.67 See Labor Rate N/A

CPI Chatsworth      11188-101           66 Block Mounting Brackets 35W x 24.25H Gray EA B $313.45 14.05% $269.42 See Labor Rate N/A

CPI Chatsworth      11188-201           66 Block Mounting Brackets 35W x 24.25H White EA B $313.45 14.05% $269.42 See Labor Rate N/A

CPI Chatsworth      11188-501           66 Block Mounting Brackets 35W x 24.25H Clear EA B $298.50 14.05% $256.57 See Labor Rate N/A

CPI Chatsworth      11188-701           66 Block Mounting Brackets 35W x 24.25H Black EA B $298.50 14.05% $256.57 See Labor Rate N/A

CPI Chatsworth      11222-001           Replacement Filter Kit EA B $66.15 14.05% $56.86 See Labor Rate N/A

CPI Chatsworth      11225-001           Rack Channel Cable Clip Polymer Blend Polymer Blend EA B $23.34 14.05% $20.06 See Labor Rate N/A

CPI Chatsworth      11225-002           Rack Channel Cable Clip Polymer Blend Polymer Blend EA B $22.44 14.05% $19.29 See Labor Rate N/A

CPI Chatsworth      11227-119           
Sliding Double Keyboard Tray 19W x 5.5H Gray Single 

Sided
EA B $379.68 14.05% $326.35 See Labor Rate N/A

CPI Chatsworth      11227-123           
Sliding Double Keyboard Tray 23W x 5.5H Gray Single 

Sided
EA B $414.68 14.05% $356.43 See Labor Rate N/A

CPI Chatsworth      11227-219           
Sliding Double Keyboard Tray 19W x 5.5H White Single 

Sided
EA B $379.68 14.05% $326.35 See Labor Rate N/A

CPI Chatsworth      11227-223           
Sliding Double Keyboard Tray 23W x 5.5H White Single 

Sided
EA B $414.68 14.05% $356.43 See Labor Rate N/A

CPI Chatsworth      11227-519           
Sliding Double Keyboard Tray 19W x 5.5H Clear Single 

Sided
EA B $361.59 14.05% $310.80 See Labor Rate N/A

CPI Chatsworth      11227-523           
Sliding Double Keyboard Tray 23W x 5.5H Clear Single 

Sided
EA B $394.94 14.05% $339.46 See Labor Rate N/A

CPI Chatsworth      11227-719           
Sliding Double Keyboard Tray 19W x 5.5H Black Single 

Sided
EA B $361.59 14.05% $310.80 See Labor Rate N/A

CPI Chatsworth      11227-723           
Sliding Double Keyboard Tray 23W x 5.5H Black Single 

Sided
EA B $394.94 14.05% $339.46 See Labor Rate N/A

CPI Chatsworth      11228-101           Narrow Cable Ring 1.25W x 2.5H x 4D Gray EA B $11.10 14.04% $9.54 See Labor Rate N/A

CPI Chatsworth      11228-111           Narrow Cable Ring 1.25W x 2.5H x 4D Gray Box of 100 EA B $1,005.26 14.05% $864.05 See Labor Rate N/A

CPI Chatsworth      11228-201           Narrow Cable Ring 1.25W x 2.5H x 4D White EA B $11.10 14.04% $9.54 See Labor Rate N/A

CPI Chatsworth      11228-211           Narrow Cable Ring 1.25W x 2.5H x 4D White Box of EA B $1,005.26 14.05% $864.05 See Labor Rate N/A

CPI Chatsworth      11228-501           Narrow Cable Ring 1.25W x 2.5H x 4D Clear EA B $10.57 14.03% $9.09 See Labor Rate N/A

CPI Chatsworth      11228-511           Narrow Cable Ring 1.25W x 2.5H x 4D Clear Box of EA B $957.41 14.05% $822.92 See Labor Rate N/A

CPI Chatsworth      11228-701           Narrow Cable Ring 1.25W x 2.5H x 4D Black EA B $10.57 14.03% $9.09 See Labor Rate N/A

CPI Chatsworth      11228-711           Narrow Cable Ring 1.25W x 2.5H x 4D Black Box of EA B $957.41 14.05% $822.92 See Labor Rate N/A

CPI Chatsworth      11230-101           Narrow Cable Loop 1.25W x 2.5H x 4D Gray EA B $11.10 14.04% $9.54 See Labor Rate N/A

CPI Chatsworth      11230-111           Narrow Cable Loop 1.25W x 2.5H x 4D Gray Box of 100 EA B $1,005.26 14.05% $864.05 See Labor Rate N/A

CPI Chatsworth      11230-201           Narrow Cable Loop 1.25W x 2.5H x 4D White EA B $11.10 14.04% $9.54 See Labor Rate N/A

CPI Chatsworth      11230-211           Narrow Cable Loop 1.25W x 2.5H x 4D White Box of EA B $1,005.26 14.05% $864.05 See Labor Rate N/A

CPI Chatsworth      11230-501           Narrow Cable Loop 1.25W x 2.5H x 4D Clear EA B $10.57 14.03% $9.09 See Labor Rate N/A

CPI Chatsworth      11230-511           Narrow Cable Loop 1.25W x 2.5H x 4D Clear Box of EA B $957.41 14.05% $822.92 See Labor Rate N/A

CPI Chatsworth      11230-701           Narrow Cable Loop 1.25W x 2.5H x 4D Black EA B $10.57 14.03% $9.09 See Labor Rate N/A

CPI Chatsworth      11230-711           Narrow Cable Loop 1.25W x 2.5H x 4D Black Box of EA B $957.41 14.05% $822.92 See Labor Rate N/A

CPI Chatsworth      11231-119           Double-Sided Shelf 19W x 6.13H x 21.75D Gray EA B $210.56 14.05% $180.98 See Labor Rate N/A

CPI Chatsworth      11231-219           Double-Sided Shelf 19W x 6.13H x 21.75D White EA B $210.56 14.05% $180.98 See Labor Rate N/A

CPI Chatsworth      11231-519           Double-Sided Shelf 19W x 6.13H x 21.75D Clear EA B $200.55 14.05% $172.38 See Labor Rate N/A

CPI Chatsworth      11231-719           Double-Sided Shelf 19W x 6.13H x 21.75D Black EA B $200.55 14.05% $172.38 See Labor Rate N/A

CPI Chatsworth      11232-123           Double-Sided Shelf 23W x 6.13H x 21.75D Gray EA B $229.96 14.05% $197.66 See Labor Rate N/A

CPI Chatsworth      11232-223           Double-Sided Shelf 23W x 6.13H x 21.75D White EA B $229.96 14.05% $197.66 See Labor Rate N/A

CPI Chatsworth      11232-523           Double-Sided Shelf 23W x 6.13H x 21.75D Clear EA B $218.99 14.05% $188.23 See Labor Rate N/A

CPI Chatsworth      11232-723           Double-Sided Shelf 23W x 6.13H x 21.75D Black EA B $218.99 14.05% $188.23 See Labor Rate N/A

CPI Chatsworth      11235-101           Adjustable Floor Support Stands 6H Gray EA B $74.53 14.05% $64.06 See Labor Rate N/A

CPI Chatsworth      11235-201           Adjustable Floor Support Stands 6H White EA B $78.25 14.05% $67.26 See Labor Rate N/A

CPI Chatsworth      11235-701           Adjustable Floor Support Stands 6H Black EA B $74.53 14.05% $64.06 See Labor Rate N/A

CPI Chatsworth      11236-101           Adjustable Floor Support Stands 8H Gray EA B $75.07 14.05% $64.53 See Labor Rate N/A

CPI Chatsworth      11236-201           Adjustable Floor Support Stands 8H White EA B $78.83 14.05% $67.76 See Labor Rate N/A

CPI Chatsworth      11236-701           Adjustable Floor Support Stands 8H Black EA B $75.07 14.05% $64.53 See Labor Rate N/A

CPI Chatsworth      11237-101           Adjustable Floor Support Stands 10H Gray EA B $75.68 14.04% $65.05 See Labor Rate N/A

CPI Chatsworth      11237-201           Adjustable Floor Support Stands 10H White EA B $79.48 14.05% $68.31 See Labor Rate N/A

CPI Chatsworth      11237-701           Adjustable Floor Support Stands 10H Black EA B $75.68 14.04% $65.05 See Labor Rate N/A

CPI Chatsworth      11241-112           Adjustable Floor Support Channel 12W x 8H Gray EA B $69.58 14.05% $59.81 See Labor Rate N/A

CPI Chatsworth      11241-115           Adjustable Floor Support Channel 15W x 8H Gray EA B $71.15 14.05% $61.15 See Labor Rate N/A
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CPI Chatsworth      11241-118           Adjustable Floor Support Channel 18W x 8H Gray EA B $72.69 14.05% $62.48 See Labor Rate N/A

CPI Chatsworth      11241-212           Adjustable Floor Support Channel 12W x 8H White EA B $73.07 14.05% $62.80 See Labor Rate N/A

CPI Chatsworth      11241-215           Adjustable Floor Support Channel 15W x 8H White EA B $74.70 14.05% $64.21 See Labor Rate N/A

CPI Chatsworth      11241-218           Adjustable Floor Support Channel 18W x 8H White EA B $76.33 14.05% $65.61 See Labor Rate N/A

CPI Chatsworth      11241-712           Adjustable Floor Support Channel 12W x 8H Black EA B $69.58 14.05% $59.81 See Labor Rate N/A

CPI Chatsworth      11241-715           Adjustable Floor Support Channel 15W x 8H Black EA B $71.15 14.05% $61.15 See Labor Rate N/A

CPI Chatsworth      11241-718           Adjustable Floor Support Channel 18W x 8H Black EA B $72.69 14.05% $62.48 See Labor Rate N/A

CPI Chatsworth      11245-119           
Adjustable Monitor Shelf 19W x 3.75H x 18.1D Gray 

Double Non-Vented
EA B $213.54 14.05% $183.54 See Labor Rate N/A

CPI Chatsworth      11245-123           
Adjustable Monitor Shelf 23W x 3.75H x 18.1D Gray 

Double Non-Vented
EA B $242.32 14.05% $208.28 See Labor Rate N/A

CPI Chatsworth      11245-219           
Adjustable Monitor Shelf 19W x 3.75H x 18.1D White 

Double Non-Vented
EA B $213.54 14.05% $183.54 See Labor Rate N/A

CPI Chatsworth      11245-223           
Adjustable Monitor Shelf 23W x 3.75H x 18.1D White 

Double Non-Vented
EA B $242.32 14.05% $208.28 See Labor Rate N/A

CPI Chatsworth      11245-519           
Adjustable Monitor Shelf 19W x 3.75H x 18.1D Clear 

Double Non-Vented
EA B $203.39 14.05% $174.82 See Labor Rate N/A

CPI Chatsworth      11245-523           
Adjustable Monitor Shelf 23W x 3.75H x 18.1D Clear 

Double Non-Vented
EA B $230.78 14.05% $198.36 See Labor Rate N/A

CPI Chatsworth      11245-719           
Adjustable Monitor Shelf 19W x 3.75H x 18.1D Black 

Double Non-Vented
EA B $203.39 14.05% $174.82 See Labor Rate N/A

CPI Chatsworth      11245-723           
Adjustable Monitor Shelf 23W x 3.75H x 18.1D Black 

Double Non-Vented
EA B $230.78 14.05% $198.36 See Labor Rate N/A

CPI Chatsworth      11245-725           
Adjustable Monitor Shelf 25W x 3.75H x 18.1D Black 

Double Non-Vented
EA B $266.61 14.05% $229.16 See Labor Rate N/A

CPI Chatsworth      11252-106           
TELCO-Style Cable Runway 6W x 1.5H x 9.71'L Gray 

Cable Capacity - 474
EA B $104.28 14.05% $89.63 See Labor Rate N/A

CPI Chatsworth      11252-109           
TELCO-Style Cable Runway 9W x 1.5H x 9.71'L Gray 

Cable Capacity - 474
EA B $115.99 14.05% $99.70 See Labor Rate N/A

CPI Chatsworth      11252-110           
TELCO-Style Cable Runway 10W x 1.5H x 9.71'L Gray 

Cable Capacity - 789
EA B $117.25 14.05% $100.78 See Labor Rate N/A

CPI Chatsworth      11252-112           
TELCO-Style Cable Runway 12W x 1.5H x 9.71'L Gray 

Cable Capacity - 947
EA B $119.22 14.05% $102.47 See Labor Rate N/A

CPI Chatsworth      11252-113           
TELCO-Style Cable Runway 12W x 1.5H x 4.46'L Gray 

Cable Capacity - 947
EA B $63.36 14.05% $54.46 See Labor Rate N/A

CPI Chatsworth      11252-115           
TELCO-Style Cable Runway 15W x 1.5H x 9.71'L Gray 

Cable Capacity - 1184
EA B $125.95 14.05% $108.26 See Labor Rate N/A

CPI Chatsworth      11252-118           
TELCO-Style Cable Runway 18W x 1.5H x 9.71'L Gray 

Cable Capacity - 1421
EA B $134.62 14.05% $115.71 See Labor Rate N/A

CPI Chatsworth      11252-120           
TELCO-Style Cable Runway 20W x 1.5H x 9.71'L Gray 

Cable Capacity - 1578
EA B $138.07 14.05% $118.68 See Labor Rate N/A

CPI Chatsworth      11252-206           
TELCO-Style Cable Runway 6W x 1.5H x 9.71'L White 

Cable Capacity - 474
EA B $109.50 14.05% $94.12 See Labor Rate N/A

CPI Chatsworth      11252-209           
TELCO-Style Cable Runway 9W x 1.5H x 9.71'L White 

Cable Capacity - 474
EA B $121.81 14.05% $104.70 See Labor Rate N/A

CPI Chatsworth      11252-210           
TELCO-Style Cable Runway 10W x 1.5H x 9.71'L White 

Cable Capacity - 789
EA B $123.11 14.05% $105.82 See Labor Rate N/A

CPI Chatsworth      11252-212           
TELCO-Style Cable Runway 12W x 1.5H x 9.71'L White 

Cable Capacity - 947
EA B $125.19 14.05% $107.60 See Labor Rate N/A

CPI Chatsworth      11252-213           
TELCO-Style Cable Runway 12W x 1.5H x 4.46'L White 

Cable Capacity - 947
EA B $66.54 14.05% $57.19 See Labor Rate N/A

CPI Chatsworth      11252-215           
TELCO-Style Cable Runway 15W x 1.5H x 9.71'L White 

Cable Capacity - 1184
EA B $132.26 14.05% $113.68 See Labor Rate N/A

CPI Chatsworth      11252-218           
TELCO-Style Cable Runway 18W x 1.5H x 9.71'L White 

Cable Capacity - 1421
EA B $141.37 14.05% $121.51 See Labor Rate N/A

CPI Chatsworth      11252-220           
TELCO-Style Cable Runway 20W x 1.5H x 9.71'L White 

Cable Capacity - 1578
EA B $144.98 14.05% $124.61 See Labor Rate N/A

CPI Chatsworth      11252-706           
TELCO-Style Cable Runway 6W x 1.5H x 9.71'L Black 

Cable Capacity - 474
EA B $104.28 14.05% $89.63 See Labor Rate N/A
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CPI Chatsworth      11252-709           
TELCO-Style Cable Runway 9W x 1.5H x 9.71'L Black 

Cable Capacity - 474
EA B $115.99 14.05% $99.70 See Labor Rate N/A

CPI Chatsworth      11252-710           
TELCO-Style Cable Runway 10W x 1.5H x 9.71'L Black 

Cable Capacity - 789
EA B $117.25 14.05% $100.78 See Labor Rate N/A

CPI Chatsworth      11252-712           
TELCO-Style Cable Runway 12W x 1.5H x 9.71'L Black 

Cable Capacity - 947
EA B $119.22 14.05% $102.47 See Labor Rate N/A

CPI Chatsworth      11252-713           
TELCO-Style Cable Runway 12W x 1.5H x 4.46'L Black 

Cable Capacity - 947
EA B $63.36 14.05% $54.46 See Labor Rate N/A

CPI Chatsworth      11252-715           
TELCO-Style Cable Runway 15W x 1.5H x 9.71'L Black 

Cable Capacity - 1184
EA B $125.95 14.05% $108.26 See Labor Rate N/A

CPI Chatsworth      11252-718           
TELCO-Style Cable Runway 18W x 1.5H x 9.71'L Black 

Cable Capacity - 1421
EA B $134.62 14.05% $115.71 See Labor Rate N/A

CPI Chatsworth      11252-720           
TELCO-Style Cable Runway 20W x 1.5H x 9.71'L Black 

Cable Capacity - 1578
EA B $138.07 14.05% $118.68 See Labor Rate N/A

CPI Chatsworth      11268-001           L Bracket 4.75W x 4.24H Gold EA B $13.43 14.05% $11.54 See Labor Rate N/A

CPI Chatsworth      11275-006           
U.L. Classified Cable Runway 6W x 1.5H x 9.71'L Gold 

Cable Capacity - 474
EA B $116.04 14.05% $99.74 See Labor Rate N/A

CPI Chatsworth      11275-009           
U.L. Classified Cable Runway 9W x 1.5H x 9.71'L Gold 

Cable Capacity - 710
EA B $121.87 14.05% $104.75 See Labor Rate N/A

CPI Chatsworth      11275-012           
U.L. Classified Cable Runway 12W x 1.5H x 9.71'L Gold 

Cable Capacity - 947
EA B $121.58 14.05% $104.50 See Labor Rate N/A

CPI Chatsworth      11275-015           
U.L. Classified Cable Runway 15W x 1.5H x 9.71'L Gold 

Cable Capacity - 1184
EA B $134.35 14.05% $115.48 See Labor Rate N/A

CPI Chatsworth      11275-018           
U.L. Classified Cable Runway 18W x 1.5H x 9.71'L Gold 

Cable Capacity - 1421
EA B $141.08 14.05% $121.26 See Labor Rate N/A

CPI Chatsworth      11275-020           
U.L. Classified Cable Runway 20W x 1.5H x 9.71'L Gold 

Cable Capacity - 1578
EA B $148.10 14.05% $127.30 See Labor Rate N/A

CPI Chatsworth      11275-024           
U.L. Classified Cable Runway 24W x 1.5H x 9.71'L Gold 

Cable Capacity - 1894
EA B $155.50 14.05% $133.66 See Labor Rate N/A

CPI Chatsworth      11275-706           
U.L. Classified Cable Runway 6W x 1.5H x 9.71'L Black 

Cable Capacity - 474
EA B $116.04 14.05% $99.74 See Labor Rate N/A

CPI Chatsworth      11275-709           
U.L. Classified Cable Runway 9W x 1.5H x 9.71'L Black 

Cable Capacity - 710
EA B $121.87 14.05% $104.75 See Labor Rate N/A

CPI Chatsworth      11275-712           
U.L. Classified Cable Runway 12W x 1.5H x 9.71'L 

Black Cable Capacity - 947
EA B $121.58 14.05% $104.50 See Labor Rate N/A

CPI Chatsworth      11275-715           
U.L. Classified Cable Runway 15W x 1.5H x 9.71'L 

Black Cable Capacity - 1184
EA B $134.35 14.05% $115.48 See Labor Rate N/A

CPI Chatsworth      11275-718           
U.L. Classified Cable Runway 18W x 1.5H x 9.71'L 

Black Cable Capacity - 1421
EA B $141.08 14.05% $121.26 See Labor Rate N/A

CPI Chatsworth      11275-720           
U.L. Classified Cable Runway 20W x 1.5H x 9.71'L 

Black Cable Capacity - 1578
EA B $148.10 14.05% $127.30 See Labor Rate N/A

CPI Chatsworth      11275-724           
U.L. Classified Cable Runway 24W x 1.5H x 9.71'L 

Black Cable Capacity - 1894
EA B $155.50 14.05% $133.66 See Labor Rate N/A

CPI Chatsworth      11293-119           
16Low Profile Shelf 19W x 3.47H x 16D Gray Double 

Sided Non-Vented
EA B $112.15 14.05% $96.40 See Labor Rate N/A

CPI Chatsworth      11293-123           
16Low Profile Shelf 23W x 3.47H x 16D Gray Double 

Sided Non-Vented
EA B $127.31 14.05% $109.43 See Labor Rate N/A

CPI Chatsworth      11293-125           
16Low Profile Shelf 25W x 3.47H x 16D Gray Double 

Sided Non-Vented
EA B $147.10 14.05% $126.44 See Labor Rate N/A

CPI Chatsworth      11293-219           
16Low Profile Shelf 19W x 3.47H x 16D White Double 

Sided Non-Vented
EA B $112.15 14.05% $96.40 See Labor Rate N/A

CPI Chatsworth      11293-223           
16Low Profile Shelf 23W x 3.47H x 16D White Double 

Sided Non-Vented
EA B $127.31 14.05% $109.43 See Labor Rate N/A

CPI Chatsworth      11293-519           
16Low Profile Shelf 19W x 3.47H x 16D Clear Double 

Sided Non-Vented
EA B $106.81 14.05% $91.81 See Labor Rate N/A

CPI Chatsworth      11293-523           
16Low Profile Shelf 23W x 3.47H x 16D Clear Double 

Sided Non-Vented
EA B $121.26 14.05% $104.23 See Labor Rate N/A

CPI Chatsworth      11293-719           
16Low Profile Shelf 19W x 3.47H x 16D Black Double 

Sided Non-Vented
EA B $106.81 14.05% $91.81 See Labor Rate N/A
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CPI Chatsworth      11293-723           
16Low Profile Shelf 23W x 3.47H x 16D Black Double 

Sided Non-Vented
EA B $121.26 14.05% $104.23 See Labor Rate N/A

CPI Chatsworth      11294-119           
19Low Profile Shelf 19W x 3.47H x 19D Gray Double 

Sided Non-Vented
EA B $121.72 14.05% $104.62 See Labor Rate N/A

CPI Chatsworth      11294-123           
19Low Profile Shelf 23W x 3.47H x 19D Gray Double 

Sided Non-Vented
EA B $138.09 14.05% $118.69 See Labor Rate N/A

CPI Chatsworth      11294-219           
19Low Profile Shelf 19W x 3.47H x 19D White Double 

Sided Non-Vented
EA B $121.72 14.05% $104.62 See Labor Rate N/A

CPI Chatsworth      11294-223           
19Low Profile Shelf 23W x 3.47H x 19D White Double 

Sided Non-Vented
EA B $138.09 14.05% $118.69 See Labor Rate N/A

CPI Chatsworth      11294-225           
19Low Profile Shelf 25W x 3.47H x 19D White Double 

Sided Non-Vented
EA B $159.55 14.05% $137.14 See Labor Rate N/A

CPI Chatsworth      11294-519           
19Low Profile Shelf 19W x 3.47H x 19D Clear Double 

Sided Non-Vented
EA B $115.94 14.05% $99.65 See Labor Rate N/A

CPI Chatsworth      11294-523           
19Low Profile Shelf 23W x 3.47H x 19D Clear Double 

Sided Non-Vented
EA B $131.51 14.05% $113.04 See Labor Rate N/A

CPI Chatsworth      11294-719           
19Low Profile Shelf 19W x 3.47H x 19D Black Double 

Sided Non-Vented
EA B $115.94 14.05% $99.65 See Labor Rate N/A

CPI Chatsworth      11294-723           
19Low Profile Shelf 23W x 3.47H x 19D Black Double 

Sided Non-Vented
EA B $131.51 14.05% $113.04 See Labor Rate N/A

CPI Chatsworth      11298-001           Heavy-Duty Junction-Splice Kit 0.38W x 1.5H x 2L Gold EA B $14.38 14.04% $12.36 See Labor Rate N/A

CPI Chatsworth      11298-701           Heavy-Duty Junction-Splice Kit 0.38W x 1.5H x 2L EA B $14.38 14.04% $12.36 See Labor Rate N/A

CPI Chatsworth      11299-001           Heavy-Duty Butt-Splice Kit 1.5H x 5L Gold EA B $30.58 14.04% $26.29 See Labor Rate N/A

CPI Chatsworth      11299-701           Heavy-Duty Butt-Splice Kit 1.5H x 5L Black EA B $30.58 14.04% $26.29 See Labor Rate N/A

CPI Chatsworth      11301-001           Butt-Splice Kit 0.38W x 1.5H x 5L Gold EA B $10.30 14.04% $8.85 See Labor Rate N/A

CPI Chatsworth      11301-002           Butt-Splice Kit 0.38W x 2H x 5L Gold EA B $12.10 14.03% $10.40 See Labor Rate N/A

CPI Chatsworth      11301-701           Butt-Splice Kit 0.38W x 1.5H x 5L Black EA B $10.30 14.04% $8.85 See Labor Rate N/A

CPI Chatsworth      11301-702           Butt-Splice Kit 0.38W x 2H x 5L Black EA B $12.10 14.03% $10.40 See Labor Rate N/A

CPI Chatsworth      11302-001           Junction-Splice Kit 0.38W x 1.5H Gold EA B $10.76 14.04% $9.25 See Labor Rate N/A

CPI Chatsworth      11302-002           Junction-Splice Kit 0.38W x 2H Gold EA B $13.45 14.06% $11.56 See Labor Rate N/A

CPI Chatsworth      11302-701           Junction-Splice Kit 0.38W x 1.5H Black EA B $10.76 14.04% $9.25 See Labor Rate N/A

CPI Chatsworth      11302-702           Junction-Splice Kit 0.38W x 2H Black EA B $13.45 14.06% $11.56 See Labor Rate N/A

CPI Chatsworth      11303-000           J-Bolt Kit 1/4-20 1.75L Gold EA B $6.48 14.07% $5.57 See Labor Rate N/A

CPI Chatsworth      11304-000           J-Bolt Kit 5/16-18 3.75L Gold EA B $10.61 14.05% $9.12 See Labor Rate N/A

CPI Chatsworth      11305-000           J-Bolt Kit 5/16-18 3.75L Gold EA B $9.91 14.04% $8.52 See Labor Rate N/A

CPI Chatsworth      11306-001           J-Bolt Kit 5/16-18 3.75L Gold EA B $14.13 14.06% $12.14 See Labor Rate N/A

CPI Chatsworth      11306-002           J-Bolt Kit 5/16-18 3.75L Gold EA B $11.68 14.05% $10.04 See Labor Rate N/A

CPI Chatsworth      11307-000           Auxiliary Framing Channel Splice 3/8-16 4L Gold EA B $14.28 14.05% $12.27 See Labor Rate N/A

CPI Chatsworth      11308-001           J-Bolt Kit, Cable Runway 2.25L Gold EA B $4.61 14.07% $3.96 See Labor Rate N/A

CPI Chatsworth      11308-005           J-Bolt Kit, Cable Runway Gold EA B $17.00 14.05% $14.61 See Labor Rate N/A

CPI Chatsworth      11309-001           Cable Runway Foot Kit 6H Gold EA B $32.18 14.05% $27.66 See Labor Rate N/A

CPI Chatsworth      11309-101           Cable Runway Foot Kit 6H Gray EA B $34.22 14.05% $29.41 See Labor Rate N/A

CPI Chatsworth      11309-201           Cable Runway Foot Kit 6H White EA B $35.85 14.04% $30.82 See Labor Rate N/A

CPI Chatsworth      11309-701           Cable Runway Foot Kit 6H Black EA B $34.22 14.05% $29.41 See Labor Rate N/A

CPI Chatsworth      11310-001           Threaded Ceiling Kit 3/8-16 72L Gold EA B $24.92 14.04% $21.42 See Labor Rate N/A

CPI Chatsworth      11310-003           Threaded Ceiling Kit 5/8-11 72L Gold EA B $30.31 14.05% $26.05 See Labor Rate N/A

CPI Chatsworth      11312-106           Triangular Support Bracket Gray EA B $60.66 14.05% $52.14 See Labor Rate N/A

CPI Chatsworth      11312-112           Triangular Support Bracket Gray EA B $65.84 14.05% $56.59 See Labor Rate N/A

CPI Chatsworth      11312-118           Triangular Support Bracket Gray EA B $71.45 14.05% $61.41 See Labor Rate N/A

CPI Chatsworth      11312-206           Triangular Support Bracket White EA B $63.68 14.05% $54.74 See Labor Rate N/A

CPI Chatsworth      11312-212           Triangular Support Bracket White EA B $69.14 14.05% $59.43 See Labor Rate N/A

CPI Chatsworth      11312-218           Triangular Support Bracket White EA B $75.02 14.05% $64.48 See Labor Rate N/A

CPI Chatsworth      11312-706           Triangular Support Bracket Black EA B $60.66 14.05% $52.14 See Labor Rate N/A

CPI Chatsworth      11312-712           Triangular Support Bracket Black EA B $65.84 14.05% $56.59 See Labor Rate N/A

CPI Chatsworth      11312-718           Triangular Support Bracket Black EA B $71.45 14.05% $61.41 See Labor Rate N/A

CPI Chatsworth      11313-001           45 degree Runway-Splice Kit 0.38W x 1.5H Gold EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      11313-701           45 degree Runway-Splice Kit 0.38W x 1.5H Black EA B $30.36 14.04% $26.10 See Labor Rate N/A

CPI Chatsworth      11314-001           90 degree Runway-Splice Kit 0.38W x 1.5H Gold EA B $33.93 14.04% $29.16 See Labor Rate N/A

CPI Chatsworth      11314-701           90 degree Runway-Splice Kit 0.38W x 1.5H Black EA B $33.93 14.04% $29.16 See Labor Rate N/A

CPI Chatsworth      11322-106           J-Hook Ceiling Cable Bracket 6H x 3D Gray EA B $7.33 14.06% $6.30 See Labor Rate N/A

CPI Chatsworth      11322-112           J-Hook Ceiling Cable Bracket 12H x 3D Gray EA B $8.35 14.06% $7.18 See Labor Rate N/A
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CPI Chatsworth      11322-118           J-Hook Ceiling Cable Bracket 18H x 3D Gray EA B $8.79 14.05% $7.55 See Labor Rate N/A

CPI Chatsworth      11347-119           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

12(300 mm)D Gray
EA B $382.21 14.05% $328.52 See Labor Rate N/A

CPI Chatsworth      11347-123           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

12(300 mm)D Gray
EA B $416.91 14.05% $358.35 See Labor Rate N/A

CPI Chatsworth      11347-219           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

12(300 mm)D Computer White
EA B $382.21 14.05% $328.52 See Labor Rate N/A

CPI Chatsworth      11347-223           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

12(300 mm)D Computer White
EA B $416.91 14.05% $358.35 See Labor Rate N/A

CPI Chatsworth      11347-519           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

12(300 mm)D Clear
EA B $364.84 14.05% $313.59 See Labor Rate N/A

CPI Chatsworth      11347-523           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

12(300 mm)D Clear
EA B $397.95 14.05% $342.05 See Labor Rate N/A

CPI Chatsworth      11347-719           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

12(300 mm)D Black
EA B $364.84 14.05% $313.59 See Labor Rate N/A

CPI Chatsworth      11347-723           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

12(300 mm)D Black
EA B $397.95 14.05% $342.05 See Labor Rate N/A

CPI Chatsworth      11348-119           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

18(460 mm)D Gray
EA B $458.66 14.05% $394.23 See Labor Rate N/A

CPI Chatsworth      11348-123           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

18(460 mm)D Gray
EA B $500.29 14.05% $430.02 See Labor Rate N/A

CPI Chatsworth      11348-219           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

18(460 mm)D Computer White
EA B $458.66 14.05% $394.23 See Labor Rate N/A

CPI Chatsworth      11348-223           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

18(460 mm)D Computer White
EA B $500.29 14.05% $430.02 See Labor Rate N/A

CPI Chatsworth      11348-519           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

18(460 mm)D Clear
EA B $437.82 14.05% $376.32 See Labor Rate N/A

CPI Chatsworth      11348-523           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

18(460 mm)D Clear
EA B $477.56 14.05% $410.48 See Labor Rate N/A

CPI Chatsworth      11348-719           
Universal Swing Gate Wall Rack 19W x 35(890 mm)H x 

18(460 mm)D Black
EA B $437.82 14.05% $376.32 See Labor Rate N/A

CPI Chatsworth      11348-723           
Universal Swing Gate Wall Rack 23W x 35(890 mm)H x 

18(460 mm)D Black
EA B $477.56 14.05% $410.48 See Labor Rate N/A

CPI Chatsworth      11349-119           Equipment Tie-Down Bracket 19W Gray EA B $55.49 14.05% $47.69 See Labor Rate N/A

CPI Chatsworth      11349-123           Equipment Tie-Down Bracket 23W Gray EA B $57.75 14.05% $49.64 See Labor Rate N/A

CPI Chatsworth      11349-219           Equipment Tie-Down Bracket 19W White EA B $55.49 14.05% $47.69 See Labor Rate N/A

CPI Chatsworth      11349-223           Equipment Tie-Down Bracket 23W White EA B $57.75 14.05% $49.64 See Labor Rate N/A

CPI Chatsworth      11349-519           Equipment Tie-Down Bracket 19W Clear EA B $52.85 14.04% $45.43 See Labor Rate N/A

CPI Chatsworth      11349-523           Equipment Tie-Down Bracket 23W Clear EA B $54.98 14.05% $47.26 See Labor Rate N/A

CPI Chatsworth      11349-719           Equipment Tie-Down Bracket 19W Black EA B $52.85 14.04% $45.43 See Labor Rate N/A

CPI Chatsworth      11349-723           Equipment Tie-Down Bracket 23W Black EA B $54.98 14.05% $47.26 See Labor Rate N/A

CPI Chatsworth      11359-119           
Double Sided Vented Low Profile Shelf 19W x 3.53H x 

20D Gray
EA B $113.66 14.05% $97.70 See Labor Rate N/A

CPI Chatsworth      11359-123           
Double Sided Vented Low Profile Shelf 23W x 3.53H x 

20D Gray
EA B $143.02 14.05% $122.93 See Labor Rate N/A

CPI Chatsworth      11359-219           
Double Sided Vented Low Profile Shelf 19W x 3.53H x 

20D White
EA B $113.66 14.05% $97.70 See Labor Rate N/A

CPI Chatsworth      11359-223           
Double Sided Vented Low Profile Shelf 23W x 3.53H x 

20D White
EA B $143.02 14.05% $122.93 See Labor Rate N/A

CPI Chatsworth      11359-519           
Double Sided Vented Low Profile Shelf 19W x 3.53H x 

20D Clear
EA B $108.26 14.05% $93.05 See Labor Rate N/A

CPI Chatsworth      11359-523           
Double Sided Vented Low Profile Shelf 23W x 3.53H x 

20D Clear
EA B $136.20 14.05% $117.07 See Labor Rate N/A

CPI Chatsworth      11359-719           
Double Sided Vented Low Profile Shelf 19W x 3.53H x 

20D Black
EA B $108.26 14.05% $93.05 See Labor Rate N/A

CPI Chatsworth      11359-723           
Double Sided Vented Low Profile Shelf 23W x 3.53H x 

20D Black
EA B $136.20 14.05% $117.07 See Labor Rate N/A

CPI Chatsworth      11374-100           
Single-Sided Wide Vertical Cabling Section 6W x 5.5'H 

x 6.38D Gray
EA B $375.12 14.05% $322.43 See Labor Rate N/A
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CPI Chatsworth      11374-101           
Single-Sided Wide Vertical Cabling Section 6W x 6'H x 

6.38D Gray
EA B $386.39 14.05% $332.12 See Labor Rate N/A

CPI Chatsworth      11374-102           
Single-Sided Wide Vertical Cabling Section 6W x 6.5'H 

x 6.38D Gray
EA B $397.97 14.05% $342.07 See Labor Rate N/A

CPI Chatsworth      11374-103           
Single-Sided Wide Vertical Cabling Section 6W x 7'H x 

6.38D Gray
EA B $382.72 14.05% $328.96 See Labor Rate N/A

CPI Chatsworth      11374-105           
Single-Sided Wide Vertical Cabling Section 6W x 7.5'H 

x 6.38D Gray
EA B $421.86 14.05% $362.60 See Labor Rate N/A

CPI Chatsworth      11374-108           
Single-Sided Wide Vertical Cabling Section 6W x 9'H x 

6.38D Gray
EA B $460.17 14.05% $395.53 See Labor Rate N/A

CPI Chatsworth      11374-115           
Single-Sided Wide Vertical Cabling Section 6W x 8'H x 

6.38D Gray
EA B $434.11 14.05% $373.13 See Labor Rate N/A

CPI Chatsworth      11374-200           
Single-Sided Wide Vertical Cabling Section 6W x 5.5'H 

x 6.38D White
EA B $375.12 14.05% $322.43 See Labor Rate N/A

CPI Chatsworth      11374-201           
Single-Sided Wide Vertical Cabling Section 6W x 6'H x 

6.38D White
EA B $386.39 14.05% $332.12 See Labor Rate N/A

CPI Chatsworth      11374-202           
Single-Sided Wide Vertical Cabling Section 6W x 6.5'H 

x 6.38D White
EA B $397.97 14.05% $342.07 See Labor Rate N/A

CPI Chatsworth      11374-203           
Single-Sided Wide Vertical Cabling Section 6W x 7'H x 

6.38D White
EA B $382.72 14.05% $328.96 See Labor Rate N/A

CPI Chatsworth      11374-205           
Single-Sided Wide Vertical Cabling Section 6W x 7.5'H 

x 6.38D White
EA B $421.86 14.05% $362.60 See Labor Rate N/A

CPI Chatsworth      11374-208           
Single-Sided Wide Vertical Cabling Section 6W x 9'H x 

6.38D White
EA B $460.17 14.05% $395.53 See Labor Rate N/A

CPI Chatsworth      11374-215           
Single-Sided Wide Vertical Cabling Section 6W x 8'H x 

6.38D White
EA B $434.11 14.05% $373.13 See Labor Rate N/A

CPI Chatsworth      11374-500           
Single-Sided Wide Vertical Cabling Section 6W x 5.5'H 

x 6.38D Clear
EA B $357.27 14.05% $307.09 See Labor Rate N/A

CPI Chatsworth      11374-501           
Single-Sided Wide Vertical Cabling Section 6W x 6'H x 

6.38D Clear
EA B $367.98 14.05% $316.29 See Labor Rate N/A

CPI Chatsworth      11374-502           
Single-Sided Wide Vertical Cabling Section 6W x 6.5'H 

x 6.38D Clear
EA B $379.02 14.05% $325.78 See Labor Rate N/A

CPI Chatsworth      11374-503           
Single-Sided Wide Vertical Cabling Section 6W x 7'H x 

6.38D Clear
EA B $364.51 14.05% $313.31 See Labor Rate N/A

CPI Chatsworth      11374-505           
Single-Sided Wide Vertical Cabling Section 6W x 7.5'H 

x 6.38D Clear
EA B $401.76 14.05% $345.33 See Labor Rate N/A

CPI Chatsworth      11374-508           
Single-Sided Wide Vertical Cabling Section 6W x 9'H x 

6.38D Clear
EA B $438.26 14.05% $376.70 See Labor Rate N/A

CPI Chatsworth      11374-515           
Single-Sided Wide Vertical Cabling Section 6W x 8'H x 

6.38D Clear
EA B $413.46 14.05% $355.38 See Labor Rate N/A

CPI Chatsworth      11374-700           
Single-Sided Wide Vertical Cabling Section 6W x 5.5'H 

x 6.38D Black
EA B $357.27 14.05% $307.09 See Labor Rate N/A

CPI Chatsworth      11374-701           
Single-Sided Wide Vertical Cabling Section 6W x 6'H x 

6.38D Black
EA B $367.98 14.05% $316.29 See Labor Rate N/A

CPI Chatsworth      11374-702           
Single-Sided Wide Vertical Cabling Section 6W x 6.5'H 

x 6.38D Black
EA B $379.02 14.05% $325.78 See Labor Rate N/A

CPI Chatsworth      11374-703           
Single-Sided Wide Vertical Cabling Section 6W x 7'H x 

6.38D Black
EA B $364.51 14.05% $313.31 See Labor Rate N/A

CPI Chatsworth      11374-705           
Single-Sided Wide Vertical Cabling Section 6W x 7.5'H 

x 6.38D Black
EA B $401.76 14.05% $345.33 See Labor Rate N/A

CPI Chatsworth      11374-708           
Single-Sided Wide Vertical Cabling Section 6W x 9'H x 

6.38D Black
EA B $438.26 14.05% $376.70 See Labor Rate N/A

CPI Chatsworth      11374-715           
Single-Sided Wide Vertical Cabling Section 6W x 8'H x 

6.38D Black
EA B $413.46 14.05% $355.38 See Labor Rate N/A

CPI Chatsworth      11378-101           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 6.38D Gray
EA B $164.78 14.05% $141.63 See Labor Rate N/A

CPI Chatsworth      11378-102           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 6.38D Gray
EA B $155.48 14.05% $133.64 See Labor Rate N/A

CPI Chatsworth      11378-201           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 6.38D White
EA B $164.78 14.05% $141.63 See Labor Rate N/A
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CPI Chatsworth      11378-202           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 6.38D White
EA B $155.48 14.05% $133.64 See Labor Rate N/A

CPI Chatsworth      11378-501           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 6.38D Clear
EA B $156.94 14.05% $134.90 See Labor Rate N/A

CPI Chatsworth      11378-502           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 6.38D Clear
EA B $148.07 14.05% $127.27 See Labor Rate N/A

CPI Chatsworth      11378-701           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 6.38D Black
EA B $156.94 14.05% $134.90 See Labor Rate N/A

CPI Chatsworth      11378-702           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 6.38D Black
EA B $148.07 14.05% $127.27 See Labor Rate N/A

CPI Chatsworth      11406-001           Ceiling Support Bracket 3/8 Gold EA B $10.49 14.05% $9.02 See Labor Rate N/A

CPI Chatsworth      11406-002           Ceiling Support Bracket 5/8 Gold EA B $10.49 14.05% $9.02 See Labor Rate N/A

CPI Chatsworth      11408-001           Runway Support Brackets 3/8 Gold EA B $6.44 14.03% $5.54 See Labor Rate N/A

CPI Chatsworth      11408-003           Runway Support Brackets 5/8 Gold EA B $6.73 14.03% $5.79 See Labor Rate N/A

CPI Chatsworth      11415-119           
Sliding Equipment Shelf 19W x 7H x 18D Gray Double 

Sided Non-Vented
EA B $391.82 14.05% $336.78 See Labor Rate N/A

CPI Chatsworth      11415-123           
Sliding Equipment Shelf 23W x 7H x 18D Gray Double 

Sided Non-Vented
EA B $444.65 14.05% $382.19 See Labor Rate N/A

CPI Chatsworth      11415-219           
Sliding Equipment Shelf 19W x 7H x 18D White Double 

Sided Non-Vented
EA B $391.82 14.05% $336.78 See Labor Rate N/A

CPI Chatsworth      11415-223           
Sliding Equipment Shelf 23W x 7H x 18D White Double 

Sided Non-Vented
EA B $444.65 14.05% $382.19 See Labor Rate N/A

CPI Chatsworth      11415-519           
Sliding Equipment Shelf 19W x 7H x 18D Clear Double 

Sided Non-Vented
EA B $373.15 14.05% $320.73 See Labor Rate N/A

CPI Chatsworth      11415-523           
Sliding Equipment Shelf 23W x 7H x 18D Clear Double 

Sided Non-Vented
EA B $423.47 14.05% $363.99 See Labor Rate N/A

CPI Chatsworth      11415-719           
Sliding Equipment Shelf 19W x 7H x 18D Black Double 

Sided Non-Vented
EA B $373.15 14.05% $320.73 See Labor Rate N/A

CPI Chatsworth      11415-723           
Sliding Equipment Shelf 23W x 7H x 18D Black Double 

Sided Non-Vented
EA B $423.47 14.05% $363.99 See Labor Rate N/A

CPI Chatsworth      11420-101           Wall Angle 2W x 2H x 12L Gray EA B $10.71 14.05% $9.21 See Labor Rate N/A

CPI Chatsworth      11420-104           Wall Angle 2W x 2H x 48L Gray EA B $31.42 14.05% $27.00 See Labor Rate N/A

CPI Chatsworth      11420-108           Wall Angle 2W x 2H x 96L Gray EA B $48.57 14.05% $41.75 See Labor Rate N/A

CPI Chatsworth      11420-110           Wall Angle 2W x 2H x 12L Gray EA B $66.49 14.05% $57.15 See Labor Rate N/A

CPI Chatsworth      11420-201           Wall Angle 2W x 2H x 12L White EA B $11.29 14.05% $9.70 See Labor Rate N/A

CPI Chatsworth      11420-204           Wall Angle 2W x 2H x 48L White EA B $32.98 14.05% $28.35 See Labor Rate N/A

CPI Chatsworth      11420-208           Wall Angle 2W x 2H x 96L White EA B $51.00 14.05% $43.84 See Labor Rate N/A

CPI Chatsworth      11420-210           Wall Angle 2W x 2H x 12L White EA B $69.84 14.05% $60.03 See Labor Rate N/A

CPI Chatsworth      11420-701           Wall Angle 2W x 2H x 12L Black EA B $10.71 14.05% $9.21 See Labor Rate N/A

CPI Chatsworth      11420-704           Wall Angle 2W x 2H x 48L Black EA B $31.42 14.05% $27.00 See Labor Rate N/A

CPI Chatsworth      11420-708           Wall Angle 2W x 2H x 96L Black EA B $48.57 14.05% $41.75 See Labor Rate N/A

CPI Chatsworth      11420-710           Wall Angle 2W x 2H x 12L Black EA B $66.49 14.05% $57.15 See Labor Rate N/A

CPI Chatsworth      11421-012           Wall Angle Support Kit 3/16 14W x 2H x 2D Gold EA B $30.38 14.05% $26.11 See Labor Rate N/A

CPI Chatsworth      11421-104           Wall Angle Support Kit 3/16 6W x 2H x 2D Gray EA B $20.15 14.06% $17.32 See Labor Rate N/A

CPI Chatsworth      11421-106           Wall Angle Support Kit 3/16 8W x 2H x 2D Gray EA B $21.56 14.05% $18.53 See Labor Rate N/A

CPI Chatsworth      11421-109           Wall Angle Support Kit 3/16 11W x 2H x 2D Gray EA B $23.07 14.05% $19.83 See Labor Rate N/A

CPI Chatsworth      11421-112           Wall Angle Support Kit 3/16 14W x 2H x 2D Gray EA B $26.44 14.05% $22.72 See Labor Rate N/A

CPI Chatsworth      11421-115           Wall Angle Support Kit 3/16 17W x 2H x 2D Gray EA B $28.24 14.05% $24.27 See Labor Rate N/A

CPI Chatsworth      11421-118           Wall Angle Support Kit 3/16 20W x 2H x 2D Gray EA B $30.24 14.04% $25.99 See Labor Rate N/A

CPI Chatsworth      11421-120           Wall Angle Support Kit 3/16 22W x 2H x 2D Gray EA B $32.33 14.04% $27.79 See Labor Rate N/A

CPI Chatsworth      11421-124           Wall Angle Support Kit 3/16 26W x 2H x 2D Gray EA B $34.63 14.05% $29.77 See Labor Rate N/A

CPI Chatsworth      11421-204           Wall Angle Support Kit 3/16 6W x 2H x 2D White EA B $21.15 14.05% $18.18 See Labor Rate N/A

CPI Chatsworth      11421-206           Wall Angle Support Kit 3/16 8W x 2H x 2D White EA B $22.63 14.05% $19.45 See Labor Rate N/A

CPI Chatsworth      11421-209           Wall Angle Support Kit 3/16 11W x 2H x 2D White EA B $24.23 14.06% $20.82 See Labor Rate N/A

CPI Chatsworth      11421-212           Wall Angle Support Kit 3/16 14W x 2H x 2D White EA B $27.74 14.04% $23.85 See Labor Rate N/A

CPI Chatsworth      11421-215           Wall Angle Support Kit 3/16 17W x 2H x 2D White EA B $29.65 14.05% $25.48 See Labor Rate N/A

CPI Chatsworth      11421-218           Wall Angle Support Kit 3/16 20W x 2H x 2D White EA B $31.76 14.05% $27.30 See Labor Rate N/A

CPI Chatsworth      11421-220           Wall Angle Support Kit 3/16 22W x 2H x 2D White EA B $33.95 14.05% $29.18 See Labor Rate N/A

CPI Chatsworth      11421-224           Wall Angle Support Kit 3/16 26W x 2H x 2D White EA B $36.36 14.04% $31.25 See Labor Rate N/A

CPI Chatsworth      11421-704           Wall Angle Support Kit 3/16 6W x 2H x 2D Black EA B $20.15 14.06% $17.32 See Labor Rate N/A

CPI Chatsworth      11421-706           Wall Angle Support Kit 3/16 8W x 2H x 2D Black EA B $21.56 14.05% $18.53 See Labor Rate N/A
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CPI Chatsworth      11421-709           Wall Angle Support Kit 3/16 11W x 2H x 2D Black EA B $23.07 14.05% $19.83 See Labor Rate N/A

CPI Chatsworth      11421-712           Wall Angle Support Kit 3/16 14W x 2H x 2D Black EA B $26.44 14.05% $22.72 See Labor Rate N/A

CPI Chatsworth      11421-715           Wall Angle Support Kit 3/16 17W x 2H x 2D Black EA B $28.24 14.05% $24.27 See Labor Rate N/A

CPI Chatsworth      11421-718           Wall Angle Support Kit 3/16 20W x 2H x 2D Black EA B $30.24 14.04% $25.99 See Labor Rate N/A

CPI Chatsworth      11421-720           Wall Angle Support Kit 3/16 22W x 2H x 2D Black EA B $32.33 14.04% $27.79 See Labor Rate N/A

CPI Chatsworth      11421-724           Wall Angle Support Kit 3/16 26W x 2H x 2D Black EA B $34.63 14.05% $29.77 See Labor Rate N/A

CPI Chatsworth      11423-101           Krone Block Mounting Brackets 35W x 24.25H Gray EA B $262.16 14.05% $225.33 See Labor Rate N/A

CPI Chatsworth      11423-201           Krone Block Mounting Brackets 35W x 24.25H White EA B $262.16 14.05% $225.33 See Labor Rate N/A

CPI Chatsworth      11423-501           Krone Block Mounting Brackets 35W x 24.25H Clear EA B $250.26 14.05% $215.10 See Labor Rate N/A

CPI Chatsworth      11423-701           Krone Block Mounting Brackets 35W x 24.25H Black EA B $250.26 14.05% $215.10 See Labor Rate N/A

CPI Chatsworth      11424-101           Protector Brackets 35W x 24.25H Gray EA B $274.09 14.05% $235.59 See Labor Rate N/A

CPI Chatsworth      11424-201           Protector Brackets 35W x 24.25H White EA B $274.09 14.05% $235.59 See Labor Rate N/A

CPI Chatsworth      11424-501           Protector Brackets 35W x 24.25H Clear EA B $262.16 14.05% $225.33 See Labor Rate N/A

CPI Chatsworth      11424-701           Protector Brackets 35W x 24.25H Black EA B $262.16 14.05% $225.33 See Labor Rate N/A

CPI Chatsworth      11430-001           J-Bolt 1/4-20 1.75L Gold EA B $2.77 14.03% $2.38 See Labor Rate N/A

CPI Chatsworth      11430-002           J-Bolt 1/4-20 2L Gold EA B $2.77 14.03% $2.38 See Labor Rate N/A

CPI Chatsworth      11431-001           J-Bolt 5/16-18 2.25L Gold EA B $2.77 14.03% $2.38 See Labor Rate N/A

CPI Chatsworth      11431-002           J-Bolt 5/16-18 2.75L Gold EA B $2.94 14.03% $2.53 See Labor Rate N/A

CPI Chatsworth      11431-003           J-Bolt 5/16-18 3.25L Gold EA B $2.94 14.03% $2.53 See Labor Rate N/A

CPI Chatsworth      11431-004           J-Bolt 5/16-18 3.75L Gold EA B $2.94 14.03% $2.53 See Labor Rate N/A

CPI Chatsworth      11431-005           J-Bolt 5/16-18 3.75L Gold EA B $3.08 14.09% $2.65 See Labor Rate N/A

CPI Chatsworth      11431-006           J-Bolt 5/16-18 6.5L Gold EA B $4.18 14.03% $3.59 See Labor Rate N/A

CPI Chatsworth      11433-003           Trim Head Bolts 3/8-16 2.25L Gold EA B $3.42 14.08% $2.94 See Labor Rate N/A

CPI Chatsworth      11433-004           Trim Head Bolts 3/8-16 2.75L Gold EA B $3.42 14.08% $2.94 See Labor Rate N/A

CPI Chatsworth      11435-119           Cable Reel, Wall-Mounted 4H x 6D Gray EA B $64.57 14.05% $55.50 See Labor Rate N/A

CPI Chatsworth      11435-219           Cable Reel, Wall-Mounted 4H x 6D White EA B $64.57 14.05% $55.50 See Labor Rate N/A

CPI Chatsworth      11435-519           Cable Reel, Wall-Mounted 4H x 6D Clear EA B $64.57 14.05% $55.50 See Labor Rate N/A

CPI Chatsworth      11435-719           Cable Reel, Wall-Mounted 4H x 6D Black EA B $64.57 14.05% $55.50 See Labor Rate N/A

CPI Chatsworth      11437-003           REPL LATCH,CBL SECT,3.65 EA B $3.66 14.10% $3.14 See Labor Rate N/A

CPI Chatsworth      11437-006           REPL LATCH,CBL SECT,6 EA B $3.84 14.03% $3.30 See Labor Rate N/A

CPI Chatsworth      11440-001           Threaded Drop Rod 72L Gold EA B $17.46 14.05% $15.01 See Labor Rate N/A

CPI Chatsworth      11440-002           Threaded Drop Rod 72L Gold EA B $31.55 14.04% $27.12 See Labor Rate N/A

CPI Chatsworth      11440-003           Threaded Drop Rod 144L Gold EA B $30.72 14.05% $26.40 See Labor Rate N/A

CPI Chatsworth      11440-004           Threaded Drop Rod 144L Gold EA B $56.15 14.05% $48.26 See Labor Rate N/A

CPI Chatsworth      11440-005           Threaded Drop Rod 96L Gold EA B $35.41 14.05% $30.44 See Labor Rate N/A

CPI Chatsworth      11440-006           Threaded Drop Rod 48L Gold EA B $16.12 14.06% $13.85 See Labor Rate N/A

CPI Chatsworth      11440-007           Threaded Drop Rod 6L Gold EA B $7.34 14.02% $6.31 See Labor Rate N/A

CPI Chatsworth      11440-008           Threaded Drop Rod 8L Gold EA B $7.62 14.07% $6.55 See Labor Rate N/A

CPI Chatsworth      11440-009           Threaded Drop Rod 5.5L Gold EA B $7.28 14.07% $6.26 See Labor Rate N/A

CPI Chatsworth      11440-012           Threaded Drop Rod 12L Gold EA B $9.49 14.06% $8.16 See Labor Rate N/A

CPI Chatsworth      11440-024           Threaded Drop Rod 24L Gold EA B $11.29 14.05% $9.70 See Labor Rate N/A

CPI Chatsworth      11440-036           Threaded Drop Rod 36L Gold EA B $13.72 14.05% $11.79 See Labor Rate N/A

CPI Chatsworth      11448-101           Protector Brackets 19W x 24.25H Gray EA B $256.14 14.05% $220.16 See Labor Rate N/A

CPI Chatsworth      11448-201           Protector Brackets 19W x 24.25H White EA B $256.14 14.05% $220.16 See Labor Rate N/A

CPI Chatsworth      11448-501           Protector Brackets 19W x 24.25H Clear EA B $243.93 14.05% $209.67 See Labor Rate N/A

CPI Chatsworth      11448-701           Protector Brackets 19W x 24.25H Black EA B $243.93 14.05% $209.67 See Labor Rate N/A

CPI Chatsworth      11450-101           
Auxiliary Framing Channel - Cable Runway 1W x 2H x 

10'L Gray
EA B $80.31 14.05% $69.03 See Labor Rate N/A

CPI Chatsworth      11450-201           Auxiliary Framing Channel 1W x 2H x 10'L White EA B $84.34 14.05% $72.49 See Labor Rate N/A

CPI Chatsworth      11450-701           Auxiliary Framing Channel 1W x 2H x 10'L Black EA B $80.31 14.05% $69.03 See Labor Rate N/A

CPI Chatsworth      11453-130           110D Block Mounting Panels 23W Gray No of Pairs: EA B $580.79 14.05% $499.21 See Labor Rate N/A

CPI Chatsworth      11453-160           110D Block Mounting Panels 23W Gray No of Pairs: EA B $1,161.58 14.05% $998.41 See Labor Rate N/A

CPI Chatsworth      11453-230           110D Block Mounting Panels 23W White No of Pairs: EA B $580.79 14.05% $499.21 See Labor Rate N/A

CPI Chatsworth      11453-260           110D Block Mounting Panels 23W White No of Pairs: EA B $1,161.58 14.05% $998.41 See Labor Rate N/A

CPI Chatsworth      11453-530           110D Block Mounting Panels 23W Clear No of Pairs: EA B $553.66 14.05% $475.89 See Labor Rate N/A

CPI Chatsworth      11453-560           110D Block Mounting Panels 23W Clear No of Pairs: EA B $1,107.30 14.05% $951.76 See Labor Rate N/A

CPI Chatsworth      11453-730           110D Block Mounting Panels 23W Black No of Pairs: EA B $553.66 14.05% $475.89 See Labor Rate N/A

CPI Chatsworth      11453-760           110D Block Mounting Panels 23W Black No of Pairs: EA B $1,107.30 14.05% $951.76 See Labor Rate N/A

CPI Chatsworth      11455-709           CBL ANGLE,WALL RACK,3,BK EA B $97.27 14.05% $83.61 See Labor Rate N/A
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CPI Chatsworth      11473-203           

Single Rack Enclosure with Rack 19W x 3'H White Top 

Panel End Panel Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,648.09 14.05% $2,276.12 See Labor Rate N/A

CPI Chatsworth      11473-293           

Single Rack Enclosure with Rack 19W x 3'H White Top 

Panel Without Sides Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,448.24 14.05% $2,104.34 See Labor Rate N/A

CPI Chatsworth      11473-703           

Single Rack Enclosure with Rack 19W x 3'H Black Top 

Panel End Panel Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,376.87 14.05% $2,042.99 See Labor Rate N/A

CPI Chatsworth      11473-793           

Single Rack Enclosure with Rack 19W x 3'H Black Top 

Panel Without Sides Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,331.67 14.05% $2,004.14 See Labor Rate N/A

CPI Chatsworth      11474-203           

Single Rack Enclosure with Rack 23W x 3'H White Top 

Panel End Panel Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,753.05 14.05% $2,366.33 See Labor Rate N/A

CPI Chatsworth      11474-293           

Single Rack Enclosure with Rack 23W x 3'H White Top 

Panel Without Sides Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,543.18 14.05% $2,185.94 See Labor Rate N/A

CPI Chatsworth      11474-703           

Single Rack Enclosure with Rack 23W x 3'H Black Top 

Panel End Panel Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,472.06 14.05% $2,124.81 See Labor Rate N/A

CPI Chatsworth      11474-793           

Single Rack Enclosure with Rack 23W x 3'H Black Top 

Panel Without Sides Front: Plexiglass Door Rear: 

Plexiglass Door

EA B $2,422.09 14.05% $2,081.86 See Labor Rate N/A

CPI Chatsworth      11483-115           110D Block Mounting Panels 19W Gray No of Pairs: EA B $371.84 14.05% $319.61 See Labor Rate N/A

CPI Chatsworth      11483-130           110D Block Mounting Panels 19W Gray No of Pairs: EA B $743.60 14.05% $639.15 See Labor Rate N/A

CPI Chatsworth      11483-215           110D Block Mounting Panels 19W White No of Pairs: EA B $371.84 14.05% $319.61 See Labor Rate N/A

CPI Chatsworth      11483-230           110D Block Mounting Panels 19W White No of Pairs: EA B $743.68 14.05% $639.22 See Labor Rate N/A

CPI Chatsworth      11483-515           110D Block Mounting Panels 19W Clear No of Pairs: EA B $354.47 14.05% $304.68 See Labor Rate N/A

CPI Chatsworth      11483-530           110D Block Mounting Panels 19W Clear No of Pairs: EA B $708.93 14.05% $609.35 See Labor Rate N/A

CPI Chatsworth      11483-715           110D Block Mounting Panels 19W Black No of Pairs: EA B $354.47 14.05% $304.68 See Labor Rate N/A

CPI Chatsworth      11483-730           110D Block Mounting Panels 19W Black No of Pairs: EA B $708.93 14.05% $609.35 See Labor Rate N/A

CPI Chatsworth      11487-119           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

19W x 9.54H x 2.6D Gray Double Non-Vented
EA B $431.66 14.05% $371.03 See Labor Rate N/A

CPI Chatsworth      11487-123           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

23W x 9.54H x 2.6D Gray Double Non-Vented
EA B $489.87 14.05% $421.06 See Labor Rate N/A

CPI Chatsworth      11487-219           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

19W x 9.54H x 2.6D White Double Non-Vented
EA B $431.66 14.05% $371.03 See Labor Rate N/A

CPI Chatsworth      11487-223           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

23W x 9.54H x 2.6D White Double Non-Vented
EA B $489.87 14.05% $421.06 See Labor Rate N/A

CPI Chatsworth      11487-519           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

19W x 9.54H x 2.6D Clear Double Non-Vented
EA B $411.11 14.05% $353.36 See Labor Rate N/A

CPI Chatsworth      11487-523           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

23W x 9.54H x 2.6D Clear Double Non-Vented
EA B $466.53 14.05% $401.00 See Labor Rate N/A

CPI Chatsworth      11487-719           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

19W x 9.54H x 2.6D Black Double Non-Vented
EA B $411.11 14.05% $353.36 See Labor Rate N/A

CPI Chatsworth      11487-723           
CPU/Monitor Shelf w/ Single Sliding Keyboard Tray 

23W x 9.54H x 2.6D Black Double Non-Vented
EA B $466.53 14.05% $401.00 See Labor Rate N/A

CPI Chatsworth      11488-119           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

19W x 11.49H x 2.6D Gray Double Non-Vented
EA B $484.30 14.05% $416.27 See Labor Rate N/A

CPI Chatsworth      11488-123           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

23W x 11.49H x 2.6D Gray Double Non-Vented
EA B $528.85 14.05% $454.56 See Labor Rate N/A

CPI Chatsworth      11488-219           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

19W x 11.49H x 2.6D White Double Non-Vented
EA B $484.30 14.05% $416.27 See Labor Rate N/A

CPI Chatsworth      11488-223           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

23W x 11.49H x 2.6D White Double Non-Vented
EA B $528.85 14.05% $454.56 See Labor Rate N/A

CPI Chatsworth      11488-519           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

19W x 11.49H x 2.6D Clear Double Non-Vented
EA B $461.23 14.05% $396.44 See Labor Rate N/A

CPI Chatsworth      11488-523           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

23W x 11.49H x 2.6D Clear Double Non-Vented
EA B $503.68 14.05% $432.93 See Labor Rate N/A
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CPI Chatsworth      11488-719           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

19W x 11.49H x 2.6D Black Double Non-Vented
EA B $461.23 14.05% $396.44 See Labor Rate N/A

CPI Chatsworth      11488-723           
CPU/Monitor Shelf w/ Double Sliding Keyboard Trays 

23W x 11.49H x 2.6D Black Double Non-Vented
EA B $503.68 14.05% $432.93 See Labor Rate N/A

CPI Chatsworth      11520-001           Panel Hinges 1.75H Black EA B $37.49 14.05% $32.22 See Labor Rate N/A

CPI Chatsworth      11521-104           Hinged Panel Mounting Bracket 19W x 3.5H x 4D Gray EA B $56.71 14.05% $48.74 See Labor Rate N/A

CPI Chatsworth      11521-108           Hinged Panel Mounting Bracket 19W x 3.5H x 8D Gray EA B $59.81 14.05% $51.41 See Labor Rate N/A

CPI Chatsworth      11521-204           Hinged Panel Mounting Bracket 19W x 3.5H x 4D White EA B $56.71 14.05% $48.74 See Labor Rate N/A

CPI Chatsworth      11521-208           Hinged Panel Mounting Bracket 19W x 3.5H x 8D White EA B $59.81 14.05% $51.41 See Labor Rate N/A

CPI Chatsworth      11521-504           Hinged Panel Mounting Bracket 19W x 3.5H x 4D Clear EA B $54.01 14.05% $46.42 See Labor Rate N/A

CPI Chatsworth      11521-508           Hinged Panel Mounting Bracket 19W x 3.5H x 8D Clear EA B $56.95 14.05% $48.95 See Labor Rate N/A

CPI Chatsworth      11521-704           Hinged Panel Mounting Bracket 19W x 3.5H x 4D Black EA B $54.01 14.05% $46.42 See Labor Rate N/A

CPI Chatsworth      11521-708           Hinged Panel Mounting Bracket 19W x 3.5H x 8D Black EA B $56.95 14.05% $48.95 See Labor Rate N/A

CPI Chatsworth      11522-104           Hinged Panel Mounting Bracket 19W x 5.25H x 4D EA B $76.69 14.05% $65.92 See Labor Rate N/A

CPI Chatsworth      11522-108           Hinged Panel Mounting Bracket 19W x 5.25H x 8D EA B $79.76 14.04% $68.56 See Labor Rate N/A

CPI Chatsworth      11522-204           Hinged Panel Mounting Bracket 19W x 5.25H x 4D EA B $76.69 14.05% $65.92 See Labor Rate N/A

CPI Chatsworth      11522-208           Hinged Panel Mounting Bracket 19W x 5.25H x 8D EA B $79.76 14.04% $68.56 See Labor Rate N/A

CPI Chatsworth      11522-504           Hinged Panel Mounting Bracket 19W x 5.25H x 4D EA B $73.03 14.05% $62.77 See Labor Rate N/A

CPI Chatsworth      11522-508           Hinged Panel Mounting Bracket 19W x 5.25H x 8D EA B $75.96 14.05% $65.29 See Labor Rate N/A

CPI Chatsworth      11522-704           Hinged Panel Mounting Bracket 19W x 5.25H x 4D EA B $73.03 14.05% $62.77 See Labor Rate N/A

CPI Chatsworth      11522-708           Hinged Panel Mounting Bracket 19W x 5.25H x 8D EA B $75.96 14.05% $65.29 See Labor Rate N/A

CPI Chatsworth      11523-104           Hinged Panel Mounting Bracket 19W x 7H x 4D Gray EA B $96.65 14.05% $83.07 See Labor Rate N/A

CPI Chatsworth      11523-108           Hinged Panel Mounting Bracket 19W x 7H x 8D Gray EA B $99.76 14.05% $85.75 See Labor Rate N/A

CPI Chatsworth      11523-204           Hinged Panel Mounting Bracket 19W x 7H x 4D White EA B $96.65 14.05% $83.07 See Labor Rate N/A

CPI Chatsworth      11523-208           Hinged Panel Mounting Bracket 19W x 7H x 8D White EA B $99.76 14.05% $85.75 See Labor Rate N/A

CPI Chatsworth      11523-504           Hinged Panel Mounting Bracket 19W x 7H x 4D Clear EA B $92.04 14.05% $79.11 See Labor Rate N/A

CPI Chatsworth      11523-508           Hinged Panel Mounting Bracket 19W x 7H x 8D Clear EA B $95.00 14.05% $81.65 See Labor Rate N/A

CPI Chatsworth      11523-704           Hinged Panel Mounting Bracket 19W x 7H x 4D Black EA B $92.04 14.05% $79.11 See Labor Rate N/A

CPI Chatsworth      11523-708           Hinged Panel Mounting Bracket 19W x 7H x 8D Black EA B $95.00 14.05% $81.65 See Labor Rate N/A

CPI Chatsworth      11524-104           Hinged Panel Mounting Bracket 19W x 8.75H x 4D EA B $116.64 14.05% $100.25 See Labor Rate N/A

CPI Chatsworth      11524-108           Hinged Panel Mounting Bracket 19W x 8.75H x 8D EA B $119.66 14.05% $102.85 See Labor Rate N/A

CPI Chatsworth      11524-204           Hinged Panel Mounting Bracket 19W x 8.75H x 4D EA B $116.64 14.05% $100.25 See Labor Rate N/A

CPI Chatsworth      11524-208           Hinged Panel Mounting Bracket 19W x 8.75H x 8D EA B $119.66 14.05% $102.85 See Labor Rate N/A

CPI Chatsworth      11524-504           Hinged Panel Mounting Bracket 19W x 8.75H x 4D EA B $111.08 14.05% $95.48 See Labor Rate N/A

CPI Chatsworth      11524-508           Hinged Panel Mounting Bracket 19W x 8.75H x 8D EA B $113.99 14.05% $97.98 See Labor Rate N/A

CPI Chatsworth      11524-704           Hinged Panel Mounting Bracket 19W x 8.75H x 4D EA B $111.08 14.05% $95.48 See Labor Rate N/A

CPI Chatsworth      11524-708           Hinged Panel Mounting Bracket 19W x 8.75H x 8D EA B $113.99 14.05% $97.98 See Labor Rate N/A

CPI Chatsworth      11525-104           Hinged Panel Mounting Bracket 19W x 1.5H x 4D Gray EA B $136.60 14.05% $117.41 See Labor Rate N/A

CPI Chatsworth      11525-108           Hinged Panel Mounting Bracket 19W x 1.5H x 8D Gray EA B $139.64 14.05% $120.02 See Labor Rate N/A

CPI Chatsworth      11525-204           Hinged Panel Mounting Bracket 19W x 1.5H x 4D White EA B $136.60 14.05% $117.41 See Labor Rate N/A

CPI Chatsworth      11525-208           Hinged Panel Mounting Bracket 19W x 1.5H x 8D White EA B $139.64 14.05% $120.02 See Labor Rate N/A

CPI Chatsworth      11525-504           Hinged Panel Mounting Bracket 19W x 1.5H x 4D Clear EA B $130.10 14.05% $111.83 See Labor Rate N/A

CPI Chatsworth      11525-508           Hinged Panel Mounting Bracket 19W x 1.5H x 8D Clear EA B $133.01 14.05% $114.33 See Labor Rate N/A

CPI Chatsworth      11525-704           Hinged Panel Mounting Bracket 19W x 1.5H x 4D Black EA B $130.10 14.05% $111.83 See Labor Rate N/A

CPI Chatsworth      11525-708           Hinged Panel Mounting Bracket 19W x 1.5H x 8D Black EA B $133.01 14.05% $114.33 See Labor Rate N/A

CPI Chatsworth      11546-101           Sliding Keyboard Tray 19W x 3.3H Gray Single Sided EA B $297.57 14.05% $255.77 See Labor Rate N/A

CPI Chatsworth      11546-201           Sliding Keyboard Tray 19W x 3.3H White Single Sided EA B $297.57 14.05% $255.77 See Labor Rate N/A

CPI Chatsworth      11546-501           Sliding Keyboard Tray 19W x 3.3H Clear Single Sided EA B $283.41 14.05% $243.60 See Labor Rate N/A

CPI Chatsworth      11546-701           Sliding Keyboard Tray 19W x 3.3H Black Single Sided EA B $283.41 14.05% $243.60 See Labor Rate N/A

CPI Chatsworth      11554-101           Rack Standard Rollers 2H x 20D Gray EA B $290.17 14.05% $249.41 See Labor Rate N/A

CPI Chatsworth      11554-103           Rack Standard Rollers 2H x 23D Gray EA B $301.78 14.05% $259.39 See Labor Rate N/A

CPI Chatsworth      11554-201           Rack Standard Rollers 2H x 20D White EA B $290.17 14.05% $249.41 See Labor Rate N/A

CPI Chatsworth      11554-203           Rack Standard Rollers 2H x 23D White EA B $301.78 14.05% $259.39 See Labor Rate N/A

CPI Chatsworth      11554-501           Rack Standard Rollers 2H x 20D Clear EA B $276.35 14.05% $237.53 See Labor Rate N/A

CPI Chatsworth      11554-503           Rack Standard Rollers 2H x 23D Clear EA B $287.40 14.05% $247.03 See Labor Rate N/A

CPI Chatsworth      11554-701           Rack Standard Rollers 2H x 20D Black EA B $276.35 14.05% $237.53 See Labor Rate N/A

CPI Chatsworth      11554-703           Rack Standard Rollers 2H x 23D Black EA B $287.47 14.05% $247.09 See Labor Rate N/A

CPI Chatsworth      11558-206           
Single Rack Enclosure 19W x 6H White Top Panel End 

Panel Front: Metal Door Rear: Metal Door
EA B $2,773.02 14.05% $2,383.50 See Labor Rate N/A

CPI Chatsworth      11558-207           
Single Rack Enclosure 19W x 7H White Top Panel End 

Panel Front: Metal Door Rear: Metal Door
EA B $2,947.87 14.05% $2,533.78 See Labor Rate N/A
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CPI Chatsworth      11558-296           
Single Rack Enclosure 19W x 6H White Top Panel 

Without Sides Front: Metal Door Rear: Metal Door
EA B $2,585.65 14.05% $2,222.45 See Labor Rate N/A

CPI Chatsworth      11558-297           
Single Rack Enclosure 19W x 7H White Top Panel 

Without Sides Front: Metal Door Rear: Metal Door
EA B $2,750.52 14.05% $2,364.15 See Labor Rate N/A

CPI Chatsworth      11558-706           
Single Rack Enclosure 19W x 6H Black Top Panel End 

Panel Front: Metal Door Rear: Metal Door
EA B $2,640.97 14.05% $2,269.99 See Labor Rate N/A

CPI Chatsworth      11558-707           
Single Rack Enclosure 19W x 7H Black Top Panel End 

Panel Front: Metal Door Rear: Metal Door
EA B $2,648.11 14.05% $2,276.13 See Labor Rate N/A

CPI Chatsworth      11558-796           
Single Rack Enclosure 19W x 6H Black Top Panel 

Without Sides Front: Metal Door Rear: Metal Door
EA B $2,462.52 14.05% $2,116.61 See Labor Rate N/A

CPI Chatsworth      11558-797           
Single Rack Enclosure 19W x 7H Black Top Panel 

Without Sides Front: Metal Door Rear: Metal Door
EA B $2,619.53 14.05% $2,251.57 See Labor Rate N/A

CPI Chatsworth      11563-101           Large Horizontal Cable Ring 6W x 2.85H Gray EA B $16.34 14.05% $14.04 See Labor Rate N/A

CPI Chatsworth      11563-150           Large Horizontal Cable Ring 6W x 2.85H Gray Box of EA B $736.51 14.05% $633.05 See Labor Rate N/A

CPI Chatsworth      11563-201           Large Horizontal Cable Ring 6W x 2.85H White EA B $16.34 14.05% $14.04 See Labor Rate N/A

CPI Chatsworth      11563-250           Large Horizontal Cable Ring 6W x 2.85H White Box of EA B $736.51 14.05% $633.05 See Labor Rate N/A

CPI Chatsworth      11563-501           Large Horizontal Cable Ring 6W x 2.85H Clear EA B $15.57 14.04% $13.38 See Labor Rate N/A

CPI Chatsworth      11563-550           Large Horizontal Cable Ring 6W x 2.85H Clear Box of EA B $701.44 14.05% $602.91 See Labor Rate N/A

CPI Chatsworth      11563-701           Large Horizontal Cable Ring 6W x 2.85H Black EA B $15.57 14.04% $13.38 See Labor Rate N/A

CPI Chatsworth      11563-750           Large Horizontal Cable Ring 6W x 2.85H Black Box of EA B $701.44 14.05% $602.91 See Labor Rate N/A

CPI Chatsworth      11564-119           Large Horizontal Ring Panel 19W x 3.47H Gray EA B $135.05 14.05% $116.08 See Labor Rate N/A

CPI Chatsworth      11564-123           Large Horizontal Ring Panel 23W x 3.47H Gray EA B $156.66 14.05% $134.65 See Labor Rate N/A

CPI Chatsworth      11564-219           Large Horizontal Ring Panel 19W x 3.47H White EA B $143.80 14.05% $123.60 See Labor Rate N/A

CPI Chatsworth      11564-223           Large Horizontal Ring Panel 23W x 3.47H White EA B $147.12 14.05% $126.45 See Labor Rate N/A

CPI Chatsworth      11564-519           Large Horizontal Ring Panel 19W x 3.47H Clear EA B $128.62 14.05% $110.55 See Labor Rate N/A

CPI Chatsworth      11564-523           Large Horizontal Ring Panel 23W x 3.47H Clear EA B $149.19 14.05% $128.23 See Labor Rate N/A

CPI Chatsworth      11564-719           Large Horizontal Ring Panel 19W x 3.47H Black EA B $136.97 14.05% $117.73 See Labor Rate N/A

CPI Chatsworth      11564-723           Large Horizontal Ring Panel 23W x 3.47H Black EA B $140.10 14.05% $120.42 See Labor Rate N/A

CPI Chatsworth      11570-119           Cable Strain Relief Bracket 19W x 2H Gray EA B $185.79 14.05% $159.69 See Labor Rate N/A

CPI Chatsworth      11570-123           Cable Strain Relief Bracket 23W x 2H Gray EA B $202.42 14.05% $173.99 See Labor Rate N/A

CPI Chatsworth      11570-219           Cable Strain Relief Bracket 19W x 2H White EA B $185.79 14.05% $159.69 See Labor Rate N/A

CPI Chatsworth      11570-223           Cable Strain Relief Bracket 23W x 2H White EA B $202.42 14.05% $173.99 See Labor Rate N/A

CPI Chatsworth      11570-519           Cable Strain Relief Bracket 19W x 2H Clear EA B $176.94 14.05% $152.08 See Labor Rate N/A

CPI Chatsworth      11570-523           Cable Strain Relief Bracket 23W x 2H Clear EA B $192.78 14.05% $165.70 See Labor Rate N/A

CPI Chatsworth      11570-719           Cable Strain Relief Bracket 19W x 2H Black EA B $176.94 14.05% $152.08 See Labor Rate N/A

CPI Chatsworth      11570-723           Cable Strain Relief Bracket 23W x 2H Black EA B $192.78 14.05% $165.70 See Labor Rate N/A

CPI Chatsworth      11583-119           Flush-Mounted Wall Bracket 19W x 5.75D Gray EA B $110.76 14.05% $95.20 See Labor Rate N/A

CPI Chatsworth      11583-123           Flush-Mounted Wall Bracket 23W x 5.75D Gray EA B $122.93 14.05% $105.66 See Labor Rate N/A

CPI Chatsworth      11583-219           Flush-Mounted Wall Bracket 19W x 5.75D White EA B $110.76 14.05% $95.20 See Labor Rate N/A

CPI Chatsworth      11583-223           Flush-Mounted Wall Bracket 23W x 5.75D White EA B $122.93 14.05% $105.66 See Labor Rate N/A

CPI Chatsworth      11583-519           Flush-Mounted Wall Bracket 19W x 5.75D Clear EA B $105.47 14.05% $90.65 See Labor Rate N/A

CPI Chatsworth      11583-523           Flush-Mounted Wall Bracket 23W x 5.75D Clear EA B $117.06 14.05% $100.62 See Labor Rate N/A

CPI Chatsworth      11583-719           Flush-Mounted Wall Bracket 19W x 5.75D Black EA B $105.47 14.05% $90.65 See Labor Rate N/A

CPI Chatsworth      11583-723           Flush-Mounted Wall Bracket 23W x 5.75D Black EA B $117.06 14.05% $100.62 See Labor Rate N/A

CPI Chatsworth      11584-101           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 6.38D Gray
EA B $85.58 14.05% $73.56 See Labor Rate N/A

CPI Chatsworth      11584-102           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 6.38D Gray
EA B $80.75 14.05% $69.41 See Labor Rate N/A

CPI Chatsworth      11584-201           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 6.38D White
EA B $85.58 14.05% $73.56 See Labor Rate N/A

CPI Chatsworth      11584-202           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 6.38D White
EA B $80.75 14.05% $69.41 See Labor Rate N/A

CPI Chatsworth      11584-501           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 6.38D Clear
EA B $81.50 14.05% $70.05 See Labor Rate N/A

CPI Chatsworth      11584-502           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 6.38D Clear
EA B $76.91 14.05% $66.11 See Labor Rate N/A

CPI Chatsworth      11584-701           
Single-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 6.38D Black
EA B $81.50 14.05% $70.05 See Labor Rate N/A

CPI Chatsworth      11584-702           
Single-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 6.38D Black
EA B $76.91 14.05% $66.11 See Labor Rate N/A
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CPI Chatsworth      11589-119           
Small 110D Block Mounting Panels 19W Gray No of 

Pairs: 600
EA B $109.70 14.05% $94.29 See Labor Rate N/A

CPI Chatsworth      11589-219           
Small 110D Block Mounting Panels 19W White No of 

Pairs: 600
EA B $109.70 14.05% $94.29 See Labor Rate N/A

CPI Chatsworth      11589-519           
Small 110D Block Mounting Panels 19W Clear No of 

Pairs: 600
EA B $104.48 14.05% $89.80 See Labor Rate N/A

CPI Chatsworth      11589-719           
Small 110D Block Mounting Panels 19W Black No of 

Pairs: 600
EA B $104.48 14.05% $89.80 See Labor Rate N/A

CPI Chatsworth      11592-101           Rack Seismic Gusset Kit Gray EA B $235.67 14.05% $202.57 See Labor Rate N/A

CPI Chatsworth      11592-201           Rack Seismic Gusset Kit White EA B $235.67 14.05% $202.57 See Labor Rate N/A

CPI Chatsworth      11592-701           Rack Seismic Gusset Kit Black EA B $224.45 14.05% $192.92 See Labor Rate N/A

CPI Chatsworth      11595-000           Cable Reel 12H Gold EA B $571.22 14.05% $490.98 See Labor Rate N/A

CPI Chatsworth      11628-119           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 19W x 

3.75H x 18.1D Gray Double Non-Vented
EA B $315.71 14.05% $271.36 See Labor Rate N/A

CPI Chatsworth      11628-123           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 23W x 

3.75H x 18.1D Gray Double Non-Vented
EA B $341.24 14.05% $293.31 See Labor Rate N/A

CPI Chatsworth      11628-219           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 19W x 

3.75H x 18.1D White Double Non-Vented
EA B $315.71 14.05% $271.36 See Labor Rate N/A

CPI Chatsworth      11628-223           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 23W x 

3.75H x 18.1D White Double Non-Vented
EA B $341.24 14.05% $293.31 See Labor Rate N/A

CPI Chatsworth      11628-519           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 19W x 

3.75H x 18.1D Clear Double Non-Vented
EA B $300.95 14.05% $258.68 See Labor Rate N/A

CPI Chatsworth      11628-523           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 23W x 

3.75H x 18.1D Clear Double Non-Vented
EA B $325.30 14.05% $279.60 See Labor Rate N/A

CPI Chatsworth      11628-719           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 19W x 

3.75H x 18.1D Black Double Non-Vented
EA B $300.95 14.05% $258.68 See Labor Rate N/A

CPI Chatsworth      11628-723           
Adjustable Monitor Strap Shelf w/ Tie Down Kit 23W x 

3.75H x 18.1D Black Double Non-Vented
EA B $325.30 14.05% $279.60 See Labor Rate N/A

CPI Chatsworth      11643-101           Mid-Size Rack Dolly 1.25H x 25.69D Gray EA B $686.61 14.05% $590.16 See Labor Rate N/A

CPI Chatsworth      11643-201           Mid-Size Rack Dolly 1.25H x 25.69D White EA B $686.61 14.05% $590.16 See Labor Rate N/A

CPI Chatsworth      11643-501           Mid-Size Rack Dolly 1.25H x 25.69D Clear EA B $653.92 14.05% $562.07 See Labor Rate N/A

CPI Chatsworth      11643-701           Mid-Size Rack Dolly 1.25H x 25.69D Black EA B $653.92 14.05% $562.07 See Labor Rate N/A

CPI Chatsworth      11654-001           Switchbox CPU Cables EA B $95.59 14.05% $82.16 See Labor Rate N/A

CPI Chatsworth      11654-003           Switchbox CPU Cables EA B $191.22 14.05% $164.36 See Labor Rate N/A

CPI Chatsworth      11680-219           

Wall Mount Cabinet 19W x 41H x 14D White Top Panel 

- Vented Rail Type - Tapped 12-24 Sides - Yes Front 

Door - Solid Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $1,451.48 14.05% $1,247.59 See Labor Rate N/A

CPI Chatsworth      11680-719           

Wall Mount Cabinet 19W x 41H x 14D Black Top Panel - 

Vented Rail Type - Tapped 12-24 Sides - Yes Front 

Door - Solid Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $1,382.36 14.05% $1,188.18 See Labor Rate N/A

CPI Chatsworth      11685-219           

Wall Mount Cabinet 19W x 41H x 24D White Top Panel 

- Vented Rail Type - Tapped 12-24 Sides - Yes Front 

Door - Solid Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $1,583.89 14.05% $1,361.40 See Labor Rate N/A

CPI Chatsworth      11685-719           

Wall Mount Cabinet 19W x 41H x 24D Black Top Panel - 

Vented Rail Type - Tapped 12-24 Sides - Yes Front 

Door - Solid Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $1,508.46 14.05% $1,296.57 See Labor Rate N/A

CPI Chatsworth      11690-123           
Sliding Keyboard and Mouse Tray 23W x 3.27H Gray 

Single Sided
EA B $354.47 14.05% $304.68 See Labor Rate N/A

CPI Chatsworth      11690-223           
Sliding Keyboard and Mouse Tray 23W x 3.27H White 

Single Sided
EA B $354.47 14.05% $304.68 See Labor Rate N/A

CPI Chatsworth      11690-523           
Sliding Keyboard and Mouse Tray 23W x 3.27H Clear 

Single Sided
EA B $337.59 14.05% $290.17 See Labor Rate N/A

CPI Chatsworth      11690-723           
Sliding Keyboard and Mouse Tray 23W x 3.27H Black 

Single Sided
EA B $337.59 14.05% $290.17 See Labor Rate N/A

CPI Chatsworth      11692-101           Mouse Pad Attachment Gray EA B $104.64 14.05% $89.94 See Labor Rate N/A

CPI Chatsworth      11692-201           Mouse Pad Attachment White EA B $104.64 14.05% $89.94 See Labor Rate N/A
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CPI Chatsworth      11692-501           Mouse Pad Attachment Clear EA B $99.65 14.05% $85.65 See Labor Rate N/A

CPI Chatsworth      11692-701           Mouse Pad Attachment Black EA B $99.65 14.05% $85.65 See Labor Rate N/A

CPI Chatsworth      11700-104           End Closing Kit 4W x 1.5H Gray EA B $19.84 14.05% $17.05 See Labor Rate N/A

CPI Chatsworth      11700-105           End Closing Kit 5W x 1.5H Gray EA B $20.35 14.05% $17.49 See Labor Rate N/A

CPI Chatsworth      11700-106           End Closing Kit 6W x 1.5H Gray EA B $20.98 14.05% $18.03 See Labor Rate N/A

CPI Chatsworth      11700-109           End Closing Kit 9W x 1.5H Gray EA B $22.42 14.04% $19.27 See Labor Rate N/A

CPI Chatsworth      11700-112           End Closing Kit 12W x 1.5H Gray EA B $24.02 14.05% $20.65 See Labor Rate N/A

CPI Chatsworth      11700-115           End Closing Kit 15W x 1.5H Gray EA B $25.70 14.04% $22.09 See Labor Rate N/A

CPI Chatsworth      11700-118           End Closing Kit 18W x 1.5H Gray EA B $27.49 14.05% $23.63 See Labor Rate N/A

CPI Chatsworth      11700-120           End Closing Kit 20W x 1.5H Gray EA B $28.20 14.04% $24.24 See Labor Rate N/A

CPI Chatsworth      11700-124           End Closing Kit 24W x 1.5H Gray EA B $30.31 14.05% $26.05 See Labor Rate N/A

CPI Chatsworth      11700-204           End Closing Kit 4W x 1.5H White EA B $20.83 14.06% $17.90 See Labor Rate N/A

CPI Chatsworth      11700-205           End Closing Kit 5W x 1.5H White EA B $21.35 14.04% $18.35 See Labor Rate N/A

CPI Chatsworth      11700-206           End Closing Kit 6W x 1.5H White EA B $22.02 14.06% $18.92 See Labor Rate N/A

CPI Chatsworth      11700-209           End Closing Kit 9W x 1.5H White EA B $23.53 14.05% $20.22 See Labor Rate N/A

CPI Chatsworth      11700-212           End Closing Kit 12W x 1.5H White EA B $25.23 14.05% $21.69 See Labor Rate N/A

CPI Chatsworth      11700-215           End Closing Kit 15W x 1.5H White EA B $26.98 14.05% $23.19 See Labor Rate N/A

CPI Chatsworth      11700-218           End Closing Kit 18W x 1.5H White EA B $28.85 14.05% $24.80 See Labor Rate N/A

CPI Chatsworth      11700-220           End Closing Kit 20W x 1.5H White EA B $29.61 14.04% $25.45 See Labor Rate N/A

CPI Chatsworth      11700-224           End Closing Kit 24W x 1.5H White EA B $31.82 14.04% $27.35 See Labor Rate N/A

CPI Chatsworth      11700-704           End Closing Kit 4W x 1.5H Black EA B $19.84 14.05% $17.05 See Labor Rate N/A

CPI Chatsworth      11700-705           End Closing Kit 5W x 1.5H Black EA B $20.35 14.05% $17.49 See Labor Rate N/A

CPI Chatsworth      11700-706           End Closing Kit 6W x 1.5H Black EA B $20.98 14.05% $18.03 See Labor Rate N/A

CPI Chatsworth      11700-709           End Closing Kit 9W x 1.5H Black EA B $22.42 14.04% $19.27 See Labor Rate N/A

CPI Chatsworth      11700-712           End Closing Kit 12W x 1.5H Black EA B $24.02 14.05% $20.65 See Labor Rate N/A

CPI Chatsworth      11700-715           End Closing Kit 15W x 1.5H Black EA B $25.70 14.04% $22.09 See Labor Rate N/A

CPI Chatsworth      11700-718           End Closing Kit 18W x 1.5H Black EA B $27.49 14.05% $23.63 See Labor Rate N/A

CPI Chatsworth      11700-720           End Closing Kit 20W x 1.5H Black EA B $28.20 14.04% $24.24 See Labor Rate N/A

CPI Chatsworth      11700-724           End Closing Kit 24W x 1.5H Black EA B $30.31 14.05% $26.05 See Labor Rate N/A

CPI Chatsworth      11725-101           Seismic Monitor Tie-Down Kit Gray EA B $86.14 14.05% $74.04 See Labor Rate N/A

CPI Chatsworth      11725-201           Seismic Monitor Tie-Down Kit White EA B $86.14 14.05% $74.04 See Labor Rate N/A

CPI Chatsworth      11725-501           Seismic Monitor Tie-Down Kit Clear EA B $82.04 14.05% $70.52 See Labor Rate N/A

CPI Chatsworth      11725-701           Seismic Monitor Tie-Down Kit Black EA B $82.04 14.05% $70.52 See Labor Rate N/A

CPI Chatsworth      11726-119           
Adjustable Monitor Strap Shelf 19W x 3.75H x 18.1D 

Gray Double Non-Vented
EA B $203.10 14.05% $174.57 See Labor Rate N/A

CPI Chatsworth      11726-123           
Adjustable Monitor Strap Shelf 23W x 3.75H x 18.1D 

Gray Double Non-Vented
EA B $221.44 14.05% $190.34 See Labor Rate N/A

CPI Chatsworth      11726-219           
Adjustable Monitor Strap Shelf 19W x 3.75H x 18.1D 

White Double Non-Vented
EA B $203.10 14.05% $174.57 See Labor Rate N/A

CPI Chatsworth      11726-223           
Adjustable Monitor Strap Shelf 23W x 3.75H x 18.1D 

White Double Non-Vented
EA B $221.44 14.05% $190.34 See Labor Rate N/A

CPI Chatsworth      11726-519           
Adjustable Monitor Strap Shelf 19W x 3.75H x 18.1D 

Clear Double Non-Vented
EA B $193.43 14.05% $166.26 See Labor Rate N/A

CPI Chatsworth      11726-523           
Adjustable Monitor Strap Shelf 23W x 3.75H x 18.1D 

Clear Double Non-Vented
EA B $210.90 14.05% $181.28 See Labor Rate N/A

CPI Chatsworth      11726-719           
Adjustable Monitor Strap Shelf 19W x 3.75H x 18.1D 

Black Double Non-Vented
EA B $193.43 14.05% $166.26 See Labor Rate N/A

CPI Chatsworth      11726-723           
Adjustable Monitor Strap Shelf 23W x 3.75H x 18.1D 

Black Double Non-Vented
EA B $210.90 14.05% $181.28 See Labor Rate N/A

CPI Chatsworth      11729-103           
Double-Sided Wide Vertical Cabling Section 6W x 7'H x 

12.75D Gray
EA B $472.52 14.05% $406.14 See Labor Rate N/A

CPI Chatsworth      11729-108           
Double-Sided Wide Vertical Cabling Section 6W x 9'H x 

12.75D Gray
EA B $560.98 14.05% $482.18 See Labor Rate N/A

CPI Chatsworth      11729-115           
Double-Sided Wide Vertical Cabling Section 6W x 8'H x 

12.75D Gray
EA B $530.94 14.05% $456.36 See Labor Rate N/A

CPI Chatsworth      11729-203           
Double-Sided Wide Vertical Cabling Section 6W x 7'H x 

12.75D White
EA B $472.52 14.05% $406.14 See Labor Rate N/A

CPI Chatsworth      11729-208           
Double-Sided Wide Vertical Cabling Section 6W x 9'H x 

12.75D White
EA B $560.98 14.05% $482.18 See Labor Rate N/A

CPI Chatsworth      11729-215           
Double-Sided Wide Vertical Cabling Section 6W x 8'H x 

12.75D White
EA B $530.94 14.05% $456.36 See Labor Rate N/A
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CPI Chatsworth      11729-503           
Double-Sided Wide Vertical Cabling Section 6W x 7'H x 

12.75D Clear
EA B $450.01 14.05% $386.80 See Labor Rate N/A

CPI Chatsworth      11729-508           
Double-Sided Wide Vertical Cabling Section 6W x 9'H x 

12.75D Clear
EA B $534.28 14.05% $459.23 See Labor Rate N/A

CPI Chatsworth      11729-515           
Double-Sided Wide Vertical Cabling Section 6W x 8'H x 

12.75D Clear
EA B $505.67 14.05% $434.64 See Labor Rate N/A

CPI Chatsworth      11729-703           
Double-Sided Wide Vertical Cabling Section 6W x 7'H x 

12.75D Black
EA B $450.01 14.05% $386.80 See Labor Rate N/A

CPI Chatsworth      11729-708           
Double-Sided Wide Vertical Cabling Section 6W x 9'H x 

12.75D Black
EA B $534.50 14.05% $459.42 See Labor Rate N/A

CPI Chatsworth      11729-715           
Double-Sided Wide Vertical Cabling Section 6W x 8'H x 

12.75D Black
EA B $505.67 14.05% $434.64 See Labor Rate N/A

CPI Chatsworth      11730-100           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

5.5'H x 6.38D Gray
EA B $358.58 14.05% $308.21 See Labor Rate N/A

CPI Chatsworth      11730-101           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6'H x 6.38D Gray
EA B $369.33 14.05% $317.45 See Labor Rate N/A

CPI Chatsworth      11730-102           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6.5'H x 6.38D Gray
EA B $380.44 14.05% $327.00 See Labor Rate N/A

CPI Chatsworth      11730-103           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7'H x 6.38D Gray
EA B $365.87 14.05% $314.48 See Labor Rate N/A

CPI Chatsworth      11730-105           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7.5'H x 6.38D Gray
EA B $403.26 14.05% $346.61 See Labor Rate N/A

CPI Chatsworth      11730-108           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

9'H x 6.38D Gray
EA B $439.88 14.05% $378.09 See Labor Rate N/A

CPI Chatsworth      11730-115           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

8'H x 6.38D Gray
EA B $415.02 14.05% $356.72 See Labor Rate N/A

CPI Chatsworth      11730-200           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

5.5'H x 6.38D White
EA B $358.58 14.05% $308.21 See Labor Rate N/A

CPI Chatsworth      11730-201           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6'H x 6.38D White
EA B $369.33 14.05% $317.45 See Labor Rate N/A

CPI Chatsworth      11730-202           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6.5'H x 6.38D White
EA B $380.44 14.05% $327.00 See Labor Rate N/A

CPI Chatsworth      11730-203           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7'H x 6.38D White
EA B $365.87 14.05% $314.48 See Labor Rate N/A

CPI Chatsworth      11730-205           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7.5'H x 6.38D White
EA B $403.26 14.05% $346.61 See Labor Rate N/A

CPI Chatsworth      11730-208           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

9'H x 6.38D White
EA B $439.88 14.05% $378.09 See Labor Rate N/A

CPI Chatsworth      11730-215           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

8'H x 6.38D White
EA B $415.02 14.05% $356.72 See Labor Rate N/A

CPI Chatsworth      11730-500           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

5.5'H x 6.38D Clear
EA B $341.50 14.05% $293.53 See Labor Rate N/A

CPI Chatsworth      11730-501           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6'H x 6.38D Clear
EA B $351.73 14.05% $302.32 See Labor Rate N/A

CPI Chatsworth      11730-502           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6.5'H x 6.38D Clear
EA B $362.32 14.05% $311.43 See Labor Rate N/A

CPI Chatsworth      11730-503           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7'H x 6.38D Clear
EA B $348.45 14.05% $299.50 See Labor Rate N/A

CPI Chatsworth      11730-505           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7.5'H x 6.38D Clear
EA B $384.05 14.05% $330.10 See Labor Rate N/A

CPI Chatsworth      11730-508           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

9'H x 6.38D Clear
EA B $418.93 14.05% $360.08 See Labor Rate N/A

CPI Chatsworth      11730-515           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

8'H x 6.38D Clear
EA B $395.25 14.05% $339.73 See Labor Rate N/A

CPI Chatsworth      11730-700           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

5.5'H x 6.38D Black
EA B $341.50 14.05% $293.53 See Labor Rate N/A

CPI Chatsworth      11730-701           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6'H x 6.38D Black
EA B $351.73 14.05% $302.32 See Labor Rate N/A

CPI Chatsworth      11730-702           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

6.5'H x 6.38D Black
EA B $362.32 14.05% $311.43 See Labor Rate N/A
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CPI Chatsworth      11730-703           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7'H x 6.38D Black
EA B $348.45 14.05% $299.50 See Labor Rate N/A

CPI Chatsworth      11730-705           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

7.5'H x 6.38D Black
EA B $384.05 14.05% $330.10 See Labor Rate N/A

CPI Chatsworth      11730-708           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

9'H x 6.38D Black
EA B $418.93 14.05% $360.08 See Labor Rate N/A

CPI Chatsworth      11730-715           
Single-Sided Narrow Vertical Cabling Sections 3.65W x 

8'H x 6.38D Black
EA B $395.25 14.05% $339.73 See Labor Rate N/A

CPI Chatsworth      11744-119           
Sun CPU Shelf 19W x 4.33H x 19.18D Gray Double 

Sided Non-Vented
EA B $113.25 14.05% $97.34 See Labor Rate N/A

CPI Chatsworth      11744-123           
Sun CPU Shelf 23W x 4.33H x 19.18D Gray Double 

Sided Non-Vented
EA B $127.31 14.05% $109.43 See Labor Rate N/A

CPI Chatsworth      11744-219           
Sun CPU Shelf 19W x 4.33H x 19.18D White Double 

Sided Non-Vented
EA B $113.25 14.05% $97.34 See Labor Rate N/A

CPI Chatsworth      11744-223           
Sun CPU Shelf 23W x 4.33H x 19.18D White Double 

Sided Non-Vented
EA B $127.31 14.05% $109.43 See Labor Rate N/A

CPI Chatsworth      11744-519           
Sun CPU Shelf 19W x 4.33H x 19.18D Clear Double 

Sided Non-Vented
EA B $107.87 14.05% $92.72 See Labor Rate N/A

CPI Chatsworth      11744-523           
Sun CPU Shelf 23W x 4.33H x 19.18D Clear Double 

Sided Non-Vented
EA B $121.26 14.05% $104.23 See Labor Rate N/A

CPI Chatsworth      11744-719           
Sun CPU Shelf 19W x 4.33H x 19.18D Black Double 

Sided Non-Vented
EA B $107.87 14.05% $92.72 See Labor Rate N/A

CPI Chatsworth      11744-723           
Sun CPU Shelf 23W x 4.33H x 19.18D Black Double 

Sided Non-Vented
EA B $121.26 14.05% $104.23 See Labor Rate N/A

CPI Chatsworth      11746-012           Triangular Support Bracket Gold EA B $52.12 14.05% $44.80 See Labor Rate N/A

CPI Chatsworth      11746-112           Triangular Support Bracket Gray EA B $45.31 14.05% $38.94 See Labor Rate N/A

CPI Chatsworth      11746-118           Triangular Support Bracket Gray EA B $49.13 14.05% $42.23 See Labor Rate N/A

CPI Chatsworth      11746-124           Triangular Support Bracket Gray EA B $53.28 14.05% $45.79 See Labor Rate N/A

CPI Chatsworth      11746-212           Triangular Support Bracket White EA B $47.57 14.05% $40.89 See Labor Rate N/A

CPI Chatsworth      11746-218           Triangular Support Bracket White EA B $51.58 14.05% $44.33 See Labor Rate N/A

CPI Chatsworth      11746-224           Triangular Support Bracket White EA B $55.95 14.05% $48.09 See Labor Rate N/A

CPI Chatsworth      11746-712           Triangular Support Bracket Black EA B $45.31 14.05% $38.94 See Labor Rate N/A

CPI Chatsworth      11746-718           Triangular Support Bracket Black EA B $49.13 14.05% $42.23 See Labor Rate N/A

CPI Chatsworth      11746-724           Triangular Support Bracket Black EA B $53.28 14.05% $45.79 See Labor Rate N/A

CPI Chatsworth      11752-119           Rack Cabling Managers 19W x 1.72H Gray EA B $69.46 14.05% $59.70 See Labor Rate N/A

CPI Chatsworth      11752-123           Rack Cabling Managers 23W x 1.72H Gray EA B $72.25 14.05% $62.10 See Labor Rate N/A

CPI Chatsworth      11752-219           Rack Cabling Managers 19W x 1.72H White EA B $69.46 14.05% $59.70 See Labor Rate N/A

CPI Chatsworth      11752-223           Rack Cabling Managers 23W x 1.72H White EA B $72.25 14.05% $62.10 See Labor Rate N/A

CPI Chatsworth      11752-519           Rack Cabling Managers 19W x 1.72H Clear EA B $66.15 14.05% $56.86 See Labor Rate N/A

CPI Chatsworth      11752-523           Rack Cabling Managers 23W x 1.72H Clear EA B $68.82 14.05% $59.15 See Labor Rate N/A

CPI Chatsworth      11752-719           Rack Cabling Managers 19W x 1.72H Black EA B $66.15 14.05% $56.86 See Labor Rate N/A

CPI Chatsworth      11752-723           Rack Cabling Managers 23W x 1.72H Black EA B $68.82 14.05% $59.15 See Labor Rate N/A

CPI Chatsworth      11753-119           Rack Cabling Managers 19W x 3.47H Gray EA B $81.74 14.05% $70.26 See Labor Rate N/A

CPI Chatsworth      11753-123           Rack Cabling Managers 23W x 3.47H Gray EA B $84.93 14.05% $73.00 See Labor Rate N/A

CPI Chatsworth      11753-219           Rack Cabling Managers 19W x 3.47H White EA B $81.74 14.05% $70.26 See Labor Rate N/A

CPI Chatsworth      11753-223           Rack Cabling Managers 23W x 3.47H White EA B $84.93 14.05% $73.00 See Labor Rate N/A

CPI Chatsworth      11753-519           Rack Cabling Managers 19W x 3.47H Clear EA B $77.84 14.05% $66.91 See Labor Rate N/A

CPI Chatsworth      11753-523           Rack Cabling Managers 23W x 3.47H Clear EA B $80.89 14.05% $69.53 See Labor Rate N/A

CPI Chatsworth      11753-719           Rack Cabling Managers 19W x 3.47H Black EA B $77.84 14.05% $66.91 See Labor Rate N/A

CPI Chatsworth      11753-723           Rack Cabling Managers 23W x 3.47H Black EA B $80.89 14.05% $69.53 See Labor Rate N/A

CPI Chatsworth      11754-119           
Extra-Capacity Flush Mounted Wall Bracket 2.45W x 

6.12H x 12.25D Gray
EA B $138.48 14.05% $119.03 See Labor Rate N/A

CPI Chatsworth      11754-219           
Extra-Capacity Flush Mounted Wall Bracket 2.45W x 

6.12H x 12.25D White
EA B $138.48 14.05% $119.03 See Labor Rate N/A

CPI Chatsworth      11754-519           
Extra-Capacity Flush Mounted Wall Bracket 2.45W x 

6.12H x 12.25D Clear
EA B $130.80 14.05% $112.43 See Labor Rate N/A

CPI Chatsworth      11754-719           
Extra-Capacity Flush Mounted Wall Bracket 2.45W x 

6.12H x 12.25D Black
EA B $130.80 14.05% $112.43 See Labor Rate N/A

CPI Chatsworth      11755-001           Side Mounted Fan Kit EA B $637.82 14.05% $548.23 See Labor Rate N/A

CPI Chatsworth      11755-003           Fan/Filter Kit 19W 2 Fans, 100 CFM Each EA B $347.92 14.05% $299.05 See Labor Rate N/A
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CPI Chatsworth      11760-119           Raised Floor Rack Support 19W Gray Height of Floor: 4- EA B $153.60 14.05% $132.02 See Labor Rate N/A

CPI Chatsworth      11760-123           Raised Floor Rack Support 23W Gray Height of Floor: 4- EA B $162.98 14.05% $140.09 See Labor Rate N/A

CPI Chatsworth      11761-119           
Raised Floor Rack Support 19W Gray Height of Floor: 

10- 16
EA B $165.87 14.05% $142.57 See Labor Rate N/A

CPI Chatsworth      11761-123           
Raised Floor Rack Support 23W Gray Height of Floor: 

10- 16
EA B $176.04 14.05% $151.31 See Labor Rate N/A

CPI Chatsworth      11762-119           
Raised Floor Rack Support 19W Gray Height of Floor: 

16- 22
EA B $171.85 14.05% $147.71 See Labor Rate N/A

CPI Chatsworth      11762-123           
Raised Floor Rack Support 23W Gray Height of Floor: 

16- 22
EA B $182.36 14.05% $156.74 See Labor Rate N/A

CPI Chatsworth      11763-119           
Raised Floor Rack Support 19W Gray Height of Floor: 

22- 28
EA B $171.85 14.05% $147.71 See Labor Rate N/A

CPI Chatsworth      11763-123           
Raised Floor Rack Support 23W Gray Height of Floor: 

22- 28
EA B $182.36 14.05% $156.74 See Labor Rate N/A

CPI Chatsworth      11764-119           Slip-On Cover, Ring Panel 19W Gray EA B $23.99 14.05% $20.62 See Labor Rate N/A

CPI Chatsworth      11764-123           Slip-On Cover, Ring Panel 23W Gray EA B $27.51 14.05% $23.64 See Labor Rate N/A

CPI Chatsworth      11764-219           Slip-On Cover, Ring Panel 19W White EA B $23.99 14.05% $20.62 See Labor Rate N/A

CPI Chatsworth      11764-223           Slip-On Cover, Ring Panel 23W White EA B $27.51 14.05% $23.64 See Labor Rate N/A

CPI Chatsworth      11764-519           Slip-On Cover, Ring Panel 19W Clear EA B $22.85 14.05% $19.64 See Labor Rate N/A

CPI Chatsworth      11764-523           Slip-On Cover, Ring Panel 23W Clear EA B $26.18 14.05% $22.50 See Labor Rate N/A

CPI Chatsworth      11764-719           Slip-On Cover, Ring Panel 19W Black EA B $22.85 14.05% $19.64 See Labor Rate N/A

CPI Chatsworth      11764-723           Slip-On Cover, Ring Panel 23W Black EA B $26.18 14.05% $22.50 See Labor Rate N/A

CPI Chatsworth      11770-123           XLBET Mounting Bar 23W Gray EA B $24.29 14.04% $20.88 See Labor Rate N/A

CPI Chatsworth      11770-223           XLBET Mounting Bar 23W White EA B $24.29 14.04% $20.88 See Labor Rate N/A

CPI Chatsworth      11770-723           XLBET Mounting Bar 23W Black EA B $23.41 14.05% $20.12 See Labor Rate N/A

CPI Chatsworth      11771-123           XLBET Small Wire Manager 23W Gray EA B $48.31 14.04% $41.53 See Labor Rate N/A

CPI Chatsworth      11771-223           XLBET Small Wire Manager 23W White EA B $48.31 14.04% $41.53 See Labor Rate N/A

CPI Chatsworth      11771-723           XLBET Small Wire Manager 23W Black EA B $46.56 14.04% $40.02 See Labor Rate N/A

CPI Chatsworth      11772-123           XLBET Large Wire Manager 23W Gray EA B $91.82 14.05% $78.92 See Labor Rate N/A

CPI Chatsworth      11772-223           XLBET Large Wire Manager 23W White EA B $91.82 14.05% $78.92 See Labor Rate N/A

CPI Chatsworth      11772-723           XLBET Large Wire Manager 23W Black EA B $88.49 14.05% $76.06 See Labor Rate N/A

CPI Chatsworth      11781-101           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 12.75D Gray
EA B $88.55 14.05% $76.11 See Labor Rate N/A

CPI Chatsworth      11781-102           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 12.75D Gray
EA B $82.64 14.05% $71.03 See Labor Rate N/A

CPI Chatsworth      11781-201           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 12.75D White
EA B $88.55 14.05% $76.11 See Labor Rate N/A

CPI Chatsworth      11781-202           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 12.75D White
EA B $82.64 14.05% $71.03 See Labor Rate N/A

CPI Chatsworth      11781-501           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 12.75D Clear
EA B $84.34 14.05% $72.49 See Labor Rate N/A

CPI Chatsworth      11781-502           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 12.75D Clear
EA B $78.71 14.05% $67.65 See Labor Rate N/A

CPI Chatsworth      11781-701           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 1'H x 12.75D Black
EA B $84.34 14.05% $72.49 See Labor Rate N/A

CPI Chatsworth      11781-702           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 1'H x 12.75D Black
EA B $78.71 14.05% $67.65 See Labor Rate N/A

CPI Chatsworth      11782-101           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 12.75D Gray
EA B $181.53 14.05% $156.03 See Labor Rate N/A

CPI Chatsworth      11782-102           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 12.75D Gray
EA B $169.41 14.05% $145.61 See Labor Rate N/A

CPI Chatsworth      11782-201           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 12.75D White
EA B $181.53 14.05% $156.03 See Labor Rate N/A

CPI Chatsworth      11782-202           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 12.75D White
EA B $169.41 14.05% $145.61 See Labor Rate N/A

CPI Chatsworth      11782-501           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 12.75D Clear
EA B $172.89 14.05% $148.60 See Labor Rate N/A

CPI Chatsworth      11782-502           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 12.75D Clear
EA B $161.33 14.05% $138.67 See Labor Rate N/A
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CPI Chatsworth      11782-701           
Double-Sided Wide Vertical Cabling Section Extensions 

6W x 2'H x 12.75D Black
EA B $172.89 14.05% $148.60 See Labor Rate N/A

CPI Chatsworth      11782-702           
Double-Sided Narrow Vertical Cabling Section 

Extensions 3.65W x 2'H x 12.75D Black
EA B $161.33 14.05% $138.67 See Labor Rate N/A

CPI Chatsworth      11790-112           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 12(300mm)D Gray No. of Posts - 2 UL Listed
EA B $245.36 14.05% $210.89 See Labor Rate N/A

CPI Chatsworth      11790-118           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 18(460mm)D Gray No. of Posts - 2 UL Listed
EA B $288.35 14.05% $247.85 See Labor Rate N/A

CPI Chatsworth      11790-125           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 25(640mm)D Gray No. of Posts - 2 UL Listed
EA B $370.58 14.05% $318.53 See Labor Rate N/A

CPI Chatsworth      11790-212           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 12(300mm)D Computer White No. of Posts - 2 UL 
EA B $245.36 14.05% $210.89 See Labor Rate N/A

CPI Chatsworth      11790-218           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 18(460mm)D Computer White No. of Posts - 2 UL 
EA B $288.35 14.05% $247.85 See Labor Rate N/A

CPI Chatsworth      11790-225           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 25(640mm)D Computer White No. of Posts - 2 UL 
EA B $370.58 14.05% $318.53 See Labor Rate N/A

CPI Chatsworth      11790-512           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 12(300mm)D Clear No. of Posts - 2 UL Listed
EA B $234.19 14.05% $201.29 See Labor Rate N/A

CPI Chatsworth      11790-518           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 18(460mm)D Clear No. of Posts - 2 UL Listed
EA B $275.25 14.05% $236.58 See Labor Rate N/A

CPI Chatsworth      11790-712           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 12(300mm)D Black No. of Posts - 2 UL Listed
EA B $234.19 14.05% $201.29 See Labor Rate N/A

CPI Chatsworth      11790-718           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 18(460mm)D Black No. of Posts - 2 UL Listed
EA B $275.25 14.05% $236.58 See Labor Rate N/A

CPI Chatsworth      11790-725           
Standard Swing Gate Wall Rack 19W x 24.5(622mm)H 

x 25(640mm)D Black No. of Posts - 2 UL Listed
EA B $353.74 14.05% $304.05 See Labor Rate N/A

CPI Chatsworth      11791-112           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 12(300mm)D Gray No. of Posts - 2 UL Listed
EA B $271.95 14.05% $233.75 See Labor Rate N/A

CPI Chatsworth      11791-118           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 18(460mm)D Gray No. of Posts - 2 UL Listed
EA B $316.46 14.05% $272.01 See Labor Rate N/A

CPI Chatsworth      11791-125           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 25(640mm)D Gray No. of Posts - 2 UL Listed
EA B $425.95 14.05% $366.12 See Labor Rate N/A

CPI Chatsworth      11791-212           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 12(300mm)D Computer White No. of Posts - 2 UL 
EA B $271.95 14.05% $233.75 See Labor Rate N/A

CPI Chatsworth      11791-218           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 18(460mm)D Computer White No. of Posts - 2 UL 
EA B $316.46 14.05% $272.01 See Labor Rate N/A

CPI Chatsworth      11791-225           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 25(640mm)D Computer White No. of Posts - 2 UL 
EA B $425.95 14.05% $366.12 See Labor Rate N/A

CPI Chatsworth      11791-512           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 12(300mm)D Clear No. of Posts - 2 UL Listed
EA B $259.57 14.05% $223.11 See Labor Rate N/A

CPI Chatsworth      11791-518           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 18(460mm)D Clear No. of Posts - 2 UL Listed
EA B $302.06 14.05% $259.63 See Labor Rate N/A

CPI Chatsworth      11791-712           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 12(300mm)D Black No. of Posts - 2 UL Listed
EA B $259.57 14.05% $223.11 See Labor Rate N/A

CPI Chatsworth      11791-718           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 18(460mm)D Black No. of Posts - 2 UL Listed
EA B $302.06 14.05% $259.63 See Labor Rate N/A

CPI Chatsworth      11791-725           
Standard Swing Gate Wall Rack 19W x 38.5(978mm)H 

x 25(640mm)D Black No. of Posts - 2 UL Listed
EA B $406.61 14.05% $349.49 See Labor Rate N/A

CPI Chatsworth      11792-112           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 12(300mm)D Gray No. of Posts - 2 
EA B $405.35 14.05% $348.41 See Labor Rate N/A

CPI Chatsworth      11792-118           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 18(460mm)D Gray No. of Posts - 2 
EA B $450.60 14.05% $387.31 See Labor Rate N/A

CPI Chatsworth      11792-125           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 25(640mm)D Gray No. of Posts - 2 
EA B $567.60 14.05% $487.87 See Labor Rate N/A

CPI Chatsworth      11792-212           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 12(300mm)D Computer White No. of 
EA B $405.35 14.05% $348.41 See Labor Rate N/A

CPI Chatsworth      11792-218           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 18(460mm)D Computer White No. of 
EA B $450.60 14.05% $387.31 See Labor Rate N/A

CPI Chatsworth      11792-225           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 25(640mm)D Computer White No. of 
EA B $567.60 14.05% $487.87 See Labor Rate N/A
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CPI Chatsworth      11792-512           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 12(300mm)D Clear No. of Posts - 2 
EA B $386.94 14.05% $332.59 See Labor Rate N/A

CPI Chatsworth      11792-518           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 18(460mm)D Clear No. of Posts - 2 
EA B $430.13 14.05% $369.71 See Labor Rate N/A

CPI Chatsworth      11792-712           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 12(300mm)D Black No. of Posts - 2 
EA B $386.94 14.05% $332.59 See Labor Rate N/A

CPI Chatsworth      11792-718           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 18(460mm)D Black No. of Posts - 2 
EA B $430.13 14.05% $369.71 See Labor Rate N/A

CPI Chatsworth      11792-725           
Standard Swing Gate Wall Rack 19W x 

73.5(1867mm)H x 25(640mm)D Black No. of Posts - 2 
EA B $541.79 14.05% $465.69 See Labor Rate N/A

CPI Chatsworth      11793-112           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 12(300mm)D Gray No. of Posts - 2 UL Listed
EA B $278.46 14.05% $239.34 See Labor Rate N/A

CPI Chatsworth      11793-118           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 18(460mm)D Gray No. of Posts - 2 UL Listed
EA B $323.73 14.05% $278.26 See Labor Rate N/A

CPI Chatsworth      11793-125           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 25(640mm)D Gray No. of Posts - 2 UL Listed
EA B $403.16 14.05% $346.53 See Labor Rate N/A

CPI Chatsworth      11793-212           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 12(300mm)D Computer White No. of Posts - 2 UL 
EA B $278.46 14.05% $239.34 See Labor Rate N/A

CPI Chatsworth      11793-218           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 18(460mm)D Computer White No. of Posts - 2 UL 
EA B $323.73 14.05% $278.26 See Labor Rate N/A

CPI Chatsworth      11793-225           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 25(640mm)D Computer White No. of Posts - 2 UL 
EA B $403.16 14.05% $346.53 See Labor Rate N/A

CPI Chatsworth      11793-512           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 12(300mm)D Clear No. of Posts - 2 UL Listed
EA B $265.80 14.05% $228.46 See Labor Rate N/A

CPI Chatsworth      11793-518           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 18(460mm)D Clear No. of Posts - 2 UL Listed
EA B $308.99 14.05% $265.59 See Labor Rate N/A

CPI Chatsworth      11793-712           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 12(300mm)D Black No. of Posts - 2 UL Listed
EA B $265.80 14.05% $228.46 See Labor Rate N/A

CPI Chatsworth      11793-718           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 18(460mm)D Black No. of Posts - 2 UL Listed
EA B $308.99 14.05% $265.59 See Labor Rate N/A

CPI Chatsworth      11793-725           
Standard Swing Gate Wall Rack 23W x 24.5(622mm)H 

x 25(640mm)D Black No. of Posts - 2 UL Listed
EA B $384.83 14.05% $330.77 See Labor Rate N/A

CPI Chatsworth      11794-112           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 12(300mm)D Gray No. of Posts - 2 UL Listed
EA B $306.82 14.05% $263.72 See Labor Rate N/A

CPI Chatsworth      11794-118           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 18(460mm)D Gray No. of Posts - 2 UL Listed
EA B $350.91 14.05% $301.62 See Labor Rate N/A

CPI Chatsworth      11794-125           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 25(640mm)D Gray No. of Posts - 2 UL Listed
EA B $469.64 14.05% $403.67 See Labor Rate N/A

CPI Chatsworth      11794-212           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 12(300mm)D Computer White No. of Posts - 2 UL 
EA B $306.82 14.05% $263.72 See Labor Rate N/A

CPI Chatsworth      11794-218           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 18(460mm)D Computer White No. of Posts - 2 UL 
EA B $350.91 14.05% $301.62 See Labor Rate N/A

CPI Chatsworth      11794-225           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 25(640mm)D Computer White No. of Posts - 2 UL 
EA B $469.64 14.05% $403.67 See Labor Rate N/A

CPI Chatsworth      11794-512           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 12(300mm)D Clear No. of Posts - 2 UL Listed
EA B $292.88 14.05% $251.74 See Labor Rate N/A

CPI Chatsworth      11794-518           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 18(460mm)D Clear No. of Posts - 2 UL Listed
EA B $334.97 14.05% $287.92 See Labor Rate N/A

CPI Chatsworth      11794-712           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 12(300mm)D Black No. of Posts - 2 UL Listed
EA B $292.88 14.05% $251.74 See Labor Rate N/A

CPI Chatsworth      11794-718           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 18(460mm)D Black No. of Posts - 2 UL Listed
EA B $334.97 14.05% $287.92 See Labor Rate N/A

CPI Chatsworth      11794-725           
Standard Swing Gate Wall Rack 23W x 38.5(978mm)H 

x 25(640mm)D Black No. of Posts - 2 UL Listed
EA B $448.29 14.05% $385.32 See Labor Rate N/A

CPI Chatsworth      11795-112           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 12(300mm)D Gray No. of Posts - 2 
EA B $439.71 14.05% $377.94 See Labor Rate N/A

CPI Chatsworth      11795-118           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 18(460mm)D Gray No. of Posts - 2 
EA B $484.28 14.05% $416.25 See Labor Rate N/A

CPI Chatsworth      11795-125           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 25(640mm)D Gray No. of Posts - 2 
EA B $612.44 14.05% $526.41 See Labor Rate N/A
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CPI Chatsworth      11795-212           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 12(300mm)D Computer White No. of 
EA B $439.71 14.05% $377.94 See Labor Rate N/A

CPI Chatsworth      11795-218           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 18(460mm)D Computer White No. of 
EA B $484.28 14.05% $416.25 See Labor Rate N/A

CPI Chatsworth      11795-225           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 25(640mm)D Computer White No. of 
EA B $612.44 14.05% $526.41 See Labor Rate N/A

CPI Chatsworth      11795-512           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 12(300mm)D Clear No. of Posts - 2 
EA B $419.73 14.05% $360.77 See Labor Rate N/A

CPI Chatsworth      11795-518           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 18(460mm)D Clear No. of Posts - 2 
EA B $462.26 14.05% $397.33 See Labor Rate N/A

CPI Chatsworth      11795-712           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 12(300mm)D Black No. of Posts - 2 
EA B $419.73 14.05% $360.77 See Labor Rate N/A

CPI Chatsworth      11795-718           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 18(460mm)D Black No. of Posts - 2 
EA B $462.26 14.05% $397.33 See Labor Rate N/A

CPI Chatsworth      11795-725           
Standard Swing Gate Wall Rack 23W x 

73.5(1867mm)H x 25(640mm)D Black No. of Posts - 2 
EA B $584.60 14.05% $502.48 See Labor Rate N/A

CPI Chatsworth      11799-001           Cable Management for Wall Racks Black Set of 6 Rings EA B $61.46 14.05% $52.82 See Labor Rate N/A

CPI Chatsworth      11807-112           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 12(300mm)D Gray No. of Posts - 2 
EA B $339.15 14.05% $291.51 See Labor Rate N/A

CPI Chatsworth      11807-118           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 18(460mm)D Gray No. of Posts - 2 
EA B $385.80 14.05% $331.61 See Labor Rate N/A

CPI Chatsworth      11807-125           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 25(640mm)D Gray No. of Posts - 2 
EA B $505.33 14.05% $434.34 See Labor Rate N/A

CPI Chatsworth      11807-212           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 12(300mm)D Computer White No. of 
EA B $339.15 14.05% $291.51 See Labor Rate N/A

CPI Chatsworth      11807-218           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 18(460mm)D Computer White No. of 
EA B $385.80 14.05% $331.61 See Labor Rate N/A

CPI Chatsworth      11807-225           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 25(640mm)D Computer White No. of 
EA B $505.33 14.05% $434.34 See Labor Rate N/A

CPI Chatsworth      11807-512           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 12(300mm)D Clear No. of Posts - 2 
EA B $323.75 14.05% $278.27 See Labor Rate N/A

CPI Chatsworth      11807-518           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 18(460mm)D Clear No. of Posts - 2 
EA B $368.27 14.05% $316.54 See Labor Rate N/A

CPI Chatsworth      11807-712           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 12(300mm)D Black No. of Posts - 2 
EA B $323.75 14.05% $278.27 See Labor Rate N/A

CPI Chatsworth      11807-718           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 18(460mm)D Black No. of Posts - 2 
EA B $368.27 14.05% $316.54 See Labor Rate N/A

CPI Chatsworth      11807-725           
Standard Swing Gate Wall Rack 19W x 

49.0(1245mm)H x 25(640mm)D Black No. of Posts - 2 
EA B $482.36 14.05% $414.60 See Labor Rate N/A

CPI Chatsworth      11808-112           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 12(300mm)D Gray No. of Posts - 2 
EA B $374.36 14.05% $321.77 See Labor Rate N/A

CPI Chatsworth      11808-118           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 18(460mm)D Gray No. of Posts - 2 
EA B $422.55 14.05% $363.20 See Labor Rate N/A

CPI Chatsworth      11808-125           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 25(640mm)D Gray No. of Posts - 2 
EA B $550.46 14.05% $473.14 See Labor Rate N/A

CPI Chatsworth      11808-212           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 12(300mm)D Computer White No. of 
EA B $374.36 14.05% $321.77 See Labor Rate N/A

CPI Chatsworth      11808-218           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 18(460mm)D Computer White No. of 
EA B $422.55 14.05% $363.20 See Labor Rate N/A

CPI Chatsworth      11808-225           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 25(640mm)D Computer White No. of 
EA B $550.46 14.05% $473.14 See Labor Rate N/A

CPI Chatsworth      11808-512           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 12(300mm)D Clear No. of Posts - 2 
EA B $357.34 14.05% $307.14 See Labor Rate N/A

CPI Chatsworth      11808-518           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 18(460mm)D Clear No. of Posts - 2 
EA B $403.36 14.05% $346.70 See Labor Rate N/A

CPI Chatsworth      11808-712           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 12(300mm)D Black No. of Posts - 2 
EA B $357.34 14.05% $307.14 See Labor Rate N/A

CPI Chatsworth      11808-718           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 18(460mm)D Black No. of Posts - 2 
EA B $403.36 14.05% $346.70 See Labor Rate N/A
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CPI Chatsworth      11808-725           
Standard Swing Gate Wall Rack 23W x 

49.0(1245mm)H x 25(640mm)D Black No. of Posts - 2 
EA B $525.44 14.05% $451.63 See Labor Rate N/A

CPI Chatsworth      11809-100           
Narrow Vertical Cable Manager 1.75W x 2.89'H x 4.13D 

Gray
EA B $111.03 14.05% $95.43 See Labor Rate N/A

CPI Chatsworth      11809-101           
Narrow Vertical Cable Manager 1.75W x 2.64'H x 4.13D 

Gray
EA B $103.90 14.05% $89.31 See Labor Rate N/A

CPI Chatsworth      11809-102           
Narrow Vertical Cable Manager 1.75W x 2.39'H x 4.13D 

Gray
EA B $99.20 14.05% $85.26 See Labor Rate N/A

CPI Chatsworth      11809-200           
Narrow Vertical Cable Manager 1.75W x 2.89'H x 4.13D 

White
EA B $111.03 14.05% $95.43 See Labor Rate N/A

CPI Chatsworth      11809-201           
Narrow Vertical Cable Manager 1.75W x 2.64'H x 4.13D 

White
EA B $103.90 14.05% $89.31 See Labor Rate N/A

CPI Chatsworth      11809-202           
Narrow Vertical Cable Manager 1.75W x 2.39'H x 4.13D 

White
EA B $99.20 14.05% $85.26 See Labor Rate N/A

CPI Chatsworth      11809-701           
Narrow Vertical Cable Manager 1.75W x 2.64'H x 4.13D 

Black
EA B $98.97 14.05% $85.07 See Labor Rate N/A

CPI Chatsworth      11810-136           
XLBET 110A Block Mounting System 23W x 7'H x 6D 

Gray No. of Posts - 2 Top Angle
EA B $1,109.34 14.05% $953.51 See Labor Rate N/A

CPI Chatsworth      11810-172           
XLBET 110A Block Mounting System 23W x 7'H x 6D 

Gray No. of Posts - 2 Top Angle
EA B $1,493.54 14.05% $1,283.74 See Labor Rate N/A

CPI Chatsworth      11810-236           
XLBET 110A Block Mounting System 23W x 7'H x 6D 

White No. of Posts - 2 Top Angle
EA B $1,109.34 14.05% $953.51 See Labor Rate N/A

CPI Chatsworth      11810-272           
XLBET 110A Block Mounting System 23W x 7'H x 6D 

White No. of Posts - 2 Top Angle
EA B $1,493.54 14.05% $1,283.74 See Labor Rate N/A

CPI Chatsworth      11810-736           
XLBET 110A Block Mounting System 23W x 7'H x 6D 

Black No. of Posts - 2 Top Angle
EA B $1,056.52 14.05% $908.11 See Labor Rate N/A

CPI Chatsworth      11810-772           
XLBET 110A Block Mounting System 23W x 7'H x 6D 

Black No. of Posts - 2 Top Angle
EA B $1,422.41 14.05% $1,222.60 See Labor Rate N/A

CPI Chatsworth      11812-101           
Vertical Mounting Rails for Sun(R) Equipment 84H Gray 

Sun(R) Style
EA B $301.02 14.05% $258.74 See Labor Rate N/A

CPI Chatsworth      11812-102           
Vertical Mounting Rails for Sun(R) Equipment 78H Gray 

Sun(R) Style
EA B $285.96 14.05% $245.79 See Labor Rate N/A

CPI Chatsworth      11812-103           
Vertical Mounting Rails for Sun(R) Equipment 72H Gray 

Sun(R) Style
EA B $270.91 14.05% $232.86 See Labor Rate N/A

CPI Chatsworth      11812-105           MegaFrame Multi-Mount Rails 48H Gray Sun(R) Style EA B $225.78 14.05% $194.06 See Labor Rate N/A

CPI Chatsworth      11812-201           
Vertical Mounting Rails for Sun(R) Equipment 84H 

White Sun(R) Style
EA B $301.02 14.05% $258.74 See Labor Rate N/A

CPI Chatsworth      11812-202           
Vertical Mounting Rails for Sun(R) Equipment 78H 

White Sun(R) Style
EA B $285.96 14.05% $245.79 See Labor Rate N/A

CPI Chatsworth      11812-203           
Vertical Mounting Rails for Sun(R) Equipment 72H 

White Sun(R) Style
EA B $270.91 14.05% $232.86 See Labor Rate N/A

CPI Chatsworth      11812-205           MegaFrame Multi-Mount Rails 48H White Sun(R) Style EA B $225.78 14.05% $194.06 See Labor Rate N/A

CPI Chatsworth      11812-701           
Vertical Mounting Rails for Sun(R) Equipment 84H 

Black Sun(R) Style
EA B $286.71 14.05% $246.43 See Labor Rate N/A

CPI Chatsworth      11812-702           
Vertical Mounting Rails for Sun(R) Equipment 78H 

Black Sun(R) Style
EA B $272.36 14.05% $234.10 See Labor Rate N/A

CPI Chatsworth      11812-703           
Vertical Mounting Rails for Sun(R) Equipment 72H 

Black Sun(R) Style
EA B $258.01 14.05% $221.77 See Labor Rate N/A

CPI Chatsworth      11812-705           MegaFrame Multi-Mount Rails 48H Black Sun(R) Style EA B $215.02 14.05% $184.81 See Labor Rate N/A

CPI Chatsworth      11813-101           
Full Height Sun(R) Z-Shaped Rail Kit 84H Gray Sun(R) 

Style
EA B $92.62 14.05% $79.61 See Labor Rate N/A

CPI Chatsworth      11813-102           
Full Height Sun(R) Z-Shaped Rail Kit 78H Gray Sun(R) 

Style
EA B $87.99 14.05% $75.63 See Labor Rate N/A

CPI Chatsworth      11813-103           
Full Height Sun(R) Z-Shaped Rail Kit 72H Gray Sun(R) 

Style
EA B $83.37 14.05% $71.66 See Labor Rate N/A

CPI Chatsworth      11813-105           MegaFrame Multi-Mount Rails 48H Gray Sun(R) Style EA B $74.10 14.05% $63.69 See Labor Rate N/A

CPI Chatsworth      11813-201           
Full Height Sun(R) Z-Shaped Rail Kit 84H White Sun(R) 

Style
EA B $92.62 14.05% $79.61 See Labor Rate N/A

CPI Chatsworth      11813-202           
Full Height Sun(R) Z-Shaped Rail Kit 78H White Sun(R) 

Style
EA B $87.99 14.05% $75.63 See Labor Rate N/A
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CPI Chatsworth      11813-203           
Full Height Sun(R) Z-Shaped Rail Kit 72H White Sun(R) 

Style
EA B $83.37 14.05% $71.66 See Labor Rate N/A

CPI Chatsworth      11813-205           MegaFrame Multi-Mount Rails 48H White Sun(R) Style EA B $74.10 14.05% $63.69 See Labor Rate N/A

CPI Chatsworth      11813-701           
Full Height Sun(R) Z-Shaped Rail Kit 84H Black Sun(R) 

Style
EA B $88.21 14.05% $75.82 See Labor Rate N/A

CPI Chatsworth      11813-702           
Full Height Sun(R) Z-Shaped Rail Kit 78H Black Sun(R) 

Style
EA B $83.79 14.05% $72.02 See Labor Rate N/A

CPI Chatsworth      11813-703           
Full Height Sun(R) Z-Shaped Rail Kit 72H Black Sun(R) 

Style
EA B $79.39 14.05% $68.24 See Labor Rate N/A

CPI Chatsworth      11813-705           MegaFrame Multi-Mount Rails 48H Black Sun(R) Style EA B $70.58 14.04% $60.67 See Labor Rate N/A

CPI Chatsworth      11814-101           
Half Height Sun(R) Z-Shaped Rail Kit 84H Gray Sun(R) 

Style
EA B $138.94 14.05% $119.42 See Labor Rate N/A

CPI Chatsworth      11814-102           
Half Height Sun(R) Z-Shaped Rail Kit 78H Gray Sun(R) 

Style
EA B $131.97 14.05% $113.43 See Labor Rate N/A

CPI Chatsworth      11814-103           
Half Height Sun(R) Z-Shaped Rail Kit 72H Gray Sun(R) 

Style
EA B $125.04 14.05% $107.47 See Labor Rate N/A

CPI Chatsworth      11814-201           
Half Height Sun(R) Z-Shaped Rail Kit 84H White 

Sun(R) Style
EA B $138.94 14.05% $119.42 See Labor Rate N/A

CPI Chatsworth      11814-202           
Half Height Sun(R) Z-Shaped Rail Kit 78H White 

Sun(R) Style
EA B $131.97 14.05% $113.43 See Labor Rate N/A

CPI Chatsworth      11814-203           
Half Height Sun(R) Z-Shaped Rail Kit 72H White 

Sun(R) Style
EA B $125.04 14.05% $107.47 See Labor Rate N/A

CPI Chatsworth      11814-701           
Half Height Sun(R) Z-Shaped Rail Kit 84H Black Sun(R) 

Style
EA B $132.33 14.05% $113.74 See Labor Rate N/A

CPI Chatsworth      11814-702           
Half Height Sun(R) Z-Shaped Rail Kit 78H Black Sun(R) 

Style
EA B $125.70 14.05% $108.04 See Labor Rate N/A

CPI Chatsworth      11814-703           
Half Height Sun(R) Z-Shaped Rail Kit 72H Black Sun(R) 

Style
EA B $119.10 14.05% $102.37 See Labor Rate N/A

CPI Chatsworth      11815-101           
Half Height Sun(R) Z-Shaped Rail Kit 84H Gray Sun(R) 

Style
EA B $69.46 14.05% $59.70 See Labor Rate N/A

CPI Chatsworth      11815-102           
Half Height Sun(R) Z-Shaped Rail Kit 78H Gray Sun(R) 

Style
EA B $66.01 14.05% $56.74 See Labor Rate N/A

CPI Chatsworth      11815-103           
Half Height Sun(R) Z-Shaped Rail Kit 72H Gray Sun(R) 

Style
EA B $62.53 14.05% $53.74 See Labor Rate N/A

CPI Chatsworth      11815-201           
Half Height Sun(R) Z-Shaped Rail Kit 84H White 

Sun(R) Style
EA B $69.46 14.05% $59.70 See Labor Rate N/A

CPI Chatsworth      11815-202           
Half Height Sun(R) Z-Shaped Rail Kit 78H White 

Sun(R) Style
EA B $66.01 14.05% $56.74 See Labor Rate N/A

CPI Chatsworth      11815-203           
Half Height Sun(R) Z-Shaped Rail Kit 72H White 

Sun(R) Style
EA B $62.53 14.05% $53.74 See Labor Rate N/A

CPI Chatsworth      11815-701           
Half Height Sun(R) Z-Shaped Rail Kit 84H Black Sun(R) 

Style
EA B $66.16 14.04% $56.87 See Labor Rate N/A

CPI Chatsworth      11815-702           
Half Height Sun(R) Z-Shaped Rail Kit 78H Black Sun(R) 

Style
EA B $62.85 14.05% $54.02 See Labor Rate N/A

CPI Chatsworth      11815-703           
Half Height Sun(R) Z-Shaped Rail Kit 72H Black Sun(R) 

Style
EA B $59.53 14.04% $51.17 See Labor Rate N/A

CPI Chatsworth      11817-001           
Slimframe Cabling Ring Acessory Kit 1.45W x 1.4'H x 

4.13D Black
EA B $37.81 14.05% $32.50 See Labor Rate N/A

CPI Chatsworth      11837-201           Horizontal Wire Management Bar 19W x 1.75H White EA B $35.90 14.04% $30.86 See Labor Rate N/A

CPI Chatsworth      11837-701           Horizontal Wire Management Bar 19W x 1.75H Black EA B $34.19 14.05% $29.39 See Labor Rate N/A

CPI Chatsworth      11840-224           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 24D White 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $677.38 14.05% $582.23 See Labor Rate N/A

CPI Chatsworth      11840-236           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 24D White 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $757.62 14.05% $651.20 See Labor Rate N/A
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CPI Chatsworth      11840-248           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 24D White 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $885.07 14.05% $760.75 See Labor Rate N/A

CPI Chatsworth      11840-724           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 24D Black 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $645.13 14.05% $554.51 See Labor Rate N/A

CPI Chatsworth      11840-736           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 24D Black 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $721.53 14.05% $620.18 See Labor Rate N/A

CPI Chatsworth      11840-748           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 24D Black 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $842.95 14.05% $724.54 See Labor Rate N/A

CPI Chatsworth      11882-135           WIRE MGR-LGE,3,110A,35,GY EA B $129.81 14.05% $111.58 See Labor Rate N/A

CPI Chatsworth      11890-224           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 18D White 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $649.06 14.05% $557.89 See Labor Rate N/A

CPI Chatsworth      11890-236           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 18D White 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $729.30 14.05% $626.86 See Labor Rate N/A

CPI Chatsworth      11890-248           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 18D White 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $856.75 14.05% $736.40 See Labor Rate N/A

CPI Chatsworth      11890-724           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 18D Black 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $618.15 14.05% $531.32 See Labor Rate N/A

CPI Chatsworth      11890-736           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 18D Black 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $694.59 14.05% $597.02 See Labor Rate N/A

CPI Chatsworth      11890-748           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 18D Black 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $815.95 14.05% $701.33 See Labor Rate N/A

CPI Chatsworth      11900-224           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 24D White 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $700.98 14.05% $602.51 See Labor Rate N/A

CPI Chatsworth      11900-236           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 24D White 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $781.22 14.05% $671.48 See Labor Rate N/A

CPI Chatsworth      11900-248           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 24D White 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $934.63 14.05% $803.34 See Labor Rate N/A

CPI Chatsworth      11900-724           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 24D Black 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $667.61 14.05% $573.83 See Labor Rate N/A
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CPI Chatsworth      11900-736           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 24D Black 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $744.02 14.05% $639.51 See Labor Rate N/A

CPI Chatsworth      11900-748           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 24D Black 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $890.14 14.05% $765.10 See Labor Rate N/A

CPI Chatsworth      11901-224           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 18D White 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $672.66 14.05% $578.17 See Labor Rate N/A

CPI Chatsworth      11901-236           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 18D White 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $752.91 14.05% $647.15 See Labor Rate N/A

CPI Chatsworth      11901-248           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 18D White 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $905.52 14.05% $778.32 See Labor Rate N/A

CPI Chatsworth      11901-724           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 18D Black 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $640.63 14.05% $550.64 See Labor Rate N/A

CPI Chatsworth      11901-736           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 18D Black 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $717.08 14.05% $616.35 See Labor Rate N/A

CPI Chatsworth      11901-748           

 CUBE-iT PLUS Wall Cabinet 19W x 48H x 18D Black 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Plexiglass Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $862.39 14.05% $741.25 See Labor Rate N/A

CPI Chatsworth      11910-154           
XLBET 110A Block Mounting System 35W x 7'H x 6D 

Gray 45 RMU No. of Posts - 2 Top Angle
EA B $1,497.24 14.05% $1,286.92 See Labor Rate N/A

CPI Chatsworth      11910-180           
XLBET 110A Block Mounting System 35W x 7'H x 6D 

Gray 46 RMU No. of Posts - 2 Top Angle
EA B $2,035.31 14.05% $1,749.41 See Labor Rate N/A

CPI Chatsworth      11910-254           
XLBET 110A Block Mounting System 35W x 7'H x 6D 

White 47 RMU No. of Posts - 2 Top Angle
EA B $1,497.24 14.05% $1,286.92 See Labor Rate N/A

CPI Chatsworth      11910-280           
XLBET 110A Block Mounting System 35W x 7'H x 6D 

White 48 RMU No. of Posts - 2 Top Angle
EA B $2,035.31 14.05% $1,749.41 See Labor Rate N/A

CPI Chatsworth      11910-754           
XLBET 110A Block Mounting System 35W x 7'H x 6D 

Black 49 RMU No. of Posts - 2 Top Angle
EA B $1,425.94 14.05% $1,225.64 See Labor Rate N/A

CPI Chatsworth      11910-780           
XLBET 110A Block Mounting System 35W x 7'H x 6D 

Black 50 RMU No. of Posts - 2 Top Angle
EA B $1,938.39 14.05% $1,666.11 See Labor Rate N/A

CPI Chatsworth      11911-106           Cable Runway Wall to Rack Kit 6W x 54L Gray EA B $110.01 14.05% $94.56 See Labor Rate N/A

CPI Chatsworth      11911-109           Cable Runway Wall to Rack Kit 9W x 54L Gray EA B $116.25 14.05% $99.92 See Labor Rate N/A

CPI Chatsworth      11911-112           Cable Runway Wall to Rack Kit 12W x 54L Gray EA B $121.84 14.05% $104.72 See Labor Rate N/A

CPI Chatsworth      11911-206           Cable Runway Wall to Rack Kit 6W x 54L White EA B $115.52 14.05% $99.29 See Labor Rate N/A

CPI Chatsworth      11911-209           Cable Runway Wall to Rack Kit 9W x 54L White EA B $122.06 14.05% $104.91 See Labor Rate N/A

CPI Chatsworth      11911-212           Cable Runway Wall to Rack Kit 12W x 54L White EA B $127.93 14.05% $109.96 See Labor Rate N/A

CPI Chatsworth      11911-706           Cable Runway Wall to Rack Kit 6W x 54L Black EA B $110.01 14.05% $94.56 See Labor Rate N/A

CPI Chatsworth      11911-709           Cable Runway Wall to Rack Kit 9W x 54L Black EA B $116.25 14.05% $99.92 See Labor Rate N/A

CPI Chatsworth      11911-712           Cable Runway Wall to Rack Kit 12W x 54L Black EA B $121.84 14.05% $104.72 See Labor Rate N/A

CPI Chatsworth      11913-119           
32 Inch Deep Sliding Shelf 19W x 32D Gray Single 

Sided Vented
EA B $437.97 14.05% $376.45 See Labor Rate N/A

CPI Chatsworth      11913-123           
32 Inch Deep Sliding Shelf 23W x 32D Gray Single 

Sided Vented
EA B $451.71 14.05% $388.26 See Labor Rate N/A

CPI Chatsworth      11913-219           
32 Inch Deep Sliding Shelf 19W x 32D White Single 

Sided Vented
EA B $437.97 14.05% $376.45 See Labor Rate N/A
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CPI Chatsworth      11913-223           
32 Inch Deep Sliding Shelf 23W x 32D White Single 

Sided Vented
EA B $451.71 14.05% $388.26 See Labor Rate N/A

CPI Chatsworth      11913-719           
32 Inch Deep Sliding Shelf 19W x 32D Black Single 

Sided Vented
EA B $417.13 14.05% $358.54 See Labor Rate N/A

CPI Chatsworth      11913-723           
32 Inch Deep Sliding Shelf 23W x 32D Black Single 

Sided Vented
EA B $430.19 14.05% $369.76 See Labor Rate N/A

CPI Chatsworth      11914-119           
32 Inch Deep Sliding Shelf 19W x 32D Gray Single 

Sided Non-Vented
EA B $410.62 14.05% $352.94 See Labor Rate N/A

CPI Chatsworth      11914-123           
32 Inch Deep Sliding Shelf 23W x 32D Gray Single 

Sided Non-Vented
EA B $424.30 14.05% $364.70 See Labor Rate N/A

CPI Chatsworth      11914-219           
32 Inch Deep Sliding Shelf 19W x 32D White Single 

Sided Non-Vented
EA B $410.62 14.05% $352.94 See Labor Rate N/A

CPI Chatsworth      11914-223           
32 Inch Deep Sliding Shelf 23W x 32D White Single 

Sided Non-Vented
EA B $424.30 14.05% $364.70 See Labor Rate N/A

CPI Chatsworth      11914-719           
32 Inch Deep Sliding Shelf 19W x 32D Black Single 

Sided Non-Vented
EA B $391.07 14.05% $336.14 See Labor Rate N/A

CPI Chatsworth      11914-723           
32 Inch Deep Sliding Shelf 23W x 32D Black Single 

Sided Non-Vented
EA B $404.11 14.05% $347.34 See Labor Rate N/A

CPI Chatsworth      11922-705           Cabling Section Cover 6W x 7.5'H Black EA B $141.56 14.05% $121.67 See Labor Rate N/A

CPI Chatsworth      11922-708           Cabling Section Cover 6W x 9'H Black EA B $198.22 14.05% $170.38 See Labor Rate N/A

CPI Chatsworth      11922-715           Cabling Section Cover 6W x 8'H Black EA B $169.90 14.05% $146.03 See Labor Rate N/A

CPI Chatsworth      11923-705           Cabling Section Cover 3.65W x 7.5'H Black EA B $114.75 14.05% $98.63 See Labor Rate N/A

CPI Chatsworth      11923-708           Cabling Section Cover 3.65W x 9'H Black EA B $146.01 14.05% $125.50 See Labor Rate N/A

CPI Chatsworth      11923-715           Cabling Section Cover 3.65W x 8'H Black EA B $125.19 14.05% $107.60 See Labor Rate N/A

CPI Chatsworth      11927-001           RMU Label Kits Black EA B $105.84 14.05% $90.97 See Labor Rate N/A

CPI Chatsworth      11927-002           RMU Label Kits Black EA B $127.02 14.05% $109.18 See Labor Rate N/A

CPI Chatsworth      11953-100           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 84H Gray IBM(R) Style
EA B $169.78 14.05% $145.93 See Labor Rate N/A

CPI Chatsworth      11953-101           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 78H Gray IBM(R) Style
EA B $156.57 14.05% $134.58 See Labor Rate N/A

CPI Chatsworth      11953-102           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 72H Gray IBM(R) Style
EA B $151.15 14.05% $129.92 See Labor Rate N/A

CPI Chatsworth      11953-105           MegaFrame Multi-Mount Rails 48H Gray IBM(R) Style EA B $144.74 14.05% $124.41 See Labor Rate N/A

CPI Chatsworth      11953-200           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 84H White IBM(R) Style
EA B $169.78 14.05% $145.93 See Labor Rate N/A

CPI Chatsworth      11953-201           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 78H White IBM(R) Style
EA B $156.57 14.05% $134.58 See Labor Rate N/A

CPI Chatsworth      11953-202           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 72H White IBM(R) Style
EA B $151.15 14.05% $129.92 See Labor Rate N/A

CPI Chatsworth      11953-700           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 84H Black IBM(R) Style
EA B $161.69 14.05% $138.98 See Labor Rate N/A

CPI Chatsworth      11953-701           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 78H Black IBM(R) Style
EA B $149.12 14.05% $128.17 See Labor Rate N/A

CPI Chatsworth      11953-702           
Vertical Mounting Rails for IBM(R) eServer pSeries 

Servers 72H Black IBM(R) Style
EA B $143.94 14.05% $123.72 See Labor Rate N/A

CPI Chatsworth      11953-705           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 48H Black IBM(R) Style
EA B $137.84 14.05% $118.48 See Labor Rate N/A

CPI Chatsworth      11954-100           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 84H Gray IBM(R) Style
EA B $154.16 14.05% $132.50 See Labor Rate N/A

CPI Chatsworth      11954-101           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 78H Gray IBM(R) Style
EA B $152.52 14.05% $131.10 See Labor Rate N/A

CPI Chatsworth      11954-102           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 72H Gray IBM(R) Style
EA B $139.79 14.05% $120.15 See Labor Rate N/A

CPI Chatsworth      11954-200           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 84H White IBM(R) Style
EA B $154.16 14.05% $132.50 See Labor Rate N/A

CPI Chatsworth      11954-201           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 78H White IBM(R) Style
EA B $152.52 14.05% $131.10 See Labor Rate N/A

CPI Chatsworth      11954-202           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 72H White IBM(R) Style
EA B $139.79 14.05% $120.15 See Labor Rate N/A
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CPI Chatsworth      11954-700           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 84H Black IBM(R) Style
EA B $146.83 14.05% $126.20 See Labor Rate N/A

CPI Chatsworth      11954-701           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 78H Black IBM(R) Style
EA B $145.27 14.05% $124.86 See Labor Rate N/A

CPI Chatsworth      11954-702           
Half Length Vertical Rails for IBM(R) eServer pSeries 

Servers 72H Black IBM(R) Style
EA B $133.14 14.05% $114.44 See Labor Rate N/A

CPI Chatsworth      11959-115           Cable Runway Corner Bracket 15W x 1.5H x 15.48L EA B $89.90 14.05% $77.27 See Labor Rate N/A

CPI Chatsworth      11959-124           Cable Runway Corner Bracket 24W x 1.5H x 24.13L EA B $100.90 14.05% $86.72 See Labor Rate N/A

CPI Chatsworth      11959-215           Cable Runway Corner Bracket 15W x 1.5H x 15.48L EA B $94.38 14.05% $81.12 See Labor Rate N/A

CPI Chatsworth      11959-224           Cable Runway Corner Bracket 24W x 1.5H x 24.13L EA B $105.94 14.05% $91.06 See Labor Rate N/A

CPI Chatsworth      11959-715           Cable Runway Corner Bracket 15W x 1.5H x 15.48L EA B $89.90 14.05% $77.27 See Labor Rate N/A

CPI Chatsworth      11959-724           Cable Runway Corner Bracket 24W x 1.5H x 24.13L EA B $100.90 14.05% $86.72 See Labor Rate N/A

CPI Chatsworth      11960-106           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 6(150 mm)D Gray UL Listed
EA B $249.39 14.05% $214.36 See Labor Rate N/A

CPI Chatsworth      11960-112           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 12(300 mm)D Gray UL Listed
EA B $259.37 14.05% $222.94 See Labor Rate N/A

CPI Chatsworth      11960-118           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 18(460 mm)D Gray UL Listed
EA B $269.64 14.05% $231.76 See Labor Rate N/A

CPI Chatsworth      11960-206           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 6(150 mm)D Computer White UL Listed
EA B $249.39 14.05% $214.36 See Labor Rate N/A

CPI Chatsworth      11960-212           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 12(300 mm)D Computer White UL Listed
EA B $259.37 14.05% $222.94 See Labor Rate N/A

CPI Chatsworth      11960-218           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 18(460 mm)D Computer White UL Listed
EA B $269.64 14.05% $231.76 See Labor Rate N/A

CPI Chatsworth      11960-506           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 6(150 mm)D Clear UL Listed
EA B $237.51 14.05% $204.15 See Labor Rate N/A

CPI Chatsworth      11960-512           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 12(300 mm)D Clear UL Listed
EA B $247.01 14.05% $212.31 See Labor Rate N/A

CPI Chatsworth      11960-518           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 18(460 mm)D Clear UL Listed
EA B $256.79 14.05% $220.72 See Labor Rate N/A

CPI Chatsworth      11960-706           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 6(150 mm)D Black UL Listed
EA B $237.51 14.05% $204.15 See Labor Rate N/A

CPI Chatsworth      11960-712           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 12(300 mm)D Black UL Listed
EA B $247.01 14.05% $212.31 See Labor Rate N/A

CPI Chatsworth      11960-718           
Fixed Wall Mount Equipment Rack 19W x 24.5(622 

mm)H x 18(460 mm)D Black UL Listed
EA B $256.79 14.05% $220.72 See Labor Rate N/A

CPI Chatsworth      11961-106           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 6(150 mm)D Gray UL Listed
EA B $289.27 14.05% $248.64 See Labor Rate N/A

CPI Chatsworth      11961-112           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 12(300 mm)D Gray UL Listed
EA B $300.85 14.05% $258.59 See Labor Rate N/A

CPI Chatsworth      11961-118           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 18(460 mm)D Gray UL Listed
EA B $312.83 14.05% $268.89 See Labor Rate N/A

CPI Chatsworth      11961-206           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 6(150 mm)D Computer White UL Listed
EA B $289.27 14.05% $248.64 See Labor Rate N/A

CPI Chatsworth      11961-212           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 12(300 mm)D Computer White UL Listed
EA B $300.85 14.05% $258.59 See Labor Rate N/A

CPI Chatsworth      11961-218           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 18(460 mm)D Computer White UL Listed
EA B $312.83 14.05% $268.89 See Labor Rate N/A

CPI Chatsworth      11961-506           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 6(150 mm)D Clear UL Listed
EA B $275.50 14.05% $236.80 See Labor Rate N/A

CPI Chatsworth      11961-512           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 12(300 mm)D Clear UL Listed
EA B $286.52 14.05% $246.27 See Labor Rate N/A

CPI Chatsworth      11961-518           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 18(460 mm)D Clear UL Listed
EA B $297.93 14.05% $256.08 See Labor Rate N/A

CPI Chatsworth      11961-706           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 6(150 mm)D Black UL Listed
EA B $275.50 14.05% $236.80 See Labor Rate N/A

CPI Chatsworth      11961-712           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 12(300 mm)D Black UL Listed
EA B $286.52 14.05% $246.27 See Labor Rate N/A

CPI Chatsworth      11961-718           
Fixed Wall Mount Equipment Rack 19W x 38.5(978 

mm)H x 18(460 mm)D Black UL Listed
EA B $297.93 14.05% $256.08 See Labor Rate N/A
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CPI Chatsworth      11962-106           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 6(150 mm)D Gray UL Listed
EA B $451.21 14.05% $387.83 See Labor Rate N/A

CPI Chatsworth      11962-112           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 12(300 mm)D Gray UL Listed
EA B $469.25 14.05% $403.34 See Labor Rate N/A

CPI Chatsworth      11962-118           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 18(460 mm)D Gray UL Listed
EA B $487.83 14.05% $419.31 See Labor Rate N/A

CPI Chatsworth      11962-206           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 6(150 mm)D Computer White UL Listed
EA B $451.21 14.05% $387.83 See Labor Rate N/A

CPI Chatsworth      11962-212           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 12(300 mm)D Computer White UL Listed
EA B $469.25 14.05% $403.34 See Labor Rate N/A

CPI Chatsworth      11962-218           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 18(460 mm)D Computer White UL Listed
EA B $487.83 14.05% $419.31 See Labor Rate N/A

CPI Chatsworth      11962-506           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 6(150 mm)D Clear UL Listed
EA B $429.74 14.05% $369.38 See Labor Rate N/A

CPI Chatsworth      11962-512           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 12(300 mm)D Clear UL Listed
EA B $446.90 14.05% $384.12 See Labor Rate N/A

CPI Chatsworth      11962-518           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 18(460 mm)D Clear UL Listed
EA B $464.61 14.05% $399.35 See Labor Rate N/A

CPI Chatsworth      11962-706           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 6(150 mm)D Black UL Listed
EA B $429.74 14.05% $369.38 See Labor Rate N/A

CPI Chatsworth      11962-712           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 12(300 mm)D Black UL Listed
EA B $446.90 14.05% $384.12 See Labor Rate N/A

CPI Chatsworth      11962-718           
Fixed Wall Mount Equipment Rack 19W x 73.5(1867 

mm)H x 18(460 mm)D Black UL Listed
EA B $464.61 14.05% $399.35 See Labor Rate N/A

CPI Chatsworth      11963-106           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 6(150 mm)D Gray UL Listed
EA B $272.31 14.05% $234.06 See Labor Rate N/A

CPI Chatsworth      11963-112           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 12(300 mm)D Gray UL Listed
EA B $283.25 14.05% $243.46 See Labor Rate N/A

CPI Chatsworth      11963-118           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 18(460 mm)D Gray UL Listed
EA B $294.42 14.05% $253.06 See Labor Rate N/A

CPI Chatsworth      11963-206           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 6(150 mm)D Computer White UL Listed
EA B $272.31 14.05% $234.06 See Labor Rate N/A

CPI Chatsworth      11963-212           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 12(300 mm)D Computer White UL Listed
EA B $283.25 14.05% $243.46 See Labor Rate N/A

CPI Chatsworth      11963-218           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 18(460 mm)D Computer White UL Listed
EA B $294.42 14.05% $253.06 See Labor Rate N/A

CPI Chatsworth      11963-506           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 6(150 mm)D Clear UL Listed
EA B $259.34 14.05% $222.91 See Labor Rate N/A

CPI Chatsworth      11963-512           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 12(300 mm)D Clear UL Listed
EA B $269.76 14.05% $231.87 See Labor Rate N/A

CPI Chatsworth      11963-518           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 18(460 mm)D Clear UL Listed
EA B $280.42 14.05% $241.03 See Labor Rate N/A

CPI Chatsworth      11963-706           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 6(150 mm)D Black UL Listed
EA B $259.34 14.05% $222.91 See Labor Rate N/A

CPI Chatsworth      11963-712           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 12(300 mm)D Black UL Listed
EA B $269.76 14.05% $231.87 See Labor Rate N/A

CPI Chatsworth      11963-718           
Fixed Wall Mount Equipment Rack 23W x 24.5(622 

mm)H x 18(460 mm)D Black UL Listed
EA B $280.42 14.05% $241.03 See Labor Rate N/A

CPI Chatsworth      11964-106           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 6(150 mm)D Gray UL Listed
EA B $315.86 14.05% $271.49 See Labor Rate N/A

CPI Chatsworth      11964-112           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 12(300 mm)D Gray UL Listed
EA B $328.64 14.05% $282.48 See Labor Rate N/A

CPI Chatsworth      11964-118           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 18(460 mm)D Gray UL Listed
EA B $341.72 14.05% $293.72 See Labor Rate N/A

CPI Chatsworth      11964-206           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 6(150 mm)D Computer White UL Listed
EA B $315.86 14.05% $271.49 See Labor Rate N/A

CPI Chatsworth      11964-212           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 12(300 mm)D Computer White UL Listed
EA B $328.64 14.05% $282.48 See Labor Rate N/A

CPI Chatsworth      11964-218           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 18(460 mm)D Computer White UL Listed
EA B $341.72 14.05% $293.72 See Labor Rate N/A
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CPI Chatsworth      11964-506           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 6(150 mm)D Clear UL Listed
EA B $300.83 14.05% $258.57 See Labor Rate N/A

CPI Chatsworth      11964-512           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 12(300 mm)D Clear UL Listed
EA B $312.99 14.05% $269.02 See Labor Rate N/A

CPI Chatsworth      11964-518           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 18(460 mm)D Clear UL Listed
EA B $325.45 14.05% $279.73 See Labor Rate N/A

CPI Chatsworth      11964-706           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 6(150 mm)D Black UL Listed
EA B $300.83 14.05% $258.57 See Labor Rate N/A

CPI Chatsworth      11964-712           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 12(300 mm)D Black UL Listed
EA B $312.99 14.05% $269.02 See Labor Rate N/A

CPI Chatsworth      11964-718           
Fixed Wall Mount Equipment Rack 23W x 38.5(978 

mm)H x 18(460 mm)D Black UL Listed
EA B $325.45 14.05% $279.73 See Labor Rate N/A

CPI Chatsworth      11965-106           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 6(150 mm)D Gray UL Listed
EA B $492.68 14.05% $423.47 See Labor Rate N/A

CPI Chatsworth      11965-112           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 12(300 mm)D Gray UL Listed
EA B $512.43 14.05% $440.45 See Labor Rate N/A

CPI Chatsworth      11965-118           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 18(460 mm)D Gray UL Listed
EA B $532.73 14.05% $457.90 See Labor Rate N/A

CPI Chatsworth      11965-206           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 6(150 mm)D Computer White UL Listed
EA B $492.68 14.05% $423.47 See Labor Rate N/A

CPI Chatsworth      11965-212           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 12(300 mm)D Computer White UL Listed
EA B $512.43 14.05% $440.45 See Labor Rate N/A

CPI Chatsworth      11965-218           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 18(460 mm)D Computer White UL Listed
EA B $532.73 14.05% $457.90 See Labor Rate N/A

CPI Chatsworth      11965-506           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 6(150 mm)D Clear UL Listed
EA B $469.22 14.05% $403.31 See Labor Rate N/A

CPI Chatsworth      11965-512           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 12(300 mm)D Clear UL Listed
EA B $488.04 14.05% $419.48 See Labor Rate N/A

CPI Chatsworth      11965-518           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 18(460 mm)D Clear UL Listed
EA B $507.35 14.05% $436.08 See Labor Rate N/A

CPI Chatsworth      11965-706           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 6(150 mm)D Black UL Listed
EA B $469.22 14.05% $403.31 See Labor Rate N/A

CPI Chatsworth      11965-712           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 12(300 mm)D Black UL Listed
EA B $488.04 14.05% $419.48 See Labor Rate N/A

CPI Chatsworth      11965-718           
Fixed Wall Mount Equipment Rack 23W x 73.5(1867 

mm)H x 18(460 mm)D Black UL Listed
EA B $507.35 14.05% $436.08 See Labor Rate N/A

CPI Chatsworth      11972-102           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU 43 RMU Top Panel - Vented Rail Type - 

Square Punched Sides - Yes Front Door - No Door 

Rear Door - No Door Fully Assembled

EA B $2,944.47 14.05% $2,530.86 See Labor Rate N/A

CPI Chatsworth      11972-112           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,573.09 14.05% $3,071.18 See Labor Rate N/A

CPI Chatsworth      11972-122           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Solid Metal Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,560.51 14.05% $3,060.37 See Labor Rate N/A

CPI Chatsworth      11972-132           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Vented Plexiglass 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,686.25 14.05% $3,168.44 See Labor Rate N/A

CPI Chatsworth      11972-142           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Perforated Metal 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,661.09 14.05% $3,146.82 See Labor Rate N/A

CPI Chatsworth      11972-202           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - No Door Rear Door - 

No Door Fully Assembled

EA B $2,944.47 14.05% $2,530.86 See Labor Rate N/A
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CPI Chatsworth      11972-212           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,573.09 14.05% $3,071.18 See Labor Rate N/A

CPI Chatsworth      11972-222           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Solid Metal Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,560.51 14.05% $3,060.37 See Labor Rate N/A

CPI Chatsworth      11972-232           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Vented Plexiglass 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,686.25 14.05% $3,168.44 See Labor Rate N/A

CPI Chatsworth      11972-242           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Perforated Metal 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,661.09 14.05% $3,146.82 See Labor Rate N/A

CPI Chatsworth      11972-702           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - No Door Rear Door - 

No Door Fully Assembled

EA B $2,804.25 14.05% $2,410.34 See Labor Rate N/A

CPI Chatsworth      11972-712           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,402.96 14.05% $2,924.95 See Labor Rate N/A

CPI Chatsworth      11972-722           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Solid Metal Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,390.97 14.05% $2,914.64 See Labor Rate N/A

CPI Chatsworth      11972-732           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Vented Plexiglass 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,510.70 14.05% $3,017.56 See Labor Rate N/A

CPI Chatsworth      11972-742           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - Yes Front Door - Perforated Metal 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,486.75 14.05% $2,996.97 See Labor Rate N/A

CPI Chatsworth      11973-102           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - No Door Rear Door - 

No Door Fully Assembled

EA B $2,529.57 14.05% $2,174.24 See Labor Rate N/A

CPI Chatsworth      11973-112           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Solid Plexiglass Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,158.19 14.05% $2,714.56 See Labor Rate N/A

CPI Chatsworth      11973-122           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Perforated Metal Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,145.63 14.05% $2,703.77 See Labor Rate N/A

CPI Chatsworth      11973-132           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Vented Plexiglass 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,271.34 14.05% $2,811.82 See Labor Rate N/A

CPI Chatsworth      11973-142           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Perforated Metal Door 

Rear Door - Perforated Metal Door Fully Assembled

EA B $3,246.22 14.05% $2,790.23 See Labor Rate N/A

CPI Chatsworth      11973-202           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - No Door Rear Door - 

No Door Fully Assembled

EA B $2,529.57 14.05% $2,174.24 See Labor Rate N/A
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CPI Chatsworth      11973-212           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Solid Plexiglass Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,158.19 14.05% $2,714.56 See Labor Rate N/A

CPI Chatsworth      11973-222           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Perforated Metal Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,145.63 14.05% $2,703.77 See Labor Rate N/A

CPI Chatsworth      11973-232           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Vented Plexiglass 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,271.34 14.05% $2,811.82 See Labor Rate N/A

CPI Chatsworth      11973-242           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Perforated Metal Door 

Rear Door - Perforated Metal Door Fully Assembled

EA B $3,246.22 14.05% $2,790.23 See Labor Rate N/A

CPI Chatsworth      11973-702           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - No Door Rear Door - 

No Door Fully Assembled

EA B $2,409.10 14.05% $2,070.70 See Labor Rate N/A

CPI Chatsworth      11973-712           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Solid Plexiglass Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $3,007.79 14.05% $2,585.29 See Labor Rate N/A

CPI Chatsworth      11973-722           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Perforated Metal Door 

Rear Door - Solid Metal Door Fully Assembled

EA B $2,995.84 14.05% $2,575.02 See Labor Rate N/A

CPI Chatsworth      11973-732           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Vented Plexiglass 

Door Rear Door - Perforated Metal Door Fully 

EA B $3,115.59 14.05% $2,677.95 See Labor Rate N/A

CPI Chatsworth      11973-742           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Top Panel - Vented Rail Type - Square 

Punched Sides - No Front Door - Perforated Metal Door 

Rear Door - Perforated Metal Door Fully Assembled

EA B $3,091.62 14.05% $2,657.34 See Labor Rate N/A

CPI Chatsworth      11974-102           

Seismic Frame Cabinet System 19W x 84H x 36D Gray 

43 RMU  Rail Type - Square Punched Frame only, no 

top, sides or doors Fully Assembled

EA B $2,378.71 14.05% $2,044.57 See Labor Rate N/A

CPI Chatsworth      11974-202           

Seismic Frame Cabinet System 19W x 84H x 36D 

White 43 RMU Rail Type - Square PunchedFrame only, 

no top, sides or doors Fully Assembled

EA B $2,378.71 14.05% $2,044.57 See Labor Rate N/A

CPI Chatsworth      11974-702           

Seismic Frame Cabinet System 19W x 84H x 36D Black 

43 RMU Rail Type - Square PunchedFrame only, no 

top, sides or doors Fully Assembled

EA B $2,265.44 14.05% $1,947.21 See Labor Rate N/A

CPI Chatsworth      11996-224           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 30D White 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $715.14 14.05% $614.68 See Labor Rate N/A

CPI Chatsworth      11996-236           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 30D White 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $795.38 14.05% $683.65 See Labor Rate N/A

CPI Chatsworth      11996-248           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 30D White 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $949.21 14.05% $815.88 See Labor Rate N/A
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CPI Chatsworth      11996-724           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 30D Black 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $681.09 14.05% $585.42 See Labor Rate N/A

CPI Chatsworth      11996-736           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 30D Black 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $757.52 14.05% $651.11 See Labor Rate N/A

CPI Chatsworth      11996-748           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 30D Black 

43 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Metal Door Rear Door - 

Wall Mount Panel Assembled, Non-reusable Carton

EA B $904.01 14.05% $777.02 See Labor Rate N/A

CPI Chatsworth      12035-001           2 Inch Open C Ring 2W x 2.8D Gray EA B $4.61 14.07% $3.96 See Labor Rate N/A

CPI Chatsworth      12035-011           
2 Inch Open C Ring, Carton of 100 2W x 2.8D Gray 

Carton of 100
EA B $345.42 14.05% $296.90 See Labor Rate N/A

CPI Chatsworth      12047-501           Base Angle 25W x 6D Clear EA B $149.35 14.05% $128.37 See Labor Rate N/A

CPI Chatsworth      12062-119           Sliding Single Keyboard Tray 19W x 3.27H Gray EA B $237.41 14.05% $204.06 See Labor Rate N/A

CPI Chatsworth      12062-123           Sliding Single Keyboard Tray 23W x 3.27H Gray EA B $256.55 14.05% $220.51 See Labor Rate N/A

CPI Chatsworth      12062-219           Sliding Single Keyboard Tray 19W x 3.27H White EA B $237.41 14.05% $204.06 See Labor Rate N/A

CPI Chatsworth      12062-223           Sliding Single Keyboard Tray 23W x 3.27H White EA B $256.55 14.05% $220.51 See Labor Rate N/A

CPI Chatsworth      12062-519           Sliding Single Keyboard Tray 19W x 3.27H Clear EA B $226.10 14.05% $194.34 See Labor Rate N/A

CPI Chatsworth      12062-523           Sliding Single Keyboard Tray 23W x 3.27H Clear EA B $244.34 14.05% $210.02 See Labor Rate N/A

CPI Chatsworth      12062-719           Sliding Single Keyboard Tray 19W x 3.27H Black EA B $226.10 14.05% $194.34 See Labor Rate N/A

CPI Chatsworth      12062-723           Sliding Single Keyboard Tray 23W x 3.27H Black EA B $244.34 14.05% $210.02 See Labor Rate N/A

CPI Chatsworth      12086-119           
Tower CPU Adjustable Tie-Down Brackets 19W Gray 

Depth Capacity: 22 in
EA B $188.46 14.05% $161.99 See Labor Rate N/A

CPI Chatsworth      12086-123           
Tower CPU Adjustable Tie-Down Brackets 23W Gray 

Depth Capacity: 22 in
EA B $203.68 14.05% $175.07 See Labor Rate N/A

CPI Chatsworth      12086-219           
Tower CPU Adjustable Tie-Down Brackets 19W White 

Depth Capacity: 22 in
EA B $188.46 14.05% $161.99 See Labor Rate N/A

CPI Chatsworth      12086-223           
Tower CPU Adjustable Tie-Down Brackets 23W White 

Depth Capacity: 22 in
EA B $203.68 14.05% $175.07 See Labor Rate N/A

CPI Chatsworth      12086-519           
Tower CPU Adjustable Tie-Down Brackets 19W Clear 

Depth Capacity: 22 in
EA B $179.49 14.05% $154.28 See Labor Rate N/A

CPI Chatsworth      12086-523           
Tower CPU Adjustable Tie-Down Brackets 23W Clear 

Depth Capacity: 22 in
EA B $193.99 14.05% $166.74 See Labor Rate N/A

CPI Chatsworth      12086-719           
Tower CPU Adjustable Tie-Down Brackets 19W Black 

Depth Capacity: 22 in
EA B $179.49 14.05% $154.28 See Labor Rate N/A

CPI Chatsworth      12086-723           
Tower CPU Adjustable Tie-Down Brackets 23W Black 

Depth Capacity: 22 in
EA B $193.99 14.05% $166.74 See Labor Rate N/A

CPI Chatsworth      12087-119           
Tower CPU Adjustable Tie-Down Brackets 19W Gray 

Depth Capacity: 27 in
EA B $199.78 14.05% $171.72 See Labor Rate N/A

CPI Chatsworth      12087-123           
Tower CPU Adjustable Tie-Down Brackets 23W Gray 

Depth Capacity: 27 in
EA B $215.93 14.05% $185.60 See Labor Rate N/A

CPI Chatsworth      12087-219           
Tower CPU Adjustable Tie-Down Brackets 19W White 

Depth Capacity: 27 in
EA B $199.78 14.05% $171.72 See Labor Rate N/A

CPI Chatsworth      12087-223           
Tower CPU Adjustable Tie-Down Brackets 23W White 

Depth Capacity: 27 in
EA B $203.71 14.05% $175.10 See Labor Rate N/A

CPI Chatsworth      12087-519           
Tower CPU Adjustable Tie-Down Brackets 19W Clear 

Depth Capacity: 27 in
EA B $190.26 14.05% $163.54 See Labor Rate N/A

CPI Chatsworth      12087-523           
Tower CPU Adjustable Tie-Down Brackets 23W Clear 

Depth Capacity: 27 in
EA B $205.65 14.05% $176.76 See Labor Rate N/A

CPI Chatsworth      12087-719           
Tower CPU Adjustable Tie-Down Brackets 19W Black 

Depth Capacity: 27 in
EA B $190.26 14.05% $163.54 See Labor Rate N/A

CPI Chatsworth      12087-723           
Tower CPU Adjustable Tie-Down Brackets 23W Black 

Depth Capacity: 27 in
EA B $205.65 14.05% $176.76 See Labor Rate N/A

CPI Chatsworth      12091-119           Variable Height Tie-Down Bracket 19W Gray EA B $29.24 14.05% $25.13 See Labor Rate N/A

CPI Chatsworth      12091-123           Variable Height Tie-Down Bracket 23W Gray EA B $31.60 14.04% $27.16 See Labor Rate N/A

CPI Chatsworth      12091-219           Variable Height Tie-Down Bracket 19W White EA B $29.24 14.05% $25.13 See Labor Rate N/A

CPI Chatsworth      12091-223           Variable Height Tie-Down Bracket 23W White EA B $31.60 14.04% $27.16 See Labor Rate N/A
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CPI Chatsworth      12091-519           Variable Height Tie-Down Bracket 19W Clear EA B $27.85 14.05% $23.94 See Labor Rate N/A

CPI Chatsworth      12091-523           Variable Height Tie-Down Bracket 23W Clear EA B $30.09 14.05% $25.86 See Labor Rate N/A

CPI Chatsworth      12091-719           Variable Height Tie-Down Bracket 19W Black EA B $27.85 14.05% $23.94 See Labor Rate N/A

CPI Chatsworth      12091-723           Variable Height Tie-Down Bracket 23W Black EA B $30.09 14.05% $25.86 See Labor Rate N/A

CPI Chatsworth      12096-103           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

7'H x 12.75D Gray
EA B $421.02 14.05% $361.88 See Labor Rate N/A

CPI Chatsworth      12096-108           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

9'H x 12.75D Gray
EA B $499.80 14.05% $429.59 See Labor Rate N/A

CPI Chatsworth      12096-115           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

8'H x 12.75D Gray
EA B $473.04 14.05% $406.59 See Labor Rate N/A

CPI Chatsworth      12096-203           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

7'H x 12.75D White
EA B $421.02 14.05% $361.88 See Labor Rate N/A

CPI Chatsworth      12096-208           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

9'H x 12.75D White
EA B $499.80 14.05% $429.59 See Labor Rate N/A

CPI Chatsworth      12096-215           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

8'H x 12.75D White
EA B $473.04 14.05% $406.59 See Labor Rate N/A

CPI Chatsworth      12096-503           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

7'H x 12.75D Clear
EA B $400.96 14.05% $344.64 See Labor Rate N/A

CPI Chatsworth      12096-508           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

9'H x 12.75D Clear
EA B $476.00 14.05% $409.14 See Labor Rate N/A

CPI Chatsworth      12096-515           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

8'H x 12.75D Clear
EA B $450.52 14.05% $387.23 See Labor Rate N/A

CPI Chatsworth      12096-703           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

7'H x 12.75D Black
EA B $400.96 14.05% $344.64 See Labor Rate N/A

CPI Chatsworth      12096-708           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

9'H x 12.75D Black
EA B $476.00 14.05% $409.14 See Labor Rate N/A

CPI Chatsworth      12096-715           
Double-Sided Narrow Vertical Cabling Section 3.65W x 

8'H x 12.75D Black
EA B $450.52 14.05% $387.23 See Labor Rate N/A

CPI Chatsworth      12100-106           Cable Runway Radius Drop, Cross Member 5W Gray EA B $28.25 14.04% $24.28 See Labor Rate N/A

CPI Chatsworth      12100-107           Cable Runway Radius Drop, Cross Member Gray EA B $31.45 14.05% $27.03 See Labor Rate N/A

CPI Chatsworth      12100-109           Cable Runway Radius Drop, Cross Member 8W Gray EA B $31.06 14.05% $26.70 See Labor Rate N/A

CPI Chatsworth      12100-110           Cable Runway Radius Drop, Cross Member Gray EA B $32.86 14.05% $28.24 See Labor Rate N/A

CPI Chatsworth      12100-112           Cable Runway Radius Drop, Cross Member 11W Gray EA B $34.15 14.04% $29.35 See Labor Rate N/A

CPI Chatsworth      12100-116           Cable Runway Radius Drop, Cross Member Gray EA B $36.14 14.04% $31.06 See Labor Rate N/A

CPI Chatsworth      12100-118           Cable Runway Radius Drop, Cross Member 17W Gray EA B $37.60 14.04% $32.32 See Labor Rate N/A

CPI Chatsworth      12100-206           Cable Runway Radius Drop, Cross Member 5W White EA B $29.65 14.05% $25.48 See Labor Rate N/A

CPI Chatsworth      12100-207           Cable Runway Radius Drop, Cross Member White EA B $33.03 14.05% $28.39 See Labor Rate N/A

CPI Chatsworth      12100-209           Cable Runway Radius Drop, Cross Member 8W White EA B $32.62 14.04% $28.04 See Labor Rate N/A

CPI Chatsworth      12100-210           Cable Runway Radius Drop, Cross Member White EA B $34.51 14.05% $29.66 See Labor Rate N/A

CPI Chatsworth      12100-212           Cable Runway Radius Drop, Cross Member 11W White EA B $35.87 14.05% $30.83 See Labor Rate N/A

CPI Chatsworth      12100-216           Cable Runway Radius Drop, Cross Member White EA B $37.94 14.04% $32.61 See Labor Rate N/A

CPI Chatsworth      12100-218           Cable Runway Radius Drop, Cross Member 17W White EA B $39.49 14.05% $33.94 See Labor Rate N/A

CPI Chatsworth      12100-706           Cable Runway Radius Drop, Cross Member 5W Black EA B $28.25 14.04% $24.28 See Labor Rate N/A

CPI Chatsworth      12100-707           Cable Runway Radius Drop, Cross Member Black EA B $31.45 14.05% $27.03 See Labor Rate N/A

CPI Chatsworth      12100-709           Cable Runway Radius Drop, Cross Member 8W Black EA B $31.06 14.05% $26.70 See Labor Rate N/A

CPI Chatsworth      12100-710           Cable Runway Radius Drop, Cross Member Black EA B $32.86 14.05% $28.24 See Labor Rate N/A

CPI Chatsworth      12100-712           Cable Runway Radius Drop, Cross Member 11W Black EA B $34.15 14.04% $29.35 See Labor Rate N/A

CPI Chatsworth      12100-715           CBL RWAY,RAD DROP,14,BK EA B $35.90 14.04% $30.86 See Labor Rate N/A

CPI Chatsworth      12100-716           Cable Runway Radius Drop, Cross Member Black EA B $36.14 14.04% $31.06 See Labor Rate N/A

CPI Chatsworth      12100-718           Cable Runway Radius Drop, Cross Member 17W Black EA B $37.60 14.04% $32.32 See Labor Rate N/A

CPI Chatsworth      12101-101           Cable Runway Radius Drop, Stringer 10.25W Gray EA B $37.60 14.04% $32.32 See Labor Rate N/A

CPI Chatsworth      12101-102           Cable Runway Radius Drop, Stringer 7.75W Gray EA B $34.15 14.04% $29.35 See Labor Rate N/A

CPI Chatsworth      12101-103           Cable Runway Radius Drop, Stringer 5W Gray EA B $31.06 14.05% $26.70 See Labor Rate N/A

CPI Chatsworth      12101-201           Cable Runway Radius Drop, Stringer 10.25W White EA B $39.49 14.05% $33.94 See Labor Rate N/A

CPI Chatsworth      12101-202           Cable Runway Radius Drop, Stringer 7.75W White EA B $35.87 14.05% $30.83 See Labor Rate N/A

CPI Chatsworth      12101-203           Cable Runway Radius Drop, Stringer 5W White EA B $32.62 14.04% $28.04 See Labor Rate N/A

CPI Chatsworth      12101-701           Cable Runway Radius Drop, Stringer 1.25W Black EA B $37.60 14.04% $32.32 See Labor Rate N/A

CPI Chatsworth      12101-702           Cable Runway Radius Drop, Stringer 7.75W Black EA B $34.15 14.04% $29.35 See Labor Rate N/A

CPI Chatsworth      12101-703           Cable Runway Radius Drop, Stringer 5W Black EA B $31.06 14.05% $26.70 See Labor Rate N/A

CPI Chatsworth      12115-109           Cable Runway Movable Cross Member 9W Gray EA B $47.46 14.04% $40.79 See Labor Rate N/A

CPI Chatsworth      12115-112           Cable Runway Movable Cross Member 12W Gray EA B $52.22 14.04% $44.89 See Labor Rate N/A
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CPI Chatsworth      12115-118           Cable Runway Movable Cross Member 18W Gray EA B $57.43 14.05% $49.36 See Labor Rate N/A

CPI Chatsworth      12115-209           Cable Runway Movable Cross Member 9W White EA B $49.84 14.04% $42.84 See Labor Rate N/A

CPI Chatsworth      12115-212           Cable Runway Movable Cross Member 12W White EA B $54.84 14.05% $47.14 See Labor Rate N/A

CPI Chatsworth      12115-218           Cable Runway Movable Cross Member 18W White EA B $60.30 14.05% $51.83 See Labor Rate N/A

CPI Chatsworth      12115-709           Cable Runway Movable Cross Member 9W Black EA B $47.46 14.04% $40.79 See Labor Rate N/A

CPI Chatsworth      12115-712           Cable Runway Movable Cross Member 12W Black EA B $52.22 14.04% $44.89 See Labor Rate N/A

CPI Chatsworth      12115-718           Cable Runway Movable Cross Member 18W Black EA B $57.43 14.05% $49.36 See Labor Rate N/A

CPI Chatsworth      12121-109           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts Gray 5 to 9W
EA B $53.19 14.04% $45.72 See Labor Rate N/A

CPI Chatsworth      12121-112           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts Gray 10 to 12W
EA B $55.28 14.04% $47.52 See Labor Rate N/A

CPI Chatsworth      12121-118           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts Gray 15 to 18W
EA B $57.49 14.04% $49.42 See Labor Rate N/A

CPI Chatsworth      12121-209           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts White 5 to 9W
EA B $55.86 14.05% $48.01 See Labor Rate N/A

CPI Chatsworth      12121-212           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts White 10 to 12W
EA B $58.04 14.05% $49.89 See Labor Rate N/A

CPI Chatsworth      12121-218           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts White 15 to 18W
EA B $60.38 14.04% $51.90 See Labor Rate N/A

CPI Chatsworth      12121-709           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts Black 5 to 9W
EA B $53.19 14.04% $45.72 See Labor Rate N/A

CPI Chatsworth      12121-712           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts Black 10 to 12W
EA B $55.28 14.04% $47.52 See Labor Rate N/A

CPI Chatsworth      12121-718           
6Channel Rack-To-Runway Mounting Plate Using J-

Bolts Black 15 to 18W
EA B $57.49 14.04% $49.42 See Labor Rate N/A

CPI Chatsworth      12127-001           
Closed Composite Distribution Rings 1.86W x 4.87H x 

2.37D Gray
EA B $5.32 14.04% $4.57 See Labor Rate N/A

CPI Chatsworth      12127-011           
Closed Composite Distribution Rings 1.86W x 4.87H x 

2.37D Gray  Carton of 100
EA B $431.82 14.05% $371.16 See Labor Rate N/A

CPI Chatsworth      12170-106           
Quick Ship Cable Runway Kit 6W x 1.5H x 9'L Gray 

Cable Capacity - 474
EA B $178.74 14.05% $153.63 See Labor Rate N/A

CPI Chatsworth      12170-109           
Quick Ship Cable Runway Kit 9W x 1.5H x 9'L Gray 

Cable Capacity - 710
EA B $186.59 14.05% $160.38 See Labor Rate N/A

CPI Chatsworth      12170-112           
Quick Ship Cable Runway Kit 12W x 1.5H x 9'L Gray 

Cable Capacity - 947
EA B $197.64 14.05% $169.88 See Labor Rate N/A

CPI Chatsworth      12170-206           
Quick Ship Cable Runway Kit 6W x 1.5H x 9'L White 

Cable Capacity - 474
EA B $187.68 14.05% $161.32 See Labor Rate N/A

CPI Chatsworth      12170-209           
Quick Ship Cable Runway Kit 9W x 1.5H x 9'L White 

Cable Capacity - 710
EA B $195.93 14.05% $168.41 See Labor Rate N/A

CPI Chatsworth      12170-212           
Quick Ship Cable Runway Kit 12W x 1.5H x 9'L White 

Cable Capacity - 947
EA B $207.52 14.05% $178.37 See Labor Rate N/A

CPI Chatsworth      12170-706           
Quick Ship Cable Runway Kit 6W x 1.5H x 9'L Black 

Cable Capacity - 474
EA B $178.74 14.05% $153.63 See Labor Rate N/A

CPI Chatsworth      12170-709           
Quick Ship Cable Runway Kit 9W x 1.5H x 9'L Black 

Cable Capacity - 710
EA B $186.59 14.05% $160.38 See Labor Rate N/A

CPI Chatsworth      12170-712           
Quick Ship Cable Runway Kit 12W x 1.5H x 9'L Black 

Cable Capacity - 947
EA B $197.64 14.05% $169.88 See Labor Rate N/A

CPI Chatsworth      12176-101           Patch Panel Wire Management Bar 19W x 0.62H Gray EA B $41.97 14.04% $36.08 See Labor Rate N/A

CPI Chatsworth      12176-201           Patch Panel Wire Management Bar 19W x 0.62H White EA B $41.97 14.04% $36.08 See Labor Rate N/A

CPI Chatsworth      12176-501           Patch Panel Wire Management Bar 19W x 0.62H Clear EA B $39.97 14.05% $34.35 See Labor Rate N/A

CPI Chatsworth      12176-701           Patch Panel Wire Management Bar 19W x 0.62H Black EA B $39.97 14.05% $34.35 See Labor Rate N/A

CPI Chatsworth      12183-119           Upper Tray 19W x 2.22H x 3.5D Gray EA B $125.38 14.05% $107.77 See Labor Rate N/A

CPI Chatsworth      12183-123           Upper Tray 23W x 2.22H x 3.5D Gray EA B $130.39 14.05% $112.07 See Labor Rate N/A

CPI Chatsworth      12183-219           Upper Tray 19W x 2.22H x 3.5D White EA B $125.38 14.05% $107.77 See Labor Rate N/A

CPI Chatsworth      12183-223           Upper Tray 23W x 2.22H x 3.5D White EA B $130.39 14.05% $112.07 See Labor Rate N/A

CPI Chatsworth      12183-519           Upper Tray 19W x 2.22H x 3.5D Clear EA B $119.41 14.05% $102.64 See Labor Rate N/A

CPI Chatsworth      12183-523           Upper Tray 23W x 2.22H x 3.5D Clear EA B $124.19 14.05% $106.74 See Labor Rate N/A

CPI Chatsworth      12183-719           Upper Tray 19W x 2.22H x 3.5D Black EA B $119.41 14.05% $102.64 See Labor Rate N/A

CPI Chatsworth      12183-723           Upper Tray 23W x 2.22H x 3.5D Black EA B $124.19 14.05% $106.74 See Labor Rate N/A

CPI Chatsworth      12185-119           Lower Tray, Single 19W x 2.22H x 3.5D Gray EA B $144.52 14.05% $124.22 See Labor Rate N/A
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CPI Chatsworth      12185-123           Lower Tray, Single 23W x 2.22H x 3.5D Gray EA B $150.28 14.05% $129.17 See Labor Rate N/A

CPI Chatsworth      12185-219           Lower Tray, Single 19W x 2.22H x 3.5D White EA B $144.52 14.05% $124.22 See Labor Rate N/A

CPI Chatsworth      12185-223           Lower Tray, Single 23W x 2.22H x 3.5D White EA B $150.28 14.05% $129.17 See Labor Rate N/A

CPI Chatsworth      12185-519           Lower Tray, Single 19W x 2.22H x 3.5D Clear EA B $137.63 14.05% $118.30 See Labor Rate N/A

CPI Chatsworth      12185-523           Lower Tray, Single 23W x 2.22H x 3.5D Clear EA B $143.12 14.05% $123.02 See Labor Rate N/A

CPI Chatsworth      12185-719           Lower Tray, Single 19W x 2.22H x 3.5D Black EA B $137.63 14.05% $118.30 See Labor Rate N/A

CPI Chatsworth      12185-723           Lower Tray, Single 23W x 2.22H x 3.5D Black EA B $143.12 14.05% $123.02 See Labor Rate N/A

CPI Chatsworth      12186-101           Transition Plate 15.5W Gray EA B $47.77 14.05% $41.06 See Labor Rate N/A

CPI Chatsworth      12186-201           Transition Plate 15.5W White EA B $47.77 14.05% $41.06 See Labor Rate N/A

CPI Chatsworth      12186-501           Transition Plate 15.5W Clear EA B $45.49 14.05% $39.10 See Labor Rate N/A

CPI Chatsworth      12186-701           Transition Plate 15.5W Black EA B $45.49 14.05% $39.10 See Labor Rate N/A

CPI Chatsworth      12187-119           Lower Tray, Double 19W x 3.97H x 3.5D Gray EA B $173.42 14.05% $149.06 See Labor Rate N/A

CPI Chatsworth      12187-123           Lower Tray, Double 23W x 3.97H x 3.5D Gray EA B $180.34 14.05% $155.01 See Labor Rate N/A

CPI Chatsworth      12187-219           Lower Tray, Double 19W x 3.97H x 3.5D White EA B $173.42 14.05% $149.06 See Labor Rate N/A

CPI Chatsworth      12187-223           Lower Tray, Double 23W x 3.97H x 3.5D White EA B $180.34 14.05% $155.01 See Labor Rate N/A

CPI Chatsworth      12187-519           Lower Tray, Double 19W x 3.97H x 3.5D Clear EA B $165.16 14.05% $141.96 See Labor Rate N/A

CPI Chatsworth      12187-523           Lower Tray, Double 23W x 3.97H x 3.5D Clear EA B $171.73 14.05% $147.61 See Labor Rate N/A

CPI Chatsworth      12187-719           Lower Tray, Double 19W x 3.97H x 3.5D Black EA B $165.16 14.05% $141.96 See Labor Rate N/A

CPI Chatsworth      12187-723           Lower Tray, Double 23W x 3.97H x 3.5D Black EA B $171.73 14.05% $147.61 See Labor Rate N/A

CPI Chatsworth      12188-001           Cabling Section Cover 6W x 7'H Black EA B $219.13 14.05% $188.35 See Labor Rate N/A

CPI Chatsworth      12189-001           Cabling Section Cover 3.65W x 7'H Black EA B $187.99 14.05% $161.58 See Labor Rate N/A

CPI Chatsworth      12193-101           
Sliding Keyboard and Mouse Tray 19W x 3.3H Gray 

Single Sided
EA B $395.52 14.05% $339.96 See Labor Rate N/A

CPI Chatsworth      12193-201           
Sliding Keyboard and Mouse Tray 19W x 3.3H White 

Single Sided
EA B $395.52 14.05% $339.96 See Labor Rate N/A

CPI Chatsworth      12193-501           
Sliding Keyboard and Mouse Tray 19W x 3.3H Clear 

Single Sided
EA B $376.69 14.05% $323.78 See Labor Rate N/A

CPI Chatsworth      12193-701           
Sliding Keyboard and Mouse Tray 19W x 3.3H Black 

Single Sided
EA B $376.69 14.05% $323.78 See Labor Rate N/A

CPI Chatsworth      12210-101           Rack Channel Cable Clip Gray EA B $45.51 14.05% $39.12 See Labor Rate N/A

CPI Chatsworth      12210-201           Rack Channel Cable Clip White EA B $45.51 14.05% $39.12 See Labor Rate N/A

CPI Chatsworth      12210-501           Rack Channel Cable Clip Clear EA B $43.35 14.05% $37.26 See Labor Rate N/A

CPI Chatsworth      12210-701           Rack Channel Cable Clip Black EA B $43.35 14.05% $37.26 See Labor Rate N/A

CPI Chatsworth      12219-201           Louver Shut-Off Panel, White EA B $38.51 14.05% $33.10 See Labor Rate N/A

CPI Chatsworth      12219-701           Louver Shut-Off Panel, Black EA B $36.67 14.05% $31.52 See Labor Rate N/A

CPI Chatsworth      12220-219           Axial Fan and Cover Kit White EA B $840.41 14.05% $722.36 See Labor Rate N/A

CPI Chatsworth      12220-223           Axial Fan and Cover Kit White EA B $874.70 14.05% $751.83 See Labor Rate N/A

CPI Chatsworth      12220-719           Axial Fan and Cover Kit Black EA B $800.39 14.05% $687.96 See Labor Rate N/A

CPI Chatsworth      12220-723           Axial Fan and Cover Kit Black EA B $833.05 14.05% $716.03 See Labor Rate N/A

CPI Chatsworth      12227-119           
Extra-Extended Sliding Equipment Shelf 19W x 7.33H x 

24.52D Gray Double Sided Non-Vented
EA B $423.74 14.05% $364.22 See Labor Rate N/A

CPI Chatsworth      12227-123           
Extra-Extended Sliding Equipment Shelf 23W x 7.33H x 

24.52D Gray Double Sided Non-Vented
EA B $480.88 14.05% $413.33 See Labor Rate N/A

CPI Chatsworth      12227-219           
Extra-Extended Sliding Equipment Shelf 19W x 7.33H x 

24.52D White Double Sided Non-Vented
EA B $423.74 14.05% $364.22 See Labor Rate N/A

CPI Chatsworth      12227-223           
Extra-Extended Sliding Equipment Shelf 23W x 7.33H x 

24.52D White Double Sided Non-Vented
EA B $480.88 14.05% $413.33 See Labor Rate N/A

CPI Chatsworth      12227-519           
Extra-Extended Sliding Equipment Shelf 19W x 7.33H x 

24.52D Clear Double Sided Non-Vented
EA B $403.55 14.05% $346.86 See Labor Rate N/A

CPI Chatsworth      12227-523           
Extra-Extended Sliding Equipment Shelf 23W x 7.33H x 

24.52D Clear Double Sided Non-Vented
EA B $457.98 14.05% $393.65 See Labor Rate N/A

CPI Chatsworth      12227-719           
Extra-Extended Sliding Equipment Shelf 19W x 7.33H x 

24.52D Black Double Sided Non-Vented
EA B $403.55 14.05% $346.86 See Labor Rate N/A

CPI Chatsworth      12227-723           
Extra-Extended Sliding Equipment Shelf 23W x 7.33H x 

24.52D Black Double Sided Non-Vented
EA B $457.98 14.05% $393.65 See Labor Rate N/A

CPI Chatsworth      12228-101           Double-Wide Cable Ring 2.8W x 2.3H x 4D Gray EA B $16.88 14.04% $14.51 See Labor Rate N/A

CPI Chatsworth      12228-111           
Double-Wide Cable Ring 2.8W x 2.3H x 4D Gray Box of 

100
EA B $1,517.98 14.05% $1,304.75 See Labor Rate N/A

CPI Chatsworth      12228-201           Double-Wide Cable Ring 2.8W x 2.3H x 4D White EA B $16.88 14.04% $14.51 See Labor Rate N/A

CPI Chatsworth      12228-211           
Double-Wide Cable Ring 2.8W x 2.3H x 4D White Box 

of 100
EA B $1,517.98 14.05% $1,304.75 See Labor Rate N/A
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CPI Chatsworth      12228-501           Double-Wide Cable Ring 2.8W x 2.3H x 4D Clear EA B $16.07 14.06% $13.81 See Labor Rate N/A

CPI Chatsworth      12228-511           
Double-Wide Cable Ring 2.8W x 2.3H x 4D Clear Box 

of 100
EA B $1,445.70 14.05% $1,242.62 See Labor Rate N/A

CPI Chatsworth      12228-701           Double-Wide Cable Ring 2.8W x 2.3H x 4D Black EA B $16.07 14.06% $13.81 See Labor Rate N/A

CPI Chatsworth      12228-711           
Double-Wide Cable Ring 2.8W x 2.3H x 4D Black Box 

of 100
EA B $1,445.70 14.05% $1,242.62 See Labor Rate N/A

CPI Chatsworth      12235-119           Single-Sided Shelf 17.25W x 12D Gray EA B $127.26 14.05% $109.38 See Labor Rate N/A

CPI Chatsworth      12235-219           Single-Sided Shelf 17.25W x 13D White EA B $127.26 14.05% $109.38 See Labor Rate N/A

CPI Chatsworth      12235-519           Single-Sided Shelf 17.25W x 14D Clear EA B $118.86 14.05% $102.17 See Labor Rate N/A

CPI Chatsworth      12235-719           Single-Sided Shelf 17.25W x 15D Black EA B $118.86 14.05% $102.17 See Labor Rate N/A

CPI Chatsworth      12264-116           

Wall-Mount Rack with Enclosure 19W x 28H x 16D 

Gray 13 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Metal Door Rear 

Door - Open to Wall Assembled, Non-reusable Carton

EA B $1,087.30 14.05% $934.57 See Labor Rate N/A

CPI Chatsworth      12264-216           

Wall-Mount Rack with Enclosure 19W x 28H x 16D 

White 13 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Metal Door Rear 

Door - Open to Wall Assembled, Non-reusable Carton

EA B $1,087.30 14.05% $934.57 See Labor Rate N/A

CPI Chatsworth      12264-716           

Wall-Mount Rack with Enclosure 19W x 28H x 16D 

Black 13 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Metal Door Rear 

Door - Open to Wall Assembled, Non-reusable Carton

EA B $1,035.54 14.05% $890.08 See Labor Rate N/A

CPI Chatsworth      12265-116           

Wall-Mount Rack with Enclosure 19W x 28H x 16D 

Gray 13 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Open to Wall Assembled, Non-reusable 

EA B $1,156.32 14.05% $993.89 See Labor Rate N/A

CPI Chatsworth      12265-216           

Wall-Mount Rack with Enclosure 19W x 28H x 16D 

White 13 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Open to Wall Assembled, Non-reusable 

EA B $1,156.32 14.05% $993.89 See Labor Rate N/A

CPI Chatsworth      12265-716           

Wall-Mount Rack with Enclosure 19W x 28H x 16D 

Black 13 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Open to Wall Assembled, Non-reusable 

EA B $1,101.26 14.05% $946.57 See Labor Rate N/A

CPI Chatsworth      12278-501           
Cable Management Arm Kits For Sliding Equipment 

Shelf and Extra-Extended Sliding Equipment Shelf, 
EA B $137.77 14.05% $118.42 See Labor Rate N/A

CPI Chatsworth      12291-101           
10 Inch Deep Shelf 19W x 2.19H x 1D Gray Single Non-

Vented
EA B $124.81 14.05% $107.28 See Labor Rate N/A

CPI Chatsworth      12291-201           
10 Inch Deep Shelf 19W x 2.19H x 1D White Single 

Non-Vented
EA B $124.81 14.05% $107.28 See Labor Rate N/A

CPI Chatsworth      12291-501           10Deep Shelf 19W x 2.19H x 1D Clear Single Non- EA B $118.86 14.05% $102.17 See Labor Rate N/A

CPI Chatsworth      12291-701           
10 Inch Deep Shelf 19W x 2.19H x 1D Black Single Non-

Vented
EA B $118.86 14.05% $102.17 See Labor Rate N/A

CPI Chatsworth      12293-119           
Heavy Duty Equipment Shelf for 6Channel 19W x 

7.16H x 20D Gray Double Sided Non-Vented
EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      12293-219           
Heavy Duty Equipment Shelf for 6Channel 19W x 

7.16H x 20D White Double Sided Non-Vented
EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      12293-519           
Heavy Duty Equipment Shelf for 6Channel 19W x 

7.16H x 20D Clear Double Sided Non-Vented
EA B $168.86 14.05% $145.14 See Labor Rate N/A

CPI Chatsworth      12293-719           
Heavy Duty Equipment Shelf for 6Channel 19W x 

7.16H x 20D Black Double Sided Non-Vented
EA B $168.86 14.05% $145.14 See Labor Rate N/A

CPI Chatsworth      12297-219           Enclosure Bottom Panel White EA B $176.41 14.05% $151.63 See Labor Rate N/A

CPI Chatsworth      12297-223           Enclosure Bottom Panel White EA B $210.72 14.05% $181.12 See Labor Rate N/A

CPI Chatsworth      12297-719           Enclosure Bottom Panel Black EA B $168.01 14.05% $144.41 See Labor Rate N/A

CPI Chatsworth      12297-723           Enclosure Bottom Panel Black EA B $200.67 14.05% $172.48 See Labor Rate N/A

CPI Chatsworth      12301-719           

Horizontal Power Strip 1.75H Black Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $214.35 14.05% $184.24 See Labor Rate N/A
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CPI Chatsworth      12301-723           

Horizontal Power Strip 1.75H Black Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $226.17 14.05% $194.40 See Labor Rate N/A

CPI Chatsworth      12301-725           

Horizontal Power Strip 1.75H Black Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $177.21 14.05% $152.32 See Labor Rate N/A

CPI Chatsworth      12302-719           

Horizontal Power Strip 1.75H Black Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $214.35 14.05% $184.24 See Labor Rate N/A

CPI Chatsworth      12302-723           

Horizontal Power Strip 1.75H Black Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $226.17 14.05% $194.40 See Labor Rate N/A

CPI Chatsworth      12302-725           

Horizontal Power Strip 1.75H Black Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $177.21 14.05% $152.32 See Labor Rate N/A

CPI Chatsworth      12306-101           Wrist Rest Attachment Gray EA B $55.79 14.04% $47.95 See Labor Rate N/A

CPI Chatsworth      12306-201           Wrist Rest Attachment White EA B $55.79 14.04% $47.95 See Labor Rate N/A

CPI Chatsworth      12306-501           Wrist Rest Attachment Clear EA B $53.13 14.05% $45.66 See Labor Rate N/A

CPI Chatsworth      12306-701           Wrist Rest Attachment Black EA B $53.13 14.05% $45.66 See Labor Rate N/A

CPI Chatsworth      12309-101           Rack Channel Standoff Gray 1RMU Channel to Front: 3 EA B $35.38 14.05% $30.41 See Labor Rate N/A

CPI Chatsworth      12309-102           Rack Channel Standoff Gray 2RMU Channel to Front: 3 EA B $41.92 14.04% $36.03 See Labor Rate N/A

CPI Chatsworth      12309-103           Rack Channel Standoff Gray 3RMU Channel to Front: 3 EA B $48.60 14.04% $41.77 See Labor Rate N/A

CPI Chatsworth      12309-104           Rack Channel Standoff Gray 4RMU Channel to Front: 3 EA B $56.64 14.04% $48.69 See Labor Rate N/A

CPI Chatsworth      12309-105           Rack Channel Standoff Gray 5RMU Channel to Front: 3 EA B $62.48 14.05% $53.70 See Labor Rate N/A

CPI Chatsworth      12309-110           Rack Channel Standoff Gray 10RMU Channel to Front: EA B $100.42 14.05% $86.31 See Labor Rate N/A

CPI Chatsworth      12309-201           Rack Channel Standoff White 1RMU Channel to Front: EA B $35.38 14.05% $30.41 See Labor Rate N/A

CPI Chatsworth      12309-202           Rack Channel Standoff White 2RMU Channel to Front: EA B $41.92 14.04% $36.03 See Labor Rate N/A

CPI Chatsworth      12309-203           Rack Channel Standoff White 3RMU Channel to Front: EA B $48.60 14.04% $41.77 See Labor Rate N/A

CPI Chatsworth      12309-204           Rack Channel Standoff White 4RMU Channel to Front: EA B $56.64 14.04% $48.69 See Labor Rate N/A

CPI Chatsworth      12309-205           Rack Channel Standoff White 5RMU Channel to Front: EA B $62.48 14.05% $53.70 See Labor Rate N/A

CPI Chatsworth      12309-210           Rack Channel Standoff White 10RMU Channel to Front: EA B $100.42 14.05% $86.31 See Labor Rate N/A

CPI Chatsworth      12309-501           Rack Channel Standoff Clear 1RMU Channel to Front: EA B $33.69 14.04% $28.96 See Labor Rate N/A

CPI Chatsworth      12309-502           Rack Channel Standoff Clear 2RMU Channel to Front: EA B $39.92 14.05% $34.31 See Labor Rate N/A

CPI Chatsworth      12309-503           Rack Channel Standoff Clear 3RMU Channel to Front: EA B $46.29 14.05% $39.79 See Labor Rate N/A

CPI Chatsworth      12309-504           Rack Channel Standoff Clear 4RMU Channel to Front: EA B $53.94 14.05% $46.36 See Labor Rate N/A

CPI Chatsworth      12309-505           Rack Channel Standoff Clear 5RMU Channel to Front: EA B $59.50 14.05% $51.14 See Labor Rate N/A

CPI Chatsworth      12309-510           Rack Channel Standoff Clear 10RMU Channel to Front: EA B $95.64 14.05% $82.21 See Labor Rate N/A

CPI Chatsworth      12309-701           Rack Channel Standoff Black 1RMU Channel to Front: EA B $33.69 14.04% $28.96 See Labor Rate N/A

CPI Chatsworth      12309-702           Rack Channel Standoff Black 2RMU Channel to Front: EA B $39.92 14.05% $34.31 See Labor Rate N/A

CPI Chatsworth      12309-703           Rack Channel Standoff Black 3RMU Channel to Front: EA B $46.29 14.05% $39.79 See Labor Rate N/A

CPI Chatsworth      12309-704           Rack Channel Standoff Black 4RMU Channel to Front: EA B $53.94 14.05% $46.36 See Labor Rate N/A

CPI Chatsworth      12309-705           Rack Channel Standoff Black 5RMU Channel to Front: EA B $59.50 14.05% $51.14 See Labor Rate N/A

CPI Chatsworth      12309-710           Rack Channel Standoff Black 10RMU Channel to Front: EA B $95.64 14.05% $82.21 See Labor Rate N/A

CPI Chatsworth      12310-101           Rack Channel Standoff Gray 1RMU Channel to Front: 6 EA B $40.24 14.05% $34.59 See Labor Rate N/A

CPI Chatsworth      12310-102           Rack Channel Standoff Gray 2RMU Channel to Front: 6 EA B $48.45 14.05% $41.64 See Labor Rate N/A

CPI Chatsworth      12310-103           Rack Channel Standoff Gray 3RMU Channel to Front: 6 EA B $62.15 14.05% $53.42 See Labor Rate N/A

CPI Chatsworth      12310-104           Rack Channel Standoff Gray 4RMU Channel to Front: 6 EA B $72.88 14.05% $62.64 See Labor Rate N/A

CPI Chatsworth      12310-105           Rack Channel Standoff Gray 5RMU Channel to Front: 6 EA B $83.69 14.05% $71.93 See Labor Rate N/A

CPI Chatsworth      12310-110           Rack Channel Standoff Gray 10RMU Channel to Front: EA B $138.98 14.05% $119.46 See Labor Rate N/A

CPI Chatsworth      12310-201           Rack Channel Standoff White 1RMU Channel to Front: EA B $40.24 14.05% $34.59 See Labor Rate N/A

CPI Chatsworth      12310-202           Rack Channel Standoff White 2RMU Channel to Front: EA B $48.45 14.05% $41.64 See Labor Rate N/A

CPI Chatsworth      12310-203           Rack Channel Standoff White 3RMU Channel to Front: EA B $62.15 14.05% $53.42 See Labor Rate N/A

CPI Chatsworth      12310-204           Rack Channel Standoff White 4RMU Channel to Front: EA B $72.88 14.05% $62.64 See Labor Rate N/A

CPI Chatsworth      12310-205           Rack Channel Standoff White 5RMU Channel to Front: EA B $83.69 14.05% $71.93 See Labor Rate N/A

CPI Chatsworth      12310-210           Rack Channel Standoff White 10RMU Channel to Front: EA B $138.98 14.05% $119.46 See Labor Rate N/A

CPI Chatsworth      12310-501           Rack Channel Standoff Clear 1RMU Channel to Front: EA B $38.34 14.05% $32.95 See Labor Rate N/A

CPI Chatsworth      12310-502           Rack Channel Standoff Clear 2RMU Channel to Front: EA B $46.14 14.05% $39.66 See Labor Rate N/A

CPI Chatsworth      12310-503           Rack Channel Standoff Clear 3RMU Channel to Front: EA B $59.19 14.04% $50.88 See Labor Rate N/A

CPI Chatsworth      12310-504           Rack Channel Standoff Clear 4RMU Channel to Front: EA B $69.39 14.04% $59.64 See Labor Rate N/A

CPI Chatsworth      12310-505           Rack Channel Standoff Clear 5RMU Channel to Front: EA B $79.70 14.05% $68.50 See Labor Rate N/A

CPI Chatsworth      12310-510           Rack Channel Standoff Clear 10RMU Channel to Front: EA B $132.36 14.05% $113.77 See Labor Rate N/A
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CPI Chatsworth      12310-701           Rack Channel Standoff Black 1RMU Channel to Front: EA B $38.34 14.05% $32.95 See Labor Rate N/A

CPI Chatsworth      12310-702           Rack Channel Standoff Black 2RMU Channel to Front: EA B $46.14 14.05% $39.66 See Labor Rate N/A

CPI Chatsworth      12310-703           Rack Channel Standoff Black 3RMU Channel to Front: EA B $59.19 14.04% $50.88 See Labor Rate N/A

CPI Chatsworth      12310-704           Rack Channel Standoff Black 4RMU Channel to Front: EA B $69.39 14.04% $59.64 See Labor Rate N/A

CPI Chatsworth      12310-705           Rack Channel Standoff Black 5RMU Channel to Front: EA B $79.70 14.05% $68.50 See Labor Rate N/A

CPI Chatsworth      12310-710           Rack Channel Standoff Black 10RMU Channel to Front: EA B $132.36 14.05% $113.77 See Labor Rate N/A

CPI Chatsworth      12311-101           Rack Channel Standoff Gray 1RMU Channel to Front: EA B $35.60 14.05% $30.60 See Labor Rate N/A

CPI Chatsworth      12311-102           Rack Channel Standoff Gray 2RMU Channel to Front: EA B $42.89 14.05% $36.87 See Labor Rate N/A

CPI Chatsworth      12311-103           Rack Channel Standoff Gray 3RMU Channel to Front: EA B $49.08 14.05% $42.19 See Labor Rate N/A

CPI Chatsworth      12311-104           Rack Channel Standoff Gray 4RMU Channel to Front: EA B $57.31 14.05% $49.26 See Labor Rate N/A

CPI Chatsworth      12311-105           Rack Channel Standoff Gray 5RMU Channel to Front: EA B $64.45 14.05% $55.40 See Labor Rate N/A

CPI Chatsworth      12311-110           Rack Channel Standoff Gray 10RMU Channel to Front: EA B $100.93 14.05% $86.75 See Labor Rate N/A

CPI Chatsworth      12311-201           Rack Channel Standoff White 1RMU Channel to Front: EA B $35.60 14.05% $30.60 See Labor Rate N/A

CPI Chatsworth      12311-202           Rack Channel Standoff White 2RMU Channel to Front: EA B $42.89 14.05% $36.87 See Labor Rate N/A

CPI Chatsworth      12311-203           Rack Channel Standoff White 3RMU Channel to Front: EA B $49.08 14.05% $42.19 See Labor Rate N/A

CPI Chatsworth      12311-204           Rack Channel Standoff White 4RMU Channel to Front: EA B $57.31 14.05% $49.26 See Labor Rate N/A

CPI Chatsworth      12311-205           Rack Channel Standoff White 5RMU Channel to Front: EA B $64.45 14.05% $55.40 See Labor Rate N/A

CPI Chatsworth      12311-210           Rack Channel Standoff White 10RMU Channel to Front: EA B $100.93 14.05% $86.75 See Labor Rate N/A

CPI Chatsworth      12311-501           Rack Channel Standoff Clear 1RMU Channel to Front: EA B $33.92 14.05% $29.15 See Labor Rate N/A

CPI Chatsworth      12311-502           Rack Channel Standoff Clear 2RMU Channel to Front: EA B $40.85 14.05% $35.11 See Labor Rate N/A

CPI Chatsworth      12311-503           Rack Channel Standoff Clear 3RMU Channel to Front: EA B $46.75 14.05% $40.18 See Labor Rate N/A

CPI Chatsworth      12311-504           Rack Channel Standoff Clear 4RMU Channel to Front: EA B $54.57 14.05% $46.90 See Labor Rate N/A

CPI Chatsworth      12311-505           Rack Channel Standoff Clear 5RMU Channel to Front: EA B $61.37 14.05% $52.75 See Labor Rate N/A

CPI Chatsworth      12311-510           Rack Channel Standoff Clear 10RMU Channel to Front: EA B $96.12 14.05% $82.62 See Labor Rate N/A

CPI Chatsworth      12311-701           Rack Channel Standoff Black 1RMU Channel to Front: EA B $33.92 14.05% $29.15 See Labor Rate N/A

CPI Chatsworth      12311-702           Rack Channel Standoff Black 2RMU Channel to Front: EA B $40.85 14.05% $35.11 See Labor Rate N/A

CPI Chatsworth      12311-703           Rack Channel Standoff Black 3RMU Channel to Front: EA B $46.75 14.05% $40.18 See Labor Rate N/A

CPI Chatsworth      12311-704           Rack Channel Standoff Black 4RMU Channel to Front: EA B $54.57 14.05% $46.90 See Labor Rate N/A

CPI Chatsworth      12311-705           Rack Channel Standoff Black 5RMU Channel to Front: EA B $61.37 14.05% $52.75 See Labor Rate N/A

CPI Chatsworth      12311-710           Rack Channel Standoff Black 10RMU Channel to Front: EA B $96.12 14.05% $82.62 See Labor Rate N/A

CPI Chatsworth      12312-101           Equipment Support Bracket 3.47H Gray EA B $48.25 14.05% $41.47 See Labor Rate N/A

CPI Chatsworth      12312-201           Equipment Support Bracket 3.47H White EA B $48.25 14.05% $41.47 See Labor Rate N/A

CPI Chatsworth      12312-501           Equipment Support Bracket 3.47H Clear EA B $45.95 14.05% $39.50 See Labor Rate N/A

CPI Chatsworth      12312-701           Equipment Support Bracket 3.47H Black EA B $45.95 14.05% $39.50 See Labor Rate N/A

CPI Chatsworth      12324-122           

Wall-Mount Rack with Enclosure 19W x 42H x 22D 

Gray 21 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Metal Door Rear 

Door - Open to Wall Assembled, Non-reusable Carton

EA B $1,356.53 14.05% $1,165.98 See Labor Rate N/A

CPI Chatsworth      12324-222           

Wall-Mount Rack with Enclosure 19W x 42H x 22D 

White 21 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Metal Door Rear 

Door - Open to Wall Assembled, Non-reusable Carton

EA B $1,356.53 14.05% $1,165.98 See Labor Rate N/A

CPI Chatsworth      12324-722           

Wall-Mount Rack with Enclosure 19W x 42H x 22D 

Black 21 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Metal Door Rear 

Door - Open to Wall Assembled, Non-reusable Carton

EA B $1,291.93 14.05% $1,110.45 See Labor Rate N/A

CPI Chatsworth      12325-122           

Wall-Mount Rack with Enclosure 19W x 42H x 22D 

Gray 21 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Open to Wall Assembled, Non-reusable 

EA B $1,466.45 14.05% $1,260.46 See Labor Rate N/A

CPI Chatsworth      12325-222           

Wall-Mount Rack with Enclosure 19W x 42H x 22D 

White 21 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Open to Wall Assembled, Non-reusable 

EA B $1,466.45 14.05% $1,260.46 See Labor Rate N/A

CPI Chatsworth      12325-722           

Wall-Mount Rack with Enclosure 19W x 42H x 22D 

Black 21 RMU Top Panel - Vented Rail Type - Tapped 

12-24 Sides - Yes Front Door - Solid Plexiglass Door 

Rear Door - Open to Wall Assembled, Non-reusable 

EA B $1,396.62 14.05% $1,200.44 See Labor Rate N/A

CPI Chatsworth      12332-101           Wall Mount CPU Shelf 17.82W x 10H x 8.15D Gray EA B $61.01 14.04% $52.44 See Labor Rate N/A

CPI Chatsworth      12332-201           Wall Mount CPU Shelf 17.82W x 10H x 8.15D White EA B $61.01 14.04% $52.44 See Labor Rate N/A

CPI Chatsworth      12332-501           Wall Mount CPU Shelf 17.82W x 10H x 8.15D Clear EA B $58.11 14.05% $49.95 See Labor Rate N/A
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CPI Chatsworth      12332-701           Wall Mount CPU Shelf 17.82W x 10H x 8.15D Black EA B $58.11 14.05% $49.95 See Labor Rate N/A

CPI Chatsworth      12334-119           

MegaFrame Fixed Shelf 19W x 3.5H x 24D Gray Single 

Sided Non-VentedMegaFrame Fixed Shelf 19W x 3.5H 

x 18D Black Single Sided Non-Vented, UL Listed

EA B $124.46 14.05% $106.98 See Labor Rate N/A

CPI Chatsworth      12334-123           
MegaFrame Fixed Shelf 23W x 3.5H x 24D Gray Single 

Sided Non-Vented
EA B $132.09 14.05% $113.54 See Labor Rate N/A

CPI Chatsworth      12334-219           
MegaFrame Fixed Shelf 19W x 3.5H x 24D White 

Single Sided Non-Vented
EA B $124.46 14.05% $106.98 See Labor Rate N/A

CPI Chatsworth      12334-223           
MegaFrame Fixed Shelf 23W x 3.5H x 24D White 

Single Sided Non-Vented
EA B $132.09 14.05% $113.54 See Labor Rate N/A

CPI Chatsworth      12334-719           

MegaFrame Fixed Shelf 19W x 3.5H x 24D Black Single 

Sided Non-VentedMegaFrame Fixed Shelf 19W x 3.5H 

x 18D Black Single Sided Non-Vented, UL Listed

EA B $118.54 14.05% $101.89 See Labor Rate N/A

CPI Chatsworth      12334-723           
MegaFrame Fixed Shelf 23W x 3.5H x 24D Black Single 

Sided Non-Vented
EA B $125.80 14.05% $108.13 See Labor Rate N/A

CPI Chatsworth      12335-119           
MegaFrame Fixed Shelf Vented 19W x 3.5H x 24D 

Gray UL Listed
EA B $149.86 14.05% $128.81 See Labor Rate N/A

CPI Chatsworth      12335-123           MegaFrame Fixed Shelf Vented 23W x 3.5H x 24D EA B $160.04 14.05% $137.56 See Labor Rate N/A

CPI Chatsworth      12335-219           
MegaFrame Fixed Shelf Vented 19W x 3.5H x 24D 

Computer White UL Listed
EA B $149.86 14.05% $128.81 See Labor Rate N/A

CPI Chatsworth      12335-223           MegaFrame Fixed Shelf 23W x 3.5H x 24D White EA B $160.04 14.05% $137.56 See Labor Rate N/A

CPI Chatsworth      12335-719           
MegaFrame Fixed Shelf Vented 19W x 3.5H x 24D 

Black UL Listed
EA B $142.72 14.05% $122.67 See Labor Rate N/A

CPI Chatsworth      12335-723           MegaFrame Fixed Shelf 23W x 3.5H x 24D Black EA B $152.41 14.05% $131.00 See Labor Rate N/A

CPI Chatsworth      12336-119           
xeMegaFrame Fid Shelf 19W x 3.5H x 18D Gray Single 

Sided Non-Vented, UL Listed
EA B $114.31 14.05% $98.25 See Labor Rate N/A

CPI Chatsworth      12336-123           
MegaFrame Fixed Shelf 23W x 3.5H x 18D Gray Single 

Sided Non-Vented
EA B $124.46 14.05% $106.98 See Labor Rate N/A

CPI Chatsworth      12336-219           
MegaFrame Fixed Shelf 19W x 3.5H x 18D White 

Single Sided Non-Vented, UL Listed
EA B $114.31 14.05% $98.25 See Labor Rate N/A

CPI Chatsworth      12336-223           
MegaFrame Fixed Shelf 23W x 3.5H x 18D White 

Single Sided Non-Vented
EA B $124.46 14.05% $106.98 See Labor Rate N/A

CPI Chatsworth      12336-719           
MegaFrame Fixed Shelf 19W x 3.5H x 18D Black Single 

Sided Non-Vented
EA B $108.85 14.05% $93.56 See Labor Rate N/A

CPI Chatsworth      12336-723           
MegaFrame Fixed Shelf 23W x 3.5H x 18D Black Single 

Sided Non-Vented
EA B $118.54 14.05% $101.89 See Labor Rate N/A

CPI Chatsworth      12337-119           

MegaFrame Fixed Shelf 19W x 3.5H x 18D Gray Single 

Sided VentedMegaFrame Fixed Shelf 19W x 3.5H x 

18D Black Single Sided Non-Vented, UL Listed

EA B $139.69 14.05% $120.07 See Labor Rate N/A

CPI Chatsworth      12337-123           
MegaFrame Fixed Shelf 23W x 3.5H x 18D Gray Single 

Sided Vented
EA B $149.86 14.05% $128.81 See Labor Rate N/A

CPI Chatsworth      12337-223           
MegaFrame Fixed Shelf 23W x 3.5H x 18D White 

Single Sided Vented
EA B $149.86 14.05% $128.81 See Labor Rate N/A

CPI Chatsworth      12337-723           
MegaFrame Fixed Shelf 23W x 3.5H x 18D Black Single 

Sided Vented
EA B $142.72 14.05% $122.67 See Labor Rate N/A

CPI Chatsworth      12338-119           
MegaFrame Sliding Shelf 19W x 18D Gray Single Sided 

Non-Vented
EA B $373.07 14.05% $320.66 See Labor Rate N/A

CPI Chatsworth      12338-123           
MegaFrame Sliding Shelf 23W x 18D Gray Single Sided 

Non-Vented
EA B $396.39 14.05% $340.71 See Labor Rate N/A

CPI Chatsworth      12338-219           
MegaFrame Sliding Shelf 19W x 18D White Single 

Sided Non-Vented
EA B $373.07 14.05% $320.66 See Labor Rate N/A

CPI Chatsworth      12338-223           
MegaFrame Sliding Shelf 23W x 18D White Single 

Sided Non-Vented
EA B $396.39 14.05% $340.71 See Labor Rate N/A

CPI Chatsworth      12338-719           
MegaFrame Sliding Shelf 19W x 18D Black Single 

Sided Non-Vented
EA B $355.32 14.05% $305.41 See Labor Rate N/A

CPI Chatsworth      12338-723           
MegaFrame Sliding Shelf 23W x 18D Black Single 

Sided Non-Vented
EA B $377.52 14.05% $324.49 See Labor Rate N/A

CPI Chatsworth      12339-119           
MegaFrame Sliding Shelf 19W x 18D Gray Single Sided 

Vented
EA B $406.74 14.05% $349.61 See Labor Rate N/A
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CPI Chatsworth      12339-123           
MegaFrame Sliding Shelf 23W x 18D Gray Single Sided 

Vented
EA B $430.08 14.05% $369.67 See Labor Rate N/A

CPI Chatsworth      12339-219           
MegaFrame Sliding Shelf 19W x 18D White Single 

Sided Vented
EA B $406.74 14.05% $349.61 See Labor Rate N/A

CPI Chatsworth      12339-223           
MegaFrame Sliding Shelf 23W x 18D White Single 

Sided Vented
EA B $430.08 14.05% $369.67 See Labor Rate N/A

CPI Chatsworth      12339-719           
MegaFrame Sliding Shelf 19W x 18D Black Single 

Sided Vented
EA B $387.38 14.05% $332.96 See Labor Rate N/A

CPI Chatsworth      12339-723           
MegaFrame Sliding Shelf 23W x 18D Black Single 

Sided Vented
EA B $409.60 14.05% $352.06 See Labor Rate N/A

CPI Chatsworth      12340-701           
Horizontal Cable Guide for Active Electronic 

Components 7H Black
EA B $73.05 14.05% $62.79 See Labor Rate N/A

CPI Chatsworth      12341-701           
Horizontal Cable Guide for Active Electronic 

Components 3.5H x 4.25D
EA B $46.33 14.05% $39.82 See Labor Rate N/A

CPI Chatsworth      12345-119           
MegaFrame Sliding Shelf 19W x 24D Gray Single Sided 

Non-Vented
EA B $386.90 14.05% $332.55 See Labor Rate N/A

CPI Chatsworth      12345-123           
MegaFrame Sliding Shelf 23W x 24D Gray Single Sided 

Non-Vented
EA B $411.08 14.05% $353.33 See Labor Rate N/A

CPI Chatsworth      12345-219           
MegaFrame Sliding Shelf 19W x 24D White Single 

Sided Non-Vented
EA B $386.90 14.05% $332.55 See Labor Rate N/A

CPI Chatsworth      12345-223           
MegaFrame Sliding Shelf 23W x 24D White Single 

Sided Non-Vented
EA B $411.08 14.05% $353.33 See Labor Rate N/A

CPI Chatsworth      12345-719           
MegaFrame Sliding Shelf 19W x 24D Black Single 

Sided Non-Vented
EA B $368.49 14.05% $316.73 See Labor Rate N/A

CPI Chatsworth      12345-723           
MegaFrame Sliding Shelf 23W x 24D Black Single 

Sided Non-Vented
EA B $391.51 14.05% $336.51 See Labor Rate N/A

CPI Chatsworth      12346-119           
MegaFrame Sliding Shelf 19W x 24D Gray Single Sided 

Vented
EA B $414.53 14.05% $356.30 See Labor Rate N/A

CPI Chatsworth      12346-123           
MegaFrame Sliding Shelf 23W x 24D Gray Single Sided 

Vented
EA B $440.45 14.05% $378.58 See Labor Rate N/A

CPI Chatsworth      12346-219           
MegaFrame Sliding Shelf 19W x 24D White Single 

Sided Vented
EA B $414.53 14.05% $356.30 See Labor Rate N/A

CPI Chatsworth      12346-223           
MegaFrame Sliding Shelf 23W x 24D White Single 

Sided Vented
EA B $440.45 14.05% $378.58 See Labor Rate N/A

CPI Chatsworth      12346-719           
MegaFrame Sliding Shelf 19W x 24D Black Single 

Sided Vented
EA B $394.81 14.05% $339.35 See Labor Rate N/A

CPI Chatsworth      12346-723           
MegaFrame Sliding Shelf 23W x 24D Black Single 

Sided Vented
EA B $419.48 14.05% $360.55 See Labor Rate N/A

CPI Chatsworth      12362-106           Cable Runway Center Support Kit 6.56W Gray EA B $41.68 14.04% $35.83 See Labor Rate N/A

CPI Chatsworth      12362-112           Cable Runway Center Support Kit 12.56W Gray EA B $46.43 14.05% $39.91 See Labor Rate N/A

CPI Chatsworth      12362-115           Cable Runway Center Support Kit 16.2W Gray EA B $48.45 14.05% $41.64 See Labor Rate N/A

CPI Chatsworth      12362-118           Cable Runway Center Support Kit 19.2W Gray EA B $51.63 14.05% $44.38 See Labor Rate N/A

CPI Chatsworth      12362-124           Cable Runway Center Support Kit 25.2W Gray EA B $57.34 14.05% $49.29 See Labor Rate N/A

CPI Chatsworth      12362-206           Cable Runway Center Support Kit 6.56W White EA B $41.68 14.04% $35.83 See Labor Rate N/A

CPI Chatsworth      12362-212           Cable Runway Center Support Kit 12.56W White EA B $48.74 14.05% $41.89 See Labor Rate N/A

CPI Chatsworth      12362-215           Cable Runway Center Support Kit 16.2W White EA B $50.86 14.04% $43.72 See Labor Rate N/A

CPI Chatsworth      12362-218           Cable Runway Center Support Kit 19.2W White EA B $54.20 14.05% $46.58 See Labor Rate N/A

CPI Chatsworth      12362-224           Cable Runway Center Support Kit 25.2W White EA B $60.20 14.05% $51.74 See Labor Rate N/A

CPI Chatsworth      12362-706           Cable Runway Center Support Kit 6.56W Black EA B $41.68 14.04% $35.83 See Labor Rate N/A

CPI Chatsworth      12362-712           Cable Runway Center Support Kit 12.56W Black EA B $46.43 14.05% $39.91 See Labor Rate N/A

CPI Chatsworth      12362-715           Cable Runway Center Support Kit 16.2W Black EA B $48.45 14.05% $41.64 See Labor Rate N/A

CPI Chatsworth      12362-718           Cable Runway Center Support Kit 19.2W Black EA B $51.63 14.05% $44.38 See Labor Rate N/A

CPI Chatsworth      12362-724           Cable Runway Center Support Kit 25.2W Black EA B $57.34 14.05% $49.29 See Labor Rate N/A

CPI Chatsworth      12370-001           Finger Snaps Black 2 each EA B $26.78 14.05% $23.02 See Labor Rate N/A

CPI Chatsworth      12370-002           Finger Snaps Black 12 each EA B $152.00 14.05% $130.65 See Labor Rate N/A

CPI Chatsworth      12378-501           Optional Cable Retractor Arm Kit Clear EA B $221.82 14.05% $190.66 See Labor Rate N/A

CPI Chatsworth      12382-119           Rack Topmount Cable Trough 6W x 2.25L Gray EA B $46.19 14.05% $39.70 See Labor Rate N/A

CPI Chatsworth      12382-123           Rack Topmount Cable Trough 6W x 24.25L Gray EA B $48.96 14.05% $42.08 See Labor Rate N/A

CPI Chatsworth      12382-125           Rack Topmount Cable Trough 6W x 26.25L Gray EA B $51.85 14.05% $44.57 See Labor Rate N/A

CPI Chatsworth      12382-219           Rack Topmount Cable Trough 6W x 2.25L White EA B $46.19 14.05% $39.70 See Labor Rate N/A
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CPI Chatsworth      12382-223           Rack Topmount Cable Trough 6W x 24.25L White EA B $48.96 14.05% $42.08 See Labor Rate N/A

CPI Chatsworth      12382-225           Rack Topmount Cable Trough 6W x 26.25L White EA B $51.85 14.05% $44.57 See Labor Rate N/A

CPI Chatsworth      12382-519           Rack Topmount Cable Trough 6W x 2.25L Clear EA B $43.98 14.05% $37.80 See Labor Rate N/A

CPI Chatsworth      12382-523           Rack Topmount Cable Trough 6W x 24.25L Clear EA B $46.61 14.04% $40.06 See Labor Rate N/A

CPI Chatsworth      12382-525           Rack Topmount Cable Trough 6W x 26.25L Clear EA B $49.39 14.05% $42.45 See Labor Rate N/A

CPI Chatsworth      12382-719           Rack Topmount Cable Trough 6W x 2.25L Black EA B $43.98 14.05% $37.80 See Labor Rate N/A

CPI Chatsworth      12382-723           Rack Topmount Cable Trough 6W x 24.25L Black EA B $46.61 14.04% $40.06 See Labor Rate N/A

CPI Chatsworth      12382-725           Rack Topmount Cable Trough 6W x 26.25L Black EA B $49.39 14.05% $42.45 See Labor Rate N/A

CPI Chatsworth      12383-119           Rack Topmount Cable Trough 9W x 2.25L Gray EA B $57.29 14.05% $49.24 See Labor Rate N/A

CPI Chatsworth      12383-123           Rack Topmount Cable Trough 9W x 24.25L Gray EA B $66.96 14.05% $57.56 See Labor Rate N/A

CPI Chatsworth      12383-125           Rack Top-Mount Cable Trough 9W x 26.25L Gray EA B $70.72 14.05% $60.79 See Labor Rate N/A

CPI Chatsworth      12383-219           Rack Topmount Cable Trough 9W x 2.25L White EA B $57.29 14.05% $49.24 See Labor Rate N/A

CPI Chatsworth      12383-223           Rack Topmount Cable Trough 9W x 24.25L White EA B $66.96 14.05% $57.56 See Labor Rate N/A

CPI Chatsworth      12383-225           Rack Top-Mount Cable Trough 9W x 26.25L White EA B $70.72 14.05% $60.79 See Labor Rate N/A

CPI Chatsworth      12383-519           Rack Topmount Cable Trough 9W x 2.25L Clear EA B $54.57 14.05% $46.90 See Labor Rate N/A

CPI Chatsworth      12383-523           Rack Topmount Cable Trough 9W x 24.25L Clear EA B $63.77 14.05% $54.81 See Labor Rate N/A

CPI Chatsworth      12383-525           Rack Top-Mount Cable Trough 9W x 26.25L Clear EA B $67.35 14.04% $57.89 See Labor Rate N/A

CPI Chatsworth      12383-719           Rack Topmount Cable Trough 9W x 2.25L Black EA B $54.57 14.05% $46.90 See Labor Rate N/A

CPI Chatsworth      12383-723           Rack Topmount Cable Trough 9W x 24.25L Black EA B $63.77 14.05% $54.81 See Labor Rate N/A

CPI Chatsworth      12383-725           Rack Top-Mount Cable Trough 9W x 26.25L Black EA B $67.35 14.04% $57.89 See Labor Rate N/A

CPI Chatsworth      12391-719           Plex Patch Protector Black EA B $210.77 14.05% $181.16 See Labor Rate N/A

CPI Chatsworth      12391-723           Plex Patch Protector Black EA B $213.42 14.05% $183.44 See Labor Rate N/A

CPI Chatsworth      12392-106           Rack Radius Drop Gray Channel Size: 3 EA B $42.01 14.05% $36.11 See Labor Rate N/A

CPI Chatsworth      12392-109           Rack Radius Drop Gray Channel Size: 6 EA B $44.85 14.05% $38.55 See Labor Rate N/A

CPI Chatsworth      12392-206           Rack Radius Drop White Channel Size: 3 EA B $42.01 14.05% $36.11 See Labor Rate N/A

CPI Chatsworth      12392-209           Rack Radius Drop White Channel Size: 6 EA B $44.85 14.05% $38.55 See Labor Rate N/A

CPI Chatsworth      12392-506           Rack Radius Drop Clear Channel Size: 3 EA B $40.00 14.05% $34.38 See Labor Rate N/A

CPI Chatsworth      12392-509           Rack Radius Drop Clear Channel Size: 6 EA B $42.72 14.05% $36.72 See Labor Rate N/A

CPI Chatsworth      12392-706           Rack Radius Drop Black Channel Size: 3 EA B $40.00 14.05% $34.38 See Labor Rate N/A

CPI Chatsworth      12392-709           Rack Radius Drop Black Channel Size: 6 EA B $42.72 14.05% $36.72 See Labor Rate N/A

CPI Chatsworth      12393-101           Rack Radius Drop Gray For Single-Sided VCS EA B $42.28 14.05% $36.34 See Labor Rate N/A

CPI Chatsworth      12393-201           Rack Radius Drop White For Single-Sided VCS EA B $42.28 14.05% $36.34 See Labor Rate N/A

CPI Chatsworth      12393-501           Rack Radius Drop Clear For Single-Sided VCS EA B $40.26 14.05% $34.60 See Labor Rate N/A

CPI Chatsworth      12393-701           Rack Radius Drop Black For Single-Sided VCS EA B $40.26 14.05% $34.60 See Labor Rate N/A

CPI Chatsworth      12394-101           Rack Radius Drop Gray For Double-Sided VCS EA B $46.58 14.05% $40.04 See Labor Rate N/A

CPI Chatsworth      12394-201           Rack Radius Drop White For Double-Sided VCS EA B $46.58 14.05% $40.04 See Labor Rate N/A

CPI Chatsworth      12394-501           Rack Radius Drop Clear For Double-Sided VCS EA B $44.35 14.04% $38.12 See Labor Rate N/A

CPI Chatsworth      12394-701           Rack Radius Drop Black For Double-Sided VCS EA B $44.35 14.04% $38.12 See Labor Rate N/A

CPI Chatsworth      12407-119           Adjustable Rack Bracing Kit Gray EA B $163.59 14.05% $140.61 See Labor Rate N/A

CPI Chatsworth      12407-123           Adjustable Rack Bracing Kit Gray EA B $173.42 14.05% $149.06 See Labor Rate N/A

CPI Chatsworth      12407-125           Adjustable Rack Bracing Kit Gray EA B $183.86 14.05% $158.03 See Labor Rate N/A

CPI Chatsworth      12407-219           Adjustable Rack Bracing Kit White EA B $163.59 14.05% $140.61 See Labor Rate N/A

CPI Chatsworth      12407-223           Adjustable Rack Bracing Kit White EA B $173.42 14.05% $149.06 See Labor Rate N/A

CPI Chatsworth      12407-225           Adjustable Rack Bracing Kit White EA B $183.86 14.05% $158.03 See Labor Rate N/A

CPI Chatsworth      12407-519           Adjustable Rack Bracing Kit Clear EA B $155.81 14.05% $133.92 See Labor Rate N/A

CPI Chatsworth      12407-523           Adjustable Rack Bracing Kit Clear EA B $165.17 14.05% $141.97 See Labor Rate N/A

CPI Chatsworth      12407-525           Adjustable Rack Bracing Kit Clear EA B $175.10 14.05% $150.50 See Labor Rate N/A

CPI Chatsworth      12407-719           Adjustable Rack Bracing Kit Black EA B $155.81 14.05% $133.92 See Labor Rate N/A

CPI Chatsworth      12407-723           Adjustable Rack Bracing Kit Black EA B $165.17 14.05% $141.97 See Labor Rate N/A

CPI Chatsworth      12407-725           Adjustable Rack Bracing Kit Black EA B $175.10 14.05% $150.50 See Labor Rate N/A

CPI Chatsworth      12408-124           
Rack-to-Runway Mounting Plate Using J-Bolts Gray 20 

to 24W
EA B $68.60 14.05% $58.96 See Labor Rate N/A

CPI Chatsworth      12408-224           
Rack-to-Runway Mounting Plate Using J-Bolts White 20 

to 24W
EA B $72.03 14.05% $61.91 See Labor Rate N/A

CPI Chatsworth      12408-524           3Channel Rack-To-Runway Mounting Plate Clear EA B $68.60 14.05% $58.96 See Labor Rate N/A

CPI Chatsworth      12408-724           
Rack-to-Runway Mounting Plate Using J-Bolts Black 20 

to 24W
EA B $68.60 14.05% $58.96 See Labor Rate N/A

CPI Chatsworth      12409-124           
Rack-to-Runway Mounting Plate Using J-Bolts Gray 20 

to 24W
EA B $81.67 14.05% $70.20 See Labor Rate N/A

CPI Chatsworth      12409-224           
Rack-to-Runway Mounting Plate Using J-Bolts White 20 

to 24W
EA B $85.77 14.05% $73.72 See Labor Rate N/A
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CPI Chatsworth      12409-524           6Channel Rack-To-Runway Mounting Plate Clear EA B $81.67 14.05% $70.20 See Labor Rate N/A

CPI Chatsworth      12409-724           
Rack-to-Runway Mounting Plate Using J-Bolts Black 20 

to 24W
EA B $81.67 14.05% $70.20 See Labor Rate N/A

CPI Chatsworth      12415-501           
Cable Management Arm Kits For Sliding Equipment 

Shelf and Extra-Extended Sliding Equipment Shelf, 
EA B $117.40 14.05% $100.91 See Labor Rate N/A

CPI Chatsworth      12419-224           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 30D White 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Plexiglass Door Rear 

Door - Wall Mount Panel Assembled, Non-reusable 

EA B $738.75 14.05% $634.98 See Labor Rate N/A

CPI Chatsworth      12419-236           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 30D White 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Plexiglass Door Rear 

Door - Wall Mount Panel Assembled, Non-reusable 

EA B $818.99 14.05% $703.95 See Labor Rate N/A

CPI Chatsworth      12419-248           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 30D White 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Plexiglass Door Rear 

Door - Wall Mount Panel Assembled, Non-reusable 

EA B $973.49 14.05% $836.74 See Labor Rate N/A

CPI Chatsworth      12419-724           

CUBE-iT PLUS Wall Cabinet 19W x 24H x 30D Black 

12 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Plexiglass Door Rear 

Door - Wall Mount Panel Assembled, Non-reusable 

EA B $703.56 14.05% $604.73 See Labor Rate N/A

CPI Chatsworth      12419-736           

CUBE-iT PLUS Wall Cabinet 19W x 36H x 30D Black 

18 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Plexiglass Door Rear 

Door - Wall Mount Panel Assembled, Non-reusable 

EA B $779.99 14.05% $670.43 See Labor Rate N/A

CPI Chatsworth      12419-748           

CUBE-iT PLUS Wall Cabinet 19W x 48H x 30D Black 

26 RMU Top Panel - Solid Rail Type - Tapped 12-24 

Sides - Yes Front Door - Solid Plexiglass Door Rear 

Door - Wall Mount Panel Assembled, Non-reusable 

EA B $927.13 14.05% $796.90 See Labor Rate N/A

CPI Chatsworth      12441-001           MegaFrame Floor Clamp Gold EA B $50.41 14.05% $43.33 See Labor Rate N/A

CPI Chatsworth      12450-105           Tapped Half Length Vertical Rails 72H Gray Tapped 12- EA B $79.80 14.05% $68.59 See Labor Rate N/A

CPI Chatsworth      12450-106           Tapped Half Length Vertical Rails 78H Gray Tapped 12- EA B $91.36 14.05% $78.53 See Labor Rate N/A

CPI Chatsworth      12450-107           Tapped Half Length Vertical Rails 84H Gray Tapped 12- EA B $98.43 14.05% $84.60 See Labor Rate N/A

CPI Chatsworth      12450-205           Tapped Half Length Vertical Rails 72H White Tapped EA B $79.80 14.05% $68.59 See Labor Rate N/A

CPI Chatsworth      12450-206           Tapped Half Length Vertical Rails 78H White Tapped EA B $91.36 14.05% $78.53 See Labor Rate N/A

CPI Chatsworth      12450-207           Tapped Half Length Vertical Rails 84H White Tapped EA B $98.43 14.05% $84.60 See Labor Rate N/A

CPI Chatsworth      12450-706           Tapped Half Length Vertical Rails 78H Black Tapped 12- EA B $87.02 14.05% $74.80 See Labor Rate N/A

CPI Chatsworth      12450-707           Tapped Half Length Vertical Rails 84H Black Tapped 12- EA B $93.74 14.05% $80.57 See Labor Rate N/A

CPI Chatsworth      12460-101           
MegaFrame Standard Mounting Rails 28H Gray Tapped 

12-24
EA B $71.50 14.05% $61.46 See Labor Rate N/A

CPI Chatsworth      12460-103           
MegaFrame Standard Mounting Rails 48H Gray Tapped 

12-24
EA B $80.55 14.05% $69.23 See Labor Rate N/A

CPI Chatsworth      12460-107           
MegaFrame Standard Mounting Rails 84H Gray Tapped 

12-24
EA B $155.02 14.05% $133.25 See Labor Rate N/A

CPI Chatsworth      12460-201           
MegaFrame Standard Mounting Rails 28H White 

Tapped 12-24
EA B $71.50 14.05% $61.46 See Labor Rate N/A

CPI Chatsworth      12460-203           
MegaFrame Standard Mounting Rails 48H White 

Tapped 12-24
EA B $80.55 14.05% $69.23 See Labor Rate N/A

CPI Chatsworth      12460-206           
MegaFrame Standard Mounting Rails 78H White 

Tapped 12-24
EA B $143.96 14.05% $123.74 See Labor Rate N/A

CPI Chatsworth      12460-207           
MegaFrame Standard Mounting Rails 84H White 

Tapped 12-24
EA B $155.02 14.05% $133.25 See Labor Rate N/A

CPI Chatsworth      12460-701           
MegaFrame Standard Mounting Rails 28H Black 

Tapped 12-24
EA B $68.10 14.05% $58.53 See Labor Rate N/A

CPI Chatsworth      12460-703           
MegaFrame Standard Mounting Rails 48H Black 

Tapped 12-24
EA B $76.70 14.04% $65.93 See Labor Rate N/A

CPI Chatsworth      12460-705           
MegaFrame Standard Mounting Rails 72H Black 

Tapped 12-24
EA B $126.53 14.05% $108.76 See Labor Rate N/A

CPI Chatsworth      12460-706           
MegaFrame Standard Mounting Rails 78H Black 

Tapped 12-24
EA B $137.09 14.05% $117.83 See Labor Rate N/A
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CPI Chatsworth      12460-707           
MegaFrame Standard Mounting Rails 84H Black 

Tapped 12-24
EA B $147.65 14.05% $126.91 See Labor Rate N/A

CPI Chatsworth      12464-100           Half Height HP Rail Kit 84H Gray HP(R) Style EA B $154.16 14.05% $132.50 See Labor Rate N/A

CPI Chatsworth      12464-101           Half Height HP Rail Kit 78H Gray HP(R) Style EA B $152.52 14.05% $131.10 See Labor Rate N/A

CPI Chatsworth      12464-102           Half Height HP Rail Kit 72H Gray HP(R) Style EA B $139.79 14.05% $120.15 See Labor Rate N/A

CPI Chatsworth      12464-200           Half Height HP Rail Kit 84H White HP(R) Style EA B $154.16 14.05% $132.50 See Labor Rate N/A

CPI Chatsworth      12464-201           Half Height HP Rail Kit 78H White HP(R) Style EA B $152.52 14.05% $131.10 See Labor Rate N/A

CPI Chatsworth      12464-202           Half Height HP Rail Kit 72H White HP(R) Style EA B $139.79 14.05% $120.15 See Labor Rate N/A

CPI Chatsworth      12464-700           Half Height HP Rail Kit 84H Black HP(R) Style EA B $146.83 14.05% $126.20 See Labor Rate N/A

CPI Chatsworth      12464-701           Half Height HP Rail Kit 78H Black HP(R) Style EA B $145.27 14.05% $124.86 See Labor Rate N/A

CPI Chatsworth      12464-702           Half Height HP Rail Kit 72H Black HP(R) Style EA B $133.14 14.05% $114.44 See Labor Rate N/A

CPI Chatsworth      12465-105           Vertical Cable Manager 6'H Gray EA B $172.40 14.05% $148.18 See Labor Rate N/A

CPI Chatsworth      12465-106           Vertical Cable Manager 6.5'H Gray EA B $186.59 14.05% $160.38 See Labor Rate N/A

CPI Chatsworth      12465-107           Vertical Cable Manager 7'H Gray EA B $200.75 14.05% $172.55 See Labor Rate N/A

CPI Chatsworth      12465-205           Vertical Cable Manager 6'H White EA B $172.40 14.05% $148.18 See Labor Rate N/A

CPI Chatsworth      12465-206           Vertical Cable Manager 6.5'H White EA B $186.59 14.05% $160.38 See Labor Rate N/A

CPI Chatsworth      12465-207           Vertical Cable Manager 7'H White EA B $200.75 14.05% $172.55 See Labor Rate N/A

CPI Chatsworth      12465-705           Vertical Cable Manager 6'H Black EA B $164.20 14.05% $141.14 See Labor Rate N/A

CPI Chatsworth      12465-706           Vertical Cable Manager 6.5'H Black EA B $177.72 14.05% $152.76 See Labor Rate N/A

CPI Chatsworth      12465-707           Vertical Cable Manager 7'H Black EA B $191.20 14.05% $164.34 See Labor Rate N/A

CPI Chatsworth      12467-123           
Dual Tower Sliding Shelf 23W x 7.33H x 24.52D Gray 

Double Sided Non-Vented
EA B $546.45 14.05% $469.69 See Labor Rate N/A

CPI Chatsworth      12467-125           
Dual Tower Sliding Shelf 25W x 7.33H x 24.52D Gray 

Double Sided Non-Vented
EA B $579.26 14.05% $497.89 See Labor Rate N/A

CPI Chatsworth      12467-223           
Dual Tower Sliding Shelf 23W x 7.33H x 24.52D White 

Double Sided Non-Vented
EA B $546.45 14.05% $469.69 See Labor Rate N/A

CPI Chatsworth      12467-225           
Dual Tower Sliding Shelf 25W x 7.33H x 24.52D White 

Double Sided Non-Vented
EA B $579.26 14.05% $497.89 See Labor Rate N/A

CPI Chatsworth      12467-523           
Dual Tower Sliding Shelf 23W x 7.33H x 24.52D Clear 

Double Sided Non-Vented
EA B $520.42 14.05% $447.32 See Labor Rate N/A

CPI Chatsworth      12467-525           
Dual Tower Sliding Shelf 25W x 7.33H x 24.52D Clear 

Double Sided Non-Vented
EA B $551.67 14.05% $474.18 See Labor Rate N/A

CPI Chatsworth      12467-723           
Dual Tower Sliding Shelf 23W x 7.33H x 24.52D Black 

Double Sided Non-Vented
EA B $520.42 14.05% $447.32 See Labor Rate N/A

CPI Chatsworth      12467-725           
Dual Tower Sliding Shelf 25W x 7.33H x 24.52D Black 

Double Sided Non-Vented
EA B $551.67 14.05% $474.18 See Labor Rate N/A

CPI Chatsworth      12468-100           
Vertical Mounting Rails for HP(R) Equipment 84H Gray 

HP(R) Style
EA B $169.78 14.05% $145.93 See Labor Rate N/A

CPI Chatsworth      12468-101           
Vertical Mounting Rails for HP(R) Equipment 78H Gray 

HP(R) Style
EA B $156.57 14.05% $134.58 See Labor Rate N/A

CPI Chatsworth      12468-102           
Vertical Mounting Rails for HP(R) Equipment 72H Gray 

HP(R) Style
EA B $151.15 14.05% $129.92 See Labor Rate N/A

CPI Chatsworth      12468-105           Vertical Mounting Rails for HP(R) Servers Gray EA B $144.74 14.05% $124.41 See Labor Rate N/A

CPI Chatsworth      12468-200           
Vertical Mounting Rails for HP(R) Equipment 84H White 

HP(R) Style
EA B $169.78 14.05% $145.93 See Labor Rate N/A

CPI Chatsworth      12468-201           
Vertical Mounting Rails for HP(R) Equipment 78H White 

HP(R) Style
EA B $156.57 14.05% $134.58 See Labor Rate N/A

CPI Chatsworth      12468-202           
Vertical Mounting Rails for HP(R) Equipment 72H White 

HP(R) Style
EA B $151.15 14.05% $129.92 See Labor Rate N/A

CPI Chatsworth      12468-205           Vertical Mounting Rails for HP(R) Servers White EA B $144.74 14.05% $124.41 See Labor Rate N/A

CPI Chatsworth      12468-700           
Vertical Mounting Rails for HP(R) Equipment 84H Black 

HP(R) Style
EA B $161.69 14.05% $138.98 See Labor Rate N/A

CPI Chatsworth      12468-701           
Vertical Mounting Rails for HP(R) Equipment 78H Black 

HP(R) Style
EA B $149.12 14.05% $128.17 See Labor Rate N/A

CPI Chatsworth      12468-702           
Vertical Mounting Rails for HP(R) Equipment 72H Black 

HP(R) Style
EA B $143.94 14.05% $123.72 See Labor Rate N/A

CPI Chatsworth      12468-705           Vertical Mounting Rails for HP(R) Servers Black EA B $137.84 14.05% $118.48 See Labor Rate N/A

CPI Chatsworth      12477-119           Adjustable Bracing Kit 19W x 2.6H x 10D Gray EA B $192.20 14.05% $165.20 See Labor Rate N/A

CPI Chatsworth      12477-123           Adjustable Bracing Kit 23W x 2.6H x 10D Gray EA B $201.45 14.05% $173.15 See Labor Rate N/A

CPI Chatsworth      12477-219           Adjustable Bracing Kit 19W x 2.6H x 10D White EA B $192.20 14.05% $165.20 See Labor Rate N/A
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CPI Chatsworth      12477-223           Adjustable Bracing Kit 23W x 2.6H x 10D White EA B $201.45 14.05% $173.15 See Labor Rate N/A

CPI Chatsworth      12477-719           Adjustable Bracing Kit 19W x 2.6H x 10D Black EA B $183.04 14.05% $157.33 See Labor Rate N/A

CPI Chatsworth      12477-723           Adjustable Bracing Kit 23W x 2.6H x 10D Black EA B $191.86 14.05% $164.91 See Labor Rate N/A

CPI Chatsworth      12480-701           Cooling Fan Kit Black 115 VAC EA B $307.26 14.05% $264.10 See Labor Rate N/A

CPI Chatsworth      12480-702           Cooling Fan Kit Black 230 VAC EA B $441.07 14.05% $379.11 See Labor Rate N/A

CPI Chatsworth      12480-703           Cabinet Fan Kit Replacement Filter Black EA B $194.06 14.05% $166.80 See Labor Rate N/A

CPI Chatsworth      12480-704           Cabinet Fan Kit Replacement Filter Black EA B $367.32 14.05% $315.72 See Labor Rate N/A

CPI Chatsworth      12483-115           
MDF 110D Block Mounting System 19W x 7'H x 6D 

Gray 45 RMU No. of Posts - 2 Top Angle
EA B $1,102.25 14.05% $947.42 See Labor Rate N/A

CPI Chatsworth      12483-130           
MDF 110D Block Mounting System 19W x 7'H x 6D 

Gray 45 RMU No. of Posts - 2 Top Angle
EA B $1,345.75 14.05% $1,156.72 See Labor Rate N/A

CPI Chatsworth      12483-215           
MDF 110D Block Mounting System 19W x 7'H x 6D 

White 45 RMU No. of Posts - 2 Top Angle
EA B $1,102.25 14.05% $947.42 See Labor Rate N/A

CPI Chatsworth      12483-230           
MDF 110D Block Mounting System 19W x 7'H x 6D 

White 45 RMU No. of Posts - 2 Top Angle
EA B $1,345.75 14.05% $1,156.72 See Labor Rate N/A

CPI Chatsworth      12483-515           
MDF 110D Block Mounting System 19W x 7'H x 6D 

Clear 45 RMU No. of Posts - 2 Top Angle
EA B $1,050.74 14.05% $903.14 See Labor Rate N/A

CPI Chatsworth      12483-530           
MDF 110D Block Mounting System 19W x 7'H x 6D 

Clear 45 RMU No. of Posts - 2 Top Angle
EA B $1,282.89 14.05% $1,102.68 See Labor Rate N/A

CPI Chatsworth      12483-715           
MDF 110D Block Mounting System 19W x 7'H x 6D 

Black 45 RMU No. of Posts - 2 Top Angle
EA B $1,050.74 14.05% $903.14 See Labor Rate N/A

CPI Chatsworth      12483-730           
MDF 110D Block Mounting System 19W x 7'H x 6D 

Black 45 RMU No. of Posts - 2 Top Angle
EA B $1,282.89 14.05% $1,102.68 See Labor Rate N/A

CPI Chatsworth      12485-130           
MDF 110D Block Mounting System 23W x 7'H x 6D 

Gray 45 RMU No. of Posts - 2 Top Angle
EA B $1,322.16 14.05% $1,136.44 See Labor Rate N/A

CPI Chatsworth      12485-160           
MDF 110D Block Mounting System 23W x 7'H x 6D 

Gray 45 RMU No. of Posts - 2 Top Angle
EA B $1,614.97 14.05% $1,388.11 See Labor Rate N/A

CPI Chatsworth      12485-230           
MDF 110D Block Mounting System 23W x 7'H x 6D 

White 45 RMU No. of Posts - 2 Top Angle
EA B $1,322.16 14.05% $1,136.44 See Labor Rate N/A

CPI Chatsworth      12485-260           
MDF 110D Block Mounting System 23W x 7'H x 6D 

White 45 RMU No. of Posts - 2 Top Angle
EA B $1,614.97 14.05% $1,388.11 See Labor Rate N/A

CPI Chatsworth      12485-530           
MDF 110D Block Mounting System 23W x 7'H x 6D 

Clear 45 RMU No. of Posts - 2 Top Angle
EA B $1,260.38 14.05% $1,083.34 See Labor Rate N/A

CPI Chatsworth      12485-560           
MDF 110D Block Mounting System 23W x 7'H x 6D 

Clear 45 RMU No. of Posts - 2 Top Angle
EA B $1,539.50 14.05% $1,323.25 See Labor Rate N/A

CPI Chatsworth      12485-730           
MDF 110D Block Mounting System 23W x 7'H x 6D 

Black 45 RMU No. of Posts - 2 Top Angle
EA B $1,260.38 14.05% $1,083.34 See Labor Rate N/A

CPI Chatsworth      12485-760           
MDF 110D Block Mounting System 23W x 7'H x 6D 

Black 45 RMU No. of Posts - 2 Top Angle
EA B $1,539.50 14.05% $1,323.25 See Labor Rate N/A

CPI Chatsworth      12487-119           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 19W x 9.54H x 2.6D Gray Double Non-

Vented

EA B $451.04 14.05% $387.68 See Labor Rate N/A

CPI Chatsworth      12487-123           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 23W x 9.54H x 2.6D Gray Double Non-

Vented

EA B $515.12 14.05% $442.76 See Labor Rate N/A

CPI Chatsworth      12487-125           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 25W x 9.54H x 2.6D Gray Double Non-

Vented

EA B $533.99 14.05% $458.98 See Labor Rate N/A

CPI Chatsworth      12487-219           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 19W x 9.54H x 2.6D White Double 

Non-Vented

EA B $451.04 14.05% $387.68 See Labor Rate N/A

CPI Chatsworth      12487-223           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 23W x 9.54H x 2.6D White Double 

Non-Vented

EA B $515.12 14.05% $442.76 See Labor Rate N/A

CPI Chatsworth      12487-225           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 25W x 9.54H x 2.6D White Double 

Non-Vented

EA B $533.82 14.05% $458.83 See Labor Rate N/A

CPI Chatsworth      12487-519           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 19W x 9.54H x 2.6D Clear Double Non-

Vented

EA B $446.66 14.05% $383.92 See Labor Rate N/A
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CPI Chatsworth      12487-523           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 23W x 9.54H x 2.6D Clear Double Non-

Vented

EA B $510.10 14.05% $438.45 See Labor Rate N/A

CPI Chatsworth      12487-525           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 25W x 9.54H x 2.6D Clear Double Non-

Vented

EA B $528.63 14.05% $454.37 See Labor Rate N/A

CPI Chatsworth      12487-719           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 19W x 9.54H x 2.6D Black Double Non-

Vented

EA B $446.66 14.05% $383.92 See Labor Rate N/A

CPI Chatsworth      12487-723           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 23W x 9.54H x 2.6D Black Double Non-

Vented

EA B $510.10 14.05% $438.45 See Labor Rate N/A

CPI Chatsworth      12487-725           

CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and 

Mouse Pad Tray 25W x 9.54H x 2.6D Black Double Non-

Vented

EA B $528.63 14.05% $454.37 See Labor Rate N/A

CPI Chatsworth      12495-119           
Monitor Shelf and Sliding Keyboard 19W x 3.5H Gray 

Non-Vented
EA B $458.25 14.05% $393.88 See Labor Rate N/A

CPI Chatsworth      12495-123           
Monitor Shelf and Sliding Keyboard 23W x 3.5H Gray 

Non-Vented
EA B $489.77 14.05% $420.97 See Labor Rate N/A

CPI Chatsworth      12495-219           
Monitor Shelf and Sliding Keyboard 19W x 3.5H White 

Non-Vented
EA B $458.25 14.05% $393.88 See Labor Rate N/A

CPI Chatsworth      12495-223           
Monitor Shelf and Sliding Keyboard 23W x 3.5H White 

Non-Vented
EA B $489.77 14.05% $420.97 See Labor Rate N/A

CPI Chatsworth      12495-719           
Monitor Shelf and Sliding Keyboard 19W x 3.5H Black 

Non-Vented
EA B $436.42 14.05% $375.12 See Labor Rate N/A

CPI Chatsworth      12495-723           
Monitor Shelf and Sliding Keyboard 23W x 3.5H Black 

Non-Vented
EA B $466.45 14.05% $400.93 See Labor Rate N/A

CPI Chatsworth      12505-001           Foam Insert for Cable Ports 2 pk EA B $19.18 14.06% $16.48 See Labor Rate N/A

CPI Chatsworth      12506-001           MegaFrame Fan Retrofit Housing Clear EA B $138.26 14.05% $118.84 See Labor Rate N/A

CPI Chatsworth      12507-001           Filter 12 inch x 24 inch x 3/8 inch 6 pk EA B $58.23 14.05% $50.05 See Labor Rate N/A

CPI Chatsworth      12510-501           Standard Air Filter Kit without Fans 19W Clear EA B $223.18 14.05% $191.83 See Labor Rate N/A

CPI Chatsworth      12510-502           Standard Air Filter Kit without Fans 23W Clear EA B $230.44 14.05% $198.07 See Labor Rate N/A

CPI Chatsworth      12511-501           Deluxe Air Filter Kit with 115 VAC Fans 19W Clear EA B $611.30 14.05% $525.43 See Labor Rate N/A

CPI Chatsworth      12511-502           Deluxe Air Filter Kit with 115 VAC Fans 23W Clear EA B $642.82 14.05% $552.52 See Labor Rate N/A

CPI Chatsworth      12511-503           Deluxe Air Filter Kit with 230 VAC Fans 19W Clear EA B $755.07 14.05% $649.01 See Labor Rate N/A

CPI Chatsworth      12511-504           Deluxe Air Filter Kit with 230 VAC Fans 23W Clear EA B $788.60 14.05% $677.82 See Labor Rate N/A

CPI Chatsworth      12533-101           
Patch Panel Auxiliary Mouting Rails for DataCom 

Cabinets Gray
EA B $55.81 14.05% $47.97 See Labor Rate N/A

CPI Chatsworth      12533-201           
Patch Panel Auxiliary Mouting Rails for DataCom 

Cabinets White
EA B $55.81 14.05% $47.97 See Labor Rate N/A

CPI Chatsworth      12533-701           
Patch Panel Auxiliary Mouting Rails for DataCom 

Cabinets Black
EA B $53.14 14.05% $45.68 See Labor Rate N/A

CPI Chatsworth      12535-113           Top Panel 19W x 30D Gray C-Series SlimFrame EA B $217.67 14.05% $187.09 See Labor Rate N/A

CPI Chatsworth      12535-115           Top Panel 19W x 36D Gray C-Series SlimFrame EA B $236.18 14.05% $203.00 See Labor Rate N/A

CPI Chatsworth      12535-116           Top Panel 19W x 22D Gray C-Series SlimFrame EA B $196.81 14.05% $169.16 See Labor Rate N/A

CPI Chatsworth      12535-123           Top Panel for SlimFrame Cabinets Gray EA B $229.23 14.05% $197.03 See Labor Rate N/A

CPI Chatsworth      12535-125           Top Panel for SlimFrame Cabinets Gray EA B $247.76 14.05% $212.96 See Labor Rate N/A

CPI Chatsworth      12535-126           Top Panel for SlimFrame Cabinets Gray EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      12535-213           Top Panel 19W x 30D White C-Series SlimFrame EA B $217.67 14.05% $187.09 See Labor Rate N/A

CPI Chatsworth      12535-216           Top Panel 19W x 22D White C-Series SlimFrame EA B $196.81 14.05% $169.16 See Labor Rate N/A

CPI Chatsworth      12535-223           Top Panel for SlimFrame Cabinets White EA B $229.23 14.05% $197.03 See Labor Rate N/A

CPI Chatsworth      12535-226           Top Panel for SlimFrame Cabinets White EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      12535-713           Top Panel 19W x 30D Black C-Series SlimFrame EA B $207.30 14.05% $178.18 See Labor Rate N/A

CPI Chatsworth      12535-715           Top Panel 19W x 36D Black C-Series SlimFrame EA B $224.93 14.05% $193.33 See Labor Rate N/A

CPI Chatsworth      12535-716           Top Panel 19W x 22D Black C-Series SlimFrame EA B $187.44 14.05% $161.11 See Labor Rate N/A

CPI Chatsworth      12535-723           Top Panel for SlimFrame Cabinets Black EA B $218.31 14.05% $187.65 See Labor Rate N/A

CPI Chatsworth      12535-725           Top Panel for SlimFrame Cabinets Black EA B $235.98 14.05% $202.83 See Labor Rate N/A

CPI Chatsworth      12535-726           Top Panel for SlimFrame Cabinets Black EA B $198.49 14.05% $170.61 See Labor Rate N/A

CPI Chatsworth      12541-119           19W Horizontal Wire Management 19W x 1.72H Clear EA B $69.26 14.05% $59.53 See Labor Rate N/A

CPI Chatsworth      12541-219           19W Horizontal Wire Management 19W x 1.72H White EA B $69.26 14.05% $59.53 See Labor Rate N/A

CPI Chatsworth      12541-519           19 Inch Horizontal Wire Management 19W x 1.72H EA B $65.98 14.05% $56.71 See Labor Rate N/A
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CPI Chatsworth      12541-719           19 Inch Horizontal Wire Management 19W x 1.72H EA B $65.98 14.05% $56.71 See Labor Rate N/A

CPI Chatsworth      12542-119           19 Horizontal Wire Management 19W x 3.44H Gray EA B $79.27 14.05% $68.14 See Labor Rate N/A

CPI Chatsworth      12542-219           19 Horizontal Wire Management 19W x 3.44H White EA B $79.27 14.05% $68.14 See Labor Rate N/A

CPI Chatsworth      12542-519           19 Inch Horizontal Wire Management 19W x 3.44H EA B $75.50 14.05% $64.89 See Labor Rate N/A

CPI Chatsworth      12542-719           19 Inch Horizontal Wire Management 19W x 3.44H EA B $75.50 14.05% $64.89 See Labor Rate N/A

CPI Chatsworth      12550-503           CBL SECT,DBL,3.3X7',CL EA B $356.86 14.05% $306.73 See Labor Rate N/A

CPI Chatsworth      12550-703           CBL SECT,DBL,3.3X7',BK EA B $381.89 14.05% $328.25 See Labor Rate N/A

CPI Chatsworth      12573-119           
Low Profile Fixed Shelf 19W x 1.75H x 36D Gray Non-

Vented, UL Listed
EA B $74.36 14.05% $63.91 See Labor Rate N/A

CPI Chatsworth      12573-123           
Low Profile Fixed Shelf 23W x 1.75H x 36D Gray Single 

Sided Non-Vented
EA B $85.36 14.05% $73.37 See Labor Rate N/A

CPI Chatsworth      12573-219           
Low Profile Fixed Shelf 19W x 1.75H x 36D White 

Single Sided Non-Vented, UL Listed
EA B $74.36 14.05% $63.91 See Labor Rate N/A

CPI Chatsworth      12573-223           
Low Profile Fixed Shelf 23W x 1.75H x 36D White 

Single Sided Non-Vented
EA B $85.36 14.05% $73.37 See Labor Rate N/A

CPI Chatsworth      12573-719           
Low Profile Fixed Shelf 19W x 1.75H x 36D Black 

Single Sided Non-Vented, UL Listed
EA B $70.82 14.05% $60.87 See Labor Rate N/A

CPI Chatsworth      12573-723           
Low Profile Fixed Shelf 23W x 1.75H x 36D Black 

Single Sided Non-Vented
EA B $81.29 14.04% $69.87 See Labor Rate N/A

CPI Chatsworth      12577-112           
MDF 66 Block Mounting System 19W x 7'H x 6D Gray 

45 RMU No. of Posts - 2 Top Angle
EA B $998.43 14.05% $858.18 See Labor Rate N/A

CPI Chatsworth      12577-124           
MDF 66 Block Mounting System 19W x 7'H x 6D Gray 

46 RMU No. of Posts - 2 Top Angle
EA B $1,424.60 14.05% $1,224.49 See Labor Rate N/A

CPI Chatsworth      12577-212           
MDF 66 Block Mounting System 19W x 7'H x 6D White 

47 RMU No. of Posts - 2 Top Angle
EA B $998.43 14.05% $858.18 See Labor Rate N/A

CPI Chatsworth      12577-224           
MDF 66 Block Mounting System 19W x 7'H x 6D White 

48 RMU No. of Posts - 2 Top Angle
EA B $1,424.60 14.05% $1,224.49 See Labor Rate N/A

CPI Chatsworth      12577-512           
MDF 66 Block Mounting System 19W x 7'H x 6D Clear 

49 RMU No. of Posts - 2 Top Angle
EA B $951.76 14.05% $818.07 See Labor Rate N/A

CPI Chatsworth      12577-524           
MDF 66 Block Mounting System 19W x 7'H x 6D Clear 

50 RMU No. of Posts - 2 Top Angle
EA B $1,358.03 14.05% $1,167.27 See Labor Rate N/A

CPI Chatsworth      12577-712           
MDF 66 Block Mounting System 19W x 7'H x 6D Black 

51 RMU No. of Posts - 2 Top Angle
EA B $951.76 14.05% $818.07 See Labor Rate N/A

CPI Chatsworth      12577-724           
MDF 66 Block Mounting System 19W x 7'H x 6D Black 

52 RMU No. of Posts - 2 Top Angle
EA B $1,358.03 14.05% $1,167.27 See Labor Rate N/A

CPI Chatsworth      12578-127           
MDF 66 Block Mounting System 35W x 7'H x 6D Gray 

53 RMU No. of Posts - 2 Top Angle
EA B $1,254.18 14.05% $1,078.00 See Labor Rate N/A

CPI Chatsworth      12578-154           
MDF 66 Block Mounting System 35W x 7'H x 6D Gray 

54 RMU No. of Posts - 2 Top Angle
EA B $1,899.46 14.05% $1,632.64 See Labor Rate N/A

CPI Chatsworth      12578-227           
MDF 66 Block Mounting System 35W x 7'H x 6D White 

55 RMU No. of Posts - 2 Top Angle
EA B $1,254.18 14.05% $1,078.00 See Labor Rate N/A

CPI Chatsworth      12578-254           
MDF 66 Block Mounting System 35W x 7'H x 6D White 

56 RMU No. of Posts - 2 Top Angle
EA B $1,899.46 14.05% $1,632.64 See Labor Rate N/A

CPI Chatsworth      12578-527           
MDF 66 Block Mounting System 35W x 7'H x 6D Clear 

57 RMU No. of Posts - 2 Top Angle
EA B $1,195.56 14.05% $1,027.62 See Labor Rate N/A

CPI Chatsworth      12578-554           
MDF 66 Block Mounting System 35W x 7'H x 6D Clear 

58 RMU No. of Posts - 2 Top Angle
EA B $1,810.70 14.05% $1,556.35 See Labor Rate N/A

CPI Chatsworth      12578-727           
MDF 66 Block Mounting System 35W x 7'H x 6D Black 

59 RMU No. of Posts - 2 Top Angle
EA B $1,195.56 14.05% $1,027.62 See Labor Rate N/A

CPI Chatsworth      12578-754           
MDF 66 Block Mounting System 35W x 7'H x 6D Black 

60 RMU No. of Posts - 2 Top Angle
EA B $1,810.70 14.05% $1,556.35 See Labor Rate N/A

CPI Chatsworth      12610-119           
Low Profile Fixed Shelf 19W x 1.75H x 36D Gray Single 

Sided Vented , UL Listed
EA B $89.47 14.05% $76.90 See Labor Rate N/A

CPI Chatsworth      12610-123           
Low Profile Fixed Shelf 23W x 1.75H x 36D Gray Single 

Sided Vented
EA B $101.78 14.05% $87.48 See Labor Rate N/A

CPI Chatsworth      12610-219           
Low Profile Fixed Shelf 19W x 1.75H x 36D White 

Single Sided Vented, UL Listed
EA B $89.47 14.05% $76.90 See Labor Rate N/A

CPI Chatsworth      12610-223           
Low Profile Fixed Shelf 23W x 1.75H x 36D White 

Single Sided Vented
EA B $101.78 14.05% $87.48 See Labor Rate N/A
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CPI Chatsworth      12610-719           
Low Profile Fixed Shelf 19W x 1.75H x 36D Black 

Single Sided Vented, UL Listed
EA B $85.22 14.05% $73.25 See Labor Rate N/A

CPI Chatsworth      12610-723           
Low Profile Fixed Shelf 23W x 1.75H x 36D Black 

Single Sided Vented
EA B $96.93 14.05% $83.32 See Labor Rate N/A

CPI Chatsworth      12612-130           
Side Panel 84H x 30D Gray Side Type: Locking Side T-

Series SteelFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      12612-131           
Side Panel 78H x 30D Gray Side Type: Locking Side T-

Series SteelFrame
EA B $261.87 14.05% $225.08 See Labor Rate N/A

CPI Chatsworth      12612-140           Side Panel, T-Series Cabinet, 39D x 84H, Gray EA B $319.86 14.05% $274.93 See Labor Rate N/A

CPI Chatsworth      12612-150           
Side Panel 84H x 36D Gray Side Type: Locking Side T-

Series SteelFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12612-151           
Side Panel 78H x 36D Gray Side Type: Locking Side T-

Series SteelFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      12612-160           
Side Panel 84H x 22D Gray Side Type: Locking Side T-

Series SteelFrame
EA B $261.87 14.05% $225.08 See Labor Rate N/A

CPI Chatsworth      12612-161           
Side Panel 78H x 22D Gray Side Type: Locking Side T-

Series SteelFrame
EA B $248.10 14.05% $213.25 See Labor Rate N/A

CPI Chatsworth      12612-230           
Side Panel 84H x 30D White Side Type: Locking Side T-

Series SteelFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      12612-231           
Side Panel 78H x 30D White Side Type: Locking Side T-

Series SteelFrame
EA B $261.87 14.05% $225.08 See Labor Rate N/A

CPI Chatsworth      12612-240           Side Panel, T-Series Cabinet, 39D x 84H, White EA B $316.98 14.05% $272.45 See Labor Rate N/A

CPI Chatsworth      12612-250           
Side Panel 84H x 36D White Side Type: Locking Side T-

Series SteelFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12612-251           
Side Panel 78H x 36D White Side Type: Locking Side T-

Series SteelFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      12612-260           
Side Panel 84H x 22D White Side Type: Locking Side T-

Series SteelFrame
EA B $261.87 14.05% $225.08 See Labor Rate N/A

CPI Chatsworth      12612-261           
Side Panel 78H x 22D White Side Type: Locking Side T-

Series SteelFrame
EA B $248.10 14.05% $213.25 See Labor Rate N/A

CPI Chatsworth      12612-730           
Side Panel 84H x 30D Black Side Type: Locking Side T-

Series SteelFrame
EA B $262.53 14.05% $225.65 See Labor Rate N/A

CPI Chatsworth      12612-731           
Side Panel 78H x 30D Black Side Type: Locking Side T-

Series SteelFrame
EA B $249.39 14.05% $214.36 See Labor Rate N/A

CPI Chatsworth      12612-740           Side Panel, T-Series Cabinet, 39D x 84H, Black EA B $301.90 14.05% $259.49 See Labor Rate N/A

CPI Chatsworth      12612-750           
Side Panel 84H x 36D Black Side Type: Locking Side T-

Series SteelFrame
EA B $288.80 14.05% $248.23 See Labor Rate N/A

CPI Chatsworth      12612-751           
Side Panel 78H x 36D Black Side Type: Locking Side T-

Series SteelFrame
EA B $275.67 14.05% $236.95 See Labor Rate N/A

CPI Chatsworth      12612-760           
Side Panel 84H x 22D Black Side Type: Locking Side T-

Series SteelFrame
EA B $249.39 14.05% $214.36 See Labor Rate N/A

CPI Chatsworth      12612-761           
Side Panel 78H x 22D Black Side Type: Locking Side T-

Series SteelFrame
EA B $236.30 14.05% $203.11 See Labor Rate N/A

CPI Chatsworth      12612-770           SIDE PL,TCAB,44DX84H,BK EA B $323.94 14.05% $278.43 See Labor Rate N/A

CPI Chatsworth      12630-101           MegaFrame Multi-Mount Rails 28H Gray Square EA B $65.25 14.05% $56.08 See Labor Rate N/A

CPI Chatsworth      12630-103           MegaFrame Multi-Mount Rails 48H Gray Square EA B $95.88 14.05% $82.41 See Labor Rate N/A

CPI Chatsworth      12630-105           MegaFrame Multi-Mount Rails 72H Gray Square EA B $132.87 14.05% $114.21 See Labor Rate N/A

CPI Chatsworth      12630-106           MegaFrame Multi-Mount Rails 78H Gray Square EA B $143.96 14.05% $123.74 See Labor Rate N/A

CPI Chatsworth      12630-107           MegaFrame Multi-Mount Rails 84H Gray Square EA B $155.02 14.05% $133.25 See Labor Rate N/A

CPI Chatsworth      12630-201           MegaFrame Multi-Mount Rails 28H White Square EA B $65.25 14.05% $56.08 See Labor Rate N/A

CPI Chatsworth      12630-203           MegaFrame Multi-Mount Rails 48H White Square EA B $95.88 14.05% $82.41 See Labor Rate N/A

CPI Chatsworth      12630-205           MegaFrame Multi-Mount Rails 72H White Square EA B $132.87 14.05% $114.21 See Labor Rate N/A

CPI Chatsworth      12630-207           MegaFrame Multi-Mount Rails 84H White Square EA B $155.02 14.05% $133.25 See Labor Rate N/A

CPI Chatsworth      12630-701           MegaFrame Multi-Mount Rails 28H Black Square EA B $62.15 14.05% $53.42 See Labor Rate N/A

CPI Chatsworth      12630-703           MegaFrame Multi-Mount Rails 48H Black Square EA B $91.32 14.05% $78.49 See Labor Rate N/A

CPI Chatsworth      12630-705           MegaFrame Multi-Mount Rails 72H Black Square EA B $126.53 14.05% $108.76 See Labor Rate N/A

CPI Chatsworth      12630-706           MegaFrame Multi-Mount Rails 78H Black Square EA B $137.09 14.05% $117.83 See Labor Rate N/A

CPI Chatsworth      12631-105           
Multi-Mount Half Length Vertical Rails 72H Gray Square 

Punched
EA B $79.80 14.05% $68.59 See Labor Rate N/A
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CPI Chatsworth      12631-106           
Multi-Mount Half Length Vertical Rails 78H Gray Square 

Punched
EA B $91.36 14.05% $78.53 See Labor Rate N/A

CPI Chatsworth      12631-107           
Multi-Mount Half Length Vertical Rails 84H Gray Square 

Punched
EA B $98.43 14.05% $84.60 See Labor Rate N/A

CPI Chatsworth      12631-205           
Multi-Mount Half Length Vertical Rails 72H White 

Square Punched
EA B $79.80 14.05% $68.59 See Labor Rate N/A

CPI Chatsworth      12631-206           
Multi-Mount Half Length Vertical Rails 78H White 

Square Punched
EA B $91.36 14.05% $78.53 See Labor Rate N/A

CPI Chatsworth      12631-207           
Multi-Mount Half Length Vertical Rails 84H White 

Square Punched
EA B $98.43 14.05% $84.60 See Labor Rate N/A

CPI Chatsworth      12631-705           
Multi-Mount Half Length Vertical Rails 72H Black 

Square Punched
EA B $75.99 14.05% $65.32 See Labor Rate N/A

CPI Chatsworth      12631-706           
Multi-Mount Half Length Vertical Rails 78H Black 

Square Punched
EA B $87.02 14.05% $74.80 See Labor Rate N/A

CPI Chatsworth      12631-707           
Multi-Mount Half Length Vertical Rails 84H Black 

Square Punched
EA B $93.74 14.05% $80.57 See Labor Rate N/A

CPI Chatsworth      12637-001           
Multi-Mount Hardware Kit Gold over Zinc Plated Size: M-

6 Quantity per Package: 25, UL Listed
EA B $55.57 14.04% $47.77 See Labor Rate N/A

CPI Chatsworth      12638-001           
Multi-Mount Hardware Kit Zinc Plated Size: 10-32 

Package of 25, UL Listed
EA B $55.57 14.04% $47.77 See Labor Rate N/A

CPI Chatsworth      12639-001           
Multi-Mount Hardware Kit Black Size: 12-24 Quantity 

per Package: 25, UL Listed
EA B $37.04 14.04% $31.84 See Labor Rate N/A

CPI Chatsworth      12663-101           Clip-On Cable Cover 19W x 1.75H Gray EA B $23.46 14.05% $20.16 See Labor Rate N/A

CPI Chatsworth      12663-102           Clip-On Cable Cover 19W x 3.5H Gray EA B $25.70 14.04% $22.09 See Labor Rate N/A

CPI Chatsworth      12663-201           Clip-On Cable Cover 19W x 1.75H White EA B $23.46 14.05% $20.16 See Labor Rate N/A

CPI Chatsworth      12663-202           Clip-On Cable Cover 19W x 3.5H White EA B $25.70 14.04% $22.09 See Labor Rate N/A

CPI Chatsworth      12663-501           Clip-On Cable Cover 19W x 1.75H Clear EA B $22.34 14.05% $19.20 See Labor Rate N/A

CPI Chatsworth      12663-502           Clip-On Cable Cover 19W x 3.5H Clear EA B $24.46 14.04% $21.03 See Labor Rate N/A

CPI Chatsworth      12663-701           Clip-On Cable Cover 19W x 1.75H Black EA B $22.34 14.05% $19.20 See Labor Rate N/A

CPI Chatsworth      12663-702           Clip-On Cable Cover 19W x 3.5H Black EA B $24.46 14.04% $21.03 See Labor Rate N/A

CPI Chatsworth      12664-701           Cabling Section Cover 6W x 7'H Black EA B $123.10 14.05% $105.81 See Labor Rate N/A

CPI Chatsworth      12664-702           Cabling Section Cover 3.65W x 7'H Black EA B $104.31 14.05% $89.66 See Labor Rate N/A

CPI Chatsworth      12665-119           
Space Saving Stationary Keyboard Shelf 19W x 1.72H 

x 8.28D Gray Single Sided
EA B $85.51 14.05% $73.50 See Labor Rate N/A

CPI Chatsworth      12665-123           
Space Saving Stationary Keyboard Shelf 23W x 1.72H 

x 8.28D Gray Single Sided
EA B $93.36 14.05% $80.25 See Labor Rate N/A

CPI Chatsworth      12665-219           
Space Saving Stationary Keyboard Shelf 19W x 1.72H 

x 8.28D White Single Sided
EA B $85.51 14.05% $73.50 See Labor Rate N/A

CPI Chatsworth      12665-223           
Space Saving Stationary Keyboard Shelf 23W x 1.72H 

x 8.28D White Single Sided
EA B $93.36 14.05% $80.25 See Labor Rate N/A

CPI Chatsworth      12665-519           
Space Saving Stationary Keyboard Shelf 19W x 1.72H 

x 8.28D Clear Single Sided
EA B $81.43 14.05% $69.99 See Labor Rate N/A

CPI Chatsworth      12665-523           
Space Saving Stationary Keyboard Shelf 23W x 1.72H 

x 8.28D Clear Single Sided
EA B $88.93 14.05% $76.44 See Labor Rate N/A

CPI Chatsworth      12665-719           
Space Saving Stationary Keyboard Shelf 19W x 1.72H 

x 8.28D Black Single Sided
EA B $81.43 14.05% $69.99 See Labor Rate N/A

CPI Chatsworth      12665-723           
Space Saving Stationary Keyboard Shelf 23W x 1.72H 

x 8.28D Black Single Sided
EA B $88.93 14.05% $76.44 See Labor Rate N/A

CPI Chatsworth      12680-219           

Wall Mount Cabinet 19W x 41H x 14D White 20 RMU 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $1,511.40 14.05% $1,299.10 See Labor Rate N/A

CPI Chatsworth      12680-719           

Wall Mount Cabinet 19W x 41H x 14D Black 20 RMU 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $1,439.44 14.05% $1,237.24 See Labor Rate N/A

CPI Chatsworth      12684-110           
Perforated Metal Door 19W x 84H Gray T-Series 

SteelFrame
EA B $416.79 14.05% $358.24 See Labor Rate N/A

CPI Chatsworth      12684-111           
Perforated Metal Door 19W x 78H Gray T-Series 

SteelFrame
EA B $405.21 14.05% $348.29 See Labor Rate N/A
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CPI Chatsworth      12684-120           
Perforated Metal Door 19W x 84H Gray T-Series 

SteelFrame
EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      12684-121           
Perforated Metal Door 19W x 78H Gray T-Series 

SteelFrame
EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      12684-210           
Perforated Metal Door 19W x 84H White T-Series 

SteelFrame
EA B $416.79 14.05% $358.24 See Labor Rate N/A

CPI Chatsworth      12684-211           
Perforated Metal Door 19W x 78H White T-Series 

SteelFrame
EA B $405.21 14.05% $348.29 See Labor Rate N/A

CPI Chatsworth      12684-220           
Perforated Metal Door 19W x 84H White T-Series 

SteelFrame
EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      12684-221           
Perforated Metal Door 19W x 78H White T-Series 

SteelFrame
EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      12684-710           
Perforated Metal Door 19W x 84H Black T-Series 

SteelFrame
EA B $396.95 14.05% $341.19 See Labor Rate N/A

CPI Chatsworth      12684-711           
Perforated Metal Door 19W x 78H Black T-Series 

SteelFrame
EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      12684-720           
Perforated Metal Door 19W x 84H Black T-Series 

SteelFrame
EA B $430.02 14.05% $369.61 See Labor Rate N/A

CPI Chatsworth      12684-721           
Perforated Metal Door 19W x 78H Black T-Series 

SteelFrame
EA B $419.00 14.05% $360.14 See Labor Rate N/A

CPI Chatsworth      12685-219           

Wall Mount Cabinet 19W x 41H x 24D White 20 RMU 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $1,734.73 14.05% $1,491.05 See Labor Rate N/A

CPI Chatsworth      12685-719           

Wall Mount Cabinet 19W x 41H x 24D Black 20 RMU 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $1,652.13 14.05% $1,420.06 See Labor Rate N/A

CPI Chatsworth      12700-119           
Extra Heavy Duty 4-Point Sliding Shelf 19W x 3.5H x 

34D Gray Single Sided Non-Vented
EA B $560.30 14.05% $481.60 See Labor Rate N/A

CPI Chatsworth      12700-123           
Extra Heavy Duty 4-Point Sliding Shelf 23W x 3.5H x 

34D Gray Single Sided Non-Vented
EA B $646.19 14.05% $555.42 See Labor Rate N/A

CPI Chatsworth      12700-219           
Extra Heavy Duty 4-Point Sliding Shelf 19W x 3.5H x 

34D White Single Sided Non-Vented
EA B $560.30 14.05% $481.60 See Labor Rate N/A

CPI Chatsworth      12700-223           
Extra Heavy Duty 4-Point Sliding Shelf 23W x 3.5H x 

34D White Single Sided Non-Vented
EA B $646.19 14.05% $555.42 See Labor Rate N/A

CPI Chatsworth      12700-719           
Extra Heavy Duty 4-Point Sliding Shelf 19W x 3.5H x 

34D Black Single Sided Non-Vented
EA B $533.61 14.05% $458.66 See Labor Rate N/A

CPI Chatsworth      12700-723           
Extra Heavy Duty 4-Point Sliding Shelf 23W x 3.5H x 

34D Black Single Sided Non-Vented
EA B $615.40 14.05% $528.96 See Labor Rate N/A

CPI Chatsworth      12709-110           
Solid Plexiglass Door 19W x 84H Gray T-Series 

SteelFrame
EA B $431.14 14.05% $370.58 See Labor Rate N/A

CPI Chatsworth      12709-111           
Solid Plexiglass Door 19W x 78H Gray T-Series 

SteelFrame
EA B $418.44 14.05% $359.66 See Labor Rate N/A

CPI Chatsworth      12709-120           
Solid Plexiglass Door 19W x 84H Gray T-Series 

SteelFrame
EA B $469.17 14.05% $403.26 See Labor Rate N/A

CPI Chatsworth      12709-121           
Solid Plexiglass Door 19W x 78H Gray T-Series 

SteelFrame
EA B $456.48 14.05% $392.36 See Labor Rate N/A

CPI Chatsworth      12709-210           
Solid Plexiglass Door 19W x 84H White T-Series 

SteelFrame
EA B $431.14 14.05% $370.58 See Labor Rate N/A

CPI Chatsworth      12709-211           
Solid Plexiglass Door 19W x 78H White T-Series 

SteelFrame
EA B $418.44 14.05% $359.66 See Labor Rate N/A

CPI Chatsworth      12709-220           
Solid Plexiglass Door 19W x 84H White T-Series 

SteelFrame
EA B $469.17 14.05% $403.26 See Labor Rate N/A

CPI Chatsworth      12709-221           
Solid Plexiglass Door 19W x 78H White T-Series 

SteelFrame
EA B $456.48 14.05% $392.36 See Labor Rate N/A

CPI Chatsworth      12709-710           
Solid Plexiglass Door 19W x 84H Black T-Series 

SteelFrame
EA B $410.60 14.05% $352.92 See Labor Rate N/A

CPI Chatsworth      12709-711           
Solid Plexiglass Door 19W x 78H Black T-Series 

SteelFrame
EA B $398.53 14.05% $342.55 See Labor Rate N/A
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CPI Chatsworth      12709-720           
Solid Plexiglass Door 19W x 84H Black T-Series 

SteelFrame
EA B $446.83 14.05% $384.06 See Labor Rate N/A

CPI Chatsworth      12709-721           
Solid Plexiglass Door 19W x 78H Black T-Series 

SteelFrame
EA B $434.76 14.05% $373.69 See Labor Rate N/A

CPI Chatsworth      12710-110           Solid Metal Door 19W x 84H Gray T-Series SteelFrame EA B $370.48 14.05% $318.44 See Labor Rate N/A

CPI Chatsworth      12710-111           Solid Metal Door 19W x 78H Gray T-Series SteelFrame EA B $358.90 14.05% $308.49 See Labor Rate N/A

CPI Chatsworth      12710-120           Solid Metal Door 19W x 84H Gray T-Series SteelFrame EA B $405.21 14.05% $348.29 See Labor Rate N/A

CPI Chatsworth      12710-210           Solid Metal Door 19W x 84H White T-Series EA B $370.48 14.05% $318.44 See Labor Rate N/A

CPI Chatsworth      12710-211           Solid Metal Door 19W x 78H White T-Series EA B $358.90 14.05% $308.49 See Labor Rate N/A

CPI Chatsworth      12710-220           Solid Metal Door 19W x 84H White T-Series EA B $405.21 14.05% $348.29 See Labor Rate N/A

CPI Chatsworth      12710-221           Solid Metal Door 19W x 78H White T-Series EA B $393.65 14.05% $338.36 See Labor Rate N/A

CPI Chatsworth      12710-710           Solid Metal Door 19W x 84H Black T-Series SteelFrame EA B $352.84 14.05% $303.27 See Labor Rate N/A

CPI Chatsworth      12710-711           Solid Metal Door 19W x 78H Black T-Series SteelFrame EA B $341.80 14.05% $293.79 See Labor Rate N/A

CPI Chatsworth      12710-720           Solid Metal Door 19W x 84H Black T-Series SteelFrame EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      12710-721           Solid Metal Door 19W x 78H Black T-Series SteelFrame EA B $374.90 14.05% $322.24 See Labor Rate N/A

CPI Chatsworth      12717-119           Flush Mount Keyboard Tray 19W x 3H Gray Single EA B $186.12 14.05% $159.97 See Labor Rate N/A

CPI Chatsworth      12717-219           Flush Mount Keyboard Tray 19W x 3H White Single EA B $186.12 14.05% $159.97 See Labor Rate N/A

CPI Chatsworth      12717-519           Flush Mount Keyboard Tray 19W x 3H Clear Single EA B $177.24 14.05% $152.34 See Labor Rate N/A

CPI Chatsworth      12717-719           Flush Mount Keyboard Tray 19W x 3H Black Single EA B $177.24 14.05% $152.34 See Labor Rate N/A

CPI Chatsworth      12724-701           T-Series Fan Kit Black 120 VAC EA B $202.90 14.05% $174.40 See Labor Rate N/A

CPI Chatsworth      12724-702           T-Series Fan Kit Black 230 VAC EA B $280.08 14.05% $240.74 See Labor Rate N/A

CPI Chatsworth      12725-001           T-Series Bonding and Grounding Kit EA B $71.45 14.05% $61.41 See Labor Rate N/A

CPI Chatsworth      12729-001           Foam Gasket Kit EA B $135.85 14.05% $116.77 See Labor Rate N/A

CPI Chatsworth      12730-104           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 4W
EA B $38.86 14.04% $33.40 See Labor Rate N/A

CPI Chatsworth      12730-108           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 5 to 8W
EA B $40.22 14.04% $34.57 See Labor Rate N/A

CPI Chatsworth      12730-112           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 9 to 12W
EA B $41.65 14.05% $35.80 See Labor Rate N/A

CPI Chatsworth      12730-118           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 15 to 18W
EA B $43.37 14.05% $37.28 See Labor Rate N/A

CPI Chatsworth      12730-204           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 4W
EA B $40.82 14.05% $35.08 See Labor Rate N/A

CPI Chatsworth      12730-208           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 5 to 8W
EA B $42.25 14.05% $36.31 See Labor Rate N/A

CPI Chatsworth      12730-212           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 9 to 12W
EA B $43.74 14.05% $37.60 See Labor Rate N/A

CPI Chatsworth      12730-218           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 15 to 18W
EA B $45.54 14.04% $39.14 See Labor Rate N/A

CPI Chatsworth      12730-704           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 4W
EA B $38.86 14.04% $33.40 See Labor Rate N/A

CPI Chatsworth      12730-708           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 5 to 8W
EA B $40.22 14.04% $34.57 See Labor Rate N/A

CPI Chatsworth      12730-712           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 9 to 12W
EA B $41.65 14.05% $35.80 See Labor Rate N/A

CPI Chatsworth      12730-718           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 15 to 18W
EA B $43.37 14.05% $37.28 See Labor Rate N/A

CPI Chatsworth      12731-109           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 5 to 8W
EA B $58.46 14.04% $50.25 See Labor Rate N/A

CPI Chatsworth      12731-112           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 9 to 12W
EA B $60.61 14.05% $52.09 See Labor Rate N/A

CPI Chatsworth      12731-118           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 15 to 18W
EA B $62.82 14.05% $53.99 See Labor Rate N/A

CPI Chatsworth      12731-209           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 5 to 8W
EA B $61.37 14.05% $52.75 See Labor Rate N/A

CPI Chatsworth      12731-212           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 9 to 12W
EA B $63.63 14.05% $54.69 See Labor Rate N/A

CPI Chatsworth      12731-218           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 15 to 18W
EA B $65.96 14.05% $56.69 See Labor Rate N/A

Page 596 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      12731-709           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 5 to 8W
EA B $58.46 14.04% $50.25 See Labor Rate N/A

CPI Chatsworth      12731-712           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 9 to 12W
EA B $60.61 14.05% $52.09 See Labor Rate N/A

CPI Chatsworth      12731-718           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 15 to 18W
EA B $62.82 14.05% $53.99 See Labor Rate N/A

CPI Chatsworth      12732-110           
Vented Plexiglass Door 19W x 84H Gray T-Series 

SteelFrame
EA B $532.58 14.05% $457.77 See Labor Rate N/A

CPI Chatsworth      12732-111           
Vented Plexiglass Door 19W x 78H Gray T-Series 

SteelFrame
EA B $519.89 14.05% $446.86 See Labor Rate N/A

CPI Chatsworth      12732-120           
Vented Plexiglass Door 19W x 84H Gray T-Series 

SteelFrame
EA B $570.61 14.05% $490.45 See Labor Rate N/A

CPI Chatsworth      12732-121           
Vented Plexiglass Door 19W x 78H Gray T-Series 

SteelFrame
EA B $557.94 14.05% $479.57 See Labor Rate N/A

CPI Chatsworth      12732-210           
Vented Plexiglass Door 19W x 84H White T-Series 

SteelFrame
EA B $532.58 14.05% $457.77 See Labor Rate N/A

CPI Chatsworth      12732-211           
Vented Plexiglass Door 19W x 78H White T-Series 

SteelFrame
EA B $519.89 14.05% $446.86 See Labor Rate N/A

CPI Chatsworth      12732-220           
Vented Plexiglass Door 19W x 84H White T-Series 

SteelFrame
EA B $570.61 14.05% $490.45 See Labor Rate N/A

CPI Chatsworth      12732-221           
Vented Plexiglass Door 19W x 78H White T-Series 

SteelFrame
EA B $557.94 14.05% $479.57 See Labor Rate N/A

CPI Chatsworth      12732-710           
Vented Plexiglass Door 19W x 84H Black T-Series 

SteelFrame
EA B $507.21 14.05% $435.96 See Labor Rate N/A

CPI Chatsworth      12732-711           
Vented Plexiglass Door 19W x 78H Black T-Series 

SteelFrame
EA B $495.14 14.05% $425.59 See Labor Rate N/A

CPI Chatsworth      12732-720           
Vented Plexiglass Door 19W x 84H Black T-Series 

SteelFrame
EA B $543.44 14.05% $467.10 See Labor Rate N/A

CPI Chatsworth      12732-721           
Vented Plexiglass Door 19W x 78H Black T-Series 

SteelFrame
EA B $531.35 14.05% $456.71 See Labor Rate N/A

CPI Chatsworth      12751-719           AnyServer Bracket 19W Black EA B $140.32 14.05% $120.61 See Labor Rate N/A

CPI Chatsworth      12752-719           AnyServer Bracket 19W Black EA B $169.37 14.05% $145.58 See Labor Rate N/A

CPI Chatsworth      12759-701           Supplementary Support Arms for Any Server Bracket EA B $61.22 14.05% $52.62 See Labor Rate N/A

CPI Chatsworth      12765-702           Fiber Management Spools 3L Black Pkg of 2 EA B $33.29 14.05% $28.61 See Labor Rate N/A

CPI Chatsworth      12765-706           Fiber Management Spools 4L Black Pkg of 6 EA B $83.22 14.05% $71.53 See Labor Rate N/A

CPI Chatsworth      12766-702           Fiber Management Spools 5L Black Pkg of 2 EA B $63.85 14.05% $54.88 See Labor Rate N/A

CPI Chatsworth      12766-707           Fiber Management Spools 6L Black Pkg of 7 EA B $159.65 14.05% $137.22 See Labor Rate N/A

CPI Chatsworth      12787-524           Cube-iT PLUS Cabinet Extra Mounting Rails Clear EA B $57.90 14.05% $49.77 See Labor Rate N/A

CPI Chatsworth      12787-536           Cube-iT PLUS Cabinet Extra Mounting Rails Clear EA B $85.66 14.05% $73.63 See Labor Rate N/A

CPI Chatsworth      12787-548           Cube-iT PLUS Cabinet Extra Mounting Rails Clear EA B $115.79 14.05% $99.52 See Labor Rate N/A

CPI Chatsworth      12795-101           Heavy Duty Swing Gate Kit Gray 2 Brackets EA B $120.53 14.05% $103.60 See Labor Rate N/A

CPI Chatsworth      12795-201           Heavy Duty Swing Gate Kit White EA B $120.53 14.05% $103.60 See Labor Rate N/A

CPI Chatsworth      12795-701           Heavy Duty Swing Gate Kit Black EA B $112.66 14.05% $96.83 See Labor Rate N/A

CPI Chatsworth      12796-501           45 Degree Mounting Bracket Clear Pair EA B $55.57 14.04% $47.77 See Labor Rate N/A

CPI Chatsworth      12803-701           Light White EA B $92.41 14.05% $79.43 See Labor Rate N/A

CPI Chatsworth      12804-701           Fan Kit115 VAC, Black EA B $124.75 14.05% $107.22 See Labor Rate N/A

CPI Chatsworth      12804-702           Fan Kit230 VAC, Black EA B $194.06 14.05% $166.80 See Labor Rate N/A

CPI Chatsworth      12805-201           Filter Kit for Fan White EA B $114.02 14.05% $98.00 See Labor Rate N/A

CPI Chatsworth      12805-701           Filter Kit for Fan Black EA B $108.60 14.05% $93.34 See Labor Rate N/A

CPI Chatsworth      12806-001           Replacement Filter Box of 6 EA B $41.23 14.05% $35.44 See Labor Rate N/A

CPI Chatsworth      12812-701           

Horizontal Power Strip 125V,30Amp, 1.75H Black Outlet 

Type - 20A (5-20R) Mounting: Standoff Surge 

Protection - No Plug Type - Twist Lock

EA B $320.20 14.05% $275.22 See Labor Rate N/A

CPI Chatsworth      12816-701           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Standard

EA B $88.66 14.05% $76.20 See Labor Rate N/A

CPI Chatsworth      12816-702           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Twist Lock

EA B $100.61 14.05% $86.48 See Labor Rate N/A
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CPI Chatsworth      12816-703           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush or Standoff Surge Protection - 

Yes Plug Type - Standard

EA B $122.76 14.05% $105.51 See Labor Rate N/A

CPI Chatsworth      12816-704           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush or Standoff Surge Protection - 

Yes Plug Type - Twist Lock

EA B $134.69 14.05% $115.77 See Labor Rate N/A

CPI Chatsworth      12816-705           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Standard

EA B $105.71 14.05% $90.86 See Labor Rate N/A

CPI Chatsworth      12816-706           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Twist Lock

EA B $117.66 14.05% $101.13 See Labor Rate N/A

CPI Chatsworth      12816-707           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush or Standoff Surge Protection - 

Yes Plug Type - Standard

EA B $139.81 14.05% $120.17 See Labor Rate N/A

CPI Chatsworth      12816-708           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush or Standoff Surge Protection - 

Yes Plug Type - Twist Lock

EA B $151.74 14.05% $130.43 See Labor Rate N/A

CPI Chatsworth      12816-709           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Straight

EA B $91.27 14.05% $78.45 See Labor Rate N/A

CPI Chatsworth      12816-710           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Twist Lock

EA B $103.56 14.05% $89.01 See Labor Rate N/A

CPI Chatsworth      12816-711           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Straight

EA B $108.82 14.05% $93.53 See Labor Rate N/A

CPI Chatsworth      12816-712           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush or Standoff Surge Protection - No 

Plug Type - Twist Lock

EA B $121.09 14.05% $104.08 See Labor Rate N/A

CPI Chatsworth      12817-701           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Standoff Surge Protection - No Plug 

Type - Standard

EA B $119.34 14.05% $102.58 See Labor Rate N/A

CPI Chatsworth      12817-702           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Standoff Surge Protection - No Plug 

Type - Twist Lock

EA B $131.27 14.05% $112.83 See Labor Rate N/A

CPI Chatsworth      12817-703           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Standoff Surge Protection - Yes Plug 

Type - Standard

EA B $153.43 14.05% $131.88 See Labor Rate N/A

CPI Chatsworth      12817-704           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Standoff Surge Protection - Yes Plug 

Type - Twist Lock

EA B $165.36 14.05% $142.13 See Labor Rate N/A

CPI Chatsworth      12817-705           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Standoff Surge Protection - No Plug 

Type - Standard

EA B $136.37 14.05% $117.22 See Labor Rate N/A

CPI Chatsworth      12817-706           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Standoff Surge Protection - No Plug 

Type - Twist Lock

EA B $148.31 14.05% $127.48 See Labor Rate N/A

CPI Chatsworth      12817-707           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Standoff Surge Protection - Yes Plug 

Type - Standard

EA B $170.48 14.05% $146.53 See Labor Rate N/A

CPI Chatsworth      12817-708           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Standoff Surge Protection - Yes Plug 

Type - Twist Lock

EA B $182.43 14.05% $156.80 See Labor Rate N/A

CPI Chatsworth      12817-709           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Standoff Surge Protection - No Plug 

Type Straight Circuit Breaker - No

EA B $122.86 14.05% $105.60 See Labor Rate N/A

CPI Chatsworth      12817-711           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Standoff Surge Protection - No Plug 

Type Straight Circuit Breaker - No

EA B $140.40 14.05% $120.68 See Labor Rate N/A
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CPI Chatsworth      12817-712           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Standoff Surge Protection - No Plug 

Type: Twist Lock Circuit Breaker - No

EA B $152.68 14.05% $131.23 See Labor Rate N/A

CPI Chatsworth      12818-701           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - No 

Plug Type - Standard

EA B $126.16 14.05% $108.44 See Labor Rate N/A

CPI Chatsworth      12818-702           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - No 

Plug Type - Twist Lock

EA B $138.09 14.05% $118.69 See Labor Rate N/A

CPI Chatsworth      12818-703           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $160.26 14.05% $137.75 See Labor Rate N/A

CPI Chatsworth      12818-704           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

15A (5-15R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Twist Lock

EA B $172.19 14.05% $148.00 See Labor Rate N/A

CPI Chatsworth      12818-705           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

20A (5-20R) Mounting: Standoff Surge Protection - No 

Plug Type - Standard

EA B $143.21 14.05% $123.09 See Labor Rate N/A

CPI Chatsworth      12818-706           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

20A (5-20R) Mounting: Standoff Surge Protection - No 

Plug Type - Twist Lock

EA B $155.14 14.05% $133.35 See Labor Rate N/A

CPI Chatsworth      12818-707           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

20A (5-20R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Standard

EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      12818-708           

Power Strip, Stand-off, 23 1.75H Black Outlet Type - 

20A (5-20R) Mounting: Standoff Surge Protection - Yes 

Plug Type - Twist Lock

EA B $189.24 14.05% $162.66 See Labor Rate N/A

CPI Chatsworth      12819-701           Vertical Mount Power Strips for Universal Racks Black EA B $114.22 14.05% $98.18 See Labor Rate N/A

CPI Chatsworth      12819-702           Vertical Mount Power Strips for Universal Racks Black EA B $126.16 14.05% $108.44 See Labor Rate N/A

CPI Chatsworth      12819-703           Vertical Mount Power Strips for Universal Racks Black EA B $148.31 14.05% $127.48 See Labor Rate N/A

CPI Chatsworth      12819-704           Vertical Mount Power Strips for Universal Racks Black EA B $160.26 14.05% $137.75 See Labor Rate N/A

CPI Chatsworth      12819-705           Vertical Mount Power Strips for Universal Racks Black EA B $131.27 14.05% $112.83 See Labor Rate N/A

CPI Chatsworth      12819-706           Vertical Mount Power Strips for Universal Racks Black EA B $143.21 14.05% $123.09 See Labor Rate N/A

CPI Chatsworth      12819-707           Vertical Mount Power Strips for Universal Racks Black EA B $165.36 14.05% $142.13 See Labor Rate N/A

CPI Chatsworth      12819-708           
Vertical Mount Power Strip for Universal Rack Black, 

Outlet Type - 20A Surge Protection: Yes Plug Type: 
EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      12819-709           
Vertical Mount Power Strip for Universal Rack Black, 

Outlet Type - 15A Surge Protection: No Plug Type: 
EA B $117.59 14.05% $101.07 See Labor Rate N/A

CPI Chatsworth      12819-711           
Vertical Mount Power Strip for Universal Rack Black, 

Outlet Type - 20A Surge Protection: No Plug Type: 
EA B $135.13 14.05% $116.15 See Labor Rate N/A

CPI Chatsworth      12819-712           
Vertical Mount Power Strip for Universal Rack Black, 

Outlet Type - 20A Surge Protection: No Plug Type: Twist 
EA B $147.42 14.05% $126.71 See Labor Rate N/A

CPI Chatsworth      12820-701           PS,CUBE-IT,15A,NO SRG,BK EA B $110.81 14.05% $95.24 See Labor Rate N/A

CPI Chatsworth      12820-702           PS,CUBEIT,15A,NOSRG,TL,BK EA B $122.76 14.05% $105.51 See Labor Rate N/A

CPI Chatsworth      12820-703           PS,CUBE-IT,15A,SRG,CB,BK EA B $136.37 14.05% $117.22 See Labor Rate N/A

CPI Chatsworth      12820-704           PS,CUBE-IT,15A,SRG,TL,BK EA B $148.31 14.05% $127.48 See Labor Rate N/A

CPI Chatsworth      12820-705           PS,CUBE-IT,20A,NO SRG,BK EA B $127.87 14.05% $109.91 See Labor Rate N/A

CPI Chatsworth      12820-706           PS,CUBEIT,20A,NOSRG,TL,BK EA B $139.81 14.05% $120.17 See Labor Rate N/A

CPI Chatsworth      12820-707           PS,CUBE-IT,20A,SRG,CB,BK EA B $153.43 14.05% $131.88 See Labor Rate N/A

CPI Chatsworth      12820-708           PS,CUBE-IT,20A,SRG,TL,BK EA B $165.36 14.05% $142.13 See Labor Rate N/A

CPI Chatsworth      12821-701           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 15A 

(5-15R) Surge Protection: No Plug Type: Standard
EA B $114.22 14.05% $98.18 See Labor Rate N/A

CPI Chatsworth      12821-702           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 15A 

(5-15R) Surge Protection: No Plug Type: Standard
EA B $126.16 14.05% $108.44 See Labor Rate N/A

CPI Chatsworth      12821-703           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 15A 

(5-15R) Surge Protection: Yes Plug Type: Standard
EA B $148.31 14.05% $127.48 See Labor Rate N/A

CPI Chatsworth      12821-704           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 15A 

(5-15R) Surge Protection: Yes Plug Type: Twist Lock
EA B $160.26 14.05% $137.75 See Labor Rate N/A

CPI Chatsworth      12821-705           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 20A 

(5-20R) Surge Protection: No Plug Type: Standard
EA B $131.27 14.05% $112.83 See Labor Rate N/A
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CPI Chatsworth      12821-706           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 20A 

(5-20R) Surge Protection: No Plug Type: Twist Lock
EA B $143.21 14.05% $123.09 See Labor Rate N/A

CPI Chatsworth      12821-707           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 20A 

(5-20R) Surge Protection: Yes Plug Type: Standard
EA B $165.36 14.05% $142.13 See Labor Rate N/A

CPI Chatsworth      12821-708           
Wall Cabinet Power Strip 1.75H Black Outlet Type - 20A 

(5-20R) Surge Protection: Yes Plug Type: Twist Lock
EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      12830-703           Global Vertical Cabling Section 3.65W x 7'H x 6.76D EA B $168.69 14.05% $144.99 See Labor Rate N/A

CPI Chatsworth      12831-703           Global Vertical Cabling Section 6W x 7'H x 6.76D Black EA B $194.94 14.05% $167.56 See Labor Rate N/A

CPI Chatsworth      12832-703           Global Vertical Cabling Section 3.65W x 7'H x 9.3D EA B $187.41 14.05% $161.08 See Labor Rate N/A

CPI Chatsworth      12833-703           Global Vertical Cabling Section 6W x 7'H x 9.3D Black EA B $216.58 14.05% $186.16 See Labor Rate N/A

CPI Chatsworth      12836-701           
Double-Sided Cable Rings for Global Vertical Cabling 

Section 3.65W Black
EA B $89.66 14.05% $77.06 See Labor Rate N/A

CPI Chatsworth      12836-702           
Double-Sided Cable Rings for Global Vertical Cabling 

Section 6W Black
EA B $105.55 14.05% $90.72 See Labor Rate N/A

CPI Chatsworth      12846-701           
Universal Cabinet/QuadraRack Adapter Mounting 

Bracket Kit Black
EA B $26.59 14.05% $22.85 See Labor Rate N/A

CPI Chatsworth      12847-701           BRKT,RK MT,6.5OFFSET EA B $40.78 14.04% $35.05 See Labor Rate N/A

CPI Chatsworth      12847-702           9.1 Inch Offset Rack Mounting Bracket Kit Black EA B $43.33 14.04% $37.24 See Labor Rate N/A

CPI Chatsworth      12847-703           11.7 Inch Offset Rack Mounting Bracket Kit Black EA B $48.43 14.04% $41.63 See Labor Rate N/A

CPI Chatsworth      12848-701           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: No Plug Type: Standard
EA B $158.54 14.05% $136.27 See Labor Rate N/A

CPI Chatsworth      12848-702           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: Yes Plug Type: Standard
EA B $192.63 14.05% $165.57 See Labor Rate N/A

CPI Chatsworth      12848-703           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: No Plug Type: Twist Lock
EA B $170.48 14.05% $146.53 See Labor Rate N/A

CPI Chatsworth      12848-704           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: Yes Plug Type: Twist Lock
EA B $204.58 14.05% $175.84 See Labor Rate N/A

CPI Chatsworth      12848-705           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: No Plug Type: Standard
EA B $175.59 14.05% $150.93 See Labor Rate N/A

CPI Chatsworth      12848-706           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: Yes Plug Type: Standard
EA B $209.70 14.05% $180.24 See Labor Rate N/A

CPI Chatsworth      12848-707           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: No Plug Type: Twist Lock
EA B $187.51 14.05% $161.17 See Labor Rate N/A

CPI Chatsworth      12848-708           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: Yes Plug Type: Twist Lock
EA B $221.63 14.05% $190.50 See Labor Rate N/A

CPI Chatsworth      12848-721           
Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15 Surge Protection: No Plug Type: Standard
EA B $161.47 14.05% $138.79 See Labor Rate N/A

CPI Chatsworth      12848-723           
Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20 Surge Protection: No Plug Type: Standard
EA B $180.76 14.05% $155.37 See Labor Rate N/A

CPI Chatsworth      12848-724           
Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20 Surge Protection: No Plug Type: Twist Lock
EA B $193.05 14.05% $165.93 See Labor Rate N/A

CPI Chatsworth      12848-751           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (5-15R) Surge Protection: No Plug Type: 

Standard - 5-15P

EA B $420.02 14.05% $361.02 See Labor Rate N/A

CPI Chatsworth      12848-752           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (5-15R) Surge Protection: Yes Plug Type: 

Standard - 5-15P

EA B $438.91 14.05% $377.26 See Labor Rate N/A

CPI Chatsworth      12848-753           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (5-15R) Surge Protection: No Plug Type: 

Twist Lock - L5-15P

EA B $431.02 14.05% $370.47 See Labor Rate N/A

CPI Chatsworth      12848-754           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (5-15R) Surge Protection: Yes Plug Type: 

Twist Lock - L5-15P

EA B $451.49 14.05% $388.07 See Labor Rate N/A

CPI Chatsworth      12848-755           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (5-20R) Surge Protection: No Plug Type: 

Standard - 5-20P

EA B $438.91 14.05% $377.26 See Labor Rate N/A

CPI Chatsworth      12848-756           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (5-20R) Surge Protection: Yes Plug Type: 

Standard - 5-20P

EA B $459.34 14.05% $394.82 See Labor Rate N/A
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CPI Chatsworth      12848-757           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (5-20R) Surge Protection: No Plug Type: 

Twist Lock - L5-20P

EA B $440.47 14.05% $378.60 See Labor Rate N/A

CPI Chatsworth      12848-758           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (5-20R) Surge Protection: Yes Plug Type: 

Twist Lock - L5-20P

EA B $459.34 14.05% $394.82 See Labor Rate N/A

CPI Chatsworth      12848-771           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (5-15R) Surge Protection: No Plug Type: 

Standard - 5-15P

EA B $416.87 14.05% $358.31 See Labor Rate N/A

CPI Chatsworth      12848-772           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (5-15R) Surge Protection: No Plug Type: 

Twist Lock - L5-15P

EA B $429.45 14.05% $369.13 See Labor Rate N/A

CPI Chatsworth      12848-773           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (5-20R) Surge Protection: No Plug Type: 

Standard - 5-20P

EA B $437.33 14.05% $375.90 See Labor Rate N/A

CPI Chatsworth      12848-774           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (5-20R) Surge Protection: No Plug Type: 

Twist Lock - L5-20P

EA B $448.26 14.05% $385.29 See Labor Rate N/A

CPI Chatsworth      12849-701           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: No Plug Type: Twist Lock
EA B $361.01 14.05% $310.30 See Labor Rate N/A

CPI Chatsworth      12849-751           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (5-20R) Surge Protection: No Plug Type: 

Twist Lock - L5-30P

EA B $522.77 14.05% $449.34 See Labor Rate N/A

CPI Chatsworth      12850-701           
Vertical Power Strip 38.5H Black Outlet Type - 15 Surge 

Protection: No Plug Type: Standard
EA B $146.42 14.05% $125.85 See Labor Rate N/A

CPI Chatsworth      12850-702           
Vertical Power Strip 38.5H Black Outlet Type - 15 Surge 

Protection: Yes Plug Type: Standard
EA B $186.52 14.05% $160.32 See Labor Rate N/A

CPI Chatsworth      12850-703           
Vertical Power Strip 38.5H Black Outlet Type - 15 Surge 

Protection: No Plug Type: Twist Lock
EA B $160.45 14.05% $137.91 See Labor Rate N/A

CPI Chatsworth      12850-704           
Vertical Power Strip 38.5H Black Outlet Type - 15 Surge 

Protection: Yes Plug Type: Twist Lock
EA B $200.57 14.05% $172.39 See Labor Rate N/A

CPI Chatsworth      12850-705           
Vertical Power Strip 38.5H Black Outlet Type - 20 Surge 

Protection: No Plug Type: Standard
EA B $166.46 14.05% $143.08 See Labor Rate N/A

CPI Chatsworth      12850-706           
Vertical Power Strip 38.5H Black Outlet Type - 20 Surge 

Protection: Yes Plug Type: Standard
EA B $206.58 14.05% $177.56 See Labor Rate N/A

CPI Chatsworth      12850-707           
Vertical Power Strip 38.5H Black Outlet Type - 20 Surge 

Protection: No Plug Type: Twist Lock
EA B $180.51 14.05% $155.15 See Labor Rate N/A

CPI Chatsworth      12850-708           
Vertical Power Strip 38.5H Black Outlet Type - 20 Surge 

Protection: Yes Plug Type: Twist Lock
EA B $220.61 14.05% $189.62 See Labor Rate N/A

CPI Chatsworth      12850-721           
Vertical Power Strip for Cabinets 38H Black Outlet Type - 

15 Surge Protection: No Plug Type: Standard
EA B $150.72 14.05% $129.55 See Labor Rate N/A

CPI Chatsworth      12850-722           
Vertical Power Strip for Cabinets 38H Black Outlet Type - 

15 Surge Protection: No Plug Type: Twist Lock
EA B $165.19 14.05% $141.99 See Labor Rate N/A

CPI Chatsworth      12850-723           
Vertical Power Strip for Cabinets 38H Black Outlet Type - 

20 Surge Protection: No Plug Type: Standard
EA B $171.38 14.05% $147.31 See Labor Rate N/A

CPI Chatsworth      12850-724           
Vertical Power Strip for Cabinets 38H Black Outlet Type - 

20 Surge Protection: No Plug Type: Twist Lock
EA B $185.81 14.05% $159.71 See Labor Rate N/A

CPI Chatsworth      12851-701           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: No Plug Type: Standard
EA B $163.66 14.05% $140.67 See Labor Rate N/A

CPI Chatsworth      12851-702           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: Yes Plug Type: Standard
EA B $197.74 14.05% $169.97 See Labor Rate N/A

CPI Chatsworth      12851-703           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: No Plug Type: Twist Lock
EA B $175.59 14.05% $150.93 See Labor Rate N/A

CPI Chatsworth      12851-704           
Vertical Power Strip 66.25H Black Outlet Type - 15 

Surge Protection: Yes Plug Type: Twist Lock
EA B $209.70 14.05% $180.24 See Labor Rate N/A

CPI Chatsworth      12851-705           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: No Plug Type: Standard
EA B $180.69 14.05% $155.31 See Labor Rate N/A

CPI Chatsworth      12851-706           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: Yes Plug Type: Standard
EA B $214.80 14.05% $184.63 See Labor Rate N/A
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CPI Chatsworth      12851-707           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: No Plug Type: Twist Lock
EA B $192.63 14.05% $165.57 See Labor Rate N/A

CPI Chatsworth      12851-708           
Vertical Power Strip 66.25H Black Outlet Type - 20 

Surge Protection: Yes Plug Type: Twist Lock
EA B $226.75 14.05% $194.90 See Labor Rate N/A

CPI Chatsworth      12851-721           
Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A Surge Protection: No Plug Type: Standard
EA B $168.47 14.05% $144.81 See Labor Rate N/A

CPI Chatsworth      12851-723           
Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A Surge Protection: No Plug Type: Standard
EA B $186.01 14.05% $159.88 See Labor Rate N/A

CPI Chatsworth      12851-724           
Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A Surge Protection: No Plug Type: Twist Lock
EA B $198.31 14.05% $170.45 See Labor Rate N/A

CPI Chatsworth      12851-751           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (5-15R) Surge Protection: No Plug Type: 

Standard - 5-15P

EA B $424.73 14.05% $365.07 See Labor Rate N/A

CPI Chatsworth      12851-752           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (5-15R) Surge Protection: Yes Plug Type: 

Standard - 5-15P

EA B $445.18 14.05% $382.65 See Labor Rate N/A

CPI Chatsworth      12851-753           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (5-15R) Surge Protection: No Plug Type: Twist 

Lock - L5-15P

EA B $437.33 14.05% $375.90 See Labor Rate N/A

CPI Chatsworth      12851-754           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (5-15R) Surge Protection: Yes Plug Type: Twist 

Lock - L5-15P

EA B $455.72 14.05% $391.71 See Labor Rate N/A

CPI Chatsworth      12851-755           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (5-20R) Surge Protection: No Plug Type: 

Standard - 5-20P

EA B $445.18 14.05% $382.65 See Labor Rate N/A

CPI Chatsworth      12851-756           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (5-20R) Surge Protection: Yes Plug Type: 

Standard - 5-20P

EA B $464.07 14.05% $398.88 See Labor Rate N/A

CPI Chatsworth      12851-757           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (5-20R) Surge Protection: No Plug Type: Twist 

Lock - L5-20P

EA B $445.18 14.05% $382.65 See Labor Rate N/A

CPI Chatsworth      12851-758           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (5-20R) Surge Protection: Yes Plug Type: Twist 

Lock - L5-20P

EA B $465.63 14.05% $400.22 See Labor Rate N/A

CPI Chatsworth      12851-771           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (5-15R) Surge Protection: No Plug Type: 

Standard - 5-15P

EA B $423.16 14.05% $363.72 See Labor Rate N/A

CPI Chatsworth      12851-772           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (5-15R) Surge Protection: No Plug Type: Twist 

Lock - L5-15P

EA B $435.74 14.05% $374.53 See Labor Rate N/A

CPI Chatsworth      12851-773           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (5-20R) Surge Protection: No Plug Type: 

Standard - 5-20P

EA B $442.03 14.05% $379.94 See Labor Rate N/A

CPI Chatsworth      12851-774           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (5-20R) Surge Protection: No Plug Type: Twist 

Lock - L5-20P

EA B $454.72 14.05% $390.84 See Labor Rate N/A

CPI Chatsworth      12852-701           
Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20 Surge Protection: No Plug Type: Twist Lock
EA B $368.56 14.05% $316.79 See Labor Rate N/A

CPI Chatsworth      12852-751           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (5-20R) Surge Protection: No Plug Type: Twist 

Lock - L5-30P

EA B $526.59 14.05% $452.62 See Labor Rate N/A

CPI Chatsworth      12853-701           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

15 Surge Protection: No Plug Type: Standard
EA B $152.42 14.05% $131.01 See Labor Rate N/A

CPI Chatsworth      12853-702           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

15 Surge Protection: Yes Plug Type: Standard
EA B $192.54 14.05% $165.49 See Labor Rate N/A

CPI Chatsworth      12853-703           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

15 Surge Protection: No Plug Type: Twist Lock
EA B $166.46 14.05% $143.08 See Labor Rate N/A

CPI Chatsworth      12853-704           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

15 Surge Protection: Yes Plug Type: Twist Lock
EA B $206.58 14.05% $177.56 See Labor Rate N/A
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CPI Chatsworth      12853-705           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

20 Surge Protection: No Plug Type: Standard
EA B $172.48 14.05% $148.25 See Labor Rate N/A

CPI Chatsworth      12853-706           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

20 Surge Protection: Yes Plug Type: Standard
EA B $212.59 14.05% $182.73 See Labor Rate N/A

CPI Chatsworth      12853-707           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

20 Surge Protection: No Plug Type: Twist Lock
EA B $186.52 14.05% $160.32 See Labor Rate N/A

CPI Chatsworth      12853-708           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

20 Surge Protection: Yes Plug Type: Twist Lock
EA B $226.63 14.05% $194.79 See Labor Rate N/A

CPI Chatsworth      12853-721           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

15 Surge Protection: No Plug Type: Standard
EA B $156.91 14.05% $134.87 See Labor Rate N/A

CPI Chatsworth      12853-722           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

15 Surge Protection: No Plug Type: Twist Lock
EA B $171.38 14.05% $147.31 See Labor Rate N/A

CPI Chatsworth      12853-723           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

20 Surge Protection: No Plug Type: Standard
EA B $177.57 14.05% $152.62 See Labor Rate N/A

CPI Chatsworth      12853-724           
Vertical Power Strip for Racks 38.5H Black Outlet Type - 

20 Surge Protection: No Plug Type: Twist Lock
EA B $192.00 14.05% $165.03 See Labor Rate N/A

CPI Chatsworth      12858-001           Corner Cushion Gray Set of 4 EA B $19.57 14.05% $16.82 See Labor Rate N/A

CPI Chatsworth      12880-113           
Top PanelSteelframe 19W x 30D Gray T-Series 

SteelFrame
EA B $115.79 14.05% $99.52 See Labor Rate N/A

CPI Chatsworth      12880-115           
Top PanelSteelframe 19W x 30D Gray T-Series 

SteelFrame
EA B $127.35 14.05% $109.46 See Labor Rate N/A

CPI Chatsworth      12880-116           
Top PanelSteelframe 19W x 22D Gray T-Series 

SteelFrame
EA B $104.21 14.05% $89.57 See Labor Rate N/A

CPI Chatsworth      12880-123           
Top PanelSteelframe 19W x 22D Gray T-Series 

SteelFrame
EA B $125.04 14.05% $107.47 See Labor Rate N/A

CPI Chatsworth      12880-125           
Top PanelSteelframe 19W x 22D Gray T-Series 

SteelFrame
EA B $136.61 14.05% $117.42 See Labor Rate N/A

CPI Chatsworth      12880-126           
Top PanelSteelframe 19W x 22D Gray T-Series 

SteelFrame
EA B $113.46 14.05% $97.52 See Labor Rate N/A

CPI Chatsworth      12880-213           
Top PanelSteelframe 19W x 36D White T-Series 

SteelFrame
EA B $115.79 14.05% $99.52 See Labor Rate N/A

CPI Chatsworth      12880-215           
Top PanelSteelframe 19W x 36D White T-Series 

SteelFrame
EA B $127.35 14.05% $109.46 See Labor Rate N/A

CPI Chatsworth      12880-216           
Top PanelSteelframe 19W x 22D White T-Series 

SteelFrame
EA B $104.21 14.05% $89.57 See Labor Rate N/A

CPI Chatsworth      12880-223           
Top PanelSteelframe 19W x 22D White T-Series 

SteelFrame
EA B $125.04 14.05% $107.47 See Labor Rate N/A

CPI Chatsworth      12880-225           
Top PanelSteelframe 19W x 22D White T-Series 

SteelFrame
EA B $136.61 14.05% $117.42 See Labor Rate N/A

CPI Chatsworth      12880-226           
Top PanelSteelframe 19W x 22D White T-Series 

SteelFrame
EA B $113.46 14.05% $97.52 See Labor Rate N/A

CPI Chatsworth      12880-713           
Top PanelSteelframe 19W x 22D Black T-Series 

SteelFrame
EA B $110.26 14.05% $94.77 See Labor Rate N/A

CPI Chatsworth      12880-715           
Top PanelSteelframe 19W x 22D Black T-Series 

SteelFrame
EA B $121.30 14.05% $104.26 See Labor Rate N/A

CPI Chatsworth      12880-716           
Top PanelSteelframe 19W x 22D Black T-Series 

SteelFrame
EA B $99.23 14.05% $85.29 See Labor Rate N/A

CPI Chatsworth      12880-717           TOP PNL,TCAB,T1X44D,BK EA B $152.15 14.05% $130.78 See Labor Rate N/A

CPI Chatsworth      12880-723           
Top PanelSteelframe 19W x 22D Black T-Series 

SteelFrame
EA B $119.10 14.05% $102.37 See Labor Rate N/A

CPI Chatsworth      12880-725           
Top PanelSteelframe 19W x 22D Black T-Series 

SteelFrame
EA B $130.10 14.05% $111.83 See Labor Rate N/A

CPI Chatsworth      12880-726           
Top PanelSteelframe 19W x 22D Black T-Series 

SteelFrame
EA B $108.07 14.05% $92.89 See Labor Rate N/A

CPI Chatsworth      12880-727           TOP PNL,TCAB,T2X44D,BK EA B $164.90 14.05% $141.74 See Labor Rate N/A

CPI Chatsworth      12882-110           
Perforated Metal Door 19W x 84H Gray C-Series 

SlimFrame
EA B $463.10 14.05% $398.05 See Labor Rate N/A

CPI Chatsworth      12882-111           
Perforated Metal Door 19W x 78H Gray C-Series 

SlimFrame
EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      12882-120           Door for SlimFrame Cabinets Gray EA B $509.41 14.05% $437.85 See Labor Rate N/A
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CPI Chatsworth      12882-121           Door for SlimFrame Cabinets Gray EA B $497.83 14.05% $427.90 See Labor Rate N/A

CPI Chatsworth      12882-122           Door for SlimFrame Cabinets Gray EA B $486.27 14.05% $417.96 See Labor Rate N/A

CPI Chatsworth      12882-210           
Perforated Metal Door 19W x 84H White C-Series 

SlimFrame
EA B $463.10 14.05% $398.05 See Labor Rate N/A

CPI Chatsworth      12882-211           
Perforated Metal Door 19W x 78H White C-Series 

SlimFrame
EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      12882-212           
Perforated Metal Door 19W x 72H White C-Series 

SlimFrame
EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      12882-220           Door for SlimFrame Cabinets White EA B $509.41 14.05% $437.85 See Labor Rate N/A

CPI Chatsworth      12882-221           Door for SlimFrame Cabinets White EA B $497.83 14.05% $427.90 See Labor Rate N/A

CPI Chatsworth      12882-222           Door for SlimFrame Cabinets White EA B $486.27 14.05% $417.96 See Labor Rate N/A

CPI Chatsworth      12882-710           
Perforated Metal Door 19W x 84H Black C-Series 

SlimFrame
EA B $441.07 14.05% $379.11 See Labor Rate N/A

CPI Chatsworth      12882-711           
Perforated Metal Door 19W x 78H Black C-Series 

SlimFrame
EA B $430.02 14.05% $369.61 See Labor Rate N/A

CPI Chatsworth      12882-712           
Perforated Metal Door 19W x 72H Black C-Series 

SlimFrame
EA B $419.00 14.05% $360.14 See Labor Rate N/A

CPI Chatsworth      12882-720           Door for SlimFrame Cabinets Black EA B $485.15 14.05% $417.00 See Labor Rate N/A

CPI Chatsworth      12882-721           Door for SlimFrame Cabinets Black EA B $474.13 14.05% $407.53 See Labor Rate N/A

CPI Chatsworth      12882-722           Door for SlimFrame Cabinets Black EA B $463.11 14.05% $398.06 See Labor Rate N/A

CPI Chatsworth      12884-119           Side Panel Gray EA B $220.52 14.05% $189.55 See Labor Rate N/A

CPI Chatsworth      12884-120           
Side Panel 84H x 24D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-121           
Side Panel 78H x 24D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $316.98 14.05% $272.45 See Labor Rate N/A

CPI Chatsworth      12884-122           
Side Panel 72H x 24D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12884-123           Side Panel Gray EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      12884-125           
Side Panel 48H x 24D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $248.10 14.05% $213.25 See Labor Rate N/A

CPI Chatsworth      12884-129           
Side Panel 28H x 24D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $275.69 14.05% $236.96 See Labor Rate N/A

CPI Chatsworth      12884-130           
Side Panel 84H x 30D Gray Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      12884-131           
Side Panel 78H x 30D Gray Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      12884-132           
Side Panel 72H x 30D Gray Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-135           SIDE PNL,ETR,4'HX30D,GY EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      12884-139           
Side Panel 28H x 30D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-140           
Side Panel 84H x 39D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $399.70 14.05% $343.56 See Labor Rate N/A

CPI Chatsworth      12884-141           
Side Panel 78H x 39D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      12884-142           
Side Panel 72H x 39D Gray Side Type: EZ to Remove 

M-Series MegaFrame
EA B $372.13 14.05% $319.86 See Labor Rate N/A

CPI Chatsworth      12884-143           Side Panel Gray EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      12884-150           
Side Panel 84H x 36D Gray Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      12884-151           
Side Panel 78H x 36D Gray Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $372.13 14.05% $319.86 See Labor Rate N/A

CPI Chatsworth      12884-152           
Side Panel 72H x 36D Gray Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      12884-155           SIDE PNL,ETR,4'HX36D,GY EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12884-160           
Side Panel 84H x 22D Gray Side Type: EZ to Remove 

C-Series SlimFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-161           
Side Panel 78H x 22D Gray Side Type: EZ to Remove 

C-Series SlimFrame
EA B $316.98 14.05% $272.45 See Labor Rate N/A
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CPI Chatsworth      12884-162           
Side Panel 72H x 22D Gray Side Type: EZ to Remove 

C-Series SlimFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12884-219           Side Panel White EA B $220.52 14.05% $189.55 See Labor Rate N/A

CPI Chatsworth      12884-220           
Side Panel 84H x 24D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-221           
Side Panel 78H x 24D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $316.98 14.05% $272.45 See Labor Rate N/A

CPI Chatsworth      12884-222           
Side Panel 72H x 24D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12884-223           Side Panel White EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      12884-225           
Side Panel 48H x 24D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $248.10 14.05% $213.25 See Labor Rate N/A

CPI Chatsworth      12884-229           
Side Panel 28H x 24D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $275.69 14.05% $236.96 See Labor Rate N/A

CPI Chatsworth      12884-230           
Side Panel 84H x 30D White Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      12884-231           
Side Panel 78H x 30D White Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      12884-232           
Side Panel 72H x 30D White Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-235           SIDE PNL,ETR,4'HX30D,WH EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      12884-239           
Side Panel 28H x 30D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-240           
Side Panel 84H x 39D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $399.70 14.05% $343.56 See Labor Rate N/A

CPI Chatsworth      12884-241           
Side Panel 78H x 39D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      12884-242           
Side Panel 72H x 39D White Side Type: EZ to Remove 

M-Series MegaFrame
EA B $372.13 14.05% $319.86 See Labor Rate N/A

CPI Chatsworth      12884-243           Side Panel White EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      12884-250           
Side Panel 84H x 36D White Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      12884-251           
Side Panel 78H x 36D White Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $372.13 14.05% $319.86 See Labor Rate N/A

CPI Chatsworth      12884-252           
Side Panel 72H x 36D White Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      12884-255           SIDE PNL,ETR,4'HX36D,WH EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12884-260           
Side Panel 84H x 22D White Side Type: EZ to Remove 

C-Series SlimFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      12884-261           
Side Panel 78H x 22D White Side Type: EZ to Remove 

C-Series SlimFrame
EA B $316.98 14.05% $272.45 See Labor Rate N/A

CPI Chatsworth      12884-262           
Side Panel 72H x 22D White Side Type: EZ to Remove 

C-Series SlimFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      12884-719           
Side Panel Black Side Type: EZ to Remove M-Series 

MegaFrame
EA B $210.02 14.05% $180.52 See Labor Rate N/A

CPI Chatsworth      12884-720           
Side Panel 84H x 24D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $315.04 14.05% $270.79 See Labor Rate N/A

CPI Chatsworth      12884-721           
Side Panel 78H x 24D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $301.90 14.05% $259.49 See Labor Rate N/A

CPI Chatsworth      12884-722           
Side Panel 72H x 24D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $288.80 14.05% $248.23 See Labor Rate N/A

CPI Chatsworth      12884-723           Side Panel Black EA B $262.53 14.05% $225.65 See Labor Rate N/A

CPI Chatsworth      12884-725           
Side Panel 48H x 24D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $236.30 14.05% $203.11 See Labor Rate N/A

CPI Chatsworth      12884-729           
Side Panel 28H x 24D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $262.55 14.05% $225.67 See Labor Rate N/A

CPI Chatsworth      12884-730           
Side Panel 84H x 30D Black Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $341.29 14.05% $293.35 See Labor Rate N/A

CPI Chatsworth      12884-731           
Side Panel 78H x 30D Black Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $328.17 14.05% $282.07 See Labor Rate N/A
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CPI Chatsworth      12884-732           
Side Panel 72H x 30D Black Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $315.04 14.05% $270.79 See Labor Rate N/A

CPI Chatsworth      12884-735           SIDE PNL,ETR,4'HX30D,BK EA B $262.53 14.05% $225.65 See Labor Rate N/A

CPI Chatsworth      12884-739           
Side Panel 28H x 30D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $315.04 14.05% $270.79 See Labor Rate N/A

CPI Chatsworth      12884-740           
Side Panel 84H x 39D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $380.68 14.05% $327.21 See Labor Rate N/A

CPI Chatsworth      12884-741           
Side Panel 78H x 39D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $367.54 14.05% $315.91 See Labor Rate N/A

CPI Chatsworth      12884-742           
Side Panel 72H x 39D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $354.42 14.05% $304.63 See Labor Rate N/A

CPI Chatsworth      12884-743           Side Panel Black EA B $328.17 14.05% $282.07 See Labor Rate N/A

CPI Chatsworth      12884-750           
Side Panel 84H x 36D Black Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $367.54 14.05% $315.91 See Labor Rate N/A

CPI Chatsworth      12884-751           
Side Panel 78H x 36D Black Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $354.42 14.05% $304.63 See Labor Rate N/A

CPI Chatsworth      12884-752           
Side Panel 72H x 36D Black Side Type: EZ to Remove 

MegaFrame and SlimFrame
EA B $341.29 14.05% $293.35 See Labor Rate N/A

CPI Chatsworth      12884-755           
Side Panel 48H x 36D Black Side Type: EZ to Remove 

M-Series MegaFrame
EA B $288.80 14.05% $248.23 See Labor Rate N/A

CPI Chatsworth      12884-761           
Side Panel 78H x 22D Black Side Type: EZ to Remove 

C-Series SlimFrame
EA B $301.90 14.05% $259.49 See Labor Rate N/A

CPI Chatsworth      12884-762           
Side Panel 72H x 22D Black Side Type: EZ to Remove 

C-Series SlimFrame
EA B $288.80 14.05% $248.23 See Labor Rate N/A

CPI Chatsworth      12885-010           
Solid Plexiglass Door 19W x 84H Smoked C-Series 

SlimFrame
EA B $481.85 14.05% $414.16 See Labor Rate N/A

CPI Chatsworth      12885-011           
Solid Plexiglass Door 19W x 78H Smoked C-Series 

SlimFrame
EA B $469.17 14.05% $403.26 See Labor Rate N/A

CPI Chatsworth      12885-012           
Solid Plexiglass Door 19W x 72H Smoked C-Series 

SlimFrame
EA B $456.48 14.05% $392.36 See Labor Rate N/A

CPI Chatsworth      12885-020           Door for SlimFrame Cabinets EA B $532.58 14.05% $457.77 See Labor Rate N/A

CPI Chatsworth      12885-021           Door for SlimFrame Cabinets EA B $519.89 14.05% $446.86 See Labor Rate N/A

CPI Chatsworth      12885-022           SlimFrame Cabinet, Solid Plexiglass Door No Color EA B $507.21 14.05% $435.96 See Labor Rate N/A

CPI Chatsworth      12886-110           Solid Metal Door 19W x 84H Gray C-Series SlimFrame EA B $416.79 14.05% $358.24 See Labor Rate N/A

CPI Chatsworth      12886-111           Solid Metal Door 19W x 78H Gray C-Series SlimFrame EA B $405.21 14.05% $348.29 See Labor Rate N/A

CPI Chatsworth      12886-112           Solid Metal Door 19W x 72H Gray C-Series SlimFrame EA B $393.65 14.05% $338.36 See Labor Rate N/A

CPI Chatsworth      12886-120           Door for SlimFrame Cabinets Gray EA B $463.10 14.05% $398.05 See Labor Rate N/A

CPI Chatsworth      12886-121           Door for SlimFrame Cabinets Gray EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      12886-122           Door for SlimFrame Cabinets Gray EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      12886-210           Solid Metal Door 19W x 84H White C-Series SlimFrame EA B $416.79 14.05% $358.24 See Labor Rate N/A

CPI Chatsworth      12886-211           Solid Metal Door 19W x 78H White C-Series SlimFrame EA B $405.21 14.05% $348.29 See Labor Rate N/A

CPI Chatsworth      12886-212           Solid Metal Door 19W x 72H White C-Series SlimFrame EA B $393.65 14.05% $338.36 See Labor Rate N/A

CPI Chatsworth      12886-220           Door for SlimFrame Cabinets White EA B $463.10 14.05% $398.05 See Labor Rate N/A

CPI Chatsworth      12886-221           Door for SlimFrame Cabinets White EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      12886-222           Door for SlimFrame Cabinets White EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      12886-710           Solid Metal Door 19W x 84H Black C-Series SlimFrame EA B $396.95 14.05% $341.19 See Labor Rate N/A

CPI Chatsworth      12886-711           Solid Metal Door 19W x 78H Black C-Series SlimFrame EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      12886-712           Solid Metal Door 19W x 72H Black C-Series SlimFrame EA B $374.90 14.05% $322.24 See Labor Rate N/A

CPI Chatsworth      12886-720           Door for SlimFrame Cabinets  Black EA B $441.07 14.05% $379.11 See Labor Rate N/A

CPI Chatsworth      12886-721           Door for SlimFrame Cabinets  Black EA B $430.02 14.05% $369.61 See Labor Rate N/A

CPI Chatsworth      12886-722           Door for SlimFrame Cabinets  Black EA B $419.00 14.05% $360.14 See Labor Rate N/A

CPI Chatsworth      12887-710           
Vented Plexiglass Door 19W x 84H Smoked C-Series 

SlimFrame
EA B $555.53 14.05% $477.49 See Labor Rate N/A

CPI Chatsworth      12887-711           
Vented Plexiglass Door 19W x 78H Smoked C-Series 

SlimFrame
EA B $543.44 14.05% $467.10 See Labor Rate N/A

CPI Chatsworth      12887-712           
Vented Plexiglass Door 19W x 72H Smoked C-Series 

SlimFrame
EA B $531.35 14.05% $456.71 See Labor Rate N/A

CPI Chatsworth      12887-720           Door for SlimFrame Cabinets  Black EA B $603.84 14.05% $519.02 See Labor Rate N/A

CPI Chatsworth      12887-721           Door for SlimFrame Cabinets  Black EA B $591.74 14.05% $508.62 See Labor Rate N/A

CPI Chatsworth      12887-722           Door for SlimFrame Cabinets  Black EA B $579.67 14.05% $498.24 See Labor Rate N/A
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CPI Chatsworth      12888-111           Top Panel 19W x 14D Gray M-Series MegaFrame EA B $138.94 14.05% $119.42 See Labor Rate N/A

CPI Chatsworth      12888-112           Top Panel 19W x 24D Gray M-Series MegaFrame EA B $189.87 14.05% $163.20 See Labor Rate N/A

CPI Chatsworth      12888-113           Top Panel 19W x 30D Gray M-Series MegaFrame EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      12888-114           Top Panel 19W x 30D Gray M-Series MegaFrame EA B $240.81 14.05% $206.98 See Labor Rate N/A

CPI Chatsworth      12888-115           Top Panel 19W x 36D Gray M-Series MegaFrame EA B $226.93 14.05% $195.05 See Labor Rate N/A

CPI Chatsworth      12888-121           Top Panel 23W x 14D Gray M-Series MegaFrame EA B $150.52 14.05% $129.38 See Labor Rate N/A

CPI Chatsworth      12888-122           Top Panel 23W x 24D Gray M-Series MegaFrame EA B $201.45 14.05% $173.15 See Labor Rate N/A

CPI Chatsworth      12888-123           Top Panel 23W x 30D Gray M-Series MegaFrame EA B $219.96 14.05% $189.06 See Labor Rate N/A

CPI Chatsworth      12888-124           Top Panel 23W x 39D Gray M-Series MegaFrame EA B $252.38 14.05% $216.93 See Labor Rate N/A

CPI Chatsworth      12888-125           Top Panel 23W x 36D Gray M-Series MegaFrame EA B $238.51 14.05% $205.01 See Labor Rate N/A

CPI Chatsworth      12888-211           Top Panel 19W x 14D White M-Series MegaFrame EA B $138.94 14.05% $119.42 See Labor Rate N/A

CPI Chatsworth      12888-212           Top Panel 19W x 24D White M-Series MegaFrame EA B $189.87 14.05% $163.20 See Labor Rate N/A

CPI Chatsworth      12888-213           Top Panel 19W x 30D White M-Series MegaFrame EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      12888-214           Top Panel 19W x 30D White M-Series MegaFrame EA B $240.81 14.05% $206.98 See Labor Rate N/A

CPI Chatsworth      12888-215           Top Panel 19W x 36D White M-Series MegaFrame EA B $226.93 14.05% $195.05 See Labor Rate N/A

CPI Chatsworth      12888-221           Top Panel 23W x 14D White M-Series MegaFrame EA B $150.52 14.05% $129.38 See Labor Rate N/A

CPI Chatsworth      12888-222           Top Panel 23W x 24D White M-Series MegaFrame EA B $201.45 14.05% $173.15 See Labor Rate N/A

CPI Chatsworth      12888-223           Top Panel 23W x 30D White M-Series MegaFrame EA B $219.96 14.05% $189.06 See Labor Rate N/A

CPI Chatsworth      12888-224           Top Panel 23W x 39D White M-Series MegaFrame EA B $252.38 14.05% $216.93 See Labor Rate N/A

CPI Chatsworth      12888-225           Top Panel 23W x 36D White M-Series MegaFrame EA B $238.51 14.05% $205.01 See Labor Rate N/A

CPI Chatsworth      12888-711           Top Panel 19W x 14D Black M-Series MegaFrame EA B $132.33 14.05% $113.74 See Labor Rate N/A

CPI Chatsworth      12888-712           Top Panel 19W x 24D Black M-Series MegaFrame EA B $180.83 14.05% $155.43 See Labor Rate N/A

CPI Chatsworth      12888-713           Top Panel 19W x 30D Black M-Series MegaFrame EA B $198.49 14.05% $170.61 See Labor Rate N/A

CPI Chatsworth      12888-714           Top Panel 19W x 30D Black M-Series MegaFrame EA B $229.35 14.05% $197.13 See Labor Rate N/A

CPI Chatsworth      12888-715           Top Panel 19W x 36D Black M-Series MegaFrame EA B $216.12 14.05% $185.76 See Labor Rate N/A

CPI Chatsworth      12888-721           Top Panel 23W x 14D Black M-Series MegaFrame EA B $143.34 14.05% $123.21 See Labor Rate N/A

CPI Chatsworth      12888-722           Top Panel 23W x 24D Black M-Series MegaFrame EA B $191.86 14.05% $164.91 See Labor Rate N/A

CPI Chatsworth      12888-723           Top Panel 23W x 30D Black M-Series MegaFrame EA B $209.51 14.05% $180.08 See Labor Rate N/A

CPI Chatsworth      12888-724           Top Panel 23W x 39D Black M-Series MegaFrame EA B $240.36 14.05% $206.60 See Labor Rate N/A

CPI Chatsworth      12888-725           Top Panel 23W x 36D Black M-Series MegaFrame EA B $227.14 14.05% $195.23 See Labor Rate N/A

CPI Chatsworth      12891-701           Extended Fingers Bracket 15.75H Black EA B $29.27 14.04% $25.16 See Labor Rate N/A

CPI Chatsworth      12891-702           Extended Fingers Bracket 22.75H Black EA B $40.65 14.05% $34.94 See Labor Rate N/A

CPI Chatsworth      12891-703           Extended Fingers Bracket 12.25H Black EA B $28.07 14.05% $24.13 See Labor Rate N/A

CPI Chatsworth      12895-115           Top Panel 19W x 36D Gray Seismic MegaFrame EA B $226.93 14.05% $195.05 See Labor Rate N/A

CPI Chatsworth      12895-215           Top Panel 19W x 36D White Seismic MegaFrame EA B $226.93 14.05% $195.05 See Labor Rate N/A

CPI Chatsworth      12895-715           Top Panel 19W x 36D Black Seismic MegaFrame EA B $216.12 14.05% $185.76 See Labor Rate N/A

CPI Chatsworth      12900-001           ECS Enclosure Blower 19W Black EA B $838.61 14.05% $720.81 See Labor Rate N/A

CPI Chatsworth      12919-001           ECS Enclosure Blower Filter Kit EA B $240.14 14.05% $206.41 See Labor Rate N/A

CPI Chatsworth      12919-002           Replacement Filters, 12 Pack EA B $543.37 14.05% $467.04 See Labor Rate N/A

CPI Chatsworth      12922-101           
110 Customizable Frame 35W x 7'H x 2.29D Gray 45 

RMU No. of Posts - 2 Top Angle Flush Bolted
EA B $1,145.77 14.05% $984.82 See Labor Rate N/A

CPI Chatsworth      12922-201           
110 Customizable Frame 35W x 7'H x 2.29D White 45 

RMU No. of Posts - 2 Top Angle Flush Bolted
EA B $1,145.77 14.05% $984.82 See Labor Rate N/A

CPI Chatsworth      12922-701           
110 Customizable Frame 35W x 7'H x 2.29D Black 45 

RMU No. of Posts - 2 Top Angle Flush Bolted
EA B $1,092.22 14.05% $938.80 See Labor Rate N/A

CPI Chatsworth      12923-101           
110 Customizable Frame 35W x 7'H x 29.6D Gray 45 

RMU No. of Posts - 2 Top Angle Flush Bolted
EA B $1,716.24 14.05% $1,475.16 See Labor Rate N/A

CPI Chatsworth      12923-201           
110 Customizable Frame 35W x 7'H x 29.6D White 45 

RMU No. of Posts - 2 Top Angle Flush Bolted
EA B $1,716.24 14.05% $1,475.16 See Labor Rate N/A

CPI Chatsworth      12923-701           
110 Customizable Frame 35W x 7'H x 29.6D Black 45 

RMU No. of Posts - 2 Top Angle Flush Bolted
EA B $1,636.03 14.05% $1,406.22 See Labor Rate N/A

CPI Chatsworth      12934-001           Surge Suppressed Duplex Receptacle EA B $116.43 14.05% $100.08 See Labor Rate N/A

CPI Chatsworth      12955-219           Fiber Slack Manager Panel 19W x 1.75H White EA B $101.44 14.05% $87.19 See Labor Rate N/A

CPI Chatsworth      12955-719           Fiber Slack Manager Panel 19W x 1.75H Black EA B $96.61 14.05% $83.04 See Labor Rate N/A

CPI Chatsworth      12963-211           

ThinLine Wall-Mount Cabinet 19W x 26H x 8.6D Black 

Top Panel - NA Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Steel Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $417.57 14.05% $358.91 See Labor Rate N/A
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CPI Chatsworth      12963-711           

ThinLine Wall-Mount Cabinet 19W x 26H x 8.6D White 

Top Panel - NA Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Steel Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $397.70 14.05% $341.83 See Labor Rate N/A

CPI Chatsworth      12964-011           Noise Reduction Kit EA B $189.02 14.05% $162.47 See Labor Rate N/A

CPI Chatsworth      13044-103           
Panel Adapter with Cable Management, Single Sided 

23to 19 Gray
EA B $139.30 14.05% $119.73 See Labor Rate N/A

CPI Chatsworth      13044-203           
Panel Adapter with Cable Management, Single Sided 

23to 19 White
EA B $139.30 14.05% $119.73 See Labor Rate N/A

CPI Chatsworth      13044-503           
Panel Adapter with Cable Management, Single Sided 

23to 19 Clear
EA B $132.65 14.05% $114.02 See Labor Rate N/A

CPI Chatsworth      13044-703           
Panel Adapter with Cable Management, Single Sided 

23to 19 Black
EA B $132.65 14.05% $114.02 See Labor Rate N/A

CPI Chatsworth      13045-119           Top Bar for Universal Rack Gray EA B $44.35 14.04% $38.12 See Labor Rate N/A

CPI Chatsworth      13045-123           Top Bar for Universal Rack Gray EA B $46.00 14.05% $39.54 See Labor Rate N/A

CPI Chatsworth      13045-125           Top Bar for Universal Rack Gray EA B $47.84 14.05% $41.12 See Labor Rate N/A

CPI Chatsworth      13045-219           Top Bar for Universal Rack White EA B $44.35 14.04% $38.12 See Labor Rate N/A

CPI Chatsworth      13045-223           Top Bar for Universal Rack White EA B $46.00 14.05% $39.54 See Labor Rate N/A

CPI Chatsworth      13045-225           Top Bar for Universal Rack White EA B $47.84 14.05% $41.12 See Labor Rate N/A

CPI Chatsworth      13045-519           Top Bar for Universal Rack Clear EA B $42.67 14.05% $36.68 See Labor Rate N/A

CPI Chatsworth      13045-523           Top Bar for Universal Rack Clear EA B $44.27 14.05% $38.05 See Labor Rate N/A

CPI Chatsworth      13045-525           Top Bar for Universal Rack Clear EA B $46.04 14.05% $39.57 See Labor Rate N/A

CPI Chatsworth      13045-719           Top Bar for Universal Rack Black EA B $42.67 14.05% $36.68 See Labor Rate N/A

CPI Chatsworth      13045-723           Top Bar for Universal Rack Black EA B $44.27 14.05% $38.05 See Labor Rate N/A

CPI Chatsworth      13045-725           Top Bar for Universal Rack Black EA B $46.04 14.05% $39.57 See Labor Rate N/A

CPI Chatsworth      13050-111           

ThinLine II Wall-Mount Cabinet 26W x 26H x 5D Gray 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $402.76 14.05% $346.19 See Labor Rate N/A

CPI Chatsworth      13050-112           

ThinLine II Wall-Mount Cabinet 26W x 26H x 8.5D Gray 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $430.36 14.05% $369.91 See Labor Rate N/A

CPI Chatsworth      13050-113           

ThinLine II Wall-Mount Cabinet 26W x 26H x 12D Gray 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $457.95 14.05% $393.62 See Labor Rate N/A

CPI Chatsworth      13050-121           

ThinLine II Wall-Mount Cabinet 26W x 36H x 5D Gray 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $491.05 14.05% $422.07 See Labor Rate N/A

CPI Chatsworth      13050-122           

ThinLine II Wall-Mount Cabinet 26W x 36H x 8.5D Gray 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $518.64 14.05% $445.79 See Labor Rate N/A

CPI Chatsworth      13050-123           

ThinLine II Wall-Mount Cabinet 26W x 36H x 12D Gray 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $546.23 14.05% $469.50 See Labor Rate N/A

CPI Chatsworth      13050-211           

ThinLine II Wall-Mount Cabinet 26W x 26H x 5D White 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $402.76 14.05% $346.19 See Labor Rate N/A

CPI Chatsworth      13050-212           

ThinLine II Wall-Mount Cabinet 26W x 26H x 8.5D 

White Top Panel - Removable Rail Type - Tapped 12-

24 Sides - Yes Front Door - Solid Metal Door Rear Door 

- Wall Mount Panel Assembled, Non-reusable Carton

EA B $430.36 14.05% $369.91 See Labor Rate N/A
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CPI Chatsworth      13050-213           

ThinLine II Wall-Mount Cabinet 26W x 26H x 12D White 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $457.95 14.05% $393.62 See Labor Rate N/A

CPI Chatsworth      13050-221           

ThinLine II Wall-Mount Cabinet 26W x 36H x 5D White 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $491.05 14.05% $422.07 See Labor Rate N/A

CPI Chatsworth      13050-222           

ThinLine II Wall-Mount Cabinet 26W x 36H x 8.5D 

White Top Panel - Removable Rail Type - Tapped 12-

24 Sides - Yes Front Door - Solid Metal Door Rear Door 

- Wall Mount Panel Assembled, Non-reusable Carton

EA B $518.64 14.05% $445.79 See Labor Rate N/A

CPI Chatsworth      13050-223           

ThinLine II Wall-Mount Cabinet 26W x 36H x 12D White 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $546.23 14.05% $469.50 See Labor Rate N/A

CPI Chatsworth      13050-711           

ThinLine II Wall-Mount Cabinet 26W x 26H x 5D Black 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $383.57 14.05% $329.69 See Labor Rate N/A

CPI Chatsworth      13050-712           

ThinLine II Wall-Mount Cabinet 26W x 26H x 8.5D Black 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $409.87 14.05% $352.30 See Labor Rate N/A

CPI Chatsworth      13050-713           

ThinLine II Wall-Mount Cabinet 26W x 26H x 12D Black 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $436.14 14.05% $374.87 See Labor Rate N/A

CPI Chatsworth      13050-721           

ThinLine II Wall-Mount Cabinet 26W x 36H x 5D Black 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $467.67 14.05% $401.98 See Labor Rate N/A

CPI Chatsworth      13050-722           

ThinLine II Wall-Mount Cabinet 26W x 36H x 8.5D Black 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $493.94 14.05% $424.55 See Labor Rate N/A

CPI Chatsworth      13050-723           

ThinLine II Wall-Mount Cabinet 26W x 36H x 12D Black 

Top Panel - Removable Rail Type - Tapped 12-24 Sides 

- Yes Front Door - Solid Metal Door Rear Door - Wall 

Mount Panel Assembled, Non-reusable Carton

EA B $520.22 14.05% $447.14 See Labor Rate N/A

CPI Chatsworth      13051-001           Intelligent Fan Kit Black EA B $101.88 14.05% $87.57 See Labor Rate N/A

CPI Chatsworth      13051-002           Intelligent Fan Kit Black EA B $92.17 14.05% $79.22 See Labor Rate N/A

CPI Chatsworth      13070-119           Horizontal Wire Management Panel 19W x 1.72H Gray EA B $72.71 14.05% $62.50 See Labor Rate N/A

CPI Chatsworth      13070-219           Horizontal Wire Management Panel 19W x 1.72H White EA B $72.71 14.05% $62.50 See Labor Rate N/A

CPI Chatsworth      13070-519           Horizontal Wire Management Panel 19W x 1.72H Clear EA B $69.24 14.05% $59.51 See Labor Rate N/A

CPI Chatsworth      13070-719           Horizontal Wire Management Panel 19W x 1.72H Black EA B $69.24 14.05% $59.51 See Labor Rate N/A

CPI Chatsworth      13075-119           Horizontal Wire Management Panel 19W x 3.47H Gray EA B $87.24 14.05% $74.99 See Labor Rate N/A

CPI Chatsworth      13075-219           Horizontal Wire Management Panel 19W x 3.47H White EA B $87.24 14.05% $74.99 See Labor Rate N/A

CPI Chatsworth      13075-519           Horizontal Wire Management Panel 19W x 3.47H Clear EA B $83.10 14.05% $71.43 See Labor Rate N/A

CPI Chatsworth      13075-719           Horizontal Wire Management Panel 19W x 3.47H Black EA B $83.10 14.05% $71.43 See Labor Rate N/A

CPI Chatsworth      13079-001           
Vertical Wire Management Loop 2.5W x 3.47H x 3.94L 

Black
EA B $27.91 14.04% $23.99 See Labor Rate N/A

CPI Chatsworth      13082-119           
Lockable Storage Drawer 19W x 3.5H x 20.5D Gray 

Non-Vented
EA B $351.92 14.05% $302.48 See Labor Rate N/A

CPI Chatsworth      13082-123           
Lockable Storage Drawer 23W x 3.5H x 20.5D Gray 

Non-Vented
EA B $365.99 14.05% $314.58 See Labor Rate N/A

CPI Chatsworth      13082-219           
Lockable Storage Drawer 19W x 3.5H x 20.5D White 

Non-Vented
EA B $351.92 14.05% $302.48 See Labor Rate N/A

CPI Chatsworth      13082-223           
Lockable Storage Drawer 23W x 3.5H x 20.5D White 

Non-Vented
EA B $365.99 14.05% $314.58 See Labor Rate N/A
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CPI Chatsworth      13082-519           
Lockable Storage Drawer 19W x 3.5H x 20.5D Clear 

Non-Vented
EA B $335.16 14.05% $288.08 See Labor Rate N/A

CPI Chatsworth      13082-523           
Lockable Storage Drawer 23W x 3.5H x 20.5D Clear 

Non-Vented
EA B $348.57 14.05% $299.61 See Labor Rate N/A

CPI Chatsworth      13082-719           
Lockable Storage Drawer 19W x 3.5H x 20.5D Black 

Non-Vented
EA B $335.16 14.05% $288.08 See Labor Rate N/A

CPI Chatsworth      13082-723           
Lockable Storage Drawer 23W x 3.5H x 20.5D Black 

Non-Vented
EA B $348.57 14.05% $299.61 See Labor Rate N/A

CPI Chatsworth      13083-119           
Lockable Storage Drawer 19W x 5.25H x 20.5D Gray 

Non-Vented
EA B $387.09 14.05% $332.72 See Labor Rate N/A

CPI Chatsworth      13083-123           
Lockable Storage Drawer 23W x 5.25H x 20.5D Gray 

Non-Vented
EA B $402.61 14.05% $346.06 See Labor Rate N/A

CPI Chatsworth      13083-219           
Lockable Storage Drawer 19W x 5.25H x 20.5D White 

Non-Vented
EA B $387.09 14.05% $332.72 See Labor Rate N/A

CPI Chatsworth      13083-223           
Lockable Storage Drawer 23W x 5.25H x 20.5D White 

Non-Vented
EA B $402.61 14.05% $346.06 See Labor Rate N/A

CPI Chatsworth      13083-519           
Lockable Storage Drawer 19W x 5.25H x 20.5D Clear 

Non-Vented
EA B $368.65 14.05% $316.86 See Labor Rate N/A

CPI Chatsworth      13083-523           
Lockable Storage Drawer 23W x 5.25H x 20.5D Clear 

Non-Vented
EA B $383.44 14.05% $329.58 See Labor Rate N/A

CPI Chatsworth      13083-719           
Lockable Storage Drawer 19W x 5.25H x 20.5D Black 

Non-Vented
EA B $368.65 14.05% $316.86 See Labor Rate N/A

CPI Chatsworth      13083-723           
Lockable Storage Drawer 23W x 5.25H x 20.5D Black 

Non-Vented
EA B $383.44 14.05% $329.58 See Labor Rate N/A

CPI Chatsworth      13084-119           
Lockable Storage Drawer 19W x 7H x 20.5D Gray Non-

Vented
EA B $425.80 14.05% $365.99 See Labor Rate N/A

CPI Chatsworth      13084-123           
Lockable Storage Drawer 23W x 7H x 20.5D Gray Non-

Vented
EA B $442.85 14.05% $380.64 See Labor Rate N/A

CPI Chatsworth      13084-219           
Lockable Storage Drawer 19W x 7H x 20.5D White Non-

Vented
EA B $425.80 14.05% $365.99 See Labor Rate N/A

CPI Chatsworth      13084-223           
Lockable Storage Drawer 23W x 7H x 20.5D White Non-

Vented
EA B $442.85 14.05% $380.64 See Labor Rate N/A

CPI Chatsworth      13084-519           
Lockable Storage Drawer 19W x 7H x 20.5D Clear Non-

Vented
EA B $405.52 14.05% $348.56 See Labor Rate N/A

CPI Chatsworth      13084-523           
Lockable Storage Drawer 23W x 7H x 20.5D Clear Non-

Vented
EA B $421.75 14.05% $362.51 See Labor Rate N/A

CPI Chatsworth      13084-719           
Lockable Storage Drawer 19W x 7H x 20.5D Black Non-

Vented
EA B $405.52 14.05% $348.56 See Labor Rate N/A

CPI Chatsworth      13084-723           
Lockable Storage Drawer 23W x 7H x 20.5D Black Non-

Vented
EA B $421.75 14.05% $362.51 See Labor Rate N/A

CPI Chatsworth      13123-713           
Retractable Stabilizer Kit for MegaFrame, Full Kit 19W x 

2.9H x 30D Black
EA B $338.15 14.05% $290.65 See Labor Rate N/A

CPI Chatsworth      13123-714           
Retractable Stabilizer Kit for MegaFrame, Full Kit 19W x 

2.9H x 39D Black
EA B $347.79 14.05% $298.93 See Labor Rate N/A

CPI Chatsworth      13123-715           
Retractable Stabilizer Kit for MegaFrame, Full Kit 19W x 

2.9H x 36D Black
EA B $342.98 14.05% $294.80 See Labor Rate N/A

CPI Chatsworth      13123-723           
Retractable Stabilizer Kit for MegaFrame, Full Kit 23W x 

2.9H x 30D Black
EA B $350.22 14.05% $301.02 See Labor Rate N/A

CPI Chatsworth      13123-724           
Retractable Stabilizer Kit for MegaFrame, Full Kit 23W x 

2.9H x 39D Black
EA B $355.05 14.05% $305.17 See Labor Rate N/A

CPI Chatsworth      13123-725           
Retractable Stabilizer Kit for MegaFrame, Full Kit 23W x 

2.9H x 36D Black
EA B $359.87 14.05% $309.32 See Labor Rate N/A

CPI Chatsworth      13124-713           
Retractable Stabilizer Kit for MegaFrame, Partial Kit 

19W x 2.9H x 30D Black
EA B $289.83 14.05% $249.12 See Labor Rate N/A

CPI Chatsworth      13124-714           
Retractable Stabilizer Kit for MegaFrame, Partial Kit 

19W x 2.9H x 39D Black
EA B $299.49 14.05% $257.42 See Labor Rate N/A

CPI Chatsworth      13124-715           
Retractable Stabilizer Kit for MegaFrame, Partial Kit 

19W x 2.9H x 36D Black
EA B $294.66 14.05% $253.27 See Labor Rate N/A

CPI Chatsworth      13124-723           
Retractable Stabilizer Kit for MegaFrame, Partial Kit 

23W x 2.9H x 30D Black
EA B $301.90 14.05% $259.49 See Labor Rate N/A
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CPI Chatsworth      13124-724           
Retractable Stabilizer Kit for MegaFrame, Partial Kit 

23W x 2.9H x 39D Black
EA B $306.73 14.05% $263.64 See Labor Rate N/A

CPI Chatsworth      13124-725           
Retractable Stabilizer Kit for MegaFrame, Partial Kit 

23W x 2.9H x 36D Black
EA B $311.56 14.05% $267.80 See Labor Rate N/A

CPI Chatsworth      13125-713           
Retractable Stabilizer Kit for SlimFrame, Full Kit 19W x 

2.9H x 30D Black
EA B $326.06 14.05% $280.26 See Labor Rate N/A

CPI Chatsworth      13125-715           
Retractable Stabilizer Kit for SlimFrame, Full Kit 19W x 

2.9H x 36D Black
EA B $330.89 14.05% $284.41 See Labor Rate N/A

CPI Chatsworth      13126-713           
Retractable Stabilizer Kit for SlimFrame, Partial Kit 19W 

x 2.9H x 30D Black
EA B $289.83 14.05% $249.12 See Labor Rate N/A

CPI Chatsworth      13126-715           
Retractable Stabilizer Kit for SlimFrame, Partial Kit 19W 

x 2.9H x 36D Black
EA B $294.66 14.05% $253.27 See Labor Rate N/A

CPI Chatsworth      13157-701           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(5-20R) Surge Protection: No Plug Type: Twist Lock - 

L5-20P (x2)

EA B $337.62 14.05% $290.19 See Labor Rate N/A

CPI Chatsworth      13157-751           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(5-20R) Surge Protection: No Plug Type: Twist Lock - 

L5-20P (x2)

EA B $852.41 14.05% $732.67 See Labor Rate N/A

CPI Chatsworth      13158-721           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (6-20R) Surge Protection: No Plug Type: 

Standard - 6-20P

EA B $488.05 14.05% $419.50 See Labor Rate N/A

CPI Chatsworth      13158-722           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (6-20R) Surge Protection: No Plug Type: 

Twist Lock - L6-20P

EA B $489.72 14.05% $420.93 See Labor Rate N/A

CPI Chatsworth      13158-771           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (6-20R) Surge Protection: No Plug Type: 

Standard - 6-20P

EA B $564.93 14.05% $485.57 See Labor Rate N/A

CPI Chatsworth      13158-772           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (6-20R) Surge Protection: No Plug Type: 

Twist Lock - L6-20P

EA B $584.95 14.05% $502.78 See Labor Rate N/A

CPI Chatsworth      13159-701           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (6-20R) Surge Protection: No Plug Type: 

Twist Lock - L6-30P

EA B $576.62 14.05% $495.62 See Labor Rate N/A

CPI Chatsworth      13159-751           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 20A (6-20R) Surge Protection: No Plug Type: 

Twist Lock - L6-30P

EA B $690.00 14.05% $593.07 See Labor Rate N/A

CPI Chatsworth      13168-701           
Front-to-Back Cable Manager for Cabinets 3.77W x 

2.38'H Black
EA B $117.83 14.05% $101.28 See Labor Rate N/A

CPI Chatsworth      13169-701           
Front-to-Back Cable Manager for Cabinets 1.74W x 

2.38'H Black
EA B $96.41 14.05% $82.87 See Labor Rate N/A

CPI Chatsworth      13170-700           
Enhanced Vertical Cable Manager for Cabinets 4.75W 

x 7'H x 8.77D Black
EA B $299.91 14.05% $257.78 See Labor Rate N/A

CPI Chatsworth      13170-701           
Enhanced Vertical Cable Manager for Cabinets 4.75W 

x 6.5'H x 8.77D Black
EA B $278.49 14.05% $239.37 See Labor Rate N/A

CPI Chatsworth      13170-702           
Enhanced Vertical Cable Manager for Cabinets 4.75W 

x 6'H x 8.77D Black
EA B $257.07 14.05% $220.96 See Labor Rate N/A

CPI Chatsworth      13171-700           
Enhanced Vertical Cable Manager for Cabinets 3.5W x 

7'H x 5.23D Black
EA B $235.65 14.05% $202.55 See Labor Rate N/A

CPI Chatsworth      13171-701           
Enhanced Vertical Cable Manager for Cabinets 3.5W x 

6.5'H x 5.23D Black
EA B $224.94 14.05% $193.34 See Labor Rate N/A

CPI Chatsworth      13171-702           
Enhanced Vertical Cable Manager for Cabinets 3.5W x 

6'H x 5.23D Black
EA B $214.22 14.05% $184.13 See Labor Rate N/A

CPI Chatsworth      13178-721           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(6-20R) Surge Protection: No Plug Type: Twist Lock - 

L6-20P (x2)

EA B $559.93 14.05% $481.28 See Labor Rate N/A

CPI Chatsworth      13178-771           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(6-20R) Surge Protection: No Plug Type: Twist Lock - 

L6-20P (x2)

EA B $875.42 14.05% $752.45 See Labor Rate N/A

Page 611 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      13179-701           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (C-13) Surge Protection: No Plug Type: No 

Cord - C-20 Power Inlet

EA B $309.71 14.05% $266.20 See Labor Rate N/A

CPI Chatsworth      13179-721           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (C-13) Surge Protection: No Plug Type: No 

Cord - C-20 Power Inlet

EA B $290.43 14.05% $249.63 See Labor Rate N/A

CPI Chatsworth      13179-751           

Vertical Power Strip for Cabinets 66.25H Black  Outlet 

Type - 15A (C-13) Surge Protection: No Plug Type: No 

Cord - C-20 Power Inlet

EA B $487.27 14.05% $418.82 See Labor Rate N/A

CPI Chatsworth      13179-771           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (C-13) Surge Protection: No Plug Type: No 

Cord - C-20 Power Inlet

EA B $470.75 14.05% $404.62 See Labor Rate N/A

CPI Chatsworth      13180-721           

Triple-Input Power Strip 66.25H Black Outlet Type - 15A 

(C-13) Surge Protection: No Plug Type: No Cord - C-20 

Power Inlet

EA B $404.48 14.05% $347.66 See Labor Rate N/A

CPI Chatsworth      13183-119           Upper Jumper Tray 19W x 3.47H x 6D Gray EA B $150.45 14.05% $129.32 See Labor Rate N/A

CPI Chatsworth      13183-123           Upper Jumper Tray 23W x 3.47H x 6D Gray EA B $177.58 14.05% $152.64 See Labor Rate N/A

CPI Chatsworth      13183-219           Upper Jumper Tray 19W x 3.47H x 6D White EA B $150.45 14.05% $129.32 See Labor Rate N/A

CPI Chatsworth      13183-223           Upper Jumper Tray 23W x 3.47H x 6D White EA B $177.58 14.05% $152.64 See Labor Rate N/A

CPI Chatsworth      13183-519           Upper Jumper Tray 19W x 3.47H x 6D Clear EA B $143.28 14.05% $123.15 See Labor Rate N/A

CPI Chatsworth      13183-523           Upper Jumper Tray 23W x 3.47H x 6D Clear EA B $169.12 14.05% $145.36 See Labor Rate N/A

CPI Chatsworth      13183-719           Upper Jumper Tray 19W x 3.47H x 6D Black EA B $143.28 14.05% $123.15 See Labor Rate N/A

CPI Chatsworth      13183-723           Upper Jumper Tray 23W x 3.47H x 6D Black EA B $169.12 14.05% $145.36 See Labor Rate N/A

CPI Chatsworth      13185-101           Lockable Storage Drawer Divider Gray EA B $70.38 14.05% $60.49 See Labor Rate N/A

CPI Chatsworth      13185-201           Lockable Storage Drawer Divider White EA B $70.38 14.05% $60.49 See Labor Rate N/A

CPI Chatsworth      13185-501           Lockable Storage Drawer Divider Clear EA B $67.03 14.05% $57.61 See Labor Rate N/A

CPI Chatsworth      13185-701           Lockable Storage Drawer Divider Black EA B $67.03 14.05% $57.61 See Labor Rate N/A

CPI Chatsworth      13189-701           

Three-Phase Power Strip 66.25H Black Outlet Type - 

20A (6-20R) Surge Protection: No Plug Type: Twist 

Lock - L21-20P

EA B $638.47 14.05% $548.78 See Labor Rate N/A

CPI Chatsworth      13203-001           2,000 lb MegaFrame Caster Kit 3H Black EA B $312.27 14.05% $268.41 See Labor Rate N/A

CPI Chatsworth      13204-001           2,000 lb SlimFrame Caster Kit 3H Black EA B $269.93 14.05% $232.01 See Labor Rate N/A

CPI Chatsworth      13205-001           2,000 lb SteelFrame Caster Kit 3H Black EA B $243.46 14.05% $209.26 See Labor Rate N/A

CPI Chatsworth      13212-110           Intelligent Fan Door 19W x 84H Gray M-Series EA B $1,297.78 14.05% $1,115.48 See Labor Rate N/A

CPI Chatsworth      13212-111           Intelligent Fan Door 19W x 78H Gray M-Series EA B $1,297.78 14.05% $1,115.48 See Labor Rate N/A

CPI Chatsworth      13212-112           Intelligent Fan Door 19W x 72H Gray M-Series EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13212-115           Intelligent Fan Door 19W x 48H Gray M-Series EA B $1,272.77 14.05% $1,093.99 See Labor Rate N/A

CPI Chatsworth      13212-120           Intelligent Fan Door 23W x 84H Gray M-Series EA B $1,395.14 14.05% $1,199.17 See Labor Rate N/A

CPI Chatsworth      13212-121           Intelligent Fan Door 23W x 78H Gray M-Series EA B $1,382.70 14.05% $1,188.47 See Labor Rate N/A

CPI Chatsworth      13212-122           Intelligent Fan Door 23W x 72H Gray M-Series EA B $1,395.14 14.05% $1,199.17 See Labor Rate N/A

CPI Chatsworth      13212-125           Intelligent Fan Door 23W x 48H Gray M-Series EA B $1,358.44 14.05% $1,167.62 See Labor Rate N/A

CPI Chatsworth      13212-210           
Intelligent Fan Door 19W x 84H White M-Series 

MegaFrame
EA B $1,297.78 14.05% $1,115.48 See Labor Rate N/A

CPI Chatsworth      13212-211           
Intelligent Fan Door 19W x 78H White M-Series 

MegaFrame
EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13212-212           
Intelligent Fan Door 19W x 72H White M-Series 

MegaFrame
EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13212-215           
Intelligent Fan Door 19W x 48H White M-Series 

MegaFrame
EA B $1,272.77 14.05% $1,093.99 See Labor Rate N/A

CPI Chatsworth      13212-220           
Intelligent Fan Door 23W x 84H White M-Series 

MegaFrame
EA B $1,395.14 14.05% $1,199.17 See Labor Rate N/A

CPI Chatsworth      13212-221           
Intelligent Fan Door 23W x 78H White M-Series 

MegaFrame
EA B $1,395.14 14.05% $1,199.17 See Labor Rate N/A

CPI Chatsworth      13212-222           
Intelligent Fan Door 23W x 72H White M-Series 

MegaFrame
EA B $1,395.14 14.05% $1,199.17 See Labor Rate N/A

CPI Chatsworth      13212-225           
Intelligent Fan Door 23W x 48H White M-Series 

MegaFrame
EA B $1,358.44 14.05% $1,167.62 See Labor Rate N/A

CPI Chatsworth      13212-710           Intelligent Fan Door 19W x 84H Black M-Series EA B $1,235.97 14.05% $1,062.35 See Labor Rate N/A

CPI Chatsworth      13212-711           Intelligent Fan Door 19W x 78H Black M-Series EA B $1,235.97 14.05% $1,062.35 See Labor Rate N/A

CPI Chatsworth      13212-712           Intelligent Fan Door 19W x 72H Black M-Series EA B $1,235.97 14.05% $1,062.35 See Labor Rate N/A

CPI Chatsworth      13212-715           Intelligent Fan Door 19W x 48H Black M-Series EA B $1,212.15 14.05% $1,041.88 See Labor Rate N/A
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CPI Chatsworth      13212-720           Intelligent Fan Door 23W x 84H Black M-Series EA B $1,316.85 14.05% $1,131.87 See Labor Rate N/A

CPI Chatsworth      13212-721           Intelligent Fan Door 23W x 78H Black M-Series EA B $1,328.70 14.05% $1,142.06 See Labor Rate N/A

CPI Chatsworth      13212-722           Intelligent Fan Door 23W x 72H Black M-Series EA B $1,328.70 14.05% $1,142.06 See Labor Rate N/A

CPI Chatsworth      13212-725           Intelligent Fan Door 23W x 48H Black M-Series EA B $1,293.75 14.05% $1,112.02 See Labor Rate N/A

CPI Chatsworth      13213-110           Intelligent Fan Door 19W x 84H Gray C-Series EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13213-111           Intelligent Fan Door 19W x 78H Gray C-Series EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13213-112           Intelligent Fan Door 19W x 72H Gray C-Series EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13213-210           Intelligent Fan Door 19W x 84H White C-Series EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13213-211           Intelligent Fan Door 19W x 78H White C-Series EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13213-212           Intelligent Fan Door 19W x 72H White C-Series EA B $1,309.48 14.05% $1,125.54 See Labor Rate N/A

CPI Chatsworth      13213-710           Intelligent Fan Door 19W x 84H Black C-Series EA B $1,235.97 14.05% $1,062.35 See Labor Rate N/A

CPI Chatsworth      13213-711           Intelligent Fan Door 19W x 78H Black C-Series EA B $1,247.12 14.05% $1,071.94 See Labor Rate N/A

CPI Chatsworth      13213-712           Intelligent Fan Door 19W x 72H Black C-Series EA B $1,235.97 14.05% $1,062.35 See Labor Rate N/A

CPI Chatsworth      13214-110           Intelligent Fan Door 19W x 84H Gray T-Series EA B $1,285.01 14.05% $1,104.51 See Labor Rate N/A

CPI Chatsworth      13214-111           Intelligent Fan Door 19W x 78H Gray T-Series EA B $1,285.01 14.05% $1,104.51 See Labor Rate N/A

CPI Chatsworth      13214-120           Intelligent Fan Door 19W x 84H Gray T-Series EA B $1,333.96 14.05% $1,146.58 See Labor Rate N/A

CPI Chatsworth      13214-121           Intelligent Fan Door 19W x 78H Gray T-Series EA B $1,333.96 14.05% $1,146.58 See Labor Rate N/A

CPI Chatsworth      13214-210           Intelligent Fan Door 19W x 84H White T-Series EA B $1,285.01 14.05% $1,104.51 See Labor Rate N/A

CPI Chatsworth      13214-211           Intelligent Fan Door 19W x 78H White T-Series EA B $1,285.01 14.05% $1,104.51 See Labor Rate N/A

CPI Chatsworth      13214-220           Intelligent Fan Door 19W x 84H White T-Series EA B $1,322.06 14.05% $1,136.35 See Labor Rate N/A

CPI Chatsworth      13214-221           Intelligent Fan Door 19W x 78H White T-Series EA B $1,333.96 14.05% $1,146.58 See Labor Rate N/A

CPI Chatsworth      13214-710           Intelligent Fan Door 19W x 84H Black T-Series EA B $1,212.88 14.05% $1,042.51 See Labor Rate N/A

CPI Chatsworth      13214-711           Intelligent Fan Door 19W x 78H Black T-Series EA B $1,212.88 14.05% $1,042.51 See Labor Rate N/A

CPI Chatsworth      13214-720           Intelligent Fan Door 19W x 84H Black T-Series EA B $1,259.09 14.05% $1,082.23 See Labor Rate N/A

CPI Chatsworth      13214-721           Intelligent Fan Door 19W x 78H Black T-Series EA B $1,259.09 14.05% $1,082.23 See Labor Rate N/A

CPI Chatsworth      13222-110           Standard Fan Door 19W x 84H Gray M-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13222-111           Standard Fan Door 19W x 78H Gray M-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13222-112           Standard Fan Door 19W x 72H Gray M-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13222-115           Standard Fan Door 19W x 48H Gray M-Series EA B $930.10 14.05% $799.45 See Labor Rate N/A

CPI Chatsworth      13222-120           Standard Fan Door 23W x 84H Gray M-Series EA B $1,052.47 14.05% $904.63 See Labor Rate N/A

CPI Chatsworth      13222-121           Standard Fan Door 23W x 78H Gray M-Series EA B $1,052.47 14.05% $904.63 See Labor Rate N/A

CPI Chatsworth      13222-122           Standard Fan Door 23W x 72H Gray M-Series EA B $1,052.47 14.05% $904.63 See Labor Rate N/A

CPI Chatsworth      13222-125           Standard Fan Door 23W x 48H Gray M-Series EA B $1,015.77 14.05% $873.08 See Labor Rate N/A

CPI Chatsworth      13222-210           
Standard Fan Door 19W x 84H White M-Series 

MegaFrame
EA B $958.17 14.05% $823.58 See Labor Rate N/A

CPI Chatsworth      13222-211           
Standard Fan Door 19W x 78H White M-Series 

MegaFrame
EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13222-212           
Standard Fan Door 19W x 72H White M-Series 

MegaFrame
EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13222-215           
Standard Fan Door 19W x 48H White M-Series 

MegaFrame
EA B $930.10 14.05% $799.45 See Labor Rate N/A

CPI Chatsworth      13222-220           
Standard Fan Door 23W x 84H White M-Series 

MegaFrame
EA B $1,052.47 14.05% $904.63 See Labor Rate N/A

CPI Chatsworth      13222-221           
Standard Fan Door 23W x 78H White M-Series 

MegaFrame
EA B $1,052.47 14.05% $904.63 See Labor Rate N/A

CPI Chatsworth      13222-222           
Standard Fan Door 23W x 72H White M-Series 

MegaFrame
EA B $1,052.47 14.05% $904.63 See Labor Rate N/A

CPI Chatsworth      13222-225           
Standard Fan Door 23W x 48H White M-Series 

MegaFrame
EA B $1,015.77 14.05% $873.08 See Labor Rate N/A

CPI Chatsworth      13222-710           Standard Fan Door 19W x 84H Black M-Series EA B $912.54 14.05% $784.36 See Labor Rate N/A

CPI Chatsworth      13222-711           Standard Fan Door 19W x 78H Black M-Series EA B $912.54 14.05% $784.36 See Labor Rate N/A

CPI Chatsworth      13222-712           Standard Fan Door 19W x 72H Black M-Series EA B $920.77 14.05% $791.43 See Labor Rate N/A

CPI Chatsworth      13222-715           Standard Fan Door 19W x 48H Black M-Series EA B $885.80 14.05% $761.37 See Labor Rate N/A

CPI Chatsworth      13222-720           Standard Fan Door 23W x 84H Black M-Series EA B $993.43 14.05% $853.88 See Labor Rate N/A

CPI Chatsworth      13222-721           Standard Fan Door 23W x 78H Black M-Series EA B $993.43 14.05% $853.88 See Labor Rate N/A

CPI Chatsworth      13222-722           Standard Fan Door 23W x 72H Black M-Series EA B $1,002.37 14.05% $861.57 See Labor Rate N/A

CPI Chatsworth      13222-725           Standard Fan Door 23W x 48H Black M-Series EA B $967.39 14.05% $831.50 See Labor Rate N/A

CPI Chatsworth      13223-110           Standard Fan Door 19W x 84H Gray C-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13223-111           Standard Fan Door 19W x 78H Gray C-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13223-112           Standard Fan Door 19W x 72H Gray C-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13223-210           Standard Fan Door 19W x 84H White C-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A
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CPI Chatsworth      13223-211           Standard Fan Door 19W x 78H White C-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13223-212           Standard Fan Door 19W x 72H White C-Series EA B $966.81 14.05% $831.00 See Labor Rate N/A

CPI Chatsworth      13223-710           Standard Fan Door 19W x 84H Black C-Series EA B $920.77 14.05% $791.43 See Labor Rate N/A

CPI Chatsworth      13223-711           Standard Fan Door 19W x 78H Black C-Series EA B $920.77 14.05% $791.43 See Labor Rate N/A

CPI Chatsworth      13223-712           Standard Fan Door 19W x 72H Black C-Series EA B $920.77 14.05% $791.43 See Labor Rate N/A

CPI Chatsworth      13224-110           Standard Fan Door 19W x 84H Gray T-Series EA B $942.34 14.05% $809.97 See Labor Rate N/A

CPI Chatsworth      13224-111           Standard Fan Door 19W x 78H Gray T-Series EA B $942.34 14.05% $809.97 See Labor Rate N/A

CPI Chatsworth      13224-120           Standard Fan Door 19W x 84H Gray T-Series EA B $991.29 14.05% $852.04 See Labor Rate N/A

CPI Chatsworth      13224-121           Standard Fan Door 19W x 78H Gray T-Series EA B $991.29 14.05% $852.04 See Labor Rate N/A

CPI Chatsworth      13224-210           Standard Fan Door 19W x 84H White T-Series EA B $942.34 14.05% $809.97 See Labor Rate N/A

CPI Chatsworth      13224-211           Standard Fan Door 19W x 78H White T-Series EA B $942.34 14.05% $809.97 See Labor Rate N/A

CPI Chatsworth      13224-220           Standard Fan Door 19W x 84H White T-Series EA B $991.29 14.05% $852.04 See Labor Rate N/A

CPI Chatsworth      13224-221           Standard Fan Door 19W x 78H White T-Series EA B $991.29 14.05% $852.04 See Labor Rate N/A

CPI Chatsworth      13224-710           Standard Fan Door 19W x 84H Black T-Series EA B $889.46 14.05% $764.52 See Labor Rate N/A

CPI Chatsworth      13224-711           Standard Fan Door 19W x 78H Black T-Series EA B $889.46 14.05% $764.52 See Labor Rate N/A

CPI Chatsworth      13224-720           Standard Fan Door 19W x 84H Black T-Series EA B $935.65 14.05% $804.22 See Labor Rate N/A

CPI Chatsworth      13224-721           Standard Fan Door 19W x 78H Black T-Series EA B $935.65 14.05% $804.22 See Labor Rate N/A

CPI Chatsworth      13230-701           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (C-13) Surge Protection: No Plug Type: 

Twist Lock - L5-30P

EA B $384.91 14.05% $330.84 See Labor Rate N/A

CPI Chatsworth      13230-702           

Vertical Power Strip for Cabinets 250V-30 AMP 66.25H 

Black Outlet Type - (C-13) Surge Protection: No Plug 

Type: Twist Lock - L6-30P

EA B $482.26 14.05% $414.52 See Labor Rate N/A

CPI Chatsworth      13230-751           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (C-13) Surge Protection: No Plug Type: 

Twist Lock - L5-30P

EA B $576.74 14.05% $495.73 See Labor Rate N/A

CPI Chatsworth      13230-752           

Vertical Power Strip for Cabinets 66.25H Black Outlet 

Type - 15A (C-13) Surge Protection: No Plug Type: 

Twist Lock - L6-30P

EA B $667.57 14.05% $573.80 See Labor Rate N/A

CPI Chatsworth      13231-701           

Horizontal Power Strip 125V, 30Amp, 1.75H Black 

Outlet Type - 20A (5-20R) Mounting: Flush Surge 

Protection - No Plug Type - Twist Lock - L5-30P

EA B $287.69 14.05% $247.28 See Labor Rate N/A

CPI Chatsworth      13231-751           

Horizontal Power Strip 125V, 30Amp, 1.75H Black 

Outlet Type - 20A (5-20R) Mounting: Flush Surge 

Protection - No Plug Type - Twist Lock - L5-30P

EA B $497.20 14.05% $427.36 See Labor Rate N/A

CPI Chatsworth      13234-701           

Three-Phase Horizontal Power Strip 1.75H Black Outlet 

Type - 20A (5-20R) Mounting: Recess Surge Protection - 

No Plug Type - Twist Lock - L21-30P

EA B $1,429.05 14.05% $1,228.31 See Labor Rate N/A

CPI Chatsworth      13235-721           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Flush Surge Protection - No Plug Type 

- No Cord - C-20 Power Inlet

EA B $208.93 14.05% $179.58 See Labor Rate N/A

CPI Chatsworth      13235-771           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Flush Surge Protection - No Plug Type 

- No Cord - C-20 Power Inlet

EA B $446.85 14.05% $384.08 See Labor Rate N/A

CPI Chatsworth      13236-701           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Recess Surge Protection - No Plug 

Type - No Cord - C-20 Power Inlet

EA B $340.97 14.05% $293.07 See Labor Rate N/A

CPI Chatsworth      13236-721           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Recess Surge Protection - No Plug 

Type - No Cord - C-20 Power Inlet

EA B $228.99 14.05% $196.82 See Labor Rate N/A

CPI Chatsworth      13236-751           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Recess Surge Protection - No Plug 

Type - No Cord - C-20 Power Inlet

EA B $495.91 14.05% $426.25 See Labor Rate N/A

CPI Chatsworth      13236-771           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Recess Surge Protection - No Plug 

Type - No Cord - C-20 Power Inlet

EA B $401.34 14.05% $344.96 See Labor Rate N/A

CPI Chatsworth      13237-701           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Flush Surge Protection - No Plug Type 

- Twist Lock - L5-30P

EA B $284.14 14.05% $244.23 See Labor Rate N/A
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CPI Chatsworth      13237-702           

Horizontal Power Strip 1.75H Black Outlet Type - 15A 

(C-13) Mounting: Flush Surge Protection - No Plug Type 

- Twist Lock - L6-30P

EA B $302.53 14.05% $260.03 See Labor Rate N/A

CPI Chatsworth      13238-701           
Power Distribution Units 1.75H Black Surge Protector - 

No Plug Type - IEC 60309
EA B $1,437.40 14.05% $1,235.49 See Labor Rate N/A

CPI Chatsworth      13239-751           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush Surge Protection - No Plug Type - 

Standard - 5-15P

EA B $324.45 14.05% $278.87 See Labor Rate N/A

CPI Chatsworth      13239-752           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush Surge Protection - No Plug Type - 

Twist Lock - L5-15P

EA B $330.34 14.05% $283.94 See Labor Rate N/A

CPI Chatsworth      13239-753           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush Surge Protection - Yes Plug Type - 

Standard - 5-15P

EA B $349.21 14.05% $300.16 See Labor Rate N/A

CPI Chatsworth      13239-754           

Horizontal Power Strip 1.75H Black Outlet Type - 15A (5-

15R) Mounting: Flush Surge Protection - Yes Plug Type - 

Twist Lock - L5-15P

EA B $356.30 14.05% $306.25 See Labor Rate N/A

CPI Chatsworth      13239-755           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush Surge Protection - No Plug Type - 

Standard - 5-20P

EA B $368.10 14.05% $316.39 See Labor Rate N/A

CPI Chatsworth      13239-756           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush Surge Protection - No Plug Type - 

Twist Lock - L5-20P

EA B $374.00 14.05% $321.46 See Labor Rate N/A

CPI Chatsworth      13239-757           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush Surge Protection - Yes Plug Type - 

Standard - 5-20P

EA B $399.96 14.05% $343.78 See Labor Rate N/A

CPI Chatsworth      13239-758           

Horizontal Power Strip 1.75H Black Outlet Type - 20A (5-

20R) Mounting: Flush Surge Protection - Yes Plug Type - 

Twist Lock - L5-20P

EA B $407.03 14.05% $349.86 See Labor Rate N/A

CPI Chatsworth      13240-701           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(5-20R) Surge Protection: No Plug Type: Twist Lock - 

L5-20P (x2)

EA B $342.64 14.05% $294.51 See Labor Rate N/A

CPI Chatsworth      13240-751           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(5-20R) Surge Protection: No Plug Type: Twist Lock - 

L5-20P (x2)

EA B $743.87 14.05% $639.38 See Labor Rate N/A

CPI Chatsworth      13242-721           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (6-20R) Surge Protection: No Plug Type: 

Standard - 6-20P

EA B $464.07 14.05% $398.88 See Labor Rate N/A

CPI Chatsworth      13242-722           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (6-20R) Surge Protection: No Plug Type: Twist 

Lock - L6-20P

EA B $467.21 14.05% $401.58 See Labor Rate N/A

CPI Chatsworth      13242-771           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (6-20R) Surge Protection: No Plug Type: 

Standard - 6-20P

EA B $656.27 14.05% $564.08 See Labor Rate N/A

CPI Chatsworth      13242-772           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (6-20R) Surge Protection: No Plug Type: Twist 

Lock - L6-20P

EA B $659.23 14.05% $566.63 See Labor Rate N/A

CPI Chatsworth      13243-701           

Three-Phase Power Strip 66.25H Black Outlet Type - 

20A (6-20R) Surge Protection: No Plug Type: Twist 

Lock - L21-20P

EA B $645.15 14.05% $554.53 See Labor Rate N/A

CPI Chatsworth      13244-701           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (6-20R) Surge Protection: No Plug Type: Twist 

Lock - L21-20P

EA B $579.97 14.05% $498.50 See Labor Rate N/A

CPI Chatsworth      13244-751           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (6-20R) Surge Protection: No Plug Type: Twist 

Lock - L6-30P

EA B $818.01 14.05% $703.10 See Labor Rate N/A

CPI Chatsworth      13246-721           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(6-20R) Surge Protection: No Plug Type: Twist Lock - 

L6-20P (x2)

EA B $566.61 14.05% $487.02 See Labor Rate N/A
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CPI Chatsworth      13246-771           

Dual-Input Power Strip 66.25H Black Outlet Type - 20A 

(6-20R) Surge Protection: No Plug Type: Twist Lock - 

L6-20P (x2)

EA B $879.55 14.05% $756.00 See Labor Rate N/A

CPI Chatsworth      13247-701           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 20A (6-20R) Surge Protection: No Plug Type: Twist 

Lock - L6-20P (x2)

EA B $313.82 14.05% $269.74 See Labor Rate N/A

CPI Chatsworth      13247-721           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (C-13) Surge Protection: No Plug Type: No Cord - 

C-20 Power Inlet

EA B $294.56 14.05% $253.18 See Labor Rate N/A

CPI Chatsworth      13247-751           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (C-13) Surge Protection: No Plug Type: No Cord - 

C-20 Power Inlet

EA B $490.79 14.05% $421.85 See Labor Rate N/A

CPI Chatsworth      13247-771           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (C-13) Surge Protection: No Plug Type: No Cord - 

C-20 Power Inlet

EA B $474.28 14.05% $407.66 See Labor Rate N/A

CPI Chatsworth      13248-721           

Triple-Input Power Strip 66.25H Black Outlet Type - 15A 

(C-13) Surge Protection: No Plug Type: No Cord - C-20 

Power Inlet (x3)

EA B $409.50 14.05% $351.98 See Labor Rate N/A

CPI Chatsworth      13249-701           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (C-13) Surge Protection: No Plug Type: Twist 

Lock - L5-30P

EA B $387.86 14.05% $333.38 See Labor Rate N/A

CPI Chatsworth      13249-702           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (C-13) Surge Protection: No Plug Type: Twist 

Lock - L6-30P

EA B $486.68 14.05% $418.31 See Labor Rate N/A

CPI Chatsworth      13249-751           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (C-13) Surge Protection: No Plug Type: Twist 

Lock - L6-30P

EA B $579.48 14.05% $498.08 See Labor Rate N/A

CPI Chatsworth      13249-752           

Vertical Power Strip for Racks 66.25H Black Outlet Type 

- 15A (C-13) Surge Protection: No Plug Type: Twist 

Lock - L6-30P

EA B $670.34 14.05% $576.18 See Labor Rate N/A

CPI Chatsworth      13265-224           

Cube-iT Plus Cabinet 24W x 24H x 13D White 12 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Metal Door Rear Door - Wall Mount Panel 

Assembled, Non-reusable Carton

EA B $620.74 14.05% $533.54 See Labor Rate N/A

CPI Chatsworth      13265-236           

Cube-iT Plus Cabinet 24W x 36H x 13D White 18 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Metal Door Rear Door - Wall Mount Panel 

Assembled, Non-reusable Carton

EA B $700.98 14.05% $602.51 See Labor Rate N/A

CPI Chatsworth      13265-248           

Cube-iT Plus Cabinet 24W x 48H x 13D White 26 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Metal Door Rear Door - Wall Mount Panel 

Assembled, Non-reusable Carton

EA B $828.41 14.05% $712.04 See Labor Rate N/A

CPI Chatsworth      13265-724           

Cube-iT Plus Cabinet 24W x 24H x 13D Black  12 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Metal Door Rear Door - Wall Mount Panel 

Assembled, Non-reusable Carton

EA B $591.16 14.05% $508.12 See Labor Rate N/A

CPI Chatsworth      13265-736           

Cube-iT Plus Cabinet 24W x 36H x 13D Black 18 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Metal Door Rear Door - Wall Mount Panel 

Assembled, Non-reusable Carton

EA B $667.61 14.05% $573.83 See Labor Rate N/A

CPI Chatsworth      13265-748           

Cube-iT Plus Cabinet 24W x 48H x 13D Black 26 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Metal Door Rear Door - Wall Mount Panel 

Assembled, Non-reusable Carton

EA B $788.97 14.05% $678.14 See Labor Rate N/A

CPI Chatsworth      13275-224           

Cube-iT Plus Cabinet 24W x 24H x 13D White 12 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $644.32 14.05% $553.81 See Labor Rate N/A
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CPI Chatsworth      13275-236           

Cube-iT Plus Cabinet 24W x 36H x 13D White 18 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $724.59 14.05% $622.81 See Labor Rate N/A

CPI Chatsworth      13275-248           

Cube-iT Plus Cabinet 24W x 48H x 13D White 26 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $852.02 14.05% $732.34 See Labor Rate N/A

CPI Chatsworth      13275-724           

Cube-iT Plus Cabinet 24W x 24H x 13D Black 12 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $613.65 14.05% $527.45 See Labor Rate N/A

CPI Chatsworth      13275-736           

Cube-iT Plus Cabinet 24W x 36H x 13D Black 18 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $690.08 14.05% $593.15 See Labor Rate N/A

CPI Chatsworth      13275-748           

Cube-iT Plus Cabinet 24W x 48H x 13D Black 26 RMU 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Plexiglass Door Rear Door - Wall Mount 

Panel Assembled, Non-reusable Carton

EA B $811.46 14.05% $697.48 See Labor Rate N/A

CPI Chatsworth      13276-260           
Extra Mounting Rails for 60H Cube-iT L-shaped White 

33 RMU, 1 Pair
EA B $133.42 14.05% $114.68 See Labor Rate N/A

CPI Chatsworth      13276-760           
Extra Mounting Rails For 60H Cube-iT, L-shaped Black 

33 RMU, 1 Pair
EA B $127.06 14.05% $109.21 See Labor Rate N/A

CPI Chatsworth      13276-772           
Extra Mounting Rails For 72H Cube-iT, L-shaped Black 

40 RMU, 1 Pair
EA B $138.62 14.05% $119.15 See Labor Rate N/A

CPI Chatsworth      13285-501           90 Deg Mounting Bracket Clear 2 RMU EA B $55.57 14.04% $47.77 See Labor Rate N/A

CPI Chatsworth      13286-501           Vertical Mounting Bracket Clear '2 RMU EA B $57.90 14.05% $49.77 See Labor Rate N/A

CPI Chatsworth      13286-502           Vertical Mounting Bracket Clear 3 RMU EA B $64.82 14.05% $55.72 See Labor Rate N/A

CPI Chatsworth      13288-501           Termination Block Panel 19W x 11.5H Clear 110 Block EA B $127.35 14.05% $109.46 See Labor Rate N/A

CPI Chatsworth      13336-110           Cabinet Airflow Baffles - Air Dam Kit 19W x 84H Gray EA B $219.96 14.05% $189.06 See Labor Rate N/A

CPI Chatsworth      13336-111           Cabinet Airflow Baffles - Air Dam Kit 19W x 78H Gray EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      13336-112           Cabinet Airflow Baffles - Air Dam Kit 19W x 72H Gray EA B $196.81 14.05% $169.16 See Labor Rate N/A

CPI Chatsworth      13336-115           Cabinet Airflow Baffles - Air Dam Kit 19W x 48H Gray EA B $175.22 14.05% $150.61 See Labor Rate N/A

CPI Chatsworth      13336-120           Cabinet Airflow Baffles - Air Dam Kit 23W x 84H Gray EA B $231.29 14.05% $198.80 See Labor Rate N/A

CPI Chatsworth      13336-121           Cabinet Airflow Baffles - Air Dam Kit 23W x 78H Gray EA B $219.61 14.05% $188.76 See Labor Rate N/A

CPI Chatsworth      13336-122           Cabinet Airflow Baffles - Air Dam Kit 23W x 72H Gray EA B $207.93 14.05% $178.72 See Labor Rate N/A

CPI Chatsworth      13336-125           Cabinet Airflow Baffles - Air Dam Kit 23W x 48H Gray EA B $184.57 14.05% $158.64 See Labor Rate N/A

CPI Chatsworth      13336-210           Cabinet Airflow Baffles - Air Dam Kit 19W x 84H White EA B $219.96 14.05% $189.06 See Labor Rate N/A

CPI Chatsworth      13336-211           Cabinet Airflow Baffles - Air Dam Kit 19W x 78H White EA B $208.40 14.05% $179.13 See Labor Rate N/A

CPI Chatsworth      13336-212           Cabinet Airflow Baffles - Air Dam Kit 19W x 72H White EA B $196.81 14.05% $169.16 See Labor Rate N/A

CPI Chatsworth      13336-215           Cabinet Airflow Baffles - Air Dam Kit 19W x 48H White EA B $175.22 14.05% $150.61 See Labor Rate N/A

CPI Chatsworth      13336-220           Cabinet Airflow Baffles - Air Dam Kit 23W x 84H White EA B $231.29 14.05% $198.80 See Labor Rate N/A

CPI Chatsworth      13336-221           Cabinet Airflow Baffles - Air Dam Kit 23W x 78H White EA B $219.61 14.05% $188.76 See Labor Rate N/A

CPI Chatsworth      13336-222           Cabinet Airflow Baffles - Air Dam Kit 23W x 72H White EA B $207.93 14.05% $178.72 See Labor Rate N/A

CPI Chatsworth      13336-225           Cabinet Airflow Baffles - Air Dam Kit 23W x 48H White EA B $184.57 14.05% $158.64 See Labor Rate N/A

CPI Chatsworth      13336-710           Cabinet Airflow Baffles - Air Dam Kit 19W x 84H Black EA B $209.51 14.05% $180.08 See Labor Rate N/A

CPI Chatsworth      13336-711           Cabinet Airflow Baffles - Air Dam Kit 19W x 78H Black EA B $198.49 14.05% $170.61 See Labor Rate N/A

CPI Chatsworth      13336-712           Cabinet Airflow Baffles - Air Dam Kit 19W x 72H Black EA B $187.44 14.05% $161.11 See Labor Rate N/A

CPI Chatsworth      13336-715           Cabinet Airflow Baffles - Air Dam Kit 19W x 48H Black EA B $166.89 14.05% $143.45 See Labor Rate N/A

CPI Chatsworth      13336-720           Cabinet Airflow Baffles - Air Dam Kit 23W x 84H Black EA B $218.31 14.05% $187.65 See Labor Rate N/A

CPI Chatsworth      13336-721           Cabinet Airflow Baffles - Air Dam Kit 23W x 78H Black EA B $209.15 14.05% $179.77 See Labor Rate N/A

CPI Chatsworth      13336-722           Cabinet Airflow Baffles - Air Dam Kit 23W x 72H Black EA B $198.02 14.05% $170.20 See Labor Rate N/A

CPI Chatsworth      13336-725           Cabinet Airflow Baffles - Air Dam Kit 23W x 48H Black EA B $175.78 14.05% $151.09 See Labor Rate N/A

CPI Chatsworth      13337-110           Cabinet Airflow Baffles - Air Diverter Kit 19W x 84H EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      13337-111           Cabinet Airflow Baffles - Air Diverter Kit 19W x 78H EA B $277.87 14.05% $238.84 See Labor Rate N/A

CPI Chatsworth      13337-112           Cabinet Airflow Baffles - Air Diverter Kit 19W x 72H EA B $266.29 14.05% $228.88 See Labor Rate N/A

CPI Chatsworth      13337-115           Cabinet Airflow Baffles - Air Diverter Kit 19W x 48H EA B $245.33 14.05% $210.87 See Labor Rate N/A

CPI Chatsworth      13337-120           Cabinet Airflow Baffles - Air Diverter Kit 23W x 84H EA B $301.39 14.05% $259.06 See Labor Rate N/A

CPI Chatsworth      13337-121           Cabinet Airflow Baffles - Air Diverter Kit 23W x 78H EA B $289.71 14.05% $249.02 See Labor Rate N/A

CPI Chatsworth      13337-122           Cabinet Airflow Baffles - Air Diverter Kit 23W x 72H EA B $278.02 14.05% $238.97 See Labor Rate N/A
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CPI Chatsworth      13337-125           Cabinet Airflow Baffles - Air Diverter Kit 23W x 48H EA B $254.66 14.05% $218.89 See Labor Rate N/A

CPI Chatsworth      13337-210           Cabinet Airflow Baffles - Air Diverter Kit 19W x 84H EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      13337-211           Cabinet Airflow Baffles - Air Diverter Kit 19W x 78H EA B $277.87 14.05% $238.84 See Labor Rate N/A

CPI Chatsworth      13337-212           Cabinet Airflow Baffles - Air Diverter Kit 19W x 72H EA B $266.29 14.05% $228.88 See Labor Rate N/A

CPI Chatsworth      13337-215           Cabinet Airflow Baffles - Air Diverter Kit 19W x 48H EA B $245.33 14.05% $210.87 See Labor Rate N/A

CPI Chatsworth      13337-220           Cabinet Airflow Baffles - Air Diverter Kit 23W x 84H EA B $301.39 14.05% $259.06 See Labor Rate N/A

CPI Chatsworth      13337-221           Cabinet Airflow Baffles - Air Diverter Kit 23W x 78H EA B $289.71 14.05% $249.02 See Labor Rate N/A

CPI Chatsworth      13337-222           Cabinet Airflow Baffles - Air Diverter Kit 23W x 72H EA B $278.02 14.05% $238.97 See Labor Rate N/A

CPI Chatsworth      13337-225           Cabinet Airflow Baffles - Air Diverter Kit 23W x 48H EA B $254.66 14.05% $218.89 See Labor Rate N/A

CPI Chatsworth      13337-710           Cabinet Airflow Baffles - Air Diverter Kit 19W x 84H EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      13337-711           Cabinet Airflow Baffles - Air Diverter Kit 19W x 78H EA B $264.62 14.05% $227.45 See Labor Rate N/A

CPI Chatsworth      13337-712           Cabinet Airflow Baffles - Air Diverter Kit 19W x 72H EA B $253.59 14.05% $217.97 See Labor Rate N/A

CPI Chatsworth      13337-715           Cabinet Airflow Baffles - Air Diverter Kit 19W x 48H EA B $233.63 14.05% $200.81 See Labor Rate N/A

CPI Chatsworth      13337-720           Cabinet Airflow Baffles - Air Diverter Kit 23W x 84H EA B $284.48 14.05% $244.52 See Labor Rate N/A

CPI Chatsworth      13337-721           Cabinet Airflow Baffles - Air Diverter Kit 23W x 78H EA B $275.91 14.05% $237.15 See Labor Rate N/A

CPI Chatsworth      13337-722           Cabinet Airflow Baffles - Air Diverter Kit 23W x 72H EA B $264.79 14.05% $227.60 See Labor Rate N/A

CPI Chatsworth      13337-725           Cabinet Airflow Baffles - Air Diverter Kit 23W x 48H EA B $242.54 14.05% $208.47 See Labor Rate N/A

CPI Chatsworth      13338-110           Cabinet Airflow Baffles - Air Dam Kit 19W x 84H Gray EA B $221.95 14.05% $190.77 See Labor Rate N/A

CPI Chatsworth      13338-111           Cabinet Airflow Baffles - Air Dam Kit 19W x 78H Gray EA B $210.27 14.05% $180.73 See Labor Rate N/A

CPI Chatsworth      13338-210           Cabinet Airflow Baffles - Air Dam Kit 19W x 84H White EA B $219.96 14.05% $189.06 See Labor Rate N/A

CPI Chatsworth      13338-211           Cabinet Airflow Baffles - Air Dam Kit 19W x 78H White EA B $210.27 14.05% $180.73 See Labor Rate N/A

CPI Chatsworth      13338-710           Cabinet Airflow Baffles - Air Dam Kit 19W x 84H Black EA B $209.51 14.05% $180.08 See Labor Rate N/A

CPI Chatsworth      13338-711           Cabinet Airflow Baffles - Air Dam Kit 19W x 78H Black EA B $200.26 14.05% $172.13 See Labor Rate N/A

CPI Chatsworth      13339-110           Cabinet Airflow Baffles - Air Diverter Kit 19W x 84H EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      13339-111           Cabinet Airflow Baffles - Air Diverter Kit 19W x 78H EA B $280.35 14.05% $240.97 See Labor Rate N/A

CPI Chatsworth      13339-210           Cabinet Airflow Baffles - Air Diverter Kit 19W x 84H EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      13339-211           Cabinet Airflow Baffles - Air Diverter Kit 19W x 78H EA B $280.35 14.05% $240.97 See Labor Rate N/A

CPI Chatsworth      13339-710           Cabinet Airflow Baffles - Air Diverter Kit 19W x 84H EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      13339-711           Cabinet Airflow Baffles - Air Diverter Kit 19W x 78H EA B $267.02 14.05% $229.51 See Labor Rate N/A

CPI Chatsworth      13390-729           LCD Monitor + Shelf 19W x 3.5H Black Non-Vented EA B $1,697.18 14.05% $1,458.78 See Labor Rate N/A

CPI Chatsworth      13392-711           
Universal/Trough Style Cable Runway Pathway Divider 

3.94H Black
EA B $25.45 14.05% $21.87 See Labor Rate N/A

CPI Chatsworth      13392-712           
Universal/Trough Style Cable Runway Pathway Divider 

3.94H Black
EA B $120.87 14.05% $103.89 See Labor Rate N/A

CPI Chatsworth      13393-719           19Rack-mount Light EA B $120.99 14.05% $103.99 See Labor Rate N/A

CPI Chatsworth      13393-723           23Rack-mount Light EA B $120.99 14.05% $103.99 See Labor Rate N/A

CPI Chatsworth      13394-104           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 9.31H Gray
EA B $136.58 14.05% $117.39 See Labor Rate N/A

CPI Chatsworth      13394-108           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 16.31H Gray
EA B $157.06 14.05% $135.00 See Labor Rate N/A

CPI Chatsworth      13394-204           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 9.31H White
EA B $136.58 14.05% $117.39 See Labor Rate N/A

CPI Chatsworth      13394-208           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 16.31H White
EA B $157.06 14.05% $135.00 See Labor Rate N/A

CPI Chatsworth      13394-504           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 9.31H Grained Aluminum
EA B $130.07 14.05% $111.80 See Labor Rate N/A

CPI Chatsworth      13394-508           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 16.31H Grained Aluminum
EA B $149.58 14.05% $128.57 See Labor Rate N/A

CPI Chatsworth      13394-704           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 9.31H Black
EA B $130.07 14.05% $111.80 See Labor Rate N/A

CPI Chatsworth      13394-708           
Cable Runway Patch Panel Rack with Cross-Member 

Brackets 19W x 16.31H Black
EA B $149.58 14.05% $128.57 See Labor Rate N/A

CPI Chatsworth      13395-104           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 9.31H Gray
EA B $150.20 14.05% $129.10 See Labor Rate N/A

CPI Chatsworth      13395-108           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 16.31H Gray
EA B $172.77 14.05% $148.50 See Labor Rate N/A

CPI Chatsworth      13395-204           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 9.31H White
EA B $150.20 14.05% $129.10 See Labor Rate N/A

CPI Chatsworth      13395-208           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 16.31H White
EA B $172.77 14.05% $148.50 See Labor Rate N/A
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CPI Chatsworth      13395-504           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 9.31H Grained Aluminum
EA B $143.04 14.05% $122.95 See Labor Rate N/A

CPI Chatsworth      13395-508           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 16.31H Grained Aluminum
EA B $164.54 14.05% $141.43 See Labor Rate N/A

CPI Chatsworth      13395-704           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 9.31H Black
EA B $143.04 14.05% $122.95 See Labor Rate N/A

CPI Chatsworth      13395-708           
Cable Runway Patch Panel Rack with Side Stringer 

Brackets 19W x 16.31H Black
EA B $164.54 14.05% $141.43 See Labor Rate N/A

CPI Chatsworth      13396-204           D-RING KIT 4RMU RACK, 6 EA EA B $22.98 14.04% $19.75 See Labor Rate N/A

CPI Chatsworth      13396-208           
D-Ring Kit for 8 RMU Cable Runway Patch Panel Rack 

White
EA B $36.77 14.05% $31.61 See Labor Rate N/A

CPI Chatsworth      13399-702           HDW KIT, PATCH RACK, XMBR EA B $19.99 14.04% $17.18 See Labor Rate N/A

CPI Chatsworth      13431-101           110D Block Mounting Panels 19W Gray No of Pairs: EA B $226.05 14.05% $194.30 See Labor Rate N/A

CPI Chatsworth      13431-201           110D Block Mounting Panels 19W White No of Pairs: EA B $226.05 14.05% $194.30 See Labor Rate N/A

CPI Chatsworth      13431-701           110D Block Mounting Panels 19W Black No of Pairs: EA B $215.49 14.05% $185.22 See Labor Rate N/A

CPI Chatsworth      13432-101           110D Block Mounting Panels 35W Gray No of Pairs: EA B $287.47 14.05% $247.09 See Labor Rate N/A

CPI Chatsworth      13432-201           110D Block Mounting Panels 35W White No of Pairs: EA B $287.47 14.05% $247.09 See Labor Rate N/A

CPI Chatsworth      13432-701           110D Block Mounting Panels 35W Black No of Pairs: EA B $274.02 14.05% $235.53 See Labor Rate N/A

CPI Chatsworth      13433-101           110D Block Mounting Panels 35W Gray No of Pairs: EA B $578.10 14.05% $496.90 See Labor Rate N/A

CPI Chatsworth      13433-201           110D Block Mounting Panels 35W White No of Pairs: EA B $578.10 14.05% $496.90 See Labor Rate N/A

CPI Chatsworth      13433-701           110D Block Mounting Panels 35W Black No of Pairs: EA B $551.09 14.05% $473.68 See Labor Rate N/A

CPI Chatsworth      13442-004           MESH TRAY,2HX4WX10',EP EA B $85.95 14.05% $73.88 See Labor Rate N/A

CPI Chatsworth      13480-719           Keyboard + Tray 19W x 1.75H x 8.28D Black Single EA B $457.52 14.05% $393.25 See Labor Rate N/A

CPI Chatsworth      13480-729           Keyboard with Touchpad Gold Contact 4 Post EA B $634.30 14.05% $545.20 See Labor Rate N/A

CPI Chatsworth      13483-001           Floor-Mount Foot Kit For 24,36,48 and 24D Cabinets EA B $44.13 14.05% $37.93 See Labor Rate N/A

CPI Chatsworth      13485-760           Vertical Cable Manager Black 'For 60H Cube-iT EA B $165.39 14.05% $142.16 See Labor Rate N/A

CPI Chatsworth      13485-772           Vertical Cable Manager Black 'For 72H Cube-iT EA B $176.41 14.05% $151.63 See Labor Rate N/A

CPI Chatsworth      13490-719           Keyboard + Tray 19W x 1.75H x 8.28D Black Single EA B $466.68 14.05% $401.13 See Labor Rate N/A

CPI Chatsworth      13490-729           
Keyboard + Tray 19W x 1.75H x 8.28D Gold Contact 

Single Sided
EA B $643.03 14.05% $552.70 See Labor Rate N/A

CPI Chatsworth      13491-260           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 18D White EA B $1,352.40 14.05% $1,162.43 See Labor Rate N/A

CPI Chatsworth      13491-272           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 18D White EA B $1,553.02 14.05% $1,334.87 See Labor Rate N/A

CPI Chatsworth      13491-760           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 18D Black EA B $1,288.01 14.05% $1,107.08 See Labor Rate N/A

CPI Chatsworth      13491-772           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 18D Black EA B $1,479.07 14.05% $1,271.31 See Labor Rate N/A

CPI Chatsworth      13492-260           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 24D White EA B $1,380.72 14.05% $1,186.77 See Labor Rate N/A

CPI Chatsworth      13492-272           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 24D White EA B $1,581.34 14.05% $1,359.21 See Labor Rate N/A

CPI Chatsworth      13492-760           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 24D Black EA B $1,314.97 14.05% $1,130.26 See Labor Rate N/A

CPI Chatsworth      13492-772           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 24D Black EA B $1,506.05 14.05% $1,294.50 See Labor Rate N/A

CPI Chatsworth      13493-260           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 30D White EA B $1,418.48 14.05% $1,219.23 See Labor Rate N/A

CPI Chatsworth      13493-272           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 30D White EA B $1,619.10 14.05% $1,391.67 See Labor Rate N/A

CPI Chatsworth      13493-760           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 30D Black EA B $1,350.92 14.05% $1,161.16 See Labor Rate N/A

CPI Chatsworth      13493-772           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 30D Black EA B $1,541.99 14.05% $1,325.39 See Labor Rate N/A

CPI Chatsworth      13494-260           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 18D White EA B $1,376.00 14.05% $1,182.71 See Labor Rate N/A

CPI Chatsworth      13494-272           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 18D White EA B $1,576.61 14.05% $1,355.15 See Labor Rate N/A

CPI Chatsworth      13494-760           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 18D Black EA B $1,310.46 14.05% $1,126.38 See Labor Rate N/A

CPI Chatsworth      13494-772           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 18D Black EA B $1,501.54 14.05% $1,290.62 See Labor Rate N/A

CPI Chatsworth      13495-260           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 24D White EA B $1,404.32 14.05% $1,207.06 See Labor Rate N/A

CPI Chatsworth      13495-272           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 24D White EA B $1,604.94 14.05% $1,379.49 See Labor Rate N/A

CPI Chatsworth      13495-760           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 24D Black EA B $1,337.44 14.05% $1,149.57 See Labor Rate N/A

CPI Chatsworth      13495-772           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 24D Black EA B $1,528.50 14.05% $1,313.79 See Labor Rate N/A

CPI Chatsworth      13496-260           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 30D White EA B $1,442.08 14.05% $1,239.51 See Labor Rate N/A

CPI Chatsworth      13496-272           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 30D White EA B $1,642.71 14.05% $1,411.96 See Labor Rate N/A

CPI Chatsworth      13496-760           Cube-iT(TM) Plus Cabinet 27.3W x 60H x 30D Black EA B $1,373.41 14.05% $1,180.49 See Labor Rate N/A

CPI Chatsworth      13496-772           Cube-iT(TM) Plus Cabinet 27.3W x 72H x 30D Black EA B $1,564.48 14.05% $1,344.72 See Labor Rate N/A

CPI Chatsworth      13501-119           13501-119 EA B $228.74 14.05% $196.61 See Labor Rate N/A

CPI Chatsworth      13501-123           Floor Support, for 23 In. Rack 30-36 EA B $247.32 14.05% $212.58 See Labor Rate N/A

CPI Chatsworth      13515-119           13515-119 EA B $240.14 14.05% $206.41 See Labor Rate N/A

CPI Chatsworth      13515-123           13515-123 EA B $259.66 14.05% $223.18 See Labor Rate N/A

CPI Chatsworth      13517-701           
Rack Mount Cable Tray, Front-to-Back, 19W x 1U H, 

Black, UL Listed
EA B $147.03 14.05% $126.38 See Labor Rate N/A

CPI Chatsworth      13571-001           KOLDLOK,INTEGRAL,EACH EA B $114.43 14.05% $98.35 See Labor Rate N/A
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CPI Chatsworth      13571-002           KoldLok, Integral, Box of 10 EA B $1,089.75 14.05% $936.67 See Labor Rate N/A

CPI Chatsworth      13576-001           KOLDLOK,SURFACE,EACH EA B $137.31 14.05% $118.02 See Labor Rate N/A

CPI Chatsworth      13576-002           KoldLok Surface-mount, Regular size, Box of 10 EA B $1,307.69 14.05% $1,124.00 See Labor Rate N/A

CPI Chatsworth      13578-001           IEC Plug Retainer Clip, Package of 24 EA B $50.07 14.05% $43.03 See Labor Rate N/A

CPI Chatsworth      13578-002           IEC Plug Retainer Clip, Package of 100 EA B $163.47 14.05% $140.51 See Labor Rate N/A

CPI Chatsworth      13602-108           EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 8D EA B $163.81 14.05% $140.80 See Labor Rate N/A

CPI Chatsworth      13602-112           EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 12D EA B $189.84 14.05% $163.17 See Labor Rate N/A

CPI Chatsworth      13602-118           EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 18D EA B $209.58 14.05% $180.14 See Labor Rate N/A

CPI Chatsworth      13602-125           EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 25D EA B $284.46 14.05% $244.50 See Labor Rate N/A

CPI Chatsworth      13602-208           EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 8D EA B $163.81 14.05% $140.80 See Labor Rate N/A

CPI Chatsworth      13602-212           
EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 12D 

White
EA B $189.84 14.05% $163.17 See Labor Rate N/A

CPI Chatsworth      13602-218           
EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 18D 

White
EA B $209.58 14.05% $180.14 See Labor Rate N/A

CPI Chatsworth      13602-225           
EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 25D 

White
EA B $284.46 14.05% $244.50 See Labor Rate N/A

CPI Chatsworth      13602-708           EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 8D EA B $163.81 14.05% $140.80 See Labor Rate N/A

CPI Chatsworth      13602-712           
EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 12D 

Black
EA B $189.84 14.05% $163.17 See Labor Rate N/A

CPI Chatsworth      13602-718           
EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 18D 

Black
EA B $209.58 14.05% $180.14 See Labor Rate N/A

CPI Chatsworth      13602-725           
EasySwing(TM) Wall-Mount Rack 19W x 24.5H x 25D 

Black
EA B $284.46 14.05% $244.50 See Labor Rate N/A

CPI Chatsworth      13604-108           EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 8D EA B $187.03 14.05% $160.76 See Labor Rate N/A

CPI Chatsworth      13604-112           EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 12D EA B $213.18 14.05% $183.23 See Labor Rate N/A

CPI Chatsworth      13604-118           EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 18D EA B $233.63 14.05% $200.81 See Labor Rate N/A

CPI Chatsworth      13604-125           EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 25D EA B $308.72 14.05% $265.35 See Labor Rate N/A

CPI Chatsworth      13604-208           EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 8D EA B $187.03 14.05% $160.76 See Labor Rate N/A

CPI Chatsworth      13604-212           
EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 12D 

White
EA B $213.18 14.05% $183.23 See Labor Rate N/A

CPI Chatsworth      13604-218           
EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 18D 

White
EA B $233.63 14.05% $200.81 See Labor Rate N/A

CPI Chatsworth      13604-225           
EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 25D 

White
EA B $308.72 14.05% $265.35 See Labor Rate N/A

CPI Chatsworth      13604-708           EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 8D EA B $187.03 14.05% $160.76 See Labor Rate N/A

CPI Chatsworth      13604-712           
EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 12D 

Black
EA B $213.18 14.05% $183.23 See Labor Rate N/A

CPI Chatsworth      13604-718           
EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 18D 

Black
EA B $233.63 14.05% $200.81 See Labor Rate N/A

CPI Chatsworth      13604-725           
EasySwing(TM) Wall-Mount Rack 19W x 38.5H x 25D 

Black
EA B $308.72 14.05% $265.35 See Labor Rate N/A

CPI Chatsworth      13608-112           EasySwing(TM) Wall-Mount Rack 19W x 51.5H x 12D EA B $244.72 14.05% $210.34 See Labor Rate N/A

CPI Chatsworth      13608-118           EasySwing(TM) Wall-Mount Rack 19W x 51.5H x 18D EA B $267.44 14.05% $229.87 See Labor Rate N/A

CPI Chatsworth      13608-212           
EasySwing(TM) Wall-Mount Rack 19W x 51.5H x 12D 

White
EA B $244.72 14.05% $210.34 See Labor Rate N/A

CPI Chatsworth      13608-218           
EasySwing(TM) Wall-Mount Rack 19W x 51.5H x 18D 

White
EA B $267.44 14.05% $229.87 See Labor Rate N/A

CPI Chatsworth      13608-712           
EasySwing(TM) Wall-Mount Rack 19W x 51.5H x 12D 

Black
EA B $244.72 14.05% $210.34 See Labor Rate N/A

CPI Chatsworth      13608-718           
EasySwing(TM) Wall-Mount Rack 19W x 51.5H x 18D 

Black
EA B $267.44 14.05% $229.87 See Labor Rate N/A

CPI Chatsworth      13622-010           Wall-Mount Busbar Kit 2W x 0.25H x 10L Copper EA B $97.94 14.05% $84.18 See Labor Rate N/A

CPI Chatsworth      13622-012           TMG Pattern Busbar 2W x 0.25H x 12L Copper EA B $107.58 14.05% $92.47 See Labor Rate N/A

CPI Chatsworth      13653-701           
Power Strip, 19W x 1U x 6.5D, 250V, 20A, 12 Outlets, 

Standard Plugs, 10' L Cord, UL Listed
EA B $413.41 14.05% $355.34 See Labor Rate N/A

CPI Chatsworth      13653-702           
Power Strip, 19W x 1U x 6.5D, 250V, 20A, 12 OUtlets, 

Twist Lock, 10'L Cord, UL Listed
EA B $440.20 14.05% $378.36 See Labor Rate N/A

CPI Chatsworth      13653-751           
Power Strip, 19W x 1U x 6.5D, 250V, 20A, 12 Outlets, 

Standard Plugs, Meter, 10'L Cord, UL Listed
EA B $536.35 14.05% $461.01 See Labor Rate N/A
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CPI Chatsworth      13653-752           
Power Strip, 19W x 1U x 6.5D, 250V, 20A, 12 Outlets, 

Twist Lock, Meter, 10'L Cord, UL Listed
EA B $551.09 14.05% $473.68 See Labor Rate N/A

CPI Chatsworth      13671-002           KoldLok Split Integral, Box of 10 EA B $1,129.38 14.05% $970.74 See Labor Rate N/A

CPI Chatsworth      13674-002           KoldLok Extended, 3Brush, Box of 10 EA B $1,386.95 14.05% $1,192.12 See Labor Rate N/A

CPI Chatsworth      13675-002           Koldlok, Extended, 6Brush, Box of 10 EA B $1,505.83 14.05% $1,294.31 See Labor Rate N/A

CPI Chatsworth      13676-002           KoldLok Surface-mount, Large, Box of 10 EA B $1,604.90 14.05% $1,379.46 See Labor Rate N/A

CPI Chatsworth      13677-002           KoldLok Surface-mount, Extra-large, Box of 10 EA B $1,664.33 14.05% $1,430.54 See Labor Rate N/A

CPI Chatsworth      13696-001           CBL MGR KIT,12EA,SEISMIC EA B $132.41 14.05% $113.81 See Labor Rate N/A

CPI Chatsworth      13696-002           CBL MGR KIT,24EA,SEISMIC EA B $242.47 14.05% $208.41 See Labor Rate N/A

CPI Chatsworth      13697-001           BUTTON,PWR STRIP,SEISMIC EA B $16.27 14.05% $13.98 See Labor Rate N/A

CPI Chatsworth      13698-001           JUNCTION BOX,DUPLEX EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      13699-701           OFFSET BRKTS,VERT MGR,BK EA B $55.88 14.05% $48.03 See Labor Rate N/A

CPI Chatsworth      13701-024           ENCL,FL,MUTOA,24 PORTS EA B $425.00 14.05% $365.30 See Labor Rate N/A

CPI Chatsworth      13701-048           ENCL,FL,MUTOA,48 PORTS EA B $603.50 14.05% $518.73 See Labor Rate N/A

CPI Chatsworth      13702-001           KIT,ANCHOR,SEISMIC EA B $111.83 14.05% $96.12 See Labor Rate N/A

CPI Chatsworth      13703-701           TEMPLATE,DRILL,ANCHOR,BK EA B $59.33 14.05% $51.00 See Labor Rate N/A

CPI Chatsworth      13704-103           VCS,DBL,SEISMIC,GY EA B $624.68 14.05% $536.93 See Labor Rate N/A

CPI Chatsworth      13704-203           VCS,DBL,SEISMIC,WH EA B $624.68 14.05% $536.93 See Labor Rate N/A

CPI Chatsworth      13704-703           VCS,DBL,SEISMIC,BK EA B $594.93 14.05% $511.36 See Labor Rate N/A

CPI Chatsworth      13715-008           LCD-KVM,15,8P,NO CBL EA B $2,517.94 14.05% $2,164.25 See Labor Rate N/A

CPI Chatsworth      13715-016           LCD-KVM,15,16P,NO CBL EA B $3,024.45 14.05% $2,599.61 See Labor Rate N/A

CPI Chatsworth      13715-108           LCD-KVM,15,8P,PS2 EA B $2,598.69 14.05% $2,233.65 See Labor Rate N/A

CPI Chatsworth      13715-116           LCD-KVM,15,16P,PS2 EA B $3,185.95 14.05% $2,738.42 See Labor Rate N/A

CPI Chatsworth      13715-208           LCD-KVM,15,8P,USB EA B $2,598.69 14.05% $2,233.65 See Labor Rate N/A

CPI Chatsworth      13715-216           LCD-KVM,15,16P,USB EA B $3,185.95 14.05% $2,738.42 See Labor Rate N/A

CPI Chatsworth      13715-301           LCD-KVM,15,1P,PS2/USB EA B $2,040.78 14.05% $1,754.11 See Labor Rate N/A

CPI Chatsworth      13717-008           LCD-KVM,17,8P,NO CBL EA B $2,811.56 14.05% $2,416.62 See Labor Rate N/A

CPI Chatsworth      13717-016           LCD-KVM,17,16P,NO CBL EA B $3,318.09 14.05% $2,852.00 See Labor Rate N/A

CPI Chatsworth      13717-108           LCD-KVM,17,8P,PS2 EA B $2,892.31 14.05% $2,486.03 See Labor Rate N/A

CPI Chatsworth      13717-116           LCD-KVM,17,16P,PS2 EA B $3,479.59 14.05% $2,990.82 See Labor Rate N/A

CPI Chatsworth      13717-208           LCD-KVM,17,8P,USB EA B $2,892.31 14.05% $2,486.03 See Labor Rate N/A

CPI Chatsworth      13717-216           LCD-KVM,17,16P,USB EA B $3,479.59 14.05% $2,990.82 See Labor Rate N/A

CPI Chatsworth      13717-301           LCD-KVM,17,1P,PS2/USB EA B $2,334.41 14.05% $2,006.50 See Labor Rate N/A

CPI Chatsworth      13719-008           LCD-KVM,19,8P,NO CBL EA B $3,281.39 14.05% $2,820.46 See Labor Rate N/A

CPI Chatsworth      13719-016           LCD-KVM,19,16P,NO CBL EA B $3,787.91 14.05% $3,255.82 See Labor Rate N/A

CPI Chatsworth      13719-108           LCD-KVM,19,8P,PS2 EA B $3,362.14 14.05% $2,889.86 See Labor Rate N/A

CPI Chatsworth      13719-116           LCD-KVM,19,16P,PS2 EA B $3,949.41 14.05% $3,394.64 See Labor Rate N/A

CPI Chatsworth      13719-208           LCD-KVM,19,8P,USB EA B $3,362.14 14.05% $2,889.86 See Labor Rate N/A

CPI Chatsworth      13719-216           LCD-KVM,19,16P,USB EA B $3,949.41 14.05% $3,394.64 See Labor Rate N/A

CPI Chatsworth      13719-301           LCD-KVM,19,1P,PS2/USB EA B $2,774.86 14.05% $2,385.08 See Labor Rate N/A

CPI Chatsworth      13730-124           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 20 to 24W
EA B $77.40 14.05% $66.53 See Labor Rate N/A

CPI Chatsworth      13730-224           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 20 to 24W
EA B $81.28 14.05% $69.86 See Labor Rate N/A

CPI Chatsworth      13730-524           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Clear 20 to 24W
EA B $77.40 14.05% $66.53 See Labor Rate N/A

CPI Chatsworth      13730-724           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 20 to 24W
EA B $77.40 14.05% $66.53 See Labor Rate N/A

CPI Chatsworth      13731-124           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Gray 20 to 24W
EA B $91.07 14.05% $78.28 See Labor Rate N/A

CPI Chatsworth      13731-224           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket White 20 to 24W
EA B $95.63 14.05% $82.19 See Labor Rate N/A

CPI Chatsworth      13731-524           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Clear 20 to 24W
EA B $91.07 14.05% $78.28 See Labor Rate N/A

CPI Chatsworth      13731-724           
Rack-to-Runway Mounting Plate Using Hat-Shaped 

Bracket Black 20 to 24W
EA B $91.07 14.05% $78.28 See Labor Rate N/A

CPI Chatsworth      13772-001           ENCL,FL,4+4 RMU,8D,C6A EA B $703.80 14.05% $604.94 See Labor Rate N/A

CPI Chatsworth      13772-002           ENCL,FL,11 RMU,14D,C6A EA B $1,059.10 14.05% $910.33 See Labor Rate N/A

CPI Chatsworth      13812-001           ENCL,CLG,ACT,24X24X15,C6A EA B $1,693.20 14.05% $1,455.36 See Labor Rate N/A

CPI Chatsworth      13812-002           ENCL,CLG,PATCH,24X24,C6A EA B $1,312.40 14.05% $1,128.05 See Labor Rate N/A

CPI Chatsworth      13812-003           ENCL,CLG,BLK,24X24X12,C6A EA B $1,190.00 14.05% $1,022.84 See Labor Rate N/A
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CPI Chatsworth      13813-001           ENCL,CLG,FAN&JUNC BOX KIT EA B $187.00 14.05% $160.73 See Labor Rate N/A

CPI Chatsworth      13833-001           ENCL,CLG,WL,1250 EA B $337.45 14.05% $290.05 See Labor Rate N/A

CPI Chatsworth      13853-103           SEISMIC,19X7'H,#12,ZN,GY EA B $1,077.80 14.05% $926.40 See Labor Rate N/A

CPI Chatsworth      13853-103           SEISMIC,19X7'H,#12,ZN,GY EA B $1,233.64 14.05% $1,060.35 See Labor Rate N/A

CPI Chatsworth      13853-203           SEISMIC,19X7'H,#12,ZN,WH EA B $1,077.80 14.05% $926.40 See Labor Rate N/A

CPI Chatsworth      13853-203           SEISMIC,19X7'H,#12,ZN,WH EA B $1,233.64 14.05% $1,060.35 See Labor Rate N/A

CPI Chatsworth      13853-703           SEISMIC,19X7'H,#12,ZN,BK EA B $1,028.50 14.05% $884.03 See Labor Rate N/A

CPI Chatsworth      13853-703           SEISMIC,19X7'H,#12,ZN,BK EA B $1,216.64 14.05% $1,045.74 See Labor Rate N/A

CPI Chatsworth      13854-103           SEISMIC,19X7'H,SQ,ZN,GY EA B $1,077.80 14.05% $926.40 See Labor Rate N/A

CPI Chatsworth      13854-103           SEISMIC,19X7'H,SQ,ZN,GY EA B $1,186.36 14.05% $1,019.71 See Labor Rate N/A

CPI Chatsworth      13854-203           SEISMIC,19X7'H,SQ,ZN,WH EA B $1,077.80 14.05% $926.40 See Labor Rate N/A

CPI Chatsworth      13854-203           SEISMIC,19X7'H,SQ,ZN,WH EA B $1,186.36 14.05% $1,019.71 See Labor Rate N/A

CPI Chatsworth      13854-703           SEISMIC,19X7'H,SQ,ZN,BK EA B $1,028.50 14.05% $884.03 See Labor Rate N/A

CPI Chatsworth      13854-703           SEISMIC,19X7'H,SQ,ZN,BK EA B $1,138.52 14.05% $978.60 See Labor Rate N/A

CPI Chatsworth      13855-103           SEISMIC,19X7'H,#12,GY EA B $1,060.80 14.05% $911.79 See Labor Rate N/A

CPI Chatsworth      13855-103           SEISMIC,19X7'H,#12,GY EA B $1,215.93 14.05% $1,045.13 See Labor Rate N/A

CPI Chatsworth      13855-203           SEISMIC,19X7'H,#12,WH EA B $1,060.80 14.05% $911.79 See Labor Rate N/A

CPI Chatsworth      13855-203           SEISMIC,19X7'H,#12,WH EA B $1,215.93 14.05% $1,045.13 See Labor Rate N/A

CPI Chatsworth      13855-703           SEISMIC,19X7'H,#12,BK EA B $1,011.50 14.05% $869.42 See Labor Rate N/A

CPI Chatsworth      13855-703           SEISMIC,19X7'H,#12,BK EA B $1,181.93 14.05% $1,015.90 See Labor Rate N/A

CPI Chatsworth      13856-103           SEISMIC,19X7'H,SQ,GY EA B $1,060.80 14.05% $911.79 See Labor Rate N/A

CPI Chatsworth      13856-103           SEISMIC,19X7'H,SQ,GY EA B $1,155.52 14.05% $993.21 See Labor Rate N/A

CPI Chatsworth      13856-203           SEISMIC,19X7'H,SQ,WH EA B $1,060.80 14.05% $911.79 See Labor Rate N/A

CPI Chatsworth      13856-203           SEISMIC,19X7'H,SQ,WH EA B $1,155.52 14.05% $993.21 See Labor Rate N/A

CPI Chatsworth      13856-703           SEISMIC,19X7'H,SQ,BK EA B $1,011.50 14.05% $869.42 See Labor Rate N/A

CPI Chatsworth      13856-703           SEISMIC,19X7'H,SQ,BK EA B $1,104.52 14.05% $949.37 See Labor Rate N/A

CPI Chatsworth      13871-001           KOLDLOK,MINI,ESD, 1 EA EA B $85.02 14.05% $73.07 See Labor Rate N/A

CPI Chatsworth      13871-002           KOLDLOK,MINI,ESD,10PK EA B $654.08 14.05% $562.20 See Labor Rate N/A

CPI Chatsworth      13872-001           KOLDLOK,MINI,NON-ESD,1 EA EA B $77.95 14.05% $67.00 See Labor Rate N/A

CPI Chatsworth      13872-002           KOLDLOK,MINI,NON-ESD,10PK EA B $599.68 14.05% $515.44 See Labor Rate N/A

CPI Chatsworth      13883-103           SEISMIC,23X7'H,#12,ZN,GY EA B $1,227.40 14.05% $1,054.99 See Labor Rate N/A

CPI Chatsworth      13883-103           SEISMIC,23X7'H,#12,ZN,GY EA B $1,420.64 14.05% $1,221.08 See Labor Rate N/A

CPI Chatsworth      13883-203           SEISMIC,23X7'H,#12,ZN,WH EA B $1,227.40 14.05% $1,054.99 See Labor Rate N/A

CPI Chatsworth      13883-203           SEISMIC,23X7'H,#12,ZN,WH EA B $1,420.64 14.05% $1,221.08 See Labor Rate N/A

CPI Chatsworth      13883-703           SEISMIC,23X7'H,#12,ZN,BK EA B $1,169.60 14.05% $1,005.31 See Labor Rate N/A

CPI Chatsworth      13883-703           SEISMIC,23X7'H,#12,ZN,BK EA B $1,386.64 14.05% $1,191.86 See Labor Rate N/A

CPI Chatsworth      13884-103           SEISMIC,23X7'H,SQ,ZN,GY EA B $1,227.40 14.05% $1,054.99 See Labor Rate N/A

CPI Chatsworth      13884-103           SEISMIC,23X7'H,SQ,ZN,GY EA B $1,420.64 14.05% $1,221.08 See Labor Rate N/A

CPI Chatsworth      13884-203           SEISMIC,23X7'H,SQ,ZN,WH EA B $1,227.40 14.05% $1,054.99 See Labor Rate N/A

CPI Chatsworth      13884-203           SEISMIC,23X7'H,SQ,ZN,WH EA B $1,420.64 14.05% $1,221.08 See Labor Rate N/A

CPI Chatsworth      13884-703           SEISMIC,23X7'H,SQ,ZN,BK EA B $1,169.60 14.05% $1,005.31 See Labor Rate N/A

CPI Chatsworth      13884-703           SEISMIC,23X7'H,SQ,ZN,BK EA B $1,386.64 14.05% $1,191.86 See Labor Rate N/A

CPI Chatsworth      13885-103           SEISMIC,23X7'H,#12,GY EA B $1,385.93 14.05% $1,191.25 See Labor Rate N/A

CPI Chatsworth      13885-103           SEISMIC,23X7'H,#12,GY EA B $1,210.40 14.05% $1,040.38 See Labor Rate N/A

CPI Chatsworth      13885-203           SEISMIC,23X7'H,#12,WH EA B $1,385.93 14.05% $1,191.25 See Labor Rate N/A

CPI Chatsworth      13885-203           SEISMIC,23X7'H,#12,WH EA B $1,210.40 14.05% $1,040.38 See Labor Rate N/A

CPI Chatsworth      13885-703           SEISMIC,23X7'H,#12,BK EA B $1,152.60 14.05% $990.70 See Labor Rate N/A

CPI Chatsworth      13885-703           SEISMIC,23X7'H,#12,BK EA B $1,351.93 14.05% $1,162.02 See Labor Rate N/A

CPI Chatsworth      13886-103           SEISMIC,23X7'H,SQ,GY EA B $1,385.93 14.05% $1,191.25 See Labor Rate N/A

CPI Chatsworth      13886-103           SEISMIC,23X7'H,SQ,GY EA B $1,210.40 14.05% $1,040.38 See Labor Rate N/A

CPI Chatsworth      13886-203           SEISMIC,23X7'H,SQ,WH EA B $1,385.93 14.05% $1,191.25 See Labor Rate N/A

CPI Chatsworth      13886-203           SEISMIC,23X7'H,SQ,WH EA B $1,210.40 14.05% $1,040.38 See Labor Rate N/A

CPI Chatsworth      13886-703           SEISMIC,23X7'H,SQ,BK EA B $1,152.60 14.05% $990.70 See Labor Rate N/A

CPI Chatsworth      13886-703           SEISMIC,23X7'H,SQ,BK EA B $1,351.93 14.05% $1,162.02 See Labor Rate N/A

CPI Chatsworth      13980-001           Mounting Screws Gold Quantity per Package: 25 EA B $53.26 14.05% $45.78 See Labor Rate N/A

CPI Chatsworth      13981-001           Mounting Screws Zinc Quantity per Package: 26 EA B $52.31 14.05% $44.96 See Labor Rate N/A

CPI Chatsworth      14001-101           PNL ADPTR,25-19,1SP,GY EA B $39.08 14.04% $33.59 See Labor Rate N/A

CPI Chatsworth      14001-501           Rack Panel Adapters (Pair) 1.71H Clear EA B $39.08 14.04% $33.59 See Labor Rate N/A

CPI Chatsworth      14001-701           PNL ADPTR,25-19,1SP,BK EA B $39.08 14.04% $33.59 See Labor Rate N/A

CPI Chatsworth      14002-501           Rack Panel Adapters (Pair) 3.46H Clear EA B $46.67 14.05% $40.11 See Labor Rate N/A

CPI Chatsworth      14002-701           PNL ADPTR,25-19,2SP,BK EA B $46.67 14.05% $40.11 See Labor Rate N/A
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CPI Chatsworth      14003-501           Rack Panel Adapters (Pair) 5.21H Clear EA B $54.20 14.05% $46.58 See Labor Rate N/A

CPI Chatsworth      14005-501           Rack Panel Adapters (Pair) 8.71H Clear EA B $69.05 14.04% $59.35 See Labor Rate N/A

CPI Chatsworth      14005-701           PNL ADPTR,25-19,5SP,BK EA B $69.05 14.04% $59.35 See Labor Rate N/A

CPI Chatsworth      14010-119           SHLF,DIVIDER,19,GY EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      14010-519           SHLF,DIVIDER,19,CL EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      14010-719           SHLF,DIVIDER,19,BK EA B $177.31 14.05% $152.40 See Labor Rate N/A

CPI Chatsworth      14029-120           
Side Panel 84H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      14029-121           
Side Panel 78H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14029-122           
Side Panel 72H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14029-125           
Side Panel 48H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $264.62 14.05% $227.45 See Labor Rate N/A

CPI Chatsworth      14029-129           
Side Panel 28H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $220.52 14.05% $189.55 See Labor Rate N/A

CPI Chatsworth      14029-130           
Side Panel 84H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      14029-131           
Side Panel 78H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $316.98 14.05% $272.45 See Labor Rate N/A

CPI Chatsworth      14029-132           
Side Panel 72H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      14029-135           
Side Panel 48H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $248.10 14.05% $213.25 See Labor Rate N/A

CPI Chatsworth      14029-139           
Side Panel 28H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $275.69 14.05% $236.96 See Labor Rate N/A

CPI Chatsworth      14029-140           
Side Panel 84H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $372.13 14.05% $319.86 See Labor Rate N/A

CPI Chatsworth      14029-141           
Side Panel 78H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      14029-142           
Side Panel 72H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      14029-145           Side Panel Gray Side Type: Bolt On M-Series EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14029-150           
Side Panel 84H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      14029-151           
Side Panel 78H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      14029-152           
Side Panel 72H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      14029-155           
Side Panel 48H x 36D Gray Side Type: Bolt On M-

Series MegaFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14029-160           
Side Panel 84H x 22D Gray Side Type: Bolt On C-

Series SlimFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      14029-161           
Side Panel 78H x 22D Gray Side Type: Bolt On C-

Series SlimFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14029-162           
Side Panel 72H x 22D Gray Side Type: Bolt On C-

Series SlimFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14029-220           
Side Panel 84H x 24D White Side Type:  Bolt-On M-

Series MegaFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      14029-221           
Side Panel 78H x 24D White Side Type:  Bolt-On M-

Series MegaFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14029-222           
Side Panel 72H x 24D White Side Type:  Bolt-On M-

Series MegaFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14029-225           
Side Panel 48H x 24D White Side Type: Bolt On M-

Series MegaFrame
EA B $264.62 14.05% $227.45 See Labor Rate N/A

CPI Chatsworth      14029-229           
Side Panel 28H x 30D White Side Type: Bolt On M-

Series MegaFrame
EA B $220.52 14.05% $189.55 See Labor Rate N/A

CPI Chatsworth      14029-230           
Side Panel 84H x 30D White Side Type: Bolt On M-

Series MegaFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A
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CPI Chatsworth      14029-231           
Side Panel 78H x 30D White Side Type: Bolt On M-

Series MegaFrame
EA B $316.98 14.05% $272.45 See Labor Rate N/A

CPI Chatsworth      14029-232           
Side Panel 72H x 30D White Side Type: Bolt On M-

Series MegaFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      14029-235           
Side Panel 48H x 30D White Side Type: Bolt On M-

Series MegaFrame
EA B $248.10 14.05% $213.25 See Labor Rate N/A

CPI Chatsworth      14029-239           
Side Panel 28H x 36D White Side Type: Bolt On M-

Series MegaFrame
EA B $275.69 14.05% $236.96 See Labor Rate N/A

CPI Chatsworth      14029-240           
Side Panel 84H x 39D White Side Type:  Bolt-On M-

Series MegaFrame
EA B $372.13 14.05% $319.86 See Labor Rate N/A

CPI Chatsworth      14029-241           
Side Panel 78H x 39D White Side Type:  Bolt-On M-

Series MegaFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      14029-242           
Side Panel 72H x 39D White Side Type:  Bolt-On M-

Series MegaFrame
EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      14029-245           
Side Panel White Side Type:  Bolt-On M-Series 

MegaFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14029-250           
Side Panel 84H x 36D White Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $358.36 14.05% $308.02 See Labor Rate N/A

CPI Chatsworth      14029-251           
Side Panel 78H x 36D White Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $344.57 14.05% $296.17 See Labor Rate N/A

CPI Chatsworth      14029-252           
Side Panel 72H x 36D White Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $330.79 14.05% $284.32 See Labor Rate N/A

CPI Chatsworth      14029-255           
Side Panel 48H x 36D White Side Type: Bolt On M-

Series MegaFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14029-260           
Side Panel 84H x 22D White Side Type:  Bolt-On C-

Series SlimFrame
EA B $303.25 14.05% $260.65 See Labor Rate N/A

CPI Chatsworth      14029-261           
Side Panel 78H x 22D White Side Type:  Bolt-On C-

Series SlimFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14029-262           
Side Panel 72H x 22D White Side Type:  Bolt-On C-

Series SlimFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14029-721           
Side Panel 78H x 24D Black Side Type: Bolt On M-

Series MegaFrame
EA B $275.67 14.05% $236.95 See Labor Rate N/A

CPI Chatsworth      14029-722           
Side Panel 72H x 24D Black Side Type: Bolt On M-

Series MegaFrame
EA B $262.53 14.05% $225.65 See Labor Rate N/A

CPI Chatsworth      14029-725           
Side Panel 48H x 24D Black Side Type: Bolt On M-

Series MegaFrame
EA B $252.03 14.05% $216.63 See Labor Rate N/A

CPI Chatsworth      14029-729           
Side Panel 28H x 30D Black Side Type: Bolt On M-

Series MegaFrame
EA B $210.02 14.05% $180.52 See Labor Rate N/A

CPI Chatsworth      14029-730           
Side Panel 84H x 30D Black Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $315.04 14.05% $270.79 See Labor Rate N/A

CPI Chatsworth      14029-731           
Side Panel 78H x 30D Black Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $301.90 14.05% $259.49 See Labor Rate N/A

CPI Chatsworth      14029-732           
Side Panel 72H x 30D Black Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $288.80 14.05% $248.23 See Labor Rate N/A

CPI Chatsworth      14029-735           
Side Panel 48H x 30D Black Side Type: Bolt On M-

Series MegaFrame
EA B $236.30 14.05% $203.11 See Labor Rate N/A

CPI Chatsworth      14029-739           
Side Panel 28H x 36D Black Side Type: Bolt On M-

Series MegaFrame
EA B $262.55 14.05% $225.67 See Labor Rate N/A

CPI Chatsworth      14029-740           
Side Panel 84H x 39D Black Side Type: Bolt-On M-

Series MegaFrame
EA B $354.42 14.05% $304.63 See Labor Rate N/A

CPI Chatsworth      14029-741           
Side Panel 78H x 39D Black Side Type:  Bolt-On M-

Series MegaFrame
EA B $341.29 14.05% $293.35 See Labor Rate N/A

CPI Chatsworth      14029-742           
Side Panel 72H x 39D Black Side Type:  Bolt-On M-

Series MegaFrame
EA B $328.17 14.05% $282.07 See Labor Rate N/A

CPI Chatsworth      14029-745           Side Panel Black Side Type:  Bolt-On M-Series EA B $275.67 14.05% $236.95 See Labor Rate N/A

CPI Chatsworth      14029-750           
Side Panel 84H x 36D Black Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $341.29 14.05% $293.35 See Labor Rate N/A

CPI Chatsworth      14029-751           
Side Panel 78H x 36D Black Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $328.17 14.05% $282.07 See Labor Rate N/A
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CPI Chatsworth      14029-752           
Side Panel 72H x 36D Black Side Type:  Bolt-On 

MegaFrame and SlimFrame
EA B $315.04 14.05% $270.79 See Labor Rate N/A

CPI Chatsworth      14029-755           
Side Panel 48H x 36D Black Side Type: Bolt On M-

Series MegaFrame
EA B $262.53 14.05% $225.65 See Labor Rate N/A

CPI Chatsworth      14029-760           
Side Panel 84H x 22D Black Side Type:  Bolt-On C-

Series SlimFrame
EA B $288.80 14.05% $248.23 See Labor Rate N/A

CPI Chatsworth      14029-761           
Side Panel 78H x 22D Black Side Type:  Bolt-On C-

Series SlimFrame
EA B $275.67 14.05% $236.95 See Labor Rate N/A

CPI Chatsworth      14029-762           
Side Panel 72H x 22D Black Side Type: EZ to Remove 

C-Series SlimFrame
EA B $262.53 14.05% $225.65 See Labor Rate N/A

CPI Chatsworth      14030-011           
Solid Plexiglass Door 19W x 78H Smoked M-Series 

MegaFrame
EA B $469.17 14.05% $403.26 See Labor Rate N/A

CPI Chatsworth      14030-012           
Solid Plexiglass Door 19W x 72H Smoked M-Series 

MegaFrame
EA B $456.48 14.05% $392.36 See Labor Rate N/A

CPI Chatsworth      14030-015           
Solid Plexiglass Door 19W x 48H Black M-Series 

MegaFrame
EA B $393.07 14.05% $337.86 See Labor Rate N/A

CPI Chatsworth      14030-019           
Solid Plexiglass Door 19W x 28H Black M-Series 

MegaFrame
EA B $291.64 14.05% $250.67 See Labor Rate N/A

CPI Chatsworth      14030-020           
Solid Plexiglass Door 23W x 84H Smoked M-Series 

MegaFrame
EA B $532.58 14.05% $457.77 See Labor Rate N/A

CPI Chatsworth      14030-021           
Solid Plexiglass Door 23W x 78H Smoked M-Series 

MegaFrame
EA B $519.89 14.05% $446.86 See Labor Rate N/A

CPI Chatsworth      14030-022           
Solid Plexiglass Door 23W x 72H Smoked M-Series 

MegaFrame
EA B $507.21 14.05% $435.96 See Labor Rate N/A

CPI Chatsworth      14030-025           
Solid Plexiglass Door 23W x 48H Black M-Series 

MegaFrame
EA B $443.80 14.05% $381.46 See Labor Rate N/A

CPI Chatsworth      14030-029           
Solid Plexiglass Door 23W x 28H Black M-Series 

MegaFrame
EA B $342.36 14.05% $294.27 See Labor Rate N/A

CPI Chatsworth      14031-110           Solid Metal Door 19W x 84H Gray M-Series EA B $416.79 14.05% $358.24 See Labor Rate N/A

CPI Chatsworth      14031-111           Solid Metal Door 19W x 78H Gray M-Series EA B $405.21 14.05% $348.29 See Labor Rate N/A

CPI Chatsworth      14031-112           Solid Metal Door 19W x 72H Gray M-Series EA B $393.65 14.05% $338.36 See Labor Rate N/A

CPI Chatsworth      14031-115           Solid Metal Door 19W x 48H Gray M-Series EA B $335.75 14.05% $288.59 See Labor Rate N/A

CPI Chatsworth      14031-119           Solid Metal Door 19W x 28H Gray M-Series EA B $243.13 14.05% $208.98 See Labor Rate N/A

CPI Chatsworth      14031-120           Solid Metal Door 23W x 84H Gray M-Series EA B $463.10 14.05% $398.05 See Labor Rate N/A

CPI Chatsworth      14031-121           Solid Metal Door 23W x 78H Gray M-Series EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      14031-122           Solid Metal Door 23W x 72H Gray M-Series EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      14031-125           Solid Metal Door 23W x 48H Gray M-Series EA B $382.06 14.05% $328.39 See Labor Rate N/A

CPI Chatsworth      14031-129           Solid Metal Door 23W x 28H Gray M-Series EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14031-210           Solid Metal Door 19W x 84H White M-Series EA B $416.79 14.05% $358.24 See Labor Rate N/A

CPI Chatsworth      14031-211           Solid Metal Door 19W x 78H White M-Series EA B $405.21 14.05% $348.29 See Labor Rate N/A

CPI Chatsworth      14031-212           Solid Metal Door 19W x 72H White M-Series EA B $393.65 14.05% $338.36 See Labor Rate N/A

CPI Chatsworth      14031-215           Solid Metal Door 19W x 48H White M-Series EA B $335.75 14.05% $288.59 See Labor Rate N/A

CPI Chatsworth      14031-219           Solid Metal Door 19W x 28H White M-Series EA B $243.13 14.05% $208.98 See Labor Rate N/A

CPI Chatsworth      14031-220           Solid Metal Door 23W x 84H White M-Series EA B $463.10 14.05% $398.05 See Labor Rate N/A

CPI Chatsworth      14031-221           Solid Metal Door 23W x 78H White M-Series EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      14031-222           Solid Metal Door 23W x 72H White M-Series EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      14031-225           Solid Metal Door 23W x 48H White M-Series EA B $382.06 14.05% $328.39 See Labor Rate N/A

CPI Chatsworth      14031-229           Solid Metal Door 23W x 28H White M-Series EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14031-710           Solid Metal Door 19W x 84H Black M-Series EA B $396.95 14.05% $341.19 See Labor Rate N/A

CPI Chatsworth      14031-711           Solid Metal Door 19W x 78H Black M-Series EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      14031-712           Solid Metal Door 19W x 72H Black M-Series EA B $374.90 14.05% $322.24 See Labor Rate N/A

CPI Chatsworth      14031-715           Solid Metal Door 19W x 48H Black M-Series EA B $319.77 14.05% $274.85 See Labor Rate N/A

CPI Chatsworth      14031-719           Solid Metal Door 19W x 28H Black M-Series EA B $231.56 14.05% $199.03 See Labor Rate N/A

CPI Chatsworth      14031-720           Solid Metal Door 23W x 84H Black M-Series EA B $441.07 14.05% $379.11 See Labor Rate N/A

CPI Chatsworth      14031-721           Solid Metal Door 23W x 78H Black M-Series EA B $430.02 14.05% $369.61 See Labor Rate N/A

CPI Chatsworth      14031-722           Solid Metal Door 23W x 72H Black M-Series EA B $419.00 14.05% $360.14 See Labor Rate N/A

CPI Chatsworth      14031-725           Solid Metal Door 23W x 48H Black M-Series EA B $363.89 14.05% $312.77 See Labor Rate N/A

CPI Chatsworth      14031-729           Solid Metal Door 23W x 28H Black M-Series EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14032-110           
Perforated Metal Door 19W x 84H Gray M-Series 

MegaFrame
EA B $463.10 14.05% $398.05 See Labor Rate N/A
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CPI Chatsworth      14032-111           
Perforated Metal Door 19W x 78H Gray M-Series 

MegaFrame
EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      14032-112           
Perforated Metal Door 19W x 72H Gray M-Series 

MegaFrame
EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      14032-115           
Perforated Metal Door 19W x 48H Gray M-Series 

MegaFrame
EA B $382.06 14.05% $328.39 See Labor Rate N/A

CPI Chatsworth      14032-119           
Perforated Metal Door 19W x 28H Gray M-Series 

MegaFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14032-120           
Perforated Metal Door 23W x 84H Gray M-Series 

MegaFrame
EA B $509.41 14.05% $437.85 See Labor Rate N/A

CPI Chatsworth      14032-121           
Perforated Metal Door 23W x 78H Gray M-Series 

MegaFrame
EA B $497.83 14.05% $427.90 See Labor Rate N/A

CPI Chatsworth      14032-122           
Perforated Metal Door 23W x 72H Gray M-Series 

MegaFrame
EA B $486.27 14.05% $417.96 See Labor Rate N/A

CPI Chatsworth      14032-125           
Perforated Metal Door 23W x 48H Gray M-Series 

MegaFrame
EA B $428.37 14.05% $368.20 See Labor Rate N/A

CPI Chatsworth      14032-129           
Perforated Metal Door 23W x 28H Gray M-Series 

MegaFrame
EA B $335.75 14.05% $288.59 See Labor Rate N/A

CPI Chatsworth      14032-210           
Perforated Metal Door 19W x 84H White M-Series 

MegaFrame
EA B $463.10 14.05% $398.05 See Labor Rate N/A

CPI Chatsworth      14032-211           
Perforated Metal Door 19W x 78H White M-Series 

MegaFrame
EA B $451.52 14.05% $388.10 See Labor Rate N/A

CPI Chatsworth      14032-212           
Perforated Metal Door 19W x 72H White M-Series 

MegaFrame
EA B $439.96 14.05% $378.16 See Labor Rate N/A

CPI Chatsworth      14032-215           
Perforated Metal Door 19W x 48H White M-Series 

MegaFrame
EA B $382.06 14.05% $328.39 See Labor Rate N/A

CPI Chatsworth      14032-219           
Perforated Metal Door 19W x 28H White M-Series 

MegaFrame
EA B $289.44 14.05% $248.78 See Labor Rate N/A

CPI Chatsworth      14032-220           
Perforated Metal Door 23W x 84H White M-Series 

MegaFrame
EA B $509.41 14.05% $437.85 See Labor Rate N/A

CPI Chatsworth      14032-221           
Perforated Metal Door 23W x 78H White M-Series 

MegaFrame
EA B $497.83 14.05% $427.90 See Labor Rate N/A

CPI Chatsworth      14032-222           
Perforated Metal Door 23W x 72H White M-Series 

MegaFrame
EA B $486.27 14.05% $417.96 See Labor Rate N/A

CPI Chatsworth      14032-225           
Perforated Metal Door 23W x 48H White M-Series 

MegaFrame
EA B $428.37 14.05% $368.20 See Labor Rate N/A

CPI Chatsworth      14032-229           
Perforated Metal Door 23W x 28H White M-Series 

MegaFrame
EA B $335.75 14.05% $288.59 See Labor Rate N/A

CPI Chatsworth      14032-710           
Perforated Metal Door 19W x 84H Black M-Series 

MegaFrame
EA B $441.07 14.05% $379.11 See Labor Rate N/A

CPI Chatsworth      14032-711           
Perforated Metal Door 19W x 78H Black M-Series 

MegaFrame
EA B $430.02 14.05% $369.61 See Labor Rate N/A

CPI Chatsworth      14032-712           
Perforated Metal Door 19W x 72H Black M-Series 

MegaFrame
EA B $419.00 14.05% $360.14 See Labor Rate N/A

CPI Chatsworth      14032-715           
Perforated Metal Door 19W x 48H Black M-Series 

MegaFrame
EA B $363.89 14.05% $312.77 See Labor Rate N/A

CPI Chatsworth      14032-719           
Perforated Metal Door 19W x 28H Black M-Series 

MegaFrame
EA B $275.66 14.05% $236.94 See Labor Rate N/A

CPI Chatsworth      14032-720           
Perforated Metal Door 23W x 84H Black M-Series 

MegaFrame
EA B $485.15 14.05% $417.00 See Labor Rate N/A

CPI Chatsworth      14032-721           
Perforated Metal Door 23W x 78H Black M-Series 

MegaFrame
EA B $474.13 14.05% $407.53 See Labor Rate N/A

CPI Chatsworth      14032-722           
Perforated Metal Door 23W x 72H Black M-Series 

MegaFrame
EA B $463.11 14.05% $398.06 See Labor Rate N/A

CPI Chatsworth      14032-725           
Perforated Metal Door 23W x 48H Black M-Series 

MegaFrame
EA B $407.97 14.05% $350.66 See Labor Rate N/A

CPI Chatsworth      14032-729           
Perforated Metal Door 23W x 28H Black M-Series 

MegaFrame
EA B $319.77 14.05% $274.85 See Labor Rate N/A

CPI Chatsworth      14033-710           
Vented Plexiglass Door 19W x 84H Smoked M-Series 

MegaFrame
EA B $555.53 14.05% $477.49 See Labor Rate N/A
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CPI Chatsworth      14033-711           
Vented Plexiglass Door 19W x 78H Smoked M-Series 

MegaFrame
EA B $543.44 14.05% $467.10 See Labor Rate N/A

CPI Chatsworth      14033-712           
Vented Plexiglass Door 19W x 72H Smoked M-Series 

MegaFrame
EA B $531.35 14.05% $456.71 See Labor Rate N/A

CPI Chatsworth      14033-715           
Vented Plexiglass Door 19W x 48H Black M-Series 

MegaFrame
EA B $470.97 14.05% $404.81 See Labor Rate N/A

CPI Chatsworth      14033-719           
Vented Plexiglass Door 19W x 28H Black M-Series 

MegaFrame
EA B $374.37 14.05% $321.78 See Labor Rate N/A

CPI Chatsworth      14033-720           
Vented Plexiglass Door 23W x 84H Smoked M-Series 

MegaFrame
EA B $603.84 14.05% $519.02 See Labor Rate N/A

CPI Chatsworth      14033-721           
Vented Plexiglass Door 23W x 78H Smoked M-Series 

MegaFrame
EA B $591.74 14.05% $508.62 See Labor Rate N/A

CPI Chatsworth      14033-722           
Vented Plexiglass Door 23W x 72H Smoked M-Series 

MegaFrame
EA B $579.67 14.05% $498.24 See Labor Rate N/A

CPI Chatsworth      14033-725           
Vented Plexiglass Door 23W x 48H Black M-Series 

MegaFrame
EA B $519.28 14.05% $446.34 See Labor Rate N/A

CPI Chatsworth      14033-729           
Vented Plexiglass Door 23W x 28H Black M-Series 

MegaFrame
EA B $422.65 14.05% $363.28 See Labor Rate N/A

CPI Chatsworth      14061-119           Seismic Equipment Bracket 19W x 1.7H Gray EA B $151.61 14.05% $130.31 See Labor Rate N/A

CPI Chatsworth      14061-123           Seismic Equipment Bracket 23W x 1.7H Gray EA B $151.61 14.05% $130.31 See Labor Rate N/A

CPI Chatsworth      14061-219           Seismic Equipment Bracket 19W x 1.7H White EA B $151.61 14.05% $130.31 See Labor Rate N/A

CPI Chatsworth      14061-223           Seismic Equipment Bracket 23W x 1.7H White EA B $151.61 14.05% $130.31 See Labor Rate N/A

CPI Chatsworth      14061-719           Seismic Equipment Bracket 19W x 1.7H Black EA B $144.40 14.05% $124.12 See Labor Rate N/A

CPI Chatsworth      14061-723           Seismic Equipment Bracket 23W x 1.7H Black EA B $144.40 14.05% $124.12 See Labor Rate N/A

CPI Chatsworth      14068-101           Cabling Ring Accessory Kit 2.3W x 5.5D Gray EA B $59.08 14.05% $50.78 See Labor Rate N/A

CPI Chatsworth      14068-201           Cabling Ring Accessory Kit 2.3W x 5.5D White EA B $59.08 14.05% $50.78 See Labor Rate N/A

CPI Chatsworth      14068-701           Cabling Ring Accessory Kit 2.3W x 5.5D Black EA B $56.25 14.04% $48.35 See Labor Rate N/A

CPI Chatsworth      14070-119           

MegaFrame Fixed Shelf 19W x 3.5H x 29D Gray Single 

Sided Non-VentedMegaFrame Fixed Shelf 19W x 3.5H 

x 18D Black Single Sided Non-Vented, UL Listed

EA B $148.70 14.05% $127.81 See Labor Rate N/A

CPI Chatsworth      14070-123           
MegaFrame Fixed Shelf 23W x 3.5H x 29D Gray Single 

Sided Non-Vented
EA B $156.98 14.05% $134.93 See Labor Rate N/A

CPI Chatsworth      14070-219           

MegaFrame Fixed Shelf 19W x 3.5H x 29D White 

Single Sided Non-VentedMegaFrame Fixed Shelf 19W 

x 3.5H x 18D Black Single Sided Non-Vented, UL Listed

EA B $148.70 14.05% $127.81 See Labor Rate N/A

CPI Chatsworth      14070-223           
MegaFrame Fixed Shelf 23W x 3.5H x 29D White 

Single Sided Non-Vented
EA B $156.98 14.05% $134.93 See Labor Rate N/A

CPI Chatsworth      14070-719           

MegaFrame Fixed Shelf 19W x 3.5H x 29D Black Single 

Sided Non-VentedMegaFrame Fixed Shelf 19W x 3.5H 

x 18D Black Single Sided Non-Vented, UL Listed

EA B $141.63 14.05% $121.73 See Labor Rate N/A

CPI Chatsworth      14070-723           
MegaFrame Fixed Shelf 23W x 3.5H x 29D Black Single 

Sided Non-Vented
EA B $149.50 14.05% $128.50 See Labor Rate N/A

CPI Chatsworth      14072-119           

MegaFrame Fixed Shelf 19W x 3.5H x 29D Gray Single 

Sided VentedMegaFrame Fixed Shelf 19W x 3.5H x 

18D Black Single Sided Non-Vented, UL Listed

EA B $169.97 14.05% $146.09 See Labor Rate N/A

CPI Chatsworth      14072-123           
MegaFrame Fixed Shelf 23W x 3.5H x 29D Gray Single 

Sided Vented
EA B $177.92 14.05% $152.93 See Labor Rate N/A

CPI Chatsworth      14072-219           
MegaFrame Fixed Shelf 19W x 3.5H x 29D White 

Single Sided Vented, UL Listed
EA B $169.97 14.05% $146.09 See Labor Rate N/A

CPI Chatsworth      14072-223           
MegaFrame Fixed Shelf 23W x 3.5H x 29D White 

Single Sided Vented
EA B $177.92 14.05% $152.93 See Labor Rate N/A

CPI Chatsworth      14072-719           

MegaFrame Fixed Shelf 19W x 3.5H x 29D Black Single 

Sided VentedMegaFrame Fixed Shelf 19W x 3.5H x 

18D Black Single Sided Non-Vented, UL Listed

EA B $161.87 14.05% $139.13 See Labor Rate N/A

CPI Chatsworth      14072-723           
MegaFrame Fixed Shelf 23W x 3.5H x 29D Black Single 

Sided Vented
EA B $169.46 14.05% $145.65 See Labor Rate N/A

CPI Chatsworth      14082-701           DOOR,CURV,SOLID,T1X84,BK EA B $378.34 14.05% $325.19 See Labor Rate N/A

CPI Chatsworth      14082-702           DOOR,CURV,SOLID,T1X78,BK EA B $367.30 14.05% $315.71 See Labor Rate N/A

CPI Chatsworth      14082-703           DOOR,CURV,SOLID,T2X84,BK EA B $411.42 14.05% $353.63 See Labor Rate N/A

CPI Chatsworth      14082-704           DOOR,CURV,SOLID,T2X78,BK EA B $400.40 14.05% $344.16 See Labor Rate N/A
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CPI Chatsworth      14086-701           DBL DR,SOLID MTL,T1X84,BK EA B $454.84 14.05% $390.94 See Labor Rate N/A

CPI Chatsworth      14086-702           DBL DR,SOLID MTL,T1X78,BK EA B $443.80 14.05% $381.46 See Labor Rate N/A

CPI Chatsworth      14086-703           DBL DR,SOLID MTL,T2X84,BK EA B $487.92 14.05% $419.38 See Labor Rate N/A

CPI Chatsworth      14086-704           DBL DR,SOLID MTL,T2X78,BK EA B $476.90 14.05% $409.91 See Labor Rate N/A

CPI Chatsworth      14087-701           DOUBLE DOOR,PERF,T1X84,BK EA B $498.95 14.05% $428.86 See Labor Rate N/A

CPI Chatsworth      14087-702           DOUBLE DOOR,PERF,T1X78,BK EA B $487.92 14.05% $419.38 See Labor Rate N/A

CPI Chatsworth      14087-703           DOUBLE DOOR,PERF,T2X84,BK EA B $532.02 14.05% $457.28 See Labor Rate N/A

CPI Chatsworth      14087-704           DOUBLE DOOR,PERF,T2X78,BK EA B $521.00 14.05% $447.81 See Labor Rate N/A

CPI Chatsworth      14088-701           DOOR,CURV,PERF,T1X84,BK EA B $422.45 14.05% $363.11 See Labor Rate N/A

CPI Chatsworth      14088-702           DOOR,CURV,PERF,T1X78,BK EA B $411.42 14.05% $353.63 See Labor Rate N/A

CPI Chatsworth      14088-703           DOOR,CURV,PERF,T2X84,BK EA B $455.52 14.05% $391.53 See Labor Rate N/A

CPI Chatsworth      14088-704           DOOR,CURV,PERF,T2X78,BK EA B $444.50 14.05% $382.06 See Labor Rate N/A

CPI Chatsworth      14272-701           AIR DIRECTOR KIT,T1,BK EA B $102.00 14.05% $87.67 See Labor Rate N/A

CPI Chatsworth      14272-702           AIR DIRECTOR KIT,T2,BK EA B $110.50 14.05% $94.98 See Labor Rate N/A

CPI Chatsworth      14274-701           BOTTOM PNL KIT,T1X44,BK EA B $127.50 14.05% $109.59 See Labor Rate N/A

CPI Chatsworth      14274-702           BOTTOM PNL KIT,T2X44,BK EA B $136.00 14.05% $116.90 See Labor Rate N/A

CPI Chatsworth      14274-703           BOTTOM PNL KIT,T1X39,BK EA B $119.00 14.05% $102.28 See Labor Rate N/A

CPI Chatsworth      14274-704           BOTTOM PNL KIT,T2X39,BK EA B $127.50 14.05% $109.59 See Labor Rate N/A

CPI Chatsworth      14275-001           CSTR KIT,2000 LB,T-CAB,BK EA B $272.00 14.05% $233.79 See Labor Rate N/A

CPI Chatsworth      14310-140           T1X39X84,LO VED,MM,0SD,GY EA B $2,312.43 14.05% $1,987.60 See Labor Rate N/A

CPI Chatsworth      14310-141           T1X39X78,LO VED,MM,0SD,GY EA B $2,278.43 14.05% $1,958.38 See Labor Rate N/A

CPI Chatsworth      14310-170           T1X44X84,LO VED,MM,0SD,GY EA B $2,540.23 14.05% $2,183.40 See Labor Rate N/A

CPI Chatsworth      14310-171           T1X44X78,LO VED,MM,0SD,GY EA B $2,506.23 14.05% $2,154.18 See Labor Rate N/A

CPI Chatsworth      14310-240           T1X39X84,LO VED,MM,0SD,WH EA B $2,312.43 14.05% $1,987.60 See Labor Rate N/A

CPI Chatsworth      14310-241           T1X39X78,LO VED,MM,0SD,WH EA B $2,278.43 14.05% $1,958.38 See Labor Rate N/A

CPI Chatsworth      14310-270           T1X44X84,LO VED,MM,0SD,WH EA B $2,540.23 14.05% $2,183.40 See Labor Rate N/A

CPI Chatsworth      14310-271           T1X44X78,LO VED,MM,0SD,WH EA B $2,506.23 14.05% $2,154.18 See Labor Rate N/A

CPI Chatsworth      14310-740           T1X39X84,LO VED,MM,0SD,BK EA B $2,312.43 14.05% $1,987.60 See Labor Rate N/A

CPI Chatsworth      14310-741           T1X39X78,LO VED,MM,0SD,BK EA B $2,278.43 14.05% $1,958.38 See Labor Rate N/A

CPI Chatsworth      14310-770           T1X44X84,LO VED,MM,0SD,BK EA B $2,540.23 14.05% $2,183.40 See Labor Rate N/A

CPI Chatsworth      14310-771           T1X44X78,LO VED,MM,0SD,BK EA B $2,506.23 14.05% $2,154.18 See Labor Rate N/A

CPI Chatsworth      14311-140           T1X39X84,LO VED,MM,1SD,GY EA B $2,492.63 14.05% $2,142.49 See Labor Rate N/A

CPI Chatsworth      14311-141           T1X39X78,LO VED,MM,1SD,GY EA B $2,458.63 14.05% $2,113.26 See Labor Rate N/A

CPI Chatsworth      14311-170           T1X44X84,LO VED,MM,1SD,GY EA B $2,720.43 14.05% $2,338.29 See Labor Rate N/A

CPI Chatsworth      14311-171           T1X44X78,LO VED,MM,1SD,GY EA B $2,686.43 14.05% $2,309.07 See Labor Rate N/A

CPI Chatsworth      14311-240           T1X39X84,LO VED,MM,1SD,WH EA B $2,492.63 14.05% $2,142.49 See Labor Rate N/A

CPI Chatsworth      14311-241           T1X39X78,LO VED,MM,1SD,WH EA B $2,458.63 14.05% $2,113.26 See Labor Rate N/A

CPI Chatsworth      14311-270           T1X44X84,LO VED,MM,1SD,WH EA B $2,720.43 14.05% $2,338.29 See Labor Rate N/A

CPI Chatsworth      14311-271           T1X44X78,LO VED,MM,1SD,WH EA B $2,686.43 14.05% $2,309.07 See Labor Rate N/A

CPI Chatsworth      14311-741           T1X39X78,LO VED,MM,1SD,BK EA B $2,458.63 14.05% $2,113.26 See Labor Rate N/A

CPI Chatsworth      14311-770           T1X44X84,LO VED,MM,1SD,BK EA B $2,720.43 14.05% $2,338.29 See Labor Rate N/A

CPI Chatsworth      14311-771           T1X44X78,LO VED,MM,1SD,BK EA B $2,686.43 14.05% $2,309.07 See Labor Rate N/A

CPI Chatsworth      14315-140           T1X39X84,HI VED,MM,0SD,GY EA B $2,526.63 14.05% $2,171.71 See Labor Rate N/A

CPI Chatsworth      14315-141           T1X39X78,HI VED,MM,0SD,GY EA B $2,492.63 14.05% $2,142.49 See Labor Rate N/A

CPI Chatsworth      14315-170           T1X44X84,HI VED,MM,0SD,GY EA B $2,754.43 14.05% $2,367.51 See Labor Rate N/A

CPI Chatsworth      14315-171           T1X44X78,HI VED,MM,0SD,GY EA B $2,720.43 14.05% $2,338.29 See Labor Rate N/A

CPI Chatsworth      14315-240           T1X39X84,HI VED,MM,0SD,WH EA B $2,526.63 14.05% $2,171.71 See Labor Rate N/A

CPI Chatsworth      14315-241           T1X39X78,HI VED,MM,0SD,WH EA B $2,492.63 14.05% $2,142.49 See Labor Rate N/A

CPI Chatsworth      14315-270           T1X44X84,HI VED,MM,0SD,WH EA B $2,754.43 14.05% $2,367.51 See Labor Rate N/A

CPI Chatsworth      14315-271           T1X44X78,HI VED,MM,0SD,WH EA B $2,720.43 14.05% $2,338.29 See Labor Rate N/A

CPI Chatsworth      14315-740           T1X39X84,HI VED,MM,0SD,BK EA B $2,526.63 14.05% $2,171.71 See Labor Rate N/A

CPI Chatsworth      14315-741           T1X39X78,HI VED,MM,0SD,BK EA B $2,492.63 14.05% $2,142.49 See Labor Rate N/A

CPI Chatsworth      14315-770           T1X44X84,HI VED,MM,0SD,BK EA B $2,754.43 14.05% $2,367.51 See Labor Rate N/A

CPI Chatsworth      14315-771           T1X44X78,HI VED,MM,0SD,BK EA B $2,720.43 14.05% $2,338.29 See Labor Rate N/A

CPI Chatsworth      14316-140           T1X39X84,HI VED,MM,1SD,GY EA B $2,706.83 14.05% $2,326.60 See Labor Rate N/A

CPI Chatsworth      14316-141           T1X39X78,HI VED,MM,1SD,GY EA B $2,672.83 14.05% $2,297.38 See Labor Rate N/A

CPI Chatsworth      14316-170           T1X44X84,HI VED,MM,1SD,GY EA B $2,934.63 14.05% $2,522.40 See Labor Rate N/A

CPI Chatsworth      14316-171           T1X44X78,HI VED,MM,1SD,GY EA B $2,900.63 14.05% $2,493.18 See Labor Rate N/A

CPI Chatsworth      14316-240           T1X39X84,HI VED,MM,1SD,WH EA B $2,706.83 14.05% $2,326.60 See Labor Rate N/A

CPI Chatsworth      14316-241           T1X39X78,HI VED,MM,1SD,WH EA B $2,672.83 14.05% $2,297.38 See Labor Rate N/A

CPI Chatsworth      14316-270           T1X44X84,HI VED,MM,1SD,WH EA B $2,934.63 14.05% $2,522.40 See Labor Rate N/A
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CPI Chatsworth      14316-271           T1X44X78,HI VED,MM,1SD,WH EA B $2,900.63 14.05% $2,493.18 See Labor Rate N/A

CPI Chatsworth      14316-740           T1X39X84,HI VED,MM,1SD,BK EA B $2,706.83 14.05% $2,326.60 See Labor Rate N/A

CPI Chatsworth      14316-741           T1X39X78,HI VED,MM,1SD,BK EA B $2,672.83 14.05% $2,297.38 See Labor Rate N/A

CPI Chatsworth      14316-771           T1X44X78,HI VED,MM,1SD,BK EA B $2,900.63 14.05% $2,493.18 See Labor Rate N/A

CPI Chatsworth      14320-140           T2X39X84,LO VED,MM,0SD,GY EA B $2,477.33 14.05% $2,129.34 See Labor Rate N/A

CPI Chatsworth      14320-141           T2X39X78,LO VED,MM,0SD,GY EA B $2,443.33 14.05% $2,100.11 See Labor Rate N/A

CPI Chatsworth      14320-170           T2X44X84,LO VED,MM,0SD,GY EA B $2,705.13 14.05% $2,325.14 See Labor Rate N/A

CPI Chatsworth      14320-171           T2X44X78,LO VED,MM,0SD,GY EA B $2,671.13 14.05% $2,295.91 See Labor Rate N/A

CPI Chatsworth      14320-240           T2X39X84,LO VED,MM,0SD,WH EA B $2,477.33 14.05% $2,129.34 See Labor Rate N/A

CPI Chatsworth      14320-241           T2X39X78,LO VED,MM,0SD,WH EA B $2,443.33 14.05% $2,100.11 See Labor Rate N/A

CPI Chatsworth      14320-270           T2X44X84,LO VED,MM,0SD,WH EA B $2,705.13 14.05% $2,325.14 See Labor Rate N/A

CPI Chatsworth      14320-271           T2X44X78,LO VED,MM,0SD,WH EA B $2,671.13 14.05% $2,295.91 See Labor Rate N/A

CPI Chatsworth      14320-740           T2X39X84,LO VED,MM,0SD,BK EA B $2,477.33 14.05% $2,129.34 See Labor Rate N/A

CPI Chatsworth      14320-741           T2X39X78,LO VED,MM,0SD,BK EA B $2,443.33 14.05% $2,100.11 See Labor Rate N/A

CPI Chatsworth      14320-770           T2X44X84,LO VED,MM,0SD,BK EA B $2,705.13 14.05% $2,325.14 See Labor Rate N/A

CPI Chatsworth      14320-771           T2X44X78,LO VED,MM,0SD,BK EA B $2,671.13 14.05% $2,295.91 See Labor Rate N/A

CPI Chatsworth      14321-140           T2X39X84,LO VED,MM,1SD,GY EA B $2,657.53 14.05% $2,284.22 See Labor Rate N/A

CPI Chatsworth      14321-141           T2X39X78,LO VED,MM,1SD,GY EA B $2,623.53 14.05% $2,255.00 See Labor Rate N/A

CPI Chatsworth      14321-170           T2X44X84,LO VED,MM,1SD,GY EA B $2,885.33 14.05% $2,480.03 See Labor Rate N/A

CPI Chatsworth      14321-171           T2X44X78,LO VED,MM,1SD,GY EA B $2,851.33 14.05% $2,450.80 See Labor Rate N/A

CPI Chatsworth      14321-240           T2X39X84,LO VED,MM,1SD,WH EA B $2,657.53 14.05% $2,284.22 See Labor Rate N/A

CPI Chatsworth      14321-270           T2X44X84,LO VED,MM,1SD,WH EA B $2,885.33 14.05% $2,480.03 See Labor Rate N/A

CPI Chatsworth      14321-271           T2X44X78,LO VED,MM,1SD,WH EA B $2,851.33 14.05% $2,450.80 See Labor Rate N/A

CPI Chatsworth      14321-740           T2X39X84,LO VED,MM,1SD,BK EA B $2,657.53 14.05% $2,284.22 See Labor Rate N/A

CPI Chatsworth      14321-741           T2X39X78,LO VED,MM,1SD,BK EA B $2,623.53 14.05% $2,255.00 See Labor Rate N/A

CPI Chatsworth      14321-770           T2X44X84,LO VED,MM,1SD,BK EA B $2,885.33 14.05% $2,480.03 See Labor Rate N/A

CPI Chatsworth      14321-771           T2X44X78,LO VED,MM,1SD,BK EA B $2,851.33 14.05% $2,450.80 See Labor Rate N/A

CPI Chatsworth      14325-140           T2X39X84,HI VED,MM,0SD,GY EA B $2,691.53 14.05% $2,313.45 See Labor Rate N/A

CPI Chatsworth      14325-141           T2X39X78,HI VED,MM,0SD,GY EA B $2,657.53 14.05% $2,284.22 See Labor Rate N/A

CPI Chatsworth      14325-170           T2X44X84,HI VED,MM,0SD,GY EA B $2,919.33 14.05% $2,509.25 See Labor Rate N/A

CPI Chatsworth      14325-171           T2X44X78,HI VED,MM,0SD,GY EA B $2,885.33 14.05% $2,480.03 See Labor Rate N/A

CPI Chatsworth      14325-240           T2X39X84,HI VED,MM,0SD,WH EA B $2,691.53 14.05% $2,313.45 See Labor Rate N/A

CPI Chatsworth      14325-241           T2X39X78,HI VED,MM,0SD,WH EA B $2,657.53 14.05% $2,284.22 See Labor Rate N/A

CPI Chatsworth      14325-270           T2X44X84,HI VED,MM,0SD,WH EA B $2,919.33 14.05% $2,509.25 See Labor Rate N/A

CPI Chatsworth      14325-271           T2X44X78,HI VED,MM,0SD,WH EA B $2,885.33 14.05% $2,480.03 See Labor Rate N/A

CPI Chatsworth      14325-741           T2X39X78,HI VED,MM,0SD,BK EA B $2,657.53 14.05% $2,284.22 See Labor Rate N/A

CPI Chatsworth      14325-770           T2X44X84,HI VED,MM,0SD,BK EA B $2,919.33 14.05% $2,509.25 See Labor Rate N/A

CPI Chatsworth      14325-771           T2X44X78,HI VED,MM,0SD,BK EA B $2,885.33 14.05% $2,480.03 See Labor Rate N/A

CPI Chatsworth      14326-140           T2X39X84,HI VED,MM,1SD,GY EA B $2,871.73 14.05% $2,468.34 See Labor Rate N/A

CPI Chatsworth      14326-141           T2X39X78,HI VED,MM,1SD,GY EA B $2,837.73 14.05% $2,439.11 See Labor Rate N/A

CPI Chatsworth      14326-170           T2X44X84,HI VED,MM,1SD,GY EA B $3,099.53 14.05% $2,664.14 See Labor Rate N/A

CPI Chatsworth      14326-171           T2X44X78,HI VED,MM,1SD,GY EA B $3,065.53 14.05% $2,634.91 See Labor Rate N/A

CPI Chatsworth      14326-240           T2X39X84,HI VED,MM,1SD,WH EA B $2,871.73 14.05% $2,468.34 See Labor Rate N/A

CPI Chatsworth      14326-241           T2X39X78,HI VED,MM,1SD,WH EA B $2,837.73 14.05% $2,439.11 See Labor Rate N/A

CPI Chatsworth      14326-270           T2X44X84,HI VED,MM,1SD,WH EA B $3,099.53 14.05% $2,664.14 See Labor Rate N/A

CPI Chatsworth      14326-271           T2X44X78,HI VED,MM,1SD,WH EA B $3,065.53 14.05% $2,634.91 See Labor Rate N/A

CPI Chatsworth      14326-740           T2X39X84,HI VED,MM,1SD,BK EA B $2,871.73 14.05% $2,468.34 See Labor Rate N/A

CPI Chatsworth      14326-741           T2X39X78,HI VED,MM,1SD,BK EA B $2,837.73 14.05% $2,439.11 See Labor Rate N/A

CPI Chatsworth      14326-770           T2X44X84,HI VED,MM,1SD,BK EA B $3,099.53 14.05% $2,664.14 See Labor Rate N/A

CPI Chatsworth      14326-771           T2X44X78,HI VED,MM,1SD,BK EA B $3,065.53 14.05% $2,634.91 See Labor Rate N/A

CPI Chatsworth      14356-701           LCK KIT,SGL PT,T1 CURV,BK EA B $93.50 14.05% $80.37 See Labor Rate N/A

CPI Chatsworth      14356-702           LOCK KIT,SGL PT,BK EA B $93.50 14.05% $80.37 See Labor Rate N/A

CPI Chatsworth      14356-703           LCK KIT,SGL PT,T2 CURV,BK EA B $93.50 14.05% $80.37 See Labor Rate N/A

CPI Chatsworth      14356-704           LOCK KIT,SGL PT,PLEXI,BK EA B $93.50 14.05% $80.37 See Labor Rate N/A

CPI Chatsworth      14360-701           DOOR,PERF METAL,T1X84,BK EA B $396.95 14.05% $341.19 See Labor Rate N/A

CPI Chatsworth      14360-702           DOOR,PERF METAL,T1X78,BK EA B $385.92 14.05% $331.71 See Labor Rate N/A

CPI Chatsworth      14360-703           DOOR,PERF METAL,T2X84,BK EA B $430.02 14.05% $369.61 See Labor Rate N/A

CPI Chatsworth      14360-704           DOOR,PERF METAL,T2X78,BK EA B $419.00 14.05% $360.14 See Labor Rate N/A

CPI Chatsworth      14362-701           DOOR,SOLID METAL,T1X84,BK EA B $352.84 14.05% $303.27 See Labor Rate N/A

CPI Chatsworth      14362-702           DOOR,SOLID METAL,T1X78,BK EA B $341.80 14.05% $293.79 See Labor Rate N/A

CPI Chatsworth      14362-703           DOOR,SOLID METAL,T2X84,BK EA B $385.92 14.05% $331.71 See Labor Rate N/A
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CPI Chatsworth      14362-704           DOOR,SOLID METAL,T2X78,BK EA B $374.90 14.05% $322.24 See Labor Rate N/A

CPI Chatsworth      14364-701           DR,VNT,PL,SWLCK,T1X7',BK EA B $507.21 14.05% $435.96 See Labor Rate N/A

CPI Chatsworth      14364-702           DR,VNT,PL,SWLCK,T1X6-6,BK EA B $495.14 14.05% $425.59 See Labor Rate N/A

CPI Chatsworth      14364-703           DR,VNT,PL,SWLCK,T2X7',BK EA B $543.44 14.05% $467.10 See Labor Rate N/A

CPI Chatsworth      14364-704           DR,VNT,PL,SWLCK,T2X6-6,BK EA B $531.35 14.05% $456.71 See Labor Rate N/A

CPI Chatsworth      14367-701           DR,SLD PL,SWLCK,T1X7'H,BK EA B $410.60 14.05% $352.92 See Labor Rate N/A

CPI Chatsworth      14367-702           DR,SLD PL,SWLCK,T1X6-6,BK EA B $398.53 14.05% $342.55 See Labor Rate N/A

CPI Chatsworth      14367-703           DR,SLD PL,SWLCK,T2X7'H,BK EA B $446.83 14.05% $384.06 See Labor Rate N/A

CPI Chatsworth      14367-704           DR,SLD PL,SWLCK,T2X6-6,BK EA B $434.76 14.05% $373.69 See Labor Rate N/A

CPI Chatsworth      14370-700           LCK KIT,2-PT,T-CAB,84,BK EA B $102.00 14.05% $87.67 See Labor Rate N/A

CPI Chatsworth      14370-701           LCK KIT,2-PT,T-CAB,78,BK EA B $102.00 14.05% $87.67 See Labor Rate N/A

CPI Chatsworth      14375-000           REAR DOOR SEAL KIT,T CAB EA B $93.50 14.05% $80.37 See Labor Rate N/A

CPI Chatsworth      14830-503           Global Vertical Cabling Section 3.65W x 7'H x 13.52D EA B $253.67 14.05% $218.04 See Labor Rate N/A

CPI Chatsworth      14830-703           Global Vertical Cabling Section 3.65W x 7'H x 13.52D EA B $253.67 14.05% $218.04 See Labor Rate N/A

CPI Chatsworth      14831-503           Global Vertical Cabling Section 6W x 7'H x 13.52D EA B $300.85 14.05% $258.59 See Labor Rate N/A

CPI Chatsworth      14831-703           Global Vertical Cabling Section 6W x 7'H x 13.52D EA B $300.85 14.05% $258.59 See Labor Rate N/A

CPI Chatsworth      15000-100           CLAMP MAGNET PLAIN BEIGE EA B $38.27 14.05% $32.89 See Labor Rate N/A

CPI Chatsworth      15002-001           Cable Distribution Spools 4H x 4D Black EA B $3.69 14.06% $3.17 See Labor Rate N/A

CPI Chatsworth      15002-002           Cable Distribution Spools 4H x 4D Black Pkg of 100 EA B $338.16 14.05% $290.66 See Labor Rate N/A

CPI Chatsworth      15003-001           Cable Distribution Spools 1.5H x 1.5D Black EA B $2.38 14.05% $2.05 See Labor Rate N/A

CPI Chatsworth      15003-002           Cable Distribution Spools 1.5H x 1.5D Black Pkg of 100 EA B $178.94 14.05% $153.81 See Labor Rate N/A

CPI Chatsworth      15008-001           
Cable Distribution Spool for Double-Sided Vertical 

Cabling Section 5.9L Black
EA B $86.19 14.05% $74.08 See Labor Rate N/A

CPI Chatsworth      15008-002           
Cable Distribution Spool for Double-Sided Vertical 

Cabling Section 5.9L White
EA B $86.19 14.05% $74.08 See Labor Rate N/A

CPI Chatsworth      15009-001           Adapter Flange 3.1W x 3.1H Black EA B $2.28 14.08% $1.96 See Labor Rate N/A

CPI Chatsworth      15009-002           Adapter Flange 3.1W x 3.1H Black Box of 100 EA B $84.00 14.05% $72.20 See Labor Rate N/A

CPI Chatsworth      15009-003           Adapter Flange 3.1W x 3.1H White EA B $2.28 14.08% $1.96 See Labor Rate N/A

CPI Chatsworth      15009-004           Adapter Flange 3.1W x 3.1H White Box of 100 EA B $84.00 14.05% $72.20 See Labor Rate N/A

CPI Chatsworth      15010-056           UNIV RK ASSY HARDWARE EA B $15.62 14.04% $13.43 See Labor Rate N/A

CPI Chatsworth      15010-105           STD RK ASSEMBLY HARDWARE EA B $15.62 14.04% $13.43 See Labor Rate N/A

CPI Chatsworth      15050-000           CLAMP MAGNT 3IN PLATE GR EA B $56.93 14.04% $48.93 See Labor Rate N/A

CPI Chatsworth      15053-103           
QuadraRack Server Frame 19W x 7'H x 29D Gray 45 

RMU No. of Posts - 4 Top Angle
EA B $877.46 14.05% $754.20 See Labor Rate N/A

CPI Chatsworth      15053-203           
QuadraRack Server Frame 19W x 7'H x 29D White 45 

RMU No. of Posts - 4 Top Angle
EA B $877.46 14.05% $754.20 See Labor Rate N/A

CPI Chatsworth      15053-703           
QuadraRack Server Frame 19W x 7'H x 29D Black 45 

RMU No. of Posts - 4 Top Angle
EA B $836.45 14.05% $718.96 See Labor Rate N/A

CPI Chatsworth      15111-010           UNIV COVER CONNECTOR,GY EA B $1,072.17 14.05% $921.56 See Labor Rate N/A

CPI Chatsworth      15205-101           
Mounting Bracket, Runway to Adjustable 

QuadraRack/ServerRack, Gray
EA B $52.50 14.05% $45.12 See Labor Rate N/A

CPI Chatsworth      15205-201           
Mounting Bracket, Runway to Adjustable 

QuadraRack/ServerRack, White
EA B $52.50 14.05% $45.12 See Labor Rate N/A

CPI Chatsworth      15205-701           
Mounting Bracket, Runway to Adjustable 

QuadraRack/ServerRack, Black
EA B $50.00 14.05% $42.98 See Labor Rate N/A

CPI Chatsworth      15211-101           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 38 RMU. 6' High, Gray
EA B $604.20 14.05% $519.33 See Labor Rate N/A

CPI Chatsworth      15211-103           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 45 RMU. 7' High, Gray
EA B $624.17 14.05% $536.49 See Labor Rate N/A

CPI Chatsworth      15211-108           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 58 RMU. 9' High, Gray
EA B $775.59 14.05% $666.64 See Labor Rate N/A

CPI Chatsworth      15211-115           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 51 RMU. 8' High, Gray
EA B $680.66 14.05% $585.05 See Labor Rate N/A

CPI Chatsworth      15211-201           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 38 RMU. 6' High, White
EA B $604.20 14.05% $519.33 See Labor Rate N/A

CPI Chatsworth      15211-203           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 45 RMU. 7' High, White
EA B $624.17 14.05% $536.49 See Labor Rate N/A

CPI Chatsworth      15211-208           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 58 RMU. 9' High, White
EA B $775.59 14.05% $666.64 See Labor Rate N/A
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CPI Chatsworth      15211-215           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 51 RMU. 8' High, White
EA B $680.66 14.05% $585.05 See Labor Rate N/A

CPI Chatsworth      15211-701           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 38 RMU. 6' High, Black
EA B $575.42 14.05% $494.59 See Labor Rate N/A

CPI Chatsworth      15211-703           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 45 RMU. 7' High, Black
EA B $594.46 14.05% $510.96 See Labor Rate N/A

CPI Chatsworth      15211-708           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 58 RMU. 9' High, Black
EA B $738.65 14.05% $634.89 See Labor Rate N/A

CPI Chatsworth      15211-715           
Adjustable ServerRack, Square Mounting Holes, 

400mm - 550mm Deep, 51 RMU. 8' High, Black
EA B $648.24 14.05% $557.18 See Labor Rate N/A

CPI Chatsworth      15212-101           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 38 RMU. 6' High, Gray
EA B $623.12 14.05% $535.59 See Labor Rate N/A

CPI Chatsworth      15212-103           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 45 RMU. 7' High, Gray
EA B $643.09 14.05% $552.76 See Labor Rate N/A

CPI Chatsworth      15212-108           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 58 RMU. 9' High, Gray
EA B $794.51 14.05% $682.91 See Labor Rate N/A

CPI Chatsworth      15212-115           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 51 RMU. 8' High, Gray
EA B $699.58 14.05% $601.31 See Labor Rate N/A

CPI Chatsworth      15212-201           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 38 RMU. 6' High, White
EA B $623.12 14.05% $535.59 See Labor Rate N/A

CPI Chatsworth      15212-203           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 45 RMU. 7' High, White
EA B $643.09 14.05% $552.76 See Labor Rate N/A

CPI Chatsworth      15212-208           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 58 RMU. 9' High, White
EA B $794.51 14.05% $682.91 See Labor Rate N/A

CPI Chatsworth      15212-215           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 51 RMU. 8' High, White
EA B $699.58 14.05% $601.31 See Labor Rate N/A

CPI Chatsworth      15212-701           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 38 RMU. 6' High, Black
EA B $593.44 14.05% $510.08 See Labor Rate N/A

CPI Chatsworth      15212-703           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 45 RMU. 7' High, Black
EA B $612.48 14.05% $526.44 See Labor Rate N/A

CPI Chatsworth      15212-708           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 58 RMU. 9' High, Black
EA B $756.67 14.05% $650.38 See Labor Rate N/A

CPI Chatsworth      15212-715           
Adjustable ServerRack, Square Mounting Holes, 

575mm - 725mm Deep, 51 RMU. 8' High, Black
EA B $666.26 14.05% $572.67 See Labor Rate N/A

CPI Chatsworth      15213-101           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 38 RMU. 6' High, Gray
EA B $642.04 14.05% $551.85 See Labor Rate N/A

CPI Chatsworth      15213-103           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 45 RMU. 7' High, Gray
EA B $662.01 14.05% $569.02 See Labor Rate N/A

CPI Chatsworth      15213-108           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 58 RMU. 9' High, Gray
EA B $813.43 14.05% $699.17 See Labor Rate N/A

CPI Chatsworth      15213-115           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 51 RMU. 8' High, Gray
EA B $718.51 14.05% $617.58 See Labor Rate N/A

CPI Chatsworth      15213-201           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 38 RMU. 6' High, White
EA B $642.04 14.05% $551.85 See Labor Rate N/A

CPI Chatsworth      15213-203           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 45 RMU. 7' High, White
EA B $662.01 14.05% $569.02 See Labor Rate N/A

CPI Chatsworth      15213-208           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 58 RMU. 9' High, White
EA B $813.43 14.05% $699.17 See Labor Rate N/A

CPI Chatsworth      15213-215           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 51 RMU. 8' High, White
EA B $718.51 14.05% $617.58 See Labor Rate N/A

CPI Chatsworth      15213-701           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 38 RMU. 6' High, Black
EA B $611.46 14.05% $525.57 See Labor Rate N/A

CPI Chatsworth      15213-703           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 45 RMU. 7' High, Black
EA B $630.50 14.05% $541.93 See Labor Rate N/A

CPI Chatsworth      15213-708           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 58 RMU. 9' High, Black
EA B $774.69 14.05% $665.87 See Labor Rate N/A

CPI Chatsworth      15213-715           
Adjustable ServerRack, Square Mounting Holes, 

750mm - 900mm Deep, 51 RMU. 8' High, Black
EA B $684.28 14.05% $588.16 See Labor Rate N/A

CPI Chatsworth      15214-101           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 38 RMU. 6' High, Gray
EA B $660.96 14.05% $568.12 See Labor Rate N/A
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CPI Chatsworth      15214-103           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 45 RMU. 7' High, Gray
EA B $680.94 14.05% $585.29 See Labor Rate N/A

CPI Chatsworth      15214-108           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 58 RMU. 9' High, Gray
EA B $832.35 14.05% $715.43 See Labor Rate N/A

CPI Chatsworth      15214-115           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 51 RMU. 8' High, Gray
EA B $737.43 14.05% $633.84 See Labor Rate N/A

CPI Chatsworth      15214-201           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 38 RMU. 6' High, White
EA B $660.96 14.05% $568.12 See Labor Rate N/A

CPI Chatsworth      15214-203           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 45 RMU. 7' High, White
EA B $680.94 14.05% $585.29 See Labor Rate N/A

CPI Chatsworth      15214-208           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 58 RMU. 9' High, White
EA B $832.35 14.05% $715.43 See Labor Rate N/A

CPI Chatsworth      15214-215           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 51 RMU. 8' High, White
EA B $737.43 14.05% $633.84 See Labor Rate N/A

CPI Chatsworth      15214-701           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 38 RMU. 6' High, Black
EA B $629.48 14.05% $541.06 See Labor Rate N/A

CPI Chatsworth      15214-703           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 45 RMU. 7' High, Black
EA B $648.52 14.05% $557.42 See Labor Rate N/A

CPI Chatsworth      15214-708           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 58 RMU. 9' High, Black
EA B $792.71 14.05% $681.36 See Labor Rate N/A

CPI Chatsworth      15214-715           
Adjustable ServerRack, Square Mounting Holes, 

925mm - 1075mm Deep, 51 RMU. 8' High, Black
EA B $702.30 14.05% $603.65 See Labor Rate N/A

CPI Chatsworth      15215-101           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 38 RMU. 6' High, Gray
EA B $642.04 14.05% $551.85 See Labor Rate N/A

CPI Chatsworth      15215-103           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 45 RMU. 7' High, Gray
EA B $662.01 14.05% $569.02 See Labor Rate N/A

CPI Chatsworth      15215-108           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 58 RMU. 9' High, Gray
EA B $813.43 14.05% $699.17 See Labor Rate N/A

CPI Chatsworth      15215-115           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 51 RMU. 8' High, Gray
EA B $718.51 14.05% $617.58 See Labor Rate N/A

CPI Chatsworth      15215-201           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 38 RMU. 6' High, White
EA B $642.04 14.05% $551.85 See Labor Rate N/A

CPI Chatsworth      15215-203           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 45 RMU. 7' High, White
EA B $662.01 14.05% $569.02 See Labor Rate N/A

CPI Chatsworth      15215-208           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 58 RMU. 9' High, White
EA B $813.43 14.05% $699.17 See Labor Rate N/A

CPI Chatsworth      15215-215           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 51 RMU. 8' High, White
EA B $718.51 14.05% $617.58 See Labor Rate N/A

CPI Chatsworth      15215-701           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 38 RMU. 6' High, Black
EA B $611.46 14.05% $525.57 See Labor Rate N/A

CPI Chatsworth      15215-703           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 45 RMU. 7' High, Black
EA B $630.50 14.05% $541.93 See Labor Rate N/A

CPI Chatsworth      15215-708           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 58 RMU. 9' High, Black
EA B $774.69 14.05% $665.87 See Labor Rate N/A

CPI Chatsworth      15215-715           
Adjustable QuadraRack, 12-24 Mounting Holes, 400mm 

- 550mm Deep, 51 RMU. 8' High, Black
EA B $684.28 14.05% $588.16 See Labor Rate N/A

CPI Chatsworth      15216-101           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 38 RMU. 6' High, Gray
EA B $660.96 14.05% $568.12 See Labor Rate N/A

CPI Chatsworth      15216-103           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 45 RMU. 7' High, Gray
EA B $680.94 14.05% $585.29 See Labor Rate N/A

CPI Chatsworth      15216-108           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 58 RMU. 9' High, Gray
EA B $832.35 14.05% $715.43 See Labor Rate N/A

CPI Chatsworth      15216-115           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 51 RMU. 8' High, Gray
EA B $737.43 14.05% $633.84 See Labor Rate N/A

CPI Chatsworth      15216-201           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 38 RMU. 6' High, White
EA B $660.96 14.05% $568.12 See Labor Rate N/A

CPI Chatsworth      15216-203           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 45 RMU. 7' High, White
EA B $680.94 14.05% $585.29 See Labor Rate N/A

CPI Chatsworth      15216-208           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 58 RMU. 9' High, White
EA B $832.35 14.05% $715.43 See Labor Rate N/A
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CPI Chatsworth      15216-215           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 51 RMU. 8' High, White
EA B $737.43 14.05% $633.84 See Labor Rate N/A

CPI Chatsworth      15216-701           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 38 RMU. 6' High, Black
EA B $629.48 14.05% $541.06 See Labor Rate N/A

CPI Chatsworth      15216-703           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 45 RMU. 7' High, Black
EA B $648.52 14.05% $557.42 See Labor Rate N/A

CPI Chatsworth      15216-708           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 58 RMU. 9' High, Black
EA B $792.71 14.05% $681.36 See Labor Rate N/A

CPI Chatsworth      15216-715           
Adjustable QuadraRack, 12-24 Mounting Holes, 575mm 

- 725mm Deep, 51 RMU. 8' High, Black
EA B $702.30 14.05% $603.65 See Labor Rate N/A

CPI Chatsworth      15217-101           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 38 RMU. 6' High, Gray
EA B $679.88 14.05% $584.38 See Labor Rate N/A

CPI Chatsworth      15217-103           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 45 RMU. 7' High, Gray
EA B $699.86 14.05% $601.55 See Labor Rate N/A

CPI Chatsworth      15217-108           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 58 RMU. 9' High, Gray
EA B $851.28 14.05% $731.70 See Labor Rate N/A

CPI Chatsworth      15217-115           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 51 RMU. 8' High, Gray
EA B $756.35 14.05% $650.10 See Labor Rate N/A

CPI Chatsworth      15217-201           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 38 RMU. 6' High, White
EA B $679.88 14.05% $584.38 See Labor Rate N/A

CPI Chatsworth      15217-203           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 45 RMU. 7' High, White
EA B $699.86 14.05% $601.55 See Labor Rate N/A

CPI Chatsworth      15217-208           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 58 RMU. 9' High, White
EA B $851.28 14.05% $731.70 See Labor Rate N/A

CPI Chatsworth      15217-215           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 51 RMU. 8' High, White
EA B $756.35 14.05% $650.10 See Labor Rate N/A

CPI Chatsworth      15217-701           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 38 RMU. 6' High, Black
EA B $647.50 14.05% $556.54 See Labor Rate N/A

CPI Chatsworth      15217-703           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 45 RMU. 7' High, Black
EA B $666.54 14.05% $572.91 See Labor Rate N/A

CPI Chatsworth      15217-708           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 58 RMU. 9' High, Black
EA B $810.73 14.05% $696.85 See Labor Rate N/A

CPI Chatsworth      15217-715           
Adjustable QuadraRack, 12-24 Mounting Holes, 750mm 

- 900mm Deep, 51 RMU. 8' High, Black
EA B $720.32 14.05% $619.14 See Labor Rate N/A

CPI Chatsworth      15218-101           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 38 RMU. 6' High, Gray
EA B $698.80 14.05% $600.64 See Labor Rate N/A

CPI Chatsworth      15218-103           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 45 RMU. 7' High, Gray
EA B $718.78 14.05% $617.81 See Labor Rate N/A

CPI Chatsworth      15218-108           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 58 RMU. 9' High, Gray
EA B $870.20 14.05% $747.96 See Labor Rate N/A

CPI Chatsworth      15218-115           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 51 RMU. 8' High, Gray
EA B $775.27 14.05% $666.37 See Labor Rate N/A

CPI Chatsworth      15218-201           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 38 RMU. 6' High, White
EA B $698.80 14.05% $600.64 See Labor Rate N/A

CPI Chatsworth      15218-203           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 45 RMU. 7' High, White
EA B $718.78 14.05% $617.81 See Labor Rate N/A

CPI Chatsworth      15218-208           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 58 RMU. 9' High, White
EA B $870.20 14.05% $747.96 See Labor Rate N/A

CPI Chatsworth      15218-215           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 51 RMU. 8' High, White
EA B $775.27 14.05% $666.37 See Labor Rate N/A

CPI Chatsworth      15218-701           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 38 RMU. 6' High, Black
EA B $665.52 14.05% $572.03 See Labor Rate N/A

CPI Chatsworth      15218-703           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 45 RMU. 7' High, Black
EA B $684.56 14.05% $588.40 See Labor Rate N/A

CPI Chatsworth      15218-708           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 58 RMU. 9' High, Black
EA B $828.75 14.05% $712.34 See Labor Rate N/A

CPI Chatsworth      15218-715           
Adjustable QuadraRack, 12-24 Mounting Holes, 925mm 

- 1075mm Deep, 51 RMU. 8' High, Black
EA B $738.34 14.05% $634.63 See Labor Rate N/A

CPI Chatsworth      15235-101           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 400mm - 500mm Deep, Gray
EA B $54.35 14.05% $46.72 See Labor Rate N/A
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CPI Chatsworth      15235-102           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 525mm - 625mm Deep, Gray
EA B $64.36 14.05% $55.32 See Labor Rate N/A

CPI Chatsworth      15235-103           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 650mm - 750mm Deep, Gray
EA B $72.56 14.05% $62.37 See Labor Rate N/A

CPI Chatsworth      15235-104           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 775mm - 875mm Deep, Gray
EA B $83.37 14.05% $71.66 See Labor Rate N/A

CPI Chatsworth      15235-105           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 900mm - 1000mm Deep, 
EA B $92.82 14.05% $79.78 See Labor Rate N/A

CPI Chatsworth      15235-106           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 1025mm - 1125mm Deep, 
EA B $101.35 14.05% $87.12 See Labor Rate N/A

CPI Chatsworth      15235-201           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 400mm - 500mm Deep, 
EA B $54.35 14.05% $46.72 See Labor Rate N/A

CPI Chatsworth      15235-202           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 525mm - 625mm Deep, 
EA B $64.36 14.05% $55.32 See Labor Rate N/A

CPI Chatsworth      15235-203           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 650mm - 750mm Deep, 
EA B $72.56 14.05% $62.37 See Labor Rate N/A

CPI Chatsworth      15235-204           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 775mm - 875mm Deep, 
EA B $83.37 14.05% $71.66 See Labor Rate N/A

CPI Chatsworth      15235-205           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 900mm - 1000mm Deep, 
EA B $92.82 14.05% $79.78 See Labor Rate N/A

CPI Chatsworth      15235-206           

Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 1025mm - 1125mm Deep, 

White

EA B $101.35 14.05% $87.12 See Labor Rate N/A

CPI Chatsworth      15235-701           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 400mm - 500mm Deep, 
EA B $51.77 14.05% $44.50 See Labor Rate N/A

CPI Chatsworth      15235-702           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 525mm - 625mm Deep, 
EA B $61.30 14.05% $52.69 See Labor Rate N/A

CPI Chatsworth      15235-703           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 650mm - 750mm Deep, 
EA B $69.11 14.05% $59.40 See Labor Rate N/A

CPI Chatsworth      15235-704           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 775mm - 875mm Deep, 
EA B $79.41 14.05% $68.25 See Labor Rate N/A

CPI Chatsworth      15235-705           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 900mm - 1000mm Deep, 
EA B $88.40 14.05% $75.98 See Labor Rate N/A

CPI Chatsworth      15235-706           
Equipment Support Rail, Adjustable 

QuadraRack/ServerRack, 1025mm - 1125mm Deep, 
EA B $96.53 14.05% $82.97 See Labor Rate N/A

CPI Chatsworth      15245-101           Shelf, Solid, 1 RMU, 400mm - 550mm Deep, Gray EA B $121.41 14.05% $104.36 See Labor Rate N/A

CPI Chatsworth      15245-102           Shelf, Solid, 1 RMU, 575mm - 725mm Deep, Gray EA B $129.13 14.05% $110.99 See Labor Rate N/A

CPI Chatsworth      15245-103           Shelf, Solid, 1 RMU, 750mm - 900mm Deep, Gray EA B $135.49 14.05% $116.46 See Labor Rate N/A

CPI Chatsworth      15245-104           Shelf, Solid, 1 RMU, 925mm - 1075mm Deep, Gray EA B $143.04 14.05% $122.95 See Labor Rate N/A

CPI Chatsworth      15245-201           Shelf, Solid, 1 RMU, 400mm - 550mm Deep, White EA B $121.41 14.05% $104.36 See Labor Rate N/A

CPI Chatsworth      15245-202           Shelf, Solid, 1 RMU, 575mm - 725mm Deep, White EA B $129.13 14.05% $110.99 See Labor Rate N/A

CPI Chatsworth      15245-203           Shelf, Solid, 1 RMU, 750mm - 900mm Deep, White EA B $135.49 14.05% $116.46 See Labor Rate N/A

CPI Chatsworth      15245-204           Shelf, Solid, 1 RMU, 925mm - 1075mm Deep, White EA B $143.04 14.05% $122.95 See Labor Rate N/A

CPI Chatsworth      15245-701           Shelf, Solid, 1 RMU, 400mm - 550mm Deep, Black EA B $115.63 14.05% $99.39 See Labor Rate N/A

CPI Chatsworth      15245-702           Shelf, Solid, 1 RMU, 575mm - 725mm Deep, Black EA B $122.98 14.05% $105.70 See Labor Rate N/A

CPI Chatsworth      15245-703           Shelf, Solid, 1 RMU, 750mm - 900mm Deep, Black EA B $129.05 14.05% $110.92 See Labor Rate N/A

CPI Chatsworth      15245-704           Shelf, Solid, 1 RMU, 925mm - 1075mm Deep, Black EA B $136.22 14.05% $117.09 See Labor Rate N/A

CPI Chatsworth      15251-101           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 6' High, Gray
EA B $891.86 12.81% $777.65 See Labor Rate N/A

CPI Chatsworth      15251-103           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 7' High, Gray
EA B $935.32 12.81% $815.54 See Labor Rate N/A

CPI Chatsworth      15251-115           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 8' High, Gray
EA B $1,012.87 12.81% $883.16 See Labor Rate N/A

CPI Chatsworth      15251-201           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 6' High, White
EA B $891.86 12.81% $777.65 See Labor Rate N/A

CPI Chatsworth      15251-203           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 7' High, White
EA B $935.32 12.81% $815.54 See Labor Rate N/A

CPI Chatsworth      15251-215           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 8' High, White
EA B $1,012.87 12.81% $883.16 See Labor Rate N/A
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CPI Chatsworth      15251-701           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 6' High, Black
EA B $849.39 12.81% $740.62 See Labor Rate N/A

CPI Chatsworth      15251-703           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 7' High, Black
EA B $890.79 12.81% $776.71 See Labor Rate N/A

CPI Chatsworth      15251-715           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

600mm Deep, 8' High, Black
EA B $964.64 12.81% $841.11 See Labor Rate N/A

CPI Chatsworth      15252-101           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 6' High, Gray
EA B $951.44 12.81% $829.60 See Labor Rate N/A

CPI Chatsworth      15252-103           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 7' High, Gray
EA B $995.88 12.81% $868.35 See Labor Rate N/A

CPI Chatsworth      15252-115           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 8' High, Gray
EA B $1,073.44 12.81% $935.98 See Labor Rate N/A

CPI Chatsworth      15252-201           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 6' High, White
EA B $951.44 12.81% $829.60 See Labor Rate N/A

CPI Chatsworth      15252-203           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 7' High, White
EA B $995.88 12.81% $868.35 See Labor Rate N/A

CPI Chatsworth      15252-215           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 8' High, White
EA B $1,073.44 12.81% $935.98 See Labor Rate N/A

CPI Chatsworth      15252-701           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 6' High, Black
EA B $906.13 12.81% $790.09 See Labor Rate N/A

CPI Chatsworth      15252-703           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 7' High, Black
EA B $948.45 12.81% $826.99 See Labor Rate N/A

CPI Chatsworth      15252-715           
Adjustable Rail QuadraRack, 12-24 Tapped Holes, 

900mm Deep, 8' High, Black
EA B $1,022.32 12.81% $891.40 See Labor Rate N/A

CPI Chatsworth      15253-101           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 6' High, Gray
EA B $856.70 12.81% $746.99 See Labor Rate N/A

CPI Chatsworth      15253-103           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 7' High, Gray
EA B $899.60 12.81% $784.40 See Labor Rate N/A

CPI Chatsworth      15253-115           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 8' High, Gray
EA B $978.64 12.81% $853.31 See Labor Rate N/A

CPI Chatsworth      15253-201           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 6' High, White
EA B $856.70 12.81% $746.99 See Labor Rate N/A

CPI Chatsworth      15253-203           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 7' High, White
EA B $899.60 12.81% $784.40 See Labor Rate N/A

CPI Chatsworth      15253-215           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 8' High, White
EA B $978.64 12.81% $853.31 See Labor Rate N/A

CPI Chatsworth      15253-701           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 6' High, Black
EA B $815.91 12.81% $711.42 See Labor Rate N/A

CPI Chatsworth      15253-703           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 7' High, Black
EA B $856.76 12.81% $747.05 See Labor Rate N/A

CPI Chatsworth      15253-715           
Adjustable Rail ServerRack, Square Holes, 600mm 

Deep, 8' High, Black
EA B $932.04 12.81% $812.68 See Labor Rate N/A

CPI Chatsworth      15254-101           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 6' High, Gray
EA B $917.74 12.81% $800.22 See Labor Rate N/A

CPI Chatsworth      15254-103           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 7' High, Gray
EA B $951.45 12.81% $829.61 See Labor Rate N/A

CPI Chatsworth      15254-115           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 8' High, Gray
EA B $1,039.27 12.81% $906.18 See Labor Rate N/A

CPI Chatsworth      15254-201           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 6' High, White
EA B $917.74 12.81% $800.22 See Labor Rate N/A

CPI Chatsworth      15254-203           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 7' High, White
EA B $951.45 12.81% $829.61 See Labor Rate N/A

CPI Chatsworth      15254-215           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 8' High, White
EA B $1,039.27 12.81% $906.18 See Labor Rate N/A

CPI Chatsworth      15254-701           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 6' High, Black
EA B $874.04 12.81% $762.11 See Labor Rate N/A

CPI Chatsworth      15254-703           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 7' High, Black
EA B $906.15 12.81% $790.11 See Labor Rate N/A

CPI Chatsworth      15254-715           
Adjustable Rail ServerRack, Square Holes, 900mm 

Deep, 8' High, Black
EA B $989.79 12.81% $863.04 See Labor Rate N/A
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CPI Chatsworth      15255-101           
Shelf, Vented, 1 RMU, Vented, 400mm - 550mm Deep, 

Gray
EA B $154.07 14.05% $132.43 See Labor Rate N/A

CPI Chatsworth      15255-102           
Shelf, Vented, 1 RMU, Vented, 575mm - 725mm Deep, 

Gray
EA B $162.15 14.05% $139.37 See Labor Rate N/A

CPI Chatsworth      15255-103           
Shelf, Vented, 1 RMU, Vented, 750mm - 900mm Deep, 

Gray
EA B $169.52 14.05% $145.71 See Labor Rate N/A

CPI Chatsworth      15255-104           
Shelf, Vented, 1 RMU, Vented, 925mm - 1075mm 

Deep, Gray
EA B $175.44 14.05% $150.80 See Labor Rate N/A

CPI Chatsworth      15255-201           
Shelf, Vented, 1 RMU, Vented, 400mm - 550mm Deep, 

White
EA B $154.07 14.05% $132.43 See Labor Rate N/A

CPI Chatsworth      15255-202           
Shelf, Vented, 1 RMU, Vented, 575mm - 725mm Deep, 

White
EA B $162.15 14.05% $139.37 See Labor Rate N/A

CPI Chatsworth      15255-203           
Shelf, Vented, 1 RMU, Vented, 750mm - 900mm Deep, 

White
EA B $169.52 14.05% $145.71 See Labor Rate N/A

CPI Chatsworth      15255-204           
Shelf, Vented, 1 RMU, Vented, 925mm - 1075mm 

Deep, White
EA B $175.44 14.05% $150.80 See Labor Rate N/A

CPI Chatsworth      15255-701           
Shelf, Vented, 1 RMU, Vented, 400mm - 550mm Deep, 

Black
EA B $146.73 14.05% $126.12 See Labor Rate N/A

CPI Chatsworth      15255-702           
Shelf, Vented, 1 RMU, Vented, 575mm - 725mm Deep, 

Black
EA B $154.43 14.05% $132.74 See Labor Rate N/A

CPI Chatsworth      15255-703           
Shelf, Vented, 1 RMU, Vented, 750mm - 900mm Deep, 

Black
EA B $161.45 14.05% $138.77 See Labor Rate N/A

CPI Chatsworth      15255-704           
Shelf, Vented, 1 RMU, Vented, 925mm - 1075mm 

Deep, Black
EA B $167.09 14.05% $143.62 See Labor Rate N/A

CPI Chatsworth      15259-101           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 6' High, Pair, Gray
EA B $134.63 12.80% $117.39 See Labor Rate N/A

CPI Chatsworth      15259-103           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 7' High, Pair, Gray
EA B $144.61 12.81% $126.09 See Labor Rate N/A

CPI Chatsworth      15259-115           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 8' High, Pair, Gray
EA B $155.35 12.81% $135.45 See Labor Rate N/A

CPI Chatsworth      15259-201           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 6' High, Pair, White
EA B $134.63 12.80% $117.39 See Labor Rate N/A

CPI Chatsworth      15259-203           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 7' High, Pair, White
EA B $144.61 12.81% $126.09 See Labor Rate N/A

CPI Chatsworth      15259-215           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 8' High, Pair, White
EA B $155.35 12.81% $135.45 See Labor Rate N/A

CPI Chatsworth      15259-701           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 6' High, Pair, Black
EA B $128.22 12.81% $111.80 See Labor Rate N/A

CPI Chatsworth      15259-703           
Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped 

Holes, 7' High, Pair, Black
EA B $137.73 12.81% $120.09 See Labor Rate N/A

CPI Chatsworth      15259-715           
Front Rail, Adjustable Rail QuadraRack,12-24 Tapped 

Holes, 8' High, Pair, Black
EA B $147.96 12.81% $129.01 See Labor Rate N/A

CPI Chatsworth      15260-101           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

6' High, Pair, Gray
EA B $117.31 12.80% $102.29 See Labor Rate N/A

CPI Chatsworth      15260-103           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

7' High, Pair, Gray
EA B $127.29 12.81% $110.99 See Labor Rate N/A

CPI Chatsworth      15260-115           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

8' High, Pair, Gray
EA B $138.03 12.81% $120.35 See Labor Rate N/A

CPI Chatsworth      15260-201           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

6' High, Pair, White
EA B $117.31 12.80% $102.29 See Labor Rate N/A

CPI Chatsworth      15260-203           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

7' High, Pair, White
EA B $127.29 12.81% $110.99 See Labor Rate N/A

CPI Chatsworth      15260-215           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

8' High, Pair, White
EA B $138.03 12.81% $120.35 See Labor Rate N/A

CPI Chatsworth      15260-701           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

6' High, Pair, Black
EA B $111.72 12.81% $97.41 See Labor Rate N/A

CPI Chatsworth      15260-703           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

7' High, Pair, Black
EA B $121.23 12.81% $105.70 See Labor Rate N/A

CPI Chatsworth      15260-715           
Front Rail, Adjustable Rail ServerRack, Square Holes, 

8' High, Pair, Black
EA B $131.46 12.81% $114.62 See Labor Rate N/A
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CPI Chatsworth      15270-101           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 6' High, Gray
EA B $234.98 12.81% $204.89 See Labor Rate N/A

CPI Chatsworth      15270-102           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 7' High, Gray
EA B $251.59 12.81% $219.37 See Labor Rate N/A

CPI Chatsworth      15270-103           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 8' High, Gray
EA B $270.04 12.81% $235.46 See Labor Rate N/A

CPI Chatsworth      15270-104           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 6' High, Gray
EA B $290.42 12.81% $253.23 See Labor Rate N/A

CPI Chatsworth      15270-105           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 7' High, Gray
EA B $306.90 12.81% $267.60 See Labor Rate N/A

CPI Chatsworth      15270-106           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 8' High, Gray
EA B $320.37 12.80% $279.35 See Labor Rate N/A

CPI Chatsworth      15270-201           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 6' High, White
EA B $234.98 12.81% $204.89 See Labor Rate N/A

CPI Chatsworth      15270-202           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 7' High, White
EA B $251.59 12.81% $219.37 See Labor Rate N/A

CPI Chatsworth      15270-203           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 8' High, White
EA B $270.04 12.81% $235.46 See Labor Rate N/A

CPI Chatsworth      15270-204           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 6' High, White
EA B $290.42 12.81% $253.23 See Labor Rate N/A

CPI Chatsworth      15270-205           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 7' High, White
EA B $306.90 12.81% $267.60 See Labor Rate N/A

CPI Chatsworth      15270-206           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 8' High, White
EA B $320.37 12.80% $279.35 See Labor Rate N/A

CPI Chatsworth      15270-701           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 6' High, Black
EA B $223.79 12.81% $195.13 See Labor Rate N/A

CPI Chatsworth      15270-702           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 7' High, Black
EA B $239.61 12.81% $208.93 See Labor Rate N/A

CPI Chatsworth      15270-703           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

600mm Deep, 8' High, Black
EA B $257.19 12.81% $224.25 See Labor Rate N/A

CPI Chatsworth      15270-704           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 6' High, Black
EA B $276.59 12.81% $241.17 See Labor Rate N/A

CPI Chatsworth      15270-705           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 7' High, Black
EA B $292.28 12.81% $254.85 See Labor Rate N/A

CPI Chatsworth      15270-706           
Side Panel, Adjustable Rail QuadraRack/ServerRack, 

900mm Deep, 8' High, Black
EA B $305.12 12.81% $266.05 See Labor Rate N/A

CPI Chatsworth      15275-101           Cable Waterfall, Adjustable QuadraRack/ServerRack, EA B $132.21 12.80% $115.28 See Labor Rate N/A

CPI Chatsworth      15275-201           
Cable Waterfall, Adjustable QuadraRack/ServerRack, 

White
EA B $132.21 12.80% $115.28 See Labor Rate N/A

CPI Chatsworth      15275-701           
Cable Waterfall, Adjustable QuadraRack/ServerRack, 

Black
EA B $125.91 12.81% $109.79 See Labor Rate N/A

CPI Chatsworth      15285-101           
Equipment Support Rail, Adjustable Rail 

QuadraRack/ServerRack, 600mm Deep, Gray
EA B $74.41 12.80% $64.88 See Labor Rate N/A

CPI Chatsworth      15285-102           
Equipment Support Rail, Adjustable Rail 

QuadraRack/ServerRack, 900mm Deep, Gray
EA B $103.86 12.80% $90.56 See Labor Rate N/A

CPI Chatsworth      15285-201           
Equipment Support Rail, Adjustable Rail 

QuadraRack/ServerRack, 600mm Deep, White
EA B $74.41 12.80% $64.88 See Labor Rate N/A

CPI Chatsworth      15285-202           
Equipment Support Rail, Adjustable Rail 

QuadraRack/ServerRack, 900mm Deep, White
EA B $103.86 12.80% $90.56 See Labor Rate N/A

CPI Chatsworth      15285-701           
Equipment Support Rail, Adjustable Rail 

QuadraRack/ServerRack, 600mm Deep, Black
EA B $70.87 12.81% $61.79 See Labor Rate N/A

CPI Chatsworth      15285-702           
Equipment Support Rail, Adjustable Rail 

QuadraRack/ServerRack, 900mm Deep, Black
EA B $98.92 12.81% $86.25 See Labor Rate N/A

CPI Chatsworth      15286-001           
Integrated Cable Manager Kit, Adjustable Rail 

QuadraRack/ServerRack, 6', 38RMU Left and Right 
EA B $146.50 12.80% $127.74 See Labor Rate N/A

CPI Chatsworth      15286-003           
Integrated Cable Manager Kit, Adjustable Rail 

QuadraRack/ServerRack, 7', 45RMU Left and Right 
EA B $154.57 12.81% $134.78 See Labor Rate N/A

CPI Chatsworth      15286-015           
Integrated Cable Manager Kit, Adjustable Rail 

QuadraRack/ServerRack, 8', 51RMU Left and Right 
EA B $163.63 12.81% $142.68 See Labor Rate N/A
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CPI Chatsworth      15320-118           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 18D Gray
EA B $361.08 14.05% $310.36 See Labor Rate N/A

CPI Chatsworth      15320-124           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 24D Gray
EA B $368.29 14.05% $316.56 See Labor Rate N/A

CPI Chatsworth      15320-218           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 18(460 mm)D Computer White
EA B $361.08 14.05% $310.36 See Labor Rate N/A

CPI Chatsworth      15320-224           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 24(610 mm)D Computer White
EA B $368.29 14.05% $316.56 See Labor Rate N/A

CPI Chatsworth      15320-518           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 18(460 mm)D Clear
EA B $343.89 14.05% $295.59 See Labor Rate N/A

CPI Chatsworth      15320-524           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 24(610 mm)D Clear
EA B $350.76 14.05% $301.49 See Labor Rate N/A

CPI Chatsworth      15320-718           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 18(460 mm)D Black
EA B $343.89 14.05% $295.59 See Labor Rate N/A

CPI Chatsworth      15320-724           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

38.5(978 mm)H x 24(610 mm)D Black
EA B $350.76 14.05% $301.49 See Labor Rate N/A

CPI Chatsworth      15321-118           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 18D Gray
EA B $563.31 14.05% $484.18 See Labor Rate N/A

CPI Chatsworth      15321-124           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 24D Gray
EA B $574.57 14.05% $493.86 See Labor Rate N/A

CPI Chatsworth      15321-218           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 18(460 mm)D Computer White
EA B $563.31 14.05% $484.18 See Labor Rate N/A

CPI Chatsworth      15321-224           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 24(610 mm)D Computer White
EA B $574.57 14.05% $493.86 See Labor Rate N/A

CPI Chatsworth      15321-518           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 18(460 mm)D Clear
EA B $536.49 14.05% $461.13 See Labor Rate N/A

CPI Chatsworth      15321-524           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 24(610 mm)D Clear
EA B $547.20 14.05% $470.33 See Labor Rate N/A

CPI Chatsworth      15321-718           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 18(460 mm)D Black
EA B $536.49 14.05% $461.13 See Labor Rate N/A

CPI Chatsworth      15321-724           
Heavy-Duty Wall-Mount Equipment Rack 19W x 

73.5(1867 mm)H x 24(610 mm)D Black
EA B $547.20 14.05% $470.33 See Labor Rate N/A

CPI Chatsworth      15322-118           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 18D Gray
EA B $394.30 14.05% $338.91 See Labor Rate N/A

CPI Chatsworth      15322-124           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 24D Gray
EA B $402.17 14.05% $345.68 See Labor Rate N/A

CPI Chatsworth      15322-218           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 18(460 mm)D Computer White
EA B $394.30 14.05% $338.91 See Labor Rate N/A

CPI Chatsworth      15322-224           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 24(610 mm)D Computer White
EA B $402.17 14.05% $345.68 See Labor Rate N/A

CPI Chatsworth      15322-518           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 18(460 mm)D Clear
EA B $375.51 14.05% $322.76 See Labor Rate N/A

CPI Chatsworth      15322-524           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 24(610 mm)D Clear
EA B $383.03 14.05% $329.22 See Labor Rate N/A

CPI Chatsworth      15322-718           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 18(460 mm)D Black
EA B $375.51 14.05% $322.76 See Labor Rate N/A

CPI Chatsworth      15322-724           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

38.5(978 mm)H x 24(610 mm)D Black
EA B $383.03 14.05% $329.22 See Labor Rate N/A

CPI Chatsworth      15323-118           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 18D Gray
EA B $615.16 14.05% $528.75 See Labor Rate N/A

CPI Chatsworth      15323-124           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 24D Gray
EA B $627.47 14.05% $539.33 See Labor Rate N/A

CPI Chatsworth      15323-218           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 18(460 mm)D Computer White
EA B $615.16 14.05% $528.75 See Labor Rate N/A

CPI Chatsworth      15323-224           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 24(610 mm)D Computer White
EA B $627.47 14.05% $539.33 See Labor Rate N/A

CPI Chatsworth      15323-518           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 18(460 mm)D Clear
EA B $585.87 14.05% $503.57 See Labor Rate N/A

CPI Chatsworth      15323-524           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 24(610 mm)D Clear
EA B $597.58 14.05% $513.64 See Labor Rate N/A
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CPI Chatsworth      15323-718           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 18(460 mm)D Black
EA B $585.87 14.05% $503.57 See Labor Rate N/A

CPI Chatsworth      15323-724           
Heavy-Duty Wall-Mount Equipment Rack 23W x 

73.5(1867 mm)H x 24(610 mm)D Black
EA B $597.58 14.05% $513.64 See Labor Rate N/A

CPI Chatsworth      15555-119           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

19W x 1.75H Gray Single Sided
EA B $373.00 14.05% $320.60 See Labor Rate N/A

CPI Chatsworth      15555-219           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

19W x 1.75H White Single Sided
EA B $373.00 14.05% $320.60 See Labor Rate N/A

CPI Chatsworth      15555-519           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

19W x 1.75H Clear Single Sided
EA B $355.25 14.05% $305.35 See Labor Rate N/A

CPI Chatsworth      15555-719           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

19W x 1.75H Black Single Sided
EA B $355.25 14.05% $305.35 See Labor Rate N/A

CPI Chatsworth      15556-123           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

23W x 1.75H Gray Single Sided
EA B $424.41 14.05% $364.79 See Labor Rate N/A

CPI Chatsworth      15556-223           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

23W x 1.75H White Single Sided
EA B $424.41 14.05% $364.79 See Labor Rate N/A

CPI Chatsworth      15556-523           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

23W x 1.75H Clear Single Sided
EA B $404.57 14.05% $347.74 See Labor Rate N/A

CPI Chatsworth      15556-723           
Flush Mounted Sliding Keyboard Tray With Wrist rest 

23W x 1.75H Black Single Sided
EA B $404.57 14.05% $347.74 See Labor Rate N/A

CPI Chatsworth      16141-201           
Enhanced SteelFrame Cabinet, Square Punched Rails, 

No Side Panels, Perf/Perf, 24W x 36D x 84H , White
EA B $2,016.51 14.05% $1,733.25 See Labor Rate N/A

CPI Chatsworth      16142-201           
Enhanced SteelFrame Cabinet, Square Punched Rails, 

No Side Panels, Perf/Perf, 24W x 39D x 84H , White
EA B $2,044.32 14.05% $1,757.16 See Labor Rate N/A

CPI Chatsworth      16143-140           
Side Panel, Brush Pass-Thru, T-Series Cabinet, 39D x 

84H, Gray
EA B $1,390.70 14.05% $1,195.35 See Labor Rate N/A

CPI Chatsworth      16143-150           
Side Panel, Brush Pass-Thru, T-Series Cabinet, 36D x 

84H, Gray
EA B $1,335.06 14.05% $1,147.53 See Labor Rate N/A

CPI Chatsworth      16143-240           
Side Panel, Brush Pass-Thru, T-Series Cabinet, 39D x 

84H, White
EA B $1,390.70 14.05% $1,195.35 See Labor Rate N/A

CPI Chatsworth      16143-250           
Side Panel, Brush Pass-Thru, T-Series Cabinet, 36D x 

84H, White
EA B $1,335.06 14.05% $1,147.53 See Labor Rate N/A

CPI Chatsworth      16143-740           
Side Panel, Brush Pass-Thru, T-Series Cabinet, 39D x 

84H, Black
EA B $1,312.66 14.05% $1,128.27 See Labor Rate N/A

CPI Chatsworth      16143-750           
Side Panel, Brush Pass-Thru, T-Series Cabinet, 36D x 

84H, Black
EA B $1,260.14 14.05% $1,083.13 See Labor Rate N/A

CPI Chatsworth      16144-140           External Cable Manager, T-Series, 6W x 39D x 84H, EA B $1,577.04 14.05% $1,355.51 See Labor Rate N/A

CPI Chatsworth      16144-150           External Cable Manager, T-Series, 6W x 36D x 84H, EA B $1,446.33 14.05% $1,243.16 See Labor Rate N/A

CPI Chatsworth      16144-240           External Cable Manager, T-Series, 6W x 39D x 84H, EA B $1,577.04 14.05% $1,355.51 See Labor Rate N/A

CPI Chatsworth      16144-250           External Cable Manager, T-Series, 6W x 36D x 84H, EA B $1,518.64 14.05% $1,305.32 See Labor Rate N/A

CPI Chatsworth      16144-740           External Cable Manager, T-Series, 6W x 39D x 84H, EA B $1,488.54 14.05% $1,279.44 See Labor Rate N/A

CPI Chatsworth      16144-750           External Cable Manager, T-Series, 6W x 36D x 84H, EA B $1,433.42 14.05% $1,232.07 See Labor Rate N/A

CPI Chatsworth      16145-140           External Cable Manager, T-Series, 12W x 39D x 84H, EA B $1,810.69 14.05% $1,556.34 See Labor Rate N/A

CPI Chatsworth      16145-150           External Cable Manager, T-Series, 12W x 36D x 84H, EA B $1,752.28 14.05% $1,506.14 See Labor Rate N/A

CPI Chatsworth      16145-240           
External Cable Manager, T-Series, 12W x 39D x 84H, 

White
EA B $1,810.69 14.05% $1,556.34 See Labor Rate N/A

CPI Chatsworth      16145-250           
External Cable Manager, T-Series, 12W x 36D x 84H, 

White
EA B $1,752.28 14.05% $1,506.14 See Labor Rate N/A

CPI Chatsworth      16145-740           External Cable Manager, T-Series, 12W x 39D x 84H, EA B $1,709.06 14.05% $1,468.99 See Labor Rate N/A

CPI Chatsworth      16145-750           External Cable Manager, T-Series, 12W x 36D x 84H, EA B $1,653.95 14.05% $1,421.62 See Labor Rate N/A

CPI Chatsworth      16146-101           Fan Kit, DC, Enhanced SteelFrame, Gray EA B $1,221.37 14.05% $1,049.80 See Labor Rate N/A

CPI Chatsworth      16146-201           Fan Kit, DC, Enhanced SteelFrame, White EA B $1,221.37 14.05% $1,049.80 See Labor Rate N/A

CPI Chatsworth      16146-701           Fan Kit, DC, Enhanced SteelFrame, Black EA B $1,152.80 14.05% $990.87 See Labor Rate N/A

CPI Chatsworth      16147-007           Door Open/Closed Sensor Environmental Monitoring EA B $72.10 14.05% $61.97 See Labor Rate N/A

CPI Chatsworth      16147-008           Network Keypad Module with 3M Cable EA B $388.59 14.05% $334.00 See Labor Rate N/A

CPI Chatsworth      16147-010           
Electronic Lock Upgrade Kit for Swing Handle Latches 

Magnetic Reed Contact
EA B $135.78 14.05% $116.71 See Labor Rate N/A

CPI Chatsworth      16147-013           Power Supply Environmental Monitor 12V DC, 500 mA EA B $35.80 14.04% $30.77 See Labor Rate N/A

CPI Chatsworth      16148-100           Airflow Duct, Extendable Enhanced SteelFrame, Gray EA B $584.12 14.05% $502.07 See Labor Rate N/A

CPI Chatsworth      16148-200           Airflow Duct, Extendable Enhanced SteelFrame, White EA B $584.12 14.05% $502.07 See Labor Rate N/A
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CPI Chatsworth      16148-700           Airflow Duct, Extendable Enhanced SteelFrame, Black EA B $551.33 14.05% $473.88 See Labor Rate N/A

CPI Chatsworth      16298-001           Heavy-Duty Junction-Splice Kit 0.38W x 1.5H x 2L Gold EA B $15.95 14.06% $13.71 See Labor Rate N/A

CPI Chatsworth      16298-701           Heavy-Duty Junction-Splice Kit 0.38W x 1.5H x 2L EA B $15.95 14.06% $13.71 See Labor Rate N/A

CPI Chatsworth      16299-001           Heavy-Duty Butt-Splice Kit 1.5H x 5L Gold EA B $35.84 14.05% $30.80 See Labor Rate N/A

CPI Chatsworth      16299-701           Heavy-Duty Butt-Splice Kit 1.5H x 5L Black EA B $35.84 14.05% $30.80 See Labor Rate N/A

CPI Chatsworth      16301-001           Butt-Splice Kit 0.38W x 1.5H x 5L Gold EA B $16.18 14.04% $13.91 See Labor Rate N/A

CPI Chatsworth      16301-701           Butt-Splice Kit 0.38W x 1.5H x 5L Black EA B $16.18 14.04% $13.91 See Labor Rate N/A

CPI Chatsworth      16302-001           Junction-Splice Kit 0.38W Gold EA B $12.53 14.05% $10.77 See Labor Rate N/A

CPI Chatsworth      16302-701           Junction-Splice Kit 0.38W Black EA B $12.53 14.05% $10.77 See Labor Rate N/A

CPI Chatsworth      16313-001           45 degree Runway-Splice Kit 0.38W x 1.5H Gold EA B $37.50 14.04% $32.23 See Labor Rate N/A

CPI Chatsworth      16313-701           45 degree Runway-Splice Kit 0.38W x 1.5H Black EA B $37.50 14.04% $32.23 See Labor Rate N/A

CPI Chatsworth      16314-001           90 degree Runway-Splice Kit 0.38W x 1.5H Gold EA B $41.41 14.04% $35.59 See Labor Rate N/A

CPI Chatsworth      16314-701           90 degree Runway-Splice Kit 0.38W x 1.5H Black EA B $41.41 14.04% $35.59 See Labor Rate N/A

CPI Chatsworth      16341-119           Rack Base Dust Cover 19W Gray EA B $63.41 14.05% $54.50 See Labor Rate N/A

CPI Chatsworth      16341-219           Rack Base Dust Cover 19W White EA B $63.41 14.05% $54.50 See Labor Rate N/A

CPI Chatsworth      16341-519           Rack Base Dust Cover 19W Clear EA B $60.38 14.04% $51.90 See Labor Rate N/A

CPI Chatsworth      16341-719           Rack Base Dust Cover 19W Black EA B $60.38 14.04% $51.90 See Labor Rate N/A

CPI Chatsworth      16342-101           Rack Line-Up Spacer Kit Gray Rack Type: Universal EA B $40.41 14.05% $34.73 See Labor Rate N/A

CPI Chatsworth      16342-102           Rack Line-Up Spacer Kit Gray Rack Type: Standard EA B $40.41 14.05% $34.73 See Labor Rate N/A

CPI Chatsworth      16342-201           Rack Line-Up Spacer Kit White Rack Type: Universal EA B $40.41 14.05% $34.73 See Labor Rate N/A

CPI Chatsworth      16342-202           Rack Line-Up Spacer Kit White Rack Type: Standard EA B $40.41 14.05% $34.73 See Labor Rate N/A

CPI Chatsworth      16342-501           Rack Line-Up Spacer Kit Clear Rack Type: Universal EA B $38.47 14.05% $33.07 See Labor Rate N/A

CPI Chatsworth      16342-502           Rack Line-Up Spacer Kit Clear Rack Type: Standard EA B $38.47 14.05% $33.07 See Labor Rate N/A

CPI Chatsworth      16342-701           Rack Line-Up Spacer Kit Black Rack Type: Universal EA B $38.47 14.05% $33.07 See Labor Rate N/A

CPI Chatsworth      16342-702           Rack Line-Up Spacer Kit Black Rack Type: Standard EA B $38.47 14.05% $33.07 See Labor Rate N/A

CPI Chatsworth      16343-001           
12-24 to M6 Threaded Adapter Zinc Quantity per 

Package: 2
EA B $14.99 14.04% $12.89 See Labor Rate N/A

CPI Chatsworth      16344-001           
12-24 to 10-32 Threaded Adapter Zinc Quantity per 

Package: 2
EA B $14.99 14.04% $12.89 See Labor Rate N/A

CPI Chatsworth      16346-001           Equipment Installation Hardware for Server Frame Gold EA B $33.98 14.04% $29.21 See Labor Rate N/A

CPI Chatsworth      16347-001           
Equipment Installation Hardware for Server Frame Zinc 

10-32
EA B $33.98 14.04% $29.21 See Labor Rate N/A

CPI Chatsworth      16350-119           
Heavy-Duty Fixed Shelf, Vented 19W x 3.5H Gray 

Single Sided Vented
EA B $233.34 14.05% $200.56 See Labor Rate N/A

CPI Chatsworth      16350-219           
Heavy-Duty Fixed Shelf, Vented 19W x 3.5H White 

Single Sided Vented
EA B $233.34 14.05% $200.56 See Labor Rate N/A

CPI Chatsworth      16350-519           
Heavy-Duty Fixed Shelf, Vented 19W x 3.5H Clear 

Single Sided Vented
EA B $222.22 14.05% $191.01 See Labor Rate N/A

CPI Chatsworth      16350-719           
Heavy-Duty Fixed Shelf, Vented 19W x 3.5H Black 

Single Sided Vented
EA B $222.22 14.05% $191.01 See Labor Rate N/A

CPI Chatsworth      16351-119           
Heavy-Duty Fixed Shelf, Solid 19W x 3.5H Gray Single 

Sided Non-Vented
EA B $152.01 14.05% $130.66 See Labor Rate N/A

CPI Chatsworth      16351-219           
Heavy-Duty Fixed Shelf, Solid 19W x 3.5H White Single 

Sided Non-Vented
EA B $152.01 14.05% $130.66 See Labor Rate N/A

CPI Chatsworth      16351-519           
Heavy-Duty Fixed Shelf, Solid 19W x 3.5H Clear Single 

Sided Non-Vented
EA B $144.77 14.05% $124.44 See Labor Rate N/A

CPI Chatsworth      16351-719           
Heavy-Duty Fixed Shelf, Solid 19W x 3.5H Black Single 

Sided Non-Vented
EA B $144.77 14.05% $124.44 See Labor Rate N/A

CPI Chatsworth      16356-119           Equipment Tie-Down Bracket 19W Gray EA B $201.99 14.05% $173.62 See Labor Rate N/A

CPI Chatsworth      16356-219           Equipment Tie-Down Bracket 19W White EA B $201.99 14.05% $173.62 See Labor Rate N/A

CPI Chatsworth      16356-519           Equipment Tie-Down Bracket 19W Clear EA B $192.39 14.05% $165.36 See Labor Rate N/A

CPI Chatsworth      16356-719           Equipment Tie-Down Bracket 19W Black EA B $192.39 14.05% $165.36 See Labor Rate N/A

CPI Chatsworth      16487-001           Butt Swivel Splice Kit Gold EA B $36.01 14.05% $30.95 See Labor Rate N/A

CPI Chatsworth      16487-701           Butt Swivel Splice Kit Black EA B $36.01 14.05% $30.95 See Labor Rate N/A

CPI Chatsworth      16488-001           Junction Swivel Splice Kit Gold EA B $36.01 14.05% $30.95 See Labor Rate N/A

CPI Chatsworth      16488-701           Junction Swivel Splice Kit Black EA B $36.01 14.05% $30.95 See Labor Rate N/A

CPI Chatsworth      16489-001           Vertical Swivel Splice Kit Gold EA B $36.01 14.05% $30.95 See Labor Rate N/A

CPI Chatsworth      16489-701           Vertical Swivel Splice Kit Black EA B $36.01 14.05% $30.95 See Labor Rate N/A

CPI Chatsworth      17000-000           Medium Sized Mag-Clips With Holes 1.66W x 0.88H EA B $10.64 14.04% $9.15 See Labor Rate N/A

CPI Chatsworth      17000-050           
Medium Sized Mag-Clips With Holes 1.66W x 0.88H 

Gray Box of 50
EA B $436.29 14.05% $375.00 See Labor Rate N/A
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CPI Chatsworth      17000-100           Medium Sized Mag-Clips With Holes 1.66W x 0.88H EA B $10.64 14.04% $9.15 See Labor Rate N/A

CPI Chatsworth      17000-150           
Medium Sized Mag-Clips With Holes 1.66W x 0.88H 

Beige Box of 50
EA B $436.29 14.05% $375.00 See Labor Rate N/A

CPI Chatsworth      17100-000           Medium Sized Mag-Clips w/o Holes 1.66W x 0.88H EA B $8.50 14.05% $7.31 See Labor Rate N/A

CPI Chatsworth      17100-050           
Medium Sized Mag-Clips w/o Holes 1.66W x 0.88H 

Gray Box of 50
EA B $346.58 14.05% $297.90 See Labor Rate N/A

CPI Chatsworth      17100-100           Medium Sized Mag-Clips w/o Holes 1.66W x 0.88H EA B $8.50 14.05% $7.31 See Labor Rate N/A

CPI Chatsworth      17100-150           
Medium Sized Mag-Clips w/o Holes 1.66W x 0.88H 

Beige Box of 50
EA B $346.58 14.05% $297.90 See Labor Rate N/A

CPI Chatsworth      17250-000           
Single Wrap Around Clasp Mag-Clip 1.2W x 0.27H x 

1.5D Chem Film
EA B $9.10 14.07% $7.82 See Labor Rate N/A

CPI Chatsworth      17260-001           Small Extra Clasps Zinc EA B $0.77 14.31% $0.66 See Labor Rate N/A

CPI Chatsworth      17260-002           Large Extra Clasps Zinc EA B $0.77 14.31% $0.66 See Labor Rate N/A

CPI Chatsworth      17350-000           
Double Wrap Around Clasp Mag-Clip 2.16W x 0.27H x 

1.5D Zinc
EA B $15.15 14.06% $13.02 See Labor Rate N/A

CPI Chatsworth      17500-000           Large Mag-Clips 2.14W x 1.5H x 18D Gray EA B $12.65 14.05% $10.87 See Labor Rate N/A

CPI Chatsworth      17500-020           Large Mag-Clips 2.14W x 1.5H x 18D Gray Box of 25 EA B $252.91 14.05% $217.38 See Labor Rate N/A

CPI Chatsworth      17500-100           Large Mag-Clips 2.14W x 1.5H x 18D Beige EA B $12.65 14.05% $10.87 See Labor Rate N/A

CPI Chatsworth      17500-120           Large Mag-Clips 2.14W x 1.5H x 18D Beige Box of 25 EA B $252.91 14.05% $217.38 See Labor Rate N/A

CPI Chatsworth      17500-200           Large Mag-Clips 2.14W x 1.5H x 18D White EA B $12.65 14.05% $10.87 See Labor Rate N/A

CPI Chatsworth      17500-220           Large Mag-Clips 2.14W x 1.5H x 18D White Box of 25 EA B $252.91 14.05% $217.38 See Labor Rate N/A

CPI Chatsworth      20015-070           Split Lock Washer 1/4 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20015-080           Split Lock Washer 5/16 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20015-090           Split Lock Washer 3/8 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20017-071           Hex Nuts 1/4-20 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20017-081           Hex Nuts 5/16-18 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20017-091           Hex Nuts 3/8-16 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20067-001           3/8-16 Exp. Shield 2L Zinc EA B $2.48 14.01% $2.13 See Labor Rate N/A

CPI Chatsworth      20068-304           Stud Bolts 3/8-16 3.5L Zinc EA B $2.94 14.03% $2.53 See Labor Rate N/A

CPI Chatsworth      20098-832           Hex Lag Screw 3/8-7 2L Gold EA B $0.75 14.16% $0.64 See Labor Rate N/A

CPI Chatsworth      20141-080           Split Lock Washer 5/16 Gold EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20141-090           Split Lock Washer 3/8 Gold EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20141-100           Split Lock Washer 1/2 Gold EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20142-071           Hex Nuts 1/4-20 Gold EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20142-081           Hex Nuts 5/16-18 Gold EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20142-091           Hex Nuts 3/8-16 Gold EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20142-111           Hex Nuts 5/8-11 Gold EA B $0.87 14.19% $0.75 See Labor Rate N/A

CPI Chatsworth      20283-012           Washers: Type A Plain 5/16 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20283-013           Washers: Type A Plain 3/8 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20283-022           Washers: Type A Plain 5/8 Zinc EA B $0.34 14.05% $0.29 See Labor Rate N/A

CPI Chatsworth      20290-106           Hex Cap Bolts 1/4-20 0.75L Zinc EA B $0.68 14.05% $0.58 See Labor Rate N/A

CPI Chatsworth      20290-118           Hex Cap Bolts 1/4-20 2.25L Zinc EA B $0.68 14.05% $0.58 See Labor Rate N/A

CPI Chatsworth      20290-216           Hex Cap Bolts 5/16-8 2L Zinc EA B $0.73 13.99% $0.63 See Labor Rate N/A

CPI Chatsworth      20290-307           Hex Cap Bolts 3/8-16 0.88L Zinc EA B $0.68 14.05% $0.58 See Labor Rate N/A

CPI Chatsworth      20458-011           L11 COMCODE 400-474-995 EA B $22.85 14.05% $19.64 See Labor Rate N/A

CPI Chatsworth      20458-012           L12 COMCODE 400-604-641 EA B $10.49 14.05% $9.02 See Labor Rate N/A

CPI Chatsworth      20458-013           L13 COMCODE 400-604-658 EA B $17.88 14.04% $15.37 See Labor Rate N/A

CPI Chatsworth      20502-002           Jack Plate Wall Mounting Bracket, Clear EA B $7.11 14.07% $6.11 See Labor Rate N/A

CPI Chatsworth      20502-022           Jack Plate Wall Mounting Bracket, Clear Carton of 200 EA B $1,203.23 14.05% $1,034.21 See Labor Rate N/A

CPI Chatsworth      23480-001           Keyboard with Touchpad 15.8W x 1.4H x 9.4D Black EA B $245.80 14.05% $211.27 See Labor Rate N/A

CPI Chatsworth      23480-002           
Keyboard with Touchpad 16.3W x 1.5H x 7.7D Gold 

Contact
EA B $442.43 14.05% $380.28 See Labor Rate N/A

CPI Chatsworth      25400-100           Touch-Up Spray Paint Gray EA B $17.90 14.04% $15.39 See Labor Rate N/A

CPI Chatsworth      25400-200           Touch-Up Spray Paint White EA B $18.80 14.04% $16.16 See Labor Rate N/A

CPI Chatsworth      25400-700           Touch-Up Spray Paint Black EA B $17.90 14.04% $15.39 See Labor Rate N/A

CPI Chatsworth      25401-100           Touch-Up Paint in Bottle Gray EA B $11.59 14.03% $9.96 See Labor Rate N/A

CPI Chatsworth      25401-200           Touch-Up Paint in Bottle White EA B $12.17 14.04% $10.46 See Labor Rate N/A

CPI Chatsworth      25401-700           Touch-Up Paint in Bottle Black EA B $11.59 14.03% $9.96 See Labor Rate N/A

CPI Chatsworth      30013-000           BRACKET,ANGLE,19,IR EA B $53.14 14.05% $45.68 See Labor Rate N/A

CPI Chatsworth      30013-100           Block Mounting Bar, Rack Mounted 19W Gray EA B $48.69 14.05% $41.85 See Labor Rate N/A

CPI Chatsworth      30013-200           Block Mounting Bar, Rack Mounted 19W White EA B $48.69 14.05% $41.85 See Labor Rate N/A
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CPI Chatsworth      30013-500           Block Mounting Bar, Rack Mounted 19W Clear EA B $46.36 14.05% $39.85 See Labor Rate N/A

CPI Chatsworth      30013-700           Block Mounting Bar, Rack Mounted 19W Black EA B $46.36 14.05% $39.85 See Labor Rate N/A

CPI Chatsworth      30014-100           Block Mounting Bar, Rack Mounted 23W Gray EA B $52.77 14.05% $45.36 See Labor Rate N/A

CPI Chatsworth      30014-200           Block Mounting Bar, Rack Mounted 23W White EA B $52.77 14.05% $45.36 See Labor Rate N/A

CPI Chatsworth      30014-500           Block Mounting Bar, Rack Mounted 23W Clear EA B $50.25 14.05% $43.19 See Labor Rate N/A

CPI Chatsworth      30014-700           Block Mounting Bar, Rack Mounted 23W Black EA B $50.25 14.05% $43.19 See Labor Rate N/A

CPI Chatsworth      30015-100           Block Mounting Bar, Rack Mounted 19W Gray EA B $71.35 14.05% $61.33 See Labor Rate N/A

CPI Chatsworth      30015-200           Block Mounting Bar, Rack Mounted 19W White EA B $71.35 14.05% $61.33 See Labor Rate N/A

CPI Chatsworth      30015-500           Block Mounting Bar, Rack Mounted 19W Clear EA B $67.93 14.05% $58.39 See Labor Rate N/A

CPI Chatsworth      30015-700           Block Mounting Bar, Rack Mounted 19W Black EA B $67.93 14.05% $58.39 See Labor Rate N/A

CPI Chatsworth      30016-100           Block Mounting Bar, Rack Mounted 23W Gray EA B $74.10 14.05% $63.69 See Labor Rate N/A

CPI Chatsworth      30016-200           Block Mounting Bar, Rack Mounted 23W White EA B $74.10 14.05% $63.69 See Labor Rate N/A

CPI Chatsworth      30016-500           Block Mounting Bar, Rack Mounted 23W Clear EA B $70.57 14.05% $60.66 See Labor Rate N/A

CPI Chatsworth      30016-700           Block Mounting Bar, Rack Mounted 23W Black EA B $70.57 14.05% $60.66 See Labor Rate N/A

CPI Chatsworth      30024-101           Filler Panel 19W x 1.72H Gray EA B $18.12 14.04% $15.58 See Labor Rate N/A

CPI Chatsworth      30024-102           Filler Panel 19W x 3.47H Gray EA B $23.82 14.05% $20.47 See Labor Rate N/A

CPI Chatsworth      30024-103           Filler Panel 19W x 5.22H Gray EA B $27.83 14.05% $23.92 See Labor Rate N/A

CPI Chatsworth      30024-104           Filler Panel 19W x 6.97H Gray EA B $33.17 14.05% $28.51 See Labor Rate N/A

CPI Chatsworth      30024-105           Filler Panel 19W x 8.72H Gray EA B $38.34 14.05% $32.95 See Labor Rate N/A

CPI Chatsworth      30024-106           Filler Panel 19W x 10.47H Gray EA B $43.66 14.05% $37.53 See Labor Rate N/A

CPI Chatsworth      30024-107           Filler Panel 19W x 12.22H Gray EA B $49.15 14.05% $42.24 See Labor Rate N/A

CPI Chatsworth      30024-108           Filler Panel 19W x 13.97H Gray EA B $54.49 14.05% $46.83 See Labor Rate N/A

CPI Chatsworth      30024-109           Filler Panel 19W x 15.72H Gray EA B $59.79 14.05% $51.39 See Labor Rate N/A

CPI Chatsworth      30024-110           Filler Panel 19W x 17.47H Gray EA B $65.13 14.05% $55.98 See Labor Rate N/A

CPI Chatsworth      30024-111           Filler Panel 19W x 19.22H Gray EA B $70.47 14.05% $60.57 See Labor Rate N/A

CPI Chatsworth      30024-112           Filler Panel 19W x 2.97H Gray EA B $75.75 14.05% $65.11 See Labor Rate N/A

CPI Chatsworth      30024-201           Filler Panel 19W x 1.72H White EA B $18.12 14.04% $15.58 See Labor Rate N/A

CPI Chatsworth      30024-202           Filler Panel 19W x 3.47H White EA B $23.82 14.05% $20.47 See Labor Rate N/A

CPI Chatsworth      30024-203           Filler Panel 19W x 5.22H White EA B $27.83 14.05% $23.92 See Labor Rate N/A

CPI Chatsworth      30024-204           Filler Panel 19W x 6.97H White EA B $33.17 14.05% $28.51 See Labor Rate N/A

CPI Chatsworth      30024-205           Filler Panel 19W x 8.72H White EA B $38.34 14.05% $32.95 See Labor Rate N/A

CPI Chatsworth      30024-206           Filler Panel 19W x 10.47H White EA B $43.66 14.05% $37.53 See Labor Rate N/A

CPI Chatsworth      30024-207           Filler Panel 19W x 12.22H White EA B $49.15 14.05% $42.24 See Labor Rate N/A

CPI Chatsworth      30024-208           Filler Panel 19W x 13.97H White EA B $54.49 14.05% $46.83 See Labor Rate N/A

CPI Chatsworth      30024-209           Filler Panel 19W x 15.72H White EA B $59.79 14.05% $51.39 See Labor Rate N/A

CPI Chatsworth      30024-210           Filler Panel 19W x 17.47H White EA B $65.13 14.05% $55.98 See Labor Rate N/A

CPI Chatsworth      30024-211           Filler Panel 19W x 19.22H White EA B $70.47 14.05% $60.57 See Labor Rate N/A

CPI Chatsworth      30024-212           Filler Panel 19W x 2.97H White EA B $75.75 14.05% $65.11 See Labor Rate N/A

CPI Chatsworth      30024-501           Filler Panel 19W x 1.72H Clear EA B $17.27 14.04% $14.84 See Labor Rate N/A

CPI Chatsworth      30024-502           Filler Panel 19W x 3.47H Clear EA B $22.70 14.06% $19.51 See Labor Rate N/A

CPI Chatsworth      30024-503           Filler Panel 19W x 5.22H Clear EA B $26.50 14.04% $22.78 See Labor Rate N/A

CPI Chatsworth      30024-504           Filler Panel 19W x 6.97H Clear EA B $31.62 14.05% $27.18 See Labor Rate N/A

CPI Chatsworth      30024-505           Filler Panel 19W x 8.72H Clear EA B $36.55 14.05% $31.42 See Labor Rate N/A

CPI Chatsworth      30024-506           Filler Panel 19W x 10.47H Clear EA B $41.62 14.05% $35.77 See Labor Rate N/A

CPI Chatsworth      30024-507           Filler Panel 19W x 12.22H Clear EA B $46.84 14.05% $40.26 See Labor Rate N/A

CPI Chatsworth      30024-508           Filler Panel 19W x 13.97H Clear EA B $51.95 14.05% $44.65 See Labor Rate N/A

CPI Chatsworth      30024-509           Filler Panel 19W x 15.72H Clear EA B $56.98 14.04% $48.98 See Labor Rate N/A

CPI Chatsworth      30024-510           Filler Panel 19W x 17.47H Clear EA B $62.07 14.05% $53.35 See Labor Rate N/A

CPI Chatsworth      30024-511           Filler Panel 19W x 19.22H Clear EA B $67.15 14.05% $57.72 See Labor Rate N/A

CPI Chatsworth      30024-512           Filler Panel 19W x 2.97H Clear EA B $72.20 14.05% $62.06 See Labor Rate N/A

CPI Chatsworth      30024-701           Filler Panel 19W x 1.72H Black EA B $17.27 14.04% $14.84 See Labor Rate N/A

CPI Chatsworth      30024-702           Filler Panel 19W x 3.47H Black EA B $22.70 14.06% $19.51 See Labor Rate N/A

CPI Chatsworth      30024-703           Filler Panel 19W x 5.22H Black EA B $26.50 14.04% $22.78 See Labor Rate N/A

CPI Chatsworth      30024-704           Filler Panel 19W x 6.97H Black EA B $31.62 14.05% $27.18 See Labor Rate N/A

CPI Chatsworth      30024-705           Filler Panel 19W x 8.72H Black EA B $36.55 14.05% $31.42 See Labor Rate N/A

CPI Chatsworth      30024-706           Filler Panel 19W x 10.47H Black EA B $41.62 14.05% $35.77 See Labor Rate N/A

CPI Chatsworth      30024-707           Filler Panel 19W x 12.22H Black EA B $46.84 14.05% $40.26 See Labor Rate N/A

CPI Chatsworth      30024-708           Filler Panel 19W x 13.97H Black EA B $51.95 14.05% $44.65 See Labor Rate N/A

CPI Chatsworth      30024-709           Filler Panel 19W x 15.72H Black EA B $56.98 14.04% $48.98 See Labor Rate N/A

CPI Chatsworth      30024-710           Filler Panel 19W x 17.47H Black EA B $62.07 14.05% $53.35 See Labor Rate N/A

CPI Chatsworth      30024-711           Filler Panel 19W x 19.22H Black EA B $67.15 14.05% $57.72 See Labor Rate N/A
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CPI Chatsworth      30024-712           Filler Panel 19W x 2.97H Black EA B $72.20 14.05% $62.06 See Labor Rate N/A

CPI Chatsworth      30025-101           Filler Panel 23W x 1.72H Gray EA B $19.14 14.04% $16.45 See Labor Rate N/A

CPI Chatsworth      30025-102           Filler Panel 23W x 3.47H Gray EA B $25.13 14.05% $21.60 See Labor Rate N/A

CPI Chatsworth      30025-103           Filler Panel 23W x 5.22H Gray EA B $29.17 14.04% $25.07 See Labor Rate N/A

CPI Chatsworth      30025-104           Filler Panel 23W x 6.97H Gray EA B $34.80 14.05% $29.91 See Labor Rate N/A

CPI Chatsworth      30025-105           Filler Panel 23W x 8.72H Gray EA B $40.46 14.05% $34.78 See Labor Rate N/A

CPI Chatsworth      30025-106           Filler Panel 23W x 10.47H Gray EA B $46.05 14.04% $39.58 See Labor Rate N/A

CPI Chatsworth      30025-107           Filler Panel 23W x 12.22H Gray EA B $51.85 14.05% $44.57 See Labor Rate N/A

CPI Chatsworth      30025-108           Filler Panel 23W x 13.97H Gray EA B $57.46 14.05% $49.39 See Labor Rate N/A

CPI Chatsworth      30025-109           Filler Panel 23W x 15.72H Gray EA B $63.09 14.05% $54.23 See Labor Rate N/A

CPI Chatsworth      30025-110           Filler Panel 23W x 17.47H Gray EA B $68.70 14.05% $59.05 See Labor Rate N/A

CPI Chatsworth      30025-111           Filler Panel 23W x 19.22H Gray EA B $74.31 14.05% $63.87 See Labor Rate N/A

CPI Chatsworth      30025-112           Filler Panel 23W x 2.97H Gray EA B $79.95 14.05% $68.72 See Labor Rate N/A

CPI Chatsworth      30025-201           Filler Panel 23W x 1.72H White EA B $19.14 14.04% $16.45 See Labor Rate N/A

CPI Chatsworth      30025-202           Filler Panel 23W x 3.47H White EA B $25.13 14.05% $21.60 See Labor Rate N/A

CPI Chatsworth      30025-203           Filler Panel 23W x 5.22H White EA B $29.17 14.04% $25.07 See Labor Rate N/A

CPI Chatsworth      30025-204           Filler Panel 23W x 6.97H White EA B $34.80 14.05% $29.91 See Labor Rate N/A

CPI Chatsworth      30025-205           Filler Panel 23W x 8.72H White EA B $40.46 14.05% $34.78 See Labor Rate N/A

CPI Chatsworth      30025-206           Filler Panel 23W x 10.47H White EA B $46.05 14.04% $39.58 See Labor Rate N/A

CPI Chatsworth      30025-207           Filler Panel 23W x 12.22H White EA B $51.85 14.05% $44.57 See Labor Rate N/A

CPI Chatsworth      30025-208           Filler Panel 23W x 13.97H White EA B $57.46 14.05% $49.39 See Labor Rate N/A

CPI Chatsworth      30025-209           Filler Panel 23W x 15.72H White EA B $63.09 14.05% $54.23 See Labor Rate N/A

CPI Chatsworth      30025-210           Filler Panel 23W x 17.47H White EA B $68.70 14.05% $59.05 See Labor Rate N/A

CPI Chatsworth      30025-211           Filler Panel 23W x 19.22H White EA B $74.31 14.05% $63.87 See Labor Rate N/A

CPI Chatsworth      30025-212           Filler Panel 23W x 2.97H White EA B $79.95 14.05% $68.72 See Labor Rate N/A

CPI Chatsworth      30025-501           Filler Panel 23W x 1.72H Clear EA B $18.24 14.04% $15.68 See Labor Rate N/A

CPI Chatsworth      30025-502           Filler Panel 23W x 3.47H Clear EA B $23.94 14.05% $20.58 See Labor Rate N/A

CPI Chatsworth      30025-503           Filler Panel 23W x 5.22H Clear EA B $27.83 14.05% $23.92 See Labor Rate N/A

CPI Chatsworth      30025-504           Filler Panel 23W x 6.97H Clear EA B $33.17 14.05% $28.51 See Labor Rate N/A

CPI Chatsworth      30025-505           Filler Panel 23W x 8.72H Clear EA B $38.56 14.05% $33.14 See Labor Rate N/A

CPI Chatsworth      30025-506           Filler Panel 23W x 10.47H Clear EA B $43.89 14.04% $37.73 See Labor Rate N/A

CPI Chatsworth      30025-507           Filler Panel 23W x 12.22H Clear EA B $49.40 14.05% $42.46 See Labor Rate N/A

CPI Chatsworth      30025-508           Filler Panel 23W x 13.97H Clear EA B $54.77 14.04% $47.08 See Labor Rate N/A

CPI Chatsworth      30025-509           Filler Panel 23W x 15.72H Clear EA B $60.13 14.05% $51.68 See Labor Rate N/A

CPI Chatsworth      30025-510           Filler Panel 23W x 17.47H Clear EA B $65.48 14.04% $56.28 See Labor Rate N/A

CPI Chatsworth      30025-511           Filler Panel 23W x 19.22H Clear EA B $70.82 14.05% $60.87 See Labor Rate N/A

CPI Chatsworth      30025-512           Filler Panel 23W x 2.97H Clear EA B $76.23 14.05% $65.52 See Labor Rate N/A

CPI Chatsworth      30025-701           Filler Panel 23W x 1.72H Black EA B $18.24 14.04% $15.68 See Labor Rate N/A

CPI Chatsworth      30025-702           Filler Panel 23W x 3.47H Black EA B $23.94 14.05% $20.58 See Labor Rate N/A

CPI Chatsworth      30025-703           Filler Panel 23W x 5.22H Black EA B $27.83 14.05% $23.92 See Labor Rate N/A

CPI Chatsworth      30025-704           Filler Panel 23W x 6.97H Black EA B $33.17 14.05% $28.51 See Labor Rate N/A

CPI Chatsworth      30025-705           Filler Panel 23W x 8.72H Black EA B $38.56 14.05% $33.14 See Labor Rate N/A

CPI Chatsworth      30025-706           Filler Panel 23W x 10.47H Black EA B $43.89 14.04% $37.73 See Labor Rate N/A

CPI Chatsworth      30025-707           Filler Panel 23W x 12.22H Black EA B $49.40 14.05% $42.46 See Labor Rate N/A

CPI Chatsworth      30025-708           Filler Panel 23W x 13.97H Black EA B $54.77 14.04% $47.08 See Labor Rate N/A

CPI Chatsworth      30025-709           Filler Panel 23W x 15.72H Black EA B $60.13 14.05% $51.68 See Labor Rate N/A

CPI Chatsworth      30025-710           Filler Panel 23W x 17.47H Black EA B $65.48 14.04% $56.28 See Labor Rate N/A

CPI Chatsworth      30025-711           Filler Panel 23W x 19.22H Black EA B $70.82 14.05% $60.87 See Labor Rate N/A

CPI Chatsworth      30025-712           Filler Panel 23W x 20.97H Black EA B $76.23 14.05% $65.52 See Labor Rate N/A

CPI Chatsworth      30026-101           Filler Panel 19W x 1.72H Gray EA B $18.12 14.04% $15.58 See Labor Rate N/A

CPI Chatsworth      30026-102           Filler Panel 19W x 3.47H Gray EA B $23.82 14.05% $20.47 See Labor Rate N/A

CPI Chatsworth      30026-103           Filler Panel 19W x 5.22H Gray EA B $27.83 14.05% $23.92 See Labor Rate N/A

CPI Chatsworth      30026-104           Filler Panel 19W x 6.97H Gray EA B $33.17 14.05% $28.51 See Labor Rate N/A

CPI Chatsworth      30026-105           Filler Panel 19W x 8.72H Gray EA B $38.34 14.05% $32.95 See Labor Rate N/A

CPI Chatsworth      30026-106           Filler Panel 19W x 10.47H Gray EA B $43.66 14.05% $37.53 See Labor Rate N/A

CPI Chatsworth      30026-107           Filler Panel 19W x 12.22H Gray EA B $49.15 14.05% $42.24 See Labor Rate N/A

CPI Chatsworth      30026-108           Filler Panel 19W x 13.97H Gray EA B $54.49 14.05% $46.83 See Labor Rate N/A

CPI Chatsworth      30026-109           Filler Panel 19W x 15.72H Gray EA B $59.79 14.05% $51.39 See Labor Rate N/A

CPI Chatsworth      30026-110           Filler Panel 19W x 17.47H Gray EA B $65.13 14.05% $55.98 See Labor Rate N/A

CPI Chatsworth      30026-111           Filler Panel 19W x 19.22H Gray EA B $70.47 14.05% $60.57 See Labor Rate N/A

CPI Chatsworth      30026-112           Filler Panel 19W x 2.97H Gray EA B $75.75 14.05% $65.11 See Labor Rate N/A
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CPI Chatsworth      30026-201           Filler Panel 19W x 1.72H White EA B $18.12 14.04% $15.58 See Labor Rate N/A

CPI Chatsworth      30026-202           Filler Panel 19W x 3.47H White EA B $23.82 14.05% $20.47 See Labor Rate N/A

CPI Chatsworth      30026-203           Filler Panel 19W x 5.22H White EA B $27.83 14.05% $23.92 See Labor Rate N/A

CPI Chatsworth      30026-204           Filler Panel 19W x 6.97H White EA B $33.17 14.05% $28.51 See Labor Rate N/A

CPI Chatsworth      30026-205           Filler Panel 19W x 8.72H White EA B $38.34 14.05% $32.95 See Labor Rate N/A

CPI Chatsworth      30026-206           Filler Panel 19W x 10.47H White EA B $43.66 14.05% $37.53 See Labor Rate N/A

CPI Chatsworth      30026-207           Filler Panel 19W x 12.22H White EA B $49.15 14.05% $42.24 See Labor Rate N/A

CPI Chatsworth      30026-208           Filler Panel 19W x 13.97H White EA B $54.49 14.05% $46.83 See Labor Rate N/A

CPI Chatsworth      30026-209           Filler Panel 19W x 15.72H White EA B $59.79 14.05% $51.39 See Labor Rate N/A

CPI Chatsworth      30026-210           Filler Panel 19W x 17.47H White EA B $65.13 14.05% $55.98 See Labor Rate N/A

CPI Chatsworth      30026-211           Filler Panel 19W x 19.22H White EA B $70.47 14.05% $60.57 See Labor Rate N/A

CPI Chatsworth      30026-212           Filler Panel 19W x 2.97H White EA B $75.75 14.05% $65.11 See Labor Rate N/A

CPI Chatsworth      30026-501           Filler Panel 19W x 1.72H Clear EA B $17.27 14.04% $14.84 See Labor Rate N/A

CPI Chatsworth      30026-502           Filler Panel 19W x 3.47H Clear EA B $22.70 14.06% $19.51 See Labor Rate N/A

CPI Chatsworth      30026-503           Filler Panel 19W x 5.22H Clear EA B $26.50 14.04% $22.78 See Labor Rate N/A

CPI Chatsworth      30026-504           Filler Panel 19W x 6.97H Clear EA B $31.62 14.05% $27.18 See Labor Rate N/A

CPI Chatsworth      30026-505           Filler Panel 19W x 8.72H Clear EA B $36.55 14.05% $31.42 See Labor Rate N/A

CPI Chatsworth      30026-506           Filler Panel 19W x 10.47H Clear EA B $41.62 14.05% $35.77 See Labor Rate N/A

CPI Chatsworth      30026-507           Filler Panel 19W x 12.22H Clear EA B $46.84 14.05% $40.26 See Labor Rate N/A

CPI Chatsworth      30026-508           Filler Panel 19W x 13.97H Clear EA B $51.95 14.05% $44.65 See Labor Rate N/A

CPI Chatsworth      30026-509           Filler Panel 19W x 15.72H Clear EA B $56.98 14.04% $48.98 See Labor Rate N/A

CPI Chatsworth      30026-510           Filler Panel 19W x 17.47H Clear EA B $62.07 14.05% $53.35 See Labor Rate N/A

CPI Chatsworth      30026-511           Filler Panel 19W x 19.22H Clear EA B $67.15 14.05% $57.72 See Labor Rate N/A

CPI Chatsworth      30026-512           Filler Panel 19W x 2.97H Clear EA B $72.20 14.05% $62.06 See Labor Rate N/A

CPI Chatsworth      30026-701           Filler Panel 19W x 1.72H Black EA B $17.27 14.04% $14.84 See Labor Rate N/A

CPI Chatsworth      30026-702           Filler Panel 19W x 3.47H Black EA B $22.70 14.06% $19.51 See Labor Rate N/A

CPI Chatsworth      30026-703           Filler Panel 19W x 5.22H Black EA B $26.50 14.04% $22.78 See Labor Rate N/A

CPI Chatsworth      30026-704           Filler Panel 19W x 6.97H Black EA B $31.62 14.05% $27.18 See Labor Rate N/A

CPI Chatsworth      30026-705           Filler Panel 19W x 8.72H Black EA B $36.55 14.05% $31.42 See Labor Rate N/A

CPI Chatsworth      30026-706           Filler Panel 19W x 10.47H Black EA B $41.62 14.05% $35.77 See Labor Rate N/A

CPI Chatsworth      30026-707           Filler Panel 19W x 12.22H Black EA B $46.84 14.05% $40.26 See Labor Rate N/A

CPI Chatsworth      30026-708           Filler Panel 19W x 13.97H Black EA B $51.95 14.05% $44.65 See Labor Rate N/A

CPI Chatsworth      30026-709           Filler Panel 19W x 15.72H Black EA B $56.98 14.04% $48.98 See Labor Rate N/A

CPI Chatsworth      30026-710           Filler Panel 19W x 17.47H Black EA B $62.07 14.05% $53.35 See Labor Rate N/A

CPI Chatsworth      30026-711           Filler Panel 19W x 19.22H Black EA B $67.15 14.05% $57.72 See Labor Rate N/A

CPI Chatsworth      30026-712           Filler Panel 19W x 2.97H Black EA B $72.20 14.05% $62.06 See Labor Rate N/A

CPI Chatsworth      30027-101           Filler Panel 23W x 1.72H Gray EA B $20.49 14.06% $17.61 See Labor Rate N/A

CPI Chatsworth      30027-102           Filler Panel 23W x 3.47H Gray EA B $26.86 14.05% $23.09 See Labor Rate N/A

CPI Chatsworth      30027-103           Filler Panel 23W x 5.22H Gray EA B $31.28 14.05% $26.89 See Labor Rate N/A

CPI Chatsworth      30027-104           Filler Panel 23W x 6.97H Gray EA B $37.30 14.05% $32.06 See Labor Rate N/A

CPI Chatsworth      30027-105           Filler Panel 23W x 8.72H Gray EA B $43.28 14.05% $37.20 See Labor Rate N/A

CPI Chatsworth      30027-106           Filler Panel 23W x 10.47H Gray EA B $49.30 14.05% $42.37 See Labor Rate N/A

CPI Chatsworth      30027-107           Filler Panel 23W x 12.22H Gray EA B $55.44 14.05% $47.65 See Labor Rate N/A

CPI Chatsworth      30027-108           Filler Panel 23W x 13.97H Gray EA B $61.47 14.05% $52.84 See Labor Rate N/A

CPI Chatsworth      30027-109           Filler Panel 23W x 15.72H Gray EA B $67.51 14.05% $58.03 See Labor Rate N/A

CPI Chatsworth      30027-110           Filler Panel 23W x 17.47H Gray EA B $73.51 14.05% $63.18 See Labor Rate N/A

CPI Chatsworth      30027-111           Filler Panel 23W x 19.22H Gray EA B $79.51 14.05% $68.34 See Labor Rate N/A

CPI Chatsworth      30027-112           Filler Panel 23W x 2.97H Gray EA B $85.53 14.05% $73.51 See Labor Rate N/A

CPI Chatsworth      30027-201           Filler Panel 23W x 1.72H White EA B $20.49 14.06% $17.61 See Labor Rate N/A

CPI Chatsworth      30027-202           Filler Panel 23W x 3.47H White EA B $26.86 14.05% $23.09 See Labor Rate N/A

CPI Chatsworth      30027-203           Filler Panel 23W x 5.22H White EA B $31.28 14.05% $26.89 See Labor Rate N/A

CPI Chatsworth      30027-204           Filler Panel 23W x 6.97H White EA B $37.30 14.05% $32.06 See Labor Rate N/A

CPI Chatsworth      30027-205           Filler Panel 23W x 8.72H White EA B $43.28 14.05% $37.20 See Labor Rate N/A

CPI Chatsworth      30027-206           Filler Panel 23W x 10.47H White EA B $49.30 14.05% $42.37 See Labor Rate N/A

CPI Chatsworth      30027-207           Filler Panel 23W x 12.22H White EA B $55.44 14.05% $47.65 See Labor Rate N/A

CPI Chatsworth      30027-208           Filler Panel 23W x 13.97H White EA B $61.47 14.05% $52.84 See Labor Rate N/A

CPI Chatsworth      30027-209           Filler Panel 23W x 15.72H White EA B $67.51 14.05% $58.03 See Labor Rate N/A

CPI Chatsworth      30027-210           Filler Panel 23W x 17.47H White EA B $73.51 14.05% $63.18 See Labor Rate N/A

CPI Chatsworth      30027-211           Filler Panel 23W x 19.22H White EA B $79.51 14.05% $68.34 See Labor Rate N/A

CPI Chatsworth      30027-212           Filler Panel 23W x 2.97H White EA B $85.53 14.05% $73.51 See Labor Rate N/A

CPI Chatsworth      30027-501           Filler Panel 23W x 1.72H Clear EA B $19.52 14.06% $16.78 See Labor Rate N/A
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CPI Chatsworth      30027-502           Filler Panel 23W x 3.47H Clear EA B $25.62 14.05% $22.02 See Labor Rate N/A

CPI Chatsworth      30027-503           Filler Panel 23W x 5.22H Clear EA B $29.84 14.05% $25.65 See Labor Rate N/A

CPI Chatsworth      30027-504           Filler Panel 23W x 6.97H Clear EA B $35.55 14.05% $30.56 See Labor Rate N/A

CPI Chatsworth      30027-505           Filler Panel 23W x 8.72H Clear EA B $41.26 14.05% $35.46 See Labor Rate N/A

CPI Chatsworth      30027-506           Filler Panel 23W x 10.47H Clear EA B $47.01 14.05% $40.40 See Labor Rate N/A

CPI Chatsworth      30027-507           Filler Panel 23W x 12.22H Clear EA B $52.85 14.04% $45.43 See Labor Rate N/A

CPI Chatsworth      30027-508           Filler Panel 23W x 13.97H Clear EA B $58.58 14.05% $50.35 See Labor Rate N/A

CPI Chatsworth      30027-509           Filler Panel 23W x 15.72H Clear EA B $64.35 14.05% $55.31 See Labor Rate N/A

CPI Chatsworth      30027-510           Filler Panel 23W x 17.47H Clear EA B $70.07 14.04% $60.23 See Labor Rate N/A

CPI Chatsworth      30027-511           Filler Panel 23W x 19.22H Clear EA B $75.79 14.05% $65.14 See Labor Rate N/A

CPI Chatsworth      30027-512           Filler Panel 23W x 2.97H Clear EA B $81.53 14.05% $70.08 See Labor Rate N/A

CPI Chatsworth      30027-701           Filler Panel 23W x 1.72H Black EA B $19.52 14.06% $16.78 See Labor Rate N/A

CPI Chatsworth      30027-702           Filler Panel 23W x 3.47H Black EA B $25.62 14.05% $22.02 See Labor Rate N/A

CPI Chatsworth      30027-703           Filler Panel 23W x 5.22H Black EA B $29.84 14.05% $25.65 See Labor Rate N/A

CPI Chatsworth      30027-704           Filler Panel 23W x 6.97H Black EA B $35.55 14.05% $30.56 See Labor Rate N/A

CPI Chatsworth      30027-705           Filler Panel 23W x 8.72H Black EA B $41.26 14.05% $35.46 See Labor Rate N/A

CPI Chatsworth      30027-706           Filler Panel 23W x 10.47H Black EA B $47.01 14.05% $40.40 See Labor Rate N/A

CPI Chatsworth      30027-707           Filler Panel 23W x 12.22H Black EA B $52.85 14.04% $45.43 See Labor Rate N/A

CPI Chatsworth      30027-708           Filler Panel 23W x 13.97H Black EA B $58.58 14.05% $50.35 See Labor Rate N/A

CPI Chatsworth      30027-709           Filler Panel 23W x 15.72H Black EA B $64.35 14.05% $55.31 See Labor Rate N/A

CPI Chatsworth      30027-710           Filler Panel 23W x 17.47H Black EA B $70.07 14.04% $60.23 See Labor Rate N/A

CPI Chatsworth      30027-711           Filler Panel 23W x 19.22H Black EA B $75.79 14.05% $65.14 See Labor Rate N/A

CPI Chatsworth      30027-712           Filler Panel 23W x 2.97H Black EA B $81.53 14.05% $70.08 See Labor Rate N/A

CPI Chatsworth      30091-500           MCS Master Cabling Section 4.4W x 5.5'H x 7.88D EA B $413.34 14.05% $355.28 See Labor Rate N/A

CPI Chatsworth      30091-501           MCS Master Cabling Section 4.4W x 6'H x 7.88D Clear EA B $424.51 14.05% $364.88 See Labor Rate N/A

CPI Chatsworth      30091-502           MCS Master Cabling Section 4.4W x 6.5'H x 7.88D EA B $435.69 14.05% $374.49 See Labor Rate N/A

CPI Chatsworth      30091-503           MCS Master Cabling Section 4.4W x 7'H x 7.88D Clear EA B $446.86 14.05% $384.09 See Labor Rate N/A

CPI Chatsworth      30091-505           MCS Master Cabling Section 4.4W x 7.5'H x 7.88D EA B $473.67 14.05% $407.13 See Labor Rate N/A

CPI Chatsworth      30091-508           MCS Master Cabling Section 4.4W x 9'H x 7.88D Clear EA B $625.62 14.05% $537.74 See Labor Rate N/A

CPI Chatsworth      30091-515           MCS Master Cabling Section 4.4W x 8'H x 7.88D Clear EA B $513.89 14.05% $441.71 See Labor Rate N/A

CPI Chatsworth      30091-700           MCS Master Cabling Section 4.4W x 5.5'H x 7.88D EA B $413.34 14.05% $355.28 See Labor Rate N/A

CPI Chatsworth      30091-701           MCS Master Cabling Section 4.4W x 6'H x 7.88D Black EA B $424.51 14.05% $364.88 See Labor Rate N/A

CPI Chatsworth      30091-702           MCS Master Cabling Section 4.4W x 6.5'H x 7.88D EA B $435.69 14.05% $374.49 See Labor Rate N/A

CPI Chatsworth      30091-703           MCS Master Cabling Section 4.4W x 7'H x 7.88D Black EA B $446.86 14.05% $384.09 See Labor Rate N/A

CPI Chatsworth      30091-705           MCS Master Cabling Section 4.4W x 7.5'H x 7.88D EA B $473.67 14.05% $407.13 See Labor Rate N/A

CPI Chatsworth      30091-708           MCS Master Cabling Section 4.4W x 9'H x 7.88D Black EA B $625.62 14.05% $537.74 See Labor Rate N/A

CPI Chatsworth      30091-715           MCS Master Cabling Section 4.4W x 8'H x 7.88D Black EA B $513.89 14.05% $441.71 See Labor Rate N/A

CPI Chatsworth      30092-500           MCS Master Cabling Section 6W x 5.5'H x 7.88D Clear EA B $445.26 14.05% $382.72 See Labor Rate N/A

CPI Chatsworth      30092-501           MCS Master Cabling Section 6W x 6'H x 7.88D Clear EA B $457.30 14.05% $393.06 See Labor Rate N/A

CPI Chatsworth      30092-502           MCS Master Cabling Section 6W x 6.5'H x 7.88D Clear EA B $469.34 14.05% $403.41 See Labor Rate N/A

CPI Chatsworth      30092-503           MCS Master Cabling Section 6W x 7'H x 7.88D Clear EA B $481.37 14.05% $413.75 See Labor Rate N/A

CPI Chatsworth      30092-505           MCS Master Cabling Section 6W x 7.5'H x 7.88D Clear EA B $510.26 14.05% $438.58 See Labor Rate N/A

CPI Chatsworth      30092-508           MCS Master Cabling Section 6W x 9'H x 7.88D Clear EA B $673.91 14.05% $579.25 See Labor Rate N/A

CPI Chatsworth      30092-515           MCS Master Cabling Section 6W x 8'H x 7.88D Clear EA B $553.57 14.05% $475.81 See Labor Rate N/A

CPI Chatsworth      30092-700           MCS Master Cabling Section 6W x 5.5'H x 7.88D Black EA B $445.26 14.05% $382.72 See Labor Rate N/A

CPI Chatsworth      30092-701           MCS Master Cabling Section 6W x 6'H x 7.88D Black EA B $457.30 14.05% $393.06 See Labor Rate N/A

CPI Chatsworth      30092-702           MCS Master Cabling Section 6W x 6.5'H x 7.88D Black EA B $469.34 14.05% $403.41 See Labor Rate N/A

CPI Chatsworth      30092-703           MCS Master Cabling Section 6W x 7'H x 7.88D Black EA B $481.37 14.05% $413.75 See Labor Rate N/A

CPI Chatsworth      30092-705           MCS Master Cabling Section 6W x 7.5'H x 7.88D Black EA B $510.26 14.05% $438.58 See Labor Rate N/A

CPI Chatsworth      30092-708           MCS Master Cabling Section 6W x 9'H x 7.88D Black EA B $673.91 14.05% $579.25 See Labor Rate N/A

CPI Chatsworth      30092-715           MCS Master Cabling Section 6W x 8'H x 7.88D Black EA B $553.57 14.05% $475.81 See Labor Rate N/A

CPI Chatsworth      30093-500           MCS Master Cabling Section 10W x 5.5'H x 7.88D EA B $518.74 14.05% $445.87 See Labor Rate N/A

CPI Chatsworth      30093-501           MCS Master Cabling Section 10W x 6'H x 7.88D Clear EA B $532.76 14.05% $457.92 See Labor Rate N/A

CPI Chatsworth      30093-502           MCS Master Cabling Section 10W x 6.5'H x 7.88D EA B $546.79 14.05% $469.98 See Labor Rate N/A

CPI Chatsworth      30093-503           MCS Master Cabling Section 10W x 7'H x 7.88D Clear EA B $560.80 14.05% $482.02 See Labor Rate N/A

CPI Chatsworth      30093-505           MCS Master Cabling Section 10W x 7.5'H x 7.88D EA B $594.44 14.05% $510.94 See Labor Rate N/A

CPI Chatsworth      30093-508           MCS Master Cabling Section 10W x 9'H x 7.88D Clear EA B $785.13 14.05% $674.84 See Labor Rate N/A

CPI Chatsworth      30093-515           MCS Master Cabling Section 10W x 8'H x 7.88D Clear EA B $644.91 14.05% $554.32 See Labor Rate N/A

CPI Chatsworth      30093-700           MCS Master Cabling Section 10W x 5.5'H x 7.88D EA B $518.74 14.05% $445.87 See Labor Rate N/A

CPI Chatsworth      30093-701           MCS Master Cabling Section 10W x 6'H x 7.88D Black EA B $532.76 14.05% $457.92 See Labor Rate N/A

CPI Chatsworth      30093-702           MCS Master Cabling Section 10W x 6.5'H x 7.88D EA B $546.79 14.05% $469.98 See Labor Rate N/A
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CPI Chatsworth      30093-703           MCS Master Cabling Section 10W x 7'H x 7.88D Black EA B $560.80 14.05% $482.02 See Labor Rate N/A

CPI Chatsworth      30093-705           MCS Master Cabling Section 10W x 7.5'H x 7.88D EA B $594.44 14.05% $510.94 See Labor Rate N/A

CPI Chatsworth      30093-708           MCS Master Cabling Section 10W x 9'H x 7.88D Black EA B $785.13 14.05% $674.84 See Labor Rate N/A

CPI Chatsworth      30093-715           MCS Master Cabling Section 10W x 8'H x 7.88D Black EA B $644.91 14.05% $554.32 See Labor Rate N/A

CPI Chatsworth      30094-500           MCS Master Cabling Section 4.4W x 5.5'H x 15.75D EA B $579.07 14.05% $497.73 See Labor Rate N/A

CPI Chatsworth      30094-501           MCS Master Cabling Section 4.4W x 6'H x 15.75D EA B $594.71 14.05% $511.17 See Labor Rate N/A

CPI Chatsworth      30094-502           MCS Master Cabling Section 4.4W x 6.5'H x 15.75D EA B $610.37 14.05% $524.63 See Labor Rate N/A

CPI Chatsworth      30094-503           MCS Master Cabling Section 4.4W x 7'H x 15.75D EA B $626.01 14.05% $538.07 See Labor Rate N/A

CPI Chatsworth      30094-505           MCS Master Cabling Section 4.4W x 7.5'H x 15.75D EA B $663.60 14.05% $570.38 See Labor Rate N/A

CPI Chatsworth      30094-508           MCS Master Cabling Section 4.4W x 9'H x 15.75D EA B $876.42 14.05% $753.31 See Labor Rate N/A

CPI Chatsworth      30094-515           MCS Master Cabling Section 4.4W x 8'H x 15.75D EA B $719.92 14.05% $618.79 See Labor Rate N/A

CPI Chatsworth      30094-700           MCS Master Cabling Section 4.4W x 5.5'H x 15.75D EA B $579.07 14.05% $497.73 See Labor Rate N/A

CPI Chatsworth      30094-701           MCS Master Cabling Section 4.4W x 6'H x 15.75D EA B $594.71 14.05% $511.17 See Labor Rate N/A

CPI Chatsworth      30094-702           MCS Master Cabling Section 4.4W x 6.5'H x 15.75D EA B $610.37 14.05% $524.63 See Labor Rate N/A

CPI Chatsworth      30094-703           MCS Master Cabling Section 4.4W x 7'H x 15.75D EA B $626.01 14.05% $538.07 See Labor Rate N/A

CPI Chatsworth      30094-705           MCS Master Cabling Section 4.4W x 7.5'H x 15.75D EA B $663.60 14.05% $570.38 See Labor Rate N/A

CPI Chatsworth      30094-708           MCS Master Cabling Section 4.4W x 9'H x 15.75D EA B $876.42 14.05% $753.31 See Labor Rate N/A

CPI Chatsworth      30094-715           MCS Master Cabling Section 4.4W x 8'H x 15.75D EA B $719.92 14.05% $618.79 See Labor Rate N/A

CPI Chatsworth      30095-500           MCS Master Cabling Section 6W x 5.5'H x 15.75D EA B $631.69 14.05% $542.96 See Labor Rate N/A

CPI Chatsworth      30095-501           MCS Master Cabling Section 6W x 6'H x 15.75D Clear EA B $648.75 14.05% $557.62 See Labor Rate N/A

CPI Chatsworth      30095-502           MCS Master Cabling Section 6W x 6.5'H x 15.75D EA B $665.84 14.05% $572.31 See Labor Rate N/A

CPI Chatsworth      30095-503           MCS Master Cabling Section 6W x 7'H x 15.75D Clear EA B $682.91 14.05% $586.98 See Labor Rate N/A

CPI Chatsworth      30095-505           MCS Master Cabling Section 6W x 7.5'H x 15.75D EA B $723.88 14.05% $622.20 See Labor Rate N/A

CPI Chatsworth      30095-508           MCS Master Cabling Section 6W x 9'H x 15.75D Clear EA B $956.06 14.05% $821.76 See Labor Rate N/A

CPI Chatsworth      30095-515           MCS Master Cabling Section 6W x 8'H x 15.75D Clear EA B $785.35 14.05% $675.03 See Labor Rate N/A

CPI Chatsworth      30095-700           MCS Master Cabling Section 6W x 5.5'H x 15.75D EA B $631.69 14.05% $542.96 See Labor Rate N/A

CPI Chatsworth      30095-701           MCS Master Cabling Section 6W x 6'H x 15.75D Black EA B $648.75 14.05% $557.62 See Labor Rate N/A

CPI Chatsworth      30095-702           MCS Master Cabling Section 6W x 6.5'H x 15.75D EA B $665.84 14.05% $572.31 See Labor Rate N/A

CPI Chatsworth      30095-703           MCS Master Cabling Section 6W x 7'H x 15.75D Black EA B $682.91 14.05% $586.98 See Labor Rate N/A

CPI Chatsworth      30095-705           MCS Master Cabling Section 6W x 7.5'H x 15.75D EA B $723.88 14.05% $622.20 See Labor Rate N/A

CPI Chatsworth      30095-708           MCS Master Cabling Section 6W x 9'H x 15.75D Black EA B $956.06 14.05% $821.76 See Labor Rate N/A

CPI Chatsworth      30095-715           MCS Master Cabling Section 6W x 8'H x 15.75D Black EA B $785.35 14.05% $675.03 See Labor Rate N/A

CPI Chatsworth      30096-500           MCS Master Cabling Section 10W x 5.5'H x 15.75D EA B $744.52 14.05% $639.94 See Labor Rate N/A

CPI Chatsworth      30096-501           MCS Master Cabling Section 10W x 6'H x 15.75D Clear EA B $764.64 14.05% $657.23 See Labor Rate N/A

CPI Chatsworth      30096-502           MCS Master Cabling Section 10W x 6.5'H x 15.75D EA B $784.75 14.05% $674.52 See Labor Rate N/A

CPI Chatsworth      30096-503           MCS Master Cabling Section 10W x 7'H x 15.75D Clear EA B $804.88 14.05% $691.82 See Labor Rate N/A

CPI Chatsworth      30096-505           MCS Master Cabling Section 10W x 7.5'H x 15.75D EA B $853.18 14.05% $733.33 See Labor Rate N/A

CPI Chatsworth      30096-508           MCS Master Cabling Section 10W x 9'H x 15.75D Clear EA B $1,126.83 14.05% $968.54 See Labor Rate N/A

CPI Chatsworth      30096-515           MCS Master Cabling Section 10W x 8'H x 15.75D Clear EA B $925.62 14.05% $795.60 See Labor Rate N/A

CPI Chatsworth      30096-700           MCS Master Cabling Section 10W x 5.5'H x 15.75D EA B $744.52 14.05% $639.94 See Labor Rate N/A

CPI Chatsworth      30096-701           MCS Master Cabling Section 10W x 6'H x 15.75D Black EA B $764.64 14.05% $657.23 See Labor Rate N/A

CPI Chatsworth      30096-702           MCS Master Cabling Section 10W x 6.5'H x 15.75D EA B $784.75 14.05% $674.52 See Labor Rate N/A

CPI Chatsworth      30096-703           MCS Master Cabling Section 10W x 7'H x 15.75D Black EA B $804.88 14.05% $691.82 See Labor Rate N/A

CPI Chatsworth      30096-705           MCS Master Cabling Section 10W x 7.5'H x 15.75D EA B $853.18 14.05% $733.33 See Labor Rate N/A

CPI Chatsworth      30096-708           MCS Master Cabling Section 10W x 9'H x 15.75D Black EA B $1,126.83 14.05% $968.54 See Labor Rate N/A

CPI Chatsworth      30096-715           MCS Master Cabling Section 10W x 8'H x 15.75D Black EA B $925.62 14.05% $795.60 See Labor Rate N/A

CPI Chatsworth      30130-719           
Universal Horizontal Cable Manager-Single Sided 

19.25W x 3.47'H Black
EA B $55.78 14.05% $47.94 See Labor Rate N/A

CPI Chatsworth      30130-723           
Universal Horizontal Cable Manager-Single Sided 23W 

x 3.47'H Black
EA B $68.58 14.05% $58.95 See Labor Rate N/A

CPI Chatsworth      30131-719           
Universal Horizontal Cable Manager-Single Sided 

19.25W x 5.22'H Black
EA B $81.57 14.05% $70.11 See Labor Rate N/A

CPI Chatsworth      30131-723           
Universal Horizontal Cable Manager-Single Sided 23W 

x 5.22'H Black
EA B $95.39 14.05% $81.99 See Labor Rate N/A

CPI Chatsworth      30139-719           
Universal Horizontal Cable Manager-Single Sided 

19.25W x 1.72'H Black
EA B $54.54 14.05% $46.88 See Labor Rate N/A

CPI Chatsworth      30139-723           
Universal Horizontal Cable Manager-Single Sided 23W 

x 1.72'H Black
EA B $62.80 14.05% $53.98 See Labor Rate N/A

CPI Chatsworth      30161-701           
CCS Combination Cabling System 3.65W x 6'H x 

12.24D Black
EA B $441.41 14.05% $379.40 See Labor Rate N/A
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CPI Chatsworth      30161-703           
CCS Combination Cabling System 3.65W x 7'H x 

12.24D Black
EA B $455.04 14.05% $391.12 See Labor Rate N/A

CPI Chatsworth      30161-705           
CCS Combination Cabling System 3.65W x 7.5'H x 

12.24D Black
EA B $482.34 14.05% $414.59 See Labor Rate N/A

CPI Chatsworth      30161-708           
CCS Combination Cabling System 3.65W x 9'H x 

12.24D Black
EA B $637.06 14.05% $547.57 See Labor Rate N/A

CPI Chatsworth      30161-715           
CCS Combination Cabling System 3.65W x 8'H x 

12.24D Black
EA B $523.29 14.05% $449.79 See Labor Rate N/A

CPI Chatsworth      30162-701           
CCS Combination Cabling System 6W x 6'H x 12.24D 

Black
EA B $490.96 14.05% $422.00 See Labor Rate N/A

CPI Chatsworth      30162-703           
CCS Combination Cabling System 6W x 7'H x 12.24D 

Black
EA B $506.14 14.05% $435.04 See Labor Rate N/A

CPI Chatsworth      30162-705           
CCS Combination Cabling System 6W x 7.5'H x 12.24D 

Black
EA B $536.50 14.05% $461.14 See Labor Rate N/A

CPI Chatsworth      30162-708           
CCS Combination Cabling System 6W x 9'H x 12.24D 

Black
EA B $708.59 14.05% $609.06 See Labor Rate N/A

CPI Chatsworth      30162-715           
CCS Combination Cabling System 6W x 8'H x 12.24D 

Black
EA B $582.06 14.05% $500.30 See Labor Rate N/A

CPI Chatsworth      30163-701           
CCS Combination Cabling System 10W x 6'H x 12.24D 

Black
EA B $566.12 14.05% $486.60 See Labor Rate N/A

CPI Chatsworth      30163-703           
CCS Combination Cabling System 10W x 7'H x 12.24D 

Black
EA B $583.63 14.05% $501.65 See Labor Rate N/A

CPI Chatsworth      30163-705           
CCS Combination Cabling System 10W x 7.5'H x 

12.24D Black
EA B $618.65 14.05% $531.75 See Labor Rate N/A

CPI Chatsworth      30163-708           
CCS Combination Cabling System 10W x 9'H x 12.24D 

Black
EA B $817.09 14.05% $702.31 See Labor Rate N/A

CPI Chatsworth      30163-715           
CCS Combination Cabling System 10W x 8'H x 12.24D 

Black
EA B $671.18 14.05% $576.90 See Labor Rate N/A

CPI Chatsworth      30164-701           
CCS Combination Cabling System 3.65W x 6'H x 

14.61D Black
EA B $499.92 14.05% $429.70 See Labor Rate N/A

CPI Chatsworth      30164-703           
CCS Combination Cabling System 3.65W x 7'H x 

14.61D Black
EA B $515.37 14.05% $442.98 See Labor Rate N/A

CPI Chatsworth      30164-705           
CCS Combination Cabling System 3.65W x 7.5'H x 

14.61D Black
EA B $546.30 14.05% $469.56 See Labor Rate N/A

CPI Chatsworth      30164-708           
CCS Combination Cabling System 3.65W x 9'H x 

14.61D Black
EA B $721.51 14.05% $620.16 See Labor Rate N/A

CPI Chatsworth      30164-715           
CCS Combination Cabling System 3.65W x 8'H x 

14.61D Black
EA B $592.67 14.05% $509.42 See Labor Rate N/A

CPI Chatsworth      30165-701           
CCS Combination Cabling System 6W x 6'H x 14.61D 

Black
EA B $539.92 14.05% $464.08 See Labor Rate N/A

CPI Chatsworth      30165-703           
CCS Combination Cabling System 6W x 7'H x 14.61D 

Black
EA B $556.61 14.05% $478.43 See Labor Rate N/A

CPI Chatsworth      30165-705           
CCS Combination Cabling System 6W x 7.5'H x 14.61D 

Black
EA B $590.02 14.05% $507.14 See Labor Rate N/A

CPI Chatsworth      30165-708           
CCS Combination Cabling System 6W x 9'H x 14.61D 

Black
EA B $779.26 14.05% $669.80 See Labor Rate N/A

CPI Chatsworth      30165-715           
CCS Combination Cabling System 6W x 8'H x 14.61D 

Black
EA B $640.10 14.05% $550.19 See Labor Rate N/A

CPI Chatsworth      30166-701           
CCS Combination Cabling System 10W x 6'H x 14.61D 

Black
EA B $635.10 14.05% $545.89 See Labor Rate N/A

CPI Chatsworth      30166-703           
CCS Combination Cabling System 10W x 7'H x 14.61D 

Black
EA B $654.74 14.05% $562.77 See Labor Rate N/A

CPI Chatsworth      30166-705           
CCS Combination Cabling System 10W x 7.5'H x 

14.61D Black
EA B $694.04 14.05% $596.55 See Labor Rate N/A

CPI Chatsworth      30166-708           
CCS Combination Cabling System 10W x 9'H x 14.61D 

Black
EA B $916.64 14.05% $787.88 See Labor Rate N/A

CPI Chatsworth      30166-715           
CCS Combination Cabling System 10W x 8'H x 14.61D 

Black
EA B $752.96 14.05% $647.19 See Labor Rate N/A

CPI Chatsworth      30330-719           
Universal Horizontal Cable Manager-Single Sided 

19.25W x 3.47'H Black
EA B $64.62 14.05% $55.54 See Labor Rate N/A
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CPI Chatsworth      30330-723           
Universal Horizontal Cable Manager-Single Sided 23W 

x 3.47'H Black
EA B $73.75 14.05% $63.39 See Labor Rate N/A

CPI Chatsworth      30331-719           
Universal Horizontal Cable Manager-Single Sided 

19.25W x 5.22'H Black
EA B $92.04 14.05% $79.11 See Labor Rate N/A

CPI Chatsworth      30331-723           
Universal Horizontal Cable Manager-Single Sided 23W 

x 5.22'H Black
EA B $100.06 14.05% $86.01 See Labor Rate N/A

CPI Chatsworth      30339-719           
Universal Horizontal Cable Manager-Single Sided 

19.25W x 1.72'H Black
EA B $61.73 14.05% $53.06 See Labor Rate N/A

CPI Chatsworth      30339-723           
Universal Horizontal Cable Manager-Single Sided 23W 

x 1.72'H Black
EA B $69.34 14.05% $59.60 See Labor Rate N/A

CPI Chatsworth      30370-010           
MegaFrame Solid Plexiglass Double Doors 19W x 84H 

Solid Plexiglass
EA B $659.36 14.05% $566.74 See Labor Rate N/A

CPI Chatsworth      30370-011           
MegaFrame Solid Plexiglass Double Doors 19W x 78H 

Solid Plexiglass
EA B $646.68 14.05% $555.84 See Labor Rate N/A

CPI Chatsworth      30370-012           
MegaFrame Solid Plexiglass Double Doors 19W x 72H 

Solid Plexiglass
EA B $634.02 14.05% $544.96 See Labor Rate N/A

CPI Chatsworth      30370-020           
MegaFrame Solid Plexiglass Double Doors 23W x 84H 

Solid Plexiglass
EA B $710.09 14.05% $610.34 See Labor Rate N/A

CPI Chatsworth      30370-021           
MegaFrame Solid Plexiglass Double Doors 23W x 78H 

Solid Plexiglass
EA B $697.41 14.05% $599.44 See Labor Rate N/A

CPI Chatsworth      30370-022           
MegaFrame Solid Plexiglass Double Doors 23W x 72H 

Solid Plexiglass
EA B $684.74 14.05% $588.56 See Labor Rate N/A

CPI Chatsworth      30371-110           MegaFrame Solid Metal Double Doors 19W x 84H Gray EA B $578.90 14.05% $497.58 See Labor Rate N/A

CPI Chatsworth      30371-111           MegaFrame Solid Metal Double Doors 19W x 78H Gray EA B $567.31 14.05% $487.62 See Labor Rate N/A

CPI Chatsworth      30371-112           MegaFrame Solid Metal Double Doors 19W x 72H Gray EA B $555.71 14.05% $477.65 See Labor Rate N/A

CPI Chatsworth      30371-120           MegaFrame Solid Metal Double Doors 23W x 84H Gray EA B $625.21 14.05% $537.39 See Labor Rate N/A

CPI Chatsworth      30371-121           MegaFrame Solid Metal Double Doors 23W x 78H Gray EA B $613.62 14.05% $527.42 See Labor Rate N/A

CPI Chatsworth      30371-122           MegaFrame Solid Metal Double Doors 23W x 72H Gray EA B $602.04 14.05% $517.47 See Labor Rate N/A

CPI Chatsworth      30371-210           MegaFrame Solid Metal Double Doors 19W x 84H EA B $578.90 14.05% $497.58 See Labor Rate N/A

CPI Chatsworth      30371-211           MegaFrame Solid Metal Double Doors 19W x 78H EA B $567.31 14.05% $487.62 See Labor Rate N/A

CPI Chatsworth      30371-212           MegaFrame Solid Metal Double Doors 19W x 72H EA B $555.71 14.05% $477.65 See Labor Rate N/A

CPI Chatsworth      30371-220           MegaFrame Solid Metal Double Doors 23W x 84H EA B $625.21 14.05% $537.39 See Labor Rate N/A

CPI Chatsworth      30371-221           MegaFrame Solid Metal Double Doors 23W x 78H EA B $613.62 14.05% $527.42 See Labor Rate N/A

CPI Chatsworth      30371-222           MegaFrame Solid Metal Double Doors 23W x 72H EA B $602.04 14.05% $517.47 See Labor Rate N/A

CPI Chatsworth      30371-710           MegaFrame Solid Metal Double Doors 19W x 84H EA B $551.33 14.05% $473.88 See Labor Rate N/A

CPI Chatsworth      30371-711           MegaFrame Solid Metal Double Doors 19W x 78H EA B $540.29 14.05% $464.40 See Labor Rate N/A

CPI Chatsworth      30371-712           MegaFrame Solid Metal Double Doors 19W x 72H EA B $529.26 14.05% $454.92 See Labor Rate N/A

CPI Chatsworth      30371-720           MegaFrame Solid Metal Double Doors 23W x 84H EA B $595.43 14.05% $511.79 See Labor Rate N/A

CPI Chatsworth      30371-721           MegaFrame Solid Metal Double Doors 23W x 78H EA B $584.39 14.05% $502.30 See Labor Rate N/A

CPI Chatsworth      30371-722           MegaFrame Solid Metal Double Doors 23W x 72H EA B $573.36 14.05% $492.82 See Labor Rate N/A

CPI Chatsworth      30372-110           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 84H Gray
EA B $625.21 14.05% $537.39 See Labor Rate N/A

CPI Chatsworth      30372-111           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 78H Gray
EA B $613.62 14.05% $527.42 See Labor Rate N/A

CPI Chatsworth      30372-112           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 72H Gray
EA B $602.04 14.05% $517.47 See Labor Rate N/A

CPI Chatsworth      30372-120           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 84H Gray
EA B $671.52 14.05% $577.19 See Labor Rate N/A

CPI Chatsworth      30372-121           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 78H Gray
EA B $659.92 14.05% $567.22 See Labor Rate N/A

CPI Chatsworth      30372-122           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 72H Gray
EA B $648.35 14.05% $557.28 See Labor Rate N/A

CPI Chatsworth      30372-210           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 84H White
EA B $625.21 14.05% $537.39 See Labor Rate N/A

CPI Chatsworth      30372-211           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 78H White
EA B $613.62 14.05% $527.42 See Labor Rate N/A

CPI Chatsworth      30372-212           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 72H White
EA B $602.04 14.05% $517.47 See Labor Rate N/A

CPI Chatsworth      30372-220           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 84H White
EA B $671.52 14.05% $577.19 See Labor Rate N/A
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CPI Chatsworth      30372-221           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 78H White
EA B $659.92 14.05% $567.22 See Labor Rate N/A

CPI Chatsworth      30372-222           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 72H White
EA B $648.35 14.05% $557.28 See Labor Rate N/A

CPI Chatsworth      30372-710           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 84H Black
EA B $595.43 14.05% $511.79 See Labor Rate N/A

CPI Chatsworth      30372-711           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 78H Black
EA B $584.39 14.05% $502.30 See Labor Rate N/A

CPI Chatsworth      30372-712           
MegaFrame High-Flow Perforated Metal Double Doors 

19W x 72H Black
EA B $573.36 14.05% $492.82 See Labor Rate N/A

CPI Chatsworth      30372-720           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 84H Black
EA B $639.52 14.05% $549.69 See Labor Rate N/A

CPI Chatsworth      30372-721           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 78H Black
EA B $628.51 14.05% $540.22 See Labor Rate N/A

CPI Chatsworth      30372-722           
MegaFrame High-Flow Perforated Metal Double Doors 

23W x 72H Black
EA B $617.47 14.05% $530.74 See Labor Rate N/A

CPI Chatsworth      30373-710           
MegaFrame Vented Plexiglass Double Doors 19W x 

84H Black
EA B $724.59 14.05% $622.81 See Labor Rate N/A

CPI Chatsworth      30373-711           
MegaFrame Vented Plexiglass Double Doors 19W x 

78H Black
EA B $712.49 14.05% $612.41 See Labor Rate N/A

CPI Chatsworth      30373-712           
MegaFrame Vented Plexiglass Double Doors 19W x 

72H Black
EA B $700.43 14.05% $602.04 See Labor Rate N/A

CPI Chatsworth      30373-720           
MegaFrame Vented Plexiglass Double Doors 23W x 

84H Black
EA B $772.87 14.05% $664.31 See Labor Rate N/A

CPI Chatsworth      30373-721           
MegaFrame Vented Plexiglass Double Doors 23W x 

78H Black
EA B $760.80 14.05% $653.93 See Labor Rate N/A

CPI Chatsworth      30373-722           
MegaFrame Vented Plexiglass Double Doors 23W x 

72H Black
EA B $748.75 14.05% $643.57 See Labor Rate N/A

CPI Chatsworth      30380-010           
SlimFrame Solid Plexiglass Double Doors 19W x 84H 

Solid Plexiglass
EA B $659.36 14.05% $566.74 See Labor Rate N/A

CPI Chatsworth      30380-011           
SlimFrame Solid Plexiglass Double Doors 19W x 78H 

Solid Plexiglass
EA B $646.68 14.05% $555.84 See Labor Rate N/A

CPI Chatsworth      30380-012           
SlimFrame Solid Plexiglass Double Doors 19W x 72H 

Solid Plexiglass
EA B $634.02 14.05% $544.96 See Labor Rate N/A

CPI Chatsworth      30381-110           SlimFrame Solid Metal Double Doors 19W x 84H Gray EA B $578.90 14.05% $497.58 See Labor Rate N/A

CPI Chatsworth      30381-111           SlimFrame Solid Metal Double Doors 19W x 78H Gray EA B $567.31 14.05% $487.62 See Labor Rate N/A

CPI Chatsworth      30381-112           SlimFrame Solid Metal Double Doors 19W x 72H Gray EA B $555.71 14.05% $477.65 See Labor Rate N/A

CPI Chatsworth      30381-210           SlimFrame Solid Metal Double Doors 19W x 84H White EA B $578.90 14.05% $497.58 See Labor Rate N/A

CPI Chatsworth      30381-211           SlimFrame Solid Metal Double Doors 19W x 78H White EA B $567.31 14.05% $487.62 See Labor Rate N/A

CPI Chatsworth      30381-212           SlimFrame Solid Metal Double Doors 19W x 72H White EA B $555.71 14.05% $477.65 See Labor Rate N/A

CPI Chatsworth      30381-710           SlimFrame Solid Metal Double Doors 19W x 84H Black EA B $551.33 14.05% $473.88 See Labor Rate N/A

CPI Chatsworth      30381-711           SlimFrame Solid Metal Double Doors 19W x 78H Black EA B $540.29 14.05% $464.40 See Labor Rate N/A

CPI Chatsworth      30381-712           SlimFrame Solid Metal Double Doors 19W x 72H Black EA B $529.26 14.05% $454.92 See Labor Rate N/A

CPI Chatsworth      30382-110           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 84H Gray
EA B $625.21 14.05% $537.39 See Labor Rate N/A

CPI Chatsworth      30382-111           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 78H Gray
EA B $613.62 14.05% $527.42 See Labor Rate N/A

CPI Chatsworth      30382-112           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 72H Gray
EA B $602.04 14.05% $517.47 See Labor Rate N/A

CPI Chatsworth      30382-210           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 84H White
EA B $625.21 14.05% $537.39 See Labor Rate N/A

CPI Chatsworth      30382-211           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 78H White
EA B $613.62 14.05% $527.42 See Labor Rate N/A

CPI Chatsworth      30382-212           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 72H White
EA B $602.04 14.05% $517.47 See Labor Rate N/A

CPI Chatsworth      30382-710           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 84H Black
EA B $595.43 14.05% $511.79 See Labor Rate N/A

CPI Chatsworth      30382-711           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 78H Black
EA B $584.39 14.05% $502.30 See Labor Rate N/A
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CPI Chatsworth      30382-712           
SlimFrame High-Flow Perforated Metal Double Doors 

19W x 72H Black
EA B $573.36 14.05% $492.82 See Labor Rate N/A

CPI Chatsworth      30383-710           
SlimFrame Vented Plexiglass Double Doors 19W x 84H 

Black
EA B $724.59 14.05% $622.81 See Labor Rate N/A

CPI Chatsworth      30383-711           
SlimFrame Vented Plexiglass Double Doors 19W x 78H 

Black
EA B $712.49 14.05% $612.41 See Labor Rate N/A

CPI Chatsworth      30383-712           
SlimFrame Vented Plexiglass Double Doors 19W x 72H 

Black
EA B $700.43 14.05% $602.04 See Labor Rate N/A

CPI Chatsworth      30529-719           
Universal Horizontal Cable Manager-Double Sided 19W 

x 1.75'H Black
EA B $72.15 14.05% $62.01 See Labor Rate N/A

CPI Chatsworth      30529-723           
Universal Horizontal Cable Manager-Double Sided 23W 

x 1.75'H Black
EA B $83.06 14.05% $71.39 See Labor Rate N/A

CPI Chatsworth      30530-719           
Universal Horizontal Cable Manager-Double Sided 19W 

x 3.5'H Black
EA B $76.87 14.04% $66.07 See Labor Rate N/A

CPI Chatsworth      30530-723           
Universal Horizontal Cable Manager-Double Sided 23W 

x 3.5'H Black
EA B $92.48 14.05% $79.49 See Labor Rate N/A

CPI Chatsworth      30531-719           
Universal Horizontal Cable Manager-Double Sided 19W 

x 5.25'H Black
EA B $104.86 14.05% $90.13 See Labor Rate N/A

CPI Chatsworth      30531-723           
Universal Horizontal Cable Manager-Double Sided 23W 

x 5.25'H Black
EA B $119.63 14.05% $102.83 See Labor Rate N/A

CPI Chatsworth      30540-719           HORIZ MGR,19X2U,CCS/6D EA B $94.16 14.05% $80.93 See Labor Rate N/A

CPI Chatsworth      31410-100           Rack Panel Adapters (Pair) 1.71H Gray 23to 19 1 RMU EA B $23.49 14.04% $20.19 See Labor Rate N/A

CPI Chatsworth      31410-200           Rack Panel Adapters (Pair) 1.71H White 23to 19 1 EA B $23.49 14.04% $20.19 See Labor Rate N/A

CPI Chatsworth      31410-500           Rack Panel Adapters (Pair) 1.71H Clear 23to 19 1 RMU EA B $22.39 14.05% $19.24 See Labor Rate N/A

CPI Chatsworth      31410-700           Rack Panel Adapters (Pair) 1.71H Black 23to 19 1 RMU EA B $22.39 14.05% $19.24 See Labor Rate N/A

CPI Chatsworth      31420-100           Rack Panel Adapters (Pair) 3.46H Gray 23to 19 2 RMU EA B $35.43 14.05% $30.45 See Labor Rate N/A

CPI Chatsworth      31420-200           Rack Panel Adapters (Pair) 3.46H White 23to 19 2 EA B $35.43 14.05% $30.45 See Labor Rate N/A

CPI Chatsworth      31420-500           Rack Panel Adapters (Pair) 3.46H Clear 23to 19 2 RMU EA B $33.75 14.05% $29.01 See Labor Rate N/A

CPI Chatsworth      31420-700           Rack Panel Adapters (Pair) 3.46H Black 23to 19 2 RMU EA B $33.75 14.05% $29.01 See Labor Rate N/A

CPI Chatsworth      31430-100           Rack Panel Adapters (Pair) 5.21H Gray 23to 19 3 RMU EA B $46.67 14.05% $40.11 See Labor Rate N/A

CPI Chatsworth      31430-200           Rack Panel Adapters (Pair) 5.21H White 23to 19 3 EA B $46.67 14.05% $40.11 See Labor Rate N/A

CPI Chatsworth      31430-500           Rack Panel Adapters (Pair) 5.21H Clear 23to 19 3 RMU EA B $44.46 14.05% $38.21 See Labor Rate N/A

CPI Chatsworth      31430-700           Rack Panel Adapters (Pair) 5.21H Black 23to 19 3 RMU EA B $44.46 14.05% $38.21 See Labor Rate N/A

CPI Chatsworth      31440-100           Rack Panel Adapters (Pair) 6.96H Gray 23to 19 4 RMU EA B $54.13 14.05% $46.53 See Labor Rate N/A

CPI Chatsworth      31440-200           Rack Panel Adapters (Pair) 6.96H White 23to 19 4 EA B $54.13 14.05% $46.53 See Labor Rate N/A

CPI Chatsworth      31440-500           Rack Panel Adapters (Pair) 6.96H Clear 23to 19 4 RMU EA B $51.56 14.05% $44.32 See Labor Rate N/A

CPI Chatsworth      31440-700           Rack Panel Adapters (Pair) 6.96H Black 23to 19 4 RMU EA B $51.56 14.05% $44.32 See Labor Rate N/A

CPI Chatsworth      31450-100           Rack Panel Adapters (Pair) 8.71H Gray 23to 19 5 RMU EA B $63.24 14.05% $54.36 See Labor Rate N/A

CPI Chatsworth      31450-200           Rack Panel Adapters (Pair) 8.71H White 23to 19 5 EA B $63.24 14.05% $54.36 See Labor Rate N/A

CPI Chatsworth      31450-500           Rack Panel Adapters (Pair) 8.71H Clear 23to 19 5 RMU EA B $60.21 14.04% $51.75 See Labor Rate N/A

CPI Chatsworth      31450-700           Rack Panel Adapters (Pair) 8.71H Black 23to 19 5 RMU EA B $60.21 14.04% $51.75 See Labor Rate N/A

CPI Chatsworth      31470-112           Cable Runway Standoff Support Kit 12H Gray EA B $66.56 14.05% $57.21 See Labor Rate N/A

CPI Chatsworth      31470-212           Cable Runway Standoff Support Kit 12H White EA B $69.84 14.05% $60.03 See Labor Rate N/A

CPI Chatsworth      31470-712           Cable Runway Standoff Support Kit 12H Black EA B $66.56 14.05% $57.21 See Labor Rate N/A

CPI Chatsworth      31472-106           
Alternate Space Cable Runway 6W x 1.5H x 8.73'L 

Gray Cable Capacity - 474
EA B $103.38 14.05% $88.86 See Labor Rate N/A

CPI Chatsworth      31472-112           
Alternate Space Cable Runway 12W x 1.5H x 8.73'L 

Gray Cable Capacity - 629
EA B $126.57 14.05% $108.79 See Labor Rate N/A

CPI Chatsworth      31472-118           
Alternate Space Cable Runway 18W x 1.5H x 8.73'L 

Gray Cable Capacity - 1421
EA B $140.42 14.05% $120.70 See Labor Rate N/A

CPI Chatsworth      31472-124           
Alternate Space Cable Runway 24W x 1.5H x 8.73'L 

Gray Cable Capacity - 1894
EA B $156.64 14.05% $134.64 See Labor Rate N/A

CPI Chatsworth      31472-206           
Alternate Space Cable Runway 6W x 1.5H x 8.73'L 

White Cable Capacity - 474
EA B $108.55 14.05% $93.30 See Labor Rate N/A

CPI Chatsworth      31472-212           
Alternate Space Cable Runway 12W x 1.5H x 8.73'L 

White Cable Capacity - 629
EA B $132.91 14.05% $114.24 See Labor Rate N/A

CPI Chatsworth      31472-218           
Alternate Space Cable Runway 18W x 1.5H x 8.73'L 

White Cable Capacity - 1421
EA B $147.44 14.05% $126.73 See Labor Rate N/A

CPI Chatsworth      31472-224           
Alternate Space Cable Runway 24W x 1.5H x 8.73'L 

White Cable Capacity - 1894
EA B $164.48 14.05% $141.37 See Labor Rate N/A
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CPI Chatsworth      31472-706           
Alternate Space Cable Runway 6W x 1.5H x 8.73'L 

Black Cable Capacity - 474
EA B $103.38 14.05% $88.86 See Labor Rate N/A

CPI Chatsworth      31472-712           
Alternate Space Cable Runway 12W x 1.5H x 8.73'L 

Black Cable Capacity - 629
EA B $126.57 14.05% $108.79 See Labor Rate N/A

CPI Chatsworth      31472-715           RWAY,CBL,ALTN SP,15,BK EA B $135.46 14.05% $116.43 See Labor Rate N/A

CPI Chatsworth      31472-718           
Alternate Space Cable Runway 18W x 1.5H x 8.73'L 

Black Cable Capacity - 1421
EA B $140.42 14.05% $120.70 See Labor Rate N/A

CPI Chatsworth      31472-724           
Alternate Space Cable Runway 24W x 1.5H x 8.73'L 

Black Cable Capacity - 1894
EA B $156.64 14.05% $134.64 See Labor Rate N/A

CPI Chatsworth      31473-106           Cable Runway Wall to Rack Kit 6W x 54L Gray EA B $150.67 14.05% $129.51 See Labor Rate N/A

CPI Chatsworth      31473-109           Cable Runway Wall to Rack Kit 9W x 54L Gray EA B $154.73 14.05% $133.00 See Labor Rate N/A

CPI Chatsworth      31473-112           Cable Runway Wall to Rack Kit 12W x 54L Gray EA B $154.38 14.05% $132.69 See Labor Rate N/A

CPI Chatsworth      31473-206           Cable Runway Wall to Rack Kit 6W x 54L White EA B $158.20 14.05% $135.98 See Labor Rate N/A

CPI Chatsworth      31473-209           Cable Runway Wall to Rack Kit 9W x 54L White EA B $162.47 14.05% $139.65 See Labor Rate N/A

CPI Chatsworth      31473-212           Cable Runway Wall to Rack Kit 12W x 54L White EA B $162.10 14.05% $139.33 See Labor Rate N/A

CPI Chatsworth      31473-706           Cable Runway Wall to Rack Kit 6W x 54L Black EA B $150.67 14.05% $129.51 See Labor Rate N/A

CPI Chatsworth      31473-709           Cable Runway Wall to Rack Kit 9W x 54L Black EA B $154.73 14.05% $133.00 See Labor Rate N/A

CPI Chatsworth      31473-712           Cable Runway Wall to Rack Kit 12W x 54L Black EA B $154.38 14.05% $132.69 See Labor Rate N/A

CPI Chatsworth      34350-C10           TOP PNL,VED,600W,1050D,BK EA B $263.06 14.05% $226.11 See Labor Rate N/A

CPI Chatsworth      34350-C11           TOP PNL,VED,600W,1075D,BK EA B $270.95 14.05% $232.89 See Labor Rate N/A

CPI Chatsworth      34350-C12           TOP PNL,VED,600W,1100D,BK EA B $279.08 14.05% $239.88 See Labor Rate N/A

CPI Chatsworth      34350-C13           TOP PNL,VED,600W,1125D,BK EA B $287.45 14.05% $247.07 See Labor Rate N/A

CPI Chatsworth      34350-C14           TOP PNL,VED,600W,1150D,BK EA B $296.07 14.05% $254.48 See Labor Rate N/A

CPI Chatsworth      34350-C15           TOP PNL,VED,600W,1175D,BK EA B $304.96 14.05% $262.12 See Labor Rate N/A

CPI Chatsworth      34350-C16           TOP PNL,VED,600W,1200D,BK EA B $314.11 14.05% $269.98 See Labor Rate N/A

CPI Chatsworth      34350-D10           TOP PNL,VED,600W,1050D,SB EA B $263.06 14.05% $226.11 See Labor Rate N/A

CPI Chatsworth      34350-D11           TOP PNL,VED,600W,1075D,SB EA B $270.95 14.05% $232.89 See Labor Rate N/A

CPI Chatsworth      34350-D12           TOP PNL,VED,600W,1100D,SB EA B $279.08 14.05% $239.88 See Labor Rate N/A

CPI Chatsworth      34350-D13           TOP PNL,VED,600W,1125D,SB EA B $287.45 14.05% $247.07 See Labor Rate N/A

CPI Chatsworth      34350-D14           TOP PNL,VED,600W,1150D,SB EA B $296.07 14.05% $254.48 See Labor Rate N/A

CPI Chatsworth      34350-D15           TOP PNL,VED,600W,1175D,SB EA B $304.96 14.05% $262.12 See Labor Rate N/A

CPI Chatsworth      34350-D16           TOP PNL,VED,600W,1200D,SB EA B $314.11 14.05% $269.98 See Labor Rate N/A

CPI Chatsworth      34350-E10           TOP PNL,VED,600W,1050D,GW EA B $263.06 14.05% $226.11 See Labor Rate N/A

CPI Chatsworth      34350-E11           TOP PNL,VED,600W,1075D,GW EA B $270.95 14.05% $232.89 See Labor Rate N/A

CPI Chatsworth      34350-E12           TOP PNL,VED,600W,1100D,GW EA B $279.08 14.05% $239.88 See Labor Rate N/A

CPI Chatsworth      34350-E13           TOP PNL,VED,600W,1125D,GW EA B $287.45 14.05% $247.07 See Labor Rate N/A

CPI Chatsworth      34350-E14           TOP PNL,VED,600W,1150D,GW EA B $296.07 14.05% $254.48 See Labor Rate N/A

CPI Chatsworth      34350-E15           TOP PNL,VED,600W,1175D,GW EA B $304.96 14.05% $262.12 See Labor Rate N/A

CPI Chatsworth      34350-E16           TOP PNL,VED,600W,1200D,GW EA B $314.11 14.05% $269.98 See Labor Rate N/A

CPI Chatsworth      34350-F10           TOP PNL,VED,600W,1050D,SG EA B $263.06 14.05% $226.11 See Labor Rate N/A

CPI Chatsworth      34350-F11           TOP PNL,VED,600W,1075D,SG EA B $270.95 14.05% $232.89 See Labor Rate N/A

CPI Chatsworth      34350-F12           TOP PNL,VED,600W,1100D,SG EA B $279.08 14.05% $239.88 See Labor Rate N/A

CPI Chatsworth      34350-F13           TOP PNL,VED,600W,1125D,SG EA B $287.45 14.05% $247.07 See Labor Rate N/A

CPI Chatsworth      34350-F14           TOP PNL,VED,600W,1150D,SG EA B $296.07 14.05% $254.48 See Labor Rate N/A

CPI Chatsworth      34350-F15           TOP PNL,VED,600W,1175D,SG EA B $304.96 14.05% $262.12 See Labor Rate N/A

CPI Chatsworth      34350-F16           TOP PNL,VED,600W,1200D,SG EA B $314.11 14.05% $269.98 See Labor Rate N/A

CPI Chatsworth      34360-C10           TOP PNL,VED,700W,1050D,BK EA B $284.10 14.05% $244.20 See Labor Rate N/A

CPI Chatsworth      34360-C11           TOP PNL,VED,700W,1075D,BK EA B $292.63 14.05% $251.52 See Labor Rate N/A

CPI Chatsworth      34360-C12           TOP PNL,VED,700W,1100D,BK EA B $301.41 14.05% $259.07 See Labor Rate N/A

CPI Chatsworth      34360-C13           TOP PNL,VED,700W,1125D,BK EA B $310.45 14.05% $266.84 See Labor Rate N/A

CPI Chatsworth      34360-C14           TOP PNL,VED,700W,1150D,BK EA B $319.76 14.05% $274.84 See Labor Rate N/A

CPI Chatsworth      34360-C15           TOP PNL,VED,700W,1175D,BK EA B $329.35 14.05% $283.09 See Labor Rate N/A

CPI Chatsworth      34360-C16           TOP PNL,VED,700W,1200D,BK EA B $339.24 14.05% $291.58 See Labor Rate N/A

CPI Chatsworth      34360-D10           TOP PNL,VED,700W,1050D,SB EA B $284.10 14.05% $244.20 See Labor Rate N/A

CPI Chatsworth      34360-D11           TOP PNL,VED,700W,1075D,SB EA B $292.63 14.05% $251.52 See Labor Rate N/A

CPI Chatsworth      34360-D12           TOP PNL,VED,700W,1100D,SB EA B $301.41 14.05% $259.07 See Labor Rate N/A

CPI Chatsworth      34360-D13           TOP PNL,VED,700W,1125D,SB EA B $310.45 14.05% $266.84 See Labor Rate N/A

CPI Chatsworth      34360-D14           TOP PNL,VED,700W,1150D,SB EA B $319.76 14.05% $274.84 See Labor Rate N/A

CPI Chatsworth      34360-D15           TOP PNL,VED,700W,1175D,SB EA B $329.35 14.05% $283.09 See Labor Rate N/A

CPI Chatsworth      34360-D16           TOP PNL,VED,700W,1200D,SB EA B $339.24 14.05% $291.58 See Labor Rate N/A

CPI Chatsworth      34360-E10           TOP PNL,VED,700W,1050D,GW EA B $284.10 14.05% $244.20 See Labor Rate N/A
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CPI Chatsworth      34360-E11           TOP PNL,VED,700W,1075D,GW EA B $292.63 14.05% $251.52 See Labor Rate N/A

CPI Chatsworth      34360-E12           TOP PNL,VED,700W,1100D,GW EA B $301.41 14.05% $259.07 See Labor Rate N/A

CPI Chatsworth      34360-E13           TOP PNL,VED,700W,1125D,GW EA B $310.45 14.05% $266.84 See Labor Rate N/A

CPI Chatsworth      34360-E14           TOP PNL,VED,700W,1150D,GW EA B $319.76 14.05% $274.84 See Labor Rate N/A

CPI Chatsworth      34360-E15           TOP PNL,VED,700W,1175D,GW EA B $329.35 14.05% $283.09 See Labor Rate N/A

CPI Chatsworth      34360-E16           TOP PNL,VED,700W,1200D,GW EA B $339.24 14.05% $291.58 See Labor Rate N/A

CPI Chatsworth      34360-F10           TOP PNL,VED,700W,1050D,SG EA B $284.10 14.05% $244.20 See Labor Rate N/A

CPI Chatsworth      34360-F11           TOP PNL,VED,700W,1075D,SG EA B $292.63 14.05% $251.52 See Labor Rate N/A

CPI Chatsworth      34360-F12           TOP PNL,VED,700W,1100D,SG EA B $301.41 14.05% $259.07 See Labor Rate N/A

CPI Chatsworth      34360-F13           TOP PNL,VED,700W,1125D,SG EA B $310.45 14.05% $266.84 See Labor Rate N/A

CPI Chatsworth      34360-F14           TOP PNL,VED,700W,1150D,SG EA B $319.76 14.05% $274.84 See Labor Rate N/A

CPI Chatsworth      34360-F15           TOP PNL,VED,700W,1175D,SG EA B $329.35 14.05% $283.09 See Labor Rate N/A

CPI Chatsworth      34360-F16           TOP PNL,VED,700W,1200D,SG EA B $339.24 14.05% $291.58 See Labor Rate N/A

CPI Chatsworth      34365-C10           VEDS,600W,21-34H,1050D,BK EA B $609.86 14.05% $524.19 See Labor Rate N/A

CPI Chatsworth      34365-C11           VEDS,600W,21-34H,1075D,BK EA B $622.30 14.05% $534.89 See Labor Rate N/A

CPI Chatsworth      34365-C12           VEDS,600W,21-34H,1100D,BK EA B $635.00 14.05% $545.81 See Labor Rate N/A

CPI Chatsworth      34365-C13           VEDS,600W,21-34H,1125D,BK EA B $647.96 14.05% $556.94 See Labor Rate N/A

CPI Chatsworth      34365-C14           VEDS,600W,21-34H,1150D,BK EA B $661.19 14.05% $568.31 See Labor Rate N/A

CPI Chatsworth      34365-C15           VEDS,600W,21-34H,1175D,BK EA B $674.68 14.05% $579.91 See Labor Rate N/A

CPI Chatsworth      34365-C16           VEDS,600W,21-34H,1200D,BK EA B $688.45 14.05% $591.74 See Labor Rate N/A

CPI Chatsworth      34365-D10           VEDS,600W,21-34H,1050D,SB EA B $609.86 14.05% $524.19 See Labor Rate N/A

CPI Chatsworth      34365-D11           VEDS,600W,21-34H,1075D,SB EA B $622.30 14.05% $534.89 See Labor Rate N/A

CPI Chatsworth      34365-D12           VEDS,600W,21-34H,1100D,SB EA B $635.00 14.05% $545.81 See Labor Rate N/A

CPI Chatsworth      34365-D13           VEDS,600W,21-34H,1125D,SB EA B $647.96 14.05% $556.94 See Labor Rate N/A

CPI Chatsworth      34365-D14           VEDS,600W,21-34H,1150D,SB EA B $661.19 14.05% $568.31 See Labor Rate N/A

CPI Chatsworth      34365-D15           VEDS,600W,21-34H,1175D,SB EA B $674.68 14.05% $579.91 See Labor Rate N/A

CPI Chatsworth      34365-D16           VEDS,600W,21-34H,1200D,SB EA B $688.45 14.05% $591.74 See Labor Rate N/A

CPI Chatsworth      34365-E10           VEDS,600W,21-34H,1050D,GW EA B $609.86 14.05% $524.19 See Labor Rate N/A

CPI Chatsworth      34365-E11           VEDS,600W,21-34H,1075D,GW EA B $622.30 14.05% $534.89 See Labor Rate N/A

CPI Chatsworth      34365-E12           VEDS,600W,21-34H,1100D,GW EA B $635.00 14.05% $545.81 See Labor Rate N/A

CPI Chatsworth      34365-E13           VEDS,600W,21-34H,1125D,GW EA B $647.96 14.05% $556.94 See Labor Rate N/A

CPI Chatsworth      34365-E14           VEDS,600W,21-34H,1150D,GW EA B $661.19 14.05% $568.31 See Labor Rate N/A

CPI Chatsworth      34365-E15           VEDS,600W,21-34H,1175D,GW EA B $674.68 14.05% $579.91 See Labor Rate N/A

CPI Chatsworth      34365-E16           VEDS,600W,21-34H,1200D,GW EA B $688.45 14.05% $591.74 See Labor Rate N/A

CPI Chatsworth      34365-F10           VEDS,600W,21-34H,1050D,SG EA B $609.86 14.05% $524.19 See Labor Rate N/A

CPI Chatsworth      34365-F11           VEDS,600W,21-34H,1075D,SG EA B $622.30 14.05% $534.89 See Labor Rate N/A

CPI Chatsworth      34365-F12           VEDS,600W,21-34H,1100D,SG EA B $635.00 14.05% $545.81 See Labor Rate N/A

CPI Chatsworth      34365-F13           VEDS,600W,21-34H,1125D,SG EA B $647.96 14.05% $556.94 See Labor Rate N/A

CPI Chatsworth      34365-F14           VEDS,600W,21-34H,1150D,SG EA B $661.19 14.05% $568.31 See Labor Rate N/A

CPI Chatsworth      34365-F15           VEDS,600W,21-34H,1175D,SG EA B $674.68 14.05% $579.91 See Labor Rate N/A

CPI Chatsworth      34365-F16           VEDS,600W,21-34H,1200D,SG EA B $688.45 14.05% $591.74 See Labor Rate N/A

CPI Chatsworth      34366-C10           VEDS,600W,34-60H,1050D,BK EA B $830.40 14.05% $713.76 See Labor Rate N/A

CPI Chatsworth      34366-C11           VEDS,600W,34-60H,1075D,BK EA B $847.35 14.05% $728.32 See Labor Rate N/A

CPI Chatsworth      34366-C12           VEDS,600W,34-60H,1100D,BK EA B $864.64 14.05% $743.19 See Labor Rate N/A

CPI Chatsworth      34366-C13           VEDS,600W,34-60H,1125D,BK EA B $882.29 14.05% $758.35 See Labor Rate N/A

CPI Chatsworth      34366-C14           VEDS,600W,34-60H,1150D,BK EA B $900.29 14.05% $773.83 See Labor Rate N/A

CPI Chatsworth      34366-C15           VEDS,600W,34-60H,1175D,BK EA B $918.67 14.05% $789.62 See Labor Rate N/A

CPI Chatsworth      34366-C16           VEDS,600W,34-60H,1200D,BK EA B $937.41 14.05% $805.74 See Labor Rate N/A

CPI Chatsworth      34366-D10           VEDS,600W,34-60H,1050D,SB EA B $830.40 14.05% $713.76 See Labor Rate N/A

CPI Chatsworth      34366-D11           VEDS,600W,34-60H,1075D,SB EA B $847.35 14.05% $728.32 See Labor Rate N/A

CPI Chatsworth      34366-D12           VEDS,600W,34-60H,1100D,SB EA B $864.64 14.05% $743.19 See Labor Rate N/A

CPI Chatsworth      34366-D13           VEDS,600W,34-60H,1125D,SB EA B $882.29 14.05% $758.35 See Labor Rate N/A

CPI Chatsworth      34366-D14           VEDS,600W,34-60H,1150D,SB EA B $900.29 14.05% $773.83 See Labor Rate N/A

CPI Chatsworth      34366-D15           VEDS,600W,34-60H,1175D,SB EA B $918.67 14.05% $789.62 See Labor Rate N/A

CPI Chatsworth      34366-D16           VEDS,600W,34-60H,1200D,SB EA B $937.41 14.05% $805.74 See Labor Rate N/A

CPI Chatsworth      34366-E10           VEDS,600W,34-60H,1050D,GW EA B $830.40 14.05% $713.76 See Labor Rate N/A

CPI Chatsworth      34366-E11           VEDS,600W,34-60H,1075D,GW EA B $847.35 14.05% $728.32 See Labor Rate N/A

CPI Chatsworth      34366-E12           VEDS,600W,34-60H,1100D,GW EA B $864.64 14.05% $743.19 See Labor Rate N/A

CPI Chatsworth      34366-E13           VEDS,600W,34-60H,1125D,GW EA B $882.29 14.05% $758.35 See Labor Rate N/A

CPI Chatsworth      34366-E14           VEDS,600W,34-60H,1150D,GW EA B $900.29 14.05% $773.83 See Labor Rate N/A

CPI Chatsworth      34366-E15           VEDS,600W,34-60H,1175D,GW EA B $918.67 14.05% $789.62 See Labor Rate N/A

Page 652 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      34366-E16           VEDS,600W,34-60H,1200D,GW EA B $937.41 14.05% $805.74 See Labor Rate N/A

CPI Chatsworth      34366-F10           VEDS,600W,34-60H,1050D,SG EA B $830.40 14.05% $713.76 See Labor Rate N/A

CPI Chatsworth      34366-F11           VEDS,600W,34-60H,1075D,SG EA B $847.35 14.05% $728.32 See Labor Rate N/A

CPI Chatsworth      34366-F12           VEDS,600W,34-60H,1100D,SG EA B $864.64 14.05% $743.19 See Labor Rate N/A

CPI Chatsworth      34366-F13           VEDS,600W,34-60H,1125D,SG EA B $882.29 14.05% $758.35 See Labor Rate N/A

CPI Chatsworth      34366-F14           VEDS,600W,34-60H,1150D,SG EA B $900.29 14.05% $773.83 See Labor Rate N/A

CPI Chatsworth      34366-F15           VEDS,600W,34-60H,1175D,SG EA B $918.67 14.05% $789.62 See Labor Rate N/A

CPI Chatsworth      34366-F16           VEDS,600W,34-60H,1200D,SG EA B $937.41 14.05% $805.74 See Labor Rate N/A

CPI Chatsworth      34367-C10           VEDS,700W,21-34H,1050D,BK EA B $646.45 14.05% $555.64 See Labor Rate N/A

CPI Chatsworth      34367-C11           VEDS,700W,21-34H,1075D,BK EA B $659.64 14.05% $566.98 See Labor Rate N/A

CPI Chatsworth      34367-C12           VEDS,700W,21-34H,1100D,BK EA B $673.10 14.05% $578.55 See Labor Rate N/A

CPI Chatsworth      34367-C13           VEDS,700W,21-34H,1125D,BK EA B $686.84 14.05% $590.36 See Labor Rate N/A

CPI Chatsworth      34367-C14           VEDS,700W,21-34H,1150D,BK EA B $700.86 14.05% $602.41 See Labor Rate N/A

CPI Chatsworth      34367-C15           VEDS,700W,21-34H,1175D,BK EA B $715.16 14.05% $614.70 See Labor Rate N/A

CPI Chatsworth      34367-C16           VEDS,700W,21-34H,1200D,BK EA B $729.76 14.05% $627.25 See Labor Rate N/A

CPI Chatsworth      34367-D10           VEDS,700W,21-34H,1050D,SB EA B $646.45 14.05% $555.64 See Labor Rate N/A

CPI Chatsworth      34367-D11           VEDS,700W,21-34H,1075D,SB EA B $659.64 14.05% $566.98 See Labor Rate N/A

CPI Chatsworth      34367-D12           VEDS,700W,21-34H,1100D,SB EA B $673.10 14.05% $578.55 See Labor Rate N/A

CPI Chatsworth      34367-D13           VEDS,700W,21-34H,1125D,SB EA B $686.84 14.05% $590.36 See Labor Rate N/A

CPI Chatsworth      34367-D14           VEDS,700W,21-34H,1150D,SB EA B $700.86 14.05% $602.41 See Labor Rate N/A

CPI Chatsworth      34367-D15           VEDS,700W,21-34H,1175D,SB EA B $715.16 14.05% $614.70 See Labor Rate N/A

CPI Chatsworth      34367-D16           VEDS,700W,21-34H,1200D,SB EA B $729.76 14.05% $627.25 See Labor Rate N/A

CPI Chatsworth      34367-E10           VEDS,700W,21-34H,1050D,GW EA B $646.45 14.05% $555.64 See Labor Rate N/A

CPI Chatsworth      34367-E11           VEDS,700W,21-34H,1075D,GW EA B $659.64 14.05% $566.98 See Labor Rate N/A

CPI Chatsworth      34367-E12           VEDS,700W,21-34H,1100D,GW EA B $673.10 14.05% $578.55 See Labor Rate N/A

CPI Chatsworth      34367-E13           VEDS,700W,21-34H,1125D,GW EA B $686.84 14.05% $590.36 See Labor Rate N/A

CPI Chatsworth      34367-E14           VEDS,700W,21-34H,1150D,GW EA B $700.86 14.05% $602.41 See Labor Rate N/A

CPI Chatsworth      34367-E15           VEDS,700W,21-34H,1175D,GW EA B $715.16 14.05% $614.70 See Labor Rate N/A

CPI Chatsworth      34367-E16           VEDS,700W,21-34H,1200D,GW EA B $729.76 14.05% $627.25 See Labor Rate N/A

CPI Chatsworth      34367-F10           VEDS,700W,21-34H,1050D,SG EA B $646.45 14.05% $555.64 See Labor Rate N/A

CPI Chatsworth      34367-F11           VEDS,700W,21-34H,1075D,SG EA B $659.64 14.05% $566.98 See Labor Rate N/A

CPI Chatsworth      34367-F12           VEDS,700W,21-34H,1100D,SG EA B $673.10 14.05% $578.55 See Labor Rate N/A

CPI Chatsworth      34367-F13           VEDS,700W,21-34H,1125D,SG EA B $686.84 14.05% $590.36 See Labor Rate N/A

CPI Chatsworth      34367-F14           VEDS,700W,21-34H,1150D,SG EA B $700.86 14.05% $602.41 See Labor Rate N/A

CPI Chatsworth      34367-F15           VEDS,700W,21-34H,1175D,SG EA B $715.16 14.05% $614.70 See Labor Rate N/A

CPI Chatsworth      34367-F16           VEDS,700W,21-34H,1200D,SG EA B $729.76 14.05% $627.25 See Labor Rate N/A

CPI Chatsworth      34368-C10           VEDS,700W,34-60H,1050D,BK EA B $880.23 14.05% $756.58 See Labor Rate N/A

CPI Chatsworth      34368-C11           VEDS,700W,34-60H,1075D,BK EA B $898.19 14.05% $772.02 See Labor Rate N/A

CPI Chatsworth      34368-C12           VEDS,700W,34-60H,1100D,BK EA B $916.52 14.05% $787.78 See Labor Rate N/A

CPI Chatsworth      34368-C13           VEDS,700W,34-60H,1125D,BK EA B $935.22 14.05% $803.85 See Labor Rate N/A

CPI Chatsworth      34368-C14           VEDS,700W,34-60H,1150D,BK EA B $954.31 14.05% $820.26 See Labor Rate N/A

CPI Chatsworth      34368-C15           VEDS,700W,34-60H,1175D,BK EA B $973.79 14.05% $837.00 See Labor Rate N/A

CPI Chatsworth      34368-C16           VEDS,700W,34-60H,1200D,BK EA B $993.66 14.05% $854.08 See Labor Rate N/A

CPI Chatsworth      34368-D10           VEDS,700W,34-60H,1050D,SB EA B $880.23 14.05% $756.58 See Labor Rate N/A

CPI Chatsworth      34368-D11           VEDS,700W,34-60H,1075D,SB EA B $898.19 14.05% $772.02 See Labor Rate N/A

CPI Chatsworth      34368-D12           VEDS,700W,34-60H,1100D,SB EA B $916.52 14.05% $787.78 See Labor Rate N/A

CPI Chatsworth      34368-D13           VEDS,700W,34-60H,1125D,SB EA B $935.22 14.05% $803.85 See Labor Rate N/A

CPI Chatsworth      34368-D14           VEDS,700W,34-60H,1150D,SB EA B $954.31 14.05% $820.26 See Labor Rate N/A

CPI Chatsworth      34368-D15           VEDS,700W,34-60H,1175D,SB EA B $973.79 14.05% $837.00 See Labor Rate N/A

CPI Chatsworth      34368-D16           VEDS,700W,34-60H,1200D,SB EA B $993.66 14.05% $854.08 See Labor Rate N/A

CPI Chatsworth      34368-E10           VEDS,700W,34-60H,1050D,GW EA B $880.23 14.05% $756.58 See Labor Rate N/A

CPI Chatsworth      34368-E11           VEDS,700W,34-60H,1075D,GW EA B $898.19 14.05% $772.02 See Labor Rate N/A

CPI Chatsworth      34368-E12           VEDS,700W,34-60H,1100D,GW EA B $916.52 14.05% $787.78 See Labor Rate N/A

CPI Chatsworth      34368-E13           VEDS,700W,34-60H,1125D,GW EA B $935.22 14.05% $803.85 See Labor Rate N/A

CPI Chatsworth      34368-E14           VEDS,700W,34-60H,1150D,GW EA B $954.31 14.05% $820.26 See Labor Rate N/A

CPI Chatsworth      34368-E15           VEDS,700W,34-60H,1175D,GW EA B $973.79 14.05% $837.00 See Labor Rate N/A

CPI Chatsworth      34368-E16           VEDS,700W,34-60H,1200D,GW EA B $993.66 14.05% $854.08 See Labor Rate N/A

CPI Chatsworth      34368-F10           VEDS,700W,34-60H,1050D,SG EA B $880.23 14.05% $756.58 See Labor Rate N/A

CPI Chatsworth      34368-F11           VEDS,700W,34-60H,1075D,SG EA B $898.19 14.05% $772.02 See Labor Rate N/A

CPI Chatsworth      34368-F12           VEDS,700W,34-60H,1100D,SG EA B $916.52 14.05% $787.78 See Labor Rate N/A

CPI Chatsworth      34368-F13           VEDS,700W,34-60H,1125D,SG EA B $935.22 14.05% $803.85 See Labor Rate N/A
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CPI Chatsworth      34368-F14           VEDS,700W,34-60H,1150D,SG EA B $954.31 14.05% $820.26 See Labor Rate N/A

CPI Chatsworth      34368-F15           VEDS,700W,34-60H,1175D,SG EA B $973.79 14.05% $837.00 See Labor Rate N/A

CPI Chatsworth      34368-F16           VEDS,700W,34-60H,1200D,SG EA B $993.66 14.05% $854.08 See Labor Rate N/A

CPI Chatsworth      34370-C00           VED,21-34H,BK EA B $517.92 14.05% $445.17 See Labor Rate N/A

CPI Chatsworth      34370-C01           VED,34-60H,BK EA B $779.03 14.05% $669.60 See Labor Rate N/A

CPI Chatsworth      34375-C10           VED,600W,21-34H,1050D,BK EA B $550.40 14.05% $473.09 See Labor Rate N/A

CPI Chatsworth      34375-C11           VED,600W,21-34H,1075D,BK EA B $561.64 14.05% $482.74 See Labor Rate N/A

CPI Chatsworth      34375-C12           VED,600W,21-34H,1100D,BK EA B $573.10 14.05% $492.60 See Labor Rate N/A

CPI Chatsworth      34375-C13           VED,600W,21-34H,1125D,BK EA B $584.79 14.05% $502.65 See Labor Rate N/A

CPI Chatsworth      34375-C14           VED,600W,21-34H,1150D,BK EA B $596.73 14.05% $512.91 See Labor Rate N/A

CPI Chatsworth      34375-C15           VED,600W,21-34H,1175D,BK EA B $608.91 14.05% $523.37 See Labor Rate N/A

CPI Chatsworth      34375-C16           VED,600W,21-34H,1200D,BK EA B $621.33 14.05% $534.05 See Labor Rate N/A

CPI Chatsworth      34375-D10           VED,600W,21-34H,1050D,SB EA B $550.40 14.05% $473.09 See Labor Rate N/A

CPI Chatsworth      34375-D11           VED,600W,21-34H,1075D,SB EA B $561.64 14.05% $482.74 See Labor Rate N/A

CPI Chatsworth      34375-D12           VED,600W,21-34H,1100D,SB EA B $573.10 14.05% $492.60 See Labor Rate N/A

CPI Chatsworth      34375-D13           VED,600W,21-34H,1125D,SB EA B $584.79 14.05% $502.65 See Labor Rate N/A

CPI Chatsworth      34375-D14           VED,600W,21-34H,1150D,SB EA B $596.73 14.05% $512.91 See Labor Rate N/A

CPI Chatsworth      34375-D15           VED,600W,21-34H,1175D,SB EA B $608.91 14.05% $523.37 See Labor Rate N/A

CPI Chatsworth      34375-D16           VED,600W,21-34H,1200D,SB EA B $621.33 14.05% $534.05 See Labor Rate N/A

CPI Chatsworth      34375-E10           VED,600W,21-34H,1050D,GW EA B $550.40 14.05% $473.09 See Labor Rate N/A

CPI Chatsworth      34375-E11           VED,600W,21-34H,1075D,GW EA B $561.64 14.05% $482.74 See Labor Rate N/A

CPI Chatsworth      34375-E12           VED,600W,21-34H,1100D,GW EA B $573.10 14.05% $492.60 See Labor Rate N/A

CPI Chatsworth      34375-E13           VED,600W,21-34H,1125D,GW EA B $584.79 14.05% $502.65 See Labor Rate N/A

CPI Chatsworth      34375-E14           VED,600W,21-34H,1150D,GW EA B $596.73 14.05% $512.91 See Labor Rate N/A

CPI Chatsworth      34375-E15           VED,600W,21-34H,1175D,GW EA B $608.91 14.05% $523.37 See Labor Rate N/A

CPI Chatsworth      34375-E16           VED,600W,21-34H,1200D,GW EA B $621.33 14.05% $534.05 See Labor Rate N/A

CPI Chatsworth      34375-F10           VED,600W,21-34H,1050D,SG EA B $550.40 14.05% $473.09 See Labor Rate N/A

CPI Chatsworth      34375-F11           VED,600W,21-34H,1075D,SG EA B $561.64 14.05% $482.74 See Labor Rate N/A

CPI Chatsworth      34375-F12           VED,600W,21-34H,1100D,SG EA B $573.10 14.05% $492.60 See Labor Rate N/A

CPI Chatsworth      34375-F13           VED,600W,21-34H,1125D,SG EA B $584.79 14.05% $502.65 See Labor Rate N/A

CPI Chatsworth      34375-F14           VED,600W,21-34H,1150D,SG EA B $596.73 14.05% $512.91 See Labor Rate N/A

CPI Chatsworth      34375-F15           VED,600W,21-34H,1175D,SG EA B $608.91 14.05% $523.37 See Labor Rate N/A

CPI Chatsworth      34375-F16           VED,600W,21-34H,1200D,SG EA B $621.33 14.05% $534.05 See Labor Rate N/A

CPI Chatsworth      34376-C10           VED,600W,34-60H,1050D,BK EA B $697.46 14.05% $599.49 See Labor Rate N/A

CPI Chatsworth      34376-C11           VED,600W,34-60H,1075D,BK EA B $711.69 14.05% $611.72 See Labor Rate N/A

CPI Chatsworth      34376-C12           VED,600W,34-60H,1100D,BK EA B $726.22 14.05% $624.20 See Labor Rate N/A

CPI Chatsworth      34376-C13           VED,600W,34-60H,1125D,BK EA B $741.04 14.05% $636.94 See Labor Rate N/A

CPI Chatsworth      34376-C14           VED,600W,34-60H,1150D,BK EA B $756.16 14.05% $649.94 See Labor Rate N/A

CPI Chatsworth      34376-C15           VED,600W,34-60H,1175D,BK EA B $771.59 14.05% $663.21 See Labor Rate N/A

CPI Chatsworth      34376-C16           VED,600W,34-60H,1200D,BK EA B $787.34 14.05% $676.74 See Labor Rate N/A

CPI Chatsworth      34376-D10           VED,600W,34-60H,1050D,SB EA B $697.46 14.05% $599.49 See Labor Rate N/A

CPI Chatsworth      34376-D11           VED,600W,34-60H,1075D,SB EA B $711.69 14.05% $611.72 See Labor Rate N/A

CPI Chatsworth      34376-D12           VED,600W,34-60H,1100D,SB EA B $726.22 14.05% $624.20 See Labor Rate N/A

CPI Chatsworth      34376-D13           VED,600W,34-60H,1125D,SB EA B $741.04 14.05% $636.94 See Labor Rate N/A

CPI Chatsworth      34376-D14           VED,600W,34-60H,1150D,SB EA B $756.16 14.05% $649.94 See Labor Rate N/A

CPI Chatsworth      34376-D15           VED,600W,34-60H,1175D,SB EA B $771.59 14.05% $663.21 See Labor Rate N/A

CPI Chatsworth      34376-D16           VED,600W,34-60H,1200D,SB EA B $787.34 14.05% $676.74 See Labor Rate N/A

CPI Chatsworth      34376-E10           VED,600W,34-60H,1050D,GW EA B $697.46 14.05% $599.49 See Labor Rate N/A

CPI Chatsworth      34376-E11           VED,600W,34-60H,1075D,GW EA B $711.69 14.05% $611.72 See Labor Rate N/A

CPI Chatsworth      34376-E12           VED,600W,34-60H,1100D,GW EA B $726.22 14.05% $624.20 See Labor Rate N/A

CPI Chatsworth      34376-E13           VED,600W,34-60H,1125D,GW EA B $741.04 14.05% $636.94 See Labor Rate N/A

CPI Chatsworth      34376-E14           VED,600W,34-60H,1150D,GW EA B $756.16 14.05% $649.94 See Labor Rate N/A

CPI Chatsworth      34376-E15           VED,600W,34-60H,1175D,GW EA B $771.59 14.05% $663.21 See Labor Rate N/A

CPI Chatsworth      34376-E16           VED,600W,34-60H,1200D,GW EA B $787.34 14.05% $676.74 See Labor Rate N/A

CPI Chatsworth      34376-F10           VED,600W,34-60H,1050D,SG EA B $697.46 14.05% $599.49 See Labor Rate N/A

CPI Chatsworth      34376-F11           VED,600W,34-60H,1075D,SG EA B $711.69 14.05% $611.72 See Labor Rate N/A

CPI Chatsworth      34376-F12           VED,600W,34-60H,1100D,SG EA B $726.22 14.05% $624.20 See Labor Rate N/A

CPI Chatsworth      34376-F13           VED,600W,34-60H,1125D,SG EA B $741.04 14.05% $636.94 See Labor Rate N/A

CPI Chatsworth      34376-F14           VED,600W,34-60H,1150D,SG EA B $756.16 14.05% $649.94 See Labor Rate N/A

CPI Chatsworth      34376-F15           VED,600W,34-60H,1175D,SG EA B $771.59 14.05% $663.21 See Labor Rate N/A

CPI Chatsworth      34376-F16           VED,600W,34-60H,1200D,SG EA B $787.34 14.05% $676.74 See Labor Rate N/A
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CPI Chatsworth      34377-C10           VED,700W,21-34H,1050D,BK EA B $583.43 14.05% $501.47 See Labor Rate N/A

CPI Chatsworth      34377-C11           VED,700W,21-34H,1075D,BK EA B $595.33 14.05% $511.71 See Labor Rate N/A

CPI Chatsworth      34377-C12           VED,700W,21-34H,1100D,BK EA B $607.48 14.05% $522.15 See Labor Rate N/A

CPI Chatsworth      34377-C13           VED,700W,21-34H,1125D,BK EA B $619.88 14.05% $532.81 See Labor Rate N/A

CPI Chatsworth      34377-C14           VED,700W,21-34H,1150D,BK EA B $632.53 14.05% $543.68 See Labor Rate N/A

CPI Chatsworth      34377-C15           VED,700W,21-34H,1175D,BK EA B $645.44 14.05% $554.78 See Labor Rate N/A

CPI Chatsworth      34377-C16           VED,700W,21-34H,1200D,BK EA B $658.61 14.05% $566.10 See Labor Rate N/A

CPI Chatsworth      34377-D10           VED,700W,21-34H,1050D,SB EA B $583.43 14.05% $501.47 See Labor Rate N/A

CPI Chatsworth      34377-D11           VED,700W,21-34H,1075D,SB EA B $595.33 14.05% $511.71 See Labor Rate N/A

CPI Chatsworth      34377-D12           VED,700W,21-34H,1100D,SB EA B $607.48 14.05% $522.15 See Labor Rate N/A

CPI Chatsworth      34377-D13           VED,700W,21-34H,1125D,SB EA B $619.88 14.05% $532.81 See Labor Rate N/A

CPI Chatsworth      34377-D14           VED,700W,21-34H,1150D,SB EA B $632.53 14.05% $543.68 See Labor Rate N/A

CPI Chatsworth      34377-D15           VED,700W,21-34H,1175D,SB EA B $645.44 14.05% $554.78 See Labor Rate N/A

CPI Chatsworth      34377-D16           VED,700W,21-34H,1200D,SB EA B $658.61 14.05% $566.10 See Labor Rate N/A

CPI Chatsworth      34377-E10           VED,700W,21-34H,1050D,GW EA B $583.43 14.05% $501.47 See Labor Rate N/A

CPI Chatsworth      34377-E11           VED,700W,21-34H,1075D,GW EA B $595.33 14.05% $511.71 See Labor Rate N/A

CPI Chatsworth      34377-E12           VED,700W,21-34H,1100D,GW EA B $607.48 14.05% $522.15 See Labor Rate N/A

CPI Chatsworth      34377-E13           VED,700W,21-34H,1125D,GW EA B $619.88 14.05% $532.81 See Labor Rate N/A

CPI Chatsworth      34377-E14           VED,700W,21-34H,1150D,GW EA B $632.53 14.05% $543.68 See Labor Rate N/A

CPI Chatsworth      34377-E15           VED,700W,21-34H,1175D,GW EA B $645.44 14.05% $554.78 See Labor Rate N/A

CPI Chatsworth      34377-E16           VED,700W,21-34H,1200D,GW EA B $658.61 14.05% $566.10 See Labor Rate N/A

CPI Chatsworth      34377-F10           VED,700W,21-34H,1050D,SG EA B $583.43 14.05% $501.47 See Labor Rate N/A

CPI Chatsworth      34377-F11           VED,700W,21-34H,1075D,SG EA B $595.33 14.05% $511.71 See Labor Rate N/A

CPI Chatsworth      34377-F12           VED,700W,21-34H,1100D,SG EA B $607.48 14.05% $522.15 See Labor Rate N/A

CPI Chatsworth      34377-F13           VED,700W,21-34H,1125D,SG EA B $619.88 14.05% $532.81 See Labor Rate N/A

CPI Chatsworth      34377-F14           VED,700W,21-34H,1150D,SG EA B $632.53 14.05% $543.68 See Labor Rate N/A

CPI Chatsworth      34377-F15           VED,700W,21-34H,1175D,SG EA B $645.44 14.05% $554.78 See Labor Rate N/A

CPI Chatsworth      34377-F16           VED,700W,21-34H,1200D,SG EA B $658.61 14.05% $566.10 See Labor Rate N/A

CPI Chatsworth      34378-C10           VED,700W,34-60H,1050D,BK EA B $739.30 14.05% $635.46 See Labor Rate N/A

CPI Chatsworth      34378-C11           VED,700W,34-60H,1075D,BK EA B $754.39 14.05% $648.42 See Labor Rate N/A

CPI Chatsworth      34378-C12           VED,700W,34-60H,1100D,BK EA B $769.79 14.05% $661.66 See Labor Rate N/A

CPI Chatsworth      34378-C13           VED,700W,34-60H,1125D,BK EA B $785.50 14.05% $675.16 See Labor Rate N/A

CPI Chatsworth      34378-C14           VED,700W,34-60H,1150D,BK EA B $801.53 14.05% $688.94 See Labor Rate N/A

CPI Chatsworth      34378-C15           VED,700W,34-60H,1175D,BK EA B $817.89 14.05% $703.00 See Labor Rate N/A

CPI Chatsworth      34378-C16           VED,700W,34-60H,1200D,BK EA B $834.58 14.05% $717.35 See Labor Rate N/A

CPI Chatsworth      34378-D10           VED,700W,34-60H,1050D,SB EA B $739.30 14.05% $635.46 See Labor Rate N/A

CPI Chatsworth      34378-D11           VED,700W,34-60H,1075D,SB EA B $754.39 14.05% $648.42 See Labor Rate N/A

CPI Chatsworth      34378-D12           VED,700W,34-60H,1100D,SB EA B $769.79 14.05% $661.66 See Labor Rate N/A

CPI Chatsworth      34378-D13           VED,700W,34-60H,1125D,SB EA B $785.50 14.05% $675.16 See Labor Rate N/A

CPI Chatsworth      34378-D14           VED,700W,34-60H,1150D,SB EA B $801.53 14.05% $688.94 See Labor Rate N/A

CPI Chatsworth      34378-D15           VED,700W,34-60H,1175D,SB EA B $817.89 14.05% $703.00 See Labor Rate N/A

CPI Chatsworth      34378-D16           VED,700W,34-60H,1200D,SB EA B $834.58 14.05% $717.35 See Labor Rate N/A

CPI Chatsworth      34378-E10           VED,700W,34-60H,1050D,GW EA B $739.30 14.05% $635.46 See Labor Rate N/A

CPI Chatsworth      34378-E11           VED,700W,34-60H,1075D,GW EA B $754.39 14.05% $648.42 See Labor Rate N/A

CPI Chatsworth      34378-E12           VED,700W,34-60H,1100D,GW EA B $769.79 14.05% $661.66 See Labor Rate N/A

CPI Chatsworth      34378-E13           VED,700W,34-60H,1125D,GW EA B $785.50 14.05% $675.16 See Labor Rate N/A

CPI Chatsworth      34378-E14           VED,700W,34-60H,1150D,GW EA B $801.53 14.05% $688.94 See Labor Rate N/A

CPI Chatsworth      34378-E15           VED,700W,34-60H,1175D,GW EA B $817.89 14.05% $703.00 See Labor Rate N/A

CPI Chatsworth      34378-E16           VED,700W,34-60H,1200D,GW EA B $834.58 14.05% $717.35 See Labor Rate N/A

CPI Chatsworth      34378-F10           VED,700W,34-60H,1050D,SG EA B $739.30 14.05% $635.46 See Labor Rate N/A

CPI Chatsworth      34378-F11           VED,700W,34-60H,1075D,SG EA B $754.39 14.05% $648.42 See Labor Rate N/A

CPI Chatsworth      34378-F12           VED,700W,34-60H,1100D,SG EA B $769.79 14.05% $661.66 See Labor Rate N/A

CPI Chatsworth      34378-F13           VED,700W,34-60H,1125D,SG EA B $785.50 14.05% $675.16 See Labor Rate N/A

CPI Chatsworth      34378-F14           VED,700W,34-60H,1150D,SG EA B $801.53 14.05% $688.94 See Labor Rate N/A

CPI Chatsworth      34378-F15           VED,700W,34-60H,1175D,SG EA B $817.89 14.05% $703.00 See Labor Rate N/A

CPI Chatsworth      34378-F16           VED,700W,34-60H,1200D,SG EA B $834.58 14.05% $717.35 See Labor Rate N/A

CPI Chatsworth      34407-C01           Power Strip Mounting Kit, Black, UL Listed EA B $75.29 14.05% $64.72 See Labor Rate N/A

CPI Chatsworth      34408-002           
Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 

42U H
EA B $213.21 14.05% $183.26 See Labor Rate N/A

CPI Chatsworth      34408-005           
Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 

45U H
EA B $228.72 14.05% $196.59 See Labor Rate N/A
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CPI Chatsworth      34408-C16           
Mounting Rail Kit, Square Punched, 27.6 (700mm) W x 

44U H
EA B $280.11 14.05% $240.76 See Labor Rate N/A

CPI Chatsworth      34408-C17           
Mounting Rail Kit, Square Punched, 27.6 (700mm) W x 

45U H
EA B $264.71 14.05% $227.53 See Labor Rate N/A

CPI Chatsworth      34408-C18           
Mounting Rail Kit, Square Punched, 27.6 (700mm) W x 

46U H
EA B $297.43 14.05% $255.65 See Labor Rate N/A

CPI Chatsworth      34408-C29           
Mounting Rail Kit, Square Punched, 31.5 (800mm) W x 

45U H
EA B $278.82 14.05% $239.65 See Labor Rate N/A

CPI Chatsworth      34408-C35           
Mounting Rail Kit, Square Punched, 31.5 (800mm) W x 

51U H
EA B $376.33 14.05% $323.47 See Labor Rate N/A

CPI Chatsworth      34409-002           Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x EA B $216.51 14.05% $186.10 See Labor Rate N/A

CPI Chatsworth      34409-005           Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x EA B $243.58 14.05% $209.36 See Labor Rate N/A

CPI Chatsworth      34409-C21           Mounting Rail Kit, 12-24 Tapped, 27.6 (700mm) W x EA B $344.11 14.05% $295.77 See Labor Rate N/A

CPI Chatsworth      34409-C29           Mounting Rail Kit, 12-24 Tapped, 31.5 (800mm) W x EA B $271.10 14.05% $233.02 See Labor Rate N/A

CPI Chatsworth      34413-C01           Power Cord Management Kit, UL Listed EA B $63.36 14.05% $54.46 See Labor Rate N/A

CPI Chatsworth      34416-C01           
Vertical Cable Manager, 23.6 (600mm) W, 24U H, 

Black, UL Listed
EA B $170.09 14.05% $146.20 See Labor Rate N/A

CPI Chatsworth      34417-C01           
Vertical Cable Manager, 23.6 (600mm) W, 36U H, 

Black, UL Listed
EA B $175.36 14.05% $150.73 See Labor Rate N/A

CPI Chatsworth      34418-C01           
Vertical Cable Manager, 23.6 (600mm) W, 42U H, 

Black, UL Listed
EA B $154.96 14.05% $133.19 See Labor Rate N/A

CPI Chatsworth      34419-C01           
Vertical Cable Manager, 23.6 (600mm) W, 43U H, 

Black, UL Listed
EA B $186.39 14.05% $160.21 See Labor Rate N/A

CPI Chatsworth      34420-C01           
Vertical Cable Manager, 23.6 (600mm) W, 44U H, 

Black, UL Listed
EA B $192.15 14.05% $165.16 See Labor Rate N/A

CPI Chatsworth      34421-C01           
Vertical Cable Manager, 23.6 (600mm) W, 45U H, 

Black, UL Listed
EA B $169.78 14.05% $145.93 See Labor Rate N/A

CPI Chatsworth      34423-C01           
Vertical Cable Manager, 23.6 (600mm) W, 47U H, 

Black, UL Listed
EA B $204.66 14.05% $175.91 See Labor Rate N/A

CPI Chatsworth      34424-C01           
Vertical Cable Manager, 23.6 (600mm) W, 48U H, 

Black, UL Listed
EA B $222.90 14.05% $191.59 See Labor Rate N/A

CPI Chatsworth      34425-C01           
Vertical Cable Manager, 23.6 (600mm) W, 49U H, 

Black, UL Listed
EA B $222.90 14.05% $191.59 See Labor Rate N/A

CPI Chatsworth      34427-C01           
Vertical Cable Manager, 23.6 (600mm) W, 51U H, 

Black, UL Listed
EA B $236.52 14.05% $203.30 See Labor Rate N/A

CPI Chatsworth      34430-C00           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

24U H, Black, UL Listed
EA B $92.96 14.05% $79.90 See Labor Rate N/A

CPI Chatsworth      34430-C01           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

36U H, Black, UL Listed
EA B $95.86 14.05% $82.40 See Labor Rate N/A

CPI Chatsworth      34430-C02           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

42U H, Black, UL Listed
EA B $84.68 14.05% $72.78 See Labor Rate N/A

CPI Chatsworth      34430-C05           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

45U H, Black, UL Listed
EA B $92.79 14.05% $79.75 See Labor Rate N/A

CPI Chatsworth      34430-C07           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

47U H, Black, UL Listed
EA B $114.85 14.05% $98.72 See Labor Rate N/A

CPI Chatsworth      34430-C08           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

48U H, Black, UL Listed
EA B $115.21 14.05% $99.03 See Labor Rate N/A

CPI Chatsworth      34430-C09           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

49U H, Black, UL Listed
EA B $121.86 14.05% $104.74 See Labor Rate N/A

CPI Chatsworth      34430-C11           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

51U H, Black, UL Listed
EA B $129.25 14.05% $111.09 See Labor Rate N/A

CPI Chatsworth      34430-D02           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

42U H, Signature Blue, UL Listed
EA B $82.47 14.05% $70.88 See Labor Rate N/A

CPI Chatsworth      34430-E05           
Baying/Spacer Kit, 2 x 23.6 (600mm) Cabs on 24Tile, 

45U H, Glacier White, UL Listed
EA B $90.36 14.05% $77.67 See Labor Rate N/A

CPI Chatsworth      34431-C01           
Baying Kit,  27.6 (700mm) and 31.5 (800mm), All 

Heights, Black, UL Listed
EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      34431-D01           
Baying Kit,  27.6 (700mm) and 31.5 (800mm), All 

Heights, Signature Blue, UL Listed
EA B $52.80 14.05% $45.38 See Labor Rate N/A
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CPI Chatsworth      34431-E01           
Baying Kit,  27.6 (700mm) and 31.5 (800mm), All 

Heights, Glacier White, UL Listed
EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      34431-F01           
Baying Kit,  27.6 (700mm) and 31.5 (800mm), All 

Heights, Steel Gray, UL Listed
EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      34434-C01           KIT,66PS BRKT,TF,BK EA B $50.01 14.05% $42.99 See Labor Rate N/A

CPI Chatsworth      34436-C01           
Vertical Cable Manager, 27.6 (700mm) W, 24U H, 

Black, UL Listed
EA B $253.69 14.05% $218.05 See Labor Rate N/A

CPI Chatsworth      34436-C02           
Vertical Cable Manager, 31.5 (800mm) W, 24U H, 

Black, UL Listed
EA B $279.36 14.05% $240.12 See Labor Rate N/A

CPI Chatsworth      34437-C01           
Vertical Cable Manager, 27.6 (700mm) W, 36U H, 

Black, UL Listed
EA B $261.53 14.05% $224.79 See Labor Rate N/A

CPI Chatsworth      34437-C02           
Vertical Cable Manager, 31.5 (800mm) W, 36U H, 

Black, UL Listed
EA B $288.00 14.05% $247.54 See Labor Rate N/A

CPI Chatsworth      34438-C01           
Vertical Cable Manager, 27.6 (700mm) W, 42U H, 

Black, UL Listed
EA B $269.60 14.05% $231.73 See Labor Rate N/A

CPI Chatsworth      34438-C02           
Vertical Cable Manager, 31.5 (800mm) W, 42U H, 

Black, UL Listed
EA B $296.85 14.05% $255.15 See Labor Rate N/A

CPI Chatsworth      34438-C51           
Vertical Cable Manager, Regular Finger,  27.6 (700mm) 

W, 42U H, Black, UL Listed
EA B $197.83 14.05% $170.04 See Labor Rate N/A

CPI Chatsworth      34439-C01           
Vertical Cable Manager, 27.6 (700mm) W, 43U H, 

Black, UL Listed
EA B $270.67 14.05% $232.65 See Labor Rate N/A

CPI Chatsworth      34439-C02           
Vertical Cable Manager, 31.5 (800mm) W, 43U H, 

Black, UL Listed
EA B $298.08 14.05% $256.21 See Labor Rate N/A

CPI Chatsworth      34439-C51           
Vertical Cable Manager, Regular Finger,  27.6 (700mm) 

W, 43U H, Black, UL Listed
EA B $231.12 14.05% $198.65 See Labor Rate N/A

CPI Chatsworth      34439-C52           
Vertical Cable Manager, Regular Finger,  31.5 (800mm) 

W, 43U H, Black, UL Listed
EA B $254.51 14.05% $218.76 See Labor Rate N/A

CPI Chatsworth      34440-C01           
Vertical Cable Manager, 27.6 (700mm) W, 44U H, 

Black, UL Listed
EA B $279.07 14.05% $239.87 See Labor Rate N/A

CPI Chatsworth      34440-C02           
Vertical Cable Manager, 31.5 (800mm) W, 44U H, 

Black, UL Listed
EA B $315.55 14.05% $271.23 See Labor Rate N/A

CPI Chatsworth      34440-C52           
Vertical Cable Manager, Regular Finger,  31.5 (800mm) 

W, 44U H, Black, UL Listed
EA B $262.38 14.05% $225.52 See Labor Rate N/A

CPI Chatsworth      34441-C01           
Vertical Cable Manager, 27.6 (700mm) W, 45U H, 

Black, UL Listed
EA B $240.04 14.05% $206.32 See Labor Rate N/A

CPI Chatsworth      34441-C02           
Vertical Cable Manager, 31.5 (800mm) W, 45U H, 

Black, UL Listed
EA B $264.30 14.05% $227.17 See Labor Rate N/A

CPI Chatsworth      34441-C51           
Vertical Cable Manager, Regular Finger,  27.6 (700mm) 

W, 45U H, Black, UL Listed
EA B $216.75 14.05% $186.30 See Labor Rate N/A

CPI Chatsworth      34442-C01           
Vertical Cable Manager, 27.6 (700mm) W, 46U H, 

Black, UL Listed
EA B $304.30 14.05% $261.56 See Labor Rate N/A

CPI Chatsworth      34442-C02           
Vertical Cable Manager, 31.5 (800mm) W, 46U H, 

Black, UL Listed
EA B $335.02 14.05% $287.96 See Labor Rate N/A

CPI Chatsworth      34443-C52           
Vertical Cable Manager, Regular Finger,  31.5 (800mm) 

W, 47U H, Black, UL Listed
EA B $286.96 14.05% $246.65 See Labor Rate N/A

CPI Chatsworth      34444-C01           
Vertical Cable Manager, 27.6 (700mm) W, 48U H, 

Black, UL Listed
EA B $322.81 14.05% $277.47 See Labor Rate N/A

CPI Chatsworth      34444-C02           
Vertical Cable Manager, 31.5 (800mm) W, 48U H, 

Black, UL Listed
EA B $355.45 14.05% $305.52 See Labor Rate N/A

CPI Chatsworth      34445-C01           
Vertical Cable Manager, 27.6 (700mm) W, 49U H, 

Black, UL Listed
EA B $323.80 14.05% $278.32 See Labor Rate N/A

CPI Chatsworth      34446-C02           
Vertical Cable Manager, 31.5 (800mm) W, 50U H, 

Black, UL Listed
EA B $367.27 14.05% $315.68 See Labor Rate N/A

CPI Chatsworth      34447-C01           
Vertical Cable Manager, 27.6 (700mm) W, 51U H, 

Black, UL Listed
EA B $352.75 14.05% $303.20 See Labor Rate N/A

CPI Chatsworth      34447-C02           
Vertical Cable Manager, 31.5 (800mm) W, 51U H, 

Black, UL Listed
EA B $388.42 14.05% $333.86 See Labor Rate N/A

CPI Chatsworth      34447-C51           
Vertical Cable Manager, Regular Finger,  27.6 (700mm) 

W, 51U H, Black, UL Listed
EA B $293.30 14.05% $252.10 See Labor Rate N/A
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CPI Chatsworth      34447-C52           
Vertical Cable Manager, Regular Finger,  31.5 (800mm) 

W, 51U H, Black, UL Listed
EA B $322.98 14.05% $277.61 See Labor Rate N/A

CPI Chatsworth      34450-C05           
Front Door, Perforated Metal, 23.6 (600mm) W x 45U 

H, Black
EA B $438.70 14.05% $377.08 See Labor Rate N/A

CPI Chatsworth      34450-C08           
Front Door, Perforated Metal, 23.6 (600mm) W x 48U 

H, Black
EA B $507.79 14.05% $436.46 See Labor Rate N/A

CPI Chatsworth      34450-C12           
Front Door, Perforated Metal, 27.6 (700mm) W x 24U 

H, Black
EA B $442.53 14.05% $380.37 See Labor Rate N/A

CPI Chatsworth      34450-C13           
Front Door, Perforated Metal, 27.6 (700mm) W x 36U 

H, Black
EA B $456.20 14.05% $392.12 See Labor Rate N/A

CPI Chatsworth      34450-C14           
Front Door, Perforated Metal, 27.6 (700mm) W x 42U 

H, Black
EA B $432.43 14.05% $371.69 See Labor Rate N/A

CPI Chatsworth      34450-C17           
Front Door, Perforated Metal, 27.6 (700mm) W x 45U 

H, Black
EA B $468.01 14.05% $402.27 See Labor Rate N/A

CPI Chatsworth      34450-C29           
Front Door, Perforated Metal, 31.5 (800mm) W x 45U 

H, Black
EA B $495.62 14.05% $426.00 See Labor Rate N/A

CPI Chatsworth      34450-E09           
Front Door, Perforated Metal, 23.6 (600mm) W x 49U 

H, Glacier White
EA B $537.01 14.05% $461.58 See Labor Rate N/A

CPI Chatsworth      34470-C02           
Internal Air Duct, 23.6 (600mm) W x 42U H, Black, UL 

Listed
EA B $707.86 14.05% $608.43 See Labor Rate N/A

CPI Chatsworth      34470-C04           
Internal Air Duct, 23.6 (600mm) W x 44U H, Black, UL 

Listed
EA B $859.81 14.05% $739.03 See Labor Rate N/A

CPI Chatsworth      34470-C05           
Internal Air Duct, 23.6 (600mm) W x 45U H, Black, UL 

Listed
EA B $775.59 14.05% $666.64 See Labor Rate N/A

CPI Chatsworth      34470-C09           
Internal Air Duct, 23.6 (600mm) W x 49U H, Black, UL 

Listed
EA B $997.61 14.05% $857.48 See Labor Rate N/A

CPI Chatsworth      34470-C14           
Internal Air Duct, 27.6 (700mm) W x 42U H, Black, UL 

Listed
EA B $747.49 14.05% $642.49 See Labor Rate N/A

CPI Chatsworth      34470-C17           
Internal Air Duct, 27.6 (700mm) W x 45U H, Black, UL 

Listed
EA B $819.03 14.05% $703.98 See Labor Rate N/A

CPI Chatsworth      34470-C20           
Internal Air Duct, 27.6 (700mm) W x 48U H, Black, UL 

Listed
EA B $1,022.86 14.05% $879.18 See Labor Rate N/A

CPI Chatsworth      34470-C23           
Internal Air Duct, 27.6 (700mm) W x 51U H, Black, UL 

Listed
EA B $1,117.65 14.05% $960.65 See Labor Rate N/A

CPI Chatsworth      34476-C13           Side Panel, Solid, 44.3(1125mm) D x 24U H, Black EA B $320.89 14.05% $275.82 See Labor Rate N/A

CPI Chatsworth      34476-C37           Side Panel, Solid, 34.4(875mm) D x 42U H, Black EA B $210.53 14.05% $180.96 See Labor Rate N/A

CPI Chatsworth      34476-C38           Side Panel, Solid, 35.4(900mm) D x 42U H, Black EA B $222.87 14.05% $191.56 See Labor Rate N/A

CPI Chatsworth      34476-C40           Side Panel, Solid, 37.4(950mm) D x 42U H, Black EA B $230.69 14.05% $198.29 See Labor Rate N/A

CPI Chatsworth      34476-C41           Side Panel, Solid, 38.4(975mm) D x 42U H, Black EA B $237.81 14.05% $204.41 See Labor Rate N/A

CPI Chatsworth      34476-C42           Side Panel, Solid, 39.4(1000mm) D x 42U H, Black EA B $245.17 14.05% $210.73 See Labor Rate N/A

CPI Chatsworth      34476-C47           Side Panel, Solid, 44.3(1125mm) D x 42U H, Black EA B $284.22 14.05% $244.30 See Labor Rate N/A

CPI Chatsworth      34476-C49           Side Panel, Solid, 46.3(1175mm) D x 42U H, Black EA B $309.60 14.05% $266.11 See Labor Rate N/A

CPI Chatsworth      34476-C54           Side Panel, Solid, 34.4(875mm) D x 43U H, Black EA B $260.44 14.05% $223.86 See Labor Rate N/A

CPI Chatsworth      34476-C55           Side Panel, Solid, 35.4(900mm) D x 43U H, Black EA B $275.67 14.05% $236.95 See Labor Rate N/A

CPI Chatsworth      34476-C59           Side Panel, Solid, 39.4(1000mm) D x 43U H, Black EA B $303.31 14.05% $260.71 See Labor Rate N/A

CPI Chatsworth      34476-C75           Side Panel, Solid, 38.4(975mm) D x 44U H, Black EA B $311.42 14.05% $267.68 See Labor Rate N/A

CPI Chatsworth      34476-C86           Side Panel, Solid, 32.5(825mm) D x 45U H, Black EA B $222.87 14.05% $191.56 See Labor Rate N/A

CPI Chatsworth      34476-C87           Side Panel, Solid, 33.5(850mm) D x 45U H, Black EA B $229.74 14.05% $197.47 See Labor Rate N/A

CPI Chatsworth      34476-C89           Side Panel, Solid, 35.4(900mm) D x 45U H, Black EA B $237.81 14.05% $204.41 See Labor Rate N/A

CPI Chatsworth      34476-C90           Side Panel, Solid, 36.4(925mm) D x 45U H, Black EA B $245.17 14.05% $210.73 See Labor Rate N/A

CPI Chatsworth      34476-C91           Side Panel, Solid, 37.4(950mm) D x 45U H, Black EA B $252.76 14.05% $217.25 See Labor Rate N/A

CPI Chatsworth      34476-C92           Side Panel, Solid, 38.4(975mm) D x 45U H, Black EA B $260.58 14.05% $223.97 See Labor Rate N/A

CPI Chatsworth      34476-C93           Side Panel, Solid, 39.4(1000mm) D x 45U H, Black EA B $268.62 14.05% $230.89 See Labor Rate N/A

CPI Chatsworth      34476-C94           Side Panel, Solid, 40.4(1025mm) D x 45U H, Black EA B $276.69 14.05% $237.82 See Labor Rate N/A

CPI Chatsworth      34476-C95           Side Panel, Solid, 41.3(1050mm) D x 45U H, Black EA B $284.99 14.05% $244.96 See Labor Rate N/A

CPI Chatsworth      34476-C96           Side Panel, Solid, 42.3(1075mm) D x 45U H, Black EA B $301.39 14.05% $259.06 See Labor Rate N/A

CPI Chatsworth      34476-C97           Side Panel, Solid, 43.3(1100mm) D x 45U H, Black EA B $302.35 14.05% $259.88 See Labor Rate N/A

CPI Chatsworth      34476-CAB           Side Panel, Solid, 47.2(1200mm) D x 45U H, Black EA B $349.40 14.05% $300.32 See Labor Rate N/A

CPI Chatsworth      34476-CAD           Side Panel, Solid, 32.5(825mm) D x 46U H, Black EA B $275.45 14.05% $236.76 See Labor Rate N/A

CPI Chatsworth      34476-CBT           Side Panel, Solid, 47.2(1200mm) D x 47U H, Black EA B $433.19 14.05% $372.34 See Labor Rate N/A
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CPI Chatsworth      34476-CCF           Side Panel, Solid, 40.4(1025mm) D x 48U H, Black EA B $362.81 14.05% $311.85 See Labor Rate N/A

CPI Chatsworth      34476-CCJ           Side Panel, Solid, 43.3(1100mm) D x 48U H, Black EA B $396.44 14.05% $340.75 See Labor Rate N/A

CPI Chatsworth      34476-CCK           Side Panel, Solid, 44.3(1125mm) D x 48U H, Black EA B $408.34 14.05% $350.98 See Labor Rate N/A

CPI Chatsworth      34476-CER           Side Panel, Solid, 38.4(975mm) D x 51U H, Black EA B $383.35 14.05% $329.50 See Labor Rate N/A

CPI Chatsworth      34476-D85           Side Panel, Solid, 31.5(800mm) D x 45U H, Signature EA B $210.53 14.05% $180.96 See Labor Rate N/A

CPI Chatsworth      34476-D96           
Side Panel, Solid, 42.3(1075mm) D x 45U H, Signature 

Blue
EA B $293.52 14.05% $252.29 See Labor Rate N/A

CPI Chatsworth      34476-E47           Side Panel, Solid, 44.3(1125mm) D x 42U H, Glacier EA B $284.22 14.05% $244.30 See Labor Rate N/A

CPI Chatsworth      34476-E93           Side Panel, Solid, 39.4(1000mm) D x 45U H, Glacier EA B $275.83 14.05% $237.08 See Labor Rate N/A

CPI Chatsworth      34476-EDG           Side Panel, Solid, 44.3(1125mm) D x 49U H, Glacier EA B $431.85 14.05% $371.19 See Labor Rate N/A

CPI Chatsworth      34476-F42           Side Panel, Solid, 39.4(1000mm) D x 42U H, Steel Gray EA B $245.17 14.05% $210.73 See Labor Rate N/A

CPI Chatsworth      34480-C04           Side Panel, Vented, 35.4(900mm) D x 24U H,  Black EA B $332.78 14.05% $286.03 See Labor Rate N/A

CPI Chatsworth      34480-C21           Side Panel, Vented, 35.4(900mm) D x 36U H,  Black EA B $343.08 14.05% $294.89 See Labor Rate N/A

CPI Chatsworth      34480-C26           Side Panel, Vented, 40.4(1025mm) D x 36U H,  Black EA B $399.14 14.05% $343.07 See Labor Rate N/A

CPI Chatsworth      34480-C42           Side Panel, Vented, 39.4(1000mm) D x 42U H,  Black EA B $324.21 14.05% $278.67 See Labor Rate N/A

CPI Chatsworth      34480-C47           Side Panel, Vented, 44.3(1125mm) D x 42U H,  Black EA B $375.85 14.05% $323.06 See Labor Rate N/A

CPI Chatsworth      34480-C85           Side Panel, Vented, 31.5(800mm) D x 45U H,  Black EA B $278.43 14.05% $239.32 See Labor Rate N/A

CPI Chatsworth      34480-C91           Side Panel, Vented, 37.4(950mm) D x 45U H,  Black EA B $334.29 14.05% $287.33 See Labor Rate N/A

CPI Chatsworth      34480-C93           Side Panel, Vented, 39.4(1000mm) D x 45U H,  Black EA B $253.10 14.05% $217.55 See Labor Rate N/A

CPI Chatsworth      34480-C98           Side Panel, Vented, 44.3(1125mm) D x 45U H,  Black EA B $411.84 14.05% $353.99 See Labor Rate N/A

CPI Chatsworth      34480-CER           Side Panel, Vented, 38.4(975mm) D x 51U H,  Black EA B $506.99 14.05% $435.77 See Labor Rate N/A

CPI Chatsworth      34480-EAB           
Side Panel, Vented, 47.2(1200mm) D x 45U H,  Glacier 

White
EA B $462.09 14.05% $397.18 See Labor Rate N/A

CPI Chatsworth      34480-F25           Side Panel, Vented, 39.4(1000mm) D x 36U H,  Steel EA B $387.50 14.05% $333.07 See Labor Rate N/A

CPI Chatsworth      34480-FCE           Side Panel, Vented, 39.4(1000mm) D x 48U H,  Steel EA B $478.33 14.05% $411.14 See Labor Rate N/A

CPI Chatsworth      34486-C01           
Top Panel, Server, 23.6 (600mm) W x 32.5(825mm) D, 

Black
EA B $200.36 14.05% $172.22 See Labor Rate N/A

CPI Chatsworth      34486-C04           
Top Panel, Server, 23.6 (600mm) W x 35.4(900mm) D, 

Black
EA B $207.25 14.05% $178.14 See Labor Rate N/A

CPI Chatsworth      34486-D16           
Top Panel, Server, 23.6 (600mm) W x 47.2(1200mm) 

D, Signature Blue
EA B $314.09 14.05% $269.97 See Labor Rate N/A

CPI Chatsworth      34486-F01           
Top Panel, Server, 23.6 (600mm) W x 32.5(825mm) D, 

Steel Gray
EA B $200.36 14.05% $172.22 See Labor Rate N/A

CPI Chatsworth      34488-C00           
Top Panel, Network, 27.6 (700mm) W x 31.5(800mm) 

D, Black
EA B $319.26 14.05% $274.41 See Labor Rate N/A

CPI Chatsworth      34488-C08           
Top Panel, Network, 27.6 (700mm) W x 39.4(1000mm) 

D, Black
EA B $396.75 14.05% $341.02 See Labor Rate N/A

CPI Chatsworth      34488-C10           
Top Panel, Network, 27.6 (700mm) W x 41.3(1050mm) 

D, Black
EA B $432.17 14.05% $371.47 See Labor Rate N/A

CPI Chatsworth      34489-C00           
Top Panel, Network, 31.5 (800mm) W x 31.5(800mm) 

D, Black
EA B $335.82 14.05% $288.65 See Labor Rate N/A

CPI Chatsworth      34490-C02           
Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 

42U H, Black
EA B $470.31 14.05% $404.24 See Labor Rate N/A

CPI Chatsworth      34490-C04           
Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 

44U H, Black
EA B $583.17 14.05% $501.25 See Labor Rate N/A

CPI Chatsworth      34490-C12           
Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 

24U H, Black
EA B $557.57 14.05% $479.25 See Labor Rate N/A

CPI Chatsworth      34490-C13           
Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 

36U H, Black
EA B $574.82 14.05% $494.08 See Labor Rate N/A

CPI Chatsworth      34490-C21           
Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 

49U H, Black
EA B $711.71 14.05% $611.73 See Labor Rate N/A

CPI Chatsworth      34490-E09           
Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 

49U H, Glacier White
EA B $676.63 14.05% $581.59 See Labor Rate N/A

CPI Chatsworth      34490-F13           
Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 

36U H, Steel Gray
EA B $574.82 14.05% $494.08 See Labor Rate N/A

CPI Chatsworth      34490-F20           
Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 

48U H, Steel Gray
EA B $709.50 14.05% $609.84 See Labor Rate N/A

CPI Chatsworth      34495-C14           Front Door, Solid Metal, 27.6 (700mm) W x 42U H, EA B $526.71 14.05% $452.72 See Labor Rate N/A

CPI Chatsworth      34495-C26           Front Door, Solid Metal, 31.5 (800mm) W x 42U H, EA B $480.69 14.05% $413.17 See Labor Rate N/A

CPI Chatsworth      34495-C29           Front Door, Solid Metal, 31.5 (800mm) W x 45U H, EA B $526.71 14.05% $452.72 See Labor Rate N/A
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CPI Chatsworth      34495-F13           
Front Door, Solid Metal, 27.6 (700mm) W x 36U H, 

Steel Gray
EA B $472.19 14.05% $405.86 See Labor Rate N/A

CPI Chatsworth      34495-F20           
Front Door, Solid Metal, 27.6 (700mm) W x 48U H, 

Steel Gray
EA B $582.79 14.05% $500.93 See Labor Rate N/A

CPI Chatsworth      34500-C05           
Rear Door, Single, Solid Metal, 23.6 (600mm) W x 45U 

H, Black
EA B $341.92 14.05% $293.89 See Labor Rate N/A

CPI Chatsworth      34500-C12           
Rear Door, Single, Solid Metal, 27.6 (700mm) W x 24U 

H, Black
EA B $338.03 14.05% $290.55 See Labor Rate N/A

CPI Chatsworth      34500-C13           
Rear Door, Single, Solid Metal, 27.6 (700mm) W x 36U 

H, Black
EA B $348.48 14.05% $299.53 See Labor Rate N/A

CPI Chatsworth      34500-C14           
Rear Door, Single, Solid Metal, 27.6 (700mm) W x 42U 

H, Black
EA B $330.33 14.05% $283.93 See Labor Rate N/A

CPI Chatsworth      34500-C21           
Rear Door, Single, Solid Metal, 27.6 (700mm) W x 49U 

H, Black
EA B $431.48 14.05% $370.87 See Labor Rate N/A

CPI Chatsworth      34501-C08           
Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 

48U H, Black
EA B $447.00 14.05% $384.21 See Labor Rate N/A

CPI Chatsworth      34501-C12           
Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 

24U H, Black
EA B $371.84 14.05% $319.61 See Labor Rate N/A

CPI Chatsworth      34501-C14           
Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 

42U H, Black
EA B $363.36 14.05% $312.32 See Labor Rate N/A

CPI Chatsworth      34501-C17           
Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 

45U H, Black
EA B $387.74 14.05% $333.27 See Labor Rate N/A

CPI Chatsworth      34501-F20           
Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 

48U H, Steel Gray
EA B $473.14 14.05% $406.68 See Labor Rate N/A

CPI Chatsworth      34511-C02           
Rear Door, Double, Perforated Metal, 23.6 (600mm) W 

x 42U H, Black
EA B $458.18 14.05% $393.82 See Labor Rate N/A

CPI Chatsworth      34511-C04           
Rear Door, Double, Perforated Metal, 23.6 (600mm) W 

x 44U H, Black
EA B $568.14 14.05% $488.33 See Labor Rate N/A

CPI Chatsworth      34511-C12           
Rear Door, Double, Perforated Metal, 27.6 (700mm) W 

x 24U H, Black
EA B $518.50 14.05% $445.67 See Labor Rate N/A

CPI Chatsworth      34511-C13           
Rear Door, Double, Perforated Metal, 27.6 (700mm) W 

x 36U H, Black
EA B $534.57 14.05% $459.48 See Labor Rate N/A

CPI Chatsworth      34511-C17           
Rear Door, Double, Perforated Metal, 27.6 (700mm) W 

x 45U H, Black
EA B $517.55 14.05% $444.85 See Labor Rate N/A

CPI Chatsworth      34511-C29           
Rear Door, Double, Perforated Metal, 31.5 (800mm) W 

x 45U H, Black
EA B $519.18 14.05% $446.25 See Labor Rate N/A

CPI Chatsworth      34511-F20           
Rear Door, Double, Perforated Metal, 27.6 (700mm) W 

x 48U H, Steel Gray
EA B $659.82 14.05% $567.14 See Labor Rate N/A

CPI Chatsworth      34512-C00           
Door Latch Kit, Rear, Swing Handle, Single Point, Slam, 

Keyed Lock, Black
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      34512-C02           
Door Latch Kit, Rear, Swing Handle, Single Point, Cam, 

Keyed Lock, Black
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      34521-C02           Air Dam Kit, 23.6 (600mm) W x 42U H, Black, UL Listed EA B $118.29 14.05% $101.67 See Labor Rate N/A

CPI Chatsworth      34521-C04           Air Dam Kit, 23.6 (600mm) W x 44U H, Black, UL Listed EA B $130.80 14.05% $112.43 See Labor Rate N/A

CPI Chatsworth      34521-C05           Air Dam Kit, 23.6 (600mm) W x 45U H, Black, UL Listed EA B $129.63 14.05% $111.42 See Labor Rate N/A

CPI Chatsworth      34521-C09           Air Dam Kit, 23.6 (600mm) W x 49U H, Black, UL Listed EA B $151.76 14.05% $130.44 See Labor Rate N/A

CPI Chatsworth      34521-D03           
Air Dam Kit, 23.6 (600mm) W x 43U H, Signature Blue, 

UL Listed
EA B $126.87 14.05% $109.05 See Labor Rate N/A

CPI Chatsworth      34522-C02           Air Dam Kit, 27.6 (700mm) W x 42U H, Black, UL Listed EA B $169.51 14.05% $145.70 See Labor Rate N/A

CPI Chatsworth      34522-C03           Air Dam Kit, 27.6 (700mm) W x 43U H, Black, UL Listed EA B $161.59 14.05% $138.89 See Labor Rate N/A

CPI Chatsworth      34522-C05           Air Dam Kit, 27.6 (700mm) W x 45U H, Black, UL Listed EA B $169.51 14.05% $145.70 See Labor Rate N/A

CPI Chatsworth      34522-C11           Air Dam Kit, 27.6 (700mm) W x 51U H, Black, UL Listed EA B $210.55 14.05% $180.97 See Labor Rate N/A

CPI Chatsworth      34522-D05           
Air Dam Kit, 27.6 (700mm) W x 45U H, Signature Blue, 

UL Listed
EA B $169.51 14.05% $145.70 See Labor Rate N/A

CPI Chatsworth      34523-C02           Air Dam Kit, 31.5 (800mm) W x 42U H, Black, UL Listed EA B $191.08 14.05% $164.24 See Labor Rate N/A

CPI Chatsworth      34523-C05           Air Dam Kit, 31.5 (800mm) W x 45U H, Black, UL Listed EA B $209.39 14.05% $179.98 See Labor Rate N/A

CPI Chatsworth      34523-D05           
Air Dam Kit, 31.5 (800mm) W x 45U H, Signature Blue, 

UL Listed
EA B $203.92 14.05% $175.27 See Labor Rate N/A

CPI Chatsworth      34537-000           
Snap-in Filler Panel, Plastic, Black, 1U H, 1 piece, UL 

Listed
EA B $12.48 14.05% $10.73 See Labor Rate N/A
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CPI Chatsworth      34537-001           
Snap-in Filler Panel, Plastic, Black, 1U H, 6 pieces, UL 

Listed
EA B $51.99 14.05% $44.69 See Labor Rate N/A

CPI Chatsworth      34538-000           
Snap-in Filler Panel, Plastic, Black, 2U H, 1 piece, UL 

Listed
EA B $20.81 14.05% $17.89 See Labor Rate N/A

CPI Chatsworth      34538-001           
Snap-in Filler Panel, Plastic, Black, 2U H, 6 pieces, UL 

Listed
EA B $76.94 14.05% $66.13 See Labor Rate N/A

CPI Chatsworth      34541-C01           
Front-to-Back Cable Manager, 27.6(700mm) W, Large, 

UL Listed
EA B $73.78 14.05% $63.42 See Labor Rate N/A

CPI Chatsworth      34543-C01           
Front-to-Back Cable Manager, 27.6(700mm) W, Small, 

UL Listed
EA B $49.86 14.05% $42.86 See Labor Rate N/A

CPI Chatsworth      34546-C00           
Door Latch Kit, Front, Swing Handle, Single Point, Slam, 

Perf or Solid Metal, Keyed Lock, Any Height, Black
EA B $129.63 14.05% $111.42 See Labor Rate N/A

CPI Chatsworth      34546-C01           
Door Latch Kit, Front, Swing Handle, Single Point, Slam, 

Plexiglas, Keyed Lock, Any Height, Black
EA B $129.63 14.05% $111.42 See Labor Rate N/A

CPI Chatsworth      34546-C02           
Door Latch Kit, Front, Swing Handle, Single Point, Cam, 

Perf or Solid Metal, Keyed Lock, Any Height, Black
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      34546-C03           
Door Latch Kit, Front, Swing Handle, Single Point, Cam, 

Plexiglas, Keyed Lock, Any Height, Black
EA B $109.68 14.05% $94.27 See Labor Rate N/A

CPI Chatsworth      34551-C01           
Front-to-Back Cable Manager, 31.5 (800mm) W, Large, 

UL Listed
EA B $90.53 14.05% $77.81 See Labor Rate N/A

CPI Chatsworth      34553-C01           
Front-to-Back Cable Manager, 31.5 (800mm) W, Small, 

UL Listed
EA B $73.56 14.05% $63.23 See Labor Rate N/A

CPI Chatsworth      34563-C01           Caster Kit, Black, UL Listed EA B $314.48 14.05% $270.31 See Labor Rate N/A

CPI Chatsworth      34565-F01           
Vertical Exhaust Duct, 27.6 (700mm) W x 

47.2(1200mm) D, Steel Gray
EA B $488.56 14.05% $419.93 See Labor Rate N/A

CPI Chatsworth      34570-C00           Airflow Director, Black EA B $129.63 14.05% $111.42 See Labor Rate N/A

CPI Chatsworth      34575-C00           

Door Latch Kit, Front, Swing Handle, Single Point, Slam, 

Perf or Solid Metal, Combination/Keyed Lock, Any 

Height, Black

EA B $155.53 14.05% $133.68 See Labor Rate N/A

CPI Chatsworth      34575-C01           
Door Latch Kit, Front, Swing Handle, Single Point, Slam, 

Plexiglas, Combination/Keyed Lock, Any Height, Black
EA B $159.53 14.05% $137.12 See Labor Rate N/A

CPI Chatsworth      34575-C02           

Door Latch Kit, Front, Swing Handle, Single Point, Cam, 

Perf or Solid Metal, Combination/Keyed Lock, Any 

Height, Black

EA B $147.56 14.05% $126.83 See Labor Rate N/A

CPI Chatsworth      34575-C03           
Door Latch Kit, Front, Swing Handle, Single Point, Cam, 

Plexiglas, Combination/Keyed Lock, Any Height, Black
EA B $155.53 14.05% $133.68 See Labor Rate N/A

CPI Chatsworth      34577-C01           
Door Latch Kit, Front/Rear, Swing Handle, Single Point, 

Cam, Electronic Keypad Lock, Any Height, Black
EA B $897.35 14.05% $771.30 See Labor Rate N/A

CPI Chatsworth      34578-C00           
Door Latch Kit, Rear, Swing Handle, Single Point, Slam, 

Combination/Keyed Lock, Any Height, Black
EA B $167.50 14.05% $143.97 See Labor Rate N/A

CPI Chatsworth      34578-C01           
Door Latch Kit, Rear, Swing Handle, Single Point, Cam, 

Combination/Keyed Lock, Any Height, Black
EA B $159.53 14.05% $137.12 See Labor Rate N/A

CPI Chatsworth      34580-C00           
Vertical Exhaust Duct System, 23.6 (600mm) W x 

47.2(1200mm) D, Black
EA B $588.27 14.05% $505.64 See Labor Rate N/A

CPI Chatsworth      34580-C01           
Vertical Exhaust Duct System, 27.6 (700mm) W x 

47.2(1200mm) D, Black
EA B $628.15 14.05% $539.91 See Labor Rate N/A

CPI Chatsworth      34581-C42           
Vertical Power Cord Manager, Narrow, 42U H, Black, 

UL Listed
EA B $72.81 14.05% $62.58 See Labor Rate N/A

CPI Chatsworth      34581-C43           
Vertical Power Cord Manager, Narrow, 43U H, Black, 

UL Listed
EA B $79.51 14.05% $68.34 See Labor Rate N/A

CPI Chatsworth      34581-C44           
Vertical Power Cord Manager, Narrow, 44U H, Black, 

UL Listed
EA B $84.15 14.05% $72.33 See Labor Rate N/A

CPI Chatsworth      34581-C45           
Vertical Power Cord Manager, Narrow, 45U H, Black, 

UL Listed
EA B $79.76 14.04% $68.56 See Labor Rate N/A

CPI Chatsworth      34581-C46           
Vertical Power Cord Manager, Narrow, 46U H, Black, 

UL Listed
EA B $89.35 14.05% $76.80 See Labor Rate N/A

CPI Chatsworth      34581-C47           
Vertical Power Cord Manager, Narrow, 47U H, Black, 

UL Listed
EA B $92.06 14.05% $79.13 See Labor Rate N/A

CPI Chatsworth      34581-C48           
Vertical Power Cord Manager, Narrow, 48U H, Black, 

UL Listed
EA B $94.79 14.05% $81.48 See Labor Rate N/A
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CPI Chatsworth      34581-C49           
Vertical Power Cord Manager, Narrow, 49U H, Black, 

UL Listed
EA B $97.65 14.05% $83.93 See Labor Rate N/A

CPI Chatsworth      34581-C51           
Vertical Power Cord Manager, Narrow, 51U H, Black, 

UL Listed
EA B $103.56 14.05% $89.01 See Labor Rate N/A

CPI Chatsworth      34582-C42           
Vertical Power Cord Manager, Wide, 42U H, Black, UL 

Listed
EA B $123.91 14.05% $106.51 See Labor Rate N/A

CPI Chatsworth      34582-C44           
Vertical Power Cord Manager, Wide, 44U H, Black, UL 

Listed
EA B $153.66 14.05% $132.08 See Labor Rate N/A

CPI Chatsworth      34582-C45           
Vertical Power Cord Manager, Wide, 45U H, Black, UL 

Listed
EA B $135.80 14.05% $116.72 See Labor Rate N/A

CPI Chatsworth      34582-C46           
Vertical Power Cord Manager, Wide, 46U H, Black, UL 

Listed
EA B $163.17 14.05% $140.25 See Labor Rate N/A

CPI Chatsworth      34582-C47           
Vertical Power Cord Manager, Wide, 47U H, Black, UL 

Listed
EA B $168.06 14.05% $144.45 See Labor Rate N/A

CPI Chatsworth      34582-C48           
Vertical Power Cord Manager, Wide, 48U H, Black, UL 

Listed
EA B $173.09 14.05% $148.78 See Labor Rate N/A

CPI Chatsworth      34582-C49           
Vertical Power Cord Manager, Wide, 49U H, Black, UL 

Listed
EA B $178.31 14.05% $153.26 See Labor Rate N/A

CPI Chatsworth      34582-C50           
Vertical Power Cord Manager, Wide, 50U H, Black, UL 

Listed
EA B $178.87 14.05% $153.75 See Labor Rate N/A

CPI Chatsworth      34582-C51           
Vertical Power Cord Manager, Wide, 51U H, Black, UL 

Listed
EA B $189.16 14.05% $162.59 See Labor Rate N/A

CPI Chatsworth      34587-001           Floor Anchor Kit, TeraFrame EA B $66.54 14.05% $57.19 See Labor Rate N/A

CPI Chatsworth      34595-C02           Powerstrip Manager,Dual,Teraframe,42U, Black, UL EA B $54.84 14.05% $47.14 See Labor Rate N/A

CPI Chatsworth      34595-C04           Powerstrip Manager,Dual,Teraframe,44U, Black, UL EA B $70.87 14.05% $60.92 See Labor Rate N/A

CPI Chatsworth      34595-C05           Powerstrip Manager,Dual,Teraframe,45U, Black, UL EA B $63.95 14.04% $54.97 See Labor Rate N/A

CPI Chatsworth      34595-C08           Powerstrip Manager,Dual,Teraframe,48U, Black, UL EA B $86.38 14.05% $74.25 See Labor Rate N/A

CPI Chatsworth      34595-C09           Powerstrip Manager,Dual,Teraframe,49U, Black, UL EA B $90.70 14.05% $77.96 See Labor Rate N/A

CPI Chatsworth      34595-C11           Powerstrip Manager,Dual,Teraframe,51U, Black, UL EA B $99.98 14.05% $85.93 See Labor Rate N/A

CPI Chatsworth      34596-C04           Powerstrip Manager,Quad,Teraframe,44U, Black, UL EA B $91.61 14.05% $78.74 See Labor Rate N/A

CPI Chatsworth      34596-C05           Powerstrip Manager,Quad,Teraframe,45U, Black, UL EA B $82.65 14.04% $71.04 See Labor Rate N/A

CPI Chatsworth      34596-C06           Powerstrip Manager,Quad,Teraframe,46U, Black, UL EA B $101.25 14.05% $87.03 See Labor Rate N/A

CPI Chatsworth      34701-C02           UNIV ACCY RAIL,NTF,42U EA B $94.05 12.81% $82.01 See Labor Rate N/A

CPI Chatsworth      34701-C03           UNIV ACCY RAIL,NTF,43U EA B $95.70 12.81% $83.44 See Labor Rate N/A

CPI Chatsworth      34701-C04           UNIV ACCY RAIL,NTF,44U EA B $97.35 12.81% $84.88 See Labor Rate N/A

CPI Chatsworth      34701-C05           UNIV ACCY RAIL,NTF,45U EA B $99.00 12.81% $86.32 See Labor Rate N/A

CPI Chatsworth      34701-C06           UNIV ACCY RAIL,NTF,46U EA B $100.65 12.81% $87.76 See Labor Rate N/A

CPI Chatsworth      34701-C07           UNIV ACCY RAIL,NTF,47U EA B $102.30 12.81% $89.20 See Labor Rate N/A

CPI Chatsworth      34701-C08           UNIV ACCY RAIL,NTF,48U EA B $103.95 12.81% $90.64 See Labor Rate N/A

CPI Chatsworth      34701-C09           UNIV ACCY RAIL,NTF,49U EA B $105.60 12.81% $92.08 See Labor Rate N/A

CPI Chatsworth      34701-C10           UNIV ACCY RAIL,NTF,50U EA B $107.25 12.81% $93.52 See Labor Rate N/A

CPI Chatsworth      34701-C11           UNIV ACCY RAIL,NTF,51U EA B $108.90 12.81% $94.95 See Labor Rate N/A

CPI Chatsworth      34707-C00           VERT FURCN BRKT,24U EA B $99.00 12.81% $86.32 See Labor Rate N/A

CPI Chatsworth      34707-C01           VERT FURCN BRKT,36U EA B $118.80 12.81% $103.59 See Labor Rate N/A

CPI Chatsworth      34707-C02           VERT FURCN BRKT,42U EA B $138.60 12.81% $120.85 See Labor Rate N/A

CPI Chatsworth      34707-C03           VERT FURCN BRKT,43U EA B $141.90 12.81% $123.73 See Labor Rate N/A

CPI Chatsworth      34707-C04           VERT FURCN BRKT,44U EA B $145.20 12.81% $126.61 See Labor Rate N/A

CPI Chatsworth      34707-C05           VERT FURCN BRKT,45U EA B $148.50 12.81% $129.48 See Labor Rate N/A

CPI Chatsworth      34707-C06           VERT FURCN BRKT,46U EA B $151.80 12.81% $132.36 See Labor Rate N/A

CPI Chatsworth      34707-C07           VERT FURCN BRKT,47U EA B $155.10 12.81% $135.24 See Labor Rate N/A

CPI Chatsworth      34707-C08           VERT FURCN BRKT,48U EA B $158.40 12.81% $138.12 See Labor Rate N/A

CPI Chatsworth      34707-C09           VERT FURCN BRKT,49U EA B $161.70 12.81% $140.99 See Labor Rate N/A

CPI Chatsworth      34707-C10           VERT FURCN BRKT,50U EA B $165.00 12.81% $143.87 See Labor Rate N/A

CPI Chatsworth      34707-C11           VERT FURCN BRKT,51U EA B $168.30 12.81% $146.75 See Labor Rate N/A

CPI Chatsworth      34708-C06           HRZ FURCN BRKT,670D EA B $52.80 12.81% $46.04 See Labor Rate N/A

CPI Chatsworth      34708-C07           HRZ FURCN BRKT,695D EA B $54.45 12.81% $47.48 See Labor Rate N/A

CPI Chatsworth      34708-C08           HRZ FURCN BRKT,720D EA B $56.10 12.81% $48.92 See Labor Rate N/A

CPI Chatsworth      34708-C09           HRZ FURCN BRKT,745D EA B $57.75 12.81% $50.35 See Labor Rate N/A

CPI Chatsworth      34708-C10           HRZ FURCN BRKT,770D EA B $59.40 12.81% $51.79 See Labor Rate N/A

CPI Chatsworth      34708-C11           HRZ FURCN BRKT,795D EA B $61.05 12.81% $53.23 See Labor Rate N/A

CPI Chatsworth      34708-C12           HRZ FURCN BRKT,820D EA B $62.70 12.81% $54.67 See Labor Rate N/A
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CPI Chatsworth      34708-C13           HRZ FURCN BRKT,845D EA B $64.35 12.81% $56.11 See Labor Rate N/A

CPI Chatsworth      34708-C14           HRZ FURCN BRKT,870D EA B $66.00 12.81% $57.55 See Labor Rate N/A

CPI Chatsworth      34708-C15           HRZ FURCN BRKT,895D EA B $67.65 12.81% $58.99 See Labor Rate N/A

CPI Chatsworth      34708-C16           HRZ FURCN BRKT,920D EA B $69.30 12.81% $60.43 See Labor Rate N/A

CPI Chatsworth      34713-C01           FIBER CCH ADAPT,UNIV- SGL EA B $23.93 12.81% $20.86 See Labor Rate N/A

CPI Chatsworth      34716-C01           SWIVEL CABLE SPOOL,SGL EA B $25.58 12.81% $22.30 See Labor Rate N/A

CPI Chatsworth      34716-C02           SWIVEL CABLE SPOOL,6PK EA B $138.60 12.81% $120.85 See Labor Rate N/A

CPI Chatsworth      34718-C00           FIBER CCH BRACKET,TF,24U EA B $123.75 12.81% $107.90 See Labor Rate N/A

CPI Chatsworth      34718-C01           FIBER CCH BRACKET,TF,36U EA B $143.55 12.81% $125.17 See Labor Rate N/A

CPI Chatsworth      34718-C02           FIBER CCH BRACKET,TF,42U EA B $163.35 12.81% $142.43 See Labor Rate N/A

CPI Chatsworth      34718-C03           FIBER CCH BRACKET,TF,43U EA B $166.65 12.81% $145.31 See Labor Rate N/A

CPI Chatsworth      34718-C04           FIBER CCH BRACKET,TF,44U EA B $169.95 12.81% $148.19 See Labor Rate N/A

CPI Chatsworth      34718-C05           FIBER CCH BRACKET,TF,45U EA B $173.25 12.81% $151.06 See Labor Rate N/A

CPI Chatsworth      34718-C06           FIBER CCH BRACKET,TF,46U EA B $176.55 12.81% $153.94 See Labor Rate N/A

CPI Chatsworth      34718-C07           FIBER CCH BRACKET,TF,47U EA B $179.85 12.81% $156.82 See Labor Rate N/A

CPI Chatsworth      34718-C08           FIBER CCH BRACKET,TF,48U EA B $183.15 12.81% $159.70 See Labor Rate N/A

CPI Chatsworth      34718-C09           FIBER CCH BRACKET,TF,49U EA B $186.45 12.81% $162.57 See Labor Rate N/A

CPI Chatsworth      34718-C10           FIBER CCH BRACKET,TF,50U EA B $189.75 12.81% $165.45 See Labor Rate N/A

CPI Chatsworth      34718-C11           FIBER CCH BRACKET,TF,51U EA B $193.05 12.81% $168.33 See Labor Rate N/A

CPI Chatsworth      34719-C02           TRUNK CBL MGR,NTF,42U EA B $163.35 12.81% $142.43 See Labor Rate N/A

CPI Chatsworth      34719-C03           TRUNK CBL MGR,NTF,43U EA B $166.65 12.81% $145.31 See Labor Rate N/A

CPI Chatsworth      34719-C04           TRUNK CBL MGR,NTF,44U EA B $169.95 12.81% $148.19 See Labor Rate N/A

CPI Chatsworth      34719-C05           TRUNK CBL MGR,NTF,45U EA B $173.25 12.81% $151.06 See Labor Rate N/A

CPI Chatsworth      34719-C06           TRUNK CBL MGR,NTF,46U EA B $176.55 12.81% $153.94 See Labor Rate N/A

CPI Chatsworth      34719-C07           TRUNK CBL MGR,NTF,47U EA B $179.85 12.81% $156.82 See Labor Rate N/A

CPI Chatsworth      34719-C08           TRUNK CBL MGR,NTF,48U EA B $183.15 12.81% $159.70 See Labor Rate N/A

CPI Chatsworth      34719-C09           TRUNK CBL MGR,NTF,49U EA B $186.45 12.81% $162.57 See Labor Rate N/A

CPI Chatsworth      34719-C10           TRUNK CBL MGR,NTF,50U EA B $189.75 12.81% $165.45 See Labor Rate N/A

CPI Chatsworth      34719-C11           TRUNK CBL MGR,NTF,51U EA B $193.05 12.81% $168.33 See Labor Rate N/A

CPI Chatsworth      34728-501           SPLICE WSHR+BOLT KIT, ZC EA B $54.40 14.05% $46.76 See Labor Rate N/A

CPI Chatsworth      34728-502           CARRIAGE BOLT KIT, ZC EA B $34.00 14.05% $29.22 See Labor Rate N/A

CPI Chatsworth      34728-701           SPLICE WSHR+BOLT KIT, BKZ EA B $54.40 14.05% $46.76 See Labor Rate N/A

CPI Chatsworth      34728-702           CARRIAGE BOLT KIT, BKZ EA B $34.00 14.05% $29.22 See Labor Rate N/A

CPI Chatsworth      34729-504           CNTR SUP BRKT, 4W, ZINC EA B $8.50 14.05% $7.31 See Labor Rate N/A

CPI Chatsworth      34729-508           CNTR SUP BRKT, 8W, ZINC EA B $10.46 14.05% $8.99 See Labor Rate N/A

CPI Chatsworth      34729-512           CNTR SUP BRKT, 12W, ZINC EA B $11.48 14.05% $9.86 See Labor Rate N/A

CPI Chatsworth      34729-516           CNTR SUP BRKT, 16W, ZINC EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      34729-520           CNTR SUP BRKT, 20W, ZINC EA B $14.45 14.05% $12.42 See Labor Rate N/A

CPI Chatsworth      34729-524           CNTR SUP BRKT, 24W, ZINC EA B $16.15 14.05% $13.88 See Labor Rate N/A

CPI Chatsworth      34729-704           CNTR SUP BRKT, 4W, BK EA B $8.50 14.05% $7.31 See Labor Rate N/A

CPI Chatsworth      34729-708           CNTR SUP BRKT, 8W, BK EA B $10.46 14.05% $8.99 See Labor Rate N/A

CPI Chatsworth      34729-712           CNTR SUP BRKT, 12W, BK EA B $11.48 14.05% $9.86 See Labor Rate N/A

CPI Chatsworth      34729-716           CNTR SUP BRK, 16W, BK EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      34729-720           CNTR SUP BRKT, 20W, BK EA B $14.45 14.05% $12.42 See Labor Rate N/A

CPI Chatsworth      34729-724           CNTR SUP BRKT, 24W, BK EA B $16.15 14.05% $13.88 See Labor Rate N/A

CPI Chatsworth      34730-512           TRAPEZE SUP BRKT, 12W,ZC EA B $10.20 14.05% $8.77 See Labor Rate N/A

CPI Chatsworth      34730-516           TRAPEZE SUP BRKT, 16W,ZC EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34730-520           TRAPEZE SUP BRKT, 20W ZC EA B $13.60 14.05% $11.69 See Labor Rate N/A

CPI Chatsworth      34730-524           TRAPEZE SUP BRKT,24W,ZC EA B $15.30 14.05% $13.15 See Labor Rate N/A

CPI Chatsworth      34730-712           TRAPEZE SUPT BRKT,12W,BK EA B $10.20 14.05% $8.77 See Labor Rate N/A

CPI Chatsworth      34730-716           TRAPEZE SUP BRKT,16W,BK EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34730-720           TRAPEZE SUP BRKT,20W,BK EA B $13.60 14.05% $11.69 See Labor Rate N/A

CPI Chatsworth      34730-724           TRAPEZE SUP BRKT,24W,BK EA B $15.30 14.05% $13.15 See Labor Rate N/A

CPI Chatsworth      34731-501           EDGE HANGER, ZINC EA B $123.85 14.05% $106.45 See Labor Rate N/A

CPI Chatsworth      34731-701           EDGE HANGER, BLACK EA B $123.85 14.05% $106.45 See Labor Rate N/A

CPI Chatsworth      34732-701           RACK MOUNT HOOK, BK EA B $76.50 14.05% $65.75 See Labor Rate N/A

CPI Chatsworth      34733-504           TRIANGLE SUP BRKT, 4W,ZC EA B $10.63 14.05% $9.13 See Labor Rate N/A

CPI Chatsworth      34733-508           TRIANGLE SUP BRKT, 8W,ZC EA B $12.33 14.05% $10.59 See Labor Rate N/A

CPI Chatsworth      34733-512           TRIANGLE SUP BRKT,12W,ZC EA B $14.03 14.05% $12.05 See Labor Rate N/A

CPI Chatsworth      34733-516           TRIANGLE SUP BRKT,16W,ZC EA B $18.28 14.05% $15.71 See Labor Rate N/A

CPI Chatsworth      34733-520           TRIANGLE SUP BRKT,20W,ZC EA B $21.25 14.05% $18.27 See Labor Rate N/A
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CPI Chatsworth      34733-524           TRIANGLE SUP BRKT,24W,ZC EA B $25.50 14.05% $21.92 See Labor Rate N/A

CPI Chatsworth      34733-704           TRIANGLE SUP BRKT,4W,BK EA B $10.63 14.05% $9.13 See Labor Rate N/A

CPI Chatsworth      34733-708           TRIANGLE SUP BRKT,8W,BK EA B $12.33 14.05% $10.59 See Labor Rate N/A

CPI Chatsworth      34733-712           TRIANGLE SUP BRKT,12W,BK EA B $14.03 14.05% $12.05 See Labor Rate N/A

CPI Chatsworth      34733-716           TRIANGLE SUP BRKT,16W,BK EA B $18.28 14.05% $15.71 See Labor Rate N/A

CPI Chatsworth      34733-720           TRIANGLE SUP BRKT,20W,BK EA B $21.25 14.05% $18.27 See Labor Rate N/A

CPI Chatsworth      34733-724           TRIANGLE SUP BRKT,24W,BK EA B $25.50 14.05% $21.92 See Labor Rate N/A

CPI Chatsworth      34734-504           L SUPPORT BRACKET,4W,ZC EA B $10.80 14.05% $9.28 See Labor Rate N/A

CPI Chatsworth      34734-508           L SUPPORT BRACKET,8W,ZC EA B $11.05 14.05% $9.50 See Labor Rate N/A

CPI Chatsworth      34734-512           L SUPPORT BRACKET,12W,ZC EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34734-516           L SUPPORT BRACKET,16W,ZC EA B $14.45 14.05% $12.42 See Labor Rate N/A

CPI Chatsworth      34734-520           L SUPPORT BRACKET,20W,ZC EA B $17.00 14.05% $14.61 See Labor Rate N/A

CPI Chatsworth      34734-524           L SUPPORT BRACKET,24W,ZC EA B $19.55 14.05% $16.80 See Labor Rate N/A

CPI Chatsworth      34734-704           L SUPPORT BRACKET,4W,BK EA B $10.80 14.05% $9.28 See Labor Rate N/A

CPI Chatsworth      34734-708           L SUPPORT BRACKET,8W,BK EA B $11.05 14.05% $9.50 See Labor Rate N/A

CPI Chatsworth      34734-712           L SUPPORT BRACKET,12W,BK EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34734-716           L SUPPORT BRACKET,16W,BK EA B $14.45 14.05% $12.42 See Labor Rate N/A

CPI Chatsworth      34734-720           L SUPPORT BRACKET,20W,BK EA B $17.00 14.05% $14.61 See Labor Rate N/A

CPI Chatsworth      34734-724           L SUPPORT BRACKET,24W,BK EA B $19.55 14.05% $16.80 See Labor Rate N/A

CPI Chatsworth      34735-504           WALL MOUNT ANGLE,4W,ZC EA B $6.80 14.05% $5.84 See Labor Rate N/A

CPI Chatsworth      34735-508           WALL MOUNT ANGLE,8W,ZC EA B $7.65 14.05% $6.58 See Labor Rate N/A

CPI Chatsworth      34735-512           WALL MOUNT ANGLE,12W,ZC EA B $8.93 14.05% $7.67 See Labor Rate N/A

CPI Chatsworth      34735-516           WALL MOUNT ANGLE,16W,ZC EA B $10.20 14.05% $8.77 See Labor Rate N/A

CPI Chatsworth      34735-520           WALL MOUNT ANGLE,20W,ZC EA B $11.48 14.05% $9.86 See Labor Rate N/A

CPI Chatsworth      34735-524           WALL MOUNT ANGLE,24W,ZC EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      34735-704           WALL MOUNT ANGLE,4W,BK EA B $6.80 14.05% $5.84 See Labor Rate N/A

CPI Chatsworth      34735-708           WALL MOUNT ANGLE,8W,BK EA B $7.65 14.05% $6.58 See Labor Rate N/A

CPI Chatsworth      34735-712           WALL MOUNT ANGLE,12W,BK EA B $8.93 14.05% $7.67 See Labor Rate N/A

CPI Chatsworth      34735-716           WALL MOUNT ANGLE,16W,BK EA B $10.20 14.05% $8.77 See Labor Rate N/A

CPI Chatsworth      34735-720           WALL MOUNT ANGLE,20W,BK EA B $11.48 14.05% $9.86 See Labor Rate N/A

CPI Chatsworth      34735-724           WALL MOUNT ANGLE,24W,BK EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      34736-543           UNDER FL SPRT, 4WX3H,ZC EA B $10.63 14.05% $9.13 See Labor Rate N/A

CPI Chatsworth      34736-546           UNDER FL SPRT, 4WX6H,ZC EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34736-583           UNDER FL SPRT, 8WX3H,ZC EA B $13.18 14.05% $11.32 See Labor Rate N/A

CPI Chatsworth      34736-586           UNDER FL SPRT, 8WX6H,ZC EA B $15.30 14.05% $13.15 See Labor Rate N/A

CPI Chatsworth      34736-589           UNDER FL SPRT, 8WX9H,ZC EA B $17.43 14.05% $14.98 See Labor Rate N/A

CPI Chatsworth      34736-743           UNDER FL SPRT, 4WX3H,BK EA B $10.63 14.05% $9.13 See Labor Rate N/A

CPI Chatsworth      34736-746           UNDER FL SPRT, 4WX6H,BK EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34736-783           UNDER FL SPRT, 8WX3H,BK EA B $13.18 14.05% $11.32 See Labor Rate N/A

CPI Chatsworth      34736-786           UNDER FL SPRT, 8WX6H,BK EA B $15.30 14.05% $13.15 See Labor Rate N/A

CPI Chatsworth      34736-789           UNDER FL SPRT, 8WX9H,BK EA B $17.43 14.05% $14.98 See Labor Rate N/A

CPI Chatsworth      34737-501           PEDESTAL CLMP BRKT, ZC EA B $7.91 14.05% $6.79 See Labor Rate N/A

CPI Chatsworth      34737-502           PEDESTAL CLMP SPRT KIT,ZC EA B $31.45 14.05% $27.03 See Labor Rate N/A

CPI Chatsworth      34737-701           PEDESTAL CLMP BRKT,BL EA B $7.91 14.05% $6.79 See Labor Rate N/A

CPI Chatsworth      34737-702           PEDESTAL CLMP SPRT KIT,BL EA B $31.45 14.05% $27.03 See Labor Rate N/A

CPI Chatsworth      34738-501           STANDARD SPLICE KIT, ZC EA B $88.40 14.05% $75.98 See Labor Rate N/A

CPI Chatsworth      34738-701           STANDARD SPLICE KIT, BKZ EA B $88.40 14.05% $75.98 See Labor Rate N/A

CPI Chatsworth      34739-501           SPLICE BAR, ZINC EA B $173.40 14.05% $149.04 See Labor Rate N/A

CPI Chatsworth      34739-701           SPLICE BAR, BLACK EA B $173.40 14.05% $149.04 See Labor Rate N/A

CPI Chatsworth      34740-501           90° SPLICE BAR, ZINC EA B $18.28 14.05% $15.71 See Labor Rate N/A

CPI Chatsworth      34740-701           90° SPLICE BAR, BLACK EA B $18.28 14.05% $15.71 See Labor Rate N/A

CPI Chatsworth      34741-501           RADIUS DROP, ZINC EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34741-701           RADIUS DROP, BLACK EA B $11.90 14.05% $10.23 See Labor Rate N/A

CPI Chatsworth      34742-502           HORIZ BEND RADIUS, 2H,ZC EA B $7.65 14.05% $6.58 See Labor Rate N/A

CPI Chatsworth      34742-504           HORIZ BEND RADIUS, 4H,ZC EA B $10.20 14.05% $8.77 See Labor Rate N/A

CPI Chatsworth      34742-506           HORIZ BEND RADIUS, 6H,ZC EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      34742-702           HORIZ BEND RADIUS, 2H,BK EA B $7.65 14.05% $6.58 See Labor Rate N/A

CPI Chatsworth      34742-704           HORIZ BEND RADIUS, 4H,BK EA B $10.20 14.05% $8.77 See Labor Rate N/A

CPI Chatsworth      34742-706           HORIZ BEND RADIUS, 6H,BK EA B $12.75 14.05% $10.96 See Labor Rate N/A

CPI Chatsworth      34743-502           CABLE TRY DIVIDERS,2H,ZC EA B $21.25 14.05% $18.27 See Labor Rate N/A

CPI Chatsworth      34743-504           CABLE TRY DIVIDERS,4H,ZC EA B $29.75 14.05% $25.57 See Labor Rate N/A
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CPI Chatsworth      34743-506           CABLE TRY DIVIDERS,6H,ZC EA B $37.40 14.05% $32.15 See Labor Rate N/A

CPI Chatsworth      34744-504           CABLE TRAY COVERS,4W,ZC EA B $76.50 14.05% $65.75 See Labor Rate N/A

CPI Chatsworth      34744-506           CABLE TRAY COVERS,6W,ZC EA B $85.00 14.05% $73.06 See Labor Rate N/A

CPI Chatsworth      34744-508           CABLE TRAY COVERS,8W,ZC EA B $93.50 14.05% $80.37 See Labor Rate N/A

CPI Chatsworth      34744-512           CABLE TRAY COVERS,12W,ZC EA B $102.00 14.05% $87.67 See Labor Rate N/A

CPI Chatsworth      34744-516           CABLE TRAY COVERS,16W,ZC EA B $110.50 14.05% $94.98 See Labor Rate N/A

CPI Chatsworth      34744-518           CABLE TRAY COVERS,18W,ZC EA B $119.00 14.05% $102.28 See Labor Rate N/A

CPI Chatsworth      34744-520           CABLE TRAY COVERS,20W,ZC EA B $127.50 14.05% $109.59 See Labor Rate N/A

CPI Chatsworth      34744-524           CABLE TRAY COVERS,24W,ZC EA B $136.00 14.05% $116.90 See Labor Rate N/A

CPI Chatsworth      34745-504           CBL TRY BOT INSERT,4W,ZC EA B $27.20 14.05% $23.38 See Labor Rate N/A

CPI Chatsworth      34745-506           CBL TRY BOT INSERT,6W,ZC EA B $37.40 14.05% $32.15 See Labor Rate N/A

CPI Chatsworth      34745-508           CBL TRY BOT INSERT,8W,ZC EA B $47.60 14.05% $40.91 See Labor Rate N/A

CPI Chatsworth      34745-512           CBL TRY BOT INSR,12W,ZC EA B $68.00 14.05% $58.45 See Labor Rate N/A

CPI Chatsworth      34745-516           CBL TRY BOT INSR,16W,ZC EA B $81.60 14.05% $70.14 See Labor Rate N/A

CPI Chatsworth      34745-518           CBL TRY BOT INSR,18W,ZC EA B $95.20 14.05% $81.83 See Labor Rate N/A

CPI Chatsworth      34745-520           CBL TRY BOT INSR,20W,ZC EA B $108.80 14.05% $93.52 See Labor Rate N/A

CPI Chatsworth      34745-524           CBL TRY BOT INSR,24W,ZC EA B $125.80 14.05% $108.13 See Labor Rate N/A

CPI Chatsworth      34746-501           CLAMP WASHER, ZINC EA B $22.02 14.05% $18.92 See Labor Rate N/A

CPI Chatsworth      34746-701           CLAMP WASHER, BLACK EA B $22.02 14.05% $18.92 See Labor Rate N/A

CPI Chatsworth      34747-501           RADIUS DROP, LARGE, ZINC EA B $22.53 14.05% $19.36 See Labor Rate N/A

CPI Chatsworth      34747-701           RADIUS DROP, LARGE, BLACK EA B $22.53 14.05% $19.36 See Labor Rate N/A

CPI Chatsworth      34748-501           POWER BOX BRACKET, ZINC EA B $5.10 14.05% $4.38 See Labor Rate N/A

CPI Chatsworth      34748-701           POWER BOX BRACKET, BLACK EA B $5.10 14.05% $4.38 See Labor Rate N/A

CPI Chatsworth      34749-001           LABEL HOLDER EA B $136.00 14.05% $116.90 See Labor Rate N/A

CPI Chatsworth      34811-504           MESH CBL TRAY,2H,4W,ZC EA B $79.90 14.05% $68.68 See Labor Rate N/A

CPI Chatsworth      34811-506           MESH CBL TRAY,2H,6W,ZC EA B $87.55 14.05% $75.25 See Labor Rate N/A

CPI Chatsworth      34811-508           MESH CBL TRAY,2H,8W,ZC EA B $94.78 14.05% $81.46 See Labor Rate N/A

CPI Chatsworth      34811-512           MESH CBL TRAY,2H,12W,ZC EA B $106.25 14.05% $91.33 See Labor Rate N/A

CPI Chatsworth      34811-516           MESH CBL TRAY,2H,16W,ZC EA B $121.55 14.05% $104.48 See Labor Rate N/A

CPI Chatsworth      34811-518           MESH CBL TRAY,2H,18W,ZC EA B $129.20 14.05% $111.05 See Labor Rate N/A

CPI Chatsworth      34811-520           MESH CBL TRAY,2H,20W,ZC EA B $142.80 14.05% $122.74 See Labor Rate N/A

CPI Chatsworth      34811-524           MESH CBL TRAY,2H,24W,ZC EA B $159.80 14.05% $137.35 See Labor Rate N/A

CPI Chatsworth      34811-704           MESH CBL TRAY,2H,4W,BK EA B $79.90 14.05% $68.68 See Labor Rate N/A

CPI Chatsworth      34811-706           MESH CBL TRAY,2H,6W,BK EA B $87.55 14.05% $75.25 See Labor Rate N/A

CPI Chatsworth      34811-708           MESH CBL TRAY,2H,8W,BK EA B $94.78 14.05% $81.46 See Labor Rate N/A

CPI Chatsworth      34811-712           MESH CBL TRAY,2H,12W,BK EA B $106.25 14.05% $91.33 See Labor Rate N/A

CPI Chatsworth      34811-716           MESH CBL TRAY,2H,16W,BK EA B $121.55 14.05% $104.48 See Labor Rate N/A

CPI Chatsworth      34811-718           MESH CBL TRAY,2H,18W,BK EA B $129.20 14.05% $111.05 See Labor Rate N/A

CPI Chatsworth      34811-720           MESH CBL TRAY,2H,20W,BK EA B $142.80 14.05% $122.74 See Labor Rate N/A

CPI Chatsworth      34811-724           MESH CBL TRAY,2H,24W,BK EA B $159.80 14.05% $137.35 See Labor Rate N/A

CPI Chatsworth      34821-504           MESH CBL TRAY,4H,4W,ZC EA B $84.15 14.05% $72.33 See Labor Rate N/A

CPI Chatsworth      34821-506           MESH CBL TRAY,4H,6W,ZC EA B $90.10 14.05% $77.44 See Labor Rate N/A

CPI Chatsworth      34821-508           MESH CBL TRAY,4H,8W,ZC EA B $99.45 14.05% $85.48 See Labor Rate N/A

CPI Chatsworth      34821-512           MESH CBL TRAY,4H,12W,ZC EA B $121.55 14.05% $104.48 See Labor Rate N/A

CPI Chatsworth      34821-516           MESH CBL TRAY,4H,16W,ZC EA B $132.60 14.05% $113.97 See Labor Rate N/A

CPI Chatsworth      34821-518           MESH CBL TRAY,4H,18W,ZC EA B $139.40 14.05% $119.82 See Labor Rate N/A

CPI Chatsworth      34821-520           MESH CBL TRAY,4H,20W,ZC EA B $156.40 14.05% $134.43 See Labor Rate N/A

CPI Chatsworth      34821-524           MESH CBL TRAY,4H,24W,ZC EA B $175.10 14.05% $150.50 See Labor Rate N/A

CPI Chatsworth      34821-704           MESH CBL TRAY,4H,4W,BK EA B $84.15 14.05% $72.33 See Labor Rate N/A

CPI Chatsworth      34821-706           MESH CBL TRAY,4H,6W,BK EA B $90.10 14.05% $77.44 See Labor Rate N/A

CPI Chatsworth      34821-708           MESH CBL TRAY,4H,8W,BK EA B $99.45 14.05% $85.48 See Labor Rate N/A

CPI Chatsworth      34821-712           MESH CBL TRAY,4H,12W,BK EA B $121.55 14.05% $104.48 See Labor Rate N/A

CPI Chatsworth      34821-716           MESH CBL TRAY,4H,16W,BK EA B $132.60 14.05% $113.97 See Labor Rate N/A

CPI Chatsworth      34821-718           MESH CBL TRAY,4H,18W,BK EA B $139.40 14.05% $119.82 See Labor Rate N/A

CPI Chatsworth      34821-720           MESH CBL TRAY,4H,20W,BK EA B $156.40 14.05% $134.43 See Labor Rate N/A

CPI Chatsworth      34821-724           MESH CBL TRAY,4H,24W,BK EA B $175.10 14.05% $150.50 See Labor Rate N/A

CPI Chatsworth      34831-508           MESH CBL TRAY,6H,8W,ZC EA B $112.20 14.05% $96.44 See Labor Rate N/A

CPI Chatsworth      34831-512           MESH CBL TRAY,6H,12W,ZC EA B $132.60 14.05% $113.97 See Labor Rate N/A

CPI Chatsworth      34831-516           MESH CBL TRAY,6H,16W,ZC EA B $151.30 14.05% $130.05 See Labor Rate N/A

CPI Chatsworth      34831-518           MESH CBL TRAY,6H,18W,ZC EA B $168.30 14.05% $144.66 See Labor Rate N/A

CPI Chatsworth      34831-520           MESH CBL TRAY,6H,20W,ZC EA B $180.20 14.05% $154.89 See Labor Rate N/A
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CPI Chatsworth      34831-524           MESH CBL TRAY,6H,24W,ZC EA B $190.40 14.05% $163.65 See Labor Rate N/A

CPI Chatsworth      34831-708           MESH CBL TRAY,6H,8W,BK EA B $112.20 14.05% $96.44 See Labor Rate N/A

CPI Chatsworth      34831-712           MESH CBL TRAY,6H,12W,BK EA B $132.60 14.05% $113.97 See Labor Rate N/A

CPI Chatsworth      34831-716           MESH CBL TRAY,6H,16W,BK EA B $151.30 14.05% $130.05 See Labor Rate N/A

CPI Chatsworth      34831-718           MESH CBL TRAY,6H,18W,BK EA B $168.30 14.05% $144.66 See Labor Rate N/A

CPI Chatsworth      34831-720           MESH CBL TRAY,6H,20W,BK EA B $180.20 14.05% $154.89 See Labor Rate N/A

CPI Chatsworth      34831-724           MESH CBL TRAY,6H,24W,BK EA B $190.40 14.05% $163.65 See Labor Rate N/A

CPI Chatsworth      34838-001           SPLIT BOLT GRNDG CLAMP EA B $51.00 14.05% $43.84 See Labor Rate N/A

CPI Chatsworth      34839-001           CABLE TRAY CUTTING TOOL EA B $212.50 14.05% $182.65 See Labor Rate N/A

CPI Chatsworth      35021-000           GROM, 3.5CBL,2PK,BK EA B $8.47 14.05% $7.28 See Labor Rate N/A

CPI Chatsworth      35051-C01           CASTER KIT,G2, BK EA B $314.48 14.05% $270.31 See Labor Rate N/A

CPI Chatsworth      35058-001           HARDWARE KIT,M8,ACCY,ETF EA B $46.63 14.05% $40.08 See Labor Rate N/A

CPI Chatsworth      35068-C00           BAY KIT,600MM/24,24U,BK EA B $92.96 14.05% $79.90 See Labor Rate N/A

CPI Chatsworth      35068-C01           BAY KIT,600MM/24,36U,BK EA B $95.86 14.05% $82.40 See Labor Rate N/A

CPI Chatsworth      35068-C02           BAY KIT,600MM/24,42U,BK EA B $84.68 14.05% $72.78 See Labor Rate N/A

CPI Chatsworth      35068-C03           BAY KIT,600MM/24,43U,BK EA B $99.20 14.05% $85.26 See Labor Rate N/A

CPI Chatsworth      35068-C04           BAY KIT,600MM/24,44U,BK EA B $102.26 14.05% $87.89 See Labor Rate N/A

CPI Chatsworth      35068-C05           BAY KIT,600MM/24,45U,BK EA B $92.79 14.05% $79.75 See Labor Rate N/A

CPI Chatsworth      35068-C06           BAY KIT,600MM/24,46U,BK EA B $108.60 14.05% $93.34 See Labor Rate N/A

CPI Chatsworth      35068-C07           BAY KIT,600MM/24,47U,BK EA B $114.85 14.05% $98.72 See Labor Rate N/A

CPI Chatsworth      35068-C08           BAY KIT,600MM/24,48U,BK EA B $115.21 14.05% $99.03 See Labor Rate N/A

CPI Chatsworth      35068-C09           BAY KIT,600MM/24,49U,BK EA B $121.86 14.05% $104.74 See Labor Rate N/A

CPI Chatsworth      35068-C10           BAY KIT,600MM/24,50U,BK EA B $122.21 14.05% $105.05 See Labor Rate N/A

CPI Chatsworth      35068-C11           BAY KIT,600MM/24,51U,BK EA B $129.25 14.05% $111.10 See Labor Rate N/A

CPI Chatsworth      35068-D00           BAY KIT,600MM/24,24U,SB EA B $90.54 14.05% $77.82 See Labor Rate N/A

CPI Chatsworth      35068-D01           BAY KIT,600MM/24,36U,SB EA B $93.36 14.05% $80.25 See Labor Rate N/A

CPI Chatsworth      35068-D02           BAY KIT,600MM/24,42U,SB EA B $82.47 14.05% $70.88 See Labor Rate N/A

CPI Chatsworth      35068-D03           BAY KIT,600MM/24,43U,SB EA B $99.20 14.05% $85.26 See Labor Rate N/A

CPI Chatsworth      35068-D04           BAY KIT,600MM/24,44U,SB EA B $102.26 14.05% $87.89 See Labor Rate N/A

CPI Chatsworth      35068-D05           BAY KIT,600MM/24,45U,SB EA B $90.36 14.05% $77.66 See Labor Rate N/A

CPI Chatsworth      35068-D06           BAY KIT,600MM/24,46U,SB EA B $108.60 14.05% $93.34 See Labor Rate N/A

CPI Chatsworth      35068-D07           BAY KIT,600MM/24,47U,SB EA B $111.86 14.05% $96.15 See Labor Rate N/A

CPI Chatsworth      35068-D08           BAY KIT,600MM/24,48U,SB EA B $115.21 14.05% $99.03 See Labor Rate N/A

CPI Chatsworth      35068-D09           BAY KIT,600MM/24,49U,SB EA B $118.68 14.05% $102.01 See Labor Rate N/A

CPI Chatsworth      35068-D10           BAY KIT,600MM/24,50U,SB EA B $122.21 14.05% $105.05 See Labor Rate N/A

CPI Chatsworth      35068-D11           BAY KIT,600MM/24,51U,SB EA B $125.90 14.05% $108.22 See Labor Rate N/A

CPI Chatsworth      35068-E00           BAY KIT,600MM/24,24U,GW EA B $90.54 14.05% $77.82 See Labor Rate N/A

CPI Chatsworth      35068-E01           BAY KIT,600MM/24,36U,GW EA B $93.36 14.05% $80.25 See Labor Rate N/A

CPI Chatsworth      35068-E02           BAY KIT,600MM/24,42U,GW EA B $82.47 14.05% $70.88 See Labor Rate N/A

CPI Chatsworth      35068-E03           BAY KIT,600MM/24,43U,GW EA B $99.20 14.05% $85.26 See Labor Rate N/A

CPI Chatsworth      35068-E04           BAY KIT,600MM/24,44U,GW EA B $102.26 14.05% $87.89 See Labor Rate N/A

CPI Chatsworth      35068-E05           BAY KIT,600MM/24,45U,GW EA B $90.36 14.05% $77.66 See Labor Rate N/A

CPI Chatsworth      35068-E06           BAY KIT,600MM/24,46U,GW EA B $108.60 14.05% $93.34 See Labor Rate N/A

CPI Chatsworth      35068-E07           BAY KIT,600MM/24,47U,GW EA B $111.86 14.05% $96.15 See Labor Rate N/A

CPI Chatsworth      35068-E08           BAY KIT,600MM/24,48U,GW EA B $115.21 14.05% $99.03 See Labor Rate N/A

CPI Chatsworth      35068-E09           BAY KIT,600MM/24,49U,GW EA B $118.68 14.05% $102.01 See Labor Rate N/A

CPI Chatsworth      35068-E10           BAY KIT,600MM/24,50U,GW EA B $122.21 14.05% $105.05 See Labor Rate N/A

CPI Chatsworth      35068-E11           BAY KIT,600MM/24,51U,GW EA B $125.90 14.05% $108.22 See Labor Rate N/A

CPI Chatsworth      35068-F00           BAY KIT,600MM/24,24U,SG EA B $90.54 14.05% $77.82 See Labor Rate N/A

CPI Chatsworth      35068-F01           BAY KIT,600MM/24,36U,SG EA B $93.36 14.05% $80.25 See Labor Rate N/A

CPI Chatsworth      35068-F02           BAY KIT,600MM/24,42U,SG EA B $82.47 14.05% $70.88 See Labor Rate N/A

CPI Chatsworth      35068-F03           BAY KIT,600MM/24,43U,SG EA B $99.20 14.05% $85.26 See Labor Rate N/A

CPI Chatsworth      35068-F04           BAY KIT,600MM/24,44U,SG EA B $102.26 14.05% $87.89 See Labor Rate N/A

CPI Chatsworth      35068-F05           BAY KIT,600MM/24,45U,SG EA B $90.36 14.05% $77.66 See Labor Rate N/A

CPI Chatsworth      35068-F06           BAY KIT,600MM/24,46U,SG EA B $108.60 14.05% $93.34 See Labor Rate N/A

CPI Chatsworth      35068-F07           BAY KIT,600MM/24,47U,SG EA B $111.86 14.05% $96.15 See Labor Rate N/A

CPI Chatsworth      35068-F08           BAY KIT,600MM/24,48U,SG EA B $115.21 14.05% $99.03 See Labor Rate N/A

CPI Chatsworth      35068-F09           BAY KIT,600MM/24,49U,SG EA B $118.68 14.05% $102.01 See Labor Rate N/A

CPI Chatsworth      35068-F10           BAY KIT,600MM/24,50U,SG EA B $122.21 14.05% $105.05 See Labor Rate N/A

CPI Chatsworth      35068-F11           BAY KIT,600MM/24,51U,SG EA B $125.90 14.05% $108.22 See Labor Rate N/A

CPI Chatsworth      35069-C01           BAY KIT,TF/G2,ALL HT,BK EA B $52.80 14.05% $45.38 See Labor Rate N/A
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CPI Chatsworth      35069-D01           BAY KIT,TF/G2,ALL HT,SB EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      35069-E01           BAY KIT,TF/G2,ALL HT,GW EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      35069-F01           BAY KIT,TF/G2,ALL HT,SG EA B $52.80 14.05% $45.38 See Labor Rate N/A

CPI Chatsworth      35441-701           ECM,HORIZ,SGL,19WX1U,BK EA B $62.05 14.05% $53.33 See Labor Rate N/A

CPI Chatsworth      35441-702           ECM,HORIZ,SGL,19WX2U,BK EA B $63.53 12.81% $55.39 See Labor Rate N/A

CPI Chatsworth      35441-703           ECM,HORIZ,SGL,19WX3U,BK EA B $90.10 14.05% $77.44 See Labor Rate N/A

CPI Chatsworth      35473-001           LASHING BAR KIT,ECM EA B $59.40 12.81% $51.79 See Labor Rate N/A

CPI Chatsworth      35475-701           FIBER SEGR KIT,ECM EA B $118.80 12.81% $103.59 See Labor Rate N/A

CPI Chatsworth      35492-701           PANEL,ACCY,6,SGL,ECM EA B $69.30 12.81% $60.43 See Labor Rate N/A

CPI Chatsworth      35492-702           PANEL,ACCY,8,SGL,ECM EA B $74.80 14.05% $64.29 See Labor Rate N/A

CPI Chatsworth      35492-703           PANEL,ACCY,10,SGL,ECM EA B $75.90 12.81% $66.18 See Labor Rate N/A

CPI Chatsworth      35492-704           PANEL,ACCY,12,SGL,ECM EA B $79.20 12.81% $69.06 See Labor Rate N/A

CPI Chatsworth      35492-705           PANEL,ACCY,15,SGL,ECM EA B $88.40 14.05% $75.98 See Labor Rate N/A

CPI Chatsworth      35493-701           MOVABLE MID,6,DBL,ECM EA B $102.30 12.81% $89.20 See Labor Rate N/A

CPI Chatsworth      35493-702           MOVABLE MID,8,DBL,ECM EA B $108.80 14.05% $93.52 See Labor Rate N/A

CPI Chatsworth      35493-703           MOVABLE MID,10,DBL,ECM EA B $108.90 12.81% $94.95 See Labor Rate N/A

CPI Chatsworth      35493-704           MOVABLE MID,12,DBL,ECM EA B $112.20 12.81% $97.83 See Labor Rate N/A

CPI Chatsworth      35493-705           MOVABLE MID,15,DBL,ECM EA B $122.40 14.05% $105.21 See Labor Rate N/A

CPI Chatsworth      35497-701           MID-PNL,KIT,ECM,6X 6' EA B $112.20 14.05% $96.44 See Labor Rate N/A

CPI Chatsworth      35497-702           MID-PNL,KIT,ECM,6X 7' EA B $129.20 14.05% $111.05 See Labor Rate N/A

CPI Chatsworth      35497-703           MID-PNL,KIT,ECM,6X 8' EA B $139.40 14.05% $119.82 See Labor Rate N/A

CPI Chatsworth      35497-704           MID-PNL,KIT,ECM,8X 6' EA B $115.60 14.05% $99.36 See Labor Rate N/A

CPI Chatsworth      35497-705           MID-PNL,KIT,ECM,8X 7' EA B $130.90 14.05% $112.51 See Labor Rate N/A

CPI Chatsworth      35497-706           MID-PNL,KIT,ECM,8X 8' EA B $142.80 14.05% $122.74 See Labor Rate N/A

CPI Chatsworth      35497-707           MID-PNL,KIT,ECM,10X 6' EA B $119.00 14.05% $102.28 See Labor Rate N/A

CPI Chatsworth      35497-708           MID-PNL,KIT,ECM,10X 7' EA B $132.60 14.05% $113.97 See Labor Rate N/A

CPI Chatsworth      35497-709           MID-PNL,KIT,ECM,10X 8' EA B $146.20 14.05% $125.66 See Labor Rate N/A

CPI Chatsworth      35497-710           MID-PNL,KIT,ECM,12X 6' EA B $120.70 14.05% $103.75 See Labor Rate N/A

CPI Chatsworth      35497-711           MID-PNL,KIT,ECM,12X 7' EA B $134.30 14.05% $115.44 See Labor Rate N/A

CPI Chatsworth      35497-712           MID-PNL,KIT,ECM,12X 8' EA B $147.90 14.05% $127.12 See Labor Rate N/A

CPI Chatsworth      35497-713           MID-PNL,KIT,ECM,15X 6' EA B $124.10 14.05% $106.67 See Labor Rate N/A

CPI Chatsworth      35497-714           MID-PNL,KIT,ECM,15X 7' EA B $137.70 14.05% $118.36 See Labor Rate N/A

CPI Chatsworth      35497-715           MID-PNL,KIT,ECM,15X 8' EA B $151.30 14.05% $130.05 See Labor Rate N/A

CPI Chatsworth      35497-751           MID-PNL,KIT,ECM,6X 6',4 EA B $414.80 14.05% $356.53 See Labor Rate N/A

CPI Chatsworth      35497-752           MID-PNL,KIT,ECM,6X 7',4 EA B $486.20 14.05% $417.90 See Labor Rate N/A

CPI Chatsworth      35497-753           MID-PNL,KIT,ECM,6X 8',4 EA B $528.70 14.05% $454.43 See Labor Rate N/A

CPI Chatsworth      35497-754           MID-PNL,KIT,ECM,6X 6',4 EA B $426.70 14.05% $366.76 See Labor Rate N/A

CPI Chatsworth      35497-755           MID-PNL,KIT,ECM,8X 7',4 EA B $493.00 14.05% $423.75 See Labor Rate N/A

CPI Chatsworth      35497-756           MID-PNL,KIT,ECM,8X 8',4 EA B $533.80 14.05% $458.82 See Labor Rate N/A

CPI Chatsworth      35497-757           MID-PNL,KIT,ECM,10X 6',4 EA B $438.60 14.05% $376.99 See Labor Rate N/A

CPI Chatsworth      35497-758           MID-PNL,KIT,ECM,10X 7',4 EA B $496.40 14.05% $426.67 See Labor Rate N/A

CPI Chatsworth      35497-759           MID-PNL,KIT,ECM,10X 8',4 EA B $542.30 14.05% $466.12 See Labor Rate N/A

CPI Chatsworth      35497-760           MID-PNL,KIT,ECM,12X 6',4 EA B $442.00 14.05% $379.91 See Labor Rate N/A

CPI Chatsworth      35497-761           MID-PNL,KIT,ECM,12X 7',4 EA B $501.50 14.05% $431.05 See Labor Rate N/A

CPI Chatsworth      35497-762           MID-PNL,KIT,ECM,12X 8',4 EA B $545.70 14.05% $469.05 See Labor Rate N/A

CPI Chatsworth      35497-763           MID-PNL,KIT,ECM,15X 6',4 EA B $462.40 14.05% $397.45 See Labor Rate N/A

CPI Chatsworth      35497-764           MID-PNL,KIT,ECM,15X 7',4 EA B $511.70 14.05% $439.82 See Labor Rate N/A

CPI Chatsworth      35497-765           MID-PNL,KIT,ECM,15X 8',4 EA B $554.20 14.05% $476.35 See Labor Rate N/A

CPI Chatsworth      35501-701           SOLID RR PNL,ECM,6X 6' EA B $60.35 14.05% $51.87 See Labor Rate N/A

CPI Chatsworth      35501-702           SOLID RR PNL,ECM,6X 7' EA B $60.35 14.05% $51.87 See Labor Rate N/A

CPI Chatsworth      35501-703           SOLID RR PNL,ECM,6X 8' EA B $65.45 14.05% $56.26 See Labor Rate N/A

CPI Chatsworth      35501-704           SOLID RR PNL,ECM,8X 6' EA B $61.20 14.05% $52.60 See Labor Rate N/A

CPI Chatsworth      35501-705           SOLID RR PNL,ECM,8X 7' EA B $61.20 14.05% $52.60 See Labor Rate N/A

CPI Chatsworth      35501-706           SOLID RR PNL,ECM,8X 8' EA B $66.30 14.05% $56.99 See Labor Rate N/A

CPI Chatsworth      35501-707           SOLID RR PNL,ECM,10X 6' EA B $68.00 14.05% $58.45 See Labor Rate N/A

CPI Chatsworth      35501-708           SOLID RR PNL,ECM,10X 7' EA B $68.00 14.05% $58.45 See Labor Rate N/A

CPI Chatsworth      35501-709           SOLID RR PNL,ECM,10X 8' EA B $73.10 14.05% $62.83 See Labor Rate N/A

CPI Chatsworth      35501-710           SOLID RR PNL,ECM,12X 6' EA B $76.50 14.05% $65.75 See Labor Rate N/A

CPI Chatsworth      35501-711           SOLID RR PNL,ECM,12X 7' EA B $76.50 14.05% $65.75 See Labor Rate N/A

CPI Chatsworth      35501-712           SOLID RR PNL,ECM,12X 8' EA B $81.60 14.05% $70.14 See Labor Rate N/A

CPI Chatsworth      35501-713           SOLID RR PNL,ECM,15X 6' EA B $81.60 14.05% $70.14 See Labor Rate N/A
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CPI Chatsworth      35501-714           SOLID RR PNL,ECM,15X 7' EA B $81.60 14.05% $70.14 See Labor Rate N/A

CPI Chatsworth      35501-715           SOLID RR PNL,ECM,15X 8' EA B $86.70 14.05% $74.52 See Labor Rate N/A

CPI Chatsworth      35501-751           SOLID RR PNL,ECM,6X 6',2 EA B $110.50 14.05% $94.98 See Labor Rate N/A

CPI Chatsworth      35501-752           SOLID RR PNL,ECM,6X 7',2 EA B $110.50 14.05% $94.98 See Labor Rate N/A

CPI Chatsworth      35501-753           SOLID RR PNL,ECM,6X 8',2 EA B $119.00 14.05% $102.28 See Labor Rate N/A

CPI Chatsworth      35501-754           SOLID RR PNL,ECM,8X 6',2 EA B $112.20 14.05% $96.44 See Labor Rate N/A

CPI Chatsworth      35501-755           SOLID RR PNL,ECM,8X 7',2 EA B $112.20 14.05% $96.44 See Labor Rate N/A

CPI Chatsworth      35501-756           SOLID RR PNL,ECM,8X 8',2 EA B $120.70 14.05% $103.75 See Labor Rate N/A

CPI Chatsworth      35501-757           SOLID RR PNL,ECM,10X6',2 EA B $125.80 14.05% $108.13 See Labor Rate N/A

CPI Chatsworth      35501-758           SOLID RR PNL,ECM,10X7',2 EA B $125.80 14.05% $108.13 See Labor Rate N/A

CPI Chatsworth      35501-759           SOLID RR PNL,ECM,10X8',2 EA B $136.00 14.05% $116.90 See Labor Rate N/A

CPI Chatsworth      35501-760           SOLID RR PNL,ECM,12X6',2 EA B $141.10 14.05% $121.28 See Labor Rate N/A

CPI Chatsworth      35501-761           SOLID RR PNL,ECM,12X7',2 EA B $141.10 14.05% $121.28 See Labor Rate N/A

CPI Chatsworth      35501-762           SOLID RR PNL,ECM,12X8',2 EA B $151.30 14.05% $130.05 See Labor Rate N/A

CPI Chatsworth      35501-763           SOLID RR PNL,ECM,15X6',2 EA B $151.30 14.05% $130.05 See Labor Rate N/A

CPI Chatsworth      35501-764           SOLID RR PNL,ECM,15X7',2 EA B $151.30 14.05% $130.05 See Labor Rate N/A

CPI Chatsworth      35501-765           SOLID RR PNL,ECM,15X8',2 EA B $159.80 14.05% $137.35 See Labor Rate N/A

CPI Chatsworth      35502-701           SIDE PANEL,ECM,6',EACH EA B $187.00 14.05% $160.73 See Labor Rate N/A

CPI Chatsworth      35502-702           SIDE PANEL,ECM,7',EACH EA B $197.20 14.05% $169.50 See Labor Rate N/A

CPI Chatsworth      35502-703           SIDE PANEL,ECM,8',EACH EA B $207.40 14.05% $178.27 See Labor Rate N/A

CPI Chatsworth      35502-751           SIDE PANEL,ECM,6',PAIR EA B $323.00 14.05% $277.63 See Labor Rate N/A

CPI Chatsworth      35502-752           SIDE PANEL,ECM,7',PAIR EA B $340.00 14.05% $292.24 See Labor Rate N/A

CPI Chatsworth      35502-753           SIDE PANEL,ECM,8',PAIR EA B $357.00 14.05% $306.85 See Labor Rate N/A

CPI Chatsworth      35503-701           CABLE DIVIDER KIT, ECM EA B $149.60 14.05% $128.59 See Labor Rate N/A

CPI Chatsworth      35505-001           CBL SPOOL SPACER KIT, 8EA EA B $47.60 14.05% $40.91 See Labor Rate N/A

CPI Chatsworth      35506-701           FLOOR CLAMP, ECM, 12EA EA B $102.00 14.05% $87.67 See Labor Rate N/A

CPI Chatsworth      35511-701           ECM,VERT,SGL,6WX6'H,BK EA B $662.15 14.05% $569.14 See Labor Rate N/A

CPI Chatsworth      35511-703           ECM,VERT,SGL,6WX7'H,BK EA B $676.50 12.81% $589.87 See Labor Rate N/A

CPI Chatsworth      35511-715           ECM,VERT,SGL,6WX8'H,BK EA B $801.55 14.05% $688.96 See Labor Rate N/A

CPI Chatsworth      35512-701           ECM,VERT,SGL,8WX6'H,BK EA B $694.45 14.05% $596.90 See Labor Rate N/A

CPI Chatsworth      35512-703           ECM,VERT,SGL,8WX7'H,BK EA B $731.00 14.05% $628.32 See Labor Rate N/A

CPI Chatsworth      35512-715           ECM,VERT,SGL,8WX8'H,BK EA B $840.65 14.05% $722.56 See Labor Rate N/A

CPI Chatsworth      35513-701           ECM,VERT,SGL,10WX6'H,BK EA B $726.75 14.05% $624.66 See Labor Rate N/A

CPI Chatsworth      35513-703           ECM,VERT,SGL,10WX7'H,BK EA B $742.50 12.81% $647.42 See Labor Rate N/A

CPI Chatsworth      35513-715           ECM,VERT,SGL,10WX8'H,BK EA B $879.75 14.05% $756.17 See Labor Rate N/A

CPI Chatsworth      35514-701           ECM,VERT,SGL,12WX6'H,BK EA B $767.13 14.05% $659.37 See Labor Rate N/A

CPI Chatsworth      35514-703           ECM,VERT,SGL,12WX7'H,BK EA B $783.75 12.81% $683.38 See Labor Rate N/A

CPI Chatsworth      35514-715           ECM,VERT,SGL,12WX8'H,BK EA B $928.63 14.05% $798.18 See Labor Rate N/A

CPI Chatsworth      35515-701           ECM,VERT,SGL,15WX6'H,BK EA B $855.95 14.05% $735.72 See Labor Rate N/A

CPI Chatsworth      35515-703           ECM,VERT,SGL,15WX7'H,BK EA B $901.00 14.05% $774.44 See Labor Rate N/A

CPI Chatsworth      35515-715           ECM,VERT,SGL,15WX8'H,BK EA B $1,036.15 14.05% $890.60 See Labor Rate N/A

CPI Chatsworth      35521-701           ECM,VERT,DBL,6WX6'H,BK EA B $847.88 14.05% $728.77 See Labor Rate N/A

CPI Chatsworth      35521-703           ECM,VERT,DBL,6WX7'H,BK EA B $866.25 12.81% $755.32 See Labor Rate N/A

CPI Chatsworth      35522-701           ECM,VERT,DBL,8WX6'H,BK EA B $896.33 14.05% $770.42 See Labor Rate N/A

CPI Chatsworth      35522-703           ECM,VERT,DBL,8WX7'H,BK EA B $943.50 14.05% $810.97 See Labor Rate N/A

CPI Chatsworth      35522-715           ECM,VERT,DBL,8WX8'H,BK EA B $1,085.03 14.05% $932.61 See Labor Rate N/A

CPI Chatsworth      35523-701           ECM,VERT,DBL,10WX6'H,BK EA B $960.93 14.05% $825.94 See Labor Rate N/A

CPI Chatsworth      35523-703           ECM,VERT,DBL,10WX7'H,BK EA B $981.75 12.81% $856.03 See Labor Rate N/A

CPI Chatsworth      35524-701           ECM,VERT,DBL,12WX6'H,BK EA B $1,025.53 14.05% $881.47 See Labor Rate N/A

CPI Chatsworth      35524-703           ECM,VERT,DBL,12WX7'H,BK EA B $1,047.75 12.81% $913.58 See Labor Rate N/A

CPI Chatsworth      35524-715           ECM,VERT,DBL,12WX8'H,BK EA B $1,241.43 14.05% $1,067.04 See Labor Rate N/A

CPI Chatsworth      35525-701           ECM,VERT,DBL,15WX6'H,BK EA B $1,138.58 14.05% $978.64 See Labor Rate N/A

CPI Chatsworth      35525-703           ECM,VERT,DBL,15WX7'H,BK EA B $1,198.50 14.05% $1,030.15 See Labor Rate N/A

CPI Chatsworth      35525-715           ECM,VERT,DBL,15WX8'H,BK EA B $1,378.28 14.05% $1,184.67 See Labor Rate N/A

CPI Chatsworth      35610-111           3P D,VT,250V,120A,CBK,HW EA B $1,226.47 14.05% $1,054.19 See Labor Rate N/A

CPI Chatsworth      35610-121           3P D,VT,250V,120A,TBK,HW EA B $1,226.47 14.05% $1,054.19 See Labor Rate N/A

CPI Chatsworth      35610-311           3P D,VT,250V,120A,CBK,M,I EA B $1,594.75 14.05% $1,370.74 See Labor Rate N/A

CPI Chatsworth      35610-321           3P D,VT,250V,120A,TBK,M,I EA B $1,594.75 14.05% $1,370.74 See Labor Rate N/A

CPI Chatsworth      35613-311           3P D,VT,250V,35A,CBK,M,I EA B $1,222.61 14.05% $1,050.87 See Labor Rate N/A

CPI Chatsworth      35613-321           3P D,VT,250V,35A,TBK,M,I EA B $1,222.61 14.05% $1,050.87 See Labor Rate N/A

CPI Chatsworth      35613-331           3P D,VT,250V,35A,RBK,M,I EA B $1,241.73 14.05% $1,067.31 See Labor Rate N/A
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CPI Chatsworth      35616-111           3P D,VT,250V,60A,CBK,IEC EA B $1,586.15 14.05% $1,363.35 See Labor Rate N/A

CPI Chatsworth      35616-121           3P D,VT,250V,60A,TBK,IEC EA B $1,586.15 14.05% $1,363.35 See Labor Rate N/A

CPI Chatsworth      35616-131           3P D,VT,250V,60A,RBK,IEC EA B $1,634.75 14.05% $1,405.12 See Labor Rate N/A

CPI Chatsworth      35616-311           3P D, VT,250V,60A,CBK,M,I EA B $1,719.28 14.05% $1,477.77 See Labor Rate N/A

CPI Chatsworth      35616-321           3P D, VT,250V,60A,TBK,M,I EA B $1,719.28 14.05% $1,477.77 See Labor Rate N/A

CPI Chatsworth      35616-331           3P D, VT,250V,60A,RBK,M,I EA B $1,768.05 14.05% $1,519.69 See Labor Rate N/A

CPI Chatsworth      35618-111           3P D, VT,250V,80A,CBK,HW EA B $1,050.75 14.05% $903.15 See Labor Rate N/A

CPI Chatsworth      35618-141           3P D, VT,250V,80A,TBK,HW EA B $1,050.75 14.05% $903.15 See Labor Rate N/A

CPI Chatsworth      35618-311           3P D,VT,250V,80A,CBK,M,I EA B $1,473.12 14.05% $1,266.19 See Labor Rate N/A

CPI Chatsworth      35618-341           3P D,VT,250V,80A,TBK,M,I EA B $1,473.12 14.05% $1,266.19 See Labor Rate N/A

CPI Chatsworth      35622-111           1P,VT,250V,20A,CBK,6P EA B $324.87 14.05% $279.24 See Labor Rate N/A

CPI Chatsworth      35622-121           1P,VT,250V,20A,TBK,6P EA B $324.87 14.05% $279.24 See Labor Rate N/A

CPI Chatsworth      35622-131           1P,VT,250V,20A,RBK,6P EA B $346.12 14.05% $297.50 See Labor Rate N/A

CPI Chatsworth      35622-141           1P,VT,250V,20A,CBK,L6P EA B $332.67 14.05% $285.94 See Labor Rate N/A

CPI Chatsworth      35622-151           1P,VT,250V,20A,TBK,L6P EA B $332.67 14.05% $285.94 See Labor Rate N/A

CPI Chatsworth      35622-161           1P,VT,250V,20A,RBK,L6P EA B $353.92 14.05% $304.21 See Labor Rate N/A

CPI Chatsworth      35622-211           1P,VT,250V,20A,CBK,M,6P EA B $535.35 14.05% $460.15 See Labor Rate N/A

CPI Chatsworth      35622-221           1P,VT,250V,20A,TBK,M,6P EA B $535.35 14.05% $460.15 See Labor Rate N/A

CPI Chatsworth      35622-231           1P,VT,250V,20A,RBK,M,6P EA B $555.54 14.05% $477.51 See Labor Rate N/A

CPI Chatsworth      35622-241           1P,VT,250V,20A,CBK,M,L6P EA B $546.48 14.05% $469.72 See Labor Rate N/A

CPI Chatsworth      35622-251           1P,VT,250V,20A,TBK,M,L6P EA B $546.48 14.05% $469.72 See Labor Rate N/A

CPI Chatsworth      35622-261           1P,VT,250V,20A,RBK,M,L6P EA B $566.66 14.05% $487.06 See Labor Rate N/A

CPI Chatsworth      35623-111           1P,VT,250V,30A,CBK,NEMA EA B $704.33 14.05% $605.39 See Labor Rate N/A

CPI Chatsworth      35623-112           1P,VT,250V,30A,CBK,NEMA EA B $612.20 14.05% $526.21 See Labor Rate N/A

CPI Chatsworth      35623-121           1P,VT,250V,30A,TBK,NEMA EA B $704.33 14.05% $605.39 See Labor Rate N/A

CPI Chatsworth      35623-122           1P,VT,250V,30A,TBK,NEMA EA B $612.20 14.05% $526.21 See Labor Rate N/A

CPI Chatsworth      35623-131           1P,VT,250V,30A,RBK,NEMA EA B $725.58 14.05% $623.66 See Labor Rate N/A

CPI Chatsworth      35623-132           1P,VT,250V,30A,RBK,NEMA EA B $633.45 14.05% $544.47 See Labor Rate N/A

CPI Chatsworth      35623-211           1P,VT,250V,30A,CBK,M,NEMA EA B $854.34 14.05% $734.33 See Labor Rate N/A

CPI Chatsworth      35623-212           1P,VT,250V,30A,CBK,M,NEMA EA B $769.74 14.05% $661.62 See Labor Rate N/A

CPI Chatsworth      35623-221           1P,VT,250V,30A,TBK,M,NEMA EA B $854.34 14.05% $734.33 See Labor Rate N/A

CPI Chatsworth      35623-222           1P,VT,250V,30A,TBK,M,NEMA EA B $769.74 14.05% $661.62 See Labor Rate N/A

CPI Chatsworth      35623-231           1P,VT,250V,30A,RBK,M,NEMA EA B $874.53 14.05% $751.69 See Labor Rate N/A

CPI Chatsworth      35623-232           1P,VT,250V,30A,RBK,M,NEMA EA B $789.94 14.05% $678.98 See Labor Rate N/A

CPI Chatsworth      35623-312           1P,VT,250V,30A,CBK,M,I,L6 EA B $862.77 14.05% $741.58 See Labor Rate N/A

CPI Chatsworth      35623-322           1P,VT,250V,30A,TBK,M,I,L6 EA B $862.77 14.05% $741.58 See Labor Rate N/A

CPI Chatsworth      35623-332           1P,VT,250V,30A,RBK,M,I,L6 EA B $881.89 14.05% $758.01 See Labor Rate N/A

CPI Chatsworth      35632-111           3P W,VT120V,20A,CBK,NEMA EA B $475.03 14.05% $408.30 See Labor Rate N/A

CPI Chatsworth      35632-112           3P W,VT,208,20A,CBK,NEMA EA B $598.76 14.05% $514.65 See Labor Rate N/A

CPI Chatsworth      35632-113           3P W,VT,120,20A,CBK,NEMA EA B $502.88 14.05% $432.24 See Labor Rate N/A

CPI Chatsworth      35632-114           3P W,VT,208,20A,CBK,NEMA EA B $491.88 14.05% $422.79 See Labor Rate N/A

CPI Chatsworth      35632-121           3P W,VT,120V,20A,TBK,NEMA EA B $475.03 14.05% $408.30 See Labor Rate N/A

CPI Chatsworth      35632-122           3P W,VT,208V,20A,TBK,NEMA EA B $598.76 14.05% $514.65 See Labor Rate N/A

CPI Chatsworth      35632-123           3P W,VT,120,20A,TBK,NEMA EA B $502.88 14.05% $432.24 See Labor Rate N/A

CPI Chatsworth      35632-124           3P W,VT,208V,20A,TBK,NEMA EA B $491.88 14.05% $422.79 See Labor Rate N/A

CPI Chatsworth      35632-131           3P W,VT,120V,20A,RBK,NEMA EA B $496.28 14.05% $426.57 See Labor Rate N/A

CPI Chatsworth      35632-132           3P W,VT,208V,20A,RBK,NEMA EA B $620.01 14.05% $532.92 See Labor Rate N/A

CPI Chatsworth      35632-133           3P W,VT,120V,20A,RBK,NEMA EA B $524.13 14.05% $450.50 See Labor Rate N/A

CPI Chatsworth      35632-134           3P W,VT,208V,20A,RBK,NEMA EA B $513.13 14.05% $441.05 See Labor Rate N/A

CPI Chatsworth      35632-145           3P W,VT,208V,DUA,20A,CBK EA B $634.00 14.05% $544.94 See Labor Rate N/A

CPI Chatsworth      35632-146           3P W,VT,120V,DUA,20A,CBK EA B $634.00 14.05% $544.94 See Labor Rate N/A

CPI Chatsworth      35632-155           3P W,VT,208V,DUA,20A,TBK EA B $634.00 14.05% $544.94 See Labor Rate N/A

CPI Chatsworth      35632-156           3P W,VT,120V,DUA,20A,TBK EA B $634.00 14.05% $544.94 See Labor Rate N/A

CPI Chatsworth      35632-211           3P W,VT,120V,20A,CBK,M EA B $639.54 14.05% $549.70 See Labor Rate N/A

CPI Chatsworth      35632-212           3P W,VT,208V,20A,CBK,M EA B $749.85 14.05% $644.52 See Labor Rate N/A

CPI Chatsworth      35632-213           3P W,VT,120V,20A,CBK,M EA B $653.60 14.05% $561.79 See Labor Rate N/A

CPI Chatsworth      35632-214           3P W,VT,208V,20A,CBK,M EA B $654.57 14.05% $562.62 See Labor Rate N/A

CPI Chatsworth      35632-217           3P W,VT,120-208,20A,CBK,M EA B $760.00 14.05% $653.24 See Labor Rate N/A

CPI Chatsworth      35632-221           3P W,VT,120V,20A,TBK,M EA B $639.54 14.05% $549.70 See Labor Rate N/A

CPI Chatsworth      35632-222           3P W,VT,208V,20A,TBK,M EA B $749.85 14.05% $644.52 See Labor Rate N/A

CPI Chatsworth      35632-223           3P W,VT,120V,20A,TBK,M EA B $653.60 14.05% $561.79 See Labor Rate N/A
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CPI Chatsworth      35632-224           3P W,VT,208V,20A,TBK,M EA B $654.57 14.05% $562.62 See Labor Rate N/A

CPI Chatsworth      35632-227           3P W,VT,120-208,20A,TBK,M EA B $760.00 14.05% $653.24 See Labor Rate N/A

CPI Chatsworth      35632-231           3P W,VT,120V,20A,RBK,M EA B $659.74 14.05% $567.07 See Labor Rate N/A

CPI Chatsworth      35632-232           3P W,VT,208V,20A,RBK,M EA B $770.03 14.05% $661.87 See Labor Rate N/A

CPI Chatsworth      35632-233           3P W,VT,120V,20A,RBK,M EA B $673.78 14.05% $579.13 See Labor Rate N/A

CPI Chatsworth      35632-234           3P W,VT,208V,20A,RBK,M EA B $674.75 14.05% $579.97 See Labor Rate N/A

CPI Chatsworth      35632-237           3P W,VT,120-208,20A,RBK,M EA B $780.18 14.05% $670.59 See Labor Rate N/A

CPI Chatsworth      35632-245           3P W,VT,208V,DU,20A,CBK,M EA B $1,019.13 14.05% $875.97 See Labor Rate N/A

CPI Chatsworth      35632-246           3P W,VT,120V,DU,20A,CBK,M EA B $1,019.13 14.05% $875.97 See Labor Rate N/A

CPI Chatsworth      35632-255           3P W,VT,208V,DU,20A,TBK,M EA B $1,019.13 14.05% $875.97 See Labor Rate N/A

CPI Chatsworth      35632-256           3P W,VT,120V,DU,20A,TBK,M EA B $1,019.13 14.05% $875.97 See Labor Rate N/A

CPI Chatsworth      35632-311           3P W,VT,120V,20A,CBK,M,I EA B $724.32 14.05% $622.58 See Labor Rate N/A

CPI Chatsworth      35632-312           3P W,VT,208V,20A,CBK,M,I EA B $835.65 14.05% $718.27 See Labor Rate N/A

CPI Chatsworth      35632-313           3P W,VT,120V,20A,CBK,M,I EA B $749.36 14.05% $644.10 See Labor Rate N/A

CPI Chatsworth      35632-314           3P W,VT,208V,20A,CBK,M,I EA B $739.47 14.05% $635.60 See Labor Rate N/A

CPI Chatsworth      35632-321           3P W,VT,120V,20A,TBK,M,I EA B $724.32 14.05% $622.58 See Labor Rate N/A

CPI Chatsworth      35632-322           3P W,VT,208V,20A,TBK,M,I EA B $835.65 14.05% $718.27 See Labor Rate N/A

CPI Chatsworth      35632-323           3P W,VT,120V,20A,TBK,M,I EA B $749.36 14.05% $644.10 See Labor Rate N/A

CPI Chatsworth      35632-324           3P W,VT,208V,20A,TBK,M,I EA B $739.47 14.05% $635.60 See Labor Rate N/A

CPI Chatsworth      35632-331           3P W,VT,120V,20A,RBK,M,I EA B $743.44 14.05% $639.01 See Labor Rate N/A

CPI Chatsworth      35632-332           3P W,VT,208V,20A,RBK,M,I EA B $854.78 14.05% $734.71 See Labor Rate N/A

CPI Chatsworth      35632-333           3P W,VT,120V,20A,RBK,M,I EA B $768.49 14.05% $660.54 See Labor Rate N/A

CPI Chatsworth      35632-334           3P W,VT,208V,20A,RBK,M,I EA B $758.59 14.05% $652.03 See Labor Rate N/A

CPI Chatsworth      35632-348           3P W,VT,208V,20A,CBK,M,I EA B $1,244.57 14.05% $1,069.75 See Labor Rate N/A

CPI Chatsworth      35632-358           3P W,VT,208V,20A,TBK,M,I EA B $1,244.57 14.05% $1,069.75 See Labor Rate N/A

CPI Chatsworth      35632-368           3P W,VT,208V,20A,RBK,M,I EA B $1,263.70 14.05% $1,086.19 See Labor Rate N/A

CPI Chatsworth      35633-111           3P W,VT,120V,30A,CBK,NEMA EA B $913.67 14.05% $785.33 See Labor Rate N/A

CPI Chatsworth      35633-113           3P W,VT,120V,30A,CBK,NEMA EA B $820.22 14.05% $705.00 See Labor Rate N/A

CPI Chatsworth      35633-114           3P W,VT,208V,30A,CBK,NEMA EA B $809.23 14.05% $695.56 See Labor Rate N/A

CPI Chatsworth      35633-121           3P W,VT,120V,30A,TBK,NEMA EA B $913.67 14.05% $785.33 See Labor Rate N/A

CPI Chatsworth      35633-123           3P W,VT,120V,30A,TBK,NEMA EA B $820.22 14.05% $705.00 See Labor Rate N/A

CPI Chatsworth      35633-124           3P W,VT,208V,30A,TBK,NEMA EA B $809.23 14.05% $695.56 See Labor Rate N/A

CPI Chatsworth      35633-131           3P W,VT,120V,30A,RBK,NEMA EA B $934.92 14.05% $803.59 See Labor Rate N/A

CPI Chatsworth      35633-133           3P W,VT,120V,30A,RBK,NEMA EA B $841.47 14.05% $723.27 See Labor Rate N/A

CPI Chatsworth      35633-134           3P W,VT,208V,30A,RBK,NEMA EA B $830.48 14.05% $713.82 See Labor Rate N/A

CPI Chatsworth      35633-142           3P W,VT,208V,30A,CBK,NEMA EA B $1,038.82 14.05% $892.90 See Labor Rate N/A

CPI Chatsworth      35633-152           3P W,VT,208V,30A,TBK,NEMA EA B $1,038.82 14.05% $892.90 See Labor Rate N/A

CPI Chatsworth      35633-162           3P W,VT,208V,30A,RBK,NEMA EA B $1,060.07 14.05% $911.16 See Labor Rate N/A

CPI Chatsworth      35633-174           3P D,VT,250V,30A,CBK,NEMA EA B $854.95 14.05% $734.85 See Labor Rate N/A

CPI Chatsworth      35633-184           3P D,VT,250V,30A,TBK,NEMA EA B $854.95 14.05% $734.85 See Labor Rate N/A

CPI Chatsworth      35633-194           3P D,VT,250V,30A,RBK,NEMA EA B $876.20 14.05% $753.12 See Labor Rate N/A

CPI Chatsworth      35633-211           3P W,VT,120V,30A,CBK,M,L EA B $1,066.12 14.05% $916.36 See Labor Rate N/A

CPI Chatsworth      35633-213           3P W,VT,120V,30A,CBK,M,L EA B $945.01 14.05% $812.27 See Labor Rate N/A

CPI Chatsworth      35633-214           3P W,VT,208V,30A,CBK,M,L EA B $937.52 14.05% $805.83 See Labor Rate N/A

CPI Chatsworth      35633-221           3P W,VT,120V,30A,TBK,M,L EA B $1,030.59 14.05% $885.82 See Labor Rate N/A

CPI Chatsworth      35633-223           3P W,VT,120V,30A,TBK,M,L EA B $945.01 14.05% $812.27 See Labor Rate N/A

CPI Chatsworth      35633-224           3P W,VT,208V,30A,TBK,M,L EA B $937.52 14.05% $805.83 See Labor Rate N/A

CPI Chatsworth      35633-231           3P W,VT,120V,30A,RBK,M,L EA B $1,050.77 14.05% $903.17 See Labor Rate N/A

CPI Chatsworth      35633-233           3P W,VT,120V,30A,RBK,M,L EA B $965.21 14.05% $829.63 See Labor Rate N/A

CPI Chatsworth      35633-234           3P W,VT,208V,30A,RBK,M,L EA B $957.70 14.05% $823.17 See Labor Rate N/A

CPI Chatsworth      35633-242           3P W,VT,208V,30A,CBK,M,L EA B $1,142.21 14.05% $981.77 See Labor Rate N/A

CPI Chatsworth      35633-252           3P W,VT,208V,30A,TBK,M,L EA B $1,142.21 14.05% $981.77 See Labor Rate N/A

CPI Chatsworth      35633-262           3P W,VT,208V,30A,RBK,M,L EA B $1,162.39 14.05% $999.11 See Labor Rate N/A

CPI Chatsworth      35633-274           3P D,VT,250V,30A,CBK,M,L EA B $1,001.52 14.05% $860.84 See Labor Rate N/A

CPI Chatsworth      35633-284           3P D,VT,250V,30A,TBK,M,L EA B $1,001.52 14.05% $860.84 See Labor Rate N/A

CPI Chatsworth      35633-294           3P D,VT,250V,30A,RBK,M,L EA B $1,021.70 14.05% $878.18 See Labor Rate N/A

CPI Chatsworth      35633-311           3P W,VT,120V,30A,CBK,M,I EA B $1,119.06 14.05% $961.87 See Labor Rate N/A

CPI Chatsworth      35633-313           3P W,VT,120V,30A,CBK,M,I EA B $1,034.96 14.05% $889.58 See Labor Rate N/A

CPI Chatsworth      35633-314           3P W,VT,208V,30A,CBK,M,I EA B $1,025.07 14.05% $881.08 See Labor Rate N/A

CPI Chatsworth      35633-321           3P W,VT,120V,30A,TBK,M,I EA B $1,119.06 14.05% $961.87 See Labor Rate N/A

CPI Chatsworth      35633-323           3P W,VT,120V,30A,TBK,M,I EA B $1,034.96 14.05% $889.58 See Labor Rate N/A
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CPI Chatsworth      35633-324           3P W,VT,208V,30A,TBK,M,I EA B $1,025.07 14.05% $881.08 See Labor Rate N/A

CPI Chatsworth      35633-331           3P W,VT,120V,30A,RBK,M,I EA B $1,138.18 14.05% $978.30 See Labor Rate N/A

CPI Chatsworth      35633-333           3P W,VT,120V,30A,RBK,M,I EA B $1,054.09 14.05% $906.02 See Labor Rate N/A

CPI Chatsworth      35633-334           3P W,VT,208V,30A,RBK,M,I EA B $1,044.19 14.05% $897.51 See Labor Rate N/A

CPI Chatsworth      35633-342           3P W,VT,208V,30A,CBK,M,I EA B $1,231.70 14.05% $1,058.68 See Labor Rate N/A

CPI Chatsworth      35633-352           3P W,VT,208V,30A,TBK,M,I EA B $1,231.70 14.05% $1,058.68 See Labor Rate N/A

CPI Chatsworth      35633-362           3P W,VT,208V,30A,RBK,M,I EA B $1,250.83 14.05% $1,075.13 See Labor Rate N/A

CPI Chatsworth      35633-374           3P D,VT,250V,30A,CBK,M,I EA B $1,079.98 14.05% $928.27 See Labor Rate N/A

CPI Chatsworth      35633-384           3P D,VT,250V,30A,TBK,M,I EA B $1,079.98 14.05% $928.27 See Labor Rate N/A

CPI Chatsworth      35633-394           3P D,VT,250V,30A,RBK,M,I EA B $1,099.10 14.05% $944.71 See Labor Rate N/A

CPI Chatsworth      35642-111           1P,VT,125V,20A,CBK,C13 EA B $318.39 14.05% $273.67 See Labor Rate N/A

CPI Chatsworth      35642-121           1P,VT,125V,20A,TBK,C13 EA B $318.39 14.05% $273.67 See Labor Rate N/A

CPI Chatsworth      35642-131           1P,VT,125V,20A,RBK,C13 EA B $339.64 14.05% $291.93 See Labor Rate N/A

CPI Chatsworth      35642-141           1P,VT,125V,20A,CBK,C13,L EA B $326.08 14.05% $280.27 See Labor Rate N/A

CPI Chatsworth      35642-151           1P,VT,125V,20A,TBK.C13,L EA B $326.08 14.05% $280.27 See Labor Rate N/A

CPI Chatsworth      35642-161           1P,VT,125V,20A,RBK,C13,L EA B $347.33 14.05% $298.54 See Labor Rate N/A

CPI Chatsworth      35642-211           1P,VT,125V,20A,CBK,M,C13 EA B $529.30 14.05% $454.95 See Labor Rate N/A

CPI Chatsworth      35642-221           1P,VT,125V,20A,TBK,M,C13 EA B $529.30 14.05% $454.95 See Labor Rate N/A

CPI Chatsworth      35642-231           1P,VT,125V,20A,RBK,M,C13 EA B $549.47 14.05% $472.29 See Labor Rate N/A

CPI Chatsworth      35642-241           1P,VT,125V,20A,CBK,M,C13L EA B $540.31 14.05% $464.41 See Labor Rate N/A

CPI Chatsworth      35642-251           1P,VT,125V,20A,TBK,M,C13L EA B $540.31 14.05% $464.41 See Labor Rate N/A

CPI Chatsworth      35642-261           1P,VT,125V,20A,RBK,M,C13L EA B $560.51 14.05% $481.77 See Labor Rate N/A

CPI Chatsworth      35642-371           1P,VT,125V,20A,CBK,M,I,L EA B $644.45 14.05% $553.93 See Labor Rate N/A

CPI Chatsworth      35642-381           1P,VT,125V,20A,TBK,M,I,L EA B $644.45 14.05% $553.93 See Labor Rate N/A

CPI Chatsworth      35642-391           1P,VT,125V,20A,RBK,M,I,L EA B $663.58 14.05% $570.37 See Labor Rate N/A

CPI Chatsworth      35643-111           1P,VT,125V,30A,CBK,NEMA,L EA B $479.83 14.05% $412.43 See Labor Rate N/A

CPI Chatsworth      35643-112           1P,VT,125V,30A,CBK,IEC,L EA B $518.77 14.05% $445.90 See Labor Rate N/A

CPI Chatsworth      35643-121           1P,VT,125V,30A,TBK,NEMA,L EA B $479.83 14.05% $412.43 See Labor Rate N/A

CPI Chatsworth      35643-122           1P,VT,125V,30A,TBK,IEC,L EA B $518.77 14.05% $445.90 See Labor Rate N/A

CPI Chatsworth      35643-131           1P,VT,125V,30A,RBK,NEMA,L EA B $501.08 14.05% $430.69 See Labor Rate N/A

CPI Chatsworth      35643-132           1P,VT,125V,30A,RBK,IEC,L EA B $540.02 14.05% $464.16 See Labor Rate N/A

CPI Chatsworth      35643-211           1P,VT,125V,30A,CBK,M,NEMA EA B $648.18 14.05% $557.13 See Labor Rate N/A

CPI Chatsworth      35643-212           1P,VT,125V,30A,CBK,M,IEC EA B $683.91 14.05% $587.84 See Labor Rate N/A

CPI Chatsworth      35643-221           1P,VT,125V,30A,TBK,M,NEMA EA B $648.18 14.05% $557.13 See Labor Rate N/A

CPI Chatsworth      35643-222           1P,VT,125V,30A,TBK,M,IEC EA B $683.91 14.05% $587.84 See Labor Rate N/A

CPI Chatsworth      35643-231           1P,VT,125V,30A,RBK,M,NEMA EA B $668.37 14.05% $574.49 See Labor Rate N/A

CPI Chatsworth      35643-232           1P,VT,125V,30A,RBK,M,IEC EA B $704.11 14.05% $605.20 See Labor Rate N/A

CPI Chatsworth      35652-111           1P,VT,230V,16A,CBK,2P&E EA B $399.74 14.05% $343.59 See Labor Rate N/A

CPI Chatsworth      35652-113           1P,VT,230V,16A,CBK,2P&E EA B $496.20 14.05% $426.50 See Labor Rate N/A

CPI Chatsworth      35652-121           1P,VT,230V,16A,TBK,2P&E EA B $399.74 14.05% $343.59 See Labor Rate N/A

CPI Chatsworth      35652-123           1P,VT,230V,16A,TBK,2P&E EA B $496.20 14.05% $426.50 See Labor Rate N/A

CPI Chatsworth      35652-131           1P,VT,230V,16A,RBK,2P&E EA B $420.99 14.05% $361.85 See Labor Rate N/A

CPI Chatsworth      35652-133           1P,VT,230V,16A,RBK,2P&E EA B $517.45 14.05% $444.76 See Labor Rate N/A

CPI Chatsworth      35652-142           1P,VT,230V,16A,CBK,C13C20 EA B $344.61 14.05% $296.20 See Labor Rate N/A

CPI Chatsworth      35652-152           1P,VT,230V,16A,TBK,C13C20 EA B $344.61 14.05% $296.20 See Labor Rate N/A

CPI Chatsworth      35652-162           1P,VT,230V,16A,RBK,C13C20 EA B $365.86 14.05% $314.47 See Labor Rate N/A

CPI Chatsworth      35652-211           1P,VT,230V,16A,CBK,M,2P&E EA B $658.22 14.05% $565.76 See Labor Rate N/A

CPI Chatsworth      35652-213           1P,VT,230V,16A,CBK,M,2P&E EA B $718.22 14.05% $617.33 See Labor Rate N/A

CPI Chatsworth      35652-221           1P,VT,230V,16A,TBK,M,2P&E EA B $636.28 14.05% $546.90 See Labor Rate N/A

CPI Chatsworth      35652-223           1P,VT,230V,16A,TBK,M,2P&E EA B $718.22 14.05% $617.33 See Labor Rate N/A

CPI Chatsworth      35652-231           1P,VT,230V,16A,RBK,M,2P&E EA B $656.47 14.05% $564.26 See Labor Rate N/A

CPI Chatsworth      35652-233           1P,VT,230V,16A,RBK,M,2P&E EA B $738.41 14.05% $634.69 See Labor Rate N/A

CPI Chatsworth      35652-242           1P,VT,230V,16A,CBK,M,C20 EA B $586.38 14.05% $504.01 See Labor Rate N/A

CPI Chatsworth      35652-252           1P,VT,230V,16A,TBK,M,C20 EA B $586.38 14.05% $504.01 See Labor Rate N/A

CPI Chatsworth      35652-262           1P,VT,230V,16A,RBK,M,C20 EA B $606.56 14.05% $521.36 See Labor Rate N/A

CPI Chatsworth      35653-173           1P,VT,230V,32A,CBK,2P&E EA B $652.10 14.05% $560.50 See Labor Rate N/A

CPI Chatsworth      35653-183           1P,VT,230V,32A,TBK,2P&E EA B $652.10 14.05% $560.50 See Labor Rate N/A

CPI Chatsworth      35653-193           1P,VT,230V,32A,RBK,2P&E EA B $673.35 14.05% $578.77 See Labor Rate N/A

CPI Chatsworth      35653-273           1P,VT,230V,32A,CBK,M,2P&E EA B $873.31 14.05% $750.64 See Labor Rate N/A

CPI Chatsworth      35653-283           1P,VT,230V,32A,TBK,M,2P&E EA B $873.31 14.05% $750.64 See Labor Rate N/A

CPI Chatsworth      35653-293           1P,VT,230V,32A,RBK,M,2P&E EA B $893.50 14.05% $767.99 See Labor Rate N/A
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CPI Chatsworth      35662-111           1P,HT,230V,16A,16-C13,C20 EA B $234.33 14.05% $201.41 See Labor Rate N/A

CPI Chatsworth      35662-112           1P,HT,230V,16A,10-C13,C20 EA B $220.52 14.05% $189.55 See Labor Rate N/A

CPI Chatsworth      35662-211           1P,HT,230V,16A,M,16-C13 EA B $493.65 14.05% $424.31 See Labor Rate N/A

CPI Chatsworth      35662-212           1P,HT,230V,16A,M,10-C13 EA B $481.00 14.05% $413.43 See Labor Rate N/A

CPI Chatsworth      35663-111           1P,HT,230V,32A,C13,2P&E EA B $523.77 14.05% $450.20 See Labor Rate N/A

CPI Chatsworth      35663-211           1P,HT,230V,32A,M,C13,2P&E EA B $748.56 14.05% $643.41 See Labor Rate N/A

CPI Chatsworth      35676-111           3P D,HT,250V,60A,C19,P&S EA B $1,622.45 14.05% $1,394.54 See Labor Rate N/A

CPI Chatsworth      35676-311           3P D,HT,250V,60A,M,I,P&S EA B $1,756.97 14.05% $1,510.17 See Labor Rate N/A

CPI Chatsworth      35682-111           1P,HT,250V,20A,C13C19,S EA B $200.87 14.05% $172.65 See Labor Rate N/A

CPI Chatsworth      35682-121           1P,HT,250V,20A,C13C19,L EA B $206.53 14.05% $177.52 See Labor Rate N/A

CPI Chatsworth      35682-211           1P,HT,250V,20A,M,C13C19,S EA B $421.21 14.05% $362.04 See Labor Rate N/A

CPI Chatsworth      35682-221           1P,HT,250V,20A,M,C13C19,L EA B $430.41 14.05% $369.95 See Labor Rate N/A

CPI Chatsworth      35683-111           1P,HT,250V,30A,12-C13,L EA B $426.12 14.05% $366.26 See Labor Rate N/A

CPI Chatsworth      35683-211           1P,HT,250V,30A,M,12-C13,L EA B $593.23 14.05% $509.90 See Labor Rate N/A

CPI Chatsworth      35692-111           1P,HT,125V,20A,C13C19,S EA B $187.27 14.05% $160.97 See Labor Rate N/A

CPI Chatsworth      35692-121           1P,HT,125V,20A,C13C19,L EA B $197.64 14.05% $169.88 See Labor Rate N/A

CPI Chatsworth      35692-211           1P,HT,125V,20A,M,C13C19,S EA B $413.70 14.05% $355.59 See Labor Rate N/A

CPI Chatsworth      35692-221           1P,HT,125V,20A,M.C13C19,L EA B $427.38 14.05% $367.35 See Labor Rate N/A

CPI Chatsworth      35693-111           1P,HT,125V,30A,12-C13,L EA B $333.23 14.05% $286.42 See Labor Rate N/A

CPI Chatsworth      35693-112           1P,HT,125V,30A,12-520R,L EA B $355.05 14.05% $305.17 See Labor Rate N/A

CPI Chatsworth      35693-113           1P,HT,125V,30A,20-520R,L EA B $464.93 14.05% $399.62 See Labor Rate N/A

CPI Chatsworth      35693-211           1P,HT,125V,30A,M,12-C13 EA B $509.17 14.05% $437.65 See Labor Rate N/A

CPI Chatsworth      35693-212           1P,HT,125V,30A,M,12-5-20R EA B $528.89 14.05% $454.60 See Labor Rate N/A

CPI Chatsworth      35693-213           1P,HT,125V,30A,M,20-5-20R EA B $634.47 14.05% $545.35 See Labor Rate N/A

CPI Chatsworth      35700-701           BRKT KIT,PDU,2-POST,RBK EA B $84.54 14.05% $72.67 See Labor Rate N/A

CPI Chatsworth      35700-702           BRKT KIT,PDU,MEGA,CBK EA B $84.54 14.05% $72.67 See Labor Rate N/A

CPI Chatsworth      35700-703           BRKT KIT,PDU,TERA,TBK EA B $84.54 14.05% $72.67 See Labor Rate N/A

CPI Chatsworth      35700-704           BRKT KIT,PDU,LG,MEGA,CBK EA B $84.54 14.05% $72.67 See Labor Rate N/A

CPI Chatsworth      35700-705           BRKT KIT,PDU,LG,TERA,TBK EA B $84.54 14.05% $72.67 See Labor Rate N/A

CPI Chatsworth      35700-706           BUTTON KIT,PDU,NBK EA B $50.92 14.05% $43.76 See Labor Rate N/A

CPI Chatsworth      35811-112           

PDU, Basic, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-20P Input, No Meter. 

For M, C AND T-Series Cabinets.

EA B $640.53 14.05% $550.55 See Labor Rate N/A

CPI Chatsworth      35811-122           

PDU, Basic, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-20P Input, No Meter. 

For Teraframe Cabinets.

EA B $640.53 14.05% $550.55 See Labor Rate N/A

CPI Chatsworth      35811-132           

PDU, Basic, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-20P Input, No Meter. 

For open Two and Four Post Racks.

EA B $653.28 14.05% $561.51 See Labor Rate N/A

CPI Chatsworth      35811-1A2           

PDU, Basic, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-20P Input, No Meter. 

EA B $598.03 14.05% $514.02 See Labor Rate N/A

CPI Chatsworth      35811-211           

PDU, Metered, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local Meter. For M, C AND T-

Series Cabinets.

EA B $798.78 14.05% $686.58 See Labor Rate N/A

CPI Chatsworth      35811-221           

PDU, Metered, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local Meter. For Teraframe 

EA B $798.78 14.05% $686.58 See Labor Rate N/A
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CPI Chatsworth      35811-231           

PDU, Metered, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local Meter. For open Two 

and Four Post Racks.

EA B $811.53 14.05% $697.53 See Labor Rate N/A

CPI Chatsworth      35811-2A1           

PDU, Metered, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local Meter. No Bracket Kits.

EA B $756.28 14.05% $650.05 See Labor Rate N/A

CPI Chatsworth      35811-311           

PDU, Monitored, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $1,000.14 14.05% $859.65 See Labor Rate N/A

CPI Chatsworth      35811-321           

PDU, Monitored, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $1,000.14 14.05% $859.65 See Labor Rate N/A

CPI Chatsworth      35811-331           

PDU, Monitored, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $1,012.89 14.05% $870.61 See Labor Rate N/A

CPI Chatsworth      35811-3A1           

PDU, Monitored, 200-250 Volt, 20A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-20P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $957.64 14.05% $823.12 See Labor Rate N/A

CPI Chatsworth      35812-142           

PDU, Basic, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-30P Input, No Meter, 

For M, C AND T-Series Cabinets.

EA B $859.49 14.05% $738.75 See Labor Rate N/A

CPI Chatsworth      35812-152           

PDU, Basic, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-30P Input, No Meter, 

For Teraframe Cabinets.

EA B $859.49 14.05% $738.75 See Labor Rate N/A

CPI Chatsworth      35812-162           

PDU, Basic, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-30P Input, No Meter, 

For open Two and Four Post Racks.

EA B $872.24 14.05% $749.71 See Labor Rate N/A

CPI Chatsworth      35812-1B2           

PDU, Basic, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, L15-30P Input, No Meter, 

EA B $816.99 14.05% $702.22 See Labor Rate N/A

CPI Chatsworth      35812-241           

PDU, Metered, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local Meter. For M, C AND T-

Series Cabinets.

EA B $1,028.70 14.05% $884.20 See Labor Rate N/A

CPI Chatsworth      35812-251           

PDU, Metered, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local Meter. For Teraframe 

EA B $1,028.70 14.05% $884.20 See Labor Rate N/A
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CPI Chatsworth      35812-261           

PDU, Metered, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local Meter. For open Two 

and Four Post Racks.

EA B $1,041.45 14.05% $895.16 See Labor Rate N/A

CPI Chatsworth      35812-2B1           

PDU, Metered, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local Meter. No Bracket Kit.

EA B $986.20 14.05% $847.67 See Labor Rate N/A

CPI Chatsworth      35812-341           

PDU, Monitored, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $1,267.96 14.05% $1,089.85 See Labor Rate N/A

CPI Chatsworth      35812-351           

PDU, Monitored, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $1,267.96 14.05% $1,089.85 See Labor Rate N/A

CPI Chatsworth      35812-361           

PDU, Monitored, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $1,280.71 14.05% $1,100.81 See Labor Rate N/A

CPI Chatsworth      35812-3B1           

PDU, Monitored, 200-250 Volt, 30A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L15-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, 

EA B $1,225.46 14.05% $1,053.32 See Labor Rate N/A

CPI Chatsworth      35812-541           

PDU, Controlled, 200-250 Volt, 30A, Three Phase 

Delta, 70.5(1790 mm) Long,, (24) C13 receptacles, 200-

250 Volt, 3 Magnetic Circuit Breakers, 20Amp, No 

Surge Protection, L15-30P Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface,

EA B $2,166.70 14.05% $1,862.35 See Labor Rate N/A

CPI Chatsworth      35812-551           

PDU, Controlled, 200-250 Volt, 30A, Three Phase 

Delta, 70.5(1790 mm) Long,, (24) C13 receptacles, 200-

250 Volt, 3 Magnetic Circuit Breakers, 20Amp, No 

Surge Protection, L15-30P Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface,

EA B $2,166.70 14.05% $1,862.35 See Labor Rate N/A

CPI Chatsworth      35812-561           

PDU, Controlled, 200-250 Volt, 30A, Three Phase 

Delta, 70.5(1790 mm) Long,, (24) C13 receptacles, 200-

250 Volt, 3 Magnetic Circuit Breakers, 20Amp, No 

Surge Protection, L15-30P Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface,

EA B $2,179.45 14.05% $1,873.31 See Labor Rate N/A

CPI Chatsworth      35812-5B1           

PDU, Controlled, 200-250 Volt, 30A, Three Phase 

Delta, 70.5(1790 mm) Long,, (24) C13 receptacles, 200-

250 Volt, 3 Magnetic Circuit Breakers, 20Amp, No 

Surge Protection, L15-30P Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface,

EA B $2,124.20 14.05% $1,825.82 See Labor Rate N/A

CPI Chatsworth      35814-172           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, No Meter, For M, C AND T-Series Cabinets.

EA B $1,107.94 14.05% $952.31 See Labor Rate N/A

CPI Chatsworth      35814-173           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, No Meter, For 

M, C AND T-Series Cabinets.

EA B $1,148.66 14.05% $987.31 See Labor Rate N/A
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CPI Chatsworth      35814-182           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, No Meter, For Teraframe Cabinets.

EA B $1,107.94 14.05% $952.31 See Labor Rate N/A

CPI Chatsworth      35814-183           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, No Meter, For 

Teraframe Cabinets.

EA B $1,148.66 14.05% $987.31 See Labor Rate N/A

CPI Chatsworth      35814-192           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, No Meter, For open Two and Four Post Racks.

EA B $1,120.69 14.05% $963.27 See Labor Rate N/A

CPI Chatsworth      35814-193           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, No Meter, For 

open Two and Four Post Racks.

EA B $1,161.41 14.05% $998.26 See Labor Rate N/A

CPI Chatsworth      35814-1C2           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, No Meter, No Bracket Kit.

EA B $1,065.44 14.05% $915.78 See Labor Rate N/A

CPI Chatsworth      35814-1C3           

PDU, Basic, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, No Meter, No 

EA B $1,106.16 14.05% $950.78 See Labor Rate N/A

CPI Chatsworth      35814-271           

PDU, Metered, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, Local Meter, 

For M, C AND T-Series Cabinets.

EA B $1,051.71 14.05% $903.97 See Labor Rate N/A

CPI Chatsworth      35814-281           

PDU, Metered, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, Local Meter, 

For Teraframe Cabinets.

EA B $1,051.71 14.05% $903.97 See Labor Rate N/A

CPI Chatsworth      35814-291           

PDU, Metered, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, Local Meter, 

For open Two and Four Post Racks.

EA B $1,064.46 14.05% $914.93 See Labor Rate N/A

CPI Chatsworth      35814-2C1           

PDU, Metered, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, California Style, 3P, 4W Input, Local Meter, 

EA B $1,009.21 14.05% $867.44 See Labor Rate N/A

CPI Chatsworth      35814-372           

PDU, Monitored, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, Local  & IP Meter, Ethernet, Serial and En

EA B $1,462.15 14.05% $1,256.77 See Labor Rate N/A

CPI Chatsworth      35814-382           

PDU, Monitored, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, Local  & IP Meter, Ethernet, Serial and En

EA B $1,462.15 14.05% $1,256.77 See Labor Rate N/A
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CPI Chatsworth      35814-392           

PDU, Monitored, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, Local  & IP Meter, Ethernet, Serial and En

EA B $1,474.90 14.05% $1,267.72 See Labor Rate N/A

CPI Chatsworth      35814-3C2           

PDU, Monitored, 200-250 Volt, 50A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, California Style, 3P, 4W 

Input, Local  & IP Meter, Ethernet, Serial and En

EA B $1,419.65 14.05% $1,220.24 See Labor Rate N/A

CPI Chatsworth      35815-1D2           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, No 

Meter, For M, C AND T-Series Cabinets.

EA B $1,344.45 14.05% $1,155.59 See Labor Rate N/A

CPI Chatsworth      35815-1D3           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, No Meter, For M, C 

AND T-Series Cabinets.

EA B $1,225.56 14.05% $1,053.41 See Labor Rate N/A

CPI Chatsworth      35815-1E2           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, No 

Meter, For Teraframe Cabinets.

EA B $1,344.45 14.05% $1,155.59 See Labor Rate N/A

CPI Chatsworth      35815-1E3           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, No Meter, For 

EA B $1,225.56 14.05% $1,053.41 See Labor Rate N/A

CPI Chatsworth      35815-1F2           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, No 

Meter, For open Two and Four Post Racks.

EA B $1,357.20 14.05% $1,166.55 See Labor Rate N/A

CPI Chatsworth      35815-1F3           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, No Meter, For open 

Two and Four Post Racks.

EA B $1,238.31 14.05% $1,064.37 See Labor Rate N/A

CPI Chatsworth      35815-1G2           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, No 

Meter, No Bracket Kit.

EA B $1,301.95 14.05% $1,119.06 See Labor Rate N/A

CPI Chatsworth      35815-1G3           

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (42) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, No Meter, No Bracket 

EA B $1,183.06 14.05% $1,016.88 See Labor Rate N/A

CPI Chatsworth      35815-2D1           

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, Local Meter, For M, C 

AND T-Series Cabinets.

EA B $1,406.14 14.05% $1,208.62 See Labor Rate N/A

CPI Chatsworth      35815-2E1           

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, Local Meter, For 

Teraframe Cabinets.

EA B $1,406.14 14.05% $1,208.62 See Labor Rate N/A
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CPI Chatsworth      35815-2F1           

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, Local Meter, For 

open Two and Four Post Racks.

EA B $1,418.89 14.05% $1,219.58 See Labor Rate N/A

CPI Chatsworth      35815-2G1           

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 3 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, IEC60309 3P+E Input, Local Meter, No 

EA B $1,363.64 14.05% $1,172.09 See Labor Rate N/A

CPI Chatsworth      35815-3D2           

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental

EA B $1,727.49 14.05% $1,484.83 See Labor Rate N/A

CPI Chatsworth      35815-3E2           

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental

EA B $1,727.49 14.05% $1,484.83 See Labor Rate N/A

CPI Chatsworth      35815-3F2           

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental

EA B $1,740.24 14.05% $1,495.79 See Labor Rate N/A

CPI Chatsworth      35815-3G2           

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 

68.5(1740 mm) Long,, (15) C13 and (9) C-19 

receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 

20Amp, No Surge Protection, IEC60309 3P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental

EA B $1,684.99 14.05% $1,448.30 See Labor Rate N/A

CPI Chatsworth      35821-211           

PDU, Metered, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. For M, 

C, and T-Series Cabinets.

EA B $734.25 14.05% $631.11 See Labor Rate N/A

CPI Chatsworth      35821-221           

PDU, Metered, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. For 

Teraframe Cabinets.

EA B $734.25 14.05% $631.11 See Labor Rate N/A

CPI Chatsworth      35821-231           

PDU, Metered, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. For 

open Two and Four Post Racks.

EA B $747.00 14.05% $642.07 See Labor Rate N/A

CPI Chatsworth      35821-241           

PDU, Metered, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local Meter. For M, C AND T-

EA B $634.98 14.05% $545.79 See Labor Rate N/A

CPI Chatsworth      35821-251           

PDU, Metered, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local Meter. For Teraframe 

EA B $634.98 14.05% $545.79 See Labor Rate N/A

CPI Chatsworth      35821-261           

PDU, Metered, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local Meter. For open Two 

and Four Post Racks.

EA B $647.73 14.05% $556.75 See Labor Rate N/A
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CPI Chatsworth      35821-2A1           

PDU, Metered, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. No 

EA B $691.75 14.05% $594.58 See Labor Rate N/A

CPI Chatsworth      35821-2B1           

PDU, Metered, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local Meter. No Bracket Kits.

EA B $592.48 14.05% $509.26 See Labor Rate N/A

CPI Chatsworth      35821-311           

PDU, Monitored, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local, IP Meter, 

Ethernet, Serial and Environmental Interface.  For M

EA B $888.85 14.05% $763.99 See Labor Rate N/A

CPI Chatsworth      35821-321           

PDU, Monitored, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local, IP Meter, 

Ethernet, Serial and Environmental Interface. For Te

EA B $888.85 14.05% $763.99 See Labor Rate N/A

CPI Chatsworth      35821-331           

PDU, Monitored, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local, IP Meter, 

Ethernet, Serial and Environmental Interface. For op

EA B $901.60 14.05% $774.95 See Labor Rate N/A

CPI Chatsworth      35821-341           

PDU, Monitored, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface. For M, C AND T

EA B $795.41 14.05% $683.68 See Labor Rate N/A

CPI Chatsworth      35821-351           

PDU, Monitored, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface. For Teraframe 

EA B $795.41 14.05% $683.68 See Labor Rate N/A

CPI Chatsworth      35821-361           

PDU, Monitored, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface. For open Two a

EA B $808.16 14.05% $694.64 See Labor Rate N/A

CPI Chatsworth      35821-3A1           

PDU, Monitored, 200-230 Volt, 16A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 1 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local, IP Meter, 

Ethernet, Serial and Environmental Interface. No Bra

EA B $846.35 14.05% $727.46 See Labor Rate N/A

CPI Chatsworth      35821-3B1           

PDU, Monitored, 200-250 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface. No Bracket Kit

EA B $752.91 14.05% $647.15 See Labor Rate N/A

CPI Chatsworth      35821-513           

PDU, Controlled, 200-230 Volt, 16A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 1 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,646.57 14.05% $1,415.28 See Labor Rate N/A

CPI Chatsworth      35821-523           

PDU, Controlled, 200-230 Volt, 16A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 1 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,646.57 14.05% $1,415.28 See Labor Rate N/A
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CPI Chatsworth      35821-533           

PDU, Controlled, 200-230 Volt, 16A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 1 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,659.32 14.05% $1,426.24 See Labor Rate N/A

CPI Chatsworth      35821-5A3           

PDU, Controlled, 200-230 Volt, 16A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 1 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,604.07 14.05% $1,378.75 See Labor Rate N/A

CPI Chatsworth      35822-171           

PDU, Basic, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, No Meter. For M, C AND T-

EA B $548.86 14.05% $471.76 See Labor Rate N/A

CPI Chatsworth      35822-181           

PDU, Basic, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, No Meter. For Teraframe 

EA B $548.86 14.05% $471.76 See Labor Rate N/A

CPI Chatsworth      35822-191           

PDU, Basic, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, No Meter. For open Two and 

EA B $561.61 14.05% $482.72 See Labor Rate N/A

CPI Chatsworth      35822-1C1           

PDU, Basic, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, No Meter. No Bracket Kits.

EA B $506.36 14.05% $435.23 See Labor Rate N/A

CPI Chatsworth      35822-271           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local Meter. For M, C AND T-

EA B $744.55 14.05% $639.96 See Labor Rate N/A

CPI Chatsworth      35822-272           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

250 Volt, 2 Magnetic Circuit Breakers, 15Amp, No 

Surge Protection, L6-30P Input, Local Meter. For M, C 

EA B $1,088.83 14.05% $935.89 See Labor Rate N/A

CPI Chatsworth      35822-281           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local Meter. For Teraframe 

EA B $744.55 14.05% $639.96 See Labor Rate N/A

CPI Chatsworth      35822-282           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

250 Volt, 2 Magnetic Circuit Breakers, 15Amp, No 

Surge Protection, L6-30P Input, Local Meter. For 

EA B $1,088.83 14.05% $935.89 See Labor Rate N/A

CPI Chatsworth      35822-291           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local Meter. For open Two 

and Four Post Racks.

EA B $757.30 14.05% $650.92 See Labor Rate N/A

CPI Chatsworth      35822-292           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

250 Volt, 2 Magnetic Circuit Breakers, 15Amp, No 

Surge Protection, L6-30P Input, Local Meter. For open 

Two and Four Post Racks.

EA B $1,101.58 14.05% $946.84 See Labor Rate N/A

CPI Chatsworth      35822-2C1           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local Meter. No Bracket Kits.

EA B $702.05 14.05% $603.43 See Labor Rate N/A

CPI Chatsworth      35822-2C2           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

250 Volt, 2 Magnetic Circuit Breakers, 15Amp, No 

Surge Protection, L6-30P Input, Local Meter. No 

EA B $1,046.33 14.05% $899.36 See Labor Rate N/A
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CPI Chatsworth      35822-371           

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, For M,

EA B $939.32 14.05% $807.37 See Labor Rate N/A

CPI Chatsworth      35822-381           

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, For Te

EA B $939.32 14.05% $807.37 See Labor Rate N/A

CPI Chatsworth      35822-391           

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, For op

EA B $952.07 14.05% $818.33 See Labor Rate N/A

CPI Chatsworth      35822-3C1           

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L6-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface, No Bra

EA B $896.82 14.05% $770.84 See Labor Rate N/A

CPI Chatsworth      35822-573           

PDU, Controlled, 200-250 Volt, 30A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 

15Amp, No Surge Protection, L6-30P Input, Local  & IP 

Meter, Ethernet, Serial and Environmental Sensor Int

EA B $1,813.19 14.05% $1,558.49 See Labor Rate N/A

CPI Chatsworth      35822-583           

PDU, Controlled, 200-250 Volt, 30A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 

15Amp, No Surge Protection, L6-30P Input, Local  & IP 

Meter, Ethernet, Serial and Environmental Sensor Int

EA B $1,813.19 14.05% $1,558.49 See Labor Rate N/A

CPI Chatsworth      35822-593           

PDU, Controlled, 200-250 Volt, 30A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 

15Amp, No Surge Protection, L6-30P Input, Local  & IP 

Meter, Ethernet, Serial and Environmental Sensor Int

EA B $1,825.94 14.05% $1,569.45 See Labor Rate N/A

CPI Chatsworth      35822-5C3           

PDU, Controlled, 200-250 Volt, 30A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 

15Amp, No Surge Protection, L6-30P Input, Local  & IP 

Meter, Ethernet, Serial and Environmental Sensor Int

EA B $1,770.69 14.05% $1,521.96 See Labor Rate N/A

CPI Chatsworth      35823-2D1           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. For M, 

C AND T-Series Cabinets.

EA B $870.94 14.05% $748.60 See Labor Rate N/A

CPI Chatsworth      35823-2D2           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

230 Volt, 2 Magnetic Circuit Breakers, 16Amp, No 

Surge Protection, IEC 60309 2P+E Input, Local Meter. 

For M, C AND T-Series Cabinets.

EA B $1,174.48 14.05% $1,009.50 See Labor Rate N/A

CPI Chatsworth      35823-2E1           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. For 

Teraframe Cabinets.

EA B $870.94 14.05% $748.60 See Labor Rate N/A

CPI Chatsworth      35823-2E2           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

230 Volt, 2 Magnetic Circuit Breakers, 16Amp, No 

Surge Protection, IEC 60309 2P+E Input, Local Meter. 

For Teraframe Cabinets.

EA B $1,174.48 14.05% $1,009.50 See Labor Rate N/A

Page 680 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      35823-2F1           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. For 

open Two and Four Post Racks.

EA B $883.69 14.05% $759.56 See Labor Rate N/A

CPI Chatsworth      35823-2F2           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

230 Volt, 2 Magnetic Circuit Breakers, 16Amp, No 

Surge Protection, IEC 60309 2P+E Input, Local Meter. 

For open Two and Four Post Racks.

EA B $1,187.23 14.05% $1,020.46 See Labor Rate N/A

CPI Chatsworth      35823-2G1           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C-13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local Meter. No 

EA B $828.44 14.05% $712.07 See Labor Rate N/A

CPI Chatsworth      35823-2G2           

PDU, Metered, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) L6-15R receptacles, 200-

230 Volt, 2 Magnetic Circuit Breakers, 16Amp, No 

Surge Protection, IEC 60309 2P+E Input, Local Meter. 

EA B $1,131.98 14.05% $972.97 See Labor Rate N/A

CPI Chatsworth      35823-3D1           

PDU, Monitored, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface

EA B $1,050.06 14.05% $902.56 See Labor Rate N/A

CPI Chatsworth      35823-3E1           

PDU, Monitored, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface

EA B $1,050.06 14.05% $902.56 See Labor Rate N/A

CPI Chatsworth      35823-3F1           

PDU, Monitored, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface

EA B $1,062.81 14.05% $913.51 See Labor Rate N/A

CPI Chatsworth      35823-3G1           

PDU, Monitored, 200-230 Volt, 32A, Single Phase, 

68.5(1740 mm) Long,, (24) C13 receptacles, 200-230 

Volt, 2 Magnetic Circuit Breakers, 16Amp, No Surge 

Protection, IEC 60309 2P+E Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface

EA B $1,007.56 14.05% $866.03 See Labor Rate N/A

CPI Chatsworth      35823-5D3           

PDU, Controlled, 200-230 Volt, 32A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 2 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,933.53 14.05% $1,661.93 See Labor Rate N/A

CPI Chatsworth      35823-5E3           

PDU, Controlled, 200-230 Volt, 32A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 2 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,933.53 14.05% $1,661.93 See Labor Rate N/A

CPI Chatsworth      35823-5F3           

PDU, Controlled, 200-230 Volt, 32A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 2 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,946.28 14.05% $1,672.89 See Labor Rate N/A

CPI Chatsworth      35823-5G3           

PDU, Controlled, 200-230 Volt, 32A, Single Phase, 

70.5(1790 mm) Long,, (24) C13 and (4) C-19 

receptacles, 200-230 Volt, 2 Magnetic Circuit Breakers, 

16Amp, No Surge Protection, IEC 60309 2P+E Input, 

Local  & IP Meter, Ethernet, Serial and Environmental 

EA B $1,891.03 14.05% $1,625.40 See Labor Rate N/A
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CPI Chatsworth      35841-211           

PDU, Metered, 100-125 Volt, 15A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-15P Input, Local Meter, For M, C and T-

EA B $594.63 14.05% $511.10 See Labor Rate N/A

CPI Chatsworth      35841-221           

PDU, Metered,100-125 Volt, 15A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-15P Input, Local Meter, For Teraframe 

EA B $594.63 14.05% $511.10 See Labor Rate N/A

CPI Chatsworth      35841-231           

PDU, Metered, 100-125 Volt, 15A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-15P Input, Local Meter, For Open Two 

and Four Post Racks.

EA B $607.38 14.05% $522.06 See Labor Rate N/A

CPI Chatsworth      35841-241           

PDU, Metered, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L5-20P Input, Local Meter, For M, C and T-

EA B $649.59 14.05% $558.34 See Labor Rate N/A

CPI Chatsworth      35841-251           

PDU Metered,, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L5-20P Input, Local Meter, For Teraframe 

EA B $649.59 14.05% $558.34 See Labor Rate N/A

CPI Chatsworth      35841-261           

PDU, Metered, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L5-20P Input, Local Meter, For Open Two 

and Four Post Racks..

EA B $662.34 14.05% $569.30 See Labor Rate N/A

CPI Chatsworth      35841-2A1           

PDU, Metered, 100-125 Volt, 15A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-15P Input, Local Meter, No Bracket Kits.

EA B $552.13 14.05% $474.57 See Labor Rate N/A

CPI Chatsworth      35841-2B1           

PDU, Metered, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 20Amp, No Surge 

Protection, L5-20P Input, Local Meter, No Bracket Kit.

EA B $607.09 14.05% $521.81 See Labor Rate N/A

CPI Chatsworth      35841-341           

PDU, Monitored, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface.  For M, C AND

EA B $828.00 14.05% $711.69 See Labor Rate N/A

CPI Chatsworth      35841-351           

PDU, Monitored, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface.  For Terafram

EA B $828.00 14.05% $711.69 See Labor Rate N/A

CPI Chatsworth      35841-361           

PDU, Monitored, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface.  For Open Two

EA B $840.75 14.05% $722.65 See Labor Rate N/A

CPI Chatsworth      35841-3B1           

PDU, Monitored, 100-125 Volt, 20A, Single Phase, 

68.5(1740 mm) Long,, (24) 5-15R receptacles, 100-125 

Volt, 1 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L5-20P Input, Local, IP Meter, Ethernet, 

Serial and Environmental Interface. No Bracket Ki

EA B $785.50 14.05% $675.16 See Labor Rate N/A

CPI Chatsworth      35882-2A2           

PDU, Metered, 200-250 Volt, 30A, Single Phase, 

17(432 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local Meter.

EA B $744.35 14.05% $639.79 See Labor Rate N/A
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CPI Chatsworth      35882-3A1           

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 

17(432 mm) Long,, (24) L6-15R receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface.

EA B $1,278.71 14.05% $1,099.09 See Labor Rate N/A

CPI Chatsworth      35882-3A2           

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 

17(432 mm) Long,, (24) C-13 receptacles, 200-250 

Volt, 2 Magnetic Circuit Breakers, 15Amp, No Surge 

Protection, L6-30P Input, Local  & IP Meter, Ethernet, 

Serial and Environmental Sensor Interface.

EA B $924.70 14.05% $794.81 See Labor Rate N/A

CPI Chatsworth      35882-5A2           

PDU, Controlled, Wedge, 200-250 Volt, 30A, Single 

Phase, 17(432 mm) Long,, (24) C-13 receptacles, 200-

250 Volt, 2 Magnetic Circuit Breakers, 15Amp, No 

Surge Protection, L6-30P Input, Local  & IP Meter, 

Ethernet, Serial and Environmental Sensor Interface, 

EA B $1,865.50 14.05% $1,603.45 See Labor Rate N/A

CPI Chatsworth      35883-5B2           

PDU, Controlled, Wedge, 200-230 Volt, 32A, Single 

Phase, 17(432 mm) Long,, (24) C-13 receptacles, 200-

230 Volt, 2 Magnetic Circuit Breakers, 16Amp, No 

Surge Protection, IEC60309 2P+E Input, Local  & IP 

Meter, Ethernet, Serial and Environmental Sensor Inte

EA B $1,978.19 14.05% $1,700.31 See Labor Rate N/A

CPI Chatsworth      35900-001           Centerline Server Interface Module with cable EA B $212.50 14.05% $182.65 See Labor Rate N/A

CPI Chatsworth      35900-002           Centerline Local Interface Module EA B $586.50 14.05% $504.11 See Labor Rate N/A

CPI Chatsworth      35900-003           Centerline Remote Interface Module EA B $1,147.50 14.05% $986.31 See Labor Rate N/A

CPI Chatsworth      35900-004           Centerline multi-site director unit, 19W X 1 RMU, Black EA B $2,040.00 14.05% $1,753.44 See Labor Rate N/A

CPI Chatsworth      35900-101           
Centerline 10 Server Interface, 1 Remote and 0 Local 

interface, Column and Controller Unit, Black
EA B $9,290.50 14.05% $7,985.47 See Labor Rate N/A

CPI Chatsworth      35900-102           
Centerline 10 Server Interface, 1 Remote and 1 Local 

interface, Column and Controller Unit, Black
EA B $9,732.50 14.05% $8,365.38 See Labor Rate N/A

CPI Chatsworth      35900-121           
Centerline 12 Server Interface, 1 Remote and 1 Local 

interface, Column and Controller Unit, Black
EA B $10,058.90 14.05% $8,645.94 See Labor Rate N/A

CPI Chatsworth      35900-161           
Centerline 16 Server Interface, 1 Remote and 1 Local 

interface, Column and Controller Unit, Black
EA B $10,710.00 14.05% $9,205.58 See Labor Rate N/A

CPI Chatsworth      35900-201           
Centerline 20 Server Interface, 1 Remote and 1 Local 

interface, Column and Controller Unit, Black
EA B $11,364.50 14.05% $9,768.14 See Labor Rate N/A

CPI Chatsworth      35900-321           
Centerline 32 Server Interface, 2 Remote and 1 Local 

interface, Column and Controller Unit, Black
EA B $14,407.50 14.05% $12,383.69 See Labor Rate N/A

CPI Chatsworth      35901-112           Centerline LIM cable 12ft EA B $59.50 14.05% $51.14 See Labor Rate N/A

CPI Chatsworth      35901-120           Centerline LIM cable 20ft EA B $66.30 14.05% $56.99 See Labor Rate N/A

CPI Chatsworth      35901-214           Centerline SIM cable USB, Serial,PS2 and video 4ft EA B $52.70 14.05% $45.30 See Labor Rate N/A

CPI Chatsworth      35901-224           Centerline SIM cable serial only 4ft EA B $37.40 14.05% $32.15 See Labor Rate N/A

CPI Chatsworth      35901-234           Centerline SIM cable USB, serial and video 4ft EA B $49.30 14.05% $42.37 See Labor Rate N/A

CPI Chatsworth      35901-300           Single port IP uplink extension dongle EA B $815.01 14.05% $700.53 See Labor Rate N/A

CPI Chatsworth      35910-161           
Centerpoint 16 port 1 user, 15LCD TFT KVM, 19W X 1 

RMU, Black
EA B $4,063.00 14.05% $3,492.27 See Labor Rate N/A

CPI Chatsworth      35910-162           
Centerpoint 16 port 2 user 15LCD TFT KVM, 19W X 1 

RMU, Black
EA B $4,462.50 14.05% $3,835.66 See Labor Rate N/A

CPI Chatsworth      35910-811           
Centerpoint 8 port 1 user, 15LCD TFT KVM, 19W X 1 

RMU, Black
EA B $3,340.50 14.05% $2,871.26 See Labor Rate N/A

CPI Chatsworth      35910-821           
Centerpoint 8 port 1 user, 15LCD TFT KVM DC 48V 

Power, 19W X 1 RMU, Black
EA B $3,485.00 14.05% $2,995.47 See Labor Rate N/A

CPI Chatsworth      35910-832           
Centerpoint 8 port 2 user, 15LCD TFT KVM, 19W X 1 

RMU, Black
EA B $3,825.00 14.05% $3,287.71 See Labor Rate N/A

CPI Chatsworth      35920-001           Centerview, 15LCD 1U rack drawer, 19W X 1 RMU, EA B $1,997.50 14.05% $1,716.91 See Labor Rate N/A

CPI Chatsworth      35920-002           Centerview, 15LCD Sun, 19W X 1 RMU, Black EA B $2,420.80 14.05% $2,080.75 See Labor Rate N/A

CPI Chatsworth      35930-161           
Centercade 16 port 1 user KVM switch, 19W X 1 RMU, 

Black
EA B $1,351.50 14.05% $1,161.66 See Labor Rate N/A

CPI Chatsworth      35930-162           
Centercade 16 port 2 user KVM switch, 19W X 1 RMU, 

Black
EA B $1,734.00 14.05% $1,490.43 See Labor Rate N/A

CPI Chatsworth      35930-801           
Centercade 8 port 1 user KVM switch, 19W X 1 RMU, 

Black
EA B $867.00 14.05% $745.21 See Labor Rate N/A
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CPI Chatsworth      35930-802           
Centercade 8 port 2 user KVM switch, 19W X 1 RMU, 

Black
EA B $1,249.50 14.05% $1,073.98 See Labor Rate N/A

CPI Chatsworth      35940-801           
Centerbridge 8 server interface with 1 remote and 1 

local interface, 19W X 1 RMU, Black
EA B $5,924.50 14.05% $5,092.29 See Labor Rate N/A

CPI Chatsworth      35940-802           
Centerbridge 8 server interface with 1 remote and 1 

local interface and 6 managed receptacles, 19W X 1 
EA B $6,545.00 14.05% $5,625.63 See Labor Rate N/A

CPI Chatsworth      35941-006           6 Ft Ultrathin KVM cable EA B $37.40 14.05% $32.15 See Labor Rate N/A

CPI Chatsworth      35941-009           9 Ft Ultrathin KVM cable EA B $41.23 14.05% $35.43 See Labor Rate N/A

CPI Chatsworth      35941-012           12 Ft Ultrathin KVM cable EA B $45.39 14.05% $39.01 See Labor Rate N/A

CPI Chatsworth      35941-020           20 Ft Ultrathin KVM cable EA B $53.38 14.05% $45.88 See Labor Rate N/A

CPI Chatsworth      35941-112           12 Ft KVM extension cable EA B $54.40 14.05% $46.76 See Labor Rate N/A

CPI Chatsworth      35941-121           PS/2 to USB converter EA B $34.00 14.05% $29.22 See Labor Rate N/A

CPI Chatsworth      35941-122           Centerpoint/Centerview Latch kit EA B $93.50 14.05% $80.37 See Labor Rate N/A

CPI Chatsworth      35941-123           Sun to PS/2 converter EA B $178.50 14.05% $153.43 See Labor Rate N/A

CPI Chatsworth      35941-131           RoHS RJ45-DB9 Adapter Cable EA B $47.60 14.05% $40.91 See Labor Rate N/A

CPI Chatsworth      35941-132           Environmental Probe Assy EA B $103.00 14.05% $88.53 See Labor Rate N/A

CPI Chatsworth      35991-311           

Powerscope, In Line Meter, 250 Volt, 20A, 19W X 1 

RMU, Single Phase, (1) NEMA L6-20P Plugs, (1) NEMA 

L6-20R Receptecles, 3 Feet Cables, One Local Meter, 

Ethernet, Serial and environmental Interface.

EA B $898.69 14.05% $772.45 See Labor Rate N/A

CPI Chatsworth      35991-312           

Powerscope, In Line Meter, 230 Volt, 16A, 19W X 1 

RMU, Single Phase, (1) NEMA IEC60309 2P+E Plugs, 

(1) NEMA IEC60309 2P+E Receptecles, 3 Feet Cables, 

One Local Meter, Ethernet, Serial and environmental 

EA B $889.24 14.05% $764.33 See Labor Rate N/A

CPI Chatsworth      35991-411           

Powerscope, In Line Meter, 250 Volt, 30A, 19W X 1 

RMU, Single Phase, (1) NEMA L6-30P Plugs, (1) NEMA 

L6-30R Receptecles, 3 Feet Cables, One Local Meter, 

Ethernet, Serial and environmental Interface.

EA B $990.56 14.05% $851.41 See Labor Rate N/A

CPI Chatsworth      35991-412           

Powerscope, In Line Meter, 230 Volt, 32A, 19W X 1 

RMU, Single Phase, (1) IEC60309 2P+E Plugs, (1) 

NEMA IEC60309 2P+E Receptecles, 3 Feet Cables, 

One Local Meter, Ethernet, Serial and Environmental 

EA B $1,002.44 14.05% $861.63 See Labor Rate N/A

CPI Chatsworth      35992-100           

Powerscope, In Line Meter, 125 Volt, 20A, 19W X 1 

RMU, Single Phase, (2) NEMA L5-20P Plugs, (2) NEMA 

L5-20R Receptecles, 3 Feet Cables, No Meter, 

Ethernet, Serial and environmental Interface.

EA B $919.67 14.05% $790.48 See Labor Rate N/A

CPI Chatsworth      35992-120           

Powerscope, In Line Meter, 125 Volt, 20A, 19W X 1 

RMU, Single Phase, (2) NEMA L5-20P Plugs, (2) NEMA 

L5-20R Receptecles, 3 Feet Cables, Two Local Meters, 

Ethernet, Serial and environmental Interface.

EA B $1,072.33 14.05% $921.70 See Labor Rate N/A

CPI Chatsworth      35992-200           

Powerscope, In Line Meter, 125 Volt, 30A, 19W X 1 

RMU, Single Phase, (2) NEMA L5-30P Plugs, (2) NEMA 

L5-30R Receptecles, 3 Feet Cables, No Meter, 

Ethernet, Serial and Environmental Interface.

EA B $1,013.97 14.05% $871.53 See Labor Rate N/A

CPI Chatsworth      35992-220           

Powerscope, In Line Meter, 125 Volt, 30A, 19W X 1 

RMU, Single Phase, (2) NEMA L5-30P Plugs, (2) NEMA 

L5-30R Receptecles, 3 Feet Cables, Two Local Meters, 

Ethernet, Serial and environmental Interface.

EA B $1,166.61 14.05% $1,002.74 See Labor Rate N/A

CPI Chatsworth      35992-301           

Powerscope, In Line Meter, 250 Volt, 20A, 19W X 1 

RMU, Single Phase, (2) NEMA L6-20P Plugs, (2) NEMA 

L6-20R Receptecles, 3 Feet Cables, No Meter, 

Ethernet, Serial and environmental Interface.

EA B $949.99 14.05% $816.55 See Labor Rate N/A

CPI Chatsworth      35992-321           

Powerscope, In Line Meter, 250 Volt, 20A, 19W X 1 

RMU, Single Phase, (2) NEMA L6-20P Plugs, (2) NEMA 

L6-20R Receptecles, 3 Feet Cables, Two Local Meters, 

Ethernet, Serial and environmental Interface.

EA B $1,102.65 14.05% $947.77 See Labor Rate N/A

CPI Chatsworth      35992-322           

Powerscope, In Line Meter, 230 Volt, 16A, 19W X 1 

RMU, Single Phase, (2) NEMA IEC60309 2P+E Plugs, 

(2) NEMA IEC60309 2P+E Receptecles, 3 Feet Cables, 

Two Local Meters, Ethernet, Serial and environmental 

EA B $1,093.24 14.05% $939.67 See Labor Rate N/A
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CPI Chatsworth      35992-401           

Powerscope, In Line Meter, 250 Volt, 30A, 19W X 1 

RMU, Single Phase, (2) NEMA L6-30P Plugs, (2) NEMA 

L6-30R Receptecles, 3 Feet Cables, No Meter, 

Ethernet, Serial and Environmental Interface.

EA B $1,041.91 14.05% $895.56 See Labor Rate N/A

CPI Chatsworth      35992-421           

Powerscope, In Line Meter, 250 Volt, 30A, 19W X 1 

RMU, Single Phase, (2) NEMA L6-30P Plugs, (2) NEMA 

L6-30R Receptecles, 3 Feet Cables, Two Local Meters, 

Ethernet, Serial and environmental Interface.

EA B $1,194.35 14.05% $1,026.58 See Labor Rate N/A

CPI Chatsworth      35992-422           

Powerscope, In Line Meter, 230 Volt, 32A, 19W X 1 

RMU, Single Phase, (2) IEC60309 2P+E Plugs, (2) 

NEMA IEC60309 2P+E Receptecles, 3 Feet Cables, 

Two Local Meters, Ethernet, Serial and Environmental 

EA B $1,206.44 14.05% $1,036.97 See Labor Rate N/A

CPI Chatsworth      35993-404           

Powerscope, In Line Meter, 250 Volt, 30A, 19W X 1 

RMU, Three Phase Delta, (1) NEMA L15-30P Plugs, (1) 

NEMA L15-30R Receptecles, 3 Feet Cables, No Meter.

EA B $1,279.91 14.05% $1,100.12 See Labor Rate N/A

CPI Chatsworth      35993-405           

Powerscope, In Line Meter, 250 Volt, 30A, 19W X 1 

RMU, Three Phase WYE, (1) NEMA L21-30P Plugs, (1) 

NEMA L21-30R Receptecles, 3 Feet Cables, No Meter.

EA B $1,304.67 14.05% $1,121.40 See Labor Rate N/A

CPI Chatsworth      35993-603           

Powerscope, In Line Meter, 250 Volt, 50A, 19W X 1 

RMU, Three Phase Delta, (1) CA Style, 3P, 4W Plugs, 

(1) CA Style, 3P, 4W Receptecles, 3 Feet Cables, No 

EA B $1,477.54 14.05% $1,269.99 See Labor Rate N/A

CPI Chatsworth      40056-119           Equipment Guard Rail 19W x 7D Gray EA B $63.48 14.05% $54.56 See Labor Rate N/A

CPI Chatsworth      40056-123           Equipment Guard Rail 23W x 7D Gray EA B $67.24 14.05% $57.79 See Labor Rate N/A

CPI Chatsworth      40056-219           Equipment Guard Rail 19W x 7D White EA B $63.48 14.05% $54.56 See Labor Rate N/A

CPI Chatsworth      40056-223           Equipment Guard Rail 23W x 7D White EA B $67.24 14.05% $57.79 See Labor Rate N/A

CPI Chatsworth      40056-519           Equipment Guard Rail 19W x 7D Clear EA B $60.45 14.05% $51.96 See Labor Rate N/A

CPI Chatsworth      40056-523           Equipment Guard Rail 23W x 7D Clear EA B $64.02 14.05% $55.03 See Labor Rate N/A

CPI Chatsworth      40056-719           Equipment Guard Rail 19W x 7D Black EA B $60.45 14.05% $51.96 See Labor Rate N/A

CPI Chatsworth      40056-723           Equipment Guard Rail 23W x 7D Black EA B $64.02 14.05% $55.03 See Labor Rate N/A

CPI Chatsworth      40057-119           Equipment Guard Rail 19W x 6.5D Gray EA B $62.20 14.04% $53.46 See Labor Rate N/A

CPI Chatsworth      40057-123           Equipment Guard Rail 23W x 6.5D Gray EA B $65.89 14.05% $56.64 See Labor Rate N/A

CPI Chatsworth      40057-219           Equipment Guard Rail 19W x 6.5D White EA B $62.20 14.04% $53.46 See Labor Rate N/A

CPI Chatsworth      40057-223           Equipment Guard Rail 23W x 6.5D White EA B $65.89 14.05% $56.64 See Labor Rate N/A

CPI Chatsworth      40057-519           Equipment Guard Rail 19W x 6.5D Clear EA B $59.23 14.05% $50.91 See Labor Rate N/A

CPI Chatsworth      40057-523           Equipment Guard Rail 23W x 6.5D Clear EA B $62.76 14.04% $53.95 See Labor Rate N/A

CPI Chatsworth      40057-719           Equipment Guard Rail 19W x 6.5D Black EA B $59.23 14.05% $50.91 See Labor Rate N/A

CPI Chatsworth      40057-723           Equipment Guard Rail 23W x 6.5D Black EA B $62.76 14.04% $53.95 See Labor Rate N/A

CPI Chatsworth      40058-119           Equipment Guard Rail 19W x 5.25D Gray EA B $60.95 14.05% $52.39 See Labor Rate N/A

CPI Chatsworth      40058-123           Equipment Guard Rail 23W x 5.25D Gray EA B $64.57 14.05% $55.50 See Labor Rate N/A

CPI Chatsworth      40058-219           Equipment Guard Rail 19W x 5.25D White EA B $60.95 14.05% $52.39 See Labor Rate N/A

CPI Chatsworth      40058-223           Equipment Guard Rail 23W x 5.25D White EA B $64.57 14.05% $55.50 See Labor Rate N/A

CPI Chatsworth      40058-519           Equipment Guard Rail 19W x 5.25D Clear EA B $58.04 14.05% $49.89 See Labor Rate N/A

CPI Chatsworth      40058-523           Equipment Guard Rail 23W x 5.25D Clear EA B $61.49 14.05% $52.85 See Labor Rate N/A

CPI Chatsworth      40058-719           Equipment Guard Rail 19W x 5.25D Black EA B $58.04 14.05% $49.89 See Labor Rate N/A

CPI Chatsworth      40058-723           Equipment Guard Rail 23W x 5.25D Black EA B $61.49 14.05% $52.85 See Labor Rate N/A

CPI Chatsworth      40059-119           Equipment Guard Rail 19W x 4.25D Gray EA B $59.70 14.04% $51.32 See Labor Rate N/A

CPI Chatsworth      40059-123           Equipment Guard Rail 23W x 4.25D Gray EA B $63.27 14.04% $54.38 See Labor Rate N/A

CPI Chatsworth      40059-219           Equipment Guard Rail 19W x 4.25D White EA B $59.70 14.04% $51.32 See Labor Rate N/A

CPI Chatsworth      40059-223           Equipment Guard Rail 23W x 4.25D White EA B $63.27 14.04% $54.38 See Labor Rate N/A

CPI Chatsworth      40059-519           Equipment Guard Rail 19W x 4.25D Clear EA B $56.87 14.05% $48.88 See Labor Rate N/A

CPI Chatsworth      40059-523           Equipment Guard Rail 23W x 4.25D Clear EA B $60.27 14.05% $51.80 See Labor Rate N/A

CPI Chatsworth      40059-719           Equipment Guard Rail 19W x 4.25D Black EA B $56.87 14.05% $48.88 See Labor Rate N/A

CPI Chatsworth      40059-723           Equipment Guard Rail 23W x 4.25D Black EA B $60.27 14.05% $51.80 See Labor Rate N/A

CPI Chatsworth      40074-100           Single-Sided Shelf 19W x 5.19H x 15D Gray Non- EA B $109.09 14.05% $93.77 See Labor Rate N/A

CPI Chatsworth      40074-200           Single-Sided Shelf 19W x 5.19H x 15D White Non- EA B $109.09 14.05% $93.77 See Labor Rate N/A

CPI Chatsworth      40074-500           Single-Sided Shelf 19W x 5.19H x 15D Clear Non- EA B $101.98 14.05% $87.66 See Labor Rate N/A

CPI Chatsworth      40074-700           Single-Sided Shelf 19W x 5.19H x 15D Black Non- EA B $101.98 14.05% $87.66 See Labor Rate N/A

CPI Chatsworth      40075-100           Single-Sided Shelf 23W x 5.19H x 15D Gray Non- EA B $150.65 14.05% $129.49 See Labor Rate N/A

CPI Chatsworth      40075-200           Single-Sided Shelf 23W x 5.19H x 15D White Non- EA B $150.65 14.05% $129.49 See Labor Rate N/A

CPI Chatsworth      40075-500           Single-Sided Shelf 23W x 5.19H x 15D Clear Non- EA B $143.48 14.05% $123.33 See Labor Rate N/A

CPI Chatsworth      40075-700           Single-Sided Shelf 23W x 5.19H x 15D Black Non- EA B $143.48 14.05% $123.33 See Labor Rate N/A
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CPI Chatsworth      40092-503           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7'H x 1.62D Clear
EA B $665.11 14.05% $571.68 See Labor Rate N/A

CPI Chatsworth      40092-505           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7.5'H x 1.62D Clear
EA B $705.01 14.05% $605.98 See Labor Rate N/A

CPI Chatsworth      40092-515           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 8'H x 1.62D Clear
EA B $764.88 14.05% $657.44 See Labor Rate N/A

CPI Chatsworth      40092-703           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7'H x 1.62D Black
EA B $665.11 14.05% $571.68 See Labor Rate N/A

CPI Chatsworth      40092-705           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7.5'H x 1.62D Black
EA B $705.01 14.05% $605.98 See Labor Rate N/A

CPI Chatsworth      40092-715           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 8'H x 1.62D Black
EA B $764.88 14.05% $657.44 See Labor Rate N/A

CPI Chatsworth      40093-503           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7'H x 1.62D Clear
EA B $742.66 14.05% $638.34 See Labor Rate N/A

CPI Chatsworth      40093-505           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7.5'H x 1.62D Clear
EA B $787.22 14.05% $676.64 See Labor Rate N/A

CPI Chatsworth      40093-515           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 8'H x 1.62D Clear
EA B $854.05 14.05% $734.08 See Labor Rate N/A

CPI Chatsworth      40093-703           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7'H x 1.62D Black
EA B $742.66 14.05% $638.34 See Labor Rate N/A

CPI Chatsworth      40093-705           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7.5'H x 1.62D Black
EA B $787.22 14.05% $676.64 See Labor Rate N/A

CPI Chatsworth      40093-715           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 8'H x 1.62D Black
EA B $854.05 14.05% $734.08 See Labor Rate N/A

CPI Chatsworth      40094-503           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7'H x 1.62D Clear
EA B $873.73 14.05% $751.00 See Labor Rate N/A

CPI Chatsworth      40094-505           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7.5'H x 1.62D Clear
EA B $926.14 14.05% $796.05 See Labor Rate N/A

CPI Chatsworth      40094-515           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 8'H x 1.62D Clear
EA B $1,004.79 14.05% $863.65 See Labor Rate N/A

CPI Chatsworth      40094-703           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7'H x 1.62D Black
EA B $873.73 14.05% $751.00 See Labor Rate N/A

CPI Chatsworth      40094-705           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7.5'H x 1.62D Black
EA B $926.14 14.05% $796.05 See Labor Rate N/A

CPI Chatsworth      40094-715           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 8'H x 1.62D Black
EA B $1,004.79 14.05% $863.65 See Labor Rate N/A

CPI Chatsworth      40095-503           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7'H x 21.23D Clear
EA B $848.30 14.05% $729.14 See Labor Rate N/A

CPI Chatsworth      40095-505           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7.5'H x 21.23D Clear
EA B $899.20 14.05% $772.89 See Labor Rate N/A

CPI Chatsworth      40095-515           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 8'H x 21.23D Clear
EA B $975.55 14.05% $838.51 See Labor Rate N/A

CPI Chatsworth      40095-703           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7'H x 21.23D Black
EA B $848.30 14.05% $729.14 See Labor Rate N/A

CPI Chatsworth      40095-705           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 7.5'H x 21.23D Black
EA B $899.20 14.05% $772.89 See Labor Rate N/A

CPI Chatsworth      40095-715           
MCS - EFX Master Cabling Section Extended Fingers 

6W x 8'H x 21.23D Black
EA B $975.55 14.05% $838.51 See Labor Rate N/A

CPI Chatsworth      40096-503           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7'H x 21.23D Clear
EA B $944.21 14.05% $811.58 See Labor Rate N/A

CPI Chatsworth      40096-505           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7.5'H x 21.23D Clear
EA B $1,000.86 14.05% $860.27 See Labor Rate N/A

CPI Chatsworth      40096-515           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 8'H x 21.23D Clear
EA B $1,085.84 14.05% $933.31 See Labor Rate N/A

CPI Chatsworth      40096-703           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7'H x 21.23D Black
EA B $944.21 14.05% $811.58 See Labor Rate N/A

CPI Chatsworth      40096-705           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 7.5'H x 21.23D Black
EA B $1,000.86 14.05% $860.27 See Labor Rate N/A

CPI Chatsworth      40096-715           
MCS - EFX Master Cabling Section Extended Fingers 

10W x 8'H x 21.23D Black
EA B $1,085.84 14.05% $933.31 See Labor Rate N/A
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CPI Chatsworth      40097-503           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7'H x 21.23D Clear
EA B $1,151.78 14.05% $989.99 See Labor Rate N/A

CPI Chatsworth      40097-505           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7.5'H x 21.23D Clear
EA B $1,220.89 14.05% $1,049.39 See Labor Rate N/A

CPI Chatsworth      40097-515           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 8'H x 21.23D Clear
EA B $1,324.57 14.05% $1,138.51 See Labor Rate N/A

CPI Chatsworth      40097-703           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7'H x 21.23D Black
EA B $1,151.78 14.05% $989.99 See Labor Rate N/A

CPI Chatsworth      40097-705           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 7.5'H x 21.23D Black
EA B $1,220.89 14.05% $1,049.39 See Labor Rate N/A

CPI Chatsworth      40097-715           
MCS - EFX Master Cabling Section Extended Fingers 

12W x 8'H x 21.23D Black
EA B $1,324.57 14.05% $1,138.51 See Labor Rate N/A

CPI Chatsworth      40098-703           
CCS - EFX Combination Cabling Section Extended 

Fingers 6W x 7'H x 14.94D Black
EA B $621.30 14.05% $534.03 See Labor Rate N/A

CPI Chatsworth      40098-705           
CCS - EFX Combination Cabling Section Extended 

Fingers 6W x 7.5'H x 14.94D Black
EA B $658.58 14.05% $566.07 See Labor Rate N/A

CPI Chatsworth      40098-715           
CCS - EFX Combination Cabling Section Extended 

Fingers 6W x 8'H x 14.94D Black
EA B $714.49 14.05% $614.13 See Labor Rate N/A

CPI Chatsworth      40099-703           
CCS - EFX Combination Cabling Section Extended 

Fingers 10W x 7'H x 14.94D Black
EA B $757.74 14.05% $651.30 See Labor Rate N/A

CPI Chatsworth      40099-705           
CCS - EFX Combination Cabling Section Extended 

Fingers 10W x 7.5'H x 14.94D Black
EA B $803.20 14.05% $690.37 See Labor Rate N/A

CPI Chatsworth      40099-715           
CCS - EFX Combination Cabling Section Extended 

Fingers 10W x 8'H x 14.94D Black
EA B $871.40 14.05% $749.00 See Labor Rate N/A

CPI Chatsworth      40100-703           
CCS - EFX Combination Cabling Section Extended 

Fingers 12W x 7'H x 14.94D Black
EA B $869.33 14.05% $747.22 See Labor Rate N/A

CPI Chatsworth      40100-705           
CCS - EFX Combination Cabling Section Extended 

Fingers 12W x 7.5'H x 14.94D Black
EA B $921.49 14.05% $792.05 See Labor Rate N/A

CPI Chatsworth      40100-715           
CCS - EFX Combination Cabling Section Extended 

Fingers 12W x 8'H x 14.94D Black
EA B $999.72 14.05% $859.29 See Labor Rate N/A

CPI Chatsworth      40108-119           
Double-Sided Shelf 19W x 6.13H x 21.75D Gray 

Double Sided Non-Vented
EA B $133.77 14.05% $114.98 See Labor Rate N/A

CPI Chatsworth      40108-123           
Double-Sided Shelf 23W x 6.13H x 21.75D Gray 

Double Sided Non-Vented
EA B $186.98 14.05% $160.72 See Labor Rate N/A

CPI Chatsworth      40108-219           
Double-Sided Shelf 19W x 6.13H x 21.75D White 

Double Sided Non-Vented
EA B $133.77 14.05% $114.98 See Labor Rate N/A

CPI Chatsworth      40108-223           
Double-Sided Shelf 23W x 6.13H x 21.75D White 

Double Sided Non-Vented
EA B $186.98 14.05% $160.72 See Labor Rate N/A

CPI Chatsworth      40108-519           
Double-Sided Shelf 19W x 6.13H x 21.75D Clear 

Double Sided Non-Vented
EA B $122.69 14.05% $105.46 See Labor Rate N/A

CPI Chatsworth      40108-523           
Double-Sided Shelf 23W x 6.13H x 21.75D Clear 

Double Sided Non-Vented
EA B $171.48 14.05% $147.39 See Labor Rate N/A

CPI Chatsworth      40108-719           
Double-Sided Shelf 19W x 6.13H x 21.75D Black 

Double Sided Non-Vented
EA B $122.69 14.05% $105.46 See Labor Rate N/A

CPI Chatsworth      40108-723           
Double-Sided Shelf 23W x 6.13H x 21.75D Black 

Double Sided Non-Vented
EA B $171.48 14.05% $147.39 See Labor Rate N/A

CPI Chatsworth      40116-119           Folding Rack Shelf Gray EA B $237.88 14.05% $204.47 See Labor Rate N/A

CPI Chatsworth      40116-123           Folding Rack Shelf Gray EA B $261.21 14.05% $224.52 See Labor Rate N/A

CPI Chatsworth      40116-219           Folding Rack Shelf White EA B $237.88 14.05% $204.47 See Labor Rate N/A

CPI Chatsworth      40116-223           Folding Rack Shelf White EA B $261.21 14.05% $224.52 See Labor Rate N/A

CPI Chatsworth      40116-519           Folding Rack Shelf Clear EA B $226.56 14.05% $194.73 See Labor Rate N/A

CPI Chatsworth      40116-523           Folding Rack Shelf Clear EA B $248.78 14.05% $213.83 See Labor Rate N/A

CPI Chatsworth      40116-719           Folding Rack Shelf Black EA B $226.56 14.05% $194.73 See Labor Rate N/A

CPI Chatsworth      40116-723           Folding Rack Shelf Black EA B $248.78 14.05% $213.83 See Labor Rate N/A

CPI Chatsworth      40117-119           
Single-Sided Vented Shelf 19W x 5.19H x 15D Gray 

Single Vented
EA B $149.36 14.05% $128.38 See Labor Rate N/A

CPI Chatsworth      40117-219           
Single-Sided Vented Shelf 19W x 5.19H x 15D White 

Single Vented
EA B $149.36 14.05% $128.38 See Labor Rate N/A

CPI Chatsworth      40117-519           
Single-Sided Vented Shelf 19W x 5.19H x 15D Clear 

Single Vented
EA B $142.26 14.05% $122.28 See Labor Rate N/A

Page 687 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      40117-719           
Single-Sided Vented Shelf 19W x 5.19H x 15D Black 

Single Vented
EA B $142.26 14.05% $122.28 See Labor Rate N/A

CPI Chatsworth      40118-123           
Single-Sided Vented Shelf 23W x 5.19H x 15D Gray 

Single Vented
EA B $176.09 14.05% $151.35 See Labor Rate N/A

CPI Chatsworth      40118-223           
Single-Sided Vented Shelf 23W x 5.19H x 15D White 

Single Vented
EA B $176.09 14.05% $151.35 See Labor Rate N/A

CPI Chatsworth      40118-523           
Single-Sided Vented Shelf 23W x 5.19H x 15D Clear 

Single Vented
EA B $167.69 14.05% $144.13 See Labor Rate N/A

CPI Chatsworth      40118-723           
Single-Sided Vented Shelf 23W x 5.19H x 15D Black 

Single Vented
EA B $167.69 14.05% $144.13 See Labor Rate N/A

CPI Chatsworth      40153-012           TMGB Pattern Busbar 4W x 0.25H x 12L Copper EA B $135.49 14.05% $116.46 See Labor Rate N/A

CPI Chatsworth      40153-020           TMGB Pattern Busbar 4W x 0.25H x 20L Copper EA B $292.79 14.05% $251.66 See Labor Rate N/A

CPI Chatsworth      40156-012           
TGB Pattern Busbar Assembly with Lug kit 2W x 0.25H 

x 12L Copper
EA B $158.75 14.05% $136.45 See Labor Rate N/A

CPI Chatsworth      40157-001           Insulator Block 0.69W x 0.75H x 1.25L White EA B $3.26 14.00% $2.80 See Labor Rate N/A

CPI Chatsworth      40157-050           Insulator Block 0.69W x 0.75H x 1.25L White Box of 50 EA B $142.83 14.05% $122.77 See Labor Rate N/A

CPI Chatsworth      40158-012           
TMGB Pattern Busbar Assembly with Lug Kit 4W x 

0.25H x 12L Copper
EA B $211.87 14.05% $182.11 See Labor Rate N/A

CPI Chatsworth      40158-020           
TMGB Pattern Busbar Assembly with Lug Kit 4W x 

0.25H x 20L Copper
EA B $254.03 14.05% $218.35 See Labor Rate N/A

CPI Chatsworth      40159-001           6MTW,GRN,W/YELLTRACE,100' EA B $289.48 14.05% $248.81 See Labor Rate N/A

CPI Chatsworth      40159-009           9' Green Jumper Green EA B $31.94 14.04% $27.45 See Labor Rate N/A

CPI Chatsworth      40159-010           GND,JUMPER,6MTWG-24 EA B $50.90 14.05% $43.75 See Labor Rate N/A

CPI Chatsworth      40159-019           9' Green Jumper Green Pkg of 10 EA B $277.75 14.05% $238.73 See Labor Rate N/A

CPI Chatsworth      40160-036           Vertical Rack Busbar 0.25W x 0.63H x 36L Copper 8 EA B $70.13 14.05% $60.28 See Labor Rate N/A

CPI Chatsworth      40160-072           Vertical Rack Busbar 0.25W x 0.63H x 72L Copper 13 EA B $90.42 14.05% $77.72 See Labor Rate N/A

CPI Chatsworth      40161-036           Vertical Rack Busbar Kit 0.25W x 0.63H x 36L Copper EA B $91.12 14.05% $78.32 See Labor Rate N/A

CPI Chatsworth      40161-072           Vertical Rack Busbar Kit 0.25W x 0.63H x 72L Copper EA B $111.71 14.05% $96.02 See Labor Rate N/A

CPI Chatsworth      40162-901           Compression Lug Blue EA B $7.07 14.04% $6.08 See Labor Rate N/A

CPI Chatsworth      40162-902           Compression Lug Blue EA B $7.94 14.05% $6.82 See Labor Rate N/A

CPI Chatsworth      40162-903           Compression Lug Blue EA B $7.94 14.05% $6.82 See Labor Rate N/A

CPI Chatsworth      40162-904           Compression Lug Brown EA B $7.48 14.05% $6.43 See Labor Rate N/A

CPI Chatsworth      40162-905           Compression Lug Brown EA B $8.13 14.07% $6.99 See Labor Rate N/A

CPI Chatsworth      40162-907           Compression Lug Brown EA B $7.94 14.05% $6.82 See Labor Rate N/A

CPI Chatsworth      40162-909           Compression Lug Black EA B $9.49 14.06% $8.16 See Labor Rate N/A

CPI Chatsworth      40162-910           Compression Lug Black EA B $9.49 14.06% $8.16 See Labor Rate N/A

CPI Chatsworth      40162-911           Compression Lug Purple EA B $11.66 14.04% $10.02 See Labor Rate N/A

CPI Chatsworth      40162-912           Compression Lug Purple EA B $11.66 14.04% $10.02 See Labor Rate N/A

CPI Chatsworth      40162-913           LUG,2HOLE,#6,.625X.25 EA B $7.14 14.05% $6.14 See Labor Rate N/A

CPI Chatsworth      40162-914           LUG,2HL,RA,#6,.625X.25 EA B $8.67 14.05% $7.45 See Labor Rate N/A

CPI Chatsworth      40162-951           Compression Lug Blue Bulk pkg of 50 EA B $300.58 14.05% $258.36 See Labor Rate N/A

CPI Chatsworth      40162-952           Compression Lug Blue Bulk pkg of 50 EA B $338.78 14.05% $291.19 See Labor Rate N/A

CPI Chatsworth      40162-953           Compression Lug Blue Bulk pkg of 50 EA B $338.78 14.05% $291.19 See Labor Rate N/A

CPI Chatsworth      40162-954           Compression Lug Brown Bulk pkg of 25 EA B $159.21 14.05% $136.84 See Labor Rate N/A

CPI Chatsworth      40162-955           Compression Lug Brown Bulk pkg of 25 EA B $173.23 14.05% $148.90 See Labor Rate N/A

CPI Chatsworth      40162-957           Compression Lug Brown Bulk pkg of 25 EA B $169.39 14.05% $145.60 See Labor Rate N/A

CPI Chatsworth      40162-959           Compression Lug Black Bulk pkg of 10 EA B $81.02 14.05% $69.64 See Labor Rate N/A

CPI Chatsworth      40162-960           Compression Lug Black Bulk pkg of 10 EA B $81.02 14.05% $69.64 See Labor Rate N/A

CPI Chatsworth      40162-961           Compression Lug Purple Bulk pkg of 10 EA B $99.35 14.05% $85.39 See Labor Rate N/A

CPI Chatsworth      40162-962           Compression Lug Purple Bulk pkg of 10 EA B $99.35 14.05% $85.39 See Labor Rate N/A

CPI Chatsworth      40162-963           LUG,2H,#6,.625X.25,25PAK EA B $139.23 14.05% $119.67 See Labor Rate N/A

CPI Chatsworth      40162-964           LUG,2H,RA,#6,.625X.25,25P EA B $169.15 14.05% $145.39 See Labor Rate N/A

CPI Chatsworth      40163-001           C-Type Compression Tap EA B $3.49 14.11% $3.00 See Labor Rate N/A

CPI Chatsworth      40163-002           C-Type Compression Tap EA B $3.49 14.11% $3.00 See Labor Rate N/A

CPI Chatsworth      40163-003           C-Type Compression Tap EA B $4.47 14.04% $3.84 See Labor Rate N/A

CPI Chatsworth      40163-004           C-Type Compression Tap EA B $5.10 14.05% $4.38 See Labor Rate N/A

CPI Chatsworth      40163-005           C-Type Compression Tap EA B $25.87 14.04% $22.24 See Labor Rate N/A

CPI Chatsworth      40163-006           C-Type Compression Tap EA B $34.44 14.04% $29.60 See Labor Rate N/A

CPI Chatsworth      40163-007           C-Type Compression Tap EA B $25.87 14.04% $22.24 See Labor Rate N/A

CPI Chatsworth      40163-008           C-Type Compression Tap EA B $25.79 14.05% $22.17 See Labor Rate N/A

CPI Chatsworth      40163-009           C-Type Compression Tap EA B $15.50 14.04% $13.32 See Labor Rate N/A
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CPI Chatsworth      40163-051           C-Type Compression Tap Bulk pkg of 50 EA B $144.91 14.05% $124.55 See Labor Rate N/A

CPI Chatsworth      40163-052           C-Type Compression Tap Bulk pkg of 50 EA B $144.91 14.05% $124.55 See Labor Rate N/A

CPI Chatsworth      40163-053           C-Type Compression Tap Bulk pkg of 50 EA B $186.13 14.05% $159.99 See Labor Rate N/A

CPI Chatsworth      40163-054           C-Type Compression Tap Bulk pkg of 50 EA B $196.55 14.05% $168.94 See Labor Rate N/A

CPI Chatsworth      40163-055           C-Type Compression Tap Bulk pkg of 10 EA B $224.84 14.05% $193.26 See Labor Rate N/A

CPI Chatsworth      40163-056           C-Type Compression Tap Bulk pkg of 10 EA B $299.05 14.05% $257.04 See Labor Rate N/A

CPI Chatsworth      40163-057           C-Type Compression Tap Bulk pkg of 10 EA B $224.84 14.05% $193.26 See Labor Rate N/A

CPI Chatsworth      40163-058           C-Type Compression Tap Bulk pkg of 10 EA B $224.09 14.05% $192.61 See Labor Rate N/A

CPI Chatsworth      40163-059           C-Type Compression Tap Bulk pkg of 10 EA B $134.91 14.05% $115.96 See Labor Rate N/A

CPI Chatsworth      40164-001           Cable Runway Ground Strap Kit Green EA B $32.59 14.05% $28.01 See Labor Rate N/A

CPI Chatsworth      40164-025           Cable Runway Ground Strap Kit Green Pkg of 25 EA B $668.92 14.05% $574.96 See Labor Rate N/A

CPI Chatsworth      40165-001           Dieless Compression Tool 24L EA B $560.88 14.05% $482.09 See Labor Rate N/A

CPI Chatsworth      40165-002           Crimp Tool 1.5L EA B $486.47 14.05% $418.14 See Labor Rate N/A

CPI Chatsworth      40166-101           
Aluminum-to-Aluminum or Aluminum-to-Copper Joint 

Compound Gray
EA B $2.62 14.08% $2.25 See Labor Rate N/A

CPI Chatsworth      40166-150           
Aluminum-to-Aluminum or Aluminum-to-Copper Joint 

Compound Gray Bulk pkg of 50
EA B $118.17 14.05% $101.57 See Labor Rate N/A

CPI Chatsworth      40166-801           
Aluminum-to-Aluminum or Aluminum-to-Copper Joint 

Compound Gray
EA B $17.95 14.04% $15.43 See Labor Rate N/A

CPI Chatsworth      40166-812           
Aluminum-to-Aluminum or Aluminum-to-Copper Joint 

Compound Gray Bulk pkg of 12
EA B $225.57 14.05% $193.89 See Labor Rate N/A

CPI Chatsworth      40167-001           
Two Hole Ground Terminal Block Tin Electroplated 

Aluminum
EA B $9.37 14.06% $8.05 See Labor Rate N/A

CPI Chatsworth      40167-010           
Two Hole Ground Terminal Block Tin Electroplated 

Aluminum Pkg of 10
EA B $81.41 14.05% $69.98 See Labor Rate N/A

CPI Chatsworth      40168-101           Copper-to-Copper Antioxidant Joint Compound Copper EA B $2.87 14.00% $2.47 See Labor Rate N/A

CPI Chatsworth      40168-150           
Copper-to-Copper Antioxidant Joint Compound Copper 

Bulk pkg of 50
EA B $130.39 14.05% $112.07 See Labor Rate N/A

CPI Chatsworth      40168-801           Copper-to-Copper Antioxidant Joint Compound Copper EA B $26.93 14.05% $23.15 See Labor Rate N/A

CPI Chatsworth      40168-812           
Copper-to-Copper Antioxidant Joint Compound Copper 

Bulk pkg of 12
EA B $338.37 14.05% $290.84 See Labor Rate N/A

CPI Chatsworth      40169-001           GND,1PED,CLMP,#6 EA B $43.18 14.05% $37.11 See Labor Rate N/A

CPI Chatsworth      40169-002           GND,1.75PED,CLMP,2/0,#6 EA B $131.46 14.05% $112.99 See Labor Rate N/A

CPI Chatsworth      40169-003           GND,1.125PED,CLMP,2/0,#6 EA B $76.11 14.05% $65.42 See Labor Rate N/A

CPI Chatsworth      40170-001           CU,UBLT,PIPECLP,.5/.75   EA B $44.68 14.05% $38.40 See Labor Rate N/A

CPI Chatsworth      40170-002           CU,U-BLT,PIPE,CLMP,1/1.25 EA B $69.31 14.05% $59.57 See Labor Rate N/A

CPI Chatsworth      40170-003           CU,U-BLT,PIPE,CLMP,1.5/2 EA B $77.10 14.05% $66.27 See Labor Rate N/A

CPI Chatsworth      40170-004           CU,U-BLT,PIPE,CLMP,2.5/3 EA B $83.52 14.05% $71.79 See Labor Rate N/A

CPI Chatsworth      40170-005           CU,U-BLT,PIPE,CLMP,3.5/4 EA B $90.30 14.05% $77.62 See Labor Rate N/A

CPI Chatsworth      40170-006           CU,U-BLT,PIPE,CLMP,5/6 EA B $101.76 14.05% $87.47 See Labor Rate N/A

CPI Chatsworth      40172-001           GND,TAPE,VERT,.05X.68X78 EA B $116.25 14.05% $99.92 See Labor Rate N/A

CPI Chatsworth      40602-100           Rack Line-Up Spacer Kit Gray Rack Type: Universal EA B $9.72 14.03% $8.36 See Labor Rate N/A

CPI Chatsworth      40602-200           Rack Line-Up Spacer Kit White Rack Type: Universal EA B $9.72 14.03% $8.36 See Labor Rate N/A

CPI Chatsworth      40602-500           Rack Line-Up Spacer Kit Clear Rack Type: Universal EA B $8.36 14.03% $7.19 See Labor Rate N/A

CPI Chatsworth      40602-700           Rack Line-Up Spacer Kit Black Rack Type: Universal EA B $8.36 14.03% $7.19 See Labor Rate N/A

CPI Chatsworth      40604-001           Concrete Floor Installation Kit Zinc EA B $23.32 14.04% $20.05 See Labor Rate N/A

CPI Chatsworth      40604-003           Concrete Floor Installation Kit EA B $10.74 14.03% $9.23 See Labor Rate N/A

CPI Chatsworth      40605-001           SCREW,PH,12-24,50PKG EA B $13.02 14.04% $11.19 See Labor Rate N/A

CPI Chatsworth      40605-004           SCREW,PH,12-24,1000PKG EA B $234.69 14.05% $201.72 See Labor Rate N/A

CPI Chatsworth      40605-005           PKG,50 MTG SCR,12-24,BK EA B $18.45 14.06% $15.86 See Labor Rate N/A

CPI Chatsworth      40605-006           PKG,1000 MTG SCR,12-24,BK EA B $250.10 14.05% $214.97 See Labor Rate N/A

CPI Chatsworth      40606-001           
Combination Pan Head, Pilot Point Mounting Screws 

Zinc Plated Size: 12-24 Quantity per Package: 50
EA B $18.63 14.04% $16.01 See Labor Rate N/A

CPI Chatsworth      40607-001           INSTALL KIT,RK&FR,WOOD FL EA B $7.40 14.07% $6.36 See Labor Rate N/A

CPI Chatsworth      40609-001           Mounting Screws 10-32 Quantity per Package: 80 EA B $30.26 14.05% $26.01 See Labor Rate N/A

CPI Chatsworth      40702-100           Rack Line-Up Spacer Kit Gray Rack Type: Standard EA B $22.87 14.06% $19.66 See Labor Rate N/A

CPI Chatsworth      40702-200           Rack Line-Up Spacer Kit White Rack Type: Standard EA B $22.87 14.06% $19.66 See Labor Rate N/A

CPI Chatsworth      40702-500           Rack Line-Up Spacer Kit Clear Rack Type: Standard EA B $21.76 14.05% $18.70 See Labor Rate N/A

CPI Chatsworth      40702-700           Rack Line-Up Spacer Kit Black Rack Type: Standard EA B $21.78 14.05% $18.72 See Labor Rate N/A

CPI Chatsworth      40750-219           Standard Single-Sided Steel Shelf White EA B $61.47 14.05% $52.84 See Labor Rate N/A

CPI Chatsworth      40750-719           Standard Single-Sided Steel Shelf Black EA B $56.34 14.05% $48.43 See Labor Rate N/A
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CPI Chatsworth      40751-219           Standard Double-Sided Steel Shelf White EA B $103.31 14.05% $88.80 See Labor Rate N/A

CPI Chatsworth      40751-719           Standard Double-Sided Steel Shelf Black EA B $94.67 14.05% $81.37 See Labor Rate N/A

CPI Chatsworth      40752-119           
Multi-Purpose Three Piece Shelf 19W x 6H x 12D Gray 

Single Non-Vented
EA B $155.13 14.05% $133.34 See Labor Rate N/A

CPI Chatsworth      40752-219           
Multi-Purpose Three Piece Shelf 19W x 6H x 12D x 1L 

White Single Non-Vented
EA B $156.96 14.05% $134.91 See Labor Rate N/A

CPI Chatsworth      40752-519           
Multi-Purpose Three Piece Shelf 19W x 6H x 12D Clear 

Single Non-Vented
EA B $151.03 14.05% $129.81 See Labor Rate N/A

CPI Chatsworth      40752-719           
Multi-Purpose Three Piece Shelf 19W x 6H x 12D Black 

Single Non-Vented
EA B $149.48 14.05% $128.48 See Labor Rate N/A

CPI Chatsworth      41021-101           Base Angle 19W x 6D Gray EA B $116.03 14.05% $99.73 See Labor Rate N/A

CPI Chatsworth      41021-102           Base Angle 23W x 6D Gray EA B $137.94 14.05% $118.56 See Labor Rate N/A

CPI Chatsworth      41021-201           Base Angle 19W x 6D White EA B $116.03 14.05% $99.73 See Labor Rate N/A

CPI Chatsworth      41021-202           Base Angle 23W x 6D White EA B $137.94 14.05% $118.56 See Labor Rate N/A

CPI Chatsworth      41021-501           Base Angle 19W x 6D Clear EA B $110.48 14.05% $94.96 See Labor Rate N/A

CPI Chatsworth      41021-502           Base Angle 23W x 6D Clear EA B $131.38 14.05% $112.92 See Labor Rate N/A

CPI Chatsworth      41021-701           Base Angle 19W x 6D Black EA B $110.48 14.05% $94.96 See Labor Rate N/A

CPI Chatsworth      41021-702           Base Angle 23W x 6D Black EA B $131.38 14.05% $112.92 See Labor Rate N/A

CPI Chatsworth      41050-119           Rack Base Dust Cover 19W Gray Channel Size: 3 EA B $33.90 14.05% $29.14 See Labor Rate N/A

CPI Chatsworth      41050-123           Rack Base Dust Cover 23W Gray Channel Size: 3 EA B $38.76 14.05% $33.32 See Labor Rate N/A

CPI Chatsworth      41050-219           Rack Base Dust Cover 19W White Channel Size: 3 EA B $33.90 14.05% $29.14 See Labor Rate N/A

CPI Chatsworth      41050-223           Rack Base Dust Cover 23W White Channel Size: 3 EA B $38.76 14.05% $33.32 See Labor Rate N/A

CPI Chatsworth      41050-519           Rack Base Dust Cover 19W Clear Channel Size: 3 EA B $32.28 14.04% $27.75 See Labor Rate N/A

CPI Chatsworth      41050-523           Rack Base Dust Cover 23W Clear Channel Size: 3 EA B $36.91 14.05% $31.72 See Labor Rate N/A

CPI Chatsworth      41050-719           Rack Base Dust Cover 19W Black Channel Size: 3 EA B $32.28 14.04% $27.75 See Labor Rate N/A

CPI Chatsworth      41050-723           Rack Base Dust Cover 23W Black Channel Size: 3 EA B $36.91 14.05% $31.72 See Labor Rate N/A

CPI Chatsworth      41350-119           Rack Base Dust Cover, Raised Floor 19W Gray EA B $64.97 14.04% $55.85 See Labor Rate N/A

CPI Chatsworth      41350-123           Rack Base Dust Cover, Raised Floor 23W Gray EA B $73.76 14.05% $63.40 See Labor Rate N/A

CPI Chatsworth      41350-219           Rack Base Dust Cover, Raised Floor 19W White EA B $64.97 14.04% $55.85 See Labor Rate N/A

CPI Chatsworth      41350-223           Rack Base Dust Cover, Raised Floor 23W White EA B $73.76 14.05% $63.40 See Labor Rate N/A

CPI Chatsworth      41350-519           Rack Base Dust Cover, Raised Floor 19W Clear EA B $61.88 14.05% $53.19 See Labor Rate N/A

CPI Chatsworth      41350-523           Rack Base Dust Cover, Raised Floor 23W Clear EA B $70.24 14.04% $60.38 See Labor Rate N/A

CPI Chatsworth      41350-719           Rack Base Dust Cover, Raised Floor 19W Black EA B $61.88 14.05% $53.19 See Labor Rate N/A

CPI Chatsworth      41350-723           Rack Base Dust Cover, Raised Floor 23W Black EA B $70.24 14.04% $60.38 See Labor Rate N/A

CPI Chatsworth      41351-119           Rack Base Dust Cover, Raised Floor 19W Gray EA B $64.97 14.04% $55.85 See Labor Rate N/A

CPI Chatsworth      41351-123           Rack Base Dust Cover, Raised Floor 23W Gray EA B $73.76 14.05% $63.40 See Labor Rate N/A

CPI Chatsworth      41351-219           Rack Base Dust Cover, Raised Floor 19W White EA B $64.97 14.04% $55.85 See Labor Rate N/A

CPI Chatsworth      41351-223           Rack Base Dust Cover, Raised Floor 23W White EA B $73.76 14.05% $63.40 See Labor Rate N/A

CPI Chatsworth      41351-519           Rack Base Dust Cover, Raised Floor 19W Clear EA B $61.88 14.05% $53.19 See Labor Rate N/A

CPI Chatsworth      41351-523           Rack Base Dust Cover, Raised Floor 23W Clear EA B $70.24 14.04% $60.38 See Labor Rate N/A

CPI Chatsworth      41351-719           Rack Base Dust Cover, Raised Floor 19W Black EA B $61.88 14.05% $53.19 See Labor Rate N/A

CPI Chatsworth      41351-723           Rack Base Dust Cover, Raised Floor 23W Black EA B $70.24 14.04% $60.38 See Labor Rate N/A

CPI Chatsworth      42050-119           Rack Base Dust Cover 19W Gray Channel Size: 6 EA B $36.86 14.05% $31.68 See Labor Rate N/A

CPI Chatsworth      42050-123           Rack Base Dust Cover 23W Gray Channel Size: 6 EA B $41.87 14.05% $35.99 See Labor Rate N/A

CPI Chatsworth      42050-135           Rack Base Dust Cover 35W Gray Channel Size: 6 EA B $46.95 14.04% $40.36 See Labor Rate N/A

CPI Chatsworth      42050-219           Rack Base Dust Cover 19W White Channel Size: 6 EA B $36.86 14.05% $31.68 See Labor Rate N/A

CPI Chatsworth      42050-223           Rack Base Dust Cover 23W White Channel Size: 6 EA B $41.87 14.05% $35.99 See Labor Rate N/A

CPI Chatsworth      42050-235           Rack Base Dust Cover 35W White Channel Size: 6 EA B $46.95 14.04% $40.36 See Labor Rate N/A

CPI Chatsworth      42050-519           Rack Base Dust Cover 19W Clear Channel Size: 6 EA B $35.09 14.05% $30.16 See Labor Rate N/A

CPI Chatsworth      42050-523           Rack Base Dust Cover 23W Clear Channel Size: 6 EA B $39.88 14.04% $34.28 See Labor Rate N/A

CPI Chatsworth      42050-535           Rack Base Dust Cover 35W Clear Channel Size: 6 EA B $44.73 14.05% $38.45 See Labor Rate N/A

CPI Chatsworth      42050-719           Rack Base Dust Cover 19W Black Channel Size: 6 EA B $35.09 14.05% $30.16 See Labor Rate N/A

CPI Chatsworth      42050-723           Rack Base Dust Cover 23W Black Channel Size: 6 EA B $39.88 14.04% $34.28 See Labor Rate N/A

CPI Chatsworth      42050-735           Rack Base Dust Cover 35W Black Channel Size: 6 EA B $44.73 14.05% $38.45 See Labor Rate N/A

CPI Chatsworth      46053-100           
Universal Rack 19W x 5.5'H x 3D Gray 34 RMU No. of 

Posts - 2 Top Bar
EA B $409.39 14.05% $351.88 See Labor Rate N/A

CPI Chatsworth      46053-101           
Universal Rack 19W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 Top Bar
EA B $421.74 14.05% $362.50 See Labor Rate N/A

CPI Chatsworth      46053-102           
Universal Rack 19W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 Top Bar
EA B $435.49 14.05% $374.32 See Labor Rate N/A
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CPI Chatsworth      46053-103           
Universal Rack 19W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Bar
EA B $448.55 14.05% $385.54 See Labor Rate N/A

CPI Chatsworth      46053-105           
Universal Rack 19W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 Top Bar
EA B $470.51 14.05% $404.42 See Labor Rate N/A

CPI Chatsworth      46053-108           
Universal Rack 19W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 Top Bar
EA B $503.88 14.05% $433.10 See Labor Rate N/A

CPI Chatsworth      46053-115           
Universal Rack 19W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 Top Bar
EA B $484.14 14.05% $416.13 See Labor Rate N/A

CPI Chatsworth      46053-117           
Universal Rack 19W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 Top Bar
EA B $502.95 14.05% $432.30 See Labor Rate N/A

CPI Chatsworth      46053-120           
Universal Rack 19W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 Top Bar
EA B $402.51 14.05% $345.97 See Labor Rate N/A

CPI Chatsworth      46053-131           
Universal Rack 19W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 Top Bar
EA B $350.06 14.05% $300.89 See Labor Rate N/A

CPI Chatsworth      46053-200           
Universal Rack 19W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 Top Bar
EA B $409.39 14.05% $351.88 See Labor Rate N/A

CPI Chatsworth      46053-201           
Universal Rack 19W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Bar
EA B $421.74 14.05% $362.50 See Labor Rate N/A

CPI Chatsworth      46053-202           
Universal Rack 19W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 Top Bar
EA B $435.49 14.05% $374.32 See Labor Rate N/A

CPI Chatsworth      46053-203           
Universal Rack 19W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Bar
EA B $448.55 14.05% $385.54 See Labor Rate N/A

CPI Chatsworth      46053-205           
Universal Rack 19W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 Top Bar
EA B $470.51 14.05% $404.42 See Labor Rate N/A

CPI Chatsworth      46053-208           
Universal Rack 19W x 9'H x 3D White 58 RMU No. of 

Posts - 2 Top Bar
EA B $503.88 14.05% $433.10 See Labor Rate N/A

CPI Chatsworth      46053-215           
Universal Rack 19W x 8'H x 3D White 51 RMU No. of 

Posts - 2 Top Bar
EA B $484.14 14.05% $416.13 See Labor Rate N/A

CPI Chatsworth      46053-217           
Universal Rack 19W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 Top Bar
EA B $502.95 14.05% $432.30 See Labor Rate N/A

CPI Chatsworth      46053-220           
Universal Rack 19W x 4'H x 3D White 24 RMU No. of 

Posts - 2 Top Bar
EA B $402.51 14.05% $345.97 See Labor Rate N/A

CPI Chatsworth      46053-231           
Universal Rack 19W x 3'H x 3D White 17 RMU No. of 

Posts - 2 Top Bar
EA B $350.06 14.05% $300.89 See Labor Rate N/A

CPI Chatsworth      46053-500           
Universal Rack 19W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 Top Bar
EA B $389.91 14.05% $335.14 See Labor Rate N/A

CPI Chatsworth      46053-501           
Universal Rack 19W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Bar
EA B $401.66 14.05% $345.24 See Labor Rate N/A

CPI Chatsworth      46053-502           
Universal Rack 19W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 Top Bar
EA B $414.75 14.05% $356.49 See Labor Rate N/A

CPI Chatsworth      46053-503           
Universal Rack 19W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Bar
EA B $427.19 14.05% $367.18 See Labor Rate N/A

CPI Chatsworth      46053-505           
Universal Rack 19W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 Top Bar
EA B $448.10 14.05% $385.16 See Labor Rate N/A

CPI Chatsworth      46053-508           
Universal Rack 19W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 Top Bar
EA B $479.89 14.05% $412.48 See Labor Rate N/A

CPI Chatsworth      46053-515           
Universal Rack 19W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 Top Bar
EA B $461.09 14.05% $396.32 See Labor Rate N/A

CPI Chatsworth      46053-517           
Universal Rack 19W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 Top Bar
EA B $478.99 14.05% $411.71 See Labor Rate N/A

CPI Chatsworth      46053-520           
Universal Rack 19W x 4'H x 3D Clear 24 RMU No. of 

Posts - 2 Top Bar
EA B $383.35 14.05% $329.50 See Labor Rate N/A

CPI Chatsworth      46053-531           
Universal Rack 19W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 Top Bar
EA B $333.40 14.05% $286.57 See Labor Rate N/A

CPI Chatsworth      46053-700           
Universal Rack 19W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 Top Bar
EA B $389.91 14.05% $335.14 See Labor Rate N/A

CPI Chatsworth      46053-701           
Universal Rack 19W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Bar
EA B $401.66 14.05% $345.24 See Labor Rate N/A

CPI Chatsworth      46053-702           
Universal Rack 19W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 Top Bar
EA B $414.75 14.05% $356.49 See Labor Rate N/A
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CPI Chatsworth      46053-703           
Universal Rack 19W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Bar
EA B $427.19 14.05% $367.18 See Labor Rate N/A

CPI Chatsworth      46053-705           
Universal Rack 19W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 Top Bar
EA B $448.10 14.05% $385.16 See Labor Rate N/A

CPI Chatsworth      46053-708           
Universal Rack 19W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 Top Bar
EA B $479.89 14.05% $412.48 See Labor Rate N/A

CPI Chatsworth      46053-715           
Universal Rack 19W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 Top Bar
EA B $461.09 14.05% $396.32 See Labor Rate N/A

CPI Chatsworth      46053-719           
Universal Rack 19W x 5'H x 3D Black 31 RMU No. of 

Posts - 2 Top Bar
EA B $406.13 14.05% $349.08 See Labor Rate N/A

CPI Chatsworth      46053-720           
Universal Rack 19W x 4'H x 3D Black 24 RMU No. of 

Posts - 2 Top Bar
EA B $383.35 14.05% $329.50 See Labor Rate N/A

CPI Chatsworth      46053-731           
Universal Rack 19W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 Top Bar
EA B $333.40 14.05% $286.57 See Labor Rate N/A

CPI Chatsworth      46083-100           
Universal Rack 23W x 5.5'H x 3D Gray 34 RMU No. of 

Posts - 2 Top Bar
EA B $451.45 14.05% $388.04 See Labor Rate N/A

CPI Chatsworth      46083-101           
Universal Rack 23W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 Top Bar
EA B $465.05 14.05% $399.73 See Labor Rate N/A

CPI Chatsworth      46083-102           
Universal Rack 23W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 Top Bar
EA B $480.23 14.05% $412.77 See Labor Rate N/A

CPI Chatsworth      46083-103           
Universal Rack 23W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Bar
EA B $494.62 14.05% $425.14 See Labor Rate N/A

CPI Chatsworth      46083-105           
Universal Rack 23W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 Top Bar
EA B $518.87 14.05% $445.99 See Labor Rate N/A

CPI Chatsworth      46083-108           
Universal Rack 23W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 Top Bar
EA B $555.66 14.05% $477.61 See Labor Rate N/A

CPI Chatsworth      46083-115           
Universal Rack 23W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 Top Bar
EA B $533.90 14.05% $458.90 See Labor Rate N/A

CPI Chatsworth      46083-117           
Universal Rack 23W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 Top Bar
EA B $554.63 14.05% $476.72 See Labor Rate N/A

CPI Chatsworth      46083-120           
Universal Rack 23W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 Top Bar
EA B $394.06 14.05% $338.71 See Labor Rate N/A

CPI Chatsworth      46083-131           
Universal Rack 23W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 Top Bar
EA B $386.02 14.05% $331.80 See Labor Rate N/A

CPI Chatsworth      46083-200           
Universal Rack 23W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 Top Bar
EA B $451.45 14.05% $388.04 See Labor Rate N/A

CPI Chatsworth      46083-201           
Universal Rack 23W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Bar
EA B $465.05 14.05% $399.73 See Labor Rate N/A

CPI Chatsworth      46083-202           
Universal Rack 23W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 Top Bar
EA B $480.23 14.05% $412.77 See Labor Rate N/A

CPI Chatsworth      46083-203           
Universal Rack 23W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Bar
EA B $494.62 14.05% $425.14 See Labor Rate N/A

CPI Chatsworth      46083-205           
Universal Rack 23W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 Top Bar
EA B $518.87 14.05% $445.99 See Labor Rate N/A

CPI Chatsworth      46083-208           
Universal Rack 23W x 9'H x 3D White 58 RMU No. of 

Posts - 2 Top Bar
EA B $555.66 14.05% $477.61 See Labor Rate N/A

CPI Chatsworth      46083-215           
Universal Rack 23W x 8'H x 3D White 51 RMU No. of 

Posts - 2 Top Bar
EA B $533.90 14.05% $458.90 See Labor Rate N/A

CPI Chatsworth      46083-217           
Universal Rack 23W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 Top Bar
EA B $554.63 14.05% $476.72 See Labor Rate N/A

CPI Chatsworth      46083-219           
Universal Rack 23W x 5'H x 3D White 31 RMU No. of 

Posts - 2 Top Bar
EA B $391.12 14.05% $336.18 See Labor Rate N/A

CPI Chatsworth      46083-220           
Universal Rack 23W x 4'H x 3D White 24 RMU No. of 

Posts - 2 Top Bar
EA B $394.06 14.05% $338.71 See Labor Rate N/A

CPI Chatsworth      46083-231           
Universal Rack 23W x 3'H x 3D White 17 RMU No. of 

Posts - 2 Top Bar
EA B $386.02 14.05% $331.80 See Labor Rate N/A

CPI Chatsworth      46083-500           
Universal Rack 23W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 Top Bar
EA B $429.96 14.05% $369.57 See Labor Rate N/A

CPI Chatsworth      46083-501           
Universal Rack 23W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Bar
EA B $442.90 14.05% $380.69 See Labor Rate N/A
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CPI Chatsworth      46083-502           
Universal Rack 23W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 Top Bar
EA B $457.37 14.05% $393.12 See Labor Rate N/A

CPI Chatsworth      46083-503           
Universal Rack 23W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Bar
EA B $471.07 14.05% $404.90 See Labor Rate N/A

CPI Chatsworth      46083-505           
Universal Rack 23W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 Top Bar
EA B $494.17 14.05% $424.76 See Labor Rate N/A

CPI Chatsworth      46083-508           
Universal Rack 23W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 Top Bar
EA B $529.21 14.05% $454.87 See Labor Rate N/A

CPI Chatsworth      46083-515           
Universal Rack 23W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 Top Bar
EA B $508.47 14.05% $437.05 See Labor Rate N/A

CPI Chatsworth      46083-517           
Universal Rack 23W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 Top Bar
EA B $528.22 14.05% $454.02 See Labor Rate N/A

CPI Chatsworth      46083-531           
Universal Rack 23W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 Top Bar
EA B $367.64 14.05% $316.00 See Labor Rate N/A

CPI Chatsworth      46083-700           
Universal Rack 23W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 Top Bar
EA B $429.96 14.05% $369.57 See Labor Rate N/A

CPI Chatsworth      46083-701           
Universal Rack 23W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Bar
EA B $442.90 14.05% $380.69 See Labor Rate N/A

CPI Chatsworth      46083-702           
Universal Rack 23W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 Top Bar
EA B $457.37 14.05% $393.12 See Labor Rate N/A

CPI Chatsworth      46083-703           
Universal Rack 23W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Bar
EA B $471.07 14.05% $404.90 See Labor Rate N/A

CPI Chatsworth      46083-705           
Universal Rack 23W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 Top Bar
EA B $494.17 14.05% $424.76 See Labor Rate N/A

CPI Chatsworth      46083-708           
Universal Rack 23W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 Top Bar
EA B $529.21 14.05% $454.87 See Labor Rate N/A

CPI Chatsworth      46083-715           
Universal Rack 23W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 Top Bar
EA B $508.47 14.05% $437.05 See Labor Rate N/A

CPI Chatsworth      46083-717           
Universal Rack 23W x 8.5'H x 3D Black 55 RMU No. of 

Posts - 2 Top Bar
EA B $528.22 14.05% $454.02 See Labor Rate N/A

CPI Chatsworth      46083-720           
Universal Rack 23W x 4'H x 3D Black 24 RMU No. of 

Posts - 2 Top Bar
EA B $375.29 14.05% $322.57 See Labor Rate N/A

CPI Chatsworth      46083-731           
Universal Rack 23W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 Top Bar
EA B $367.64 14.05% $316.00 See Labor Rate N/A

CPI Chatsworth      46353-100           
Universal Rack 19W x 5.5'H x 3D Gray 34 RMU No. of 

Posts - 2 Top Angle
EA B $409.39 14.05% $351.88 See Labor Rate N/A

CPI Chatsworth      46353-101           
Universal Rack 19W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 Top Angle
EA B $421.74 14.05% $362.50 See Labor Rate N/A

CPI Chatsworth      46353-102           
Universal Rack 19W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 Top Angle
EA B $435.49 14.05% $374.32 See Labor Rate N/A

CPI Chatsworth      46353-103           
Universal Rack 19W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Angle
EA B $323.29 14.05% $277.88 See Labor Rate N/A

CPI Chatsworth      46353-105           
Universal Rack 19W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 Top Angle
EA B $461.96 14.05% $397.07 See Labor Rate N/A

CPI Chatsworth      46353-108           
Universal Rack 19W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 Top Angle
EA B $503.88 14.05% $433.10 See Labor Rate N/A

CPI Chatsworth      46353-115           
Universal Rack 19W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 Top Angle
EA B $484.14 14.05% $416.13 See Labor Rate N/A

CPI Chatsworth      46353-117           
Universal Rack 19W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 Top Angle
EA B $502.95 14.05% $432.30 See Labor Rate N/A

CPI Chatsworth      46353-119           
Universal Rack 19W x 5'H x 3D Gray 31 RMU No. of 

Posts - 2 Top Angle
EA B $396.87 14.05% $341.12 See Labor Rate N/A

CPI Chatsworth      46353-120           
Universal Rack 19W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 Top Angle
EA B $402.51 14.05% $345.97 See Labor Rate N/A

CPI Chatsworth      46353-121           Universal Rack Gray EA B $384.30 14.05% $330.32 See Labor Rate N/A

CPI Chatsworth      46353-131           
Universal Rack 19W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 Top Angle
EA B $350.06 14.05% $300.89 See Labor Rate N/A

CPI Chatsworth      46353-200           
Universal Rack 19W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 Top Angle
EA B $409.39 14.05% $351.88 See Labor Rate N/A
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CPI Chatsworth      46353-201           
Universal Rack 19W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Angle
EA B $421.74 14.05% $362.50 See Labor Rate N/A

CPI Chatsworth      46353-202           
Universal Rack 19W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 Top Angle
EA B $435.49 14.05% $374.32 See Labor Rate N/A

CPI Chatsworth      46353-203           
Universal Rack 19W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Angle
EA B $323.29 14.05% $277.88 See Labor Rate N/A

CPI Chatsworth      46353-205           
Universal Rack 19W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 Top Angle
EA B $461.96 14.05% $397.07 See Labor Rate N/A

CPI Chatsworth      46353-208           
Universal Rack 19W x 9'H x 3D White 58 RMU No. of 

Posts - 2 Top Angle
EA B $503.88 14.05% $433.10 See Labor Rate N/A

CPI Chatsworth      46353-215           
Universal Rack 19W x 8'H x 3D White 51 RMU No. of 

Posts - 2 Top Angle
EA B $484.14 14.05% $416.13 See Labor Rate N/A

CPI Chatsworth      46353-217           
Universal Rack 19W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 Top Angle
EA B $502.95 14.05% $432.30 See Labor Rate N/A

CPI Chatsworth      46353-219           
Universal Rack 19W x 5'H x 3D White 31 RMU No. of 

Posts - 2 Top Angle
EA B $396.87 14.05% $341.12 See Labor Rate N/A

CPI Chatsworth      46353-220           
Universal Rack 19W x 4'H x 3D White 24 RMU No. of 

Posts - 2 Top Angle
EA B $402.51 14.05% $345.97 See Labor Rate N/A

CPI Chatsworth      46353-221           Universal Rack 19x 7' w HD Top Angle White EA B $384.30 14.05% $330.32 See Labor Rate N/A

CPI Chatsworth      46353-231           
Universal Rack 19W x 3'H x 3D White 17 RMU No. of 

Posts - 2 Top Angle
EA B $350.06 14.05% $300.89 See Labor Rate N/A

CPI Chatsworth      46353-500           
Universal Rack 19W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 Top Angle
EA B $389.91 14.05% $335.14 See Labor Rate N/A

CPI Chatsworth      46353-501           
Universal Rack 19W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Angle
EA B $401.66 14.05% $345.24 See Labor Rate N/A

CPI Chatsworth      46353-502           
Universal Rack 19W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 Top Angle
EA B $414.75 14.05% $356.49 See Labor Rate N/A

CPI Chatsworth      46353-503           
Universal Rack 19W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Angle
EA B $307.90 14.05% $264.65 See Labor Rate N/A

CPI Chatsworth      46353-505           
Universal Rack 19W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 Top Angle
EA B $439.94 14.05% $378.14 See Labor Rate N/A

CPI Chatsworth      46353-508           
Universal Rack 19W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 Top Angle
EA B $479.89 14.05% $412.48 See Labor Rate N/A

CPI Chatsworth      46353-515           
Universal Rack 19W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 Top Angle
EA B $461.09 14.05% $396.32 See Labor Rate N/A

CPI Chatsworth      46353-517           
Universal Rack 19W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 Top Angle
EA B $478.99 14.05% $411.71 See Labor Rate N/A

CPI Chatsworth      46353-519           
Universal Rack 19W x 5'H x 3D Clear 31 RMU No. of 

Posts - 2 Top Angle
EA B $377.98 14.05% $324.88 See Labor Rate N/A

CPI Chatsworth      46353-520           
Universal Rack 19W x 4'H x 3D Clear 24 RMU No. of 

Posts - 2 Top Angle
EA B $383.35 14.05% $329.50 See Labor Rate N/A

CPI Chatsworth      46353-521           Universal Rack Clear19x 7'-0w/ Heavy Duty Top Angle EA B $366.01 14.05% $314.60 See Labor Rate N/A

CPI Chatsworth      46353-531           
Universal Rack 19W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 Top Angle
EA B $333.40 14.05% $286.57 See Labor Rate N/A

CPI Chatsworth      46353-700           
Universal Rack 19W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 Top Angle
EA B $389.91 14.05% $335.14 See Labor Rate N/A

CPI Chatsworth      46353-701           
Universal Rack 19W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Angle
EA B $401.66 14.05% $345.24 See Labor Rate N/A

CPI Chatsworth      46353-702           
Universal Rack 19W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 Top Angle
EA B $414.75 14.05% $356.49 See Labor Rate N/A

CPI Chatsworth      46353-703           
Universal Rack 19W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Angle
EA B $307.90 14.05% $264.65 See Labor Rate N/A

CPI Chatsworth      46353-705           
Universal Rack 19W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 Top Angle
EA B $439.94 14.05% $378.14 See Labor Rate N/A

CPI Chatsworth      46353-708           
Universal Rack 19W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 Top Angle
EA B $479.89 14.05% $412.48 See Labor Rate N/A

CPI Chatsworth      46353-715           
Universal Rack 19W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 Top Angle
EA B $461.09 14.05% $396.32 See Labor Rate N/A

CPI Chatsworth      46353-717           
Universal Rack 19W x 8.5'H x 3D Black 55 RMU No. of 

Posts - 2 Top Angle
EA B $478.99 14.05% $411.71 See Labor Rate N/A
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CPI Chatsworth      46353-719           
Universal Rack 19W x 5'H x 3D Black 31 RMU No. of 

Posts - 2 Top Angle
EA B $377.98 14.05% $324.88 See Labor Rate N/A

CPI Chatsworth      46353-720           
Universal Rack 19W x 4'H x 3D Black 24 RMU No. of 

Posts - 2 Top Angle
EA B $383.35 14.05% $329.50 See Labor Rate N/A

CPI Chatsworth      46353-721           Universal Rack 19x 7' w HD Top Angle Black EA B $366.01 14.05% $314.60 See Labor Rate N/A

CPI Chatsworth      46353-731           
Universal Rack 19W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 Top Angle
EA B $333.40 14.05% $286.57 See Labor Rate N/A

CPI Chatsworth      46363-101           
Universal Rack 35W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 Top Angle
EA B $525.93 14.05% $452.05 See Labor Rate N/A

CPI Chatsworth      46363-103           
Universal Rack 35W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Angle
EA B $559.50 14.05% $480.91 See Labor Rate N/A

CPI Chatsworth      46363-201           
Universal Rack 35W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Angle
EA B $525.93 14.05% $452.05 See Labor Rate N/A

CPI Chatsworth      46363-203           
Universal Rack 35W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Angle
EA B $559.50 14.05% $480.91 See Labor Rate N/A

CPI Chatsworth      46363-501           
Universal Rack 35W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Angle
EA B $500.89 14.05% $430.53 See Labor Rate N/A

CPI Chatsworth      46363-503           
Universal Rack 35W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Angle
EA B $532.85 14.05% $458.00 See Labor Rate N/A

CPI Chatsworth      46363-701           
Universal Rack 35W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Angle
EA B $500.89 14.05% $430.53 See Labor Rate N/A

CPI Chatsworth      46363-703           
Universal Rack 35W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Angle
EA B $532.85 14.05% $458.00 See Labor Rate N/A

CPI Chatsworth      46383-100           
Universal Rack 23W x 5.5'H x 3D Gray 34 RMU No. of 

Posts - 2 Top Angle
EA B $451.45 14.05% $388.04 See Labor Rate N/A

CPI Chatsworth      46383-101           
Universal Rack 23W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 Top Angle
EA B $465.05 14.05% $399.73 See Labor Rate N/A

CPI Chatsworth      46383-102           
Universal Rack 23W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 Top Angle
EA B $480.23 14.05% $412.77 See Labor Rate N/A

CPI Chatsworth      46383-103           
Universal Rack 23W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Angle
EA B $368.54 14.05% $316.77 See Labor Rate N/A

CPI Chatsworth      46383-105           
Universal Rack 23W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 Top Angle
EA B $509.42 14.05% $437.86 See Labor Rate N/A

CPI Chatsworth      46383-108           
Universal Rack 23W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 Top Angle
EA B $555.66 14.05% $477.61 See Labor Rate N/A

CPI Chatsworth      46383-115           
Universal Rack 23W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 Top Angle
EA B $533.90 14.05% $458.90 See Labor Rate N/A

CPI Chatsworth      46383-117           
Universal Rack 23W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 Top Angle
EA B $554.63 14.05% $476.72 See Labor Rate N/A

CPI Chatsworth      46383-120           
Universal Rack 23W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 Top Angle
EA B $442.60 14.05% $380.43 See Labor Rate N/A

CPI Chatsworth      46383-131           
Universal Rack 23W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 Top Angle
EA B $386.02 14.05% $331.80 See Labor Rate N/A

CPI Chatsworth      46383-200           
Universal Rack 23W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 Top Angle
EA B $451.45 14.05% $388.04 See Labor Rate N/A

CPI Chatsworth      46383-201           
Universal Rack 23W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Angle
EA B $465.05 14.05% $399.73 See Labor Rate N/A

CPI Chatsworth      46383-202           
Universal Rack 23W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 Top Angle
EA B $480.23 14.05% $412.77 See Labor Rate N/A

CPI Chatsworth      46383-203           
Universal Rack 23W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Angle
EA B $368.54 14.05% $316.77 See Labor Rate N/A

CPI Chatsworth      46383-205           
Universal Rack 23W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 Top Angle
EA B $509.42 14.05% $437.86 See Labor Rate N/A

CPI Chatsworth      46383-208           
Universal Rack 23W x 9'H x 3D White 58 RMU No. of 

Posts - 2 Top Angle
EA B $555.66 14.05% $477.61 See Labor Rate N/A

CPI Chatsworth      46383-215           
Universal Rack 23W x 8'H x 3D White 51 RMU No. of 

Posts - 2 Top Angle
EA B $533.90 14.05% $458.90 See Labor Rate N/A

CPI Chatsworth      46383-217           
Universal Rack 23W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 Top Angle
EA B $554.63 14.05% $476.72 See Labor Rate N/A
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CPI Chatsworth      46383-219           
Universal Rack 23W x 5'H x 3D White 31 RMU No. of 

Posts - 2 Top Angle
EA B $448.49 14.05% $385.49 See Labor Rate N/A

CPI Chatsworth      46383-220           
Universal Rack 23W x 4'H x 3D White 24 RMU No. of 

Posts - 2 Top Angle
EA B $442.60 14.05% $380.43 See Labor Rate N/A

CPI Chatsworth      46383-231           
Universal Rack 23W x 3'H x 3D White 17 RMU No. of 

Posts - 2 Top Angle
EA B $386.02 14.05% $331.80 See Labor Rate N/A

CPI Chatsworth      46383-500           
Universal Rack 23W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 Top Angle
EA B $429.96 14.05% $369.57 See Labor Rate N/A

CPI Chatsworth      46383-501           
Universal Rack 23W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Angle
EA B $442.90 14.05% $380.69 See Labor Rate N/A

CPI Chatsworth      46383-502           
Universal Rack 23W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 Top Angle
EA B $457.37 14.05% $393.12 See Labor Rate N/A

CPI Chatsworth      46383-503           
Universal Rack 23W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Angle
EA B $351.00 14.05% $301.69 See Labor Rate N/A

CPI Chatsworth      46383-505           
Universal Rack 23W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 Top Angle
EA B $485.16 14.05% $417.01 See Labor Rate N/A

CPI Chatsworth      46383-508           
Universal Rack 23W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 Top Angle
EA B $529.21 14.05% $454.87 See Labor Rate N/A

CPI Chatsworth      46383-512           Universal Rack Clear EA B $609.40 14.05% $523.80 See Labor Rate N/A

CPI Chatsworth      46383-515           
Universal Rack 23W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 Top Angle
EA B $508.47 14.05% $437.05 See Labor Rate N/A

CPI Chatsworth      46383-517           
Universal Rack 23W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 Top Angle
EA B $528.22 14.05% $454.02 See Labor Rate N/A

CPI Chatsworth      46383-520           
Universal Rack 23W x 4'H x 3D Clear 24 RMU No. of 

Posts - 2 Top Angle
EA B $421.52 14.05% $362.31 See Labor Rate N/A

CPI Chatsworth      46383-531           
Universal Rack 23W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 Top Angle
EA B $367.64 14.05% $316.00 See Labor Rate N/A

CPI Chatsworth      46383-700           
Universal Rack 23W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 Top Angle
EA B $429.96 14.05% $369.57 See Labor Rate N/A

CPI Chatsworth      46383-701           
Universal Rack 23W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Angle
EA B $442.90 14.05% $380.69 See Labor Rate N/A

CPI Chatsworth      46383-702           
Universal Rack 23W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 Top Angle
EA B $457.37 14.05% $393.12 See Labor Rate N/A

CPI Chatsworth      46383-703           
Universal Rack 23W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Angle
EA B $351.00 14.05% $301.69 See Labor Rate N/A

CPI Chatsworth      46383-705           
Universal Rack 23W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 Top Angle
EA B $485.16 14.05% $417.01 See Labor Rate N/A

CPI Chatsworth      46383-708           
Universal Rack 23W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 Top Angle
EA B $529.21 14.05% $454.87 See Labor Rate N/A

CPI Chatsworth      46383-715           
Universal Rack 23W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 Top Angle
EA B $508.47 14.05% $437.05 See Labor Rate N/A

CPI Chatsworth      46383-717           
Universal Rack 23W x 8.5'H x 3D Black 55 RMU No. of 

Posts - 2 Top Angle
EA B $528.22 14.05% $454.02 See Labor Rate N/A

CPI Chatsworth      46383-731           
Universal Rack 23W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 Top Angle
EA B $367.64 14.05% $316.00 See Labor Rate N/A

CPI Chatsworth      46393-503           Universal Rack 25W x 7'H Clear No. of Posts - 2 Top EA B $661.81 14.05% $568.85 See Labor Rate N/A

CPI Chatsworth      46753-100           
Universal Rack 19W x 5.5'H x 3D Gray 34 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $450.36 14.05% $387.10 See Labor Rate N/A

CPI Chatsworth      46753-101           
Universal Rack 19W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $463.88 14.05% $398.72 See Labor Rate N/A

CPI Chatsworth      46753-102           
Universal Rack 19W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $479.06 14.05% $411.77 See Labor Rate N/A

CPI Chatsworth      46753-103           
Universal Rack 19W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $493.37 14.05% $424.07 See Labor Rate N/A

CPI Chatsworth      46753-105           
Universal Rack 19W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $508.16 14.05% $436.78 See Labor Rate N/A

CPI Chatsworth      46753-108           
Universal Rack 19W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $554.23 14.05% $476.38 See Labor Rate N/A

CPI Chatsworth      46753-115           
Universal Rack 19W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $532.59 14.05% $457.78 See Labor Rate N/A
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CPI Chatsworth      46753-117           
Universal Rack 19W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $553.25 14.05% $475.53 See Labor Rate N/A

CPI Chatsworth      46753-120           
Universal Rack 19W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $393.09 14.05% $337.87 See Labor Rate N/A

CPI Chatsworth      46753-131           
Universal Rack 19W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $385.08 14.05% $330.99 See Labor Rate N/A

CPI Chatsworth      46753-200           
Universal Rack 19W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $450.36 14.05% $387.10 See Labor Rate N/A

CPI Chatsworth      46753-201           
Universal Rack 19W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $463.88 14.05% $398.72 See Labor Rate N/A

CPI Chatsworth      46753-202           
Universal Rack 19W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $479.06 14.05% $411.77 See Labor Rate N/A

CPI Chatsworth      46753-203           
Universal Rack 19W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $493.37 14.05% $424.07 See Labor Rate N/A

CPI Chatsworth      46753-205           
Universal Rack 19W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $508.16 14.05% $436.78 See Labor Rate N/A

CPI Chatsworth      46753-208           
Universal Rack 19W x 9'H x 3D White 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $554.23 14.05% $476.38 See Labor Rate N/A

CPI Chatsworth      46753-215           
Universal Rack 19W x 8'H x 3D White 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $532.59 14.05% $457.78 See Labor Rate N/A

CPI Chatsworth      46753-217           
Universal Rack 19W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $553.25 14.05% $475.53 See Labor Rate N/A

CPI Chatsworth      46753-220           
Universal Rack 19W x 4'H x 3D White 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $393.09 14.05% $337.87 See Labor Rate N/A

CPI Chatsworth      46753-231           
Universal Rack 19W x 3'H x 3D White 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $385.08 14.05% $330.99 See Labor Rate N/A

CPI Chatsworth      46753-500           
Universal Rack 19W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $428.93 14.05% $368.68 See Labor Rate N/A

CPI Chatsworth      46753-501           
Universal Rack 19W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $441.80 14.05% $379.74 See Labor Rate N/A

CPI Chatsworth      46753-502           
Universal Rack 19W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $456.23 14.05% $392.14 See Labor Rate N/A

CPI Chatsworth      46753-503           
Universal Rack 19W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $469.88 14.05% $403.88 See Labor Rate N/A

CPI Chatsworth      46753-505           
Universal Rack 19W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $483.96 14.05% $415.98 See Labor Rate N/A

CPI Chatsworth      46753-508           
Universal Rack 19W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $527.85 14.05% $453.70 See Labor Rate N/A

CPI Chatsworth      46753-515           
Universal Rack 19W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $507.23 14.05% $435.98 See Labor Rate N/A

CPI Chatsworth      46753-517           
Universal Rack 19W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $526.92 14.05% $452.90 See Labor Rate N/A

CPI Chatsworth      46753-520           
Universal Rack 19W x 4'H x 3D Clear 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $374.37 14.05% $321.78 See Labor Rate N/A

CPI Chatsworth      46753-531           
Universal Rack 19W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $366.74 14.05% $315.22 See Labor Rate N/A

CPI Chatsworth      46753-700           
Universal Rack 19W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $428.93 14.05% $368.68 See Labor Rate N/A

CPI Chatsworth      46753-701           
Universal Rack 19W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $441.80 14.05% $379.74 See Labor Rate N/A

CPI Chatsworth      46753-702           
Universal Rack 19W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $456.23 14.05% $392.14 See Labor Rate N/A

CPI Chatsworth      46753-703           
Universal Rack 19W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $469.88 14.05% $403.88 See Labor Rate N/A

CPI Chatsworth      46753-705           
Universal Rack 19W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $483.96 14.05% $415.98 See Labor Rate N/A

CPI Chatsworth      46753-708           
Universal Rack 19W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $527.85 14.05% $453.70 See Labor Rate N/A

CPI Chatsworth      46753-715           
Universal Rack 19W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $507.23 14.05% $435.98 See Labor Rate N/A
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CPI Chatsworth      46753-717           
Universal Rack 19W x 8.5'H x 3D Black 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $526.92 14.05% $452.90 See Labor Rate N/A

CPI Chatsworth      46753-720           
Universal Rack 19W x 4'H x 3D Black 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $374.37 14.05% $321.78 See Labor Rate N/A

CPI Chatsworth      46753-731           
Universal Rack 19W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $366.74 14.05% $315.22 See Labor Rate N/A

CPI Chatsworth      46763-101           
Universal Rack 35W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $714.92 14.05% $614.50 See Labor Rate N/A

CPI Chatsworth      46763-103           
Universal Rack 35W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $760.50 14.05% $653.67 See Labor Rate N/A

CPI Chatsworth      46763-201           
Universal Rack 35W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $714.92 14.05% $614.50 See Labor Rate N/A

CPI Chatsworth      46763-203           
Universal Rack 35W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $760.50 14.05% $653.67 See Labor Rate N/A

CPI Chatsworth      46763-501           
Universal Rack 35W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $680.88 14.05% $585.24 See Labor Rate N/A

CPI Chatsworth      46763-503           
Universal Rack 35W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $724.29 14.05% $622.55 See Labor Rate N/A

CPI Chatsworth      46763-701           
Universal Rack 35W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $680.88 14.05% $585.24 See Labor Rate N/A

CPI Chatsworth      46763-703           
Universal Rack 35W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $724.29 14.05% $622.55 See Labor Rate N/A

CPI Chatsworth      46783-100           
Universal Rack 23W x 5.5'H x 3D Gray 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $496.62 14.05% $426.86 See Labor Rate N/A

CPI Chatsworth      46783-101           
Universal Rack 23W x 6'H x 3D Gray 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $511.53 14.05% $439.68 See Labor Rate N/A

CPI Chatsworth      46783-102           
Universal Rack 23W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $528.26 14.05% $454.05 See Labor Rate N/A

CPI Chatsworth      46783-103           
Universal Rack 23W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $544.07 14.05% $467.64 See Labor Rate N/A

CPI Chatsworth      46783-105           
Universal Rack 23W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $560.35 14.05% $481.64 See Labor Rate N/A

CPI Chatsworth      46783-108           
Universal Rack 23W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $611.22 14.05% $525.36 See Labor Rate N/A

CPI Chatsworth      46783-115           
Universal Rack 23W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $587.27 14.05% $504.77 See Labor Rate N/A

CPI Chatsworth      46783-117           
Universal Rack 23W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $610.10 14.05% $524.40 See Labor Rate N/A

CPI Chatsworth      46783-120           
Universal Rack 23W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $433.48 14.05% $372.59 See Labor Rate N/A

CPI Chatsworth      46783-131           
Universal Rack 23W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $424.63 14.05% $364.98 See Labor Rate N/A

CPI Chatsworth      46783-200           
Universal Rack 23W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $496.62 14.05% $426.86 See Labor Rate N/A

CPI Chatsworth      46783-201           
Universal Rack 23W x 6'H x 3D White 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $511.53 14.05% $439.68 See Labor Rate N/A

CPI Chatsworth      46783-202           
Universal Rack 23W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $528.26 14.05% $454.05 See Labor Rate N/A

CPI Chatsworth      46783-203           
Universal Rack 23W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $544.07 14.05% $467.64 See Labor Rate N/A

CPI Chatsworth      46783-205           
Universal Rack 23W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $560.35 14.05% $481.64 See Labor Rate N/A

CPI Chatsworth      46783-208           
Universal Rack 23W x 9'H x 3D White 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $611.22 14.05% $525.36 See Labor Rate N/A

CPI Chatsworth      46783-215           
Universal Rack 23W x 8'H x 3D White 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $587.27 14.05% $504.77 See Labor Rate N/A

CPI Chatsworth      46783-217           
Universal Rack 23W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $610.10 14.05% $524.40 See Labor Rate N/A

CPI Chatsworth      46783-220           
Universal Rack 23W x 4'H x 3D White 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $433.48 14.05% $372.59 See Labor Rate N/A
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CPI Chatsworth      46783-231           
Universal Rack 23W x 3'H x 3D White 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $424.63 14.05% $364.98 See Labor Rate N/A

CPI Chatsworth      46783-500           
Universal Rack 23W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $472.96 14.05% $406.52 See Labor Rate N/A

CPI Chatsworth      46783-501           
Universal Rack 23W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $487.19 14.05% $418.75 See Labor Rate N/A

CPI Chatsworth      46783-502           
Universal Rack 23W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $503.10 14.05% $432.43 See Labor Rate N/A

CPI Chatsworth      46783-503           
Universal Rack 23W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $518.16 14.05% $445.37 See Labor Rate N/A

CPI Chatsworth      46783-505           
Universal Rack 23W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $533.66 14.05% $458.70 See Labor Rate N/A

CPI Chatsworth      46783-508           
Universal Rack 23W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $582.11 14.05% $500.34 See Labor Rate N/A

CPI Chatsworth      46783-515           
Universal Rack 23W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $559.30 14.05% $480.74 See Labor Rate N/A

CPI Chatsworth      46783-517           
Universal Rack 23W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $581.06 14.05% $499.44 See Labor Rate N/A

CPI Chatsworth      46783-520           
Universal Rack 23W x 4'H x 3D Clear 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $412.83 14.05% $354.84 See Labor Rate N/A

CPI Chatsworth      46783-531           
Universal Rack 23W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $404.40 14.05% $347.59 See Labor Rate N/A

CPI Chatsworth      46783-700           
Universal Rack 23W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $472.96 14.05% $406.52 See Labor Rate N/A

CPI Chatsworth      46783-701           
Universal Rack 23W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $487.19 14.05% $418.75 See Labor Rate N/A

CPI Chatsworth      46783-702           
Universal Rack 23W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $503.10 14.05% $432.43 See Labor Rate N/A

CPI Chatsworth      46783-703           
Universal Rack 23W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $518.16 14.05% $445.37 See Labor Rate N/A

CPI Chatsworth      46783-705           
Universal Rack 23W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $533.66 14.05% $458.70 See Labor Rate N/A

CPI Chatsworth      46783-708           
Universal Rack 23W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $582.11 14.05% $500.34 See Labor Rate N/A

CPI Chatsworth      46783-715           
Universal Rack 23W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $559.30 14.05% $480.74 See Labor Rate N/A

CPI Chatsworth      46783-717           
Universal Rack 23W x 8.5'H x 3D Black 55 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $581.06 14.05% $499.44 See Labor Rate N/A

CPI Chatsworth      46783-720           
Universal Rack 23W x 4'H x 3D Black 24 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $412.83 14.05% $354.84 See Labor Rate N/A

CPI Chatsworth      46783-731           
Universal Rack 23W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 Top Angle Flush Bolted
EA B $404.40 14.05% $347.59 See Labor Rate N/A

CPI Chatsworth      48353-100           
Universal Rack 19W x 5.5'H x 3D Gray 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $450.36 14.05% $387.10 See Labor Rate N/A

CPI Chatsworth      48353-101           
Universal Rack 19W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $463.88 14.05% $398.72 See Labor Rate N/A

CPI Chatsworth      48353-102           
Universal Rack 19W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $479.06 14.05% $411.77 See Labor Rate N/A

CPI Chatsworth      48353-103           
Universal Rack 19W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $493.37 14.05% $424.07 See Labor Rate N/A

CPI Chatsworth      48353-105           
Universal Rack 19W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $508.16 14.05% $436.78 See Labor Rate N/A

CPI Chatsworth      48353-108           
Universal Rack 19W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $554.23 14.05% $476.38 See Labor Rate N/A

CPI Chatsworth      48353-115           
Universal Rack 19W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $532.59 14.05% $457.78 See Labor Rate N/A

CPI Chatsworth      48353-117           
Universal Rack 19W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $553.25 14.05% $475.53 See Labor Rate N/A

CPI Chatsworth      48353-120           
Universal Rack 19W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $433.16 14.05% $372.31 See Labor Rate N/A
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CPI Chatsworth      48353-131           
Universal Rack 19W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $385.08 14.05% $330.99 See Labor Rate N/A

CPI Chatsworth      48353-200           
Universal Rack 19W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $450.36 14.05% $387.10 See Labor Rate N/A

CPI Chatsworth      48353-201           
Universal Rack 19W x 6'H x 3D White 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $463.88 14.05% $398.72 See Labor Rate N/A

CPI Chatsworth      48353-202           
Universal Rack 19W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $479.06 14.05% $411.77 See Labor Rate N/A

CPI Chatsworth      48353-203           
Universal Rack 19W x 7'H x 3D White 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $493.37 14.05% $424.07 See Labor Rate N/A

CPI Chatsworth      48353-205           
Universal Rack 19W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $508.16 14.05% $436.78 See Labor Rate N/A

CPI Chatsworth      48353-208           
Universal Rack 19W x 9'H x 3D White 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $554.23 14.05% $476.38 See Labor Rate N/A

CPI Chatsworth      48353-215           
Universal Rack 19W x 8'H x 3D White 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $532.59 14.05% $457.78 See Labor Rate N/A

CPI Chatsworth      48353-217           
Universal Rack 19W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $553.25 14.05% $475.53 See Labor Rate N/A

CPI Chatsworth      48353-220           
Universal Rack 19W x 4'H x 3D White 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $433.16 14.05% $372.31 See Labor Rate N/A

CPI Chatsworth      48353-231           
Universal Rack 19W x 3'H x 3D White 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $385.08 14.05% $330.99 See Labor Rate N/A

CPI Chatsworth      48353-500           
Universal Rack 19W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $428.93 14.05% $368.68 See Labor Rate N/A

CPI Chatsworth      48353-501           
Universal Rack 19W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $441.80 14.05% $379.74 See Labor Rate N/A

CPI Chatsworth      48353-502           
Universal Rack 19W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $456.23 14.05% $392.14 See Labor Rate N/A

CPI Chatsworth      48353-503           
Universal Rack 19W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $469.88 14.05% $403.88 See Labor Rate N/A

CPI Chatsworth      48353-505           
Universal Rack 19W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $483.96 14.05% $415.98 See Labor Rate N/A

CPI Chatsworth      48353-508           
Universal Rack 19W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $527.85 14.05% $453.70 See Labor Rate N/A

CPI Chatsworth      48353-515           
Universal Rack 19W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $507.23 14.05% $435.98 See Labor Rate N/A

CPI Chatsworth      48353-517           
Universal Rack 19W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $526.92 14.05% $452.90 See Labor Rate N/A

CPI Chatsworth      48353-520           
Universal Rack 19W x 4'H x 3D Clear 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $412.52 14.05% $354.57 See Labor Rate N/A

CPI Chatsworth      48353-531           
Universal Rack 19W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $366.74 14.05% $315.22 See Labor Rate N/A

CPI Chatsworth      48353-700           
Universal Rack 19W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $428.93 14.05% $368.68 See Labor Rate N/A

CPI Chatsworth      48353-701           
Universal Rack 19W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $441.80 14.05% $379.74 See Labor Rate N/A

CPI Chatsworth      48353-702           
Universal Rack 19W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $456.23 14.05% $392.14 See Labor Rate N/A

CPI Chatsworth      48353-703           
Universal Rack 19W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $469.88 14.05% $403.88 See Labor Rate N/A

CPI Chatsworth      48353-705           
Universal Rack 19W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $483.96 14.05% $415.98 See Labor Rate N/A

CPI Chatsworth      48353-708           
Universal Rack 19W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $527.85 14.05% $453.70 See Labor Rate N/A

CPI Chatsworth      48353-715           
Universal Rack 19W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $507.23 14.05% $435.98 See Labor Rate N/A

CPI Chatsworth      48353-717           
Universal Rack 19W x 8.5'H x 3D Black 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $526.92 14.05% $452.90 See Labor Rate N/A

CPI Chatsworth      48353-720           
Universal Rack 19W x 4'H x 3D Black 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $412.52 14.05% $354.57 See Labor Rate N/A
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CPI Chatsworth      48353-731           
Universal Rack 19W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $366.74 14.05% $315.22 See Labor Rate N/A

CPI Chatsworth      48383-100           
Universal Rack 23W x 5.5'H x 3D Gray 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $496.62 14.05% $426.86 See Labor Rate N/A

CPI Chatsworth      48383-101           
Universal Rack 23W x 6'H x 3D Gray 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $511.53 14.05% $439.68 See Labor Rate N/A

CPI Chatsworth      48383-102           
Universal Rack 23W x 6.5'H x 3D Gray 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $528.26 14.05% $454.05 See Labor Rate N/A

CPI Chatsworth      48383-103           
Universal Rack 23W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $544.07 14.05% $467.64 See Labor Rate N/A

CPI Chatsworth      48383-105           
Universal Rack 23W x 7.5'H x 3D Gray 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $560.35 14.05% $481.64 See Labor Rate N/A

CPI Chatsworth      48383-108           
Universal Rack 23W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $611.22 14.05% $525.36 See Labor Rate N/A

CPI Chatsworth      48383-115           
Universal Rack 23W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $587.27 14.05% $504.77 See Labor Rate N/A

CPI Chatsworth      48383-117           
Universal Rack 23W x 8.5'H x 3D Gray 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $610.10 14.05% $524.40 See Labor Rate N/A

CPI Chatsworth      48383-120           
Universal Rack 23W x 4'H x 3D Gray 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $486.80 14.05% $418.42 See Labor Rate N/A

CPI Chatsworth      48383-131           
Universal Rack 23W x 3'H x 3D Gray 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $424.63 14.05% $364.98 See Labor Rate N/A

CPI Chatsworth      48383-200           
Universal Rack 23W x 5.5'H x 3D White 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $496.62 14.05% $426.86 See Labor Rate N/A

CPI Chatsworth      48383-201           
Universal Rack 23W x 6'H x 3D White 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $511.53 14.05% $439.68 See Labor Rate N/A

CPI Chatsworth      48383-202           
Universal Rack 23W x 6.5'H x 3D White 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $528.26 14.05% $454.05 See Labor Rate N/A

CPI Chatsworth      48383-203           
Universal Rack 23W x 7'H x 3D White 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $544.07 14.05% $467.64 See Labor Rate N/A

CPI Chatsworth      48383-205           
Universal Rack 23W x 7.5'H x 3D White 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $560.35 14.05% $481.64 See Labor Rate N/A

CPI Chatsworth      48383-208           
Universal Rack 23W x 9'H x 3D White 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $611.22 14.05% $525.36 See Labor Rate N/A

CPI Chatsworth      48383-215           
Universal Rack 23W x 8'H x 3D White 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $587.27 14.05% $504.77 See Labor Rate N/A

CPI Chatsworth      48383-217           
Universal Rack 23W x 8.5'H x 3D White 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $610.10 14.05% $524.40 See Labor Rate N/A

CPI Chatsworth      48383-220           
Universal Rack 23W x 4'H x 3D White 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $486.80 14.05% $418.42 See Labor Rate N/A

CPI Chatsworth      48383-231           
Universal Rack 23W x 3'H x 3D White 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $424.63 14.05% $364.98 See Labor Rate N/A

CPI Chatsworth      48383-500           
Universal Rack 23W x 5.5'H x 3D Clear 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $472.96 14.05% $406.52 See Labor Rate N/A

CPI Chatsworth      48383-501           
Universal Rack 23W x 6'H x 3D Clear 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $487.19 14.05% $418.75 See Labor Rate N/A

CPI Chatsworth      48383-502           
Universal Rack 23W x 6.5'H x 3D Clear 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $503.10 14.05% $432.43 See Labor Rate N/A

CPI Chatsworth      48383-503           
Universal Rack 23W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $518.16 14.05% $445.37 See Labor Rate N/A

CPI Chatsworth      48383-505           
Universal Rack 23W x 7.5'H x 3D Clear 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $533.66 14.05% $458.70 See Labor Rate N/A

CPI Chatsworth      48383-508           
Universal Rack 23W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $582.11 14.05% $500.34 See Labor Rate N/A

CPI Chatsworth      48383-515           
Universal Rack 23W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $559.30 14.05% $480.74 See Labor Rate N/A

CPI Chatsworth      48383-517           
Universal Rack 23W x 8.5'H x 3D Clear 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $581.06 14.05% $499.44 See Labor Rate N/A

CPI Chatsworth      48383-520           
Universal Rack 23W x 4'H x 3D Clear 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $463.61 14.05% $398.49 See Labor Rate N/A
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CPI Chatsworth      48383-531           
Universal Rack 23W x 3'H x 3D Clear 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $404.40 14.05% $347.59 See Labor Rate N/A

CPI Chatsworth      48383-700           
Universal Rack 23W x 5.5'H x 3D Black 34 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $472.96 14.05% $406.52 See Labor Rate N/A

CPI Chatsworth      48383-701           
Universal Rack 23W x 6'H x 3D Black 38 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $487.19 14.05% $418.75 See Labor Rate N/A

CPI Chatsworth      48383-702           
Universal Rack 23W x 6.5'H x 3D Black 41 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $503.10 14.05% $432.43 See Labor Rate N/A

CPI Chatsworth      48383-703           
Universal Rack 23W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $518.16 14.05% $445.37 See Labor Rate N/A

CPI Chatsworth      48383-705           
Universal Rack 23W x 7.5'H x 3D Black 48 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $533.66 14.05% $458.70 See Labor Rate N/A

CPI Chatsworth      48383-708           
Universal Rack 23W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $582.11 14.05% $500.34 See Labor Rate N/A

CPI Chatsworth      48383-715           
Universal Rack 23W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $559.30 14.05% $480.74 See Labor Rate N/A

CPI Chatsworth      48383-717           
Universal Rack 23W x 8.5'H x 3D Black 55 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $581.06 14.05% $499.44 See Labor Rate N/A

CPI Chatsworth      48383-720           
Universal Rack 23W x 4'H x 3D Black 24 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $463.61 14.05% $398.49 See Labor Rate N/A

CPI Chatsworth      48383-731           
Universal Rack 23W x 3'H x 3D Black 17 RMU No. of 

Posts - 2 (with Two Top Angles) UL Listed
EA B $404.40 14.05% $347.59 See Labor Rate N/A

CPI Chatsworth      50110-103           ExpandaRack for Standard Rack 19W x 7H x 29D Gray EA B $447.17 14.05% $384.36 See Labor Rate N/A

CPI Chatsworth      50110-108           ExpandaRack for Standard Rack 19W x 9H x 29D Gray EA B $552.08 14.05% $474.53 See Labor Rate N/A

CPI Chatsworth      50110-115           ExpandaRack for Standard Rack 19W x 8H x 29D Gray EA B $496.83 14.05% $427.04 See Labor Rate N/A

CPI Chatsworth      50110-203           ExpandaRack for Standard Rack 19W x 7H x 29D EA B $447.17 14.05% $384.36 See Labor Rate N/A

CPI Chatsworth      50110-208           ExpandaRack for Standard Rack 19W x 9H x 29D EA B $552.08 14.05% $474.53 See Labor Rate N/A

CPI Chatsworth      50110-215           ExpandaRack for Standard Rack 19W x 8H x 29D EA B $496.83 14.05% $427.04 See Labor Rate N/A

CPI Chatsworth      50110-503           ExpandaRack for Standard Rack 19W x 7H x 29D EA B $425.87 14.05% $366.05 See Labor Rate N/A

CPI Chatsworth      50110-508           ExpandaRack for Standard Rack 19W x 9H x 29D EA B $525.78 14.05% $451.92 See Labor Rate N/A

CPI Chatsworth      50110-515           ExpandaRack for Standard Rack 19W x 8H x 29D EA B $473.18 14.05% $406.71 See Labor Rate N/A

CPI Chatsworth      50110-703           ExpandaRack for Standard Rack 19W x 7H x 29D EA B $425.87 14.05% $366.05 See Labor Rate N/A

CPI Chatsworth      50110-708           ExpandaRack for Standard Rack 19W x 9H x 29D EA B $525.78 14.05% $451.92 See Labor Rate N/A

CPI Chatsworth      50110-715           ExpandaRack for Standard Rack 19W x 8H x 29D EA B $473.18 14.05% $406.71 See Labor Rate N/A

CPI Chatsworth      50120-103           
Quadra Rack 19W x 7'H x 29D Gray 45 RMU No. of 

Posts - 4 Top Angle
EA B $832.03 14.05% $715.16 See Labor Rate N/A

CPI Chatsworth      50120-108           
Quadra Rack 19W x 9'H x 29D Gray 58 RMU No. of 

Posts - 4 Top Angle
EA B $1,027.19 14.05% $882.90 See Labor Rate N/A

CPI Chatsworth      50120-115           
Quadra Rack 19W x 8'H x 29D Gray 51 RMU No. of 

Posts - 4 Top Angle
EA B $932.99 14.05% $801.94 See Labor Rate N/A

CPI Chatsworth      50120-203           
Quadra Rack 19W x 7'H x 29D White 45 RMU No. of 

Posts - 4 Top Angle
EA B $832.03 14.05% $715.16 See Labor Rate N/A

CPI Chatsworth      50120-208           
Quadra Rack 19W x 9'H x 29D White 58 RMU No. of 

Posts - 4 Top Angle
EA B $1,027.19 14.05% $882.90 See Labor Rate N/A

CPI Chatsworth      50120-215           
Quadra Rack 19W x 8'H x 29D White 51 RMU No. of 

Posts - 4 Top Angle
EA B $932.99 14.05% $801.94 See Labor Rate N/A

CPI Chatsworth      50120-503           
Quadra Rack 19W x 7'H x 29D Clear 45 RMU No. of 

Posts - 4 Top Angle
EA B $801.21 14.05% $688.66 See Labor Rate N/A

CPI Chatsworth      50120-508           
Quadra Rack 19W x 9'H x 29D Clear 58 RMU No. of 

Posts - 4 Top Angle
EA B $989.15 14.05% $850.20 See Labor Rate N/A

CPI Chatsworth      50120-515           
Quadra Rack 19W x 8'H x 29D Clear 51 RMU No. of 

Posts - 4 Top Angle
EA B $898.45 14.05% $772.25 See Labor Rate N/A

CPI Chatsworth      50120-703           
Quadra Rack 19W x 7'H x 29D Black 45 RMU No. of 

Posts - 4 Top Angle
EA B $801.21 14.05% $688.66 See Labor Rate N/A

CPI Chatsworth      50120-708           
Quadra Rack 19W x 9'H x 29D Black 58 RMU No. of 

Posts - 4 Top Angle
EA B $989.15 14.05% $850.20 See Labor Rate N/A

CPI Chatsworth      50120-715           
Quadra Rack 19W x 8'H x 29D Black 51 RMU No. of 

Posts - 4 Top Angle
EA B $898.45 14.05% $772.25 See Labor Rate N/A

CPI Chatsworth      50130-103           ExpandaRack for Universal Rack 19W x 7H x 29D Gray EA B $644.16 14.05% $553.68 See Labor Rate N/A

CPI Chatsworth      50130-108           ExpandaRack for Universal Rack 19W x 9H x 29D Gray EA B $795.23 14.05% $683.52 See Labor Rate N/A
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CPI Chatsworth      50130-115           ExpandaRack for Universal Rack 19W x 8H x 29D Gray EA B $715.68 14.05% $615.15 See Labor Rate N/A

CPI Chatsworth      50130-203           ExpandaRack for Universal Rack 19W x 7H x 29D EA B $644.16 14.05% $553.68 See Labor Rate N/A

CPI Chatsworth      50130-208           ExpandaRack for Universal Rack 19W x 9H x 29D EA B $795.23 14.05% $683.52 See Labor Rate N/A

CPI Chatsworth      50130-215           ExpandaRack for Universal Rack 19W x 8H x 29D EA B $715.68 14.05% $615.15 See Labor Rate N/A

CPI Chatsworth      50130-503           ExpandaRack for Universal Rack 19W x 7H x 29D EA B $613.50 14.05% $527.32 See Labor Rate N/A

CPI Chatsworth      50130-508           ExpandaRack for Universal Rack 19W x 9H x 29D EA B $757.37 14.05% $650.98 See Labor Rate N/A

CPI Chatsworth      50130-515           ExpandaRack for Universal Rack 19W x 8H x 29D EA B $681.62 14.05% $585.87 See Labor Rate N/A

CPI Chatsworth      50130-703           ExpandaRack for Universal Rack 19W x 7H x 29D EA B $613.50 14.05% $527.32 See Labor Rate N/A

CPI Chatsworth      50130-708           ExpandaRack for Universal Rack 19W x 9H x 29D EA B $757.37 14.05% $650.98 See Labor Rate N/A

CPI Chatsworth      50130-715           ExpandaRack for Universal Rack 19W x 8H x 29D EA B $681.62 14.05% $585.87 See Labor Rate N/A

CPI Chatsworth      50150-199           ExpandaRack, Pan Set for Standard Rack 19W x 29D EA B $306.58 14.05% $263.51 See Labor Rate N/A

CPI Chatsworth      50150-299           
ExpandaRack, Pan Set for Standard Rack 19W x 29D 

White
EA B $306.58 14.05% $263.51 See Labor Rate N/A

CPI Chatsworth      50150-599           
ExpandaRack, Pan Set for Standard Rack 19W x 29D 

Clear
EA B $291.98 14.05% $250.96 See Labor Rate N/A

CPI Chatsworth      50150-799           
ExpandaRack, Pan Set for Standard Rack 19W x 29D 

Black
EA B $291.98 14.05% $250.96 See Labor Rate N/A

CPI Chatsworth      50160-199           
ExpandaRack, Pan Set for Universal Rack 19W x 29D 

Gray
EA B $354.01 14.05% $304.28 See Labor Rate N/A

CPI Chatsworth      50160-299           
ExpandaRack, Pan Set for Universal Rack 19W x 29D 

White
EA B $354.01 14.05% $304.28 See Labor Rate N/A

CPI Chatsworth      50160-599           
ExpandaRack, Pan Set for Universal Rack 19W x 29D 

Clear
EA B $337.16 14.05% $289.80 See Labor Rate N/A

CPI Chatsworth      50160-799           
ExpandaRack, Pan Set for Universal Rack 19W x 29D 

Black
EA B $337.16 14.05% $289.80 See Labor Rate N/A

CPI Chatsworth      55053-103           
Standard Rack 19W x 7'H x 3D Gray 45 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $173.30 14.05% $148.96 See Labor Rate N/A

CPI Chatsworth      55053-108           
Standard Rack 19W x 9'H x 3D Gray 58 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $373.86 14.05% $321.35 See Labor Rate N/A

CPI Chatsworth      55053-115           
Standard Rack 19W x 8'H x 3D Gray 51 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $340.12 14.05% $292.34 See Labor Rate N/A

CPI Chatsworth      55053-203           
Standard Rack 19W x 7'H x 3D White 45 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $173.30 14.05% $148.96 See Labor Rate N/A

CPI Chatsworth      55053-208           
Standard Rack 19W x 9'H x 3D White 58 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $373.86 14.05% $321.35 See Labor Rate N/A

CPI Chatsworth      55053-215           
Standard Rack 19W x 8'H x 3D White 51 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $340.12 14.05% $292.34 See Labor Rate N/A

CPI Chatsworth      55053-503           
Standard Rack 19W x 7'H x 3D Clear 45 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $164.39 14.05% $141.30 See Labor Rate N/A

CPI Chatsworth      55053-508           
Standard Rack 19W x 9'H x 3D Clear 58 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $357.15 14.05% $306.98 See Labor Rate N/A

CPI Chatsworth      55053-515           
Standard Rack 19W x 8'H x 3D Clear 51 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $324.38 14.05% $278.81 See Labor Rate N/A

CPI Chatsworth      55053-703           
Standard Rack 19W x 7'H x 3D Black 45 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $164.39 14.05% $141.30 See Labor Rate N/A

CPI Chatsworth      55053-708           
Standard Rack 19W x 9'H x 3D Black 58 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $357.15 14.05% $306.98 See Labor Rate N/A

CPI Chatsworth      55053-715           
Standard Rack 19W x 8'H x 3D Black 51 RMU No. of 

Posts - 2 Top Angle UL Listed
EA B $324.38 14.05% $278.81 See Labor Rate N/A

CPI Chatsworth      55055-103           Standard Rack Gray EA B $251.19 14.05% $215.91 See Labor Rate N/A

CPI Chatsworth      55055-203           Standard Rack White EA B $251.19 14.05% $215.91 See Labor Rate N/A

CPI Chatsworth      55055-503           Standard Rack Clear EA B $239.45 14.05% $205.81 See Labor Rate N/A

CPI Chatsworth      55055-703           Standard Rack Black EA B $239.45 14.05% $205.81 See Labor Rate N/A

CPI Chatsworth      55093-520           RK INTL, 19X4 UNIV, HPBS TA EA B $187.49 14.05% $161.15 See Labor Rate N/A

CPI Chatsworth      55100-703           
High Density Patching Frame 19W x 7'H x 3D Black 45 

RMU No. of Posts - 2 Top Jumper Trough UL Listed
EA B $830.84 14.05% $714.13 See Labor Rate N/A

CPI Chatsworth      55104-701           
Baying Kit for High Density Patching Frame Black Rack 

Type: High Density Patching Frame
EA B $8.52 14.06% $7.32 See Labor Rate N/A

CPI Chatsworth      55105-712           
Runway Mounting Kit for High Density Patching Frame 

12W Black
EA B $62.31 14.05% $53.56 See Labor Rate N/A
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CPI Chatsworth      55105-718           
Runway Mounting Kit for High Density Patching Frame 

18W Black
EA B $66.03 14.05% $56.75 See Labor Rate N/A

CPI Chatsworth      55105-724           
Runway Mounting Kit for High Density Patching Frame 

24W Black
EA B $70.01 14.05% $60.17 See Labor Rate N/A

CPI Chatsworth      57001-503           
Global Standard Pack Std Rack 19W x 7'H Black UL 

Listed w/ (1) 3.65GVCS and a Anchor Kit for concrete 
EA B $312.75 14.05% $268.82 See Labor Rate N/A

CPI Chatsworth      57001-703           
Global Standard Pack Std Rack 19W x 7'H Black UL 

Listed w/ (1) 3.65GVCS and a Anchor Kit for concrete 
EA B $312.75 14.05% $268.82 See Labor Rate N/A

CPI Chatsworth      57002-503           
Global Standard Pack Std Rack 19W x 7'H Clear UL 

Listed w/ (2) 3.65GVCS and a Anchor Kit for concrete 
EA B $454.84 14.05% $390.95 See Labor Rate N/A

CPI Chatsworth      57002-703           
Std Rack 19W x 7'H Black UL Listed w/ (2) 3.65GVCS 

and a Anchor Kit for concrete floor
EA B $454.84 14.05% $390.95 See Labor Rate N/A

CPI Chatsworth      57003-503           
Global Standard Pack Std Rack 19W x 7'H Clear UL 

Listed w/ (1) 6GVCS and a Anchor Kit for concrete floor
EA B $333.59 14.05% $286.73 See Labor Rate N/A

CPI Chatsworth      57003-703           
Global Standard Pack Std Rack 19W x 7'H Black UL 

Listed w/ (1) 6GVCS and a Anchor Kit for concrete floor
EA B $333.59 14.05% $286.73 See Labor Rate N/A

CPI Chatsworth      57004-503           
Global Standard Pack Std Rack 19W x 7'H Clear UL 

Listed w/ (2) 6GVCS and a Anchor Kit for concrete floor
EA B $498.17 14.05% $428.19 See Labor Rate N/A

CPI Chatsworth      57004-703           
Global Standard Pack Std Rack 19W x 7'H Black UL 

Listed w/ (2) 6GVCS and a Anchor Kit for concrete floor
EA B $498.17 14.05% $428.19 See Labor Rate N/A

CPI Chatsworth      60000-001           RIM-600 Host System (110/220 VAC, 50/60 HZ) EA B $2,433.01 14.05% $2,091.25 See Labor Rate N/A

CPI Chatsworth      60001-001           RIM-600 Node System - 110 VAC/ 60 HZ EA B $1,050.36 14.05% $902.82 See Labor Rate N/A

CPI Chatsworth      60001-002           RIM-600 Node System - 220 VAC/ 50 HZ EA B $1,067.72 14.05% $917.74 See Labor Rate N/A

CPI Chatsworth      60010-001           Room Temperature Sensor, Wall Mount, 32F to 95F EA B $116.93 14.05% $100.50 See Labor Rate N/A

CPI Chatsworth      60011-001           
Temperature Sensor with Display in F, 32F to 95F 

Range of Measurement
EA B $333.76 14.05% $286.88 See Labor Rate N/A

CPI Chatsworth      60012-007           Miniature Temperature Sensor with 7' Cable EA B $95.03 14.05% $81.68 See Labor Rate N/A

CPI Chatsworth      60013-001           
Temperature Sensor with Display in C, 0C to 50C 

Range of Measurement
EA B $333.76 14.05% $286.88 See Labor Rate N/A

CPI Chatsworth      60030-001           
Room Humidity Sensor, Wall Mount, 0-100% RH Range 

of Measurement
EA B $154.21 14.05% $132.55 See Labor Rate N/A

CPI Chatsworth      60031-001           
Humidity Sensor with Display, Wall Mount, 5-95% RH 

Range of Measurement
EA B $414.02 14.05% $355.86 See Labor Rate N/A

CPI Chatsworth      60032-010           Water Detection Sensor with 10' L or Rope EA B $193.07 14.05% $165.95 See Labor Rate N/A

CPI Chatsworth      60040-001           Power Failure Sensor, 0-250VAC EA B $184.52 14.05% $158.60 See Labor Rate N/A

CPI Chatsworth      60045-001           PowerGate (1) 15A Input, (8) Outputs EA B $981.82 14.05% $843.90 See Labor Rate N/A

CPI Chatsworth      60046-001           PowerGate (8) 15A Input, (8) 15A Outputs EA B $1,964.72 14.05% $1,688.74 See Labor Rate N/A

CPI Chatsworth      60050-001           Dry Contact Bridge with NO and NC contacts EA B $73.07 14.05% $62.80 See Labor Rate N/A

CPI Chatsworth      60051-001           4-20 ma Bridge EA B $180.86 14.05% $155.46 See Labor Rate N/A

CPI Chatsworth      60052-001           
Door Switch, Magnetic Reed Sensor with Bridge and 7' 

Cable
EA B $85.48 14.05% $73.47 See Labor Rate N/A

CPI Chatsworth      60052-002           
Door Switch,Dual  Magnetic Reed Sensor with Bridge 

and 7' Cable
EA B $116.96 14.05% $100.53 See Labor Rate N/A

CPI Chatsworth      60061-007           Passive Infrared Motion Detector with 7' Cable EA B $116.77 14.05% $100.37 See Labor Rate N/A

CPI Chatsworth      60062-007           
Smoke and Heat (135F) Detector, 6.1Diameter X 

1.9High with 7' Cable
EA B $122.60 14.05% $105.38 See Labor Rate N/A

CPI Chatsworth      60065-001           
Axis 206 Network Camera, 640 x 480 pixels, 30 frames 

per second
EA B $505.07 14.05% $434.12 See Labor Rate N/A

CPI Chatsworth      60065-005           Panasonic, KX-HCM8 Network Camera EA B $527.58 14.05% $453.47 See Labor Rate N/A

CPI Chatsworth      60070-007           7 Ft. Cat5 Patch Cable with RJ45 plugs EA B $8.13 14.07% $6.99 See Labor Rate N/A

CPI Chatsworth      60070-014           14 Ft. Cat5 Patch Cable with RJ45 plugs EA B $14.04 14.04% $12.07 See Labor Rate N/A

CPI Chatsworth      60070-025           25 Ft. Cat5 Patch Cable with RJ45 plugs EA B $22.90 14.05% $19.68 See Labor Rate N/A

CPI Chatsworth      60071-006           Null Modem Cable, 6 Ft. EA B $12.21 14.06% $10.49 See Labor Rate N/A

CPI Chatsworth      60072-001           Water Detection Rope, 10 Ft. EA B $112.00 14.05% $96.27 See Labor Rate N/A

CPI Chatsworth      60074-001           RJ-45 Female to Female Coupler Kit, includes (4) EA B $16.86 14.04% $14.49 See Labor Rate N/A

CPI Chatsworth      60075-001           Wall Mount Kit for Host/Node EA B $22.41 14.05% $19.26 See Labor Rate N/A

CPI Chatsworth      60075-710           Temperature and/or Humidity Rack Mounted Bracket EA B $21.37 14.05% $18.37 See Labor Rate N/A

CPI Chatsworth      60075-720           Sensor Mounting Panel, 19W Rack Mounted, 1 RMU EA B $43.61 14.05% $37.48 See Labor Rate N/A

CPI Chatsworth      60078-010           PowerGate 2 Right Angle Power Cord EA B $26.37 14.05% $22.66 See Labor Rate N/A

CPI Chatsworth      60087-001           RIM-600 User Manual EA B $35.33 14.05% $30.37 See Labor Rate N/A
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CPI Chatsworth      60088-002           RIM-600 Software CD EA B $35.33 14.05% $30.37 See Labor Rate N/A

CPI Chatsworth      66353-103           
6 Inch Deep Standard Rack 19W x 7'H x 6D Gray 45 

RMU No. of Posts - 2 Top Angle
EA B $376.52 14.05% $323.63 See Labor Rate N/A

CPI Chatsworth      66353-203           
6 Inch Deep Standard Rack 19W x 7'H x 6D White 45 

RMU No. of Posts - 2 Top Angle
EA B $376.52 14.05% $323.63 See Labor Rate N/A

CPI Chatsworth      66353-503           
6 Inch Deep Standard Rack 19W x 7'H x 6D Clear 45 

RMU No. of Posts - 2 Top Angle
EA B $358.58 14.05% $308.21 See Labor Rate N/A

CPI Chatsworth      66353-703           
6 Inch Deep Standard Rack 19W x 7'H x 6D Black 45 

RMU No. of Posts - 2 Top Angle
EA B $358.58 14.05% $308.21 See Labor Rate N/A

CPI Chatsworth      66363-103           
6 Inch Deep Standard Rack 35W x 7'H x 6D Gray 45 

RMU No. of Posts - 2 Top Angle
EA B $524.06 14.05% $450.45 See Labor Rate N/A

CPI Chatsworth      66363-203           
6 Inch Deep Standard Rack 35W x 7'H x 6D White 45 

RMU No. of Posts - 2 Top Angle
EA B $524.06 14.05% $450.45 See Labor Rate N/A

CPI Chatsworth      66363-503           
6 Inch Deep Standard Rack 35W x 7'H x 6D Clear 45 

RMU No. of Posts - 2 Top Angle
EA B $499.10 14.05% $428.99 See Labor Rate N/A

CPI Chatsworth      66363-703           
6 Inch Deep Standard Rack 35W x 7'H x 6D Black 45 

RMU No. of Posts - 2 Top Angle
EA B $499.10 14.05% $428.99 See Labor Rate N/A

CPI Chatsworth      66383-103           
6 Inch Deep Standard Rack 23W x 7'H x 6D Gray 45 

RMU No. of Posts - 2 Top Angle
EA B $460.92 14.05% $396.18 See Labor Rate N/A

CPI Chatsworth      66383-203           
6 Inch Deep Standard Rack 23W x 7'H x 6D White 45 

RMU No. of Posts - 2 Top Angle
EA B $460.92 14.05% $396.18 See Labor Rate N/A

CPI Chatsworth      66383-503           
6 Inch Deep Standard Rack 23W x 7'H x 6D Clear 45 

RMU No. of Posts - 2 Top Angle
EA B $438.97 14.05% $377.31 See Labor Rate N/A

CPI Chatsworth      66383-703           
6 Inch Deep Standard Rack 23W x 7'H x 6D Black 45 

RMU No. of Posts - 2 Top Angle
EA B $438.97 14.05% $377.31 See Labor Rate N/A

CPI Chatsworth      A0222-RF            
Raised Floor Enclosure for Patch Panels 25.5W x H x 

1.75D Clear
EA B $379.13 14.05% $325.88 See Labor Rate N/A

CPI Chatsworth      A0422-RF            
Raised Floor Enclosure for Patch Panels 25.5W x H x 

2D Clear
EA B $492.90 14.05% $423.66 See Labor Rate N/A

CPI Chatsworth      A0622-RF            
Raised Floor Enclosure for Patch Panels 25.5W x H x 

4.75D Clear
EA B $666.84 14.05% $573.17 See Labor Rate N/A

CPI Chatsworth      A0802-RF-DI         
Raised Floor Enclosure with Lid for Patch Panels 22W x 

H x 8.75D Clear
EA B $718.15 14.05% $617.27 See Labor Rate N/A

CPI Chatsworth      A0822-RF            
Raised Floor Enclosure for Patch Panels 25.5W x H x 

7.75D Clear
EA B $704.06 14.05% $605.16 See Labor Rate N/A

CPI Chatsworth      A0822-RF-F          2' x 2' Floor Enclosure For 19EIA Fiber Enclosure EA B $787.10 14.05% $676.54 See Labor Rate N/A

CPI Chatsworth      A1024-HR            
Ceiling Enclosure for Active Components 24W x H x 

10D White
EA B $2,122.76 14.05% $1,824.58 See Labor Rate N/A

CPI Chatsworth      A1024-LP            Ceiling Enclosure for Wiring Blocks 24W x H x 10D EA B $1,509.77 14.05% $1,297.69 See Labor Rate N/A

CPI Chatsworth      A1024-PP            Ceiling Enclosure for Patch Panels 24W x H x 10D EA B $1,654.88 14.05% $1,422.42 See Labor Rate N/A

CPI Chatsworth      A1222-HR            
Ceiling Enclosure for Active Components 24W x H x 

12D White
EA B $1,678.70 14.05% $1,442.89 See Labor Rate N/A

CPI Chatsworth      A1222-LP            Ceiling Enclosure for Wiring Blocks 24W x H x 12D EA B $1,180.53 14.05% $1,014.70 See Labor Rate N/A

CPI Chatsworth      A1222-PP            Ceiling Enclosure for Patch Panels 24W x H x 12D EA B $1,299.63 14.05% $1,117.07 See Labor Rate N/A

CPI Chatsworth      A1224-HR            2' x 4' Enclosures For Drop Ceilings For Active EA B $2,121.89 14.05% $1,823.83 See Labor Rate N/A

CPI Chatsworth      A1224-LP            2' x 4' Enclosures For Drop Ceilings For 110-Style EA B $1,512.64 14.05% $1,300.16 See Labor Rate N/A

CPI Chatsworth      A1224-PP            2' x 4' Enclosures For Drop Ceilings For Patch Panels EA B $1,707.12 14.05% $1,467.32 See Labor Rate N/A

CPI Chatsworth      A1411-RF-HR         
Raised Floor Enclosure for Active Components 24W x 

H x 12.5D Clear
EA B $1,561.18 14.05% $1,341.88 See Labor Rate N/A

CPI Chatsworth      A1422-RF            
Raised Floor Enclosure for Patch Panels 24W x H x 

12.5D Clear
EA B $1,059.37 14.05% $910.56 See Labor Rate N/A

CPI Chatsworth      A1422-RF-F          ENCL,FLOOR,FIBER,6RMU EA B $843.20 14.05% $724.76 See Labor Rate N/A

CPI Chatsworth      AAT-ACE-DOME        Domed Wireless Ceiling Enclosure 23.75W x H x 3D EA B $403.27 14.05% $346.62 See Labor Rate N/A

CPI Chatsworth      AAT-AWM-H           Wall Enclosure 42W x H x 7.5D White EA B $1,059.37 14.05% $910.56 See Labor Rate N/A

CPI Chatsworth      AAT-CAP             
Ceiling Enclosure for Wireless Access Points 1.5W x H 

x 10D White
EA B $243.22 14.05% $209.05 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-00          Blank Faceplate White EA B $62.37 14.04% $53.61 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-00-KIT      
Ceiling Enclosure for Wireless Access Points w/Blank 

Faceplate 1.5W x H x 10D White
EA B $303.48 14.05% $260.85 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-10-P        Wireless Access Point Enclosures 14.8W x 13.3H x 12L EA B $252.93 14.05% $217.40 See Labor Rate N/A
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CPI Chatsworth      AAT-CAP-11          Faceplate for Cisco Aeronet 1100 White EA B $83.15 14.05% $71.47 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-11-KIT      
Ceiling Enclosure for Wireless Access Points w/Cisco 

1100 Faceplate 1.5W x H x 10D White
EA B $326.37 14.05% $280.52 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-12          Faceplate for Cisco Aeronet 1200 White EA B $83.15 14.05% $71.47 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-1232        Faceplate For Cisco Aironet 1232 EA B $122.60 14.05% $105.38 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-1232-KIT    
Wireless Access Point Enclosure, 10Deep, including 

Faceplate For Cisco Aironet 1232
EA B $323.75 14.05% $278.27 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-1242        Faceplate For Cisco Aironet 1242 EA B $122.60 14.05% $105.38 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-1242-KIT    
Wireless Access Point Enclosure, 10Deep, including 

Faceplate For Cisco Aironet 1242
EA B $323.75 14.05% $278.27 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-12-KIT      
Ceiling Enclosure for Wireless Access Points w/Cisco 

1200 Faceplate 1.5W x H x 10D White
EA B $326.37 14.05% $280.52 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-35          Faceplate for Cisco Aeronet 350 White EA B $83.15 14.05% $71.47 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-35-KIT      
Ceiling Enclosure for Wireless Access Points w/Cisco 

350 Faceplate 1.5W x H x 10D White
EA B $326.37 14.05% $280.52 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-ADJBRKT-KIT KIT,WL BRKTS,ADJ,SET OF 4 EA B $67.56 14.05% $58.07 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-OM-KIT      KIT,ENCL&FCPLT,WL,SPL EA B $326.37 14.05% $280.52 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S           
Ceiling Enclosure for Wireless Access Points 1.5W x H 

x 5D White
EA B $241.15 14.05% $207.27 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S-00-KIT    AAT-CAP-S Enclosure With Faceplate 14.8W x 5H x EA B $317.92 14.05% $273.26 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S-1232-KIT  
Wireless Access Point Enclosure, 5Deep, including 

Faceplate For Cisco Aironet 1232
EA B $339.85 14.05% $292.11 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S-1242-KIT  
Wireless Access Point Enclosure, 5Deep, including 

Faceplate For Cisco Aironet 1242
EA B $339.85 14.05% $292.11 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S-12-KIT    AAT-CAP-S Enclosure With Faceplate 14.8W x 5H x EA B $317.92 14.05% $273.26 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S-35-KIT    AAT-CAP-S Enclosure With Faceplate 14.8W x 5H x EA B $317.92 14.05% $273.26 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S-OM-KIT    
KIT, 5ENCLOSURE AND FACEPLATE, WIRELESS, 

W/ 4 SETS OF ADJUSTABLE BRACKETS
EA B $324.28 14.05% $278.73 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-S-UNI-KIT   AAT-CAP-S Enclosure With Faceplate 14.8W x 5H x EA B $317.92 14.05% $273.26 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-UNI         FacePlates for Wireless Ceiling Enclosures 1W x 10L EA B $83.15 14.05% $71.47 See Labor Rate N/A

CPI Chatsworth      AAT-CAP-UNI-KIT     AAT-CAP-UNI-KIT EA B $326.37 14.05% $280.52 See Labor Rate N/A

CPI Chatsworth      AATK-MKS-B          SHELF,MKM,STL,BK EA B $459.17 14.05% $394.67 See Labor Rate N/A

CPI Chatsworth      AATK-S19            SHELF,DBL-SIDED,19W X 22D EA B $85.27 14.05% $73.29 See Labor Rate N/A

CPI Chatsworth      AAT-MWME-P          Mini Wireless Wall Enclosure 9.5W x 11.5H x 4.5D EA B $290.85 14.05% $250.00 See Labor Rate N/A

CPI Chatsworth      AAT-WME-P           
Large Wireless Wall-Mount Enclosure 13.5W x 15.5H x 

6D White
EA B $299.66 14.05% $257.57 See Labor Rate N/A

CPI Chatsworth      AAT-WMESG-P         
Large Wireless Wall-Mount Enclosure With Plexi 

Window 13.5W x 15.5H x 6D White
EA B $445.08 14.05% $382.56 See Labor Rate N/A

CPI Chatsworth      BCE-24-N            
Basic Consolidation Point for Single Patch Panel 

14.75W x H x 3.5D Clear
EA B $229.70 14.05% $197.44 See Labor Rate N/A

CPI Chatsworth      BCE-24-P            
Basic Consolidation Point for Single Patch Panel 

14.75W x H x 3.5D Clear
EA B $321.16 14.05% $276.05 See Labor Rate N/A

CPI Chatsworth      BCE-48-N            
Basic Consolidation Point for Single Patch Panel 

14.75W x H x 6.5D Clear
EA B $318.92 14.05% $274.12 See Labor Rate N/A

CPI Chatsworth      BCE-48-P            
Basic Consolidation Point for Single Patch Panel 

14.75W x H x 6.5D Clear
EA B $399.19 14.05% $343.12 See Labor Rate N/A

CPI Chatsworth      BCE-6-P             
Basic Consolidation Point for Cable Storage 14W x H x 

6D Clear
EA B $365.79 14.05% $314.41 See Labor Rate N/A

CPI Chatsworth      C1030-112           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      C1030-132           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,873.31 14.05% $2,469.70 See Labor Rate N/A

CPI Chatsworth      C1030-142           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,849.76 14.05% $2,449.46 See Labor Rate N/A
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CPI Chatsworth      C1030-212           

C-Series SlimFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      C1030-701           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,940.86 14.05% $1,668.23 See Labor Rate N/A

CPI Chatsworth      C1030-711           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,501.16 14.05% $2,149.82 See Labor Rate N/A

CPI Chatsworth      C1030-712           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,635.63 14.05% $2,265.41 See Labor Rate N/A

CPI Chatsworth      C1030-722           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      C1030-732           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,736.47 14.05% $2,352.08 See Labor Rate N/A

CPI Chatsworth      C1030-741           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      C1030-742           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      C1031-132           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,485.01 14.05% $2,135.94 See Labor Rate N/A

CPI Chatsworth      C1031-701           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,571.07 14.05% $1,350.38 See Labor Rate N/A

CPI Chatsworth      C1031-712           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,265.81 14.05% $1,947.53 See Labor Rate N/A

CPI Chatsworth      C1033-112           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      C1033-131           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,732.10 14.05% $2,348.33 See Labor Rate N/A

CPI Chatsworth      C1033-701           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,940.86 14.05% $1,668.23 See Labor Rate N/A
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CPI Chatsworth      C1033-702           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      C1033-712           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,635.63 14.05% $2,265.41 See Labor Rate N/A

CPI Chatsworth      C1033-731           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,602.00 14.05% $2,236.50 See Labor Rate N/A

CPI Chatsworth      C1033-732           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,736.47 14.05% $2,352.08 See Labor Rate N/A

CPI Chatsworth      C1033-741           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      C1033-742           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      C1034-701           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,571.07 14.05% $1,350.38 See Labor Rate N/A

CPI Chatsworth      C1034-702           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,705.54 14.05% $1,465.97 See Labor Rate N/A

CPI Chatsworth      C1034-742           

C-Series SlimFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,344.28 14.05% $2,014.98 See Labor Rate N/A

CPI Chatsworth      C1035-101           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,508.41 14.05% $1,296.53 See Labor Rate N/A

CPI Chatsworth      C1035-102           

C-Series SlimFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,649.63 14.05% $1,417.91 See Labor Rate N/A

CPI Chatsworth      C1050-112           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,979.20 14.05% $2,560.71 See Labor Rate N/A

CPI Chatsworth      C1050-132           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,085.08 14.05% $2,651.72 See Labor Rate N/A

CPI Chatsworth      C1050-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,277.03 14.05% $1,957.18 See Labor Rate N/A
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CPI Chatsworth      C1050-711           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,702.86 14.05% $2,323.19 See Labor Rate N/A

CPI Chatsworth      C1050-712           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,837.32 14.05% $2,438.76 See Labor Rate N/A

CPI Chatsworth      C1050-732           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      C1050-742           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,915.77 14.05% $2,506.20 See Labor Rate N/A

CPI Chatsworth      C1051-112           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,590.92 14.05% $2,226.98 See Labor Rate N/A

CPI Chatsworth      C1051-132           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,696.80 14.05% $2,317.98 See Labor Rate N/A

CPI Chatsworth      C1051-701           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,772.78 14.05% $1,523.76 See Labor Rate N/A

CPI Chatsworth      C1052-102           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,861.42 14.05% $1,599.95 See Labor Rate N/A

CPI Chatsworth      C1052-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,772.78 14.05% $1,523.76 See Labor Rate N/A

CPI Chatsworth      C1053-141           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,920.36 14.05% $2,510.14 See Labor Rate N/A

CPI Chatsworth      C1053-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,277.03 14.05% $1,957.18 See Labor Rate N/A

CPI Chatsworth      C1053-712           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,837.32 14.05% $2,438.76 See Labor Rate N/A

CPI Chatsworth      C1053-732           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      C1053-741           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,781.30 14.05% $2,390.61 See Labor Rate N/A

CPI Chatsworth      C1053-742           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,915.77 14.05% $2,506.20 See Labor Rate N/A
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CPI Chatsworth      C1054-102           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,002.62 14.05% $1,721.31 See Labor Rate N/A

CPI Chatsworth      C1054-141           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,532.08 14.05% $2,176.40 See Labor Rate N/A

CPI Chatsworth      C1054-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,907.25 14.05% $1,639.34 See Labor Rate N/A

CPI Chatsworth      C1054-712           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,467.53 14.05% $2,120.92 See Labor Rate N/A

CPI Chatsworth      C1054-732           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,568.39 14.05% $2,207.61 See Labor Rate N/A

CPI Chatsworth      C1054-742           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,545.97 14.05% $2,188.34 See Labor Rate N/A

CPI Chatsworth      C1055-101           

C-Series SlimFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,720.21 14.05% $1,478.57 See Labor Rate N/A

CPI Chatsworth      C1055-701           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,638.29 14.05% $1,408.16 See Labor Rate N/A

CPI Chatsworth      C1055-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,772.78 14.05% $1,523.76 See Labor Rate N/A

CPI Chatsworth      C105A-741           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,781.30 14.05% $2,390.61 See Labor Rate N/A

CPI Chatsworth      C105B-701           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,772.78 14.05% $1,523.76 See Labor Rate N/A

CPI Chatsworth      C105B-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,907.25 14.05% $1,639.34 See Labor Rate N/A

CPI Chatsworth      C105D-732           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Sun(R) Style Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      C105E-732           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Sun(R) Style Sides - No 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,568.39 14.05% $2,207.61 See Labor Rate N/A

CPI Chatsworth      C105G-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $2,277.03 14.05% $1,957.18 See Labor Rate N/A
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CPI Chatsworth      C105H-702           

C-Series SlimFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,907.25 14.05% $1,639.34 See Labor Rate N/A

CPI Chatsworth      C1060-102           

C-Series SlimFrame Cabinet 19W x 84H x 22D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,967.29 14.05% $1,690.95 See Labor Rate N/A

CPI Chatsworth      C1060-712           

C-Series SlimFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,433.91 14.05% $2,092.02 See Labor Rate N/A

CPI Chatsworth      C1060-742           

C-Series SlimFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      C1062-702           

C-Series SlimFrame Cabinet 19W x 84H x 22D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,369.35 14.05% $1,177.00 See Labor Rate N/A

CPI Chatsworth      C1063-141           

C-Series SlimFrame Cabinet 19W x 84H x 22D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,496.77 14.05% $2,146.05 See Labor Rate N/A

CPI Chatsworth      C1063-142           

C-Series SlimFrame Cabinet 19W x 84H x 22D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,637.99 14.05% $2,267.43 See Labor Rate N/A

CPI Chatsworth      C1130-132           

C-Series SlimFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,802.71 14.05% $2,409.01 See Labor Rate N/A

CPI Chatsworth      C1130-702           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,008.09 14.05% $1,726.02 See Labor Rate N/A

CPI Chatsworth      C1130-712           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,568.39 14.05% $2,207.61 See Labor Rate N/A

CPI Chatsworth      C1130-732           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,669.24 14.05% $2,294.29 See Labor Rate N/A

CPI Chatsworth      C1130-742           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,646.82 14.05% $2,275.02 See Labor Rate N/A

CPI Chatsworth      C1131-702           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,638.29 14.05% $1,408.16 See Labor Rate N/A

CPI Chatsworth      C1133-701           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,873.60 14.05% $1,610.42 See Labor Rate N/A

CPI Chatsworth      C1133-712           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,568.39 14.05% $2,207.61 See Labor Rate N/A
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CPI Chatsworth      C1133-721           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,422.70 14.05% $2,082.39 See Labor Rate N/A

CPI Chatsworth      C1133-742           

C-Series SlimFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,646.82 14.05% $2,275.02 See Labor Rate N/A

CPI Chatsworth      C1150-132           

C-Series SlimFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,014.47 14.05% $2,591.03 See Labor Rate N/A

CPI Chatsworth      C1150-702           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,209.80 14.05% $1,899.39 See Labor Rate N/A

CPI Chatsworth      C1150-732           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,870.93 14.05% $2,467.65 See Labor Rate N/A

CPI Chatsworth      C1151-702           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,840.01 14.05% $1,581.55 See Labor Rate N/A

CPI Chatsworth      C1151-732           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,501.16 14.05% $2,149.82 See Labor Rate N/A

CPI Chatsworth      C1153-142           

C-Series SlimFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,990.96 14.05% $2,570.82 See Labor Rate N/A

CPI Chatsworth      C1153-232           

C-Series SlimFrame Cabinet 19W x 78H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,014.47 14.05% $2,591.03 See Labor Rate N/A

CPI Chatsworth      C1153-701           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      C1153-731           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,736.47 14.05% $2,352.08 See Labor Rate N/A

CPI Chatsworth      C1153-732           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,870.93 14.05% $2,467.65 See Labor Rate N/A

CPI Chatsworth      C1153-741           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      C1153-742           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A
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CPI Chatsworth      C1154-142           

C-Series SlimFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,602.67 14.05% $2,237.07 See Labor Rate N/A

CPI Chatsworth      C1154-701           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,705.54 14.05% $1,465.97 See Labor Rate N/A

CPI Chatsworth      C1154-732           

C-Series SlimFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,501.16 14.05% $2,149.82 See Labor Rate N/A

CPI Chatsworth      C1160-102           

C-Series SlimFrame Cabinet 19W x 78H x 22D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,896.69 14.05% $1,630.26 See Labor Rate N/A

CPI Chatsworth      C1160-702           

C-Series SlimFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,806.39 14.05% $1,552.65 See Labor Rate N/A

CPI Chatsworth      C1163-222           

C-Series SlimFrame Cabinet 19W x 78H x 22D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,473.26 14.05% $2,125.84 See Labor Rate N/A

CPI Chatsworth      C1230-142           

C-Series SlimFrame Cabinet 19W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,708.59 14.05% $2,328.12 See Labor Rate N/A

CPI Chatsworth      C1230-212           

C-Series SlimFrame Cabinet 19W x 72H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,626.21 14.05% $2,257.31 See Labor Rate N/A

CPI Chatsworth      C1230-712           

C-Series SlimFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,501.16 14.05% $2,149.82 See Labor Rate N/A

CPI Chatsworth      C1230-731           

C-Series SlimFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,467.53 14.05% $2,120.92 See Labor Rate N/A

CPI Chatsworth      C1230-741           

C-Series SlimFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,445.11 14.05% $2,101.65 See Labor Rate N/A

CPI Chatsworth      C1230-742           

C-Series SlimFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      C1231-741           

C-Series SlimFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      C1233-131           

C-Series SlimFrame Cabinet 19W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,590.92 14.05% $2,226.98 See Labor Rate N/A
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CPI Chatsworth      C1233-742           

C-Series SlimFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      C1235-701           

C-Series SlimFrame Cabinet 19W x 72H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,302.12 14.05% $1,119.21 See Labor Rate N/A

CPI Chatsworth      C1250-132           

C-Series SlimFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,943.91 14.05% $2,530.38 See Labor Rate N/A

CPI Chatsworth      C1250-712           

C-Series SlimFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,702.86 14.05% $2,323.19 See Labor Rate N/A

CPI Chatsworth      C1253-712           

C-Series SlimFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,702.86 14.05% $2,323.19 See Labor Rate N/A

CPI Chatsworth      C1253-732           

C-Series SlimFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,803.71 14.05% $2,409.87 See Labor Rate N/A

CPI Chatsworth      C1253-741           

C-Series SlimFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,646.82 14.05% $2,275.02 See Labor Rate N/A

CPI Chatsworth      C1255-701           

C-Series SlimFrame Cabinet 19W x 72H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,503.84 14.05% $1,292.60 See Labor Rate N/A

CPI Chatsworth      C1260-712           

C-Series SlimFrame Cabinet 19W x 72H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,299.45 14.05% $1,976.45 See Labor Rate N/A

CPI Chatsworth      C1260-731           

C-Series SlimFrame Cabinet 19W x 72H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,265.81 14.05% $1,947.53 See Labor Rate N/A

CPI Chatsworth      C1260-732           

C-Series SlimFrame Cabinet 19W x 72H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,400.30 14.05% $2,063.13 See Labor Rate N/A

CPI Chatsworth      C1261-742           

C-Series SlimFrame Cabinet 19W x 72H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,008.09 14.05% $1,726.02 See Labor Rate N/A

CPI Chatsworth      C1262-102           

C-Series SlimFrame Cabinet 19W x 72H x 22D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,296.64 14.05% $1,114.50 See Labor Rate N/A

CPI Chatsworth      C1262-702           

C-Series SlimFrame Cabinet 19W x 72H x 22D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,234.90 14.05% $1,061.43 See Labor Rate N/A

CPI Chatsworth      C1263-742           

C-Series SlimFrame Cabinet 19W x 72H x 22D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,377.88 14.05% $2,043.86 See Labor Rate N/A
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CPI Chatsworth      C1264-712           

C-Series SlimFrame Cabinet 19W x 72H x 22D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,929.65 14.05% $1,658.60 See Labor Rate N/A

CPI Chatsworth      CHROME LOCK KIT     Chrome Lock Kit Chrome EA B $92.79 14.05% $79.75 See Labor Rate N/A

CPI Chatsworth      E1030-142           

E-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $4,637.21 14.05% $3,985.82 See Labor Rate N/A

CPI Chatsworth      E1032-742           

E-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $4,592.47 14.05% $3,947.37 See Labor Rate N/A

CPI Chatsworth      E1033-731           

E-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Partially Assembled (Knocked 

EA B $5,026.19 14.05% $4,320.16 See Labor Rate N/A

CPI Chatsworth      E1033-732           

E-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Assembled, Non-reusable Carton

EA B $4,921.19 14.05% $4,229.92 See Labor Rate N/A

CPI Chatsworth      E1034-732           

E-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $4,369.44 14.05% $3,755.67 See Labor Rate N/A

CPI Chatsworth      E1035-731           

E-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Partially Assembled (Knocked 

EA B $4,694.55 14.05% $4,035.11 See Labor Rate N/A

CPI Chatsworth      E1035-732           

E-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Assembled, Non-reusable Carton

EA B $4,604.21 14.05% $3,957.46 See Labor Rate N/A

CPI Chatsworth      E1051-732           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Assembled, Non-reusable Carton

EA B $4,956.40 14.05% $4,260.18 See Labor Rate N/A

CPI Chatsworth      E1052-142           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $5,044.00 14.05% $4,335.47 See Labor Rate N/A

CPI Chatsworth      E1052-732           

E-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $4,897.72 14.05% $4,209.74 See Labor Rate N/A

CPI Chatsworth      E1052-742           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $4,803.81 14.05% $4,129.02 See Labor Rate N/A

CPI Chatsworth      E1053-132           

E-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Assembled, Non-reusable Carton

EA B $5,389.12 14.05% $4,632.11 See Labor Rate N/A

CPI Chatsworth      E1057-132           

E-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Assembled, Non-reusable Carton

EA B $5,241.22 14.05% $4,504.99 See Labor Rate N/A
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CPI Chatsworth      E1057-731           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - Vented Plexiglass Door Rear Door - Solid 

Metal Door with Fan Partially Assembled (Knocked 

EA B $5,099.90 14.05% $4,383.52 See Labor Rate N/A

CPI Chatsworth      E2053-742           

E-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - Solid 

Metal Door with Fan Assembled, Non-reusable Carton

EA B $5,226.43 14.05% $4,492.28 See Labor Rate N/A

CPI Chatsworth      E3033-731           

E-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Solid Metal Door with Fan Partially Assembled (Knocked 

EA B $5,026.19 14.05% $4,320.16 See Labor Rate N/A

CPI Chatsworth      E3051-141           

E-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Solid Metal Door with Fan Partially Assembled (Knocked 

EA B $5,213.02 14.05% $4,480.75 See Labor Rate N/A

CPI Chatsworth      E3051-242           

E-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Solid Metal Door with Fan Assembled, Non-reusable 

EA B $5,105.63 14.05% $4,388.45 See Labor Rate N/A

CPI Chatsworth      E3051-732           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Solid Metal Door with Fan Assembled, Non-reusable 

EA B $4,956.40 14.05% $4,260.18 See Labor Rate N/A

CPI Chatsworth      E3052-732           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $4,897.72 14.05% $4,209.74 See Labor Rate N/A

CPI Chatsworth      E3053-732           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Solid Metal Door with Fan Assembled, Non-reusable 

EA B $5,132.49 14.05% $4,411.53 See Labor Rate N/A

CPI Chatsworth      E3053-742           

E-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Solid Metal Door with Fan Assembled, Non-reusable 

EA B $5,038.60 14.05% $4,330.83 See Labor Rate N/A

CPI Chatsworth      E4033-732           

E-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Solid Metal Door with Fan Assembled, Non-reusable 

EA B $5,109.03 14.05% $4,391.37 See Labor Rate N/A

CPI Chatsworth      F600-0              Environmental Monitoring Solutions Bundle EA B $3,228.47 14.05% $2,774.97 See Labor Rate N/A

CPI Chatsworth      FP-B33-06           Foam Kit 7.75W x 0.25H Gray EA B $62.54 14.04% $53.76 See Labor Rate N/A

CPI Chatsworth      FP-B33-11           Foam Kit 11W x 0.25H Gray EA B $102.14 14.05% $87.79 See Labor Rate N/A

CPI Chatsworth      FP-B33-25           Foam Kit 3W x 0.25H Gray EA B $58.34 14.04% $50.15 See Labor Rate N/A

CPI Chatsworth      M1020-102           

M-Series MegaFrame Cabinet 19W x 84H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,014.36 14.05% $1,731.41 See Labor Rate N/A

CPI Chatsworth      M1020-111           

M-Series MegaFrame Cabinet 19W x 84H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,461.48 14.05% $2,115.72 See Labor Rate N/A

CPI Chatsworth      M1020-132           

M-Series MegaFrame Cabinet 19W x 84H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,708.59 14.05% $2,328.12 See Labor Rate N/A

CPI Chatsworth      M1020-701           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,783.98 14.05% $1,533.39 See Labor Rate N/A
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CPI Chatsworth      M1020-702           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,918.45 14.05% $1,648.97 See Labor Rate N/A

CPI Chatsworth      M1020-711           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,344.28 14.05% $2,014.98 See Labor Rate N/A

CPI Chatsworth      M1020-712           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,478.72 14.05% $2,130.54 See Labor Rate N/A

CPI Chatsworth      M1020-722           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,467.53 14.05% $2,120.92 See Labor Rate N/A

CPI Chatsworth      M1020-731           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,445.11 14.05% $2,101.65 See Labor Rate N/A

CPI Chatsworth      M1020-732           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      M1020-742           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,557.17 14.05% $2,197.97 See Labor Rate N/A

CPI Chatsworth      M1021-712           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,108.95 14.05% $1,812.71 See Labor Rate N/A

CPI Chatsworth      M1021-731           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M1021-742           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,187.39 14.05% $1,880.13 See Labor Rate N/A

CPI Chatsworth      M1022-101           

M-Series MegaFrame Cabinet 19W x 84H x 24D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,405.92 14.05% $1,208.43 See Labor Rate N/A

CPI Chatsworth      M1023-732           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      M1024-732           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,209.80 14.05% $1,899.39 See Labor Rate N/A

CPI Chatsworth      M1025-701           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,338.95 14.05% $1,150.87 See Labor Rate N/A

CPI Chatsworth      M1025-702           

M-Series MegaFrame Cabinet 19W x 84H x 24D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,414.18 14.05% $1,215.53 See Labor Rate N/A
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CPI Chatsworth      M1030-101           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A

CPI Chatsworth      M1030-102           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,226.15 14.05% $1,913.44 See Labor Rate N/A

CPI Chatsworth      M1030-111           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,673.27 14.05% $2,297.76 See Labor Rate N/A

CPI Chatsworth      M1030-112           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,814.47 14.05% $2,419.12 See Labor Rate N/A

CPI Chatsworth      M1030-113           M-Series MegaFrame Cabinet Gray EA B $3,696.92 14.05% $3,177.62 See Labor Rate N/A

CPI Chatsworth      M1030-122           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,802.71 14.05% $2,409.01 See Labor Rate N/A

CPI Chatsworth      M1030-131           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,779.16 14.05% $2,388.77 See Labor Rate N/A

CPI Chatsworth      M1030-132           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,920.36 14.05% $2,510.14 See Labor Rate N/A

CPI Chatsworth      M1030-141           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,755.63 14.05% $2,368.55 See Labor Rate N/A

CPI Chatsworth      M1030-142           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,896.82 14.05% $2,489.91 See Labor Rate N/A

CPI Chatsworth      M1030-201           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A

CPI Chatsworth      M1030-211           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,673.27 14.05% $2,297.76 See Labor Rate N/A

CPI Chatsworth      M1030-212           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,814.47 14.05% $2,419.12 See Labor Rate N/A

CPI Chatsworth      M1030-231           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,779.16 14.05% $2,388.77 See Labor Rate N/A

CPI Chatsworth      M1030-232           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,920.36 14.05% $2,510.14 See Labor Rate N/A
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CPI Chatsworth      M1030-242           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,896.82 14.05% $2,489.91 See Labor Rate N/A

CPI Chatsworth      M1030-701           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1030-702           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,120.16 14.05% $1,822.34 See Labor Rate N/A

CPI Chatsworth      M1030-703           M-Series MegaFrame Cabinet Black EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M1030-711           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,545.97 14.05% $2,188.34 See Labor Rate N/A

CPI Chatsworth      M1030-712           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,680.46 14.05% $2,303.94 See Labor Rate N/A

CPI Chatsworth      M1030-713           M-Series MegaFrame Cabinet Black EA B $3,520.89 14.05% $3,026.31 See Labor Rate N/A

CPI Chatsworth      M1030-721           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,534.77 14.05% $2,178.71 See Labor Rate N/A

CPI Chatsworth      M1030-722           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,669.24 14.05% $2,294.29 See Labor Rate N/A

CPI Chatsworth      M1030-723           M-Series MegaFrame Cabinet Black EA B $3,509.68 14.05% $3,016.68 See Labor Rate N/A

CPI Chatsworth      M1030-731           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,646.82 14.05% $2,275.02 See Labor Rate N/A

CPI Chatsworth      M1030-732           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,781.30 14.05% $2,390.61 See Labor Rate N/A

CPI Chatsworth      M1030-733           M-Series MegaFrame Cabinet Black EA B $3,621.73 14.05% $3,112.99 See Labor Rate N/A

CPI Chatsworth      M1030-741           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M1030-742           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,758.88 14.05% $2,371.34 See Labor Rate N/A

CPI Chatsworth      M1030-743           M-Series MegaFrame Cabinet Black EA B $3,599.31 14.05% $3,093.72 See Labor Rate N/A

CPI Chatsworth      M1031-101           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,696.69 14.05% $1,458.36 See Labor Rate N/A

CPI Chatsworth      M1031-102           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,837.85 14.05% $1,579.69 See Labor Rate N/A
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CPI Chatsworth      M1031-111           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,284.99 14.05% $1,964.02 See Labor Rate N/A

CPI Chatsworth      M1031-112           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,426.17 14.05% $2,085.37 See Labor Rate N/A

CPI Chatsworth      M1031-132           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,532.08 14.05% $2,176.40 See Labor Rate N/A

CPI Chatsworth      M1031-141           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,367.34 14.05% $2,034.80 See Labor Rate N/A

CPI Chatsworth      M1031-142           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,508.55 14.05% $2,156.18 See Labor Rate N/A

CPI Chatsworth      M1031-211           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,284.99 14.05% $1,964.02 See Labor Rate N/A

CPI Chatsworth      M1031-212           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,426.17 14.05% $2,085.37 See Labor Rate N/A

CPI Chatsworth      M1031-701           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,615.88 14.05% $1,388.90 See Labor Rate N/A

CPI Chatsworth      M1031-702           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,750.35 14.05% $1,504.48 See Labor Rate N/A

CPI Chatsworth      M1031-711           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,176.19 14.05% $1,870.50 See Labor Rate N/A

CPI Chatsworth      M1031-712           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,310.66 14.05% $1,986.08 See Labor Rate N/A

CPI Chatsworth      M1031-721           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,164.98 14.05% $1,860.87 See Labor Rate N/A

CPI Chatsworth      M1031-722           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,299.45 14.05% $1,976.45 See Labor Rate N/A

CPI Chatsworth      M1031-731           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,277.03 14.05% $1,957.18 See Labor Rate N/A

CPI Chatsworth      M1031-732           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,411.50 14.05% $2,072.76 See Labor Rate N/A
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CPI Chatsworth      M1031-741           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,254.61 14.05% $1,937.91 See Labor Rate N/A

CPI Chatsworth      M1031-742           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,389.10 14.05% $2,053.50 See Labor Rate N/A

CPI Chatsworth      M1032-101           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,627.51 14.05% $1,398.90 See Labor Rate N/A

CPI Chatsworth      M1032-102           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,696.69 14.05% $1,458.36 See Labor Rate N/A

CPI Chatsworth      M1032-201           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,627.51 14.05% $1,398.90 See Labor Rate N/A

CPI Chatsworth      M1032-202           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,696.69 14.05% $1,458.36 See Labor Rate N/A

CPI Chatsworth      M1032-701           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,550.01 14.05% $1,332.28 See Labor Rate N/A

CPI Chatsworth      M1032-702           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,615.88 14.05% $1,388.90 See Labor Rate N/A

CPI Chatsworth      M1033-102           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,226.15 14.05% $1,913.44 See Labor Rate N/A

CPI Chatsworth      M1033-122           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,802.71 14.05% $2,409.01 See Labor Rate N/A

CPI Chatsworth      M1033-131           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,779.16 14.05% $2,388.77 See Labor Rate N/A

CPI Chatsworth      M1033-132           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,920.36 14.05% $2,510.14 See Labor Rate N/A

CPI Chatsworth      M1033-142           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,896.82 14.05% $2,489.91 See Labor Rate N/A

CPI Chatsworth      M1033-211           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,673.27 14.05% $2,297.76 See Labor Rate N/A
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CPI Chatsworth      M1033-232           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,920.36 14.05% $2,510.14 See Labor Rate N/A

CPI Chatsworth      M1033-701           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1033-702           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,120.16 14.05% $1,822.34 See Labor Rate N/A

CPI Chatsworth      M1033-711           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,545.97 14.05% $2,188.34 See Labor Rate N/A

CPI Chatsworth      M1033-712           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,680.46 14.05% $2,303.94 See Labor Rate N/A

CPI Chatsworth      M1033-721           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,534.77 14.05% $2,178.71 See Labor Rate N/A

CPI Chatsworth      M1033-722           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,669.24 14.05% $2,294.29 See Labor Rate N/A

CPI Chatsworth      M1033-731           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,646.82 14.05% $2,275.02 See Labor Rate N/A

CPI Chatsworth      M1033-732           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,781.30 14.05% $2,390.61 See Labor Rate N/A

CPI Chatsworth      M1033-741           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M1033-742           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,758.88 14.05% $2,371.34 See Labor Rate N/A

CPI Chatsworth      M1034-102           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,837.85 14.05% $1,579.69 See Labor Rate N/A

CPI Chatsworth      M1034-111           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,284.99 14.05% $1,964.02 See Labor Rate N/A

CPI Chatsworth      M1034-131           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,390.90 14.05% $2,055.05 See Labor Rate N/A
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CPI Chatsworth      M1034-701           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,615.88 14.05% $1,388.90 See Labor Rate N/A

CPI Chatsworth      M1034-702           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,750.35 14.05% $1,504.48 See Labor Rate N/A

CPI Chatsworth      M1034-711           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,176.19 14.05% $1,870.50 See Labor Rate N/A

CPI Chatsworth      M1034-712           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,310.66 14.05% $1,986.08 See Labor Rate N/A

CPI Chatsworth      M1034-731           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,277.03 14.05% $1,957.18 See Labor Rate N/A

CPI Chatsworth      M1034-732           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,411.50 14.05% $2,072.76 See Labor Rate N/A

CPI Chatsworth      M1034-741           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,254.61 14.05% $1,937.91 See Labor Rate N/A

CPI Chatsworth      M1034-742           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,389.10 14.05% $2,053.50 See Labor Rate N/A

CPI Chatsworth      M1035-101           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,627.51 14.05% $1,398.90 See Labor Rate N/A

CPI Chatsworth      M1035-102           

M-Series MegaFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,696.69 14.05% $1,458.36 See Labor Rate N/A

CPI Chatsworth      M1035-202           

M-Series MegaFrame Cabinet 19W x 84H x 30D White 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,696.69 14.05% $1,458.36 See Labor Rate N/A

CPI Chatsworth      M1035-701           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,550.01 14.05% $1,332.28 See Labor Rate N/A

CPI Chatsworth      M1035-702           

M-Series MegaFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,615.88 14.05% $1,388.90 See Labor Rate N/A

CPI Chatsworth      M103A-241           M-Series MegaFrame Cabinet White EA B $2,755.63 14.05% $2,368.55 See Labor Rate N/A

CPI Chatsworth      M103A-242           M-Series MegaFrame Cabinet White EA B $2,896.82 14.05% $2,489.91 See Labor Rate N/A

CPI Chatsworth      M103A-711           M-Series MegaFrame Cabinet Black EA B $2,545.97 14.05% $2,188.34 See Labor Rate N/A

CPI Chatsworth      M103D-742           M-Series MegaFrame Cabinet Black EA B $2,758.88 14.05% $2,371.34 See Labor Rate N/A

CPI Chatsworth      M103G-131           M-Series MegaFrame Cabinet Gray EA B $2,779.16 14.05% $2,388.77 See Labor Rate N/A

CPI Chatsworth      M103G-721           M-Series MegaFrame Cabinet Black EA B $2,534.77 14.05% $2,178.71 See Labor Rate N/A
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CPI Chatsworth      M1040-112           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,143.91 14.05% $2,702.29 See Labor Rate N/A

CPI Chatsworth      M1040-131           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $3,108.64 14.05% $2,671.97 See Labor Rate N/A

CPI Chatsworth      M1040-132           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,249.81 14.05% $2,793.31 See Labor Rate N/A

CPI Chatsworth      M1040-141           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $3,085.08 14.05% $2,651.72 See Labor Rate N/A

CPI Chatsworth      M1040-142           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,226.28 14.05% $2,773.09 See Labor Rate N/A

CPI Chatsworth      M1040-201           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,414.43 14.05% $2,075.28 See Labor Rate N/A

CPI Chatsworth      M1040-211           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $3,002.73 14.05% $2,580.94 See Labor Rate N/A

CPI Chatsworth      M1040-212           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,143.91 14.05% $2,702.29 See Labor Rate N/A

CPI Chatsworth      M1040-231           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $3,108.64 14.05% $2,671.97 See Labor Rate N/A

CPI Chatsworth      M1040-232           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,249.81 14.05% $2,793.31 See Labor Rate N/A

CPI Chatsworth      M1040-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,226.28 14.05% $2,773.09 See Labor Rate N/A

CPI Chatsworth      M1040-701           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,299.45 14.05% $1,976.45 See Labor Rate N/A

CPI Chatsworth      M1040-702           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,433.91 14.05% $2,092.02 See Labor Rate N/A

CPI Chatsworth      M1040-711           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,859.74 14.05% $2,458.03 See Labor Rate N/A

CPI Chatsworth      M1040-712           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,994.21 14.05% $2,573.62 See Labor Rate N/A
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CPI Chatsworth      M1040-722           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,982.99 14.05% $2,563.97 See Labor Rate N/A

CPI Chatsworth      M1040-731           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M1040-732           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,095.05 14.05% $2,660.29 See Labor Rate N/A

CPI Chatsworth      M1040-741           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      M1040-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,072.67 14.05% $2,641.05 See Labor Rate N/A

CPI Chatsworth      M1041-112           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,755.63 14.05% $2,368.55 See Labor Rate N/A

CPI Chatsworth      M1041-122           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A

CPI Chatsworth      M1041-132           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,861.54 14.05% $2,459.58 See Labor Rate N/A

CPI Chatsworth      M1041-141           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,696.80 14.05% $2,317.98 See Labor Rate N/A

CPI Chatsworth      M1041-142           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A

CPI Chatsworth      M1041-212           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,755.63 14.05% $2,368.55 See Labor Rate N/A

CPI Chatsworth      M1041-232           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,861.54 14.05% $2,459.58 See Labor Rate N/A

CPI Chatsworth      M1041-241           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,696.80 14.05% $2,317.98 See Labor Rate N/A

CPI Chatsworth      M1041-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A

CPI Chatsworth      M1041-702           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,064.12 14.05% $1,774.18 See Labor Rate N/A

Page 725 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      M1041-712           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M1041-722           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,613.21 14.05% $2,246.13 See Labor Rate N/A

CPI Chatsworth      M1041-731           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,590.78 14.05% $2,226.86 See Labor Rate N/A

CPI Chatsworth      M1041-732           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,725.27 14.05% $2,342.45 See Labor Rate N/A

CPI Chatsworth      M1041-741           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,568.39 14.05% $2,207.61 See Labor Rate N/A

CPI Chatsworth      M1041-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,702.86 14.05% $2,323.19 See Labor Rate N/A

CPI Chatsworth      M1042-101           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,972.20 14.05% $1,695.17 See Labor Rate N/A

CPI Chatsworth      M1042-102           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $2,026.13 14.05% $1,741.52 See Labor Rate N/A

CPI Chatsworth      M1042-701           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,878.30 14.05% $1,614.46 See Labor Rate N/A

CPI Chatsworth      M1042-702           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,929.65 14.05% $1,658.60 See Labor Rate N/A

CPI Chatsworth      M1043-102           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,555.61 14.05% $2,196.63 See Labor Rate N/A

CPI Chatsworth      M1043-111           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $3,002.73 14.05% $2,580.94 See Labor Rate N/A

CPI Chatsworth      M1043-112           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,143.91 14.05% $2,702.29 See Labor Rate N/A

CPI Chatsworth      M1043-132           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,249.81 14.05% $2,793.31 See Labor Rate N/A

CPI Chatsworth      M1043-142           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,226.28 14.05% $2,773.09 See Labor Rate N/A
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CPI Chatsworth      M1043-201           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,414.43 14.05% $2,075.28 See Labor Rate N/A

CPI Chatsworth      M1043-202           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,555.61 14.05% $2,196.63 See Labor Rate N/A

CPI Chatsworth      M1043-231           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $3,108.64 14.05% $2,671.97 See Labor Rate N/A

CPI Chatsworth      M1043-232           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,249.81 14.05% $2,793.31 See Labor Rate N/A

CPI Chatsworth      M1043-241           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $3,085.08 14.05% $2,651.72 See Labor Rate N/A

CPI Chatsworth      M1043-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,226.28 14.05% $2,773.09 See Labor Rate N/A

CPI Chatsworth      M1043-701           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,299.45 14.05% $1,976.45 See Labor Rate N/A

CPI Chatsworth      M1043-702           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,433.91 14.05% $2,092.02 See Labor Rate N/A

CPI Chatsworth      M1043-711           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,859.74 14.05% $2,458.03 See Labor Rate N/A

CPI Chatsworth      M1043-712           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,994.21 14.05% $2,573.62 See Labor Rate N/A

CPI Chatsworth      M1043-713           M-Series MegaFrame Cabinet Black EA B $3,834.64 14.05% $3,295.99 See Labor Rate N/A

CPI Chatsworth      M1043-721           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M1043-731           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M1043-732           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,095.05 14.05% $2,660.29 See Labor Rate N/A

CPI Chatsworth      M1043-741           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A
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CPI Chatsworth      M1043-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,072.67 14.05% $2,641.05 See Labor Rate N/A

CPI Chatsworth      M1043-743           M-Series MegaFrame Cabinet Black EA B $3,913.09 14.05% $3,363.42 See Labor Rate N/A

CPI Chatsworth      M1044-102           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,167.33 14.05% $1,862.89 See Labor Rate N/A

CPI Chatsworth      M1044-111           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,614.43 14.05% $2,247.18 See Labor Rate N/A

CPI Chatsworth      M1044-131           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,720.34 14.05% $2,338.22 See Labor Rate N/A

CPI Chatsworth      M1044-132           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,861.54 14.05% $2,459.58 See Labor Rate N/A

CPI Chatsworth      M1044-142           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A

CPI Chatsworth      M1044-201           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,026.13 14.05% $1,741.52 See Labor Rate N/A

CPI Chatsworth      M1044-231           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,720.34 14.05% $2,338.22 See Labor Rate N/A

CPI Chatsworth      M1044-232           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,861.54 14.05% $2,459.58 See Labor Rate N/A

CPI Chatsworth      M1044-241           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,696.80 14.05% $2,317.98 See Labor Rate N/A

CPI Chatsworth      M1044-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A

CPI Chatsworth      M1044-701           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,929.65 14.05% $1,658.60 See Labor Rate N/A

CPI Chatsworth      M1044-702           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,064.12 14.05% $1,774.18 See Labor Rate N/A

CPI Chatsworth      M1044-711           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,489.96 14.05% $2,140.20 See Labor Rate N/A
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CPI Chatsworth      M1044-712           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M1044-731           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,590.78 14.05% $2,226.86 See Labor Rate N/A

CPI Chatsworth      M1044-732           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,725.27 14.05% $2,342.45 See Labor Rate N/A

CPI Chatsworth      M1044-741           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,568.39 14.05% $2,207.61 See Labor Rate N/A

CPI Chatsworth      M1044-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,702.86 14.05% $2,323.19 See Labor Rate N/A

CPI Chatsworth      M1045-102           

M-Series MegaFrame Cabinet 19W x 84H x 39D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,026.13 14.05% $1,741.52 See Labor Rate N/A

CPI Chatsworth      M1045-701           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,878.30 14.05% $1,614.46 See Labor Rate N/A

CPI Chatsworth      M1045-702           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,929.65 14.05% $1,658.60 See Labor Rate N/A

CPI Chatsworth      M104A-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,226.28 14.05% $2,773.09 See Labor Rate N/A

CPI Chatsworth      M104A-712           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,994.21 14.05% $2,573.62 See Labor Rate N/A

CPI Chatsworth      M104A-722           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $2,982.99 14.05% $2,563.97 See Labor Rate N/A

CPI Chatsworth      M104A-732           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,095.05 14.05% $2,660.29 See Labor Rate N/A

CPI Chatsworth      M104A-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,072.67 14.05% $2,641.05 See Labor Rate N/A

CPI Chatsworth      M104B-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - HP(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A
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CPI Chatsworth      M104B-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,702.86 14.05% $2,323.19 See Labor Rate N/A

CPI Chatsworth      M104D-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Sun(R) Style Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,226.28 14.05% $2,773.09 See Labor Rate N/A

CPI Chatsworth      M104D-741           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Sun(R) Style Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      M104D-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - Sun(R) Style Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,072.67 14.05% $2,641.05 See Labor Rate N/A

CPI Chatsworth      M104E-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - Sun(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A

CPI Chatsworth      M104G-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,226.28 14.05% $2,773.09 See Labor Rate N/A

CPI Chatsworth      M104G-731           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M104G-732           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,095.05 14.05% $2,660.29 See Labor Rate N/A

CPI Chatsworth      M104G-742           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,072.67 14.05% $2,641.05 See Labor Rate N/A

CPI Chatsworth      M104H-242           

M-Series MegaFrame Cabinet 19W x 84H x 39D White 

Top Panel - Vented Rail Type - IBM(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A

CPI Chatsworth      M104J-701           

M-Series MegaFrame Cabinet 19W x 84H x 39D Black 

Top Panel - None Rail Type - IBM(R) Style Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,878.30 14.05% $1,614.46 See Labor Rate N/A

CPI Chatsworth      M1050-102           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,437.94 14.05% $2,095.48 See Labor Rate N/A

CPI Chatsworth      M1050-112           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,026.26 14.05% $2,601.16 See Labor Rate N/A

CPI Chatsworth      M1050-131           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,990.96 14.05% $2,570.82 See Labor Rate N/A

CPI Chatsworth      M1050-132           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,132.15 14.05% $2,692.18 See Labor Rate N/A
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CPI Chatsworth      M1050-142           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,108.64 14.05% $2,671.97 See Labor Rate N/A

CPI Chatsworth      M1050-201           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,296.75 14.05% $1,974.13 See Labor Rate N/A

CPI Chatsworth      M1050-231           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,990.96 14.05% $2,570.82 See Labor Rate N/A

CPI Chatsworth      M1050-232           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,132.15 14.05% $2,692.18 See Labor Rate N/A

CPI Chatsworth      M1050-242           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,108.64 14.05% $2,671.97 See Labor Rate N/A

CPI Chatsworth      M1050-701           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,187.39 14.05% $1,880.13 See Labor Rate N/A

CPI Chatsworth      M1050-702           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,321.86 14.05% $1,995.71 See Labor Rate N/A

CPI Chatsworth      M1050-711           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,747.69 14.05% $2,361.73 See Labor Rate N/A

CPI Chatsworth      M1050-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,882.16 14.05% $2,477.31 See Labor Rate N/A

CPI Chatsworth      M1050-721           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,736.47 14.05% $2,352.08 See Labor Rate N/A

CPI Chatsworth      M1050-722           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,870.93 14.05% $2,467.65 See Labor Rate N/A

CPI Chatsworth      M1050-731           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M1050-732           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,982.99 14.05% $2,563.97 See Labor Rate N/A

CPI Chatsworth      M1050-741           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M1050-742           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A
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CPI Chatsworth      M1050-743           M-Series MegaFrame Cabinet Black EA B $3,801.03 14.05% $3,267.10 See Labor Rate N/A

CPI Chatsworth      M1051-101           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,908.45 14.05% $1,640.37 See Labor Rate N/A

CPI Chatsworth      M1051-102           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,049.67 14.05% $1,761.76 See Labor Rate N/A

CPI Chatsworth      M1051-111           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,496.77 14.05% $2,146.05 See Labor Rate N/A

CPI Chatsworth      M1051-131           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,602.67 14.05% $2,237.07 See Labor Rate N/A

CPI Chatsworth      M1051-132           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A

CPI Chatsworth      M1051-141           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,579.16 14.05% $2,216.87 See Labor Rate N/A

CPI Chatsworth      M1051-231           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,602.67 14.05% $2,237.07 See Labor Rate N/A

CPI Chatsworth      M1051-232           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A

CPI Chatsworth      M1051-701           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,817.59 14.05% $1,562.27 See Labor Rate N/A

CPI Chatsworth      M1051-702           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,952.08 14.05% $1,677.87 See Labor Rate N/A

CPI Chatsworth      M1051-703           M-Series MegaFrame Cabinet Black EA B $2,792.51 14.05% $2,400.25 See Labor Rate N/A

CPI Chatsworth      M1051-711           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,377.88 14.05% $2,043.86 See Labor Rate N/A

CPI Chatsworth      M1051-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M1051-721           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,366.67 14.05% $2,034.23 See Labor Rate N/A

CPI Chatsworth      M1051-731           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,478.72 14.05% $2,130.54 See Labor Rate N/A
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CPI Chatsworth      M1051-732           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,613.21 14.05% $2,246.13 See Labor Rate N/A

CPI Chatsworth      M1051-741           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,456.33 14.05% $2,111.29 See Labor Rate N/A

CPI Chatsworth      M1051-742           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,590.78 14.05% $2,226.86 See Labor Rate N/A

CPI Chatsworth      M1051-743           M-Series MegaFrame Cabinet Black EA B $3,431.23 14.05% $2,949.25 See Labor Rate N/A

CPI Chatsworth      M1052-101           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,849.09 14.05% $1,589.35 See Labor Rate N/A

CPI Chatsworth      M1052-102           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,908.45 14.05% $1,640.37 See Labor Rate N/A

CPI Chatsworth      M1052-103           M-Series MegaFrame Cabinet Gray EA B $2,790.94 14.05% $2,398.90 See Labor Rate N/A

CPI Chatsworth      M1052-701           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,761.05 14.05% $1,513.68 See Labor Rate N/A

CPI Chatsworth      M1052-702           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,817.59 14.05% $1,562.27 See Labor Rate N/A

CPI Chatsworth      M1053-102           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,437.94 14.05% $2,095.48 See Labor Rate N/A

CPI Chatsworth      M1053-112           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,026.26 14.05% $2,601.16 See Labor Rate N/A

CPI Chatsworth      M1053-131           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,990.96 14.05% $2,570.82 See Labor Rate N/A

CPI Chatsworth      M1053-132           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,132.15 14.05% $2,692.18 See Labor Rate N/A

CPI Chatsworth      M1053-141           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,967.42 14.05% $2,550.59 See Labor Rate N/A

CPI Chatsworth      M1053-142           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,108.64 14.05% $2,671.97 See Labor Rate N/A

CPI Chatsworth      M1053-212           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,026.26 14.05% $2,601.16 See Labor Rate N/A
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CPI Chatsworth      M1053-232           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,132.15 14.05% $2,692.18 See Labor Rate N/A

CPI Chatsworth      M1053-241           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,967.42 14.05% $2,550.59 See Labor Rate N/A

CPI Chatsworth      M1053-242           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,108.64 14.05% $2,671.97 See Labor Rate N/A

CPI Chatsworth      M1053-701           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,187.39 14.05% $1,880.13 See Labor Rate N/A

CPI Chatsworth      M1053-702           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,321.86 14.05% $1,995.71 See Labor Rate N/A

CPI Chatsworth      M1053-711           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,747.69 14.05% $2,361.73 See Labor Rate N/A

CPI Chatsworth      M1053-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,882.16 14.05% $2,477.31 See Labor Rate N/A

CPI Chatsworth      M1053-713           M-Series MegaFrame Cabinet Black EA B $3,722.59 14.05% $3,199.68 See Labor Rate N/A

CPI Chatsworth      M1053-722           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,870.93 14.05% $2,467.65 See Labor Rate N/A

CPI Chatsworth      M1053-731           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M1053-732           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,982.99 14.05% $2,563.97 See Labor Rate N/A

CPI Chatsworth      M1053-733           M-Series MegaFrame Cabinet Black EA B $3,823.44 14.05% $3,286.36 See Labor Rate N/A

CPI Chatsworth      M1053-741           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M1053-742           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M1053-743           M-Series MegaFrame Cabinet Black EA B $3,801.03 14.05% $3,267.10 See Labor Rate N/A

CPI Chatsworth      M1054-131           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,602.67 14.05% $2,237.07 See Labor Rate N/A
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CPI Chatsworth      M1054-132           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A

CPI Chatsworth      M1054-231           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,602.67 14.05% $2,237.07 See Labor Rate N/A

CPI Chatsworth      M1054-232           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A

CPI Chatsworth      M1054-242           

M-Series MegaFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,720.34 14.05% $2,338.22 See Labor Rate N/A

CPI Chatsworth      M1054-701           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,817.59 14.05% $1,562.27 See Labor Rate N/A

CPI Chatsworth      M1054-702           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,952.08 14.05% $1,677.87 See Labor Rate N/A

CPI Chatsworth      M1054-711           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,377.88 14.05% $2,043.86 See Labor Rate N/A

CPI Chatsworth      M1054-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M1054-731           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,478.72 14.05% $2,130.54 See Labor Rate N/A

CPI Chatsworth      M1054-732           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,613.21 14.05% $2,246.13 See Labor Rate N/A

CPI Chatsworth      M1054-741           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,456.33 14.05% $2,111.29 See Labor Rate N/A

CPI Chatsworth      M1054-742           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,590.78 14.05% $2,226.86 See Labor Rate N/A

CPI Chatsworth      M1055-101           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,849.09 14.05% $1,589.35 See Labor Rate N/A

CPI Chatsworth      M1055-102           

M-Series MegaFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,908.45 14.05% $1,640.37 See Labor Rate N/A
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CPI Chatsworth      M1055-701           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,761.05 14.05% $1,513.68 See Labor Rate N/A

CPI Chatsworth      M1055-702           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,817.59 14.05% $1,562.27 See Labor Rate N/A

CPI Chatsworth      M105A-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,882.16 14.05% $2,477.31 See Labor Rate N/A

CPI Chatsworth      M105B-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - No 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M105D-742           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Sun(R) Style Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M105G-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,882.16 14.05% $2,477.31 See Labor Rate N/A

CPI Chatsworth      M105G-732           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,982.99 14.05% $2,563.97 See Labor Rate N/A

CPI Chatsworth      M105G-741           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M105H-712           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - No 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M105J-702           

M-Series MegaFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - IBM(R) Style Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,817.59 14.05% $1,562.27 See Labor Rate N/A

CPI Chatsworth      M1120-102           

M-Series MegaFrame Cabinet 19W x 78H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,943.78 14.05% $1,670.74 See Labor Rate N/A

CPI Chatsworth      M1120-112           

M-Series MegaFrame Cabinet 19W x 78H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,532.08 14.05% $2,176.40 See Labor Rate N/A

CPI Chatsworth      M1120-141           

M-Series MegaFrame Cabinet 19W x 78H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,473.26 14.05% $2,125.84 See Labor Rate N/A

CPI Chatsworth      M1120-212           

M-Series MegaFrame Cabinet 19W x 78H x 24D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,532.08 14.05% $2,176.40 See Labor Rate N/A

CPI Chatsworth      M1120-232           

M-Series MegaFrame Cabinet 19W x 78H x 24D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,637.99 14.05% $2,267.43 See Labor Rate N/A
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CPI Chatsworth      M1120-702           

M-Series MegaFrame Cabinet 19W x 78H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,851.22 14.05% $1,591.18 See Labor Rate N/A

CPI Chatsworth      M1120-711           

M-Series MegaFrame Cabinet 19W x 78H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,277.03 14.05% $1,957.18 See Labor Rate N/A

CPI Chatsworth      M1120-712           

M-Series MegaFrame Cabinet 19W x 78H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,411.50 14.05% $2,072.76 See Labor Rate N/A

CPI Chatsworth      M1120-722           

M-Series MegaFrame Cabinet 19W x 78H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,400.30 14.05% $2,063.13 See Labor Rate N/A

CPI Chatsworth      M1120-732           

M-Series MegaFrame Cabinet 19W x 78H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M1121-731           

M-Series MegaFrame Cabinet 19W x 78H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,008.09 14.05% $1,726.02 See Labor Rate N/A

CPI Chatsworth      M1122-102           

M-Series MegaFrame Cabinet 19W x 78H x 24D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,414.30 14.05% $1,215.63 See Labor Rate N/A

CPI Chatsworth      M1123-112           

M-Series MegaFrame Cabinet 19W x 78H x 24D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,532.08 14.05% $2,176.40 See Labor Rate N/A

CPI Chatsworth      M1123-211           

M-Series MegaFrame Cabinet 19W x 78H x 24D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,390.90 14.05% $2,055.05 See Labor Rate N/A

CPI Chatsworth      M1123-732           

M-Series MegaFrame Cabinet 19W x 78H x 24D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M1130-102           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,155.57 14.05% $1,852.78 See Labor Rate N/A

CPI Chatsworth      M1130-131           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,708.59 14.05% $2,328.12 See Labor Rate N/A

CPI Chatsworth      M1130-141           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,685.03 14.05% $2,307.87 See Labor Rate N/A

CPI Chatsworth      M1130-142           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,826.23 14.05% $2,429.23 See Labor Rate N/A

CPI Chatsworth      M1130-212           

M-Series MegaFrame Cabinet 19W x 78H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A
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CPI Chatsworth      M1130-222           

M-Series MegaFrame Cabinet 19W x 78H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,732.10 14.05% $2,348.33 See Labor Rate N/A

CPI Chatsworth      M1130-231           

M-Series MegaFrame Cabinet 19W x 78H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,708.59 14.05% $2,328.12 See Labor Rate N/A

CPI Chatsworth      M1130-702           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,052.90 14.05% $1,764.53 See Labor Rate N/A

CPI Chatsworth      M1130-711           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,478.72 14.05% $2,130.54 See Labor Rate N/A

CPI Chatsworth      M1130-712           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,613.21 14.05% $2,246.13 See Labor Rate N/A

CPI Chatsworth      M1130-721           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,467.53 14.05% $2,120.92 See Labor Rate N/A

CPI Chatsworth      M1130-722           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,602.00 14.05% $2,236.50 See Labor Rate N/A

CPI Chatsworth      M1130-731           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      M1130-732           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      M1130-741           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,557.17 14.05% $2,197.97 See Labor Rate N/A

CPI Chatsworth      M1130-742           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,691.66 14.05% $2,313.57 See Labor Rate N/A

CPI Chatsworth      M1131-122           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,343.82 14.05% $2,014.59 See Labor Rate N/A

CPI Chatsworth      M1131-142           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,437.94 14.05% $2,095.48 See Labor Rate N/A

CPI Chatsworth      M1131-702           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,683.12 14.05% $1,446.69 See Labor Rate N/A

CPI Chatsworth      M1131-712           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,243.42 14.05% $1,928.29 See Labor Rate N/A

Page 738 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      M1131-722           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,232.20 14.05% $1,918.65 See Labor Rate N/A

CPI Chatsworth      M1131-731           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,209.80 14.05% $1,899.39 See Labor Rate N/A

CPI Chatsworth      M1131-732           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,344.28 14.05% $2,014.98 See Labor Rate N/A

CPI Chatsworth      M1131-742           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,321.86 14.05% $1,995.71 See Labor Rate N/A

CPI Chatsworth      M1132-101           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,553.63 14.05% $1,335.39 See Labor Rate N/A

CPI Chatsworth      M1132-102           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,626.08 14.05% $1,397.67 See Labor Rate N/A

CPI Chatsworth      M1132-701           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,479.65 14.05% $1,271.80 See Labor Rate N/A

CPI Chatsworth      M1132-702           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,548.65 14.05% $1,331.11 See Labor Rate N/A

CPI Chatsworth      M1133-101           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,014.36 14.05% $1,731.41 See Labor Rate N/A

CPI Chatsworth      M1133-111           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,602.67 14.05% $2,237.07 See Labor Rate N/A

CPI Chatsworth      M1133-122           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,732.10 14.05% $2,348.33 See Labor Rate N/A

CPI Chatsworth      M1133-131           

M-Series MegaFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,708.59 14.05% $2,328.12 See Labor Rate N/A

CPI Chatsworth      M1133-231           

M-Series MegaFrame Cabinet 19W x 78H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,708.59 14.05% $2,328.12 See Labor Rate N/A

CPI Chatsworth      M1133-701           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,918.45 14.05% $1,648.97 See Labor Rate N/A
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CPI Chatsworth      M1133-702           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,052.90 14.05% $1,764.53 See Labor Rate N/A

CPI Chatsworth      M1133-711           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,478.72 14.05% $2,130.54 See Labor Rate N/A

CPI Chatsworth      M1133-712           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,613.21 14.05% $2,246.13 See Labor Rate N/A

CPI Chatsworth      M1133-721           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,467.53 14.05% $2,120.92 See Labor Rate N/A

CPI Chatsworth      M1133-722           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,602.00 14.05% $2,236.50 See Labor Rate N/A

CPI Chatsworth      M1133-732           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      M1133-741           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,557.17 14.05% $2,197.97 See Labor Rate N/A

CPI Chatsworth      M1133-742           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,691.66 14.05% $2,313.57 See Labor Rate N/A

CPI Chatsworth      M1134-732           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,344.28 14.05% $2,014.98 See Labor Rate N/A

CPI Chatsworth      M1135-701           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,479.65 14.05% $1,271.80 See Labor Rate N/A

CPI Chatsworth      M1135-702           

M-Series MegaFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,548.65 14.05% $1,331.11 See Labor Rate N/A

CPI Chatsworth      M113B-702           M-Series MegaFrame Cabinet Black EA B $1,683.12 14.05% $1,446.69 See Labor Rate N/A

CPI Chatsworth      M113C-702           M-Series MegaFrame (Frame Only) Black EA B $1,548.65 14.05% $1,331.11 See Labor Rate N/A

CPI Chatsworth      M1140-121           

M-Series MegaFrame Cabinet 19W x 78H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,920.36 14.05% $2,510.14 See Labor Rate N/A

CPI Chatsworth      M1140-701           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,232.20 14.05% $1,918.65 See Labor Rate N/A

CPI Chatsworth      M1140-711           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,792.51 14.05% $2,400.25 See Labor Rate N/A
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CPI Chatsworth      M1140-712           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,926.98 14.05% $2,515.83 See Labor Rate N/A

CPI Chatsworth      M1140-731           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,893.37 14.05% $2,486.94 See Labor Rate N/A

CPI Chatsworth      M1140-732           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,027.84 14.05% $2,602.52 See Labor Rate N/A

CPI Chatsworth      M1140-741           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,870.93 14.05% $2,467.65 See Labor Rate N/A

CPI Chatsworth      M1140-742           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,005.41 14.05% $2,583.24 See Labor Rate N/A

CPI Chatsworth      M1141-711           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,422.70 14.05% $2,082.39 See Labor Rate N/A

CPI Chatsworth      M1141-731           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,523.58 14.05% $2,169.10 See Labor Rate N/A

CPI Chatsworth      M1141-742           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,635.63 14.05% $2,265.41 See Labor Rate N/A

CPI Chatsworth      M1142-101           

M-Series MegaFrame Cabinet 19W x 78H x 39D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,898.36 14.05% $1,631.70 See Labor Rate N/A

CPI Chatsworth      M1142-701           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,807.95 14.05% $1,553.99 See Labor Rate N/A

CPI Chatsworth      M1143-111           

M-Series MegaFrame Cabinet 19W x 78H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,932.13 14.05% $2,520.25 See Labor Rate N/A

CPI Chatsworth      M1143-142           

M-Series MegaFrame Cabinet 19W x 78H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,155.68 14.05% $2,712.40 See Labor Rate N/A

CPI Chatsworth      M1143-232           

M-Series MegaFrame Cabinet 19W x 78H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,179.24 14.05% $2,732.65 See Labor Rate N/A

CPI Chatsworth      M1143-242           

M-Series MegaFrame Cabinet 19W x 78H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,155.68 14.05% $2,712.40 See Labor Rate N/A

CPI Chatsworth      M1143-701           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,232.20 14.05% $1,918.65 See Labor Rate N/A
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CPI Chatsworth      M1143-702           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,366.67 14.05% $2,034.23 See Labor Rate N/A

CPI Chatsworth      M1143-731           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,893.37 14.05% $2,486.94 See Labor Rate N/A

CPI Chatsworth      M1143-732           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,027.84 14.05% $2,602.52 See Labor Rate N/A

CPI Chatsworth      M1143-741           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,870.93 14.05% $2,467.65 See Labor Rate N/A

CPI Chatsworth      M1143-742           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,005.41 14.05% $2,583.24 See Labor Rate N/A

CPI Chatsworth      M1144-142           

M-Series MegaFrame Cabinet 19W x 78H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      M1144-232           

M-Series MegaFrame Cabinet 19W x 78H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,790.94 14.05% $2,398.90 See Labor Rate N/A

CPI Chatsworth      M1144-242           

M-Series MegaFrame Cabinet 19W x 78H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      M1144-702           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,996.89 14.05% $1,716.39 See Labor Rate N/A

CPI Chatsworth      M1144-731           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,523.58 14.05% $2,169.10 See Labor Rate N/A

CPI Chatsworth      M1144-742           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,635.63 14.05% $2,265.41 See Labor Rate N/A

CPI Chatsworth      M1145-102           

M-Series MegaFrame Cabinet 19W x 78H x 39D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,955.53 14.05% $1,680.84 See Labor Rate N/A

CPI Chatsworth      M1145-701           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,807.95 14.05% $1,553.99 See Labor Rate N/A

CPI Chatsworth      M1145-702           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,862.40 14.05% $1,600.79 See Labor Rate N/A
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CPI Chatsworth      M114A-132           

M-Series MegaFrame Cabinet 19W x 78H x 39D Gray 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,179.24 14.05% $2,732.65 See Labor Rate N/A

CPI Chatsworth      M114A-732           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,027.84 14.05% $2,602.52 See Labor Rate N/A

CPI Chatsworth      M114A-742           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,005.41 14.05% $2,583.24 See Labor Rate N/A

CPI Chatsworth      M114E-242           

M-Series MegaFrame Cabinet 19W x 78H x 39D White 

Top Panel - Vented Rail Type - Sun(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      M114G-712           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,926.98 14.05% $2,515.83 See Labor Rate N/A

CPI Chatsworth      M114G-742           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,005.41 14.05% $2,583.24 See Labor Rate N/A

CPI Chatsworth      M114H-242           

M-Series MegaFrame Cabinet 19W x 78H x 39D White 

Top Panel - Vented Rail Type - IBM(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      M114H-742           

M-Series MegaFrame Cabinet 19W x 78H x 39D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,635.63 14.05% $2,265.41 See Labor Rate N/A

CPI Chatsworth      M1150-111           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,814.47 14.05% $2,419.12 See Labor Rate N/A

CPI Chatsworth      M1150-131           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,920.36 14.05% $2,510.14 See Labor Rate N/A

CPI Chatsworth      M1150-132           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,061.56 14.05% $2,631.51 See Labor Rate N/A

CPI Chatsworth      M1150-142           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,038.04 14.05% $2,611.29 See Labor Rate N/A

CPI Chatsworth      M1150-711           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,680.46 14.05% $2,303.94 See Labor Rate N/A

CPI Chatsworth      M1150-712           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,814.91 14.05% $2,419.50 See Labor Rate N/A

CPI Chatsworth      M1150-731           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,781.30 14.05% $2,390.61 See Labor Rate N/A
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CPI Chatsworth      M1150-732           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,915.77 14.05% $2,506.20 See Labor Rate N/A

CPI Chatsworth      M1150-741           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,758.88 14.05% $2,371.34 See Labor Rate N/A

CPI Chatsworth      M1150-742           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,893.37 14.05% $2,486.94 See Labor Rate N/A

CPI Chatsworth      M1151-132           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,673.27 14.05% $2,297.76 See Labor Rate N/A

CPI Chatsworth      M1151-731           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,411.50 14.05% $2,072.76 See Labor Rate N/A

CPI Chatsworth      M1151-732           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,545.97 14.05% $2,188.34 See Labor Rate N/A

CPI Chatsworth      M1151-742           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,523.58 14.05% $2,169.10 See Labor Rate N/A

CPI Chatsworth      M1152-101           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,775.23 14.05% $1,525.86 See Labor Rate N/A

CPI Chatsworth      M1152-102           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,837.85 14.05% $1,579.69 See Labor Rate N/A

CPI Chatsworth      M1152-701           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,690.68 14.05% $1,453.19 See Labor Rate N/A

CPI Chatsworth      M1153-112           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,955.65 14.05% $2,540.47 See Labor Rate N/A

CPI Chatsworth      M1153-132           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,061.56 14.05% $2,631.51 See Labor Rate N/A

CPI Chatsworth      M1153-142           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,038.04 14.05% $2,611.29 See Labor Rate N/A

CPI Chatsworth      M1153-241           

M-Series MegaFrame Cabinet 19W x 78H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,896.82 14.05% $2,489.91 See Labor Rate N/A

CPI Chatsworth      M1153-702           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,254.61 14.05% $1,937.91 See Labor Rate N/A
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CPI Chatsworth      M1153-712           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,814.91 14.05% $2,419.50 See Labor Rate N/A

CPI Chatsworth      M1153-721           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,669.24 14.05% $2,294.29 See Labor Rate N/A

CPI Chatsworth      M1153-731           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,781.30 14.05% $2,390.61 See Labor Rate N/A

CPI Chatsworth      M1153-732           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,915.77 14.05% $2,506.20 See Labor Rate N/A

CPI Chatsworth      M1153-741           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,758.88 14.05% $2,371.34 See Labor Rate N/A

CPI Chatsworth      M1153-742           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,893.37 14.05% $2,486.94 See Labor Rate N/A

CPI Chatsworth      M1154-141           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,508.55 14.05% $2,156.18 See Labor Rate N/A

CPI Chatsworth      M1154-201           

M-Series MegaFrame Cabinet 19W x 78H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,837.85 14.05% $1,579.69 See Labor Rate N/A

CPI Chatsworth      M1154-702           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,884.82 14.05% $1,620.06 See Labor Rate N/A

CPI Chatsworth      M1154-742           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,523.58 14.05% $2,169.10 See Labor Rate N/A

CPI Chatsworth      M1155-102           

M-Series MegaFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,837.85 14.05% $1,579.69 See Labor Rate N/A

CPI Chatsworth      M1155-702           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,750.35 14.05% $1,504.48 See Labor Rate N/A

CPI Chatsworth      M115A-211           

M-Series MegaFrame Cabinet 19W x 78H x 36D White 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,814.47 14.05% $2,419.12 See Labor Rate N/A

CPI Chatsworth      M115G-702           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $2,254.61 14.05% $1,937.91 See Labor Rate N/A
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CPI Chatsworth      M115G-742           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,893.37 14.05% $2,486.94 See Labor Rate N/A

CPI Chatsworth      M115H-702           

M-Series MegaFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,884.82 14.05% $1,620.06 See Labor Rate N/A

CPI Chatsworth      M1220-111           

M-Series MegaFrame Cabinet 19W x 72H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,320.30 14.05% $1,994.37 See Labor Rate N/A

CPI Chatsworth      M1220-241           

M-Series MegaFrame Cabinet 19W x 72H x 24D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,402.66 14.05% $2,065.16 See Labor Rate N/A

CPI Chatsworth      M1220-701           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,649.49 14.05% $1,417.79 See Labor Rate N/A

CPI Chatsworth      M1220-711           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,209.80 14.05% $1,899.39 See Labor Rate N/A

CPI Chatsworth      M1220-712           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,344.28 14.05% $2,014.98 See Labor Rate N/A

CPI Chatsworth      M1220-722           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,333.06 14.05% $2,005.34 See Labor Rate N/A

CPI Chatsworth      M1220-732           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,445.11 14.05% $2,101.65 See Labor Rate N/A

CPI Chatsworth      M1220-742           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,422.70 14.05% $2,082.39 See Labor Rate N/A

CPI Chatsworth      M1221-101           

M-Series MegaFrame Cabinet 19W x 72H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,343.70 14.05% $1,154.95 See Labor Rate N/A

CPI Chatsworth      M1221-102           

M-Series MegaFrame Cabinet 19W x 72H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,484.88 14.05% $1,276.30 See Labor Rate N/A

CPI Chatsworth      M1221-132           

M-Series MegaFrame Cabinet 19W x 72H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,179.11 14.05% $1,873.01 See Labor Rate N/A

CPI Chatsworth      M1221-712           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,974.47 14.05% $1,697.12 See Labor Rate N/A

CPI Chatsworth      M1221-722           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,963.28 14.05% $1,687.50 See Labor Rate N/A
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CPI Chatsworth      M1221-732           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M1222-102           

M-Series MegaFrame Cabinet 19W x 72H x 24D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,343.70 14.05% $1,154.95 See Labor Rate N/A

CPI Chatsworth      M1222-701           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,198.26 14.05% $1,029.94 See Labor Rate N/A

CPI Chatsworth      M1223-712           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,344.28 14.05% $2,014.98 See Labor Rate N/A

CPI Chatsworth      M1223-731           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,310.66 14.05% $1,986.08 See Labor Rate N/A

CPI Chatsworth      M1223-732           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,445.11 14.05% $2,101.65 See Labor Rate N/A

CPI Chatsworth      M1223-741           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,288.25 14.05% $1,966.82 See Labor Rate N/A

CPI Chatsworth      M1224-101           

M-Series MegaFrame Cabinet 19W x 72H x 24D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,343.70 14.05% $1,154.95 See Labor Rate N/A

CPI Chatsworth      M1225-101           

M-Series MegaFrame Cabinet 19W x 72H x 24D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,258.17 14.05% $1,081.44 See Labor Rate N/A

CPI Chatsworth      M1225-702           

M-Series MegaFrame Cabinet 19W x 72H x 24D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,279.71 14.05% $1,099.95 See Labor Rate N/A

CPI Chatsworth      M1230-111           

M-Series MegaFrame Cabinet 19W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,532.08 14.05% $2,176.40 See Labor Rate N/A

CPI Chatsworth      M1230-132           

M-Series MegaFrame Cabinet 19W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,779.16 14.05% $2,388.77 See Labor Rate N/A

CPI Chatsworth      M1230-211           

M-Series MegaFrame Cabinet 19W x 72H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,532.08 14.05% $2,176.40 See Labor Rate N/A

CPI Chatsworth      M1230-212           

M-Series MegaFrame Cabinet 19W x 72H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,673.27 14.05% $2,297.76 See Labor Rate N/A
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CPI Chatsworth      M1230-242           

M-Series MegaFrame Cabinet 19W x 72H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,755.63 14.05% $2,368.55 See Labor Rate N/A

CPI Chatsworth      M1230-702           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1230-711           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,411.50 14.05% $2,072.76 See Labor Rate N/A

CPI Chatsworth      M1230-712           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,545.97 14.05% $2,188.34 See Labor Rate N/A

CPI Chatsworth      M1230-722           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,534.77 14.05% $2,178.71 See Labor Rate N/A

CPI Chatsworth      M1230-731           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M1230-732           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,646.82 14.05% $2,275.02 See Labor Rate N/A

CPI Chatsworth      M1230-741           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,489.96 14.05% $2,140.20 See Labor Rate N/A

CPI Chatsworth      M1230-742           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M1232-701           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,409.30 14.05% $1,211.34 See Labor Rate N/A

CPI Chatsworth      M1232-702           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,481.41 14.05% $1,273.32 See Labor Rate N/A

CPI Chatsworth      M1233-121           

M-Series MegaFrame Cabinet 19W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,520.32 14.05% $2,166.29 See Labor Rate N/A

CPI Chatsworth      M1233-141           

M-Series MegaFrame Cabinet 19W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,614.43 14.05% $2,247.18 See Labor Rate N/A

CPI Chatsworth      M1233-212           

M-Series MegaFrame Cabinet 19W x 72H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,673.27 14.05% $2,297.76 See Labor Rate N/A

CPI Chatsworth      M1233-242           

M-Series MegaFrame Cabinet 19W x 72H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,755.63 14.05% $2,368.55 See Labor Rate N/A
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CPI Chatsworth      M1233-701           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,851.22 14.05% $1,591.18 See Labor Rate N/A

CPI Chatsworth      M1233-702           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1233-711           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,411.50 14.05% $2,072.76 See Labor Rate N/A

CPI Chatsworth      M1233-712           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,545.97 14.05% $2,188.34 See Labor Rate N/A

CPI Chatsworth      M1233-731           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,512.36 14.05% $2,159.45 See Labor Rate N/A

CPI Chatsworth      M1233-732           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,646.82 14.05% $2,275.02 See Labor Rate N/A

CPI Chatsworth      M1233-742           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M1233-743           M-Series MegaFrame Cabinet Black EA B $3,464.87 14.05% $2,978.16 See Labor Rate N/A

CPI Chatsworth      M1234-132           

M-Series MegaFrame Cabinet 19W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,390.90 14.05% $2,055.05 See Labor Rate N/A

CPI Chatsworth      M1235-701           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,409.30 14.05% $1,211.34 See Labor Rate N/A

CPI Chatsworth      M1235-702           

M-Series MegaFrame Cabinet 19W x 72H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,481.41 14.05% $1,273.32 See Labor Rate N/A

CPI Chatsworth      M123G-702           M-Series MegaFrame Cabinet Black EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M123H-702           M-Series MegaFrame Cabinet Black EA B $1,615.88 14.05% $1,388.90 See Labor Rate N/A

CPI Chatsworth      M1240-142           

M-Series MegaFrame Cabinet 19W x 72H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,085.08 14.05% $2,651.72 See Labor Rate N/A

CPI Chatsworth      M1240-701           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,164.98 14.05% $1,860.87 See Labor Rate N/A

CPI Chatsworth      M1240-702           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,299.45 14.05% $1,976.45 See Labor Rate N/A

CPI Chatsworth      M1240-712           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,859.74 14.05% $2,458.03 See Labor Rate N/A
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CPI Chatsworth      M1240-731           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M1240-732           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M1240-741           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,803.71 14.05% $2,409.87 See Labor Rate N/A

CPI Chatsworth      M1240-742           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      M1241-702           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,929.65 14.05% $1,658.60 See Labor Rate N/A

CPI Chatsworth      M1241-731           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,456.33 14.05% $2,111.29 See Labor Rate N/A

CPI Chatsworth      M1241-741           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,433.91 14.05% $2,092.02 See Labor Rate N/A

CPI Chatsworth      M1242-102           

M-Series MegaFrame Cabinet 19W x 72H x 39D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,884.94 14.05% $1,620.17 See Labor Rate N/A

CPI Chatsworth      M1243-101           

M-Series MegaFrame Cabinet 19W x 72H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,273.22 14.05% $1,953.90 See Labor Rate N/A

CPI Chatsworth      M1243-121           

M-Series MegaFrame Cabinet 19W x 72H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,849.76 14.05% $2,449.46 See Labor Rate N/A

CPI Chatsworth      M1243-142           

M-Series MegaFrame Cabinet 19W x 72H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,085.08 14.05% $2,651.72 See Labor Rate N/A

CPI Chatsworth      M1243-143           M-Series MegaFrame Cabinet Gray EA B $3,967.56 14.05% $3,410.24 See Labor Rate N/A

CPI Chatsworth      M1243-201           

M-Series MegaFrame Cabinet 19W x 72H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,273.22 14.05% $1,953.90 See Labor Rate N/A

CPI Chatsworth      M1243-702           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,299.45 14.05% $1,976.45 See Labor Rate N/A

CPI Chatsworth      M1243-711           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,725.27 14.05% $2,342.45 See Labor Rate N/A
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CPI Chatsworth      M1243-731           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M1243-732           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,960.60 14.05% $2,544.73 See Labor Rate N/A

CPI Chatsworth      M1243-741           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,803.71 14.05% $2,409.87 See Labor Rate N/A

CPI Chatsworth      M1243-742           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      M1243-743           M-Series MegaFrame Cabinet Black EA B $3,778.61 14.05% $3,247.83 See Labor Rate N/A

CPI Chatsworth      M1244-701           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,795.18 14.05% $1,543.01 See Labor Rate N/A

CPI Chatsworth      M1244-702           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,929.65 14.05% $1,658.60 See Labor Rate N/A

CPI Chatsworth      M1244-731           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,456.33 14.05% $2,111.29 See Labor Rate N/A

CPI Chatsworth      M1244-732           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,590.78 14.05% $2,226.86 See Labor Rate N/A

CPI Chatsworth      M1244-741           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,433.91 14.05% $2,092.02 See Labor Rate N/A

CPI Chatsworth      M1245-103           M-Series MegaFrame Cabinet Gray EA B $2,767.40 14.05% $2,378.66 See Labor Rate N/A

CPI Chatsworth      M1245-703           M-Series MegaFrame Cabinet Black EA B $2,635.63 14.05% $2,265.41 See Labor Rate N/A

CPI Chatsworth      M124F-701           

M-Series MegaFrame Cabinet 19W x 72H x 39D Black 

Top Panel - None Rail Type - Sun(R) Style Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,737.60 14.05% $1,493.52 See Labor Rate N/A

CPI Chatsworth      M1250-111           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A

CPI Chatsworth      M1250-112           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,885.07 14.05% $2,479.81 See Labor Rate N/A

CPI Chatsworth      M1250-132           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,990.96 14.05% $2,570.82 See Labor Rate N/A
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CPI Chatsworth      M1250-142           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,967.42 14.05% $2,550.59 See Labor Rate N/A

CPI Chatsworth      M1250-712           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,747.69 14.05% $2,361.73 See Labor Rate N/A

CPI Chatsworth      M1250-731           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      M1250-732           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M1250-741           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,691.66 14.05% $2,313.57 See Labor Rate N/A

CPI Chatsworth      M1250-742           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M1251-132           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,602.67 14.05% $2,237.07 See Labor Rate N/A

CPI Chatsworth      M1251-142           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,579.16 14.05% $2,216.87 See Labor Rate N/A

CPI Chatsworth      M1251-732           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,478.72 14.05% $2,130.54 See Labor Rate N/A

CPI Chatsworth      M1251-742           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,456.33 14.05% $2,111.29 See Labor Rate N/A

CPI Chatsworth      M1253-111           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,743.87 14.05% $2,358.44 See Labor Rate N/A

CPI Chatsworth      M1253-141           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,826.23 14.05% $2,429.23 See Labor Rate N/A

CPI Chatsworth      M1253-712           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,747.69 14.05% $2,361.73 See Labor Rate N/A

CPI Chatsworth      M1253-722           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,736.47 14.05% $2,352.08 See Labor Rate N/A
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CPI Chatsworth      M1253-731           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      M1253-732           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M1253-742           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M1254-101           

M-Series MegaFrame Cabinet 19W x 72H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,767.29 14.05% $1,519.04 See Labor Rate N/A

CPI Chatsworth      M1254-701           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,683.12 14.05% $1,446.69 See Labor Rate N/A

CPI Chatsworth      M1254-742           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,456.33 14.05% $2,111.29 See Labor Rate N/A

CPI Chatsworth      M1255-702           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,683.12 14.05% $1,446.69 See Labor Rate N/A

CPI Chatsworth      M125A-732           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M125D-741           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Sun(R) Style Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,691.66 14.05% $2,313.57 See Labor Rate N/A

CPI Chatsworth      M125D-742           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - Sun(R) Style Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M125G-701           

M-Series MegaFrame Cabinet 19W x 72H x 36D Black 

Top Panel - Vented Rail Type - IBM(R) Style Sides - Yes 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,052.90 14.05% $1,764.53 See Labor Rate N/A

CPI Chatsworth      M1520-112           

M-Series MegaFrame Cabinet 19W x 48H x 24D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,979.07 14.05% $1,701.07 See Labor Rate N/A

CPI Chatsworth      M1520-122           

M-Series MegaFrame Cabinet 19W x 48H x 24D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $1,967.29 14.05% $1,690.95 See Labor Rate N/A

CPI Chatsworth      M1520-132           

M-Series MegaFrame Cabinet 19W x 48H x 24D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A
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CPI Chatsworth      M1520-142           

M-Series MegaFrame Cabinet 19W x 48H x 24D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,061.44 14.05% $1,771.87 See Labor Rate N/A

CPI Chatsworth      M1520-231           

M-Series MegaFrame Cabinet 19W x 48H x 24D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A

CPI Chatsworth      M1520-702           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,492.62 14.05% $1,282.95 See Labor Rate N/A

CPI Chatsworth      M1520-711           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $1,884.82 14.05% $1,620.06 See Labor Rate N/A

CPI Chatsworth      M1520-712           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,884.82 14.05% $1,620.06 See Labor Rate N/A

CPI Chatsworth      M1520-721           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Partially Assembled (Knocked Down)

EA B $1,873.60 14.05% $1,610.42 See Labor Rate N/A

CPI Chatsworth      M1520-722           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $1,873.60 14.05% $1,610.42 See Labor Rate N/A

CPI Chatsworth      M1520-732           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1520-742           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,963.28 14.05% $1,687.50 See Labor Rate N/A

CPI Chatsworth      M1522-101           

M-Series MegaFrame Cabinet 19W x 48H x 24D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,214.26 14.05% $1,043.69 See Labor Rate N/A

CPI Chatsworth      M1522-701           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,156.46 14.05% $994.01 See Labor Rate N/A

CPI Chatsworth      M1522-702           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,156.46 14.05% $994.01 See Labor Rate N/A

CPI Chatsworth      M1525-701           

M-Series MegaFrame Cabinet 19W x 48H x 24D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,156.46 14.05% $994.01 See Labor Rate N/A

CPI Chatsworth      M1530-101           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,673.14 14.05% $1,438.12 See Labor Rate N/A

CPI Chatsworth      M1530-111           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A
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CPI Chatsworth      M1530-112           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A

CPI Chatsworth      M1530-122           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $2,073.18 14.05% $1,781.96 See Labor Rate N/A

CPI Chatsworth      M1530-132           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,190.86 14.05% $1,883.11 See Labor Rate N/A

CPI Chatsworth      M1530-142           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,167.33 14.05% $1,862.89 See Labor Rate N/A

CPI Chatsworth      M1530-211           

M-Series MegaFrame Cabinet 19W x 48H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A

CPI Chatsworth      M1530-212           

M-Series MegaFrame Cabinet 19W x 48H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,084.97 14.05% $1,792.09 See Labor Rate N/A

CPI Chatsworth      M1530-232           

M-Series MegaFrame Cabinet 19W x 48H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,190.86 14.05% $1,883.11 See Labor Rate N/A

CPI Chatsworth      M1530-242           

M-Series MegaFrame Cabinet 19W x 48H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,167.33 14.05% $1,862.89 See Labor Rate N/A

CPI Chatsworth      M1530-701           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,593.48 14.05% $1,369.64 See Labor Rate N/A

CPI Chatsworth      M1530-711           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1530-712           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1530-722           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $1,974.47 14.05% $1,697.12 See Labor Rate N/A

CPI Chatsworth      M1530-731           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,086.51 14.05% $1,793.42 See Labor Rate N/A

CPI Chatsworth      M1530-732           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,086.51 14.05% $1,793.42 See Labor Rate N/A

CPI Chatsworth      M1530-742           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,064.12 14.05% $1,774.18 See Labor Rate N/A
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CPI Chatsworth      M1531-101           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,437.81 14.05% $1,235.84 See Labor Rate N/A

CPI Chatsworth      M1531-702           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,369.35 14.05% $1,177.00 See Labor Rate N/A

CPI Chatsworth      M1531-712           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - No 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,761.56 14.05% $1,514.11 See Labor Rate N/A

CPI Chatsworth      M1532-101           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,320.17 14.05% $1,134.73 See Labor Rate N/A

CPI Chatsworth      M1532-102           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,320.17 14.05% $1,134.73 See Labor Rate N/A

CPI Chatsworth      M1532-701           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,257.29 14.05% $1,080.68 See Labor Rate N/A

CPI Chatsworth      M1532-702           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,257.29 14.05% $1,080.68 See Labor Rate N/A

CPI Chatsworth      M1533-131           

M-Series MegaFrame Cabinet 19W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,190.86 14.05% $1,883.11 See Labor Rate N/A

CPI Chatsworth      M1533-232           

M-Series MegaFrame Cabinet 19W x 48H x 30D White 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,190.86 14.05% $1,883.11 See Labor Rate N/A

CPI Chatsworth      M1533-701           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,593.48 14.05% $1,369.64 See Labor Rate N/A

CPI Chatsworth      M1533-702           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,593.48 14.05% $1,369.64 See Labor Rate N/A

CPI Chatsworth      M1533-711           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1533-712           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,985.69 14.05% $1,706.76 See Labor Rate N/A

CPI Chatsworth      M1533-732           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,086.51 14.05% $1,793.42 See Labor Rate N/A
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CPI Chatsworth      M1533-741           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,064.12 14.05% $1,774.18 See Labor Rate N/A

CPI Chatsworth      M1533-742           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,064.12 14.05% $1,774.18 See Labor Rate N/A

CPI Chatsworth      M1535-701           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,257.29 14.05% $1,080.68 See Labor Rate N/A

CPI Chatsworth      M1535-702           

M-Series MegaFrame Cabinet 19W x 48H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,257.29 14.05% $1,080.68 See Labor Rate N/A

CPI Chatsworth      M1550-701           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,694.31 14.05% $1,456.31 See Labor Rate N/A

CPI Chatsworth      M1550-711           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,086.51 14.05% $1,793.42 See Labor Rate N/A

CPI Chatsworth      M1550-712           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,086.51 14.05% $1,793.42 See Labor Rate N/A

CPI Chatsworth      M1550-721           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Partially Assembled (Knocked Down)

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M1550-722           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M1550-731           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,187.39 14.05% $1,880.13 See Labor Rate N/A

CPI Chatsworth      M1550-732           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,187.39 14.05% $1,880.13 See Labor Rate N/A

CPI Chatsworth      M1550-741           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,164.98 14.05% $1,860.87 See Labor Rate N/A

CPI Chatsworth      M1550-742           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,164.98 14.05% $1,860.87 See Labor Rate N/A

CPI Chatsworth      M1552-702           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,358.15 14.05% $1,167.37 See Labor Rate N/A

CPI Chatsworth      M1553-112           

M-Series MegaFrame Cabinet 19W x 48H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,190.86 14.05% $1,883.11 See Labor Rate N/A
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CPI Chatsworth      M1553-122           

M-Series MegaFrame Cabinet 19W x 48H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,179.11 14.05% $1,873.01 See Labor Rate N/A

CPI Chatsworth      M1553-132           

M-Series MegaFrame Cabinet 19W x 48H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,296.75 14.05% $1,974.13 See Labor Rate N/A

CPI Chatsworth      M1553-141           

M-Series MegaFrame Cabinet 19W x 48H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,273.22 14.05% $1,953.90 See Labor Rate N/A

CPI Chatsworth      M1553-142           

M-Series MegaFrame Cabinet 19W x 48H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,273.22 14.05% $1,953.90 See Labor Rate N/A

CPI Chatsworth      M1553-712           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,086.51 14.05% $1,793.42 See Labor Rate N/A

CPI Chatsworth      M1553-721           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M1553-731           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,187.39 14.05% $1,880.13 See Labor Rate N/A

CPI Chatsworth      M1553-732           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,187.39 14.05% $1,880.13 See Labor Rate N/A

CPI Chatsworth      M1553-742           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,164.98 14.05% $1,860.87 See Labor Rate N/A

CPI Chatsworth      M1554-101           

M-Series MegaFrame Cabinet 19W x 48H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,543.72 14.05% $1,326.87 See Labor Rate N/A

CPI Chatsworth      M1554-201           

M-Series MegaFrame Cabinet 19W x 48H x 36D White 

Top Panel - Solid Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,543.72 14.05% $1,326.87 See Labor Rate N/A

CPI Chatsworth      M1555-101           

M-Series MegaFrame Cabinet 19W x 48H x 36D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,426.05 14.05% $1,225.73 See Labor Rate N/A

CPI Chatsworth      M1555-702           

M-Series MegaFrame Cabinet 19W x 48H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,358.15 14.05% $1,167.37 See Labor Rate N/A

CPI Chatsworth      M1910-112           

M-Series MegaFrame Cabinet 19W x 28H x 14D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,473.14 14.05% $1,266.21 See Labor Rate N/A
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CPI Chatsworth      M1910-122           

M-Series MegaFrame Cabinet 19W x 28H x 14D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $1,461.37 14.05% $1,256.09 See Labor Rate N/A

CPI Chatsworth      M1910-712           

M-Series MegaFrame Cabinet 19W x 28H x 14D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,402.98 14.05% $1,205.90 See Labor Rate N/A

CPI Chatsworth      M1910-732           

M-Series MegaFrame Cabinet 19W x 28H x 14D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,503.84 14.05% $1,292.60 See Labor Rate N/A

CPI Chatsworth      M1910-742           

M-Series MegaFrame Cabinet 19W x 28H x 14D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,481.41 14.05% $1,273.32 See Labor Rate N/A

CPI Chatsworth      M1913-232           

M-Series MegaFrame Cabinet 19W x 28H x 14D White 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,579.03 14.05% $1,357.22 See Labor Rate N/A

CPI Chatsworth      M1913-712           

M-Series MegaFrame Cabinet 19W x 28H x 14D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,402.98 14.05% $1,205.90 See Labor Rate N/A

CPI Chatsworth      M1920-112           

M-Series MegaFrame Cabinet 19W x 28H x 24D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,520.19 14.05% $1,306.65 See Labor Rate N/A

CPI Chatsworth      M1920-122           

M-Series MegaFrame Cabinet 19W x 28H x 24D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $1,508.41 14.05% $1,296.53 See Labor Rate N/A

CPI Chatsworth      M1920-132           

M-Series MegaFrame Cabinet 19W x 28H x 24D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,626.08 14.05% $1,397.67 See Labor Rate N/A

CPI Chatsworth      M1920-702           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,223.68 14.05% $1,051.79 See Labor Rate N/A

CPI Chatsworth      M1920-712           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,447.81 14.05% $1,244.44 See Labor Rate N/A

CPI Chatsworth      M1920-722           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $1,436.59 14.05% $1,234.79 See Labor Rate N/A

CPI Chatsworth      M1920-732           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,548.65 14.05% $1,331.11 See Labor Rate N/A

CPI Chatsworth      M1920-742           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,526.24 14.05% $1,311.85 See Labor Rate N/A

CPI Chatsworth      M1923-712           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,447.81 14.05% $1,244.44 See Labor Rate N/A
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CPI Chatsworth      M1923-732           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,548.65 14.05% $1,331.11 See Labor Rate N/A

CPI Chatsworth      M1923-742           

M-Series MegaFrame Cabinet 19W x 28H x 24D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,526.24 14.05% $1,311.85 See Labor Rate N/A

CPI Chatsworth      M1930-142           

M-Series MegaFrame Cabinet 19W x 28H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,696.69 14.05% $1,458.36 See Labor Rate N/A

CPI Chatsworth      M1930-212           

M-Series MegaFrame Cabinet 19W x 28H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,614.32 14.05% $1,387.56 See Labor Rate N/A

CPI Chatsworth      M1930-242           

M-Series MegaFrame Cabinet 19W x 28H x 30D White 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,696.69 14.05% $1,458.36 See Labor Rate N/A

CPI Chatsworth      M1930-702           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,313.32 14.05% $1,128.84 See Labor Rate N/A

CPI Chatsworth      M1930-712           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,537.45 14.05% $1,321.48 See Labor Rate N/A

CPI Chatsworth      M1930-732           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,638.29 14.05% $1,408.16 See Labor Rate N/A

CPI Chatsworth      M1930-742           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,615.88 14.05% $1,388.90 See Labor Rate N/A

CPI Chatsworth      M1933-102           

M-Series MegaFrame Cabinet 19W x 28H x 30D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,379.01 14.05% $1,185.30 See Labor Rate N/A

CPI Chatsworth      M1933-702           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,313.32 14.05% $1,128.84 See Labor Rate N/A

CPI Chatsworth      M1933-722           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,526.24 14.05% $1,311.85 See Labor Rate N/A

CPI Chatsworth      M1933-732           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,638.29 14.05% $1,408.16 See Labor Rate N/A

CPI Chatsworth      M1933-742           

M-Series MegaFrame Cabinet 19W x 28H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,615.88 14.05% $1,388.90 See Labor Rate N/A

CPI Chatsworth      M2020-113           M-Series MegaFrame Cabinet Gray EA B $3,638.10 14.05% $3,127.06 See Labor Rate N/A
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CPI Chatsworth      M2020-132           

M-Series MegaFrame Cabinet 23W x 84H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,861.54 14.05% $2,459.58 See Labor Rate N/A

CPI Chatsworth      M2020-142           

M-Series MegaFrame Cabinet 23W x 84H x 24D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,837.98 14.05% $2,439.33 See Labor Rate N/A

CPI Chatsworth      M2020-702           

M-Series MegaFrame Cabinet 23W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,064.12 14.05% $1,774.18 See Labor Rate N/A

CPI Chatsworth      M2020-712           

M-Series MegaFrame Cabinet 23W x 84H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M2024-102           

M-Series MegaFrame Cabinet 23W x 84H x 24D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,779.05 14.05% $1,529.15 See Labor Rate N/A

CPI Chatsworth      M2030-102           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,379.12 14.05% $2,044.93 See Labor Rate N/A

CPI Chatsworth      M2030-131           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,932.13 14.05% $2,520.25 See Labor Rate N/A

CPI Chatsworth      M2030-132           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,073.31 14.05% $2,641.61 See Labor Rate N/A

CPI Chatsworth      M2030-142           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,049.80 14.05% $2,621.40 See Labor Rate N/A

CPI Chatsworth      M2030-212           

M-Series MegaFrame Cabinet 23W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,967.42 14.05% $2,550.59 See Labor Rate N/A

CPI Chatsworth      M2030-232           

M-Series MegaFrame Cabinet 23W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,073.31 14.05% $2,641.61 See Labor Rate N/A

CPI Chatsworth      M2030-701           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,131.38 14.05% $1,831.98 See Labor Rate N/A

CPI Chatsworth      M2030-711           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,691.66 14.05% $2,313.57 See Labor Rate N/A

CPI Chatsworth      M2030-712           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M2030-731           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,792.51 14.05% $2,400.25 See Labor Rate N/A
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CPI Chatsworth      M2030-732           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,926.98 14.05% $2,515.83 See Labor Rate N/A

CPI Chatsworth      M2030-741           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,770.08 14.05% $2,380.97 See Labor Rate N/A

CPI Chatsworth      M2030-742           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,904.57 14.05% $2,496.57 See Labor Rate N/A

CPI Chatsworth      M2030-743           M-Series MegaFrame Cabinet Black EA B $3,745.02 14.05% $3,218.96 See Labor Rate N/A

CPI Chatsworth      M2031-111           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,437.94 14.05% $2,095.48 See Labor Rate N/A

CPI Chatsworth      M2031-132           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,685.03 14.05% $2,307.87 See Labor Rate N/A

CPI Chatsworth      M2031-142           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,661.50 14.05% $2,287.64 See Labor Rate N/A

CPI Chatsworth      M2031-702           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,896.04 14.05% $1,629.71 See Labor Rate N/A

CPI Chatsworth      M2031-712           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,456.33 14.05% $2,111.29 See Labor Rate N/A

CPI Chatsworth      M2031-731           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,422.70 14.05% $2,082.39 See Labor Rate N/A

CPI Chatsworth      M2031-732           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,557.17 14.05% $2,197.97 See Labor Rate N/A

CPI Chatsworth      M2031-742           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,534.77 14.05% $2,178.71 See Labor Rate N/A

CPI Chatsworth      M2032-101           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,787.55 14.05% $1,536.45 See Labor Rate N/A

CPI Chatsworth      M2032-701           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,702.41 14.05% $1,463.28 See Labor Rate N/A

CPI Chatsworth      M2032-702           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,761.56 14.05% $1,514.11 See Labor Rate N/A
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CPI Chatsworth      M2033-232           

M-Series MegaFrame Cabinet 23W x 84H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,073.31 14.05% $2,641.61 See Labor Rate N/A

CPI Chatsworth      M2033-712           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,826.11 14.05% $2,429.13 See Labor Rate N/A

CPI Chatsworth      M2033-731           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,792.51 14.05% $2,400.25 See Labor Rate N/A

CPI Chatsworth      M2034-102           

M-Series MegaFrame Cabinet 23W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,990.84 14.05% $1,711.19 See Labor Rate N/A

CPI Chatsworth      M2034-232           

M-Series MegaFrame Cabinet 23W x 84H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,685.03 14.05% $2,307.87 See Labor Rate N/A

CPI Chatsworth      M2034-701           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,761.56 14.05% $1,514.11 See Labor Rate N/A

CPI Chatsworth      M2034-702           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,896.04 14.05% $1,629.71 See Labor Rate N/A

CPI Chatsworth      M2034-731           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,422.70 14.05% $2,082.39 See Labor Rate N/A

CPI Chatsworth      M2034-741           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,400.30 14.05% $2,063.13 See Labor Rate N/A

CPI Chatsworth      M2035-701           

M-Series MegaFrame Cabinet 23W x 84H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,702.41 14.05% $1,463.28 See Labor Rate N/A

CPI Chatsworth      M2040-112           

M-Series MegaFrame Cabinet 23W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,296.88 14.05% $2,833.77 See Labor Rate N/A

CPI Chatsworth      M2040-712           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,139.90 14.05% $2,698.84 See Labor Rate N/A

CPI Chatsworth      M2040-731           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $3,106.27 14.05% $2,669.94 See Labor Rate N/A

CPI Chatsworth      M2040-732           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,240.73 14.05% $2,785.51 See Labor Rate N/A
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CPI Chatsworth      M2040-742           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,218.32 14.05% $2,766.25 See Labor Rate N/A

CPI Chatsworth      M2040-743           M-Series MegaFrame Cabinet Black EA B $4,058.77 14.05% $3,488.64 See Labor Rate N/A

CPI Chatsworth      M2041-242           

M-Series MegaFrame Cabinet 23W x 84H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,990.96 14.05% $2,570.82 See Labor Rate N/A

CPI Chatsworth      M2041-701           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M2041-712           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,770.08 14.05% $2,380.97 See Labor Rate N/A

CPI Chatsworth      M2041-731           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,736.47 14.05% $2,352.08 See Labor Rate N/A

CPI Chatsworth      M2041-741           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,714.07 14.05% $2,332.83 See Labor Rate N/A

CPI Chatsworth      M2041-742           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M2042-702           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M2043-132           

M-Series MegaFrame Cabinet 23W x 84H x 39D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,402.77 14.05% $2,924.79 See Labor Rate N/A

CPI Chatsworth      M2043-232           

M-Series MegaFrame Cabinet 23W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,402.77 14.05% $2,924.79 See Labor Rate N/A

CPI Chatsworth      M2043-242           

M-Series MegaFrame Cabinet 23W x 84H x 39D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,379.24 14.05% $2,904.56 See Labor Rate N/A

CPI Chatsworth      M2043-702           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,579.60 14.05% $2,217.24 See Labor Rate N/A

CPI Chatsworth      M2043-712           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,139.90 14.05% $2,698.84 See Labor Rate N/A

CPI Chatsworth      M2043-722           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $3,128.68 14.05% $2,689.20 See Labor Rate N/A
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CPI Chatsworth      M2043-731           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $3,106.27 14.05% $2,669.94 See Labor Rate N/A

CPI Chatsworth      M2043-732           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,240.73 14.05% $2,785.51 See Labor Rate N/A

CPI Chatsworth      M2043-742           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,218.32 14.05% $2,766.25 See Labor Rate N/A

CPI Chatsworth      M2044-702           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,209.80 14.05% $1,899.39 See Labor Rate N/A

CPI Chatsworth      M2044-732           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,870.93 14.05% $2,467.65 See Labor Rate N/A

CPI Chatsworth      M2044-742           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M2045-702           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,075.33 14.05% $1,783.81 See Labor Rate N/A

CPI Chatsworth      M204B-142           

M-Series MegaFrame Cabinet 23W x 84H x 39D Gray 

Top Panel - Vented Rail Type - HP(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,990.96 14.05% $2,570.82 See Labor Rate N/A

CPI Chatsworth      M204B-742           

M-Series MegaFrame Cabinet 23W x 84H x 39D Black 

Top Panel - Vented Rail Type - HP(R) Style Sides - No 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,848.54 14.05% $2,448.41 See Labor Rate N/A

CPI Chatsworth      M2050-101           

M-Series MegaFrame Cabinet 23W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $2,449.72 14.05% $2,105.61 See Labor Rate N/A

CPI Chatsworth      M2050-102           

M-Series MegaFrame Cabinet 23W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,590.92 14.05% $2,226.98 See Labor Rate N/A

CPI Chatsworth      M2050-141           

M-Series MegaFrame Cabinet 23W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $3,120.40 14.05% $2,682.08 See Labor Rate N/A

CPI Chatsworth      M2050-242           

M-Series MegaFrame Cabinet 23W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,261.59 14.05% $2,803.44 See Labor Rate N/A

CPI Chatsworth      M2050-711           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,893.37 14.05% $2,486.94 See Labor Rate N/A
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CPI Chatsworth      M2050-712           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,027.84 14.05% $2,602.52 See Labor Rate N/A

CPI Chatsworth      M2050-721           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,882.16 14.05% $2,477.31 See Labor Rate N/A

CPI Chatsworth      M2050-731           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,994.21 14.05% $2,573.62 See Labor Rate N/A

CPI Chatsworth      M2050-732           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,128.68 14.05% $2,689.20 See Labor Rate N/A

CPI Chatsworth      M2050-733           M-Series MegaFrame Cabinet Black EA B $3,969.13 14.05% $3,411.59 See Labor Rate N/A

CPI Chatsworth      M2050-741           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,971.80 14.05% $2,554.36 See Labor Rate N/A

CPI Chatsworth      M2050-742           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,106.27 14.05% $2,669.94 See Labor Rate N/A

CPI Chatsworth      M2051-701           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,963.28 14.05% $1,687.50 See Labor Rate N/A

CPI Chatsworth      M2051-702           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,097.75 14.05% $1,803.08 See Labor Rate N/A

CPI Chatsworth      M2051-703           M-Series MegaFrame Cabinet Black EA B $2,938.18 14.05% $2,525.46 See Labor Rate N/A

CPI Chatsworth      M2051-711           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,523.58 14.05% $2,169.10 See Labor Rate N/A

CPI Chatsworth      M2051-731           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M2051-732           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,758.88 14.05% $2,371.34 See Labor Rate N/A

CPI Chatsworth      M2051-742           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,736.47 14.05% $2,352.08 See Labor Rate N/A

CPI Chatsworth      M2052-102           

M-Series MegaFrame Cabinet 23W x 84H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $2,061.44 14.05% $1,771.87 See Labor Rate N/A

CPI Chatsworth      M2052-702           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,963.28 14.05% $1,687.50 See Labor Rate N/A
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CPI Chatsworth      M2053-102           

M-Series MegaFrame Cabinet 23W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,590.92 14.05% $2,226.98 See Labor Rate N/A

CPI Chatsworth      M2053-242           

M-Series MegaFrame Cabinet 23W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,261.59 14.05% $2,803.44 See Labor Rate N/A

CPI Chatsworth      M2053-732           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,128.68 14.05% $2,689.20 See Labor Rate N/A

CPI Chatsworth      M2053-741           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,971.80 14.05% $2,554.36 See Labor Rate N/A

CPI Chatsworth      M2053-742           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,106.27 14.05% $2,669.94 See Labor Rate N/A

CPI Chatsworth      M2054-141           

M-Series MegaFrame Cabinet 23W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,732.10 14.05% $2,348.33 See Labor Rate N/A

CPI Chatsworth      M2054-731           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M2054-732           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,758.88 14.05% $2,371.34 See Labor Rate N/A

CPI Chatsworth      M2055-701           

M-Series MegaFrame Cabinet 23W x 84H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,913.47 14.05% $1,644.69 See Labor Rate N/A

CPI Chatsworth      M2130-122           

M-Series MegaFrame Cabinet 23W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,885.07 14.05% $2,479.81 See Labor Rate N/A

CPI Chatsworth      M2130-132           

M-Series MegaFrame Cabinet 23W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,002.73 14.05% $2,580.94 See Labor Rate N/A

CPI Chatsworth      M2130-702           

M-Series MegaFrame Cabinet 23W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,198.58 14.05% $1,889.75 See Labor Rate N/A

CPI Chatsworth      M2130-711           

M-Series MegaFrame Cabinet 23W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,624.41 14.05% $2,255.76 See Labor Rate N/A

CPI Chatsworth      M2130-732           

M-Series MegaFrame Cabinet 23W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,859.74 14.05% $2,458.03 See Labor Rate N/A
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CPI Chatsworth      M2131-132           

M-Series MegaFrame Cabinet 23W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,614.43 14.05% $2,247.18 See Labor Rate N/A

CPI Chatsworth      M2131-742           

M-Series MegaFrame Cabinet 23W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,467.53 14.05% $2,120.92 See Labor Rate N/A

CPI Chatsworth      M2132-702           

M-Series MegaFrame Cabinet 23W x 78H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,694.31 14.05% $1,456.31 See Labor Rate N/A

CPI Chatsworth      M2140-132           

M-Series MegaFrame Cabinet 23W x 78H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,332.19 14.05% $2,864.12 See Labor Rate N/A

CPI Chatsworth      M2140-242           

M-Series MegaFrame Cabinet 23W x 78H x 39D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,308.64 14.05% $2,843.88 See Labor Rate N/A

CPI Chatsworth      M2140-712           

M-Series MegaFrame Cabinet 23W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $3,072.67 14.05% $2,641.05 See Labor Rate N/A

CPI Chatsworth      M2140-732           

M-Series MegaFrame Cabinet 23W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,173.51 14.05% $2,727.73 See Labor Rate N/A

CPI Chatsworth      M2140-742           

M-Series MegaFrame Cabinet 23W x 78H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,151.09 14.05% $2,708.46 See Labor Rate N/A

CPI Chatsworth      M2143-731           

M-Series MegaFrame Cabinet 23W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

Down)

EA B $3,039.02 14.05% $2,612.13 See Labor Rate N/A

CPI Chatsworth      M2143-742           

M-Series MegaFrame Cabinet 23W x 78H x 39D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,151.09 14.05% $2,708.46 See Labor Rate N/A

CPI Chatsworth      M2150-142           

M-Series MegaFrame Cabinet 23W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,190.99 14.05% $2,742.75 See Labor Rate N/A

CPI Chatsworth      M2150-742           

M-Series MegaFrame Cabinet 23W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,039.02 14.05% $2,612.13 See Labor Rate N/A

CPI Chatsworth      M2153-702           

M-Series MegaFrame Cabinet 23W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $2,400.30 14.05% $2,063.13 See Labor Rate N/A

CPI Chatsworth      M2153-742           

M-Series MegaFrame Cabinet 23W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $3,039.02 14.05% $2,612.13 See Labor Rate N/A
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CPI Chatsworth      M2220-711           

M-Series MegaFrame Cabinet 23W x 72H x 24D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,355.49 14.05% $2,024.61 See Labor Rate N/A

CPI Chatsworth      M2230-132           

M-Series MegaFrame Cabinet 23W x 72H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,932.13 14.05% $2,520.25 See Labor Rate N/A

CPI Chatsworth      M2230-212           

M-Series MegaFrame Cabinet 23W x 72H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,826.23 14.05% $2,429.23 See Labor Rate N/A

CPI Chatsworth      M2230-711           

M-Series MegaFrame Cabinet 23W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $2,557.17 14.05% $2,197.97 See Labor Rate N/A

CPI Chatsworth      M2230-712           

M-Series MegaFrame Cabinet 23W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,691.66 14.05% $2,313.57 See Labor Rate N/A

CPI Chatsworth      M2230-731           

M-Series MegaFrame Cabinet 23W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,658.02 14.05% $2,284.65 See Labor Rate N/A

CPI Chatsworth      M2231-702           

M-Series MegaFrame Cabinet 23W x 72H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $1,761.56 14.05% $1,514.11 See Labor Rate N/A

CPI Chatsworth      M2233-232           

M-Series MegaFrame Cabinet 23W x 72H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,932.13 14.05% $2,520.25 See Labor Rate N/A

CPI Chatsworth      M2233-712           

M-Series MegaFrame Cabinet 23W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,691.66 14.05% $2,313.57 See Labor Rate N/A

CPI Chatsworth      M2233-732           

M-Series MegaFrame Cabinet 23W x 72H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,792.51 14.05% $2,400.25 See Labor Rate N/A

CPI Chatsworth      M2233-743           M-Series MegaFrame Cabinet Black EA B $3,610.53 14.05% $3,103.36 See Labor Rate N/A

CPI Chatsworth      M2240-141           

M-Series MegaFrame Cabinet 23W x 72H x 39D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $3,096.86 14.05% $2,661.85 See Labor Rate N/A

CPI Chatsworth      M2240-722           

M-Series MegaFrame Cabinet 23W x 72H x 39D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,994.21 14.05% $2,573.62 See Labor Rate N/A

CPI Chatsworth      M2242-702           

M-Series MegaFrame Cabinet 23W x 72H x 39D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $1,940.86 14.05% $1,668.23 See Labor Rate N/A

CPI Chatsworth      M2250-721           

M-Series MegaFrame Cabinet 23W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Metal Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,747.69 14.05% $2,361.73 See Labor Rate N/A
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CPI Chatsworth      M2250-732           

M-Series MegaFrame Cabinet 23W x 72H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,994.21 14.05% $2,573.62 See Labor Rate N/A

CPI Chatsworth      M2252-701           

M-Series MegaFrame Cabinet 23W x 72H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Partially 

Assembled (Knocked Down)

EA B $1,772.78 14.05% $1,523.76 See Labor Rate N/A

CPI Chatsworth      M2523-711           

M-Series MegaFrame Cabinet 23W x 48H x 24D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Partially Assembled (Knocked Down)

EA B $1,996.89 14.05% $1,716.39 See Labor Rate N/A

CPI Chatsworth      M2523-712           

M-Series MegaFrame Cabinet 23W x 48H x 24D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,996.89 14.05% $1,716.39 See Labor Rate N/A

CPI Chatsworth      M2530-112           

M-Series MegaFrame Cabinet 23W x 48H x 30D Gray 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $2,202.62 14.05% $1,893.22 See Labor Rate N/A

CPI Chatsworth      M2530-711           

M-Series MegaFrame Cabinet 23W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Partially Assembled (Knocked Down)

EA B $2,097.75 14.05% $1,803.08 See Labor Rate N/A

CPI Chatsworth      M2530-722           

M-Series MegaFrame Cabinet 23W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Metal Door Rear Door - Solid Metal 

Door Assembled, Non-reusable Carton

EA B $2,086.51 14.05% $1,793.42 See Labor Rate N/A

CPI Chatsworth      M2530-731           

M-Series MegaFrame Cabinet 23W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Partially Assembled (Knocked 

EA B $2,198.58 14.05% $1,889.75 See Labor Rate N/A

CPI Chatsworth      M2530-732           

M-Series MegaFrame Cabinet 23W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,198.58 14.05% $1,889.75 See Labor Rate N/A

CPI Chatsworth      M2530-742           

M-Series MegaFrame Cabinet 23W x 48H x 30D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,176.19 14.05% $1,870.50 See Labor Rate N/A

CPI Chatsworth      M2533-712           

M-Series MegaFrame Cabinet 23W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $2,097.75 14.05% $1,803.08 See Labor Rate N/A

CPI Chatsworth      M2533-732           

M-Series MegaFrame Cabinet 23W x 48H x 30D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,198.58 14.05% $1,889.75 See Labor Rate N/A

CPI Chatsworth      M2553-132           

M-Series MegaFrame Cabinet 23W x 48H x 36D Gray 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,414.43 14.05% $2,075.28 See Labor Rate N/A

CPI Chatsworth      M2553-742           

M-Series MegaFrame Cabinet 23W x 48H x 36D Black 

Top Panel - Solid Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $2,277.03 14.05% $1,957.18 See Labor Rate N/A

CPI Chatsworth      M2920-712           

M-Series MegaFrame Cabinet 23W x 28H x 24D Black 

Top Panel - Solid Rail Type - Tapped 12-24 Sides - Yes 

Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,526.24 14.05% $1,311.85 See Labor Rate N/A

Page 770 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      RF-BRACKET          Raised Floor Mounting Bracket Gray EA B $89.22 14.05% $76.69 See Labor Rate N/A

CPI Chatsworth      T1030-112           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,502.97 14.05% $1,291.85 See Labor Rate N/A

CPI Chatsworth      T1030-142           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,545.81 14.05% $1,328.67 See Labor Rate N/A

CPI Chatsworth      T1030-232           

T-Series SteelFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,602.93 14.05% $1,377.77 See Labor Rate N/A

CPI Chatsworth      T1030-242           

T-Series SteelFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,545.81 14.05% $1,328.67 See Labor Rate N/A

CPI Chatsworth      T1030-712           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,431.40 14.05% $1,230.33 See Labor Rate N/A

CPI Chatsworth      T1030-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,526.60 14.05% $1,312.16 See Labor Rate N/A

CPI Chatsworth      T1030-734           T-Series SteelFrame Cabinet EA B $1,824.10 14.05% $1,567.87 See Labor Rate N/A

CPI Chatsworth      T1030-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,472.20 14.05% $1,265.40 See Labor Rate N/A

CPI Chatsworth      T1031-712           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,247.80 14.05% $1,072.52 See Labor Rate N/A

CPI Chatsworth      T1031-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,343.00 14.05% $1,154.35 See Labor Rate N/A

CPI Chatsworth      T1031-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,288.60 14.05% $1,107.59 See Labor Rate N/A

CPI Chatsworth      T1032-102           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $803.25 14.05% $690.42 See Labor Rate N/A

CPI Chatsworth      T1032-702           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $765.00 14.05% $657.54 See Labor Rate N/A

CPI Chatsworth      T1033-132           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,602.93 14.05% $1,377.77 See Labor Rate N/A

CPI Chatsworth      T1033-142           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,545.81 14.05% $1,328.67 See Labor Rate N/A
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CPI Chatsworth      T1033-232           

T-Series SteelFrame Cabinet 19W x 84H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,602.93 14.05% $1,377.77 See Labor Rate N/A

CPI Chatsworth      T1033-712           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,431.40 14.05% $1,230.33 See Labor Rate N/A

CPI Chatsworth      T1033-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,526.60 14.05% $1,312.16 See Labor Rate N/A

CPI Chatsworth      T1033-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,472.20 14.05% $1,265.40 See Labor Rate N/A

CPI Chatsworth      T1034-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,343.00 14.05% $1,154.35 See Labor Rate N/A

CPI Chatsworth      T1034-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,288.60 14.05% $1,107.59 See Labor Rate N/A

CPI Chatsworth      T1035-102           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $803.25 14.05% $690.42 See Labor Rate N/A

CPI Chatsworth      T1035-702           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $765.00 14.05% $657.54 See Labor Rate N/A

CPI Chatsworth      T1047-742           CAB,T1X39X84,MM,PM/PM,BK EA B $1,516.40 14.05% $1,303.39 See Labor Rate N/A

CPI Chatsworth      T1047-752           CAB,T1X39X84,MM,PM/DPM,BK EA B $1,601.40 14.05% $1,376.45 See Labor Rate N/A

CPI Chatsworth      T104A-762           T1X39X84,VED,MM,PM/SM,BK EA B $2,303.50 14.05% $1,979.93 See Labor Rate N/A

CPI Chatsworth      T104B-762           T1X39X84,VED,MM,PM/SM,BK EA B $2,194.70 14.05% $1,886.41 See Labor Rate N/A

CPI Chatsworth      T104D-762           T1X39X84,VED,MM,PM/SM,BK EA B $2,490.50 14.05% $2,140.66 See Labor Rate N/A

CPI Chatsworth      T104E-762           T1X39X84,VED,MM,PM/SM,BK EA B $2,381.70 14.05% $2,047.14 See Labor Rate N/A

CPI Chatsworth      T1050-112           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,583.30 14.05% $1,360.89 See Labor Rate N/A

CPI Chatsworth      T1050-132           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,683.26 14.05% $1,446.81 See Labor Rate N/A

CPI Chatsworth      T1050-142           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,626.14 14.05% $1,397.72 See Labor Rate N/A

CPI Chatsworth      T1050-212           

T-Series SteelFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,583.30 14.05% $1,360.89 See Labor Rate N/A

CPI Chatsworth      T1050-242           

T-Series SteelFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,626.14 14.05% $1,397.72 See Labor Rate N/A
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CPI Chatsworth      T1050-712           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,507.90 14.05% $1,296.09 See Labor Rate N/A

CPI Chatsworth      T1050-732           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,603.10 14.05% $1,377.91 See Labor Rate N/A

CPI Chatsworth      T1050-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,548.70 14.05% $1,331.16 See Labor Rate N/A

CPI Chatsworth      T1051-712           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,324.30 14.05% $1,138.28 See Labor Rate N/A

CPI Chatsworth      T1051-732           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,419.50 14.05% $1,220.10 See Labor Rate N/A

CPI Chatsworth      T1051-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,365.10 14.05% $1,173.35 See Labor Rate N/A

CPI Chatsworth      T1052-102           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $883.58 14.05% $759.46 See Labor Rate N/A

CPI Chatsworth      T1052-702           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $841.50 14.05% $723.30 See Labor Rate N/A

CPI Chatsworth      T1053-242           

T-Series SteelFrame Cabinet 19W x 84H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,626.14 14.05% $1,397.72 See Labor Rate N/A

CPI Chatsworth      T1053-712           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,507.90 14.05% $1,296.09 See Labor Rate N/A

CPI Chatsworth      T1053-732           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,603.10 14.05% $1,377.91 See Labor Rate N/A

CPI Chatsworth      T1053-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,548.70 14.05% $1,331.16 See Labor Rate N/A

CPI Chatsworth      T1054-142           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,433.36 14.05% $1,232.02 See Labor Rate N/A

CPI Chatsworth      T1054-712           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,324.30 14.05% $1,138.28 See Labor Rate N/A

CPI Chatsworth      T1054-732           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,419.50 14.05% $1,220.10 See Labor Rate N/A
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CPI Chatsworth      T1054-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,365.10 14.05% $1,173.35 See Labor Rate N/A

CPI Chatsworth      T1055-102           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $883.58 14.05% $759.46 See Labor Rate N/A

CPI Chatsworth      T1055-202           

T-Series SteelFrame Cabinet 19W x 84H x 36D White 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $883.58 14.05% $759.46 See Labor Rate N/A

CPI Chatsworth      T1055-702           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $841.50 14.05% $723.30 See Labor Rate N/A

CPI Chatsworth      T1060-112           

T-Series SteelFrame Cabinet 19W x 84H x 22D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,467.27 14.05% $1,261.16 See Labor Rate N/A

CPI Chatsworth      T1060-132           

T-Series SteelFrame Cabinet 19W x 84H x 22D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,567.23 14.05% $1,347.08 See Labor Rate N/A

CPI Chatsworth      T1060-142           

T-Series SteelFrame Cabinet 19W x 84H x 22D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,510.11 14.05% $1,297.99 See Labor Rate N/A

CPI Chatsworth      T1060-242           

T-Series SteelFrame Cabinet 19W x 84H x 22D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,510.11 14.05% $1,297.99 See Labor Rate N/A

CPI Chatsworth      T1060-712           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,397.40 14.05% $1,201.11 See Labor Rate N/A

CPI Chatsworth      T1060-732           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,492.60 14.05% $1,282.94 See Labor Rate N/A

CPI Chatsworth      T1060-742           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,438.20 14.05% $1,236.18 See Labor Rate N/A

CPI Chatsworth      T1061-142           

T-Series SteelFrame Cabinet 19W x 84H x 22D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,317.33 14.05% $1,132.29 See Labor Rate N/A

CPI Chatsworth      T1061-732           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,309.00 14.05% $1,125.13 See Labor Rate N/A

CPI Chatsworth      T1062-202           

T-Series SteelFrame Cabinet 19W x 84H x 22D White 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $767.55 14.05% $659.73 See Labor Rate N/A

CPI Chatsworth      T1062-702           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $731.00 14.05% $628.32 See Labor Rate N/A
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CPI Chatsworth      T1063-712           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,397.40 14.05% $1,201.11 See Labor Rate N/A

CPI Chatsworth      T1063-732           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,492.60 14.05% $1,282.94 See Labor Rate N/A

CPI Chatsworth      T1075-702           FRAME,T1X44X84,MM,BK EA B $1,054.00 14.05% $905.95 See Labor Rate N/A

CPI Chatsworth      T1077-742           CAB,T1X44X84,MM,PM/PM,BK EA B $1,652.40 14.05% $1,420.29 See Labor Rate N/A

CPI Chatsworth      T1077-752           CAB,T1X44X84,MM,PM/DPM,BK EA B $1,737.40 14.05% $1,493.35 See Labor Rate N/A

CPI Chatsworth      T107A-762           T1X44X84,VED,MM,PM/SM,BK EA B $2,439.50 14.05% $2,096.83 See Labor Rate N/A

CPI Chatsworth      T107B-762           T1X44X84,VED,MM,PM/SM,BK EA B $2,330.70 14.05% $2,003.31 See Labor Rate N/A

CPI Chatsworth      T107D-762           T1X44X84,VED,MM,PM/SM,BK EA B $2,626.50 14.05% $2,257.56 See Labor Rate N/A

CPI Chatsworth      T107E-762           T1X44X84,VED,MM,PM/SM,BK EA B $2,517.70 14.05% $2,164.04 See Labor Rate N/A

CPI Chatsworth      T1130-112           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,467.27 14.05% $1,261.16 See Labor Rate N/A

CPI Chatsworth      T1130-142           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,510.11 14.05% $1,297.99 See Labor Rate N/A

CPI Chatsworth      T1130-212           

T-Series SteelFrame Cabinet 19W x 78H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,467.27 14.05% $1,261.16 See Labor Rate N/A

CPI Chatsworth      T1130-712           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,397.40 14.05% $1,201.11 See Labor Rate N/A

CPI Chatsworth      T1130-732           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,492.60 14.05% $1,282.94 See Labor Rate N/A

CPI Chatsworth      T1130-742           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,438.20 14.05% $1,236.18 See Labor Rate N/A

CPI Chatsworth      T1131-712           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,213.80 14.05% $1,043.30 See Labor Rate N/A

CPI Chatsworth      T1131-732           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,309.00 14.05% $1,125.13 See Labor Rate N/A

CPI Chatsworth      T1132-102           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $767.55 14.05% $659.73 See Labor Rate N/A

CPI Chatsworth      T1132-702           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $731.00 14.05% $628.32 See Labor Rate N/A

CPI Chatsworth      T1133-132           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,567.23 14.05% $1,347.08 See Labor Rate N/A
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CPI Chatsworth      T1133-142           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,510.11 14.05% $1,297.99 See Labor Rate N/A

CPI Chatsworth      T1133-232           

T-Series SteelFrame Cabinet 19W x 78H x 30D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,567.23 14.05% $1,347.08 See Labor Rate N/A

CPI Chatsworth      T1133-712           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,397.40 14.05% $1,201.11 See Labor Rate N/A

CPI Chatsworth      T1133-732           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,492.60 14.05% $1,282.94 See Labor Rate N/A

CPI Chatsworth      T1133-742           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,438.20 14.05% $1,236.18 See Labor Rate N/A

CPI Chatsworth      T1134-712           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,213.80 14.05% $1,043.30 See Labor Rate N/A

CPI Chatsworth      T1134-742           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,254.60 14.05% $1,078.37 See Labor Rate N/A

CPI Chatsworth      T1135-202           

T-Series SteelFrame Cabinet 19W x 78H x 30D White 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $767.55 14.05% $659.73 See Labor Rate N/A

CPI Chatsworth      T1135-702           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $731.00 14.05% $628.32 See Labor Rate N/A

CPI Chatsworth      T1143-742           CAB,T1X39X78,MM,CPM/FPM,BK EA B $1,591.20 14.05% $1,367.69 See Labor Rate N/A

CPI Chatsworth      T1143-752           CAB,T1X39X78,MM,PM/DPM,BK EA B $1,867.06 14.05% $1,604.80 See Labor Rate N/A

CPI Chatsworth      T1147-742           CAB,T1X39X78,MM,PM/PM,BK EA B $1,482.40 14.05% $1,274.17 See Labor Rate N/A

CPI Chatsworth      T1147-752           CAB,T1X39X78,MM,PM/DPM,BK EA B $1,567.40 14.05% $1,347.23 See Labor Rate N/A

CPI Chatsworth      T1150-112           

T-Series SteelFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,547.60 14.05% $1,330.21 See Labor Rate N/A

CPI Chatsworth      T1150-142           

T-Series SteelFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,590.44 14.05% $1,367.03 See Labor Rate N/A

CPI Chatsworth      T1150-712           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,473.90 14.05% $1,266.86 See Labor Rate N/A

CPI Chatsworth      T1150-732           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,569.10 14.05% $1,348.69 See Labor Rate N/A

CPI Chatsworth      T1150-742           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,514.70 14.05% $1,301.93 See Labor Rate N/A

Page 776 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CPI Chatsworth      T1151-112           

T-Series SteelFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,354.82 14.05% $1,164.51 See Labor Rate N/A

CPI Chatsworth      T1151-712           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,290.30 14.05% $1,109.05 See Labor Rate N/A

CPI Chatsworth      T1151-732           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,385.50 14.05% $1,190.88 See Labor Rate N/A

CPI Chatsworth      T1151-742           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,331.10 14.05% $1,144.12 See Labor Rate N/A

CPI Chatsworth      T1152-702           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $807.50 14.05% $694.07 See Labor Rate N/A

CPI Chatsworth      T1153-132           

T-Series SteelFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,647.56 14.05% $1,416.13 See Labor Rate N/A

CPI Chatsworth      T1153-142           

T-Series SteelFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,590.44 14.05% $1,367.03 See Labor Rate N/A

CPI Chatsworth      T1153-242           

T-Series SteelFrame Cabinet 19W x 78H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,590.44 14.05% $1,367.03 See Labor Rate N/A

CPI Chatsworth      T1153-712           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,473.90 14.05% $1,266.86 See Labor Rate N/A

CPI Chatsworth      T1153-732           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,569.10 14.05% $1,348.69 See Labor Rate N/A

CPI Chatsworth      T1153-742           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,514.70 14.05% $1,301.93 See Labor Rate N/A

CPI Chatsworth      T1154-142           

T-Series SteelFrame Cabinet 19W x 78H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,397.66 14.05% $1,201.33 See Labor Rate N/A

CPI Chatsworth      T1154-242           

T-Series SteelFrame Cabinet 19W x 78H x 36D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,397.66 14.05% $1,201.33 See Labor Rate N/A

CPI Chatsworth      T1154-742           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,331.10 14.05% $1,144.12 See Labor Rate N/A

CPI Chatsworth      T1155-702           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $807.50 14.05% $694.07 See Labor Rate N/A
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CPI Chatsworth      T1160-712           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,363.40 14.05% $1,171.88 See Labor Rate N/A

CPI Chatsworth      T1160-732           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,458.60 14.05% $1,253.71 See Labor Rate N/A

CPI Chatsworth      T1160-742           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,404.20 14.05% $1,206.95 See Labor Rate N/A

CPI Chatsworth      T1161-742           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,220.60 14.05% $1,049.14 See Labor Rate N/A

CPI Chatsworth      T1163-212           

T-Series SteelFrame Cabinet 19W x 78H x 22D White 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,431.57 14.05% $1,230.48 See Labor Rate N/A

CPI Chatsworth      T1163-742           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,404.20 14.05% $1,206.95 See Labor Rate N/A

CPI Chatsworth      T1173-752           CAB,T1X44X78,MM,PM/DPM,BK EA B $2,007.02 14.05% $1,725.09 See Labor Rate N/A

CPI Chatsworth      T1175-702           FRAME,T1X44X78,MM,BK EA B $1,020.00 14.05% $876.72 See Labor Rate N/A

CPI Chatsworth      T1177-742           CAB,T1X44X78,MM,PM/PM,BK EA B $1,618.40 14.05% $1,391.06 See Labor Rate N/A

CPI Chatsworth      T1177-752           CAB,T1X44X78,MM,PM/DPM,BK EA B $1,703.40 14.05% $1,464.12 See Labor Rate N/A

CPI Chatsworth      T2030-112           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,583.30 14.05% $1,360.89 See Labor Rate N/A

CPI Chatsworth      T2030-132           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,683.26 14.05% $1,446.81 See Labor Rate N/A

CPI Chatsworth      T2030-712           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,507.90 14.05% $1,296.09 See Labor Rate N/A

CPI Chatsworth      T2030-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,603.10 14.05% $1,377.91 See Labor Rate N/A

CPI Chatsworth      T2030-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,548.70 14.05% $1,331.16 See Labor Rate N/A

CPI Chatsworth      T2031-712           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,324.30 14.05% $1,138.28 See Labor Rate N/A

CPI Chatsworth      T2031-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,419.50 14.05% $1,220.10 See Labor Rate N/A

CPI Chatsworth      T2031-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,365.10 14.05% $1,173.35 See Labor Rate N/A
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CPI Chatsworth      T2032-702           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $841.50 14.05% $723.30 See Labor Rate N/A

CPI Chatsworth      T2033-712           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,507.90 14.05% $1,296.09 See Labor Rate N/A

CPI Chatsworth      T2033-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,603.10 14.05% $1,377.91 See Labor Rate N/A

CPI Chatsworth      T2033-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,548.70 14.05% $1,331.16 See Labor Rate N/A

CPI Chatsworth      T2034-732           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,419.50 14.05% $1,220.10 See Labor Rate N/A

CPI Chatsworth      T2034-742           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,365.10 14.05% $1,173.35 See Labor Rate N/A

CPI Chatsworth      T2035-102           

T-Series SteelFrame Cabinet 19W x 84H x 30D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $883.58 14.05% $759.46 See Labor Rate N/A

CPI Chatsworth      T2035-202           

T-Series SteelFrame Cabinet 19W x 84H x 30D White 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $883.58 14.05% $759.46 See Labor Rate N/A

CPI Chatsworth      T2035-702           

T-Series SteelFrame Cabinet 19W x 84H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $841.50 14.05% $723.30 See Labor Rate N/A

CPI Chatsworth      T2050-112           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,663.62 14.05% $1,429.93 See Labor Rate N/A

CPI Chatsworth      T2050-712           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,584.40 14.05% $1,361.84 See Labor Rate N/A

CPI Chatsworth      T2050-732           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,679.60 14.05% $1,443.67 See Labor Rate N/A

CPI Chatsworth      T2050-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,625.20 14.05% $1,396.91 See Labor Rate N/A

CPI Chatsworth      T2051-712           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,400.80 14.05% $1,204.03 See Labor Rate N/A

CPI Chatsworth      T2051-732           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,496.00 14.05% $1,285.86 See Labor Rate N/A
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CPI Chatsworth      T2051-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,441.60 14.05% $1,239.10 See Labor Rate N/A

CPI Chatsworth      T2052-102           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $963.90 14.05% $828.50 See Labor Rate N/A

CPI Chatsworth      T2052-702           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $918.00 14.05% $789.05 See Labor Rate N/A

CPI Chatsworth      T2053-132           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,763.58 14.05% $1,515.85 See Labor Rate N/A

CPI Chatsworth      T2053-142           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,706.46 14.05% $1,466.76 See Labor Rate N/A

CPI Chatsworth      T2053-732           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,679.60 14.05% $1,443.67 See Labor Rate N/A

CPI Chatsworth      T2053-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,625.20 14.05% $1,396.91 See Labor Rate N/A

CPI Chatsworth      T2054-712           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Solid Plexiglass Door Rear Door - Solid 

Metal Door Assembled, Non-reusable Carton

EA B $1,400.80 14.05% $1,204.03 See Labor Rate N/A

CPI Chatsworth      T2054-742           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,441.60 14.05% $1,239.10 See Labor Rate N/A

CPI Chatsworth      T2055-102           

T-Series SteelFrame Cabinet 19W x 84H x 36D Gray 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $963.90 14.05% $828.50 See Labor Rate N/A

CPI Chatsworth      T2055-702           

T-Series SteelFrame Cabinet 19W x 84H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $918.00 14.05% $789.05 See Labor Rate N/A

CPI Chatsworth      T2060-712           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,473.90 14.05% $1,266.86 See Labor Rate N/A

CPI Chatsworth      T2062-702           

T-Series SteelFrame Cabinet 19W x 84H x 22D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $807.50 14.05% $694.07 See Labor Rate N/A

CPI Chatsworth      T2130-112           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,547.60 14.05% $1,330.21 See Labor Rate N/A

CPI Chatsworth      T2130-132           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,647.56 14.05% $1,416.13 See Labor Rate N/A
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CPI Chatsworth      T2130-242           

T-Series SteelFrame Cabinet 19W x 78H x 30D White 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,590.44 14.05% $1,367.03 See Labor Rate N/A

CPI Chatsworth      T2130-712           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,473.90 14.05% $1,266.86 See Labor Rate N/A

CPI Chatsworth      T2130-732           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,569.10 14.05% $1,348.69 See Labor Rate N/A

CPI Chatsworth      T2130-742           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,514.70 14.05% $1,301.93 See Labor Rate N/A

CPI Chatsworth      T2131-142           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,397.66 14.05% $1,201.33 See Labor Rate N/A

CPI Chatsworth      T2132-102           

T-Series SteelFrame Cabinet 19W x 78H x 30D Gray 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $847.88 14.05% $728.78 See Labor Rate N/A

CPI Chatsworth      T2132-702           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Tapped 12-24 Sides - No 

Front Door - No Door Rear Door - No Door Assembled, 

Non-reusable Carton

EA B $807.50 14.05% $694.07 See Labor Rate N/A

CPI Chatsworth      T2133-732           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,569.10 14.05% $1,348.69 See Labor Rate N/A

CPI Chatsworth      T2133-742           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,514.70 14.05% $1,301.93 See Labor Rate N/A

CPI Chatsworth      T2135-702           

T-Series SteelFrame Cabinet 19W x 78H x 30D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $807.50 14.05% $694.07 See Labor Rate N/A

CPI Chatsworth      T2150-712           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,550.40 14.05% $1,332.62 See Labor Rate N/A

CPI Chatsworth      T2150-732           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,645.60 14.05% $1,414.44 See Labor Rate N/A

CPI Chatsworth      T2150-742           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,591.20 14.05% $1,367.69 See Labor Rate N/A

CPI Chatsworth      T2151-742           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,407.60 14.05% $1,209.88 See Labor Rate N/A

CPI Chatsworth      T2153-732           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,645.60 14.05% $1,414.44 See Labor Rate N/A
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CPI Chatsworth      T2153-742           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - Vented Rail Type - Square Punched Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,591.20 14.05% $1,367.69 See Labor Rate N/A

CPI Chatsworth      T2155-702           

T-Series SteelFrame Cabinet 19W x 78H x 36D Black 

Top Panel - None Rail Type - Square Punched Sides - 

No Front Door - No Door Rear Door - No Door 

Assembled, Non-reusable Carton

EA B $884.00 14.05% $759.83 See Labor Rate N/A

CPI Chatsworth      T2160-712           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Solid Plexiglass Door Rear Door - 

Solid Metal Door Assembled, Non-reusable Carton

EA B $1,439.90 14.05% $1,237.64 See Labor Rate N/A

CPI Chatsworth      T2160-732           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,535.10 14.05% $1,319.47 See Labor Rate N/A

CPI Chatsworth      T2160-742           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

Yes Front Door - Perforated Metal Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,480.70 14.05% $1,272.71 See Labor Rate N/A

CPI Chatsworth      T2161-732           

T-Series SteelFrame Cabinet 19W x 78H x 22D Black 

Top Panel - Vented Rail Type - Tapped 12-24 Sides - 

No Front Door - Vented Plexiglass Door Rear Door - 

Perforated Metal Door Assembled, Non-reusable 

EA B $1,351.50 14.05% $1,161.66 See Labor Rate N/A

CPI Chatsworth      WA064-CAP           
Ceiling Enclosure for Wireless Access Points/Bridges 

10W x H x 4D White
EA B $218.13 14.05% $187.49 See Labor Rate N/A

CPI Chatsworth      WA064-WAP           
Wall Enclosure for Wireless Access Points/Bridges 

11.25W x 9.5H x 3.38D Textured Beige
EA B $165.26 14.05% $142.04 See Labor Rate N/A

CS-SYSTIMAX                     

NW Infrastructure
B

CS-Systimax 102579810 STRIP DESIGNATION 188BB1-100             PH B $2.77 20.32% $2.21 See Labor Rate N/A

CS-Systimax 102605136 258A ADAPTER                             PC B $35.53 20.20% $28.35 See Labor Rate N/A

CS-Systimax 102689569 BACKBOARD 188B1                          PC B $17.86 20.19% $14.25 See Labor Rate N/A

CS-Systimax 103103701 STRIP DESIGNATION 188BG1-100             PK B $5.44 20.19% $4.34 See Labor Rate N/A

CS-Systimax 103184156 D180880 KIT OF PARTS                     PC B $12.90 20.19% $10.30 See Labor Rate N/A

CS-Systimax 103715652 267C                                     PC B $8.65 20.23% $6.90 See Labor Rate N/A

CS-Systimax 103786240 451A-50 ADAPTER                          PC B $4.60 20.19% $3.67 See Labor Rate N/A

CS-Systimax 103801239 110C-3 CB 10/PKG                         PK B $7.94 20.19% $6.34 See Labor Rate N/A

CS-Systimax 103801247 110C-4 CB 10/PKG                         PK B $8.65 20.23% $6.90 See Labor Rate N/A

CS-Systimax 103801254 110C-5 CB 10/PKG                         PK B $10.00 20.19% $7.98 See Labor Rate N/A

CS-Systimax 103895504 188UT1-50 Transparent Label holder (6 St  PK B $2.85 20.31% $2.27 See Labor Rate N/A

CS-Systimax 103895538 400E                                     PC B $9.28 20.19% $7.41 See Labor Rate N/A

CS-Systimax 103923025 258B ADAPTER                             PC B $38.54 20.19% $30.76 See Labor Rate N/A

CS-Systimax 103941464 700A4 PLUG                               PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax 103941472 700A8 PLUG                               PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax 103942272 451A-61 ADAPTER                          PC B $4.60 20.19% $3.67 See Labor Rate N/A

CS-Systimax 104055850 110D-4 CB 1000/PKG                       PK B $1,001.95 20.19% $799.65 See Labor Rate N/A

CS-Systimax 104141858 10A CONNECTOR PANEL                      PC B $12.42 20.19% $9.91 See Labor Rate N/A

CS-Systimax 104141866 FIBER OPTIC TROUGH, 1A4                  PC B $28.42 20.19% $22.68 See Labor Rate N/A

CS-Systimax 104141874 FIBER OPTIC TROUGH, 1A6                  PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 104158829 356A ADAPTER                             PC B $37.48 20.19% $29.91 See Labor Rate N/A

CS-Systimax 104206701 630B8 OUTLET                             PC B $15.64 20.19% $12.48 See Labor Rate N/A

CS-Systimax 104405113 188B2 BACKBOARD                          PC B $45.36 20.19% $36.20 See Labor Rate N/A

CS-Systimax 105034474 1A1 LIGHTGUIDE HOLDER                    PC B $47.37 20.20% $37.80 See Labor Rate N/A

CS-Systimax 105034482 ADPTR-1A1 LIGHTGUIDE                     PC B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 105276570 10 TYPE BLANK CONN. PNL.                 PC B $11.47 20.22% $9.15 See Labor Rate N/A

CS-Systimax 105282610 KIT-365A                                 PC B $86.80 20.19% $69.28 See Labor Rate N/A

CS-Systimax 105289656 KIT LG-D181706                           PC B $91.89 20.19% $73.33 See Labor Rate N/A

CS-Systimax 105289664 KIT LG-D181707                           PC B $91.89 20.19% $73.33 See Labor Rate N/A

CS-Systimax 105310999 10 TYPE FC/04 CONN. PNL.                 PC B $25.26 20.19% $20.16 See Labor Rate N/A
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CS-Systimax 105483218 742 A PANEL                              PC B $94.74 20.19% $75.61 See Labor Rate N/A

CS-Systimax 105501415 KIT-D182038                              PC B $328.78 20.19% $262.40 See Labor Rate N/A

CS-Systimax 105535926 200A LIU                                 PC B $164.21 20.19% $131.05 See Labor Rate N/A

CS-Systimax 105753669 P2050A-C-125 CONN PLUG                   PC B $43.00 20.19% $34.32 See Labor Rate N/A

CS-Systimax 105777288 COUPLING, C2050A-2                       PC B $36.10 20.19% $28.81 See Labor Rate N/A

CS-Systimax 105983142 630B4-H Conn Blk.                        PC B $15.64 20.19% $12.48 See Labor Rate N/A

CS-Systimax 106021470 LG COUN PNL (3FUDI)                      PC B $46.32 20.19% $36.97 See Labor Rate N/A

CS-Systimax 106266901 400A1 LIU                                PC B $369.47 20.19% $294.87 See Labor Rate N/A

CS-Systimax 106274749 110TA1-50 TERMINAL BLOCK                 PC B $74.11 20.19% $59.14 See Labor Rate N/A

CS-Systimax 106295512 FIBER OPTIC TROUGH, 100 TYPE             PC B $78.95 20.19% $63.01 See Labor Rate N/A

CS-Systimax 106295520 FIBER OPTIC TROUGH 2A8                   PC B $78.95 20.19% $63.01 See Labor Rate N/A

CS-Systimax 106310618 110B1 INSULATOR  50/PKG.                 PK B $5.44 20.19% $4.34 See Labor Rate N/A

CS-Systimax 106371800 10 SCI CONNECTOR PANEL                   PC B $16.49 20.21% $13.16 See Labor Rate N/A

CS-Systimax 106414170 400A2 LIU                                PC B $432.63 20.19% $345.28 See Labor Rate N/A

CS-Systimax 106497753 FIBER OPTIC TROUGH 2A4                   PC B $41.05 20.20% $32.76 See Labor Rate N/A

CS-Systimax 106497761 FIBER OPTIC TROUGH 2A6                   PC B $44.21 20.20% $35.28 See Labor Rate N/A

CS-Systimax 106569908 110TB1-50 TERM BLOCK                     PC B $78.59 20.19% $62.72 See Labor Rate N/A

CS-Systimax 106602345 M14B-148 FACE PLATE                      PC B $4.64 20.19% $3.70 See Labor Rate N/A

CS-Systimax 106615990 110D-4N CB 1000/PKG                      PK B $1,001.95 20.19% $799.65 See Labor Rate N/A

CS-Systimax 106622160 M105FR1-246                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106622178 M105FR1-262                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106622210 M106FR2-246                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106622251 M106FR2-262                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106622277 M106FR4-246                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106622285 M106FR4-262                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106626682 KIT-DS-1 FBR OPTIC LIU K                 PC B $2,807.89 20.19% $2,240.98 See Labor Rate N/A

CS-Systimax 106627763 M106FR4-003                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106628852 M106FR2-003                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106650849 M14C003 FACEPLATE                        PC B $4.72 20.19% $3.77 See Labor Rate N/A

CS-Systimax 106650864 M13C-003                                 PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106650880 M13C-246                                 PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106650898 M13C-262                                 PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106657091 LABEL 110BA2-4500L BLUE 5-PR             PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657109 LABEL 110GA2-4500L GREEN 5-PR            PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657117 LABEL 110PA2-4500L PURPLE 5-PR           PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657133 LABEL 110WA2-4500L WHITE 5-PR            PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657158 LABEL 110YA2-4500L YELLOW 5-PR           PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657166 LABEL 110SA2-4500L SLATE 5-PR            PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657174 LABEL 110BB2-4500L BLUE 4-PR             PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657182 LABEL 110GB2-4500L GREEN 4-PR            PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657190 LABEL 110PB2-4500L PURPLE 4-PR           PK B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657216 LABEL 110WB2-4500L WHITE 4-PR            PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106657232 LABEL 110YB2-4500L YELLOW 4-PR           PC B $23.94 20.19% $19.11 See Labor Rate N/A

CS-Systimax 106658149 M112SMB-246                              PC B $22.23 20.21% $17.74 See Labor Rate N/A

CS-Systimax 106658156 M112SMB-262                              PC B $22.23 20.21% $17.74 See Labor Rate N/A

CS-Systimax 106658164 M112SMB-003                              PC B $22.23 20.21% $17.74 See Labor Rate N/A

CS-Systimax 106664139 M30MC-246 MTG COLLAR                     PC B $57.78 20.19% $46.11 See Labor Rate N/A

CS-Systimax 106664147 M30MC-262 MTG COLLAR                     PC B $57.78 20.19% $46.11 See Labor Rate N/A

CS-Systimax 106664154 M30MC-003 MTG COLLAR                     PC B $57.78 20.19% $46.11 See Labor Rate N/A

CS-Systimax 106669278 M40R-J2-262 PANEL                        PC B $6.47 20.24% $5.16 See Labor Rate N/A

CS-Systimax 106688385 M106FR4-270                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106688393 M106FR2-270                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106688401 M105FR1-270                              PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106688419 M112SMB-270                              PC B $22.23 20.21% $17.74 See Labor Rate N/A

CS-Systimax 106697089 M30MC-270 MTG COLLAR                     PC B $57.78 20.19% $46.11 See Labor Rate N/A

CS-Systimax 106698319 110C-3K CB 1000/PKG                      PK B $735.84 20.19% $587.27 See Labor Rate N/A

CS-Systimax 106698327 110C-4K CB 1000/PKG                      PK B $735.84 20.19% $587.27 See Labor Rate N/A

CS-Systimax 106698335 110C-5K CB 1000/PKG                      PK B $925.16 20.19% $738.37 See Labor Rate N/A

CS-Systimax 106699614 110C-4N CB 1000/PKG                      PK B $735.84 20.19% $587.27 See Labor Rate N/A

CS-Systimax 106701154 M13C-270                                 PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 106708001 CXCAP WIRE INSERTION CAP                 PC B $7.94 20.19% $6.34 See Labor Rate N/A
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CS-Systimax 106726706 SUPPLEMENTAL FUSION SPLICE KIT           PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 106726714 SUPPLEMENTAL MECH. SPLICE KIT            PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 106736937 KIT-D-182709 PARTS ST CO                 PC B $1,633.68 20.19% $1,303.84 See Labor Rate N/A

CS-Systimax 106772668 100A2 LIU E/W ST COUPLERS                PC B $257.73 20.19% $205.69 See Labor Rate N/A

CS-Systimax 106821192 INTC LG UN-200B1 24 17X1                 PC B $831.58 20.19% $663.69 See Labor Rate N/A

CS-Systimax 106830573 1100C1-35-19                             PC B $98.23 20.19% $78.39 See Labor Rate N/A

CS-Systimax 106830581 1100C1-70-19                             PC B $107.33 20.19% $85.66 See Labor Rate N/A

CS-Systimax 106830615 1100D1-35-19                             PC B $92.33 20.19% $73.69 See Labor Rate N/A

CS-Systimax 106830623 1100D2-35-19                             PC B $87.68 20.19% $69.98 See Labor Rate N/A

CS-Systimax 106837206 M81 003 BLANK                            PC B $83.16 20.19% $66.37 See Labor Rate N/A

CS-Systimax 106837222 M81-246 BLANK                            PC B $83.16 20.19% $66.37 See Labor Rate N/A

CS-Systimax 106837230 M81-262 BLANK                            PC B $83.16 20.19% $66.37 See Labor Rate N/A

CS-Systimax 106896947 INTC LG UN-100A3 12 8.5X                 PC B $73.68 20.19% $58.80 See Labor Rate N/A

CS-Systimax 106919236 KIT-D-182738 FBR OPTIC M                 PC B $414.55 20.19% $330.85 See Labor Rate N/A

CS-Systimax 106928765 345A MAGNET KIT                          PC B $6.45 20.24% $5.14 See Labor Rate N/A

CS-Systimax 106939564 INTC LC UN-200B2                         PC B $736.84 20.19% $588.07 See Labor Rate N/A

CS-Systimax 106986110 M30CC-246 COLLAR                         PC B $6.47 20.24% $5.16 See Labor Rate N/A

CS-Systimax 107005068 F93AK8524, 10 TYPE CONN PNL              PC B $84.39 20.19% $67.35 See Labor Rate N/A

CS-Systimax 107025835 10 SCI - DPLX CONN. PNL.                 PC B $18.42 20.19% $14.70 See Labor Rate N/A

CS-Systimax 107058562 110AA2-300CT                             PC B $594.74 20.19% $474.66 See Labor Rate N/A

CS-Systimax 107058570 110AA2-300CTM                            PC B $594.74 20.19% $474.66 See Labor Rate N/A

CS-Systimax 107058588 110AA2-300CB                             PC B $594.74 20.19% $474.66 See Labor Rate N/A

CS-Systimax 107058596 110AA2-300CBM                            PC B $594.74 20.19% $474.66 See Labor Rate N/A

CS-Systimax 107058604 110AB2-300CT                             PC B $609.03 20.19% $486.06 See Labor Rate N/A

CS-Systimax 107058612 110AB2-300CTM                            PC B $609.03 20.19% $486.06 See Labor Rate N/A

CS-Systimax 107058620 110AB2-300CB                             PC B $609.03 20.19% $486.06 See Labor Rate N/A

CS-Systimax 107058638 110AB2-300CBM                            PC B $609.03 20.19% $486.06 See Labor Rate N/A

CS-Systimax 107058661 110AC2-300CB                             PC B $648.32 20.19% $517.43 See Labor Rate N/A

CS-Systimax 107058679 110AC2-300CBM                            PC B $648.32 20.19% $517.43 See Labor Rate N/A

CS-Systimax 107058778 110AC2-600CBM TERM BLK                   EA B $2,245.03 20.19% $1,791.76 See Labor Rate N/A

CS-Systimax 107058802 110PA2-300FT                             PC B $255.40 20.19% $203.84 See Labor Rate N/A

CS-Systimax 107058810 110PB2-300FT                             PC B $276.83 20.19% $220.93 See Labor Rate N/A

CS-Systimax 107058828 110PC2-300FT                             PC B $303.62 20.19% $242.32 See Labor Rate N/A

CS-Systimax 107058851 110PA2-900FT                             PC B $609.03 20.19% $486.06 See Labor Rate N/A

CS-Systimax 107058869 110PB2-900FT                             PC B $657.25 20.19% $524.55 See Labor Rate N/A

CS-Systimax 107058877 110PC2-900FT                             PC B $730.49 20.19% $583.00 See Labor Rate N/A

CS-Systimax 107058901 110AA2-100FT                             PC B $34.81 20.20% $27.78 See Labor Rate N/A

CS-Systimax 107058919 110AB2-100FT                             PC B $36.25 20.20% $28.93 See Labor Rate N/A

CS-Systimax 107058927 110AC2-100FT                             PC B $39.29 20.20% $31.35 See Labor Rate N/A

CS-Systimax 107058935 110AA2-300FT                             PC B $104.31 20.19% $83.25 See Labor Rate N/A

CS-Systimax 107058943 110AB2-300FT                             PC B $105.73 20.19% $84.38 See Labor Rate N/A

CS-Systimax 107058950 110AC2-300FT                             PC B $116.45 20.19% $92.94 See Labor Rate N/A

CS-Systimax 107059545 110AC2-300SBM/6                          PC B $641.19 20.19% $511.73 See Labor Rate N/A

CS-Systimax 107059875 110RA2-12                                PC B $138.60 20.19% $110.62 See Labor Rate N/A

CS-Systimax 107059891 110AW2-100 WIRE BLOC                     PC B $20.71 20.21% $16.53 See Labor Rate N/A

CS-Systimax 107059909 110DW2-100 WIRE BLOC                     PC B $20.71 20.21% $16.53 See Labor Rate N/A

CS-Systimax 107059917 110AW2-300 WIRE BLOC                     PC B $48.75 20.20% $38.90 See Labor Rate N/A

CS-Systimax 107059925 110DW2-300 WIRE BLOC                     PC B $48.75 20.20% $38.90 See Labor Rate N/A

CS-Systimax 107065583 M20AP-003                                PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 107067860 M20AP-246                                PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 107067928 M20AP-262                                PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 107067951 M20AP-270                                PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 107098816 110RP2-600-19 Mounting Bracket           PC B $86.80 20.19% $69.28 See Labor Rate N/A

CS-Systimax 107120222 RJ1-1A-FP-20 SIMPLEX BCKP/AMP            PC B $1,031.88 20.19% $823.54 See Labor Rate N/A

CS-Systimax 107120230 RJ1-2A-FP-20 DUPLEX BCKP/AMP             PC B $1,513.20 20.19% $1,207.69 See Labor Rate N/A

CS-Systimax 107132664 1100D3-WIRE MANAGEMENT PANEL             PC B $95.18 20.19% $75.96 See Labor Rate N/A

CS-Systimax 107148942 KIT-D-182804 TOOL DISTRI                 PC B $1,633.68 20.19% $1,303.84 See Labor Rate N/A

CS-Systimax 107151185 188C3 BACKBOARD                          PC B $180.38 20.19% $143.96 See Labor Rate N/A

CS-Systimax 107151193 188D3 BACKBOARD                          PC B $112.88 20.19% $90.09 See Labor Rate N/A

CS-Systimax 107151201 188E3 BACKBOARD                          PC B $122.88 20.19% $98.07 See Labor Rate N/A

CS-Systimax 107167462 M14C-270 FACEPLATE                       PC B $4.72 20.19% $3.77 See Labor Rate N/A
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CS-Systimax 107167488 M14C-148 FACEPLATE                       PC B $4.72 20.19% $3.77 See Labor Rate N/A

CS-Systimax 107167496 M26C-246 FACEPLATE                       PC B $4.90 20.19% $3.91 See Labor Rate N/A

CS-Systimax 107212490 F94AK8500, 10SC1 CONN PNL E/W            PC B $100.99 20.19% $80.60 See Labor Rate N/A

CS-Systimax 107213605 384A ADAPTER                             PC B $67.00 20.19% $53.47 See Labor Rate N/A

CS-Systimax 107214405 110A2 DISTRIBUTION RING                  PC B $2.85 20.31% $2.27 See Labor Rate N/A

CS-Systimax 107227100 RJ1-1A-FY-41 DUPLEX BP/AMP/CA            PC B $3,726.74 20.19% $2,974.32 See Labor Rate N/A

CS-Systimax 107227167 RJ1-2A-FP-24 DUPLEX BP/AMP PJ            PC B $1,687.80 20.19% $1,347.04 See Labor Rate N/A

CS-Systimax 107227175 RJ1-2A-FP-51 DUPLEX BP/AMP PJ            PC B $1,998.20 20.19% $1,594.77 See Labor Rate N/A

CS-Systimax 107227183 RJ1-1A-FST-38 SIMPLEX BP/ST              PC B $942.84 20.19% $752.48 See Labor Rate N/A

CS-Systimax 107227191 RJ1-1A-FST-24 SIMPLEX BP/ST              PC B $942.84 20.19% $752.48 See Labor Rate N/A

CS-Systimax 107227209 RJ1-2A-FST-24 DUPLEX BP/ST               PC B $1,474.40 20.19% $1,176.72 See Labor Rate N/A

CS-Systimax 107227217 RJ1-2A-FST-51 DUPLEX BP/ST               PC B $1,241.40 20.19% $990.76 See Labor Rate N/A

CS-Systimax 107239485 M40ST8-262 Surface Mt Box                PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 107239493 M40DSC4-262 Surface Mt Box               PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 107256653 110DW1-25 WIRING BLOCK                   PC B $9.29 20.23% $7.41 See Labor Rate N/A

CS-Systimax 107256661 110DW1-50 WIRING BLOCK                   PC B $11.07 20.22% $8.83 See Labor Rate N/A

CS-Systimax 107259665 P2052A-Z-125 ST MM CONN                  PC B $47.80 20.19% $38.15 See Labor Rate N/A

CS-Systimax 107259673 P3050A-Z-125 CONN                        PC B $49.16 20.19% $39.23 See Labor Rate N/A

CS-Systimax 107264954 F94AK8521-DUPLEX BPL/SF JMPR             PC B $1,901.20 20.19% $1,517.35 See Labor Rate N/A

CS-Systimax 107266447 RJ1-2A-FST-35 DUPLEX BP/ST JR            PC B $1,168.08 20.19% $932.25 See Labor Rate N/A

CS-Systimax 107267452 88A2 RETAINER                            PC B $4.65 20.26% $3.71 See Labor Rate N/A

CS-Systimax 107276172 M12AP-246CONN PL                         PC B $2.27 20.34% $1.81 See Labor Rate N/A

CS-Systimax 107276180 M12AP-262 CONN PL                        PC B $2.27 20.34% $1.81 See Labor Rate N/A

CS-Systimax 107296352 M60A-246 ICON  (IVR)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296360 M60A-270 ICON  (GREY)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296378 M60A-262 ICON  (WHT)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296386 M60A-003 ICON  (BLK)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296394 M60A-123 ICON  (YLW)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296402 M60A-112 ICON  (ORG)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296410 M60A-226 ICON  (GRN)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296428 M60A-317 ICON  (RED)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296436 M60A-318 ICON  (BLUE)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296444 M60B-318 ICON  (BLUE)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296451 M60B-246 ICON  (IVR)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296469 M60B-270 ICON  (GREY)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296477 M60B-262 ICON  (WHT)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296485 M60B-003 ICON  (BLK)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296493 M60B-123 ICON  (YLW)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296501 M60B-112 ICON  (ORG)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296519 M60B-226 ICON  (GRN)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296527 M60B-317 ICON  (RED)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296535 M60C-246 ICON  (IVR)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296543 M60C-270 ICON  (GREY)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296550 M60C-262 ICON  (WHT)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296576 M60C-123 ICON  (YLW)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296584 M60C-112 ICON  (ORG)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296592 M60C-226 ICON  (GRN)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296600 M60C-317 ICON  (RED)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296618 M60C-318 ICON  (BLUE)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296626 M60D-246 ICON  (IVR)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296634 M60D-270 ICON  (GREY)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296642 M60D-262 ICON  (WHT)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296659 M60D-003 ICON  (BLK)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296667 M60D-123 ICON  (YLW)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296675 M60D-112 ICON  (ORG)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296683 M60D-226 ICON  (GRN)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296691 M60D-317 ICON  (RED)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296709 M60D-318 ICON  (BLUE)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296717 M60E-246 ICON  (IVR)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296725 M60E-270 ICON  (GREY)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296733 M60E-262 ICON  (WHT)                     PC B $0.08 20.19% $0.06 See Labor Rate N/A
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CS-Systimax 107296741 M60E-003 ICON  (BLK)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296758 M60E-123 ICON  (YLW)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296766 M60E-112 ICON  (ORG)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296774 M60E-226 ICON  (GRN)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296782 M60E-317 ICON  (RED)                     PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107296790 M60E-318 ICON  (BLUE)                    PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 107321697 M1BH-H-003 MODULE-BLACK                  PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107321705 M1BH-H-123 MODULE-YELLOW                 PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107321713 M1BH-H-226 MODULE-GREEN                  PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107321721 M1BH-H-246 MODULE-EL IVORY               PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107321739 M1BH-H-262 MODULE - EL WHITE             PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107321747 M1BH-H-270 MODULE-EL GRAY                PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107321754 M1BH-H-317 MODULE-RED                    PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107321762 M1BH-H-318 MODULE-BLUE                   PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107322133 M1AH-003 MODULE - BLACK                  PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107322141 M1AH-112 MODULE-ORANGE                   PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107322158 M1AH-246 MODULE-EL IVORY                 PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107322166 M1AH-262 MODULE-EL WHITE                 PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107322174 M1AH-270 MODULE-EL GRAY                  PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107322224 M1BHU-246 MODULE-EL IVORY                PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107322240 M1BHU-262 MODULE-EL WHITE                PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107346744 M1BH-H-112 MODULE-ORANGE                 PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 107382525 M1000WG-003 PANEL WIRE GUIDE             PC B $8.49 20.23% $6.77 See Labor Rate N/A

CS-Systimax 107397861 Mil ST QPL Dustcaps, 24 per bag          PK B $36.00 20.19% $28.73 See Labor Rate N/A

CS-Systimax 107428591 P2040 PANEL                              PC B $47.55 20.20% $37.95 See Labor Rate N/A

CS-Systimax 107428609 P2080 PANEL                              PC B $94.93 20.19% $75.76 See Labor Rate N/A

CS-Systimax 107431512 SMBFG FIBER GUIDE                        PC B $4.00 20.19% $3.19 See Labor Rate N/A

CS-Systimax 107431520 M106SMB-003 Surface Mt Box               PC B $11.47 20.22% $9.15 See Labor Rate N/A

CS-Systimax 107431538 M106SMB-262 Surface Mt Box               PC B $11.47 20.22% $9.15 See Labor Rate N/A

CS-Systimax 107431546 M106SMB-246 Surface Mt Box               PC B $11.47 20.22% $9.15 See Labor Rate N/A

CS-Systimax 107431553 M106SMB-270 Surface Mt Box               PC B $11.47 20.22% $9.15 See Labor Rate N/A

CS-Systimax 107489841 RJ1-2A-FST-120 DUPLX BP/ST JPR           PC B $3,007.00 20.19% $2,399.89 See Labor Rate N/A

CS-Systimax 107535072 M1000FMK-003 FIBER MTG COLLAR            PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 107535080 M1000FSSK-003 FIBER STORAGE              PC B $10.96 20.19% $8.75 See Labor Rate N/A

CS-Systimax 107535585 110RD2-200-19 Mounting Bracket           EA B $78.94 20.19% $63.00 See Labor Rate N/A

CS-Systimax 107535593 110RD2-100-19 Mounting Bracket           PC B $77.68 20.19% $62.00 See Labor Rate N/A

CS-Systimax 107536773 L2300-BL 1CON BLUE,-318                  PK B $6.54 20.19% $5.22 See Labor Rate N/A

CS-Systimax 107536823 L2300-WH ELECTRICAL WHITE-262            PK B $6.54 20.19% $5.22 See Labor Rate N/A

CS-Systimax 107611626 110RA-12 KIT                             PK B $2.85 20.31% $2.27 See Labor Rate N/A

CS-Systimax 107611634 110RA-38 KIT                             PK B $10.08 20.19% $8.04 See Labor Rate N/A

CS-Systimax 107629602 P2050A-Z-125 CONN PLUG                   PC B $46.28 20.19% $36.94 See Labor Rate N/A

CS-Systimax 107638934 R2200 RETAINER KIT                       PC B $15.64 20.19% $12.48 See Labor Rate N/A

CS-Systimax 107655169 M14MMO-003 MULTIMEDIA                    PC B $12.69 20.22% $10.12 See Labor Rate N/A

CS-Systimax 107655177 M14MMO-246 MULTIMEDIA                    PC B $12.69 20.22% $10.12 See Labor Rate N/A

CS-Systimax 107655185 M14MMO-262 MULTIMEDIA                    PC B $12.69 20.22% $10.12 See Labor Rate N/A

CS-Systimax 107655193 M14MMO-270 MULTIMEDIA                    PC B $12.69 20.22% $10.12 See Labor Rate N/A

CS-Systimax 107656928 PATCHMAX LABELS-BLUE                     PK B $18.18 20.19% $14.51 See Labor Rate N/A

CS-Systimax 107656977 PATCHMAX LABELS-WHITE                    PK B $18.18 20.19% $14.51 See Labor Rate N/A

CS-Systimax 107670952 R2300 FASTENER KIT PATCHMAX              PC B $15.64 20.19% $12.48 See Labor Rate N/A

CS-Systimax 107713232  RJ1-1A-FS-20 SMPLX BP/AMP SKT           PC B $1,016.18 20.19% $811.01 See Labor Rate N/A

CS-Systimax 107713547 M12AS-246 FACEPLATE                      PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax 107713562 M12AS-262 FACEPLATE                      PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax 107713588 M14AS-246 FACEPLATE                      PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax 107713604 M14AS-262 FACEPLATE                      PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax 107723439 1200 ST1-12 CONN PNL E/W 12 SM           PC B $191.76 20.19% $153.04 See Labor Rate N/A

CS-Systimax 107782641 M81LC-029 CLEAR COUPLER HSG              PC B $12.37 20.22% $9.87 See Labor Rate N/A

CS-Systimax 107783755 10 LC1-DPLX CONN PNL                     PC B $18.42 20.19% $14.70 See Labor Rate N/A

CS-Systimax 107800658 M40ST4-262 PANEL                         PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 107831133 110A3 TROUGH                             PC B $10.08 20.19% $8.04 See Labor Rate N/A

CS-Systimax 107831141 110B3 TROUGH                             PC B $6.79 20.24% $5.42 See Labor Rate N/A

CS-Systimax 107884819 RC1-C-22 ROC LATCH MOD STRAIN            PC B $151.90 20.19% $121.23 See Labor Rate N/A
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CS-Systimax 107920704 110AB CAT5PSJP 12B                       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax 107920712 110AB CAT5PSJP 36B                       PC B $550.00 20.19% $438.96 See Labor Rate N/A

CS-Systimax 107920738 110BB CAT5PSJP 12FTB                     PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax 107920746 110PB CAT5 PSJP 108B                     PC B $180.00 20.19% $143.66 See Labor Rate N/A

CS-Systimax 107920753 110AB CAT5PSJP 12A                       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax 107920761 110AB CAT5 PSJP 36A                      PC B $550.00 20.19% $438.96 See Labor Rate N/A

CS-Systimax 107939902 FANOUT AASY, LG 10B2/48/24               PC B $631.58 20.19% $504.06 See Labor Rate N/A

CS-Systimax 107942203 LIU, 110B2                               PC B $1,134.02 20.19% $905.06 See Labor Rate N/A

CS-Systimax 107952442 M104SMB-A-246 SURFACE MT BOX             PC B $4.64 20.19% $3.70 See Labor Rate N/A

CS-Systimax 107952459 M104SMB-A-262 SURFACE MT BOX             PC B $4.64 20.19% $3.70 See Labor Rate N/A

CS-Systimax 107952467 M104SMB-A-270 SURFACE MT BOX             PC B $4.64 20.19% $3.70 See Labor Rate N/A

CS-Systimax 107952475 M104SMB-A-003 SURFACE MT BOX             PC B $4.64 20.19% $3.70 See Labor Rate N/A

CS-Systimax 107975864 TOOL - 788M2                             PC B $136.80 20.19% $109.18 See Labor Rate N/A

CS-Systimax 107983983 M101SMB-B-003 SURFACE MTG BOX            PC B $3.50 20.19% $2.79 See Labor Rate N/A

CS-Systimax 107984007 M101SMB-B-246 SURFACE MTG BOX            PC B $3.50 20.19% $2.79 See Labor Rate N/A

CS-Systimax 107984015 M101SMB-B-262 SURFACE MTG BOX            PC B $3.50 20.19% $2.79 See Labor Rate N/A

CS-Systimax 107984023 M101SMB-B-270 SURFACE MTG BOX            PC B $3.50 20.19% $2.79 See Labor Rate N/A

CS-Systimax 107984031 M102SMB-B-003 SURFACE MTG BOX            PC B $3.93 20.28% $3.13 See Labor Rate N/A

CS-Systimax 107984049 M102SMB-B-246 SURFACE MTG BOX            PC B $3.93 20.28% $3.13 See Labor Rate N/A

CS-Systimax 107984056 M102SMB-B-262 SURFACE MTG BOX            PC B $3.93 20.28% $3.13 See Labor Rate N/A

CS-Systimax 107984064 M102SMB-B-270 SURFACE MTG BOX            PC B $3.93 20.28% $3.13 See Labor Rate N/A

CS-Systimax 107984346 2WBA1-B-246 ZONE WIRING BOX              PC B $51.36 20.19% $40.99 See Labor Rate N/A

CS-Systimax 107984353 2WBA1-B-262 ZONE WIRING BOX              PC B $51.36 20.19% $40.99 See Labor Rate N/A

CS-Systimax 107992927 M40A1-B-262                              PC B $26.08 20.19% $20.81 See Labor Rate N/A

CS-Systimax 108004268 M40RJ4A-262 OUTLET PANEL                 PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 108006198 M1000P5 MODULAR PANELW/COLLAR            PC B $50.48 20.19% $40.29 See Labor Rate N/A

CS-Systimax 108006206 M1000PMC-B-COLLAR                        PK B $408.00 20.19% $325.63 See Labor Rate N/A

CS-Systimax 108009408 M81 ST-B COUPLER                         PC B $13.40 20.19% $10.69 See Labor Rate N/A

CS-Systimax 108009416 M81SC-B                                  PC B $15.46 20.19% $12.34 See Labor Rate N/A

CS-Systimax 108009424 M81 BNC-B COUPLER                        PC B $20.60 20.19% $16.44 See Labor Rate N/A

CS-Systimax 108009432 M81C-   COUPLER                          PC B $3.50 20.19% $2.79 See Labor Rate N/A

CS-Systimax 108028457 BP2100 BLANK PLATE PATCHMAX              PK B $5.60 20.19% $4.47 See Labor Rate N/A

CS-Systimax 108030347 SHLF-210B2 (LIU) CAB 10X                 PC B $1,855.67 20.19% $1,481.01 See Labor Rate N/A

CS-Systimax 108035049 362PS ZONE WIRING KIT                    PC B $4.00 20.19% $3.19 See Labor Rate N/A

CS-Systimax 108036690 R2100A RETAINER FRONT CORD               PK B $23.80 20.19% $18.99 See Labor Rate N/A

CS-Systimax 108062043 TOOL - 788H1                             PC B $287.55 20.19% $229.49 See Labor Rate N/A

CS-Systimax 108065657 M61A-003 ICON (Black)                    PK B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065673 M61A-112 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065707 M61A-123 ICON (Yellow)                   PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065731 M61A-226 ICON (Green)                    PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065756 M61A-246 ICON (Ivory)                    PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065780 M61A-262 ICON (White)                    PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065806 M61A-270 ICON (Gray)                     PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065814 M61A-317 ICON (Red)                      PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108065822 M61A-318 ICON (Blue)                     PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066234 M61F-003 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066242 M61F-112 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066259 M61F-123 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066267 M61F-226 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066275 M61F-246 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066283 M61F-262 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066291 M61F-270 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066309 M61F-317 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066317 M61F-318 CONN ICON                       PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108066325 M21A-003 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108066333 M21A-112 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108066341 M21A-123 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108066358 M21A-226 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108066457 M21A-246 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108066465 M21A-262 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108066473 M21A-270 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A
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CS-Systimax 108066481 M21A-317 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108066499 M21A-318 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108116484 DM2302 SC/SC                             PC B $72.16 20.19% $57.59 See Labor Rate N/A

CS-Systimax 108116492 DM2303 SC/SC                             PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 108116500 DM2302 SC/ST                             PC B $65.98 20.19% $52.66 See Labor Rate N/A

CS-Systimax 108116518 DM2303 SC/ST                             PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 108116526 DM2302 ST/ST                             PC B $49.48 20.19% $39.49 See Labor Rate N/A

CS-Systimax 108116534 DM2303 ST/ST                             PC B $55.00 20.19% $43.90 See Labor Rate N/A

CS-Systimax 108116542 DM2302 ST/SC                             PC B $72.16 20.19% $57.59 See Labor Rate N/A

CS-Systimax 108116559 DM2303 ST/SC                             PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 108118027 PM2302 SC/SC-24                          PC B $332.99 20.19% $265.76 See Labor Rate N/A

CS-Systimax 108118035 PM 2303 SC/SC-24                         PC B $320.00 20.19% $255.39 See Labor Rate N/A

CS-Systimax 108118043 PM2302 SC/ST-24                          PC B $332.99 20.19% $265.76 See Labor Rate N/A

CS-Systimax 108118050 PM2303 SC/ST-24                          PC B $320.00 20.19% $255.39 See Labor Rate N/A

CS-Systimax 108118068 PM2302 ST/ST-24                          PC B $233.09 20.19% $186.03 See Labor Rate N/A

CS-Systimax 108118076 PM2303 ST/ST-24                          PC B $220.00 20.19% $175.58 See Labor Rate N/A

CS-Systimax 108118084 PM2302 ST/SC-24                          PC B $332.99 20.19% $265.76 See Labor Rate N/A

CS-Systimax 108118092 PM2303 ST/SC-24                          PC B $220.00 20.19% $175.58 See Labor Rate N/A

CS-Systimax 108118100 PM2302 SC/SC-48                          PC B $639.69 20.19% $510.53 See Labor Rate N/A

CS-Systimax 108118118 PM2303 SC/SC-48                          PC B $600.00 20.19% $478.86 See Labor Rate N/A

CS-Systimax 108118126 PM2302 SC/ST-48                          PC B $639.69 20.19% $510.53 See Labor Rate N/A

CS-Systimax 108118134 PM2303 SC/ST-48                          PC B $600.00 20.19% $478.86 See Labor Rate N/A

CS-Systimax 108118142 PM2302 ST/ST-48                          PC B $441.65 20.19% $352.48 See Labor Rate N/A

CS-Systimax 108118159 PM2303 ST/ST-48                          PC B $400.00 20.19% $319.24 See Labor Rate N/A

CS-Systimax 108118167 PM2302 ST/SC-48                          PC B $639.69 20.19% $510.53 See Labor Rate N/A

CS-Systimax 108118175 PM2303 ST/SC-48                          PC B $400.00 20.19% $319.24 See Labor Rate N/A

CS-Systimax 108120460 385DP ADAPTOR                            PC B $1,239.37 20.19% $989.14 See Labor Rate N/A

CS-Systimax 108135773 1803B FIELD TOOL                         PC B $26,000.00 20.19% $20,750.63 See Labor Rate N/A

CS-Systimax 108168451 M12L -270 FACEPLATE                      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168469 M12L-262 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168477 M12L -246 FACEPLATE                      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168485 M12L -003 FACEPLATE                      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168493 M13L-270 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168501 M13L-262 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168519 M13L-246 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168527 M13L-003 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168535 M14L-270 FACE PLATE                      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168543 M14L-262 FACE PLATE                      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168550 M14L-246 FACE PLATE                      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168568 M14L-003 FACE PLATE                      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168576 M16L-270 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168584 M16L-262 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168592 M16L-246 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168600 M16L-003 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108168774 C6-MM-SC-10 MULTIPORT ADPTR              PK B $323.20 20.19% $257.95 See Labor Rate N/A

CS-Systimax 108168808 C6-MM-ST-10 MULTIPORT ADPTR              PK B $243.30 20.19% $194.18 See Labor Rate N/A

CS-Systimax 108168824 C12MM-LC-10 PK MULTIPORT ADPTR           PK B $428.87 20.19% $342.28 See Labor Rate N/A

CS-Systimax 108180894 MCAPF WIRE INSERTION CAP                 PC B $49.88 20.19% $39.81 See Labor Rate N/A

CS-Systimax 108208919 1100PS CAT5E-24B                         PC B $245.00 20.19% $195.53 See Labor Rate N/A

CS-Systimax 108208935 1100PS CAT5E-48B                         PC B $490.00 20.19% $391.07 See Labor Rate N/A

CS-Systimax 108216128 M14CE-262 FURNITURE FACEPLATE            PC B $6.12 20.19% $4.88 See Labor Rate N/A

CS-Systimax 108216136 M14CE-270 FURNITURE FACEPLATE            PC B $6.12 20.19% $4.88 See Labor Rate N/A

CS-Systimax 108216144 M14CE-246 FURNITURE FACEPLATE            PC B $6.12 20.19% $4.88 See Labor Rate N/A

CS-Systimax 108216151 M14CE-003 FURNITURE FACEPLATE            PC B $6.12 20.19% $4.88 See Labor Rate N/A

CS-Systimax 108223181 MFA-SC01-BG-Flangeless                   PC B $8.76 20.19% $6.99 See Labor Rate N/A

CS-Systimax 108224874 CAT5, 4PR, PROTECTOR                     PC B $75.96 20.19% $60.62 See Labor Rate N/A

CS-Systimax 108232695 MPS100E-003 (BLACK)                      PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108232703 MPS100E-112 (ORANGE)                     PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108232711 MPS100E-123 (YELLOW)                     PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108232729 MPS100E-226 (GREEN)                      PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108232737 MPS100E-246 (IVORY)                      PC B $9.57 20.23% $7.63 See Labor Rate N/A
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CS-Systimax 108232745 MPS100E-262 (ELECTRIC WHITE)             PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108232752 MPS100E-270 (ELECTRIC GRAY)              PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108232760 MPS100E-317 (RED)                        PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108232778 MPS100E-318 (BLUE)                       PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108236126 2500CAT5PS2-24A                          PC B $255.00 20.19% $203.52 See Labor Rate N/A

CS-Systimax 108236134 2500 CAT5PS2-48A PNL                     PC B $510.00 20.19% $407.03 See Labor Rate N/A

CS-Systimax 108236142 2500CAT5PS2-24B                          PC B $255.00 20.19% $203.52 See Labor Rate N/A

CS-Systimax 108236159 2500CAT5PS2-48B                          PC B $510.00 20.19% $407.03 See Labor Rate N/A

CS-Systimax 108236167 2512CAT5 PS2-48                          PC B $510.00 20.19% $407.03 See Labor Rate N/A

CS-Systimax 108258401 M10L-003 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108258419 M10L-246 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108258427 M10L-262 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108258435 M10L-270 FACEPLATE                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 108258450 M10LW-246 FACEPLATE                      PC B $6.00 20.19% $4.79 See Labor Rate N/A

CS-Systimax 108258468 M10LW-262 FACEPLATE                      PC B $6.00 20.19% $4.79 See Labor Rate N/A

CS-Systimax 108259458 10 PSC-MM PANEL E/W                      PC B $70.60 20.19% $56.35 See Labor Rate N/A

CS-Systimax 108259466 10 PST-MM PANEL E/W                      PC B $56.39 20.20% $45.00 See Labor Rate N/A

CS-Systimax 108265430 M108FR3, BLACK PLASTIC                   PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 108265448  M108FR3, IVORY PLASTIC                  PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 108265455  M108FR3, WHITE PLASTIC                  PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 108265463  M108FR3, GRAY PLASTIC                   PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 108267634 PATCHMAX 12 PORT MM LC/LC                PC B $77.32 20.19% $61.71 See Labor Rate N/A

CS-Systimax 108267642 PATCHMAX 12 PORT SM LC/LC                PC B $75.00 20.19% $59.86 See Labor Rate N/A

CS-Systimax 108267659 PATCHMAX 48 PORT MM LC/LC                PC B $436.39 20.19% $348.28 See Labor Rate N/A

CS-Systimax 108267667 PATCHMAX 48 PORT SM LC/LC                PC B $400.00 20.19% $319.24 See Labor Rate N/A

CS-Systimax 108267675 PATCHMAX 96 PORT MM LC/LC                PC B $839.48 20.19% $669.99 See Labor Rate N/A

CS-Systimax 108267683 PATCHMAX 96 PORT SM LC/LC                PC B $750.00 20.19% $598.58 See Labor Rate N/A

CS-Systimax 108310236 CONN LG-P6280A-Z-125 62.                 PC B $33.00 20.19% $26.34 See Labor Rate N/A

CS-Systimax 108313685 KIT 1032J QUICK MOUNT                    PC B $1,933.87 20.19% $1,543.42 See Labor Rate N/A

CS-Systimax 108320011 PMAX ENHANCED MODULE                     PC B $60.99 20.20% $48.67 See Labor Rate N/A

CS-Systimax 108320029 PM2150PSE-24 PMAX ENHANCED               PC B $265.00 20.19% $211.50 See Labor Rate N/A

CS-Systimax 108320045 PM2150PSE-48 PMAX ENHANCED               PC B $530.00 20.19% $422.99 See Labor Rate N/A

CS-Systimax 108332982 M10LE-003 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108332990 M10LE-215 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333006 M10LE-246 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333014 M10LE-262 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333022 M10LE-270 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333030 M12LE-003 FACE PLATE                     PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333048 M12LE-215 FACE PLATE                     PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333055 M12LE-246 FACE PLATE                     PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333063 M12LE-262 FACE PLATE                     PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333071 M12LE-270 FACE PLATE                     PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333089 M13LE-003 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333097 M13LE-215 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333105 M13LE-246 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333113 M13LE-262 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333121 M13LE-270 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333139 M14LE-003 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333147 M14LE-215 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333154 M14LE-246 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333162 M14LE-262 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333170 M14LE-270 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333188 M16LE-003 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333196 M16LE-215 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333204 M16LE-246 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333212 M16LE-262 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108333220 M16LE-270 FACEPLATE                      PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 108337692 M21A-361 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108337726 MPS100E-361 (LILAC)                      PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108340779 110RD2-600-19 Mounting Bracket           PC B $99.30 20.19% $79.25 See Labor Rate N/A

CS-Systimax 108340811 SET PRT-D-182983 MISC MI                 PC B $396.17 20.19% $316.18 See Labor Rate N/A
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CS-Systimax 108340829 MULTIMODE EZ CONS KIT D-182984           PK B $349.20 20.19% $278.70 See Labor Rate N/A

CS-Systimax 108356312 FLEXIMAX PANEL                           PC B $84.00 20.19% $67.04 See Labor Rate N/A

CS-Systimax 108365701 10LC SMPLX CONNECTOR PANEL               PC B $11.58 20.19% $9.24 See Labor Rate N/A

CS-Systimax 108373515 M61H-003 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373523 M61H-112 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373531 M61H-123 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373549 M61H-226 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373564 M61H-246 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373572 M61H-262 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373580 M61H-270 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373598 M61H-317 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373606 M61H-318 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108373614 M61H-361 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108406414 M14CH - 003 FACEPLATE                    PC B $4.90 20.19% $3.91 See Labor Rate N/A

CS-Systimax 108406422 M14CH - 246 FACEPLATE                    PC B $4.90 20.19% $3.91 See Labor Rate N/A

CS-Systimax 108406430 M14CH - 262 FACEPLATE                    PC B $4.90 20.19% $3.91 See Labor Rate N/A

CS-Systimax 108406448 M14CH - 270 FACEPLATE                    PC B $4.90 20.19% $3.91 See Labor Rate N/A

CS-Systimax 108459488 KIT - D183016 PARTS OUTSIDE              PC B $120.48 20.19% $96.16 See Labor Rate N/A

CS-Systimax 108471236 362C ZONE WIRING KIT LABELS              PC B $4.75 20.26% $3.79 See Labor Rate N/A

CS-Systimax 108480484 MPS100E-215 (MISTY CREAM)                PC B $9.57 20.23% $7.63 See Labor Rate N/A

CS-Systimax 108480575 M1BH-H-215 HDM-MISTY CREAM               PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 108480609 M1AH-215 HDM -MISTY CREAM                PC B $5.06 20.19% $4.04 See Labor Rate N/A

CS-Systimax 108480997 M21A-215 DUST COVER                      PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108481003 M20AP-215 DUST COVER                     PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 108481011 M61A-215 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108481029 M61H-215 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 108482845 M36CPP DATA/COMM DIST BOX                PC B $213.62 20.19% $170.49 See Labor Rate N/A

CS-Systimax 108491697 10 PLC PANEL ASSY                        PC B $77.61 20.19% $61.94 See Labor Rate N/A

CS-Systimax 108492927 L CARD RETAINER KIT (1KT  =100 PC)       PK B $7,160.00 20.19% $5,714.41 See Labor Rate N/A

CS-Systimax 108492935 LE CARD RETAINER KIT (100 PC)            PK B $8,920.00 20.19% $7,119.06 See Labor Rate N/A

CS-Systimax 108492943 L100 LABELS                              PK B $20.31 20.21% $16.21 See Labor Rate N/A

CS-Systimax 108492950  LE30 LABELS                             PK B $23.81 20.20% $19.00 See Labor Rate N/A

CS-Systimax 108502287 M10MMFP MULTIMEDIA FP BLACK              PC B $23.81 20.20% $19.00 See Labor Rate N/A

CS-Systimax 108502295 M10MMFP MULTIMEDIA FP CREAM              PC B $23.81 20.20% $19.00 See Labor Rate N/A

CS-Systimax 108502303 M10MMFP MULTIMEDIA FP IVORY              PC B $23.81 20.20% $19.00 See Labor Rate N/A

CS-Systimax 108502329 M10MMFP MULTIMEDIA FP WHITE              PC B $23.81 20.20% $19.00 See Labor Rate N/A

CS-Systimax 108502337 M10MMFP MULTIMEDIA FP GRAY               PC B $23.81 20.20% $19.00 See Labor Rate N/A

CS-Systimax 108523937 110U2R DISTRIBUTION RING                 PC B $9.38 20.19% $7.49 See Labor Rate N/A

CS-Systimax 108528407 VP/VP360 Wiring Block  Label - Yellow    PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528415 VP/VP360 Wiring Block  Label -  White    PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528423 VP/VP360 Wiring Block  Label - Slate     PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528431 VP/VP360 Wiring Block  Label - Red       PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528449 VP/VP360 Wiring Block  Label - Purple    PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528456 VP/VP360 Wiring Block  Label - Green     PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528464 VP/VP360 Wiring Block  Label- Blue       PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528472 VP/VP360 Wiring Block  Label-  Brown     PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108528597 VP/VP360 Wiring Block  Label - Orange    PK B $19.20 20.19% $15.32 See Labor Rate N/A

CS-Systimax 108538612 BLK CON 110C4W 4UN LUC 10 pcs            PK B $8.24 20.19% $6.58 See Labor Rate N/A

CS-Systimax 108548868 100LS LIU                                PC B $61.86 20.19% $49.37 See Labor Rate N/A

CS-Systimax 108548876 200LS LIU                                PC B $103.09 20.19% $82.27 See Labor Rate N/A

CS-Systimax 108561135 110UGND GROUND BAR ASSY                  PC B $28.94 20.19% $23.10 See Labor Rate N/A

CS-Systimax 108561143 110UB1-336 VISIPATCH KIT                 KT B $303.02 20.19% $241.84 See Labor Rate N/A

CS-Systimax 108562174 M81-MM (BIEGE) SPOOL                     PC B $15.46 20.19% $12.34 See Labor Rate N/A

CS-Systimax 108564675 M13CLS-246 FACEPLATE                     PC B $3.40 20.19% $2.71 See Labor Rate N/A

CS-Systimax 108564683 M13CLS-262 FACEPLATE                     PC B $3.40 20.19% $2.71 See Labor Rate N/A

CS-Systimax 108564691 M13CLS-270 FACEPLATE                     PC B $3.40 20.19% $2.71 See Labor Rate N/A

CS-Systimax 108564709 M13CLS-003 FACEPLATE                     PC B $3.40 20.19% $2.71 See Labor Rate N/A

CS-Systimax 108564725 M13CLS-215 FACEPLATE                     PC B $3.40 20.19% $2.71 See Labor Rate N/A

CS-Systimax 108565557 PNL-1100LS/MM/LC-48 MODU                 PC B $391.75 20.19% $312.65 See Labor Rate N/A

CS-Systimax 108565573 PNL-1100LS/MM/SC-24 MODU                 PC B $360.82 20.19% $287.97 See Labor Rate N/A

CS-Systimax 108565581 PNL-1100LS/MM/ST-24 MODU                 PC B $309.28 20.19% $246.84 See Labor Rate N/A
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CS-Systimax 108571878 110D-2APNL CONN ASSY (NO COLOR)          PC B $65.54 20.19% $52.31 See Labor Rate N/A

CS-Systimax 108593203 VISIPATCH COVER                          PC B $41.24 20.19% $32.91 See Labor Rate N/A

CS-Systimax 108615188 M12SP  STL                               EA B $8.57 20.23% $6.84 See Labor Rate N/A

CS-Systimax 108615196 M13SP  STL                               EA B $8.57 20.23% $6.84 See Labor Rate N/A

CS-Systimax 108615204 M14SP  STL                               EA B $8.57 20.23% $6.84 See Labor Rate N/A

CS-Systimax 108615212 M16SP  STL                               EA B $8.57 20.23% $6.84 See Labor Rate N/A

CS-Systimax 108622887 MFA-LC02-AQ                              PC B $9.28 20.19% $7.41 See Labor Rate N/A

CS-Systimax 108622895 MFA-SC02-AQ                              EA B $9.28 20.19% $7.41 See Labor Rate N/A

CS-Systimax 108623109 M81LS-MM-LC (AQUA) SPOOL                 PC B $14.43 20.21% $11.51 See Labor Rate N/A

CS-Systimax 108626243 C12-MM-LC-LS-10 MULTIPORT ADPTR          PK B $394.33 20.19% $314.71 See Labor Rate N/A

CS-Systimax 108626250 C6-MM-SC-LS-10 MULTIPORT ADPTR           PK B $315.46 20.19% $251.77 See Labor Rate N/A

CS-Systimax 108626268 C6-MM-ST-LS-10 MULTIPORT ADPTR           PK B $254.12 20.19% $202.81 See Labor Rate N/A

CS-Systimax 108627266 PNL-10PLC-LS CONN 3X1X1-                 EA B $61.86 20.19% $49.37 See Labor Rate N/A

CS-Systimax 108627274 PNL-10PSC-LS CONN 1.25X1                 EA B $74.23 20.19% $59.24 See Labor Rate N/A

CS-Systimax 108627282 PNL-10PST-LS CONN 1.25X1                 EA B $81.65 20.19% $65.16 See Labor Rate N/A

CS-Systimax 108634429 BRKT-110U19M MTG CRS 19I                 EA B $45.94 20.19% $36.66 See Labor Rate N/A

CS-Systimax 108637612 SPCR-110UHS20 BAR .063X1                 EA B $17.60 20.19% $14.05 See Labor Rate N/A

CS-Systimax 108637737 DUCT-110UHD-S8 HORZ 8.5X                 PC B $64.52 20.19% $51.49 See Labor Rate N/A

CS-Systimax 108662024 PM2304 LC/LC-48                          EA B $463.92 20.19% $370.26 See Labor Rate N/A

CS-Systimax 108662040 PM2304LC/LC-96                           EA B $788.66 20.19% $629.43 See Labor Rate N/A

CS-Systimax 108662065 PM2304SC/SC-24                           EA B $412.37 20.19% $329.11 See Labor Rate N/A

CS-Systimax 108662081 PM2304SC/SC-48                           EA B $701.03 20.19% $559.49 See Labor Rate N/A

CS-Systimax 108662107 PM2304ST/ST-24                           EA B $360.82 20.19% $287.97 See Labor Rate N/A

CS-Systimax 108662123 PM2304ST/ST-48                           EA B $613.40 20.19% $489.56 See Labor Rate N/A

CS-Systimax 108662131 DM2304LC/LC                              EA B $77.32 20.19% $61.71 See Labor Rate N/A

CS-Systimax 108667080 RJ1-1A-FY90-51                           EA B $3,932.38 20.19% $3,138.44 See Labor Rate N/A

CS-Systimax 108667098 RJ1-2A-FP90-52                           EA B $2,037.00 20.19% $1,625.73 See Labor Rate N/A

CS-Systimax 108667106 RJ1-2A-FP90-40                           EA B $1,910.90 20.19% $1,525.09 See Labor Rate N/A

CS-Systimax 108684416 KIT-LAZRSPEED PRODUCT SAMPLE KIT         EA B $51.55 20.20% $41.14 See Labor Rate N/A

CS-Systimax 108685009 M28L-003                                 EA B $5.34 20.19% $4.26 See Labor Rate N/A

CS-Systimax 108685017 M28L-246                                 EA B $5.34 20.19% $4.26 See Labor Rate N/A

CS-Systimax 108685025 M28L-262                                 EA B $5.34 20.19% $4.26 See Labor Rate N/A

CS-Systimax 108685033 M28L-270                                 EA B $5.34 20.19% $4.26 See Labor Rate N/A

CS-Systimax 108688946 BRKT-110UP-WB HGR STL .1                 PC B $49.84 20.19% $39.78 See Labor Rate N/A

CS-Systimax 108693862 PLT-BPSY BLNKNG 3.1 X .79 (5/PER PK)     EA B $18.49 20.21% $14.75 See Labor Rate N/A

CS-Systimax 108738113 HLDR-110FDLH(1 pk = 4 strips)            PK B $4.60 20.19% $3.67 See Labor Rate N/A

CS-Systimax 108836792 110UB1-1112 VISIPATCH KIT                KT B $113.00 20.19% $90.19 See Labor Rate N/A

CS-Systimax 108836834 110UHPT HORIZ UNIV TROUGH                KT B $90.00 20.19% $71.83 See Labor Rate N/A

CS-Systimax 108895814 ROC to BP Duplex 90Pin Splitter Jumper   PC B $5,602.10 20.19% $4,471.04 See Labor Rate N/A

CS-Systimax 108895822 ROC Simplex BP 90Pin Jumper              PC B $1,729.48 20.19% $1,380.30 See Labor Rate N/A

CS-Systimax 401149802 INSULATOR TERM CLIP F AT8660             PK B $10.36 20.19% $8.27 See Labor Rate N/A

CS-Systimax 401818596 CORD TEST     C     8FT AT8662           PC B $78.23 20.19% $62.43 See Labor Rate N/A

CS-Systimax 402023956 CORD TST-AT8662 D 8 FT                   PC B $63.17 20.20% $50.41 See Labor Rate N/A

CS-Systimax 405423260 SPUDGER MOLDED                           PC B $17.23 20.21% $13.75 See Labor Rate N/A

CS-Systimax 406477794 KIT, D IMPACT TOOL WITH 110              PC B $174.40 20.19% $139.19 See Labor Rate N/A

CS-Systimax 406678755 ADPTR INTF KS23922L1                     PC B $40.89 20.20% $32.63 See Labor Rate N/A

CS-Systimax 406678763 ADPTR INTF-KS23922L2                     PC B $41.96 20.19% $33.49 See Labor Rate N/A

CS-Systimax 407484971 HANDLE IMPACT TOOL D914                  PC B $157.59 20.19% $125.77 See Labor Rate N/A

CS-Systimax 407728427 BLADE M110                               PC B $43.22 20.19% $34.49 See Labor Rate N/A

CS-Systimax 407732585 2PC REVERSIBLE CUTTING ASSY              PK B $65.01 20.20% $51.88 See Labor Rate N/A

CS-Systimax 700002124 ADPTRNONEL-LC CONN.                      PC B $92.00 20.19% $73.43 See Labor Rate N/A

CS-Systimax 700002132 SFA-LC01-BL                              PC B $10.31 20.22% $8.22 See Labor Rate N/A

CS-Systimax 700002157 UNIV. MICROS. ADAPTER                    PC B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 700002165 ADPTRNONEL-2A1 BRDGNG 2X                 PK B $9.07 20.23% $7.24 See Labor Rate N/A

CS-Systimax 700002173 ADAPTER, C1001B-1 LC MM                  PC B $9.11 20.23% $7.27 See Labor Rate N/A

CS-Systimax 700002181 ADHV-AK001ADH-ST BNDG 4F                 PC B $41.00 20.19% $32.72 See Labor Rate N/A

CS-Systimax 700002215 SFA-LC02-BL                              PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax 700002330 ASSY-1032B HEAT TUBING H                 PC B $300.00 20.19% $239.43 See Labor Rate N/A

CS-Systimax 700002348 1U-17 TROUGH                             PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 700002355 MFA-LC02-BG                              PC B $9.79 20.23% $7.81 See Labor Rate N/A

CS-Systimax 700002405 BAG-405119793C 5.00 EA                   PK B $40.84 20.19% $32.59 See Labor Rate N/A
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CS-Systimax 700002413 BASE-847716339 OPT SUBAS                 PC B $13.64 20.19% $10.89 See Labor Rate N/A

CS-Systimax 700002470 159 A BRACKET                            PC B $48.91 20.20% $39.03 See Labor Rate N/A

CS-Systimax 700002595 848334553 FO INTC CABLE                  PC B $313.28 20.19% $250.03 See Labor Rate N/A

CS-Systimax 700004112 LC DUPLEX CLIP, POLARITY REVERSIBL BEIGE  EA B $2.11 20.35% $1.68 See Labor Rate N/A

CS-Systimax 700004120 EPXY-900660622C 2.00 EA                  PK B $89.06 20.19% $71.08 See Labor Rate N/A

CS-Systimax 700004146 PRIMER-AK001PRM-ST ST CO                 PC B $112.12 20.19% $89.48 See Labor Rate N/A

CS-Systimax 700004153 POLISH-AT&T-8632K888 LPP                 PC B $280.00 20.19% $223.47 See Labor Rate N/A

CS-Systimax 700004187 CONN ELEC-BU00 PLUG P202                 PC B $1,726.65 20.19% $1,378.04 See Labor Rate N/A

CS-Systimax 700004245 CONN LG-D182668 KIT (106                 PC B $61,223.36 20.19% $48,862.44 See Labor Rate N/A

CS-Systimax 700004310 MFC-STU-30-100-BULK-PACK                 PK B $789.28 20.19% $629.93 See Labor Rate N/A

CS-Systimax 700004328 MFC-STU-30                               PC B $7.98 20.19% $6.37 See Labor Rate N/A

CS-Systimax 700004344 CONN LG-F90AK8586 2.4IN                  PC B $16.33 20.21% $13.03 See Labor Rate N/A

CS-Systimax 700004609 CONN LG-P-2020A-C-125                    PC B $13.40 20.19% $10.69 See Labor Rate N/A

CS-Systimax 700004799 SFA-SC01-BL-FLANGELESS                   PC B $19.59 20.21% $15.63 See Labor Rate N/A

CS-Systimax 700004807 SFA-SC01-BL                              PC B $11.34 20.19% $9.05 See Labor Rate N/A

CS-Systimax 700004815 SFA-SC02-BL                              PC B $13.40 20.19% $10.69 See Labor Rate N/A

CS-Systimax 700004864 MFA-ST01                                 PC B $10.31 20.22% $8.22 See Labor Rate N/A

CS-Systimax 700004872 CPLG LG-C6061A-4-100 CON                 PK B $927.84 20.19% $740.51 See Labor Rate N/A

CS-Systimax 700004880 MFA-SC02-BG                              PC B $10.31 20.22% $8.22 See Labor Rate N/A

CS-Systimax 700004898 MFA-SC/ST-02-BG                          PC B $14.43 20.21% $11.51 See Labor Rate N/A

CS-Systimax 700004914 MFA-ST01-CMN (Circular Mounting Nut)     PC B $10.31 20.22% $8.22 See Labor Rate N/A

CS-Systimax 700004922 CPLG LG-F90AK8587 CONN T                 PC B $14.89 20.21% $11.88 See Labor Rate N/A

CS-Systimax 700005002 DUST CAP, LC CONN                        PC B $18.53 20.21% $14.79 See Labor Rate N/A

CS-Systimax 700005010 COVER PLATE                              PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax 700005036 FRUL-CONN ASSY                           PC B $30.78 20.19% $24.57 See Labor Rate N/A

CS-Systimax 700005044 FRUL-CERAMIC PER AT&T DR                 PC B $1,098.61 20.19% $876.80 See Labor Rate N/A

CS-Systimax 700005069 SPLICE TRAY HOLDER                       PC B $42.10 20.19% $33.60 See Labor Rate N/A

CS-Systimax 700005119 CONNECTOR BULK PACK                      PK B $119.68 20.19% $95.52 See Labor Rate N/A

CS-Systimax 700005135 LC CONN HOLDER (1PC = 1PK of 12)         PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 700005143 LG ST CONNECTOR HOLDER 600B (12PC=1PK)   PK B $239.36 20.19% $191.03 See Labor Rate N/A

CS-Systimax 700005309 SINGLEMODE EZ CONS KIT D182985           PK B $660.00 20.19% $526.75 See Labor Rate N/A

CS-Systimax 700005317 SET PRT-D-182977 MISC MI                 PC B $445.26 20.19% $355.36 See Labor Rate N/A

CS-Systimax 700005333 SET PRT-847907912 (1000/                 PK B $1,274.61 20.19% $1,017.26 See Labor Rate N/A

CS-Systimax 700005358 SET PRT-847040250 (1000 PCS)             PK B $905.94 20.19% $723.03 See Labor Rate N/A

CS-Systimax 700005366 SET PRT-848015822 (1000/                 PK B $1,569.18 20.19% $1,252.36 See Labor Rate N/A

CS-Systimax 700005374 SET PRT-847892833 (1000/                 PK B $1,569.18 20.19% $1,252.36 See Labor Rate N/A

CS-Systimax 700005531 SET PRT-F97AK8513 MISC M                 PC B $41.68 20.19% $33.26 See Labor Rate N/A

CS-Systimax 700005564 SET PRT-6" X 6" PAD                      PK B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax 700005580 SET PRT-F92AK8519 MISC M                 PC B $315.04 20.19% $251.43 See Labor Rate N/A

CS-Systimax 700005622 KIT-D-182739 FBR OPTIC S                 PC B $472.97 20.19% $377.47 See Labor Rate N/A

CS-Systimax 700005630 KIT-D-182720 (CONSUMABLE                 PC B $340.38 20.19% $271.66 See Labor Rate N/A

CS-Systimax 700005762 KIT-EPOXY                                PK B $15,000.48 20.19% $11,971.90 See Labor Rate N/A

CS-Systimax 700005770 KIT-5.00 EA GRIP UC-55                   PK B $213.05 20.19% $170.03 See Labor Rate N/A

CS-Systimax 700005820 KIT-D183017 FBR OPTIC LC                 PC B $924.00 20.19% $737.45 See Labor Rate N/A

CS-Systimax 700005838 KIT-1032H TOOL P2020CC C                 PC B $902.88 20.19% $720.59 See Labor Rate N/A

CS-Systimax 700005846 KIT-LC JUMPER CONN. HOLDER               PC B $65.00 20.19% $51.88 See Labor Rate N/A

CS-Systimax 700005853 KIT-D-182959 FBR OPTIC LC UPGRADE        PC B $1,390.00 20.19% $1,109.36 See Labor Rate N/A

CS-Systimax 700005861 KIT-D182919 TERM BRCG SC                 PC B $828.96 20.19% $661.59 See Labor Rate N/A

CS-Systimax 700005879 KIT-D182918 TERM BRCG ST                 PC B $478.72 20.19% $382.07 See Labor Rate N/A

CS-Systimax 700005887 KIT-LC MICROSCOPE APPL                   PC B $310.00 20.19% $247.41 See Labor Rate N/A

CS-Systimax 700005895 D182905 LC UPGRADE KIT                   EA B $594.00 20.19% $474.07 See Labor Rate N/A

CS-Systimax 700005903 KIT-D182847 PARTS                        PC B $633.60 20.19% $505.68 See Labor Rate N/A

CS-Systimax 700005929 1032F1 TOOL KIT                          PC B $2,323.20 20.19% $1,854.15 See Labor Rate N/A

CS-Systimax 700005952 KIT-D-182737 UPGRD 1032B                 PC B $1,210.88 20.19% $966.40 See Labor Rate N/A

CS-Systimax 700005960 KIT-1032B6 TOOL P6000A-C                 PC B $3,458.40 20.19% $2,760.15 See Labor Rate N/A

CS-Systimax 700005978 KIT-ST EXTENDER CAP PART                 PK B $353.85 20.19% $282.40 See Labor Rate N/A

CS-Systimax 700006026 KIT-1032B5 TOOL P6000A-C                 PC B $3,143.36 20.19% $2,508.72 See Labor Rate N/A

CS-Systimax 700006034 KIT-D182611 CLNG MM ST M                 PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 700006042 KIT-D182610 CLNG SM ST M                 PC B $520.00 20.19% $415.01 See Labor Rate N/A

CS-Systimax 700006059 KIT-1049A TOOL ST TYPE C                 PC B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax 700006067 KIT-1032B3 TOOL ST CONNE                 PC B $2,814.24 20.19% $2,246.05 See Labor Rate N/A
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CS-Systimax 700006075 KIT-1032B1 TOOL 1 EA                     PC B $2,733.28 20.19% $2,181.43 See Labor Rate N/A

CS-Systimax 700006083 KIT-1032B TOOL 1 EA                      PC B $2,634.72 20.19% $2,102.77 See Labor Rate N/A

CS-Systimax 700006091 KIT-D182037                              PC B $401.28 20.19% $320.26 See Labor Rate N/A

CS-Systimax 700006109 KIT-1032 15.00 EA EPOXY                  PK B $193.60 20.19% $154.51 See Labor Rate N/A

CS-Systimax 700006117 KIT-D181755 PARTS 1 EA                   PC B $186.56 20.19% $148.89 See Labor Rate N/A

CS-Systimax 700006125 KIT-D181683 PARTS 1 EA                   PC B $17.78 20.19% $14.19 See Labor Rate N/A

CS-Systimax 700006133 KIT-D181622 PARTS 25FT                   PC B $1,770.00 20.19% $1,412.64 See Labor Rate N/A

CS-Systimax 700006166 KIT-D181599 PARTS                        PK B $61.24 20.19% $48.88 See Labor Rate N/A

CS-Systimax 700006174 KIT-F86AK8550 LIGHTGUIDE                 PC B $18.53 20.21% $14.79 See Labor Rate N/A

CS-Systimax 700006240 1 AM1-12 LG ORGANIZER                    EA B $94.74 20.19% $75.61 See Labor Rate N/A

CS-Systimax 700006257 1 AF1-16 LG ORGANIZER                    PK B $126.32 20.19% $100.82 See Labor Rate N/A

CS-Systimax 700006281 1AMF1-6LG Fiber Optic Organizer          PK B $136.84 20.19% $109.21 See Labor Rate N/A

CS-Systimax 700006349 PAKG-847017837 SBJ SC BU                 PC B $2.86 20.19% $2.28 See Labor Rate N/A

CS-Systimax 700006364 PNL-1100SY MODULE 19.0X1                 EA B $115.79 20.19% $92.41 See Labor Rate N/A

CS-Systimax 700006661 PAP-I POLISH 0LB 6X6IN (20 Sheets/Box)   PK B $21.12 20.19% $16.86 See Labor Rate N/A

CS-Systimax 700006679 TYPE "L" POLISH, PAPER 6X6IN 10 Shts/Box  PK B $47.16 20.19% $37.64 See Labor Rate N/A

CS-Systimax 700006687 PAPER, POLISH TYPE "K", 6X6IN 5 Shts/Box  PK B $149.96 20.19% $119.68 See Labor Rate N/A

CS-Systimax 700006695 PAP-I POLISH 0LB 6X6IN (5 Sheets/Box)    PK B $179.52 20.19% $143.28 See Labor Rate N/A

CS-Systimax 700006703 PAP-661X 1LB 0X0IN BG00                  PK B $459.36 20.19% $366.62 See Labor Rate N/A

CS-Systimax 700006711 PAP-261X POLISH .002X0X0                 PK B $216.48 20.19% $172.77 See Labor Rate N/A

CS-Systimax 700006729 PAP-LPA-010 POLISH .003X                 PK B $341.44 20.19% $272.50 See Labor Rate N/A

CS-Systimax 700006737 PAP-ILF 5MM PG00 100.00                  PK B $410.08 20.19% $327.29 See Labor Rate N/A

CS-Systimax 700006745 PAP-ILF POLISH 1.5MM PG0                 PK B $381.92 20.19% $304.81 See Labor Rate N/A

CS-Systimax 700006752 PAP-40-7618 POLISH 10.00                 PK B $270.00 20.19% $215.49 See Labor Rate N/A

CS-Systimax 700007370 SLV-CRIMPING 3MM                         PC B $76.15 20.19% $60.77 See Labor Rate N/A

CS-Systimax 700007388 Ceramic wide slot split Sleeve           PC B $2,139.79 20.19% $1,707.77 See Labor Rate N/A

CS-Systimax 700007396 SLV-847910841-PB1000 CON                 PC B $2,733.28 20.19% $2,181.43 See Labor Rate N/A

CS-Systimax 700007404 SLV-SC & ST1000-BP CONN                  PC B $2,733.28 20.19% $2,181.43 See Labor Rate N/A

CS-Systimax 700007412 SLV-SC1000-BP CONN 0X0IN                 PC B $1,553.00 20.19% $1,239.45 See Labor Rate N/A

CS-Systimax 700007420 M81-SM (BLUE) SPOOL                      PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax 700007875 C12CLLC-ADPTR CPLNG                      PK B $352.00 20.19% $280.93 See Labor Rate N/A

CS-Systimax 700007883 C12APLC-ADPTR CPLNG                      PK B $352.00 20.19% $280.93 See Labor Rate N/A

CS-Systimax 700007891 C12SMLC-10 MULTIPORT ADPTR               PK B $513.00 20.19% $409.43 See Labor Rate N/A

CS-Systimax 700007909 C6SMST-10 MULTIPORT ADPTR                PK B $275.50 20.19% $219.88 See Labor Rate N/A

CS-Systimax 700007917 C6SMSC-10 MULTIPORT ADPTR                PK B $376.20 20.19% $300.25 See Labor Rate N/A

CS-Systimax 700007925 SUPT-CABLE                               PC B $184.80 20.19% $147.49 See Labor Rate N/A

CS-Systimax 700007933 SUPT-CABLE                               PC B $272.80 20.19% $217.72 See Labor Rate N/A

CS-Systimax 700007958 DOUBLE RING FIBER SUPPORT                PK B $100.78 20.19% $80.43 See Labor Rate N/A

CS-Systimax 700007966 TAG-405119348C PKG/AT&T                  PC B $47.16 20.19% $37.64 See Labor Rate N/A

CS-Systimax 700007974 TEMPLT-LC PLASTIC POLISH                 PC B $5.70 20.19% $4.55 See Labor Rate N/A

CS-Systimax 700007982 SYRINGE-900714148C VENDO                 PK B $48.22 20.19% $38.48 See Labor Rate N/A

CS-Systimax 700007990 STRPR-901007302C VENDOR                  PC B $207.68 20.19% $165.75 See Labor Rate N/A

CS-Systimax 700008014 STRPR-900-291-618C VENDO                 PK B $960.96 20.19% $766.94 See Labor Rate N/A

CS-Systimax 700008022 SCISSORS-996724076C 2.00                 PK B $161.04 20.19% $128.53 See Labor Rate N/A

CS-Systimax 700008030 SCALE-402749386C 5.00 EA                 PK B $228.80 20.19% $182.61 See Labor Rate N/A

CS-Systimax 700008055 OVEN-200A                                PC B $1,040.00 20.19% $830.03 See Labor Rate N/A

CS-Systimax 700008063 MCRSCP-300B                              PC B $274.56 20.19% $219.13 See Labor Rate N/A

CS-Systimax 700008089 BRSH 1.5MM NYLON-BP CLNG                 PC B $44.00 20.19% $35.12 See Labor Rate N/A

CS-Systimax 700008105 BOTL 900651381C 2.00 EA                  EA B $156.12 20.19% $124.60 See Labor Rate N/A

CS-Systimax 700008113 LC SM TUNING TOOL                        PC B $420.00 20.19% $335.20 See Labor Rate N/A

CS-Systimax 700008147 TOOL-LC STRIPPER GUIDE A                 PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 700008154 1510LC CRIMPING TOOL ASSEMBLY            PC B $376.64 20.19% $300.60 See Labor Rate N/A

CS-Systimax 700008162 SC & ST POLISHING TOOL                   PC B $21.12 20.19% $16.86 See Labor Rate N/A

CS-Systimax 700008170 TOOL-T2001A OPTCL PLSTC                  PC B $21.12 20.19% $16.86 See Labor Rate N/A

CS-Systimax 700008188 TOOL-500B INSRTN MET BX0                 PC B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax 700008204 TOOL-1039B TMPLT PLSTC                   PC B $65.00 20.19% $51.88 See Labor Rate N/A

CS-Systimax 700008212 TOOL-1510C FIXT PLSTC                    PK B $90.28 20.19% $72.05 See Labor Rate N/A

CS-Systimax 700008220 TOOL-1510B CRMPG STL                     PC B $295.68 20.19% $235.98 See Labor Rate N/A

CS-Systimax 700008246 TOOL-F-62161 CURING                      PC B $96.00 20.19% $76.62 See Labor Rate N/A

CS-Systimax 700008253 TOOL-102A                                PC B $290.00 20.19% $231.45 See Labor Rate N/A

CS-Systimax 700008261 TOOL-700A LIGHTGUIDE STR                 PC B $59.48 20.19% $47.47 See Labor Rate N/A
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CS-Systimax 700008279 TOOL-971A1 LIGHTGUIDE HO                 PC B $57.56 20.19% $45.94 See Labor Rate N/A

CS-Systimax 700008287 TOOL-975A                                PC B $152.76 20.19% $121.92 See Labor Rate N/A

CS-Systimax 700008345 1U-23-TROUGH                             PC B $61.05 20.20% $48.72 See Labor Rate N/A

CS-Systimax 700008360 BUFFER TUBING FOR FIBER, 200 Foot Reel   PK B $233.36 20.19% $186.24 See Labor Rate N/A

CS-Systimax 700008394 WR GRD-900-743-634C PG00                 PK B $164.00 20.19% $130.89 See Labor Rate N/A

CS-Systimax 700010770 FOC 3DDX-006-HXM                         FT B $205.54 21.05% $162.28 See Labor Rate N/A

CS-Systimax 700010788 FOC 3DDX-004-HXM                         FT B $147.06 21.05% $116.10 See Labor Rate N/A

CS-Systimax 700010911 B SEALANT 3OZ.                           PC B $78.76 20.19% $62.86 See Labor Rate N/A

CS-Systimax 700010952 1000-6SC-Dplx-00 Panel accepts 3x DplxSC  PC B $17.89 20.21% $14.27 See Labor Rate N/A

CS-Systimax 700010960 KIT-D-182806 TOOL SPLIT                  PC B $21.37 20.21% $17.05 See Labor Rate N/A

CS-Systimax 700011067 SFC-STU-30                               PC B $10.66 20.19% $8.51 See Labor Rate N/A

CS-Systimax 700011091 LGX LOCK SET                             PC B $38.95 20.20% $31.08 See Labor Rate N/A

CS-Systimax 700011109 1000-6ST-Splx-00 Panel accept 6x ST 12pk  PC B $147.37 20.19% $117.61 See Labor Rate N/A

CS-Systimax 700011125 KIT-D181781 PARTS 1 EA                   PC B $16.42 20.19% $13.10 See Labor Rate N/A

CS-Systimax 700011133 SFA-ST01                                 PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax 700011141 TIP-900729286C 125.00 EA                 PK B $128.04 20.19% $102.19 See Labor Rate N/A

CS-Systimax 700011158 TOOL-401584677C (5/pkg)                  PK B $395.79 20.19% $315.88 See Labor Rate N/A

CS-Systimax 700011398 1000-6SC-Splx-00 Panel accept 6x Splx SC  PC B $12.95 20.22% $10.33 See Labor Rate N/A

CS-Systimax 700011406 1000-6ST-Splx-00 Panel accept 6x Splx ST  PC B $16.84 20.19% $13.44 See Labor Rate N/A

CS-Systimax 700011414 1000-12LC-DPLX-00 PANEL, 6X DPLX LC, WH  PC B $21.05 20.21% $16.80 See Labor Rate N/A

CS-Systimax 700011422 10PST-SM PANEL E/W                       PC B $47.52 20.19% $37.93 See Labor Rate N/A

CS-Systimax 700011430 10PSC-SM PANEL E/W                       PC B $63.04 20.19% $50.31 See Labor Rate N/A

CS-Systimax 700012990 110UHPT HORZ. TROUGH KIT                 PC B $180.00 20.19% $143.66 See Labor Rate N/A

CS-Systimax 700016462 M224SMB-003 CONSOLIDATION POINT BOX ASSY  KT B $50.80 20.19% $40.54 See Labor Rate N/A

CS-Systimax 700016470 M224SMB-246 CONSOLIDATION POINT BOX ASSY  PC B $50.80 20.19% $40.54 See Labor Rate N/A

CS-Systimax 700016488 M224SMB-262 CONSOLIDATION POINT BOX ASSY  KT B $50.80 20.19% $40.54 See Labor Rate N/A

CS-Systimax 700016496 M224SMB-270 CONSOLIDATION POINT BOX ASSY  KT B $50.80 20.19% $40.54 See Labor Rate N/A

CS-Systimax 700016504 M224MSP-003 M SERIES PANEL KIT           KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700016512 M224MSP-246 M SERIES PANEL KIT           KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700016520 M224MSP-262 M SERIES PANEL KIT           KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700016538 M224MSP-270 M SERIES PANEL KIT           KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700016553 M224FOS-262 FIBER CABLE SPOOL KIT        KT B $6.18 20.19% $4.93 See Labor Rate N/A

CS-Systimax 700019482 M224SCP-003 DUAL SC PANEL KIT            KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700019490 M224SCP-246 DUAL SC PANEL KIT            KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700019508 M224SCP-262 DUAL SC PANEL KIT            KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700019516 M224SCP-270 DUAL SC PANEL KIT (GRAY)     KT B $7.73 20.23% $6.17 See Labor Rate N/A

CS-Systimax 700025513 Clamp, 12A1, metal hose                  PC B $45.26 20.19% $36.12 See Labor Rate N/A

CS-Systimax 700025588 Splice organizer, LT1A - F/F 105339899   PC B $63.16 20.19% $50.41 See Labor Rate N/A

CS-Systimax 700025596 BLD OUT LG-A3080 FC SGL                  PC B $8.67 20.23% $6.92 See Labor Rate N/A

CS-Systimax 700025653 Clamp, cable, 12A2, MTG, 106230337       EA B $23.68 20.19% $18.90 See Labor Rate N/A

CS-Systimax 700025695 Attenuator, A3060, 106708951             PC B $31.64 20.19% $25.25 See Labor Rate N/A

CS-Systimax 700025828 LG-A3002 ST/SC Attenuator                PC B $14.36 20.19% $11.46 See Labor Rate N/A

CS-Systimax 700025877 LG-A3003 ST/SC attenuator                PC B $14.36 20.19% $11.46 See Labor Rate N/A

CS-Systimax 700025984 10PLC-SM Panel assembly                  PC B $75.00 20.19% $59.86 See Labor Rate N/A

CS-Systimax 700031107 RJ2-1A-MSF-15 (5VK00099-111)             PC B $906.18 20.19% $723.22 See Labor Rate N/A

CS-Systimax 700031115 RJ2-2A-MSF-24 (5VK00099-112)             PC B $1,455.00 20.19% $1,161.24 See Labor Rate N/A

CS-Systimax 700031198 ROC, RJ2-2A-MST-10 Jumper                PC B $1,261.00 20.19% $1,006.41 See Labor Rate N/A

CS-Systimax 700032766 110UHWSD HORZ SPACER DUCT                PC B $63.14 20.19% $50.39 See Labor Rate N/A

CS-Systimax 700162936 1000-Blank-WH blank panel white 6/pk     PK B $47.37 20.20% $37.80 See Labor Rate N/A

CS-Systimax 700168966 1000-8SC-Splx-00 Panel accept 8x Splx SC  PC B $24.11 20.20% $19.24 See Labor Rate N/A

CS-Systimax 700168990 TUBG PVC-1KM 6X8X300IN C                 PC B $23.07 20.20% $18.41 See Labor Rate N/A

CS-Systimax 700178932 FIBER OPTIC CABLE - CUTTING SERVICE      EA B $250.00 21.05% $197.38 See Labor Rate N/A

CS-Systimax 700188923 M48CP PLENUM BOX                         PC B $556.20 20.19% $443.90 See Labor Rate N/A

CS-Systimax 700188931 M32CP-100HCP PLENUM BOX                  PC B $597.40 20.19% $476.79 See Labor Rate N/A

CS-Systimax 700189046 M4CA-003 FACEPLATE ASSEMBLY              PC B $7.87 20.23% $6.28 See Labor Rate N/A

CS-Systimax 700191570 M4CA-246 FACEPLATE ASSEMBLY              PC B $7.87 20.23% $6.28 See Labor Rate N/A

CS-Systimax 700191588 M4CA-262 FACEPLATE ASSEMBLY              PC B $7.87 20.23% $6.28 See Labor Rate N/A

CS-Systimax 700191596 M4CA-270 FACEPLATE ASSEMBLY              PC B $7.87 20.23% $6.28 See Labor Rate N/A

CS-Systimax 700201361 4070A TL 4/23 R1000                      FT B $1,107.82 21.05% $874.63 See Labor Rate N/A

CS-Systimax 700204241 ROC, RJ2-2A-MST-20                       PC B $1,328.90 20.19% $1,060.60 See Labor Rate N/A

CS-Systimax 700206667 MGS400BH-003 OUTLET - BLACK              PC B $13.03 20.22% $10.40 See Labor Rate N/A
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CS-Systimax 700206675 MGS400BH-361 OUTLET - VIOLET             PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206683 MGS400BH-112 OUTLET - ORANGE             PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206691 MGS400BH-123 OUTLET - YELLOW             PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206709 MGS400BH-226 OUTLET - GN                 PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206717 MGS400BH-246 OUTLET - ELEC. IVORY        PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206725 MGS400BH-262 OUTLET - ELEC. WHITE        PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206733 MGS400BH-270 OUTLET - ELEC. GRAY         PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206741 MGS400BH-317 OUTLET - RED                PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206758 MGS400BH-318 OUTLET - BLUE               PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 700206949 C12-MM-LC MULTIPORT ADPTR                PC B $43.30 20.19% $34.56 See Labor Rate N/A

CS-Systimax 700206956 C6-MM-SC MULTIPORT ADPTR                 PC B $32.99 20.20% $26.33 See Labor Rate N/A

CS-Systimax 700206964 C6-MM-ST MULTIPORT ADPTR                 PC B $24.74 20.19% $19.75 See Labor Rate N/A

CS-Systimax 700206972 C12-SM-LC MULTIPORT ADPTR                PC B $54.00 20.19% $43.10 See Labor Rate N/A

CS-Systimax 700206980 C6-SM-SC MULTIPORT ADPTR                 PC B $39.60 20.19% $31.60 See Labor Rate N/A

CS-Systimax 700206998 C6-SM-ST MULTIPORT ADPTR                 PC B $29.00 20.19% $23.14 See Labor Rate N/A

CS-Systimax 700207004 C12-MM-LC-LS MULTIPORT ADPTR             PC B $46.39 20.20% $37.02 See Labor Rate N/A

CS-Systimax 700207012 C6-MM-SC-LS MULTIPORT ADPTR              PC B $37.11 20.20% $29.61 See Labor Rate N/A

CS-Systimax 700207020 C6-MM-ST-LS MULTIPORT ADPTR              PC B $29.90 20.19% $23.86 See Labor Rate N/A

CS-Systimax 700210842 N-001-RF-6F-F09SL                        FT B $65.96 21.05% $52.08 See Labor Rate N/A

CS-Systimax 700217045 LT1A-M/M SPLICE ORGANIZER                PC B $73.68 20.19% $58.80 See Labor Rate N/A

CS-Systimax 700218035 CONSUMABLES-2.50MZ-100                   KT B $340.00 20.19% $271.35 See Labor Rate N/A

CS-Systimax 700218043 CONSUMABLE-2.50MP-100                    KT B $351.58 20.19% $280.60 See Labor Rate N/A

CS-Systimax 700218050 CONSUMABLES-2.50SZ-100                   KT B $508.42 20.19% $405.77 See Labor Rate N/A

CS-Systimax 700218068 CONSUMABLES-2.50SP-100                   KT B $500.00 20.19% $399.05 See Labor Rate N/A

CS-Systimax 700218076 CONSUMABLE-2.50MR-100                    KT B $760.00 20.19% $606.56 See Labor Rate N/A

CS-Systimax 700218084 Consumables-1.25MC-200                   KT B $340.00 20.19% $271.35 See Labor Rate N/A

CS-Systimax 700233638 KIT-C-125S-C-200                         PK B $601.05 20.19% $479.70 See Labor Rate N/A

CS-Systimax 760000638 SFA-ST01-CMN (Circular Mounting Nut)     PC B $8.50 20.19% $6.78 See Labor Rate N/A

CS-Systimax 760000810 EZ ADHESIVES                             KT B $120.72 20.19% $96.35 See Labor Rate N/A

CS-Systimax 760001404 6-PORT PM/1100 ICON LABEL HOLDER KIT     PK B $3.57 20.29% $2.85 See Labor Rate N/A

CS-Systimax 760001412 1100 PS ICON LABEL - WHITE               PC B $1.85 20.38% $1.47 See Labor Rate N/A

CS-Systimax 760001420 1100 PS ICON LABEL - BLUE                PC B $1.85 20.38% $1.47 See Labor Rate N/A

CS-Systimax 760001669 PATCHMAXGS3-2U PANEL KIT                 PC B $144.21 20.19% $115.09 See Labor Rate N/A

CS-Systimax 760001677 PATCHMAXGS3-3U PANEL KIT                 PC B $194.74 20.19% $155.42 See Labor Rate N/A

CS-Systimax 760001685 PATCHMAXGS3-DM-LS-SC/SC                  PC B $67.01 20.20% $53.48 See Labor Rate N/A

CS-Systimax 760001693 PATCHMAXGS3-DM-LS-ST/ST                  PC B $46.39 20.20% $37.02 See Labor Rate N/A

CS-Systimax 760001701 PATCHMAXGS3-DM-LS-LC/LC                  PC B $77.32 20.19% $61.71 See Labor Rate N/A

CS-Systimax 760001719 PATCHMAXGS3-DM-MM-SC/SC                  PC B $70.87 20.19% $56.56 See Labor Rate N/A

CS-Systimax 760001727 PATCHMAXGS3-DM-MM-ST/ST                  PC B $46.39 20.20% $37.02 See Labor Rate N/A

CS-Systimax 760001735 PATCHMAXGS3-DM-MM-LC/LC                  PC B $77.32 20.19% $61.71 See Labor Rate N/A

CS-Systimax 760001743 PATCHMAXGS3-DM-SM-SC/SC                  PC B $68.00 20.19% $54.27 See Labor Rate N/A

CS-Systimax 760001750 PATCHMAXGS3-DM-SM-ST/ST                  PC B $45.00 20.19% $35.91 See Labor Rate N/A

CS-Systimax 760001768 PATCHMAXGS3-DM-SM-LC/LC                  PC B $75.00 20.19% $59.86 See Labor Rate N/A

CS-Systimax 760001776 1100GS3-1U PANEL KIT                     PC B $93.16 20.19% $74.35 See Labor Rate N/A

CS-Systimax 760001784 1100GS3-2U PANEL KIT                     PC B $163.16 20.19% $130.22 See Labor Rate N/A

CS-Systimax 760001792 1100GS3-DM-LS-SC/SC                      PC B $56.70 20.19% $45.25 See Labor Rate N/A

CS-Systimax 760001800 1100GS3-DM-LS-ST/ST                      PC B $38.66 20.19% $30.85 See Labor Rate N/A

CS-Systimax 760001818 1100GS3-DM-LS-LC/LC                      PC B $64.43 20.20% $51.42 See Labor Rate N/A

CS-Systimax 760001826 1100GS3-DM-MM-SC/SC                      PC B $56.70 20.19% $45.25 See Labor Rate N/A

CS-Systimax 760001834 1100GS3-DM-MM-ST/ST                      PC B $38.66 20.19% $30.85 See Labor Rate N/A

CS-Systimax 760001842 1100GS3-DM-MM-LC/LC                      PC B $64.43 20.20% $51.42 See Labor Rate N/A

CS-Systimax 760001859 1100GS3-DM-SM-SC/SC                      PC B $55.00 20.19% $43.90 See Labor Rate N/A

CS-Systimax 760001867 1100GS3-DM-SM-ST/ST                      PC B $37.50 20.19% $29.93 See Labor Rate N/A

CS-Systimax 760001875 1100GS3-DM-SM-LC/LC                      PC B $62.50 20.19% $49.88 See Labor Rate N/A

CS-Systimax 760005132 2A2 DUPLEX CLIP SC, 10/PK                PK B $84.21 20.19% $67.20 See Labor Rate N/A

CS-Systimax 760005256 M81-SVHS-110-003 S-VIDEO TO 110 OUTLET   PC B $7.80 20.19% $6.23 See Labor Rate N/A

CS-Systimax 760005264 M81-SVHS-110-246 S-VIDEO TO 110 OUTLET   PC B $7.80 20.19% $6.23 See Labor Rate N/A

CS-Systimax 760005272 M81-SVHS-110-262 S-VIDEO TO 110 OUTLET   PC B $7.80 20.19% $6.23 See Labor Rate N/A

CS-Systimax 760005280 M81-SVHS-110-270 S-VIDEO TO 110 OUTLET   PC B $7.80 20.19% $6.23 See Labor Rate N/A

CS-Systimax 760005298 M81-RCA-110-003-W RCA TO 110 OUTLET, BLK  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005306 M81-RCA-110-246-W RCA TO 110 OUTLET, IVO  PC B $3.12 20.19% $2.49 See Labor Rate N/A
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CS-Systimax 760005314 M81-RCA-110-262-W RCA TO 110 OUTLET, WHI  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005322 M81-RCA-110-270-W RCA TO 110 OUTLET, GRA  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005330 M81-RCA-110-003-Y RCA TO 110 OUTLET, BLK  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005348 M81-RCA-110-246-Y RCA TO 110 OUTLET, IVO  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005355 M81-RCA-110-262-Y RCA TO 110 OUTLET, WHI  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005363 M81-RCA-110-270-Y RCA TO 110 OUTLET, GRA  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005371 M81-RCA-110-003-R RCA TO 110 OUTLET, BLK  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005389 M81-RCA-110-246-R RCA TO 110 OUTLET, IVO  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005397 M81-RCA-110-262-R RCA TO 110 OUTLET, WHI  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005405 M81-RCA-110-270-R RCA TO 110 OUTLET, GRA  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005413 M81-RCA-110-003-B RCA TO 110 OUTLET, BLK  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005421 M81-RCA-110-246-B RCA TO 110 OUTLET, IVO  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005439 M81-RCA-110-262-B RCA TO 110 OUTLET, WHI  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005447 M81-RCA-110-270-B RCA TO 110 OUTLET, GRA  PC B $3.12 20.19% $2.49 See Labor Rate N/A

CS-Systimax 760005454 M81-RCA-PT RCA TO RCA PASS THROUGH WHITE  PC B $9.36 20.19% $7.47 See Labor Rate N/A

CS-Systimax 760005462 M81-RCA-PT RCA TO RCA PASS THROUGH YELLO  PC B $9.36 20.19% $7.47 See Labor Rate N/A

CS-Systimax 760005470 M81-RCA-PT RCA TO RCA PAS THROUGH RED CO  PC B $9.36 20.19% $7.47 See Labor Rate N/A

CS-Systimax 760005488 M81-RCA-PT RCA TO RCA PASS THROUGH BLACK  PC B $9.36 20.19% $7.47 See Labor Rate N/A

CS-Systimax 760005595 iPatch 600A 12Port SC MMF Fixed          PC B $875.00 20.19% $698.34 See Labor Rate N/A

CS-Systimax 760005629 iPatch 600B 12Port SC MMF Sliding        PC B $910.00 20.19% $726.27 See Labor Rate N/A

CS-Systimax 760006205 POLISH PAPER G TYPE                      PK B $52.63 20.20% $42.00 See Labor Rate N/A

CS-Systimax 760006361 MGS400BH-K-317 OUTLET-RED                PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 760006395 110C CONNECTING BLOCK KIT FOR PLENUM BOX  PC B $5.95 20.25% $4.75 See Labor Rate N/A

CS-Systimax 760006973 FRAME, PREASSEMBLED W/GROUP 2 PARTS      PC B $2,900.00 20.19% $2,314.49 See Labor Rate N/A

CS-Systimax 760006981 FRAME END GUARD                          PC B $499.50 20.19% $398.65 See Labor Rate N/A

CS-Systimax 760006999 NETWORK FRAME JUMPER CABLE RETAINER      PC B $47.00 20.19% $37.51 See Labor Rate N/A

CS-Systimax 760007005 FRAME JUMPER CABLE SUPPORT               PC B $47.00 20.19% $37.51 See Labor Rate N/A

CS-Systimax 760007013 FRAME UPPER RACEWAY                      PC B $105.90 20.19% $84.52 See Labor Rate N/A

CS-Systimax 760007021 FRAME LOWER RACEWAY                      PC B $83.00 20.19% $66.24 See Labor Rate N/A

CS-Systimax 760007039 CABLE RETAINER BRACKET                   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax 760007047 MFC-SCR-30-BG                            PC B $7.79 20.23% $6.21 See Labor Rate N/A

CS-Systimax 760007054 MFC-SCR-30-BG-100-BULK-PACK              PC B $701.44 20.19% $559.82 See Labor Rate N/A

CS-Systimax 760007070 MFC-SCR-09-BG                            PC B $8.35 20.23% $6.66 See Labor Rate N/A

CS-Systimax 760007088 MFC-SCR-09-BG-100-BULK-PACK              PK B $793.30 20.19% $633.13 See Labor Rate N/A

CS-Systimax 760007096 SFC-SCR-30-BL                            PC B $9.59 20.23% $7.65 See Labor Rate N/A

CS-Systimax 760007112 SFC-SCR-09-BL                            PC B $17.01 20.21% $13.57 See Labor Rate N/A

CS-Systimax 760008607 M26FP-003 FLEXIBLE FACE PLATE (BLACK)    PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760008615 M26FP-246 FLEXIBLE FACE PLATE (IVORY)    PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760008623 M26FP-262 FLEXIBLE FACE PLATE (WHITE)    PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760008631 M26FP-270 FLEXIBLE FACE PLATE (GRAY)     PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760008649 M30FP-2RJ45-003 ADAPTER (BLACK)          PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760008656  M30FP-2RJ45-246 ADAPTER (IVORY)         PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760008664  M30FP-2RJ45-262 ADAPTER (WHITE)         PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760008672  M30FP-2RJ45-270 ADAPTER (GRAY)          PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760008888 1571A BK 4/24 R1000                      FT B $438.66 21.05% $346.32 See Labor Rate N/A

CS-Systimax 760009423  M30FP-1RJ45-003 ADAPTER (BLACK)         PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760009431  M30FP-1RJ45-246 ADAPTER (IVORY)         PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760009449  M30FP-1RJ45-262 ADAPTER (WHITE)         PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760009456  M30FP-1RJ45-270 ADAPTER (GRAY)          PC B $2.06 20.19% $1.64 See Labor Rate N/A

CS-Systimax 760009464  M30FP-BLANK-003 (BLACK)                 PC B $1.85 20.38% $1.47 See Labor Rate N/A

CS-Systimax 760009472  M30FP-BLANK-246 (IVORY)                 PC B $1.85 20.38% $1.47 See Labor Rate N/A

CS-Systimax 760009480  M30FP-BLANK-262 (WHITE)                 PC B $1.85 20.38% $1.47 See Labor Rate N/A

CS-Systimax 760009498  M30FP-BLANK-270 (GRAY)                  PC B $1.85 20.38% $1.47 See Labor Rate N/A

CS-Systimax 760010009 M13FP-003 FLEXIBLE FACE PLATE (BLACK)    PC B $3.09 20.30% $2.46 See Labor Rate N/A

CS-Systimax 760010017 M13FP-246 FLEXIBLE FACE PLATE (IVORY)    PC B $3.09 20.30% $2.46 See Labor Rate N/A

CS-Systimax 760010025 M13FP-262 FLEXIBLE FACE PLATE (WHITE)    PC B $3.09 20.30% $2.46 See Labor Rate N/A

CS-Systimax 760010033 M13FP-270 FLEXIBLE FACE PLATE (GRAY)     PC B $3.09 20.30% $2.46 See Labor Rate N/A

CS-Systimax 760010090 CLEAR M81 COLLAR FOR LC DUPLEX ADAPTERS  PK B $35.05 20.20% $27.97 See Labor Rate N/A

CS-Systimax 760010777 iPatch 600A 12Port SC SMF Fixed          PC B $903.00 20.19% $720.69 See Labor Rate N/A

CS-Systimax 760010785 iPatch 600B 12Port SC SMF Sliding        PC B $938.00 20.19% $748.62 See Labor Rate N/A

CS-Systimax 760011924 AALCS-KIT2                               KT B $11,578.95 20.19% $9,241.17 See Labor Rate N/A
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CS-Systimax 760013094 M30FP-S-VIDEO, BLACK                     PC B $8.50 20.19% $6.78 See Labor Rate N/A

CS-Systimax 760013102 M30FP-S-VIDEO, IVORY                     PC B $8.50 20.19% $6.78 See Labor Rate N/A

CS-Systimax 760013110  M30FP-S-VIDEO, WHITE                    PC B $8.50 20.19% $6.78 See Labor Rate N/A

CS-Systimax 760013128  M30FP-S-VIDEO, GRAY                     PC B $8.50 20.19% $6.78 See Labor Rate N/A

CS-Systimax 760013458 InstaPATCH MP-1U Modular Panel           PC B $225.26 20.19% $179.78 See Labor Rate N/A

CS-Systimax 760014829 110AA2-600CBM-2FT TALL                   PC B $2,363.85 20.19% $1,886.59 See Labor Rate N/A

CS-Systimax 760015412 InstaPATCH DP-2MPO Adapter Panel 2x MPO  PC B $73.68 20.19% $58.80 See Labor Rate N/A

CS-Systimax 760016063 1000-BLANK-BK, 6 PACK                    PK B $53.68 20.19% $42.84 See Labor Rate N/A

CS-Systimax 760017541  RCA (3 PORT), BLACK                     EA B $11.85 20.22% $9.45 See Labor Rate N/A

CS-Systimax 760017558  RCA (3 PORT), IVORY                     PC B $11.85 20.22% $9.45 See Labor Rate N/A

CS-Systimax 760017566 RCA (3 PORT), WHITE                      PC B $11.85 20.22% $9.45 See Labor Rate N/A

CS-Systimax 760017574 RCA (3 PORT), GRAY                       PC B $11.85 20.22% $9.45 See Labor Rate N/A

CS-Systimax 760017848 iPatch 600A 24Port LC Fixed Shelf        PC B $1,174.00 20.19% $936.97 See Labor Rate N/A

CS-Systimax 760017855 iPatch 600B 24Port LC Sliding Shelf      PC B $1,219.00 20.19% $972.89 See Labor Rate N/A

CS-Systimax 760018010 19" FRONT CABLE MANAGEMENTPNL - 2U       PC B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax 760018028 19" FRONT CABLE MANAGEMENT PNL-1U        PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760018069 1100GS3 BLANK INSERT                     EA B $38.50 20.19% $30.73 See Labor Rate N/A

CS-Systimax 760018820 6 FIBER BREAKOUT KIT                     KT B $37.89 20.20% $30.24 See Labor Rate N/A

CS-Systimax 760018838 12 FIBER BREAKOUT KIT                    PC B $42.11 20.20% $33.60 See Labor Rate N/A

CS-Systimax 760019554 SFC-SCR-30-BL-100-BULK-PACK              KT B $927.84 20.19% $740.51 See Labor Rate N/A

CS-Systimax 760019562 SFC-SCR-09-BL100-BULK-PACK               KT B $1,134.02 20.19% $905.06 See Labor Rate N/A

CS-Systimax 760021790 1000-12SC-Dplx-MM Panel w/ 6x MM Dplx SC  EA B $77.32 20.19% $61.71 See Labor Rate N/A

CS-Systimax 760021832 1000-12ST-Splx-MM Panel w/12x MM ST Adp  EA B $87.63 20.19% $69.93 See Labor Rate N/A

CS-Systimax 760023200 1000G2-4U-MOD-SD accepts 12x MODG2 cart  EA B $642.11 20.19% $512.47 See Labor Rate N/A

CS-Systimax 760023259 2U, 6-panel sliding                      EA B $557.89 20.19% $445.25 See Labor Rate N/A

CS-Systimax 760023267 iPatch Panel Bus Assembly                EA B $269.16 20.19% $214.82 See Labor Rate N/A

CS-Systimax 760023283 iPatch Panel Bus Jumper-1100 Panels      EA B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Systimax 760023309 iPatch Panel Bus Jumper-600A Shelf       EA B $15.66 20.19% $12.50 See Labor Rate N/A

CS-Systimax 760023317 iPatch Panel Bus Jumper-600B Shelf       EA B $15.97 20.21% $12.74 See Labor Rate N/A

CS-Systimax 760023556 MGS500-003-OUTLET-BLACK                  EA B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023564 MGS500-112-OUTLET-ORANGE                 PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023572 MGS500-123-OUTLET-YELLOW                 PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023580 MGS500-215-OUTLET-CREAM                  PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023598 MGS500-226-OUTLET-GREEN                  PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023606 MGS500-246-OUTLET-IVORY                  EA B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023614 MGS500-262-OUTLET-WHITE                  EA B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023622 MGS500-270-OUTLET-GRAY                   PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023630 MGS500-317-OUTLET-RED                    PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023648 MGS500-318-OUTLET-BLUE                   EA B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760023655 MGS500-361-OUTLET-VIOLET                 PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760024158 Shelf 1U sliding, 24SC TeraSPEED Splice  EA B $1,350.00 20.19% $1,077.44 See Labor Rate N/A

CS-Systimax 760024166 Shelf 1U sliding, 48SC TeraSPEED Splice  PC B $2,350.00 20.19% $1,875.54 See Labor Rate N/A

CS-Systimax 760024174 Shelf 1000G2, 72SC TeraSPEED Splice      EA B $4,200.00 20.19% $3,352.03 See Labor Rate N/A

CS-Systimax 760024182 Shelf 1000G2, 144SC TeraSPEED Splice     EA B $7,500.00 20.19% $5,985.76 See Labor Rate N/A

CS-Systimax 760024372 1000-12SC-Dplx-00 Panel accept 6x DplxSC  EA B $28.95 20.20% $23.10 See Labor Rate N/A

CS-Systimax 760024380 1000-12ST-Splx-00 Panel accept 12x ST    EA B $28.95 20.20% $23.10 See Labor Rate N/A

CS-Systimax 760024463 M10LW STAINLESS FACEPLATE                EA B $15.45 20.21% $12.33 See Labor Rate N/A

CS-Systimax 760024588 iPatch Rack Manager Plus                 PC B $3,158.00 20.19% $2,520.40 See Labor Rate N/A

CS-Systimax 760025338 MFA-LC01-AQ                              EA B $8.25 20.23% $6.58 See Labor Rate N/A

CS-Systimax 760026203 M14CF/S -262 SQUARE, 4 HOLE w/SHUTTER    EA B $2.27 20.34% $1.81 See Labor Rate N/A

CS-Systimax 760026245 1000G2-4U-IP-SD Shelf accept12x1000panel  EA B $642.11 20.19% $512.47 See Labor Rate N/A

CS-Systimax 760026369 1000-8LC-Splx-00 Panel accept 8x Splx LC  EA B $21.05 20.21% $16.80 See Labor Rate N/A

CS-Systimax 760026674 1000G2-CPB                               PC B $190.00 20.19% $151.64 See Labor Rate N/A

CS-Systimax 760026898 ROC LRM Connector                        PC B $183.34 20.19% $146.32 See Labor Rate N/A

CS-Systimax 760026906 ROC BKPLN Connector                      EA B $144.04 20.19% $114.96 See Labor Rate N/A

CS-Systimax 760027342 SW-00 Splice Wallet only                 KT B $42.11 20.20% $33.60 See Labor Rate N/A

CS-Systimax 760027433 1000-24LC-Dplx-SM Panel w/12x SM Dplx LC  EA B $242.50 20.19% $193.54 See Labor Rate N/A

CS-Systimax 760027441 1000-24LC-Dplx-MM Panel w/12x MM Dplx LC  EA B $201.03 20.19% $160.44 See Labor Rate N/A

CS-Systimax 760027516 RS-00 Rolosplice Kit, Unpopulated        KT B $37.89 20.20% $30.24 See Labor Rate N/A

CS-Systimax 760027714 1000-12SC-Dplx-SM Panel w/6x SM Dplx SC  EA B $123.00 20.19% $98.17 See Labor Rate N/A

CS-Systimax 760027722 1000-12ST-Splx-SM Panel w/12x SM ST Adpt  EA B $183.00 20.19% $146.05 See Labor Rate N/A
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CS-Systimax 760028209 1000-24LC-Dplx-LS Panel w/12x LS Dplx LC  EA B $201.03 20.19% $160.44 See Labor Rate N/A

CS-Systimax 760028258 SM QPL Conn w/Comm Buffer Adapter        EA B $31.68 20.19% $25.28 See Labor Rate N/A

CS-Systimax 760028266 MM QPL Conn w/Comm Buffer Adapter        EA B $33.00 20.19% $26.34 See Labor Rate N/A

CS-Systimax 760028324 600G2-1U-MOD-SD Combo Shelf, Sliding     PC B $280.00 20.19% $223.47 See Labor Rate N/A

CS-Systimax 760028332 600G2-1U-MOD-FX Combo Shelf, Fixed       PC B $250.00 20.19% $199.53 See Labor Rate N/A

CS-Systimax 760028357 1000-24LC-DPLX-SM-APC Panel              EA B $374.00 20.19% $298.49 See Labor Rate N/A

CS-Systimax 760028373 CAT-6 OSP Protector                      EA B $203.94 20.19% $162.76 See Labor Rate N/A

CS-Systimax 760028704 M30FP-VGA15-PT-003 (Black)               EA B $10.51 20.22% $8.38 See Labor Rate N/A

CS-Systimax 760028712 M30FP-VGA15-PT-246 (Ivory)               EA B $10.51 20.22% $8.38 See Labor Rate N/A

CS-Systimax 760028720 M30FP-VGA15-PT-262 (White)               EA B $10.51 20.22% $8.38 See Labor Rate N/A

CS-Systimax 760028738 M30FPVGA15-PT-270 (Gray)                 EA B $10.51 20.22% $8.38 See Labor Rate N/A

CS-Systimax 760028811 112 Pair VisiPatch Kit with C5 Connector  KT B $135.60 20.19% $108.22 See Labor Rate N/A

CS-Systimax 760028829 336 Pair VisiPatch Kit with C5 Connector  KT B $636.64 20.19% $508.10 See Labor Rate N/A

CS-Systimax 760031047 SW-6AM-12SF  Splice wallet, Mechanical   KT B $67.37 20.20% $53.76 See Labor Rate N/A

CS-Systimax 760031054 SW-6AF-16SF Splice Wallet, Fusion        KT B $84.21 20.19% $67.20 See Labor Rate N/A

CS-Systimax 760031401 SFC-LCR-09-BL-100-BULK-PACK              KT B $881.44 20.19% $703.48 See Labor Rate N/A

CS-Systimax 760031641 Dust Cover Multiport Adptr, Green 1000PK  EA B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax 760031708 CAT-6 OSP 235 Volt Protector             EA B $208.02 20.19% $166.02 See Labor Rate N/A

CS-Systimax 760031716 iPatch Rack Manager Plus Pwr Supply      EA B $49.50 20.19% $39.51 See Labor Rate N/A

CS-Systimax 760031849 RS-4AM-12SS Rolosplice / 4 Mech Spl Tray  KT B $63.16 20.19% $50.41 See Labor Rate N/A

CS-Systimax 760031856 RS-4AF-16SF Rolosplice / 4 Fus Spl Trays  KT B $63.16 20.19% $50.41 See Labor Rate N/A

CS-Systimax 760031872 iPatch Panel Bus Jumper-Rack Mgr +r      EA B $19.70 20.19% $15.72 See Labor Rate N/A

CS-Systimax 760031948 Bar, Mounting 19" Rack for 110 App.      EA B $65.66 20.19% $52.40 See Labor Rate N/A

CS-Systimax 760031989 M81LCS-LS Shuttered LC Adptr Kit, Aqua   KT B $18.04 20.19% $14.40 See Labor Rate N/A

CS-Systimax 760032086 600G2-2U-MOD-SD Combo Shelf, Sliding     PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax 760032094 600G2-2U-MOD-FX Combo Shelf, Fixed       PC B $340.00 20.19% $271.35 See Labor Rate N/A

CS-Systimax 760032110 Modular Copper Cartridge                 PK B $21.05 20.21% $16.80 See Labor Rate N/A

CS-Systimax 760032136 MODG2-12LC-LS Mod. w/C12MMLC-LS Adapter  PC B $61.86 20.19% $49.37 See Labor Rate N/A

CS-Systimax 760032326 1100A-GS3-LCLS-48 Patch Panel            EA B $773.20 20.19% $617.09 See Labor Rate N/A

CS-Systimax 760032334 1100GS3-LS-LC/LC Fiber Bezel e/w Coupler  EA B $64.43 20.20% $51.42 See Labor Rate N/A

CS-Systimax 760033126 2A2X SC Duplex Clip, 100 Bulk            PK B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax 760033134 SC Crimp Sleeve Assy, White X 1000 Bulk  PK B $1,400.00 20.19% $1,117.34 See Labor Rate N/A

CS-Systimax 760033142 SC Crimp Sleeve Assy, Yellow X 1000 Bulk  PK B $1,400.00 20.19% $1,117.34 See Labor Rate N/A

CS-Systimax 760033845 Panel, 600-48LC-DPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033852 Panel, 600-24LC-SPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033860 Panel, 600-48SC-DPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033878 Panel, 600-24SC-DPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033886 Panel, 600-24SC-SPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033894 Panel, 600-12SC-SPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033902 Panel, 600-24ST-SPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033910 Panel, 600-12ST-SPLX                     PC B $36.84 20.19% $29.40 See Labor Rate N/A

CS-Systimax 760033928 600G2-1U-UP-FX                           PC B $242.11 20.19% $193.22 See Labor Rate N/A

CS-Systimax 760033936 600G2-1U-UP-SD                           PC B $263.16 20.19% $210.03 See Labor Rate N/A

CS-Systimax 760033951 CAT6 LAN Protector with POE              PC B $203.94 20.19% $162.76 See Labor Rate N/A

CS-Systimax 760034140 MFC-LCR-16-BG                            PC B $9.32 20.19% $7.44 See Labor Rate N/A

CS-Systimax 760034157 MDC-LCR-16-BG                            PC B $13.00 20.19% $10.38 See Labor Rate N/A

CS-Systimax 760034165 MDC-LCR-16-BG-100-BULK-PACK              KT B $1,233.32 20.19% $984.31 See Labor Rate N/A

CS-Systimax 760034173 SFC-LCR-16-BL                            PC B $11.14 20.19% $8.89 See Labor Rate N/A

CS-Systimax 760034181 MFC-LCR-09-BG                            PC B $7.32 20.19% $5.84 See Labor Rate N/A

CS-Systimax 760034199 SFC-LCR-09-BL                            PC B $9.79 20.23% $7.81 See Labor Rate N/A

CS-Systimax 760034215 Handheld Termination Tool -MGS Outlet    PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 760034280 InstaPATCH DP-6MPO Adapter Panel 6X MPO  PC B $155.83 20.19% $124.36 See Labor Rate N/A

CS-Systimax 760034447 P2055B-Z-125 (QPL-MM) NL                 PC B $26.00 20.19% $20.75 See Labor Rate N/A

CS-Systimax 760034454 P2054B-Z-125 (QPL-MM) Locking            PC B $33.00 20.19% $26.34 See Labor Rate N/A

CS-Systimax 760034462 P3055B-Z-125 (QPL-SM) NL                 PC B $52.26 20.19% $41.71 See Labor Rate N/A

CS-Systimax 760034470 P3054B-Z-125 (QPL-SM) Locking            PC B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax 760034496 C3051B-2 (QPL-SM)                        PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760035543 Panel, 1U, 96LC LS Port w/Trough         PC B $1,165.68 20.19% $930.33 See Labor Rate N/A

CS-Systimax 760035733 InstaPATCH Module 1x Mnt Bracket Kit     KT B $84.21 20.19% $67.20 See Labor Rate N/A

CS-Systimax 760036277 AFA-SC01-GR                              PC B $12.00 20.19% $9.58 See Labor Rate N/A

CS-Systimax 760036285 AFA-SC02-GR                              PC B $14.00 20.19% $11.17 See Labor Rate N/A
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CS-Systimax 760036293 AFA-LC01-GR                              PC B $10.30 20.19% $8.22 See Labor Rate N/A

CS-Systimax 760036301 AFA-LC02-GR                              PC B $17.00 20.19% $13.57 See Labor Rate N/A

CS-Systimax 760036459 MODG2-6SCA-SM-PT-A Cart. SM PT SCA 1-6   PC B $165.00 20.19% $131.69 See Labor Rate N/A

CS-Systimax 760037507 Handheld Termination Tool - Graybar      PC B $1.58 20.19% $1.26 See Labor Rate N/A

CS-Systimax 760037747 Shelf 1U sliding, 12SC TeraSPEED Splice  PC B $1,090.00 20.19% $869.93 See Labor Rate N/A

CS-Systimax 760038513 iPatch PreTerm 12Port SC LazrSPEED       PC B $1,950.00 20.19% $1,556.30 See Labor Rate N/A

CS-Systimax 760038521 iPatch PreTerm 12Port SC TeraSPEED       PC B $2,750.00 20.19% $2,194.78 See Labor Rate N/A

CS-Systimax 760038539 iPatch PreTerm 24Port LC LazrSPEED       PC B $3,200.00 20.19% $2,553.92 See Labor Rate N/A

CS-Systimax 760038547 iPatch PreTerm 24Port LC TeraSPEED       PC B $3,500.00 20.19% $2,793.35 See Labor Rate N/A

CS-Systimax 760039669 LC Duplex Clip, PolarityReversible, Blue  PC B $2.11 20.35% $1.68 See Labor Rate N/A

CS-Systimax 760039685 InstaPATCH Plus DM2-24LC-LS Module       PC B $926.32 20.19% $739.30 See Labor Rate N/A

CS-Systimax 760039701 InstaPATCH Plus DM2-24LC-SM TeraSPEEDMod  PC B $1,190.00 20.19% $949.74 See Labor Rate N/A

CS-Systimax 760039727 InstaPATCH Plus DM2-12LC-LS Module       PC B $463.16 20.19% $369.65 See Labor Rate N/A

CS-Systimax 760039743 InstaPATCH Plus DM2-12LC-SM TeraSPEEDMod  PC B $660.00 20.19% $526.75 See Labor Rate N/A

CS-Systimax 760039768 InstaPATCH Plus DM2-12SC-LS Module       PC B $431.58 20.19% $344.44 See Labor Rate N/A

CS-Systimax 760039784 InstaPATCH Plus DM2-12SC-SM TeraSPEEDMod  PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax 760039800 InstaPATCH Plus DM2-12ST-LS Module       PC B $526.32 20.19% $420.06 See Labor Rate N/A

CS-Systimax 760039826 InstaPATCH Plus DM2-12ST-SM TeraSPEEDMod  PC B $800.00 20.19% $638.48 See Labor Rate N/A

CS-Systimax 760039859 RS-2AM-12SS RoloSplice / 2Mech Spl Trays  KT B $50.53 20.20% $40.32 See Labor Rate N/A

CS-Systimax 760039867 RS-2AF-16SF RoloSplice / 2 Fus Spl Tray  KT B $50.53 20.20% $40.32 See Labor Rate N/A

CS-Systimax 760039875 600-SRF Small-Diameter-Cable Fitting Kit  KT B $26.32 20.19% $21.01 See Labor Rate N/A

CS-Systimax 760039883 600-23BRKT Mounting Bracket Kit          KT B $21.05 20.21% $16.80 See Labor Rate N/A

CS-Systimax 760041186 Rear Fiber Management Kit                KT B $52.63 20.20% $42.00 See Labor Rate N/A

CS-Systimax 760041400 FLOOR BOX RETROFIT BRKT KIT              PC B $203.94 20.19% $162.76 See Labor Rate N/A

CS-Systimax 760041897 G2 Cartridge Cover (1 Kit = 12 Pieces)   KT B $27.79 20.20% $22.18 See Labor Rate N/A

CS-Systimax 760041962 MGS400BH-BULK -003 (100 pcs per pack)    PK B $1,263.33 20.19% $1,008.26 See Labor Rate N/A

CS-Systimax 760041970 MGS400BH-BULK -246 (100 pcs per pack)    PK B $1,263.33 20.19% $1,008.26 See Labor Rate N/A

CS-Systimax 760041988 MGS400BH-BULK -262 (100 pcs per pack)    PK B $1,263.33 20.19% $1,008.26 See Labor Rate N/A

CS-Systimax 760041996 MGS400BH-BULK -318 (100 pcs. per pack)   PK B $1,263.33 20.19% $1,008.26 See Labor Rate N/A

CS-Systimax 760042002 MGS500-BULK-003 (100 pcs. per pack)      PK B $1,824.16 20.19% $1,455.86 See Labor Rate N/A

CS-Systimax 760042010 MGS500-BULK-246 (100 pcs. per pack)      PK B $1,824.16 20.19% $1,455.86 See Labor Rate N/A

CS-Systimax 760042028 MGS500-BULK -262 (100 pcs per pack)      PK B $1,824.16 20.19% $1,455.86 See Labor Rate N/A

CS-Systimax 760042036 MGS500-BULK-318 (100 pcs per pack)       PK B $1,824.16 20.19% $1,455.86 See Labor Rate N/A

CS-Systimax 760042960 MIR-RJ45 Industrial Receptacle Kit       PC B $27.50 20.19% $21.95 See Labor Rate N/A

CS-Systimax 760042978 MIR-CAP Industrial Connector             PC B $13.09 20.22% $10.44 See Labor Rate N/A

CS-Systimax 760042994 IR11SP Industrial Faceplate              PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax 760043000 28IR12SP Industrial Faceplate            PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax 760043018 IR24SP Industrial Faceplate              PC B $15.40 20.19% $12.29 See Labor Rate N/A

CS-Systimax 760043026 IR22SP Industrial Faceplate              PC B $15.40 20.19% $12.29 See Labor Rate N/A

CS-Systimax 760043182 Pigtail Kit, LC TeraSPEED SM, 1-6 Fiber  KT B $160.00 20.19% $127.70 See Labor Rate N/A

CS-Systimax 760043190 Pigtail Kit, LC TeraSPEED SM, 7-12 Fiber  KT B $160.00 20.19% $127.70 See Labor Rate N/A

CS-Systimax 760044818 InstaPATCH Plus DM2-24LC-MM Module       PC B $880.00 20.19% $702.33 See Labor Rate N/A

CS-Systimax 760044826 InstaPATCH Plus DM2-12LC-MM Module       PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax 760044834 InstaPATCH Plus DM2-12SC-MM Module       PC B $410.00 20.19% $327.22 See Labor Rate N/A

CS-Systimax 760044842 InstaPATCH Plus DM2-12ST-MM Module       PC B $500.00 20.19% $399.05 See Labor Rate N/A

CS-Systimax 760044990 M204SMB-262, 4-Port SMB (White)          PC B $18.54 20.19% $14.80 See Labor Rate N/A

CS-Systimax 760045005 M204SMB-003, 4-Port SMB (Black)          PC B $18.54 20.19% $14.80 See Labor Rate N/A

CS-Systimax 760045013 M204SMB-246, 4-Port SMB (Ivory)          PC B $18.54 20.19% $14.80 See Labor Rate N/A

CS-Systimax 760045021 M204SMB-270, 4-Port SMB (Gray)           PC B $18.54 20.19% $14.80 See Labor Rate N/A

CS-Systimax 760045039 M13HM-003 (BLACK) FACEPLATE, KIT OF 25   PK B $103.00 20.19% $82.20 See Labor Rate N/A

CS-Systimax 760045047 M13HM-246 (IVORY) FACEPLATE, KIT OF 25   PK B $103.00 20.19% $82.20 See Labor Rate N/A

CS-Systimax 760045054 M13HM-262 (WHITE) FACEPLATE, KIT OF 25   PK B $103.00 20.19% $82.20 See Labor Rate N/A

CS-Systimax 760045062 M13HM-270 (GRAY) FACEPLATE, KIT OF 25    PK B $103.00 20.19% $82.20 See Labor Rate N/A

CS-Systimax 760046490 VisiPatch 19 in. Rk Mt Pnl               PC B $38.52 20.19% $30.74 See Labor Rate N/A

CS-Systimax 760046730 10BB Panel, Blank Black                  PC B $12.63 20.22% $10.08 See Labor Rate N/A

CS-Systimax 760047563 ROC LRM Strain Relief                    PC B $151.90 20.19% $121.23 See Labor Rate N/A

CS-Systimax 760047654 VisiPatch 19 in. 1U Panel Kit            PC B $82.80 20.19% $66.08 See Labor Rate N/A

CS-Systimax 760047662 VisiPatch 1 Pr Field Term. Cord Plug Kit  PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 760047688 VisiPatch 56 Pair Wiring Block Assy      PC B $56.92 20.19% $45.43 See Labor Rate N/A

CS-Systimax 760047795 1100GS3 12-Port Vertical Patch Panel     PC B $260.00 20.19% $207.51 See Labor Rate N/A

CS-Systimax 760047837 FPC LS300 LC-UC 48f BldgCbl Rug 200 ft   PC B $7,200.00 20.19% $5,746.33 See Labor Rate N/A
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CS-Systimax 760047993 Cordage for VisiPatch FieldTerm Ptchcord  PC B $31.00 20.19% $24.74 See Labor Rate N/A

CS-Systimax 760048249 Fanout, MPO(m)-UC 12 FIBER LazrSPEED300  PC B $315.79 20.19% $252.03 See Labor Rate N/A

CS-Systimax 760048256 600G2 OSP Splice Tray                    KT B $210.53 20.19% $168.02 See Labor Rate N/A

CS-Systimax 760048561 MODG2-6SC-SM-PT-A-4MSU Cart. Pre-term    PC B $213.00 20.19% $170.00 See Labor Rate N/A

CS-Systimax 760048579 MODG2-6SC-SM-PT-B-4MSU Cart. Pre-term.   PC B $213.00 20.19% $170.00 See Labor Rate N/A

CS-Systimax 760048587 MODG2-6SCA-SM-PT-A-4MSU Cart. Pre-term.  PC B $249.00 20.19% $198.73 See Labor Rate N/A

CS-Systimax 760048595 MODG2-6SCA-SM-PT-B-4MSU Cart. Pre-term.  PC B $249.00 20.19% $198.73 See Labor Rate N/A

CS-Systimax 760048603 MODG2-4SC-2SCA-SM-PT-A-4MSU Cart Preterm  PC B $225.00 20.19% $179.57 See Labor Rate N/A

CS-Systimax 760049221 M81C- Plus COUPLER                       PC B $11.23 20.22% $8.96 See Labor Rate N/A

CS-Systimax 760049353 1000G2-4U-MOD-FX SHELF, (G2 CART)        EA B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760049445 VisiPatch 360 4U (32 ports) Kit          KT B $210.00 20.19% $167.60 See Labor Rate N/A

CS-Systimax 760049452 VisiPatch 360 12U (96 ports) Kit         KT B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax 760049767 C6SMST-Z  SM ST Multiprt Adptr CerSlvs   PC B $31.00 20.19% $24.74 See Labor Rate N/A

CS-Systimax 760049775 C6SMST-Z-10 SM ST MltprtAdptrCerSlvs10PK  PK B $305.00 20.19% $243.42 See Labor Rate N/A

CS-Systimax 760049783 C6SMSC-Z SM SC Multiport Adapter CerSlvs  PC B $41.00 20.19% $32.72 See Labor Rate N/A

CS-Systimax 760049791 C6SMSC-Z-10 SM SC MltprtAdptrCerSlv10PK  PK B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760049809 C12SMLC-Z SM LC Multiprt AdptrCerSlvs    PC B $55.00 20.19% $43.90 See Labor Rate N/A

CS-Systimax 760049817 C12SMLC-Z-10 SM LC MltprtAdptrCerSlv10PK  PK B $530.00 20.19% $422.99 See Labor Rate N/A

CS-Systimax 760049932 M2000-24 1U 24-Port Panel                PC B $72.00 20.19% $57.46 See Labor Rate N/A

CS-Systimax 760049940 M2000-48 2U 48-Port Panel                PC B $115.00 20.19% $91.78 See Labor Rate N/A

CS-Systimax 760049957 M2000A-24 1U Angled 24-Port Panel        PC B $85.00 20.19% $67.84 See Labor Rate N/A

CS-Systimax 760049965 M2000A-48 2U Angled 48-Port Panel        PC B $125.00 20.19% $99.76 See Labor Rate N/A

CS-Systimax 760050377 N-048-MP-5M-F12AQ                        FT B $519.10 21.05% $409.83 See Labor Rate N/A

CS-Systimax 760050401 N-072-MP-5M-F12AQ                        FT B $766.40 21.05% $605.08 See Labor Rate N/A

CS-Systimax 760050872 1000G2-4U-IP-FX SHELF, (PANEL)           EA B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760051003 iPatch 1100GS5 24Port GigaSpeedX10D      PC B $603.00 20.19% $481.26 See Labor Rate N/A

CS-Systimax 760051011 iPatch 1100GS5 48Port GigaSpeedX10D      PC B $1,130.00 20.19% $901.85 See Labor Rate N/A

CS-Systimax 760051151 1100GS5-24                               PC B $495.00 20.19% $395.06 See Labor Rate N/A

CS-Systimax 760051169 1100GS5-48                               PC B $990.00 20.19% $790.12 See Labor Rate N/A

CS-Systimax 760051177 1100A GS5-24                             PC B $535.00 20.19% $426.98 See Labor Rate N/A

CS-Systimax 760051185 1100A GS5-48                             PC B $1,070.00 20.19% $853.97 See Labor Rate N/A

CS-Systimax 760051193 1100GS5-DM Distribution Module Kit       PC B $105.00 20.19% $83.80 See Labor Rate N/A

CS-Systimax 760051201 1100GS5-TM Termination Manager Kit       KT B $33.00 20.19% $26.34 See Labor Rate N/A

CS-Systimax 760051219 GISD - White Bulk Head, No Cartridges    PC B $463.16 20.19% $369.65 See Labor Rate N/A

CS-Systimax 760052365 Pigtail Kit, LC OptiSPEED MM, 1-6 Fiber  KT B $134.02 20.19% $106.96 See Labor Rate N/A

CS-Systimax 760052373 Pigtail Kit, LC OptiSPEED MM, 7-12 Fiber  KT B $134.02 20.19% $106.96 See Labor Rate N/A

CS-Systimax 760053199 FIBER OPTIC Connector Clean/Inspect Kit  KT B $5,600.00 20.19% $4,469.37 See Labor Rate N/A

CS-Systimax 760053207 Fiber Connector Cleaning Consumables Kit  KT B $631.58 20.19% $504.06 See Labor Rate N/A

CS-Systimax 760054387 VisiPatch 112 L-Beam Back Panel Kit      KT B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760054627 M2000 Cable Management Bar               PC B $12.66 20.19% $10.10 See Labor Rate N/A

CS-Systimax 760054833 VisiPatch 336 L-Beam Back Panel Kit      KT B $120.00 20.19% $95.77 See Labor Rate N/A

CS-Systimax 760054874 23 in rack mounting bracket              PC B $39.94 20.19% $31.88 See Labor Rate N/A

CS-Systimax 760055467 600G2-1U-IP-SD                           PC B $290.00 20.19% $231.45 See Labor Rate N/A

CS-Systimax 760055475 600G2-1U-IP-FX                           PC B $260.00 20.19% $207.51 See Labor Rate N/A

CS-Systimax 760055905 M48CP-UP, 5X InstaPATCH Plus Mod PL Box  PC B $1,091.80 20.19% $871.37 See Labor Rate N/A

CS-Systimax 760055921 Cover, Shelf, Metal                      PC B $33.68 20.19% $26.88 See Labor Rate N/A

CS-Systimax 760055988 600G2-96LC-DPLX-LS                       PC B $949.36 20.19% $757.69 See Labor Rate N/A

CS-Systimax 760056002 MFA-LC02-AQ/LP-SHUTTERED                 PC B $12.00 20.19% $9.58 See Labor Rate N/A

CS-Systimax 760056010 MFA-LC02-BG/LP-SHUTTERED                 PC B $12.00 20.19% $9.58 See Labor Rate N/A

CS-Systimax 760056028 MFA-LC02-BL/LP-SHUTTERED                 PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax 760056044 600G2-96LC-DPLX-MM                       PC B $949.36 20.19% $757.69 See Labor Rate N/A

CS-Systimax 760056051 600G2-96LC-DPLX-SM                       PC B $1,204.44 20.19% $961.27 See Labor Rate N/A

CS-Systimax 760056069 Cap with Strain Relief for MGS Outlet    KT B $32.84 20.19% $26.21 See Labor Rate N/A

CS-Systimax 760056077 InstaPATCH DP-8 MPO Adapter Panel 8x MPO  EA B $200.78 20.19% $160.24 See Labor Rate N/A

CS-Systimax 760056267 RJ2-1A-MST-10                            PC B $1,300.00 20.19% $1,037.53 See Labor Rate N/A

CS-Systimax 760056390 M2000-24 1U with Cable Manager           PC B $85.00 20.19% $67.84 See Labor Rate N/A

CS-Systimax 760056408 MGS Cover with Strain Relief, 1000/Kit   KT B $656.80 20.19% $524.19 See Labor Rate N/A

CS-Systimax 760056424 SWING LABEL - 4U SHELF (4 pcs. per kit)  KT B $50.08 20.19% $39.97 See Labor Rate N/A

CS-Systimax 760056549 KIT, FIBER DRUM - 600G2                  KT B $21.05 20.21% $16.80 See Labor Rate N/A

CS-Systimax 760056580 1100-24PSA Modular Panel                 PC B $348.00 20.19% $277.74 See Labor Rate N/A

CS-Systimax 760056598 1100-48PSA Modular Panel                 PC B $696.00 20.19% $555.48 See Labor Rate N/A
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CS-Systimax 760057059 1W-03, 3X Splice Wallet                  EA B $40.84 20.19% $32.59 See Labor Rate N/A

CS-Systimax 760057067 SW-03-MECH, 3X Mech Splice Wallet        EA B $56.82 20.19% $45.35 See Labor Rate N/A

CS-Systimax 760057075 SW-03-FUS, 3X Fus Splice Wallet          EA B $77.36 20.19% $61.74 See Labor Rate N/A

CS-Systimax 760057190 KFA-LC02-KBL                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760057208 KFA-LC02-KGR                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760057216 KFA-LC02-KRD                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760057224 KFA-LC02-KYL                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760057315 MPO Connector Dust Caps                  PK B $63.16 20.19% $50.41 See Labor Rate N/A

CS-Systimax 760057323 MPO Adapter Dust Caps (1 PK = 50 PCS)    PK B $31.58 20.19% $25.20 See Labor Rate N/A

CS-Systimax 760057331 M202SMB-262, 2 Port SMB (White)          PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760057349 M202SMB-003, 2 Port SMB (Black)          PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760057356 M202SMB-246, 2 Port SMB (Ivory)          PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760057364 M202SMB-270, 2 Port SMB (Gray)           PC B $7.21 20.24% $5.75 See Labor Rate N/A

CS-Systimax 760057372 M204ASMB-262, 4 Port SMB-small (White))  PC B $12.36 20.19% $9.86 See Labor Rate N/A

CS-Systimax 760057380 M204ASMB-003, 4 Port SMB-small (Black))  PC B $12.36 20.19% $9.86 See Labor Rate N/A

CS-Systimax 760057398 M204ASMB-246, 4 Port SMB-small (Ivory)   PC B $12.36 20.19% $9.86 See Labor Rate N/A

CS-Systimax 760057406 M204ASMB-270, 4 Port SMB-small (Gray)l)  PC B $12.36 20.19% $9.86 See Labor Rate N/A

CS-Systimax 760057414 M208SMB-262, 8 Port SMB (White)          PC B $23.18 20.19% $18.50 See Labor Rate N/A

CS-Systimax 760057422 M208SMB-003, 8 Port SMB (Black)          PC B $23.18 20.19% $18.50 See Labor Rate N/A

CS-Systimax 760057430 M208SMB-246, 8 Port SMB (Ivory)          PC B $23.18 20.19% $18.50 See Labor Rate N/A

CS-Systimax 760057448 M208SMB-270, 8 Port SMB (Gray)           PC B $23.18 20.19% $18.50 See Labor Rate N/A

CS-Systimax 760057638 DS-96LC-LS-NS Shelf                      PC B $3,368.42 20.19% $2,688.34 See Labor Rate N/A

CS-Systimax 760057646 DM2-96LC-LS,  INSTAPATCH PLUS HD MODULE  PC B $3,100.00 20.19% $2,474.11 See Labor Rate N/A

CS-Systimax 760057653 DM2-96LC-MM, INSTAPATCH PLUS HD MODULE   PC B $2,940.00 20.19% $2,346.42 See Labor Rate N/A

CS-Systimax 760057661 DM2-96LC-SM,  INSTAPATCH PLUS HD MODULE  PC B $4,280.00 20.19% $3,415.87 See Labor Rate N/A

CS-Systimax 760057679 DM2-48SC-LS,  INSTAPATCH PLUS HD MODULE  PC B $1,530.00 20.19% $1,221.09 See Labor Rate N/A

CS-Systimax 760057687 DM2-48SC-MM,  INSTAPATCH PLUS HD MODULE  PC B $1,440.00 20.19% $1,149.27 See Labor Rate N/A

CS-Systimax 760057695 DM2-48SC-SM, INSTAPATCH PLUS HD MODULE   PC B $2,120.00 20.19% $1,691.97 See Labor Rate N/A

CS-Systimax 760057703 DM2-48LC-LS,  INSTAPATCH PLUS HD MODULE  PC B $2,040.00 20.19% $1,628.13 See Labor Rate N/A

CS-Systimax 760057711 DM2-48LC-MM,  INSTAPATCH PLUS HD MODULE  PC B $1,940.00 20.19% $1,548.32 See Labor Rate N/A

CS-Systimax 760057729 DM2-48LC-SM,  INSTAPATCH PLUS HD MODULE  PC B $2,340.00 20.19% $1,867.56 See Labor Rate N/A

CS-Systimax 760058016 Adapter, IP Plus Shelf                   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax 760058578 24 Port FTP M3200 Shielded Panel         PC B $130.00 20.19% $103.75 See Labor Rate N/A

CS-Systimax 760058644 3/4" SHELF MTG BRKTS - 1000G2            KT B $53.64 20.19% $42.81 See Labor Rate N/A

CS-Systimax 760058651 1/2" SHELF MTG BRKTS - 1000G2            KT B $107.28 20.19% $85.62 See Labor Rate N/A

CS-Systimax 760058669 EXPANDED CABLE PROTECTORS - 1000G2       KT B $47.16 20.19% $37.64 See Labor Rate N/A

CS-Systimax 760058677 1/2" RACK MTG BRKT - 6X                  KT B $43.00 20.19% $34.32 See Labor Rate N/A

CS-Systimax 760058685 3/8" RACK MTG BRKT - 6X                  KT B $29.20 20.19% $23.30 See Labor Rate N/A

CS-Systimax 760058693 GROUNDING STRAP - CABLE BRKT             KT B $15.60 20.19% $12.45 See Labor Rate N/A

CS-Systimax 760058701 3/4" RACK MTG BRKT - 5X                  KT B $29.20 20.19% $23.30 See Labor Rate N/A

CS-Systimax 760058867 KFA-LC02-KBK                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760060251 VisiPatch 360 4U Back Panel Kit          KT B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 760060269 VISIPATCH 360 12U 10" DOOR               PC B $160.00 20.19% $127.70 See Labor Rate N/A

CS-Systimax 760060277 VisiPatch 360 Connecting Block, 10/pk    PK B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760060285 VP 360 12U Vert Trgh Cbl Mgr Kt, 10"     PC B $250.00 20.19% $199.53 See Labor Rate N/A

CS-Systimax 760060301 VP 360 Horizontal Cable Mgr Kit ,27 in W  KT B $230.00 20.19% $183.56 See Labor Rate N/A

CS-Systimax 760060327 VisiPatch 360 19" Rack Mount Bracket     PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760060335 VP 360 Cable Bundle Fastener Kit, Small  KT B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax 760060343 VP 360 Horizontal Cable Mgr Kit ,19 in W  PK B $180.00 20.19% $143.66 See Labor Rate N/A

CS-Systimax 760060350 VisiPatch 360 4-Pair Head for 788 Tool   PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760060368 VP 360 1-Pr Tool Bits for D-914 Tool     PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760060376 LC BTW Buffer Adapter                    PC B $21.67 20.21% $17.29 See Labor Rate N/A

CS-Systimax 760060392 M2000 Custom Label Kit                   PK B $35.00 20.19% $27.93 See Labor Rate N/A

CS-Systimax 760060418 SME-4-IP, SURFACE MOUNT ENCLOSURE - 1000  PC B $184.10 20.19% $146.93 See Labor Rate N/A

CS-Systimax 760060426 SME-4-G2, Surface Mount Enclosure - G2   PC B $184.10 20.19% $146.93 See Labor Rate N/A

CS-Systimax 760060434 100/200 LIU, Adapters                    PC B $111.04 20.19% $88.62 See Labor Rate N/A

CS-Systimax 760060442 Assembly, Smoked Front Door - 1000G2     PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax 760060459 RFE-WF-07A Floor Encl, 7 in deep, WF     PC B $1,620.84 20.19% $1,293.59 See Labor Rate N/A

CS-Systimax 760060467 RFE-WF-12A Floor Encl, 12 in deep, WF    PC B $1,469.92 20.19% $1,173.15 See Labor Rate N/A

CS-Systimax 760060475 RFE-SF-07A Floor Encl, 7 in deep, SF     PC B $1,254.50 20.19% $1,001.22 See Labor Rate N/A

CS-Systimax 760060483 RFE-WF-07B FLOOR ENCL W/ MOUNT FOR MGMT  PC B $1,017.74 20.19% $812.26 See Labor Rate N/A

Page 801 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Systimax 760060491 BRACKET-15 MODULE VERTICAL MOUNT-RFE     KT B $103.00 20.19% $82.20 See Labor Rate N/A

CS-Systimax 760060517 600G2-1U-MOD-UP Faceplate                PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760060541 IPG12 Pulling Grip Kit, 12 Fiber         KT B $118.40 20.19% $94.50 See Labor Rate N/A

CS-Systimax 760060558 IPG24 Pulling Grip Kit, 24 Fiber         KT B $125.08 20.19% $99.83 See Labor Rate N/A

CS-Systimax 760060566 IPG48/72 Pulling Grip Kit, 48 & 72 Fiber  KT B $127.04 20.19% $101.39 See Labor Rate N/A

CS-Systimax 760060574 IPG96/144 Pulling Grip Kit, 96&144 Fiber  KT B $129.48 20.19% $103.34 See Labor Rate N/A

CS-Systimax 760060590 M60C-Aqua                                PK B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 760060608  M12B Brass                              PC B $22.66 20.19% $18.08 See Labor Rate N/A

CS-Systimax 760060616 M13B Brass                               PC B $22.66 20.19% $18.08 See Labor Rate N/A

CS-Systimax 760060624  M14B Brass                              PC B $22.66 20.19% $18.08 See Labor Rate N/A

CS-Systimax 760060632  M12B Bronze                             PC B $45.32 20.19% $36.17 See Labor Rate N/A

CS-Systimax 760060640  M13B Bronze                             PC B $50.53 20.20% $40.32 See Labor Rate N/A

CS-Systimax 760060657 M14B Bronze                              PC B $45.32 20.19% $36.17 See Labor Rate N/A

CS-Systimax 760060863 VP 360 Horizontal Cable Mgr Kit, 29 in W  PK B $205.00 20.19% $163.61 See Labor Rate N/A

CS-Systimax 760060871 VP 360 Horizontal Cable Mgr Kit ,37 in W  PK B $255.00 20.19% $203.52 See Labor Rate N/A

CS-Systimax 760060905 CAT 3 (50) Port Panel                    PC B $308.00 20.19% $245.82 See Labor Rate N/A

CS-Systimax 760060913 PM X10D Patch Panel 24 -Port             PC B $540.00 20.19% $430.97 See Labor Rate N/A

CS-Systimax 760060921 PM X10D Patch Panel 48 -Port             PC B $1,080.00 20.19% $861.95 See Labor Rate N/A

CS-Systimax 760060939 PM X10D 2U Blank Panel Kit               PC B $194.74 20.19% $155.42 See Labor Rate N/A

CS-Systimax 760060947 PM X10D 3U Blank Panel Kit               PC B $194.74 20.19% $155.42 See Labor Rate N/A

CS-Systimax 760060954 PM-GS5-DM PatchMAX Distribution  Module  PC B $105.00 20.19% $83.80 See Labor Rate N/A

CS-Systimax 760061309 KIT, CORNER CLOSEOUT - 600G2, 2U         KT B $36.74 20.19% $29.32 See Labor Rate N/A

CS-Systimax 760061325 M10L-003 Brushed Statuary Bronze         PC B $49.44 20.19% $39.46 See Labor Rate N/A

CS-Systimax 760061333 Cap Strain Relief, PowerSUM Jack         KT B $32.84 20.19% $26.21 See Labor Rate N/A

CS-Systimax 760061374 C6SMSC-APC                               PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax 760061390 C6SMSC-APC-10PK                          PC B $422.94 20.19% $337.55 See Labor Rate N/A

CS-Systimax 760061580 Sing Gang Sing Port Brush Brass Faceplat  PC B $22.66 20.19% $18.08 See Labor Rate N/A

CS-Systimax 760061598 Dbl Gang 4 Port Brsh Bras Faceplate      PC B $41.20 20.19% $32.88 See Labor Rate N/A

CS-Systimax 760061747 Sgle Gang Facplt 2 Port Horizontal       PC B $21.63 20.21% $17.26 See Labor Rate N/A

CS-Systimax 760062281 Type E Polishing Paper, 100 sheets       PK B $213.32 20.19% $170.25 See Labor Rate N/A

CS-Systimax 760062323 M26 Bronze Faceplate                     PC B $102.10 20.19% $81.49 See Labor Rate N/A

CS-Systimax 760062331 M16 Bronze Faceplate                     PC B $22.66 20.19% $18.08 See Labor Rate N/A

CS-Systimax 760062349 M11 Bronze Faceplate                     PC B $50.53 20.20% $40.32 See Labor Rate N/A

CS-Systimax 760062356 24 Port PatchMax GS3 Pnl with Term. Mgr.  PC B $415.00 20.19% $331.21 See Labor Rate N/A

CS-Systimax 760062364 48 Port PatchMax GS3 Pnl with Term. Mgr.  PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax 760062372 24 Port 1100  GS3 Panel with Term. Mgr.  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760062380 48 Port  1100 GS3 Panel with Term. Mgr.  PC B $760.00 20.19% $606.56 See Labor Rate N/A

CS-Systimax 760062877 16C Duplex LRM Terminus repair           PC B $778.70 20.19% $621.48 See Labor Rate N/A

CS-Systimax 760064568  M110-Extend- Bit for D-914 Tool         PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760065391 M3000 Modular Patch Panel                PC B $115.00 20.19% $91.78 See Labor Rate N/A

CS-Systimax 760065417 Kit, Bezel, 8 port                       PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax 760065441 FPC LS300 LC-UC 24f BldgCbl Rug 200 ft   PC B $2,883.00 20.19% $2,300.93 See Labor Rate N/A

CS-Systimax 760065532 ROC LRM Strain relief pin                PC B $325.00 20.19% $259.38 See Labor Rate N/A

CS-Systimax 760065763 PM-GS3-DM PatchMAX Distribution Module   PC B $55.00 20.19% $43.90 See Labor Rate N/A

CS-Systimax 760065771 1100 GS3-DM MODULE                       PC B $55.00 20.19% $43.90 See Labor Rate N/A

CS-Systimax 760066076 1000-12SC-DPLX-LS Panel                  PC B $75.00 20.19% $59.86 See Labor Rate N/A

CS-Systimax 760066084 600G2-1U-IP-IS, Internal Sliding Shelf   EA B $262.00 20.19% $209.10 See Labor Rate N/A

CS-Systimax 760066092 Faceplate, Semtron #2FM-(11)OE-LAB-STSYS  PC B $51.93 20.20% $41.44 See Labor Rate N/A

CS-Systimax 760066100 Faceplate, Semtron #1 OOE-Stewart-LAB    PC B $21.53 20.21% $17.18 See Labor Rate N/A

CS-Systimax 760066118 Semtron #2FM-(10)OE-LAB-STSYS            PC B $56.49 20.20% $45.08 See Labor Rate N/A

CS-Systimax 760066126 Semtron #2FM-(10) OE-SYS-LAB             PC B $43.69 20.20% $34.87 See Labor Rate N/A

CS-Systimax 760066183 iPatch PreTerm 12Port SC OptiSPEED       PC B $1,950.00 20.19% $1,556.30 See Labor Rate N/A

CS-Systimax 760066191 iPatch PreTerm 24Port LC OptiSPEED       PC B $3,200.00 20.19% $2,553.92 See Labor Rate N/A

CS-Systimax 760066332 600G2-2U-IP-SD SHELF                     PC B $370.00 20.19% $295.30 See Labor Rate N/A

CS-Systimax 760066340 600G2-2U-IP-UP Faceplate                 PC B $84.00 20.19% $67.04 See Labor Rate N/A

CS-Systimax 760066563 24 Port 1100A GS3 Panel w/Term. Mgr.     PC B $400.00 20.19% $319.24 See Labor Rate N/A

CS-Systimax 760066571 48 Port 1100A GS3 Panel w/Term. Mgr.     PC B $800.00 20.19% $638.48 See Labor Rate N/A

CS-Systimax 760066621 C12SMLCA-Z-10 SM LCA MltprtAdptrCrSl10PK  PK B $260.00 20.19% $207.51 See Labor Rate N/A

CS-Systimax 760066639 C12SMLCA-Z SM LCA MltprtAdptrCrSl 1PK    PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax 760066720 Consumable Kit-C-Univ-M-100              KT B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax 760066738 Consumable Kit-C-Univ-S-100              KT B $240.00 20.19% $191.54 See Labor Rate N/A
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CS-Systimax 760066969 Type H Polishing Paper, 6x6, 100 sheets  PK B $128.00 20.19% $102.16 See Labor Rate N/A

CS-Systimax 760066977 Type E Polishing Paper, 6x6, 100 sheets  PK B $104.34 20.19% $83.27 See Labor Rate N/A

CS-Systimax 760067157 1000-12LC-DPLX-MM                        PC B $112.26 20.19% $89.59 See Labor Rate N/A

CS-Systimax 760067165 1000-12LC-DPLX-TS                        PC B $190.00 20.19% $151.64 See Labor Rate N/A

CS-Systimax 760067173 1000-12LC-DPLX-LS                        PC B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760067199 1000-12LC-DPLX-EMT-BK                    PC B $21.00 20.19% $16.76 See Labor Rate N/A

CS-Systimax 760067207 M202 Plenum SMB-262                      PC B $20.55 20.21% $16.40 See Labor Rate N/A

CS-Systimax 760067249 M24SP Faceplate, Dgang 4 port, StStl.    PC B $22.50 20.19% $17.96 See Labor Rate N/A

CS-Systimax 760067686 M13SP Statuary Bronze.                   PC B $22.66 20.19% $18.08 See Labor Rate N/A

CS-Systimax 760067694 iPatch 1100GS3 24Port GigaSPEED XL       PC B $473.00 20.19% $377.50 See Labor Rate N/A

CS-Systimax 760067702 iPatch 1100GS3 48Port GigaSPEED XL       PC B $889.00 20.19% $709.51 See Labor Rate N/A

CS-Systimax 760068098 600G2 2U-MOD-UP, Faceplate               PC B $42.54 20.19% $33.95 See Labor Rate N/A

CS-Systimax 760068106 VP 360 19" Rack Horizontal Trough Kit    KT B $212.00 20.19% $169.20 See Labor Rate N/A

CS-Systimax 760068114 Pigtail Kit SC APC TeraSPEED 1-6 Fiber   KT B $136.00 20.19% $108.54 See Labor Rate N/A

CS-Systimax 760068122 Pigtail Kit SC APC TeraSPEED 7-12 Fiber  KT B $144.00 20.19% $114.93 See Labor Rate N/A

CS-Systimax 760068692 Cover, Metal, M10MMFP                    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax 760069278 M2000 1U Cord Manager Pack (5 pcs.)      PK B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax 760069336 600G2-96LC-DPLX-SMAPC                    PC B $1,630.00 20.19% $1,300.91 See Labor Rate N/A

CS-Systimax 760069344 PatchMax BNC Bezel Assembly              PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax 760069989 INSTAPATCH PLUS DM2-12LC-LS-6PK          PK B $2,701.62 20.19% $2,156.17 See Labor Rate N/A

CS-Systimax 760069997 INSTAPATCH PLUS DM2-12LC-SM-6PK          PK B $3,959.60 20.19% $3,160.16 See Labor Rate N/A

CS-Systimax 760070003 INSTAPATCH PLUS DM2-24LC-LS-6PK          PK B $5,555.06 20.19% $4,433.50 See Labor Rate N/A

CS-Systimax 760070011 INSTAPATCH PLUS DM2-24LC-SM-6PK          PK B $7,134.60 20.19% $5,694.13 See Labor Rate N/A

CS-Systimax 760070326 MGS400BH-215 Misty Cream                 PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 760070458 MGS400(YL)-MGS400(GR)-S YL-1FT Pre-termi  PC B $36.34 20.19% $29.00 See Labor Rate N/A

CS-Systimax 760070557 SHUTTERS-GANGED ADAPTER, 25PK            PK B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax 760070565 QWIK-SFC-LC-09-PACK-25                   PK B $712.06 20.19% $568.30 See Labor Rate N/A

CS-Systimax 760070581 QWIK-MFC-LC-09-50/125-PACK-25            PK B $515.52 20.19% $411.44 See Labor Rate N/A

CS-Systimax 760070599 QWIK-MFC-LC-09-62.5/125-PACK-25          PK B $515.52 20.19% $411.44 See Labor Rate N/A

CS-Systimax 760070607 QWIK-SFC-SC-09-PACK-25                   PK B $650.00 20.19% $518.77 See Labor Rate N/A

CS-Systimax 760070623 QWIK-MFC-SC-09-50/125-PACK-25            PK B $478.44 20.19% $381.84 See Labor Rate N/A

CS-Systimax 760070631 QWIK-MFC-SC-09-62.5/125-PACK-25          PK B $478.44 20.19% $381.84 See Labor Rate N/A

CS-Systimax 760070649 QWIK-MFC-ST-09-50/125-PACK-25            PK B $443.96 20.19% $354.33 See Labor Rate N/A

CS-Systimax 760070656 QWIK-MFC-ST-09-62.5/125-PACK-25          PK B $443.96 20.19% $354.33 See Labor Rate N/A

CS-Systimax 760070664 QWIK-MASTER TERMINATION TOOL KIT         KT B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax 760070672 QWIK-LC Crimp Fixture/Template           PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax 760070680 QWIK-SC Crimp Fixture/Template           PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax 760070698 QWIK-ST Crimp Fixture/Template           PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax 760070706 QWIK-Fiber Optic Cleaver                 PC B $1,400.00 20.19% $1,117.34 See Labor Rate N/A

CS-Systimax 760070763 Bracket, 10 MPO, IBM FTS                 PC B $400.00 20.19% $319.24 See Labor Rate N/A

CS-Systimax 760071258 M14C-262 (WHT)                           PC B $4.72 20.19% $3.77 See Labor Rate N/A

CS-Systimax 760072074 M11SP-L                                  PC B $18.73 20.21% $14.94 See Labor Rate N/A

CS-Systimax 760072082 1100A GS3-1U PANEL KIT                   PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax 760072116 1100PM Panel Label Kit                   PK B $35.00 20.19% $27.93 See Labor Rate N/A

CS-Systimax 760072181 M12SP-L                                  PC B $18.73 20.21% $14.94 See Labor Rate N/A

CS-Systimax 760072199 M13SP-L                                  PC B $18.73 20.21% $14.94 See Labor Rate N/A

CS-Systimax 760072207 M14SP-L                                  PC B $18.73 20.21% $14.94 See Labor Rate N/A

CS-Systimax 760072215 M16SP-L                                  PC B $18.73 20.21% $14.94 See Labor Rate N/A

CS-Systimax 760072231 InstaPATCH UMBA2 Mnt Brkt Kit            PC B $88.62 20.19% $70.73 See Labor Rate N/A

CS-Systimax 760072363 Pigtail Kit, LC LazrSPEED550 , 1-6 Fiber  KT B $155.20 20.19% $123.87 See Labor Rate N/A

CS-Systimax 760072371 Pigtail Kit, LC LazrSPEED550, 7-12 Fiber  KT B $155.20 20.19% $123.87 See Labor Rate N/A

CS-Systimax 760072488 VisiPatch/VP360 4-Pair Cord  Label       PK B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax 760072496 Label, VisPatch Connector -A4            PK B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax 760072785 VCM-DS-84-6                              KT B $856.00 20.19% $683.17 See Labor Rate N/A

CS-Systimax 760072793 VCM-DS-84-8                              KT B $963.00 20.19% $768.57 See Labor Rate N/A

CS-Systimax 760072801 VCM-DS-84-10                             KT B $1,016.50 20.19% $811.27 See Labor Rate N/A

CS-Systimax 760072819 VCM-DS-84-12                             KT B $1,337.50 20.19% $1,067.46 See Labor Rate N/A

CS-Systimax 760072827 VCM-DS-96-6                              KT B $1,070.00 20.19% $853.97 See Labor Rate N/A

CS-Systimax 760072835 VCM-DS-96-8                              KT B $1,177.00 20.19% $939.37 See Labor Rate N/A

CS-Systimax 760072843 VCM-DS-96-10                             KT B $1,150.00 20.19% $917.82 See Labor Rate N/A

CS-Systimax 760072850 VCM-DS-96-12                             KT B $1,498.00 20.19% $1,195.56 See Labor Rate N/A
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CS-Systimax 760072868 VCM-SS-84-6                              KT B $642.00 20.19% $512.38 See Labor Rate N/A

CS-Systimax 760072876 VCM-SS-84-8                              KT B $727.60 20.19% $580.70 See Labor Rate N/A

CS-Systimax 760072884 VCM-SS-84-10                             KT B $802.50 20.19% $640.48 See Labor Rate N/A

CS-Systimax 760072892 VCM-SS-84-12                             KT B $1,037.90 20.19% $828.35 See Labor Rate N/A

CS-Systimax 760072900 VCM-SS-96-6                              KT B $856.00 20.19% $683.17 See Labor Rate N/A

CS-Systimax 760072918 VCM-SS-96-8                              KT B $941.60 20.19% $751.49 See Labor Rate N/A

CS-Systimax 760072926 VCM-SS-96-10                             KT B $1,016.50 20.19% $811.27 See Labor Rate N/A

CS-Systimax 760072934 VCM-SS-96-12                             KT B $1,251.90 20.19% $999.14 See Labor Rate N/A

CS-Systimax 760072942 1 RU 19" SS Horizontal Trough Kit        KT B $64.20 20.19% $51.24 See Labor Rate N/A

CS-Systimax 760072959 2 RU 19" SS Horizontal Trough Kit        PK B $68.48 20.19% $54.65 See Labor Rate N/A

CS-Systimax 760072967 3 RU 19" SS Horizontal Trough Kit        KT B $96.30 20.19% $76.86 See Labor Rate N/A

CS-Systimax 760073007 SPOOL KIT(2 spools w/labels)             PK B $42.80 20.19% $34.16 See Labor Rate N/A

CS-Systimax 760073486 M2000 2U Cord Manager Pack (5 pcs.)      PK B $22.00 20.19% $17.56 See Labor Rate N/A

CS-Systimax 760073866 iPatch 24-Port M4200i w/o Modules        PC B $300.00 20.19% $239.43 See Labor Rate N/A

CS-Systimax 760074047 Adapter In-Line-MPO(m) to MPO(f) HSG     KT B $101.74 20.19% $81.20 See Labor Rate N/A

CS-Systimax 760074187 Bulkhead, G2 Modular- 1000G2 Sliding     PC B $101.28 20.19% $80.83 See Labor Rate N/A

CS-Systimax 760074211 MGS400BH -148 Outlet Almond              PC B $13.03 20.22% $10.40 See Labor Rate N/A

CS-Systimax 760074229 M108FR3-148 Faceplate Almond             PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 760074237 M81-148 Blank ALMOND                     PC B $83.16 20.19% $66.37 See Labor Rate N/A

CS-Systimax 760074278 VP360-19PNL-KT                           KT B $204.00 20.19% $162.81 See Labor Rate N/A

CS-Systimax 760074286 VP360-32PR-WB                            KT B $109.00 20.19% $86.99 See Labor Rate N/A

CS-Systimax 760074294 VP360-19PNL                              KT B $113.00 20.19% $90.19 See Labor Rate N/A

CS-Systimax 760074914 M81BNC  75 Ohm                           PC B $21.50 20.19% $17.16 See Labor Rate N/A

CS-Systimax 760075044 M10LW - 148  ALMOND                      PC B $6.00 20.19% $4.79 See Labor Rate N/A

CS-Systimax 760075051 M20AP-148 Almond                         PC B $22.06 20.19% $17.61 See Labor Rate N/A

CS-Systimax 760075069 M81C Coupler - Almond                    PC B $3.50 20.19% $2.79 See Labor Rate N/A

CS-Systimax 760076034 M60M - 148 Almond                        PC B $15.22 20.19% $12.15 See Labor Rate N/A

CS-Systimax 760076380 Label, HD Door, 5-PK                     PK B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760076406 Label, G2 Spool Cover, 5-PK              PK B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax 760076414 Label, G2 Swing                          PK B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax 760076422 Label, HD Door, A4                       PK B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax 760076448 Label, G2 Spool Cover, A4                PK B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax 760076455 Label, G2 Swing, A4, 5-PK                PK B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax 760076943 VP Voice Kit for 25 Pair Cable (C4)      PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760077032 MFP520B FTP 10G Outlet                   PC B $21.84 20.19% $17.43 See Labor Rate N/A

CS-Systimax 760077156 MGS400BH-BULK-112 (100 PC PER BOX)       PK B $1,263.33 20.19% $1,008.26 See Labor Rate N/A

CS-Systimax 760077842 M2100-48 2U Modular Patch Panel          PC B $125.00 20.19% $99.76 See Labor Rate N/A

CS-Systimax 760077859 Extron 6 port faceplate kit              KT B $11.50 20.19% $9.18 See Labor Rate N/A

CS-Systimax 760077925 Server Cab 42U 600x800 VGLS-F VNT-R      PC B $2,792.88 20.19% $2,229.00 See Labor Rate N/A

CS-Systimax 760077933 Server Bay Cab 42U 600x800 VGLS-F VNT-R  PC B $2,543.08 20.19% $2,029.64 See Labor Rate N/A

CS-Systimax 760077941 Server Cab 42U 600x1000 VGLS-F VNT-R     PC B $3,036.08 20.19% $2,423.10 See Labor Rate N/A

CS-Systimax 760077958 Server Bay Cab 42U 600x1000 VGLS-F VNT-R  PC B $2,750.00 20.19% $2,194.78 See Labor Rate N/A

CS-Systimax 760077966 Server Cab 42U 800x800 VGLS-F VNT-R      PC B $3,111.05 20.19% $2,482.93 See Labor Rate N/A

CS-Systimax 760077974 Server Bay Cab 42U 800x800 VGLS-F VNT-R  PC B $2,855.68 20.19% $2,279.12 See Labor Rate N/A

CS-Systimax 760077982 Server Cab 42U 800x1000 VGLS-F VNT-R     PC B $3,300.00 20.19% $2,633.73 See Labor Rate N/A

CS-Systimax 760077990 Server Bay Cab 42U 800x1000 VGLS-F VNT-R  PC B $3,080.00 20.19% $2,458.15 See Labor Rate N/A

CS-Systimax 760078006 Server Cab 42U 600x800 VNT-F VNT-R       PC B $2,683.50 20.19% $2,141.70 See Labor Rate N/A

CS-Systimax 760078014 Server Bay Cab 42U 600x800 VNT-F VNT-R   PC B $2,418.63 20.19% $1,930.31 See Labor Rate N/A

CS-Systimax 760078022 Server Cab 42U 600x1000 VNT-F VNT-R      PC B $2,949.95 20.19% $2,354.36 See Labor Rate N/A

CS-Systimax 760078030 Server Bay Cab 42U 600x1000 VNT-F VNT-R  PC B $2,640.00 20.19% $2,106.99 See Labor Rate N/A

CS-Systimax 760078048 Server Cab 42U 800x800 VNT-F VNT-R       PC B $2,995.05 20.19% $2,390.35 See Labor Rate N/A

CS-Systimax 760078055 Server Bay Cab 42U 800x800 VNT-F VNT-R   PC B $2,766.55 20.19% $2,207.98 See Labor Rate N/A

CS-Systimax 760078063 Server Cab 42U 800x1000 VNT-F VNT-R      PC B $3,220.68 20.19% $2,570.43 See Labor Rate N/A

CS-Systimax 760078071 Server Bay Cab 42U 800x1000 VNT-F VNT-R  PC B $2,970.00 20.19% $2,370.36 See Labor Rate N/A

CS-Systimax 760078089 Server Cab 42U 600x800 VGLS-F DBL-R      PC B $3,214.13 20.19% $2,565.20 See Labor Rate N/A

CS-Systimax 760078097 Server Bay Cab 42U 600x800 VGLS-F DBL-R  PC B $2,969.90 20.19% $2,370.28 See Labor Rate N/A

CS-Systimax 760078105 Server Cab 42U 600x1000 VGLS-F DBL-R     PC B $3,435.35 20.19% $2,741.75 See Labor Rate N/A

CS-Systimax 760078113 Server Bay Cab 42U 600x1000 VGLS-F DBL-R  PC B $2,966.73 20.19% $2,367.75 See Labor Rate N/A

CS-Systimax 760078121 Server Cab 42U 800x800 VGLS-F DBL-R      PC B $3,494.65 20.19% $2,789.08 See Labor Rate N/A

CS-Systimax 760078139 Server Bay Cab 42U 800x800 VGLS-F DBL-R  PC B $3,227.43 20.19% $2,575.81 See Labor Rate N/A

CS-Systimax 760078147 Server Cab 42U 800x1000 VGLS-F DBL-R     PC B $3,806.73 20.19% $3,038.15 See Labor Rate N/A
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CS-Systimax 760078154 Server Bay Cab 42U 800x1000 VGLS-F DBL-R  PC B $3,291.95 20.19% $2,627.31 See Labor Rate N/A

CS-Systimax 760078162 Server Cab 42U 600x800 VNT-F DBL-R       PC B $3,123.63 20.19% $2,492.97 See Labor Rate N/A

CS-Systimax 760078170 Server Bay Cab 42U 600x800 VNT-F DBL-R   PC B $2,811.15 20.19% $2,243.58 See Labor Rate N/A

CS-Systimax 760078188 Server Cab 42U 600x1000 VNT-F DBL-R      PC B $3,448.43 20.19% $2,752.19 See Labor Rate N/A

CS-Systimax 760078196 Server Bay Cab 42U 600x1000 VNT-F DBL-R  PC B $2,844.30 20.19% $2,270.04 See Labor Rate N/A

CS-Systimax 760078204 Server Cab 42U 800x800 VNT-F DBL-R       PC B $3,416.75 20.19% $2,726.91 See Labor Rate N/A

CS-Systimax 760078212 Server Bay Cab 42U 800x800 VNT-F DBL-R   PC B $3,158.70 20.19% $2,520.96 See Labor Rate N/A

CS-Systimax 760078220 Server Cab 42U 800x1000 VNT-F DBL-R      PC B $3,672.73 20.19% $2,931.21 See Labor Rate N/A

CS-Systimax 760078238 Server Bay Cab 42U 800x1000 VNT-F DBL-R  PC B $3,214.58 20.19% $2,565.56 See Labor Rate N/A

CS-Systimax 760078246 Server Frame 42U 600W x 800D             PC B $1,580.35 20.19% $1,261.28 See Labor Rate N/A

CS-Systimax 760078253 Server Frame 42U 600W x 1000D            PC B $1,609.85 20.19% $1,284.82 See Labor Rate N/A

CS-Systimax 760078261 Server Frame 42U 800W x 800D             PC B $1,833.53 20.19% $1,463.34 See Labor Rate N/A

CS-Systimax 760078279 SERVER FRAME 42U 800X1000                PC B $1,860.48 20.19% $1,484.85 See Labor Rate N/A

CS-Systimax 760078816 Network Cab 42U 600x600 GLS-F PLN-R      PC B $2,168.83 20.19% $1,730.94 See Labor Rate N/A

CS-Systimax 760078824 Network Bay Cab 42U 600x600 GLS-F PLN-R  PC B $1,967.40 20.19% $1,570.18 See Labor Rate N/A

CS-Systimax 760078832 Network Cab 42U 600x800 GLS-F PLN-R      PC B $2,294.83 20.19% $1,831.50 See Labor Rate N/A

CS-Systimax 760078840 Network Bay Cab 42U 600x800 GLS-F PLN-R  PC B $2,096.30 20.19% $1,673.06 See Labor Rate N/A

CS-Systimax 760078857 Network Cab 42U 800x600 GLS-F PLN-R      PC B $2,424.15 20.19% $1,934.71 See Labor Rate N/A

CS-Systimax 760078865 Network Bay Cab 42U 800x600 GLS-F PLN-R  PC B $2,183.43 20.19% $1,742.59 See Labor Rate N/A

CS-Systimax 760078873 Network Cab 42U 800x800 GLS-F PLN-R      PC B $2,533.10 20.19% $2,021.67 See Labor Rate N/A

CS-Systimax 760078881 Network Bay Cab 42U 800x800 GLS-F PLN-R  PC B $2,297.98 20.19% $1,834.02 See Labor Rate N/A

CS-Systimax 760078899 Network Cab 42U 600x600E GLS-F PLN-R     PC B $2,196.85 20.19% $1,753.31 See Labor Rate N/A

CS-Systimax 760078907 Network Bay Cab 42U 600x600E GLS-F PLN-R  PC B $1,970.93 20.19% $1,573.00 See Labor Rate N/A

CS-Systimax 760078915 Network Cab 42U 600x800E GLS-F PLN-R     PC B $2,363.50 20.19% $1,886.31 See Labor Rate N/A

CS-Systimax 760078923 Network Bay Cab 42U 600x800E GLS-F PLN-R  PC B $2,119.95 20.19% $1,691.93 See Labor Rate N/A

CS-Systimax 760078931 Network Cab 42U 800x600E GLS-F PLN-R     PC B $2,408.98 20.19% $1,922.61 See Labor Rate N/A

CS-Systimax 760078949 Network Bay Cab 42U 800x600E GLS-F PLN-R  PC B $2,199.55 20.19% $1,755.46 See Labor Rate N/A

CS-Systimax 760078956 Network Cab 42U 800x800E GLS-F PLN-R     PC B $2,525.95 20.19% $2,015.96 See Labor Rate N/A

CS-Systimax 760078964 Network Bay Cab 42U 800x800E GLS-F PLN-R  PC B $2,301.60 20.19% $1,836.91 See Labor Rate N/A

CS-Systimax 760078972 Network Frame 42U 6x6 (Earthed)          PC B $1,154.65 20.19% $921.52 See Labor Rate N/A

CS-Systimax 760078980 Network Frame 42U 6x8 (Earthed)          PC B $1,277.93 20.19% $1,019.91 See Labor Rate N/A

CS-Systimax 760078998 Network Frame 42U 8x6 (Earthed)          PC B $1,323.43 20.19% $1,056.23 See Labor Rate N/A

CS-Systimax 760079004 Network Frame 42U 8x8 (Earthed)          PC B $844.00 20.19% $673.60 See Labor Rate N/A

CS-Systimax 760079012 Door Kit, 42Ux600 PL Glass, 1 Pt Lock    PC B $514.84 20.19% $410.89 See Labor Rate N/A

CS-Systimax 760079020 Door Kit, 42Ux800 PL Glass, 1 Pt Lock    PC B $522.79 20.19% $417.24 See Labor Rate N/A

CS-Systimax 760079038 Door Kit, 42Ux600 PL Steel, 1 Pt Lock    PC B $308.41 20.19% $246.14 See Labor Rate N/A

CS-Systimax 760079046 Door Kit, 42Ux800 PL Steel, 1 Pt Lock    PC B $321.85 20.19% $256.87 See Labor Rate N/A

CS-Systimax 760079053 Door Kit, 42Ux600 Vt Glass, 3 Pt Lock    PC B $572.14 20.19% $456.63 See Labor Rate N/A

CS-Systimax 760079061 Door Kit, 42Ux800 Vt Glass, 3 Pt Lock    PC B $590.34 20.19% $471.15 See Labor Rate N/A

CS-Systimax 760079079 Door Kit, 42Ux600 PL Glass, 3 Pt Lock    PC B $548.11 20.19% $437.44 See Labor Rate N/A

CS-Systimax 760079087 Door Kit, 42Ux800 PL Glass, 3 Pt Lock    PC B $594.94 20.19% $474.82 See Labor Rate N/A

CS-Systimax 760079095 Door Kit, 42Ux600 Vt Steel, 3 Pt Lock    PC B $374.79 20.19% $299.12 See Labor Rate N/A

CS-Systimax 760079103 Door Kit, 42Ux800 Vt Steel, 3 Pt Lock    PC B $377.38 20.19% $301.19 See Labor Rate N/A

CS-Systimax 760079111 Door Kit, 42Ux600 PL Steel, 3 Pt Lock    PC B $354.40 20.19% $282.85 See Labor Rate N/A

CS-Systimax 760079129 Door Kit, 42Ux800 PL Steel, 3 Pt Lock    PC B $354.70 20.19% $283.09 See Labor Rate N/A

CS-Systimax 760079137  Door Kit, 42Ux600 Vt Doubl, 2 Pt Lock   PC B $733.92 20.19% $585.74 See Labor Rate N/A

CS-Systimax 760079145 Door Kit, 42Ux800 Vt Doubl, 2 Pt Lock    PC B $736.14 20.19% $587.51 See Labor Rate N/A

CS-Systimax 760079186 Side Panel Kit, 42U x 600 set of 2       PC B $327.61 20.19% $261.46 See Labor Rate N/A

CS-Systimax 760079194 Side Panel Kit, 42U x 800 set of 2       PC B $353.50 20.19% $282.13 See Labor Rate N/A

CS-Systimax 760079202 Side Panel Kit, 42U x 1000 set of 2      PC B $692.63 20.19% $552.79 See Labor Rate N/A

CS-Systimax 760079210 Divider Panel Kit, 42U x 800             PC B $372.75 20.19% $297.49 See Labor Rate N/A

CS-Systimax 760079228 Divider Panel Kit, 42U x 1000            PC B $468.05 20.19% $373.55 See Labor Rate N/A

CS-Systimax 760079236 Top Panel Kit, 600 x 600 Vented          PC B $275.03 20.19% $219.50 See Labor Rate N/A

CS-Systimax 760079244 Top Panel Kit, 600 x 800 Vented          PC B $312.85 20.19% $249.68 See Labor Rate N/A

CS-Systimax 760079251 Top Panel Kit, 600 x 1000 Vented         PC B $325.33 20.19% $259.64 See Labor Rate N/A

CS-Systimax 760079269 Top Panel Kit, 800 x 600 Vented          PC B $312.85 20.19% $249.68 See Labor Rate N/A

CS-Systimax 760079277 Top Panel Kit, 800 x 800 Vented          PC B $317.10 20.19% $253.08 See Labor Rate N/A

CS-Systimax 760079285 Top Panel Kit, 800 x 1000 Vented         PC B $328.07 20.19% $261.83 See Labor Rate N/A

CS-Systimax 760079293 Top Panel Kit, 600 x 600 Plain           PC B $241.93 20.19% $193.08 See Labor Rate N/A

CS-Systimax 760079301 Top Panel Kit, 600 x 800 Plain           PC B $247.36 20.19% $197.42 See Labor Rate N/A

CS-Systimax 760079319 Top Panel Kit, 600 x 1000 Plain          PC B $247.58 20.19% $197.59 See Labor Rate N/A
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CS-Systimax 760079327 Top Panel Kit, 800 x 600 Plain           PC B $247.36 20.19% $197.42 See Labor Rate N/A

CS-Systimax 760079335 Top Panel Kit, 800 x 800 Plain           PC B $247.36 20.19% $197.42 See Labor Rate N/A

CS-Systimax 760079343 Top Panel Kit, 800 x 1000 Plain          PC B $258.96 20.19% $206.68 See Labor Rate N/A

CS-Systimax 760079350 Adjustable Feet (set of 4)               PC B $13.16 20.19% $10.50 See Labor Rate N/A

CS-Systimax 760079368 Castor/Leveller, Cable Frame set of (4)  PC B $63.03 20.20% $50.30 See Labor Rate N/A

CS-Systimax 760079376 Bolt Down Clamps (set of 4)              PC B $164.05 20.19% $130.93 See Labor Rate N/A

CS-Systimax 760079384 Foot Spacer, Adjustable (set of 4)       PC B $51.58 20.19% $41.17 See Labor Rate N/A

CS-Systimax 760079392 Castors, HD, Server Frame (set of 4)     PC B $89.04 20.19% $71.06 See Labor Rate N/A

CS-Systimax 760079400 Baying Kit                               PC B $56.63 20.20% $45.19 See Labor Rate N/A

CS-Systimax 760079418 Baying Trim, 600mm Deep Horizontal       PC B $53.73 20.20% $42.88 See Labor Rate N/A

CS-Systimax 760079426 Baying Trim, 800mm Deep Horizontal       PC B $68.15 20.19% $54.39 See Labor Rate N/A

CS-Systimax 760079434 Baying Trim, 1000mm Deep Horizontal      PC B $68.98 20.19% $55.05 See Labor Rate N/A

CS-Systimax 760079475 Raft Kit, 6Wx6D, 8Wx6D Cable Frame       PC B $460.78 20.19% $367.75 See Labor Rate N/A

CS-Systimax 760079483 Raft Kit, 6Wx8D, 8Wx8D Cable Frame       PC B $472.85 20.19% $377.38 See Labor Rate N/A

CS-Systimax 760079491 Cross Beam, 600W Raft/Split Door         PC B $75.28 20.19% $60.08 See Labor Rate N/A

CS-Systimax 760079509 Cross Beam, 800W Raft/Split Door         PC B $80.53 20.19% $64.27 See Labor Rate N/A

CS-Systimax 760079517 Raft Kit, 6Wx8D, 8Wx8D Server Frame      PC B $477.13 20.19% $380.79 See Labor Rate N/A

CS-Systimax 760079525 Raft Kit, 6Wx10D, 8Wx10D Server Frame    PC B $499.85 20.19% $398.93 See Labor Rate N/A

CS-Systimax 760079533 PDP Panel, 42U x 200 Cable Cab.          PC B $173.06 20.19% $138.12 See Labor Rate N/A

CS-Systimax 760079541 Top Panel Side Brush Entry               PC B $233.24 20.19% $186.15 See Labor Rate N/A

CS-Systimax 760079558 Top Panel Rear Brush Entry               PC B $125.80 20.19% $100.40 See Labor Rate N/A

CS-Systimax 760079731 Front Panel, 1U x 19" (set of 12)        PC B $171.90 20.19% $137.19 See Labor Rate N/A

CS-Systimax 760079749 Front Panel, 2U x 19" (set of 12)        PC B $200.08 20.19% $159.68 See Labor Rate N/A

CS-Systimax 760079756 Front Panel, 3U x 19" (set of 6)         PC B $128.15 20.19% $102.27 See Labor Rate N/A

CS-Systimax 760079764 Front Panel, 4U x 19" (set of 6)         PC B $142.53 20.19% $113.75 See Labor Rate N/A

CS-Systimax 760079772 Front Panel, 5U x 19" (set of 6)         PC B $150.13 20.19% $119.82 See Labor Rate N/A

CS-Systimax 760079780 Front Panel, 10U x 19" (set of 2)        PC B $90.52 20.19% $72.24 See Labor Rate N/A

CS-Systimax 760079798 Front Panel, 2U x 19" Vented (set of 12)  PC B $285.43 20.19% $227.80 See Labor Rate N/A

CS-Systimax 760079806 Front Panel, 4U x 19" Vented (set of 6)  PC B $193.48 20.19% $154.42 See Labor Rate N/A

CS-Systimax 760079814 Multi Pack  2x1U, 1x2U, 1x3U, 1x4U, 1x5U  PC B $195.05 20.19% $155.67 See Labor Rate N/A

CS-Systimax 760079822 Shelf, 19", 2U x 255D (10"), Cantilever  PC B $97.44 20.19% $77.77 See Labor Rate N/A

CS-Systimax 760079830 Shelf, 19", 2U x 400D (15.75),Cantilever  PC B $99.98 20.19% $79.79 See Labor Rate N/A

CS-Systimax 760079897 Chassis Support, 366 for Cable Cab. (pr)  PC B $45.20 20.19% $36.07 See Labor Rate N/A

CS-Systimax 760079913 Chassis Tray, 19" x 366D (14.41") for CC  PC B $55.18 20.19% $44.04 See Labor Rate N/A

CS-Systimax 760079939 Chassis Tray, 19" x 356D (14.01") for S  PC B $54.10 20.19% $43.18 See Labor Rate N/A

CS-Systimax 760079947 Chassis Tray, 19" x 456D (17.95") for SC  PC B $61.75 20.20% $49.28 See Labor Rate N/A

CS-Systimax 760079954 Chassis Tray, 19" x 556D (21.89") for SC  PC B $71.90 20.19% $57.38 See Labor Rate N/A

CS-Systimax 760079962 Chassis Tray, 19" x 566D (22.28") for CC  PC B $71.90 20.19% $57.38 See Labor Rate N/A

CS-Systimax 760080010 Shelf HD, 19" x 472(18.58) 100Kg (220lb)  PC B $103.07 20.19% $82.26 See Labor Rate N/A

CS-Systimax 760080028 Shelf HD, 19" x 627(24.69) 100Kg (220lb)  PC B $129.15 20.19% $103.07 See Labor Rate N/A

CS-Systimax 760080036 Shelf HD, 19" x 754(29.68) 100Kg (220lb)  PC B $158.95 20.19% $126.85 See Labor Rate N/A

CS-Systimax 760080044 19"X425mm Sliding Shelf-35Kg Load Rating  PC B $237.33 20.19% $189.41 See Labor Rate N/A

CS-Systimax 760080051 Shelf, Sliding 19"x600(23.62) 30Kg(67lb)  PC B $277.65 20.19% $221.59 See Labor Rate N/A

CS-Systimax 760080077 Shelf HD, Sliding 19"x617(24.29) 100Kg   PC B $637.87 20.19% $509.08 See Labor Rate N/A

CS-Systimax 760080150 Plinth, 600 x 800 Non Vented 100mm       PC B $477.73 20.19% $381.27 See Labor Rate N/A

CS-Systimax 760080168 Plinth, 600 x 1000 Non Vented 100mm      PC B $522.55 20.19% $417.04 See Labor Rate N/A

CS-Systimax 760080176 Plinth, 800 x 600 Non Vented 100mm       PC B $487.30 20.19% $388.91 See Labor Rate N/A

CS-Systimax 760080184 Plinth, 800 x 800 Non Vented 100mm       PC B $500.63 20.19% $399.55 See Labor Rate N/A

CS-Systimax 760080192 Plinth, 800 x 1000 Non Vented 100mm      PC B $528.85 20.19% $422.07 See Labor Rate N/A

CS-Systimax 760080200 Fan Tray, Standard 230V AC               PC B $324.45 20.19% $258.94 See Labor Rate N/A

CS-Systimax 760080218 Fan Tray, Standard 115V AC               PC B $324.45 20.19% $258.94 See Labor Rate N/A

CS-Systimax 760080226 Fan Tray, Low Noise 230V AC              PC B $350.08 20.19% $279.40 See Labor Rate N/A

CS-Systimax 760080234 Fan Tray, Low Noise 115V AC              PC B $350.08 20.19% $279.40 See Labor Rate N/A

CS-Systimax 760080242 Monitored Fan Tray 90 - 250 V AC         PC B $833.17 20.19% $664.95 See Labor Rate N/A

CS-Systimax 760080259 Cord, C13 Socket - UK Plug, 2M Lg.       PC B $23.95 20.20% $19.11 See Labor Rate N/A

CS-Systimax 760080267 Cord, C13 Socket/Schuko Pg, 2M Lg.       PC B $19.68 20.19% $15.71 See Labor Rate N/A

CS-Systimax 760080275 Cord, C13 Socket - US Plug, 2M Lg.       PC B $19.94 20.19% $15.91 See Labor Rate N/A

CS-Systimax 760080283 Fan, Replacement / Additional Std 240V   PC B $40.20 20.19% $32.08 See Labor Rate N/A

CS-Systimax 760080309 Fan, Replacement / Addtl Low Noise 240V  PC B $37.25 20.20% $29.73 See Labor Rate N/A

CS-Systimax 760080366 Earthing Squid Kit                       KT B $50.30 20.19% $40.14 See Labor Rate N/A

CS-Systimax 760080374 Earthing Leads, (set of 10)              PC B $102.05 20.19% $81.44 See Labor Rate N/A
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CS-Systimax 760080473 Light Schuko Version 230 V               PC B $322.36 20.19% $257.28 See Labor Rate N/A

CS-Systimax 760080499 Light US Version 115 V                   PC B $134.22 20.19% $107.12 See Labor Rate N/A

CS-Systimax 760080531 Screw Kit, M6 x 12 Whiztite, pack of 100  PC B $21.50 20.19% $17.16 See Labor Rate N/A

CS-Systimax 760080549 Nut Kit, M6 Whiztite, pack of 100        PC B $16.50 20.19% $13.17 See Labor Rate N/A

CS-Systimax 760080556 Plastic Retention Pins, pack of 100      PC B $39.00 20.19% $31.13 See Labor Rate N/A

CS-Systimax 760080564 Screw, M6x18 Pozi w/Cup Wshr - Pk of 100  PC B $68.10 20.19% $54.35 See Labor Rate N/A

CS-Systimax 760080572 Screw, M6x18 Sltd w/Cup Wshr - Pk of 100  PC B $71.25 20.19% $56.86 See Labor Rate N/A

CS-Systimax 760080580 Screw, M6x18 Pozi w/Cup Wshr -Pk of 1000  PC B $1,360.33 20.19% $1,085.68 See Labor Rate N/A

CS-Systimax 760080598 M6 Caged Nuts - Pack of 100              PC B $51.08 20.19% $40.77 See Labor Rate N/A

CS-Systimax 760080606 M6 Caged Nuts - Pack of 1000             PC B $345.83 20.19% $276.00 See Labor Rate N/A

CS-Systimax 760080614 M6 Caged Nut Earth Continuity - 100 Off  PC B $119.05 20.19% $95.01 See Labor Rate N/A

CS-Systimax 760080630 VP360-SIDEPNL                            KT B $154.70 20.19% $123.47 See Labor Rate N/A

CS-Systimax 760080713 Patch Panel Label (510/610) - 10PK       PK B $50.14 20.19% $40.02 See Labor Rate N/A

CS-Systimax 760080721 M13C-215                                 PC B $2.97 20.31% $2.37 See Labor Rate N/A

CS-Systimax 760080812 M12LE-148 Faceplate (Almond)             PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 760080820 kit, 2 port splash proof box             KT B $124.00 20.19% $98.96 See Labor Rate N/A

CS-Systimax 760080887 iPatch 600A 12Port CSC SMF Fixed         PC B $950.00 20.19% $758.20 See Labor Rate N/A

CS-Systimax 760080895 iPatch 600B 12Port CSC SMF Sliding       PC B $1,000.00 20.19% $798.10 See Labor Rate N/A

CS-Systimax 760081174 Window Mouldings, 50mm  - (set of 10)    PC B $126.92 20.19% $101.30 See Labor Rate N/A

CS-Systimax 760081182 Window Mouldings, 125mm  - (kit of 10)   PC B $143.67 20.19% $114.66 See Labor Rate N/A

CS-Systimax 760081190 Cable Retainer Mouldings - Kit of 10     PC B $140.31 20.19% $111.98 See Labor Rate N/A

CS-Systimax 760081364 1291B BL 4/23 R1000                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760081372 1291B GR 4/23 R1000                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760081380 1291B OR 4/23 R1000                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760081398 1291B SL 4/23 R1000                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760081406 1291B WH 4/23 R1000                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760081455 Trough Assy - MP1U, Extended             PC B $74.74 20.19% $59.65 See Labor Rate N/A

CS-Systimax 760082479 Rack, 19" Alum, 3" x 7' (12-24) RK3-45A  PC B $192.60 20.19% $153.71 See Labor Rate N/A

CS-Systimax 760082487 Rack, 19" Alum, 3" x 8' (12-24) RK3-52A  PC B $428.00 20.19% $341.59 See Labor Rate N/A

CS-Systimax 760082495 Rack, 19" Alum, 6" x 7' (12-24) RK6-45A  PC B $353.10 20.19% $281.81 See Labor Rate N/A

CS-Systimax 760082503 Rack, 19" Alum, 6" x 8' (12-24) RK6-52A  PC B $588.50 20.19% $469.68 See Labor Rate N/A

CS-Systimax 760082511 Rack, 19" Alum, 12"x7' (12-24) RK12-45A  PC B $642.00 20.19% $512.38 See Labor Rate N/A

CS-Systimax 760082529 Rack, 19" Alum, 29"x7' (12-24)RK4P45-29A  PC B $856.00 20.19% $683.17 See Labor Rate N/A

CS-Systimax 760082537 Rack, 19" Alum, 29"x8' (12-24)RK4P52-29A  PC B $909.50 20.19% $725.87 See Labor Rate N/A

CS-Systimax 760082545 Rack, 19" Steel, 29"x7' (M6) RK4P45-29S  PC B $909.50 20.19% $725.87 See Labor Rate N/A

CS-Systimax 760082552 Rack, 19" Steel, 29"x8' (M6) RK4P52-29S  PC B $963.00 20.19% $768.57 See Labor Rate N/A

CS-Systimax 760082560 Rack, 19" Alum, 36"x7' (12-24)RK4P45-36A  PC B $1,016.50 20.19% $811.27 See Labor Rate N/A

CS-Systimax 760082578 Rack, 19" Alum, 36"x8' (12-24)RK4P52-36A  PC B $1,070.00 20.19% $853.97 See Labor Rate N/A

CS-Systimax 760082586 Rack, 19" Steel, 36"x7' (M6) RK4P45-36S  PC B $1,070.00 20.19% $853.97 See Labor Rate N/A

CS-Systimax 760082594 Rack, 19" Steel, 36"x8' (M6) RK4P52-36S  PC B $1,177.00 20.19% $939.37 See Labor Rate N/A

CS-Systimax 760082735 Chassis Supports, 370mm, Server Cab.(pr)  PC B $37.45 20.20% $29.89 See Labor Rate N/A

CS-Systimax 760082743 Chassis Supports, 470mm, Server Cab.(pr)  PC B $40.68 20.19% $32.47 See Labor Rate N/A

CS-Systimax 760082750 Chassis Supports, 570mm, Server Cab.(pr)  PC B $45.95 20.20% $36.67 See Labor Rate N/A

CS-Systimax 760082768 Chassis Supports, 670mm, Server Cab.(pr)  PC B $48.25 20.20% $38.50 See Labor Rate N/A

CS-Systimax 760082776 Chassis Supports, 770mm, Server Cab.(pr)  PC B $52.13 20.20% $41.60 See Labor Rate N/A

CS-Systimax 760082784 Chassis Supports, 870mm, Server Cab.(pr)  PC B $59.18 20.19% $47.23 See Labor Rate N/A

CS-Systimax 760082800 PDP Cable / Panel, 47U x 200             PC B $202.00 20.19% $161.22 See Labor Rate N/A

CS-Systimax 760082818 Chassis Supports, 566mm, Cable Cab.(pr)  PC B $45.95 20.20% $36.67 See Labor Rate N/A

CS-Systimax 760082834 Divider panel, 47U x 800 Deep            PC B $430.00 20.19% $343.18 See Labor Rate N/A

CS-Systimax 760082859 Divider Panel, 47U x 1000 Deep           PC B $522.00 20.19% $416.61 See Labor Rate N/A

CS-Systimax 760082941 M3600 36-Port Panel w/o Cover            PC B $130.00 20.19% $103.75 See Labor Rate N/A

CS-Systimax 760083014 M3600 12-Port Bezel Kit                  PC B $13.00 20.19% $10.38 See Labor Rate N/A

CS-Systimax 760083097 M3600 Label Package                      PK B $35.00 20.19% $27.93 See Labor Rate N/A

CS-Systimax 760083295 iPatch 24-port M4200i w/ X10D FTP Module  PC B $800.00 20.19% $638.48 See Labor Rate N/A

CS-Systimax 760083402 iPatch Sys Mgr E911 Location Service     PC B $5,000.00 20.19% $3,990.51 See Labor Rate N/A

CS-Systimax 760083410 iPatch Sys Mgr OPC Intergration          PC B $7,500.00 20.19% $5,985.76 See Labor Rate N/A

CS-Systimax 760083600 Power Strip, PSV5-15SP-CBSP              EA B $232.90 20.19% $185.88 See Labor Rate N/A

CS-Systimax 760083618 Power Strip, PSV5-15SP-CBTP              EA B $241.37 20.19% $192.63 See Labor Rate N/A

CS-Systimax 760083626 Power Strip, PSV5-15NP-CBSP              PC B $270.14 20.19% $215.60 See Labor Rate N/A

CS-Systimax 760083634 Power Strip, PSV5-15NP-CBTP              PC B $279.10 20.19% $222.75 See Labor Rate N/A

CS-Systimax 760083642 Power Strip, PSV5-15NP-NBSP              PC B $245.40 20.19% $195.85 See Labor Rate N/A
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CS-Systimax 760083659 Power Strip, PSV5-15NP-NBTP              PC B $244.58 20.19% $195.20 See Labor Rate N/A

CS-Systimax 760083667 Power Strip, PSV5-20SP-CBSP              PC B $199.62 20.19% $159.32 See Labor Rate N/A

CS-Systimax 760083675 Power Strip, PSV5-20SP-CBTP              PC B $208.58 20.19% $166.47 See Labor Rate N/A

CS-Systimax 760083683 Power Strip, PS5-V20NP-CBSP              PC B $288.86 20.19% $230.54 See Labor Rate N/A

CS-Systimax 760083691 Power Strip, PSV5-20NP-CBTP              PC B $297.82 20.19% $237.69 See Labor Rate N/A

CS-Systimax 760083709 Power Strip, PSV5-20NP-NBSP              PC B $264.13 20.19% $210.80 See Labor Rate N/A

CS-Systimax 760083717 Power Strip, PSV5-20NP-NBTP              PC B $273.13 20.19% $217.98 See Labor Rate N/A

CS-Systimax 760083733 Power Strip, PSV10-20NBC13               PC B $220.49 20.19% $175.97 See Labor Rate N/A

CS-Systimax 760083741 Power Strip Bracket, PSV-RKMTBK          PC B $28.67 20.20% $22.88 See Labor Rate N/A

CS-Systimax 760083758 Power Strip, PSH5-15SP-CBSP              PC B $146.09 20.19% $116.59 See Labor Rate N/A

CS-Systimax 760083766 Power Strip, PSH5-15SP-CBTP              PC B $155.09 20.19% $123.77 See Labor Rate N/A

CS-Systimax 760083774 Power Strip, PSH5-15NP-CBSP              PC B $121.39 20.19% $96.88 See Labor Rate N/A

CS-Systimax 760083782 Power Strip, PSH5-15NP-CBTP              PC B $130.35 20.19% $104.03 See Labor Rate N/A

CS-Systimax 760083790 Power Strip, PSH5-15NP-NBSP              PC B $128.23 20.19% $102.34 See Labor Rate N/A

CS-Systimax 760083808 Power Strip, PSH5-15NP-NBTP              PC B $137.45 20.19% $109.70 See Labor Rate N/A

CS-Systimax 760083816 Power Strip, PSH5-20SP-CBSP              PC B $159.02 20.19% $126.91 See Labor Rate N/A

CS-Systimax 760083824 Power Strip, PSH5-20SP-CBTP              PC B $168.00 20.19% $134.08 See Labor Rate N/A

CS-Systimax 760083832 Power Strip, PSH5-20NP-CBSP              PC B $134.28 20.19% $107.17 See Labor Rate N/A

CS-Systimax 760083840 Power Strip, PSH5-20NP-CBTP              PC B $143.26 20.19% $114.34 See Labor Rate N/A

CS-Systimax 760083857 Power Strip, PSH5-20NP-NBSP              PC B $142.48 20.19% $113.71 See Labor Rate N/A

CS-Systimax 760083865 Power Strip, PSH5-20NP-NBTP              PC B $151.73 20.19% $121.09 See Labor Rate N/A

CS-Systimax 760083881 Power Strip, PSH10-20NBC13               PC B $207.33 20.19% $165.47 See Labor Rate N/A

CS-Systimax 760083899 LR Kit, Butt Splice CRBSK                PC B $16.02 20.19% $12.79 See Labor Rate N/A

CS-Systimax 760083907 LR Kit, Ceiling Mt. CRCMK3-8TR           PC B $13.64 20.19% $10.89 See Labor Rate N/A

CS-Systimax 760083915 LR Kit, Ceiling Mt. CRCMK5-8TR           PC B $13.88 20.19% $11.08 See Labor Rate N/A

CS-Systimax 760083923 LR Kit, Support Brkt. CRSBK5-8TR         PC B $10.98 20.19% $8.76 See Labor Rate N/A

CS-Systimax 760083931 LR Kit, Cable Rad. Drop CRSMCRDK         PC B $56.56 20.19% $45.14 See Labor Rate N/A

CS-Systimax 760083949 LR Kit, Cable Rad. Drop CRDK-6W          PC B $56.56 20.19% $45.14 See Labor Rate N/A

CS-Systimax 760083956 LR Kit, Cable Rad. Drop CRDK-12W         PC B $70.70 20.19% $56.43 See Labor Rate N/A

CS-Systimax 760083964 LR Kit, Cable Rad. Drop CRDK-18W         PC B $84.88 20.19% $67.74 See Labor Rate N/A

CS-Systimax 760083972 LR Kit, Ret. Post CRRP-6H                PC B $13.22 20.19% $10.55 See Labor Rate N/A

CS-Systimax 760083980 LR Kit, Ret. Post CRRP-8H                PC B $13.72 20.19% $10.95 See Labor Rate N/A

CS-Systimax 760083998 LR Kit, Ret. Post CRRP-10H               PC B $14.98 20.19% $11.96 See Labor Rate N/A

CS-Systimax 760084004 LR Kit, Earthquake Braket CRBK-RS        PC B $51.58 20.19% $41.17 See Labor Rate N/A

CS-Systimax 760084012 LR Kit, End Cap CRPECK                   PC B $10.32 20.19% $8.24 See Labor Rate N/A

CS-Systimax 760084020 LR Kit, Foot CRFK                        PC B $65.72 20.19% $52.45 See Labor Rate N/A

CS-Systimax 760084038 LR Kit, J-Bolt Mtg. CRJBMK               PC B $6.30 20.19% $5.03 See Labor Rate N/A

CS-Systimax 760084046 LR Kit, T-Junct. Splice CRTJSK           PC B $11.78 20.19% $9.40 See Labor Rate N/A

CS-Systimax 760084053 LR Kit, Relay Rack Mtg. CRR2RRMK         PC B $33.20 20.19% $26.50 See Labor Rate N/A

CS-Systimax 760084061 LR Kit, 5/8-11x6ft Rod CRTR625-6L        PC B $40.36 20.19% $32.21 See Labor Rate N/A

CS-Systimax 760084079 LR Kit, 3/8-16x6ft Rod CRTR360-6L        PC B $40.36 20.19% $32.21 See Labor Rate N/A

CS-Systimax 760084087 LR Kit, Tri-Wall Brkt., 6", CRTWSBK-6W   PC B $46.90 20.19% $37.43 See Labor Rate N/A

CS-Systimax 760084095 LR Kit, Tri-Wall Brkt., 12", CRTWSBK-12W  PC B $51.74 20.19% $41.29 See Labor Rate N/A

CS-Systimax 760084103 LR Kit, Tri-Wall Brkt., 18", CRTWSBK-18W  PC B $58.64 20.19% $46.80 See Labor Rate N/A

CS-Systimax 760084111 LR Kit, Tri-Wall Brkt. CRTWSBK-24W       PC B $64.54 20.19% $51.51 See Labor Rate N/A

CS-Systimax 760084129 LR Kit, Variable Angle Brkt. CRVALS      PC B $51.36 20.19% $40.99 See Labor Rate N/A

CS-Systimax 760084137 LR Kit, (2) Vertical Wall Brakets CRVWBK  PC B $24.16 20.19% $19.28 See Labor Rate N/A

CS-Systimax 760084145 LR Kit, Wall Angle Support CR6-12WRSK    PC B $26.96 20.19% $21.52 See Labor Rate N/A

CS-Systimax 760084152 LR Kit, Wall Angle Support CR15-18WRSK   PC B $40.36 20.19% $32.21 See Labor Rate N/A

CS-Systimax 760084160 LR Kit, Wall Angle Support CR12-24-WRSK  PC B $44.42 20.19% $35.45 See Labor Rate N/A

CS-Systimax 760084178 Shelf, 19" Cantlvr, 50# cap, 1           PC B $91.34 20.19% $72.90 See Labor Rate N/A

CS-Systimax 760084186  Shelf, 19" Ctr Wt 3"V x19"D 75# SL375DS  PC B $97.66 20.19% $77.94 See Labor Rate N/A

CS-Systimax 760085415 Shelf, 19" RO,Vt,28"D-150# SLR4P28-150VN  PC B $340.08 20.19% $271.42 See Labor Rate N/A

CS-Systimax 760085423 Shelf, 19" Vntd, 24"D, 100# SL4P24-100VN  PC B $103.60 20.19% $82.68 See Labor Rate N/A

CS-Systimax 760085431 Shelf, 19" RO,Vt,24"D-150# SLR4P24-150VN  PC B $192.22 20.19% $153.41 See Labor Rate N/A

CS-Systimax 760085456 Shelf, Keyboard, 19" (2) Post SL19-FKB   PC B $233.06 20.19% $186.01 See Labor Rate N/A

CS-Systimax 760085464 Shelf, 19" Vntd, 28"D-400# SL4P28-400VN  PC B $214.04 20.19% $170.83 See Labor Rate N/A

CS-Systimax 760085480 Shelf, 19" Vntd, 28"D, 100# SL4P28-100VN  PC B $113.12 20.19% $90.28 See Labor Rate N/A

CS-Systimax 760085498 Wall Rack, 19" Swinging RW12-1           PC B $341.58 20.19% $272.62 See Labor Rate N/A

CS-Systimax 760085506 Wall Rack, 19" Swinging RW20-18          PC B $570.04 20.19% $454.95 See Labor Rate N/A

CS-Systimax 760085514 Wall Rack, 19" Swinging RW25-18          PC B $776.96 20.19% $620.09 See Labor Rate N/A
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CS-Systimax 760085522 Ladder Rack, 90 Flat Radius CR90FCB-6W   PC B $135.94 20.19% $108.49 See Labor Rate N/A

CS-Systimax 760085530 Ladder Rack, 90 Flat R, 12" CR90FCB-12W  PC B $141.44 20.19% $112.88 See Labor Rate N/A

CS-Systimax 760085548 Ladder Rack, 90 Flat R, 18" CR90FCB-18W  PC B $147.16 20.19% $117.45 See Labor Rate N/A

CS-Systimax 760085555 Ladder Rack, 90 Flat R, 24" CR90FCB-24W  PC B $161.90 20.19% $129.21 See Labor Rate N/A

CS-Systimax 760085597 Ladder Rack, 6'L x 6"W CR-SLR-6L6W       PC B $74.88 20.19% $59.76 See Labor Rate N/A

CS-Systimax 760085605 Ladder Rack, 6'L x 12"W, CR-SLR-6L12W    PC B $81.20 20.19% $64.81 See Labor Rate N/A

CS-Systimax 760085613 Ladder Rack, 6'L x 18"W, CR-SLR-6L18W    PC B $96.92 20.19% $77.35 See Labor Rate N/A

CS-Systimax 760085621 Ladder Rack, 6'L x 24"W, CR-SLR-6L24W    PC B $110.06 20.19% $87.84 See Labor Rate N/A

CS-Systimax 760085639 Ladder Rack, 10'L x 6"W, CR-SLR-10L6W    PC B $122.46 20.19% $97.74 See Labor Rate N/A

CS-Systimax 760085647 Ladder Rack, 10'L x 12"W, CR-SLR-10L12W  PC B $135.36 20.19% $108.03 See Labor Rate N/A

CS-Systimax 760085654 Ladder Rack, 10'L x 18"W, CR-SLR-10L18W  PC B $161.40 20.19% $128.81 See Labor Rate N/A

CS-Systimax 760085662 Ladder Rack, 10'L x 24"W, CR-SLR-10L24W  PC B $183.36 20.19% $146.34 See Labor Rate N/A

CS-Systimax 760085670 Ladder Rack, 90 Inside R, 6" CR90ICB-6W  PC B $106.00 20.19% $84.60 See Labor Rate N/A

CS-Systimax 760085688 Ladder Rack, 90 Inside R,12" CR90ICB-12W  PC B $55.06 20.19% $43.94 See Labor Rate N/A

CS-Systimax 760085696 Ladder Rack, 90 Inside R,18" CR90ICB-18W  PC B $56.90 20.19% $45.41 See Labor Rate N/A

CS-Systimax 760085704 Ladder Rack, 90 Inside R,24" CR90ICB-24W  PC B $62.72 20.19% $50.06 See Labor Rate N/A

CS-Systimax 760085712 Filler Panel, 1U x 19" RKFP1U-B          PC B $15.50 20.19% $12.37 See Labor Rate N/A

CS-Systimax 760085720 Filler Panel, 2U x 19" RKFP2U-B          PC B $17.70 20.19% $14.13 See Labor Rate N/A

CS-Systimax 760085738 Filler Panel, 3U x 19" RKFP3U-B          PC B $19.92 20.19% $15.90 See Labor Rate N/A

CS-Systimax 760086074 Ladder Rack,90 Outside R,6" CR90OCB-6W   PC B $52.98 20.19% $42.28 See Labor Rate N/A

CS-Systimax 760086082 Ladder Rack,90 Outside R,12" CR90OCB-12W  PC B $55.06 20.19% $43.94 See Labor Rate N/A

CS-Systimax 760086090 Ladder Rack,90 Outside R,18" CR90OCB-18W  PC B $56.90 20.19% $45.41 See Labor Rate N/A

CS-Systimax 760086108 Ladder Rack,90 Outside R,24" CR90OCB-24W  PC B $62.72 20.19% $50.06 See Labor Rate N/A

CS-Systimax 760086215 360G2-1U-TROUGH                          PC B $130.00 20.19% $103.75 See Labor Rate N/A

CS-Systimax 760086314 M2001A-48 2U Modular Patch Panel         PC B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760087536 DM2-24LC-LS-KBL                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087544 DM2-24LC-SM-KBL                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087551 DM2-24LC-MM-KBL                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087569 DM2-24LC-LS-KOR                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087577 DM2-24LC-SM-KOR                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087585 DM2-24LC-MM-KOR                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087593 DM2-24LC-LS-KGR                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087601 8DM2-24LC-SM-KGR                         PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087619 DM2-24LC-MM-KGR                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087627 DM2-24LC-LS-KBR                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087635 DM2-24LC-SM-KBR                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087643 DM2-24LC-MM-KBR                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087650 DM2-24LC-LS-KSL                          PC B $1,382.76 20.19% $1,103.58 See Labor Rate N/A

CS-Systimax 760087668 DM2-24LC-SM-KSL                          PC B $1,812.20 20.19% $1,446.32 See Labor Rate N/A

CS-Systimax 760087676 DM2-24LC-MM-KSL                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087684 DM2-24LC-LS-KRD                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087692 DM2-24LC-SM-KRD                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087700 DM2-24LC-MM-KRD                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087718 DM2-24LC-LS-KYL                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087726 DM2-24LC-SM-KYL                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087734 DM2-24LC-MM-KYL                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087742 DM2-24LC-LS-KVI                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087759 DM2-24LC-SM-KVI                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087767 DM2-24LC-MM-KVI                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087775 DM2-24LC-LS-KRO                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087783 DM2-24LC-SM-KRO                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087791 DM2-24LC-MM-KRO                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087809 DM2-24LC-LS-KAQ                          PC B $1,453.60 20.19% $1,160.12 See Labor Rate N/A

CS-Systimax 760087817 DM2-24LC-SM-KAQ                          PC B $1,621.50 20.19% $1,294.12 See Labor Rate N/A

CS-Systimax 760087825 DM2-24LC-MM-KAQ                          PC B $1,483.50 20.19% $1,183.98 See Labor Rate N/A

CS-Systimax 760087858 DM2-12LC-LS-KBL                          PC B $802.20 20.19% $640.24 See Labor Rate N/A

CS-Systimax 760087866 DM2-12LC-SM-KBL                          PC B $994.84 20.19% $793.98 See Labor Rate N/A

CS-Systimax 760087874 DM2-12LC-MM-KBL                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760087882 DM2-12LC-LS-KOR                          PC B $802.20 20.19% $640.24 See Labor Rate N/A

CS-Systimax 760087890 DM2-12LC-SM-KOR                          PC B $994.84 20.19% $793.98 See Labor Rate N/A

CS-Systimax 760087908 DM2-12LC-MM-KOR                          PC B $836.86 20.19% $667.90 See Labor Rate N/A
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CS-Systimax 760087916 DM2-12LC-LS-KGR                          PC B $755.70 20.19% $603.13 See Labor Rate N/A

CS-Systimax 760087924 DM2-12LC-SM-KGR                          PC B $1,102.54 20.19% $879.94 See Labor Rate N/A

CS-Systimax 760087932 DM2-12LC-MM-KGR                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760087940 DM2-12LC-LS-KBR                          PC B $802.20 20.19% $640.24 See Labor Rate N/A

CS-Systimax 760087957 DM2-12LC-SM-KBR                          PC B $994.84 20.19% $793.98 See Labor Rate N/A

CS-Systimax 760087965 DM2-12LC-MM-KBR                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760087973 DM2-12LC-LS-KSL                          PC B $755.70 20.19% $603.13 See Labor Rate N/A

CS-Systimax 760087981 DM2-12LC-SM-KSL                          PC B $1,102.54 20.19% $879.94 See Labor Rate N/A

CS-Systimax 760087999 DM2-12LC-MM-KSL                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760088005 DM2-12LC-LS-KRD                          PC B $755.70 20.19% $603.13 See Labor Rate N/A

CS-Systimax 760088013 DM2-12LC-SM-KRD                          PC B $1,102.54 20.19% $879.94 See Labor Rate N/A

CS-Systimax 760088021 DM2-12LC-MM-KRD                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760088039 DM2-12LC-LS-KYL                          PC B $755.70 20.19% $603.13 See Labor Rate N/A

CS-Systimax 760088047 DM2-12LC-SM-KYL                          PC B $1,102.54 20.19% $879.94 See Labor Rate N/A

CS-Systimax 760088054 DM2-12LC-MM-KYL                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760088062 DM2-12LC-LS-KVI                          PC B $802.20 20.19% $640.24 See Labor Rate N/A

CS-Systimax 760088070 DM2-12LC-SM-KVI                          PC B $994.84 20.19% $793.98 See Labor Rate N/A

CS-Systimax 760088088 DM2-12LC-MM-KVI                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760088096 DM2-12LC-LS-KRO                          PC B $802.20 20.19% $640.24 See Labor Rate N/A

CS-Systimax 760088104 DM2-12LC-SM-KRO                          PC B $994.84 20.19% $793.98 See Labor Rate N/A

CS-Systimax 760088112 DM2-12LC-MM-KRO                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760088120 DM2-12LC-LS-KAQ                          PC B $802.20 20.19% $640.24 See Labor Rate N/A

CS-Systimax 760088138 DM2-12LC-SM-KAQ                          PC B $994.84 20.19% $793.98 See Labor Rate N/A

CS-Systimax 760088146 DM2-12LC-MM-KAQ                          PC B $836.86 20.19% $667.90 See Labor Rate N/A

CS-Systimax 760088617 Pigtail Kit, ST LazrSPEED550 , 1-6 Fiber  KT B $141.66 20.19% $113.06 See Labor Rate N/A

CS-Systimax 760088633 Pigtail Kit, ST LazrSPEED550, 7-12 Fiber  KT B $141.66 20.19% $113.06 See Labor Rate N/A

CS-Systimax 760088658 MP-1U-ANG-2IP                            PC B $146.86 20.19% $117.21 See Labor Rate N/A

CS-Systimax 760088799 RFE KIT - COVER/LEVELING FEET            KT B $146.02 20.19% $116.54 See Labor Rate N/A

CS-Systimax 760089052 600G2-1U-IP-FX, No Trough                PC B $242.11 20.19% $193.22 See Labor Rate N/A

CS-Systimax 760089094 600G2-1U-UP-FX, No Trough                PC B $242.11 20.19% $193.22 See Labor Rate N/A

CS-Systimax 760089342 VCM-DS-84-6B                             KT B $856.00 20.19% $683.17 See Labor Rate N/A

CS-Systimax 760089359 VCM-DS-84-8B                             KT B $963.00 20.19% $768.57 See Labor Rate N/A

CS-Systimax 760089367 VCM-DS-84-10B                            KT B $1,016.50 20.19% $811.27 See Labor Rate N/A

CS-Systimax 760089375 VCM-DS-84-12B                            KT B $1,337.50 20.19% $1,067.46 See Labor Rate N/A

CS-Systimax 760089383 VCM-DS-96-6B                             KT B $1,070.00 20.19% $853.97 See Labor Rate N/A

CS-Systimax 760089391 VCM-DS-96-8B                             KT B $1,177.00 20.19% $939.37 See Labor Rate N/A

CS-Systimax 760089409 VCM-DS-96-10B                            KT B $1,230.50 20.19% $982.06 See Labor Rate N/A

CS-Systimax 760089417 VCM-DS-96-12B                            KT B $1,498.00 20.19% $1,195.56 See Labor Rate N/A

CS-Systimax 760089425 VCM-SS-84-6B                             KT B $642.00 20.19% $512.38 See Labor Rate N/A

CS-Systimax 760089433 VCM-SS-84-8B                             KT B $727.60 20.19% $580.70 See Labor Rate N/A

CS-Systimax 760089441 VCM-SS-84-10B                            KT B $802.50 20.19% $640.48 See Labor Rate N/A

CS-Systimax 760089458 VCM-SS-84-12B                            KT B $1,037.90 20.19% $828.35 See Labor Rate N/A

CS-Systimax 760089466 VCM-SS-96-6B                             KT B $856.00 20.19% $683.17 See Labor Rate N/A

CS-Systimax 760089474 VCM-SS-96-8B                             KT B $963.00 20.19% $768.57 See Labor Rate N/A

CS-Systimax 760089482 VCM-SS-96-10B                            KT B $1,016.50 20.19% $811.27 See Labor Rate N/A

CS-Systimax 760089490 VCM-SS-96-12B                            KT B $1,337.50 20.19% $1,067.46 See Labor Rate N/A

CS-Systimax 760089987 DM2-24LC-LSLL                            PC B $1,172.00 20.19% $935.37 See Labor Rate N/A

CS-Systimax 760089995 DM2-12LC-LSLL                            PC B $588.00 20.19% $469.28 See Labor Rate N/A

CS-Systimax 760090001 DM2-12LC-LSLL 6PK                        PK B $3,528.00 20.19% $2,815.70 See Labor Rate N/A

CS-Systimax 760090019 DM2-24-LC-LSLL 6PK                       PK B $7,032.00 20.19% $5,612.25 See Labor Rate N/A

CS-Systimax 760090043 1571A BK 4/24 R3000                      FT B $379.80 21.05% $299.85 See Labor Rate N/A

CS-Systimax 760090068 iPatch Sys Mgr Enterprise Unlimited      PC B $30,000.00 20.19% $23,943.04 See Labor Rate N/A

CS-Systimax 760090100 Rack, 19 Alum, 12x8ft (12-24) RK12-52A   PC B $860.00 20.19% $686.37 See Labor Rate N/A

CS-Systimax 760090118 Rack, 19" Steel, 3" x 7' (M6) RK3-45S    PC B $192.60 20.19% $153.71 See Labor Rate N/A

CS-Systimax 760090126 Rack, 19" Stl, 3"x 8' (M6) RK3-52S       PC B $428.00 20.19% $341.59 See Labor Rate N/A

CS-Systimax 760090134 Rack, 19" Stl, 6" x 7' (M6) RK6-45S      PC B $353.10 20.19% $281.81 See Labor Rate N/A

CS-Systimax 760090142 Rack, 19" Stl, 6" x 8' (M6) RK6-52S      PC B $588.50 20.19% $469.68 See Labor Rate N/A

CS-Systimax 760090159 Rack, 19" Stl, 12" x 7' (M6) RK12-45S    PC B $642.00 20.19% $512.38 See Labor Rate N/A

CS-Systimax 760090167 Rack, 19" Stl,12" x 8' (M6) RK12-52S     PC B $860.00 20.19% $686.37 See Labor Rate N/A

CS-Systimax 760090175 SWING LABEL - 144SC, 10PK                PK B $136.10 20.19% $108.62 See Labor Rate N/A

CS-Systimax 760090415 LABEL, SWING - 4U, BLANK                 KT B $1,000.00 20.19% $798.10 See Labor Rate N/A
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CS-Systimax 760090423 600G2-2U-IP-FX                           PC B $350.00 20.19% $279.34 See Labor Rate N/A

CS-Systimax 760090621 KFA-LC02-KAQ                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760090639 KFA-LC02-KRO                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760090647 KFA-LC02-KBR                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760090654 KFA-LC02-KSL                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760090662 KFA-LC02-KVI                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760090670 KFA-LC02-KOR                             PC B $18.06 20.19% $14.41 See Labor Rate N/A

CS-Systimax 760090902 SUN SL8500 Bay Panel, InstaPATCH         PC B $864.36 20.19% $689.85 See Labor Rate N/A

CS-Systimax 760091140 Kit, 200mm Extension Frame, 42U x 600    PC B $1,226.00 20.19% $978.47 See Labor Rate N/A

CS-Systimax 760091157 Kit, 200mm Extension Frame, 42U x 800    PC B $1,250.00 20.19% $997.63 See Labor Rate N/A

CS-Systimax 760091165 Kit, 200mm Extension Frame, 47U x 600    PC B $1,252.00 20.19% $999.22 See Labor Rate N/A

CS-Systimax 760091173 Kit, 200mm Extension Frame, 47U x 800    PC B $1,276.00 20.19% $1,018.38 See Labor Rate N/A

CS-Systimax 760091231 M13FP-TR-262 (WHITE) HIGH PROFILE        PC B $21.53 20.21% $17.18 See Labor Rate N/A

CS-Systimax 760091249 M13FP-TR-246 (IVORY) HIGH PROFILE        PC B $21.53 20.21% $17.18 See Labor Rate N/A

CS-Systimax 760091256 M13FP-TR-270 (GRAY) HIGH PROFILE         PC B $21.53 20.21% $17.18 See Labor Rate N/A

CS-Systimax 760091264 M13FP-TR-003 (BLACK) HIGH PROFILE        PC B $21.53 20.21% $17.18 See Labor Rate N/A

CS-Systimax 760091272 M13FP-TR-148 (ALMOND) HIGH PROFILE       PC B $21.53 20.21% $17.18 See Labor Rate N/A

CS-Systimax 760091280 M13FP-TR1-262 (WHITE) LOW PROFILE        PC B $20.69 20.21% $16.51 See Labor Rate N/A

CS-Systimax 760091298 M13FP-TR1-246 (IVORY) LOW PROFILE        PC B $20.69 20.21% $16.51 See Labor Rate N/A

CS-Systimax 760091306 M13FP-TR1-270 (GRAY) LOW PROFILE         PC B $20.69 20.21% $16.51 See Labor Rate N/A

CS-Systimax 760091314 M13FP-TR1-003 (BLACK) LOW PROFILE        PC B $20.69 20.21% $16.51 See Labor Rate N/A

CS-Systimax 760091322 M13FP-TR1-148 (ALMOND) LOW PROFILE       PC B $20.69 20.21% $16.51 See Labor Rate N/A

CS-Systimax 760091330 M13FP-TRC, CLEAR HP COVER KI             PC B $15.75 20.21% $12.57 See Labor Rate N/A

CS-Systimax 760091348 M13FP-TRC1, CLEAR LP COVER KIT           PC B $14.60 20.19% $11.65 See Labor Rate N/A

CS-Systimax 760091363 1000-TYPE PANEL FOR 4X M SERIES JACKS    PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760091439 SDC-LCR-16-BL                            PC B $17.60 20.19% $14.05 See Labor Rate N/A

CS-Systimax 760091447 SDC-LCR-16-BL-100-BULK-PACK              KT B $1,540.00 20.19% $1,229.08 See Labor Rate N/A

CS-Systimax 760091470 N-002-ZC-5L-F16AQ                        FT B $55.90 21.05% $44.13 See Labor Rate N/A

CS-Systimax 760091504 Angled Panel Cover                       PC B $21.68 20.19% $17.30 See Labor Rate N/A

CS-Systimax 760091512 M2000A 1U Blank Panel (Angled)           PC B $46.28 20.19% $36.94 See Labor Rate N/A

CS-Systimax 760091520 M2000A 2U Blank Panel (Angled)           PC B $74.20 20.19% $59.22 See Labor Rate N/A

CS-Systimax 760091546 MFC-LCR-09-BG-100-BULK-PACK              KT B $580.00 20.19% $462.90 See Labor Rate N/A

CS-Systimax 760091553 MFC-LCR-16-BG-100-BULK-PACK              KT B $580.00 20.19% $462.90 See Labor Rate N/A

CS-Systimax 760091561 SFC-LCR-16-BL-100-BULK-PACK              KT B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax 760091702 Blanking Plates, (14) 42U-45U x 800W Cab  PC B $64.32 20.19% $51.33 See Labor Rate N/A

CS-Systimax 760091710 Blanking Plates, (16) for 47U x 800W Cab  PC B $70.64 20.19% $56.38 See Labor Rate N/A

CS-Systimax 760092064 M108FR1-148 (Almond)                     PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 760092163 M108FR1-003 (Black)                      PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 760092171 M108FR1-246 (Ivory)                      PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 760092189 M108FR1-262 (White)                      PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 760092197 M108FR1-270 (Gray)                       PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 760092205 FPC TS MPO(F)-LC/SC/LC A/B 8ft B/O 40FT  PC B $3,270.40 20.19% $2,610.11 See Labor Rate N/A

CS-Systimax 760092213 FPC TS MPO(F)-LC/SC/LC A/B 8ft B/O 55FT  PC B $3,329.70 20.19% $2,657.44 See Labor Rate N/A

CS-Systimax 760092221 FPC TS MPO(F)-LC/SC/LC A/B 8ft B/O 60FT  PC B $3,388.04 20.19% $2,704.00 See Labor Rate N/A

CS-Systimax 760092361 MGS600 -003 BLACK                        PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092379 MGS600 -112 ORANGE                       PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092387 MGS600 -123 YELLOW                       PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092395 MGS600 -215 CREAM                        PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092403 MGS600 -226 GREEN                        PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092411 MGS600 -246 IVORY                        PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092429 MGS600 -262 WHITE                        PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092437 MGS600 -270 GRAY                         PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092445 MGS600 -317 RED                          PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092452 MGS600 -318 BLUE                         PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092460 MGS600 -361 VIOLET                       PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092478 MGS600 -148 ALMOND                       PC B $18.80 20.19% $15.00 See Labor Rate N/A

CS-Systimax 760092775 1100GS5-1U Panel Kit                     PC B $102.48 20.19% $81.79 See Labor Rate N/A

CS-Systimax 760092809 1100A GS3-2U Panel Kit                   PC B $187.63 20.19% $149.74 See Labor Rate N/A

CS-Systimax 760092817 1100GS5-2U Panel Kit                     PC B $179.48 20.19% $143.24 See Labor Rate N/A

CS-Systimax 760092825 1100A GS5-1U Panel Kit                   PC B $121.00 20.19% $96.57 See Labor Rate N/A

CS-Systimax 760092833 1100A GS5-2U Panel Kit                   PC B $206.39 20.19% $164.72 See Labor Rate N/A
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CS-Systimax 760093336 360 iPatch G2 HD Fiber Shelf, Slide      PC B $492.00 20.19% $392.67 See Labor Rate N/A

CS-Systimax 760093344 360 iPatch G2 HD LS Module               PC B $2,224.00 20.19% $1,774.98 See Labor Rate N/A

CS-Systimax 760093351 360 iPatch G2 HD LS Module (3-pack)      PC B $6,672.00 20.19% $5,324.93 See Labor Rate N/A

CS-Systimax 760093369 360 iPatch G2 HD TS Module               PC B $2,856.00 20.19% $2,279.38 See Labor Rate N/A

CS-Systimax 760093377 360 iPatch G2 HD TS Module (3-pack)      PC B $8,568.00 20.19% $6,838.13 See Labor Rate N/A

CS-Systimax 760093385 360 iPatch G2 HD OS Module               PC B $2,112.00 20.19% $1,685.59 See Labor Rate N/A

CS-Systimax 760093393 360 iPatch G2 HD OS Module (3-pack)      PC B $6,336.00 20.19% $5,056.77 See Labor Rate N/A

CS-Systimax 760093419 360 1100 GS3 Panel - 24 Port             PC B $422.22 20.19% $336.97 See Labor Rate N/A

CS-Systimax 760093427 360 1100 GS3 Panel - 48 Port             PC B $844.44 20.19% $673.95 See Labor Rate N/A

CS-Systimax 760093567 360G2-2U-TROUGH                          EA B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760093690 Server Cab 47U 600x800 VGLS-F VNT-R      PC B $3,280.00 20.19% $2,617.77 See Labor Rate N/A

CS-Systimax 760093708 Server Bay Cab 47U 600x800 VGLS-F V      PC B $2,974.00 20.19% $2,373.55 See Labor Rate N/A

CS-Systimax 760093716 Server Cab 47U 600x1000 VGLS-F VNT-      PC B $3,556.00 20.19% $2,838.05 See Labor Rate N/A

CS-Systimax 760093724 Server Bay Cab 47U 600x1000 VGLS-F       PC B $3,026.00 20.19% $2,415.05 See Labor Rate N/A

CS-Systimax 760093732 Server Cab 47U 800x800 VGLS-F VNT-R      PC B $3,638.00 20.19% $2,903.49 See Labor Rate N/A

CS-Systimax 760093740 Server Bay Cab 47U 800x800 VGLS-F V      PC B $3,344.00 20.19% $2,668.85 See Labor Rate N/A

CS-Systimax 760093757 Server Cab 47U 800x1000 VGLS-F VNT-      PC B $3,888.00 20.19% $3,103.02 See Labor Rate N/A

CS-Systimax 760093765 Server Bay Cab 47U 800x1000 VGLS-F       PC B $3,356.00 20.19% $2,678.43 See Labor Rate N/A

CS-Systimax 760093773 Server Cab 47U 600x800 VNT-F VNT-R       PC B $3,156.00 20.19% $2,518.81 See Labor Rate N/A

CS-Systimax 760093781 Server Bay Cab 47U 600x800 VNT-F VN      PC B $2,842.00 20.19% $2,268.20 See Labor Rate N/A

CS-Systimax 760093799 Server Cab 47U 600x1000 VNT-F VNT-R      PC B $3,448.00 20.19% $2,751.85 See Labor Rate N/A

CS-Systimax 760093807 Server Bay Cab 47U 600x1000 VNT-F V      PC B $2,866.00 20.19% $2,287.36 See Labor Rate N/A

CS-Systimax 760093815 Server Cab 47U 800x800 VNT-F VNT-R       PC B $3,528.00 20.19% $2,815.70 See Labor Rate N/A

CS-Systimax 760093823 Server Bay Cab 47U 600x1000 VNT-F V      PC B $3,256.00 20.19% $2,598.62 See Labor Rate N/A

CS-Systimax 760093831 Server Cab 47U 800x1000 VNT-F VNT-R      PC B $3,770.00 20.19% $3,008.84 See Labor Rate N/A

CS-Systimax 760093849 Server Bay Cab 47U 800x1000 VNT-F V      PC B $3,250.00 20.19% $2,593.83 See Labor Rate N/A

CS-Systimax 760093856 Server Cab 47U 600x800 VGLS-F DBL-R      PC B $3,786.00 20.19% $3,021.61 See Labor Rate N/A

CS-Systimax 760093864 Server Bay Cab 47U 600x800 VGLS-F D      PC B $3,486.00 20.19% $2,782.18 See Labor Rate N/A

CS-Systimax 760093872 Server Cab 47U 600x1000 VGLS-F DBL-      PC B $4,018.00 20.19% $3,206.77 See Labor Rate N/A

CS-Systimax 760093880 Server Bay Cab 47U 600x1000 VGLS-F       PC B $3,486.00 20.19% $2,782.18 See Labor Rate N/A

CS-Systimax 760093898 Server Cab 47U 800x800 VGLS-F DBL-R      PC B $4,110.00 20.19% $3,280.20 See Labor Rate N/A

CS-Systimax 760093906 Server Bay Cab 47U 800x800 VGLS-F D      PC B $3,790.00 20.19% $3,024.80 See Labor Rate N/A

CS-Systimax 760093914 Server Cab 47U 800x1000 VGLS-F DBL-      PC B $4,464.00 20.19% $3,562.72 See Labor Rate N/A

CS-Systimax 760093922 Server Bay Cab 47U 800x1000 VGLS-F       PC B $3,850.00 20.19% $3,072.69 See Labor Rate N/A

CS-Systimax 760093930 Server Cab 47U 600x800 VNT-F DBL-R       PC B $3,668.00 20.19% $2,927.44 See Labor Rate N/A

CS-Systimax 760093948 Server Bay Cab 47U 600x800 VNT-F DB      PC B $3,306.00 20.19% $2,638.52 See Labor Rate N/A

CS-Systimax 760093955 Server Cab 47U 600x1000 VNT-F DBL-R      PC B $4,038.00 20.19% $3,222.73 See Labor Rate N/A

CS-Systimax 760093963 Server Bay Cab 47U 600x1000 VNT-F D      PC B $3,352.00 20.19% $2,675.24 See Labor Rate N/A

CS-Systimax 760093971 Server Cab 47U 800x800 VNT-F DBL-R       PC B $4,014.00 20.19% $3,203.58 See Labor Rate N/A

CS-Systimax 760093989 Server Bay Cab 47U 800x800 VNT-F DB      PC B $3,686.00 20.19% $2,941.80 See Labor Rate N/A

CS-Systimax 760093997 Server Cab 47U 800x1000 VNT-F DBL-R      PC B $4,324.00 20.19% $3,450.99 See Labor Rate N/A

CS-Systimax 760094003 Server Bay Cab 47U 800x1000 VNT-F D      PC B $3,782.00 20.19% $3,018.42 See Labor Rate N/A

CS-Systimax 760094011 Network Cab 47U 600x600 GLS-F PLN-R      PC B $2,566.00 20.19% $2,047.93 See Labor Rate N/A

CS-Systimax 760094029 Network Bay Cab 47U 600x600 GLS-F P      PC B $2,312.00 20.19% $1,845.21 See Labor Rate N/A

CS-Systimax 760094037 Network Cab 47U 600x800 GLS-F PLN-R      PC B $2,706.00 20.19% $2,159.66 See Labor Rate N/A

CS-Systimax 760094045 Network Bay Cab 47U 600x800 GLS-F P      PC B $2,466.00 20.19% $1,968.12 See Labor Rate N/A

CS-Systimax 760094052 Network Cab 47U 800x600 GLS-F PLN-R      PC B $2,856.00 20.19% $2,279.38 See Labor Rate N/A

CS-Systimax 760094060 Network Bay Cab 47U 800x600 GLS-F P      PC B $2,574.00 20.19% $2,054.31 See Labor Rate N/A

CS-Systimax 760094078 Network Cab 47U 800x800 GLS-F PLN-R      PC B $2,984.00 20.19% $2,381.53 See Labor Rate N/A

CS-Systimax 760094086 Network Bay Cab 47U 800x800 GLS-F P      PC B $2,710.00 20.19% $2,162.85 See Labor Rate N/A

CS-Systimax 760094094 Network Cab 47U 600x600E GLS-F PLN-      PC B $2,594.00 20.19% $2,070.27 See Labor Rate N/A

CS-Systimax 760094102 Network Bay Cab 47U 600x600E GLS-F       PC B $2,310.00 20.19% $1,843.61 See Labor Rate N/A

CS-Systimax 760094110 Network Cab 47U 600x800E GLS-F PLN-      PC B $2,788.00 20.19% $2,225.11 See Labor Rate N/A

CS-Systimax 760094128 Network Bay Cab 47U 600x800E GLS-F       PC B $2,484.00 20.19% $1,982.48 See Labor Rate N/A

CS-Systimax 760094136 Network Cab 47U 800x600E GLS-F PLN-      PC B $2,850.00 20.19% $2,274.59 See Labor Rate N/A

CS-Systimax 760094144 Network Bay Cab 47U 800x600E GLS-F       PC B $2,604.00 20.19% $2,078.26 See Labor Rate N/A

CS-Systimax 760094151 Network Cab 47U 800x800E GLS-F PLN-      PC B $2,964.00 20.19% $2,365.57 See Labor Rate N/A

CS-Systimax 760094169 Network Bay Cab 47U 800x800E GLS-F       PC B $2,726.00 20.19% $2,175.62 See Labor Rate N/A

CS-Systimax 760094177 Door Kit, 47Ux600 Plain Glass 1 Pt.      PC B $508.00 20.19% $405.44 See Labor Rate N/A

CS-Systimax 760094185 Door Kit, 47Ux800 Plain Glass 1 Pt.      PC B $534.00 20.19% $426.19 See Labor Rate N/A

CS-Systimax 760094193 Door Kit, 47Ux600 Plain Steel 1 Pt.      PC B $354.00 20.19% $282.53 See Labor Rate N/A
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CS-Systimax 760094201 Door Kit, 47Ux800 Plain Steel 1 Pt.      PC B $372.00 20.19% $296.89 See Labor Rate N/A

CS-Systimax 760094219 Door Kit, 47Ux600 Vent Glass 3 Pt.       PC B $548.00 20.19% $437.36 See Labor Rate N/A

CS-Systimax 760094227 Door Kit, 47Ux800 Vent Glass 3 Pt.       PC B $576.00 20.19% $459.71 See Labor Rate N/A

CS-Systimax 760094235 Door Kit, 47Ux600 Plain Glass 3 Pt.      PC B $552.00 20.19% $440.55 See Labor Rate N/A

CS-Systimax 760094243 Door Kit, 47Ux800 Plain Glass 3 Pt.      PC B $578.00 20.19% $461.30 See Labor Rate N/A

CS-Systimax 760094250 Door Kit, 47Ux600 Vent Steel 3 Pt.       PC B $408.00 20.19% $325.63 See Labor Rate N/A

CS-Systimax 760094268 Door Kit, 47Ux800 Vent Steel 3 Pt.       PC B $420.00 20.19% $335.20 See Labor Rate N/A

CS-Systimax 760094276 Door Kit, 47Ux600 Plain Steel 3 Pt.      PC B $368.00 20.19% $293.70 See Labor Rate N/A

CS-Systimax 760094284 Door Kit, 47Ux800 Plain Steel 3 Pt.      PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760094292 Door Kit, 47Ux600 Vent Dbl 2 Pt. Lock    PC B $850.00 20.19% $678.39 See Labor Rate N/A

CS-Systimax 760094300 Door Kit, 47Ux600 Vent Dbl 2 Pt. Lock    PC B $852.00 20.19% $679.98 See Labor Rate N/A

CS-Systimax 760094318 Side Panel Kit of (2), 47U x 600         PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760094326 Side Panel Kit of (2), 47U x 800         PC B $504.90 20.19% $402.96 See Labor Rate N/A

CS-Systimax 760094334 Side Panel Kit of (2), 47U x 1000        PC B $774.00 20.19% $617.73 See Labor Rate N/A

CS-Systimax 760094375 VisiPatch 360 Horizontal Cover 19"       PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760094383 VisiPatch 360 Horizontal Cover 27"       PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760094391 VisiPatch 360 Horizontal Cover 29"       PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760094409 VisiPatch 360 Horizontal Cover 37"       PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 760094466 M12L - 260 (Custom White) Faceplate      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 760094623 DM2-24LC-LS-KEYYL INSTAPATCH PLUS MODULE  PC B $1,322.00 20.19% $1,055.09 See Labor Rate N/A

CS-Systimax 760095091 Power Strip Bracket, PSV-CBMTBKet        PC B $13.07 20.22% $10.43 See Labor Rate N/A

CS-Systimax 760095117 M81-SC1/LC2-246 COLLAR, IVORY            PK B $74.78 20.19% $59.68 See Labor Rate N/A

CS-Systimax 760095380 PIGTAIL KIT 12F, LS550, KEYED LC-RED     PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760095398 PIGTAIL KIT 12F, LS550, KEYED LC-YELLOW  PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760095406 PIGTAIL KIT 12F, LS550, KEYED LC-GREEN   PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760095414 PIGTAIL KIT 12F, LS550, KEYED LC-BLUE    PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760095422 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-RED    PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760095430 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-YELLOW  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760095448 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-GREEN  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760095455 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-BLUE   PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760095539 PIGTAIL KIT 12F, LS550, KEYED LC-SLATE   PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760095547 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-SLATE  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760095562 360 iPatch Panel Manager                 PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax 760095729 Wall Mt Cab,19"x48",plex dr,CW26-PVV-24  PC B $891.80 20.19% $711.75 See Labor Rate N/A

CS-Systimax 760095737 Wall Mt Cab,19"x48",plex dr,CW26-PVF-24  PC B $1,008.80 20.19% $805.12 See Labor Rate N/A

CS-Systimax 760095745 Wall Mt Cab,19"x48",plex dr,CW26-PSS-24  PC B $884.00 20.19% $705.52 See Labor Rate N/A

CS-Systimax 760095752 Wall Mt Cab,19"x48",solid dr,CW26-SVV-24  PC B $863.20 20.19% $688.92 See Labor Rate N/A

CS-Systimax 760095760 Wall Mt Cab,19"x48",solid dr,CW26-SVF-24  PC B $980.20 20.19% $782.30 See Labor Rate N/A

CS-Systimax 760095778 Wall Mt Cab,19"x48",solid dr,CW26-SSS-24  PC B $774.80 20.19% $618.37 See Labor Rate N/A

CS-Systimax 760095786 Wall Mt Cab,19"x36",plex dr,CW19-PVF-24  PC B $756.60 20.19% $603.84 See Labor Rate N/A

CS-Systimax 760095794 Wall Mt Cab,19"x36",plex dr,CW19-PVF-24  PC B $873.60 20.19% $697.22 See Labor Rate N/A

CS-Systimax 760095802 Wall Mt Cab,19"x36",plex dr,CW19-PSS-24  PC B $748.80 20.19% $597.62 See Labor Rate N/A

CS-Systimax 760095810 Wall Mt Cab,19"x36",solid dr,CW19-SVV-24  PC B $728.00 20.19% $581.02 See Labor Rate N/A

CS-Systimax 760095828 Wall Mt Cab,19"x36",solid dr,CW19-SVF-24  PC B $871.00 20.19% $695.15 See Labor Rate N/A

CS-Systimax 760095836 Wall Mt Cab,19"x36",solid dr,CW19-SSS-24  PC B $746.20 20.19% $595.54 See Labor Rate N/A

CS-Systimax 760095844 Wall Mt Cab,19"x24",plex dr,CW12-PVV-24  PC B $678.60 20.19% $541.59 See Labor Rate N/A

CS-Systimax 760095851 Wall Mt Cab,19"x24",plex dr,CW12-PVF-24  PC B $795.60 20.19% $634.97 See Labor Rate N/A

CS-Systimax 760095869 Wall Mt Cab,19"x24",plex dr,CW12-PSS-24  PC B $676.00 20.19% $539.52 See Labor Rate N/A

CS-Systimax 760095877 Wall Mt Cab,19"x24",solid dr,CW12-SVV-24  PC B $637.00 20.19% $508.39 See Labor Rate N/A

CS-Systimax 760095885 Wall Mt Cab,19"x24",solid dr,CW12-SVF-24  PC B $754.00 20.19% $601.77 See Labor Rate N/A

CS-Systimax 760095893 Wall Mt Cab,19"x24",solid dr,CW12-SSS-24  PC B $629.20 20.19% $502.17 See Labor Rate N/A

CS-Systimax 760095901 Wall Mt Cab, HD, 19"x48", CW26-PVV-24HD  PC B $1,029.60 20.19% $821.73 See Labor Rate N/A

CS-Systimax 760095919 Wall Mt Cab, HD, 19"x48", CW26-PVF-24HD  PC B $1,146.60 20.19% $915.10 See Labor Rate N/A

CS-Systimax 760095927 Wall Mt Cab, HD, 19"x48", CW26-PSS-24HD  PC B $1,014.00 20.19% $809.27 See Labor Rate N/A

CS-Systimax 760095935 Wall Mt Cab, HD, 19"x48", CW26-SVV-24HD  PC B $1,001.00 20.19% $798.90 See Labor Rate N/A

CS-Systimax 760095943 Wall Mt Cab, HD, 19"x48", CW26-SVF-24HD  PC B $1,118.00 20.19% $892.28 See Labor Rate N/A

CS-Systimax 760095950 Wall Mt Cab, HD, 19"x48", CW26-SSS-24HD  PC B $1,008.80 20.19% $805.12 See Labor Rate N/A

CS-Systimax 760095968 Wall Mt Cab, HD, 19"x36", CW19-PVV-24HD  PC B $860.60 20.19% $686.85 See Labor Rate N/A

CS-Systimax 760095976 Wall Mt Cab, HD, 19"x36", CW19-PVF-24HD  PC B $977.60 20.19% $780.22 See Labor Rate N/A

CS-Systimax 760095984 Wall Mt Cab, HD, 19"x36", CW19-PSS-24HD  PC B $852.80 20.19% $680.62 See Labor Rate N/A

CS-Systimax 760095992 Wall Mt Cab, HD, 19"x36", CW19-SVV-24HD  PC B $832.00 20.19% $664.02 See Labor Rate N/A
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CS-Systimax 760096008 Wall Mt Cab, HD, 19"x36", CW19-SVF-24HD  PC B $949.00 20.19% $757.40 See Labor Rate N/A

CS-Systimax 760096016 Wall Mt Cab, HD, 19"x36", CW19-SSS-24HD  PC B $826.80 20.19% $659.87 See Labor Rate N/A

CS-Systimax 760096024 Wall Mt Cab, HD, 19"x24", CW12-PVV-24HD  PC B $774.80 20.19% $618.37 See Labor Rate N/A

CS-Systimax 760096032 Wall Mt Cab, HD, 19"x24", CW12-PVF-24HD  PC B $891.80 20.19% $711.75 See Labor Rate N/A

CS-Systimax 760096040 Wall Mt Cab, HD, 19"x24", CW12-PSS-24HD  PC B $767.00 20.19% $612.14 See Labor Rate N/A

CS-Systimax 760096057 Wall Mt Cab, HD, 19"x24", CW12-SVV-24HD  PC B $722.80 20.19% $576.87 See Labor Rate N/A

CS-Systimax 760096065 Wall Mt Cab, HD, 19"x24", CW12-SVF-24HD  PC B $839.80 20.19% $670.25 See Labor Rate N/A

CS-Systimax 760096073 Wall Mt Cab, HD, 19"x24", CW12-SSS-24HD  PC B $715.00 20.19% $570.64 See Labor Rate N/A

CS-Systimax 760096081 Wall Cab, Fan Kit, 1 Fan, 120V CWFK1-120  PC B $66.34 20.19% $52.95 See Labor Rate N/A

CS-Systimax 760096099 Wall Cab, Fan Kit, 2 Fan, 120V CWFK2-120  PC B $113.34 20.19% $90.46 See Labor Rate N/A

CS-Systimax 760096107 Wall Cab, Fan Kit, LN-1-120V CWLNFK1-120  PC B $66.66 20.19% $53.20 See Labor Rate N/A

CS-Systimax 760096115 Wall Cab, Fan Kit, LN-2-120V CWLNFK2-120  PC B $113.34 20.19% $90.46 See Labor Rate N/A

CS-Systimax 760096123 Wall Cab, Fan Kit, 2 Fan, 220V CWFK2-220  PC B $130.00 20.19% $103.75 See Labor Rate N/A

CS-Systimax 760096131 Wall Cab, Fan Kit, 2 Fan, 48V CWFK2-48   PC B $156.66 20.19% $125.03 See Labor Rate N/A

CS-Systimax 760096149 Wall Cab, Nema Fan Filter, 1 pc CWFF     PC B $13.34 20.19% $10.65 See Labor Rate N/A

CS-Systimax 760096156 Wall Cab, Thermostat Fan control CWTFC   PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax 760096164 SME-4-G2, Surface Mount Enclosure - RED  PC B $193.30 20.19% $154.27 See Labor Rate N/A

CS-Systimax 760096180 Rework - Re-Pin MPO - Systimax           PC B $375.00 20.19% $299.29 See Labor Rate N/A

CS-Systimax 760096255 VCM DOOR ONLY 8" X 84" Silver            PC B $490.14 20.19% $391.18 See Labor Rate N/A

CS-Systimax 760096263 VCM DOOR ONLY 10" X 84" Silver           PC B $508.92 20.19% $406.17 See Labor Rate N/A

CS-Systimax 760096271 VCM DOOR ONLY 12" X 84" Silver           PC B $523.02 20.19% $417.42 See Labor Rate N/A

CS-Systimax 760096289 VCM DOOR ONLY 6" X 84" Black             PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760096297 VCM DOOR ONLY 8" X 84" Black             PC B $490.14 20.19% $391.18 See Labor Rate N/A

CS-Systimax 760096305 VCM DOOR ONLY 10" X 84" Black            PC B $508.92 20.19% $406.17 See Labor Rate N/A

CS-Systimax 760096313 VCM DOOR ONLY 12" X 84" Black            PC B $523.02 20.19% $417.42 See Labor Rate N/A

CS-Systimax 760096552 Cable Module, LH 42Ux200x1000 w/doors    PC B $2,790.63 20.19% $2,227.20 See Labor Rate N/A

CS-Systimax 760096560 Cable Module, LH 42Ux200x1000 no doors   PC B $2,411.48 20.19% $1,924.61 See Labor Rate N/A

CS-Systimax 760096578 Bottom Blanking Panel, 600W x 1000D      EA B $292.00 20.19% $233.05 See Labor Rate N/A

CS-Systimax 760096586 Extended Rear Door, 42Ux800 Wide, Vented  PC B $1,078.76 20.19% $860.96 See Labor Rate N/A

CS-Systimax 760096594 1000-24LC-DPLX-EMT-BK                    PC B $23.00 20.19% $18.36 See Labor Rate N/A

CS-Systimax 760098459 360G2 XCPB (Expanded CBL Protector BRKT)  KT B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760098467 Bracket Kit, 600/800 Deep cabinets       PC B $34.86 20.19% $27.82 See Labor Rate N/A

CS-Systimax 760098475 Bracket Kit, 1000/Deep cabinets          PC B $43.96 20.19% $35.08 See Labor Rate N/A

CS-Systimax 760098608 Network Frame 47U 600 x 600              PC B $1,358.00 20.19% $1,083.82 See Labor Rate N/A

CS-Systimax 760098616 Network Frame 47U 600 x 800              PC B $1,506.00 20.19% $1,201.94 See Labor Rate N/A

CS-Systimax 760098624 Network Frame 47U 800 x 600              PC B $1,562.00 20.19% $1,246.63 See Labor Rate N/A

CS-Systimax 760098632 Network Frame 47U 800 x 800              PC B $1,664.00 20.19% $1,328.04 See Labor Rate N/A

CS-Systimax 760098640 Server Frame 47U 600 x 800               PC B $1,842.00 20.19% $1,470.10 See Labor Rate N/A

CS-Systimax 760098657 Server Frame 47U 600 x 1000              PC B $1,878.00 20.19% $1,498.83 See Labor Rate N/A

CS-Systimax 760098665 Server Frame 47U 800 x 800               PC B $2,158.00 20.19% $1,722.30 See Labor Rate N/A

CS-Systimax 760098673 Server Frame 47U 800 x 1000              PC B $2,164.00 20.19% $1,727.09 See Labor Rate N/A

CS-Systimax 760098806 Cable Module, LH 47Ux162x1000 w/doors    PC B $2,791.20 20.19% $2,227.66 See Labor Rate N/A

CS-Systimax 760098814 Cable Module, Centr 47Ux162x1000 w/doors  PC B $3,533.53 20.19% $2,820.11 See Labor Rate N/A

CS-Systimax 760098996 PIGTAIL KIT 12F, LS550, KEYED LC-ROSE    PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760099002 PIGTAIL KIT 12F, LS550, KEYED LC-AQUA    PC B $480.00 20.19% $383.09 See Labor Rate N/A

CS-Systimax 760099010 PIGTAIL KIT 12F, LS550, KEYED LC-BROWN   PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760099028 PIGTAIL KIT 12F, LS550, KEYED LC-VIOLET  PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760099036 PIGTAIL KIT 12F, LS550, KEYED LC-ORANGE  PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760099044 PIGTAIL KIT 12F, LS550, KEYED LC-BLACK   PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760099051 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-ROSE   PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760099069 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-AQUA   PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760099077 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-BROWN  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760099085 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-VIOLET  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760099093 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-ORANGE  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760099101 PIGTAIL KIT 12F, SM-ZWP, KEYED LC-BLACK  PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760099127 PIGTAIL KIT, OPTISPEED LC RED 12 FIBER   PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099135 PIGTAIL KIT,OPTISPEED LC YELLOW 12FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099143 PIGTAIL KIT,OPTISPEED LC YELLOW 12FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099150 PIGTAIL KIT, OPTISPEED LC BLUE 12 FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099168 PIGTAIL KIT, OPTISPEED LC SLATE 12FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099176 PIGTAIL KIT, OPTISPEED LC ROSE 12 FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A
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CS-Systimax 760099192 PIGTAIL KIT, OPTISPEED LC BROWN 12FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099200 PIGTAIL KIT,OPTISPEED LC VIOLET 12FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099218 PIGTAIL KIT,OPTISPEED LC ORANGE 12FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099226 PIGTAIL KIT, OPTISPEED LC BLACK 12FIBER  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax 760099275 0761A 4/24 R3000                         FT B $398.00 21.05% $314.22 See Labor Rate N/A

CS-Systimax 760099424 SM-CL                                    EA B $5.62 20.19% $4.49 See Labor Rate N/A

CS-Systimax 760099432 SM-CL-KEY                                EA B $4.96 20.19% $3.96 See Labor Rate N/A

CS-Systimax 760099473 Network Cab 45U 600x600 GLS-F PLN-R      PC B $2,457.84 20.19% $1,961.61 See Labor Rate N/A

CS-Systimax 760099481 Network Bay Cab 45U 600x600 GLS-F PLN-R  PC B $2,222.59 20.19% $1,773.85 See Labor Rate N/A

CS-Systimax 760099499 Network Cab 45U 600x800 GLS-F PLN-R      PC B $2,597.91 20.19% $2,073.39 See Labor Rate N/A

CS-Systimax 760099507 Network Bay Cab 45U 600x800 GLS-F PLN-R  PC B $2,363.26 20.19% $1,886.12 See Labor Rate N/A

CS-Systimax 760099515 Network Cab 45U 800x600 GLS-F PLN-R      PC B $2,744.31 20.19% $2,190.23 See Labor Rate N/A

CS-Systimax 760099523 Network Bay Cab 45U 800x600 GLS-F PLN-R  PC B $2,466.64 20.19% $1,968.63 See Labor Rate N/A

CS-Systimax 760099531 Network Cab 45U 800x800 GLS-F PLN-R      PC B $2,873.69 20.19% $2,293.49 See Labor Rate N/A

CS-Systimax 760099549 Network Bay Cab 45U 800x800 GLS-F PLN-R  PC B $2,596.05 20.19% $2,071.91 See Labor Rate N/A

CS-Systimax 760099556 Network Cab 45U 600x600E GLS-F PLN-R     PC B $2,487.02 20.19% $1,984.89 See Labor Rate N/A

CS-Systimax 760099564 Network Bay Cab 45U 600x600E GLS-F PLN-R  PC B $2,221.94 20.19% $1,773.33 See Labor Rate N/A

CS-Systimax 760099572 Network Cab 45U 600x800E GLS-F PLN-R     PC B $2,670.06 20.19% $2,130.98 See Labor Rate N/A

CS-Systimax 760099580 Network Bay Cab 45U 600x800E GLS-F PLN-R  PC B $2,392.42 20.19% $1,909.39 See Labor Rate N/A

CS-Systimax 760099598 Network Cab 45U 800x600E GLS-F PLN-R     PC B $2,730.00 20.19% $2,178.82 See Labor Rate N/A

CS-Systimax 760099606 Network Bay Cab 45U 800x600E GLS-F PLN-R  PC B $2,495.29 20.19% $1,991.49 See Labor Rate N/A

CS-Systimax 760099614 Network Cab 45U 800x800E GLS-F PLN-R     PC B $2,853.60 20.19% $2,277.46 See Labor Rate N/A

CS-Systimax 760099622 Network Bay Cab 45U 800x800E GLS-F PLN-R  PC B $2,611.04 20.19% $2,083.87 See Labor Rate N/A

CS-Systimax 760099630 Server Cab 45U 600x800 VGLS-F DBL-R      PC B $3,634.74 20.19% $2,900.89 See Labor Rate N/A

CS-Systimax 760099648 Server Bay Cab 45U 600x800 VGLS-F DBL-R  PC B $3,339.85 20.19% $2,665.54 See Labor Rate N/A

CS-Systimax 760099655 Server Cab 45U 600x1000 VGLS-F DBL-R     PC B $3,861.62 20.19% $3,081.96 See Labor Rate N/A

CS-Systimax 760099663 Server Bay Cab 45U 600x1000 VGLS-F DBL-R  PC B $3,336.26 20.19% $2,662.67 See Labor Rate N/A

CS-Systimax 760099671  Server Cab 45U 800x800 VGLS-F DBL-R     PC B $3,940.89 20.19% $3,145.23 See Labor Rate N/A

CS-Systimax 760099689 Server Bay Cab 45U 800x800 VGLS-F DBL-R  PC B $3,646.03 20.19% $2,909.90 See Labor Rate N/A

CS-Systimax 760099697 Server Cab 45U 800x1000 VGLS-F DBL-R     PC B $4,276.26 20.19% $3,412.89 See Labor Rate N/A

CS-Systimax 760099705 Server Bay Cab 45U 800x1000 VGLS-F DBL-R  PC B $3,703.67 20.19% $2,955.90 See Labor Rate N/A

CS-Systimax 760099713 Server Cab 45U 600x800 VNT-F DBL-R       PC B $3,509.84 20.19% $2,801.21 See Labor Rate N/A

CS-Systimax 760099721 Server Bay Cab 45U 600x800 VNT-F DBL-R   PC B $3,170.45 20.19% $2,530.34 See Labor Rate N/A

CS-Systimax 760099739 Server Cab 45U 600x1000 VNT-F DBL-R      PC B $3,888.57 20.19% $3,103.47 See Labor Rate N/A

CS-Systimax 760099747 Server Bay Cab 45U 600x1000 VNT-F DBL-R  PC B $3,211.38 20.19% $2,563.01 See Labor Rate N/A

CS-Systimax 760099754 Server Cab 45U 800x800 VNT-F DBL-R       PC B $3,840.64 20.19% $3,065.22 See Labor Rate N/A

CS-Systimax 760099762 Server Bay Cab 45U 800x800 VNT-F DBL-R   PC B $3,545.72 20.19% $2,829.84 See Labor Rate N/A

CS-Systimax 760099770 Server Cab 45U 800x1000 VNT-F DBL-R      PC B $4,142.50 20.19% $3,306.13 See Labor Rate N/A

CS-Systimax 760099788 Server Bay Cab 45U 800x1000 VNT-F DBL-R  PC B $3,616.25 20.19% $2,886.13 See Labor Rate N/A

CS-Systimax 760099796 Server Cab 45U 600x800 VGLS-F VNT-R      PC B $3,143.12 20.19% $2,508.53 See Labor Rate N/A

CS-Systimax 760099804 Server Bay Cab 45U 600x800 VGLS-F VNT-R  PC B $2,863.65 20.19% $2,285.48 See Labor Rate N/A

CS-Systimax 760099812 Server Cab 45U 600x1000 VGLS-F VNT-R     PC B $3,411.05 20.19% $2,722.36 See Labor Rate N/A

CS-Systimax 760099820 Server Bay Cab 45U 600x1000 VGLS-F VNT-R  PC B $2,895.78 20.19% $2,311.13 See Labor Rate N/A

CS-Systimax 760099838 Server Cab 45U 800x800 VGLS-F VNT-R      PC B $3,495.64 20.19% $2,789.87 See Labor Rate N/A

CS-Systimax 760099846 Server Bay Cab 45U 800x800 VGLS-F VNT-R  PC B $3,217.51 20.19% $2,567.90 See Labor Rate N/A

CS-Systimax 760099853 Server Cab 45U 800x1000 VGLS-F VNT-R     PC B $3,724.38 20.19% $2,972.43 See Labor Rate N/A

CS-Systimax 760099861 Server Bay Cab 45U 800x1000 VGLS-F VNT-R  PC B $3,219.29 20.19% $2,569.32 See Labor Rate N/A

CS-Systimax 760099879 Server Cab 45U 600x800 VNT-F VNT-R       PC B $3,016.28 20.19% $2,407.30 See Labor Rate N/A

CS-Systimax 760099887 Server Bay Cab 45U 600x800 VNT-F VNT-R   PC B $2,725.62 20.19% $2,175.32 See Labor Rate N/A

CS-Systimax 760099895 Server Cab 45U 600x1000 VNT-F VNT-R      PC B $3,313.85 20.19% $2,644.78 See Labor Rate N/A

CS-Systimax 760099903 Server Bay Cab 45U 600x1000 VNT-F VNT-R  PC B $2,746.22 20.19% $2,191.76 See Labor Rate N/A

CS-Systimax 760099911 Server Cab 45U 800x800 VNT-F VNT-R       PC B $3,382.40 20.19% $2,699.50 See Labor Rate N/A

CS-Systimax 760099929 Server Bay Cab 45U 800x800 VNT-F VNT-R   PC B $3,116.64 20.19% $2,487.39 See Labor Rate N/A

CS-Systimax 760099937 Server Cab 45U 800x1000 VNT-F VNT-R      PC B $3,623.13 20.19% $2,891.62 See Labor Rate N/A

CS-Systimax 760099945 Server Bay Cab 45U 800x1000 VNT-F VNT-R  PC B $3,129.17 20.19% $2,497.39 See Labor Rate N/A

CS-Systimax 760100099 Cable Module, LH 45Ux162x1000 w/doors    PC B $2,776.15 20.19% $2,215.65 See Labor Rate N/A

CS-Systimax 760100107 Cable Module, Center 45Ux162x1000 w/drs  PC B $3,465.00 20.19% $2,765.42 See Labor Rate N/A

CS-Systimax 760100180 Cabinet, Open, 45Ux600Wx1000D, Rdcd Rail  PC B $1,868.00 20.19% $1,490.85 See Labor Rate N/A

CS-Systimax 760100214 Wall Cab, Vert. Rail Kit, 24" CWVRK-24   PC B $71.66 20.19% $57.19 See Labor Rate N/A

CS-Systimax 760100222 Wall Cab, Vert. Rail Kit, 36" CWVRK-36   PC B $105.00 20.19% $83.80 See Labor Rate N/A

CS-Systimax 760100230 Wall Cab, Vert. Rail Kit, 48" CWVRK-48   PC B $131.66 20.19% $105.08 See Labor Rate N/A
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CS-Systimax 760100255 1571A BK 4/24 RRAND                      FT B $438.66 21.05% $346.32 See Labor Rate N/A

CS-Systimax 760100529 FPC LS300 LC-LC 144f IPD CBL 230 FT W/PE  PC B $23,058.00 20.19% $18,402.62 See Labor Rate N/A

CS-Systimax 760100537 FPC LS300 LC-LC 144f IPD CBL 240 FT W/PE  PC B $23,604.00 20.19% $18,838.38 See Labor Rate N/A

CS-Systimax 760100545 FPC LS300 LC-LC 144f IPD CBL 280 FT W/PE  PC B $25,788.00 20.19% $20,581.44 See Labor Rate N/A

CS-Systimax 760100610 MGS500-317K (Red Keyed Outlet)           PC B $18.24 20.19% $14.56 See Labor Rate N/A

CS-Systimax 760100776 DM2-12LC-LSFA                            PC B $488.00 20.19% $389.47 See Labor Rate N/A

CS-Systimax 760100784 DM2-12LC-SMFA                            PC B $693.00 20.19% $553.08 See Labor Rate N/A

CS-Systimax 760100792 DM2-12LC-MMFA                            PC B $483.00 20.19% $385.48 See Labor Rate N/A

CS-Systimax 760100800 MP1000-2U                                PC B $83.00 20.19% $66.24 See Labor Rate N/A

CS-Systimax 760100818 MP1000-3U                                PC B $83.00 20.19% $66.24 See Labor Rate N/A

CS-Systimax 760100867 M11SP STAINLESS FACEPLATE                PC B $8.57 20.23% $6.84 See Labor Rate N/A

CS-Systimax 760100875 M24SP-L STAINLESS FACEPLATE W/LABEL      PC B $32.00 20.19% $25.54 See Labor Rate N/A

CS-Systimax 760100883 M28SP-L STAINLESS FACEPLATE W/LABEL      PC B $32.00 20.19% $25.54 See Labor Rate N/A

CS-Systimax 760100891 M10LW4 STAINLESS 4 IN PHONE MT FACEPLATE  EA B $15.45 20.21% $12.33 See Labor Rate N/A

CS-Systimax 760100909 M61A-361 ICON                            PC B $14.79 20.21% $11.80 See Labor Rate N/A

CS-Systimax 760100917 M81-BP3-PB-B                             PC B $8.20 20.19% $6.54 See Labor Rate N/A

CS-Systimax 760100925 M81-BP3-PB-R                             PC B $8.20 20.19% $6.54 See Labor Rate N/A

CS-Systimax 760100933 M81-BP3-SS-B                             PC B $7.64 20.19% $6.10 See Labor Rate N/A

CS-Systimax 760100941 M81-BP3-SS-R                             PC B $7.64 20.19% $6.10 See Labor Rate N/A

CS-Systimax 760100958 M81C-ST                                  PC B $12.48 20.19% $9.96 See Labor Rate N/A

CS-Systimax 760100966 M30FP-VGA9-PT-003                        PC B $13.52 20.19% $10.79 See Labor Rate N/A

CS-Systimax 760100974 M30FP-VGA9-PT-270                        PC B $13.52 20.19% $10.79 See Labor Rate N/A

CS-Systimax 760100982 M30FP-VGA9-PT-246                        PC B $13.52 20.19% $10.79 See Labor Rate N/A

CS-Systimax 760100990 M30FP-VGA9-PT-262                        PC B $13.52 20.19% $10.79 See Labor Rate N/A

CS-Systimax 760101006 M81-S35MM-S35MM                          PC B $8.20 20.19% $6.54 See Labor Rate N/A

CS-Systimax 760101014 M81-SVHS-SVHS-003                        PC B $19.66 20.19% $15.69 See Labor Rate N/A

CS-Systimax 760101022 M81-SVHS-SVHS-270                        PC B $19.66 20.19% $15.69 See Labor Rate N/A

CS-Systimax 760101030 M81-SVHS-SVHS-246                        PC B $19.66 20.19% $15.69 See Labor Rate N/A

CS-Systimax 760101048 M81-SVHS-SVHS-262                        PC B $19.66 20.19% $15.69 See Labor Rate N/A

CS-Systimax 760101055 360G2-4U-MOD-FX                          EA B $550.00 20.19% $438.96 See Labor Rate N/A

CS-Systimax 760101063 360G2-4U-IP-FX                           EA B $560.00 20.19% $446.94 See Labor Rate N/A

CS-Systimax 760101071 360G2-4U-MOD-SD                          EA B $700.00 20.19% $558.67 See Labor Rate N/A

CS-Systimax 760101089 360G2-4U-IP-SD                           EA B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax 760101113 Cable Module, RH 45Ux162x1000 w/doors    PC B $2,776.15 20.19% $2,215.65 See Labor Rate N/A

CS-Systimax 760101121 Cable Module, RH 47Ux162x1000 w/doors    PC B $2,791.20 20.19% $2,227.66 See Labor Rate N/A

CS-Systimax 760101139 Network Frame 45U 600 x 600              PC B $1,303.05 20.19% $1,039.96 See Labor Rate N/A

CS-Systimax 760101147 Network Frame 45U 600 x 800              PC B $1,446.69 20.19% $1,154.60 See Labor Rate N/A

CS-Systimax 760101154 Network Frame 45U 800 x 600              PC B $1,495.10 20.19% $1,193.24 See Labor Rate N/A

CS-Systimax 760101162 NetworkFrame 45U 800 x 800               PC B $1,597.86 20.19% $1,275.25 See Labor Rate N/A

CS-Systimax 760101170 Server Frame 45U 600 x 800               PC B $1,771.93 20.19% $1,414.18 See Labor Rate N/A

CS-Systimax 760101188 Server Frame 45U 600 x 1000              PC B $1,801.49 20.19% $1,437.77 See Labor Rate N/A

CS-Systimax 760101196 Server Frame 45U 800 x 800               PC B $2,064.72 20.19% $1,647.86 See Labor Rate N/A

CS-Systimax 760101204 Server Frame 45U 800 x 1000              PC B $2,084.32 20.19% $1,663.50 See Labor Rate N/A

CS-Systimax 760101220 M2100-24 1U Modular Patch Panel          PC B $85.00 20.19% $67.84 See Labor Rate N/A

CS-Systimax 760101279 Cable Module, RH 42Ux200x1000 w/doors    PC B $2,790.63 20.19% $2,227.20 See Labor Rate N/A

CS-Systimax 760101287 M106FR2-148 (Almond)                     PC B $3.67 20.28% $2.93 See Labor Rate N/A

CS-Systimax 760101345 InstaPATCH Plus DM2-96LC-LSLL            PC B $4,600.00 20.19% $3,671.27 See Labor Rate N/A

CS-Systimax 760101352 InstaPATCH Plus DM2-48LC-LSLL            PC B $2,407.20 20.19% $1,921.19 See Labor Rate N/A

CS-Systimax 760101378 Cable Module, Center 42Ux200x1000 w/drs  PC B $3,477.20 20.19% $2,775.16 See Labor Rate N/A

CS-Systimax 760101410 360G2 4U-FLK (Flip Label Kit)            KT B $10.00 20.19% $7.98 See Labor Rate N/A

CS-Systimax 760101493 Bottom Blanking Plate, 600 W x 800 D     PC B $272.00 20.19% $217.08 See Labor Rate N/A

CS-Systimax 760101501 Cabinet Bottom Baffle Plate 800W x 1000D  PC B $338.00 20.19% $269.76 See Labor Rate N/A

CS-Systimax 760101519 Bottom Blanking Plate, 800 W x 800 D     PC B $312.00 20.19% $249.01 See Labor Rate N/A

CS-Systimax 760101543 Extended Rear Door, 47Ux600 Wide, Vented  PC B $1,055.72 20.19% $842.57 See Labor Rate N/A

CS-Systimax 760101550 Top Panel w/chimney, 600 x 1000p Panel   PC B $1,121.90 20.19% $895.39 See Labor Rate N/A

CS-Systimax 760101576 360 1100 GS3 Distribution Module         PC B $61.11 20.20% $48.77 See Labor Rate N/A

CS-Systimax 760101634 N-001-RF-6F-F09OR                        FT B $65.96 21.05% $52.08 See Labor Rate N/A

CS-Systimax 760101741 600G2-1U-IP-UP Faceplate                 PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760101758 Door Kit, 45Ux600 Plain Glass 1 Pt. Lock  PC B $751.66 20.19% $599.90 See Labor Rate N/A

CS-Systimax 760101766 Door Kit, 45Ux800 Plain Glass 1 Pt. Lock  PC B $779.54 20.19% $622.15 See Labor Rate N/A

CS-Systimax 760101774 Door Kit, 45Ux600 Plain Steel 1 Pt. Lock  PC B $579.76 20.19% $462.71 See Labor Rate N/A
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CS-Systimax 760101782 Door Kit, 45Ux800 Plain Steel 1 Pt. Lock  PC B $625.20 20.19% $498.97 See Labor Rate N/A

CS-Systimax 760101790 Door Kit, 45Ux600 Vent Glass 3 Pt. Lock  PC B $833.56 20.19% $665.27 See Labor Rate N/A

CS-Systimax 760101808 Door Kit, 45Ux800 Vent Glass 3 Pt. Lock  PC B $857.20 20.19% $684.13 See Labor Rate N/A

CS-Systimax 760101816 Door Kit, 45Ux600 Plain Glass 3 Pt. Lock  PC B $804.56 20.19% $642.12 See Labor Rate N/A

CS-Systimax 760101824 Door Kit, 45Ux800 Plain Glass 3 Pt. Lock  PC B $836.44 20.19% $667.56 See Labor Rate N/A

CS-Systimax 760101832 Door Kit, 45Ux600 Vent Steel 3 Pt. Lock  PC B $690.04 20.19% $550.72 See Labor Rate N/A

CS-Systimax 760101840 Door Kit, 45Ux800 Vent Steel 3 Pt. Lock  PC B $720.30 20.19% $574.87 See Labor Rate N/A

CS-Systimax 760101857 Door Kit, 45Ux600 Plain Steel 3 Pt. Lock  PC B $631.20 20.19% $503.76 See Labor Rate N/A

CS-Systimax 760101865 Door Kit, 45Ux800 Plain Steel 3 Pt. Lock  PC B $676.64 20.19% $540.03 See Labor Rate N/A

CS-Systimax 760101873 Door Kit, 45Ux600 Vent Dbl 2 Pt. Lock    PC B $1,064.80 20.19% $849.82 See Labor Rate N/A

CS-Systimax 760101881 Door Kit, 45Ux600 Vent Dbl 2 Pt. Lock    PC B $1,115.76 20.19% $890.49 See Labor Rate N/A

CS-Systimax 760101899 Side Panel Kit of (2), 45U x 600         PC B $522.76 20.19% $417.22 See Labor Rate N/A

CS-Systimax 760101907 Side Panel Kit of (2), 45U x 800         PC B $571.76 20.19% $456.32 See Labor Rate N/A

CS-Systimax 760101915 Side Panel Kit of (2), 45U x 1000        PC B $1,049.54 20.19% $837.64 See Labor Rate N/A

CS-Systimax 760101931 360 1100 Panel - 1U Bezel Kit            PC B $34.50 20.19% $27.53 See Labor Rate N/A

CS-Systimax 760101949 360 1100 Panel - 2U Bezel Kit            PC B $60.43 20.20% $48.23 See Labor Rate N/A

CS-Systimax 760101998 1291B SL 4/23 RRAND                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760102004 1291B WH 4/23 RRAND                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760102053 FPC TS MPO(m)-LC 6ft Array F/O 5ft BO    PC B $600.00 20.19% $478.86 See Labor Rate N/A

CS-Systimax 760102061 FPC TS MPO(m)-SC 6ft Array F/O 5ft BO    PC B $600.00 20.19% $478.86 See Labor Rate N/A

CS-Systimax 760102079 FPC LS300 MPO(m)-LC 6ft Array F/O 5ft BO  PC B $720.00 20.19% $574.63 See Labor Rate N/A

CS-Systimax 760102087 FPC LS300 MPO(m)-SC 6ft Array F/O 5ft BO  PC B $720.00 20.19% $574.63 See Labor Rate N/A

CS-Systimax 760102095 FPC LS300 MPO(m)-MTRJ 6ft ArrayF/O 5fTBO  PC B $730.00 20.19% $582.61 See Labor Rate N/A

CS-Systimax 760102103 FPC OS MM MPO(m)-MTRJ 6ft ArrayF/O 5fTBO  PC B $620.00 20.19% $494.82 See Labor Rate N/A

CS-Systimax 760102111 FPC OS MM MPO(m)-SC 6ft Array F/O 5ft BO  PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax 760102129 FPC OS MM MPO(m)-LC 6ft Array F/O 5ft BO  PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax 760102145 SM-CL-KIT                                KT B $137.44 20.19% $109.69 See Labor Rate N/A

CS-Systimax 760102152 M14CH-MT (Medium Tone Brown)             PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax 760102178 N-012-MP-5K-F30AQ                        FT B $286.38 21.05% $226.10 See Labor Rate N/A

CS-Systimax 760102186 N-012-MP-5L-F30AQ                        FT B $168.56 21.05% $133.08 See Labor Rate N/A

CS-Systimax 760102194 N-012-MP-6F-F30SL                        FT B $110.08 21.05% $86.91 See Labor Rate N/A

CS-Systimax 760102228 Cable Module, RH 42Ux200x1000 no doors   PC B $2,411.48 20.19% $1,924.61 See Labor Rate N/A

CS-Systimax 760102236 Cable Module, Center 42Ux200x1000 no drs  PC B $3,141.60 20.19% $2,507.31 See Labor Rate N/A

CS-Systimax 760102244 360 PATCHMAX GS3 24-Port Panel           EA B $456.50 20.19% $364.33 See Labor Rate N/A

CS-Systimax 760102285 PDP / Cable Panel, 45U x 200             PC B $304.18 20.19% $242.77 See Labor Rate N/A

CS-Systimax 760102293 Divider panel, 45U x 800 Deep            PC B $642.40 20.19% $512.70 See Labor Rate N/A

CS-Systimax 760102301 Divider Panel, 45U x 1000 Deep           PC B $663.76 20.19% $529.75 See Labor Rate N/A

CS-Systimax 760102327 MFC-LCR-16-KBL                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102335 MFC-LCR-16-KGR                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102343 MFC-LCR-16-KRD                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102350 MFC-LCR-16-KYL                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102368 MFC-LCR-16-KAQ                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102376 MFC-LCR-16-KRO                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102384 MFC-LCR-16-KBR                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102392 MFC-LCR-16-KSL                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102400 MFC-LCR-16-KVI                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102418 MFC-LCR-16-KOR                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102426 MFC-LCR-16-KBK                           PC B $11.74 20.19% $9.37 See Labor Rate N/A

CS-Systimax 760102434 MDC-LCR-16-KBL                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102442 MDC-LCR-16-KGR                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102459 MDC-LCR-16-KRD                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102467 MDC-LCR-16-KYL                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102475 MDC-LCR-16-KAQ                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102483 MDC-LCR-16-KRO                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102491 MDC-LCR-16-KBR                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102509 MDC-LCR-16-KSL                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102517 MDC-LCR-16-KVI                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102525 MDC-LCR-16-KOR                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102533 MDC-LCR-16-KBK                           PC B $25.28 20.19% $20.18 See Labor Rate N/A

CS-Systimax 760102541 MFC-LCR-09-KBL                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102558 MFC-LCR-09-KGR                           PC B $10.84 20.19% $8.65 See Labor Rate N/A
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CS-Systimax 760102566 MFC-LCR-09-KRD                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102574 MFC-LCR-09-KYL                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102582 MFC-LCR-09-KAQ                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102590 MFC-LCR-09-KRO                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102608 MFC-LCR-09-KBR                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102616 MFC-LCR-09-KSL                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102624 MFC-LCR-09-KVI                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102632 MFC-LCR-09-KOR                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102640 MFC-LCR-09-KBK                           PC B $10.84 20.19% $8.65 See Labor Rate N/A

CS-Systimax 760102657 SFC-LCR-16-KBL                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102665 SFC-LCR-16-KGR                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102673 SFC-LCR-16-KRD                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102681 SFC-LCR-16-KYL                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102699 SFC-LCR-16-KAQ                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102707 SFC-LCR-16-KRO                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102715 SFC-LCR-16-KBR                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102723 SFC-LCR-16-KSL                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102731 SFC-LCR-16-KVI                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102749 SFC-LCR-16-KOR                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102756 SFC-LCR-16-KBK                           PC B $15.27 20.21% $12.18 See Labor Rate N/A

CS-Systimax 760102764 SDC-LCR-16-KBL                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102772 SDC-LCR-16-KGR                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102780 SDC-LCR-16-KRD                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102798 SDC-LCR-16-KYL                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102806 SDC-LCR-16-KAQ                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102814 SDC-LCR-16-KRO                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102822 SDC-LCR-16-KBR                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102830 SDC-LCR-16-KSL                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102848 SDC-LCR-16-KVI                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102855 SDC-LCR-16-KOR                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102863 SDC-LCR-16-KBK                           PC B $33.14 20.19% $26.45 See Labor Rate N/A

CS-Systimax 760102897 SFC-LCR-09-KBL                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102905 SFC-LCR-09-KGR                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102913 SFC-LCR-09-KRD                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102921 SFC-LCR-09-KYL                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102939 SFC-LCR-09-KAQ                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102947 SFC-LCR-09-KRO                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102954 SFC-LCR-09-KBR                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102962 SFC-LCR-09-KSL                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102970 SFC-LCR-09-KVI                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102988 SFC-LCR-09-KOR                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760102996 SFC-LCR-09-KBK                           PC B $14.09 20.21% $11.24 See Labor Rate N/A

CS-Systimax 760103002 Double Sided 3ft Cable Management Trough  PC B $900.00 20.19% $718.29 See Labor Rate N/A

CS-Systimax 760103010 Rack, 19 Alum, 3 x 3ft (12-24) RK3-17A   PC B $180.00 20.19% $143.66 See Labor Rate N/A

CS-Systimax 760103085 360G2-1U-MOD-SD                          PC B $310.00 20.19% $247.41 See Labor Rate N/A

CS-Systimax 760103101 Cable Module, LH 45Ux162x1000 w/drs NB   PC B $2,127.90 20.19% $1,698.28 See Labor Rate N/A

CS-Systimax 760103119 Cable Module, RH 45Ux162x1000 w/drs NB   PC B $2,127.90 20.19% $1,698.28 See Labor Rate N/A

CS-Systimax 760103127 Cable Module, Center 45Ux162x1000 w/drs  PC B $2,025.04 20.19% $1,616.19 See Labor Rate N/A

CS-Systimax 760103135 Server Frame/Cab Mod 45Ux600x1000-162 RH  PC B $3,766.00 20.19% $3,005.65 See Labor Rate N/A

CS-Systimax 760103143 360G2-2U-MOD-SD                          PC B $400.00 20.19% $319.24 See Labor Rate N/A

CS-Systimax 760103150 360G2-1U-MOD-FX                          PC B $280.00 20.19% $223.47 See Labor Rate N/A

CS-Systimax 760103168 360G2-2U-MOD-FX                          PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax 760103176 360G2-1U-UP-FX                           PC B $240.00 20.19% $191.54 See Labor Rate N/A

CS-Systimax 760103184 360G2-1U-UP-SD                           PC B $270.00 20.19% $215.49 See Labor Rate N/A

CS-Systimax 760103192 360G2-1U-IP-SD                           PC B $320.00 20.19% $255.39 See Labor Rate N/A

CS-Systimax 760103200 360G2-1U-IP-FX                           PC B $290.00 20.19% $231.45 See Labor Rate N/A

CS-Systimax 760103218 360G2-2U-IP-FX                           PC B $390.00 20.19% $311.26 See Labor Rate N/A

CS-Systimax 760103226 360G2-2U-IP-SD                           PC B $410.00 20.19% $327.22 See Labor Rate N/A

CS-Systimax 760103259 Extended Rear Door, 47Ux800 Wide, Vented  PC B $1,198.84 20.19% $956.80 See Labor Rate N/A

CS-Systimax 760103267 Extended Rear Door, 42Ux600 Wide, Vented  PC B $883.52 20.19% $705.14 See Labor Rate N/A

CS-Systimax 760103275 Extended Rear Door, 45Ux600 Wide, Vented  PC B $925.61 20.19% $738.73 See Labor Rate N/A
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CS-Systimax 760103283 Extended Rear Door, 45Ux800 Wide, Vented  PC B $953.51 20.19% $760.99 See Labor Rate N/A

CS-Systimax 760103358 Fiber Management Duct Kit, 47U           EA B $75.02 20.19% $59.87 See Labor Rate N/A

CS-Systimax 760103366 Fiber Management Duct Kit, 45U           EA B $73.90 20.19% $58.98 See Labor Rate N/A

CS-Systimax 760103374 Fiber Management Duct Kit, 42U           EA B $72.50 20.19% $57.86 See Labor Rate N/A

CS-Systimax 760103473 KIT,1U x 19IN. BLANK PANEL,QUICK RELEASE  PC B $164.00 20.19% $130.89 See Labor Rate N/A

CS-Systimax 760103481 KIT,2Ux19IN. BLANK PANEL,QUICK RELEASE   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax 760103499 KIT,4Ux19IN. BLANK PANEL,QUICK RELEASE   PC B $238.00 20.19% $189.95 See Labor Rate N/A

CS-Systimax 760103614 M11MC-A                                  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax 760103689 360 1100 GS3 Panel Kit -1U               PC B $103.51 20.19% $82.61 See Labor Rate N/A

CS-Systimax 760103697 360 1100 GS3 Panel Kit - 2U              PC B $181.29 20.19% $144.68 See Labor Rate N/A

CS-Systimax 760103721 360G2-1U-IP-IS                           PC B $370.00 20.19% $295.30 See Labor Rate N/A

CS-Systimax 760103739 M61K-262 (White)                         PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103747 M61K-246 (Ivory)                         PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103754 M61K-270 (Gray)                          PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103762 M61K-003 (Black)                         PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103770 M61K-112 (Orange)                        PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103788 M61K-226 (Green)                         PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103796 M61K-123 (Yellow)                        PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103804 M61K-318 (Blue)                          PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103812 M61K-317 (Red)                           PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103820 M61K-361 (Violet)                        PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103838 M61K-215 (Misty Cream)                   PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760103846 M61K-148 (Almond)                        PC B $14.78 20.19% $11.80 See Labor Rate N/A

CS-Systimax 760104273 360 Modular Panel - 24-Port              PC B $143.00 20.19% $114.13 See Labor Rate N/A

CS-Systimax 760104281 360 Modular Panel - Label Kit            PC B $50.60 20.19% $40.38 See Labor Rate N/A

CS-Systimax 760104307 PANEL ASSEMBLY, M4800 PS                 EA B $143.00 20.19% $114.13 See Labor Rate N/A

CS-Systimax 760104315 Kit, Bracket, Support, 18" Ladder R      EA B $123.02 20.19% $98.18 See Labor Rate N/A

CS-Systimax 760104323 Kit, Bracket, Extension, Ladder Rack Sup  EA B $85.72 20.19% $68.41 See Labor Rate N/A

CS-Systimax 760104331 Kit, Trough, Frnt /Back, 200W Cbl M      EA B $38.84 20.19% $31.00 See Labor Rate N/A

CS-Systimax 760104349 Kit, Trough, Side to Side, 600W Cab      EA B $87.56 20.19% $69.88 See Labor Rate N/A

CS-Systimax 760104356 Kit, Trough, Side to Side, 800W Cab      EA B $93.42 20.19% $74.56 See Labor Rate N/A

CS-Systimax 760104398 Rear Cable Management Kit - Panel Mount  PC B $33.40 20.19% $26.66 See Labor Rate N/A

CS-Systimax 760104463 360 Modular Panel - Bezel Kit            PC B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax 760104729 1291B SL 4/23 R3000                      FT B $586.40 21.05% $462.97 See Labor Rate N/A

CS-Systimax 760104737 Rear Cable Management Kit - Rack Mount   PC B $33.40 20.19% $26.66 See Labor Rate N/A

CS-Systimax 760104745 Kit, Screw 12-24x1/2 DP, 30 Pack         PK B $16.80 20.19% $13.41 See Labor Rate N/A

CS-Systimax 760104802 MGS400BH-BULK-123 (100PCS PER PACK)      PK B $1,263.32 20.19% $1,008.26 See Labor Rate N/A

CS-Systimax 760104828 Server Frame/CM 45Ux600x1000-162 CTR     PC B $3,487.58 20.19% $2,783.44 See Labor Rate N/A

CS-Systimax 760104984 360 iPatch 1100GS3 24-Port Panel         EA B $468.00 20.19% $373.51 See Labor Rate N/A

CS-Systimax 760104992 360 iPatch Upg Kit 1100 24P (10-pk)      PK B $1,010.00 20.19% $806.08 See Labor Rate N/A

CS-Systimax 760105007 360 iPatch 1100GS3 48-Port Panel         EA B $936.00 20.19% $747.02 See Labor Rate N/A

CS-Systimax 760105015 360 iPatch Upg Kit, 1100 48P (5-pk)      PK B $1,010.00 20.19% $806.08 See Labor Rate N/A

CS-Systimax 760105130 360G2 4U-ABKT (ETSI Adapter Bracket)     KT B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax 760105148 360 iPatch Upg Kit, G2 LC (5-pk)         PK B $845.00 20.19% $674.40 See Labor Rate N/A

CS-Systimax 760105163 360 iPatch G2 LC Fiber Shelf, Fixed      EA B $638.00 20.19% $509.19 See Labor Rate N/A

CS-Systimax 760105171 360 iPatch G2 LC Fiber Shelf, Slide      EA B $674.00 20.19% $537.92 See Labor Rate N/A

CS-Systimax 760105353 360 iPatch Network Manager               EA B $540.00 20.19% $430.97 See Labor Rate N/A

CS-Systimax 760105429 PANEL ASSEMBLY, M4800 GS                 EA B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760105437 KIT, MODULE CAP, MPS (50)                PK B $71.50 20.19% $57.06 See Labor Rate N/A

CS-Systimax 760105445 KIT, MODULE CAP, MGS (50)                PK B $78.65 20.19% $62.77 See Labor Rate N/A

CS-Systimax 760105478 KIT, MODULE CAP, MPS (10)                PK B $24.60 20.19% $19.63 See Labor Rate N/A

CS-Systimax 760105486 KIT, MODULE CAP, MGS (10)                PK B $26.73 20.20% $21.33 See Labor Rate N/A

CS-Systimax 760105676 360G2-1U-LABEL                           KT B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax 760105684 360G2-2U-LABEL                           KT B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax 760106112 MIR-F/UTP Industrial Receptacle Kit      PC B $13.75 20.22% $10.97 See Labor Rate N/A

CS-Systimax 760106179 M10LE-148 (Almond)                       PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 760106187 M10L-148 (Almond)                        PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 760106195 M13LE-148 (Almond)                       PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 760106203 M14LE-148 (Almond)                       PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 760106211 M16LE-148 (Almond)                       PC B $2.62 20.19% $2.09 See Labor Rate N/A

CS-Systimax 760106229 M12L-148 (Almond))                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

Page 819 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Systimax 760106237 M13L-148 (Almond))                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 760106245 M16L-148 (Almond))                       PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax 760106260 M28L-148 (Almond))                       EA B $5.34 20.19% $4.26 See Labor Rate N/A

CS-Systimax 760106294 M30FP DVI to DVI passthrough Adaptr-Whit  EA B $11.40 20.19% $9.10 See Labor Rate N/A

CS-Systimax 760106302 M30FP DVI to DVI passthrough Adaptr-Ivor  EA B $11.40 20.19% $9.10 See Labor Rate N/A

CS-Systimax 760106310 M30FP DVI to DVI passthrough Adaptr-Gray  EA B $11.40 20.19% $9.10 See Labor Rate N/A

CS-Systimax 760106328 M30FP DVI to DVI passthrough Adaptr-Blac  EA B $11.40 20.19% $9.10 See Labor Rate N/A

CS-Systimax 760106336 Power Strip, Spcl 2U Rack Mt Twist Plug  PC B $569.94 20.19% $454.87 See Labor Rate N/A

CS-Systimax 760106377 Server Bay Cab S45U 800x1200 VNT-F DB-R  EA B $3,400.00 20.19% $2,713.54 See Labor Rate N/A

CS-Systimax 760106492 M3200A 24-Port Modular FTP Patch Panel   PC B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760106567 110RD2-200-19-KIT-4PR                    KT B $230.52 20.19% $183.98 See Labor Rate N/A

CS-Systimax 760106575 110RD2-200-19-KIT-5PR                    KT B $227.00 20.19% $181.17 See Labor Rate N/A

CS-Systimax 760106617 360MP-1U Panel                           PC B $250.30 20.19% $199.76 See Labor Rate N/A

CS-Systimax 760106765 QK-TERM-TOOL-KIT-MPO                     KT B $36,555.56 20.19% $29,175.04 See Labor Rate N/A

CS-Systimax 760106773 QK-TERM-CONSUMABLE-KIT-MPO               KT B $138.67 20.19% $110.67 See Labor Rate N/A

CS-Systimax 760106781 QK-TERM-EPOXY-KIT-MPO                    KT B $34.33 20.20% $27.40 See Labor Rate N/A

CS-Systimax 760106849 Server Bay Cab S45U 600x1200 VNT-F DB-R  EA B $3,400.00 20.19% $2,713.54 See Labor Rate N/A

CS-Systimax 760106997 Kit, Trough, Frnt /Back, 162W Cbl M      EA B $38.06 20.19% $30.38 See Labor Rate N/A

CS-Systimax 760107003 Kit, Trough, Frnt /Back, 250.8W Cbl      EA B $39.66 20.19% $31.65 See Labor Rate N/A

CS-Systimax 760107011 Kit, Trough, Frnt /Back, 300W Cbl M      EA B $40.50 20.19% $32.32 See Labor Rate N/A

CS-Systimax 760107029 Kit, Trough, Frnt /Back, 352.4W Cbl Mod  EA B $41.36 20.19% $33.01 See Labor Rate N/A

CS-Systimax 760107771 360 iPatch 1100GS5 24-Port Panel         EA B $554.00 20.19% $442.15 See Labor Rate N/A

CS-Systimax 760107789 360 iPatch 1100GS5 48-Port Panel         EA B $1,108.00 20.19% $884.30 See Labor Rate N/A

CS-Systimax 760108894 360 1100 GS5 24-Port Patch Panel         EA B $544.50 20.19% $434.57 See Labor Rate N/A

CS-Systimax 760108902 360 1100 GS5 48-Port Patch Panel á       EA B $1,089.00 20.19% $869.13 See Labor Rate N/A

CS-Systimax 760108910 360 1100 GS5 Distribution Module         EA B $115.50 20.19% $92.18 See Labor Rate N/A

CS-Systimax 760108993 360-PM-KIT-2U                            EA B $158.63 20.19% $126.60 See Labor Rate N/A

CS-Systimax 760109009 360 1100 GS5 Panel Kit -2U               EA B $191.70 20.19% $153.00 See Labor Rate N/A

CS-Systimax 760109017 360 1100 GS5 Panel Kit -1U               EA B $109.46 20.19% $87.36 See Labor Rate N/A

CS-Systimax 760109256 360G2 Cartridge 12-LC-LS-AQ              PC B $69.00 20.19% $55.07 See Labor Rate N/A

CS-Systimax 760109264 360G2 Cartridge 12-LC-MM-BG              PC B $69.00 20.19% $55.07 See Labor Rate N/A

CS-Systimax 760109272 360G2 Cartridge 12-LC-SM-BL              PC B $72.00 20.19% $57.46 See Labor Rate N/A

CS-Systimax 760109280 360G2 Cartridge 12-LCA-SM-GR             PC B $82.00 20.19% $65.44 See Labor Rate N/A

CS-Systimax 760109298 360G2 Cartridge 6-SC-LS-AQ               PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760109306 360G2 Cartridge 6-SC-MM-BG               PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760109314 360G2 Cartridge 6-SC-SM-BL               PC B $63.00 20.19% $50.28 See Labor Rate N/A

CS-Systimax 760109322 360G2 Cartridge 6-SCA-SM-GR              PC B $72.00 20.19% $57.46 See Labor Rate N/A

CS-Systimax 760109330 360G2 Cartridge 6-ST-LS-AQ               PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760109348 360G2 Cartridge 6-ST-MM-BG               PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax 760109355 360G2 Cartridge 6-ST-SM-BL               PC B $54.00 20.19% $43.10 See Labor Rate N/A

CS-Systimax 760109363 360G2 Bezel 12-LC-LS-AQ                  PC B $64.13 20.20% $51.18 See Labor Rate N/A

CS-Systimax 760109371 360G2 Bezel 12-LC-MM-BG                  PC B $64.13 20.20% $51.18 See Labor Rate N/A

CS-Systimax 760109389 360G2 Bezel 12-LC-SM-BL                  PC B $65.56 20.19% $52.32 See Labor Rate N/A

CS-Systimax 760109397 360G2 Bezel 6-SC-LS-AQ                   PC B $54.98 20.19% $43.88 See Labor Rate N/A

CS-Systimax 760109405 360G2 Bezel 6-SC-MM-BG                   PC B $54.98 20.19% $43.88 See Labor Rate N/A

CS-Systimax 760109413 360G2 Bezel 6-SC-SM-BL                   PC B $57.78 20.19% $46.11 See Labor Rate N/A

CS-Systimax 760109421 360G2 Bezel 6-ST-LS-AQ                   PC B $45.82 20.19% $36.57 See Labor Rate N/A

CS-Systimax 760109439 360G2 Bezel 6-ST-MM-BG                   PC B $45.82 20.19% $36.57 See Labor Rate N/A

CS-Systimax 760109447 360G2 Bezel 6-ST-SM-BL                   PC B $47.78 20.19% $38.13 See Labor Rate N/A

CS-Systimax 760109462 360G2 MOD Panel Blank (4 Panels)         PK B $24.00 20.19% $19.15 See Labor Rate N/A

CS-Systimax 760109470 360G2 Cartridge 12-LC-LS-AQ-Pigtails     PC B $423.82 20.19% $338.25 See Labor Rate N/A

CS-Systimax 760109488 360G2 Cartridge 12-LC-MM-BG-Pigtails     PC B $378.00 20.19% $301.68 See Labor Rate N/A

CS-Systimax 760109496 360G2 Cartridge 12-LC-SM-BL-Pigtails     PC B $411.11 20.19% $328.10 See Labor Rate N/A

CS-Systimax 760109504 360G2 Cartridge 12-LCA-SM-GR-Pigtails    PC B $423.82 20.19% $338.25 See Labor Rate N/A

CS-Systimax 760109512 360G2 Cartridge 6-SC-LS-AQ-Pigtails A    PC B $217.64 20.19% $173.70 See Labor Rate N/A

CS-Systimax 760109520 360G2 Cartridge 6-SC-LS-AQ-Pigtails B    PC B $217.64 20.19% $173.70 See Labor Rate N/A

CS-Systimax 760109538 360G2 Cartridge 6-SC-MM-BG-Pigtails A    PC B $194.73 20.19% $155.41 See Labor Rate N/A

CS-Systimax 760109546 360G2 Cartridge 6-SC-MM-BG-Pigtails B    PC B $194.73 20.19% $155.41 See Labor Rate N/A

CS-Systimax 760109553 360G2 Cartridge 6-SC-SM-BL-Pigtails A    PC B $211.11 20.19% $168.48 See Labor Rate N/A

CS-Systimax 760109561 360G2 Cartridge 6-SC-SM-BL-Pigtails B    PC B $211.11 20.19% $168.48 See Labor Rate N/A

CS-Systimax 760109579 360G2 Cartridge 6-SCA-SM-GR-Pigtails A   PC B $183.33 20.19% $146.31 See Labor Rate N/A
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CS-Systimax 760109587 360G2 Cartridge 6-SCA-SM-GR-Pigtails B   PC B $183.33 20.19% $146.31 See Labor Rate N/A

CS-Systimax 760109595 360G2 Cartridge 4-SC/2-SCA-SM-PT         PC B $333.33 20.19% $266.03 See Labor Rate N/A

CS-Systimax 760109603 360G2 Cartridge 6-ST-LS-AQ-Pigtails A    PC B $217.64 20.19% $173.70 See Labor Rate N/A

CS-Systimax 760109611 360G2 Cartridge 6-ST-LS-AQ-Pigtails B    PC B $217.64 20.19% $173.70 See Labor Rate N/A

CS-Systimax 760109629 360G2 Cartridge 6-ST-MM-BG-Pigtails A    PC B $194.73 20.19% $155.41 See Labor Rate N/A

CS-Systimax 760109637 360G2 Cartridge 6-ST-MM-BG-Pigtails B    PC B $194.73 20.19% $155.41 See Labor Rate N/A

CS-Systimax 760109645 360G2 Cartridge 6-ST-SM-BL-Pigtails A    PC B $211.11 20.19% $168.48 See Labor Rate N/A

CS-Systimax 760109652 360G2 Cartridge 6-ST-SM-BL-Pigtails B    PC B $211.11 20.19% $168.48 See Labor Rate N/A

CS-Systimax 760109728 360 Modular Panel-Label Kit (A4)         PC B $38.89 20.20% $31.03 See Labor Rate N/A

CS-Systimax 760109736 PANEL,M4800A-1U-PS800 PS                 EA B $157.30 20.19% $125.54 See Labor Rate N/A

CS-Systimax 760109744 PANEL,M4800A-1U-GS                       EA B $165.00 20.19% $131.69 See Labor Rate N/A

CS-Systimax 760109751 360G2 Bezel 12-LCA-SM-GR                 PC B $69.00 20.19% $55.07 See Labor Rate N/A

CS-Systimax 760109769 360G2 Bezel SM APC 6 SC                  PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760109884 360DM-24LC-LS                            PC B $927.00 20.19% $739.84 See Labor Rate N/A

CS-Systimax 760109892 360DM-24LC-SM                            PC B $1,190.00 20.19% $949.74 See Labor Rate N/A

CS-Systimax 760109900 360DM-24LC-MM                            PC B $880.00 20.19% $702.33 See Labor Rate N/A

CS-Systimax 760109926 360DM-12LC-LS                            PC B $464.00 20.19% $370.32 See Labor Rate N/A

CS-Systimax 760109934 360DM-12LC-SM                            PC B $660.00 20.19% $526.75 See Labor Rate N/A

CS-Systimax 760109942 360DM-12LC-MM                            PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax 760109967 360DM-12SC-LS                            PC B $432.00 20.19% $344.78 See Labor Rate N/A

CS-Systimax 760109975 360DM-12SC-SM                            PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax 760109983 360DM-12SC-MM                            PC B $410.00 20.19% $327.22 See Labor Rate N/A

CS-Systimax 760110098 CMB Spacer Kit for 360MP-1U,L Shape Rail  KT B $100.85 20.19% $80.49 See Labor Rate N/A

CS-Systimax 760110239 QK-TERM-STARTER-KIT-MPO                  KT B $167.33 20.19% $133.54 See Labor Rate N/A

CS-Systimax 760110247 QK-TERM-ACCELERATOR-KIT-MPO              KT B $100.67 20.19% $80.34 See Labor Rate N/A

CS-Systimax 760110957 MGS600-BULK-003 BLACK                    PK B $1,880.00 20.19% $1,500.43 See Labor Rate N/A

CS-Systimax 760110965 MGS600-BULK-246 IVORY                    PK B $1,880.00 20.19% $1,500.43 See Labor Rate N/A

CS-Systimax 760110973 MGS-600-BULK-262 WHITE                   PK B $1,880.00 20.19% $1,500.43 See Labor Rate N/A

CS-Systimax 760110981 MGS-600-BULK-318 BLUE                    PK B $1,880.00 20.19% $1,500.43 See Labor Rate N/A

CS-Systimax 760111187 iPatch Sys Mgr Enterprise 2000           PC B $9,500.00 20.19% $7,581.96 See Labor Rate N/A

CS-Systimax 760111195 iPatch Sys Mgr Enterprise 10000          PC B $19,750.00 20.19% $15,762.50 See Labor Rate N/A

CS-Systimax 760111203 iPatch Upgrade Sys Mgr Ent 2K-10K        PC B $10,250.00 20.19% $8,180.54 See Labor Rate N/A

CS-Systimax 760111211 iPatch Upgrade Sys Mgr Ent 2K-Unlimited  PC B $20,500.00 20.19% $16,361.08 See Labor Rate N/A

CS-Systimax 760111229 iPatch Upgrade Sys Mgr 10K-Unlimited     PC B $10,250.00 20.19% $8,180.54 See Labor Rate N/A

CS-Systimax 760111385 360-PM-GS5-24                            EA B $594.00 20.19% $474.07 See Labor Rate N/A

CS-Systimax 760111393 360-PM-GS5-DM                            EA B $115.50 20.19% $92.18 See Labor Rate N/A

CS-Systimax 760111435 360G2/1000G2 4U Shelf Fiber Ring, 50 PK  PK B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax 760111443 1000G2 4U Rotary Latch and Handle Kit    KT B $4.00 20.19% $3.19 See Labor Rate N/A

CS-Systimax 760112342 Pigtail Kit, SC LazrSPEED 550, 1-6 Fiber  KT B $145.00 20.19% $115.72 See Labor Rate N/A

CS-Systimax 760112359 Pigtail Kit, SC LazrSPEED550, 7-12 Fiber  KT B $145.00 20.19% $115.72 See Labor Rate N/A

CS-Systimax 760112367 Pigtail Kit, SC TeraSPEED, 1-6 Fiber     KT B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760112375 Pigtail Kit, SC TeraSPEED, 7-12 Fiber    KT B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760112383 Pigtail Kit, SC OptiSPEED, 1-6 Fiber     KT B $120.00 20.19% $95.77 See Labor Rate N/A

CS-Systimax 760112391 Pigtail Kit, SC OptiSPEED, 7-12 Fiber    KT B $120.00 20.19% $95.77 See Labor Rate N/A

CS-Systimax 760113001 360MP-1UA Angled Panel                   PC B $280.00 20.19% $223.47 See Labor Rate N/A

CS-Systimax 760114975 Package of 10 24" Panel Bus Jumpers      PK B $160.00 20.19% $127.70 See Labor Rate N/A

CS-Systimax 760115469 Re-Termination, Jumper to LC, SC, or ST  PC B $17.50 20.19% $13.97 See Labor Rate N/A

CS-Systimax 760115857 M12AS-226 Faceplate - Green              PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax 760115865 M12AS-123 Faceplate - Yellow             PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax 760115873 M12AS-318 Faceplate - Blue               PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax 760115881 M12AS-245 Faceplate - Brown              PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax 760116038 M204ASMB-317, 4 Port SMB-small (Red)     PC B $6.80 20.19% $5.43 See Labor Rate N/A

CS-Systimax 760116178 360DM-24LC-LS-6PK                        PK B $5,555.00 20.19% $4,433.45 See Labor Rate N/A

CS-Systimax 760116186 360DM-12LC-LS-6PK                        PK B $2,702.00 20.19% $2,156.47 See Labor Rate N/A

CS-Systimax 760116194 360DM-24LC-SM-6PK                        PK B $7,135.00 20.19% $5,694.45 See Labor Rate N/A

CS-Systimax 760116202 360DM-12LC-SM-6PK                        PK B $3,960.00 20.19% $3,160.48 See Labor Rate N/A

CS-Systimax 760116210 DM2-96LC-LS-KRD InstaPATCH HD Module     PC B $3,320.00 20.19% $2,649.70 See Labor Rate N/A

CS-Systimax 760116228 DM2-96LC-LS-KYL InstaPATCH HD Module     PC B $3,320.00 20.19% $2,649.70 See Labor Rate N/A

CS-Systimax 760116624 M14AS-318 Faceplate (Blue)               PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax 760116699 MPO Coupling/Adapter w/ Mounting Module  PC B $12.00 20.19% $9.58 See Labor Rate N/A

CS-Systimax 760116822 DM2-96LC-LS-KGR InstaPATCH HD Module     PC B $3,320.00 20.19% $2,649.70 See Labor Rate N/A
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CS-Systimax 760116905 DM2-72LC-LS                              PC B $2,570.00 20.19% $2,051.12 See Labor Rate N/A

CS-Systimax 760116913 DM2-72LC-LS-KYL                          PC B $2,790.00 20.19% $2,226.70 See Labor Rate N/A

CS-Systimax 760116921 DM2-72LC-LS-KGR                          PC B $2,790.00 20.19% $2,226.70 See Labor Rate N/A

CS-Systimax 760116939 DM2-72LC-LS-KRD                          PC B $2,790.00 20.19% $2,226.70 See Labor Rate N/A

CS-Systimax 760116947 DM2-72LC-SM                              PC B $3,310.00 20.19% $2,641.72 See Labor Rate N/A

CS-Systimax 760116954 DM2-72LC-SM-KYL                          PC B $3,530.00 20.19% $2,817.30 See Labor Rate N/A

CS-Systimax 760116962 DM2-72LC-SM-KGR                          PC B $3,530.00 20.19% $2,817.30 See Labor Rate N/A

CS-Systimax 760116970 DM2-72LC-SM-KRD                          PC B $3,530.00 20.19% $2,817.30 See Labor Rate N/A

CS-Systimax 760116996 DM2-96LC-SM-KRD InstaPATCH HD Module     PC B $4,570.00 20.19% $3,647.32 See Labor Rate N/A

CS-Systimax 760117002 DM2-96LC-SM-KYL InstaPATCH HD Module     PC B $4,570.00 20.19% $3,647.32 See Labor Rate N/A

CS-Systimax 760117010 DM2-96LC-SM-KGR InstaPATCH HD Module     PC B $4,570.00 20.19% $3,647.32 See Labor Rate N/A

CS-Systimax 760117077 FPCZMPMP6G-EF260 (GR)                    PC B $13,256.00 20.19% $10,579.63 See Labor Rate N/A

CS-Systimax 760117085 FPCZMPMP6G-EF220 (GR)                    PC B $11,752.00 20.19% $9,379.29 See Labor Rate N/A

CS-Systimax 760117093 FPCZMPMP6G-EF200 (GR)                    PC B $11,000.00 20.19% $8,779.11 See Labor Rate N/A

CS-Systimax 760117101 FPCZMPMP6G-EF180 (GR)                    PC B $10,248.00 20.19% $8,178.94 See Labor Rate N/A

CS-Systimax 760117119 FPCZMPMP6G-EF140 (GR)                    PC B $8,744.00 20.19% $6,978.60 See Labor Rate N/A

CS-Systimax 760117127 FPCZMPMP6G-EF120 (GR)                    PC B $7,992.00 20.19% $6,378.43 See Labor Rate N/A

CS-Systimax 760117135 FPCZMPMP6G-EF100 (GR)                    PC B $7,240.00 20.19% $5,778.25 See Labor Rate N/A

CS-Systimax 760117143 FPCZMPMP6G-EF080 (GR)                    PC B $6,488.00 20.19% $5,178.08 See Labor Rate N/A

CS-Systimax 760117150 FPCZMPMP6G-EF240 (RD)                    PC B $12,504.00 20.19% $9,979.46 See Labor Rate N/A

CS-Systimax 760117168 FPCZMPMP6G-EF220 (RD)                    PC B $11,752.00 20.19% $9,379.29 See Labor Rate N/A

CS-Systimax 760117176 FPCZMPMP6G-EF200 (RD)                    PC B $11,000.00 20.19% $8,779.11 See Labor Rate N/A

CS-Systimax 760117184 FPCZMPMP6G-EF180 (RD)                    PC B $10,248.00 20.19% $8,178.94 See Labor Rate N/A

CS-Systimax 760117192 FPCZMPMP6G-EF160 (RD)                    PC B $9,496.00 20.19% $7,578.77 See Labor Rate N/A

CS-Systimax 760117200 FPCZMPMP6G-EF140 (RD)                    PC B $8,744.00 20.19% $6,978.60 See Labor Rate N/A

CS-Systimax 760117218 FPCZMPMP6G-EF120 (RD)                    PC B $7,992.00 20.19% $6,378.43 See Labor Rate N/A

CS-Systimax 760117226 FPCZMPMP6G-EF100 (RD)                    PC B $7,240.00 20.19% $5,778.25 See Labor Rate N/A

CS-Systimax 760117234 FPCZMPMP6G-EF080 (RD)                    PC B $6,488.00 20.19% $5,178.08 See Labor Rate N/A

CS-Systimax 760117242 FPCZMPMP6G-EF200 (YL)                    PC B $11,000.00 20.19% $8,779.11 See Labor Rate N/A

CS-Systimax 760117325 M81 ST-B-SM COUPLER WITH MOUNTING MODULE  PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax 760117465 19" EXT BRKT KIT, 1U HIGH DENSITY MODULE  KT B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax 760117523 iPatch 1100 GS5 w/o Modules 24port       EA B $326.00 20.19% $260.18 See Labor Rate N/A

CS-Systimax 760117531 iPatch 1100 GS5 w/o Modules 48port       EA B $583.00 20.19% $465.29 See Labor Rate N/A

CS-Systimax 760117564 UMB - 360 InstaPATCH                     KT B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax 760117572 M10LW STAINLESS (3.28 SPACING)           PC B $15.45 20.21% $12.33 See Labor Rate N/A

CS-Systimax 760117580 FPCZMPMP6G-EF250 (GR)                    PC B $12,880.00 20.19% $10,279.54 See Labor Rate N/A

CS-Systimax 760117598 FPCZMPMP6G-EF230 (RD)                    PC B $12,128.00 20.19% $9,679.37 See Labor Rate N/A

CS-Systimax 760117606 FPCZMPMP6G-EF180 (YL)                    PC B $10,248.00 20.19% $8,178.94 See Labor Rate N/A

CS-Systimax 760117697 FPCZMPMP6G-EF160 (GR)                    PC B $9,496.00 20.19% $7,578.77 See Labor Rate N/A

CS-Systimax 760117705 FPCZMPMP6G-EF230 (GR)                    PC B $12,128.00 20.19% $9,679.37 See Labor Rate N/A

CS-Systimax 760117713 FPCZMPMP6G-EF240 (GR)                    PC B $12,504.00 20.19% $9,979.46 See Labor Rate N/A

CS-Systimax 760117721 FPCZMPMP6G-EF210 (GR)                    PC B $11,376.00 20.19% $9,079.20 See Labor Rate N/A

CS-Systimax 760117739 FPCZMPMP6G-EF210 (RD)                    PC B $11,376.00 20.19% $9,079.20 See Labor Rate N/A

CS-Systimax 760117747 FPCZMPMP6G-EF250 (RD)                    PC B $12,880.00 20.19% $10,279.54 See Labor Rate N/A

CS-Systimax 760117754 FPCZMPMP6G-EF080 (YL)                    PC B $6,488.00 20.19% $5,178.08 See Labor Rate N/A

CS-Systimax 760117762 FPCZMPMP6G-EF100 (YL)                    PC B $7,240.00 20.19% $5,778.25 See Labor Rate N/A

CS-Systimax 760117770 FPCZMPMP6G-EF120 (YL)                    PC B $7,992.00 20.19% $6,378.43 See Labor Rate N/A

CS-Systimax 760117788 FPCZMPMP6G-EF140 (YL)                    PC B $8,744.00 20.19% $6,978.60 See Labor Rate N/A

CS-Systimax 760117796 FPCZMPMP6G-EF160 (YL)                    PC B $9,496.00 20.19% $7,578.77 See Labor Rate N/A

CS-Systimax 760117804 FPCZMPMP6G-EF210 (YL)                    PC B $11,376.00 20.19% $9,079.20 See Labor Rate N/A

CS-Systimax 760117812 FPCZMPMP6G-EF220 (YL)                    PC B $11,752.00 20.19% $9,379.29 See Labor Rate N/A

CS-Systimax 760117820 FPCZMPMP6G-EF230 (YL)                    PC B $12,128.00 20.19% $9,679.37 See Labor Rate N/A

CS-Systimax 760117838 FPCZMPMP6G-EF240 (YL)                    PC B $12,504.00 20.19% $9,979.46 See Labor Rate N/A

CS-Systimax 760117846 FPCZMPMP6G-EF250 (YL)                    PC B $12,880.00 20.19% $10,279.54 See Labor Rate N/A

CS-Systimax 760117853 FPCZMPMP6G-EF260 (YL)                    PC B $13,256.00 20.19% $10,579.63 See Labor Rate N/A

CS-Systimax 760117861 Server Cab S42U 800x1000 VNT-F DBL-R WS  EA B $3,400.00 20.19% $2,713.54 See Labor Rate N/A

CS-Systimax 760117879 Server Bay Cab S42U 800x1000 VNT-F DBL-R  EA B $3,220.00 20.19% $2,569.89 See Labor Rate N/A

CS-Systimax 760117887 MFC-LCF-09-5X                            PC B $25.33 20.20% $20.21 See Labor Rate N/A

CS-Systimax 760117895 SFC-LCF-09-8X                            PC B $30.71 20.20% $24.51 See Labor Rate N/A

CS-Systimax 760117903 MFC-LCF-09-6X                            PC B $24.13 20.20% $19.25 See Labor Rate N/A

CS-Systimax 760117911 MFC-LCF-09-5X-25-PACK                    PK B $633.33 20.19% $505.46 See Labor Rate N/A
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CS-Systimax 760117929 SFC-LCF-09-8X-25-PACK                    PK B $767.86 20.19% $612.83 See Labor Rate N/A

CS-Systimax 760117937 MFC-LCF-09-6X-25-PACK                    PK B $603.33 20.19% $481.51 See Labor Rate N/A

CS-Systimax 760117945 MFC-SCF-09-5X                            PC B $23.00 20.19% $18.36 See Labor Rate N/A

CS-Systimax 760117952 SFC-SCF-09-8X                            PC B $23.66 20.19% $18.88 See Labor Rate N/A

CS-Systimax 760117960 MFC-SCF-09-6X                            PC B $21.83 20.21% $17.42 See Labor Rate N/A

CS-Systimax 760117978 MFC-SCF-09-5X-25-PACK                    PK B $575.00 20.19% $458.91 See Labor Rate N/A

CS-Systimax 760117986 SFC-SCF-09-8X-25-PACK                    PK B $591.43 20.19% $472.02 See Labor Rate N/A

CS-Systimax 760117994 MFC-SCF-09-6X-25-PACK                    PK B $545.83 20.19% $435.62 See Labor Rate N/A

CS-Systimax 760118000 MFC-STF-09-5X                            PC B $21.30 20.19% $17.00 See Labor Rate N/A

CS-Systimax 760118018 SFC-STF-09-8X                            PC B $21.71 20.21% $17.32 See Labor Rate N/A

CS-Systimax 760118026 MFC-STF-09-6X                            PC B $20.27 20.21% $16.17 See Labor Rate N/A

CS-Systimax 760118034 MFC-STF-09-5X-25-PACK                    PK B $532.50 20.19% $424.99 See Labor Rate N/A

CS-Systimax 760118042 SFC-STF-09-8X-25-PACK                    PK B $542.86 20.19% $433.26 See Labor Rate N/A

CS-Systimax 760118059 MFC-STF-09-6X-25-PACK                    PK B $506.67 20.19% $404.37 See Labor Rate N/A

CS-Systimax 760118380 N-036-MP-5K-F12AQ                        FT B $1,127.46 21.05% $890.14 See Labor Rate N/A

CS-Systimax 760118398 N-036-MP-5M-F12AQ                        FT B $337.98 21.05% $266.84 See Labor Rate N/A

CS-Systimax 760118406 N-036-MP-6F-F12SL                        FT B $337.98 21.05% $266.84 See Labor Rate N/A

CS-Systimax 760118414 N-036-MP-8W-F12YL                        FT B $160.82 21.05% $126.97 See Labor Rate N/A

CS-Systimax 760118448 M3620 36-Port  FTP Panel                 PC B $150.00 20.19% $119.72 See Labor Rate N/A

CS-Systimax 760118539 FPCZMPMP6G-EF190 (RD)                    PC B $10,624.00 20.19% $8,479.03 See Labor Rate N/A

CS-Systimax 760118547 FPCZMPMP6G-EF190 (YL)                    PC B $10,624.00 20.19% $8,479.03 See Labor Rate N/A

CS-Systimax 760118554 FPCZMPMP6G-EF190 (GR)                    PC B $10,624.00 20.19% $8,479.03 See Labor Rate N/A

CS-Systimax 760119149 DM2-48LC-SM-KGR                          PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax 760119156 DM2-48LC-SM-KRD                          PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax 760119164 DM2-48LC-SM-KYL                          PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax 760119610 1000-10LC/2LA-DPLX-SM                    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax 760120295 FPCWMPMP6H-EF030 (GR)                    PC B $6,490.00 20.19% $5,179.68 See Labor Rate N/A

CS-Systimax 760120303 FPCWMPMP6H-EF120 (GR)                    PC B $9,010.00 20.19% $7,190.89 See Labor Rate N/A

CS-Systimax 760120311 FPCWMPMP6H-EF130 (GR)                    PC B $9,290.00 20.19% $7,414.36 See Labor Rate N/A

CS-Systimax 760120329 FPCWMPMP6H-EF150 (GR)                    PC B $9,850.00 20.19% $7,861.30 See Labor Rate N/A

CS-Systimax 760120337 FPCWMPMP6H-EF240 (GR)                    PC B $12,370.00 20.19% $9,872.51 See Labor Rate N/A

CS-Systimax 760120345 FPCWMPMP6H-EF250 (GR)                    PC B $12,650.00 20.19% $10,095.98 See Labor Rate N/A

CS-Systimax 760120352 FPCWMPMP6H-EF260 (GR)                    PC B $12,930.00 20.19% $10,319.45 See Labor Rate N/A

CS-Systimax 760120360 FPCWMPMP6F-EF240 (GR)                    PC B $7,060.00 20.19% $5,634.59 See Labor Rate N/A

CS-Systimax 760120378 FPCWMPMP6H-EF030 (RD)                    PC B $6,490.00 20.19% $5,179.68 See Labor Rate N/A

CS-Systimax 760120386 FPCWMPMP6H-EF100 (RD)                    PC B $8,450.00 20.19% $6,743.96 See Labor Rate N/A

CS-Systimax 760120394 FPCWMPMP6H-EF110 (RD)                    PC B $8,730.00 20.19% $6,967.42 See Labor Rate N/A

CS-Systimax 760120402 FPCWMPMP6H-EF130 (RD)                    PC B $9,290.00 20.19% $7,414.36 See Labor Rate N/A

CS-Systimax 760120410 FPCWMPMP6H-EF210 (RD)                    PC B $11,530.00 20.19% $9,202.11 See Labor Rate N/A

CS-Systimax 760120428 FPCWMPMP6H-EF220 (RD)                    PC B $11,810.00 20.19% $9,425.58 See Labor Rate N/A

CS-Systimax 760120436 FPCWMPMP6H-EF230 (RD)                    PC B $12,090.00 20.19% $9,649.04 See Labor Rate N/A

CS-Systimax 760120444 FPCWMPMP6H-EF240 (RD)                    PC B $12,370.00 20.19% $9,872.51 See Labor Rate N/A

CS-Systimax 760120451 FPCWMPMP6F-EF220 (RD)                    PC B $6,740.00 20.19% $5,379.20 See Labor Rate N/A

CS-Systimax 760120469 FPCWMPMP6H-EF030 (YL)                    PC B $6,490.00 20.19% $5,179.68 See Labor Rate N/A

CS-Systimax 760120477 FPCWMPMP6H-EF130 (YL)                    PC B $9,290.00 20.19% $7,414.36 See Labor Rate N/A

CS-Systimax 760120485 FPCWMPMP6H-EF240 (YL)                    PC B $12,370.00 20.19% $9,872.51 See Labor Rate N/A

CS-Systimax 760120493 FPCWMPMP6F-EF220 (YL)                    PC B $6,740.00 20.19% $5,379.20 See Labor Rate N/A

CS-Systimax 760121772 FPCWMPMP6H-EF110 (YL)                    PC B $8,730.00 20.19% $6,967.42 See Labor Rate N/A

CS-Systimax 760121780 FPCWMPMP6H-EF230 (YL)                    PC B $12,090.00 20.19% $9,649.04 See Labor Rate N/A

CS-Systimax 760122127 FPCWMPMP6H-EF260 (RD)                    PC B $12,930.00 20.19% $10,319.45 See Labor Rate N/A

CS-Systimax 760122135 FPCWMPMP6H-EF260 (YL)                    PC B $12,930.00 20.19% $10,319.45 See Labor Rate N/A

CS-Systimax 760122143 FPCWMPMP6F-EF260 (GR)                    PC B $7,380.00 20.19% $5,889.99 See Labor Rate N/A

CS-Systimax 760122150 FPCWMPMP6F-EF220 (GR)                    PC B $6,740.00 20.19% $5,379.20 See Labor Rate N/A

CS-Systimax 760122168 FPCWMPMP6F-EF240 (RD)                    PC B $7,060.00 20.19% $5,634.59 See Labor Rate N/A

CS-Systimax 760122176 FPCWMPMP6F-EF260 (RD)                    PC B $7,380.00 20.19% $5,889.99 See Labor Rate N/A

CS-Systimax 760122184 FPCWMPMP6F-EF240 (YL)                    PC B $7,060.00 20.19% $5,634.59 See Labor Rate N/A

CS-Systimax 760122192 FPCWMPMP6F-EF260 (YL)                    PC B $7,380.00 20.19% $5,889.99 See Labor Rate N/A

CS-Systimax CATMLCLC22        CAT OPTISPEED LC-LC 1.6MM DUPLEX         EA B $0.57 20.80% $0.45 See Labor Rate N/A

CS-Systimax CATMLCLC22        CAT OPTISPEED LC-LC 1.6MM DUPLEX         EA B $67.12 20.19% $53.57 See Labor Rate N/A

CS-Systimax CATMLCSC22        CAT OPTISPEED LC-SC 1.6MM DUPLEX         EA B $0.57 20.80% $0.45 See Labor Rate N/A

CS-Systimax CATMLCSC22        CAT OPTISPEED LC-SC 1.6MM DUPLEX         EA B $58.50 20.19% $46.69 See Labor Rate N/A
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CS-Systimax CATMSCSC32        CAT OPTISPEED MM SC-SC 3.0MM DUPLEX      PC B $0.60 20.19% $0.48 See Labor Rate N/A

CS-Systimax CATMSCSC32        CAT OPTISPEED MM SC-SC 3.0MM DUPLEX      PC B $49.80 20.19% $39.75 See Labor Rate N/A

CS-Systimax CATMSCST32        CAT OPTISPEED MM SC-ST 3.0MM DUPLEX      PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax CATMSCST32        CAT OPTISPEED MM SC-ST 3.0MM DUPLEX      PC B $56.00 20.19% $44.69 See Labor Rate N/A

CS-Systimax CATWLCLC22        CAT TERASPEED LC-LC 1.6MM DUPLEX         PC B $0.55 20.82% $0.44 See Labor Rate N/A

CS-Systimax CATWLCLC22        CAT TERASPEED LC-LC 1.6MM DUPLEX         PC B $76.00 20.19% $60.66 See Labor Rate N/A

CS-Systimax CATWLCSC22        CAT TERASPEED LC-SC 1.6MM DUPLEX         PC B $0.55 20.82% $0.44 See Labor Rate N/A

CS-Systimax CATWLCSC22        CAT TERASPEED LC-SC 1.6MM DUPLEX         PC B $66.00 20.19% $52.67 See Labor Rate N/A

CS-Systimax CATWSCSC22        CAT TERASPEED SM SC-SC-1.6MM DUPLEX      PC B $0.55 20.82% $0.44 See Labor Rate N/A

CS-Systimax CATWSCSC22        CAT TERASPEED SM SC-SC-1.6MM DUPLEX      PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax CATWSCSC32        CAT TERASPEED SM SC-SC 3.0MM DUPLEX      PC B $0.55 20.82% $0.44 See Labor Rate N/A

CS-Systimax CATWSCSC32        CAT TERASPEED SM SC-SC 3.0MM DUPLEX      PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax CATWSCST32        CAT TERASPEED SM SC-ST 3.0MM DUPLEX      PC B $0.55 20.82% $0.44 See Labor Rate N/A

CS-Systimax CATWSCST32        CAT TERASPEED SM SC-ST 3.0MM DUPLEX      PC B $73.00 20.19% $58.26 See Labor Rate N/A

CS-Systimax CATXLCLC22        CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax CATXLCLC22        CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax CATXLCLC22        CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax CATXLCLC22        CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax CATXLCLC22        CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $73.00 20.19% $58.26 See Labor Rate N/A

CS-Systimax CATXLCSC22        CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX      EA B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax CATXLCSC22        CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX      EA B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax CATXLCSC22        CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX      EA B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax CATXLCSC22        CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX      EA B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax CATXLCSC22        CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX      EA B $1.53 20.42% $1.22 See Labor Rate N/A

CS-Systimax CATXLCSC22        CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX      EA B $62.00 20.19% $49.48 See Labor Rate N/A

CS-Systimax CATXSCSC22        CAT LAZRSPEED550 MM SC-SC 1.6MM DUPLEX   EA B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax CATXSCSC22        CAT LAZRSPEED550 MM SC-SC 1.6MM DUPLEX   EA B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax CATXSCSC32        CAT LAZRSPEED550 MM SC-SC 3.0MM DUPLEX   PC B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax CATXSCSC32        CAT LAZRSPEED550 MM SC-SC 3.0MM DUPLEX   PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax CATXSCST32        CAT LASRSPEED 550 SC-ST 3.0MM DUPLEX     PC B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax CATXSCST32        CAT LASRSPEED 550 SC-ST 3.0MM DUPLEX     PC B $64.00 20.19% $51.08 See Labor Rate N/A

CS-Systimax CPC11S2           MGS500XP-MSG500XP Pre-terminated Cord    PC B $0.95 20.56% $0.75 See Labor Rate N/A

CS-Systimax CPC11S2           MGS500XP-MSG500XP Pre-terminated Cord    PC B $38.76 20.19% $30.93 See Labor Rate N/A

CS-Systimax CPC11T2           MGS500XP-MSG500XP-P Pre-terminated Cord  PC B $1.32 20.19% $1.05 See Labor Rate N/A

CS-Systimax CPC11T2           MGS500XP-MSG500XP-P Pre-terminated Cord  PC B $38.76 20.19% $30.93 See Labor Rate N/A

CS-Systimax CPC2272           MGS400-MGS400-SP Pre-terminated Cord     EA B $0.92 20.19% $0.73 See Labor Rate N/A

CS-Systimax CPC2272           MGS400-MGS400-SP Pre-terminated Cord     EA B $35.72 20.19% $28.51 See Labor Rate N/A

CS-Systimax CPC2282           MGS400-MGS400-S Pre-terminated Cord      EA B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC2282           MGS400-MGS400-S Pre-terminated Cord      EA B $35.72 20.19% $28.51 See Labor Rate N/A

CS-Systimax CPC2472           MGS400-117-SP Pre-terminated Cord        PC B $0.92 20.19% $0.73 See Labor Rate N/A

CS-Systimax CPC2472           MGS400-117-SP Pre-terminated Cord        PC B $18.93 20.21% $15.10 See Labor Rate N/A

CS-Systimax CPC2482           MGS400-117-S Pre-terminated Cord         PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC2482           MGS400-117-S Pre-terminated Cord         PC B $18.93 20.21% $15.10 See Labor Rate N/A

CS-Systimax CPC3272           GS8E-MGS400-SP Zone Extension Cord       PC B $0.92 20.19% $0.73 See Labor Rate N/A

CS-Systimax CPC3272           GS8E-MGS400-SP Zone Extension Cord       PC B $23.36 20.19% $18.64 See Labor Rate N/A

CS-Systimax CPC3282           GS8E-MGS400-S Zone Extension Cord        PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3282           GS8E-MGS400-S Zone Extension Cord        PC B $23.36 20.19% $18.64 See Labor Rate N/A

CS-Systimax CPC32A2           GS8E-MGS400-S-C1 L Zone Extension Cord   PC B $25.18 20.19% $20.10 See Labor Rate N/A

CS-Systimax CPC32A2           GS8E-MGS400-S-C1 L Zone Extension Cord   PC B $0.87 20.59% $0.69 See Labor Rate N/A

CS-Systimax CPC3312           GS8E Modular Patch Cord                  PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3312           GS8E Modular Patch Cord                  PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax CPC3313           GS8E-X3 Modular Patch Cord               PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3313           GS8E-X3 Modular Patch Cord               PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax CPC3315           GS8E-X5 Modular Patch Cord               PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3315           GS8E-X5 Modular Patch Cord               PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax CPC3316           GS8E-R Modular Patch Cord                PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3316           GS8E-R Modular Patch Cord                PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax CPC331T           GS8E-XT1 Modular Patch Cord              PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC331T           GS8E-XT1 Modular Patch Cord              PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax CPC3372           GS8E-SP Modular Patch Cord               PC B $0.92 20.19% $0.73 See Labor Rate N/A

CS-Systimax CPC3372           GS8E-SP Modular Patch Cord               PC B $11.00 20.19% $8.78 See Labor Rate N/A
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CS-Systimax CPC3373           GS8E-SP-X3 Modular Patch Cord            PC B $0.92 20.19% $0.73 See Labor Rate N/A

CS-Systimax CPC3373           GS8E-SP-X3 Modular Patch Cord            PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax CPC3382           GS8E-S Modular Patch Cord                PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3382           GS8E-S Modular Patch Cord                PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3382           GS8E-S Modular Patch Cord                PC B $11.00 20.19% $8.78 See Labor Rate N/A

CS-Systimax CPC33A2           GS8E-S-C1 Modular Patch Cord             PC B $0.87 20.59% $0.69 See Labor Rate N/A

CS-Systimax CPC33A2           GS8E-S-C1 Modular Patch Cord             PC B $13.18 20.19% $10.52 See Labor Rate N/A

CS-Systimax CPC3412           GS117 Modular Patch Cord                 PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3412           GS117 Modular Patch Cord                 PC B $6.57 20.24% $5.24 See Labor Rate N/A

CS-Systimax CPC3472           GS8E117-SP Modular Patch Cord            PC B $0.92 20.19% $0.73 See Labor Rate N/A

CS-Systimax CPC3472           GS8E117-SP Modular Patch Cord            PC B $6.57 20.24% $5.24 See Labor Rate N/A

CS-Systimax CPC3482           GS8E117-S Modular Patch Cord             PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC3482           GS8E117-S Modular Patch Cord             PC B $6.57 20.24% $5.24 See Labor Rate N/A

CS-Systimax CPC34A2           GS8E117-S-C1 Modular Patch Cord          PC B $10.42 20.19% $8.32 See Labor Rate N/A

CS-Systimax CPC34A2           GS8E117-S-C1 Modular Patch Cord          PC B $0.87 20.59% $0.69 See Labor Rate N/A

CS-Systimax CPC5311           VP119-P8GS-A VisiPatch Cord              PC B $12.90 20.19% $10.30 See Labor Rate N/A

CS-Systimax CPC5311           VP119-P8GS-A VisiPatch Cord              PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC5312           VP119-P8GS VisiPatch Cord                PC B $12.90 20.19% $10.30 See Labor Rate N/A

CS-Systimax CPC5312           VP119-P8GS VisiPatch Cord                PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC5412           VP117-P8GS VisiPatch Cord                PC B $0.63 20.74% $0.50 See Labor Rate N/A

CS-Systimax CPC5412           VP117-P8GS VisiPatch Cord                PC B $11.29 20.22% $9.01 See Labor Rate N/A

CS-Systimax CPC5482           VP117-P8GS-S VisiPatch Cord              PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC5482           VP117-P8GS-S VisiPatch Cord              PC B $12.18 20.19% $9.72 See Labor Rate N/A

CS-Systimax CPC5511           VP-P8GS-A VisiPatch Cord                 PC B $16.37 20.21% $13.06 See Labor Rate N/A

CS-Systimax CPC5511           VP-P8GS-A VisiPatch Cord                 PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC5512           VP-P8GS VisiPatch Cord                   PC B $16.37 20.21% $13.06 See Labor Rate N/A

CS-Systimax CPC5512           VP-P8GS VisiPatch Cord                   PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC5513           VP-P8GS-X3 VisiPatch Cord                PC B $16.37 20.21% $13.06 See Labor Rate N/A

CS-Systimax CPC5513           VP-P8GS-X3 VisiPatch Cord                PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC5552           VP-P4PS VisiPatch Cord                   PC B $0.64 20.19% $0.51 See Labor Rate N/A

CS-Systimax CPC5552           VP-P4PS VisiPatch Cord                   PC B $11.71 20.22% $9.34 See Labor Rate N/A

CS-Systimax CPC5562           VP-P2PS VisiPatch Cord                   PC B $0.81 20.62% $0.64 See Labor Rate N/A

CS-Systimax CPC5562           VP-P2PS VisiPatch Cord                   PC B $10.67 20.22% $8.51 See Labor Rate N/A

CS-Systimax CPC5651           VP119-P4PS-A VisiPatch Cord              PC B $0.61 20.76% $0.48 See Labor Rate N/A

CS-Systimax CPC5651           VP119-P4PS-A VisiPatch Cord              PC B $11.52 20.19% $9.19 See Labor Rate N/A

CS-Systimax CPC5652           VP119-P4PS VisiPatch Cord                PC B $0.61 20.76% $0.48 See Labor Rate N/A

CS-Systimax CPC5652           VP119-P4PS VisiPatch Cord                PC B $11.52 20.19% $9.19 See Labor Rate N/A

CS-Systimax CPC5658           VP120-P4PS VisiPatch Cord                PC B $0.61 20.76% $0.48 See Labor Rate N/A

CS-Systimax CPC5658           VP120-P4PS VisiPatch Cord                PC B $11.52 20.19% $9.19 See Labor Rate N/A

CS-Systimax CPC5662           VP119-P2PS VisiPatch Cord                PC B $0.81 20.62% $0.64 See Labor Rate N/A

CS-Systimax CPC5662           VP119-P2PS VisiPatch Cord                PC B $12.33 20.22% $9.84 See Labor Rate N/A

CS-Systimax CPC5862           VP-110-P2PS VisiPatch Cord               PC B $0.81 20.62% $0.64 See Labor Rate N/A

CS-Systimax CPC5862           VP-110-P2PS VisiPatch Cord               PC B $11.52 20.19% $9.19 See Labor Rate N/A

CS-Systimax CPC6441           PS117-A Modular Patch Cord               EA B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC6441           PS117-A Modular Patch Cord               EA B $3.15 20.30% $2.51 See Labor Rate N/A

CS-Systimax CPC6442           PS117 Modular Patch Cord                 PC B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC6442           PS117 Modular Patch Cord                 PC B $3.15 20.30% $2.51 See Labor Rate N/A

CS-Systimax CPC64N2           PS117-S Modular Patch Cord               PC B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC64N2           PS117-S Modular Patch Cord               PC B $3.15 20.30% $2.51 See Labor Rate N/A

CS-Systimax CPC6641           D8PS-A Modular Patch Cord                EA B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC6641           D8PS-A Modular Patch Cord                EA B $4.16 20.19% $3.32 See Labor Rate N/A

CS-Systimax CPC6642           D8PS Modular Patch Cord                  PC B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC6642           D8PS Modular Patch Cord                  PC B $4.16 20.19% $3.32 See Labor Rate N/A

CS-Systimax CPC6643           D8PS-X3 Modular Patch Cord               PC B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC6643           D8PS-X3 Modular Patch Cord               PC B $4.16 20.19% $3.32 See Labor Rate N/A

CS-Systimax CPC66N2           D8PS-S Modular Patch Cord                PC B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC66N2           D8PS-S Modular Patch Cord                PC B $4.16 20.19% $3.32 See Labor Rate N/A

CS-Systimax CPC7132           GS10E-MGS500 Zone Extension Cord         PC B $26.80 20.19% $21.39 See Labor Rate N/A

CS-Systimax CPC7132           GS10E-MGS500 Zone Extension Cord         PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPC71F2           GS10E-MGS500-P Zone Extension Cord       PC B $1.23 20.47% $0.98 See Labor Rate N/A

CS-Systimax CPC71F2           GS10E-MGS500-P Zone Extension Cord       PC B $27.34 20.19% $21.82 See Labor Rate N/A
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CS-Systimax CPC7432           GS10E117 Modular Patch Cord              PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPC7432           GS10E117 Modular Patch Cord              PC B $8.49 20.23% $6.77 See Labor Rate N/A

CS-Systimax CPC74F2           GS10E117-P Modular Patch Cord            PC B $1.23 20.47% $0.98 See Labor Rate N/A

CS-Systimax CPC74F2           GS10E117-P Modular Patch Cord            PC B $8.90 20.19% $7.10 See Labor Rate N/A

CS-Systimax CPC7732           GS10E Modular Patch Cord                 PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPC7732           GS10E Modular Patch Cord                 PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPC7733           GS10E-X3 Modular Patch Cord              PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPC7733           GS10E-X3 Modular Patch Cord              PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPC7735           GS10E-X5 Modular Patch Cord              PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPC7735           GS10E-X5 Modular Patch Cord              PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPC77F2           GS10E-P Modular Patch Cord               PC B $1.23 20.47% $0.98 See Labor Rate N/A

CS-Systimax CPC77F2           GS10E-P Modular Patch Cord               PC B $15.72 20.19% $12.55 See Labor Rate N/A

CS-Systimax CPC8312           119P8GS Patch Cord                       PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC8312           119P8GS Patch Cord                       PC B $18.02 20.19% $14.38 See Labor Rate N/A

CS-Systimax CPC8412           117P8GS Patch Cord                       PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC8412           117P8GS Patch Cord                       PC B $9.51 20.23% $7.59 See Labor Rate N/A

CS-Systimax CPC8641           119P8PS-A Patch Cord                     PC B $0.47 20.93% $0.37 See Labor Rate N/A

CS-Systimax CPC8641           119P8PS-A Patch Cord                     PC B $17.58 20.19% $14.03 See Labor Rate N/A

CS-Systimax CPC8658           120P4PS Patch Cord                       PC B $0.61 20.76% $0.48 See Labor Rate N/A

CS-Systimax CPC8658           120P4PS Patch Cord                       PC B $15.80 20.19% $12.61 See Labor Rate N/A

CS-Systimax CPC8662           119P2PS Patch Cord                       PC B $0.81 20.62% $0.64 See Labor Rate N/A

CS-Systimax CPC8662           119P2PS Patch Cord                       PC B $13.58 20.19% $10.84 See Labor Rate N/A

CS-Systimax CPC8852           110P4PS Patch Cord                       PC B $0.61 20.76% $0.48 See Labor Rate N/A

CS-Systimax CPC8852           110P4PS Patch Cord                       PC B $14.37 20.21% $11.47 See Labor Rate N/A

CS-Systimax CPC8862           110P2PS Patch Cord                       PC B $0.81 20.62% $0.64 See Labor Rate N/A

CS-Systimax CPC8862           110P2PS Patch Cord                       PC B $12.37 20.22% $9.87 See Labor Rate N/A

CS-Systimax CPC8882           110P8GS-S Patch Cord                     PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC8882           110P8GS-S Patch Cord                     PC B $16.88 20.19% $13.47 See Labor Rate N/A

CS-Systimax CPC9912           GS8E-K Modular Patch Cord                PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPC9912           GS8E-K Modular Patch Cord                PC B $12.86 20.19% $10.26 See Labor Rate N/A

CS-Systimax CPCC312           GS8E-IP-C-GS8E Modular Patch Cord        PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCC312           GS8E-IP-C-GS8E Modular Patch Cord        PC B $44.03 20.20% $35.14 See Labor Rate N/A

CS-Systimax CPCC412           GS8E117-IP-C Modular Patch Cord          PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCC412           GS8E117-IP-C Modular Patch Cord          PC B $39.60 20.19% $31.60 See Labor Rate N/A

CS-Systimax CPCCC12           GS8E-IP-C Modular Patch Cord             PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCCC12           GS8E-IP-C Modular Patch Cord             PC B $77.06 20.19% $61.50 See Labor Rate N/A

CS-Systimax CPCCD12           GS8E-IP-C-D Modular Patch Cord           PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCCD12           GS8E-IP-C-D Modular Patch Cord           PC B $79.20 20.19% $63.21 See Labor Rate N/A

CS-Systimax CPCD312           GS8E-IP-D-GS8E Modular Patch Cord        PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCD312           GS8E-IP-D-GS8E Modular Patch Cord        PC B $46.17 20.20% $36.84 See Labor Rate N/A

CS-Systimax CPCD412           GS8E117-IP-D Modular Patch Cord          PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCD412           GS8E117-IP-D Modular Patch Cord          PC B $41.74 20.19% $33.31 See Labor Rate N/A

CS-Systimax CPCDD12           GS8E-IP-D Modular Patch Cord             PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCDD12           GS8E-IP-D Modular Patch Cord             PC B $81.34 20.19% $64.92 See Labor Rate N/A

CS-Systimax CPCF312           VP360-GS8E Patch Cord                    PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCF312           VP360-GS8E Patch Cord                    PC B $12.40 20.19% $9.90 See Labor Rate N/A

CS-Systimax CPCF562           VP360-VP-P2PS Patch Cord                 EA B $0.81 20.62% $0.64 See Labor Rate N/A

CS-Systimax CPCF562           VP360-VP-P2PS Patch Cord                 EA B $10.70 20.19% $8.54 See Labor Rate N/A

CS-Systimax CPCF732           VP360-GS10E Patch Cord                   PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCF732           VP360-GS10E Patch Cord                   PC B $15.50 20.19% $12.37 See Labor Rate N/A

CS-Systimax CPCFF12           VP360-VP360-P8XL Patch Cord              PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCFF12           VP360-VP360-P8XL Patch Cord              PC B $16.24 20.19% $12.96 See Labor Rate N/A

CS-Systimax CPCFF1D           VP360-VP360-P8XL-XD Patch Cord           PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCFF1D           VP360-VP360-P8XL-XD Patch Cord           PC B $16.24 20.19% $12.96 See Labor Rate N/A

CS-Systimax CPCFF32           VP360-VP360-P8X10D Patch Cord            PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCFF32           VP360-VP360-P8X10D Patch Cord            PC B $20.30 20.19% $16.20 See Labor Rate N/A

CS-Systimax CPCFF3D           VP360-VP360-P8X10D-XD Patch Cord         PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCFF3D           VP360-VP360-P8X10D-XD Patch Cord         PC B $20.30 20.19% $16.20 See Labor Rate N/A

CS-Systimax CPCFF52           VP360-VP360-P4PS                         PC B $0.64 20.19% $0.51 See Labor Rate N/A

CS-Systimax CPCFF52           VP360-VP360-P4PS                         PC B $24.24 20.19% $19.35 See Labor Rate N/A

CS-Systimax CPCFF62           VP360-VP360-P2PS Patch Cord              PC B $0.81 20.62% $0.64 See Labor Rate N/A
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CS-Systimax CPCFF62           VP360-VP360-P2PS Patch Cord              PC B $10.70 20.19% $8.54 See Labor Rate N/A

CS-Systimax CPCFFX2           VP360T-VP360T-P8X10D Patch Cord          EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCFFX2           VP360T-VP360T-P8X10D Patch Cord          EA B $20.30 20.19% $16.20 See Labor Rate N/A

CS-Systimax CPCFFXD           VP360T-VP360T-P8X10D-XD Patch Cord       EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCFFXD           VP360T-VP360T-P8X10D-XD Patch Cord       EA B $20.30 20.19% $16.20 See Labor Rate N/A

CS-Systimax CPCFSX2           VP360T-360GS10E Patch Cord               EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCFSX2           VP360T-360GS10E Patch Cord               EA B $15.50 20.19% $12.37 See Labor Rate N/A

CS-Systimax CPCFSXE           VP360T-360GS10E-XD Patch Cord            EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCFSXE           VP360T-360GS10E-XD Patch Cord            EA B $15.50 20.19% $12.37 See Labor Rate N/A

CS-Systimax CPCG4K2           G10FP117-P F/UTP Modular Patch Cord      PC B $1.45 20.43% $1.15 See Labor Rate N/A

CS-Systimax CPCG4K2           G10FP117-P F/UTP Modular Patch Cord      PC B $9.60 20.19% $7.66 See Labor Rate N/A

CS-Systimax CPCGGJ2           G10FP F/UTP Modular Patch Cord           PC B $0.89 20.58% $0.71 See Labor Rate N/A

CS-Systimax CPCGGJ2           G10FP F/UTP Modular Patch Cord           PC B $17.06 20.19% $13.62 See Labor Rate N/A

CS-Systimax CPCGGK2           G10FP-P F/UTP  Modular Patch Cord        PC B $1.45 20.43% $1.15 See Labor Rate N/A

CS-Systimax CPCGGK2           G10FP-P F/UTP  Modular Patch Cord        PC B $17.06 20.19% $13.62 See Labor Rate N/A

CS-Systimax CPCHH12           GS8E-V1 Modular Patch Cord               PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCHH12           GS8E-V1 Modular Patch Cord               PC B $12.86 20.19% $10.26 See Labor Rate N/A

CS-Systimax CPCJ482           GS8E117-V2-S Modular Patch Cord          PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCJ482           GS8E117-V2-S Modular Patch Cord          PC B $7.11 20.24% $5.67 See Labor Rate N/A

CS-Systimax CPCJJ72           GS8E-V2-SP Modular Patch Cord            PC B $0.92 20.19% $0.73 See Labor Rate N/A

CS-Systimax CPCJJ72           GS8E-V2-SP Modular Patch Cord            PC B $12.08 20.19% $9.64 See Labor Rate N/A

CS-Systimax CPCL4P2           GSXP117 Modular Patch Cord               PC B $0.78 20.19% $0.62 See Labor Rate N/A

CS-Systimax CPCL4P2           GSXP117 Modular Patch Cord               PC B $8.49 20.23% $6.77 See Labor Rate N/A

CS-Systimax CPCL4Q2           GSXP117-P Modular Patch Cord             PC B $1.03 20.53% $0.82 See Labor Rate N/A

CS-Systimax CPCL4Q2           GSXP117-P Modular Patch Cord             PC B $8.49 20.23% $6.77 See Labor Rate N/A

CS-Systimax CPCLLP2           GSXP Modular Patch Cord                  PC B $0.78 20.19% $0.62 See Labor Rate N/A

CS-Systimax CPCLLP2           GSXP Modular Patch Cord                  PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPCLLP3           GSXP-X3 Modular Patch Cord               PC B $0.78 20.19% $0.62 See Labor Rate N/A

CS-Systimax CPCLLP3           GSXP-X3 Modular Patch Cord               PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPCLLP5           GSXP-X5 Modular Patch Cord               PC B $0.78 20.19% $0.62 See Labor Rate N/A

CS-Systimax CPCLLP5           GSXP-X5 Modular Patch Cord               PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPCLLQ2           GSXP-P Modular Patch Cord                PC B $1.03 20.53% $0.82 See Labor Rate N/A

CS-Systimax CPCLLQ2           GSXP-P Modular Patch Cord                PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPCM4P2           GSXP117-V2 Modular Patch Cord            PC B $0.78 20.19% $0.62 See Labor Rate N/A

CS-Systimax CPCM4P2           GSXP117-V2 Modular Patch Cord            PC B $9.03 20.23% $7.20 See Labor Rate N/A

CS-Systimax CPCN312           GS8E-SM-GS8E Modular Patch Cord          PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCN312           GS8E-SM-GS8E Modular Patch Cord          PC B $16.58 20.19% $13.23 See Labor Rate N/A

CS-Systimax CPCNN12           GS8E-SM Modular Patch Cord               PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax CPCNN12           GS8E-SM Modular Patch Cord               PC B $22.16 20.19% $17.69 See Labor Rate N/A

CS-Systimax CPCP432           GS10E117-K Modular Patch Cord            PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCP432           GS10E117-K Modular Patch Cord            PC B $9.42 20.19% $7.52 See Labor Rate N/A

CS-Systimax CPCPP32           GS10E-K Modular Patch Cord               PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCPP32           GS10E-K Modular Patch Cord               PC B $16.70 20.19% $13.33 See Labor Rate N/A

CS-Systimax CPCQQV2           MFP520- MFP520 Pre-terminated Cord       PC B $0.98 20.19% $0.78 See Labor Rate N/A

CS-Systimax CPCQQV2           MFP520- MFP520 Pre-terminated Cord       PC B $46.41 20.20% $37.04 See Labor Rate N/A

CS-Systimax CPCR732           GS10E-SM-GS10E Modular Patch Cord        PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCR732           GS10E-SM-GS10E Modular Patch Cord        PC B $20.42 20.19% $16.30 See Labor Rate N/A

CS-Systimax CPCRR32           GS10E-SM Modular Patch Cord              PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCRR32           GS10E-SM Modular Patch Cord              PC B $26.00 20.19% $20.75 See Labor Rate N/A

CS-Systimax CPCS4X2           360GS10E117  Modular Patch Cord          PC B $8.49 20.23% $6.77 See Labor Rate N/A

CS-Systimax CPCSSX2           360GS10E Modular Patch Cord              PC B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCSSX2           360GS10E Modular Patch Cord              PC B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPCSSX3           360GS10E-X3 Modular Patch Cord           EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCSSX3           360GS10E-X3 Modular Patch Cord           EA B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPCSSX5           360GS10E-X5 Modular Patch Cord           EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCSSX5           360GS10E-X5 Modular Patch Cord           EA B $14.84 20.19% $11.84 See Labor Rate N/A

CS-Systimax CPCSUX2           360GS10E-MGS600 Zone Extension Cord      EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCSUX2           360GS10E-MGS600 Zone Extension Cord      EA B $27.38 20.19% $21.85 See Labor Rate N/A

CS-Systimax CPCUUM2           MGS600-MGS600 Pre-Terminated Cord        EA B $0.85 20.60% $0.67 See Labor Rate N/A

CS-Systimax CPCUUM2           MGS600-MGS600 Pre-Terminated Cord        EA B $39.92 20.19% $31.86 See Labor Rate N/A

CS-Systimax CPCUUO2           MGS600-MGS600-P Pre-Terminated Cord      EA B $1.26 20.19% $1.01 See Labor Rate N/A
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CS-Systimax CPCUUO2           MGS600-MGS600-P Pre-Terminated Cord      EA B $39.92 20.19% $31.86 See Labor Rate N/A

CS-Systimax CPCVVP2           GSXP-SM Modular Patch cord               PC B $0.78 20.19% $0.62 See Labor Rate N/A

CS-Systimax CPCVVP2           GSXP-SM Modular Patch cord               PC B $26.00 20.19% $20.75 See Labor Rate N/A

CS-Systimax FPCHLCLC7Q        FPC LS150 LC-LC 48Fiber Buildingcble BTW  PC B $14.50 20.19% $11.57 See Labor Rate N/A

CS-Systimax FPCHLCLC7Q        FPC LS150 LC-LC 48Fiber Buildingcble BTW  PC B $2,090.00 20.19% $1,668.03 See Labor Rate N/A

CS-Systimax FPCHLCUC5C        LazrSPEED150 LC-UC BldgCble12F JumpTerm  PC B $3.90 20.19% $3.11 See Labor Rate N/A

CS-Systimax FPCHLCUC5C        LazrSPEED150 LC-UC BldgCble12F JumpTerm  PC B $370.00 20.19% $295.30 See Labor Rate N/A

CS-Systimax FPCHLCUC7C        FPC LazrSPEED150 LC-UC BldngCble 12F BTW  PC B $3.90 20.19% $3.11 See Labor Rate N/A

CS-Systimax FPCHLCUC7C        FPC LazrSPEED150 LC-UC BldngCble 12F BTW  PC B $240.00 20.19% $191.54 See Labor Rate N/A

CS-Systimax FPCHMPMP6D        FPC LazrSPEED150 MPO(f)-MPO(f) 24F IPD   PC B $5.80 20.19% $4.63 See Labor Rate N/A

CS-Systimax FPCHMPMP6D        FPC LazrSPEED150 MPO(f)-MPO(f) 24F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6D        FPC LazrSPEED150 MPO(f)-MPO(f) 24F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMP6D        FPC LazrSPEED150 MPO(f)-MPO(f) 24F IPD   PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6E        FPC LazrSPEED150 MPO(f)-MPO(f) 48F IPD   PC B $12.80 20.19% $10.22 See Labor Rate N/A

CS-Systimax FPCHMPMP6E        FPC LazrSPEED150 MPO(f)-MPO(f) 48F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6E        FPC LazrSPEED150 MPO(f)-MPO(f) 48F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMP6E        FPC LazrSPEED150 MPO(f)-MPO(f) 48F IPD   PC B $1,590.00 20.19% $1,268.98 See Labor Rate N/A

CS-Systimax FPCHMPMP6E        FPC LazrSPEED150 MPO(f)-MPO(f) 48F IPD   PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCHMPMP6F        FPC LazrSPEED150 MPO(f)-MPO(f) 72F IPD   PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCHMPMP6F        FPC LazrSPEED150 MPO(f)-MPO(f) 72F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6F        FPC LazrSPEED150 MPO(f)-MPO(f) 72F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMP6F        FPC LazrSPEED150 MPO(f)-MPO(f) 72F IPD   PC B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6G        FPC LazrSPEED150 MPO(f)-MPO(f) 96F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6G        FPC LazrSPEED150 MPO(f)-MPO(f) 96F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMP6G        FPC LazrSPEED150 MPO(f)-MPO(f) 96F IPD   PC B $29.90 20.19% $23.86 See Labor Rate N/A

CS-Systimax FPCHMPMP6G        FPC LazrSPEED150 MPO(f)-MPO(f) 96F IPD   PC B $3,280.00 20.19% $2,617.77 See Labor Rate N/A

CS-Systimax FPCHMPMP6H        FPC LazrSPEED150 MPO(f)-mpo(f) 144F IPD  PC B $39.00 20.19% $31.13 See Labor Rate N/A

CS-Systimax FPCHMPMP6H        FPC LazrSPEED150 MPO(f)-mpo(f) 144F IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6H        FPC LazrSPEED150 MPO(f)-mpo(f) 144F IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMP6H        FPC LazrSPEED150 MPO(f)-mpo(f) 144F IPD  PC B $5,010.00 20.19% $3,998.49 See Labor Rate N/A

CS-Systimax FPCHMPMP6J        FPC LAZRSPEED150 MPO(f)-MPO(f)12F IPD    PC B $3.70 20.19% $2.95 See Labor Rate N/A

CS-Systimax FPCHMPMP6J        FPC LAZRSPEED150 MPO(f)-MPO(f)12F IPD    PC B $7.92 20.19% $6.32 See Labor Rate N/A

CS-Systimax FPCHMPMP6J        FPC LAZRSPEED150 MPO(f)-MPO(f)12F IPD    PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6J        FPC LAZRSPEED150 MPO(f)-MPO(f)12F IPD    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCHMPMP6J        FPC LAZRSPEED150 MPO(f)-MPO(f)12F IPD    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMP6J        FPC LAZRSPEED150 MPO(f)-MPO(f)12F IPD    PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCHMPMP6K        FPC LS150 MPO(f)-MPO(f) 36F IPD          PC B $9.20 20.19% $7.34 See Labor Rate N/A

CS-Systimax FPCHMPMP6K        FPC LS150 MPO(f)-MPO(f) 36F IPD          PC B $9.20 20.19% $7.34 See Labor Rate N/A

CS-Systimax FPCHMPMP6K        FPC LS150 MPO(f)-MPO(f) 36F IPD          PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCHMPMP6K        FPC LS150 MPO(f)-MPO(f) 36F IPD          PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMP6K        FPC LS150 MPO(f)-MPO(f) 36F IPD          PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCHMPMP6K        FPC LS150 MPO(f)-MPO(f) 36F IPD          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMP6K        FPC LS150 MPO(f)-MPO(f) 36F IPD          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCHMPMX6K        FPC LS150 MPO(f)-MPO(m) 36F IPD          PC B $9.20 20.19% $7.34 See Labor Rate N/A

CS-Systimax FPCHMPMX6K        FPC LS150 MPO(f)-MPO(m) 36F IPD          PC B $9.20 20.19% $7.34 See Labor Rate N/A

CS-Systimax FPCHMPMX6K        FPC LS150 MPO(f)-MPO(m) 36F IPD          PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCHMPMX6K        FPC LS150 MPO(f)-MPO(m) 36F IPD          PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMPMX6K        FPC LS150 MPO(f)-MPO(m) 36F IPD          PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCHMPMX6K        FPC LS150 MPO(f)-MPO(m) 36F IPD          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMPMX6K        FPC LS150 MPO(f)-MPO(m) 36F IPD          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCHMXMX6J        FPC LAZRSPEED150 MPO(M)-MPO(M)12F IPD    PC B $3.70 20.19% $2.95 See Labor Rate N/A

CS-Systimax FPCHMXMX6J        FPC LAZRSPEED150 MPO(M)-MPO(M)12F IPD    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCHMXMX6J        FPC LAZRSPEED150 MPO(M)-MPO(M)12F IPD    PC B $300.00 20.19% $239.43 See Labor Rate N/A

CS-Systimax FPCHMXMX6K        FPC LS150 MPO(m)-MPO(m) 36F IPD          PC B $9.20 20.19% $7.34 See Labor Rate N/A

CS-Systimax FPCHMXMX6K        FPC LS150 MPO(m)-MPO(m) 36F IPD          PC B $9.20 20.19% $7.34 See Labor Rate N/A

CS-Systimax FPCHMXMX6K        FPC LS150 MPO(m)-MPO(m) 36F IPD          PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCHMXMX6K        FPC LS150 MPO(m)-MPO(m) 36F IPD          PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCHMXMX6K        FPC LS150 MPO(m)-MPO(m) 36F IPD          PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCHMXMX6K        FPC LS150 MPO(m)-MPO(m) 36F IPD          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCHMXMX6K        FPC LS150 MPO(m)-MPO(m) 36F IPD          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCHSCUC5C        LazrSPEED150 SC-UC BldgCble12F JumpTerm  PC B $370.00 20.19% $295.30 See Labor Rate N/A
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CS-Systimax FPCHSCUC5C        LazrSPEED150 SC-UC BldgCble12F JumpTerm  PC B $4,875.00 20.19% $3,890.74 See Labor Rate N/A

CS-Systimax FPCHSCUC7C        FPC LazrSPEED150 SC-UC BldngCble 12F BTW  PC B $3.90 20.19% $3.11 See Labor Rate N/A

CS-Systimax FPCHSCUC7C        FPC LazrSPEED150 SC-UC BldngCble 12F BTW  PC B $240.00 20.19% $191.54 See Labor Rate N/A

CS-Systimax FPCML0L021        FPC OS LC BLACK-LC BLACK 1.6mm SMPLX     PC B $0.25 21.58% $0.20 See Labor Rate N/A

CS-Systimax FPCML0L021        FPC OS LC BLACK-LC BLACK 1.6mm SMPLX     PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML0L022        FPC OS LC BLACK-LC BLACK 1.6mm DPLX      PC B $0.49 20.90% $0.39 See Labor Rate N/A

CS-Systimax FPCML0L022        FPC OS LC BLACK-LC BLACK 1.6mm DPLX      PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML0LC21        FPC OS LC BLACK-LC 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML0LC21        FPC OS LC BLACK-LC 1.6mm SMPLX           PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML0MJ22        FPC OS LC BLACK-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML0MJ22        FPC OS LC BLACK-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML0MJ22        FPC OS LC BLACK-MJ 1.6mm DPLX            PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML0SC21        FPC OS LC BLACK-SC 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML0SC21        FPC OS LC BLACK-SC 1.6mm SMPLX           PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML0SC22        FPC OS LC BLACK-SC 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML0SC22        FPC OS LC BLACK-SC 1.6mm DPLX            PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML0ST21        FPC OS LC BLACK-ST 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML0ST21        FPC OS LC BLACK-ST 1.6mm SMPLX           PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML0ST22        FPC OS LC BLACK-ST 1.6mm DPLX            PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML0ST22        FPC OS LC BLACK-ST 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML1L121        FPC OS LC RED-LC RED 1.6mm SMPLX         PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML1L121        FPC OS LC RED-LC RED 1.6mm SMPLX         PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML1L122        FPC OS MM LC KeyRed-LC KeyRed 1.6mmDuplx  PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML1L122        FPC OS MM LC KeyRed-LC KeyRed 1.6mmDuplx  PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML1LC21        FPC OS LC RED-LC 1.6mm SMPLX             PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML1LC21        FPC OS LC RED-LC 1.6mm SMPLX             PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML1LC22        FPC OS LC RED-LC 1.6mm DPLX              PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML1LC22        FPC OS LC RED-LC 1.6mm DPLX              PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML1MJ22        FPC OS LC RED-MJ 1.6mm DPLX              PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML1MJ22        FPC OS LC RED-MJ 1.6mm DPLX              PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML1MJ22        FPC OS LC RED-MJ 1.6mm DPLX              PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML1SC21        FPC OS LC RED-SC 1.6mm SMPLX             PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML1SC21        FPC OS LC RED-SC 1.6mm SMPLX             PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML1SC22        FPC OS LC RED-SC 1.6mm DPLX              PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML1SC22        FPC OS LC RED-SC 1.6mm DPLX              PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML1ST21        FPC OS LC RED-ST 1.6mm SMPLX             PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML1ST21        FPC OS LC RED-ST 1.6mm SMPLX             PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML1ST22        FPC OS LC RED-ST 1.6mm DPLX              PC B $118.36 25.07% $88.69 See Labor Rate N/A

CS-Systimax FPCML2L221        FPC OS LC YELLOW-LC YELLOW 1.6mm SMPLX   PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML2L221        FPC OS LC YELLOW-LC YELLOW 1.6mm SMPLX   PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML2L222        FPC OS MM LC KeyYel-LC KeyYel 1.6mmDuplx  PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML2L222        FPC OS MM LC KeyYel-LC KeyYel 1.6mmDuplx  PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML2LC21        FPC OS LC YELLOW-LC 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML2LC21        FPC OS LC YELLOW-LC 1.6mm SMPLX          PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML2LC22        FPC OS LC YELLOW-LC 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML2LC22        FPC OS LC YELLOW-LC 1.6mm DPLX           PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML2MJ22        FPC OS LC YELLOW-MJ 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML2MJ22        FPC OS LC YELLOW-MJ 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML2MJ22        FPC OS LC YELLOW-MJ 1.6mm DPLX           PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML2SC22        FPC OS LC YELLOW-SC 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML2SC22        FPC OS LC YELLOW-SC 1.6mm DPLX           PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML2ST21        FPC OS LC YELLOW-ST 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML2ST21        FPC OS LC YELLOW-ST 1.6mm SMPLX          PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML2ST22        FPC OS LC YELLOW-ST 1.6mm DPLX           PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML2ST22        FPC OS LC YELLOW-ST 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML3L321        FPC OS LC BLUE-LC BLUE 1.6mm SMPLX       PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML3L321        FPC OS LC BLUE-LC BLUE 1.6mm SMPLX       PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML3L322        FPC OS MM LC KeyBlue-LCKeyBlue1.6mmDuplx  PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML3L322        FPC OS MM LC KeyBlue-LCKeyBlue1.6mmDuplx  PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML3LC21        FPC OS LC BLUE-LC 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML3LC21        FPC OS LC BLUE-LC 1.6mm SMPLX            PC B $53.46 20.19% $42.67 See Labor Rate N/A
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CS-Systimax FPCML3LC22        FPC OS LC BLUE-LC 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML3LC22        FPC OS LC BLUE-LC 1.6mm DPLX             PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML3MJ22        FPC OS LC BLUE-MJ 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML3MJ22        FPC OS LC BLUE-MJ 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML3MJ22        FPC OS LC BLUE-MJ 1.6mm DPLX             PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML3SC21        FPC OS LC BLUE-SC 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML3SC21        FPC OS LC BLUE-SC 1.6mm SMPLX            PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML3SC22        FPC OS LC BLUE-SC 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML3SC22        FPC OS LC BLUE-SC 1.6mm DPLX             PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML3ST21        FPC OS LC BLUE-ST 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML3ST21        FPC OS LC BLUE-ST 1.6mm SMPLX            PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML3ST22        FPC OS LC BLUE-ST 1.6mm DPLX             PC B $118.36 25.07% $88.69 See Labor Rate N/A

CS-Systimax FPCML4L421        FPC OS LC GREEN-LC GREEN 1.6mm SMPLX     PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML4L421        FPC OS LC GREEN-LC GREEN 1.6mm SMPLX     PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML4LC21        FPC OS LC GREEN-LC 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML4LC21        FPC OS LC GREEN-LC 1.6mm SMPLX           PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML4LC22        FPC OS LC GREEN-LC 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML4LC22        FPC OS LC GREEN-LC 1.6mm DPLX            PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML4MJ22        FPC OS LC GREEN-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML4MJ22        FPC OS LC GREEN-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML4MJ22        FPC OS LC GREEN-MJ 1.6mm DPLX            PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML4SC21        FPC OS LC GREEN-SC 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML4SC21        FPC OS LC GREEN-SC 1.6mm SMPLX           PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML4SC22        FPC OS LC GREEN-SC 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML4SC22        FPC OS LC GREEN-SC 1.6mm DPLX            PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML4ST21        FPC OS LC GREEN-ST 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML4ST21        FPC OS LC GREEN-ST 1.6mm SMPLX           PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML4ST22        FPC OS LC GREEN-ST 1.6mm DPLX            PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML4ST22        FPC OS LC GREEN-ST 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML5L521        FPC OS LC ORANGE-LC ORANGE 1.6mm SMPLX   PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML5L521        FPC OS LC ORANGE-LC ORANGE 1.6mm SMPLX   PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML5L522        FPC OS LC ORANGE-LC ORANGE 1.6mm DPLX    PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML5L522        FPC OS LC ORANGE-LC ORANGE 1.6mm DPLX    PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML5LC21        FPC OS LC ORANGE-LC 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML5LC21        FPC OS LC ORANGE-LC 1.6mm SMPLX          PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML5LC22        FPC OS LC ORANGE-LC 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML5LC22        FPC OS LC ORANGE-LC 1.6mm DPLX           PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML5MJ22        FPC OS LC ORANGE-MJ 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML5MJ22        FPC OS LC ORANGE-MJ 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML5MJ22        FPC OS LC ORANGE-MJ 1.6mm DPLX           PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML5SC21        FPC OS LC ORANGE-SC 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML5SC21        FPC OS LC ORANGE-SC 1.6mm SMPLX          PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML5SC22        FPC OS LC ORANGE-SC 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML5SC22        FPC OS LC ORANGE-SC 1.6mm DPLX           PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML5ST21        FPC OS LC ORANGE-ST 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML5ST21        FPC OS LC ORANGE-ST 1.6mm SMPLX          PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML5ST22        FPC OS LC ORANGE-ST 1.6mm DPLX           PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML5ST22        FPC OS LC ORANGE-ST 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML6L621        FPC OS LC SLATE-LC SLATE 1.6mm SMPLX     PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML6L621        FPC OS LC SLATE-LC SLATE 1.6mm SMPLX     PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML6L622        FPC OS LC SLATE-LC SLATE 1.6mm DPLX      PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML6L622        FPC OS LC SLATE-LC SLATE 1.6mm DPLX      PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML6LC21        FPC OS LC SLATE-LC 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML6LC21        FPC OS LC SLATE-LC 1.6mm SMPLX           PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML6MJ22        FPC OS LC SLATE-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML6MJ22        FPC OS LC SLATE-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML6MJ22        FPC OS LC SLATE-MJ 1.6mm DPLX            PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML6SC21        FPC OS LC SLATE-SC 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML6SC21        FPC OS LC SLATE-SC 1.6mm SMPLX           PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML6SC22        FPC OS LC SLATE-SC 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML6SC22        FPC OS LC SLATE-SC 1.6mm DPLX            PC B $102.70 20.19% $81.97 See Labor Rate N/A
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CS-Systimax FPCML6ST21        FPC OS LC SLATE-ST 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML6ST21        FPC OS LC SLATE-ST 1.6mm SMPLX           PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML6ST22        FPC OS LC SLATE-ST 1.6mm DPLX            PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML6ST22        FPC OS LC SLATE-ST 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML7L721        FPC OS LC BROWN-LC BROWN 1.6mm SMPLX     PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML7L721        FPC OS LC BROWN-LC BROWN 1.6mm SMPLX     PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML7L722        FPC OS LC BROWN-LC BROWN 1.6mm DPLX      PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML7L722        FPC OS LC BROWN-LC BROWN 1.6mm DPLX      PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML7LC21        FPC OS LC BROWN-LC 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML7LC21        FPC OS LC BROWN-LC 1.6mm SMPLX           PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML7LC22        FPC OS LC BROWN-LC 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML7LC22        FPC OS LC BROWN-LC 1.6mm DPLX            PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML7MJ22        FPC OS LC BROWN-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML7MJ22        FPC OS LC BROWN-MJ 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML7MJ22        FPC OS LC BROWN-MJ 1.6mm DPLX            PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML7SC21        FPC OS LC BROWN-SC  1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML7SC21        FPC OS LC BROWN-SC  1.6mm SMPLX          PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML7SC22        FPC OS LC BROWN-SC 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML7SC22        FPC OS LC BROWN-SC 1.6mm DPLX            PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML7ST21        FPC OS LC BROWN-ST 1.6mm SMPLX           PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML7ST21        FPC OS LC BROWN-ST 1.6mm SMPLX           PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML7ST22        FPC OS LC BROWN-ST 1.6mm DPLX            PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML7ST22        FPC OS LC BROWN-ST 1.6mm DPLX            PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML8L821        FPC OS LC AQUA-LC AQUA 1.6mm SMPLX       PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML8L821        FPC OS LC AQUA-LC AQUA 1.6mm SMPLX       PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML8L822        FPC OS LC AQUA-LC AQUA 1.6mm DPLX        PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML8L822        FPC OS LC AQUA-LC AQUA 1.6mm DPLX        PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML8LC21        FPC OS LC AQUA-LC 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML8LC21        FPC OS LC AQUA-LC 1.6mm SMPLX            PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML8LC22        FPC OS LC AQUA-LC 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML8LC22        FPC OS LC AQUA-LC 1.6mm DPLX             PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML8MJ22        FPC OS LC AQUA-MJ 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML8MJ22        FPC OS LC AQUA-MJ 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML8MJ22        FPC OS LC AQUA-MJ 1.6mm DPLX             PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML8SC21        FPC OS LC AQUA-SC 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML8SC21        FPC OS LC AQUA-SC 1.6mm SMPLX            PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML8SC22        FPC OS LC AQUA-SC 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML8SC22        FPC OS LC AQUA-SC 1.6mm DPLX             PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML8ST21        FPC OS LC AQUA-ST 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML8ST21        FPC OS LC AQUA-ST 1.6mm SMPLX            PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML8ST22        FPC OS LC AQUA-ST 1.6mm DPLX             PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML8ST22        FPC OS LC AQUA-ST 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML9L921        FPC OS LC ROSE-LC ROSE 1.6mm SMPLX       PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML9L921        FPC OS LC ROSE-LC ROSE 1.6mm SMPLX       PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCML9L922        FPC OS LC ROSE-LC ROSE 1.6mm DPLX        PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML9L922        FPC OS LC ROSE-LC ROSE 1.6mm DPLX        PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCML9LC21        FPC OS LC ROSE-LC 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML9LC21        FPC OS LC ROSE-LC 1.6mm SMPLX            PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCML9LC22        FPC OS LC ROSE-LC 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML9LC22        FPC OS LC ROSE-LC 1.6mm DPLX             PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCML9MJ22        FPC OS LC ROSE-MJ 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML9MJ22        FPC OS LC ROSE-MJ 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML9MJ22        FPC OS LC ROSE-MJ 1.6mm DPLX             PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCML9SC21        FPC OS LC ROSE-SC 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML9SC21        FPC OS LC ROSE-SC 1.6mm SMPLX            PC B $52.16 20.19% $41.63 See Labor Rate N/A

CS-Systimax FPCML9SC22        FPC OS LC ROSE-SC 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCML9SC22        FPC OS LC ROSE-SC 1.6mm DPLX             PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCML9ST21        FPC OS LC ROSE-ST 1.6mm SMPLX            PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCML9ST21        FPC OS LC ROSE-ST 1.6mm SMPLX            PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCML9ST22        FPC OS LC ROSE-ST 1.6mm DPLX             PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCML9ST22        FPC OS LC ROSE-ST 1.6mm DPLX             PC B $0.52 20.19% $0.42 See Labor Rate N/A
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CS-Systimax FPCMLCLC21        FPC OPTISPEED LC-LC 1.6MM SIMPLEX        PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMLCLC21        FPC OPTISPEED LC-LC 1.6MM SIMPLEX        PC B $34.96 20.19% $27.90 See Labor Rate N/A

CS-Systimax FPCMLCLC22        FPC OPTISPEED LC-LC 1.6MM DUPLEX         PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLCLC22        FPC OPTISPEED LC-LC 1.6MM DUPLEX         PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLCLC22        FPC OPTISPEED LC-LC 1.6MM DUPLEX         PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLCLC22        FPC OPTISPEED LC-LC 1.6MM DUPLEX         PC B $0.60 20.19% $0.48 See Labor Rate N/A

CS-Systimax FPCMLCLC22        FPC OPTISPEED LC-LC 1.6MM DUPLEX         PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax FPCMLCLC22        FPC OPTISPEED LC-LC 1.6MM DUPLEX         PC B $67.12 20.19% $53.57 See Labor Rate N/A

CS-Systimax FPCMLCLC31        FPC OptiSPEED MM LC-LC 3mm Simplex       PC B $4.10 20.19% $3.27 See Labor Rate N/A

CS-Systimax FPCMLCLC31        FPC OptiSPEED MM LC-LC 3mm Simplex       PC B $34.96 20.19% $27.90 See Labor Rate N/A

CS-Systimax FPCMLCLC32        FPC OPTISPEED LC-LC 3mm Duplex           PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMLCLC32        FPC OPTISPEED LC-LC 3mm Duplex           PC B $67.12 20.19% $53.57 See Labor Rate N/A

CS-Systimax FPCMLCLCGK        FPC OptiSPEED MM LC-LC 36F 2FT FO        PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCGK        FPC OptiSPEED MM LC-LC 36F 2FT FO        PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCGK        FPC OptiSPEED MM LC-LC 36F 2FT FO        PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCMLCLCVK        FPC OptiSPEED MM LC-LC 36F 8FT AQUA FO   PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCVK        FPC OptiSPEED MM LC-LC 36F 8FT AQUA FO   PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCVK        FPC OptiSPEED MM LC-LC 36F 8FT AQUA FO   PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCMLCLCWK        FPC OptiSPEED MM LC-LC 36F 8FT RED FO    PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCWK        FPC OptiSPEED MM LC-LC 36F 8FT RED FO    PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCWK        FPC OptiSPEED MM LC-LC 36F 8FT RED FO    PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCMLCLCXK        FPC OptiSPEED MM LC-LC 36F 8FT FO        PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCXK        FPC OptiSPEED MM LC-LC 36F 8FT FO        PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCXK        FPC OptiSPEED MM LC-LC 36F 8FT FO        PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCMLCLCYK        FPC OptiSPEED MM LC-LC 36F FO            PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCYK        FPC OptiSPEED MM LC-LC 36F FO            PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMLCLCYK        FPC OptiSPEED MM LC-LC 36F FO            PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCMLCMJ22        FPC OPTISPEED LC-MTRJ 1.6MM DUPLEX       PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLCMJ22        FPC OPTISPEED LC-MTRJ 1.6MM DUPLEX       PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMLCMJ22        FPC OPTISPEED LC-MTRJ 1.6MM DUPLEX       PC B $68.12 20.19% $54.37 See Labor Rate N/A

CS-Systimax FPCMLCSC21        FPC OPTISPEED LC-SC 1.6MM SIMPLEX        PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMLCSC21        FPC OPTISPEED LC-SC 1.6MM SIMPLEX        PC B $34.32 20.19% $27.39 See Labor Rate N/A

CS-Systimax FPCMLCSC22        FPC OPTISPEED LC-SC 1.6MM DUPLEX         PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLCSC22        FPC OPTISPEED LC-SC 1.6MM DUPLEX         PC B $0.62 20.19% $0.49 See Labor Rate N/A

CS-Systimax FPCMLCSC22        FPC OPTISPEED LC-SC 1.6MM DUPLEX         PC B $58.50 20.19% $46.69 See Labor Rate N/A

CS-Systimax FPCMLCSC31        FPC OptiSPEED MM LC-SC 3mm Simplex       PC B $4.10 20.19% $3.27 See Labor Rate N/A

CS-Systimax FPCMLCSC31        FPC OptiSPEED MM LC-SC 3mm Simplex       PC B $34.32 20.19% $27.39 See Labor Rate N/A

CS-Systimax FPCMLCSC32        FPC OptiSPEED MM LC-SC 3mm Duplex        PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMLCSC32        FPC OptiSPEED MM LC-SC 3mm Duplex        PC B $58.50 20.19% $46.69 See Labor Rate N/A

CS-Systimax FPCMLCST21        FPC OPTISPEEDMM LC-STII SIMPLEX 1.6MM    EA B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMLCST21        FPC OPTISPEEDMM LC-STII SIMPLEX 1.6MM    EA B $1.25 20.47% $0.99 See Labor Rate N/A

CS-Systimax FPCMLCST21        FPC OPTISPEEDMM LC-STII SIMPLEX 1.6MM    EA B $35.64 20.19% $28.44 See Labor Rate N/A

CS-Systimax FPCMLCST22        FPC OPTISPEEDMM LC-STII DUPLEX 1.6MM     EA B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLCST22        FPC OPTISPEEDMM LC-STII DUPLEX 1.6MM     EA B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLCST22        FPC OPTISPEEDMM LC-STII DUPLEX 1.6MM     EA B $67.12 20.19% $53.57 See Labor Rate N/A

CS-Systimax FPCMLCST32        FPC OptiSPEED MM LC-STII 3mm Duplex      PC B $69.96 20.19% $55.84 See Labor Rate N/A

CS-Systimax FPCMLCST32        FPC OptiSPEED MM LC-STII 3mm Duplex      PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMLCUC01        FPC OPTISPEED LC.9MM Pigtail TBFiber     PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCMLCUC01        FPC OPTISPEED LC.9MM Pigtail TBFiber     PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCMLCUC11        FPC OPTISPEED LC-UC .9MM PIGTAIL SBJ     PC B $0.54 20.19% $0.43 See Labor Rate N/A

CS-Systimax FPCMLCUC11        FPC OPTISPEED LC-UC .9MM PIGTAIL SBJ     PC B $20.68 20.19% $16.50 See Labor Rate N/A

CS-Systimax FPCMLVLC21        FPC OS LC VIOLET-LC 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMLVLC21        FPC OS LC VIOLET-LC 1.6mm SMPLX          PC B $53.46 20.19% $42.67 See Labor Rate N/A

CS-Systimax FPCMLVLC22        FPC OS LC VIOLET-LC 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLVLC22        FPC OS LC VIOLET-LC 1.6mm DPLX           PC B $101.85 20.19% $81.28 See Labor Rate N/A

CS-Systimax FPCMLVLV21        FPC OS LC VIOLET-LC VIOLET 1.6mm SMPLX   PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMLVLV21        FPC OS LC VIOLET-LC VIOLET 1.6mm SMPLX   PC B $71.56 20.19% $57.11 See Labor Rate N/A

CS-Systimax FPCMLVLV22        FPC OS LC VIOLET-LC VIOLET 1.6mm DPLX    PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLVLV22        FPC OS LC VIOLET-LC VIOLET 1.6mm DPLX    PC B $140.70 20.19% $112.29 See Labor Rate N/A

CS-Systimax FPCMLVSC21        FPC OS LC VIOLET-SC 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMLVSC21        FPC OS LC VIOLET-SC 1.6mm SMPLX          PC B $52.16 20.19% $41.63 See Labor Rate N/A
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CS-Systimax FPCMLVSC22        FPC OS LC VIOLET-SC 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMLVSC22        FPC OS LC VIOLET-SC 1.6mm DPLX           PC B $102.70 20.19% $81.97 See Labor Rate N/A

CS-Systimax FPCMLVST21        FPC OS LC VIOLET-ST 1.6mm SMPLX          PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMLVST21        FPC OS LC VIOLET-ST 1.6mm SMPLX          PC B $59.80 20.19% $47.73 See Labor Rate N/A

CS-Systimax FPCMLVST22        FPC OS LC VIOLET-ST 1.6mm DPLX           PC B $118.36 20.19% $94.46 See Labor Rate N/A

CS-Systimax FPCMLVST22        FPC OS LC VIOLET-ST 1.6mm DPLX           PC B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMMPLCGK        FPC OS MPO(f)-LC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCGK        FPC OS MPO(f)-LC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCGK        FPC OS MPO(f)-LC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCGK        FPC OS MPO(f)-LC 36F 2FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPLCVE        FPC OS MPO(f)-LC 48F A-B 8FT AQUA B/O    PC B $12.80 20.19% $10.22 See Labor Rate N/A

CS-Systimax FPCMMPLCVE        FPC OS MPO(f)-LC 48F A-B 8FT AQUA B/O    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCVE        FPC OS MPO(f)-LC 48F A-B 8FT AQUA B/O    PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMPLCVJ        FPC OS MPO(F)-LC 12F A-B AQUA B/O        PC B $2.99 20.31% $2.38 See Labor Rate N/A

CS-Systimax FPCMMPLCVJ        FPC OS MPO(F)-LC 12F A-B AQUA B/O        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCVJ        FPC OS MPO(F)-LC 12F A-B AQUA B/O        PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCMMPLCVK        FPC OS MPO(f)-LC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCVK        FPC OS MPO(f)-LC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCVK        FPC OS MPO(f)-LC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCVK        FPC OS MPO(f)-LC 36F 8FT AQUA FO         PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPLCWE        FPC OS MPO(f)-LC 48F A-B 8FT RED B/O     PC B $12.80 20.19% $10.22 See Labor Rate N/A

CS-Systimax FPCMMPLCWE        FPC OS MPO(f)-LC 48F A-B 8FT RED B/O     PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCWE        FPC OS MPO(f)-LC 48F A-B 8FT RED B/O     PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMPLCWJ        FPC OS MPO(F)-LC 12F A-B RED B/O         PC B $2.99 20.31% $2.38 See Labor Rate N/A

CS-Systimax FPCMMPLCWJ        FPC OS MPO(F)-LC 12F A-B RED B/O         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCWJ        FPC OS MPO(F)-LC 12F A-B RED B/O         PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCMMPLCWK        FPC OS MPO(f)-LC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCWK        FPC OS MPO(f)-LC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCWK        FPC OS MPO(f)-LC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCWK        FPC OS MPO(f)-LC 36F 8FT RED FO          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPLCXE        FPC OS MPO(f)-LC 48f IPD A-B 8FT BO      PC B $12.80 20.19% $10.22 See Labor Rate N/A

CS-Systimax FPCMMPLCXE        FPC OS MPO(f)-LC 48f IPD A-B 8FT BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCXE        FPC OS MPO(f)-LC 48f IPD A-B 8FT BO      PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMPLCXK        FPC OS MPO(f)-LC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCXK        FPC OS MPO(f)-LC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCXK        FPC OS MPO(f)-LC 36F 8FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCXK        FPC OS MPO(f)-LC 36F 8FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPLCYD        FPC OptiSPEED MM MPO(F)-LC 24 IPD A-B    PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCMMPLCYD        FPC OptiSPEED MM MPO(F)-LC 24 IPD A-B    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCYD        FPC OptiSPEED MM MPO(F)-LC 24 IPD A-B    PC B $1,050.00 20.19% $838.01 See Labor Rate N/A

CS-Systimax FPCMMPLCYE        FPC OptiSPEED MM MPO(F)-LC 48 IPD A-B    PC B $6.00 20.19% $4.79 See Labor Rate N/A

CS-Systimax FPCMMPLCYE        FPC OptiSPEED MM MPO(F)-LC 48 IPD A-B    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCYE        FPC OptiSPEED MM MPO(F)-LC 48 IPD A-B    PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMPLCYF        FPC OptiSPEED MM MPO(F)-LC 72F IPD A-B   PC B $18.40 20.19% $14.69 See Labor Rate N/A

CS-Systimax FPCMMPLCYF        FPC OptiSPEED MM MPO(F)-LC 72F IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCYF        FPC OptiSPEED MM MPO(F)-LC 72F IPD A-B   PC B $3,470.00 20.19% $2,769.41 See Labor Rate N/A

CS-Systimax FPCMMPLCYJ        FPC OptiSPEED MM MPO(F)-LC 12F IPD A-B   PC B $3.70 20.19% $2.95 See Labor Rate N/A

CS-Systimax FPCMMPLCYJ        FPC OptiSPEED MM MPO(F)-LC 12F IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCYJ        FPC OptiSPEED MM MPO(F)-LC 12F IPD A-B   PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCMMPLCYK        FPC OS MPO(f)-LC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCYK        FPC OS MPO(f)-LC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPLCYK        FPC OS MPO(f)-LC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPLCYK        FPC OS MPO(f)-LC 36F FO                  PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6D        FPC OptiSPEED MM MPO(f)-MPO(f) 24F IPD   PC B $5.80 20.19% $4.63 See Labor Rate N/A

CS-Systimax FPCMMPMP6D        FPC OptiSPEED MM MPO(f)-MPO(f) 24F IPD   PC B $10.40 20.19% $8.30 See Labor Rate N/A

CS-Systimax FPCMMPMP6D        FPC OptiSPEED MM MPO(f)-MPO(f) 24F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6D        FPC OptiSPEED MM MPO(f)-MPO(f) 24F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6D        FPC OptiSPEED MM MPO(f)-MPO(f) 24F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMP6D        FPC OptiSPEED MM MPO(f)-MPO(f) 24F IPD   PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6E        FPC OptiSPEED MM MPO(f)-MPO(f) 48F IPD   PC B $12.80 20.19% $10.22 See Labor Rate N/A

CS-Systimax FPCMMPMP6E        FPC OptiSPEED MM MPO(f)-MPO(f) 48F IPD   PC B $18.40 20.19% $14.69 See Labor Rate N/A

Page 833 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Systimax FPCMMPMP6E        FPC OptiSPEED MM MPO(f)-MPO(f) 48F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6E        FPC OptiSPEED MM MPO(f)-MPO(f) 48F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6E        FPC OptiSPEED MM MPO(f)-MPO(f) 48F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMP6E        FPC OptiSPEED MM MPO(f)-MPO(f) 48F IPD   PC B $1,590.00 20.19% $1,268.98 See Labor Rate N/A

CS-Systimax FPCMMPMP6F        FPC OptiSPEED MM MPO(f)-MPO(f) 72F IPD   PC B $25.80 20.19% $20.59 See Labor Rate N/A

CS-Systimax FPCMMPMP6F        FPC OptiSPEED MM MPO(f)-MPO(f) 72F IPD   PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCMMPMP6F        FPC OptiSPEED MM MPO(f)-MPO(f) 72F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6F        FPC OptiSPEED MM MPO(f)-MPO(f) 72F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6F        FPC OptiSPEED MM MPO(f)-MPO(f) 72F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMP6F        FPC OptiSPEED MM MPO(f)-MPO(f) 72F IPD   PC B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6G        FPC OptiSPEED MM MPO(f)-MPO(f) 96F IPD   PC B $34.00 20.19% $27.14 See Labor Rate N/A

CS-Systimax FPCMMPMP6G        FPC OptiSPEED MM MPO(f)-MPO(f) 96F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6G        FPC OptiSPEED MM MPO(f)-MPO(f) 96F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6G        FPC OptiSPEED MM MPO(f)-MPO(f) 96F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMP6G        FPC OptiSPEED MM MPO(f)-MPO(f) 96F IPD   PC B $29.90 20.19% $23.86 See Labor Rate N/A

CS-Systimax FPCMMPMP6G        FPC OptiSPEED MM MPO(f)-MPO(f) 96F IPD   PC B $3,280.00 20.19% $2,617.77 See Labor Rate N/A

CS-Systimax FPCMMPMP6H        FPC OptiSPEED MM MPO(f)-MPO(f) 144F IPD  PC B $39.00 20.19% $31.13 See Labor Rate N/A

CS-Systimax FPCMMPMP6H        FPC OptiSPEED MM MPO(f)-MPO(f) 144F IPD  PC B $43.80 20.19% $34.96 See Labor Rate N/A

CS-Systimax FPCMMPMP6H        FPC OptiSPEED MM MPO(f)-MPO(f) 144F IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6H        FPC OptiSPEED MM MPO(f)-MPO(f) 144F IPD  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6H        FPC OptiSPEED MM MPO(f)-MPO(f) 144F IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMP6H        FPC OptiSPEED MM MPO(f)-MPO(f) 144F IPD  PC B $5,010.00 20.19% $3,998.49 See Labor Rate N/A

CS-Systimax FPCMMPMP6J        FPC OptiSPEED MM MPO(f)-MPO(f)12F IPD    PC B $3.70 20.19% $2.95 See Labor Rate N/A

CS-Systimax FPCMMPMP6J        FPC OptiSPEED MM MPO(f)-MPO(f)12F IPD    PC B $7.40 20.19% $5.91 See Labor Rate N/A

CS-Systimax FPCMMPMP6J        FPC OptiSPEED MM MPO(f)-MPO(f)12F IPD    PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6J        FPC OptiSPEED MM MPO(f)-MPO(f)12F IPD    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6J        FPC OptiSPEED MM MPO(f)-MPO(f)12F IPD    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMP6J        FPC OptiSPEED MM MPO(f)-MPO(f)12F IPD    PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCMMPMP6K        FPC OptiSPEED MPO(f)-MPO(f) 36F IPC      PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPMP6K        FPC OptiSPEED MPO(f)-MPO(f) 36F IPC      PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPMP6K        FPC OptiSPEED MPO(f)-MPO(f) 36F IPC      PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCMMPMP6K        FPC OptiSPEED MPO(f)-MPO(f) 36F IPC      PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMP6K        FPC OptiSPEED MPO(f)-MPO(f) 36F IPC      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMP6K        FPC OptiSPEED MPO(f)-MPO(f) 36F IPC      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMP6K        FPC OptiSPEED MPO(f)-MPO(f) 36F IPC      PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPMPSJ        FPC OS MM MPO(f)-MPO(f)12fArrayPatchCord  PC B $3.90 20.19% $3.11 See Labor Rate N/A

CS-Systimax FPCMMPMPSJ        FPC OS MM MPO(f)-MPO(f)12fArrayPatchCord  PC B $350.00 20.19% $279.34 See Labor Rate N/A

CS-Systimax FPCMMPMX6D        FPC OptiSPEED MM MPO(f)-MPO(m) 24F IPD   PC B $5.80 20.19% $4.63 See Labor Rate N/A

CS-Systimax FPCMMPMX6D        FPC OptiSPEED MM MPO(f)-MPO(m) 24F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMX6D        FPC OptiSPEED MM MPO(f)-MPO(m) 24F IPD   PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCMMPMX6F        FPC OptiSPEED MM MPO(f)-MPO(m) 72F IPD   PC B $25.80 20.19% $20.59 See Labor Rate N/A

CS-Systimax FPCMMPMX6F        FPC OptiSPEED MM MPO(f)-MPO(m) 72F IPD   PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCMMPMX6F        FPC OptiSPEED MM MPO(f)-MPO(m) 72F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMX6F        FPC OptiSPEED MM MPO(f)-MPO(m) 72F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMX6F        FPC OptiSPEED MM MPO(f)-MPO(m) 72F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMX6F        FPC OptiSPEED MM MPO(f)-MPO(m) 72F IPD   PC B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

CS-Systimax FPCMMPMX6J        FPC OptiSPEED MM MPO(f)-MPO(m) 12F IPD   PC B $3.70 20.19% $2.95 See Labor Rate N/A

CS-Systimax FPCMMPMX6J        FPC OptiSPEED MM MPO(f)-MPO(m) 12F IPD   PC B $7.40 20.19% $5.91 See Labor Rate N/A

CS-Systimax FPCMMPMX6J        FPC OptiSPEED MM MPO(f)-MPO(m) 12F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMX6J        FPC OptiSPEED MM MPO(f)-MPO(m) 12F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMX6J        FPC OptiSPEED MM MPO(f)-MPO(m) 12F IPD   PC B $300.00 20.19% $239.43 See Labor Rate N/A

CS-Systimax FPCMMPMX6K        FPC OS MPO(f)-LC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPMX6K        FPC OS MPO(f)-LC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPMX6K        FPC OS MPO(f)-LC 36F FO                  PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCMMPMX6K        FPC OS MPO(f)-LC 36F FO                  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMPMX6K        FPC OS MPO(f)-LC 36F FO                  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMPMX6K        FPC OS MPO(f)-LC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPMX6K        FPC OS MPO(f)-LC 36F FO                  PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPMXSJ        FPC OS MM MPO(f)-MPO(m)12fArrayPatchCord  PC B $3.90 20.19% $3.11 See Labor Rate N/A

CS-Systimax FPCMMPMXSJ        FPC OS MM MPO(f)-MPO(m)12fArrayPatchCord  PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCMMPSCGK        FPC OS MPO(f)-SC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A
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CS-Systimax FPCMMPSCGK        FPC OS MPO(f)-SC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCGK        FPC OS MPO(f)-SC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCGK        FPC OS MPO(f)-SC 36F 2FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPSCVK        FPC OS MPO(f)-SC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCVK        FPC OS MPO(f)-SC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCVK        FPC OS MPO(f)-SC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCVK        FPC OS MPO(f)-SC 36F 8FT AQUA FO         PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPSCWK        FPC OS MPO(f)-SC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCWK        FPC OS MPO(f)-SC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCWK        FPC OS MPO(f)-SC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCWK        FPC OS MPO(f)-SC 36F 8FT RED FO          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPSCXE        FPC OS MPO(f)-SC 48f IPD A-B 8FT BO      PC B $12.80 20.19% $10.22 See Labor Rate N/A

CS-Systimax FPCMMPSCXE        FPC OS MPO(f)-SC 48f IPD A-B 8FT BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCXE        FPC OS MPO(f)-SC 48f IPD A-B 8FT BO      PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMPSCXK        FPC OS MPO(f)-SC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCXK        FPC OS MPO(f)-SC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCXK        FPC OS MPO(f)-SC 36F 8FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCXK        FPC OS MPO(f)-SC 36F 8FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPSCYD        FPC OptiSPEED MM MPO(F)-SC 24 IPD A-B    PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCMMPSCYD        FPC OptiSPEED MM MPO(F)-SC 24 IPD A-B    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCYD        FPC OptiSPEED MM MPO(F)-SC 24 IPD A-B    PC B $1,050.00 20.19% $838.01 See Labor Rate N/A

CS-Systimax FPCMMPSCYE        FPC OptiSPEED MM MPO(F)-SC 48 IPD A-B    PC B $12.80 20.19% $10.22 See Labor Rate N/A

CS-Systimax FPCMMPSCYE        FPC OptiSPEED MM MPO(F)-SC 48 IPD A-B    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCYE        FPC OptiSPEED MM MPO(F)-SC 48 IPD A-B    PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMPSCYF        FPC OptiSPEED MM MPO(F)-SC 72F IPD A-B   PC B $18.40 20.19% $14.69 See Labor Rate N/A

CS-Systimax FPCMMPSCYF        FPC OptiSPEED MM MPO(F)-SC 72F IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCYF        FPC OptiSPEED MM MPO(F)-SC 72F IPD A-B   PC B $3,470.00 20.19% $2,769.41 See Labor Rate N/A

CS-Systimax FPCMMPSCYJ        FPC OptiSPEED MM MPO(F)-SC 12F IPD A-B   PC B $3.70 20.19% $2.95 See Labor Rate N/A

CS-Systimax FPCMMPSCYJ        FPC OptiSPEED MM MPO(F)-SC 12F IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCYJ        FPC OptiSPEED MM MPO(F)-SC 12F IPD A-B   PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCMMPSCYK        FPC OS MPO(f)-SC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCYK        FPC OS MPO(f)-SC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMPSCYK        FPC OS MPO(f)-SC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMPSCYK        FPC OS MPO(f)-SC 36F FO                  PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMPSTSJ        FPC OS MM MPO(f)-ST 12f Array Patch Cord  PC B $3.90 20.19% $3.11 See Labor Rate N/A

CS-Systimax FPCMMPSTSJ        FPC OS MM MPO(f)-ST 12f Array Patch Cord  PC B $914.92 20.19% $730.20 See Labor Rate N/A

CS-Systimax FPCMMXLCGK        FPC OS MPO(m)-LC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCGK        FPC OS MPO(m)-LC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCGK        FPC OS MPO(m)-LC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCGK        FPC OS MPO(m)-LC 36F 2FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXLCVJ        FPC OS MPO(M)-LC 12F A-B 8FT AQUA B/O    PC B $2.99 20.31% $2.38 See Labor Rate N/A

CS-Systimax FPCMMXLCVJ        FPC OS MPO(M)-LC 12F A-B 8FT AQUA B/O    PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCVJ        FPC OS MPO(M)-LC 12F A-B 8FT AQUA B/O    PC B $466.00 20.19% $371.92 See Labor Rate N/A

CS-Systimax FPCMMXLCVK        FPC OS MPO(m)-LC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCVK        FPC OS MPO(m)-LC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCVK        FPC OS MPO(m)-LC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCVK        FPC OS MPO(m)-LC 36F 8FT AQUA FO         PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXLCWJ        FPC OS MPO(M)-LC 12F A-B RED B/O         PC B $2.99 20.31% $2.38 See Labor Rate N/A

CS-Systimax FPCMMXLCWJ        FPC OS MPO(M)-LC 12F A-B RED B/O         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCWJ        FPC OS MPO(M)-LC 12F A-B RED B/O         PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCMMXLCWK        FPC OS MPO(m)-LC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCWK        FPC OS MPO(m)-LC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCWK        FPC OS MPO(m)-LC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCWK        FPC OS MPO(m)-LC 36F 8FT RED FO          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXLCXK        FPC OS MPO(m)-LC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCXK        FPC OS MPO(m)-LC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCXK        FPC OS MPO(m)-LC 36F 8FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCXK        FPC OS MPO(m)-LC 36F 8FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXLCYD        FPC OptiSPEED MM MPO(m)-LC 24F PMP A-B   PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCMMXLCYD        FPC OptiSPEED MM MPO(m)-LC 24F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCYD        FPC OptiSPEED MM MPO(m)-LC 24F PMP A-B   PC B $1,050.00 20.19% $838.01 See Labor Rate N/A
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CS-Systimax FPCMMXLCYE        FPC OptiSPEED MM MPO(m)-LC 48F PMP A-B   PC B $12.00 20.19% $9.58 See Labor Rate N/A

CS-Systimax FPCMMXLCYE        FPC OptiSPEED MM MPO(m)-LC 48F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCYE        FPC OptiSPEED MM MPO(m)-LC 48F PMP A-B   PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMXLCYF        FPC OptiSPEED MM MPO(m)-LC 72F PMP A-B   PC B $18.40 20.19% $14.69 See Labor Rate N/A

CS-Systimax FPCMMXLCYF        FPC OptiSPEED MM MPO(m)-LC 72F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCYF        FPC OptiSPEED MM MPO(m)-LC 72F PMP A-B   PC B $3,470.00 20.19% $2,769.41 See Labor Rate N/A

CS-Systimax FPCMMXLCYJ        FPC OPTISPEED MM MPO(M)-LC 12F IPD A-B   PC B $2.99 20.31% $2.38 See Labor Rate N/A

CS-Systimax FPCMMXLCYJ        FPC OPTISPEED MM MPO(M)-LC 12F IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCYJ        FPC OPTISPEED MM MPO(M)-LC 12F IPD A-B   PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCMMXLCYK        FPC OS MPO(m)-LC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCYK        FPC OS MPO(m)-LC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXLCYK        FPC OS MPO(m)-LC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXLCYK        FPC OS MPO(m)-LC 36F FO                  PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXMX6K        FPC OS MPO(m)-MPO(m) 36F IPD             PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXMX6K        FPC OS MPO(m)-MPO(m) 36F IPD             PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXMX6K        FPC OS MPO(m)-MPO(m) 36F IPD             PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCMMXMX6K        FPC OS MPO(m)-MPO(m) 36F IPD             PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCMMXMX6K        FPC OS MPO(m)-MPO(m) 36F IPD             PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCMMXMX6K        FPC OS MPO(m)-MPO(m) 36F IPD             PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXMX6K        FPC OS MPO(m)-MPO(m) 36F IPD             PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXSCGK        FPC OS MPO(m)-SC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCGK        FPC OS MPO(m)-SC 36F 2FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCGK        FPC OS MPO(m)-SC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCGK        FPC OS MPO(m)-SC 36F 2FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXSCVK        FPC OS MPO(m)-SC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCVK        FPC OS MPO(m)-SC 36F 8FT AQUA FO         PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCVK        FPC OS MPO(m)-SC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCVK        FPC OS MPO(m)-SC 36F 8FT AQUA FO         PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXSCWK        FPC OS MPO(m)-SC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCWK        FPC OS MPO(m)-SC 36F 8FT RED FO          PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCWK        FPC OS MPO(m)-SC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCWK        FPC OS MPO(m)-SC 36F 8FT RED FO          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXSCXK        FPC OS MPO(m)-SC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCXK        FPC OS MPO(m)-SC 36F 8FT FO              PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCXK        FPC OS MPO(m)-SC 36F 8FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCXK        FPC OS MPO(m)-SC 36F 8FT FO              PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXSCYD        FPC OptiSPEED MM MPO(m)-SC 24F PMP A-B   PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCMMXSCYD        FPC OptiSPEED MM MPO(m)-SC 24F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCYD        FPC OptiSPEED MM MPO(m)-SC 24F PMP A-B   PC B $1,050.00 20.19% $838.01 See Labor Rate N/A

CS-Systimax FPCMMXSCYE        FPC OptiSPEED MM MPO(m)-SC 48F PMP A-B   PC B $12.00 20.19% $9.58 See Labor Rate N/A

CS-Systimax FPCMMXSCYE        FPC OptiSPEED MM MPO(m)-SC 48F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCYE        FPC OptiSPEED MM MPO(m)-SC 48F PMP A-B   PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCMMXSCYF        FPC OptiSPEED MM MPO(m)-SC 72F PMP A-B   PC B $18.40 20.19% $14.69 See Labor Rate N/A

CS-Systimax FPCMMXSCYF        FPC OptiSPEED MM MPO(m)-SC 72F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCYF        FPC OptiSPEED MM MPO(m)-SC 72F PMP A-B   PC B $3,470.00 20.19% $2,769.41 See Labor Rate N/A

CS-Systimax FPCMMXSCYJ        FPC OPTISPEED MM MPO(M)-SC 12F IPD A-B   PC B $3.70 20.19% $2.95 See Labor Rate N/A

CS-Systimax FPCMMXSCYJ        FPC OPTISPEED MM MPO(M)-SC 12F IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCYJ        FPC OPTISPEED MM MPO(M)-SC 12F IPD A-B   PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCMMXSCYK        FPC OS MPO(m)-SC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCYK        FPC OS MPO(m)-SC 36F FO                  PC B $8.80 20.19% $7.02 See Labor Rate N/A

CS-Systimax FPCMMXSCYK        FPC OS MPO(m)-SC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCMMXSCYK        FPC OS MPO(m)-SC 36F FO                  PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCMMXSTSJ        FPC OS MM MPO(m)-ST 12f Array Patch Cord  PC B $3.90 20.19% $3.11 See Labor Rate N/A

CS-Systimax FPCMMXSTSJ        FPC OS MM MPO(m)-ST 12f Array Patch Cord  PC B $851.64 20.19% $679.69 See Labor Rate N/A

CS-Systimax FPCMSCMJ22        FPC OPTISPEED SC-MTRJ 1.6MM DUPLEX       EA B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMSCMJ22        FPC OPTISPEED SC-MTRJ 1.6MM DUPLEX       EA B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMSCMJ22        FPC OPTISPEED SC-MTRJ 1.6MM DUPLEX       EA B $69.72 20.19% $55.64 See Labor Rate N/A

CS-Systimax FPCMSCSC21        FPC OPTISPEED SC-SC 1.6MM SIMPLEX        PC B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMSCSC21        FPC OPTISPEED SC-SC 1.6MM SIMPLEX        PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax FPCMSCSC22        FPC OPTISPEED SC-SC 1.6MM DUPLEX         EA B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMSCSC22        FPC OPTISPEED SC-SC 1.6MM DUPLEX         EA B $0.52 20.19% $0.42 See Labor Rate N/A
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CS-Systimax FPCMSCSC22        FPC OPTISPEED SC-SC 1.6MM DUPLEX         EA B $49.80 20.19% $39.75 See Labor Rate N/A

CS-Systimax FPCMSCSC31        FPC OPTISPEED SC-SC 3.0MM SIMPLEX        PC B $0.22 20.19% $0.18 See Labor Rate N/A

CS-Systimax FPCMSCSC31        FPC OPTISPEED SC-SC 3.0MM SIMPLEX        PC B $0.36 20.19% $0.29 See Labor Rate N/A

CS-Systimax FPCMSCSC31        FPC OPTISPEED SC-SC 3.0MM SIMPLEX        PC B $0.38 20.19% $0.30 See Labor Rate N/A

CS-Systimax FPCMSCSC31        FPC OPTISPEED SC-SC 3.0MM SIMPLEX        PC B $30.20 20.19% $24.10 See Labor Rate N/A

CS-Systimax FPCMSCSC32        FPC OPTISPEED SC-SC 3.0MM DUPLEX         PC B $0.48 20.19% $0.38 See Labor Rate N/A

CS-Systimax FPCMSCSC32        FPC OPTISPEED SC-SC 3.0MM DUPLEX         PC B $0.48 20.19% $0.38 See Labor Rate N/A

CS-Systimax FPCMSCSC32        FPC OPTISPEED SC-SC 3.0MM DUPLEX         PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMSCSC32        FPC OPTISPEED SC-SC 3.0MM DUPLEX         PC B $49.80 20.19% $39.75 See Labor Rate N/A

CS-Systimax FPCMSCST21        FPC OPTISPEEDMM SC-STII SIMPLEX 1.6MM    EA B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMSCST21        FPC OPTISPEEDMM SC-STII SIMPLEX 1.6MM    EA B $35.16 20.19% $28.06 See Labor Rate N/A

CS-Systimax FPCMSCST22        FPC OPTISPEEDMM SC-STII DUPLEX 1.6MM     EA B $69.96 20.19% $55.84 See Labor Rate N/A

CS-Systimax FPCMSCST22        FPC OPTISPEEDMM SC-STII DUPLEX 1.6MM     EA B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMSCST31        FPC OptiSPEED MM SC-STII 3mm Simplex     PC B $0.22 20.19% $0.18 See Labor Rate N/A

CS-Systimax FPCMSCST31        FPC OptiSPEED MM SC-STII 3mm Simplex     PC B $0.38 20.19% $0.30 See Labor Rate N/A

CS-Systimax FPCMSCST31        FPC OptiSPEED MM SC-STII 3mm Simplex     PC B $35.16 20.19% $28.06 See Labor Rate N/A

CS-Systimax FPCMSCST32        FPC OptiSPEED MM SC-STII 3mm Duplex      PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMSCST32        FPC OptiSPEED MM SC-STII 3mm Duplex      PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMSCST32        FPC OptiSPEED MM SC-STII 3mm Duplex      PC B $56.00 20.19% $44.69 See Labor Rate N/A

CS-Systimax FPCMSCUC01        FPC OPTISPEED MM SC-UC 0.9MM TBFiber     PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCMSCUC01        FPC OPTISPEED MM SC-UC 0.9MM TBFiber     PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCMSCUC11        FPC OPTISPEED SC-UC .9MM PIGTAIL SBJ     PC B $0.54 20.19% $0.43 See Labor Rate N/A

CS-Systimax FPCMSCUC11        FPC OPTISPEED SC-UC .9MM PIGTAIL SBJ     PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCMSTMJ22        FPC OPTISPEED STII-MTRJ 1.6MM DUPLEX     PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax FPCMSTMJ22        FPC OPTISPEED STII-MTRJ 1.6MM DUPLEX     PC B $0.60 20.19% $0.48 See Labor Rate N/A

CS-Systimax FPCMSTST21        FPC OPTISPEEDMM STII-STII SIMPLEX 1.6MM  EA B $0.26 20.19% $0.21 See Labor Rate N/A

CS-Systimax FPCMSTST21        FPC OPTISPEEDMM STII-STII SIMPLEX 1.6MM  EA B $36.26 20.19% $28.94 See Labor Rate N/A

CS-Systimax FPCMSTST22        FPC OPTISPEEDMM STII-STII DUPLEX 1.6MM   EA B $65.94 20.19% $52.63 See Labor Rate N/A

CS-Systimax FPCMSTST22        FPC OPTISPEEDMM STII-STII DUPLEX 1.6MM   EA B $0.52 20.19% $0.42 See Labor Rate N/A

CS-Systimax FPCMSTST31        FPC OptiSPEED MM STII-STII 3mm Simplex   PC B $0.22 20.19% $0.18 See Labor Rate N/A

CS-Systimax FPCMSTST31        FPC OptiSPEED MM STII-STII 3mm Simplex   PC B $0.38 20.19% $0.30 See Labor Rate N/A

CS-Systimax FPCMSTST31        FPC OptiSPEED MM STII-STII 3mm Simplex   PC B $36.26 20.19% $28.94 See Labor Rate N/A

CS-Systimax FPCMSTST32        FPC OptiSPEED MM STII-STII 3mm Duplex    PC B $0.46 20.19% $0.37 See Labor Rate N/A

CS-Systimax FPCMSTST32        FPC OptiSPEED MM STII-STII 3mm Duplex    PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCMSTST32        FPC OptiSPEED MM STII-STII 3mm Duplex    PC B $56.00 20.19% $44.69 See Labor Rate N/A

CS-Systimax FPCMSTUC01        FPC OPTISPEED MM STII-UC Pigtail TBF     PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCMSTUC01        FPC OPTISPEED MM STII-UC Pigtail TBF     PC B $22.28 20.19% $17.78 See Labor Rate N/A

CS-Systimax FPCMSTUC11        FPC OPTISPEED MM STII-UC Pigtail SBJ     PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCMSTUC11        FPC OPTISPEED MM STII-UC Pigtail SBJ     PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCMSTUC11        FPC OPTISPEED MM STII-UC Pigtail SBJ     PC B $22.28 20.19% $17.78 See Labor Rate N/A

CS-Systimax FPCWL0L022        FPC TS LC BLACK-LC BLACK 1.6mm DPLX      PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL0L022        FPC TS LC BLACK-LC BLACK 1.6mm DPLX      PC B $149.00 20.19% $118.92 See Labor Rate N/A

CS-Systimax FPCWL0LC21        FPC TS LC BLACK-LC 1.6mm SMPLX           PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL0LC21        FPC TS LC BLACK-LC 1.6mm SMPLX           PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL0SC21        FPC TS LC BLACK-SC 1.6mm SMPLX           PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL0SC21        FPC TS LC BLACK-SC 1.6mm SMPLX           PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL0SC22        FPC TS LC BLACK-SC 1.6mm DPLX            PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL0SC22        FPC TS LC BLACK-SC 1.6mm DPLX            PC B $112.48 20.19% $89.77 See Labor Rate N/A

CS-Systimax FPCWL1L122        FPC TS SM LC KeyRed-LC KeyRed 1.6mm Dplx  PC B $139.06 20.19% $110.98 See Labor Rate N/A

CS-Systimax FPCWL1L122        FPC TS SM LC KeyRed-LC KeyRed 1.6mm Dplx  PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL1LC21        FPC TS LC RED-LC 1.6mm SMPLX             PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL1LC21        FPC TS LC RED-LC 1.6mm SMPLX             PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL1LC22        FPC TS SM LC KeyRed - LC 1.6mm Dplx      PC B $0.48 20.19% $0.38 See Labor Rate N/A

CS-Systimax FPCWL1LC22        FPC TS SM LC KeyRed - LC 1.6mm Dplx      PC B $106.88 20.19% $85.30 See Labor Rate N/A

CS-Systimax FPCWL1SC21        FPC TS LC RED-SC 1.6mm SMPLX             PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL1SC21        FPC TS LC RED-SC 1.6mm SMPLX             PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL1SC22        FPC TS SM LC KeyRed - SC 1.6mm Dplx      PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL1SC22        FPC TS SM LC KeyRed - SC 1.6mm Dplx      PC B $104.98 20.19% $83.78 See Labor Rate N/A

CS-Systimax FPCWL2L222        FPC TS SM LC KeyYel-LC KeyYel 1.6mm Dplx  PC B $139.06 20.19% $110.98 See Labor Rate N/A

CS-Systimax FPCWL2L222        FPC TS SM LC KeyYel-LC KeyYel 1.6mm Dplx  PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL2LC21        FPC TS LC YELLOW-LC 1.6mm SMPLX          PC B $0.30 20.19% $0.24 See Labor Rate N/A
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CS-Systimax FPCWL2LC21        FPC TS LC YELLOW-LC 1.6mm SMPLX          PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL2SC21        FPC TS LC YELLOW-SC 1.6mm SMPLX          PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL2SC21        FPC TS LC YELLOW-SC 1.6mm SMPLX          PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL2SC22        FPC TS SM LC KeyYel - SC 1.6mm Dplx      PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL2SC22        FPC TS SM LC KeyYel - SC 1.6mm Dplx      PC B $104.98 20.19% $83.78 See Labor Rate N/A

CS-Systimax FPCWL3L322        FPC TS LC BLUE-LC BLUE 1.6mm DPLX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL3L322        FPC TS LC BLUE-LC BLUE 1.6mm DPLX        PC B $149.00 20.19% $118.92 See Labor Rate N/A

CS-Systimax FPCWL3LC21        FPC TS LC BLUE-LC 1.6mm SMPLX            PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL3LC21        FPC TS LC BLUE-LC 1.6mm SMPLX            PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL3LC22        FPC TS LC BLUE-LC 1.6mm DPLX             PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL3LC22        FPC TS LC BLUE-LC 1.6mm DPLX             PC B $114.52 20.19% $91.40 See Labor Rate N/A

CS-Systimax FPCWL3SC21        FPC TS LC BLUE-SC 1.6mm SMPLX            PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL3SC21        FPC TS LC BLUE-SC 1.6mm SMPLX            PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL3SC22        FPC TS LC BLUE - SC 1.6mm DPLX           PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL3SC22        FPC TS LC BLUE - SC 1.6mm DPLX           PC B $112.48 20.19% $89.77 See Labor Rate N/A

CS-Systimax FPCWL4L422        FPC TS SM LCKeyGreen-LCKeyGreen1.6mmDplx  PC B $139.06 20.19% $110.98 See Labor Rate N/A

CS-Systimax FPCWL4L422        FPC TS SM LCKeyGreen-LCKeyGreen1.6mmDplx  PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL4LC21        FPC TS LC GREEN-LC 1.6mm SMPLX           PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL4LC21        FPC TS LC GREEN-LC 1.6mm SMPLX           PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL4LC22        FPC TS SM LC KeyGreen - LC 1.6mm Dplx    PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL4LC22        FPC TS SM LC KeyGreen - LC 1.6mm Dplx    PC B $106.88 20.19% $85.30 See Labor Rate N/A

CS-Systimax FPCWL4SC21        FPC TS LC GREEN-SC 1.6mm SMPLX           PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL4SC21        FPC TS LC GREEN-SC 1.6mm SMPLX           PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL4SC22        FPC TS SM LC KeyGreen - SC 1.6mm Dplx    PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL4SC22        FPC TS SM LC KeyGreen - SC 1.6mm Dplx    PC B $104.98 20.19% $83.78 See Labor Rate N/A

CS-Systimax FPCWL5L522        FPC TS LC ORANGE-LC ORANGE 1.6mm DPLX    PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL5L522        FPC TS LC ORANGE-LC ORANGE 1.6mm DPLX    PC B $149.00 20.19% $118.92 See Labor Rate N/A

CS-Systimax FPCWL5LC21        FPC TS LC ORANGE-LC 1.6mm SMPLX          PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL5LC21        FPC TS LC ORANGE-LC 1.6mm SMPLX          PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL5LC22        FPC TS LC ORANGE-LC 1.6mm DPLX           PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL5LC22        FPC TS LC ORANGE-LC 1.6mm DPLX           PC B $114.52 20.19% $91.40 See Labor Rate N/A

CS-Systimax FPCWL5SC21        FPC TS LC ORANGE-SC 1.6mm SMPLX          PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL5SC21        FPC TS LC ORANGE-SC 1.6mm SMPLX          PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL5SC22        FPC TS LC ORANGE-SC 1.6mm DPLX           PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL5SC22        FPC TS LC ORANGE-SC 1.6mm DPLX           PC B $112.48 20.19% $89.77 See Labor Rate N/A

CS-Systimax FPCWL6L622        FPC TS SM LCKeySlate-LCKeySlate1.6mmDplx  PC B $139.06 20.19% $110.98 See Labor Rate N/A

CS-Systimax FPCWL6L622        FPC TS SM LCKeySlate-LCKeySlate1.6mmDplx  PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL6LC21        FPC TS LC SLATE-LC 1.6mm SMPLX           PC B $0.33 21.24% $0.26 See Labor Rate N/A

CS-Systimax FPCWL6LC21        FPC TS LC SLATE-LC 1.6mm SMPLX           PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL6LC22        FPC TS SM LC Key Slate-LC 1.6mm Dplx     PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL6LC22        FPC TS SM LC Key Slate-LC 1.6mm Dplx     PC B $106.88 20.19% $85.30 See Labor Rate N/A

CS-Systimax FPCWL6SC21        FPC TS LC SLATE-SC 1.6mm SMPLX           PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL6SC21        FPC TS LC SLATE-SC 1.6mm SMPLX           PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL6SC22        FPC TS SM LC Key Slate-SC 1.6mm Dplx     PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL6SC22        FPC TS SM LC Key Slate-SC 1.6mm Dplx     PC B $104.98 20.19% $83.78 See Labor Rate N/A

CS-Systimax FPCWL7L722        FPC TS LC BROWN-LC BROWN 1.6mm DPLX      PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL7L722        FPC TS LC BROWN-LC BROWN 1.6mm DPLX      PC B $149.00 20.19% $118.92 See Labor Rate N/A

CS-Systimax FPCWL7LC21        FPC TS LC BROWN-LC 1.6mm SMPLX           PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL7LC21        FPC TS LC BROWN-LC 1.6mm SMPLX           PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL7LC22        FPC TS LC BROWN-LC 1.6mm DPLX            PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL7LC22        FPC TS LC BROWN-LC 1.6mm DPLX            PC B $114.52 20.19% $91.40 See Labor Rate N/A

CS-Systimax FPCWL7SC21        FPC TS LC BROWN-SC 1.6mm SMPLX           PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL7SC21        FPC TS LC BROWN-SC 1.6mm SMPLX           PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL7SC22        FPC TS LC BROWN-SC 1.6mm DPLX            PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL7SC22        FPC TS LC BROWN-SC 1.6mm DPLX            PC B $112.48 20.19% $89.77 See Labor Rate N/A

CS-Systimax FPCWL8L822        FPC TS LC AQUA-LC AQUA 1.6mm DPLX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL8L822        FPC TS LC AQUA-LC AQUA 1.6mm DPLX        PC B $149.00 20.19% $118.92 See Labor Rate N/A

CS-Systimax FPCWL8LC21        FPC TS LC AQUA-LC 1.6mm SMPLX            PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL8LC21        FPC TS LC AQUA-LC 1.6mm SMPLX            PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL8LC22        FPC TS LC AQUA-LC 1.6mm DPLX             PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL8LC22        FPC TS LC AQUA-LC 1.6mm DPLX             PC B $114.52 20.19% $91.40 See Labor Rate N/A
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CS-Systimax FPCWL8SC21        FPC TS LC AQUA-SC 1.6mm SMPLX            PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL8SC21        FPC TS LC AQUA-SC 1.6mm SMPLX            PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL8SC22        FPC TS LC AQUA-SC 1.6mm DPLX             PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL8SC22        FPC TS LC AQUA-SC 1.6mm DPLX             PC B $112.48 20.19% $89.77 See Labor Rate N/A

CS-Systimax FPCWL9L922        FPC TS LC ROSE-LC ROSE 1.6mm DPLX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL9L922        FPC TS LC ROSE-LC ROSE 1.6mm DPLX        PC B $149.00 20.19% $118.92 See Labor Rate N/A

CS-Systimax FPCWL9LC21        FPC TS LC ROSE-LC 1.6mm SMPLX            PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL9LC21        FPC TS LC ROSE-LC 1.6mm SMPLX            PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWL9LC22        FPC TS LC ROSE-LC 1.6mm DPLX             PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL9LC22        FPC TS LC ROSE-LC 1.6mm DPLX             PC B $114.52 20.19% $91.40 See Labor Rate N/A

CS-Systimax FPCWL9SC21        FPC TS LC ROSE-SC 1.6mm SMPLX            PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWL9SC21        FPC TS LC ROSE-SC 1.6mm SMPLX            PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWL9SC22        FPC TS LC ROSE-SC 1.6mm DPLX             PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWL9SC22        FPC TS LC ROSE-SC 1.6mm DPLX             PC B $112.48 20.19% $89.77 See Labor Rate N/A

CS-Systimax FPCWLALA21        FPC TERASPEED LCA-LCA 1.6MM SIMPLEX      PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLALA21        FPC TERASPEED LCA-LCA 1.6MM SIMPLEX      PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax FPCWLALA22        FPC TERASPEED LCA-LCA 1.6MM DUPLEX       PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLALA22        FPC TERASPEED LCA-LCA 1.6MM DUPLEX       PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCWLASA21        FPC TeraSPEED LCA-SCA 1.6MM SIMPLEX      PC B $10.56 20.19% $8.43 See Labor Rate N/A

CS-Systimax FPCWLASA21        FPC TeraSPEED LCA-SCA 1.6MM SIMPLEX      PC B $47.00 20.19% $37.51 See Labor Rate N/A

CS-Systimax FPCWLASA22        FPC TeraSPEED LCA-SCA 1.6MM DUPLEX       PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLASA22        FPC TeraSPEED LCA-SCA 1.6MM DUPLEX       PC B $94.00 20.19% $75.02 See Labor Rate N/A

CS-Systimax FPCWLAUC01        FPC TeraSPEED LCA .9MM Pigtail TBFiber   PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLAUC01        FPC TeraSPEED LCA .9MM Pigtail TBFiber   PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLAUC01        FPC TeraSPEED LCA .9MM Pigtail TBFiber   PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCWLCLA21        FPC TERASPEED LC-LCA 1.6MM SIMPLEX       PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLCLA21        FPC TERASPEED LC-LCA 1.6MM SIMPLEX       PC B $60.00 20.19% $47.89 See Labor Rate N/A

CS-Systimax FPCWLCLA22        FPC TERASPEED LC-LCA 1.6MM DUPLEX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCLA22        FPC TERASPEED LC-LCA 1.6MM DUPLEX        PC B $98.00 20.19% $78.21 See Labor Rate N/A

CS-Systimax FPCWLCLC21        FPC TERASPEED LC-LC 1.6MM SIMPLEX        PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLCLC21        FPC TERASPEED LC-LC 1.6MM SIMPLEX        PC B $42.00 20.19% $33.52 See Labor Rate N/A

CS-Systimax FPCWLCLC22        FPC TERASPEED LC-LC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCLC22        FPC TERASPEED LC-LC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCLC22        FPC TERASPEED LC-LC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCLC22        FPC TERASPEED LC-LC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCLC22        FPC TERASPEED LC-LC 1.6MM DUPLEX         PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCWLCLC22        FPC TERASPEED LC-LC 1.6MM DUPLEX         PC B $76.00 20.19% $60.66 See Labor Rate N/A

CS-Systimax FPCWLCLC31        FPC TeraSPEED SM LC-LC 3mm Simplex       PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCWLCLC31        FPC TeraSPEED SM LC-LC 3mm Simplex       PC B $42.00 20.19% $33.52 See Labor Rate N/A

CS-Systimax FPCWLCLC32        FPC TERASPEED LC-LC 3mm Duplex           PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCWLCLC32        FPC TERASPEED LC-LC 3mm Duplex           PC B $76.00 20.19% $60.66 See Labor Rate N/A

CS-Systimax FPCWLCLCGK        FPC TeraSPEED LC-LC 36F 2FT FO           PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCGK        FPC TeraSPEED LC-LC 36F 2FT FO           PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCGK        FPC TeraSPEED LC-LC 36F 2FT FO           PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax FPCWLCLCVK        FPC TeraSPEED LC-LC 36F 8FT AQUA FO      PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCVK        FPC TeraSPEED LC-LC 36F 8FT AQUA FO      PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCVK        FPC TeraSPEED LC-LC 36F 8FT AQUA FO      PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax FPCWLCLCWK        FPC TeraSPEED LC-LC 36F 8FT RED FO       PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCWK        FPC TeraSPEED LC-LC 36F 8FT RED FO       PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCWK        FPC TeraSPEED LC-LC 36F 8FT RED FO       PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax FPCWLCLCXK        FPC TeraSPEED LC-LC 36F 8FT FO           PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCXK        FPC TeraSPEED LC-LC 36F 8FT FO           PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCXK        FPC TeraSPEED LC-LC 36F 8FT FO           PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax FPCWLCLCYK        FPC TeraSPEED LC-LC 36F FO               PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCYK        FPC TeraSPEED LC-LC 36F FO               PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWLCLCYK        FPC TeraSPEED LC-LC 36F FO               PC B $2,600.00 20.19% $2,075.06 See Labor Rate N/A

CS-Systimax FPCWLCSA21        FPC TeraSPEED LC-SCA 1.6MM SIMPLEX       PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLCSA21        FPC TeraSPEED LC-SCA 1.6MM SIMPLEX       PC B $44.00 20.19% $35.12 See Labor Rate N/A

CS-Systimax FPCWLCSA22        FPC TeraSPEED LC-SCA 1.6MM DUPLEX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCSA22        FPC TeraSPEED LC-SCA 1.6MM DUPLEX        PC B $78.00 20.19% $62.25 See Labor Rate N/A

CS-Systimax FPCWLCSC21        FPC TERASPEED LC-SC 1.6MM SIMPLEX        PC B $0.30 20.19% $0.24 See Labor Rate N/A
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CS-Systimax FPCWLCSC21        FPC TERASPEED LC-SC 1.6MM SIMPLEX        PC B $38.00 20.19% $30.33 See Labor Rate N/A

CS-Systimax FPCWLCSC22        FPC TERASPEED LC-SC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCSC22        FPC TERASPEED LC-SC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCSC22        FPC TERASPEED LC-SC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCSC22        FPC TERASPEED LC-SC 1.6MM DUPLEX         PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCWLCSC22        FPC TERASPEED LC-SC 1.6MM DUPLEX         PC B $66.00 20.19% $52.67 See Labor Rate N/A

CS-Systimax FPCWLCSC31        FPC TeraSPEED SM LC-SC 3mm Simplex       PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCWLCSC31        FPC TeraSPEED SM LC-SC 3mm Simplex       PC B $38.00 20.19% $30.33 See Labor Rate N/A

CS-Systimax FPCWLCSC32        FPC TeraSPEED SM LC-SC 3mm Duplex        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCSC32        FPC TeraSPEED SM LC-SC 3mm Duplex        PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCWLCSC32        FPC TeraSPEED SM LC-SC 3mm Duplex        PC B $66.00 20.19% $52.67 See Labor Rate N/A

CS-Systimax FPCWLCST21        FPC TERASPEED LC-STII SIMPLEX 1.6MM      PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLCST21        FPC TERASPEED LC-STII SIMPLEX 1.6MM      PC B $46.00 20.19% $36.71 See Labor Rate N/A

CS-Systimax FPCWLCST22        FPC TERASPEED LC-STII DUPLEX 1.6MM       PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLCST22        FPC TERASPEED LC-STII DUPLEX 1.6MM       PC B $66.00 20.19% $52.67 See Labor Rate N/A

CS-Systimax FPCWLCST31        FPC TeraSPEED SM LC-STII 3mm Simplex     PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCWLCST31        FPC TeraSPEED SM LC-STII 3mm Simplex     PC B $46.00 20.19% $36.71 See Labor Rate N/A

CS-Systimax FPCWLCST32        FPC TeraSPEED SM LC-STII 3mm Duplex      PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCWLCST32        FPC TeraSPEED SM LC-STII 3mm Duplex      PC B $84.00 20.19% $67.04 See Labor Rate N/A

CS-Systimax FPCWLCUC01        FPC TeraSPEED LC.9MM Pigtail TBFiber     PC B $0.25 21.58% $0.20 See Labor Rate N/A

CS-Systimax FPCWLCUC01        FPC TeraSPEED LC.9MM Pigtail TBFiber     PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLCUC01        FPC TeraSPEED LC.9MM Pigtail TBFiber     PC B $21.00 20.19% $16.76 See Labor Rate N/A

CS-Systimax FPCWLCUC11        FPC TERASPEED LC-UC .9MM PIGTAIL SBJ     PC B $0.25 21.58% $0.20 See Labor Rate N/A

CS-Systimax FPCWLCUC11        FPC TERASPEED LC-UC .9MM PIGTAIL SBJ     PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCWLCUC21        FPC TeraSPEED LC-UC Pigtail 1.6mm Smplx  PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLCUC21        FPC TeraSPEED LC-UC Pigtail 1.6mm Smplx  PC B $21.00 20.19% $16.76 See Labor Rate N/A

CS-Systimax FPCWLCUCGD        FPC TeraSPEED LC-UC 24f IPD, 24I BO      PC B $6.60 20.19% $5.27 See Labor Rate N/A

CS-Systimax FPCWLCUCGD        FPC TeraSPEED LC-UC 24f IPD, 24I BO      PC B $1,120.00 20.19% $893.87 See Labor Rate N/A

CS-Systimax FPCWLCUCGD        FPC TeraSPEED LC-UC 24f IPD, 24I BO      PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWLCUCGD        FPC TeraSPEED LC-UC 24f IPD, 24I BO      PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWLCUCGD        FPC TeraSPEED LC-UC 24f IPD, 24I BO      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWLCUCGD        FPC TeraSPEED LC-UC 24f IPD, 24I BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWLCUCGE        FPC TeraSPEED LC-UC 48f IPD, 24I BO      PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWLCUCGE        FPC TeraSPEED LC-UC 48f IPD, 24I BO      PC B $13.00 20.19% $10.38 See Labor Rate N/A

CS-Systimax FPCWLCUCGE        FPC TeraSPEED LC-UC 48f IPD, 24I BO      PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWLCUCGE        FPC TeraSPEED LC-UC 48f IPD, 24I BO      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWLCUCGE        FPC TeraSPEED LC-UC 48f IPD, 24I BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWLCUCGE        FPC TeraSPEED LC-UC 48f IPD, 24I BO      PC B $1,840.00 20.19% $1,468.51 See Labor Rate N/A

CS-Systimax FPCWLCUCGF        FPC TeraSPEED LC-UC 72f IPD, 24I BO      PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCWLCUCGF        FPC TeraSPEED LC-UC 72f IPD, 24I BO      PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCWLCUCGF        FPC TeraSPEED LC-UC 72f IPD, 24I BO      PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWLCUCGF        FPC TeraSPEED LC-UC 72f IPD, 24I BO      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWLCUCGF        FPC TeraSPEED LC-UC 72f IPD, 24I BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWLCUCGF        FPC TeraSPEED LC-UC 72f IPD, 24I BO      PC B $2,800.00 20.19% $2,234.68 See Labor Rate N/A

CS-Systimax FPCWLCUCGJ        FPC TeraSPEED LC-UC 12f IPD, 24I BO      PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax FPCWLCUCGJ        FPC TeraSPEED LC-UC 12f IPD, 24I BO      PC B $5.60 20.19% $4.47 See Labor Rate N/A

CS-Systimax FPCWLCUCGJ        FPC TeraSPEED LC-UC 12f IPD, 24I BO      PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWLCUCGJ        FPC TeraSPEED LC-UC 12f IPD, 24I BO      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWLCUCGJ        FPC TeraSPEED LC-UC 12f IPD, 24I BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWLCUCGJ        FPC TeraSPEED LC-UC 12f IPD, 24I BO      PC B $600.00 20.19% $478.86 See Labor Rate N/A

CS-Systimax FPCWLCUCYD        FPC TeraSPEED LC-UC 24f IPD              PC B $6.60 20.19% $5.27 See Labor Rate N/A

CS-Systimax FPCWLCUCYD        FPC TeraSPEED LC-UC 24f IPD              PC B $1,120.00 20.19% $893.87 See Labor Rate N/A

CS-Systimax FPCWLCUCYD        FPC TeraSPEED LC-UC 24f IPD              PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWLCUCYD        FPC TeraSPEED LC-UC 24f IPD              PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWLCUCYD        FPC TeraSPEED LC-UC 24f IPD              PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWLCUCYD        FPC TeraSPEED LC-UC 24f IPD              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWLCUCYJ        FPC TeraSPEED LC-UC 24f IPD              PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax FPCWLCUCYJ        FPC TeraSPEED LC-UC 24f IPD              PC B $5.60 20.19% $4.47 See Labor Rate N/A

CS-Systimax FPCWLCUCYJ        FPC TeraSPEED LC-UC 24f IPD              PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWLCUCYJ        FPC TeraSPEED LC-UC 24f IPD              PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWLCUCYJ        FPC TeraSPEED LC-UC 24f IPD              PC B $200.00 20.19% $159.62 See Labor Rate N/A
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CS-Systimax FPCWLCUCYJ        FPC TeraSPEED LC-UC 24f IPD              PC B $600.00 20.19% $478.86 See Labor Rate N/A

CS-Systimax FPCWLVLC21        FPC TS LC VIOLET-LC 1.6mm SMPLX          PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLVLC21        FPC TS LC VIOLET-LC 1.6mm SMPLX          PC B $71.42 20.19% $57.00 See Labor Rate N/A

CS-Systimax FPCWLVLC22        FPC TS LC VIOLET-LC 1.6mm DPLX           PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLVLC22        FPC TS LC VIOLET-LC 1.6mm DPLX           PC B $114.52 20.19% $91.40 See Labor Rate N/A

CS-Systimax FPCWLVLV22        FPC TS LC VIOLET-LC VIOLET 1.6mm DPLX    PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLVLV22        FPC TS LC VIOLET-LC VIOLET 1.6mm DPLX    PC B $149.00 20.19% $118.92 See Labor Rate N/A

CS-Systimax FPCWLVSC21        FPC TS LC VIOLET-SC 1.6mm SMPLX          PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWLVSC21        FPC TS LC VIOLET-SC 1.6mm SMPLX          PC B $56.38 20.19% $45.00 See Labor Rate N/A

CS-Systimax FPCWLVSC22        FPC TS LC VIOLET-SC 1.6mm DPLX           PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWLVSC22        FPC TS LC VIOLET-SC 1.6mm DPLX           PC B $112.48 20.19% $89.77 See Labor Rate N/A

CS-Systimax FPCWMPLCGK        FPC TS MPO(f)-LC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCGK        FPC TS MPO(f)-LC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCGK        FPC TS MPO(f)-LC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCGK        FPC TS MPO(f)-LC 36F 2FT FO              PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPLCKJ        FPC TS SM MPO(f)-LC 12F ArrayPatch24inBO  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMPLCKJ        FPC TS SM MPO(f)-LC 12F ArrayPatch24inBO  PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMPLCSJ        FPC TS SM MPO(f)-LC 12F Array            PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMPLCSJ        FPC TS SM MPO(f)-LC 12F Array            PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMPLCVK        FPC TS MPO(f)-LC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCVK        FPC TS MPO(f)-LC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCVK        FPC TS MPO(f)-LC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCVK        FPC TS MPO(f)-LC 36F 8FT AQUA FO         PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPLCWK        FPC TS MPO(f)-LC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCWK        FPC TS MPO(f)-LC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCWK        FPC TS MPO(f)-LC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCWK        FPC TS MPO(f)-LC 36F 8FT RED FO          PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPLCXD        FPC TS SM MPO(f)-LC 24f IPD A-B 8FT BO   PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMPLCXD        FPC TS SM MPO(f)-LC 24f IPD A-B 8FT BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCXD        FPC TS SM MPO(f)-LC 24f IPD A-B 8FT BO   PC B $1,254.00 20.19% $1,000.82 See Labor Rate N/A

CS-Systimax FPCWMPLCXE        FPC TS SM MPO(f)-LC 48f IPD A-B 8FT BO   PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMPLCXE        FPC TS SM MPO(f)-LC 48f IPD A-B 8FT BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCXE        FPC TS SM MPO(f)-LC 48f IPD A-B 8FT BO   PC B $2,642.00 20.19% $2,108.58 See Labor Rate N/A

CS-Systimax FPCWMPLCXJ        FPC TS SM MPO(f)-LC 12f IPD A-B 8FT BO   PC B $2.11 20.35% $1.68 See Labor Rate N/A

CS-Systimax FPCWMPLCXJ        FPC TS SM MPO(f)-LC 12f IPD A-B 8FT BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCXJ        FPC TS SM MPO(f)-LC 12f IPD A-B 8FT BO   PC B $622.00 20.19% $496.42 See Labor Rate N/A

CS-Systimax FPCWMPLCXK        FPC TS MPO(f)-LC 36F 8FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCXK        FPC TS MPO(f)-LC 36F 8FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCXK        FPC TS MPO(f)-LC 36F 8FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCXK        FPC TS MPO(f)-LC 36F 8FT FO              PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPLCYD        FPC TeraSPEED MPO(F)-LC 24 IPD A-B       PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMPLCYD        FPC TeraSPEED MPO(F)-LC 24 IPD A-B       PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPLCYD        FPC TeraSPEED MPO(F)-LC 24 IPD A-B       PC B $1,180.00 20.19% $941.76 See Labor Rate N/A

CS-Systimax FPCWMPLCYE        FPC TeraSPEED MPO(F)-LC 48 IPD A-B       PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMPLCYE        FPC TeraSPEED MPO(F)-LC 48 IPD A-B       PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPLCYE        FPC TeraSPEED MPO(F)-LC 48 IPD A-B       PC B $2,500.00 20.19% $1,995.25 See Labor Rate N/A

CS-Systimax FPCWMPLCYF        FPC TeraSPEED MPO(F)-LC 72F IPD A-B      PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCWMPLCYF        FPC TeraSPEED MPO(F)-LC 72F IPD A-B      PC B $3,700.00 20.19% $2,952.97 See Labor Rate N/A

CS-Systimax FPCWMPLCYJ        FPC TeraSPEED MPO(F)-LC 12F IPD A-B      PC B $2.11 20.35% $1.68 See Labor Rate N/A

CS-Systimax FPCWMPLCYJ        FPC TeraSPEED MPO(F)-LC 12F IPD A-B      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPLCYJ        FPC TeraSPEED MPO(F)-LC 12F IPD A-B      PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMPLCYK        FPC TS MPO(f)-LC 36F FO                  PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCYK        FPC TS MPO(f)-LC 36F FO                  PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPLCYK        FPC TS MPO(f)-LC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPLCYK        FPC TS MPO(f)-LC 36F FO                  PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPMP6D        FPC TeraSPEED MPO(f)-MPO(f) 24 Fiber IPD  PC B $6.60 20.19% $5.27 See Labor Rate N/A

CS-Systimax FPCWMPMP6D        FPC TeraSPEED MPO(f)-MPO(f) 24 Fiber IPD  PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMPMP6D        FPC TeraSPEED MPO(f)-MPO(f) 24 Fiber IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMP6D        FPC TeraSPEED MPO(f)-MPO(f) 24 Fiber IPD  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMP6D        FPC TeraSPEED MPO(f)-MPO(f) 24 Fiber IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMP6D        FPC TeraSPEED MPO(f)-MPO(f) 24 Fiber IPD  PC B $1,130.00 20.19% $901.85 See Labor Rate N/A
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CS-Systimax FPCWMPMP6E        FPC TeraSPEED MPO(f)-MPO(f) 48 Fiber IPD  PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMPMP6E        FPC TeraSPEED MPO(f)-MPO(f) 48 Fiber IPD  PC B $13.00 20.19% $10.38 See Labor Rate N/A

CS-Systimax FPCWMPMP6E        FPC TeraSPEED MPO(f)-MPO(f) 48 Fiber IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMP6E        FPC TeraSPEED MPO(f)-MPO(f) 48 Fiber IPD  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMP6E        FPC TeraSPEED MPO(f)-MPO(f) 48 Fiber IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMP6E        FPC TeraSPEED MPO(f)-MPO(f) 48 Fiber IPD  PC B $2,040.00 20.19% $1,628.13 See Labor Rate N/A

CS-Systimax FPCWMPMP6F        FPC TeraSPEED MPO(f)-MPO(f) 72 Fiber IPD  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCWMPMP6F        FPC TeraSPEED MPO(f)-MPO(f) 72 Fiber IPD  PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCWMPMP6F        FPC TeraSPEED MPO(f)-MPO(f) 72 Fiber IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMP6F        FPC TeraSPEED MPO(f)-MPO(f) 72 Fiber IPD  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMP6F        FPC TeraSPEED MPO(f)-MPO(f) 72 Fiber IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMP6F        FPC TeraSPEED MPO(f)-MPO(f) 72 Fiber IPD  PC B $3,020.00 20.19% $2,410.27 See Labor Rate N/A

CS-Systimax FPCWMPMP6G        FPC TeraSPEED MPO(f)-MPO(f) 96 Fiber IPD  PC B $22.50 20.19% $17.96 See Labor Rate N/A

CS-Systimax FPCWMPMP6G        FPC TeraSPEED MPO(f)-MPO(f) 96 Fiber IPD  PC B $26.50 20.19% $21.15 See Labor Rate N/A

CS-Systimax FPCWMPMP6G        FPC TeraSPEED MPO(f)-MPO(f) 96 Fiber IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMP6G        FPC TeraSPEED MPO(f)-MPO(f) 96 Fiber IPD  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMP6G        FPC TeraSPEED MPO(f)-MPO(f) 96 Fiber IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMP6G        FPC TeraSPEED MPO(f)-MPO(f) 96 Fiber IPD  PC B $4,240.00 20.19% $3,383.95 See Labor Rate N/A

CS-Systimax FPCWMPMP6H        FPC TeraSPEED MPO(f)-MPO(f)144 Fiber IPD  PC B $28.00 20.19% $22.35 See Labor Rate N/A

CS-Systimax FPCWMPMP6H        FPC TeraSPEED MPO(f)-MPO(f)144 Fiber IPD  PC B $32.00 20.19% $25.54 See Labor Rate N/A

CS-Systimax FPCWMPMP6H        FPC TeraSPEED MPO(f)-MPO(f)144 Fiber IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMP6H        FPC TeraSPEED MPO(f)-MPO(f)144 Fiber IPD  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMP6H        FPC TeraSPEED MPO(f)-MPO(f)144 Fiber IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMP6H        FPC TeraSPEED MPO(f)-MPO(f)144 Fiber IPD  PC B $5,450.00 20.19% $4,349.65 See Labor Rate N/A

CS-Systimax FPCWMPMP6J        FPC TeraSPEED MPO(f)-MPO(f) 12f IPD Cble  PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax FPCWMPMP6J        FPC TeraSPEED MPO(f)-MPO(f) 12f IPD Cble  PC B $5.60 20.19% $4.47 See Labor Rate N/A

CS-Systimax FPCWMPMP6J        FPC TeraSPEED MPO(f)-MPO(f) 12f IPD Cble  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMP6J        FPC TeraSPEED MPO(f)-MPO(f) 12f IPD Cble  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMP6J        FPC TeraSPEED MPO(f)-MPO(f) 12f IPD Cble  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMP6J        FPC TeraSPEED MPO(f)-MPO(f) 12f IPD Cble  PC B $490.00 20.19% $391.07 See Labor Rate N/A

CS-Systimax FPCWMPMP6K        FPC TeraSPEED MPO(f)-MPO(f) 36F IPC      PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPMP6K        FPC TeraSPEED MPO(f)-MPO(f) 36F IPC      PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPMP6K        FPC TeraSPEED MPO(f)-MPO(f) 36F IPC      PC B $10.00 20.19% $7.98 See Labor Rate N/A

CS-Systimax FPCWMPMP6K        FPC TeraSPEED MPO(f)-MPO(f) 36F IPC      PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMP6K        FPC TeraSPEED MPO(f)-MPO(f) 36F IPC      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMP6K        FPC TeraSPEED MPO(f)-MPO(f) 36F IPC      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMP6K        FPC TeraSPEED MPO(f)-MPO(f) 36F IPC      PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPMPSJ        FPC TS SM MPO(f)-MPO(f)12fArrayPatchCord  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMPMPSJ        FPC TS SM MPO(f)-MPO(f)12fArrayPatchCord  PC B $490.00 20.19% $391.07 See Labor Rate N/A

CS-Systimax FPCWMPMX6D        FPC TeraSPEED SM MPO(f)-MPO(m) 24F IPD   PC B $6.60 20.19% $5.27 See Labor Rate N/A

CS-Systimax FPCWMPMX6D        FPC TeraSPEED SM MPO(f)-MPO(m) 24F IPD   PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMPMX6D        FPC TeraSPEED SM MPO(f)-MPO(m) 24F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMX6D        FPC TeraSPEED SM MPO(f)-MPO(m) 24F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMX6D        FPC TeraSPEED SM MPO(f)-MPO(m) 24F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMX6D        FPC TeraSPEED SM MPO(f)-MPO(m) 24F IPD   PC B $1,130.00 20.19% $901.85 See Labor Rate N/A

CS-Systimax FPCWMPMX6E        FPC TeraSPEED SM MPO(f)-MPO(m) 48F IPD   PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMPMX6E        FPC TeraSPEED SM MPO(f)-MPO(m) 48F IPD   PC B $13.00 20.19% $10.38 See Labor Rate N/A

CS-Systimax FPCWMPMX6E        FPC TeraSPEED SM MPO(f)-MPO(m) 48F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMX6E        FPC TeraSPEED SM MPO(f)-MPO(m) 48F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMX6E        FPC TeraSPEED SM MPO(f)-MPO(m) 48F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMX6E        FPC TeraSPEED SM MPO(f)-MPO(m) 48F IPD   PC B $2,040.00 20.19% $1,628.13 See Labor Rate N/A

CS-Systimax FPCWMPMX6F        FPC TeraSPEED SM MPO(f)-MPO(m) 72F IPD   PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCWMPMX6F        FPC TeraSPEED SM MPO(f)-MPO(m) 72F IPD   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCWMPMX6F        FPC TeraSPEED SM MPO(f)-MPO(m) 72F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMX6F        FPC TeraSPEED SM MPO(f)-MPO(m) 72F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPMX6F        FPC TeraSPEED SM MPO(f)-MPO(m) 72F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMX6F        FPC TeraSPEED SM MPO(f)-MPO(m) 72F IPD   PC B $3,020.00 20.19% $2,410.27 See Labor Rate N/A

CS-Systimax FPCWMPMX6J        FPC TeraSPEED SM MPO(f)-MPO(m) 12F IPD   PC B $2.10 20.19% $1.68 See Labor Rate N/A

CS-Systimax FPCWMPMX6J        FPC TeraSPEED SM MPO(f)-MPO(m) 12F IPD   PC B $5.60 20.19% $4.47 See Labor Rate N/A

CS-Systimax FPCWMPMX6J        FPC TeraSPEED SM MPO(f)-MPO(m) 12F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMPMX6J        FPC TeraSPEED SM MPO(f)-MPO(m) 12F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A
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CS-Systimax FPCWMPMX6J        FPC TeraSPEED SM MPO(f)-MPO(m) 12F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMX6J        FPC TeraSPEED SM MPO(f)-MPO(m) 12F IPD   PC B $490.00 20.19% $391.07 See Labor Rate N/A

CS-Systimax FPCWMPMX6K        FPC TS MPO(f)-MPO(m) 36F IPD             PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPMX6K        FPC TS MPO(f)-MPO(m) 36F IPD             PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPMX6K        FPC TS MPO(f)-MPO(m) 36F IPD             PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPMX6K        FPC TS MPO(f)-MPO(m) 36F IPD             PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPSCGK        FPC TS MPO(f)-SC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPSCGK        FPC TS MPO(f)-SC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPSCGK        FPC TS MPO(f)-SC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPSCGK        FPC TS MPO(f)-SC 36F 2FT FO              PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPSCSJ        FPC TS SM MPO(f)-SC 12f Array Patch Cord  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMPSCSJ        FPC TS SM MPO(f)-SC 12f Array Patch Cord  PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMPSCVK        FPC TS MPO(f)-SC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPSCVK        FPC TS MPO(f)-SC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPSCVK        FPC TS MPO(f)-SC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPSCVK        FPC TS MPO(f)-SC 36F 8FT AQUA FO         PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPSCWK        FPC TS MPO(f)-SC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPSCWK        FPC TS MPO(f)-SC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMPSCWK        FPC TS MPO(f)-SC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPSCWK        FPC TS MPO(f)-SC 36F 8FT RED FO          PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMPSCXD        FPC TS MPO(f)-SC 24f IPD A-B 8FT BO      PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMPSCXD        FPC TS MPO(f)-SC 24f IPD A-B 8FT BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPSCXD        FPC TS MPO(f)-SC 24f IPD A-B 8FT BO      PC B $1,180.00 20.19% $941.76 See Labor Rate N/A

CS-Systimax FPCWMPSCXE        FPC TS MPO(f)-SC 48f IPD A-B 8FT BO      PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMPSCXE        FPC TS MPO(f)-SC 48f IPD A-B 8FT BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPSCXE        FPC TS MPO(f)-SC 48f IPD A-B 8FT BO      PC B $2,500.00 20.19% $1,995.25 See Labor Rate N/A

CS-Systimax FPCWMPSCXJ        FPC TS MPO(f)-SC 12f IPD A-B 8FT BO      PC B $2.11 20.35% $1.68 See Labor Rate N/A

CS-Systimax FPCWMPSCXJ        FPC TS MPO(f)-SC 12f IPD A-B 8FT BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMPSCXJ        FPC TS MPO(f)-SC 12f IPD A-B 8FT BO      PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMPSCYD        FPC TeraSPEED MPO(F)-SC 24 IPD A-B       PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMPSCYD        FPC TeraSPEED MPO(F)-SC 24 IPD A-B       PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPSCYD        FPC TeraSPEED MPO(F)-SC 24 IPD A-B       PC B $1,180.00 20.19% $941.76 See Labor Rate N/A

CS-Systimax FPCWMPSCYE        FPC TeraSPEED MPO(F)-SC 48 IPD A-B       PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMPSCYE        FPC TeraSPEED MPO(F)-SC 48 IPD A-B       PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPSCYE        FPC TeraSPEED MPO(F)-SC 48 IPD A-B       PC B $2,500.00 20.19% $1,995.25 See Labor Rate N/A

CS-Systimax FPCWMPSCYF        FPC TeraSPEED MPO(F)-SC 72F IPD A-B      PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCWMPSCYF        FPC TeraSPEED MPO(F)-SC 72F IPD A-B      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPSCYF        FPC TeraSPEED MPO(F)-SC 72F IPD A-B      PC B $3,700.00 20.19% $2,952.97 See Labor Rate N/A

CS-Systimax FPCWMPSCYJ        FPC TeraSPEED MPO(F)-SC 12F IPD A-B      PC B $4.20 20.19% $3.35 See Labor Rate N/A

CS-Systimax FPCWMPSCYJ        FPC TeraSPEED MPO(F)-SC 12F IPD A-B      PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMPSCYJ        FPC TeraSPEED MPO(F)-SC 12F IPD A-B      PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMPSTSJ        FPC TS SM MPO(f)-ST 12f Array Patch Cord  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMPSTSJ        FPC TS SM MPO(f)-ST 12f Array Patch Cord  PC B $645.00 20.19% $514.78 See Labor Rate N/A

CS-Systimax FPCWMXLC8J        FPC TERASPEED MPO(M)-LC 12F IPD Cable    PC B $4.22 20.19% $3.37 See Labor Rate N/A

CS-Systimax FPCWMXLC8J        FPC TERASPEED MPO(M)-LC 12F IPD Cable    PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMXLCGK        FPC TS MPO(m)-LC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCGK        FPC TS MPO(m)-LC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCGK        FPC TS MPO(m)-LC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCGK        FPC TS MPO(m)-LC 36F 2FT FO              PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXLCKJ        FPC TS SM MPO(m)-LC 12F ArrayPatch24inBO  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXLCKJ        FPC TS SM MPO(m)-LC 12F ArrayPatch24inBO  PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMXLCSJ        FPC TS SM MPO(m)-LC 12F Array Patch Cord  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXLCSJ        FPC TS SM MPO(m)-LC 12F Array Patch Cord  PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCWMXLCVK        FPC TS MPO(m)-LC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCVK        FPC TS MPO(m)-LC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCVK        FPC TS MPO(m)-LC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCVK        FPC TS MPO(m)-LC 36F 8FT AQUA FO         PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXLCWK        FPC TS MPO(m)-LC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCWK        FPC TS MPO(m)-LC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCWK        FPC TS MPO(m)-LC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCWK        FPC TS MPO(m)-LC 36F 8FT RED FO          PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A
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CS-Systimax FPCWMXLCXK        FPC TS MPO(m)-LC 36F 8FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCXK        FPC TS MPO(m)-LC 36F 8FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCXK        FPC TS MPO(m)-LC 36F 8FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCXK        FPC TS MPO(m)-LC 36F 8FT FO              PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXLCYD        FPC TeraSPEED MPO(m)-LC 24F PMPCable A-B  PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMXLCYD        FPC TeraSPEED MPO(m)-LC 24F PMPCable A-B  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCYD        FPC TeraSPEED MPO(m)-LC 24F PMPCable A-B  PC B $1,180.00 20.19% $941.76 See Labor Rate N/A

CS-Systimax FPCWMXLCYE        FPC TeraSPEED MPO(m)-LC 48F PMPCable A-B  PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMXLCYE        FPC TeraSPEED MPO(m)-LC 48F PMPCable A-B  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCYE        FPC TeraSPEED MPO(m)-LC 48F PMPCable A-B  PC B $2,500.00 20.19% $1,995.25 See Labor Rate N/A

CS-Systimax FPCWMXLCYF        FPC TeraSPEED MPO(m)-LC 72F PMPCable A-B  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCWMXLCYF        FPC TeraSPEED MPO(m)-LC 72F PMPCable A-B  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCYF        FPC TeraSPEED MPO(m)-LC 72F PMPCable A-B  PC B $3,700.00 20.19% $2,952.97 See Labor Rate N/A

CS-Systimax FPCWMXLCYJ        FPC TeraSPEED MPO(m)-LC 12f IPD Cble A-B  PC B $2.11 20.35% $1.68 See Labor Rate N/A

CS-Systimax FPCWMXLCYJ        FPC TeraSPEED MPO(m)-LC 12f IPD Cble A-B  PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMXLCYK        FPC TS MPO(m)-LC 36F FO                  PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCYK        FPC TS MPO(m)-LC 36F FO                  PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXLCYK        FPC TS MPO(m)-LC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXLCYK        FPC TS MPO(m)-LC 36F FO                  PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXMX6J        FPC TERASPEED MPO(M)-MPO(M) 12F IPD      PC B $2.12 20.19% $1.69 See Labor Rate N/A

CS-Systimax FPCWMXMX6J        FPC TERASPEED MPO(M)-MPO(M) 12F IPD      PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCWMXMX6K        FPC TS MPO(m)-MPO(m) 36F IPD             PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXMX6K        FPC TS MPO(m)-MPO(m) 36F IPD             PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXMX6K        FPC TS MPO(m)-MPO(m) 36F IPD             PC B $10.00 20.19% $7.98 See Labor Rate N/A

CS-Systimax FPCWMXMX6K        FPC TS MPO(m)-MPO(m) 36F IPD             PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCWMXMX6K        FPC TS MPO(m)-MPO(m) 36F IPD             PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCWMXMX6K        FPC TS MPO(m)-MPO(m) 36F IPD             PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXMX6K        FPC TS MPO(m)-MPO(m) 36F IPD             PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXMXSJ        FPC TS SM MPO(m)-MPO(m)12fArrayPatchCord  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXMXSJ        FPC TS SM MPO(m)-MPO(m)12fArrayPatchCord  PC B $490.00 20.19% $391.07 See Labor Rate N/A

CS-Systimax FPCWMXSC8J        FPC TERASPEED MPO(M)-SC 12F IPD Cable    PC B $4.22 20.19% $3.37 See Labor Rate N/A

CS-Systimax FPCWMXSC8J        FPC TERASPEED MPO(M)-SC 12F IPD Cable    PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMXSCEJ        FPC TS MPO(m)-SC 12F Array 8FT BO        PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXSCEJ        FPC TS MPO(m)-SC 12F Array 8FT BO        PC B $598.00 20.19% $477.26 See Labor Rate N/A

CS-Systimax FPCWMXSCGK        FPC TS MPO(m)-SC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCGK        FPC TS MPO(m)-SC 36F 2FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCGK        FPC TS MPO(m)-SC 36F 2FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCGK        FPC TS MPO(m)-SC 36F 2FT FO              PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXSCKJ        FPC TS MPO(m)-SC 12F Array 2FT BO        PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXSCKJ        FPC TS MPO(m)-SC 12F Array 2FT BO        PC B $598.00 20.19% $477.26 See Labor Rate N/A

CS-Systimax FPCWMXSCSJ        FPC TS SM MPO(m)-SC 12f Array Patch Cord  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXSCSJ        FPC TS SM MPO(m)-SC 12f Array Patch Cord  PC B $598.00 20.19% $477.26 See Labor Rate N/A

CS-Systimax FPCWMXSCVK        FPC TS MPO(m)-SC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCVK        FPC TS MPO(m)-SC 36F 8FT AQUA FO         PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCVK        FPC TS MPO(m)-SC 36F 8FT AQUA FO         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCVK        FPC TS MPO(m)-SC 36F 8FT AQUA FO         PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXSCWK        FPC TS MPO(m)-SC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCWK        FPC TS MPO(m)-SC 36F 8FT RED FO          PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCWK        FPC TS MPO(m)-SC 36F 8FT RED FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCWK        FPC TS MPO(m)-SC 36F 8FT RED FO          PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXSCXK        FPC TS MPO(m)-SC 36F 8FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCXK        FPC TS MPO(m)-SC 36F 8FT FO              PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCXK        FPC TS MPO(m)-SC 36F 8FT FO              PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCXK        FPC TS MPO(m)-SC 36F 8FT FO              PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXSCYD        FPC TeraSPEED MPO(m)-SC 24F PMPCable A-B  PC B $5.00 20.19% $3.99 See Labor Rate N/A

CS-Systimax FPCWMXSCYD        FPC TeraSPEED MPO(m)-SC 24F PMPCable A-B  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCYD        FPC TeraSPEED MPO(m)-SC 24F PMPCable A-B  PC B $1,180.00 20.19% $941.76 See Labor Rate N/A

CS-Systimax FPCWMXSCYE        FPC TeraSPEED MPO(m)-SC 48F PMPCable A-B  PC B $10.50 20.19% $8.38 See Labor Rate N/A

CS-Systimax FPCWMXSCYE        FPC TeraSPEED MPO(m)-SC 48F PMPCable A-B  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCYE        FPC TeraSPEED MPO(m)-SC 48F PMPCable A-B  PC B $2,500.00 20.19% $1,995.25 See Labor Rate N/A

CS-Systimax FPCWMXSCYF        FPC TeraSPEED MPO(m)-SC 72F PMPCable A-B  PC B $16.00 20.19% $12.77 See Labor Rate N/A
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CS-Systimax FPCWMXSCYF        FPC TeraSPEED MPO(m)-SC 72F PMPCable A-B  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCYF        FPC TeraSPEED MPO(m)-SC 72F PMPCable A-B  PC B $3,700.00 20.19% $2,952.97 See Labor Rate N/A

CS-Systimax FPCWMXSCYJ        FPC TERASPEED MPO(M)-SC 12F IPD A-B      PC B $4.22 20.19% $3.37 See Labor Rate N/A

CS-Systimax FPCWMXSCYJ        FPC TERASPEED MPO(M)-SC 12F IPD A-B      PC B $590.00 20.19% $470.88 See Labor Rate N/A

CS-Systimax FPCWMXSCYK        FPC TS MPO(m)-SC 36F FO                  PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCYK        FPC TS MPO(m)-SC 36F FO                  PC B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Systimax FPCWMXSCYK        FPC TS MPO(m)-SC 36F FO                  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCWMXSCYK        FPC TS MPO(m)-SC 36F FO                  PC B $1,800.00 20.19% $1,436.58 See Labor Rate N/A

CS-Systimax FPCWMXSTKJ        FPC TS MPO(m)-ST 12f Array PC 24-Inch BO  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXSTKJ        FPC TS MPO(m)-ST 12f Array PC 24-Inch BO  PC B $647.56 20.19% $516.82 See Labor Rate N/A

CS-Systimax FPCWMXSTSJ        FPC TS SM MPO(m)-ST 12f Array Patch Cord  PC B $1.26 20.19% $1.01 See Labor Rate N/A

CS-Systimax FPCWMXSTSJ        FPC TS SM MPO(m)-ST 12f Array Patch Cord  PC B $647.56 20.19% $516.82 See Labor Rate N/A

CS-Systimax FPCWSASA22        FPC TERASPEED SCA-SCA 1.6MM DUPLEX       PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax FPCWSASA22        FPC TERASPEED SCA-SCA 1.6MM DUPLEX       PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSASA31        FPC TeraSPEED SCA-SCA 3.0MM SIMPLEX      PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSASA31        FPC TeraSPEED SCA-SCA 3.0MM SIMPLEX      PC B $42.00 20.19% $33.52 See Labor Rate N/A

CS-Systimax FPCWSASA32        FPC TeraSPEED SCA-SCA 3.0MM DUPLEX       PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSASA32        FPC TeraSPEED SCA-SCA 3.0MM DUPLEX       PC B $74.00 20.19% $59.06 See Labor Rate N/A

CS-Systimax FPCWSAUC01        FPC TeraSPEED SCA-UC .9MM TBFiber        PC B $0.12 20.19% $0.10 See Labor Rate N/A

CS-Systimax FPCWSAUC01        FPC TeraSPEED SCA-UC .9MM TBFiber        PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSAUC01        FPC TeraSPEED SCA-UC .9MM TBFiber        PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCWSAUC11        FPC TERASPEED SCA-UC .9MM PIGTAIL SBJ    PC B $0.22 20.19% $0.18 See Labor Rate N/A

CS-Systimax FPCWSAUC11        FPC TERASPEED SCA-UC .9MM PIGTAIL SBJ    PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax FPCWSAUC21        FPC TeraSPEED SA-UC 1.6mm Simplex        PC B $10.56 20.19% $8.43 See Labor Rate N/A

CS-Systimax FPCWSAUC21        FPC TeraSPEED SA-UC 1.6mm Simplex        PC B $22.00 20.19% $17.56 See Labor Rate N/A

CS-Systimax FPCWSAUC31        FPC TeraSPEED SM Angle SC-UC 3.0mm Smplx  PC B $1.08 20.19% $0.86 See Labor Rate N/A

CS-Systimax FPCWSAUC31        FPC TeraSPEED SM Angle SC-UC 3.0mm Smplx  PC B $22.00 20.19% $17.56 See Labor Rate N/A

CS-Systimax FPCWSCLA21        FPC TeraSPEED SC-LCA 1.6MM SIMPLEX       PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCLA21        FPC TeraSPEED SC-LCA 1.6MM SIMPLEX       PC B $46.00 20.19% $36.71 See Labor Rate N/A

CS-Systimax FPCWSCLA22        FPC TeraSPEED SC-LCA 1.6MM DUPLEX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCLA22        FPC TeraSPEED SC-LCA 1.6MM DUPLEX        PC B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax FPCWSCSA21        FPC TERASPEED SC-SCA 1.6MM SIMPLEX       PC B $35.00 20.19% $27.93 See Labor Rate N/A

CS-Systimax FPCWSCSA21        FPC TERASPEED SC-SCA 1.6MM SIMPLEX       PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCSA22        FPC TERASPEED SC-SCA 1.6MM DUPLEX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCSA22        FPC TERASPEED SC-SCA 1.6MM DUPLEX        PC B $64.00 20.19% $51.08 See Labor Rate N/A

CS-Systimax FPCWSCSA31        FPC TeraSPEED SC-SCA 3.0MM SIMPLEX       PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCSA31        FPC TeraSPEED SC-SCA 3.0MM SIMPLEX       PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCSA31        FPC TeraSPEED SC-SCA 3.0MM SIMPLEX       PC B $36.00 20.19% $28.73 See Labor Rate N/A

CS-Systimax FPCWSCSA32        FPC TeraSPEED SC-SCA 3.0MM DUPLEX        PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCSA32        FPC TeraSPEED SC-SCA 3.0MM DUPLEX        PC B $62.00 20.19% $49.48 See Labor Rate N/A

CS-Systimax FPCWSCSC21        FPC TERASPEED SC-SC 1.6MM SIMPLEX        PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCSC21        FPC TERASPEED SC-SC 1.6MM SIMPLEX        PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax FPCWSCSC22        FPC TERASPEED SC-SC 1.6MM DUPLEX         PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCSC22        FPC TERASPEED SC-SC 1.6MM DUPLEX         PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCWSCSC22        FPC TERASPEED SC-SC 1.6MM DUPLEX         PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax FPCWSCSC31        FPC TERASPEED SM SC-SC 3.0MM SIMPLEX     PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCSC31        FPC TERASPEED SM SC-SC 3.0MM SIMPLEX     PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCWSCSC31        FPC TERASPEED SM SC-SC 3.0MM SIMPLEX     PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax FPCWSCSC32        FPC TERASPEED SM SC-SC 3.0MM DUPLEX      PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCSC32        FPC TERASPEED SM SC-SC 3.0MM DUPLEX      PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCWSCSC32        FPC TERASPEED SM SC-SC 3.0MM DUPLEX      PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax FPCWSCST21        FPC TERASPEED SC-STII SIMPLEX 1.6MM      PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCST21        FPC TERASPEED SC-STII SIMPLEX 1.6MM      PC B $39.00 20.19% $31.13 See Labor Rate N/A

CS-Systimax FPCWSCST22        FPC TERASPEED SC-STII DUPLEX 1.6MM       PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCST22        FPC TERASPEED SC-STII DUPLEX 1.6MM       PC B $74.00 20.19% $59.06 See Labor Rate N/A

CS-Systimax FPCWSCST31        FPC TeraSPEED SM SC-STII 3mm Simplex     PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSCST31        FPC TeraSPEED SM SC-STII 3mm Simplex     PC B $0.40 20.19% $0.32 See Labor Rate N/A

CS-Systimax FPCWSCST31        FPC TeraSPEED SM SC-STII 3mm Simplex     PC B $39.00 20.19% $31.13 See Labor Rate N/A

CS-Systimax FPCWSCST32        FPC TeraSPEED SM SC-STII 3mm Duplex      PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCST32        FPC TeraSPEED SM SC-STII 3mm Duplex      PC B $0.66 20.19% $0.53 See Labor Rate N/A

CS-Systimax FPCWSCST32        FPC TeraSPEED SM SC-STII 3mm Duplex      PC B $73.00 20.19% $58.26 See Labor Rate N/A

Page 845 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Systimax FPCWSCUC01        FPC TeraSPEED SC .9MM Pigtail TBFiber    PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSCUC01        FPC TeraSPEED SC .9MM Pigtail TBFiber    PC B $21.00 20.19% $16.76 See Labor Rate N/A

CS-Systimax FPCWSCUC11        FPC TERASPEED SC-UC .9MM PIGTAIL SBJ     PC B $0.60 20.19% $0.48 See Labor Rate N/A

CS-Systimax FPCWSCUC11        FPC TERASPEED SC-UC .9MM PIGTAIL SBJ     PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCWSCUC21        FPC TeraSPEED SC-UC 1.6mm Simplex        PC B $17.00 20.19% $13.57 See Labor Rate N/A

CS-Systimax FPCWSCUC21        FPC TeraSPEED SC-UC 1.6mm Simplex        PC B $10.56 20.19% $8.43 See Labor Rate N/A

CS-Systimax FPCWSTST21        FPC TERASPEED STII-STII SIMPLEX 1.6MM    PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSTST21        FPC TERASPEED STII-STII SIMPLEX 1.6MM    PC B $48.00 20.19% $38.31 See Labor Rate N/A

CS-Systimax FPCWSTST22        FPC TERASPEED STII-STII DUPLEX 1.6MM     PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSTST22        FPC TERASPEED STII-STII DUPLEX 1.6MM     PC B $93.00 20.19% $74.22 See Labor Rate N/A

CS-Systimax FPCWSTST31        FPC TeraSPEED SM STII-STII 3mm Simplex   PC B $0.30 20.19% $0.24 See Labor Rate N/A

CS-Systimax FPCWSTST31        FPC TeraSPEED SM STII-STII 3mm Simplex   PC B $40.00 20.19% $31.92 See Labor Rate N/A

CS-Systimax FPCWSTST31        FPC TeraSPEED SM STII-STII 3mm Simplex   PC B $48.00 20.19% $38.31 See Labor Rate N/A

CS-Systimax FPCWSTST32        FPC TeraSPEED SM STII-STII 3mm Duplex    PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCWSTST32        FPC TeraSPEED SM STII-STII 3mm Duplex    PC B $0.65 20.73% $0.52 See Labor Rate N/A

CS-Systimax FPCWSTST32        FPC TeraSPEED SM STII-STII 3mm Duplex    PC B $92.00 20.19% $73.43 See Labor Rate N/A

CS-Systimax FPCWSTUC01        FPC TeraSPEED SM STII-UC Pigtail TBF     PC B $0.32 20.19% $0.26 See Labor Rate N/A

CS-Systimax FPCWSTUC01        FPC TeraSPEED SM STII-UC Pigtail TBF     PC B $28.00 20.19% $22.35 See Labor Rate N/A

CS-Systimax FPCWSTUC11        FPC TeraSPEED SM STII-UC Pigtail SBJ     PC B $0.32 20.19% $0.26 See Labor Rate N/A

CS-Systimax FPCWSTUC11        FPC TeraSPEED SM STII-UC Pigtail SBJ     PC B $28.00 20.19% $22.35 See Labor Rate N/A

CS-Systimax FPCXL0L022        FPC LS550 LC BLACK-LC BLACK 1.6mm DPLX   PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL0L022        FPC LS550 LC BLACK-LC BLACK 1.6mm DPLX   PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXL0MJ22        FPC LS550 LC BLACK-MTRJ 1.6mm DPLX       PC B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax FPCXL0MJ22        FPC LS550 LC BLACK-MTRJ 1.6mm DPLX       PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL0SC22        FPC LS550 LC BLACK-SC 1.6mm DPLX         PC B $117.31 20.19% $93.62 See Labor Rate N/A

CS-Systimax FPCXL0SC22        FPC LS550 LC BLACK-SC 1.6mm DPLX         PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL0SC22        FPC LS550 LC BLACK-SC 1.6mm DPLX         PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL0ST21        FPC LS 550 LC BLACK-ST 1.6mm SMPLX       PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL0ST21        FPC LS 550 LC BLACK-ST 1.6mm SMPLX       PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL1LC22        FPC LS550 LC Key Red - LC 1.6mm Dplx     PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL1LC22        FPC LS550 LC Key Red - LC 1.6mm Dplx     PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL1MJ22        FPC LS550 LC Key Red - MJ 1.6mm Dplx     PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL1MJ22        FPC LS550 LC Key Red - MJ 1.6mm Dplx     PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL1SC22        FPC LS550 LC Key Red - SC 1.6mm Dplx     PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL1SC22        FPC LS550 LC Key Red - SC 1.6mm Dplx     PC B $117.32 20.19% $93.63 See Labor Rate N/A

CS-Systimax FPCXL1ST21        FPC LS 550 LC RED-ST 1.6mm SMPLX         PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL1ST21        FPC LS 550 LC RED-ST 1.6mm SMPLX         PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL2L222        FPC LS550 LC KeyYel-LC KeyYel 1.6mmDuplx  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL2L222        FPC LS550 LC KeyYel-LC KeyYel 1.6mmDuplx  PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXL2LC22        FPC LS550 LC Key Yellow - LC 1.6mm Dplx  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL2LC22        FPC LS550 LC Key Yellow - LC 1.6mm Dplx  PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL2MJ22        FPC LS550 LC Key Yellow - MJ 1.6mm Dplx  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL2MJ22        FPC LS550 LC Key Yellow - MJ 1.6mm Dplx  PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL2SC22        FPC LS550 LC Key Yellow - SC 1.6mm Dplx  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL2SC22        FPC LS550 LC Key Yellow - SC 1.6mm Dplx  PC B $117.32 20.19% $93.63 See Labor Rate N/A

CS-Systimax FPCXL2ST21        FPC LS 550 LC YELLOW-ST 1.6mm SMPLX      PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL2ST21        FPC LS 550 LC YELLOW-ST 1.6mm SMPLX      PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL3L322        FPC LS550 LC BLUE-LC BLUE 1.6mm DPLX     PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL3L322        FPC LS550 LC BLUE-LC BLUE 1.6mm DPLX     PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXL3LC22        FPC LS550 LC BLUE - LC 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL3LC22        FPC LS550 LC BLUE - LC 1.6mm DPLX        PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL3MJ22        FPC LS550 LC Key Blue - MJ 1.6mm Dplx    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL3MJ22        FPC LS550 LC Key Blue - MJ 1.6mm Dplx    PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL3SC22        FPC LS550 LC BLUE - SC 1.6mm DPLX        PC B $117.31 20.19% $93.62 See Labor Rate N/A

CS-Systimax FPCXL3SC22        FPC LS550 LC BLUE - SC 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL3ST21        FPC LS 550 LC BLUE-ST 1.6mm SMPLX        PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL3ST21        FPC LS 550 LC BLUE-ST 1.6mm SMPLX        PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL3ST22        FPC LS550 LC BLUE-ST 1.6mm DPLX          PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL3ST22        FPC LS550 LC BLUE-ST 1.6mm DPLX          PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXL4L422        FPC LS550 LCKeyGreen-LCKeyGreen1.6mmDplx  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL4L422        FPC LS550 LCKeyGreen-LCKeyGreen1.6mmDplx  PC B $160.80 20.19% $128.33 See Labor Rate N/A
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CS-Systimax FPCXL4LC22        FPC LS550 LC Key Green - LC 1.6mm Dplx   PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL4LC22        FPC LS550 LC Key Green - LC 1.6mm Dplx   PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL4MJ22        FPC LS550 LC Key Green - MJ 1.6mm Dplx   PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL4MJ22        FPC LS550 LC Key Green - MJ 1.6mm Dplx   PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL4SC22        FPC LS550 LC GREEN - SC 1.6mm DPLX       PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL4SC22        FPC LS550 LC GREEN - SC 1.6mm DPLX       PC B $117.32 20.19% $93.63 See Labor Rate N/A

CS-Systimax FPCXL4ST21        FPC LS 550 LC GREEN-ST 1.6mm SMPLX       PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL4ST21        FPC LS 550 LC GREEN-ST 1.6mm SMPLX       PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL4ST22        FPC LS550 LC GREEN-ST 1.6mm DPLX         PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL4ST22        FPC LS550 LC GREEN-ST 1.6mm DPLX         PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXL5L522        FPC LS550 LC ORANGE-LC ORANGE 1.6mm DPLX  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL5L522        FPC LS550 LC ORANGE-LC ORANGE 1.6mm DPLX  PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXL5LC22        FPC LS550 LC ORANGE-LC 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL5LC22        FPC LS550 LC ORANGE-LC 1.6mm DPLX        PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL5MJ22        FPC LS550 LC ORANGE-MTRJ 1.6mm DPLX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL5MJ22        FPC LS550 LC ORANGE-MTRJ 1.6mm DPLX      PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL5SC22        FPC LS550 LC ORANGE-SC 1.6mm DPLX        PC B $117.31 20.19% $93.62 See Labor Rate N/A

CS-Systimax FPCXL5SC22        FPC LS550 LC ORANGE-SC 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL5ST21        FPC LS 550 LC ORANGE-ST 1.6mm SMPLX      PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL5ST21        FPC LS 550 LC ORANGE-ST 1.6mm SMPLX      PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL5ST22        FPC LS550 LC ORANGE-ST 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL5ST22        FPC LS550 LC ORANGE-ST 1.6mm DPLX        PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXL6LC22        FPC LS550 LC Key Slate - LC 1.6mm Dplx   PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL6LC22        FPC LS550 LC Key Slate - LC 1.6mm Dplx   PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL6MJ22        FPC LS550 LC Key Slate - MJ 1.6mm Dplx   PC B $1.24 20.19% $0.99 See Labor Rate N/A

CS-Systimax FPCXL6MJ22        FPC LS550 LC Key Slate - MJ 1.6mm Dplx   PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL6ST21        FPC LS 550 LC SLATE-ST 1.6mm SMPLX       PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL6ST21        FPC LS 550 LC SLATE-ST 1.6mm SMPLX       PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL6ST22        FPC LS550 LC SLATE-ST 1.6mm DPLX         PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL6ST22        FPC LS550 LC SLATE-ST 1.6mm DPLX         PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXL7L722        FPC LS550 LC BROWN-LC BROWN 1.6mm DPLX   PC B $1.43 20.43% $1.14 See Labor Rate N/A

CS-Systimax FPCXL7L722        FPC LS550 LC BROWN-LC BROWN 1.6mm DPLX   PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXL7LC22        FPC LS550 LC BROWN-LC 1.6mm DPLX         PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL7LC22        FPC LS550 LC BROWN-LC 1.6mm DPLX         PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL7MJ22        FPC LS550 LC BROWN-MTRJ 1.6mm DPLX       PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL7MJ22        FPC LS550 LC BROWN-MTRJ 1.6mm DPLX       PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL7SC22        FPC LS550 LC BROWN-SC 1.6mm DPLX         PC B $117.31 20.19% $93.62 See Labor Rate N/A

CS-Systimax FPCXL7SC22        FPC LS550 LC BROWN-SC 1.6mm DPLX         PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL7ST21        FPC LS 550 LC BROWN-ST 1.6mm SMPLX       PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL7ST21        FPC LS 550 LC BROWN-ST 1.6mm SMPLX       PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL7ST22        FPC LS550 LC BROWN-ST 1.6mm DPLX         PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL7ST22        FPC LS550 LC BROWN-ST 1.6mm DPLX         PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXL8L822        FPC LS550 LC AQUA-LC AQUA 1.6mm DPLX     PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL8L822        FPC LS550 LC AQUA-LC AQUA 1.6mm DPLX     PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXL8LC22        FPC LS550 LC AQUA-LC 1.6mm DPLX          PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL8LC22        FPC LS550 LC AQUA-LC 1.6mm DPLX          PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL8MJ22        FPC LS550 LC AQUA-MTRJ 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL8MJ22        FPC LS550 LC AQUA-MTRJ 1.6mm DPLX        PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL8SC22        FPC LS550 LC AQUA-SC 1.6mm DPLX          PC B $117.31 20.19% $93.62 See Labor Rate N/A

CS-Systimax FPCXL8SC22        FPC LS550 LC AQUA-SC 1.6mm DPLX          PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL8ST21        FPC LS 550 LC AQUA-ST 1.6mm SMPLX        PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL8ST21        FPC LS 550 LC AQUA-ST 1.6mm SMPLX        PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL8ST22        FPC LS550 LC AQUA-ST 1.6mm DPLX          PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL8ST22        FPC LS550 LC AQUA-ST 1.6mm DPLX          PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXL9L922        FPC LS550 LC ROSE-LC ROSE 1.6mm DPLX     PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL9L922        FPC LS550 LC ROSE-LC ROSE 1.6mm DPLX     PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXL9LC22        FPC LS550 LC ROSE-LC 1.6mm DPLX          PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL9LC22        FPC LS550 LC ROSE-LC 1.6mm DPLX          PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXL9MJ22        FPC LS550 LC ROSE-MTRJ 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL9MJ22        FPC LS550 LC ROSE-MTRJ 1.6mm DPLX        PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXL9SC22        FPC LS550 LC ROSE-SC 1.6mm DPLX          PC B $117.31 20.19% $93.62 See Labor Rate N/A
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CS-Systimax FPCXL9SC22        FPC LS550 LC ROSE-SC 1.6mm DPLX          PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL9ST21        FPC LS 550 LC ROSE-ST 1.6mm SMPLX        PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXL9ST21        FPC LS 550 LC ROSE-ST 1.6mm SMPLX        PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXL9ST22        FPC LS550 LC ROSE-ST 1.6mm DPLX          PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXL9ST22        FPC LS550 LC ROSE-ST 1.6mm DPLX          PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.44 20.19% $1.15 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.44 20.19% $1.15 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $1.44 20.19% $1.15 See Labor Rate N/A

CS-Systimax FPCXLCLC22        FPC LAZRSPEED550 LC-LC 1.6MM DUPLEX      EA B $73.00 20.19% $58.26 See Labor Rate N/A

CS-Systimax FPCXLCLC32        FPC LASRSPEED550 LC-LC 3mm Duplex        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCLC32        FPC LASRSPEED550 LC-LC 3mm Duplex        PC B $1.70 20.19% $1.36 See Labor Rate N/A

CS-Systimax FPCXLCLC32        FPC LASRSPEED550 LC-LC 3mm Duplex        PC B $1.70 20.19% $1.36 See Labor Rate N/A

CS-Systimax FPCXLCLC32        FPC LASRSPEED550 LC-LC 3mm Duplex        PC B $1.78 20.19% $1.42 See Labor Rate N/A

CS-Systimax FPCXLCLC32        FPC LASRSPEED550 LC-LC 3mm Duplex        PC B $73.00 20.19% $58.26 See Labor Rate N/A

CS-Systimax FPCXLCLCGD        FPC LS550 LC-LC 24F 2FT FO               PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCGD        FPC LS550 LC-LC 24F 2FT FO               PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCGD        FPC LS550 LC-LC 24F 2FT FO               PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCXLCLCGE        FPC LS550 LC-LC 48F 2FT FO               PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCGE        FPC LS550 LC-LC 48F 2FT FO               PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCGE        FPC LS550 LC-LC 48F 2FT FO               PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCXLCLCGF        FPC LS550 LC-LC 72F 2FT FO               PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCGF        FPC LS550 LC-LC 72F 2FT FO               PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCGF        FPC LS550 LC-LC 72F 2FT FO               PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCXLCLCGJ        FPC LS550 LC-LC 12F 2FT FO               PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCLCGJ        FPC LS550 LC-LC 12F 2FT FO               PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCLCGJ        FPC LS550 LC-LC 12F 2FT FO               PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCXLCLCGK        FPC LS550 LC-LC 36F 2FT FO               PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCGK        FPC LS550 LC-LC 36F 2FT FO               PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCGK        FPC LS550 LC-LC 36F 2FT FO               PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCXLCLCWD        FPC LS550 LC-LC 24F 8FT RED FO           PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCWD        FPC LS550 LC-LC 24F 8FT RED FO           PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCWD        FPC LS550 LC-LC 24F 8FT RED FO           PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCXLCLCWE        FPC LS550 LC-LC 48F 8FT RED FO           PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCWE        FPC LS550 LC-LC 48F 8FT RED FO           PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCWE        FPC LS550 LC-LC 48F 8FT RED FO           PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCXLCLCWF        FPC LS550 LC-LC 72F 8FT RED FO           PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCWF        FPC LS550 LC-LC 72F 8FT RED FO           PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCWF        FPC LS550 LC-LC 72F 8FT RED FO           PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCXLCLCWJ        FPC LS550 LC-LC 12F 8FT RED FO           PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCLCWJ        FPC LS550 LC-LC 12F 8FT RED FO           PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCLCWJ        FPC LS550 LC-LC 12F 8FT RED FO           PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCXLCLCWK        FPC LS550 LC-LC 36F 8FT RED FO           PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCWK        FPC LS550 LC-LC 36F 8FT RED FO           PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCWK        FPC LS550 LC-LC 36F 8FT RED FO           PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCXLCLCXD        FPC LS550 LC-LC 24F 8FT FO               PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCXD        FPC LS550 LC-LC 24F 8FT FO               PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCXD        FPC LS550 LC-LC 24F 8FT FO               PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCXLCLCXE        FPC LS550 LC-LC 48F 8FT FO               PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCXE        FPC LS550 LC-LC 48F 8FT FO               PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCXE        FPC LS550 LC-LC 48F 8FT FO               PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCXLCLCXF        FPC LS550 LC-LC 72F 8FT FO               PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCXF        FPC LS550 LC-LC 72F 8FT FO               PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCXF        FPC LS550 LC-LC 72F 8FT FO               PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCXLCLCXJ        FPC LS550 LC-LC 12F 8FT FO               PC B $9.40 20.19% $7.50 See Labor Rate N/A
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CS-Systimax FPCXLCLCXJ        FPC LS550 LC-LC 12F 8FT FO               PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCLCXJ        FPC LS550 LC-LC 12F 8FT FO               PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCXLCLCXK        FPC LS550 LC-LC 36F 8FT FO               PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCXK        FPC LS550 LC-LC 36F 8FT FO               PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCXK        FPC LS550 LC-LC 36F 8FT FO               PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCXLCLCYD        FPC LS550 LC-LC 24F FO                   PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCYD        FPC LS550 LC-LC 24F FO                   PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCLCYD        FPC LS550 LC-LC 24F FO                   PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCXLCLCYE        FPC LS550 LC-LC 48F FO                   PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCYE        FPC LS550 LC-LC 48F FO                   PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCLCYE        FPC LS550 LC-LC 48F FO                   PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCXLCLCYF        FPC LS550 LC-LC 72F FO                   PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCYF        FPC LS550 LC-LC 72F FO                   PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLCLCYF        FPC LS550 LC-LC 72F FO                   PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCXLCLCYJ        FPC LS550 LC-LC 12F FO                   PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCLCYJ        FPC LS550 LC-LC 12F FO                   PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCLCYJ        FPC LS550 LC-LC 12F FO                   PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCXLCLCYK        FPC LS550 LC-LC 36F FO                   PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCYK        FPC LS550 LC-LC 36F FO                   PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXLCLCYK        FPC LS550 LC-LC 36F FO                   PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCXLCMJ22        FPC LAZRSPEED550 LC-MTRJ 1.6MM DUPLEX    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCMJ22        FPC LAZRSPEED550 LC-MTRJ 1.6MM DUPLEX    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCMJ22        FPC LAZRSPEED550 LC-MTRJ 1.6MM DUPLEX    PC B $80.00 20.19% $63.85 See Labor Rate N/A

CS-Systimax FPCXLCSC22        FPC LAZRSPEED550 LC-SC 1.6MM DUPLEX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCSC22        FPC LAZRSPEED550 LC-SC 1.6MM DUPLEX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCSC22        FPC LAZRSPEED550 LC-SC 1.6MM DUPLEX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCSC22        FPC LAZRSPEED550 LC-SC 1.6MM DUPLEX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCSC22        FPC LAZRSPEED550 LC-SC 1.6MM DUPLEX      PC B $1.44 20.19% $1.15 See Labor Rate N/A

CS-Systimax FPCXLCSC22        FPC LAZRSPEED550 LC-SC 1.6MM DUPLEX      PC B $62.00 20.19% $49.48 See Labor Rate N/A

CS-Systimax FPCXLCSC32        FPC LazrSPEED550 LC-SC 3mm Duplex        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCSC32        FPC LazrSPEED550 LC-SC 3mm Duplex        PC B $1.78 20.19% $1.42 See Labor Rate N/A

CS-Systimax FPCXLCSC32        FPC LazrSPEED550 LC-SC 3mm Duplex        PC B $62.00 20.19% $49.48 See Labor Rate N/A

CS-Systimax FPCXLCST22        FPC LAZRSPEED550 LC-STII 1.6MM DUPLEX    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCST22        FPC LAZRSPEED550 LC-STII 1.6MM DUPLEX    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCST22        FPC LAZRSPEED550 LC-STII 1.6MM DUPLEX    PC B $62.00 20.19% $49.48 See Labor Rate N/A

CS-Systimax FPCXLCST32        FPC LazrSPEED550 LC-STII 3mm Duplex      PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax FPCXLCST32        FPC LazrSPEED550 LC-STII 3mm Duplex      PC B $1.78 20.19% $1.42 See Labor Rate N/A

CS-Systimax FPCXLCUC01        FPC LazrSPEED550 LC .9MM Pigtail TBFiber  PC B $1.00 20.19% $0.80 See Labor Rate N/A

CS-Systimax FPCXLCUC01        FPC LazrSPEED550 LC .9MM Pigtail TBFiber  PC B $1.00 20.19% $0.80 See Labor Rate N/A

CS-Systimax FPCXLCUC01        FPC LazrSPEED550 LC .9MM Pigtail TBFiber  PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCXLCUC11        FPC LAZRSPEED550 LC-UC .9MM PIGTAIL SBJ  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLCUC11        FPC LAZRSPEED550 LC-UC .9MM PIGTAIL SBJ  PC B $24.00 20.19% $19.15 See Labor Rate N/A

CS-Systimax FPCXLCUC6E        FPC LazrSPEED550 LC-UC 48f IPD FPC Cable  PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCUC6E        FPC LazrSPEED550 LC-UC 48f IPD FPC Cable  PC B $1,270.00 20.19% $1,013.59 See Labor Rate N/A

CS-Systimax FPCXLCUC6F        FPC LS550 LC-UC 72f IPD Cable (DA'd)     PC B $38.32 20.19% $30.58 See Labor Rate N/A

CS-Systimax FPCXLCUC6F        FPC LS550 LC-UC 72f IPD Cable (DA'd)     PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUC6F        FPC LS550 LC-UC 72f IPD Cable (DA'd)     PC B $3,600.00 20.19% $2,873.16 See Labor Rate N/A

CS-Systimax FPCXLCUCGD        FPC LazrSPEED550 LC-UC 24f IPD, 24I BO   PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCUCGD        FPC LazrSPEED550 LC-UC 24f IPD, 24I BO   PC B $22.00 20.19% $17.56 See Labor Rate N/A

CS-Systimax FPCXLCUCGD        FPC LazrSPEED550 LC-UC 24f IPD, 24I BO   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCGD        FPC LazrSPEED550 LC-UC 24f IPD, 24I BO   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCGD        FPC LazrSPEED550 LC-UC 24f IPD, 24I BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCGD        FPC LazrSPEED550 LC-UC 24f IPD, 24I BO   PC B $660.00 20.19% $526.75 See Labor Rate N/A

CS-Systimax FPCXLCUCGE        FPC LazrSPEED550 LC-UC 48f IPD, 24I BO   PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCUCGE        FPC LazrSPEED550 LC-UC 48f IPD, 24I BO   PC B $44.50 20.19% $35.52 See Labor Rate N/A

CS-Systimax FPCXLCUCGE        FPC LazrSPEED550 LC-UC 48f IPD, 24I BO   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCGE        FPC LazrSPEED550 LC-UC 48f IPD, 24I BO   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCGE        FPC LazrSPEED550 LC-UC 48f IPD, 24I BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCGE        FPC LazrSPEED550 LC-UC 48f IPD, 24I BO   PC B $1,270.00 20.19% $1,013.59 See Labor Rate N/A

CS-Systimax FPCXLCUCGF        FPC LazrSPEED550 LC-UC 72f IPD, 24I BO   PC B $38.32 20.19% $30.58 See Labor Rate N/A

CS-Systimax FPCXLCUCGF        FPC LazrSPEED550 LC-UC 72f IPD, 24I BO   PC B $54.00 20.19% $43.10 See Labor Rate N/A
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CS-Systimax FPCXLCUCGF        FPC LazrSPEED550 LC-UC 72f IPD, 24I BO   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCGF        FPC LazrSPEED550 LC-UC 72f IPD, 24I BO   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCGF        FPC LazrSPEED550 LC-UC 72f IPD, 24I BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCGF        FPC LazrSPEED550 LC-UC 72f IPD, 24I BO   PC B $3,600.00 20.19% $2,873.16 See Labor Rate N/A

CS-Systimax FPCXLCUCGJ        FPC LazrSPEED550 LC-UC 12f IPD, 24I BO   PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCUCGJ        FPC LazrSPEED550 LC-UC 12f IPD, 24I BO   PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCXLCUCGJ        FPC LazrSPEED550 LC-UC 12f IPD, 24I BO   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCGJ        FPC LazrSPEED550 LC-UC 12f IPD, 24I BO   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCGJ        FPC LazrSPEED550 LC-UC 12f IPD, 24I BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCGJ        FPC LazrSPEED550 LC-UC 12f IPD, 24I BO   PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax FPCXLCUCXD        FPC LazrSPEED550 LC-UC 24f IPD, 8FT BO   PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCUCXD        FPC LazrSPEED550 LC-UC 24f IPD, 8FT BO   PC B $22.00 20.19% $17.56 See Labor Rate N/A

CS-Systimax FPCXLCUCXD        FPC LazrSPEED550 LC-UC 24f IPD, 8FT BO   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCXD        FPC LazrSPEED550 LC-UC 24f IPD, 8FT BO   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCXD        FPC LazrSPEED550 LC-UC 24f IPD, 8FT BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCXD        FPC LazrSPEED550 LC-UC 24f IPD, 8FT BO   PC B $660.00 20.19% $526.75 See Labor Rate N/A

CS-Systimax FPCXLCUCXF        FPC LazrSPEED550 LC-UC 72f IPD, 8FT BO   PC B $38.32 20.19% $30.58 See Labor Rate N/A

CS-Systimax FPCXLCUCXF        FPC LazrSPEED550 LC-UC 72f IPD, 8FT BO   PC B $54.00 20.19% $43.10 See Labor Rate N/A

CS-Systimax FPCXLCUCXF        FPC LazrSPEED550 LC-UC 72f IPD, 8FT BO   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCXF        FPC LazrSPEED550 LC-UC 72f IPD, 8FT BO   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCXF        FPC LazrSPEED550 LC-UC 72f IPD, 8FT BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCXF        FPC LazrSPEED550 LC-UC 72f IPD, 8FT BO   PC B $3,600.00 20.19% $2,873.16 See Labor Rate N/A

CS-Systimax FPCXLCUCYD        FPC LazrSPEED550 LC-UC 24f IPD           PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLCUCYD        FPC LazrSPEED550 LC-UC 24f IPD           PC B $22.00 20.19% $17.56 See Labor Rate N/A

CS-Systimax FPCXLCUCYD        FPC LazrSPEED550 LC-UC 24f IPD           PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCYD        FPC LazrSPEED550 LC-UC 24f IPD           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCYD        FPC LazrSPEED550 LC-UC 24f IPD           PC B $660.00 20.19% $526.75 See Labor Rate N/A

CS-Systimax FPCXLCUCYE        FPC LazrSPEED550 LC-UC 48f IPD           PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLCUCYE        FPC LazrSPEED550 LC-UC 48f IPD           PC B $44.50 20.19% $35.52 See Labor Rate N/A

CS-Systimax FPCXLCUCYE        FPC LazrSPEED550 LC-UC 48f IPD           PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCYE        FPC LazrSPEED550 LC-UC 48f IPD           PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCYE        FPC LazrSPEED550 LC-UC 48f IPD           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCYE        FPC LazrSPEED550 LC-UC 48f IPD           PC B $1,270.00 20.19% $1,013.59 See Labor Rate N/A

CS-Systimax FPCXLCUCYF        FPC LazrSPEED550 LC-UC 72f IPD           PC B $38.32 20.19% $30.58 See Labor Rate N/A

CS-Systimax FPCXLCUCYF        FPC LazrSPEED550 LC-UC 72f IPD           PC B $54.00 20.19% $43.10 See Labor Rate N/A

CS-Systimax FPCXLCUCYF        FPC LazrSPEED550 LC-UC 72f IPD           PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCYF        FPC LazrSPEED550 LC-UC 72f IPD           PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCYF        FPC LazrSPEED550 LC-UC 72f IPD           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCYF        FPC LazrSPEED550 LC-UC 72f IPD           PC B $3,600.00 20.19% $2,873.16 See Labor Rate N/A

CS-Systimax FPCXLCUCYJ        FPC LazrSPEED550 LC-UC 12f IPD           PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLCUCYJ        FPC LazrSPEED550 LC-UC 12f IPD           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCXLCUCYJ        FPC LazrSPEED550 LC-UC 12f IPD           PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLCUCYJ        FPC LazrSPEED550 LC-UC 12f IPD           PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLCUCYJ        FPC LazrSPEED550 LC-UC 12f IPD           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLCUCYJ        FPC LazrSPEED550 LC-UC 12f IPD           PC B $380.00 20.19% $303.28 See Labor Rate N/A

CS-Systimax FPCXLPLCEJ        FPCLS550 LP(f)-LC 12f Array PCord 96-in  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLCEJ        FPCLS550 LP(f)-LC 12f Array PCord 96-in  PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXLPLCGK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 2FT B  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXLPLCGK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 2FT B  PC B $21.00 20.19% $16.76 See Labor Rate N/A

CS-Systimax FPCXLPLCGK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 2FT B  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLCGK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 2FT B  PC B $1,984.00 20.19% $1,583.43 See Labor Rate N/A

CS-Systimax FPCXLPLCKJ        FPCLS550 LP(f)-LC 12f ArrayCord 24-in    PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLCKJ        FPCLS550 LP(f)-LC 12f ArrayCord 24-in    PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXLPLCSJ        FPCLS550 LP(f)-LC 12f Array PCord        PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLCSJ        FPCLS550 LP(f)-LC 12f Array PCord        PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXLPLCWD        FPCLS550 LP(f)-LC 24F A-B 8ft-BO Red-FT  PC B $1,274.40 20.19% $1,017.10 See Labor Rate N/A

CS-Systimax FPCXLPLCWD        FPCLS550 LP(f)-LC 24F A-B 8ft-BO Red-FT  PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXLPLCWE        FPCLS550 LP(f)-LC 48F A-B 8ft-BO Red-FT  PC B $2,513.40 20.19% $2,005.95 See Labor Rate N/A

CS-Systimax FPCXLPLCWE        FPCLS550 LP(f)-LC 48F A-B 8ft-BO Red-FT  PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCXLPLCWF        FPCLS550 LP(f)-LC 72F A-B 8ft-BO Red-FT  PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCXLPLCWF        FPCLS550 LP(f)-LC 72F A-B 8ft-BO Red-FT  PC B $3,717.00 20.19% $2,966.54 See Labor Rate N/A
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CS-Systimax FPCXLPLCWJ        FPCLS550 LP(f)-LC 12F A-B 8ft-BO Red-FT  PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXLPLCWJ        FPCLS550 LP(f)-LC 12F A-B 8ft-BO Red-FT  PC B $719.80 20.19% $574.47 See Labor Rate N/A

CS-Systimax FPCXLPLCXD        FPCLS550 LLMP(F)-LC 24 IPD A-B, 8-FT B-O  PC B $1,274.40 20.19% $1,017.10 See Labor Rate N/A

CS-Systimax FPCXLPLCXD        FPCLS550 LLMP(F)-LC 24 IPD A-B, 8-FT B-O  PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXLPLCXE        FPCLS550 LLMP(F)-LC 48 IPD A-B, 8-FT B-O  PC B $2,513.40 20.19% $2,005.95 See Labor Rate N/A

CS-Systimax FPCXLPLCXE        FPCLS550 LLMP(F)-LC 48 IPD A-B, 8-FT B-O  PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCXLPLCXF        FPCLS550 LLMP(F)-LC 72 IPD A-B, 8-FT B-O  PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCXLPLCXF        FPCLS550 LLMP(F)-LC 72 IPD A-B, 8-FT B-O  PC B $3,717.00 20.19% $2,966.54 See Labor Rate N/A

CS-Systimax FPCXLPLCXJ        FPCLS550 LLMP(F)-LC 12 IPD A-B, 8-FT B-O  PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXLPLCXJ        FPCLS550 LLMP(F)-LC 12 IPD A-B, 8-FT B-O  PC B $719.80 20.19% $574.47 See Labor Rate N/A

CS-Systimax FPCXLPLCXK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 8FT B  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXLPLCXK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 8FT B  PC B $21.00 20.19% $16.76 See Labor Rate N/A

CS-Systimax FPCXLPLCXK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 8FT B  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLCXK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD 8FT B  PC B $1,984.00 20.19% $1,583.43 See Labor Rate N/A

CS-Systimax FPCXLPLCYD        FPC LazrSPEED550 LLMP(F)-LC 24 IPD A-B   PC B $1,274.40 20.19% $1,017.10 See Labor Rate N/A

CS-Systimax FPCXLPLCYD        FPC LazrSPEED550 LLMP(F)-LC 24 IPD A-B   PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXLPLCYE        FPC LazrSPEED550 LLMP(F)-LC 48 IPD A-B   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCXLPLCYE        FPC LazrSPEED550 LLMP(F)-LC 48 IPD A-B   PC B $2,513.40 20.19% $2,005.95 See Labor Rate N/A

CS-Systimax FPCXLPLCYF        FPC LazrSPEED550 LLMP(F)-LC 72 IPD A-B   PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax FPCXLPLCYF        FPC LazrSPEED550 LLMP(F)-LC 72 IPD A-B   PC B $37.00 20.19% $29.53 See Labor Rate N/A

CS-Systimax FPCXLPLCYF        FPC LazrSPEED550 LLMP(F)-LC 72 IPD A-B   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLCYF        FPC LazrSPEED550 LLMP(F)-LC 72 IPD A-B   PC B $3,717.00 20.19% $2,966.54 See Labor Rate N/A

CS-Systimax FPCXLPLCYJ        FPC LazrSPEED550 LLMP(F)-LC 12 IPD A-B   PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXLPLCYJ        FPC LazrSPEED550 LLMP(F)-LC 12 IPD A-B   PC B $719.80 20.19% $574.47 See Labor Rate N/A

CS-Systimax FPCXLPLCYK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXLPLCYK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD       PC B $21.00 20.19% $16.76 See Labor Rate N/A

CS-Systimax FPCXLPLCYK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD       PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLCYK        FPC LazrSPEED550 LLMP(F)-LC 36 IPD       PC B $1,984.00 20.19% $1,583.43 See Labor Rate N/A

CS-Systimax FPCXLPLP6D        FPCLazrSPEED550LLMP(f)-LLMP(f)24F        PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLPLP6D        FPCLazrSPEED550LLMP(f)-LLMP(f)24F        PC B $19.90 20.19% $15.88 See Labor Rate N/A

CS-Systimax FPCXLPLP6D        FPCLazrSPEED550LLMP(f)-LLMP(f)24F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLP6D        FPCLazrSPEED550LLMP(f)-LLMP(f)24F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLP6D        FPCLazrSPEED550LLMP(f)-LLMP(f)24F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLP6D        FPCLazrSPEED550LLMP(f)-LLMP(f)24F        PC B $1,012.20 20.19% $807.84 See Labor Rate N/A

CS-Systimax FPCXLPLP6E        FPCLazrSPEED550LLMP(f)-LLMP(f)48F        PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLPLP6E        FPCLazrSPEED550LLMP(f)-LLMP(f)48F        PC B $36.40 20.19% $29.05 See Labor Rate N/A

CS-Systimax FPCXLPLP6E        FPCLazrSPEED550LLMP(f)-LLMP(f)48F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLP6E        FPCLazrSPEED550LLMP(f)-LLMP(f)48F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLP6E        FPCLazrSPEED550LLMP(f)-LLMP(f)48F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLP6E        FPCLazrSPEED550LLMP(f)-LLMP(f)48F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLP6E        FPCLazrSPEED550LLMP(f)-LLMP(f)48F        PC B $1,939.02 20.19% $1,547.53 See Labor Rate N/A

CS-Systimax FPCXLPLP6F        FPCLazrSPEED550LLMP(f)-LLMP(f)72F        PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLPLP6F        FPCLazrSPEED550LLMP(f)-LLMP(f)72F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLP6F        FPCLazrSPEED550LLMP(f)-LLMP(f)72F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLP6F        FPCLazrSPEED550LLMP(f)-LLMP(f)72F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLP6F        FPCLazrSPEED550LLMP(f)-LLMP(f)72F        PC B $2,939.02 20.19% $2,345.64 See Labor Rate N/A

CS-Systimax FPCXLPLP6F        FPCLazrSPEED550LLMP(f)-LLMP(f)72F        PC B $54.30 20.19% $43.34 See Labor Rate N/A

CS-Systimax FPCXLPLP6G        +PCLazrSPEED550LLMP(f)-LLMP(f)96F        PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCXLPLP6G        +PCLazrSPEED550LLMP(f)-LLMP(f)96F        PC B $61.00 20.19% $48.68 See Labor Rate N/A

CS-Systimax FPCXLPLP6G        +PCLazrSPEED550LLMP(f)-LLMP(f)96F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLP6G        +PCLazrSPEED550LLMP(f)-LLMP(f)96F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLP6G        +PCLazrSPEED550LLMP(f)-LLMP(f)96F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLP6G        +PCLazrSPEED550LLMP(f)-LLMP(f)96F        PC B $4,000.00 20.19% $3,192.41 See Labor Rate N/A

CS-Systimax FPCXLPLP6H        FPCLazrSPEED550LLMP(f)-LLMP(f)144F       PC B $79.00 20.19% $63.05 See Labor Rate N/A

CS-Systimax FPCXLPLP6H        FPCLazrSPEED550LLMP(f)-LLMP(f)144F       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLP6H        FPCLazrSPEED550LLMP(f)-LLMP(f)144F       PC B $6,109.76 20.19% $4,876.21 See Labor Rate N/A

CS-Systimax FPCXLPLP6J        FPCLazrSPEED550LLMP(f)-LLMP(f)12F        PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLPLP6J        FPCLazrSPEED550LLMP(f)-LLMP(f)12F        PC B $13.50 20.19% $10.77 See Labor Rate N/A

CS-Systimax FPCXLPLP6J        FPCLazrSPEED550LLMP(f)-LLMP(f)12F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLP6J        FPCLazrSPEED550LLMP(f)-LLMP(f)12F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLP6J        FPCLazrSPEED550LLMP(f)-LLMP(f)12F        PC B $200.00 20.19% $159.62 See Labor Rate N/A
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CS-Systimax FPCXLPLP6J        FPCLazrSPEED550LLMP(f)-LLMP(f)12F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLP6J        FPCLazrSPEED550LLMP(f)-LLMP(f)12F        PC B $439.02 20.19% $350.38 See Labor Rate N/A

CS-Systimax FPCXLPLPEJ        FPCLS550 LP(f)-LP(f) 12f Array PCord 96-  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLPEJ        FPCLS550 LP(f)-LP(f) 12f Array PCord 96-  PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCXLPLPKJ        FPCLS550 LP(f)-LP(f) 12f ArrayCord 24-in  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLPKJ        FPCLS550 LP(f)-LP(f) 12f ArrayCord 24-in  PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCXLPLPSJ        FPCLS550 LP(f)-LP(f) 12f Array PCord     PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLPSJ        FPCLS550 LP(f)-LP(f) 12f Array PCord     PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCXLPLX6D        FPCLazzrSPEED550LLMP(f)LLMX(m)24F        PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLPLX6D        FPCLazzrSPEED550LLMP(f)LLMX(m)24F        PC B $19.90 20.19% $15.88 See Labor Rate N/A

CS-Systimax FPCXLPLX6D        FPCLazzrSPEED550LLMP(f)LLMX(m)24F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLX6D        FPCLazzrSPEED550LLMP(f)LLMX(m)24F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLX6D        FPCLazzrSPEED550LLMP(f)LLMX(m)24F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLX6D        FPCLazzrSPEED550LLMP(f)LLMX(m)24F        PC B $1,021.95 20.19% $815.62 See Labor Rate N/A

CS-Systimax FPCXLPLX6E        FPCLazzrSPEED550LLMP(f)LLMX(m)48F        PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLPLX6E        FPCLazzrSPEED550LLMP(f)LLMX(m)48F        PC B $36.40 20.19% $29.05 See Labor Rate N/A

CS-Systimax FPCXLPLX6E        FPCLazzrSPEED550LLMP(f)LLMX(m)48F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLX6E        FPCLazzrSPEED550LLMP(f)LLMX(m)48F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLX6E        FPCLazzrSPEED550LLMP(f)LLMX(m)48F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLX6E        FPCLazzrSPEED550LLMP(f)LLMX(m)48F        PC B $1,958.54 20.19% $1,563.11 See Labor Rate N/A

CS-Systimax FPCXLPLX6F        FPCLazzrSPEED550LLMP(f)LLMX(m)72F        PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLPLX6F        FPCLazzrSPEED550LLMP(f)LLMX(m)72F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLX6F        FPCLazzrSPEED550LLMP(f)LLMX(m)72F        PC B $2,968.29 20.19% $2,368.99 See Labor Rate N/A

CS-Systimax FPCXLPLX6G        FPCLazrSPEED550LLMP(f)LLMX(m)96F         PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCXLPLX6G        FPCLazrSPEED550LLMP(f)LLMX(m)96F         PC B $61.00 20.19% $48.68 See Labor Rate N/A

CS-Systimax FPCXLPLX6G        FPCLazrSPEED550LLMP(f)LLMX(m)96F         PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLX6G        FPCLazrSPEED550LLMP(f)LLMX(m)96F         PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLX6G        FPCLazrSPEED550LLMP(f)LLMX(m)96F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLX6G        FPCLazrSPEED550LLMP(f)LLMX(m)96F         PC B $4,039.02 20.19% $3,223.55 See Labor Rate N/A

CS-Systimax FPCXLPLX6H        FPCLazrSPEED550LLMP(f)LLMX(m)144F        PC B $79.00 20.19% $63.05 See Labor Rate N/A

CS-Systimax FPCXLPLX6H        FPCLazrSPEED550LLMP(f)LLMX(m)144F        PC B $79.00 20.19% $63.05 See Labor Rate N/A

CS-Systimax FPCXLPLX6H        FPCLazrSPEED550LLMP(f)LLMX(m)144F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLX6H        FPCLazrSPEED550LLMP(f)LLMX(m)144F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLX6H        FPCLazrSPEED550LLMP(f)LLMX(m)144F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLX6H        FPCLazrSPEED550LLMP(f)LLMX(m)144F        PC B $6,169.51 20.19% $4,923.89 See Labor Rate N/A

CS-Systimax FPCXLPLX6J        FPCLazzrSPEED550LLMP(f)LLMX(m)12F        PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLPLX6J        FPCLazzrSPEED550LLMP(f)LLMX(m)12F        PC B $13.50 20.19% $10.77 See Labor Rate N/A

CS-Systimax FPCXLPLX6J        FPCLazzrSPEED550LLMP(f)LLMX(m)12F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXLPLX6J        FPCLazzrSPEED550LLMP(f)LLMX(m)12F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXLPLX6J        FPCLazzrSPEED550LLMP(f)LLMX(m)12F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLPLX6J        FPCLazzrSPEED550LLMP(f)LLMX(m)12F        PC B $443.90 20.19% $354.28 See Labor Rate N/A

CS-Systimax FPCXLPLXEJ        FPCLS550 LP(f)-LX(m) 12f Array PCord 96-  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLXEJ        FPCLS550 LP(f)-LX(m) 12f Array PCord 96-  PC B $480.00 20.19% $383.09 See Labor Rate N/A

CS-Systimax FPCXLPLXKJ        FPCLS550 LP(f)-LX(m) 12f ArrayCord 24-in  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLXKJ        FPCLS550 LP(f)-LX(m) 12f ArrayCord 24-in  PC B $480.00 20.19% $383.09 See Labor Rate N/A

CS-Systimax FPCXLPLXSJ        FPCLS550 LP(f)-LX(m) 12f Array PCord     PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPLXSJ        FPCLS550 LP(f)-LX(m) 12f Array PCord     PC B $480.00 20.19% $383.09 See Labor Rate N/A

CS-Systimax FPCXLPSCEJ        FPCLS550 LP(f)-SC 12f Array PCord 96-in  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPSCEJ        FPCLS550 LP(f)-SC 12f Array PCord 96-in  PC B $820.00 20.19% $654.44 See Labor Rate N/A

CS-Systimax FPCXLPSCKJ        FPCLS550 LP(f)-SC 12f ArrayCord 24-in    PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPSCKJ        FPCLS550 LP(f)-SC 12f ArrayCord 24-in    PC B $820.00 20.19% $654.44 See Labor Rate N/A

CS-Systimax FPCXLPSCSJ        FPCLS550 LP(f)-SC 12f Array PCord        PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLPSCSJ        FPCLS550 LP(f)-SC 12f Array PCord        PC B $820.00 20.19% $654.44 See Labor Rate N/A

CS-Systimax FPCXLVLC22        FPC LS550 LC VIOLET-LC 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLVLC22        FPC LS550 LC VIOLET-LC 1.6mm DPLX        PC B $116.40 20.19% $92.90 See Labor Rate N/A

CS-Systimax FPCXLVLV22        FPC LS550 LC VIOLET-LC VIOLET 1.6mm DPLX  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLVLV22        FPC LS550 LC VIOLET-LC VIOLET 1.6mm DPLX  PC B $160.80 20.19% $128.33 See Labor Rate N/A

CS-Systimax FPCXLVMJ22        FPC LS550 LC VIOLET-MTRJ 1.6mm DPLX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLVMJ22        FPC LS550 LC VIOLET-MTRJ 1.6mm DPLX      PC B $110.00 20.19% $87.79 See Labor Rate N/A

CS-Systimax FPCXLVSC22        FPC LS550 LC VIOLET-SC 1.6mm DPLX        PC B $117.31 20.19% $93.62 See Labor Rate N/A

CS-Systimax FPCXLVSC22        FPC LS550 LC VIOLET-SC 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A
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CS-Systimax FPCXLVST21        FPC LS 550 LC VIOLET-ST 1.6mm SMPLX      PC B $0.70 20.19% $0.56 See Labor Rate N/A

CS-Systimax FPCXLVST21        FPC LS 550 LC VIOLET-ST 1.6mm SMPLX      PC B $68.34 20.19% $54.54 See Labor Rate N/A

CS-Systimax FPCXLVST22        FPC LS550 LC VIOLET-ST 1.6mm DPLX        PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXLVST22        FPC LS550 LC VIOLET-ST 1.6mm DPLX        PC B $135.26 20.19% $107.95 See Labor Rate N/A

CS-Systimax FPCXLXLCEJ        FPCLS550 LX(m)-LC 12f Array PCord 96-in  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXLCEJ        FPCLS550 LX(m)-LC 12f Array PCord 96-in  PC B $840.00 20.19% $670.41 See Labor Rate N/A

CS-Systimax FPCXLXLCKJ        FPC LS550 LL MPO(m)-LC 12F Array 24inBO  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXLCKJ        FPC LS550 LL MPO(m)-LC 12F Array 24inBO  PC B $840.00 20.19% $670.41 See Labor Rate N/A

CS-Systimax FPCXLXLCSJ        FPCLS550 LX(m)-LC 12f Array PCord        PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXLCSJ        FPCLS550 LX(m)-LC 12f Array PCord        PC B $840.00 20.19% $670.41 See Labor Rate N/A

CS-Systimax FPCXLXLCWD        FPCLS550 LX(m)-LC 24F A-B 8ft-BO Red-FT  PC B $1,298.00 20.19% $1,035.94 See Labor Rate N/A

CS-Systimax FPCXLXLCWD        FPCLS550 LX(m)-LC 24F A-B 8ft-BO Red-FT  PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXLXLCWE        FPCLS550 LX(m)-LC 48F A-B 8ft-BO Red-FT  PC B $2,548.80 20.19% $2,034.20 See Labor Rate N/A

CS-Systimax FPCXLXLCWE        FPCLS550 LX(m)-LC 48F A-B 8ft-BO Red-FT  PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCXLXLCWF        FPCLS550 LX(m)-LC 72F A-B 8ft-BO Red-FT  PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCXLXLCWF        FPCLS550 LX(m)-LC 72F A-B 8ft-BO Red-FT  PC B $3,799.60 20.19% $3,032.47 See Labor Rate N/A

CS-Systimax FPCXLXLCWJ        FPCLS550 LX(m)-LC 12F A-B 8ft-BO Red-FT  PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXLXLCWJ        FPCLS550 LX(m)-LC 12F A-B 8ft-BO Red-FT  PC B $743.40 20.19% $593.31 See Labor Rate N/A

CS-Systimax FPCXLXLCXD        FPCLS550 LLMX(M)-LC 24 IPD A-B, 8-FT B-O  PC B $1,298.00 20.19% $1,035.94 See Labor Rate N/A

CS-Systimax FPCXLXLCXD        FPCLS550 LLMX(M)-LC 24 IPD A-B, 8-FT B-O  PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXLXLCXE        FPCLS550 LLMX(M)-LC 48 IPD A-B, 8-FT B-O  PC B $2,548.80 20.19% $2,034.20 See Labor Rate N/A

CS-Systimax FPCXLXLCXE        FPCLS550 LLMX(M)-LC 48 IPD A-B, 8-FT B-O  PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCXLXLCXF        FPCLS550 LLMX(M)-LC 72 IPD A-B, 8-FT B-O  PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCXLXLCXF        FPCLS550 LLMX(M)-LC 72 IPD A-B, 8-FT B-O  PC B $3,799.60 20.19% $3,032.47 See Labor Rate N/A

CS-Systimax FPCXLXLCXJ        FPCLS550 LLMX(M)-LC 12 IPD A-B, 8-FT B-O  PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXLXLCXJ        FPCLS550 LLMX(M)-LC 12 IPD A-B, 8-FT B-O  PC B $743.40 20.19% $593.31 See Labor Rate N/A

CS-Systimax FPCXLXLCYD        FPC LazrSPEED550 LLMX(M)-LC 24 IPD A-B   PC B $1,298.00 20.19% $1,035.94 See Labor Rate N/A

CS-Systimax FPCXLXLCYD        FPC LazrSPEED550 LLMX(M)-LC 24 IPD A-B   PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXLXLCYE        FPC LazrSPEED550 LLMX(M)-LC 48 IPD A-B   PC B $2,548.80 20.19% $2,034.20 See Labor Rate N/A

CS-Systimax FPCXLXLCYE        FPC LazrSPEED550 LLMX(M)-LC 48 IPD A-B   PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCXLXLCYF        FPC LazrSPEED550 LLMX(M)-LC 72 IPD A-B   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCXLXLCYF        FPC LazrSPEED550 LLMX(M)-LC 72 IPD A-B   PC B $3,799.60 20.19% $3,032.47 See Labor Rate N/A

CS-Systimax FPCXLXLCYJ        FPC LazrSPEED550 LLMX(M)-LC 12 IPD A-B   PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXLXLCYJ        FPC LazrSPEED550 LLMX(M)-LC 12 IPD A-B   PC B $743.40 20.19% $593.31 See Labor Rate N/A

CS-Systimax FPCXLXLX6D        FPCLazrSPEED550LLMX(m)LLMX(m)24F         PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXLXLX6D        FPCLazrSPEED550LLMX(m)LLMX(m)24F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLXLX6D        FPCLazrSPEED550LLMX(m)LLMX(m)24F         PC B $1,031.71 20.19% $823.41 See Labor Rate N/A

CS-Systimax FPCXLXLX6E        FPCLazrSPEED550LLMX(m)LLMX(m)48F         PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXLXLX6E        FPCLazrSPEED550LLMX(m)LLMX(m)48F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLXLX6E        FPCLazrSPEED550LLMX(m)LLMX(m)48F         PC B $1,978.05 20.19% $1,578.68 See Labor Rate N/A

CS-Systimax FPCXLXLX6F        FPCLazrSPEED300LLMX(m)LLMX(m)72F         PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXLXLX6F        FPCLazrSPEED300LLMX(m)LLMX(m)72F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLXLX6F        FPCLazrSPEED300LLMX(m)LLMX(m)72F         PC B $2,997.56 20.19% $2,392.36 See Labor Rate N/A

CS-Systimax FPCXLXLX6G        FPCLazrSPEED550LLMX(m)LLMX(m)96F         PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCXLXLX6G        FPCLazrSPEED550LLMX(m)LLMX(m)96F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLXLX6G        FPCLazrSPEED550LLMX(m)LLMX(m)96F         PC B $4,078.05 20.19% $3,254.69 See Labor Rate N/A

CS-Systimax FPCXLXLX6H        FPCLazrSPEED550LLMX(m)LLMX(m)144F        PC B $79.00 20.19% $63.05 See Labor Rate N/A

CS-Systimax FPCXLXLX6H        FPCLazrSPEED550LLMX(m)LLMX(m)144F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLXLX6H        FPCLazrSPEED550LLMX(m)LLMX(m)144F        PC B $6,226.83 20.19% $4,969.64 See Labor Rate N/A

CS-Systimax FPCXLXLX6J        FPCLazrSPEED550LLMX(m)LLMX(m)12F         PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXLXLX6J        FPCLazrSPEED550LLMX(m)LLMX(m)12F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXLXLX6J        FPCLazrSPEED550LLMX(m)LLMX(m)12F         PC B $448.78 20.19% $358.17 See Labor Rate N/A

CS-Systimax FPCXLXLXEJ        FPCLS550 LX(m)-LX(m) 12f Array PCord 96-  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXLXEJ        FPCLS550 LX(m)-LX(m) 12f Array PCord 96-  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax FPCXLXLXKJ        FPCLS550 LX(m)-LX(m) 12f ArrayCord 24-in  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXLXKJ        FPCLS550 LX(m)-LX(m) 12f ArrayCord 24-in  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax FPCXLXLXSJ        FPCLS550 LX(m)-LX(m) 12f Array PCord     PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXLXSJ        FPCLS550 LX(m)-LX(m) 12f Array PCord     PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax FPCXLXSCEJ        FPCLS550 LX(m)-SC 12f Array PCord 96-in  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXSCEJ        FPCLS550 LX(m)-SC 12f Array PCord 96-in  PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXLXSCKJ        FPCLS550 LX(m)-SC 12f ArrayCord 24-in    PC B $8.00 20.19% $6.38 See Labor Rate N/A
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CS-Systimax FPCXLXSCKJ        FPCLS550 LX(m)-SC 12f ArrayCord 24-in    PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXLXSCSJ        FPCLS550 LX(m)-SC 12f Array PCord        PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXLXSCSJ        FPCLS550 LX(m)-SC 12f Array PCord        PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXMPLCGK        FPC LS550 MPO(f)-LC 36F 2FT FP           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCGK        FPC LS550 MPO(f)-LC 36F 2FT FP           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCGK        FPC LS550 MPO(f)-LC 36F 2FT FP           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPLCGK        FPC LS550 MPO(f)-LC 36F 2FT FP           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPLCKJ        FPC LS550 MPO(f)-LC 12F Array, 24I BO    PC B $6.50 20.19% $5.19 See Labor Rate N/A

CS-Systimax FPCXMPLCKJ        FPC LS550 MPO(f)-LC 12F Array, 24I BO    PC B $680.00 20.19% $542.71 See Labor Rate N/A

CS-Systimax FPCXMPLCSJ        FPC LS550 MPO(f)-LC 12f Array Patch Cord  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMPLCSJ        FPC LS550 MPO(f)-LC 12f Array Patch Cord  PC B $680.00 20.19% $542.71 See Labor Rate N/A

CS-Systimax FPCXMPLCWK        FPC LS550 MPO(f)-LC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCWK        FPC LS550 MPO(f)-LC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCWK        FPC LS550 MPO(f)-LC 36F 8FT RED FO       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPLCWK        FPC LS550 MPO(f)-LC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPLCXK        FPC LS550 MPO(f)-LC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCXK        FPC LS550 MPO(f)-LC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCXK        FPC LS550 MPO(f)-LC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPLCXK        FPC LS550 MPO(f)-LC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPLCYD        FPC LazrSPEED550 MPO(f)-LC 24f IPD A-B   PC B $1,080.00 20.19% $861.95 See Labor Rate N/A

CS-Systimax FPCXMPLCYD        FPC LazrSPEED550 MPO(f)-LC 24f IPD A-B   PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXMPLCYE        FPC LazrSPEED550 MPO(F)-LC 48F IPD A-B   PC B $2,130.00 20.19% $1,699.96 See Labor Rate N/A

CS-Systimax FPCXMPLCYF        FPC LazrSPEED550 MPO(f)-LC 72f IPD A-B   PC B $30.00 20.19% $23.94 See Labor Rate N/A

CS-Systimax FPCXMPLCYF        FPC LazrSPEED550 MPO(f)-LC 72f IPD A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPLCYF        FPC LazrSPEED550 MPO(f)-LC 72f IPD A-B   PC B $3,150.00 20.19% $2,514.02 See Labor Rate N/A

CS-Systimax FPCXMPLCYJ        FPC LazrSPEED550 MPO(f)-LC 12f IPD A-B   PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMPLCYJ        FPC LazrSPEED550 MPO(f)-LC 12f IPD A-B   PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax FPCXMPLCYK        FPC LS550 MPO(f)-LC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCYK        FPC LS550 MPO(f)-LC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPLCYK        FPC LS550 MPO(f)-LC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPLCYK        FPC LS550 MPO(f)-LC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6D        FPC LazrSPEED550 MPO(f)-MPO(f) 24f IPD   PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXMPMP6D        FPC LazrSPEED550 MPO(f)-MPO(f) 24f IPD   PC B $19.90 20.19% $15.88 See Labor Rate N/A

CS-Systimax FPCXMPMP6D        FPC LazrSPEED550 MPO(f)-MPO(f) 24f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6D        FPC LazrSPEED550 MPO(f)-MPO(f) 24f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6D        FPC LazrSPEED550 MPO(f)-MPO(f) 24f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMP6D        FPC LazrSPEED550 MPO(f)-MPO(f) 24f IPD   PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6E        FPC LazrSPEED550 MPO(f)-MPO(f) 48f IPD   PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXMPMP6E        FPC LazrSPEED550 MPO(f)-MPO(f) 48f IPD   PC B $36.40 20.19% $29.05 See Labor Rate N/A

CS-Systimax FPCXMPMP6E        FPC LazrSPEED550 MPO(f)-MPO(f) 48f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6E        FPC LazrSPEED550 MPO(f)-MPO(f) 48f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6E        FPC LazrSPEED550 MPO(f)-MPO(f) 48f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMP6E        FPC LazrSPEED550 MPO(f)-MPO(f) 48f IPD   PC B $1,590.00 20.19% $1,268.98 See Labor Rate N/A

CS-Systimax FPCXMPMP6F        FPC LazrSPEED550 MPO(f)-MPO(f) 72f IPD   PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXMPMP6F        FPC LazrSPEED550 MPO(f)-MPO(f) 72f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6F        FPC LazrSPEED550 MPO(f)-MPO(f) 72f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6F        FPC LazrSPEED550 MPO(f)-MPO(f) 72f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMP6F        FPC LazrSPEED550 MPO(f)-MPO(f) 72f IPD   PC B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6F        FPC LazrSPEED550 MPO(f)-MPO(f) 72f IPD   PC B $54.30 20.19% $43.34 See Labor Rate N/A

CS-Systimax FPCXMPMP6G        FPC LazrSPEED550 MPO(f)-MPO(f) 96f IPD   PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCXMPMP6G        FPC LazrSPEED550 MPO(f)-MPO(f) 96f IPD   PC B $61.00 20.19% $48.68 See Labor Rate N/A

CS-Systimax FPCXMPMP6G        FPC LazrSPEED550 MPO(f)-MPO(f) 96f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6G        FPC LazrSPEED550 MPO(f)-MPO(f) 96f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6G        FPC LazrSPEED550 MPO(f)-MPO(f) 96f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMP6G        FPC LazrSPEED550 MPO(f)-MPO(f) 96f IPD   PC B $3,280.00 20.19% $2,617.77 See Labor Rate N/A

CS-Systimax FPCXMPMP6H        FPC LazrSPEED550 MPO(f)-MPO(f) 144f IPD  PC B $79.00 20.19% $63.05 See Labor Rate N/A

CS-Systimax FPCXMPMP6H        FPC LazrSPEED550 MPO(f)-MPO(f) 144f IPD  PC B $86.40 20.19% $68.96 See Labor Rate N/A

CS-Systimax FPCXMPMP6H        FPC LazrSPEED550 MPO(f)-MPO(f) 144f IPD  PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6H        FPC LazrSPEED550 MPO(f)-MPO(f) 144f IPD  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6H        FPC LazrSPEED550 MPO(f)-MPO(f) 144f IPD  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMP6H        FPC LazrSPEED550 MPO(f)-MPO(f) 144f IPD  PC B $5,010.00 20.19% $3,998.49 See Labor Rate N/A
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CS-Systimax FPCXMPMP6J        FPC LazrSPEED550 MPO(f)-MPO(f) 12f IPD   PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXMPMP6J        FPC LazrSPEED550 MPO(f)-MPO(f) 12f IPD   PC B $13.50 20.19% $10.77 See Labor Rate N/A

CS-Systimax FPCXMPMP6J        FPC LazrSPEED550 MPO(f)-MPO(f) 12f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6J        FPC LazrSPEED550 MPO(f)-MPO(f) 12f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6J        FPC LazrSPEED550 MPO(f)-MPO(f) 12f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMP6J        FPC LazrSPEED550 MPO(f)-MPO(f) 12f IPD   PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCXMPMP6K        FPC LazrSPEED550 MPO(f)-MPO(f) 36F IPC   PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXMPMP6K        FPC LazrSPEED550 MPO(f)-MPO(f) 36F IPC   PC B $20.40 20.19% $16.28 See Labor Rate N/A

CS-Systimax FPCXMPMP6K        FPC LazrSPEED550 MPO(f)-MPO(f) 36F IPC   PC B $28.00 20.19% $22.35 See Labor Rate N/A

CS-Systimax FPCXMPMP6K        FPC LazrSPEED550 MPO(f)-MPO(f) 36F IPC   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMP6K        FPC LazrSPEED550 MPO(f)-MPO(f) 36F IPC   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMP6K        FPC LazrSPEED550 MPO(f)-MPO(f) 36F IPC   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMP6K        FPC LazrSPEED550 MPO(f)-MPO(f) 36F IPC   PC B $1,400.00 20.19% $1,117.34 See Labor Rate N/A

CS-Systimax FPCXMPMPSJ        FPC LS550 MPO(f)-MPO(f)12fArrayPatchCord  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMPMPSJ        FPC LS550 MPO(f)-MPO(f)12fArrayPatchCord  PC B $350.00 20.19% $279.34 See Labor Rate N/A

CS-Systimax FPCXMPMX6D        FPC LazrSPEED550 MPO(f)-MPO(m) 24f IPD   PC B $15.00 20.19% $11.97 See Labor Rate N/A

CS-Systimax FPCXMPMX6D        FPC LazrSPEED550 MPO(f)-MPO(m) 24f IPD   PC B $19.90 20.19% $15.88 See Labor Rate N/A

CS-Systimax FPCXMPMX6D        FPC LazrSPEED550 MPO(f)-MPO(m) 24f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMX6D        FPC LazrSPEED550 MPO(f)-MPO(m) 24f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMX6D        FPC LazrSPEED550 MPO(f)-MPO(m) 24f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMX6D        FPC LazrSPEED550 MPO(f)-MPO(m) 24f IPD   PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCXMPMX6E        FPC LazrSPEED550 MPO(f)-MPO(m) 48f IPD   PC B $31.40 20.19% $25.06 See Labor Rate N/A

CS-Systimax FPCXMPMX6E        FPC LazrSPEED550 MPO(f)-MPO(m) 48f IPD   PC B $36.40 20.19% $29.05 See Labor Rate N/A

CS-Systimax FPCXMPMX6E        FPC LazrSPEED550 MPO(f)-MPO(m) 48f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMX6E        FPC LazrSPEED550 MPO(f)-MPO(m) 48f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMX6E        FPC LazrSPEED550 MPO(f)-MPO(m) 48f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMX6E        FPC LazrSPEED550 MPO(f)-MPO(m) 48f IPD   PC B $1,590.00 20.19% $1,268.98 See Labor Rate N/A

CS-Systimax FPCXMPMX6F        FPC LazrSPEED550 MPO(f)-MPO(m) 72f IPD   PC B $47.70 20.19% $38.07 See Labor Rate N/A

CS-Systimax FPCXMPMX6F        FPC LazrSPEED550 MPO(f)-MPO(m) 72f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMX6F        FPC LazrSPEED550 MPO(f)-MPO(m) 72f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMX6F        FPC LazrSPEED550 MPO(f)-MPO(m) 72f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMX6F        FPC LazrSPEED550 MPO(f)-MPO(m) 72f IPD   PC B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

CS-Systimax FPCXMPMX6F        FPC LazrSPEED550 MPO(f)-MPO(m) 72f IPD   PC B $54.30 20.19% $43.34 See Labor Rate N/A

CS-Systimax FPCXMPMX6J        FPC LazrSPEED550 MPO(f)-MPO(m) 12f IPD   PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXMPMX6J        FPC LazrSPEED550 MPO(f)-MPO(m) 12f IPD   PC B $13.50 20.19% $10.77 See Labor Rate N/A

CS-Systimax FPCXMPMX6J        FPC LazrSPEED550 MPO(f)-MPO(m) 12f IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMPMX6J        FPC LazrSPEED550 MPO(f)-MPO(m) 12f IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMPMX6J        FPC LazrSPEED550 MPO(f)-MPO(m) 12f IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMX6J        FPC LazrSPEED550 MPO(f)-MPO(m) 12f IPD   PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCXMPMX6K        FPC LS550 MPO(f)-MPO(m) 36F IPD          PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPMX6K        FPC LS550 MPO(f)-MPO(m) 36F IPD          PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPMX6K        FPC LS550 MPO(f)-MPO(m) 36F IPD          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPMX6K        FPC LS550 MPO(f)-MPO(m) 36F IPD          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPMXSJ        FPC LS550 MPO(f)-MPO(m12fArrayPatchCord  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMPMXSJ        FPC LS550 MPO(f)-MPO(m12fArrayPatchCord  PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCXMPSCGK        FPC LS550 MPO(f)-SC 36F 2 FT FO          PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCGK        FPC LS550 MPO(f)-SC 36F 2 FT FO          PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCGK        FPC LS550 MPO(f)-SC 36F 2 FT FO          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPSCGK        FPC LS550 MPO(f)-SC 36F 2 FT FO          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPSCSJ        FPC LS550 MPO(f)-SC 12f Array Patch Cord  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMPSCSJ        FPC LS550 MPO(f)-SC 12f Array Patch Cord  PC B $670.00 20.19% $534.73 See Labor Rate N/A

CS-Systimax FPCXMPSCWK        FPC LS550 MPO(f)-SC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCWK        FPC LS550 MPO(f)-SC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCWK        FPC LS550 MPO(f)-SC 36F 8FT RED FO       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPSCWK        FPC LS550 MPO(f)-SC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPSCXK        FPC LS550 MPO(f)-SC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCXK        FPC LS550 MPO(f)-SC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCXK        FPC LS550 MPO(f)-SC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPSCXK        FPC LS550 MPO(f)-SC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMPSCYD        FPC LazrSPEED550 MPO(f)-SC 24f IPD A-B   PC B $1,080.00 20.19% $861.95 See Labor Rate N/A

CS-Systimax FPCXMPSCYD        FPC LazrSPEED550 MPO(f)-SC 24f IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A
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CS-Systimax FPCXMPSCYD        FPC LazrSPEED550 MPO(f)-SC 24f IPD A-B   PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXMPSCYE        FPC LazrSPEED550 MPO(f)-SC 48f IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPSCYE        FPC LazrSPEED550 MPO(f)-SC 48f IPD A-B   PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCXMPSCYE        FPC LazrSPEED550 MPO(f)-SC 48f IPD A-B   PC B $2,130.00 20.19% $1,699.96 See Labor Rate N/A

CS-Systimax FPCXMPSCYF        FPC LazrSPEED550 MPO(f)-SC 72f IPD A-B   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCXMPSCYF        FPC LazrSPEED550 MPO(f)-SC 72f IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPSCYF        FPC LazrSPEED550 MPO(f)-SC 72f IPD A-B   PC B $3,150.00 20.19% $2,514.02 See Labor Rate N/A

CS-Systimax FPCXMPSCYJ        FPC LazrSPEED550 MPO(f)-SC 12f IPD A-B   PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXMPSCYJ        FPC LazrSPEED550 MPO(f)-SC 12f IPD A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPSCYJ        FPC LazrSPEED550 MPO(f)-SC 12f IPD A-B   PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax FPCXMPSCYK        FPC LS550 MPO(f)-SC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCYK        FPC LS550 MPO(f)-SC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMPSCYK        FPC LS550 MPO(f)-SC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMPSCYK        FPC LS550 MPO(f)-SC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXLCGK        FPC LS550 MPO(m)-LC 36F 2FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCGK        FPC LS550 MPO(m)-LC 36F 2FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCGK        FPC LS550 MPO(m)-LC 36F 2FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXLCGK        FPC LS550 MPO(m)-LC 36F 2FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXLCKJ        FPC LS550 MPO(m)-LC 12F ArrayPatch, 24I  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMXLCKJ        FPC LS550 MPO(m)-LC 12F ArrayPatch, 24I  PC B $690.00 20.19% $550.69 See Labor Rate N/A

CS-Systimax FPCXMXLCSJ        FPC LS550 MPO(m)-LC 12f Array Patch Cord  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMXLCSJ        FPC LS550 MPO(m)-LC 12f Array Patch Cord  PC B $690.00 20.19% $550.69 See Labor Rate N/A

CS-Systimax FPCXMXLCWK        FPC LS550 MPO(m)-LC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCWK        FPC LS550 MPO(m)-LC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCWK        FPC LS550 MPO(m)-LC 36F 8FT RED FO       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXLCWK        FPC LS550 MPO(m)-LC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXLCXK        FPC LS550 MPO(m)-LC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCXK        FPC LS550 MPO(m)-LC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCXK        FPC LS550 MPO(m)-LC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXLCXK        FPC LS550 MPO(m)-LC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXLCYD        FPC LazrSPEED550 MPO(M)-LC 24F IPD A-B   PC B $1,100.00 20.19% $877.91 See Labor Rate N/A

CS-Systimax FPCXMXLCYD        FPC LazrSPEED550 MPO(M)-LC 24F IPD A-B   PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXMXLCYF        FPC LazrSPEED550 MPO(m)-LC 72f IPD A-B   PC B $47.00 20.19% $37.51 See Labor Rate N/A

CS-Systimax FPCXMXLCYF        FPC LazrSPEED550 MPO(m)-LC 72f IPD A-B   PC B $3,220.00 20.19% $2,569.89 See Labor Rate N/A

CS-Systimax FPCXMXLCYJ        FPC LazrSPEED550 MPO(m)-LC 12f IPD A-B   PC B $7.44 20.19% $5.94 See Labor Rate N/A

CS-Systimax FPCXMXLCYJ        FPC LazrSPEED550 MPO(m)-LC 12f IPD A-B   PC B $630.00 20.19% $502.80 See Labor Rate N/A

CS-Systimax FPCXMXLCYK        FPC LS550 MPO(m)-LC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCYK        FPC LS550 MPO(m)-LC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXLCYK        FPC LS550 MPO(m)-LC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXLCYK        FPC LS550 MPO(m)-LC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXMX6J        FPC LAZRSPEED550 MPO(M)-MPO(M)12F IPD    PC B $9.40 20.19% $7.50 See Labor Rate N/A

CS-Systimax FPCXMXMX6J        FPC LAZRSPEED550 MPO(M)-MPO(M)12F IPD    PC B $300.00 20.19% $239.43 See Labor Rate N/A

CS-Systimax FPCXMXMX6K        FPC LS550 MPO(m)-MPO(m) 36F IPD          PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXMX6K        FPC LS550 MPO(m)-MPO(m) 36F IPD          PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXMX6K        FPC LS550 MPO(m)-MPO(m) 36F IPD          PC B $28.00 20.19% $22.35 See Labor Rate N/A

CS-Systimax FPCXMXMX6K        FPC LS550 MPO(m)-MPO(m) 36F IPD          PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCXMXMX6K        FPC LS550 MPO(m)-MPO(m) 36F IPD          PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCXMXMX6K        FPC LS550 MPO(m)-MPO(m) 36F IPD          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXMX6K        FPC LS550 MPO(m)-MPO(m) 36F IPD          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXMXSJ        FPC LS550 MPO(m)-MPO(m)12fArrayPatchCord  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXMXMXSJ        FPC LS550 MPO(m)-MPO(m)12fArrayPatchCord  PC B $362.00 20.19% $288.91 See Labor Rate N/A

CS-Systimax FPCXMXSCGK        FPC LS550 MPO(m)-SC 36F 2FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCGK        FPC LS550 MPO(m)-SC 36F 2FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCGK        FPC LS550 MPO(m)-SC 36F 2FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXSCGK        FPC LS550 MPO(m)-SC 36F 2FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXSCKJ        FPC LS550 MPO(m)-SC 12F ArrayPatch24inBO  PC B $6.50 20.19% $5.19 See Labor Rate N/A

CS-Systimax FPCXMXSCKJ        FPC LS550 MPO(m)-SC 12F ArrayPatch24inBO  PC B $670.00 20.19% $534.73 See Labor Rate N/A

CS-Systimax FPCXMXSCWK        FPC LS550 MPO(m)-SC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCWK        FPC LS550 MPO(m)-SC 36F 8FT RED FO       PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCWK        FPC LS550 MPO(m)-SC 36F 8FT RED FO       PC B $500.00 20.19% $399.05 See Labor Rate N/A

CS-Systimax FPCXMXSCWK        FPC LS550 MPO(m)-SC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A
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CS-Systimax FPCXMXSCXK        FPC LS550 MPO(m)-SC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCXK        FPC LS550 MPO(m)-SC 36F 8FT FO           PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCXK        FPC LS550 MPO(m)-SC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXSCXK        FPC LS550 MPO(m)-SC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXSCYD        FPC LazrSPEED550 MPO(m)-SC 24f IPD A-B   PC B $1,100.00 20.19% $877.91 See Labor Rate N/A

CS-Systimax FPCXMXSCYD        FPC LazrSPEED550 MPO(m)-SC 24f IPD A-B   PC B $9.00 20.19% $7.18 See Labor Rate N/A

CS-Systimax FPCXMXSCYE        FPC LazrSPEED550 MPO(m)-SC 48f IPD A-B   PC B $2,160.00 20.19% $1,723.90 See Labor Rate N/A

CS-Systimax FPCXMXSCYE        FPC LazrSPEED550 MPO(m)-SC 48f IPD A-B   PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCXMXSCYF        FPC LazrSPEED550 MPO(m)-SC 72f IPD A-B   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCXMXSCYF        FPC LazrSPEED550 MPO(m)-SC 72f IPD A-B   PC B $3,220.00 20.19% $2,569.89 See Labor Rate N/A

CS-Systimax FPCXMXSCYJ        FPC LazrSPEED550 MPO(m)-SC 12f IPD A-B   PC B $5.50 20.19% $4.39 See Labor Rate N/A

CS-Systimax FPCXMXSCYJ        FPC LazrSPEED550 MPO(m)-SC 12f IPD A-B   PC B $630.00 20.19% $502.80 See Labor Rate N/A

CS-Systimax FPCXMXSCYK        FPC LS550 MPO(m)-SC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCYK        FPC LS550 MPO(m)-SC 36F FO               PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCXMXSCYK        FPC LS550 MPO(m)-SC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCXMXSCYK        FPC LS550 MPO(m)-SC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCXMXSTKJ        FPC LS550 MPO(m)-STII 12F Array 24inBO   PC B $810.00 20.19% $646.46 See Labor Rate N/A

CS-Systimax FPCXMXSTKJ        FPC LS550 MPO(m)-STII 12F Array 24inBO   PC B $6.50 20.19% $5.19 See Labor Rate N/A

CS-Systimax FPCXMXSTSJ        FPC LS550 MPO(m)-ST 12f Array Patch Cord  PC B $810.00 20.19% $646.46 See Labor Rate N/A

CS-Systimax FPCXMXSTSJ        FPC LS550 MPO(m)-ST 12f Array Patch Cord  PC B $8.00 20.19% $6.38 See Labor Rate N/A

CS-Systimax FPCXSCMJ22        FPC LAZRSPEED550 SC-MTRJ 1.6MM DUPLEX    PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax FPCXSCMJ22        FPC LAZRSPEED550 SC-MTRJ 1.6MM DUPLEX    PC B $1.50 20.19% $1.20 See Labor Rate N/A

CS-Systimax FPCXSCSC22        FPC LAZRSPEED550 SC-SC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCSC22        FPC LAZRSPEED550 SC-SC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCSC22        FPC LAZRSPEED550 SC-SC 1.6MM DUPLEX      EA B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCSC22        FPC LAZRSPEED550 SC-SC 1.6MM DUPLEX      EA B $1.44 20.19% $1.15 See Labor Rate N/A

CS-Systimax FPCXSCSC22        FPC LAZRSPEED550 SC-SC 1.6MM DUPLEX      EA B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax FPCXSCSC32        FPC LAZRSPEED550 SC-SC 3.0MM DUPLEX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCSC32        FPC LAZRSPEED550 SC-SC 3.0MM DUPLEX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCSC32        FPC LAZRSPEED550 SC-SC 3.0MM DUPLEX      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCSC32        FPC LAZRSPEED550 SC-SC 3.0MM DUPLEX      PC B $1.78 20.19% $1.42 See Labor Rate N/A

CS-Systimax FPCXSCSC32        FPC LAZRSPEED550 SC-SC 3.0MM DUPLEX      PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax FPCXSCST22        FPC LAZRSPEED550 SC-STII 1.6MM DUPLEX    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCST22        FPC LAZRSPEED550 SC-STII 1.6MM DUPLEX    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCST22        FPC LAZRSPEED550 SC-STII 1.6MM DUPLEX    PC B $50.00 20.19% $39.91 See Labor Rate N/A

CS-Systimax FPCXSCST32        FPC LazrSPEED550 SC-STII 3mm Duplex      PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCST32        FPC LazrSPEED550 SC-STII 3mm Duplex      PC B $1.78 20.19% $1.42 See Labor Rate N/A

CS-Systimax FPCXSCST32        FPC LazrSPEED550 SC-STII 3mm Duplex      PC B $64.00 20.19% $51.08 See Labor Rate N/A

CS-Systimax FPCXSCUC01        FPC LazrSPEED550 SC .9MM Pigtail TBFiber  PC B $0.50 20.19% $0.40 See Labor Rate N/A

CS-Systimax FPCXSCUC01        FPC LazrSPEED550 SC .9MM Pigtail TBFiber  PC B $19.00 20.19% $15.16 See Labor Rate N/A

CS-Systimax FPCXSCUC11        FPC LAZRSPEED550 SC-UC .9MM PIGTAIL SBJ  PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSCUC11        FPC LAZRSPEED550 SC-UC .9MM PIGTAIL SBJ  PC B $24.00 20.19% $19.15 See Labor Rate N/A

CS-Systimax FPCXSTMJ22        FPC LAZRSPEED STII-MTRJ 1.6MM DUPLEX     PC B $70.00 20.19% $55.87 See Labor Rate N/A

CS-Systimax FPCXSTMJ22        FPC LAZRSPEED STII-MTRJ 1.6MM DUPLEX     PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSTST22        FPC LAZRSPEED550 STII-STII 1.6MM DUPLEX  PC B $1.49 20.42% $1.19 See Labor Rate N/A

CS-Systimax FPCXSTST22        FPC LAZRSPEED550 STII-STII 1.6MM DUPLEX  PC B $72.00 20.19% $57.46 See Labor Rate N/A

CS-Systimax FPCXSTST32        FPC LazrSPEED550 STII-STII 3mm Duplex    PC B $1.30 20.19% $1.04 See Labor Rate N/A

CS-Systimax FPCXSTST32        FPC LazrSPEED550 STII-STII 3mm Duplex    PC B $1.78 20.19% $1.42 See Labor Rate N/A

CS-Systimax FPCXSTST32        FPC LazrSPEED550 STII-STII 3mm Duplex    PC B $72.00 20.19% $57.46 See Labor Rate N/A

CS-Systimax FPCXSTUC01        FPC LazrSPEED550 STII-UC Pigtail TBF     PC B $0.58 20.19% $0.46 See Labor Rate N/A

CS-Systimax FPCXSTUC01        FPC LazrSPEED550 STII-UC Pigtail TBF     PC B $22.28 20.19% $17.78 See Labor Rate N/A

CS-Systimax FPCXSTUC11        FPC LazrSPEED550 STII-UC Pigtail SBJ     PC B $0.58 20.19% $0.46 See Labor Rate N/A

CS-Systimax FPCXSTUC11        FPC LazrSPEED550 STII-UC Pigtail SBJ     PC B $22.28 20.19% $17.78 See Labor Rate N/A

CS-Systimax FPCZLCLCGD        FPC LS300 LC-LC 24F 2FT FO               PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCGD        FPC LS300 LC-LC 24F 2FT FO               PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCGD        FPC LS300 LC-LC 24F 2FT FO               PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCZLCLCGE        FPC LS300 LC-LC 48F 2FT FO               PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCGE        FPC LS300 LC-LC 48F 2FT FO               PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCGE        FPC LS300 LC-LC 48F 2FT FO               PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCZLCLCGF        FPC LS300 LC-LC 72F 2FT FO               PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLCLCGF        FPC LS300 LC-LC 72F 2FT FO               PC B $27.00 20.19% $21.55 See Labor Rate N/A
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CS-Systimax FPCZLCLCGF        FPC LS300 LC-LC 72F 2FT FO               PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCZLCLCGJ        FPC LS300 LC-LC 12F 2FT FO               PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCGJ        FPC LS300 LC-LC 12F 2FT FO               PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCGJ        FPC LS300 LC-LC 12F 2FT FO               PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCZLCLCGK        FPC LS300 LC-LC 36F 2FT FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCGK        FPC LS300 LC-LC 36F 2FT FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCGK        FPC LS300 LC-LC 36F 2FT FO               PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCZLCLCWD        FPC LS300 LC-LC 24F 8FT RED FO           PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCWD        FPC LS300 LC-LC 24F 8FT RED FO           PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCWD        FPC LS300 LC-LC 24F 8FT RED FO           PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCZLCLCWE        FPC LS300 LC-LC 48F 8FT RED FO           PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCWE        FPC LS300 LC-LC 48F 8FT RED FO           PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCWE        FPC LS300 LC-LC 48F 8FT RED FO           PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCZLCLCWF        FPC LS300 LC-LC 72F 8FT RED FO           PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLCLCWF        FPC LS300 LC-LC 72F 8FT RED FO           PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLCLCWF        FPC LS300 LC-LC 72F 8FT RED FO           PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCZLCLCWJ        FPC LS300 LC-LC 12F 8FT RED FO           PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCWJ        FPC LS300 LC-LC 12F 8FT RED FO           PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCWJ        FPC LS300 LC-LC 12F 8FT RED FO           PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCZLCLCWK        FPC LS300 LC-LC 36F 8FT RED FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCWK        FPC LS300 LC-LC 36F 8FT RED FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCWK        FPC LS300 LC-LC 36F 8FT RED FO           PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCZLCLCXD        FPC LS300 LC-LC 24F 8FT FO               PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCXD        FPC LS300 LC-LC 24F 8FT FO               PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCXD        FPC LS300 LC-LC 24F 8FT FO               PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCZLCLCXE        FPC LS300 LC-LC 48F 8FT FO               PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCXE        FPC LS300 LC-LC 48F 8FT FO               PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCXE        FPC LS300 LC-LC 48F 8FT FO               PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCZLCLCXF        FPC LS300 LC-LC 72F 8FT FO               PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLCLCXF        FPC LS300 LC-LC 72F 8FT FO               PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLCLCXF        FPC LS300 LC-LC 72F 8FT FO               PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCZLCLCXJ        FPC LS300 LC-LC 12F 8FT FO               PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCXJ        FPC LS300 LC-LC 12F 8FT FO               PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCXJ        FPC LS300 LC-LC 12F 8FT FO               PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCZLCLCXK        FPC LS300 LC-LC 36F 8FT FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCXK        FPC LS300 LC-LC 36F 8FT FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCXK        FPC LS300 LC-LC 36F 8FT FO               PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCZLCLCYD        FPC LS300 LC-LC 24F FO                   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCYD        FPC LS300 LC-LC 24F FO                   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLCLCYD        FPC LS300 LC-LC 24F FO                   PC B $1,240.00 20.19% $989.65 See Labor Rate N/A

CS-Systimax FPCZLCLCYE        FPC LS300 LC-LC 48F FO                   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCYE        FPC LS300 LC-LC 48F FO                   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLCLCYE        FPC LS300 LC-LC 48F FO                   PC B $2,520.00 20.19% $2,011.22 See Labor Rate N/A

CS-Systimax FPCZLCLCYF        FPC LS300 LC-LC 72F FO                   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLCLCYF        FPC LS300 LC-LC 72F FO                   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLCLCYF        FPC LS300 LC-LC 72F FO                   PC B $3,680.00 20.19% $2,937.01 See Labor Rate N/A

CS-Systimax FPCZLCLCYJ        FPC LS300 LC-LC 12F FO                   PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCYJ        FPC LS300 LC-LC 12F FO                   PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLCLCYJ        FPC LS300 LC-LC 12F FO                   PC B $710.00 20.19% $566.65 See Labor Rate N/A

CS-Systimax FPCZLCLCYK        FPC LS300 LC-LC 36F FO                   PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCYK        FPC LS300 LC-LC 36F FO                   PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZLCLCYK        FPC LS300 LC-LC 36F FO                   PC B $2,200.00 20.19% $1,755.82 See Labor Rate N/A

CS-Systimax FPCZLPLCEJ        FPCLS300 LP(f)-LC 12f Array PCord 96-in  PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCZLPLCEJ        FPCLS300 LP(f)-LC 12f Array PCord 96-in  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPLCKJ        FPCLS300 LP(f)-LC 12f ArrayCord 24-in    PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCZLPLCKJ        FPCLS300 LP(f)-LC 12f ArrayCord 24-in    PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPLCSJ        FPCLS300 LP(f)-LC 12f Array PCord        PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCZLPLCSJ        FPCLS300 LP(f)-LC 12f Array PCord        PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPLCWD        FPCLS300 LP(f)-LC 24F A-B 8ft-BO Red-FT  PC B $7.00 20.19% $5.59 See Labor Rate N/A

CS-Systimax FPCZLPLCWD        FPCLS300 LP(f)-LC 24F A-B 8ft-BO Red-FT  PC B $1,274.40 20.19% $1,017.10 See Labor Rate N/A

CS-Systimax FPCZLPLCWE        FPCLS300 LP(f)-LC 48F A-B 8ft-BO Red-FT  PC B $16.00 20.19% $12.77 See Labor Rate N/A
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CS-Systimax FPCZLPLCWE        FPCLS300 LP(f)-LC 48F A-B 8ft-BO Red-FT  PC B $2,513.40 20.19% $2,005.95 See Labor Rate N/A

CS-Systimax FPCZLPLCWF        FPCLS300 LP(f)-LC 72F A-B 8ft-BO Red-FT  PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZLPLCWF        FPCLS300 LP(f)-LC 72F A-B 8ft-BO Red-FT  PC B $3,717.00 20.19% $2,966.54 See Labor Rate N/A

CS-Systimax FPCZLPLCWJ        FPCLS300 LP(f)-LC 12F A-B 8ft-BO Red-FT  PC B $4.00 20.19% $3.19 See Labor Rate N/A

CS-Systimax FPCZLPLCWJ        FPCLS300 LP(f)-LC 12F A-B 8ft-BO Red-FT  PC B $719.80 20.19% $574.47 See Labor Rate N/A

CS-Systimax FPCZLPLCXD        FPCLS300 LLMP(F)-LC 24 IPD A-B, 8-FT B-O  PC B $7.00 20.19% $5.59 See Labor Rate N/A

CS-Systimax FPCZLPLCXD        FPCLS300 LLMP(F)-LC 24 IPD A-B, 8-FT B-O  PC B $1,274.40 20.19% $1,017.10 See Labor Rate N/A

CS-Systimax FPCZLPLCXE        FPCLS300 LLMP(F)-LC 48 IPD A-B, 8-FT B-O  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCZLPLCXE        FPCLS300 LLMP(F)-LC 48 IPD A-B, 8-FT B-O  PC B $2,513.40 20.19% $2,005.95 See Labor Rate N/A

CS-Systimax FPCZLPLCXF        FPCLS300 LLMP(F)-LC 72 IPD A-B, 8-FT B-O  PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZLPLCXF        FPCLS300 LLMP(F)-LC 72 IPD A-B, 8-FT B-O  PC B $3,717.00 20.19% $2,966.54 See Labor Rate N/A

CS-Systimax FPCZLPLCXJ        FPCLS300 LLMP(F)-LC 12 IPD A-B, 8-FT B-O  PC B $4.00 20.19% $3.19 See Labor Rate N/A

CS-Systimax FPCZLPLCXJ        FPCLS300 LLMP(F)-LC 12 IPD A-B, 8-FT B-O  PC B $719.80 20.19% $574.47 See Labor Rate N/A

CS-Systimax FPCZLPLCYD        FPC LazrSPEED300 LLMP(F)-LC 24 IPD A-B   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLPLCYD        FPC LazrSPEED300 LLMP(F)-LC 24 IPD A-B   PC B $1,274.40 20.19% $1,017.10 See Labor Rate N/A

CS-Systimax FPCZLPLCYE        FPC LazrSPEED300 LLMP(F)-LC 48 IPD A-B   PC B $2,513.40 20.19% $2,005.95 See Labor Rate N/A

CS-Systimax FPCZLPLCYE        FPC LazrSPEED300 LLMP(F)-LC 48 IPD A-B   PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCZLPLCYF        FPC LazrSPEED300 LLMP(F)-LC 72 IPD A-B   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLPLCYF        FPC LazrSPEED300 LLMP(F)-LC 72 IPD A-B   PC B $3,717.00 20.19% $2,966.54 See Labor Rate N/A

CS-Systimax FPCZLPLCYJ        FPC LazrSPEED300 LLMP(F)-LC 12 IPD A-B   PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZLPLCYJ        FPC LazrSPEED300 LLMP(F)-LC 12 IPD A-B   PC B $719.80 20.19% $574.47 See Labor Rate N/A

CS-Systimax FPCZLPLP6D         FPCLazrSPEED300LLMP(f)-LLMP(f)24F       PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLPLP6D         FPCLazrSPEED300LLMP(f)-LLMP(f)24F       PC B $12.60 20.19% $10.06 See Labor Rate N/A

CS-Systimax FPCZLPLP6D         FPCLazrSPEED300LLMP(f)-LLMP(f)24F       PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLP6D         FPCLazrSPEED300LLMP(f)-LLMP(f)24F       PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLP6D         FPCLazrSPEED300LLMP(f)-LLMP(f)24F       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6D         FPCLazrSPEED300LLMP(f)-LLMP(f)24F       PC B $1,012.20 20.19% $807.84 See Labor Rate N/A

CS-Systimax FPCZLPLP6E        FPCLazrSPEED300LLMP(f)-LLMP(f)48F        PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZLPLP6E        FPCLazrSPEED300LLMP(f)-LLMP(f)48F        PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZLPLP6E        FPCLazrSPEED300LLMP(f)-LLMP(f)48F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLP6E        FPCLazrSPEED300LLMP(f)-LLMP(f)48F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLP6E        FPCLazrSPEED300LLMP(f)-LLMP(f)48F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6E        FPCLazrSPEED300LLMP(f)-LLMP(f)48F        PC B $1,939.02 20.19% $1,547.53 See Labor Rate N/A

CS-Systimax FPCZLPLP6F        FPCLazrSPEED300LLMP(f)-LLMP(f)72F        PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLPLP6F        FPCLazrSPEED300LLMP(f)-LLMP(f)72F        PC B $33.60 20.19% $26.82 See Labor Rate N/A

CS-Systimax FPCZLPLP6F        FPCLazrSPEED300LLMP(f)-LLMP(f)72F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLP6F        FPCLazrSPEED300LLMP(f)-LLMP(f)72F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLP6F        FPCLazrSPEED300LLMP(f)-LLMP(f)72F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6F        FPCLazrSPEED300LLMP(f)-LLMP(f)72F        PC B $2,939.02 20.19% $2,345.64 See Labor Rate N/A

CS-Systimax FPCZLPLP6G        FPCLazrSPEED300LLMP(f)-LLMP(f)96F        PC B $37.60 20.19% $30.01 See Labor Rate N/A

CS-Systimax FPCZLPLP6G        FPCLazrSPEED300LLMP(f)-LLMP(f)96F        PC B $44.00 20.19% $35.12 See Labor Rate N/A

CS-Systimax FPCZLPLP6G        FPCLazrSPEED300LLMP(f)-LLMP(f)96F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLP6G        FPCLazrSPEED300LLMP(f)-LLMP(f)96F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLP6G        FPCLazrSPEED300LLMP(f)-LLMP(f)96F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6G        FPCLazrSPEED300LLMP(f)-LLMP(f)96F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6G        FPCLazrSPEED300LLMP(f)-LLMP(f)96F        PC B $4,000.00 20.19% $3,192.41 See Labor Rate N/A

CS-Systimax FPCZLPLP6H        FPCLazrSPEED300LLMP(f)-LLMP(f)144F       PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCZLPLP6H        FPCLazrSPEED300LLMP(f)-LLMP(f)144F       PC B $62.00 20.19% $49.48 See Labor Rate N/A

CS-Systimax FPCZLPLP6H        FPCLazrSPEED300LLMP(f)-LLMP(f)144F       PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLP6H        FPCLazrSPEED300LLMP(f)-LLMP(f)144F       PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLP6H        FPCLazrSPEED300LLMP(f)-LLMP(f)144F       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6H        FPCLazrSPEED300LLMP(f)-LLMP(f)144F       PC B $6,109.76 20.19% $4,876.21 See Labor Rate N/A

CS-Systimax FPCZLPLP6J        FPCLazrSPEED300LLMP(f)-LLMP(f)12F        PC B $8.60 20.19% $6.86 See Labor Rate N/A

CS-Systimax FPCZLPLP6J        FPCLazrSPEED300LLMP(f)-LLMP(f)12F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLP6J        FPCLazrSPEED300LLMP(f)-LLMP(f)12F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLP6J        FPCLazrSPEED300LLMP(f)-LLMP(f)12F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6J        FPCLazrSPEED300LLMP(f)-LLMP(f)12F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLP6J        FPCLazrSPEED300LLMP(f)-LLMP(f)12F        PC B $439.02 20.19% $350.38 See Labor Rate N/A

CS-Systimax FPCZLPLP6J        FPCLazrSPEED300LLMP(f)-LLMP(f)12F        PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPLPEJ        FPCLS300 LP(f)-LP(f) 12f Array PCord 96  PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCZLPLPEJ        FPCLS300 LP(f)-LP(f) 12f Array PCord 96  PC B $4.50 20.19% $3.59 See Labor Rate N/A
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CS-Systimax FPCZLPLPKJ        FPCLS550 LP(f)-LC 12f ArrayCord 24-in    PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCZLPLPKJ        FPCLS550 LP(f)-LC 12f ArrayCord 24-in    PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPLX6D        FPCLazzrSPEED300LLMP(f)LLMX(m)24F        PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZLPLX6D        FPCLazzrSPEED300LLMP(f)LLMX(m)24F        PC B $12.60 20.19% $10.06 See Labor Rate N/A

CS-Systimax FPCZLPLX6D        FPCLazzrSPEED300LLMP(f)LLMX(m)24F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLX6D        FPCLazzrSPEED300LLMP(f)LLMX(m)24F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLX6D        FPCLazzrSPEED300LLMP(f)LLMX(m)24F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLX6D        FPCLazzrSPEED300LLMP(f)LLMX(m)24F        PC B $1,021.95 20.19% $815.62 See Labor Rate N/A

CS-Systimax FPCZLPLX6E        FPCLazzrSPEED300LLMP(f)LLMX(m)48F        PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZLPLX6E        FPCLazzrSPEED300LLMP(f)LLMX(m)48F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLX6E        FPCLazzrSPEED300LLMP(f)LLMX(m)48F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLX6E        FPCLazzrSPEED300LLMP(f)LLMX(m)48F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLX6E        FPCLazzrSPEED300LLMP(f)LLMX(m)48F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLX6E        FPCLazzrSPEED300LLMP(f)LLMX(m)48F        PC B $1,958.54 20.19% $1,563.11 See Labor Rate N/A

CS-Systimax FPCZLPLX6F        FPCLazzrSPEED300LLMP(f)LLMX(m)72F        PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZLPLX6F        FPCLazzrSPEED300LLMP(f)LLMX(m)72F        PC B $33.60 20.19% $26.82 See Labor Rate N/A

CS-Systimax FPCZLPLX6F        FPCLazzrSPEED300LLMP(f)LLMX(m)72F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLX6F        FPCLazzrSPEED300LLMP(f)LLMX(m)72F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLX6F        FPCLazzrSPEED300LLMP(f)LLMX(m)72F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLX6F        FPCLazzrSPEED300LLMP(f)LLMX(m)72F        PC B $2,968.29 20.19% $2,368.99 See Labor Rate N/A

CS-Systimax FPCZLPLX6G        FPCLazrSPEED300LLMP(f)LLMX(m)96F         PC B $37.60 20.19% $30.01 See Labor Rate N/A

CS-Systimax FPCZLPLX6G        FPCLazrSPEED300LLMP(f)LLMX(m)96F         PC B $44.00 20.19% $35.12 See Labor Rate N/A

CS-Systimax FPCZLPLX6G        FPCLazrSPEED300LLMP(f)LLMX(m)96F         PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLX6G        FPCLazrSPEED300LLMP(f)LLMX(m)96F         PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLX6G        FPCLazrSPEED300LLMP(f)LLMX(m)96F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLX6G        FPCLazrSPEED300LLMP(f)LLMX(m)96F         PC B $4,039.02 20.19% $3,223.55 See Labor Rate N/A

CS-Systimax FPCZLPLX6H        FPCLazrSPEED300LLMP(f)LLMX(m)144F        PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCZLPLX6H        FPCLazrSPEED300LLMP(f)LLMX(m)144F        PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCZLPLX6H        FPCLazrSPEED300LLMP(f)LLMX(m)144F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLX6H        FPCLazrSPEED300LLMP(f)LLMX(m)144F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLX6H        FPCLazrSPEED300LLMP(f)LLMX(m)144F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLX6H        FPCLazrSPEED300LLMP(f)LLMX(m)144F        PC B $6,169.51 20.19% $4,923.89 See Labor Rate N/A

CS-Systimax FPCZLPLX6J        FPCLazzrSPEED300LLMP(f)LLMX(m)12F        PC B $6.81 20.24% $5.43 See Labor Rate N/A

CS-Systimax FPCZLPLX6J        FPCLazzrSPEED300LLMP(f)LLMX(m)12F        PC B $8.60 20.19% $6.86 See Labor Rate N/A

CS-Systimax FPCZLPLX6J        FPCLazzrSPEED300LLMP(f)LLMX(m)12F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLPLX6J        FPCLazzrSPEED300LLMP(f)LLMX(m)12F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLPLX6J        FPCLazzrSPEED300LLMP(f)LLMX(m)12F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLPLX6J        FPCLazzrSPEED300LLMP(f)LLMX(m)12F        PC B $443.90 20.19% $354.28 See Labor Rate N/A

CS-Systimax FPCZLPLXEJ        FPCLS300 LP(f)-LX(m) 12f Array PCord 96  PC B $480.00 20.19% $383.09 See Labor Rate N/A

CS-Systimax FPCZLPLXEJ        FPCLS300 LP(f)-LX(m) 12f Array PCord 96  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPLXKJ        FPCLS300 LP(f)-LX(m) 12f ArrayCord 24-in  PC B $480.00 20.19% $383.09 See Labor Rate N/A

CS-Systimax FPCZLPLXKJ        FPCLS300 LP(f)-LX(m) 12f ArrayCord 24-in  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPLXSJ        FPCLS300 LP(f)-LX(m) 12f Array PCord     PC B $480.00 20.19% $383.09 See Labor Rate N/A

CS-Systimax FPCZLPLXSJ        FPCLS300 LP(f)-LX(m) 12f Array PCord     PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPSCEJ        FPCLS300 LP(f)-SC 12f Array PCord 96-in  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPSCEJ        FPCLS300 LP(f)-SC 12f Array PCord 96-in  PC B $820.00 20.19% $654.44 See Labor Rate N/A

CS-Systimax FPCZLPSCKJ        FPCLS300 LP(f)-SC 12f ArrayCord 24-in    PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPSCKJ        FPCLS300 LP(f)-SC 12f ArrayCord 24-in    PC B $820.00 20.19% $654.44 See Labor Rate N/A

CS-Systimax FPCZLPSCSJ        FPCLS300 LP(f)-SC 12f Array PCord        PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLPSCSJ        FPCLS300 LP(f)-SC 12f Array PCord        PC B $820.00 20.19% $654.44 See Labor Rate N/A

CS-Systimax FPCZLXLCEJ        FPCLS300 LX(m)-LC 12f Array PCord 96-in  PC B $840.00 20.19% $670.41 See Labor Rate N/A

CS-Systimax FPCZLXLCEJ        FPCLS300 LX(m)-LC 12f Array PCord 96-in  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLXLCKJ        FPCLS300 LX(m)-LC 12f ArrayCord 24-in    PC B $840.00 20.19% $670.41 See Labor Rate N/A

CS-Systimax FPCZLXLCKJ        FPCLS300 LX(m)-LC 12f ArrayCord 24-in    PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLXLCSJ        FPCLS300 LX(m)-LC 12f Array PCord        PC B $4.68 20.19% $3.74 See Labor Rate N/A

CS-Systimax FPCZLXLCSJ        FPCLS300 LX(m)-LC 12f Array PCord        PC B $743.40 20.19% $593.31 See Labor Rate N/A

CS-Systimax FPCZLXLCWD        FPCLS300 LX(M)-LC 24F A-B 8ft-BO Red-FT  PC B $7.00 20.19% $5.59 See Labor Rate N/A

CS-Systimax FPCZLXLCWD        FPCLS300 LX(M)-LC 24F A-B 8ft-BO Red-FT  PC B $1,298.00 20.19% $1,035.94 See Labor Rate N/A

CS-Systimax FPCZLXLCWE        FPCLS300 LX(M)-LC 48F A-B 8ft-BO Red-FT  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCZLXLCWE        FPCLS300 LX(M)-LC 48F A-B 8ft-BO Red-FT  PC B $2,548.80 20.19% $2,034.20 See Labor Rate N/A

CS-Systimax FPCZLXLCWF        FPCLS300 LX(M)-LC 72F A-B 8ft-BO Red-FT  PC B $25.00 20.19% $19.95 See Labor Rate N/A
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CS-Systimax FPCZLXLCWF        FPCLS300 LX(M)-LC 72F A-B 8ft-BO Red-FT  PC B $3,799.60 20.19% $3,032.47 See Labor Rate N/A

CS-Systimax FPCZLXLCWJ        FPCLS300 LX(M)-LC 12F A-B 8ft-BO Red-FT  PC B $4.00 20.19% $3.19 See Labor Rate N/A

CS-Systimax FPCZLXLCWJ        FPCLS300 LX(M)-LC 12F A-B 8ft-BO Red-FT  PC B $743.40 20.19% $593.31 See Labor Rate N/A

CS-Systimax FPCZLXLCXD        FPCLS300 LLMX(M)-LC 24 IPD A-B, 8-FT B-O  PC B $7.00 20.19% $5.59 See Labor Rate N/A

CS-Systimax FPCZLXLCXD        FPCLS300 LLMX(M)-LC 24 IPD A-B, 8-FT B-O  PC B $1,298.00 20.19% $1,035.94 See Labor Rate N/A

CS-Systimax FPCZLXLCXE        FPCLS300 LLMX(M)-LC 48 IPD A-B, 8-FT B-O  PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCZLXLCXE        FPCLS300 LLMX(M)-LC 48 IPD A-B, 8-FT B-O  PC B $2,548.80 20.19% $2,034.20 See Labor Rate N/A

CS-Systimax FPCZLXLCXF        FPCLS300 LLMX(M)-LC 72 IPD A-B, 8-FT B-O  PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZLXLCXF        FPCLS300 LLMX(M)-LC 72 IPD A-B, 8-FT B-O  PC B $3,799.60 20.19% $3,032.47 See Labor Rate N/A

CS-Systimax FPCZLXLCYD        FPC LazrSPEED300 LLMX(M)-LC 24 IPD A-B   PC B $7.00 20.19% $5.59 See Labor Rate N/A

CS-Systimax FPCZLXLCYD        FPC LazrSPEED300 LLMX(M)-LC 24 IPD A-B   PC B $1,298.00 20.19% $1,035.94 See Labor Rate N/A

CS-Systimax FPCZLXLCYE        FPC LazrSPEED300 LLMX(M)-LC 48 IPD A-B   PC B $16.00 20.19% $12.77 See Labor Rate N/A

CS-Systimax FPCZLXLCYE        FPC LazrSPEED300 LLMX(M)-LC 48 IPD A-B   PC B $2,548.80 20.19% $2,034.20 See Labor Rate N/A

CS-Systimax FPCZLXLCYF        FPC LazrSPEED300 LLMX(M)-LC 72 IPD A-B   PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZLXLCYF        FPC LazrSPEED300 LLMX(M)-LC 72 IPD A-B   PC B $3,799.60 20.19% $3,032.47 See Labor Rate N/A

CS-Systimax FPCZLXLCYJ        FPC LazrSPEED300 LLMX(M)-LC 12 IPD A-B   PC B $4.00 20.19% $3.19 See Labor Rate N/A

CS-Systimax FPCZLXLCYJ        FPC LazrSPEED300 LLMX(M)-LC 12 IPD A-B   PC B $743.40 20.19% $593.31 See Labor Rate N/A

CS-Systimax FPCZLXLX6D        FPCLazrSPEED300LLMX(m)LLMX(m)24F         PC B $12.60 20.19% $10.06 See Labor Rate N/A

CS-Systimax FPCZLXLX6D        FPCLazrSPEED300LLMX(m)LLMX(m)24F         PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLXLX6D        FPCLazrSPEED300LLMX(m)LLMX(m)24F         PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLXLX6D        FPCLazrSPEED300LLMX(m)LLMX(m)24F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLXLX6D        FPCLazrSPEED300LLMX(m)LLMX(m)24F         PC B $8.89 20.23% $7.09 See Labor Rate N/A

CS-Systimax FPCZLXLX6D        FPCLazrSPEED300LLMX(m)LLMX(m)24F         PC B $1,031.71 20.19% $823.41 See Labor Rate N/A

CS-Systimax FPCZLXLX6E        FPCLazrSPEED300LLMX(m)LLMX(m)48F         PC B $18.62 20.19% $14.86 See Labor Rate N/A

CS-Systimax FPCZLXLX6E        FPCLazrSPEED300LLMX(m)LLMX(m)48F         PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZLXLX6E        FPCLazrSPEED300LLMX(m)LLMX(m)48F         PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLXLX6E        FPCLazrSPEED300LLMX(m)LLMX(m)48F         PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLXLX6E        FPCLazrSPEED300LLMX(m)LLMX(m)48F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLXLX6E        FPCLazrSPEED300LLMX(m)LLMX(m)48F         PC B $1,978.05 20.19% $1,578.68 See Labor Rate N/A

CS-Systimax FPCZLXLX6F        FPCLazrSPEED300LLMX(m)LLMX(m)72F         PC B $27.50 20.19% $21.95 See Labor Rate N/A

CS-Systimax FPCZLXLX6F        FPCLazrSPEED300LLMX(m)LLMX(m)72F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLXLX6F        FPCLazrSPEED300LLMX(m)LLMX(m)72F         PC B $2,997.56 20.19% $2,392.36 See Labor Rate N/A

CS-Systimax FPCZLXLX6G         FPCLazrSPEED300LLMX(m)LLMX(m)96F        PC B $39.74 20.19% $31.72 See Labor Rate N/A

CS-Systimax FPCZLXLX6G         FPCLazrSPEED300LLMX(m)LLMX(m)96F        PC B $44.00 20.19% $35.12 See Labor Rate N/A

CS-Systimax FPCZLXLX6G         FPCLazrSPEED300LLMX(m)LLMX(m)96F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLXLX6G         FPCLazrSPEED300LLMX(m)LLMX(m)96F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLXLX6G         FPCLazrSPEED300LLMX(m)LLMX(m)96F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLXLX6G         FPCLazrSPEED300LLMX(m)LLMX(m)96F        PC B $4,078.05 20.19% $3,254.69 See Labor Rate N/A

CS-Systimax FPCZLXLX6H        FPCLazrSPEED300LLMX(m)LLMX(m)144F        PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCZLXLX6H        FPCLazrSPEED300LLMX(m)LLMX(m)144F        PC B $57.07 20.20% $45.54 See Labor Rate N/A

CS-Systimax FPCZLXLX6H        FPCLazrSPEED300LLMX(m)LLMX(m)144F        PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLXLX6H        FPCLazrSPEED300LLMX(m)LLMX(m)144F        PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLXLX6H        FPCLazrSPEED300LLMX(m)LLMX(m)144F        PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLXLX6H        FPCLazrSPEED300LLMX(m)LLMX(m)144F        PC B $6,226.83 20.19% $4,969.64 See Labor Rate N/A

CS-Systimax FPCZLXLX6J        FPCLazrSPEED300LLMX(m)LLMX(m)12F         PC B $5.12 20.19% $4.09 See Labor Rate N/A

CS-Systimax FPCZLXLX6J        FPCLazrSPEED300LLMX(m)LLMX(m)12F         PC B $8.60 20.19% $6.86 See Labor Rate N/A

CS-Systimax FPCZLXLX6J        FPCLazrSPEED300LLMX(m)LLMX(m)12F         PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZLXLX6J        FPCLazrSPEED300LLMX(m)LLMX(m)12F         PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZLXLX6J        FPCLazrSPEED300LLMX(m)LLMX(m)12F         PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZLXLX6J        FPCLazrSPEED300LLMX(m)LLMX(m)12F         PC B $448.78 20.19% $358.17 See Labor Rate N/A

CS-Systimax FPCZLXLXEJ        FPCLS300 LX(m)-LX(m) 12f Array PCord 96  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax FPCZLXLXEJ        FPCLS300 LX(m)-LX(m) 12f Array PCord 96  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLXLXKJ        FPCLS300 LX(m)-LX(m) 12f ArrayCord 24-in  PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax FPCZLXLXKJ        FPCLS300 LX(m)-LX(m) 12f ArrayCord 24-in  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLXLXSJ        FPCLS300 LX(m)-LX(m) 12f Array PCord     PC B $450.00 20.19% $359.15 See Labor Rate N/A

CS-Systimax FPCZLXLXSJ        FPCLS300 LX(m)-LX(m) 12f Array PCord     PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLXSCEJ        FPCLS300 LX(m)-SC 12f Array PCord 96-inP  PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCZLXSCEJ        FPCLS300 LX(m)-SC 12f Array PCord 96-inP  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLXSCKJ        FPCLS300 LX(m)-SC 12f ArrayCord 24-in    PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCZLXSCKJ        FPCLS300 LX(m)-SC 12f ArrayCord 24-in    PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZLXSCSJ        FPCLS300 LX(m)-SC 12f Array PCord        PC B $830.00 20.19% $662.42 See Labor Rate N/A
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CS-Systimax FPCZLXSCSJ        FPCLS300 LX(m)-SC 12f Array PCord        PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMPLC8E        FPC LazrSPEED300 MPO(f)-LC 48f IPD Cable  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPLC8E        FPC LazrSPEED300 MPO(f)-LC 48f IPD Cable  PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCZMPLCGD        FPC LS300 MPO(f)-LC 24F IPD, 24I BO      PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMPLCGD        FPC LS300 MPO(f)-LC 24F IPD, 24I BO      PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCGD        FPC LS300 MPO(f)-LC 24F IPD, 24I BO      PC B $1,100.00 20.19% $877.91 See Labor Rate N/A

CS-Systimax FPCZMPLCGK        FPC LS300 MPO(f)-LC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCGK        FPC LS300 MPO(f)-LC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCGK        FPC LS300 MPO(f)-LC 36F 2FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCGK        FPC LS300 MPO(f)-LC 36F 2FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPLCKJ        FPC LS300 MPO(f)-LC 12F ArrayPatch24inBO  PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax FPCZMPLCKJ        FPC LS300 MPO(f)-LC 12F ArrayPatch24inBO  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMPLCSJ        FPC LS300 MPO(f)-LC 12f Array Patch Cord  PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax FPCZMPLCSJ        FPC LS300 MPO(f)-LC 12f Array Patch Cord  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMPLCWD        FPC IPD MPO(f)-LC 12f A-B 8FT BO RD FRCN  PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMPLCWD        FPC IPD MPO(f)-LC 12f A-B 8FT BO RD FRCN  PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCWD        FPC IPD MPO(f)-LC 12f A-B 8FT BO RD FRCN  PC B $1,140.00 20.19% $909.84 See Labor Rate N/A

CS-Systimax FPCZMPLCWJ        FANOUT A-B 8FT BO RED FURCATION          PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZMPLCWJ        FANOUT A-B 8FT BO RED FURCATION          PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax FPCZMPLCWK        FPC LS300 MPO(f)-LC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCWK        FPC LS300 MPO(f)-LC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCWK        FPC LS300 MPO(f)-LC 36F 8FT RED FO       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCWK        FPC LS300 MPO(f)-LC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPLCXD        FPC LS300 MPO(f)-LC 24f IPD A-B 8FT BO   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMPLCXD        FPC LS300 MPO(f)-LC 24f IPD A-B 8FT BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCXD        FPC LS300 MPO(f)-LC 24f IPD A-B 8FT BO   PC B $1,140.00 20.19% $909.84 See Labor Rate N/A

CS-Systimax FPCZMPLCXE        FPC LS300 MPO(f)-LC 48f IPD A-B 8FT BO   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMPLCXE        FPC LS300 MPO(f)-LC 48f IPD A-B 8FT BO   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCXE        FPC LS300 MPO(f)-LC 48f IPD A-B 8FT BO   PC B $2,552.00 20.19% $2,036.75 See Labor Rate N/A

CS-Systimax FPCZMPLCXJ        FPC LS300 MPO(f)-LC 12f IPD A-B 8FT BO   PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZMPLCXJ        FPC LS300 MPO(f)-LC 12f IPD A-B 8FT BO   PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax FPCZMPLCXK        FPC LS300 MPO(f)-LC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCXK        FPC LS300 MPO(f)-LC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCXK        FPC LS300 MPO(f)-LC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCXK        FPC LS300 MPO(f)-LC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPLCYD        FPC LazrSPEED300 MPO(F)-LC 24 IPD A-B    PC B $1,080.00 20.19% $861.95 See Labor Rate N/A

CS-Systimax FPCZMPLCYD        FPC LazrSPEED300 MPO(F)-LC 24 IPD A-B    PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMPLCYD        FPC LazrSPEED300 MPO(F)-LC 24 IPD A-B    PC B $12.60 20.19% $10.06 See Labor Rate N/A

CS-Systimax FPCZMPLCYD        FPC LazrSPEED300 MPO(F)-LC 24 IPD A-B    PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPLCYD        FPC LazrSPEED300 MPO(F)-LC 24 IPD A-B    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPLCYD        FPC LazrSPEED300 MPO(F)-LC 24 IPD A-B    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPLCYE        FPC LazrSPEED300 MPO(f)-LC 48f IPD A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPLCYE        FPC LazrSPEED300 MPO(f)-LC 48f IPD A-B   PC B $18.00 20.19% $14.37 See Labor Rate N/A

CS-Systimax FPCZMPLCYE        FPC LazrSPEED300 MPO(f)-LC 48f IPD A-B   PC B $2,130.00 20.19% $1,699.96 See Labor Rate N/A

CS-Systimax FPCZMPLCYF        FPC LazrSPEED300 MPO(f)-LC 72f IPD Cable  PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZMPLCYF        FPC LazrSPEED300 MPO(f)-LC 72f IPD Cable  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPLCYF        FPC LazrSPEED300 MPO(f)-LC 72f IPD Cable  PC B $3,150.00 20.19% $2,514.02 See Labor Rate N/A

CS-Systimax FPCZMPLCYJ        FPC LazrSPEED300 MPO(F)-LC 12 IPD A-B    PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZMPLCYJ        FPC LazrSPEED300 MPO(F)-LC 12 IPD A-B    PC B $8.60 20.19% $6.86 See Labor Rate N/A

CS-Systimax FPCZMPLCYJ        FPC LazrSPEED300 MPO(F)-LC 12 IPD A-B    PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPLCYJ        FPC LazrSPEED300 MPO(F)-LC 12 IPD A-B    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPLCYJ        FPC LazrSPEED300 MPO(F)-LC 12 IPD A-B    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPLCYJ        FPC LazrSPEED300 MPO(F)-LC 12 IPD A-B    PC B $610.00 20.19% $486.84 See Labor Rate N/A

CS-Systimax FPCZMPLCYK        FPC LS300 MPO(f)-LC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCYK        FPC LS300 MPO(f)-LC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPLCYK        FPC LS300 MPO(f)-LC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPLCYK        FPC LS300 MPO(f)-LC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPMP6D        FPC LazrSPEED300 MPO(f)-MPO(f) 24F IPD   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMPMP6D        FPC LazrSPEED300 MPO(f)-MPO(f) 24F IPD   PC B $12.60 20.19% $10.06 See Labor Rate N/A

CS-Systimax FPCZMPMP6D        FPC LazrSPEED300 MPO(f)-MPO(f) 24F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6D        FPC LazrSPEED300 MPO(f)-MPO(f) 24F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A
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CS-Systimax FPCZMPMP6D        FPC LazrSPEED300 MPO(f)-MPO(f) 24F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMP6D        FPC LazrSPEED300 MPO(f)-MPO(f) 24F IPD   PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6E        FPC LazrSPEED300 MPO(f)-MPO(f) 48F IPD   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMPMP6E        FPC LazrSPEED300 MPO(f)-MPO(f) 48F IPD   PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZMPMP6E        FPC LazrSPEED300 MPO(f)-MPO(f) 48F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6E        FPC LazrSPEED300 MPO(f)-MPO(f) 48F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMP6E        FPC LazrSPEED300 MPO(f)-MPO(f) 48F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMP6E        FPC LazrSPEED300 MPO(f)-MPO(f) 48F IPD   PC B $1,590.00 20.19% $1,268.98 See Labor Rate N/A

CS-Systimax FPCZMPMP6F        FPC LazrSPEED300 MPO(f)-MPO(f) 72F IPD   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZMPMP6F        FPC LazrSPEED300 MPO(f)-MPO(f) 72F IPD   PC B $33.60 20.19% $26.82 See Labor Rate N/A

CS-Systimax FPCZMPMP6F        FPC LazrSPEED300 MPO(f)-MPO(f) 72F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6F        FPC LazrSPEED300 MPO(f)-MPO(f) 72F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMP6F        FPC LazrSPEED300 MPO(f)-MPO(f) 72F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMP6F        FPC LazrSPEED300 MPO(f)-MPO(f) 72F IPD   PC B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6G        FPC LazrSPEED300 MPO(f)-MPO(f) 96F IPD   PC B $37.60 20.19% $30.01 See Labor Rate N/A

CS-Systimax FPCZMPMP6G        FPC LazrSPEED300 MPO(f)-MPO(f) 96F IPD   PC B $44.00 20.19% $35.12 See Labor Rate N/A

CS-Systimax FPCZMPMP6G        FPC LazrSPEED300 MPO(f)-MPO(f) 96F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6G        FPC LazrSPEED300 MPO(f)-MPO(f) 96F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMP6G        FPC LazrSPEED300 MPO(f)-MPO(f) 96F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMP6G        FPC LazrSPEED300 MPO(f)-MPO(f) 96F IPD   PC B $3,280.00 20.19% $2,617.77 See Labor Rate N/A

CS-Systimax FPCZMPMP6H        FPC LazrSPEED300 MPO(f)-MPO(f)144F IPD   PC B $54.60 20.19% $43.58 See Labor Rate N/A

CS-Systimax FPCZMPMP6H        FPC LazrSPEED300 MPO(f)-MPO(f)144F IPD   PC B $62.00 20.19% $49.48 See Labor Rate N/A

CS-Systimax FPCZMPMP6H        FPC LazrSPEED300 MPO(f)-MPO(f)144F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6H        FPC LazrSPEED300 MPO(f)-MPO(f)144F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMP6H        FPC LazrSPEED300 MPO(f)-MPO(f)144F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMP6H        FPC LazrSPEED300 MPO(f)-MPO(f)144F IPD   PC B $5,010.00 20.19% $3,998.49 See Labor Rate N/A

CS-Systimax FPCZMPMP6J        FPC LazrSPEED300 MPO(f)-MPO(f) 12F IPD   PC B $8.60 20.19% $6.86 See Labor Rate N/A

CS-Systimax FPCZMPMP6J        FPC LazrSPEED300 MPO(f)-MPO(f) 12F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6J        FPC LazrSPEED300 MPO(f)-MPO(f) 12F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMP6J        FPC LazrSPEED300 MPO(f)-MPO(f) 12F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMP6J        FPC LazrSPEED300 MPO(f)-MPO(f) 12F IPD   PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCZMPMP6J        FPC LazrSPEED300 MPO(f)-MPO(f) 12F IPD   PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMPMP6K        FPC LazrSPEED300 MPO(f)-MPO(f) 36F IPD   PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPMP6K        FPC LazrSPEED300 MPO(f)-MPO(f) 36F IPD   PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPMP6K        FPC LazrSPEED300 MPO(f)-MPO(f) 36F IPD   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMPMP6K        FPC LazrSPEED300 MPO(f)-MPO(f) 36F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMP6K        FPC LazrSPEED300 MPO(f)-MPO(f) 36F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMP6K        FPC LazrSPEED300 MPO(f)-MPO(f) 36F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMP6K        FPC LazrSPEED300 MPO(f)-MPO(f) 36F IPD   PC B $1,400.00 20.19% $1,117.34 See Labor Rate N/A

CS-Systimax FPCZMPMPSJ        FPC LS300 MPO(f)-MPO(f)12fArrayPatchCord  PC B $350.00 20.19% $279.34 See Labor Rate N/A

CS-Systimax FPCZMPMPSJ        FPC LS300 MPO(f)-MPO(f)12fArrayPatchCord  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMPMX6D        FPC LazrSPEED300 MPO(f)-MPO(m) 24F IPD   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMPMX6D        FPC LazrSPEED300 MPO(f)-MPO(m) 24F IPD   PC B $12.60 20.19% $10.06 See Labor Rate N/A

CS-Systimax FPCZMPMX6D        FPC LazrSPEED300 MPO(f)-MPO(m) 24F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMX6D        FPC LazrSPEED300 MPO(f)-MPO(m) 24F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMX6D        FPC LazrSPEED300 MPO(f)-MPO(m) 24F IPD   PC B $830.00 20.19% $662.42 See Labor Rate N/A

CS-Systimax FPCZMPMX6E        FPC LazrSPEED300 MPO(f)-MPO(m) 48F IPD   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMPMX6E        FPC LazrSPEED300 MPO(f)-MPO(m) 48F IPD   PC B $25.00 20.19% $19.95 See Labor Rate N/A

CS-Systimax FPCZMPMX6E        FPC LazrSPEED300 MPO(f)-MPO(m) 48F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMX6E        FPC LazrSPEED300 MPO(f)-MPO(m) 48F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMX6E        FPC LazrSPEED300 MPO(f)-MPO(m) 48F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMX6E        FPC LazrSPEED300 MPO(f)-MPO(m) 48F IPD   PC B $1,590.00 20.19% $1,268.98 See Labor Rate N/A

CS-Systimax FPCZMPMX6F        FPC LazrSPEED300 MPO(f)-MPO(m) 72F IPD   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZMPMX6F        FPC LazrSPEED300 MPO(f)-MPO(m) 72F IPD   PC B $33.60 20.19% $26.82 See Labor Rate N/A

CS-Systimax FPCZMPMX6F        FPC LazrSPEED300 MPO(f)-MPO(m) 72F IPD   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMX6F        FPC LazrSPEED300 MPO(f)-MPO(m) 72F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMX6F        FPC LazrSPEED300 MPO(f)-MPO(m) 72F IPD   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMX6F        FPC LazrSPEED300 MPO(f)-MPO(m) 72F IPD   PC B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

CS-Systimax FPCZMPMX6J        FPC LazrSPEED300 MPO(f)-MPO(m) 12F IPD   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMX6J        FPC LazrSPEED300 MPO(f)-MPO(m) 12F IPD   PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCZMPMX6K        FPC LS300 MPO(f)-MPO(m) 36F IPD          PC B $14.00 20.19% $11.17 See Labor Rate N/A
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CS-Systimax FPCZMPMX6K        FPC LS300 MPO(f)-MPO(m) 36F IPD          PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPMX6K        FPC LS300 MPO(f)-MPO(m) 36F IPD          PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMPMX6K        FPC LS300 MPO(f)-MPO(m) 36F IPD          PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMPMX6K        FPC LS300 MPO(f)-MPO(m) 36F IPD          PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPMX6K        FPC LS300 MPO(f)-MPO(m) 36F IPD          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPMX6K        FPC LS300 MPO(f)-MPO(m) 36F IPD          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPMXSJ        FPC LS300 MPO(f)-MPO(m)12fArrayPatchCord  PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCZMPMXSJ        FPC LS300 MPO(f)-MPO(m)12fArrayPatchCord  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMPSCGK        FPC LS300 MPO(f)-SC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCGK        FPC LS300 MPO(f)-SC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCGK        FPC LS300 MPO(f)-SC 36F 2FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPSCGK        FPC LS300 MPO(f)-SC 36F 2FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPSCWK        FPC LS300 MPO(f)-SC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCWK        FPC LS300 MPO(f)-SC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCWK        FPC LS300 MPO(f)-SC 36F 8FT RED FO       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPSCWK        FPC LS300 MPO(f)-SC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPSCXK        FPC LS300 MPO(f)-SC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCXK        FPC LS300 MPO(f)-SC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCXK        FPC LS300 MPO(f)-SC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPSCXK        FPC LS300 MPO(f)-SC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPSCYD        FPC LazrSPEED300 MPO(F)-SC 24F IPD A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPSCYD        FPC LazrSPEED300 MPO(F)-SC 24F IPD A-B   PC B $1,050.00 20.19% $838.01 See Labor Rate N/A

CS-Systimax FPCZMPSCYE        FPC LazrSPEED300 MPO(F)-SC 48F IPD A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPSCYE        FPC LazrSPEED300 MPO(F)-SC 48F IPD A-B   PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCZMPSCYF        FPC LazrSPEED300 MPO(f)-SC 72f IPD Cable  PC B $3,750.00 20.19% $2,992.88 See Labor Rate N/A

CS-Systimax FPCZMPSCYF        FPC LazrSPEED300 MPO(f)-SC 72f IPD Cable  PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPSCYJ        FPC LazrSPEED300 MPO(F)-SC 12F IPD A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMPSCYJ        FPC LazrSPEED300 MPO(F)-SC 12F IPD A-B   PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCZMPSCYK        FPC LS300 MPO(f)-SC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCYK        FPC LS300 MPO(f)-SC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMPSCYK        FPC LS300 MPO(f)-SC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMPSCYK        FPC LS300 MPO(f)-SC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMPSTSJ        FPC LS300 MPO(f)-ST 12f Array Patch Cord  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMPSTSJ        FPC LS300 MPO(f)-ST 12f Array Patch Cord  PC B $914.92 20.19% $730.20 See Labor Rate N/A

CS-Systimax FPCZMXLCEJ        FPC LS300 MPO(m)-LC 12F ArrayPatch96inBO  PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZMXLCEJ        FPC LS300 MPO(m)-LC 12F ArrayPatch96inBO  PC B $543.30 20.19% $433.61 See Labor Rate N/A

CS-Systimax FPCZMXLCGK        FPC LS300 MPO(m)-LC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCGK        FPC LS300 MPO(m)-LC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCGK        FPC LS300 MPO(m)-LC 36F 2FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXLCGK        FPC LS300 MPO(m)-LC 36F 2FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXLCKJ        FPC LS300 MPO(m)-LC 12F ArrayPatch24inBO  PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCZMXLCKJ        FPC LS300 MPO(m)-LC 12F ArrayPatch24inBO  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMXLCSJ        FPC LS300 MPO(m)-LC 12f Array Patch Cord  PC B $690.00 20.19% $550.69 See Labor Rate N/A

CS-Systimax FPCZMXLCSJ        FPC LS300 MPO(m)-LC 12f Array Patch Cord  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax FPCZMXLCWK        FPC LS300 MPO(m)-LC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCWK        FPC LS300 MPO(m)-LC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCWK        FPC LS300 MPO(m)-LC 36F 8FT RED FO       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXLCWK        FPC LS300 MPO(m)-LC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXLCXK        FPC LS300 MPO(m)-LC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCXK        FPC LS300 MPO(m)-LC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCXK        FPC LS300 MPO(m)-LC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXLCXK        FPC LS300 MPO(m)-LC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXLCYD        FPC LazrSPEED300 MPO(m)-LC 24F PMP A-B   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMXLCYD        FPC LazrSPEED300 MPO(m)-LC 24F PMP A-B   PC B $12.60 20.19% $10.06 See Labor Rate N/A

CS-Systimax FPCZMXLCYD        FPC LazrSPEED300 MPO(m)-LC 24F PMP A-B   PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMXLCYD        FPC LazrSPEED300 MPO(m)-LC 24F PMP A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMXLCYD        FPC LazrSPEED300 MPO(m)-LC 24F PMP A-B   PC B $1,100.00 20.19% $877.91 See Labor Rate N/A

CS-Systimax FPCZMXLCYE        FPC LazrSPEED300 MPO(m)-LC 48F PMP A-B   PC B $2,160.00 20.19% $1,723.90 See Labor Rate N/A

CS-Systimax FPCZMXLCYE        FPC LazrSPEED300 MPO(m)-LC 48F PMP A-B   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMXLCYF        FPC LazrSPEED300 MPO(m)-LC 72F PMP A-B   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZMXLCYF        FPC LazrSPEED300 MPO(m)-LC 72F PMP A-B   PC B $3,220.00 20.19% $2,569.89 See Labor Rate N/A
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CS-Systimax FPCZMXLCYJ        FPC MPO(m)-LC 12F IPD Alpha-Beta Type    PC B $4.80 20.19% $3.83 See Labor Rate N/A

CS-Systimax FPCZMXLCYJ        FPC MPO(m)-LC 12F IPD Alpha-Beta Type    PC B $8.60 20.19% $6.86 See Labor Rate N/A

CS-Systimax FPCZMXLCYJ        FPC MPO(m)-LC 12F IPD Alpha-Beta Type    PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMXLCYJ        FPC MPO(m)-LC 12F IPD Alpha-Beta Type    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMXLCYJ        FPC MPO(m)-LC 12F IPD Alpha-Beta Type    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMXLCYJ        FPC MPO(m)-LC 12F IPD Alpha-Beta Type    PC B $630.00 20.19% $502.80 See Labor Rate N/A

CS-Systimax FPCZMXLCYK        FPC LS300 MPO(m)-LC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCYK        FPC LS300 MPO(m)-LC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXLCYK        FPC LS300 MPO(m)-LC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXLCYK        FPC LS300 MPO(m)-LC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXMX6J        FPC LAZRSPEED300 MPO(M)-MPO(M)12F IPD    PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMXMX6J        FPC LAZRSPEED300 MPO(M)-MPO(M)12F IPD    PC B $300.00 20.19% $239.43 See Labor Rate N/A

CS-Systimax FPCZMXMX6K        FPC LS300 MPO(m)-MPO(m) 36F IPD          PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXMX6K        FPC LS300 MPO(m)-MPO(m) 36F IPD          PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXMX6K        FPC LS300 MPO(m)-MPO(m) 36F IPD          PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMXMX6K        FPC LS300 MPO(m)-MPO(m) 36F IPD          PC B $97.00 20.19% $77.42 See Labor Rate N/A

CS-Systimax FPCZMXMX6K        FPC LS300 MPO(m)-MPO(m) 36F IPD          PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMXMX6K        FPC LS300 MPO(m)-MPO(m) 36F IPD          PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXMX6K        FPC LS300 MPO(m)-MPO(m) 36F IPD          PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXMXSJ        FPC LS300 MPO(m)-MPO(m)12fArrayPatchCord  PC B $4.28 20.19% $3.42 See Labor Rate N/A

CS-Systimax FPCZMXMXSJ        FPC LS300 MPO(m)-MPO(m)12fArrayPatchCord  PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax FPCZMXSCGK        FPC LS300 MPO(m)-SC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCGK        FPC LS300 MPO(m)-SC 36F 2FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCGK        FPC LS300 MPO(m)-SC 36F 2FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXSCGK        FPC LS300 MPO(m)-SC 36F 2FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXSCWK        FPC LS300 MPO(m)-SC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCWK        FPC LS300 MPO(m)-SC 36F 8FT RED FO       PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCWK        FPC LS300 MPO(m)-SC 36F 8FT RED FO       PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXSCWK        FPC LS300 MPO(m)-SC 36F 8FT RED FO       PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXSCXK        FPC LS300 MPO(m)-SC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCXK        FPC LS300 MPO(m)-SC 36F 8FT FO           PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCXK        FPC LS300 MPO(m)-SC 36F 8FT FO           PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXSCXK        FPC LS300 MPO(m)-SC 36F 8FT FO           PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXSCYD        FPC LazrSPEED300 MPO(m)-SC 24F PMP A-B   PC B $7.70 20.19% $6.15 See Labor Rate N/A

CS-Systimax FPCZMXSCYD        FPC LazrSPEED300 MPO(m)-SC 24F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXSCYD        FPC LazrSPEED300 MPO(m)-SC 24F PMP A-B   PC B $1,050.00 20.19% $838.01 See Labor Rate N/A

CS-Systimax FPCZMXSCYE        FPC LazrSPEED300 MPO(m)-SC 48F PMP A-B   PC B $20.00 20.19% $15.96 See Labor Rate N/A

CS-Systimax FPCZMXSCYE        FPC LazrSPEED300 MPO(m)-SC 48F PMP A-B   PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXSCYE        FPC LazrSPEED300 MPO(m)-SC 48F PMP A-B   PC B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

CS-Systimax FPCZMXSCYF        FPC LazrSPEED300 MPO(m)-SC 72F PMP A-B   PC B $27.00 20.19% $21.55 See Labor Rate N/A

CS-Systimax FPCZMXSCYF        FPC LazrSPEED300 MPO(m)-SC 72F PMP A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMXSCYF        FPC LazrSPEED300 MPO(m)-SC 72F PMP A-B   PC B $3,470.00 20.19% $2,769.41 See Labor Rate N/A

CS-Systimax FPCZMXSCYJ        FPC LAZRSPEED300 MPO(M)-SC 12F IPD A-B   PC B $100.00 20.19% $79.81 See Labor Rate N/A

CS-Systimax FPCZMXSCYJ        FPC LAZRSPEED300 MPO(M)-SC 12F IPD A-B   PC B $460.00 20.19% $367.13 See Labor Rate N/A

CS-Systimax FPCZMXSCYK        FPC LS300 MPO(m)-SC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCYK        FPC LS300 MPO(m)-SC 36F FO               PC B $14.00 20.19% $11.17 See Labor Rate N/A

CS-Systimax FPCZMXSCYK        FPC LS300 MPO(m)-SC 36F FO               PC B $200.00 20.19% $159.62 See Labor Rate N/A

CS-Systimax FPCZMXSCYK        FPC LS300 MPO(m)-SC 36F FO               PC B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

CS-Systimax FPCZMXSTSJ        FPC LS33 MPO(m)-ST 12f Array Patch Cord  PC B $810.00 20.19% $646.46 See Labor Rate N/A

CS-Systimax FPCZMXSTSJ        FPC LS33 MPO(m)-ST 12f Array Patch Cord  PC B $4.50 20.19% $3.59 See Labor Rate N/A

CS-Systimax SABCOMLC-12MM     Insert,12 port LCdplx 50╡,forSTPB00x-COM  PC B $833.69 20.19% $665.37 See Labor Rate N/A

CS-Systimax SABCOMLC-6MM      Insert, 6 port LCdplx 50╡,forSTPB00x-COM  PC B $416.84 20.19% $332.68 See Labor Rate N/A

CS-Systimax SABCOMSC-6MM      Insert,6 port SC dplx 50╡,forSTPB00x-COM  PC B $388.42 20.19% $310.00 See Labor Rate N/A

CS-Systimax SABCPLCOM-006M    CouplerPlate, 6pt LC 50╡, forSTPB00x-COM  PC B $135.00 20.19% $107.74 See Labor Rate N/A

CS-Systimax SABCPLCOM-012M    CouplerPlate,12pt LC 50╡, forSTPB00x-COM  PC B $180.92 20.19% $144.39 See Labor Rate N/A

CS-Systimax SABCPSCOM-006M    CouplerPlate,6port SC 50╡,forSTPB00x-COM  PC B $67.50 20.19% $53.87 See Labor Rate N/A

CS-Systimax SARLCLCM002-002   2-F Jumper Riser LC-LC duplex 50╡ 2m     PC B $74.23 20.19% $59.24 See Labor Rate N/A

CS-Systimax SARLCLCM002-007   2-F Jumper Riser LC-LC duplex 50╡ 7m     PC B $95.56 20.19% $76.27 See Labor Rate N/A

CS-Systimax SARLCLCM002-013   2-F Jumper Riser LC-LC duplex 50╡ 13m    PC B $121.15 20.19% $96.69 See Labor Rate N/A

CS-Systimax SARLCSCM002-002   2-F Jumper Riser LC-SC duplex 50╡ 2m     PC B $64.33 20.20% $51.34 See Labor Rate N/A

CS-Systimax SARLCSCM002-007   2-F Jumper Riser LC-SC duplex 50╡ 7m     PC B $85.66 20.19% $68.37 See Labor Rate N/A
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CS-Systimax SARLCSCM002-013   2-F Jumper Riser LC-SC duplex 50╡ 13m    PC B $111.25 20.19% $88.79 See Labor Rate N/A

CS-Systimax SARSCSCM002-002   2-F Jumper Riser SC-SC duplex 50╡ 2m     PC B $53.53 20.20% $42.72 See Labor Rate N/A

CS-Systimax SARSCSCM002-007   2-F Jumper Riser SC-SC duplex 50╡ 7m     PC B $74.86 20.19% $59.75 See Labor Rate N/A

CS-Systimax SARSCSCM002-013   2-F Jumper Riser SC-SC duplex 50╡ 13m    PC B $100.45 20.19% $80.17 See Labor Rate N/A

CS-Systimax SASHALCA-M02      12-F Harness Plenum MPO-LC dplx 50╡ 2ft  PC B $423.60 20.19% $338.08 See Labor Rate N/A

CS-Systimax SASHALCA-M03      12-F Harness Plenum MPO-LC dplx 50╡ 3ft  PC B $428.40 20.19% $341.91 See Labor Rate N/A

CS-Systimax SASHALCA-M08      12-F Harness Plenum MPO-LC dplx 50╡ 8ft  PC B $452.40 20.19% $361.06 See Labor Rate N/A

CS-Systimax SASHALCA-M12      12-F Harness Plenum MPO-LC dplx 50╡12ft  PC B $471.60 20.19% $376.38 See Labor Rate N/A

CS-Systimax SASHARJ-M02       12-F Harness Plenum MPO-MTRJ 50╡ 2ft     PC B $432.60 20.19% $345.26 See Labor Rate N/A

CS-Systimax SASHARJ-M03       12-F Harness Plenum MPO-MTRJ 50╡ 3ft     PC B $437.40 20.19% $349.09 See Labor Rate N/A

CS-Systimax SASHARJ-M08       12-F Harness Plenum MPO-MTRJ 50╡ 8ft     PC B $461.40 20.19% $368.24 See Labor Rate N/A

CS-Systimax SASHARJ-M12       12-F Harness Plenum MPO-MTRJ 50╡ 12ft    PC B $480.60 20.19% $383.57 See Labor Rate N/A

CS-Systimax SASHASCA-M02      12-F Harness Plenum MPO-SC dplx 50╡ 2ft  PC B $420.00 20.19% $335.20 See Labor Rate N/A

CS-Systimax SASHASCA-M03      12-F Harness Plenum MPO-SC dplx 50╡ 3ft  PC B $424.80 20.19% $339.03 See Labor Rate N/A

CS-Systimax SASHASCA-M08      12-F Harness Plenum MPO-SC dplx 50╡ 8ft  PC B $448.80 20.19% $358.19 See Labor Rate N/A

CS-Systimax SASHASCA-M12      12-F Harness Plenum MPO-SC dplx 50╡ 12ft  PC B $468.00 20.19% $373.51 See Labor Rate N/A

CS-Systimax SASLLM12-100      12-F Trunk PlenumLC-LCdplx 50╡OM3 100ft  PC B $1,119.00 20.19% $893.08 See Labor Rate N/A

CS-Systimax SASLLM24-100      24-F Trunk PlenumLC-LCdplx 50╡OM3 100ft  PC B $1,886.00 20.19% $1,505.22 See Labor Rate N/A

CS-Systimax SASLLM48-100      48-F Trunk PlenumLC-LCdplx 50╡OM3 100ft  PC B $4,070.00 20.19% $3,248.27 See Labor Rate N/A

CS-Systimax SASLLM72-100      72-F Trunk PlenumLC-LCdplx 50╡OM3 100ft  PC B $5,724.00 20.19% $4,568.33 See Labor Rate N/A

CS-Systimax SASMLM12-100      12-F Trunk PlenumMPO-LCdplx 50╡OM3 100ft  PC B $1,094.00 20.19% $873.12 See Labor Rate N/A

CS-Systimax SASMLM24-100      24-F Trunk PlenumMPO-LCdplx 50╡OM3 100ft  PC B $1,915.00 20.19% $1,528.36 See Labor Rate N/A

CS-Systimax SASMLM48-100      48-F Trunk PlenumMPO-LCdplx 50╡OM3 100ft  PC B $4,360.00 20.19% $3,479.72 See Labor Rate N/A

CS-Systimax SASMLM72-100      72-F Trunk PlenumMPO-LCdplx 50╡OM3 100ft  PC B $6,023.00 20.19% $4,806.96 See Labor Rate N/A

CS-Systimax SASMMM12-020      12-F Trunk Plenum MPO-MPO 50╡OM3 20ft    PC B $614.00 20.19% $490.03 See Labor Rate N/A

CS-Systimax SASMMM12-030      12-F Trunk Plenum MPO-MPO 50╡OM3 30ft    PC B $659.00 20.19% $525.95 See Labor Rate N/A

CS-Systimax SASMMM12-040      12-F Trunk Plenum MPO-MPO 50╡OM3 40ft    PC B $704.00 20.19% $561.86 See Labor Rate N/A

CS-Systimax SASMMM12-050      12-F Trunk Plenum MPO-MPO 50╡OM3 50ft    PC B $749.00 20.19% $597.78 See Labor Rate N/A

CS-Systimax SASMMM12-060      12-F Trunk Plenum MPO-MPO 50╡OM3 60ft    PC B $794.00 20.19% $633.69 See Labor Rate N/A

CS-Systimax SASMMM12-070      12-F Trunk Plenum MPO-MPO 50╡OM3 70ft    PC B $839.00 20.19% $669.61 See Labor Rate N/A

CS-Systimax SASMMM12-080      12-F Trunk Plenum MPO-MPO 50╡OM3 80ft    PC B $884.00 25.06% $662.44 See Labor Rate N/A

CS-Systimax SASMMM12-090      12-F Trunk Plenum MPO-MPO 50╡OM3 90ft    PC B $929.00 20.19% $741.44 See Labor Rate N/A

CS-Systimax SASMMM12-110      12-F Trunk Plenum MPO-MPO 50╡OM3 110ft   PC B $1,019.00 20.19% $813.27 See Labor Rate N/A

CS-Systimax SASMMM12-120      12-F Trunk Plenum MPO-MPO 50╡OM3 120ft   PC B $1,064.00 20.19% $849.18 See Labor Rate N/A

CS-Systimax SASMMM12-130      12-F Trunk Plenum MPO-MPO 50╡OM3 130ft   PC B $1,109.00 20.19% $885.09 See Labor Rate N/A

CS-Systimax SASMMM12-140      12-F Trunk Plenum MPO-MPO 50╡OM3 140ft   PC B $1,154.00 20.19% $921.01 See Labor Rate N/A

CS-Systimax SASMMM12-150      12-F Trunk Plenum MPO-MPO 50╡OM3 150ft   PC B $1,199.00 20.19% $956.92 See Labor Rate N/A

CS-Systimax SASMMM144-020     144-F Trunk Plenum MPO-MPO 50╡OM3 20ft   PC B $5,801.00 20.19% $4,629.79 See Labor Rate N/A

CS-Systimax SASMMM144-030     144-F Trunk Plenum MPO-MPO 50╡OM3 30ft   PC B $6,347.00 20.19% $5,065.55 See Labor Rate N/A

CS-Systimax SASMMM144-040     3144-F Trunk Plenum MPO-MPO 50╡OM3 40ft  PC B $6,893.00 20.19% $5,501.31 See Labor Rate N/A

CS-Systimax SASMMM144-050     144-F Trunk Plenum MPO-MPO 50╡OM3 50ft   PC B $7,439.00 20.19% $5,937.08 See Labor Rate N/A

CS-Systimax SASMMM144-060     144-F Trunk Plenum MPO-MPO 50╡OM3 60ft   PC B $7,985.00 20.19% $6,372.84 See Labor Rate N/A

CS-Systimax SASMMM144-070     144-F Trunk Plenum MPO-MPO 50╡OM3 70ft   PC B $8,531.00 20.19% $6,808.60 See Labor Rate N/A

CS-Systimax SASMMM144-080     144-F Trunk Plenum MPO-MPO 50╡OM3 80ft   PC B $9,077.00 20.19% $7,244.37 See Labor Rate N/A

CS-Systimax SASMMM144-090     144-F Trunk Plenum MPO-MPO 50╡OM3 90ft   PC B $9,623.00 20.19% $7,680.13 See Labor Rate N/A

CS-Systimax SASMMM144-100     144-F Trunk Plenum MPO-MPO 50╡OM3 100ft  PC B $10,169.00 20.19% $8,115.89 See Labor Rate N/A

CS-Systimax SASMMM144-110     144-F Trunk Plenum MPO-MPO 50╡OM3 110ft  PC B $10,715.00 20.19% $8,551.66 See Labor Rate N/A

CS-Systimax SASMMM144-120     144-F Trunk Plenum MPO-MPO 50╡OM3 120ft  PC B $11,261.00 20.19% $8,987.42 See Labor Rate N/A

CS-Systimax SASMMM144-130     144-F Trunk Plenum MPO-MPO 50╡OM3 130ft  PC B $11,807.00 20.19% $9,423.18 See Labor Rate N/A

CS-Systimax SASMMM144-140     144-F Trunk Plenum MPO-MPO 50╡OM3 140ft  PC B $12,353.00 20.19% $9,858.94 See Labor Rate N/A

CS-Systimax SASMMM144-150     144-F Trunk Plenum MPO-MPO 50╡OM3 150ft  PC B $12,899.00 20.19% $10,294.71 See Labor Rate N/A

CS-Systimax SASMMM24-020      24-F Trunk Plenum MPO-MPO 50╡OM3 20ft    PC B $1,101.00 20.19% $878.71 See Labor Rate N/A

CS-Systimax SASMMM24-030      24-F Trunk Plenum MPO-MPO 50╡OM3 30ft    PC B $1,178.00 20.19% $940.16 See Labor Rate N/A

CS-Systimax SASMMM24-040      24-F Trunk Plenum MPO-MPO 50╡OM3 40ft    PC B $1,255.00 20.19% $1,001.62 See Labor Rate N/A

CS-Systimax SASMMM24-050      24-F Trunk Plenum MPO-MPO 50╡OM3 50ft    PC B $1,332.00 20.19% $1,063.07 See Labor Rate N/A

CS-Systimax SASMMM24-060      24-F Trunk Plenum MPO-MPO 50╡OM3 60ft    PC B $1,409.00 20.19% $1,124.52 See Labor Rate N/A

CS-Systimax SASMMM24-070      24-F Trunk Plenum MPO-MPO 50╡OM3 70ft    PC B $1,486.00 20.19% $1,185.98 See Labor Rate N/A

CS-Systimax SASMMM24-080      24-F Trunk Plenum MPO-MPO 50╡OM3 80ft    PC B $1,563.00 20.19% $1,247.43 See Labor Rate N/A

CS-Systimax SASMMM24-090      24-F Trunk Plenum MPO-MPO 50╡OM3 90ft    PC B $1,640.00 20.19% $1,308.89 See Labor Rate N/A

CS-Systimax SASMMM24-100      24-F Trunk Plenum MPO-MPO 50╡OM3 100ft   PC B $1,717.00 20.19% $1,370.34 See Labor Rate N/A

CS-Systimax SASMMM24-110      24-F Trunk Plenum MPO-MPO 50╡OM3 110ft   PC B $1,794.00 20.19% $1,431.79 See Labor Rate N/A
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CS-Systimax SASMMM24-120      24-F Trunk Plenum MPO-MPO 50╡OM3 120ft   PC B $1,871.00 20.19% $1,493.25 See Labor Rate N/A

CS-Systimax SASMMM24-130      24-F Trunk Plenum MPO-MPO 50╡OM3 130ft   PC B $1,948.00 20.19% $1,554.70 See Labor Rate N/A

CS-Systimax SASMMM24-140      24-F Trunk Plenum MPO-MPO 50╡OM3 140ft   PC B $2,025.00 20.19% $1,616.16 See Labor Rate N/A

CS-Systimax SASMMM24-150      24-F Trunk Plenum MPO-MPO 50╡OM3 150ft   PC B $2,102.00 20.19% $1,677.61 See Labor Rate N/A

CS-Systimax SASMMM48-020      48-F Trunk Plenum MPO-MPO 50╡OM3 20ft    PC B $2,031.00 20.19% $1,620.94 See Labor Rate N/A

CS-Systimax SASMMM48-030      48-F Trunk Plenum MPO-MPO 50╡OM3 30ft    PC B $2,231.00 20.19% $1,780.56 See Labor Rate N/A

CS-Systimax SASMMM48-040      48-F Trunk Plenum MPO-MPO 50╡OM3 40ft    PC B $2,431.00 20.19% $1,940.18 See Labor Rate N/A

CS-Systimax SASMMM48-050      48-F Trunk Plenum MPO-MPO 50╡OM3 50ft    PC B $2,631.00 20.19% $2,099.80 See Labor Rate N/A

CS-Systimax SASMMM48-060      48-F Trunk Plenum MPO-MPO 50╡OM3 60ft    PC B $2,831.00 20.19% $2,259.42 See Labor Rate N/A

CS-Systimax SASMMM48-070      48-F Trunk Plenum MPO-MPO 50╡OM3 70ft    PC B $3,031.00 20.19% $2,419.04 See Labor Rate N/A

CS-Systimax SASMMM48-080      48-F Trunk Plenum MPO-MPO 50╡OM3 80ft    PC B $3,231.00 20.19% $2,578.67 See Labor Rate N/A

CS-Systimax SASMMM48-090      48-F Trunk Plenum MPO-MPO 50╡OM3 90ft    PC B $3,431.00 20.19% $2,738.29 See Labor Rate N/A

CS-Systimax SASMMM48-100      48-F Trunk Plenum MPO-MPO 50╡OM3 100ft   PC B $3,631.00 20.19% $2,897.91 See Labor Rate N/A

CS-Systimax SASMMM48-110      48-F Trunk Plenum MPO-MPO 50╡OM3 110ft   PC B $3,831.00 20.19% $3,057.53 See Labor Rate N/A

CS-Systimax SASMMM48-120      48-F Trunk Plenum MPO-MPO 50╡OM3 120ft   PC B $4,031.00 20.19% $3,217.15 See Labor Rate N/A

CS-Systimax SASMMM48-130      48-F Trunk Plenum MPO-MPO 50╡OM3 130ft   PC B $4,231.00 20.19% $3,376.77 See Labor Rate N/A

CS-Systimax SASMMM48-140      48-F Trunk Plenum MPO-MPO 50╡OM3 140ft   PC B $4,431.00 20.19% $3,536.39 See Labor Rate N/A

CS-Systimax SASMMM48-150      48-F Trunk Plenum MPO-MPO 50╡OM3 150ft   PC B $4,631.00 20.19% $3,696.01 See Labor Rate N/A

CS-Systimax SASMMM72-020      72-F Trunk Plenum MPO-MPO 50╡OM3 20ft    PC B $2,909.00 20.19% $2,321.68 See Labor Rate N/A

CS-Systimax SASMMM72-030      72-F Trunk Plenum MPO-MPO 50╡OM3 30ft    PC B $3,179.00 20.19% $2,537.16 See Labor Rate N/A

CS-Systimax SASMMM72-040      72-F Trunk Plenum MPO-MPO 50╡OM3 40ft    PC B $3,449.00 20.19% $2,752.65 See Labor Rate N/A

CS-Systimax SASMMM72-050      72-F Trunk Plenum MPO-MPO 50╡OM3 50ft    PC B $3,719.00 20.19% $2,968.14 See Labor Rate N/A

CS-Systimax SASMMM72-060      72-F Trunk Plenum MPO-MPO 50╡OM3 60ft    PC B $3,989.00 20.19% $3,183.63 See Labor Rate N/A

CS-Systimax SASMMM72-070      72-F Trunk Plenum MPO-MPO 50╡OM3 70ft    PC B $4,259.00 20.19% $3,399.11 See Labor Rate N/A

CS-Systimax SASMMM72-080      72-F Trunk Plenum MPO-MPO 50╡OM3 80ft    PC B $4,529.00 20.19% $3,614.60 See Labor Rate N/A

CS-Systimax SASMMM72-090      72-F Trunk Plenum MPO-MPO 50╡OM3 90ft    PC B $4,799.00 20.19% $3,830.09 See Labor Rate N/A

CS-Systimax SASMMM72-100      72-F Trunk Plenum MPO-MPO 50╡OM3 100ft   PC B $5,069.00 20.19% $4,045.58 See Labor Rate N/A

CS-Systimax SASMMM72-110      72-F Trunk Plenum MPO-MPO 50╡OM3 110ft   PC B $5,339.00 20.19% $4,261.06 See Labor Rate N/A

CS-Systimax SASMMM72-120      72-F Trunk Plenum MPO-MPO 50╡OM3 120ft   PC B $5,609.00 20.19% $4,476.55 See Labor Rate N/A

CS-Systimax SASMMM72-130      72-F Trunk Plenum MPO-MPO 50╡OM3 130ft   PC B $5,879.00 20.19% $4,692.04 See Labor Rate N/A

CS-Systimax SASMMM72-140      72-F Trunk Plenum MPO-MPO 50╡OM3 140ft   PC B $6,149.00 20.19% $4,907.52 See Labor Rate N/A

CS-Systimax SASMMM72-150      72-F Trunk Plenum MPO-MPO 50╡OM3 150ft   PC B $6,419.00 20.19% $5,123.01 See Labor Rate N/A

CS-Systimax SASMMM96-100      96-F Trunk Plenum MPO-MPO 50╡OM3 100ft   PC B $6,912.00 20.19% $5,516.48 See Labor Rate N/A

CS-Systimax SASMSM12-100      12-F Trunk PlenumMPO-SCdplx 50╡OM3 100ft  PC B $1,094.00 20.19% $873.12 See Labor Rate N/A

CS-Systimax SASMSM24-100      24-F Trunk PlenumMPO-SCdplx 50╡OM3 100ft  PC B $1,915.00 20.19% $1,528.36 See Labor Rate N/A

CS-Systimax SASMSM48-100      48-F Trunk PlenumMPO-SCdplx 50╡OM3 100ft  PC B $4,360.00 20.19% $3,479.72 See Labor Rate N/A

CS-Systimax SASMSM72-100      72-F Trunk PlenumMPO-SCdplx 50╡OM3 100ft  PC B $6,275.00 20.19% $5,008.09 See Labor Rate N/A

CS-Systimax SASSSM12-100      12-F Trunk Plenum SC-SCdplx 50╡OM3 100ft  PC B $1,092.00 20.19% $871.53 See Labor Rate N/A

CS-Systimax SASSSM24-100      24-F Trunk Plenum SC-SCdplx 50╡OM3 100ft  PC B $1,859.00 20.19% $1,483.67 See Labor Rate N/A

CS-Systimax SASSSM48-100      48-F Trunk Plenum SC-SCdplx 50╡OM3 100ft  PC B $4,043.00 20.19% $3,226.72 See Labor Rate N/A

CS-Systimax SASSSM72-100      72-F Trunk Plenum SC-SCdplx 50╡OM3 100ft  PC B $5,697.00 20.19% $4,546.78 See Labor Rate N/A

CS-Systimax SCMRMB-COM        1/2" RACK MTG BRKT                       KT B $38.70 20.19% $30.89 See Labor Rate N/A

CS-Systimax SCMSMB-COM        1/2" SHELF MTG BRKTS                     KT B $96.55 20.19% $77.05 See Labor Rate N/A

CS-Systimax STBCOMLC-12MM     Insert,12port LCdplx62,5╡,forSTPB00x-COM  PC B $792.00 20.19% $632.10 See Labor Rate N/A

CS-Systimax STBCOMLC-12SM     Insert,12 port LCdplx SM, forSTPB00x-COM  PC B $1,071.00 20.19% $854.77 See Labor Rate N/A

CS-Systimax STBCOMLC-6MM      Insert,6port LCdplx 62,5╡,forSTPB00x-COM  PC B $414.00 20.19% $330.41 See Labor Rate N/A

CS-Systimax STBCOMLC-6SM      Insert,6port LC dplx SM, for STPB00x-COM  PC B $594.00 20.19% $474.07 See Labor Rate N/A

CS-Systimax STBCOMSC-6MM      Insert,6port SCdplx 62,5╡,forSTPB00x-COM  PC B $369.00 20.19% $294.50 See Labor Rate N/A

CS-Systimax STBCOMSC-6SM      Insert,6 port SC dplx SM,for STPB00x-COM  PC B $531.00 20.19% $423.79 See Labor Rate N/A

CS-Systimax STBCPLCOM-006M    CouplerPlate,6pt LC 62,5╡,forSTPB00x-COM  PC B $101.03 20.19% $80.63 See Labor Rate N/A

CS-Systimax STBCPLCOM-006S    Coupler Plate,6port LC SM,forSTPB00x-COM  PC B $171.00 20.19% $136.48 See Labor Rate N/A

CS-Systimax STBCPLCOM-012M    CouplerPlate,12ptLC 62,5╡,forSTPB00x-COM  PC B $180.92 20.19% $144.39 See Labor Rate N/A

CS-Systimax STBCPLCOM-012S    CouplerPlate,12port LC SM,forSTPB00x-COM  EA B $218.25 20.19% $174.18 See Labor Rate N/A

CS-Systimax STBCPSCOM-006M    CouplerPlate,6portSC62,5╡,forSTPB00x-COM  PC B $69.59 20.19% $55.54 See Labor Rate N/A

CS-Systimax STBCPSCOM-006S    CouplerPlate,6port SC SM,forSTPB00x-COM  PC B $110.70 20.19% $88.35 See Labor Rate N/A

CS-Systimax STPB000-COM       Blank insert plate, black, 6 per pack    PK B $48.31 20.20% $38.55 See Labor Rate N/A

CS-Systimax STPB003-COM       Empty PanelMnt,for 3 Cplr Plates/Inserts  PC B $217.89 20.19% $173.89 See Labor Rate N/A

CS-Systimax STPB012-COM       EmptyPnlMnt, for 12 CouplerPlate/Insert  PC B $405.00 20.19% $323.23 See Labor Rate N/A

CS-Systimax STPB0D3-COM       EmptyPnlMnt,sliding,for3CplrPlate/Insert  PC B $236.84 20.19% $189.02 See Labor Rate N/A

CS-Systimax STPB0D6-COM       EmptyPnlMnt,sliding,for6CplrPlate/Insert  PC B $423.00 20.19% $337.60 See Labor Rate N/A

CS-Systimax STPB0E3-COM       EmptyPnlMnt, Entrylvl,for3CplrPlt/Insert  PC B $202.73 20.19% $161.80 See Labor Rate N/A
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CS-Systimax STPBD12-COM       EmptyPnlMnt, Sliding,for12CplrPlt/Insert  EA B $577.89 20.19% $461.21 See Labor Rate N/A

CS-Systimax STRLCLCM002-002   2-F Jumper Riser LC-LC dupelx 62,5╡ 2m   PC B $63.82 20.19% $50.93 See Labor Rate N/A

CS-Systimax STRLCLCM002-007   2-F Jumper Riser LC-LC duplx 62,5╡ 7m    PC B $72.35 20.19% $57.74 See Labor Rate N/A

CS-Systimax STRLCLCM002-013   2-F Jumper Riser LC-LC duplx 62,5╡ 13m   PC B $82.59 20.19% $65.91 See Labor Rate N/A

CS-Systimax STRLCLCS002-002   2-F Jumper Riser LC-LC duplex SM 2m      PC B $71.68 20.19% $57.21 See Labor Rate N/A

CS-Systimax STRLCLCS002-007   2-F Jumper Riser LC-LC duplex SM 7m      PC B $79.88 20.19% $63.75 See Labor Rate N/A

CS-Systimax STRLCLCS002-013   2-F Jumper Riser LC-LC duplex SM 13m     PC B $89.73 20.19% $71.61 See Labor Rate N/A

CS-Systimax STRLCSCM002-002   2-F Jumper Riser LC- SC duplex 62,5╡ 2m  PC B $56.06 20.19% $44.74 See Labor Rate N/A

CS-Systimax STRLCSCM002-007   2-F Jumper Riser LC- SC duplex 62,5╡ 7m  PC B $64.59 20.20% $51.55 See Labor Rate N/A

CS-Systimax STRLCSCM002-013   2-F Jumper Riser LC- SC duplex 62,5╡ 13m  PC B $74.83 20.19% $59.72 See Labor Rate N/A

CS-Systimax STRLCSCS002-002   2-F Jumper Riser LC-SC duplex SM 2m      PC B $62.68 20.19% $50.02 See Labor Rate N/A

CS-Systimax STRLCSCS002-007   2-F Jumper Riser LC-SC duplex SM 7m      PC B $70.88 20.19% $56.57 See Labor Rate N/A

CS-Systimax STRLCSCS002-013   2-F Jumper Riser LC-SC duplex SM 13m     PC B $80.73 20.19% $64.43 See Labor Rate N/A

CS-Systimax STRSCSCM002-002   2-F Jumper Riser SC-SC duplex 62,5╡ 2m   PC B $48.23 20.20% $38.49 See Labor Rate N/A

CS-Systimax STRSCSCM002-007   2-F Jumper Riser SC-SC duplex 62,5╡ 7m   PC B $56.76 20.19% $45.30 See Labor Rate N/A

CS-Systimax STRSCSCM002-013   2-F Jumper Riser SC-SC duplex 62,5╡ 13m  PC B $67.00 20.19% $53.47 See Labor Rate N/A

CS-Systimax STRSCSCS002-002   2-F Jumper Riser SC-SC duplex SM 2m      PC B $48.28 20.19% $38.53 See Labor Rate N/A

CS-Systimax STRSCSCS002-007   2-F Jumper Riser SC-SC duplex SM 7m      PC B $56.48 20.19% $45.08 See Labor Rate N/A

CS-Systimax STRSCSCS002-013   2-F Jumper Riser SC-SC duplex SM 13m     PC B $66.33 20.20% $52.93 See Labor Rate N/A

CS-Systimax STSBCKT-COM       Bracket, System zserver, 10 MPO, IBM FTS  PC B $360.00 20.19% $287.32 See Labor Rate N/A

CS-Systimax STSHALCA-S02      12-F Harness Plenum MPO-LC dplx SM 2ft   PC B $533.52 20.19% $425.80 See Labor Rate N/A

CS-Systimax STSHALCA-S03      12-F Harness Plenum MPO-LC dplx SM 3ft   PC B $534.78 20.19% $426.81 See Labor Rate N/A

CS-Systimax STSHALCA-S08      12-F Harness Plenum MPO-LC dplx SM 8ft   PC B $541.08 20.19% $431.84 See Labor Rate N/A

CS-Systimax STSHALCA-S12      12-F Harness Plenum MPO-LC dplx SM 12ft  PC B $546.12 20.19% $435.86 See Labor Rate N/A

CS-Systimax STSHARJ-M02       12-F Harness Plenum MPO-MTRJ 62,5╡ 2ft   PC B $583.80 20.19% $465.93 See Labor Rate N/A

CS-Systimax STSHARJ-M03       12-F Harness Plenum MPO-MTRJ  62,5╡ 3ft  PC B $587.70 20.19% $469.04 See Labor Rate N/A

CS-Systimax STSHARJ-M08       12-F Harness Plenum MPO-MTRJ 62,5╡ 8ft   PC B $607.20 20.19% $484.61 See Labor Rate N/A

CS-Systimax STSHASCA-S02      12-F Harness Plenum MPO-SC dplx SM 2ft   PC B $540.72 20.19% $431.55 See Labor Rate N/A

CS-Systimax STSHASCA-S03      12-F Harness Plenum MPO-SC dplx SM 3ft   PC B $541.98 20.19% $432.55 See Labor Rate N/A

CS-Systimax STSHASCA-S08      12-F Harness Plenum MPO-SC dplx SM 8ft   PC B $548.28 20.19% $437.58 See Labor Rate N/A

CS-Systimax STSHASCA-S12      12-F Harness Plenum MPO-SC dplx SM 12ft  PC B $553.32 20.19% $441.61 See Labor Rate N/A

CS-Systimax STSLLM12-100      12-F Trunk Plenum LC-LCdplx 62,5╡ 100ft  PC B $785.80 20.19% $627.15 See Labor Rate N/A

CS-Systimax STSLLM24-100      24-F Trunk Plenum LC-LCdplx 62,5╡ 100ft  PC B $1,381.00 20.19% $1,102.18 See Labor Rate N/A

CS-Systimax STSLLM48-100      48-F Trunk Plenum LC-LCdplx 62,5╡ 100ft  PC B $3,107.00 20.19% $2,479.70 See Labor Rate N/A

CS-Systimax STSLLM72-100      72-F Trunk Plenum LC-LCdplx 62,5╡ 100ft  PC B $4,690.00 20.19% $3,743.09 See Labor Rate N/A

CS-Systimax STSLLS12-100      12-F Trunk Plenum LC-LC dplx SM 100ft    PC B $867.00 20.19% $691.95 See Labor Rate N/A

CS-Systimax STSLLS24-100      24-F Trunk Plenum LC-LC dplx SM 100ft    PC B $1,418.00 20.19% $1,131.71 See Labor Rate N/A

CS-Systimax STSLLS48-100      48-F Trunk Plenum LC-LC dplx SM 100ft    PC B $2,958.00 20.19% $2,360.78 See Labor Rate N/A

CS-Systimax STSLLS72-100      72-F Trunk Plenum LC-LC dplx SM 100ft    PC B $4,480.00 20.19% $3,575.49 See Labor Rate N/A

CS-Systimax STSMLM12-100      12-F Trunk Plenum MPO-LCdplx 62,5╡ 100ft  PC B $984.00 20.19% $785.33 See Labor Rate N/A

CS-Systimax STSMLM24-100      24-F Trunk Plenum MPO-LCdplx 62,5╡ 100ft  PC B $1,725.00 20.19% $1,376.72 See Labor Rate N/A

CS-Systimax STSMLM48-100      u8-F Trunk Plenum MPO-LCdplx 62,5╡ 100ft  PC B $3,640.00 20.19% $2,905.09 See Labor Rate N/A

CS-Systimax STSMLM72-100      72-F Trunk Plenum MPO-LCdplx 62,5╡ 100ft  PC B $5,223.00 20.19% $4,168.48 See Labor Rate N/A

CS-Systimax STSMLS12-100      12-F Trunk Plenum MPO-LC dplx SM 100ft   PC B $941.00 20.19% $751.01 See Labor Rate N/A

CS-Systimax STSMLS24-100      24-F Trunk Plenum MPO-LC dplx SM 100ft   PC B $1,762.00 20.19% $1,406.25 See Labor Rate N/A

CS-Systimax STSMLS48-100      48-F Trunk Plenum MPO-LC dplx SM 100ft   PC B $3,500.00 20.19% $2,793.35 See Labor Rate N/A

CS-Systimax STSMLS72-100      72-F Trunk Plenum MPO-LC dplx SM 100ft   PC B $5,130.00 20.19% $4,094.26 See Labor Rate N/A

CS-Systimax STSMMM12-020      12-F Trunk Plenum MPO-MPO 62,5╡ 20ft     PC B $598.00 20.19% $477.26 See Labor Rate N/A

CS-Systimax STSMMM12-040      12-F Trunk Plenum MPO-MPO 62,5╡ 40ft     PC B $672.00 20.19% $536.32 See Labor Rate N/A

CS-Systimax STSMMM12-060      12-F Trunk Plenum MPO-MPO 62,5╡ 60ft     PC B $746.00 20.19% $595.38 See Labor Rate N/A

CS-Systimax STSMMM12-080      12-F Trunk Plenum MPO-MPO 62,5╡ 80ft     PC B $820.00 20.19% $654.44 See Labor Rate N/A

CS-Systimax STSMMM12-100      12-F Trunk Plenum MPO-MPO 62,5╡ 100ft    PC B $894.00 20.19% $713.50 See Labor Rate N/A

CS-Systimax STSMMM12-120      12-F Trunk Plenum MPO-MPO 62,5╡ 120ft    PC B $968.00 20.19% $772.56 See Labor Rate N/A

CS-Systimax STSMMM12-140      12-F Trunk Plenum MPO-MPO 62,5╡ 140ft    PC B $1,042.00 20.19% $831.62 See Labor Rate N/A

CS-Systimax STSMMM144-020     144-F Trunk Plenum MPO-MPO 62,5╡ 20ft    PC B $5,489.00 20.19% $4,380.78 See Labor Rate N/A

CS-Systimax STSMMM144-040     144-F Trunk Plenum MPO-MPO 62,5╡ 40ft    PC B $6,269.00 20.19% $5,003.30 See Labor Rate N/A

CS-Systimax STSMMM144-060     144-F Trunk Plenum MPO-MPO 62,5╡ 60ft    PC B $7,049.00 20.19% $5,625.82 See Labor Rate N/A

CS-Systimax STSMMM144-080     144-F Trunk Plenum MPO-MPO 62,5╡ 80ft    PC B $7,829.00 20.19% $6,248.33 See Labor Rate N/A

CS-Systimax STSMMM144-100     144-F Trunk Plenum MPO-MPO 62,5╡ 100ft   PC B $8,609.00 20.19% $6,870.85 See Labor Rate N/A

CS-Systimax STSMMM144-120     144-F Trunk Plenum MPO-MPO 62,5╡ 120ft   PC B $9,389.00 20.19% $7,493.37 See Labor Rate N/A

CS-Systimax STSMMM144-140     144-F Trunk Plenum MPO-MPO 62,5╡ 140ft   PC B $10,169.00 20.19% $8,115.89 See Labor Rate N/A
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CS-Systimax STSMMM24-020      24-F Trunk Plenum MPO-MPO 62,5╡ 20ft     PC B $1,063.00 20.19% $848.38 See Labor Rate N/A

CS-Systimax STSMMM24-040      24-F Trunk Plenum MPO-MPO 62,5╡ 40ft     PC B $1,179.00 20.19% $940.96 See Labor Rate N/A

CS-Systimax STSMMM24-060      24-F Trunk Plenum MPO-MPO 62,5╡ 60ft     PC B $1,295.00 20.19% $1,033.54 See Labor Rate N/A

CS-Systimax STSMMM24-080      24-F Trunk Plenum MPO-MPO 62,5╡ 80ft     PC B $1,411.00 20.19% $1,126.12 See Labor Rate N/A

CS-Systimax STSMMM24-100      24-F Trunk Plenum MPO-MPO 62,5╡ 100ft    PC B $1,527.00 20.19% $1,218.70 See Labor Rate N/A

CS-Systimax STSMMM24-120      24-F Trunk Plenum MPO-MPO 62,5╡ 120ft    PC B $1,643.00 20.19% $1,311.28 See Labor Rate N/A

CS-Systimax STSMMM24-140      24-F Trunk Plenum MPO-MPO 62,5╡ 140ft    PC B $1,759.00 20.19% $1,403.86 See Labor Rate N/A

CS-Systimax STSMMM48-020      48-F Trunk Plenum MPO-MPO 62,5╡ 20ft     PC B $1,887.00 20.19% $1,506.02 See Labor Rate N/A

CS-Systimax STSMMM48-040      48-F Trunk Plenum MPO-MPO 62,5╡ 40ft     PC B $2,143.00 20.19% $1,710.33 See Labor Rate N/A

CS-Systimax STSMMM48-060      48-F Trunk Plenum MPO-MPO 62,5╡ 60ft     PC B $2,399.00 20.19% $1,914.64 See Labor Rate N/A

CS-Systimax STSMMM48-080      48-F Trunk Plenum MPO-MPO 62,5╡ 80ft     PC B $2,655.00 20.19% $2,118.96 See Labor Rate N/A

CS-Systimax STSMMM48-100      48-F Trunk Plenum MPO-MPO 62,5╡ 100ft    PC B $2,911.00 20.19% $2,323.27 See Labor Rate N/A

CS-Systimax STSMMM48-120      48-F Trunk Plenum MPO-MPO 62,5╡ 120ft    PC B $3,167.00 20.19% $2,527.59 See Labor Rate N/A

CS-Systimax STSMMM48-140      48-F Trunk Plenum MPO-MPO 62,5╡ 140ft    PC B $3,423.00 20.19% $2,731.90 See Labor Rate N/A

CS-Systimax STSMMM72-020      72-F Trunk Plenum MPO-MPO 62,5╡ 20ft     PC B $2,749.00 20.19% $2,193.98 See Labor Rate N/A

CS-Systimax STSMMM72-040      72-F Trunk Plenum MPO-MPO 62,5╡ 40ft     PC B $3,129.00 20.19% $2,497.26 See Labor Rate N/A

CS-Systimax STSMMM72-060      72-F Trunk Plenum MPO-MPO 62,5╡ 60ft     PC B $3,509.00 20.19% $2,800.54 See Labor Rate N/A

CS-Systimax STSMMM72-080      72-F Trunk Plenum MPO-MPO 62,5╡ 80ft     PC B $3,889.00 20.19% $3,103.82 See Labor Rate N/A

CS-Systimax STSMMM72-100      72-F Trunk Plenum MPO-MPO 62,5╡ 100ft    PC B $4,269.00 20.19% $3,407.09 See Labor Rate N/A

CS-Systimax STSMMM72-120      72-F Trunk Plenum MPO-MPO 62,5╡ 120ft    PC B $4,649.00 20.19% $3,710.37 See Labor Rate N/A

CS-Systimax STSMMM72-140      72-F Trunk Plenum MPO-MPO 62,5╡ 140ft    PC B $5,029.00 20.19% $4,013.65 See Labor Rate N/A

CS-Systimax STSMMM96-100      96-F Trunk Plenum MPO-MPO 62,5╡ 100ft    PC B $6,142.00 20.19% $4,901.94 See Labor Rate N/A

CS-Systimax STSMMS12-020      12-F Trunk Plenum MPO-MPO SM 20ft        PC B $683.00 20.19% $545.10 See Labor Rate N/A

CS-Systimax STSMMS12-040      12-F Trunk Plenum MPO-MPO SM 40ft        PC B $725.00 20.19% $578.62 See Labor Rate N/A

CS-Systimax STSMMS12-060      12-F Trunk Plenum MTP-MTP SM 60ft        PC B $767.00 20.19% $612.14 See Labor Rate N/A

CS-Systimax STSMMS12-080      12-F Trunk Plenum MPO-MPO SM 80ft        PC B $809.00 20.19% $645.66 See Labor Rate N/A

CS-Systimax STSMMS12-100      12-F Trunk Plenum MPO-MPO SM 100 ft      PC B $851.00 20.19% $679.18 See Labor Rate N/A

CS-Systimax STSMMS12-120      12-F Trunk Plenum MPO-MPO SM 120 ft      PC B $893.00 20.19% $712.70 See Labor Rate N/A

CS-Systimax STSMMS12-140      12-F Trunk Plenum MPO-MPO SM 140ft       PC B $935.00 20.19% $746.22 See Labor Rate N/A

CS-Systimax STSMMS144-020     144-F Trunk Plenum MPO-MPO SM 20ft       PC B $5,665.00 20.19% $4,521.24 See Labor Rate N/A

CS-Systimax STSMMS144-040     144-F Trunk Plenum MPO-MPO SM 40ft       PC B $6,225.00 20.19% $4,968.18 See Labor Rate N/A

CS-Systimax STSMMS144-060     144-F Trunk Plenum MPO-MPO SM 60ft       PC B $6,785.00 20.19% $5,415.12 See Labor Rate N/A

CS-Systimax STSMMS144-080     144-F Trunk Plenum MPO-MPO SM 80ft       PC B $7,345.00 20.19% $5,862.05 See Labor Rate N/A

CS-Systimax STSMMS144-100     144-F Trunk Plenum MPO-MPO SM 100ft      PC B $7,905.00 20.19% $6,308.99 See Labor Rate N/A

CS-Systimax STSMMS144-120     144-F Trunk Plenum MPO-MPO SM 120 ft     PC B $8,465.00 20.19% $6,755.93 See Labor Rate N/A

CS-Systimax STSMMS144-140     144-F Trunk Plenum MPO-MPO SM 140ft      PC B $9,025.00 20.19% $7,202.86 See Labor Rate N/A

CS-Systimax STSMMS24-020      24-F Trunk Plenum MPO-MPO SM 20ft        PC B $1,317.00 20.19% $1,051.10 See Labor Rate N/A

CS-Systimax STSMMS24-040      24-F Trunk Plenum MPO-MPO SM 40ft        PC B $1,417.00 20.19% $1,130.91 See Labor Rate N/A

CS-Systimax STSMMS24-060      24-F Trunk Plenum MPO-MPO SM 60ft        PC B $1,517.00 20.19% $1,210.72 See Labor Rate N/A

CS-Systimax STSMMS24-080      24-F Trunk Plenum MPO-MPO SM 80ft        PC B $1,617.00 20.19% $1,290.53 See Labor Rate N/A

CS-Systimax STSMMS24-100      24-F Trunk Plenum MPO-MPO SM 100ft       PC B $1,717.00 25.06% $1,286.66 See Labor Rate N/A

CS-Systimax STSMMS24-120      24-F Trunk Plenum MPO-MPO SM 120ft       PC B $1,817.00 20.19% $1,450.15 See Labor Rate N/A

CS-Systimax STSMMS24-140      24-F Trunk Plenum MPO-MPO SM 140ft       PC B $1,917.00 20.19% $1,529.96 See Labor Rate N/A

CS-Systimax STSMMS48-020      48-F Trunk Plenum MPO-MPO SM 20ft        PC B $2,246.00 20.19% $1,792.54 See Labor Rate N/A

CS-Systimax STSMMS48-040      48-F Trunk Plenum MPO-MPO SM 40ft        PC B $2,456.00 20.19% $1,960.14 See Labor Rate N/A

CS-Systimax STSMMS48-060      48-F Trunk Plenum MPO-MPO SM 60ft        PC B $2,666.00 20.19% $2,127.74 See Labor Rate N/A

CS-Systimax STSMMS48-080      48-F Trunk Plenum MPO-MPO SM 80ft        PC B $2,876.00 20.19% $2,295.34 See Labor Rate N/A

CS-Systimax STSMMS48-100      48-F Trunk Plenum MPO-MPO SM 100ft       PC B $3,086.00 20.19% $2,462.94 See Labor Rate N/A

CS-Systimax STSMMS48-120      48-F Trunk Plenum MPO-MPO SM 120ft       PC B $3,296.00 20.19% $2,630.54 See Labor Rate N/A

CS-Systimax STSMMS48-140      48-F Trunk Plenum MPO-MPO SM 140ft       PC B $3,506.00 20.19% $2,798.14 See Labor Rate N/A

CS-Systimax STSMMS72-020      72-F Trunk Plenum MPO-MPO SM 20ft        PC B $3,238.00 20.19% $2,584.25 See Labor Rate N/A

CS-Systimax STSMMS72-040      72-F Trunk Plenum MPO-MPO SM 40ft        PC B $3,558.00 20.19% $2,839.64 See Labor Rate N/A

CS-Systimax STSMMS72-060      72-F Trunk Plenum MPO-MPO SM 60ft        PC B $3,878.00 20.19% $3,095.04 See Labor Rate N/A

CS-Systimax STSMMS72-080      72-F Trunk Plenum MPO-MPO SM 80ft        PC B $4,198.00 20.19% $3,350.43 See Labor Rate N/A

CS-Systimax STSMMS72-100      72-F Trunk Plenum MPO-MPO SM 100ft       PC B $4,518.00 20.19% $3,605.82 See Labor Rate N/A

CS-Systimax STSMMS72-120      72-F Trunk Plenum MPO-MPO SM 120ft       PC B $4,838.00 20.19% $3,861.21 See Labor Rate N/A

CS-Systimax STSMMS72-140      72-F Trunk Plenum MPO-MPO SM 140ft       PC B $5,158.00 20.19% $4,116.61 See Labor Rate N/A

CS-Systimax STSMMS96-100      96-F Trunk Plenum MPO-MPO SM 100ft       PC B $6,266.00 20.19% $5,000.90 See Labor Rate N/A

CS-Systimax STSMSM12-100      12-F Trunk Plenum MPO-SCdplx 62,5╡ 100ft  PC B $912.00 20.19% $727.87 See Labor Rate N/A

CS-Systimax STSMSM24-100      24-F Trunk Plenum MPO-SCdplx 62,5╡ 100ft  PC B $1,695.00 20.19% $1,352.78 See Labor Rate N/A

CS-Systimax STSMSM48-100      48-F Trunk Plenum MPO-SCdplx 62,5╡ 100ft  PC B $3,640.00 20.19% $2,905.09 See Labor Rate N/A
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CS-Systimax STSMSM72-100      72-F Trunk Plenum MPO-SCdplx 62,5╡ 100ft  PC B $5,163.00 20.19% $4,120.60 See Labor Rate N/A

CS-Systimax STSMSS12-100      12-F Trunk Plenum MPO-SC dplx SM 100ft   PC B $1,153.00 20.19% $920.21 See Labor Rate N/A

CS-Systimax STSMSS24-100      24-F Trunk Plenum MPO-SC dplx SM 100ft   PC B $1,762.00 20.19% $1,406.25 See Labor Rate N/A

CS-Systimax STSMSS48-100      48-F Trunk Plenum MPO-SC dplx SM 100ft   PC B $3,500.00 20.19% $2,793.35 See Labor Rate N/A

CS-Systimax STSMSS72-100      72-F Trunk Plenum MPO-SC dplx SM 100ft   PC B $5,130.00 20.19% $4,094.26 See Labor Rate N/A

CS-Systimax STSSSM12-100      12-F Trunk Plenum SC-SC dplx 62,5╡ 100ft  PC B $766.00 20.19% $611.35 See Labor Rate N/A

CS-Systimax STSSSM24-100      24-F Trunk Plenum SC-SC dplx 62,5╡ 100ft  PC B $1,489.00 20.19% $1,188.37 See Labor Rate N/A

CS-Systimax STSSSM48-100      48-F Trunk Plenum SC-SC dplx 62,5╡ 100ft  PC B $3,071.00 20.19% $2,450.97 See Labor Rate N/A

CS-Systimax STSSSM72-100      72-F Trunk Plenum SC-SC dplx 62,5╡ 100ft  PC B $4,636.00 20.19% $3,700.00 See Labor Rate N/A

CS-Systimax STSSSS12-100      12-F Trunk Plenum SC-SC dplx SM 100ft    PC B $858.00 20.19% $684.77 See Labor Rate N/A

CS-Systimax STSSSS24-100      24-F Trunk Plenum SC-SC dplx SM 100ft    PC B $1,391.00 20.19% $1,110.16 See Labor Rate N/A

CS-Systimax STSSSS48-100      48-F Trunk Plenum SC-SC dplx SM 100ft    PC B $2,895.00 20.19% $2,310.50 See Labor Rate N/A

CS-Systimax STSSSS72-100      72-F Trunk Plenum SC-SC dplx SM 100ft    PC B $4,390.00 20.19% $3,503.66 See Labor Rate N/A

CS-Systimax SUBCPMCOM-012U    Coupler Plate, 2 x MPO, for STPB0xx-COM  PC B $66.31 20.20% $52.92 See Labor Rate N/A

CS-Systimax SUBCPMCOM-036U    Coupler Plate, 6 x MPO, forSTPB0xx-COM   PC B $140.24 20.19% $111.93 See Labor Rate N/A

CS-Systimax SUBCPMCOM-048U    Coupler Plate, 8 x MPO, forSTPB0xx-COM   PC B $180.70 20.19% $144.22 See Labor Rate N/A

CS-Systimax SUSUNI12W-COM     24Wx24Lx12D WideFlangeRaisedFloorEncl    PC B $1,322.93 20.19% $1,055.83 See Labor Rate N/A

CS-Systimax SUSUNI7M-COM      24Wx24Lx7D WFlRaisedFlrEnclw/mnt brkt    PC B $915.97 20.19% $731.03 See Labor Rate N/A

CS-Systimax SUSUNI7W-COM      24Wx24Lx7D WideFlange RaisedFloorEncl    PC B $1,458.76 20.19% $1,164.24 See Labor Rate N/A

CS-Systimax SUSUNIBCK-COM     Bracket for 15 modules, vertical mount   PC B $92.70 20.19% $73.98 See Labor Rate N/A

CS-UNIPRISE                  NW 

Infrastructure
B

CS-Uniprise CC0025882/1       UN-110-WB-100PR                     EA B $20.11 20.21% $16.05 See Labor Rate N/A

CS-Uniprise CC0025882/10 UN-110-LAB-4M-90C-PU/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/100 PTC012-MZ5L-FMP190FMP-ST            PC B $2,301.16 25.06% $1,724.41 See Labor Rate N/A

CS-Uniprise CC0025882/1000 RFJ-02ZC16-5L-LC6-03-LCU-SL         PC B $101.99 25.06% $76.43 See Labor Rate N/A

CS-Uniprise CC0025882/1001 RFJ-02ZC16-5L-LC6-01-LC6-SL         PC B $122.16 25.06% $91.54 See Labor Rate N/A

CS-Uniprise CC0025882/1002 RFJ-02ZC16-5L-LC6-03-LC6-SL         PC B $127.15 25.07% $95.28 See Labor Rate N/A

CS-Uniprise CC0025882/1003 RFJ-02ZC16-5L-LC6-05-LC6-SL         PC B $132.14 25.06% $99.02 See Labor Rate N/A

CS-Uniprise CC0025882/1004 RFT-06BF09-5L-LCU-01                EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/1005 RFJ-01SP16-5L-LC0-01-SCU            PC B $60.63 25.06% $45.43 See Labor Rate N/A

CS-Uniprise CC0025882/1006 RFJ-02ZC16-5L-LC6-10-LCU-SL         PC B $119.45 25.07% $89.51 See Labor Rate N/A

CS-Uniprise CC0025882/1007 RFJ-02ZC16-5L-LCU-01-LCU-SL         PC B $71.84 25.06% $53.83 See Labor Rate N/A

CS-Uniprise CC0025882/1008 RFJ-02ZC16-5L-LCU-25-LCU-SL         PC B $131.71 25.06% $98.70 See Labor Rate N/A

CS-Uniprise CC0025882/1009 RFJ-02ZC16-5L-LCU-50-LCU-SL         PC B $194.08 25.06% $145.43 See Labor Rate N/A

CS-Uniprise CC0025882/101 PTC012-MZ5L-FMP200FMP-ST            PC B $2,401.16 25.06% $1,799.35 See Labor Rate N/A

CS-Uniprise CC0025882/1010 RFJ-02ZC16-5L-LC6-01-LCU-SL         PC B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/1011 RFJ-02ZC16-5L-LC6-25-LCU-SL         PC B $156.87 25.07% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/1012 RFJ-02ZC16-5L-LC6-02-LC6            PC B $120.55 25.06% $90.34 See Labor Rate N/A

CS-Uniprise CC0025882/1013 RFJ-02ZC16-5L-LC6-04-LC6            PC B $133.66 25.07% $100.16 See Labor Rate N/A

CS-Uniprise CC0025882/1014 RFJ-02ZC16-5L-LC6-12-LC6            PC B $149.68 25.06% $112.16 See Labor Rate N/A

CS-Uniprise CC0025882/1015 RFJ-02ZC16-5L-LC8-02-LC8            PC B $127.53 25.06% $95.57 See Labor Rate N/A

CS-Uniprise CC0025882/1016 RFJ-02ZC16-5L-LC8-04-LC8            PC B $133.66 25.07% $100.16 See Labor Rate N/A

CS-Uniprise CC0025882/1017 RFJ-02ZC16-5L-LC8-12-LC8            PC B $158.35 25.06% $118.66 See Labor Rate N/A

CS-Uniprise CC0025882/1018 RFJ-02ZC16-5L-LCU-03-SCU-OR         EA B $75.70 25.06% $56.73 See Labor Rate N/A

CS-Uniprise CC0025882/1019 RFJ-02ZC16-5L-LCU-03-SCU-RD         PC B $75.69 25.06% $56.72 See Labor Rate N/A

CS-Uniprise CC0025882/102 PTC024-MP5L-FMP010FMP-ST            PC B $940.70 25.06% $704.93 See Labor Rate N/A

CS-Uniprise CC0025882/1020 RFJ-02ZC16-5L-LCU-07-MJU-OR         PC B $134.25 25.06% $100.60 See Labor Rate N/A

CS-Uniprise CC0025882/1021 RFJ-02ZC16-5L-LCU-07-MJU-RD         PC B $134.25 25.06% $100.60 See Labor Rate N/A

CS-Uniprise CC0025882/1022 RFJ-02ZC16-5L-LC1-01-LCU            EA B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/1023 RFJ-02ZC16-5L-LC1-02-LCU            EA B $99.50 25.07% $74.56 See Labor Rate N/A

CS-Uniprise CC0025882/1024 RFJ-02ZC16-5L-LC2-01-LCU            EA B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/1025 RFJ-02ZC16-5L-LCV-01-LCU            EA B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/1026 RFJ-02ZC16-5L-LCV-02-LCU            EA B $99.50 25.07% $74.56 See Labor Rate N/A

CS-Uniprise CC0025882/1027 RFJ-02ZC16-5L-LC8-04-LCU            PC B $102.71 25.06% $76.97 See Labor Rate N/A

CS-Uniprise CC0025882/1028 PFJ-02ZC16-5L-LCU-30-LCU            PC B $144.19 25.06% $108.05 See Labor Rate N/A

CS-Uniprise CC0025882/1029 PFJ-02ZC16-5L-LCU-20-SCU            PC B $118.10 25.07% $88.50 See Labor Rate N/A

CS-Uniprise CC0025882/103 PTC024-MP5L-FMP015FMP-ST            PC B $985.47 25.06% $738.48 See Labor Rate N/A

CS-Uniprise CC0025882/1030 PFJ-02ZC16-5L-LCU-20-STU            PC B $131.25 25.06% $98.36 See Labor Rate N/A

CS-Uniprise CC0025882/1031 RFJ-02ZC16-5L-LC1-03-SCU            PC B $100.85 25.06% $75.58 See Labor Rate N/A

CS-Uniprise CC0025882/1032 RFJ-02ZC16-5L-LC2-03-SCU            PC B $100.85 25.06% $75.58 See Labor Rate N/A
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CS-Uniprise CC0025882/1033 RFJ-02ZC16-5L-LCV-03-SCU            PC B $100.85 25.06% $75.58 See Labor Rate N/A

CS-Uniprise CC0025882/1034 PFJ-02ZC16-5L-LCU-20-LCU            PC B $133.19 25.06% $99.81 See Labor Rate N/A

CS-Uniprise CC0025882/1035 RFJ-02ZC16-5L-LC8-01-LCU            PC B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/1036 RFJ-02ZC16-5L-LC8-02-LCU            PC B $96.66 25.07% $72.43 See Labor Rate N/A

CS-Uniprise CC0025882/1037 RFJ-02ZC16-5L-LC8-07-LCU            PC B $111.97 25.06% $83.91 See Labor Rate N/A

CS-Uniprise CC0025882/1038 RFJ-02ZC16-5L-LC8-12-LCU            PC B $127.06 25.06% $95.22 See Labor Rate N/A

CS-Uniprise CC0025882/1039 RFJ-02ZC16-5L-LC6-02-LCU-SL         PC B $96.66 25.07% $72.43 See Labor Rate N/A

CS-Uniprise CC0025882/104 PTC024-MP5L-FMP020FMP-ST            PC B $1,030.23 25.06% $772.02 See Labor Rate N/A

CS-Uniprise CC0025882/1040 RFJ-02ZC16-5L-LC6-04-LCU-SL         PC B $102.71 25.06% $76.97 See Labor Rate N/A

CS-Uniprise CC0025882/1041 RFJ-02ZC16-5L-LC6-12-LCU-SL         PC B $127.06 25.06% $95.22 See Labor Rate N/A

CS-Uniprise CC0025882/1042 RFT-06BF09-5L-LCU-03                EA B $175.47 25.06% $131.49 See Labor Rate N/A

CS-Uniprise CC0025882/1043 RFJ-02ZC16-5L-LC6-01-SCU-SL         PC B $95.86 25.06% $71.83 See Labor Rate N/A

CS-Uniprise CC0025882/1044 RFJ-02ZC16-5L-LC8-01-SCU            PC B $95.86 25.06% $71.83 See Labor Rate N/A

CS-Uniprise CC0025882/1045 RFJ-02ZC16-5L-LCU-25-LCU            EA B $131.70 25.06% $98.69 See Labor Rate N/A

CS-Uniprise CC0025882/1046 RFJ-02ZC16-5L-LC2-02-MJU            EA B $146.90 25.06% $110.08 See Labor Rate N/A

CS-Uniprise CC0025882/1047 PFJ-02ZC16-5L-LCU-05-STU            PC B $93.78 25.06% $70.28 See Labor Rate N/A

CS-Uniprise CC0025882/1048 PFJ-02ZC16-5L-LCU-10-STU            PC B $106.22 25.07% $79.59 See Labor Rate N/A

CS-Uniprise CC0025882/1049 RFJ-02ZC16-5L-LC6-02-SCU-SL         PC B $91.59 25.07% $68.63 See Labor Rate N/A

CS-Uniprise CC0025882/105 PTC024-MP5L-FMP025FMP-ST            PC B $1,075.00 25.06% $805.57 See Labor Rate N/A

CS-Uniprise CC0025882/1050 RFJ-02ZC16-5L-LC8-02-SCU            PC B $91.59 25.07% $68.63 See Labor Rate N/A

CS-Uniprise CC0025882/1051 RFJ-02ZC16-5L-LC8-08-SCU            PC B $105.71 25.06% $79.22 See Labor Rate N/A

CS-Uniprise CC0025882/1052 RFJ-02ZC16-5L-LC6-08-SCU-SL         PC B $105.71 25.06% $79.22 See Labor Rate N/A

CS-Uniprise CC0025882/1053 RFJ-02ZC16-5L-SCU-08-SCU-SL         PC B $73.45 25.07% $55.04 See Labor Rate N/A

CS-Uniprise CC0025882/1054 RFJ-02ZC16-5L-LC6-10-SCU-SL         PC B $110.44 25.06% $82.76 See Labor Rate N/A

CS-Uniprise CC0025882/1055 RFJ-02ZC16-5L-LCU-08-LCU-SL         PC B $72.14 25.06% $54.06 See Labor Rate N/A

CS-Uniprise CC0025882/1056 RFJ-02ZC16-5L-LCU-11-LCU-SL         PC B $96.32 25.06% $72.18 See Labor Rate N/A

CS-Uniprise CC0025882/1057 RFJ-02ZC16-5L-LCU-10-SCU-SL         EA B $93.20 25.06% $69.84 See Labor Rate N/A

CS-Uniprise CC0025882/1058 RFJ-02ZC16-5L-LC8-03-LCU            EA B $102.00 25.06% $76.44 See Labor Rate N/A

CS-Uniprise CC0025882/1059 RFJ-02ZC16-5L-LC8-05-LCU            EA B $107.00 25.06% $80.18 See Labor Rate N/A

CS-Uniprise CC0025882/106 PTC024-MP5L-FMP030FMP-ST            PC B $1,119.77 25.06% $839.12 See Labor Rate N/A

CS-Uniprise CC0025882/1060 RFJ-02ZC16-5L-LC8-06-LCU            EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/1061 PFJ-02ZC16-5L-LC4-05-LCU-GR         PC B $98.60 25.06% $73.89 See Labor Rate N/A

CS-Uniprise CC0025882/1062 PFJ-02ZC16-5L-LC4-05-SCU-GR         PC B $99.32 25.06% $74.43 See Labor Rate N/A

CS-Uniprise CC0025882/1063 PFJ-02ZC16-5L-LCU-05-LCU-GR         PC B $65.75 25.07% $49.27 See Labor Rate N/A

CS-Uniprise CC0025882/1064 RFJ-02ZC16-5L-LCU-21-LCU            PC B $91.16 25.06% $68.31 See Labor Rate N/A

CS-Uniprise CC0025882/1065 RFJ-02ZC16-5L-LCU-22-LCU            PC B $92.94 25.07% $69.64 See Labor Rate N/A

CS-Uniprise CC0025882/1066 RFJ-02ZC16-5L-LCU-23-LCU            PC B $94.76 25.06% $71.01 See Labor Rate N/A

CS-Uniprise CC0025882/1067 RFJ-02ZC16-5L-LCU-24-LCU            PC B $96.53 25.06% $72.34 See Labor Rate N/A

CS-Uniprise CC0025882/1068 RFJ-02ZC16-5L-LCU-25-LCU            PC B $98.35 25.06% $73.70 See Labor Rate N/A

CS-Uniprise CC0025882/1069 RFJ-02ZC16-5L-LCU-26-LCU            PC B $100.13 25.06% $75.04 See Labor Rate N/A

CS-Uniprise CC0025882/107 PTC024-MP5L-FMP035FMP-ST            PC B $1,164.53 25.06% $872.66 See Labor Rate N/A

CS-Uniprise CC0025882/1070 RFJ-02ZC16-5L-LCU-27-LCU            PC B $101.99 25.06% $76.43 See Labor Rate N/A

CS-Uniprise CC0025882/1071 RFJ-02ZC16-5L-LCU-28-LCU            PC B $103.76 25.06% $77.76 See Labor Rate N/A

CS-Uniprise CC0025882/1072 RFJ-02ZC16-5L-LCU-29-LCU            PC B $105.58 25.06% $79.12 See Labor Rate N/A

CS-Uniprise CC0025882/1073 RFJ-02ZC16-5L-LCU-30-LCU            PC B $107.40 25.06% $80.48 See Labor Rate N/A

CS-Uniprise CC0025882/1074 RFJ-02ZC16-5L-LCU-06-STU            PC B $64.78 25.06% $48.55 See Labor Rate N/A

CS-Uniprise CC0025882/1075 RFJ-02ZC16-5L-LCU-07-STU            PC B $66.60 25.06% $49.91 See Labor Rate N/A

CS-Uniprise CC0025882/1076 PFJ-02ZC16-5L-LCU-10-LCU-GR         PC B $72.68 25.07% $54.46 See Labor Rate N/A

CS-Uniprise CC0025882/1077 RFJ-02ZC16-5L-LC6-01-LCU-SL         EA B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/1078 RFJ-02ZC16-5L-LC6-02-LCU-SL         EA B $99.50 25.07% $74.56 See Labor Rate N/A

CS-Uniprise CC0025882/1079 RFJ-02ZC16-5L-LC6-03-LCU-SL         EA B $102.00 25.06% $76.44 See Labor Rate N/A

CS-Uniprise CC0025882/108 PTC024-MP5L-FMP040FMP-ST            PC B $1,209.30 25.06% $906.21 See Labor Rate N/A

CS-Uniprise CC0025882/1080 RFJ-02ZC16-5L-LC6-02-SCU-SL         EA B $98.40 25.06% $73.74 See Labor Rate N/A

CS-Uniprise CC0025882/1081 RFJ-02ZC16-5L-LC6-05-SCU-SL         EA B $105.80 25.07% $79.28 See Labor Rate N/A

CS-Uniprise CC0025882/1082 RFJ-02ZC16-5K-LCU-03-LCU            EA B $75.72 25.06% $56.74 See Labor Rate N/A

CS-Uniprise CC0025882/1083 RFJ-01SP16-5L-LC8-01-SCU            EA B $60.60 25.06% $45.41 See Labor Rate N/A

CS-Uniprise CC0025882/1084 RFJ-02ZC16-5L-LC1-10-LCU            EA B $119.50 25.07% $89.55 See Labor Rate N/A

CS-Uniprise CC0025882/1085 RFJ-02ZC16-5L-LC2-10-LCU            EA B $119.50 25.07% $89.55 See Labor Rate N/A

CS-Uniprise CC0025882/1086 RFJ-02ZC16-5L-LCU-10-SCU-OR         EA B $93.20 25.06% $69.84 See Labor Rate N/A

CS-Uniprise CC0025882/1087 PFJ-02DU16-5L-SCU-020-SCU-GR-F      EA B $85.67 25.06% $64.20 See Labor Rate N/A

CS-Uniprise CC0025882/1088 PFJ-02DU16-5L-SCU-025-SCU-GR-F      EA B $90.33 25.06% $67.69 See Labor Rate N/A
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CS-Uniprise CC0025882/1089 PFJ-02DU16-5L-SCU-030-SCU-GR-F      EA B $94.98 25.06% $71.17 See Labor Rate N/A

CS-Uniprise CC0025882/109 PTC024-MP5L-FMP045FMP-ST            PC B $1,254.07 25.06% $939.76 See Labor Rate N/A

CS-Uniprise CC0025882/1090 PFJ-02DU16-5L-SCU-035-SCU-GR-F      EA B $99.63 25.06% $74.66 See Labor Rate N/A

CS-Uniprise CC0025882/1091 PFJ-02DU16-5L-SCU-040-SCU-GR-F      EA B $104.28 25.06% $78.14 See Labor Rate N/A

CS-Uniprise CC0025882/1092 PFJ-02DU16-5L-SCU-045-SCU-GR-F      EA B $108.93 25.06% $81.63 See Labor Rate N/A

CS-Uniprise CC0025882/1093 PFJ-02DU16-5L-SCU-050-SCU-GR-F      EA B $113.58 25.06% $85.11 See Labor Rate N/A

CS-Uniprise CC0025882/1094 PFJ-02DU16-5L-SCU-055-SCU-GR-F      EA B $118.23 25.06% $88.60 See Labor Rate N/A

CS-Uniprise CC0025882/1095 PFJ-02DU16-5L-SCU-060-SCU-GR-F      EA B $122.88 25.06% $92.08 See Labor Rate N/A

CS-Uniprise CC0025882/1096 PFJ-02DU16-5L-SCU-065-SCU-GR-F      EA B $127.53 25.06% $95.57 See Labor Rate N/A

CS-Uniprise CC0025882/1097 PFJ-02DU16-5L-SCU-070-SCU-GR-F      EA B $132.19 25.06% $99.06 See Labor Rate N/A

CS-Uniprise CC0025882/1098 PFJ-02DU16-5L-SCU-075-SCU-GR-F      EA B $136.84 25.06% $102.54 See Labor Rate N/A

CS-Uniprise CC0025882/1099 PFJ-02DU16-5L-SCU-080-SCU-GR-F      EA B $141.49 25.06% $106.03 See Labor Rate N/A

CS-Uniprise CC0025882/11 UN-110-LAB-4M-90C-WH/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/110 PTC024-MP5L-FMP050FMP-ST            PC B $1,298.84 25.06% $973.31 See Labor Rate N/A

CS-Uniprise CC0025882/1100 PFJ-02DU16-5L-SCU-085-SCU-GR-F      EA B $146.14 25.06% $109.51 See Labor Rate N/A

CS-Uniprise CC0025882/1101 PFJ-02DU16-5L-SCU-090-SCU-GR-F      EA B $150.79 25.06% $113.00 See Labor Rate N/A

CS-Uniprise CC0025882/1102 PFJ-02DU16-5L-SCU-095-SCU-GR-F      EA B $155.44 25.06% $116.48 See Labor Rate N/A

CS-Uniprise CC0025882/1103 PFJ-02DU16-5L-SCU-100-SCU-GR-F      EA B $160.09 25.06% $119.97 See Labor Rate N/A

CS-Uniprise CC0025882/1104 PFJ-02DU16-5L-SCU-105-SCU-GR-F      EA B $164.74 25.06% $123.45 See Labor Rate N/A

CS-Uniprise CC0025882/1105 PFJ-02DU16-5L-SCU-115-SCU-GR-F      EA B $174.05 25.06% $130.43 See Labor Rate N/A

CS-Uniprise CC0025882/1106 PFJ-02DU16-5L-SCU-120-SCU-GR-F      EA B $178.70 25.06% $133.91 See Labor Rate N/A

CS-Uniprise CC0025882/1107 PFJ-02DU16-5L-SCU-125-SCU-GR-F      EA B $183.35 25.06% $137.40 See Labor Rate N/A

CS-Uniprise CC0025882/1108 PFJ-02DU16-5L-SCU-130-SCU-GR-F      EA B $188.00 25.06% $140.88 See Labor Rate N/A

CS-Uniprise CC0025882/1109 PFJ-02DU16-5L-SCU-150-SCU-GR-F      EA B $206.60 25.06% $154.82 See Labor Rate N/A

CS-Uniprise CC0025882/111 PTC024-MP5L-FMP060FMP-ST            PC B $1,388.37 25.06% $1,040.40 See Labor Rate N/A

CS-Uniprise CC0025882/1110 PFJ-02DU16-5L-SCU-155-SCU-GR-F      EA B $211.26 25.06% $158.31 See Labor Rate N/A

CS-Uniprise CC0025882/1111 PFJ-02DU16-5L-SCU-160-SCU-GR-F      EA B $215.91 25.06% $161.79 See Labor Rate N/A

CS-Uniprise CC0025882/1112 PFJ-02DU16-5L-SCU-170-SCU-GR-F      EA B $225.21 25.06% $168.76 See Labor Rate N/A

CS-Uniprise CC0025882/1113 PFJ-02DU16-5L-SCU-175-SCU-GR-F      EA B $229.86 25.06% $172.25 See Labor Rate N/A

CS-Uniprise CC0025882/1114 PFJ-02DU16-5L-SCU-180-SCU-GR-F      EA B $234.51 25.06% $175.73 See Labor Rate N/A

CS-Uniprise CC0025882/1115 PFJ-02DU16-5L-SCU-185-SCU-GR-F      EA B $239.16 25.06% $179.22 See Labor Rate N/A

CS-Uniprise CC0025882/1116 PFJ-02DU16-5L-SCU-200-SCU-GR-F      EA B $253.12 25.06% $189.68 See Labor Rate N/A

CS-Uniprise CC0025882/1117 PFJ-02DU16-5L-SCU-205-SCU-GR-F      EA B $257.77 25.06% $193.16 See Labor Rate N/A

CS-Uniprise CC0025882/1118 PFJ-02DU16-5L-SCU-210-SCU-GR-F      EA B $262.42 25.06% $196.65 See Labor Rate N/A

CS-Uniprise CC0025882/1119 PFJ-02DU16-5L-SCU-215-SCU-GR-F      EA B $267.07 25.06% $200.13 See Labor Rate N/A

CS-Uniprise CC0025882/112 PTC024-MP5L-FMP070FMP-ST            PC B $1,477.91 25.06% $1,107.50 See Labor Rate N/A

CS-Uniprise CC0025882/1120 PFJ-02DU16-5L-SCU-230-SCU-GR-F      EA B $281.02 25.06% $210.59 See Labor Rate N/A

CS-Uniprise CC0025882/1121 PFJ-02DU16-5L-SCU-235-SCU-GR-F      EA B $285.67 25.06% $214.07 See Labor Rate N/A

CS-Uniprise CC0025882/1122 PFJ-02DU16-5L-SCU-240-SCU-GR-F      EA B $290.33 25.06% $217.56 See Labor Rate N/A

CS-Uniprise CC0025882/1123 PFJ-02DU16-5L-SCU-260-SCU-GR-F      EA B $308.93 25.06% $231.50 See Labor Rate N/A

CS-Uniprise CC0025882/1124 PFJ-02DU16-5L-SCU-265-SCU-GR-F      EA B $313.58 25.06% $234.99 See Labor Rate N/A

CS-Uniprise CC0025882/1125 PFJ-02DU16-5L-SCU-280-SCU-GR-F      EA B $327.53 25.06% $245.44 See Labor Rate N/A

CS-Uniprise CC0025882/1126 PFJ-02DU16-5L-SCU-285-SCU-GR-F      EA B $332.19 25.06% $248.93 See Labor Rate N/A

CS-Uniprise CC0025882/1127 PFJ-02DU16-5L-SCU-290-SCU-GR-F      EA B $336.84 25.06% $252.42 See Labor Rate N/A

CS-Uniprise CC0025882/1128 PFJ-02DU16-5L-SCU-295-SCU-GR-F      EA B $341.49 25.06% $255.90 See Labor Rate N/A

CS-Uniprise CC0025882/1129 PFJ-02DU16-5L-SCU-315-SCU-GR-F      EA B $360.09 25.06% $269.84 See Labor Rate N/A

CS-Uniprise CC0025882/113 PTC024-MP5L-FMP080FMP-ST            PC B $1,567.44 25.06% $1,174.59 See Labor Rate N/A

CS-Uniprise CC0025882/1130 PFJ-02DU16-5L-SCU-320-SCU-GR-F      EA B $364.74 25.06% $273.33 See Labor Rate N/A

CS-Uniprise CC0025882/1131 PFJ-02DU16-5L-SCU-325-SCU-GR-F      EA B $369.40 25.06% $276.81 See Labor Rate N/A

CS-Uniprise CC0025882/1132 PFJ-02DU16-5L-SCU-330-SCU-GR-F      EA B $374.05 25.06% $280.30 See Labor Rate N/A

CS-Uniprise CC0025882/1133 PFJ-02DU16-5L-SCU-335-SCU-GR-F      EA B $378.70 25.06% $283.78 See Labor Rate N/A

CS-Uniprise CC0025882/1134 PFJ-02DU16-5L-SCU-340-SCU-GR-F      EA B $383.35 25.06% $287.27 See Labor Rate N/A

CS-Uniprise CC0025882/1135 PFJ-02DU16-5L-SCU-350-SCU-GR-F      EA B $392.65 25.06% $294.24 See Labor Rate N/A

CS-Uniprise CC0025882/1136 PFJ-02DU16-5L-SCU-360-SCU-GR-F      EA B $401.95 25.06% $301.21 See Labor Rate N/A

CS-Uniprise CC0025882/1137 PFJ-02DU16-5L-SCU-365-SCU-GR-F      EA B $406.60 25.06% $304.69 See Labor Rate N/A

CS-Uniprise CC0025882/1138 PFJ-02DU16-5L-SCU-380-SCU-GR-F      EA B $420.56 25.06% $315.15 See Labor Rate N/A

CS-Uniprise CC0025882/1139 PFJ-02DU16-5L-LCU-020-LCU-F         EA B $87.95 25.06% $65.91 See Labor Rate N/A

CS-Uniprise CC0025882/114 PTC024-MP5L-FMP090FMP-ST            PC B $1,656.98 25.06% $1,241.69 See Labor Rate N/A

CS-Uniprise CC0025882/1140 PFJ-02DU16-5L-LCU-025-LCU-F         EA B $92.60 25.06% $69.39 See Labor Rate N/A

CS-Uniprise CC0025882/1141 PFJ-02DU16-5L-LCU-030-LCU-F         EA B $97.26 25.06% $72.88 See Labor Rate N/A

CS-Uniprise CC0025882/1142 PFJ-02DU16-5L-LCU-035-LCU-F         EA B $101.91 25.06% $76.37 See Labor Rate N/A
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CS-Uniprise CC0025882/1143 PFJ-02DU16-5L-LCU-040-LCU-F         EA B $106.56 25.06% $79.85 See Labor Rate N/A

CS-Uniprise CC0025882/1144 PFJ-02DU16-5L-LCU-045-LCU-F         EA B $111.21 25.06% $83.34 See Labor Rate N/A

CS-Uniprise CC0025882/1145 PFJ-02DU16-5L-LCU-050-LCU-F         EA B $115.86 25.06% $86.82 See Labor Rate N/A

CS-Uniprise CC0025882/1146 PFJ-02DU16-5L-LCU-055-LCU-F         EA B $120.51 25.06% $90.31 See Labor Rate N/A

CS-Uniprise CC0025882/1147 PFJ-02DU16-5L-LCU-060-LCU-F         EA B $125.16 25.06% $93.79 See Labor Rate N/A

CS-Uniprise CC0025882/1148 PFJ-02DU16-5L-LCU-065-LCU-F         EA B $129.81 25.06% $97.28 See Labor Rate N/A

CS-Uniprise CC0025882/1149 PFJ-02DU16-5L-LCU-070-LCU-F         EA B $134.47 25.06% $100.77 See Labor Rate N/A

CS-Uniprise CC0025882/115 PTC024-MP5L-FMP100FMP-ST            PC B $1,746.51 25.06% $1,308.78 See Labor Rate N/A

CS-Uniprise CC0025882/1150 PFJ-02DU16-5L-LCU-075-LCU-F         EA B $139.12 25.06% $104.25 See Labor Rate N/A

CS-Uniprise CC0025882/1151 PFJ-02DU16-5L-LCU-080-LCU-F         EA B $143.77 25.06% $107.74 See Labor Rate N/A

CS-Uniprise CC0025882/1152 PFJ-02DU16-5L-LCU-085-LCU-F         EA B $148.42 25.06% $111.22 See Labor Rate N/A

CS-Uniprise CC0025882/1153 PFJ-02DU16-5L-LCU-090-LCU-F         EA B $153.07 25.06% $114.71 See Labor Rate N/A

CS-Uniprise CC0025882/1154 PFJ-02DU16-5L-LCU-095-LCU-F         EA B $157.72 25.06% $118.19 See Labor Rate N/A

CS-Uniprise CC0025882/1155 PFJ-02DU16-5L-LCU-100-LCU-F         EA B $162.37 25.06% $121.68 See Labor Rate N/A

CS-Uniprise CC0025882/1156 PFJ-02DU16-5L-LCU-105-LCU-F         EA B $167.02 25.06% $125.16 See Labor Rate N/A

CS-Uniprise CC0025882/1157 PFJ-02DU16-5L-LCU-115-LCU-F         EA B $176.33 25.06% $132.13 See Labor Rate N/A

CS-Uniprise CC0025882/1158 PFJ-02DU16-5L-LCU-120-LCU-F         EA B $180.98 25.06% $135.62 See Labor Rate N/A

CS-Uniprise CC0025882/1159 PFJ-02DU16-5L-LCU-125-LCU-F         EA B $185.63 25.06% $139.10 See Labor Rate N/A

CS-Uniprise CC0025882/116 PTC024-MP5L-FMP110FMP-ST            PC B $1,836.05 25.06% $1,375.87 See Labor Rate N/A

CS-Uniprise CC0025882/1160 PFJ-02DU16-5L-LCU-130-LCU-F         EA B $190.28 25.06% $142.59 See Labor Rate N/A

CS-Uniprise CC0025882/1161 PFJ-02DU16-5L-LCU-150-LCU-F         EA B $208.88 25.06% $156.53 See Labor Rate N/A

CS-Uniprise CC0025882/1162 PFJ-02DU16-5L-LCU-155-LCU-F         EA B $213.53 25.06% $160.01 See Labor Rate N/A

CS-Uniprise CC0025882/1163 PFJ-02DU16-5L-LCU-160-LCU-F         EA B $218.19 25.06% $163.50 See Labor Rate N/A

CS-Uniprise CC0025882/1164 PFJ-02DU16-5L-LCU-170-LCU-F         EA B $227.49 25.06% $170.47 See Labor Rate N/A

CS-Uniprise CC0025882/1165 PFJ-02DU16-5L-LCU-175-LCU-F         EA B $232.14 25.06% $173.96 See Labor Rate N/A

CS-Uniprise CC0025882/1166 PFJ-02DU16-5L-LCU-180-LCU-F         EA B $236.79 25.06% $177.44 See Labor Rate N/A

CS-Uniprise CC0025882/1167 PFJ-02DU16-5L-LCU-185-LCU-F         EA B $241.44 25.06% $180.93 See Labor Rate N/A

CS-Uniprise CC0025882/1168 PFJ-02DU16-5L-LCU-200-LCU-F         EA B $255.40 25.06% $191.39 See Labor Rate N/A

CS-Uniprise CC0025882/1169 PFJ-02DU16-5L-LCU-205-LCU-F         EA B $260.05 25.06% $194.87 See Labor Rate N/A

CS-Uniprise CC0025882/117 PTC024-MP5L-FMP120FMP-ST            PC B $1,925.58 25.06% $1,442.97 See Labor Rate N/A

CS-Uniprise CC0025882/1170 PFJ-02DU16-5L-LCU-210-LCU-F         EA B $264.70 25.06% $198.36 See Labor Rate N/A

CS-Uniprise CC0025882/1171 PFJ-02DU16-5L-LCU-215-LCU-F         EA B $269.35 25.06% $201.84 See Labor Rate N/A

CS-Uniprise CC0025882/1172 PFJ-02DU16-5L-LCU-230-LCU-F         EA B $283.30 25.06% $212.30 See Labor Rate N/A

CS-Uniprise CC0025882/1173 PFJ-02DU16-5L-LCU-235-LCU-F         EA B $287.95 25.06% $215.78 See Labor Rate N/A

CS-Uniprise CC0025882/1174 PFJ-02DU16-5L-LCU-240-LCU-F         EA B $292.60 25.06% $219.27 See Labor Rate N/A

CS-Uniprise CC0025882/1175 PFJ-02DU16-5L-LCU-260-LCU-F         EA B $311.21 25.06% $233.21 See Labor Rate N/A

CS-Uniprise CC0025882/1176 PFJ-02DU16-5L-LCU-265-LCU-F         EA B $315.86 25.06% $236.70 See Labor Rate N/A

CS-Uniprise CC0025882/1177 PFJ-02DU16-5L-LCU-280-LCU-F         EA B $329.81 25.06% $247.15 See Labor Rate N/A

CS-Uniprise CC0025882/1178 PFJ-02DU16-5L-LCU-285-LCU-F         EA B $334.47 25.06% $250.64 See Labor Rate N/A

CS-Uniprise CC0025882/1179 PFJ-02DU16-5L-LCU-290-LCU-F         EA B $339.12 25.06% $254.12 See Labor Rate N/A

CS-Uniprise CC0025882/118 PTC024-MP5L-FMP130FMP-ST            PC B $2,015.12 25.06% $1,510.06 See Labor Rate N/A

CS-Uniprise CC0025882/1180 PFJ-02DU16-5L-LCU-295-LCU-F         EA B $343.77 25.06% $257.61 See Labor Rate N/A

CS-Uniprise CC0025882/1181 PFJ-02DU16-5L-LCU-315-LCU-F         EA B $362.37 25.06% $271.55 See Labor Rate N/A

CS-Uniprise CC0025882/1182 PFJ-02DU16-5L-LCU-320-LCU-F         EA B $367.02 25.06% $275.03 See Labor Rate N/A

CS-Uniprise CC0025882/1183 PFJ-02DU16-5L-LCU-325-LCU-F         EA B $371.67 25.06% $278.52 See Labor Rate N/A

CS-Uniprise CC0025882/1184 PFJ-02DU16-5L-LCU-330-LCU-F         EA B $376.33 25.06% $282.01 See Labor Rate N/A

CS-Uniprise CC0025882/1185 PFJ-02DU16-5L-LCU-335-LCU-F         EA B $380.98 25.06% $285.49 See Labor Rate N/A

CS-Uniprise CC0025882/1186 PFJ-02DU16-5L-LCU-340-LCU-F         EA B $385.63 25.06% $288.98 See Labor Rate N/A

CS-Uniprise CC0025882/1187 PFJ-02DU16-5L-LCU-350-LCU-F         EA B $394.93 25.06% $295.95 See Labor Rate N/A

CS-Uniprise CC0025882/1188 PFJ-02DU16-5L-LCU-360-LCU-F         EA B $404.23 25.06% $302.92 See Labor Rate N/A

CS-Uniprise CC0025882/1189 PFJ-02DU16-5L-LCU-365-LCU-F         EA B $408.88 25.06% $306.40 See Labor Rate N/A

CS-Uniprise CC0025882/119 PTC024-MP5L-FMP140FMP-ST            PC B $2,104.65 25.06% $1,577.16 See Labor Rate N/A

CS-Uniprise CC0025882/1190 PFJ-02DU16-5L-LCU-380-LCU-F         EA B $422.84 25.06% $316.86 See Labor Rate N/A

CS-Uniprise CC0025882/1191 PFJ-02DU16-5L-LC1-020-LC1-RD-F      EA B $138.26 25.06% $103.61 See Labor Rate N/A

CS-Uniprise CC0025882/1192 PFJ-02DU16-5L-LC1-025-LC1-RD-F      EA B $142.91 25.06% $107.09 See Labor Rate N/A

CS-Uniprise CC0025882/1193 PFJ-02DU16-5L-LC1-030-LC1-RD-F      EA B $147.56 25.06% $110.58 See Labor Rate N/A

CS-Uniprise CC0025882/1194 PFJ-02DU16-5L-LC1-035-LC1-RD-F      EA B $152.21 25.06% $114.06 See Labor Rate N/A

CS-Uniprise CC0025882/1195 PFJ-02DU16-5L-LC1-040-LC1-RD-F      EA B $156.86 25.06% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/1196 PFJ-02DU16-5L-LC1-045-LC1-RD-F      EA B $161.51 25.06% $121.03 See Labor Rate N/A

CS-Uniprise CC0025882/1197 PFJ-02DU16-5L-LC1-050-LC1-RD-F      EA B $166.16 25.06% $124.52 See Labor Rate N/A

CS-Uniprise CC0025882/1198 PFJ-02DU16-5L-LC1-055-LC1-RD-F      EA B $170.81 25.06% $128.00 See Labor Rate N/A
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CS-Uniprise CC0025882/1199 PFJ-02DU16-5L-LC1-060-LC1-RD-F      EA B $175.47 25.06% $131.49 See Labor Rate N/A

CS-Uniprise CC0025882/12 UN-110-LAB-4M-90C-YL/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/120 PTC024-MP5L-FMP150FMP-ST            PC B $2,194.19 25.06% $1,644.25 See Labor Rate N/A

CS-Uniprise CC0025882/1200 PFJ-02DU16-5L-LC1-065-LC1-RD-F      EA B $180.12 25.06% $134.97 See Labor Rate N/A

CS-Uniprise CC0025882/1201 PFJ-02DU16-5L-LC1-070-LC1-RD-F      EA B $184.77 25.06% $138.46 See Labor Rate N/A

CS-Uniprise CC0025882/1202 PFJ-02DU16-5L-LC1-075-LC1-RD-F      EA B $189.42 25.06% $141.94 See Labor Rate N/A

CS-Uniprise CC0025882/1203 PFJ-02DU16-5L-LC1-080-LC1-RD-F      EA B $194.07 25.06% $145.43 See Labor Rate N/A

CS-Uniprise CC0025882/1204 PFJ-02DU16-5L-LC1-085-LC1-RD-F      EA B $198.72 25.06% $148.91 See Labor Rate N/A

CS-Uniprise CC0025882/1205 PFJ-02DU16-5L-LC1-090-LC1-RD-F      EA B $203.37 25.06% $152.40 See Labor Rate N/A

CS-Uniprise CC0025882/1206 PFJ-02DU16-5L-LC1-095-LC1-RD-F      EA B $208.02 25.06% $155.88 See Labor Rate N/A

CS-Uniprise CC0025882/1207 PFJ-02DU16-5L-LC1-100-LC1-RD-F      EA B $212.67 25.06% $159.37 See Labor Rate N/A

CS-Uniprise CC0025882/1208 PFJ-02DU16-5L-LC1-105-LC1-RD-F      EA B $217.33 25.06% $162.86 See Labor Rate N/A

CS-Uniprise CC0025882/1209 PFJ-02DU16-5L-LC1-115-LC1-RD-F      EA B $226.63 25.06% $169.83 See Labor Rate N/A

CS-Uniprise CC0025882/121 PTC024-MP5L-FMP160FMP-ST            PC B $2,283.72 25.06% $1,711.34 See Labor Rate N/A

CS-Uniprise CC0025882/1210 PFJ-02DU16-5L-LC1-120-LC1-RD-F      EA B $231.28 25.06% $173.31 See Labor Rate N/A

CS-Uniprise CC0025882/1211 PFJ-02DU16-5L-LC1-125-LC1-RD-F      EA B $235.93 25.06% $176.80 See Labor Rate N/A

CS-Uniprise CC0025882/1212 PFJ-02DU16-5L-LC1-130-LC1-RD-F      EA B $240.58 25.06% $180.28 See Labor Rate N/A

CS-Uniprise CC0025882/1213 PFJ-02DU16-5L-LC1-150-LC1-RD-F      EA B $259.19 25.06% $194.23 See Labor Rate N/A

CS-Uniprise CC0025882/1214 PFJ-02DU16-5L-LC1-155-LC1-RD-F      EA B $263.84 25.06% $197.71 See Labor Rate N/A

CS-Uniprise CC0025882/1215 PFJ-02DU16-5L-LC1-160-LC1-RD-F      EA B $268.49 25.06% $201.20 See Labor Rate N/A

CS-Uniprise CC0025882/1216 PFJ-02DU16-5L-LC1-170-LC1-RD-F      EA B $277.79 25.06% $208.17 See Labor Rate N/A

CS-Uniprise CC0025882/1217 PFJ-02DU16-5L-LC1-175-LC1-RD-F      EA B $282.44 25.06% $211.65 See Labor Rate N/A

CS-Uniprise CC0025882/1218 PFJ-02DU16-5L-LC1-180-LC1-RD-F      EA B $287.09 25.06% $215.14 See Labor Rate N/A

CS-Uniprise CC0025882/1219 PFJ-02DU16-5L-LC1-185-LC1-RD-F      EA B $291.74 25.06% $218.62 See Labor Rate N/A

CS-Uniprise CC0025882/122 PTC024-MP5L-FMP170FMP-ST            PC B $2,373.26 25.06% $1,778.44 See Labor Rate N/A

CS-Uniprise CC0025882/1220 PFJ-02DU16-5L-LC1-200-LC1-RD-F      EA B $305.70 25.06% $229.08 See Labor Rate N/A

CS-Uniprise CC0025882/1221 PFJ-02DU16-5L-LC1-205-LC1-RD-F      EA B $310.35 25.06% $232.57 See Labor Rate N/A

CS-Uniprise CC0025882/1222 PFJ-02DU16-5L-LC1-210-LC1-RD-F      EA B $315.00 25.06% $236.05 See Labor Rate N/A

CS-Uniprise CC0025882/1223 PFJ-02DU16-5L-LC1-215-LC1-RD-F      EA B $319.65 25.06% $239.54 See Labor Rate N/A

CS-Uniprise CC0025882/1224 PFJ-02DU16-5L-LC1-230-LC1-RD-F      EA B $333.60 25.06% $249.99 See Labor Rate N/A

CS-Uniprise CC0025882/1225 PFJ-02DU16-5L-LC1-235-LC1-RD-F      EA B $338.26 25.06% $253.48 See Labor Rate N/A

CS-Uniprise CC0025882/1226 PFJ-02DU16-5L-LC1-240-LC1-RD-F      EA B $342.91 25.06% $256.96 See Labor Rate N/A

CS-Uniprise CC0025882/1227 PFJ-02DU16-5L-LC1-260-LC1-RD-F      EA B $361.51 25.06% $270.90 See Labor Rate N/A

CS-Uniprise CC0025882/1228 PFJ-02DU16-5L-LC1-265-LC1-RD-F      EA B $366.16 25.06% $274.39 See Labor Rate N/A

CS-Uniprise CC0025882/1229 PFJ-02DU16-5L-LC1-280-LC1-RD-F      EA B $380.12 25.06% $284.85 See Labor Rate N/A

CS-Uniprise CC0025882/123 PTC024-MP5L-FMP180FMP-ST            PC B $2,462.79 25.06% $1,845.53 See Labor Rate N/A

CS-Uniprise CC0025882/1230 PFJ-02DU16-5L-LC1-285-LC1-RD-F      EA B $384.77 25.06% $288.33 See Labor Rate N/A

CS-Uniprise CC0025882/1231 PFJ-02DU16-5L-LC1-290-LC1-RD-F      EA B $389.42 25.06% $291.82 See Labor Rate N/A

CS-Uniprise CC0025882/1232 PFJ-02DU16-5L-LC1-295-LC1-RD-F      EA B $394.07 25.06% $295.30 See Labor Rate N/A

CS-Uniprise CC0025882/1233 PFJ-02DU16-5L-LC1-315-LC1-RD-F      EA B $412.67 25.06% $309.24 See Labor Rate N/A

CS-Uniprise CC0025882/1234 PFJ-02DU16-5L-LC1-320-LC1-RD-F      EA B $417.33 25.06% $312.73 See Labor Rate N/A

CS-Uniprise CC0025882/1235 PFJ-02DU16-5L-LC1-325-LC1-RD-F      EA B $421.98 25.06% $316.22 See Labor Rate N/A

CS-Uniprise CC0025882/1236 PFJ-02DU16-5L-LC1-330-LC1-RD-F      EA B $426.63 25.06% $319.70 See Labor Rate N/A

CS-Uniprise CC0025882/1237 PFJ-02DU16-5L-LC1-335-LC1-RD-F      EA B $431.28 25.06% $323.19 See Labor Rate N/A

CS-Uniprise CC0025882/1238 PFJ-02DU16-5L-LC1-340-LC1-RD-F      EA B $435.93 25.06% $326.67 See Labor Rate N/A

CS-Uniprise CC0025882/1239 PFJ-02DU16-5L-LC1-350-LC1-RD-F      EA B $445.23 25.06% $333.64 See Labor Rate N/A

CS-Uniprise CC0025882/124 PTC024-MP5L-FMP190FMP-ST            PC B $2,552.33 25.06% $1,912.63 See Labor Rate N/A

CS-Uniprise CC0025882/1240 PFJ-02DU16-5L-LC1-360-LC1-RD-F      EA B $454.53 25.06% $340.61 See Labor Rate N/A

CS-Uniprise CC0025882/1241 PFJ-02DU16-5L-LC1-365-LC1-RD-F      EA B $459.19 25.06% $344.10 See Labor Rate N/A

CS-Uniprise CC0025882/1242 PFJ-02DU16-5L-LC1-380-LC1-RD-F      EA B $473.14 25.06% $354.56 See Labor Rate N/A

CS-Uniprise CC0025882/1243 PFJ-02DU16-5L-LC7-020-LC7-BR-F      EA B $138.26 25.06% $103.61 See Labor Rate N/A

CS-Uniprise CC0025882/1244 PFJ-02DU16-5L-LC7-025-LC7-BR-F      EA B $142.91 25.06% $107.09 See Labor Rate N/A

CS-Uniprise CC0025882/1245 PFJ-02DU16-5L-LC7-030-LC7-BR-F      EA B $147.56 25.06% $110.58 See Labor Rate N/A

CS-Uniprise CC0025882/1246 PFJ-02DU16-5L-LC7-035-LC7-BR-F      EA B $152.21 25.06% $114.06 See Labor Rate N/A

CS-Uniprise CC0025882/1247 PFJ-02DU16-5L-LC7-040-LC7-BR-F      EA B $156.86 25.06% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/1248 PFJ-02DU16-5L-LC7-045-LC7-BR-F      EA B $161.51 25.06% $121.03 See Labor Rate N/A

CS-Uniprise CC0025882/1249 PFJ-02DU16-5L-LC7-050-LC7-BR-F      EA B $166.16 25.06% $124.52 See Labor Rate N/A

CS-Uniprise CC0025882/125 PTC024-MP5L-FMP200FMP-ST            PC B $2,641.86 25.06% $1,979.72 See Labor Rate N/A

CS-Uniprise CC0025882/1250 PFJ-02DU16-5L-LC7-055-LC7-BR-F      EA B $170.81 25.06% $128.00 See Labor Rate N/A

CS-Uniprise CC0025882/1251 PFJ-02DU16-5L-LC7-060-LC7-BR-F      EA B $175.47 25.06% $131.49 See Labor Rate N/A

CS-Uniprise CC0025882/1252 PFJ-02DU16-5L-LC7-065-LC7-BR-F      EA B $180.12 25.06% $134.97 See Labor Rate N/A
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CS-Uniprise CC0025882/1253 PFJ-02DU16-5L-LC7-070-LC7-BR-F      EA B $184.77 25.06% $138.46 See Labor Rate N/A

CS-Uniprise CC0025882/1254 PFJ-02DU16-5L-LC7-075-LC7-BR-F      EA B $189.42 25.06% $141.94 See Labor Rate N/A

CS-Uniprise CC0025882/1255 PFJ-02DU16-5L-LC7-080-LC7-BR-F      EA B $194.07 25.06% $145.43 See Labor Rate N/A

CS-Uniprise CC0025882/1256 PFJ-02DU16-5L-LC7-085-LC7-BR-F      EA B $198.72 25.06% $148.91 See Labor Rate N/A

CS-Uniprise CC0025882/1257 PFJ-02DU16-5L-LC7-090-LC7-BR-F      EA B $203.37 25.06% $152.40 See Labor Rate N/A

CS-Uniprise CC0025882/1258 PFJ-02DU16-5L-LC7-095-LC7-BR-F      EA B $208.02 25.06% $155.88 See Labor Rate N/A

CS-Uniprise CC0025882/1259 PFJ-02DU16-5L-LC7-100-LC7-BR-F      EA B $212.67 25.06% $159.37 See Labor Rate N/A

CS-Uniprise CC0025882/126 PTC024-MZ5L-FMP010FMP-ST            PC B $1,018.60 25.06% $763.31 See Labor Rate N/A

CS-Uniprise CC0025882/1260 PFJ-02DU16-5L-LC7-105-LC7-BR-F      EA B $217.33 25.06% $162.86 See Labor Rate N/A

CS-Uniprise CC0025882/1261 PFJ-02DU16-5L-LC7-115-LC7-BR-F      EA B $226.63 25.06% $169.83 See Labor Rate N/A

CS-Uniprise CC0025882/1262 PFJ-02DU16-5L-LC7-120-LC7-BR-F      EA B $231.28 25.06% $173.31 See Labor Rate N/A

CS-Uniprise CC0025882/1263 PFJ-02DU16-5L-LC7-125-LC7-BR-F      EA B $235.93 25.06% $176.80 See Labor Rate N/A

CS-Uniprise CC0025882/1264 PFJ-02DU16-5L-LC7-130-LC7-BR-F      EA B $240.58 25.06% $180.28 See Labor Rate N/A

CS-Uniprise CC0025882/1265 PFJ-02DU16-5L-LC7-150-LC7-BR-F      EA B $259.19 25.06% $194.23 See Labor Rate N/A

CS-Uniprise CC0025882/1266 PFJ-02DU16-5L-LC7-155-LC7-BR-F      EA B $263.84 25.06% $197.71 See Labor Rate N/A

CS-Uniprise CC0025882/1267 PFJ-02DU16-5L-LC7-160-LC7-BR-F      EA B $268.49 25.06% $201.20 See Labor Rate N/A

CS-Uniprise CC0025882/1268 PFJ-02DU16-5L-LC7-170-LC7-BR-F      EA B $277.79 25.06% $208.17 See Labor Rate N/A

CS-Uniprise CC0025882/1269 PFJ-02DU16-5L-LC7-175-LC7-BR-F      EA B $282.44 25.06% $211.65 See Labor Rate N/A

CS-Uniprise CC0025882/127 PTC024-MZ5L-FMP015FMP-ST            PC B $1,091.86 25.06% $818.20 See Labor Rate N/A

CS-Uniprise CC0025882/1270 PFJ-02DU16-5L-LC7-180-LC7-BR-F      EA B $287.09 25.06% $215.14 See Labor Rate N/A

CS-Uniprise CC0025882/1271 PFJ-02DU16-5L-LC7-185-LC7-BR-F      EA B $291.74 25.06% $218.62 See Labor Rate N/A

CS-Uniprise CC0025882/1272 PFJ-02DU16-5L-LC7-200-LC7-BR-F      EA B $305.70 25.06% $229.08 See Labor Rate N/A

CS-Uniprise CC0025882/1273 PFJ-02DU16-5L-LC7-205-LC7-BR-F      EA B $310.35 25.06% $232.57 See Labor Rate N/A

CS-Uniprise CC0025882/1274 PFJ-02DU16-5L-LC7-210-LC7-BR-F      EA B $315.00 25.06% $236.05 See Labor Rate N/A

CS-Uniprise CC0025882/1275 PFJ-02DU16-5L-LC7-215-LC7-BR-F      EA B $319.65 25.06% $239.54 See Labor Rate N/A

CS-Uniprise CC0025882/1276 PFJ-02DU16-5L-LC7-230-LC7-BR-F      EA B $333.60 25.06% $249.99 See Labor Rate N/A

CS-Uniprise CC0025882/1277 PFJ-02DU16-5L-LC7-235-LC7-BR-F      EA B $338.26 25.06% $253.48 See Labor Rate N/A

CS-Uniprise CC0025882/1278 PFJ-02DU16-5L-LC7-240-LC7-BR-F      EA B $342.91 25.06% $256.96 See Labor Rate N/A

CS-Uniprise CC0025882/1279 PFJ-02DU16-5L-LC7-260-LC7-BR-F      EA B $361.51 25.06% $270.90 See Labor Rate N/A

CS-Uniprise CC0025882/128 PTC024-MZ5L-FMP020FMP-ST            PC B $1,165.12 25.06% $873.10 See Labor Rate N/A

CS-Uniprise CC0025882/1280 PFJ-02DU16-5L-LC7-265-LC7-BR-F      EA B $366.16 25.06% $274.39 See Labor Rate N/A

CS-Uniprise CC0025882/1281 PFJ-02DU16-5L-LC7-280-LC7-BR-F      EA B $380.12 25.06% $284.85 See Labor Rate N/A

CS-Uniprise CC0025882/1282 PFJ-02DU16-5L-LC7-285-LC7-BR-F      EA B $384.77 25.06% $288.33 See Labor Rate N/A

CS-Uniprise CC0025882/1283 PFJ-02DU16-5L-LC7-290-LC7-BR-F      EA B $389.42 25.06% $291.82 See Labor Rate N/A

CS-Uniprise CC0025882/1284 PFJ-02DU16-5L-LC7-295-LC7-BR-F      EA B $394.07 25.06% $295.30 See Labor Rate N/A

CS-Uniprise CC0025882/1285 PFJ-02DU16-5L-LC7-315-LC7-BR-F      EA B $412.67 25.06% $309.24 See Labor Rate N/A

CS-Uniprise CC0025882/1286 PFJ-02DU16-5L-LC7-320-LC7-BR-F      EA B $417.33 25.06% $312.73 See Labor Rate N/A

CS-Uniprise CC0025882/1287 PFJ-02DU16-5L-LC7-325-LC7-BR-F      EA B $421.98 25.06% $316.22 See Labor Rate N/A

CS-Uniprise CC0025882/1288 PFJ-02DU16-5L-LC7-330-LC7-BR-F      EA B $426.63 25.06% $319.70 See Labor Rate N/A

CS-Uniprise CC0025882/1289 PFJ-02DU16-5L-LC7-335-LC7-BR-F      EA B $431.28 25.06% $323.19 See Labor Rate N/A

CS-Uniprise CC0025882/129 PTC024-MZ5L-FMP025FMP-ST            PC B $1,238.37 25.06% $927.99 See Labor Rate N/A

CS-Uniprise CC0025882/1290 PFJ-02DU16-5L-LC7-340-LC7-BR-F      EA B $435.93 25.06% $326.67 See Labor Rate N/A

CS-Uniprise CC0025882/1291 PFJ-02DU16-5L-LC7-350-LC7-BR-F      EA B $445.23 25.06% $333.64 See Labor Rate N/A

CS-Uniprise CC0025882/1292 PFJ-02DU16-5L-LC7-360-LC7-BR-F      EA B $454.53 25.06% $340.61 See Labor Rate N/A

CS-Uniprise CC0025882/1293 PFJ-02DU16-5L-LC7-365-LC7-BR-F      EA B $459.19 25.06% $344.10 See Labor Rate N/A

CS-Uniprise CC0025882/1294 PFJ-02DU16-5L-LC7-380-LC7-BR-F      EA B $473.14 25.06% $354.56 See Labor Rate N/A

CS-Uniprise CC0025882/1295 PFJ-02DU16-5L-LC9-020-LC9-RO-F      EA B $138.26 25.06% $103.61 See Labor Rate N/A

CS-Uniprise CC0025882/1296 PFJ-02DU16-5L-LC9-025-LC9-RO-F      EA B $142.91 25.06% $107.09 See Labor Rate N/A

CS-Uniprise CC0025882/1297 PFJ-02DU16-5L-LC9-030-LC9-RO-F      EA B $147.56 25.06% $110.58 See Labor Rate N/A

CS-Uniprise CC0025882/1298 PFJ-02DU16-5L-LC9-035-LC9-RO-F      EA B $152.21 25.06% $114.06 See Labor Rate N/A

CS-Uniprise CC0025882/1299 PFJ-02DU16-5L-LC9-040-LC9-RO-F      EA B $156.86 25.06% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/13 UN-110-CB-3P-10C/10PK               PK B $7.71 20.24% $6.15 See Labor Rate N/A

CS-Uniprise CC0025882/130 PTC024-MZ5L-FMP030FMP-ST            PC B $1,311.63 25.06% $982.89 See Labor Rate N/A

CS-Uniprise CC0025882/1300 PFJ-02DU16-5L-LC9-045-LC9-RO-F      EA B $161.51 25.06% $121.03 See Labor Rate N/A

CS-Uniprise CC0025882/1301 PFJ-02DU16-5L-LC9-050-LC9-RO-F      EA B $166.16 25.06% $124.52 See Labor Rate N/A

CS-Uniprise CC0025882/1302 PFJ-02DU16-5L-LC9-055-LC9-RO-F      EA B $170.81 25.06% $128.00 See Labor Rate N/A

CS-Uniprise CC0025882/1303 PFJ-02DU16-5L-LC9-060-LC9-RO-F      EA B $175.47 25.06% $131.49 See Labor Rate N/A

CS-Uniprise CC0025882/1304 PFJ-02DU16-5L-LC9-065-LC9-RO-F      EA B $180.12 25.06% $134.97 See Labor Rate N/A

CS-Uniprise CC0025882/1305 PFJ-02DU16-5L-LC9-070-LC9-RO-F      EA B $184.77 25.06% $138.46 See Labor Rate N/A

CS-Uniprise CC0025882/1306 PFJ-02DU16-5L-LC9-075-LC9-RO-F      EA B $189.42 25.06% $141.94 See Labor Rate N/A

CS-Uniprise CC0025882/1307 PFJ-02DU16-5L-LC9-080-LC9-RO-F      EA B $194.07 25.06% $145.43 See Labor Rate N/A
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CS-Uniprise CC0025882/1308 PFJ-02DU16-5L-LC9-085-LC9-RO-F      EA B $198.72 25.06% $148.91 See Labor Rate N/A

CS-Uniprise CC0025882/1309 PFJ-02DU16-5L-LC9-090-LC9-RO-F      EA B $203.37 25.06% $152.40 See Labor Rate N/A

CS-Uniprise CC0025882/131 PTC024-MZ5L-FMP035FMP-ST            PC B $1,384.88 25.06% $1,037.78 See Labor Rate N/A

CS-Uniprise CC0025882/1310 PFJ-02DU16-5L-LC9-095-LC9-RO-F      EA B $208.02 25.06% $155.88 See Labor Rate N/A

CS-Uniprise CC0025882/1311 PFJ-02DU16-5L-LC9-100-LC9-RO-F      EA B $212.67 25.06% $159.37 See Labor Rate N/A

CS-Uniprise CC0025882/1312 PFJ-02DU16-5L-LC9-105-LC9-RO-F      EA B $217.33 25.06% $162.86 See Labor Rate N/A

CS-Uniprise CC0025882/1313 PFJ-02DU16-5L-LC9-115-LC9-RO-F      EA B $226.63 25.06% $169.83 See Labor Rate N/A

CS-Uniprise CC0025882/1314 PFJ-02DU16-5L-LC9-120-LC9-RO-F      EA B $231.28 25.06% $173.31 See Labor Rate N/A

CS-Uniprise CC0025882/1315 PFJ-02DU16-5L-LC9-125-LC9-RO-F      EA B $235.93 25.06% $176.80 See Labor Rate N/A

CS-Uniprise CC0025882/1316 PFJ-02DU16-5L-LC9-130-LC9-RO-F      EA B $240.58 25.06% $180.28 See Labor Rate N/A

CS-Uniprise CC0025882/1317 PFJ-02DU16-5L-LC9-150-LC9-RO-F      EA B $259.19 25.06% $194.23 See Labor Rate N/A

CS-Uniprise CC0025882/1318 PFJ-02DU16-5L-LC9-155-LC9-RO-F      EA B $263.84 25.06% $197.71 See Labor Rate N/A

CS-Uniprise CC0025882/1319 PFJ-02DU16-5L-LC9-160-LC9-RO-F      EA B $268.49 25.06% $201.20 See Labor Rate N/A

CS-Uniprise CC0025882/132 PTC024-MZ5L-FMP040FMP-ST            PC B $1,458.14 25.06% $1,092.68 See Labor Rate N/A

CS-Uniprise CC0025882/1320 PFJ-02DU16-5L-LC9-170-LC9-RO-F      EA B $277.79 25.06% $208.17 See Labor Rate N/A

CS-Uniprise CC0025882/1321 PFJ-02DU16-5L-LC9-175-LC9-RO-F      EA B $282.44 25.06% $211.65 See Labor Rate N/A

CS-Uniprise CC0025882/1322 PFJ-02DU16-5L-LC9-180-LC9-RO-F      EA B $287.09 25.06% $215.14 See Labor Rate N/A

CS-Uniprise CC0025882/1323 PFJ-02DU16-5L-LC9-185-LC9-RO-F      EA B $291.74 25.06% $218.62 See Labor Rate N/A

CS-Uniprise CC0025882/1324 PFJ-02DU16-5L-LC9-200-LC9-RO-F      EA B $305.70 25.06% $229.08 See Labor Rate N/A

CS-Uniprise CC0025882/1325 PFJ-02DU16-5L-LC9-205-LC9-RO-F      EA B $310.35 25.06% $232.57 See Labor Rate N/A

CS-Uniprise CC0025882/1326 PFJ-02DU16-5L-LC9-210-LC9-RO-F      EA B $315.00 25.06% $236.05 See Labor Rate N/A

CS-Uniprise CC0025882/1327 PFJ-02DU16-5L-LC9-215-LC9-RO-F      EA B $319.65 25.06% $239.54 See Labor Rate N/A

CS-Uniprise CC0025882/1328 PFJ-02DU16-5L-LC9-230-LC9-RO-F      EA B $333.60 25.06% $249.99 See Labor Rate N/A

CS-Uniprise CC0025882/1329 PFJ-02DU16-5L-LC9-235-LC9-RO-F      EA B $338.26 25.06% $253.48 See Labor Rate N/A

CS-Uniprise CC0025882/133 PTC024-MZ5L-FMP045FMP-ST            PC B $1,531.40 25.06% $1,147.58 See Labor Rate N/A

CS-Uniprise CC0025882/1330 PFJ-02DU16-5L-LC9-240-LC9-RO-F      EA B $342.91 25.06% $256.96 See Labor Rate N/A

CS-Uniprise CC0025882/1331 PFJ-02DU16-5L-LC9-260-LC9-RO-F      EA B $361.51 25.06% $270.90 See Labor Rate N/A

CS-Uniprise CC0025882/1332 PFJ-02DU16-5L-LC9-265-LC9-RO-F      EA B $366.16 25.06% $274.39 See Labor Rate N/A

CS-Uniprise CC0025882/1333 PFJ-02DU16-5L-LC9-280-LC9-RO-F      EA B $380.12 25.06% $284.85 See Labor Rate N/A

CS-Uniprise CC0025882/1334 PFJ-02DU16-5L-LC9-285-LC9-RO-F      EA B $384.77 25.06% $288.33 See Labor Rate N/A

CS-Uniprise CC0025882/1335 PFJ-02DU16-5L-LC9-290-LC9-RO-F      EA B $389.42 25.06% $291.82 See Labor Rate N/A

CS-Uniprise CC0025882/1336 PFJ-02DU16-5L-LC9-295-LC9-RO-F      EA B $394.07 25.06% $295.30 See Labor Rate N/A

CS-Uniprise CC0025882/1337 PFJ-02DU16-5L-LC9-315-LC9-RO-F      EA B $412.67 25.06% $309.24 See Labor Rate N/A

CS-Uniprise CC0025882/1338 PFJ-02DU16-5L-LC9-320-LC9-RO-F      EA B $417.33 25.06% $312.73 See Labor Rate N/A

CS-Uniprise CC0025882/1339 PFJ-02DU16-5L-LC9-325-LC9-RO-F      EA B $421.98 25.06% $316.22 See Labor Rate N/A

CS-Uniprise CC0025882/134 PTC024-MZ5L-FMP050FMP-ST            PC B $1,604.65 25.06% $1,202.47 See Labor Rate N/A

CS-Uniprise CC0025882/1340 PFJ-02DU16-5L-LC9-330-LC9-RO-F      EA B $426.63 25.06% $319.70 See Labor Rate N/A

CS-Uniprise CC0025882/1341 PFJ-02DU16-5L-LC9-335-LC9-RO-F      EA B $431.28 25.06% $323.19 See Labor Rate N/A

CS-Uniprise CC0025882/1342 PFJ-02DU16-5L-LC9-340-LC9-RO-F      EA B $435.93 25.06% $326.67 See Labor Rate N/A

CS-Uniprise CC0025882/1343 PFJ-02DU16-5L-LC9-350-LC9-RO-F      EA B $445.23 25.06% $333.64 See Labor Rate N/A

CS-Uniprise CC0025882/1344 PFJ-02DU16-5L-LC9-360-LC9-RO-F      EA B $454.53 25.06% $340.61 See Labor Rate N/A

CS-Uniprise CC0025882/1345 PFJ-02DU16-5L-LC9-365-LC9-RO-F      EA B $459.19 25.06% $344.10 See Labor Rate N/A

CS-Uniprise CC0025882/1346 PFJ-02DU16-5L-LC9-380-LC9-RO-F      EA B $473.14 25.06% $354.56 See Labor Rate N/A

CS-Uniprise CC0025882/1347 RFJ-02ZC16-5L-LC2-03-MJU            EA B $149.40 25.06% $111.95 See Labor Rate N/A

CS-Uniprise CC0025882/1348 PFJ-02DU16-5L-LCU-300-LCU-F         EA B $348.42 25.06% $261.09 See Labor Rate N/A

CS-Uniprise CC0025882/1349 PFJ-02DU16-5L-SCU-300-SCU-GR-F      EA B $346.15 25.06% $259.39 See Labor Rate N/A

CS-Uniprise CC0025882/135 PTC024-MZ5L-FMP060FMP-ST            PC B $1,751.16 25.06% $1,312.26 See Labor Rate N/A

CS-Uniprise CC0025882/1350 PFJ-02DU16-5L-LC1-300-LC1-RD-F      EA B $398.72 25.06% $298.79 See Labor Rate N/A

CS-Uniprise CC0025882/1351 PFJ-02DU16-5L-LC7-300-LC7-BR-F      EA B $398.72 25.06% $298.79 See Labor Rate N/A

CS-Uniprise CC0025882/1352 PFJ-02DU16-5L-LC9-300-LC9-RO-F      EA B $398.72 25.06% $298.79 See Labor Rate N/A

CS-Uniprise CC0025882/1353 RFJ-02ZC16-5L-LC6-05-LCU-SL         EA B $107.00 25.06% $80.18 See Labor Rate N/A

CS-Uniprise CC0025882/1354 RFJ-02ZC16-5L-LC6-04-SCU-SL         EA B $103.30 25.06% $77.41 See Labor Rate N/A

CS-Uniprise CC0025882/1355 RFJ-02ZC16-5L-LC6-11-SCU-SL         EA B $120.80 25.07% $90.52 See Labor Rate N/A

CS-Uniprise CC0025882/1356 RFJ-02ZC29-5L-SCU-02-FCU            EA B $85.70 25.06% $64.22 See Labor Rate N/A

CS-Uniprise CC0025882/1357 RFJ-02ZC29-5L-FCU-02-FCU            EA B $99.10 25.07% $74.26 See Labor Rate N/A

CS-Uniprise CC0025882/1358 RFJ-02ZC29-5L-FCU-03-FCU            EA B $101.70 25.06% $76.21 See Labor Rate N/A

CS-Uniprise CC0025882/1359 RFJ-02ZC16-5L-LC5-01-LCU            EA B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/136 PTC024-MZ5L-FMP070FMP-ST            PC B $1,897.67 25.06% $1,422.05 See Labor Rate N/A

CS-Uniprise CC0025882/1360 RFJ-02ZC16-5L-LC5-03-LCU            EA B $102.00 25.06% $76.44 See Labor Rate N/A

CS-Uniprise CC0025882/1361 RFJ-02ZC16-5L-LC5-05-LCU            EA B $107.00 25.06% $80.18 See Labor Rate N/A

CS-Uniprise CC0025882/1362 RFJ-02ZC16-5L-LC5-07-LCU            EA B $112.00 25.06% $83.93 See Labor Rate N/A
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CS-Uniprise CC0025882/1363 RFJ-02ZC16-5L-LC5-11-LCU            EA B $121.91 25.06% $91.35 See Labor Rate N/A

CS-Uniprise CC0025882/1364 RFJ-02ZC16-5L-SCU-04-SCU-GR         EA B $77.04 25.06% $57.73 See Labor Rate N/A

CS-Uniprise CC0025882/1365 RFJ-02ZC16-5L-SCU-04-SCU-RD         EA B $77.04 25.06% $57.73 See Labor Rate N/A

CS-Uniprise CC0025882/1366 RFJ-02ZC16-5L-SCU-04-SCU-YL         EA B $77.04 25.06% $57.73 See Labor Rate N/A

CS-Uniprise CC0025882/1367 RFJ-02ZC16-5L-LCU-10-LCU-YL         EA B $94.30 25.06% $70.67 See Labor Rate N/A

CS-Uniprise CC0025882/1368 RFJ-02ZC16-5L-LCU-15-LCU-YL         EA B $106.80 25.07% $80.03 See Labor Rate N/A

CS-Uniprise CC0025882/1369 RFJ-02ZC16-5L-LCU-10-SCU-YL         EA B $93.20 25.06% $69.84 See Labor Rate N/A

CS-Uniprise CC0025882/137 PTC024-MZ5L-FMP080FMP-ST            PC B $2,044.19 25.06% $1,531.85 See Labor Rate N/A

CS-Uniprise CC0025882/1370 RFJ-02ZC16-5L-LCU-15-SCU-YL         EA B $105.60 25.06% $79.13 See Labor Rate N/A

CS-Uniprise CC0025882/1371 RFJ-02ZC16-5L-LC1-07-LCU-RD         EA B $112.00 25.06% $83.93 See Labor Rate N/A

CS-Uniprise CC0025882/1372 RFJ-02ZC16-5L-LC2-04-LCU-YL         EA B $104.50 25.07% $78.31 See Labor Rate N/A

CS-Uniprise CC0025882/1373 RFJ-02ZC16-5L-LC1-04-LCU-RD         EA B $104.48 25.06% $78.30 See Labor Rate N/A

CS-Uniprise CC0025882/1374 RFJ-02ZC16-5L-LC4-04-LCU-GR         EA B $104.48 25.06% $78.30 See Labor Rate N/A

CS-Uniprise CC0025882/1375 RFT-01BF09-5L-LCU-01                EA B $14.84 25.07% $11.12 See Labor Rate N/A

CS-Uniprise CC0025882/1376 RFT-01BF09-5L-LCU-02                EA B $15.70 25.07% $11.76 See Labor Rate N/A

CS-Uniprise CC0025882/1377 RFT-01BF09-5L-LCU-03                EA B $16.58 25.06% $12.42 See Labor Rate N/A

CS-Uniprise CC0025882/1378 RFT-01BF09-5L-SCU-01                EA B $14.67 25.05% $10.99 See Labor Rate N/A

CS-Uniprise CC0025882/1379 RFT-01BF09-5L-SCU-02                EA B $15.52 25.08% $11.63 See Labor Rate N/A

CS-Uniprise CC0025882/138 PTC024-MZ5L-FMP090FMP-ST            PC B $2,190.70 25.06% $1,641.64 See Labor Rate N/A

CS-Uniprise CC0025882/1380 RFT-01BF09-5L-SCU-03                EA B $16.36 25.08% $12.26 See Labor Rate N/A

CS-Uniprise CC0025882/1381 RFT-01BF09-5L-STU-01                EA B $21.14 25.06% $15.84 See Labor Rate N/A

CS-Uniprise CC0025882/1382 RFT-01BF09-5L-STU-02                EA B $21.99 25.05% $16.48 See Labor Rate N/A

CS-Uniprise CC0025882/1383 RFT-01BF09-5L-STU-03                EA B $22.83 25.05% $17.11 See Labor Rate N/A

CS-Uniprise CC0025882/1384 RFJ-02ZC16-5L-LC0-02-SCU            EA B $98.40 25.06% $73.74 See Labor Rate N/A

CS-Uniprise CC0025882/1385 PFJ-02DU16-5L-LCU-450-LCU-F         EA B $510.07 25.06% $382.23 See Labor Rate N/A

CS-Uniprise CC0025882/1386 PFJ-02DU16-5L-SCU-450-SCU-GR-F      EA B $506.67 25.06% $379.68 See Labor Rate N/A

CS-Uniprise CC0025882/1387 PFJ-02DU16-5L-LC1-450-LC1-RD-F      EA B $538.26 25.06% $403.35 See Labor Rate N/A

CS-Uniprise CC0025882/1388 PFJ-02DU16-5L-LC7-450-LC7-BR-F      EA B $538.26 25.06% $403.35 See Labor Rate N/A

CS-Uniprise CC0025882/1389 PFJ-02DU16-5L-LC9-450-LC9-RO-F      EA B $538.26 25.06% $403.35 See Labor Rate N/A

CS-Uniprise CC0025882/139 PTC024-MZ5L-FMP100FMP-ST            PC B $2,337.21 25.06% $1,751.43 See Labor Rate N/A

CS-Uniprise CC0025882/1390 PFJ-02DU16-5L-LCU-475-LCU-F         EA B $535.28 25.06% $401.12 See Labor Rate N/A

CS-Uniprise CC0025882/1391 PFJ-02DU16-5L-SCU-475-SCU-GR-F      EA B $531.86 25.06% $398.56 See Labor Rate N/A

CS-Uniprise CC0025882/1392 PFJ-02DU16-5L-LC1-475-LC1-RD-F      EA B $595.51 25.06% $446.26 See Labor Rate N/A

CS-Uniprise CC0025882/1393 PFJ-02DU16-5L-LC7-475-LC7-BR-F      EA B $595.51 25.06% $446.26 See Labor Rate N/A

CS-Uniprise CC0025882/1394 PFJ-02DU16-5L-LC9-475-LC9-RO-F      EA B $595.51 25.06% $446.26 See Labor Rate N/A

CS-Uniprise CC0025882/1395 PFJ-02ZC16-5L-LC1-03-LC1            EA B $134.49 25.06% $100.78 See Labor Rate N/A

CS-Uniprise CC0025882/1396 PFJ-02ZC16-5L-LC1-04-LC1            EA B $137.12 25.06% $102.75 See Labor Rate N/A

CS-Uniprise CC0025882/1397 PFJ-02ZC16-5L-LC1-05-LC1            EA B $139.77 25.06% $104.74 See Labor Rate N/A

CS-Uniprise CC0025882/1398 PFJ-02ZC16-5L-LC1-06-LC1            EA B $142.40 25.06% $106.71 See Labor Rate N/A

CS-Uniprise CC0025882/1399 PFJ-02ZC16-5L-LC1-08-LC1            EA B $147.67 25.06% $110.66 See Labor Rate N/A

CS-Uniprise CC0025882/14 UN-110-CB-4P-10C/10PK               PK B $8.40 20.19% $6.70 See Labor Rate N/A

CS-Uniprise CC0025882/140 PTC024-MZ5L-FMP110FMP-ST            PC B $2,483.72 25.06% $1,861.22 See Labor Rate N/A

CS-Uniprise CC0025882/1400 PFJ-02ZC16-5L-LC1-10-LC1            EA B $152.95 25.06% $114.62 See Labor Rate N/A

CS-Uniprise CC0025882/1401 PFJ-02ZC16-8W-LC1-05-LC1            EA B $145.88 25.06% $109.32 See Labor Rate N/A

CS-Uniprise CC0025882/1402 PFJ-02ZC16-8W-LC1-10-LC1            EA B $153.93 25.06% $115.35 See Labor Rate N/A

CS-Uniprise CC0025882/1403 RFJ-02ZC16-5L-LC1-03-LC1            EA B $127.09 25.06% $95.24 See Labor Rate N/A

CS-Uniprise CC0025882/1404 RFJ-02ZC16-5L-LC1-04-LC1            EA B $129.60 25.06% $97.12 See Labor Rate N/A

CS-Uniprise CC0025882/1405 RFJ-02ZC16-5L-LC1-06-LC1            EA B $134.60 25.06% $100.87 See Labor Rate N/A

CS-Uniprise CC0025882/1406 RFJ-02ZC16-5L-LC1-08-LC1            EA B $139.60 25.06% $104.61 See Labor Rate N/A

CS-Uniprise CC0025882/1407 RFJ-02ZC16-5L-LC1-10-LC1            EA B $144.60 25.06% $108.36 See Labor Rate N/A

CS-Uniprise CC0025882/1408 RFJ-02ZC16-5L-LC1-04-LCU            EA B $104.51 25.06% $78.32 See Labor Rate N/A

CS-Uniprise CC0025882/1409 RFJ-02ZC16-5L-LC1-05-LCU            EA B $107.00 25.06% $80.18 See Labor Rate N/A

CS-Uniprise CC0025882/141 PTC024-MZ5L-FMP120FMP-ST            PC B $2,630.23 25.06% $1,971.01 See Labor Rate N/A

CS-Uniprise CC0025882/1410 RFJ-02ZC16-5L-LC1-06-LCU            EA B $109.51 25.06% $82.06 See Labor Rate N/A

CS-Uniprise CC0025882/1411 RFJ-02ZC16-5L-LC1-08-LCU            EA B $114.51 25.06% $85.81 See Labor Rate N/A

CS-Uniprise CC0025882/1412 RFJ-02ZC16-5L-LC1-10-LCU            EA B $119.51 25.06% $89.56 See Labor Rate N/A

CS-Uniprise CC0025882/1413 RFJ-02ZC16-5L-LC2-03-LC2            EA B $127.09 25.06% $95.24 See Labor Rate N/A

CS-Uniprise CC0025882/1414 RFJ-02ZC16-5L-LC2-04-LCU            EA B $104.51 25.06% $78.32 See Labor Rate N/A

CS-Uniprise CC0025882/1415 RFJ-02ZC16-5L-LC2-05-LCU            EA B $107.00 25.06% $80.18 See Labor Rate N/A

CS-Uniprise CC0025882/1416 RFJ-02ZC16-5L-LC2-06-LCU            EA B $109.51 25.06% $82.06 See Labor Rate N/A

CS-Uniprise CC0025882/1417 RFJ-02ZC16-5L-LC2-08-LCU            EA B $114.51 25.06% $85.81 See Labor Rate N/A
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CS-Uniprise CC0025882/1418 RFJ-02ZC16-5L-LC2-10-LCU            EA B $119.51 25.06% $89.56 See Labor Rate N/A

CS-Uniprise CC0025882/1419 RFJ-02ZC16-5L-LC5-03-LC5            EA B $127.09 25.06% $95.24 See Labor Rate N/A

CS-Uniprise CC0025882/142 PTC024-MZ5L-FMP130FMP-ST            PC B $2,776.74 25.06% $2,080.80 See Labor Rate N/A

CS-Uniprise CC0025882/1420 RFJ-02ZC16-5L-LC5-04-LCU            EA B $104.51 25.06% $78.32 See Labor Rate N/A

CS-Uniprise CC0025882/1421 RFJ-02ZC16-5L-LC5-06-LCU            EA B $109.51 25.06% $82.06 See Labor Rate N/A

CS-Uniprise CC0025882/1422 RFJ-02ZC16-5L-LC5-08-LCU            EA B $114.51 25.06% $85.81 See Labor Rate N/A

CS-Uniprise CC0025882/1423 RFJ-02ZC16-5L-LC5-10-LCU            EA B $119.51 25.06% $89.56 See Labor Rate N/A

CS-Uniprise CC0025882/1424 RFJ-02ZC16-5L-LCV-03-LCV            EA B $127.09 25.06% $95.24 See Labor Rate N/A

CS-Uniprise CC0025882/1425 RFJ-02ZC16-5L-LCV-03-LCU            EA B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/1426 RFJ-02ZC16-5L-LCV-04-LCU            EA B $104.51 25.06% $78.32 See Labor Rate N/A

CS-Uniprise CC0025882/1427 RFJ-02ZC16-5L-LCV-05-LCU            EA B $107.00 25.06% $80.18 See Labor Rate N/A

CS-Uniprise CC0025882/1428 RFJ-02ZC16-5L-LCV-06-LCU            EA B $109.51 25.06% $82.06 See Labor Rate N/A

CS-Uniprise CC0025882/1429 RFJ-02ZC16-5L-LCV-08-LCU            EA B $114.51 25.06% $85.81 See Labor Rate N/A

CS-Uniprise CC0025882/143 PTC024-MZ5L-FMP140FMP-ST            PC B $2,923.26 25.06% $2,190.59 See Labor Rate N/A

CS-Uniprise CC0025882/1430 RFJ-02ZC16-5L-LCV-10-LCU            EA B $119.51 25.06% $89.56 See Labor Rate N/A

CS-Uniprise CC0025882/1431 PFJ-02DU16-5L-LCU-135-LCU-F         EA B $194.93 25.06% $146.07 See Labor Rate N/A

CS-Uniprise CC0025882/1432 PFJ-02DU16-5L-LCU-140-LCU-F         EA B $199.58 25.06% $149.56 See Labor Rate N/A

CS-Uniprise CC0025882/1433 PFJ-02DU16-5L-LCU-165-LCU-F         EA B $222.84 25.06% $166.99 See Labor Rate N/A

CS-Uniprise CC0025882/1434 PFJ-02DU16-5L-LCU-190-LCU-F         EA B $246.09 25.06% $184.41 See Labor Rate N/A

CS-Uniprise CC0025882/1435 PFJ-02DU16-5L-SCU-135-SCU-GR-F      EA B $192.65 25.06% $144.37 See Labor Rate N/A

CS-Uniprise CC0025882/1436 PFJ-02DU16-5L-SCU-140-SCU-GR-F      EA B $197.30 25.06% $147.85 See Labor Rate N/A

CS-Uniprise CC0025882/1437 PFJ-02DU16-5L-SCU-165-SCU-GR-F      EA B $220.56 25.06% $165.28 See Labor Rate N/A

CS-Uniprise CC0025882/1438 PFJ-02DU16-5L-SCU-190-SCU-GR-F      EA B $243.81 25.06% $182.70 See Labor Rate N/A

CS-Uniprise CC0025882/1439 PFJ-02DU16-5L-LC1-135-LC1-RD-F      EA B $245.23 25.06% $183.77 See Labor Rate N/A

CS-Uniprise CC0025882/144 PTC024-MZ5L-FMP150FMP-ST            PC B $3,069.77 25.06% $2,300.38 See Labor Rate N/A

CS-Uniprise CC0025882/1440 PFJ-02DU16-5L-LC1-140-LC1-RD-F      EA B $249.88 25.06% $187.25 See Labor Rate N/A

CS-Uniprise CC0025882/1441 PFJ-02DU16-5L-LC1-165-LC1-RD-F      EA B $273.14 25.06% $204.68 See Labor Rate N/A

CS-Uniprise CC0025882/1442 PFJ-02DU16-5L-LC1-190-LC1-RD-F      EA B $296.40 25.06% $222.11 See Labor Rate N/A

CS-Uniprise CC0025882/1443 PFJ-02DU16-5L-LC7-135-LC7-BR-F      EA B $245.23 25.06% $183.77 See Labor Rate N/A

CS-Uniprise CC0025882/1444 PFJ-02DU16-5L-LC7-140-LC7-BR-F      EA B $249.88 25.06% $187.25 See Labor Rate N/A

CS-Uniprise CC0025882/1445 PFJ-02DU16-5L-LC7-165-LC7-BR-F      EA B $273.14 25.06% $204.68 See Labor Rate N/A

CS-Uniprise CC0025882/1446 PFJ-02DU16-5L-LC7-190-LC7-BR-F      EA B $296.40 25.06% $222.11 See Labor Rate N/A

CS-Uniprise CC0025882/1447 PFJ-02DU16-5L-LC9-135-LC9-RO-F      EA B $245.23 25.06% $183.77 See Labor Rate N/A

CS-Uniprise CC0025882/1448 PFJ-02DU16-5L-LC9-140-LC9-RO-F      EA B $249.88 25.06% $187.25 See Labor Rate N/A

CS-Uniprise CC0025882/1449 PFJ-02DU16-5L-LC9-165-LC9-RO-F      EA B $273.14 25.06% $204.68 See Labor Rate N/A

CS-Uniprise CC0025882/145 PTC024-MZ5L-FMP160FMP-ST            PC B $3,216.28 25.06% $2,410.17 See Labor Rate N/A

CS-Uniprise CC0025882/1450 PFJ-02DU16-5L-LC9-190-LC9-RO-F      EA B $296.40 25.06% $222.11 See Labor Rate N/A

CS-Uniprise CC0025882/1451 PFJ-02DU16-5L-LCU-015-LCU-F         EA B $83.30 25.06% $62.42 See Labor Rate N/A

CS-Uniprise CC0025882/1452 PFJ-02DU16-5L-SCU-015-SCU-GR-F      EA B $81.02 25.06% $60.71 See Labor Rate N/A

CS-Uniprise CC0025882/1453 PFJ-02DU16-5L-LC1-015-LC1-RD-F      EA B $133.60 25.06% $100.12 See Labor Rate N/A

CS-Uniprise CC0025882/1454 PFJ-02DU16-5L-LC7-015-LC7-BR-F      EA B $133.60 25.06% $100.12 See Labor Rate N/A

CS-Uniprise CC0025882/1455 PFJ-02DU16-5L-LC9-015-LC9-RO-F      EA B $133.60 25.06% $100.12 See Labor Rate N/A

CS-Uniprise CC0025882/1456 RFJ-02ZC16-5L-LC8-03-SCU            EA B $100.85 25.06% $75.58 See Labor Rate N/A

CS-Uniprise CC0025882/1457 RFJ-02ZC16-5L-LC2-02-LC2            EA B $124.70 25.06% $93.45 See Labor Rate N/A

CS-Uniprise CC0025882/1458 PFJ-02ZC16-5L-LCU-01-LCU            EA B $71.80 25.07% $53.80 See Labor Rate N/A

CS-Uniprise CC0025882/1459 RFJ-02ZC16-5L-LCU-12-LCU            EA B $99.30 25.06% $74.41 See Labor Rate N/A

CS-Uniprise CC0025882/146 PTC024-MZ5L-FMP170FMP-ST            PC B $3,362.79 25.06% $2,519.96 See Labor Rate N/A

CS-Uniprise CC0025882/1460 RFJ-02ZC16-5L-LCU-16-LCU            EA B $109.30 25.06% $81.91 See Labor Rate N/A

CS-Uniprise CC0025882/1461 RFJ-02ZC16-5L-LCU-17-LCU            EA B $111.80 25.07% $83.78 See Labor Rate N/A

CS-Uniprise CC0025882/1462 RFJ-02ZC16-5L-LCU-18-LCU            EA B $114.20 25.06% $85.58 See Labor Rate N/A

CS-Uniprise CC0025882/1463 RFJ-02ZC16-5L-LCU-09-SCU            EA B $90.70 25.06% $67.97 See Labor Rate N/A

CS-Uniprise CC0025882/1464 RFJ-02ZC16-5L-LCU-12-SCU            EA B $98.10 25.07% $73.51 See Labor Rate N/A

CS-Uniprise CC0025882/1465 RFJ-02ZC16-5L-LCU-13-SCU            EA B $100.60 25.06% $75.39 See Labor Rate N/A

CS-Uniprise CC0025882/1466 RFJ-02ZC16-5L-LCU-14-SCU            EA B $103.10 25.07% $77.26 See Labor Rate N/A

CS-Uniprise CC0025882/1467 RFJ-02ZC16-5L-LCU-16-SCU            EA B $108.10 25.07% $81.00 See Labor Rate N/A

CS-Uniprise CC0025882/1468 RFJ-02ZC16-5L-LCU-17-SCU            EA B $110.60 25.06% $82.88 See Labor Rate N/A

CS-Uniprise CC0025882/1469 RFJ-02ZC16-5L-LCU-19-SCU            EA B $115.60 25.06% $86.63 See Labor Rate N/A

CS-Uniprise CC0025882/147 PTC024-MZ5L-FMP180FMP-ST            PC B $3,509.30 25.06% $2,629.75 See Labor Rate N/A

CS-Uniprise CC0025882/1470 RFJ-02ZC16-5L-SCU-11-SCU            EA B $94.50 25.07% $70.81 See Labor Rate N/A

CS-Uniprise CC0025882/1471 RFJ-02ZC16-5L-LC5-04-LCU-OR         EA B $104.50 25.07% $78.31 See Labor Rate N/A

CS-Uniprise CC0025882/1472 RFJ-02ZC16-5L-LCV-04-LCU-VI         EA B $104.50 25.07% $78.31 See Labor Rate N/A
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CS-Uniprise CC0025882/1473 RFJ-02ZC16-5L-LC2-08-LCU-YL         EA B $114.50 25.07% $85.80 See Labor Rate N/A

CS-Uniprise CC0025882/1474 RFJ-02ZC16-5L-LC1-08-LCU-RD         EA B $114.50 25.07% $85.80 See Labor Rate N/A

CS-Uniprise CC0025882/1475 RFJ-02ZC16-5L-LC5-08-LCU-OR         EA B $114.50 25.07% $85.80 See Labor Rate N/A

CS-Uniprise CC0025882/1476 RFJ-02ZC16-5L-LCV-08-LCU-VI         EA B $114.50 25.07% $85.80 See Labor Rate N/A

CS-Uniprise CC0025882/1477 RFJ-02ZC16-5L-LC2-06-LCU-YL         EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/1478 RFJ-02ZC16-5L-LC1-06-LCU-RD         EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/1479 RFJ-02ZC16-5L-LC5-06-LCU-OR         EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/148 PTC024-MZ5L-FMP190FMP-ST            PC B $3,655.81 25.06% $2,739.54 See Labor Rate N/A

CS-Uniprise CC0025882/1480 RFJ-02ZC16-5L-LCV-06-LCU-VI         EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/1481 RFJ-02ZC16-5L-LCV-03-LCU-VI         EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/1482 RFJ-02ZC16-5L-LC2-10-LCU-YL         EA B $119.50 25.07% $89.55 See Labor Rate N/A

CS-Uniprise CC0025882/1483 RFJ-02ZC16-5L-LC1-10-LCU-RD         EA B $119.50 25.07% $89.55 See Labor Rate N/A

CS-Uniprise CC0025882/1484 RFJ-02ZC16-5L-LC5-10-LCU-OR         EA B $119.50 25.07% $89.55 See Labor Rate N/A

CS-Uniprise CC0025882/1485 RFJ-02ZC16-5L-LCV-10-LCU-VI         EA B $119.50 25.07% $89.55 See Labor Rate N/A

CS-Uniprise CC0025882/1486 RFJ-02ZC16-5L-LCV-05-LCU-VI         EA B $107.00 25.06% $80.18 See Labor Rate N/A

CS-Uniprise CC0025882/1487 RFJ-02ZC16-5L-LC5-03-LC5-OR         EA B $127.10 25.06% $95.24 See Labor Rate N/A

CS-Uniprise CC0025882/1488 RFJ-02ZC16-5L-LCV-03-LCV-VI         EA B $127.10 25.06% $95.24 See Labor Rate N/A

CS-Uniprise CC0025882/1489 RFJ-02ZC16-8W-LCU-10-LCU-BK         EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/149 PTC024-MZ5L-FMP200FMP-ST            PC B $3,802.33 25.06% $2,849.34 See Labor Rate N/A

CS-Uniprise CC0025882/1490 RFJ-02ZC16-8W-LCU-05-LCU-BK         EA B $63.90 25.06% $47.89 See Labor Rate N/A

CS-Uniprise CC0025882/1491 RFJ-02ZC16-8W-LCU-03-LCU-BK         EA B $61.80 25.07% $46.31 See Labor Rate N/A

CS-Uniprise CC0025882/1492 PFJ-02DU16-5L-LCV-015-LCV-VI-F      EA B $133.60 25.06% $100.12 See Labor Rate N/A

CS-Uniprise CC0025882/1493 PFJ-02DU16-5L-LCV-020-LCV-VI-F      EA B $138.26 25.06% $103.61 See Labor Rate N/A

CS-Uniprise CC0025882/1494 PFJ-02DU16-5L-LCV-025-LCV-VI-F      EA B $142.91 25.06% $107.09 See Labor Rate N/A

CS-Uniprise CC0025882/1495 PFJ-02DU16-5L-LCV-030-LCV-VI-F      EA B $147.56 25.06% $110.58 See Labor Rate N/A

CS-Uniprise CC0025882/1496 PFJ-02DU16-5L-LCV-035-LCV-VI-F      EA B $152.21 25.06% $114.06 See Labor Rate N/A

CS-Uniprise CC0025882/1497 PFJ-02DU16-5L-LCV-040-LCV-VI-F      EA B $156.86 25.06% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/1498 PFJ-02DU16-5L-LCV-045-LCV-VI-F      EA B $161.51 25.06% $121.03 See Labor Rate N/A

CS-Uniprise CC0025882/1499 PFJ-02DU16-5L-LCV-050-LCV-VI-F      EA B $166.16 25.06% $124.52 See Labor Rate N/A

CS-Uniprise CC0025882/15 UN-110-CB-5P-10C/10PK               PK B $9.71 20.23% $7.75 See Labor Rate N/A

CS-Uniprise CC0025882/150 PTC048-MP5L-FMP010FMP-ST            PC B $1,825.58 25.06% $1,368.03 See Labor Rate N/A

CS-Uniprise CC0025882/1500 PFJ-02DU16-5L-LCV-055-LCV-VI-F      EA B $170.81 25.06% $128.00 See Labor Rate N/A

CS-Uniprise CC0025882/1501 PFJ-02DU16-5L-LCV-060-LCV-VI-F      EA B $175.47 25.06% $131.49 See Labor Rate N/A

CS-Uniprise CC0025882/1502 PFJ-02DU16-5L-LCV-065-LCV-VI-F      EA B $180.12 25.06% $134.97 See Labor Rate N/A

CS-Uniprise CC0025882/1503 PFJ-02DU16-5L-LCV-070-LCV-VI-F      EA B $184.77 25.06% $138.46 See Labor Rate N/A

CS-Uniprise CC0025882/1504 PFJ-02DU16-5L-LCV-075-LCV-VI-F      EA B $189.42 25.06% $141.94 See Labor Rate N/A

CS-Uniprise CC0025882/1505 PFJ-02DU16-5L-LCV-080-LCV-VI-F      EA B $194.07 25.06% $145.43 See Labor Rate N/A

CS-Uniprise CC0025882/1506 RFJ-02ZC16-5L-LCU-50-LCU            EA B $194.10 25.06% $145.45 See Labor Rate N/A

CS-Uniprise CC0025882/1507 MFC-STU                             EA B $9.00 25.06% $6.74 See Labor Rate N/A

CS-Uniprise CC0025882/1508 MFC-SCU-29                          EA B $9.00 25.06% $6.74 See Labor Rate N/A

CS-Uniprise CC0025882/1509 MFC-SCU-09                          EA B $9.00 25.06% $6.74 See Labor Rate N/A

CS-Uniprise CC0025882/151 PTC048-MP5L-FMP015FMP-ST            PC B $1,941.86 25.06% $1,455.17 See Labor Rate N/A

CS-Uniprise CC0025882/1510 MFC-SCU-09-100-BULK                 PK B $832.00 25.06% $623.47 See Labor Rate N/A

CS-Uniprise CC0025882/1511 MFC-STU-100-BULK                    PK B $847.00 25.06% $634.71 See Labor Rate N/A

CS-Uniprise CC0025882/1512 MFC-SCU-29-100-BULK                 PK B $832.00 25.06% $623.47 See Labor Rate N/A

CS-Uniprise CC0025882/1513 MFC-SCU-09-100-PACK                 PK B $832.00 25.06% $623.47 See Labor Rate N/A

CS-Uniprise CC0025882/1514 MFC-SCU-29-100-PACK                 PK B $832.00 25.06% $623.47 See Labor Rate N/A

CS-Uniprise CC0025882/1515 MFC-STU-100-PACK                    PK B $847.00 25.06% $634.71 See Labor Rate N/A

CS-Uniprise CC0025882/1516 MFC-LCU-16-1000-BULK                PK B $5,665.00 25.06% $4,245.16 See Labor Rate N/A

CS-Uniprise CC0025882/1517 MFC-LCR-09                          PC B $10.84 25.07% $8.12 See Labor Rate N/A

CS-Uniprise CC0025882/1518 MFC-LCR-09-100-BULK                 PK B $939.50 25.06% $704.03 See Labor Rate N/A

CS-Uniprise CC0025882/1519 MFC-LCR-09-100-PACK                 PK B $939.50 25.06% $704.03 See Labor Rate N/A

CS-Uniprise CC0025882/152 PTC048-MP5L-FMP020FMP-ST            PC B $2,058.14 25.06% $1,542.30 See Labor Rate N/A

CS-Uniprise CC0025882/1520 MFC-LCR-16, MM PRE-RADIUS LC        PC B $13.27 25.04% $9.95 See Labor Rate N/A

CS-Uniprise CC0025882/1521 MFC-LCR-16-100-BULK, MM PRE-RADIUS  PK B $1,215.82 25.06% $911.09 See Labor Rate N/A

CS-Uniprise CC0025882/1522 MDC-LCR-16                          PC B $13.27 25.04% $9.95 See Labor Rate N/A

CS-Uniprise CC0025882/1523 MDC-LCR-16-100-BULK                 PK B $1,215.82 25.06% $911.09 See Labor Rate N/A

CS-Uniprise CC0025882/1524 MFC-LCQ-09-5X-25-PACK               PK B $599.40 25.06% $449.17 See Labor Rate N/A

CS-Uniprise CC0025882/1525 MFC-SCQ-09-5X-25-PACK               PK B $556.30 25.06% $416.87 See Labor Rate N/A

CS-Uniprise CC0025882/1526 MFC-STQ-09-5X-25-PACK               PK B $516.20 25.06% $386.83 See Labor Rate N/A

CS-Uniprise CC0025882/1527 MFC-LCQ-09-6X-25-PACK               PK B $599.40 25.06% $449.17 See Labor Rate N/A
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CS-Uniprise CC0025882/1528 MFC-SCQ-09-6X-25-PACK               PK B $556.30 25.06% $416.87 See Labor Rate N/A

CS-Uniprise CC0025882/1529 MFC-STQ-09-6X-25-PACK               PK B $516.20 25.06% $386.83 See Labor Rate N/A

CS-Uniprise CC0025882/153 PTC048-MP5L-FMP025FMP-ST            PC B $2,174.42 25.06% $1,629.44 See Labor Rate N/A

CS-Uniprise CC0025882/1530 MFC-LCR-16-KBL                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1531 MFC-LCR-16-KGR                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1532 MFC-LCR-16-KRD                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1533 MFC-LCR-16-KYL                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1534 MFC-LCR-16-KAQ                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1535 MFC-LCR-16-KRO                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1536 MFC-LCR-16-KBR                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1537 MFC-LCR-16-KSL                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1538 MFC-LCR-16-KVI                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1539 MFC-LCR-16-KOR                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/154 PTC048-MP5L-FMP030FMP-ST            PC B $2,290.70 25.06% $1,716.57 See Labor Rate N/A

CS-Uniprise CC0025882/1540 MFC-LCR-16-KBK                      PC B $13.65 25.06% $10.23 See Labor Rate N/A

CS-Uniprise CC0025882/1541 MDC-LCR-16-KBL                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1542 MDC-LCR-16-KGR                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1543 MDC-LCR-16-KRD                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1544 MDC-LCR-16-KYL                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1545 MDC-LCR-16-KAQ                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1546 MDC-LCR-16-KRO                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1547 MDC-LCR-16-KBR                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1548 MDC-LCR-16-KSL                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1549 MDC-LCR-16-KVI                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/155 PTC048-MP5L-FMP035FMP-ST            PC B $2,406.98 25.06% $1,803.71 See Labor Rate N/A

CS-Uniprise CC0025882/1550 MDC-LCR-16-KOR                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1551 MDC-LCR-16-KBK                      PC B $29.40 25.07% $22.03 See Labor Rate N/A

CS-Uniprise CC0025882/1552 MFC-LCR-09-KBL                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1553 MFC-LCR-09-KGR                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1554 MFC-LCR-09-KRD                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1555 MFC-LCR-09-KYL                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1556 MFC-LCR-09-KAQ                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1557 MFC-LCR-09-KRO                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1558 MFC-LCR-09-KBR                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1559 MFC-LCR-09-KSL                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/156 PTC048-MP5L-FMP040FMP-ST            PC B $2,523.26 25.06% $1,890.85 See Labor Rate N/A

CS-Uniprise CC0025882/1560 MFC-LCR-09-KVI                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1561 MFC-LCR-09-KOR                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1562 MFC-LCR-09-KBK                      PC B $12.60 25.05% $9.44 See Labor Rate N/A

CS-Uniprise CC0025882/1563 SFC-LCR-16-KBL                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1564 SFC-LCR-16-KGR                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1565 SFC-LCR-16-KRD                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1566 SFC-LCR-16-KYL                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1567 SFC-LCR-16-KAQ                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1568 SFC-LCR-16-KRO                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1569 SFC-LCR-16-KBR                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/157 PTC048-MP5L-FMP045FMP-ST            PC B $2,639.53 25.06% $1,977.98 See Labor Rate N/A

CS-Uniprise CC0025882/1570 SFC-LCR-16-KSL                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1571 SFC-LCR-16-KVI                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1572 SFC-LCR-16-KOR                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1573 SFC-LCR-16-KBK                      PC B $17.75 25.07% $13.30 See Labor Rate N/A

CS-Uniprise CC0025882/1574 SDC-LCR-16-KBL                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/1575 RFJ-02ZC16-6F-LCU-01-LCU            PC B $65.47 25.07% $49.06 See Labor Rate N/A

CS-Uniprise CC0025882/1576 RFJ-02ZC16-6F-LCU-02-LCU            PC B $67.36 25.07% $50.47 See Labor Rate N/A

CS-Uniprise CC0025882/1577 RFJ-02ZC16-6F-LCU-03-LCU            PC B $69.26 25.07% $51.90 See Labor Rate N/A

CS-Uniprise CC0025882/1578 RFJ-02ZC16-6F-LCU-04-LCU            PC B $71.16 25.06% $53.33 See Labor Rate N/A

CS-Uniprise CC0025882/1579 RFJ-02ZC16-6F-LCU-05-LCU            PC B $73.06 25.06% $54.75 See Labor Rate N/A

CS-Uniprise CC0025882/158 PTC048-MP5L-FMP050FMP-ST            PC B $2,755.81 25.06% $2,065.11 See Labor Rate N/A

CS-Uniprise CC0025882/1580 RFJ-02ZC16-6F-LCU-10-LCU            PC B $82.56 25.06% $61.87 See Labor Rate N/A

CS-Uniprise CC0025882/1581 RFJ-02ZC16-6F-LCU-15-LCU            PC B $92.05 25.06% $68.98 See Labor Rate N/A

CS-Uniprise CC0025882/1582 RFJ-02ZC16-6F-LCU-20-LCU            PC B $101.55 25.06% $76.10 See Labor Rate N/A
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CS-Uniprise CC0025882/1583 RFJ-02ZC16-6F-LCU-01-SCU            PC B $62.48 25.06% $46.82 See Labor Rate N/A

CS-Uniprise CC0025882/1584 RFJ-02ZC16-6F-LCU-02-SCU            PC B $64.38 25.07% $48.24 See Labor Rate N/A

CS-Uniprise CC0025882/1585 RFJ-02ZC16-6F-LCU-03-SCU            PC B $66.28 25.06% $49.67 See Labor Rate N/A

CS-Uniprise CC0025882/1586 RFJ-02ZC16-6F-LCU-04-SCU            PC B $68.18 25.06% $51.09 See Labor Rate N/A

CS-Uniprise CC0025882/1587 RFJ-02ZC16-6F-LCU-05-SCU            PC B $70.08 25.07% $52.51 See Labor Rate N/A

CS-Uniprise CC0025882/1588 RFJ-02ZC16-6F-LCU-10-SCU            PC B $79.57 25.06% $59.63 See Labor Rate N/A

CS-Uniprise CC0025882/1589 RFJ-02ZC16-6F-LCU-15-SCU            PC B $89.07 25.06% $66.75 See Labor Rate N/A

CS-Uniprise CC0025882/159 PTC048-MP5L-FMP060FMP-ST            PC B $2,988.37 25.06% $2,239.39 See Labor Rate N/A

CS-Uniprise CC0025882/1590 RFJ-02ZC16-6F-LCU-20-SCU            PC B $98.57 25.06% $73.87 See Labor Rate N/A

CS-Uniprise CC0025882/1591 RFJ-02ZC16-6F-SCU-01-SCU            PC B $59.50 25.07% $44.58 See Labor Rate N/A

CS-Uniprise CC0025882/1592 RFJ-02ZC16-6F-SCU-02-SCU            PC B $61.40 25.07% $46.01 See Labor Rate N/A

CS-Uniprise CC0025882/1593 RFJ-02ZC16-6F-SCU-03-SCU            PC B $63.29 25.07% $47.42 See Labor Rate N/A

CS-Uniprise CC0025882/1594 RFJ-02ZC16-6F-SCU-04-SCU            PC B $65.19 25.07% $48.85 See Labor Rate N/A

CS-Uniprise CC0025882/1595 RFJ-02ZC16-6F-SCU-05-SCU            PC B $67.09 25.06% $50.28 See Labor Rate N/A

CS-Uniprise CC0025882/1596 RFJ-02ZC16-6F-SCU-10-SCU            PC B $76.59 25.07% $57.39 See Labor Rate N/A

CS-Uniprise CC0025882/1597 RFJ-02ZC16-6F-SCU-15-SCU            PC B $86.09 25.06% $64.51 See Labor Rate N/A

CS-Uniprise CC0025882/1598 RFJ-02ZC16-6F-SCU-20-SCU            PC B $95.58 25.06% $71.62 See Labor Rate N/A

CS-Uniprise CC0025882/1599 RFJ-02ZC29-6F-SCU-01-SCU            PC B $59.69 25.06% $44.73 See Labor Rate N/A

CS-Uniprise CC0025882/16 UN-110-LAB-4M-90C-GY/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/160 PTC048-MP5L-FMP070FMP-ST            PC B $3,220.93 25.06% $2,413.66 See Labor Rate N/A

CS-Uniprise CC0025882/1600 RFJ-02ZC29-6F-SCU-02-SCU            PC B $61.78 25.06% $46.30 See Labor Rate N/A

CS-Uniprise CC0025882/1601 RFJ-02ZC29-6F-SCU-03-SCU            PC B $63.88 25.06% $47.87 See Labor Rate N/A

CS-Uniprise CC0025882/1602 RFJ-02ZC29-6F-SCU-04-SCU            PC B $65.97 25.06% $49.44 See Labor Rate N/A

CS-Uniprise CC0025882/1603 RFJ-02ZC29-6F-SCU-05-SCU            PC B $68.06 25.06% $51.00 See Labor Rate N/A

CS-Uniprise CC0025882/1604 RFJ-02ZC29-6F-SCU-10-SCU            PC B $78.53 25.06% $58.85 See Labor Rate N/A

CS-Uniprise CC0025882/1605 RFJ-02ZC29-6F-SCU-15-SCU            PC B $91.09 25.06% $68.26 See Labor Rate N/A

CS-Uniprise CC0025882/1606 RFJ-02ZC29-6F-SCU-20-SCU            PC B $101.55 25.06% $76.10 See Labor Rate N/A

CS-Uniprise CC0025882/1607 RFT-01RF09-6F-SCU-02                EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/1608 RFT-01RF09-6F-SCU-05                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/1609 RFT-01RF09-6F-SCU-10                EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/161 PTC048-MP5L-FMP080FMP-ST            PC B $3,453.49 25.06% $2,587.93 See Labor Rate N/A

CS-Uniprise CC0025882/1610 RFT-01RF09-6F-LCU-02                EA B $18.50 25.08% $13.86 See Labor Rate N/A

CS-Uniprise CC0025882/1611 RFT-01RF09-6F-LCU-10                EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/1612 RFJ-02ZC29-6F-STU-05-STU            PC B $95.85 25.06% $71.83 See Labor Rate N/A

CS-Uniprise CC0025882/1613 RFT-01SP29-6F-STU-05                EA B $37.10 25.07% $27.80 See Labor Rate N/A

CS-Uniprise CC0025882/1614 RFJ-01SP16-6F-SCU-02-SCU            PC B $43.57 25.06% $32.65 See Labor Rate N/A

CS-Uniprise CC0025882/1615 RFJ-01SP16-6F-SCU-03-SCU            PC B $44.77 25.07% $33.55 See Labor Rate N/A

CS-Uniprise CC0025882/1616 RFJ-01SP16-6F-SCU-04-SCU            PC B $45.97 25.06% $34.45 See Labor Rate N/A

CS-Uniprise CC0025882/1617 RFJ-01SP16-6F-SCU-05-SCU            PC B $47.17 25.07% $35.35 See Labor Rate N/A

CS-Uniprise CC0025882/1618 RFJ-01SP16-6F-SCU-10-SCU            PC B $53.18 25.06% $39.85 See Labor Rate N/A

CS-Uniprise CC0025882/1619 RFJ-01SP16-6F-SCU-15-SCU            PC B $59.19 25.07% $44.35 See Labor Rate N/A

CS-Uniprise CC0025882/162 PTC048-MP5L-FMP090FMP-ST            PC B $3,686.05 25.06% $2,762.20 See Labor Rate N/A

CS-Uniprise CC0025882/1620 RFJ-01SP16-6F-SCU-20-SCU            PC B $65.19 25.07% $48.85 See Labor Rate N/A

CS-Uniprise CC0025882/1621 RFJ-01SP29-6F-SCU-01-SCU            PC B $42.40 25.07% $31.77 See Labor Rate N/A

CS-Uniprise CC0025882/1622 RFJ-01SP29-6F-SCU-02-SCU            PC B $43.64 25.06% $32.71 See Labor Rate N/A

CS-Uniprise CC0025882/1623 RFJ-01SP29-6F-SCU-03-SCU            PC B $44.88 25.06% $33.63 See Labor Rate N/A

CS-Uniprise CC0025882/1624 RFJ-01SP29-6F-SCU-04-SCU            PC B $46.12 25.07% $34.56 See Labor Rate N/A

CS-Uniprise CC0025882/1625 RFJ-01SP29-6F-SCU-05-SCU            PC B $47.36 25.07% $35.49 See Labor Rate N/A

CS-Uniprise CC0025882/1626 RFJ-01SP29-6F-SCU-10-SCU            PC B $53.57 25.06% $40.15 See Labor Rate N/A

CS-Uniprise CC0025882/1627 RFJ-01SP29-6F-SCU-15-SCU            PC B $59.77 25.06% $44.79 See Labor Rate N/A

CS-Uniprise CC0025882/1628 RFJ-01SP29-6F-SCU-20-SCU            PC B $65.97 25.06% $49.44 See Labor Rate N/A

CS-Uniprise CC0025882/1629 RFJ-01SP16-6F-LCU-01-LCU            PC B $36.94 25.07% $27.68 See Labor Rate N/A

CS-Uniprise CC0025882/163 PTC048-MP5L-FMP100FMP-ST            PC B $3,918.60 25.06% $2,936.47 See Labor Rate N/A

CS-Uniprise CC0025882/1630 RFJ-01SP16-6F-LCU-02-LCU            PC B $38.14 25.06% $28.58 See Labor Rate N/A

CS-Uniprise CC0025882/1631 RFJ-01SP16-6F-LCU-03-LCU            PC B $39.34 25.06% $29.48 See Labor Rate N/A

CS-Uniprise CC0025882/1632 RFJ-01SP16-6F-LCU-04-LCU            PC B $40.54 25.07% $30.38 See Labor Rate N/A

CS-Uniprise CC0025882/1633 RFJ-01SP16-6F-LCU-05-LCU            PC B $41.67 25.06% $31.23 See Labor Rate N/A

CS-Uniprise CC0025882/1634 RFJ-01SP16-6F-LCU-10-LCU            PC B $47.75 25.07% $35.78 See Labor Rate N/A

CS-Uniprise CC0025882/1635 RFJ-01SP16-6F-LCU-15-LCU            PC B $53.76 25.06% $40.29 See Labor Rate N/A

CS-Uniprise CC0025882/1636 RFJ-01SP16-6F-LCU-20-LCU            PC B $59.77 25.06% $44.79 See Labor Rate N/A

CS-Uniprise CC0025882/1637 RFJ-01SP16-6F-LCU-01-SCU            PC B $39.65 25.06% $29.71 See Labor Rate N/A
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CS-Uniprise CC0025882/1638 RFJ-01SP16-6F-LCU-02-SCU            PC B $40.85 25.06% $30.61 See Labor Rate N/A

CS-Uniprise CC0025882/1639 RFJ-01SP16-6F-LCU-03-SCU            PC B $42.05 25.07% $31.51 See Labor Rate N/A

CS-Uniprise CC0025882/164 PTC048-MP5L-FMP110FMP-ST            PC B $4,151.16 25.06% $3,110.74 See Labor Rate N/A

CS-Uniprise CC0025882/1640 RFJ-01SP16-6F-LCU-04-SCU            PC B $43.26 25.07% $32.42 See Labor Rate N/A

CS-Uniprise CC0025882/1641 RFJ-01SP16-6F-LCU-05-SCU            PC B $44.46 25.06% $33.32 See Labor Rate N/A

CS-Uniprise CC0025882/1642 RFJ-01SP16-6F-LCU-10-SCU            PC B $50.47 25.07% $37.82 See Labor Rate N/A

CS-Uniprise CC0025882/1643 RFJ-01SP16-6F-LCU-15-SCU            PC B $56.47 25.07% $42.32 See Labor Rate N/A

CS-Uniprise CC0025882/1644 RFJ-01SP16-6F-LCU-20-SCU            PC B $62.48 25.06% $46.82 See Labor Rate N/A

CS-Uniprise CC0025882/1645 RFJ-01SP16-6F-SCU-01-FCU            PC B $43.29 25.07% $32.44 See Labor Rate N/A

CS-Uniprise CC0025882/1646 RFJ-01SP16-6F-SCU-02-FCU            PC B $44.50 25.07% $33.34 See Labor Rate N/A

CS-Uniprise CC0025882/1647 RFJ-01SP16-6F-SCU-03-FCU            PC B $45.70 25.06% $34.25 See Labor Rate N/A

CS-Uniprise CC0025882/1648 RFJ-01SP16-6F-SCU-04-FCU            PC B $46.90 25.06% $35.15 See Labor Rate N/A

CS-Uniprise CC0025882/1649 RFJ-01SP16-6F-SCU-05-FCU            PC B $48.10 25.07% $36.04 See Labor Rate N/A

CS-Uniprise CC0025882/165 PTC048-MP5L-FMP120FMP-ST            PC B $4,383.72 25.06% $3,285.02 See Labor Rate N/A

CS-Uniprise CC0025882/1650 RFJ-01SP16-6F-SCU-10-FCU            PC B $54.11 25.06% $40.55 See Labor Rate N/A

CS-Uniprise CC0025882/1651 RFJ-01SP16-6F-SCU-15-FCU            PC B $59.73 25.07% $44.76 See Labor Rate N/A

CS-Uniprise CC0025882/1652 RFJ-01SP16-6F-SCU-20-FCU            PC B $66.12 25.06% $49.55 See Labor Rate N/A

CS-Uniprise CC0025882/1653 RFJ-01SP16-6F-SCU-01-SCU            PC B $42.36 25.07% $31.74 See Labor Rate N/A

CS-Uniprise CC0025882/1654 RFJ-02ZC16-6F-LCU-01-MJU            PC B $91.98 25.06% $68.93 See Labor Rate N/A

CS-Uniprise CC0025882/1655 RFJ-02ZC16-6F-LCU-02-MJU            PC B $94.03 25.07% $70.46 See Labor Rate N/A

CS-Uniprise CC0025882/1656 RFJ-02ZC16-6F-LCU-03-MJU            PC B $96.09 25.06% $72.01 See Labor Rate N/A

CS-Uniprise CC0025882/1657 RFJ-02ZC16-6F-LCU-04-MJU            PC B $98.14 25.06% $73.54 See Labor Rate N/A

CS-Uniprise CC0025882/1658 RFJ-02ZC16-6F-LCU-05-MJU            PC B $100.19 25.06% $75.08 See Labor Rate N/A

CS-Uniprise CC0025882/1659 RFJ-02ZC16-6F-LCU-10-MJU            PC B $110.47 25.06% $82.78 See Labor Rate N/A

CS-Uniprise CC0025882/166 PTC048-MP5L-FMP130FMP-ST            PC B $4,616.28 25.06% $3,459.29 See Labor Rate N/A

CS-Uniprise CC0025882/1660 RFJ-02ZC16-6F-LCU-15-MJU            PC B $120.74 25.06% $90.48 See Labor Rate N/A

CS-Uniprise CC0025882/1661 RFJ-02ZC16-6F-LCU-20-MJU            PC B $131.01 25.07% $98.17 See Labor Rate N/A

CS-Uniprise CC0025882/1662 RFJ-02ZC16-6F-SCU-01-MJU            PC B $81.90 25.06% $61.38 See Labor Rate N/A

CS-Uniprise CC0025882/1663 RFJ-02ZC16-6F-SCU-02-MJU            PC B $83.95 25.06% $62.91 See Labor Rate N/A

CS-Uniprise CC0025882/1664 RFJ-02ZC16-6F-SCU-03-MJU            PC B $86.01 25.07% $64.45 See Labor Rate N/A

CS-Uniprise CC0025882/1665 RFJ-02ZC16-6F-SCU-04-MJU            PC B $88.06 25.06% $65.99 See Labor Rate N/A

CS-Uniprise CC0025882/1666 RFJ-02ZC16-6F-SCU-05-MJU            PC B $90.12 25.06% $67.53 See Labor Rate N/A

CS-Uniprise CC0025882/1667 RFJ-02ZC16-6F-SCU-10-MJU            PC B $100.39 25.06% $75.23 See Labor Rate N/A

CS-Uniprise CC0025882/1668 RFJ-02ZC16-6F-SCU-15-MJU            PC B $110.66 25.07% $82.92 See Labor Rate N/A

CS-Uniprise CC0025882/1669 RFJ-02ZC16-6F-SCU-20-MJU            PC B $120.93 25.06% $90.62 See Labor Rate N/A

CS-Uniprise CC0025882/167 PTC048-MP5L-FMP140FMP-ST            PC B $4,848.84 25.06% $3,633.56 See Labor Rate N/A

CS-Uniprise CC0025882/1670 RFT-01RF09-6F-LCU-01                EA B $17.50 25.08% $13.11 See Labor Rate N/A

CS-Uniprise CC0025882/1671 RFT-01RF09-6F-LCU-03                EA B $19.60 25.06% $14.69 See Labor Rate N/A

CS-Uniprise CC0025882/1672 RFT-01RF09-6F-SCU-01                EA B $19.60 25.06% $14.69 See Labor Rate N/A

CS-Uniprise CC0025882/1673 RFT-01RF09-6F-SCU-03                EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/1674 RFJ-02ZC29-6F-STU-10-STU            PC B $106.12 25.06% $79.52 See Labor Rate N/A

CS-Uniprise CC0025882/1675 RFJ-02ZC29-6F-STU-01-FCU            PC B $87.87 25.07% $65.84 See Labor Rate N/A

CS-Uniprise CC0025882/1676 RFJ-02ZC29-6F-STU-02-FCU            PC B $89.92 25.06% $67.39 See Labor Rate N/A

CS-Uniprise CC0025882/1677 RFJ-02ZC29-6F-STU-03-FCU            PC B $91.98 25.06% $68.93 See Labor Rate N/A

CS-Uniprise CC0025882/1678 RFJ-02ZC29-6F-STU-04-FCU            PC B $94.03 25.07% $70.46 See Labor Rate N/A

CS-Uniprise CC0025882/1679 RFJ-02ZC29-6F-STU-05-FCU            PC B $96.09 25.06% $72.01 See Labor Rate N/A

CS-Uniprise CC0025882/168 PTC048-MP5L-FMP150FMP-ST            PC B $5,081.40 25.06% $3,807.83 See Labor Rate N/A

CS-Uniprise CC0025882/1680 RFJ-02ZC29-6F-STU-10-FCU            PC B $106.36 25.07% $79.70 See Labor Rate N/A

CS-Uniprise CC0025882/1681 RFJ-02ZC29-6F-STU-15-FCU            PC B $116.63 25.06% $87.40 See Labor Rate N/A

CS-Uniprise CC0025882/1682 RFJ-02ZC29-6F-STU-20-FCU            PC B $126.90 25.06% $95.10 See Labor Rate N/A

CS-Uniprise CC0025882/1683 RFJ-02ZC29-6F-SCU-01-STU            PC B $73.91 25.06% $55.38 See Labor Rate N/A

CS-Uniprise CC0025882/1684 RFJ-02ZC29-6F-SCU-02-STU            PC B $76.01 25.07% $56.96 See Labor Rate N/A

CS-Uniprise CC0025882/1685 RFJ-02ZC29-6F-SCU-03-STU            PC B $78.10 25.07% $58.52 See Labor Rate N/A

CS-Uniprise CC0025882/1686 RFJ-02ZC29-6F-SCU-04-STU            PC B $80.19 25.06% $60.09 See Labor Rate N/A

CS-Uniprise CC0025882/1687 RFJ-02ZC29-6F-SCU-05-STU            PC B $82.29 25.07% $61.66 See Labor Rate N/A

CS-Uniprise CC0025882/1688 RFJ-02ZC29-6F-SCU-08-STU            PC B $88.57 25.06% $66.37 See Labor Rate N/A

CS-Uniprise CC0025882/1689 RFJ-02ZC29-6F-SCU-10-STU            PC B $92.75 25.07% $69.50 See Labor Rate N/A

CS-Uniprise CC0025882/169 PTC048-MP5L-FMP160FMP-ST            PC B $5,313.95 25.06% $3,982.10 See Labor Rate N/A

CS-Uniprise CC0025882/1690 RFJ-02ZC29-6F-SCU-15-STU            PC B $101.12 25.06% $75.77 See Labor Rate N/A

CS-Uniprise CC0025882/1691 RFJ-02ZC29-6F-SCU-20-STU            PC B $111.59 25.07% $83.62 See Labor Rate N/A

CS-Uniprise CC0025882/1692 RFJ-02ZC29-6F-SCU-35-STU            PC B $142.98 25.06% $107.14 See Labor Rate N/A
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CS-Uniprise CC0025882/1693 RFJ-02ZC29-6F-STU-01-STU            PC B $87.64 25.06% $65.68 See Labor Rate N/A

CS-Uniprise CC0025882/1694 RFJ-02ZC29-6F-STU-02-STU            PC B $89.69 25.06% $67.21 See Labor Rate N/A

CS-Uniprise CC0025882/1695 RFJ-02ZC29-6F-STU-03-STU            PC B $91.74 25.06% $68.75 See Labor Rate N/A

CS-Uniprise CC0025882/1696 RFJ-02ZC29-6F-STU-04-STU            PC B $93.80 25.07% $70.29 See Labor Rate N/A

CS-Uniprise CC0025882/1697 RFJ-02ZC29-6F-STU-08-STU            PC B $102.02 25.06% $76.45 See Labor Rate N/A

CS-Uniprise CC0025882/1698 RFJ-02ZC29-6F-STU-15-STU            PC B $116.40 25.06% $87.22 See Labor Rate N/A

CS-Uniprise CC0025882/1699 RFJ-02ZC29-6F-STU-20-STU            PC B $126.67 25.06% $94.92 See Labor Rate N/A

CS-Uniprise CC0025882/17 UN-110-LAB-4M-90C-BN/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/170 PTC048-MP5L-FMP170FMP-ST            PC B $5,546.51 25.06% $4,156.37 See Labor Rate N/A

CS-Uniprise CC0025882/1700 RFJ-02ZC29-6F-STU-31-STU            PC B $149.26 25.06% $111.85 See Labor Rate N/A

CS-Uniprise CC0025882/1701 RFJ-02ZC29-6F-STU-50-STU            PC B $188.29 25.07% $141.10 See Labor Rate N/A

CS-Uniprise CC0025882/1702 RFJ-01SP29-6F-STU-04-STU            PC B $47.75 25.07% $35.78 See Labor Rate N/A

CS-Uniprise CC0025882/1703 RFJ-01SP29-6F-STU-05-STU            PC B $48.99 25.06% $36.71 See Labor Rate N/A

CS-Uniprise CC0025882/1704 RFJ-01SP29-6F-STU-08-STU            PC B $52.71 25.06% $39.50 See Labor Rate N/A

CS-Uniprise CC0025882/1705 RFJ-01SP29-6F-STU-10-STU            PC B $55.19 25.07% $41.36 See Labor Rate N/A

CS-Uniprise CC0025882/1706 RFJ-01SP29-6F-STU-15-STU            PC B $61.40 25.07% $46.01 See Labor Rate N/A

CS-Uniprise CC0025882/1707 RFJ-01SP29-6F-STU-20-STU            PC B $67.60 25.06% $50.66 See Labor Rate N/A

CS-Uniprise CC0025882/1708 RFJ-02ZC16-6F-STU-01-FCU            PC B $87.71 25.06% $65.73 See Labor Rate N/A

CS-Uniprise CC0025882/1709 RFJ-02ZC16-6F-STU-02-FCU            PC B $89.61 25.07% $67.15 See Labor Rate N/A

CS-Uniprise CC0025882/171 PTC048-MP5L-FMP180FMP-ST            PC B $5,779.07 25.06% $4,330.64 See Labor Rate N/A

CS-Uniprise CC0025882/1710 RFJ-02ZC16-6F-STU-03-FCU            PC B $91.51 25.06% $68.58 See Labor Rate N/A

CS-Uniprise CC0025882/1711 RFJ-02ZC16-6F-STU-04-FCU            PC B $93.41 25.06% $70.00 See Labor Rate N/A

CS-Uniprise CC0025882/1712 RFJ-02ZC16-6F-STU-05-FCU            PC B $95.31 25.07% $71.42 See Labor Rate N/A

CS-Uniprise CC0025882/1713 RFJ-02ZC16-6F-STU-10-FCU            PC B $104.81 25.06% $78.54 See Labor Rate N/A

CS-Uniprise CC0025882/1714 RFJ-02ZC16-6F-STU-15-FCU            PC B $114.30 25.06% $85.65 See Labor Rate N/A

CS-Uniprise CC0025882/1715 RFJ-02ZC16-6F-STU-20-FCU            PC B $123.80 25.07% $92.77 See Labor Rate N/A

CS-Uniprise CC0025882/1716 RFJ-02ZC16-6F-SCU-01-STU            PC B $73.49 25.06% $55.07 See Labor Rate N/A

CS-Uniprise CC0025882/1717 RFJ-02ZC16-6F-SCU-02-STU            PC B $75.39 25.06% $56.50 See Labor Rate N/A

CS-Uniprise CC0025882/1718 RFJ-02ZC16-6F-SCU-03-STU            PC B $77.29 25.07% $57.92 See Labor Rate N/A

CS-Uniprise CC0025882/1719 RFJ-02ZC16-6F-SCU-04-STU            PC B $79.19 25.06% $59.34 See Labor Rate N/A

CS-Uniprise CC0025882/172 PTC048-MP5L-FMP190FMP-ST            PC B $6,011.63 25.06% $4,504.92 See Labor Rate N/A

CS-Uniprise CC0025882/1720 RFJ-02ZC16-6F-SCU-05-STU            PC B $81.09 25.06% $60.77 See Labor Rate N/A

CS-Uniprise CC0025882/1721 RFJ-02ZC16-6F-SCU-08-STU            PC B $86.78 25.06% $65.03 See Labor Rate N/A

CS-Uniprise CC0025882/1722 RFJ-02ZC16-6F-SCU-10-STU            PC B $90.58 25.06% $67.88 See Labor Rate N/A

CS-Uniprise CC0025882/1723 RFJ-02ZC16-6F-SCU-15-STU            PC B $100.08 25.07% $74.99 See Labor Rate N/A

CS-Uniprise CC0025882/1724 RFJ-02ZC16-6F-SCU-20-STU            PC B $109.57 25.06% $82.11 See Labor Rate N/A

CS-Uniprise CC0025882/1725 RFJ-02ZC16-6F-STU-01-STU            PC B $87.48 25.06% $65.56 See Labor Rate N/A

CS-Uniprise CC0025882/1726 RFJ-02ZC16-6F-STU-02-STU            PC B $89.38 25.07% $66.98 See Labor Rate N/A

CS-Uniprise CC0025882/1727 RFJ-02ZC16-6F-STU-03-STU            PC B $91.28 25.06% $68.40 See Labor Rate N/A

CS-Uniprise CC0025882/1728 RFJ-02ZC16-6F-STU-04-STU            PC B $93.18 25.06% $69.83 See Labor Rate N/A

CS-Uniprise CC0025882/1729 RFJ-02ZC16-6F-STU-05-STU            PC B $95.08 25.07% $71.25 See Labor Rate N/A

CS-Uniprise CC0025882/173 PTC048-MP5L-FMP200FMP-ST            PC B $6,244.19 25.06% $4,679.19 See Labor Rate N/A

CS-Uniprise CC0025882/1730 RFJ-02ZC16-6F-STU-08-STU            PC B $100.78 25.06% $75.52 See Labor Rate N/A

CS-Uniprise CC0025882/1731 RFJ-02ZC16-6F-STU-10-STU            PC B $104.57 25.06% $78.36 See Labor Rate N/A

CS-Uniprise CC0025882/1732 RFJ-02ZC16-6F-STU-15-STU            PC B $114.07 25.06% $85.48 See Labor Rate N/A

CS-Uniprise CC0025882/1733 RFJ-02ZC16-6F-STU-20-STU            PC B $123.57 25.06% $92.60 See Labor Rate N/A

CS-Uniprise CC0025882/1734 RFJ-02ZC16-6F-STU-01-MJU            PC B $90.43 25.07% $67.76 See Labor Rate N/A

CS-Uniprise CC0025882/1735 RFJ-02ZC16-6F-STU-02-MJU            PC B $92.48 25.06% $69.30 See Labor Rate N/A

CS-Uniprise CC0025882/1736 RFJ-02ZC16-6F-STU-03-MJU            PC B $94.53 25.06% $70.84 See Labor Rate N/A

CS-Uniprise CC0025882/1737 RFJ-02ZC16-6F-STU-04-MJU            PC B $96.59 25.07% $72.38 See Labor Rate N/A

CS-Uniprise CC0025882/1738 RFJ-02ZC16-6F-STU-05-MJU            PC B $98.64 25.06% $73.92 See Labor Rate N/A

CS-Uniprise CC0025882/1739 RFJ-02ZC16-6F-STU-08-MJU            PC B $104.81 25.06% $78.54 See Labor Rate N/A

CS-Uniprise CC0025882/174 PTC048-MZ5L-FMP010FMP-ST            PC B $1,918.60 25.06% $1,437.74 See Labor Rate N/A

CS-Uniprise CC0025882/1740 RFJ-02ZC16-6F-STU-10-MJU            PC B $108.91 25.06% $81.61 See Labor Rate N/A

CS-Uniprise CC0025882/1741 RFJ-02ZC16-6F-STU-15-MJU            PC B $119.19 25.06% $89.32 See Labor Rate N/A

CS-Uniprise CC0025882/1742 RFJ-02ZC16-6F-STU-20-MJU            PC B $129.46 25.06% $97.01 See Labor Rate N/A

CS-Uniprise CC0025882/1743 RFJ-01SP16-6F-LCU-01-STU            PC B $40.47 25.07% $30.33 See Labor Rate N/A

CS-Uniprise CC0025882/1744 RFJ-01SP16-6F-LCU-02-STU            PC B $41.67 25.06% $31.23 See Labor Rate N/A

CS-Uniprise CC0025882/1745 RFJ-01SP16-6F-LCU-03-STU            PC B $42.87 25.07% $32.12 See Labor Rate N/A

CS-Uniprise CC0025882/1746 RFJ-01SP16-6F-LCU-04-STU            PC B $44.07 25.06% $33.02 See Labor Rate N/A

CS-Uniprise CC0025882/1747 RFJ-01SP16-6F-LCU-05-STU            PC B $45.27 25.06% $33.93 See Labor Rate N/A
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CS-Uniprise CC0025882/1748 RFJ-01SP16-6F-LCU-08-STU            PC B $48.88 25.06% $36.63 See Labor Rate N/A

CS-Uniprise CC0025882/1749 RFJ-01SP16-6F-LCU-10-STU            PC B $51.28 25.06% $38.43 See Labor Rate N/A

CS-Uniprise CC0025882/175 PTC048-MZ5L-FMP015FMP-ST            PC B $2,063.95 25.06% $1,546.66 See Labor Rate N/A

CS-Uniprise CC0025882/1750 RFJ-01SP16-6F-LCU-15-STU            PC B $57.29 25.07% $42.93 See Labor Rate N/A

CS-Uniprise CC0025882/1751 RFJ-01SP16-6F-LCU-20-STU            PC B $63.29 25.07% $47.42 See Labor Rate N/A

CS-Uniprise CC0025882/1752 RFJ-02ZC16-6F-LCU-01-STU            PC B $76.47 25.07% $57.30 See Labor Rate N/A

CS-Uniprise CC0025882/1753 RFJ-02ZC16-6F-LCU-02-STU            PC B $78.37 25.06% $58.73 See Labor Rate N/A

CS-Uniprise CC0025882/1754 RFJ-02ZC16-6F-LCU-03-STU            PC B $80.27 25.06% $60.15 See Labor Rate N/A

CS-Uniprise CC0025882/1755 RFJ-02ZC16-6F-LCU-04-STU            PC B $82.17 25.07% $61.57 See Labor Rate N/A

CS-Uniprise CC0025882/1756 RFJ-02ZC16-6F-LCU-05-STU            PC B $84.07 25.06% $63.00 See Labor Rate N/A

CS-Uniprise CC0025882/1757 RFJ-02ZC16-6F-LCU-08-STU            PC B $89.77 25.06% $67.27 See Labor Rate N/A

CS-Uniprise CC0025882/1758 RFJ-02ZC16-6F-LCU-07-STU            PC B $87.87 25.07% $65.84 See Labor Rate N/A

CS-Uniprise CC0025882/1759 RFJ-02ZC16-6F-LCU-10-STU            PC B $93.57 25.06% $70.12 See Labor Rate N/A

CS-Uniprise CC0025882/176 PTC048-MZ5L-FMP020FMP-ST            PC B $2,209.30 25.06% $1,655.58 See Labor Rate N/A

CS-Uniprise CC0025882/1760 RFJ-02ZC16-6F-LCU-15-STU            PC B $103.06 25.06% $77.23 See Labor Rate N/A

CS-Uniprise CC0025882/1761 RFJ-02ZC16-6F-LCU-20-STU            PC B $112.56 25.06% $84.35 See Labor Rate N/A

CS-Uniprise CC0025882/1762 RFJ-01SP16-6F-SCU-01-STU            PC B $43.18 25.06% $32.36 See Labor Rate N/A

CS-Uniprise CC0025882/1763 RFJ-01SP16-6F-SCU-02-STU            PC B $44.38 25.07% $33.25 See Labor Rate N/A

CS-Uniprise CC0025882/1764 RFJ-01SP16-6F-SCU-03-STU            PC B $45.58 25.06% $34.16 See Labor Rate N/A

CS-Uniprise CC0025882/1765 RFJ-01SP16-6F-SCU-04-STU            PC B $46.78 25.06% $35.06 See Labor Rate N/A

CS-Uniprise CC0025882/1766 RFJ-01SP16-6F-SCU-05-STU            PC B $47.98 25.07% $35.95 See Labor Rate N/A

CS-Uniprise CC0025882/1767 RFJ-01SP16-6F-SCU-08-STU            PC B $51.59 25.07% $38.66 See Labor Rate N/A

CS-Uniprise CC0025882/1768 RFJ-01SP16-6F-SCU-10-STU            PC B $53.99 25.06% $40.46 See Labor Rate N/A

CS-Uniprise CC0025882/1769 RFJ-01SP16-6F-SCU-15-STU            PC B $60.00 25.06% $44.96 See Labor Rate N/A

CS-Uniprise CC0025882/177 PTC048-MZ5L-FMP025FMP-ST            PC B $2,354.65 25.06% $1,764.50 See Labor Rate N/A

CS-Uniprise CC0025882/1770 RFJ-01SP16-6F-SCU-20-STU            PC B $66.01 25.07% $49.46 See Labor Rate N/A

CS-Uniprise CC0025882/1771 RFJ-01SP29-6F-SCU-01-STU            PC B $43.22 25.07% $32.38 See Labor Rate N/A

CS-Uniprise CC0025882/1772 RFJ-01SP29-6F-SCU-02-STU            PC B $44.46 25.06% $33.32 See Labor Rate N/A

CS-Uniprise CC0025882/1773 RFJ-01SP29-6F-SCU-03-STU            PC B $45.70 25.06% $34.25 See Labor Rate N/A

CS-Uniprise CC0025882/1774 RFJ-01SP29-6F-SCU-04-STU            PC B $46.94 25.07% $35.17 See Labor Rate N/A

CS-Uniprise CC0025882/1775 RFJ-01SP29-6F-SCU-05-STU            PC B $48.18 25.06% $36.11 See Labor Rate N/A

CS-Uniprise CC0025882/1776 RFJ-01SP29-6F-SCU-08-STU            PC B $51.90 25.06% $38.89 See Labor Rate N/A

CS-Uniprise CC0025882/1777 RFJ-01SP29-6F-SCU-10-STU            PC B $54.38 25.07% $40.75 See Labor Rate N/A

CS-Uniprise CC0025882/1778 RFJ-01SP29-6F-SCU-15-STU            PC B $60.58 25.06% $45.40 See Labor Rate N/A

CS-Uniprise CC0025882/1779 RFJ-01SP29-6F-SCU-20-STU            PC B $66.78 25.06% $50.05 See Labor Rate N/A

CS-Uniprise CC0025882/178 PTC048-MZ5L-FMP030FMP-ST            PC B $2,500.00 25.06% $1,873.42 See Labor Rate N/A

CS-Uniprise CC0025882/1780 RFJ-01SP16-6F-STU-01-FCU            PC B $44.11 25.06% $33.06 See Labor Rate N/A

CS-Uniprise CC0025882/1781 RFJ-01SP16-6F-STU-02-FCU            PC B $45.31 25.07% $33.95 See Labor Rate N/A

CS-Uniprise CC0025882/1782 RFJ-01SP16-6F-STU-03-FCU            PC B $46.51 25.06% $34.85 See Labor Rate N/A

CS-Uniprise CC0025882/1783 RFJ-01SP16-6F-STU-04-FCU            PC B $47.71 25.06% $35.76 See Labor Rate N/A

CS-Uniprise CC0025882/1784 RFJ-01SP16-6F-STU-05-FCU            PC B $48.91 25.07% $36.65 See Labor Rate N/A

CS-Uniprise CC0025882/1785 RFJ-01SP16-6F-STU-10-FCU            PC B $54.53 25.06% $40.86 See Labor Rate N/A

CS-Uniprise CC0025882/1786 RFJ-01SP16-6F-STU-15-FCU            PC B $60.93 25.06% $45.66 See Labor Rate N/A

CS-Uniprise CC0025882/1787 RFJ-01SP16-6F-STU-20-FCU            PC B $66.94 25.07% $50.16 See Labor Rate N/A

CS-Uniprise CC0025882/1788 RFJ-01SP16-6F-STU-01-STU            PC B $43.99 25.06% $32.97 See Labor Rate N/A

CS-Uniprise CC0025882/1789 RFJ-01SP16-6F-STU-02-STU            PC B $45.19 25.07% $33.86 See Labor Rate N/A

CS-Uniprise CC0025882/179 PTC048-MZ5L-FMP035FMP-ST            PC B $2,645.35 25.06% $1,982.34 See Labor Rate N/A

CS-Uniprise CC0025882/1790 RFJ-01SP16-6F-STU-03-STU            PC B $46.40 25.07% $34.77 See Labor Rate N/A

CS-Uniprise CC0025882/1791 RFJ-01SP16-6F-STU-04-STU            PC B $47.60 25.06% $35.67 See Labor Rate N/A

CS-Uniprise CC0025882/1792 RFJ-01SP16-6F-STU-05-STU            PC B $48.80 25.07% $36.57 See Labor Rate N/A

CS-Uniprise CC0025882/1793 RFJ-01SP16-6F-STU-08-STU            PC B $52.40 25.07% $39.27 See Labor Rate N/A

CS-Uniprise CC0025882/1794 RFJ-01SP16-6F-STU-10-STU            PC B $54.81 25.06% $41.07 See Labor Rate N/A

CS-Uniprise CC0025882/1795 RFJ-01SP16-6F-STU-15-STU            PC B $60.81 25.06% $45.57 See Labor Rate N/A

CS-Uniprise CC0025882/1796 RFJ-01SP16-6F-STU-20-STU            PC B $66.67 25.06% $49.96 See Labor Rate N/A

CS-Uniprise CC0025882/1797 RFJ-01SP29-6F-STU-01-FCU            PC B $44.15 25.07% $33.08 See Labor Rate N/A

CS-Uniprise CC0025882/1798 RFJ-01SP29-6F-STU-02-FCU            PC B $45.39 25.06% $34.02 See Labor Rate N/A

CS-Uniprise CC0025882/1799 RFJ-01SP29-6F-STU-03-FCU            PC B $46.63 25.06% $34.94 See Labor Rate N/A

CS-Uniprise CC0025882/18 UN-110-LAB-3M-90C-WH/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/180 PTC048-MZ5L-FMP045FMP-ST            PC B $2,936.05 25.06% $2,200.18 See Labor Rate N/A

CS-Uniprise CC0025882/1800 RFJ-01SP29-6F-STU-04-FCU            PC B $47.87 25.07% $35.87 See Labor Rate N/A

CS-Uniprise CC0025882/1801 RFJ-01SP29-6F-STU-05-FCU            PC B $49.11 25.06% $36.80 See Labor Rate N/A
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CS-Uniprise CC0025882/1802 RFJ-01SP29-6F-STU-10-FCU            PC B $55.31 25.07% $41.45 See Labor Rate N/A

CS-Uniprise CC0025882/1803 RFJ-01SP29-6F-STU-15-FCU            PC B $61.51 25.06% $46.09 See Labor Rate N/A

CS-Uniprise CC0025882/1804 RFJ-01SP29-6F-STU-20-FCU            PC B $67.71 25.06% $50.74 See Labor Rate N/A

CS-Uniprise CC0025882/1805 RFJ-01SP29-6F-STU-01-STU            PC B $44.03 25.07% $32.99 See Labor Rate N/A

CS-Uniprise CC0025882/1806 RFJ-01SP29-6F-STU-02-STU            PC B $45.27 25.06% $33.93 See Labor Rate N/A

CS-Uniprise CC0025882/1807 RFJ-01SP29-6F-STU-03-STU            PC B $46.51 25.06% $34.85 See Labor Rate N/A

CS-Uniprise CC0025882/1808 RFT-01RF09-6F-STU-01                EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/1809 RFT-01RF09-6F-STU-02                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/181 PTC048-MZ5L-FMP050FMP-ST            PC B $3,081.40 25.06% $2,309.10 See Labor Rate N/A

CS-Uniprise CC0025882/1810 RFT-01RF09-6F-STU-03                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/1811 RFT-01RF09-6F-STU-05                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/1812 RFT-01RF09-6F-STU-10                EA B $26.80 25.07% $20.08 See Labor Rate N/A

CS-Uniprise CC0025882/1813 RFT-01RF09-6U-STU-05                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/1814 RFT-12BF09-6F-SCU-03                EA B $292.50 25.06% $219.19 See Labor Rate N/A

CS-Uniprise CC0025882/1815 RFJ-02ZC16-6F-LCU-08-SCU            PC B $75.78 25.06% $56.79 See Labor Rate N/A

CS-Uniprise CC0025882/1816 RFJ-02ZC16-6F-SCU-08-SCU            PC B $72.79 25.06% $54.55 See Labor Rate N/A

CS-Uniprise CC0025882/1817 RFJ-02ZC29-6F-LCU-05-LCU            EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/1818 RFJ-02ZC29-6F-SCU-01-FCU            PC B $73.91 25.06% $55.38 See Labor Rate N/A

CS-Uniprise CC0025882/1819 RFJ-02ZC29-6F-SCU-02-FCU            PC B $76.01 25.07% $56.96 See Labor Rate N/A

CS-Uniprise CC0025882/182 PTC048-MZ5L-FMP060FMP-ST            PC B $3,372.09 25.06% $2,526.93 See Labor Rate N/A

CS-Uniprise CC0025882/1820 RFJ-02ZC29-6F-SCU-03-FCU            PC B $78.10 25.07% $58.52 See Labor Rate N/A

CS-Uniprise CC0025882/1821 RFJ-02ZC29-6F-SCU-04-FCU            PC B $80.19 25.06% $60.09 See Labor Rate N/A

CS-Uniprise CC0025882/1822 RFJ-02ZC29-6F-SCU-05-FCU            PC B $82.29 25.07% $61.66 See Labor Rate N/A

CS-Uniprise CC0025882/1823 RFJ-02ZC29-6F-SCU-10-FCU            PC B $92.75 25.07% $69.50 See Labor Rate N/A

CS-Uniprise CC0025882/1824 RFJ-02ZC29-6F-SCU-15-FCU            PC B $103.22 25.07% $77.35 See Labor Rate N/A

CS-Uniprise CC0025882/1825 RFJ-02ZC29-6F-SCU-20-FCU            PC B $113.68 25.06% $85.19 See Labor Rate N/A

CS-Uniprise CC0025882/1826 RFT-06BF09-6F-FCU-03                EA B $164.80 25.06% $123.49 See Labor Rate N/A

CS-Uniprise CC0025882/1827 RFT-06BF09-6F-SCU-03                EA B $153.50 25.07% $115.02 See Labor Rate N/A

CS-Uniprise CC0025882/1828 RFJ-02ZC29-6F-SCU-07-SCU            PC B $72.25 25.06% $54.14 See Labor Rate N/A

CS-Uniprise CC0025882/1829 RFJ-02ZC16-6F-LCU-06-SCU            PC B $71.98 25.06% $53.94 See Labor Rate N/A

CS-Uniprise CC0025882/183 PTC048-MZ5L-FMP070FMP-ST            PC B $3,662.79 25.06% $2,744.77 See Labor Rate N/A

CS-Uniprise CC0025882/1830 PFJ-01SP16-6F-LCU-01-SCU            PC B $39.69 25.06% $29.74 See Labor Rate N/A

CS-Uniprise CC0025882/1831 PFJ-01SP16-6F-LCU-03-SCU            PC B $42.17 25.07% $31.60 See Labor Rate N/A

CS-Uniprise CC0025882/1832 PFJ-01SP16-6F-LCU-05-SCU            PC B $44.65 25.06% $33.46 See Labor Rate N/A

CS-Uniprise CC0025882/1833 PFJ-01SP16-6F-LCU-10-SCU            PC B $50.85 25.06% $38.11 See Labor Rate N/A

CS-Uniprise CC0025882/1834 PFJ-01SP16-6F-LCU-20-SCU            PC B $63.26 25.07% $47.40 See Labor Rate N/A

CS-Uniprise CC0025882/1835 PFJ-01SP16-6F-LCU-01-STU            PC B $40.50 25.07% $30.35 See Labor Rate N/A

CS-Uniprise CC0025882/1836 PFJ-01SP16-6F-LCU-03-STU            PC B $42.98 25.07% $32.21 See Labor Rate N/A

CS-Uniprise CC0025882/1837 PFJ-01SP16-6F-LCU-05-STU            PC B $45.47 25.07% $34.07 See Labor Rate N/A

CS-Uniprise CC0025882/1838 PFJ-01SP16-6F-LCU-10-STU            PC B $51.67 25.06% $38.72 See Labor Rate N/A

CS-Uniprise CC0025882/1839 PFJ-01SP16-6F-LCU-20-STU            PC B $64.07 25.06% $48.01 See Labor Rate N/A

CS-Uniprise CC0025882/184 PTC048-MZ5L-FMP090FMP-ST            PC B $3,953.49 25.06% $2,962.61 See Labor Rate N/A

CS-Uniprise CC0025882/1840 RFJ-02ZC29-6F-LCU-01-LCU            EA B $60.50 25.07% $45.33 See Labor Rate N/A

CS-Uniprise CC0025882/1841 RFJ-02ZC29-6F-LCU-03-LCU            EA B $64.30 25.06% $48.19 See Labor Rate N/A

CS-Uniprise CC0025882/1842 RFJ-02ZC16-6F-LC0-01-SCU            PC B $89.03 25.07% $66.71 See Labor Rate N/A

CS-Uniprise CC0025882/1843 RFJ-02ZC16-6F-LC0-01-STU            PC B $101.09 25.06% $75.75 See Labor Rate N/A

CS-Uniprise CC0025882/1844 RFT-06BF09-6F-STU-03                EA B $197.67 25.06% $148.13 See Labor Rate N/A

CS-Uniprise CC0025882/1845 RFT-12BF09-6F-STU-03                EA B $293.00 25.06% $219.56 See Labor Rate N/A

CS-Uniprise CC0025882/1846 RFJ-02ZC29-6F-LCU-10-STU            PC B $95.27 25.06% $71.39 See Labor Rate N/A

CS-Uniprise CC0025882/1847 RFJ-02ZC29-6F-LCU-20-STU            PC B $115.93 25.06% $86.87 See Labor Rate N/A

CS-Uniprise CC0025882/1848 RFJ-02ZC29-6F-STU-07-STU            PC B $99.96 25.07% $74.90 See Labor Rate N/A

CS-Uniprise CC0025882/1849 RFT-12BF09-6F-LCU-03                EA B $322.00 25.06% $241.30 See Labor Rate N/A

CS-Uniprise CC0025882/185 PTC048-MZ5L-FMP100FMP-ST            PC B $4,244.19 25.06% $3,180.46 See Labor Rate N/A

CS-Uniprise CC0025882/1850 RFJ-02ZC16-6F-LC4-02-STU            PC B $102.98 25.06% $77.17 See Labor Rate N/A

CS-Uniprise CC0025882/1851 RFJ-02ZC16-6F-LC4-02-LCU-GR         EA B $90.40 25.06% $67.74 See Labor Rate N/A

CS-Uniprise CC0025882/1852 PFJ-02ZC16-6F-LCV-03-STU            EA B $103.33 25.06% $77.43 See Labor Rate N/A

CS-Uniprise CC0025882/1853 RFJ-02ZC16-6F-LCU-01-SCU-F          EA B $64.42 25.06% $48.27 See Labor Rate N/A

CS-Uniprise CC0025882/1854 PFJ-02ZC29-6F-SCU-03-SCU            PC B $68.68 25.07% $51.46 See Labor Rate N/A

CS-Uniprise CC0025882/1855 PFJ-02ZC16-8W-LCU-20-LCU            PC B $89.45 25.07% $67.03 See Labor Rate N/A

CS-Uniprise CC0025882/1856 PFJ-02ZC16-6F-LCU-20-LCU            PC B $101.55 25.06% $76.10 See Labor Rate N/A

CS-Uniprise CC0025882/1857 PFJ-02ZC16-6F-LCU-20-SCU            PC B $100.50 25.07% $75.31 See Labor Rate N/A
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CS-Uniprise CC0025882/1858 PFJ-02ZC16-6F-LCU-20-STU            PC B $112.56 25.06% $84.35 See Labor Rate N/A

CS-Uniprise CC0025882/1859 RFT-06BF09-6F-LCU-01                EA B $173.49 25.06% $130.01 See Labor Rate N/A

CS-Uniprise CC0025882/186 PTC048-MZ5L-FMP110FMP-ST            PC B $4,534.88 25.06% $3,398.29 See Labor Rate N/A

CS-Uniprise CC0025882/1860 RFT-01BF09-6F-SCU-01                EA B $12.44 25.06% $9.32 See Labor Rate N/A

CS-Uniprise CC0025882/1861 RFT-12BF09-6F-STU-01                EA B $224.81 25.06% $168.47 See Labor Rate N/A

CS-Uniprise CC0025882/1862 PFJ-02ZC29-6F-STU-01-STU            PC B $76.20 25.06% $57.10 See Labor Rate N/A

CS-Uniprise CC0025882/1863 PFJ-02ZC29-6F-STU-02-STU            PC B $77.98 25.06% $58.43 See Labor Rate N/A

CS-Uniprise CC0025882/1864 PFJ-02ZC29-6F-STU-03-STU            PC B $79.77 25.06% $59.78 See Labor Rate N/A

CS-Uniprise CC0025882/1865 RFJ-02ZC16-6F-LC1-02-LCU-RD         EA B $90.43 25.07% $67.76 See Labor Rate N/A

CS-Uniprise CC0025882/1866 RFJ-02ZC16-6F-LC1-03-LCU-RD         EA B $92.33 25.06% $69.19 See Labor Rate N/A

CS-Uniprise CC0025882/1867 RFJ-02ZC16-6F-LC2-02-LCU-YL         EA B $90.43 25.07% $67.76 See Labor Rate N/A

CS-Uniprise CC0025882/1868 RFJ-02ZC16-6F-LC2-03-LCU-YL         EA B $92.33 25.06% $69.19 See Labor Rate N/A

CS-Uniprise CC0025882/1869 RFJ-02ZC16-6F-LC3-02-LCU-BL         EA B $90.43 25.07% $67.76 See Labor Rate N/A

CS-Uniprise CC0025882/187 PTC048-MZ5L-FMP120FMP-ST            PC B $4,825.58 25.06% $3,616.13 See Labor Rate N/A

CS-Uniprise CC0025882/1870 RFJ-02ZC16-6F-LC3-03-LCU-BL         EA B $92.33 25.06% $69.19 See Labor Rate N/A

CS-Uniprise CC0025882/1871 RFJ-02ZC16-6F-LC4-03-LCU-GR         EA B $92.33 25.06% $69.19 See Labor Rate N/A

CS-Uniprise CC0025882/1872 RFJ-02ZC16-6F-LC7-02-LCU-BR         EA B $90.43 25.07% $67.76 See Labor Rate N/A

CS-Uniprise CC0025882/1873 RFJ-02ZC16-6F-LC7-03-LCU-BR         EA B $92.33 25.06% $69.19 See Labor Rate N/A

CS-Uniprise CC0025882/1874 RFJ-02ZC16-6F-LC3-02-LC3-BL         EA B $113.49 25.06% $85.05 See Labor Rate N/A

CS-Uniprise CC0025882/1875 RFJ-02ZC16-6F-LC3-03-LC3-BL         EA B $115.39 25.06% $86.47 See Labor Rate N/A

CS-Uniprise CC0025882/1876 PFJ-02ZC16-6F-LCU-06-LCU            EA B $75.00 25.06% $56.20 See Labor Rate N/A

CS-Uniprise CC0025882/1877 RFJ-02ZC16-6F-LC1-03-MJU-RD         EA B $135.80 25.07% $101.76 See Labor Rate N/A

CS-Uniprise CC0025882/1878 RFJ-02ZC29-8W-SCA-03-FCA            PC B $102.54 25.06% $76.84 See Labor Rate N/A

CS-Uniprise CC0025882/1879 RFJ-01SP29-8W-SCA-06-FCA            PC B $54.53 25.06% $40.86 See Labor Rate N/A

CS-Uniprise CC0025882/188 PTC048-MZ5L-FMP130FMP-ST            PC B $5,116.28 25.06% $3,833.97 See Labor Rate N/A

CS-Uniprise CC0025882/1880 RFJ-02ZC29-8W-SCA-06-FCA            PC B $106.83 25.06% $80.06 See Labor Rate N/A

CS-Uniprise CC0025882/1881 RFJ-01SP29-8W-SCA-03-FCA            PC B $51.84 25.06% $38.85 See Labor Rate N/A

CS-Uniprise CC0025882/1882 WFE-PNL-006-MFA-SC06-BK-BG          EA B $61.80 25.07% $46.31 See Labor Rate N/A

CS-Uniprise CC0025882/1883 WFE-PNL-006-MFA-ST06-BK-BG          EA B $45.30 25.06% $33.95 See Labor Rate N/A

CS-Uniprise CC0025882/1884 WFE-PNL-012-MFA-LC12-BK-BG          EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/1885 RFE-PNL-012-MFA-LC12-BK/4U          EA B $87.60 25.06% $65.65 See Labor Rate N/A

CS-Uniprise CC0025882/1886 RFE-PNL-006-MFA-SC06-BK/4U          EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/1887 5FE-PNL-006-MFA-ST06-BK/4U          EA B $62.80 25.07% $47.06 See Labor Rate N/A

CS-Uniprise CC0025882/1888 RFE-PNL-006-MFA-ST01-WH/4U          EA B $67.00 25.06% $50.21 See Labor Rate N/A

CS-Uniprise CC0025882/1889 WFE-PNL-006-MFA-ST01-WH             EA B $61.80 25.07% $46.31 See Labor Rate N/A

CS-Uniprise CC0025882/189 PTC048-MZ5L-FMP130FMP-ST            PC B $5,406.98 25.06% $4,051.81 See Labor Rate N/A

CS-Uniprise CC0025882/1890 RFE-PNL-012-MFA-ST01-WH/5U          EA B $130.80 25.07% $98.01 See Labor Rate N/A

CS-Uniprise CC0025882/1891 RFE-PNL-003-MFA-SC02-WH/4U          EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/1892 RFE-PNL-012-MFA-LC12-WH/4U          EA B $87.60 25.06% $65.65 See Labor Rate N/A

CS-Uniprise CC0025882/1893 RFE-PNL-006-MFA-SC06-WH/4U          EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/1894 RFE-PNL-006-MFA-ST06-WH/4U          EA B $62.80 25.07% $47.06 See Labor Rate N/A

CS-Uniprise CC0025882/1895 WFE-PNL-012-MFA-LC12-WH-BG          EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/1896 WFE-PNL-006-MFA-SC06-WH-BG          EA B $61.80 25.07% $46.31 See Labor Rate N/A

CS-Uniprise CC0025882/1897 WFE-PNL-006-MFA-ST06-WH-BG          EA B $45.30 25.06% $33.95 See Labor Rate N/A

CS-Uniprise CC0025882/1898 RFE-PNL-012-MFA-ST01-BK/5U          EA B $130.80 25.07% $98.01 See Labor Rate N/A

CS-Uniprise CC0025882/1899 RFE-PNL-024-MFA-SC02-WH/5U          EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/19 UN-110-LAB-5M-90C-WH/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/190 PTC048-MZ5L-FMP140FMP-ST            PC B $5,697.67 25.06% $4,269.65 See Labor Rate N/A

CS-Uniprise CC0025882/1900 RFE-PNL-024-MFA-SC02-BK/5U          EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/1901 RFE-PNL-024-MFA-LC02-BK/4U          EA B $206.00 25.06% $154.37 See Labor Rate N/A

CS-Uniprise CC0025882/1902 RFE-PNL-024-MFA-LC02-WH/4U          EA B $206.00 25.06% $154.37 See Labor Rate N/A

CS-Uniprise CC0025882/1903 RFE-PNL-006-MFA-ST01-BK/4U          EA B $67.00 25.06% $50.21 See Labor Rate N/A

CS-Uniprise CC0025882/1904 RFE-PNL-008-MFA-SC01-BK/4U          EA B $63.90 25.06% $47.89 See Labor Rate N/A

CS-Uniprise CC0025882/1905 RFE-PNL-008-MFA-SC01-WH/4U          EA B $63.90 25.06% $47.89 See Labor Rate N/A

CS-Uniprise CC0025882/1906 RFE-PNL-012-MFA-SC02-BK/4U          EA B $92.70 25.06% $69.47 See Labor Rate N/A

CS-Uniprise CC0025882/1907 RFE-PNL-003-MFA-SC02-BK/4U          EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/1908 RFE-PNL-024-MFA-LC02-BK/5U          EA B $300.80 25.06% $225.41 See Labor Rate N/A

CS-Uniprise CC0025882/1909 RFE-PNL-024-MFA-LC02-WH/5U          EA B $300.80 25.06% $225.41 See Labor Rate N/A

CS-Uniprise CC0025882/191 PTC048-MZ5L-FMP150FMP-ST            PC B $5,988.37 25.06% $4,487.49 See Labor Rate N/A

CS-Uniprise CC0025882/1910 RFE-PNL-008-MFA-ST01-BK/4U          EA B $63.90 25.06% $47.89 See Labor Rate N/A

CS-Uniprise CC0025882/1911 RFE-PNL-008-MFA-ST01-WH/4U          EA B $63.90 25.06% $47.89 See Labor Rate N/A
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CS-Uniprise CC0025882/1912 RFE-PNL-012-MFA-SC01-BK/4U          EA B $132.90 25.06% $99.59 See Labor Rate N/A

CS-Uniprise CC0025882/1913 RFE-PNL-012-MFA-SC01-WH/4U          EA B $132.90 25.06% $99.59 See Labor Rate N/A

CS-Uniprise CC0025882/1914 RFE-PNL-012-MFA-SC01-BK/5U          EA B $136.20 25.06% $102.07 See Labor Rate N/A

CS-Uniprise CC0025882/1915 RFE-FXD-072-MFA-ST06-BK/4U          EA B $1,274.10 25.06% $954.77 See Labor Rate N/A

CS-Uniprise CC0025882/1916 RFE-SLG-048-MFA-LC12                EA B $541.80 25.06% $406.00 See Labor Rate N/A

CS-Uniprise CC0025882/1917 RFE-SLG-024-MFA-SC06                EA B $463.50 25.06% $347.33 See Labor Rate N/A

CS-Uniprise CC0025882/1918 RFE-SLG-024-MFA-ST06                EA B $428.50 25.06% $321.10 See Labor Rate N/A

CS-Uniprise CC0025882/1919 RFE-FXG-048-MFA-LC12                EA B $378.00 25.06% $283.26 See Labor Rate N/A

CS-Uniprise CC0025882/192 PTC048-MZ5L-FMP160FMP-ST            PC B $6,279.07 25.06% $4,705.33 See Labor Rate N/A

CS-Uniprise CC0025882/1920 RFE-FXG-024-MFA-SC06                EA B $338.90 25.06% $253.96 See Labor Rate N/A

CS-Uniprise CC0025882/1921 RFE-FXG-024-MFA-ST06                EA B $309.00 25.06% $231.55 See Labor Rate N/A

CS-Uniprise CC0025882/1922 RFE-FXD-072-MFA-SC06-BK/4U          EA B $1,311.20 25.06% $982.57 See Labor Rate N/A

CS-Uniprise CC0025882/1923 RFE-FXD-072-MFA-SC06-WH/4U          EA B $1,311.20 25.06% $982.57 See Labor Rate N/A

CS-Uniprise CC0025882/1924 RFE-FXD-072-MFA-ST06-WH/4U          EA B $1,274.10 25.06% $954.77 See Labor Rate N/A

CS-Uniprise CC0025882/1925 RFE-FXD-096-MFA-SC01-BK/4U          EA B $1,364.80 25.06% $1,022.73 See Labor Rate N/A

CS-Uniprise CC0025882/1926 RFE-FXD-096-MFA-SC01-WH/4U          EA B $1,364.80 25.06% $1,022.73 See Labor Rate N/A

CS-Uniprise CC0025882/1927 RFE-FXD-096-MFA-ST01-BK/4U          EA B $1,339.00 25.06% $1,003.40 See Labor Rate N/A

CS-Uniprise CC0025882/1928 RFE-FXD-096-MFA-ST01-WH/4U          EA B $1,339.00 25.06% $1,003.40 See Labor Rate N/A

CS-Uniprise CC0025882/1929 RFE-FXD-144-MFA-LC12-BK/4U          EA B $1,462.60 25.06% $1,096.03 See Labor Rate N/A

CS-Uniprise CC0025882/193 PTC048-MZ5L-FMP170FMP-ST            PC B $6,569.77 25.06% $4,923.17 See Labor Rate N/A

CS-Uniprise CC0025882/1930 RFE-FXG-048-MFA-SC06/2U             EA B $574.70 25.06% $430.66 See Labor Rate N/A

CS-Uniprise CC0025882/1931 RFE-FXG-048-MFA-ST06/2U             EA B $503.70 25.06% $377.46 See Labor Rate N/A

CS-Uniprise CC0025882/1932 RFE-FXG-096-MFA-LC12/2U             EA B $638.60 25.06% $478.55 See Labor Rate N/A

CS-Uniprise CC0025882/1933 RFE-FXD-144-MFA-SC01-BK/4U          EA B $2,089.90 25.06% $1,566.10 See Labor Rate N/A

CS-Uniprise CC0025882/1934 RFE-FXG-024-MFA-LC12                EA B $321.40 25.06% $240.85 See Labor Rate N/A

CS-Uniprise CC0025882/1935 RFE-FXG-012-MFA-SC06                EA B $286.30 25.06% $214.54 See Labor Rate N/A

CS-Uniprise CC0025882/1936 RFE-FXG-012-MFA-ST06                EA B $276.00 25.06% $206.83 See Labor Rate N/A

CS-Uniprise CC0025882/1937 RFE-SLG-012-MFA-SC06                EA B $366.70 25.06% $274.79 See Labor Rate N/A

CS-Uniprise CC0025882/1938 RFE-SLG-012-MFA-ST06                EA B $360.50 25.06% $270.14 See Labor Rate N/A

CS-Uniprise CC0025882/1939 RFE-SLG-096-MFA-LC12/2U             EA B $762.20 25.06% $571.17 See Labor Rate N/A

CS-Uniprise CC0025882/194 PTC048-MZ5L-FMP180FMP-ST            PC B $6,860.47 25.06% $5,141.01 See Labor Rate N/A

CS-Uniprise CC0025882/1940 RFE-SLG-048-MFA-SC06/2U             EA B $664.40 25.06% $497.88 See Labor Rate N/A

CS-Uniprise CC0025882/1941 RFE-SLG-048-MFA-ST06/2U             EA B $592.30 25.06% $443.85 See Labor Rate N/A

CS-Uniprise CC0025882/1942 RFE-SLG-024-MFA-LC12                EA B $445.00 25.06% $333.47 See Labor Rate N/A

CS-Uniprise CC0025882/1943 RFE-FXD-048-MFA-SC06-BK/4U          EA B $1,064.00 25.06% $797.33 See Labor Rate N/A

CS-Uniprise CC0025882/1944 RFE-FXD-048-MFA-ST06-BK/4U          EA B $1,039.30 25.06% $778.82 See Labor Rate N/A

CS-Uniprise CC0025882/1945 RFE-FXD-144-MFA-SC02-BK/4U          EA B $1,905.50 25.06% $1,427.92 See Labor Rate N/A

CS-Uniprise CC0025882/1946 RFE-FXG-012-MFA-ST/SC06             EA B $329.60 25.06% $246.99 See Labor Rate N/A

CS-Uniprise CC0025882/1947 RFE-SLD-144-SFA-LC12-BK/4U          EA B $1,720.00 25.06% $1,288.91 See Labor Rate N/A

CS-Uniprise CC0025882/1948 RFE-FXG-072-6F-LC12/2U-PT09         EA B $3,580.00 25.06% $2,682.73 See Labor Rate N/A

CS-Uniprise CC0025882/1949 RFE-FXG-072-6F-LC12/2U-WM1          EA B $682.00 25.06% $511.07 See Labor Rate N/A

CS-Uniprise CC0025882/195 PTC048-MZ5L-FMP190FMP-ST            PC B $7,151.16 25.06% $5,358.84 See Labor Rate N/A

CS-Uniprise CC0025882/1950 WFE-012-MFA-SC06-BK/2P              EA B $237.90 25.06% $178.28 See Labor Rate N/A

CS-Uniprise CC0025882/1951 WFE-012-MFA-ST06-BK/2P              EA B $226.60 25.06% $169.81 See Labor Rate N/A

CS-Uniprise CC0025882/1952 WFE-024-MFA-LC12-BK/2P              EA B $280.20 25.06% $209.98 See Labor Rate N/A

CS-Uniprise CC0025882/1953 WFE-024-MFA-SC06-BK/4P              EA B $386.30 25.06% $289.48 See Labor Rate N/A

CS-Uniprise CC0025882/1954 WFE-024-MFA-ST06-BK/4P              EA B $379.00 25.06% $284.01 See Labor Rate N/A

CS-Uniprise CC0025882/1955 WFE-048-MFA-LC12-BK/4P              EA B $429.50 25.06% $321.85 See Labor Rate N/A

CS-Uniprise CC0025882/1956 UNFA-WMB-C-008-MFA-ST01             EA B $102.00 25.06% $76.44 See Labor Rate N/A

CS-Uniprise CC0025882/1957 WBE-048-MFA-SC06/8P-GANG            EA B $484.20 25.06% $362.85 See Labor Rate N/A

CS-Uniprise CC0025882/1958 WBE-048-MFA-ST06/8P-GANG            EA B $409.80 25.06% $307.09 See Labor Rate N/A

CS-Uniprise CC0025882/1959 WBE-096-MFA-LC12/8P-GANG            EA B $583.50 25.06% $437.25 See Labor Rate N/A

CS-Uniprise CC0025882/196 PTC048-MZ5L-FMP200FMP-ST            PC B $7,441.86 25.06% $5,576.69 See Labor Rate N/A

CS-Uniprise CC0025882/1960 FOT-KIT-TOL-SC/ST/LC-ANA            EA B $1,197.90 25.06% $897.67 See Labor Rate N/A

CS-Uniprise CC0025882/1961 FOT-KIT-TOL-LC-UPG                  EA B $600.50 25.06% $449.99 See Labor Rate N/A

CS-Uniprise CC0025882/1962 FOT-KIT-TOL-ST/SC-JUMP              EA B $2,617.20 25.06% $1,961.25 See Labor Rate N/A

CS-Uniprise CC0025882/1963 FOT-KIT-SC-CLP                      EA B $6.20 25.02% $4.65 See Labor Rate N/A

CS-Uniprise CC0025882/1964 FOT-KIT-TOL-LC Scope                EA B $337.80 25.06% $253.13 See Labor Rate N/A

CS-Uniprise CC0025882/1965 FOT-KIT-TOL-CLEAVE                  EA B $218.40 25.06% $163.66 See Labor Rate N/A

CS-Uniprise CC0025882/1966 FOT-KIT-TOL-SC/ST Polish            EA B $28.80 25.07% $21.58 See Labor Rate N/A

CS-Uniprise CC0025882/1967 FOT-KIT-TOL-LC Polish               EA B $15.50 25.09% $11.61 See Labor Rate N/A
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CS-Uniprise CC0025882/1968 FOT-KIT-TOL-SC/ST Crimp             EA B $159.70 25.06% $119.67 See Labor Rate N/A

CS-Uniprise CC0025882/1969 FOT-KIT-TOL-LC CRIMP                EA B $263.70 25.06% $197.61 See Labor Rate N/A

CS-Uniprise CC0025882/197 PTC072-MP5L-FMP010FMP-ST            PC B $2,732.56 25.06% $2,047.69 See Labor Rate N/A

CS-Uniprise CC0025882/1970 FOT-KIT-TOL-STRIP Cable             EA B $460.40 25.06% $345.01 See Labor Rate N/A

CS-Uniprise CC0025882/1971 FOT-KIT-TOL-SC/ST-EPX               EA B $4,052.00 25.06% $3,036.44 See Labor Rate N/A

CS-Uniprise CC0025882/1972 FOT-KIT-TOL-LC-Sguide               EA B $75.20 25.06% $56.36 See Labor Rate N/A

CS-Uniprise CC0025882/1973 FOT-KIT-TOL-SC/ST-Adapter           EA B $145.20 25.06% $108.81 See Labor Rate N/A

CS-Uniprise CC0025882/1974 FOT-KIT-TOL-STRIP Buffer            EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/1975 FOT-KIT-TOL-STRIP HEAT              EA B $570.60 25.06% $427.59 See Labor Rate N/A

CS-Uniprise CC0025882/1976 FOT-KIT-TOL-SC/ST/LC-QWIK           EA B $2,790.70 25.06% $2,091.26 See Labor Rate N/A

CS-Uniprise CC0025882/1977 FOT-KIT-TOL-LC-TUNE                 EA B $595.70 25.06% $446.40 See Labor Rate N/A

CS-Uniprise CC0025882/1978 RFE-FXD-LOCK                        EA B $47.40 25.07% $35.52 See Labor Rate N/A

CS-Uniprise CC0025882/1979 UNFA-EMM-SC01/LC02-BK-PACK-25       PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/198 PTC072-MP5L-FMP015FMP-ST            PC B $2,889.53 25.06% $2,165.32 See Labor Rate N/A

CS-Uniprise CC0025882/1980 UNFA-EMM-SC01/LC02-GY-PACK-25       PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/1981 UNFA-EMM-SC01/LC02-IV-PACK-25       PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/1982 UNFA-EMM-SC01/LC02-WH-PACK-25       PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/1983 UNFA-EMM-ST01-BK-PACK-25            PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/1984 UNFA-EMM-ST01-GY-PACK-25            PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/1985 UNFA-EMM-ST01-IV-PACK-25            PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/1986 UNFA-EMM-ST01-WH-PACK-25            PK B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/1987 RFE-BGND-12                         KT B $27.21 25.06% $20.39 See Labor Rate N/A

CS-Uniprise CC0025882/1988 RFJ-02ZC16-8W-LCU-01-LCU            PC B $64.94 25.07% $48.66 See Labor Rate N/A

CS-Uniprise CC0025882/1989 RFJ-02ZC16-8W-LCU-02-LCU            PC B $66.19 25.07% $49.60 See Labor Rate N/A

CS-Uniprise CC0025882/199 PTC072-MP5L-FMP020FMP-ST            PC B $3,046.51 25.06% $2,282.95 See Labor Rate N/A

CS-Uniprise CC0025882/1990 RFJ-02ZC16-8W-LCU-03-LCU            PC B $67.44 25.06% $50.54 See Labor Rate N/A

CS-Uniprise CC0025882/1991 RFJ-02ZC16-8W-LCU-04-LCU            PC B $68.69 25.06% $51.48 See Labor Rate N/A

CS-Uniprise CC0025882/1992 RFJ-02ZC16-8W-LCU-05-LCU            PC B $69.95 25.06% $52.42 See Labor Rate N/A

CS-Uniprise CC0025882/1993 RFJ-02ZC16-8W-LCU-10-LCU            PC B $76.21 25.06% $57.11 See Labor Rate N/A

CS-Uniprise CC0025882/1994 RFJ-02ZC16-8W-LCU-15-LCU            PC B $82.47 25.07% $61.80 See Labor Rate N/A

CS-Uniprise CC0025882/1995 RFJ-02ZC16-8W-LCU-20-LCU            PC B $88.73 25.07% $66.49 See Labor Rate N/A

CS-Uniprise CC0025882/1996 RFJ-02ZC16-8W-LCU-01-SCU            PC B $62.11 25.06% $46.55 See Labor Rate N/A

CS-Uniprise CC0025882/1997 RFJ-02ZC16-8W-LCU-02-SCU            PC B $63.36 25.07% $47.48 See Labor Rate N/A

CS-Uniprise CC0025882/1998 RFJ-02ZC16-8W-LCU-03-SCU            PC B $64.62 25.06% $48.43 See Labor Rate N/A

CS-Uniprise CC0025882/1999 RFJ-02ZC16-8W-LCU-04-SCU            PC B $65.87 25.07% $49.36 See Labor Rate N/A

CS-Uniprise CC0025882/2 UN-110-WB-300PR                     EA B $47.33 20.20% $37.77 See Labor Rate N/A

CS-Uniprise CC0025882/20 UN-110-LAB-3M-90C-BL/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/200 PTC072-MP5L-FMP025FMP-ST            PC B $3,203.49 25.06% $2,400.59 See Labor Rate N/A

CS-Uniprise CC0025882/2000 RFJ-02ZC16-8W-LCU-05-SCU            PC B $67.12 25.06% $50.30 See Labor Rate N/A

CS-Uniprise CC0025882/2001 RFJ-02ZC16-8W-LCU-10-SCU            PC B $73.38 25.07% $54.99 See Labor Rate N/A

CS-Uniprise CC0025882/2002 RFJ-02ZC16-8W-LCU-15-SCU            PC B $79.64 25.06% $59.68 See Labor Rate N/A

CS-Uniprise CC0025882/2003 RFJ-02ZC16-8W-LCU-20-SCU            PC B $85.90 25.06% $64.37 See Labor Rate N/A

CS-Uniprise CC0025882/2004 RFJ-02ZC16-8W-SCU-01-SCU            PC B $79.11 25.06% $59.28 See Labor Rate N/A

CS-Uniprise CC0025882/2005 RFJ-02ZC16-8W-SCU-02-SCU            PC B $80.36 25.07% $60.22 See Labor Rate N/A

CS-Uniprise CC0025882/2006 RFJ-02ZC16-8W-SCU-03-SCU            PC B $81.61 25.07% $61.15 See Labor Rate N/A

CS-Uniprise CC0025882/2007 RFJ-02ZC16-8W-SCU-04-SCU            PC B $82.86 25.06% $62.09 See Labor Rate N/A

CS-Uniprise CC0025882/2008 RFJ-02ZC16-8W-SCU-05-SCU            PC B $84.11 25.06% $63.03 See Labor Rate N/A

CS-Uniprise CC0025882/2009 RFJ-02ZC16-8W-SCU-10-SCU            PC B $90.38 25.07% $67.73 See Labor Rate N/A

CS-Uniprise CC0025882/201 PTC072-MP5L-FMP030FMP-ST            PC B $3,360.47 25.06% $2,518.22 See Labor Rate N/A

CS-Uniprise CC0025882/2010 RFJ-02ZC16-8W-SCU-15-SCU            PC B $96.64 25.06% $72.42 See Labor Rate N/A

CS-Uniprise CC0025882/2011 RFJ-02ZC16-8W-SCU-20-SCU            PC B $102.90 25.06% $77.11 See Labor Rate N/A

CS-Uniprise CC0025882/2012 RFJ-02ZC16-8W-FCU-01-FCU            PC B $82.68 25.07% $61.96 See Labor Rate N/A

CS-Uniprise CC0025882/2013 RFJ-02ZC16-8W-FCU-02-FCU            PC B $83.94 25.07% $62.90 See Labor Rate N/A

CS-Uniprise CC0025882/2014 RFJ-02ZC16-8W-FCU-03-FCU            PC B $85.19 25.06% $63.84 See Labor Rate N/A

CS-Uniprise CC0025882/2015 RFJ-02ZC16-8W-FCU-04-FCU            PC B $86.44 25.06% $64.78 See Labor Rate N/A

CS-Uniprise CC0025882/2016 RFJ-02ZC16-8W-FCU-05-FCU            PC B $87.69 25.06% $65.71 See Labor Rate N/A

CS-Uniprise CC0025882/2017 RFJ-02ZC16-8W-FCU-10-FCU            PC B $93.95 25.06% $70.40 See Labor Rate N/A

CS-Uniprise CC0025882/2018 RFJ-02ZC16-8W-FCU-15-FCU            PC B $100.21 25.06% $75.09 See Labor Rate N/A

CS-Uniprise CC0025882/2019 RFJ-02ZC16-8W-FCU-20-FCU            PC B $106.48 25.06% $79.80 See Labor Rate N/A

CS-Uniprise CC0025882/202 PTC072-MP5L-FMP035FMP-ST            PC B $3,517.44 25.06% $2,635.85 See Labor Rate N/A

CS-Uniprise CC0025882/2020 RFJ-02ZC16-8W-LCU-01-FCU            PC B $73.81 25.06% $55.31 See Labor Rate N/A
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CS-Uniprise CC0025882/2021 RFJ-02ZC16-8W-LCU-02-FCU            PC B $75.06 25.06% $56.25 See Labor Rate N/A

CS-Uniprise CC0025882/2022 RFJ-02ZC16-8W-LCU-03-FCU            PC B $76.31 25.07% $57.18 See Labor Rate N/A

CS-Uniprise CC0025882/2023 RFJ-02ZC16-8W-LCU-04-FCU            PC B $77.57 25.06% $58.13 See Labor Rate N/A

CS-Uniprise CC0025882/2024 RFJ-02ZC16-8W-LCU-05-FCU            PC B $78.82 25.07% $59.06 See Labor Rate N/A

CS-Uniprise CC0025882/2025 RFJ-02ZC16-8W-LCU-10-FCU            PC B $85.08 25.07% $63.75 See Labor Rate N/A

CS-Uniprise CC0025882/2026 RFJ-02ZC16-8W-LCU-15-FCU            PC B $91.34 25.06% $68.45 See Labor Rate N/A

CS-Uniprise CC0025882/2027 RFJ-02ZC16-8W-LCU-20-FCU            PC B $97.60 25.06% $73.14 See Labor Rate N/A

CS-Uniprise CC0025882/2028 RFJ-02ZC16-8W-SCU-01-FCU            PC B $70.98 25.06% $53.19 See Labor Rate N/A

CS-Uniprise CC0025882/2029 RFJ-02ZC16-8W-SCU-02-FCU            PC B $72.24 25.07% $54.13 See Labor Rate N/A

CS-Uniprise CC0025882/203 PTC072-MP5L-FMP040FMP-ST            PC B $3,674.42 25.06% $2,753.49 See Labor Rate N/A

CS-Uniprise CC0025882/2030 RFJ-02ZC16-8W-SCU-03-FCU            PC B $73.49 25.06% $55.07 See Labor Rate N/A

CS-Uniprise CC0025882/2031 RFJ-02ZC16-8W-SCU-04-FCU            PC B $74.74 25.06% $56.01 See Labor Rate N/A

CS-Uniprise CC0025882/2032 RFJ-02ZC16-8W-SCU-05-FCU            PC B $75.99 25.06% $56.95 See Labor Rate N/A

CS-Uniprise CC0025882/2033 RFJ-02ZC16-8W-SCU-10-FCU            PC B $82.25 25.06% $61.64 See Labor Rate N/A

CS-Uniprise CC0025882/2034 RFJ-02ZC16-8W-SCU-15-FCU            PC B $88.52 25.07% $66.33 See Labor Rate N/A

CS-Uniprise CC0025882/2035 RFJ-02ZC16-8W-SCU-20-FCU            PC B $93.52 25.07% $70.08 See Labor Rate N/A

CS-Uniprise CC0025882/2036 RFJ-02ZC29-8W-SCU-01-SCU            PC B $59.43 25.07% $44.53 See Labor Rate N/A

CS-Uniprise CC0025882/2037 RFJ-02ZC29-8W-SCU-02-SCU            PC B $60.82 25.07% $45.57 See Labor Rate N/A

CS-Uniprise CC0025882/2038 RFJ-02ZC29-8W-SCU-03-SCU            PC B $62.22 25.07% $46.62 See Labor Rate N/A

CS-Uniprise CC0025882/2039 RFJ-02ZC29-8W-SCU-04-SCU            PC B $63.61 25.07% $47.67 See Labor Rate N/A

CS-Uniprise CC0025882/204 PTC072-MP5L-FMP045FMP-ST            PC B $3,831.40 25.06% $2,871.12 See Labor Rate N/A

CS-Uniprise CC0025882/2040 RFJ-02ZC29-8W-SCU-05-SCU            PC B $65.01 25.07% $48.71 See Labor Rate N/A

CS-Uniprise CC0025882/2041 RFJ-02ZC29-8W-SCU-10-SCU            PC B $71.99 25.06% $53.95 See Labor Rate N/A

CS-Uniprise CC0025882/2042 RFJ-02ZC29-8W-SCU-15-SCU            PC B $78.96 25.07% $59.17 See Labor Rate N/A

CS-Uniprise CC0025882/2043 RFJ-02ZC29-8W-SCU-20-SCU            PC B $86.30 25.06% $64.67 See Labor Rate N/A

CS-Uniprise CC0025882/2044 RFJ-02ZC29-8W-FCU-01-FCU            PC B $82.97 25.06% $62.18 See Labor Rate N/A

CS-Uniprise CC0025882/2045 RFJ-02ZC29-8W-FCU-02-FCU            PC B $84.36 25.07% $63.21 See Labor Rate N/A

CS-Uniprise CC0025882/2046 RFJ-02ZC29-8W-FCU-03-FCU            PC B $85.76 25.06% $64.27 See Labor Rate N/A

CS-Uniprise CC0025882/2047 RFJ-02ZC29-8W-FCU-04-FCU            PC B $87.16 25.06% $65.32 See Labor Rate N/A

CS-Uniprise CC0025882/2048 RFJ-02ZC29-8W-FCU-05-FCU            PC B $88.55 25.06% $66.36 See Labor Rate N/A

CS-Uniprise CC0025882/2049 RFJ-02ZC29-8W-FCU-10-FCU            PC B $95.53 25.06% $71.59 See Labor Rate N/A

CS-Uniprise CC0025882/205 PTC072-MP5L-FMP050FMP-ST            PC B $3,988.37 25.06% $2,988.75 See Labor Rate N/A

CS-Uniprise CC0025882/2050 RFJ-02ZC29-8W-FCU-15-FCU            PC B $102.50 25.07% $76.81 See Labor Rate N/A

CS-Uniprise CC0025882/2051 RFJ-02ZC29-8W-FCU-20-FCU            PC B $129.40 25.06% $96.97 See Labor Rate N/A

CS-Uniprise CC0025882/2052 RFJ-02ZC29-8W-FCU-01-SCU            PC B $71.13 25.06% $53.31 See Labor Rate N/A

CS-Uniprise CC0025882/2053 RFJ-02ZC29-8W-FCU-02-SCU            PC B $72.52 25.07% $54.34 See Labor Rate N/A

CS-Uniprise CC0025882/2054 RFJ-02ZC29-8W-FCU-03-SCU            PC B $73.92 25.06% $55.40 See Labor Rate N/A

CS-Uniprise CC0025882/2055 RFJ-02ZC29-8W-FCU-04-SCU            PC B $75.31 25.07% $56.43 See Labor Rate N/A

CS-Uniprise CC0025882/2056 RFJ-02ZC29-8W-FCU-05-SCU            PC B $76.71 25.06% $57.49 See Labor Rate N/A

CS-Uniprise CC0025882/2057 RFJ-02ZC29-8W-FCU-10-SCU            PC B $83.69 25.06% $62.72 See Labor Rate N/A

CS-Uniprise CC0025882/2058 RFJ-02ZC29-8W-FCU-15-SCU            PC B $90.66 25.07% $67.93 See Labor Rate N/A

CS-Uniprise CC0025882/2059 RFJ-02ZC29-8W-FCU-20-SCU            PC B $97.64 25.06% $73.17 See Labor Rate N/A

CS-Uniprise CC0025882/206 PTC072-MP5L-FMP060FMP-ST            PC B $4,302.33 25.06% $3,224.02 See Labor Rate N/A

CS-Uniprise CC0025882/2060 RFJ-01SP16-8W-SCU-01-SCU            PC B $39.79 25.06% $29.82 See Labor Rate N/A

CS-Uniprise CC0025882/2061 RFJ-01SP16-8W-SCU-02-SCU            PC B $40.64 25.06% $30.46 See Labor Rate N/A

CS-Uniprise CC0025882/2062 RFJ-01SP16-8W-SCU-03-SCU            PC B $41.50 25.07% $31.10 See Labor Rate N/A

CS-Uniprise CC0025882/2063 RFJ-01SP16-8W-SCU-04-SCU            PC B $42.36 25.07% $31.74 See Labor Rate N/A

CS-Uniprise CC0025882/2064 RFJ-01SP16-8W-SCU-05-SCU            PC B $43.22 25.07% $32.38 See Labor Rate N/A

CS-Uniprise CC0025882/2065 RFJ-01SP16-8W-SCU-10-SCU            PC B $47.51 25.06% $35.60 See Labor Rate N/A

CS-Uniprise CC0025882/2066 RFJ-01SP16-8W-SCU-15-SCU            PC B $51.81 25.06% $38.83 See Labor Rate N/A

CS-Uniprise CC0025882/2067 RFJ-01SP16-8W-SCU-20-SCU            PC B $56.10 25.07% $42.04 See Labor Rate N/A

CS-Uniprise CC0025882/2068 RFJ-01SP16-8W-FCU-01-FCU            PC B $41.57 25.06% $31.15 See Labor Rate N/A

CS-Uniprise CC0025882/2069 RFJ-01SP16-8W-FCU-02-FCU            PC B $42.43 25.07% $31.79 See Labor Rate N/A

CS-Uniprise CC0025882/207 PTC072-MP5L-FMP070FMP-ST            PC B $4,616.28 25.06% $3,459.29 See Labor Rate N/A

CS-Uniprise CC0025882/2070 RFJ-01SP16-8W-FCU-03-FCU            PC B $43.29 25.07% $32.44 See Labor Rate N/A

CS-Uniprise CC0025882/2071 RFJ-01SP16-8W-FCU-04-FCU            PC B $44.15 25.07% $33.08 See Labor Rate N/A

CS-Uniprise CC0025882/2072 RFJ-01SP16-8W-FCU-05-FCU            PC B $45.01 25.07% $33.73 See Labor Rate N/A

CS-Uniprise CC0025882/2073 RFJ-01SP16-8W-FCU-10-FCU            PC B $49.30 25.06% $36.94 See Labor Rate N/A

CS-Uniprise CC0025882/2074 RFJ-01SP16-8W-FCU-15-FCU            PC B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/2075 RFJ-01SP16-8W-FCU-20-FCU            PC B $57.89 25.07% $43.38 See Labor Rate N/A

CS-Uniprise CC0025882/2076 RFJ-01SP16-8W-LCU-01-LCU            PC B $35.56 25.06% $26.65 See Labor Rate N/A
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CS-Uniprise CC0025882/2077 RFJ-01SP16-8W-LCU-02-LCU            PC B $36.46 25.06% $27.32 See Labor Rate N/A

CS-Uniprise CC0025882/2078 RFJ-01SP16-8W-LCU-03-LCU            PC B $37.28 25.06% $27.94 See Labor Rate N/A

CS-Uniprise CC0025882/2079 RFJ-01SP16-8W-LCU-04-LCU            PC B $38.14 25.06% $28.58 See Labor Rate N/A

CS-Uniprise CC0025882/208 PTC072-MP5L-FMP080FMP-ST            PC B $4,930.23 25.06% $3,694.55 See Labor Rate N/A

CS-Uniprise CC0025882/2080 RFJ-01SP16-8W-LCU-05-LCU            PC B $39.00 25.06% $29.23 See Labor Rate N/A

CS-Uniprise CC0025882/2081 RFJ-01SP16-8W-LCU-10-LCU            PC B $43.29 25.07% $32.44 See Labor Rate N/A

CS-Uniprise CC0025882/2082 RFJ-01SP16-8W-LCU-15-LCU            PC B $47.58 25.06% $35.66 See Labor Rate N/A

CS-Uniprise CC0025882/2083 RFJ-01SP16-8W-LCU-20-LCU            PC B $51.88 25.06% $38.88 See Labor Rate N/A

CS-Uniprise CC0025882/2084 RFJ-01SP16-8W-SCU-01-FCU            PC B $40.68 25.07% $30.48 See Labor Rate N/A

CS-Uniprise CC0025882/2085 RFJ-01SP16-8W-SCU-02-FCU            PC B $41.54 25.07% $31.13 See Labor Rate N/A

CS-Uniprise CC0025882/2086 RFJ-01SP16-8W-SCU-03-FCU            PC B $42.40 25.07% $31.77 See Labor Rate N/A

CS-Uniprise CC0025882/2087 RFJ-01SP16-8W-SCU-04-FCU            PC B $43.26 25.07% $32.42 See Labor Rate N/A

CS-Uniprise CC0025882/2088 RFJ-01SP16-8W-SCU-05-FCU            PC B $44.11 25.06% $33.06 See Labor Rate N/A

CS-Uniprise CC0025882/2089 RFJ-01SP16-8W-SCU-10-FCU            PC B $48.41 25.06% $36.28 See Labor Rate N/A

CS-Uniprise CC0025882/209 PTC072-MP5L-FMP090FMP-ST            PC B $5,244.19 25.06% $3,929.82 See Labor Rate N/A

CS-Uniprise CC0025882/2090 RFJ-01SP16-8W-SCU-15-FCU            PC B $52.70 25.06% $39.49 See Labor Rate N/A

CS-Uniprise CC0025882/2091 RFJ-01SP16-8W-SCU-20-FCU            PC B $56.99 25.06% $42.71 See Labor Rate N/A

CS-Uniprise CC0025882/2092 RFJ-01SP16-8W-LCU-01-FCU            PC B $38.57 25.05% $28.91 See Labor Rate N/A

CS-Uniprise CC0025882/2093 RFJ-01SP16-8W-LCU-02-FCU            PC B $39.43 25.07% $29.54 See Labor Rate N/A

CS-Uniprise CC0025882/2094 RFJ-01SP16-8W-LCU-03-FCU            PC B $40.29 25.07% $30.19 See Labor Rate N/A

CS-Uniprise CC0025882/2095 RFJ-01SP16-8W-LCU-04-FCU            PC B $41.14 25.06% $30.83 See Labor Rate N/A

CS-Uniprise CC0025882/2096 RFJ-01SP16-8W-LCU-05-FCU            PC B $42.00 25.06% $31.47 See Labor Rate N/A

CS-Uniprise CC0025882/2097 RFJ-01SP16-8W-LCU-10-FCU            PC B $46.30 25.06% $34.70 See Labor Rate N/A

CS-Uniprise CC0025882/2098 RFJ-01SP16-8W-LCU-15-FCU            PC B $50.59 25.07% $37.91 See Labor Rate N/A

CS-Uniprise CC0025882/2099 RFJ-01SP16-8W-LCU-20-FCU            PC B $54.88 25.06% $41.13 See Labor Rate N/A

CS-Uniprise CC0025882/21 UN-110-LAB-5M-90C-BL/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/210 PTC072-MP5L-FMP100FMP-ST            PC B $5,558.14 25.06% $4,165.09 See Labor Rate N/A

CS-Uniprise CC0025882/2100 RFJ-01SP16-8W-LCU-01-SCU            PC B $37.67 25.06% $28.23 See Labor Rate N/A

CS-Uniprise CC0025882/2101 RFJ-01SP16-8W-LCU-02-SCU            PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2102 RFJ-01SP16-8W-LCU-03-SCU            PC B $39.39 25.06% $29.52 See Labor Rate N/A

CS-Uniprise CC0025882/2103 RFJ-01SP16-8W-LCU-04-SCU            PC B $40.25 25.06% $30.16 See Labor Rate N/A

CS-Uniprise CC0025882/2104 RFJ-01SP16-8W-LCU-05-SCU            PC B $41.11 25.06% $30.81 See Labor Rate N/A

CS-Uniprise CC0025882/2105 RFJ-01SP16-8W-LCU-10-SCU            PC B $45.40 25.07% $34.02 See Labor Rate N/A

CS-Uniprise CC0025882/2106 RFJ-01SP16-8W-LCU-15-SCU            PC B $49.70 25.06% $37.24 See Labor Rate N/A

CS-Uniprise CC0025882/2107 RFJ-01SP16-8W-LCU-20-SCU            PC B $53.99 25.06% $40.46 See Labor Rate N/A

CS-Uniprise CC0025882/2108 RFJ-01SP16-8W-SCA-01-SCA            PC B $50.73 25.07% $38.01 See Labor Rate N/A

CS-Uniprise CC0025882/2109 RFJ-01SP16-8W-SCA-02-SCA            PC B $51.59 25.07% $38.66 See Labor Rate N/A

CS-Uniprise CC0025882/211 PTC072-MP5L-FMP110FMP-ST            PC B $5,872.09 25.06% $4,400.35 See Labor Rate N/A

CS-Uniprise CC0025882/2110 RFJ-01SP16-8W-SCA-03-SCA            PC B $52.45 25.07% $39.30 See Labor Rate N/A

CS-Uniprise CC0025882/2111 RFJ-01SP16-8W-SCA-04-SCA            PC B $53.31 25.07% $39.95 See Labor Rate N/A

CS-Uniprise CC0025882/2112 RFJ-01SP16-8W-SCA-05-SCA            PC B $54.17 25.07% $40.59 See Labor Rate N/A

CS-Uniprise CC0025882/2113 RFJ-01SP16-8W-SCA-10-SCA            PC B $58.46 25.06% $43.81 See Labor Rate N/A

CS-Uniprise CC0025882/2114 RFJ-01SP16-8W-SCA-15-SCA            PC B $62.75 25.07% $47.02 See Labor Rate N/A

CS-Uniprise CC0025882/2115 RFJ-01SP16-8W-SCA-20-SCA            PC B $67.05 25.06% $50.24 See Labor Rate N/A

CS-Uniprise CC0025882/2116 RFJ-01SP16-8W-FCA-01-FCA            PC B $51.02 25.06% $38.23 See Labor Rate N/A

CS-Uniprise CC0025882/2117 RFJ-01SP16-8W-FCA-02-FCA            PC B $51.88 25.06% $38.88 See Labor Rate N/A

CS-Uniprise CC0025882/2118 RFJ-01SP16-8W-FCA-03-FCA            PC B $52.74 25.06% $39.52 See Labor Rate N/A

CS-Uniprise CC0025882/2119 RFJ-01SP16-8W-FCA-04-FCA            PC B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/212 PTC072-MP5L-FMP120FMP-ST            PC B $6,186.05 25.06% $4,635.62 See Labor Rate N/A

CS-Uniprise CC0025882/2120 RFJ-01SP16-8W-FCA-05-FCA            PC B $54.45 25.07% $40.80 See Labor Rate N/A

CS-Uniprise CC0025882/2121 RFJ-01SP16-8W-FCA-10-FCA            PC B $58.75 25.07% $44.02 See Labor Rate N/A

CS-Uniprise CC0025882/2122 RFJ-01SP16-8W-FCA-15-FCA            PC B $63.04 25.06% $47.24 See Labor Rate N/A

CS-Uniprise CC0025882/2123 RFJ-01SP16-8W-FCA-20-FCA            PC B $67.69 25.06% $50.73 See Labor Rate N/A

CS-Uniprise CC0025882/2124 RFJ-01SP16-8W-LCA-01-LCA            PC B $51.23 25.06% $38.39 See Labor Rate N/A

CS-Uniprise CC0025882/2125 RFJ-01SP16-8W-LCA-02-LCA            PC B $55.17 25.07% $41.34 See Labor Rate N/A

CS-Uniprise CC0025882/2126 RFJ-01SP16-8W-LCA-03-LCA            PC B $55.99 25.06% $41.96 See Labor Rate N/A

CS-Uniprise CC0025882/2127 RFJ-01SP16-8W-LCA-04-LCA            PC B $56.82 25.07% $42.58 See Labor Rate N/A

CS-Uniprise CC0025882/2128 RFJ-01SP16-8W-LCA-05-LCA            PC B $57.64 25.06% $43.20 See Labor Rate N/A

CS-Uniprise CC0025882/2129 RFJ-01SP16-8W-LCA-10-LCA            PC B $61.79 25.06% $46.30 See Labor Rate N/A

CS-Uniprise CC0025882/213 PTC072-MP5L-FMP130FMP-ST            PC B $6,500.00 25.06% $4,870.89 See Labor Rate N/A

CS-Uniprise CC0025882/2130 RFJ-01SP16-8W-LCA-15-LCA            PC B $65.94 25.07% $49.41 See Labor Rate N/A
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CS-Uniprise CC0025882/2131 RFJ-01SP16-8W-LCA-20-LCA            PC B $70.09 25.06% $52.52 See Labor Rate N/A

CS-Uniprise CC0025882/2132 RFJ-01SP16-8W-LCA-01-SCA            PC B $56.10 25.07% $42.04 See Labor Rate N/A

CS-Uniprise CC0025882/2133 RFJ-01SP16-8W-LCA-02-SCA            PC B $56.92 25.06% $42.66 See Labor Rate N/A

CS-Uniprise CC0025882/2134 RFJ-01SP16-8W-LCA-03-SCA            PC B $57.75 25.07% $43.27 See Labor Rate N/A

CS-Uniprise CC0025882/2135 RFJ-01SP16-8W-LCA-04-SCA            PC B $58.57 25.06% $43.89 See Labor Rate N/A

CS-Uniprise CC0025882/2136 RFJ-01SP16-8W-LCA-05-SCA            PC B $59.39 25.06% $44.51 See Labor Rate N/A

CS-Uniprise CC0025882/2137 RFJ-01SP16-8W-LCA-10-SCA            PC B $63.54 25.07% $47.61 See Labor Rate N/A

CS-Uniprise CC0025882/2138 RFJ-01SP16-8W-LCA-15-SCA            PC B $67.69 25.06% $50.73 See Labor Rate N/A

CS-Uniprise CC0025882/2139 RFJ-01SP16-8W-LCA-20-SCA            PC B $71.84 25.06% $53.83 See Labor Rate N/A

CS-Uniprise CC0025882/214 PTC072-MP5L-FMP140FMP-ST            PC B $6,813.95 25.06% $5,106.15 See Labor Rate N/A

CS-Uniprise CC0025882/2140 RFJ-01SP16-8W-LCA-01-FCA            PC B $57.64 25.06% $43.20 See Labor Rate N/A

CS-Uniprise CC0025882/2141 RFJ-01SP16-8W-LCA-02-FCA            PC B $58.46 25.06% $43.81 See Labor Rate N/A

CS-Uniprise CC0025882/2142 RFJ-01SP16-8W-LCA-03-FCA            PC B $59.28 25.06% $44.42 See Labor Rate N/A

CS-Uniprise CC0025882/2143 RFJ-01SP16-8W-LCA-04-FCA            PC B $60.11 25.06% $45.05 See Labor Rate N/A

CS-Uniprise CC0025882/2144 RFJ-01SP16-8W-LCA-05-FCA            PC B $60.97 25.06% $45.69 See Labor Rate N/A

CS-Uniprise CC0025882/2145 RFJ-01SP16-8W-LCA-10-FCA            PC B $65.12 25.07% $48.80 See Labor Rate N/A

CS-Uniprise CC0025882/2146 RFJ-01SP16-8W-LCA-15-FCA            PC B $69.27 25.06% $51.91 See Labor Rate N/A

CS-Uniprise CC0025882/2147 RFJ-01SP16-8W-LCA-20-FCA            PC B $73.42 25.06% $55.02 See Labor Rate N/A

CS-Uniprise CC0025882/2148 RFJ-01SP16-8W-SCA-01-FCA            PC B $50.88 25.06% $38.13 See Labor Rate N/A

CS-Uniprise CC0025882/2149 RFJ-01SP16-8W-SCA-02-FCA            PC B $51.74 25.06% $38.77 See Labor Rate N/A

CS-Uniprise CC0025882/215 PTC072-MP5L-FMP150FMP-ST            PC B $7,127.91 25.06% $5,341.42 See Labor Rate N/A

CS-Uniprise CC0025882/2150 RFJ-01SP16-8W-SCA-03-FCA            PC B $52.59 25.07% $39.41 See Labor Rate N/A

CS-Uniprise CC0025882/2151 RFJ-01SP16-8W-SCA-04-FCA            PC B $53.45 25.07% $40.05 See Labor Rate N/A

CS-Uniprise CC0025882/2152 RFJ-01SP16-8W-SCA-05-FCA            PC B $54.31 25.07% $40.70 See Labor Rate N/A

CS-Uniprise CC0025882/2153 RFJ-01SP16-8W-SCA-10-FCA            PC B $58.60 25.06% $43.91 See Labor Rate N/A

CS-Uniprise CC0025882/2154 RFJ-01SP16-8W-SCA-15-FCA            PC B $62.90 25.06% $47.14 See Labor Rate N/A

CS-Uniprise CC0025882/2155 RFJ-01SP16-8W-SCA-20-FCA            PC B $67.19 25.07% $50.35 See Labor Rate N/A

CS-Uniprise CC0025882/2156 RFJ-01SP29-8W-SCU-01-SCU            PC B $39.82 25.07% $29.84 See Labor Rate N/A

CS-Uniprise CC0025882/2157 RFJ-01SP29-8W-SCU-02-SCU            PC B $40.72 25.06% $30.51 See Labor Rate N/A

CS-Uniprise CC0025882/2158 RFJ-01SP29-8W-SCU-03-SCU            PC B $41.61 25.07% $31.18 See Labor Rate N/A

CS-Uniprise CC0025882/2159 RFJ-01SP29-8W-SCU-04-SCU            PC B $42.50 25.07% $31.84 See Labor Rate N/A

CS-Uniprise CC0025882/216 PTC072-MP5L-FMP160FMP-ST            PC B $7,441.86 25.06% $5,576.69 See Labor Rate N/A

CS-Uniprise CC0025882/2160 RFJ-01SP29-8W-SCU-05-SCU            PC B $43.40 25.07% $32.52 See Labor Rate N/A

CS-Uniprise CC0025882/2161 RFJ-01SP29-8W-SCU-10-SCU            PC B $47.87 25.07% $35.87 See Labor Rate N/A

CS-Uniprise CC0025882/2162 RFJ-01SP29-8W-SCU-15-SCU            PC B $52.34 25.06% $39.22 See Labor Rate N/A

CS-Uniprise CC0025882/2163 RFJ-01SP29-8W-SCU-20-SCU            PC B $56.82 25.07% $42.58 See Labor Rate N/A

CS-Uniprise CC0025882/2164 RFJ-01SP29-8W-FCU-01-FCU            PC B $41.61 25.07% $31.18 See Labor Rate N/A

CS-Uniprise CC0025882/2165 RFJ-01SP29-8W-FCU-02-FCU            PC B $42.50 25.07% $31.84 See Labor Rate N/A

CS-Uniprise CC0025882/2166 RFJ-01SP29-8W-FCU-03-FCU            PC B $43.40 25.07% $32.52 See Labor Rate N/A

CS-Uniprise CC0025882/2167 RFJ-01SP29-8W-FCU-04-FCU            PC B $44.29 25.07% $33.19 See Labor Rate N/A

CS-Uniprise CC0025882/2168 RFJ-01SP29-8W-FCU-05-FCU            PC B $45.19 25.07% $33.86 See Labor Rate N/A

CS-Uniprise CC0025882/2169 RFJ-01SP29-8W-FCU-10-FCU            PC B $49.66 25.07% $37.21 See Labor Rate N/A

CS-Uniprise CC0025882/217 PTC072-MP5L-FMP170FMP-ST            PC B $7,755.81 25.06% $5,811.95 See Labor Rate N/A

CS-Uniprise CC0025882/2170 RFJ-01SP29-8W-FCU-15-FCU            PC B $54.13 25.06% $40.57 See Labor Rate N/A

CS-Uniprise CC0025882/2171 RFJ-01SP29-8W-FCU-20-FCU            PC B $58.60 25.06% $43.91 See Labor Rate N/A

CS-Uniprise CC0025882/2172 RFJ-01SP29-8W-FCU-01-SCU            PC B $40.72 25.06% $30.51 See Labor Rate N/A

CS-Uniprise CC0025882/2173 RFJ-01SP29-8W-FCU-02-SCU            PC B $41.61 25.07% $31.18 See Labor Rate N/A

CS-Uniprise CC0025882/2174 RFJ-01SP29-8W-FCU-03-SCU            PC B $42.50 25.07% $31.84 See Labor Rate N/A

CS-Uniprise CC0025882/2175 RFJ-01SP29-8W-FCU-04-SCU            PC B $43.40 25.07% $32.52 See Labor Rate N/A

CS-Uniprise CC0025882/2176 RFJ-01SP29-8W-FCU-05-SCU            PC B $44.29 25.07% $33.19 See Labor Rate N/A

CS-Uniprise CC0025882/2177 RFJ-01SP29-8W-FCU-10-SCU            PC B $48.77 25.06% $36.55 See Labor Rate N/A

CS-Uniprise CC0025882/2178 RFJ-01SP29-8W-FCU-15-SCU            PC B $53.24 25.07% $39.89 See Labor Rate N/A

CS-Uniprise CC0025882/2179 RFJ-01SP29-8W-FCU-20-SCU            PC B $57.71 25.06% $43.25 See Labor Rate N/A

CS-Uniprise CC0025882/218 PTC072-MP5L-FMP180FMP-ST            PC B $8,069.77 25.06% $6,047.22 See Labor Rate N/A

CS-Uniprise CC0025882/2180 RFJ-01SP29-8W-SCA-01-SCA            PC B $50.77 25.06% $38.04 See Labor Rate N/A

CS-Uniprise CC0025882/2181 RFJ-01SP29-8W-SCA-02-SCA            PC B $51.66 25.07% $38.71 See Labor Rate N/A

CS-Uniprise CC0025882/2182 RFJ-01SP29-8W-SCA-03-SCA            PC B $52.56 25.06% $39.39 See Labor Rate N/A

CS-Uniprise CC0025882/2183 RFJ-01SP29-8W-SCA-04-SCA            PC B $53.45 25.07% $40.05 See Labor Rate N/A

CS-Uniprise CC0025882/2184 RFJ-01SP29-8W-SCA-05-SCA            PC B $54.35 25.06% $40.73 See Labor Rate N/A

CS-Uniprise CC0025882/2185 RFJ-01SP29-8W-SCA-10-SCA            PC B $58.82 25.07% $44.08 See Labor Rate N/A

CS-Uniprise CC0025882/2186 RFJ-01SP29-8W-SCA-15-SCA            PC B $63.29 25.07% $47.42 See Labor Rate N/A
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CS-Uniprise CC0025882/2187 RFJ-01SP29-8W-SCA-20-SCA            PC B $67.76 25.06% $50.78 See Labor Rate N/A

CS-Uniprise CC0025882/2188 RFJ-01SP29-8W-FCA-01-FCA            PC B $51.06 25.06% $38.27 See Labor Rate N/A

CS-Uniprise CC0025882/2189 RFJ-01SP29-8W-FCA-02-FCA            PC B $51.95 25.06% $38.93 See Labor Rate N/A

CS-Uniprise CC0025882/219 PTC072-MP5L-FMP190FMP-ST            PC B $8,383.72 25.06% $6,282.48 See Labor Rate N/A

CS-Uniprise CC0025882/2190 RFJ-01SP29-8W-FCA-03-FCA            PC B $52.84 25.06% $39.60 See Labor Rate N/A

CS-Uniprise CC0025882/2191 RFJ-01SP29-8W-FCA-04-FCA            PC B $53.74 25.06% $40.27 See Labor Rate N/A

CS-Uniprise CC0025882/2192 RFJ-01SP29-8W-FCA-05-FCA            PC B $54.63 25.06% $40.94 See Labor Rate N/A

CS-Uniprise CC0025882/2193 RFJ-01SP29-8W-FCA-10-FCA            PC B $59.11 25.06% $44.30 See Labor Rate N/A

CS-Uniprise CC0025882/2194 RFJ-01SP29-8W-FCA-15-FCA            PC B $63.58 25.06% $47.65 See Labor Rate N/A

CS-Uniprise CC0025882/2195 RFJ-01SP29-8W-FCA-20-FCA            PC B $68.05 25.06% $50.99 See Labor Rate N/A

CS-Uniprise CC0025882/2196 RFJ-01SP29-8W-FCA-01-SCA            PC B $50.91 25.07% $38.15 See Labor Rate N/A

CS-Uniprise CC0025882/2197 RFJ-01SP29-8W-FCA-02-SCA            PC B $51.81 25.06% $38.83 See Labor Rate N/A

CS-Uniprise CC0025882/2198 RFJ-01SP29-8W-FCA-03-SCA            PC B $52.70 25.06% $39.49 See Labor Rate N/A

CS-Uniprise CC0025882/2199 RFJ-01SP29-8W-FCA-04-SCA            PC B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/22 UN-110-LAB-3M-90C-YL/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/220 PTC072-MP5L-FMP200FMP-ST            PC B $8,697.67 25.06% $6,517.75 See Labor Rate N/A

CS-Uniprise CC0025882/2200 RFJ-01SP29-8W-FCA-05-SCA            PC B $54.49 25.06% $40.83 See Labor Rate N/A

CS-Uniprise CC0025882/2201 RFJ-01SP29-8W-FCA-10-SCA            PC B $58.96 25.07% $44.18 See Labor Rate N/A

CS-Uniprise CC0025882/2202 RFJ-01SP29-8W-FCA-15-SCA            PC B $63.43 25.07% $47.53 See Labor Rate N/A

CS-Uniprise CC0025882/2203 RFJ-01SP29-8W-FCA-20-SCA            PC B $67.91 25.06% $50.89 See Labor Rate N/A

CS-Uniprise CC0025882/2204 RFT-01RF09-8W-SCU-02                EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/2205 RFT-01RF09-8W-SCU-05                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2206 RFT-01RF09-8W-SCU-10                EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/2207 RFT-01RF09-8W-FCU-02                EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/2208 RFT-01RF09-8W-FCU-05                EA B $24.70 25.07% $18.51 See Labor Rate N/A

CS-Uniprise CC0025882/2209 RFT-01RF09-8W-FCU-10                EA B $26.80 25.07% $20.08 See Labor Rate N/A

CS-Uniprise CC0025882/221 PTC072-MZ5L-FMP010FMP-ST            PC B $2,832.56 25.06% $2,122.63 See Labor Rate N/A

CS-Uniprise CC0025882/2210 RFT-01RF09-8W-LCU-02                EA B $18.50 25.08% $13.86 See Labor Rate N/A

CS-Uniprise CC0025882/2211 RFJ-01SP29-8W-SCU-16-SCU            PC B $53.24 25.07% $39.89 See Labor Rate N/A

CS-Uniprise CC0025882/2212 RFT-01BF09-8W-SCU-02                EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/2213 RFT-01RF09-8W-FCU-01                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/2214 RFJ-02ZC16-8W-SCA-05-SCA            PC B $106.01 25.07% $79.44 See Labor Rate N/A

CS-Uniprise CC0025882/2215 RFJ-01SP16-8W-SCU-01-STU            PC B $40.68 25.07% $30.48 See Labor Rate N/A

CS-Uniprise CC0025882/2216 RFT-01RF09-8W-FCU-03                EA B $24.70 25.07% $18.51 See Labor Rate N/A

CS-Uniprise CC0025882/2217 RFT-01RF09-8W-LCU-01                EA B $17.50 25.08% $13.11 See Labor Rate N/A

CS-Uniprise CC0025882/2218 RFT-01RF09-8W-LCU-03                EA B $18.50 25.08% $13.86 See Labor Rate N/A

CS-Uniprise CC0025882/2219 RFT-01RF09-8W-LCU-05                EA B $19.60 25.06% $14.69 See Labor Rate N/A

CS-Uniprise CC0025882/222 PTC072-MZ5L-FMP015FMP-ST            PC B $3,027.91 25.06% $2,269.02 See Labor Rate N/A

CS-Uniprise CC0025882/2220 RFT-01RF09-8W-LCU-10                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2221 RFT-01RF09-8W-SCA-02                EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/2222 RFJ-01SP29-8W-SCA-07-SCA            PC B $56.14 25.06% $42.07 See Labor Rate N/A

CS-Uniprise CC0025882/2223 RFJ-01SP29-8W-SCA-12-SCA            PC B $60.61 25.07% $45.42 See Labor Rate N/A

CS-Uniprise CC0025882/2224 RFJ-01SP29-8W-SCA-18-SCA            PC B $65.97 25.06% $49.44 See Labor Rate N/A

CS-Uniprise CC0025882/2225 RFJ-01SP29-8W-SCA-25-SCA            PC B $72.24 25.07% $54.13 See Labor Rate N/A

CS-Uniprise CC0025882/2226 RFT-01BF09-8W-SCU-05                EA B $24.70 25.07% $18.51 See Labor Rate N/A

CS-Uniprise CC0025882/2227 RFJ-01SP29-8W-FCA-03-SCU            PC B $47.23 25.06% $35.39 See Labor Rate N/A

CS-Uniprise CC0025882/2228 RFT-01RF09-8W-SCU-1.5               EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/2229 RFJ-02ZC16-8W-SCU-03                PC B $33.67 25.06% $25.23 See Labor Rate N/A

CS-Uniprise CC0025882/223 PTC072-MZ5L-FMP020FMP-ST            PC B $3,223.26 25.06% $2,415.40 See Labor Rate N/A

CS-Uniprise CC0025882/2230 RFT-01SP29-8W-STU-05                EA B $44.30 25.06% $33.20 See Labor Rate N/A

CS-Uniprise CC0025882/2231 RFT-01RF09-8W-SCU-01                EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/2232 RFT-01RF09-8W-SCU-03                EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/2233 PFJ-01SP29-8W-SCA-03-SCA            PC B $52.56 25.06% $39.39 See Labor Rate N/A

CS-Uniprise CC0025882/2234 PFJ-02ZC29-8W-SCU-02-SCU            PC B $60.82 25.07% $45.57 See Labor Rate N/A

CS-Uniprise CC0025882/2235 PFJ-02ZC16-8W-LCU-02-LCU            PC B $59.03 25.07% $44.23 See Labor Rate N/A

CS-Uniprise CC0025882/2236 RFJ-02ZC16-8W-SCU-05-STU            PC B $75.99 25.06% $56.95 See Labor Rate N/A

CS-Uniprise CC0025882/2237 RFJ-02ZC16-8W-SCU-08-STU            PC B $79.75 25.07% $59.76 See Labor Rate N/A

CS-Uniprise CC0025882/2238 RFJ-02ZC16-8W-SCU-10-STU            PC B $82.25 25.06% $61.64 See Labor Rate N/A

CS-Uniprise CC0025882/2239 RFJ-02ZC16-8W-SCU-15-STU            PC B $88.52 25.07% $66.33 See Labor Rate N/A

CS-Uniprise CC0025882/224 PTC072-MZ5L-FMP025FMP-ST            PC B $3,418.60 25.06% $2,561.79 See Labor Rate N/A

CS-Uniprise CC0025882/2240 RFJ-02ZC16-8W-SCU-20-STU            PC B $94.78 25.06% $71.03 See Labor Rate N/A
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CS-Uniprise CC0025882/2241 RFJ-02ZC16-8W-STU-01-STU            PC B $82.68 25.07% $61.96 See Labor Rate N/A

CS-Uniprise CC0025882/2242 RFJ-02ZC16-8W-STU-02-STU            PC B $83.94 25.07% $62.90 See Labor Rate N/A

CS-Uniprise CC0025882/2243 RFJ-02ZC16-8W-STU-03-STU            PC B $85.19 25.06% $63.84 See Labor Rate N/A

CS-Uniprise CC0025882/2244 RFJ-02ZC16-8W-STU-04-STU            PC B $86.44 25.06% $64.78 See Labor Rate N/A

CS-Uniprise CC0025882/2245 RFJ-02ZC16-8W-STU-05-STU            PC B $87.69 25.06% $65.71 See Labor Rate N/A

CS-Uniprise CC0025882/2246 RFJ-02ZC16-8W-STU-08-STU            PC B $91.45 25.07% $68.53 See Labor Rate N/A

CS-Uniprise CC0025882/2247 RFJ-02ZC16-8W-STU-10-STU            PC B $93.95 25.06% $70.40 See Labor Rate N/A

CS-Uniprise CC0025882/2248 RFJ-02ZC16-8W-STU-15-STU            PC B $100.21 25.06% $75.09 See Labor Rate N/A

CS-Uniprise CC0025882/2249 RFJ-02ZC16-8W-STU-20-STU            PC B $106.48 25.06% $79.80 See Labor Rate N/A

CS-Uniprise CC0025882/225 PTC072-MZ5L-FMP030FMP-ST            PC B $3,613.95 25.06% $2,708.18 See Labor Rate N/A

CS-Uniprise CC0025882/2250 RFJ-02ZC29-8W-STU-15-FCU            PC B $102.36 25.07% $76.70 See Labor Rate N/A

CS-Uniprise CC0025882/2251 RFJ-02ZC29-8W-STU-30-FCU            PC B $127.23 25.06% $95.34 See Labor Rate N/A

CS-Uniprise CC0025882/2252 RFJ-02ZC29-8W-STU-01-FCU            PC B $82.83 25.06% $62.07 See Labor Rate N/A

CS-Uniprise CC0025882/2253 RFJ-02ZC29-8W-STU-02-FCU            PC B $84.22 25.07% $63.11 See Labor Rate N/A

CS-Uniprise CC0025882/2254 RFJ-02ZC29-8W-STU-03-FCU            PC B $85.62 25.06% $64.16 See Labor Rate N/A

CS-Uniprise CC0025882/2255 RFJ-02ZC29-8W-STU-04-FCU            PC B $87.01 25.07% $65.20 See Labor Rate N/A

CS-Uniprise CC0025882/2256 RFJ-02ZC29-8W-STU-05-FCU            PC B $88.41 25.06% $66.25 See Labor Rate N/A

CS-Uniprise CC0025882/2257 RFJ-02ZC29-8W-STU-10-FCU            PC B $95.38 25.07% $71.47 See Labor Rate N/A

CS-Uniprise CC0025882/2258 RFJ-02ZC29-8W-STU-20-FCU            PC B $103.08 25.07% $77.24 See Labor Rate N/A

CS-Uniprise CC0025882/2259 RFJ-02ZC29-8W-SCU-01-STU            PC B $71.13 25.06% $53.31 See Labor Rate N/A

CS-Uniprise CC0025882/226 PTC072-MZ5L-FMP045FMP-ST            PC B $4,200.00 25.06% $3,147.34 See Labor Rate N/A

CS-Uniprise CC0025882/2260 RFJ-02ZC29-8W-SCU-02-STU            PC B $72.52 25.07% $54.34 See Labor Rate N/A

CS-Uniprise CC0025882/2261 RFJ-02ZC29-8W-SCU-03-STU            PC B $73.92 25.06% $55.40 See Labor Rate N/A

CS-Uniprise CC0025882/2262 RFJ-02ZC29-8W-SCU-04-STU            PC B $75.31 25.07% $56.43 See Labor Rate N/A

CS-Uniprise CC0025882/2263 RFJ-02ZC29-8W-SCU-05-STU            PC B $76.71 25.06% $57.49 See Labor Rate N/A

CS-Uniprise CC0025882/2264 RFJ-01SP29-8W-STU-03-FCU            PC B $41.61 25.07% $31.18 See Labor Rate N/A

CS-Uniprise CC0025882/2265 RFJ-01SP29-8W-STU-01-FCU            PC B $42.50 25.07% $31.84 See Labor Rate N/A

CS-Uniprise CC0025882/2266 RFJ-01SP29-8W-STU-02-FCU            PC B $43.40 25.07% $32.52 See Labor Rate N/A

CS-Uniprise CC0025882/2267 RFJ-01SP29-8W-STU-04-FCU            PC B $44.29 25.07% $33.19 See Labor Rate N/A

CS-Uniprise CC0025882/2268 RFJ-01SP29-8W-STU-05-FCU            PC B $45.19 25.07% $33.86 See Labor Rate N/A

CS-Uniprise CC0025882/2269 RFJ-01SP29-8W-STU-10-FCU            PC B $49.66 25.07% $37.21 See Labor Rate N/A

CS-Uniprise CC0025882/227 PTC072-MZ5L-FMP050FMP-ST            PC B $4,395.35 25.06% $3,293.73 See Labor Rate N/A

CS-Uniprise CC0025882/2270 RFJ-01SP29-8W-STU-15-FCU            PC B $54.13 25.06% $40.57 See Labor Rate N/A

CS-Uniprise CC0025882/2271 RFJ-01SP29-8W-STU-20-FCU            PC B $58.60 25.06% $43.91 See Labor Rate N/A

CS-Uniprise CC0025882/2272 RFJ-01SP29-8W-STU-02-STU            PC B $42.50 25.07% $31.84 See Labor Rate N/A

CS-Uniprise CC0025882/2273 RFJ-01SP29-8W-STU-01-STU            PC B $41.61 25.07% $31.18 See Labor Rate N/A

CS-Uniprise CC0025882/2274 RFJ-01SP29-8W-STU-03-STU            PC B $43.40 25.07% $32.52 See Labor Rate N/A

CS-Uniprise CC0025882/2275 RFJ-01SP29-8W-STU-04-STU            PC B $44.29 25.07% $33.19 See Labor Rate N/A

CS-Uniprise CC0025882/2276 RFJ-01SP29-8W-STU-05-STU            PC B $45.19 25.07% $33.86 See Labor Rate N/A

CS-Uniprise CC0025882/2277 RFJ-01SP29-8W-STU-08-STU            PC B $47.87 25.07% $35.87 See Labor Rate N/A

CS-Uniprise CC0025882/2278 RFJ-01SP29-8W-STU-10-STU            PC B $49.66 25.07% $37.21 See Labor Rate N/A

CS-Uniprise CC0025882/2279 RFJ-01SP29-8W-STU-15-STU            PC B $54.13 25.06% $40.57 See Labor Rate N/A

CS-Uniprise CC0025882/228 PTC072-MZ5L-FMP060FMP-ST            PC B $4,786.05 25.06% $3,586.51 See Labor Rate N/A

CS-Uniprise CC0025882/2280 RFJ-01SP29-8W-STU-20-STU            PC B $58.60 25.06% $43.91 See Labor Rate N/A

CS-Uniprise CC0025882/2281 RFJ-02ZC16-8W-STU-03-FCA            PC B $92.13 25.06% $69.04 See Labor Rate N/A

CS-Uniprise CC0025882/2282 RFJ-02ZC16-8W-STU-01-FCU            PC B $82.68 25.07% $61.96 See Labor Rate N/A

CS-Uniprise CC0025882/2283 RFJ-02ZC16-8W-STU-02-FCU            PC B $83.94 25.07% $62.90 See Labor Rate N/A

CS-Uniprise CC0025882/2284 RFJ-02ZC16-8W-STU-03-FCU            PC B $85.19 25.06% $63.84 See Labor Rate N/A

CS-Uniprise CC0025882/2285 RFJ-02ZC16-8W-STU-04-FCU            PC B $86.44 25.06% $64.78 See Labor Rate N/A

CS-Uniprise CC0025882/2286 RFJ-02ZC16-8W-STU-05-FCU            PC B $87.69 25.06% $65.71 See Labor Rate N/A

CS-Uniprise CC0025882/2287 RFJ-02ZC16-8W-STU-10-FCU            PC B $93.95 25.06% $70.40 See Labor Rate N/A

CS-Uniprise CC0025882/2288 RFJ-02ZC16-8W-STU-15-FCU            PC B $100.21 25.06% $75.09 See Labor Rate N/A

CS-Uniprise CC0025882/2289 RFJ-02ZC16-8W-STU-20-FCU            PC B $106.48 25.06% $79.80 See Labor Rate N/A

CS-Uniprise CC0025882/229 PTC072-MZ5L-FMP070FMP-ST            PC B $5,176.74 25.06% $3,879.28 See Labor Rate N/A

CS-Uniprise CC0025882/2290 RFJ-02ZC16-8W-SCU-01-STU            PC B $70.98 25.06% $53.19 See Labor Rate N/A

CS-Uniprise CC0025882/2291 RFJ-02ZC16-8W-SCU-02-STU            PC B $72.24 25.07% $54.13 See Labor Rate N/A

CS-Uniprise CC0025882/2292 RFJ-02ZC16-8W-SCU-03-STU            PC B $73.49 25.06% $55.07 See Labor Rate N/A

CS-Uniprise CC0025882/2293 RFJ-02ZC16-8W-SCU-04-STU            PC B $74.74 25.06% $56.01 See Labor Rate N/A

CS-Uniprise CC0025882/2294 RFJ-02ZC29-8W-SCU-08-STU            PC B $80.89 25.07% $60.61 See Labor Rate N/A

CS-Uniprise CC0025882/2295 RFJ-02ZC29-8W-SCU-10-STU            PC B $83.69 25.06% $62.72 See Labor Rate N/A

CS-Uniprise CC0025882/2296 RFJ-02ZC29-8W-SCU-15-STU            PC B $90.66 25.07% $67.93 See Labor Rate N/A
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CS-Uniprise CC0025882/2297 RFJ-02ZC29-8W-SCU-20-STU            PC B $97.64 25.06% $73.17 See Labor Rate N/A

CS-Uniprise CC0025882/2298 RFJ-02ZC29-8W-SCU-30-STU            PC B $111.59 25.07% $83.62 See Labor Rate N/A

CS-Uniprise CC0025882/2299 RFJ-02ZC29-8W-SCU-35-STU            PC B $118.57 25.06% $88.86 See Labor Rate N/A

CS-Uniprise CC0025882/23 UN-110-LAB-5M-90C-YL/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/230 PTC072-MZ5L-FMP080FMP-ST            PC B $5,567.44 25.06% $4,172.06 See Labor Rate N/A

CS-Uniprise CC0025882/2300 RFJ-02ZC29-8W-STU-01-STU            PC B $82.83 25.06% $62.07 See Labor Rate N/A

CS-Uniprise CC0025882/2301 RFJ-02ZC29-8W-STU-02-STU            PC B $84.22 25.07% $63.11 See Labor Rate N/A

CS-Uniprise CC0025882/2302 RFJ-02ZC29-8W-STU-03-STU            PC B $85.62 25.06% $64.16 See Labor Rate N/A

CS-Uniprise CC0025882/2303 RFJ-02ZC29-8W-STU-04-STU            PC B $87.01 25.07% $65.20 See Labor Rate N/A

CS-Uniprise CC0025882/2304 RFJ-02ZC29-8W-STU-05-STU            PC B $88.41 25.06% $66.25 See Labor Rate N/A

CS-Uniprise CC0025882/2305 RFJ-02ZC29-8W-STU-08-STU            EA B $94.00 25.06% $70.44 See Labor Rate N/A

CS-Uniprise CC0025882/2306 RFJ-02ZC29-8W-STU-10-STU            PC B $98.25 25.06% $73.63 See Labor Rate N/A

CS-Uniprise CC0025882/2307 RFJ-02ZC29-8W-STU-15-STU            PC B $102.36 25.07% $76.70 See Labor Rate N/A

CS-Uniprise CC0025882/2308 RFJ-02ZC29-8W-STU-20-STU            PC B $109.34 25.06% $81.94 See Labor Rate N/A

CS-Uniprise CC0025882/2309 RFJ-02ZC29-8W-STU-30-STU            PC B $123.29 25.07% $92.39 See Labor Rate N/A

CS-Uniprise CC0025882/231 PTC072-MZ5L-FMP090FMP-ST            PC B $5,958.14 25.06% $4,464.83 See Labor Rate N/A

CS-Uniprise CC0025882/2310 RFJ-02ZC29-8W-STU-31-STU            PC B $124.69 25.06% $93.44 See Labor Rate N/A

CS-Uniprise CC0025882/2311 RFJ-01SP16-8W-LCU-01-STU            PC B $38.57 25.05% $28.91 See Labor Rate N/A

CS-Uniprise CC0025882/2312 RFJ-01SP16-8W-LCU-02-STU            PC B $39.43 25.07% $29.54 See Labor Rate N/A

CS-Uniprise CC0025882/2313 RFJ-01SP16-8W-LCU-03-STU            PC B $40.29 25.07% $30.19 See Labor Rate N/A

CS-Uniprise CC0025882/2314 RFJ-01SP16-8W-LCU-04-STU            PC B $41.14 25.06% $30.83 See Labor Rate N/A

CS-Uniprise CC0025882/2315 RFJ-01SP16-8W-LCU-05-STU            PC B $42.00 25.06% $31.47 See Labor Rate N/A

CS-Uniprise CC0025882/2316 RFJ-01SP16-8W-LCU-08-STU            PC B $44.58 25.06% $33.41 See Labor Rate N/A

CS-Uniprise CC0025882/2317 RFJ-01SP16-8W-LCU-10-STU            PC B $46.30 25.06% $34.70 See Labor Rate N/A

CS-Uniprise CC0025882/2318 RFJ-01SP16-8W-LCU-15-STU            PC B $50.59 25.07% $37.91 See Labor Rate N/A

CS-Uniprise CC0025882/2319 RFJ-01SP16-8W-LCU-20-STU            PC B $54.88 25.06% $41.13 See Labor Rate N/A

CS-Uniprise CC0025882/232 PTC072-MZ5L-FMP100FMP-ST            PC B $6,348.84 25.06% $4,757.61 See Labor Rate N/A

CS-Uniprise CC0025882/2320 RFJ-02ZC16-8W-LCU-01-STU            PC B $73.81 25.06% $55.31 See Labor Rate N/A

CS-Uniprise CC0025882/2321 RFJ-02ZC16-8W-LCU-02-STU            PC B $75.06 25.06% $56.25 See Labor Rate N/A

CS-Uniprise CC0025882/2322 RFJ-02ZC16-8W-LCU-03-STU            PC B $76.31 25.07% $57.18 See Labor Rate N/A

CS-Uniprise CC0025882/2323 RFJ-02ZC16-8W-LCU-04-STU            PC B $77.57 25.06% $58.13 See Labor Rate N/A

CS-Uniprise CC0025882/2324 RFJ-02ZC16-8W-LCU-05-STU            PC B $78.82 25.07% $59.06 See Labor Rate N/A

CS-Uniprise CC0025882/2325 RFJ-02ZC16-8W-LCU-08-STU            PC B $82.58 25.06% $61.88 See Labor Rate N/A

CS-Uniprise CC0025882/2326 RFJ-02ZC16-8W-LCU-10-STU            PC B $85.08 25.07% $63.75 See Labor Rate N/A

CS-Uniprise CC0025882/2327 RFJ-02ZC16-8W-LCU-15-STU            PC B $91.34 25.06% $68.45 See Labor Rate N/A

CS-Uniprise CC0025882/2328 RFJ-02ZC16-8W-LCU-20-STU            PC B $97.60 25.06% $73.14 See Labor Rate N/A

CS-Uniprise CC0025882/2329 RFJ-01SP16-8W-SCU-02-STU            PC B $41.54 25.07% $31.13 See Labor Rate N/A

CS-Uniprise CC0025882/233 PTC072-MZ5L-FMP110FMP-ST            PC B $6,739.53 25.06% $5,050.38 See Labor Rate N/A

CS-Uniprise CC0025882/2330 RFJ-01SP16-8W-SCU-03-STU            PC B $42.40 25.07% $31.77 See Labor Rate N/A

CS-Uniprise CC0025882/2331 RFJ-01SP16-8W-SCU-04-STU            PC B $43.26 25.07% $32.42 See Labor Rate N/A

CS-Uniprise CC0025882/2332 RFJ-01SP16-8W-SCU-05-STU            PC B $44.11 25.06% $33.06 See Labor Rate N/A

CS-Uniprise CC0025882/2333 RFJ-01SP16-8W-SCU-08-STU            PC B $46.69 25.06% $34.99 See Labor Rate N/A

CS-Uniprise CC0025882/2334 RFJ-01SP16-8W-SCU-10-STU            PC B $48.41 25.06% $36.28 See Labor Rate N/A

CS-Uniprise CC0025882/2335 RFJ-01SP16-8W-SCU-15-STU            PC B $52.70 25.06% $39.49 See Labor Rate N/A

CS-Uniprise CC0025882/2336 RFJ-01SP16-8W-SCU-20-STU            PC B $56.99 25.06% $42.71 See Labor Rate N/A

CS-Uniprise CC0025882/2337 RFJ-01SP29-8W-SCU-01-STU            PC B $41.61 25.07% $31.18 See Labor Rate N/A

CS-Uniprise CC0025882/2338 RFJ-01SP29-8W-SCU-02-STU            PC B $42.50 25.07% $31.84 See Labor Rate N/A

CS-Uniprise CC0025882/2339 RFJ-01SP29-8W-SCU-03-STU            PC B $43.40 25.07% $32.52 See Labor Rate N/A

CS-Uniprise CC0025882/234 PTC072-MZ5L-FMP120FMP-ST            PC B $7,130.23 25.06% $5,343.16 See Labor Rate N/A

CS-Uniprise CC0025882/2340 RFJ-01SP29-8W-SCU-04-STU            PC B $44.29 25.07% $33.19 See Labor Rate N/A

CS-Uniprise CC0025882/2341 RFJ-01SP29-8W-SCU-05-STU            PC B $45.19 25.07% $33.86 See Labor Rate N/A

CS-Uniprise CC0025882/2342 RFJ-01SP29-8W-SCU-08-STU            PC B $47.87 25.07% $35.87 See Labor Rate N/A

CS-Uniprise CC0025882/2343 RFJ-01SP29-8W-SCU-10-STU            PC B $49.66 25.07% $37.21 See Labor Rate N/A

CS-Uniprise CC0025882/2344 RFJ-01SP29-8W-SCU-15-STU            PC B $54.13 25.06% $40.57 See Labor Rate N/A

CS-Uniprise CC0025882/2345 RFJ-01SP29-8W-SCU-20-STU            PC B $58.60 25.06% $43.91 See Labor Rate N/A

CS-Uniprise CC0025882/2346 RFJ-01SP16-8W-STU-01-FCU            PC B $41.57 25.06% $31.15 See Labor Rate N/A

CS-Uniprise CC0025882/2347 RFJ-01SP16-8W-STU-02-FCU            PC B $42.43 25.07% $31.79 See Labor Rate N/A

CS-Uniprise CC0025882/2348 RFJ-01SP16-8W-STU-03-FCU            PC B $43.29 25.07% $32.44 See Labor Rate N/A

CS-Uniprise CC0025882/2349 RFJ-01SP16-8W-STU-04-FCU            PC B $44.15 25.07% $33.08 See Labor Rate N/A

CS-Uniprise CC0025882/235 PTC072-MZ5L-FMP130FMP-ST            PC B $7,520.93 25.06% $5,635.94 See Labor Rate N/A

CS-Uniprise CC0025882/2350 RFJ-01SP16-8W-STU-05-FCU            PC B $45.01 25.07% $33.73 See Labor Rate N/A

Page 894 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

CS-Uniprise CC0025882/2351 RFJ-01SP16-8W-STU-10-FCU            PC B $49.30 25.06% $36.94 See Labor Rate N/A

CS-Uniprise CC0025882/2352 RFJ-01SP16-8W-STU-15-FCU            PC B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/2353 RFJ-01SP16-8W-STU-20-FCU            PC B $57.89 25.07% $43.38 See Labor Rate N/A

CS-Uniprise CC0025882/2354 RFJ-01SP16-8W-STU-01-STU            PC B $41.57 25.06% $31.15 See Labor Rate N/A

CS-Uniprise CC0025882/2355 RFJ-01SP16-8W-STU-02-STU            PC B $42.43 25.07% $31.79 See Labor Rate N/A

CS-Uniprise CC0025882/2356 RFJ-01SP16-8W-STU-03-STU            PC B $43.29 25.07% $32.44 See Labor Rate N/A

CS-Uniprise CC0025882/2357 RFJ-01SP16-8W-STU-04-STU            PC B $44.15 25.07% $33.08 See Labor Rate N/A

CS-Uniprise CC0025882/2358 RFJ-01SP16-8W-STU-05-STU            PC B $45.01 25.07% $33.73 See Labor Rate N/A

CS-Uniprise CC0025882/2359 RFJ-01SP16-8W-STU-08-STU            PC B $47.58 25.06% $35.66 See Labor Rate N/A

CS-Uniprise CC0025882/236 PTC072-MZ5L-FMP140FMP-ST            PC B $7,911.63 25.06% $5,928.71 See Labor Rate N/A

CS-Uniprise CC0025882/2360 RFJ-01SP16-8W-STU-10-STU            PC B $49.30 25.06% $36.94 See Labor Rate N/A

CS-Uniprise CC0025882/2361 RFJ-01SP16-8W-STU-15-STU            PC B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/2362 RFJ-01SP16-8W-STU-20-STU            PC B $57.89 25.07% $43.38 See Labor Rate N/A

CS-Uniprise CC0025882/2363 RFT-01RF09-8W-STU-01                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2364 RFT-01RF09-8W-STU-02                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2365 RFT-01RF09-8W-STU-03                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2366 RFT-01RF09-8W-STU-05                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/2367 RFT-01RF09-8W-STU-1.5               EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/2368 RFT-01RF09-8W-STU-10                EA B $24.70 25.07% $18.51 See Labor Rate N/A

CS-Uniprise CC0025882/2369 RFT-01RF09-8W-SCA-05                EA B $26.80 25.07% $20.08 See Labor Rate N/A

CS-Uniprise CC0025882/237 PTC072-MZ5L-FMP150FMP-ST            PC B $8,302.33 25.06% $6,221.49 See Labor Rate N/A

CS-Uniprise CC0025882/2370 RFJ-02ZC29-8W-SCU-07-STU            PC B $79.50 25.07% $59.57 See Labor Rate N/A

CS-Uniprise CC0025882/2371 RFT-12BF09-8W-SCU-03                EA B $278.10 25.06% $208.40 See Labor Rate N/A

CS-Uniprise CC0025882/2372 RFT-12BF09-8W-LCU-03                EA B $262.70 25.06% $196.86 See Labor Rate N/A

CS-Uniprise CC0025882/2373 RFT-12BF09-8W-SCA-03                EA B $317.20 25.06% $237.70 See Labor Rate N/A

CS-Uniprise CC0025882/2374 RFJ-02ZC16-8W-SCU-08-SCU            PC B $87.87 25.07% $65.84 See Labor Rate N/A

CS-Uniprise CC0025882/2375 RFJ-02ZC16-8W-SCA-02-SCA            PC B $102.25 25.06% $76.62 See Labor Rate N/A

CS-Uniprise CC0025882/2376 RFJ-02ZC16-8W-SCA-10-SCA            PC B $115.49 25.06% $86.54 See Labor Rate N/A

CS-Uniprise CC0025882/2377 RFJ-02ZC29-8W-SCA-02-SCA            PC B $104.33 25.06% $78.18 See Labor Rate N/A

CS-Uniprise CC0025882/2378 RFJ-02ZC29-8W-SCA-10-SCA            PC B $115.49 25.06% $86.54 See Labor Rate N/A

CS-Uniprise CC0025882/2379 RFJ-02ZC29-8W-SCA-01-SCA            PC B $102.93 25.06% $77.13 See Labor Rate N/A

CS-Uniprise CC0025882/238 PTC072-MZ5L-FMP160FMP-ST            PC B $8,693.02 25.06% $6,514.26 See Labor Rate N/A

CS-Uniprise CC0025882/2380 RFJ-02ZC16-8W-LCU-08-LCU            PC B $73.70 25.06% $55.23 See Labor Rate N/A

CS-Uniprise CC0025882/2381 RFJ-02ZC16-8W-LCA-03-SCU            PC B $73.81 25.06% $55.31 See Labor Rate N/A

CS-Uniprise CC0025882/2382 RFT-01RF09-8W-LCA-02                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/2383 RFT-01RF09-8W-SCA-01                EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/2384 RFJ-02ZC29-8W-SCA-20-SCA            PC B $129.45 25.07% $97.00 See Labor Rate N/A

CS-Uniprise CC0025882/2385 RFJ-01SP29-8W-SCA-01-SCU            PC B $50.77 25.06% $38.04 See Labor Rate N/A

CS-Uniprise CC0025882/2386 RFJ-02ZC29-8W-SCA-30-SCA            PC B $142.15 25.07% $106.52 See Labor Rate N/A

CS-Uniprise CC0025882/2387 RFJ-02ZC29-8W-SCA-40-SCA            PC B $156.28 25.06% $117.11 See Labor Rate N/A

CS-Uniprise CC0025882/2388 RFT-01RF09-8W-SCA-03                EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/2389 RFT-06BF09-8W-SCU-03                EA B $162.70 25.06% $121.92 See Labor Rate N/A

CS-Uniprise CC0025882/239 PTC072-MZ5L-FMP170FMP-ST            PC B $9,083.72 25.06% $6,807.04 See Labor Rate N/A

CS-Uniprise CC0025882/2390 RFJ-02ZC29-8W-SCU-07-SCU            PC B $67.80 25.07% $50.80 See Labor Rate N/A

CS-Uniprise CC0025882/2391 RFJ-02ZC16-8W-LCU-08-SCU            PC B $70.88 25.06% $53.12 See Labor Rate N/A

CS-Uniprise CC0025882/2392 RFJ-02ZC16-8W-SCU-25-MJU            PC B $108.59 25.07% $81.37 See Labor Rate N/A

CS-Uniprise CC0025882/2393 RFT-12BF09-8W-STU-05                EA B $293.60 25.06% $220.02 See Labor Rate N/A

CS-Uniprise CC0025882/2394 RFT-06BF09-8W-STU-05                EA B $170.00 25.06% $127.39 See Labor Rate N/A

CS-Uniprise CC0025882/2395 RFT-01RF09-8W-LCA-01                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2396 RFT-01RF09-8W-LCA-03                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/2397 RFJ-01SP29-8W-SCA-01-FCU            PC B $44.40 25.07% $33.27 See Labor Rate N/A

CS-Uniprise CC0025882/2398 RFT-01BF09-8W-SCA-02                EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/2399 RFJ-02ZC29-8W-SCA-60-SCA            PC B $183.11 25.06% $137.22 See Labor Rate N/A

CS-Uniprise CC0025882/24 UN-110-LAB-3M-90C-PU/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/240 PTC072-MZ5L-FMP180FMP-ST            PC B $9,474.42 25.06% $7,099.82 See Labor Rate N/A

CS-Uniprise CC0025882/2400 PFJ-02ZC29-8W-LCU-01-SCU            PC B $62.61 25.07% $46.92 See Labor Rate N/A

CS-Uniprise CC0025882/2401 PFJ-02ZC29-8W-LCU-02-SCU            PC B $64.36 25.07% $48.23 See Labor Rate N/A

CS-Uniprise CC0025882/2402 RFJ-02ZC16-8W-LCU-06-SCU            PC B $68.37 25.06% $51.23 See Labor Rate N/A

CS-Uniprise CC0025882/2403 RFT-12BF09-8W-SCU-05                EA B $287.00 25.06% $215.07 See Labor Rate N/A

CS-Uniprise CC0025882/2404 PFJ-01SP16-8W-LCU-01-SCU            PC B $37.75 25.07% $28.29 See Labor Rate N/A

CS-Uniprise CC0025882/2405 PFJ-01SP16-8W-LCU-03-SCU            PC B $39.61 25.07% $29.68 See Labor Rate N/A
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CS-Uniprise CC0025882/2406 PFJ-01SP16-8W-LCU-05-SCU            PC B $41.47 25.07% $31.07 See Labor Rate N/A

CS-Uniprise CC0025882/2407 PFJ-01SP16-8W-LCU-10-SCU            PC B $46.12 25.07% $34.56 See Labor Rate N/A

CS-Uniprise CC0025882/2408 PFJ-01SP16-8W-LCU-20-SCU            PC B $55.42 25.06% $41.53 See Labor Rate N/A

CS-Uniprise CC0025882/2409 PFJ-01SP16-8W-LCU-01-STU            PC B $38.64 25.05% $28.96 See Labor Rate N/A

CS-Uniprise CC0025882/241 PTC072-MZ5L-FMP190FMP-ST            PC B $9,865.12 25.06% $7,392.60 See Labor Rate N/A

CS-Uniprise CC0025882/2410 PFJ-01SP16-8W-LCU-03-STU            PC B $40.50 25.07% $30.35 See Labor Rate N/A

CS-Uniprise CC0025882/2411 PFJ-01SP16-8W-LCU-05-STU            PC B $42.36 25.07% $31.74 See Labor Rate N/A

CS-Uniprise CC0025882/2412 PFJ-01SP16-8W-LCU-10-STU            PC B $47.01 25.07% $35.22 See Labor Rate N/A

CS-Uniprise CC0025882/2413 PFJ-01SP16-8W-LCU-20-STU            PC B $56.31 25.07% $42.19 See Labor Rate N/A

CS-Uniprise CC0025882/2414 PFJ-02ZC16-8W-LCU-44-LCU            PC B $120.82 25.06% $90.54 See Labor Rate N/A

CS-Uniprise CC0025882/2415 RFJ-01SP29-8W-SCA-03-SCU            PC B $47.12 25.07% $35.31 See Labor Rate N/A

CS-Uniprise CC0025882/2416 RFJ-02ZC16-8W-LC4-03-LC4            PC B $110.52 25.07% $82.82 See Labor Rate N/A

CS-Uniprise CC0025882/2417 RFJ-02ZC16-8W-LC4-03-LCU            PC B $88.98 25.06% $66.68 See Labor Rate N/A

CS-Uniprise CC0025882/2418 RFJ-02ZC16-8W-LC2-03-LC2            PC B $110.52 25.07% $82.82 See Labor Rate N/A

CS-Uniprise CC0025882/2419 RFJ-02ZC16-8W-LC2-03-LCU            PC B $88.98 25.06% $66.68 See Labor Rate N/A

CS-Uniprise CC0025882/242 PTC072-MZ5L-FMP200FMP-ST            PC B $10,255.81 25.06% $7,685.37 See Labor Rate N/A

CS-Uniprise CC0025882/2420 RFJ-02ZC16-8W-LC0-01-SCU            PC B $83.65 25.06% $62.68 See Labor Rate N/A

CS-Uniprise CC0025882/2421 RFJ-02ZC16-8W-LC0-01-STU            PC B $95.35 25.06% $71.45 See Labor Rate N/A

CS-Uniprise CC0025882/2422 RFT-06BF09-8W-SCA-03                EA B $201.00 25.06% $150.62 See Labor Rate N/A

CS-Uniprise CC0025882/2423 RFT-06BF09-8W-STU-03                EA B $209.30 25.06% $156.84 See Labor Rate N/A

CS-Uniprise CC0025882/2424 RFT-12BF09-8W-STU-03                EA B $279.00 25.06% $209.07 See Labor Rate N/A

CS-Uniprise CC0025882/2425 RFT-01RF09-8W-SCU-04                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2426 RFJ-02ZC16-8W-LC1-03-LCU            PC B $88.98 25.06% $66.68 See Labor Rate N/A

CS-Uniprise CC0025882/2427 RFJ-02ZC16-8W-LC1-03-LC1            PC B $110.52 25.07% $82.82 See Labor Rate N/A

CS-Uniprise CC0025882/2428 RFJ-02ZC16-8W-LC4-04-LCU            PC B $96.57 25.06% $72.37 See Labor Rate N/A

CS-Uniprise CC0025882/2429 RFJ-01SP16-8W-LC4-04-FCA            PC B $57.14 25.06% $42.82 See Labor Rate N/A

CS-Uniprise CC0025882/243 PTC024-MP5L-FMP190FMP-ST-SL         EA B $2,552.33 25.06% $1,912.63 See Labor Rate N/A

CS-Uniprise CC0025882/2430 RFT-06BF09-8W-FCU-03                EA B $172.00 25.06% $128.89 See Labor Rate N/A

CS-Uniprise CC0025882/2431 RFT-12BF09-8W-FCU-03                EA B $342.00 25.06% $256.28 See Labor Rate N/A

CS-Uniprise CC0025882/2432 RFT-01RF09-8W-FCA-02                EA B $24.00 25.06% $17.98 See Labor Rate N/A

CS-Uniprise CC0025882/2433 RFT-06BF09-8W-FCA-03                EA B $201.00 25.06% $150.62 See Labor Rate N/A

CS-Uniprise CC0025882/2434 RFT-12BF09-8W-FCA-03                EA B $376.00 25.06% $281.76 See Labor Rate N/A

CS-Uniprise CC0025882/2435 RFJ-02ZC29-8W-FCA-02-FCA            PC B $103.18 25.06% $77.32 See Labor Rate N/A

CS-Uniprise CC0025882/2436 RFJ-02ZC29-8W-FCA-30-FCA            PC B $143.26 25.06% $107.35 See Labor Rate N/A

CS-Uniprise CC0025882/2437 RFT-01BF09-8W-FCA-01                EA B $16.28 25.07% $12.20 See Labor Rate N/A

CS-Uniprise CC0025882/2438 RFJ-02ZC29-8W-LCU-05-STU            PC B $75.06 25.06% $56.25 See Labor Rate N/A

CS-Uniprise CC0025882/2439 RFJ-02ZC16-8W-LCU-07-SCU            PC B $69.62 25.06% $52.17 See Labor Rate N/A

CS-Uniprise CC0025882/244 PTC024-MP5L-FMP040FMP-ST-SL         PC B $1,237.21 25.06% $927.12 See Labor Rate N/A

CS-Uniprise CC0025882/2440 RFJ-02ZC29-8W-SCA-02-FCA            EA B $101.11 25.06% $75.77 See Labor Rate N/A

CS-Uniprise CC0025882/2441 RFJ-02ZC29-8W-SCA-10-FCA            EA B $112.56 25.06% $84.35 See Labor Rate N/A

CS-Uniprise CC0025882/2442 RFT-12BF09-8W-LCA-03                EA B $309.00 25.06% $231.55 See Labor Rate N/A

CS-Uniprise CC0025882/2443 RFJ-02ZC29-8W-SCU-09-STU            EA B $82.29 25.07% $61.66 See Labor Rate N/A

CS-Uniprise CC0025882/2444 RFT-12BF09-8W-SCA-05                EA B $325.00 25.06% $243.54 See Labor Rate N/A

CS-Uniprise CC0025882/2445 RFT-01BF09-8W-SCA-05                EA B $24.00 25.06% $17.98 See Labor Rate N/A

CS-Uniprise CC0025882/2446 RFJ-02ZC16-8W-LCU-01-SCU-F          EA B $62.15 25.07% $46.57 See Labor Rate N/A

CS-Uniprise CC0025882/2447 PFJ-02ZC29-8W-STU-03-STU            PC B $86.69 25.06% $64.96 See Labor Rate N/A

CS-Uniprise CC0025882/2448 PFJ-02ZC29-8W-LCU-03-STU            PC B $77.82 25.07% $58.31 See Labor Rate N/A

CS-Uniprise CC0025882/2449 PFJ-02ZC29-8W-LCU-01-STU            PC B $74.31 25.07% $55.68 See Labor Rate N/A

CS-Uniprise CC0025882/245 PTC024-MP5L-FMP050FMP-ST-SL         PC B $1,333.72 25.06% $999.45 See Labor Rate N/A

CS-Uniprise CC0025882/2450 RFJ-02ZC16-8W-LCU-07-LCU-GR         PC B $72.70 25.06% $54.48 See Labor Rate N/A

CS-Uniprise CC0025882/2451 RFJ-02ZC16-8W-LC4-05-LCU-GR         PC B $93.42 25.06% $70.01 See Labor Rate N/A

CS-Uniprise CC0025882/2452 RFJ-02ZC16-8W-LC4-21-SCU-GR         EA B $110.10 25.07% $82.50 See Labor Rate N/A

CS-Uniprise CC0025882/2453 RFJ-02ZC29-8W-SCU-03-SCU-YL         PC B $62.22 25.07% $46.62 See Labor Rate N/A

CS-Uniprise CC0025882/2454 RFJ-02ZC29-8W-SCU-03-SCU-RD         PC B $62.22 25.07% $46.62 See Labor Rate N/A

CS-Uniprise CC0025882/2455 RFJ-02ZC16-8W-LCA-03-LCA            PC B $107.12 25.06% $80.27 See Labor Rate N/A

CS-Uniprise CC0025882/2456 RFJ-02ZC16-8W-SCA-03-SCA            PC B $100.04 25.06% $74.97 See Labor Rate N/A

CS-Uniprise CC0025882/2457 RFJ-02ZC16-8W-LCA-02-SCA            PC B $101.04 25.06% $75.72 See Labor Rate N/A

CS-Uniprise CC0025882/2458 RFJ-02ZC16-8W-LCA-02-LCA            PC B $103.33 25.06% $77.43 See Labor Rate N/A

CS-Uniprise CC0025882/2459 PFJ-02ZC16-8W-LCU-10-SCU            PC B $74.03 25.07% $55.47 See Labor Rate N/A

CS-Uniprise CC0025882/246 PTC024-MP5L-FMP070FMP-ST-SL         PC B $1,526.74 25.06% $1,144.09 See Labor Rate N/A

CS-Uniprise CC0025882/2460 PFJ-02ZC16-8W-LCU-20-SCU            PC B $86.62 25.06% $64.91 See Labor Rate N/A
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CS-Uniprise CC0025882/2461 PFJ-02ZC16-8W-LCU-05-STU            PC B $79.00 25.06% $59.20 See Labor Rate N/A

CS-Uniprise CC0025882/2462 PFJ-02ZC16-8W-LCU-10-STU            PC B $85.44 25.06% $64.03 See Labor Rate N/A

CS-Uniprise CC0025882/2463 PFJ-02ZC16-8W-LCU-20-STU            PC B $98.32 25.06% $73.68 See Labor Rate N/A

CS-Uniprise CC0025882/2464 RFT-12BF09-8W-LCU-01                EA B $345.88 25.06% $259.19 See Labor Rate N/A

CS-Uniprise CC0025882/2465 RFT-12BF09-8W-SCU-01                EA B $267.44 25.06% $200.41 See Labor Rate N/A

CS-Uniprise CC0025882/2466 RFT-06BF09-8W-LCU-03                EA B $175.00 25.06% $131.14 See Labor Rate N/A

CS-Uniprise CC0025882/2467 RFT-06BF09-8W-LCU-01                EA B $170.00 25.06% $127.39 See Labor Rate N/A

CS-Uniprise CC0025882/2468 RFJ-02ZC16-8W-LCU-25-LCU            EA B $95.90 25.06% $71.87 See Labor Rate N/A

CS-Uniprise CC0025882/2469 PFJ-02ZC16-8W-LCU-05-LCU            PC B $79.03 25.07% $59.22 See Labor Rate N/A

CS-Uniprise CC0025882/247 PTC024-MP5L-FMP080FMP-ST-SL         PC B $1,623.26 25.06% $1,216.42 See Labor Rate N/A

CS-Uniprise CC0025882/2470 PFJ-02ZC16-8W-LCU-10-LCU            PC B $85.55 25.06% $64.11 See Labor Rate N/A

CS-Uniprise CC0025882/2471 PFJ-02ZC16-8W-LCU-05-SCU            PC B $67.33 25.07% $50.45 See Labor Rate N/A

CS-Uniprise CC0025882/2472 RFT-01BF09-8W-STU-01                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2473 RFJ-02ZC16-8W-LCU-40-LCU            PC B $94.96 25.07% $71.16 See Labor Rate N/A

CS-Uniprise CC0025882/2474 RFJ-02ZC16-8W-LCU-30-FCU            PC B $94.99 25.06% $71.19 See Labor Rate N/A

CS-Uniprise CC0025882/2475 RFJ-02ZC16-8W-LCU-40-FCU            PC B $104.40 25.06% $78.23 See Labor Rate N/A

CS-Uniprise CC0025882/2476 RFJ-02ZC16-8W-SCA-01-SCA            PC B $83.04 25.06% $62.23 See Labor Rate N/A

CS-Uniprise CC0025882/2477 PFJ-02ZC29-8W-STU-01-STU            PC B $75.81 25.06% $56.81 See Labor Rate N/A

CS-Uniprise CC0025882/2478 PFJ-02ZC29-8W-STU-02-STU            PC B $76.99 25.06% $57.70 See Labor Rate N/A

CS-Uniprise CC0025882/2479 PFJ-02ZC29-8W-STU-03-STU            PC B $78.21 25.06% $58.61 See Labor Rate N/A

CS-Uniprise CC0025882/248 PTC024-MP5L-FMP090FMP-ST-SL         PC B $1,719.77 25.06% $1,288.74 See Labor Rate N/A

CS-Uniprise CC0025882/2480 PFJ-02ZC16-8W-LC1-03-LC1            EA B $114.14 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2481 PFJ-02ZC16-8W-LC2-03-LC2            EA B $114.14 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2482 PFJ-02ZC16-8W-LC3-03-LC3            EA B $114.14 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2483 PFJ-02ZC16-8W-LC4-03-LC4            EA B $114.14 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2484 PFJ-02ZC16-8W-LC5-03-LC5            EA B $114.14 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2485 RFJ-02ZC16-8W-LCU-19-LCU            EA B $88.20 25.06% $66.10 See Labor Rate N/A

CS-Uniprise CC0025882/2486 PFJ-02ZC16-8W-LCU-03-LCU            EA B $67.50 25.07% $50.58 See Labor Rate N/A

CS-Uniprise CC0025882/2487 RFT-12BF09-8W-LCU-02                EA B $255.67 25.06% $191.59 See Labor Rate N/A

CS-Uniprise CC0025882/2488 RFJ-02ZC16-8W-LCU-01-LCU-BL         EA B $65.00 25.06% $48.71 See Labor Rate N/A

CS-Uniprise CC0025882/2489 RFJ-02ZC16-8W-LCU-02-LCU-BL         EA B $66.30 25.06% $49.68 See Labor Rate N/A

CS-Uniprise CC0025882/249 PTC024-MP5L-FMP100FMP-ST-SL         PC B $1,746.51 25.06% $1,308.78 See Labor Rate N/A

CS-Uniprise CC0025882/2490 RFJ-02ZC16-8W-LCU-03-LCU-BL         EA B $67.50 25.07% $50.58 See Labor Rate N/A

CS-Uniprise CC0025882/2491 RFJ-02ZC16-8W-LC1-01-LC1-RD         EA B $111.56 25.06% $83.60 See Labor Rate N/A

CS-Uniprise CC0025882/2492 RFJ-02ZC16-8W-LC1-02-LC1-RD         EA B $112.84 25.06% $84.56 See Labor Rate N/A

CS-Uniprise CC0025882/2493 RFJ-02ZC16-8W-LC1-03-LC1-RD         EA B $114.13 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2494 RFJ-02ZC16-8W-LC2-01-LC2            EA B $111.56 25.06% $83.60 See Labor Rate N/A

CS-Uniprise CC0025882/2495 RFJ-02ZC16-8W-LC2-02-LC2            EA B $112.84 25.06% $84.56 See Labor Rate N/A

CS-Uniprise CC0025882/2496 RFJ-02ZC16-8W-LC4-01-LC4-GR         EA B $111.56 25.06% $83.60 See Labor Rate N/A

CS-Uniprise CC0025882/2497 RFJ-02ZC16-8W-LC4-02-LC4-GR         EA B $112.84 25.06% $84.56 See Labor Rate N/A

CS-Uniprise CC0025882/2498 RFJ-02ZC16-8W-LC4-03-LC4-GR         EA B $114.13 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2499 RFJ-02ZC16-8W-LC5-01-LC5-OR         EA B $111.56 25.06% $83.60 See Labor Rate N/A

CS-Uniprise CC0025882/25 UN-110-LAB-5M-90C-PU/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/250 PTC024-MP5L-FMP110FMP-ST-SL         PC B $1,912.79 25.06% $1,433.38 See Labor Rate N/A

CS-Uniprise CC0025882/2500 RFJ-02ZC16-8W-LC5-02-LC5-OR         EA B $112.84 25.06% $84.56 See Labor Rate N/A

CS-Uniprise CC0025882/2501 RFJ-02ZC16-8W-LC5-03-LC5-OR         EA B $114.13 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2502 RFJ-02ZC16-8W-LC0-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2503 RFJ-02ZC16-8W-LC1-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2504 RFJ-02ZC16-8W-LC2-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2505 RFJ-02ZC16-8W-LC3-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2506 RFJ-02ZC16-8W-LC4-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2507 RFJ-02ZC16-8W-LC5-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2508 RFJ-02ZC16-8W-LC6-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2509 RFJ-02ZC16-8W-LC7-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/251 Rework - Reterminate MPO - Uniprise  PC B $747.67 25.06% $560.28 See Labor Rate N/A

CS-Uniprise CC0025882/2510 RFJ-02ZC16-8W-LC8-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2511 RFJ-02ZC16-8W-LC9-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2512 RFJ-02ZC16-8W-LCV-03-SCU            EA B $88.01 25.07% $65.95 See Labor Rate N/A

CS-Uniprise CC0025882/2513 RFJ-02ZC29-8W-LCU-02-SCU            EA B $63.60 25.06% $47.66 See Labor Rate N/A

CS-Uniprise CC0025882/2514 RFJ-02ZC29-8W-LCU-10-SCU            EA B $74.80 25.07% $56.05 See Labor Rate N/A

CS-Uniprise CC0025882/2515 RFT-01BF09-8W-LCU-01                EA B $14.53 25.05% $10.89 See Labor Rate N/A
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CS-Uniprise CC0025882/2516 RFT-01BF09-8W-LCU-02                EA B $14.96 25.08% $11.21 See Labor Rate N/A

CS-Uniprise CC0025882/2517 RFT-01BF09-8W-LCU-03                EA B $15.42 25.07% $11.55 See Labor Rate N/A

CS-Uniprise CC0025882/2518 RFT-01BF09-8W-SCU-01                EA B $14.17 25.08% $10.62 See Labor Rate N/A

CS-Uniprise CC0025882/2519 RFT-01BF09-8W-SCU-03                EA B $15.06 25.04% $11.29 See Labor Rate N/A

CS-Uniprise CC0025882/252 Rework - Re-Pin MPO - Uniprise      PC B $436.05 25.06% $326.76 See Labor Rate N/A

CS-Uniprise CC0025882/2520 RFT-01BF09-8W-STU-02                EA B $20.07 25.06% $15.04 See Labor Rate N/A

CS-Uniprise CC0025882/2521 RFT-01BF09-8W-STU-03                EA B $20.79 25.06% $15.58 See Labor Rate N/A

CS-Uniprise CC0025882/2522 RFT-01BF09-8W-LCA-01                EA B $14.70 25.07% $11.02 See Labor Rate N/A

CS-Uniprise CC0025882/2523 RFT-01BF09-8W-LCA-02                EA B $15.13 25.04% $11.34 See Labor Rate N/A

CS-Uniprise CC0025882/2524 RFT-01BF09-8W-LCA-03                EA B $15.60 25.05% $11.69 See Labor Rate N/A

CS-Uniprise CC0025882/2525 RFT-01BF09-8W-SCA-01                EA B $13.99 25.04% $10.49 See Labor Rate N/A

CS-Uniprise CC0025882/2526 RFT-01BF09-8W-SCA-03                EA B $14.88 25.06% $11.15 See Labor Rate N/A

CS-Uniprise CC0025882/2527 RFJ-02ZC16-8W-LC0-02-SCU            EA B $86.72 25.06% $64.99 See Labor Rate N/A

CS-Uniprise CC0025882/2528 RFJ-02ZC16-8W-LC1-05-LC1            EA B $137.91 25.06% $103.34 See Labor Rate N/A

CS-Uniprise CC0025882/2529 RFJ-02ZC16-8W-LC1-10-LC1            EA B $145.51 25.06% $109.04 See Labor Rate N/A

CS-Uniprise CC0025882/253 PTC024-MP5L-FMP140FMP-ST-SL         PC B $2,104.65 25.06% $1,577.16 See Labor Rate N/A

CS-Uniprise CC0025882/2530 RFJ-02ZC16-8W-LCU-03-SCU-BL         EA B $64.62 25.06% $48.43 See Labor Rate N/A

CS-Uniprise CC0025882/2531 RFJ-02ZC16-8W-SCU-01-SCU-BL         EA B $79.11 25.06% $59.28 See Labor Rate N/A

CS-Uniprise CC0025882/2532 RFJ-02ZC16-8W-SCU-02-SCU-BL         EA B $80.36 25.07% $60.22 See Labor Rate N/A

CS-Uniprise CC0025882/2533 RFJ-02ZC16-8W-SCU-03-SCU-BL         EA B $81.61 25.07% $61.15 See Labor Rate N/A

CS-Uniprise CC0025882/2534 RFJ-02ZC16-8W-LC5-03-LC5            EA B $114.13 25.06% $85.53 See Labor Rate N/A

CS-Uniprise CC0025882/2535 RFJ-02ZC29-8W-STU-09-STU            EA B $94.00 25.06% $70.44 See Labor Rate N/A

CS-Uniprise CC0025882/2536 PFJ-02ZC16-8W-LC1-03-LCU            EA B $90.80 25.07% $68.04 See Labor Rate N/A

CS-Uniprise CC0025882/2537 PFJ-02ZC16-8W-LC2-03-LCU            EA B $90.80 25.07% $68.04 See Labor Rate N/A

CS-Uniprise CC0025882/2538 PFJ-02ZC16-8W-LC4-03-LCU            EA B $90.80 25.07% $68.04 See Labor Rate N/A

CS-Uniprise CC0025882/2539 PFJ-02ZC16-8W-LC5-03-LCU            EA B $90.80 25.07% $68.04 See Labor Rate N/A

CS-Uniprise CC0025882/254 PTC024-MP5L-FMP150FMP-ST-SL         PC B $2,194.19 25.06% $1,644.25 See Labor Rate N/A

CS-Uniprise CC0025882/2540 RFE-FXS-144-SFS-WH/3U               EA B $682.90 25.06% $511.74 See Labor Rate N/A

CS-Uniprise CC0025882/2541 RFE-FXS-288-SFS-WH/4U               EA B $891.00 25.06% $667.69 See Labor Rate N/A

CS-Uniprise CC0025882/2542 RFE-SLG-012-8W-SC06-PT09 [SEE 97033  EA B $735.40 25.06% $551.08 See Labor Rate N/A

CS-Uniprise CC0025882/2543 RFE-FXS-144-SFS-BK/3U               EA B $772.50 25.06% $578.88 See Labor Rate N/A

CS-Uniprise CC0025882/2544 RFE-FXS-288-SFS-BK/4U               EA B $970.30 25.06% $727.11 See Labor Rate N/A

CS-Uniprise CC0025882/2545 RFE-SLG-024-8W-SC06/1U-PT09         EA B $1,369.00 25.06% $1,025.88 See Labor Rate N/A

CS-Uniprise CC0025882/2546 RFE-1E/1D-288-8W-LC02-PT09          EA B $12,889.40 25.06% $9,658.89 See Labor Rate N/A

CS-Uniprise CC0025882/2547 RFE-SLG-036-6F-LC12/1U-PT09         EA B $1,626.00 25.06% $1,218.47 See Labor Rate N/A

CS-Uniprise CC0025882/2548 RFE-SLG-036-6F-SC06/2U-PT09         EA B $1,735.00 25.06% $1,300.15 See Labor Rate N/A

CS-Uniprise CC0025882/2549 RFE-SLG-012-8W-SC06/1U-PT09         EA B $796.00 25.06% $596.50 See Labor Rate N/A

CS-Uniprise CC0025882/255 PTC024-MZ5L-FMP140FMP-ST-SL         PC B $2,923.26 25.06% $2,190.59 See Labor Rate N/A

CS-Uniprise CC0025882/2550 RFE-1D/1C-096-8W-SC02-BK-PT09       EA B $5,538.00 25.06% $4,149.99 See Labor Rate N/A

CS-Uniprise CC0025882/2551 RFE-2D/1D-144-8W-SC06-BK-PT09       EA B $7,839.00 25.06% $5,874.29 See Labor Rate N/A

CS-Uniprise CC0025882/2552 RFE-SLG-048-8W-LC12/2U-PT09         EA B $2,033.00 25.06% $1,523.46 See Labor Rate N/A

CS-Uniprise CC0025882/2553 RFE-1E/1C-144-8W-SC02-BK-PT09       EA B $7,915.00 25.06% $5,931.24 See Labor Rate N/A

CS-Uniprise CC0025882/2554 RFE-1D/1C-144-8W-SC02-BK-PT09       EA B $7,643.00 25.06% $5,727.41 See Labor Rate N/A

CS-Uniprise CC0025882/2555 RFE-2D/1D-288-8W-SC02-BK-PT09       EA B $13,652.00 25.06% $10,230.36 See Labor Rate N/A

CS-Uniprise CC0025882/2556 RFE-SLC-024-5L-LC12/2U-PNL-PT09     EA B $1,633.00 25.06% $1,223.72 See Labor Rate N/A

CS-Uniprise CC0025882/2557 RFE-SLG-048-5L-LC12/1U-PT09         EA B $2,129.00 25.06% $1,595.40 See Labor Rate N/A

CS-Uniprise CC0025882/2558 RFE-SLG-096-5L-LC12/2U-PT09         EA B $4,036.00 25.06% $3,024.45 See Labor Rate N/A

CS-Uniprise CC0025882/2559 RFS-1B-036-DS-8W-SCU-100-PE         EA B $2,467.00 25.06% $1,848.69 See Labor Rate N/A

CS-Uniprise CC0025882/256 PTC024-MZ5L-FMP190FMP-ST-SL         PC B $3,655.81 25.06% $2,739.54 See Labor Rate N/A

CS-Uniprise CC0025882/2560 RFE-SLC-024-5K-LC12/2U-PNL-PT09     EA B $1,868.00 25.06% $1,399.82 See Labor Rate N/A

CS-Uniprise CC0025882/2561 RFE-FXG-012-8W-SC06/1U-PT09         EA B $753.00 25.06% $564.27 See Labor Rate N/A

CS-Uniprise CC0025882/2562 RFE-FXG-024-8W-SC06/1U-PT09         EA B $1,181.00 25.06% $885.00 See Labor Rate N/A

CS-Uniprise CC0025882/2563 RFE-FXG-048-8W-SC06/2U-PT09         EA B $2,172.00 25.06% $1,627.63 See Labor Rate N/A

CS-Uniprise CC0025882/2564 RFE-SLC-048-5K-LC12/2U-PNL-PT09     EA B $3,081.00 25.06% $2,308.80 See Labor Rate N/A

CS-Uniprise CC0025882/2565 RFE-SLC-012-5K-LC12/2U-PNL-PT09     EA B $1,253.00 25.06% $938.96 See Labor Rate N/A

CS-Uniprise CC0025882/2566 RFE-SLG-024-6F-SC06/1U-PT09         EA B $1,169.00 25.06% $876.01 See Labor Rate N/A

CS-Uniprise CC0025882/2567 RFE-SLG-024-8W-LC12/1U-PT09         EA B $1,110.00 25.06% $831.80 See Labor Rate N/A

CS-Uniprise CC0025882/2568 RFE-SLG-012-6F-SC06/1U-PT09         EA B $745.00 25.06% $558.28 See Labor Rate N/A

CS-Uniprise CC0025882/2569 RFS-1D-288-DS-8W-LCU-600-PE         EA B $33,564.00 25.06% $25,151.76 See Labor Rate N/A

CS-Uniprise CC0025882/257 PTC024-MZ5L-FMP055FMP-ST            PC B $1,677.91 25.06% $1,257.37 See Labor Rate N/A

CS-Uniprise CC0025882/2570 RFS-1D-096-DS-8W-LCU-600-PE         EA B $16,104.00 25.06% $12,067.81 See Labor Rate N/A
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CS-Uniprise CC0025882/2571 RFS-1B-048-DS-8W-STU-100-PE         EA B $2,972.00 25.06% $2,227.12 See Labor Rate N/A

CS-Uniprise CC0025882/2572 RFS-1E-120-DS-8W-STU-100-PE         EA B $7,959.00 25.06% $5,964.21 See Labor Rate N/A

CS-Uniprise CC0025882/2573 RFS-1E-144-DS-8W-STU-100-PE         EA B $8,937.00 25.06% $6,697.09 See Labor Rate N/A

CS-Uniprise CC0025882/2574 RFS-1D-072-DS-8W-STU-100-PE         EA B $4,685.00 25.06% $3,510.78 See Labor Rate N/A

CS-Uniprise CC0025882/2575 RFE-SLD-144-AFA-SC02-BK/4U          EA B $2,181.00 25.06% $1,634.37 See Labor Rate N/A

CS-Uniprise CC0025882/2576 PFS-1D-144-DS-8W-LCU-420            EA B $17,738.00 25.06% $13,292.27 See Labor Rate N/A

CS-Uniprise CC0025882/2577 RFE-2D/1D-192-8W-SC02-PT09          EA B $10,760.00 25.06% $8,063.19 See Labor Rate N/A

CS-Uniprise CC0025882/2578 RFE-SLG-018-8W06SC/5K12LC/2U-PT09   EA B $1,342.00 25.06% $1,005.65 See Labor Rate N/A

CS-Uniprise CC0025882/2579 RFE-SLG-030-8W06SC/5K24LC/2U-PT09   EA B $1,898.00 25.06% $1,422.30 See Labor Rate N/A

CS-Uniprise CC0025882/258 PTC024-MZ5L-FMP065FMP-ST            PC B $1,824.42 25.06% $1,367.16 See Labor Rate N/A

CS-Uniprise CC0025882/2580 RFE-SLG-048-8W12SC/5K36LC/2U-PT09   EA B $2,689.00 25.06% $2,015.05 See Labor Rate N/A

CS-Uniprise CC0025882/2581 RFE-1D/1C-096-8W-SCU-PT09           EA B $5,404.00 25.06% $4,049.58 See Labor Rate N/A

CS-Uniprise CC0025882/2582 RFE-1D/1C-120-5K-LCU-PT09           EA B $7,686.00 25.06% $5,759.64 See Labor Rate N/A

CS-Uniprise CC0025882/2583 RFE-1D/1C-024-8W-SC06-PT09          EA B $2,498.00 25.06% $1,871.92 See Labor Rate N/A

CS-Uniprise CC0025882/2584 RFE-1D/1C-072-8W-SC06-PT09          EA B $4,742.00 25.06% $3,553.50 See Labor Rate N/A

CS-Uniprise CC0025882/2585 RFE-1D/1C-144-5K-LC12-PT09          EA B $8,917.00 25.06% $6,682.11 See Labor Rate N/A

CS-Uniprise CC0025882/2586 RFE-FXD-096-MFA-LC12-BK/4U-AQ-WM1   EA B $1,241.00 25.06% $929.96 See Labor Rate N/A

CS-Uniprise CC0025882/2587 RFE-FXD-096-SFA-LC12-BK/4U-WM1      EA B $1,290.00 25.06% $966.68 See Labor Rate N/A

CS-Uniprise CC0025882/2588 RFE-SLG-030-8W06/5K24-SC06/LC12/2U-  EA B $2,010.00 25.06% $1,506.23 See Labor Rate N/A

CS-Uniprise CC0025882/2589 RFE-SLG-012-8W-SC06/2U-PT09         EA B $1,092.00 25.06% $818.31 See Labor Rate N/A

CS-Uniprise CC0025882/259 PTC024-MZ5L-FMP075FMP-ST            PC B $1,970.93 25.06% $1,476.95 See Labor Rate N/A

CS-Uniprise CC0025882/2590 RFE-SLG-006-8W-SC06/2U-PT09         EA B $832.00 25.06% $623.47 See Labor Rate N/A

CS-Uniprise CC0025882/2591 RFE-SLG-060-8W48/5K12-LC12/2U-PT09  EA B $2,935.00 25.06% $2,199.39 See Labor Rate N/A

CS-Uniprise CC0025882/2592 RFE-FXG-012-6F-LC12/1U-PT09         EA B $853.00 25.06% $639.21 See Labor Rate N/A

CS-Uniprise CC0025882/2593 WFE-012-6F-LC12-PT09                EA B $773.00 25.06% $579.26 See Labor Rate N/A

CS-Uniprise CC0025882/2594 RFE-FXG-012-8W-LC12/1U-PT09         EA B $819.00 25.06% $613.73 See Labor Rate N/A

CS-Uniprise CC0025882/2595 WFE-012-8W-LC12-PT09                EA B $726.00 25.06% $544.04 See Labor Rate N/A

CS-Uniprise CC0025882/2596 RFE-SLG-048-8W-LC12/1U-PT09         EA B $2,160.00 25.06% $1,618.63 See Labor Rate N/A

CS-Uniprise CC0025882/2597 RFE-FXG-012-8W-LC12/1U-PT09         EA B $819.00 25.06% $613.73 See Labor Rate N/A

CS-Uniprise CC0025882/2598 RFE-SLG-048-8W-SC06/2U-PT09         EA B $2,679.00 25.06% $2,007.55 See Labor Rate N/A

CS-Uniprise CC0025882/2599 RFE-1D/1C-072-8W-SC02-PT09          EA B $4,578.00 25.06% $3,430.60 See Labor Rate N/A

CS-Uniprise CC0025882/26 UN-110-LAB-3M-90C-GN/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/260 PTC048-MP5L-FMP050FMP-PE            EA B $3,011.63 25.06% $2,256.82 See Labor Rate N/A

CS-Uniprise CC0025882/2600 PTC012-MP6F-FMP010FMP-ST            PC B $403.49 25.06% $302.36 See Labor Rate N/A

CS-Uniprise CC0025882/2601 PTC012-MP6F-FMP015FMP-ST            PC B $425.00 25.06% $318.48 See Labor Rate N/A

CS-Uniprise CC0025882/2602 PTC012-MP6F-FMP020FMP-ST            PC B $446.51 25.06% $334.60 See Labor Rate N/A

CS-Uniprise CC0025882/2603 PTC012-MP6F-FMP035FMP-ST            PC B $468.02 25.06% $350.72 See Labor Rate N/A

CS-Uniprise CC0025882/2604 PTC012-MP6F-FMP035FMP-ST            PC B $489.53 25.06% $366.84 See Labor Rate N/A

CS-Uniprise CC0025882/2605 PTC012-MP6F-FMP035FMP-ST            PC B $511.05 25.06% $382.96 See Labor Rate N/A

CS-Uniprise CC0025882/2606  PTC012-MP6F-FMP040FMP-ST           PC B $532.56 25.06% $399.08 See Labor Rate N/A

CS-Uniprise CC0025882/2607 PTC012-MP6F-FMP050FMP-ST            PC B $575.58 25.06% $431.32 See Labor Rate N/A

CS-Uniprise CC0025882/2608 PTC012-MP6F-FMP060FMP-ST            PC B $618.60 25.06% $463.56 See Labor Rate N/A

CS-Uniprise CC0025882/2609  PTC012-MP6F-FMP070FMP-ST           PC B $661.63 25.06% $495.80 See Labor Rate N/A

CS-Uniprise CC0025882/261 PTC048-MP5L-FMP060FMP-PE            EA B $3,244.19 25.06% $2,431.09 See Labor Rate N/A

CS-Uniprise CC0025882/2610 PTC012-MP6F-FMP080FMP-ST            PC B $704.65 25.06% $528.04 See Labor Rate N/A

CS-Uniprise CC0025882/2611 PTC012-MP6F-FMP090FMP-ST            PC B $747.67 25.06% $560.28 See Labor Rate N/A

CS-Uniprise CC0025882/2612 PTC012-MP6F-FMP100FMP-ST            PC B $790.70 25.06% $592.52 See Labor Rate N/A

CS-Uniprise CC0025882/2613 PTC012-MP6F-FMP110FMP-ST            PC B $833.72 25.06% $624.76 See Labor Rate N/A

CS-Uniprise CC0025882/2614 PTC012-MP6F-FMP120FMP-ST            PC B $876.74 25.06% $657.00 See Labor Rate N/A

CS-Uniprise CC0025882/2615 PTC012-MP6F-FMP130FMP-ST            PC B $919.77 25.06% $689.24 See Labor Rate N/A

CS-Uniprise CC0025882/2616 PTC012-MP6F-FMP140FMP-ST            PC B $962.79 25.06% $721.48 See Labor Rate N/A

CS-Uniprise CC0025882/2617 PTC012-MP6F-FMP150FMP-ST            PC B $1,005.81 25.06% $753.72 See Labor Rate N/A

CS-Uniprise CC0025882/2618 PTC012-MP6F-FMP160FMP-ST            PC B $1,048.84 25.06% $785.97 See Labor Rate N/A

CS-Uniprise CC0025882/2619 PTC012-MP6F-FMP170FMP-ST            PC B $1,091.86 25.06% $818.20 See Labor Rate N/A

CS-Uniprise CC0025882/262 PTC048-MP5L-FMP070FMP-PE            EA B $3,476.74 25.06% $2,605.36 See Labor Rate N/A

CS-Uniprise CC0025882/2620 PTC012-MP6F-FMP180FMP-ST            PC B $1,134.88 25.06% $850.44 See Labor Rate N/A

CS-Uniprise CC0025882/2621 PTC012-MP6F-FMP190FMP-ST            PC B $1,177.91 25.06% $882.69 See Labor Rate N/A

CS-Uniprise CC0025882/2622 PTC012-MP6F-FMP200FMP-ST            PC B $1,220.93 25.06% $914.92 See Labor Rate N/A

CS-Uniprise CC0025882/2623 PTC012-MZ6F-FMP010FMP-ST            PC B $419.00 25.06% $313.98 See Labor Rate N/A

CS-Uniprise CC0025882/2624 PTC012-MZ6F-FMP015FMP-ST            PC B $456.00 25.06% $341.71 See Labor Rate N/A

CS-Uniprise CC0025882/2625 PTC012-MZ6F-FMP020FMP-ST            PC B $493.00 25.06% $369.44 See Labor Rate N/A
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CS-Uniprise CC0025882/2626 PTC012-MZ6F-FMP025FMP-ST            PC B $530.00 25.06% $397.16 See Labor Rate N/A

CS-Uniprise CC0025882/2627 PTC012-MZ6F-FMP030FMP-ST            PC B $567.00 25.06% $424.89 See Labor Rate N/A

CS-Uniprise CC0025882/2628 PTC012-MZ6F-FMP035FMP-ST            PC B $604.00 25.06% $452.62 See Labor Rate N/A

CS-Uniprise CC0025882/2629 PTC012-MZ6F-FMP040FMP-ST            PC B $641.00 25.06% $480.34 See Labor Rate N/A

CS-Uniprise CC0025882/263 PTC048-MP5L-FMP080FMP-PE            EA B $3,709.30 25.06% $2,779.63 See Labor Rate N/A

CS-Uniprise CC0025882/2630 PTC012-MZ6F-FMP045FMP-ST            PC B $678.00 25.06% $508.07 See Labor Rate N/A

CS-Uniprise CC0025882/2631 PTC012-MZ6F-FMP050FMP-ST            PC B $715.00 25.06% $535.80 See Labor Rate N/A

CS-Uniprise CC0025882/2632 PTC012-MZ6F-FMP060FMP-ST            PC B $789.00 25.06% $591.25 See Labor Rate N/A

CS-Uniprise CC0025882/2633 PTC012-MZ6F-FMP070FMP-ST            PC B $863.00 25.06% $646.70 See Labor Rate N/A

CS-Uniprise CC0025882/2634 PTC012-MZ6F-FMP080FMP-ST            PC B $937.00 25.06% $702.16 See Labor Rate N/A

CS-Uniprise CC0025882/2635 PTC012-MZ6F-FMP090FMP-ST            PC B $1,011.00 25.06% $757.61 See Labor Rate N/A

CS-Uniprise CC0025882/2636 PTC012-MZ6F-FMP100FMP-ST            PC B $1,085.00 25.06% $813.06 See Labor Rate N/A

CS-Uniprise CC0025882/2637 PTC012-MZ6F-FMP110FMP-ST            PC B $1,159.00 25.06% $868.52 See Labor Rate N/A

CS-Uniprise CC0025882/2638 PTC012-MZ6F-FMP120FMP-ST            PC B $1,233.00 25.06% $923.97 See Labor Rate N/A

CS-Uniprise CC0025882/2639 PTC012-MZ6F-FMP130FMP-ST            PC B $1,307.00 25.06% $979.42 See Labor Rate N/A

CS-Uniprise CC0025882/264 PTC048-MP5L-FMP090FMP-PE            EA B $3,941.86 25.06% $2,953.90 See Labor Rate N/A

CS-Uniprise CC0025882/2640 PTC012-MZ6F-FMP140FMP-ST            PC B $1,381.00 25.06% $1,034.88 See Labor Rate N/A

CS-Uniprise CC0025882/2641 PTC012-MZ6F-FMP150FMP-ST            PC B $1,455.00 25.06% $1,090.33 See Labor Rate N/A

CS-Uniprise CC0025882/2642 PTC012-MZ6F-FMP160FMP-ST            PC B $1,529.00 25.06% $1,145.78 See Labor Rate N/A

CS-Uniprise CC0025882/2643 PTC012-MZ6F-FMP170FMP-ST            PC B $1,603.00 25.06% $1,201.24 See Labor Rate N/A

CS-Uniprise CC0025882/2644 PTC012-MZ6F-FMP180FMP-ST            PC B $1,677.00 25.06% $1,256.69 See Labor Rate N/A

CS-Uniprise CC0025882/2645 PTC012-MZ6F-FMP190FMP-ST            PC B $1,751.00 25.06% $1,312.14 See Labor Rate N/A

CS-Uniprise CC0025882/2646 PTC012-MZ6F-FMP200FMP-ST            PC B $1,825.00 25.06% $1,367.59 See Labor Rate N/A

CS-Uniprise CC0025882/2647 PTC024-MP6F-FMP010FMP-ST            PC B $904.65 25.06% $677.92 See Labor Rate N/A

CS-Uniprise CC0025882/2648 PTC024-MP6F-FMP015FMP-ST            PC B $938.37 25.06% $703.18 See Labor Rate N/A

CS-Uniprise CC0025882/2649 PTC024-MP6F-FMP020FMP-ST            PC B $972.09 25.06% $728.45 See Labor Rate N/A

CS-Uniprise CC0025882/265 PTC048-MP5L-FMP100FMP-PE            EA B $4,174.42 25.06% $3,128.17 See Labor Rate N/A

CS-Uniprise CC0025882/2650 PTC024-MP6F-FMP025FMP-ST            PC B $1,005.81 25.06% $753.72 See Labor Rate N/A

CS-Uniprise CC0025882/2651 PTC024-MP6F-FMP030FMP-ST            PC B $1,039.53 25.06% $778.99 See Labor Rate N/A

CS-Uniprise CC0025882/2652 PTC024-MP6F-FMP035FMP-ST            PC B $1,073.26 25.06% $804.26 See Labor Rate N/A

CS-Uniprise CC0025882/2653 PTC024-MP6F-FMP040FMP-ST            PC B $1,106.98 25.06% $829.53 See Labor Rate N/A

CS-Uniprise CC0025882/2654 PTC024-MP6F-FMP045FMP-ST            PC B $1,140.70 25.06% $854.80 See Labor Rate N/A

CS-Uniprise CC0025882/2655 PTC024-MP6F-FMP050FMP-ST            PC B $1,174.42 25.06% $880.07 See Labor Rate N/A

CS-Uniprise CC0025882/2656 PTC024-MP6F-FMP060FMP-ST            PC B $1,241.86 25.06% $930.61 See Labor Rate N/A

CS-Uniprise CC0025882/2657 PTC024-MP6F-FMP070FMP-ST            PC B $1,309.30 25.06% $981.15 See Labor Rate N/A

CS-Uniprise CC0025882/2658 PTC024-MP6F-FMP080FMP-ST            PC B $1,376.74 25.06% $1,031.68 See Labor Rate N/A

CS-Uniprise CC0025882/2659 PTC024-MP6F-FMP090FMP-ST            PC B $1,444.19 25.06% $1,082.23 See Labor Rate N/A

CS-Uniprise CC0025882/266 PTC048-MP5L-FMP110FMP-PE            EA B $4,406.98 25.06% $3,302.44 See Labor Rate N/A

CS-Uniprise CC0025882/2660 PTC024-MP6F-FMP100FMP-ST            PC B $1,511.63 25.06% $1,132.77 See Labor Rate N/A

CS-Uniprise CC0025882/2661 PTC024-MP6F-FMP110FMP-ST            PC B $1,579.07 25.06% $1,183.30 See Labor Rate N/A

CS-Uniprise CC0025882/2662 PTC024-MP6F-FMP120FMP-ST            PC B $1,646.51 25.06% $1,233.84 See Labor Rate N/A

CS-Uniprise CC0025882/2663 PTC024-MP6F-FMP130FMP-ST            PC B $1,713.95 25.06% $1,284.38 See Labor Rate N/A

CS-Uniprise CC0025882/2664 PTC024-MP6F-FMP140FMP-ST            PC B $1,781.40 25.06% $1,334.92 See Labor Rate N/A

CS-Uniprise CC0025882/2665 PTC024-MP6F-FMP150FMP-ST            PC B $1,848.84 25.06% $1,385.46 See Labor Rate N/A

CS-Uniprise CC0025882/2666 PTC024-MP6F-FMP160FMP-ST            PC B $1,916.28 25.06% $1,436.00 See Labor Rate N/A

CS-Uniprise CC0025882/2667 PTC024-MP6F-FMP170FMP-ST            PC B $1,983.72 25.06% $1,486.53 See Labor Rate N/A

CS-Uniprise CC0025882/2668 PTC024-MP6F-FMP180FMP-ST            PC B $2,051.16 25.06% $1,537.07 See Labor Rate N/A

CS-Uniprise CC0025882/2669 PTC024-MP6F-FMP190FMP-ST            PC B $2,118.60 25.06% $1,587.61 See Labor Rate N/A

CS-Uniprise CC0025882/267 PTC048-MP5L-FMP120FMP-PE            EA B $4,639.53 25.06% $3,476.71 See Labor Rate N/A

CS-Uniprise CC0025882/2670 PTC024-MP6F-FMP200FMP-ST            PC B $2,186.05 25.06% $1,638.15 See Labor Rate N/A

CS-Uniprise CC0025882/2671 PTC024-MZ6F-FMP010FMP-ST            PC B $854.00 25.06% $639.96 See Labor Rate N/A

CS-Uniprise CC0025882/2672 PTC024-MZ6F-FMP015FMP-ST            PC B $906.00 25.06% $678.93 See Labor Rate N/A

CS-Uniprise CC0025882/2673 PTC024-MZ6F-FMP020FMP-ST            PC B $958.00 25.06% $717.89 See Labor Rate N/A

CS-Uniprise CC0025882/2674 PTC024-MZ6F-FMP025FMP-ST            PC B $1,010.00 25.06% $756.86 See Labor Rate N/A

CS-Uniprise CC0025882/2675 PTC024-MZ6F-FMP030FMP-ST            PC B $1,062.00 25.06% $795.83 See Labor Rate N/A

CS-Uniprise CC0025882/2676 PTC024-MZ6F-FMP035FMP-ST            PC B $1,114.00 25.06% $834.79 See Labor Rate N/A

CS-Uniprise CC0025882/2677 PTC024-MZ6F-FMP040FMP-ST            PC B $1,166.00 25.06% $873.76 See Labor Rate N/A

CS-Uniprise CC0025882/2678 PTC024-MZ6F-FMP045FMP-ST            PC B $1,218.00 25.06% $912.73 See Labor Rate N/A

CS-Uniprise CC0025882/2679 PTC024-MZ6F-FMP050FMP-ST            PC B $1,270.00 25.06% $951.70 See Labor Rate N/A

CS-Uniprise CC0025882/268 PTC048-MP5L-FMP130FMP-PE            EA B $4,872.09 25.06% $3,650.98 See Labor Rate N/A

CS-Uniprise CC0025882/2680 PTC024-MZ6F-FMP060FMP-ST            PC B $1,374.00 25.06% $1,029.63 See Labor Rate N/A
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CS-Uniprise CC0025882/2681 PTC024-MZ6F-FMP070FMP-ST            PC B $1,478.00 25.06% $1,107.56 See Labor Rate N/A

CS-Uniprise CC0025882/2682 PTC024-MZ6F-FMP080FMP-ST            PC B $1,582.00 25.06% $1,185.50 See Labor Rate N/A

CS-Uniprise CC0025882/2683 PTC024-MZ6F-FMP090FMP-ST            PC B $1,686.00 25.06% $1,263.43 See Labor Rate N/A

CS-Uniprise CC0025882/2684 PTC024-MZ6F-FMP100FMP-ST            PC B $1,790.00 25.06% $1,341.37 See Labor Rate N/A

CS-Uniprise CC0025882/2685 PTC024-MZ6F-FMP110FMP-ST            PC B $1,894.00 25.06% $1,419.30 See Labor Rate N/A

CS-Uniprise CC0025882/2686 PTC024-MZ6F-FMP120FMP-ST            PC B $1,998.00 25.06% $1,497.24 See Labor Rate N/A

CS-Uniprise CC0025882/2687 PTC024-MZ6F-FMP130FMP-ST            PC B $2,102.00 25.06% $1,575.17 See Labor Rate N/A

CS-Uniprise CC0025882/2688 PTC024-MZ6F-FMP140FMP-ST            PC B $2,206.00 25.06% $1,653.10 See Labor Rate N/A

CS-Uniprise CC0025882/2689 PTC024-MZ6F-FMP150FMP-ST            PC B $2,310.00 25.06% $1,731.04 See Labor Rate N/A

CS-Uniprise CC0025882/269 PTC048-MP5L-FMP140FMP-PE            EA B $5,104.65 25.06% $3,825.26 See Labor Rate N/A

CS-Uniprise CC0025882/2690 PTC024-MZ6F-FMP160FMP-ST            PC B $2,414.00 25.06% $1,808.97 See Labor Rate N/A

CS-Uniprise CC0025882/2691 PTC024-MZ6F-FMP170FMP-ST            PC B $2,518.00 25.06% $1,886.91 See Labor Rate N/A

CS-Uniprise CC0025882/2692 PTC024-MZ6F-FMP180FMP-ST            PC B $2,622.00 25.06% $1,964.84 See Labor Rate N/A

CS-Uniprise CC0025882/2693 PTC024-MZ6F-FMP190FMP-ST            PC B $2,726.00 25.06% $2,042.77 See Labor Rate N/A

CS-Uniprise CC0025882/2694 PTC024-MZ6F-FMP200FMP-ST            PC B $2,830.00 25.06% $2,120.71 See Labor Rate N/A

CS-Uniprise CC0025882/2695 PTC048-MP6F-FMP010FMP-ST            PC B $1,753.49 25.06% $1,314.01 See Labor Rate N/A

CS-Uniprise CC0025882/2696 PTC048-MP6F-FMP015FMP-ST            PC B $1,827.91 25.06% $1,369.77 See Labor Rate N/A

CS-Uniprise CC0025882/2697 PTC048-MP6F-FMP020FMP-ST            PC B $1,902.33 25.06% $1,425.54 See Labor Rate N/A

CS-Uniprise CC0025882/2698 PTC048-MP6F-FMP025FMP-ST            PC B $1,976.74 25.06% $1,481.31 See Labor Rate N/A

CS-Uniprise CC0025882/2699 PTC048-MP6F-FMP030FMP-ST            PC B $2,051.16 25.06% $1,537.07 See Labor Rate N/A

CS-Uniprise CC0025882/27 UN-110-LAB-5M-90C-GN/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/270 PTC048-MP5L-FMP150FMP-PE            EA B $5,337.21 25.06% $3,999.53 See Labor Rate N/A

CS-Uniprise CC0025882/2700 PTC048-MP6F-FMP035FMP-ST            PC B $2,125.58 25.06% $1,592.84 See Labor Rate N/A

CS-Uniprise CC0025882/2701 PTC048-MP6F-FMP040FMP-ST            PC B $2,200.00 25.06% $1,648.61 See Labor Rate N/A

CS-Uniprise CC0025882/2702 PTC048-MP6F-FMP045FMP-ST            PC B $2,274.42 25.06% $1,704.38 See Labor Rate N/A

CS-Uniprise CC0025882/2703 PTC048-MP6F-FMP050FMP-ST            PC B $2,348.84 25.06% $1,760.14 See Labor Rate N/A

CS-Uniprise CC0025882/2704 PTC048-MP6F-FMP060FMP-ST            PC B $2,497.67 25.06% $1,871.67 See Labor Rate N/A

CS-Uniprise CC0025882/2705 PTC048-MP6F-FMP070FMP-ST            PC B $2,646.51 25.06% $1,983.21 See Labor Rate N/A

CS-Uniprise CC0025882/2706 PTC048-MP6F-FMP080FMP-ST            PC B $2,795.35 25.06% $2,094.74 See Labor Rate N/A

CS-Uniprise CC0025882/2707 PTC048-MP6F-FMP090FMP-ST            PC B $2,944.19 25.06% $2,206.28 See Labor Rate N/A

CS-Uniprise CC0025882/2708 PTC048-MP6F-FMP100FMP-ST            PC B $3,093.02 25.06% $2,317.81 See Labor Rate N/A

CS-Uniprise CC0025882/2709 PTC048-MP6F-FMP110FMP-ST            PC B $3,241.86 25.06% $2,429.34 See Labor Rate N/A

CS-Uniprise CC0025882/271 PTC048-MP5L-FMP160FMP-PE            EA B $5,569.77 25.06% $4,173.80 See Labor Rate N/A

CS-Uniprise CC0025882/2710 PTC048-MP6F-FMP120FMP-ST            PC B $3,390.70 25.06% $2,540.88 See Labor Rate N/A

CS-Uniprise CC0025882/2711 PTC048-MP6F-FMP130FMP-ST            PC B $3,539.53 25.06% $2,652.41 See Labor Rate N/A

CS-Uniprise CC0025882/2712 PTC048-MP6F-FMP140FMP-ST            PC B $3,688.37 25.06% $2,763.94 See Labor Rate N/A

CS-Uniprise CC0025882/2713 PTC048-MP6F-FMP150FMP-ST            PC B $3,837.21 25.06% $2,875.48 See Labor Rate N/A

CS-Uniprise CC0025882/2714 PTC048-MP6F-FMP160FMP-ST            PC B $3,986.05 25.06% $2,987.01 See Labor Rate N/A

CS-Uniprise CC0025882/2715 PTC048-MP6F-FMP170FMP-ST            PC B $4,134.88 25.06% $3,098.54 See Labor Rate N/A

CS-Uniprise CC0025882/2716 PTC048-MP6F-FMP180FMP-ST            PC B $4,283.72 25.06% $3,210.08 See Labor Rate N/A

CS-Uniprise CC0025882/2717 PTC048-MP6F-FMP190FMP-ST            PC B $4,432.56 25.06% $3,321.61 See Labor Rate N/A

CS-Uniprise CC0025882/2718 PTC048-MP6F-FMP200FMP-ST            PC B $4,581.40 25.06% $3,433.15 See Labor Rate N/A

CS-Uniprise CC0025882/2719 PTC048-MZ6F-FMP010FMP-ST            PC B $1,584.00 25.06% $1,187.00 See Labor Rate N/A

CS-Uniprise CC0025882/272 PTC048-MP5L-FMP170FMP-PE            EA B $5,802.33 25.06% $4,348.07 See Labor Rate N/A

CS-Uniprise CC0025882/2720 PTC048-MZ6F-FMP015FMP-ST            PC B $1,676.00 25.06% $1,255.94 See Labor Rate N/A

CS-Uniprise CC0025882/2721 PTC048-MZ6F-FMP020FMP-ST            PC B $1,768.00 25.06% $1,324.88 See Labor Rate N/A

CS-Uniprise CC0025882/2722 PTC048-MZ6F-FMP025FMP-ST            PC B $1,860.00 25.06% $1,393.82 See Labor Rate N/A

CS-Uniprise CC0025882/2723 PTC048-MZ6F-FMP030FMP-ST            PC B $1,952.00 25.06% $1,462.76 See Labor Rate N/A

CS-Uniprise CC0025882/2724 PTC048-MZ6F-FMP035FMP-ST            PC B $2,044.00 25.06% $1,531.71 See Labor Rate N/A

CS-Uniprise CC0025882/2725 PTC048-MZ6F-FMP040FMP-ST            PC B $2,136.00 25.06% $1,600.65 See Labor Rate N/A

CS-Uniprise CC0025882/2726 PTC048-MZ6F-FMP045FMP-ST            PC B $2,228.00 25.06% $1,669.59 See Labor Rate N/A

CS-Uniprise CC0025882/2727 PTC048-MZ6F-FMP050FMP-ST            PC B $2,320.00 25.06% $1,738.53 See Labor Rate N/A

CS-Uniprise CC0025882/2728 PTC048-MZ6F-FMP060FMP-ST            PC B $2,504.00 25.06% $1,876.42 See Labor Rate N/A

CS-Uniprise CC0025882/2729 PTC048-MZ6F-FMP070FMP-ST            PC B $2,688.00 25.06% $2,014.30 See Labor Rate N/A

CS-Uniprise CC0025882/273 PTC048-MP5L-FMP180FMP-PE            EA B $6,034.88 25.06% $4,522.34 See Labor Rate N/A

CS-Uniprise CC0025882/2730 PTC048-MZ6F-FMP080FMP-ST            PC B $2,872.00 25.06% $2,152.18 See Labor Rate N/A

CS-Uniprise CC0025882/2731 PTC048-MZ6F-FMP090FMP-ST            PC B $3,056.00 25.06% $2,290.07 See Labor Rate N/A

CS-Uniprise CC0025882/2732 PTC048-MZ6F-FMP100FMP-ST            PC B $3,240.00 25.06% $2,427.95 See Labor Rate N/A

CS-Uniprise CC0025882/2733 PTC048-MZ6F-FMP110FMP-ST            PC B $3,424.00 25.06% $2,565.83 See Labor Rate N/A

CS-Uniprise CC0025882/2734 PTC048-MZ6F-FMP120FMP-ST            PC B $3,608.00 25.06% $2,703.72 See Labor Rate N/A

CS-Uniprise CC0025882/2735 PTC048-MZ6F-FMP130FMP-ST            PC B $3,792.00 25.06% $2,841.60 See Labor Rate N/A
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CS-Uniprise CC0025882/2736 PTC048-MZ6F-FMP140FMP-ST            PC B $3,976.00 25.06% $2,979.48 See Labor Rate N/A

CS-Uniprise CC0025882/2737 PTC048-MZ6F-FMP150FMP-ST            PC B $4,160.00 25.06% $3,117.37 See Labor Rate N/A

CS-Uniprise CC0025882/2738 PTC048-MZ6F-FMP160FMP-ST            PC B $4,344.00 25.06% $3,255.25 See Labor Rate N/A

CS-Uniprise CC0025882/2739 PTC048-MZ6F-FMP170FMP-ST            PC B $4,528.00 25.06% $3,393.13 See Labor Rate N/A

CS-Uniprise CC0025882/274 PTC048-MP5L-FMP190FMP-PE            EA B $6,267.45 25.06% $4,696.62 See Labor Rate N/A

CS-Uniprise CC0025882/2740 PTC048-MZ6F-FMP180FMP-ST            PC B $4,712.00 25.06% $3,531.02 See Labor Rate N/A

CS-Uniprise CC0025882/2741 PTC048-MZ6F-FMP190FMP-ST            PC B $4,896.00 25.06% $3,668.90 See Labor Rate N/A

CS-Uniprise CC0025882/2742 PTC048-MZ6F-FMP200FMP-ST            PC B $5,080.00 25.06% $3,806.78 See Labor Rate N/A

CS-Uniprise CC0025882/2743 PTC072-MP6F-FMP010FMP-ST            PC B $2,662.79 25.06% $1,995.41 See Labor Rate N/A

CS-Uniprise CC0025882/2744 PTC072-MP6F-FMP015FMP-ST            PC B $2,773.26 25.06% $2,078.19 See Labor Rate N/A

CS-Uniprise CC0025882/2745 PTC072-MP6F-FMP020FMP-ST            PC B $2,883.72 25.06% $2,160.97 See Labor Rate N/A

CS-Uniprise CC0025882/2746 PTC072-MP6F-FMP025FMP-ST            PC B $2,994.19 25.06% $2,243.75 See Labor Rate N/A

CS-Uniprise CC0025882/2747 PTC072-MP6F-FMP030FMP-ST            PC B $3,104.65 25.06% $2,326.52 See Labor Rate N/A

CS-Uniprise CC0025882/2748 PTC072-MP6F-FMP035FMP-ST            PC B $3,215.12 25.06% $2,409.30 See Labor Rate N/A

CS-Uniprise CC0025882/2749 PTC072-MP6F-FMP040FMP-ST            PC B $3,325.58 25.06% $2,492.08 See Labor Rate N/A

CS-Uniprise CC0025882/275 PTC048-MP5L-FMP200FMP-PE            EA B $6,500.00 25.06% $4,870.89 See Labor Rate N/A

CS-Uniprise CC0025882/2750 PTC072-MP6F-FMP045FMP-ST            PC B $3,436.05 25.06% $2,574.86 See Labor Rate N/A

CS-Uniprise CC0025882/2751 PTC072-MP6F-FMP050FMP-ST            PC B $3,546.51 25.06% $2,657.64 See Labor Rate N/A

CS-Uniprise CC0025882/2752 PTC072-MP6F-FMP060FMP-ST            PC B $3,767.44 25.06% $2,823.20 See Labor Rate N/A

CS-Uniprise CC0025882/2753 PTC072-MP6F-FMP070FMP-ST            PC B $3,988.37 25.06% $2,988.75 See Labor Rate N/A

CS-Uniprise CC0025882/2754 PTC072-MP6F-FMP080FMP-ST            PC B $4,209.30 25.06% $3,154.31 See Labor Rate N/A

CS-Uniprise CC0025882/2755 PTC072-MP6F-FMP090FMP-ST            PC B $4,430.23 25.06% $3,319.87 See Labor Rate N/A

CS-Uniprise CC0025882/2756 PTC072-MP6F-FMP100FMP-ST            PC B $4,651.16 25.06% $3,485.43 See Labor Rate N/A

CS-Uniprise CC0025882/2757 PTC072-MP6F-FMP110FMP-ST            PC B $4,872.09 25.06% $3,650.98 See Labor Rate N/A

CS-Uniprise CC0025882/2758 PTC072-MP6F-FMP120FMP-ST            PC B $5,093.02 25.06% $3,816.54 See Labor Rate N/A

CS-Uniprise CC0025882/2759 PTC072-MP6F-FMP130FMP-ST            PC B $5,313.95 25.06% $3,982.10 See Labor Rate N/A

CS-Uniprise CC0025882/276 PTC012-MP5L-FMP024FMP-NG            EA B $503.48 25.06% $377.29 See Labor Rate N/A

CS-Uniprise CC0025882/2760 PTC072-MP6F-FMP140FMP-ST            PC B $5,534.88 25.06% $4,147.66 See Labor Rate N/A

CS-Uniprise CC0025882/2761 PTC072-MP6F-FMP150FMP-ST            PC B $5,755.81 25.06% $4,313.22 See Labor Rate N/A

CS-Uniprise CC0025882/2762 PTC072-MP6F-FMP160FMP-ST            PC B $5,976.74 25.06% $4,478.77 See Labor Rate N/A

CS-Uniprise CC0025882/2763 PTC072-MP6F-FMP170FMP-ST            PC B $6,197.67 25.06% $4,644.33 See Labor Rate N/A

CS-Uniprise CC0025882/2764 PTC072-MP6F-FMP180FMP-ST            PC B $6,418.60 25.06% $4,809.89 See Labor Rate N/A

CS-Uniprise CC0025882/2765 PTC072-MP6F-FMP190FMP-ST            PC B $6,639.53 25.06% $4,975.45 See Labor Rate N/A

CS-Uniprise CC0025882/2766 PTC072-MP6F-FMP200FMP-ST            PC B $6,860.47 25.06% $5,141.01 See Labor Rate N/A

CS-Uniprise CC0025882/2767 PTC072-MZ6F-FMP010FMP-ST            PC B $2,800.00 25.06% $2,098.23 See Labor Rate N/A

CS-Uniprise CC0025882/2768 PTC072-MZ6F-FMP015FMP-ST            PC B $2,950.00 25.06% $2,210.63 See Labor Rate N/A

CS-Uniprise CC0025882/2769 PTC072-MZ6F-FMP020FMP-ST            PC B $3,100.00 25.06% $2,323.04 See Labor Rate N/A

CS-Uniprise CC0025882/277 PTC012-MP5L-FMP030FMP-NG            EA B $534.88 25.06% $400.82 See Labor Rate N/A

CS-Uniprise CC0025882/2770 PTC072-MZ6F-FMP025FMP-ST            PC B $3,250.00 25.06% $2,435.44 See Labor Rate N/A

CS-Uniprise CC0025882/2771 PTC072-MZ6F-FMP030FMP-ST            PC B $3,400.00 25.06% $2,547.85 See Labor Rate N/A

CS-Uniprise CC0025882/2772 PTC072-MZ6F-FMP035FMP-ST            PC B $3,550.00 25.06% $2,660.25 See Labor Rate N/A

CS-Uniprise CC0025882/2773 PTC072-MZ6F-FMP040FMP-ST            PC B $3,700.00 25.06% $2,772.66 See Labor Rate N/A

CS-Uniprise CC0025882/2774 PTC072-MZ6F-FMP045FMP-ST            PC B $3,850.00 25.06% $2,885.06 See Labor Rate N/A

CS-Uniprise CC0025882/2775 PTC072-MZ6F-FMP050FMP-ST            PC B $4,000.00 25.06% $2,997.47 See Labor Rate N/A

CS-Uniprise CC0025882/2776 PTC072-MZ6F-FMP060FMP-ST            PC B $4,300.00 25.06% $3,222.28 See Labor Rate N/A

CS-Uniprise CC0025882/2777 PTC072-MZ6F-FMP070FMP-ST            PC B $4,600.00 25.06% $3,447.09 See Labor Rate N/A

CS-Uniprise CC0025882/2778 PTC072-MZ6F-FMP080FMP-ST            PC B $4,900.00 25.06% $3,671.90 See Labor Rate N/A

CS-Uniprise CC0025882/2779 PTC072-MZ6F-FMP090FMP-ST            PC B $5,200.00 25.06% $3,896.71 See Labor Rate N/A

CS-Uniprise CC0025882/278 PTC012-MP5L-FMP045FMP-NG            EA B $613.37 25.06% $459.64 See Labor Rate N/A

CS-Uniprise CC0025882/2780 PTC072-MZ6F-FMP100FMP-ST            PC B $5,500.00 25.06% $4,121.52 See Labor Rate N/A

CS-Uniprise CC0025882/2781 PTC072-MZ6F-FMP110FMP-ST            PC B $5,800.00 25.06% $4,346.33 See Labor Rate N/A

CS-Uniprise CC0025882/2782 PTC072-MZ6F-FMP120FMP-ST            PC B $6,100.00 25.06% $4,571.14 See Labor Rate N/A

CS-Uniprise CC0025882/2783 PTC072-MZ6F-FMP130FMP-ST            PC B $6,400.00 25.06% $4,795.95 See Labor Rate N/A

CS-Uniprise CC0025882/2784 PTC072-MZ6F-FMP140FMP-ST            PC B $6,700.00 25.06% $5,020.76 See Labor Rate N/A

CS-Uniprise CC0025882/2785 PTC072-MZ6F-FMP150FMP-ST            PC B $7,000.00 25.06% $5,245.57 See Labor Rate N/A

CS-Uniprise CC0025882/2786 PTC072-MZ6F-FMP160FMP-ST            PC B $7,300.00 25.06% $5,470.38 See Labor Rate N/A

CS-Uniprise CC0025882/2787 PTC072-MZ6F-FMP170FMP-ST            PC B $7,600.00 25.06% $5,695.19 See Labor Rate N/A

CS-Uniprise CC0025882/2788 PTC072-MZ6F-FMP180FMP-ST            PC B $7,900.00 25.06% $5,920.00 See Labor Rate N/A

CS-Uniprise CC0025882/2789 PTC072-MZ6F-FMP190FMP-ST            PC B $8,200.00 25.06% $6,144.81 See Labor Rate N/A

CS-Uniprise CC0025882/279 PTC012-MP5L-FMP060FMP-NG            EA B $691.86 25.06% $518.46 See Labor Rate N/A

CS-Uniprise CC0025882/2790 PTC072-MZ6F-FMP200FMP-ST            PC B $8,500.00 25.06% $6,369.62 See Labor Rate N/A
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CS-Uniprise CC0025882/2791 PTC048-MZ5L-FMP040FMP-ST            PC B $2,790.70 25.06% $2,091.26 See Labor Rate N/A

CS-Uniprise CC0025882/2792 PTC072-MZ5L-FMP035FMP-ST            PC B $3,809.30 25.06% $2,854.56 See Labor Rate N/A

CS-Uniprise CC0025882/2793 PTC072-MZ5L-FMP040FMP-ST            PC B $4,004.65 25.06% $3,000.95 See Labor Rate N/A

CS-Uniprise CC0025882/2794 PTC012-MZ6F-FMP350FMP-ST            PC B $3,412.79 25.06% $2,557.43 See Labor Rate N/A

CS-Uniprise CC0025882/2795 PAC012-MP6F-FMP002LCU-ST            PC B $486.13 25.06% $364.29 See Labor Rate N/A

CS-Uniprise CC0025882/2796 PAC012-MP6F-FMP004LCU-ST            PC B $495.20 25.06% $371.09 See Labor Rate N/A

CS-Uniprise CC0025882/2797 PAC012-MP6F-FMP006LCU-ST            PC B $504.27 25.06% $377.89 See Labor Rate N/A

CS-Uniprise CC0025882/2798 PAC012-MP6F-FMP008LCU-ST            PC B $513.34 25.06% $384.68 See Labor Rate N/A

CS-Uniprise CC0025882/2799 PAC012-MP6F-FMP010LCU-ST            PC B $522.41 25.06% $391.48 See Labor Rate N/A

CS-Uniprise CC0025882/28 UN-110-LAB-3M-90C-GY/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/280 PTC012-MP5L-FMP075FMP-NG            EA B $770.35 25.06% $577.27 See Labor Rate N/A

CS-Uniprise CC0025882/2800 PAC012-MP6F-FMP012LCU-ST            PC B $531.48 25.06% $398.28 See Labor Rate N/A

CS-Uniprise CC0025882/2801 PAC012-MP6F-FMP002SCU-ST            PC B $482.93 25.06% $361.89 See Labor Rate N/A

CS-Uniprise CC0025882/2802 PAC012-MP6F-FMP004SCU-ST            PC B $492.00 25.06% $368.69 See Labor Rate N/A

CS-Uniprise CC0025882/2803 PAC012-MP6F-FMP006SCU-ST            PC B $501.07 25.06% $375.49 See Labor Rate N/A

CS-Uniprise CC0025882/2804 PAC012-MP6F-FMP008SCU-ST            PC B $510.14 25.06% $382.28 See Labor Rate N/A

CS-Uniprise CC0025882/2805 PAC012-MP6F-FMP010SCU-ST            PC B $519.21 25.06% $389.08 See Labor Rate N/A

CS-Uniprise CC0025882/2806 PAC012-MP6F-FMP012SCU-ST            PC B $528.28 25.06% $395.88 See Labor Rate N/A

CS-Uniprise CC0025882/2807 PAC012-MP6F-MMP002LCU-ST            PC B $492.41 25.06% $369.00 See Labor Rate N/A

CS-Uniprise CC0025882/2808 PAC012-MP6F-MMP004LCU-ST            PC B $501.48 25.06% $375.80 See Labor Rate N/A

CS-Uniprise CC0025882/2809 PAC012-MP6F-MMP006LCU-ST            PC B $510.55 25.06% $382.59 See Labor Rate N/A

CS-Uniprise CC0025882/281 PTC024-MP5L-FMP034FMP-ST            EA B $496.90 25.06% $372.36 See Labor Rate N/A

CS-Uniprise CC0025882/2810 PAC012-MP6F-MMP008LCU-ST            PC B $519.62 25.06% $389.39 See Labor Rate N/A

CS-Uniprise CC0025882/2811 PAC012-MP6F-MMP010LCU-ST            PC B $528.69 25.06% $396.19 See Labor Rate N/A

CS-Uniprise CC0025882/2812 PAC012-MP6F-MMP012LCU-ST            PC B $537.76 25.06% $402.98 See Labor Rate N/A

CS-Uniprise CC0025882/2813 PAC012-MP6F-MMP002SCU-ST            PC B $488.85 25.06% $366.33 See Labor Rate N/A

CS-Uniprise CC0025882/2814 PAC012-MP6F-MMP004SCU-ST            PC B $497.92 25.06% $373.13 See Labor Rate N/A

CS-Uniprise CC0025882/2815 PAC012-MP6F-MMP006SCU-ST            PC B $506.99 25.06% $379.92 See Labor Rate N/A

CS-Uniprise CC0025882/2816 PAC012-MP6F-MMP008SCU-ST            PC B $516.06 25.06% $386.72 See Labor Rate N/A

CS-Uniprise CC0025882/2817 PAC012-MP6F-MMP010SCU-ST            PC B $525.13 25.06% $393.52 See Labor Rate N/A

CS-Uniprise CC0025882/2818 PAC012-MP6F-MMP012SCU-ST            PC B $534.20 25.06% $400.31 See Labor Rate N/A

CS-Uniprise CC0025882/2819 PAC012-MP6F-FMP002FMP-ST            PC B $379.53 25.06% $284.41 See Labor Rate N/A

CS-Uniprise CC0025882/282 PTC024-MP5L-FMP032FMP-ST            EA B $489.20 25.06% $366.59 See Labor Rate N/A

CS-Uniprise CC0025882/2820 PAC012-MP6F-FMP004FMP-ST            PC B $388.60 25.06% $291.21 See Labor Rate N/A

CS-Uniprise CC0025882/2821 PAC012-MP6F-FMP006FMP-ST            PC B $397.67 25.06% $298.00 See Labor Rate N/A

CS-Uniprise CC0025882/2822 PAC012-MP6F-FMP008FMP-ST            PC B $406.74 25.06% $304.80 See Labor Rate N/A

CS-Uniprise CC0025882/2823 PAC012-MP6F-FMP010FMP-ST            PC B $415.81 25.06% $311.60 See Labor Rate N/A

CS-Uniprise CC0025882/2824 PAC012-MP6F-FMP012FMP-ST            PC B $424.88 25.06% $318.39 See Labor Rate N/A

CS-Uniprise CC0025882/2825 PAC012-MP6F-FMP002MMP-ST            PC B $388.97 25.06% $291.48 See Labor Rate N/A

CS-Uniprise CC0025882/2826 PAC012-MP6F-FMP004MMP-ST            PC B $398.04 25.06% $298.28 See Labor Rate N/A

CS-Uniprise CC0025882/2827 PAC012-MP6F-FMP006MMP-ST            PC B $407.11 25.06% $305.08 See Labor Rate N/A

CS-Uniprise CC0025882/2828 PAC012-MP6F-FMP008MMP-ST            PC B $416.18 25.06% $311.87 See Labor Rate N/A

CS-Uniprise CC0025882/2829 PAC012-MP6F-FMP010MMP-ST            PC B $425.25 25.06% $318.67 See Labor Rate N/A

CS-Uniprise CC0025882/283 PTC024-MP5L-FMP028FMP-ST            EA B $473.80 25.06% $355.05 See Labor Rate N/A

CS-Uniprise CC0025882/2830 PAC012-MP6F-FMP012MMP-ST            PC B $434.32 25.06% $325.47 See Labor Rate N/A

CS-Uniprise CC0025882/2831 RFE-MOD-024-6F-MPO-LC02             PC B $967.44 25.06% $724.97 See Labor Rate N/A

CS-Uniprise CC0025882/2832 RFE-MOD-012-6F-MPO-LC02             PC B $539.12 25.06% $404.00 See Labor Rate N/A

CS-Uniprise CC0025882/2833 RFE-MOD-012-6F-MPO-SC02             PC B $501.91 25.06% $376.11 See Labor Rate N/A

CS-Uniprise CC0025882/2834 RFE-MOD-024-6F-MPO-LC02-KBL         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2835 RFE-MOD-024-6F-MPO-LC02-KGR         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2836 RFE-MOD-024-6F-MPO-LC02-KRD         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2837 RFE-MOD-024-6F-MPO-LC02-KYL         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2838 RFE-MOD-024-6F-MPO-LC02-KOR         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2839 RFE-MOD-024-6F-MPO-LC02-KAQ         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/284 PTC024-MP5L-FMP026FMP-ST            EA B $466.10 25.06% $349.28 See Labor Rate N/A

CS-Uniprise CC0025882/2840 RFE-MOD-024-6F-MPO-LC02-KRO         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2841 RFE-MOD-024-6F-MPO-LC02-KBR         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2842 RFE-MOD-024-6F-MPO-LC02-KSL         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2843 RFE-MOD-024-6F-MPO-LC02-KVI         PC B $1,500.00 25.06% $1,124.05 See Labor Rate N/A

CS-Uniprise CC0025882/2844 RFE-MOD-012-6F-MPO-LC02-KBL         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2845 RFE-MOD-012-6F-MPO-LC02-KGR         PC B $846.16 25.06% $634.09 See Labor Rate N/A
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CS-Uniprise CC0025882/2846 RFE-MOD-012-6F-MPO-LC02-KRD         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2847 RFE-MOD-012-6F-MPO-LC02-KYL         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2848 RFE-MOD-012-6F-MPO-LC02-KOR         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2849 RFE-MOD-012-6F-MPO-LC02-KAQ         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/285 PTC024-MP5L-FMP024FMP-ST            EA B $458.40 25.06% $343.51 See Labor Rate N/A

CS-Uniprise CC0025882/2850 RFE-MOD-012-6F-MPO-LC02-KRO         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2851 RFE-MOD-012-6F-MPO-LC02-KBR         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2852 RFE-MOD-012-6F-MPO-LC02-KSL         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2853 RFE-MOD-012-6F-MPO-LC02-KVI         PC B $846.16 25.06% $634.09 See Labor Rate N/A

CS-Uniprise CC0025882/2854 UNFA-LC02-AQ Duplex Adapter w/Spool  PC B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/2855 MFA-LC12-AQ                         EA B $50.50 25.07% $37.84 See Labor Rate N/A

CS-Uniprise CC0025882/2856 MFA-LC12-AQ-10                      PK B $498.50 25.06% $373.56 See Labor Rate N/A

CS-Uniprise CC0025882/2857 MFA-SC06-AQ                         EA B $38.10 25.07% $28.55 See Labor Rate N/A

CS-Uniprise CC0025882/2858 MFA-SC06-AQ-10                      PK B $366.70 25.06% $274.79 See Labor Rate N/A

CS-Uniprise CC0025882/2859 MFA-ST06-AQ                         EA B $28.80 25.07% $21.58 See Labor Rate N/A

CS-Uniprise CC0025882/286 PTC024-MP5L-FMP022FMP-ST            EA B $450.70 25.06% $337.74 See Labor Rate N/A

CS-Uniprise CC0025882/2860 MFA-ST06-AQ-10                      PK B $282.20 25.06% $211.47 See Labor Rate N/A

CS-Uniprise CC0025882/2861 UNFA-SC01-AQ                        EA B $17.50 25.08% $13.11 See Labor Rate N/A

CS-Uniprise CC0025882/2862 MFA-LC02-AQ/LP-25-PACK              PK B $300.00 25.06% $224.81 See Labor Rate N/A

CS-Uniprise CC0025882/2863 MFA-ST/SC06-AQ                      EA B $43.30 25.06% $32.45 See Labor Rate N/A

CS-Uniprise CC0025882/2864 MFA-SC/ST06-AQ                      EA B $43.00 25.06% $32.22 See Labor Rate N/A

CS-Uniprise CC0025882/2865 SFC-LCA-16-100-BULK                 EA B $924.00 25.06% $692.42 See Labor Rate N/A

CS-Uniprise CC0025882/2866 SFC-STU                             EA B $11.00 25.06% $8.24 See Labor Rate N/A

CS-Uniprise CC0025882/2867 SFC-SCU-09                          EA B $11.00 25.06% $8.24 See Labor Rate N/A

CS-Uniprise CC0025882/2868 SFC-SCU-29                          EA B $11.00 25.06% $8.24 See Labor Rate N/A

CS-Uniprise CC0025882/2869 SFC-SCU-09-100-BULK                 PK B $875.00 25.06% $655.70 See Labor Rate N/A

CS-Uniprise CC0025882/287 PTC024-MP5L-FMP010FMP-PE            PC B $1,177.91 25.06% $882.69 See Labor Rate N/A

CS-Uniprise CC0025882/2870 SFC-STU-100-BULK                    PK B $894.00 25.06% $669.93 See Labor Rate N/A

CS-Uniprise CC0025882/2871 SFC-SCU-29-100-BULK                 PK B $875.00 25.06% $655.70 See Labor Rate N/A

CS-Uniprise CC0025882/2872 SFC-SCU-09-100-PACK                 PK B $875.00 25.06% $655.70 See Labor Rate N/A

CS-Uniprise CC0025882/2873 SFC-SCU-29-100-PACK                 PK B $875.00 25.06% $655.70 See Labor Rate N/A

CS-Uniprise CC0025882/2874 SFC-STU-100-PACK                    PK B $894.00 25.06% $669.93 See Labor Rate N/A

CS-Uniprise CC0025882/2875 SFC-LCU-16-1000-BULK                PK B $8,085.00 25.06% $6,058.63 See Labor Rate N/A

CS-Uniprise CC0025882/2876 SFC-LCR-09, SM PRE-RADIUS LC        PC B $12.95 25.06% $9.71 See Labor Rate N/A

CS-Uniprise CC0025882/2877 SFC-LCR-09-100-BULK, SM PRE-RADIUS  PK B $1,128.80 25.06% $845.88 See Labor Rate N/A

CS-Uniprise CC0025882/2878 SFC-LCR-09-100-PACK                 PK B $1,128.80 25.06% $845.88 See Labor Rate N/A

CS-Uniprise CC0025882/2879 SFC-LCR-16, SM PRE-RADIUS LC        PC B $15.85 25.04% $11.88 See Labor Rate N/A

CS-Uniprise CC0025882/288 PTC024-MP5L-FMP012FMP-PE            PC B $1,195.81 25.06% $896.10 See Labor Rate N/A

CS-Uniprise CC0025882/2880 SFC-LCR-16-100-BULK, SM PRE-RADIUS  PK B $1,460.80 25.06% $1,094.67 See Labor Rate N/A

CS-Uniprise CC0025882/2881 SDC-LCR-16, SM DUPLEX PRE-RADIUS LC  PC B $30.12 25.07% $22.57 See Labor Rate N/A

CS-Uniprise CC0025882/2882 SDC-LCR-16-100-BULK, SM DUPLEX P-R  PK B $2,775.52 25.06% $2,079.88 See Labor Rate N/A

CS-Uniprise CC0025882/2883 SFC-LCQ-09-8X-25-PACK               PK B $828.00 25.06% $620.48 See Labor Rate N/A

CS-Uniprise CC0025882/2884 SFC-SCQ-09-8X-25-PACK               PK B $755.80 25.06% $566.37 See Labor Rate N/A

CS-Uniprise CC0025882/2885 SDC-LCR-16-KGR                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2886 SDC-LCR-16-KRD                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2887 SDC-LCR-16-KYL                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2888 SDC-LCR-16-KAQ                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2889 SDC-LCR-16-KRO                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/289 PTC024-MP5L-FMP014FMP-PE            PC B $1,213.72 25.06% $909.52 See Labor Rate N/A

CS-Uniprise CC0025882/2890 SDC-LCR-16-KBR                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2891 SDC-LCR-16-KSL                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2892 SDC-LCR-16-KVI                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2893 SDC-LCR-16-KOR                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2894 SDC-LCR-16-KBK                      PC B $38.53 25.06% $28.87 See Labor Rate N/A

CS-Uniprise CC0025882/2895 SFC-LCR-09-KBL                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2896 SFC-LCR-09-KGR                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2897 SFC-LCR-09-KRD                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2898 SFC-LCR-09-KYL                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2899 SFC-LCR-09-KAQ                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/29 UN-110-LAB-5M-90C-GY/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/290 PTC024-MP5L-FMP016FMP-PE            PC B $1,231.63 25.06% $922.94 See Labor Rate N/A
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CS-Uniprise CC0025882/2900 SFC-LCR-09-KRO                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2901 SFC-LCR-09-KBR                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2902 SFC-LCR-09-KSL                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2903 SFC-LCR-09-KVI                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2904 SFC-LCR-09-KOR                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2905 SFC-LCR-09-KBK                      PC B $16.38 25.08% $12.27 See Labor Rate N/A

CS-Uniprise CC0025882/2906 UNFA-LC02-BG                        PC B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/2907 MFA-LC12-BG                         EA B $50.50 25.07% $37.84 See Labor Rate N/A

CS-Uniprise CC0025882/2908 MFA-LC12-BG-10                      PK B $498.50 25.06% $373.56 See Labor Rate N/A

CS-Uniprise CC0025882/2909 MFA-SC06-BG                         EA B $38.10 25.07% $28.55 See Labor Rate N/A

CS-Uniprise CC0025882/291 PTC024-MP5L-FMP018FMP-PE            PC B $1,249.53 25.06% $936.36 See Labor Rate N/A

CS-Uniprise CC0025882/2910 MFA-SC06-BG-10                      PK B $366.70 25.06% $274.79 See Labor Rate N/A

CS-Uniprise CC0025882/2911 MFA-ST06-BG                         EA B $28.80 25.07% $21.58 See Labor Rate N/A

CS-Uniprise CC0025882/2912 MFA-ST06-BG-10                      PK B $282.20 25.06% $211.47 See Labor Rate N/A

CS-Uniprise CC0025882/2913 UNFA-SC01-BG                        EA B $16.50 25.08% $12.36 See Labor Rate N/A

CS-Uniprise CC0025882/2914 MFA-ST/SC06-BG                      EA B $43.30 25.06% $32.45 See Labor Rate N/A

CS-Uniprise CC0025882/2915 MFA-LC02-BG/LP-25-PACK              PK B $300.00 25.06% $224.81 See Labor Rate N/A

CS-Uniprise CC0025882/2916 MFA-SC/ST06-BG                      EA B $43.00 25.06% $32.22 See Labor Rate N/A

CS-Uniprise CC0025882/2917 RFE-PNL-012-HFA-LC02-BK/4U-KBL      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2918 RFE-PNL-012-HFA-LC02-BK/4U-KGR      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2919 RFE-PNL-012-HFA-LC02-BK/4U-KRD      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/292 PTC024-MP5L-FMP020FMP-PE            PC B $1,267.44 25.06% $949.78 See Labor Rate N/A

CS-Uniprise CC0025882/2920 RFE-PNL-012-HFA-LC02-BK/4U-KYL      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2921 RFE-PNL-024-HFA-LC02-BK/4U-KBL      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2922 RFE-PNL-024-HFA-LC02-BK/4U-KGR      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2923 RFE-PNL-024-HFA-LC02-BK/4U-KRD      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2924 RFE-PNL-024-HFA-LC02-BK/4U-KYL      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2925 WFE-PNL-012-HFA-LC02-BK-KBL         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2926 WFE-PNL-012-HFA-LC02-BK-KGR         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2927 WFE-PNL-012-HFA-LC02-BK-KRD         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2928 WFE-PNL-012-HFA-LC02-BK-KYL         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2929 RFE-PNL-012-HFA-LC02-BK/4U-KOR      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/293 PTC024-MP5L-FMP022FMP-PE            PC B $1,285.35 25.06% $963.20 See Labor Rate N/A

CS-Uniprise CC0025882/2930 RFE-PNL-012-HFA-LC02-BK/4U-KAQ      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2931 RFE-PNL-012-HFA-LC02-BK/4U-KRO      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2932 RFE-PNL-012-HFA-LC02-BK/4U-KBR      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2933 RFE-PNL-012-HFA-LC02-BK/4U-KSL      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2934 RFE-PNL-012-HFA-LC02-BK/4U-KVI      EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2935 RFE-PNL-024-HFA-LC02-BK/4U-KOR      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2936 RFE-PNL-024-HFA-LC02-BK/4U-KAQ      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2937 RFE-PNL-024-HFA-LC02-BK/4U-KRO      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2938 RFE-PNL-024-HFA-LC02-BK/4U-KBR      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2939 RFE-PNL-024-HFA-LC02-BK/4U-KSL      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/294 PTC024-MP5L-FMP024FMP-PE            PC B $1,303.26 25.06% $976.62 See Labor Rate N/A

CS-Uniprise CC0025882/2940 RFE-PNL-024-HFA-LC02-BK/4U-KVI      EA B $346.00 25.06% $259.28 See Labor Rate N/A

CS-Uniprise CC0025882/2941 WFE-PNL-012-HFA-LC02-BK-KOR         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2942 WFE-PNL-012-HFA-LC02-BK-KAQ         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2943 WFE-PNL-012-HFA-LC02-BK-KRO         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2944 WFE-PNL-012-HFA-LC02-BK-KBR         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2945 WFE-PNL-012-HFA-LC02-BK-KSL         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2946 WFE-PNL-012-HFA-LC02-BK-KVI         EA B $185.00 25.06% $138.63 See Labor Rate N/A

CS-Uniprise CC0025882/2947 RFE-SLG-036-CM-24SMLC/12MMSC        EA B $569.60 25.06% $426.84 See Labor Rate N/A

CS-Uniprise CC0025882/2948 RFE-SLG-024-CM-12SMSC/12MMSC        EA B $527.40 25.06% $395.21 See Labor Rate N/A

CS-Uniprise CC0025882/2949 RFE-SLG-024-CM-12SMSC/12MMSCAQ      EA B $527.40 25.06% $395.21 See Labor Rate N/A

CS-Uniprise CC0025882/295 PTC024-MP5L-FMP026FMP-PE            PC B $1,321.16 25.06% $990.03 See Labor Rate N/A

CS-Uniprise CC0025882/2950 RFE-FXG-024-CM-12SMSC/12MMSCAQ      EA B $409.40 25.06% $306.79 See Labor Rate N/A

CS-Uniprise CC0025882/2951 RFE-FXG-036-CM-24SMLC/12MMSC        EA B $391.40 25.06% $293.30 See Labor Rate N/A

CS-Uniprise CC0025882/2952 RFE-FXG-024-CM-12SMSC/12MMSC        EA B $409.40 25.06% $306.79 See Labor Rate N/A

CS-Uniprise CC0025882/2953 RFE-FXG-024-CM-12SMST/12MMST        EA B $354.80 25.06% $265.87 See Labor Rate N/A

CS-Uniprise CC0025882/2954 RFE-FXG-024-CM-06SMSC/18MMSC        EA B $343.00 25.06% $257.03 See Labor Rate N/A

CS-Uniprise CC0025882/2955 RFE-SLG-036-CM-24SMLC/12MMST        EA B $569.60 25.06% $426.84 See Labor Rate N/A
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CS-Uniprise CC0025882/2956 RFE-FXG-024-CM-12SMSC/12SMST        EA B $419.20 25.06% $314.14 See Labor Rate N/A

CS-Uniprise CC0025882/2957 RFE-FXD-096-CM-48SMSC08/48MMSC08    EA B $1,335.90 25.06% $1,001.08 See Labor Rate N/A

CS-Uniprise CC0025882/2958 RFE-SLG-024-CM-12SMLC/12MMLC        EA B $456.30 25.06% $341.94 See Labor Rate N/A

CS-Uniprise CC0025882/2959 RFE-FXD-096-CM-48SMST08/48MMST08    EA B $1,335.90 25.06% $1,001.08 See Labor Rate N/A

CS-Uniprise CC0025882/296 PTC024-MP5L-FMP028FMP-PE            PC B $1,339.07 25.06% $1,003.45 See Labor Rate N/A

CS-Uniprise CC0025882/2960 RFE-SLG-048-CM-24SMLC/24MMLCAQ      EA B $580.90 25.06% $435.31 See Labor Rate N/A

CS-Uniprise CC0025882/2961 RFE-FXG-048-CM-12SMSC/12MMSC/2U     EA B $653.50 25.06% $489.71 See Labor Rate N/A

CS-Uniprise CC0025882/2962 UNFA-WMB-C-006-SFA-SC02             EA B $75.20 25.06% $56.36 See Labor Rate N/A

CS-Uniprise CC0025882/2963 UNFA-WMB-C-4SC02/4UNJX              EA B $77.30 25.06% $57.93 See Labor Rate N/A

CS-Uniprise CC0025882/2964 UNFA-WMB-C-006-SFA-ST01             EA B $77.30 25.06% $57.93 See Labor Rate N/A

CS-Uniprise CC0025882/2965 UNFA-WMB-C-008-SFA-ST01             EA B $108.20 25.06% $81.08 See Labor Rate N/A

CS-Uniprise CC0025882/2966 UNFA-WMB-C-012-SFA-SC02             EA B $121.50 25.07% $91.04 See Labor Rate N/A

CS-Uniprise CC0025882/2967 UNFA-WMB-C-012-SFA-ST01             EA B $128.80 25.07% $96.52 See Labor Rate N/A

CS-Uniprise CC0025882/2968 RFE-PNL-003-EMT-SC02-WH/4U          EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/2969 RFE-PNL-018-EMT-LC02-WH/5U          EA B $34.00 25.06% $25.48 See Labor Rate N/A

CS-Uniprise CC0025882/297 PTC024-MP5L-FMP030FMP-PE            PC B $1,356.98 25.06% $1,016.88 See Labor Rate N/A

CS-Uniprise CC0025882/2970 RFE-PNL-BLANK-WH/4U-6-PACK          PK B $38.10 25.07% $28.55 See Labor Rate N/A

CS-Uniprise CC0025882/2971 RFE-PNL-BLANK-WH/5U-6-PACK          PK B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/2972 WFE-PNL-BLANK-WH                    EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/2973 WFE-PNL-BLANK-BK                    EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/2974 RFE-PNL-024-EMT-SC02-WH/5U          EA B $27.80 25.07% $20.83 See Labor Rate N/A

CS-Uniprise CC0025882/2975 RFE-PNL-012-EMT-SC01-WH/5U          EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/2976 RFE-PNL-006-EMT-FC01-WH/4U          EA B $8.20 25.03% $6.15 See Labor Rate N/A

CS-Uniprise CC0025882/2977 RFE-PNL-006-EMT-ST01-WH/4U          EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/2978 RFE-PNL-008-EMT-ST01-WH/4U          EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/2979 RFE-PNL-006-EMT-SC01-WH/4U          EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/298 PTC024-MP5L-FMP032FMP-PE            PC B $1,374.88 25.06% $1,030.29 See Labor Rate N/A

CS-Uniprise CC0025882/2980 RFE-PNL-006-EMT-SC01-WH/4U-12       PK B $150.40 25.06% $112.70 See Labor Rate N/A

CS-Uniprise CC0025882/2981 RFE-PNL-006-EMT-ST01-WH/4U-12       PK B $150.40 25.06% $112.70 See Labor Rate N/A

CS-Uniprise CC0025882/2982 RFE-PNL-012-EMT-ST01-WH/5U          EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/2983 RFE-PNL-BLANK-BK/4U                 EA B $6.20 25.02% $4.65 See Labor Rate N/A

CS-Uniprise CC0025882/2984 RFE-PNL-008-EMT-LC01-WH/4U          EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/2985 RFE-PNL-012-EMT-LC02-WH/4U          EA B $28.80 25.07% $21.58 See Labor Rate N/A

CS-Uniprise CC0025882/2986 RFE-PNL-008-EMT-SC01-WH/4U          EA B $14.40 25.07% $10.79 See Labor Rate N/A

CS-Uniprise CC0025882/2987 RFE-PNL-012-EMT-SC01-BK/5U          EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/2988 RFE-PNL-012-EMT-SC02-BK/5U          EA B $28.80 25.07% $21.58 See Labor Rate N/A

CS-Uniprise CC0025882/2989 RFE-PNL-012-EMT-ST01-BK/5U          EA B $20.60 25.06% $15.44 See Labor Rate N/A

CS-Uniprise CC0025882/299 PTC024-MP5L-FMP046FMP-PE            PC B $1,500.23 25.06% $1,124.22 See Labor Rate N/A

CS-Uniprise CC0025882/2990 RFE-PNL-018-EMT-LC02-BK/5U          EA B $34.00 25.06% $25.48 See Labor Rate N/A

CS-Uniprise CC0025882/2991 RFE-PNL-BLANK-BK/5U-6-PACK          PK B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/2992 RFE-PNL-GANG-WH/4U                  EA B $14.40 25.07% $10.79 See Labor Rate N/A

CS-Uniprise CC0025882/2993 RFE-PNL-GANG-BK/4U                  EA B $14.40 25.07% $10.79 See Labor Rate N/A

CS-Uniprise CC0025882/2994 WFE-PNL-GANG-WH                     EA B $7.20 25.02% $5.40 See Labor Rate N/A

CS-Uniprise CC0025882/2995 WFE-PNL-GANG-BK                     EA B $7.20 25.02% $5.40 See Labor Rate N/A

CS-Uniprise CC0025882/2996 RFE-PNL-BLANK-BK/4U-6-PACK          PK B $38.10 25.07% $28.55 See Labor Rate N/A

CS-Uniprise CC0025882/2997 RFE-PNL-BLANK-WH/4U                 EA B $6.20 25.02% $4.65 See Labor Rate N/A

CS-Uniprise CC0025882/2998 RFE-PNL-006-EMT-ST01-BK/4U          EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/2999 RFE-PNL-003-EMT-SC02-BK/4U          EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/3 UN-110-T-L                          EA B $9.79 20.23% $7.81 See Labor Rate N/A

CS-Uniprise CC0025882/30 UN-110-LAB-3M-90C-BN/90PK           PK B $22.78 20.19% $18.18 See Labor Rate N/A

CS-Uniprise CC0025882/300 PTC024-MP5L-FMP048FMP-PE            PC B $1,518.14 25.06% $1,137.64 See Labor Rate N/A

CS-Uniprise CC0025882/3000 RFE-PNL-GANG-BLANK-5-PACK           PK B $11.50 25.09% $8.61 See Labor Rate N/A

CS-Uniprise CC0025882/3001 RFE-BKT-23                          EA B $31.90 25.06% $23.91 See Labor Rate N/A

CS-Uniprise CC0025882/3002 RFE-BKT-ETSI                        EA B $35.00 25.06% $26.23 See Labor Rate N/A

CS-Uniprise CC0025882/3003 RFE-FXD-EMT-BK/4U                   EA B $376.00 25.06% $281.76 See Labor Rate N/A

CS-Uniprise CC0025882/3004 RFE-SLD-EMT-WH/4U                   EA B $479.00 25.06% $358.95 See Labor Rate N/A

CS-Uniprise CC0025882/3005 RFE-FXS-EMT-WH/3U                   EA B $464.50 25.06% $348.08 See Labor Rate N/A

CS-Uniprise CC0025882/3006 RFE-FXC-EMT-WH/3U                   EA B $370.80 25.06% $277.86 See Labor Rate N/A

CS-Uniprise CC0025882/3007 RFE-FXC-EMT-WH/7U                   EA B $824.00 25.06% $617.48 See Labor Rate N/A

CS-Uniprise CC0025882/3008 RFE-FXC-EMT-WH/11U                  EA B $1,398.70 25.06% $1,048.14 See Labor Rate N/A

CS-Uniprise CC0025882/3009 RFE-FXD-EMT-WH/5U                   EA B $473.80 25.06% $355.05 See Labor Rate N/A
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CS-Uniprise CC0025882/301 PTC024-MP5L-FMP050FMP-PE            PC B $1,536.05 25.06% $1,151.06 See Labor Rate N/A

CS-Uniprise CC0025882/3010 RFE-SLD-024/048-Cover               EA B $24.70 25.07% $18.51 See Labor Rate N/A

CS-Uniprise CC0025882/3011 RFE-FXS-EMT-WH/4U                   EA B $464.50 25.06% $348.08 See Labor Rate N/A

CS-Uniprise CC0025882/3012 RFE-FXD-EMT-WH/4U                   EA B $376.00 25.06% $281.76 See Labor Rate N/A

CS-Uniprise CC0025882/3013 RFE-SLG-EMT/1U                      EA B $266.80 25.06% $199.93 See Labor Rate N/A

CS-Uniprise CC0025882/3014 RFE-FXD-WMT-WH/10U                  EA B $200.90 25.06% $150.55 See Labor Rate N/A

CS-Uniprise CC0025882/3015 RFE-FXD-EMT-BK/5U                   EA B $473.80 25.06% $355.05 See Labor Rate N/A

CS-Uniprise CC0025882/3016 RFE-FXD-WMT-WH/6U                   EA B $144.20 25.06% $108.06 See Labor Rate N/A

CS-Uniprise CC0025882/3017 RFE-FXD-WMT-WH/4U                   EA B $139.10 25.06% $104.23 See Labor Rate N/A

CS-Uniprise CC0025882/3018 RFE-FXS-EMT-BK/3U                   EA B $464.50 25.06% $348.08 See Labor Rate N/A

CS-Uniprise CC0025882/3019 RFE-FXS-EMT-BK/4U                   EA B $464.50 25.06% $348.08 See Labor Rate N/A

CS-Uniprise CC0025882/302 PTC024-MP5L-FMP052FMP-PE            PC B $1,553.95 25.06% $1,164.48 See Labor Rate N/A

CS-Uniprise CC0025882/3020 RFE-FXG-EMT/1U                      EA B $226.60 25.06% $169.81 See Labor Rate N/A

CS-Uniprise CC0025882/3021 RFE-SLD-EMT-BK/4U                   EA B $479.00 25.06% $358.95 See Labor Rate N/A

CS-Uniprise CC0025882/3022 RFE-FXC-EMT-BK/7U                   EA B $824.00 25.06% $617.48 See Labor Rate N/A

CS-Uniprise CC0025882/3023 RFE-FXG-EMT/2U                      EA B $305.90 25.06% $229.23 See Labor Rate N/A

CS-Uniprise CC0025882/3024 RFE-EMT-FACEPLATE/1U                EA B $18.50 25.08% $13.86 See Labor Rate N/A

CS-Uniprise CC0025882/3025 RFE-EMT-TROUGH/1U                   EA B $47.40 25.07% $35.52 See Labor Rate N/A

CS-Uniprise CC0025882/3026 RFE-FXC-EMT-BK/3U                   EA B $370.80 25.06% $277.86 See Labor Rate N/A

CS-Uniprise CC0025882/3027 RFP-FXD-EMT/1U                      EA B $216.30 25.06% $162.09 See Labor Rate N/A

CS-Uniprise CC0025882/3028 RFP-FXD-EMT/1U-S1                   EA B $78.30 25.06% $58.68 See Labor Rate N/A

CS-Uniprise CC0025882/3029 RFE-SLG-EMT/2U                      EA B $381.10 25.06% $285.58 See Labor Rate N/A

CS-Uniprise CC0025882/303 PTC024-MP5L-FMP054FMP-PE            PC B $1,571.86 25.06% $1,177.90 See Labor Rate N/A

CS-Uniprise CC0025882/3030 RFE-SLC-EMT-BK/2U-GANG              EA B $435.00 25.06% $325.97 See Labor Rate N/A

CS-Uniprise CC0025882/3031 RFE-SLC-EMT-BK/2U-PNL               EA B $435.00 25.06% $325.97 See Labor Rate N/A

CS-Uniprise CC0025882/3032 RFE-FXC-012-EMT-SC01/1U             EA B $282.00 25.06% $211.32 See Labor Rate N/A

CS-Uniprise CC0025882/3033 RFE-FXC-024-EMT-SC01/1U             EA B $285.00 25.06% $213.57 See Labor Rate N/A

CS-Uniprise CC0025882/3034 RFE-SLG-048-SFA-LC12-WM1            EA B $765.00 25.06% $573.27 See Labor Rate N/A

CS-Uniprise CC0025882/3035 WFE-EMT-BK/2P                       EA B $56.70 25.06% $42.49 See Labor Rate N/A

CS-Uniprise CC0025882/3036 WFE-EMT-WH/2P                       EA B $56.70 25.06% $42.49 See Labor Rate N/A

CS-Uniprise CC0025882/3037 WFE-EMT-BK/4P                       EA B $98.90 25.06% $74.11 See Labor Rate N/A

CS-Uniprise CC0025882/3038 WFE-EMT-WH/4P                       EA B $98.90 25.06% $74.11 See Labor Rate N/A

CS-Uniprise CC0025882/3039 WFE-WMT-WH                          EA B $71.10 25.07% $53.28 See Labor Rate N/A

CS-Uniprise CC0025882/304 PTC024-MP5L-FMP056FMP-PE            PC B $1,589.77 25.06% $1,191.32 See Labor Rate N/A

CS-Uniprise CC0025882/3040 WFE-WMV-2D-WH                       EA B $30.90 25.06% $23.16 See Labor Rate N/A

CS-Uniprise CC0025882/3041 WFE-WMH-4D-WH                       EA B $35.00 25.06% $26.23 See Labor Rate N/A

CS-Uniprise CC0025882/3042 WFE-WMV-3D-DR-WH                    EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/3043 WFE-WMV-3D-WH                       EA B $36.10 25.07% $27.05 See Labor Rate N/A

CS-Uniprise CC0025882/3044 WFE-WMH-5D-WH                       EA B $38.10 25.07% $28.55 See Labor Rate N/A

CS-Uniprise CC0025882/3045 WFE-WMV-4D-DR-WH                    EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/3046 WBE-FXC-048-WH                      EA B $308.00 25.06% $230.81 See Labor Rate N/A

CS-Uniprise CC0025882/3047 WBE-FXC-024-GY-NR3                  EA B $770.40 25.06% $577.31 See Labor Rate N/A

CS-Uniprise CC0025882/3048 WBE-FXS-576-SE                      EA B $3,633.80 25.06% $2,723.05 See Labor Rate N/A

CS-Uniprise CC0025882/3049 WBE-FXS-576-TE                      EA B $3,633.80 25.06% $2,723.05 See Labor Rate N/A

CS-Uniprise CC0025882/305 PTC024-MP5L-FMP058FMP-PE            PC B $1,607.67 25.06% $1,204.74 See Labor Rate N/A

CS-Uniprise CC0025882/3050 WBE-FXS-KIT-GRG-.2/.7               EA B $71.10 25.07% $53.28 See Labor Rate N/A

CS-Uniprise CC0025882/3051 WBE-FXS-GG                          EA B $90.60 25.06% $67.89 See Labor Rate N/A

CS-Uniprise CC0025882/3052 WBE-FXS-KIT-GRG-.7/1.0              EA B $109.20 25.06% $81.83 See Labor Rate N/A

CS-Uniprise CC0025882/3053 WBE-FXS-1440-TE                     EA B $4,835.90 25.06% $3,623.87 See Labor Rate N/A

CS-Uniprise CC0025882/3054 WBE-FXS-KIT-PLATE/6P                EA B $50.50 25.07% $37.84 See Labor Rate N/A

CS-Uniprise CC0025882/3055 WBE-FXS-EMT/18T-TE                  EA B $3,148.00 25.06% $2,359.01 See Labor Rate N/A

CS-Uniprise CC0025882/3056 WBE-FXS-EMT/36T-SE                  EA B $4,421.30 25.06% $3,313.18 See Labor Rate N/A

CS-Uniprise CC0025882/3057 WBE-FXS-EMT/36T-TE                  EA B $4,324.40 25.06% $3,240.56 See Labor Rate N/A

CS-Uniprise CC0025882/3058 WBE-FXS-TABLE-LARGE                 EA B $400.67 25.06% $300.25 See Labor Rate N/A

CS-Uniprise CC0025882/3059 WBE-FXS-EMT/18T-SE                  EA B $3,244.70 25.06% $2,431.47 See Labor Rate N/A

CS-Uniprise CC0025882/306 PTC024-MP5L-FMP066FMP-PE            PC B $1,679.30 25.06% $1,258.41 See Labor Rate N/A

CS-Uniprise CC0025882/3060 WBE-EMT/8P-GANG                     EA B $162.00 25.06% $121.40 See Labor Rate N/A

CS-Uniprise CC0025882/3061 WBE-EMT/4P-PNL                      EA B $162.00 25.06% $121.40 See Labor Rate N/A

CS-Uniprise CC0025882/3062 WBE-KIT-ARM-GRG-.44/.50             EA B $15.80 25.08% $11.84 See Labor Rate N/A

CS-Uniprise CC0025882/3063 WBE-KIT-ARM-GRG-.83/.90             EA B $20.30 25.06% $15.21 See Labor Rate N/A

CS-Uniprise CC0025882/3064 WBE-012-8W-SC06-PT09                PC B $776.00 25.06% $581.51 See Labor Rate N/A
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CS-Uniprise CC0025882/3065 RFC-024-DS-8W-LCU-100-LCU-PE        EA B $1,448.00 25.06% $1,085.08 See Labor Rate N/A

CS-Uniprise CC0025882/3066 RFC-072-DS-5M-LCU-075-LCU-PE        EA B $4,855.00 25.06% $3,638.18 See Labor Rate N/A

CS-Uniprise CC0025882/3067 PFC-048-DS-8W-LCU-375-LCU-PE        EA B $5,665.00 25.06% $4,245.16 See Labor Rate N/A

CS-Uniprise CC0025882/3068 PFC-048-DS-8W-LCU-450-LCU-PE        EA B $6,273.00 25.06% $4,700.78 See Labor Rate N/A

CS-Uniprise CC0025882/3069 PFC-048-DS-8W-LCU-500-LCU-PE        EA B $6,678.00 25.06% $5,004.27 See Labor Rate N/A

CS-Uniprise CC0025882/307 PTC024-MP5L-FMP068FMP-PE            PC B $1,697.21 25.06% $1,271.83 See Labor Rate N/A

CS-Uniprise CC0025882/3070 PFC-048-DS-8W-LCU-300-LCU-PE        EA B $5,057.00 25.06% $3,789.55 See Labor Rate N/A

CS-Uniprise CC0025882/3071 PFC-048-DS-5M-LCU-375-LCU-PE        EA B $7,271.00 25.06% $5,448.65 See Labor Rate N/A

CS-Uniprise CC0025882/3072 PFC-048-DS-5M-LCU-450-LCU-PE        EA B $8,198.00 25.06% $6,143.31 See Labor Rate N/A

CS-Uniprise CC0025882/3073 PFC-048-DS-5M-LCU-500-LCU-PE        EA B $8,816.00 25.06% $6,606.42 See Labor Rate N/A

CS-Uniprise CC0025882/3074 PFC-048-DS-5M-LCU-300-LCU-PE        EA B $6,343.00 25.06% $4,753.24 See Labor Rate N/A

CS-Uniprise CC0025882/3075 PFC-024-DZ-5L-LCU-036-LCU-PE        EA B $1,860.00 25.06% $1,393.82 See Labor Rate N/A

CS-Uniprise CC0025882/3076 PFC-36DZ8W12/5L24SCU410SCUPES       EA B $9,556.56 25.06% $7,161.37 See Labor Rate N/A

CS-Uniprise CC0025882/3077 RFC-006-DS-8W-SCU-700-SCU-PE        EA B $1,009.00 25.06% $756.11 See Labor Rate N/A

CS-Uniprise CC0025882/3078 RFC-006-DS-8W-SCU-1100-SCU-PE       EA B $1,243.00 25.06% $931.46 See Labor Rate N/A

CS-Uniprise CC0025882/3079 RFC-006-DS-8W-SCU-900-SCU-PE        EA B $1,126.00 25.06% $843.79 See Labor Rate N/A

CS-Uniprise CC0025882/308 PTC024-MP5L-FMP070FMP-PE            PC B $1,715.12 25.06% $1,285.25 See Labor Rate N/A

CS-Uniprise CC0025882/3080 RFC-006-DS-8W-SCU-600-SCU-PE        EA B $951.00 25.06% $712.65 See Labor Rate N/A

CS-Uniprise CC0025882/3081 RFC-006-DS-8W-SCU-1350-SCU-PE       EA B $1,390.00 25.06% $1,041.62 See Labor Rate N/A

CS-Uniprise CC0025882/3082 RFC-006-DS-8W-SCU-1650-SCU-PE       EA B $1,565.00 25.06% $1,172.76 See Labor Rate N/A

CS-Uniprise CC0025882/3083 RFC-006-DS-8W-SCU-1700-SCU-PE       EA B $1,594.00 25.06% $1,194.49 See Labor Rate N/A

CS-Uniprise CC0025882/3084 RFC-006-DS-8W-SCU-2150-SCU-PE       EA B $1,857.00 25.06% $1,391.57 See Labor Rate N/A

CS-Uniprise CC0025882/3085 PFC-012-DZ-5L-SCU-720-SCU-PE        EA B $5,006.00 25.06% $3,751.33 See Labor Rate N/A

CS-Uniprise CC0025882/3086 PFC-036-DS-5M-LCU-300-LCU-PE        EA B $4,880.00 25.06% $3,656.91 See Labor Rate N/A

CS-Uniprise CC0025882/3087 PFC-36DZ8W12/5L24SCU470SCUPES       EA B $10,500.00 25.06% $7,868.35 See Labor Rate N/A

CS-Uniprise CC0025882/3088 PFC-36DZ8W12/5L24SCU350SCUPES       EA B $8,790.00 25.06% $6,586.94 See Labor Rate N/A

CS-Uniprise CC0025882/3089 PFC-36DZ8W12/5L24SCU500SCUPES       EA B $10,900.00 25.06% $8,168.10 See Labor Rate N/A

CS-Uniprise CC0025882/309 PTC024-MP5L-FMP072FMP-PE            PC B $1,733.02 25.06% $1,298.67 See Labor Rate N/A

CS-Uniprise CC0025882/3090 PFC-36DZ8W12/5L24SCU380SCUPES       EA B $9,200.00 25.06% $6,894.18 See Labor Rate N/A

CS-Uniprise CC0025882/3091 PFC-36DZ8W12/5L24SCU530SCUPES       EA B $11,310.00 25.06% $8,475.34 See Labor Rate N/A

CS-Uniprise CC0025882/3092 PFC-36DZ8W12/5L24SCU560SCUPES       EA B $11,730.00 25.06% $8,790.08 See Labor Rate N/A

CS-Uniprise CC0025882/3093 PFC-36DZ8W12/5L24SCU660SCUPES       EA B $13,100.00 25.06% $9,816.71 See Labor Rate N/A

CS-Uniprise CC0025882/3094 PFC-36DZ8W12/5L24SCU480SCUPES       EA B $10,630.00 25.06% $7,965.77 See Labor Rate N/A

CS-Uniprise CC0025882/3095 PFC-024-DZ-5M-LCU-070-LCU-PE        EA B $2,112.00 25.06% $1,582.66 See Labor Rate N/A

CS-Uniprise CC0025882/3096 PFC-012-DZ-5M-SCU-250-SCU-PE        EA B $2,154.00 25.06% $1,614.14 See Labor Rate N/A

CS-Uniprise CC0025882/3097 PFC-012-DZ-5M-SCU-250-SCU-PES       EA B $2,316.00 25.06% $1,735.53 See Labor Rate N/A

CS-Uniprise CC0025882/3098 NDC-012-LN-8W-SCA-164               EA B $814.00 25.06% $609.98 See Labor Rate N/A

CS-Uniprise CC0025882/3099 ZFC-024-DS-5L-LCU-590-LCU-PE        EA B $7,487.00 25.06% $5,610.51 See Labor Rate N/A

CS-Uniprise CC0025882/31 UN-110-LAB-5M-90C-BN/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/310 PTC024-MP5L-FMP074FMP-PE            PC B $1,750.93 25.06% $1,312.09 See Labor Rate N/A

CS-Uniprise CC0025882/3100 PFC-36DZ8W12/5L24SCU600SCUPES       EA B $12,283.49 25.06% $9,204.84 See Labor Rate N/A

CS-Uniprise CC0025882/3101 PFC-36DZ8W12/5L24SCU640SCUPES       EA B $12,836.98 25.06% $9,619.61 See Labor Rate N/A

CS-Uniprise CC0025882/3102 PFC-36DZ8W12/5L24SCU680SCUPES       EA B $13,390.47 25.06% $10,034.38 See Labor Rate N/A

CS-Uniprise CC0025882/3103 PFC-012-DZ-5M-SCU-100-SCU-PES       EA B $1,402.91 25.06% $1,051.29 See Labor Rate N/A

CS-Uniprise CC0025882/3104 PFC-012-DZ-5M-SCU-200-SCU-PES       EA B $1,961.09 25.06% $1,469.58 See Labor Rate N/A

CS-Uniprise CC0025882/3105 PFC-012-DZ-5M-SCU-350-SCU-PES       EA B $2,817.67 25.06% $2,111.47 See Labor Rate N/A

CS-Uniprise CC0025882/3106 PFC-012-DZ-5M-SCU-100-SCU-PE        EA B $1,297.00 25.06% $971.93 See Labor Rate N/A

CS-Uniprise CC0025882/3107 PFC-012-DZ-5M-SCU-200-SCU-PE        EA B $1,775.00 25.06% $1,330.13 See Labor Rate N/A

CS-Uniprise CC0025882/3108 PFC-012-DZ-5M-SCU-350-SCU-PE        EA B $2,632.00 25.06% $1,972.33 See Labor Rate N/A

CS-Uniprise CC0025882/3109 PFC-012-DZ-5L-SCU-100-SCU-PES       EA B $1,200.00 25.06% $899.24 See Labor Rate N/A

CS-Uniprise CC0025882/311 PTC048-MP5L-FMP164FMP-PE            PC B $5,662.79 25.06% $4,243.51 See Labor Rate N/A

CS-Uniprise CC0025882/3110 RFC-024-DZ-8W-SCU-100               EA B $1,201.00 25.06% $899.99 See Labor Rate N/A

CS-Uniprise CC0025882/3111 PFC-018-DS-5L-LCU-096-LCU-PES       EA B $1,527.00 25.06% $1,144.28 See Labor Rate N/A

CS-Uniprise CC0025882/3112 PFC-018-DS-5L-LCU-084-LCU-PES       EA B $1,459.00 25.06% $1,093.33 See Labor Rate N/A

CS-Uniprise CC0025882/3113 PFC-012-DS-5L-LCU-074-LCU-PES       EA B $942.00 25.06% $705.90 See Labor Rate N/A

CS-Uniprise CC0025882/3114 PFC-036-DS-5L-LCU-076-LCU-PES       EA B $3,001.00 25.06% $2,248.85 See Labor Rate N/A

CS-Uniprise CC0025882/3115 PFC-024-DS-5L-LCU-078-LCU-PES       EA B $1,893.00 25.06% $1,418.55 See Labor Rate N/A

CS-Uniprise CC0025882/3116 PFC-012-DS-5L-LCU-325-LCU-PES       EA B $1,980.00 25.06% $1,483.75 See Labor Rate N/A

CS-Uniprise CC0025882/3117 PFC-004-DS-5L-LCU-325-LCU-PES       EA B $828.00 25.06% $620.48 See Labor Rate N/A

CS-Uniprise CC0025882/3118 PFC-012-DS-5M-SCU-060-SCU-PE        EA B $837.00 25.06% $627.22 See Labor Rate N/A

CS-Uniprise CC0025882/3119 PFC-012-DS-8W-SCU-250-SCU-PE        EA B $1,127.00 25.06% $844.54 See Labor Rate N/A
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CS-Uniprise CC0025882/312 PTC048-MP5L-FMP180FMP-PE            PC B $6,034.88 25.06% $4,522.34 See Labor Rate N/A

CS-Uniprise CC0025882/3120 PFC-012-DS-8W-SCU-110-SCU-PE        EA B $826.00 25.06% $618.98 See Labor Rate N/A

CS-Uniprise CC0025882/3121 PFC-024-DS-5L-SCU-250-SCU-PE        EA B $3,428.00 25.06% $2,568.83 See Labor Rate N/A

CS-Uniprise CC0025882/3122 PFC-024-DS-5L-SCU-110-SCU-PE        EA B $2,198.00 25.06% $1,647.11 See Labor Rate N/A

CS-Uniprise CC0025882/3123 RFC-072-DS-8W-SCA-015-PE            EA B $2,374.00 25.06% $1,779.00 See Labor Rate N/A

CS-Uniprise CC0025882/3124 RFC-072-DS-8W-SCA-015               EA B $2,304.00 25.06% $1,726.54 See Labor Rate N/A

CS-Uniprise CC0025882/3125 PFC-012-DS-8W-LCU-100-LCU           EA B $720.00 25.06% $539.54 See Labor Rate N/A

CS-Uniprise CC0025882/3126 PFC-024-DS-8W-LCU-100-LCU           EA B $1,451.00 25.06% $1,087.33 See Labor Rate N/A

CS-Uniprise CC0025882/3127 PFC-012-DS-6F-LCU-100-LCU           EA B $827.00 25.06% $619.73 See Labor Rate N/A

CS-Uniprise CC0025882/3128 RFC-144-DS-8W-LCU-600-PE            EA B $14,040.00 25.06% $10,521.11 See Labor Rate N/A

CS-Uniprise CC0025882/3129 RFC-048-DS-8W-STU-100-PE            EA B $2,050.00 25.06% $1,536.20 See Labor Rate N/A

CS-Uniprise CC0025882/313 PTC048-MP5L-FMP210FMP-PE            PC B $6,732.56 25.06% $5,045.16 See Labor Rate N/A

CS-Uniprise CC0025882/3130 RFC-072-DS-8W-STU-100-PE            EA B $2,878.00 25.06% $2,156.68 See Labor Rate N/A

CS-Uniprise CC0025882/3131 RFC-144-DS-8W-STU-100-PE            EA B $5,586.00 25.06% $4,185.96 See Labor Rate N/A

CS-Uniprise CC0025882/3132 PFC-048-DS-5L-LCU-150-LCU-S         EA B $5,337.00 25.06% $3,999.37 See Labor Rate N/A

CS-Uniprise CC0025882/3133 PFC-048-DS-5L-LCU-160-LCU-S         EA B $5,527.00 25.06% $4,141.75 See Labor Rate N/A

CS-Uniprise CC0025882/3134 PFC-006-DS-6F-LCU-100-LCU           EA B $426.00 25.06% $319.23 See Labor Rate N/A

CS-Uniprise CC0025882/3135 PFC-024-DS-5M-LCU-100-LCU           EA B $1,750.00 25.06% $1,311.39 See Labor Rate N/A

CS-Uniprise CC0025882/3136 RFC-024-DS-5K-LCU-100-LCU           EA B $2,301.00 25.06% $1,724.29 See Labor Rate N/A

CS-Uniprise CC0025882/3137 RFC-024-DS-5K-LCU-168-LCU           EA B $3,020.00 25.06% $2,263.09 See Labor Rate N/A

CS-Uniprise CC0025882/3138 PFC-048-DS-5L-LCU-146-LCU-S         EA B $5,260.00 25.06% $3,941.67 See Labor Rate N/A

CS-Uniprise CC0025882/3139 PFC-048-DS-5L-LCU-156-LCU-S         EA B $5,451.00 25.06% $4,084.80 See Labor Rate N/A

CS-Uniprise CC0025882/314 PTC072-MP5L-FMP062FMP-PE            PC B $4,662.79 25.06% $3,494.14 See Labor Rate N/A

CS-Uniprise CC0025882/3140 RFC-24-DS-5L-LCU-083-LCU-PE         EA B $1,888.00 25.06% $1,414.81 See Labor Rate N/A

CS-Uniprise CC0025882/3141 RFC-24-DS-5L-LCU-089-LCU-PE         EA B $1,931.00 25.06% $1,447.03 See Labor Rate N/A

CS-Uniprise CC0025882/3142 RFC-24-DS-5L-LCU-105-LCU-PE         EA B $2,044.00 25.06% $1,531.71 See Labor Rate N/A

CS-Uniprise CC0025882/3143 RFC-144-DS-5M-LCU-100               EA B $6,848.00 25.06% $5,131.67 See Labor Rate N/A

CS-Uniprise CC0025882/3144 PFC-024-DS-5M-LCU-050-LCU           PC B $1,485.00 25.06% $1,112.81 See Labor Rate N/A

CS-Uniprise CC0025882/3145 PFC-012-DS-8W-LCU-050-LCU           PC B $662.00 25.06% $496.08 See Labor Rate N/A

CS-Uniprise CC0025882/3146 PFC-024-DS-6F-LCU-050-LCU           PC B $1,485.00 25.06% $1,112.81 See Labor Rate N/A

CS-Uniprise CC0025882/3147 PFC-024-DS-6F-LCU-100-LCU           PC B $1,750.00 25.06% $1,311.39 See Labor Rate N/A

CS-Uniprise CC0025882/3148 PFC-004-DS-8W-LCU-100-LCU           PC B $275.00 25.06% $206.08 See Labor Rate N/A

CS-Uniprise CC0025882/3149 PFC-024-DS-5L-SCU-010-SCU           EA B $1,460.42 25.06% $1,094.39 See Labor Rate N/A

CS-Uniprise CC0025882/315 PTC072-MP5L-FMP068FMP-PE            PC B $4,851.16 25.06% $3,635.30 See Labor Rate N/A

CS-Uniprise CC0025882/3150 PFC-012-DS-8W-SCU-010               EA B $330.00 25.06% $247.29 See Labor Rate N/A

CS-Uniprise CC0025882/3151 PFC-024-DS-5L-SCU-010               EA B $737.00 25.06% $552.28 See Labor Rate N/A

CS-Uniprise CC0025882/3152 PFC-012-DS-8W-SCU-020-SCU           EA B $656.00 25.06% $491.58 See Labor Rate N/A

CS-Uniprise CC0025882/3153 PFC-024-DS-5L-SCU-020-SCU           EA B $1,443.00 25.06% $1,081.34 See Labor Rate N/A

CS-Uniprise CC0025882/3154 PFC-004-DS-8W-LCU-050-LCU           EA B $247.49 25.06% $185.46 See Labor Rate N/A

CS-Uniprise CC0025882/3155 PFC-012-DS-6F-LCU-050-LCU           EA B $743.00 25.06% $556.78 See Labor Rate N/A

CS-Uniprise CC0025882/3156 RFC-012-DS-8W-STU-200-STU           EA B $820.00 25.06% $614.48 See Labor Rate N/A

CS-Uniprise CC0025882/3157 RFC-012-DS-8W-STU-270-STU           EA B $1,026.00 25.06% $768.85 See Labor Rate N/A

CS-Uniprise CC0025882/3158 ZFC-002-DS-6F-SCU-350-SCU-PE        EA B $593.00 25.06% $444.37 See Labor Rate N/A

CS-Uniprise CC0025882/3159 PFC-072-DS-8W-LCU-400               EA B $7,493.00 25.06% $5,615.01 See Labor Rate N/A

CS-Uniprise CC0025882/316 PTC072-MP5L-FMP078FMP-PE            PC B $5,165.12 25.06% $3,870.57 See Labor Rate N/A

CS-Uniprise CC0025882/3160 PFC-072-DS-6F-LCU-400               EA B $10,005.00 25.06% $7,497.42 See Labor Rate N/A

CS-Uniprise CC0025882/3161 PFC-006-DS-8W-LCU-140-PE            EA B $320.00 25.06% $239.80 See Labor Rate N/A

CS-Uniprise CC0025882/3162 PFC-006-DS-8W-LCU-260-PE            EA B $543.00 25.06% $406.91 See Labor Rate N/A

CS-Uniprise CC0025882/3163 PFC-004-DS-8W-LCU-115-PE            EA B $237.00 25.06% $177.60 See Labor Rate N/A

CS-Uniprise CC0025882/3164 PFC-004-DS-8W-LCU-135-PE            EA B $249.00 25.06% $186.59 See Labor Rate N/A

CS-Uniprise CC0025882/3165 PFC-004-DS-8W-LCU-140-PE            EA B $252.00 25.06% $188.84 See Labor Rate N/A

CS-Uniprise CC0025882/3166 PFC-004-DS-8W-LCU-145-PE            EA B $254.00 25.06% $190.34 See Labor Rate N/A

CS-Uniprise CC0025882/3167 PFC-004-DS-8W-LCU-155-PE            EA B $260.00 25.06% $194.84 See Labor Rate N/A

CS-Uniprise CC0025882/3168 PFC-004-DS-8W-LCU-160-PE            EA B $263.00 25.06% $197.08 See Labor Rate N/A

CS-Uniprise CC0025882/3169 PFC-004-DS-8W-LCU-165-PE            EA B $266.00 25.06% $199.33 See Labor Rate N/A

CS-Uniprise CC0025882/317 PTC072-MP5L-FMP083FMP-PE            PC B $5,322.09 25.06% $3,988.20 See Labor Rate N/A

CS-Uniprise CC0025882/3170 PFC-004-DS-8W-LCU-170-PE            EA B $269.00 25.06% $201.58 See Labor Rate N/A

CS-Uniprise CC0025882/3171 PFC-004-DS-8W-LCU-175-PE            EA B $271.00 25.06% $203.08 See Labor Rate N/A

CS-Uniprise CC0025882/3172 PFC-004-DS-8W-LCU-185-PE            EA B $277.00 25.06% $207.57 See Labor Rate N/A

CS-Uniprise CC0025882/3173 PFC-004-DS-8W-LCU-190-PE            EA B $280.00 25.06% $209.82 See Labor Rate N/A

CS-Uniprise CC0025882/3174 PFC-004-DS-8W-LCU-196-PE            EA B $283.00 25.06% $212.07 See Labor Rate N/A
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CS-Uniprise CC0025882/3175 PFC-004-DS-8W-LCU-210-PE            EA B $291.00 25.06% $218.07 See Labor Rate N/A

CS-Uniprise CC0025882/3176 PFC-004-DS-8W-LCU-215-PE            EA B $294.00 25.06% $220.31 See Labor Rate N/A

CS-Uniprise CC0025882/3177 PFC-004-DS-8W-LCU-220-PE            EA B $297.00 25.06% $222.56 See Labor Rate N/A

CS-Uniprise CC0025882/3178 PFC-004-DS-8W-LCU-230-PE            EA B $303.00 25.06% $227.06 See Labor Rate N/A

CS-Uniprise CC0025882/3179 PFC-004-DS-8W-LCU-235-PE            EA B $306.00 25.06% $229.31 See Labor Rate N/A

CS-Uniprise CC0025882/318 PTC072-MP5L-FMP110FMP-PE            PC B $6,169.77 25.06% $4,623.42 See Labor Rate N/A

CS-Uniprise CC0025882/3180 PFC-004-DS-8W-LCU-240-PE            EA B $308.00 25.06% $230.81 See Labor Rate N/A

CS-Uniprise CC0025882/3181 PFC-004-DS-8W-LCU-275-PE            EA B $468.00 25.06% $350.70 See Labor Rate N/A

CS-Uniprise CC0025882/3182 PFC-004-DS-8W-LCU-280-PE            EA B $471.00 25.06% $352.95 See Labor Rate N/A

CS-Uniprise CC0025882/3183 PFC-004-DS-8W-LCU-310-PE            EA B $488.00 25.06% $365.69 See Labor Rate N/A

CS-Uniprise CC0025882/3184 PFC-004-DS-8W-LCU-330-PE            EA B $499.00 25.06% $373.93 See Labor Rate N/A

CS-Uniprise CC0025882/3185 PFC-004-DS-8W-LCU-125-PE            EA B $243.00 25.06% $182.10 See Labor Rate N/A

CS-Uniprise CC0025882/3186 PFC-004-DS-8W-LCU-200-PE            EA B $286.00 25.06% $214.32 See Labor Rate N/A

CS-Uniprise CC0025882/3187 PFC-004-DS-8W-LCU-250-PE            EA B $454.00 25.06% $340.21 See Labor Rate N/A

CS-Uniprise CC0025882/3188 PFC-004-DS-8W-LCU-300-PE            EA B $482.00 25.06% $361.19 See Labor Rate N/A

CS-Uniprise CC0025882/3189 PFC-006-DS-6F-SCU-315-SCU-PE        EA B $909.00 25.06% $681.17 See Labor Rate N/A

CS-Uniprise CC0025882/319 PTC072-MP5L-FMP112FMP-PE            PC B $6,232.56 25.06% $4,670.47 See Labor Rate N/A

CS-Uniprise CC0025882/3190 PFC-004-DS-8W-LCU-390-PE            EA B $533.00 25.06% $399.41 See Labor Rate N/A

CS-Uniprise CC0025882/3191 PFC-004-DS-8W-LCU-380-PE            EA B $527.00 25.06% $394.92 See Labor Rate N/A

CS-Uniprise CC0025882/3192 PFC-004-DS-8W-LCU-360-PE            EA B $516.00 25.06% $386.67 See Labor Rate N/A

CS-Uniprise CC0025882/3193 PFC-004-DS-8W-LCU-490-PE            EA B $590.00 25.06% $442.13 See Labor Rate N/A

CS-Uniprise CC0025882/3194 OFC-006-L2-5M-SCU-250-SCU-PE        EA B $1,106.00 25.06% $828.80 See Labor Rate N/A

CS-Uniprise CC0025882/3195 PFC-072-DS-5L-LCU-450-LCU-PE        EA B $17,631.00 25.06% $13,212.09 See Labor Rate N/A

CS-Uniprise CC0025882/3196 PFC-072-DS-5L-LCU-445-LCU-PE        EA B $17,480.00 25.06% $13,098.94 See Labor Rate N/A

CS-Uniprise CC0025882/3197 PFC-006-DS-5L-LCU-425-LCU-PE        EA B $1,275.00 25.06% $955.44 See Labor Rate N/A

CS-Uniprise CC0025882/3198 PFC-006-DS-5L-LCU-320-LCU-PE        EA B $1,087.00 25.06% $814.56 See Labor Rate N/A

CS-Uniprise CC0025882/3199 PFC-006-DS-5L-LCU-200-LCU-PE        EA B $734.00 25.06% $550.04 See Labor Rate N/A

CS-Uniprise CC0025882/32 UN-110-200PR-RMP                    EA B $73.44 20.19% $58.61 See Labor Rate N/A

CS-Uniprise CC0025882/320 PTC072-MP5L-FMP120FMP-PE            PC B $6,483.72 25.06% $4,858.69 See Labor Rate N/A

CS-Uniprise CC0025882/3200 PFC-096-DS-5L-LCU-400-LCU-PE        EA B $23,504.00 25.06% $17,613.12 See Labor Rate N/A

CS-Uniprise CC0025882/3201 PFC-096-DS-5L-LCU-725-LCU-PE        EA B $38,322.00 25.06% $28,717.25 See Labor Rate N/A

CS-Uniprise CC0025882/3202 PFC-012-DS-5L-LCU-420-LCU-PE        EA B $2,327.00 25.06% $1,743.78 See Labor Rate N/A

CS-Uniprise CC0025882/3203 PFC-012-DS-5L-LCU-310-LCU-PE        EA B $1,933.00 25.06% $1,448.53 See Labor Rate N/A

CS-Uniprise CC0025882/3204 PFC-012-DS-5L-LCU-450-LCU-PE        EA B $2,434.00 25.06% $1,823.96 See Labor Rate N/A

CS-Uniprise CC0025882/3205 PFC-012-DS-5L-LCU-1200-LCU-PE       EA B $5,195.00 25.06% $3,892.96 See Labor Rate N/A

CS-Uniprise CC0025882/3206 PFC-012-DS-5L-LCU-1800-LCU-PE       EA B $7,342.00 25.06% $5,501.85 See Labor Rate N/A

CS-Uniprise CC0025882/3207 RFC-006-DS-8W-SCU-500-SCU-PE        EA B $818.00 25.06% $612.98 See Labor Rate N/A

CS-Uniprise CC0025882/3208 DFC-006-LN-8W-SCU-996-PES           EA B $1,086.00 25.06% $813.81 See Labor Rate N/A

CS-Uniprise CC0025882/3209 DFC-006-LN-8W-SCU-1175-PES          EA B $1,189.00 25.06% $891.00 See Labor Rate N/A

CS-Uniprise CC0025882/321 PTC072-MP5L-FMP126FMP-PE            PC B $6,672.09 25.06% $4,999.85 See Labor Rate N/A

CS-Uniprise CC0025882/3210 DFC-006-LN-8W-SCU-1564-PES          EA B $1,413.00 25.06% $1,058.86 See Labor Rate N/A

CS-Uniprise CC0025882/3211 DFC-006-LN-8W-SCU-1238-PES          EA B $1,225.00 25.06% $917.97 See Labor Rate N/A

CS-Uniprise CC0025882/3212 DFC-006-LN-8W-SCU-942-PES           EA B $1,055.00 25.06% $790.58 See Labor Rate N/A

CS-Uniprise CC0025882/3213 DFC-006-LN-8W-SCU-1191-PES          EA B $1,198.00 25.06% $897.74 See Labor Rate N/A

CS-Uniprise CC0025882/3214 DFC-006-LN-8W-SCU-1171-PES          EA B $1,187.00 25.06% $889.50 See Labor Rate N/A

CS-Uniprise CC0025882/3215 DFC-006-LN-8W-SCU-1462-PES          EA B $1,354.00 25.06% $1,014.64 See Labor Rate N/A

CS-Uniprise CC0025882/3216 DFC-006-LN-8W-SCU-1686-PES          EA B $1,483.00 25.06% $1,111.31 See Labor Rate N/A

CS-Uniprise CC0025882/3217 DFC-012-LN-8W06/5L06-SCU-388-PES    EA B $1,353.00 25.06% $1,013.89 See Labor Rate N/A

CS-Uniprise CC0025882/3218 DFC-012-LN-8W06/5L06-SCU-315-PES    EA B $1,217.00 25.06% $911.98 See Labor Rate N/A

CS-Uniprise CC0025882/3219 DFC-012-LN-8W06/5L06-SCU-371-PES    EA B $1,321.00 25.06% $989.91 See Labor Rate N/A

CS-Uniprise CC0025882/322 PTC072-MP5L-FMP140FMP-PE            PC B $7,111.63 25.06% $5,329.22 See Labor Rate N/A

CS-Uniprise CC0025882/3220 DFC-012-LN-8W06/5L06-SCU-310-PES    EA B $1,207.00 25.06% $904.49 See Labor Rate N/A

CS-Uniprise CC0025882/3221 DFC-012-LN-8W06/5L06-SCU-306-PES    EA B $1,200.00 25.06% $899.24 See Labor Rate N/A

CS-Uniprise CC0025882/3222 DFC-012-LN-8W06/5L06-SCU-374-PES    EA B $1,327.00 25.06% $994.41 See Labor Rate N/A

CS-Uniprise CC0025882/3223 DFC-012-LN-8W06/5L06-SCU-505-PES    EA B $1,572.00 25.06% $1,178.01 See Labor Rate N/A

CS-Uniprise CC0025882/3224 DFC-012-LN-8W06/5L06-SCU-522-PES    EA B $1,604.00 25.06% $1,201.98 See Labor Rate N/A

CS-Uniprise CC0025882/3225 DFC-012-LN-8W06/5L06-SCU-458-PES    EA B $1,484.00 25.06% $1,112.06 See Labor Rate N/A

CS-Uniprise CC0025882/3226 DFC-012-LN-8W06/5L06-SCU-450-PES    EA B $1,469.00 25.06% $1,100.82 See Labor Rate N/A

CS-Uniprise CC0025882/3227 DFC-012-LN-8W06/5L06-SCU-536-PES    EA B $1,630.00 25.06% $1,221.47 See Labor Rate N/A

CS-Uniprise CC0025882/3228 DFC-012-LN-8W06/5L06-SCU-487-PES    EA B $1,538.00 25.06% $1,152.53 See Labor Rate N/A

CS-Uniprise CC0025882/3229 DFC-012-LN-8W06/5L06-SCU-507-PES    EA B $1,576.00 25.06% $1,181.00 See Labor Rate N/A
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CS-Uniprise CC0025882/323 PTC072-MP5L-FMP186FMP-PE            PC B $8,555.81 25.06% $6,411.44 See Labor Rate N/A

CS-Uniprise CC0025882/3230 DFC-012-LN-8W06/5L06-SCU-554-PES    EA B $1,664.00 25.06% $1,246.95 See Labor Rate N/A

CS-Uniprise CC0025882/3231 DFC-012-LN-8W06/5L06-SCU-591-PES    EA B $1,733.00 25.06% $1,298.65 See Labor Rate N/A

CS-Uniprise CC0025882/3232 DFC-012-LN-8W06/5L06-SCU-581-PES    EA B $1,714.00 25.06% $1,284.42 See Labor Rate N/A

CS-Uniprise CC0025882/3233 DFC-012-LN-8W06/5L06-SCU-491-PES    EA B $1,546.00 25.06% $1,158.52 See Labor Rate N/A

CS-Uniprise CC0025882/3234 DFC-012-LN-8W06/5L06-SCU-471-PES    EA B $1,509.00 25.06% $1,130.79 See Labor Rate N/A

CS-Uniprise CC0025882/3235 DFC-012-LN-8W06/5L06-SCU-513-PES    EA B $1,587.00 25.06% $1,189.25 See Labor Rate N/A

CS-Uniprise CC0025882/3236 DFC-012-LN-8W06/5L06-SCU-535-PES    EA B $1,628.00 25.06% $1,219.97 See Labor Rate N/A

CS-Uniprise CC0025882/3237 DFC-012-LN-8W06/5L06-SCU-597-PES    EA B $1,744.00 25.06% $1,306.90 See Labor Rate N/A

CS-Uniprise CC0025882/3238 RFC-024-DS-6F-LCU-060-LCU           EA B $1,474.00 25.06% $1,104.57 See Labor Rate N/A

CS-Uniprise CC0025882/3239 RFC-072-DS-5K-LCU-040-LCU           EA B $5,897.00 25.06% $4,419.02 See Labor Rate N/A

CS-Uniprise CC0025882/324 PTC012-MZ5L-FMP250FMP-ST            PC B $2,901.16 25.06% $2,174.03 See Labor Rate N/A

CS-Uniprise CC0025882/3240 PFC-002-OD-8W-SCA-100-SCA           EA B $190.00 25.06% $142.38 See Labor Rate N/A

CS-Uniprise CC0025882/3241 PFC-002-OD-5K-STU-100-STU           EA B $362.00 25.06% $271.27 See Labor Rate N/A

CS-Uniprise CC0025882/3242 ZFC-006-DS-6F-LCU-400-LCU-PE        EA B $1,036.00 25.06% $776.34 See Labor Rate N/A

CS-Uniprise CC0025882/3243 ZFC-006-DS-6F-LCU-500-LCU-PE        EA B $1,167.00 25.06% $874.51 See Labor Rate N/A

CS-Uniprise CC0025882/3244 PFC-144-DS-8W-LCU-420               EA B $14,409.00 25.06% $10,797.63 See Labor Rate N/A

CS-Uniprise CC0025882/3245 PFC-036-DS-5M-LCU-136-LCU           EA B $3,131.00 25.06% $2,346.27 See Labor Rate N/A

CS-Uniprise CC0025882/3246 PFC-036-DS-5M-LCU-190-LCU           EA B $3,644.00 25.06% $2,730.69 See Labor Rate N/A

CS-Uniprise CC0025882/3247 PFC-036-DS-5M-LCU-245-LCU           EA B $4,167.00 25.06% $3,122.61 See Labor Rate N/A

CS-Uniprise CC0025882/3248 PFC-036-DS-5M-LCU-285-LCU           EA B $4,687.00 25.06% $3,512.28 See Labor Rate N/A

CS-Uniprise CC0025882/3249 PFC-036-DS-5M-LCU-325-LCU           EA B $5,067.00 25.06% $3,797.04 See Labor Rate N/A

CS-Uniprise CC0025882/325 PTC048-MP5L-FMP175FMP-ST            PC B $5,662.79 25.06% $4,243.51 See Labor Rate N/A

CS-Uniprise CC0025882/3250 PFC-036-DS-5M-SCU-305-SCU           EA B $4,961.00 25.06% $3,717.61 See Labor Rate N/A

CS-Uniprise CC0025882/3251 ZFC-006-DS-6F-STU-130-STU-PE        EA B $558.00 25.06% $418.15 See Labor Rate N/A

CS-Uniprise CC0025882/3252 RFC-096-DS-5L-LC5-330-LCU-PE        EA B $10,750.00 25.06% $8,055.70 See Labor Rate N/A

CS-Uniprise CC0025882/3253 RFC-096-DS-5L-LC5-370-LCU-PE        EA B $11,600.00 25.06% $8,692.66 See Labor Rate N/A

CS-Uniprise CC0025882/3254 PFC-072-DS-6F-SCU-300               EA B $8,111.00 25.06% $6,078.12 See Labor Rate N/A

CS-Uniprise CC0025882/3255 PFC-048-DS-5M-SCU-300               EA B $5,154.00 25.06% $3,862.24 See Labor Rate N/A

CS-Uniprise CC0025882/3256 PFC-048-DS-6F-SCU-300               EA B $5,154.00 25.06% $3,862.24 See Labor Rate N/A

CS-Uniprise CC0025882/3257 PFC-006-DS-8W-SCU-300               EA B $508.00 25.06% $380.68 See Labor Rate N/A

CS-Uniprise CC0025882/3258 RFC-048-DS-8W24/5L24-LC5-325-STU-PE  EA B $6,015.00 25.06% $4,507.44 See Labor Rate N/A

CS-Uniprise CC0025882/3259 RFC-048-DS-8W24/5L24-LC5-350-STU-PE  EA B $6,450.00 25.06% $4,833.42 See Labor Rate N/A

CS-Uniprise CC0025882/326 PTC048-MP5L-FMP175FMP-ST-GR         PC B $5,662.79 25.06% $4,243.51 See Labor Rate N/A

CS-Uniprise CC0025882/3260 RFC-012-DS-8W-SCA-033-SCA           EA B $663.00 25.06% $496.83 See Labor Rate N/A

CS-Uniprise CC0025882/3261 ZFC-012-DS-6F-SCU-220-SCU-PE        EA B $1,258.00 25.06% $942.70 See Labor Rate N/A

CS-Uniprise CC0025882/3262 ZFC-012-DS-6F-SCU-220-SCU           EA B $1,188.00 25.06% $890.25 See Labor Rate N/A

CS-Uniprise CC0025882/3263 ZFC-012-DS-6F-SCU-250-SCU-PE        EA B $1,472.00 25.06% $1,103.07 See Labor Rate N/A

CS-Uniprise CC0025882/3264 ZFC-012-DS-6F-SCU-250-SCU           EA B $1,402.00 25.06% $1,050.61 See Labor Rate N/A

CS-Uniprise CC0025882/3265 PFC-024-DZ-5M-LCU-055-LCU-PE        EA B $2,000.00 25.06% $1,498.73 See Labor Rate N/A

CS-Uniprise CC0025882/3266 PFC-006-DZ-5L-LCV-300-LCV-VIS       EA B $1,743.00 25.06% $1,306.15 See Labor Rate N/A

CS-Uniprise CC0025882/3267 PFC-006-DZ-5L-LCV-600-LCV-VI        EA B $2,933.00 25.06% $2,197.89 See Labor Rate N/A

CS-Uniprise CC0025882/3268 ZFC-012-DS-6F-LCU-492-STU-PE        EA B $2,063.00 25.06% $1,545.94 See Labor Rate N/A

CS-Uniprise CC0025882/3269 ZFC-048-DS-6F-LCU-455-STU-PE        EA B $7,910.00 25.06% $5,927.49 See Labor Rate N/A

CS-Uniprise CC0025882/327 PTC048-MP5L-FMP175FMP-ST-BR         PC B $5,662.79 25.06% $4,243.51 See Labor Rate N/A

CS-Uniprise CC0025882/3270 +FC-004-DS-5L-LC4-040-LC4-PE(GR)    EA B $452.00 25.06% $338.71 See Labor Rate N/A

CS-Uniprise CC0025882/3271 PFC-004-DS-5L-LC4-070-LC4-PE(GR)    EA B $490.00 25.06% $367.19 See Labor Rate N/A

CS-Uniprise CC0025882/3272 PFC-004-DS-5L-LC4-100-LC4-PE(GR)    EA B $528.00 25.06% $395.67 See Labor Rate N/A

CS-Uniprise CC0025882/3273 PFC-004-DS-5L-LC1-040-LC1-PE(RD)    EA B $452.00 25.06% $338.71 See Labor Rate N/A

CS-Uniprise CC0025882/3274 PFC-004-DS-5L-LC1-070-LC1-PE(RD)    EA B $490.00 25.06% $367.19 See Labor Rate N/A

CS-Uniprise CC0025882/3275 PFC-004-DS-5L-LC1-100-LC1-PE(RD)    EA B $528.00 25.06% $395.67 See Labor Rate N/A

CS-Uniprise CC0025882/3276 PFC-004-DS-5L-LC2-040-LC2-PE(YL)    EA B $452.00 25.06% $338.71 See Labor Rate N/A

CS-Uniprise CC0025882/3277 PFC-004-DS-5L-LC2-070-LC2-PE(YL)    EA B $490.00 25.06% $367.19 See Labor Rate N/A

CS-Uniprise CC0025882/3278 PFC-004-DS-5L-LC2-100-LC2-PE(YL)    EA B $528.00 20.19% $421.40 See Labor Rate N/A

CS-Uniprise CC0025882/3279 PFC-004-DS-8W-LC4-100-LC4-PE(GR)    EA B $487.00 25.06% $364.94 See Labor Rate N/A

CS-Uniprise CC0025882/328 PTC048-MP5L-FMP175FMP-ST-RD         PC B $5,662.79 25.06% $4,243.51 See Labor Rate N/A

CS-Uniprise CC0025882/3280 PFC-004-DS-8W-LC4-120-LC4-PE(GR)    EA B $498.00 25.06% $373.18 See Labor Rate N/A

CS-Uniprise CC0025882/3281 PFC-004-DS-8W-LC4-140-LC4-PE(GR)    EA B $510.00 25.06% $382.18 See Labor Rate N/A

CS-Uniprise CC0025882/3282 PFC-004-DS-8W-LC4-180-LC4-PE(GR)    EA B $532.00 25.06% $398.66 See Labor Rate N/A

CS-Uniprise CC0025882/3283 PFC-004-DS-8W-LC1-100-LC1-PE(RD)    EA B $487.00 25.06% $364.94 See Labor Rate N/A

CS-Uniprise CC0025882/3284 PFC-004-DS-8W-LC1-120-LC1-PE(RD)    EA B $498.00 25.06% $373.18 See Labor Rate N/A
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CS-Uniprise CC0025882/3285 PFC-004-DS-8W-LC1-140-LC1-PE(RD)    EA B $510.00 25.06% $382.18 See Labor Rate N/A

CS-Uniprise CC0025882/3286 PFC-004-DS-8W-LC1-180-LC1-PE(RD)    EA B $532.00 25.06% $398.66 See Labor Rate N/A

CS-Uniprise CC0025882/3287 PFC-048-DS-8W-LC4-240-LC4-PE(GR)    EA B $6,345.00 25.06% $4,754.73 See Labor Rate N/A

CS-Uniprise CC0025882/3288 PFC-048-DS-8W-LC1-240-LC1-PE(RD)    EA B $6,345.00 25.06% $4,754.73 See Labor Rate N/A

CS-Uniprise CC0025882/3289 PFC-048-DS-8W-LC2-240-LC2-PE(YL)    EA B $6,345.00 25.06% $4,754.73 See Labor Rate N/A

CS-Uniprise CC0025882/329 PTC048-MP5L-FMP175FMP-ST-RO         PC B $5,662.79 25.06% $4,243.51 See Labor Rate N/A

CS-Uniprise CC0025882/3290 PFC-004-DS-8W-SCA-150-PE (GR)       EA B $276.00 25.06% $206.83 See Labor Rate N/A

CS-Uniprise CC0025882/3291 PFC-004-DS-8W-SCA-350-PE (GR)       EA B $529.00 25.06% $396.42 See Labor Rate N/A

CS-Uniprise CC0025882/3292 PFC-004-DS-8W-LC4-300-PE (GR)       EA B $561.00 25.06% $420.39 See Labor Rate N/A

CS-Uniprise CC0025882/3293 PFC-004-DS-8W-LC1-300-PE (RD)       EA B $561.00 25.06% $420.39 See Labor Rate N/A

CS-Uniprise CC0025882/3294 PFC-012-DS-8W-LC4-250-PE (GR)       EA B $1,039.00 25.06% $778.59 See Labor Rate N/A

CS-Uniprise CC0025882/3295 PFC-012-DS-8W-LC4-400-PE (GR)       EA B $1,211.00 25.06% $907.48 See Labor Rate N/A

CS-Uniprise CC0025882/3296 PFC-012-DS-5L-LC4-250-PE (GR)       EA B $1,607.00 25.06% $1,204.23 See Labor Rate N/A

CS-Uniprise CC0025882/3297 PFC-012-DS-5L-LC4-400-PE (GR)       EA B $2,144.00 25.06% $1,606.64 See Labor Rate N/A

CS-Uniprise CC0025882/3298 PFC-024-DS-8W-LC1-250-PE (RD)       EA B $1,898.00 25.06% $1,422.30 See Labor Rate N/A

CS-Uniprise CC0025882/3299 PFC-024-DS-8W-LC1-400-PE (RD)       EA B $2,260.00 25.06% $1,693.57 See Labor Rate N/A

CS-Uniprise CC0025882/33 UN-110-RKIT-12CT/12PK               PK B $2.70 20.19% $2.15 See Labor Rate N/A

CS-Uniprise CC0025882/330 PTC048-MP5L-FMP175FMP-ST-VI         PC B $5,662.79 25.06% $4,243.51 See Labor Rate N/A

CS-Uniprise CC0025882/3300 PFC-024-DS-5L-LC1-250-PE (RD)       EA B $3,164.00 25.06% $2,371.00 See Labor Rate N/A

CS-Uniprise CC0025882/3301 PFC-024-DS-5L-LC1-400-PE (RD)       EA B $4,332.00 25.06% $3,246.26 See Labor Rate N/A

CS-Uniprise CC0025882/3302 PFC-048-DS-8W-LC2-250-PE (YL)       EA B $4,417.00 25.06% $3,309.95 See Labor Rate N/A

CS-Uniprise CC0025882/3303 PFC-048-DS-8W-LC2-400-PE (YL)       EA B $5,633.00 25.06% $4,221.18 See Labor Rate N/A

CS-Uniprise CC0025882/3304 PFC-048-DS-5L-LC2-250-PE (YL)       EA B $7,006.00 25.06% $5,250.07 See Labor Rate N/A

CS-Uniprise CC0025882/3305 PFC-048-DS-5L-LC2-400-PE (YL)       EA B $9,867.00 25.06% $7,394.01 See Labor Rate N/A

CS-Uniprise CC0025882/3306 PFC-004-DS-8W-LC4-075LC4-PE (GR)    EA B $473.00 25.06% $354.45 See Labor Rate N/A

CS-Uniprise CC0025882/3307 PFC-004-DS-8W-LC4-125-LC4-PE (GR)   EA B $501.00 25.06% $375.43 See Labor Rate N/A

CS-Uniprise CC0025882/3308 PFC-004-DS-8W-LC4-220-LC4-PE (GR)   EA B $555.00 25.06% $415.90 See Labor Rate N/A

CS-Uniprise CC0025882/3309 PFC-004-DS-8W-LC1-220-LC1-PE (RD    EA B $555.00 25.06% $415.90 See Labor Rate N/A

CS-Uniprise CC0025882/331 PTC048-MP5L-FMP190FMP-ST-GR         PC B $6,011.63 25.06% $4,504.92 See Labor Rate N/A

CS-Uniprise CC0025882/3310 PFC-004-DS-8W-LC2-140-LC2-PE (YL)   EA B $510.00 25.06% $382.18 See Labor Rate N/A

CS-Uniprise CC0025882/3311 PFC-004-DS-8W-LC2-180-LC2-PE (YL)   EA B $532.00 25.06% $398.66 See Labor Rate N/A

CS-Uniprise CC0025882/3312 PFC-004-DS-8W-LC2-220-LC2-PE (YL)   EA B $555.00 25.06% $415.90 See Labor Rate N/A

CS-Uniprise CC0025882/3313 PFC-006-DS-5L-LCU-080-LCU-PE        EA B $520.00 25.06% $389.67 See Labor Rate N/A

CS-Uniprise CC0025882/3314 PFC-004-DS-5L-LC4-040-LC4 (GR)      EA B $382.00 25.06% $286.26 See Labor Rate N/A

CS-Uniprise CC0025882/3315 PFC-004-DS-5L-LC4-070-LC4 (GR)      EA B $420.00 25.06% $314.73 See Labor Rate N/A

CS-Uniprise CC0025882/3316 PFC-004-DS-5L-LC4-100-LC4 (GR)      EA B $459.00 25.06% $343.96 See Labor Rate N/A

CS-Uniprise CC0025882/3317 PFC-004-DS-5L-LC1-040-LC1 (RD)      EA B $382.00 25.06% $286.26 See Labor Rate N/A

CS-Uniprise CC0025882/3318 PFC-004-DS-5L-LC1-070-LC1 (RD)      EA B $420.00 25.06% $314.73 See Labor Rate N/A

CS-Uniprise CC0025882/3319 PFC-004-DS-5L-LC1-100-LC1 (RD)      EA B $459.00 25.06% $343.96 See Labor Rate N/A

CS-Uniprise CC0025882/332 PTC048-MP5L-FMP190FMP-ST-BR         PC B $6,011.63 25.06% $4,504.92 See Labor Rate N/A

CS-Uniprise CC0025882/3320 PFC-004-DS-5L-LC2-040-LC2 (YL)      EA B $382.00 25.06% $286.26 See Labor Rate N/A

CS-Uniprise CC0025882/3321 PFC-004-DS-5L-LC2-070-LC2 (YL)      EA B $420.00 25.06% $314.73 See Labor Rate N/A

CS-Uniprise CC0025882/3322 PFC-004-DS-5L-LC2-100-LC2 (YL)      EA B $459.00 25.06% $343.96 See Labor Rate N/A

CS-Uniprise CC0025882/3323 PFC-004-DS-8W-LC4-075-LC4 (GR)      EA B $403.00 25.06% $301.99 See Labor Rate N/A

CS-Uniprise CC0025882/3324 PFC-004-DS-8W-LC4-100-LC4 (GR)      EA B $417.00 25.06% $312.49 See Labor Rate N/A

CS-Uniprise CC0025882/3325 PFC-004-DS-8W-LC4-125-LC4 (GR)      EA B $431.00 25.06% $322.98 See Labor Rate N/A

CS-Uniprise CC0025882/3326 PFC-004-DS-8W-SCA-150 (GR)          EA B $206.00 25.06% $154.37 See Labor Rate N/A

CS-Uniprise CC0025882/3327 PFC-004-DS-8W-SCA-350 (GR)          EA B $459.00 25.06% $343.96 See Labor Rate N/A

CS-Uniprise CC0025882/3328 PFC-004-DS-8W-LC4-140-LC4 (GR)      EA B $440.00 25.06% $329.72 See Labor Rate N/A

CS-Uniprise CC0025882/3329 PFC-004-DS-8W-LC4-180-LC4 (GR)      EA B $463.00 25.06% $346.96 See Labor Rate N/A

CS-Uniprise CC0025882/333 PTC048-MP5L-FMP190FMP-ST-RD         PC B $6,011.63 25.06% $4,504.92 See Labor Rate N/A

CS-Uniprise CC0025882/3330 PFC-004-DS-8W-LC4-220-LC4 (GR)      EA B $485.00 25.06% $363.44 See Labor Rate N/A

CS-Uniprise CC0025882/3331 PFC-004-DS-8W-LC1-140-LC1 (RD)      EA B $440.00 25.06% $329.72 See Labor Rate N/A

CS-Uniprise CC0025882/3332 PFC-004-DS-8W-LC1-180-LC1 (RD)      EA B $463.00 25.06% $346.96 See Labor Rate N/A

CS-Uniprise CC0025882/3333 PFC-004-DS-8W-LC1-220-LC1 (RD)      EA B $485.00 25.06% $363.44 See Labor Rate N/A

CS-Uniprise CC0025882/3334 PFC-004-DS-8W-LC2-140-LC2 (YL)      EA B $440.00 25.06% $329.72 See Labor Rate N/A

CS-Uniprise CC0025882/3335 PFC-004-DS-8W-LC2-180-LC2 (YL)      EA B $463.00 25.06% $346.96 See Labor Rate N/A

CS-Uniprise CC0025882/3336 PFC-004-DS-8W-LC2-220-LC2 (YL)      EA B $485.00 25.06% $363.44 See Labor Rate N/A

CS-Uniprise CC0025882/3337 PFC-004-DS-8W-LC4-300 (GR)          EA B $491.00 25.06% $367.94 See Labor Rate N/A

CS-Uniprise CC0025882/3338 PFC-004-DS-8W-LC1-300 (RD)          EA B $491.00 25.06% $367.94 See Labor Rate N/A

CS-Uniprise CC0025882/3339 PFC-012-DS-8W-LC1-250-PE (RD)       EA B $1,039.00 25.06% $778.59 See Labor Rate N/A
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CS-Uniprise CC0025882/334 PTC048-MP5L-FMP190FMP-ST-RO         PC B $6,011.63 25.06% $4,504.92 See Labor Rate N/A

CS-Uniprise CC0025882/3340 PFC-012-DS-8W-LC1-400-PE (RD)       EA B $1,211.00 25.06% $907.48 See Labor Rate N/A

CS-Uniprise CC0025882/3341 PFC-012-DS-5L-LC1-250-PE (RD)       EA B $1,607.00 25.06% $1,204.23 See Labor Rate N/A

CS-Uniprise CC0025882/3342 PFC-012-DS-5L-LC1-400-PE (RD)       EA B $2,144.00 25.06% $1,606.64 See Labor Rate N/A

CS-Uniprise CC0025882/3343 PFC-012-DS-8W-LC2-250-PE (YL)       EA B $1,039.00 25.06% $778.59 See Labor Rate N/A

CS-Uniprise CC0025882/3344 PFC-012-DS-8W-LC2-400-PE (YL)       EA B $1,211.00 25.06% $907.48 See Labor Rate N/A

CS-Uniprise CC0025882/3345 PFC-012-DS-5L-LC2-250-PE (YL)       EA B $1,607.00 25.06% $1,204.23 See Labor Rate N/A

CS-Uniprise CC0025882/3346 PFC-012-DS-5L-LC2-400-PE (YL)       EA B $2,144.00 25.06% $1,606.64 See Labor Rate N/A

CS-Uniprise CC0025882/3347 PFC-024-DS-8W-LC4-250-PE (GR)       EA B $1,898.00 25.06% $1,422.30 See Labor Rate N/A

CS-Uniprise CC0025882/3348 PFC-024-DS-8W-LC4-400-PE (GR)       EA B $2,260.00 25.06% $1,693.57 See Labor Rate N/A

CS-Uniprise CC0025882/3349 PFC-024-DS-5L-LC4-250-PE (GR)       EA B $3,164.00 25.06% $2,371.00 See Labor Rate N/A

CS-Uniprise CC0025882/335 PTC048-MP5L-FMP190FMP-ST-VI         PC B $6,011.63 25.06% $4,504.92 See Labor Rate N/A

CS-Uniprise CC0025882/3350 PFC-024-DS-5L-LC4-400-PE (GR)       EA B $4,332.00 25.06% $3,246.26 See Labor Rate N/A

CS-Uniprise CC0025882/3351 PFC-024-DS-8W-LC2-250-PE (YL)       EA B $1,898.00 25.06% $1,422.30 See Labor Rate N/A

CS-Uniprise CC0025882/3352 PFC-024-DS-8W-LC2-400-PE (YL)       EA B $2,260.00 25.06% $1,693.57 See Labor Rate N/A

CS-Uniprise CC0025882/3353 PFC-024-DS-5L-LC2-250-PE (YL)       EA B $3,164.00 25.06% $2,371.00 See Labor Rate N/A

CS-Uniprise CC0025882/3354 PFC-024-DS-5L-LC2-400-PE (YL)       EA B $4,332.00 25.06% $3,246.26 See Labor Rate N/A

CS-Uniprise CC0025882/3355 PFC-048-DS-8W-LC4-250-PE (GR)       EA B $4,417.00 25.06% $3,309.95 See Labor Rate N/A

CS-Uniprise CC0025882/3356 PFC-048-DS-8W-LC4-400-PE (GR)       EA B $5,633.00 25.06% $4,221.18 See Labor Rate N/A

CS-Uniprise CC0025882/3357 PFC-048-DS-5L-LC4-250-PE (GR)       EA B $7,006.00 25.06% $5,250.07 See Labor Rate N/A

CS-Uniprise CC0025882/3358 PFC-048-DS-5L-LC4-400-PE (GR)       EA B $9,867.00 25.06% $7,394.01 See Labor Rate N/A

CS-Uniprise CC0025882/3359 PFC-048-DS-8W-LC1-250-PE (RD)       EA B $4,417.00 25.06% $3,309.95 See Labor Rate N/A

CS-Uniprise CC0025882/336 PTC048-MP5L-FMP215FMP-ST            PC B $6,593.02 25.06% $4,940.59 See Labor Rate N/A

CS-Uniprise CC0025882/3360 PFC-048-DS-8W-LC1-400-PE (RD)       EA B $5,633.00 25.06% $4,221.18 See Labor Rate N/A

CS-Uniprise CC0025882/3361 PFC-048-DS-5L-LC1-250-PE (RD)       EA B $7,006.00 25.06% $5,250.07 See Labor Rate N/A

CS-Uniprise CC0025882/3362 PFC-048-DS-5L-LC1-400-PE (RD)       EA B $9,867.00 25.06% $7,394.01 See Labor Rate N/A

CS-Uniprise CC0025882/3363 RFC-144-DS-5L-LCU-250-PE            EA B $14,742.00 25.06% $11,047.17 See Labor Rate N/A

CS-Uniprise CC0025882/3364 RFC-144-DS-5L-LCU-350-PE            EA B $19,017.00 25.06% $14,250.71 See Labor Rate N/A

CS-Uniprise CC0025882/3365 PFC-144-DS-8W-SCU-050-PE            EA B $5,186.00 25.06% $3,886.22 See Labor Rate N/A

CS-Uniprise CC0025882/3366 PTC072-MP8W36/5L36-FMP095FMP-PE-GR  PC B $4,715.12 25.06% $3,533.35 See Labor Rate N/A

CS-Uniprise CC0025882/3367 PTC072-MP8W36/5L36-FMP120FMP-PE-GR  PC B $5,063.95 25.06% $3,794.76 See Labor Rate N/A

CS-Uniprise CC0025882/3368 PTC072-MP8W36/5L36-FMP150FMP-PE-GR  PC B $5,482.56 25.06% $4,108.45 See Labor Rate N/A

CS-Uniprise CC0025882/3369 PTC072-MP8W36/5L36-FMP165FMP-PE-GR  PC B $5,691.86 25.06% $4,265.29 See Labor Rate N/A

CS-Uniprise CC0025882/337 PTC048-MP5L-FMP215FMP-ST-GR         PC B $6,593.02 25.06% $4,940.59 See Labor Rate N/A

CS-Uniprise CC0025882/3370 PTC072-MP8W36/5L36-FMP175FMP-PE-GR  PC B $5,831.40 25.06% $4,369.86 See Labor Rate N/A

CS-Uniprise CC0025882/3371 PTC072-MP8W36/5L36-FMP180FMP-PE-GR  PC B $5,901.16 25.06% $4,422.14 See Labor Rate N/A

CS-Uniprise CC0025882/3372 PTC072-MP8W36/5L36-FMP190FMP-PE-GR  PC B $6,040.70 25.06% $4,526.70 See Labor Rate N/A

CS-Uniprise CC0025882/3373 PTC072-MP8W36/5L36-FMP195FMP-PE-GR  PC B $6,110.47 25.06% $4,578.98 See Labor Rate N/A

CS-Uniprise CC0025882/3374 PTC072-MP8W36/5L36-FMP210FMP-PE-GR  PC B $6,319.77 25.06% $4,735.83 See Labor Rate N/A

CS-Uniprise CC0025882/3375 PTC072-MP8W36/5L36-FMP225FMP-PE-GR  PC B $6,529.07 25.06% $4,892.67 See Labor Rate N/A

CS-Uniprise CC0025882/3376 PTC072-MP8W36/5L36-FMP230FMP-PE-GR  PC B $6,598.84 25.06% $4,944.95 See Labor Rate N/A

CS-Uniprise CC0025882/3377 PTC072-MP8W36/5L36-FMP235FMP-PE-GR  PC B $6,668.60 25.06% $4,997.23 See Labor Rate N/A

CS-Uniprise CC0025882/3378 PTC072-MP8W36/5L36-FMP250FMP-PE-GR  PC B $6,877.91 25.06% $5,154.08 See Labor Rate N/A

CS-Uniprise CC0025882/3379 PTC072-MP8W36/5L36-FMP270FMP-PE-GR  PC B $7,156.98 25.06% $5,363.20 See Labor Rate N/A

CS-Uniprise CC0025882/338 PTC048-MP5L-FMP215FMP-ST-BR         PC B $6,593.02 25.06% $4,940.59 See Labor Rate N/A

CS-Uniprise CC0025882/3380 PTC072-MP8W36/5L36-FMP280FMP-PE-GR  PC B $7,296.51 25.06% $5,467.76 See Labor Rate N/A

CS-Uniprise CC0025882/3381 PTC072-MP8W36/5L36-FMP080FMP-PE-GR  PC B $4,505.81 25.06% $3,376.51 See Labor Rate N/A

CS-Uniprise CC0025882/3382 PTC072-MP8W36/5L36-FMP085FMP-PE-GR  PC B $4,575.58 25.06% $3,428.79 See Labor Rate N/A

CS-Uniprise CC0025882/3383 PTC072-MP8W36/5L36-FMP090FMP-PE-GR  PC B $4,645.35 25.06% $3,481.07 See Labor Rate N/A

CS-Uniprise CC0025882/3384 PTC072-MP8W36/5L36-FMP100FMP-PE-GR  PC B $4,784.88 25.06% $3,585.63 See Labor Rate N/A

CS-Uniprise CC0025882/3385 PTC072-MP8W36/5L36-FMP105FMP-PE-GR  PC B $4,854.65 25.06% $3,637.92 See Labor Rate N/A

CS-Uniprise CC0025882/3386 PTC072-MP8W36/5L36-FMP110FMP-PE-GR  PC B $4,924.42 25.06% $3,690.20 See Labor Rate N/A

CS-Uniprise CC0025882/3387 PTC072-MP8W36/5L36-FMP115FMP-PE-GR  PC B $4,994.19 25.06% $3,742.48 See Labor Rate N/A

CS-Uniprise CC0025882/3388 PTC072-MP8W36/5L36-FMP125FMP-PE-GR  PC B $5,133.72 25.06% $3,847.04 See Labor Rate N/A

CS-Uniprise CC0025882/3389 PTC072-MP8W36/5L36-FMP130FMP-PE-GR  PC B $5,203.49 25.06% $3,899.32 See Labor Rate N/A

CS-Uniprise CC0025882/339 PTC048-MP5L-FMP215FMP-ST-RD         PC B $6,593.02 25.06% $4,940.59 See Labor Rate N/A

CS-Uniprise CC0025882/3390 PTC072-MP8W36/5L36-FMP135FMP-PE-GR  PC B $5,273.26 25.06% $3,951.61 See Labor Rate N/A

CS-Uniprise CC0025882/3391 PTC072-MP8W36/5L36-FMP140FMP-PE-GR  PC B $5,343.02 25.06% $4,003.88 See Labor Rate N/A

CS-Uniprise CC0025882/3392 PTC072-MP8W36/5L36-FMP145FMP-PE-GR  PC B $5,412.79 25.06% $4,056.17 See Labor Rate N/A

CS-Uniprise CC0025882/3393 PTC072-MP8W36/5L36-FMP155FMP-PE-GR  PC B $5,552.33 25.06% $4,160.73 See Labor Rate N/A

CS-Uniprise CC0025882/3394 PTC072-MP8W36/5L36-FMP160FMP-PE-GR  PC B $5,622.09 25.06% $4,213.01 See Labor Rate N/A
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CS-Uniprise CC0025882/3395 PTC072-MP8W36/5L36-FMP170FMP-PE-GR  PC B $5,761.63 25.06% $4,317.58 See Labor Rate N/A

CS-Uniprise CC0025882/3396 PTC072-MP8W36/5L36-FMP185FMP-PE-GR  PC B $5,970.93 25.06% $4,474.42 See Labor Rate N/A

CS-Uniprise CC0025882/3397 PTC072-MP8W36/5L36-FMP200FMP-PE-GR  PC B $6,180.23 25.06% $4,631.26 See Labor Rate N/A

CS-Uniprise CC0025882/3398 PTC072-MP8W36/5L36-FMP205FMP-PE-GR  PC B $6,250.00 25.06% $4,683.54 See Labor Rate N/A

CS-Uniprise CC0025882/3399 PTC072-MP8W36/5L36-FMP215FMP-PE-GR  PC B $6,389.53 25.06% $4,788.10 See Labor Rate N/A

CS-Uniprise CC0025882/34 UN-110-RKIT-38CT/38PK               PK B $9.18 20.19% $7.33 See Labor Rate N/A

CS-Uniprise CC0025882/340 PTC048-MP5L-FMP215FMP-ST-RO         PC B $6,593.02 25.06% $4,940.59 See Labor Rate N/A

CS-Uniprise CC0025882/3400 PTC072-MP8W36/5L36-FMP220FMP-PE-GR  PC B $6,459.30 25.06% $4,840.39 See Labor Rate N/A

CS-Uniprise CC0025882/3401 PTC072-MP8W36/5L36-FMP240FMP-PE-GR  PC B $6,738.37 25.06% $5,049.51 See Labor Rate N/A

CS-Uniprise CC0025882/3402 PTC072-MP8W36/5L36-FMP245FMP-PE-GR  PC B $6,808.14 25.06% $5,101.80 See Labor Rate N/A

CS-Uniprise CC0025882/3403 PTC072-MP8W36/5L36-FMP255FMP-PE-GR  PC B $6,947.67 25.06% $5,206.36 See Labor Rate N/A

CS-Uniprise CC0025882/3404 PTC072-MP8W36/5L36-FMP260FMP-PE-GR  PC B $7,017.44 25.06% $5,258.64 See Labor Rate N/A

CS-Uniprise CC0025882/3405 PTC072-MP8W36/5L36-FMP265FMP-PE-GR  PC B $7,087.21 25.06% $5,310.92 See Labor Rate N/A

CS-Uniprise CC0025882/3406 PTC072-MP8W36/5L36-FMP275FMP-PE-GR  PC B $7,226.74 25.06% $5,415.48 See Labor Rate N/A

CS-Uniprise CC0025882/3407 PTC072-MP8W36/5L36-FMP290FMP-PE-GR  PC B $7,436.05 25.06% $5,572.33 See Labor Rate N/A

CS-Uniprise CC0025882/3408 PTC072-MP8W36/5L36-FMP300FMP-PE-GR  PC B $7,575.58 25.06% $5,676.89 See Labor Rate N/A

CS-Uniprise CC0025882/3409 PTC072-MP8W36/5L36-FMP310FMP-PE-GR  PC B $7,715.12 25.06% $5,781.46 See Labor Rate N/A

CS-Uniprise CC0025882/341 PTC048-MP5L-FMP215FMP-ST-VI         PC B $6,593.02 25.06% $4,940.59 See Labor Rate N/A

CS-Uniprise CC0025882/3410 PTC072-MP8W36/5L36-FMP320FMP-PE-GR  PC B $7,854.65 25.06% $5,886.02 See Labor Rate N/A

CS-Uniprise CC0025882/3411 PTC072-MP8W36/5L36-FMP330FMP-PE-GR  PC B $7,994.19 25.06% $5,990.58 See Labor Rate N/A

CS-Uniprise CC0025882/3412 PTC072-MP8W36/5L36-FMP340FMP-PE-GR  PC B $8,133.72 25.06% $6,095.14 See Labor Rate N/A

CS-Uniprise CC0025882/3413 PTC072-MP8W36/5L36-FMP350FMP-PE-GR  PC B $8,273.26 25.06% $6,199.71 See Labor Rate N/A

CS-Uniprise CC0025882/3414 PTC072-MP8W36/5L36-FMP360FMP-PE-GR  PC B $8,412.79 25.06% $6,304.27 See Labor Rate N/A

CS-Uniprise CC0025882/3415 PTC072-MP8W36/5L36-FMP370FMP-PE-GR  PC B $8,552.33 25.06% $6,408.83 See Labor Rate N/A

CS-Uniprise CC0025882/3416 PTC072-MP8W36/5L36-FMP380FMP-PE-GR  PC B $8,691.86 25.06% $6,513.39 See Labor Rate N/A

CS-Uniprise CC0025882/3417 PTC072-MP8W36/5L36-FMP390FMP-PE-GR  PC B $8,831.40 25.06% $6,617.96 See Labor Rate N/A

CS-Uniprise CC0025882/3418 PTC072-MP8W36/5L36-FMP400FMP-PE-GR  PC B $8,970.93 25.06% $6,722.52 See Labor Rate N/A

CS-Uniprise CC0025882/3419 PTC072-MP8W36/5L36-FMP410FMP-PE-GR  PC B $9,110.47 25.06% $6,827.08 See Labor Rate N/A

CS-Uniprise CC0025882/342 PTC048-MP5L-FMP205FMP-ST            PC B $6,360.47 25.06% $4,766.33 See Labor Rate N/A

CS-Uniprise CC0025882/3420 PTC072-MP8W36/5L36-FMP420FMP-PE-GR  PC B $9,250.00 25.06% $6,931.65 See Labor Rate N/A

CS-Uniprise CC0025882/3421 PTC072-MP8W36/5L36-FMP430FMP-PE-GR  PC B $9,389.53 25.06% $7,036.21 See Labor Rate N/A

CS-Uniprise CC0025882/3422 PTC072-MP8W36/5L36-FMP440FMP-PE-GR  PC B $9,529.07 25.06% $7,140.77 See Labor Rate N/A

CS-Uniprise CC0025882/3423 PTC072-MP8W36/5L36-FMP450FMP-PE-GR  PC B $9,668.60 25.06% $7,245.33 See Labor Rate N/A

CS-Uniprise CC0025882/3424 PTC072-MP8W36/5L36-FMP460FMP-PE-GR  PC B $9,808.14 25.06% $7,349.90 See Labor Rate N/A

CS-Uniprise CC0025882/3425 PTC072-MP8W36/5L36-FMP080FMP-PE-BR  PC B $4,505.81 25.06% $3,376.51 See Labor Rate N/A

CS-Uniprise CC0025882/3426 PTC072-MP8W36/5L36-FMP085FMP-PE-BR  PC B $4,575.58 25.06% $3,428.79 See Labor Rate N/A

CS-Uniprise CC0025882/3427 PTC072-MP8W36/5L36-FMP090FMP-PE-BR  PC B $4,645.35 25.06% $3,481.07 See Labor Rate N/A

CS-Uniprise CC0025882/3428 PTC072-MP8W36/5L36-FMP095FMP-PE-BR  PC B $4,715.12 25.06% $3,533.35 See Labor Rate N/A

CS-Uniprise CC0025882/3429 PTC072-MP8W36/5L36-FMP100FMP-PE-BR  PC B $4,784.88 25.06% $3,585.63 See Labor Rate N/A

CS-Uniprise CC0025882/343 PTC048-MP5L-FMP205FMP-ST-GR         PC B $6,360.47 25.06% $4,766.33 See Labor Rate N/A

CS-Uniprise CC0025882/3430 PTC072-MP8W36/5L36-FMP105FMP-PE-BR  PC B $4,854.65 25.06% $3,637.92 See Labor Rate N/A

CS-Uniprise CC0025882/3431 PTC072-MP8W36/5L36-FMP110FMP-PE-BR  PC B $4,924.42 25.06% $3,690.20 See Labor Rate N/A

CS-Uniprise CC0025882/3432 PTC072-MP8W36/5L36-FMP115FMP-PE-BR  PC B $4,994.19 25.06% $3,742.48 See Labor Rate N/A

CS-Uniprise CC0025882/3433 PTC072-MP8W36/5L36-FMP120FMP-PE-BR  PC B $5,063.95 25.06% $3,794.76 See Labor Rate N/A

CS-Uniprise CC0025882/3434 PTC072-MP8W36/5L36-FMP125FMP-PE-BR  PC B $5,133.72 25.06% $3,847.04 See Labor Rate N/A

CS-Uniprise CC0025882/3435 PTC072-MP8W36/5L36-FMP130FMP-PE-BR  PC B $5,203.49 25.06% $3,899.32 See Labor Rate N/A

CS-Uniprise CC0025882/3436 PTC072-MP8W36/5L36-FMP135FMP-PE-BR  PC B $5,273.26 25.06% $3,951.61 See Labor Rate N/A

CS-Uniprise CC0025882/3437 PTC072-MP8W36/5L36-FMP140FMP-PE-BR  PC B $5,343.02 25.06% $4,003.88 See Labor Rate N/A

CS-Uniprise CC0025882/3438 PTC072-MP8W36/5L36-FMP145FMP-PE-BR  PC B $5,412.79 25.06% $4,056.17 See Labor Rate N/A

CS-Uniprise CC0025882/3439 PTC072-MP8W36/5L36-FMP150FMP-PE-BR  PC B $5,482.56 25.06% $4,108.45 See Labor Rate N/A

CS-Uniprise CC0025882/344 PTC048-MP5L-FMP205FMP-ST-BR         PC B $6,360.47 25.06% $4,766.33 See Labor Rate N/A

CS-Uniprise CC0025882/3440 PTC072-MP8W36/5L36-FMP155FMP-PE-BR  PC B $5,552.33 25.06% $4,160.73 See Labor Rate N/A

CS-Uniprise CC0025882/3441 PTC072-MP8W36/5L36-FMP160FMP-PE-BR  PC B $5,622.09 25.06% $4,213.01 See Labor Rate N/A

CS-Uniprise CC0025882/3442 PTC072-MP8W36/5L36-FMP165FMP-PE-BR  PC B $5,691.86 25.06% $4,265.29 See Labor Rate N/A

CS-Uniprise CC0025882/3443 PTC072-MP8W36/5L36-FMP170FMP-PE-BR  PC B $5,761.63 25.06% $4,317.58 See Labor Rate N/A

CS-Uniprise CC0025882/3444 PTC072-MP8W36/5L36-FMP175FMP-PE-BR  PC B $5,831.40 25.06% $4,369.86 See Labor Rate N/A

CS-Uniprise CC0025882/3445 PTC072-MP8W36/5L36-FMP180FMP-PE-BR  PC B $5,901.16 25.06% $4,422.14 See Labor Rate N/A

CS-Uniprise CC0025882/3446 PTC072-MP8W36/5L36-FMP185FMP-PE-BR  PC B $5,970.93 25.06% $4,474.42 See Labor Rate N/A

CS-Uniprise CC0025882/3447 PTC072-MP8W36/5L36-FMP190FMP-PE-BR  PC B $6,040.70 25.06% $4,526.70 See Labor Rate N/A

CS-Uniprise CC0025882/3448 PTC072-MP8W36/5L36-FMP195FMP-PE-BR  PC B $6,110.47 25.06% $4,578.98 See Labor Rate N/A

CS-Uniprise CC0025882/3449 PTC072-MP8W36/5L36-FMP200FMP-PE-BR  PC B $6,180.23 25.06% $4,631.26 See Labor Rate N/A
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CS-Uniprise CC0025882/345 PTC048-MP5L-FMP205FMP-ST-RD         PC B $6,360.47 25.06% $4,766.33 See Labor Rate N/A

CS-Uniprise CC0025882/3450 PTC072-MP8W36/5L36-FMP205FMP-PE-BR  PC B $6,250.00 25.06% $4,683.54 See Labor Rate N/A

CS-Uniprise CC0025882/3451 PTC072-MP8W36/5L36-FMP210FMP-PE-BR  PC B $6,319.77 25.06% $4,735.83 See Labor Rate N/A

CS-Uniprise CC0025882/3452 PTC072-MP8W36/5L36-FMP215FMP-PE-BR  PC B $6,389.53 25.06% $4,788.10 See Labor Rate N/A

CS-Uniprise CC0025882/3453 PTC072-MP8W36/5L36-FMP220FMP-PE-BR  PC B $6,459.30 25.06% $4,840.39 See Labor Rate N/A

CS-Uniprise CC0025882/3454 PTC072-MP8W36/5L36-FMP225FMP-PE-BR  PC B $6,529.07 25.06% $4,892.67 See Labor Rate N/A

CS-Uniprise CC0025882/3455 PTC072-MP8W36/5L36-FMP230FMP-PE-BR  PC B $6,598.84 25.06% $4,944.95 See Labor Rate N/A

CS-Uniprise CC0025882/3456 PTC072-MP8W36/5L36-FMP235FMP-PE-BR  PC B $6,668.60 25.06% $4,997.23 See Labor Rate N/A

CS-Uniprise CC0025882/3457 PTC072-MP8W36/5L36-FMP240FMP-PE-BR  PC B $6,738.37 25.06% $5,049.51 See Labor Rate N/A

CS-Uniprise CC0025882/3458 PTC072-MP8W36/5L36-FMP245FMP-PE-BR  PC B $6,808.14 25.06% $5,101.80 See Labor Rate N/A

CS-Uniprise CC0025882/3459 PTC072-MP8W36/5L36-FMP250FMP-PE-BR  PC B $6,877.91 25.06% $5,154.08 See Labor Rate N/A

CS-Uniprise CC0025882/346 PTC048-MP5L-FMP205FMP-ST-RO         PC B $6,360.47 25.06% $4,766.33 See Labor Rate N/A

CS-Uniprise CC0025882/3460 PTC072-MP8W36/5L36-FMP255FMP-PE-BR  PC B $6,947.67 25.06% $5,206.36 See Labor Rate N/A

CS-Uniprise CC0025882/3461 PTC072-MP8W36/5L36-FMP260FMP-PE-BR  PC B $7,017.44 25.06% $5,258.64 See Labor Rate N/A

CS-Uniprise CC0025882/3462 PTC072-MP8W36/5L36-FMP265FMP-PE-BR  PC B $7,087.21 25.06% $5,310.92 See Labor Rate N/A

CS-Uniprise CC0025882/3463 PTC072-MP8W36/5L36-FMP270FMP-PE-BR  PC B $7,156.98 25.06% $5,363.20 See Labor Rate N/A

CS-Uniprise CC0025882/3464 PTC072-MP8W36/5L36-FMP275FMP-PE-BR  PC B $7,226.74 25.06% $5,415.48 See Labor Rate N/A

CS-Uniprise CC0025882/3465 PTC072-MP8W36/5L36-FMP280FMP-PE-BR  PC B $7,296.51 25.06% $5,467.76 See Labor Rate N/A

CS-Uniprise CC0025882/3466 PTC072-MP8W36/5L36-FMP290FMP-PE-BR  PC B $7,436.05 25.06% $5,572.33 See Labor Rate N/A

CS-Uniprise CC0025882/3467 PTC072-MP8W36/5L36-FMP300FMP-PE-BR  PC B $7,575.58 25.06% $5,676.89 See Labor Rate N/A

CS-Uniprise CC0025882/3468 PTC072-MP8W36/5L36-FMP310FMP-PE-BR  PC B $7,715.12 25.06% $5,781.46 See Labor Rate N/A

CS-Uniprise CC0025882/3469 PTC072-MP8W36/5L36-FMP320FMP-PE-BR  PC B $7,854.65 25.06% $5,886.02 See Labor Rate N/A

CS-Uniprise CC0025882/347 PTC048-MP5L-FMP205FMP-ST-VI         PC B $6,360.47 25.06% $4,766.33 See Labor Rate N/A

CS-Uniprise CC0025882/3470 PTC072-MP8W36/5L36-FMP330FMP-PE-BR  PC B $7,994.19 25.06% $5,990.58 See Labor Rate N/A

CS-Uniprise CC0025882/3471 PTC072-MP8W36/5L36-FMP340FMP-PE-BR  PC B $8,133.72 25.06% $6,095.14 See Labor Rate N/A

CS-Uniprise CC0025882/3472 PTC072-MP8W36/5L36-FMP350FMP-PE-BR  PC B $8,273.26 25.06% $6,199.71 See Labor Rate N/A

CS-Uniprise CC0025882/3473 PTC072-MP8W36/5L36-FMP360FMP-PE-BR  PC B $8,412.79 25.06% $6,304.27 See Labor Rate N/A

CS-Uniprise CC0025882/3474 PTC072-MP8W36/5L36-FMP370FMP-PE-BR  PC B $8,552.33 25.06% $6,408.83 See Labor Rate N/A

CS-Uniprise CC0025882/3475 PTC072-MP8W36/5L36-FMP380FMP-PE-BR  PC B $8,691.86 25.06% $6,513.39 See Labor Rate N/A

CS-Uniprise CC0025882/3476 PTC072-MP8W36/5L36-FMP390FMP-PE-BR  PC B $8,831.40 25.06% $6,617.96 See Labor Rate N/A

CS-Uniprise CC0025882/3477 PTC072-MP8W36/5L36-FMP400FMP-PE-BR  PC B $8,970.93 25.06% $6,722.52 See Labor Rate N/A

CS-Uniprise CC0025882/3478 PTC072-MP8W36/5L36-FMP410FMP-PE-BR  PC B $9,110.47 25.06% $6,827.08 See Labor Rate N/A

CS-Uniprise CC0025882/3479 PTC072-MP8W36/5L36-FMP420FMP-PE-BR  PC B $9,250.00 25.06% $6,931.65 See Labor Rate N/A

CS-Uniprise CC0025882/348 PTC048-MP5L-FMP210FMP-ST            PC B $6,476.74 25.06% $4,853.46 See Labor Rate N/A

CS-Uniprise CC0025882/3480 PTC072-MP8W36/5L36-FMP430FMP-PE-BR  PC B $9,389.53 25.06% $7,036.21 See Labor Rate N/A

CS-Uniprise CC0025882/3481 PTC072-MP8W36/5L36-FMP440FMP-PE-BR  PC B $9,529.07 25.06% $7,140.77 See Labor Rate N/A

CS-Uniprise CC0025882/3482 PTC072-MP8W36/5L36-FMP450FMP-PE-BR  PC B $9,668.60 25.06% $7,245.33 See Labor Rate N/A

CS-Uniprise CC0025882/3483 PTC072-MP8W36/5L36-FMP460FMP-PE-BR  PC B $9,808.14 25.06% $7,349.90 See Labor Rate N/A

CS-Uniprise CC0025882/3484 PTC072-MP8W36/5L36-FMP080FMP-PE-AQ  PC B $4,505.81 25.06% $3,376.51 See Labor Rate N/A

CS-Uniprise CC0025882/3485 PTC072-MP8W36/5L36-FMP085FMP-PE-AQ  PC B $4,575.58 25.06% $3,428.79 See Labor Rate N/A

CS-Uniprise CC0025882/3486 PTC072-MP8W36/5L36-FMP090FMP-PE-AQ  PC B $4,645.35 25.06% $3,481.07 See Labor Rate N/A

CS-Uniprise CC0025882/3487 PTC072-MP8W36/5L36-FMP095FMP-PE-AQ  PC B $4,715.12 25.06% $3,533.35 See Labor Rate N/A

CS-Uniprise CC0025882/3488 PTC072-MP8W36/5L36-FMP100FMP-PE-AQ  PC B $4,784.88 25.06% $3,585.63 See Labor Rate N/A

CS-Uniprise CC0025882/3489 PTC072-MP8W36/5L36-FMP105FMP-PE-AQ  PC B $4,854.65 25.06% $3,637.92 See Labor Rate N/A

CS-Uniprise CC0025882/349 PTC048-MP5L-FMP210FMP-ST-GR         PC B $6,476.74 25.06% $4,853.46 See Labor Rate N/A

CS-Uniprise CC0025882/3490 PTC072-MP8W36/5L36-FMP110FMP-PE-AQ  PC B $4,924.42 25.06% $3,690.20 See Labor Rate N/A

CS-Uniprise CC0025882/3491 PTC072-MP8W36/5L36-FMP115FMP-PE-AQ  PC B $4,994.19 25.06% $3,742.48 See Labor Rate N/A

CS-Uniprise CC0025882/3492 PTC072-MP8W36/5L36-FMP120FMP-PE-AQ  PC B $5,063.95 25.06% $3,794.76 See Labor Rate N/A

CS-Uniprise CC0025882/3493 PTC072-MP8W36/5L36-FMP125FMP-PE-AQ  PC B $5,133.72 25.06% $3,847.04 See Labor Rate N/A

CS-Uniprise CC0025882/3494 PTC072-MP8W36/5L36-FMP130FMP-PE-AQ  PC B $5,203.49 25.06% $3,899.32 See Labor Rate N/A

CS-Uniprise CC0025882/3495 PTC072-MP8W36/5L36-FMP135FMP-PE-AQ  PC B $5,273.26 25.06% $3,951.61 See Labor Rate N/A

CS-Uniprise CC0025882/3496 PTC072-MP8W36/5L36-FMP140FMP-PE-AQ  PC B $5,343.02 25.06% $4,003.88 See Labor Rate N/A

CS-Uniprise CC0025882/3497 PTC072-MP8W36/5L36-FMP145FMP-PE-AQ  PC B $5,412.79 25.06% $4,056.17 See Labor Rate N/A

CS-Uniprise CC0025882/3498 PTC072-MP8W36/5L36-FMP150FMP-PE-AQ  PC B $5,482.56 25.06% $4,108.45 See Labor Rate N/A

CS-Uniprise CC0025882/3499 PTC072-MP8W36/5L36-FMP155FMP-PE-AQ  PC B $5,552.33 25.06% $4,160.73 See Labor Rate N/A

CS-Uniprise CC0025882/35 UN-110-WB-100PR-NL                  EA B $18.36 20.19% $14.65 See Labor Rate N/A

CS-Uniprise CC0025882/350 PTC048-MP5L-FMP210FMP-ST-BR         PC B $6,476.74 25.06% $4,853.46 See Labor Rate N/A

CS-Uniprise CC0025882/3500 PTC072-MP8W36/5L36-FMP160FMP-PE-AQ  PC B $5,622.09 25.06% $4,213.01 See Labor Rate N/A

CS-Uniprise CC0025882/3501 PTC072-MP8W36/5L36-FMP165FMP-PE-AQ  PC B $5,691.86 25.06% $4,265.29 See Labor Rate N/A

CS-Uniprise CC0025882/3502 PTC072-MP8W36/5L36-FMP170FMP-PE-AQ  PC B $5,761.63 25.06% $4,317.58 See Labor Rate N/A

CS-Uniprise CC0025882/3503 PTC072-MP8W36/5L36-FMP175FMP-PE-AQ  PC B $5,831.40 25.06% $4,369.86 See Labor Rate N/A
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CS-Uniprise CC0025882/3504 PTC072-MP8W36/5L36-FMP180FMP-PE-AQ  PC B $5,901.16 25.06% $4,422.14 See Labor Rate N/A

CS-Uniprise CC0025882/3505 PTC072-MP8W36/5L36-FMP185FMP-PE-AQ  PC B $5,970.93 25.06% $4,474.42 See Labor Rate N/A

CS-Uniprise CC0025882/3506 PTC072-MP8W36/5L36-FMP190FMP-PE-AQ  PC B $6,040.70 25.06% $4,526.70 See Labor Rate N/A

CS-Uniprise CC0025882/3507 PTC072-MP8W36/5L36-FMP195FMP-PE-AQ  PC B $6,110.47 25.06% $4,578.98 See Labor Rate N/A

CS-Uniprise CC0025882/3508 PTC072-MP8W36/5L36-FMP200FMP-PE-AQ  PC B $6,180.23 25.06% $4,631.26 See Labor Rate N/A

CS-Uniprise CC0025882/3509 PTC072-MP8W36/5L36-FMP205FMP-PE-AQ  PC B $6,250.00 25.06% $4,683.54 See Labor Rate N/A

CS-Uniprise CC0025882/351 PTC048-MP5L-FMP210FMP-ST-RD         PC B $6,476.74 25.06% $4,853.46 See Labor Rate N/A

CS-Uniprise CC0025882/3510 PTC072-MP8W36/5L36-FMP210FMP-PE-AQ  PC B $6,319.77 25.06% $4,735.83 See Labor Rate N/A

CS-Uniprise CC0025882/3511 PTC072-MP8W36/5L36-FMP215FMP-PE-AQ  PC B $6,389.53 25.06% $4,788.10 See Labor Rate N/A

CS-Uniprise CC0025882/3512 PTC072-MP8W36/5L36-FMP220FMP-PE-AQ  PC B $6,459.30 25.06% $4,840.39 See Labor Rate N/A

CS-Uniprise CC0025882/3513 PTC072-MP8W36/5L36-FMP225FMP-PE-AQ  PC B $6,529.07 25.06% $4,892.67 See Labor Rate N/A

CS-Uniprise CC0025882/3514 PTC072-MP8W36/5L36-FMP230FMP-PE-AQ  PC B $6,598.84 25.06% $4,944.95 See Labor Rate N/A

CS-Uniprise CC0025882/3515 PTC072-MP8W36/5L36-FMP235FMP-PE-AQ  PC B $6,668.60 25.06% $4,997.23 See Labor Rate N/A

CS-Uniprise CC0025882/3516 PTC072-MP8W36/5L36-FMP240FMP-PE-AQ  PC B $6,738.37 25.06% $5,049.51 See Labor Rate N/A

CS-Uniprise CC0025882/3517 PTC072-MP8W36/5L36-FMP245FMP-PE-AQ  PC B $6,808.14 25.06% $5,101.80 See Labor Rate N/A

CS-Uniprise CC0025882/3518 PTC072-MP8W36/5L36-FMP250FMP-PE-AQ  PC B $6,877.91 25.06% $5,154.08 See Labor Rate N/A

CS-Uniprise CC0025882/3519 PTC072-MP8W36/5L36-FMP255FMP-PE-AQ  PC B $6,947.67 25.06% $5,206.36 See Labor Rate N/A

CS-Uniprise CC0025882/352 PTC048-MP5L-FMP210FMP-ST-RO         PC B $6,476.74 25.06% $4,853.46 See Labor Rate N/A

CS-Uniprise CC0025882/3520 PTC072-MP8W36/5L36-FMP260FMP-PE-AQ  PC B $7,017.44 25.06% $5,258.64 See Labor Rate N/A

CS-Uniprise CC0025882/3521 PTC072-MP8W36/5L36-FMP265FMP-PE-AQ  PC B $7,087.21 25.06% $5,310.92 See Labor Rate N/A

CS-Uniprise CC0025882/3522 PTC072-MP8W36/5L36-FMP270FMP-PE-AQ  PC B $7,156.98 25.06% $5,363.20 See Labor Rate N/A

CS-Uniprise CC0025882/3523 PTC072-MP8W36/5L36-FMP275FMP-PE-AQ  PC B $7,226.74 25.06% $5,415.48 See Labor Rate N/A

CS-Uniprise CC0025882/3524 PTC072-MP8W36/5L36-FMP280FMP-PE-AQ  PC B $7,296.51 25.06% $5,467.76 See Labor Rate N/A

CS-Uniprise CC0025882/3525 PTC072-MP8W36/5L36-FMP290FMP-PE-AQ  PC B $7,436.05 25.06% $5,572.33 See Labor Rate N/A

CS-Uniprise CC0025882/3526 PTC072-MP8W36/5L36-FMP300FMP-PE-AQ  PC B $7,575.58 25.06% $5,676.89 See Labor Rate N/A

CS-Uniprise CC0025882/3527 PTC072-MP8W36/5L36-FMP310FMP-PE-AQ  PC B $7,715.12 25.06% $5,781.46 See Labor Rate N/A

CS-Uniprise CC0025882/3528 PTC072-MP8W36/5L36-FMP320FMP-PE-AQ  PC B $7,854.65 25.06% $5,886.02 See Labor Rate N/A

CS-Uniprise CC0025882/3529 PTC072-MP8W36/5L36-FMP330FMP-PE-AQ  PC B $7,994.19 25.06% $5,990.58 See Labor Rate N/A

CS-Uniprise CC0025882/353 PTC048-MP5L-FMP210FMP-ST-VI         PC B $6,476.74 25.06% $4,853.46 See Labor Rate N/A

CS-Uniprise CC0025882/3530 PTC072-MP8W36/5L36-FMP340FMP-PE-AQ  PC B $8,133.72 25.06% $6,095.14 See Labor Rate N/A

CS-Uniprise CC0025882/3531 PTC072-MP8W36/5L36-FMP350FMP-PE-AQ  PC B $8,273.26 25.06% $6,199.71 See Labor Rate N/A

CS-Uniprise CC0025882/3532 PTC072-MP8W36/5L36-FMP360FMP-PE-AQ  PC B $8,412.79 25.06% $6,304.27 See Labor Rate N/A

CS-Uniprise CC0025882/3533 PTC072-MP8W36/5L36-FMP370FMP-PE-AQ  PC B $8,552.33 25.06% $6,408.83 See Labor Rate N/A

CS-Uniprise CC0025882/3534 PTC072-MP8W36/5L36-FMP380FMP-PE-AQ  PC B $8,691.86 25.06% $6,513.39 See Labor Rate N/A

CS-Uniprise CC0025882/3535 PTC072-MP8W36/5L36-FMP390FMP-PE-AQ  PC B $8,831.40 25.06% $6,617.96 See Labor Rate N/A

CS-Uniprise CC0025882/3536 PTC072-MP8W36/5L36-FMP400FMP-PE-AQ  PC B $8,970.93 25.06% $6,722.52 See Labor Rate N/A

CS-Uniprise CC0025882/3537 PTC072-MP8W36/5L36-FMP410FMP-PE-AQ  PC B $9,110.47 25.06% $6,827.08 See Labor Rate N/A

CS-Uniprise CC0025882/3538 PTC072-MP8W36/5L36-FMP420FMP-PE-AQ  PC B $9,250.00 25.06% $6,931.65 See Labor Rate N/A

CS-Uniprise CC0025882/3539 PTC072-MP8W36/5L36-FMP430FMP-PE-AQ  PC B $9,389.53 25.06% $7,036.21 See Labor Rate N/A

CS-Uniprise CC0025882/354 PTC048-MP5L-FMP225FMP-ST            PC B $6,825.58 25.06% $5,114.87 See Labor Rate N/A

CS-Uniprise CC0025882/3540 PTC072-MP8W36/5L36-FMP325FMP-PE-AQ  PC B $7,924.42 25.06% $5,938.30 See Labor Rate N/A

CS-Uniprise CC0025882/3541 PTC072-MP8W36/5L36-FMP355FMP-PE-AQ  PC B $8,343.02 25.06% $6,251.99 See Labor Rate N/A

CS-Uniprise CC0025882/3542 PTC072-MP8W36/5L36-FMP365FMP-PE-AQ  PC B $8,482.56 25.06% $6,356.55 See Labor Rate N/A

CS-Uniprise CC0025882/3543 PTC072-MP8W36/5L36-FMP375FMP-PE-AQ  PC B $8,622.09 25.06% $6,461.11 See Labor Rate N/A

CS-Uniprise CC0025882/3544 PTC072-MP8W36/5L36-FMP385FMP-PE-AQ  PC B $8,761.63 25.06% $6,565.68 See Labor Rate N/A

CS-Uniprise CC0025882/3545 PTC072-MP8W36/5L36-FMP405FMP-PE-AQ  PC B $9,040.70 25.06% $6,774.80 See Labor Rate N/A

CS-Uniprise CC0025882/3546 PTC072-MP8W36/5L36-FMP415FMP-PE-AQ  PC B $9,180.23 25.06% $6,879.36 See Labor Rate N/A

CS-Uniprise CC0025882/3547 PTC072-MP8W36/5L36-FMP435FMP-PE-AQ  PC B $9,459.30 25.06% $7,088.49 See Labor Rate N/A

CS-Uniprise CC0025882/3548 PTC072-MP8W36/5L36-FMP460FMP-PE-AQ  PC B $9,808.14 25.06% $7,349.90 See Labor Rate N/A

CS-Uniprise CC0025882/3549 PTC072-MP8W36/5L36-FMP475FMP-PE-AQ  PC B $10,017.44 25.06% $7,506.74 See Labor Rate N/A

CS-Uniprise CC0025882/355 PTC048-MP5L-FMP225FMP-ST-GR         PC B $6,825.58 25.06% $5,114.87 See Labor Rate N/A

CS-Uniprise CC0025882/3550 PTC072-MP8W36/5L36-FMP335FMP-PE-BR  PC B $8,063.95 25.06% $6,042.86 See Labor Rate N/A

CS-Uniprise CC0025882/3551 PTC072-MP8W36/5L36-FMP355FMP-PE-BR  PC B $8,343.02 25.06% $6,251.99 See Labor Rate N/A

CS-Uniprise CC0025882/3552 PTC072-MP8W36/5L36-FMP365FMP-PE-BR  PC B $8,482.56 25.06% $6,356.55 See Labor Rate N/A

CS-Uniprise CC0025882/3553 PTC072-MP8W36/5L36-FMP395FMP-PE-BR  PC B $8,901.16 25.06% $6,670.24 See Labor Rate N/A

CS-Uniprise CC0025882/3554 PTC072-MP8W36/5L36-FMP415FMP-PE-BR  PC B $9,180.23 25.06% $6,879.36 See Labor Rate N/A

CS-Uniprise CC0025882/3555 PTC072-MP8W36/5L36-FMP425FMP-PE-BR  PC B $9,319.77 25.06% $6,983.93 See Labor Rate N/A

CS-Uniprise CC0025882/3556 PTC072-MP8W36/5L36-FMP465FMP-PE-BR  PC B $9,877.91 25.06% $7,402.18 See Labor Rate N/A

CS-Uniprise CC0025882/3557 PTC072-MP8W36/5L36-FMP485FMP-PE-BR  PC B $10,156.98 25.06% $7,611.31 See Labor Rate N/A

CS-Uniprise CC0025882/3558 PTC072-MP8W36/5L36-FMP355FMP-PE-GR  PC B $8,343.02 25.06% $6,251.99 See Labor Rate N/A

CS-Uniprise CC0025882/3559 PTC072-MP8W36/5L36-FMP395FMP-PE-GR  PC B $8,901.16 25.06% $6,670.24 See Labor Rate N/A
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CS-Uniprise CC0025882/356 PTC048-MP5L-FMP225FMP-ST-BR         PC B $6,825.58 25.06% $5,114.87 See Labor Rate N/A

CS-Uniprise CC0025882/3560 PTC072-MP8W36/5L36-FMP405FMP-PE-GR  PC B $9,040.70 25.06% $6,774.80 See Labor Rate N/A

CS-Uniprise CC0025882/3561 PTC072-MP8W36/5L36-FMP415FMP-PE-GR  PC B $9,180.23 25.06% $6,879.36 See Labor Rate N/A

CS-Uniprise CC0025882/3562 PTC072-MP8W36/5L36-FMP425FMP-PE-GR  PC B $9,319.77 25.06% $6,983.93 See Labor Rate N/A

CS-Uniprise CC0025882/3563 PTC072-MP8W36/5L36-FMP455FMP-PE-GR  PC B $9,738.77 25.06% $7,297.91 See Labor Rate N/A

CS-Uniprise CC0025882/3564 PTC072-MP8W36/5L36-FMP475FMP-PE-GR  PC B $10,017.44 25.06% $7,506.74 See Labor Rate N/A

CS-Uniprise CC0025882/3565 PTC072-MP8W36/5L36-FMP490FMP-PE-GR  PC B $10,226.74 25.06% $7,663.58 See Labor Rate N/A

CS-Uniprise CC0025882/3566 PFC-004-DS-8W-LC4-100-LC4 (GR)      EA B $268.00 25.06% $200.83 See Labor Rate N/A

CS-Uniprise CC0025882/3567 PFC-004-DS-8W-LC4-125-LC4 (GR)      EA B $252.00 25.06% $188.84 See Labor Rate N/A

CS-Uniprise CC0025882/3568 PFC-004-DS-8W-LC4-075-LC4 (GR)      EA B $224.00 25.06% $167.86 See Labor Rate N/A

CS-Uniprise CC0025882/3569 PFC-004-DS-8W-LC2-140-LC2 (YL)      EA B $261.00 25.06% $195.58 See Labor Rate N/A

CS-Uniprise CC0025882/357 PTC048-MP5L-FMP225FMP-ST-RD         PC B $6,825.58 25.06% $5,114.87 See Labor Rate N/A

CS-Uniprise CC0025882/3570 PFC-004-DS-8W-LC2-180-LC2 (YL)      EA B $284.00 25.06% $212.82 See Labor Rate N/A

CS-Uniprise CC0025882/3571 PFC-004-DS-5L-LC4-250 (GR)          EA B $627.00 25.06% $469.85 See Labor Rate N/A

CS-Uniprise CC0025882/3572 PFC-004-DS-5L-LC1-250 (RD)          EA B $627.00 25.06% $469.85 See Labor Rate N/A

CS-Uniprise CC0025882/3573 PFC-004-DS-5L-LC4-300 (GR)          EA B $691.00 25.06% $517.81 See Labor Rate N/A

CS-Uniprise CC0025882/3574 PFC-004-DS-5L-LC1-300 (RD)          EA B $691.00 25.06% $517.81 See Labor Rate N/A

CS-Uniprise CC0025882/3575 OFE-CLS-C-SPT-36                    EA B $117.40 25.06% $87.97 See Labor Rate N/A

CS-Uniprise CC0025882/3576 UFE-CLS-U-KIT-GRG-.2/.4             EA B $109.20 25.06% $81.83 See Labor Rate N/A

CS-Uniprise CC0025882/3577 UFE-CLS-U-MES/SFS-ORG               EA B $78.30 25.06% $58.68 See Labor Rate N/A

CS-Uniprise CC0025882/3578 UFE-CLS-U-KIT-GRG-.4/.96            EA B $208.10 25.06% $155.94 See Labor Rate N/A

CS-Uniprise CC0025882/3579 OFE-CLS-B-KIT-GRG-.3/.4             EA B $175.10 25.06% $131.21 See Labor Rate N/A

CS-Uniprise CC0025882/358 PTC048-MP5L-FMP225FMP-ST-RO         PC B $6,825.58 25.06% $5,114.87 See Labor Rate N/A

CS-Uniprise CC0025882/3580 OFE-CLS-B-KIT-GRG-.4/.85            EA B $226.60 25.06% $169.81 See Labor Rate N/A

CS-Uniprise CC0025882/3581 OFE-CLS-C-KIT-GRG-.3/.4             EA B $216.30 25.06% $162.09 See Labor Rate N/A

CS-Uniprise CC0025882/3582 OFE-CLS-B-048-SFS-LT                EA B $516.00 25.06% $386.67 See Labor Rate N/A

CS-Uniprise CC0025882/3583 OFE-CLS-B-144-MFS                   EA B $510.90 25.06% $382.85 See Labor Rate N/A

CS-Uniprise CC0025882/3584 OFE-CLS-C-072-SFS                   EA B $1,222.60 25.06% $916.18 See Labor Rate N/A

CS-Uniprise CC0025882/3585 UFE-CLS-U-048-SFS                   EA B $1,242.20 25.06% $930.87 See Labor Rate N/A

CS-Uniprise CC0025882/3586 UFE-CLS-U-CVR                       EA B $303.90 25.06% $227.73 See Labor Rate N/A

CS-Uniprise CC0025882/3587 UFE-CLS-U-CVR-RTY                   EA B $108.20 25.06% $81.08 See Labor Rate N/A

CS-Uniprise CC0025882/3588 OFE-CLS-C-MNT-POL                   EA B $252.40 25.06% $189.14 See Labor Rate N/A

CS-Uniprise CC0025882/3589 OFE-CLS-C-MNT-WAL                   EA B $246.20 25.06% $184.50 See Labor Rate N/A

CS-Uniprise CC0025882/359 PTC048-MP5L-FMP225FMP-ST-VI         PC B $6,825.58 25.06% $5,114.87 See Labor Rate N/A

CS-Uniprise CC0025882/3590 OFE-CLS-B/D-MNT-AIR                 EA B $73.10 25.07% $54.78 See Labor Rate N/A

CS-Uniprise CC0025882/3591 OFE-CLS-B-MNT-POL/WAL               EA B $56.70 25.06% $42.49 See Labor Rate N/A

CS-Uniprise CC0025882/3592 OFE-CLS-B/C-KIT-BND/GND             EA B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/3593 OFE-CLS-C-KIT-RTY                   EA B $64.90 25.06% $48.64 See Labor Rate N/A

CS-Uniprise CC0025882/3594 OFE-CLS-C-MNT-AIR                   EA B $176.10 25.06% $131.96 See Labor Rate N/A

CS-Uniprise CC0025882/3595 OFE-CLS-C-KIT-GRG-.4/.85            EA B $216.30 25.06% $162.09 See Labor Rate N/A

CS-Uniprise CC0025882/3596 OFE-CLS-B-048-SFS-CT                EA B $454.20 25.06% $340.37 See Labor Rate N/A

CS-Uniprise CC0025882/3597 OFE-CLS-D-EMT                       EA B $742.60 25.06% $556.48 See Labor Rate N/A

CS-Uniprise CC0025882/3598 OFE-CLS-D-EMT/XC                    EA B $747.80 25.06% $560.37 See Labor Rate N/A

CS-Uniprise CC0025882/3599 OFE-CLS-D-072-SFS-CT                EA B $1,247.30 25.06% $934.69 See Labor Rate N/A

CS-Uniprise CC0025882/36 UN-110-WB-300PR-NL                  EA B $44.88 20.19% $35.82 See Labor Rate N/A

CS-Uniprise CC0025882/360 PTC048-MP5L-FMP300FMP-ST            PC B $8,569.77 25.06% $6,421.90 See Labor Rate N/A

CS-Uniprise CC0025882/3600 OFE-CLS-D-072-SFS-LT                EA B $1,170.10 25.06% $876.83 See Labor Rate N/A

CS-Uniprise CC0025882/3601 OFE-CLS-D-KIT-GRG-.4/.7-CT          EA B $156.60 25.06% $117.35 See Labor Rate N/A

CS-Uniprise CC0025882/3602 OFE-CLS-D-KIT-GRG-.4/.7-LT          EA B $61.80 25.07% $46.31 See Labor Rate N/A

CS-Uniprise CC0025882/3603 OFE-CLS-D-KIT-GRG-.7/1.2-LT/CT      EA B $202.90 25.06% $152.05 See Labor Rate N/A

CS-Uniprise CC0025882/3604 OFE-CLS-D-KIT-GSG-.7/1.0-LT/CT      EA B $176.10 25.06% $131.96 See Labor Rate N/A

CS-Uniprise CC0025882/3605 OFE-CLS-D-KIT-GSG-.62/.75-CT        EA B $276.00 25.06% $206.83 See Labor Rate N/A

CS-Uniprise CC0025882/3606 OFE-CLS-D-KIT-GSG-.45/.62-CT        EA B $237.90 25.06% $178.28 See Labor Rate N/A

CS-Uniprise CC0025882/3607 OFE-CLS-D-KIT-GSG-.35/.45-CT        EA B $275.00 25.06% $206.08 See Labor Rate N/A

CS-Uniprise CC0025882/3608 OFE-CLS-D-KIT-GSG-.62/.75-LT        EA B $166.90 25.06% $125.07 See Labor Rate N/A

CS-Uniprise CC0025882/3609 OFE-CLS-D-KIT-GSG-.45/.62-LT        EA B $167.90 25.06% $125.82 See Labor Rate N/A

CS-Uniprise CC0025882/361 PTC048-MP5L-FMP300FMP-ST-GR         PC B $8,569.77 25.06% $6,421.90 See Labor Rate N/A

CS-Uniprise CC0025882/3610 OFE-CLS-D-KIT-GSG-.35/.45-LT        EA B $222.50 25.06% $166.73 See Labor Rate N/A

CS-Uniprise CC0025882/3611 OFE-CLS-D-KIT-GSG-.25/.35-LT        EA B $172.00 25.06% $128.89 See Labor Rate N/A

CS-Uniprise CC0025882/3612 OFE-CLS-D-SPT-36                    EA B $142.10 25.06% $106.48 See Labor Rate N/A

CS-Uniprise CC0025882/3613 OFE-CLS-D-SPT-24-MFS                EA B $99.90 25.06% $74.86 See Labor Rate N/A
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CS-Uniprise CC0025882/3614 OFE-CLS-D-SPT-72-MFS                EA B $144.20 25.06% $108.06 See Labor Rate N/A

CS-Uniprise CC0025882/3615 OFE-CLS-D-KIT-GROUND                EA B $35.00 25.06% $26.23 See Labor Rate N/A

CS-Uniprise CC0025882/3616 OFE-CLS-D-KIT-XGROUND               EA B $78.30 25.06% $58.68 See Labor Rate N/A

CS-Uniprise CC0025882/3617 OFE-CLS-D-MNT-POL                   EA B $87.60 25.06% $65.65 See Labor Rate N/A

CS-Uniprise CC0025882/3618 OFE-CLS-D-KIT-GRDLUG                EA B $29.90 25.06% $22.41 See Labor Rate N/A

CS-Uniprise CC0025882/3619 OFE-CLS-KIT-ENCAP                   EA B $40.20 25.06% $30.13 See Labor Rate N/A

CS-Uniprise CC0025882/362 PTC048-MP5L-FMP300FMP-ST-BR         PC B $8,569.77 25.06% $6,421.90 See Labor Rate N/A

CS-Uniprise CC0025882/3620 OFE-CLS-C-EMT                       EA B $692.20 25.06% $518.71 See Labor Rate N/A

CS-Uniprise CC0025882/3621 OFE-CLS-B/C-MNT-VRT                 EA B $59.70 25.06% $44.74 See Labor Rate N/A

CS-Uniprise CC0025882/3622 OFE-CLS-A-018-SFS                   EA B $383.20 25.06% $287.16 See Labor Rate N/A

CS-Uniprise CC0025882/3623 UFE-CLS-U-KIT-SFS-ORG               EA B $116.40 25.06% $87.22 See Labor Rate N/A

CS-Uniprise CC0025882/3624 UFE-CLS-U-MNT-BKT                   EA B $52.50 25.07% $39.34 See Labor Rate N/A

CS-Uniprise CC0025882/3625 UFE-CLS-U-MNT-BAR                   EA B $65.90 25.06% $49.39 See Labor Rate N/A

CS-Uniprise CC0025882/3626 OFE-CLS-C-SPT-24                    EA B $94.80 25.07% $71.04 See Labor Rate N/A

CS-Uniprise CC0025882/3627 OFE-CLS-C-SPT-EMT                   EA B $279.10 25.06% $209.15 See Labor Rate N/A

CS-Uniprise CC0025882/3628 UFE-CLS-U-EMT                       EA B $704.50 25.06% $527.93 See Labor Rate N/A

CS-Uniprise CC0025882/3629 UFE-CLS-U-KIT-SS                    EA B $212.20 25.06% $159.02 See Labor Rate N/A

CS-Uniprise CC0025882/363 PTC048-MP5L-FMP300FMP-ST-RD         PC B $8,569.77 25.06% $6,421.90 See Labor Rate N/A

CS-Uniprise CC0025882/3630 UFE-CLS-U-072-SFS                   EA B $1,255.60 25.06% $940.91 See Labor Rate N/A

CS-Uniprise CC0025882/3631 UFE-CLS-U-PVC TUBE                  EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/3632 OFE-CLS-C-288-MFS                   EA B $1,021.80 25.06% $765.70 See Labor Rate N/A

CS-Uniprise CC0025882/3633 OFE-CLS-C-KIT-GRG-.7/.9-CT          EA B $236.90 25.06% $177.53 See Labor Rate N/A

CS-Uniprise CC0025882/3634 OFE-CLS-B-KIT-GRG-.7/.9             EA B $200.90 25.06% $150.55 See Labor Rate N/A

CS-Uniprise CC0025882/3635 OFE-CLS-C-SPT-MFS                   EA B $170.00 25.06% $127.39 See Labor Rate N/A

CS-Uniprise CC0025882/3636 UFE-CLS-U-288-MFS                   EA B $1,241.20 25.06% $930.12 See Labor Rate N/A

CS-Uniprise CC0025882/3637 OFE-CLS-C-KIT-GRG-.7/.9-LT          EA B $265.70 25.06% $199.11 See Labor Rate N/A

CS-Uniprise CC0025882/3638 OFE-CLS-D-288-SFS-XC-S1             EA B $2,070.00 25.06% $1,551.19 See Labor Rate N/A

CS-Uniprise CC0025882/3639 OFE-CLS-J-012                       EA B $514.00 25.06% $385.17 See Labor Rate N/A

CS-Uniprise CC0025882/364 PTC048-MP5L-FMP300FMP-ST-RO         PC B $8,569.77 25.06% $6,421.90 See Labor Rate N/A

CS-Uniprise CC0025882/3640 OFE-CLS-K-024                       EA B $821.00 25.06% $615.23 See Labor Rate N/A

CS-Uniprise CC0025882/3641 OFE-CLS-L-024                       EA B $1,302.00 25.06% $975.68 See Labor Rate N/A

CS-Uniprise CC0025882/3642 OFE-CLS-J-MNT-POL/AIR               EA B $50.00 25.06% $37.47 See Labor Rate N/A

CS-Uniprise CC0025882/3643 OFE-CLS-K-MNT-POL/AIR               EA B $56.00 25.06% $41.96 See Labor Rate N/A

CS-Uniprise CC0025882/3644 OFE-CLS-L-MNT-POL/AIR               EA B $59.00 25.06% $44.21 See Labor Rate N/A

CS-Uniprise CC0025882/3645 OFE-CLS-J-SPT-12                    EA B $88.00 25.06% $65.94 See Labor Rate N/A

CS-Uniprise CC0025882/3646 OFE-CLS-J/K/L-SPT-24                EA B $86.00 25.06% $64.45 See Labor Rate N/A

CS-Uniprise CC0025882/3647 OFE-CLS-J/K/L-G-ABC                 EA B $95.00 25.06% $71.19 See Labor Rate N/A

CS-Uniprise CC0025882/3648 OFE-CLS-J/K/L-G-2H                  EA B $95.00 25.06% $71.19 See Labor Rate N/A

CS-Uniprise CC0025882/3649 OFE-CLS-J/K/L-G-4H                  EA B $95.00 25.06% $71.19 See Labor Rate N/A

CS-Uniprise CC0025882/365 PTC048-MP5L-FMP300FMP-ST-VI         PC B $8,569.77 25.06% $6,421.90 See Labor Rate N/A

CS-Uniprise CC0025882/3650 OFE-CLS-K/L-SPT-48                  EA B $90.00 25.06% $67.44 See Labor Rate N/A

CS-Uniprise CC0025882/3651 PTC012-MP8W-FMP160FMP-ST-GR         PC B $879.07 25.06% $658.75 See Labor Rate N/A

CS-Uniprise CC0025882/3652 PTC012-MP8W-FMP270FMP-ST-GR         PC B $1,147.67 25.06% $860.03 See Labor Rate N/A

CS-Uniprise CC0025882/3653 PTC012-MP8W-FMP010FMP-ST            PC B $512.79 25.06% $384.27 See Labor Rate N/A

CS-Uniprise CC0025882/3654 PTC012-MP8W-FMP015FMP-ST            PC B $525.00 25.06% $393.42 See Labor Rate N/A

CS-Uniprise CC0025882/3655 PTC012-MP8W-FMP020FMP-ST            PC B $537.21 25.06% $402.57 See Labor Rate N/A

CS-Uniprise CC0025882/3656 PTC012-MP8W-FMP025FMP-ST            PC B $549.42 25.06% $411.72 See Labor Rate N/A

CS-Uniprise CC0025882/3657 PTC012-MP8W-FMP030FMP-ST            PC B $561.63 25.06% $420.87 See Labor Rate N/A

CS-Uniprise CC0025882/3658 PTC012-MP8W-FMP035FMP-ST            PC B $573.84 25.06% $430.02 See Labor Rate N/A

CS-Uniprise CC0025882/3659 PTC012-MP8W-FMP040FMP-ST            PC B $586.05 25.06% $439.17 See Labor Rate N/A

CS-Uniprise CC0025882/366 PTC012-MZ5L-FMP350FMP-ST            PC B $3,901.16 25.06% $2,923.40 See Labor Rate N/A

CS-Uniprise CC0025882/3660 PTC012-MP8W-FMP045FMP-ST            PC B $598.26 25.06% $448.32 See Labor Rate N/A

CS-Uniprise CC0025882/3661 PTC012-MP8W-FMP050FMP-ST            PC B $610.47 25.06% $457.46 See Labor Rate N/A

CS-Uniprise CC0025882/3662 PTC012-MP8W-FMP060FMP-ST            PC B $634.88 25.06% $475.76 See Labor Rate N/A

CS-Uniprise CC0025882/3663 PTC012-MP8W-FMP070FMP-ST            PC B $659.30 25.06% $494.06 See Labor Rate N/A

CS-Uniprise CC0025882/3664 PTC012-MP8W-FMP080FMP-ST            PC B $683.72 25.06% $512.36 See Labor Rate N/A

CS-Uniprise CC0025882/3665 PTC012-MP8W-FMP090FMP-ST            PC B $708.14 25.06% $530.66 See Labor Rate N/A

CS-Uniprise CC0025882/3666 PTC012-MP8W-FMP100FMP-ST            PC B $732.56 25.06% $548.96 See Labor Rate N/A

CS-Uniprise CC0025882/3667 PTC012-MP8W-FMP110FMP-ST            PC B $756.98 25.06% $567.25 See Labor Rate N/A

CS-Uniprise CC0025882/3668 PTC012-MP8W-FMP120FMP-ST            PC B $781.40 25.06% $585.55 See Labor Rate N/A

CS-Uniprise CC0025882/3669 PTC012-MP8W-FMP130FMP-ST            PC B $805.81 25.06% $603.85 See Labor Rate N/A
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CS-Uniprise CC0025882/367 PTC048-MP5L-FMP375FMP-ST-GR         PC B $10,313.95 25.06% $7,728.94 See Labor Rate N/A

CS-Uniprise CC0025882/3670 PTC012-MP8W-FMP140FMP-ST            PC B $830.23 25.06% $622.15 See Labor Rate N/A

CS-Uniprise CC0025882/3671 PTC012-MP8W-FMP150FMP-ST            PC B $854.65 25.06% $640.45 See Labor Rate N/A

CS-Uniprise CC0025882/3672 PTC012-MP8W-FMP160FMP-ST            PC B $879.07 25.06% $658.75 See Labor Rate N/A

CS-Uniprise CC0025882/3673 PTC012-MP8W-FMP170FMP-ST            PC B $903.49 25.06% $677.05 See Labor Rate N/A

CS-Uniprise CC0025882/3674 PTC012-MP8W-FMP180FMP-ST            PC B $927.91 25.06% $695.34 See Labor Rate N/A

CS-Uniprise CC0025882/3675 PTC012-MP8W-FMP190FMP-ST            PC B $952.33 25.06% $713.64 See Labor Rate N/A

CS-Uniprise CC0025882/3676 PTC012-MP8W-FMP200FMP-ST            PC B $976.74 25.06% $731.94 See Labor Rate N/A

CS-Uniprise CC0025882/3677 PTC012-MZ8W-FMP010FMP-ST            PC B $600.00 25.06% $449.62 See Labor Rate N/A

CS-Uniprise CC0025882/3678 PTC012-MZ8W-FMP015FMP-ST            PC B $632.56 25.06% $474.02 See Labor Rate N/A

CS-Uniprise CC0025882/3679 PTC012-MZ8W-FMP020FMP-ST            PC B $665.12 25.06% $498.42 See Labor Rate N/A

CS-Uniprise CC0025882/368 PTC048-MP5L-FMP375FMP-ST-BR         PC B $10,313.95 25.06% $7,728.94 See Labor Rate N/A

CS-Uniprise CC0025882/3680 PTC012-MZ8W-FMP025FMP-ST            PC B $697.67 25.06% $522.81 See Labor Rate N/A

CS-Uniprise CC0025882/3681 PTC012-MZ8W-FMP030FMP-ST            PC B $730.23 25.06% $547.21 See Labor Rate N/A

CS-Uniprise CC0025882/3682 PTC012-MZ8W-FMP035FMP-ST            PC B $762.79 25.06% $571.61 See Labor Rate N/A

CS-Uniprise CC0025882/3683 PTC012-MZ8W-FMP040FMP-ST            PC B $795.35 25.06% $596.01 See Labor Rate N/A

CS-Uniprise CC0025882/3684 PTC012-MZ8W-FMP045FMP-ST            PC B $827.91 25.06% $620.41 See Labor Rate N/A

CS-Uniprise CC0025882/3685 PTC012-MZ8W-FMP050FMP-ST            PC B $860.47 25.06% $644.81 See Labor Rate N/A

CS-Uniprise CC0025882/3686 PTC012-MZ8W-FMP060FMP-ST            PC B $925.58 25.06% $693.60 See Labor Rate N/A

CS-Uniprise CC0025882/3687 PTC012-MZ8W-FMP070FMP-ST            PC B $990.70 25.06% $742.40 See Labor Rate N/A

CS-Uniprise CC0025882/3688 PTC012-MZ8W-FMP080FMP-ST            PC B $1,055.81 25.06% $791.19 See Labor Rate N/A

CS-Uniprise CC0025882/3689 PTC012-MZ8W-FMP090FMP-ST            PC B $1,120.93 25.06% $839.99 See Labor Rate N/A

CS-Uniprise CC0025882/369 PTC048-MP5L-FMP375FMP-ST            PC B $10,313.95 25.06% $7,728.94 See Labor Rate N/A

CS-Uniprise CC0025882/3690 PTC012-MZ8W-FMP100FMP-ST            PC B $1,186.05 25.06% $888.79 See Labor Rate N/A

CS-Uniprise CC0025882/3691 PTC012-MZ8W-FMP110FMP-ST            PC B $1,251.16 25.06% $937.58 See Labor Rate N/A

CS-Uniprise CC0025882/3692 PTC012-MZ8W-FMP120FMP-ST            PC B $1,316.28 25.06% $986.38 See Labor Rate N/A

CS-Uniprise CC0025882/3693 PTC012-MZ8W-FMP130FMP-ST            PC B $1,381.40 25.06% $1,035.17 See Labor Rate N/A

CS-Uniprise CC0025882/3694 PTC012-MZ8W-FMP140FMP-ST            PC B $1,446.51 25.06% $1,083.97 See Labor Rate N/A

CS-Uniprise CC0025882/3695 PTC012-MZ8W-FMP150FMP-ST            PC B $1,511.63 25.06% $1,132.77 See Labor Rate N/A

CS-Uniprise CC0025882/3696 PTC012-MZ8W-FMP160FMP-ST            PC B $1,576.74 25.06% $1,181.56 See Labor Rate N/A

CS-Uniprise CC0025882/3697 PTC012-MZ8W-FMP170FMP-ST            PC B $1,641.86 25.06% $1,230.36 See Labor Rate N/A

CS-Uniprise CC0025882/3698 PTC012-MZ8W-FMP180FMP-ST            PC B $1,706.98 25.06% $1,279.15 See Labor Rate N/A

CS-Uniprise CC0025882/3699 PTC012-MZ8W-FMP190FMP-ST            PC B $1,772.09 25.06% $1,327.95 See Labor Rate N/A

CS-Uniprise CC0025882/37 UN-110-WB-100PR-12PT                EA B $163.20 20.19% $130.25 See Labor Rate N/A

CS-Uniprise CC0025882/370 PTC048-MP5L-FMP375FMP-ST-RD         PC B $10,313.95 25.06% $7,728.94 See Labor Rate N/A

CS-Uniprise CC0025882/3700 PTC012-MZ8W-FMP200FMP-ST            PC B $1,837.21 25.06% $1,376.74 See Labor Rate N/A

CS-Uniprise CC0025882/3701 PTC024-MP8W-FMP010FMP-ST            PC B $1,186.05 25.06% $888.79 See Labor Rate N/A

CS-Uniprise CC0025882/3702 PTC024-MP8W-FMP015FMP-ST            PC B $1,215.12 25.06% $910.57 See Labor Rate N/A

CS-Uniprise CC0025882/3703 PTC024-MP8W-FMP020FMP-ST            PC B $1,244.19 25.06% $932.35 See Labor Rate N/A

CS-Uniprise CC0025882/3704 PTC024-MP8W-FMP025FMP-ST            PC B $1,273.26 25.06% $954.14 See Labor Rate N/A

CS-Uniprise CC0025882/3705 PTC024-MP8W-FMP030FMP-ST            PC B $1,302.33 25.06% $975.92 See Labor Rate N/A

CS-Uniprise CC0025882/3706 PTC024-MP8W-FMP035FMP-ST            PC B $1,331.40 25.06% $997.71 See Labor Rate N/A

CS-Uniprise CC0025882/3707 PTC024-MP8W-FMP040FMP-ST            PC B $1,360.47 25.06% $1,019.49 See Labor Rate N/A

CS-Uniprise CC0025882/3708 PTC024-MP8W-FMP045FMP-ST            PC B $1,389.53 25.06% $1,041.27 See Labor Rate N/A

CS-Uniprise CC0025882/3709 PTC024-MP8W-FMP050FMP-ST            PC B $1,418.60 25.06% $1,063.05 See Labor Rate N/A

CS-Uniprise CC0025882/371 PTC048-MP5L-FMP375FMP-ST-RO         PC B $10,313.95 25.06% $7,728.94 See Labor Rate N/A

CS-Uniprise CC0025882/3710 PTC024-MP8W-FMP060FMP-ST            PC B $1,476.74 25.06% $1,106.62 See Labor Rate N/A

CS-Uniprise CC0025882/3711 PTC024-MP8W-FMP070FMP-ST            PC B $1,534.88 25.06% $1,150.19 See Labor Rate N/A

CS-Uniprise CC0025882/3712 PTC024-MP8W-FMP080FMP-ST            PC B $1,593.02 25.06% $1,193.76 See Labor Rate N/A

CS-Uniprise CC0025882/3713 PTC024-MP8W-FMP090FMP-ST            PC B $1,651.16 25.06% $1,237.33 See Labor Rate N/A

CS-Uniprise CC0025882/3714 PTC024-MP8W-FMP100FMP-ST            PC B $1,709.30 25.06% $1,280.89 See Labor Rate N/A

CS-Uniprise CC0025882/3715 PTC024-MP8W-FMP110FMP-ST            PC B $1,767.44 25.06% $1,324.46 See Labor Rate N/A

CS-Uniprise CC0025882/3716 PTC024-MP8W-FMP120FMP-ST            PC B $1,825.58 25.06% $1,368.03 See Labor Rate N/A

CS-Uniprise CC0025882/3717 PTC024-MP8W-FMP130FMP-ST            PC B $1,883.72 25.06% $1,411.60 See Labor Rate N/A

CS-Uniprise CC0025882/3718 PTC024-MP8W-FMP140FMP-ST            PC B $1,941.86 25.06% $1,455.17 See Labor Rate N/A

CS-Uniprise CC0025882/3719 PTC024-MP8W-FMP150FMP-ST            PC B $2,000.00 25.06% $1,498.73 See Labor Rate N/A

CS-Uniprise CC0025882/372 PTC048-MP5L-FMP375FMP-ST-VI         PC B $10,313.95 25.06% $7,728.94 See Labor Rate N/A

CS-Uniprise CC0025882/3720 PTC024-MP8W-FMP160FMP-ST            PC B $2,058.14 25.06% $1,542.30 See Labor Rate N/A

CS-Uniprise CC0025882/3721 PTC024-MP8W-FMP170FMP-ST            PC B $2,116.28 25.06% $1,585.87 See Labor Rate N/A

CS-Uniprise CC0025882/3722 PTC024-MP8W-FMP180FMP-ST            PC B $2,174.42 25.06% $1,629.44 See Labor Rate N/A

CS-Uniprise CC0025882/3723 PTC024-MP8W-FMP190FMP-ST            PC B $2,232.56 25.06% $1,673.01 See Labor Rate N/A
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CS-Uniprise CC0025882/3724 PTC024-MP8W-FMP200FMP-ST            PC B $2,290.70 25.06% $1,716.57 See Labor Rate N/A

CS-Uniprise CC0025882/3725 PTC024-MZ8W-FMP010FMP-ST            PC B $1,253.49 25.06% $939.32 See Labor Rate N/A

CS-Uniprise CC0025882/3726 PTC024-MZ8W-FMP015FMP-ST            PC B $1,291.86 25.06% $968.08 See Labor Rate N/A

CS-Uniprise CC0025882/3727 PTC024-MZ8W-FMP020FMP-ST            PC B $1,330.23 25.06% $996.83 See Labor Rate N/A

CS-Uniprise CC0025882/3728 PTC024-MZ8W-FMP025FMP-ST            PC B $1,368.60 25.06% $1,025.59 See Labor Rate N/A

CS-Uniprise CC0025882/3729 PTC024-MZ8W-FMP030FMP-ST            PC B $1,406.98 25.06% $1,054.34 See Labor Rate N/A

CS-Uniprise CC0025882/373 PTC048-MP5L-FMP425FMP-ST-GR         PC B $11,476.74 25.06% $8,600.29 See Labor Rate N/A

CS-Uniprise CC0025882/3730 PTC024-MZ8W-FMP035FMP-ST            PC B $1,445.35 25.06% $1,083.10 See Labor Rate N/A

CS-Uniprise CC0025882/3731 PTC024-MZ8W-FMP040FMP-ST            PC B $1,483.72 25.06% $1,111.85 See Labor Rate N/A

CS-Uniprise CC0025882/3732 PTC024-MZ8W-FMP045FMP-ST            PC B $1,522.09 25.06% $1,140.61 See Labor Rate N/A

CS-Uniprise CC0025882/3733 PTC024-MZ8W-FMP050FMP-ST            PC B $1,560.47 25.06% $1,169.36 See Labor Rate N/A

CS-Uniprise CC0025882/3734 PTC024-MZ8W-FMP060FMP-ST            PC B $1,637.21 25.06% $1,226.87 See Labor Rate N/A

CS-Uniprise CC0025882/3735 PTC024-MZ8W-FMP070FMP-ST            PC B $1,713.95 25.06% $1,284.38 See Labor Rate N/A

CS-Uniprise CC0025882/3736 PTC024-MZ8W-FMP080FMP-ST            PC B $1,790.70 25.06% $1,341.89 See Labor Rate N/A

CS-Uniprise CC0025882/3737 PTC024-MZ8W-FMP090FMP-ST            PC B $1,867.44 25.06% $1,399.40 See Labor Rate N/A

CS-Uniprise CC0025882/3738 PTC024-MZ8W-FMP100FMP-ST            PC B $1,944.19 25.06% $1,456.91 See Labor Rate N/A

CS-Uniprise CC0025882/3739 PTC024-MZ8W-FMP110FMP-ST            PC B $2,020.93 25.06% $1,514.42 See Labor Rate N/A

CS-Uniprise CC0025882/374 PTC048-MP5L-FMP425FMP-ST-BR         PC B $11,476.74 25.06% $8,600.29 See Labor Rate N/A

CS-Uniprise CC0025882/3740 PTC024-MZ8W-FMP120FMP-ST            PC B $2,097.67 25.06% $1,571.93 See Labor Rate N/A

CS-Uniprise CC0025882/3741 PTC024-MZ8W-FMP130FMP-ST            PC B $2,174.42 25.06% $1,629.44 See Labor Rate N/A

CS-Uniprise CC0025882/3742 PTC024-MZ8W-FMP140FMP-ST            PC B $2,251.16 25.06% $1,686.95 See Labor Rate N/A

CS-Uniprise CC0025882/3743 PTC024-MZ8W-FMP150FMP-ST            PC B $2,327.91 25.06% $1,744.46 See Labor Rate N/A

CS-Uniprise CC0025882/3744 PTC024-MZ8W-FMP160FMP-ST            PC B $2,404.65 25.06% $1,801.97 See Labor Rate N/A

CS-Uniprise CC0025882/3745 PTC024-MZ8W-FMP170FMP-ST            PC B $2,481.40 25.06% $1,859.48 See Labor Rate N/A

CS-Uniprise CC0025882/3746 PTC024-MZ8W-FMP180FMP-ST            PC B $2,558.14 25.06% $1,916.99 See Labor Rate N/A

CS-Uniprise CC0025882/3747 PTC024-MZ8W-FMP190FMP-ST            PC B $2,634.88 25.06% $1,974.49 See Labor Rate N/A

CS-Uniprise CC0025882/3748 PTC024-MZ8W-FMP200FMP-ST            PC B $2,711.63 25.06% $2,032.01 See Labor Rate N/A

CS-Uniprise CC0025882/3749 PTC048-MP8W-FMP010FMP-ST            PC B $2,156.98 25.06% $1,616.37 See Labor Rate N/A

CS-Uniprise CC0025882/375 PTC048-MP5L-FMP425FMP-ST-RD         PC B $11,476.74 25.06% $8,600.29 See Labor Rate N/A

CS-Uniprise CC0025882/3750 PTC048-MP8W-FMP015FMP-ST            PC B $2,218.02 25.06% $1,662.11 See Labor Rate N/A

CS-Uniprise CC0025882/3751 PTC048-MP8W-FMP020FMP-ST            PC B $2,279.07 25.06% $1,707.86 See Labor Rate N/A

CS-Uniprise CC0025882/3752 PTC048-MP8W-FMP025FMP-ST            PC B $2,340.12 25.06% $1,753.61 See Labor Rate N/A

CS-Uniprise CC0025882/3753 PTC048-MP8W-FMP030FMP-ST            PC B $2,401.16 25.06% $1,799.35 See Labor Rate N/A

CS-Uniprise CC0025882/3754 PTC048-MP8W-FMP035FMP-ST            PC B $2,462.21 25.06% $1,845.10 See Labor Rate N/A

CS-Uniprise CC0025882/3755 PTC048-MP8W-FMP040FMP-ST            PC B $2,523.26 25.06% $1,890.85 See Labor Rate N/A

CS-Uniprise CC0025882/3756 PTC048-MP8W-FMP045FMP-ST            PC B $2,584.30 25.06% $1,936.59 See Labor Rate N/A

CS-Uniprise CC0025882/3757 PTC048-MP8W-FMP050FMP-ST            PC B $2,645.35 25.06% $1,982.34 See Labor Rate N/A

CS-Uniprise CC0025882/3758 PTC048-MP8W-FMP060FMP-ST            PC B $2,767.44 25.06% $2,073.83 See Labor Rate N/A

CS-Uniprise CC0025882/3759 PTC048-MP8W-FMP070FMP-ST            PC B $2,889.53 25.06% $2,165.32 See Labor Rate N/A

CS-Uniprise CC0025882/376 PTC048-MP5L-FMP425FMP-ST-RO         PC B $11,476.74 25.06% $8,600.29 See Labor Rate N/A

CS-Uniprise CC0025882/3760 PTC048-MP8W-FMP080FMP-ST            PC B $3,011.63 25.06% $2,256.82 See Labor Rate N/A

CS-Uniprise CC0025882/3761 PTC048-MP8W-FMP090FMP-ST            PC B $3,133.72 25.06% $2,348.31 See Labor Rate N/A

CS-Uniprise CC0025882/3762 PTC048-MP8W-FMP100FMP-ST            PC B $3,255.81 25.06% $2,439.80 See Labor Rate N/A

CS-Uniprise CC0025882/3763 PTC048-MP8W-FMP110FMP-ST            PC B $3,377.91 25.06% $2,531.29 See Labor Rate N/A

CS-Uniprise CC0025882/3764 PTC048-MP8W-FMP120FMP-ST            PC B $3,500.00 25.06% $2,622.78 See Labor Rate N/A

CS-Uniprise CC0025882/3765 PTC048-MP8W-FMP130FMP-ST            PC B $3,622.09 25.06% $2,714.28 See Labor Rate N/A

CS-Uniprise CC0025882/3766 PTC048-MP8W-FMP140FMP-ST            PC B $3,744.19 25.06% $2,805.77 See Labor Rate N/A

CS-Uniprise CC0025882/3767 PTC048-MP8W-FMP150FMP-ST            PC B $3,866.28 25.06% $2,897.26 See Labor Rate N/A

CS-Uniprise CC0025882/3768 PTC048-MP8W-FMP160FMP-ST            PC B $3,988.37 25.06% $2,988.75 See Labor Rate N/A

CS-Uniprise CC0025882/3769 PTC048-MP8W-FMP170FMP-ST            PC B $4,110.47 25.06% $3,080.25 See Labor Rate N/A

CS-Uniprise CC0025882/377 PTC048-MP5L-FMP425FMP-ST-VI         PC B $11,476.74 25.06% $8,600.29 See Labor Rate N/A

CS-Uniprise CC0025882/3770 PTC048-MP8W-FMP180FMP-ST            PC B $4,232.56 25.06% $3,171.74 See Labor Rate N/A

CS-Uniprise CC0025882/3771 PTC048-MP8W-FMP190FMP-ST            PC B $4,354.65 25.06% $3,263.23 See Labor Rate N/A

CS-Uniprise CC0025882/3772 PTC048-MP8W-FMP200FMP-ST            PC B $4,476.74 25.06% $3,354.72 See Labor Rate N/A

CS-Uniprise CC0025882/3773 PTC048-MZ8W-FMP010FMP-ST            PC B $2,244.19 25.06% $1,681.72 See Labor Rate N/A

CS-Uniprise CC0025882/3774 PTC048-MZ8W-FMP015FMP-ST            PC B $2,319.77 25.06% $1,738.36 See Labor Rate N/A

CS-Uniprise CC0025882/3775 PTC048-MZ8W-FMP020FMP-ST            PC B $2,395.35 25.06% $1,795.00 See Labor Rate N/A

CS-Uniprise CC0025882/3776 PTC048-MZ8W-FMP025FMP-ST            PC B $2,470.93 25.06% $1,851.63 See Labor Rate N/A

CS-Uniprise CC0025882/3777 PTC048-MZ8W-FMP030FMP-ST            PC B $2,546.51 25.06% $1,908.27 See Labor Rate N/A

CS-Uniprise CC0025882/3778 PTC048-MZ8W-FMP035FMP-ST            PC B $2,622.09 25.06% $1,964.91 See Labor Rate N/A

CS-Uniprise CC0025882/3779 PTC048-MZ8W-FMP040FMP-ST            PC B $2,697.67 25.06% $2,021.55 See Labor Rate N/A
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CS-Uniprise CC0025882/378 PTC048-MP5L-FMP040FMP-ST-GR         PC B $2,523.26 25.06% $1,890.85 See Labor Rate N/A

CS-Uniprise CC0025882/3780 PTC048-MZ8W-FMP045FMP-ST            PC B $2,773.26 25.06% $2,078.19 See Labor Rate N/A

CS-Uniprise CC0025882/3781 PTC048-MZ8W-FMP050FMP-ST            PC B $2,848.84 25.06% $2,134.83 See Labor Rate N/A

CS-Uniprise CC0025882/3782 PTC048-MZ8W-FMP060FMP-ST            PC B $3,000.00 25.06% $2,248.10 See Labor Rate N/A

CS-Uniprise CC0025882/3783 PTC048-MZ8W-FMP070FMP-ST            PC B $3,151.16 25.06% $2,361.38 See Labor Rate N/A

CS-Uniprise CC0025882/3784 PTC048-MZ8W-FMP080FMP-ST            PC B $3,302.33 25.06% $2,474.66 See Labor Rate N/A

CS-Uniprise CC0025882/3785 PTC048-MZ8W-FMP090FMP-ST            PC B $3,453.49 25.06% $2,587.93 See Labor Rate N/A

CS-Uniprise CC0025882/3786 PTC048-MZ8W-FMP100FMP-ST            PC B $3,604.65 25.06% $2,701.21 See Labor Rate N/A

CS-Uniprise CC0025882/3787 PTC048-MZ8W-FMP110FMP-ST            PC B $3,755.81 25.06% $2,814.48 See Labor Rate N/A

CS-Uniprise CC0025882/3788 PTC048-MZ8W-FMP120FMP-ST            PC B $3,906.98 25.06% $2,927.76 See Labor Rate N/A

CS-Uniprise CC0025882/3789 PTC048-MZ8W-FMP130FMP-ST            PC B $4,058.14 25.06% $3,041.04 See Labor Rate N/A

CS-Uniprise CC0025882/379 PTC048-MP5L-FMP110FMP-ST-GR         PC B $4,151.16 25.06% $3,110.74 See Labor Rate N/A

CS-Uniprise CC0025882/3790 PTC048-MZ8W-FMP140FMP-ST            PC B $4,209.30 25.06% $3,154.31 See Labor Rate N/A

CS-Uniprise CC0025882/3791 PTC048-MZ8W-FMP150FMP-ST            PC B $4,360.47 25.06% $3,267.59 See Labor Rate N/A

CS-Uniprise CC0025882/3792 PTC048-MZ8W-FMP160FMP-ST            PC B $4,511.63 25.06% $3,380.87 See Labor Rate N/A

CS-Uniprise CC0025882/3793 PTC048-MZ8W-FMP170FMP-ST            PC B $4,662.79 25.06% $3,494.14 See Labor Rate N/A

CS-Uniprise CC0025882/3794 PTC048-MZ8W-FMP180FMP-ST            PC B $4,813.95 25.06% $3,607.42 See Labor Rate N/A

CS-Uniprise CC0025882/3795 PTC048-MZ8W-FMP190FMP-ST            PC B $4,965.12 25.06% $3,720.70 See Labor Rate N/A

CS-Uniprise CC0025882/3796 PTC048-MZ8W-FMP200FMP-ST            PC B $5,116.28 25.06% $3,833.97 See Labor Rate N/A

CS-Uniprise CC0025882/3797 PTC072-MP8W-FMP010FMP-ST            PC B $3,232.56 25.06% $2,422.37 See Labor Rate N/A

CS-Uniprise CC0025882/3798 PTC072-MP8W-FMP015FMP-ST            PC B $3,325.58 25.06% $2,492.08 See Labor Rate N/A

CS-Uniprise CC0025882/3799 PTC072-MP8W-FMP020FMP-ST            PC B $3,418.60 25.06% $2,561.79 See Labor Rate N/A

CS-Uniprise CC0025882/38 UN-110-WB-300PR-36PT                EA B $459.00 20.19% $366.33 See Labor Rate N/A

CS-Uniprise CC0025882/380 PTC048-MP5L-FMP160FMP-ST-GR         PC B $5,313.95 25.06% $3,982.10 See Labor Rate N/A

CS-Uniprise CC0025882/3800 PTC072-MP8W-FMP025FMP-ST            PC B $3,511.63 25.06% $2,631.50 See Labor Rate N/A

CS-Uniprise CC0025882/3801 PTC072-MP8W-FMP030FMP-ST            PC B $3,604.65 25.06% $2,701.21 See Labor Rate N/A

CS-Uniprise CC0025882/3802 PTC072-MP8W-FMP035FMP-ST            PC B $3,697.67 25.06% $2,770.91 See Labor Rate N/A

CS-Uniprise CC0025882/3803 PTC072-MP8W-FMP040FMP-ST            PC B $3,790.70 25.06% $2,840.63 See Labor Rate N/A

CS-Uniprise CC0025882/3804 PTC072-MP8W-FMP045FMP-ST            PC B $3,883.72 25.06% $2,910.33 See Labor Rate N/A

CS-Uniprise CC0025882/3805 PTC072-MP8W-FMP050FMP-ST            PC B $3,976.74 25.06% $2,980.04 See Labor Rate N/A

CS-Uniprise CC0025882/3806 PTC072-MP8W-FMP060FMP-ST            PC B $4,162.79 25.06% $3,119.46 See Labor Rate N/A

CS-Uniprise CC0025882/3807 PTC072-MP8W-FMP070FMP-ST            PC B $4,348.84 25.06% $3,258.88 See Labor Rate N/A

CS-Uniprise CC0025882/3808 PTC072-MP8W-FMP080FMP-ST            PC B $4,534.88 25.06% $3,398.29 See Labor Rate N/A

CS-Uniprise CC0025882/3809 PTC072-MP8W-FMP090FMP-ST            PC B $4,720.93 25.06% $3,537.71 See Labor Rate N/A

CS-Uniprise CC0025882/381 PTC048-MP5L-FMP130FMP-ST-GR         PC B $4,616.28 25.06% $3,459.29 See Labor Rate N/A

CS-Uniprise CC0025882/3810 PTC072-MP8W-FMP100FMP-ST            PC B $4,906.98 25.06% $3,677.13 See Labor Rate N/A

CS-Uniprise CC0025882/3811 PTC072-MP8W-FMP110FMP-ST            PC B $5,093.02 25.06% $3,816.54 See Labor Rate N/A

CS-Uniprise CC0025882/3812 PTC072-MP8W-FMP120FMP-ST            PC B $5,279.07 25.06% $3,955.96 See Labor Rate N/A

CS-Uniprise CC0025882/3813 PTC072-MP8W-FMP130FMP-ST            PC B $5,465.12 25.06% $4,095.38 See Labor Rate N/A

CS-Uniprise CC0025882/3814 PTC072-MP8W-FMP140FMP-ST            PC B $5,651.16 25.06% $4,234.79 See Labor Rate N/A

CS-Uniprise CC0025882/3815 PTC072-MP8W-FMP150FMP-ST            PC B $5,837.21 25.06% $4,374.21 See Labor Rate N/A

CS-Uniprise CC0025882/3816 PTC072-MP8W-FMP160FMP-ST            PC B $6,023.26 25.06% $4,513.63 See Labor Rate N/A

CS-Uniprise CC0025882/3817 PTC072-MP8W-FMP170FMP-ST            PC B $6,209.30 25.06% $4,653.05 See Labor Rate N/A

CS-Uniprise CC0025882/3818 PTC072-MP8W-FMP180FMP-ST            PC B $6,395.35 25.06% $4,792.46 See Labor Rate N/A

CS-Uniprise CC0025882/3819 PTC072-MP8W-FMP190FMP-ST            PC B $6,581.40 25.06% $4,931.88 See Labor Rate N/A

CS-Uniprise CC0025882/382 PTC048-MP5L-FMP155FMP-ST-GR         PC B $5,197.67 25.06% $3,894.96 See Labor Rate N/A

CS-Uniprise CC0025882/3820 PTC072-MP8W-FMP200FMP-ST            PC B $6,767.44 25.06% $5,071.30 See Labor Rate N/A

CS-Uniprise CC0025882/3821 PTC072-MZ8W-FMP010FMP-ST            PC B $3,313.95 25.06% $2,483.37 See Labor Rate N/A

CS-Uniprise CC0025882/3822 PTC072-MZ8W-FMP015FMP-ST            PC B $3,430.23 25.06% $2,570.50 See Labor Rate N/A

CS-Uniprise CC0025882/3823 PTC072-MZ8W-FMP020FMP-ST            PC B $3,546.51 25.06% $2,657.64 See Labor Rate N/A

CS-Uniprise CC0025882/3824 PTC072-MZ8W-FMP025FMP-ST            PC B $3,662.79 25.06% $2,744.77 See Labor Rate N/A

CS-Uniprise CC0025882/3825 PTC072-MZ8W-FMP030FMP-ST            PC B $3,779.07 25.06% $2,831.91 See Labor Rate N/A

CS-Uniprise CC0025882/3826 PTC072-MZ8W-FMP035FMP-ST            PC B $3,895.35 25.06% $2,919.05 See Labor Rate N/A

CS-Uniprise CC0025882/3827 PTC072-MZ8W-FMP040FMP-ST            PC B $4,011.63 25.06% $3,006.18 See Labor Rate N/A

CS-Uniprise CC0025882/3828 PTC072-MZ8W-FMP045FMP-ST            PC B $4,127.91 25.06% $3,093.32 See Labor Rate N/A

CS-Uniprise CC0025882/3829 PTC072-MZ8W-FMP050FMP-ST            PC B $4,244.19 25.06% $3,180.46 See Labor Rate N/A

CS-Uniprise CC0025882/383 PTC048-MP5L-FMP180FMP-ST-GR         PC B $5,779.07 25.06% $4,330.64 See Labor Rate N/A

CS-Uniprise CC0025882/3830 PTC072-MZ8W-FMP060FMP-ST            PC B $4,476.74 25.06% $3,354.72 See Labor Rate N/A

CS-Uniprise CC0025882/3831 PTC072-MZ8W-FMP070FMP-ST            PC B $4,709.30 25.06% $3,529.00 See Labor Rate N/A

CS-Uniprise CC0025882/3832 PTC072-MZ8W-FMP080FMP-ST            PC B $4,941.86 25.06% $3,703.27 See Labor Rate N/A

CS-Uniprise CC0025882/3833 PTC072-MZ8W-FMP090FMP-ST            PC B $5,174.42 25.06% $3,877.54 See Labor Rate N/A
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CS-Uniprise CC0025882/3834 PTC072-MZ8W-FMP100FMP-ST            PC B $5,406.98 25.06% $4,051.81 See Labor Rate N/A

CS-Uniprise CC0025882/3835 PTC072-MZ8W-FMP110FMP-ST            PC B $5,639.53 25.06% $4,226.08 See Labor Rate N/A

CS-Uniprise CC0025882/3836 PTC072-MZ8W-FMP120FMP-ST            PC B $5,872.09 25.06% $4,400.35 See Labor Rate N/A

CS-Uniprise CC0025882/3837 PTC072-MZ8W-FMP130FMP-ST            PC B $6,104.65 25.06% $4,574.62 See Labor Rate N/A

CS-Uniprise CC0025882/3838 PTC072-MZ8W-FMP140FMP-ST            PC B $6,337.21 25.06% $4,748.90 See Labor Rate N/A

CS-Uniprise CC0025882/3839 PTC072-MZ8W-FMP150FMP-ST            PC B $6,569.77 25.06% $4,923.17 See Labor Rate N/A

CS-Uniprise CC0025882/384 PTC048-MP5L-FMP185FMP-ST-GR         PC B $5,895.35 25.06% $4,417.78 See Labor Rate N/A

CS-Uniprise CC0025882/3840 PTC072-MZ8W-FMP160FMP-ST            PC B $6,802.33 25.06% $5,097.44 See Labor Rate N/A

CS-Uniprise CC0025882/3841 PTC072-MZ8W-FMP170FMP-ST            PC B $7,034.88 25.06% $5,271.71 See Labor Rate N/A

CS-Uniprise CC0025882/3842 PTC072-MZ8W-FMP180FMP-ST            PC B $7,267.44 25.06% $5,445.98 See Labor Rate N/A

CS-Uniprise CC0025882/3843 PTC072-MZ8W-FMP190FMP-ST            PC B $7,500.00 25.06% $5,620.25 See Labor Rate N/A

CS-Uniprise CC0025882/3844 PTC072-MZ8W-FMP200FMP-ST            PC B $7,732.56 25.06% $5,794.53 See Labor Rate N/A

CS-Uniprise CC0025882/3845 PTC012-MP8W-FMP070FMP-ST-GR         PC B $636.05 25.06% $476.63 See Labor Rate N/A

CS-Uniprise CC0025882/3846 PTC012-MP8W-FMP105FMP-ST-GR         PC B $721.51 25.06% $540.68 See Labor Rate N/A

CS-Uniprise CC0025882/3847 RFJ-02ZC16-8W-LC2-04-LCU            EA B $92.13 25.06% $69.04 See Labor Rate N/A

CS-Uniprise CC0025882/3848 PTC012-MP8W-FMP010FMP-PE            PC B $745.35 25.06% $558.54 See Labor Rate N/A

CS-Uniprise CC0025882/3849 PTC012-MP8W-FMP012FMP-PE            PC B $750.23 25.06% $562.20 See Labor Rate N/A

CS-Uniprise CC0025882/385 PTC048-MP5L-FMP170FMP-ST-BR         PC B $5,546.51 25.06% $4,156.37 See Labor Rate N/A

CS-Uniprise CC0025882/3850 PTC012-MP8W-FMP014FMP-PE            PC B $755.12 25.06% $565.86 See Labor Rate N/A

CS-Uniprise CC0025882/3851 PTC012-MP8W-FMP016FMP-PE            PC B $760.00 25.06% $569.52 See Labor Rate N/A

CS-Uniprise CC0025882/3852 PTC012-MP8W-FMP018FMP-PE            PC B $764.88 25.06% $573.18 See Labor Rate N/A

CS-Uniprise CC0025882/3853 PTC012-MP8W-FMP020FMP-PE            PC B $769.77 25.06% $576.84 See Labor Rate N/A

CS-Uniprise CC0025882/3854 PTC012-MP8W-FMP022FMP-PE            PC B $774.65 25.06% $580.50 See Labor Rate N/A

CS-Uniprise CC0025882/3855 PTC012-MP8W-FMP024-FMP-PE           PC B $779.53 25.06% $584.16 See Labor Rate N/A

CS-Uniprise CC0025882/3856 PTC012-MP8W-FMP026-FMP-PE           PC B $784.42 25.06% $587.82 See Labor Rate N/A

CS-Uniprise CC0025882/3857 PTC012-MP8W-FMP028-FMP-PE           PC B $789.30 25.06% $591.48 See Labor Rate N/A

CS-Uniprise CC0025882/3858 PTC012-MP8W-FMP030-FMP-PE           PC B $794.19 25.06% $595.14 See Labor Rate N/A

CS-Uniprise CC0025882/3859 PTC012-MP8W-FMP032-FMP-PE           PC B $799.07 25.06% $598.80 See Labor Rate N/A

CS-Uniprise CC0025882/386 PTC048-MP5L-FMP220FMP-ST-BR         PC B $6,709.30 25.06% $5,027.73 See Labor Rate N/A

CS-Uniprise CC0025882/3860 PTC012-MP8W-FMP046FMP-PE            PC B $833.26 25.06% $624.42 See Labor Rate N/A

CS-Uniprise CC0025882/3861 PTC012-MP8W-FMP048FMP-PE            PC B $838.14 25.06% $628.07 See Labor Rate N/A

CS-Uniprise CC0025882/3862 PTC012-MP8W-FMP050FMP-PE            PC B $843.02 25.06% $631.73 See Labor Rate N/A

CS-Uniprise CC0025882/3863 PTC012-MP8W-FMP052FMP-PE            PC B $847.91 25.06% $635.39 See Labor Rate N/A

CS-Uniprise CC0025882/3864 PTC012-MP8W-FMP054FMP-PE            PC B $852.79 25.06% $639.05 See Labor Rate N/A

CS-Uniprise CC0025882/3865 PTC012-MP8W-FMP056FMP-PE            PC B $857.67 25.06% $642.71 See Labor Rate N/A

CS-Uniprise CC0025882/3866 PTC012-MP8W-FMP058FMP-PE            PC B $862.56 25.06% $646.37 See Labor Rate N/A

CS-Uniprise CC0025882/3867 PTC012-MP8W-FMP066FMP-PE            PC B $882.09 25.06% $661.01 See Labor Rate N/A

CS-Uniprise CC0025882/3868 PTC012-MP8W-FMP068FMP-PE            PC B $886.98 25.06% $664.67 See Labor Rate N/A

CS-Uniprise CC0025882/3869 PTC012-MP8W-FMP070FMP-PE            PC B $891.86 25.06% $668.33 See Labor Rate N/A

CS-Uniprise CC0025882/387 PTC048-MP5L-FMP115FMP-ST-BR         PC B $4,267.44 25.06% $3,197.88 See Labor Rate N/A

CS-Uniprise CC0025882/3870 PTC012-MP8W-FMP072FMP-PE            PC B $896.74 25.06% $671.99 See Labor Rate N/A

CS-Uniprise CC0025882/3871 PTC012-MP8W-FMP074FMP-PE            PC B $901.63 25.06% $675.65 See Labor Rate N/A

CS-Uniprise CC0025882/3872 PTC072-MP8W-FMP030FMP-PE            PC B $3,855.81 25.06% $2,889.42 See Labor Rate N/A

CS-Uniprise CC0025882/3873 PTC072-MP8W-FMP062FMP-PE            PC B $4,451.16 25.06% $3,335.55 See Labor Rate N/A

CS-Uniprise CC0025882/3874 PTC072-MP8W-FMP068FMP-PE            PC B $4,562.79 25.06% $3,419.20 See Labor Rate N/A

CS-Uniprise CC0025882/3875 PTC072-MP8W-FMP078FMP-PE            PC B $4,748.84 25.06% $3,558.62 See Labor Rate N/A

CS-Uniprise CC0025882/3876 PTC072-MP8W-FMP083FMP-PE            PC B $4,841.86 25.06% $3,628.33 See Labor Rate N/A

CS-Uniprise CC0025882/3877 PTC072-MP8W-FMP110FMP-PE            PC B $5,344.19 25.06% $4,004.76 See Labor Rate N/A

CS-Uniprise CC0025882/3878 PTC072-MP8W-FMP112FMP-PE            PC B $5,381.40 25.06% $4,032.64 See Labor Rate N/A

CS-Uniprise CC0025882/3879 PTC072-MP8W-FMP120FMP-PE            PC B $5,530.23 25.06% $4,144.17 See Labor Rate N/A

CS-Uniprise CC0025882/388 PTC048-MP5L-FMP135FMP-ST-BR         PC B $4,732.56 25.06% $3,546.42 See Labor Rate N/A

CS-Uniprise CC0025882/3880 PTC072-MP8W-FMP126FMP-PE            PC B $5,641.86 25.06% $4,227.82 See Labor Rate N/A

CS-Uniprise CC0025882/3881 PTC072-MP8W-FMP140FMP-PE            PC B $5,902.33 25.06% $4,423.01 See Labor Rate N/A

CS-Uniprise CC0025882/3882 PTC072-MP8W-FMP164FMP-PE            PC B $6,348.84 25.06% $4,757.61 See Labor Rate N/A

CS-Uniprise CC0025882/3883 PTC072-MP8W-FMP180FMP-PE            PC B $6,646.51 25.06% $4,980.68 See Labor Rate N/A

CS-Uniprise CC0025882/3884 PTC072-MP8W-FMP186FMP-PE            PC B $6,758.14 25.06% $5,064.33 See Labor Rate N/A

CS-Uniprise CC0025882/3885 PTC072-MP8W-FMP225FMP-PE            PC B $7,483.72 25.06% $5,608.05 See Labor Rate N/A

CS-Uniprise CC0025882/3886 PRF012-MP8W-FMP080LCU-ST            PC B $869.77 25.06% $651.78 See Labor Rate N/A

CS-Uniprise CC0025882/3887 PAC012-MP8W-FMP002LCU-ST            PC B $624.54 25.06% $468.01 See Labor Rate N/A

CS-Uniprise CC0025882/3888 PAC012-MP8W-FMP004LCU-ST            PC B $629.43 25.06% $471.67 See Labor Rate N/A

CS-Uniprise CC0025882/3889 PAC012-MP8W-FMP006LCU-ST            PC B $634.31 25.06% $475.33 See Labor Rate N/A
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CS-Uniprise CC0025882/389 PTC048-MP5L-FMP180FMP-ST-BR         PC B $5,779.07 25.06% $4,330.64 See Labor Rate N/A

CS-Uniprise CC0025882/3890 PAC012-MP8W-FMP008LCU-ST            PC B $639.20 25.06% $479.00 See Labor Rate N/A

CS-Uniprise CC0025882/3891 PAC012-MP8W-FMP010LCU-ST            PC B $644.08 25.06% $482.65 See Labor Rate N/A

CS-Uniprise CC0025882/3892 PAC012-MP8W-FMP012LCU-ST            PC B $648.96 25.06% $486.31 See Labor Rate N/A

CS-Uniprise CC0025882/3893 PAC012-MP8W-MMP002LCU-ST            PC B $638.42 25.06% $478.41 See Labor Rate N/A

CS-Uniprise CC0025882/3894 PAC012-MP8W-MMP004LCU-ST            PC B $643.30 25.06% $482.07 See Labor Rate N/A

CS-Uniprise CC0025882/3895 PAC012-MP8W-MMP006LCU-ST            PC B $648.19 25.06% $485.73 See Labor Rate N/A

CS-Uniprise CC0025882/3896 PAC012-MP8W-MMP008LCU-ST            PC B $653.07 25.06% $489.39 See Labor Rate N/A

CS-Uniprise CC0025882/3897 PAC012-MP8W-MMP010LCU-ST            PC B $657.96 25.06% $493.05 See Labor Rate N/A

CS-Uniprise CC0025882/3898 PAC012-MP8W-MMP012LCU-ST            PC B $662.84 25.06% $496.71 See Labor Rate N/A

CS-Uniprise CC0025882/3899 PAC012-MP8W-FMP002SCU-ST            PC B $622.45 25.06% $466.44 See Labor Rate N/A

CS-Uniprise CC0025882/39 UN-110-DRG                          EA B $2.75 20.32% $2.19 See Labor Rate N/A

CS-Uniprise CC0025882/390 PTC048-MP5L-FMP155FMP-ST-BR         PC B $5,197.67 25.06% $3,894.96 See Labor Rate N/A

CS-Uniprise CC0025882/3900 PAC012-MP8W-FMP004SCU-ST            PC B $627.33 25.06% $470.10 See Labor Rate N/A

CS-Uniprise CC0025882/3901 PAC012-MP8W-FMP006SCU-ST            PC B $632.22 25.06% $473.76 See Labor Rate N/A

CS-Uniprise CC0025882/3902 PAC012-MP8W-FMP008SCU-ST            PC B $637.10 25.06% $477.42 See Labor Rate N/A

CS-Uniprise CC0025882/3903 PAC012-MP8W-FMP010SCU-ST            PC B $641.99 25.06% $481.09 See Labor Rate N/A

CS-Uniprise CC0025882/3904 PAC012-MP8W-FMP012SCU-ST            PC B $646.87 25.06% $484.74 See Labor Rate N/A

CS-Uniprise CC0025882/3905 PAC012-MP8W-MMP002SCU-ST            PC B $636.35 25.06% $476.86 See Labor Rate N/A

CS-Uniprise CC0025882/3906 PAC012-MP8W-MMP004SCU-ST            PC B $641.23 25.06% $480.52 See Labor Rate N/A

CS-Uniprise CC0025882/3907 PAC012-MP8W-MMP006SCU-ST            PC B $646.12 25.06% $484.18 See Labor Rate N/A

CS-Uniprise CC0025882/3908 PAC012-MP8W-MMP008SCU-ST            PC B $651.00 25.06% $487.84 See Labor Rate N/A

CS-Uniprise CC0025882/3909 PAC012-MP8W-MMP010SCU-ST            PC B $655.88 25.06% $491.50 See Labor Rate N/A

CS-Uniprise CC0025882/391 PTC048-MP5L-FMP125FMP-ST-BR         PC B $4,500.00 25.06% $3,372.15 See Labor Rate N/A

CS-Uniprise CC0025882/3910 PAC012-MP8W-MMP012SCU-ST            PC B $660.77 25.06% $495.16 See Labor Rate N/A

CS-Uniprise CC0025882/3911 PAC012-MP8W-FMP002FMP-ST            PC B $517.67 25.06% $387.93 See Labor Rate N/A

CS-Uniprise CC0025882/3912 PAC012-MP8W-FMP004FMP-ST            PC B $522.56 25.06% $391.59 See Labor Rate N/A

CS-Uniprise CC0025882/3913 PAC012-MP8W-FMP006FMP-ST            PC B $527.44 25.06% $395.25 See Labor Rate N/A

CS-Uniprise CC0025882/3914 PAC012-MP8W-FMP008FMP-ST            PC B $532.33 25.06% $398.91 See Labor Rate N/A

CS-Uniprise CC0025882/3915 PAC012-MP8W-FMP010FMP-ST            PC B $537.21 25.06% $402.57 See Labor Rate N/A

CS-Uniprise CC0025882/3916 PAC012-MP8W-FMP012FMP-ST            PC B $542.09 25.06% $406.23 See Labor Rate N/A

CS-Uniprise CC0025882/3917 PAC012-MP8W-FMP002MMP-ST            PC B $517.67 25.06% $387.93 See Labor Rate N/A

CS-Uniprise CC0025882/3918 PAC012-MP8W-FMP004MMP-ST            PC B $522.56 25.06% $391.59 See Labor Rate N/A

CS-Uniprise CC0025882/3919 PAC012-MP8W-FMP006MMP-ST            PC B $527.44 25.06% $395.25 See Labor Rate N/A

CS-Uniprise CC0025882/392 PTC048-MP5L-FMP150FMP-ST-BR         PC B $5,081.40 25.06% $3,807.83 See Labor Rate N/A

CS-Uniprise CC0025882/3920 PAC012-MP8W-FMP008MMP-ST            PC B $532.33 25.06% $398.91 See Labor Rate N/A

CS-Uniprise CC0025882/3921 PAC012-MP8W-FMP010MMP-ST            PC B $537.21 25.06% $402.57 See Labor Rate N/A

CS-Uniprise CC0025882/3922 PAC012-MP8W-FMP012MMP-ST            PC B $542.09 25.06% $406.23 See Labor Rate N/A

CS-Uniprise CC0025882/3923 RFE-MOD-024-8W-MPO-LC02             PC B $1,090.70 25.06% $817.33 See Labor Rate N/A

CS-Uniprise CC0025882/3924 RFE-MOD-012-8W-MPO-LC02             PC B $607.72 25.06% $455.41 See Labor Rate N/A

CS-Uniprise CC0025882/3925 RFE-MOD-012-8W-MPO-SC02             PC B $557.88 25.06% $418.06 See Labor Rate N/A

CS-Uniprise CC0025882/3926 RFE-MOD-024-8W-MPO-LC02-KBL         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3927 RFE-MOD-024-8W-MPO-LC02-KGR         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3928 RFE-MOD-024-8W-MPO-LC02-KRD         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3929 RFE-MOD-024-8W-MPO-LC02-KYL         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/393 PTC048-MP5L-FMP220FMP-ST            PC B $6,709.30 25.06% $5,027.73 See Labor Rate N/A

CS-Uniprise CC0025882/3930 RFE-MOD-024-8W-MPO-LC02-KOR         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3931 RFE-MOD-024-8W-MPO-LC02-KAQ         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3932 RFE-MOD-024-8W-MPO-LC02-KRO         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3933 RFE-MOD-024-8W-MPO-LC02-KBR         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3934 RFE-MOD-024-8W-MPO-LC02-KSL         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3935 RFE-MOD-024-8W-MPO-LC02-KVI         PC B $1,639.53 25.06% $1,228.61 See Labor Rate N/A

CS-Uniprise CC0025882/3936 RFE-MOD-012-8W-MPO-LC02-KBL         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3937 RFE-MOD-012-8W-MPO-LC02-KGR         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3938 RFE-MOD-012-8W-MPO-LC02-KRD         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3939 RFE-MOD-012-8W-MPO-LC02-KYL         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/394 PTC048-MP5L-FMP230FMP-ST            PC B $6,941.86 25.06% $5,202.00 See Labor Rate N/A

CS-Uniprise CC0025882/3940 RFE-MOD-012-8W-MPO-LC02-KOR         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3941 RFE-MOD-012-8W-MPO-LC02-KAQ         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3942 RFE-MOD-012-8W-MPO-LC02-KRO         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3943 RFE-MOD-012-8W-MPO-LC02-KBR         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A
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CS-Uniprise CC0025882/3944 RFE-MOD-012-8W-MPO-LC02-KSL         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3945 RFE-MOD-012-8W-MPO-LC02-KVI         PC B $1,005.91 25.06% $753.79 See Labor Rate N/A

CS-Uniprise CC0025882/3946 WFE-PNL-006-MFA-SC06-BK-AQ          EA B $61.80 25.07% $46.31 See Labor Rate N/A

CS-Uniprise CC0025882/3947 WFE-PNL-006-MFA-ST06-BK-AQ          EA B $45.30 25.06% $33.95 See Labor Rate N/A

CS-Uniprise CC0025882/3948 WFE-PNL-012-MFA-LC12-BK-AQ          EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/3949 RFE-PNL-012-MFA-LC12-BK/4U-AQ       EA B $87.60 25.06% $65.65 See Labor Rate N/A

CS-Uniprise CC0025882/395 PTC048-MP5L-FMP155FMP-ST            PC B $5,197.67 25.06% $3,894.96 See Labor Rate N/A

CS-Uniprise CC0025882/3950 RFE-PNL-006-MFA-SC06-BK/4U-AQ       EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/3951 RFE-PNL-006-MFA-ST06-BK/4U-AQ       EA B $62.80 25.07% $47.06 See Labor Rate N/A

CS-Uniprise CC0025882/3952 RFE-PNL-012-MFA-LC12-WH/4U-AQ       EA B $87.60 25.06% $65.65 See Labor Rate N/A

CS-Uniprise CC0025882/3953 RFE-PNL-006-MFA-SC06-WH/4U-AQ       EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/3954 RFE-PNL-006-MFA-ST06-WH/4U-AQ       EA B $62.80 25.07% $47.06 See Labor Rate N/A

CS-Uniprise CC0025882/3955 WFE-PNL-012-MFA-LC12-WH-AQ          EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/3956 WFE-PNL-006-MFA-SC06-WH-AQ          EA B $61.80 25.07% $46.31 See Labor Rate N/A

CS-Uniprise CC0025882/3957 WFE-PNL-006-MFA-ST06-WH-AQ          EA B $45.30 25.06% $33.95 See Labor Rate N/A

CS-Uniprise CC0025882/3958 RFE-PNL-024-MFA-LC02-BK/4U-AQ       EA B $206.00 25.06% $154.37 See Labor Rate N/A

CS-Uniprise CC0025882/3959 RFE-PNL-024-MFA-LC02-WH/4U-AQ       EA B $206.00 25.06% $154.37 See Labor Rate N/A

CS-Uniprise CC0025882/396 PTC048-MP5L-FMP125FMP-ST            PC B $4,500.00 25.06% $3,372.15 See Labor Rate N/A

CS-Uniprise CC0025882/3960 RFE-PNL-012-MFA-SC01-BK/4U-AQ       EA B $132.90 25.06% $99.59 See Labor Rate N/A

CS-Uniprise CC0025882/3961 RFE-PNL-012-MFA-SC01-WH/4U-AQ       EA B $132.90 25.06% $99.59 See Labor Rate N/A

CS-Uniprise CC0025882/3962 RFE-PNL-012-MFA-SC02-BK/4U-AQ       EA B $92.70 25.06% $69.47 See Labor Rate N/A

CS-Uniprise CC0025882/3963 RFE-SLG-048-MFA-LC12-AQ             EA B $541.80 25.06% $406.00 See Labor Rate N/A

CS-Uniprise CC0025882/3964 RFE-SLG-024-MFA-SC06-AQ             EA B $463.50 25.06% $347.33 See Labor Rate N/A

CS-Uniprise CC0025882/3965 RFE-SLG-024-MFA-ST06-AQ             EA B $428.50 25.06% $321.10 See Labor Rate N/A

CS-Uniprise CC0025882/3966 RFE-FXG-048-MFA-LC12-AQ             EA B $378.00 25.06% $283.26 See Labor Rate N/A

CS-Uniprise CC0025882/3967 RFE-FXG-024-MFA-SC06-AQ             EA B $338.90 25.06% $253.96 See Labor Rate N/A

CS-Uniprise CC0025882/3968 RFE-FXG-024-MFA-ST06-AQ             EA B $309.00 25.06% $231.55 See Labor Rate N/A

CS-Uniprise CC0025882/3969 RFE-FXD-144-MFA-LC12-BK/4U-AQ       EA B $1,462.60 25.06% $1,096.03 See Labor Rate N/A

CS-Uniprise CC0025882/397 PTC048-MP5L-FMP230FMP-ST-RD         PC B $6,941.86 25.06% $5,202.00 See Labor Rate N/A

CS-Uniprise CC0025882/3970 RFE-FXG-048-MFA-SC06/2U-AQ          EA B $574.70 25.06% $430.66 See Labor Rate N/A

CS-Uniprise CC0025882/3971 RFE-FXG-048-MFA-ST06/2U-AQ          EA B $503.70 25.06% $377.46 See Labor Rate N/A

CS-Uniprise CC0025882/3972 RFE-FXG-096-MFA-LC12/2U-AQ          EA B $638.60 25.06% $478.55 See Labor Rate N/A

CS-Uniprise CC0025882/3973 RFE-FXG-024-MFA-LC12-AQ             EA B $321.40 25.06% $240.85 See Labor Rate N/A

CS-Uniprise CC0025882/3974 RFE-FXD-060-MFA-SC06-BK/4U-AQ       EA B $1,187.60 25.06% $889.95 See Labor Rate N/A

CS-Uniprise CC0025882/3975 RFE-FXD-144-MFA-SC01-BK/4U-AQ       EA B $2,089.90 25.06% $1,566.10 See Labor Rate N/A

CS-Uniprise CC0025882/3976 RFE-FXG-006-MFA-SC06-AQ             EA B $259.60 25.06% $194.54 See Labor Rate N/A

CS-Uniprise CC0025882/3977 RFE-FXG-012-MFA-SC06/2U-AQ          EA B $396.60 25.06% $297.20 See Labor Rate N/A

CS-Uniprise CC0025882/3978 RFE-FXG-012-MFA-SC06-AQ             EA B $286.30 25.06% $214.54 See Labor Rate N/A

CS-Uniprise CC0025882/3979 RFE-FXG-012-MFA-ST06-AQ             EA B $276.00 25.06% $206.83 See Labor Rate N/A

CS-Uniprise CC0025882/398 PTC048-MP5L-FMP240FMP-ST-RD         PC B $7,174.72 25.06% $5,376.50 See Labor Rate N/A

CS-Uniprise CC0025882/3980 RFE-SLG-012-MFA-SC06-AQ             EA B $366.70 25.06% $274.79 See Labor Rate N/A

CS-Uniprise CC0025882/3981 RFE-SLG-012-MFA-ST06-AQ             EA B $360.50 25.06% $270.14 See Labor Rate N/A

CS-Uniprise CC0025882/3982 RFE-SLG-096-MFA-LC12/2U-AQ          EA B $762.20 25.06% $571.17 See Labor Rate N/A

CS-Uniprise CC0025882/3983 RFE-SLG-048-MFA-SC06/2U-AQ          EA B $664.40 25.06% $497.88 See Labor Rate N/A

CS-Uniprise CC0025882/3984 RFE-SLG-048-MFA-ST06/2U-AQ          EA B $592.30 25.06% $443.85 See Labor Rate N/A

CS-Uniprise CC0025882/3985 RFE-SLG-024-MFA-LC12-AQ             EA B $445.00 25.06% $333.47 See Labor Rate N/A

CS-Uniprise CC0025882/3986 RFE-FXD-048-MFA-SC06-BK/4U-AQ       EA B $1,064.00 25.06% $797.33 See Labor Rate N/A

CS-Uniprise CC0025882/3987 RFE-FXD-096-MFA-SC01-BK/4U-AQ       EA B $1,364.80 25.06% $1,022.73 See Labor Rate N/A

CS-Uniprise CC0025882/3988 RFE-FXD-144-MFA-SC02-BK/4U-AQ       EA B $1,905.50 25.06% $1,427.92 See Labor Rate N/A

CS-Uniprise CC0025882/3989 RFE-FXD-288-MFA-LC02-BK/5U-AQ       EA B $4,387.80 25.06% $3,288.07 See Labor Rate N/A

CS-Uniprise CC0025882/399 PTC048-MP5L-FMP150FMP-ST-RD         PC B $5,081.40 25.06% $3,807.83 See Labor Rate N/A

CS-Uniprise CC0025882/3990 RFE-FXG-012-MFA-LC12-AQ             EA B $269.10 25.06% $201.65 See Labor Rate N/A

CS-Uniprise CC0025882/3991 RFE-FXD-108-MFA-LC12-BK/4U-AQ       EA B $1,278.00 25.06% $957.69 See Labor Rate N/A

CS-Uniprise CC0025882/3992 RFE-SLD-144-MFA-LC12-BK/4U-AQ       EA B $1,674.00 25.06% $1,254.44 See Labor Rate N/A

CS-Uniprise CC0025882/3993 RFE-FXD-288-MFA-LC02-BK/4U          EA B $3,100.00 25.06% $2,323.04 See Labor Rate N/A

CS-Uniprise CC0025882/3994 RFE-FXG-024-5L-SC06/1U-PT09         EA B $1,399.00 25.06% $1,048.36 See Labor Rate N/A

CS-Uniprise CC0025882/3995 RFE-FXG-024-5L-LC12/1U-PT09         EA B $1,314.00 25.06% $984.67 See Labor Rate N/A

CS-Uniprise CC0025882/3996 RFE-FXG-048-5L-LC12/1U-PT09         EA B $2,279.24 25.06% $1,707.99 See Labor Rate N/A

CS-Uniprise CC0025882/3997 RFE-1D/1C-144-5L-LC12-PT09          EA B $7,453.00 25.06% $5,585.03 See Labor Rate N/A

CS-Uniprise CC0025882/3998 RFE-SLG-036-5L-LC12/2U-PT09         EA B $1,963.00 25.06% $1,471.01 See Labor Rate N/A

CS-Uniprise CC0025882/3999  RFE-SLG-024-5L-LC12/1U-PT09        EA B $1,347.00 25.06% $1,009.40 See Labor Rate N/A
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CS-Uniprise CC0025882/4 UN-110-T-NL                         EA B $6.59 20.24% $5.26 See Labor Rate N/A

CS-Uniprise CC0025882/40 UN-110-RTR                          EA B $4.28 20.19% $3.42 See Labor Rate N/A

CS-Uniprise CC0025882/400 PTC048-MP5L-FMP120FMP-ST-RD         PC B $4,383.72 25.06% $3,285.02 See Labor Rate N/A

CS-Uniprise CC0025882/4000 WBE-048-MFA-SC06/8P-GANG-AQ         EA B $484.20 25.06% $362.85 See Labor Rate N/A

CS-Uniprise CC0025882/4001 WBE-048-MFA-ST06/8P-GANG-AQ         EA B $409.80 25.06% $307.09 See Labor Rate N/A

CS-Uniprise CC0025882/4002 WBE-096-MFA-LC12/8P-GANG-AQ         EA B $583.50 25.06% $437.25 See Labor Rate N/A

CS-Uniprise CC0025882/4003 WBE-024-MFA-SC06/8P-GANG-AQ         EA B $331.80 25.06% $248.64 See Labor Rate N/A

CS-Uniprise CC0025882/4004 WBE-024-MFA-ST06/8P-GANG-AQ         EA B $294.60 25.06% $220.76 See Labor Rate N/A

CS-Uniprise CC0025882/4005 WBE-048-MFA-LC12/8P-GANG-AQ         EA B $381.50 25.06% $285.88 See Labor Rate N/A

CS-Uniprise CC0025882/4006 WFE-012-MFA-SC06-BK/2P-AQ           EA B $237.90 25.06% $178.28 See Labor Rate N/A

CS-Uniprise CC0025882/4007 WFE-024-MFA-SC06-BK/4P-AQ           EA B $386.30 25.06% $289.48 See Labor Rate N/A

CS-Uniprise CC0025882/4008 SPT-FXS-MES-HLD                     EA B $51.50 25.07% $38.59 See Labor Rate N/A

CS-Uniprise CC0025882/4009 SPT-FXS-SFS-HLD                     EA B $51.50 25.07% $38.59 See Labor Rate N/A

CS-Uniprise CC0025882/401 PTC048-MP5L-FMP125FMP-ST-RD         PC B $4,500.00 25.06% $3,372.15 See Labor Rate N/A

CS-Uniprise CC0025882/4010 SPT-FXS-MFS-HLD                     EA B $90.60 25.06% $67.89 See Labor Rate N/A

CS-Uniprise CC0025882/4011 SPT-FXS-SFS                         EA B $63.90 25.06% $47.89 See Labor Rate N/A

CS-Uniprise CC0025882/4012 KIT-090-BO                          EA B $228.70 25.06% $171.38 See Labor Rate N/A

CS-Uniprise CC0025882/4013 SPT-FXS-MES                         EA B $63.90 25.06% $47.89 See Labor Rate N/A

CS-Uniprise CC0025882/4014 KIT-090-006                         EA B $29.90 25.06% $22.41 See Labor Rate N/A

CS-Uniprise CC0025882/4015 KIT-090-012                         EA B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/4016 KIT-090-006-CT                      EA B $29.90 25.06% $22.41 See Labor Rate N/A

CS-Uniprise CC0025882/4017 KIT-090-012-CT                      EA B $33.00 25.06% $24.73 See Labor Rate N/A

CS-Uniprise CC0025882/4018 SFS-SLEEVE-50 PACK                  EA B $92.70 25.06% $69.47 See Labor Rate N/A

CS-Uniprise CC0025882/4019 SPT-FXS-MFS-HLD/1U                  EA B $31.90 25.06% $23.91 See Labor Rate N/A

CS-Uniprise CC0025882/402 PTC048-MP5L-FMP165FMP-ST-RD         PC B $5,430.23 25.06% $4,069.24 See Labor Rate N/A

CS-Uniprise CC0025882/4020 SPT-FXS-SFS-HLD/1U                  EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/4021 SPT-FXS-MFS                         EA B $80.30 25.06% $60.17 See Labor Rate N/A

CS-Uniprise CC0025882/4022 SPT-FXS-SFS-CLP/6P                  EA B $84.50 25.07% $63.32 See Labor Rate N/A

CS-Uniprise CC0025882/4023 SPT-FXS-MES-CLP/6P                  EA B $84.50 25.07% $63.32 See Labor Rate N/A

CS-Uniprise CC0025882/4024 KIT-090-024-CT                      EA B $64.90 25.06% $48.64 See Labor Rate N/A

CS-Uniprise CC0025882/4025 KIT-090-036-CT                      EA B $87.60 25.06% $65.65 See Labor Rate N/A

CS-Uniprise CC0025882/4026 SPT-FXS-SFS-BRACKET/3P              EA B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/4027 SPT-FXS-MES-BRACKET/3P              EA B $53.60 25.06% $40.17 See Labor Rate N/A

CS-Uniprise CC0025882/4028 SPT-FXS-SFS-BRACKET/6P              EA B $73.10 25.07% $54.78 See Labor Rate N/A

CS-Uniprise CC0025882/4029 SPT-FXS-MES-BRACKET/6P              EA B $73.10 25.07% $54.78 See Labor Rate N/A

CS-Uniprise CC0025882/403 PTC048-MP5L-FMP145FMP-ST-RD         PC B $4,965.12 25.06% $3,720.70 See Labor Rate N/A

CS-Uniprise CC0025882/4030 SPT-FXS-MFS-BRACKET/6P              EA B $77.30 25.06% $57.93 See Labor Rate N/A

CS-Uniprise CC0025882/4031 SPT-FXS-SFS-CLP/3P                  EA B $63.00 25.06% $47.21 See Labor Rate N/A

CS-Uniprise CC0025882/4032 SPT-FXS-MES-CLP/3P                  EA B $63.00 25.06% $47.21 See Labor Rate N/A

CS-Uniprise CC0025882/4033 KIT-300-012-CT                      EA B $98.00 25.06% $73.44 See Labor Rate N/A

CS-Uniprise CC0025882/4034 SPT-PLATE-A                         EA B $28.60 25.06% $21.43 See Labor Rate N/A

CS-Uniprise CC0025882/4035 SFA-ST01                            EA B $8.00 25.06% $5.99 See Labor Rate N/A

CS-Uniprise CC0025882/4036 SFA-SC01                            EA B $9.00 25.06% $6.74 See Labor Rate N/A

CS-Uniprise CC0025882/4037 SFA-SC02                            EA B $16.00 25.06% $11.99 See Labor Rate N/A

CS-Uniprise CC0025882/4038 SFA-LC01                            EA B $13.00 25.06% $9.74 See Labor Rate N/A

CS-Uniprise CC0025882/4039 SFA-LC02                            EA B $15.00 25.06% $11.24 See Labor Rate N/A

CS-Uniprise CC0025882/404 PTC048-MP5L-FMP170FMP-ST-RD         PC B $5,546.51 25.06% $4,156.37 See Labor Rate N/A

CS-Uniprise CC0025882/4040 SFA-FC01                            EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4041 AFA-SC01                            EA B $9.30 25.06% $6.97 See Labor Rate N/A

CS-Uniprise CC0025882/4042 SFA-SC01-LC                         EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/4043 UNFA-SC01-BL Coupling/Adapter w/Mod  PC B $17.50 25.08% $13.11 See Labor Rate N/A

CS-Uniprise CC0025882/4044 UNFA-ST01 Coupling/Adapter w/Module  PC B $14.75 25.08% $11.05 See Labor Rate N/A

CS-Uniprise CC0025882/4045 UNFA-LC02-BL Duplex Adapter w/Spool  PC B $16.50 25.08% $12.36 See Labor Rate N/A

CS-Uniprise CC0025882/4046 AFA-LC12-GR                         EA B $79.30 25.06% $59.43 See Labor Rate N/A

CS-Uniprise CC0025882/4047 AFA-LC12-GR-10                      PK B $742.60 25.06% $556.48 See Labor Rate N/A

CS-Uniprise CC0025882/4048 AFA-SC06-GR                         EA B $57.70 25.06% $43.24 See Labor Rate N/A

CS-Uniprise CC0025882/4049 AFA-SC06-GR-10                      PK B $542.80 25.06% $406.75 See Labor Rate N/A

CS-Uniprise CC0025882/405 PTC048-MP5L-FMP200FMP-ST-RD         PC B $6,244.19 25.06% $4,679.19 See Labor Rate N/A

CS-Uniprise CC0025882/4050 SFA-LC12-BL                         EA B $76.20 25.06% $57.10 See Labor Rate N/A

CS-Uniprise CC0025882/4051 SFA-LC12-BL-10                      PK B $711.70 25.06% $533.32 See Labor Rate N/A

CS-Uniprise CC0025882/4052 SFA-SC06-BL                         EA B $55.60 25.06% $41.67 See Labor Rate N/A
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CS-Uniprise CC0025882/4053 SFA-SC06-BL-10                      PK B $522.20 25.06% $391.32 See Labor Rate N/A

CS-Uniprise CC0025882/4054 SFA-ST06-BL                         EA B $44.30 25.06% $33.20 See Labor Rate N/A

CS-Uniprise CC0025882/4055 SFA-ST06-BL-10                      PK B $412.00 25.06% $308.74 See Labor Rate N/A

CS-Uniprise CC0025882/4056 SFA-LC02-BL/LP-25-PACK              PK B $375.00 25.06% $281.01 See Labor Rate N/A

CS-Uniprise CC0025882/4057 AFA-LC02-GR/LP-25-PACK              PK B $350.00 25.06% $262.28 See Labor Rate N/A

CS-Uniprise CC0025882/4058 SFA-ST/SC06-BL                      EA B $58.00 25.06% $43.46 See Labor Rate N/A

CS-Uniprise CC0025882/4059 SFA-SC/ST06-BL                      EA B $58.00 25.06% $43.46 See Labor Rate N/A

CS-Uniprise CC0025882/406 PTC048-MP5L-FMP180FMP-ST-RO         PC B $5,779.07 25.06% $4,330.64 See Labor Rate N/A

CS-Uniprise CC0025882/4060 AFA-SC02                            EA B $17.50 25.08% $13.11 See Labor Rate N/A

CS-Uniprise CC0025882/4061 KIT-CBL-CLP                         EA B $15.50 25.09% $11.61 See Labor Rate N/A

CS-Uniprise CC0025882/4062 KIT-CBL-CLP-ARM                     EA B $37.10 25.07% $27.80 See Labor Rate N/A

CS-Uniprise CC0025882/4063 FOT-KIT-CON-M-LC-ANA                EA B $422.30 25.06% $316.46 See Labor Rate N/A

CS-Uniprise CC0025882/4064 FOT-KIT-CON-H-ST/SC-ANA-100         EA B $479.00 25.06% $358.95 See Labor Rate N/A

CS-Uniprise CC0025882/4065 FOT-KIT-CON-S-LC-ANA                EA B $947.60 25.06% $710.10 See Labor Rate N/A

CS-Uniprise CC0025882/4066 FOT-KIT-CON-M-ST/SC-ANA-500         EA B $1,219.50 25.06% $913.85 See Labor Rate N/A

CS-Uniprise CC0025882/4067 FOT-KIT-CON-SC/16-100               PK B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/4068 FOT-KIT-CON-ST/16-100               EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/4069 KIT-Sealant                         EA B $50.50 25.07% $37.84 See Labor Rate N/A

CS-Uniprise CC0025882/407 PTC048-MP5L-FMP220FMP-ST-RO         PC B $6,709.30 25.06% $5,027.73 See Labor Rate N/A

CS-Uniprise CC0025882/4070 FOT-KIT-CON-Paper A                 EA B $587.10 25.06% $439.95 See Labor Rate N/A

CS-Uniprise CC0025882/4071 FOT-KIT-CON-Paper E                 EA B $257.50 25.06% $192.96 See Labor Rate N/A

CS-Uniprise CC0025882/4072 FOT-KIT-CON-Paper F                 EA B $643.80 25.06% $482.44 See Labor Rate N/A

CS-Uniprise CC0025882/4073 FOT-KIT-CON-Paper G                 EA B $266.80 25.06% $199.93 See Labor Rate N/A

CS-Uniprise CC0025882/4074 FOT-KIT-CON-Paper Pad               EA B $143.20 25.06% $107.31 See Labor Rate N/A

CS-Uniprise CC0025882/4075 FOT-KIT-CON-Tips                    EA B $127.70 25.06% $95.69 See Labor Rate N/A

CS-Uniprise CC0025882/4076 FOT-KIT-CON-Paper B                 EA B $157.60 25.06% $118.10 See Labor Rate N/A

CS-Uniprise CC0025882/4077 FOT-KIT-CON-Paper D                 EA B $310.00 25.06% $232.30 See Labor Rate N/A

CS-Uniprise CC0025882/4078 FOT-KIT-CON-WIP                     EA B $85.50 25.07% $64.07 See Labor Rate N/A

CS-Uniprise CC0025882/4079 FOT-KIT-CON-SRG                     EA B $29.90 25.06% $22.41 See Labor Rate N/A

CS-Uniprise CC0025882/408 PTC048-MP5L-FMP105FMP-ST-RO         PC B $4,034.88 25.06% $3,023.61 See Labor Rate N/A

CS-Uniprise CC0025882/4080 FOT-KIT-CON-Paper F-LC              EA B $240.00 25.06% $179.85 See Labor Rate N/A

CS-Uniprise CC0025882/4081 FOT-KIT-CON-Paper J                 EA B $29.90 25.06% $22.41 See Labor Rate N/A

CS-Uniprise CC0025882/4082 FOT-KIT-CON-Paper K                 EA B $210.10 25.06% $157.44 See Labor Rate N/A

CS-Uniprise CC0025882/4083 FOT-KIT-CON-Paper L                 EA B $65.90 25.06% $49.39 See Labor Rate N/A

CS-Uniprise CC0025882/4084 FOT-KIT-CON-M-SC/ST-EPX             EA B $533.50 25.06% $399.78 See Labor Rate N/A

CS-Uniprise CC0025882/4085 FOT-KIT-CON-S-SC/ST-EPX             EA B $602.60 25.06% $451.57 See Labor Rate N/A

CS-Uniprise CC0025882/4086 FOT-KIT-CON-M-LC-EPX                EA B $479.00 25.06% $358.95 See Labor Rate N/A

CS-Uniprise CC0025882/4087 FOT-KIT-CON-S-LC-EPX                EA B $567.50 25.06% $425.26 See Labor Rate N/A

CS-Uniprise CC0025882/4088 FOT-KIT-CON-ST/16-25                PK B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/4089 FOT-KIT-CON-SC/16-25                PK B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/409 PTC048-MP5L-FMP165FMP-ST-RO         PC B $5,430.23 25.06% $4,069.24 See Labor Rate N/A

CS-Uniprise CC0025882/4090 KIT-TOL-BKR-5/8N-100FT/PK           PK B $110.20 25.06% $82.58 See Labor Rate N/A

CS-Uniprise CC0025882/4091 FOT-KIT-TOL-LC CRIMP 3MM            EA B $273.00 25.06% $204.58 See Labor Rate N/A

CS-Uniprise CC0025882/4092 FOT-KIT-LC-KEYED-CLP-PACK-25        EA B $15.00 25.06% $11.24 See Labor Rate N/A

CS-Uniprise CC0025882/4093 FOT-KIT-CON-H-ST/SC-ANA-25          EA B $320.00 25.06% $239.80 See Labor Rate N/A

CS-Uniprise CC0025882/4094 KIT-GRG-1U/2U-.2/.7                 EA B $35.00 25.06% $26.23 See Labor Rate N/A

CS-Uniprise CC0025882/4095 FOT-KIT-CON-M-UNIV-100              PC B $232.60 25.06% $174.30 See Labor Rate N/A

CS-Uniprise CC0025882/4096 FOT-KIT-CON-S-UNIV-100              PC B $279.10 25.06% $209.15 See Labor Rate N/A

CS-Uniprise CC0025882/4097 FOT-KIT-CON-H-UNIV-25               PC B $210.00 25.06% $157.37 See Labor Rate N/A

CS-Uniprise CC0025882/4098 FOT-KIT-CON-Paper H                 PC B $148.90 25.06% $111.58 See Labor Rate N/A

CS-Uniprise CC0025882/4099 FOT-KIT-CON-Paper E6                PC B $257.50 25.06% $192.96 See Labor Rate N/A

CS-Uniprise CC0025882/41 UNK-110-WB-100PR                    EA B $35.19 20.20% $28.08 See Labor Rate N/A

CS-Uniprise CC0025882/410 PTC048-MP5L-FMP230FMP-ST-RO         PC B $6,941.86 25.06% $5,202.00 See Labor Rate N/A

CS-Uniprise CC0025882/4100 FOT-KIT-CON-EPX                     PC B $160.00 25.06% $119.90 See Labor Rate N/A

CS-Uniprise CC0025882/4101 FOT-KIT-CON-ANA                     EA B $140.40 25.06% $105.21 See Labor Rate N/A

CS-Uniprise CC0025882/4102 KIT-CBL-CLP-LARGE                   EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/4103 FOT-KIT-ST/SC-DUSTCAP               EA B $197.67 25.06% $148.13 See Labor Rate N/A

CS-Uniprise CC0025882/4104 FOT-KIT-PARTS/1U                    EA B $45.00 25.06% $33.72 See Labor Rate N/A

CS-Uniprise CC0025882/4105 WFE-PNL-012-SFA-LC12-BK-BL          EA B $82.40 25.06% $61.75 See Labor Rate N/A

CS-Uniprise CC0025882/4106 WFE-PNL-006-SFA-SC06-BK-BL          EA B $65.90 25.06% $49.39 See Labor Rate N/A

CS-Uniprise CC0025882/4107 WFE-PNL-006-SFA-ST06-BK-BL          EA B $48.40 25.07% $36.27 See Labor Rate N/A
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CS-Uniprise CC0025882/4108 RFE-PNL-012-SFA-LC12-BK/4U          EA B $93.70 25.06% $70.22 See Labor Rate N/A

CS-Uniprise CC0025882/4109 RFE-PNL-006-SFA-SC06-BK/4U          EA B $74.20 25.06% $55.61 See Labor Rate N/A

CS-Uniprise CC0025882/411 PTC048-MP5L-FMP120FMP-ST-RO         PC B $4,383.72 25.06% $3,285.02 See Labor Rate N/A

CS-Uniprise CC0025882/4110 RFE-PNL-006-SFA-ST06-BK/4U          EA B $73.10 25.07% $54.78 See Labor Rate N/A

CS-Uniprise CC0025882/4111 RFE-PNL-006-SFA-ST01-WH/4U          EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/4112 RFE-PNL-008-SFA-SC01-WH/4U          EA B $76.20 25.06% $57.10 See Labor Rate N/A

CS-Uniprise CC0025882/4113 RFE-PNL-006-SFA-FC01-WH/4U          EA B $117.40 25.06% $87.97 See Labor Rate N/A

CS-Uniprise CC0025882/4114 RFE-PNL-006-SFA-SC01-WH/4U          EA B $77.30 25.06% $57.93 See Labor Rate N/A

CS-Uniprise CC0025882/4115 RFE-PNL-012-SFA-SC01-WH/5U          EA B $144.20 25.06% $108.06 See Labor Rate N/A

CS-Uniprise CC0025882/4116 RFE-PNL-006-AFA-LC01-WH/4U          EA B $149.40 25.06% $111.95 See Labor Rate N/A

CS-Uniprise CC0025882/4117 WFE-PNL-006-SFA-FC01-WH             EA B $133.90 25.06% $100.34 See Labor Rate N/A

CS-Uniprise CC0025882/4118 WFE-PNL-006-SFA-ST01-WH             EA B $57.70 25.06% $43.24 See Labor Rate N/A

CS-Uniprise CC0025882/4119 RFE-PNL-012-SFA-ST01-WH/5U          EA B $139.10 25.06% $104.23 See Labor Rate N/A

CS-Uniprise CC0025882/412 PTC048-MP5L-FMP090FMP-ST-RO         PC B $3,686.05 25.06% $2,762.20 See Labor Rate N/A

CS-Uniprise CC0025882/4120 RFE-PNL-012-SFA-FC01-WH/5U          EA B $260.60 25.06% $195.29 See Labor Rate N/A

CS-Uniprise CC0025882/4121 WFE-PNL-006-AFA-SC01-WH             EA B $133.90 25.06% $100.34 See Labor Rate N/A

CS-Uniprise CC0025882/4122 RFE-PNL-003-SFA-SC02-WH/4U          EA B $79.30 25.06% $59.43 See Labor Rate N/A

CS-Uniprise CC0025882/4123 RFE-PNL-024-SFA-SC02-WH/5U          EA B $200.90 25.06% $150.55 See Labor Rate N/A

CS-Uniprise CC0025882/4124 WFE-PNL-006-SFA-SC01-WH             EA B $86.50 25.07% $64.82 See Labor Rate N/A

CS-Uniprise CC0025882/4125 RFE-PNL-006-AFA-SC01-WH/4U          EA B $76.20 25.06% $57.10 See Labor Rate N/A

CS-Uniprise CC0025882/4126 RFE-PNL-012-SFA-LC12-WH/4U          EA B $93.70 25.06% $70.22 See Labor Rate N/A

CS-Uniprise CC0025882/4127 RFE-PNL-006-SFA-SC06-WH/4U          EA B $74.20 25.06% $55.61 See Labor Rate N/A

CS-Uniprise CC0025882/4128 RFE-PNL-006-SFA-ST06-WH/4U          EA B $73.10 25.07% $54.78 See Labor Rate N/A

CS-Uniprise CC0025882/4129 WFE-PNL-012-SFA-LC12-WH-BL          EA B $82.40 25.06% $61.75 See Labor Rate N/A

CS-Uniprise CC0025882/413 PTC048-MP5L-FMP125FMP-ST-RO         PC B $4,500.00 25.06% $3,372.15 See Labor Rate N/A

CS-Uniprise CC0025882/4130 WFE-PNL-006-SFA-SC06-WH-BL          EA B $65.90 25.06% $49.39 See Labor Rate N/A

CS-Uniprise CC0025882/4131 WFE-PNL-006-SFA-ST06-WH-BL          EA B $48.40 25.07% $36.27 See Labor Rate N/A

CS-Uniprise CC0025882/4132 RFE-PNL-012-SFA-SC01-BK/5U          EA B $144.20 25.06% $108.06 See Labor Rate N/A

CS-Uniprise CC0025882/4133 RFE-PNL-024-SFA-SC02-BK/5U          EA B $200.90 25.06% $150.55 See Labor Rate N/A

CS-Uniprise CC0025882/4134 RFE-PNL-012-SFA-ST01-BK/5U          EA B $139.10 25.06% $104.23 See Labor Rate N/A

CS-Uniprise CC0025882/4135 RFE-PNL-024-SFA-LC02-WH/5U          EA B $316.20 25.06% $236.95 See Labor Rate N/A

CS-Uniprise CC0025882/4136 RFE-PNL-024-SFA-LC02-BK/5U          EA B $316.20 25.06% $236.95 See Labor Rate N/A

CS-Uniprise CC0025882/4137 RFE-PNL-024-SFA-LC02-BK/4U          EA B $234.80 25.06% $175.95 See Labor Rate N/A

CS-Uniprise CC0025882/4138 RFE-PNL-012-SFA-SC01-BK/4U          EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/4139 RFE-PNL-024-SFA-LC02-WH/4U          EA B $234.80 25.06% $175.95 See Labor Rate N/A

CS-Uniprise CC0025882/414 PTC048-MP5L-FMP115FMP-ST-RO         PC B $4,267.44 25.06% $3,197.88 See Labor Rate N/A

CS-Uniprise CC0025882/4140 RFE-PNL-012-SFA-SC01-WH/4U          EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/4141 RFE-PNL-008-SFA-SC01-BK/4U          EA B $76.20 25.06% $57.10 See Labor Rate N/A

CS-Uniprise CC0025882/4142 RFE-PNL-006-SFA-ST01-BK/4U          EA B $68.00 25.06% $50.96 See Labor Rate N/A

CS-Uniprise CC0025882/4143 RFE-PNL-008-SFA-ST01-BK/4U          EA B $80.30 25.06% $60.17 See Labor Rate N/A

CS-Uniprise CC0025882/4144 RFE-PNL-008-SFA-ST01-WH/4U          EA B $80.30 25.06% $60.17 See Labor Rate N/A

CS-Uniprise CC0025882/4145 RFE-PNL-012-AFA-SC01-BK/5U          EA B $144.20 25.06% $108.06 See Labor Rate N/A

CS-Uniprise CC0025882/4146 RFE-PNL-012-SFA-SC02-BK/4U          EA B $136.00 25.06% $101.91 See Labor Rate N/A

CS-Uniprise CC0025882/4147 RFE-PNL-003-SFA-SC02-BK/4U          EA B $79.30 25.06% $59.43 See Labor Rate N/A

CS-Uniprise CC0025882/4148 RFE-PNL-008-AFA-SC01-BK/4U          EA B $76.20 25.06% $57.10 See Labor Rate N/A

CS-Uniprise CC0025882/4149 RFE-PNL-008-AFA-SC01-WH/4U          EA B $76.20 25.06% $57.10 See Labor Rate N/A

CS-Uniprise CC0025882/415 PTC048-MP5L-FMP140FMP-ST-RO         PC B $4,848.84 25.06% $3,633.56 See Labor Rate N/A

CS-Uniprise CC0025882/4150 RFE-PNL-012-AFA-SC01-WH/4U          EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/4151 RFE-PNL-012-AFA-SC01-WH/5U          EA B $154.50 25.07% $115.77 See Labor Rate N/A

CS-Uniprise CC0025882/4152 RFE-PNL-006-AFA-SC06-BK/4U          EA B $74.20 25.06% $55.61 See Labor Rate N/A

CS-Uniprise CC0025882/4153 RFE-PNL-006-AFA-SC06-WH/4U          EA B $74.20 25.06% $55.61 See Labor Rate N/A

CS-Uniprise CC0025882/4154 WFE-PNL-006-AFA-SC06-BK-GR          EA B $65.90 25.06% $49.39 See Labor Rate N/A

CS-Uniprise CC0025882/4155 WFE-PNL-006-AFA-SC06-WH-GR          EA B $65.90 25.06% $49.39 See Labor Rate N/A

CS-Uniprise CC0025882/4156 WFE-PNL-012-AFA-LC12-BK-GR          EA B $82.40 25.06% $61.75 See Labor Rate N/A

CS-Uniprise CC0025882/4157 WFE-PNL-012-AFA-LC12-WH-GR          EA B $82.40 25.06% $61.75 See Labor Rate N/A

CS-Uniprise CC0025882/4158 RFE-PNL-012-AFA-SC01-BK/4U          EA B $155.50 25.07% $116.52 See Labor Rate N/A

CS-Uniprise CC0025882/4159 RFE-PNL-012-AFA-LC12-BK/4U          EA B $94.00 25.06% $70.44 See Labor Rate N/A

CS-Uniprise CC0025882/416 PTC048-MP5L-FMP170FMP-ST-RO         PC B $5,546.51 25.06% $4,156.37 See Labor Rate N/A

CS-Uniprise CC0025882/4160 RFE-PNL-012-AFA-LC12-WH/4U          EA B $94.00 25.06% $70.44 See Labor Rate N/A

CS-Uniprise CC0025882/4161 RFE-PNL-012-AFA-SC02-BK/4U          PC B $207.55 25.06% $155.53 See Labor Rate N/A

CS-Uniprise CC0025882/4162 RFE-PNL-006-SFA-SC01-BK/4U          EA B $77.30 25.06% $57.93 See Labor Rate N/A
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CS-Uniprise CC0025882/4163 RFE-FXD-072-SFA-ST06-BK/4U          EA B $1,373.00 25.06% $1,028.88 See Labor Rate N/A

CS-Uniprise CC0025882/4164 RFE-FXD-096-SFA-SC01-BK/4U          EA B $1,513.10 25.06% $1,133.87 See Labor Rate N/A

CS-Uniprise CC0025882/4165 RFE-SLG-048-SFA-LC12                EA B $620.10 25.06% $464.68 See Labor Rate N/A

CS-Uniprise CC0025882/4166 RFE-SLG-024-SFA-SC06                EA B $520.20 25.06% $389.82 See Labor Rate N/A

CS-Uniprise CC0025882/4167 RFE-SLG-024-SFA-ST06                EA B $485.10 25.06% $363.52 See Labor Rate N/A

CS-Uniprise CC0025882/4168 RFE-FXG-048-SFA-LC12                EA B $500.60 25.06% $375.13 See Labor Rate N/A

CS-Uniprise CC0025882/4169 RFE-FXG-024-SFA-SC06                EA B $459.40 25.06% $344.26 See Labor Rate N/A

CS-Uniprise CC0025882/417 PTC048-MP5L-FMP155FMP-ST-VI         PC B $5,197.67 25.06% $3,894.96 See Labor Rate N/A

CS-Uniprise CC0025882/4170 RFE-FXG-024-SFA-ST06                EA B $380.10 25.06% $284.83 See Labor Rate N/A

CS-Uniprise CC0025882/4171 RFE-FXD-072-SFA-SC06-BK/4U          EA B $1,385.40 25.06% $1,038.17 See Labor Rate N/A

CS-Uniprise CC0025882/4172 RFE-FXD-072-SFA-ST06-WH/4U          EA B $1,373.00 25.06% $1,028.88 See Labor Rate N/A

CS-Uniprise CC0025882/4173 RFE-SLG-024-SFA-LC12                EA B $467.60 25.06% $350.41 See Labor Rate N/A

CS-Uniprise CC0025882/4174 RFE-SLG-012-SFA-SC06                EA B $408.90 25.06% $306.42 See Labor Rate N/A

CS-Uniprise CC0025882/4175 RFE-FXD-072-SFA-SC06-WH/4U          EA B $1,385.40 25.06% $1,038.17 See Labor Rate N/A

CS-Uniprise CC0025882/4176 RFE-FXD-096-SFA-SC01-WH/4U          EA B $1,513.10 25.06% $1,133.87 See Labor Rate N/A

CS-Uniprise CC0025882/4177 RFE-FXD-096-AFA-SC01-WH/4U          EA B $1,503.80 25.06% $1,126.90 See Labor Rate N/A

CS-Uniprise CC0025882/4178 RFE-FXD-096-SFA-ST01-BK/4U          EA B $1,503.80 25.06% $1,126.90 See Labor Rate N/A

CS-Uniprise CC0025882/4179 RFE-FXD-096-SFA-ST01-WH/4U          EA B $1,503.80 25.06% $1,126.90 See Labor Rate N/A

CS-Uniprise CC0025882/418 PTC048-MP5L-FMP080FMP-ST-VI         PC B $3,453.49 25.06% $2,587.93 See Labor Rate N/A

CS-Uniprise CC0025882/4180 RFE-SLG-012-SFA-ST06                EA B $396.60 25.06% $297.20 See Labor Rate N/A

CS-Uniprise CC0025882/4181 RFE-FXG-012-SFA-LC12                EA B $288.40 25.06% $216.12 See Labor Rate N/A

CS-Uniprise CC0025882/4182 RFE-FXG-036-SFA-LC12                EA B $422.30 25.06% $316.46 See Labor Rate N/A

CS-Uniprise CC0025882/4183 RFE-FXD-144-SFA-LC12-BK/4U          EA B $1,564.60 25.06% $1,172.46 See Labor Rate N/A

CS-Uniprise CC0025882/4184 RFE-FXD-144-SFA-SC01-BK/4U          EA B $2,361.80 25.06% $1,769.85 See Labor Rate N/A

CS-Uniprise CC0025882/4185 RFE-FXG-048-SFA-SC06/2U             EA B $771.50 25.06% $578.13 See Labor Rate N/A

CS-Uniprise CC0025882/4186 RFE-FXG-048-SFA-ST06/2U             EA B $643.80 25.06% $482.44 See Labor Rate N/A

CS-Uniprise CC0025882/4187 RFE-FXG-096-SFA-LC12/2U             EA B $880.70 25.06% $659.97 See Labor Rate N/A

CS-Uniprise CC0025882/4188 RFE-FXD-288-SFA-LC02-BK/4U          EA B $3,313.50 25.06% $2,483.02 See Labor Rate N/A

CS-Uniprise CC0025882/4189 RFE-FXD-012-SFA-FC01/1U             EA B $435.00 25.06% $325.97 See Labor Rate N/A

CS-Uniprise CC0025882/419 PTC048-MP5L-FMP130FMP-ST-VI         PC B $4,616.28 25.06% $3,459.29 See Labor Rate N/A

CS-Uniprise CC0025882/4190 RFE-FXD-288-SFA-LC02-BK/5U          EA B $4,387.80 25.06% $3,288.07 See Labor Rate N/A

CS-Uniprise CC0025882/4191 RFE-FXG-006-SFA-SC06                EA B $273.00 25.06% $204.58 See Labor Rate N/A

CS-Uniprise CC0025882/4192 RFE-FXG-012-SFA-SC06/2U             EA B $408.90 25.06% $306.42 See Labor Rate N/A

CS-Uniprise CC0025882/4193 RFE-SLG-024-AFA-SC06                EA B $520.20 25.06% $389.82 See Labor Rate N/A

CS-Uniprise CC0025882/4194 RFE-FXG-072-SFA-LC12/2U             EA B $657.10 25.06% $492.41 See Labor Rate N/A

CS-Uniprise CC0025882/4195 RFE-FXG-048-AFA-SC06/2U             EA B $771.50 25.06% $578.13 See Labor Rate N/A

CS-Uniprise CC0025882/4196 RFE-FXG-024-AFA-SC06                EA B $459.40 25.06% $344.26 See Labor Rate N/A

CS-Uniprise CC0025882/4197 RFE-SLG-096-SFA-LC12/2U             EA B $949.70 25.06% $711.67 See Labor Rate N/A

CS-Uniprise CC0025882/4198 RFE-SLG-048-SFA-SC06/2U             EA B $791.00 25.06% $592.75 See Labor Rate N/A

CS-Uniprise CC0025882/4199 RFE-SLG-048-AFA-SC06/2U             EA B $791.00 25.06% $592.75 See Labor Rate N/A

CS-Uniprise CC0025882/42 UNK-110-WB-300PR                    EA B $100.64 20.19% $80.32 See Labor Rate N/A

CS-Uniprise CC0025882/420 PTC048-MP5L-FMP170FMP-ST-VI         PC B $5,546.51 25.06% $4,156.37 See Labor Rate N/A

CS-Uniprise CC0025882/4200 RFE-SLG-048-SFA-ST06/2U             EA B $711.70 25.06% $533.32 See Labor Rate N/A

CS-Uniprise CC0025882/4201 RFE-FXG-012-SFA-SC06                EA B $403.80 25.06% $302.59 See Labor Rate N/A

CS-Uniprise CC0025882/4202 RFE-FXD-144-SFA-ST01-BK/5U          EA B $2,114.60 25.06% $1,584.61 See Labor Rate N/A

CS-Uniprise CC0025882/4203 RFE-FXD-144-SFA-SC01-BK/5U          EA B $2,300.00 25.06% $1,723.54 See Labor Rate N/A

CS-Uniprise CC0025882/4204 RFE-FXD-048-SFA-SC06-BK/4U          EA B $1,113.40 25.06% $834.34 See Labor Rate N/A

CS-Uniprise CC0025882/4205 RFE-FXD-048-SFA-SC06-WH/4U          EA B $1,113.40 25.06% $834.34 See Labor Rate N/A

CS-Uniprise CC0025882/4206 RFE-FXD-048-SFA-ST06-BK/4U          EA B $1,086.70 25.06% $814.34 See Labor Rate N/A

CS-Uniprise CC0025882/4207 RFE-FXD-144-SFA-SC02-BK/4U          EA B $2,214.50 25.06% $1,659.47 See Labor Rate N/A

CS-Uniprise CC0025882/4208 RFE-SLG-024-SFA-SC06-NT             EA B $498.70 25.06% $373.71 See Labor Rate N/A

CS-Uniprise CC0025882/4209 RFE-SLG-012-SFA-SC06-NT             EA B $387.40 25.06% $290.30 See Labor Rate N/A

CS-Uniprise CC0025882/421 PTC048-MP5L-FMP185FMP-ST-VI         PC B $5,895.35 25.06% $4,417.78 See Labor Rate N/A

CS-Uniprise CC0025882/4210 RFE-FXG-024-SFA-LC12                EA B $347.40 25.06% $260.33 See Labor Rate N/A

CS-Uniprise CC0025882/4211 RFE-FXD-024-SFA-FC01/1U             EA B $654.00 25.06% $490.09 See Labor Rate N/A

CS-Uniprise CC0025882/4212 RFE-FXD-144-SFA-ST01-WH/5U          EA B $2,213.00 25.06% $1,658.35 See Labor Rate N/A

CS-Uniprise CC0025882/4213 RFE-SLG-144-SFA-LC12/4U-WM1         EA B $1,559.00 25.06% $1,168.26 See Labor Rate N/A

CS-Uniprise CC0025882/4214 RFE-FXG-072-8W-LC12/2U-PT09         EA B $3,260.00 25.06% $2,442.94 See Labor Rate N/A

CS-Uniprise CC0025882/4215 RFE-FXG-072-8W-LC12/2U-WM1          PC B $836.00 25.06% $626.47 See Labor Rate N/A

CS-Uniprise CC0025882/4216 RFE-1D/1C-096-8W-SC02-PT09          EA B $5,867.00 25.06% $4,396.54 See Labor Rate N/A

CS-Uniprise CC0025882/4217 RFE-2D/1C-132-8W-SC06-PT09          EA B $7,405.00 25.06% $5,549.06 See Labor Rate N/A
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CS-Uniprise CC0025882/4218 RFE-SLG-036-8W-LC12/2U-PT09         EA B $1,830.00 25.06% $1,371.34 See Labor Rate N/A

CS-Uniprise CC0025882/4219 WFE-012-SFA-SC06-BK/2P              EA B $248.20 25.06% $186.00 See Labor Rate N/A

CS-Uniprise CC0025882/422 PTC048-MP5L-FMP100FMP-ST-VI         PC B $3,918.60 25.06% $2,936.47 See Labor Rate N/A

CS-Uniprise CC0025882/4220 WFE-012-SFA-ST06-BK/2P              EA B $236.90 25.06% $177.53 See Labor Rate N/A

CS-Uniprise CC0025882/4221 WFE-024-SFA-LC12-BK/2P              EA B $289.40 25.06% $216.87 See Labor Rate N/A

CS-Uniprise CC0025882/4222 WFE-024-SFA-SC06-BK/4P              EA B $396.60 25.06% $297.20 See Labor Rate N/A

CS-Uniprise CC0025882/4223 WFE-024-SFA-ST06-BK/4P              EA B $390.40 25.06% $292.55 See Labor Rate N/A

CS-Uniprise CC0025882/4224 WFE-048-SFA-LC12-BK/4P              EA B $448.10 25.06% $335.79 See Labor Rate N/A

CS-Uniprise CC0025882/4225 WFE-012-AFA-SC06-WH/2P              EA B $248.20 25.06% $186.00 See Labor Rate N/A

CS-Uniprise CC0025882/4226 WFE-024-AFA-SC06-WH/4P              EA B $411.00 25.06% $307.99 See Labor Rate N/A

CS-Uniprise CC0025882/4227 WFE-006-SFA-ST06-BK/2P              EA B $198.00 25.06% $148.37 See Labor Rate N/A

CS-Uniprise CC0025882/4228 WBE-048-SFA-SC06/8P-GANG            EA B $624.30 25.06% $467.83 See Labor Rate N/A

CS-Uniprise CC0025882/4229 WBE-048-SFA-ST06/8P-GANG            EA B $533.90 25.06% $400.09 See Labor Rate N/A

CS-Uniprise CC0025882/423 PTC048-MP5L-FMP145FMP-ST-VI         PC B $4,965.12 25.06% $3,720.70 See Labor Rate N/A

CS-Uniprise CC0025882/4230 WBE-096-SFA-LC12/8P-GANG            EA B $789.10 25.06% $591.32 See Labor Rate N/A

CS-Uniprise CC0025882/4231 WBE-024-SFA-SC06/8P-GANG            EA B $401.90 25.06% $301.17 See Labor Rate N/A

CS-Uniprise CC0025882/4232 WBE-024-SFA-ST06/8P-GANG            EA B $356.70 25.06% $267.30 See Labor Rate N/A

CS-Uniprise CC0025882/4233 WBE-048-SFA-LC12/8P-GANG            EA B $484.30 25.06% $362.92 See Labor Rate N/A

CS-Uniprise CC0025882/4234 WBE-024-MFA-SC06/8P-GANG            EA B $331.80 25.06% $248.64 See Labor Rate N/A

CS-Uniprise CC0025882/4235 WBE-024-MFA-ST06/8P-GANG            EA B $294.60 25.06% $220.76 See Labor Rate N/A

CS-Uniprise CC0025882/4236 WBE-048-MFA-LC12/8P-GANG            EA B $381.50 25.06% $285.88 See Labor Rate N/A

CS-Uniprise CC0025882/4237 MAS-STU-CAP                         EA B $12.40 25.07% $9.29 See Labor Rate N/A

CS-Uniprise CC0025882/4238 MAS-STU-BASE                        EA B $11.30 25.06% $8.47 See Labor Rate N/A

CS-Uniprise CC0025882/4239 MAS-SCU-BASE                        EA B $12.40 25.07% $9.29 See Labor Rate N/A

CS-Uniprise CC0025882/424 PTC048-MP5L-FMP125FMP-ST-VI         PC B $4,500.00 25.06% $3,372.15 See Labor Rate N/A

CS-Uniprise CC0025882/4240 BOA-SFA-LCU-20                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4241 MAS-SFA-LC-CAP                      EA B $8.20 25.03% $6.15 See Labor Rate N/A

CS-Uniprise CC0025882/4242 MAS-AFA-SC-B/C                      EA B $14.40 25.07% $10.79 See Labor Rate N/A

CS-Uniprise CC0025882/4243 MAS-SFA-SC-CAP-05-1310              EA B $116.40 25.06% $87.22 See Labor Rate N/A

CS-Uniprise CC0025882/4244 MAS-SFA-SC-CAP-10-1310              EA B $116.40 25.06% $87.22 See Labor Rate N/A

CS-Uniprise CC0025882/4245 MAS-SFA-SC-CAP-15-1310              EA B $116.40 25.06% $87.22 See Labor Rate N/A

CS-Uniprise CC0025882/4246 MAS-SFA-LC-CAP-10.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4247 MAS-SFA-LC-CAP-12.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4248 MAS-SFA-LC-CAP-13.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4249 MAS-SFA-LC-CAP-11.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/425 PTC048-MP5L-FMP150FMP-ST-VI         PC B $5,081.40 25.06% $3,807.83 See Labor Rate N/A

CS-Uniprise CC0025882/4250 MAS-SFA-LC-CAP-00.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4251 MAS-SFA-LC-CAP-01.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4252 MAS-SFA-LC-CAP-01.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4253 MAS-SFA-LC-CAP-02.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4254 MAS-SFA-LC-CAP-02.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4255 MAS-SFA-LC-CAP-03.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4256 MAS-SFA-LC-CAP-03.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4257 MAS-SFA-LC-CAP-04.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4258 MAS-SFA-LC-CAP-04.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4259 MAS-SFA-LC-CAP-05.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/426 PTC048-MP5L-FMP180FMP-ST-VI         PC B $5,779.07 25.06% $4,330.64 See Labor Rate N/A

CS-Uniprise CC0025882/4260 MAS-SFA-LC-CAP-05.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4261 MAS-SFA-LC-CAP-06.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4262 MAS-SFA-LC-CAP-06.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4263 MAS-SFA-LC-CAP-07.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4264 MAS-SFA-LC-CAP-07.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4265 MAS-SFA-LC-CAP-08.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4266 MAS-SFA-LC-CAP-08.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4267 MAS-SFA-LC-CAP-09.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4268 MAS-SFA-LC-CAP-09.5-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4269 MAS-SFA-LC-CAP-14.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/427 PTC048-MP5L-FMP145FMP-ST-GR         PC B $4,965.12 25.06% $3,720.70 See Labor Rate N/A

CS-Uniprise CC0025882/4270 MAS-SFA-LC-CAP-15.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4271 MAS-SFA-LC-CAP-18.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4272 MAS-SFA-LC-CAP-19.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A
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CS-Uniprise CC0025882/4273 MAS-SFA-LC-CAP-20.0-1550            EA B $95.80 25.07% $71.79 See Labor Rate N/A

CS-Uniprise CC0025882/4274 MAS-SFA-SC-CAP-20-1310              EA B $116.40 25.06% $87.22 See Labor Rate N/A

CS-Uniprise CC0025882/4275 MAS-LCU-BASE                        EA B $13.40 25.07% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/4276 BOA-SFA-LCU-15                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4277 BOA-SFA-SCU-15                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4278 BOA-SFA-LCU-10                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4279 BOA-SFA-SCU-10                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/428 PTC048-MP5L-FMP105FMP-ST-GR         PC B $4,034.88 25.06% $3,023.61 See Labor Rate N/A

CS-Uniprise CC0025882/4280 BOA-SFA-LCU-05                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4281 BOA-SFA-SCU-05                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4282 MAS-SFA-SC-CAP                      EA B $11.50 25.09% $8.61 See Labor Rate N/A

CS-Uniprise CC0025882/4283 BOA-SFA-LCU-04                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4284 BOA-SFA-LCU-03                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4285 BOA-SFA-LCU-02                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4286 BOA-SFA-SCU-04                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4287 BOA-SFA-SCU-03                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4288 BOA-SFA-SCU-02                      EA B $100.90 25.06% $75.61 See Labor Rate N/A

CS-Uniprise CC0025882/4289 MFA-ST01                            EA B $5.00 25.06% $3.75 See Labor Rate N/A

CS-Uniprise CC0025882/429 PTC048-MP5L-FMP135FMP-ST-GR         PC B $4,732.56 25.06% $3,546.42 See Labor Rate N/A

CS-Uniprise CC0025882/4290 MFA-SC02                            EA B $10.00 25.06% $7.49 See Labor Rate N/A

CS-Uniprise CC0025882/4291 MFA-LC01                            EA B $8.00 25.06% $5.99 See Labor Rate N/A

CS-Uniprise CC0025882/4292 MFA-LC02                            EA B $12.00 25.06% $8.99 See Labor Rate N/A

CS-Uniprise CC0025882/4293 MFA-SC/ST-02                        EA B $16.00 25.06% $11.99 See Labor Rate N/A

CS-Uniprise CC0025882/4294 MFA-SC01                            EA B $7.00 25.06% $5.25 See Labor Rate N/A

CS-Uniprise CC0025882/4295 MFA-LC02-100                        PK B $998.00 25.06% $747.87 See Labor Rate N/A

CS-Uniprise CC0025882/4296 UNFA-LC02-BG-CL                     PC B $14.40 25.07% $10.79 See Labor Rate N/A

CS-Uniprise CC0025882/4297 UNFA-LC02-AQ-CL                     PC B $16.40 25.07% $12.29 See Labor Rate N/A

CS-Uniprise CC0025882/4298 UNFA-LC02-BL-CL                     PC B $14.40 25.07% $10.79 See Labor Rate N/A

CS-Uniprise CC0025882/4299 MFA-SC01-100-BULK                   PK B $603.00 25.06% $451.87 See Labor Rate N/A

CS-Uniprise CC0025882/43 UNK-110-WMS-4M-300PR                EA B $244.80 20.19% $195.38 See Labor Rate N/A

CS-Uniprise CC0025882/430 PTC048-MP5L-FMP150FMP-ST-GR         PC B $5,081.40 25.06% $3,807.83 See Labor Rate N/A

CS-Uniprise CC0025882/4300 HFA-LC02-KBL                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4301 HFA-LC02-KGR                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4302 HFA-LC02-KRD                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4303 HFA-LC02-KYL                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4304 HFA-LC02-KOR                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4305 HFA-LC02-KAQ                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4306 HFA-LC02-KRO                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4307 HFA-LC02-KBR                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4308 HFA-LC02-KSL                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/4309 HFA-LC02-KVI                        EA B $21.00 25.06% $15.74 See Labor Rate N/A

CS-Uniprise CC0025882/431 PTC048-MP5L-FMP200FMP-ST-GR         PC B $6,244.19 25.06% $4,679.19 See Labor Rate N/A

CS-Uniprise CC0025882/4310 RFE-FRM-23/15/7                     EA B $3,350.60 25.06% $2,510.83 See Labor Rate N/A

CS-Uniprise CC0025882/4311 RFE-SPL-1X2-UBL-SCU1                EA B $411.00 25.06% $307.99 See Labor Rate N/A

CS-Uniprise CC0025882/4312 RFE-SPL-1X2-UBL-SCA1                EA B $411.00 25.06% $307.99 See Labor Rate N/A

CS-Uniprise CC0025882/4313 RFE-SPL-1X2-UBL-LCA1                EA B $411.00 25.06% $307.99 See Labor Rate N/A

CS-Uniprise CC0025882/4314 RFE-SPL-1X2-BAL-SCU1                EA B $411.00 25.06% $307.99 See Labor Rate N/A

CS-Uniprise CC0025882/4315 RFE-SPL-1X2-BAL-SCA1                EA B $411.00 25.06% $307.99 See Labor Rate N/A

CS-Uniprise CC0025882/4316 RFE-SPL-1X2-BAL-LCA1                EA B $411.00 25.06% $307.99 See Labor Rate N/A

CS-Uniprise CC0025882/4317 RFE-SPL-1X2-UBL-STU2                EA B $834.30 25.06% $625.20 See Labor Rate N/A

CS-Uniprise CC0025882/4318 RFE-SPL-1X2-BAL-SCU2                EA B $834.30 25.06% $625.20 See Labor Rate N/A

CS-Uniprise CC0025882/4319 RFE-SPL-1X3-BAL-SCU1                EA B $548.00 25.06% $410.65 See Labor Rate N/A

CS-Uniprise CC0025882/432 PTC048-MP5L-FMP195FMP-ST-GR         PC B $6,127.91 25.06% $4,592.05 See Labor Rate N/A

CS-Uniprise CC0025882/4320 RFE-SPL-1X3-BAL-SCA1                EA B $548.00 25.06% $410.65 See Labor Rate N/A

CS-Uniprise CC0025882/4321 RFE-SPL-1X3-BAL-LCA1                EA B $548.00 25.06% $410.65 See Labor Rate N/A

CS-Uniprise CC0025882/4322 RFE-SPL-1X4-BAL-SCU1                EA B $685.00 25.06% $513.32 See Labor Rate N/A

CS-Uniprise CC0025882/4323 RFE-SPL-1X4-BAL-SCA1                EA B $685.00 25.06% $513.32 See Labor Rate N/A

CS-Uniprise CC0025882/4324 RFE-SPL-1X4-BAL-LCA1                EA B $685.00 25.06% $513.32 See Labor Rate N/A

CS-Uniprise CC0025882/4325 RFE-FRM-KIT-23/12/7                 EA B $2,103.30 25.06% $1,576.14 See Labor Rate N/A

CS-Uniprise CC0025882/4326 RFE-FRM-END-15                      EA B $868.30 25.06% $650.68 See Labor Rate N/A

CS-Uniprise CC0025882/4327 RFE-FRM-DRS                         EA B $687.00 25.06% $514.82 See Labor Rate N/A
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CS-Uniprise CC0025882/4328 RFE-FRM-JR1A                        EA B $70.00 25.06% $52.46 See Labor Rate N/A

CS-Uniprise CC0025882/4329 RFE-FRM-PEEB                        EA B $1,545.00 25.06% $1,157.77 See Labor Rate N/A

CS-Uniprise CC0025882/433 PTC048-MP5L-FMP235FMP-ST-GR         PC B $7,058.14 25.06% $5,289.14 See Labor Rate N/A

CS-Uniprise CC0025882/4330 RFE-FRM-23/12/7                     EA B $2,948.90 25.06% $2,209.81 See Labor Rate N/A

CS-Uniprise CC0025882/4331 RFE-FRM-KIT-23/15/7                 EA B $2,242.30 25.06% $1,680.31 See Labor Rate N/A

CS-Uniprise CC0025882/4332 RFE-FRM-KIT-CONV-19-WIDTH           EA B $700.40 25.06% $524.86 See Labor Rate N/A

CS-Uniprise CC0025882/4333 RFE-FRM-KIT-CONV-24-DEPTH           EA B $512.90 25.06% $384.35 See Labor Rate N/A

CS-Uniprise CC0025882/434 PTC048-MP5L-FMP230FMP-ST-GR         PC B $6,941.86 25.06% $5,202.00 See Labor Rate N/A

CS-Uniprise CC0025882/435 PTC048-MP5L-FMP125FMP-ST-GR         PC B $4,500.00 25.06% $3,372.15 See Labor Rate N/A

CS-Uniprise CC0025882/436 PTC048-MP5L-FMP115FMP-ST-GR         PC B $4,267.44 25.06% $3,197.88 See Labor Rate N/A

CS-Uniprise CC0025882/437 PTC048-MP5L-FMP140FMP-ST-GR         PC B $4,848.84 25.06% $3,633.56 See Labor Rate N/A

CS-Uniprise CC0025882/438 PTC048-MP5L-FMP170FMP-ST-GR         PC B $5,546.51 25.06% $4,156.37 See Labor Rate N/A

CS-Uniprise CC0025882/439 PTC048-MP5L-FMP165FMP-ST-GR         PC B $5,430.23 25.06% $4,069.24 See Labor Rate N/A

CS-Uniprise CC0025882/44 UNK-110-WMS-4M-900PR                EA B $587.52 20.19% $468.90 See Labor Rate N/A

CS-Uniprise CC0025882/440 PTC048-MP5L-FMP110FMP-ST-BR         PC B $4,151.16 25.06% $3,110.74 See Labor Rate N/A

CS-Uniprise CC0025882/441 PTC048-MP5L-FMP130FMP-ST-BR         PC B $4,616.28 25.06% $3,459.29 See Labor Rate N/A

CS-Uniprise CC0025882/442 PTC048-MP5L-FMP145FMP-ST-BR         PC B $4,965.12 25.06% $3,720.70 See Labor Rate N/A

CS-Uniprise CC0025882/443 PTC048-MP5L-FMP195FMP-ST-BR         PC B $6,127.91 25.06% $4,592.05 See Labor Rate N/A

CS-Uniprise CC0025882/444 PTC048-MP5L-FMP230FMP-ST-BR         PC B $6,941.86 25.06% $5,202.00 See Labor Rate N/A

CS-Uniprise CC0025882/445 PTC048-MP5L-FMP140FMP-ST-BR         PC B $4,848.84 25.06% $3,633.56 See Labor Rate N/A

CS-Uniprise CC0025882/446 PTC048-MP5L-FMP160FMP-ST-BR         PC B $5,313.95 25.06% $3,982.10 See Labor Rate N/A

CS-Uniprise CC0025882/447 PTC048-MP5L-FMP120FMP-ST-BR         PC B $4,383.72 25.06% $3,285.02 See Labor Rate N/A

CS-Uniprise CC0025882/448 PTC048-MP5L-FMP165FMP-ST-BR         PC B $5,430.23 25.06% $4,069.24 See Labor Rate N/A

CS-Uniprise CC0025882/449 PTC048-MP5L-FMP145FMP-ST            PC B $4,965.12 25.06% $3,720.70 See Labor Rate N/A

CS-Uniprise CC0025882/45 UNK-110-WMS-5M-300PR                EA B $265.20 20.19% $211.66 See Labor Rate N/A

CS-Uniprise CC0025882/450 PTC048-MP5L-FMP195FMP-ST            PC B $6,127.91 25.06% $4,592.05 See Labor Rate N/A

CS-Uniprise CC0025882/451 PTC048-MP5L-FMP135FMP-ST            PC B $4,732.56 25.06% $3,546.42 See Labor Rate N/A

CS-Uniprise CC0025882/452 PTC048-MP5L-FMP165FMP-ST            PC B $5,430.23 25.06% $4,069.24 See Labor Rate N/A

CS-Uniprise CC0025882/453 PTC048-MP5L-FMP155FMP-ST-RD         PC B $5,197.67 25.06% $3,894.96 See Labor Rate N/A

CS-Uniprise CC0025882/454 PTC048-MP5L-FMP130FMP-ST-RD         PC B $4,616.28 25.06% $3,459.29 See Labor Rate N/A

CS-Uniprise CC0025882/455 PTC048-MP5L-FMP140FMP-ST-RD         PC B $4,848.84 25.06% $3,633.56 See Labor Rate N/A

CS-Uniprise CC0025882/456 PTC048-MP5L-FMP185FMP-ST-RD         PC B $5,895.35 25.06% $4,417.78 See Labor Rate N/A

CS-Uniprise CC0025882/457 PTC048-MP5L-FMP220FMP-ST-RD         PC B $6,709.30 25.06% $5,027.73 See Labor Rate N/A

CS-Uniprise CC0025882/458 PTC048-MP5L-FMP160FMP-ST-RD         PC B $5,313.95 25.06% $3,982.10 See Labor Rate N/A

CS-Uniprise CC0025882/459 PTC048-MP5L-FMP180FMP-ST-RD         PC B $5,779.07 25.06% $4,330.64 See Labor Rate N/A

CS-Uniprise CC0025882/46 UNK-110-WMS-5M-900PR                EA B $628.32 20.19% $501.46 See Labor Rate N/A

CS-Uniprise CC0025882/460 PTC048-MP5L-FMP160FMP-ST-RO         PC B $5,313.95 25.06% $3,982.10 See Labor Rate N/A

CS-Uniprise CC0025882/461 PTC048-MP5L-FMP145FMP-ST-RO         PC B $4,965.12 25.06% $3,720.70 See Labor Rate N/A

CS-Uniprise CC0025882/462 PTC048-MP5L-FMP095FMP-ST-RO         PC B $3,802.33 25.06% $2,849.34 See Labor Rate N/A

CS-Uniprise CC0025882/463 PTC048-MP5L-FMP110FMP-ST-RO         PC B $4,151.16 25.06% $3,110.74 See Labor Rate N/A

CS-Uniprise CC0025882/464 PTC048-MP5L-FMP135FMP-ST-RO         PC B $4,732.56 25.06% $3,546.42 See Labor Rate N/A

CS-Uniprise CC0025882/465 PTC048-MP5L-FMP155FMP-ST-RO         PC B $5,197.67 25.06% $3,894.96 See Labor Rate N/A

CS-Uniprise CC0025882/466 PTC048-MP5L-FMP195FMP-ST-RO         PC B $6,127.91 25.06% $4,592.05 See Labor Rate N/A

CS-Uniprise CC0025882/467 PTC048-MP5L-FMP150FMP-ST-RO         PC B $5,081.40 25.06% $3,807.83 See Labor Rate N/A

CS-Uniprise CC0025882/468 PTC048-MP5L-FMP200FMP-ST-RO         PC B $6,244.19 25.06% $4,679.19 See Labor Rate N/A

CS-Uniprise CC0025882/469 PTC048-MP5L-FMP130FMP-ST-RO         PC B $4,616.28 25.06% $3,459.29 See Labor Rate N/A

CS-Uniprise CC0025882/47 UNK-110-WMS-BB-300PR                EA B $108.12 20.19% $86.29 See Labor Rate N/A

CS-Uniprise CC0025882/470 PTC048-MP5L-FMP100FMP-ST-RO         PC B $3,918.60 25.06% $2,936.47 See Labor Rate N/A

CS-Uniprise CC0025882/471 PTC048-MP5L-FMP115FMP-ST-VI         PC B $4,267.44 25.06% $3,197.88 See Labor Rate N/A

CS-Uniprise CC0025882/472 PTC048-MP5L-FMP075FMP-ST-VI         PC B $3,337.21 25.06% $2,500.80 See Labor Rate N/A

CS-Uniprise CC0025882/473 PTC048-MP5L-FMP105FMP-ST-VI         PC B $4,034.88 25.06% $3,023.61 See Labor Rate N/A

CS-Uniprise CC0025882/474 PTC048-MP5L-FMP120FMP-ST-VI         PC B $4,383.72 25.06% $3,285.02 See Labor Rate N/A

CS-Uniprise CC0025882/475 PTC048-MP5L-FMP165FMP-ST-VI         PC B $5,430.23 25.06% $4,069.24 See Labor Rate N/A

CS-Uniprise CC0025882/476 PTC048-MP5L-FMP200FMP-ST-VI         PC B $6,244.19 25.06% $4,679.19 See Labor Rate N/A

CS-Uniprise CC0025882/477 PTC048-MP5L-FMP095FMP-ST-VI         PC B $3,802.33 25.06% $2,849.34 See Labor Rate N/A

CS-Uniprise CC0025882/478 PTC048-MP5L-FMP085FMP-ST-VI         PC B $3,569.77 25.06% $2,675.07 See Labor Rate N/A

CS-Uniprise CC0025882/479 PTC048-MP5L-FMP110FMP-ST-VI         PC B $4,151.16 25.06% $3,110.74 See Labor Rate N/A

CS-Uniprise CC0025882/48 UNK-110-WMS-BB-900PR                EA B $173.40 20.19% $138.39 See Labor Rate N/A

CS-Uniprise CC0025882/480 PTC048-MP5L-FMP140FMP-ST-VI         PC B $4,848.84 25.06% $3,633.56 See Labor Rate N/A

CS-Uniprise CC0025882/481 PTC048-MP5L-FMP135FMP-ST-VI         PC B $4,732.56 25.06% $3,546.42 See Labor Rate N/A

CS-Uniprise CC0025882/482 PTC048-MP5L-FMP200FMP-ST-BR         PC B $6,244.19 25.06% $4,679.19 See Labor Rate N/A
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CS-Uniprise CC0025882/483 PTC048-MP5L-FMP135FMP-ST-RD         PC B $4,732.59 25.06% $3,546.44 See Labor Rate N/A

CS-Uniprise CC0025882/484 PTC048-MP5L-FMP110FMP-ST-RD         PC B $4,151.16 25.06% $3,110.74 See Labor Rate N/A

CS-Uniprise CC0025882/485 PTC048-MP5L-FMP085FMP-ST-RO         PC B $3,569.77 25.06% $2,675.07 See Labor Rate N/A

CS-Uniprise CC0025882/486 PTC024-MZ5L-FMP085FMP-ST            PC B $2,117.44 25.06% $1,586.74 See Labor Rate N/A

CS-Uniprise CC0025882/487 PTC048-MP5L-FMP220FMP-ST-GR         PC B $6,709.30 25.06% $5,027.73 See Labor Rate N/A

CS-Uniprise CC0025882/488 PTC048-MP5L-FMP100FMP-ST-GR         PC B $3,918.60 25.06% $2,936.47 See Labor Rate N/A

CS-Uniprise CC0025882/489 PTC048-MP5L-FMP105FMP-ST-BR         PC B $4,034.88 25.06% $3,023.61 See Labor Rate N/A

CS-Uniprise CC0025882/49 UNK-110-WB-4M-100PR                 EA B $35.19 20.20% $28.08 See Labor Rate N/A

CS-Uniprise CC0025882/490 PTC048-MP5L-FMP185FMP-ST-BR         PC B $5,895.35 25.06% $4,417.78 See Labor Rate N/A

CS-Uniprise CC0025882/491 PTC048-MP5L-FMP245FMP-ST-RD         PC B $7,290.70 25.06% $5,463.41 See Labor Rate N/A

CS-Uniprise CC0025882/492 PTC048-MP5L-FMP195FMP-ST-RD         PC B $6,127.91 25.06% $4,592.05 See Labor Rate N/A

CS-Uniprise CC0025882/493 PTC048-MP5L-FMP235FMP-ST-RO         PC B $7,058.14 25.06% $5,289.14 See Labor Rate N/A

CS-Uniprise CC0025882/494 PTC048-MP5L-FMP070FMP-ST-VI         PC B $3,220.93 25.06% $2,413.66 See Labor Rate N/A

CS-Uniprise CC0025882/495 PTC048-MP5L-FMP160FMP-ST-VI         PC B $5,313.95 25.06% $3,982.10 See Labor Rate N/A

CS-Uniprise CC0025882/496 PTC048-MP5L-FMP185FMP-ST            PC B $5,895.35 25.06% $4,417.78 See Labor Rate N/A

CS-Uniprise CC0025882/497 PTC048-MP5L-FMP185FMP-ST-RO         PC B $5,895.35 25.06% $4,417.78 See Labor Rate N/A

CS-Uniprise CC0025882/498 PTC048-MP5L-FMP075FMP-ST-RO         PC B $3,337.21 25.06% $2,500.80 See Labor Rate N/A

CS-Uniprise CC0025882/499 PTC048-MP5L-FMP235FMP-ST            PC B $7,058.14 20.19% $5,633.11 See Labor Rate N/A

CS-Uniprise CC0025882/5 UN-110-BB-L                         EA B $48.96 20.19% $39.08 See Labor Rate N/A

CS-Uniprise CC0025882/50 UNK-110-WB-5M-100PR                 EA B $35.19 20.20% $28.08 See Labor Rate N/A

CS-Uniprise CC0025882/500 PTC048-MP5L-FMP040FMP-ST-VI         PC B $2,523.26 25.06% $1,890.85 See Labor Rate N/A

CS-Uniprise CC0025882/501 PTC048-MP5L-FMP050FMP-ST-VI         PC B $2,755.81 25.06% $2,065.11 See Labor Rate N/A

CS-Uniprise CC0025882/502 PTC048-MP5L-FMP250FMP-ST            PC B $7,406.98 25.06% $5,550.55 See Labor Rate N/A

CS-Uniprise CC0025882/503 PTC048-MP5L-FMP250FMP-ST-RD         PC B $7,406.98 25.06% $5,550.55 See Labor Rate N/A

CS-Uniprise CC0025882/504 PTC048-MP5L-FMP255FMP-ST-GR         PC B $7,523.26 25.06% $5,637.68 See Labor Rate N/A

CS-Uniprise CC0025882/505 PTC048-MP5L-FMP265FMP-ST-BR         PC B $7,755.81 25.06% $5,811.95 See Labor Rate N/A

CS-Uniprise CC0025882/506 PTC048-MP5L-FMP275FMP-ST-VI         PC B $7,988.37 25.06% $5,986.22 See Labor Rate N/A

CS-Uniprise CC0025882/507 PTC048-MP5L-FMP280FMP-ST            PC B $8,104.65 25.06% $6,073.36 See Labor Rate N/A

CS-Uniprise CC0025882/508 PTC048-MP5L-FMP285FMP-ST-RD         PC B $8,220.93 25.06% $6,160.49 See Labor Rate N/A

CS-Uniprise CC0025882/509 PTC048-MP5L-FMP290FMP-ST-RO         PC B $8,337.21 25.06% $6,247.63 See Labor Rate N/A

CS-Uniprise CC0025882/51 UNK-110-WB-4M-300PR                 EA B $102.65 20.19% $81.92 See Labor Rate N/A

CS-Uniprise CC0025882/510 PTC048-MP5L-FMP320FMP-ST-GR         PC B $9,034.88 25.06% $6,770.44 See Labor Rate N/A

CS-Uniprise CC0025882/511 PTC048-MP5L-FMP330FMP-ST-BR         PC B $9,267.44 25.06% $6,944.72 See Labor Rate N/A

CS-Uniprise CC0025882/512 PTC048-MP5L-FMP345FMP-ST            PC B $9,616.28 25.06% $7,206.12 See Labor Rate N/A

CS-Uniprise CC0025882/513 PTC048-MP5L-FMP350FMP-ST-RD         PC B $9,732.56 25.06% $7,293.26 See Labor Rate N/A

CS-Uniprise CC0025882/514 PTC048-MP5L-FMP355FMP-ST-RO         PC B $9,848.84 25.06% $7,380.40 See Labor Rate N/A

CS-Uniprise CC0025882/515 PTC048-MP5L-FMP245FMP-ST-GR         PC B $7,290.70 25.06% $5,463.41 See Labor Rate N/A

CS-Uniprise CC0025882/516 PTC048-MP5L-FMP120FMP-ST-GR         PC B $4,383.72 25.06% $3,285.02 See Labor Rate N/A

CS-Uniprise CC0025882/517 PTC048-MP5L-FMP095FMP-ST-GR         PC B $3,802.33 25.06% $2,849.34 See Labor Rate N/A

CS-Uniprise CC0025882/518 PTC048-MP5L-FMP245FMP-ST-BR         PC B $7,290.70 25.06% $5,463.41 See Labor Rate N/A

CS-Uniprise CC0025882/519 PTC048-MP5L-FMP235FMP-ST-RD         PC B $7,058.14 25.06% $5,289.14 See Labor Rate N/A

CS-Uniprise CC0025882/52 UNK-110-WB-5M-300PR                 EA B $102.65 20.19% $81.92 See Labor Rate N/A

CS-Uniprise CC0025882/520 PTC048-MP5L-FMP240FMP-ST-RO         PC B $7,174.42 25.06% $5,376.27 See Labor Rate N/A

CS-Uniprise CC0025882/521 PTC048-MP5L-FMP260FMP-ST            PC B $7,639.53 25.06% $5,724.81 See Labor Rate N/A

CS-Uniprise CC0025882/522 PTC048-MP5L-FMP245FMP-ST            PC B $7,290.70 25.06% $5,463.41 See Labor Rate N/A

CS-Uniprise CC0025882/523 PTC048-MP5L-FMP260FMP-ST-RD         PC B $7,639.53 25.06% $5,724.81 See Labor Rate N/A

CS-Uniprise CC0025882/524 PTC048-MP5L-FMP250FMP-ST-RO         PC B $7,406.98 25.06% $5,550.55 See Labor Rate N/A

CS-Uniprise CC0025882/525 PTC048-MP5L-FMP230FMP-ST-VI         PC B $6,941.86 25.06% $5,202.00 See Labor Rate N/A

CS-Uniprise CC0025882/526 PTC048-MP5L-FMP090FMP-ST-VI         PC B $3,686.05 25.06% $2,762.20 See Labor Rate N/A

CS-Uniprise CC0025882/527 PTC048-MP5L-FMP240FMP-ST-BR         PC B $7,174.42 25.06% $5,376.27 See Labor Rate N/A

CS-Uniprise CC0025882/528 PTC048-MP5L-FMP255FMP-ST-BR         PC B $7,523.26 25.06% $5,637.68 See Labor Rate N/A

CS-Uniprise CC0025882/529 PTC048-MP5L-FMP240FMP-ST-GR         PC B $7,174.42 25.06% $5,376.27 See Labor Rate N/A

CS-Uniprise CC0025882/53 PTC012-MP5L-FMP100FMP-ST-GR         PC B $901.16 25.06% $675.30 See Labor Rate N/A

CS-Uniprise CC0025882/530 PTC048-MZ5L-FMP075FMP-PE            PC B $3,912.79 25.06% $2,932.12 See Labor Rate N/A

CS-Uniprise CC0025882/531 PTC048-MP5L-FMP055FMP-ST-VI         PC B $2,872.09 25.06% $2,152.25 See Labor Rate N/A

CS-Uniprise CC0025882/532 PTC024-MP5L-FMP065FMP-ST            PC B $1,433.14 25.06% $1,073.95 See Labor Rate N/A

CS-Uniprise CC0025882/533 PTC048-MP5L-FMP075FMP-ST            PC B $3,337.21 25.06% $2,500.80 See Labor Rate N/A

CS-Uniprise CC0025882/534 PTC024-MP5L-FMP085FMP-ST            PC B $1,612.21 25.06% $1,208.14 See Labor Rate N/A

CS-Uniprise CC0025882/535 PTC012-MP5L-FMP095FMP-ST            PC B $875.00 25.06% $655.70 See Labor Rate N/A

CS-Uniprise CC0025882/536 PTC012-MP5L-FMP115FMP-ST            PC B $979.65 25.06% $734.12 See Labor Rate N/A

CS-Uniprise CC0025882/537 PTC096-MP5L-FMP180FMP-ST            PC B $11,172.09 25.06% $8,372.00 See Labor Rate N/A
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CS-Uniprise CC0025882/538 PTC072-MP5L-FMP095FMP-ST            PC B $5,401.16 25.06% $4,047.45 See Labor Rate N/A

CS-Uniprise CC0025882/539 PRF012-MP5L-FMP010LCU-ST            PC B $567.44 25.06% $425.22 See Labor Rate N/A

CS-Uniprise CC0025882/54 PTC012-MP5L-FMP010FMP-ST            PC B $430.23 25.06% $322.40 See Labor Rate N/A

CS-Uniprise CC0025882/540 PRF012-MP5L-FMP012LCU-ST            PC B $578.60 25.06% $433.59 See Labor Rate N/A

CS-Uniprise CC0025882/541 PRF012-MP5L-FMP015LCU-ST            PC B $595.35 25.06% $446.14 See Labor Rate N/A

CS-Uniprise CC0025882/542 PRF012-MP5L-FMP020LCU-ST            PC B $623.26 25.06% $467.05 See Labor Rate N/A

CS-Uniprise CC0025882/543 PRF012-MP5L-FMP025LCU-ST            PC B $651.16 25.06% $487.96 See Labor Rate N/A

CS-Uniprise CC0025882/544 PRF012-MP5L-FMP030LCU-ST            PC B $679.07 25.06% $508.87 See Labor Rate N/A

CS-Uniprise CC0025882/545 PRF012-MP5L-FMP040LCU-ST            PC B $734.88 25.06% $550.70 See Labor Rate N/A

CS-Uniprise CC0025882/546 PRF012-MP5L-FMP050LCU-ST            PC B $790.70 25.06% $592.52 See Labor Rate N/A

CS-Uniprise CC0025882/547 PRF012-MP5L-FMP060LCU-ST            PC B $846.51 25.06% $634.35 See Labor Rate N/A

CS-Uniprise CC0025882/548 PRF012-MP5L-FMP080LCU-ST            PC B $958.14 25.06% $718.00 See Labor Rate N/A

CS-Uniprise CC0025882/549 PRF012-MP5L-FMP100LCU-ST            PC B $1,069.77 25.06% $801.65 See Labor Rate N/A

CS-Uniprise CC0025882/55 PTC012-MP5L-FMP015FMP-ST            PC B $456.40 25.06% $342.01 See Labor Rate N/A

CS-Uniprise CC0025882/550 PRF012-MP5L-MMP010LCU-ST            PC B $567.44 25.06% $425.22 See Labor Rate N/A

CS-Uniprise CC0025882/551 PRF012-MP5L-MMP012LCU-ST            PC B $578.60 25.06% $433.59 See Labor Rate N/A

CS-Uniprise CC0025882/552 PRF012-MP5L-MMP015LCU-ST            PC B $595.35 25.06% $446.14 See Labor Rate N/A

CS-Uniprise CC0025882/553 PRF012-MP5L-MMP020LCU-ST            PC B $623.26 25.06% $467.05 See Labor Rate N/A

CS-Uniprise CC0025882/554 PRF012-MP5L-MMP025LCU-ST            PC B $651.16 25.06% $487.96 See Labor Rate N/A

CS-Uniprise CC0025882/555 PRF012-MP5L-MMP030LCU-ST            PC B $679.07 25.06% $508.87 See Labor Rate N/A

CS-Uniprise CC0025882/556 PRF012-MP5L-MMP035LCU-ST            PC B $706.98 25.06% $529.79 See Labor Rate N/A

CS-Uniprise CC0025882/557 PRF012-MP5L-MMP040LCU-ST            PC B $734.88 25.06% $550.70 See Labor Rate N/A

CS-Uniprise CC0025882/558 PRF012-MP5L-MMP045LCU-ST            PC B $762.79 25.06% $571.61 See Labor Rate N/A

CS-Uniprise CC0025882/559 PAC012-MP5L-FMP002LCU-ST            PC B $512.79 25.06% $384.27 See Labor Rate N/A

CS-Uniprise CC0025882/56 PTC012-MP5L-FMP020FMP-ST            PC B $482.56 25.06% $361.61 See Labor Rate N/A

CS-Uniprise CC0025882/560 PAC012-MP5L-FMP004LCU-ST            PC B $523.26 25.06% $392.11 See Labor Rate N/A

CS-Uniprise CC0025882/561 PAC012-MP5L-FMP006LCU-ST            PC B $533.72 25.06% $399.95 See Labor Rate N/A

CS-Uniprise CC0025882/562 PAC012-MP5L-FMP008LCU-ST            PC B $544.19 25.06% $407.80 See Labor Rate N/A

CS-Uniprise CC0025882/563 PAC012-MP5L-FMP010LCU-ST            PC B $554.65 25.06% $415.64 See Labor Rate N/A

CS-Uniprise CC0025882/564 PAC012-MP5L-FMP012LCU-ST            PC B $565.12 25.06% $423.48 See Labor Rate N/A

CS-Uniprise CC0025882/565 PAC012-MP5L-FMP002SCU-ST            PC B $502.33 25.06% $376.43 See Labor Rate N/A

CS-Uniprise CC0025882/566 PAC012-MP5L-FMP004SCU-ST            PC B $512.79 25.06% $384.27 See Labor Rate N/A

CS-Uniprise CC0025882/567 PAC012-MP5L-FMP006SCU-ST            PC B $523.26 25.06% $392.11 See Labor Rate N/A

CS-Uniprise CC0025882/568 PAC012-MP5L-FMP008SCU-ST            PC B $533.72 25.06% $399.95 See Labor Rate N/A

CS-Uniprise CC0025882/569 PAC012-MP5L-FMP010SCU-ST            PC B $544.19 25.06% $407.80 See Labor Rate N/A

CS-Uniprise CC0025882/57 PTC012-MP5L-FMP025FMP-ST            PC B $508.72 25.06% $381.22 See Labor Rate N/A

CS-Uniprise CC0025882/570 PAC012-MP5L-FMP012SCU-ST            PC B $554.65 25.06% $415.64 See Labor Rate N/A

CS-Uniprise CC0025882/571 PAC012-MP5L-MMP002LCU-ST            PC B $502.33 25.06% $376.43 See Labor Rate N/A

CS-Uniprise CC0025882/572 PAC012-MP5L-MMP004LCU-ST            PC B $512.79 25.06% $384.27 See Labor Rate N/A

CS-Uniprise CC0025882/573 PAC012-MP5L-MMP006LCU-ST            PC B $523.26 25.06% $392.11 See Labor Rate N/A

CS-Uniprise CC0025882/574 PAC012-MP5L-MMP008LCU-ST            PC B $533.72 25.06% $399.95 See Labor Rate N/A

CS-Uniprise CC0025882/575 PAC012-MP5L-MMP010LCU-ST            PC B $544.19 25.06% $407.80 See Labor Rate N/A

CS-Uniprise CC0025882/576 PAC012-MP5L-MMP012LCU-ST            PC B $554.65 25.06% $415.64 See Labor Rate N/A

CS-Uniprise CC0025882/577 PAC012-MP5L-MMP002SCU-ST            PC B $502.33 25.06% $376.43 See Labor Rate N/A

CS-Uniprise CC0025882/578 PAC012-MP5L-MMP004SCU-ST            PC B $512.79 25.06% $384.27 See Labor Rate N/A

CS-Uniprise CC0025882/579 PAC012-MP5L-MMP006SCU-ST            PC B $523.26 25.06% $392.11 See Labor Rate N/A

CS-Uniprise CC0025882/58 PTC012-MP5L-FMP030FMP-ST            PC B $534.88 25.06% $400.82 See Labor Rate N/A

CS-Uniprise CC0025882/580 PAC012-MP5L-MMP008SCU-ST            PC B $533.72 25.06% $399.95 See Labor Rate N/A

CS-Uniprise CC0025882/581 PAC012-MP5L-MMP010SCU-ST            PC B $544.19 25.06% $407.80 See Labor Rate N/A

CS-Uniprise CC0025882/582 PAC012-MP5L-MMP012SCU-ST            PC B $554.65 25.06% $415.64 See Labor Rate N/A

CS-Uniprise CC0025882/583 PAC012-MP5L-FMP002FMP-ST            PC B $387.21 25.06% $290.16 See Labor Rate N/A

CS-Uniprise CC0025882/584 PAC012-MP5L-FMP004FMP-ST            PC B $397.67 25.06% $298.00 See Labor Rate N/A

CS-Uniprise CC0025882/585 PAC012-MP5L-FMP006FMP-ST            PC B $408.14 25.06% $305.85 See Labor Rate N/A

CS-Uniprise CC0025882/586 PAC012-MP5L-FMP008FMP-ST            PC B $418.60 25.06% $313.69 See Labor Rate N/A

CS-Uniprise CC0025882/587 PAC012-MP5L-FMP010FMP-ST            PC B $429.07 25.06% $321.53 See Labor Rate N/A

CS-Uniprise CC0025882/588 PAC012-MP5L-FMP012FMP-ST            PC B $439.53 25.06% $329.37 See Labor Rate N/A

CS-Uniprise CC0025882/589 PAC012-MP5L-FMP002MMP-ST            PC B $387.21 25.06% $290.16 See Labor Rate N/A

CS-Uniprise CC0025882/59 PTC012-MP5L-FMP035FMP-ST            PC B $561.05 25.06% $420.43 See Labor Rate N/A

CS-Uniprise CC0025882/590 PAC012-MP5L-FMP004MMP-ST            PC B $397.67 25.06% $298.00 See Labor Rate N/A

CS-Uniprise CC0025882/591 PAC012-MP5L-FMP006MMP-ST            PC B $408.14 25.06% $305.85 See Labor Rate N/A

CS-Uniprise CC0025882/592 PAC012-MP5L-FMP008MMP-ST            PC B $418.60 25.06% $313.69 See Labor Rate N/A
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CS-Uniprise CC0025882/593 PAC012-MP5L-FMP010MMP-ST            PC B $429.07 25.06% $321.53 See Labor Rate N/A

CS-Uniprise CC0025882/594 PAC012-MP5L-FMP012MMP-ST            PC B $439.53 25.06% $329.37 See Labor Rate N/A

CS-Uniprise CC0025882/595 PAC012-MP5L-MMP009LCU-ST            PC B $538.95 25.06% $403.87 See Labor Rate N/A

CS-Uniprise CC0025882/596 RFE-PNL-024-MPO-MP01                PC B $59.91 25.06% $44.89 See Labor Rate N/A

CS-Uniprise CC0025882/597 RFE-PNL-072-MPO-MP01                PC B $150.00 25.06% $112.41 See Labor Rate N/A

CS-Uniprise CC0025882/598 RFE-PNL-096-MPO-MP01                PC B $195.19 25.06% $146.27 See Labor Rate N/A

CS-Uniprise CC0025882/599 RFE-FXD-EMT-BK/1U-MPO               PC B $143.02 25.06% $107.18 See Labor Rate N/A

CS-Uniprise CC0025882/6 UN-110-BB-NL                        EA B $44.04 20.19% $35.15 See Labor Rate N/A

CS-Uniprise CC0025882/60 PTC012-MP5L-FMP040FMP-ST            PC B $587.21 25.06% $440.04 See Labor Rate N/A

CS-Uniprise CC0025882/600 RFE-FXD-EMT-BK/4U-MPO               PC B $366.28 25.06% $274.48 See Labor Rate N/A

CS-Uniprise CC0025882/601 RFE-RMB-6-3/8                       KT B $50.44 25.06% $37.80 See Labor Rate N/A

CS-Uniprise CC0025882/602 RFE-RMB-6-1/2                       KT B $46.25 25.06% $34.66 See Labor Rate N/A

CS-Uniprise CC0025882/603 RFE-UMB                             PC B $103.05 25.06% $77.22 See Labor Rate N/A

CS-Uniprise CC0025882/604 RFE-MOD-024-5L-MPO-LC02             PC B $879.07 25.06% $658.75 See Labor Rate N/A

CS-Uniprise CC0025882/605 RFE-MOD-012-5L-MPO-LC02             PC B $488.77 25.06% $366.27 See Labor Rate N/A

CS-Uniprise CC0025882/606 RFE-MOD-012-5L-MPO-SC02             PC B $445.16 25.06% $333.59 See Labor Rate N/A

CS-Uniprise CC0025882/607 RFE-MOD-024-5L-MPO-LC02-KBL         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/608 RFE-MOD-024-5L-MPO-LC02-KGR         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/609 RFE-MOD-024-5L-MPO-LC02-KRD         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/61 PTC012-MP5L-FMP045FMP-ST            PC B $613.37 25.06% $459.64 See Labor Rate N/A

CS-Uniprise CC0025882/610 RFE-MOD-024-5L-MPO-LC02-KYL         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/611 RFE-MOD-024-5L-MPO-LC02-KOR         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/612 RFE-MOD-024-5L-MPO-LC02-KAQ         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/613 RFE-MOD-024-5L-MPO-LC02-KRO         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/614 RFE-MOD-024-5L-MPO-LC02-KBR         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/615 RFE-MOD-024-5L-MPO-LC02-KSL         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/616 RFE-MOD-024-5L-MPO-LC02-KVI         PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/617 RFE-MOD-012-5L-MPO-LC02-KBL         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/618 RFE-MOD-012-5L-MPO-LC02-KGR         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/619 RFE-MOD-012-5L-MPO-LC02-KRD         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/62 PTC012-MP5L-FMP050FMP-ST            PC B $639.53 25.06% $479.24 See Labor Rate N/A

CS-Uniprise CC0025882/620 RFE-MOD-012-5L-MPO-LC02-KYL         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/621 RFE-MOD-012-5L-MPO-LC02-KOR         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/622 RFE-MOD-012-5L-MPO-LC02-KAQ         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/623 RFE-MOD-012-5L-MPO-LC02-KRO         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/624 RFE-MOD-012-5L-MPO-LC02-KBR         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/625 RFE-MOD-012-5L-MPO-LC02-KSL         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/626 RFE-MOD-012-5L-MPO-LC02-KVI         PC B $811.12 25.06% $607.83 See Labor Rate N/A

CS-Uniprise CC0025882/627 RFE-MOD-024-5L-MPO-LC02-KSL/BK      PC B $1,469.77 25.06% $1,101.40 See Labor Rate N/A

CS-Uniprise CC0025882/628 RFJ-02ZC16-5L-LCU-01-LCU            PC B $71.75 25.07% $53.77 See Labor Rate N/A

CS-Uniprise CC0025882/629 RFJ-02ZC16-5L-LCU-02-LCU            PC B $74.16 25.06% $55.57 See Labor Rate N/A

CS-Uniprise CC0025882/63 PTC012-MP5L-FMP060FMP-ST            PC B $691.86 25.06% $518.46 See Labor Rate N/A

CS-Uniprise CC0025882/630 RFJ-02ZC16-5L-LCU-03-LCU            PC B $76.58 25.06% $57.39 See Labor Rate N/A

CS-Uniprise CC0025882/631 RFJ-02ZC16-5L-LCU-04-LCU            PC B $78.99 25.06% $59.20 See Labor Rate N/A

CS-Uniprise CC0025882/632 RFJ-02ZC16-5L-LCU-05-LCU            PC B $81.40 25.07% $61.00 See Labor Rate N/A

CS-Uniprise CC0025882/633 RFJ-02ZC16-5L-LCU-10-LCU            PC B $93.45 25.07% $70.03 See Labor Rate N/A

CS-Uniprise CC0025882/634 RFJ-02ZC16-5L-LCU-15-LCU            PC B $105.50 25.07% $79.05 See Labor Rate N/A

CS-Uniprise CC0025882/635 RFJ-02ZC16-5L-LCU-20-LCU            PC B $117.55 25.06% $88.09 See Labor Rate N/A

CS-Uniprise CC0025882/636 RFJ-02ZC16-5L-LCU-01-SCU            PC B $68.54 25.07% $51.36 See Labor Rate N/A

CS-Uniprise CC0025882/637 RFJ-02ZC16-5L-LCU-02-SCU            PC B $70.99 25.06% $53.20 See Labor Rate N/A

CS-Uniprise CC0025882/638 RFJ-02ZC16-5L-LCU-03-SCU            PC B $73.45 25.07% $55.04 See Labor Rate N/A

CS-Uniprise CC0025882/639 RFJ-02ZC16-5L-LCU-04-SCU            PC B $75.90 25.06% $56.88 See Labor Rate N/A

CS-Uniprise CC0025882/64 PTC012-MP5L-FMP070FMP-ST            PC B $744.19 25.06% $557.67 See Labor Rate N/A

CS-Uniprise CC0025882/640 RFJ-02ZC16-5L-LCU-05-SCU            PC B $78.35 25.06% $58.71 See Labor Rate N/A

CS-Uniprise CC0025882/641 RFJ-02ZC16-5L-LCU-10-SCU            PC B $90.61 25.07% $67.90 See Labor Rate N/A

CS-Uniprise CC0025882/642 RFJ-02ZC16-5L-LCU-15-SCU            PC B $102.88 25.06% $77.10 See Labor Rate N/A

CS-Uniprise CC0025882/643 RFJ-02ZC16-5L-LCU-20-SCU            PC B $114.93 25.06% $86.12 See Labor Rate N/A

CS-Uniprise CC0025882/644 RFJ-02ZC16-5L-SCU-01-SCU            PC B $65.29 25.07% $48.92 See Labor Rate N/A

CS-Uniprise CC0025882/645 RFJ-02ZC16-5L-SCU-02-SCU            PC B $67.74 25.06% $50.76 See Labor Rate N/A

CS-Uniprise CC0025882/646 RFJ-02ZC16-5L-SCU-03-SCU            PC B $70.19 25.06% $52.60 See Labor Rate N/A

CS-Uniprise CC0025882/647 RFJ-02ZC16-5L-SCU-04-SCU            PC B $72.64 25.06% $54.44 See Labor Rate N/A
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CS-Uniprise CC0025882/648 RFJ-02ZC16-5L-SCU-05-SCU            PC B $75.10 25.07% $56.28 See Labor Rate N/A

CS-Uniprise CC0025882/649 RFJ-02ZC16-5L-SCU-10-SCU            PC B $87.36 25.07% $65.46 See Labor Rate N/A

CS-Uniprise CC0025882/65 PTC012-MP5L-FMP080FMP-ST            PC B $796.51 25.06% $596.88 See Labor Rate N/A

CS-Uniprise CC0025882/650 RFJ-02ZC16-5L-SCU-15-SCU            PC B $99.62 25.06% $74.65 See Labor Rate N/A

CS-Uniprise CC0025882/651 RFJ-02ZC16-5L-SCU-20-SCU            PC B $111.88 25.06% $83.84 See Labor Rate N/A

CS-Uniprise CC0025882/6511 UNMP500-4PR-100C                    PK B $45.76 20.19% $36.52 See Labor Rate N/A

CS-Uniprise CC0025882/6512 UN788H1                             EA B $273.70 20.19% $218.44 See Labor Rate N/A

CS-Uniprise CC0025882/6513 UN788KIT                            PK B $130.22 20.19% $103.93 See Labor Rate N/A

CS-Uniprise CC0025882/6514 UN788M2                             EA B $130.22 20.19% $103.93 See Labor Rate N/A

CS-Uniprise CC0025882/6515 UNT-HTT                             PK B $350.00 20.19% $279.34 See Labor Rate N/A

CS-Uniprise CC0025882/6516 FTP-MOD-24P Patch Panel             PC B $112.00 21.85% $87.53 See Labor Rate N/A

CS-Uniprise CC0025882/6517 UN-PCO-C1                           EA B $99.79 21.85% $77.99 See Labor Rate N/A

CS-Uniprise CC0025882/6518 UN-PCO-C2                           EA B $94.77 21.85% $74.07 See Labor Rate N/A

CS-Uniprise CC0025882/6519 UN-PCO-C3                           EA B $102.88 21.85% $80.40 See Labor Rate N/A

CS-Uniprise CC0025882/652 RFJ-02ZC16-5L-LCU-05-MJU            PC B $111.54 25.06% $83.58 See Labor Rate N/A

CS-Uniprise CC0025882/6520 UNP-WA-2U                           EA B $95.17 21.85% $74.38 See Labor Rate N/A

CS-Uniprise CC0025882/6521 UNP-WA-4U                           EA B $104.91 21.85% $81.99 See Labor Rate N/A

CS-Uniprise CC0025882/6522 UNP-BLK-1U                          EA B $31.50 21.85% $24.62 See Labor Rate N/A

CS-Uniprise CC0025882/6523 UNP-BLK-2U                          EA B $35.70 21.85% $27.90 See Labor Rate N/A

CS-Uniprise CC0025882/6524 UNP-BLK-3U                          EA B $38.85 21.85% $30.36 See Labor Rate N/A

CS-Uniprise CC0025882/6525 UNP-BLK-4U                          EA B $44.10 21.85% $34.47 See Labor Rate N/A

CS-Uniprise CC0025882/6526 UNP-CMB                             EA B $20.48 21.86% $16.00 See Labor Rate N/A

CS-Uniprise CC0025882/6527 UNP-FS                              EA B $12.60 21.85% $9.85 See Labor Rate N/A

CS-Uniprise CC0025882/6528 UNP-CMB2                            EA B $24.90 21.84% $19.46 See Labor Rate N/A

CS-Uniprise CC0025882/6529 UNAC-VR-BK-12F                      EA B $6.09 21.85% $4.76 See Labor Rate N/A

CS-Uniprise CC0025882/653 RFJ-02ZC16-5L-SCU-05-MJU            PC B $104.86 25.06% $78.58 See Labor Rate N/A

CS-Uniprise CC0025882/6530 UNP-HA-1U                           EA B $33.50 21.85% $26.18 See Labor Rate N/A

CS-Uniprise CC0025882/6531 UNP-HA-2U                           EA B $39.80 21.85% $31.10 See Labor Rate N/A

CS-Uniprise CC0025882/6532 UNA-510-610-LAB-24PK                PK B $7.98 21.85% $6.24 See Labor Rate N/A

CS-Uniprise CC0025882/6533 UNA-MOD-LAB-14PK                    PK B $4.62 21.85% $3.61 See Labor Rate N/A

CS-Uniprise CC0025882/6534 UNPMM-24P                           EA B $55.60 21.84% $43.46 See Labor Rate N/A

CS-Uniprise CC0025882/6535 UNP-MOD-24P                         EA B $73.09 21.84% $57.13 See Labor Rate N/A

CS-Uniprise CC0025882/6536 UNP-MOD-48P                         EA B $118.08 21.85% $92.28 See Labor Rate N/A

CS-Uniprise CC0025882/6537 UNP-MOD-V-24P                       EA B $79.54 21.84% $62.17 See Labor Rate N/A

CS-Uniprise CC0025882/6538 UNP-MOD-V-48P                       EA B $128.81 21.85% $100.67 See Labor Rate N/A

CS-Uniprise CC0025882/6539 UNP-MOD-ANG-24P                     EA B $79.54 21.84% $62.17 See Labor Rate N/A

CS-Uniprise CC0025882/654 RFJ-02ZC29-5L-SCU-01-SCU            PC B $65.45 25.07% $49.04 See Labor Rate N/A

CS-Uniprise CC0025882/6540 UNP-MOD-ANG-48P                     EA B $128.81 21.85% $100.67 See Labor Rate N/A

CS-Uniprise CC0025882/6541 FTP-J5E                             EA B $9.92 21.87% $7.75 See Labor Rate N/A

CS-Uniprise CC0025882/6542 UNJ300-BK Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6543 UNJ300-OR Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6544 UNJ300-YL Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6545 UNJ300-CM Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6546 UNJ300-GR Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6547 UNJ300-IV Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6548 UNJ300-WH Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6549 UNJ300-GY Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/655 RFJ-02ZC29-5L-SCU-05-SCU            PC B $75.94 25.07% $56.90 See Labor Rate N/A

CS-Uniprise CC0025882/6550 UNJ300-RD Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6551 UNJ300-BL Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6552 UNJ300-VL Cat 3 Outlet              EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6553 UNJ3U6-IV                           EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6554 UNJ3U6-WH                           EA B $5.42 21.86% $4.24 See Labor Rate N/A

CS-Uniprise CC0025882/6555 UNJ500-BK                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6556 UNJ500-OR                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6557 UNJ500-YL                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6558 UNJ500-CM                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6559 UNJ500-GR                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/656 RFJ-02ZC16-5L-LCU-05-FCU            PC B $93.66 25.07% $70.18 See Labor Rate N/A

CS-Uniprise CC0025882/6560 UNJ500-IV                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6561 UNJ500-WH                           EA B $7.42 21.88% $5.80 See Labor Rate N/A
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CS-Uniprise CC0025882/6562 UNJ500-GY                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6563 UNJ500-RD                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6564 UNJ500-BL                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6565 UNJ500-VL                           EA B $7.42 21.88% $5.80 See Labor Rate N/A

CS-Uniprise CC0025882/6566 UNJ500-BL-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6567 UNJ500-OR-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6568 UNJ500-WH-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6569 UNJ500-IV-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/657 RFJ-02ZC16-5L-LCU-25-SCU            PC B $126.98 25.06% $95.15 See Labor Rate N/A

CS-Uniprise CC0025882/6570 UNJ500-BK-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6571 UNJ500-CM-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6572 UNJ500-GY-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6573 UNJ500-GR-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6574 UNJ500-RD-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6575 UNJ500-VL-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6576 UNJ500-YL-100PK                     PK B $718.90 21.85% $561.84 See Labor Rate N/A

CS-Uniprise CC0025882/6577 UNJ500 - Almond                     EA B $7.06 21.87% $5.52 See Labor Rate N/A

CS-Uniprise CC0025882/6578 UNJ600-BK                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6579 UNJ600-OR                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/658 RFJ-02ZC16-5L-LCU-07-SCU            PC B $83.26 25.06% $62.39 See Labor Rate N/A

CS-Uniprise CC0025882/6580 UNJ600-YL                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6581 UNJ600-CM                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6582 UNJ600-GN                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6583 UNJ600-IV                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6584 UNJ600-WH                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6585 UNJ600-GY                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6586 UNJ600-RD                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6587 UNJ600-BL                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6588 UNJ600-VL                           EA B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/6589 UNJ600-BL-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/659 RFJ-02ZC16-5L-LCU-18-SCU            PC B $110.11 25.06% $82.51 See Labor Rate N/A

CS-Uniprise CC0025882/6590 UNJ600-WH-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6591 UNJ600-IV-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6592 UNJ600-BK-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6593 UNJ600-CM-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6594 UNJ600-GY-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6595 UNJ600-GR-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6596 UNJ600-RD-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6597 UNJ600-VL-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6598 UNJ600-YL-100PK                     PK B $1,055.50 21.85% $824.91 See Labor Rate N/A

CS-Uniprise CC0025882/6599 UNJ600-AL (Almond)                  PC B $10.88 21.85% $8.50 See Labor Rate N/A

CS-Uniprise CC0025882/66 PTC012-MP5L-FMP090FMP-ST            PC B $848.84 25.06% $636.09 See Labor Rate N/A

CS-Uniprise CC0025882/660 RFJ-02ZC16-5L-SCU-25-SCU            PC B $124.14 25.06% $93.03 See Labor Rate N/A

CS-Uniprise CC0025882/6600 UNK-MMB4WH-2J6OR-2J6WH-VEL          EA B $46.35 20.20% $36.99 See Labor Rate N/A

CS-Uniprise CC0025882/6601 FTP-J6A Outlet                      PC B $20.54 20.19% $16.39 See Labor Rate N/A

CS-Uniprise CC0025882/6602 FTP-J6                              EA B $14.99 21.84% $11.72 See Labor Rate N/A

CS-Uniprise CC0025882/6603 UNP350-2P-48P                       EA B $364.04 21.85% $284.51 See Labor Rate N/A

CS-Uniprise CC0025882/6604 UNP350-1P-48P                       EA B $353.00 21.85% $275.88 See Labor Rate N/A

CS-Uniprise CC0025882/6605 FTP-PC6A-GY3                        PC B $18.79 21.84% $14.69 See Labor Rate N/A

CS-Uniprise CC0025882/6606 FTP-PC6A-GY5                        PC B $20.49 21.84% $16.02 See Labor Rate N/A

CS-Uniprise CC0025882/6607 FTP-PC6A-GY7                        PC B $22.18 21.85% $17.33 See Labor Rate N/A

CS-Uniprise CC0025882/6608 FTP-PC6A-GY10                       PC B $24.72 21.85% $19.32 See Labor Rate N/A

CS-Uniprise CC0025882/6609 FTP-PC6A-GY15                       PC B $28.96 21.85% $22.63 See Labor Rate N/A

CS-Uniprise CC0025882/661 RFJ-02ZC29-5L-SCU-01-STU            PC B $80.72 25.06% $60.49 See Labor Rate N/A

CS-Uniprise CC0025882/6610 FTP-PC6A-GY25                       PC B $37.44 21.84% $29.26 See Labor Rate N/A

CS-Uniprise CC0025882/6611 FTP-PC6A-GY50                       PC B $58.63 21.85% $45.82 See Labor Rate N/A

CS-Uniprise CC0025882/6612 FTP-PC6A-RD3                        PC B $18.79 21.84% $14.69 See Labor Rate N/A

CS-Uniprise CC0025882/6613 FTP-PC6A-RD5                        PC B $20.49 21.84% $16.02 See Labor Rate N/A

CS-Uniprise CC0025882/6614 FTP-PC6A-RD7                        PC B $22.18 21.85% $17.33 See Labor Rate N/A

CS-Uniprise CC0025882/6615 FTP-PC6A-RD10                       PC B $24.72 21.85% $19.32 See Labor Rate N/A

CS-Uniprise CC0025882/6616 FTP-PC6A-RD15                       PC B $28.96 21.85% $22.63 See Labor Rate N/A
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CS-Uniprise CC0025882/6617 FTP-PC6A-RD25                       PC B $37.44 21.84% $29.26 See Labor Rate N/A

CS-Uniprise CC0025882/6618 FTP-PC6A-RD50                       PC B $58.63 21.85% $45.82 See Labor Rate N/A

CS-Uniprise CC0025882/6619 FTP-PC6A-BL3                        PC B $18.79 21.84% $14.69 See Labor Rate N/A

CS-Uniprise CC0025882/662 RFJ-02ZC29-5L-SCU-03-SCU            PC B $70.70 25.06% $52.98 See Labor Rate N/A

CS-Uniprise CC0025882/6620 FTP-PC6A-BL5                        PC B $20.49 21.84% $16.02 See Labor Rate N/A

CS-Uniprise CC0025882/6621 FTP-PC6A-BL7                        PC B $22.18 21.85% $17.33 See Labor Rate N/A

CS-Uniprise CC0025882/6622 FTP-PC6A-BL10                       PC B $24.72 21.85% $19.32 See Labor Rate N/A

CS-Uniprise CC0025882/6623 FTP-PC6A-BL15                       PC B $28.96 21.85% $22.63 See Labor Rate N/A

CS-Uniprise CC0025882/6624 FTP-PC6A-BL25                       PC B $37.44 21.84% $29.26 See Labor Rate N/A

CS-Uniprise CC0025882/6625 FTP-PC6A-BL50                       PC B $58.63 21.85% $45.82 See Labor Rate N/A

CS-Uniprise CC0025882/6626 FTP-PC6A-RD2                        EA B $17.94 21.86% $14.02 See Labor Rate N/A

CS-Uniprise CC0025882/6627 FTP-PC6A-RD35                       EA B $45.91 21.85% $35.88 See Labor Rate N/A

CS-Uniprise CC0025882/6628 FTP-PC6A-RD45                       EA B $54.39 21.85% $42.51 See Labor Rate N/A

CS-Uniprise CC0025882/6629 FTP-PC6A-RD65                       EA B $71.34 21.85% $55.75 See Labor Rate N/A

CS-Uniprise CC0025882/663 RFJ-01SP29-5L-SCU-01-SCU            PC B $46.43 25.07% $34.79 See Labor Rate N/A

CS-Uniprise CC0025882/6630 FTP-PC6A-RD75                       EA B $79.82 21.85% $62.38 See Labor Rate N/A

CS-Uniprise CC0025882/6631 FTP-PC6A-RD85                       EA B $88.30 21.85% $69.01 See Labor Rate N/A

CS-Uniprise CC0025882/6632 FTP-PC6A-RD100                      EA B $101.01 21.85% $78.94 See Labor Rate N/A

CS-Uniprise CC0025882/6633 FTP-PC6A-RD120                      EA B $117.96 21.85% $92.19 See Labor Rate N/A

CS-Uniprise CC0025882/6634 FTP-PC6A-RD16                       EA B $29.81 21.84% $23.30 See Labor Rate N/A

CS-Uniprise CC0025882/6635 FTP-PC6A-RD20                       EA B $33.20 21.85% $25.95 See Labor Rate N/A

CS-Uniprise CC0025882/6636 UNC5-GY-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6637 UNC5-GY-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6638 UNC5-GY-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6639 UNC5-GY-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/664 RFJ-01SP29-5L-SCU-02-SCU            PC B $47.78 25.06% $35.81 See Labor Rate N/A

CS-Uniprise CC0025882/6640 UNC5-GY-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6641 UNC5-GY-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6642 UNC5-GY-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6643 UNC5-GY-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6644 UNC5-GY-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6645 UNC5-GY-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6646 UNC5-BL-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6647 UNC5-BL-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6648 UNC5-BL-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6649 UNC5-BL-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/665 RFJ-01SP29-5L-SCU-03-SCU            PC B $49.13 25.06% $36.82 See Labor Rate N/A

CS-Uniprise CC0025882/6650 UNC5-BL-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6651 UNC5-BL-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6652 UNC5-BL-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6653 UNC5-BL-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6654 UNC5-BL-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6655 UNC5-BL-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6656 UNC5-WH-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6657 UNC5-WH-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6658 UNC5-WH-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6659 UNC5-WH-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/666 RFJ-01SP29-5L-SCU-04-SCU            PC B $50.49 25.06% $37.84 See Labor Rate N/A

CS-Uniprise CC0025882/6660 UNC5-WH-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6661 UNC5-WH-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6662 UNC5-WH-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6663 UNC5-WH-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6664 UNC5-WH-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6665 UNC5-WH-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6666 UNC5-BK-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6667 UNC5-BK-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6668 UNC5-BK-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6669 UNC5-BK-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/667 RFJ-01SP29-5L-SCU-05-SCU            PC B $57.25 25.06% $42.90 See Labor Rate N/A

CS-Uniprise CC0025882/6670 UNC5-BK-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6671 UNC5-BK-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A
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CS-Uniprise CC0025882/6672 UNC5-BK-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6673 UNC5-BK-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6674 UNC5-BK-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6675 UNC5-BK-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6676 UNC5-GR-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6677 UNC5-GR-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6678 UNC5-GR-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6679 UNC5-GR-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/668 RFJ-01SP29-5L-SCU-10-SCU            PC B $64.02 25.06% $47.98 See Labor Rate N/A

CS-Uniprise CC0025882/6680 UNC5-GR-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6681 UNC5-GR-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6682 UNC5-GR-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6683 UNC5-GR-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6684 UNC5-GR-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6685 UNC5-GR-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6686 UNC5-OR-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6687 UNC5-OR-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6688 UNC5-OR-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6689 UNC5-OR-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/669 RFJ-01SP29-5L-SCU-15-SCU            PC B $70.78 25.06% $53.04 See Labor Rate N/A

CS-Uniprise CC0025882/6690 UNC5-OR-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6691 UNC5-OR-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6692 UNC5-OR-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6693 UNC5-OR-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6694 UNC5-OR-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6695 UNC5-OR-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6696 UNC5-RD-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6697 UNC5-RD-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6698 UNC5-RD-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6699 UNC5-RD-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/67 PTC012-MP5L-FMP100FMP-ST            PC B $901.16 25.06% $675.30 See Labor Rate N/A

CS-Uniprise CC0025882/670 RFJ-01SP29-5L-SCU-20-SCU            PC B $77.55 25.06% $58.12 See Labor Rate N/A

CS-Uniprise CC0025882/6700 UNC5-RD-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6701 UNC5-RD-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6702 UNC5-RD-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6703 UNC5-RD-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6704 UNC5-RD-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6705 UNC5-RD-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6706 UNC5-VL-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6707 UNC5-VL-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6708 UNC5-VL-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6709 UNC5-VL-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/671 RFJ-01SP16-5L-LCU-10-FCU            PC B $57.34 25.06% $42.97 See Labor Rate N/A

CS-Uniprise CC0025882/6710 UNC5-VL-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6711 UNC5-VL-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6712 UNC5-VL-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6713 UNC5-VL-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6714 UNC5-VL-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6715 UNC5-VL-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6716 UNC5-YL-1F                          EA B $5.54 21.82% $4.33 See Labor Rate N/A

CS-Uniprise CC0025882/6717 UNC5-YL-3F                          EA B $5.83 21.80% $4.56 See Labor Rate N/A

CS-Uniprise CC0025882/6718 UNC5-YL-5F                          EA B $6.66 21.86% $5.20 See Labor Rate N/A

CS-Uniprise CC0025882/6719 UNC5-YL-7F                          EA B $7.50 21.86% $5.86 See Labor Rate N/A

CS-Uniprise CC0025882/672 RFJ-01SP16-5L-LCU-15-FCU            PC B $64.52 25.07% $48.35 See Labor Rate N/A

CS-Uniprise CC0025882/6720 UNC5-YL-10F                         EA B $8.74 21.86% $6.83 See Labor Rate N/A

CS-Uniprise CC0025882/6721 UNC5-YL-12F                         EA B $9.57 21.83% $7.48 See Labor Rate N/A

CS-Uniprise CC0025882/6722 UNC5-YL-15F                         EA B $11.08 21.82% $8.66 See Labor Rate N/A

CS-Uniprise CC0025882/6723 UNC5-YL-20F                         EA B $12.89 21.84% $10.08 See Labor Rate N/A

CS-Uniprise CC0025882/6724 UNC5-YL-25F                         EA B $14.87 21.85% $11.62 See Labor Rate N/A

CS-Uniprise CC0025882/6725 UNC5-YL-50F                         EA B $25.35 21.85% $19.81 See Labor Rate N/A

CS-Uniprise CC0025882/6726 UNC5-GY-2F                          EA B $5.69 21.84% $4.45 See Labor Rate N/A
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CS-Uniprise CC0025882/6727 UNC5-GY-4F                          EA B $6.24 21.86% $4.88 See Labor Rate N/A

CS-Uniprise CC0025882/6728 UNC5-GY-6F                          EA B $7.08 21.86% $5.53 See Labor Rate N/A

CS-Uniprise CC0025882/6729 UNC5-GY-8F                          EA B $7.80 21.89% $6.09 See Labor Rate N/A

CS-Uniprise CC0025882/673 RFJ-01SP16-5L-LCU-20-FCU            PC B $71.71 25.06% $53.74 See Labor Rate N/A

CS-Uniprise CC0025882/6730 UNC5-GY-9F                          EA B $8.21 21.84% $6.42 See Labor Rate N/A

CS-Uniprise CC0025882/6731 UNC5-GY-11F                         EA B $9.16 21.86% $7.16 See Labor Rate N/A

CS-Uniprise CC0025882/6732 UNC5-GY-13F                         EA B $10.17 21.87% $7.95 See Labor Rate N/A

CS-Uniprise CC0025882/6733 UNC5-GY-14F                         EA B $10.93 21.88% $8.54 See Labor Rate N/A

CS-Uniprise CC0025882/6734 UNC5-BL-4F                          EA B $6.24 21.86% $4.88 See Labor Rate N/A

CS-Uniprise CC0025882/6735 UNC5-BL-6F                          EA B $7.08 21.86% $5.53 See Labor Rate N/A

CS-Uniprise CC0025882/6736 UNC5-BL-11F                         EA B $9.16 21.86% $7.16 See Labor Rate N/A

CS-Uniprise CC0025882/6737 UNC5-GR-6F                          EA B $7.08 21.86% $5.53 See Labor Rate N/A

CS-Uniprise CC0025882/6738 UNC5-GR-8F                          EA B $7.80 21.89% $6.09 See Labor Rate N/A

CS-Uniprise CC0025882/6739 UNC5-WH-4F                          EA B $6.24 21.86% $4.88 See Labor Rate N/A

CS-Uniprise CC0025882/674 RFJ-01SP16-5L-LCU-01-LCU            PC B $40.42 25.06% $30.29 See Labor Rate N/A

CS-Uniprise CC0025882/6740 UNC5-WH-30F                         EA B $16.97 21.85% $13.26 See Labor Rate N/A

CS-Uniprise CC0025882/6741 UNC5-BL-2F                          EA B $5.69 21.84% $4.45 See Labor Rate N/A

CS-Uniprise CC0025882/6742 UNC5-WH-2F                          EA B $5.69 21.84% $4.45 See Labor Rate N/A

CS-Uniprise CC0025882/6743 UNC5-WH-14F                         PC B $10.93 21.88% $8.54 See Labor Rate N/A

CS-Uniprise CC0025882/6744 UNC6-GY-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6745 UNC6-GY-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6746 UNC6-GY-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6747 UNC6-GY-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6748 UNC6-GY-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6749 UNC6-GY-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/675 RFJ-01SP16-5L-LCU-02-LCU            PC B $41.86 25.06% $31.37 See Labor Rate N/A

CS-Uniprise CC0025882/6750 PLATE, ANG,1-G,4P,WH  EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6751 UNC6-GY-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6752 UNC6-GY-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6753 UNC6-GY-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6754 UNC6-BL-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6755 UNC6-BL-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6756 UNC6-BL-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6757 UNC6-BL-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6758 UNC6-BL-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6759 UNC6-BL-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/676 RFJ-01SP16-5L-LCU-03-LCU            PC B $43.30 25.06% $32.45 See Labor Rate N/A

CS-Uniprise CC0025882/6760 UNC6-BL-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6761 UNC6-BL-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6762 UNC6-BL-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6763 UNC6-BL-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6764 UNC6-WH-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6765 UNC6-WH-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6766 UNC6-WH-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6767 UNC6-WH-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6768 UNC6-WH-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6769 UNC6-WH-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/677 RFJ-01SP16-5L-LCU-04-LCU            PC B $44.74 25.06% $33.53 See Labor Rate N/A

CS-Uniprise CC0025882/6770 UNC6-WH-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6771 UNC6-WH-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6772 UNC6-WH-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6773 UNC6-WH-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6774 UNC6-BK-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6775 UNC6-BK-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6776 UNC6-BK-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6777 UNC6-BK-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6778 UNC6-BK-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6779 UNC6-BK-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/678 RFJ-01SP16-5L-LCU-05-LCU            PC B $46.17 25.07% $34.60 See Labor Rate N/A

CS-Uniprise CC0025882/6780 UNC6-BK-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6781 UNC6-BK-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A
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CS-Uniprise CC0025882/6782 UNC6-BK-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6783 UNC6-BK-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6784 UNC6-GR-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6785 UNC6-GR-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6786 UNC6-GR-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6787 UNC6-GR-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6788 UNC6-GR-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6789 UNC6-GR-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/679 RFJ-01SP16-5L-LCU-10-LCU            PC B $53.36 25.07% $39.98 See Labor Rate N/A

CS-Uniprise CC0025882/6790 UNC6-GR-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6791 UNC6-GR-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6792 UNC6-GR-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6793 UNC6-GR-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6794 UNC6-OR-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6795 UNC6-OR-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6796 UNC6-OR-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6797 UNC6-OR-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6798 UNC6-OR-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6799 UNC6-OR-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/68 PTC012-MP5L-FMP110FMP-ST            PC B $953.49 25.06% $714.51 See Labor Rate N/A

CS-Uniprise CC0025882/680 RFJ-01SP16-5L-LCU-15-LCU            PC B $60.55 25.06% $45.38 See Labor Rate N/A

CS-Uniprise CC0025882/6800 UNC6-OR-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6801 UNC6-OR-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6802 UNC6-OR-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6803 UNC6-OR-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6804 UNC6-RD-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6805 UNC6-RD-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6806 UNC6-RD-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6807 UNC6-RD-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6808 UNC6-RD-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6809 UNC6-RD-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/681 RFJ-01SP16-5L-LCU-20-LCU            PC B $67.74 25.06% $50.76 See Labor Rate N/A

CS-Uniprise CC0025882/6810 UNC6-RD-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6811 UNC6-RD-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6812 UNC6-RD-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6813 UNC6-RD-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6814 UNC6-VL-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6815 UNC6-VL-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6816 UNC6-VL-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6817 UNC6-VL-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6818 UNC6-VL-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6819 UNC6-VL-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/682 RFJ-01SP16-5L-LCU-01-SCU            PC B $43.38 25.07% $32.51 See Labor Rate N/A

CS-Uniprise CC0025882/6820 UNC6-VL-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6821 UNC6-VL-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6822 UNC6-VL-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6823 UNC6-VL-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6824 UNC6-YL-1F                          EA B $10.51 21.88% $8.21 See Labor Rate N/A

CS-Uniprise CC0025882/6825 UNC6-YL-3F                          EA B $12.34 21.83% $9.65 See Labor Rate N/A

CS-Uniprise CC0025882/6826 UNC6-YL-5F                          EA B $13.35 21.83% $10.44 See Labor Rate N/A

CS-Uniprise CC0025882/6827 UNC6-YL-7F                          EA B $14.37 21.86% $11.23 See Labor Rate N/A

CS-Uniprise CC0025882/6828 UNC6-YL-10F                         EA B $14.97 21.84% $11.70 See Labor Rate N/A

CS-Uniprise CC0025882/6829 UNC6-YL-12F                         EA B $16.91 21.86% $13.21 See Labor Rate N/A

CS-Uniprise CC0025882/683 RFJ-01SP16-5L-LCU-02-SCU            PC B $44.82 25.07% $33.58 See Labor Rate N/A

CS-Uniprise CC0025882/6830 UNC6-YL-15F                         EA B $18.43 21.83% $14.41 See Labor Rate N/A

CS-Uniprise CC0025882/6831 UNC6-YL-20F                         EA B $20.98 21.85% $16.40 See Labor Rate N/A

CS-Uniprise CC0025882/6832 UNC6-YL-25F                         EA B $26.47 21.83% $20.69 See Labor Rate N/A

CS-Uniprise CC0025882/6833 UNC6-YL-50F                         EA B $36.22 21.84% $28.31 See Labor Rate N/A

CS-Uniprise CC0025882/6834 UNC6-YL-4F                          EA B $12.85 21.84% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/6835 UNC6-YL-6F                          EA B $13.86 21.85% $10.83 See Labor Rate N/A

CS-Uniprise CC0025882/6836 UNC6-YL-8F                          EA B $14.59 21.84% $11.40 See Labor Rate N/A
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CS-Uniprise CC0025882/6837 UNC6-YL-9F                          EA B $14.79 21.86% $11.56 See Labor Rate N/A

CS-Uniprise CC0025882/6838 UNC6-BK-4F                          EA B $12.85 21.84% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/6839 UNC6-YL-164F                        PC B $80.68 21.85% $63.05 See Labor Rate N/A

CS-Uniprise CC0025882/684 RFJ-01SP16-5L-LCU-03-SCU            PC B $46.26 25.07% $34.66 See Labor Rate N/A

CS-Uniprise CC0025882/6840 UNC6-RD-16F                         PC B $18.94 21.84% $14.80 See Labor Rate N/A

CS-Uniprise CC0025882/6841 UNC6-RD-23F                         PC B $24.27 21.84% $18.97 See Labor Rate N/A

CS-Uniprise CC0025882/6842 UNC6-RD-30F                         PC B $28.42 21.86% $22.21 See Labor Rate N/A

CS-Uniprise CC0025882/6843 UNC6-RD-36F                         PC B $30.76 21.84% $24.04 See Labor Rate N/A

CS-Uniprise CC0025882/6844 UNC6-RD-82F                         PC B $48.70 21.85% $38.06 See Labor Rate N/A

CS-Uniprise CC0025882/6845 UNC6-YL-16F                         PC B $18.94 21.84% $14.80 See Labor Rate N/A

CS-Uniprise CC0025882/6846 UNC6-YL-23F                         PC B $24.27 21.84% $18.97 See Labor Rate N/A

CS-Uniprise CC0025882/6847 UNC6-YL-30F                         PC B $28.42 21.86% $22.21 See Labor Rate N/A

CS-Uniprise CC0025882/6848 UNC6-YL-36F                         PC B $30.76 21.84% $24.04 See Labor Rate N/A

CS-Uniprise CC0025882/6849 UNC6-YL-82F                         PC B $48.70 21.85% $38.06 See Labor Rate N/A

CS-Uniprise CC0025882/685 RFJ-01SP16-5L-LCU-04-SCU            PC B $47.70 25.06% $35.74 See Labor Rate N/A

CS-Uniprise CC0025882/6850 UNC6-GR-16F                         PC B $18.94 21.84% $14.80 See Labor Rate N/A

CS-Uniprise CC0025882/6851 UNC6-GR-23F                         PC B $24.27 21.84% $18.97 See Labor Rate N/A

CS-Uniprise CC0025882/6852 UNC6-GR-30F                         PC B $28.42 21.86% $22.21 See Labor Rate N/A

CS-Uniprise CC0025882/6853 UNC6-GR-36F                         PC B $30.76 21.84% $24.04 See Labor Rate N/A

CS-Uniprise CC0025882/6854 UNC6-GR-82F                         PC B $48.70 21.85% $38.06 See Labor Rate N/A

CS-Uniprise CC0025882/6855 UNC6-GY-82F                         PC B $48.70 21.85% $38.06 See Labor Rate N/A

CS-Uniprise CC0025882/6856 UNC6-BL-30F                         PC B $28.42 21.86% $22.21 See Labor Rate N/A

CS-Uniprise CC0025882/6857 UNC6-BL-40F                         PC B $32.32 21.85% $25.26 See Labor Rate N/A

CS-Uniprise CC0025882/6858 UNC6-BL-60F                         PC B $40.12 21.84% $31.36 See Labor Rate N/A

CS-Uniprise CC0025882/6859 UNC6-GY-35F                         PC B $30.37 21.85% $23.73 See Labor Rate N/A

CS-Uniprise CC0025882/686 RFJ-01SP16-5L-LCU-05-SCU            PC B $49.05 25.07% $36.76 See Labor Rate N/A

CS-Uniprise CC0025882/6860 UNC6-BL-35F                         PC B $30.37 21.85% $23.73 See Labor Rate N/A

CS-Uniprise CC0025882/6861 UNC6-WH-35F                         PC B $30.37 21.85% $23.73 See Labor Rate N/A

CS-Uniprise CC0025882/6862 UNC6-OR-4F                          PC B $12.85 21.84% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/6863 UNC6-GR-4F                          PC B $12.85 21.84% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/6864 UNC6-RD-4F                          PC B $12.85 21.84% $10.04 See Labor Rate N/A

CS-Uniprise CC0025882/6865 UNC6-OR-30F                         EA B $28.42 21.86% $22.21 See Labor Rate N/A

CS-Uniprise CC0025882/6866 UNC6-YL-35F                         PC B $30.37 21.85% $23.73 See Labor Rate N/A

CS-Uniprise CC0025882/6867 UNC6-YL-40F                         PC B $32.32 21.85% $25.26 See Labor Rate N/A

CS-Uniprise CC0025882/6868 UNC6-YL-45F                         PC B $34.27 21.85% $26.78 See Labor Rate N/A

CS-Uniprise CC0025882/6869 UNC6-GY-30F                         EA B $28.42 21.86% $22.21 See Labor Rate N/A

CS-Uniprise CC0025882/687 RFJ-01SP16-5L-LCU-10-SCU            PC B $56.32 25.06% $42.21 See Labor Rate N/A

CS-Uniprise CC0025882/6870 UNC6-WH-30F                         EA B $28.42 21.86% $22.21 See Labor Rate N/A

CS-Uniprise CC0025882/6871 UNC6-GR-35F                         EA B $30.37 21.85% $23.73 See Labor Rate N/A

CS-Uniprise CC0025882/6872 UNC6-RD-40F                         PC B $32.32 21.85% $25.26 See Labor Rate N/A

CS-Uniprise CC0025882/6873 UNC5-4P-110-GY-12F                  EA B $17.29 21.86% $13.51 See Labor Rate N/A

CS-Uniprise CC0025882/6874 FTP-PC6-GY3                         EA B $15.19 21.86% $11.87 See Labor Rate N/A

CS-Uniprise CC0025882/6875 FTP-PC6-GY5                         EA B $16.65 21.84% $13.01 See Labor Rate N/A

CS-Uniprise CC0025882/6876 FTP-PC6-GY7                         EA B $17.86 21.87% $13.95 See Labor Rate N/A

CS-Uniprise CC0025882/6877 FTP-PC6-GY9                         EA B $19.33 21.86% $15.10 See Labor Rate N/A

CS-Uniprise CC0025882/6878 FTP-PC6-GY15                        EA B $23.37 21.84% $18.27 See Labor Rate N/A

CS-Uniprise CC0025882/6879 FTP-PC6-GY25                        EA B $30.08 21.86% $23.51 See Labor Rate N/A

CS-Uniprise CC0025882/688 RFJ-01SP16-5L-LCU-15-SCU            PC B $63.51 25.06% $47.59 See Labor Rate N/A

CS-Uniprise CC0025882/6880 FTP-PC6-BL3                         EA B $15.19 21.86% $11.87 See Labor Rate N/A

CS-Uniprise CC0025882/6881 FTP-PC6-BL5                         EA B $16.65 21.84% $13.01 See Labor Rate N/A

CS-Uniprise CC0025882/6882 FTP-PC6-BL7                         EA B $17.86 21.87% $13.95 See Labor Rate N/A

CS-Uniprise CC0025882/6883 FTP-PC6-BL9                         EA B $19.33 21.86% $15.10 See Labor Rate N/A

CS-Uniprise CC0025882/6884 FTP-PC6-BL15                        EA B $23.37 21.84% $18.27 See Labor Rate N/A

CS-Uniprise CC0025882/6885 FTP-PC6-BL25                        EA B $30.08 21.86% $23.51 See Labor Rate N/A

CS-Uniprise CC0025882/6886 FTP-PC6-WH3                         EA B $15.19 21.86% $11.87 See Labor Rate N/A

CS-Uniprise CC0025882/6887 FTP-PC6-WH5                         EA B $16.65 21.84% $13.01 See Labor Rate N/A

CS-Uniprise CC0025882/6888 FTP-PC6-WH7                         EA B $17.86 21.87% $13.95 See Labor Rate N/A

CS-Uniprise CC0025882/6889 FTP-PC6-WH9                         EA B $19.33 21.86% $15.10 See Labor Rate N/A

CS-Uniprise CC0025882/689 RFJ-01SP16-5L-LCU-20-SCU            PC B $70.70 25.06% $52.98 See Labor Rate N/A

CS-Uniprise CC0025882/6890 FTP-PC6-WH15                        EA B $23.37 21.84% $18.27 See Labor Rate N/A

CS-Uniprise CC0025882/6891 FTP-PC6-WH25                        EA B $30.08 21.86% $23.51 See Labor Rate N/A
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CS-Uniprise CC0025882/6892 FTP-PC6-RD5                         EA B $15.86 21.86% $12.39 See Labor Rate N/A

CS-Uniprise CC0025882/6893 FTP-UNC6-P-WH-RJ45/FTP-J6-20F       PC B $60.33 21.85% $47.15 See Labor Rate N/A

CS-Uniprise CC0025882/6894 FTP-UNC6-P-WH-RJ45/FTP-J6-25F       PC B $69.78 21.85% $54.54 See Labor Rate N/A

CS-Uniprise CC0025882/6895 FTP-UNC6-P-WH-RJ45/FTP-J6-30F       PC B $79.23 21.85% $61.92 See Labor Rate N/A

CS-Uniprise CC0025882/6896 FTP-UNC6-P-WH-RJ45/FTP-J6-35F       PC B $88.68 21.85% $69.31 See Labor Rate N/A

CS-Uniprise CC0025882/6897 FTP-UNC6-P-WH-RJ45/FTP-J6-40F       PC B $98.13 21.85% $76.69 See Labor Rate N/A

CS-Uniprise CC0025882/6898 FTP-UNC6-P-WH-RJ45/FTP-J6-45F       PC B $107.58 21.85% $84.08 See Labor Rate N/A

CS-Uniprise CC0025882/6899 FTP-UNC6-P-WH-RJ45/FTP-J6-50F       PC B $117.03 21.85% $91.46 See Labor Rate N/A

CS-Uniprise CC0025882/69 PTC012-MP5L-FMP120FMP-ST            PC B $1,005.81 25.06% $753.72 See Labor Rate N/A

CS-Uniprise CC0025882/690 RFJ-01SP16-5L-SCU-01-FCU            PC B $47.36 25.07% $35.49 See Labor Rate N/A

CS-Uniprise CC0025882/6900 FTP-UNC6-P-WH-RJ45/FTP-J6-55F       PC B $126.48 21.85% $98.85 See Labor Rate N/A

CS-Uniprise CC0025882/6901 FTP-UNC6-P-WH-RJ45/FTP-J6-60F       PC B $135.93 21.85% $106.23 See Labor Rate N/A

CS-Uniprise CC0025882/6902 FTP-UNC6-P-WH-RJ45/FTP-J6-65F       PC B $145.38 21.85% $113.62 See Labor Rate N/A

CS-Uniprise CC0025882/6903 FTP-UNC6-P-WH-RJ45/FTP-J6-70F       PC B $154.83 21.85% $121.00 See Labor Rate N/A

CS-Uniprise CC0025882/6904 FTP-UNC6-P-WH-RJ45/FTP-J6-75F       PC B $164.28 21.85% $128.39 See Labor Rate N/A

CS-Uniprise CC0025882/6905 FTP-UNC6-P-WH-RJ45/FTP-J6-80F       PC B $173.73 21.85% $135.78 See Labor Rate N/A

CS-Uniprise CC0025882/6906 FTP-UNC6-P-WH-RJ45/FTP-J6-85F       PC B $183.18 21.85% $143.16 See Labor Rate N/A

CS-Uniprise CC0025882/6907 FTP-UNC6-P-WH-RJ45/FTP-J6-90F       PC B $192.63 21.85% $150.55 See Labor Rate N/A

CS-Uniprise CC0025882/6908 FTP-UNC6-P-WH-RJ45/FTP-J6-95F       PC B $202.08 21.85% $157.93 See Labor Rate N/A

CS-Uniprise CC0025882/691 RFJ-01SP16-5L-SCU-02-FCU            PC B $48.79 25.06% $36.56 See Labor Rate N/A

CS-Uniprise CC0025882/6910 FTP-UNC6-P-WH-RJ45/FTP-J6-105F      PC B $220.98 21.85% $172.70 See Labor Rate N/A

CS-Uniprise CC0025882/6911 FTP-UNC6-P-WH-RJ45/FTP-J6-115F      PC B $239.88 21.85% $187.47 See Labor Rate N/A

CS-Uniprise CC0025882/6912 FTP-UNC6-P-WH-RJ45/FTP-J6-120F      PC B $249.33 21.85% $194.86 See Labor Rate N/A

CS-Uniprise CC0025882/6913 FTP-UNC6-P-WH-RJ45/FTP-J6-125F      PC B $258.78 21.85% $202.24 See Labor Rate N/A

CS-Uniprise CC0025882/6914 FTP-UNC6-P-WH-RJ45/FTP-J6-215F      PC B $428.87 21.85% $335.18 See Labor Rate N/A

CS-Uniprise CC0025882/6915 FTP-UNC6-P-WH-RJ45/FTP-J6-230F      PC B $457.22 21.85% $357.33 See Labor Rate N/A

CS-Uniprise CC0025882/6916 FTP-UNC6-P-WH-RJ45/FTP-J6-235F      PC B $466.67 21.85% $364.72 See Labor Rate N/A

CS-Uniprise CC0025882/6917 FTP-UNC6-P-WH-RJ45/FTP-J6-240F      PC B $476.12 21.85% $372.10 See Labor Rate N/A

CS-Uniprise CC0025882/6918 FTP-UNC6-P-WH-RJ45/FTP-J6-260F      PC B $513.92 21.85% $401.65 See Labor Rate N/A

CS-Uniprise CC0025882/6919 FTP-UNC6-P-WH-RJ45/FTP-J6-265F      PC B $523.37 21.85% $409.03 See Labor Rate N/A

CS-Uniprise CC0025882/692 RFJ-01SP16-5L-SCU-03-FCU            PC B $50.23 25.06% $37.64 See Labor Rate N/A

CS-Uniprise CC0025882/6920 FTP-UNC6-P-WH-RJ45/FTP-J6-280F      PC B $551.72 21.85% $431.19 See Labor Rate N/A

CS-Uniprise CC0025882/6921 FTP-UNC6-P-WH-RJ45/FTP-J6-285F      PC B $561.17 21.85% $438.57 See Labor Rate N/A

CS-Uniprise CC0025882/6922 FTP-UNC6-P-WH-RJ45/FTP-J6-290F      PC B $570.62 21.85% $445.96 See Labor Rate N/A

CS-Uniprise CC0025882/6923 FTP-UNC6-P-WH-RJ45/FTP-J6-295F      PC B $580.07 21.85% $453.34 See Labor Rate N/A

CS-Uniprise CC0025882/6924 FTP-UNC6-P-WH-RJ45/FTP-J6-315F      PC B $617.87 21.85% $482.89 See Labor Rate N/A

CS-Uniprise CC0025882/6925 FTP-UNC6-P-WH-RJ45/FTP-J6-320F      PC B $627.32 21.85% $490.27 See Labor Rate N/A

CS-Uniprise CC0025882/6926 FTP-UNC6-P-WH-RJ45/FTP-J6-325F      PC B $636.77 21.85% $497.66 See Labor Rate N/A

CS-Uniprise CC0025882/6927 FTP-UNC6-P-WH-RJ45/FTP-J6-330F      PC B $646.22 21.85% $505.04 See Labor Rate N/A

CS-Uniprise CC0025882/6928 FTP-UNC6-P-WH-RJ45/FTP-J6-335F      PC B $655.67 21.85% $512.43 See Labor Rate N/A

CS-Uniprise CC0025882/6929 FTP-UNC6-P-WH-RJ45/FTP-J6-340F      PC B $665.12 21.85% $519.81 See Labor Rate N/A

CS-Uniprise CC0025882/693 RFJ-01SP16-5L-SCU-04-FCU            PC B $51.67 25.06% $38.72 See Labor Rate N/A

CS-Uniprise CC0025882/6930 FTP-UNC6-P-WH-RJ45/FTP-J6-350F      PC B $684.02 21.85% $534.58 See Labor Rate N/A

CS-Uniprise CC0025882/6931 FTP-UNC6-P-WH-RJ45/FTP-J6-360F      PC B $702.92 21.85% $549.35 See Labor Rate N/A

CS-Uniprise CC0025882/6932 FTP-UNC6-P-WH-RJ45/FTP-J6-365F      PC B $712.37 21.85% $556.74 See Labor Rate N/A

CS-Uniprise CC0025882/6933 FTP-UNC6-P-WH-RJ45/FTP-J6-380F      PC B $740.72 21.85% $578.90 See Labor Rate N/A

CS-Uniprise CC0025882/6934 FTP-UNC6-P-WH-RJ45/FTP-J6-130F      PC B $268.23 21.85% $209.63 See Labor Rate N/A

CS-Uniprise CC0025882/6935 FTP-UNC6-P-WH-RJ45/FTP-J6-150F      PC B $306.03 21.85% $239.17 See Labor Rate N/A

CS-Uniprise CC0025882/6936 FTP-UNC6-P-WH-RJ45/FTP-J6-155F      PC B $315.48 21.85% $246.56 See Labor Rate N/A

CS-Uniprise CC0025882/6937 FTP-UNC6-P-WH-RJ45/FTP-J6-160F      PC B $324.93 21.85% $253.94 See Labor Rate N/A

CS-Uniprise CC0025882/6938 FTP-UNC6-P-WH-RJ45/FTP-J6-170F      PC B $343.83 21.85% $268.71 See Labor Rate N/A

CS-Uniprise CC0025882/6939 FTP-UNC6-P-WH-RJ45/FTP-J6-175F      PC B $353.28 21.85% $276.10 See Labor Rate N/A

CS-Uniprise CC0025882/694 RFJ-01SP16-5L-SCU-05-FCU            PC B $53.11 25.06% $39.80 See Labor Rate N/A

CS-Uniprise CC0025882/6940 FTP-UNC6-P-WH-RJ45/FTP-J6-180F      PC B $362.73 21.85% $283.48 See Labor Rate N/A

CS-Uniprise CC0025882/6941 FTP-UNC6-P-WH-RJ45/FTP-J6-185F      PC B $372.18 21.85% $290.87 See Labor Rate N/A

CS-Uniprise CC0025882/6942 FTP-UNC6-P-WH-RJ45/FTP-J6-200F      PC B $400.52 21.85% $313.02 See Labor Rate N/A

CS-Uniprise CC0025882/6943 FTP-UNC6-P-WH-RJ45/FTP-J6-205F      PC B $409.97 21.85% $320.41 See Labor Rate N/A

CS-Uniprise CC0025882/6944 FTP-UNC6-P-WH-RJ45/FTP-J6-210F      PC B $419.42 21.85% $327.79 See Labor Rate N/A

CS-Uniprise CC0025882/6945 FTP-UNC6-P-WH-RJ45/FTP-J6-300F      PC B $589.52 21.85% $460.73 See Labor Rate N/A

CS-Uniprise CC0025882/6946 FTP-UNC6-P-WH-RJ45/FTP-J6-110F      PC B $230.43 21.85% $180.09 See Labor Rate N/A

CS-Uniprise CC0025882/6947 FTP-UNC6-P-WH-RJ45/FTP-J6-270F      PC B $532.82 21.85% $416.42 See Labor Rate N/A
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CS-Uniprise CC0025882/6948 FTP-UNC6-P-WH-RJ45/FTP-J6-450F      EA B $873.02 21.85% $682.29 See Labor Rate N/A

CS-Uniprise CC0025882/6949 FTP-UNC6-P-WH-RJ45/FTP-J6-475F      EA B $920.26 21.85% $719.21 See Labor Rate N/A

CS-Uniprise CC0025882/695 RFJ-01SP16-5L-SCU-10-FCU            PC B $60.30 25.06% $45.19 See Labor Rate N/A

CS-Uniprise CC0025882/6950 FTP-PC6-GY50                        EA B $48.25 21.84% $37.71 See Labor Rate N/A

CS-Uniprise CC0025882/6951 FTP-UNC6-P-WH-RJ45/FTP-J6-15F       PC B $50.88 20.19% $40.61 See Labor Rate N/A

CS-Uniprise CC0025882/6952 FTP-PC5E-GY3                        EA B $7.23 21.88% $5.65 See Labor Rate N/A

CS-Uniprise CC0025882/6953 FTP-PC5E-GY5                        EA B $8.61 21.85% $6.73 See Labor Rate N/A

CS-Uniprise CC0025882/6954 FTP-PC5E-GY7                        EA B $11.26 21.86% $8.80 See Labor Rate N/A

CS-Uniprise CC0025882/6955 FTP-PC5E-GY9                        EA B $12.61 21.87% $9.85 See Labor Rate N/A

CS-Uniprise CC0025882/6956 FTP-PC5E-GY15                       EA B $16.76 21.85% $13.10 See Labor Rate N/A

CS-Uniprise CC0025882/6957 FTP-PC5E-GY25                       EA B $23.47 21.84% $18.35 See Labor Rate N/A

CS-Uniprise CC0025882/696 RFJ-01SP16-5L-SCU-15-FCU            PC B $67.48 25.06% $50.57 See Labor Rate N/A

CS-Uniprise CC0025882/697 RFJ-01SP16-5L-SCU-20-FCU            PC B $75.94 25.07% $56.90 See Labor Rate N/A

CS-Uniprise CC0025882/6970 UNC5-4P-110-GY-3F                   EA B $13.39 20.22% $10.68 See Labor Rate N/A

CS-Uniprise CC0025882/6971 UNC5-4P-110-GY-5F                   EA B $14.23 20.21% $11.35 See Labor Rate N/A

CS-Uniprise CC0025882/6972 UNC5-4P-110-GY-7F                   EA B $14.97 20.21% $11.94 See Labor Rate N/A

CS-Uniprise CC0025882/6973 UNC5-4P-110-GY-15F                  EA B $18.75 20.21% $14.96 See Labor Rate N/A

CS-Uniprise CC0025882/6974 UNC5-1P-110-GY-3F                   EA B $10.28 20.19% $8.20 See Labor Rate N/A

CS-Uniprise CC0025882/6975 UNC5-1P-110-GY-5F                   EA B $10.57 20.22% $8.43 See Labor Rate N/A

CS-Uniprise CC0025882/6976 UNC5-1P-110-GY-7F                   EA B $10.89 20.22% $8.69 See Labor Rate N/A

CS-Uniprise CC0025882/6977 UNC5-1P-110-GY-10F                  EA B $11.25 20.22% $8.98 See Labor Rate N/A

CS-Uniprise CC0025882/6978 UNC5-1P-110-GY-12F                  EA B $11.92 20.19% $9.51 See Labor Rate N/A

CS-Uniprise CC0025882/6979 UNC5-1P-110-GY-15F                  EA B $12.35 20.22% $9.85 See Labor Rate N/A

CS-Uniprise CC0025882/698 RFJ-01SP16-5L-SCU-01-SCU            PC B $46.34 25.06% $34.73 See Labor Rate N/A

CS-Uniprise CC0025882/6980 UNC5-2P-110-GY-3F                   EA B $11.22 20.19% $8.95 See Labor Rate N/A

CS-Uniprise CC0025882/6981 UNC5-2P-110-GY-5F                   EA B $11.63 20.22% $9.28 See Labor Rate N/A

CS-Uniprise CC0025882/6982 UNC5-2P-110-GY-7F                   EA B $12.04 20.19% $9.61 See Labor Rate N/A

CS-Uniprise CC0025882/6983 UNC5-2P-110-GY-10F                  EA B $12.42 20.19% $9.91 See Labor Rate N/A

CS-Uniprise CC0025882/6984 UNC5-2P-110-GY-12F                  EA B $12.90 20.19% $10.30 See Labor Rate N/A

CS-Uniprise CC0025882/6985 UNC5-2P-110-GY-15F                  EA B $13.36 20.19% $10.66 See Labor Rate N/A

CS-Uniprise CC0025882/6986 UNC5-1P-110-RJ45-GY-3F              EA B $8.07 20.23% $6.44 See Labor Rate N/A

CS-Uniprise CC0025882/6987 UNC5-1P-110-RJ45-GY-5F              EA B $8.38 20.19% $6.69 See Labor Rate N/A

CS-Uniprise CC0025882/6988 UNC5-1P-110-RJ45-GY-7F              EA B $8.71 20.23% $6.95 See Labor Rate N/A

CS-Uniprise CC0025882/6989 UNC5-1P-110-RJ45-GY-10F             EA B $9.28 20.19% $7.41 See Labor Rate N/A

CS-Uniprise CC0025882/699 RFJ-01SP16-5L-SCU-02-SCU            PC B $47.78 25.06% $35.81 See Labor Rate N/A

CS-Uniprise CC0025882/6990 UNC5-1P-110-RJ45-GY-12F             EA B $9.61 20.23% $7.67 See Labor Rate N/A

CS-Uniprise CC0025882/6991 UNC5-1P-110-RJ45-GY-15F             EA B $10.04 20.19% $8.01 See Labor Rate N/A

CS-Uniprise CC0025882/6992 UNC5-1P-110-RJ45-GY-20F             EA B $10.92 20.19% $8.72 See Labor Rate N/A

CS-Uniprise CC0025882/6993 UNC5-4P-110-RJ45-GY-3F              EA B $8.93 20.23% $7.12 See Labor Rate N/A

CS-Uniprise CC0025882/6994 UNC5-4P-110-RJ45-GY-5F              EA B $9.61 20.23% $7.67 See Labor Rate N/A

CS-Uniprise CC0025882/6995 UNC5-4P-110-RJ45-GY-7F              EA B $10.37 20.22% $8.27 See Labor Rate N/A

CS-Uniprise CC0025882/6996 UNC5-4P-110-RJ45-GY-10F             EA B $11.43 20.22% $9.12 See Labor Rate N/A

CS-Uniprise CC0025882/6997 UNC5-4P-110-RJ45-GY-12F             EA B $12.16 20.19% $9.70 See Labor Rate N/A

CS-Uniprise CC0025882/6998 UNC5-4P-110-RJ45-GY-15F             EA B $13.18 20.19% $10.52 See Labor Rate N/A

CS-Uniprise CC0025882/6999 UNC5-4P-110-RJ45-GY-20F             EA B $14.96 20.19% $11.94 See Labor Rate N/A

CS-Uniprise CC0025882/7 UN-110-LH/6PK                       PK B $2.77 20.32% $2.21 See Labor Rate N/A

CS-Uniprise CC0025882/70 PTC012-MP5L-FMP130FMP-ST            PC B $1,058.14 25.06% $792.94 See Labor Rate N/A

CS-Uniprise CC0025882/700 RFJ-01SP16-5L-SCU-03-SCU            PC B $49.22 25.07% $36.88 See Labor Rate N/A

CS-Uniprise CC0025882/7000 UNC5-4P-110-RJ45-BL-15F             PC B $13.18 20.19% $10.52 See Labor Rate N/A

CS-Uniprise CC0025882/7001 UNC5-2P-110-RJ45-GY-3F              EA B $8.59 20.23% $6.85 See Labor Rate N/A

CS-Uniprise CC0025882/7002 UNC5-2P-110-RJ45-GY-5F              EA B $9.06 20.19% $7.23 See Labor Rate N/A

CS-Uniprise CC0025882/7003 UNC5-2P-110-RJ45-GY-7F              EA B $9.48 20.19% $7.57 See Labor Rate N/A

CS-Uniprise CC0025882/7004 UNC5-2P-110-RJ45-GY-10F             EA B $10.28 20.19% $8.20 See Labor Rate N/A

CS-Uniprise CC0025882/7005 UNC5-2P-110-RJ45-GY-12F             EA B $10.75 20.22% $8.58 See Labor Rate N/A

CS-Uniprise CC0025882/7006 UNC5-2P-110-RJ45-GY-15F             EA B $11.43 20.22% $9.12 See Labor Rate N/A

CS-Uniprise CC0025882/7007 UNC5-2P-110-RJ45-GY-20F             EA B $12.67 20.22% $10.11 See Labor Rate N/A

CS-Uniprise CC0025882/7008 UNC5-2P-110-GY-20F                  EA B $14.23 20.21% $11.35 See Labor Rate N/A

CS-Uniprise CC0025882/7009 UNC5-1P-110-GY-20F                  EA B $13.25 20.22% $10.57 See Labor Rate N/A

CS-Uniprise CC0025882/701 RFJ-01SP16-5L-SCU-04-SCU            PC B $50.66 25.07% $37.96 See Labor Rate N/A

CS-Uniprise CC0025882/7010 UNC5-1P-110-GY-33F                  PC B $13.35 20.22% $10.65 See Labor Rate N/A

CS-Uniprise CC0025882/7017 UNP510-WM-12P                       EA B $111.20 21.85% $86.90 See Labor Rate N/A
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CS-Uniprise CC0025882/7018 UNP510-18P                          EA B $173.75 21.85% $135.79 See Labor Rate N/A

CS-Uniprise CC0025882/7019 UNP510-24P                          EA B $196.91 21.85% $153.89 See Labor Rate N/A

CS-Uniprise CC0025882/702 RFJ-01SP16-5L-SCU-05-SCU            PC B $52.09 25.06% $39.04 See Labor Rate N/A

CS-Uniprise CC0025882/7020 UNP510-48P                          EA B $393.82 21.85% $307.78 See Labor Rate N/A

CS-Uniprise CC0025882/7021 UNP510-ANG-24P                      EA B $352.11 21.85% $275.18 See Labor Rate N/A

CS-Uniprise CC0025882/7022 UNP510-ANG-48P                      EA B $590.70 21.85% $461.65 See Labor Rate N/A

CS-Uniprise CC0025882/7023 UNP550-24P                          EA B $231.66 21.85% $181.05 See Labor Rate N/A

CS-Uniprise CC0025882/7024 UNP550-48P                          EA B $463.31 21.85% $362.09 See Labor Rate N/A

CS-Uniprise CC0025882/7025 UNP610-WM-12P                       EA B $213.67 21.85% $166.99 See Labor Rate N/A

CS-Uniprise CC0025882/7026 UNP610-18P                          EA B $229.41 21.85% $179.29 See Labor Rate N/A

CS-Uniprise CC0025882/7027 UNP610-24P                          EA B $282.62 21.85% $220.87 See Labor Rate N/A

CS-Uniprise CC0025882/7028 UNP610-48P                          EA B $565.23 21.85% $441.74 See Labor Rate N/A

CS-Uniprise CC0025882/7029 UNP610-ANG-24P                      EA B $440.15 21.85% $343.99 See Labor Rate N/A

CS-Uniprise CC0025882/703 RFJ-01SP16-5L-SCU-10-SCU            PC B $59.28 25.06% $44.42 See Labor Rate N/A

CS-Uniprise CC0025882/7030 UNP610-ANG-48P                      EA B $729.70 21.85% $570.28 See Labor Rate N/A

CS-Uniprise CC0025882/7031 UNC6-4P-110-GY-3F                   EA B $17.44 21.87% $13.63 See Labor Rate N/A

CS-Uniprise CC0025882/7032 UNC6-4P-110-GY-5F                   EA B $18.63 21.85% $14.56 See Labor Rate N/A

CS-Uniprise CC0025882/7033 UNC6-4P-110-GY-7F                   EA B $19.85 21.86% $15.51 See Labor Rate N/A

CS-Uniprise CC0025882/7034 UNC6-4P-110-GY-9F                   EA B $21.26 21.86% $16.61 See Labor Rate N/A

CS-Uniprise CC0025882/7035 UNC6-4P-110-GY-15F                  EA B $23.49 21.83% $18.36 See Labor Rate N/A

CS-Uniprise CC0025882/7036 UNC6-4P-110-RJ45-GY-3F              EA B $17.94 21.86% $14.02 See Labor Rate N/A

CS-Uniprise CC0025882/7037 UNC6-4P-110-RJ45-GY-5F              EA B $19.23 21.84% $15.03 See Labor Rate N/A

CS-Uniprise CC0025882/7038 UNC6-4P-110-RJ45-GY-7F              EA B $20.51 21.84% $16.03 See Labor Rate N/A

CS-Uniprise CC0025882/7039 UNC6-4P-110-RJ45-GY-10F             EA B $22.44 21.83% $17.54 See Labor Rate N/A

CS-Uniprise CC0025882/704 RFJ-01SP16-5L-SCU-15-SCU            PC B $66.47 25.07% $49.81 See Labor Rate N/A

CS-Uniprise CC0025882/7040 UNC6-4P-110-RJ45-GY-12F             EA B $23.73 21.85% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/7041 UNC6-4P-110-RJ45-GY-15F             EA B $25.60 21.85% $20.01 See Labor Rate N/A

CS-Uniprise CC0025882/7042 UNC6-4P-110-RJ45-GY-20F             EA B $28.82 21.86% $22.52 See Labor Rate N/A

CS-Uniprise CC0025882/7043 UNC6-4P-110-RJ45-GY-25F             EA B $32.56 21.84% $25.45 See Labor Rate N/A

CS-Uniprise CC0025882/705 RFJ-01SP16-5L-SCU-20-SCU            PC B $73.91 25.06% $55.38 See Labor Rate N/A

CS-Uniprise CC0025882/706 RFJ-02ZC29-5L-SCU-02-SCU            PC B $68.08 25.07% $51.01 See Labor Rate N/A

CS-Uniprise CC0025882/707 RFJ-02ZC29-5L-SCU-04-SCU            PC B $73.32 25.06% $54.95 See Labor Rate N/A

CS-Uniprise CC0025882/708 RFJ-02ZC29-5L-SCU-10-SCU            PC B $89.05 25.06% $66.73 See Labor Rate N/A

CS-Uniprise CC0025882/709 RFJ-02ZC29-5L-SCU-15-SCU            PC B $102.16 25.06% $76.56 See Labor Rate N/A

CS-Uniprise CC0025882/71 PTC012-MP5L-FMP140FMP-ST            PC B $1,110.47 25.06% $832.15 See Labor Rate N/A

CS-Uniprise CC0025882/710 RFJ-02ZC29-5L-SCU-20-SCU            PC B $115.26 25.06% $86.37 See Labor Rate N/A

CS-Uniprise CC0025882/711 RFJ-02ZC16-5L-LCU-01-MJU            PC B $99.03 25.07% $74.21 See Labor Rate N/A

CS-Uniprise CC0025882/712 RFJ-02ZC16-5L-LCU-02-MJU            PC B $102.16 25.06% $76.56 See Labor Rate N/A

CS-Uniprise CC0025882/713 RFJ-02ZC16-5L-LCU-03-MJU            PC B $105.29 25.07% $78.90 See Labor Rate N/A

CS-Uniprise CC0025882/714 RFJ-02ZC16-5L-LCU-04-MJU            PC B $108.41 25.06% $81.24 See Labor Rate N/A

CS-Uniprise CC0025882/715 RFJ-02ZC16-5L-LCU-10-MJU            PC B $127.19 25.06% $95.31 See Labor Rate N/A

CS-Uniprise CC0025882/716 RFJ-02ZC16-5L-LCU-15-MJU            PC B $142.83 25.06% $107.03 See Labor Rate N/A

CS-Uniprise CC0025882/717 RFJ-02ZC16-5L-LCU-20-MJU            PC B $158.48 25.06% $118.76 See Labor Rate N/A

CS-Uniprise CC0025882/718 RFJ-02ZC16-5L-SCU-01-MJU            PC B $92.35 25.06% $69.20 See Labor Rate N/A

CS-Uniprise CC0025882/719 RFJ-02ZC16-5L-SCU-02-MJU            PC B $95.48 25.06% $71.55 See Labor Rate N/A

CS-Uniprise CC0025882/72 PTC012-MP5L-FMP150FMP-ST            PC B $1,162.79 25.06% $871.36 See Labor Rate N/A

CS-Uniprise CC0025882/720 RFJ-02ZC16-5L-SCU-03-MJU            PC B $98.60 25.06% $73.89 See Labor Rate N/A

CS-Uniprise CC0025882/721 RFJ-02ZC16-5L-SCU-04-MJU            PC B $101.73 25.07% $76.23 See Labor Rate N/A

CS-Uniprise CC0025882/722 RFJ-02ZC16-5L-SCU-10-MJU            PC B $120.51 25.06% $90.31 See Labor Rate N/A

CS-Uniprise CC0025882/723 RFJ-02ZC16-5L-SCU-15-MJU            PC B $136.15 25.07% $102.02 See Labor Rate N/A

CS-Uniprise CC0025882/724 RFJ-02ZC16-5L-SCU-20-MJU            PC B $151.80 25.07% $113.75 See Labor Rate N/A

CS-Uniprise CC0025882/725 RFT-01RF09-5L-LCU-01                EA B $21.60 25.06% $16.19 See Labor Rate N/A

CS-Uniprise CC0025882/726 RFT-01RF09-5L-LCU-03                EA B $23.70 25.07% $17.76 See Labor Rate N/A

CS-Uniprise CC0025882/727 RFT-01RF09-5L-SCU-01                EA B $24.70 25.07% $18.51 See Labor Rate N/A

CS-Uniprise CC0025882/728 RFT-01RF09-5L-SCU-03                EA B $26.80 25.07% $20.08 See Labor Rate N/A

CS-Uniprise CC0025882/729 RFJ-02ZC29-5L-STU-01-FCU            PC B $96.24 25.07% $72.12 See Labor Rate N/A

CS-Uniprise CC0025882/73 PTC012-MP5L-FMP160FMP-ST            PC B $1,215.12 25.06% $910.57 See Labor Rate N/A

CS-Uniprise CC0025882/730 RFJ-02ZC29-5L-STU-02-FCU            PC B $98.86 25.06% $74.08 See Labor Rate N/A

CS-Uniprise CC0025882/731 RFJ-02ZC29-5L-STU-03-FCU            PC B $101.48 25.06% $76.05 See Labor Rate N/A

CS-Uniprise CC0025882/732 RFJ-02ZC29-5L-STU-04-FCU            PC B $104.10 25.07% $78.01 See Labor Rate N/A

CS-Uniprise CC0025882/733 RFJ-02ZC29-5L-STU-05-FCU            PC B $106.72 25.06% $79.97 See Labor Rate N/A
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CS-Uniprise CC0025882/734 RFJ-02ZC29-5L-STU-10-FCU            PC B $119.83 25.06% $89.80 See Labor Rate N/A

CS-Uniprise CC0025882/735 RFJ-02ZC29-5L-STU-15-FCU            PC B $132.94 25.07% $99.62 See Labor Rate N/A

CS-Uniprise CC0025882/736 RFJ-02ZC29-5L-STU-20-FCU            PC B $146.05 25.06% $109.44 See Labor Rate N/A

CS-Uniprise CC0025882/737 RFJ-02ZC29-5L-STU-01-STU            PC B $95.98 25.06% $71.92 See Labor Rate N/A

CS-Uniprise CC0025882/738 RFJ-02ZC29-5L-STU-02-STU            PC B $98.60 25.06% $73.89 See Labor Rate N/A

CS-Uniprise CC0025882/739 RFJ-02ZC29-5L-STU-03-STU            PC B $101.23 25.06% $75.86 See Labor Rate N/A

CS-Uniprise CC0025882/74 PTC012-MP5L-FMP170FMP-ST            PC B $1,267.44 25.06% $949.78 See Labor Rate N/A

CS-Uniprise CC0025882/740 RFJ-02ZC29-5L-STU-04-STU            PC B $103.85 25.06% $77.82 See Labor Rate N/A

CS-Uniprise CC0025882/741 RFJ-02ZC29-5L-STU-05-STU            PC B $106.47 25.06% $79.78 See Labor Rate N/A

CS-Uniprise CC0025882/742 RFJ-02ZC29-5L-STU-08-STU            PC B $114.33 25.06% $85.67 See Labor Rate N/A

CS-Uniprise CC0025882/743 RFJ-02ZC29-5L-STU-10-STU            PC B $119.58 25.06% $89.61 See Labor Rate N/A

CS-Uniprise CC0025882/744 RFJ-02ZC29-5L-STU-15-STU            PC B $132.68 25.06% $99.42 See Labor Rate N/A

CS-Uniprise CC0025882/745 RFJ-02ZC29-5L-STU-20-STU            PC B $145.79 25.06% $109.25 See Labor Rate N/A

CS-Uniprise CC0025882/746 RFJ-02ZC16-5L-STU-01-FCU            PC B $96.03 25.07% $71.96 See Labor Rate N/A

CS-Uniprise CC0025882/747 RFJ-02ZC16-5L-STU-02-FCU            PC B $98.44 25.06% $73.77 See Labor Rate N/A

CS-Uniprise CC0025882/748 RFJ-02ZC16-5L-STU-03-FCU            PC B $100.85 25.06% $75.58 See Labor Rate N/A

CS-Uniprise CC0025882/749 RFJ-02ZC16-5L-STU-04-FCU            PC B $103.26 25.06% $77.38 See Labor Rate N/A

CS-Uniprise CC0025882/75 PTC012-MP5L-FMP180FMP-ST            PC B $1,319.77 25.06% $988.99 See Labor Rate N/A

CS-Uniprise CC0025882/750 RFJ-02ZC16-5L-STU-05-FCU            PC B $105.67 25.06% $79.19 See Labor Rate N/A

CS-Uniprise CC0025882/751 RFJ-02ZC16-5L-STU-10-FCU            PC B $117.72 25.06% $88.22 See Labor Rate N/A

CS-Uniprise CC0025882/752 RFJ-02ZC16-5L-STU-15-FCU            PC B $129.77 25.06% $97.24 See Labor Rate N/A

CS-Uniprise CC0025882/753 RFJ-02ZC16-5L-STU-20-FCU            PC B $141.82 25.06% $106.27 See Labor Rate N/A

CS-Uniprise CC0025882/754 RFJ-02ZC16-5L-STU-01-STU            PC B $95.77 25.06% $71.77 See Labor Rate N/A

CS-Uniprise CC0025882/755 RFJ-02ZC16-5L-STU-02-STU            PC B $98.18 25.06% $73.57 See Labor Rate N/A

CS-Uniprise CC0025882/756 RFJ-02ZC16-5L-STU-03-STU            PC B $100.59 25.07% $75.38 See Labor Rate N/A

CS-Uniprise CC0025882/757 RFJ-02ZC16-5L-STU-04-STU            PC B $103.00 25.06% $77.18 See Labor Rate N/A

CS-Uniprise CC0025882/758 RFJ-02ZC16-5L-STU-05-STU            PC B $105.41 25.06% $78.99 See Labor Rate N/A

CS-Uniprise CC0025882/759 RFJ-02ZC16-5L-STU-08-STU            PC B $112.64 25.06% $84.41 See Labor Rate N/A

CS-Uniprise CC0025882/76 PTC012-MP5L-FMP190FMP-ST            PC B $1,372.09 25.06% $1,028.20 See Labor Rate N/A

CS-Uniprise CC0025882/760 RFJ-02ZC16-5L-STU-10-STU            PC B $117.46 25.06% $88.02 See Labor Rate N/A

CS-Uniprise CC0025882/761 RFJ-02ZC16-5L-STU-15-STU            PC B $129.51 25.06% $97.05 See Labor Rate N/A

CS-Uniprise CC0025882/762 RFJ-02ZC16-5L-STU-20-STU            PC B $141.56 25.06% $106.08 See Labor Rate N/A

CS-Uniprise CC0025882/763 RFJ-02ZC16-5L-STU-01-MJU            PC B $95.73 25.07% $71.73 See Labor Rate N/A

CS-Uniprise CC0025882/764 RFJ-02ZC16-5L-STU-02-MJU            PC B $98.86 25.06% $74.08 See Labor Rate N/A

CS-Uniprise CC0025882/7646 UNMDU-DM                            EA B $64.67 21.84% $50.54 See Labor Rate N/A

CS-Uniprise CC0025882/7647 UNMDU-VM                            EA B $57.32 21.84% $44.80 See Labor Rate N/A

CS-Uniprise CC0025882/7648 UNMDU-VDM-14-1G                     EA B $17.52 21.86% $13.69 See Labor Rate N/A

CS-Uniprise CC0025882/7649 UNMDU-VDM-14-2G                     EA B $21.09 21.86% $16.48 See Labor Rate N/A

CS-Uniprise CC0025882/765 RFJ-02ZC16-5L-STU-03-MJU            PC B $101.99 25.06% $76.43 See Labor Rate N/A

CS-Uniprise CC0025882/7650 UNMDU-VDM-16-1G                     EA B $21.74 21.86% $16.99 See Labor Rate N/A

CS-Uniprise CC0025882/7651 UNMDU-VDM-16-2G                     EA B $25.52 21.85% $19.94 See Labor Rate N/A

CS-Uniprise CC0025882/7652 UNMDU-VDM-18-1G                     EA B $26.69 21.85% $20.86 See Labor Rate N/A

CS-Uniprise CC0025882/7653 UNMDU-VDM-18-2G                     EA B $30.71 21.86% $24.00 See Labor Rate N/A

CS-Uniprise CC0025882/7654 UNMDU-VAM                           EA B $98.42 21.85% $76.92 See Labor Rate N/A

CS-Uniprise CC0025882/7655 UNMDU-HUB-8P                        EA B $127.62 21.85% $99.74 See Labor Rate N/A

CS-Uniprise CC0025882/7656 UNMDU-CDM-1D/6T                     EA B $55.16 21.84% $43.11 See Labor Rate N/A

CS-Uniprise CC0025882/7657 UNMDU-TDM-EXP-8                     EA B $51.91 21.85% $40.57 See Labor Rate N/A

CS-Uniprise CC0025882/7658 UNMDU-TDM-8                         EA B $51.91 21.85% $40.57 See Labor Rate N/A

CS-Uniprise CC0025882/7659 UNMDU-DDM-8-C5E                     EA B $61.98 21.85% $48.44 See Labor Rate N/A

CS-Uniprise CC0025882/766 RFJ-02ZC16-5L-STU-04-MJU            PC B $105.12 25.06% $78.77 See Labor Rate N/A

CS-Uniprise CC0025882/7660 UNMDU-DDM-8-C6                      EA B $81.66 21.84% $63.82 See Labor Rate N/A

CS-Uniprise CC0025882/7661 UNMDU-ADM-4                         EA B $29.20 21.84% $22.82 See Labor Rate N/A

CS-Uniprise CC0025882/7662 UNMDU-ADM-6                         EA B $34.82 21.85% $27.21 See Labor Rate N/A

CS-Uniprise CC0025882/7663 UNMDU-ADM-8                         EA B $40.56 21.85% $31.70 See Labor Rate N/A

CS-Uniprise CC0025882/7664 UNMDU-CDM-2S/24T                    EA B $92.69 21.85% $72.44 See Labor Rate N/A

CS-Uniprise CC0025882/7665 UNMDU-BKT                           EA B $19.47 21.85% $15.22 See Labor Rate N/A

CS-Uniprise CC0025882/7666 UNMDU-BKT-11050                     EA B $65.92 21.85% $51.52 See Labor Rate N/A

CS-Uniprise CC0025882/7667 UNMDU-BKT-CDM1                      EA B $40.20 21.85% $31.42 See Labor Rate N/A

CS-Uniprise CC0025882/7668 UNMDU-MOD-ANG-12P                   EA B $40.02 21.84% $31.28 See Labor Rate N/A

CS-Uniprise CC0025882/7669 UNMDU-MOD-12P                       EA B $37.32 21.85% $29.17 See Labor Rate N/A

CS-Uniprise CC0025882/767 RFJ-02ZC16-5L-STU-05-MJU            PC B $108.25 25.06% $81.12 See Labor Rate N/A
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CS-Uniprise CC0025882/7670 UNMDU-SW-8                          PC B $127.62 21.85% $99.74 See Labor Rate N/A

CS-Uniprise CC0025882/7671 UNMDU-ENCL-14                       EA B $102.29 21.85% $79.94 See Labor Rate N/A

CS-Uniprise CC0025882/7672 UNMDU-ENCL-24                       EA B $145.30 21.85% $113.56 See Labor Rate N/A

CS-Uniprise CC0025882/7673 UNMDU-ENCL-34                       EA B $192.05 21.85% $150.09 See Labor Rate N/A

CS-Uniprise CC0025882/7674 UNMDU-ENCL-14E                      EA B $83.06 21.85% $64.91 See Labor Rate N/A

CS-Uniprise CC0025882/7675 UNMDU-ENCL-28E                      EA B $123.29 21.85% $96.35 See Labor Rate N/A

CS-Uniprise CC0025882/768 RFJ-02ZC16-5L-STU-08-MJU            PC B $117.63 25.06% $88.15 See Labor Rate N/A

CS-Uniprise CC0025882/769 RFJ-02ZC16-5L-STU-10-MJU            PC B $123.89 25.06% $92.84 See Labor Rate N/A

CS-Uniprise CC0025882/77 PTC012-MP5L-FMP200FMP-ST            PC B $1,424.42 25.06% $1,067.41 See Labor Rate N/A

CS-Uniprise CC0025882/770 RFJ-02ZC16-5L-STU-15-MJU            PC B $139.53 25.06% $104.56 See Labor Rate N/A

CS-Uniprise CC0025882/771 RFJ-02ZC16-5L-STU-20-MJU            PC B $155.18 25.06% $116.29 See Labor Rate N/A

CS-Uniprise CC0025882/772 RFJ-01SP16-5L-LCU-01-STU            PC B $44.27 25.06% $33.18 See Labor Rate N/A

CS-Uniprise CC0025882/773 RFJ-01SP16-5L-LCU-02-STU            PC B $45.71 25.06% $34.26 See Labor Rate N/A

CS-Uniprise CC0025882/774 RFJ-01SP16-5L-LCU-03-STU            PC B $47.15 25.07% $35.33 See Labor Rate N/A

CS-Uniprise CC0025882/775 RFJ-01SP16-5L-LCU-04-STU            PC B $48.58 25.06% $36.40 See Labor Rate N/A

CS-Uniprise CC0025882/776 RFJ-01SP16-5L-LCU-05-STU            PC B $50.02 25.06% $37.48 See Labor Rate N/A

CS-Uniprise CC0025882/777 RFJ-01SP16-5L-LCU-10-STU            PC B $57.21 25.06% $42.87 See Labor Rate N/A

CS-Uniprise CC0025882/778 RFJ-01SP16-5L-LCU-15-STU            PC B $64.40 25.07% $48.26 See Labor Rate N/A

CS-Uniprise CC0025882/779 RFJ-01SP16-5L-LCU-20-STU            PC B $71.59 25.07% $53.64 See Labor Rate N/A

CS-Uniprise CC0025882/78 PTC012-MZ5L-FMP010FMP-ST            PC B $501.16 25.06% $375.55 See Labor Rate N/A

CS-Uniprise CC0025882/780 RFJ-02ZC16-5L-LCU-01-STU            PC B $83.76 25.06% $62.77 See Labor Rate N/A

CS-Uniprise CC0025882/781 RFJ-02ZC16-5L-LCU-02-STU            PC B $86.17 25.07% $64.57 See Labor Rate N/A

CS-Uniprise CC0025882/782 RFJ-02ZC16-5L-LCU-03-STU            PC B $88.58 25.06% $66.38 See Labor Rate N/A

CS-Uniprise CC0025882/783 RFJ-02ZC16-5L-LCU-04-STU            PC B $90.99 25.06% $68.19 See Labor Rate N/A

CS-Uniprise CC0025882/784 RFJ-02ZC16-5L-LCU-05-STU            PC B $93.40 25.06% $69.99 See Labor Rate N/A

CS-Uniprise CC0025882/785 RFJ-02ZC16-5L-LCU-08-STU            PC B $100.63 25.06% $75.41 See Labor Rate N/A

CS-Uniprise CC0025882/786 RFJ-02ZC16-5L-LCU-10-STU            PC B $105.45 25.07% $79.02 See Labor Rate N/A

CS-Uniprise CC0025882/787 RFJ-02ZC16-5L-LCU-15-STU            PC B $117.51 25.06% $88.06 See Labor Rate N/A

CS-Uniprise CC0025882/788 RFJ-02ZC16-5L-LCU-20-STU            PC B $129.56 25.06% $97.09 See Labor Rate N/A

CS-Uniprise CC0025882/789 RFJ-01SP16-5L-SCU-01-STU            PC B $47.23 25.06% $35.39 See Labor Rate N/A

CS-Uniprise CC0025882/79 PTC012-MZ5L-FMP015FMP-ST            PC B $551.16 25.06% $413.02 See Labor Rate N/A

CS-Uniprise CC0025882/790 RFJ-01SP16-5L-SCU-02-STU            PC B $48.67 25.06% $36.47 See Labor Rate N/A

CS-Uniprise CC0025882/791 RFJ-01SP16-5L-SCU-03-STU            PC B $50.11 25.06% $37.55 See Labor Rate N/A

CS-Uniprise CC0025882/792 RFJ-01SP16-5L-SCU-04-STU            PC B $51.54 25.07% $38.62 See Labor Rate N/A

CS-Uniprise CC0025882/793 RFJ-01SP16-5L-SCU-05-STU            PC B $52.98 25.07% $39.70 See Labor Rate N/A

CS-Uniprise CC0025882/794 RFJ-01SP16-5L-SCU-08-STU            PC B $57.29 25.07% $42.93 See Labor Rate N/A

CS-Uniprise CC0025882/795 RFJ-01SP16-5L-SCU-10-STU            PC B $60.17 25.07% $45.09 See Labor Rate N/A

CS-Uniprise CC0025882/796 RFJ-01SP16-5L-SCU-15-STU            PC B $67.36 25.07% $50.47 See Labor Rate N/A

CS-Uniprise CC0025882/797 RFJ-01SP16-5L-SCU-20-STU            PC B $75.81 25.06% $56.81 See Labor Rate N/A

CS-Uniprise CC0025882/798 RFJ-01SP29-5L-SCU-01-STU            PC B $47.32 25.06% $35.46 See Labor Rate N/A

CS-Uniprise CC0025882/799 RFJ-01SP29-5L-SCU-02-STU            PC B $48.84 25.07% $36.60 See Labor Rate N/A

CS-Uniprise CC0025882/8 UN-110-LAB-4M-90C-BL/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/80 PTC012-MZ5L-FMP020FMP-ST            PC B $601.16 25.06% $450.49 See Labor Rate N/A

CS-Uniprise CC0025882/800 RFJ-01SP29-5L-SCU-03-STU            PC B $50.36 25.07% $37.73 See Labor Rate N/A

CS-Uniprise CC0025882/801 RFJ-01SP29-5L-SCU-04-STU            PC B $51.88 25.06% $38.88 See Labor Rate N/A

CS-Uniprise CC0025882/802 RFJ-01SP29-5L-SCU-05-STU            PC B $53.40 25.07% $40.01 See Labor Rate N/A

CS-Uniprise CC0025882/803 RFJ-01SP29-5L-SCU-08-STU            PC B $57.97 25.06% $43.44 See Labor Rate N/A

CS-Uniprise CC0025882/804 RFJ-01SP29-5L-SCU-10-STU            PC B $61.01 25.07% $45.72 See Labor Rate N/A

CS-Uniprise CC0025882/805 RFJ-01SP29-5L-SCU-15-STU            PC B $68.63 25.06% $51.43 See Labor Rate N/A

CS-Uniprise CC0025882/806 RFJ-01SP29-5L-SCU-20-STU            PC B $76.24 25.07% $57.13 See Labor Rate N/A

CS-Uniprise CC0025882/807 RFJ-02ZC16-5L-SCU-01-STU            PC B $80.55 25.06% $60.36 See Labor Rate N/A

CS-Uniprise CC0025882/808 RFJ-02ZC16-5L-SCU-02-STU            PC B $83.00 25.06% $62.20 See Labor Rate N/A

CS-Uniprise CC0025882/809 RFJ-02ZC16-5L-SCU-03-STU            PC B $85.45 25.07% $64.03 See Labor Rate N/A

CS-Uniprise CC0025882/81 PTC012-MZ5L-FMP025FMP-ST            PC B $651.16 25.06% $487.96 See Labor Rate N/A

CS-Uniprise CC0025882/810 RFJ-02ZC16-5L-SCU-04-STU            PC B $87.91 25.06% $65.88 See Labor Rate N/A

CS-Uniprise CC0025882/811 RFJ-02ZC16-5L-SCU-05-STU            PC B $90.36 25.07% $67.71 See Labor Rate N/A

CS-Uniprise CC0025882/812 RFJ-02ZC16-5L-SCU-08-STU            PC B $97.72 25.06% $73.23 See Labor Rate N/A

CS-Uniprise CC0025882/813 RFJ-02ZC16-5L-SCU-10-STU            PC B $102.62 25.06% $76.90 See Labor Rate N/A

CS-Uniprise CC0025882/814 RFJ-02ZC16-5L-SCU-15-STU            PC B $114.88 25.06% $86.09 See Labor Rate N/A

CS-Uniprise CC0025882/815 RFJ-02ZC16-5L-SCU-20-STU            PC B $127.15 25.07% $95.28 See Labor Rate N/A

CS-Uniprise CC0025882/816 RFJ-02ZC29-5L-SCU-02-STU            PC B $83.34 25.06% $62.45 See Labor Rate N/A
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CS-Uniprise CC0025882/817 RFJ-02ZC29-5L-SCU-03-STU            PC B $85.96 25.07% $64.41 See Labor Rate N/A

CS-Uniprise CC0025882/818 RFJ-02ZC29-5L-SCU-04-STU            PC B $88.58 25.06% $66.38 See Labor Rate N/A

CS-Uniprise CC0025882/819 RFJ-02ZC29-5L-SCU-05-STU            PC B $91.21 25.06% $68.35 See Labor Rate N/A

CS-Uniprise CC0025882/82 PTC012-MZ5L-FMP030FMP-ST            PC B $701.16 25.06% $525.43 See Labor Rate N/A

CS-Uniprise CC0025882/820 RFJ-02ZC29-5L-SCU-08-STU            PC B $99.07 25.06% $74.24 See Labor Rate N/A

CS-Uniprise CC0025882/821 RFJ-02ZC29-5L-SCU-10-STU            PC B $104.31 25.07% $78.16 See Labor Rate N/A

CS-Uniprise CC0025882/822 RFJ-02ZC29-5L-SCU-15-STU            PC B $117.42 25.06% $87.99 See Labor Rate N/A

CS-Uniprise CC0025882/823 RFJ-02ZC29-5L-SCU-20-STU            PC B $130.53 25.06% $97.82 See Labor Rate N/A

CS-Uniprise CC0025882/824 RFJ-01SP16-5L-STU-02-FCU            PC B $49.68 25.07% $37.23 See Labor Rate N/A

CS-Uniprise CC0025882/825 RFJ-01SP16-5L-STU-03-FCU            PC B $51.12 25.07% $38.31 See Labor Rate N/A

CS-Uniprise CC0025882/826 RFJ-01SP16-5L-STU-04-FCU            PC B $52.56 25.06% $39.39 See Labor Rate N/A

CS-Uniprise CC0025882/827 RFJ-01SP16-5L-STU-05-FCU            PC B $54.00 25.06% $40.47 See Labor Rate N/A

CS-Uniprise CC0025882/828 RFJ-01SP16-5L-STU-10-FCU            PC B $61.18 25.06% $45.85 See Labor Rate N/A

CS-Uniprise CC0025882/829 RFJ-01SP16-5L-STU-15-FCU            PC B $68.37 25.06% $51.23 See Labor Rate N/A

CS-Uniprise CC0025882/83 PTC012-MZ5L-FMP035FMP-ST            PC B $751.16 25.06% $562.90 See Labor Rate N/A

CS-Uniprise CC0025882/830 RFJ-01SP16-5L-STU-20-FCU            PC B $75.56 25.06% $56.62 See Labor Rate N/A

CS-Uniprise CC0025882/831 RFJ-01SP16-5L-STU-01-STU            PC B $48.12 25.07% $36.06 See Labor Rate N/A

CS-Uniprise CC0025882/832 RFJ-01SP16-5L-STU-02-STU            PC B $49.56 25.06% $37.14 See Labor Rate N/A

CS-Uniprise CC0025882/833 RFJ-01SP16-5L-STU-03-STU            PC B $50.99 25.06% $38.21 See Labor Rate N/A

CS-Uniprise CC0025882/834 RFJ-01SP16-5L-STU-04-STU            PC B $52.43 25.07% $39.29 See Labor Rate N/A

CS-Uniprise CC0025882/835 RFJ-01SP16-5L-STU-05-STU            PC B $53.87 25.07% $40.37 See Labor Rate N/A

CS-Uniprise CC0025882/836 RFJ-01SP16-5L-STU-08-STU            PC B $58.18 25.06% $43.60 See Labor Rate N/A

CS-Uniprise CC0025882/837 RFJ-01SP16-5L-STU-10-STU            PC B $61.06 25.06% $45.76 See Labor Rate N/A

CS-Uniprise CC0025882/838 RFJ-01SP16-5L-STU-15-STU            PC B $68.20 25.06% $51.11 See Labor Rate N/A

CS-Uniprise CC0025882/839 RFJ-01SP16-5L-STU-20-STU            PC B $75.43 25.07% $56.52 See Labor Rate N/A

CS-Uniprise CC0025882/84 PTC012-MZ5L-FMP040FMP-ST            PC B $801.16 25.06% $600.36 See Labor Rate N/A

CS-Uniprise CC0025882/840 RFJ-01SP29-5L-STU-01-FCU            PC B $48.33 25.07% $36.22 See Labor Rate N/A

CS-Uniprise CC0025882/841 RFJ-01SP29-5L-STU-02-FCU            PC B $49.85 25.06% $37.36 See Labor Rate N/A

CS-Uniprise CC0025882/842 RFJ-01SP29-5L-STU-03-FCU            PC B $51.37 25.06% $38.50 See Labor Rate N/A

CS-Uniprise CC0025882/843 RFJ-01SP29-5L-STU-04-FCU            PC B $52.90 25.06% $39.64 See Labor Rate N/A

CS-Uniprise CC0025882/844 RFJ-01SP29-5L-STU-05-FCU            PC B $54.42 25.06% $40.78 See Labor Rate N/A

CS-Uniprise CC0025882/845 RFJ-01SP29-5L-STU-10-FCU            PC B $62.03 25.07% $46.48 See Labor Rate N/A

CS-Uniprise CC0025882/846 RFJ-01SP29-5L-STU-15-FCU            PC B $69.64 25.06% $52.19 See Labor Rate N/A

CS-Uniprise CC0025882/847 RFJ-01SP29-5L-STU-20-FCU            PC B $77.25 25.06% $57.89 See Labor Rate N/A

CS-Uniprise CC0025882/848 RFJ-01SP29-5L-STU-01-STU            PC B $48.20 25.06% $36.12 See Labor Rate N/A

CS-Uniprise CC0025882/849 RFJ-01SP29-5L-STU-15-STU            PC B $69.51 25.06% $52.09 See Labor Rate N/A

CS-Uniprise CC0025882/85 PTC012-MZ5L-FMP045FMP-ST            PC B $851.16 25.06% $637.83 See Labor Rate N/A

CS-Uniprise CC0025882/850 RFJ-01SP29-5L-STU-02-STU            PC B $49.73 25.07% $37.26 See Labor Rate N/A

CS-Uniprise CC0025882/851 RFJ-01SP29-5L-STU-03-STU            PC B $51.25 25.06% $38.41 See Labor Rate N/A

CS-Uniprise CC0025882/852 RFJ-01SP29-5L-STU-04-STU            PC B $52.77 25.06% $39.54 See Labor Rate N/A

CS-Uniprise CC0025882/853 RFJ-01SP29-5L-STU-05-STU            PC B $54.29 25.07% $40.68 See Labor Rate N/A

CS-Uniprise CC0025882/854 RFJ-01SP29-5L-STU-08-STU            PC B $58.86 25.06% $44.11 See Labor Rate N/A

CS-Uniprise CC0025882/855 RFJ-01SP29-5L-STU-10-STU            PC B $61.90 25.06% $46.39 See Labor Rate N/A

CS-Uniprise CC0025882/856 RFJ-01SP29-5L-STU-20-STU            PC B $75.43 25.07% $56.52 See Labor Rate N/A

CS-Uniprise CC0025882/857 RFT-01RF09-5L-STU-01                EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/858 RFT-01RF09-5L-STU-02                EA B $26.80 25.07% $20.08 See Labor Rate N/A

CS-Uniprise CC0025882/859 RFT-01RF09-5L-STU-03                EA B $26.80 25.07% $20.08 See Labor Rate N/A

CS-Uniprise CC0025882/86 PTC012-MZ5L-FMP050FMP-ST            PC B $901.16 25.06% $675.30 See Labor Rate N/A

CS-Uniprise CC0025882/860 RFT-01RF09-5L-STU-05                EA B $28.80 25.07% $21.58 See Labor Rate N/A

CS-Uniprise CC0025882/861 RFT-01RF09-5L-STU-10                EA B $34.00 25.06% $25.48 See Labor Rate N/A

CS-Uniprise CC0025882/862 PFJ-02ZC16-5L-LCU-02-SCU            PC B $73.23 25.06% $54.88 See Labor Rate N/A

CS-Uniprise CC0025882/863 PFJ-02ZC16-5L-LCU-03-SCU            PC B $75.64 25.06% $56.69 See Labor Rate N/A

CS-Uniprise CC0025882/864 PFJ-02ZC16-5L-LCU-04-SCU            PC B $78.05 25.06% $58.49 See Labor Rate N/A

CS-Uniprise CC0025882/865 PFJ-02ZC16-5L-LCU-05-SCU            PC B $80.47 25.07% $60.30 See Labor Rate N/A

CS-Uniprise CC0025882/866 PFJ-02ZC16-5L-LCU-02-LCU            PC B $74.16 25.06% $55.57 See Labor Rate N/A

CS-Uniprise CC0025882/867 PFJ-02ZC16-5L-LCU-03-LCU            PC B $76.58 25.06% $57.39 See Labor Rate N/A

CS-Uniprise CC0025882/868 PFJ-02ZC16-5L-LCU-04-LCU            PC B $78.99 25.06% $59.20 See Labor Rate N/A

CS-Uniprise CC0025882/869 PFJ-02ZC16-5L-LCU-12-LCU            PC B $98.27 25.06% $73.64 See Labor Rate N/A

CS-Uniprise CC0025882/87 PTC012-MZ5L-FMP060FMP-ST            PC B $1,001.16 25.06% $750.24 See Labor Rate N/A

CS-Uniprise CC0025882/870 RFT-12BF09-5L-SCU-03                EA B $364.60 25.06% $273.22 See Labor Rate N/A

CS-Uniprise CC0025882/871 RFT-12BF09-5L-LCU-03                EA B $332.70 25.06% $249.31 See Labor Rate N/A
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CS-Uniprise CC0025882/872 RFJ-02ZC16-5L-LCU-08-SCU            PC B $85.71 25.06% $64.23 See Labor Rate N/A

CS-Uniprise CC0025882/873 PFJ-02ZC16-5L-SCU-02-SCU            PC B $72.73 25.07% $54.50 See Labor Rate N/A

CS-Uniprise CC0025882/874 PFJ-02ZC16-5L-SCU-03-SCU            PC B $75.14 25.06% $56.31 See Labor Rate N/A

CS-Uniprise CC0025882/875 RFT-01RF09-5L-LCU-02                EA B $22.70 25.07% $17.01 See Labor Rate N/A

CS-Uniprise CC0025882/876 RFT-06BF09-5L-SCU-03                EA B $211.20 25.06% $158.27 See Labor Rate N/A

CS-Uniprise CC0025882/877 RFT-01RF09-5L-SCU-02                EA B $25.80 25.07% $19.33 See Labor Rate N/A

CS-Uniprise CC0025882/878 RFJ-02ZC16-5L-LCU-05-LCU-RD         PC B $81.40 25.07% $61.00 See Labor Rate N/A

CS-Uniprise CC0025882/879 RFJ-02ZC16-5L-LCU-05-LCU-GR         PC B $81.40 25.07% $61.00 See Labor Rate N/A

CS-Uniprise CC0025882/88 PTC012-MZ5L-FMP070FMP-ST            PC B $1,101.16 25.06% $825.17 See Labor Rate N/A

CS-Uniprise CC0025882/880 PFJ-02ZC16-5L-SCU-11-SCU            PC B $90.74 25.06% $68.00 See Labor Rate N/A

CS-Uniprise CC0025882/881 PFJ-02ZC29-5L-SCU-11-SCU            PC B $95.86 25.06% $71.83 See Labor Rate N/A

CS-Uniprise CC0025882/882 PFJ-02ZC16-5L-SCU-10-SCU            PC B $88.20 25.06% $66.10 See Labor Rate N/A

CS-Uniprise CC0025882/883 PFJ-02ZC29-5L-SCU-10-SCU            PC B $92.85 25.06% $69.58 See Labor Rate N/A

CS-Uniprise CC0025882/884 PFJ-02ZC16-5L-LCU-11-LCU            PC B $97.25 25.06% $72.88 See Labor Rate N/A

CS-Uniprise CC0025882/885 PFJ-02ZC29-5L-SCU-05-SCU            PC B $75.31 25.07% $56.43 See Labor Rate N/A

CS-Uniprise CC0025882/886 PFJ-02ZC16-5L-LCU-10-SCU            PC B $92.85 25.06% $69.58 See Labor Rate N/A

CS-Uniprise CC0025882/887 PFJ-02ZC16-5L-LCU-10-LCU            PC B $94.04 25.06% $70.47 See Labor Rate N/A

CS-Uniprise CC0025882/888 PFJ-02ZC16-5L-LCU-06-SCU            PC B $82.88 25.06% $62.11 See Labor Rate N/A

CS-Uniprise CC0025882/889 PFJ-02ZC16-5L-LCU-06-LCU            PC B $84.06 25.06% $62.99 See Labor Rate N/A

CS-Uniprise CC0025882/89 PTC012-MZ5L-FMP080FMP-ST            PC B $1,201.16 25.06% $900.11 See Labor Rate N/A

CS-Uniprise CC0025882/890 RFJ-02ZC29-5L-SCU-07-SCU            PC B $81.18 25.06% $60.84 See Labor Rate N/A

CS-Uniprise CC0025882/891 RFJ-02ZC16-5L-LCU-06-SCU            PC B $80.80 25.07% $60.55 See Labor Rate N/A

CS-Uniprise CC0025882/892 RFJ-02ZC29-5L-SCU-06-SCU            PC B $78.56 25.06% $58.87 See Labor Rate N/A

CS-Uniprise CC0025882/893 RFJ-02ZC16-5L-SCU-06-SCU            PC B $77.55 25.06% $58.12 See Labor Rate N/A

CS-Uniprise CC0025882/894 RFJ-02ZC16-5L-LCU-11-SCU            PC B $93.07 25.06% $69.74 See Labor Rate N/A

CS-Uniprise CC0025882/895 RFJ-02ZC16-5L-LC2-03-LCU-YL         PC B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/896 RFJ-02ZC16-5L-LC2-02-LC2-YL         PC B $117.38 25.07% $87.96 See Labor Rate N/A

CS-Uniprise CC0025882/897 RFJ-02ZC16-5L-LC4-03-LCU-GR         PC B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/898 RFJ-02ZC16-5L-LCU-06-LCU            PC B $83.81 25.06% $62.81 See Labor Rate N/A

CS-Uniprise CC0025882/899 RFJ-02ZC16-5L-LCU-07-LCU            PC B $86.22 25.07% $64.61 See Labor Rate N/A

CS-Uniprise CC0025882/9 UN-110-LAB-4M-90C-GN/90PK           PK B $23.24 20.19% $18.55 See Labor Rate N/A

CS-Uniprise CC0025882/90 PTC012-MZ5L-FMP090FMP-ST            PC B $1,301.16 25.06% $975.05 See Labor Rate N/A

CS-Uniprise CC0025882/900 RFJ-02ZC16-5L-LCU-08-LCU            PC B $88.63 25.06% $66.42 See Labor Rate N/A

CS-Uniprise CC0025882/901 RFJ-02ZC16-5L-LCU-09-LCU            PC B $91.04 25.06% $68.22 See Labor Rate N/A

CS-Uniprise CC0025882/902 RFJ-02ZC16-5L-LCU-01-LCU-GR         PC B $77.29 25.07% $57.92 See Labor Rate N/A

CS-Uniprise CC0025882/903 RFJ-02ZC16-5L-LC2-01-LCU-YL         PC B $96.11 25.06% $72.02 See Labor Rate N/A

CS-Uniprise CC0025882/904 RFJ-01SP16-5L-LCU-06-LCU            PC B $47.61 25.07% $35.68 See Labor Rate N/A

CS-Uniprise CC0025882/905 RFJ-01SP16-5L-LCU-07-LCU            PC B $49.05 25.07% $36.76 See Labor Rate N/A

CS-Uniprise CC0025882/906 RFJ-01SP29-5L-SCU-34-SCU            PC B $89.73 25.07% $67.24 See Labor Rate N/A

CS-Uniprise CC0025882/907 RFJ-01SP29-5L-SCU-30-SCU            PC B $84.31 25.07% $63.18 See Labor Rate N/A

CS-Uniprise CC0025882/908 RFJ-01SP29-5L-SCU-32-SCU            PC B $87.02 25.06% $65.21 See Labor Rate N/A

CS-Uniprise CC0025882/909 RFJ-02ZC29-5L-SCU-32-SCU            PC B $146.72 25.06% $109.95 See Labor Rate N/A

CS-Uniprise CC0025882/91 PTC012-MZ5L-FMP100FMP-ST            PC B $1,401.16 25.06% $1,049.98 See Labor Rate N/A

CS-Uniprise CC0025882/910 RFJ-02ZC29-5L-SCU-34-SCU            PC B $151.97 25.06% $113.88 See Labor Rate N/A

CS-Uniprise CC0025882/911 RFJ-02ZC29-5L-SCU-30-SCU            PC B $141.48 25.06% $106.02 See Labor Rate N/A

CS-Uniprise CC0025882/912 RFJ-02ZC29-5L-LCU-01-LCU            PC B $72.81 25.06% $54.56 See Labor Rate N/A

CS-Uniprise CC0025882/913 RFJ-02ZC29-5L-LCU-03-LCU            PC B $78.05 25.06% $58.49 See Labor Rate N/A

CS-Uniprise CC0025882/914 RFJ-02ZC29-5L-LCU-05-LCU            PC B $83.30 25.06% $62.42 See Labor Rate N/A

CS-Uniprise CC0025882/915 RFJ-02ZC29-5L-LCU-08-LCU            PC B $91.16 25.06% $68.31 See Labor Rate N/A

CS-Uniprise CC0025882/916 RFJ-02ZC16-5L-LC2-05-LCU-YL         PC B $108.46 25.06% $81.28 See Labor Rate N/A

CS-Uniprise CC0025882/917 RFJ-02ZC16-5L-LC0-01-SCU            PC B $97.51 25.06% $73.07 See Labor Rate N/A

CS-Uniprise CC0025882/918 RFJ-02ZC16-5L-LC0-01-STU            PC B $110.66 25.07% $82.92 See Labor Rate N/A

CS-Uniprise CC0025882/919 RFJ-02ZC16-5L-LC0-03-LCU            PC B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/92 PTC012-MZ5L-FMP110FMP-ST            PC B $1,501.16 25.06% $1,124.92 See Labor Rate N/A

CS-Uniprise CC0025882/920 RFJ-02ZC16-5L-LC1-03-LCU            PC B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/921 RFJ-02ZC16-5L-LC2-03-LCU            PC B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/922 RFJ-02ZC16-5L-LC3-03-LCU            PC B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/923 RFJ-02ZC16-5L-LC4-03-LCU            PC B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/924 RFT-06BF09-5L-STU-03                EA B $209.40 25.06% $156.92 See Labor Rate N/A

CS-Uniprise CC0025882/925 RFT-12BF09-5L-STU-03                EA B $336.95 25.06% $252.50 See Labor Rate N/A

CS-Uniprise CC0025882/926 RFJ-02ZC16-5L-LCU-30-STU            PC B $153.66 25.07% $115.15 See Labor Rate N/A
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CS-Uniprise CC0025882/927 RFJ-02ZC16-5L-LC2-07-LCU-YL         PC B $111.84 25.06% $83.81 See Labor Rate N/A

CS-Uniprise CC0025882/928 RFJ-02ZC16-5L-LC2-06-LCU-YL         EA B $109.50 25.07% $82.05 See Labor Rate N/A

CS-Uniprise CC0025882/929 RFJ-02ZC16-5L-LC2-03-LC2-YL         PC B $120.00 25.06% $89.92 See Labor Rate N/A

CS-Uniprise CC0025882/93 PTC012-MZ5L-FMP120FMP-ST            PC B $1,601.16 25.06% $1,199.86 See Labor Rate N/A

CS-Uniprise CC0025882/930 RFJ-02ZC16-5L-LC1-03-LC1-RD         PC B $130.40 25.06% $97.72 See Labor Rate N/A

CS-Uniprise CC0025882/931 PFJ-02ZC16-5L-LCU-05-LCU            PC B $87.86 25.06% $65.84 See Labor Rate N/A

CS-Uniprise CC0025882/932 PFJ-02ZC16-5L-LCU-07-LCU            PC B $86.22 25.07% $64.61 See Labor Rate N/A

CS-Uniprise CC0025882/933 PFJ-02ZC16-5L-LCU-08-LCU            PC B $89.05 25.06% $66.73 See Labor Rate N/A

CS-Uniprise CC0025882/934 RFT-12BF09-5K-LCU-03                EA B $450.00 25.06% $337.22 See Labor Rate N/A

CS-Uniprise CC0025882/935 RFJ-02ZC16-6F-LCU-08-LCU            PC B $78.76 25.06% $59.02 See Labor Rate N/A

CS-Uniprise CC0025882/936 RFJ-02ZC16-5L-LC1-01-LC1            PC B $125.50 25.07% $94.04 See Labor Rate N/A

CS-Uniprise CC0025882/937 RFJ-02ZC16-5L-LC2-01-LC2            PC B $125.50 25.07% $94.04 See Labor Rate N/A

CS-Uniprise CC0025882/938 RFJ-02ZC16-5L-LC3-01-LC3            PC B $125.50 25.07% $94.04 See Labor Rate N/A

CS-Uniprise CC0025882/939 RFJ-02ZC16-5L-LC4-01-LC4            PC B $125.50 25.07% $94.04 See Labor Rate N/A

CS-Uniprise CC0025882/94 PTC012-MZ5L-FMP130FMP-ST            PC B $1,701.16 25.06% $1,274.79 See Labor Rate N/A

CS-Uniprise CC0025882/940 RFJ-02ZC29-5L-LCU-02-LCU            EA B $76.80 25.07% $57.55 See Labor Rate N/A

CS-Uniprise CC0025882/941 RFJ-02ZC16-5L-LCU-11-LCU            PC B $95.86 25.06% $71.83 See Labor Rate N/A

CS-Uniprise CC0025882/942 RFJ-02ZC16-5L-LCU-13-LCU            PC B $100.68 25.06% $75.44 See Labor Rate N/A

CS-Uniprise CC0025882/943 RFJ-02ZC16-5L-LCU-14-LCU            PC B $103.09 25.06% $77.25 See Labor Rate N/A

CS-Uniprise CC0025882/944 RFJ-02ZC16-5L-LCU-19-LCU            PC B $115.14 25.06% $86.28 See Labor Rate N/A

CS-Uniprise CC0025882/945 RFJ-02ZC16-5L-LC0-02-LCU            PC B $98.99 25.06% $74.18 See Labor Rate N/A

CS-Uniprise CC0025882/946 RFJ-02ZC16-5L-LC2-02-LCU            PC B $98.99 25.06% $74.18 See Labor Rate N/A

CS-Uniprise CC0025882/947 RFJ-02ZC16-5L-LC2-02-SCU            PC B $95.10 25.07% $71.26 See Labor Rate N/A

CS-Uniprise CC0025882/948 RFJ-02ZC16-5L-LC2-10-SCU            PC B $118.10 25.07% $88.50 See Labor Rate N/A

CS-Uniprise CC0025882/949 RFJ-02ZC16-5L-LC4-02-LCU            PC B $98.99 25.06% $74.18 See Labor Rate N/A

CS-Uniprise CC0025882/95 PTC012-MZ5L-FMP140FMP-ST            PC B $1,801.16 25.06% $1,349.73 See Labor Rate N/A

CS-Uniprise CC0025882/950 RFJ-02ZC16-5L-LC4-02-SCU            PC B $95.10 25.07% $71.26 See Labor Rate N/A

CS-Uniprise CC0025882/951 RFJ-02ZC16-5L-LC5-01-SCU            PC B $97.51 25.06% $73.07 See Labor Rate N/A

CS-Uniprise CC0025882/952 RFJ-02ZC16-5L-LC5-02-LCU            PC B $98.99 25.06% $74.18 See Labor Rate N/A

CS-Uniprise CC0025882/953 RFJ-02ZC16-5L-LC5-02-SCU            PC B $95.10 25.07% $71.26 See Labor Rate N/A

CS-Uniprise CC0025882/954 RFJ-02ZC16-5L-LC1-02-MJU            PC B $104.23 25.06% $78.11 See Labor Rate N/A

CS-Uniprise CC0025882/955 RFJ-02ZC16-5L-LC0-03-LC0            PC B $130.40 25.06% $97.72 See Labor Rate N/A

CS-Uniprise CC0025882/956 RFJ-02ZC16-5K-SCU-06-SCU            EA B $90.23 25.06% $67.62 See Labor Rate N/A

CS-Uniprise CC0025882/957 RFJ-02ZC16-5L-LC6-03-LCU            EA B $101.86 25.06% $76.33 See Labor Rate N/A

CS-Uniprise CC0025882/958 RFJ-02ZC16-5L-LCU-35-LCU            EA B $153.78 25.06% $115.24 See Labor Rate N/A

CS-Uniprise CC0025882/959 RFJ-02ZC16-5L-LC4-05-SCU-GR         EA B $105.84 25.06% $79.31 See Labor Rate N/A

CS-Uniprise CC0025882/96 PTC012-MZ5L-FMP150FMP-ST            PC B $1,901.16 25.06% $1,424.67 See Labor Rate N/A

CS-Uniprise CC0025882/960 RFJ-02ZC16-5L-LCU-01-SCU-F          EA B $70.70 25.06% $52.98 See Labor Rate N/A

CS-Uniprise CC0025882/961 RFJ-02ZC16-5L-LCU-03-LCU-GR         PC B $79.37 25.06% $59.48 See Labor Rate N/A

CS-Uniprise CC0025882/962 RFJ-02ZC16-5L-LCU-07-LCU-GR         PC B $86.81 25.06% $65.05 See Labor Rate N/A

CS-Uniprise CC0025882/963 RFJ-02ZC16-5L-LCU-09-LCU-GR         PC B $91.80 25.07% $68.79 See Labor Rate N/A

CS-Uniprise CC0025882/964 RFJ-02ZC16-5L-LCU-15-LCU-GR         PC B $106.77 25.06% $80.01 See Labor Rate N/A

CS-Uniprise CC0025882/965 RFJ-02ZC16-5L-LCU-25-LCU-GR         PC B $131.71 25.06% $98.70 See Labor Rate N/A

CS-Uniprise CC0025882/966 RFJ-02ZC16-5L-LCU-50-LCU-GR         PC B $194.08 25.06% $145.43 See Labor Rate N/A

CS-Uniprise CC0025882/967 RFJ-02ZC16-5L-LC4-01-LCU-GR         PC B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/968 RFJ-02ZC16-5L-LC4-05-LCU-GR         PC B $106.98 25.06% $80.17 See Labor Rate N/A

CS-Uniprise CC0025882/969 RFJ-02ZC16-5L-LC4-07-LCU-GR         PC B $111.97 25.06% $83.91 See Labor Rate N/A

CS-Uniprise CC0025882/97 PTC012-MZ5L-FMP160FMP-ST            PC B $2,001.16 25.06% $1,499.60 See Labor Rate N/A

CS-Uniprise CC0025882/970 RFJ-02ZC16-5L-LC4-21-LCU-GR         PC B $159.58 25.06% $119.58 See Labor Rate N/A

CS-Uniprise CC0025882/971 RFJ-02ZC16-5L-LC4-25-LCU-GR         PC B $156.87 25.07% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/972 RFJ-02ZC16-5L-LC4-01-LC4-GR         PC B $122.16 25.06% $91.54 See Labor Rate N/A

CS-Uniprise CC0025882/973 RFJ-02ZC16-5L-LC4-03-LC4-GR         PC B $127.15 25.07% $95.28 See Labor Rate N/A

CS-Uniprise CC0025882/974 RFJ-02ZC16-5L-LC4-05-LC4-GR         PC B $132.14 25.06% $99.02 See Labor Rate N/A

CS-Uniprise CC0025882/975 RFJ-02ZC16-5L-LCU-01-LCU-YL         PC B $71.84 25.06% $53.83 See Labor Rate N/A

CS-Uniprise CC0025882/976 RFJ-02ZC16-5L-LCU-03-LCU-YL         PC B $79.37 25.06% $59.48 See Labor Rate N/A

CS-Uniprise CC0025882/977 RFJ-02ZC16-5L-LCU-05-LCU-YL         PC B $81.82 25.07% $61.31 See Labor Rate N/A

CS-Uniprise CC0025882/978 RFJ-02ZC16-5L-LCU-07-LCU-YL         PC B $86.81 25.06% $65.05 See Labor Rate N/A

CS-Uniprise CC0025882/979 RFJ-02ZC16-5L-LCU-09-LCU-YL         PC B $91.80 25.07% $68.79 See Labor Rate N/A

CS-Uniprise CC0025882/98 PTC012-MZ5L-FMP170FMP-ST            PC B $2,101.16 25.06% $1,574.54 See Labor Rate N/A

CS-Uniprise CC0025882/980 RFJ-02ZC16-5L-LCU-25-LCU-YL         PC B $131.71 25.06% $98.70 See Labor Rate N/A

CS-Uniprise CC0025882/981 RFJ-02ZC16-5L-LCU-50-LCU-YL         PC B $194.08 25.06% $145.43 See Labor Rate N/A
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CS-Uniprise CC0025882/982 RFJ-02ZC16-5L-LC2-21-LCU-YL         PC B $159.58 25.06% $119.58 See Labor Rate N/A

CS-Uniprise CC0025882/983 RFJ-02ZC16-5L-LC2-25-LCU-YL         PC B $156.87 25.07% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/984 RFJ-02ZC16-5L-LC2-01-LC2-YL         PC B $122.16 25.06% $91.54 See Labor Rate N/A

CS-Uniprise CC0025882/985 RFJ-02ZC16-5L-LC2-05-LC2-YL         PC B $132.14 25.06% $99.02 See Labor Rate N/A

CS-Uniprise CC0025882/986 RFJ-02ZC16-5L-LCU-01-LCU-RD         PC B $71.84 25.06% $53.83 See Labor Rate N/A

CS-Uniprise CC0025882/987 RFJ-02ZC16-5L-LCU-03-LCU-RD         PC B $79.37 25.06% $59.48 See Labor Rate N/A

CS-Uniprise CC0025882/988 RFJ-02ZC16-5L-LCU-07-LCU-RD         PC B $86.81 25.06% $65.05 See Labor Rate N/A

CS-Uniprise CC0025882/989 RFJ-02ZC16-5L-LCU-09-LCU-RD         PC B $91.80 25.07% $68.79 See Labor Rate N/A

CS-Uniprise CC0025882/99 PTC012-MZ5L-FMP180FMP-ST            PC B $2,201.16 25.06% $1,649.48 See Labor Rate N/A

CS-Uniprise CC0025882/990 RFJ-02ZC16-5L-LCU-25-LCU-RD         PC B $131.71 25.06% $98.70 See Labor Rate N/A

CS-Uniprise CC0025882/991 RFJ-02ZC16-5L-LCU-50-LCU-RD         PC B $194.08 25.06% $145.43 See Labor Rate N/A

CS-Uniprise CC0025882/992 RFJ-02ZC16-5L-LC1-01-LCU-RD         PC B $97.00 25.06% $72.69 See Labor Rate N/A

CS-Uniprise CC0025882/993 RFJ-02ZC16-5L-LC1-03-LCU-RD         PC B $101.99 25.06% $76.43 See Labor Rate N/A

CS-Uniprise CC0025882/994 RFJ-02ZC16-5L-LC1-05-LCU-RD         PC B $106.98 25.06% $80.17 See Labor Rate N/A

CS-Uniprise CC0025882/995 RFJ-02ZC16-5L-LC1-21-LCU-RD         PC B $159.58 25.06% $119.58 See Labor Rate N/A

CS-Uniprise CC0025882/996 RFJ-02ZC16-5L-LC1-25-LCU-RD         PC B $156.87 25.07% $117.55 See Labor Rate N/A

CS-Uniprise CC0025882/997 RFJ-02ZC16-5L-LC1-01-LC1-RD         PC B $122.16 25.06% $91.54 See Labor Rate N/A

CS-Uniprise CC0025882/998 RFJ-02ZC16-5L-LC1-05-LC1-RD         PC B $132.14 25.06% $99.02 See Labor Rate N/A

CS-Uniprise CC0025882/999 RFJ-02ZC16-5L-LCU-03-LCU-SL         PC B $79.37 25.06% $59.48 See Labor Rate N/A

HUBBELL NW 

INFRASTRUCTURE
B

Hubbell             15901 CONN, D-SUB,15PIN,FF,90DEG,1/PK EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             1032RRSCRW20        CABINET ACCESS, #10-32 PHILP SCR,20PK PK B $7.00 20.19% $5.59 See Labor Rate N/A

Hubbell             110BLK100BNL        110 SYS, BASE W/OUT LEGS,100PR EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             110BLK100BWL        110 SYS, BASE W/LEGS,100PR EA B $16.70 20.19% $13.33 See Labor Rate N/A

Hubbell             110BLK100FTK3       110 SYS, FLDTERM KIT,3PR CONN BK,100PR EA B $39.70 20.19% $31.68 See Labor Rate N/A

Hubbell             110BLK100FTK4       110 SYS, FLDTERM KIT,4PR CONN BK,100PR EA B $37.30 20.19% $29.77 See Labor Rate N/A

Hubbell             110BLK100FTK5       110 SYS, FLDTERM KIT,5PR CONN BK,100PR EA B $39.70 20.19% $31.68 See Labor Rate N/A

Hubbell             110BLK300BNL        110 SYS, BASE W/OUT LEGS,300PR EA B $47.60 20.19% $37.99 See Labor Rate N/A

Hubbell             110BLK300BWL        110 SYS, BASE W/LEGS,300PR EA B $49.00 20.19% $39.11 See Labor Rate N/A

Hubbell             110BLK300FTK4       110 SYS, FLDTERM KIT,4PR CONN BK,300PR EA B $92.70 20.19% $73.98 See Labor Rate N/A

Hubbell             110BLK300FTK5       110 SYS, FLDTERM KIT,5PR CONN BK,300PR EA B $92.70 20.19% $73.98 See Labor Rate N/A

Hubbell             110BLK50BNL         110 SYS, WIRING BLOCK,W/OUT LEGS,50PR EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             110BLK50BWL         110 SYS, WIRING BLOCK,W/LEGS,50PR EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             110BLK50FTK4        110 SYS, FLDTERM KIT,4PR CONN BK,50PR EA B $25.10 20.19% $20.03 See Labor Rate N/A

Hubbell             110BLK50FTK5        110 SYS, FLDTERM KIT,5PR CONN BK,50PR EA B $24.40 20.19% $19.47 See Labor Rate N/A

Hubbell             110CB4PR10          110 SYS, CONN BK,CAT5E,4PR,10PK PK B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             110CB5PR10          110 SYS, CONN BK,CAT5E,5PR,10PK PK B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             110FPP4PR           110 SYS, FLD TERM PATCH PLUG,4PR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             110RM14             110 SYS, RACK MT KIT,4PR,W/TROUGH,100PR EA B $118.00 20.34% $94.00 See Labor Rate N/A

Hubbell             110RM14NT           110 SYS, RACK MT KIT,4PR,NO TROUGH,100PR EA B $91.20 20.19% $72.79 See Labor Rate N/A

Hubbell             110RM15             110 SYS, RACK MT KIT,5PR,W/TROUGH,100PR EA B $118.00 20.34% $94.00 See Labor Rate N/A

Hubbell             110RM15NT           110 SYS, RACK MT KIT,5PR,NO TROUGH,100PR EA B $91.20 20.19% $72.79 See Labor Rate N/A

Hubbell             110RM24             110 SYS, RACK MT KIT,4PR,W/TROUGH,200PR EA B $149.00 20.26% $118.81 See Labor Rate N/A

Hubbell             110RM24NT           110 SYS, RACK MT KIT,4PR,NO TROUGH,200PR EA B $125.00 20.27% $99.66 See Labor Rate N/A

Hubbell             110RM25             110 SYS, RACK MT KIT,5PR,W/TROUGH,200PR EA B $149.00 20.26% $118.81 See Labor Rate N/A

Hubbell             110RM25NT           110 SYS, RACK MT KIT,5PR,NO TROUGH,200PR EA B $125.00 20.27% $99.66 See Labor Rate N/A

Hubbell             110TRA              110 SYS, JUMPER TROUGH,W/LEGS EA B $18.50 20.19% $14.76 See Labor Rate N/A

Hubbell             110TRB              110 SYS, JUMPER TROUGH,W/OUT LEGS EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             110WMK              110 SYS, WALL MT KIT,4PR CONN BK,300PR EA B $330.00 20.19% $263.37 See Labor Rate N/A

Hubbell             1224RRSCRW20        CABINET ACCESS, #12-24 PHILP SCR,20PK PK B $7.00 20.19% $5.59 See Labor Rate N/A

Hubbell             139410              1394 FEED THRU, PANEL MOUNT,10PK PK B $256.00 20.19% $204.31 See Labor Rate N/A

Hubbell             14S10               1/4"JK, LOCKING,SOLDER TYPE,PNL MT,10PK PK B $256.00 20.19% $204.31 See Labor Rate N/A

Hubbell             159010              CONN, D-SUB,15PIN,FF,90DEG,10PK PK B $220.00 20.19% $175.58 See Labor Rate N/A

Hubbell             15A6P1              CONN, D-SUB,15PIN F-8PIN F,ANGLED,1/PK EA B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             15A6P10             CONN, D-SUB,15PIN-8PIN,ANGLED,10PK PK B $450.00 20.19% $359.15 See Labor Rate N/A

Hubbell             15GC10              CONN, GENDER CHANGER,15PIN,10PK PK B $135.00 20.37% $107.50 See Labor Rate N/A

Hubbell             15M6P1              CONN, D-SUB,15 PIN M-8 PIN F,8" TAIL EA B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             15M6P10             CONN, D-SUB,15PIN M-8PIN F,8" TAIL,10 PK PK B $440.00 20.19% $351.16 See Labor Rate N/A

Hubbell             15MP6P1             CONN, D-SUB,15PIN M-8PIN F,8" TAIL,PLNM EA B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             15MP6P10            CONN,D-SUB,15PINM-8PINF,8"TAIL,PLNM,10PK PK B $440.00 20.19% $351.16 See Labor Rate N/A
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Hubbell             15N6P1              CONN, D-SUB,15PN F-8PN F,90DEG,1/PK EA B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             15N6P10             CONN, D-SUB,15PN F-8PN F,90DEG,10PK PK B $440.00 20.19% $351.16 See Labor Rate N/A

Hubbell             15S6P1              CONN, D-SUB,15PIN F-8PIN F,180DEG,1/PK EA B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             15S6P10             CONN, D-SUB,15PN F-8PN F,180DEG,10PK PK B $450.00 20.19% $359.15 See Labor Rate N/A

Hubbell             15ST10              CONN, D-SUB,15PIN,SVGA,SCR TERM,10PK PK B $177.00 20.35% $140.99 See Labor Rate N/A

Hubbell             15T6P1              CONN, D-SUB,15PIN F-8PIN F,8"TAIL,1/PK EA B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             15T6P10             CONN, D-SUB,15PIN F-8PIN F,8"TAIL,10PK PK B $450.00 20.19% $359.15 See Labor Rate N/A

Hubbell             188BB               CABLEMGT, BKBORD,24"HX 8.5"W,110 EA B $184.00 20.19% $146.85 See Labor Rate N/A

Hubbell             22291000            FO SGL EYE SUP GRIP, .18"-.25", CLS EA B $18.00 20.19% $14.37 See Labor Rate N/A

Hubbell             22291001            FO SGL EYE SUP GRIP, .23"-.32", CLS EA B $20.70 20.19% $16.52 See Labor Rate N/A

Hubbell             22291002            FO SGL EYE SUP GRIP, .30"-.39", CLS EA B $21.70 20.19% $17.32 See Labor Rate N/A

Hubbell             22291003            FO SGL EYE SUP GRIP, .37"-.48", CLS EA B $22.80 20.19% $18.20 See Labor Rate N/A

Hubbell             22291004            FO SGL EYE SUP GRIP, .46"-.58", CLS EA B $23.10 20.19% $18.44 See Labor Rate N/A

Hubbell             22291005            FO SGL EYE SUP GRIP, .56"-.71", CLS EA B $30.00 20.19% $23.94 See Labor Rate N/A

Hubbell             22291006            FO SGL EYE SUP GRIP, .69"-.88", CLS EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             22291016            FO SGL EYE SUP GRIP, .18"-.25", ROD EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             22291017            FO SGL EYE SUP GRIP, .23"-.32", ROD EA B $29.50 20.19% $23.54 See Labor Rate N/A

Hubbell             22291018            FO SGL EYE SUP GRIP, .30"-.39", ROD EA B $29.90 20.19% $23.86 See Labor Rate N/A

Hubbell             22291019            FO SGL EYE SUP GRIP, .37"-.48", ROD EA B $32.70 20.19% $26.10 See Labor Rate N/A

Hubbell             22291020            FO SGL EYE SUP GRIP, .46"-.58", ROD EA B $32.80 20.19% $26.18 See Labor Rate N/A

Hubbell             22291021            FO SGL EYE SUP GRIP, .56"-.71", ROD EA B $40.90 20.19% $32.64 See Labor Rate N/A

Hubbell             22291022            FO SGL EYE SUP GRIP, .69"-.88", ROD EA B $41.20 20.19% $32.88 See Labor Rate N/A

Hubbell             33291000            FO FLX EYE PULL GRIP, .10-.22" EA B $117.00 20.43% $93.10 See Labor Rate N/A

Hubbell             33291001            FO FLX EYE PULL GRIP, .21-.35" EA B $118.00 20.19% $94.18 See Labor Rate N/A

Hubbell             33291002            FO FLX EYE PULL GRIP, .32-.48" EA B $149.00 20.28% $118.78 See Labor Rate N/A

Hubbell             33291003            FO FLX EYE PULL GRIP, .42-.61" EA B $154.00 20.33% $122.70 See Labor Rate N/A

Hubbell             33291004            FO FLX EYE PULL GRIP, .53-.74" EA B $196.00 20.30% $156.22 See Labor Rate N/A

Hubbell             33291005            FO FLX EYE PULL GRIP, .64-.87" EA B $200.00 20.35% $159.31 See Labor Rate N/A

Hubbell             33291008            FO ROT EYE PULL GRIP, .21-.35" EA B $414.00 20.19% $330.41 See Labor Rate N/A

Hubbell             33291009            FO ROT EYE PULL GRIP, .32-.48" EA B $422.00 20.19% $336.80 See Labor Rate N/A

Hubbell             33291010            FO ROT EYE PULL GRIP, .42-.61" EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             33291011            FO ROT EYE PULL GRIP, .53-.74" EA B $436.00 20.19% $347.97 See Labor Rate N/A

Hubbell             33291012            FO ROT EYE PULL GRIP, .64-.87" EA B $444.00 20.19% $354.36 See Labor Rate N/A

Hubbell             33291015            FO SLACK PULL GRIP, .25-.37", ROD EA B $47.90 20.19% $38.23 See Labor Rate N/A

Hubbell             33291016            FO SLACK PULL GRIP, .38-.49", ROD EA B $55.50 20.19% $44.29 See Labor Rate N/A

Hubbell             33291017            FO SLACK PULL GRIP, .50-.61", ROD EA B $60.80 20.19% $48.52 See Labor Rate N/A

Hubbell             33291018            FO SLACK PULL GRIP, .62-.74", ROD EA B $75.00 20.19% $59.86 See Labor Rate N/A

Hubbell             33291193            FO FLX EYE PULL GRIP, .10-.22", LO-PRO EA B $49.80 3.83% $47.89 See Labor Rate N/A

Hubbell             33291194            FO FLX EYE PULL GRIP, .21-.35", LO-PRO EA B $52.40 3.85% $50.38 See Labor Rate N/A

Hubbell             33291195            FO FLX EYE PULL GRIP, .32-.48", LO-PRO EA B $55.50 3.82% $53.38 See Labor Rate N/A

Hubbell             33291196            FO FLX EYE PULL GRIP, .42-.61", LO-PRO EA B $98.20 20.19% $78.37 See Labor Rate N/A

Hubbell             33291197            FO FLX EYE PULL GRIP, .53-.74", LO-PRO EA B $128.00 20.24% $102.09 See Labor Rate N/A

Hubbell             33291198            FO FLX EYE PULL GRIP, .64-.87", LO-PRO EA B $130.00 20.19% $103.75 See Labor Rate N/A

Hubbell             33291199            FO FLX EYE PULL GRIP, .75-1.0", LO-PRO EA B $93.45 3.82% $89.88 See Labor Rate N/A

Hubbell             35FF10              CONN, 3.5MM STEREO JACK,FF COUPLER,10PK PK B $62.40 20.19% $49.80 See Labor Rate N/A

Hubbell             35S10               CONN, 3.5MM STEREO JACK,SOLDER,10PK PK B $62.40 20.19% $49.80 See Labor Rate N/A

Hubbell             35SJ100             CONN, 3.5MM STEREO JACK,SOLDER,100PK PK B $196.00 20.33% $156.15 See Labor Rate N/A

Hubbell             35ST10              CONN, 3.5MM STEREO JACK,SCREW TERM,10PK PK B $62.40 20.19% $49.80 See Labor Rate N/A

Hubbell             3SFBB               3 SERVICE FB PLATE, BLANK EA B $7.65 4.04% $7.34 See Labor Rate N/A

Hubbell             3SFBC               3 SERVICE FB, CAST IRON EA B $192.00 20.32% $152.99 See Labor Rate N/A

Hubbell             3SFBCBKA            3 SERVICE FB COVER, BK EA B $114.00 20.34% $90.81 See Labor Rate N/A

Hubbell             3SFBCBRA            3 SERVICE FB COVER, BR EA B $114.00 20.34% $90.81 See Labor Rate N/A

Hubbell             3SFBCGYA            3 SERVICE FB COVER, GY EA B $114.00 20.34% $90.81 See Labor Rate N/A

Hubbell             3SFBCIA             3 SERVICE FB COVER, IV EA B $114.00 20.34% $90.81 See Labor Rate N/A

Hubbell             3SFBDS              3 SERVICE FB PLATE, STYLELINE EA B $10.95 3.82% $10.53 See Labor Rate N/A

Hubbell             3SFBIM              3 SRV FL. BOX INFINE PL EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             3SFBRP              3 SERVICE FB PLATE, DUPLEX EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             3SFBS               3 SERVICE FB PLATE, SINGLE EA B $6.90 4.05% $6.62 See Labor Rate N/A

Hubbell             3SFBSS              3 SERVICE FB, STEEL EA B $134.00 20.42% $106.63 See Labor Rate N/A

Hubbell             3SFBTP              3 SERVICE FB PLATE, TELE/DATA EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             525G2105E           CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,5' EA B $154.00 20.37% $122.63 See Labor Rate N/A
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Hubbell             525G2110E           CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,10' EA B $169.00 20.21% $134.84 See Labor Rate N/A

Hubbell             525G2115E           CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,15' EA B $185.00 20.36% $147.34 See Labor Rate N/A

Hubbell             525G2120E           CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,20' EA B $200.00 20.22% $159.55 See Labor Rate N/A

Hubbell             525G2205E           CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,5' EA B $154.00 20.37% $122.63 See Labor Rate N/A

Hubbell             525G2210E           CBL ASSY, 25PR,1 GIG,180/180,25PAIR,10' EA B $169.00 20.21% $134.84 See Labor Rate N/A

Hubbell             525G2215E           CBL ASSY, 25PR,1 GIG,180/180,25PAIR,15' EA B $185.00 20.36% $147.34 See Labor Rate N/A

Hubbell             525G2220E           CBL ASSY, 25PR,1 GIG,180/180,25PAIR,20' EA B $200.00 20.22% $159.55 See Labor Rate N/A

Hubbell             525G2225E           CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,25 EA B $206.00 20.19% $164.41 See Labor Rate N/A

Hubbell             525G33100ME         CBL ASSY, 25PR,1 GIG,110/110,10METER EA B $520.00 20.19% $415.01 See Labor Rate N/A

Hubbell             525G3325ME          CBL ASSY, 25PR,1 GIG,110/110,2.5METER EA B $236.00 20.19% $188.35 See Labor Rate N/A

Hubbell             525G3330ME          CBL ASSY, 25PR,1 GIG,110/110,3METER EA B $258.00 20.19% $205.91 See Labor Rate N/A

Hubbell             525G3335ME          CBL ASSY, 25PR,1 GIG,110/110,3.5METER EA B $274.00 20.19% $218.68 See Labor Rate N/A

Hubbell             525G3340ME          CBL ASSY, 25PR,1 GIG,110/110,4METER EA B $294.00 20.19% $234.64 See Labor Rate N/A

Hubbell             525G3345ME          CBL ASSY, 25PR,1 GIG,110/110,4.5METER EA B $312.00 20.19% $249.01 See Labor Rate N/A

Hubbell             525G3350ME          CBL ASSY, 25PR,1 GIG,110/110,5METER EA B $332.00 20.19% $264.97 See Labor Rate N/A

Hubbell             525G3355ME          CBL ASSY, 25PR,1 GIG,110/110,5.5METER EA B $350.00 20.19% $279.34 See Labor Rate N/A

Hubbell             525G3360ME          CBL ASSY, 25PR,1 GIG,110/110,6METER EA B $370.00 20.19% $295.30 See Labor Rate N/A

Hubbell             525G3365ME          CBL ASSY, 25PR,1 GIG,110/110,6.5METER EA B $388.00 20.19% $309.66 See Labor Rate N/A

Hubbell             525G3370ME          CBL ASSY, 25PR,1 GIG,110/110,7METER EA B $408.00 20.19% $325.63 See Labor Rate N/A

Hubbell             525G3375ME          CBL ASSY, 25PR,1 GIG,110/110,7.5METER EA B $426.00 20.19% $339.99 See Labor Rate N/A

Hubbell             525G3380ME          CBL ASSY, 25PR,1 GIG,110/110,8METER EA B $446.00 20.19% $355.95 See Labor Rate N/A

Hubbell             525G3385ME          CBL ASSY, 25PR,1 GIG,110/110,8.5METER EA B $462.00 20.19% $368.72 See Labor Rate N/A

Hubbell             525G3390ME          CBL ASSY, 25PR,1 GIG,110/110,9METER EA B $484.00 20.19% $386.28 See Labor Rate N/A

Hubbell             525G3395ME          CBL ASSY, 25PR,1 GIG,110/110,9.5METER EA B $500.00 20.19% $399.05 See Labor Rate N/A

Hubbell             525PS2105E          CBL ASSY, 25PR,PWR SUM,180/90,5' EA B $129.00 20.35% $102.75 See Labor Rate N/A

Hubbell             525PS2110E          CBL ASSY, 25PR,PWR SUM,180/90,10' EA B $143.00 20.26% $114.02 See Labor Rate N/A

Hubbell             525PS2115E          CBL ASSY, 25PR,PWR SUM,180/90,15' EA B $159.00 20.34% $126.65 See Labor Rate N/A

Hubbell             525PS2205E          CBL ASSY, 25PR,PWR SUM,180/180,5' EA B $129.00 20.35% $102.75 See Labor Rate N/A

Hubbell             525PS2210E          CBL ASSY, 25PR,PWR SUM,180/180,10' EA B $143.00 20.26% $114.02 See Labor Rate N/A

Hubbell             525PS2210ME         CBL ASSY, 25PR,PWR SUM,180/180,10M EA B $206.00 20.19% $164.41 See Labor Rate N/A

Hubbell             525PS2212ME         CBL ASSY, 25PR,PWR SUM,180/180,12M EA B $232.00 20.19% $185.16 See Labor Rate N/A

Hubbell             525PS2215E          CBL ASSY, 25PR,PWR SUM,180/180,15' EA B $159.00 20.34% $126.65 See Labor Rate N/A

Hubbell             525PS2215ME         CBL ASSY, 25PR,PWR SUM,180/180,15M EA B $268.00 20.19% $213.89 See Labor Rate N/A

Hubbell             525PS2220ME         CBL ASSY, 25PR,PWR SUM,180/180,20M EA B $316.00 20.19% $252.20 See Labor Rate N/A

Hubbell             525PS2225ME         CBL ASSY, 25PR,PWR SUM,180/180,25M EA B $368.00 20.19% $293.70 See Labor Rate N/A

Hubbell             525PS227-5ME        CBL ASSY, 25PR,PWR SUM,180/180,7.5M EA B $182.00 20.36% $144.94 See Labor Rate N/A

Hubbell             525PS2305E          CBL ASSY, 25PR,PWR SUM,180/110,5' EA B $129.00 20.35% $102.75 See Labor Rate N/A

Hubbell             525PS2310E          CBL ASSY, 25PR,PWR SUM,180/110,10' EA B $143.00 20.26% $114.02 See Labor Rate N/A

Hubbell             525PS2315E          CBL ASSY, 25PR,PWR SUM,180/110,15' EA B $159.00 20.34% $126.65 See Labor Rate N/A

Hubbell             525PS2R06-1ME       CBL ASSY, 25PR,PWR SUM,6 LEG,T568B,1M EA B $108.00 20.22% $86.16 See Labor Rate N/A

Hubbell             525PS2R06-2ME       CBL ASSY, 25PR,PWR SUM,6 LEG,T568B,2M EA B $120.00 20.25% $95.70 See Labor Rate N/A

Hubbell             525PS2R06-3ME       CBL ASSY, 25PR,PWR SUM,6 LEG,T568B,3M EA B $132.00 20.22% $105.31 See Labor Rate N/A

Hubbell             525PS2R12-1ME       CBL ASSY, 25PR,PWR SUM,12 LEG,10B-T,1M EA B $132.00 20.22% $105.31 See Labor Rate N/A

Hubbell             525PS2R12-2ME       CBL ASSY, 25PR,PWR SUM,12 LEG,10B-T,2M EA B $151.00 20.19% $120.51 See Labor Rate N/A

Hubbell             525PS2R12-3ME       CBL ASSY, 25PR,PWR SUM,12 LEG,10B-T,3M EA B $168.00 20.23% $134.01 See Labor Rate N/A

Hubbell             6110CB4PR10         6110 SYS, CONN BK,CAT6,4PR,10PK PK B $19.80 20.19% $15.80 See Labor Rate N/A

Hubbell             6110FPP4PR          6110 SYS, FLD TERM PATCH PLUG,4PR EA B $8.10 20.19% $6.46 See Labor Rate N/A

Hubbell             6110FTK192WL        6110 SYS, FLDTERM KIT,4PR CONN BK,192PR EA B $192.00 20.23% $153.17 See Labor Rate N/A

Hubbell             6110FTK64NL         6110 SYS, FLDTERM KIT,4PR CONN BK,64PR EA B $58.20 20.19% $46.45 See Labor Rate N/A

Hubbell             6110FTK64WL         6110 SYS, FLDTERM KIT,4PR CONN BK,64PR EA B $61.00 20.19% $48.68 See Labor Rate N/A

Hubbell             6110MPPDT           TOOL, IMPACT,FOR 6110 SYS,4 PR EA B $410.00 20.19% $327.22 See Labor Rate N/A

Hubbell             6110MPPDT1          6110 SYS TOOL, IMPACT,REP HEAD EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             6110PCL12           P-CORD, CAT6,6-110/6-110,YL,12FT EA B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             6110PCL3            P-CORD, CAT6 6-110/6-110,YL,3FT EA B $21.50 20.19% $17.16 See Labor Rate N/A

Hubbell             6110PCL5            P-CORD, CAT6,6-110/6-110,YL,5FT EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             6110PCL7            P-CORD, CAT6,6-110/6-110,YL,7FT EA B $27.80 20.19% $22.19 See Labor Rate N/A

Hubbell             6110PCL9            P-CORD, CAT6,6-110/6-110,YL,9FT EA B $28.70 20.19% $22.91 See Labor Rate N/A

Hubbell             6110RM1             6110 SYS, RACK MT KIT,W/TROUGH,128PR EA B $218.00 20.19% $173.99 See Labor Rate N/A

Hubbell             6110RM1NT           6110 SYS, RACK MT KIT,NO TROUGH,128PR EA B $192.00 20.23% $153.17 See Labor Rate N/A

Hubbell             6110WMK             6110 SYS, WALL MT KIT,4PR CONN BK,192PR EA B $378.00 20.19% $301.68 See Labor Rate N/A

Hubbell             6119PCL12           P-CORD,6110 SYS,CAT6,6-110/RJ45,YL,12 EA B $20.50 20.19% $16.36 See Labor Rate N/A
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Hubbell             6119PCL3            P-CORD, CAT6,6-110/RJ45,YL,3FT EA B $16.30 20.19% $13.01 See Labor Rate N/A

Hubbell             6119PCL5            P-CORD, CAT6,6-110/RJ45,YL,5FT EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             6119PCL7            P-CORD, CAT6,6-110/RJ45,YL,7FT EA B $18.20 20.19% $14.53 See Labor Rate N/A

Hubbell             6119PCL9            P-CORD, CAT6,6-110/RJ45,YL,9FT EA B $19.30 20.19% $15.40 See Labor Rate N/A

Hubbell             9501110             ADAPT, NARROW,CONVERTS 2PR 6POS TO 10BT EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             950AI               ADAPT, NARROW,CONVERTS 568B TO 568A EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             9GC10               CONN, GENDER CHANGER,9PIN,10PK PK B $135.00 20.37% $107.50 See Labor Rate N/A

Hubbell             9ST10               CONN, D-SUB,9PIN,FEMALE/SCR TERM,10PK PK B $191.00 20.19% $152.44 See Labor Rate N/A

Hubbell             ABP175              P-PANEL, ANG,BLNK,1U,BK EA B $46.20 20.19% $36.87 See Labor Rate N/A

Hubbell             ABP350              P-PANEL, BLANK, ANGLED,2U,BK EA B $55.80 20.19% $44.53 See Labor Rate N/A

Hubbell             AFB301BK            ACCESS FLOOR BOX & CVR, 4 GANG DEEP BK EA B $282.00 20.19% $225.06 See Labor Rate N/A

Hubbell             AFB301GNT           ACCESS FLOOR BOX & CVR, 4 GANG DEEP GNT EA B $282.00 20.19% $225.06 See Labor Rate N/A

Hubbell             AFB401BK            ACCESS FLOOR BOX & CVR, 4 GANG SHAL, BK EA B $276.00 20.19% $220.28 See Labor Rate N/A

Hubbell             AFB401GNT           ACCESS FLOOR BOX & CVR, 4 GANG SHAL, GNT EA B $276.00 20.19% $220.28 See Labor Rate N/A

Hubbell             AFB501BK            ACCESS FLOOR BOX & CVR, 8 GANG DEEP BK EA B $296.00 20.19% $236.24 See Labor Rate N/A

Hubbell             AFB501GNT           ACCESS FLOOR BOX & CVR, 8 GANG DEEP GNT EA B $296.00 20.19% $236.24 See Labor Rate N/A

Hubbell             AFP12SCDG           PLATE, ANG,1-G,UTP/FIB,GY EA B $2.30 20.19% $1.84 See Labor Rate N/A

Hubbell             AFP12SCDW           PLATE, ANG,1-G,UTP/FIB,WH EA B $2.30 20.19% $1.84 See Labor Rate N/A

Hubbell             AFP14               PLATE, ANG,1-G,4P,OW EA B $2.70 20.19% $2.15 See Labor Rate N/A

Hubbell             AFP14E              PLATE, ANG,1-G,4P,EI EA B $2.70 20.19% $2.15 See Labor Rate N/A

Hubbell             AFP14G              PLATE, ANG,1-G,4P,GY EA B $2.70 20.19% $2.15 See Labor Rate N/A

Hubbell             AFP14I              PLATE, ANG,1-G,4P,TI EA B $2.70 20.19% $2.15 See Labor Rate N/A

Hubbell             AFP14W              PLATE, ANG,1-G,4P,WH EA B $2.70 20.19% $2.15 See Labor Rate N/A

Hubbell             AMO                 HOUSING, MULTIMEDIA,12PT,FIB/UTP/COAX/OW EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             AMOB2J10            HOUSING, BRKT,AMO,2 HIGH DENS JKS,10PK PK B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             AMOBBN10            HOUSING, BRKT,AMO,BNC,UNLD,10PK PK B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             AMOBF10             HOUSING, BRKT,AMO,FCONN-3/8"OPEN,10PK PK B $8.10 20.19% $6.46 See Labor Rate N/A

Hubbell             AMOBJ10             HOUSING, BRKT,AMO,FOR ANY HPW JKS,10PK PK B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             AMOBL10             HOUSING, BRKT,BLANK,10PK PK B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             AMOBRC10            HOUSING, BRKT,AMO,SOLDER RCA 1/4",10PK PK B $8.10 20.19% $6.46 See Labor Rate N/A

Hubbell             AMOBSCD             HOUSING, BRKT,AMO,W/1 SC DUP ADAP EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             AMOBST2             HOUSING, BRKT,AMO,W/2 SM/MM ST ADAP EA B $16.70 20.19% $13.33 See Labor Rate N/A

Hubbell             AMOLCQ              HOUSING, BRKT,W/LC QUAD ADAP,OW EA B $41.20 20.19% $32.88 See Labor Rate N/A

Hubbell             AMOLCQSAQ           HOUSING, BRKT-OW,W/LC QUAD AQ ZIRC ADAP EA B $45.40 20.19% $36.23 See Labor Rate N/A

Hubbell             AP22                FRPT ADANDONMENT PLATE, 2" EA B $48.00 20.19% $38.31 See Labor Rate N/A

Hubbell             AP2GY               FRPT ADANDONMENT PLATE, 3", GY EA B $48.00 20.19% $38.31 See Labor Rate N/A

Hubbell             AP2I                FRPT ADANDONMENT PLATE, 3", IV EA B $48.00 20.19% $38.31 See Labor Rate N/A

Hubbell             AP42                FR480 ADANDONMENT PLATE EA B $55.10 20.19% $43.98 See Labor Rate N/A

Hubbell             APC                 P-PANEL, ANGLED COVER,TOP/BOTTOM EA B $54.00 20.19% $43.10 See Labor Rate N/A

Hubbell             ATB                 SERVICE POLE T-BAR EA B $78.00 20.19% $62.25 See Labor Rate N/A

Hubbell             B2025               POLYTUFF NM TUBING, 1/4", BK FT B $1.40 20.19% $1.12 See Labor Rate N/A

Hubbell             B2038               POLYTUFF NM TUBING, 3/8", BK FT B $1.00 20.19% $0.80 See Labor Rate N/A

Hubbell             B2050               POLYTUFF NM TUBING, 1/2", BK FT B $1.00 20.19% $0.80 See Labor Rate N/A

Hubbell             B2075               POLYTUFF NM TUBING, 3/4", BK FT B $1.40 20.19% $1.12 See Labor Rate N/A

Hubbell             B2100               POLYTUFF NM TUBING, 1", BK FT B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             B2125               POLYTUFF NM TUBING, 1 1/4", BK FT B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             B2150               POLYTUFF NM TUBING, 1 1/2", BK FT B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             B2200               POLYTUFF NM TUBING, 2", BK FT B $6.60 20.19% $5.27 See Labor Rate N/A

Hubbell             B2414               1-G RECT CAST FB, SHAL, SEMI ADJ,BRS EA B $82.10 20.19% $65.52 See Labor Rate N/A

Hubbell             B2421               1-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B $64.70 20.19% $51.64 See Labor Rate N/A

Hubbell             B2422               2-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B $82.10 20.19% $65.52 See Labor Rate N/A

Hubbell             B2423               3-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B $130.00 20.38% $103.51 See Labor Rate N/A

Hubbell             B2427               1-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B $105.00 20.49% $83.49 See Labor Rate N/A

Hubbell             B2429               1-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B $83.20 20.19% $66.40 See Labor Rate N/A

Hubbell             B2431               1-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B $73.40 20.19% $58.58 See Labor Rate N/A

Hubbell             B2432               2-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B $88.70 20.19% $70.79 See Labor Rate N/A

Hubbell             B2433               3-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B $147.00 20.36% $117.08 See Labor Rate N/A

Hubbell             B2436               1-G RECT CAST FB, DEEP, FULL ADJ,BRS EA B $104.00 20.36% $82.83 See Labor Rate N/A

Hubbell             B243641             2-G RECT CAST FB, DEEP, FULL ADJ,BRS EA B $85.00 3.81% $81.76 See Labor Rate N/A

Hubbell             B2437               3-G RECT CAST FB, DEEP, FULL ADJ,BRS EA B $96.60 20.19% $77.10 See Labor Rate N/A

Hubbell             B2481               1-G RECT STEEL WOOD FB, SEMI ADJ EA B $76.10 20.19% $60.74 See Labor Rate N/A
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Hubbell             B2482               2-G RECT STEEL WOOD FB, SEMI ADJ EA B $93.00 20.19% $74.22 See Labor Rate N/A

Hubbell             B2483               3-G RECT STEEL WOOD FB, SEMI ADJ EA B $155.00 20.30% $123.53 See Labor Rate N/A

Hubbell             B2503               RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B $102.00 20.19% $81.41 See Labor Rate N/A

Hubbell             B2506               RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B $159.00 20.21% $126.86 See Labor Rate N/A

Hubbell             B2506415            CAT #B2506 W/ 4) 1 1/2" KOS EA B $175.00 20.21% $139.63 See Labor Rate N/A

Hubbell             B2519               RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B $137.00 20.22% $109.31 See Labor Rate N/A

Hubbell             B2520               RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B $71.80 20.19% $57.30 See Labor Rate N/A

Hubbell             B2524               RND CAST FB, CAST, DEEP, SEMI ADJ,BRS EA B $86.70 20.19% $69.20 See Labor Rate N/A

Hubbell             B2527               RND CAST FB, STL, DEEP, FULL ADJ,BRS EA B $77.40 20.19% $61.77 See Labor Rate N/A

Hubbell             B2529               RND CAST FB, STL, DEEP, FULL ADJ,BRS EA B $63.00 20.19% $50.28 See Labor Rate N/A

Hubbell             B2536               RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B $88.00 20.19% $70.23 See Labor Rate N/A

Hubbell             B253641             RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B $68.95 3.81% $66.32 See Labor Rate N/A

Hubbell             B2537               RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B $84.00 20.19% $67.04 See Labor Rate N/A

Hubbell             B2588               RND CAST WOOD FB, SEMI ADJ, BRS EA B $58.50 20.19% $46.69 See Labor Rate N/A

Hubbell             B2588275            AT #B2588 W/ 3/4" KOS EA B $49.30 3.81% $47.42 See Labor Rate N/A

Hubbell             B2589               RND CAST WOOD FB, SEMI ADJ, BRS EA B $67.60 20.19% $53.95 See Labor Rate N/A

Hubbell             B4214               2-G RECT CAST FB, SHAL, SEMI ADJ, BRS EA B $133.00 20.40% $105.87 See Labor Rate N/A

Hubbell             B4233               2-G RECT CAST FB, DEEP, FULL ADJ, BRS EA B $176.00 20.25% $140.36 See Labor Rate N/A

Hubbell             B423341             CAT #B4233 W/ 1" KOS EA B $146.00 3.98% $140.19 See Labor Rate N/A

Hubbell             B4314               3-G RECT CAST FB, SHAL, SEMI ADJ, BRS EA B $214.00 20.19% $170.79 See Labor Rate N/A

Hubbell             B4333               3-G RECT CAST FB, DEEP, FULL ADJ, BRS EA B $256.00 20.19% $204.31 See Labor Rate N/A

Hubbell             B433361             CAT #B4333 W/ 1" KOS EA B $225.00 3.95% $216.12 See Labor Rate N/A

Hubbell             B88D                RND STEEL MINI FB, DEEP, SEMI ADJ, BRS EA B $73.30 20.19% $58.50 See Labor Rate N/A

Hubbell             B88S                RND STEEL MINI FB, SHAL, SEMI ADJ, BRS EA B $70.90 20.19% $56.59 See Labor Rate N/A

Hubbell             BA2414              1-G RECT CAST FB, SHAL, SEMI ADJ, ALU EA B $47.75 3.82% $45.92 See Labor Rate N/A

Hubbell             BA2421              1-G RECT STEEL FB, SHAL, FULL ADJ, ALU EA B $74.60 20.19% $59.54 See Labor Rate N/A

Hubbell             BA2422              2-G RECT STEEL FB, SHAL, FULL ADJ, ALU EA B $89.40 20.19% $71.35 See Labor Rate N/A

Hubbell             BA2423              3-G RECT STEEL FB, SHAL, FULL ADJ, ALU EA B $149.00 20.19% $118.92 See Labor Rate N/A

Hubbell             BA2431              1-G RECT STEEL FB, DEEP, FULL ADJ, ALU EA B $84.10 20.19% $67.12 See Labor Rate N/A

Hubbell             BA2432              2-G RECT STEEL FB, DEEP, FULL ADJ, ALU EA B $98.40 20.19% $78.53 See Labor Rate N/A

Hubbell             BA2433              3-G RECT STEEL FB, DEEP, FULL ADJ, ALU EA B $169.00 20.29% $134.71 See Labor Rate N/A

Hubbell             BA2436              1-G RECT CAST FB, DEEP, FULL ADJ, ALU EA B $86.60 3.83% $83.28 See Labor Rate N/A

Hubbell             BA2527              RND CAST FB, STEEL, DEEP, FULL ADJ,ALU EA B $68.95 3.81% $66.32 See Labor Rate N/A

Hubbell             BA2529              RND CAST FB, STEEL, DEEP, FULL ADJ,ALU EA B $57.95 3.82% $55.74 See Labor Rate N/A

Hubbell             BA2536              RND CAST FB, CAST, DEEP, FULL ADJ,ALU EA B $61.30 3.84% $58.95 See Labor Rate N/A

Hubbell             BA2537              RND CAST FB, CAST, DEEP, FULL ADJ,ALU EA B $64.80 3.81% $62.33 See Labor Rate N/A

Hubbell             BA4233              2-G RECT CAST FB, DEEP, FULL ADJ, ALU EA B $147.00 3.85% $141.34 See Labor Rate N/A

Hubbell             BA4333              3-G RECT CAST FB, DEEP, FULL ADJ, ALU EA B $210.00 3.95% $201.72 See Labor Rate N/A

Hubbell             BC285SB100          CONN, SHIELD BOND,W/ ASSY TOOL,100PK PK B $197.00 20.31% $156.98 See Labor Rate N/A

Hubbell             BCTK                CONN, SHIELD BOND,ASSY TOOL ONLY EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             BMD02P24J10DE       JUMPER, MOD,2PR,6POS,10FT,DOUBLE END EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             BMD02P24J10SE       JUMPER, MOD,2PR,6POS,10FT,SINGLE END EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             BMD02P24J20DE       JUMPER, MOD,2PR,6POS,20FT,DOUBLE END EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             BMD02P24J20SE       JUMPER, MOD,2PR,6POS,20FT,SINGLE END EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             BMD02P24J25DE       JUMPER, MOD,2PR,6POS,25FT,DOUBLE END EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             BMD02P24J30DE       JUMPER, MOD,2PR,6POS,30FT,DOUBLE END EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             BMD04P24J10DE       JUMPER, MOD,4PR,8POS,10FT,DOUBLE END EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             BMD04P24J10SE       JUMPER, MOD,4PR,8POS,10FT,SINGLE END EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             BMD04P24J15DE       JUMPER, MOD,4PR,8POS,15FT,DOUBLE END EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             BMD04P24J20DE       JUMPER, MOD,4PR,8POS,20FT,DOUBLE END EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             BMD04P24J20SE       JUMPER, MOD,4PR,8POS,20FT,SINGLE END EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             BMD04P24J25DE       JUMPER, MOD,4PR,8POS,25FT,DOUBLE END EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             BMD04P24J30DE       JUMPER, MOD,4PR,8POS,30FT,DOUBLE END EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             BMD04P24J40DE       JUMPER, MOD,4PR,8POS,40FT,DOUBLE END EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             BMD04P24J50DE       JUMPER, MOD,4PR,8POS,50FT,DOUBLE END EA B $17.60 20.19% $14.05 See Labor Rate N/A

Hubbell             BMD04P26710DE       JUMPER, MERLIN SPLITTR,4PR,10FT,DBL END EA B $23.00 20.19% $18.36 See Labor Rate N/A

Hubbell             BMD04P26710SE       JUMPER, MERLIN SPLITTR,4PR,10FT,SGL END EA B $20.40 20.19% $16.28 See Labor Rate N/A

Hubbell             BMD04P26712DE       JUMPER, MERLIN SPLITTR,4PR,12FT,DBL END EA B $23.60 20.19% $18.84 See Labor Rate N/A

Hubbell             BMD04P26712SE       JUMPER, MERLIN SPLITTR,4PR,12FT,SGL END EA B $21.30 20.19% $17.00 See Labor Rate N/A

Hubbell             BMD04P26720DE       JUMPER, MERLIN SPLITTR,4PR,20FT,DBL END EA B $24.70 20.19% $19.71 See Labor Rate N/A

Hubbell             BMD04P26720SE       JUMPER, MERLIN SPLITTR,4PR,20FT,SGL END EA B $22.50 20.19% $17.96 See Labor Rate N/A
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Hubbell             BMD04P2675DE        JUMPER, MERLIN SPLITTR,4PR,5FT,DBL END EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             BMD04P2675SE        JUMPER, MERLIN SPLITTR,4PR,5FT,SGL END EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             BPS11               PLATE, INTL,SHUTTERD,1P,86X86,WH EA B $2.10 20.19% $1.68 See Labor Rate N/A

Hubbell             BPS12               PLATE, INTL,SHUTTERD,2P,86X86,WH EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             BR106A              PLATE, FRAME,DUP,2 P,TI EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR106AL             PLATE, FRAME,DUP,2 P,AL EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR106AVD            PLATE, FRAME,STENC,DUP, 2P,TI EA B $3.45 20.29% $2.75 See Labor Rate N/A

Hubbell             BR106B              PLATE, FRAME,DUP,2 P,BK EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR106BVD            PLATE, FRAME,STENC,DUP,2 P,BK EA B $3.45 20.29% $2.75 See Labor Rate N/A

Hubbell             BR106C              PLATE, FRAME,DUP,2 P,OW EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR106CVD            PLATE, FRAME,STENC,DUP,2 P,OW EA B $3.45 20.29% $2.75 See Labor Rate N/A

Hubbell             BR106E              PLATE, FRAME,DUP,2 P,EI EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR106G              PLATE, FRAME,DUP,2 P,GY EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR106LA             PLATE, FRAME,DUP,2P,LA EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR106W              PLATE, FRAME,DUP,2 P,WH EA B $2.80 20.69% $2.22 See Labor Rate N/A

Hubbell             BR241444            ADAPT, PARALLELS THREE 4 PR JACKS EA B $17.30 20.19% $13.81 See Labor Rate N/A

Hubbell             BR241A              ADAPT, SPLIT 568B CBL TO PR1,2,PR3,4 EA B $17.30 20.19% $13.81 See Labor Rate N/A

Hubbell             BR256066A           BLOCK, MODULAR,X-CONN,16-6POS USOC JK EA B $204.00 20.19% $162.81 See Labor Rate N/A

Hubbell             BR258066A           BLOCK, MODULAR,X-CONN,12-8POS 568B JK EA B $160.00 20.34% $127.45 See Labor Rate N/A

Hubbell             BR2580A             ADAPT, 50PIN M TO SIX-8 POS 568B JK EA B $34.20 20.19% $27.30 See Labor Rate N/A

Hubbell             BR3560              ADAPT, 50PIN M TO EIGHT-8 POS 568B JK EA B $36.00 20.19% $28.73 See Labor Rate N/A

Hubbell             BR77IPDUP           PLATE, COVER,DUP,TI EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             BR77OWDUP           PLATE, COVER,DUP,OW EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             BR851241A           ADAPT, SPLIT 568B JK TO 2 JK,PR1,2,PR3,4 EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             BR851241U           ADAPT, SPLIT USOC JK TO 2 JK,PR1,2,PR3,4 EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             BR851341B           ADAPT, SPLIT 568B JK TO 2 JK,PR1-3,PR4 EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             BR851441            ADAPT, BRIDG 4PR TO JK1,PR4 TO JK2 EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             BR851A              ADAPT, SPLIT 568B JK TO 2 JK,PR1,4,PR2,3 EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             BR851B              ADAPT, PARALLEL,2 4PR JK & 1 4PR PLUG EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             BR851D              ADAPT, SPLITS 568B JK TO 2 10BT JK EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             BR866JC             ADAPT, 66BK/8CON TO 8POS 568B JK EA B $13.50 20.19% $10.77 See Labor Rate N/A

Hubbell             BRBE1               WALL BOX, ELIMINATOR,1-G EA B $3.85 20.46% $3.06 See Labor Rate N/A

Hubbell             BRBE2               WALL BOX, ELIMINATOR,2-G EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             BRBTN510            PLATE, ASSY,FILL IN BUTTON,BK,10PK PK B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             BRBTN610            PLATE, ASSY,FILL IN BUTTON,OFC WH,10PK PK B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             BREXTB235           RACK, EXTENDER BRACKET,19"/23" PK B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             BRFMP1B01           PLATE, FURN,2PORT,HMILLER,BK EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             BRFMP1B02           PLATE, FURN,STEN,2PORT,HMILLER,BK EA B $3.20 20.63% $2.54 See Labor Rate N/A

Hubbell             BRFMPA2B11          PLATE, FURN,4PORT,STEELCASE,BK EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             BRFMPA2B12          PLATE, FURN,3PORT,STEELCASE,BK EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             BRFMPA2G11          PLATE, FURN,4PORT,STEELCASE,GY EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             BRFMPA2G12          PLATE, FURN,3PORT,STEELCASE,GY EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             BRFTP4P             PLUG, MOD,8POSIT,8CONTACT,SNAP ON EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             BRIA2P              ADAPT, INLINE,NON-FLANGED,4 POS,TI EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             BRIA3P              ADAPT, INLINE,NON-FLANGED,6 POS,BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             BRIA4P              ADAPT, INLINE,NON-FLANGED,8 POS,GY EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             BRMCC2522401B19     P-PANEL, TELCO,3.5"H,6POS RJ11,24P EA B $266.00 20.19% $212.29 See Labor Rate N/A

Hubbell             BRMCC2580419        P-PANEL, TELCO,1.75"H,8POS 568B,24P EA B $192.00 20.23% $153.17 See Labor Rate N/A

Hubbell             BRMCCIAJ84819       P-PANEL, MODULAR INLINE,48P EA B $356.00 20.19% $284.12 See Labor Rate N/A

Hubbell             BRMCCMB19X35X4      CABLEMGT, BRKT,SIDEHINGE,2U,3.5"HX4"D EA B $75.40 20.19% $60.18 See Labor Rate N/A

Hubbell             BRMCCMB19X35X8      CABLEMGT, BRKT,SIDEHINGE,2U,3.5"HX8"D EA B $77.90 20.19% $62.17 See Labor Rate N/A

Hubbell             BRMCCMB19X7X4       CABLEMGT, BRKT,SIDEHINGE,4U,7.0"HX4"D EA B $117.00 20.25% $93.31 See Labor Rate N/A

Hubbell             BRMCCMB19X7X8       CABLEMGT, BRKT,SIDEHINGE,4U,7.0"HX8"D EA B $120.00 20.33% $95.60 See Labor Rate N/A

Hubbell             BRMOD2P25           PLUG, MOD,6POSIT,4CONTACT,25PK PK B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             BRMOD3P25S          PLUG, MOD,6POS,6CONTACT,SHT BDY,25PK PK B $57.50 20.19% $45.89 See Labor Rate N/A

Hubbell             BRMOD4P25           PLUG, MOD,8POSIT,8CONTACT,25PK PK B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             BRMOD4P25N          PLUG, MOD,8POS,8CONTACT,LNG BDY,25PK PK B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             BRMOD4PSN25         PLUG, MOD,SNGLESS,8POSIT,8CONTACT,25PK PK B $62.80 20.19% $50.12 See Labor Rate N/A

Hubbell             BRS2RCA             REP BRASS CTR COVER ASSEM EA B $91.10 20.19% $72.71 See Labor Rate N/A

Hubbell             BRS3RCSLA           REP PART BRASS CTR COVER ASSEM EA B $32.60 3.85% $31.34 See Labor Rate N/A

Hubbell             BTPB3TF             BASETRAK, TRANSITION FITTING EA B $8.10 3.86% $7.79 See Labor Rate N/A
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Hubbell             C2400               REPL FB ADJ COLLAR EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             C2500               REPL FB ADJ COLLAR EA B $25.85 3.83% $24.86 See Labor Rate N/A

Hubbell             C2504               REPL FB ADJ COLLAR EA B $20.20 3.82% $19.43 See Labor Rate N/A

Hubbell             C4200               REPL FB ADJ COLLAR EA B $43.55 3.84% $41.88 See Labor Rate N/A

Hubbell             C4300               REPL FB ADJ COLLAR EA B $51.70 3.83% $49.72 See Labor Rate N/A

Hubbell             CCPS1               OPTISOK FO PULL GRIP, .12-.56" EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             CCPS2               OPTISOK FO PULL GRIP, .25-.75" EA B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             CCPS3               OPTISOK FO PULL GRIP, .75-1.75" EA B $20.50 20.19% $16.36 See Labor Rate N/A

Hubbell             CDTSR11             TOOL, CRIMP DIE,RJ11 6 POSITION EA B $43.50 20.19% $34.72 See Labor Rate N/A

Hubbell             CDTSR22             TOOL, CRIMP DIE,RJ22 4 POSITION EA B $43.50 20.19% $34.72 See Labor Rate N/A

Hubbell             CDTSR45             TOOL, CRIMP DIE,RJ45 8 POSITION EA B $43.50 20.19% $34.72 See Labor Rate N/A

Hubbell             CDTSR45S            TOOL, CRIMP DIE,RJ45 8 POSITION,SNAGLESS EA B $52.50 20.19% $41.90 See Labor Rate N/A

Hubbell             CDTSRG659           TOOL, CRIMP DIE,RG6/RG59 HEX EA B $56.60 20.19% $45.17 See Labor Rate N/A

Hubbell             CKL333              CAB, ACCESS,QUADCAB,LOCK KT,KEYED 333 EA B $55.10 20.19% $43.98 See Labor Rate N/A

Hubbell             CKL716              CAB, ACCESS, QUADCAB,LOCK KT, 7/16 BIT EA B $73.30 20.19% $58.50 See Labor Rate N/A

Hubbell             CKL751              CAB, ACCESS, QUADCAB,LOCK KT,KEYED CH751 EA B $73.30 20.19% $58.50 See Labor Rate N/A

Hubbell             CKLCAT60            CAB, ACCESS,LOCK KT FOR IDF24L EA B $94.10 20.19% $75.10 See Labor Rate N/A

Hubbell             CKLCAT70            CAB ACCESS,LOCK KT, 2 EA B $94.10 20.19% $75.10 See Labor Rate N/A

Hubbell             CKLCAT80            CABINET, LOCK KIT,CAT80 KEY EA B $88.80 20.19% $70.87 See Labor Rate N/A

Hubbell             CKM6                CAB ACCESS,M6 HARDWARE,100/PK PK B $188.00 20.19% $150.04 See Labor Rate N/A

Hubbell             CKSSD               CAB, ACCESS,SERVR,STATIONARY SHELF,1U EA B $178.00 20.23% $141.99 See Labor Rate N/A

Hubbell             CKTSD               CAB, ACCESS,SERVR,TELESCOPIC SHELF,1U EA B $472.00 20.19% $376.70 See Labor Rate N/A

Hubbell             CLKM                CAB, ACCESS,LIGHT KT W/MOTION SENS,110V EA B $544.00 20.19% $434.17 See Labor Rate N/A

Hubbell             CLKS                CAB, ACCESS,LT KT W/SWITCH,20W,110V EA B $408.00 20.19% $325.63 See Labor Rate N/A

Hubbell             CMBR                P-PANEL, REAR CABLE MGT BAR,19",RACK MT EA B $32.40 20.19% $25.86 See Labor Rate N/A

Hubbell             COMPTRG659          TOOL, COMPRESSION,RG6/RG59 EA B $114.00 20.46% $90.67 See Labor Rate N/A

Hubbell             CPEB                CAB, ACCESS,CONSOLID PT,21"X4.5"BK EA B $195.00 20.24% $155.53 See Labor Rate N/A

Hubbell             CPEI                CAB, ACCESS,CONSOLID PT,21"X4.5"EI EA B $195.00 20.24% $155.53 See Labor Rate N/A

Hubbell             CPKLDB              CONSOLIDATION POINT, LOUVERD COVER,BK EA B $122.00 20.19% $97.37 See Labor Rate N/A

Hubbell             CPKLDI              CONSOLIDATION POINT, LOUVERD COVER,IV EA B $122.00 20.19% $97.37 See Labor Rate N/A

Hubbell             CPKTRB              CONSOLIDATION POINT, TRIM RING,BK EA B $80.60 20.19% $64.33 See Labor Rate N/A

Hubbell             CPKTRI              CONSOLIDATION POINT, TRIM RING,IV EA B $80.60 20.19% $64.33 See Labor Rate N/A

Hubbell             CS1973              RACK, RELAY,7'X3.25",CHAN,W/COVERS,BK EA B $642.00 20.19% $512.38 See Labor Rate N/A

Hubbell             CS1973A             RACK, RELAY,7'X3.25",CHAN,W/COVERS,AL EA B $618.00 20.19% $493.23 See Labor Rate N/A

Hubbell             CS1973H             RACK, RELAY,7'X3.25"CHAN,HINGED COVER,BK EA B $1,170.00 20.19% $933.78 See Labor Rate N/A

Hubbell             CS1976              RACK, RELAY,7'X6",CHAN,W/COVERS,BK EA B $706.00 20.19% $563.46 See Labor Rate N/A

Hubbell             CS1976A             RACK, RELAY,7'X6",CHAN,W/COVERS,AL EA B $688.00 20.19% $549.09 See Labor Rate N/A

Hubbell             CS1976H             RACK, RELAY,7'X6"CHAN,HINGED COVER,BK EA B $1,170.00 20.19% $933.78 See Labor Rate N/A

Hubbell             CSTRPR              TOOL, STRIP,COAX CABLE EA B $39.20 20.19% $31.29 See Labor Rate N/A

Hubbell             CTD11               TOOL, CRIMP,DIE SET,RJ11 EA B $57.10 20.19% $45.57 See Labor Rate N/A

Hubbell             CTD45               TOOL, CRIMP,DIE SET,RJ45 EA B $57.10 20.19% $45.57 See Labor Rate N/A

Hubbell             CTH                 TOOL, CRIMP,HANDLE EA B $171.00 20.23% $136.41 See Labor Rate N/A

Hubbell             CTH8                TOOL, CRIMP,HANDLE FRAME W/RJ45 DIESET EA B $230.00 20.19% $183.56 See Labor Rate N/A

Hubbell             CTK                 CAB, ACCESS,THERMOSTAT KT EA B $71.20 20.19% $56.82 See Labor Rate N/A

Hubbell             CTK1                TOOL, CRIMP,KT-HANDLE,3 DIE SETS &STRIPR EA B $612.00 20.19% $488.44 See Labor Rate N/A

Hubbell             DFPCLCLCC1MM        FIBER, P-CORD,MM,LC-LC,DUP,1M EA B $120.00 20.45% $95.46 See Labor Rate N/A

Hubbell             DFPCLCLCC1SM        FIBER, P-CORD,SM,LC-LC,DUP,1M EA B $132.00 20.30% $105.21 See Labor Rate N/A

Hubbell             DFPCLCLCC2MM        FIBER, P-CORD,MM,LC-LC,DUP,2M EA B $122.00 20.28% $97.26 See Labor Rate N/A

Hubbell             DFPCLCLCC2SM        FIBER, P-CORD,SM,LC-LC,DUP,2M EA B $133.00 20.37% $105.90 See Labor Rate N/A

Hubbell             DFPCLCLCC3MM        FIBER, P-CORD,MM,LC-LC,DUP,3M EA B $125.00 20.41% $99.48 See Labor Rate N/A

Hubbell             DFPCLCLCC3SM        FIBER, P-CORD,SM,LC-LC,DUP,3M EA B $133.00 20.22% $106.11 See Labor Rate N/A

Hubbell             DFPCLCLCC4MM        FIBER, P-CORD,MM,LC-LC,DUP,4M EA B $127.00 20.27% $101.25 See Labor Rate N/A

Hubbell             DFPCLCLCC4SM        FIBER, P-CORD,SM,LC-LC,DUP,4M EA B $134.00 20.37% $106.70 See Labor Rate N/A

Hubbell             DFPCLCLCC5MM        FIBER, P-CORD,MM,LC-LC,DUP,5M EA B $130.00 20.40% $103.47 See Labor Rate N/A

Hubbell             DFPCLCLCC5SM        FIBER, P-CORD,SM,LC-LC,DUP,5M EA B $134.00 20.19% $106.95 See Labor Rate N/A

Hubbell             DFPCLCLCE05MM       FIBER, P-CORD,MM,LC-LC, DUP,10GIG,1/2M EA B $49.80 20.19% $39.75 See Labor Rate N/A

Hubbell             DFPCLCLCE1MM        FIBER, P-CORD,MM,LC-LC,DUP,10GIG,1M EA B $85.20 20.19% $68.00 See Labor Rate N/A

Hubbell             DFPCLCLCE2MM        FIBER, P-CORD,MM,LC-LC,DUP,10GIG,2M EA B $89.90 20.19% $71.75 See Labor Rate N/A

Hubbell             DFPCLCLCE3MM        FIBER, P-CORD,MM,LC-LC,DUP,10GIG,3M EA B $92.20 20.19% $73.58 See Labor Rate N/A

Hubbell             DFPCLCLCE4MM        FIBER, P-CORD,MM,LC-LC,DUP,10GIG,4M EA B $128.00 20.27% $102.05 See Labor Rate N/A

Hubbell             DFPCLCLCE5MM        FIBER, P-CORD,MM,LC-LC,DUP,10GIG,5M EA B $102.00 20.26% $81.34 See Labor Rate N/A
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Hubbell             DFPCLCLCE9MM        FIBER, P-CORD,MM,LC-LC,DUP,10GIG,9M EA B $139.00 20.32% $110.76 See Labor Rate N/A

Hubbell             DFPCLCSCC1MM        FIBER, P-CORD,MM,LC-SC,DUP,1M EA B $93.10 20.19% $74.30 See Labor Rate N/A

Hubbell             DFPCLCSCC1SM        FIBER, P-CORD,SM,LC-SC,DUP,1M EA B $129.00 20.30% $102.82 See Labor Rate N/A

Hubbell             DFPCLCSCC2MM        FIBER, P-CORD,MM,LC-SC,DUP,2M EA B $94.40 20.19% $75.34 See Labor Rate N/A

Hubbell             DFPCLCSCC2SM        FIBER, P-CORD,SM,LC-SC,DUP,2M EA B $130.00 20.30% $103.61 See Labor Rate N/A

Hubbell             DFPCLCSCC3MM        FIBER, P-CORD,MM,LC-SC,DUP,3M EA B $97.00 20.19% $77.42 See Labor Rate N/A

Hubbell             DFPCLCSCC3SM        FIBER, P-CORD,SM,LC-SC,DUP,3M EA B $131.00 20.24% $104.48 See Labor Rate N/A

Hubbell             DFPCLCSCC4MM        FIBER, P-CORD,MM,LC-SC,DUP,4M EA B $99.40 20.19% $79.33 See Labor Rate N/A

Hubbell             DFPCLCSCC4SM        FIBER, P-CORD,SM,LC-SC,DUP,4M EA B $132.00 20.30% $105.21 See Labor Rate N/A

Hubbell             DFPCLCSCC5MM        FIBER, P-CORD,MM,LC-SC,DUP,5M EA B $101.00 20.43% $80.36 See Labor Rate N/A

Hubbell             DFPCLCSCC5SM        FIBER, P-CORD,SM,LC-SC,DUP,5M EA B $133.00 20.37% $105.90 See Labor Rate N/A

Hubbell             DFPCLCSCE1MM        FIBER, P-CORD,MM,LC-SC,DUP,10GIG,1M EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             DFPCLCSCE2MM        FIBER, P-CORD,MM,LC-SC,DUP,10GIG,2M EA B $85.00 20.19% $67.84 See Labor Rate N/A

Hubbell             DFPCLCSCE3MM        FIBER, P-CORD,MM,LC-SC,DUP,10GIG,3M EA B $87.30 20.19% $69.67 See Labor Rate N/A

Hubbell             DFPCLCSCE5MM        FIBER, P-CORD,MM,LC-SC,DUP,10GIG,5M EA B $96.40 20.19% $76.94 See Labor Rate N/A

Hubbell             DFPCLCSTC1MM        FIBER, P-CORD,MM,LC-ST,DUP,1M EA B $83.90 20.19% $66.96 See Labor Rate N/A

Hubbell             DFPCLCSTC1SM        FIBER, P-CORD,SM,LC-ST,DUP,1M EA B $123.00 20.27% $98.06 See Labor Rate N/A

Hubbell             DFPCLCSTC2MM        FIBER, P-CORD,MM,LC-ST,DUP,2M EA B $89.50 20.19% $71.43 See Labor Rate N/A

Hubbell             DFPCLCSTC2SM        FIBER, P-CORD,SM,LC-ST,DUP,2M EA B $124.00 20.22% $98.93 See Labor Rate N/A

Hubbell             DFPCLCSTC3MM        FIBER, P-CORD,MM,LC-ST,DUP,3M EA B $91.90 20.19% $73.35 See Labor Rate N/A

Hubbell             DFPCLCSTC3SM        FIBER, P-CORD,SM,LC-ST,DUP,3M EA B $126.00 20.44% $100.25 See Labor Rate N/A

Hubbell             DFPCLCSTC4MM        FIBER, P-CORD,MM,LC-ST,DUP,4M EA B $93.70 20.19% $74.78 See Labor Rate N/A

Hubbell             DFPCLCSTC4SM        FIBER, P-CORD,SM,LC-ST,DUP,4M EA B $127.00 20.38% $101.12 See Labor Rate N/A

Hubbell             DFPCLCSTC5MM        FIBER, P-CORD,MM,LC-ST,DUP,5M EA B $94.60 20.19% $75.50 See Labor Rate N/A

Hubbell             DFPCLCSTC5SM        FIBER, P-CORD,SM,LC-ST,DUP,5M EA B $128.00 20.27% $102.05 See Labor Rate N/A

Hubbell             DFPCRJRJC1MM        FIBER, P-CORD,MM,RJ-RJ,DUP,1M EA B $69.60 20.19% $55.55 See Labor Rate N/A

Hubbell             DFPCRJRJC2MM        FIBER, P-CORD,MM,RJ-RJ,DUP,2M EA B $73.40 20.19% $58.58 See Labor Rate N/A

Hubbell             DFPCRJRJC3MM        FIBER, P-CORD,MM,RJ-RJ,DUP,3M EA B $77.50 20.19% $61.85 See Labor Rate N/A

Hubbell             DFPCRJRJC4MM        FIBER, P-CORD,MM,RJ-RJ,DUP,4M EA B $81.30 20.19% $64.89 See Labor Rate N/A

Hubbell             DFPCRJRJC5MM        FIBER, P-CORD,MM,RJ-RJ,DUP,5M EA B $85.60 20.19% $68.32 See Labor Rate N/A

Hubbell             DFPCRJSCC1MM        FIBER, P-CORD,MM,RJ-SC,DUP,1M EA B $65.80 20.19% $52.52 See Labor Rate N/A

Hubbell             DFPCRJSCC2MM        FIBER, P-CORD,MM,RJ-SC,DUP,2M EA B $69.80 20.19% $55.71 See Labor Rate N/A

Hubbell             DFPCRJSCC3MM        FIBER, P-CORD,MM,RJ-SC,DUP,3M EA B $73.60 20.19% $58.74 See Labor Rate N/A

Hubbell             DFPCRJSCC4MM        FIBER, P-CORD,MM,RJ-SC,DUP,4M EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             DFPCRJSCC5MM        FIBER, P-CORD,MM,RJ-SC,DUP,5M EA B $81.50 20.19% $65.05 See Labor Rate N/A

Hubbell             DFPCRJSTC1MM        FIBER, P-CORD,MM,RJ-ST,DUP,1M EA B $53.10 20.19% $42.38 See Labor Rate N/A

Hubbell             DFPCRJSTC2MM        FIBER, P-CORD,MM,RJ-ST,DUP,2M EA B $57.00 20.19% $45.49 See Labor Rate N/A

Hubbell             DFPCRJSTC3MM        FIBER, P-CORD,MM,RJ-ST,DUP,3M EA B $61.30 20.19% $48.92 See Labor Rate N/A

Hubbell             DFPCRJSTC4MM        FIBER, P-CORD,MM,RJ-ST,DUP,4M EA B $67.00 20.19% $53.47 See Labor Rate N/A

Hubbell             DFPCRJSTC5MM        FIBER, P-CORD,MM,RJ-ST,DUP,5M EA B $69.30 20.19% $55.31 See Labor Rate N/A

Hubbell             DFPCSCSCC10MM       FIBER, P-CORD,MM,SC-SC,DUP,10M EA B $98.60 20.19% $78.69 See Labor Rate N/A

Hubbell             DFPCSCSCC1MM        FIBER, P-CORD,MM,SC-SC,DUP,1M EA B $66.00 20.19% $52.67 See Labor Rate N/A

Hubbell             DFPCSCSCC2MM        FIBER, P-CORD,MM,SC-SC,DUP,2M EA B $68.70 20.19% $54.83 See Labor Rate N/A

Hubbell             DFPCSCSCC3MM        FIBER, P-CORD,MM,SC-SC,DUP,3M EA B $71.90 20.19% $57.38 See Labor Rate N/A

Hubbell             DFPCSCSCC5MM        FIBER, P-CORD,MM,SC-SC,DUP,5M EA B $79.90 20.19% $63.77 See Labor Rate N/A

Hubbell             DFPCSCSCD10MM       FIBER, P-CORD,MM,SC-SC,DUP,10M EA B $85.00 20.19% $67.84 See Labor Rate N/A

Hubbell             DFPCSCSCD1MM        FIBER, P-CORD,MM,SC-SC,DUP,1M EA B $56.10 20.19% $44.77 See Labor Rate N/A

Hubbell             DFPCSCSCD2MM        FIBER, P-CORD,MM,SC-SC,DUP,2M EA B $59.20 20.19% $47.25 See Labor Rate N/A

Hubbell             DFPCSCSCD3MM        FIBER, P-CORD,MM,SC-SC,DUP,3M EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             DFPCSCSCD5MM        FIBER, P-CORD,MM,SC-SC,DUP,5M EA B $69.00 20.19% $55.07 See Labor Rate N/A

Hubbell             DFPCSCSCE1MM        FIBER, P-CORD,MM,SC-SC,DUP,10GIG,1M EA B $78.10 20.19% $62.33 See Labor Rate N/A

Hubbell             DFPCSCSCE2MM        FIBER, P-CORD,MM,SC-SC,DUP,10GIG,2M EA B $82.70 20.19% $66.00 See Labor Rate N/A

Hubbell             DFPCSCSCE3MM        FIBER, P-CORD,MM,SC-SC,DUP,10GIG,3M EA B $87.30 20.19% $69.67 See Labor Rate N/A

Hubbell             DFPCSCSCE5MM        FIBER, P-CORD,MM,SC-SC,DUP,10GIG,5M EA B $94.20 20.19% $75.18 See Labor Rate N/A

Hubbell             DFPCSCSCS10SM       FIBER, P-CORD,SM,SC-SC,DUP,10M EA B $121.00 20.22% $96.54 See Labor Rate N/A

Hubbell             DFPCSCSCS1SM        FIBER, P-CORD,SM,SC-SC,DUP,1M EA B $97.00 20.19% $77.42 See Labor Rate N/A

Hubbell             DFPCSCSCS2SM        FIBER, P-CORD,SM,SC-SC,DUP,2M EA B $99.60 20.19% $79.49 See Labor Rate N/A

Hubbell             DFPCSCSCS3SM        FIBER, P-CORD,SM,SC-SC,DUP,3M EA B $103.00 20.43% $81.96 See Labor Rate N/A

Hubbell             DFPCSCSCS5SM        FIBER, P-CORD,SM,SC-SC,DUP,5M EA B $108.00 20.38% $85.99 See Labor Rate N/A

Hubbell             DFPCSTSCC10MM       FIBER, P-CORD,MM,ST-SC,DUP,10M EA B $89.00 20.19% $71.03 See Labor Rate N/A

Hubbell             DFPCSTSCC1MM        FIBER, P-CORD,MM,ST-SC,DUP,1M EA B $56.10 20.19% $44.77 See Labor Rate N/A
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Hubbell             DFPCSTSCC2MM        FIBER, P-CORD,MM,ST-SC,DUP,2M EA B $59.20 20.19% $47.25 See Labor Rate N/A

Hubbell             DFPCSTSCC3MM        FIBER, P-CORD,MM,ST-SC,DUP,3M EA B $62.30 20.19% $49.72 See Labor Rate N/A

Hubbell             DFPCSTSCC5MM        FIBER, P-CORD,MM,ST-SC,DUP,5M EA B $70.70 20.19% $56.43 See Labor Rate N/A

Hubbell             DFPCSTSCD10MM       FIBER, P-CORD,MM,ST-SC,DUP,10M EA B $75.30 20.19% $60.10 See Labor Rate N/A

Hubbell             DFPCSTSCD1MM        FIBER, P-CORD,MM,ST-SC,DUP,1M EA B $46.50 20.19% $37.11 See Labor Rate N/A

Hubbell             DFPCSTSCD2MM        FIBER, P-CORD,MM,ST-SC,DUP,2M EA B $49.50 20.19% $39.51 See Labor Rate N/A

Hubbell             DFPCSTSCD3MM        FIBER, P-CORD,MM,ST-SC,DUP,3M EA B $52.60 20.19% $41.98 See Labor Rate N/A

Hubbell             DFPCSTSCD5MM        FIBER, P-CORD,MM,ST-SC,DUP,5M EA B $59.20 20.19% $47.25 See Labor Rate N/A

Hubbell             DFPCSTSCS10SM       FIBER, P-CORD,SM,ST-SC,DUP,10M EA B $120.00 20.31% $95.63 See Labor Rate N/A

Hubbell             DFPCSTSCS1SM        FIBER, P-CORD,SM,ST-SC,DUP,1M EA B $96.00 20.19% $76.62 See Labor Rate N/A

Hubbell             DFPCSTSCS2SM        FIBER, P-CORD,SM,ST-SC,DUP,2M EA B $98.60 20.19% $78.69 See Labor Rate N/A

Hubbell             DFPCSTSCS3SM        FIBER, P-CORD,SM,ST-SC,DUP,3M EA B $101.00 20.22% $80.57 See Labor Rate N/A

Hubbell             DFPCSTSCS5SM        FIBER, P-CORD,SM,ST-SC,DUP,5M EA B $107.00 20.39% $85.19 See Labor Rate N/A

Hubbell             DFPCSTSTC1MM        FIBER, P-CORD,MM,ST-ST,DUP,1M EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             DFPCSTSTC2MM        FIBER, P-CORD,MM,ST-ST,DUP,2M EA B $44.60 20.19% $35.60 See Labor Rate N/A

Hubbell             DFPCSTSTC3MM        FIBER, P-CORD,MM,ST-ST,DUP,3M EA B $47.60 20.19% $37.99 See Labor Rate N/A

Hubbell             DFPCSTSTC5MM        FIBER, P-CORD,MM,ST-ST,DUP,5M EA B $56.10 20.19% $44.77 See Labor Rate N/A

Hubbell             DFPCSTSTD10MM       FIBER, P-CORD,MM,ST-ST,DUP,10M EA B $65.60 20.19% $52.36 See Labor Rate N/A

Hubbell             DFPCSTSTD1MM        FIBER, P-CORD,MM,ST-ST,DUP,1M EA B $36.90 20.19% $29.45 See Labor Rate N/A

Hubbell             DFPCSTSTD2MM        FIBER, P-CORD,MM,ST-ST,DUP,2M EA B $39.80 20.19% $31.76 See Labor Rate N/A

Hubbell             DFPCSTSTD3MM        FIBER, P-CORD,MM,ST-ST,DUP,3M EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             DFPCSTSTD5MM        FIBER, P-CORD,MM,ST-ST,DUP,5M EA B $49.30 20.19% $39.35 See Labor Rate N/A

Hubbell             DFPCSTSTS10SM       FIBER, P-CORD,SM,ST-ST,DUP,10M EA B $119.00 20.31% $94.83 See Labor Rate N/A

Hubbell             DFPCSTSTS1SM        FIBER, P-CORD,SM,ST-ST,DUP,1M EA B $95.50 20.19% $76.22 See Labor Rate N/A

Hubbell             DFPCSTSTS2SM        FIBER, P-CORD,SM,ST-ST,DUP,2M EA B $97.40 20.19% $77.74 See Labor Rate N/A

Hubbell             DFPCSTSTS3SM        FIBER, P-CORD,SM,ST-ST,DUP,3M EA B $101.00 20.50% $80.29 See Labor Rate N/A

Hubbell             DFPCSTSTS5SM        FIBER, P-CORD,SM,ST-ST,DUP,5M EA B $106.00 20.39% $84.39 See Labor Rate N/A

Hubbell             DTX24               POWERTRAC, P-PANEL,24PORT,PoE&ASST MGMT EA B $2,191.00 3.81% $2,107.53 See Labor Rate N/A

Hubbell             DTX24A              POWERTRAC, P-PANEL,24PORT,ASST MGMT 1 EA B $1,962.00 3.83% $1,886.82 See Labor Rate N/A

Hubbell             DTX24A2             POWERTRAC, P-PANEL 2,24 PORT,ASET MGMT 2 EA B $1,962.00 3.83% $1,886.82 See Labor Rate N/A

Hubbell             DTX24AP2            POWERTRAC, P-PANEL2,24P,PoE & ASET MGMT2 EA B $2,191.00 3.81% $2,107.53 See Labor Rate N/A

Hubbell             DTX24B              POWERTRAC, P-PANEL,POE/ASSET REDY,24P,BK EA B $894.00 3.84% $859.71 See Labor Rate N/A

Hubbell             DTX24B2             POWERTRAC, P-PANEL 2,24 PORT,NO MODULES EA B $894.00 3.84% $859.71 See Labor Rate N/A

Hubbell             DTX24P              POWERTRAC, P-PANEL,POE ONLY,24 P,BK EA B $1,125.00 3.82% $1,082.01 See Labor Rate N/A

Hubbell             DTX24P2             POWERTRAC, P-PANEL 2,24 PORT,PoE EA B $1,125.00 3.82% $1,082.01 See Labor Rate N/A

Hubbell             DTXCC03             POWERTRAC, CMD MOD,CONTROL CORD,CBL,3FT EA B $10.15 3.90% $9.75 See Labor Rate N/A

Hubbell             DTXCC07             POWERTRAC, CMD MOD,CONTROL CORD,CBL,7FT EA B $13.00 3.86% $12.50 See Labor Rate N/A

Hubbell             DTXCC10             POWERTRAC, CMD MOD,CONTROL EA B $15.95 3.93% $15.32 See Labor Rate N/A

Hubbell             DTXCM               POWERTRAC, COMMAND MODULE EA B $1,442.00 3.82% $1,386.87 See Labor Rate N/A

Hubbell             DTXCMB              POWERTRAC, CABLE MGMT,FRONT BAR EA B $58.00 20.19% $46.29 See Labor Rate N/A

Hubbell             DTXD                POWERTRAC, ELECTRONIC ASSET TAG COUPLER EA B $70.75 3.83% $68.04 See Labor Rate N/A

Hubbell             DTXK                POWERTRAC, ELECTRONIC,ID COUPLER KEY EA B $119.00 4.10% $114.12 See Labor Rate N/A

Hubbell             DTXKTPOE            POWERTRAC,POE KT,POE PNL,PS CHSY,1-350W EA B $1,760.00 3.81% $1,692.89 See Labor Rate N/A

Hubbell             DTXKTPOER           POWERTRAC,POE KT,POE PNL,PS CHSY,2-350W EA B $2,063.00 3.81% $1,984.49 See Labor Rate N/A

Hubbell             DTXMA               POWERTRAC, ASSET MGMT,DIMM EA B $1,568.00 20.19% $1,251.42 See Labor Rate N/A

Hubbell             DTXMP               POWERTRAC, P-PANEL,POE MODULE EA B $232.00 3.99% $222.75 See Labor Rate N/A

Hubbell             DTXP03              POWERTRAC, DC POWER CABLE,3' EA B $69.25 3.83% $66.60 See Labor Rate N/A

Hubbell             DTXP07              POWERTRAC, DC POWER CABLE,7' EA B $79.30 3.82% $76.27 See Labor Rate N/A

Hubbell             DTXPM350            POWERTRAC, PWR SPLY,350W/48V FOR POE EA B $304.00 3.93% $292.05 See Labor Rate N/A

Hubbell             DTXPM60             POWERTRAC, PWR SPLY,3.6/5V 60W MOD REPLC EA B $138.00 4.05% $132.42 See Labor Rate N/A

Hubbell             DTXPS               POWERTRAC, POWER SUPPLY CHASSIS EA B $332.00 3.83% $319.27 See Labor Rate N/A

Hubbell             DTXT                POWERTRAC, ELECTRONIC ASSET TAG EA B $39.45 3.82% $37.94 See Labor Rate N/A

Hubbell             DTXTE01             POWERTRAC, ELECTRONIC ASET TAG TETHER,1' EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             DTXTE03             POWERTRAC, ELECTRONIC ASET TAG TETHER,3' EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             DTXTE05             POWERTRAC, ELECTRONIC ASET TAG TETHER,5' EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             DVI1                CONN, DVI-I,F/F COUPLER,1/PK EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             DVI10               CONN, DVI-I,F/F COUPLER,10PK PK B $458.00 20.19% $365.53 See Labor Rate N/A

Hubbell             DVI151              CONN, DVI-15PIN,F/F,1/PK EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             DVIHDMI1            CONN, DVI TO HDMI,FF,1EA EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             EAMB2               PLATE, INTL,ANG MOD,50X50,2PORT,BE EA B $1.40 20.19% $1.12 See Labor Rate N/A

Hubbell             EAMW2               PLATE, INTL,ANG MOD,50X50,2PORT,WH EA B $1.40 20.19% $1.12 See Labor Rate N/A
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Hubbell             EBMF1               PLATE, INTL,BRITISH FRAME,86X86,WH EA B $1.50 20.19% $1.20 See Labor Rate N/A

Hubbell             ECT                 TOOL, CRIMP,RJ45/RJ11,ECONOMY EA B $63.10 20.19% $50.36 See Labor Rate N/A

Hubbell             EGMF1               PLATE, INTL,GERMAN FRAME,86X86,BE EA B $1.50 20.19% $1.20 See Labor Rate N/A

Hubbell             EXT13               EXT KIT, FOR CAT#PT7XC THRU FLR FTG EA B $27.70 20.19% $22.11 See Labor Rate N/A

Hubbell             F1339               THREADED ADJ BRASS TOP, 3/4" EA B $35.50 3.81% $34.15 See Labor Rate N/A

Hubbell             F1340               THREADED BRASS CONDUIT COUP, 3/4" EA B $38.05 3.86% $36.58 See Labor Rate N/A

Hubbell             F1539               THREADED ADJ BRASS TOP, 1" EA B $58.75 3.81% $56.51 See Labor Rate N/A

Hubbell             F2025               STR MALE S-TITE CONN, 1/4" GRAY EA B $2.60 4.39% $2.49 See Labor Rate N/A

Hubbell             F20259              90 MALE S-TITE CONN, 1/4" BLACK EA B $3.90 4.12% $3.74 See Labor Rate N/A

Hubbell             F3185               CAST THEATER SEATING FB EA B $80.55 3.83% $77.46 See Labor Rate N/A

Hubbell             FABL6               FIBER, ADAPT,BLOLITE,6PK PK B $72.30 20.19% $57.70 See Labor Rate N/A

Hubbell             FALCMPB6            FIBER, ADAPT,SM/MM,LC,DUP PK B $94.00 20.19% $75.02 See Labor Rate N/A

Hubbell             FALCMPBO6           FIBER, ADAP,LC,MM/SM,6PK,DUP,OR PK B $94.00 20.19% $75.02 See Labor Rate N/A

Hubbell             FALCMPBY6           FIBER, ADAP,LC,MM/SM,6PK,DUP,YL PK B $94.00 20.19% $75.02 See Labor Rate N/A

Hubbell             FALCQSC6OR          FIBER, ADAPT,LC QUAD,SM,CLIP MNT,6 PK,OR PK B $189.00 20.25% $150.74 See Labor Rate N/A

Hubbell             FALCQSC6R           FIBER, ADAPT,LC,ZIRC,6PK,QUAD,RD PK B $220.00 20.19% $175.58 See Labor Rate N/A

Hubbell             FALCQSC6Y           FIBER, ADAPT,LC QUAD,SM,CLIP MNT,6 PK,YL PK B $189.00 20.25% $150.74 See Labor Rate N/A

Hubbell             FAMTRJK             FIBER, ADAPT,KEYSTONE,MM,MT-RJ,OW EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJKBK           FIBER, ADAPT,KEYSTONE,MM,MT-RJ,BK EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJKEI           FIBER, ADAPT,KEYSTONE,MM,MT-RJ,EI EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJKGY           FIBER, ADAPT,KEYSTONE,MM,MT-RJ,GY EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJKO            FIBER, ADAP,KEYSTONE,MM,MT-RJ,OR EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJKTI           FIBER, ADAPT,KEYSTONE,MM,MT-RJ,TI EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJKW            FIBER, ADAPT,KEYSTONE,MM,MT-RJ,WH EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJKY            FIBER, ADAPT,KEYSTONE,MM,MT-RJ,YL EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             FAMTRJMPB6          FIBER, ADAPT,MT-RJ,W/O FLANGE PK B $36.20 20.19% $28.89 See Labor Rate N/A

Hubbell             FAQLCMPB6           FIBER, ADAPT,LC,MM/SM,6PK,QUAD PK B $173.00 20.23% $138.00 See Labor Rate N/A

Hubbell             FAQLCMPBO6          FIBER, ADAP,LC,MM/SM,6PK,QUAD,OR PK B $173.00 20.23% $138.00 See Labor Rate N/A

Hubbell             FAQLCMPBY6          FIBER, ADAP,LC,MM/SM,6PK,QUAD,YL PK B $173.00 20.23% $138.00 See Labor Rate N/A

Hubbell             FASCDMS6GN          FIBER, ADAPT,SC,MM,6PK,DUP,GN PK B $109.00 20.38% $86.78 See Labor Rate N/A

Hubbell             FASCDMS6R           FIBER, ADAPT,SC,MM,6PK,DUP,RD PK B $109.00 20.38% $86.78 See Labor Rate N/A

Hubbell             FASCDSC6            FIBER, ADAPT,SC,ZIRC,6PK,DUP,BL PK B $100.00 20.19% $79.81 See Labor Rate N/A

Hubbell             FASCDSC6OR          FIBER, ADAPT,SC,ZIRC,6PK,DUP,OR PK B $100.00 20.19% $79.81 See Labor Rate N/A

Hubbell             FASCDSC6R           FIBER, ADAPT,SC,ZIRC,6PK,DUP,RD PK B $100.00 20.19% $79.81 See Labor Rate N/A

Hubbell             FASCDSC6Y           FIBER, ADAPT,SC,ZIRC,6PK,DUP,YL PK B $100.00 20.19% $79.81 See Labor Rate N/A

Hubbell             FASCEMPB6           FIBER, ADAPT,SC,CLIP MOUNT,6PK,DUP PK B $49.50 20.19% $39.51 See Labor Rate N/A

Hubbell             FASCMPB6            FIBER, ADAPT,SC,MM/SM,6PK,DUP PK B $84.50 20.19% $67.44 See Labor Rate N/A

Hubbell             FASCMPBG6           FIBER, ADAPT,SC,MM/SM,6PK,DUP,GN PK B $150.00 20.31% $119.54 See Labor Rate N/A

Hubbell             FASCMPBO6           FIBER, ADAPT,SC,MM/SM,6PK,DUP,OR PK B $109.00 20.38% $86.78 See Labor Rate N/A

Hubbell             FASCMPBR6           FIBER, ADAPT,SC,MM/SM,6PK,DUP,RD PK B $109.00 20.38% $86.78 See Labor Rate N/A

Hubbell             FASCMPBY6           FIBER, ADAPT,SC,MM/SM,6PK,DUP,YL PK B $109.00 20.38% $86.78 See Labor Rate N/A

Hubbell             FASCSAC6            FIBER, ADAPT,SC/APC,SMPLX,NOFLANGE PK B $49.80 20.19% $39.75 See Labor Rate N/A

Hubbell             FASCSMPB12          FIBER, ADAPT,SIMP,SC,MM/SM,12PK PK B $109.00 20.38% $86.78 See Labor Rate N/A

Hubbell             FASCSSC12OR         FIBER, ADAPT,SC,ZIRC,12PK,SIMP,OR PK B $116.00 20.19% $92.58 See Labor Rate N/A

Hubbell             FASCSSC12R          FIBER, ADAPT,SC,ZIRC,12PK,SIMP,RD PK B $116.00 20.19% $92.58 See Labor Rate N/A

Hubbell             FASCSSC12Y          FIBER, ADAPT,SC,ZIRC,12PK,SIMP,YL PK B $116.00 20.19% $92.58 See Labor Rate N/A

Hubbell             FASCSTSEMPB12       FIBER, ADAPT,SC TO ST SIMPLEX PK B $60.30 20.19% $48.13 See Labor Rate N/A

Hubbell             FASTDMPB6           FIBER, ADAPT,ST,MM/SM,6PK,DUP PK B $49.50 20.19% $39.51 See Labor Rate N/A

Hubbell             FASTMPB12           FIBER, ADAPT,ST,MM/SM,12PK PK B $51.30 20.19% $40.94 See Labor Rate N/A

Hubbell             FASTSCDSC6          FIBER, ADAPT,ST TO SC,ZIRC,6PK,DUP,BL PK B $92.00 20.19% $73.43 See Labor Rate N/A

Hubbell             FASTSCDSC6OR        FIBER, ADAPT,ST TO SC,ZIRC,6PK,DUP,OR PK B $92.00 20.19% $73.43 See Labor Rate N/A

Hubbell             FASTSCDSC6R         FIBER, ADAPT,ST TO SC,ZIRC,6PK,DUP,RD PK B $92.00 20.19% $73.43 See Labor Rate N/A

Hubbell             FASTSCDSC6Y         FIBER, ADAPT,ST TO SC,ZIRC,6PK,DUP,YL PK B $92.00 20.19% $73.43 See Labor Rate N/A

Hubbell             FASTSCEMPB6         FIBER, ADAPT,ST/SC,CLIP MNT,6PK,DUP PK B $50.70 20.19% $40.46 See Labor Rate N/A

Hubbell             FASTSCMPB6          FIBER, ADAPT,ST TO SC,6PK,BL PK B $96.40 20.19% $76.94 See Labor Rate N/A

Hubbell             FASTSCSSC12         FIBER, ADAPT,ST TO SC,ZIRC,12PK,SIMP,BL PK B $82.00 20.19% $65.44 See Labor Rate N/A

Hubbell             FASTSCSSC12OR       FIBER, ADAPT,ST TO SC,ZIRC,12PK,SIMP,OR PK B $82.00 20.19% $65.44 See Labor Rate N/A

Hubbell             FASTSCSSC12R        FIBER, ADAPT,ST TO SC,ZIRC,12PK,SIMP,RD PK B $82.00 20.19% $65.44 See Labor Rate N/A

Hubbell             FASTSCSSC12Y        FIBER, ADAPT,ST TO SC,ZIRC,12PK,SIMP,YL PK B $82.00 20.19% $65.44 See Labor Rate N/A

Hubbell             FBL1                FIBER, ADAPT PNL BRACKET,BLOLITE,1U EA B $58.50 20.19% $46.69 See Labor Rate N/A

Hubbell             FBL2                FIBER, ADAPT PNL BRACKET,BLOLITE,2U EA B $64.40 20.19% $51.40 See Labor Rate N/A
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Hubbell             FCCI100             FIBER, CONN,CRIMP INSERT,2QUICK,100PK PK B $218.00 20.19% $173.99 See Labor Rate N/A

Hubbell             FCCI12              FIBER, CONN,CRIMP INSERT,2QUICK,12PK K PK B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             FCG100              CONN, F CONN,F/F,GOLD,100PK PK B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             FCLC50GM10          FIBER, CONN,LC,ENHCD 50UM,PREPOLISH,10PK PK B $226.00 20.19% $180.37 See Labor Rate N/A

Hubbell             FCLC50M10           FIBER, CONN,LC,50UM,PREPOLISH,10PK PK B $220.00 20.19% $175.58 See Labor Rate N/A

Hubbell             FCLC62M10           FIBER, CONN,LC,62UM,PREPOLISH,10PK PK B $220.00 20.19% $175.58 See Labor Rate N/A

Hubbell             FCLCMM              FIBER, CONN,LC,MM,900UM,6PK PK B $86.50 20.19% $69.04 See Labor Rate N/A

Hubbell             FCLCSM              FIBER, CONN,LC,SM,900UM,6PK PK B $92.50 20.19% $73.82 See Labor Rate N/A

Hubbell             FCLCSM10            FIBER, CONN,LC,SINGLEMODE,PREPOLISH,10PK PK B $290.00 20.19% $231.45 See Labor Rate N/A

Hubbell             FCMTRJ50            FIBER, CONN,MT-RJ,MM,50UM,FACT/POLS,6PK PK B $204.00 20.19% $162.81 See Labor Rate N/A

Hubbell             FCMTRJ62            FIBER, CONN,MT-RJ,MM,62.5,FACT/POLS,6PK PK B $204.00 20.19% $162.81 See Labor Rate N/A

Hubbell             FCMTRJCLP           FIBER, MTRJ ASSEMBLY CLIP EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             FCN100              CONN, F CONN,F/F,NICKEL,100PK PK B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             FCR350SE            FIBER, SPLICE PANEL,FCR,2U,W/O TRAYS EA B $406.00 20.19% $324.03 See Labor Rate N/A

Hubbell             FCR350SP36R         FIBER, RACKMNT PNL,6 6PK PNL,36P,UNLD EA B $376.00 20.19% $300.09 See Labor Rate N/A

Hubbell             FCR350SP54R         FIBER, RACKMNT PNL,9 6PK PNL,54P,UNLD EA B $426.00 20.19% $339.99 See Labor Rate N/A

Hubbell             FCR525SPR           FIBER, RACKMNT PNL,12 6PK PNL,72P,UNLD EA B $458.00 20.19% $365.53 See Labor Rate N/A

Hubbell             FCR700SP            FIBER, RACKMNT PNL,15 6PK PNL,90P,UNLD EA B $492.00 20.19% $392.67 See Labor Rate N/A

Hubbell             FCSC50GM10          FIBER, CONN,SC,ENHCD 50UM,PREPOLISH,10PK PK B $188.00 20.19% $150.04 See Labor Rate N/A

Hubbell             FCSC50M10           FIBER, CONN,SC,50UM,PREPOLISH,10PK PK B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             FCSC62M10           FIBER, CONN,SC,62UM,PREPOLISH,10PK PK B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             FCSCM100R           FIBER, CONN,SC,MM,EPOXY/ANAERO,100PK PK B $1,018.00 20.19% $812.47 See Labor Rate N/A

Hubbell             FCSCM12R            FIBER, CONN,SC,ADH,12PK,BG PK B $131.00 20.43% $104.24 See Labor Rate N/A

Hubbell             FCSCMQ100R          FIBER, CONN,SC,MM,2QUICK,CRIMP,100PK0PK PK B $1,418.00 20.19% $1,131.71 See Labor Rate N/A

Hubbell             FCSCMQ12R           FIBER, CONN,SC,MM,2QUICK,CRIMP,12PK PK B $198.00 20.35% $157.71 See Labor Rate N/A

Hubbell             FCSCS100R           FIBER, CONN,SC,SM,EPOXY/ANAERO,100PK PK B $1,490.00 20.19% $1,189.17 See Labor Rate N/A

Hubbell             FCSCS12R            FIBER, CONN,SC,ADH,12PK,BG PK B $190.00 20.35% $151.33 See Labor Rate N/A

Hubbell             FCSCSM10            FIBER, CONN,SC,SM,PREPOLISH,10PK PK B $278.00 20.19% $221.87 See Labor Rate N/A

Hubbell             FCSCSQ100R          FIBER, CONN,SC,SM,2QUICK,CRIMP,100PK PK B $2,010.00 20.19% $1,604.18 See Labor Rate N/A

Hubbell             FCSCSQ12R           FIBER, CONN,SC,SM,2QUICK,CRIMP,12PK12PK PK B $312.00 20.19% $249.01 See Labor Rate N/A

Hubbell             FCST50GM10          FIBER, CONN,ST,ENHCD 50UM,PREPOLISH,10PK PK B $188.00 20.19% $150.04 See Labor Rate N/A

Hubbell             FCST50M10           FIBER, CONN, ST,50UM,PREPOLISH,10PK PK B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             FCST62M10           FIBER, CONN, ST,62UM,PREPOLISH,10PK PK B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             FCSTM100R           FIBER, CONN,ST,MM,EPOXY/ANAERO,100PK PK B $744.00 20.19% $593.79 See Labor Rate N/A

Hubbell             FCSTM12R            FIBER, CONN,ST,MM,EPOXY/ANAERO,12PK PK B $94.70 20.19% $75.58 See Labor Rate N/A

Hubbell             FCSTMQ100R          FIBER, CONN,ST,MM,2QUICK,CRIMP,100PK PK B $972.00 20.19% $775.75 See Labor Rate N/A

Hubbell             FCSTMQ12RA          FIBER, CONN,ST,MM, 2 QUICK CRIMP,12PK PK B $121.00 20.25% $96.50 See Labor Rate N/A

Hubbell             FCSTS100R           FIBER, CONN,ST,SM,EPOXY/ANAERO,100PK PK B $1,114.00 20.19% $889.08 See Labor Rate N/A

Hubbell             FCSTS12R            FIBER, CONN,ST,SM,EPOXY/ANAERO,12PK PK B $142.00 20.21% $113.30 See Labor Rate N/A

Hubbell             FCSTSM10            FIBER, CONN, ST,SM,PREPOLISH,10PK PK B $278.00 20.19% $221.87 See Labor Rate N/A

Hubbell             FCSTSQ100R          FIBER, CONN,ST,SM,2QUICK,CRIMP,100PK PK B $1,466.00 20.19% $1,170.02 See Labor Rate N/A

Hubbell             FCSTSQ12R           FIBER, CONN,ST,SM,2 QUICK,CRIMP,12PK PK B $248.00 20.19% $197.93 See Labor Rate N/A

Hubbell             FCW12SP             FIBER, WALLMNT CAB,2DR,HLDS 12 6PK,72P EA B $362.00 20.19% $288.91 See Labor Rate N/A

Hubbell             FCW4SP              FIBER, WALLMNT CAB,2DR,HLDS 4 6PK,24P EA B $242.00 20.19% $193.14 See Labor Rate N/A

Hubbell             FEUR                FIB, RKMNT PANEL,12PLUGS,UNLOADED,BK EA B $180.00 20.19% $143.66 See Labor Rate N/A

Hubbell             FEUR12LCM           FIB, RKMNT PANEL,W/3LC QUAD,BK EA B $240.00 20.19% $191.54 See Labor Rate N/A

Hubbell             FEUR24LCM           FIB, RKMNT PANEL,W/6LC QUAD,BK EA B $300.00 20.19% $239.43 See Labor Rate N/A

Hubbell             FEUR48LCM           FIB, RKMNT PANEL,W/12LC QUAD,BK EA B $430.00 20.19% $343.18 See Labor Rate N/A

Hubbell             FEURFSP             FIB, RKMNT PANEL,FOR FSP PNL,BK EA B $220.00 20.19% $175.58 See Labor Rate N/A

Hubbell             FF2BK               FRPT FITTING, 2" BLACK EA B $110.00 20.19% $87.79 See Labor Rate N/A

Hubbell             FF2BRS              FRPT FITTING, 2" BRASS EA B $122.00 20.19% $97.37 See Labor Rate N/A

Hubbell             FF2GY               FRPT FITTING, 2" GRAY EA B $110.00 20.19% $87.79 See Labor Rate N/A

Hubbell             FF3GY               3 SERV FRPT FURN FEED INSERT, GY EA B $75.00 20.19% $59.86 See Labor Rate N/A

Hubbell             FF3I                3 SERV FRPT FURN FEED INSERT, IV EA B $75.00 20.19% $59.86 See Labor Rate N/A

Hubbell             FLOCK1              FIBER, LOCK KIT-FCR350,FCW,FTU-KEY SAME EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             FLOCK2              FIBER, LOCK KIT-FCR350,FCW,FTU-KEY DIFF EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             FM5E4A              PLATE, FURN,4PORT,CAT5E,568A,BK EA B $32.60 20.19% $26.02 See Labor Rate N/A

Hubbell             FM5E4B              PLATE, FURN,4PORT,CAT5E,568B,BK EA B $32.60 20.19% $26.02 See Labor Rate N/A

Hubbell             FMP1B04             PLATE, FURN,4PORT,HMILLER,BK EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             FOADPTLC            FIBER, ADAPT,LC FOR 400X MICROSCOPE EA B $123.00 20.22% $98.13 See Labor Rate N/A

Hubbell             FP2BK               PLATE, FURNITURE,STD,2PORT,BK EA B $3.15 20.52% $2.50 See Labor Rate N/A
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Hubbell             FP2GY               PLATE, FURNITURE,STD,2PORT,GY EA B $3.15 20.52% $2.50 See Labor Rate N/A

Hubbell             FP4BBK              PLATE, FURNITURE,STD,BOX,4PORT,BK EA B $4.40 20.19% $3.51 See Labor Rate N/A

Hubbell             FP4BGY              PLATE, FURNITURE,STD,BOX,4PORT,GY EA B $4.40 20.19% $3.51 See Labor Rate N/A

Hubbell             FP4BK               PLATE, FURNITURE,STD,4PORT,BK EA B $3.15 20.52% $2.50 See Labor Rate N/A

Hubbell             FP4GY               PLATE, FURNITURE,STD,4PORT,GY EA B $3.15 20.52% $2.50 See Labor Rate N/A

Hubbell             FPCMTP5010          FIBER, P-CORD,50/125MM,MTP-MTP,10M EA B $580.00 20.19% $462.90 See Labor Rate N/A

Hubbell             FPCMTP50100         FIBER, P-CORD,50/125MM,MTP-MTP,100M EA B $2,170.00 20.19% $1,731.88 See Labor Rate N/A

Hubbell             FPCMTP5025          FIBER, P-CORD,50/125MM,MTP-MTP,25M EA B $846.00 20.19% $675.19 See Labor Rate N/A

Hubbell             FPCMTP5050          FIBER, P-CORD,50/125MM,MTP-MTP,50M EA B $1,278.00 20.19% $1,019.97 See Labor Rate N/A

Hubbell             FPCMTP50G10         FIBER, P-CORD,50/125MM,MTP-MTP,10GIG,10M EA B $532.00 20.19% $424.59 See Labor Rate N/A

Hubbell             FPCMTP50G100        FIBER,P-CORD,50/125MM,MTP-MTP,10GIG,100M EA B $2,226.00 20.19% $1,776.57 See Labor Rate N/A

Hubbell             FPCMTP50G25         FIBER, P-CORD,50/125MM,MTP-MTP,10GIG,25M EA B $830.00 20.19% $662.42 See Labor Rate N/A

Hubbell             FPCMTP50G50         FIBER, P-CORD,50/125MM,MTP-MTP,10GIG,50M EA B $1,326.00 20.19% $1,058.28 See Labor Rate N/A

Hubbell             FPCMTP6210          FIBER, P-CORD,62.5/125MM,MTP-MTP,10M EA B $580.00 20.19% $462.90 See Labor Rate N/A

Hubbell             FPCMTP62100         FIBER, P-CORD,62.5/125MM,MTP-MTP,100MT EA B $2,170.00 20.19% $1,731.88 See Labor Rate N/A

Hubbell             FPCMTP6225          FIBER, P-CORD,62.5/125MM,MTP-MTP,25M EA B $846.00 20.19% $675.19 See Labor Rate N/A

Hubbell             FPCMTP6250          FIBER, P-CORD,62.5/125MM,MTP-MTP,50M EA B $1,278.00 20.19% $1,019.97 See Labor Rate N/A

Hubbell             FPCMTPS10           FIBER, P-CORD,SM,MTP-MTP,10M EA B $510.00 20.19% $407.03 See Labor Rate N/A

Hubbell             FPCMTPS100          FIBER, P-CORD,SM,MTP-MTP,100M EA B $1,688.00 20.19% $1,347.19 See Labor Rate N/A

Hubbell             FPCMTPS25           FIBER, P-CORD,SM,MTP-MTP,25M EA B $700.00 20.19% $558.67 See Labor Rate N/A

Hubbell             FPCMTPS50           FIBER, P-CORD,SM,MTP-MTP,50M EA B $1,038.00 20.19% $828.43 See Labor Rate N/A

Hubbell             FPLCC3MM            FIBER, PIGTAIL,LC,62.5/125,MM,3M EA B $27.90 20.19% $22.27 See Labor Rate N/A

Hubbell             FPLCD3MM            FIBER, PIGTAIL,LC,50/125,MM,3M EA B $36.20 20.19% $28.89 See Labor Rate N/A

Hubbell             FPLCE3MM            FIBER, PIGTAIL,LC,50/125MM,10GIG,3M EA B $34.50 20.19% $27.53 See Labor Rate N/A

Hubbell             FPLCS3SM            FIBER, PIGTAIL,LC,9/125,SM,3M EA B $35.10 20.19% $28.01 See Labor Rate N/A

Hubbell             FPR012SCM           FIBER, RACKMNT PNL,6 SC DUP ADAP,12PT EA B $378.00 20.19% $301.68 See Labor Rate N/A

Hubbell             FPR012SCX           FIBER, RACKMNT PNL,12 PORT SC,UNLD EA B $270.00 20.19% $215.49 See Labor Rate N/A

Hubbell             FPR012STM           FIBER, RACKMNT PNL,12 SM/MM ST ADAP,12PT EA B $326.00 20.19% $260.18 See Labor Rate N/A

Hubbell             FPR012STX           FIBER, RACKMNT PNL,12PORT,ST,UNLD EA B $248.00 20.19% $197.93 See Labor Rate N/A

Hubbell             FPR024SCM           FIBER, RACKMNT PNL,12 SC DUP ADAP,24PT EA B $480.00 20.19% $383.09 See Labor Rate N/A

Hubbell             FPR024SCX           FIBER, RACKMNT PNL,24PORT,SC,UNLD EA B $288.00 20.19% $229.85 See Labor Rate N/A

Hubbell             FPR024STM           FIBER, RACKMNT PNL,24 SM/MM ST ADAP,24PT EA B $396.00 20.19% $316.05 See Labor Rate N/A

Hubbell             FPR024STX           FIBER, RACKMNT PNL,24PORT,ST,UNLD EA B $274.00 20.19% $218.68 See Labor Rate N/A

Hubbell             FPR3SP              FIBER, RACKMNT PNL,3 6PK,UNLD EA B $266.00 20.19% $212.29 See Labor Rate N/A

Hubbell             FPRBRKT1            FIBER, RACKMNT PNL,PROT BRKT,FPR SHLVS EA B $32.00 20.19% $25.54 See Labor Rate N/A

Hubbell             FPRJC2MM            FIBER, PIGTAIL,MTRJ,MALE,MM,2M EA B $38.70 20.19% $30.89 See Labor Rate N/A

Hubbell             FPRJC3MM            FIBER, PIGTAIL,MTRJ,62.5/125,MM,3M EA B $36.20 20.19% $28.89 See Labor Rate N/A

Hubbell             FPRJD3MM            FIBER, PIGTAIL,MTRJ,50/125,MM,3M EA B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             FPSCC2MM            FIBER, PIGTAIL,SC,MM,2M EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             FPSCC3MM            FIBER, PIGTAIL,SC,62.5/125,MM,3M EA B $21.10 20.19% $16.84 See Labor Rate N/A

Hubbell             FPSCD3MM            FIBER, PIGTAIL,SC,50/125,MM,3M EA B $23.00 20.19% $18.36 See Labor Rate N/A

Hubbell             FPSCE3MM            FIBER, PIGTAIL,SC,50/125,MM,10GIG,3M EA B $25.30 20.19% $20.19 See Labor Rate N/A

Hubbell             FPSCS2SM            FIBER, PIGTAIL,SC,SM,2M EA B $29.00 20.19% $23.14 See Labor Rate N/A

Hubbell             FPSCS3SM            FIBER, PIGTAIL,SC,SM,3M EA B $32.60 20.19% $26.02 See Labor Rate N/A

Hubbell             FPSTC3MM            FIBER, PIGTAIL,ST,62.5/125,MM,3M EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             FPSTD3MM            FIBER, PIGTAIL,ST,50/125,MM,3M EA B $23.00 20.19% $18.36 See Labor Rate N/A

Hubbell             FR280BKA            FRPT PEDESTAL, 2-G, BK EA B $72.60 20.19% $57.94 See Labor Rate N/A

Hubbell             FR280GYA            FRPT PEDESTAL, 2-G, GY EA B $72.60 20.19% $57.94 See Labor Rate N/A

Hubbell             FR480BKA            FRPT PEDESTAL, 4-G, BK EA B $144.00 20.24% $114.86 See Labor Rate N/A

Hubbell             FR480GYA            FRPT PEDESTAL, 4-G, GY EA B $144.00 20.24% $114.86 See Labor Rate N/A

Hubbell             FR680BKA            FRPT PEDESTAL, 6-G , BK EA B $191.00 20.26% $152.30 See Labor Rate N/A

Hubbell             FR680GYA            FRPT PEDESTAL, 6-G, GY EA B $191.00 20.26% $152.30 See Labor Rate N/A

Hubbell             FR80AL              FRPT PEDESTAL, 2-G, ALUM EA B $83.10 20.19% $66.32 See Labor Rate N/A

Hubbell             FRBR1               PEDESTAL BARRIER EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             FRF1BK              1-SERV FLUSH FURNIT FEED PLT, BK EA B $98.20 20.19% $78.37 See Labor Rate N/A

Hubbell             FRF1BRS             1 SERV FLUSH FURNIT FEED PLT, BRS EA B $124.00 20.44% $98.65 See Labor Rate N/A

Hubbell             FRF1GY              1 SERV FLUSH FURNIT FEED PLT, GY EA B $98.20 20.19% $78.37 See Labor Rate N/A

Hubbell             FRF3BK              3 SERV FLUSH FURNIT FEED PLT, BK EA B $119.00 20.28% $94.87 See Labor Rate N/A

Hubbell             FRF3BRS3            3 SERV FLUSH FURNIT FEED PLT, BK CVR. EA B $80.75 3.83% $77.66 See Labor Rate N/A

Hubbell             FRF3GY              3 SERV FLUSH FURNIT FEED PLT, GY EA B $119.00 20.28% $94.87 See Labor Rate N/A

Hubbell             FRF3I               3 SERV FLUSH FURNIT FEED PLT, IV EA B $119.00 20.28% $94.87 See Labor Rate N/A
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Hubbell             FRFBLA              FLUSH FRPT 3 SERV FTG, BK EA B $139.00 20.37% $110.69 See Labor Rate N/A

Hubbell             FRFBRA              FLUSH FRPT 3 SERV FTG, BR EA B $139.00 20.37% $110.69 See Labor Rate N/A

Hubbell             FRFBRS2A            FLUSH FRPT 3 SERV FTG, BRS EA B $306.00 20.19% $244.22 See Labor Rate N/A

Hubbell             FRFGYA              FLUSH FRPT 3 SERV FTG, GY EA B $139.00 20.37% $110.69 See Labor Rate N/A

Hubbell             FRFGYCNA            FLUSH FRPT 3 SERV FTG, GY EA B $139.00 20.37% $110.69 See Labor Rate N/A

Hubbell             FRFIA               FLUSH FRPT 3 SERV FTG, IV EA B $139.00 20.37% $110.69 See Labor Rate N/A

Hubbell             FRFICNA             FLUSH FRPT 3 SERV FTG, IV EA B $139.00 20.37% $110.69 See Labor Rate N/A

Hubbell             FRG5925             CONN, RG59 COMPRESSION,25PK PK B $35.10 20.19% $28.01 See Labor Rate N/A

Hubbell             FRG625              CONN, RG6 COMPRESSION,25PK PK B $35.10 20.19% $28.01 See Labor Rate N/A

Hubbell             FRG6C25             CONN, RG6 CRIMP,25/PK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             FRP250              FRPT CLOSURE PLUG, 3" EA B $125.00 20.25% $99.69 See Labor Rate N/A

Hubbell             FSPB                FIBER,  ADAPT PANEL,BLANK EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             FSPBL6X             FIBER, ADAPT,BLOLITE,6PK,UNLD EA B $21.40 20.19% $17.08 See Labor Rate N/A

Hubbell             FSPFC6              FIBER, ADAPT PNL,6PK,6 SM FC/PC ADAP EA B $110.00 20.25% $87.72 See Labor Rate N/A

Hubbell             FSPFCSS8            FIBER, ADAPT PNL,6PK,8 FC SMPLX,ZIRC EA B $60.00 20.19% $47.89 See Labor Rate N/A

Hubbell             FSPFP6X             FIBER, ADAPT PNL,JKPACK,6PORT,W/6 F-CONN EA B $16.60 20.19% $13.25 See Labor Rate N/A

Hubbell             FSPHD4X             FIBER, JACK-PACK,4PORT,UNLD EA B $24.70 20.19% $19.71 See Labor Rate N/A

Hubbell             FSPHD6X             FIBER, ADAPT PNL,JACK-PK,6PORT,UNLD EA B $8.70 20.19% $6.94 See Labor Rate N/A

Hubbell             FSPLC6              FIBER, ADAPT PNL,6PK PNL,12P,LC,DUP EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPLC6X             FIBER, ADAPT PNL,6PK PNL,12P,LC DUP,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             FSPLCDM8AQ          FIBER, ADAPT PNL,6PK,8 LC DUP,P-BZ,AQ EA B $128.00 20.19% $102.16 See Labor Rate N/A

Hubbell             FSPLCDM8BE          FIBER, ADAPT PNL,6PK,8 LC DUP,P-BZ,BE EA B $128.00 20.19% $102.16 See Labor Rate N/A

Hubbell             FSPLCDM8BK          FIBER, ADAPT PNL,6PK,8 LC DUP,P-BZ,BK EA B $128.00 20.19% $102.16 See Labor Rate N/A

Hubbell             FSPLCDM8GN          FIBER, ADAPT PNL,6PK,8 LC DUP,P-BZ,GN EA B $128.00 20.19% $102.16 See Labor Rate N/A

Hubbell             FSPLCDM8OR          FIBER, ADAPT PNL,6PK,8 LC DUP,P-BZ,OR EA B $128.00 20.19% $102.16 See Labor Rate N/A

Hubbell             FSPLCDM8R           FIBER, ADAPT PNL,6PK,8 LC DUP,P-BZ,RD EA B $128.00 20.19% $102.16 See Labor Rate N/A

Hubbell             FSPLCDM8Y           FIBER, ADAPT PNL,6PK,8 LC DUP,P-BZ,YL EA B $128.00 20.19% $102.16 See Labor Rate N/A

Hubbell             FSPLCDS6            FIBER, ADAPT PNL,6PK,LC DUP,SM,BL EA B $126.00 20.33% $100.39 See Labor Rate N/A

Hubbell             FSPLCDS6AQ          FIBER, ADAPT PNL,6PK PNL,6 LC DUP,SM,AQ EA B $126.00 20.33% $100.39 See Labor Rate N/A

Hubbell             FSPLCDS6OR          FIBER, ADAPT PNL,6PK PNL,6 LC DUP,SM,OR EA B $126.00 20.33% $100.39 See Labor Rate N/A

Hubbell             FSPLCDS6R           FIBER, ADAPT PNL,6PK PNL,6 LC DUP,SM,RD EA B $126.00 20.33% $100.39 See Labor Rate N/A

Hubbell             FSPLCDS6Y           FIBER, ADAPT PNL,6PK PNL,6 LC DUP,SM,YL EA B $126.00 20.33% $100.39 See Labor Rate N/A

Hubbell             FSPLCDS8            FIBER, ADAPT PNL,6PK,8 LC DUP,ZIRC,BL EA B $140.00 20.19% $111.73 See Labor Rate N/A

Hubbell             FSPLCDS8OR          FIBER, ADAPT PNL,6PK,8 LC DUP,ZIRC,OR EA B $140.00 20.19% $111.73 See Labor Rate N/A

Hubbell             FSPLCDS8R           FIBER, ADAPT PNL,6PK,8 LC DUP,ZIRC,RD EA B $140.00 20.19% $111.73 See Labor Rate N/A

Hubbell             FSPLCDS8Y           FIBER, ADAPT PNL,6PK,8 LC DUP,ZIRC,YL EA B $140.00 20.19% $111.73 See Labor Rate N/A

Hubbell             FSPLCO6             FIBER, ADAPT PNL,6PK,W/6 LC DUP,OR EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPLCQ3             FIBER, ADAPT PNL,6PK,W/3 LC QUAD EA B $92.40 20.19% $73.74 See Labor Rate N/A

Hubbell             FSPLCQ6             FIBER, ADAPT PNL,6PK,W/6 LC QUAD EA B $179.00 20.29% $142.69 See Labor Rate N/A

Hubbell             FSPLCQO3            FIBER, ADAPT PNL,3PK,W/3 LC QUAD,OR EA B $92.40 20.19% $73.74 See Labor Rate N/A

Hubbell             FSPLCQO6            FIBER, ADAPT PNL,6PK,W/6 LC QUAD,OR EA B $179.00 20.29% $142.69 See Labor Rate N/A

Hubbell             FSPLCQS3            FIBER, ADAPT PNL,6PK PNL,3 LC QUAD,SM,BL EA B $112.00 20.47% $89.07 See Labor Rate N/A

Hubbell             FSPLCQS3AQ          FIBER, ADAPT PNL,6PK PNL,3 LC QUAD,SM,AQ EA B $112.00 20.47% $89.07 See Labor Rate N/A

Hubbell             FSPLCQS3OR          FIBER, ADAPT PNL,6PK,W/3 SM LC QUAD,OR EA B $112.00 20.47% $89.07 See Labor Rate N/A

Hubbell             FSPLCQS3R           FIBER, ADAPT PNL,6PK PNL,3 LC QUAD,SM,RD EA B $112.00 20.47% $89.07 See Labor Rate N/A

Hubbell             FSPLCQS3Y           FIBER, ADAPT PNL,6PK,W/3 SM LC QUAD,YL EA B $112.00 20.47% $89.07 See Labor Rate N/A

Hubbell             FSPLCQS6            FIBER, ADAPT PNL,6PK PNL,6 LC QUAD,SM,BL EA B $196.00 20.35% $156.11 See Labor Rate N/A

Hubbell             FSPLCQS6AQ          FIBER, ADAPT PNL,6PK PNL,6 LC QUAD,SM,AQ EA B $196.00 20.35% $156.11 See Labor Rate N/A

Hubbell             FSPLCQS6OR          FIBER, ADAPT PNL,6PK,W/6 SM LC QUAD,OR EA B $196.00 20.35% $156.11 See Labor Rate N/A

Hubbell             FSPLCQS6R           FIBER, ADAPT PNL,6PK PNL,6 LC QUAD,SM,RD EA B $196.00 20.35% $156.11 See Labor Rate N/A

Hubbell             FSPLCQS6Y           FIBER, ADAPT PNL,6PK,W/6 SM LC QUAD,YL EA B $196.00 20.35% $156.11 See Labor Rate N/A

Hubbell             FSPLCQY3            FIBER, ADAPT PNL,3PK,W/3 LC QUAD,YL EA B $92.40 20.19% $73.74 See Labor Rate N/A

Hubbell             FSPLCQY6            FIBER, ADAPT PNL,6PK,W6 LC QUAD,YL EA B $179.00 20.29% $142.69 See Labor Rate N/A

Hubbell             FSPLCY6             FIBER, ADAPT PNL,6PK,W/6 LC DUP,YL EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPMTP6             FIBER, ADAPT PNL,6 PK,72P,MTP,BL EA B $192.00 20.26% $153.10 See Labor Rate N/A

Hubbell             FSPMTPAQ6           FIBER, ADAPT PNL,6 PK,72P,MTP,AQ EA B $192.00 20.26% $153.10 See Labor Rate N/A

Hubbell             FSPMTPBE6           FIBER, ADAPT PNL,6 PK,72P,MTP,BG EA B $192.00 20.26% $153.10 See Labor Rate N/A

Hubbell             FSPMTRJ6            FIBER, ADAPT PNL,6PK PNL,12P,MTRJ EA B $87.50 20.19% $69.83 See Labor Rate N/A

Hubbell             FSPMTRJ6X           FIBER, ADAPT PNL,6PK PNL,12P,MTRJ,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             FSPMTRJ8            FIBER, ADAPT PNL,6PK PNL,16P,MTRJ EA B $110.00 20.25% $87.72 See Labor Rate N/A

Hubbell             FSPMTRJ8X           FIBER, ADAPT PNL,6PK PNL,16P,MTRJ,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A
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Hubbell             FSPSC6              FIBER, ADAPT PNL,6PK,6P,SC,SIMP EA B $45.10 20.19% $35.99 See Labor Rate N/A

Hubbell             FSPSC6X             FIBER, ADAPT PNL,6PK,6SC SMPLX,MTRJ,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             FSPSC8              FIBER, ADAPT PNL,6PK,8P,SC,SIMP EA B $57.60 20.19% $45.97 See Labor Rate N/A

Hubbell             FSPSC8X             FIBER, ADAPT PNL,6PK,8SC SMPLX,MTRJ,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             FSPSCA6             FIBER, ADAPT PNL,6PK,6SC/APC,SIMP EA B $118.00 20.37% $93.97 See Labor Rate N/A

Hubbell             FSPSCA8             FIBER, ADAPT PNL,6PK,8SC/APC,SIMP EA B $155.00 20.28% $123.57 See Labor Rate N/A

Hubbell             FSPSCD3             FIBER, ADAPT PNL,6PK,3 SM/MM SC DUP,BL EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCD3X            FIBER, ADAPT PNL,6PK,3 SM/MM SC,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             FSPSCD6             FIBER, ADAPT PNL,12FIB,6 SM/MM SC DUP,BL EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCD6X            FIBER, ADAPT PNL,6PK PNL,12P,SCD,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             FSPSCDBE3           FIBER, ADAPT PNL,6PK,3 SM/MM SC DUP,BE EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCDBE6           FIBER, ADAPT PNL,6PK PNL,12P,SCD,BE EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCDG3            FIBER, ADAPT PNL,6PK,3 SM/MM SC DUP,GN EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCDG6            FIBER, ADAPT PNL,6PK PNL,12P,SCD,GN EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCDM3GN          FIBER, ADAPT PNL,6PK PNL,6P,SCD,MM,GN EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCDM3R           FIBER, ADAPT PNL,6PK PNL,6P,SCD,MM,RD EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCDM6GN          FIBER, ADAPT PNL,6PK PNL,12P,SCD,MM,GN EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCDM6R           FIBER, ADAPT PNL,6PK PNL,12P,SCD,MM,RD EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCDO3            FIBER, ADAPT PNL,6PK,3 SM/MM SC DUP,OROR EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCDO6            FIBER, ADAPT PNL,6PK PNL,12P,SC DUP,OR EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCDR3            FIBER, ADAPT PNL,6PK,3 SM/MM SC DUP,RD EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCDR6            FIBER, ADAPT PNL,6PK PNL,12P,SCD,RD EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCDS3            FIBER, ADAPT PNL,6PK PNL,3 SC DUP,SM,BL EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             FSPSCDS3AQ          FIBER, ADAPT PNL,6PK PNL,3 SC DUP,SM,AQ EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             FSPSCDS3OR          FIBER, ADAPT PNL,6PK PNL,3 SC DUP,SM,OR EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             FSPSCDS3R           FIBER, ADAPT PNL,6PK PNL,3 SC DUP,SM,RD EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             FSPSCDS3Y           FIBER, ADAPT PNL,6PK PNL,3 SC DUP,SM,YL EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             FSPSCDY3            FIBER, ADAPT PNL,6PK,3 SM/MM SC DUP,YL EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCDY6            FIBER, ADAPT PNL,6PK PNL,12P,SC DUP,YL EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSCSS6            FIBER, ADAPT PNL,6PK PNL,6SC SMPLX,SM,BL EA B $49.90 20.19% $39.83 See Labor Rate N/A

Hubbell             FSPSCSS8            FIBER, ADAPT PNL,6PK,8 SC SMPLX,ZIRC,BL EA B $70.00 20.19% $55.87 See Labor Rate N/A

Hubbell             FSPSCST3            FIBER, ADAPT PNL,6PK,3 SM/MM SC-ST DUPUP EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSCST6            FIBER, ADAPT PNL,6PK PNL,12P,SC/ST,BL EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPST6              FIBER, ADAPT PNL,6PK,6 SM/MM ST T ADAP EA B $35.70 20.19% $28.49 See Labor Rate N/A

Hubbell             FSPST6X             FIBER, ADAPT PNL,6PK,6 SM/MM ST,UNLD EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             FSPST8              FIBER, ADAPT PNL,6PK PNL,8P,ST EA B $60.60 20.19% $48.36 See Labor Rate N/A

Hubbell             FSPST8X             FIBER, ADAPT PNL,6PK PNL,8P,ST,UNLD EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             FSPSTD3             FIBER, ADAPT PNL,6PK,3 SM/MM ST DUP,BL EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             FSPSTD6             FIBER, ADAPT PNL,12FIB,6 SM/MM ST DUP,BL EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             FSPSTSS6            FIBER, ADAPT PNL,6PK PNL,6 ST SMPLX,SM EA B $67.20 20.19% $53.63 See Labor Rate N/A

Hubbell             FSS01               FIBER, SPLICING,SHELF(TRAYS NOT INCL) EA B $252.00 20.19% $201.12 See Labor Rate N/A

Hubbell             FSS01S              FIBER, SPLICE SHELF,1U,W/T-STUD,W/O TRAY EA B $252.00 20.19% $201.12 See Labor Rate N/A

Hubbell             FT10BK3             HVY DTY FLOORTRAK,BK,3' FT B $28.85 3.84% $27.74 See Labor Rate N/A

Hubbell             FT10BK5             HVY DTY FLOORTRAK,BK,5' FT B $21.25 3.89% $20.42 See Labor Rate N/A

Hubbell             FT10Y3              HVY DTY FLOORTRAK,YL,3' FT B $28.85 3.84% $27.74 See Labor Rate N/A

Hubbell             FT10Y5              HVY DTY FLOORTRAK,YL,5' FT B $21.25 3.89% $20.42 See Labor Rate N/A

Hubbell             FT2BG10             SMALL FLOORTRAK, BE, 10' FT B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             FT2BK10             SMALL FLOORTRAK, BK, 10' FT B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             FT2BR10             SMALL FLOORTRAK, BR, 10' FT B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             FT2GY10             SMALL FLOORTRAK, GY, 10' FT B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             FT2Y10              SMALL FLOORTRAK, YL, 10' FT B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             FT3BG25             MED FLOORTRAK, BE, 25' FT B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             FT3BG5              MED FLOORTRAK, BE, 5' FT B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             FT3BK25             MED FLOORTRAK, BK, 25' FT B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             FT3BK5              MED FLOORTRAK, BK, 5' FT B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             FT3BR25             MED FLOORTRAK, BR, 25' FT B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             FT3BR5              MED FLOORTRAK, BR, 5' FT B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             FT3GY25             MED FLOORTRAK, GY, 25' FT B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             FT3GY5              MED FLOORTRAK, GY, 5' FT B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             FT3Y25              MED FLOORTRAK, YL, 25' FT B $1.86 3.72% $1.79 See Labor Rate N/A

Hubbell             FT3Y5               MED FLOORTRAK, YL, 5' FT B $3.20 20.41% $2.55 See Labor Rate N/A
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Hubbell             FT4BK25             LRG FLOORTRAK, BK, 25' FT B $3.50 20.59% $2.78 See Labor Rate N/A

Hubbell             FT4BK5              LRG FLOORTRAK, BK, 5' FT B $3.90 20.37% $3.11 See Labor Rate N/A

Hubbell             FT4GY25             LRG FLOORTRAK, GY, 25' FT B $3.50 20.59% $2.78 See Labor Rate N/A

Hubbell             FT4Y25              LRG FLOORTRAK, YL, 25' FT B $3.50 20.59% $2.78 See Labor Rate N/A

Hubbell             FT4Y5               LRG FLOORTRAK, YL, 5' FT B $3.90 20.37% $3.11 See Labor Rate N/A

Hubbell             FTR175FCVR          FIBER, TRAY COV,FRONT,FOR FTR175 SERIES EA B $76.40 20.19% $60.97 See Labor Rate N/A

Hubbell             FTR175RCVR          FIBER, TRAY COV,REAR,FOR FTR175 SERIES EA B $70.80 20.19% $56.51 See Labor Rate N/A

Hubbell             FTR175SP            FIBER, INTERCONNECT TRAY,3FSP ADAP PNL EA B $148.00 20.38% $117.84 See Labor Rate N/A

Hubbell             FTR350FCVR          FIBER, TRAY COV,FRONT,FOR FTR350 SERIES EA B $81.50 20.19% $65.05 See Labor Rate N/A

Hubbell             FTR350RCVR          FIBER, TRAY COV,REAR,FOR FTR350 SERIES EA B $76.00 20.19% $60.66 See Labor Rate N/A

Hubbell             FTR350SP36          FIBER, INTERCONNECT TRAY,6FSP ADAP PNL EA B $156.00 20.28% $124.36 See Labor Rate N/A

Hubbell             FTR525FCVR          FIBER, TRAY COV,FRONT,FOR FTR525 SERIES EA B $90.00 20.19% $71.83 See Labor Rate N/A

Hubbell             FTR525RCVR          FIBER, TRAY COV,REAR,FOR FTR525 SERIES EA B $76.00 20.19% $60.66 See Labor Rate N/A

Hubbell             FTR525SP            FIBER, INTERCONNECT TRAY,12FSP ADAP PNL EA B $183.00 20.19% $146.05 See Labor Rate N/A

Hubbell             FTR700FCVR          FIBER, TRAY COV,FRONT,FOR FTR700 SERIES EA B $114.00 20.19% $90.98 See Labor Rate N/A

Hubbell             FTR700RCVR          FIBER, TRAY COV,REAR,FOR FTR700 SERIES EA B $96.00 20.19% $76.62 See Labor Rate N/A

Hubbell             FTR700SP            FIBER, INTERCONNECT TRAY,15FSP ADAP PNL EA B $195.00 20.28% $155.46 See Labor Rate N/A

Hubbell             FTT1                MTG TAPE FOR FLOORTRAK, 1" EA B $10.95 3.82% $10.53 See Labor Rate N/A

Hubbell             FTT2                MTG TAPE FOR FLOORTRAK, 2" EA B $20.70 3.88% $19.90 See Labor Rate N/A

Hubbell             FTU1SP              FIBER, WALLMNT CAB,1DR,HLDS 1 6PK EA B $82.90 20.19% $66.16 See Labor Rate N/A

Hubbell             FTU2SP              FIBER, WALLMNT CAB,1DR,HLDS 2 6PK,12PT EA B $102.00 20.26% $81.34 See Labor Rate N/A

Hubbell             FTU4SP              FIBER, WALLMNT CAB,1DR,HLDS 4 6PK,24PT EA B $148.00 20.38% $117.84 See Labor Rate N/A

Hubbell             G1038               NM POLYTUFF I, GY 3/8" FT B $0.62 20.19% $0.49 See Labor Rate N/A

Hubbell             G1050               NM POLYTUFF I, GY 1/2" FT B $0.66 20.19% $0.53 See Labor Rate N/A

Hubbell             G1075               NM POLYTUFF I GY 3/4" FT B $0.96 20.19% $0.77 See Labor Rate N/A

Hubbell             G1100               NM POLYTUFF I, GY 1" FT B $1.40 20.19% $1.12 See Labor Rate N/A

Hubbell             G1125               NM POLYTUFF I, GY 1-1/4" FT B $1.54 3.92% $1.48 See Labor Rate N/A

Hubbell             G1150               NM POLYTUFF I, GY 1-1/2" FT B $2.35 4.64% $2.24 See Labor Rate N/A

Hubbell             G1200               NM POLYTUFF I, GY 2" FT B $2.90 4.59% $2.77 See Labor Rate N/A

Hubbell             GI60B               ICON, GIG PNL,6 PER STRP,BL,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60BK              ICON, GIG PNL,6 PER STRP,BK,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60GN              ICON, GIG PNL,6 PER STRP,GN,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60GY              ICON, GIG PNL,6 PER STRP,GY,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60OR              ICON, GIG PNL,6 PER STRP,OR,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60P               ICON, GIG PNL,6 PER STRP,PU,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60R               ICON, GIG PNL,6 PER STRP,RD,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60W               ICON, GIG PNL,6 PER STRP,WH,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             GI60Y               ICON, GIG PNL,6 PER STRP,YL,10PK PK B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             H1D801P             CAB, ACCESS,80"H,PERF SINGLE DOOR KIT EA B $636.00 20.19% $507.59 See Labor Rate N/A

Hubbell             H1D801W             CAB, ACCESS,80"H WINDOW SINGLE DOOR KIT EA B $1,070.00 20.19% $853.97 See Labor Rate N/A

Hubbell             H1D801X             CAB, ACCESS,80"H SOLID SINGLE DOOR KIT EA B $794.00 20.19% $633.69 See Labor Rate N/A

Hubbell             H1D802P             CAB, ACCESS,80"H PERF SPLIT DOOR KIT EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             H1D802W             CAB, ACCESS,80"H WINDOW SPLIT DOOR KIT EA B $1,044.00 20.19% $833.22 See Labor Rate N/A

Hubbell             H1D802X             CAB, ACCESS,80"H SOLID SPLIT DOOR KIT EA B $794.00 20.19% $633.69 See Labor Rate N/A

Hubbell             H1D841P             CAB, ACCESS,84"H PERF SINGLE DOOR KIT EA B $636.00 20.19% $507.59 See Labor Rate N/A

Hubbell             H1D841W             CAB, ACCESS,84"H WINDOW SINGLE DOOR KIT EA B $1,070.00 20.19% $853.97 See Labor Rate N/A

Hubbell             H1D841X             CAB, ACCESS,84"H SOLID SINGLE DOOR KIT EA B $794.00 20.19% $633.69 See Labor Rate N/A

Hubbell             H1D842P             CAB, ACCESS,84"H PERF SPLIT DOOR KIT EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             H1D842W             CAB, ACCESS,84"H WINDOW SPLIT DOOR KIT EA B $1,044.00 20.19% $833.22 See Labor Rate N/A

Hubbell             H1D842X             CAB, ACCESS,84"H SOLID SPLIT DOOR KIT EA B $794.00 20.19% $633.69 See Labor Rate N/A

Hubbell             H1E80E              CABINET, SERVER,80"HX42"D,M6,BK EA B $3,586.00 20.19% $2,861.99 See Labor Rate N/A

Hubbell             H1E80ED             CABINET, SERVER,80"HX36"D,M6,BK EA B $3,246.00 20.19% $2,590.64 See Labor Rate N/A

Hubbell             H1E80EDX            CABINET, SERVER,80"HX36"D,M6,NO SIDES,BK EA B $2,588.00 20.19% $2,065.49 See Labor Rate N/A

Hubbell             H1E80EX             CABINET, SERVER,80"HX42"D,M6,NO SIDES,BK EA B $3,036.00 20.19% $2,423.04 See Labor Rate N/A

Hubbell             H1F80               CAB, ACCESS,FRAME 80"H 24"W 24"DP EA B $1,758.00 20.19% $1,403.06 See Labor Rate N/A

Hubbell             H1F84               CAB, ACCESS,FRAME 84"H 24"W 24"DP EA B $1,758.00 20.19% $1,403.06 See Labor Rate N/A

Hubbell             H1KB                CAB, ACCESS,BLANK PANEL W/FAN KNOCKOUT EA B $56.70 20.19% $45.25 See Labor Rate N/A

Hubbell             H1KMB               CAB, ACCESS, SERVER,MOBILE BASE KT,BK EA B $748.00 20.19% $596.98 See Labor Rate N/A

Hubbell             H1KR80              CAB, ACCESS,43U,80"H,RAIL KIT,SQ HOLES EA B $468.00 20.19% $373.51 See Labor Rate N/A

Hubbell             H1KR84              CAB, ACCESS,45U,84"H,RAIL KIT,SQ HOLES EA B $468.00 20.19% $373.51 See Labor Rate N/A

Hubbell             H1KSL               CAB, ACCESS,KIT,SERVICE LOOP STOWAGE EA B $136.00 20.19% $108.54 See Labor Rate N/A
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Hubbell             H1KSR80             CAB, ACCESS,43U,80"H,SPLIT RAIL,12/24,M6 EA B $468.00 20.19% $373.51 See Labor Rate N/A

Hubbell             H1KSR84             CAB, ACCESS,45U,84"H,SPLIT RAIL,12/24,M6 EA B $468.00 20.19% $373.51 See Labor Rate N/A

Hubbell             H1KT                CAB, ACCESS,KIT,TOP CABLE MANAGER EA B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             H1KT80              CAB, ACCESS,43U,80"H,RAIL KIT,12-24 EA B $468.00 20.19% $373.51 See Labor Rate N/A

Hubbell             H1KT84              CAB, ACCESS,45U,84"H,RAIL KIT,12-24 EA B $468.00 20.19% $373.51 See Labor Rate N/A

Hubbell             H1KV80              CAB, ACCESS,KT,80"H INTERNL VRT CABLEMGT EA B $410.00 20.19% $327.22 See Labor Rate N/A

Hubbell             H1KV84              CAB, ACCESS,KT,84"H INTERNL VRT CABLEMGT EA B $410.00 20.19% $327.22 See Labor Rate N/A

Hubbell             H1KX4               CAB, ACCESS,4"DEEP FRAME EXTENSION KIT EA B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             H1KX6               CAB, ACCESS,6"DEEP FRAME EXTENSION KIT EA B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             H1KX9               CAB, ACCESS,9"DEEP FRAME EXTENSION KIT EA B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             H1N80E              CABINET, NETWO,80"H32"D W/DPSIDE CVR BK EA B $3,118.00 20.19% $2,488.48 See Labor Rate N/A

Hubbell             H1N80ED             CABINET, NETWO,80"H36"D W/DPSIDE CVR,BK EA B $3,800.00 20.19% $3,032.78 See Labor Rate N/A

Hubbell             H1N80X              CABINET, NETWO,80"H32"D W/O SIDE CVR BK EA B $2,226.00 20.19% $1,776.57 See Labor Rate N/A

Hubbell             H1N80XD             CABINET, NETWO,80"H36"D W/O SIDE CVR,BK EA B $2,902.00 20.19% $2,316.09 See Labor Rate N/A

Hubbell             H1N84E              CABINET, NETWO,84"H32"D W/DPSIDE CVR BK EA B $3,234.00 20.19% $2,581.06 See Labor Rate N/A

Hubbell             H1N84ED             CABINET, NETWO,84"H36"D W/DPSIDE CVR,BK EA B $3,770.00 20.19% $3,008.84 See Labor Rate N/A

Hubbell             H1N84X              CABINET, NETWO,84"H32"D W/O SIDE CVR BK EA B $2,344.00 20.19% $1,870.75 See Labor Rate N/A

Hubbell             H1N84XD             CABINET, NETWO,84"H36"D W/O SIDE CVR,BK EA B $2,872.00 20.19% $2,292.15 See Labor Rate N/A

Hubbell             H1NHPW70            CABINET, NETWO,80"H32"D,WIN/DR,3"SIDE,BK EA B $3,702.00 20.19% $2,954.57 See Labor Rate N/A

Hubbell             H1NHPW78            CABINET, NETWO,84"H32"D,WIN/DR,3"SIDE,BK EA B $3,746.00 20.19% $2,989.69 See Labor Rate N/A

Hubbell             H1S8032F            CAB, ACCESS,80"H 32"D,FLUSH SIDE CVR EA B $544.00 20.19% $434.17 See Labor Rate N/A

Hubbell             H1S8032W            CAB, ACCESS,80"H 32"D 3" WIDE SIDE COVER EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             H1S8036F            CAB, ACCESS,80"H 36"D,FLUSH,SIDE CVR EA B $544.00 20.19% $434.17 See Labor Rate N/A

Hubbell             H1S8036W            CAB, ACCESS,80"H 36"D,3" WIDE SIDE COVER EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             H1S8042F            CAB, ACCESS,80"H 42"D,FLUSH,SIDE CVR EA B $544.00 20.19% $434.17 See Labor Rate N/A

Hubbell             H1S8042W            CAB, ACCESS,80"H 42"D 3" WIDE SIDE COVER EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             H1S8432F            CAB, ACCESS,84"H 32"D,FLUSH SIDE CVR EA B $544.00 20.19% $434.17 See Labor Rate N/A

Hubbell             H1S8432W            CAB, ACCESS,84"H 32"D 3" WIDE SIDE COVER EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             H1S8436F            CAB, ACCESS,84"H 36"D,FLUSH,SIDE CVR EA B $544.00 20.19% $434.17 See Labor Rate N/A

Hubbell             H1S8436W            CAB, ACCESS,84"H 36"D,3" WIDE SIDE COVER EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             H1S8442F            CAB, ACCESS,84"H 42"D,FLUSH SIDE CVR EA B $544.00 20.19% $434.17 See Labor Rate N/A

Hubbell             H1S8442W            CAB, ACCESS,84"H 42"D 3" WIDE SIDE COVER EA B $704.00 20.19% $561.86 See Labor Rate N/A

Hubbell             HBL2000B5GY         RACEWAY, 5' BASE, HBL2000 SERIES, GRAY FT B $1.50 20.19% $1.20 See Labor Rate N/A

Hubbell             HBL2000B5IV         RACEWAY, 5' BASE, HBL2000 SERIES, IVORY FT B $1.50 20.19% $1.20 See Labor Rate N/A

Hubbell             HBL2000BCAGY        RACEWAY, 5' BASE/COV, HBL2000 SER, GRAY FT B $3.05 20.30% $2.43 See Labor Rate N/A

Hubbell             HBL2000BCAIV        RACEWAY, 5' BASE/COV, HBL2000 SER, IVORY FT B $3.05 20.30% $2.43 See Labor Rate N/A

Hubbell             HBL2000BCGY         RACEWAY, 5' BASE/COV, HBL2000 SER, GRAY FT B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             HBL2000BCIV         RACEWAY, 5' BASE/COV, HBL2000 SER, IVORY FT B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             HBL2000CAGY         RACEWAY, 5' COVER, HBL2000 SERIES, GRAY FT B $1.50 20.19% $1.20 See Labor Rate N/A

Hubbell             HBL2000CAIV         RACEWAY, 5' COVER, HBL2000 SERIES, IVORY FT B $1.50 20.19% $1.20 See Labor Rate N/A

Hubbell             HBL2000CGY          RACEWAY, 5' COVER, HBL2000 SERIES, GRAY FT B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             HBL2000CIV          RACEWAY 5' COVER HBL2000 SERIES, IVORY FT B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             HBL2000TFGY         RACEWAY, H TO WM TRANS, HBL2000 SER, GY EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             HBL2000TFIV         RACEWAY, H TO WM TRANS, HBL2000 SER, IV EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             HBL2000WC           RACEWAY, WIRE CLIP, HBL2000 SERIES EA B $0.62 20.19% $0.49 See Labor Rate N/A

Hubbell             HBL2000WCA          RACEWAY, WIRE CLIP, HBL2000CIV/GY SERIES EA B $0.62 20.19% $0.49 See Labor Rate N/A

Hubbell             HBL2001C            RACEWAY, COUPLING, HBL2000 SERIES EA B $0.80 20.19% $0.64 See Labor Rate N/A

Hubbell             HBL2003SC           RACEWAY, SUPPORT CLIP, HBL2000 SERIES EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             HBL2006GY           RACEWAY, COVER CLIP, HBL2000 SERIES, GY EA B $1.34 20.19% $1.07 See Labor Rate N/A

Hubbell             HBL2006IV           RACEWAY, COVER CLIP, HBL2000 SERIES, IV EA B $1.34 20.19% $1.07 See Labor Rate N/A

Hubbell             HBL2009GC           RACEWAY, GROUND CLIP, HBL2000 SERIES EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             HBL2010A2GY         RACEWAY, ENTR FTG, HBL2000 SERIES, GY EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             HBL2010A2IV         RACEWAY, ENTR FTG, HBL2000 SERIES, IV EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             HBL2010A3GY         RACEWAY, LRG ENT FTG, HBL2000 SERIES, GY EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             HBL2010A3IV         RACEWAY, LRG ENT FTG, HBL2000 SERIES, IV EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             HBL2010BGY          RACEWAY, END CAP, HBL2000 SERIES, GY EA B $0.98 20.19% $0.78 See Labor Rate N/A

Hubbell             HBL2010BIV          RACEWAY, END CAP, HBL2000 SERIES, IV EA B $0.98 20.19% $0.78 See Labor Rate N/A

Hubbell             HBL2011BRGY         RACEWAY, L/R FLAT EL, HBL2000 SER, GY EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             HBL2011BRIV         RACEWAY, L/R FLAT EL, HBL2000 SER, IV EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             HBL2011GY           RACEWAY, 90 FLAT ELBOW, HBL2000 SER, GY EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             HBL2011IV           RACEWAY, 90 FLAT ELBOW, HBL2000 SER, IV EA B $6.20 20.19% $4.95 See Labor Rate N/A
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Hubbell             HBL2015BRGY         RACEWAY, L/R TEE, HBL2000 SERIES, GY EA B $21.50 20.19% $17.16 See Labor Rate N/A

Hubbell             HBL2015BRIV         RACEWAY, L/R TEE, HBL2000 SERIES, IV EA B $21.50 20.19% $17.16 See Labor Rate N/A

Hubbell             HBL2015GY           RACEWAY, TEE FITTING, HBL2000 SERIES, GY EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             HBL2015IV           RACEWAY, TEE FITTING, HBL2000 SERIES, IV EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             HBL2017BRGY         RACEWAY, L/R INT ELBOW, HBL2000 SER, GY EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             HBL2017BRIV         RACEWAY, L/R INT ELBOW, HBL2000 SER, IV EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             HBL2017TC           RACEWAY, INT ELBOW, HBL2000 SERIES, IV EA B $2.50 20.75% $1.98 See Labor Rate N/A

Hubbell             HBL2018BRGY         RACEWAY, L/R EXT ELBOW, HBL2000 SER, GY EA B $19.60 20.19% $15.64 See Labor Rate N/A

Hubbell             HBL2018BRIV         RACEWAY, L/R EXT ELBOW, HBL2000 SER, IV EA B $19.60 20.19% $15.64 See Labor Rate N/A

Hubbell             HBL2018CGY          RACEWAY, EXT ELBOW, HBL2000 SERIES, GY EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             HBL2018CIV          RACEWAY, EXT ELBOW, HBL2000 SERIES, IV EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             HBL20482GY          RACEWAY, 2-G DEV BOX, HBL2000 SERIES, GY EA B $25.30 20.19% $20.19 See Labor Rate N/A

Hubbell             HBL20482IV          RACEWAY, 2-G DEV BOX, HBL2000 SERIES, IV EA B $25.30 20.19% $20.19 See Labor Rate N/A

Hubbell             HBL2048GY           RACEWAY, 1-G DEV BOX, HBL2000 SERIES, GY EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             HBL2048IV           RACEWAY, 1-G DEV BOX, HBL2000 SERIES, IV EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             HBL2051HGY          RACEWAY, FLAT PLT ADAPT, HBL2000 SER, GY EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             HBL2051HIV          RACEWAY, FLAT PLT ADAPT, HBL2000 SER, IV EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             HBL2089EIV          RACEWAY, END RED CONN, HBL2000 SER, IV EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             HBL2089IV           RACEWAY, SIDE RED CONN, HBL2000 SER, IV EA B $15.50 20.19% $12.37 See Labor Rate N/A

Hubbell             HBL20C215GY         PLUGTRAK, 40", 15A, 6 REC, 6' CORD, GY EA B $104.00 20.36% $82.83 See Labor Rate N/A

Hubbell             HBL20C215IV         PLUGTRAK, 40", 15A, 6 REC, 6' CORD, IV EA B $104.00 20.36% $82.83 See Labor Rate N/A

Hubbell             HBL20C315GY         PLUGTRAK, 64", 15A, 10 REC, 6' CORD, GY EA B $115.00 20.25% $91.71 See Labor Rate N/A

Hubbell             HBL20C315IV         PLUGTRAK, 64", 15A, 10 REC, 6' CORD, IV EA B $115.00 20.25% $91.71 See Labor Rate N/A

Hubbell             HBL20GB306GY        PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 3', GRAY EA B $48.90 20.19% $39.03 See Labor Rate N/A

Hubbell             HBL20GB306IV        PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 3', IVORY EA B $48.90 20.19% $39.03 See Labor Rate N/A

Hubbell             HBL20GB506GY        PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 5', GRAY EA B $73.60 20.19% $58.74 See Labor Rate N/A

Hubbell             HBL20GB506IV        PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 5', IV EA B $73.60 20.19% $58.74 See Labor Rate N/A

Hubbell             HBL20GB512GY        PLUGTRAK, 15A, 1 CIRC, 5 RCPT, 5', GRAY EA B $53.10 20.19% $42.38 See Labor Rate N/A

Hubbell             HBL20GB512IV        PLUGTRAK, 15A, 1 CIRC, 5 RCPT, 5', IVORY EA B $53.10 20.19% $42.38 See Labor Rate N/A

Hubbell             HBL20GB606GY        PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 6', GRAY EA B $84.10 20.19% $67.12 See Labor Rate N/A

Hubbell             HBL20GB606IV        PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 6', IV EA B $84.10 20.19% $67.12 See Labor Rate N/A

Hubbell             HBL20GB609GY        PLUGTRAK, 15A, 1 CIRC, 8 RCPT, 6', GRAY EA B $68.40 20.19% $54.59 See Labor Rate N/A

Hubbell             HBL20GB609IV        PLUGTRAK, 15A, 1 CIRC, 8 RCPT, 6', IVORY EA B $68.40 20.19% $54.59 See Labor Rate N/A

Hubbell             HBL20GB612GY        PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 6', GRAY EA B $63.10 20.19% $50.36 See Labor Rate N/A

Hubbell             HBL20GB612IV        PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 6', IVORY EA B $63.10 20.19% $50.36 See Labor Rate N/A

Hubbell             HBL20GB618GY        PLUGTRAK, 15A, 1 CIRC, 4 RCPT, 6', GRAY EA B $53.40 20.19% $42.62 See Labor Rate N/A

Hubbell             HBL20GB618IV        PLUGTRAK, 15A, 1 CIRC, 4 RCPT, 6', IVORY EA B $53.40 20.19% $42.62 See Labor Rate N/A

Hubbell             HBL20GBA512GY       PLUGTRAK, 15A, 2 CIRC, 5 RCPT, 5', GRAY EA B $65.00 20.19% $51.88 See Labor Rate N/A

Hubbell             HBL20GBA512IV       PLUGTRAK, 15A, 2 CIRC, 5 RCPT, 5', IVORY EA B $65.00 20.19% $51.88 See Labor Rate N/A

Hubbell             HBL20GBA609GY       PLUGTRAK, 15A, 2 CIRC, 8 RCPT, 5', GRAY EA B $81.40 20.19% $64.97 See Labor Rate N/A

Hubbell             HBL20GBA609IV       PLUGTRAK, 15A, 2 CIRC, 8 RCPT, 5', IVORY EA B $81.40 20.19% $64.97 See Labor Rate N/A

Hubbell             HBL20GBA612GY       PLUGTRAK, 15A, 2 CIRC, 6 RCPT, 6', GRAY EA B $77.20 20.19% $61.61 See Labor Rate N/A

Hubbell             HBL20GBA612IV       PLUGTRAK, 15A, 2 CIRC, 6 RCPT, 6', IVORY EA B $77.20 20.19% $61.61 See Labor Rate N/A

Hubbell             HBL20GBA618GY       PLUGTRAK, 15A, 2 CIRC, 4 RCPT, 6', GRAY EA B $67.10 20.19% $53.55 See Labor Rate N/A

Hubbell             HBL20GBA618IV       PLUGTRAK, 15A, 2 CIRC, 4 RCPT, 6', IVORY EA B $67.10 20.19% $53.55 See Labor Rate N/A

Hubbell             HBL20IG306GY        PLUGTRAK, IG 15A, 1CIRC, 6 RCPT, 3', GY EA B $63.20 20.19% $50.44 See Labor Rate N/A

Hubbell             HBL20IG306IV        PLUGTRAK, IG 15A, 1CIRC, 6 RCPT, 3', IV EA B $63.20 20.19% $50.44 See Labor Rate N/A

Hubbell             HBL20IG506IV        PLUGTRAK, IG 15A, 1CIRC, 10 RCPT, 5', IV EA B $66.45 3.82% $63.91 See Labor Rate N/A

Hubbell             HBL20IG512GY        PLUGTRAK, IG 15A, 1CIRC, 5 RCPT, 5', GY EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             HBL20IG512IV        PLUGTRAK, IG 15A, 1CIRC, 5 RCPT, 5', IV EA B $62.50 20.19% $49.88 See Labor Rate N/A

Hubbell             HBL20IG606GY        PLUGTRAK, IG 15A, 1CIRC, 5 RCPT, 6', GY EA B $106.00 20.45% $84.32 See Labor Rate N/A

Hubbell             HBL20IG606IV        PLUGTRAK, IG 15A, 1CIRC, 5 RCPT, 6', IV EA B $106.00 20.45% $84.32 See Labor Rate N/A

Hubbell             HBL2400B10IV        RACEWAY, 10' BASE/COV, HBL2400, IV FT B $1.54 20.19% $1.23 See Labor Rate N/A

Hubbell             HBL2400BCIV         RACEWAY, 5' BASE/COV, HBL2400, IV FT B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             HBL2400BDIV         RACEWAY, 10' BASE, HBL2400, IV FT B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             HBL2400BIV          RACEWAY, 5' BASE, HBL2400, IV FT B $1.56 20.19% $1.25 See Labor Rate N/A

Hubbell             HBL2400CIV          RACEWAY, 5' COV, HBL2400/2400D, IV FT B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             HBL2400DTFIV        RACEWAY, DIV TRANS, H TO WM, HBL2401 EA B $3.50 4.28% $3.35 See Labor Rate N/A

Hubbell             HBL2400TFIV         RACEWAY, TRANS, H TO WM, HBL2400 EA B $3.35 4.08% $3.21 See Labor Rate N/A

Hubbell             HBL2400WC           RACEWAY, WIRE CLIP, HBL2400/2400D SER EA B $0.56 20.19% $0.45 See Labor Rate N/A

Hubbell             HBL2401C            310RACEWAY, COUPLING, HBL2400/2400D EA B $0.66 20.19% $0.53 See Labor Rate N/A

Page 966 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Hubbell             HBL2401DC           RACEWAY, DIV COUPLING, HBL2400D EA B $2.65 20.58% $2.10 See Labor Rate N/A

Hubbell             HBL2406IV           RACEWAY, COVER CLIP, HBL2400/2400D EA B $1.38 20.19% $1.10 See Labor Rate N/A

Hubbell             HBL2409GC           RACEWAY, GROUND CLAMP, HBL2400/2400D EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             HBL24106DRK         RACEWAY, DUP 106 FRAME ADPT, HBL2400 EA B $9.95 3.92% $9.56 See Labor Rate N/A

Hubbell             HBL24106RRK         RACEWAY, STYL 106 FRAME ADPT, HBL2400 EA B $9.95 3.92% $9.56 See Labor Rate N/A

Hubbell             HBL2410AIV          RACEWAY, ENTR END HBL2400 SERIES, IV EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             HBL2410BDIV         RACEWAY, DIV END BLNK FTG, HBL2400D EA B $0.69 3.54% $0.67 See Labor Rate N/A

Hubbell             HBL2410BIV          RACEWAY, BLANK END FTG, HBL2400 EA B $0.94 20.19% $0.75 See Labor Rate N/A

Hubbell             HBL2410CIV          RACEWAY, LRG ENTR END FTG, HBL2400 EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             HBL2410DFOIV        RACEWAY, DIV ENTR END FTG, HBL2400/2400D EA B $30.30 20.19% $24.18 See Labor Rate N/A

Hubbell             HBL2410FCIV         2010RACEWAY,FULL ENTR END FTG,HBL2400 EA B $22.50 20.19% $17.96 See Labor Rate N/A

Hubbell             HBL2411DFOIV        RACEWAY, DIV FLAT EL, HBL2400/HBL2400D EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             HBL2411IV           RACEWAY, 90 FLAT EL, HBL2400 EA B $7.50 20.19% $5.99 See Labor Rate N/A

Hubbell             HBL2415DFOIV        RACEWAY, DIV TEE FTG, HBL2400/HBL2400D EA B $23.60 20.19% $18.84 See Labor Rate N/A

Hubbell             HBL2415IV           RACEWAY, TEE FTG, HBL2400 EA B $10.80 20.19% $8.62 See Labor Rate N/A

Hubbell             HBL2417DFOIV        RACEWAY, DIV INT EL, HBL2400/HBL2400D EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             HBL2417IV           RACEWAY, INTR EL, HBL2400 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             HBL2418DFOIV        RACEWAY, DIV EXT EL, HBL2400/HBL2400D EA B $21.40 20.19% $17.08 See Labor Rate N/A

Hubbell             HBL2418IV           RACEWAY, EXTR EL ,HBL2400 EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             HBL2420REDIV        RACEWAY, RED FTG, HBL2400-HBL2000 EA B $6.50 4.12% $6.23 See Labor Rate N/A

Hubbell             HBL2426IV           RACEWAY, LAMPHOLDER, HBL2400 EA B $15.50 20.19% $12.37 See Labor Rate N/A

Hubbell             HBL24442IV          RACEWAY,  2-G BOX, DEEP, HBL2400 EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             HBL2444D2AIV        RACEWAY, DIV 2-G BOX, HBL2400 EA B $38.70 20.19% $30.89 See Labor Rate N/A

Hubbell             HBL2444DIV          RACEWAY, DIV 1-G BOX, HBL2400D EA B $21.40 20.19% $17.08 See Labor Rate N/A

Hubbell             HBL2444IV           RACEWAY, 1-G EXT BOX, DEEP,HBL2400 EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBL24482IV          RACEWAY,  2-G BOX, HBL2400 EA B $24.40 20.19% $19.47 See Labor Rate N/A

Hubbell             HBL2448IV           RACEWAY, 1-G BOX ,HBL2400 EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             HBL2451HIV          RACEWAY, FLSH PLT ADAPT, HBL2400 EA B $7.90 3.89% $7.59 See Labor Rate N/A

Hubbell             HBL2475DBRIV        RACEWAY, BRDG FTG, HBL2400/ HBL2400D EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             HBL2489IV           RACEWAY, SIDE RED CONN, HBL2400 EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             HBL24DRK            RACEWAY, DUP RCPT BRACK ADAPT, HBL2400 EA B $6.80 3.81% $6.54 See Labor Rate N/A

Hubbell             HBL24GB306GY        PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 3', GRAY EA B $52.70 20.19% $42.06 See Labor Rate N/A

Hubbell             HBL24GB306IV        PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 3', IVORY EA B $52.70 20.19% $42.06 See Labor Rate N/A

Hubbell             HBL24GB506GY        PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 5', GRAY EA B $87.70 20.19% $69.99 See Labor Rate N/A

Hubbell             HBL24GB506IV        PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 5', IV EA B $87.70 20.19% $69.99 See Labor Rate N/A

Hubbell             HBL24GB512GY        PLUGTRAK, 20A, 1 CIRC, 5 RCPT, 5', GRAY EA B $58.00 20.19% $46.29 See Labor Rate N/A

Hubbell             HBL24GB512IV        PLUGTRAK, 20A, 1 CIRC, 5 RCPT, 5', IVORY EA B $58.00 20.19% $46.29 See Labor Rate N/A

Hubbell             HBL24GB606GY        PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 6', GRAY EA B $106.00 20.42% $84.36 See Labor Rate N/A

Hubbell             HBL24GB606IV        PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 6', IV EA B $106.00 20.42% $84.36 See Labor Rate N/A

Hubbell             HBL24GB612GY        PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 6', GRAY EA B $69.60 20.19% $55.55 See Labor Rate N/A

Hubbell             HBL24GB612IV        PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 6', IVORY EA B $69.60 20.19% $55.55 See Labor Rate N/A

Hubbell             HBL24GB618GY        PLUGTRAK, 20A, 1 CIRC, 4 RCPT, 6', GRAY EA B $57.30 20.19% $45.73 See Labor Rate N/A

Hubbell             HBL24GB618IV        PLUGTRAK, 20A, 1 CIRC, 4 RCPT, 6', IVORY EA B $57.30 20.19% $45.73 See Labor Rate N/A

Hubbell             HBL24GBA512GY       PLUGTRAK, IG 20A, 2CIRC, 5 RCPT, 5', GY EA B $85.80 20.19% $68.48 See Labor Rate N/A

Hubbell             HBL24GBA512IV       PLUGTRAK, IG 20A, 2CIRC, 5 RCPT, 5', IV EA B $85.80 20.19% $68.48 See Labor Rate N/A

Hubbell             HBL24GBA612GY       PLUGTRAK, 20A, 2 CIRC, 6 RCPT, 6', GRAY EA B $91.40 20.19% $72.95 See Labor Rate N/A

Hubbell             HBL24GBA612IV       PLUGTRAK, 20A, 2 CIRC, 6 RCPT, 6', IVORY EA B $91.40 20.19% $72.95 See Labor Rate N/A

Hubbell             HBL24GBA618GY       PLUGTRAK, 20A, 2 CIRC, 4 RCPT, 6', GRAY EA B $72.10 20.19% $57.54 See Labor Rate N/A

Hubbell             HBL24GBA618IV       PLUGTRAK, 20A, 2 CIRC, 4 RCPT, 6', IVORY EA B $72.10 20.19% $57.54 See Labor Rate N/A

Hubbell             HBL24SRK            RACEWAY, SGL RCPT BRK ADAPT, HBL2400 EA B $6.15 4.06% $5.90 See Labor Rate N/A

Hubbell             HBL3000BGY          RACEWAY, 10' BASE, HBL3000 SERIES, GY FT B $3.70 20.38% $2.95 See Labor Rate N/A

Hubbell             HBL3000BIV          RACEWAY, 10' BASE, HBL3000 SERIES, IV FT B $3.70 20.38% $2.95 See Labor Rate N/A

Hubbell             HBL3000C075GY       RACEWAY, 7.5" COVER, HBL3000 SER, GY EA B $1.72 20.19% $1.37 See Labor Rate N/A

Hubbell             HBL3000C075IV       RACEWAY, 7.5" COVER, HBL3000 SER, IV EA B $1.72 20.19% $1.37 See Labor Rate N/A

Hubbell             HBL3000C195GY       RACEWAY, 19.5" COVER, HBL3000 SER, GY EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL3000C195IV       RACEWAY, 19.5" COVER, HBL3000 SER, IV EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL3000CEGY         RACEWAY, 5' COVER, HBL3000 SERIES, GY FT B $1.92 20.19% $1.53 See Labor Rate N/A

Hubbell             HBL3000CEIV         RACEWAY, 5' COVER, HBL3000 SERIES, IV FT B $1.92 20.19% $1.53 See Labor Rate N/A

Hubbell             HBL3000TFGY         RACEWAY, H TO WM TRANS, HBL3000 SER, GY EA B $4.45 4.15% $4.27 See Labor Rate N/A

Hubbell             HBL3000TFIV         RACEWAY, H TO WM TRANS, HBL3000 SER, IV EA B $4.45 4.15% $4.27 See Labor Rate N/A

Hubbell             HBL3000WCGY         RACEWAY, WIRE CLIP, HBL3000 SERIES, GY EA B $1.76 20.19% $1.40 See Labor Rate N/A
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Hubbell             HBL3001AGY          RACEWAY, INT COUPLING, HBL3000 SER, GY EA B $7.00 20.19% $5.59 See Labor Rate N/A

Hubbell             HBL3001GY           RACEWAY, COUPLING, HBL3000 SERIES, GY EA B $3.50 20.19% $2.79 See Labor Rate N/A

Hubbell             HBL3003GY           RACEWAY, SUPPORT CLIP, HBL3000 SER, GY EA B $3.90 20.19% $3.11 See Labor Rate N/A

Hubbell             HBL3003IV           RACEWAY, SUPPORT CLIP, HBL3000 SER, IV EA B $3.90 20.19% $3.11 See Labor Rate N/A

Hubbell             HBL3006EGY          RACEWAY, COVER CLIP, HBL3000 SERIES, GY EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             HBL3006EIV          RACEWAY, COVER CLIP, HBL3000 SERIES, IV EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             HBL3007CGY          RACEWAY, DEV BRKT, HBL3000 SER, GRAY EA B $5.50 20.19% $4.39 See Labor Rate N/A

Hubbell             HBL3010AEGY         RACEWAY, KO ENT FTG, HBL3000 SERIES, GY EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             HBL3010AEIV         RACEWAY, KO ENT FTG, HBL3000 SERIES, IV EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             HBL3010BGY          RACEWAY, END CAP, HBL3000 SERIES, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBL3010BIV          RACEWAY, END CAP, HBL3000 SERIES, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBL3010CGY          RACEWAY, ENTR FTG, HBL3000 SER, GY EA B $15.00 20.19% $11.97 See Labor Rate N/A

Hubbell             HBL3010CIV          RACEWAY, ENTR FTG, HBL3000 SER, IV EA B $15.00 20.19% $11.97 See Labor Rate N/A

Hubbell             HBL3011EGY          RACEWAY, 90 FLAT ELBOW, HBL3000 SER, GY EA B $25.60 20.19% $20.43 See Labor Rate N/A

Hubbell             HBL3011EIV          RACEWAY, 90 FLAT ELBOW, HBL3000 SER, IV EA B $25.60 20.19% $20.43 See Labor Rate N/A

Hubbell             HBL301401PB         POUR BOX FOR 301/401 SERIES BOXES EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             HBL3014CGY          RACEWAY, WALLBOX CONN, HBL3000 SER, GY EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             HBL3014CIV          RACEWAY, WALLBOX CONN, HBL3000 SER, IV EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             HBL3015EGY          RACEWAY, TEE FITTING, HBL3000 SER, GY EA B $39.10 20.19% $31.21 See Labor Rate N/A

Hubbell             HBL3015EIV          RACEWAY, TEE FITTING, HBL3000 SER, IV EA B $39.10 20.19% $31.21 See Labor Rate N/A

Hubbell             HBL3017TCEGY        RACEWAY, INT ELBOW, HBL3000 SER, GY EA B $14.30 20.19% $11.41 See Labor Rate N/A

Hubbell             HBL3017TCEIV        RACEWAY, INT ELBOW, HBL3000 SER, IV EA B $14.30 20.19% $11.41 See Labor Rate N/A

Hubbell             HBL3018AEGY         RACEWAY, EXT ELBOW, HBL3000 SER, GY EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             HBL3018AEIV         RACEWAY, EXT ELBOW, HBL3000 SER, IV EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             HBL3027AEGY         RACEWAY, PLT, 1.40" OPG, HBL3000 SER, GY EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             HBL3027AEIV         RACEWAY, PLT, 1.40" OPG, HBL3000 SER, IV EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             HBL3028GY           RACEWAY, 1-G UTL BOX, HBL3000 SER, GY EA B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             HBL3028IV           RACEWAY, 1-G UTL BOX, HBL3000 SER, IV EA B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             HBL3033JEGY         RACEWAY, PLT, 1.60" OPG, HBL3000 SER, GY EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             HBL3033JEIV         RACEWAY, PLT, 1.60" OPG, HBL3000 SER, IV EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             HBL3036HEGY         RACEWAY, PLT, .50" KO, HBL3000 SER, GY EA B $8.05 3.97% $7.73 See Labor Rate N/A

Hubbell             HBL3036HEIV         RACEWAY, PLT, .50" KO, HBL3000 SER, IV EA B $8.05 3.97% $7.73 See Labor Rate N/A

Hubbell             HBL3040CEGY         RACEWAY, PLT, TOG OPG, HBL3000 SER, GY EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             HBL3040CEIV         RACEWAY, PLT, TOG OPG, HBL3000 SER, IV EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             HBL3043BEGY         RACEWAY, PLT, DUP OPG, HBL3000 SER, GY EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HBL3043BEIV         RACEWAY, PLT, DUP OPG, HBL3000 SER, IV EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HBL30442GY          RACEWAY, 2-G DEV BOX, XDEEP, HBL3000, GY EA B $32.00 20.19% $25.54 See Labor Rate N/A

Hubbell             HBL30442IV          RACEWAY, 2-G DEV BOX, XDEEP, HBL3000, GY EA B $32.00 20.19% $25.54 See Labor Rate N/A

Hubbell             HBL3046BEGY         RACEWAY, PLT, HD DUP OPG, HBL3000, GY EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HBL3046BEIV         RACEWAY, PLT, HD DUP OPG, HBL3000, IV EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HBL3046H2GY         RACEWAY, TAP-OFF FTG, HBL3000 SER, GY EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HBL3046H2IV         RACEWAY, TAP-OFF FTG, HBL3000 SER, IV EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HBL3048RGY          RACEWAY, PLT, RCPT OPEN, HBL3000 SER, GY EA B $13.80 20.19% $11.01 See Labor Rate N/A

Hubbell             HBL3048RIV          RACEWAY, PLT, RCPT OPEN, HBL3000 SER, IV EA B $13.80 20.19% $11.01 See Labor Rate N/A

Hubbell             HBL3051LEGY         RACEWAY, EXT CVR, HBL3000 SER, GRAY EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             HBL3051LEIV         RACEWAY, EXT CVR, HBL3000 SER, IVORY EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             HBL3082GY           RACEWAY, COND CONN, HBL3000 SER, GY EA B $50.70 20.19% $40.46 See Labor Rate N/A

Hubbell             HBL3086GY           RACEWAY, PANEL CONN, HBL3000 SER, GY EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             HBL3086IV           RACEWAY, PANEL CONN, HBL3000 SER, IV EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             HBL317BK            MOD FACE PLATE, 6-PORT, BK, SCREW EA B $5.50 20.19% $4.39 See Labor Rate N/A

Hubbell             HBL317GY            MOD FACE PLATE, 6-PORT, GY, SCREW EA B $5.50 20.19% $4.39 See Labor Rate N/A

Hubbell             HBL317I             MOD FACE PLATE, 6-PORT, IV, SCREW EA B $5.50 20.19% $4.39 See Labor Rate N/A

Hubbell             HBL317SBK           MOD FACE PLATE, 6-PORT, BK, SNAP EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBL317SGY           MOD FACE PLATE, 6-PORT, GY, SNAP EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBL317SI            MOD FACE PLATE, 6-PORT, IV, SNAP EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBL317SWA           MOD FACE PLATE, 6-PORT, WH, SNAP EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBL317WA            MOD FACE PLATE, 6-PORT, WH, SCREW EA B $5.50 20.19% $4.39 See Labor Rate N/A

Hubbell             HBL3200REDGY        RACEWAY, RED FTG, HBL2000/HBL3000, GY EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL3200REDIV        RACEWAY, RED FTG, HBL2000/HBL3000, IV EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4710BGY          RACEWAY, END CAP, HBL4750 SERIES, GY EA B $8.30 20.19% $6.62 See Labor Rate N/A

Hubbell             HBL4710BIV          RACEWAY, END CAP, HBL4750 SERIES, IV EA B $8.30 20.19% $6.62 See Labor Rate N/A
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Hubbell             HBL4710DFOGY        RACEWAY, DIV ENTR FTG, HBL4750 SER, GY EA B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             HBL4710DFOIV        RACEWAY, DIV ENTR FTG, HBL4750 SER, IV EA B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             HBL4710GY           RACEWAY, ENTR FTG, HBL4750 SERIES, GY EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             HBL4710IV           RACEWAY, ENTR FTG, HBL4750 SERIES, IV EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             HBL4711DFOGY        RACEWAY, DIV L/R FLAT EL, HBL4750SER, GY EA B $42.00 20.19% $33.52 See Labor Rate N/A

Hubbell             HBL4711DFOIV        RACEWAY, DIV L/R FLAT EL, HBL4750SER, IV EA B $42.00 20.19% $33.52 See Labor Rate N/A

Hubbell             HBL4711GY           RACEWAY, L/R FLAT EL, HBL4750 SER, GY EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             HBL4711IV           RACEWAY, L/R FLAT EL, HBL4750 SER, IV EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             HBL4712TXGY         RACEWAY, INT/EXT EL, HBL4750 SERIES, GY EA B $35.10 20.19% $28.01 See Labor Rate N/A

Hubbell             HBL4712TXIV         RACEWAY, INT/EXT EL, HBL4750 SERIES, IV EA B $35.10 20.19% $28.01 See Labor Rate N/A

Hubbell             HBL4714AGY          7ACEWAY, BOX CONN, HBL4750 SERIES, GY EA B $57.30 20.19% $45.73 See Labor Rate N/A

Hubbell             HBL4714AIV          RACEWAY, BOX CONN, HBL4750 SERIES, IV EA B $57.30 20.19% $45.73 See Labor Rate N/A

Hubbell             HBL4715DFOGY        RACEWAY, DIV L/R TEE, HBL4750 SER, GY EA B $85.30 20.19% $68.08 See Labor Rate N/A

Hubbell             HBL4715DFOIV        RACEWAY, DIV L/R TEE, HBL4750 SER, IV EA B $85.30 20.19% $68.08 See Labor Rate N/A

Hubbell             HBL4715GY           RACEWAY, L/R TEE, HBL4750 SERIES, GY EA B $60.60 20.19% $48.36 See Labor Rate N/A

Hubbell             HBL4715IV           RACEWAY, L/R TEE, HBL4750 SERIES, IV EA B $60.60 20.19% $48.36 See Labor Rate N/A

Hubbell             HBL4717DFOGY        RACEWAY, DIV INT EL, HBL4750 SERIES, GY EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             HBL4717DFOIV        RACEWAY, DIV INT EL, HBL4750 SERIES, IV EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             HBL4717GY           RACEWAY, INT EL, HBL4750 SERIES, GRAY EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             HBL4717IV           RACEWAY, INT EL, HBL4750 SERIES, IVORY EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             HBL4717NGY          RACEWAY, INV INT EL, HBL4750 SERIES, GY EA B $25.20 20.19% $20.11 See Labor Rate N/A

Hubbell             HBL4717NIV          RACEWAY, INV INT EL, HBL4750 SERIES, IV EA B $25.20 20.19% $20.11 See Labor Rate N/A

Hubbell             HBL4717TCAGY        RACEWAY, INT EL COUP, HBL4750 SER, GY EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             HBL4718DFOGY        RACEWAY, DIV L/RAD EXT EL, HBL4750, GY EA B $61.40 20.19% $49.00 See Labor Rate N/A

Hubbell             HBL4718DFOIV        RACEWAY, DIV L/RAD EXT EL, HBL4750, IV EA B $61.40 20.19% $49.00 See Labor Rate N/A

Hubbell             HBL4718GY           RACEWAY, L/R EXT EL, HBL4750 SER, GY EA B $44.00 20.19% $35.12 See Labor Rate N/A

Hubbell             HBL4718IV           RACEWAY, L/R EXT EL, HBL4750 SER, IV EA B $44.00 20.19% $35.12 See Labor Rate N/A

Hubbell             HBL4724REDIV        RACEWAY, RED FTG, HBL4000-HBL2400 EA B $7.25 4.11% $6.95 See Labor Rate N/A

Hubbell             HBL4746H2GY         RACEWAY, TAP-OFF FTG, HBL4750 SER, GY EA B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             HBL4746H2IV         RACEWAY, TAP-OFF FTG, HBL4750 SER, IV EA B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             HBL47472BBBBGY      RACEWAY, PLT, 4G DUP, HBL4750 SER, GY EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBBBIV      RACEWAY, PLT, 4G DUP, HBL4750 SER, IV EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBFFGY      RACEWAY, PLT, 4G 2 DUP/MOD, HBL4750, GY EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBFFIV      RACEWAY, PLT, 4G 2 DUP/MOD, HBL4750, IV EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBRRGY      RACEWAY, PLT, 4G 2 DUP/STYL, HBL4750, GY EA B $13.20 3.84% $12.69 See Labor Rate N/A

Hubbell             HBL47472BBRRIV      RACEWAY, PLT, 4G 2 DUP/STYL, HBL4750, IV EA B $13.20 3.84% $12.69 See Labor Rate N/A

Hubbell             HBL47472BBSSGY      RACEWAY, PLT, 4G 2 DUP/S2 MIN,HBL4750,GY EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBSSIV      RACEWAY, PLT, 4G 2 DUP/S2 MIN,HBL4750,IV EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBTTGY      RACEWAY, PLT, 4G 2 DUP/JAC, HBL4750, GY EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBTTIV      RACEWAY, PLT, 4G 2 DUP/JAC, HBL4750, IV EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             HBL47472BBXXGY      RACEWAY, PLT, 4G 2 DUP/BLNK, HBL4750, GY EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             HBL47472BBXXIV      RACEWAY, PLT, 4G 2 DUP/BLNK, HBL4750, IV EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             HBL47472RRXXGY      RACEWAY, PLT, 4G 2 STY/BLNK, HBL4750, GY EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             HBL47472RRXXIV      RACEWAY, PLT, 4G 2 STY/BLNK, HBL4750, IV EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             HBL4747AXGY         RACEWAY, PLT, 2G 1 RND/BLNK, HBL4750, GY EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747AXIV         RACEWAY, PLT, 2G 1 RND/BLNK, HBL4750, IV EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747BBGY         RACEWAY, PLT, 2G DUP, HBL4750 SER, GY EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BBIV         RACEWAY, PLT, 2G DUP, HBL4750 SER, IV EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BFGY         RACEWAY, PLT, 2G DUP/BLNK, HBL4750, GY EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BFIV         RACEWAY, PLT, 2G DUP/BLNK, HBL4750, IV EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BRGY         RACEWAY, PLT, 2G DUP/STY, HBL4750, GY EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BRIV         RACEWAY, PLT, 2G DUP/STY, HBL4750, IV EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BSGY         RACEWAY, PLT, 2G DUP/S2 MIN, HBL4750, GY EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BSIV         RACEWAY, PLT, 2G DUP/S2 MIN, HBL4750, IV EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BTGY         RACEWAY, PLT, 2G DUP/TRJAK, HBL4750, GY EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BTIV         RACEWAY, PLT, 2G DUP/TRJAK, HBL4750, IV EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747BXGY         RACEWAY, PLT, 2G 1 DUP/BLNK, HBL4750, GY EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747BXIV         RACEWAY, PLT, 2G 1 DUP/BLNK, HBL4750, IV EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747C1GY         RACEWAY, PLT, 1G DEV COV, HBL4750, GY EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747C1IV         RACEWAY, PLT, 1G DEV COV, HBL4750, IV EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747C2GY         RACEWAY, PLT, 2G DEV COV, HBL4750, GY EA B $13.40 20.19% $10.69 See Labor Rate N/A
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Hubbell             HBL4747C2IV         RACEWAY, PLT, 2G DEV COV, HBL4750, IV EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747CVM2GY       RACEWAY, PLT, 2G VERT, HBL4750 SER, GY EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             HBL4747CVM2IV       RACEWAY, PLT, 2G VERT, HBL4750 SER, IV EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             HBL4747CVMGY        RACEWAY, PLT, 1G VERT, HBL4750 SER, GY EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             HBL4747CVMIV        RACEWAY, PLT, 1G VERT, HBL4750 SER, IV EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             HBL4747JXGY         RACEWAY, PLT, 2G RND/BLNK, HBL4750, GY EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747JXIV         RACEWAY, PLT, 2G RND/BLNK, HBL4750, IV EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747RFGY         RACEWAY, PLT, 2G 1 MOD/BLNK, HBL4750, GY EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747RFIV         RACEWAY, PLT, 2G 1 MOD/BLNK, HBL4750, IV EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             HBL4747RXGY         RACEWAY, PLT, 2G 1 STY/BLNK, HBL4750, GY EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4747RXIV         RACEWAY, PLT, 2G 1 STY/BLNK, HBL4750, IV EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4750B10GY        RACEWAY, 10' BASE, HBL4750 SERIES, GRAY FT B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL4750B10IV        RACEWAY, 10' BASE, HBL4750 SERIES, IVORY FT B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL4750BP           RACEWAY, BYPASS DIV, HBL4750 SERIES EA B $11.70 20.19% $9.34 See Labor Rate N/A

Hubbell             HBL4750C075GY       RACEWAY, 7.5" COVER, HBL4750 SER, GY EA B $2.35 20.34% $1.87 See Labor Rate N/A

Hubbell             HBL4750C075IV       RACEWAY, 7.5" COVER, HBL4750 SER, IV EA B $2.35 20.34% $1.87 See Labor Rate N/A

Hubbell             HBL4750C135GY       RACEWAY, 13.5" COVER, HBL4750 SER, GY EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL4750C135IV       RACEWAY, 13.5" COVER, HBL4750 SER, IV EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL4750C195GY       RACEWAY, 19.5" COVER, HBL4750 SER, GY EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             HBL4750C195IV       RACEWAY, 19.5" COVER, HBL4750 SER, IV EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             HBL4750C315GY       RACEWAY, 31.5" COVER, HBL4750 SER, GY EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4750C315IV       RACEWAY, 31.5" COVER, HBL4750 SER, IV EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             HBL4750CGY          RACEWAY, 5' COVER, HBL4750 SERIES, GY FT B $3.35 20.29% $2.67 See Labor Rate N/A

Hubbell             HBL4750CIV          RACEWAY, 5' COVER, HBL4750 SERIES, IV FT B $3.35 20.29% $2.67 See Labor Rate N/A

Hubbell             HBL4750DGY          RACEWAY, DIVIDER, HBL4750 SERIES FT B $1.14 20.19% $0.91 See Labor Rate N/A

Hubbell             HBL4750GY           RACEWAY, DEV BRKT, HBL4750 SER, GY EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             HBL4750IV           RACEWAY, DEV BRKT, HBL4750 SER, IV EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             HBL4750TFGY         RACEWAY, H TO WM TRANS, HBL4750, GY EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             HBL4750TFIV         RACEWAY, H TO WM TRANS, HBL4750, IV EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             HBL4750WCGY         RACEWAY, WIRE CLIP, HBL4750 SERIES, GY EA B $2.90 20.67% $2.30 See Labor Rate N/A

Hubbell             HBL4751AC           RACEWAY, INT COUPLING, HBL4750 SERIES EA B $6.40 20.19% $5.11 See Labor Rate N/A

Hubbell             HBL4751DA           RACEWAY, DIVIDER CLIP, HBL4750 SERIES EA B $1.36 20.19% $1.09 See Labor Rate N/A

Hubbell             HBL4756AGY          RACEWAY, TEE FITTING, HBL4750 SER, GY EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             HBL4756AIV          RACEWAY, TEE FITTING, HBL4750 SER, IV EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             HBL4774AGY          RACEWAY, TAKEOFF CVR, HBL4750 SER, GY EA B $56.45 3.82% $54.29 See Labor Rate N/A

Hubbell             HBL4774AIV          RACEWAY, TAKEOFF CVR, HBL4750 SER, IV EA B $56.45 3.82% $54.29 See Labor Rate N/A

Hubbell             HBL4775DKITGY       RACEWAY, BRIDGE KIT, HBL4750, GY EA B $125.00 4.15% $119.81 See Labor Rate N/A

Hubbell             HBL4775DKITIV       RACEWAY, BRIDGE KIT, HBL4750, IV EA B $125.00 4.15% $119.81 See Labor Rate N/A

Hubbell             HBL4786AGY          RACEWAY, PANEL CONN, HBL4750 SER, GY EA B $27.90 20.19% $22.27 See Labor Rate N/A

Hubbell             HBL4786AIV          RACEWAY, PANEL CONN, HBL4750 SER, IV EA B $27.90 20.19% $22.27 See Labor Rate N/A

Hubbell             HBL50010IV          RACEWAY, 1 CHAN, 10', HBL500 SER, IVORY FT B $1.42 20.19% $1.13 See Labor Rate N/A

Hubbell             HBL5005IV           RACEWAY, 1 CHAN, 5', HBL500 SER, IV FT B $1.74 20.19% $1.39 See Labor Rate N/A

Hubbell             HBL500TFIV          RACEWAY, H TO WM TRANS, HBL500 SER, IV EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             HBL501PB            POUR BOX FOR 501 SERIES BOXES EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             HBL502B             RACEWAY, BUSHING, HBL500 SERIES EA B $0.34 20.19% $0.27 See Labor Rate N/A

Hubbell             HBL504IV            RACEWAY, MTG STRAP, HBL500 SERIES, IV EA B $0.38 20.19% $0.30 See Labor Rate N/A

Hubbell             HBL506IV            RACEWAY, SPLICE CVR, HBL500 SERIES, IV EA B $0.52 20.19% $0.42 See Labor Rate N/A

Hubbell             HBL511IV            RACEWAY, 90 FLAT EL, HBL500 SERIES, IV EA B $2.00 20.19% $1.60 See Labor Rate N/A

Hubbell             HBL512IV            RACEWAY, 45 FLAT EL, HBL500 SERIES, IV EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             HBL517IV            RACEWAY, INT ELBOW, HBL500 SERIES, IV EA B $2.55 20.60% $2.02 See Labor Rate N/A

Hubbell             HBL518IV            RACEWAY, EXT ELBOW, HBL500 SERIES, IV EA B $2.35 20.34% $1.87 See Labor Rate N/A

Hubbell             HBL5700FIV          RACEWAY, FLEX SECTION, HBL500/HBL750, IV EA B $24.40 20.19% $19.47 See Labor Rate N/A

Hubbell             HBL5700FW           RACEWAY, FLEX SECT, HBL500/HBL750, W EA B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             HBL5701C            RACEWAY, COUPLING, HBL500/HBL750, IV EA B $0.35 3.28% $0.34 See Labor Rate N/A

Hubbell             HBL5703IV           RACEWAY, MTG CLIP, HBL500/HBL750, IV EA B $0.56 20.19% $0.45 See Labor Rate N/A

Hubbell             HBL5703W            RACEWAY, MTG CLIP, HBL500/HBL750, WH EA B $0.56 20.19% $0.45 See Labor Rate N/A

Hubbell             HBL5709             RACEWAY, GRD CLAMP, HBL500/HBL750 EA B $4.45 4.15% $4.27 See Labor Rate N/A

Hubbell             HBL5709GC           RACEWAY, GRD COND, HBL500/HBL750 EA B $3.40 3.81% $3.27 See Labor Rate N/A

Hubbell             HBL5711BRIV         RACEWAY, L/R FLAT EL, HBL500/HBL750, IV EA B $8.10 20.19% $6.46 See Labor Rate N/A

Hubbell             HBL5711LHIV         RACEWAY, TW EL LEFT, HBL500/HBL750, IV EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             HBL5711LHW          RACEWAY, TW EL LEFT, HBL500/HBL750, WH EA B $5.40 20.19% $4.31 See Labor Rate N/A
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Hubbell             HBL5711RHIV         RACEWAY, TW EL RGHT, HBL500/HBL750, IV EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             HBL5711RHW          RACEWAY, TW EL RGHT, HBL500/HBL750, WH EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             HBL5715BRIV         RACEWAY, L/R TEE, HBL500/HBL750, IV EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             HBL5715IV           RACEWAY, TEE, HBL500/HBL750 SER, IV EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             HBL5715W            RACEWAY, TEE, HBL500/HBL750 SER, WH EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             HBL5717BRIV         RACEWAY, L/R INT EL, HBL500/HBL750, IV EA B $12.90 20.19% $10.30 See Labor Rate N/A

Hubbell             HBL5718BRIV         RACEWAY, L/R EXT EL, HBL500/HBL750, IV EA B $12.90 20.19% $10.30 See Labor Rate N/A

Hubbell             HBL5719IV           RACEWAY, CORNER BOX, HBL500/HBL750, IV EA B $18.20 20.19% $14.53 See Labor Rate N/A

Hubbell             HBL5719W            RACEWAY, CORNER BOX, HBL500/HBL750, WH EA B $18.20 20.19% $14.53 See Labor Rate N/A

Hubbell             HBL57242IV          RACEWAY, 1G UTL BOX, HBL500/HBL750, IV EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             HBL57242W           RACEWAY, 1G UTL BOX, HBL500/HBL750, W EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             HBL5731IV           RACEWAY, CVR, 4" RND, HBL500/HBL750, IV EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBL5733IV           RACEWAY, BOX, 4" RND, HBL500/HBL750, IV EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             HBL5735IV           RACEWAY, DIST BOX, HBL500/HBL750, IV EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             HBL5736IV           RACEWAY, CVR, DIST BX, HBL500/HBL750, IV EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL5736W            RACEWAY, CVR, DIST BX, HBL500/HBL750, WH EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBL5737AIV          RACEWAY, 1G EXT, 5.5", HBL500/HBL750, IV EA B $14.30 20.19% $11.41 See Labor Rate N/A

Hubbell             HBL5737AW           RACEWAY, 1G EXT, 5.5", HBL500/HBL750, WH EA B $14.30 20.19% $11.41 See Labor Rate N/A

Hubbell             HBL5737IV           RACEWAY, 1G EXT 4.75", HBL500/HBL750, IV EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             HBL5737W            RACEWAY, 1G EXT 4.75", HBL500/HBL750, WH EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             HBL5738AFIV         RACEWAY, FAN BOX, HBL500/HBL750, IV EA B $15.40 20.19% $12.29 See Labor Rate N/A

Hubbell             HBL5738AFW          RACEWAY, FAN BOX, HBL500/HBL750, WH EA B $15.40 20.19% $12.29 See Labor Rate N/A

Hubbell             HBL5738AIV          RACEWAY, FIXT BOX 5.5", HBL500/HBL750,IV EA B $13.30 20.19% $10.61 See Labor Rate N/A

Hubbell             HBL5738AW           RACEWAY, FIXT BOX 5.5", HBL500/HBL750,WH EA B $13.30 20.19% $10.61 See Labor Rate N/A

Hubbell             HBL5738IV           RACEWAY, FIXT BX 4.75", HBL500/HBL750,IV EA B $13.10 20.19% $10.46 See Labor Rate N/A

Hubbell             HBL5738W            RACEWAY, FIXT BX 4.75", HBL500/HBL750,WH EA B $13.10 20.19% $10.46 See Labor Rate N/A

Hubbell             HBL5739AABIV        RACEWAY, AUD ALRM BOX, HBL500/HBL750, IV EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL5739AABW         RACEWAY, AUD ALRM BOX, WHITE EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             HBL5739AIV          RACEWAY, EXT BX, 6.37", HBL500/HBL750,IV EA B $16.80 20.19% $13.41 See Labor Rate N/A

Hubbell             HBL5739IV           RACEWAY, FXT BX, 6.37", HBL500/HBL750,IV EA B $15.70 20.19% $12.53 See Labor Rate N/A

Hubbell             HBL5739W            RACEWAY, FXT BX, 6.37", HBL500/HBL750,WH EA B $15.70 20.19% $12.53 See Labor Rate N/A

Hubbell             HBL57442IV          RACEWAY, 2G BX, XDEEP, HBL500/HBL750, IV EA B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             HBL57442W           RACEWAY, 2G BX, XDEEP, HBL500/HBL750, WH EA B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             HBL57443IV          RACEWAY, 3G BX, XDEEP, HBL500/HBL750, IV EA B $44.20 20.19% $35.28 See Labor Rate N/A

Hubbell             HBL5744IV           RACEWAY, 1G BX, XDEEP, HBL500/HBL750, IV EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             HBL5744S2IV         RACEWAY, 2G BOX, DEEP, HBL500/HBL750, IV EA B $23.20 20.19% $18.52 See Labor Rate N/A

Hubbell             HBL5744S2W          RACEWAY, 2G BOX, DEEP, HBL500/HBL750, WH EA B $23.20 20.19% $18.52 See Labor Rate N/A

Hubbell             HBL5744S3IV         RACEWAY, 3G BOX, DEEP, HBL500/HBL750, IV EA B $42.20 20.19% $33.68 See Labor Rate N/A

Hubbell             HBL5744SIV          RACEWAY, 1G BOX, DEEP, HBL500/HBL750, IV EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             HBL5744SW           RACEWAY, 1G BOX, DEEP, HBL500/HBL750, WH EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             HBL5744W            RACEWAY, 1G BX, XDEEP, HBL500/HBL750, WH EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             HBL5745IV           RACEWAY, COMBO BOX, HBL500/HBL750, IV EA B $8.90 20.19% $7.10 See Labor Rate N/A

Hubbell             HBL5745W            RACEWAY, COMBO BOX, HBL500/HBL750, WH EA B $8.90 20.19% $7.10 See Labor Rate N/A

Hubbell             HBL57472IV          RACEWAY, 2G BOX, SHAL, HBL500/HBL750, IV EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             HBL57472W           RACEWAY, 2G BOX, SHAL, HBL500/HBL750, WH EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             HBL57473IV          RACEWAY, 3G BOX, SHAL, HBL500/HBL750, IV EA B $39.50 20.19% $31.53 See Labor Rate N/A

Hubbell             HBL5747IV           RACEWAY, 1G BOX, SHAL, HBL500/HBL750, IV EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             HBL5747W            RACEWAY, 1G BOX, SHAL, HBL500/HBL750, WH EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             HBL57482IV          RACEWAY, 2G BOX, STD, HBL500/HBL750, IV EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             HBL57482W           RACEWAY, 2G BOX, STD, HBL500/HBL750, WH EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             HBL57483IV          RACEWAY, 3G BOX, STD, HBL500/HBL750, IV EA B $39.20 20.19% $31.29 See Labor Rate N/A

Hubbell             HBL57483W           RACEWAY, 3G BOX, STD, HBL500/HBL750, WH EA B $39.20 20.19% $31.29 See Labor Rate N/A

Hubbell             HBL57484IV          RACEWAY, 4G BOX, STD, HBL500/HBL750, IV EA B $63.80 20.19% $50.92 See Labor Rate N/A

Hubbell             HBL57485IV          RACEWAY, 5G BOX, STD, HBL500/HBL750, IV EA B $111.00 20.38% $88.38 See Labor Rate N/A

Hubbell             HBL57486IV          RACEWAY, 6G BOX, STD, HBL500/HBL750, IV EA B $117.00 20.46% $93.06 See Labor Rate N/A

Hubbell             HBL5748IV           RACEWAY, 1G BOX, STD, HBL500/HBL750, IV EA B $8.80 20.19% $7.02 See Labor Rate N/A

Hubbell             HBL5748SIV          RACEWAY, LPRO BOX, HBL500/HBL750, IV EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             HBL5748SW           RACEWAY, LPRO BOX, HBL500/HBL750, WH EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             HBL5748W            RACEWAY, 1G BOX, STD, HBL500/HBL750, WH EA B $8.80 20.19% $7.02 See Labor Rate N/A

Hubbell             HBL57512IV          RACEWAY,EXT BOX,2G,HBL500/HBL750,IV EA B $15.10 20.19% $12.05 See Labor Rate N/A

Hubbell             HBL57513IV          RACEWAY,EXT BOX,3G,HBL500/HBL750,IV EA B $38.30 20.19% $30.57 See Labor Rate N/A
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Hubbell             HBL5751AIV          RACEWAY, EXT BX, DEEP, HBL500/HBL750, IV EA B $9.30 20.19% $7.42 See Labor Rate N/A

Hubbell             HBL5751AW           RACEWAY, EXT BX, DEEP, HBL500/HBL750, WH EA B $9.30 20.19% $7.42 See Labor Rate N/A

Hubbell             HBL5751IV           RACEWAY, EXT BOX, STD, HBL500/HBL750, IV EA B $7.90 20.19% $6.31 See Labor Rate N/A

Hubbell             HBL5751W            RACEWAY, EXT BOX, STD, HBL500/HBL750, WH EA B $7.90 20.19% $6.31 See Labor Rate N/A

Hubbell             HBL5752IV           RACEWAY, 2G ALARM BOX, HBL500/HBL750, IV EA B $14.30 20.19% $11.41 See Labor Rate N/A

Hubbell             HBL5752R            RACEWAY, 2G ALARM BOX, HBL500/HBL750, RD EA B $14.30 20.19% $11.41 See Labor Rate N/A

Hubbell             HBL5753IV           RACEWAY, 2G DEEP ALRM, HBL500/HBL750, IV EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             HBL5753R            RACEWAY, 2G DEEP ALRM, HBL500/HBL750, RD EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             HBL5760IV           RACEWAY, BLNK EXT BOX, HBL500/HBL750, IV EA B $8.90 20.19% $7.10 See Labor Rate N/A

Hubbell             HBL5780             RACEWAY, GALV NIP, 1/2", HBL500/HBL750 EA B $5.40 4.07% $5.18 See Labor Rate N/A

Hubbell             HBL5781             RACEWAY, GLV 1/2" BOX CON, HBL500/HBL750 EA B $3.80 20.56% $3.02 See Labor Rate N/A

Hubbell             HBL5781A            RACEWAY, GLV 3/4" BOX CON, HBL500/HBL750 EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             HBL5782A            RACEWAY, GV 3/4" COND CON, HBL500/HBL750 EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HBL5782C            RACEWAY, GV 1/2" COND CON, HBL500/HBL750 EA B $3.90 20.37% $3.11 See Labor Rate N/A

Hubbell             HBL5783IV           RACEWAY, BOX CONN, HBL500/HBL750, IV EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             HBL5784IV           RACEWAY, COND CONN, HBL500/HBL750, IV EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             HBL5785IV           RACEWAY, COMBO CONN, HBL500/HBL750, IV EA B $4.40 20.19% $3.51 See Labor Rate N/A

Hubbell             HBL5785W            RACEWAY, COMBO CONN, HBL500/HBL750, WH EA B $4.40 20.19% $3.51 See Labor Rate N/A

Hubbell             HBL5786AIV          RACEWAY, 3/4" CONN, HBL500/HBL750, IV EA B $11.90 20.19% $9.50 See Labor Rate N/A

Hubbell             HBL5786AW           RACEWAY, 3/4" CONN, HBL500/HBL750, WH EA B $11.90 20.19% $9.50 See Labor Rate N/A

Hubbell             HBL5786IV           RACEWAY, ADJ OFF CONN, HBL500/HBL750, IV EA B $11.90 20.19% $9.50 See Labor Rate N/A

Hubbell             HBL5786W            RACEWAY, ADJ OFF CONN, HBL500/HBL750, WH EA B $11.90 20.19% $9.50 See Labor Rate N/A

Hubbell             HBL5790B            RACEWAY, ARM CAB CONN, HBL500/HBL750 EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             HBL5791             RACEWAY, 1/2" EMT CONN, HBL500/HBL750 EA B $2.65 3.77% $2.55 See Labor Rate N/A

Hubbell             HBL600B             RACEWAY, BENDER, HBL500/HBL750 SERIES EA B $78.95 3.81% $75.94 See Labor Rate N/A

Hubbell             HBL605CUT           RACEWAY, CUTTER, HBL500 SERIES EA B $165.00 3.95% $158.49 See Labor Rate N/A

Hubbell             HBL605K             RACEWAY, REPL BLADE, HBL500 SERIES EA B $22.20 3.88% $21.34 See Labor Rate N/A

Hubbell             HBL607CUT           RACEWAY, CUTTER, HBL750 SERIES EA B $165.00 3.95% $158.49 See Labor Rate N/A

Hubbell             HBL607K             RACEWAY, REPL BLADE, HBL750 SERIES EA B $22.20 3.88% $21.34 See Labor Rate N/A

Hubbell             HBL620BCK           RACEWAY, CUTTER, HBL2000 SERIES EA B $55.85 3.83% $53.71 See Labor Rate N/A

Hubbell             HBL620C             RACEWAY, REPL BLADE, HBL2000 SERIES EA B $442.00 20.19% $352.76 See Labor Rate N/A

Hubbell             HBL6236             WOOD FLOOR BOX ASSEMBLY EA B $73.20 20.19% $58.42 See Labor Rate N/A

Hubbell             HBL624BCK           RACEWAY, CUTTER HBL2400/2400D, REP BLD EA B $162.00 20.38% $128.98 See Labor Rate N/A

Hubbell             HBL624CUT           RACEWAY, BASE/COV CUTTER HBL2400/2400D EA B $418.00 20.19% $333.61 See Labor Rate N/A

Hubbell             HBL630B             RACEWAY, BASE CUTTER, HBL3000 SERIES EA B $481.00 3.91% $462.21 See Labor Rate N/A

Hubbell             HBL630BDK           RACEWAY, BC REPL BLADE, HBL3000 SERIES EA B $228.00 4.01% $218.87 See Labor Rate N/A

Hubbell             HBL630C             RACEWAY, COVER CUTTER, HBL3000 SERIES EA B $418.00 3.87% $401.83 See Labor Rate N/A

Hubbell             HBL630CDK           RACEWAY, CC REPL BLADE, HBL3000 SERIES EA B $168.00 4.03% $161.23 See Labor Rate N/A

Hubbell             HBL640B             RACEWAY, BASE CUTTER, HBL4750 SERIES EA B $746.00 20.19% $595.38 See Labor Rate N/A

Hubbell             HBL640BDK           RACEWAY, BC REPL BLADE, HBL4750 SERIES EA B $410.00 20.19% $327.22 See Labor Rate N/A

Hubbell             HBL640C             RACEWAY, COVER CUTTER, HBL4750 SERIES EA B $620.00 20.19% $494.82 See Labor Rate N/A

Hubbell             HBL640CDK           RACEWAY, CC REPL BLADE, HBL4750 SERIES EA B $298.00 20.19% $237.83 See Labor Rate N/A

Hubbell             HBL660B             RACEWAY, BASE CUTTER, HBL6750 SERIES EA B $812.00 20.19% $648.06 See Labor Rate N/A

Hubbell             HBL660BDK           RACEWAY, BC REPL BLADE, HBL6750 SERIES EA B $524.00 20.19% $418.21 See Labor Rate N/A

Hubbell             HBL660C             RACEWAY, COVER CUTTER, HBL6750 SERIES EA B $780.00 20.19% $622.52 See Labor Rate N/A

Hubbell             HBL660CDK           RACEWAY, CC REPL BLADE, HBL6750 SERIES EA B $426.00 20.19% $339.99 See Labor Rate N/A

Hubbell             HBL6710BGY          RACEWAY, END CAP, HBL6750 SERIES, GRAY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6710BIV          RACEWAY, END CAP, HBL6750 SERIES, IVORY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6710DFOGY        RACEWAY, DIV ENTR FTG, HBL6750 SER, GY EA B $37.40 20.19% $29.85 See Labor Rate N/A

Hubbell             HBL6710DFOIV        RACEWAY, DIV ENTR FTG, HBL6750 SER, IV EA B $37.40 20.19% $29.85 See Labor Rate N/A

Hubbell             HBL6710GY           RACEWAY, ENTR FTG, HBL6750 SERIES, GY EA B $34.20 20.19% $27.30 See Labor Rate N/A

Hubbell             HBL6710IV           RACEWAY, ENTR FTG, HBL6750 SERIES, IV EA B $34.20 20.19% $27.30 See Labor Rate N/A

Hubbell             HBL6711DFOGY        RACEWAY, DIV L/R FLAT EL, HBL6750, GY EA B $48.90 20.19% $39.03 See Labor Rate N/A

Hubbell             HBL6711DFOIV        RACEWAY, DIV L/R FLAT EL, HBL6750, IV EA B $48.90 20.19% $39.03 See Labor Rate N/A

Hubbell             HBL6711GY           RACEWAY, L/R FLAT EL, HBL6750 SER, GY EA B $41.80 20.19% $33.36 See Labor Rate N/A

Hubbell             HBL6711IV           RACEWAY, L/R FLAT EL, HBL6750 SER, IV EA B $41.80 20.19% $33.36 See Labor Rate N/A

Hubbell             HBL6712TXGY         RACEWAY, INT/EXT EL, HBL6750 SERIES, GY EA B $43.70 20.19% $34.88 See Labor Rate N/A

Hubbell             HBL6712TXIV         RACEWAY, INT/EXT EL, HBL6750 SERIES, IV EA B $43.70 20.19% $34.88 See Labor Rate N/A

Hubbell             HBL6714AGY          RACEWAY, BOX CONN, HBL6750 SERIES, GY EA B $76.60 20.19% $61.13 See Labor Rate N/A

Hubbell             HBL6714AIV          RACEWAY, BOX CONN, HBL6750 SERIES, IV EA B $76.60 20.19% $61.13 See Labor Rate N/A

Hubbell             HBL6715DFOGY        RACEWAY, DIV L/R TEE, HBL6750 SER, GY EA B $59.60 3.84% $57.31 See Labor Rate N/A
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Hubbell             HBL6715DFOIV        RACEWAY, DIV L/R TEE, HBL6750 SER, IV EA B $59.60 3.84% $57.31 See Labor Rate N/A

Hubbell             HBL6715GY           RACEWAY, L/R TEE, HBL6750 SERIES, GY EA B $79.20 20.19% $63.21 See Labor Rate N/A

Hubbell             HBL6715IV           RACEWAY, L/R TEE, HBL6750 SERIES, IV EA B $79.20 20.19% $63.21 See Labor Rate N/A

Hubbell             HBL6717DFOGY        RACEWAY, L/R DIV INT EL, HBL6750 SER, GY EA B $66.50 20.19% $53.07 See Labor Rate N/A

Hubbell             HBL6717DFOIV        RACEWAY, L/R DIV INT EL, HBL6750 SER, IV EA B $66.50 20.19% $53.07 See Labor Rate N/A

Hubbell             HBL6717GY           RACEWAY, INT EL, HBL6750 SERIES, GY EA B $27.40 20.19% $21.87 See Labor Rate N/A

Hubbell             HBL6717IV           RACEWAY, INT EL, HBL6750 SERIES, IV EA B $27.40 20.19% $21.87 See Labor Rate N/A

Hubbell             HBL6717NGY          RACEWAY, INV INT EL, HBL6750 SERIES, GY EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             HBL6717NIV          RACEWAY, INV INT EL, HBL6750 SERIES, IV EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             HBL6717TCAGY        RACEWAY, INT EL COUP, HBL6750 SERIES, GY EA B $20.70 20.19% $16.52 See Labor Rate N/A

Hubbell             HBL6718DFOGY        RACEWAY, DIV L/R EXT EL, HBL6750, GY EA B $73.30 20.19% $58.50 See Labor Rate N/A

Hubbell             HBL6718DFOIV        RACEWAY, DIV L/R EXT EL, HBL6750, IV EA B $73.30 20.19% $58.50 See Labor Rate N/A

Hubbell             HBL6718GY           RACEWAY, L/R EXT EL, HBL6750 SER, GY EA B $57.70 20.19% $46.05 See Labor Rate N/A

Hubbell             HBL6718IV           RACEWAY, L/R EXT EL, HBL6750 SER, IV EA B $57.70 20.19% $46.05 See Labor Rate N/A

Hubbell             HBL6746HHHGY        RACEWAY, TAP-OFF FTG, HBL6750 SER, GY EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             HBL6746HHHIV        RACEWAY, TAP-OFF FTG, HBL6750 SER, IV EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             HBL67473BBBBBBGY    RACEWAY, PLT, 6G 6DUP, HBL6750 SER, GY EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBBBIV    RACEWAY, PLT, 6G 6DUP, HBL6750 SER, IV EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBFFGY    RACEWAY, PLT, 6G 4DUP 2MOD, HBL6750, GY EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBFFIV    RACEWAY, PLT, 6G 4DUP 2MOD, HBL6750, IV EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBSSGY    RACEWAY, PLT, 6G 4DUP 2MIN, HBL6750, GY EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBSSIV    RACEWAY, PLT, 6G 4DUP 2MIN, HBL6750, IV EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBTTGY    RACEWAY, PLT, 6G 4DUP 2TRJ, HBL6750, GY EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBTTIV    RACEWAY, PLT, 6G 4DUP 2TRJ, HBL6750, GY EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             HBL67473BBBBXXGY    RACEWAY, PLT, 6G 4DUP 2BNK, HBL6750, GY EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBL67473BBBBXXIV    RACEWAY, PLT, 6G 4DUP 2BNK, HBL6750, IV EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBL67473BBRRRRGY    HBL6750 SER SIX GNG  DUPLEX/STY  GRAY EA B $15.85 3.83% $15.24 See Labor Rate N/A

Hubbell             HBL67473BBRRRRIV    HBL6750 SER SIX GNG  DUPLEX/STY  IVORY EA B $15.85 3.83% $15.24 See Labor Rate N/A

Hubbell             HBL67473RRRRXXGY    RACEWAY, PLT, 6G 4STY 2BNK, HBL6750, GY EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBL67473RRRRXXIV    RACEWAY, PLT, 6G 4STY 2BNK, HBL6750, IV EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBL6747AXXGY        RACEWAY, PLT, 2G 1DUP 1BNK, HBL6750, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747AXXIV        RACEWAY, PLT, 2G 1DUP 1BNK, HBL6750, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747BBBGY        RACEWAY, PLT, 3G 3DUP, HBL6750 SER, GY EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BBBIV        RACEWAY, PLT, 3G 3DUP, HBL6750 SER, IV EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BBFGY        RACEWAY, PLT, 3G 2DUP 1MOD, HBL6750, GY EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BBFIV        RACEWAY, PLT, 3G 2DUP 1MOD, HBL6750, IV EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BBSGY        RACEWAY, PLT, 2G 1DUP 1MINI, HBL6750, GY EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BBSIV        RACEWAY, PLT, 2G 1DUP 1MINI, HBL6750, IV EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BBTGY        RACEWAY, PLT, 2G 1DUP 1TRJ, HBL6750, GY EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BBTIV        RACEWAY, PLT, 2G 1DUP 1TRJ, HBL6750, IV EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747BRRGY        RACEWAY, PLT, 3G 1DUP 2STY, HBL6750, IV EA B $10.95 3.82% $10.53 See Labor Rate N/A

Hubbell             HBL6747BRRIV        RACEWAY, PLT, 3G 1DUP 2STY, HBL6750, GY EA B $10.95 3.82% $10.53 See Labor Rate N/A

Hubbell             HBL6747BXXGY        RACEWAY, PLT, 3G 1DUP 2BNK, HBL6750, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747BXXIV        RACEWAY, PLT, 3G 1DUP 2BNK, HBL6750, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747C1GY         RACEWAY, PLT, 1G COMM, HBL6750 SER, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747C1IV         RACEWAY, PLT, 1G COMM, HBL6750 SER, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747C2GY         RACEWAY, PLT, 2G COMM, HBL6750 SER, GY EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747C2IV         RACEWAY, PLT, 2G COMM, HBL6750 SER, IV EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747JXXGY        RACEWAY, PLT, 3G 1RND 2BNK, HBL6750, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747JXXIV        RACEWAY, PLT, 3G 1RND 2BNK, HBL6750, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747RRFGY        RACEWAY, PLT, 3G 2STY 1MOD, HBL6750, GY EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747RRFIV        RACEWAY, PLT, 3G 2STY 1MOD, HBL6750, IV EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             HBL6747RXXGY        RACEWAY, PLT, 2G 1RND 1BNK, HBL6750, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6747RXXIV        RACEWAY, PLT, 2G 1RND 1BNK, HBL6750, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBL6750B10GY        RACEWAY, 10' BASE, HBL6750 SERIES, GRAY FT B $11.70 20.19% $9.34 See Labor Rate N/A

Hubbell             HBL6750B10IV        RACEWAY, 10' BASE, HBL6750 SERIES, IVORY FT B $11.70 20.19% $9.34 See Labor Rate N/A

Hubbell             HBL6750C075GY       RACEWAY, 7.5" COVER, HBL6750 SER, GRAY EA B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             HBL6750C075IV       RACEWAY, 7.5" COVER, HBL6750 SER, IVORY EA B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             HBL6750C135GY       RACEWAY, 13.5" COVER, HBL6750 SER, GRAY EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             HBL6750C135IV       RACEWAY, 13.5" COVER, HBL6750 SER, IVORY EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             HBL6750C195GY       RACEWAY, 19.5" COVER, HBL6750 SER, GRAY EA B $7.30 20.19% $5.83 See Labor Rate N/A
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Hubbell             HBL6750C195IV       RACEWAY, 19.5" COVER, HBL6750 SER, IVORY EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             HBL6750C315GY       RACEWAY, 31.5" COVER, HBL6750 SER, GRAY EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             HBL6750C315IV       RACEWAY, 31.5" COVER, HBL6750 SER, IVORY EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             HBL6750CGY          RACEWAY, 5' COVER, HBL6750 SERIES, GRAY FT B $3.95 20.28% $3.15 See Labor Rate N/A

Hubbell             HBL6750CIV          RACEWAY, 5' COVER, HBL6750 SERIES, IVORY FT B $3.95 20.28% $3.15 See Labor Rate N/A

Hubbell             HBL6750DAGY         RACEWAY, DIVIDER, HBL6750 SERIES FT B $1.62 20.19% $1.29 See Labor Rate N/A

Hubbell             HBL6750GY           RACEWAY, DEV BRKT, HBL6750 SER, GRAY EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             HBL6750IV           RACEWAY, DEV BRKT, HBL6750 SER, IVORY EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             HBL6750TFGY         RACEWAY, H TO WM TRANS, HBL6750 SER, GY EA B $28.80 20.19% $22.99 See Labor Rate N/A

Hubbell             HBL6750TFIV         RACEWAY, H TO WM TRANS, HBL6750 SER, IV EA B $28.80 20.19% $22.99 See Labor Rate N/A

Hubbell             HBL6750WCGY         RACEWAY, WIRE CLIP, HBL6750 SERIES, GY EA B $3.70 20.38% $2.95 See Labor Rate N/A

Hubbell             HBL6751A            RACEWAY, COUPLING, HBL6750 SERIES EA B $7.00 20.19% $5.59 See Labor Rate N/A

Hubbell             HBL6751DAGY         RACEWAY, DIVIDER CLIP, HBL6750 SER EA B $3.40 20.60% $2.70 See Labor Rate N/A

Hubbell             HBL6756AGY          RACEWAY, TEE FITTING, HBL6750 SER, GRAY EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBL6756AIV          RACEWAY, TEE FITTING, HBL6750 SER, IVORY EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBL6774AGY          RACEWAY, TAKEOFF CVR, HBL6750 SER, GY EA B $64.60 3.81% $62.14 See Labor Rate N/A

Hubbell             HBL6774AIV          RACEWAY, TAKEOFF CVR, HBL6750 SER, IV EA B $64.60 3.81% $62.14 See Labor Rate N/A

Hubbell             HBL6786GY           RACEWAY, PANEL CONN, HBL6750 SER, GY EA B $20.40 20.19% $16.28 See Labor Rate N/A

Hubbell             HBL6786IV           RACEWAY, PANEL CONN, HBL6750 SER, IV EA B $20.40 20.19% $16.28 See Labor Rate N/A

Hubbell             HBL702B             RACEWAY, BUSHING, HBL750 SERIES EA B $0.44 20.19% $0.35 See Labor Rate N/A

Hubbell             HBL704IV            RACEWAY, MTG STRAP, HBL750 SERIES, IV EA B $0.56 20.19% $0.45 See Labor Rate N/A

Hubbell             HBL704W             HBL750 SERIES MOUNTING STRAP WHITE EA B $0.56 20.19% $0.45 See Labor Rate N/A

Hubbell             HBL706IV            RACEWAY, SPLICE CVR, HBL750 SERIES, IV EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             HBL706W             HBL750 SERIES CONNECTION COVER WHITE EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             HBL711IV            RACEWAY, 90 FLAT EL, HBL750 SERIES, IV EA B $2.15 20.35% $1.71 See Labor Rate N/A

Hubbell             HBL711W             HBL750 SERIES 90 DEGREE FLAT ELBOW WHITE EA B $2.15 20.35% $1.71 See Labor Rate N/A

Hubbell             HBL712IV            RACEWAY, 45 FLAT EL, HBL750 SERIES, IV EA B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             HBL717IV            RACEWAY, INT ELBOW, HBL750 SERIES, IV EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             HBL717W             HBL750 SERIES INTERNAL ELBOW WHITE EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             HBL718IV            RACEWAY, EXT ELBOW, HBL750 SERIES, IV EA B $2.55 20.60% $2.02 See Labor Rate N/A

Hubbell             HBL718W             HBL750 SERIES EXTERNAL ELBOW WHITE EA B $2.55 20.60% $2.02 See Labor Rate N/A

Hubbell             HBL75010IV          RACEWAY, 1 CHAN, 10', HBL750 SER, IV FT B $1.56 20.19% $1.25 See Labor Rate N/A

Hubbell             HBL75010W           RACEWAY, 1 CHAN, 10', HBL750 SER, WH FT B $1.56 20.19% $1.25 See Labor Rate N/A

Hubbell             HBL7505IV           RACEWAY, 1 CHAN, 5', HBL750 SER, IV FT B $1.33 3.70% $1.28 See Labor Rate N/A

Hubbell             HBL750TFIV          RACEWAY, H TO WM TRANS , HBL750 SER, IV EA B $3.00 20.42% $2.39 See Labor Rate N/A

Hubbell             HBLAFB101BK         ACCESS FLR BOX & CVR, 4 GANG, NM  BK EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             HBLAFB101GNT        ACCESS FLR BOX & CVR, 4 GANG, NM  GNT EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             HBLAFB101TCBK       HBLAFB101, REP. COVER, BK EA B $44.50 20.19% $35.52 See Labor Rate N/A

Hubbell             HBLAFB101TCGNT      HBLAFB101, REP.  COVER, GNT EA B $44.50 20.19% $35.52 See Labor Rate N/A

Hubbell             HBLAFB301BASEC      ACCESS FLR BOX, 4 GANG DEEP FOR CHICAGO EA B $210.00 20.19% $167.60 See Labor Rate N/A

Hubbell             HBLAFB401BASEC      ACCESS FLR BOX, 4 G SHALLOW FOR CHICAGO EA B $206.00 20.19% $164.41 See Labor Rate N/A

Hubbell             HBLAFB501BASEC      FLOOR BOX SPECIAL FOR CHICAGO EA B $228.00 20.19% $181.97 See Labor Rate N/A

Hubbell             HBLALU01            RACEWAY, COUPLING, HBLALU3800/HBLALU4800 EA B $6.40 20.19% $5.11 See Labor Rate N/A

Hubbell             HBLALU09            RACEWAY, GRD ADAP, HBLALU3800/HBLALU4800 EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             HBLALU17A           RACEWAY, INT EL, HBLALU3800/HBLALU4800 EA B $7.75 3.80% $7.46 See Labor Rate N/A

Hubbell             HBLALU2000B10       RACEWAY, 1 CHAN BASE, 10', HBLALU2000 FT B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             HBLALU2000B5        RACEWAY, 1 CHAN BASE, 5', HBLALU2000 SER FT B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             HBLALU2000C5        RACEWAY, 1 CHAN, 10' COV, HBLALU2000 SER FT B $3.70 20.38% $2.95 See Labor Rate N/A

Hubbell             HBLALU2000WC        RACEWAY, WIRE CLIP, HBLALU2000 SERIES EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             HBLALU2001          RACEWAY, COUPLING, HBLALU2000 SERIES EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             HBLALU2003          RACEWAY, MTG CLIP, HBLALU2000 SERIES EA B $2.10 20.85% $1.66 See Labor Rate N/A

Hubbell             HBLALU2006          RACEWAY, COV CLIP, HBLALU2000 SERIES EA B $3.50 20.59% $2.78 See Labor Rate N/A

Hubbell             HBLALU2009          RACEWAY, GRND ADAPT, HBLALU2000 SERIES EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLALU2010A         RACEWAY, COND CONN, HBLALU2000 SERIES EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             HBLALU2010B         RACEWAY, END CAP, HBLALU2000 SERIES EA B $3.50 20.59% $2.78 See Labor Rate N/A

Hubbell             HBLALU2011          RACEWAY, 90 FLAT EL, HBLALU2000 SERIES EA B $16.80 20.19% $13.41 See Labor Rate N/A

Hubbell             HBLALU2015          RACEWAY, TEE FTG, HBLALU2000 SERIES EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             HBLALU2017          RACEWAY, INT EL, HBLALU2000 SERIES EA B $16.80 20.19% $13.41 See Labor Rate N/A

Hubbell             HBLALU2018          RACEWAY, EXT EL, HBLALU2000 SERIES EA B $16.80 20.19% $13.41 See Labor Rate N/A

Hubbell             HBLALU2038          METARACEWAY, FIXT BOX, HBLALU2000 SERIES EA B $48.80 3.85% $46.92 See Labor Rate N/A

Hubbell             HBLALU2040A         RACEWAY, INLINE BOX, HBLALU2000 SERIES EA B $24.65 3.88% $23.69 See Labor Rate N/A
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Hubbell             HBLALU2043          RACEWAY, INLINE RCPT, HBLALU2000 SERIES EA B $23.50 20.19% $18.76 See Labor Rate N/A

Hubbell             HBLALU2044          RACEWAY, 1G BOX, DEEP, HBLALU2000 SER EA B $37.10 20.19% $29.61 See Labor Rate N/A

Hubbell             HBLALU20442         RACEWAY, 2G BOX, DEEP, HBLALU2000 SER EA B $68.20 20.19% $54.43 See Labor Rate N/A

Hubbell             HBLALU2047          RACEWAY, 1G BOX, STD, HBLALU2000 SER EA B $28.00 20.19% $22.35 See Labor Rate N/A

Hubbell             HBLALU20472         RACEWAY, 2G BOX, STD, HBLALU2000 SER EA B $41.25 3.86% $39.66 See Labor Rate N/A

Hubbell             HBLALU2051H         RACEWAY, FLSH PLT ADAP, HBLALU2000 SER EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             HBLALU20GB306       PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 3',ALU EA B $72.40 20.19% $57.78 See Labor Rate N/A

Hubbell             HBLALU20GB506       PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 5',ALU EA B $106.00 20.32% $84.46 See Labor Rate N/A

Hubbell             HBLALU20GB512       PLUGTRAK, 15A, 1 CIRC, 5 RCPT, 5',ALU EA B $75.10 20.19% $59.94 See Labor Rate N/A

Hubbell             HBLALU20GB606       PLUGTRAK, 15A, 1 CIRC, 12 RCPT, 6',ALU EA B $121.00 20.28% $96.47 See Labor Rate N/A

Hubbell             HBLALU20GB612       PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 6',ALU EA B $89.20 20.19% $71.19 See Labor Rate N/A

Hubbell             HBLALU20GB618       PLUGTRAK, 15A, 1 CIRC, 4 RCPT, 6',ALU EA B $52.20 3.85% $50.19 See Labor Rate N/A

Hubbell             HBLALU20GBA606      PLUGTRAK, 15A, 2 CIRC,12 RCPT, 6',ALU EA B $128.00 20.27% $102.05 See Labor Rate N/A

Hubbell             HBLALU20GBA612      PLUGTRAK, 15A, 2 CIRC, 6 RCPT, 6',ALU EA B $110.00 20.47% $87.48 See Labor Rate N/A

Hubbell             HBLALU20GBA618      PLUGTRAK, 15A, 2 CIRC, 4 RCPT, 6',ALU EA B $65.50 3.82% $63.00 See Labor Rate N/A

Hubbell             HBLALU20IG306       PLUGTRAK IG, 15A, 1 CIRC, 6 RCPT, 3',ALU EA B $86.00 20.19% $68.64 See Labor Rate N/A

Hubbell             HBLALU20IG506       PLUGTRAK IG, 15A, 1 CIRC, 10 RCPT, 5',AL EA B $81.30 3.83% $78.18 See Labor Rate N/A

Hubbell             HBLALU20IG606       PLUGTRAK IG, 15A, 1 CIRC, 12 RCPT, 6',AL EA B $106.00 3.87% $101.90 See Labor Rate N/A

Hubbell             HBLALU24GB306       PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 3',ALU EA B $90.50 20.19% $72.23 See Labor Rate N/A

Hubbell             HBLALU24GB506       PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 5',ALU EA B $138.00 20.37% $109.89 See Labor Rate N/A

Hubbell             HBLALU24GB512       PLUGTRAK, 20A, 1 CIRC, 5 RCPT, 5',ALU EA B $97.70 20.19% $77.97 See Labor Rate N/A

Hubbell             HBLALU24GB606       PLUGTRAK, 20A, 1 CIRC, 12 RCPT, 6',ALU EA B $157.00 20.23% $125.23 See Labor Rate N/A

Hubbell             HBLALU24GB612       PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 6',ALU EA B $116.00 20.22% $92.54 See Labor Rate N/A

Hubbell             HBLALU24GB618       PLUGTRAK, 20A, 1 CIRC, 4 RCPT, 6',ALU EA B $67.75 3.83% $65.16 See Labor Rate N/A

Hubbell             HBLALU24GBA606      PLUGTRAK, 20A, 2 CIRC, 12 RCPT, 6',ALU EA B $166.00 20.19% $132.48 See Labor Rate N/A

Hubbell             HBLALU24GBA612      PLUGTRAK, 20A, 2 CIRC, 6 RCPT, 6',ALU EA B $142.00 20.24% $113.26 See Labor Rate N/A

Hubbell             HBLALU24GBA618      PLUGTRAK, 20A, 2 CIRC, 4 RCPT, 6',ALU EA B $85.15 3.82% $81.90 See Labor Rate N/A

Hubbell             HBLALU24IG306       PLUGTRAK IG, 20A, 1 CIRC, 6 RCPT, 3',ALU EA B $112.00 20.25% $89.32 See Labor Rate N/A

Hubbell             HBLALU24IG506       PLUGTRAK IG, 20A, 1 CIRC, 10 RCPT, 5',AL EA B $106.00 4.00% $101.76 See Labor Rate N/A

Hubbell             HBLALU24IG606       PLUGTRAK IG, 20A, 1 CIRC, 12 RCPT, 6',AL EA B $139.00 3.91% $133.56 See Labor Rate N/A

Hubbell             HBLALU2C57          RACEWAY, 2 CHAN COV, HBLALU5000/7620 FT B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             HBLALU34DRBM        RACEWAY 1G PLATE, DUPLEX, 3800/4800 SER, EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             HBLALU34EBM         RACEWAY 1G PLATE, 1.40", 3800/4800 SER, EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             HBLALU34FBM         RACEWAY 1G PLATE, 1.60", 3800/4800 SER, EA B $10.20 3.81% $9.81 See Labor Rate N/A

Hubbell             HBLALU34GBM         RACEWAY 1G PLATE, STYLE, 3800/4800 SER, EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             HBLALU34JBM         RACEWAY 1G PLATE, 2.13", 3800/4800 SER, EA B $10.20 3.81% $9.81 See Labor Rate N/A

Hubbell             HBLALU34NBM         RACEWAY 1G PLATE, TOGGLE, 3800/4800, AL, EA B $10.00 3.83% $9.62 See Labor Rate N/A

Hubbell             HBLALU3800B10       RACEWAY, 1 CHAN BASE, 10', HBLALU3800 FT B $11.70 20.19% $9.34 See Labor Rate N/A

Hubbell             HBLALU3806          RACEWAY, COVER CLIP, HBLALU3800 SERIES EA B $2.55 4.49% $2.44 See Labor Rate N/A

Hubbell             HBLALU3810B         RACEWAY, BLANK END, HBLALU3800 SERIES EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             HBLALU3810B1        RACEWAY, ENTR FTG, HBLALU3800 SERIES EA B $7.00 3.78% $6.74 See Labor Rate N/A

Hubbell             HBLALU3811          RACEWAY, 90 FLAT EL, HBLALU3800 SERIES EA B $43.05 3.82% $41.41 See Labor Rate N/A

Hubbell             HBLALU3815          RACEWAY, TEE FTG, HBLALU3800 SERIES EA B $43.80 3.82% $42.13 See Labor Rate N/A

Hubbell             HBLALU3817          RACEWAY, INT ELBOW, HBLALU3800 SERIES EA B $43.05 3.82% $41.41 See Labor Rate N/A

Hubbell             HBLALU3817N         RACEWAY, INV INT EL, HBLALU3800 SERIES EA B $46.60 3.83% $44.81 See Labor Rate N/A

Hubbell             HBLALU3818          RACEWAY, EXT EL, HBLALU3800 SERIES EA B $42.45 3.83% $40.82 See Labor Rate N/A

Hubbell             HBLALU4800B10       RACEWAY, 2 CHAN BASE, 10', HBLALU4800 FT B $23.10 20.19% $18.44 See Labor Rate N/A

Hubbell             HBLALU4806          RACEWAY, COVER CLIP, HBLALU4800 SERIES EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             HBLALU4810B         RACEWAY, BLANK END, HBLALU4800 SERIES EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             HBLALU4810B2        RACEWAY, ENTR FTG, HBLALU4800 SERIES EA B $11.10 20.19% $8.86 See Labor Rate N/A

Hubbell             HBLALU4811          RACEWAY, 90 FLAT EL, HBLALU4800 SERIES EA B $51.50 3.83% $49.53 See Labor Rate N/A

Hubbell             HBLALU4815          RACEWAY, TEE FTG, HBLALU4800 SERIES EA B $78.50 3.83% $75.50 See Labor Rate N/A

Hubbell             HBLALU4817          RACEWAY, INT ELBOW, HBLALU4800 SERIES EA B $73.70 20.19% $58.82 See Labor Rate N/A

Hubbell             HBLALU4817N         RACEWAY, INV INT EL, HBLALU4800 SERIES EA B $53.55 3.84% $51.49 See Labor Rate N/A

Hubbell             HBLALU4818          RACEWAY, EXT EL, HBLALU4800 SERIES EA B $50.20 3.82% $48.28 See Labor Rate N/A

Hubbell             HBLALU5000B10       RACEWAY, 2 CHAN BASE, 10', HBLALU5000 FT B $15.00 20.19% $11.97 See Labor Rate N/A

Hubbell             HBLALU5006          RACEWAY, COVER CLIP, HBLALU5000 SERIES EA B $2.95 4.26% $2.82 See Labor Rate N/A

Hubbell             HBLALU5010B         RACEWAY BLANK END, HBLALU5000 SERIES, AL EA B $9.40 20.19% $7.50 See Labor Rate N/A

Hubbell             HBLALU5010B2        RACEWAY ENTR FTG,HBLALU5000 SERIES, ALU EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             HBLALU5011          RACEWAY 90 FLAT EL, HBLALU5000 SERIES, A EA B $45.85 3.83% $44.09 See Labor Rate N/A

Hubbell             HBLALU5015          RACEWAY TEE,HBLALU5000 SERIES, ALU EA B $51.45 3.85% $49.47 See Labor Rate N/A
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Hubbell             HBLALU5017          RACEWAY INT EL, HBLALU5000 SERIES, ALU EA B $45.85 3.83% $44.09 See Labor Rate N/A

Hubbell             HBLALU5017N         RACEWAY INV INT EL,HBLALU5000 SERIES,A EA B $47.50 3.85% $45.67 See Labor Rate N/A

Hubbell             HBLALU5018          RACEWAY EXT EL, HBLALU5000 SERIES, ALU EA B $67.40 20.19% $53.79 See Labor Rate N/A

Hubbell             HBLALU5701          RACEWAY, COUP, HBLALU5000/HBLALU7620 EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HBLALU5709          RACEWAY, GR ADPT, HBLALU5000/HBLALU7620 EA B $5.00 4.18% $4.79 See Labor Rate N/A

Hubbell             HBLALU5717A         RCWAY INT EL CPLG, HBLALU5000/7620 SER EA B $7.75 3.80% $7.46 See Labor Rate N/A

Hubbell             HBLALU57ABRT        RACEWAY 1G PLATE, ORTRON, HBLALU5000/762 EA B $19.30 20.19% $15.40 See Labor Rate N/A

Hubbell             HBLALU57BL          RACEWAY 1G PLATE, BLANK, HBLALU5000/7620 EA B $14.70 20.19% $11.73 See Labor Rate N/A

Hubbell             HBLALU57DR          RACEWAY 1G PLATE, DUPLEX, HBLALU5000/762 EA B $19.00 20.19% $15.16 See Labor Rate N/A

Hubbell             HBLALU57DRBM        RACEWAY 1G PLATE, DUPLEX, HBLALU5000/762 EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBLALU57E           RACEWAY 1G PLATE, 1.40", HBLALU5000/7620 EA B $19.00 20.19% $15.16 See Labor Rate N/A

Hubbell             HBLALU57EBM         RACEWAY 1G PLATE, 1.40", HBLALU5000/7620 EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBLALU57F           RACEWAY 1G PLATE, 1.60", HBLALU5000/7620 EA B $19.00 20.19% $15.16 See Labor Rate N/A

Hubbell             HBLALU57FBM         RACEWAY 1G PLATE, 1.60", HBLALU5000/7620 EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBLALU57G           RACEWAY 1G PLATE, STYLE, HBLALU5000/7620 EA B $19.00 20.19% $15.16 See Labor Rate N/A

Hubbell             HBLALU57GBM         RACEWAY 1G PLATE, STYLE, HBLALU5000/7620 EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBLALU57KP2G        RACEWAY RAISED DEVICE BOX, 2GANG,HBLALU5 EA B $75.60 20.19% $60.34 See Labor Rate N/A

Hubbell             HBLALU57LPB         RACEWAY BEZEL COV, HBLALU5000/7620 SER, EA B $12.95 3.93% $12.44 See Labor Rate N/A

Hubbell             HBLALU57N           RACEWAY 1G PLATE, TOGGLE, HBLALU5000/762 EA B $19.00 20.19% $15.16 See Labor Rate N/A

Hubbell             HBLALU57NBM         RACEWAY 1G PLATE, TOGGLE, HBLALU5000/762 EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             HBLALU57WC          RACEWAY, WIRE CLP, HBLALU5000/HBLALU7620 EA B $2.25 4.56% $2.15 See Labor Rate N/A

Hubbell             HBLALU7606          RACEWAY COVER CLIP, HBLALU7620 SERIES, A EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             HBLALU7610B         RACEWAY BLANK END, HBLALU7620 SERIES, AL EA B $10.30 20.19% $8.22 See Labor Rate N/A

Hubbell             HBLALU7610B2        RACEWAY ENTR FTG, HBLALU7620 SERIES, ALU EA B $7.85 4.00% $7.54 See Labor Rate N/A

Hubbell             HBLALU7611          RACEWAY, FLAT EL, HBLALUU5000/HBLALU7620 EA B $50.50 3.85% $48.55 See Labor Rate N/A

Hubbell             HBLALU7615          RACEWAY, TEE, HBLALU5000/HBLALU7620 EA B $56.65 3.81% $54.49 See Labor Rate N/A

Hubbell             HBLALU7617          RACEWAY, INT EL, HBLALU5000/HBLALU7620 EA B $50.50 3.85% $48.55 See Labor Rate N/A

Hubbell             HBLALU7617N         RACEWAY INV INT EL , HBLALU7620 SER EA B $52.60 3.84% $50.58 See Labor Rate N/A

Hubbell             HBLALU7618          RACEWAY, EXT EL, HBLALU5000/HBLALU7620 EA B $50.50 3.85% $48.55 See Labor Rate N/A

Hubbell             HBLALU7620B10       RACEWAY HBLALU7620 SERIES, 3 CH, 10' ALU FT B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             HBLALUABRT          RACEWAY, PLT ORT,HBLALU3800/HBLALU4800 EA B $10.55 3.86% $10.14 See Labor Rate N/A

Hubbell             HBLALUBL            RACEWAY, PLT BNK, HBLALU3800/HBLALU4800 EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             HBLALUC5            RACEWAY, 5' COVER, HBLALU3800/HBLALU4800 FT B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLALUC57           RACEWAY, 5' COVER, HBLALU5000/HBLALU7620 FT B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             HBLALUDR            RACEWAY,PLT,1G DUP,HBLALU3800/HBLALU4800 EA B $11.90 20.19% $9.50 See Labor Rate N/A

Hubbell             HBLALUE             RACEWAY,PT,1G 1.4",HBLALU3800/HBLALU4800 EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBLALUF             RACEWAY,PT,1G 1.6",HBLALU3800/HBLALU4800 EA B $8.20 4.06% $7.87 See Labor Rate N/A

Hubbell             HBLALUG             RACEWAY,PLT,1G STY,HBLALU3800/HBLALU4800 EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HBLALUJ             RACEWAY,PT, 2.13",HBLALU3800/HBLALU4800 EA B $8.20 4.06% $7.87 See Labor Rate N/A

Hubbell             HBLALULPB           RACEWAY, BEZEL CVR,HBLALU3800/HBLALU4800 EA B $10.10 3.99% $9.70 See Labor Rate N/A

Hubbell             HBLALULPBA          RACEWAY,EX INF CVR,HBLALU3800/HBLALU4800 EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             HBLALUN             RACEWAY, PT,1G TOG,HBLALU3800/HBLALU4800 EA B $8.10 3.86% $7.79 See Labor Rate N/A

Hubbell             HBLALUWC            RACEWAY, WIRE CLIP,HBLALU3800/HBLALU4800 EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             HBLAM303BK          FACEPLATE, SNAP-IN, A-ACO, BK EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLAM303GY          FACEPLATE, SNAP-IN, A-ACO, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLAM303I           FACEPLATE, SNAP-IN, A-ACO, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLAM303SBK         FACEPLATE, SCREW MT, A-ACO, BK EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLAM303SGY         FACEPLATE, SCREW MT, A-ACO, GY EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLAM303SI          FACEPLATE, SCREW MT, A-ACO, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLAM303SWA         FACEPLATE, SCREW MT, A-ACO, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLAM303WA          FACEPLATE, SNAP-IN, A-ACO, WH EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLAMP313BK         FACEPLATE, SNAP-IN, A, BK EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLAMP313GY         FACEPLATE, SNAP-IN, A, GY EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLAMP313I          FACEPLATE, SNAP-IN, A, IV EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLAMP313SBK        FACEPLATE, SCREW MT, A, BK EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLAMP313SGY        FACEPLATE, SCREW MT, A, GY EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLAMP313SI         FACEPLATE, SCREW MT, A, IV EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLAMP313SWA        FACEPLATE, SCREW MT, A, WH EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLAMP313WA         FACEPLATE, SNAP-IN, A, WH EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLBL300BK          FACEPLATE, SNAP-IN, BLANK, BK EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLBL300GY          FACEPLATE, SNAP-IN, BLANK, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A
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Hubbell             HBLBL300I           FACEPLATE, SNAP-IN, BLANK, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLBL300SBK         FACEPLATE, SCREW MT, BLANK, BK EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLBL300SGY         FACEPLATE, SCREW MT, BLANK, GY EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLBL300SI          FACEPLATE, SCREW MT, BLANK, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLBL300SWA         FACEPLATE, SCREW MT, BLANK, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLBL300WA          FACEPLATE, SNAP-IN, BLANK, WH EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLCFB301BASE       F-BOX, CONCRETE, 4 GANG DEEP EA B $176.00 20.31% $140.26 See Labor Rate N/A

Hubbell             HBLCFB401BASE       F-BOX, CONCRETE, 4 GANG SHALLOW EA B $171.00 20.25% $136.37 See Labor Rate N/A

Hubbell             HBLCFB401CB         F-BOX, CONCRETE, 4 GANG SHALLOW, CI EA B $276.00 20.19% $220.28 See Labor Rate N/A

Hubbell             HBLCFB501BASE       F-BOX, CONCRETE, 8 GANG DEEP EA B $190.00 20.23% $151.57 See Labor Rate N/A

Hubbell             HBLCM2AB            BEZEL,WIREMOLD,P&S ACTIVATE 2A MINI,IV EA B $5.10 3.81% $4.91 See Labor Rate N/A

Hubbell             HBLCM2ABG           BEZEL,WIREMOLD,P&S ACTIVATE 2A MINI,GY EA B $5.10 3.81% $4.91 See Labor Rate N/A

Hubbell             HBLCON2             CONCORDE BOX, 2 GANG, W/COVER EA B $296.00 20.19% $236.24 See Labor Rate N/A

Hubbell             HBLCON3             CONCORDE BOX, 3 GANG, W/COVER EA B $340.00 20.19% $271.35 See Labor Rate N/A

Hubbell             HBLDE301BK          FACEPLATE, SNAP-IN, GFCI, BK EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLDE301GY          FACEPLATE, SNAP-IN, GFCI, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLDE301I           FACEPLATE, SNAP-IN, GFCI, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLDE301SBK         FACEPLATE, SCREW MT, GFCI, BK EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLDE301SGY         FACEPLATE, SCREW MT, GFCI, GY EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLDE301SI          FACEPLATE, SCREW MT, GFCI, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLDE301SWA         FACEPLATE, SCREW MT, GFCI, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLDE301WA          FACEPLATE, SNAP-IN, GFCI, WH EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLGWEP             RACEWAY TOUCH UP PAINT PEN, GRAY EA B $21.70 20.19% $17.32 See Labor Rate N/A

Hubbell             HBLIMFBK            MOD FACE PLATE, IMF, BLACK, SNAP EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             HBLIMFGY            MOD FACE PLATE, IMF, GRAY, SNAP EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             HBLIMFI             MOD FACE PLATE, IMF, IVORY, SNAP EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             HBLIMFSBK           MOD FACE PLATE, IMF, BLACK, SCREW EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBLIMFSGY           MOD FACE PLATE, IMF, GRAY, SCREW EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBLIMFSI            MOD FACE PLATE, IMF, IVORY, SCREW EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBLIMFSWA           MOD FACE PLATE, IMF, WHITE, SCREW EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HBLIMFWA            MOD FACE PLATE, IMF, WHITE, SNAP EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             HBLIWEP             RACEWAY TOUCH UP PAINT PEN, IVORY EA B $21.70 20.19% $17.32 See Labor Rate N/A

Hubbell             HBLKR314BK          FACEPLATE, SNAP-IN, K, BK EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLKR314GY          FACEPLATE, SNAP-IN, K, GY EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLKR314I           FACEPLATE, SNAP-IN, K, IV EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLKR314SBK         FACEPLATE, SCREW MT, K, BK EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLKR314SGY         FACEPLATE, SCREW MT, K, GY EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLKR314SI          FACEPLATE, SCREW MT, K, IV EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLKR314SWA         FACEPLATE, SCREW MT, K, WH EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLKR314WA          FACEPLATE, SNAP-IN, K, WH EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLLT309BK          FACEPLATE, SNAP-IN, L, BK EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLLT309GY          FACEPLATE, SNAP-IN, L, GY EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLLT309I           FACEPLATE, SNAP-IN, L, IV EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLLT309SBK         FACEPLATE, SCREW MT, L, BK EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLLT309SGY         FACEPLATE, SCREW MT, L, GY EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLLT309SI          FACEPLATE, SCREW MT, L, IV EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLLT309SWA         FACEPLATE, SCREW MT, L, WH EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLLT309WA          FACEPLATE, SNAP-IN, L, WH EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLMAR2             MARQUEE UNDER DESK UNIT, 2 GANG EA B $242.00 20.19% $193.14 See Labor Rate N/A

Hubbell             HBLMAR3             MARQUEE UNDER DESK UNIT, 3 GANG EA B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HBLMIR2             MIRAGE NO COVER, 2 GANG EA B $482.00 20.19% $384.68 See Labor Rate N/A

Hubbell             HBLMIR4             MIRAGE NO COVER, 4 GANG EA B $810.00 20.19% $646.46 See Labor Rate N/A

Hubbell             HBLNO309BK          FACEPLATE, SNAP-IN, N, BK EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLNO309GY          FACEPLATE, SNAP-IN, N, GY EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLNO309I           FACEPLATE, SNAP-IN, N, IV EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLNO309SBK         FACEPLATE, SCREW MT, N, BK EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLNO309SGY         FACEPLATE, SCREW MT, N, GY EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLNO309SI          FACEPLATE, SCREW MT, N, IV EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLNO309SWA         FACEPLATE, SCREW MT, N, WH EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             HBLNO309WA          FACEPLATE, SNAP-IN, N, WH EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             HBLNO311GY          FACEPLATE, SNAP-IN, N DVO1, GY EA B $4.30 20.19% $3.43 See Labor Rate N/A
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Hubbell             HBLNO311I           FACEPLATE, SNAP-IN, N DVO1, IV EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLNO311SBK         FACEPLATE, SCREW MT, N DVO1,BK EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HBLNO311SI          FACEPLATE, SCREW MT, N DVO1,IV EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HBLNO311WA          FACEPLATE, SNAP-IN, N DVO1, WH EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLNO312GY          FACEPLATE, SNAP-IN, N DVO2, GY EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLNO312I           FACEPLATE, SNAP-IN, N DVO2, IV EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLOR306BK          FACEPLATE, SNAP-IN, O, BK EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLOR306GY          FACEPLATE, SNAP-IN, O, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLOR306I           FACEPLATE, SNAP-IN, O, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLOR306SBK         FACEPLATE, SCREW-MT, O, BK EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLOR306SGY         FACEPLATE, SCREW-MT, O, GY EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLOR306SI          FACEPLATE, SCREW-MT, O, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLOR306SWA         FACEPLATE, SCREW MT, O, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLOR306WA          FACEPLATE, SCREW MT, O, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLORT322SBK        OT TRACK JACK SER. EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLORT322SGY        FACEPLATE, SCREW MT, O, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLORT322SI         OT TRACK JACK SER. EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLORT322SWA        FACEPLATE, SCREW MT, O, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLORT322WA         FACEPLATE, SNAP-IN, O, WH EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLPA308BK          FACEPLATE, SNAP-IN, P, BK EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLPA308GY          FACEPLATE, SNAP-IN, P, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLPA308I           FACEPLATE, SNAP-IN, P, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLPA308SBK         FACEPLATE, SCREW MT, P, BK EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLPA308SGY         FACEPLATE, SCREW MT, P, GY EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLPA308SI          FACEPLATE, SCREW MT, P, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLPA308SWA         FACEPLATE, SCREW MT, P, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLPA308WA          FACEPLATE, SNAP-IN, P, WH EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLPHA2             PHANTOM W/COVER, 2 GANG EA B $296.00 20.19% $236.24 See Labor Rate N/A

Hubbell             HBLPHA2BSS          PHANTOM, 2 GANG, BRUSHED SS EA B $790.00 20.19% $630.50 See Labor Rate N/A

Hubbell             HBLPHA4             PHANTOM W/COVER, 4 GANG EA B $358.00 20.19% $285.72 See Labor Rate N/A

Hubbell             HBLPHA4BSS          PHANTOM, 4 GANG, BRUSHED SS EA B $960.00 20.19% $766.18 See Labor Rate N/A

Hubbell             HBLPP10A            SERVICE POLE, 10'2", 2 DUPLEX GY EA B $187.00 20.32% $149.00 See Labor Rate N/A

Hubbell             HBLPP10AAL          SERVICE POLE, 10'2", 2 DUPLEX, AL EA B $292.00 20.19% $233.05 See Labor Rate N/A

Hubbell             HBLPP10AI           SERVICE POLE, 10'2", 2 DUPLEX IV EA B $187.00 20.32% $149.00 See Labor Rate N/A

Hubbell             HBLPP10IGA          SERVICE POLE, 10'2", 1 IG 1 DUPLEX, GY EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             HBLPP10IGAI         SERVICE POLE, 10'2", 1 IG 1 DUPLEX, IV EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             HBLPP10SA           SERVICE POLE, 10'2", 2 IG 1IG/SURGE, GY EA B $380.00 20.19% $303.28 See Labor Rate N/A

Hubbell             HBLPP10SAI          SERVICE POLE, 10'2", 2 IG 1IG/SURGE, IV EA B $380.00 20.19% $303.28 See Labor Rate N/A

Hubbell             HBLPP12A            SERVICE POLE, 12'2", 2 DUPLEX, GY EA B $236.00 20.19% $188.35 See Labor Rate N/A

Hubbell             HBLPP12AAL          SERVICE POLE, 12'2", 2 DUPLEX, AL EA B $350.00 20.19% $279.34 See Labor Rate N/A

Hubbell             HBLPP12AI           SERVICE POLE, 12'2", 2 DUPLEX, IV EA B $236.00 20.19% $188.35 See Labor Rate N/A

Hubbell             HBLPP15A            SERVICE POLE, 15'2", 2 DUPLEX, GY EA B $302.00 20.19% $241.03 See Labor Rate N/A

Hubbell             HBLPP15AAL          SERVICE POLE, 15'2", 2 DUPLEX, AL EA B $300.00 3.95% $288.16 See Labor Rate N/A

Hubbell             HBLPP15AI           SERVICE POLE, 15'2", 2 DUPLEX, IV EA B $302.00 20.19% $241.03 See Labor Rate N/A

Hubbell             HBLPPO12A           SVCE POLE, 12'2", BLANK W/DIVIDER GRAY EA B $197.00 20.21% $157.19 See Labor Rate N/A

Hubbell             HBLPPO12AAL         SVCE POLE, 12'2", BLANK W/DIVIDER, ALUM. EA B $308.00 20.19% $245.82 See Labor Rate N/A

Hubbell             HBLPPO12AI          SVCE POLE, 12'2", BLANK W DIVIDER IVORY EA B $197.00 20.21% $157.19 See Labor Rate N/A

Hubbell             HBLPPO15A           SVCE POLE, 15'2", BLANK W/DIVIDER GRAY EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             HBLPPO15AAL         SVCE POLE, 15'2", BLANK W/DIVIDER ALUM. EA B $350.00 20.19% $279.34 See Labor Rate N/A

Hubbell             HBLPPO15AI          SVCE POLE, 15'2", BLANK W/DIVIDER IVORY EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             HBLPPOA             SERVICE POLE, 10'2", BLANK W DIVIDER GY EA B $171.00 20.19% $136.48 See Labor Rate N/A

Hubbell             HBLPPOAAL           SERVICEPOLE,10'2",BLANK W/DIV, AL EA B $268.00 20.19% $213.89 See Labor Rate N/A

Hubbell             HBLPPOAI            SERVICE POLE, 10'2", BLANK W DIVIDER IV EA B $171.00 20.19% $136.48 See Labor Rate N/A

Hubbell             HBLSCSBMBD          BARRIER  WALL BOX  DEEP EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             HBLSCSBW            BARRIER WALL BOX EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             HBLSHA2             SHADOW BOX W/COVER, 2 GANG EA B $390.00 20.19% $311.26 See Labor Rate N/A

Hubbell             HBLSHA2BSS          SHADOW, 2 GANG BRUSHED SS EA B $870.00 20.19% $694.35 See Labor Rate N/A

Hubbell             HBLSI305BK          FACEPLATE, SNAP-IN, P, BK EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLSI305GY          1G S PLATE SNAP-IN, GRAY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLSI305I           FACEPLATE, SNAP-IN, P, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLSI305SBK         FACEPLATE, SCREW MT, P, BK EA B $3.80 20.37% $3.03 See Labor Rate N/A
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Hubbell             HBLSI305SGY         FACEPLATE, SCREW MT, S, GY EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLSI305SI          FACEPLATE, SCREW MT, P, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLSI305SWA         FACEPLATE, SCREW MT, P, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLSI305WA          FACEPLATE, SNAP-IN, P, WH EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLSI315BK          FACEPLATE, SNAP-IN, S #2, BK EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             HBLSI315GY          FACEPLATE, SNAP-IN, S #2, GY EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             HBLSI315I           FACEPLATE, SNAP-IN, S #2, IV EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             HBLSI315SBK         FACEPLATE, SCREW MT, S #2, BK EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             HBLSI315SGY         FACEPLATE, SCREW MT, S #2, GY EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             HBLSI315SI          FACEPLATE, SCREW MT, S #2, IV EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             HBLSI315SWA         FACEPLATE, SCREW MT, S #2, WH EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             HBLSI315WA          FACEPLATE, SNAP-IN, S #2, WH EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             HBLST302BK          FACEPLATE, SNAP-IN, DUPLEX, BK EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLST302GY          FACEPLATE, SNAP-IN, DUPLEX, GY EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLST302I           FACEPLATE, SNAP-IN, DUPLEX, IV EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLST302SBK         FACEPLATE, SCREW MT, DUPLEX, BK EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLST302SGY         FACEPLATE, SCREW MT, DUPLEX, GY EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLST302SI          FACEPLATE, SCREW MT, DUPLEX, IV EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLST302SWA         FACEPLATE, SCREW MT, DUPLEX, WH EA B $3.80 20.37% $3.03 See Labor Rate N/A

Hubbell             HBLST302WA          FACEPLATE, SNAP-IN, DUPLEX, WH EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             HBLTCGNT            ACCESS F-BOX COVER, GY EA B $96.20 20.19% $76.78 See Labor Rate N/A

Hubbell             HBLTCGNTBK          ACCESS F-BOX COVER, BK EA B $96.20 20.19% $76.78 See Labor Rate N/A

Hubbell             HBLTCGNTBKSW        CFB, SCRUB WATER COVER, BLACK EA B $132.00 20.22% $105.31 See Labor Rate N/A

Hubbell             HBLTCGNTCF          ACCESS F-BOX COVER, GY, CABLE CUT-OUTS EA B $110.00 20.19% $87.79 See Labor Rate N/A

Hubbell             HBLTCGNTSW          CFB, SCRUB WATER COVER, GRANITE EA B $132.00 20.22% $105.31 See Labor Rate N/A

Hubbell             HBLTL318BK          TWISTLOCK PLT.20A SNAP-IN EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             HBLTL318GY          TWISTLOCK PLT.20A SNAP-IN EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             HBLTL318I           TWISTLOCK PLT.20A SNAP-IN EA B $4.90 3.85% $4.71 See Labor Rate N/A

Hubbell             HBLTL318SBK         T-L PLT. 20A SCREW TYPE EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             HBLTL318SGY         T-L PLT. 20A SCREW TYPE EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             HBLTL318SI          T-L PLT. 20A SCREW TYPE EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             HBLTL318SWA         T-L PLT. 20A SCREW TYPE EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             HBLTL318WA          TWISTLOCK PLT.20A SNAP-IN EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             HBLTL319SGY         15A SB/TL SGL.RCPT. EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             HBLTL319SI          15A SB/TL SGL.RCPT. EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             HBLTO310BK          FACEPLATE, SNAP-IN, TOGGLE, BK EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLTO310GY          FACEPLATE, SNAP-IN, TOGGLE, GY EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLTO310I           FACEPLATE, SNAP-IN, TOGGLE, IV EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLTO310SBK         FACEPLATE, SCREW MT, TOGGLE, BK EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HBLTO310SGY         FACEPLATE, SCREW MT, TOGGLE, GY EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HBLTO310SI          FACEPLATE, SCREW MT, TOGGLE, IV EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HBLTO310SWA         FACEPLATE, SCREW MT, TOGGLE, WH EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HBLTO310WA          FACEPLATE, SNAP-IN, TOGGLE, WH EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HBLTRED5B           TREDTRAK, 5CH, BLUE & YELLOW EA B $326.00 20.19% $260.18 See Labor Rate N/A

Hubbell             HBLTRED5ECB         TREDTRAK, 5CH, END CAPS EA B $128.00 20.24% $102.09 See Labor Rate N/A

Hubbell             HBLTRED5ECFB        TREDTRAK, 5CH, FEM END CAPS EA B $88.40 3.81% $85.03 See Labor Rate N/A

Hubbell             HBLTRED5XB          TREDTRAK, 5CH, X FITTING EA B $216.00 20.19% $172.39 See Labor Rate N/A

Hubbell             HBLTRED5YB          TREDTRAK, 5CH, Y FITTING EA B $216.00 20.19% $172.39 See Labor Rate N/A

Hubbell             HBLTRIM1WBK         WALL BOX TRIM PLATE, 1G, BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             HBLTRIM1WGY         WALL BOX TRIM PLATE, 1G, GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             HBLTRIM1WI          WALL BOX TRIM PLATE, 1G, IV EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             HBLTRIM1WWA         WALL BOX TRIM PLATE, 1G, WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             HBLTRIM2WBK         WALL BOX TRIM PLATE, 2G, BK EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             HBLTRIM2WGY         WALL BOX TRIM PLATE, 2G, GY EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             HBLTRIM2WI          WALL BOX TRIM PLATE, 2G, IV EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             HBLTRIM2WWA         WALL BOX TRIM PLATE, 2G, WH EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             HBLTRIM3WGY         MC 3-GANG TRIM GRAY EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             HBLTRIM3WI          WALL BOX TRIM PLATE, 3G, IVORY EA B $17.60 20.19% $14.05 See Labor Rate N/A

Hubbell             HBLTRIM3WWA         WALL BOX TRIM PLATE, 3G, WH EA B $8.10 20.19% $6.46 See Labor Rate N/A

Hubbell             HBLTRIM4WBK         WALL BOX TRIM PLATE, 4G, BK EA B $9.40 20.19% $7.50 See Labor Rate N/A

Hubbell             HBLTRIM4WGY         WALL BOX TRIM PLATE, 4G, GY EA B $9.40 20.19% $7.50 See Labor Rate N/A
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Hubbell             HBLTRIM4WI          WALL BOX TRIM PLATE, 4G, IV EA B $9.40 20.19% $7.50 See Labor Rate N/A

Hubbell             HBLTRIM4WWA         WALL BOX TRIM PLATE, 4G, WH EA B $9.40 20.19% $7.50 See Labor Rate N/A

Hubbell             HBLTRIM6WBK         WALL BOX TRIM PLATE, 6G, BK EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             HBLTRIM6WGY         WALL BOX TRIM PLATE, 6G, GY EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             HBLTRIM6WI          WALL BOX TRIM PLATE, 6G, IV EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             HBLTRIM6WWA         WALL BOX TRIM PLATE, 6G, WH EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             HBLTT2B             TRUKTRAK, 2 CH, BLUE & YELLOW EA B $574.00 3.82% $552.10 See Labor Rate N/A

Hubbell             HBLTT3B             TRUKTRAK, 3 CH, BLUE & YELLOW EA B $425.00 3.89% $408.47 See Labor Rate N/A

Hubbell             HBLTT3ECB           TRUKTRAK, 3 CH, END CAPS EA B $180.00 3.95% $172.90 See Labor Rate N/A

Hubbell             HBLTT545LB          TRUKTRAK, 5CH, 45 DEG , LEFT ELBOW EA B $180.00 3.95% $172.90 See Labor Rate N/A

Hubbell             HBLTT545RB          TRUKTRAK, 5CH, 45 DEG , RIGHT ELBOW EA B $180.00 3.95% $172.90 See Labor Rate N/A

Hubbell             HBLTT5B             TRUKTRAK, 5CH, BLUE & YELLOW EA B $498.00 20.19% $397.45 See Labor Rate N/A

Hubbell             HBLTT5ECB           TRUKTRAK, 5CH, END CAPS EA B $212.00 20.19% $169.20 See Labor Rate N/A

Hubbell             HBLWSCS1            1 GANG RECESS WALL BOX EA B $22.90 20.19% $18.28 See Labor Rate N/A

Hubbell             HBLWSCS1MBD         RECESS WALL BOX 1-G MBD DEEP EA B $40.30 20.19% $32.16 See Labor Rate N/A

Hubbell             HBLWSCS2            2 GANG RECESS WALL BOX EA B $26.50 20.19% $21.15 See Labor Rate N/A

Hubbell             HBLWSCS2A           2-GANG DRY WALL BOX, 1.25" KO EA B $37.30 20.19% $29.77 See Labor Rate N/A

Hubbell             HBLWSCS2MBD         RECESS WALL BOX 2-G MBD DEEP EA B $56.20 20.19% $44.85 See Labor Rate N/A

Hubbell             HBLWSCS2MMO         RECESS WALL BOX 2-G MMO DEEP EA B $60.80 20.19% $48.52 See Labor Rate N/A

Hubbell             HBLWSCS3            3 GANG RECESS WALL BOX EA B $36.80 20.19% $29.37 See Labor Rate N/A

Hubbell             HBLWSCS3A           3-GANG DRY WALL BOX, 1.25" KO EA B $49.70 20.19% $39.67 See Labor Rate N/A

Hubbell             HBLWSCS3MBD         RECESS WALL BOX 3-G MBD DEEP EA B $82.20 20.19% $65.60 See Labor Rate N/A

Hubbell             HBLWSCS3MMO         RECESS WALL BOX 3-G MMO DEEP EA B $106.00 20.49% $84.29 See Labor Rate N/A

Hubbell             HBLWSCS4            4 GANG RECESS WALL BOX EA B $46.40 20.19% $37.03 See Labor Rate N/A

Hubbell             HBLWSCS4A           4-GANG DRY WALL BOX, 1.25" KO EA B $56.20 20.19% $44.85 See Labor Rate N/A

Hubbell             HBLWSCS4MBD         RECESS WALL BOX 4-G MBD DEEP EA B $89.80 20.19% $71.67 See Labor Rate N/A

Hubbell             HBLWSCS4MMO         RECESS WALL BOX 4-G MMO DEEP EA B $116.00 20.19% $92.58 See Labor Rate N/A

Hubbell             HBLWSCS6            6 GANG RECESS WALL BOX EA B $55.10 20.19% $43.98 See Labor Rate N/A

Hubbell             HBLWSCS6A           6-GANG DRY WALL BOX, 1.25" KO EA B $63.80 20.19% $50.92 See Labor Rate N/A

Hubbell             HBLWSCS6MBD         RECESS WALL BOX 6-G MBD DEEP EA B $99.40 20.19% $79.33 See Labor Rate N/A

Hubbell             HBLWSCS6MMO         RECESS WALL BOX 6-G MMO DEEP EA B $178.00 20.19% $142.06 See Labor Rate N/A

Hubbell             HBLWWEP             RACEWAY,TOUCH UP PAINT PEN,WHITE EA B $21.70 20.19% $17.32 See Labor Rate N/A

Hubbell             HC119C              CABLEMGT, COVER,FRONT/REAR HINGED,1U EA B $30.90 20.19% $24.66 See Labor Rate N/A

Hubbell             HC119CC3P           CABLEMGT, HORIZ,1U,DUCT,3"PLAS RINGS,F/R EA B $111.00 20.22% $88.55 See Labor Rate N/A

Hubbell             HC119CE1N           CABLEMGT, HORIZ,1U,DUCT,1.75" MTL RINGS EA B $89.40 20.19% $71.35 See Labor Rate N/A

Hubbell             HC119CE3H           CABLEMGT, HORIZ,1U,DUCT,3.5"RINGS EA B $88.90 20.19% $70.95 See Labor Rate N/A

Hubbell             HC119CE3P           CABLEMGT, HORIZ,1U,DUCT,3"PLASTIC RINGS EA B $89.40 20.19% $71.35 See Labor Rate N/A

Hubbell             HC119CE6H           CABLEMGT, HORIZ,1U,DUCT,6"RINGS EA B $89.10 20.19% $71.11 See Labor Rate N/A

Hubbell             HC119GC36           CABLEMGT, HORIZ,1U,DUCT,3.5"F/6"R RINGS EA B $190.00 20.34% $151.36 See Labor Rate N/A

Hubbell             HC119GC69           CABLEMGT, HORIZ,1U,DUCT,6"F/9 R RINGS EA B $181.00 20.34% $144.18 See Labor Rate N/A

Hubbell             HC119ME3N           CABLEMGT, HORIZ,1U,ENHAN,3.5" MTL RINGS EA B $76.90 20.19% $61.37 See Labor Rate N/A

Hubbell             HC119ME3S           CABLEMGT, DUCT STYL,PNL W/WIRE SADL,1U EA B $66.50 20.19% $53.07 See Labor Rate N/A

Hubbell             HC119ME6N           CABLEMGT, HORIZ,1U,ENHAN,6" MTL RINGS EA B $79.60 20.19% $63.53 See Labor Rate N/A

Hubbell             HC119MS1N           CABLEMGT, HORIZ,1U,BASIC,1.75"MTL RINGS EA B $49.50 20.19% $39.51 See Labor Rate N/A

Hubbell             HC119MS3N           CABLEMGT, HORIZ,1U,BASIC,3.5" MTL RINGS EA B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             HC219C              CABLEMGT, COVER,FRONT/REAR HINGED,2U EA B $33.50 20.19% $26.74 See Labor Rate N/A

Hubbell             HC219CC3N           CABLEMGT, HORIZ,2U,DUCT,3.5"RNGS,F/R CVR EA B $117.00 20.34% $93.20 See Labor Rate N/A

Hubbell             HC219CC3P           CABLEMGT, HORIZ,2U,DUCT,3"PLAS RINGS,F/R EA B $138.00 20.24% $110.07 See Labor Rate N/A

Hubbell             HC219CE1N           CABLEMGT, HORIZ,2U,DUCT,1.75" MTL RINGS EA B $83.80 20.19% $66.88 See Labor Rate N/A

Hubbell             HC219CE3N           CABLEMGT,HORIZ,2U,DUCT,3.5" MTL RINGS EA B $78.60 20.19% $62.73 See Labor Rate N/A

Hubbell             HC219CE3P           CABLEMGT, HORIZ,2U,DUCT,3"PLASTIC RINGS EA B $109.00 20.48% $86.68 See Labor Rate N/A

Hubbell             HC219CE6N           CABLEMGT, HORIZ,2U,DUCT,6" MTL RINGS EA B $111.00 20.22% $88.55 See Labor Rate N/A

Hubbell             HC219CN6N           CABLEMGT, HORIZ,2U,NO PASS THR EA B $109.00 20.48% $86.68 See Labor Rate N/A

Hubbell             HC219CR3N           CABLEMGT, HORIZ,2U,DUCT,3.5"RNGS,FRT CVR EA B $106.00 20.42% $84.36 See Labor Rate N/A

Hubbell             HC219GC36           CABLEMGT, HORIZ,2U,DUCT,3.5"F/6"R RINGS EA B $174.00 20.37% $138.56 See Labor Rate N/A

Hubbell             HC219GC36P          CABLEMGT, HORIZ,2U,FRT/REAR,PASSTHRU EA B $186.00 20.28% $148.27 See Labor Rate N/A

Hubbell             HC219ME3N           CABLEMGT, HORIZ,2U,ENHAN,3.5" MTL RINGS EA B $76.90 20.19% $61.37 See Labor Rate N/A

Hubbell             HC219ME3S           CABLEMGT, DUCT STYL,PNL W/WIRE SADL,2U EA B $99.50 20.19% $79.41 See Labor Rate N/A

Hubbell             HC219ME6N           CABLEMGT, HORIZ,2U,ENHAN,6" MTL RINGS EA B $82.40 20.19% $65.76 See Labor Rate N/A

Hubbell             HC219MS1N           CABLEMGT, HORIZ,2U,BASIC,1.75" MTL RINGS EA B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             HC219MS3N           CABLEMGT, HORIZ,2U,BASIC,3.5" MTL RINGS EA B $55.00 20.19% $43.90 See Labor Rate N/A
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Hubbell             HC223MS1N           CABLEMGT, HORIZ,2U,BASIC,1.75" MTL RINGS EA B $103.00 20.33% $82.07 See Labor Rate N/A

Hubbell             HC23VR2             CABLEMGT, VERT MGT RINGS,2"X3 1/2",2PK PK B $47.80 20.19% $38.15 See Labor Rate N/A

Hubbell             HC26VR2             CABLEMGT, VERT MGT RINGS,2"X6",2PK PK B $55.70 20.19% $44.45 See Labor Rate N/A

Hubbell             HC319C              CABLEMGT, COVER,FRONT/REAR HINGED,3U EA B $39.60 20.19% $31.60 See Labor Rate N/A

Hubbell             HC319CE3N           CABLEMGT, HORIZ,3U,DUCT,3.5" MTL RINGS EA B $122.00 20.28% $97.26 See Labor Rate N/A

Hubbell             HC319CE6N           CABLEMGT, HORIZ,3U,DUCT,6" MTL RINGS EA B $125.00 20.33% $99.59 See Labor Rate N/A

Hubbell             HC319ME3N           CABLEMGT, HORIZ,3U,ENHAN,3.5" MTL RINGS EA B $84.90 20.19% $67.76 See Labor Rate N/A

Hubbell             HC319ME6N           CABLEMGT, HORIZ,3U,ENHAN,6" MTL RINGS EA B $87.70 20.19% $69.99 See Labor Rate N/A

Hubbell             HC33WF              CABLEMGT, WIRE FRAMES,3"X 3" EA B $66.50 20.19% $53.07 See Labor Rate N/A

Hubbell             HC36WF              CABLEMGT, WIRE FRAMES,3"X 6" EA B $66.50 20.19% $53.07 See Labor Rate N/A

Hubbell             HCSPL110            CABLEMGT, SPOOL KT,1-3/4"D RINGS,10PK PK B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             HCSPL310            CABLEMGT, SPOOL KT,3-1/2"D RINGS,10PK PK B $29.30 20.19% $23.38 See Labor Rate N/A

Hubbell             HCSPL610            CABLEMGT, SPOOL KT,6"D RINGS,10PK PK B $37.30 20.19% $29.77 See Labor Rate N/A

Hubbell             HDMIC1              CONN, HDMI,F/F COUPLER,1/PK EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             HDMIC10             CONN, HDMI,F/F COUPLER,10PK PK B $458.00 20.19% $365.53 See Labor Rate N/A

Hubbell             HDMIT1              CONN, HDMI,F/F,3IN TAIL,1/PK EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             HDMIT10             CONN, HDMI,F/F,3IN TAIL,10PK PK B $458.00 20.19% $365.53 See Labor Rate N/A

Hubbell             HI114PY             PLATE, HI-IMPACT,NON-M,1G,1P,4PT,YL EA B $18.80 20.19% $15.00 See Labor Rate N/A

Hubbell             HI124PY             PLATE, HI-IMPACT,NON-M,1G,2P,4PT,YL EA B $18.80 20.19% $15.00 See Labor Rate N/A

Hubbell             HI14GY              PLATE, HI-IMPACT,NON-M,1G,1P,4PT,GY EA B $18.80 20.19% $15.00 See Labor Rate N/A

Hubbell             HI14XGY             HOUSING, HI,SURFACE,NEMA,4X,1P EA B $73.60 20.19% $58.74 See Labor Rate N/A

Hubbell             HI1CB2G             HOUSING, HI,SURF,NEMA 4/12,1P,GY EA B $114.00 20.46% $90.67 See Labor Rate N/A

Hubbell             HI1CBSS             HOUSING, HI,SURFACE,1P,SS,4X EA B $274.00 20.19% $218.68 See Labor Rate N/A

Hubbell             HI24GY              PLATE, HI-IMPACT,NON-M,1G,2P,4PT,GY EA B $18.80 20.19% $15.00 See Labor Rate N/A

Hubbell             HI24XGY             HOUSING, HI,SURF,NEMA 4X,2P,GY EA B $79.20 20.19% $63.21 See Labor Rate N/A

Hubbell             HI2CB2G             HOUSING, HI,SURF,NEMA 4/12,2P,GY EA B $125.00 20.36% $99.55 See Labor Rate N/A

Hubbell             HI2CBSS             HOUSING, HI,SURF,NEMA 4X,2P,SS EA B $296.00 20.19% $236.24 See Labor Rate N/A

Hubbell             HI44XGY             HOUSING, HI,SURF,NEMA 4X,4P,GY EA B $90.50 20.19% $72.23 See Labor Rate N/A

Hubbell             HI5E                JACK, HI-IMPACT,5E,UNI,YL EA B $41.40 20.19% $33.04 See Labor Rate N/A

Hubbell             HI5E03AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,3' EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             HI5E03AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,3' EA B $25.30 20.19% $20.19 See Labor Rate N/A

Hubbell             HI5E03EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,3' EA B $45.80 20.19% $36.55 See Labor Rate N/A

Hubbell             HI5E05AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,5' EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             HI5E05AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,5' EA B $27.70 20.19% $22.11 See Labor Rate N/A

Hubbell             HI5E05EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,5' EA B $48.20 20.19% $38.47 See Labor Rate N/A

Hubbell             HI5E07AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,7' EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             HI5E07AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,7' EA B $29.00 20.19% $23.14 See Labor Rate N/A

Hubbell             HI5E07EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,7' EA B $49.50 20.19% $39.51 See Labor Rate N/A

Hubbell             HI5E10AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,10' EA B $16.70 20.19% $13.33 See Labor Rate N/A

Hubbell             HI5E10AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,10' EA B $30.40 20.19% $24.26 See Labor Rate N/A

Hubbell             HI5E10EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,10' EA B $51.00 20.19% $40.70 See Labor Rate N/A

Hubbell             HI5E15AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,15' EA B $18.90 20.19% $15.08 See Labor Rate N/A

Hubbell             HI5E15AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,15' EA B $32.70 20.19% $26.10 See Labor Rate N/A

Hubbell             HI5E15EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,15' EA B $53.20 20.19% $42.46 See Labor Rate N/A

Hubbell             HI5E20AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,20' EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             HI5E20AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,20' EA B $36.30 20.19% $28.97 See Labor Rate N/A

Hubbell             HI5E20EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,20' EA B $56.80 20.19% $45.33 See Labor Rate N/A

Hubbell             HI5E25AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,25' EA B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             HI5E25EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,25' EA B $60.40 20.19% $48.21 See Labor Rate N/A

Hubbell             HI5E30AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,30' EA B $29.90 20.19% $23.86 See Labor Rate N/A

Hubbell             HI5E30AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,30' EA B $43.60 20.19% $34.80 See Labor Rate N/A

Hubbell             HI5E30EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,30' EA B $64.10 20.19% $51.16 See Labor Rate N/A

Hubbell             HI5E35AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,35' EA B $33.50 20.19% $26.74 See Labor Rate N/A

Hubbell             HI5E35AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,35' EA B $47.20 20.19% $37.67 See Labor Rate N/A

Hubbell             HI5E35EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,35' EA B $67.80 20.19% $54.11 See Labor Rate N/A

Hubbell             HI5E40AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,40' EA B $37.20 20.19% $29.69 See Labor Rate N/A

Hubbell             HI5E40AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,40' EA B $50.90 20.19% $40.62 See Labor Rate N/A

Hubbell             HI5E40EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,40' EA B $71.40 20.19% $56.98 See Labor Rate N/A

Hubbell             HI5E45AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,45' EA B $40.90 20.19% $32.64 See Labor Rate N/A

Hubbell             HI5E45AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,45' EA B $54.50 20.19% $43.50 See Labor Rate N/A

Hubbell             HI5E45EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,45' EA B $75.10 20.19% $59.94 See Labor Rate N/A
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Hubbell             HI5E50AA            P-CORD, HI-IMPACT,5E,GY,RJ45-RJ45,50' EA B $44.60 20.19% $35.60 See Labor Rate N/A

Hubbell             HI5E50AE            P-CORD, HI-IMPACT,5E,GY,RJ45-IE,50' EA B $58.20 20.19% $46.45 See Labor Rate N/A

Hubbell             HI5E50EE            P-CORD, HI-IMPACT,5E,GY,IE-IE,50' EA B $78.80 20.19% $62.89 See Labor Rate N/A

Hubbell             HI5EC               IN-LINE COUPLER, HI,5E,WH EA B $41.40 20.19% $33.04 See Labor Rate N/A

Hubbell             HI5EP               FIELD TERM KIT, HI-IMPACT SYS,5E PLUG EA B $23.60 20.19% $18.84 See Labor Rate N/A

Hubbell             HI6                 JACK, HI-IMPACT,6,UNI,GY EA B $45.90 20.19% $36.63 See Labor Rate N/A

Hubbell             HI603AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,3' EA B $27.20 20.19% $21.71 See Labor Rate N/A

Hubbell             HI603AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,3' EA B $44.70 20.19% $35.68 See Labor Rate N/A

Hubbell             HI603EE             P-CORD, HI-IMPACT,6,YL,IE-IE,3' EA B $62.10 20.19% $49.56 See Labor Rate N/A

Hubbell             HI605AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,5' EA B $31.00 20.19% $24.74 See Labor Rate N/A

Hubbell             HI605AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,5' EA B $48.40 20.19% $38.63 See Labor Rate N/A

Hubbell             HI605EE             P-CORD, HI-IMPACT,6,YL,IE-IE,5' EA B $65.90 20.19% $52.59 See Labor Rate N/A

Hubbell             HI607AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,7' EA B $34.80 20.19% $27.77 See Labor Rate N/A

Hubbell             HI607AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,7' EA B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             HI607EE             P-CORD, HI-IMPACT,6,YL,IE-IE,7' EA B $69.80 20.19% $55.71 See Labor Rate N/A

Hubbell             HI6100AE            P-CORD, HI-IMPACT,6,YL,RJ45-IE,100' EA B $270.00 20.19% $215.49 See Labor Rate N/A

Hubbell             HI610AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,10' EA B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             HI610AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,10' EA B $58.00 20.19% $46.29 See Labor Rate N/A

Hubbell             HI610EE             P-CORD, HI-IMPACT,6,YL,IE-IE,10' EA B $75.40 20.19% $60.18 See Labor Rate N/A

Hubbell             HI615AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,15' EA B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             HI615AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,15' EA B $67.50 20.19% $53.87 See Labor Rate N/A

Hubbell             HI615EE             P-CORD, HI-IMPACT,6,YL,IE-IE,15' EA B $84.90 20.19% $67.76 See Labor Rate N/A

Hubbell             HI620AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,20' EA B $59.50 20.19% $47.49 See Labor Rate N/A

Hubbell             HI620AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,20' EA B $76.90 20.19% $61.37 See Labor Rate N/A

Hubbell             HI620EE             P-CORD, HI-IMPACT,6,YL,IE-IE,20' EA B $94.30 20.19% $75.26 See Labor Rate N/A

Hubbell             HI625AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,25' EA B $68.90 20.19% $54.99 See Labor Rate N/A

Hubbell             HI625AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,25' EA B $86.40 20.19% $68.96 See Labor Rate N/A

Hubbell             HI625EE             P-CORD, HI-IMPACT,6,YL,IE-IE,25' EA B $104.00 20.22% $82.97 See Labor Rate N/A

Hubbell             HI630AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,30' EA B $78.60 20.19% $62.73 See Labor Rate N/A

Hubbell             HI630AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,30' EA B $96.00 20.19% $76.62 See Labor Rate N/A

Hubbell             HI630EE             P-CORD, HI-IMPACT,6,YL,IE-IE,30' EA B $114.00 20.37% $90.77 See Labor Rate N/A

Hubbell             HI635AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,35' EA B $88.00 20.19% $70.23 See Labor Rate N/A

Hubbell             HI635AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,35' EA B $106.00 20.35% $84.42 See Labor Rate N/A

Hubbell             HI635EE             P-CORD, HI-IMPACT,6,YL,IE-IE,35' EA B $123.00 20.22% $98.13 See Labor Rate N/A

Hubbell             HI640AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,40' EA B $97.50 20.19% $77.81 See Labor Rate N/A

Hubbell             HI640AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,40' EA B $115.00 20.22% $91.75 See Labor Rate N/A

Hubbell             HI640EE             P-CORD, HI-IMPACT,6,YL,IE-IE,40' EA B $133.00 20.37% $105.90 See Labor Rate N/A

Hubbell             HI645AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,45' EA B $107.00 20.22% $85.36 See Labor Rate N/A

Hubbell             HI645AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,45' EA B $125.00 20.36% $99.55 See Labor Rate N/A

Hubbell             HI645EE             P-CORD, HI-IMPACT,6,YL,IE-IE,45' EA B $142.00 20.24% $113.26 See Labor Rate N/A

Hubbell             HI64XGY             HOUSING, HI,SURF,NEMA 4X,6 P,GY EA B $102.00 20.26% $81.34 See Labor Rate N/A

Hubbell             HI650AA             P-CORD, HI-IMPACT,6,YL,RJ45-RJ45,50' EA B $117.00 20.34% $93.20 See Labor Rate N/A

Hubbell             HI650AE             P-CORD, HI-IMPACT,6,YL,RJ45-IE,50' EA B $134.00 20.19% $106.95 See Labor Rate N/A

Hubbell             HI650EE             P-CORD, HI-IMPACT,6,YL,IE-IE,50' EA B $152.00 20.30% $121.14 See Labor Rate N/A

Hubbell             HIC                 CAP ASSEMBLY, HI-IMPACT SYS EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             HICB25BK            PLUG,HI IMPACT, BOOT,25 PACK,BK PK B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             HICBP               HOUSING, HI,SURF,PHONE,CODE BL EA B $118.00 20.28% $94.07 See Labor Rate N/A

Hubbell             HICH                COUPLER DROP HOUSING, HI-IMPACT,IP67,BK EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             HICP412G            CABINET, HI,CONS.POINT,12"X12"X6",GY,E3 EA B $346.00 20.19% $276.14 See Labor Rate N/A

Hubbell             HICPC               PATCH CORD COVER, HI-IMPACT,BK EA B $30.00 20.19% $23.94 See Labor Rate N/A

Hubbell             HICPSS              CABINET, HI,CONS.POINT,12"X12"X6",SS,E3 EA B $862.00 20.19% $687.96 See Labor Rate N/A

Hubbell             HIDRUBCKIT          DIN-RAIL BOX, HI-IMPACT,TELECOM EA B $56.60 20.19% $45.17 See Labor Rate N/A

Hubbell             HIF                 CONN, HI-IMPACT,F CONN,BK EA B $42.80 20.19% $34.16 See Labor Rate N/A

Hubbell             HIF02AE             P-CORD, HI-IMPACT,F,BK,F-HIF,2' EA B $36.80 20.19% $29.37 See Labor Rate N/A

Hubbell             HIF02EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,2' EA B $50.40 20.19% $40.22 See Labor Rate N/A

Hubbell             HIF03AE             P-CORD, HI-IMPACT,F,BK,F-HIF,3' EA B $38.50 20.19% $30.73 See Labor Rate N/A

Hubbell             HIF03EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,3' EA B $52.20 20.19% $41.66 See Labor Rate N/A

Hubbell             HIF05AE             P-CORD, HI-IMPACT,F,BK,F-HIF,5' EA B $39.60 20.19% $31.60 See Labor Rate N/A

Hubbell             HIF05EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,5' EA B $53.30 20.19% $42.54 See Labor Rate N/A

Hubbell             HIF07AE             P-CORD, HI-IMPACT,F,BK,F-HIF,7' EA B $40.80 20.19% $32.56 See Labor Rate N/A

Hubbell             HIF07EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,7' EA B $54.40 20.19% $43.42 See Labor Rate N/A
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Hubbell             HIF100              CABLE, HI-IMPACT,RG59,100FT EA B $23.60 20.19% $18.84 See Labor Rate N/A

Hubbell             HIF10AE             P-CORD, HI-IMPACT,F,BK,F-HIF,10' EA B $42.50 20.19% $33.92 See Labor Rate N/A

Hubbell             HIF10EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,10' EA B $56.10 20.19% $44.77 See Labor Rate N/A

Hubbell             HIF15AE             P-CORD, HI-IMPACT,F,BK,F-HIF,15' EA B $45.30 20.19% $36.15 See Labor Rate N/A

Hubbell             HIF15EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,15' EA B $58.90 20.19% $47.01 See Labor Rate N/A

Hubbell             HIF20AE             P-CORD, HI-IMPACT,F,BK,F-HIF,20' EA B $48.20 20.19% $38.47 See Labor Rate N/A

Hubbell             HIF20EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,20' EA B $61.90 20.19% $49.40 See Labor Rate N/A

Hubbell             HIF25AE             P-CORD, HI-IMPACT,F,BK,F-HIF,25' EA B $51.00 20.19% $40.70 See Labor Rate N/A

Hubbell             HIF25EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,25' EA B $64.60 20.19% $51.56 See Labor Rate N/A

Hubbell             HIF30AE             P-CORD, HI-IMPACT,F,BK,F-HIF,30' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             HIF30EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,30' EA B $67.60 20.19% $53.95 See Labor Rate N/A

Hubbell             HIF35AE             P-CORD, HI-IMPACT,F,BK,F-HIF,35' EA B $56.70 20.19% $45.25 See Labor Rate N/A

Hubbell             HIF35EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,35' EA B $70.40 20.19% $56.19 See Labor Rate N/A

Hubbell             HIF40AE             P-CORD, HI-IMPACT,F,BK,F-HIF,40' EA B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             HIF40EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,40' EA B $73.20 20.19% $58.42 See Labor Rate N/A

Hubbell             HIF45AE             P-CORD, HI-IMPACT,F,BK,F-HIF,45' EA B $62.40 20.19% $49.80 See Labor Rate N/A

Hubbell             HIF45EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,45' EA B $76.10 20.19% $60.74 See Labor Rate N/A

Hubbell             HIF50AE             P-CORD, HI-IMPACT,F,BK,F-HIF,50' EA B $65.40 20.19% $52.20 See Labor Rate N/A

Hubbell             HIF50EE             P-CORD, HI-IMPACT,F,BK,HIF-HIF,50' EA B $79.00 20.19% $63.05 See Labor Rate N/A

Hubbell             HIFD1L              HOUSING, DEVICE BOX,CAST ALUM,1/2" EA B $45.90 20.19% $36.63 See Labor Rate N/A

Hubbell             HIFD2L              HOUSING, DEVICE BOX,CAST ALUM,3/4" EA B $48.30 20.19% $38.55 See Labor Rate N/A

Hubbell             HIFP                CONN, HI-IMPACT,FIELD TERM,F EA B $23.10 20.19% $18.44 See Labor Rate N/A

Hubbell             HIP5E25             PLUG, MOD,HI IMPACT,5E,25PK PK B $22.50 20.19% $17.96 See Labor Rate N/A

Hubbell             HIPC100             CABLE, HI-IMPACT,CAT5E,GY,100FT PK PK B $91.40 20.19% $72.95 See Labor Rate N/A

Hubbell             HIPT                TOOL, HI-IMPACT PUNCH TOOL EA B $694.00 20.19% $553.88 See Labor Rate N/A

Hubbell             HIS5EA              JACK, HI-IMPACT,CAT5E,SHIELDED,T568A EA B $45.90 20.19% $36.63 See Labor Rate N/A

Hubbell             HIS5EB              JACK, HI-IMPACT,CAT5E,SHIELDED,T568B EA B $45.90 20.19% $36.63 See Labor Rate N/A

Hubbell             HIS6A               JACK, HI-IMPACT,CAT6,SHIELDED,T568A EA B $50.20 20.19% $40.06 See Labor Rate N/A

Hubbell             HIS6B               JACK, HI-IMPACT,CAT6,SHIELDED,T568B EA B $50.20 20.19% $40.06 See Labor Rate N/A

Hubbell             HISF11              FACEPLATE, HI-IMPACT,SS,1-G,1P EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             HISF12              FACEPLATE, HI-IMPACT,SS,1-G,2P EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             HISF22              FACEPLATE, HI-IMPACT,SS,2-G,2P EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             HISF24              FACEPLATE, HI-IMPACT,SS,2-G,4P EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             HIWP05GY            HOUSING, HI,W/PROOF,ALUM,1/2",GY EA B $16.60 20.19% $13.25 See Labor Rate N/A

Hubbell             HIWP75GY            HOUSING, HI,W/PROOF,ALUM,3/4",GY EA B $16.60 20.19% $13.25 See Labor Rate N/A

Hubbell             HLBSK               CABLEMGT, BUTT SPLICE KIT EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HLCD06              CABLEMGT, CABLE RADIUS DROP,6"W EA B $68.70 20.19% $54.83 See Labor Rate N/A

Hubbell             HLCD12              CABLEMGT, CABLE RADIUS DROP,12"W EA B $102.00 20.50% $81.09 See Labor Rate N/A

Hubbell             HLCD18              CABLEMGT, CABLE RADIUS DROP,18"W EA B $103.00 20.19% $82.20 See Labor Rate N/A

Hubbell             HLCDS               CABLEMGT, CABLE RADUIS DROP,STRINGER EA B $69.60 20.19% $55.55 See Labor Rate N/A

Hubbell             HLCF                CABLEMGT, LAD-RCK,CEILING MT KT,BKT ONLY EA B $47.90 20.19% $38.23 See Labor Rate N/A

Hubbell             HLCMK               CABLEMGT, LAD-RCK,CEILING MNTG KT EA B $72.00 20.19% $57.46 See Labor Rate N/A

Hubbell             HLECPK2             CABLEMGT, LAD-RCK,END CAP KT,2PK PK B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             HLF0690B            CABLEMGT, LAD-RCK,FLAT TURN,6"W,BK EA B $181.00 20.34% $144.18 See Labor Rate N/A

Hubbell             HLF0690G            CABLEMGT, LAD-RCK,FLAT TURN,6"W,GY EA B $181.00 20.34% $144.18 See Labor Rate N/A

Hubbell             HLF1290B            CABLEMGT, LAD-RCK,FLAT TURN,12"W,BK EA B $189.00 20.28% $150.67 See Labor Rate N/A

Hubbell             HLF1290G            CABLEMGT, LAD-RCK,FLAT TURN,12"W,GY EA B $189.00 20.28% $150.67 See Labor Rate N/A

Hubbell             HLF1890B            CABLEMGT, LAD-RCK,FLAT TURN,18"W,BK EA B $197.00 20.24% $157.12 See Labor Rate N/A

Hubbell             HLF1890G            CABLEMGT, LAD-RCK,FLAT TURN,18"W,GY EA B $197.00 20.24% $157.12 See Labor Rate N/A

Hubbell             HLF2490B            CABLEMGT, LAD-RCK,FLAT TURN,24"W,BK EA B $210.00 20.19% $167.60 See Labor Rate N/A

Hubbell             HLF2490G            CABLEMGT, LAD-RCK,FLAT TURN,24"W,GY EA B $210.00 20.19% $167.60 See Labor Rate N/A

Hubbell             HLI0690B            CABLEMGT, LAD-RCK, INSIDE RD, 6"W, BK EA B $77.60 20.19% $61.93 See Labor Rate N/A

Hubbell             HLI0690G            CABLEMGT, LAD-RCK,INSIDE RD,6"W,GY EA B $77.60 20.19% $61.93 See Labor Rate N/A

Hubbell             HLI1290B            CABLEMGT, LAD-RCK,INSIDE RD,12"W,BK EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             HLI1290G            CABLEMGT, LAD-RCK,INSIDE RD,12"W,GY EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             HLI1890B            CABLEMGT, LAD-RCK,INSIDE RD,18"W,BK EA B $86.10 20.19% $68.72 See Labor Rate N/A

Hubbell             HLI1890G            CABLEMGT, LAD-RCK,INSIDE RD,18"W,GY EA B $86.10 20.19% $68.72 See Labor Rate N/A

Hubbell             HLI2490B            CABLEMGT, LAD-RCK,INSIDE RD,24"W,BK EA B $91.50 20.19% $73.03 See Labor Rate N/A

Hubbell             HLI2490G            CABLEMGT, LAD-RCK,INSIDE RD,24"W,GY EA B $91.50 20.19% $73.03 See Labor Rate N/A

Hubbell             HLJB                CABLEMGT, LAD-RCK,J-BOLT KIT EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             HLMPK19             CABLEMGT, LAD-RCK,MNTG KT TO RELAY RACK EA B $36.20 20.19% $28.89 See Labor Rate N/A
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Hubbell             HLO0690B            CABLEMGT, LAD-RCK,OUTSDE RD,6"W,BK EA B $77.60 20.19% $61.93 See Labor Rate N/A

Hubbell             HLO0690G            CABLEMGT, LAD-RCK,OUTSDE RD,6"W,GY EA B $77.60 20.19% $61.93 See Labor Rate N/A

Hubbell             HLO1290B            CABLEMGT, LAD-RCK,OUTSDE RD,12"W,BK EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             HLO1290G            CABLEMGT, LAD-RCK,OUTSDE RD,12"W,GY EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             HLO1890B            CABLEMGT, LAD-RCK,OUTSDE RD,18"W,BK EA B $86.10 20.19% $68.72 See Labor Rate N/A

Hubbell             HLO1890G            CABLEMGT, LAD-RCK,OUTSDE RD,18"W,GY EA B $86.10 20.19% $68.72 See Labor Rate N/A

Hubbell             HLO2490B            CABLEMGT, LAD-RCK,OUTSDE RD,24"W,BK EA B $91.50 20.19% $73.03 See Labor Rate N/A

Hubbell             HLO2490G            CABLEMGT, LAD-RCK,OUTSDE RD,24"W,GY EA B $91.50 20.19% $73.03 See Labor Rate N/A

Hubbell             HLP06B              CABLEMGT, LAD-RCK,RETAINING POST,6"W,BK EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             HLP06G              CABLEMGT, LAD-RCK,RETAINING POST,6"W,GY EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             HLP08B              CABLEMGT, LAD-RCK,RETAINING POST,8"W,BK EA B $16.60 20.19% $13.25 See Labor Rate N/A

Hubbell             HLP08G              CABLEMGT, LAD-RCK,RETAINING POST,8"W,GY EA B $16.60 20.19% $13.25 See Labor Rate N/A

Hubbell             HLP10B              CABLEMGT, LAD-RCK,RETAINING POST,10"W,B EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             HLP10G              CABLEMGT, LAD-RCK,RETAINING POST,10"W,G EA B $17.40 20.19% $13.89 See Labor Rate N/A

Hubbell             HLRF                CABLEMGT, LAD-RCK,FOOT KIT EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             HLS0606B            CABLEMGT, LAD-RCK,6'LX6"W,BK EA B $64.80 20.19% $51.72 See Labor Rate N/A

Hubbell             HLS0606G            CABLEMGT, LAD-RCK,6'LX6"W,GY EA B $64.80 20.19% $51.72 See Labor Rate N/A

Hubbell             HLS0612B            CABLEMGT, LAD-RCK,6'LX12"W,BK EA B $70.10 20.19% $55.95 See Labor Rate N/A

Hubbell             HLS0612G            CABLEMGT, LAD-RCK,6'LX12"W,GY EA B $70.10 20.19% $55.95 See Labor Rate N/A

Hubbell             HLS0618B            CABLEMGT, LAD-RCK,6'LX18"W,BK EA B $80.90 20.19% $64.57 See Labor Rate N/A

Hubbell             HLS0618G            CABLEMGT, LAD-RCK,6'LX18"W,GY EA B $80.90 20.19% $64.57 See Labor Rate N/A

Hubbell             HLS0624B            CABLEMGT, LAD-RCK,6'LX24"W,BK EA B $111.00 20.38% $88.38 See Labor Rate N/A

Hubbell             HLS0624G            CABLEMGT, LAD-RCK,6'LX24"W,GY EA B $111.00 20.38% $88.38 See Labor Rate N/A

Hubbell             HLS1006B            CABLEMGT, LAD-RCK,10'LX6"W,BK EA B $99.70 20.19% $79.57 See Labor Rate N/A

Hubbell             HLS1006G            CABLEMGT, LAD-RCK,10'LX6"W,GY EA B $99.70 20.19% $79.57 See Labor Rate N/A

Hubbell             HLS1012B            CABLEMGT, LAD-RCK,10'LX12"W,BK EA B $111.00 20.38% $88.38 See Labor Rate N/A

Hubbell             HLS1012G            CABLEMGT, LAD-RCK,10'LX12"W,GY EA B $111.00 20.38% $88.38 See Labor Rate N/A

Hubbell             HLS1018B            CABLEMGT, LAD-RCK,10'LX18"W,BK EA B $154.00 20.28% $122.77 See Labor Rate N/A

Hubbell             HLS1018G            CABLEMGT, LAD-RCK,10'LX18"W,GY EA B $154.00 20.28% $122.77 See Labor Rate N/A

Hubbell             HLS1024B            CABLEMGT, LAD-RCK,10'LX24"W,BK EA B $165.00 20.38% $131.37 See Labor Rate N/A

Hubbell             HLS1024G            CABLEMGT, LAD-RCK,10'LX24"W,GY EA B $165.00 20.38% $131.37 See Labor Rate N/A

Hubbell             HLSSK               CABLEMGT, LAD-RCK,SWIVEL BUTT SPLICE KT EA B $69.00 20.19% $55.07 See Labor Rate N/A

Hubbell             HLTK                CABLEMGT, LAD-RCK,T-JUNCTION SPLICE KT EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             HLTSB06B            CABLEMGT, TRI WALL SUPPORT,6"W,BK EA B $35.90 20.19% $28.65 See Labor Rate N/A

Hubbell             HLTSB06G            CABLEMGT, TRI WALL SUPPORT,6"W,GY EA B $35.90 20.19% $28.65 See Labor Rate N/A

Hubbell             HLTSB12B            CABLEMGT, TRI WALL SUPPORT,12"W,BK EA B $42.70 20.19% $34.08 See Labor Rate N/A

Hubbell             HLTSB12G            CABLEMGT, TRI WALL SUPPORT,12"W,GY EA B $42.70 20.19% $34.08 See Labor Rate N/A

Hubbell             HLTSB18B            CABLEMGT, TRI WALL SUPPORT,18"W,BK EA B $45.20 20.19% $36.07 See Labor Rate N/A

Hubbell             HLTSB18G            CABLEMGT, TRI WALL SUPPORT,18"W,GY EA B $45.20 20.19% $36.07 See Labor Rate N/A

Hubbell             HLTSB24B            CABLEMGT, TRI WALL SUPPORT,24"W,BK EA B $47.30 20.19% $37.75 See Labor Rate N/A

Hubbell             HLTSB24G            CABLEMGT, TRI WALL SUPPORT,24"W,GY EA B $47.30 20.19% $37.75 See Labor Rate N/A

Hubbell             HLVWBK              CABLEMGT, VERTICLE WALL BRACKET EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             HLWRK               CABLEMGT, LAD-RCK,WALL TO RACK MT KT EA B $165.00 20.32% $131.48 See Labor Rate N/A

Hubbell             HLX0612             CABLEMGT, WALL ANG SUPP BKT,6-12"W EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             HLX0612G            CABLEMGT, WALL ANG SUPP BKT,6-12"W,GY EA B $28.40 20.19% $22.67 See Labor Rate N/A

Hubbell             HLX1518             CABLEMGT, WALL ANG SUPP BKT, 18"W EA B $30.30 20.19% $24.18 See Labor Rate N/A

Hubbell             HLX1518G            CABLEMGT, WALL ANG SUPP BKT,18"W,GY EA B $29.00 20.19% $23.14 See Labor Rate N/A

Hubbell             HLX24               CABLEMGT, WALL ANG SUPP BKT,24"W EA B $31.70 20.19% $25.30 See Labor Rate N/A

Hubbell             HLX24G              CABLEMGT, WALL ANG SUPP BKT,24"W,GY EA B $50.50 20.19% $40.30 See Labor Rate N/A

Hubbell             HMRBBK              PLATE, FURN,HMILLER RDUCER,BK EA B $3.60 20.19% $2.87 See Labor Rate N/A

Hubbell             HMRBGY              PLATE, FURN,HMILLER RDUCER,GY EA B $3.40 20.19% $2.71 See Labor Rate N/A

Hubbell             HPW48C19X30         CABINET, UNI,48",BK EA B $2,290.00 20.19% $1,827.65 See Labor Rate N/A

Hubbell             HPW48RR19           RACK, RELAY,48"H,24U,BK EA B $236.00 20.19% $188.35 See Labor Rate N/A

Hubbell             HPW48RR19ML         RACK, RELAY,48"H,ML EA B $230.00 20.19% $183.56 See Labor Rate N/A

Hubbell             HPW48RR23           RACK, RELAY, 48"H, 23"W, 24U, BK EA B $376.00 20.19% $300.09 See Labor Rate N/A

Hubbell             HPW48RR23ML         RACK, RELAY,48"H,23"W,24U,ML EA B $350.00 20.19% $279.34 See Labor Rate N/A

Hubbell             HPW66B16            BLOCK, MODULAR,66B,6 PR EA B $16.40 20.19% $13.09 See Labor Rate N/A

Hubbell             HPW66B350           BLOCK, MODULAR,66B,50 PR EA B $28.00 20.19% $22.35 See Labor Rate N/A

Hubbell             HPW66B36            BLOCK, MODULAR,66B,SPLIT(3X)6PR,W/CVR EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             HPW66B425           BLOCK, MODULAR,66B,SPLIT (4X) 25 PR EA B $27.00 20.19% $21.55 See Labor Rate N/A

Hubbell             HPW66BB             BLOCK, 66 BACK BOARD W/TWO 89 B BRTKS EA B $28.40 20.19% $22.67 See Labor Rate N/A
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Hubbell             HPW66BCVR           BLOCK, 66 B BLOCK COVER,CLEAR EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             HPW66M125           BLOCK, MODULAR,66M,25 PR EA B $15.00 20.19% $11.97 See Labor Rate N/A

Hubbell             HPW66M150           BLOCK, MODULAR,66M,50 PR EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             HPW66M150C5         BLOCK, MODULAR,66M,50 PR,CAT5 EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             HPW66MCVR           BLOCK, 66 M BLOCK COVER,CLEAR EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             HPW66RR19           RACK, RELAY,66"H,BK EA B $258.00 20.19% $205.91 See Labor Rate N/A

Hubbell             HPW66RR19ML         RACK, RELAY,66"H,ML EA B $244.00 20.19% $194.74 See Labor Rate N/A

Hubbell             HPW66SPLA           BLOCK, CAB ROUT SPOOL,W/O SCR EA B $1.60 20.19% $1.28 See Labor Rate N/A

Hubbell             HPW66SPLB           BLOCK, CAB ROUT SPOOL,W/#10 WOOD SCR EA B $2.00 20.19% $1.60 See Labor Rate N/A

Hubbell             HPW70C19X30         CABINET, 70",W/2 SHLVS&PWR,BK EA B $2,492.00 20.19% $1,988.87 See Labor Rate N/A

Hubbell             HPW70C19X30B        CABINET, 70",W/2 SHLVS&PWR-BL EA B $2,492.00 20.19% $1,988.87 See Labor Rate N/A

Hubbell             HPW70C19X30E        CABINET, 70",BK EA B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

Hubbell             HPW70C19X30EB       CABINET, 70",BL EA B $2,410.00 20.19% $1,923.42 See Labor Rate N/A

Hubbell             HPW70C19X30W        CABINET, 70",W/2 SHLVS&PWR,WH EA B $2,492.00 20.19% $1,988.87 See Labor Rate N/A

Hubbell             HPW78C19X30         CABINET, 78",W/2 SHLVS&PWR,BK EA B $2,578.00 20.19% $2,057.51 See Labor Rate N/A

Hubbell             HPW78C19X30B        CABINET, 78",W/2 SHLVS&PWR,BL EA B $2,578.00 20.19% $2,057.51 See Labor Rate N/A

Hubbell             HPW78C19X30E        CABINET, 78" BK EA B $2,492.00 20.19% $1,988.87 See Labor Rate N/A

Hubbell             HPW78C19X30EB       CABINET, 78",BL EA B $2,492.00 20.19% $1,988.87 See Labor Rate N/A

Hubbell             HPW78C19X30ET       CABINET, 78",TN EA B $2,492.00 20.19% $1,988.87 See Labor Rate N/A

Hubbell             HPW78C19X30T        CABINET, 78",W/2 SHLVS&PWR,TN EA B $2,578.00 20.19% $2,057.51 See Labor Rate N/A

Hubbell             HPW78C19X30W        CABINET, 78",W/2 SHLVS&PWR,WH EA B $2,578.00 20.19% $2,057.51 See Labor Rate N/A

Hubbell             HPW84RR19           RACK, RELAY,84"H,45U,BK EA B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HPW84RR19ML         RACK, RELAY,84"H,45U,ML EA B $218.00 20.19% $173.99 See Labor Rate N/A

Hubbell             HPW84RR23           RACK, RELAY, 84"H, 23"W, 45U, BK EA B $478.00 20.19% $381.49 See Labor Rate N/A

Hubbell             HPW84RR23ML         RACK, RELAY,84"H,23"W,45U,ML EA B $470.00 20.19% $375.11 See Labor Rate N/A

Hubbell             HPW89B              BLOCK, 89 B BRACKET EA B $2.00 20.19% $1.60 See Labor Rate N/A

Hubbell             HPW89D              BLOCK, 89 D BRACKET EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             HPW90RR19           RACK, RELAY,90"H,48U,BK EA B $396.00 20.19% $316.05 See Labor Rate N/A

Hubbell             HPW90RR19ML         RACK, RELAY,90"H,48U,ML EA B $394.00 20.19% $314.45 See Labor Rate N/A

Hubbell             HPW90RR23           RACK, RELAY,90"H,23"W,48U,BK EA B $518.00 20.19% $413.42 See Labor Rate N/A

Hubbell             HPW96RR19           RACK, RELAY,96"H,51U,BK EA B $390.00 20.19% $311.26 See Labor Rate N/A

Hubbell             HPW96RR19ML         RACK, RELAY,96"H,51U,ML EA B $388.00 20.19% $309.66 See Labor Rate N/A

Hubbell             HPW96RR23           RACK, RELAY, 96"H, 23"W, 51U, BK EA B $512.00 20.19% $408.63 See Labor Rate N/A

Hubbell             HPW96RR23ML         RACK, RELAY,96"H,23"W,51U,ML EA B $488.00 20.19% $389.47 See Labor Rate N/A

Hubbell             HPWCVFBK120         CABLEMGT, FASTENER,VELCRO,120",BK EA B $19.60 20.19% $15.64 See Labor Rate N/A

Hubbell             HPWCVFBK5           CABLEMGT, FASTENER,VELCRO,5",BK,10PK PK B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             HPWCVFBK8           CABLEMGT, FASTENER,VELCRO,8",BK,10PK PK B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             HPWCVFBL5           CABLEMGT, FASTENER,VELCRO,5",BL,10PK PK B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             HPWCVFBL8           CABLEMGT, FASTENER,VELCRO,8",BL,10PK PK B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             HPWCVFOR5           CABLEMGT, FASTENER,VELCRO,5",OR,10PK PK B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             HPWCVFOR8           CABLEMGT, FASTENER,VELCRO,8",OR,10PK PK B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             HPWCVFRD5           CABLEMGT, FASTENER,VELCRO,5",RD,10PK PK B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             HPWCVFRD8           CABLEMGT, FASTENER,VELCRO,8",RD,10PK PK B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             HPWCVFYL5           CABLEMGT, FASTENER,VELCRO,5",YL,10PK PK B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             HPWCVFYL8           CABLEMGT, FASTENER,VELCRO,8",YL,10PK PK B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             HPWJKIT             CAB, ACCESS,ADJOIN KIT FOR FULLSIZE EA B $30.20 20.19% $24.10 See Labor Rate N/A

Hubbell             HPWKD19             CAB, ACCESS,KEYBOARD DRAWER,19" EA B $538.00 20.19% $429.38 See Labor Rate N/A

Hubbell             HPWPWR              RACK,19"PWR STRIP,10 OUTLS,15A,NO SRG,BK EA B $117.00 20.28% $93.27 See Labor Rate N/A

Hubbell             HPWWB1U4            CABLEMGT, BRKT,BOT HNGE,1U,1.8"HX4"D EA B $67.60 20.19% $53.95 See Labor Rate N/A

Hubbell             HPWWB1U8            CABLEMGT, BRKT,BOT HNGE,1U,1.8"HX8"D EA B $85.70 20.19% $68.40 See Labor Rate N/A

Hubbell             HPWWB2U4            CABLEMGT, BRKT,BOT HNGE,2U,3.5"HX4"D EA B $70.10 20.19% $55.95 See Labor Rate N/A

Hubbell             HPWWB2U8            CABLEMGT, BRKT,BOT HNGE,2U,3.5"HX8"D EA B $88.30 20.19% $70.47 See Labor Rate N/A

Hubbell             HPWWB4U4            CABLEMGT, BRKT,BOT HNGE,4U,7.0"HX8"D EA B $80.60 20.19% $64.33 See Labor Rate N/A

Hubbell             HPWWB4U8            CABLEMGT, BRKT,BOT HNGE,4U,7.0"HX8"D EA B $98.70 20.19% $78.77 See Labor Rate N/A

Hubbell             HPWWB6U18           CABLEMGT, BRKT,BOT HNGE,6U,10.5"HX18" EA B $238.00 20.19% $189.95 See Labor Rate N/A

Hubbell             HPWWB6U4            CABLEMGT, BRKT,BOT HNGE,6U,10.5"HX4"D EA B $125.00 20.27% $99.66 See Labor Rate N/A

Hubbell             HPWWB6U8            CABLEMGT, BRKT,BOT HNGE,6U,10.5"HX8"D EA B $133.00 20.35% $105.94 See Labor Rate N/A

Hubbell             HPWWMR24            RACK, WALL MOUNT,SWING,24"HX18"D,12U EA B $238.00 20.19% $189.95 See Labor Rate N/A

Hubbell             HPWWMR36            RACK, WALL MOUNT,SWING,36"HX18"D,21U EA B $260.00 20.19% $207.51 See Labor Rate N/A

Hubbell             HPWWMR48            RACK, WALL MOUNT,SWING,47"HX18"D,25U EA B $268.00 20.19% $213.89 See Labor Rate N/A

Hubbell             HQKSD24             CABINET, QUADCAB,DOOR,SOLID,2'H,BK EA B $160.00 20.32% $127.49 See Labor Rate N/A
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Hubbell             HQKSD24W            CABINET, QUADCAB,DOOR,SOLID,2'H,WH EA B $160.00 20.32% $127.49 See Labor Rate N/A

Hubbell             HQKSD36             CABINET, QUADCAB,DOOR,SOLID,3'H,BK EA B $191.00 20.24% $152.33 See Labor Rate N/A

Hubbell             HQKSD36W            CABINET, QUADCAB,DOOR,SOLID,3'H,WH EA B $191.00 20.24% $152.33 See Labor Rate N/A

Hubbell             HQKSD48             CABINET, QUADCAB,DOOR,SOLID,4'H,BK EA B $236.00 20.19% $188.35 See Labor Rate N/A

Hubbell             HQKSD48W            CABINET, QUADCAB,DOOR,SOLID,4'H,WH EA B $236.00 20.19% $188.35 See Labor Rate N/A

Hubbell             HQKWD24             CABINET, QUADCAB,DOOR,WINDOW,2'H,BK EA B $294.00 20.19% $234.64 See Labor Rate N/A

Hubbell             HQKWD24W            CABINET, QUADCAB,DOOR,WINDOW,2'H,WH EA B $294.00 20.19% $234.64 See Labor Rate N/A

Hubbell             HQKWD36             CABINET, QUADCAB,DOOR,WINDOW,3'H,BK EA B $374.00 20.19% $298.49 See Labor Rate N/A

Hubbell             HQKWD36W            CABINET, QUADCAB,DOOR,WINDOW,3'H,WH EA B $374.00 20.19% $298.49 See Labor Rate N/A

Hubbell             HQKWD48             CABINET, QUADCAB,DOOR,WINDOW,4'H,BK EA B $452.00 20.19% $360.74 See Labor Rate N/A

Hubbell             HQKWD48W            CABINET, QUADCAB,DOOR,WINDOW,4'H,WH EA B $452.00 20.19% $360.74 See Labor Rate N/A

Hubbell             HSQ24               CABINET, QUADCAB,WALLMNT,2'HX20"D,WIN,BK EA B $836.00 20.19% $667.21 See Labor Rate N/A

Hubbell             HSQ2426             CABINET, QUADCAB,WALLMNT,2'HX26"D,WIN,BK EA B $1,150.00 20.19% $917.82 See Labor Rate N/A

Hubbell             HSQ2426LW           CABINET,QUADCAB,WALLMNT,2X26,60/70,GSKT, EA B $1,188.00 20.19% $948.14 See Labor Rate N/A

Hubbell             HSQ2426W            CABINET, QUADCAB,WALLMNT,2'HX26"D,WIN,WH EA B $1,150.00 20.19% $917.82 See Labor Rate N/A

Hubbell             HSQ2436             CABINET, QUADCAB,WALLMNT,2'HX36"D,WIN,BK EA B $1,430.00 20.19% $1,141.28 See Labor Rate N/A

Hubbell             HSQ2436W            CABINET, QUADCAB,WALLMNT,2'HX36"D,WIN,WH EA B $1,430.00 20.19% $1,141.28 See Labor Rate N/A

Hubbell             HSQ24S              CABINET, QUADCAB,WALLMNT,2'HX20"D,SOL,BK EA B $820.00 20.19% $654.44 See Labor Rate N/A

Hubbell             HSQ24S26            CABINET, QUADCAB,WALLMNT,2'HX26"D,SOL,BK EA B $1,132.00 20.19% $903.45 See Labor Rate N/A

Hubbell             HSQ24S26W           CABINET, QUADCAB,WALLMNT,2'HX26"D,SOL,WH EA B $1,132.00 20.19% $903.45 See Labor Rate N/A

Hubbell             HSQ24S36            CABINET, QUADCAB,WALLMNT,2'HX36"D,SOL,BK EA B $1,410.00 20.19% $1,125.32 See Labor Rate N/A

Hubbell             HSQ24S36W           CABINET, QUADCAB,WALLMNT,2'HX36"D,SOL,WH EA B $1,410.00 20.19% $1,125.32 See Labor Rate N/A

Hubbell             HSQ24SW             CABINET, QUADCAB,WALLMNT,2'HX20"D,SOL,WH EA B $820.00 20.19% $654.44 See Labor Rate N/A

Hubbell             HSQ24W              CABINET, QUADCAB,WALLMNT,2'HX20"D,WIN,WH EA B $836.00 20.19% $667.21 See Labor Rate N/A

Hubbell             HSQ36               CABINET, QUADCAB,WALLMNT,3'HX20"D,WIN,BK EA B $986.00 20.19% $786.93 See Labor Rate N/A

Hubbell             HSQ3626             CABINET, QUADCAB,WALLMNT,3'HX26"D,WIN,BK EA B $1,314.00 20.19% $1,048.71 See Labor Rate N/A

Hubbell             HSQ3626LW           CABINET, QUADCAB,WALLMNT,3X26,60/70,GSKT EA B $1,440.00 20.19% $1,149.27 See Labor Rate N/A

Hubbell             HSQ3626W            CABINET, QUADCAB,WALLMNT,3'HX26"D,WIN,WH EA B $1,314.00 20.19% $1,048.71 See Labor Rate N/A

Hubbell             HSQ3636             CABINET, QUADCAB,WALLMNT,3'HX36"D,WIN,BK EA B $1,592.00 20.19% $1,270.58 See Labor Rate N/A

Hubbell             HSQ3636W            CABINET, QUADCAB,WALLMNT,3'HX36"D,WIN,WH EA B $1,592.00 20.19% $1,270.58 See Labor Rate N/A

Hubbell             HSQ36S              CABINET, QUADCAB,WALLMNT,3'HX20"D,SOL,BK EA B $978.00 20.19% $780.54 See Labor Rate N/A

Hubbell             HSQ36S26            CABINET, QUADCAB,WALLMNT,3'HX26"D,SOL,BK EA B $1,296.00 20.19% $1,034.34 See Labor Rate N/A

Hubbell             HSQ36S26W           CABINET, QUADCAB,WALLMNT,3'HX26"D,SOL,WH EA B $1,296.00 20.19% $1,034.34 See Labor Rate N/A

Hubbell             HSQ36S36            CABINET, QUADCAB,WALLMNT,3'HX36"D,SOL,BK EA B $1,574.00 20.19% $1,256.21 See Labor Rate N/A

Hubbell             HSQ36S36W           CABINET, QUADCAB,WALLMNT,3'HX36"D,SOL,WH EA B $1,574.00 20.19% $1,256.21 See Labor Rate N/A

Hubbell             HSQ36SW             CABINET, QUADCAB,WALLMNT,3'HX20"D,SOL,WH EA B $978.00 20.19% $780.54 See Labor Rate N/A

Hubbell             HSQ36W              CABINET, QUADCAB,WALLMNT,3'HX20"D,WIN,WH EA B $986.00 20.19% $786.93 See Labor Rate N/A

Hubbell             HSQ48               CABINET, QUADCAB,WALLMNT,4'HX20"D,WIN,BK EA B $1,268.00 20.19% $1,011.99 See Labor Rate N/A

Hubbell             HSQ4826             CABINET, QUADCAB,WALLMNT,4'HX26"D,WIN,BK EA B $1,472.00 20.19% $1,174.81 See Labor Rate N/A

Hubbell             HSQ4826LW           CABINET, QUADCAB,WALLMNT,4X26,60/70,GSKT EA B $1,526.00 20.19% $1,217.90 See Labor Rate N/A

Hubbell             HSQ4826W            CABINET, QUADCAB,WALLMNT,4'HX26"D,WIN,WH EA B $1,472.00 20.19% $1,174.81 See Labor Rate N/A

Hubbell             HSQ4836             CABINET, QUADCAB,WALLMNT,4'HX36"D,WIN,BK EA B $1,788.00 20.19% $1,427.01 See Labor Rate N/A

Hubbell             HSQ4836W            CABINET, QUADCAB,WALLMNT,4'HX36"D,WIN,WH EA B $1,788.00 20.19% $1,427.01 See Labor Rate N/A

Hubbell             HSQ48S              CABINET, QUADCAB,WALLMNT,4'HX20"D,SOL,BK EA B $1,240.00 20.19% $989.65 See Labor Rate N/A

Hubbell             HSQ48S26            CABINET, QUADCAB,WALLMNT,4'HX26"D,SOL,BK EA B $1,446.00 20.19% $1,154.05 See Labor Rate N/A

Hubbell             HSQ48S26W           CABINET, QUADCAB,WALLMNT,4'HX26"D,SOL,WH EA B $1,446.00 20.19% $1,154.05 See Labor Rate N/A

Hubbell             HSQ48S36            CABINET, QUADCAB,WALLMNT,4'HX36"D,SOL,BK EA B $1,772.00 20.19% $1,414.24 See Labor Rate N/A

Hubbell             HSQ48S36W           CABINET, QUADCAB,WALLMNT,4'HX36"D,SOL,WH EA B $1,772.00 20.19% $1,414.24 See Labor Rate N/A

Hubbell             HSQ48SW             CABINET, QUADCAB,WALLMNT,4'HX20"D,SOL,WH EA B $1,240.00 20.19% $989.65 See Labor Rate N/A

Hubbell             HSQ48W              CABINET, QUADCAB,WALLMNT,4'HX20"D,WIN,WH EA B $1,268.00 20.19% $1,011.99 See Labor Rate N/A

Hubbell             HSQKMB20            CAB, ACCESS,QUADCAB,MOBILEBASE,20"D EA B $562.00 20.19% $448.53 See Labor Rate N/A

Hubbell             HSQKMB26            CAB, ACCESS,QUADCAB,MOBILEBASE,26"D EA B $616.00 20.19% $491.63 See Labor Rate N/A

Hubbell             HSQKMB36            CAB, ACCESS,QUADCAB,MOBILEBASE,36"D EA B $652.00 20.19% $520.36 See Labor Rate N/A

Hubbell             HVFBK5600           CABLEMGT, VLCRO FASTENER,.5"X600',BK EA B $756.00 20.19% $603.36 See Labor Rate N/A

Hubbell             HVFBK575            CABLEMGT, VLCRO FASTENER,.5"X75',BK EA B $98.70 20.19% $78.77 See Labor Rate N/A

Hubbell             HVFBK575S           CABLEMGT, VLCRO FASTENER,.5"X75',LITE,BK EA B $65.70 20.19% $52.44 See Labor Rate N/A

Hubbell             HVFBK5875           CABLEMGT, VLCRO FASTENER,.63"X75',BK EA B $118.00 20.25% $94.11 See Labor Rate N/A

Hubbell             HVJH                CABLEMGT, VLCRO,J HOOK W/LOOP,BK,50PK PK B $370.00 20.19% $295.30 See Labor Rate N/A

Hubbell             HVPL                CABLEMGT, VLCRO,PAD& LOOP,ADHESV,BK,25PK PK B $27.30 20.19% $21.79 See Labor Rate N/A

Hubbell             HVSCTR              CABLEMGT, VLCRO,CBL TIE,1224SCRW,BK,10PK PK B $38.40 20.19% $30.65 See Labor Rate N/A

Hubbell             HVSCTW              CABLEMGT, VLCRO,CBL TIE,WOODSCRW,BK,10PK PK B $28.40 20.19% $22.67 See Labor Rate N/A
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Hubbell             HVVCM               CABLEMGT, VLCRO,VERTICAL,44",4 LOOP,BK EA B $28.40 20.19% $22.67 See Labor Rate N/A

Hubbell             HVWM                CABLEMGT, VLCRO,WORKSTATION,44",4LOOP,BK EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             HWAPLGY             PLATE, BEZEL,WM 5507,GY EA B $3.70 20.57% $2.94 See Labor Rate N/A

Hubbell             HWAPLOW             PLATE, BEZEL,WM 5507,OW EA B $3.70 20.57% $2.94 See Labor Rate N/A

Hubbell             HWAPLW              PLATE, BEZEL,WM 5507,WH EA B $3.70 20.57% $2.94 See Labor Rate N/A

Hubbell             HWK12M6             CAB, ACCESS,QUADCAB,MTG RAIL KT,M6,4'H EA B $152.00 20.30% $121.14 See Labor Rate N/A

Hubbell             HWK241224           CAB, ACCESS,QUADCAB,MTG RAIL KT,12-24,2' EA B $121.00 20.42% $96.29 See Labor Rate N/A

Hubbell             HWK361224           CAB, ACCESS,QUADCAB,MTG RAIL KT,12-24,3' EA B $131.00 20.27% $104.45 See Labor Rate N/A

Hubbell             HWK481224           CAB, ACCESS,QUADCAB,MTG RAIL KT,12-24,4' EA B $152.00 20.30% $121.14 See Labor Rate N/A

Hubbell             HWK6M6              CAB, ACCESS,QUADCAB,MTG RAIL KT,M6,2'H EA B $147.00 20.36% $117.08 See Labor Rate N/A

Hubbell             HWK9M6              CAB, ACCESS,QUADCAB,MTG RAIL KT,M6,3'H EA B $149.00 20.21% $118.88 See Labor Rate N/A

Hubbell             HWKF120             CAB, ACCESS,QUADCAB,FAN KT,120VAC EA B $282.00 20.19% $225.06 See Labor Rate N/A

Hubbell             HWKF230             CAB, ACCESS,QUADCAB,FAN KT,230VAC EA B $282.00 20.19% $225.06 See Labor Rate N/A

Hubbell             HWKFF               CAB, ACCESS,QUADCAB,FAN FILTER KT EA B $68.00 20.19% $54.27 See Labor Rate N/A

Hubbell             HWKGT               CAB, ACCESS,QUADCAB,GASKET KT EA B $178.00 20.27% $141.92 See Labor Rate N/A

Hubbell             HWM15DINW10         PLATE, MODULE,W-MOLD,W/15PIN D-SUB,WH PK B $181.00 20.31% $144.25 See Labor Rate N/A

Hubbell             HWM2KBK10           PLATE, MODULE,WM 2A,2PORT,10PK,BK PK B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             HWM2KGY10           PLATE, MODULE,WM 2A,2PORT,10PK,GY PK B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             HWM2KI10            PLATE, MODULE,WM 2A,2PORT,10PK,IV PK B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             HWM2KW10            PLATE, MODULE,WM 2A,2PORT,10PK,WH PK B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             HXJ3AL              JACK, HXJ,CAT3,8POS,UNI A/B,AL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3B               JACK, HXJ,CAT3,8POS,UNI A/B,BL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3BK              JACK, HXJ,CAT3,8POS,UNI A/B,BK EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3EI              JACK, HXJ,CAT3,8POS,UNI A/B,EI EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3GN              JACK, HXJ,CAT3,8POS,UNI A/B,GN EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3GY              JACK, HXJ,CAT3,8POS,UNI A/B,GY EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3OR              JACK, HXJ,CAT3,8POS,UNI A/B,OR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3OW              JACK, HXJ,CAT3,8POS,UNI A/B,OW EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3R               JACK, HXJ,CAT3,8POS,UNI A/B,RD EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3TI              JACK, HXJ,CAT3,8POS,UNI A/B,TI EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3W               JACK, HXJ,CAT3,8POS,UNI A/B,WH EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ3Y               JACK, HXJ,CAT3,8POS,UNI A/B,YL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             HXJ5EAL             JACK, HXJ,CAT5E,8POS,UNI A/B,AL EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EAL25           JACK, HXJ,CAT5E,8POS,UNI A/B,AL,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EB              JACK, HXJ,CAT5E,8POS,UNI A/B,BL EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EB25            JACK, HXJ,CAT5E,8POS,UNI A/B,BL,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EBK             JACK, HXJ,CAT5E,8POS,UNI A/B,BK EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EBK25           JACK, HXJ,CAT5E,8POS,UNI A/B,BK,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EEI             JACK, HXJ,CAT5E,8POS,UNI A/B,EI EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EEI25           JACK, HXJ,CAT5E,8POS,UNI A/B,EI,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EGL25           JACK, HXJ,CAT5E,8POS,UNI A/B,GD,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EGN             JACK, HXJ,CAT5E,8POS,UNI A/B,GN EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EGN25           JACK, HXJ,CAT5E,8POS,UNI A/B,GN,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EGY             JACK, HXJ,CAT5E,8POS,UNI A/B,GY EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EGY25           JACK, HXJ,CAT5E,8POS,UNI A/B,GY,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5ELA             JACK, HXJ,CAT5E,8POS,UNI A/B,LA EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5ELA25           JACK, HXJ,CAT5E,8POS,UNI A/B,LA,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EOR             JACK, HXJ,CAT5E,8POS,UNI A/B,OR EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EOR25           JACK, HXJ,CAT5E,8POS,UNI A/B,OR,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EOW             JACK, HXJ,CAT5E,8POS,UNI A/B,OW EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EOW25           JACK, HXJ,CAT5E,8POS,UNI A/B,OW,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EP25            JACK, HXJ,CAT5E,8POS,UNI A/B,PU,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5ER              JACK, HXJ,CAT5E,8POS,UNI A/B,RD EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5ER25            JACK, HXJ,CAT5E,8POS,UNI A/B,RD,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5ETI             JACK, HXJ,CAT5E,8POS,UNI A/B,TI EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5ETI25           JACK, HXJ,CAT5E,8POS,UNI A/B,TI,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EW              JACK, HXJ,CAT5E,8POS,UNI A/B,WH EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EW25            JACK, HXJ,CAT5E,8POS,UNI A/B,WH,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ5EY              JACK, HXJ,CAT5E,8POS,UNI A/B,YL EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             HXJ5EY25            JACK, HXJ,CAT5E,8POS,UNI A/B,YL,25PK PK B $158.00 20.32% $125.89 See Labor Rate N/A

Hubbell             HXJ6AAL             JACK, HXJ,6A10GIG,8POS,UNI,A/B,AL EA B $14.40 20.19% $11.49 See Labor Rate N/A
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Hubbell             HXJ6AAL25           JACK, HXJ6A,10GIG,8POS,UNI A/B,AL,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AB              JACK, HXJ,6A10GIG,8POS,UNI,A/B,BL EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AB25            JACK, HXJ6A,10GIG,8POS,UNI A/B,BL,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6ABK             JACK, HXJ,6A10GIG,8POS,UNI,A/B,BK EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6ABK25           JACK, HXJ6A,10GIG,8POS,UNI A/B,BK,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AEI             JACK, HXJ6A,10GIG,8POS,UNI A/B,EI EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AEI25           JACK, HXJ6A,10GIG,8POS,UNI A/B,EI,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AGL             JACK, HXJ6A,10GIG,8POS,UNI A/B,GL EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AGL25           JACK, HXJ6A,10GIG,8POS,UNI A/B,GL,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AGN             JACK, HXJ6A,10GIG,8POS,UNI A/B,GN EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AGN25           JACK, HXJ6A,10GIG,8POS,UNI A/B,GN,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AGY             JACK, HXJ,6A10GIG,8POS,UNI,A/B,GY EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AGY25           JACK, HXJ6A,10GIG,8POS,UNI A/B,GY,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AL              JACK, HXJ,CAT6,8POS,UNI A/B,AL EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AL25            JACK, HXJ,CAT6,8POS,UNI A/B,AL,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6ALA             JACK, HXJ6A,10GIG,8POS,UNI A/B,LA EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6ALA25           JACK, HXJ6A,10GIG,8POS,UNI A/B,LA,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AOR             JACK, HXJ,6A10GIG,8POS,UNI,A/B,OR EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AOR25           JACK, HXJ6A,10GIG,8POS,UNI A/B,OR,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AOW             JACK, HXJ,6A10GIG,8POS,UNI,A/B,OW EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AOW25           JACK, HXJ6A,10GIG,8POS,UNI A/B,OW,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AP              JACK, HXJ6A,10GIG,8POS,UNI A/B,PU EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AP25            JACK, HXJ6A,10GIG,8POS,UNI A/B,PU,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AR              JACK, HXJ6A,10GIG,8POS,UNI A/B,RD EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AR25            JACK, HXJ6A,10GIG,8POS,UNI A/B,RD,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6ATI             JACK, HXJ6A,10GIG,8POS,UNI A/B,TI EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6ATI25           JACK, HXJ6A,10GIG,8POS,UNI A/B,TI,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AW              JACK, HXJ,6A10GIG,8POS,UNI,A/B,WH EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AW25            JACK, HXJ6A,10GIG,8POS,UNI A/B,WH,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6AY              JACK, HXJ6A,10GIG,8POS,UNI A/B,YL EA B $14.40 20.19% $11.49 See Labor Rate N/A

Hubbell             HXJ6AY25            JACK, HXJ6A,10GIG,8POS,UNI A/B,YL,25PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             HXJ6B               JACK, HXJ,CAT6,8POS,UNI A/B,BL EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6B25             JACK, HXJ,CAT6,8POS,UNI A/B,BL,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6BK              JACK, HXJ,CAT6,8POS,UNI A/B,BK EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6BK25            JACK, HXJ,CAT6,8POS,UNI A/B,BK,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6EI              JACK, HXJ,CAT6,8POS,UNI A/B,EI EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6EI25            JACK, HXJ,CAT6,8POS,UNI A/B,EI,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6GL25            JACK, HXJ,CAT6,8POS,UNI A/B,GD,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6GN              JACK, HXJ,CAT6,8POS,UNI A/B,GN EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6GN25            JACK, HXJ,CAT6,8POS,UNI A/B,GN,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6GY              JACK, HXJ,CAT6,8POS,UNI A/B,GY EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6GY25            JACK, HXJ,CAT6,8POS,UNI A/B,GY,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6LA              JACK, HXJ,CAT6,8POS,UNI A/B,LA EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6LA25            JACK, HXJ,CAT6,8POS,UNI A/B,LA,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6OR              JACK, HXJ,CAT6,8POS,UNI A/B,OR EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6OR25            JACK, HXJ,CAT6,8POS,UNI A/B,OR,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6OW              JACK, HXJ,CAT6,8POS,UNI A/B,OW EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6OW25            JACK, HXJ,CAT6,8POS,UNI A/B,OW,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6P25             JACK, HXJ,CAT6,8POS,UNI A/B,PU,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6R               JACK, HXJ,CAT6,8POS,UNI A/B,RD EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6R25             JACK, HXJ,CAT6,8POS,UNI A/B,RD,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6TI              JACK, HXJ,CAT6,8POS,UNI A/B,TI EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6TI25            JACK, HXJ,CAT6,8POS,UNI A/B,TI,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6W               JACK, HXJ,CAT6,8POS,UNI A/B,WH EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6W25             JACK, HXJ,CAT6,8POS,UNI A/B,WH,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJ6Y               JACK, HXJ,CAT6,8POS,UNI A/B,YL EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             HXJ6Y25             JACK, HXJ,CAT6,8POS,UNI A/B,YL,25PK PK B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             HXJDC25             JACK, HXJ DUST COVERS,25PK PK B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             HXJSC100            JACK, HXJ STUFFER CAPS,100PK PK B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             HXJU8BK             JACK, HXJ,8POS,USOC,BK EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJU8OW             JACK, HXJ,8POS,USOC,OW EA B $5.30 20.19% $4.23 See Labor Rate N/A
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Hubbell             HXJUAL              JACK, HXJ,6POS,USOC,AL EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUB               JACK, HXJ,6POS,USOC,BL EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUBK              JACK, HXJ,6POS,USOC,BK EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUEI              JACK, HXJ,6POS,USOC,EI EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUGN              JACK, HXJ,6POS,USOC,GN EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUGY              JACK, HXJ,6POS,USOC,GY EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJULA              JACK, HXJ,6POS,USOC,LA EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUOR              JACK, HXJ,6POS,USOC,OR EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUOW              JACK, HXJ,6POS,USOC,OW EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUOW25            JACK, HXJ,6POS,USOC,OW,25PK PK B $122.00 20.25% $97.30 See Labor Rate N/A

Hubbell             HXJUR               JACK, HXJ,6POS,USOC,RD EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUTI              JACK, HXJ,6POS,USOC,TI EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUW               JACK, HXJ,6POS,USOC,WH EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXJUY               JACK, HXJ,6POS,USOC,YL EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             HXTA                JACK, HAND TERMINATION AID EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             HXTP25              JACK, HAND TERMINATION AID,YL,25PK PK B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             IB100               ICON, BLANK,BL,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IB100C              ICON, COMPUTER,BL,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IB100T              ICON, TELEPHONE,BL,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IBK100              ICON, BLANK,BK,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IBK100C             ICON, COMPUTER,BK,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IBK100T             ICON, TELEPHONE,BK,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IBN100              ICON, BLANK,BR,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IBN100C             ICON, COMPUTER,BR,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IBN100T             ICON, TELEPHONE,BR,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IC7RF               RACK, I-FRAME,7' FOR RAISED FLOOR APPL EA B $950.00 20.19% $758.20 See Labor Rate N/A

Hubbell             ICK23               RACK, I-FRAME,23"TOP&BOTTOM SPACER KIT EA B $136.00 20.37% $108.30 See Labor Rate N/A

Hubbell             ICKC                RACK, I-FRAME,ICS REAR CABLEMGT KT EA B $574.00 20.19% $458.11 See Labor Rate N/A

Hubbell             ICKL                RACK, I-FRAME,ICS TOP LADDER KT,12"W EA B $204.00 20.19% $162.81 See Labor Rate N/A

Hubbell             ICKP20              RACK, I-FRAME,20A POWER KIT EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             ICKP20IG            RACK, I-FRAME,20A,ISOLATE GRND,POWER KIT EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             ICKPM               RACK,I-FRAME,POWER STRIP BRKT KT EA B $163.00 20.23% $130.02 See Labor Rate N/A

Hubbell             ICKS                RACK, I-FRAME,ICS SPOOL KT,3.50",50PK PK B $191.00 20.28% $152.26 See Labor Rate N/A

Hubbell             ICKSS               RACK, I-FRAME,SNAP-IN SPOOL,50/PKG PK B $191.00 20.28% $152.26 See Labor Rate N/A

Hubbell             IDF24               CAB, ACCESS,REM EQUIP,IDF,24"H,LIGHT GY EA B $402.00 20.19% $320.84 See Labor Rate N/A

Hubbell             IDF24FF             CAB, ACCESS,IDF24,FAN FILT,THERM,BRKTS EA B $808.00 20.19% $644.87 See Labor Rate N/A

Hubbell             IDF32               CABINET, REM EQUIP,IDF,32"H,LT GY EA B $426.00 20.19% $339.99 See Labor Rate N/A

Hubbell             IDF42               CABINET, REM EQUIP,IDF,42"H,LT GY EA B $504.00 20.19% $402.24 See Labor Rate N/A

Hubbell             IEI100              ICON, BLANK,EI,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IEI100C             ICON, COMPUTER,EI,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IEI100T             ICON, TELEPHONE,EI,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IFP11AL             PLATE, WALL,FLUSH,1-G,1PORT,AL EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11ALGSA          PLATE, WALL,FLUSH,1-G,1PORT,AL,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP11BK             PLATE, WALL,FLUSH,1-G,1PORT,BK EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11BKGSA          PLATE, WALL,FLUSH,1-G,1PORT,BK,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP11EI             PLATE, WALL,FLUSH,1-G,1PORT,EI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11EIGSA          PLATE, WALL,FLUSH,1-G,1PORT,EI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP11GY             PLATE, WALL,FLUSH,1-G,1PORT,GY EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11GYGSA          PLATE, WALL,FLUSH,1-G,1PORT,GY,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP11LA             PLATE, WALL,FLUSH,1-G,1PORT,LA EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11LAGSA          PLATE, WALL,FLUSH,1-G,1PORT,LA,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP11OW             PLATE, WALL,FLUSH,1-G,1PORT,OW EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11OWGSA          PLATE, WALL,FLUSH,1-G,1PORT,OW,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP11TI             PLATE, WALL,FLUSH,1-G,1PORT,TI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11TIGSA          PLATE, WALL,FLUSH,1-G,1PORT,TI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP11W              PLATE, WALL,FLUSH,1-G,1PORT,WH EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP11WGSA           PLATE, WALL,FLUSH,1-G,1PORT,WH,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP126AL            PLATE, 1-G,COV,LOADS UPTO 6P,LBL FLD,AL EA B $3.40 20.60% $2.70 See Labor Rate N/A

Hubbell             IFP126OW            PLATE, 1-G,COV,LOADS UPTO 6P,LBL FLD,OW EA B $3.40 20.60% $2.70 See Labor Rate N/A

Hubbell             IFP126W             PLATE, 1-G,COV,LOADS UPTO 6P,LBL FLD,WH EA B $3.36 20.19% $2.68 See Labor Rate N/A

Hubbell             IFP12AL             PLATE, WALL,FLUSH,1-G,2PORT,AL EA B $2.25 20.34% $1.79 See Labor Rate N/A
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Hubbell             IFP12ALGSA          PLATE, WALL,FLUSH,1-G,2PORT,AL,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP12BK             PLATE, WALL,FLUSH,1-G,2PORT,BK EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP12BKGSA          PLATE, WALL,FLUSH,1-G,2PORT,BK,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP12EI             PLATE, WALL,FLUSH,1-G,2PORT,EI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP12EIGSA          PLATE, WALL,FLUSH,1-G,2PORT,EI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP12GY             PLATE, WALL,FLUSH,1-G,2PORT,GY EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP12GYGSA          PLATE, WALL,FLUSH,1-G,2PORT,GY,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP12LA             PLATE, WALL,FLUSH,1-G,2PORT,LA EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP12LAGSA          PLATE, WALL,FLUSH,1-G,2PORT,LA,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP12OW             PLATE, WALL,FLUSH,1-G,2PORT,OW EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP12OWGSA          PLATE, WALL,FLUSH,1-G,2PORT,OW,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP12OWV1D1         PLATE, WALL,FLUSH,1-G,2P,STEN V1D,OW EA B $3.15 20.30% $2.51 See Labor Rate N/A

Hubbell             IFP12TI             PLATE, WALL,FLUSH,1-G,2PORT,TI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP12TIGSA          PLATE, WALL,FLUSH,1-G,2PORT,TI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP12TIV1D1         PLATE, WALL,FLUSH,1-G,2P,STEN V1D1,TI EA B $3.15 20.30% $2.51 See Labor Rate N/A

Hubbell             IFP12W              PLATE, WALL,FLUSH,1-G,2PORT,WH EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP12WGSA           PLATE, WALL,FLUSH,1-G,2PORT,WH,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13AL             PLATE, WALL,FLUSH,1-G,3PORT,AL EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13ALGSA          PLATE, WALL,FLUSH,1-G,3PORT,AL,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13BK             PLATE, WALL,FLUSH,1-G,3PORT,BK EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13BKGSA          PLATE, WALL,FLUSH,1-G,3PORT,BK,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13EI             PLATE, WALL,FLUSH,1-G,3PORT,EI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13EIGSA          PLATE, WALL,FLUSH,1-G,3PORT,EI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13GY             PLATE, WALL,FLUSH,1-G,3PORT,GY EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13GYGSA          PLATE, WALL,FLUSH,1-G,3PORT,GY,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13LA             PLATE, WALL,FLUSH,1-G,3PORT,LA EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13LAGSA          PLATE, WALL,FLUSH,1-G,3PORT,LA,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13OW             PLATE, WALL,FLUSH,1-G,3PORT,OW EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13OWGSA          PLATE, WALL,FLUSH,1-G,3PORT,OW,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13OWV1D12        PLATE, WALL,FLUSH,1-G,3P,STEN V1D12,OW EA B $3.15 20.30% $2.51 See Labor Rate N/A

Hubbell             IFP13TI             PLATE, WALL,FLUSH,1-G,3PORT,TI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13TIGSA          PLATE, WALL,FLUSH,1-G,3PORT,TI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP13W              PLATE, WALL,FLUSH,1-G,3PORT,WH EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP13WGSA           PLATE, WALL,FLUSH,1-G,3PORT,WH,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14AL             PLATE, WALL,FLUSH,1-G,4PORT,AL EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14ALGSA          PLATE, WALL,FLUSH,1-G,4PORT,AL,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14BK             PLATE, WALL,FLUSH,1-G,4PORT,BK EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14BKGSA          PLATE, WALL,FLUSH,1-G,4PORT,BK,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14EI             PLATE, WALL,FLUSH,1-G,4PORT,EI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14EIGSA          PLATE, WALL,FLUSH,1-G,4PORT,EI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14GY             PLATE, WALL,FLUSH,1-G,4PORT,GY EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14GYGSA          PLATE, WALL,FLUSH,1-G,4PORT,GY,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14LA             PLATE, WALL,FLUSH,1-G,4PORT,LA EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14LAGSA          PLATE, WALL,FLUSH,1-G,4PORT,LA,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14OW             PLATE, WALL,FLUSH,1-G,4PORT,OW EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14OWGSA          PLATE, WALL,FLUSH,1-G,4PORT,OW,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14TI             PLATE, WALL,FLUSH,1-G,4PORT,TI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14TIGSA          PLATE, WALL,FLUSH,1-G,4PORT,TI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP14TIV12D12       PLATE, WALL,FLUSH,1-G,STEN,4P,TI EA B $3.70 20.19% $2.95 See Labor Rate N/A

Hubbell             IFP14W              PLATE, WALL,FLUSH,1-G,4PORT,WH EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP14WGSA           PLATE, WALL,FLUSH,1-G,4PORT,WH,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP16AL             PLATE, WALL,FLUSH,1-G,6PORT,AL EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16ALGSA          PLATE, WALL,FLUSH,1-G,6PORT,AL,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP16BK             PLATE, WALL,FLUSH,1-G,6PORT,BK EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16BKGSA          PLATE, WALL,FLUSH,1-G,6PORT,BK,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP16EI             PLATE, WALL,FLUSH,1-G,6PORT,EI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16EIGSA          PLATE, WALL,FLUSH,1-G,6PORT,EI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP16GY             PLATE, WALL,FLUSH,1-G,6PORT,GY EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16GYGSA          PLATE, WALL,FLUSH,1-G,6PORT,GY,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP16LA             PLATE, WALL,FLUSH,1-G,6PORT,LA EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16LAGSA          PLATE, WALL,FLUSH,1-G,6PORT,LA,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A
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Hubbell             IFP16OW             PLATE, WALL,FLUSH,1-G,6PORT,OW EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16OWGSA          PLATE, WALL,FLUSH,1-G,6PORT,OW,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP16TI             PLATE, WALL,FLUSH,1-G,6PORT,TI EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16TIGSA          PLATE, WALL,FLUSH,1-G,6PORT,TI,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP16W              PLATE, WALL,FLUSH,1-G,6PORT,WH EA B $2.25 20.34% $1.79 See Labor Rate N/A

Hubbell             IFP16WGSA           PLATE, WALL,FLUSH,1-G,6PORT,WH,GSA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             IFP18AL             PLATE, 1-G,COV FOR DUP RECP,LBL FLD,AL EA B $3.40 20.60% $2.70 See Labor Rate N/A

Hubbell             IFP18OW             PLATE, 1-G,COV FOR DUP RECP,LBL FLD,OW EA B $3.40 20.60% $2.70 See Labor Rate N/A

Hubbell             IFP212BK            PLATE, WALL,FLUSH,2-G,12PORT,BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP212EI            PLATE, WALL,FLUSH,2-G,12PORT,EI EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP212GY            PLATE, WALL,FLUSH,2-G,12PORT,GY EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP212LA            PLATE, WALL,FLUSH,2-G,12PORT,LA EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP212OW            PLATE, WALL,FLUSH,2-G,12PORT,OW EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP212TI            PLATE, WALL,FLUSH,2-G,12PORT,TI EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP212W             PLATE, WALL,FLUSH,2-G,12PORT,WH EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26AL             PLATE, WALL,FLUSH,2-G,6PORT,AL EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26ALGSA          PLATE, WALL,FLUSH,2-G,6PORT,AL,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP26BK             PLATE, WALL,FLUSH,2-G,6PORT,BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26BKGSA          PLATE, WALL,FLUSH,2-G,6PORT,BK,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP26EI             PLATE, WALL,FLUSH,2-G,6PORT,EI EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26EIGSA          PLATE, WALL,FLUSH,2-G,6PORT,EI,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP26GY             PLATE, WALL,FLUSH,2-G,6PORT,GY EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26GYGSA          PLATE, WALL,FLUSH,2-G,6PORT,GY,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP26LA             PLATE, WALL,FLUSH,2-G,6PORT,LA EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26LAGSA          PLATE, WALL,FLUSH,2-G,6PORT,LA,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP26OW             PLATE, WALL,FLUSH,2-G,6PORT,OW EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26OWGSA          PLATE, WALL,FLUSH,2-G,6PORT,OW,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP26TI             PLATE, WALL,FLUSH,2-G,6PORT,TI EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26TIGSA          PLATE, WALL,FLUSH,2-G,6PORT,TI,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP26W              PLATE, WALL,FLUSH,2-G,6PORT,WH EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP26WGSA           PLATE, WALL,FLUSH,2-G,6PORT,WH,GSA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             IFP29BK             PLATE, WALL,FLUSH,2-G,9PORT,BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP29EI             PLATE, WALL,FLUSH,2-G,9PORT,EI EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP29GY             PLATE, WALL,FLUSH,2-G,9PORT,GY EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP29LA             PLATE, WALL,FLUSH,2-G,9PORT,LA EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP29OW             PLATE, WALL,FLUSH,2-G,9PORT,OW EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP29TI             PLATE, WALL,FLUSH,2-G,9PORT,TI EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IFP29W              PLATE, WALL,FLUSH,2-G,9PORT,WH EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             IGN100              ICON, BLANK,GN,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IGN100C             ICON, COMPUTER,GN,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IGN100T             ICON, TELEPHONE,GN,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IGY100              ICON, BLANK,GY,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IGY100C             ICON, COMPUTER,GY,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IGY100T             ICON, TELEPHONE,GY,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IM15315AL           PLATE, INFINE MOD,SVGA,3.5MM,SCR,1.5U,AL EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IM15315BK           PLATE, INFINE MOD,SVGA,3.5MM,SCR,1.5U,BK EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IM15315EI           PLATE, INFINE MOD,SVGA,3.5MM,SCR,1.5U,EI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IM15315GY           PLATE, INFINE MOD,SVGA,3.5MM,SCR,1.5U,GY EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IM15315LA           PLATE, INFINE MOD,SVGA,3.5MM,SCR,1.5U,LA EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IM15315OW           PLATE, INFINE MOD,SVGA,3.5MM,SCR,1.5U,OW EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IM15315W            PLATE, INFINE MOD,SVGA,3.5MM,SCR,1.5U,WH EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IM153X2OW           PLATE, INFIN MOD,SVGA,XLR,3.5,SCRW,2U,OW EA B $64.30 20.19% $51.32 See Labor Rate N/A

Hubbell             IM15DIN1OW          PLATE, INFINE,MODULE,MTD,15PIN,DIN,1U,OW EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             IM15ST1OW           PLATE, INFINE MODULE,15PIN,SVGA,D-SUB,OW EA B $27.70 20.19% $22.11 See Labor Rate N/A

Hubbell             IM1IA15BK           PLATE, INFINE,MODULE,1.5U,1PORT,BK EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM1IA15EI           PLATE, INFINE,MODULE,1.5U,1PORT,EI EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM1IA15GY           PLATE, INFINE,MODULE,1.5U,1PORT,GY EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM1IA15OW           PLATE, INFINE,MODULE,ANGL,1PORT,OW EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM1IA15TI           PLATE, INFINE,REC,MODULE,1.5U,1PORT,TI EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM1IA15W            PLATE, INFINE,MODULE,1.5U,1PORT,WH EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM1K1AL             PLATE, INFINE,MODULE,1PORT,1U,AL EA B $1.46 20.19% $1.17 See Labor Rate N/A
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Hubbell             IM1K1BK             PLATE, INFINE,MODULE,1PORT,1U,BK EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM1K1EI             PLATE, INFINE,MODULE,1PORT,1U,EI EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM1K1GY             PLATE, INFINE, MODULE,1PORT,1U,GY EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM1K1OW             PLATE, INFINE,MODULE,1PORT,1U,OW EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM1K1TI             PLATE, INFINE,MODULE,1PORT,1U,TI EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM1K1W              PLATE, INFINE,MODULE,1PORT,1U,WH EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM1KA15AL           PLATE, INFINE, MODULE,ANG,1PORT,1.5U,AL EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1KA15BK           PLATE, INFINE,MODULE,ANG,1PORT,1.5U,BK EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1KA15EI           PLATE, INFINE,MODULE,ANG,1PORT,1.5U,EI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1KA15GY           PLATE, INFINE,MODULE,ANG,1PORT,1.5U,GY EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1KA15OW           PLATE, INFINE, MODULE,ANG,1PORT,1.5U,OW EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1KA15TI           PLATE, INFINE,MODULE,ANG,1PORT,1.5U,TI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1KA15W            PLATE, INFINE,MODULE,ANG,1PORT,1.5U,WH EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1SCA15BK          PLT, INFINE,MODULE,ANG,1SC DPLX,1.5U,BK EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1SCA15EI          PLT, INFINE,MODULE,ANG,1SC DPLX,1.5U,EI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1SCA15GY          PLT, INFINE,MODULE,ANG,1SC DPLX,1.5U,GY EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1SCA15OW          PLT, INFINE,MODULE,ANG,1SC DPLX,1.5U,OW EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1SCA15TI          PLT, INFINE,MODULE,ANG,1SC DPLX,1.5U,TI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM1SCA15W           PLT, INFINE,MODULE,ANG,1SC DPLX,1.5U,WH EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2IA15BK           PLATE, INFINE,MODULE,1.5U,2PORT,BK EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM2IA15EI           PLATE, INFINE,MODULE,1.5U,2PORT,EI EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM2IA15GY           PLATE, INFINE,MODULE,1.5U,2PORT,GY EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM2IA15OW           PLATE, INFINE,MODULE,RECS,ANGL,2PORT,OW EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM2IA15TI           PLATE, INFINE,MODULE,1.5U,2PORT,TI EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM2IA15W            PLATE, INFINE,MODULE,1.5U,2PORT,WH EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             IM2K1AL             PLATE, INFINE,MODULE,2PORT,1U,AL EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM2K1BK             PLATE, INFINE,MODULE,2PORT,1U,BK EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM2K1EI             PLATE, INFINE,MODULE,2PORT,1U,EI EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM2K1GY             PLATE, INFINE,MODULE,2PORT,1U,GY EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM2K1OW             PLATE, INFINE,MODULE,2PORT,1U,OW EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM2K1TI             PLATE, INFINE,MODULE,2PORT,1U,TI EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM2K1W              PLATE, INFINE,MODULE,2PORT,1U,WH EA B $1.46 20.19% $1.17 See Labor Rate N/A

Hubbell             IM2KA15AL           PLATE, INFINE,MODULE,ANG,2PORT,1.5U,AL EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2KA15BK           PLATE, INFINE,MODULE,ANG,2PORT,1.5U,BK EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2KA15EI           PLATE, INFINE,MODULE,ANG,2PORT,1.5U,EI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2KA15GY           PLATE, INFINE,MODULE,ANG,2PORT,1.5U,GY EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2KA15OW           PLATE, INFINE,MODULE,ANG,2PORT,1.5U,OW EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2KA15TI           PLATE, INFINE,MODULE,ANG,2PORT,1.5U,TI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2KA15W            PLATE, INFINE,MODULE,ANG,2PORT,1.5U,WH EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2SCA2BK           PLATE, INFINE,MODULE,ANG,2SC DUP,2U,BK EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2SCA2EI           PLATE, INFINE,MODULE,ANG,2SC DPLX,2U,EI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2SCA2GY           PLATE, INFINE,MODULE,ANG,2SC DUP,2U,GY EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2SCA2OW           PLATE, INFINE,MODULE,ANG,2SC DUP,2U,OW EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2SCA2TI           PLATE, INFINE,MODULE,ANG,2SC DUP,2U,TI EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM2SCA2W            PLATE, INFINE,MODULE,ANG,2SC DPLX,2U,WH EA B $1.58 20.19% $1.26 See Labor Rate N/A

Hubbell             IM35AR1AL           PLATE, I-STATION,35MM,2 RCA AUDIO,1U,AL EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IM35AR1BK           PLATE, I-STATION,35MM,2 RCA AUDIO,1U,BK EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IM35AR1EI           PLATE, I-STATION,35MM,2 RCA AUDIO,1U,EI EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IM35AR1GY           PLATE, I-STATION,35MM,2 RCA AUDIO,1U,GY EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IM35AR1LA           PLATE, I-STATION,35MM,2 RCA AUDIO,1U,LA EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IM35AR1OW           PLATE, I-STATION,35MM,2 RCA AUDIO,1U,OW EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IM35AR1W            PLATE, I-STATION,35MM,2 RCA AUDIO,1U,WH EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IM3RF1AL            PLATE, INFINE,MODULE,3RCA FEED-THU,1U,AL EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IM3RF1BK            PLATE, INFINE,MODULE,3RCA FEED-THU,1U,BK EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IM3RF1EI            PLATE, INFINE,MODULE,3RCA FEED-THU,1U,EI EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IM3RF1GY            PLATE, INFINE,MODULE,3RCA FEED-THU,1U,GY EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IM3RF1LA            PLATE, INFINE,MODULE,3RCA FEED-THU,1U,LA EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IM3RF1OW            PLATE, INFINE,MODULE,3RCA FEED-THU,1U,OW EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IM3RF1W             PLATE, INFINE,MODULE,3RCA FEED-THU,1U,WH EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IM3RS1AL            PLATE, INFINE,MODULE,3RCA SOLDER,1U,AL EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IM3RS1BK            PLATE, INFINE,MODULE,3 RCA SOLDER,1U,BK EA B $14.90 20.19% $11.89 See Labor Rate N/A
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Hubbell             IM3RS1EI            PLATE, INFINE,MODULE,3 RCA SOLDER,1U,EI EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IM3RS1GY            PLATE, INFINE,MODULE,3 RCA SOLDER,1U,GY EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IM3RS1LA            PLATE, INFINE,MODULE,3RCA SOLDER,1U,LA EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IM3RS1OW            PLATE, INFINE,MODULE,3 RCA SOLDER,1U,OW EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IM3RS1W             PLATE, INFINE,MODULE,3 RCA SOLDER,1U,WH EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IM9DIN1OW           PLATE, INFINE,MODULE,MTD,9PIN,DIN,1U,OW EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             IMAR1101AL          PLATE, INFINE,MODULE,RCA AUDIO,1U,110,AL EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAR1101BK          PLATE, INFINE,MODULE,STEREO JACK,110,BK EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAR1101EI          PLATE, INFINE,MODULE,STEREO JACK,110,EI EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAR1101GY          PLATE, INFINE,MODULE,STEREO JACK,110,GY EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAR1101LA          PLATE, INFINE,MODULE,RCA AUDIO,1U,110,LA EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAR1101OW          PLATE, INFINE,MODULE,RCA AUDIO,1U,110,OW EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAR1101TI          PLATE, INFINE,MODULE,STEREO JACK,110,TI EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAR1101W           PLATE, INFINE,MODULE,STEREO JACK,110,WH EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             IMAVB15AL           PLATE,INFINE,MODULE,A/V BNK,1.5U,10PK,AL PK B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             IMAVB15BK           PLATE,INFINE,MODULE,A/V BNK,1.5U,10PK,BK PK B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             IMAVB15EI           PLATE,INFINE,MODULE,A/V BNK,1.5U,10PK,EI PK B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             IMAVB15GY           PLATE,INFINE,MODULE,A/V BNK,1.5U,10PK,GY PK B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             IMAVB15LA           PLATE,INFINE,MODULE,A/V BNK,1.5U,10PK,LA PK B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             IMAVB15OW           PLATE,INFINE,MODULE,A/V BNK,1.5U,10PK,OW PK B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             IMAVB15W            PLATE,INFINE,MODULE,A/V BNK,1.5U,10PK,WH PK B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             IMB05AL             PLATE, INFINE,MODULE,BLANK,.5U,5PK,AL PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB05BK             PLATE, INFINE,MODULE,BLANK,.5U,5PK,BK PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB05EI             PLATE, INFINE,MODULE,BLANK,.5U,5PK,EI PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB05GY             PLATE, INFINE,MODULE,BLANK,.5U,PK,GY PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB05OW             PLATE, INFINE,MODULE,BLANK,.5U,5PK,OW PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB05TI             PLATE, INFINE,MODULE,BLANK,.5U,5PK,TI PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB05W              PLATE, INFINE,MODULE,BLANK,.5U,5PK,WH PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB15315AL          PLT, IM,BNK,3.5MM,15-PIN,10PK,1.5U,AL PK B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             IMB15315BK          PLT, IM,BNK,3.5MM,15-PIN,10PK,1.5U,BK PK B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             IMB15315EI          PLT, IM,BNK,3.5MM,15-PIN,10PK,1.5U,EI PK B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             IMB15315GY          PLT, IM,BNK,3.5MM,15-PIN,10PK,1.5U,GY PK B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             IMB15315LA          PLT, IM,BNK,3.5MM,15-PIN,10PK,1.5U,LA PK B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             IMB15315OW          PLT, IM,BNK,3.5MM,15-PIN,10PK,1.5U,OW PK B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             IMB15315W           PLT, IM,BNK,3.5MM,15-PIN,10PK,1.5U,WH PK B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             IMB153X2AL          PLATE, ISTATION MOD,15/XLR/35,BK,2U,AL EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             IMB153X2BK          PLATE, ISTATION MOD,15/XLR/35,BK,2U,BK EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             IMB153X2EI          PLATE, ISTATION MOD,15/XLR/35,BK,2U,EI EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             IMB153X2GY          PLATE, ISTATION MOD,15/XLR/35,BK,2U,GY EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             IMB153X2LA          PLATE, ISTATION MOD,15/XLR/35,BK,2U,LA EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             IMB153X2OW          PLATE, ISTATION MOD,15/XLR/35,BK,2U,OW EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             IMB153X2W           PLATE, ISTATION MOD,15/XLR/35,BK,2U,WH EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             IMB15AL             PLATE, INFINE,MODULE,BLANK,1.5U,5PK,AL PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB15BK             PLATE, INFINE,MODULE,BLANK,1.5U,5PK,BK PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB15EI             PLATE, INFINE,MODULE,BLANK,1.5U,5PK,RI PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB15GY             PLATE, INFINE, MODULE,BLANK,1.5U,5PK,GY PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB15OW             PLATE, INFINE,MODULE,BLANK,1.5U,5PK,OW PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB15TI             PLATE, INFINE,MODULE,BLANK,1.5U,5PK,TI PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB15W              PLATE, INFINE,MODULE,BLANK,1.5U,5PK,WH PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB1AL              PLATE, INFINE,MODULE,BLANK,1U,5PK,AL PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB1BK              PLATE, INFINE,MODULE,BLANK,1U,5PK,BK PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB1EI              PLATE, INFINE,MODULE,BLANK,1U,5PK,EI PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB1GY              PLATE, INFINE,MODULE,BLANK,1U,5PK,GY PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB1OW              PLATE, INFINE,MODULE,BLANK,1U,5PK,OW PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB1TI              PLATE, INFINE,MODULE,BLANK,1U,5PK,TI PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMB1W               PLATE, INFINE,MODULE,BLANK,1U,5PK,WH PK B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             IMBDS1AL            PLATE, MODULE,BLNK,D-SUB,1U,AL,10PK PK B $38.40 20.19% $30.65 See Labor Rate N/A

Hubbell             IMBDS1BK            PLATE, MODULE,BLNK,D-SUB,1U,BK,10PK PK B $40.80 20.19% $32.56 See Labor Rate N/A

Hubbell             IMBDS1EI            PLT, INFINE,MODULE,BNK,D-SUB,1U,10PK,EI PK B $40.80 20.19% $32.56 See Labor Rate N/A

Hubbell             IMBDS1GY            PLATE, MODULE,BLNK,D-SUB,1U,GY,10PK PK B $40.80 20.19% $32.56 See Labor Rate N/A

Hubbell             IMBDS1LA            PLT, INFINE,MODULE,BNK,D-SUB,10PK,1U,LA PK B $40.60 20.19% $32.40 See Labor Rate N/A
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Hubbell             IMBDS1OW            PLT, INFINE,MODULE,BNK,D-SUB,1U,10PK,OW PK B $40.80 20.19% $32.56 See Labor Rate N/A

Hubbell             IMBDS1TI            PLATE, MODULE,BLNK,D-SUB,1U, TI,10PK PK B $38.40 20.19% $30.65 See Labor Rate N/A

Hubbell             IMBDS1W             PLATE, MODULE,BLNK,D-SUB,1U,WH,10PK PK B $40.80 20.19% $32.56 See Labor Rate N/A

Hubbell             IMBDSA15AL          PLT, INFINE,MODULE,ANG VGA BLNK,1.5U,AL EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDSA15BK          PLT, INFINE,MODULE,ANG VGA BLNK,1.5U,BK EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDSA15EI          PLT, INFINE,MODULE,ANG VGA BLNK,1.5U,EI EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDSA15GY          PLT, INFINE,MODULE,ANG VGA BLNK,1.5U,GY EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDSA15LA          PLT, INFINE,MODULE,ANG VGA BLNK,1.5U,LA EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDSA15OW          PLT, INFINE,MODULE,ANG VGA BLNK,1.5U,OW EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDSA15W           PLT, INFINE,MODULE,ANG VGA BLNK,1.5U,WH EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDVI1015AL        PLT, ISTATION,MOD,DVI,BLANK,1.5U,10PK,AL PK B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             IMBDVI1015BK        PLT, ISTATION,MOD,DVI,BLANK,1.5U,10PK,BK PK B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             IMBDVI1015EI        PLT, ISTATION,MOD,DVI,BLANK,1.5U,10PK,EI PK B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             IMBDVI1015GY        PLT, ISTATION,MOD,DVI,BLANK,1.5U,10PK,GY PK B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             IMBDVI1015LA        PLT, ISTATION,MOD,DVI,BLANK,1.5U,10PK,LA PK B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             IMBDVI1015OW        PLT, ISTATION,MOD,DVI,BLANK,1.5U,10PK,OW PK B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             IMBDVI1015W         PLT, ISTATION,MOD,DVI,BLANK,1.5U,10PK,WH PK B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             IMBDVI15AL          PLT, ISTATION,MOD,DVI,BLANK,1.5U,1/PK,AL EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDVI15BK          PLT, ISTATION,MOD,DVI,BLANK,1.5U,1/PK,BK EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDVI15EI          PLT, ISTATION,MOD,DVI,BLANK,1.5U,1/PK,EI EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDVI15GY          PLT, ISTATION,MOD,DVI,BLANK,1.5U,1/PK,GY EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDVI15LA          PLT, ISTATION,MOD,DVI,BLANK,1.5U,1/PK,LA EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDVI15OW          PLT, ISTATION,MOD,DVI,BLANK,1.5U,1/PK,OW EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMBDVI15W           PLT, ISTATION,MOD,DVI,BLANK,1.5U,1/PK,WH EA B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             IMCR1101AL          PLATE, INFINE,MODULE,COMPONENT,1U,110,AL EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCR1101BK          PLATE, INFINE,MODULE,COMP VIDEO,110,BK EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCR1101EI          PLATE, INFINE,MODULE,COMP VIDEO,110,IV EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCR1101GY          PLATE, INFINE,MODULE,COMP VIDEO,110,GY EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCR1101LA          PLATE, INFINE,MODULE,COMPONENT,1U,110,LA EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCR1101OW          PLATE, INFINE,MODULE,COMPONENT,1U,110,OW EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCR1101TI          PLATE, INFINE,MODULE,COMP VIDEO,110,TI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCR1101W           PLATE, INFINE,MODULE,COMP VIDEO,110,WH EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMCRF1AL            PLATE, INFINE,MODULE,COMPONENT,F/F,1U,AL EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMCRF1BK            PLATE, INFINE,MODULE,COMPONENT,F/F,1U,BK EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMCRF1EI            PLATE, INFINE,MODULE,COMPONENT,F/F,1U,EI EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMCRF1GY            PLATE, INFINE,MODULE,COMPONENT,F/F,1U,GY EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMCRF1LA            PLATE, INFINE,MODULE,COMPONENT,F/F,1U,LA EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMCRF1OW            PLATE, INFINE,MODULE,COMPONENT,F/F,1U,OW EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMCRF1W             PLATE, INFINE,MODULE,COMPONENT,F/F,1U,WH EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMCRS15AL           PLATE, INFINE MODULE,5 RCA SOLDER,AL EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IMCRS15BK           PLATE, INFINE MODULE,5 RCA SOLDER,BK EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IMCRS15EI           PLATE, INFINE MODULE,5 RCA SOLDER,EI EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IMCRS15GY           PLATE, INFINE MODULE,5 RCA SOLDER,GY EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IMCRS15LA           PLATE, INFINE MODULE,5 RCA SOLDER,LA EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IMCRS15OW           PLATE, INFINE MODULE,5 RCA SOLDER,OW EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IMCRS15W            PLATE, INFINE MODULE,5 RCA SOLDER,WH EA B $21.90 20.19% $17.48 See Labor Rate N/A

Hubbell             IMCRS1AL            PLATE, INFINE,MODULE,COMPONENT,SDR,1U,AL EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMCRS1BK            PLATE, INFINE,MODULE,COMPONENT,SDR,1U,BK EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMCRS1EI            PLATE, INFINE,MODULE,COMPONENT,SDR,1U,EI EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMCRS1GY            PLATE, INFINE,MODULE,COMPONENT,SDR,1U,GY EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMCRS1LA            PLATE, INFINE,MODULE,COMPONENT,SDR,1U,LA EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMCRS1OW            PLATE, INFINE,MODULE,COMPONENT,SDR,1U,OW EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMCRS1W             PLATE, INFINE,MODULE,COMPONENT,SDR,1U,WH EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMF1AL              PLATE, INFINE,MODULE,FRAME,1-G,AL EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             IMF1BK              PLATE, INFINE,MODULE,FRAME,1-G,BK EA B $2.85 20.56% $2.26 See Labor Rate N/A

Hubbell             IMF1EI              PLATE, INFINE,MODULE,FRAME,1-G,EI EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             IMF1GY              PLATE, INFINE,MODULE,FRAME,1-G,GY EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             IMF1OW              PLATE, INFINE,MODULE,FRAME,1-G,OW EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             IMF1TI              PLATE, INFINE,MODULE,FRAME,1-G,TI EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             IMF1W               PLATE, INFINE,MODULE,FRAME,1-G,WH EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             IMF2AL              PLATE, INFINE,MODULE,FRAME,2-G,AL EA B $3.60 20.38% $2.87 See Labor Rate N/A
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Hubbell             IMF2BK              PLATE, INFINE,MODULE,FRAME,2-G,BK EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             IMF2EI              PLATE, INFINE,MODULE,FRAME,2-G,EI EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             IMF2GY              PLATE, INFINE,MODULE,FRAME,2-G,GY EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             IMF2OW              PLATE, INFINE,MODULE,FRAME,2-G,OW EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             IMF2TI              PLATE, INFINE,MODULE,FRAME,2-G,TI EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             IMF2W               PLATE, INFINE,MODULE,FRAME,2-G,WH EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             IMR1101AL           PLATE, INFINE,MODULE,COMPOSITE,1U,110,AL EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMR1101BK           PLT, INFINE,MODULE,COMPVIDEO,AUD,110,BK EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMR1101EI           PLT, INFINE,MODULE,COMPVIDEO,AUD,110,EI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMR1101GY           PLT, INFINE,MODULE,COMPVIDEO,AUD,110,GY EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMR1101LA           PLT, INFINE,MODULE,COMPVIDEO,AUD,110,LA EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMR1101OW           PLT, INFINE,MODULE,COMPVIDEO,AUD,110,OW EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMR1101TI           PLT, INFINE,MODULE,COMPVIDEO,AUD,110,TI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMR1101W            PLT, INFINE,MODULE,COMPVIDEO,AUD,110,WH EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMRSJ1AL            PLATE, INFINE,MODULE,RCA,3.5MM,SDR,1U,AL EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMRSJ1BK            PLATE, INFINE,MODULE,RCA,3.5MM,SDR,1U,BK EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMRSJ1EI            PLATE, INFINE,MODULE,RCA,3.5MM,SDR,1U,EI EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMRSJ1GY            PLATE, INFINE,MODULE,RCA,3.5MM,SDR,1U,GY EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMRSJ1LA            PLATE, INFINE,MODULE,RCA,3.5MM,SDR,1U,LA EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMRSJ1OW            PLATE, INFINE,MODULE,RCA,3.5MM,SDR,1U,OW EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMRSJ1W             PLATE, INFINE,MODULE,RCA,3.5MM,SDR,1U,WH EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             IMSP1AL             PLATE, INFINE,MODULE,2SPKR,1U,AL EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMSP1BK             PLATE, INFINI,MODULE,RD/BK SPKR POST,BK EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMSP1EI             PLATE, INFINI,MODULE,RD/BK SPKR POST,EI EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMSP1GY             PLATE, INFINI,MODULE,RD/BK SPKR POST,GY EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMSP1LA             PLATE, INFINE,MODULE,2SPKR,1U,LA EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMSP1OW             PLATE, INFINE,MODULE,RD/BK SPKR POST,OW EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMSP1W              PLATE, INFINI,MODULE,RD/BK SPKR POST,WH EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             IMSR1101AL          PLATE, INFINE,MOD,S-VIDEO,2RCA,1U,110,AL EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSR1101BK          PLT, INFINI,MODULE,S-VIDEO,AUDIO,110,BK EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSR1101EI          PLT, INFINI,MODULE,S-VIDEO,AUDIO,110,EI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSR1101GY          PLT, INFINI,MODULE,S-VIDEO,AUDIO,110,GY EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSR1101LA          PLATE, INFINE,MOD,S-VIDEO,2RCA,1U,110,LA EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSR1101OW          PLATE, INFINE,MOD,S-VIDEO,2RCA,1U,110,OW EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSR1101TI          PLT, INFINE,MODULE,S-VIDEO,AUDIO,110,TI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSR1101W           PLT, INFINE,MODULE,S-VIDEO,AUDIO,110,WH EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101AL        PLATE, INFINE,MOD,SVIDEO,3.5MM,1U,110,AL EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101BK        PLATE, INFINE,MODULE,1S-VIDEO,13.5MM,BK EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101EI        PLATE, INFINE,MODULE,1S-VIDEO,13.5MM,EI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101GY        PLATE, INFINE,MODULE,1S-VIDEO,13.5MM,GY EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101LA        PLATE, INFINE,MOD,SVIDEO,3.5MM,1U,110,LA EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101OW        PLATE, INFINE,MOD,SVIDEO,3.5MM,1U,110,OW EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101TI        PLATE, INFINE,MODULE,1S-VIDEO,13.5MM,TI EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMSV351101W         PLATE, INFINE,MODULE,1S-VIDEO,13.5MM,WH EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             IMXLRM1AL           PLATE, INFINE MODULE,W/MINI XLR,IU,AL EA B $49.40 20.19% $39.43 See Labor Rate N/A

Hubbell             IMXLRM1BK           PLATE, INFINE MODULE,W/MINI XLR,IU,BK EA B $49.40 20.19% $39.43 See Labor Rate N/A

Hubbell             IMXLRM1EI           PLATE, INFINE MODULE,W/MINI XLR,IU,EI EA B $49.40 20.19% $39.43 See Labor Rate N/A

Hubbell             IMXLRM1GY           PLATE, INFINE MODULE,W/MINI XLR,IU,GY EA B $49.40 20.19% $39.43 See Labor Rate N/A

Hubbell             IMXLRM1LA           PLATE, INFINE MODUL,MINI XLR,SODER,1U,LA EA B $49.40 20.19% $39.43 See Labor Rate N/A

Hubbell             IMXLRM1OW           PLATE, INFINE MODULE,W/MINI XLR,IU,OW EA B $49.40 20.19% $39.43 See Labor Rate N/A

Hubbell             IMXLRM1W            PLATE, INFINE MODULE,W/MINI XLR,IU,WH EA B $49.40 20.19% $39.43 See Labor Rate N/A

Hubbell             IOR100              ICON, BLANK,OR,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IOR100C             ICON, COMPUTER,OR,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IOR100T             ICON, TELEPHONE,OR,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IP100               ICON, BLANK,PU,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IP100C              ICON, COMPUTER,PU,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IP100T              ICON, TELEPHONE,PU,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IR100               ICON, BLANK,RD,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IR100C              ICON, COMPUTER,RD,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IR100T              ICON, TELEPHONE,RD,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IR2U3RG             CABINET, HI,IR2,24"X24"X12",UNLOAD,GY,E1 EA B $618.00 20.19% $493.23 See Labor Rate N/A
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Hubbell             IR2UG               CABINET, HI,IR2,24"X24"X12",UNLOAD,GY,E2 EA B $660.00 20.19% $526.75 See Labor Rate N/A

Hubbell             IR2USS              CABINET, HI,IR2,24"X24"X12",UNLOAD,SS,E3 EA B $1,968.00 20.19% $1,570.66 See Labor Rate N/A

Hubbell             IR3PG               CABINET, HI,IR3,36"X24"X12"LOADED,GY,E2 EA B $908.00 20.19% $724.68 See Labor Rate N/A

Hubbell             IR3U3RG             CABINET, HI,IR2,36"X24"X12",UNLOAD,GY,E1 EA B $740.00 20.19% $590.59 See Labor Rate N/A

Hubbell             IR3UG               CABINET, HI,IR3,36"X24"X12,UNLOAD,GY,E2 EA B $790.00 20.19% $630.50 See Labor Rate N/A

Hubbell             IR3USS              CABINET, HI,IR3,36"X24"X12",UNLOAD,SS,E3 EA B $2,460.00 20.19% $1,963.33 See Labor Rate N/A

Hubbell             IR4PG               CABINET, HI,IR4,48'X24"X12",LOADED,GY,E2 EA B $2,174.00 20.19% $1,735.07 See Labor Rate N/A

Hubbell             IR4UG               CABINET, HI,IR4,48"X24"X12",UNLOAD,GY,E2 EA B $2,056.00 20.19% $1,640.90 See Labor Rate N/A

Hubbell             IS3                 RACK, I-FRAME ASSEMBLY,3 FT H EA B $686.00 20.19% $547.50 See Labor Rate N/A

Hubbell             IS7                 RACK, I-FRAME ASSEMBLY,7 FT H EA B $808.00 20.19% $644.87 See Labor Rate N/A

Hubbell             IS7E                RACK, I-FRAME ASSEMBLY,7 FT H,ECONOMY EA B $720.00 20.19% $574.63 See Labor Rate N/A

Hubbell             IS7M6               RACK, I-FRAME ASSEMBLY,7 FT,M6 SQ HOLE EA B $1,002.00 20.19% $799.70 See Labor Rate N/A

Hubbell             IS7RF               RACK, I-FRAME,7 FT FOR RAISED FLOOR APPL EA B $950.00 20.19% $758.20 See Labor Rate N/A

Hubbell             IS7RF18             RACK, I-FRAME,7 FT FOR 18" RAISED FLOOR EA B $980.00 20.19% $782.14 See Labor Rate N/A

Hubbell             IS7RFM6             RACK, I-FRAME,7' FOR RAISED FLR  APPL M6 EA B $1,586.00 20.19% $1,265.79 See Labor Rate N/A

Hubbell             ISF2AL              PLATE, INFINE,STYLELINE FRAME,2 PORT,AL EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF2BK              PLATE, INFINE STYLELINE FRAME,2PORT,BK EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF2EI              PLATE, INFINE STYLELINE FRAME,2PORT,EI EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF2GY              PLATE, INFINE STYLELINE FRAME,2PORT,GY EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF2OW              PLATE, INFINE STYLELINE FRAME,2PORT,OW EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF2W               PLATE, INFINE STYLELINE FRAME,2PORT,WH EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF3AL              PLATE, INFINE,STYLELINE FRAME,3PORT,AL EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF3BK              PLATE, INFINE STYLELINE FRAME,3PORT,BK EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF3EI              PLATE, INFINE STYLELINE FRAME,3PORT,EI EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF3GY              PLATE, INFINE STYLELINE FRAME,3PORT,GY EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF3OW              PLATE, INFINE STYLELINE FRAME,3PORT,OW EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF3W               PLATE, INFINE STYLELINE FRAME,3PORT,WH EA B $2.75 20.57% $2.18 See Labor Rate N/A

Hubbell             ISF4AL              PLATE, INFINE,STYLELINE FRAME,4 PORT,AL EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF4BK              PLATE, INFINE STYLELINE FRAME,4PORT,BK EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF4EI              PLATE, INFINE STYLELINE FRAME,4PORT,IV EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF4GY              PLATE, INFINE STYLELINE FRAME,4PORT,GY EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF4OW              PLATE, INFINE STYLELINE FRAME,4PORT,OW EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF4W               PLATE, INFINE STYLELINE FRAME,4PORT,WH EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF6AL              PLATE, INFINE,STYLELINE FRAME,6 PORT,AL EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF6BK              PLATE, INFINE STYLELINE FRAME,6PORT,BK EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF6EI              PLATE, INFINE STYLELINE FRAME,6PORT,EI EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF6GY              PLATE, INFINE STYLELINE FRAME,6PORT,GY EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF6OW              PLATE, INFINE STYLELINE FRAME,6PORT,OW EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISF6W               PLATE, INFINE STYLELINE FRAME,6PORT,WH EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             ISFB15AL            PLATE, DECORATOR 15PIN FRAME,BLANK,AL EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             ISFB15BK            PLATE, DECORATOR 15PIN FRAME,BLANK,BK EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             ISFB15EI            PLATE, DECORATOR 15PIN FRAME,BLANK,EI EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             ISFB15GY            PLATE, DECORATOR 15PIN FRAME,BLANK,GY EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             ISFB15LA            PLATE, DECORATOR 15PIN FRAME,BLANK,LA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             ISFB15OW            PLATE, DECORATOR 15PIN FRAME,BLANK,OW EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             ISFB15W             PLATE, DECORATOR 15PIN FRAME,BLANK,WH EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             ISFD15BK            PLATE, STYLELINE,15PINSVGA,GNDRCHG,BK EA B $25.50 20.19% $20.35 See Labor Rate N/A

Hubbell             ISFD15EI            PLATE, STYLELINE,15PINSVGA,GNDRCHG,EI EA B $25.50 20.19% $20.35 See Labor Rate N/A

Hubbell             ISFD15GY            PLATE, STYLELINE,15PINSVGA,GNDRCHG,GY EA B $25.50 20.19% $20.35 See Labor Rate N/A

Hubbell             ISFD15OW            PLATE, STYLELINE,15PINSVGA,GNDRCHG,OW EA B $25.50 20.19% $20.35 See Labor Rate N/A

Hubbell             ISFD15STBK          PLATE, STYLELINE,15PINSVGA,SCRWTRM,BK EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             ISFD15STEI          PLATE, STYLELINE,15PINSVGA,SCRWTRM,EI EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             ISFD15STGY          PLATE, STYLELINE,15PINSVGA,SCRWTRM,GY EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             ISFD15STOW          PLATE, STYLELINE,15PINSVGA,SCRWTRM,OW EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             ISFD15STW           PLATE, STYLELINE,15PINSVGA,SCRWTRM,WH EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             ISFD15W             PLATE, STYLELINE,15PINSVGA,GNDRCHG,WH EA B $25.50 20.19% $20.35 See Labor Rate N/A

Hubbell             ISK4P               RACK, I-FRAME,4POST SPACER FRONT TO REAR EA B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             ISKC7               RACK, I-FRAME,HINGED CVR,7'HX4" W,KT EA B $226.00 20.19% $180.37 See Labor Rate N/A

Hubbell             ISM12BK             HOUSING, SURFACE MOUNT,12 PORT,BK EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             ISM12EI             HOUSING, SURFACE MOUNT,12 PORT,EI EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             ISM12GY             HOUSING, SURFACE MOUNT,12 PORT,GY EA B $15.20 20.19% $12.13 See Labor Rate N/A
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Hubbell             ISM12OW             HOUSING, SURFACE MOUNT,12 PORT,OW EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             ISM12OWID           HOUSING, SURFACE MOUNT,12 PORT,OW EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             ISM12TI             HOUSING, SURFACE MOUNT,12 PORT,TI EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             ISM12W              HOUSING, SURFACE MOUNT,12 PORT,WH EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             ISM1BK              HOUSING, SURFACE MOUNT,1 PORT,BK EA B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             ISM1EI              HOUSING, SURFACE MOUNT,1 PORT,EI EA B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             ISM1GY              HOUSING, SURFACE MOUNT,1 PORT,GY EA B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             ISM1OW              HOUSING, SURFACE MOUNT,1 PORT,OW EA B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             ISM1TI              HOUSING, SURFACE MOUNT,1 PORT,TI EA B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             ISM1W               HOUSING, SURFACE MOUNT,1 PORT,WH EA B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             ISM2BK              HOUSING, SURFACE MOUNT,2 PORT,BK EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             ISM2EI              HOUSING, SURFACE MOUNT,2 PORT,EI EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             ISM2GY              HOUSING, SURFACE MOUNT,2 PORT,GY EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             ISM2OW              HOUSING, SURFACE MOUNT,2 PORT,OW EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             ISM2TI              HOUSING, SURFACE MOUNT,2 PORT,TI EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             ISM2W               HOUSING, SURFACE MOUNT,2 PORT,WH EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             ISM4BK              HOUSING, SURFACE MOUNT,4 PORT,BK EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             ISM4EI              HOUSING, SURFACE MOUNT,4 PORT,EI EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             ISM4GY              HOUSING, SURFACE MOUNT,4 PORT,GY EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             ISM4OW              HOUSING, SURFACE MOUNT,4 PORT,OW EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             ISM4OWID            HOUSING, SURF,MT,4PORT,STEN,V1V2,D1D2,OW EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             ISM4TI              HOUSING, SURFACE MOUNT,4 PORT,TI EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             ISM4W               HOUSING, SURFACE MOUNT,4 PORT,WH EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             ISM6BK              HOUSING, SURFACE MOUNT,6 PORT,BK EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             ISM6EI              HOUSING, SURFACE MOUNT,6 PORT,EI EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             ISM6GY              HOUSING, SURFACE MOUNT,6 PORT,GY EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             ISM6OW              HOUSING, SURFACE MOUNT,6 PORT,OW EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             ISM6TI              HOUSING, SURFACE MOUNT,6 PORT,TI EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             ISM6W               HOUSING, SURFACE MOUNT,6 PORT,WH EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             IW100               ICON, BLANK,WH,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IW100C              ICON, COMPUTER,WH,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IW100T              .ICON, TELEPHONE,WH,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IY100               ICON, BLANK,YL,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IY100C              ICON, COMPUTER,YL,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             IY100T              ICON, TELEPHONE,YL,100PK PK B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             KEY333              ZONE BOX, SPR KEY,FOR ZCB5UP/ZCB7UA EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             KP1                 FACEPLT, KP SER, 1-G, TOG EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP14                FACEPLT, KP SER, 1-G, BLANK EA B $2.15 20.35% $1.71 See Labor Rate N/A

Hubbell             KP14AL              KP BLANK, ALMOND EA B $2.15 20.35% $1.71 See Labor Rate N/A

Hubbell             KP14GY              KP BLANK, GRAY EA B $1.46 3.98% $1.40 See Labor Rate N/A

Hubbell             KP18                FACEPLT, KP SER, 2 GANG TOG/DUP EA B $3.10 20.19% $2.47 See Labor Rate N/A

Hubbell             KP1AL               KP TOGGLE PLATE, ALMOND EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP1GY               DIN-R UTL BOX, F-PLT, TOG, GY EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP2                 FACEPLT, KP SER, 2 GANG TOG EA B $2.85 20.56% $2.26 See Labor Rate N/A

Hubbell             KP212               FACEPLT, KP SER, 1-G, DUAL COAX EA B $2.35 20.34% $1.87 See Labor Rate N/A

Hubbell             KP212AL             KP 2 COAX, ALMOND EA B $2.35 20.34% $1.87 See Labor Rate N/A

Hubbell             KP212GY             KP 2 COAX, GRAY EA B $1.59 3.77% $1.53 See Labor Rate N/A

Hubbell             KP2140              FACEPLT, KP SER, 1-G, COAX/JACK EA B $2.60 20.46% $2.07 See Labor Rate N/A

Hubbell             KP2140AL            KP COAX/JACK ALMOND EA B $2.60 20.46% $2.07 See Labor Rate N/A

Hubbell             KP2162              FACEPLT, KP SER, 1-G, 2 JACK EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP2162AL            KP 2 JACKS, ALMOND EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP2162GY            KP 2 JACKS, GRAY EA B $1.54 3.92% $1.48 See Labor Rate N/A

Hubbell             KP2163              FACEPLT, KP SER, 1-G, 3 JACK EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP2163AL            KP 3 JACKS, ALMOND EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP2163GY            KP 3 JACKS, GRAY EA B $1.54 3.92% $1.48 See Labor Rate N/A

Hubbell             KP2216              FACEPLT, KP SER, 2-G QUAD, JACK EA B $2.85 20.56% $2.26 See Labor Rate N/A

Hubbell             KP24                FACEPLT, KP SER, 2-G, BLANK EA B $2.85 20.56% $2.26 See Labor Rate N/A

Hubbell             KP26                FACEPLT, KP SER, 1-G, STYLELINE EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP262               FACEPLT, KP SER, 2-G STYLELINE EA B $2.85 20.56% $2.26 See Labor Rate N/A

Hubbell             KP26AL              KP STYLELINE, ALMOND EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP26GY              DIN-R UTL BOX, F-PLT, STYL, GY EA B $2.30 20.80% $1.82 See Labor Rate N/A
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Hubbell             KP2LAN              FACEPLT, KP SER, 2-G, IBM LAN/4PR JCK EA B $15.10 20.19% $12.05 See Labor Rate N/A

Hubbell             KP7                 FACEPLT, KP SER, 1-G, 1.40" EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP720               FACEPLT, KP SER, 1G, 1.60" EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             KP720AL             KP RCPT.(1.60"ID), ALMOND EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             KP7AL               KP RCPT.(1.41"ID) PLATE, ALMOND EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP7GY               DIN-R UTL BOX, F-PLT, SING 1.40", GY EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             KP8                 FACEPLT, KP SER, 1-G, DUP EA B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             KP82                FACEPLT, KP SER, 2-G, DUP EA B $2.85 20.56% $2.26 See Labor Rate N/A

Hubbell             KP8AL               KP DUPLEX, ALMOND EA B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             KP8GY               DIN-R UTL BOX, F-PLT, DUP, GY EA B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             KPIMBZAL            INFINI BEZEL, ALMOND EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             KPIMBZGY            INFINI BEZEL, GRAY EA B $3.35 4.08% $3.21 See Labor Rate N/A

Hubbell             KPIMBZOW            POLYTRAK MODULE BEZEL OFFICE WHITE EA B $3.35 4.08% $3.21 See Labor Rate N/A

Hubbell             KPORTAL             KP ORTRONICS BEZEL, ALMOND EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             KPORTGY             KP ORTRONICS BEZEL, GRAY EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             KPORTOW             KP ORTRONICS BEZEL, OFFICE WHITE EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             KPPANAL             KP PANDUIT BEZEL, ALMOND EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             KPPANGY             KP PANDUIT BEZEL, GRAY EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             KPPANOW             KP PANDUIT BEZEL, OFFICE WHITE EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             LBLPK100            LABELS, CLR COVERS & INSERTS,100SETS PK B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             LCFBCA              F-BOX, LRG-CAP, CAST IRON W/EXT EA B $278.00 20.19% $221.87 See Labor Rate N/A

Hubbell             LCFBCALC            F-BOX, LRG-CAP, COV, CARPT-APP, ALU EA B $143.00 20.19% $114.13 See Labor Rate N/A

Hubbell             LCFBCALT            F-BOX, LRG-CAP, COV, TILE APP, ALU EA B $136.00 20.29% $108.40 See Labor Rate N/A

Hubbell             LCFBCALTC           VCT LCFB MET.TILE COV & CARPET FL,ALUM, EA B $138.00 20.19% $110.14 See Labor Rate N/A

Hubbell             LCFBCBKA            F-BOX, LRG-CAP, COV, SCRUB WATER, BK EA B $86.20 20.19% $68.80 See Labor Rate N/A

Hubbell             LCFBCBKC            F-BOX, LRG-CAP, COV, CARPT-APP, BLK EA B $111.00 20.22% $88.55 See Labor Rate N/A

Hubbell             LCFBCBKT            F-BOX, LRG-CAP, COV, TILE APP, BK EA B $104.00 20.32% $82.86 See Labor Rate N/A

Hubbell             LCFBCBKTC           VCT LCFB MTLC.TILE CVR. & CARPET FLANGE EA B $138.00 20.19% $110.14 See Labor Rate N/A

Hubbell             LCFBCBRA            F-BOX, LRG-CAP, COV, SCRUB WATER, BR EA B $86.20 20.19% $68.80 See Labor Rate N/A

Hubbell             LCFBCBRSC           F-BOX, LRG-CAP, COV, CARPT-APP, BRS EA B $136.00 20.29% $108.40 See Labor Rate N/A

Hubbell             LCFBCBRST           F-BOX, LRG-CAP, COV, TILE APP, BRS EA B $129.00 20.41% $102.68 See Labor Rate N/A

Hubbell             LCFBCBRSTC          VCT LCFB MTLC.TILE CVR. & CARPET FLANGE EA B $138.00 20.19% $110.14 See Labor Rate N/A

Hubbell             LCFBCGYA            F-BOX, LRG-CAP, COV, SCRUB WATER, GY EA B $86.20 20.19% $68.80 See Labor Rate N/A

Hubbell             LCFBCGYC            F-BOX, LRG-CAP, COV, CARPT-APP, GY EA B $111.00 20.22% $88.55 See Labor Rate N/A

Hubbell             LCFBCGYT            F-BOX, LRG-CAP, COV, TILE APP, GY EA B $111.00 20.25% $88.52 See Labor Rate N/A

Hubbell             LCFBCGYTC           TCT LCFB MTLC.TILE CVR. & CARPET FLANGE EA B $138.00 20.19% $110.14 See Labor Rate N/A

Hubbell             LCFBCIA             F-BOX, LRG-CAP, COV, SCRUB WATER, WH EA B $86.20 20.19% $68.80 See Labor Rate N/A

Hubbell             LCFBIM              LCFB INFINE PLATE EA B $9.20 20.19% $7.34 See Labor Rate N/A

Hubbell             LCFBP14             F-BOX, LRG-CAP, DEV PLT, BLANK EA B $6.30 4.17% $6.04 See Labor Rate N/A

Hubbell             LCFBP26             F-BOX, LRG-CAP, DEV PLT, STYLELINE/GFCI EA B $6.30 4.17% $6.04 See Labor Rate N/A

Hubbell             LCFBP720            F-BOX, LRG-CAP, DEV PLT, 1.60" EA B $6.30 4.17% $6.04 See Labor Rate N/A

Hubbell             LCFBP8              F-BOX, LRG-CAP, DEV PLT, DUP EA B $9.20 20.19% $7.34 See Labor Rate N/A

Hubbell             LCFBSSA             F-BOX, LRG-CAP, STAMPED STEEL, W/EXT EA B $191.00 20.21% $152.40 See Labor Rate N/A

Hubbell             MAG2                HOUSING, ACCESS,MAGNETS,2PK PK B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             MCC24100BT19        P-PANEL, 100BASE-T,1.75"H,24PORT EA B $202.00 20.19% $161.22 See Labor Rate N/A

Hubbell             MCC48100BT19        P-PANEL, 100BASE-T,3.5"H,48 P EA B $368.00 20.19% $293.70 See Labor Rate N/A

Hubbell             MCCBP175            P-PANEL, BLANK,1.75"H X 19"W EA B $32.70 20.19% $26.10 See Labor Rate N/A

Hubbell             MCCBP350            P-PANEL, BLANK,3.5"H X 19"W EA B $51.80 20.19% $41.34 See Labor Rate N/A

Hubbell             MCCBP700            P-PANEL, BLANK,7"H X 19"W EA B $59.80 20.19% $47.73 See Labor Rate N/A

Hubbell             MCCCS19             RACK, SHELF,CANTILEVER,17"WX14"D,BK EA B $73.40 20.19% $58.58 See Labor Rate N/A

Hubbell             MCCCS19P            RACK, SHELF,CANTILEV,PERF,17"WX14"D,BK EA B $92.50 20.19% $73.82 See Labor Rate N/A

Hubbell             MCCCWS19            RACK, SHELF,CTR WEIGHT,17"WX19"D,BK EA B $95.10 20.19% $75.90 See Labor Rate N/A

Hubbell             MCCCWS19HD          RACK, SHELF,HEAVY DUTY,19"WX20"D,BK EA B $204.00 20.19% $162.81 See Labor Rate N/A

Hubbell             MCCCWS19HDA         RACK, SHELF,HEAVY DUTY,19"WX20"D,AL EA B $204.00 20.19% $162.81 See Labor Rate N/A

Hubbell             MCCCWS23HD          RACK, SHELF,HEAVY DUTY,23"WX20"D,BK EA B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             MCCCWS23HDA         RACK, SHELF,HEAVY DUTY,23"WX20"D,AL EA B $234.00 20.19% $186.76 See Labor Rate N/A

Hubbell             MCCCWS23HDP         RACK, SHELF,PERF,HD,23"WX20"D,BK EA B $270.00 20.19% $215.49 See Labor Rate N/A

Hubbell             MCCF1619            P-PANEL, JACK,UNLD,19"WX1.75"H,16P EA B $93.80 20.19% $74.86 See Labor Rate N/A

Hubbell             MCCF3219            P-PANEL, JACK,UNLD,19"WX3.5"H,32P EA B $99.10 20.19% $79.09 See Labor Rate N/A

Hubbell             MCCGBAR             CAB, ACCESS,GROUNDING BAR EA B $65.80 20.19% $52.52 See Labor Rate N/A

Hubbell             MCCMV22BK10         CABLEMGT, FASTENER,VELCRO,22",BK,10PK PK B $43.00 20.19% $34.32 See Labor Rate N/A
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Hubbell             MCCMV5BK10          CABLEMGT, FAST,VELCRO,5",BK,10PK PK B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             MCCMV5BL10          CABLEMGT, FAST,VELCRO,5",BL,10PK PK B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             MCCMV5OR10          CABLEMGT, FAST,VELCRO,5",OR,10PK PK B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             MCCMV5PK10          CABLEMGT, FAST,VELCRO,5",PK,10PK PK B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             MCCMV5RD10          CABLEMGT, FAST,VELCRO,5",RD,10PK PK B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             MCCMV5YL10          CABLEMGT, FAST,VELCRO,5",YL,10PK PK B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             MCCMV9BK10          CABLEMGT, FAST,VELCRO,9",BK,10PK PK B $11.30 20.19% $9.02 See Labor Rate N/A

Hubbell             MCCMV9BL10          CABLEMGT, FAST,VELCRO,9",BL,10PK PK B $11.30 20.19% $9.02 See Labor Rate N/A

Hubbell             MCCMV9BS10          CABLEMGT, FAST,VELCRO,S-MT,9",BK,10PK PK B $34.70 20.19% $27.69 See Labor Rate N/A

Hubbell             MCCMV9OR10          CABLEMGT, FAST,VELCRO,9",OR,10PK PK B $11.30 20.19% $9.02 See Labor Rate N/A

Hubbell             MCCMV9OS10          CABLEMGT, FAST,VELCRO,S-MT,9",OR,10PK PK B $34.70 20.19% $27.69 See Labor Rate N/A

Hubbell             MCCMV9PK10          CABLEMGT, FAST,VELCRO,9",PK,10PK PK B $11.30 20.19% $9.02 See Labor Rate N/A

Hubbell             MCCMV9RD10          CABLEMGT, FAST,VELCRO,9",RD,10PK PK B $11.30 20.19% $9.02 See Labor Rate N/A

Hubbell             MCCMV9YL10          CABLEMGT, FAST,VELCRO,9",YL,10PK PK B $11.30 20.19% $9.02 See Labor Rate N/A

Hubbell             MCCPSHLF            CAB, ACCESS,SHELF,FIXED,PERF,BK EA B $126.00 20.22% $100.53 See Labor Rate N/A

Hubbell             MCCPSR4             CABLEMGT, RINGS,PLASTIC,4PK PK B $32.70 20.19% $26.10 See Labor Rate N/A

Hubbell             MCCPSRA4            CABLEMGT, RINGS,PLASTIC,ADHS BACK,4PK PK B $51.80 20.19% $41.34 See Labor Rate N/A

Hubbell             MCCPSS19            CAB, ACCESS,19" PWR DST,10REAR OUTL EA B $214.00 20.19% $170.79 See Labor Rate N/A

Hubbell             MCCPSS19TS          CAB, ACCESS,19"PWR DST,4FRNT/4REAR OUTL EA B $252.00 20.19% $201.12 See Labor Rate N/A

Hubbell             MCCSWB19            P-PANEL, REAR CBL MGT BARS,19" EA B $20.70 20.19% $16.52 See Labor Rate N/A

Hubbell             MCCSWB23            P-PANEL, REAR CBL MGT BARS,23" EA B $34.80 20.19% $27.77 See Labor Rate N/A

Hubbell             MCCTELSHLF          CAB, ACCESS,SHELF,SLIDE OUT,BK EA B $298.00 20.19% $237.83 See Labor Rate N/A

Hubbell             MCCVMR2             CABLEMGT, VERT MGT RING,SGL,6"WX10"D,2PK PK B $53.10 20.19% $42.38 See Labor Rate N/A

Hubbell             MCCVMR22            CABLEMGT, VERT MGT RING,DBL,6"WX10"D,2PK PK B $50.00 20.19% $39.91 See Labor Rate N/A

Hubbell             MCCW2419            P-PANEL, JACK,UNLD,24P,19"WX3.5"H EA B $96.30 20.19% $76.86 See Labor Rate N/A

Hubbell             MCCW4819            P-PANEL, JACK,UNLD,48P,19"WX7.0"H EA B $107.00 20.29% $85.29 See Labor Rate N/A

Hubbell             MCCW9619            P-PANEL, JACK,UNLD,96P,19"WX14.0"H EA B $123.00 20.36% $97.96 See Labor Rate N/A

Hubbell             MFCA12LCLC50G114CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,114M EA B $2,250.00 20.19% $1,795.73 See Labor Rate N/A

Hubbell             MFCA12LCLC50G122CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,122M EA B $2,370.00 20.19% $1,891.50 See Labor Rate N/A

Hubbell             MFCA12LCLC50G130CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,130M EA B $2,480.00 20.19% $1,979.29 See Labor Rate N/A

Hubbell             MFCA12LCLC50G131CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,131M EA B $2,510.00 20.19% $2,003.23 See Labor Rate N/A

Hubbell             MFCA12LCLC50G137CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,137M EA B $2,590.00 20.19% $2,067.08 See Labor Rate N/A

Hubbell             MFCA12LCLC50G140CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,140M EA B $2,640.00 20.19% $2,106.99 See Labor Rate N/A

Hubbell             MFCA12LCLC50G145CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,145M EA B $2,710.00 20.19% $2,162.85 See Labor Rate N/A

Hubbell             MFCA12LCLC50G178CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,178M EA B $3,200.00 20.19% $2,553.92 See Labor Rate N/A

Hubbell             MFCA12LCLC50G223CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,223M EA B $3,870.00 20.19% $3,088.65 See Labor Rate N/A

Hubbell             MFCA12LCLC50G244CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,244M EA B $4,180.00 20.19% $3,336.06 See Labor Rate N/A

Hubbell             MFCA12LCLC50G259CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,259M EA B $4,410.00 20.19% $3,519.63 See Labor Rate N/A

Hubbell             MFCA12LCLC50G290CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,290M EA B $4,870.00 20.19% $3,886.75 See Labor Rate N/A

Hubbell             MFCA12LCLC50G297CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,297M EA B $4,980.00 20.19% $3,974.54 See Labor Rate N/A

Hubbell             MFCA12LCLC50G320CL  FIBER,CABLE-ASSY,12F,50/125MM,10GIG,320M EA B $5,320.00 20.19% $4,245.90 See Labor Rate N/A

Hubbell             MFCA12LCLC50G82CL   FIBER, CABLE-ASSY,12F,50/125MM,10GIG,82M EA B $1,780.00 20.19% $1,420.62 See Labor Rate N/A

Hubbell             MFCA12LCLC50G95CL   FIBER, CABLE-ASSY,12F,50/125MM,10GIG,95M EA B $1,960.00 20.19% $1,564.28 See Labor Rate N/A

Hubbell             NP1                 WALLPLATE, 1-G, TOGG, BR EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP11                WALLPLATE, 1-G, .406" OPNG, BOX MT, BR EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP112               WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BR EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP112AL             WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, AL EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP112BK             WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BK EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP112GY             WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, GY EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP112I              WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, IV EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP112OW             WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, OW EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP112W              WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, WH EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP113               WALLPLATE, 2-G, 1) TOG 1) BLANK, BR EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP113AL             WALLPLATE, 2-G, 1) TOG 1) BLANK, AL EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP113BK             WALLPLATE, 2-G, 1) TOG 1) BLANK, BK EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP113GY             WALLPLATE, 2-G, 1) TOG 1) BLANK, GY EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP113I              WALLPLATE, 2-G, 1) TOG 1) BLANK, IV EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP113LA             WALLPLATE, 2-G, 1) TOG 1) BLANK, LA EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP113W              WALLPLATE, 2-G, 1) TOG 1) BLANK, WH EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP11AL              WALLPLATE, 1-G, .406" OPNG, BOX MT, AL EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP11BK              WALLPLATE, 1-G, .406" OPNG, BOX MT, BK EA B $0.88 20.19% $0.70 See Labor Rate N/A
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Hubbell             NP11GY              WALLPLATE, 1-G, .406" OPNG, BOX MT, GY EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP11I               WALLPLATE, 1-G, .406" OPNG, BOX MT, IV EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP11LA              WALLPLATE, 1-G, .406" OPNG, BOX MT, LA EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP11R               WALLPLATE, 1-G, .406" OPNG, BOX MT, RD EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP11W               WALLPLATE, 1-G, .406" OPNG, BOX MT, WH EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP12                WALLPLATE, 1-G, .406" OPNG, STRP MT, BR EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP1214              WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, BR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP1214AL            WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, AL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP1214BK            WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, BK EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP1214GY            WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, GY EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP1214I             WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, IV EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP1214W             WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, WH EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP1226              WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, BR EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             NP1226AL            WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, AL EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             NP1226BK            WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, BK EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             NP1226GY            WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, GY EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             NP1226I             WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, IV EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             NP1226W             WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, WH EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             NP126               WALLPLATE, 2-G, 1) TOG 1) REC, BR EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             NP1262              WALLPLATE, 3-G, 1) TOG 2) DEC, BR EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             NP1262AL            WALLPLATE, 3-G, 1) TOG 2) DEC, AL EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             NP1262BK            WALLPLATE, 3-G, 1) TOG 2) DEC, BK EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             NP1262GY            WALLPLATE, 3-G, 1) TOG 2) DEC, GY EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             NP1262I             WALLPLATE, 3-G, 1) TOG 2) DEC, IV EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             NP1262LA            WALLPLATE, 3-G, 1) TOG 2) DEC, LA EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             NP1262W             WALLPLATE, 3-G, 1) TOG 2) DEC, WH EA B $11.60 20.19% $9.26 See Labor Rate N/A

Hubbell             NP126AL             WALLPLATE, 2-G, 1) TOG 1) REC, AL EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             NP126BK             WALLPLATE, 2-G, 1) TOG 1) REC, BK EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             NP126GY             WALLPLATE, 2-G, 1) TOG 1) REC, GY EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             NP126I              WALLPLATE, 2-G, 1) TOG 1) REC, IV EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             NP126LA             WALLPLATE, 2-G, 1) TOG 1) REC, LA EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             NP126W              WALLPLATE, 2-G, 1) TOG 1) REC, WH EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             NP128               WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, BR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP128AL             WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, AL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP128BK             WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, BK EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP128GY             WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, GY EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP128I              WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, IV EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP128W              WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, WH EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP12AL              WALLPLATE, 1-G, .406" OPNG, STRP MT, AL EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP12BK              WALLPLATE, 1-G, .406" OPNG, STRP MT, BK EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP12GY              WALLPLATE, 1-G, .406" OPNG, STRP MT, GY EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP12I               WALLPLATE, 1-G, .406" OPNG, STRP MT, IV EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP12W               WALLPLATE, 1-G, .406" OPNG, STRP MT, WH EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP13                WALLPLATE, 1-G, BOX MT BLANK, BR EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP1326              WALLPLATE, 2-G, 1) DEC 1) BLNK, BR EA B $3.95 20.45% $3.14 See Labor Rate N/A

Hubbell             NP1326AL            WALLPLATE, 2-G, 1)DEC, 1)BLNK., AL EA B $3.95 20.45% $3.14 See Labor Rate N/A

Hubbell             NP1326BK            WALLPLATE, 2-G, 1) DEC 1) BLNK, BK EA B $3.95 20.45% $3.14 See Labor Rate N/A

Hubbell             NP1326GY            WALLPLATE, 2-G, 1) DEC 1) BLNK, GY EA B $3.95 20.45% $3.14 See Labor Rate N/A

Hubbell             NP1326I             WALLPLATE, 2-G, 1) DEC 1) BLNK, IV EA B $3.95 20.45% $3.14 See Labor Rate N/A

Hubbell             NP1326LA            WALLPLATE, 2-G, 1) DEC 1) BLNK, LA EA B $3.95 20.45% $3.14 See Labor Rate N/A

Hubbell             NP1326W             WALLPLATE, 2-G, 1)DEC, 1)BLNK., WH EA B $3.95 20.45% $3.14 See Labor Rate N/A

Hubbell             NP138               WALLPLATE, 2-G, 1) DUP 1) BLANK, BR EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP138AL             WALLPLATE, 2-G, 1) DUP 1) BLANK, AL EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP138BK             WALLPLATE, 2-G, 1) DUP 1) BLANK, BK EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP138GY             WALLPLATE, 2-G, 1) DUP 1) BLANK, GY EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP138I              WALLPLATE, 2-G, 1) DUP 1) BLANK, IV EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP138LA             WALLPLATE, 2-G, 1) DUP 1) BLANK, LA EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP138W              WALLPLATE, 2-G, 1) DUP 1) BLANK, WH EA B $2.70 20.71% $2.14 See Labor Rate N/A

Hubbell             NP13AL              WALLPLATE, 1-G, BOX MT BLANK, AL EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP13BK              WALLPLATE, 1-G, BOX MT BLANK, BK EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP13GY              WALLPLATE, 1-G, BOX MT BLANK, GY EA B $0.88 20.19% $0.70 See Labor Rate N/A
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Hubbell             NP13I               WALLPLATE, 1-G, BOX MT BLANK, IV EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP13LA              WALLPLATE, 1-G, BOX MT BLANK, LA EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP13OW              WALLPLATE, 1-G, BOX MT BLANK, OW EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP13W               WALLPLATE, 1-G, BOX MT BLANK, WH EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP14                WALLPLATE, 1-G, STRP MT BLANK, BR EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP147               WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, BR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP147AL             WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, AL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP147BK             WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, BK EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP147GY             WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, GY EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP147I              WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, IV EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP147W              WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, WH EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP14AL              WALLPLATE, 1-G, STRP MT BLANK, AL EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP14BK              WALLPLATE, 1-G, STRP MT BLANK, BK EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP14GY              WALLPLATE, 1-G, STRP MT BLANK, GY EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP14I               WALLPLATE, 1-G, STRP MT BLANK, IV EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP14OW              WALLPLATE, 1-G, STRP MT BLANK, OW EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP14R               WALLPLATE, 1-G, STRP MT BLANK, RD EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP14W               WALLPLATE, 1-G, STRP MT BLANK, WH EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP17                WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BR EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP17AL              WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, AL EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP17BK              WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BK EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP17GY              WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, GY EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP17I               WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, IV EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP17W               WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, WH EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP18                WALLPLATE, 2-G, 1) DUP 1) TOG, BR EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP182               WALLPLATE, 3-G, 1) TOG 2) DUP, BR EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP182AL             WALLPLATE, 3-G, 1) TOG 2) DUP, AL EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP182BK             WALLPLATE, 3-G, 1) TOG 2) DUP, BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP182GY             WALLPLATE, 3-G, 1) TOG 2) DUP, GY EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP182I              WALLPLATE, 3-G, 1) TOG 2) DUP, IV EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP182W              WALLPLATE, 3-G, 1) TOG 2) DUP, WH EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP18AL              WALLPLATE, 2-G, 1) DUP 1) TOG, AL EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP18BK              WALLPLATE, 2-G, 1) DUP 1) TOG, BK EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP18GY              WALLPLATE, 2-G, 1) DUP 1) TOG, GY EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP18I               WALLPLATE, 2-G, 1) DUP 1) TOG, IV EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP18LA              WALLPLATE, 2-G, 1) DUP 1) TOG, LA EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP18OW              WALLPLATE, 2-G, 1) DUP 1) TOG, OW EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP18R               WALLPLATE, 2-G, 1) DUP 1) TOG, RD EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP18W               WALLPLATE, 2-G, 1) DUP 1) TOG, WH EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP1AL               WALLPLATE, 1-G, TOGG, AL EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP1BK               WALLPLATE, 1-G, TOGG, BK EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP1GY               WALLPLATE, 1-G, TOGG, GY EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP1I                WALLPLATE, 1-G, TOGG, IV EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP1LA               WALLPLATE, 1-G, TOGG, LA EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP1OW               WALLPLATE, 1-G, TOGG, OW EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP1R                WALLPLATE, 1-G, TOGG, RD EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP1W                WALLPLATE, 1-G, TOGG, WH EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP2                 WALLPLATE, 2-G, 2) TOGG, BR EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP21                WALLPLATE, 2-G, 2) .406" OPNG, BR EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP21AL              WALLPLATE, 2-G, 2) .406" OPNG, AL EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP21BK              WALLPLATE, 2-G, 2) .406" OPNG, BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP21GY              WALLPLATE, 2-G, 2) .406" OPNG, GY EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP21I               WALLPLATE, 2-G, 2) .406" OPNG, IV EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP21W               WALLPLATE, 2-G, 2) .406" OPNG, WH EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP226               WALLPLATE, 3-G, 2) TOG 1) DEC, BR EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP2262              WALLPLATE, 4-G, 2) TOG 2) DEC, BR EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             NP2262AL            WALLPLATE, 4-G, 2) TOG 2) DEC, AL EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             NP2262BK            WALLPLATE, 4-G, 2) TOG 2) DEC, BK EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             NP2262GY            WALLPLATE, 4-G, 2) TOG 2) DEC, GY EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             NP2262I             WALLPLATE, 4-G, 2) TOG 2) DEC, IV EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             NP2262LA            WALLPLATE, 4-G, 2) TOG 2) DEC, LA EA B $17.00 20.19% $13.57 See Labor Rate N/A
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Hubbell             NP2262W             WALLPLATE, 4-G, 2) TOG 2) DEC, WH EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             NP226AL             WALLPLATE, 3-G, 2) TOG 1) DEC, AL EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP226BK             WALLPLATE, 3-G, 2) TOG 1) DEC, BK EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP226GY             WALLPLATE, 3-G, 2) TOG 1) DEC, GY EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP226I              WALLPLATE, 3-G, 2) TOG 1) DEC, IV EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP226LA             WALLPLATE, 3-G, 2) TOG 1) DEC, LA EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP226W              WALLPLATE, 3-G, 2) TOG 1) DEC, WH EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP23                WALLPLATE, 2-G, 2 BOX MT BLANK, BR EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP23AL              WALLPLATE, 2-G, 2 BOX MT BLANK, AL EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP23BK              WALLPLATE, 2-G, 2 BOX MT BLANK, BK EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP23GY              WALLPLATE, 2-G, 2 BOX MT BLANK, GY EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP23I               WALLPLATE, 2-G, 2 BOX MT BLANK, IV EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP23LA              WALLPLATE, 2-G, 2 BOX MT BLANK, LA EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP23OW              WALLPLATE, 2-G, 2 BOX MT BLANK, OW EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP23W               WALLPLATE, 2-G, 2 BOX MT BLANK, WH EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NP24                WALLPLATE, 2-G, 2 STRP MT BLANK, BR EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP24AL              WALLPLATE, 2-G, 2 STRP MT BLANK, AL EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP24BK              WALLPLATE, 2-G, 2 STRP MT BLANK, BK EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP24GY              WALLPLATE, 2-G, 2 STRP MT BLANK, GY EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP24I               WALLPLATE, 2-G, 2 STRP MT BLANK, IV EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP24OW              WALLPLATE, 2-G, 2 STRP MT BLANK, OW EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP24R               WALLPLATE, 2-G, 2 STRP MT BLANK, RD EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP24W               WALLPLATE, 2-G, 2 STRP MT BLANK, WH EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP26                WALLPLATE, 1-G, 1) RECT, BR EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP262               WALLPLATE, 2-G, 2) RECT, BR EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262AL             WALLPLATE, 2-G, 2) RECT, AL EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262BK             WALLPLATE, 2-G, 2) RECT, BK EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262GY             WALLPLATE, 2-G, 2) RECT, GY EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262I              WALLPLATE, 2-G, 2) RECT, IV EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262LA             WALLPLATE, 2-G, 2) RECT, LA EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262OW             WALLPLATE, 2-G, 2) RECT, OW EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262R              WALLPLATE, 2-G, 2) RECT, RD EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP262W              WALLPLATE, 2-G, 2) RECT, WH EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP263               WALLPLATE, 3-G, 3) RECT, BR EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263AL             WALLPLATE, 3-G, 3) RECT, AL EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263BK             WALLPLATE, 3-G, 3) RECT, BK EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263GY             WALLPLATE, 3-G, 3) RECT, GY EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263I              WALLPLATE, 3-G, 3) RECT, IV EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263LA             WALLPLATE, 3-G, 3) RECT, LA EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263OW             WALLPLATE, 3-G, 3) RECT, OW EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263R              WALLPLATE, 3-G, 3) RECT, RD EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP263W              WALLPLATE, 3-G, 3) RECT, WH EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NP264               WALLPLATE, 4-G, 4) RECT, BR EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP264AL             WALLPLATE, 4-G, 4) RECT, AL EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP264BK             WALLPLATE, 4-G, 4) RECT, BK EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP264GY             WALLPLATE, 4-G, 4) RECT, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP264I              WALLPLATE, 4-G, 4) RECT, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP264LA             WALLPLATE, 4-G, 4) RECT, LA EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP264OW             WALLPLATE, 4-G, 4) RECT, OW EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP264W              WALLPLATE, 4-G, 4) RECT, WH EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP265               WALLPLATE, 5-G, 5) RECT, BR EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             NP265AL             WALLPLATE, 5-G, 5) RECT, AL EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             NP265BK             WALLPLATE, 5-G, 5) RECT, BK EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             NP265GY             WALLPLATE, 5-G, 5) RECT, GY EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             NP265I              WALLPLATE, 5-G, 5) RECT, IV EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             NP265LA             WALLPLATE, 5-G, 5) RECT, LA EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             NP265W              WALLPLATE, 5-G, 5) RECT, WH EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             NP266               WALLPLATE, 6-G, 6) RECT, BR EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             NP266AL             WALLPLATE, 6-G, 6) RECT, AL EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             NP266BK             WALLPLATE, 6-G, 6) RECT, BK EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             NP266GY             WALLPLATE, 6-G, 6) RECT, GY EA B $24.90 20.19% $19.87 See Labor Rate N/A
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Hubbell             NP266I              WALLPLATE, 6-G, 6) RECT, IV EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             NP266LA             WALLPLATE, 6-G, 6) RECT, LA EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             NP266W              WALLPLATE, 6-G, 6) RECT, WH EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             NP26AL              WALLPLATE, 1-G, 1) RECT, AL EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP26BK              WALLPLATE, 1-G, 1) RECT, BK EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP26GY              WALLPLATE, 1-G, 1) RECT, GY EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP26I               WALLPLATE, 1-G, 1) RECT, IV EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP26LA              WALLPLATE, 1-G, 1) RECT, LA EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP26OIG             WALLPLATE, 1-G RECT NYL ORANGE IG EA B $2.55 20.33% $2.03 See Labor Rate N/A

Hubbell             NP26OW              WALLPLATE, 1-G, 1) RECT, OW EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP26R               WALLPLATE, 1-G, 1) RECT, RD EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP26W               WALLPLATE, 1-G, 1) RECT, WH EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             NP28                WALLPLATE, 3-G, 2) TOG 1) DUP, BR EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP28AL              WALLPLATE, 3-G, 2) TOG 1) DUP, AL EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP28BK              WALLPLATE, 3-G, 2) TOG 1) DUP, BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP28GY              WALLPLATE, 3-G, 2) TOG 1) DUP, GY EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP28I               WALLPLATE, 3-G, 2) TOG 1) DUP, IV EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP28LA              WALLPLATE, 3-G, 2) TOG 1) DUP, LA EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP28OW              WALLPLATE, 3-G, 2) TOG 1) DUP, OW EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP28W               WALLPLATE, 3-G, 2) TOG 1) DUP, WH EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP2AL               WALLPLATE, 2-G, 2) TOGG, AL EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP2BK               WALLPLATE, 2-G, 2) TOGG, BK EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP2GY               WALLPLATE, 2-G, 2) TOGG, GY EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP2I                WALLPLATE, 2-G, 2) TOGG, IV EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP2LA               WALLPLATE, 2-G, 2) TOGG, LA EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP2OW               WALLPLATE, 2-G, 2) TOGG, OW EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP2R                WALLPLATE, 2-G, 2) TOGG, RD EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP2W                WALLPLATE, 2-G, 2) TOGG, WH EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP3                 WALLPLATE, 3-G, 3) TOGG, BR EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP326               WALLPLATE, 4-G, 3) TOG 1) DEC, BR EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP326AL             WALLPLATE, 4-G, 3) TOG 1) DEC, AL EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP326BK             WALLPLATE, 4-G, 3) TOG 1) DEC, BK EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP326GY             WALLPLATE, 4-G, 3) TOG 1) DEC, GY EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP326I              WALLPLATE, 4-G, 3) TOG 1) DEC, IV EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP326LA             WALLPLATE, 4-G, 3) TOG 1) DEC, LA EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP326W              WALLPLATE, 4-G, 3) TOG 1) DEC, WH EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NP33                WALLPLATE, 3-G, 3 BOX MT BLANK, BR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP33AL              WALLPLATE, 3-G, 3 BOX MT BLANK, AL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP33I               WALLPLATE, 3-G, 3 BOX MT BLANK, IV EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP33W               WALLPLATE, 3-G, 3 BOX MT BLANK, WH EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP34                WALLPLATE, 3-G, 3 STRP MT BLANK, BR EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             NP34AL              WALLPLATE, 3-G, 3 STRP MT BLANK, AL EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             NP34I               WALLPLATE, 3-G, 3 STRP MT BLANK, IV EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             NP34W               WALLPLATE, 3-G, 3 STRP MT BLANK, WH EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             NP38                WALLPLATE, 4-G, 3) TOG 1) DUP, BR EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NP38AL              WALLPLATE, 4-G, 3) TOG 1) DUP, AL EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NP38BK              WALLPLATE, 4-G, 3) TOG 1) DUP, BK EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NP38GY              WALLPLATE, 4-G, 3) TOG 1) DUP, GY EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NP38I               WALLPLATE, 4-G, 3) TOG 1) DUP, IV EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NP38LA              WALLPLATE, 4-G, 3) TOG 1) DUP, LA EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NP38W               WALLPLATE, 4-G, 3) TOG 1) DUP, WH EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NP3AL               WALLPLATE, 3-G, 3) TOGG, AL EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP3BK               WALLPLATE, 3-G, 3) TOGG, BK EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP3GY               WALLPLATE, 3-G, 3) TOGG, GY EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP3I                WALLPLATE, 3-G, 3) TOGG, IV EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP3LA               WALLPLATE, 3-G, 3) TOGG, LA EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP3OW               WALLPLATE, 3-G, 3) TOGG, OW EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP3W                WALLPLATE, 3-G, 3) TOGG, WH EA B $1.80 20.19% $1.44 See Labor Rate N/A

Hubbell             NP4                 WALLPLATE, 4-G, 4) TOGG, BR EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP43                WALLPLATE, 4-G, 4 BOX MT BLANK, BR EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             NP43AL              WALLPLATE, 4-G, 4 BOX MT BLANK, AL EA B $9.80 20.19% $7.82 See Labor Rate N/A
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Hubbell             NP43I               WALLPLATE, 4-G, 4 BOX MT BLANK, IV EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             NP43OW              WALLPLATE, 4-G, 4 BOX MT BLANK, OW EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             NP43W               WALLPLATE, 4-G, 4 BOX MT BLANK, WH EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             NP44                WALLPLATE, 4-G, 4 STRP MT BLANK, BR EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP44AL              WALLPLATE, 4-G, 4 STRP MT BLANK, AL EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP44I               WALLPLATE, 4-G, 4 STRP MT BLANK, IV EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP44W               WALLPLATE, 4-G, 4 STRP MT BLANK, WH EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP48                WALLPLATE, 5-G, 4) TOG 1) DUP, BR EA B $32.50 20.19% $25.94 See Labor Rate N/A

Hubbell             NP48AL              WALLPLATE, 5-G, 4) TOG 1) DUP, AL EA B $32.50 20.19% $25.94 See Labor Rate N/A

Hubbell             NP48I               WALLPLATE, 5-G, 4) TOG 1) DUP, IV EA B $32.50 20.19% $25.94 See Labor Rate N/A

Hubbell             NP48W               WALLPLATE, 5-G, 4) TOG 1) DUP, WH EA B $32.50 20.19% $25.94 See Labor Rate N/A

Hubbell             NP4AL               WALLPLATE, 4-G, 4) TOGG, AL EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP4BK               WALLPLATE, 4-G, 4) TOGG, BK EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP4GY               WALLPLATE, 4-G, 4) TOGG, GY EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP4I                WALLPLATE, 4-G, 4) TOGG, IV EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP4LA               WALLPLATE, 4-G, 4) TOGG, LA EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP4OW               WALLPLATE, 4-G, 4) TOGG, OW EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP4W                WALLPLATE, 4-G, 4) TOGG, WH EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             NP5                 WALLPLATE, 5-G, 5) TOGG, BR EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP5AL               WALLPLATE, 5-G, 5) TOGG, AL EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP5BK               WALLPLATE, 5-G, 5) TOGG, BK EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP5GY               WALLPLATE, 5-G, 5) TOGG, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP5I                WALLPLATE, 5-G, 5) TOGG, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP5LA               WALLPLATE, 5-G, 5) TOGG, LA EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP5W                WALLPLATE, 5-G, 5) TOGG, WH EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP6                 WALLPLATE, 6-G, 6) TOGG, BR EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP6AL               WALLPLATE, 6-G, 6) TOGG, AL EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP6GY               WALLPLATE, 6-G, 6) TOGG, GY EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP6I                WALLPLATE, 6-G, 6) TOGG, IV EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP6LA               WALLPLATE, 6-G, 6) TOGG, LA EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP6W                WALLPLATE, 6-G, 6) TOGG, WH EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NP7                 WALLPLATE, 1-G, 1.40" OPNG, BR EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP703               WALLPLATE, 2-G, 2.15" OPNG, BR EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NP703AL             WALLPLATE, 2-G, 2.15" OPNG, AL EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NP703BK             WALLPLATE, 2-G, 2.15" OPNG, BK EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NP703GY             WALLPLATE, 2-G, 2.15" OPNG, GY EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NP703I              WALLPLATE, 2-G, 2.15" OPNG, IV EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NP703W              WALLPLATE, 2-G, 2.15" OPNG, WH EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NP720               WALLPLATE, 1-G, 1.60" OPNG, BR EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP720AL             WALLPLATE, 1-G, 1.60" OPNG, AL EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP720BK             WALLPLATE, 1-G, 1.60" OPNG, BK EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP720GY             WALLPLATE, 1-G, 1.60" OPNG, GY EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP720I              WALLPLATE, 1-G, 1.60" OPNG, IV EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP720OIG            WALLPLATE, 1-G 1.60" HOLE NYL ORG IG EA B $9.40 20.19% $7.50 See Labor Rate N/A

Hubbell             NP720OW             WALLPLATE, 1-G, 1.60" OPNG, OW EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP720R              WALLPLATE, 1-G, 1.60" OPNG, RD EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP720W              WALLPLATE, 1-G, 1.60" OPNG, WH EA B $1.64 20.19% $1.31 See Labor Rate N/A

Hubbell             NP724               WALLPLATE, 1-G, 2.15" OPNG, BR EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             NP724AL             WALLPLATE, 1-G, 2.15" OPNG, AL EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             NP724BK             WALLPLATE, 1-G, 2.15" OPNG, BK EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             NP724GY             WALLPLATE, 1-G, 2.15" OPNG, GY EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             NP724I              WALLPLATE, 1-G, 2.15" OPNG, IV EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             NP724W              WALLPLATE, 1-G, 2.15" OPNG, WH EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             NP730               WALLPLATE, 1-G, .625" OPNG, STRP MT, BR EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP730AL             WALLPLATE, 1-G, .625" OPNG, STRP MT, AL EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP730BK             WALLPLATE, 1-G, .625" OPNG, STRP MT, BK EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP730GY             WALLPLATE, 1-G, .625" OPNG, STRP MT, GY EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP730I              WALLPLATE, 1-G, .625" OPNG, STRP MT, IV EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP730W              WALLPLATE, 1-G, .625" OPNG, STRP MT, WH EA B $2.95 20.31% $2.35 See Labor Rate N/A

Hubbell             NP737               WALLPLATE, 1-G, .625" OPNG, BOX MT, BR EA B $0.98 20.19% $0.78 See Labor Rate N/A

Hubbell             NP737AL             WALLPLATE, 1-G, .625" OPNG, BOX MT, AL EA B $0.98 20.19% $0.78 See Labor Rate N/A
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Hubbell             NP737I              WALLPLATE, 1-G, .625" OPNG, BOX MT, IV EA B $0.98 20.19% $0.78 See Labor Rate N/A

Hubbell             NP737W              WALLPLATE, 1-G, .625" OPNG, BOX MT, BK EA B $0.98 20.19% $0.78 See Labor Rate N/A

Hubbell             NP78                WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, BR EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NP78AL              WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, AL EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NP78GY              WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, GY EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NP78I               WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, IV EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NP78W               WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, WH EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NP7AL               WALLPLATE, 1-G, 1.40" OPNG, AL EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP7BK               WALLPLATE, 1-G, 1.40" OPNG, BK EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP7GY               WALLPLATE, 1-G, 1.40" OPNG, GY EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP7I                WALLPLATE, 1-G, 1.40" OPNG, IV EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP7LA               WALLPLATE, 1-G, 1.40" OPNG, LA EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP7OIG              WALLPLATE, 1-G 1.40" HOLE NYL ORANGE IG EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP7OW               WALLPLATE, 1-G, 1.40" OPNG, OW EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP7R                WALLPLATE, 1-G, 1.40" OPNG, RD EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP7W                WALLPLATE, 1-G, 1.40" OPNG, WH EA B $0.88 20.19% $0.70 See Labor Rate N/A

Hubbell             NP8                 WALLPLATE, 1-G, 1) DUP, BR EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP82                WALLPLATE, 2-G, 2) DUP, BR EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP826               WALLPLATE, 2-G,  1) DUP 1) REC, BR EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP826AL             WALLPLATE, 2-G,  1) DUP 1) REC, AL EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP826BK             WALLPLATE, 2-G,  1) DUP 1) REC, BK EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP826GY             WALLPLATE, 2-G,  1) DUP 1) REC, GY EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP826I              WALLPLATE, 2-G,  1) DUP 1) REC, IV EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP826LA             WALLPLATE, 2-G,  1) DUP 1) REC, LA EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP826OW             WALLPLATE, 2-G,  1) DUP 1) REC, WH EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP826W              WALLPLATE, 2-G,  1) DUP 1) REC, WH EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             NP82AL              WALLPLATE, 2-G, 2) DUP, AL EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP82BK              WALLPLATE, 2-G, 2) DUP, BK EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP82GY              WALLPLATE, 2-G, 2) DUP, GY EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP82I               WALLPLATE, 2-G, 2) DUP, IV EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP82LA              WALLPLATE, 2-G, 2) DUP, LA EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP82OR              WALLPLATE,2-G DUPLEX NYL ORANGE EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NP82OW              WALLPLATE, 2-G, 2) DUP, OW EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP82R               WALLPLATE, 2-G, 2) DUP, RD EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP82W               WALLPLATE, 2-G, 2) DUP, WH EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             NP83                WALLPLATE, 3-G, 3) DUP, BR EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP83AL              WALLPLATE, 3-G, 3) DUP, AL EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP83BK              WALLPLATE, 3-G, 3) DUP, BK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP83GY              WALLPLATE, 3-G, 3) DUP, GY EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP83I               WALLPLATE, 3-G, 3) DUP, IV EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP83W               WALLPLATE, 3-G, 3) DUP, WH EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             NP84                WALLPLATE, 4-G, 4) DUP, BR EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP84AL              WALLPLATE, 4-G, 4) DUP, AL EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP84BK              WALLPLATE, 4-G, 4) DUP, BK EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP84GY              WALLPLATE, 4-G, 4) DUP, GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP84I               WALLPLATE, 4-G, 4) DUP, IV EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP84W               WALLPLATE, 4-G, 4) DUP, WH EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             NP8AL               WALLPLATE, 1-G, 1) DUP, AL EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP8BK               WALLPLATE, 1-G, 1) DUP, BK EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP8GY               WALLPLATE, 1-G, 1) DUP, GY EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP8I                WALLPLATE, 1-G, 1) DUP, IV EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP8LA               WALLPLATE, 1-G, 1) DUP, LA EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP8OIG              WALLPLATE, 1-G DUPLEX NYL ORANGE IG EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NP8OR               WALLPLATE,1-G DUPLEX NYL ORANGE EA B $0.38 20.19% $0.30 See Labor Rate N/A

Hubbell             NP8OW               WALLPLATE, 1-G, 1) DUP, OW EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP8R                WALLPLATE, 1-G, 1) DUP, RD EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NP8W                WALLPLATE, 1-G, 1) DUP, WH EA B $0.60 20.19% $0.48 See Labor Rate N/A

Hubbell             NPJ1                WALLPLT, M-SIZE 1G, TOGG, BR EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ11               WALLPLT, M-SIZE 1G, .406" OPN, BX MT, BR EA B $1.26 20.19% $1.01 See Labor Rate N/A

Hubbell             NPJ113              WALLPLT, M-SIZE 2G, 1) TOG 1) BLANK, BR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ113AL            WALLPLT, M-SIZE 2G, 1) TOG 1) BLANK, AL EA B $5.70 20.19% $4.55 See Labor Rate N/A
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Hubbell             NPJ113I             WALLPLT, M-SIZE 2G, 1) TOG 1) BLANK, IV EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ113LA            WPLATE, M-SIZE 2-G, 1) TOG 1) BLANK, LA EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ113W             WALLPLT, M-SIZE 2G, 1) TOG 1) BLANK, WH EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ11AL             WALLPLT, M-SIZE 1G, .406" OPN, BX MT, AL EA B $1.26 20.19% $1.01 See Labor Rate N/A

Hubbell             NPJ11I              WALLPLT, M-SIZE 1G, .406" OPN, BX MT, IV EA B $1.26 20.19% $1.01 See Labor Rate N/A

Hubbell             NPJ11LA             WPLATE, M-SIZE 1-G, .406" OPG, BX MT, LA EA B $1.26 20.19% $1.01 See Labor Rate N/A

Hubbell             NPJ11W              WALLPLT, M-SIZE 1G, .406" OPN, BX MT, WH EA B $1.26 20.19% $1.01 See Labor Rate N/A

Hubbell             NPJ126              WALLPLT, M-SIZE 2G, 1) TOG 1) REC, BR EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ126AL            WALLPLT, M-SIZE 2G, 1) TOG 1) REC, AL EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ126BK            WALLPLT, M-SIZE 2G, 1) TOG 1) REC, BK EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ126GY            WALLPLT, M-SIZE 2G, 1) TOG 1) REC, GY EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ126I             WALLPLT, M-SIZE 2G, 1) TOG 1) REC, IV EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ126LA            WALLPLATE, M-SIZE 2-G, 1) TOG 1) REC, LA EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ126W             WALLPLT, M-SIZE 2G, 1) TOG 1) REC, WH EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ13               WALLPLT, M-SIZE 1G, BOX MT BLANK, BR EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ1326             WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, BR EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ1326AL           WALLPLT, M-SIZE 2-G, 1) DEC 1) BLNK, AL EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ1326BK           WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, BK EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ1326GY           WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, GY EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ1326I            WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, IV EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ1326LA           WPLATE, M-SIZE 2-G, 1) DEC 1) BLNK, LA EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ1326W            WALLPLATE M-SIZE, 2-G, 1) DEC 1) BLNK, W EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ138              WALLPLT, M-SIZE 2G, 1) DUP 1) BLANK, BR EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ138AL            WALLPLT, M-SIZE 2G, 1) DUP 1) BLANK, AL EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ138I             WALLPLT, M-SIZE 2G, 1) DUP 1) BLANK, IV EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ138W             WALLPLT, M-SIZE 2G, 1) DUP 1) BLANK, WH EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             NPJ13AL             WALLPLT, M-SIZE 1G, BOX MT BLANK, AL EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ13BK             WALLPLT, M-SIZE 1G, BOX MT BLANK, BK EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ13GY             WALLPLT, M-SIZE 1G, BOX MT BLANK, GY EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ13I              WALLPLT, M-SIZE 1G, BOX MT BLANK, IV EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ13LA             WALLPLATE, M-SIZE 1-G, BOX MT BLANK, LA EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ13OW             WALLPLT, M-SIZE 1G, BOX MT BLANK, OW EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ13W              WALLPLT, M-SIZE 1G, BOX MT BLANK, WH EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             NPJ18               WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, BR EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ18AL             WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, AL EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ18BK             WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, BK EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ18GY             WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, GY EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ18I              WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, IV EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ18LA             WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, LA EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ18R              WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, RD EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ18W              WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, WH EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ1AL              WALLPLT, M-SIZE 1G, TOGG, AL EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ1BK              WALLPLT, M-SIZE 1G, TOGG, BK EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ1GY              WALLPLT, M-SIZE 1G, TOGG, GY EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ1I               WALLPLT, M-SIZE 1G, TOGG, IV EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ1LA              WALLPLATE, M-SIZE 1-G, TOGG, LA EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ1OW              WALLPLT, M-SIZE 1G, TOGG, OW EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ1R               WALLPLT, M-SIZE 1G, TOGG, RD EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ1RME             WALLPLATE,M-SIZE 1-G SW RED EMERGENCY EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             NPJ1W               WALLPLT, M-SIZE 1G, TOGG, WH EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ2                WALLPLT, M-SIZE 2G, 2) TOGG, BR EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ226              WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, BR EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ226AL            WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, AL EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ226BK            WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, BK EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ226GY            WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, GY EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ226I             WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, IV EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ226LA            WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, LA EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ226W             WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, WH EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ23               WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, BR EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ23AL             WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, AL EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ23I              WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, IV EA B $3.55 20.29% $2.83 See Labor Rate N/A
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Hubbell             NPJ23LA             WALLPLATE, M-SIZE 2-G, 2 BOX MT BLNK, LA EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ23OW             WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, OW EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ23W              WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, WH EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ26               WALLPLT, M-SIZE 1G, 1) RECT, BR EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ262              WALLPLT, M-SIZE 2G, 2) RECT, BR EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262AL            WALLPLT, M-SIZE 2G, 2) RECT, AL EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262BK            WALLPLT, M-SIZE 2G, 2) RECT, BK EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262GY            WALLPLT, M-SIZE 2G, 2) RECT, GY EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262I             WALLPLT, M-SIZE 2G, 2) RECT, IV EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262LA            WALLPLATE, M-SIZE 2-G, 2) RECT, LA EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262OW            WALLPLT, M-SIZE 2G, 2) RECT, OW EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262R             WALLPLT, M-SIZE 2G, 2) RECT, RD EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ262W             WALLPLT, M-SIZE 2G, 2) RECT, WH EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ263              WALLPLT, M-SIZE 3G, 3) RECT, BR EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ263AL            WALLPLT, M-SIZE 3G, 3) RECT, AL EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ263BK            WALLPLT, M-SIZE 3G, 3) RECT, BK EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ263GY            WALLPLT, M-SIZE 3G, 3) RECT, GY EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ263I             WALLPLT, M-SIZE 3G, 3) RECT, IV EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ263LA            WALLPLATE, M-SIZE 3-G, 3) RECT, LA EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ263OW            WALLPLT, M-SIZE 3G, 3) RECT, OW EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ263W             WALLPLT, M-SIZE 3G, 3) RECT, WH EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             NPJ264              WALLPLT, M-SIZE 4G, 4) RECT, BR EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ264AL            WALLPLT, M-SIZE 4G, 4) RECT, AL EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ264BK            WALLPLT, M-SIZE 4G, 4) RECT, BK EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ264GY            WALLPLT, M-SIZE 4G, 4) RECT, GY EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ264I             WALLPLT, M-SIZE 4G, 4) RECT, IV EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ264LA            WALLPLATE, M-SIZE 4-G, 4) RECT, LA EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ264OW            WALLPLT, M-SIZE 4G, 4) RECT, OW EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ264W             WALLPLT, M-SIZE 4G, 4) RECT, WH EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             NPJ26AL             WALLPLT, M-SIZE 1G, 1) RECT, AL EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ26BK             WALLPLT, M-SIZE 1G, 1) RECT, BK EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ26BL             WALLPLATE, 1-G RECT NYL BLUE EA B $1.74 20.19% $1.39 See Labor Rate N/A

Hubbell             NPJ26C              WALLPLATE,M-SIZE 1-G REC IVY COMPUTER EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             NPJ26CBL            WALLPLATE, M-SIZE 1-G REC BLUE COMP EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             NPJ26GY             WALLPLT, M-SIZE 1G, 1) RECT, GY EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ26I              WALLPLT, M-SIZE 1G, 1) RECT, IV EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ26LA             WALLPLATE, M-SIZE 1-G, 1) RECT, LA EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ26OW             WALLPLT, M-SIZE 1G, 1) RECT, OW EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ26R              WALLPLT, M-SIZE 1G, 1) RECT, RD EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ26W              WALLPLT, M-SIZE 1G, 1) RECT, WH EA B $1.76 20.19% $1.40 See Labor Rate N/A

Hubbell             NPJ28               WALLPLT, M-SIZE 3G, 2) TOG 1) DUP, BR EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ28AL             WALLPLT, M-SIZE 3G, 2) TOG 1) DUP, AL EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ28I              WALLPLT, M-SIZE 3G, 2) TOG 1) DUP, IV EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ28LA             WALLPLATE, M-SIZE 3-G, 2) TOG 1) DUP, LA EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ28W              WALLPLT, M-SIZE 3G, 2) TOG 1) DUP, WH EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ2AL              WALLPLT, M-SIZE 2G, 2) TOGG, AL EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ2BK              WALLPLT, M-SIZE 2G, 2) TOGG, BK EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ2GY              WALLPLT, M-SIZE 2G, 2) TOGG, GY EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ2I               WALLPLT, M-SIZE 2G, 2) TOGG, IV EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ2LA              WALLPLATE, M-SIZE 2-G, 2) TOGG, LA EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ2OW              WALLPLT, M-SIZE 2G, 2) TOGG, OW EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ2R               WALLPLT, M-SIZE 2G, 2) TOGG, RD EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ2W               WALLPLT, M-SIZE 2G, 2) TOGG, WH EA B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             NPJ3                WALLPLT, M-SIZE 3G, 3) TOGG, BR EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             NPJ3AL              WALLPLT, M-SIZE 3G, 3) TOGG, AL EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             NPJ3BK              WALLPLT, M-SIZE 3G, 3) TOGG, BK EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             NPJ3GY              WALLPLT, M-SIZE 3G, 3) TOGG, GY EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             NPJ3I               WALLPLT, M-SIZE 3G, 3) TOGG, IV EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             NPJ3LA              WALLPLATE, M-SIZE 3-G, 3) TOGG, LA EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             NPJ3R               WALLPLT, M-SIZE 3G, 3) TOGG, RD EA B $2.25 20.65% $1.79 See Labor Rate N/A

Hubbell             NPJ3W               WALLPLT, M-SIZE 3G, 3) TOGG, WH EA B $2.25 20.65% $1.79 See Labor Rate N/A
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Hubbell             NPJ4                WALLPLT, M-SIZE 4G, 4) TOGG, BR EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ4AL              WALLPLT, M-SIZE 4G, 4) TOGG, AL EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ4BK              WALLPLT, M-SIZE 4G, 4) TOGG, BK EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ4GY              WALLPLT, M-SIZE 4G, 4) TOGG, GY EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ4I               WALLPLT, M-SIZE 4G, 4) TOGG, IV EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ4LA              WALLPLATE, M-SIZE 4-G, 4) TOGG, LA EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ4OW              WALLPLT, M-SIZE 4G, 4) TOGG, OW EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ4W               WALLPLT, M-SIZE 4G, 4) TOGG, WH EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             NPJ7                WALLPLT, M-SIZE 1G, 1.40" OPNG, BR EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ703              WALLPLT, M-SIZE 2G, 2.15" OPNG, BR EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NPJ703AL            WALLPLT, M-SIZE 2G, 2.15" OPNG, AL EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NPJ703BK            WALLPLT, M-SIZE 2G, 2.15" OPNG, BK EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NPJ703GY            WALLPLT, M-SIZE 2G, 2.15" OPNG, GY EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NPJ703I             WALLPLT, M-SIZE 2G, 2.15" OPNG, IV EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NPJ703W             WALLPLT, M-SIZE 2G, 2.15" OPNG, WH EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NPJ724              WALLPLT, M-SIZE 1G, 2.15" OPNG, BR EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NPJ724AL            WALLPLT, M-SIZE 1G, 2.15" OPNG, AL EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NPJ724BK            WALLPLT, M-SIZE 1G, 2.15" OPNG, BK EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NPJ724GY            WALLPLT, M-SIZE 1G, 2.15" OPNG, GY EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NPJ724I             WALLPLT, M-SIZE 1G, 2.15" OPNG, IV EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NPJ724W             WALLPLT, M-SIZE 1G, 2.15" OPNG, WH EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NPJ7AL              WALLPLT, M-SIZE 1G, 1.40" OPNG, AL EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ7BK              WALLPLT, M-SIZE 1G, 1.40" OPNG, BK EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ7GY              WALLPLT, M-SIZE 1G, 1.40" OPNG, GY EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ7I               WALLPLT, M-SIZE 1G, 1.40" OPNG, IV EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ7LA              WALLPLATE, M-SIZE 1-G, 1.40" OPNG, LA EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ7OW              WALLPLT, M-SIZE 1G, 1.40" OPNG, OW EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ7R               WALLPLT, M-SIZE 1G, 1.40" OPNG, RD EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ7W               WALLPLT, M-SIZE 1G, 1.40" OPNG, WH EA B $1.52 20.19% $1.21 See Labor Rate N/A

Hubbell             NPJ8                WALLPLT, M-SIZE 1G, 1) DUP, BR EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ82               WALLPLT, M-SIZE 2G, 2) DUP, BR EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ826              WALLPLT, M-SIZE 2G,  1) DUP 1) REC, BR EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ826AL            WALLPLT, M-SIZE 2G,  1) DUP 1) REC, AL EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ826BK            WALLPLT, M-SIZE 2G,  1) DUP 1) REC, BK EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ826GY            WALLPLT, M-SIZE 2G,  1) DUP 1) REC, GY EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ826I             WALLPLT, M-SIZE 2G,  1) DUP 1) REC, IV EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ826LA            WPLATE, M-SIZE 2-G,  1) DUP 1) REC, LA EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ826OW            WALLPLT, M-SIZE 2G,  1) DUP 1) REC, OW EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ826W             WALLPLT, M-SIZE 2G,  1) DUP 1) REC, WH EA B $3.55 20.29% $2.83 See Labor Rate N/A

Hubbell             NPJ82AL             WALLPLT, M-SIZE 2G, 2) DUP, AL EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ82BK             WALLPLT, M-SIZE 2G, 2) DUP, BK EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ82CO             WALLPLATE,M-SIZE 2-G NYL ORG COMPUTER EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             NPJ82GY             WALLPLT, M-SIZE 2G, 2) DUP, GY EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ82I              WALLPLT, M-SIZE 2G, 2) DUP, IV EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ82LA             WALLPLATE, M-SIZE 2-G, 2) DUP, LA EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ82OW             WALLPLT, M-SIZE 2G, 2) DUP, OW EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ82R              WALLPLT, M-SIZE 2G, 2) DUP, RD EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ82W              WALLPLT, M-SIZE 2G, 2) DUP, WH EA B $3.00 20.19% $2.39 See Labor Rate N/A

Hubbell             NPJ8AL              WALLPLT, M-SIZE 1G, 1) DUP, AL EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ8BK              WALLPLT, M-SIZE 1G, 1) DUP, BK EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ8C               WALLPLATE,M-SIZE 1-G NYL IVY COMPUTER EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             NPJ8CO              WALLPLATE,M-SIZE 1-G NYL ORG COMPUTER EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             NPJ8GY              WALLPLT, M-SIZE 1G, 1) DUP, GY EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ8I               WALLPLT, M-SIZE 1G, 1) DUP, IV EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ8LA              WALLPLATE, M-SIZE 1-G, 1) DUP, LA EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ8OW              WALLPLT, M-SIZE 1G, 1) DUP, OW EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ8R               WALLPLT, M-SIZE 1G, 1) DUP, RD EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NPJ8RMEV            WALLPLATE,M-SIZE 1-G DUP RED EMERGENCY EA B $8.90 20.19% $7.10 See Labor Rate N/A

Hubbell             NPJ8W               WALLPLT, M-SIZE 1G, 1) DUP, WH EA B $0.74 20.19% $0.59 See Labor Rate N/A

Hubbell             NS4                 TOOL, P-DOWN,110 BLADE,NET SELECT EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             NS5E12U             P-PANEL, NETSELECT,CAT5E,12 PORT,UNI EA B $125.00 20.19% $99.76 See Labor Rate N/A

Page 1008 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Hubbell             NS5E24U             P-PANEL, NETSELECT,CAT5E,24 PORT,UNI EA B $218.00 20.19% $173.99 See Labor Rate N/A

Hubbell             NS5E48U             P-PANEL, NETSELECT,CAT5E,48 PORT,UNI EA B $418.00 20.19% $333.61 See Labor Rate N/A

Hubbell             NS612AL             PLATE, DECORATOR KEYSTONE FRAME,2PORT,AL EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS612BK             PLATE, DECORATOR KEYSTONE FRAME,2PORT,BK EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS612GY             PLATE, DECORATOR KEYSTONE FRAME,2PORT,GY EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS612I              PLATE, DECORATOR KEYSTONE FRAME,2PORT,EI EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS612LA             PLATE, DECORATOR KEYSTONE FRAME,2PORT,LA EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS612U              P-PANEL, NETSELECT,CAT6,12 PORT,UNI EA B $175.00 20.25% $139.56 See Labor Rate N/A

Hubbell             NS612W              PLATE, DECORATOR KEYSTONE EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS613AL             PLATE, DECORATOR KEYSTONE FRAME,3PORT,AL EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS613BK             PLATE, DECORATOR KEYSTONE FRAME,3PORT,BK EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS613GY             PLATE, DECORATOR KEYSTONE FRAME,3PORT,GY EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS613I              PLATE, DECORATOR KEYSTONE FRAME,3PORT,EI EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS613LA             PLATE, DECORATOR KEYSTONE FRAME,3PORT,LA EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS613W              PLATE, DECORATOR KEYSTONE EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             NS614AL             PLATE, DECORATOR KEYSTONE FRAME,4PORT,AL EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS614BK             PLATE, DECORATOR KEYSTONE FRAME,4PORT,BK EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS614GY             PLATE, DECORATOR KEYSTONE FRAME,4PORT,GY EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS614I              PLATE, DECORATOR KEYSTONE FRAME,4PORT,EI EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS614LA             PLATE, DECORATOR KEYSTONE FRAME,4PORT,LA EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS614W              PLATE, DECORATOR KEYSTONE EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS616AL             PLATE, DECORATOR KEYSTONE FRAME,6PORT,AL EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS616BK             PLATE, DECORATOR KEYSTONE FRAME,6PORT,BK EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS616GY             PLATE, DECORATOR KEYSTONE FRAME,6PORT,GY EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS616I              PLATE, DECORATOR KEYSTONE FRAME,6PORT,EI EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS616LA             PLATE, DECORATOR KEYSTONE FRAME,6PORT,LA EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS616W              PLATE, DECORATOR KEYSTONE EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS620AL             PLATE, DECORATOR FRAME,BLANK,AL EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS620I              PLATE, DECORATOR FRAME,BLANK,EI EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS620LA             PLATE, DECORATOR FRAME,BLANK,LA EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS620W              PLATE, DECORATOR FRAME,BLANK,WH EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS621AL             PLATE, DECORATOR FRAME,.406"HOLE,AL EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS621I              PLATE, DECORATOR FRAME,.406"HOLE,EI EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS621LA             PLATE, DECORATOR FRAME,.406 HOLE,LA EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS621W              PLATE, DECORATOR FRAME,.406"HOLE,WH EA B $3.55 20.48% $2.82 See Labor Rate N/A

Hubbell             NS624U              P-PANEL, NETSELECT,CAT6,24 PORT,UNI EA B $262.00 20.19% $209.10 See Labor Rate N/A

Hubbell             NS648U              P-PANEL, NETSELECT,CAT6,48 PORT,UNI EA B $524.00 20.19% $418.21 See Labor Rate N/A

Hubbell             NS721AL             PLATE, WALL PHONE,6POS 4CONN,110TERM,AL EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS721I              PLATE, WALL PHONE,6POS 4CONN,110TERM,EI EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS721W              PLATE, WALL PHONE,6POS 4CONN,110TERM,WH EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS722AL             PLATE, WALL PHONE,6POS 4CONN,S/TERM,AL EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS722I              PLATE, WALL PHONE,6POS 4CONN,S/TERM,EI EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS722W              PLATE, WALL PHONE,6POS 4CONN,S/TERM,WH EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS723SS             PLATE, WALL PHONE,6POS 4CONN,110TERM,SS EA B $9.30 20.19% $7.42 See Labor Rate N/A

Hubbell             NS725AL             PLATE, WALL PHONE,6POS 6CONN,S/TERM,AL EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             NS725I              PLATE, WALL PHONE,6POS 6CONN,S/TERM,EI EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             NS725LA             PLATE, WALL PHONE,6POS,6CONN,S/TERM,LA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS725W              PLATE, WALL PHONE,6POS 6CONN,S/TERM,WH EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             NS726SS             PLATE, WALL PHONE,6POS 4CONN,S/TERM,SS EA B $9.30 20.19% $7.42 See Labor Rate N/A

Hubbell             NS730               PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,BN EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             NS730AL             PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,AL EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             NS730I              PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,EI EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             NS730LA             PLATE, 1GANG,W/JACK,6POS,4CON,S/TERM,LA EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             NS730W              PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,WH EA B $2.90 20.19% $2.31 See Labor Rate N/A

Hubbell             NS732               PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,BN EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             NS732AL             PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,AL EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             NS732I              PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,EI EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             NS732LA             PLATE, 1GANG,W/JACK,6POS,6CON,S/TERM,LA EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             NS732W              PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,WH EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             NS735               PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,BN EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS735AL             PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,AL EA B $2.90 20.43% $2.31 See Labor Rate N/A
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Hubbell             NS735I              PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,EI EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS735LA             PLATE, MIDSIZE,W/JACK,6POS,4CON,S/TRM,LA EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS735W              PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,WH EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS742AL             PLATE, 1GANG,W/2JKS,6POS,4CON,S/TERM,AL EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS742I              PLATE, 1GANG,W/2JKS,6POS,4CON,S/TERM,EI EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS742LA             PLATE, 1GANG,W/2JKS,6POS,4CONN,S/TERM,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS742W              PLATE, 1GANG,W/2JKS,6POS,4CON,S/TERM,WH EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS744AL             PLATE, 1GANG,W/2JKS,6POS,6CON,S/TERM,AL EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             NS744I              PLATE, 1GANG,W/2JKS,6POS,6CON,S/TERM,EI EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             NS744LA             PLATE, 1GANG,W/2JKS,6POS,6CONN,S/TERM,LA EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             NS744W              PLATE, 1GANG,W/2JKS,6POS,6CON,S/TERM,WH EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             NS745I              PLATE, MIDSIZE,W/2JKS,6POS,4CON,S/TRM,EI EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS745W              PLATE, MIDSIZE,W/2JKS,6POS,4CON,S/TRM,WH EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS747AL             PLATE, 1GANG,W/F-CONN/6POS,4CON,S/TRM,AL EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS747I              PLATE, 1GANG,W/F-CONN/6POS,4CON,S/TRM,EI EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS747LA             PLATE, 1GANG,W/F-CONN/6POS,4CON,S/TRM,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS747W              PLATE, 1GANG,W/F-CONN/6POS,4CON,S/TRM,WH EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             NS748AL             PLATE, 1GANG,W/F-CONN/6POS,6CON,S/TRM,AL EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS748I              PLATE, 1GANG,W/F-CONN/6POS,6CON,S/TRM,EI EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS748LA             PLATE, 1GANG,W/F-CONN/6POS,6CON,S/TRM,LA EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS748W              PLATE, 1GANG,W/F-CONN/6POS,6CON,S/TRM,WH EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS750AL             PLATE, 1GANG,W/F-CONNECTOR,AL EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             NS750I              PLATE, 1GANG,W/F-CONNECTOR,EI EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             NS750LA             PLATE, 1GANG,W/F-CONNECTOR,LA EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             NS750W              PLATE, 1GANG,W/F-CONNECTOR,WH EA B $2.30 20.80% $1.82 See Labor Rate N/A

Hubbell             NS751AL             PLATE, MIDSIZE,W/F-CONNECTOR,AL EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS751I              PLATE, MIDSIZE,W/F-CONNECTOR,EI EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS751LA             PLATE, MIDSIZE,W/F-CONNECTOR,LA EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS751W              PLATE, MIDSIZE,W/F-CONNECTOR,WH EA B $2.90 20.43% $2.31 See Labor Rate N/A

Hubbell             NS752AL             PLATE, 1GANG,W/2 F-CONNECTORS,AL EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NS752I              PLATE, 1GANG,W/2 F-CONNECTORS,EI EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NS752LA             PLATE, 1GANG,W/2 F-CONNECTORS,LA EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NS752W              PLATE, 1GANG,W/2 F-CONNECTORS,WH EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             NS755AL             PLATE, MIDSIZE,W/F-CONN/6POS,6CON,AL EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS755I              PLATE, MIDSIZE,W/F-CONN/6POS,6CON,EI EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS755LA             PLATE, MIDSIZE,W/F-CONN/6POS,6CON,LA EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS755W              PLATE, MIDSIZE,W/F-CONN/6POS,6CON,WH EA B $5.60 20.19% $4.47 See Labor Rate N/A

Hubbell             NS760I              HOUSING, SURF,W/JK 6POS,4CONN,S/TERM,EI EA B $2.00 20.19% $1.60 See Labor Rate N/A

Hubbell             NS760W              HOUSING, SURF,W/JK,6POS,4CONN,S/TERM,WH EA B $2.00 20.19% $1.60 See Labor Rate N/A

Hubbell             NS761I              HOUSING, SURF,W/JK,6POS,6CONN,S/TERM,EI EA B $2.30 20.19% $1.84 See Labor Rate N/A

Hubbell             NS761W              HOUSING, SURF,W/JK,6POS,6CONN,S/TERM,WH EA B $2.30 20.19% $1.84 See Labor Rate N/A

Hubbell             NS770               PLATE, FRAME,W/JK,6POS,4CONN,S/TERM,BN EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NS770AL             PLATE, FRAME,W/JK,6POS,4CONN,S/TERM,AL EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NS770BK             PLATE, FRAME,W/JK,6POS,4CONN,S/TERM,BK EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NS770GY             PLATE, FRAME,W/JK,6POS,4CONN,S/TERM,GY EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NS770I              PLATE, FRAME,W/JK,6POS,4CONN,S/TERM,EI EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NS770LA             PLATE, FRAME,W/JACK,6POS,4CON,S/TERM,LA EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NS770W              PLATE, FRAME,W/JK,6POS,4CONN,S/TERM,WH EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             NS771               PLATE, FRAME,W/JK,6POS,6CONN,S/TERM,BN EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS771AL             PLATE, FRAME,W/JK,6POS,6CONN,S/TERM,AL EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS771I              PLATE, FRAME,W/JK,6POS,6CONN,S/TERM,EI EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS771LA             PLATE, FRAME,W/JK,6POS,6CONN,S/TERM,LA EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS771W              PLATE, FRAME,W/JK,6POS,6CONN,S/TERM,WH EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS772AL             PLATE, FRAME,W/2JKS,6POS,6CONN,S/TERM,AL EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             NS772I              PLATE, FRAME,W/2JKS,6POS,6CONN,S/TERM,EI EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS772LA             PLATE, FRAME,W/2JKS,6POS,6CONN,S/TERM,LA EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             NS772W              PLATE, FRAME,W/2JKS,6POS,6CONN,S/TERM,WH EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             NS780AL             PLATE, FRAME,DECORATOR,W/F-CONN,AL EA B $3.70 20.19% $2.95 See Labor Rate N/A

Hubbell             NS780I              PLATE, FRAME,DECORATOR,W/F-CONN,EI EA B $3.70 20.19% $2.95 See Labor Rate N/A

Hubbell             NS780LA             PLATE, FRAME,DECORATOR,W/F-CONN,LA EA B $3.70 20.19% $2.95 See Labor Rate N/A

Hubbell             NS780W              PLATE, FRAME,DECORATOR,W/F-CONN,WH EA B $3.70 20.19% $2.95 See Labor Rate N/A
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Hubbell             NS782AL             PLATE, FRAME,DECORATOR,W/2 F-CONN,AL EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NS782I              PLATE, FRAME,DECORATOR,W/2 F-CONN,EI EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NS782LA             PLATE, FRAME,DECORATOR,W/2 F-CONN,LA EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NS782W              PLATE, FRAME,DECORATOR,W/2 F-CONN,WH EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NS783AL             PLATE, FRAME,W/F-CONN/6POS,6CON,S/TRM,AL EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NS783I              PLATE, FRAME,W/F-CONN/6POS,6CON,S/TRM,EI EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NS783LA             PLATE, FRAME,W/F-CONN/6POS,6CON,S/TRM,LA EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NS783W              PLATE, FRAME,W/F-CONN/6POS,6CON,S/TRM,WH EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             NS784               PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,BN EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS784AL             PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,AL EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS784BK             PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,BK EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS784GY             PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,GY EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS784I              PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,EI EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS784LA             PLATE, FRAME,W/CAT5E/JACK,6P4C,S/TERM,LA EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS784W              PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,WH EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS785               PLATE, FRAME,W/F-CONN & CAT5E JACK,BN EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS785AL             PLATE, FRAME,W/F-CONN & CAT5E JACK,AL EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS785BK             PLATE, FRAME,W/F-CONN & CAT5E JACK,BK EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS785GY             PLATE, FRAME,W/F-CONN & CAT5E JACK,GY EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS785I              PLATE, FRAME,W/F-CONN & CAT5E JACK,EI EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS785LA             PLATE, FRAME,W/F-CONN & CAT5E JACK,LA EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS785W              PLATE, FRAME,W/F-CONN & CAT5E JACK,WH EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             NS790               PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,BR EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS790AL             PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,AL EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS790BK             PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,BK EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS790GY             PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,GY EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS790I              PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,IV EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS790LA             PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,LA EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS790OW             PLATE, 1GANG,W/6P6C,CAT5E,F-CONN,OW EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS790W              PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,WH EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             NS801AL             PLATE, FRAME,DECORATOR,W/1HDMI,FF,AL EA B $39.90 20.19% $31.84 See Labor Rate N/A

Hubbell             NS801BK             PLATE, FRAME,DECORATOR,W/1HDMI,FF,BK EA B $39.90 20.19% $31.84 See Labor Rate N/A

Hubbell             NS801GY             PLATE, FRAME,DECORATOR,W/1HDMI,FF,GY EA B $39.90 20.19% $31.84 See Labor Rate N/A

Hubbell             NS801I              PLATE, FRAME,DECORATOR,W/1HDMI,FF,IV EA B $39.90 20.19% $31.84 See Labor Rate N/A

Hubbell             NS801LA             PLATE, FRAME,DECORATOR,W/1HDMI,FF,LA EA B $39.90 20.19% $31.84 See Labor Rate N/A

Hubbell             NS801OW             PLATE, FRAME,DECORATOR,W/1HDMI,FF,OW EA B $39.90 20.19% $31.84 See Labor Rate N/A

Hubbell             NS801W              PLATE, FRAME,DECORATOR,W/1HDMI,FF,WH EA B $39.90 20.19% $31.84 See Labor Rate N/A

Hubbell             NS802AL             PLATE, FRAME,DECORATOR,W/2HDMI,FF,AL EA B $55.90 20.19% $44.61 See Labor Rate N/A

Hubbell             NS802BK             PLATE, FRAME,DECORATOR,W/2HDMI,FF,BK EA B $55.90 20.19% $44.61 See Labor Rate N/A

Hubbell             NS802GY             PLATE, FRAME,DECORATOR,W/2HDMI,FF,GY EA B $55.90 20.19% $44.61 See Labor Rate N/A

Hubbell             NS802I              PLATE, FRAME,DECORATOR,W/2HDMI,FF,IV EA B $55.90 20.19% $44.61 See Labor Rate N/A

Hubbell             NS802LA             PLATE, FRAME,DECORATOR,W/2HDMI,FF,LA EA B $55.90 20.19% $44.61 See Labor Rate N/A

Hubbell             NS802OW             PLATE, FRAME,DECORATOR,W/2HDMI,FF,OW EA B $55.90 20.19% $44.61 See Labor Rate N/A

Hubbell             NS802W              PLATE, FRAME,DECORATOR,W/2HDMI,FF,WH EA B $55.90 20.19% $44.61 See Labor Rate N/A

Hubbell             NSC9025             COUPLER, F-CONN,RIGHT ANGLE,25 PK PK B $70.00 20.19% $55.87 See Labor Rate N/A

Hubbell             NSF70AL             SNAP-FIT, F-CONN,NICKEL,NETSELECT,AL EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NSF70BK             SNAP-FIT, F-CONN,NICKEL,NETSELECT,BK EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NSF70GY             SNAP-FIT, F-CONN,NICKEL,NETSELECT,GY EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NSF70I              SNAP-FIT, F-CONN,NICKEL,NETSELECT,IV EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NSF70LA             SNAP-FIT, F-CONN,NICKEL,NETSELECT,LA EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NSF70W              SNAP-FIT, F-CONN,NICKEL,NETSELECT,WH EA B $2.80 20.19% $2.23 See Labor Rate N/A

Hubbell             NSJ5EAL             JACK, NSJ,CAT5E,8 POS,UNI,A/B,AL EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EAL25           JACK, NSJ,CAT5E,8POS,UNI,A/B,AL,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EB              JACK, NSJ,CAT5E,8 POS,UNI,A/B,BL EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EB25            JACK, NSJ,CAT5E,8POS,UNI,A/B,BL,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EBK             JACK, NSJ,CAT5E,8 POS,UNI,A/B,BK EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EBK25           JACK, NSJ,CAT5E,8POS,UNI,A/B,BK,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EGN             JACK, NSJ,CAT5E,8 POS,UNI,A/B,GN EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EGN25           JACK, NSJ,CAT5E,8 POS,UNI,A/B,GN,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EGY             JACK, NSJ,CAT5E,8 POS,UNI,A/B,GY EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EGY25           JACK, NSJ,CAT5E,8POS,UNI,A/B,GY,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A
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Hubbell             NSJ5EI              JACK, NSJ,CAT5E,8 POS,UNI,A/B,EI EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EI25            JACK, NSJ,CAT5E,8POS,UNI,A/B,EI,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5ELA             JACK, NSJ,CAT5E,8POS,UNI,A/B,LA EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5ELA25           JACK, NSJ,CAT5E,8POS,UNI,A/B,LA,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EOR             JACK, NSJ,CAT5E,8 POS,UNI,A/B,OR EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EOR25           JACK, NSJ,CAT5E,8POS,UNI,A/B,OR,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EOW             JACK, NSJ,CAT5E,8 POS,UNI,A/B,OW EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EOW25           JACK, NSJ,CAT5E,8POS,UNI,A/B,OW,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5ER              JACK, NSJ,CAT5E,8 POS,UNI,A/B,RD EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5ER25            JACK, NSJ,CAT5E,8 POS,UNI,A/B,RD, 25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EW              JACK, NSJ,CAT5E,8 POS,UNI,A/B,WH EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EW25            JACK, NSJ,CAT5E,8POS,UNI,A/B,WH,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ5EY              JACK, NSJ,CAT5E,8 POS,UNI,A/B,YL EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             NSJ5EY25            JACK, NSJ,CAT5E,8 POS,UNI,A/B,YL,25PK PK B $169.00 20.33% $134.64 See Labor Rate N/A

Hubbell             NSJ6AL              JACK, NSJ,CAT6,8 POS,UNI,A/B,AL EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6AL25            JACK, NSJ,CAT6,8POS,UNI,A/B,AL,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6B               JACK, NSJ,CAT6,8 POS,UNI,A/B,BL EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6B25             JACK, NSJ,CAT6,8POS,UNI,A/B,BL,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6BK              JACK, NSJ,CAT6,8 POS,UNI, A/B,BK EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6BK25            JACK, NSJ,CAT6,8POS,UNI,A/B,BK,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6GN              JACK, NSJ,CAT6,8 POS,UNI,A/B,GN EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6GN25            JACK, NSJ,CAT6,8 POS,UNI,A/B,GN,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6GY              JACK, NSJ,CAT6,8 POS,UNI,A/B,GY EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6GY25            JACK, NSJ,CAT6,8POS,UNI,A/B,GY,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6I               JACK, NSJ,CAT6,8 POS,UNI,A/B,EI EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6I25             JACK, NSJ,CAT6,8POS,UNI,A/B,EI,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6LA              JACK, NSJ,CAT6,8POS,UNI,A/B,LA EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6LA25            JACK, NSJ,CAT6,8POS,UNI,A/B,LA,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6OR              JACK, NSJ,CAT6,8 POS,UNI,A/B,OR EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6OR25            JACK, NSJ,CAT6,8POS,UNI,A/B,OR,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6OW              JACK, NSJ,CAT6,8 POS,UNI,A/B,OW EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6OW25            JACK, NSJ,CAT6,8POS,UNI,A/B,OW,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6R               JACK, NSJ,CAT6,8 POS,UNI,A/B,RD EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6R25             JACK, NSJ,CAT6,8 POS,UNI,A/B,RD, 25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6W               JACK, NSJ,CAT6,8 POS,UNI,A/B,WH EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6W25             JACK, NSJ,CAT6,8POS,UNI,A/B,WH,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJ6Y               JACK, NSJ,CAT6,8 POS,UNI,A/B,YL EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             NSJ6Y25             JACK, NSJ,CAT6,8 POS,UNI,A/B,YL,25PK PK B $272.00 20.19% $217.08 See Labor Rate N/A

Hubbell             NSJUAL              JACK, NSJ,6POS,USOC,AL EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUB               JACK, NSJ,6POS,USOC,BL EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUBK              JACK, NSJ,6POS,USOC,BK EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUGN              JACK, NSJ,6POS,USOC,GN EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUGY              JACK, NSJ,6POS,USOC,GY EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUI               JACK, NSJ,6POS,USOC,EI EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJULA              JACK, NSJ,6POS,USOC,LA EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUOR              JACK, NSJ,6POS,USOC,OR EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUOW              JACK, NSJ,6POS,USOC,OW EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUR               JACK, NSJ,6POS,USOC,RD EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUW               JACK, NSJ,6POS,USOC,WH EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSJUY               JACK, NSJ,6POS,USOC,YL EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             NSO6P1DM            MODULE, NETSELECT,6 VOICE,1 DATA EA B $50.10 20.19% $39.98 See Labor Rate N/A

Hubbell             NSOAM8              MODULE, NETSELECT,AUDIO,8-PORT EA B $50.10 20.19% $39.98 See Labor Rate N/A

Hubbell             NSOBM               MODULE, NETSELECT,BLANK,BK EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             NSOBNK14            CABINET,NETSELECT,14"H,TEL,4COAX,W/DR EA B $157.00 20.37% $125.02 See Labor Rate N/A

Hubbell             NSOBOX14            CABINET, NETSELECT,14"H,W/HINGED DOOR,WH EA B $96.10 20.19% $76.70 See Labor Rate N/A

Hubbell             NSOBOX14B           CABINET, NETSELECT,14"H,W/O COVER,WH EA B $48.20 20.19% $38.47 See Labor Rate N/A

Hubbell             NSOBOX14BC          CABINET, NETSELECT,14"H,W/PANEL COVER,WH EA B $77.20 20.19% $61.61 See Labor Rate N/A

Hubbell             NSOBOX14C           CABINET, NETSELECT,PANEL COVER ONLY,14"H EA B $33.80 20.19% $26.98 See Labor Rate N/A

Hubbell             NSOBOX14D           CABINET, NETSELECT,DOOR ONLY,HNGD W/LTCH EA B $51.60 20.19% $41.18 See Labor Rate N/A

Hubbell             NSOBOX14DL          CAB,NETSELECT,DOOR ONLY,HNGD W/LTCH,VENT EA B $51.60 20.19% $41.18 See Labor Rate N/A

Hubbell             NSOBOX14X2          BRACKET, 2" EXTENSION,14" NETSELECT EA B $55.00 20.19% $43.90 See Labor Rate N/A
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Hubbell             NSOBOX28            CABINET, NETSELECT,28" H,W/HNGD DOOR,WH EA B $148.00 20.19% $118.12 See Labor Rate N/A

Hubbell             NSOBOX28B           CABINET, NETSELECT,28"H,W/O COVER,WH EA B $75.20 20.19% $60.02 See Labor Rate N/A

Hubbell             NSOBOX28BC          CABINET, NETSELECT,28"H,W/PANEL COVER,WH EA B $130.00 20.27% $103.65 See Labor Rate N/A

Hubbell             NSOBOX28C           CABINET, NETSELECT,PANEL COVER ONLY,28"H EA B $60.10 20.19% $47.97 See Labor Rate N/A

Hubbell             NSOBOX28D           CABINET, NETSELECT,DOOR ONLY,HNGD W/LTCH EA B $80.30 20.19% $64.09 See Labor Rate N/A

Hubbell             NSOBOX28DL          CAB,NETSELECT,DOOR ONLY,HNGD 2/LTCH,VENT EA B $80.30 20.19% $64.09 See Labor Rate N/A

Hubbell             NSOBOX28X2          BRACKET, 2" EXTENSION,28" NETSELECT EA B $77.00 20.19% $61.45 See Labor Rate N/A

Hubbell             NSOBOX48            CABINET, NETSELECT,48"H,W/HINGED DOOR,WH EA B $185.00 20.23% $147.58 See Labor Rate N/A

Hubbell             NSOBX10             CABINET, NETSELECT,10"H,W/HINGED DOOR,WH EA B $65.30 20.19% $52.12 See Labor Rate N/A

Hubbell             NSOBX10B            CABINET, NETSELECT,10"H,W/O COVER,WH EA B $38.30 20.19% $30.57 See Labor Rate N/A

Hubbell             NSOBX10BC           CABINET, NETSELECT,10"H,W/PANEL COVER,WH EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             NSOBX10C            CABINET, NETSELECT,PNL CVR ONLY,10"H WH EA B $21.50 20.19% $17.16 See Labor Rate N/A

Hubbell             NSOBX10D            CAB, NETSELECT,DOOR ONLY,HNGD W/LTCH WH EA B $29.60 20.19% $23.62 See Labor Rate N/A

Hubbell             NSODK6              MODULE, NETSELECT,C5E,UPGRADE KIT,6P EA B $51.70 20.19% $41.26 See Labor Rate N/A

Hubbell             NSODM8              MODULE, NETSELECT,C5E,8P DATA EA B $50.10 20.19% $39.98 See Labor Rate N/A

Hubbell             NSODM8C6            MODULE, NETSELECT,C6,8P,DATA EA B $56.70 20.19% $45.25 See Labor Rate N/A

Hubbell             NSOETM8             MODULE, NETSELECT,8P,EXPANSION TELE EA B $50.10 20.19% $39.98 See Labor Rate N/A

Hubbell             NSOFSB              MODULE, NETSELECT,FIBER,ADPT BRKT,W/OFSP EA B $21.00 20.19% $16.76 See Labor Rate N/A

Hubbell             NSOKA               CABINET,NETSELECT,ANT.KIT,2.4GHz,SMA/TNC EA B $58.80 20.19% $46.93 See Labor Rate N/A

Hubbell             NSOKP               CABINET, NETSELECT,PWRKIT,15A,120V,DUPLX EA B $34.70 20.19% $27.69 See Labor Rate N/A

Hubbell             NSOKPS              CAB, NETSELECT,PWRKT,15A,120V,DPLX,SURGE EA B $81.80 20.19% $65.28 See Labor Rate N/A

Hubbell             NSOMTM24            MODULE, NETSELECT,MULTIP,PATCHABLETELCOM EA B $121.00 20.45% $96.26 See Labor Rate N/A

Hubbell             NSOPLT              CABINET, NETSELECT,PLATE,BLANK EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             NSOPTM8             MODULE, NETSELECT,8P,PRIMARY TELEPHONE EA B $50.40 20.19% $40.22 See Labor Rate N/A

Hubbell             NSORAVC             FRAME, NETSELECT,VOLUME CONTROL,ROTARY EA B $65.80 20.19% $52.52 See Labor Rate N/A

Hubbell             NSOSAVC             FRAME, NETSELECT,VOLUME CONTROL,SLIDE EA B $71.50 20.19% $57.06 See Labor Rate N/A

Hubbell             NSOTVDM6            MODULE, NETSELECT,COMBO,TEL/C5E/VID,6P EA B $105.00 20.19% $83.80 See Labor Rate N/A

Hubbell             NSOTVM6             MODULE, NETSELECT,COMBO,TEL/VID,6P EA B $71.90 20.19% $57.38 See Labor Rate N/A

Hubbell             NSOVAMP             MODULE, NETSELECT,10DB,FIXED VIDEO AMP EA B $86.10 20.19% $68.72 See Labor Rate N/A

Hubbell             NSOVAMP240          MODULE, NETSELECT,10DB,VIDEO AMP,240V EA B $97.20 20.19% $77.58 See Labor Rate N/A

Hubbell             NSOVDM4             MODULE, NETSELECT,4 WAY COAX SPLITTER EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             NSOVDM42G           MODULE, NETSELECT,VID SPLTTER,4-P,2.3GHZ EA B $22.70 20.19% $18.12 See Labor Rate N/A

Hubbell             NSOVDM6             MODULE, NETSELECT,6 WAY COAX SPLITTER EA B $25.10 20.19% $20.03 See Labor Rate N/A

Hubbell             NSOVDM62G           MODULE, NETSELECT,VID SPLTTER 6-P,2.3GHZ EA B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             NSOVDM8             MODULE, NETSELECT,8 WAY COAX SPLITTER EA B $53.30 20.19% $42.54 See Labor Rate N/A

Hubbell             NSOVDM82G           MODULE, NETSELECT,VID SPLTTER,8-P,2.3GHZ EA B $63.00 20.19% $50.28 See Labor Rate N/A

Hubbell             NSOVM4              MODULE, NETSELECT,4 WAY COAX,PLAS,1GHZ EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             NSOVM62G            MODULE, NETSELECT,6 WAY COAX,PLAS,2.3GHZ EA B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             NSOVM8              MODULE, NETSELECT,8 WAY COAX,PLAS,1GHZ EA B $53.30 20.19% $42.54 See Labor Rate N/A

Hubbell             NSOVM82G            MODULE, NETSELECT,8 WAY COAX,PLAS,2.3GHZ EA B $63.00 20.19% $50.28 See Labor Rate N/A

Hubbell             NSP101AL            PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP101BK            PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP101GY            PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP101I             PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP101LA            PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP101W             PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP102AL            PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP102BK            PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP102GY            PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP102I             PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP102LA            PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP102W             PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP103AL            PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP103BK            PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP103GY            PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP103I             PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP103LA            PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP103W             PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP104AL            PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP104BK            PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP104GY            PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A
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Hubbell             NSP104I             PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP104LA            PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP104W             PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP106AL            PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP106BK            PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP106GY            PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP106I             PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP106LA            PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP106W             PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP11AL             PLATE, WALL,LABEL-LESS,1-G,1-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP11BK             PLATE, WALL,LABEL-LESS,1-G,1-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP11GY             PLATE, WALL,LABEL-LESS,1-G,1-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP11I              PLATE, WALL,LABEL-LESS,1-G,1-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP11LA             PLATE, WALL,LABEL-LESS,1-G,1-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP11W              PLATE, WALL,LABEL-LESS,1-G,1-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP12AL             PLATE, WALL,LABEL-LESS,1-G,2-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP12BK             PLATE, WALL,LABEL-LESS,1-G,2-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP12GY             PLATE, WALL,LABEL-LESS,1-G,2-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP12I              PLATE, WALL,LABEL-LESS,1-G,2-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP12LA             PLATE, WALL,LABEL-LESS,1-G,2-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP12W              PLATE, WALL,LABEL-LESS,1-G,2-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP13AL             PLATE, WALL,LABEL-LESS,1-G,3-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP13BK             PLATE, WALL,LABEL-LESS,1-G,3-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP13GY             PLATE, WALL,LABEL-LESS,1-G,3-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP13I              PLATE, WALL,LABEL-LESS,1-G,3-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP13LA             PLATE, WALL,LABEL-LESS,1-G,3-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP13W              PLATE, WALL,LABEL-LESS,1-G,3-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP14AL             PLATE, WALL,LABEL-LESS,1-G,4-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP14BK             PLATE, WALL,LABEL-LESS,1-G,4-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP14GY             PLATE, WALL,LABEL-LESS,1-G,4-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP14I              PLATE, WALL,LABEL-LESS,1-G,4-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP14LA             PLATE, WALL,LABEL-LESS,1-G,4-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP14W              PLATE, WALL,LABEL-LESS,1-G,4-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP16AL             PLATE, WALL,LABEL-LESS,1-G,6-PORT,AL EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP16BK             PLATE, WALL,LABEL-LESS,1-G,6-PORT,BK EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP16GY             PLATE, WALL,LABEL-LESS,1-G,6-PORT,GY EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP16I              PLATE, WALL,LABEL-LESS,1-G,6-PORT,EI EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP16LA             PLATE, WALL,LABEL-LESS,1-G,6-PORT,LA EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP16W              PLATE, WALL,LABEL-LESS,1-G,6-PORT,WH EA B $2.60 20.73% $2.06 See Labor Rate N/A

Hubbell             NSP24AL             PLATE, WALL,LABEL-LESS,2-G,4-PORT,AL EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP24BK             PLATE, WALL,LABEL-LESS,2-G,4-PORT,BK EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP24GY             PLATE, WALL,LABEL-LESS,2-G,4-PORT,GY EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP24I              PLATE, WALL,LABEL-LESS,2-G,4-PORT,EI EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP24LA             PLATE, WALL,LABEL-LESS,2-G,4-PORT,LA EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP24W              PLATE, WALL,LABEL-LESS,2-G,4-PORT,WH EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP26AL             PLATE, WALL,LABEL-LESS,2-G,6-PORT,AL EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP26BK             PLATE, WALL,LABEL-LESS,2-G,6-PORT,BK EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP26GY             PLATE, WALL,LABEL-LESS,2-G,6-PORT,GY EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP26I              PLATE, WALL,LABEL-LESS,2-G,6-PORT,EI EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP26LA             PLATE, WALL,LABEL-LESS,2-G,6-PORT,LA EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             NSP26W              PLATE, WALL,LABEL-LESS,2-G,6-PORT,WH EA B $2.65 20.32% $2.11 See Labor Rate N/A

Hubbell             OCLC50              FIBER, OPTICAL CASSETTE,LC-MT,50/125 EA B $596.00 20.19% $475.67 See Labor Rate N/A

Hubbell             OCLC50G             FIBER, OPTICAL CASSETTE,LC-MT,50/125,10 EA B $596.00 20.19% $475.67 See Labor Rate N/A

Hubbell             OCLC62              FIBER, OPTICAL CASSETTE,LC-MT,62.5/125 EA B $596.00 20.19% $475.67 See Labor Rate N/A

Hubbell             OCLCSM              FIBER, OPTICAL CASSETTE,LC-MT,SM EA B $626.00 20.19% $499.61 See Labor Rate N/A

Hubbell             OCRJ50              FIBER, OPTICAL CASSETTE,RJ-MT,50/125 EA B $626.00 20.19% $499.61 See Labor Rate N/A

Hubbell             OCRJ62              FIBER, OPTICAL CASSETTE,RJ-MT,62.5/125 EA B $626.00 20.19% $499.61 See Labor Rate N/A

Hubbell             OCSC50              FIBER, OPTICAL CASSETTE,SC-MT,50/125 EA B $560.00 20.19% $446.94 See Labor Rate N/A

Hubbell             OCSC50G             FIBER, OPTICAL CASSETTE,SC-MT,50/125,10 EA B $560.00 20.19% $446.94 See Labor Rate N/A

Hubbell             OCSC62              FIBER, OPTICAL CASSETTE,SC-MT,62.5/125 EA B $560.00 20.19% $446.94 See Labor Rate N/A

Hubbell             OCSCSM              FIBER, OPTICAL CASSETTE,SC-MT,SM EA B $626.00 20.19% $499.61 See Labor Rate N/A
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Hubbell             OCST50              FIBER, OPTICAL CASSETTE,ST-MT,50/125 EA B $492.00 20.19% $392.67 See Labor Rate N/A

Hubbell             OCST62              FIBER, OPTICAL CASSETTE,ST-MT,62.5/125 EA B $492.00 20.19% $392.67 See Labor Rate N/A

Hubbell             OCSTSM              FIBER, OPTICAL CASSETTE,ST-MT,SM EA B $560.00 20.19% $446.94 See Labor Rate N/A

Hubbell             OFAULT1             FIBER, OPTICAL,FAULT FINDER KT EA B $2,226.00 20.19% $1,776.57 See Labor Rate N/A

Hubbell             OFCA                FIBER, CURE ADAPTS,FOR ST/SC CONN,16PK PK B $83.70 20.19% $66.80 See Labor Rate N/A

Hubbell             OFCALC              FIBER, CURE ADAPT FOR LC CONN,EPXY,6PK PK B $99.40 20.19% $79.33 See Labor Rate N/A

Hubbell             OFCAP               FIBER, KT,ANAEROBIC,ADHES,PRIMER EA B $222.00 20.19% $177.18 See Labor Rate N/A

Hubbell             OFCEP               FIBER, KT,EPOXY REPLENISHMENT EA B $104.00 20.46% $82.72 See Labor Rate N/A

Hubbell             OFCLV1              FIBER, OPTICAL,CLEAVE TOOL EA B $728.00 20.19% $581.02 See Labor Rate N/A

Hubbell             OFCLV2              FIBER, OPTIC,CONN TERM,CLEVER FOR MT-RJ EA B $654.00 20.19% $521.96 See Labor Rate N/A

Hubbell             OFCLV3              FIBER, OPTIC,CLEAVE TOOL,SINGLE FIBER,MM EA B $478.00 20.19% $381.49 See Labor Rate N/A

Hubbell             OFCLV4              FIBER, OPTIC, CLEAVE TOOL, SINGLEMODE EA B $2,812.00 20.19% $2,244.26 See Labor Rate N/A

Hubbell             OFCMD04             FIBER, OPTIC,CRIMP TOOL,2QK DIE SET,ADHS EA B $111.00 20.32% $88.45 See Labor Rate N/A

Hubbell             OFCMT04             FIBER, OPTIC,CRIMP TOOL,W/DIE,2QK,ADHS EA B $218.00 20.19% $173.99 See Labor Rate N/A

Hubbell             OFCTOOL1            FIBER, OPTIC,CONN TERM,INSTALL FOR MT-RJ EA B $1,182.00 20.19% $943.36 See Labor Rate N/A

Hubbell             OFLFP               FIBER, KT,LAPPING FILM REPLENISHMENT EA B $127.00 20.27% $101.25 See Labor Rate N/A

Hubbell             OFLS813             FIBER, TESTER,LED LIGHT SOURCE EA B $1,098.00 20.19% $876.32 See Labor Rate N/A

Hubbell             OFPBB10             HOUSING, BRKT,BLANK BOT LOC,10PK PK B $14.70 20.19% $11.73 See Labor Rate N/A

Hubbell             OFPBST2             HOUSING, BRKT,FIB,LOAD,2ST COUPL,SM/MM EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             OFPCRKM             FIBER, 3MM P-CORD KIT,MM,25PK PK B $86.00 20.19% $68.64 See Labor Rate N/A

Hubbell             OFPCRKS             FIBER, 3MM P-CORD KIT,SM,25PK PK B $86.00 20.19% $68.64 See Labor Rate N/A

Hubbell             OFPLK813A           FIBER, TESTER,PWR METER,LED SOURCE,UNIV EA B $1,746.00 20.19% $1,393.48 See Labor Rate N/A

Hubbell             OFPM813             FIBER, TESTER,OPTICAL POWER METER EA B $1,098.00 20.19% $876.32 See Labor Rate N/A

Hubbell             OFPPL               HOUSING, MULTIMEDIA, WALLPLATE, OW EA B $10.80 20.19% $8.62 See Labor Rate N/A

Hubbell             OFPRIME             FIBER, KT,ANAEROBIC PRIMER EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             OFPUCK              FIBER, OPTICAL,POLISHING PUCK,2.5MM,SS EA B $141.00 20.41% $112.22 See Labor Rate N/A

Hubbell             OFPUCKLC            FIBER, OPTICAL,POLISHING PUCK,LC,1.25MM EA B $143.00 20.26% $114.02 See Labor Rate N/A

Hubbell             OFSCOPE1            FIBER, OPTICAL,MICROSCOPE,400X EA B $606.00 20.19% $483.65 See Labor Rate N/A

Hubbell             OFSCRIBE            FIBER, OPTICAL,SCRIBE TOOL,SAPPHIRE EA B $134.00 20.19% $106.95 See Labor Rate N/A

Hubbell             OFSCSRS             FIBER, OPTICAL,SCISSORS,KEVLAR EA B $31.00 20.19% $24.74 See Labor Rate N/A

Hubbell             OFSG                FIBER, OPTICAL,SCRIBE GUIDE,6PK PK B $29.00 20.19% $23.14 See Labor Rate N/A

Hubbell             OFSTRIP             FIBER, OPTICAL,STRIP TOOL EA B $83.70 20.19% $66.80 See Labor Rate N/A

Hubbell             OFSTRIP2            FIBER, OPTICAL STRIPPER EA B $48.30 20.19% $38.55 See Labor Rate N/A

Hubbell             OFTK03C             FIBER, TERMINATION KIT,EPOXY,110VAC EA B $4,094.00 20.19% $3,267.43 See Labor Rate N/A

Hubbell             OFTK04C             FIBER, TERMINATION KIT,EPOXY,220VAC EA B $4,458.00 20.19% $3,557.94 See Labor Rate N/A

Hubbell             OFTP02C             FIBER, OPTICAL TOOL POUCH,SC/ST EA B $1,362.00 20.19% $1,087.01 See Labor Rate N/A

Hubbell             OFTP03              FIBER, OPTICAL,TOOL POUCH,FOR MT-RJ CONN EA B $2,290.00 20.19% $1,827.65 See Labor Rate N/A

Hubbell             OFTP04C             FIBER, OPTICALTOOL POUCH,LC EA B $1,422.00 20.19% $1,134.90 See Labor Rate N/A

Hubbell             OFTP05              FIBER OPTIC, TOOL POUCH,PREPOLISHED CONN EA B $996.00 20.19% $794.91 See Labor Rate N/A

Hubbell             P0389NBK            90 MALE L/T CONN, 3/8", NM, BK EA B $3.35 4.08% $3.21 See Labor Rate N/A

Hubbell             P0389NGY            90 MALE L/T CONN, 3/8", NM, GY EA B $3.35 4.08% $3.21 See Labor Rate N/A

Hubbell             P038NBKA            STR MALE L/T CONN, 3/8", NM, BK EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             P038NGYA            STR MALE L/T CONN, 3/8", NM, GY EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             P0509NBK            90 MALE L/T CONN, 1/2", NM, BK EA B $3.40 3.81% $3.27 See Labor Rate N/A

Hubbell             P0509NGY            90 MALE L/T CONN, 1/2", NM, GY EA B $3.40 3.81% $3.27 See Labor Rate N/A

Hubbell             P050NBKA            STR MALE L/T CONN, 1/2", NM, BK EA B $3.40 20.19% $2.71 See Labor Rate N/A

Hubbell             P050NGYA            STR MALE L/T CONN, 1/2", NM, GY EA B $3.40 20.19% $2.71 See Labor Rate N/A

Hubbell             P0759NBK            90 MALE L/T CONN, 3/4", NM, BK EA B $5.00 4.18% $4.79 See Labor Rate N/A

Hubbell             P0759NGY            90 MALE L/T CONN, 3/4", NM, GY EA B $5.00 4.18% $4.79 See Labor Rate N/A

Hubbell             P075NBKA            STR MALE L/T CONN, 3/4", NM, BK EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             P075NGYA            STR MALE L/T CONN, 3/4", NM, GY EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             P1009NBK            90 MALE L/T CONN, 1", NM, BK EA B $10.75 3.84% $10.34 See Labor Rate N/A

Hubbell             P1009NGY            90 MALE L/T CONN, 1", NM, GY EA B $10.75 3.84% $10.34 See Labor Rate N/A

Hubbell             P100NBKA            STR MALE L/T CONN, 1", NM, BK EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             P100NGYA            STR MALE L/T CONN, 1", NM, GY EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             P1259NBK            90 MALE L/T CONN, 1 1/4", NM, BK EA B $24.10 20.19% $19.23 See Labor Rate N/A

Hubbell             P1259NGY            90 MALE L/T CONN, 1 1/4", NM, GY EA B $24.10 20.19% $19.23 See Labor Rate N/A

Hubbell             P125NBK             STR MALE L/T CONN, 1 1/4", NM, BK EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             P125NGY             STR MALE L/T CONN, 1 1/4", NM, GY EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             P150NBK             STR MALE L/T CONN, 1 1/2", NM, BK EA B $13.10 3.98% $12.58 See Labor Rate N/A

Hubbell             P150NGY             STR MALE L/T CONN, 1 1/2", NM, GY EA B $13.10 3.98% $12.58 See Labor Rate N/A
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Hubbell             P200NBK             STR MALE L/T CONN, 2", NM, BK EA B $21.10 3.86% $20.29 See Labor Rate N/A

Hubbell             P200NGY             STR MALE L/T CONN, 2", NM, GY EA B $21.10 3.86% $20.29 See Labor Rate N/A

Hubbell             P524UE              P-PANEL, CAT5,24 PORT,UNI,NO BAR EA B $169.00 20.25% $134.77 See Labor Rate N/A

Hubbell             P548UE              P-PANEL, CAT5,48 PORT,UNI,NO BAR EA B $334.00 20.19% $266.57 See Labor Rate N/A

Hubbell             P5E120B19E          P-PANEL, CAT5E,120 PORT,T568B,NO BAR EA B $1,120.00 20.19% $893.87 See Labor Rate N/A

Hubbell             P5E12AF             P-PANEL, FRONT ACCESS,CAT5E+,12P,568A EA B $160.00 20.19% $127.70 See Labor Rate N/A

Hubbell             P5E12B              P-PANEL, CAT5E,12 PORT,T568B,89D BRKT EA B $110.00 20.41% $87.55 See Labor Rate N/A

Hubbell             P5E12BF             P-PANEL, FRONT ACCESS,CAT5E,12P,568B EA B $160.00 20.19% $127.70 See Labor Rate N/A

Hubbell             P5E12U              P-PANEL, CAT5E,12 PORT,UNI,89D BRKT EA B $110.00 20.41% $87.55 See Labor Rate N/A

Hubbell             P5E16B19            P-PANEL, CAT5E,1.75"H,16 PORT,T568B EA B $174.00 20.23% $138.80 See Labor Rate N/A

Hubbell             P5E16B19E           P-PANEL, CAT5E,16 PORT,T568B,NO BAR EA B $157.00 20.30% $125.13 See Labor Rate N/A

Hubbell             P5E16UE             P-PANEL, CAT5E,16 PORT,UNI,NO BAR EA B $157.00 20.30% $125.13 See Labor Rate N/A

Hubbell             P5E16UEW            P-PANEL, CAT5E,16PORT,UNI,NO BAR,WH EA B $161.00 20.21% $128.46 See Labor Rate N/A

Hubbell             P5E24AF             P-PANEL, FRONT ACCESS,CAT5E+,24P,568A EA B $232.00 20.19% $185.16 See Labor Rate N/A

Hubbell             P5E24AU             P-PANEL, CAT5E,24PORT,UNI,ANGLED,ADAP,1U EA B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             P5E24B19            P-PANEL, CAT5E,1.75"H,24 PORT,T568B EA B $202.00 20.19% $161.22 See Labor Rate N/A

Hubbell             P5E24B19E           P-PANEL, CAT5E,24 PORT,T568B,NO BAR EA B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             P5E24BF             P-PANEL, FRONT ACCESS,CAT5E,24P,568B EA B $232.00 20.19% $185.16 See Labor Rate N/A

Hubbell             P5E24U              P-PANEL, CAT5E,24 PORT,UNI EA B $202.00 20.19% $161.22 See Labor Rate N/A

Hubbell             P5E24UE             P-PANEL, CAT5E,24 PORT,UNI,NO BAR EA B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             P5E24UEW            P-PANEL, CAT5E,24 PORT,UNI,NO BAR,WH EA B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             P5E32B19            P-PANEL, CAT5E, 3.5"H, 32 PORT, T568B EA B $320.00 20.19% $255.39 See Labor Rate N/A

Hubbell             P5E32B19E           P-PANEL, CAT5E,32 PORT,T568B,NO BAR EA B $302.00 20.19% $241.03 See Labor Rate N/A

Hubbell             P5E48AU             P-PANEL, CAT5E,48PORT,UNI,ANGLED,ADAP,1U EA B $408.00 20.19% $325.63 See Labor Rate N/A

Hubbell             P5E48B19            P-PANEL, CAT5E, 3.5"H, 48 PORT, T568B EA B $372.00 20.19% $296.89 See Labor Rate N/A

Hubbell             P5E48B19E           P-PANEL, CAT5E,48 PORT,T568B,NO BAR EA B $352.00 20.19% $280.93 See Labor Rate N/A

Hubbell             P5E48U              P-PANEL, CAT5E,48 PORT,UNI WIRD EA B $372.00 20.19% $296.89 See Labor Rate N/A

Hubbell             P5E48UE             P-PANEL, CAT5E,48 PORT,UNI,NO BAR EA B $352.00 20.19% $280.93 See Labor Rate N/A

Hubbell             P5E48UEW            P-PANEL, CAT5E,48 PORT,UNI,ECON,WH EA B $352.00 20.19% $280.93 See Labor Rate N/A

Hubbell             P5E48UF             P-PANEL, FRONT ACCESS,CAT5E,48PORT,UNI EA B $586.00 20.19% $467.69 See Labor Rate N/A

Hubbell             P5E48UF19           P-PANEL, HINGE FOLD DOWN,CAT5E,48P,UNI EA B $530.00 20.19% $422.99 See Labor Rate N/A

Hubbell             P5E64B19E           P-PANEL, CAT5E,64 PORT,T568B,NO BAR EA B $616.00 20.19% $491.63 See Labor Rate N/A

Hubbell             P5E8UM              ADAPT, MODULE,CAT5E,8POS,UNI EA B $75.20 20.19% $60.02 See Labor Rate N/A

Hubbell             P5E96B19E           P-PANEL, CAT5E,96 PORT,T568B,NO BAR EA B $716.00 20.19% $571.44 See Labor Rate N/A

Hubbell             P5E96UE             P-PANEL, CAT5E,96 PORT,UNI,NO BAR EA B $716.00 20.19% $571.44 See Labor Rate N/A

Hubbell             P5E96UEW            P-PANEL, CAT5E,96 PORT,UNI,NO BAR,WH EA B $716.00 20.19% $571.44 See Labor Rate N/A

Hubbell             P612U               ADAPT, 12-PORT,CAT6,UNI W/89D EA B $150.00 20.28% $119.58 See Labor Rate N/A

Hubbell             P624AU              P-PANEL, CAT6,24PORT,ADAPT,ANGLED,1U,UNI EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             P630S1G             PLATE, W-PHONE,1-G,1PORT,SS,FLUSH EA B $15.40 20.19% $12.29 See Labor Rate N/A

Hubbell             P630S1GJ10G         PLATE, W-PHONE,1-G,FLUSH,1P,SS,W/C6A,GY EA B $30.20 20.19% $24.10 See Labor Rate N/A

Hubbell             P630S1GJ6           PLATE, W-PHONE,1-G,1PORT,SS,W/HD26U4 EA B $20.80 20.19% $16.60 See Labor Rate N/A

Hubbell             P630S1GJ8           PLATE, W-PHONE,1-G,1PORT,SS,W/HD5EB4 EA B $23.50 20.19% $18.76 See Labor Rate N/A

Hubbell             P630S1GJC6          PLATE, W-PHONE,1-G,FLSH,1PORT,SS,W/C6,GY EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             P630SR1GJ10G        PLATE, W-PHONE,1-G,RECES,1P,SS,W/C6A,GY EA B $28.10 20.19% $22.43 See Labor Rate N/A

Hubbell             P630SR1GJ6          PLATE, W-PHONE,1-G,1PORT,SS,W/HXJPUGY EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             P630SR1GJ8          PLATE, W-PHONE,1-G,1PORT,SS,W/HD5EB4 EA B $19.80 20.19% $15.80 See Labor Rate N/A

Hubbell             P630SR1GJC6         PLATE, W-PHONE,1-G,RECES,1P,SS,W/C6,GY EA B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             P648AU              P-PANEL, CAT6,48PORT,ADAPT,ANGLED,2U,UNI EA B $492.00 20.19% $392.67 See Labor Rate N/A

Hubbell             P648UF              P-PANEL, FRONT ACCESS,CAT6,48PORT,UNI EA B $626.00 20.19% $499.61 See Labor Rate N/A

Hubbell             P648UF19            P-PANEL, HINGE FOLD DOWN,CAT6,48P,UNI EA B $594.00 20.19% $474.07 See Labor Rate N/A

Hubbell             P67006CP89          BLOCK, CAT6,CONSOLIDATION POINT,6 PORT EA B $104.00 20.22% $82.97 See Labor Rate N/A

Hubbell             P6A24U              P-PANEL, CAT6,ASCENT,10GIG,24P,A/B,BK EA B $346.00 20.19% $276.14 See Labor Rate N/A

Hubbell             P6A24US             P-PANEL, CAT6,ASCENT,10GIG,24P,A/B,SL EA B $346.00 20.19% $276.14 See Labor Rate N/A

Hubbell             P6A48U              P-PANEL, CAT6,ASCENT,10GIG,48P,A/B,BK EA B $680.00 20.19% $542.71 See Labor Rate N/A

Hubbell             P6A48US             P-PANEL, CAT6,ASCENT,10GIG,48P,A/B,SL EA B $680.00 20.19% $542.71 See Labor Rate N/A

Hubbell             P6A96U              P-PANEL, CAT6,ASCENT,10GIG,96P,A/B,BK EA B $1,360.00 20.19% $1,085.42 See Labor Rate N/A

Hubbell             P6A96US             P-PANEL, CAT6,ASCENT,10GIG,96P,A/B,SL EA B $1,360.00 20.19% $1,085.42 See Labor Rate N/A

Hubbell             P6AU8M              ADAPT, MODULE,P6A,8POS,UNI EA B $123.00 20.33% $97.99 See Labor Rate N/A

Hubbell             P6E24U              P-PANEL, CAT6,24PORT,UNI A/B,BK EA B $226.00 20.19% $180.37 See Labor Rate N/A

Hubbell             P6E24UW             P-PANEL, CAT6,24PORT,UNI A/B,WH EA B $226.00 20.19% $180.37 See Labor Rate N/A

Hubbell             P6E48U              P-PANEL, CAT6,48PORT,UNI A/B,BK EA B $450.00 20.19% $359.15 See Labor Rate N/A
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Hubbell             P6E48UW             P-PANEL, CAT6,48PORT,UNI A/B,WH EA B $450.00 20.19% $359.15 See Labor Rate N/A

Hubbell             P6E96U              P-PANEL, CAT6,96PORT,UNI A/B,BK EA B $862.00 20.19% $687.96 See Labor Rate N/A

Hubbell             P6E96UW             P-PANEL, CAT6,96PORT,UNI A/B,WH EA B $862.00 20.19% $687.96 See Labor Rate N/A

Hubbell             P6EU8M              ADAPT, MODULE,P6E,8POS,UNI EA B $72.60 20.19% $57.94 See Labor Rate N/A

Hubbell             PAV16               P-PANEL, 16 PORT,PNL MT XLR CONN,UNLD,BK EA B $85.70 20.19% $68.40 See Labor Rate N/A

Hubbell             PAV32               P-PANEL, 32 PORT,PNL MT XLR CONN,UNLD,BK EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             PAVA16              P-PANEL, 16 PORT,PNL MT XLR,ANG,UNLD,BK EA B $85.70 20.19% $68.40 See Labor Rate N/A

Hubbell             PAVA32              P-PANEL, 32 PORT,PNL MT XLR,ANG,UNLD,BK EA B $107.10 20.19% $85.48 See Labor Rate N/A

Hubbell             PB2B10              2 CHAN.BTRAK BASE 10'LG. FT B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             PB2B5               2 CHAN.BTRAK BASE 5'LG. FT B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             PB2C10              2 CHAN.BTRAK CVR. 10'LG. FT B $3.90 20.19% $3.11 See Labor Rate N/A

Hubbell             PB2C5               2 CHAN.BTRAK CVR. 5'LG. FT B $3.90 20.19% $3.11 See Labor Rate N/A

Hubbell             PB2CACF             2 CH.BT CND.ADPTR.CLG.FTG EA B $16.05 3.82% $15.44 See Labor Rate N/A

Hubbell             PB2IND2G            2 CHAN.BT 2G FL.INLINE BX EA B $8.30 3.83% $7.98 See Labor Rate N/A

Hubbell             PB2SPL10            2 CH.BTRAK SPLIT CVR.10' FT B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             PB2SPL5             2 CH.BTRAK SPLIT CVR. 5' FT B $2.85 20.31% $2.27 See Labor Rate N/A

Hubbell             PB2WC               2 CHAN.BASETRAK WIRE CLIP EA B $0.72 3.75% $0.69 See Labor Rate N/A

Hubbell             PB3BC10             BASETRAK, BASE AND COVER, 10' FT B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PB3BC5              BASETRAK, BASE AND COVER, 5' FT B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             PB3CACF             BASETRAK, COND ADAPT/CEILING FTG EA B $23.60 20.19% $18.84 See Labor Rate N/A

Hubbell             PB3ECA              2/3 CH.BASETRAK END CAP EA B $3.50 4.28% $3.35 See Labor Rate N/A

Hubbell             PB3EE               BASETRAK, EXT ELBOW EA B $6.55 3.98% $6.29 See Labor Rate N/A

Hubbell             PB3EEBCA            2/3 CHAN.BT EXT.BASE&CVR. EA B $9.45 3.80% $9.09 See Labor Rate N/A

Hubbell             PB3FCIB             BASETRAK, 1G FULL CAP RAISED BOX EA B $11.90 20.19% $9.50 See Labor Rate N/A

Hubbell             PB3FCIB2G           BASETRAK, 2G FULL CAP RAISED BOX EA B $17.10 20.19% $13.65 See Labor Rate N/A

Hubbell             PB3FCIB3G           BASETRAK, 3G FULL CAP RAISED BOX EA B $21.00 20.19% $16.76 See Labor Rate N/A

Hubbell             PB3FE               BASETRAK, FLAT ELBOW EA B $6.70 4.08% $6.43 See Labor Rate N/A

Hubbell             PB3FEBCA            2/3 CHAN.BT FLAT BASE&CVR EA B $13.55 3.88% $13.02 See Labor Rate N/A

Hubbell             PB3IE               BASETRAK, INT ELBOW EA B $8.60 20.19% $6.86 See Labor Rate N/A

Hubbell             PB3IEBCA            2/3 CHAN.BT INT. BASE&CVR EA B $9.00 3.95% $8.64 See Labor Rate N/A

Hubbell             PB3IND              BASETRAK, 1 GANG INLINE DEVICE BOX EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             PB3IND2G            BASETRAK, 2 GANG INLINE DEVICE BOX EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             PB3REDA             2/3 CHAN.BT RDCR.TO PW2 EA B $11.80 3.96% $11.33 See Labor Rate N/A

Hubbell             PB3SC               BASETRAK, SPLICE COVER EA B $2.45 4.13% $2.35 See Labor Rate N/A

Hubbell             PB3SPCA             2/3 CHAN.BT SURF.PNL.CONN EA B $5.05 3.99% $4.85 See Labor Rate N/A

Hubbell             PB3SS               BASETRAK, SECURITY STRAP EA B $3.20 3.87% $3.08 See Labor Rate N/A

Hubbell             PB3TCBCA            2/3 CH.TEE FTG.BASE&CVR. EA B $15.25 3.87% $14.66 See Labor Rate N/A

Hubbell             PB3TRBC             BASETRAK, TRANSITION FTG EA B $10.70 3.92% $10.28 See Labor Rate N/A

Hubbell             PB3WC               WIRE RETAINING CLIP EA B $0.72 3.75% $0.69 See Labor Rate N/A

Hubbell             PC110C5EL12         P-CORD, CAT5E,110/110,YL,12' EA B $19.30 20.19% $15.40 See Labor Rate N/A

Hubbell             PC110C5EL3          P-CORD, CAT5E,110/110,YL,3' EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             PC110C5EL5          P-CORD, CAT5E,110/110,YL,5' EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             PC110C5EL7          P-CORD, CAT5E,110/110,YL,7' EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             PC110C5EL9          P-CORD, CAT5E,110/110,YL,9' EA B $17.60 20.19% $14.05 See Labor Rate N/A

Hubbell             PC119C5EL12         P-CORD, CAT5E,110/119,YL,12' EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             PC119C5EL3          P-CORD, CAT5E,110/119,YL,3' EA B $10.10 20.19% $8.06 See Labor Rate N/A

Hubbell             PC119C5EL5          P-CORD, CAT5E,110/119,YL,5' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PC119C5EL7          P-CORD, CAT5E,110/119,YL,7' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PC119C5EL9          P-CORD, CAT5E,110/119,YL,9' EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             PC6AB03             P-CORD, 10GBE,PC6A,BL,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AB05             P-CORD, 10GBE,PC6A,BL,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AB07             P-CORD, 10GBE,PC6A,BL,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AB10             P-CORD, 10GBE,PC6A,BL,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6AB15             P-CORD, 10GBE,PC6A,BL,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AB20             P-CORD, 10GBE,PC6A,BL,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AB25             P-CORD, 10GBE,PC6A,BL,25FT EA B $34.60 20.19% $27.61 See Labor Rate N/A

Hubbell             PC6AB30             P-CORD, 10GBE,PC6A,BL,30FT EA B $38.60 20.19% $30.81 See Labor Rate N/A

Hubbell             PC6AB35             P-CORD, 10GBE,PC6A,BL,35FT EA B $42.60 20.19% $34.00 See Labor Rate N/A

Hubbell             PC6AB40             P-CORD, 10GBE,PC6A,BL,40FT EA B $46.60 20.19% $37.19 See Labor Rate N/A

Hubbell             PC6AB45             P-CORD, 10GBE,PC6A,BL,45FT EA B $50.60 20.19% $40.38 See Labor Rate N/A

Hubbell             PC6AB50             P-CORD, 10GBE,PC6A,BL,50FT EA B $54.60 20.19% $43.58 See Labor Rate N/A

Page 1017 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Hubbell             PC6AB55             P-CORD, 10GBE,PC6A,BL,55FT EA B $58.60 20.19% $46.77 See Labor Rate N/A

Hubbell             PC6AB60             P-CORD, 10GBE,PC6A,BL,60FT EA B $62.60 20.19% $49.96 See Labor Rate N/A

Hubbell             PC6AB65             P-CORD, 10GBE,PC6A,BL,65FT EA B $66.60 20.19% $53.15 See Labor Rate N/A

Hubbell             PC6AB70             P-CORD, 10GBE,PC6A,BL,70FT EA B $70.60 20.19% $56.35 See Labor Rate N/A

Hubbell             PC6AB75             P-CORD, 10GBE,PC6A,BL,75FT EA B $74.60 20.19% $59.54 See Labor Rate N/A

Hubbell             PC6ABK03            P-CORD, 10GBE,PC6A,BK,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6ABK05            P-CORD, 10GBE,PC6A,BK,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6ABK07            P-CORD, 10GBE,PC6A,BK,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6ABK10            P-CORD, 10GBE,PC6A,BK,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6ABK15            P-CORD, 10GBE,PC6A,BK,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6ABK20            P-CORD, 10GBE,PC6A,BK,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6ABK25            P-CORD, 10GBE,PC6A,BK,25FT EA B $34.60 20.19% $27.61 See Labor Rate N/A

Hubbell             PC6ABK30            P-CORD, 10GBE,PC6A,BK,30FT EA B $38.60 20.19% $30.81 See Labor Rate N/A

Hubbell             PC6ABK35            P-CORD, 10GBE,PC6A,BK,35FT EA B $42.60 20.19% $34.00 See Labor Rate N/A

Hubbell             PC6ABK40            P-CORD, 10GBE,PC6A,BK,40FT EA B $46.60 20.19% $37.19 See Labor Rate N/A

Hubbell             PC6ABK45            P-CORD, 10GBE,PC6A,BK,45FT EA B $50.60 20.19% $40.38 See Labor Rate N/A

Hubbell             PC6ABK50            P-CORD, 10GBE,PC6A,BK,50FT EA B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             PC6ABK55            P-CORD, 10GBE,PC6A,BK,55FT EA B $58.60 20.19% $46.77 See Labor Rate N/A

Hubbell             PC6ABK60            P-CORD, 10GBE,PC6A,BK,60FT EA B $62.60 20.19% $49.96 See Labor Rate N/A

Hubbell             PC6ABK65            P-CORD, 10GBE,PC6A,BK,65FT EA B $66.60 20.19% $53.15 See Labor Rate N/A

Hubbell             PC6ABK70            P-CORD, 10GBE,PC6A,BK,70FT EA B $70.60 20.19% $56.35 See Labor Rate N/A

Hubbell             PC6ABK75            P-CORD, 10GBE,PC6A,BK,75FT EA B $74.60 20.19% $59.54 See Labor Rate N/A

Hubbell             PC6AGN03            P-CORD, 10GBE,PC6A,GN,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AGN05            P-CORD, 10GBE,PC6A,GN,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AGN07            P-CORD, 10GBE,PC6A,GN,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AGN10            P-CORD, 10GBE,PC6A,GN,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6AGN15            P-CORD, 10GBE,PC6A,GN,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AGN20            P-CORD, 10GBE,PC6A,GN,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AGY03            P-CORD, 10GBE,PC6A,GY,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AGY05            P-CORD, 10GBE,PC6A,GY,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AGY07            P-CORD, 10GBE,PC6A,GY,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AGY10            P-CORD, 10GBE,PC6A,GY,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6AGY15            P-CORD, 10GBE,PC6A,GY,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AGY20            P-CORD, 10GBE,PC6A,GY,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AGY25            P-CORD, 10GBE,PC6A,GY,25FT EA B $34.60 20.19% $27.61 See Labor Rate N/A

Hubbell             PC6AGY30            P-CORD, 10GBE,PC6A,GY,30FT EA B $38.60 20.19% $30.81 See Labor Rate N/A

Hubbell             PC6AGY35            P-CORD, 10GBE,PC6A,GY,35FT EA B $42.60 20.19% $34.00 See Labor Rate N/A

Hubbell             PC6AGY40            P-CORD, 10GBE,PC6A,GY,40FT EA B $46.60 20.19% $37.19 See Labor Rate N/A

Hubbell             PC6AGY45            P-CORD, 10GBE,PC6A,GY,45FT EA B $50.60 20.19% $40.38 See Labor Rate N/A

Hubbell             PC6AGY50            P-CORD, 10GBE,PC6A,GY,50FT EA B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             PC6AGY55            P-CORD, 10GBE,PC6A,GY,55FT EA B $58.60 20.19% $46.77 See Labor Rate N/A

Hubbell             PC6AGY60            P-CORD, 10GBE,PC6A,GY,60FT EA B $62.60 20.19% $49.96 See Labor Rate N/A

Hubbell             PC6AGY65            P-CORD, 10GBE,PC6A,GY,65FT EA B $66.60 20.19% $53.15 See Labor Rate N/A

Hubbell             PC6AGY70            P-CORD, 10GBE,PC6A,GY,70FT EA B $70.60 20.19% $56.35 See Labor Rate N/A

Hubbell             PC6AGY75            P-CORD, 10GBE,PC6A,GY,75FT EA B $74.60 20.19% $59.54 See Labor Rate N/A

Hubbell             PC6AOR03            P-CORD, 10GBE,PC6A,OR,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AOR05            P-CORD, 10GBE,PC6A,OR,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AOR07            P-CORD, 10GBE,PC6A,OR,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AOR10            P-CORD, 10GBE,PC6A,OR,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6AOR15            P-CORD, 10GBE,PC6A,OR,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AOR20            P-CORD, 10GBE,PC6A,OR,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AP03             P-CORD, 10GBE,PC6A,PU,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AP05             P-CORD, 10GBE,PC6A,PU,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AP07             P-CORD, 10GBE,PC6A,PU,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AP10             P-CORD, 10GBE,PC6A,PU,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6AP15             P-CORD, 10GBE,PC6A,PU,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AP20             P-CORD, 10GBE,PC6A,PU,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AR03             P-CORD, 10GBE,PC6A,RD,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AR05             P-CORD, 10GBE,PC6A,RD,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AR07             P-CORD, 10GBE,PC6A,RD,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AR10             P-CORD, 10GBE,PC6A,RD,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A
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Hubbell             PC6AR15             P-CORD, 10GBE,PC6A,RD,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AR20             P-CORD, 10GBE,PC6A,RD,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AW03             P-CORD, 10GBE,PC6A,WH,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AW05             P-CORD, 10GBE,PC6A,WH,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AW07             P-CORD, 10GBE,PC6A,WH,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AW10             P-CORD, 10GBE,PC6A,WH,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6AW15             P-CORD, 10GBE,PC6A,WH,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AW20             P-CORD, 10GBE,PC6A,WH,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AY03             P-CORD, 10GBE,PC6A,YL,3 FT EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PC6AY05             P-CORD, 10GBE,PC6A,YL,5 FT EA B $18.60 20.19% $14.84 See Labor Rate N/A

Hubbell             PC6AY07             P-CORD, 10GBE,PC6A,YL,7 FT EA B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             PC6AY10             P-CORD, 10GBE,PC6A,YL,10 FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             PC6AY15             P-CORD, 10GBE,PC6A,YL,15 FT EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             PC6AY20             P-CORD, 10GBE,PC6A,YL,20 FT EA B $30.60 20.19% $24.42 See Labor Rate N/A

Hubbell             PC6AY25             P-CORD, 10GBE,PC6A,YL,25FT EA B $34.60 20.19% $27.61 See Labor Rate N/A

Hubbell             PC6AY30             P-CORD, 10GBE,PC6A,YL,30FT EA B $38.60 20.19% $30.81 See Labor Rate N/A

Hubbell             PC6AY35             P-CORD, 10GBE,PC6A,YL,35FT EA B $42.60 20.19% $34.00 See Labor Rate N/A

Hubbell             PC6AY40             P-CORD, 10GBE,PC6A,YL,40FT EA B $46.60 20.19% $37.19 See Labor Rate N/A

Hubbell             PC6AY45             P-CORD, 10GBE,PC6A,YL,45FT EA B $50.60 20.19% $40.38 See Labor Rate N/A

Hubbell             PC6AY50             P-CORD, 10GBE,PC6A,YL,50FT EA B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             PC6AY55             P-CORD, 10GBE,PC6A,YL,55FT EA B $58.60 20.19% $46.77 See Labor Rate N/A

Hubbell             PC6AY60             P-CORD, 10GBE,PC6A,YL,60FT EA B $62.60 20.19% $49.96 See Labor Rate N/A

Hubbell             PC6AY65             P-CORD, 10GBE,PC6A,YL,65FT EA B $66.60 20.19% $53.15 See Labor Rate N/A

Hubbell             PC6AY70             P-CORD, 10GBE,PC6A,YL,70FT EA B $70.60 20.19% $56.35 See Labor Rate N/A

Hubbell             PC6AY75             P-CORD, 10GBE,PC6A,YL,75FT EA B $74.60 20.19% $59.54 See Labor Rate N/A

Hubbell             PCBLMGT             P-PANEL, REAR CBL MGT BARS,19" EA B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             PCX5EB01            P-CORD, CAT5E,BOOTED,BL,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EB03            P-CORD, CAT5E,BOOTED,BL,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EB03GSA         P-CORD, CAT5E,BOOTED,GSA,BL,3' EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             PCX5EB05            P-CORD, CAT5E, BOOTED, BL, 5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EB05GSA         P-CORD, CAT5E,BOOTED,GSA,BL,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5EB07            P-CORD, CAT5E, BOOTED, BL, 7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EB07GSA         P-CORD, CAT5E,BOOTED,GSA,BL,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5EB10            P-CORD, CAT5E, BOOTED, BL, 10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EB100           P-CORD, CAT5E,BOOTED,BL,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EB10GSA         P-CORD, CAT5E,BOOTED,GSA,BL,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5EB15            P-CORD, CAT5E, BOOTED, BL, 15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EB15GSA         P-CORD, CAT5E,BOOTED,GSA,BL,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5EB20            P-CORD, CAT5E, BOOTED, BL, 20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EB20GSA         P-CORD, CAT5E,BOOTED,GSA,BL,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5EB25            P-CORD, CAT5E, BOOTED, BL, 25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EB25GSA         P-CORD, CAT5E,BOOTED,GSA,BL,25' EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PCX5EB30            P-CORD, CAT5E,BOOTED,BL,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EB35            P-CORD, CAT5E,BOOTED,BL,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EB40            P-CORD, CAT5E,BOOTED,BL,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EB45            P-CORD, CAT5E,BOOTED,BL,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EB50            P-CORD, CAT5E,BOOTED,BL,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EB55            P-CORD, CAT5E,BOOTED,BL,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EB60            P-CORD, CAT5E,BOOTED,BL,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EB75            P-CORD, CAT5E,BOOTED,BL,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EBK01           P-CORD, CAT5E,BOOTED,BK,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EBK03           P-CORD, CAT5E,BOOTED,BK,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EBK03GSA        P-CORD, CAT5E,BOOTED,GSA,BK,3' EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             PCX5EBK05           P-CORD, CAT5E, BOOTED, BK, 5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EBK05GSA        P-CORD, CAT5E,BOOTED,GSA,BK,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5EBK07           P-CORD, CAT5E, BOOTED, BK, 7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EBK07GSA        P-CORD, CAT5E,BOOTED,GSA,BK,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5EBK10           P-CORD, CAT5E, BOOTED, BK, 10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EBK100          P-CORD, CAT5E,BOOTED,BK,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EBK10GSA        P-CORD, CAT5E,BOOTED,GSA,BK,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5EBK15           P-CORD, CAT5E, BOOTED, BK, 15' EA B $12.30 20.19% $9.82 See Labor Rate N/A
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Hubbell             PCX5EBK15GSA        P-CORD, CAT5E,BOOTED,GSA,BK,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5EBK20           P-CORD, CAT5E, BOOTED, BK, 20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EBK20GSA        P-CORD, CAT5E,BOOTED,GSA,BK,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5EBK25           P-CORD, CAT5E, BOOTED, BK, 25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EBK25GSA        P-CORD, CAT5E,BOOTED,GSA,BK,25' EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PCX5EBK30           P-CORD, CAT5E,BOOTED,BK,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EBK35           P-CORD, CAT5E,BOOTED,BK,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EBK40           P-CORD, CAT5E,BOOTED,BK,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EBK45           P-CORD, CAT5E,BOOTED,BK,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EBK50           P-CORD, CAT5E,BOOTED,BK,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EBK55           P-CORD, CAT5E,BOOTED,BK,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EBK60           P-CORD, CAT5E,BOOTED,BK,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EBK75           P-CORD, CAT5E,BOOTED,BK,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EBN05           P-CORD, CAT5E,BOOTED,BR,5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EBN07           P-CORD, CAT5E,BOOTED,BR,7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EBN10           P-CORD, CAT5E,BOOTED,BR,10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EGN01           P-CORD, CAT5E,BOOTED,GN,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EGN03           P-CORD, CAT5E,BOOTED,GN,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EGN03GSA        P-CORD, CAT5E,BOOTED,GSA,GN,3' EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             PCX5EGN05           P-CORD, CAT5E,BOOTED,GN,5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EGN05GSA        P-CORD, CAT5E,BOOTED,GSA,GN,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5EGN07           P-CORD, CAT5E,BOOTED,GN,7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EGN07GSA        P-CORD, CAT5E,BOOTED,GSA,GN,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5EGN10           P-CORD, CAT5E, BOOTED, GN, 10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EGN100          P-CORD, CAT5E,BOOTED,GN,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EGN10GSA        P-CORD, CAT5E,BOOTED,GSA,GN,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5EGN15           P-CORD, CAT5E,BOOTED,GN,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EGN15GSA        P-CORD, CAT5E,BOOTED,GSA,GN,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5EGN20           P-CORD, CAT5E, BOOTED, GN, 20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EGN20GSA        P-CORD, CAT5E,BOOTED,GSA,GN,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5EGN25           P-CORD, CAT5E,BOOTED,GN,25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EGN25GSA        P-CORD, CAT5E,BOOTED,GSA,GN,25' EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PCX5EGN30           P-CORD, CAT5E,BOOTED,GN,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EGN35           P-CORD, CAT5E,BOOTED,GN,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EGN40           P-CORD, CAT5E,BOOTED,GN,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EGN45           P-CORD, CAT5E,BOOTED,GN,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EGN50           P-CORD, CAT5E,BOOTED,GN,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EGN55           P-CORD, CAT5E,BOOTED,GN,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EGN60           P-CORD, CAT5E,BOOTED,GN,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EGN75           P-CORD, CAT5E,BOOTED,GN,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EGY01           P-CORD, CAT5E,BOOTED,GY,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EGY03           P-CORD, CAT5E,BOOTED,GY,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EGY03GSA        P-CORD, CAT5E,BOOTED,GSA,GY,3' EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             PCX5EGY05           P-CORD, CAT5E,BOOTED,GY,5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EGY05GSA        P-CORD, CAT5E,BOOTED,GSA,GY,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5EGY07           P-CORD, CAT5E, BOOTED, GY, 7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EGY07GSA        P-CORD, CAT5E,BOOTED,GSA,GY,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5EGY10           P-CORD, CAT5E, BOOTED, GY, 10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EGY100          P-CORD, CAT5E,BOOTED,GY,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EGY10GSA        P-CORD, CAT5E,BOOTED,GSA,GY,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5EGY15           P-CORD, CAT5E,BOOTED,GY,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EGY15GSA        P-CORD, CAT5E,BOOTED,GSA,GY,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5EGY20           P-CORD, CAT5E,BOOTED,GY,20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EGY20GSA        P-CORD, CAT5E,BOOTED,GSA,GY,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5EGY25           P-CORD, CAT5E, BOOTED, GY, 25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EGY25GSA        P-CORD, CAT5E,BOOTED,GSA,GY,25' EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PCX5EGY30           P-CORD, CAT5E,BOOTED,GY,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EGY35           P-CORD, CAT5E,BOOTED,GY,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EGY40           P-CORD, CAT5E,BOOTED,GY,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EGY45           P-CORD, CAT5E,BOOTED,GY,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EGY50           P-CORD, CAT5E,BOOTED,GY,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A
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Hubbell             PCX5EGY55           P-CORD, CAT5E,BOOTED,GY,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EGY60           P-CORD, CAT5E,BOOTED,GY,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EGY75           P-CORD, CAT5E,BOOTED,GY,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EOR01           P-CORD, CAT5E,BOOTED,OR,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EOR03           P-CORD, CAT5E,BOOTED,OR,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EOR05           P-CORD, CAT5E,BOOTED,OR,5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EOR05GSA        P-CORD, CAT5E,BOOTED,GSA,OR,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5EOR07           P-CORD, CAT5E,BOOTED,OR,7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EOR07GSA        P-CORD, CAT5E,BOOTED,GSA,OR,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5EOR10           P-CORD, CAT5E,BOOTED,OR,10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EOR100          P-CORD, CAT5E,BOOTED,OR,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EOR10GSA        P-CORD, CAT5E,BOOTED,GSA,OR,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5EOR15           P-CORD, CAT5E,BOOTED,OR,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EOR15GSA        P-CORD, CAT5E,BOOTED,GSA,OR,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5EOR20           P-CORD, CAT5E,BOOTED,OR,20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EOR20GSA        P-CORD, CAT5E,BOOTED,GSA,OR,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5EOR25           P-CORD, CAT5E,BOOTED,OR,25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EOR30           P-CORD, CAT5E,BOOTED,OR,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EOR35           P-CORD, CAT5E,BOOTED,OR,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EOR40           P-CORD, CAT5E,BOOTED,OR,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EOR45           P-CORD, CAT5E,BOOTED,OR,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EOR50           P-CORD, CAT5E,BOOTED,OR,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EOR55           P-CORD, CAT5E,BOOTED,OR,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EOR60           P-CORD, CAT5E,BOOTED,OR,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EOR75           P-CORD, CAT5E,BOOTED,OR,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EP01            P-CORD, CAT5E,BOOTED,PU,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EP03            P-CORD, CAT5E,BOOTED,PU,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EP05            P-CORD, CAT5E,BOOTED,PU,5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EP07            P-CORD, CAT5E,BOOTED,PU,7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EP10            P-CORD, CAT5E,BOOTED,PU,10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EP100           P-CORD, CAT5E,BOOTED,PU,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EP15            P-CORD, CAT5E,BOOTED,PU,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EP20            P-CORD, CAT5E,BOOTED,PU,20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EP25            P-CORD, CAT5E,BOOTED,PU,25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EP30            P-CORD, CAT5E,BOOTED,PU,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EP35            P-CORD, CAT5E,BOOTED,PU,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EP40            P-CORD, CAT5E,BOOTED,PU,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EP45            P-CORD, CAT5E,BOOTED,PU,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EP50            P-CORD, CAT5E,BOOTED,PU,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EP55            P-CORD, CAT5E,BOOTED,PU,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EP60            P-CORD, CAT5E,BOOTED,PU,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EP75            P-CORD, CAT5E,BOOTED,PU,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EPK01           P-CORD, CAT5E,BOOTED,PK,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EPK03           P-CORD, CAT5E,BOOTED,PK,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EPK05           P-CORD, CAT5E,BOOTED,PK,5'' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EPK07           P-CORD, CAT5E,BOOTED,PK,7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EPK10           P-CORD, CAT5E,BOOTED,PK,10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EPK100          P-CORD, CAT5E,BOOTED,PK,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EPK15           P-CORD, CAT5E,BOOTED,PK,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EPK20           P-CORD, CAT5E,BOOTED,PK,20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EPK25           P-CORD, CAT5E,BOOTED,PK,25'' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EPK30           P-CORD, CAT5E,BOOTED,PK,30'' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EPK35           P-CORD, CAT5E,BOOTED,PK,35'' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EPK40           P-CORD, CAT5E,BOOTED,PK,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EPK45           P-CORD, CAT5E,BOOTED,PK,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EPK50           P-CORD, CAT5E,BOOTED,PK,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EPK55           P-CORD, CAT5E,BOOTED,PK,55'' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EPK60           P-CORD, CAT5E,BOOTED,PK,60'' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EPK75           P-CORD, CAT5E,BOOTED,PK,75'' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5ER01            P-CORD, CAT5E,BOOTED,RD,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5ER03            P-CORD, CAT5E,BOOTED,RD,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Page 1021 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Hubbell             PCX5ER03GSA         P-CORD, CAT5E,BOOTED,GSA,RD,3' EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             PCX5ER05            P-CORD, CAT5E,BOOTED,RD,5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5ER05GSA         P-CORD, CAT5E,BOOTED,GSA,RD,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5ER07            P-CORD, CAT5E,BOOTED,RD,7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5ER07GSA         P-CORD, CAT5E,BOOTED,GSA,RD,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5ER10            P-CORD, CAT5E,BOOTED,RD,10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5ER100           P-CORD, CAT5E,BOOTED,RD,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5ER10GSA         P-CORD, CAT5E,BOOTED,GSA,RD,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5ER15            P-CORD, CAT5E,BOOTED,RD,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5ER15GSA         P-CORD, CAT5E,BOOTED,GSA,RD,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5ER20            P-CORD, CAT5E,BOOTED,RD,20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5ER20GSA         P-CORD, CAT5E,BOOTED,GSA,RD,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5ER25            P-CORD, CAT5E,BOOTED,RD,25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5ER25GSA         P-CORD, CAT5E,BOOTED,GSA,RD,25' EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PCX5ER30            P-CORD, CAT5E,BOOTED,RD,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5ER35            P-CORD, CAT5E,BOOTED,RD,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5ER40            P-CORD, CAT5E,BOOTED,RD,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5ER45            P-CORD, CAT5E,BOOTED,RD,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5ER50            P-CORD, CAT5E,BOOTED,RD,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5ER55            P-CORD, CAT5E,BOOTED,RD,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5ER60            P-CORD, CAT5E,BOOTED,RD,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5ER75            P-CORD, CAT5E,BOOTED,RD,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EW01            P-CORD, CAT5E,BOOTED,WH,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EW03            P-CORD, CAT5E,BOOTED,WH,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EW03GSA         P-CORD, CAT5E,BOOTED,GSA,WH,3' EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             PCX5EW05            P-CORD, CAT5E, BOOTED, WH, 5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EW05GSA         P-CORD, CAT5E,BOOTED,GSA,WH,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5EW07            P-CORD, CAT5E, BOOTED, WH, 7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EW07GSA         P-CORD, CAT5E,BOOTED,GSA,WH,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5EW10            P-CORD, CAT5E,BOOTED,WH,10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EW100           P-CORD, CAT5E,BOOTED,WH,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EW10GSA         P-CORD, CAT5E,BOOTED,GSA,WH,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5EW15            P-CORD, CAT5E,BOOTED,WH,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EW15GSA         P-CORD, CAT5E,BOOTED,GSA,WH,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5EW20            P-CORD, CAT5E, BOOTED, WH, 20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EW20GSA         P-CORD, CAT5E,BOOTED,GSA,WH,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5EW25            P-CORD, CAT5E, BOOTED, WH, 25' EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             PCX5EW25GSA         P-CORD, CAT5E,BOOTED,GSA,WH,25' EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PCX5EW30            P-CORD, CAT5E,BOOTED,WH,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EW35            P-CORD, CAT5E,BOOTED,WH,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EW40            P-CORD, CAT5E,BOOTED,WH,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EW45            P-CORD, CAT5E,BOOTED,WH,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EW50            P-CORD, CAT5E,BOOTED,WH,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EW55            P-CORD, CAT5E,BOOTED,WH,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EW60            P-CORD, CAT5E,BOOTED,WH,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EW75            P-CORD, CAT5E,BOOTED,WH,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX5EY01            P-CORD, CAT5E,BOOTED,YL,1' EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PCX5EY03            P-CORD, CAT5E,BOOTED,YL,3' EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PCX5EY03GSA         P-CORD, CAT5E,BOOTED,GSA,YL,3' EA B $6.90 20.19% $5.51 See Labor Rate N/A

Hubbell             PCX5EY05            P-CORD, CAT5E,BOOTED,YL,5' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PCX5EY05GSA         P-CORD, CAT5E,BOOTED,GSA,YL,5' EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PCX5EY07            P-CORD, CAT5E,BOOTED,YL,7' EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             PCX5EY07GSA         P-CORD, CAT5E,BOOTED,GSA,YL,7' EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PCX5EY10            P-CORD, CAT5E,BOOTED,YL,10' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX5EY100           P-CORD, CAT5E,BOOTED,YL,100' EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             PCX5EY10GSA         P-CORD, CAT5E,BOOTED,GSA,YL,10' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX5EY15            P-CORD, CAT5E,BOOTED,YL,15' EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             PCX5EY15GSA         P-CORD, CAT5E,BOOTED,GSA,YL,15' EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             PCX5EY20            P-CORD, CAT5E,BOOTED,YL,20' EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PCX5EY20GSA         P-CORD, CAT5E,BOOTED,GSA,YL,20' EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             PCX5EY25            P-CORD, CAT5E,BOOTED,YL,25' EA B $17.20 20.19% $13.73 See Labor Rate N/A
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Hubbell             PCX5EY25GSA         P-CORD, CAT5E,BOOTED,GSA,YL,25' EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PCX5EY30            P-CORD, CAT5E,BOOTED,YL,30' EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             PCX5EY35            P-CORD, CAT5E,BOOTED,YL,35' EA B $22.20 20.19% $17.72 See Labor Rate N/A

Hubbell             PCX5EY40            P-CORD, CAT5E,BOOTED,YL,40' EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             PCX5EY45            P-CORD, CAT5E,BOOTED,YL,45' EA B $27.10 20.19% $21.63 See Labor Rate N/A

Hubbell             PCX5EY50            P-CORD, CAT5E,BOOTED,YL,50' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX5EY55            P-CORD, CAT5E,BOOTED,YL,55' EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             PCX5EY60            P-CORD, CAT5E,BOOTED,YL,60' EA B $34.30 20.19% $27.37 See Labor Rate N/A

Hubbell             PCX5EY75            P-CORD, CAT5E,BOOTED,YL,75' EA B $41.60 20.19% $33.20 See Labor Rate N/A

Hubbell             PCX6B01GSA          P-CORD, CAT6,BOOTED,GSA,BL,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6B03             P-CORD, CAT6,NX6,BOOTED,BL,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6B03GSA          P-CORD, CAT6,BOOTED,GSA,BL,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6B05GSA          P-CORD, CAT6,BOOTED,GSA,BL,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6B06             P-CORD, CAT6,NX6,BOOTED,BL,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6B07GSA          P-CORD, CAT6,BOOTED,GSA,BL,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6B08             P-CORD, CAT6,NX6,BOOTED,BL,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6B10             P-CORD, CAT6,NX6,BOOTED,BL,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6B10GSA          P-CORD, CAT6,BOOTED,GSA,BL,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6B12             P-CORD, CAT6,NX6,BOOTED,BL,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6B15GSA          P-CORD, CAT6,BOOTED,GSA,BL,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6B16             P-CORD, CAT6,NX6,BOOTED,BL,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6B18IN           P-CORD, CAT6,BL,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6B20             P-CORD, CAT6,NX6,BOOTED,BL,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6B20GSA          P-CORD, CAT6,BOOTED,GSA,BL,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6B25GSA          P-CORD, CAT6,BOOTED,GSA,BL,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX6BK01GSA         P-CORD, CAT6,BOOTED,GSA,BK,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6BK03            P-CORD, CAT6,NX6,BOOTED,BK,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6BK03GSA         P-CORD, CAT6,BOOTED,GSA,BK,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6BK05GSA         P-CORD, CAT6,BOOTED,GSA,BK,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6BK06            P-CORD, CAT6,NX6,BOOTED,BK,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6BK07GSA         P-CORD, CAT6,BOOTED,GSA,BK,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6BK08            P-CORD, CAT6,NX6,BOOTED,BK,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6BK10            P-CORD, CAT6,NX6,BOOTED,BK,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6BK10GSA         P-CORD, CAT6,BOOTED,GSA,BK,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6BK12            P-CORD, CAT6,NX6,BOOTED,BK,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6BK15GSA         P-CORD, CAT6,BOOTED,GSA,BK,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6BK16            P-CORD, CAT6,NX6,BOOTED,BK,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6BK18IN          P-CORD, CAT6,BK,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6BK20            P-CORD, CAT6,NX6,BOOTED,BK,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6BK20GSA         P-CORD, CAT6,BOOTED,GSA,BK,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6BK25GSA         P-CORD, CAT6,BOOTED,GSA,BK,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX6GN01GSA         P-CORD, CAT6,BOOTED,GSA,GN,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6GN03            P-CORD, CAT6,NX6,BOOTED,GN,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6GN03GSA         P-CORD, CAT6,BOOTED,GSA,GN,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6GN05GSA         P-CORD, CAT6,BOOTED,GSA,GN,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6GN06            P-CORD, CAT6,NX6,BOOTED,GN,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6GN07GSA         P-CORD, CAT6,BOOTED,GSA,GN,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6GN08            P-CORD, CAT6,NX6,BOOTED,GN,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6GN10            P-CORD, CAT6,NX6,BOOTED,GN,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6GN10GSA         P-CORD, CAT6,BOOTED,GSA,GN,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6GN12            P-CORD, CAT6,NX6,BOOTED,GN,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6GN15GSA         P-CORD, CAT6,BOOTED,GSA,GN,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6GN16            P-CORD, CAT6,NX6,BOOTED,GN,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6GN18IN          P-CORD, CAT6,GN,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6GN20            P-CORD, CAT6,NX6,BOOTED,GN,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6GN20GSA         P-CORD, CAT6,BOOTED,GSA,GN,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6GN25GSA         P-CORD, CAT6,BOOTED,GSA,GN,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX6GY01GSA         P-CORD, CAT6,BOOTED,GSA,GY,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6GY03            P-CORD, CAT6,NX6,BOOTED,GY,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6GY03GSA         P-CORD, CAT6,BOOTED,GSA,GY,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6GY05GSA         P-CORD, CAT6,BOOTED,GSA,GY,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A
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Hubbell             PCX6GY06            P-CORD, CAT6,NX6,BOOTED,GY,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6GY07GSA         P-CORD, CAT6,BOOTED,GSA,GY,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6GY08            P-CORD, CAT6,NX6,BOOTED,GY,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6GY10            P-CORD, CAT6,NX6,BOOTED,GY,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6GY10GSA         P-CORD, CAT6,BOOTED,GSA,GY,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6GY12            P-CORD, CAT6,NX6,BOOTED,GY,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6GY15GSA         P-CORD, CAT6,BOOTED,GSA,GY,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6GY16            P-CORD, CAT6,NX6,BOOTED,GY,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6GY18IN          P-CORD, CAT6,GY,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6GY20            P-CORD, CAT6,NX6,BOOTED,GY,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6GY20GSA         P-CORD, CAT6,BOOTED,GSA,GY,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6GY25GSA         P-CORD, CAT6,BOOTED,GSA,GY,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX6MB06            P-CORD, CAT6,NX6,NO BOOT,BL,6' EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             PCX6MB08            P-CORD, CAT6,NX6,NO BOOT,BL,8' EA B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             PCX6OR01GSA         P-CORD, CAT6,BOOTED,GSA,OR,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6OR03            P-CORD, CAT6,NX6,BOOTED,OR,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6OR03GSA         P-CORD, CAT6,BOOTED,GSA,OR,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6OR05GSA         P-CORD, CAT6,BOOTED,GSA,OR,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6OR06            P-CORD, CAT6,NX6,BOOTED,OR,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6OR07GSA         P-CORD, CAT6,BOOTED,GSA,OR,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6OR08            P-CORD, CAT6,NX6,BOOTED,OR,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6OR10            P-CORD, CAT6,NX6,BOOTED,OR,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6OR10GSA         P-CORD, CAT6,BOOTED,GSA,OR,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6OR12            P-CORD, CAT6,NX6,BOOTED,OR,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6OR15GSA         P-CORD, CAT6,BOOTED,GSA,OR,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6OR16            P-CORD, CAT6,NX6,BOOTED,OR,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6OR18IN          P-CORD, CAT6,OR,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6OR20            P-CORD, CAT6,NX6,BOOTED,OR,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6OR20GSA         P-CORD, CAT6,BOOTED,GSA,OR,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6OR25GSA         P-CORD, CAT6,BOOTED,GSA,OR,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX6P01GSA          P-CORD, CAT6,BOOTED,GSA,PU,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6P03             P-CORD, CAT6,NX6,BOOTED,PU,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6P03GSA          P-CORD, CAT6,BOOTED,GSA,PU,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6P05GSA          P-CORD, CAT6,BOOTED,GSA,PU,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6P06             P-CORD, CAT6,NX6,BOOTED,PU,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6P07GSA          P-CORD, CAT6,BOOTED,GSA,PU,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6P08             P-CORD, CAT6,NX6,BOOTED,PU,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6P10             P-CORD, CAT6,NX6,BOOTED,PU,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6P10GSA          P-CORD, CAT6,BOOTED,GSA,PU,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6P12             P-CORD, CAT6,NX6,BOOTED,PU,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6P15GSA          P-CORD, CAT6,BOOTED,GSA,PU,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6P16             P-CORD, CAT6,NX6,BOOTED,PU,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6P18IN           P-CORD, CAT6,PU,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6P20             P-CORD, CAT6,NX6,BOOTED,PU,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6P20GSA          P-CORD, CAT6,BOOTED,GSA,PU,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6P25GSA          P-CORD, CAT6,BOOTED,GSA,PU,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX6R01GSA          P-CORD, CAT6,BOOTED,GSA,RD,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6R03             P-CORD, CAT6,NX6,BOOTED,RD,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6R03GSA          P-CORD, CAT6,BOOTED,GSA,RD,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6R05GSA          P-CORD, CAT6,BOOTED,GSA,RD,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6R06             P-CORD, CAT6,NX6,BOOTED,RD,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6R07GSA          P-CORD, CAT6,BOOTED,GSA,RD,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6R08             P-CORD, CAT6,NX6,BOOTED,RD,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6R10             P-CORD, CAT6,NX6,BOOTED,RD,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6R10GSA          P-CORD, CAT6,BOOTED,GSA,RD,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6R12             P-CORD, CAT6,NX6,BOOTED,RD,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6R15GSA          P-CORD, CAT6,BOOTED,GSA,RD,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6R16             P-CORD, CAT6,NX6,BOOTED,RD,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6R20             P-CORD, CAT6,NX6,BOOTED,RD,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6R20GSA          P-CORD, CAT6,BOOTED,GSA,RD,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6R25GSA          P-CORD, CAT6,BOOTED,GSA,RD,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A
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Hubbell             PCX6W01GSA          P-CORD, CAT6,BOOTED,GSA,WH,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6W03             P-CORD, CAT6,NX6,BOOTED,WH,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6W03GSA          P-CORD, CAT6,BOOTED,GSA,WH,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6W05GSA          P-CORD, CAT6,BOOTED,GSA,WH,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6W06             P-CORD, CAT6,NX6,BOOTED,WH,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6W07GSA          P-CORD, CAT6,BOOTED,GSA,WH,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6W08             P-CORD, CAT6,NX6,BOOTED,WH,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6W10             P-CORD, CAT6,NX6,BOOTED,WH,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6W10GSA          P-CORD, CAT6,BOOTED,GSA,WH,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6W12             P-CORD, CAT6,NX6,BOOTED,WH,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6W15GSA          P-CORD, CAT6,BOOTED,GSA,WH,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6W16             P-CORD, CAT6,NX6,BOOTED,WH,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6W18IN           P-CORD, CAT6,WH,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6W20             P-CORD, CAT6,NX6,BOOTED,WH,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6W20GSA          P-CORD, CAT6,BOOTED,GSA,WH,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PCX6W25GSA          P-CORD, CAT6,BOOTED,GSA,WH,25' EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             PCX6Y01GSA          P-CORD, CAT6,BOOTED,GSA,YL,1' EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PCX6Y03             P-CORD, CAT6,NX6,BOOTED,YL,3' EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6Y03GSA          P-CORD, CAT6,BOOTED,GSA,YL,3' EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             PCX6Y05GSA          P-CORD, CAT6,BOOTED,GSA,YL,5' EA B $11.20 20.19% $8.94 See Labor Rate N/A

Hubbell             PCX6Y06             P-CORD, CAT6,NX6,BOOTED,YL,6' EA B $10.60 20.19% $8.46 See Labor Rate N/A

Hubbell             PCX6Y07GSA          P-CORD, CAT6,BOOTED,GSA,YL,7' EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             PCX6Y08             P-CORD, CAT6,NX6,BOOTED,YL,8' EA B $11.40 20.19% $9.10 See Labor Rate N/A

Hubbell             PCX6Y10             P-CORD, CAT6,NX6,BOOTED,YL,10' EA B $12.20 20.19% $9.74 See Labor Rate N/A

Hubbell             PCX6Y10GSA          P-CORD, CAT6,BOOTED,GSA,YL,10' EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             PCX6Y12             P-CORD, CAT6,NX6,BOOTED,YL,12' EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             PCX6Y15GSA          P-CORD, CAT6,BOOTED,GSA,YL,15' EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             PCX6Y16             P-CORD, CAT6,NX6,BOOTED,YL,16' EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PCX6Y18IN           P-CORD, CAT6,YL,18 INCH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             PCX6Y20             P-CORD, CAT6,NX6,BOOTED,YL,20' EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PCX6Y20GSA          P-CORD, CAT6,BOOTED,GSA,YL,20' EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PDB12D              POLYTRAK BOX, 1-G, 2.44" DEEP EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             PDB12LF             POLYTRAK BOX, ROUND EA B $13.80 20.19% $11.01 See Labor Rate N/A

Hubbell             PDB12LP             POLYTRAK BOX, 1-G, 1.25"D  LOW PRO EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             PDB12S              POLYTRAK BOX, 1-G, 1.78"D  STD EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PDB12TGD            POLYTRAK BOX, 2-G, 2.44" DEEP EA B $14.80 20.19% $11.81 See Labor Rate N/A

Hubbell             PDB12TGLV           POLYTRAK BOX, 2-G TELE, 2.44" DEEP EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PDB1DIV             POLYTRAK BOX, 1-G, DEEP EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             PDB2DIV             POLYTRAK BOX, 1-G, DEEP EA B $8.80 20.19% $7.02 See Labor Rate N/A

Hubbell             PFB1                FLOOR BOX, ROUND, PLASTIC EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PFBA1A              700ADAPTER RING, FOR PFB1 EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             PFBCBLA             COVER/FLANGE ASSEM, PFB SERIES, BK EA B $30.00 20.19% $23.94 See Labor Rate N/A

Hubbell             PFBCBRA             COVER/FLANGE ASSEM, PFB SERIES, BR EA B $30.00 20.19% $23.94 See Labor Rate N/A

Hubbell             PFBCGYA             COVER/FLANGE ASSEM, PFB SERIES, GY EA B $30.00 20.19% $23.94 See Labor Rate N/A

Hubbell             PFBCIA              COVER/FLANGE ASSEM, PFB SERIES, IV EA B $30.00 20.19% $23.94 See Labor Rate N/A

Hubbell             PFBFBLA             CAPR FLANGE ASSEM, PFB SERIES, BK EA B $11.50 20.19% $9.18 See Labor Rate N/A

Hubbell             PFBFBRA             CAPR FLANGE ASSEM, PFB SERIES, BR EA B $11.50 20.19% $9.18 See Labor Rate N/A

Hubbell             PFBFGYA             CAPR FLANGE ASSEM, PFB SERIES, GY EA B $11.50 20.19% $9.18 See Labor Rate N/A

Hubbell             PFBFIA              CAPR FLANGE ASSEM, PFB SERIES, IV EA B $11.50 20.19% $9.18 See Labor Rate N/A

Hubbell             PFBP1               PLATE, STEEL MTG, FOR PLASTIC FLR BOX EA B $19.00 20.19% $15.16 See Labor Rate N/A

Hubbell             PFBR826BLA          PLATE, DUP/STYLE, FOR RECT PFB, BLK EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBR826BRA          PLATE, DUP/STYLE, FOR RECT PFB, BR EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBR826GYA          PLATE, DUP/STYLE, FOR RECT PFB, GY EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBR826IA           PLATE, DUP/STYLE, FOR RECT PFB, IV EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBRAC              ADAPT COLLAR, FOR RECT PFB EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             PFBRCBLA            COVER ASSEM, RND PFB SERIES, BK EA B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             PFBRCBLSLA          COVER ASSEM, 2X2 FRPT, BK EA B $25.25 3.85% $24.28 See Labor Rate N/A

Hubbell             PFBRCBRA            COVER ASSEM, RND PFB SERIES, BR EA B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             PFBRCGYA            COVER ASSEM, RND PFB SERIES, GY EA B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             PFBRCGYSLA          COVER ASSEM, 2X2 FRPT, GY EA B $25.25 3.85% $24.28 See Labor Rate N/A

Hubbell             PFBRCIA             COVER ASSEM, RND PFB SERIES, BK EA B $24.00 20.19% $19.15 See Labor Rate N/A
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Hubbell             PFBRFBL1            CARP FLANGE, PLASTIC, 1-G, RECT, BLACK EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             PFBRFBL2            CARP FLANGE, PLASTIC, 2-G, RECT, BLACK EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBRFBL3            CARP FLANGE, PLASTIC, 3-G, RECT, BLACK EA B $36.40 20.19% $29.05 See Labor Rate N/A

Hubbell             PFBRFBR1            CARP FLANGE, PLASTIC, 1-G, RECT, BR EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             PFBRFBR2            CARP FLANGE, PLASTIC, 2-G, RECT, BR EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBRFBR3            CARP FLANGE, PLASTIC, 3-G, RECT, BR EA B $36.40 20.19% $29.05 See Labor Rate N/A

Hubbell             PFBRFGY1            CARP FLANGE, PLASTIC, 1-G, RECT, GY EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             PFBRFGY2            CARP FLANGE, PLASTIC, 2-G, RECT, GY EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBRFGY3            CARP FLANGE, PLASTIC, 3-G, RECT, GY EA B $36.40 20.19% $29.05 See Labor Rate N/A

Hubbell             PFBRFI1             CARP FLANGE, PLASTIC, 1-G, RECT, IVORY EA B $20.60 20.19% $16.44 See Labor Rate N/A

Hubbell             PFBRFI2             CARP FLANGE, PLASTIC, 2-G, RECT, IVORY EA B $29.20 20.19% $23.30 See Labor Rate N/A

Hubbell             PFBRFI3             CARP FLANGE, PLASTIC, 3-G, RECT, GY EA B $36.40 20.19% $29.05 See Labor Rate N/A

Hubbell             PFBRFRA             TILE ADAPTER FRAME, RECT PFB EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             PFBRG1              FLOOR BOX, 1-G RECT, PLASTIC EA B $38.70 20.19% $30.89 See Labor Rate N/A

Hubbell             PFBRG2              FLOOR BOX, 2-G RECT, PLASTIC EA B $67.60 20.19% $53.95 See Labor Rate N/A

Hubbell             PFBRG3              FLOOR BOX, 3-G RECT, PLASTIC EA B $102.00 20.43% $81.16 See Labor Rate N/A

Hubbell             PFBRMC              COLLAR FOR PLASTIC TILE W/O CARPET FLG EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             PFBT1A              LOW VOLTAGE DIVIDER, FOR PFB EA B $37.00 20.19% $29.53 See Labor Rate N/A

Hubbell             PFBYA1              Y ADAPTER, FOR PFB EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             PFOLT312            F-OPTIC EYE PULL GRIP, .31-.62, STL EA B $107.00 20.42% $85.15 See Labor Rate N/A

Hubbell             PG24                P-PANEL, GIGABIT,24-PORT,BK EA B $222.00 20.19% $177.18 See Labor Rate N/A

Hubbell             PG48                P-PANEL, GIGABIT,48-PORT,BK EA B $390.00 20.19% $311.26 See Labor Rate N/A

Hubbell             PHPS1AL             ALMOND PAINTED STEEL 1 GANG RECTANGULAR EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             PHPS1G              GRAY PAINTED STEEL 1 GANG RECTANGULAR EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             PHPS2AL             ALMOND PAINTED STEEL 2 GANG RECTANGULAR EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             PHPS2G              GRAY PAINTED STEEL 2 GANG RECTANGULAR EA B $3.35 20.50% $2.66 See Labor Rate N/A

Hubbell             PHPS3AL             ALMOND PAINTED STEEL 3 GANG RECTANGULAR EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             PHPS4AL             ALMOND PAINTED STEEL 4 GANG RECTANGULAR EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PHPS5AL             ALMOND PAINTED STEEL 5 GANG RECTANGULAR EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             PHPS6AL             ALMOND PAINTED STEEL 6 GANG RECTANGULAR EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PJS126AL            ALMOND PAINTED STEEL 2-G, 1-RECT., 1-SW. EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             PJS126G             GRAY PAINTED STEEL 2-G, 1-RECT., 1-SW. EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             PJS226G             GRAY PAINTED STEEL 3-G, 1-RECT., 2-SW. EA B $9.20 20.19% $7.34 See Labor Rate N/A

Hubbell             PL1ABC5             LANTRAK, ADHESIVE BS+CVR, 5' FT B $3.25 20.30% $2.59 See Labor Rate N/A

Hubbell             PL1ABC7             LANTRAK, ADHESIVE BS+CVR, 7' FT B $3.25 20.30% $2.59 See Labor Rate N/A

Hubbell             PL1BC5              LANTRAK, BASE+CVR, 5' FT B $2.55 20.33% $2.03 See Labor Rate N/A

Hubbell             PL1BC7              LANTRAK, BASE+CVR, 7' FT B $2.55 20.33% $2.03 See Labor Rate N/A

Hubbell             PL1EC               LANTRAK, END CAP EA B $1.34 20.19% $1.07 See Labor Rate N/A

Hubbell             PL1EE               LANTRAK,  EXT ELBOW EA B $2.60 20.46% $2.07 See Labor Rate N/A

Hubbell             PL1EEBC             LANTRAK, BS+CVR, EXT ELBOW EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             PL1FE               LANTRAK,  FLAT ELBOW EA B $2.50 20.19% $2.00 See Labor Rate N/A

Hubbell             PL1FEBC             LANTRAK, BS+CVR, FLAT ELBOW EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             PL1IE               LANTRAK,  INTERNAL ELBOW EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             PL1IEBC             LANTRAK, BS+CVR, INT ELBOW EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             PL1MC               LANTRAK, MOUNTING CLIP EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             PL1SC               LANTRAK, SPLICE COVER EA B $1.20 20.19% $0.96 See Labor Rate N/A

Hubbell             PL1SS               LANTRAK, SEC STRAP EA B $1.42 20.19% $1.13 See Labor Rate N/A

Hubbell             PL1TC               LANTRAK,  TEE COVER EA B $2.60 20.46% $2.07 See Labor Rate N/A

Hubbell             PL1TCBC             LANTRAK, BS+CVR, TEE FTG EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             PLP1CACF            LANTRAK, CEILING/CONDUIT ADPT EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PP1ABC5             PREM-TRAK, ADHESIVE BS+CVR, 5' FT B $2.50 20.47% $1.99 See Labor Rate N/A

Hubbell             PP1ABC7             PREM-TRAK, ADHESIVE BS+CVR, 7' FT B $2.50 20.47% $1.99 See Labor Rate N/A

Hubbell             PP1BC5              PREM-TRAK, BASE+CVR, 5' FT B $2.10 20.52% $1.67 See Labor Rate N/A

Hubbell             PP1BC7              PREM-TRAK, BASE+CVR, 7' FT B $2.10 20.52% $1.67 See Labor Rate N/A

Hubbell             PP1EC               PREM-TRAK, END CAP EA B $1.18 20.19% $0.94 See Labor Rate N/A

Hubbell             PP1EE               PREM-TRAK,  EXT ELBOW EA B $2.10 20.85% $1.66 See Labor Rate N/A

Hubbell             PP1EEBC             PREM-TRAK, BS+CVR, EXT ELBOW EA B $3.65 20.29% $2.91 See Labor Rate N/A

Hubbell             PP1FE               PREM-TRAK,  FLAT ELBOW EA B $1.98 20.19% $1.58 See Labor Rate N/A

Hubbell             PP1FEBC             PREM-TRAK, BS+CVR, FLAT ELBOW EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             PP1IE               PREM-TRAK,  INTERNAL ELBOW EA B $1.86 20.19% $1.48 See Labor Rate N/A

Hubbell             PP1IEBC             PREM-TRAK, BS+CVR, INT ELBOW EA B $3.10 20.19% $2.47 See Labor Rate N/A

Page 1026 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Hubbell             PP1SC               PREM-TRAK, SPLICE COVER EA B $0.80 20.19% $0.64 See Labor Rate N/A

Hubbell             PP1SS               PREM-TRAK, SEC STRAP EA B $1.04 20.19% $0.83 See Labor Rate N/A

Hubbell             PP1TC               PREM-TRAK,  TEE COVER EA B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             PP1TCBC             PREM-TRAK, BS+CVR, TEE FTG EA B $4.40 20.19% $3.51 See Labor Rate N/A

Hubbell             PPTRIM1             SERVICE POLE TRIM KIT EA B $14.65 3.91% $14.08 See Labor Rate N/A

Hubbell             PR0360              POWSTRP, 19" RKMNT,60A/250V,IEC,BK 3 OLT EA B $1,834.00 20.19% $1,463.72 See Labor Rate N/A

Hubbell             PR0615              POW STRP, 19"RKMNT 15A/120V,NEMA,BK6 OLT EA B $112.00 20.47% $89.07 See Labor Rate N/A

Hubbell             PR10120             POW STRP,19" RKMNT, 20A, BK,10OLT EA B $332.00 20.19% $264.97 See Labor Rate N/A

Hubbell             PR1020              POW STRP, 19"RKMNT20A/120V,NEMA,BK,10OLT EA B $742.00 20.19% $592.19 See Labor Rate N/A

Hubbell             PR104               POW STRP. RKMNT, 39"VERT, 15A, BK,10 OLT EA B $226.00 20.19% $180.37 See Labor Rate N/A

Hubbell             PR10420             POWSTRP, RKMNT, 40"VERT, 20A, BK, 10 OLT EA B $364.00 20.19% $290.51 See Labor Rate N/A

Hubbell             PR10720             POWSTRP, 19"RM,20/16A,120/250V,IEC,10OLT EA B $290.00 20.19% $231.45 See Labor Rate N/A

Hubbell             PR206               POWSTRP, RKMNT, 60"VERT, 15A, BK, 20 OLT EA B $298.00 20.19% $237.83 See Labor Rate N/A

Hubbell             PR20620             POWSTRP, RKMNT, 66"VERT, 20A, BK, 20 OLT EA B $452.00 20.19% $360.74 See Labor Rate N/A

Hubbell             PR20820A            POWSTRP,60"VERT,20/16A/CIR/120V,BK,20OLT EA B $520.00 20.19% $415.01 See Labor Rate N/A

Hubbell             PR20820DRTL         POWSTRP, 66"VERT,20A/120V,NEMA,BK,20 OLT EA B $854.00 20.19% $681.58 See Labor Rate N/A

Hubbell             PR20820I            POWSTRP,66"VERT,20/16A120/250V,IEC,20OLT EA B $534.00 20.19% $426.19 See Labor Rate N/A

Hubbell             PR20830             POWSTRP, 66"VERT,30A/120V,NEMA,BK,20 OLT EA B $624.00 20.19% $498.02 See Labor Rate N/A

Hubbell             PR20Z120            POWSTRP, 66" VERT,20A/120V,NEMA,BK20 OLT EA B $606.00 20.19% $483.65 See Labor Rate N/A

Hubbell             PR24                POWSTRP66"VERT,30/24A-250V,IEC-R,NM-P,24 EA B $762.00 20.19% $608.15 See Labor Rate N/A

Hubbell             PR40Z120            POW STRP, 70"VERT,20A/125V,2CIRKT,40 OLT EA B $1,094.00 20.19% $873.12 See Labor Rate N/A

Hubbell             PR40Z120SA          POWER STRIP,70"VERTICAL,BLACK,40 OUTLET EA B $1,094.00 20.19% $873.12 See Labor Rate N/A

Hubbell             PRAMB               POW STRP, 19" ADJ RKMNT BRKT KT,BK EA B $35.40 20.19% $28.25 See Labor Rate N/A

Hubbell             PREZB               POWSTRP, VTLMNT,LT,RT,FR,BK,RAIL MNTG BK EA B $19.30 20.19% $15.40 See Labor Rate N/A

Hubbell             PRPMB               POW STRP, 19"RKMNT BRKTS,U APPLICATIONS EA B $19.80 20.19% $15.80 See Labor Rate N/A

Hubbell             PRSLB4              POW STRP, VTLMNT L BRKT FOR RK/RAIL MNTG EA B $18.10 20.19% $14.45 See Labor Rate N/A

Hubbell             PRZBASE             BASE UNT, 3PHASE,RKMT,180A/120V,90A/208V EA B $5,500.00 20.19% $4,389.56 See Labor Rate N/A

Hubbell             PS0389NBK           SWIVEL MALE L/T CONN, 3/8", NM, BK EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             PS0389NGY           SWIVEL MALE L/T CONN, 3/8", NM, GY EA B $5.00 20.19% $3.99 See Labor Rate N/A

Hubbell             PS0509NBK           SWIVEL MALE L/T CONN, 1/2", NM, BK EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             PS0509NGY           SWIVEL MALE L/T CONN, 1/2", NM, GY EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             PS05GYKIT           POLYTUFF KIT, 1/2" X6'  W/CONN EA B $14.90 20.19% $11.89 See Labor Rate N/A

Hubbell             PS0759NBK           SWIVEL MALE L/T CONN, 3/4", NM, BK EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PS0759NGY           SWIVEL MALE L/T CONN, 3/4", NM, GY EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             PS07GYKIT           POLYTUFF KIT, 3/4" X6'  W/CONN EA B $23.20 20.19% $18.52 See Labor Rate N/A

Hubbell             PS1009NBK           SWIVEL MALE L/T CONN, 1", NM, BK EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PS1009NGY           SWIVEL MALE L/T CONN, 1", NM, GY EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             PS3BC10             SUP BS-TRAK, BASE & COVER, 10 FT FT B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             PS3BC5              SUP BS-TRAK, BASE & COVER, 5 FT FT B $14.20 20.19% $11.33 See Labor Rate N/A

Hubbell             PS3CACF             SUP BS-TRAK, COND ADAPT/CEILING FTG EA B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             PS3EC               SUP BS-TRAK, END CAP FTG EA B $8.60 20.19% $6.86 See Labor Rate N/A

Hubbell             PS3EE               SUP BS-TRAK, EXT ELBOW FTG EA B $13.10 20.19% $10.46 See Labor Rate N/A

Hubbell             PS3EEBC             SUP BS-TRAK, BS+CVR, EXT ELBOW EA B $17.80 20.19% $14.21 See Labor Rate N/A

Hubbell             PS3FCIB             SUP BS-TRAK, FULL CAP 1-G BOX EA B $16.40 20.19% $13.09 See Labor Rate N/A

Hubbell             PS3FCIB2G           SUP BS-TRAK, FULL CAP 2-G BOX EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             PS3FCIB3G           SUP BS-TRAK, FULL CAP 3-G BOX EA B $23.10 20.19% $18.44 See Labor Rate N/A

Hubbell             PS3FE               SUP BS-TRAK, FLAT ELBOW FTG EA B $19.80 20.19% $15.80 See Labor Rate N/A

Hubbell             PS3FEBC             SUP BS-TRAK, BS+CVR, FLAT ELBOW EA B $28.40 20.19% $22.67 See Labor Rate N/A

Hubbell             PS3IE               SUP BS-TRAK, INT ELBOW FTG EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             PS3IEBC             SUP BS-TRAK, BS+CVR, INT ELBOW EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             PS3IND              SUP BS-TRAK, INLINE DEV BOX 1,2 OR 3G EA B $14.50 20.19% $11.57 See Labor Rate N/A

Hubbell             PS3RED              SUP BS-TRAK, TO BASETRAK REDUCE EA B $23.50 20.19% $18.76 See Labor Rate N/A

Hubbell             PS3SC               SUP BS-TRAK, SPLICE CVR FTG EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             PS3SPC              SUP BS-TRAK, SURF PANEL CONN EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             PS3SS               SUP BS-TRAK, SEC STRAP/SPLICE CVR EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             PS3TCBC             SUP BS-TRAK, BS+CVR, TEE FTG EA B $28.40 20.19% $22.67 See Labor Rate N/A

Hubbell             PS3WC               SUP BS-TRAK, WIRE CLIP EA B $0.64 20.19% $0.51 See Labor Rate N/A

Hubbell             PS5E03B             P-CORD, CAT5E,PS5E,SHIELDED,BL,3' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PS5E03GY            P-CORD, CAT5E,PS5E,SHIELDED,GY,3' EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             PS5E05B             P-CORD, CAT5E,PS5E,SHIELDED,BL,5' EA B $8.90 20.19% $7.10 See Labor Rate N/A

Hubbell             PS5E05GY            P-CORD, CAT5E,PS5E,SHIELDED,GY,5' EA B $8.90 20.19% $7.10 See Labor Rate N/A
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Hubbell             PS5E07B             P-CORD, CAT5E,PS5E,SHIELDED,BL,7' EA B $10.30 20.19% $8.22 See Labor Rate N/A

Hubbell             PS5E07GY            P-CORD, CAT5E,PS5E,SHIELDED,GY,7' EA B $10.30 20.19% $8.22 See Labor Rate N/A

Hubbell             PS5E10B             P-CORD, CAT5E,PS5E,SHIELDED,BL,10' EA B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             PS5E10GY            P-CORD, CAT5E,PS5E,SHIELDED,GY,10' EA B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             PS5E15B             P-CORD, CAT5E,PS5E,SHIELDED,BL,15' EA B $15.70 20.19% $12.53 See Labor Rate N/A

Hubbell             PS5E15GY            P-CORD, CAT5E,PS5E,SHIELDED,GY,15' EA B $15.70 20.19% $12.53 See Labor Rate N/A

Hubbell             PS5E20B             P-CORD, CAT5E,PS5E,SHIELDED,BL,20' EA B $19.30 20.19% $15.40 See Labor Rate N/A

Hubbell             PS5E20GY            P-CORD, CAT5E,PS5E,SHIELDED,GY,20' EA B $19.30 20.19% $15.40 See Labor Rate N/A

Hubbell             PS5E25B             P-CORD, CAT5E,PS5E,SHIELDED,BL,25' EA B $23.20 20.19% $18.52 See Labor Rate N/A

Hubbell             PS5E25GY            P-CORD, CAT5E,PS5E,SHIELDED,GY,25' EA B $23.20 20.19% $18.52 See Labor Rate N/A

Hubbell             PS603B              P-CORD, CAT6,PS6,SHIELDED,BL,3' EA B $18.40 20.19% $14.69 See Labor Rate N/A

Hubbell             PS603GY             P-CORD, CAT6,PS6,SHIELDED,GY,3' EA B $18.40 20.19% $14.69 See Labor Rate N/A

Hubbell             PS605B              P-CORD, CAT6,PS6,SHIELDED,BL,5' EA B $20.30 20.19% $16.20 See Labor Rate N/A

Hubbell             PS605GY             P-CORD, CAT6,PS6,SHIELDED,GY,5' EA B $20.30 20.19% $16.20 See Labor Rate N/A

Hubbell             PS607B              P-CORD, CAT6,PS6,SHIELDED,BL,7' EA B $22.30 20.19% $17.80 See Labor Rate N/A

Hubbell             PS607GY             P-CORD, CAT6,PS6,SHIELDED,GY,7' EA B $22.30 20.19% $17.80 See Labor Rate N/A

Hubbell             PS610B              P-CORD, CAT6,PS6,SHIELDED,BL,10' EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             PS610GY             P-CORD, CAT6,PS6,SHIELDED,GY,10' EA B $24.90 20.19% $19.87 See Labor Rate N/A

Hubbell             PS615B              P-CORD, CAT6,PS6,SHIELDED,BL,15' EA B $30.10 20.19% $24.02 See Labor Rate N/A

Hubbell             PS615GY             P-CORD, CAT6,PS6,SHIELDED,GY,15' EA B $30.10 20.19% $24.02 See Labor Rate N/A

Hubbell             PS620B              P-CORD, CAT6,PS6,SHIELDED,BL,20' EA B $35.30 20.19% $28.17 See Labor Rate N/A

Hubbell             PS620GY             P-CORD, CAT6,PS6,SHIELDED,GY,20' EA B $35.30 20.19% $28.17 See Labor Rate N/A

Hubbell             PS625B              P-CORD, CAT6,PS6,SHIELDED,BL,25' EA B $40.50 20.19% $32.32 See Labor Rate N/A

Hubbell             PS625GY             P-CORD, CAT6,PS6,SHIELDED,GY,25' EA B $40.50 20.19% $32.32 See Labor Rate N/A

Hubbell             PSJ24               P-PANEL, JACK,24PORT,SHIELDED,UNLOADED EA B $109.00 20.45% $86.71 See Labor Rate N/A

Hubbell             PSJ24BK             P-PANEL, JACK,24P,SHIELDED,UNLD,BK EA B $109.00 20.45% $86.71 See Labor Rate N/A

Hubbell             PSJ24S              P-PANEL, JACK,24P,SHIELDED,UNLD,SL EA B $109.00 20.45% $86.71 See Labor Rate N/A

Hubbell             PT12CA              PREM-TRAK & PLUGTRAK, COND ADAP EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             PT12DBA             PREM-TRAK & PLUGTRAK, DEEP BOX EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             PT12LFB             PREM-TRAK & PLUGTRAK, LIGHT FIXT BOX EA B $13.40 20.19% $10.69 See Labor Rate N/A

Hubbell             PT12LPB             PREM-TRAK & PLUGTRAK, LOW PRO BOX EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             PT12SBA             PREM-TRAK & PLUGTRAK, STAND BOX EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             PT12TGB             PREM-TRAK & PLUGTRAK, 2-G BOX EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             PT153112P           PORT-PLUGTRAK, 15A, 3'L, 3 DUP, 6' CORD EA B $83.20 20.19% $66.40 See Labor Rate N/A

Hubbell             PT155112            PLUGTRAK, 5', 15A, 1CIRC, 5 DUP EA B $50.90 20.19% $40.62 See Labor Rate N/A

Hubbell             PT155112P           PORT-PLUGTRAK, 15A, 5'L, 5 DUP, 6' CORD EA B $101.00 20.33% $80.47 See Labor Rate N/A

Hubbell             PT155115            PLUGTRAK, 5', 15A, 1CIRC, 4 DUP EA B $48.80 20.19% $38.95 See Labor Rate N/A

Hubbell             PT155130            PLUGTRAK, 5', 15A, 1CIRC, 2 DUP EA B $42.00 20.19% $33.52 See Labor Rate N/A

Hubbell             PT155212            PLUGTRAK, 5', 15A, 2CIRC, 5 DUP EA B $59.90 20.19% $47.81 See Labor Rate N/A

Hubbell             PT156112            PLUGTRAK, 6', 15A, 1CIRC, 6 DUP EA B $57.70 20.19% $46.05 See Labor Rate N/A

Hubbell             PT156118            PLUGTRAK, 6', 15A, 1CIRC, 4 DUP EA B $48.20 20.19% $38.47 See Labor Rate N/A

Hubbell             PT156124            PLUGTRAK, 6', 15A, 1CIRC, 3 DUP EA B $44.70 20.19% $35.68 See Labor Rate N/A

Hubbell             PT156212            PLUGTRAK, 6', 15A, 2CIRC, 6 DUP EA B $66.30 20.19% $52.91 See Labor Rate N/A

Hubbell             PT1ABC5             PREM-TRAK1, ADHESIVE BS+CVR, 5' FT B $2.05 20.70% $1.63 See Labor Rate N/A

Hubbell             PT1ABC7             PREM-TRAK1, ADHESIVE BS+CVR, 7' FT B $1.88 20.19% $1.50 See Labor Rate N/A

Hubbell             PT1BC5              PREM-TRAK1, BASE & COVER, 5' FT B $1.48 20.19% $1.18 See Labor Rate N/A

Hubbell             PT1BC7              PREM-TRAK1, BASE & COVER, 7' FT B $1.40 20.19% $1.12 See Labor Rate N/A

Hubbell             PT1EC               PREM-TRAK1, END CAP FTG EA B $1.08 20.19% $0.86 See Labor Rate N/A

Hubbell             PT1EE               PREM-TRAK1, EXT  ELBOW FTG EA B $1.78 20.19% $1.42 See Labor Rate N/A

Hubbell             PT1FE               PREM-TRAK1, FLAT ELBOW FTG EA B $1.78 20.19% $1.42 See Labor Rate N/A

Hubbell             PT1IE               PREM-TRAK1, INT ELBOW FTG EA B $1.86 20.19% $1.48 See Labor Rate N/A

Hubbell             PT1RCGY             RACEWAY, PLUGTRAK 15A, SGL, REP RECP, GY EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PT1RCIG             RACEWAY, PLUGTRAK 15A, IG SGL REP RCPT EA B $11.80 20.19% $9.42 See Labor Rate N/A

Hubbell             PT1RCIV             RACEWAY, PLUGTRAK 15A, SGL REP RCPT EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             PT1RGY              RACEWAY, PLUGTRAK 20A, SGL, REP RECP, GY EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             PT1RIG              RACEWAY, PLUGTRAK 20A, IG SGL REP RCPT EA B $12.40 20.19% $9.90 See Labor Rate N/A

Hubbell             PT1RIV              PLUGTRAK, REP RCPT EA B $10.50 20.19% $8.38 See Labor Rate N/A

Hubbell             PT1SC               PREM-TRAK1, SPLICE COVER EA B $0.72 20.19% $0.57 See Labor Rate N/A

Hubbell             PT1TC               PREM-TRAK1, TEE COVER FTG EA B $2.50 20.75% $1.98 See Labor Rate N/A

Hubbell             PT1WTA              PREM-TRAK1 TO WALLTRAK1, REDUCE EA B $2.10 4.28% $2.01 See Labor Rate N/A

Hubbell             PT203112P           PORT-PLUGTRAK, 20A, 3'L, 5 DUP, 6' CORD EA B $59.95 3.84% $57.65 See Labor Rate N/A
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Hubbell             PT205112            PLUGTRAK, 5', 20A, 1CIRC, 4 DUP EA B $56.60 20.19% $45.17 See Labor Rate N/A

Hubbell             PT205112P           PORT-PLUGTRAK, 20A, 5'L, 5 DUP, 6' CORD EA B $73.20 3.83% $70.40 See Labor Rate N/A

Hubbell             PT205115            PLUGTRAK, 5', 20A, 1CIRC, 4 DUP EA B $53.80 20.19% $42.94 See Labor Rate N/A

Hubbell             PT205130            PLUGTRAK, 5', 20A, 1CIRC, 2 DUP EA B $46.80 20.19% $37.35 See Labor Rate N/A

Hubbell             PT205212            PLUGTRAK, 5', 20A, 2CIRC, 5 DUP EA B $68.40 20.19% $54.59 See Labor Rate N/A

Hubbell             PT205215            PLUGTRAK, 5', 20A, 2CIRC, 4 DUP EA B $63.00 20.19% $50.28 See Labor Rate N/A

Hubbell             PT206106            PLUGTRAK, 6', 20A, 1CIRC, 12 DUP EA B $74.30 20.19% $59.30 See Labor Rate N/A

Hubbell             PT206112            PLUGTRAK, 6', 20A, 1CIRC, 6 DUP EA B $63.60 20.19% $50.76 See Labor Rate N/A

Hubbell             PT206118            PLUGTRAK, 6', 20A, 1CIRC, 4 DUP EA B $52.50 20.19% $41.90 See Labor Rate N/A

Hubbell             PT206124            PLUGTRAK, 6', 20A, 1CIRC, 3 DUP EA B $48.20 20.19% $38.47 See Labor Rate N/A

Hubbell             PT206136            PLUGTRAK, 6', 20A, 1CIRC, 2 DUP EA B $42.00 20.19% $33.52 See Labor Rate N/A

Hubbell             PT206206            PLUGTRAK, 6', 20A, 2CIRC, 12 DUP EA B $98.90 20.19% $78.93 See Labor Rate N/A

Hubbell             PT206212            PLUGTRAK, 6', 20A, 2CIRC, 6 DUP EA B $76.50 20.19% $61.05 See Labor Rate N/A

Hubbell             PT206218            PLUGTRAK, 6', 20A, 2CIRC, 4 DUP EA B $64.20 20.19% $51.24 See Labor Rate N/A

Hubbell             PT206224            PLUGTRAK, 6', 20A, 2CIRC, 3 DUP EA B $66.10 20.19% $52.75 See Labor Rate N/A

Hubbell             PT27A               FRPT, 2" THRU FLOOR FTG EA B $121.00 20.36% $96.36 See Labor Rate N/A

Hubbell             PT2FIT              FRPT, 2" THRU FLOOR FTG, LOW VOLT EA B $220.00 20.19% $175.58 See Labor Rate N/A

Hubbell             PT2R                RACEWAY, PLUGTRAK 20A DUP REP RCPT EA B $23.30 20.19% $18.60 See Labor Rate N/A

Hubbell             PT2RCIG             RACEWAY, PLUGTRAK 15A, IG DUP REP RCPT EA B $14.70 20.19% $11.73 See Labor Rate N/A

Hubbell             PT2RIG              RACEWAY, PLUGTRAK 15A, IG DUP REP RCPT EA B $15.50 20.19% $12.37 See Labor Rate N/A

Hubbell             PT2X2BL             FRPT, 2X2, COMP UNIT, BL EA B $280.00 20.19% $223.47 See Labor Rate N/A

Hubbell             PT2X2BRS            FRPT, 2X2, COMP UNIT, BRS EA B $350.00 20.19% $279.34 See Labor Rate N/A

Hubbell             PT2X2BRS3           FRPT, 2X2, COMP UNIT, BK/BRS EA B $350.00 20.19% $279.34 See Labor Rate N/A

Hubbell             PT2X2CBL            FRPT, 2X2, REP CVR, BK EA B $37.10 20.19% $29.61 See Labor Rate N/A

Hubbell             PT2X2CBRS           FRPT, 2X2, REP CVR, BRS EA B $57.90 20.19% $46.21 See Labor Rate N/A

Hubbell             PT2X2CGY            FRPT, 2X2, REP CVR, GY EA B $37.10 20.19% $29.61 See Labor Rate N/A

Hubbell             PT2X2FIT            FRPT, 2X2, THRU FLOOR FTG EA B $167.00 20.19% $133.28 See Labor Rate N/A

Hubbell             PT2X2GY             FRPT , 2X2, COMP UNIT, GY EA B $280.00 20.19% $223.47 See Labor Rate N/A

Hubbell             PT2X2IGBL           FRPT, 2X2, COMP IG UNIT, BL EA B $302.00 20.19% $241.03 See Labor Rate N/A

Hubbell             PT2X2IGBRS          FFPT, 2X2, COMP IG UNIT, BRS EA B $374.00 20.19% $298.49 See Labor Rate N/A

Hubbell             PT2X2IGBRS3         FRPT, 2X2, COMP IG UNIT, BK/BRS EA B $374.00 20.19% $298.49 See Labor Rate N/A

Hubbell             PT2X2IGGY           FRPT, 2X2, COMP IG UNIT, GY EA B $302.00 20.19% $241.03 See Labor Rate N/A

Hubbell             PT2X2SFBL           FRPT, 2X2, SERV FTG, BK EA B $112.00 20.44% $89.11 See Labor Rate N/A

Hubbell             PT2X2SFBRS          FRPT, 2X2, SERV FTG, BRS EA B $165.00 20.23% $131.62 See Labor Rate N/A

Hubbell             PT2X2SFBRS3         FRPT, 2X2, SERV FTG, BK/BRS EA B $152.00 20.24% $121.24 See Labor Rate N/A

Hubbell             PT2X2SFGY           FRPT, 2X2, SERV FTG, GY EA B $112.00 20.44% $89.11 See Labor Rate N/A

Hubbell             PT4APBL             FRPT, ABANDON PLATE, 4" BK EA B $49.30 20.19% $39.35 See Labor Rate N/A

Hubbell             PT4APGY             FRPT, ABANDON PLATE, 4" GY EA B $49.30 20.19% $39.35 See Labor Rate N/A

Hubbell             PT4X4CBL            FRPT, 4X4, REP CVR, BK EA B $62.30 20.19% $49.72 See Labor Rate N/A

Hubbell             PT4X4CBRS           FRPT, 4X4, REP CVR, BRS EA B $81.30 20.19% $64.89 See Labor Rate N/A

Hubbell             PT4X4CGY            FRPT, 4X4, REP CVR, GY EA B $62.30 20.19% $49.72 See Labor Rate N/A

Hubbell             PT4X4CI             FRPT, 4X4, REP CVR, IV EA B $62.30 20.19% $49.72 See Labor Rate N/A

Hubbell             PT71SD              FLSH FRPT THRU-FTG,1SERV,FURNFEED,GY EA B $110.00 20.25% $87.72 See Labor Rate N/A

Hubbell             PT73FFSDBK          FRPT, 3-SERV, FURNFEED, 1-PC BK EA B $228.00 20.19% $181.97 See Labor Rate N/A

Hubbell             PT73FFSDGY          FLSH FRPT THRU-FTG,3SERV,FURNFEED,GY EA B $228.00 20.19% $181.97 See Labor Rate N/A

Hubbell             PT73FFSDI           FLSH FRPT THRU-FTG,3SERV,FURNFEED,IV EA B $228.00 20.19% $181.97 See Labor Rate N/A

Hubbell             PT73SD              FLSH FRPT THRU-FTG,3SERV,FURNFEED,GY EA B $105.00 20.26% $83.73 See Labor Rate N/A

Hubbell             PT7FFSDGY           FLUSH FRPT, 1 SERV, FURN FEED, GY EA B $212.00 20.19% $169.20 See Labor Rate N/A

Hubbell             PT7FFSDI            FLUSH FRPT, 1 SERV, FURN FEED, IV EA B $212.00 20.19% $169.20 See Labor Rate N/A

Hubbell             PT7FSD              THRU-FLOOR FITTING, 3" FLUSH FRPT EA B $111.00 20.38% $88.38 See Labor Rate N/A

Hubbell             PT7FSDBLA           FLUSH FRPT, W/20A DUP/TELE/DATA,BK EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             PT7FSDBRA           FLUSH FRPT, W/20A DUP/TELE/DATA,BR EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             PT7FSDBRCA          FLUSH FRPT, W/15A DUP/TELE/DATA,BR EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             PT7FSDBRS2A         FLUSH FRPT, W/20A DUP/TELE/DATA,BRS EA B $400.00 20.19% $319.24 See Labor Rate N/A

Hubbell             PT7FSDBRS3A         FLUSH FRPT W/20A DUP/TELE/DATA, GY EA B $342.00 20.19% $272.95 See Labor Rate N/A

Hubbell             PT7FSDGYA           FLUSH FRPT W/15A DUP/TELE/DATA, GY EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             PT7FSDGYCA          FLUSH FRPT W/20A DUP/TELE/DATA, IV EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             PT7FSDIA            FLUSH FRPT W/15A DUP/TELE/DATA, IV EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             PT7FSDICA           FLUSH FRPT W/15A DUP/TELE/DATA, IV EA B $246.00 20.19% $196.33 See Labor Rate N/A

Hubbell             PT7IGFSDBRSA        FLUSH FRPT IG 20A DUP/TELE/DATA, BRS EA B $454.00 20.19% $362.34 See Labor Rate N/A

Hubbell             PT7IGFSDGYA         FLUSH FRPT IG 20A DUP/TELE/DATA, GY EA B $274.00 20.19% $218.68 See Labor Rate N/A
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Hubbell             PT7IGFSDIA          FLUSH FRPT IG 20A DUP/TELE/DATA, IV EA B $274.00 20.19% $218.68 See Labor Rate N/A

Hubbell             PT7XC               FRPT FITTING, 3" THRU-FLOOR , ONLY EA B $185.00 20.25% $147.54 See Labor Rate N/A

Hubbell             PW1ABC5             WALLTRAK1 ADHESIVE BC+CRV, 5' FT B $2.95 20.54% $2.34 See Labor Rate N/A

Hubbell             PW1ABC7             WALLTRAK 1 ADHESIVE BC+CRV, 7' FT B $2.95 20.54% $2.34 See Labor Rate N/A

Hubbell             PW1BC5              WALLTRAK 1BC+CRV, 5' FT B $2.20 20.82% $1.74 See Labor Rate N/A

Hubbell             PW1BC7              WALLTRAK1 BC+CRV,7' FT B $2.20 20.82% $1.74 See Labor Rate N/A

Hubbell             PW1CA               WALLTRAK1 CONDUIT ADPT. EA B $5.80 20.19% $4.63 See Labor Rate N/A

Hubbell             PW1DBA              WALLTRAK1 DEEP BOX EA B $8.90 20.19% $7.10 See Labor Rate N/A

Hubbell             PW1EC               WALLTRAK1 , END CAP EA B $1.12 20.19% $0.89 See Labor Rate N/A

Hubbell             PW1EE               WALLTRAK1 EXT.ELBOW EA B $2.40 20.19% $1.92 See Labor Rate N/A

Hubbell             PW1FE               WALLTRAK1 FLAT ELBOW EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             PW1IE               WALLTRAK1 INT. ELBOW EA B $2.15 20.68% $1.71 See Labor Rate N/A

Hubbell             PW1LFB              WALLTRAK1 LIGHT FIXT BOX EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             PW1LPB              WALLTRAK1 LOW PRO BOX EA B $6.20 20.19% $4.95 See Labor Rate N/A

Hubbell             PW1SBA              WALLTRAK1 STAND BOX EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             PW1SC               WALLTRAK 1 SPLICE COVER EA B $0.82 20.19% $0.65 See Labor Rate N/A

Hubbell             PW1TC               WALLTRAK1 TEE FTG EA B $3.25 20.51% $2.58 See Labor Rate N/A

Hubbell             PW1TGB              WALLTRAK1 2-G BOX EA B $13.70 20.19% $10.93 See Labor Rate N/A

Hubbell             PW2ABC5             WALLTRAK2, ADHESIVE BS+CRV, 5' FT B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             PW2ABC7             WALLTRAK2, ADHESIVE BS+CRV, 7' FT B $4.20 20.19% $3.35 See Labor Rate N/A

Hubbell             PW2BC5              WALLTRAK2, BS+CRV, 5' FT B $3.65 20.48% $2.90 See Labor Rate N/A

Hubbell             PW2BC7              WALLTRAK2, BS+CRV, 7' FT B $3.65 20.48% $2.90 See Labor Rate N/A

Hubbell             PW2CACF             WALLTRAK2, CEILING/COND ADAPT EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             PW2EC               WALLTRAK2, END CAP EA B $1.96 20.19% $1.56 See Labor Rate N/A

Hubbell             PW2EE               WALLTRAK2, EXT ELBOW EA B $2.90 20.67% $2.30 See Labor Rate N/A

Hubbell             PW2EEBC             WALLTRAK2, BS+CVR, EXT ELBOW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             PW2FE               WALLTRAK2, FLAT ELBOW EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             PW2FEBC             WALLTRAK2, BS+CVR, FLAT ELBOW EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             PW2IE               WALLTRAK2, INTERNAL ELBOW EA B $2.40 20.77% $1.90 See Labor Rate N/A

Hubbell             PW2IEBC             WALLTRAK2, BS+CVR, INT ELBOW EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             PW2RED              WALLTRAK2, REDUCING FITTING EA B $3.65 20.29% $2.91 See Labor Rate N/A

Hubbell             PW2SC               WALLTRAK2, SPLICE COVER EA B $1.18 20.19% $0.94 See Labor Rate N/A

Hubbell             PW2SS               WALLTRAK2, SECURITY STRAP EA B $1.56 20.19% $1.25 See Labor Rate N/A

Hubbell             PW2TC               WALLTRAK2, TEE FTG EA B $3.25 20.30% $2.59 See Labor Rate N/A

Hubbell             PW2TCBC             WALLTRAK2, BS+CVR, TEE FTG EA B $7.00 20.19% $5.59 See Labor Rate N/A

Hubbell             PXJ5E1289           P-PANEL, JACK,12P,W/HXJ5EBK,W/89D BRKT EA B $97.40 20.19% $77.74 See Labor Rate N/A

Hubbell             PXJ5E48E1U          P-PANEL, JACK,1U,KIT W/UDX48EIU,CAT5E EA B $348.00 20.19% $277.74 See Labor Rate N/A

Hubbell             PXJ61289            P-PANEL, JACK,12P,W/HXJ6BK JKW/,89D BRKT EA B $142.00 20.39% $113.05 See Labor Rate N/A

Hubbell             PXJ624BKE           P-PANEL, JACK,LOADED W/HXJ6BK JK,24P EA B $256.00 20.19% $204.31 See Labor Rate N/A

Hubbell             PXJ624E             P-PANEL, JACK,LOADED W/HXJ6GY JK,24P EA B $256.00 20.19% $204.31 See Labor Rate N/A

Hubbell             PXJ636E             P-PANEL, JACK,W/HXJ6GY JK,36P EA B $382.00 20.19% $304.87 See Labor Rate N/A

Hubbell             PXJ648BKE           P-PANEL, JACK,LOADED W/HXJ6BK JK,48P EA B $508.00 20.19% $405.44 See Labor Rate N/A

Hubbell             PXJ648BKE1U         P-PANEL, JACK,1U,KT W/UDX48EIU,HXJ6BK JK EA B $456.00 20.19% $363.93 See Labor Rate N/A

Hubbell             PXJ648E             P-PANEL, JACK,LOADED W/HXJ6GY JK,48P EA B $508.00 20.19% $405.44 See Labor Rate N/A

Hubbell             PXJ648E1U           P-PANEL, JACK,1U,KT W/UDX48EIU,HXJ6GY JK EA B $456.00 20.19% $363.93 See Labor Rate N/A

Hubbell             Q106AL              STYLELINE DUPLEX OUTLET FRAME, 4 P,AL EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             Q106B               STYLELINE DUPLEX OUTLET FRAME, 4 P,BK EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             Q106E               STYLELINE DUPLEX OUTLET FRAME, 4 P,EI EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             Q106G               STYLELINE DUPLEX OUTLET FRAME, 4 P,GY EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             Q106LA              STYLELINE DUPLEX OUTLET FRAME, 4 P,LA EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             Q106O               STYLELINE DUPLEX OUTLET FRAME, 4 P,OW EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             Q106W               STYLELINE DUPLEX OUTLET FRAME, 4 P,WH EA B $3.20 20.41% $2.55 See Labor Rate N/A

Hubbell             RA12ALPK100         W-PLATE SCREW, 1/2", ALMOND, 100 PACK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RA12BKPK100         W-PLATE SCREW, 1/2", BLACK, 100 PACK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RA12GYPK100         W-PLATE SCREW, 1/2", GRAY, 100 PACK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RA12IPK100          W-PLATE SCREW, 1/2", IVORY, 100 PACK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RA12LAPK100         W-PLATE SCREW, 1/2", LT ALMOND, 100 PACK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RA12PK100           W-PLATE SCREW, 1/2", BROWN, 100 PACK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RA12WPK100          W-PLATE SCREW, 1/2", WHITE, 100 PACK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RA38ALPK100         W-PLATE SCREW, 3/8", ALMOND, 100 PACK PK B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             RA38BKPK100         W-PLATE SCREW, 3/8", BLACK, 100 PACK PK B $26.20 20.19% $20.91 See Labor Rate N/A
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Hubbell             RA38BRPK100         W-PLATE SCREW, 3/8", BRASS, 100 PACK PK B $26.80 20.19% $21.39 See Labor Rate N/A

Hubbell             RA38CHPK100         W-PLATE SCREW, 3/8", CHROME, 100 PACK PK B $26.80 20.19% $21.39 See Labor Rate N/A

Hubbell             RA38GYPK100         W-PLATE SCREW, 3/8", GRAY, 100 PACK PK B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             RA38IPK100          W-PLATE SCREW, 3/8", IVORY, 100 PACK PK B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             RA38LAPK100         W-PLATE SCREW, 3/8", LT ALMOND, 100 PACK PK B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             RA38PK100           W-PLATE SCREW, 3/8", BROWN, 100 PACK PK B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             RA38SSPK100         W-PLATE SCREW, 3/8", STAINLESS, 100 PACK PK B $26.80 20.19% $21.39 See Labor Rate N/A

Hubbell             RA38WPK100          W-PLATE SCREW, 3/8", WHITE, 100 PACK PK B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             RA40                MOUNTING STRAP, WITH SCREWS EA B $2.05 4.40% $1.96 See Labor Rate N/A

Hubbell             RA58BRPK100         W-PLATE SCREW, 5/8", BRASS, 100 PACK PK B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             RA58CHPK100         W-PLATE SCREW, 5/8", CHROME, 100 PACK PK B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             RA58SSPK100         W-PLATE SCREW, 5/8", STAINLESS, 100 PACK PK B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             RA756               TOGGLE ADAPTER, BLANK, BROWN EA B $2.55 4.49% $2.44 See Labor Rate N/A

Hubbell             RA756I              TOGGLE ADAPTER, BLANK, IVORY EA B $2.55 4.49% $2.44 See Labor Rate N/A

Hubbell             RA756W              TOGGLE ADAPTER, BLANK, WHITE EA B $2.55 4.49% $2.44 See Labor Rate N/A

Hubbell             RA88IPK100          W-PLATE SCREW, 1", IVORY, 100 PACK PK B $28.70 20.19% $22.91 See Labor Rate N/A

Hubbell             RA88SSPK100         W-PLATE SCREW, 1", STAINLESS, 100 PACK PK B $54.00 20.19% $43.10 See Labor Rate N/A

Hubbell             RA88WPK100          W-PLATE SCREW, 1", WHITE, 100 PACK PK B $28.70 20.19% $22.91 See Labor Rate N/A

Hubbell             RCW1AL              WALLPLATE, 1G DEC, SNAP-ON, AL EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             RCW1I               WALLPLATE, 1G DEC, SNAP-ON, IV EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             RCW1LA              WALLPLATE, 1G DEC, SNAP-ON, LA EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             RCW1W               WALLPLATE, 1G DEC, SNAP-ON, WH EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             RCW2AL              WALLPLATE, 2G DEC, SNAP-ON, AL EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             RCW2I               WALLPLATE, 2G DEC, SNAP-ON, IV EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             RCW2LA              WALLPLATE, 2G DEC, SNAP-ON, LA EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             RCW2W               WALLPLATE, 2G DEC, SNAP-ON, WH EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             RCW3AL              WALLPLATE, 3G DEC, SNAP-ON, AL EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             RCW3I               WALLPLATE, 3G DEC, SNAP-ON, IV EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             RCW3LA              WALLPLATE, 3G DEC, SNAP-ON, LA EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             RCW3W               WALLPLATE, 3G DEC, SNAP-ON, WH EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             RCW4AL              WALLPLATE, 4G DEC, SNAP-ON, AL EA B $20.80 20.19% $16.60 See Labor Rate N/A

Hubbell             RCW4I               WALLPLATE, 4G DEC, SNAP-ON, IV EA B $20.80 20.19% $16.60 See Labor Rate N/A

Hubbell             RCW4LA              WALLPLATE, 4G DEC, SNAP-ON, LA EA B $20.80 20.19% $16.60 See Labor Rate N/A

Hubbell             RCW4W               WALLPLATE, 4G DEC, SNAP-ON, WH EA B $20.80 20.19% $16.60 See Labor Rate N/A

Hubbell             RCW5AL              WALLPLATE, 5G DEC, SNAP-ON, AL EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             RCW5I               WALLPLATE, 5G DEC, SNAP-ON, IV EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             RCW5LA              WALLPLATE, 5G DEC, SNAP-ON, LA EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             RCW5W               WALLPLATE, 5G DEC, SNAP-ON, WH EA B $52.00 20.19% $41.50 See Labor Rate N/A

Hubbell             RCW6AL              WALLPLATE, 6G DEC, SNAP-ON, AL EA B $72.80 20.19% $58.10 See Labor Rate N/A

Hubbell             RCW6I               WALLPLATE, 6G DEC, SNAP-ON, IV EA B $72.80 20.19% $58.10 See Labor Rate N/A

Hubbell             RCW6LA              WALLPLATE, 6G DEC, SNAP-ON, LA EA B $72.80 20.19% $58.10 See Labor Rate N/A

Hubbell             RCW6W               WALLPLATE, 6G DEC, SNAP-ON, WH EA B $72.80 20.19% $58.10 See Labor Rate N/A

Hubbell             RE2                 CABINET, REM EQUIP,2 HUB,32"H,LT GY EA B $434.00 20.19% $346.38 See Labor Rate N/A

Hubbell             RE210G              CABINET, REBOX,2 HUB,32"H,CBL GROMMET EA B $584.00 20.19% $466.09 See Labor Rate N/A

Hubbell             RE2B                CABINET, REM EQUIP,2 HUB,32"H,BK EA B $434.00 20.19% $346.38 See Labor Rate N/A

Hubbell             RE2LAH              CAB, ACCESS,REM EQUIP,W/BRKTS,CAT60'S,GY EA B $920.00 20.19% $734.25 See Labor Rate N/A

Hubbell             RE4                 CABINET, REM EQUIP,4 HUB,32"H,GY EA B $488.00 20.19% $389.47 See Labor Rate N/A

Hubbell             RE410G              CABINET, REBOX,4 HUB,32"H,CBL GROMMET EA B $624.00 20.19% $498.02 See Labor Rate N/A

Hubbell             RE4B                CABINET, REM EQUIPT,4HUB,32"H,BK EA B $488.00 20.19% $389.47 See Labor Rate N/A

Hubbell             RE4X                CABINET, REM EQUIP,4 HUB,42"H,LT GY EA B $740.00 20.19% $590.59 See Labor Rate N/A

Hubbell             RE4XB               CABINET, REM EQUIP,4HUB,42"H,BK EA B $740.00 20.19% $590.59 See Labor Rate N/A

Hubbell             REK110              CAB, ACCESS,REM EQUIP,110/66BK MTG RAILS EA B $92.00 20.19% $73.43 See Labor Rate N/A

Hubbell             REK19               CAB, ACCESS,REM EQUIP,P-PANEL MTG EA B $55.10 20.19% $43.98 See Labor Rate N/A

Hubbell             REK19L              CAB, REM EQUIP,PATCH PNL MTG KIT,SPEC EA B $55.10 20.19% $43.98 See Labor Rate N/A

Hubbell             REKBB20             CAB, ACCESS,REM EQUIP,BKBORD KT,IDF,20"H EA B $147.00 20.36% $117.08 See Labor Rate N/A

Hubbell             REKBB30             CAB, ACCESS,REM EQUIP,BKBORD KT,IDF,30"H EA B $162.00 20.21% $129.26 See Labor Rate N/A

Hubbell             REKBB40             CAB, ACCESS,REM EQUIP,BKBORD KT,IDF,40"H EA B $183.00 20.21% $146.02 See Labor Rate N/A

Hubbell             REKBBB              CAB, ACCESS,IDF,BKBORD KT EA B $150.00 20.38% $119.44 See Labor Rate N/A

Hubbell             REKEF               CAB, ACCESS,RE/IDF,ECONOMY FAN KT EA B $62.30 20.19% $49.72 See Labor Rate N/A

Hubbell             REKEGS              CAB, ACCESS,GROUND STRAP,15",W/RINGS EA B $13.70 20.19% $10.93 See Labor Rate N/A

Hubbell             REKF                CAB, ACCESS,REM EQUIP,FAN KIT EA B $188.00 20.19% $150.04 See Labor Rate N/A
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Hubbell             REKFF               CAB, ACCESS,REM EQUIP,DUST FILTER EA B $83.70 20.19% $66.80 See Labor Rate N/A

Hubbell             REKFP               CAB, ACCESS,REM EQUIP,FIBER P-PANEL KT EA B $41.90 20.19% $33.44 See Labor Rate N/A

Hubbell             REKG                CAB, ACCESS,REM EQUIP,GASKET KT EA B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             REKGB               CAB, ACCESS,REM,EQUIP,GROUNDING KT EA B $110.00 20.25% $87.72 See Labor Rate N/A

Hubbell             REKH                CAB, ACCESS,REM EQUIP,PADLOCK KT EA B $41.90 20.19% $33.44 See Labor Rate N/A

Hubbell             REKHS               CAB, ACCESS,BKT,IDF,FOR MNTG NETSLT MODS EA B $114.00 20.40% $90.74 See Labor Rate N/A

Hubbell             REKI                CAB, ACCESS,REBOX,HINGE KT,LH EA B $27.40 20.19% $21.87 See Labor Rate N/A

Hubbell             REKMT10             CAB, ACCESS,REM EQUIP,MT10 SHROUD KT EA B $149.00 20.21% $118.88 See Labor Rate N/A

Hubbell             REKP                CAB, ACCESS,REM EQUIP,POWER KT EA B $139.00 20.32% $110.76 See Labor Rate N/A

Hubbell             REKR24              CAB, ACCESS,REM EQUIP,TRIM RING,24" EA B $354.00 20.19% $282.53 See Labor Rate N/A

Hubbell             REKR32              CAB, ACCESS,REM EQUIP,TRIM RING,32" EA B $382.00 20.19% $304.87 See Labor Rate N/A

Hubbell             REKR42              CAB, ACCESS,REM EQUIP,TRIM RING,42" EA B $406.00 20.19% $324.03 See Labor Rate N/A

Hubbell             REKS                CAB, ACCESS,REM EQUIP,SOUND DAMP KT EA B $110.00 20.25% $87.72 See Labor Rate N/A

Hubbell             REKSJ20             CAB, ACCESS,JOINING KT,SIDE/SIDE,24" EA B $91.50 20.19% $73.03 See Labor Rate N/A

Hubbell             REKSJ30             CAB, ACCESS,JOINING KT,SIDE-SIDE,32" RBX EA B $99.30 20.19% $79.25 See Labor Rate N/A

Hubbell             REKSJ40             CAB, ACCESS,JOINING KIT,SIDE-SIDE,42"RBX EA B $108.00 20.45% $85.92 See Labor Rate N/A

Hubbell             REKTJ               CAB, ACCESS,JOINING KT,TOP-BOT,RBX EA B $121.00 20.42% $96.29 See Labor Rate N/A

Hubbell             REKU                CAB, ACCESS,REM EQUIP,2HUB,UPGRADE KT EA B $348.00 20.19% $277.74 See Labor Rate N/A

Hubbell             REKUB               CAB, ACCESS,REM EQUIP,2HUB,UPGRADE KT,BK EA B $348.00 20.19% $277.74 See Labor Rate N/A

Hubbell             REKZ                CAB, ACCESS,REM EQUIP,EQUIP MTG KT EA B $62.80 20.19% $50.12 See Labor Rate N/A

Hubbell             REKZL               CAB, ACCESS,REM EQUIP,MTG KT,SPC EA B $70.60 20.19% $56.35 See Labor Rate N/A

Hubbell             REKZS               CAB, ACCESS,EQUIP BRKT,4U,W/SLIDES,70LBS EA B $137.00 20.22% $109.31 See Labor Rate N/A

Hubbell             RF151               FLOOR/DISP BOX, 15A 125V, COMPLETE, BRS EA B $48.40 20.19% $38.63 See Labor Rate N/A

Hubbell             RF151D              RCPT, 15A 125V, SING DISPLAY TYPE, BRS EA B $48.40 20.19% $38.63 See Labor Rate N/A

Hubbell             RF151TR             FLOOR BOX 15A 125V SINGLE TR BRASS EA B $52.80 20.19% $42.14 See Labor Rate N/A

Hubbell             RF400               FLR BOX, PVC COVER ONLY EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RF406AL             FLR BOX, DOOR FOR RF400, NM, ALMOND EA B $30.80 20.19% $24.58 See Labor Rate N/A

Hubbell             RF406BK             FLR BOX, DOOR FOR RF400, NM, BLACK EA B $30.80 20.19% $24.58 See Labor Rate N/A

Hubbell             RF406BR             FLR BOX FLNG AND DOOR , BRASS EA B $70.40 20.19% $56.19 See Labor Rate N/A

Hubbell             RF407AL             FLR BOX, DOOR FOR RF406, NM, ALMOND EA B $30.80 20.19% $24.58 See Labor Rate N/A

Hubbell             RF407BK             FLR BOX, DOOR FOR RF406, NM, BLACK EA B $30.80 20.19% $24.58 See Labor Rate N/A

Hubbell             RF407BR             FLR BOX  DOOR FOR RF406 , BRASS EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             RF408               FLR BOX, DIVIDER FOR RF400 EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RF409BR             FLR BOX FLNG AND DOOR , TILE TRIM BRASS EA B $70.40 20.19% $56.19 See Labor Rate N/A

Hubbell             RF500               FLR BOX, DEEP, NM CABLE CLMPS EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RF506AL             FLR BOX, FLNG AND DOOR, ALMOND EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RF506BK             FLR BOX FLNG AND DOOR, BLACK EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RF506BN             FLR BOX FLNG AND DOOR, BROWN EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RF506BP             FLR BOX FLNG AND DOOR, BRASS PLT EA B $48.40 20.19% $38.63 See Labor Rate N/A

Hubbell             RF506BR             FLR BOX FLNG AND DOOR, BRASS EA B $70.40 20.19% $56.19 See Labor Rate N/A

Hubbell             RF506CH             FLR BOX FLNG AND DOOR, CHROME EA B $48.40 20.19% $38.63 See Labor Rate N/A

Hubbell             RF506CU             FLR BOX FLNG AND DOOR, COPPER EA B $48.40 20.19% $38.63 See Labor Rate N/A

Hubbell             RF506NI             FLR BOX FLNG AND DOOR, NICKEL EA B $48.40 20.19% $38.63 See Labor Rate N/A

Hubbell             RF506SS             FLR BOX, FLNG AND DOOR, SS EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RF507               FLR BOX, DOOR FOR RF515, BRASS EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             RF507AL             FLR BOX, DOOR FOR RF515, ALMOND EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             RF507BK             FLR BOX, DOOR FOR RF515, BLACK EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             RF507BN             FLR BOX DOOR FOR RF506, BROWN EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             RF507BP             FLR BOX DOOR FOR RF506, BRASS PLT EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RF507BR             FLR BOX DOOR FOR RF506, BRASS EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             RF507CH             FLR BOX DOOR FOR RF506, CHROME EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RF507CU             FLR BOX DOOR FOR RF506, COPPER EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RF507NI             FLR BOX DOOR FOR RF506, NICKEL EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RF507SS             FLR BOX, DOOR FOR RF515, SS EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             RF515               FLR BOX KIT, WOOD FLR TYPE, 1-G, BRASS EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             RF515AL             FLR BOX KIT, WOOD FLR TYPE, 1-G, ALMOND EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             RF515BK             FLR BOX KIT, WOOD FLR TYPE, 1-G, BLACK EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             RF515BN             FLR BOX KIT, WOOD FLR TYPE, BROWN EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             RF515BP             FLR BOX KIT, WOOD FLR TYPE, BRASS PLT EA B $70.40 20.19% $56.19 See Labor Rate N/A

Hubbell             RF515BR             FLR BOX KIT, WOOD FLR TYPE, BRASS EA B $99.00 20.19% $79.01 See Labor Rate N/A

Hubbell             RF515CH             FLR BOX KIT, WOOD FLR TYPE, CHROME EA B $70.40 20.19% $56.19 See Labor Rate N/A
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Hubbell             RF515CU             FLR BOX KIT, WOOD FLR TYPE, COPPER EA B $70.40 20.19% $56.19 See Labor Rate N/A

Hubbell             RF515NI             FLR BOX KIT, WOOD FLR TYPE, NICKEL EA B $70.40 20.19% $56.19 See Labor Rate N/A

Hubbell             RF515SS             FLR BOX KIT, WOOD FLR TYPE, 1-G, SS EA B $57.20 20.19% $45.65 See Labor Rate N/A

Hubbell             RFGBK100            CONN, GOLD RCA F/F,BK,100PK PK B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             RFGR100             CONN, GOLD RCA F/F,RD,100PK PK B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             RFGW100             CONN, GOLD RCA F/F,WH,100PK PK B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             RFGY100             CONN, GOLD RCA F/F,YL,100PK PK B $224.00 20.19% $178.77 See Labor Rate N/A

Hubbell             RFW1I               WALLPLATE, 1G TOG, SNAP-ON, IVORY EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             RFW1W               WALLPLATE, 1G TOG, SNAP-ON, WHITE EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             RFW2I               WALLPLATE, 2G TOG, SNAP-ON, IVORY EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             RFW2W               WALLPLATE, 2G TOG, SNAP-ON, WHITE EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             RFW3I               WALLPLATE, 3G TOG, SNAP-ON, IVORY EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             RFW3W               WALLPLATE, 3G TOG, SNAP-ON, WHITE EA B $15.60 20.19% $12.45 See Labor Rate N/A

Hubbell             RG59A10             CONN, RG59 M TO F SCREW TERM,10/PK PK B $25.00 20.19% $19.95 See Labor Rate N/A

Hubbell             RG59FC              RG59, COMPRSSN PLUG,25PK PK B $53.10 20.19% $42.38 See Labor Rate N/A

Hubbell             RG59FPO             RG59, PUSH ON PLUG,25PK PK B $42.50 20.19% $33.92 See Labor Rate N/A

Hubbell             RJ600               JLOAD BOX, DEEP, NM CLAMP EA B $6.60 20.19% $5.27 See Labor Rate N/A

Hubbell             RJ62                JLOAD 20A RECEPT  BROWN EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             RJ620               JLOAD 20A MULTIMEDIA  BROWN EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RJ620AL             JLOAD 20A MULTIMEDIA  ALMOND EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RJ620BK             JLOAD 20A MULTIMEDIA  BLACK EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RJ620GY             JLOAD 20A MULTIMEDIA  GRAY EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RJ620I              JLOAD 20A MULTIMEDIA  IVORY EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RJ620LA             JLOAD 20A MULTIMEDIA  LT ALMOND EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RJ620W              JLOAD 20A MULTIMEDIA  WHITE EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RJ62AL              JLOAD 20A RECEPT  ALMOND EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             RJ62BK              JLOAD 20A RECEPT  BLACK EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             RJ62GY              JLOAD 20A RECEPT  GRAY EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             RJ62I               JLOAD 20A RECEPT  IVORY EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             RJ62LA              JLOAD 20A RECEPT  LT ALMOND EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             RJ62W               JLOAD 20A RECEPT  WHITE EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             RJ65                JLOAD 15A RECEPT BROWN EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RJ650               JLOAD 15A MULTIMEDIA BROWN EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RJ650AL             JLOAD 15A MULTIMEDIA ALMOND EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RJ650BK             JLOAD OUTLET, W/DIV, BLACK EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RJ650GY             JLOAD 15A MULTIMEDIA GRAY EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RJ650I              JLOAD 15A MULTIMEDIA IVORY EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RJ650LA             JLOAD 15A MULTIMEDIA LT ALMOND EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RJ650W              JLOAD OUTLET, W/DIV, WHITE EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RJ65AL              JLOAD 15A RECEPT ALMOND EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RJ65BK              JLOAD MULTIMEDIA RECEPTACLE EA B $23.70 20.19% $18.92 See Labor Rate N/A

Hubbell             RJ65GY              JLOAD 15A RECEPT GRAY EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RJ65I               JLOAD 15A RECEPT IVORY EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RJ65LA              JLOAD 15A RECEPT LT ALMOND EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RJ65W               JLOAD 15A RECEPT WHITE EA B $22.00 20.19% $17.56 See Labor Rate N/A

Hubbell             RKG                 RACKS/CAB, GROUNDING BAR KT EA B $37.40 20.19% $29.85 See Labor Rate N/A

Hubbell             RKTGB               RACKS/CAB, GROUNDING BAR KT,TELCOM EA B $206.00 20.19% $164.41 See Labor Rate N/A

Hubbell             RL325A              FL LAMPHLDR,BIPIN, LOWPRO,4WIRE SLIDE-ON EA B $1.50 3.95% $1.44 See Labor Rate N/A

Hubbell             RL325B              FL LAMPHLDR,BIPIN, LOWPRO,2WIRE SLIDE-ON EA B $1.50 3.95% $1.44 See Labor Rate N/A

Hubbell             RR155               RESI SGL RCPT, 15A 250V, SELF GRND, BR EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             RR155AL             RESI SGL RCPT, 15A 250V, SELF GRND, AL EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             RR155BK             RESI SGL RCPT, 15A 250V, SELF GRND, BK EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             RR155GY             RESI SGL RCPT, 15A 250V, SELF GRND, GY EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             RR155I              RESI SGL RCPT, 15A 250V, SELF GRND, IV EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             RR155LA             RESI SGL RCPT, 15A 250V, SELF GRND, LA EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             RR155W              RESI SGL RCPT, 15A 250V, SELF GRND, WH EA B $6.00 20.19% $4.79 See Labor Rate N/A

Hubbell             RR205               RESI SGL RCPT, 20A 250V, SELF GRND, BR EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             RR205AL             RESI SGL RCPT, 20A 250V, SELF GRND, AL EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             RR205BK             RESI SGL RCPT, 20A 250V, SELF GRND, BK EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             RR205GY             RESI SGL RCPT, 20A 250V, SELF GRND, GY EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             RR205I              RESI SGL RCPT, 20A 250V, SELF GRND, IV EA B $7.20 20.19% $5.75 See Labor Rate N/A
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Hubbell             RR205LA             RESI SGL RCPT, 20A 250V, SELF GRND, LA EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             RR205W              RESI SGL RCPT, 20A 250V, SELF GRND, WH EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             RRD155              RESI SGL RCPT, 15A 250V, S GRND, DEC, BR EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RRD155AL            RESI SGL RCPT, 15A 250V, S GRND, DEC, AL EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RRD155BK            RESI SGL RCPT, 15A 250V, S GRND, DEC, BK EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RRD155GY            RESI SGL RCPT, 15A 250V, S GRND, DEC, GY EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RRD155I             RESI SGL RCPT, 15A 250V, S GRND, DEC, IV EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RRD155LA            RESI SGL RCPT, 15A 250V, S GRND, DEC, LA EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RRD155W             RESI SGL RCPT, 15A 250V, S GRND, DEC, WH EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             RRD205              RESI SGL RCPT, 20A 250V, S GRND, DEC, BR EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             RRLABEL             RACK, LABELS,POS ID EA B $42.80 20.19% $34.16 See Labor Rate N/A

Hubbell             RSTW100             CONN, RCA SOLDER,WH,100PK PK B $147.00 20.31% $117.15 See Labor Rate N/A

Hubbell             RU100SS             UNDER CAB DIST BOX, FOR SLIM, MET SS EA B $44.00 20.19% $35.12 See Labor Rate N/A

Hubbell             RU100W              UNDER CAB DIST BOX, FOR SLIM, MET WH EA B $33.00 20.19% $26.34 See Labor Rate N/A

Hubbell             RU170W              UNDER CAB DIST BOX, FOR SLIM, NM WH EA B $28.60 20.19% $22.83 See Labor Rate N/A

Hubbell             RU200SS             UNDER CAB DIST BOX, FOR GFCI, MET SS EA B $46.20 20.19% $36.87 See Labor Rate N/A

Hubbell             RU200W              UNDER CAB DIST BOX, FOR GFCI, MET, WH EA B $35.20 20.19% $28.09 See Labor Rate N/A

Hubbell             RU270W              UNDER CAB DIST BOX, FOR GFCI, NM WH EA B $30.80 20.19% $24.58 See Labor Rate N/A

Hubbell             RW51020             WP COVER, 1G HORZ, 1) RECT OPG, GRAY EA B $10.30 20.19% $8.22 See Labor Rate N/A

Hubbell             RW51040             WP COVER, 1G VERT, 1) RECT OPG, GRAY EA B $12.30 20.19% $9.82 See Labor Rate N/A

Hubbell             RW51320             WP COVER, 2G VERT, 2) DUP, GRAY EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             RW51330             WP COVER, 2G VERT, 1) RECT 1) DUP, GRAY EA B $31.80 20.19% $25.38 See Labor Rate N/A

Hubbell             RW51380             WP COVER, 2G VERT, 2) 1.40", GRAY EA B $20.40 20.19% $16.28 See Labor Rate N/A

Hubbell             RW51450             WP COVER, 2G VERT, 2) RECT, GRAY EA B $31.00 20.19% $24.74 See Labor Rate N/A

Hubbell             RW51470             WP COVER, 1G VERT, DUP OPG, GRAY EA B $10.20 20.19% $8.14 See Labor Rate N/A

Hubbell             RW51520             WP COVER, 1G HORZ, 1) 1.40", GRAY EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             RW51550             WP COVER, 1G VERT, 1) 1.40", GRAY EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             RW51810             WP COVER, 1G HORZ, DUP OPG, GRAY EA B $9.10 20.19% $7.26 See Labor Rate N/A

Hubbell             RW57500             WP HOOD, 1G HORZ/VERT, MULTI OPNG, GRAY EA B $41.40 20.19% $33.04 See Labor Rate N/A

Hubbell             RW57600             WP HOOD, DEEP, 1G HZ/VT, MULTI OPNG, GY EA B $47.60 20.19% $37.99 See Labor Rate N/A

Hubbell             RW57750             WP HOOD, 2G HORZ/VERT, MULTI OPNG, GRAY EA B $49.80 20.19% $39.75 See Labor Rate N/A

Hubbell             RW57900             WP HOOD, DEEP, 2G HZ/VT, MULTI OPNG, GY EA B $92.20 20.19% $73.58 See Labor Rate N/A

Hubbell             RW57950             WP HOOD, DEEP, 2G, 1.4"-2.15" OPNG, GRAY EA B $61.30 20.19% $48.92 See Labor Rate N/A

Hubbell             S1AP4BL             S1, ABAN PLATE, 4IN CORE, BK EA B $51.90 20.19% $41.42 See Labor Rate N/A

Hubbell             S1AP4GY             S1, ABAN PLATE, 4IN CORE, GY EA B $51.90 20.19% $41.42 See Labor Rate N/A

Hubbell             S1AVHUB15           FLOORBOX, HUB FOR S1SFBAV, 1.5" EA B $14.55 3.80% $14.00 See Labor Rate N/A

Hubbell             S1CFB               FLOORBOX, SYSTEM ONE, CAST IRON EA B $133.00 4.04% $127.63 See Labor Rate N/A

Hubbell             S1CFCAL             FRPT, CARPET FLNG. SYSTEM 1, ALUM. EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1CFCBL             FRPT, CARPET FLNG.SYSTEM 1, BLACK EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1CFCBRS            FRPT, CARPET FLNG. SYSTEM 1, BRASS EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1CFCGY             FRPT, CARPET FLNG. SYSTEM 1,GRAY EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1CFCI              FRPT, CARPET FLNG. SYSTEM 1,IVORY EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1DFMAX             SYS 1, SIEMON MAX BEZEL EA B $3.35 4.08% $3.21 See Labor Rate N/A

Hubbell             S1DFTRAC            SYS 1, ORTRONICS TRAC JACK BEZEL EA B $3.35 4.08% $3.21 See Labor Rate N/A

Hubbell             S1DIV1              F-BOX DIVIDER, SIDE/SIDE SYSTEM 1 EA B $6.80 3.81% $6.54 See Labor Rate N/A

Hubbell             S1FBCLIP5PK         FLOORBOX, MT CLIPS FOR SYSTEM ONE 5 FB PK B $27.75 3.82% $26.69 See Labor Rate N/A

Hubbell             S1FFCC              SYS 1, FF CONDUIT CONNECTORS EA B $22.75 3.89% $21.86 See Labor Rate N/A

Hubbell             S1FP15AL            SYS 1, 1 1/2" PLUG, AL FINISH EA B $8.95 4.05% $8.59 See Labor Rate N/A

Hubbell             S1FP15BL            SYS 1, 1 1/2" PLUG, BLACK EA B $8.95 4.05% $8.59 See Labor Rate N/A

Hubbell             S1FP15BRS           SYS 1, 1 1/2" PLUG, BRASS FINISH EA B $8.95 4.05% $8.59 See Labor Rate N/A

Hubbell             S1FP15GY            SYS 1, 1 1/2" PLUG, GRAY EA B $8.95 4.05% $8.59 See Labor Rate N/A

Hubbell             S1FP34AL            SYS 1, 3/4" PLUG, AL FINISH EA B $6.15 4.06% $5.90 See Labor Rate N/A

Hubbell             S1FP34BL            SYS 1, 3/4" PLUG, BLACK EA B $6.15 4.06% $5.90 See Labor Rate N/A

Hubbell             S1FP34BRS           SYS 1, 3/4" PLUG, BRASS FINISH EA B $6.15 4.06% $5.90 See Labor Rate N/A

Hubbell             S1FP34GY            SYS 1, 3/4" PLUG, GRAY EA B $6.15 4.06% $5.90 See Labor Rate N/A

Hubbell             S1FRP4BL            S1, ABAN PLUG, 4IN CORE, BK EA B $134.00 20.19% $106.95 See Labor Rate N/A

Hubbell             S1FRP4GY            S1, ABAN PLUG, 4IN CORE, GY EA B $134.00 20.19% $106.95 See Labor Rate N/A

Hubbell             S1FRPTJB            S1, FRPT J BOX, 4IN CORE EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             S1PFB               F-BOX PLASTIC,RND.,SYSTEM 1 EA B $19.75 3.89% $18.98 See Labor Rate N/A

Hubbell             S1PT3IMAL           FRPT, 1 PC., 3U INFINE + 20A SYS 1,AL EA B $293.00 3.91% $281.53 See Labor Rate N/A

Hubbell             S1PT3IMBL           FRPT, 1 PC. 3U INFINE + 20A, SYS 1, BLK EA B $293.00 3.91% $281.53 See Labor Rate N/A
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Hubbell             S1PT3IMBRS          FRPT, 1 PC. 3U INFINE + 20A, SYS 1, BRS EA B $293.00 3.91% $281.53 See Labor Rate N/A

Hubbell             S1PT3IMBRSJ         FRPT, 1 PC, 3U IS + 20A S1, BRS FIN JBOX EA B $430.00 20.19% $343.18 See Labor Rate N/A

Hubbell             S1PT3IMGY           FRPT, 1 PC. 3U INFINE + 20A, SYS 1, GRAY EA B $293.00 3.91% $281.53 See Labor Rate N/A

Hubbell             S1PT3IMGYJ          FRPT, 1 PC, 3U IS + 20A S1, GY FIN JBOX EA B $430.00 20.19% $343.18 See Labor Rate N/A

Hubbell             S1PT4X4AL           FRPT, 1 PIECE., 4X4, SYS 1, AL FINISH EA B $346.00 3.89% $332.54 See Labor Rate N/A

Hubbell             S1PT4X4ALJ          FRPT, 1 PIECE, 4X4, S1 AL FIN W/JBOX EA B $508.00 20.19% $405.44 See Labor Rate N/A

Hubbell             S1PT4X4BL           FRPT, 1 PIECE, 4X4, SYS 1, BLACK EA B $346.00 3.89% $332.54 See Labor Rate N/A

Hubbell             S1PT4X4BLJ          FRPT, 1 PIECE, 4X4, S1 BL FIN W/JBOX EA B $508.00 20.19% $405.44 See Labor Rate N/A

Hubbell             S1PT4X4BRS          FRPT, 1 PIECE, 4X4, SYS 1, BRASS EA B $346.00 3.89% $332.54 See Labor Rate N/A

Hubbell             S1PT4X4BRS3J        FRPT, 1 PC, 4X4, S1 BRS3 VER W/JBOX EA B $508.00 20.19% $405.44 See Labor Rate N/A

Hubbell             S1PT4X4BRSJ         FRPT, 1 PIECE, 4X4, S1 BRS Fin W/JBOX EA B $508.00 20.19% $405.44 See Labor Rate N/A

Hubbell             S1PT4X4FIT          FRPT, 4X4 THRU-FLR., SYSTEM 1 EA B $162.00 3.86% $155.75 See Labor Rate N/A

Hubbell             S1PT4X4FITJ         FRPT, 4X4 THRU-FLR, SYSTEM 1 W/ JBOX EA B $238.00 20.19% $189.95 See Labor Rate N/A

Hubbell             S1PT4X4GY           FRPT, 1 PIECE, 4X4, SYS 1, GRAY EA B $346.00 3.89% $332.54 See Labor Rate N/A

Hubbell             S1PT4X4GYJ          FRPT, 1 PC, 4X4, S1 GY W/JBOX EA B $508.00 20.19% $405.44 See Labor Rate N/A

Hubbell             S1PTAL              FRPT,1 PIECE., 2 STYLE, SYS 1, AL FINISH EA B $292.00 3.98% $280.39 See Labor Rate N/A

Hubbell             S1PTALJ             FRPT,1 PC, 2 STYLE, SYS 1, AL FIN W/JBOX EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             S1PTAVFIT           FRPT, THRU-FLOOR FTG., A/V EA B $238.00 20.19% $189.95 See Labor Rate N/A

Hubbell             S1PTAVFITJ          FRPT, THRU-FLOOR FTG, SYS1, A/V W/JBOX EA B $238.00 20.19% $189.95 See Labor Rate N/A

Hubbell             S1PTBL              FRPT, 1 PIECE, 2 STYLE, SYS 1, BLACK EA B $292.00 3.98% $280.39 See Labor Rate N/A

Hubbell             S1PTBLJ             FRPT,1 PC, 2 STYLE, SYS 1, BL FIN W/JBOX EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             S1PTBRS             FRPT, 1 PIECE, 2 STYLE, SYS 1, BRASS EA B $292.00 3.98% $280.39 See Labor Rate N/A

Hubbell             S1PTBRSJ            FRPT,1 PC, 2 STYLE, S1, BRS FIN W/JBOX EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             S1PTFFAL            S1 FRPT, FURN FEED, 1-PC, AL EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFFALJ           S1 FRPT, FURN FEED, 1-PC, AL, W/JBOX EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFFBL            S1 FRPT, FURN FEED, 1-PC, BL EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFFBLJ           S1 FRPT, FURN FEED, 1-PC, BL, W/JBOX EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFFBRS           S1 FRPT, FURN FEED, 1-PC, BRS EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFFBRSJ          S1 FRPT, FURN FEED, 1-PC, BRS, W/JBOX EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFFGY            S1 FRPT, FURN FEED, 1-PC, GY EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFFGYJ           S1 FRPT, FURN FEED, 1-PC, GY W/JBOX EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             S1PTFIT             FRPT, THRU-FLOOR FTG. SYS 1 EA B $162.00 3.86% $155.75 See Labor Rate N/A

Hubbell             S1PTFITJ            FRPT, THRU-FLOOR FTG, SYS 1, W/JBOX EA B $238.00 20.19% $189.95 See Labor Rate N/A

Hubbell             S1PTGY              FRPT, 1 PIECE, 2 STYLE, SYS 1, GRAY EA B $292.00 3.98% $280.39 See Labor Rate N/A

Hubbell             S1PTGYJ             FRPT,1 PC, 2 STYLE, S1, GY FIN W/BOX EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             S1SFB               FLOORBOX, SYSTEM ONE, STEEL EA B $101.00 4.30% $96.66 See Labor Rate N/A

Hubbell             S1SFBAV             FBOX, SYSTEM ONE, A/V, STEEL, 1.5" HUB EA B $133.00 4.04% $127.63 See Labor Rate N/A

Hubbell             S1SP                SUBPLATE, 2 STYLE DEV., SYS 1 EA B $29.00 3.87% $27.88 See Labor Rate N/A

Hubbell             S1SP3IM             SUBPLATE, 3U INFINE + 20A, SYS 1 EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1SP4IM             SUBPLATE, 4U INFINE, SYS 1 EA B $29.00 3.87% $27.88 See Labor Rate N/A

Hubbell             S1SP4X4             SUBPLATE 4X4, SYSTEM 1 EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1SP4X430           SUBPLATE 4X4, SYSTEM 1, 30' LEADS EA B $152.00 20.35% $121.07 See Labor Rate N/A

Hubbell             S1SP4X4PA           SUBPLATE, 4X4 PANDUIT SYS, SYS 1 EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1SP4X4SYS          SUBPLATE, 4X4 SYSTEMAX, SYS 1 EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1SP4X4SYS5         S1 SUB-PLATE, 4X4, SYSTEMAX, 5FT LEADS EA B $184.00 20.27% $146.71 See Labor Rate N/A

Hubbell             S1SPAMM20           SUBPLATE 20A + STYLELINE + 2 KEYSTONE EA B $69.10 20.19% $55.15 See Labor Rate N/A

Hubbell             S1SPDU              SYSTEMONE SUBPLATE, DOUBLE DUPLEX EA B $29.00 3.87% $27.88 See Labor Rate N/A

Hubbell             S1SPDU2IM           SYSTEMONE SUBPLATE, DUPLEX/iSTATION EA B $33.40 3.83% $32.12 See Labor Rate N/A

Hubbell             S1SPDUSL            SYSTEMONE SUBPLATE, DUPLEX/STYLELINE EA B $29.00 3.87% $27.88 See Labor Rate N/A

Hubbell             S1SPEXT1            SUBPLATE, EXT 3 MAAP + 20A, SYS1 EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1SPEXT2            SUBPLATE, EXT 2 AAP, 1 MAAP + 20A, SYS1 EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1SPEXT3            SUBPLATE, EXT 2 MAAP,  + 2 AAP, SYS1 EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1SPEXT4            SYSTEMONE SUBPLATE, EXT 2 AAP w/ 20A DUP EA B $35.25 3.85% $33.89 See Labor Rate N/A

Hubbell             S1SPFFAL            SUBPLATE, FURN.FEED, SYS 1, ALUM. EA B $64.20 3.82% $61.75 See Labor Rate N/A

Hubbell             S1SPFFBL            SUBPLATE, FURN.FEED, SYS 1, BLACK EA B $64.20 3.82% $61.75 See Labor Rate N/A

Hubbell             S1SPFFBRS           SUBPLATE FURN.FEED, SYS1,BRASS EA B $64.20 3.82% $61.75 See Labor Rate N/A

Hubbell             S1SPFFGY            SUBPLATE, FURN.FEED, SYS 1, GRAY EA B $64.20 3.82% $61.75 See Labor Rate N/A

Hubbell             S1SPFFTAL           SUBPLATE, TILE FURN FEED, SYS 1, ALU EA B $94.40 20.19% $75.34 See Labor Rate N/A

Hubbell             S1SPFFTBL           SUBPLATE, TILE FURN FEED, SYS 1, BLK EA B $94.40 20.19% $75.34 See Labor Rate N/A

Hubbell             S1SPFFTBRS          SUBPLATE, TILE FURN FEED, SYS 1, BRS EA B $94.40 20.19% $75.34 See Labor Rate N/A

Hubbell             S1SPFFTGY           SUBPLATE, TILE FURN FEED, SYS 1, GY EA B $94.40 20.19% $75.34 See Labor Rate N/A
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Hubbell             S1SPMAX             SUBPLATE, SIEMON MAX + 20A, SYS 1 EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1SPORT             SUBPLATE, ORT SERIES II + 20A, SYS 1 EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1SPSL2IM           SYSTEMONE SUBPLATE, STYLE/iSTATION EA B $33.40 3.83% $32.12 See Labor Rate N/A

Hubbell             S1SPTL              SUBPLATE,2 TELE JACKS + TWIST LOCK EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1SPTRAC            SUBPLATE, ORT TRACJACK + 20A, SYS1 EA B $35.40 3.87% $34.03 See Labor Rate N/A

Hubbell             S1TFCAL             FRPT, TILE FLNG. SYSTEM 1, ALUM. EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1TFCBL             FRPT, TILE FLNG., SYSTEM 1, BLACK EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1TFCBRS            FRPT, TILE FLNG. SYSTEM 1, BRASS EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1TFCGY             FRPT, TILE FLNG. SYSTEM 1, GRAY EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S1TFCI              FRPT, TILE FLNG. SYSTEM 1, IVORY EA B $110.00 4.21% $105.37 See Labor Rate N/A

Hubbell             S2425               F-BOX CVR, RECT (2-1/8"X 3/4"), BRS EA B $48.70 20.19% $38.87 See Labor Rate N/A

Hubbell             S2525               F-BOX CVR, RND (2-1/8"X 3/4"), BRS EA B $45.20 20.19% $36.07 See Labor Rate N/A

Hubbell             S2530               F-BOX CVR, RND (2-1/8"X 3/4"), BRS EA B $48.90 20.19% $39.03 See Labor Rate N/A

Hubbell             S2555               F-BOX CVR, RND (2-1/8"X 3/4"), BRS EA B $85.00 20.19% $67.84 See Labor Rate N/A

Hubbell             S2625               F-BOX CVR, RECT (2-1/8"X 1"), BRS EA B $49.70 20.19% $39.67 See Labor Rate N/A

Hubbell             S2725               F-BOX CVR, RND (2-1/8"X 1"), BRS EA B $52.20 20.19% $41.66 See Labor Rate N/A

Hubbell             S2730               F-BOX CVR, RND (2-1/8"X 1"), BRS EA B $55.10 20.19% $43.98 See Labor Rate N/A

Hubbell             S2755               F-BOX CVR, RND (2-1/8"X 1"), BRS EA B $90.60 20.19% $72.31 See Labor Rate N/A

Hubbell             S2825               F-BOX CVR, RECT (2-1/8"), BRS EA B $45.90 20.19% $36.63 See Labor Rate N/A

Hubbell             S2925               F-BOX CVR, RND (2-1/8"), BRS EA B $41.30 20.19% $32.96 See Labor Rate N/A

Hubbell             S2930               F-BOX CVR, RND (2-1/8"), BRS EA B $45.10 20.19% $35.99 See Labor Rate N/A

Hubbell             S2955               F-BOX CVR, RND (2-1/8"), BRS EA B $85.30 20.19% $68.08 See Labor Rate N/A

Hubbell             S3061               PROTECTIVE RING,  2-1/8" THREAD, BRS EA B $27.55 3.83% $26.50 See Labor Rate N/A

Hubbell             S3079               CARP FLANGE, 5.25" DIA, CLR EA B $20.50 20.19% $16.36 See Labor Rate N/A

Hubbell             S3082               CARP FLANGE, 6.25" DIA, BRS EA B $89.40 20.19% $71.35 See Labor Rate N/A

Hubbell             S3082AL             ROUND BRASS CARPET FLANGE(6-1/4"DIA) EA B $60.80 3.82% $58.48 See Labor Rate N/A

Hubbell             S3083               CARP FLANGE, 1-G, CLEAR EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             S3084               CARP FLANGE, 2-G, CLEAR EA B $24.20 20.19% $19.31 See Labor Rate N/A

Hubbell             S3085               CARP FLANGE, 3-G, CLEAR EA B $30.90 20.19% $24.66 See Labor Rate N/A

Hubbell             S3182               CARP FLANGE, 5.25" DIA, BRS EA B $53.65 3.81% $51.61 See Labor Rate N/A

Hubbell             S3325               FLR BOX CVR, RND (TERRAZZO), BRS EA B $80.30 20.19% $64.09 See Labor Rate N/A

Hubbell             S3425               F-BOX CVR, RECT, (2-3/8"), BRS EA B $84.80 20.19% $67.68 See Labor Rate N/A

Hubbell             S3525               F-BOX CVR, RND, (2-3/8"), BRS EA B $76.90 20.19% $61.37 See Labor Rate N/A

Hubbell             S3625               F-BOX CVR, RECT, 2) 1.5", BRS EA B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             S3725               F-BOX CVR, RND, 2) 1.5", BRS EA B $51.60 20.19% $41.18 See Labor Rate N/A

Hubbell             S38                 WALLPLATE, 4-G, SW/SW/SW/DUP, SS EA B $11.30 3.86% $10.86 See Labor Rate N/A

Hubbell             S3813               F-BOX CVR, RECT, BLANK, BRS EA B $42.00 20.19% $33.52 See Labor Rate N/A

Hubbell             S3825               F-BOX CVR, RECT, DUP FLAP, BRS EA B $89.90 20.19% $71.75 See Labor Rate N/A

Hubbell             S3826               F-BOX CVR, RECT, GFCI, BRS EA B $89.90 20.19% $71.75 See Labor Rate N/A

Hubbell             S3925               F-BOX CVR, RND, DUP FLAP, BRS EA B $85.00 20.19% $67.84 See Labor Rate N/A

Hubbell             S5002               FLUSH PLUG, 3/4", BRS EA B $9.40 3.90% $9.03 See Labor Rate N/A

Hubbell             S5003               FLUSH PLUG, 1", BRS EA B $17.30 3.89% $16.63 See Labor Rate N/A

Hubbell             S5007               FLUSH PLUG, 1 1/2", BRS EA B $12.55 3.96% $12.05 See Labor Rate N/A

Hubbell             S5010               FLUSH CAP RING, 2-1/8"X 3/4", BRS EA B $13.10 3.98% $12.58 See Labor Rate N/A

Hubbell             S5012               CROWN PLUG, 3/4", BRS EA B $6.15 4.06% $5.90 See Labor Rate N/A

Hubbell             S5013               CROWN PLUG, 1", BRS EA B $9.45 3.80% $9.09 See Labor Rate N/A

Hubbell             S5016               COVER FLANGE, ROUND, BRS EA B $8.05 3.97% $7.73 See Labor Rate N/A

Hubbell             S5017A              ADAPT FRAME W/O GROUND LUGS, BRS EA B $21.35 3.80% $20.54 See Labor Rate N/A

Hubbell             S5017G              ADAPT FRAME W/GROUND LUGS, BRS EA B $22.25 3.84% $21.40 See Labor Rate N/A

Hubbell             S5020               FLUSH PLUG, 2 1/8", BRS EA B $12.55 3.96% $12.05 See Labor Rate N/A

Hubbell             S5025               FLUSH CAP RING, 2-1/8"X 1", BRS EA B $13.75 3.86% $13.22 See Labor Rate N/A

Hubbell             S5030               FLUSH PLUG, 2 3/8", BRS EA B $21.10 3.86% $20.29 See Labor Rate N/A

Hubbell             S88                 F-BOX CVR, RND (2-1/8), BRS EA B $41.80 20.19% $33.36 See Labor Rate N/A

Hubbell             S881                F-BOX CVR, RND (2-1/8X3/4), BRS EA B $43.60 20.19% $34.80 See Labor Rate N/A

Hubbell             SA1                 WALLPLATE 1-G, TOG OPENING, ALUM EA B $3.60 20.58% $2.86 See Labor Rate N/A

Hubbell             SA13A               WALLPLATE 1-G, BLANK, ALUM EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             SA2                 WALLPLATE 1-G, TOG OPENING, ALUM EA B $7.50 20.19% $5.99 See Labor Rate N/A

Hubbell             SA23                WALLPLATE 2-G, BLANK, ALUM EA B $8.80 20.19% $7.02 See Labor Rate N/A

Hubbell             SA2425              F-BOX CVR, RND (2-1/8"X 3/4"), ALU EA B $37.70 3.85% $36.25 See Labor Rate N/A

Hubbell             SA2525              F-BOX CVR, RND (2-1/8"X 3/4"), ALU EA B $35.10 3.83% $33.76 See Labor Rate N/A

Hubbell             SA2625              F-BOX CVR, RECT (2-1/8"X 1"), ALU EA B $38.70 3.82% $37.22 See Labor Rate N/A
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Hubbell             SA2725              F-BOX CVR, RND (2-1/8"X 1"), ALU EA B $40.70 3.85% $39.13 See Labor Rate N/A

Hubbell             SA2755              F-BOX CVR, RND (2-1/8"X 1"), ALU EA B $87.80 3.82% $84.45 See Labor Rate N/A

Hubbell             SA2925              F-BOX CVR, RND (2-1/8), ALU EA B $32.40 3.86% $31.15 See Labor Rate N/A

Hubbell             SA3083              CARPET FLANGE, 1-G, RECTANGULAR ALU EA B $102.00 20.36% $81.23 See Labor Rate N/A

Hubbell             SA3083W             FLANGE, 1-G, RECTANGULAR ALU EA B $102.00 20.36% $81.23 See Labor Rate N/A

Hubbell             SA3084              CARPET FLANGE, 2-G, RECTANGULAR ALU EA B $145.00 20.26% $115.62 See Labor Rate N/A

Hubbell             SA3084W             FLANGE, 2-G, RECTANGULAR ALU EA B $145.00 20.26% $115.62 See Labor Rate N/A

Hubbell             SA3085              CARPET FLANGE, 3-G, RECTANGULAR ALU EA B $208.00 20.19% $166.01 See Labor Rate N/A

Hubbell             SA3085W             FLANGE, 3-G, RECTANGULAR ALU EA B $208.00 20.19% $166.01 See Labor Rate N/A

Hubbell             SA3182              CARP FLANGE, 5.25" DIA, ALU EA B $58.35 3.81% $56.12 See Labor Rate N/A

Hubbell             SA3625              F-BOX CVR, RECT, 2) 1.5", ALU EA B $39.40 3.85% $37.89 See Labor Rate N/A

Hubbell             SA3725              F-BOX CVR, RND, 2) 1.5", ALU EA B $39.95 3.85% $38.41 See Labor Rate N/A

Hubbell             SA3813              F-BOX CVR, RECT, BLANK, ALU EA B $47.00 20.19% $37.51 See Labor Rate N/A

Hubbell             SA3825              F-BOX CVR, RECT, DUP FLAP, ALU EA B $69.60 3.84% $66.93 See Labor Rate N/A

Hubbell             SA3826              F-BOX CVR, RECT, GFCI, ALU EA B $103.00 20.43% $81.96 See Labor Rate N/A

Hubbell             SA3925              F-BOX CVR, RND, DUP FLAP, ALU EA B $65.85 3.83% $63.33 See Labor Rate N/A

Hubbell             SA5007              FLUSH PLUG, 1 1/2", ALU EA B $13.75 3.86% $13.22 See Labor Rate N/A

Hubbell             SA5010              FLUSH CAP RING, 2 1/8"X 3/4" , ALU EA B $14.05 3.96% $13.49 See Labor Rate N/A

Hubbell             SA5012              CROWN PLUG, 3/4", ALU EA B $9.05 3.84% $8.70 See Labor Rate N/A

Hubbell             SA5013              CROWN PLUG, 1", ALU EA B $10.35 3.88% $9.95 See Labor Rate N/A

Hubbell             SA5016              COVER FLANGE, ROUND ALU EA B $16.00 3.87% $15.38 See Labor Rate N/A

Hubbell             SA5017A             COVER FLANGE, RECT ALU EA B $22.75 3.89% $21.86 See Labor Rate N/A

Hubbell             SA5017G             COVER FLANGE, RECT ALU, W/GROUND EA B $23.95 3.84% $23.03 See Labor Rate N/A

Hubbell             SA5020              FLUSH PLUG, 2-1/8", ALU EA B $13.55 3.88% $13.02 See Labor Rate N/A

Hubbell             SA5025              FLUSH PLUG, 2-3/8", ALU EA B $15.20 3.93% $14.60 See Labor Rate N/A

Hubbell             SA6685              PEDESTAL, ALU, 2-G, W/ 3/4" HUB EA B $142.00 4.01% $136.31 See Labor Rate N/A

Hubbell             SA6686              PEDESTAL, ALU, 2-G, W/ 1" HUB EA B $141.00 4.14% $135.16 See Labor Rate N/A

Hubbell             SA6687              PEDESTAL, ALU, 4-G, W/ 3/4" HUB EA B $157.00 4.00% $150.71 See Labor Rate N/A

Hubbell             SA6688              PEDESTAL, ALU, 4-G, W/ 1" HUB EA B $157.00 4.00% $150.71 See Labor Rate N/A

Hubbell             SA7                 WALLPLATE 1-G, 1.40" OPENING, ALU EA B $3.75 20.47% $2.98 See Labor Rate N/A

Hubbell             SA72                WALLPLATE 2-G,  2) 1.40" OPENING, ALU EA B $8.80 20.19% $7.02 See Labor Rate N/A

Hubbell             SA720               WALLPLATE 1-G, 1.60" OPENING, ALU EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SA723               WALLPLATE 1-G, 2.15" OPENING, ALU EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SA8                 WALLPLATE 1-G, 1 DUP OPENING, ALUM EA B $3.60 20.38% $2.87 See Labor Rate N/A

Hubbell             SA82                WALLPLATE 2-G, 2 DUP OPENING, ALUM EA B $8.80 20.19% $7.02 See Labor Rate N/A

Hubbell             SA83                WALLPLATE 3-G, 3) DUP OPENING, ALU EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             SB1                 WALLPLATE 1-G, TOG OPENING, BRS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             SB12                WALLPLATE 1-G, .64" OPENING, BRS EA B $8.80 20.19% $7.02 See Labor Rate N/A

Hubbell             SB126               WALLPLATE 2-G, TOG/STY OPENING, BRS EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             SB13                WALLPLATE 1-G, BLANK, BRS EA B $8.10 20.19% $6.46 See Labor Rate N/A

Hubbell             SB14                WALLPLATE 1-G, BLANK, BRS EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             SB18                WALLPLATE 2-G, 2) DUP OPENING, BRS EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SB2                 WALLPLATE 2-G, TOG OPENING, BRS EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SB23                WALLPLATE 2-G, BLANK, BRASS EA B $17.20 20.19% $13.73 See Labor Rate N/A

Hubbell             SB26                WALLPLATE 1-G, STYLE OPENING, BRS EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SB262               WALLPLATE 2-G, 2) STYLE OPENING, BRS EA B $12.90 20.19% $10.30 See Labor Rate N/A

Hubbell             SB3                 WALLPLATE 3-G, 3) TOG OPENING, BRS EA B $24.40 20.19% $19.47 See Labor Rate N/A

Hubbell             SB3083              CARPET FLANGE, 1-G,  RECT, BRS EA B $91.30 20.19% $72.87 See Labor Rate N/A

Hubbell             SB3083W             FLANGE, 1-G,  RECT, BRS EA B $91.30 20.19% $72.87 See Labor Rate N/A

Hubbell             SB3084              CARPET FLANGE, 2-G,  RECT, BRS EA B $134.00 20.40% $106.67 See Labor Rate N/A

Hubbell             SB3084W             FLANGE, 2-G,  RECT, BRS EA B $134.00 20.40% $106.67 See Labor Rate N/A

Hubbell             SB3085              CARPET FLANGE, 3-G,  RECT, BRS EA B $190.00 20.24% $151.53 See Labor Rate N/A

Hubbell             SB3085W             FLANGE, 3-G,  RECT, BRS EA B $190.00 20.24% $151.53 See Labor Rate N/A

Hubbell             SB4                 WALLPLATE 4-G, 4) TOG OPENING, BRS EA B $33.20 20.19% $26.50 See Labor Rate N/A

Hubbell             SB5                 WALLPLATE 5-G, 5) TOG OPENING, BRS EA B $40.90 20.19% $32.64 See Labor Rate N/A

Hubbell             SB6                 WALLPLATE 6-G, 6) TOG OPENING, BRS EA B $47.80 20.19% $38.15 See Labor Rate N/A

Hubbell             SB7                 WALLPLATE 1-G, 1.40" OPENING, BRS EA B $8.10 20.19% $6.46 See Labor Rate N/A

Hubbell             SB72                WALLPLATE 2-G, 2) 1.40" OPENING, BRS EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             SB720               WALLPLATE 1-G, 1.60" OPENING, BRS EA B $14.60 20.19% $11.65 See Labor Rate N/A

Hubbell             SB738               WALLPLATE 1-G, .38" OPENING, BRS EA B $6.60 20.19% $5.27 See Labor Rate N/A

Hubbell             SB771               WALLPLATE 1-G, LOUVRE, BRS EA B $15.70 20.19% $12.53 See Labor Rate N/A
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Hubbell             SB8                 WALLPLATE 1-G, DUP, BRS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             SB82                WALLPLATE 2-G, 2) DUP, BRS EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SB826               WALLPLATE 2-G, DUP/STYLE, BRS EA B $12.90 20.19% $10.30 See Labor Rate N/A

Hubbell             SB83                WALLPLATE 3-G, 3) DUP OPENING, BRS EA B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             SBP1                WALLPLATE, 1-G, TOG, BRS PLT EA B $2.30 20.49% $1.83 See Labor Rate N/A

Hubbell             SBP11               WALLPLATE, 1-G, .64" OPENING, BRS PLT EA B $2.30 20.49% $1.83 See Labor Rate N/A

Hubbell             SBP12               WALLPLATE, 1-G, .64" OPENING, BRS PLT EA B $2.75 20.32% $2.19 See Labor Rate N/A

Hubbell             SBP126              WALLPLATE, 2-G, TOG/STYL, BRS PLT EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             SBP13               WALLPLATE, 1-G, BLANK, BRS PLT EA B $2.30 20.49% $1.83 See Labor Rate N/A

Hubbell             SBP18               WALLPLATE, 2-G, TOG/DUP, BRS PLT EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             SBP2                WALLPLATE, 2-G, 2) TOG, BRS PLT EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             SBP26               WALLPLATE, 1-G, GFCI, BRS PLT EA B $2.30 20.49% $1.83 See Labor Rate N/A

Hubbell             SBP262              WALLPLATE, 2-G, GFCI, BRS PLT EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             SBP263              WALLPLATE, 3-G, GFCI, BRS PLT EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             SBP28               WALLPLATE, 3-G, TOG/TOG/DUP, BRS PLT EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             SBP3                WALLPLAT, 3-G, 3) TOG, BRS PLT EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             SBP4                WALLPLATE 4-G, 4) TOG, BRS PLT EA B $9.40 20.19% $7.50 See Labor Rate N/A

Hubbell             SBP7                WALLPLATE 1-G, 1.40" OPENING, BRS PLT EA B $2.30 20.49% $1.83 See Labor Rate N/A

Hubbell             SBP771              WALLPLATE 1-G, LOUVER, BRS PLT EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SBP8                WALLPLATE 1-G, DUP OPENING, BRS PLT EA B $2.30 20.49% $1.83 See Labor Rate N/A

Hubbell             SBP82               WALLPLATE, 2-G, 2) DUP, BRS PLT EA B $4.80 20.19% $3.83 See Labor Rate N/A

Hubbell             SBP83               WALLPLATE, 3-G, 3) DUP, BRS PLT EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             SC10                SPEAKON JACK, SOLDER TYPE,PANEL MT,10PK PK B $212.00 20.19% $169.20 See Labor Rate N/A

Hubbell             SC3098A             PED HOUSING, 2-G, 3/4" CHASE NIPPLE EA B $56.10 20.19% $44.77 See Labor Rate N/A

Hubbell             SC3099A             PED HOUSING, 2-G, 1" CHASE NIPPLE EA B $40.00 3.83% $38.47 See Labor Rate N/A

Hubbell             SC504P2-5M          P-CORD, SHIELDED,CAT5+,2.5MTR EA B $16.10 20.19% $12.85 See Labor Rate N/A

Hubbell             SC504P2M            P-CORD, SHIELDED,CAT5+,2MTR EA B $15.10 20.19% $12.05 See Labor Rate N/A

Hubbell             SC504P7M            P-CORD, SHIELDED,CAT5+,7MTR EA B $25.20 20.19% $20.11 See Labor Rate N/A

Hubbell             SC5EB01             P-CORD, SPEEDCHNL,CAT5E,BL,1FT EA B $3.15 20.52% $2.50 See Labor Rate N/A

Hubbell             SC5EB03             P-CORD, SPEEDCHNL,CAT5E,BL,3FT EA B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             SC5EB05             P-CORD, SPEEDCHNL,CAT5E,BL,5FT EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             SC5EB07             P-CORD, SPEEDCHNL,CAT5E,BL,7FT EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             SC5EB10             P-CORD, SPEEDCHNL,CAT5E,BL,10FT EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             SC5EB100            P-CORD, SPEEDCHNL,CAT5E,BL,100FT EA B $37.80 20.19% $30.17 See Labor Rate N/A

Hubbell             SC5EB12             P-CORD, SPEEDCHNL,CAT5E,BL,12FT EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SC5EB15             P-CORD, SPEEDCHNL,CAT5E,BL,15FT EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             SC5EB20             P-CORD, SPEEDCHNL,CAT5E,BL,20FT EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             SC5EB25             P-CORD, SPEEDCHNL,CAT5E,BL,25FT EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SC5EB30             P-CORD, SPEEDCHNL,CAT5E,BL,30FT EA B $13.70 20.19% $10.93 See Labor Rate N/A

Hubbell             SC5EB35             P-CORD, SPEEDCHNL,CAT5E,BL,35FT EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             SC5EB40             P-CORD, SPEEDCHNL,CAT5E,BL,40FT EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             SC5EB45             P-CORD, SPEEDCHNL,CAT5E,BL,45FT EA B $18.50 20.19% $14.76 See Labor Rate N/A

Hubbell             SC5EB50             P-CORD, SPEEDCHNL,CAT5E,BL,50FT EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             SC5EB75             P-CORD, SPEEDCHNL,CAT5E,BL,75FT EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             SC5EGY01            P-CORD, SPEEDCHNL,CAT5E,GY,1FT EA B $3.15 20.52% $2.50 See Labor Rate N/A

Hubbell             SC5EGY03            P-CORD, SPEEDCHNL,CAT5E,GY,3FT EA B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             SC5EGY05            P-CORD, SPEEDCHNL,CAT5E,GY,5FT EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             SC5EGY07            P-CORD, SPEEDCHNL,CAT5E,GY,7FT EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             SC5EGY10            P-CORD, SPEEDCHNL,CAT5E,GY,10FT EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             SC5EGY100           P-CORD, SPEEDCHNL,CAT5E,GY,100FT EA B $37.80 20.19% $30.17 See Labor Rate N/A

Hubbell             SC5EGY12            P-CORD, SPEEDCHNL,CAT5E,GY,12FT EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SC5EGY15            P-CORD, SPEEDCHNL,CAT5E,GY,15FT EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             SC5EGY20            P-CORD, SPEEDCHNL,CAT5E,GY,20FT EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             SC5EGY25            P-CORD, SPEEDCHNL,CAT5E,GY,25FT EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SC5EGY30            P-CORD, SPEEDCHNL,CAT5E,GY,30FT EA B $13.70 20.19% $10.93 See Labor Rate N/A

Hubbell             SC5EGY35            P-CORD, SPEEDCHNL,CAT5E,GY,35FT EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             SC5EGY40            P-CORD, SPEEDCHNL,CAT5E,GY,40FT EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             SC5EGY45            P-CORD, SPEEDCHNL,CAT5E,GY,45FT EA B $18.50 20.19% $14.76 See Labor Rate N/A

Hubbell             SC5EGY50            P-CORD, SPEEDCHNL,CAT5E,GY,50FT EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             SC5EGY75            P-CORD, SPEEDCHNL,CAT5E,GY,75FT EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             SC5ER01             P-CORD, SPEEDCHNL,CAT5E,RD,1FT EA B $3.15 20.52% $2.50 See Labor Rate N/A
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Hubbell             SC5ER03             P-CORD, SPEEDCHNL,CAT5E,RD,3FT EA B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             SC5ER05             P-CORD, SPEEDCHNL,CAT5E,RD,5FT EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             SC5ER07             P-CORD, SPEEDCHNL,CAT5E,RD,7FT EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             SC5ER10             P-CORD, SPEEDCHNL,CAT5E,RD,10FT EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             SC5ER100            P-CORD, SPEEDCHNL,CAT5E,RD,100FT EA B $37.80 20.19% $30.17 See Labor Rate N/A

Hubbell             SC5ER12             P-CORD, SPEEDCHNL,CAT5E,RD,12FT EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SC5ER15             P-CORD, SPEEDCHNL,CAT5E,RD,15FT EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             SC5ER20             P-CORD, SPEEDCHNL,CAT5E,RD,20FT EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             SC5ER25             P-CORD, SPEEDCHNL,CAT5E,RD,25FT EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SC5ER30             P-CORD, SPEEDCHNL,CAT5E,RD,30FT EA B $13.70 20.19% $10.93 See Labor Rate N/A

Hubbell             SC5ER35             P-CORD, SPEEDCHNL,CAT5E,RD,35FT EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             SC5ER40             P-CORD, SPEEDCHNL,CAT5E,RD,40FT EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             SC5ER45             P-CORD, SPEEDCHNL,CAT5E,RD,45FT EA B $18.50 20.19% $14.76 See Labor Rate N/A

Hubbell             SC5ER50             P-CORD, SPEEDCHNL,CAT5E,RD,50FT EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             SC5ER75             P-CORD, SPEEDCHNL,CAT5E,RD,75FT EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             SC5EY01             P-CORD, SPEEDCHNL,CAT5E,YL,1FT EA B $3.15 20.52% $2.50 See Labor Rate N/A

Hubbell             SC5EY03             P-CORD, SPEEDCHNL,CAT5E,YL,3FT EA B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             SC5EY05             P-CORD, SPEEDCHNL,CAT5E,YL,5FT EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             SC5EY07             P-CORD, SPEEDCHNL,CAT5E,YL,7FT EA B $4.90 20.19% $3.91 See Labor Rate N/A

Hubbell             SC5EY10             P-CORD, SPEEDCHNL,CAT5E,YL,10FT EA B $5.90 20.19% $4.71 See Labor Rate N/A

Hubbell             SC5EY100            P-CORD, SPEEDCHNL,CAT5E,YL,100FT EA B $37.80 20.19% $30.17 See Labor Rate N/A

Hubbell             SC5EY12             P-CORD, SPEEDCHNL,CAT5E,YL,12FT EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SC5EY15             P-CORD, SPEEDCHNL,CAT5E,YL,15FT EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             SC5EY20             P-CORD, SPEEDCHNL,CAT5E,YL,20FT EA B $9.70 20.19% $7.74 See Labor Rate N/A

Hubbell             SC5EY25             P-CORD, SPEEDCHNL,CAT5E,YL,25FT EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SC5EY30             P-CORD, SPEEDCHNL,CAT5E,YL,30FT EA B $13.70 20.19% $10.93 See Labor Rate N/A

Hubbell             SC5EY35             P-CORD, SPEEDCHNL,CAT5E,YL,35FT EA B $15.30 20.19% $12.21 See Labor Rate N/A

Hubbell             SC5EY40             P-CORD, SPEEDCHNL,CAT5E,YL,40FT EA B $16.90 20.19% $13.49 See Labor Rate N/A

Hubbell             SC5EY45             P-CORD, SPEEDCHNL,CAT5E,YL,45FT EA B $18.50 20.19% $14.76 See Labor Rate N/A

Hubbell             SC5EY50             P-CORD, SPEEDCHNL,CAT5E,YL,50FT EA B $21.80 20.19% $17.40 See Labor Rate N/A

Hubbell             SC5EY75             P-CORD, SPEEDCHNL,CAT5E,YL,75FT EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             SC6B01              P-CORD, SPEEDCHNL,CAT6,BL,1FT EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             SC6B03              P-CORD, SPEEDCHNL,CAT6,BL,3FT EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SC6B05              P-CORD, SPEEDCHNL,CAT6,BL,5FT EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SC6B07              P-CORD, SPEEDCHNL,CAT6,BL,7FT EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SC6B10              P-CORD, SPEEDCHNL,CAT6,BL,10FT EA B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             SC6B100             P-CORD, SPEEDCHNL,CAT6,BL,100FT EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             SC6B15              P-CORD, SPEEDCHNL,CAT6,BL,15FT EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             SC6B20              P-CORD, SPEEDCHNL,CAT6,BL,20FT EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             SC6B25              P-CORD, SPEEDCHNL,CAT6,BL,25FT EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             SC6B30              P-CORD, SPEEDCHNL,CAT6,BL,30FT EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             SC6B35              P-CORD, SPEEDCHNL,CAT6,BL,35FT EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             SC6B40              P-CORD, SPEEDCHNL,CAT6,BL,40FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             SC6B45              P-CORD, SPEEDCHNL,CAT6,BL,45FT EA B $24.30 20.19% $19.39 See Labor Rate N/A

Hubbell             SC6B50              P-CORD, SPEEDCHNL,CAT6,BL,50FT EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             SC6B75              P-CORD, SPEEDCHNL,CAT6,BL,75FT EA B $34.50 20.19% $27.53 See Labor Rate N/A

Hubbell             SC6GN01             P-CORD, SPEEDCHNL,CAT6,GN,1FT EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             SC6GN03             P-CORD, SPEEDCHNL,CAT6,GN,3FT EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SC6GN05             P-CORD, SPEEDCHNL,CAT6,GN,5FT EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SC6GN07             P-CORD, SPEEDCHNL,CAT6,GN,7FT EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SC6GN10             P-CORD, SPEEDCHNL,CAT6,GN,10FT EA B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             SC6GN100            P-CORD, SPEEDCHNL,CAT6,GN,100FT EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             SC6GN15             P-CORD, SPEEDCHNL,CAT6,GN,15FT EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             SC6GN20             P-CORD, SPEEDCHNL,CAT6,GN,20FT EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             SC6GN25             P-CORD, SPEEDCHNL,CAT6,GN,25FT EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             SC6GN30             P-CORD, SPEEDCHNL,CAT6,GN,30FT EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             SC6GN35             P-CORD, SPEEDCHNL,CAT6,GN,35FT EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             SC6GN40             P-CORD, SPEEDCHNL,CAT6,GN,40FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             SC6GN45             P-CORD, SPEEDCHNL,CAT6,GN,45FT EA B $24.30 20.19% $19.39 See Labor Rate N/A

Hubbell             SC6GN50             P-CORD, SPEEDCHNL,CAT6,GN,50FT EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             SC6GN75             P-CORD, SPEEDCHNL,CAT6,GN,75FT EA B $34.50 20.19% $27.53 See Labor Rate N/A
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Hubbell             SC6GY01             P-CORD, SPEEDCHNL,CAT6,GY,1FT EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             SC6GY03             P-CORD, SPEEDCHNL,CAT6,GY,3FT EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SC6GY05             P-CORD, SPEEDCHNL,CAT6,GY,5FT EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SC6GY07             P-CORD, SPEEDCHNL,CAT6,GY,7FT EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SC6GY10             P-CORD, SPEEDCHNL,CAT6,GY,10FT EA B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             SC6GY100            P-CORD, SPEEDCHNL,CAT6,GY,100FT EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             SC6GY15             P-CORD, SPEEDCHNL,CAT6,GY,15FT EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             SC6GY20             P-CORD, SPEEDCHNL,CAT6,GY,20FT EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             SC6GY25             P-CORD, SPEEDCHNL,CAT6,GY,25FT EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             SC6GY30             P-CORD, SPEEDCHNL,CAT6,GY,30FT EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             SC6GY35             P-CORD, SPEEDCHNL,CAT6,GY,35FT EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             SC6GY40             P-CORD, SPEEDCHNL,CAT6,GY,40FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             SC6GY45             P-CORD, SPEEDCHNL,CAT6,GY,45FT EA B $24.30 20.19% $19.39 See Labor Rate N/A

Hubbell             SC6GY50             P-CORD, SPEEDCHNL,CAT6,GY,50FT EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             SC6GY75             P-CORD, SPEEDCHNL,CAT6,GY,75FT EA B $34.50 20.19% $27.53 See Labor Rate N/A

Hubbell             SC6OR01             P-CORD, SPEEDCHNL,CAT6,OR,1FT EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             SC6OR03             P-CORD, SPEEDCHNL,CAT6,OR,3FT EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SC6OR05             P-CORD, SPEEDCHNL,CAT6,OR,5FT EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SC6OR07             P-CORD, SPEEDCHNL,CAT6,OR,7FT EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SC6OR10             P-CORD, SPEEDCHNL,CAT6,OR,10FT EA B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             SC6OR100            P-CORD, SPEEDCHNL,CAT6,OR,100FT EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             SC6OR15             P-CORD, SPEEDCHNL,CAT6,OR,15FT EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             SC6OR20             P-CORD, SPEEDCHNL,CAT6,OR,20FT EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             SC6OR25             P-CORD, SPEEDCHNL,CAT6,OR,25FT EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             SC6OR30             P-CORD, SPEEDCHNL,CAT6,OR,30FT EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             SC6OR35             P-CORD, SPEEDCHNL,CAT6,OR,35FT EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             SC6OR40             P-CORD, SPEEDCHNL,CAT6,OR,40FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             SC6OR45             P-CORD, SPEEDCHNL,CAT6,OR,45FT EA B $24.30 20.19% $19.39 See Labor Rate N/A

Hubbell             SC6OR50             P-CORD, SPEEDCHNL,CAT6,OR,50FT EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             SC6OR75             P-CORD, SPEEDCHNL,CAT6,OR,75FT EA B $34.50 20.19% $27.53 See Labor Rate N/A

Hubbell             SC6R01              P-CORD, SPEEDCHNL,CAT6,RD,1FT EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             SC6R03              P-CORD, SPEEDCHNL,CAT6,RD,3FT EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SC6R05              P-CORD, SPEEDCHNL,CAT6,RD,5FT EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SC6R07              P-CORD, SPEEDCHNL,CAT6,RD,7FT EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SC6R10              P-CORD, SPEEDCHNL,CAT6,RD,10FT EA B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             SC6R100             P-CORD, SPEEDCHNL,CAT6,RD,100FT EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             SC6R15              P-CORD, SPEEDCHNL,CAT6,RD,15FT EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             SC6R20              P-CORD, SPEEDCHNL,CAT6,RD,20FT EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             SC6R25              P-CORD, SPEEDCHNL,CAT6,RD,25FT EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             SC6R30              P-CORD, SPEEDCHNL,CAT6,RD,30FT EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             SC6R35              P-CORD, SPEEDCHNL,CAT6,RD,35FT EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             SC6R40              P-CORD, SPEEDCHNL,CAT6,RD,40FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             SC6R45              P-CORD, SPEEDCHNL,CAT6,RD,45FT EA B $24.30 20.19% $19.39 See Labor Rate N/A

Hubbell             SC6R50              P-CORD, SPEEDCHNL,CAT6,RD,50FT EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             SC6R75              P-CORD, SPEEDCHNL,CAT6,RD,75FT EA B $34.50 20.19% $27.53 See Labor Rate N/A

Hubbell             SC6W01              P-CORD, SPEEDCHNL,CAT6,WH,1FT EA B $4.60 20.19% $3.67 See Labor Rate N/A

Hubbell             SC6W03              P-CORD, SPEEDCHNL,CAT6,WH,3FT EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SC6W05              P-CORD, SPEEDCHNL,CAT6,WH,5FT EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SC6W07              P-CORD, SPEEDCHNL,CAT6,WH,7FT EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SC6W10              P-CORD, SPEEDCHNL,CAT6,WH,10FT EA B $10.00 20.19% $7.98 See Labor Rate N/A

Hubbell             SC6W100             P-CORD, SPEEDCHNL,CAT6,WH,100FT EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             SC6W15              P-CORD, SPEEDCHNL,CAT6,WH,15FT EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             SC6W20              P-CORD, SPEEDCHNL,CAT6,WH,20FT EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             SC6W25              P-CORD, SPEEDCHNL,CAT6,WH,25FT EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             SC6W30              P-CORD, SPEEDCHNL,CAT6,WH,30FT EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             SC6W35              P-CORD, SPEEDCHNL,CAT6,WH,35FT EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             SC6W40              P-CORD, SPEEDCHNL,CAT6,WH,40FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             SC6W45              P-CORD, SPEEDCHNL,CAT6,WH,45FT EA B $24.30 20.19% $19.39 See Labor Rate N/A

Hubbell             SC6W50              P-CORD, SPEEDCHNL,CAT6,WH,50FT EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             SC6W75              P-CORD, SPEEDCHNL,CAT6,WH,75FT EA B $34.50 20.19% $27.53 See Labor Rate N/A

Hubbell             SC6Y01              P-CORD, SPEEDCHNL,CAT6,YL,1FT EA B $4.60 20.19% $3.67 See Labor Rate N/A
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Hubbell             SC6Y03              P-CORD, SPEEDCHNL,CAT6,YL,3FT EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SC6Y05              P-CORD, SPEEDCHNL,CAT6,YL,5FT EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SC6Y07              P-CORD, SPEEDCHNL,CAT6,YL,7FT EA B $6.80 20.19% $5.43 See Labor Rate N/A

Hubbell             SC6Y10              P-CORD, SPEEDCHNL,CAT6,YL,10FT EA B $7.80 20.19% $6.23 See Labor Rate N/A

Hubbell             SC6Y100             P-CORD, SPEEDCHNL,CAT6,YL,100FT EA B $43.00 20.19% $34.32 See Labor Rate N/A

Hubbell             SC6Y15              P-CORD, SPEEDCHNL,CAT6,YL,15FT EA B $14.10 20.19% $11.25 See Labor Rate N/A

Hubbell             SC6Y20              P-CORD, SPEEDCHNL,CAT6,YL,20FT EA B $15.80 20.19% $12.61 See Labor Rate N/A

Hubbell             SC6Y25              P-CORD, SPEEDCHNL,CAT6,YL,25FT EA B $17.50 20.19% $13.97 See Labor Rate N/A

Hubbell             SC6Y30              P-CORD, SPEEDCHNL,CAT6,YL,30FT EA B $19.90 20.19% $15.88 See Labor Rate N/A

Hubbell             SC6Y35              P-CORD, SPEEDCHNL,CAT6,YL,35FT EA B $20.90 20.19% $16.68 See Labor Rate N/A

Hubbell             SC6Y40              P-CORD, SPEEDCHNL,CAT6,YL,40FT EA B $22.60 20.19% $18.04 See Labor Rate N/A

Hubbell             SC6Y45              P-CORD, SPEEDCHNL,CAT6,YL,45FT EA B $24.30 20.19% $19.39 See Labor Rate N/A

Hubbell             SC6Y50              P-CORD, SPEEDCHNL,CAT6,YL,50FT EA B $26.00 20.19% $20.75 See Labor Rate N/A

Hubbell             SC6Y75              P-CORD, SPEEDCHNL,CAT6,YL,75FT EA B $34.50 20.19% $27.53 See Labor Rate N/A

Hubbell             SCH1                WALLPLATE, 1-G, TOG, CHR PLT EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             SCH12               WALLPLATE, 1-G, .64" OPENING, CHR PLT EA B $2.05 20.36% $1.63 See Labor Rate N/A

Hubbell             SCH13               WALLPLATE, 1-G, BLANK, CHR PLT EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             SCH18               WALLPLATE, 2-G, TOG/DUP, CHR PLT EA B $3.30 20.19% $2.63 See Labor Rate N/A

Hubbell             SCH2                WALLPLATE, 2-G, 2) TOG, CHR PLT EA B $3.45 20.49% $2.74 See Labor Rate N/A

Hubbell             SCH23               WALLPLATE, 2-G, BLANK, CHR PLT EA B $3.45 20.29% $2.75 See Labor Rate N/A

Hubbell             SCH26               WALLPLATE, 1-G, GFCI, CHR PLT EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             SCH262              WALLPLATE, 2-G, GFCI, CHR PLT EA B $3.45 20.29% $2.75 See Labor Rate N/A

Hubbell             SCH3                WALLPLATE, 3-G, 3) TOG,  CHR PLT EA B $5.40 20.19% $4.31 See Labor Rate N/A

Hubbell             SCH7                WALLPLATE, 1-G, 1.40" OPENING, CHR PLT EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SCH702              WALLPLATE, 2-G, 2.15" OPENING, CHR PLT EA B $6.40 20.19% $5.11 See Labor Rate N/A

Hubbell             SCH723              WALLPLATE, 1-G, 2.15" OPENING, CHR PLT EA B $3.00 20.65% $2.38 See Labor Rate N/A

Hubbell             SCH8                WALLPLATE, 1-G, DUP, CHR PLT EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             SCH82               WALLPLATE, 2-G, 2) DUP, CHR PLT EA B $3.45 20.29% $2.75 See Labor Rate N/A

Hubbell             SF14SJAL            SNAP-FIT, KEYSTONE,1/4" STEREO JACK,AL EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SF14SJBK            SNAP-FIT, KEYSTONE,1/4" STEREO JACK,BK EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SF14SJEI            SNAP-FIT, KEYSTONE,1/4" STEREO JACK,EI EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SF14SJGY            SNAP-FIT, KEYSTONE,1/4" STEREO JACK,GY EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SF14SJLA            SNAP-FIT, KEYSTONE,1/4" STEREO JACK,LA EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SF14SJOW            SNAP-FIT, KEYSTONE,1/4" STEREO JACK,OW EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SF14SJW             SNAP-FIT, KEYSTONE,1/4" STEREO JACK,WH EA B $12.10 20.19% $9.66 See Labor Rate N/A

Hubbell             SF2525              COMBO CVR/FLANGE,RND,BRS, 2 1/8, 3/4-in EA B $77.70 20.19% $62.01 See Labor Rate N/A

Hubbell             SF2725              COMBO CVR/FLANGE, RND, BRS, 2 1/8, 1-in. EA B $83.60 20.19% $66.72 See Labor Rate N/A

Hubbell             SF2925              COMBO CVR/FLANGE, RND, BRS, 2 1/8 RECPT. EA B $75.10 20.19% $59.94 See Labor Rate N/A

Hubbell             SF35FFAL            SNAP FIT, KEYSTONE,3.5MM STEREO,F/F,AL EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             SF35FFBK            SNAP FIT, KEYSTONE,3.5MM STEREO,F/F,BK EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             SF35FFEI            SNAP FIT, KEYSTONE,3.5MM STEREO,F/F,EI EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             SF35FFGY            SNAP FIT, KEYSTONE,3.5MM STEREO,F/F,GY EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             SF35FFLA            SNAP FIT, KEYSTONE,3.5MM STEREO,F/F,LA EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             SF35FFOW            SNAP FIT, KEYSTONE,3.5MM STEREO,F/F,OW EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             SF35FFW             SNAP FIT, KEYSTONE,3.5MM STEREO,F/F,WH EA B $9.60 20.19% $7.66 See Labor Rate N/A

Hubbell             SF35GFFAL           SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,AL EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             SF35GFFBK           SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,BK EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             SF35GFFEI           SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,EI EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             SF35GFFGY           SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,GY EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             SF35GFFLA           SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,LA EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             SF35GFFOW           SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,OW EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             SF35GFFW            SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,WH EA B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             SF35SJ              SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,OW EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SF35SJAL            SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,AL EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SF35SJBK            SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,BK EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SF35SJEI            SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,EI EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SF35SJGY            SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,GY EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SF35SJLA            SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,LA EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SF35SJW             SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,WH EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SF35STAL            SNAP-FIT, KEYSTONE,3.5MM SCRWTRM,STER,AL EA B $18.10 20.19% $14.45 See Labor Rate N/A

Hubbell             SF35STBK            SNAP-FIT, KEYSTONE,3.5MM SCRWTRM,STER,BK EA B $18.10 20.19% $14.45 See Labor Rate N/A

Page 1041 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Hubbell             SF35STEI            SNAP-FIT, KEYSTONE,3.5MM SCRWTRM,STER,EI EA B $18.10 20.19% $14.45 See Labor Rate N/A

Hubbell             SF35STGY            SNAP-FIT, KEYSTONE,3.5MM SCRWTRM,STER,GY EA B $18.10 20.19% $14.45 See Labor Rate N/A

Hubbell             SF35STLA            SNAP-FIT, KEYSTONE,3.5MM SCRWTRM,STER,LA EA B $18.10 20.19% $14.45 See Labor Rate N/A

Hubbell             SF35STOW            SNAP-FIT, KEYSTONE,3.5MM SCRWTRM,STER,OW EA B $18.10 20.19% $14.45 See Labor Rate N/A

Hubbell             SF35STW             SNAP-FIT, KEYSTONE,3.5MM SCRWTRM,STER,WH EA B $18.10 20.19% $14.45 See Labor Rate N/A

Hubbell             SF3925              COMBO CVR/FLANGE, RND, BRS, DUP. FLAP EA B $90.30 20.19% $72.07 See Labor Rate N/A

Hubbell             SF39253A            COMBO CVR/FLANGE,RND-PFB1,BRS,DUP. FLAP EA B $163.00 20.23% $130.02 See Labor Rate N/A

Hubbell             SF5ECOGY            SNAP-FIT, INLINE CPLR,SLM,XOVER10/100,GY EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SF6PK               SNAP-FIT, KEYSTONE,6PIN PU,KEYBOARD,BK EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SF6PM               SNAP-FIT, KEYSTONE,6PIN GN,MOUSE,BK EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SF841924            CABINET, 19" EQUIP FRAME,84"H X 24"D EA B $678.00 20.19% $541.11 See Labor Rate N/A

Hubbell             SF841929            CABINET, 19" EQUIP FRAME,84"H X 29"D EA B $742.00 20.19% $592.19 See Labor Rate N/A

Hubbell             SF841936            CABINET, 19" EQUIP FRAME,84"H X 36"D EA B $742.00 20.19% $592.19 See Labor Rate N/A

Hubbell             SFB10               SNAP-FIT, BLANK,OW,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFBAL               SNAP-FIT, BNC, F/F, 75 OHM, AL EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBAL10             SNAP-FIT, BLANK,AL,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFBB10              SNAP-FIT, BLANK,BK,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFBBK               SNAP-FIT, BNC,F/F,75 OHM,BK EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBE10              SNAP-FIT, BLANK,EI,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFBEI               SNAP-FIT, BNC,F/F,75 OHM,EI EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBG10              SNAP-FIT, BLANK,GY,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFBGAL              SNAP FIT, BNC-GOLD, 75 OHM, AL EA B $10.90 20.19% $8.70 See Labor Rate N/A

Hubbell             SFBGBK              SNAP-FIT, BNC,GOLD,F/F,75 OHM,BK EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFBGEI              SNAP-FIT, BNC,GOLD,F/F,75 OHM,EI EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFBGGY              SNAP-FIT, BNC,GOLD,F/F,75 OHM,GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFBGLA              SNAP-FIT, BNC,GOLD,F/F,75 OHM,LA EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFBGOW              SNAP-FIT, BNC,GOLD,F/F,75 OHM,OW EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFBGW               SNAP-FIT, BNC,GOLD,F/F,75 OHM,WH EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFBGY               SNAP-FIT, BNC,F/F,75 OHM,GY EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBI10              SNAP-FIT, BLANK,TI,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFBLA               SNAP-FIT, BNC,F/F,75 OHM,LA EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBLA10             SNAP-FIT, BLANK,LA,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFBOW               SNAP-FIT, BNC,F/F,75 OHM,OW EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBTI               SNAP-FIT, BNC,F/F,75 OHM,TI EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBW                SNAP-FIT, BNC,F/F,75 OHM,WH EA B $9.80 20.19% $7.82 See Labor Rate N/A

Hubbell             SFBW10              SNAP-FIT, BLANK,WH,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFC5EB              SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,BL EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFC5EBK             SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,BK EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFC5EOR             SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,OR EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFC5ETI             SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,TI EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFC5EW              SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,WH EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFC6B               SNAP-FIT, INLINE COUPLER,SLIM,CAT6,BL EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             SFC6OR              SNAP-FIT, INLINE COUPLER,SLIM,CAT6,OR EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             SFC6TI              SNAP-FIT, INLINE COUPLER,SLIM,CAT6,TI EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             SFFALX              SNAP-FIT, F CONN,AL EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFFBX               SNAP-FIT, F CONN,BK EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFFEX               SNAP-FIT, F CONN,EI EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFFGAL              SNAP-FIT, GOLD F CONN, AL EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFFGBK              SNAP-FIT, GOLD F CONN,BK EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFFGEI              SNAP-FIT, GOLD F CONN,EI EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFFGGY              SNAP-FIT, GOLD F CONN,GY EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFFGLA              SNAP-FIT, GOLD F CONN,LA EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFFGOW              SNAP-FIT, GOLD F CONN,OW EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFFGW               SNAP-FIT, GOLD F CONN,WH EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFFGX               SNAP-FIT, F CONN,GY EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFFLAX              SNAP-FIT, F CONN,LA EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFFLC               FIBER, SNAP-FIT,FLUSH,LC,SM/MM,OW EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFLCBK             FIBER, SNAP-FIT,FLUSH,LC,SM/MM,BK EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFLCEI             FIBER, SNAP-FIT,FLUSH,LC,SM/MM,EI EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFLCG              FIBER, SNAP-FIT,FLUSH,LC,SM/MM,GY EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFLCGN             FIBER, SNAP-FIT,FLUSH,LC,SM/MM,GN EA B $15.90 20.19% $12.69 See Labor Rate N/A
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Hubbell             SFFLCI              FIBER, SNAP-FIT,FLUSH,LC,SM/MM,TI EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFLCR              FIBER, SNAP-FIT,FLUSH,LC,SM/MM,RD EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFLCW              FIBER, SNAP-FIT,FLUSH,LC,SM/MM,WH EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFLCY              FIBER, SNAP-FIT,FLUSH,LC,SM/MM,YL EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SFFSC               FIBER, SNAP-FIT,FLUSH,SC,SM/MM,OW EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             SFFSCBK             FIBER, SNAP-FIT,SC,FLUSH MT,BK EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             SFFSCEI             FIBER, SNAP-FIT,SC,FLUSH MT,EI EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             SFFSCG              FIBER, SNAP-FIT,FLUSH,SC,SM/MM,GY EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             SFFSCI              FIBER, SNAP-FIT,FLUSH,SC,SM/MM,TI EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             SFFSCW              FIBER, SNAP-FIT,FLUSH,SC,SM/MM,WH EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             SFFTIX              SNAP-FIT, F CONN,TI EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFFWX               SNAP-FIT, F CONN,WH EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFFX                SNAP-FIT, F CONN,OW EA B $6.10 20.19% $4.87 See Labor Rate N/A

Hubbell             SFGRFAL             SNAP-FIT, F-CONN,RECESSED,AL EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFGRFBK             SNAP-FIT, F CONN,RECESSED,BK EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFGRFEI             SNAP-FIT, F CONN,RECESSED,EI EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFGRFGY             SNAP-FIT, F CONN,RECESSED,GY EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFGRFLA             SNAP-FIT, F CONN,RECESSED,LA EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFGRFOW             SNAP-FIT, F CONN,RECESSED,OW EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFGRFTI             SNAP-FIT, F CONN,RECESSED,TI EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFGRFW              SNAP-FIT, F CONN,RECESSED,WH EA B $7.10 20.19% $5.67 See Labor Rate N/A

Hubbell             SFLC                FIBER, SNAP-FIT,LC,SM/MM,OW EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SFLCBK              FIBER, SNAP-FIT,LC,P-BZ,BK EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SFLCEI              FIBER, SNAP-FIT,LC,P-BZ,EI EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SFLCG               FIBER, SNAP-FIT,LC,SM/MM,GY EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SFLCI               FIBER, SNAP-FIT,LC,SM/MM,TI EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SFLCW               FIBER, SNAP-FIT,LC,SM/MM,WH EA B $16.50 20.19% $13.17 See Labor Rate N/A

Hubbell             SFMTRJ              FIBER, SNAP-FIT,MM,MT-RJ,OW EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFMTRJBK            FIBER, SNAP-FIT,MT-RJ,P-BZ,BK EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFMTRJEI            FIBER, SNAP-FIT,MT-RJ,P-BZ,EI EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFMTRJG             FIBER, SNAP-FIT,MM,MT-RJ,GY EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFMTRJI             FIBER, SNAP-FIT,MM,MT-RJ,TI EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFMTRJW             FIBER, SNAP-FIT,MM,MT-RJ,WH EA B $12.00 20.19% $9.58 See Labor Rate N/A

Hubbell             SFPCSCSCC10MM       FIBER, P-CORD,MM,SC-SC,SIMP,10M EA B $51.30 20.19% $40.94 See Labor Rate N/A

Hubbell             SFPCSCSCC1MM        FIBER, P-CORD,MM,SC-SC,SIMP,1M EA B $34.20 20.19% $27.30 See Labor Rate N/A

Hubbell             SFPCSCSCC2MM        FIBER, P-CORD,MM,SC-SC,SIMP,2M EA B $36.00 20.19% $28.73 See Labor Rate N/A

Hubbell             SFPCSCSCC3MM        FIBER, P-CORD,MM,SC-SC,SIMP,3M EA B $37.90 20.19% $30.25 See Labor Rate N/A

Hubbell             SFPCSCSCC5MM        FIBER, P-CORD,MM,SC-SC,SIMP,5M EA B $42.00 20.19% $33.52 See Labor Rate N/A

Hubbell             SFPCSCSCD10MM       FIBER, P-CORD,MM,SC-SC,SIMP,10M EA B $45.40 20.19% $36.23 See Labor Rate N/A

Hubbell             SFPCSCSCD1MM        FIBER, P-CORD,MM,SC-SC,SIMP,1M EA B $31.20 20.19% $24.90 See Labor Rate N/A

Hubbell             SFPCSCSCD2MM        FIBER, P-CORD,MM,SC-SC,SIMP,2M EA B $32.60 20.19% $26.02 See Labor Rate N/A

Hubbell             SFPCSCSCD3MM        FIBER, P-CORD,MM,SC-SC,SIMP,3M EA B $34.40 20.19% $27.45 See Labor Rate N/A

Hubbell             SFPCSCSCD5MM        FIBER, P-CORD,MM,SC-SC,SIMP,5M EA B $37.50 20.19% $29.93 See Labor Rate N/A

Hubbell             SFPCSCSCS10SM       FIBER, P-CORD,SM,SC-SC,SIMP,10M EA B $60.30 20.19% $48.13 See Labor Rate N/A

Hubbell             SFPCSCSCS1SM        FIBER, P-CORD,SM,SC-SC,SIMP,1M EA B $48.70 20.19% $38.87 See Labor Rate N/A

Hubbell             SFPCSCSCS2SM        FIBER, P-CORD,SM,SC-SC,SIMP,2M EA B $49.70 20.19% $39.67 See Labor Rate N/A

Hubbell             SFPCSCSCS3SM        FIBER, P-CORD,SM,SC-SC,SIMP,3M EA B $51.30 20.19% $40.94 See Labor Rate N/A

Hubbell             SFPCSCSCS5SM        FIBER, P-CORD,SM,SC-SC,SIMP,5M EA B $53.90 20.19% $43.02 See Labor Rate N/A

Hubbell             SFPCSTSCC10MM       fIBER, P-CORD,MM,ST-SC,SIMP,10M EA B $45.60 20.19% $36.39 See Labor Rate N/A

Hubbell             SFPCSTSCC1MM        FIBER, P-CORD,MM,ST-SC,SIMP,1M EA B $28.70 20.19% $22.91 See Labor Rate N/A

Hubbell             SFPCSTSCC2MM        FIBER, P-CORD,MM,ST-SC,SIMP,2M EA B $30.10 20.19% $24.02 See Labor Rate N/A

Hubbell             SFPCSTSCC3MM        FIBER, P-CORD,MM,ST-SC,SIMP,3M EA B $31.80 20.19% $25.38 See Labor Rate N/A

Hubbell             SFPCSTSCC5MM        FIBER, P-CORD,MM,ST-SC,SIMP,5M EA B $36.00 20.19% $28.73 See Labor Rate N/A

Hubbell             SFPCSTSCD10MM       FIBER, P-CORD,MM,ST-SC,SIMP,10M EA B $40.70 20.19% $32.48 See Labor Rate N/A

Hubbell             SFPCSTSCD1MM        FIBER, P-CORD,MM,ST-SC,SIMP,1M EA B $26.20 20.19% $20.91 See Labor Rate N/A

Hubbell             SFPCSTSCD2MM        FIBER, P-CORD,MM,ST-SC,SIMP,2M EA B $27.90 20.19% $22.27 See Labor Rate N/A

Hubbell             SFPCSTSCD3MM        FIBER, P-CORD,MM,ST-SC,SIMP,3M EA B $29.40 20.19% $23.46 See Labor Rate N/A

Hubbell             SFPCSTSCD5MM        FIBER, P-CORD,MM,ST-SC,SIMP,5M EA B $32.60 20.19% $26.02 See Labor Rate N/A

Hubbell             SFPCSTSCS10SM       FIBER, P-CORD,SM,ST-SC,SIMP,10M EA B $59.90 20.19% $47.81 See Labor Rate N/A

Hubbell             SFPCSTSCS1SM        FIBER, P-CORD,SM,ST-SC,SIMP,1M EA B $48.00 20.19% $38.31 See Labor Rate N/A

Hubbell             SFPCSTSCS2SM        FIBER, P-CORD,SM,ST-SC,SIMP,2M EA B $49.30 20.19% $39.35 See Labor Rate N/A
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Hubbell             SFPCSTSCS3SM        FIBER, P-CORD,SM,ST-SC,SIMP,3M EA B $50.70 20.19% $40.46 See Labor Rate N/A

Hubbell             SFPCSTSCS5SM        FIBER, P-CORD,SM,ST-SC,SIMP,5M EA B $53.40 20.19% $42.62 See Labor Rate N/A

Hubbell             SFPCSTSTC10MM       FIBER, P-CORD,MM,ST-ST,SIMP,10M EA B $38.70 20.19% $30.89 See Labor Rate N/A

Hubbell             SFPCSTSTC1MM        FIBER, P-CORD,MM,ST-ST,SIMP,1M EA B $21.40 20.19% $17.08 See Labor Rate N/A

Hubbell             SFPCSTSTC2MM        FIBER, P-CORD,MM,ST-ST,SIMP,2M EA B $22.80 20.19% $18.20 See Labor Rate N/A

Hubbell             SFPCSTSTC3MM        FIBER, P-CORD,MM,ST-ST,SIMP,3M EA B $24.70 20.19% $19.71 See Labor Rate N/A

Hubbell             SFPCSTSTC5MM        FIBER, P-CORD,MM,ST-ST,SIMP,5M EA B $28.30 20.19% $22.59 See Labor Rate N/A

Hubbell             SFPCSTSTD10MM       FIBER, P-CORD,MM,ST-ST,SIMP,10M EA B $35.50 20.19% $28.33 See Labor Rate N/A

Hubbell             SFPCSTSTD1MM        FIBER, P-CORD,MM,ST-ST,SIMP,1M EA B $21.40 20.19% $17.08 See Labor Rate N/A

Hubbell             SFPCSTSTD2MM        FIBER, P-CORD,MM,ST-ST,SIMP,2M EA B $22.80 20.19% $18.20 See Labor Rate N/A

Hubbell             SFPCSTSTD3MM        FIBER, P-CORD,MM,ST-ST,SIMP,3M EA B $24.50 20.19% $19.55 See Labor Rate N/A

Hubbell             SFPCSTSTD5MM        FIBER, P-CORD,MM,ST-ST,SIMP,5M EA B $27.70 20.19% $22.11 See Labor Rate N/A

Hubbell             SFPCSTSTS10SM       FIBER, P-CORD,SM,ST-ST,SIMP,10M EA B $59.40 20.19% $47.41 See Labor Rate N/A

Hubbell             SFPCSTSTS1SM        FIBER, P-CORD,SM,ST-ST,SIMP,1M EA B $47.60 20.19% $37.99 See Labor Rate N/A

Hubbell             SFPCSTSTS2SM        FIBER, P-CORD,SM,ST-ST,SIMP,2M EA B $48.90 20.19% $39.03 See Labor Rate N/A

Hubbell             SFPCSTSTS3SM        FIBER, P-CORD,SM,ST-ST,SIMP,3M EA B $50.20 20.19% $40.06 See Labor Rate N/A

Hubbell             SFPCSTSTS5SM        FIBER, P-CORD,SM,ST-ST,SIMP,5M EA B $52.60 20.19% $41.98 See Labor Rate N/A

Hubbell             SFRC                SNAP-FIT, RCA SOLDER,OW EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRC110B            SNAP FIT, RCA CONN,110,BL INS,BK EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFRC110GN           SNAP FIT, RCA CONN,110,GN INS,BK EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFRC110R            SNAP-FIT, RCA CONN,110,RD EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFRC110W            SNAP-FIT, RCA CONN,110,WH EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFRC110Y            SNAP-FIT, RCA CONN,110,YL EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFRCAL              SNAP FIT, BK RCA,AL HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBAL             SNAP FIT, BL RCA,AL HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBBK             SNAP-FIT, BL RCA,BK HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBEI             SNAP-FIT, BL RCA,EI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBFFAL           SNAP FIT, BL RCA/RCA,AL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBFFBK           SNAP-FIT, BL RCA/RCA,BK HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBFFEI           SNAP-FIT, BL RCA/RCA,EI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBFFGY           SNAP-FIT, BL RCA/RCA,GY HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBFFLA           SNAP-FIT, RCA/RCA,BL,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBFFOW           SNAP-FIT, BL RCA/RCA,OW HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBFFTI           SNAP-FIT, BL RCA/RCA,TI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBFFW            SNAP-FIT, BL RCA/RCA,WH HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBGY             SNAP-FIT, BL RCA,GY HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBKBK            SNAP-FIT, RCA SOLDER,BK,BK HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBKEI            SNAP-FIT, RCA SOLDER,BK,EI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBKFF            SNAP-FIT, RCA PASS-THROUGH,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKFFAL          SNAP FIT, BK RCA/RCA,AL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKFFBK          SNAP-FIT, BK RCA/RCA,BK HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKFFEI          SNAP-FIT, BK RCA/RCA,EI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKFFGY          SNAP-FIT, BK RCA/RCA,GY HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKFFLA          SNAP-FIT, RCA/RCA,BK,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKFFW           SNAP-FIT, BK RCA/RCA,WH HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKGY            SNAP-FIT,RCA SOLDER,BK,GY HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBKRAL           SNAP-FIT, BK,RCA/RCA,RECESSED,AL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKRBK           SNAP-FIT, BK,RCA/RCA,RECESSED,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKREI           SNAP-FIT, BK,RCA/RCA,RECESSED,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKRGY           SNAP-FIT, BK, RCA/RCA,RECESSED,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKRLA           SNAP-FIT, BK,RCA/RCA,RECESSED,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKROW           SNAP-FIT, BK,RCA/RCA,RECESSED,OW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKRW            SNAP-FIT, BK,RCA/RCA,RECESSED,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBKW             SNAP-FIT, RCA SOLDER,BK,WH HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBLA             SNAP-FIT, RCA SOLDER,BL,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBOW             SNAP-FIT, BL RCA,OW HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBRAL            SNAP-FIT, BL,RCA/RCA,RECESSED,AL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBRBK            SNAP-FIT, BL,RCA/RCA,RECESSED,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBREI            SNAP-FIT, BL,RCA/RCA,RECESSED,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBRGY            SNAP-FIT, BL,RCA/RCA,RECESSED,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBRLA            SNAP-FIT, BL,RCA/RCA,RECESSED,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A
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Hubbell             SFRCBROW            SNAP-FIT, BL,RCA/RCA,RECESSED,OW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBRW             SNAP-FIT, BL,RCA/RCA,RECESSED,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCBTI             SNAP-FIT, BL RCA,TI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCBW              SNAP-FIT, BL RCA,WH HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNAL            SNAP FIT, GN RCA,AL HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNBK            SNAP-FIT, GN RCA,BK HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNEI            SNAP-FIT, GN RCA,EI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNFFAL          SNAP FIT, GN RCA/RCA,AL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNFFBK          SNAP-FIT, GN RCA/RCA,BK HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNFFEI          SNAP-FIT, GN RCA/RCA,EI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNFFGY          SNAP-FIT, GN RCA/RCA,GY HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNFFLA          SNAP-FIT, RCA/RCA,GN,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNFFOW          SNAP-FIT, GN RCA/RCA,OW HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNFFTI          SNAP-FIT, GN RCA/RCA,TI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNFFW           SNAP-FIT, GN RCA/RCA,WH HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNGY            SNAP-FIT, GN RCA,GY HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNLA            SNAP-FIT, RCA SOLDER,GR,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNOW            SNAP-FIT, GN RCA,OW HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNRAL           SNAP-FIT, GN,RCA/RCA,RECESSED,AL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNRBK           SNAP-FIT, GN,RCA/RCA,RECESSED,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNREI           SNAP-FIT, GN RCA/RCA,RECESSED,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNRGY           SNAP-FIT, GN,RCA/RCA,RECESSED,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNRLA           SNAP-FIT, GN,RCA/RCA,RECESSED,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNROW           SNAP-FIT, GN,RCA/RCA,RECESSED,OW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNRW            SNAP-FIT, GN,RCA/RCA,RECESSED,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCGNTI            SNAP-FIT, GN RCA,TI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCGNW             SNAP-FIT, GN RCA,WH HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCLA              SNAP-FIT, RCA SOLDER,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCORAL            SNAP-FIT, OR RCA,AL HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCORBK            SNAP-FIT, OR RCA,BK HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCOREI            SNAP-FIT, OR RCA,EI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCORFFAL          SNAP-FIT, OR RCA/RCA,AL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORFFBK          SNAP-FIT, OR RCA/RCA,BK HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORFFEI          SNAP-FIT, OR RCA/RCA,EI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORFFGY          SNAP-FIT, OR RCA/RCA,GY HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORFFLA          SNAP-FIT, OR RCA/RCA,LA HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORFFOW          SNAP-FIT, OR RCA/RCA,OW HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORFFW           SNAP-FIT, OR RCA/RCA,WH HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORGY            SNAP-FIT, OR RCA,GY HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCORLA            SNAP-FIT, OR RCA,LA HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCOROW            SNAP-FIT, OR RCA,OW HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCORRAL           SNAP-FIT, OR,RCA/RCA,RECESSED,AL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORRBK           SNAP-FIT, OR,RCA/RCA,RECESSED,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORREI           SNAP-FIT, OR,RCA/RCA,RECESSED,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORRGY           SNAP-FIT, OR,RCA/RCA,RECESSED,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORRLA           SNAP-FIT, OR,RCA/RCA,RECESSED,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORROW           SNAP-FIT, OR,RCA/RCA,RECESSED,OW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORRW            SNAP-FIT, OR,RCA/RCA,RECESSED,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCORW             SNAP FIT, OR RCA,WH HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCR               SNAP-FIT, RD RCA,SOLDER,OW HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCRAL             SNAP FIT, RD RCA,AL HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCRBK             SNAP-FIT, RD RCA,SOLDER,BK HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCREI             SNAP-FIT, RD RCA,SOLDER,EI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCRFF             SNAP-FIT, RCA PASS-THROUGH,RD EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRFFAL           SNAP FIT, RD RCA/RCA,AL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRFFBK           SNAP-FIT, RCA PASS-THROUGH,RD,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRFFEI           SNAP-FIT, RCA PASS-THROUGH,RD,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRFFGY           SNAP-FIT, RCA PASS-THROUGH,RD,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRFFLA           SNAP-FIT, RCA/RCA,RD,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRFFW            SNAP-FIT, RCA PASS-THROUGH,RD,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRGY             SNAP-FIT, RD RCA,SOLDER,GY HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A
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Hubbell             SFRCRLA             SNAP-FIT, RCA SOLDER,RD,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCRRAL            SNAP-FIT, RD,RCA/RCA,RECESSED,AL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRRBK            SNAP-FIT, RD,RCA/RCA,RECESSED,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRREI            SNAP-FIT, RD,RCA/RCA,RECESSED,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRRGY            SNAP-FIT, RD,RCA/RCA,RECESSED,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRRLA            SNAP-FIT, RCA/RCA,RECESSED,RD,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRROW            SNAP-FIT, RD, RCA/RCA, RECESSED, OW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRRW             SNAP-FIT, RD,RCA/RCA,RECESSED,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCRW              SNAP-FIT, RD RCA,SOLDER,WH HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCW               SNAP-FIT, RCA SOLDER, WH EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCWAL             SNAP FIT, WH RCA,AL HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCWBK             SNAP-FIT, WH RCA,SOLDER,BK HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCWEI             SNAP-FIT, WH RCA,SOLDER,EI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCWFF             SNAP-FIT, RCA PASS-THROUGH,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWFFAL           SNAP FIT, WH RCA/RCA,AL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWFFBK           SNAP-FIT, WH RCA/RCA,BL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWFFEI           SNAP-FIT, WH RCA/RCA,EI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWFFGY           SNAP-FIT, WH RCA/RCA,GY HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWFFLA           SNAP-FIT, RCA/RCA,WH,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWFFW            SNAP-FIT, WH RCA/RCA,WH HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWGY             SNAP-FIT, WH RCA,SOLDER,GY HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCWLA             SNAP-FIT, RCA SOLDER,WH,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCWRAL            SNAP-FIT, WH,RCA/RCA,RECESSED,AL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWRBK            SNAP-FIT, WH,RCA/RCA,RECESSED,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWREI            SNAP-FIT, WH,RCA/RCA,RECESSED,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWRGY            SNAP-FIT, WH,RCA/RCA,RECESSED,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWRLA            SNAP-FIT, RCA/RCA,RECESSED,WH,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWROW            SNAP-FIT,WH,RCA/RCA,RECESSED,OW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWRW             SNAP-FIT, WH,RCA/RCA,RECESSED,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCWW              SNAP-FIT, WH RCA,SOLDER,WH HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCY               SNAP-FIT, RCA SOLDER,YL EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCYAL             SNAP FIT, YL RCA,AL HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCYBK             SNAP-FIT, YL RCA,SOLDER,BK HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCYEI             SNAP-FIT, YL RCA,SOLDER,EI HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCYFF             SNAP-FIT, RCA PASS-THROUGH,YL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYFFAL           SNAP FIT, YL RCA/RCA,AL HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYFFBK           SNAP-FIT, YL RCA/RCA,BK HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYFFEI           SNAP-FIT, YL RCA/RCA,EI HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYFFGY           SNAP-FIT, YL RCA/RCA,GY HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYFFLA           SNAP-FIT, RCA/RCA,YL,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYFFW            SNAP-FIT, YL RCA/RCA,WH HOUSING EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYGY             SNAP-FIT, YL RCA,SOLDER,GY HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCYLA             SNAP-FIT, RCA SOLDER,YL,LA EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRCYRAL            SNAP-FIT, YL,RCA/RCA,RECESSED,AL EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYRBK            SNAP-FIT, YL,RCA/RCA,RECESSED,BK EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYREI            SNAP-FIT, YL,RCA/RCA,RECESSED,EI EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYRGY            SNAP-FIT, YL,RCA/RCA,RECESSED,GY EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYRLA            SNAP-FIT, RCA/RCA,RECESSED,YL,LA EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYROW            SNAP-FIT,YL,RCA/RCA,RECESSED,OW EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYRW             SNAP-FIT, YL,RCA/RCA,RECESSED,WH EA B $6.30 20.19% $5.03 See Labor Rate N/A

Hubbell             SFRCYW              SNAP-FIT, YL RCA,SOLDER,WH HOUSING EA B $4.70 20.19% $3.75 See Labor Rate N/A

Hubbell             SFRFGBK             SNAP-FIT, RCA TO F-COUPLER,BK EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             SFRFGEI             SNAP-FIT, RCA TO F-COUPLER,EI EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             SFRFGGY             SNAP-FIT, RCA TO F-COUPLER,GY EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             SFRFGOW             SNAP-FIT, RCA TO F-COUPLER,OW EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             SFRFGTI             SNAP-FIT, RCA TO F-COUPLER,TI EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             SFRFGW              SNAP-FIT, RCA TO F-COUPLER,W EA B $9.00 20.19% $7.18 See Labor Rate N/A

Hubbell             SFSBAL10            SNAP-FIT, SMOOTH-BLANK,AL,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFSBBK10            SNAP-FIT, SMOOTH-BLANK,BK,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFSBEI10            SNAP-FIT, SMOOTH-BLANK,EI,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFSBGY10            SNAP-FIT, SMOOTH-BLANK,GY,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A
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Hubbell             SFSBLA10            SNAP-FIT, SMOOTH-BLANK,LA,10PK EA B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFSBOW10            SNAP-FIT, SMOOTH-BLANK, OW, 10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFSBW10             SNAP-FIT, SMOOTH-BLANK,WH,10PK PK B $5.20 20.19% $4.15 See Labor Rate N/A

Hubbell             SFSC                SNAP-FIT, FIBER,SC,SM/MM,OW EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCABK             SNAP-FIT, FIBER,SC/APC,SIMPLX,SM/MM,BK EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             SFSCAEI             SNAP-FIT, FIBER,SC/APC,SIMPLX,SM/MM,EI EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             SFSCAGY             SNAP-FIT, FIBER,SC/APC,SIMPLX,SM/MM,GY EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             SFSCAOW             SNAP-FIT, FIBER,SC/APC,SIMPLX,SM/MM,OW EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             SFSCATI             SNAP-FIT, FIBER,SC/APC,SIMPLX,SM/MM,TI EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             SFSCAW              SNAP-FIT, FIBER,SC/APC,SIMPLX,SM/MM,WH EA B $9.50 20.19% $7.58 See Labor Rate N/A

Hubbell             SFSCBK              FIBER, SNAP-FIT,SC SMPLX,P-BZ,BK EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCEI              FIBER, SNAP-FIT,SC SMPLX,P-BZ,EI EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCG               SNAP-FIT, FIBER,SC,SM/MM,GY EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCI               SNAP-FIT, FIBER,SC,SM/MM,TI EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCST              SNAP-FIT, SC TO ST,OW EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCSTG             SNAP-FIT, SC TO ST,GY EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCSTI             SNAP-FIT, SC TO ST, TI EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCSTW             SNAP-FIT, SC TO ST, WH EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSCW               FIBER, SNAP-FIT, SC,SM/MM,WH EA B $8.20 20.19% $6.54 See Labor Rate N/A

Hubbell             SFSPGBK             SNAP-FIT, GOLD SPKR POST,BK EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGBKAL           SNAP-FIT, SPEAKER-POST,BLACKSTRIPE,AL EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGBKBK           SNAP-FIT, BK SPKR POST,BK HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGBKEI           SNAP-FIT, BK SPKR POST,EI HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGBKGY           SNAP-FIT, BK SPKR POST,GY HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGBKLA           SNAP-FIT, GOLD SPKR POST,BK,LA EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGBKW            SNAP-FIT, BK SPKR POST,WH HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGR              SNAP-FIT, GOLD SPKR POST,RD EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGRAL            SNAP-FIT, SPEAKER-POST,REDSTRIPE,AL EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGRBK            SNAP-FIT, RD SPKR POST,BK HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGREI            SNAP-FIT, RD SPKR POST,EI HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGRGY            SNAP-FIT,RED SPKR POST,GY HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGRLA            SNAP-FIT, GOLD SPKR POST,RD,LA EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFSPGRW             SNAP-FIT, RD SPKR POST,WH HOUSING EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SFST                SNAP-FIT, FIBER,ST,SM/MM,OW EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             SFSTAL              SNAP-FIT, FIBER, ST, SM/MM, AL EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             SFSTBK              SNAP-FIT, FIBER,ST,SM/MM,BK EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             SFSTEI              SNAP-FIT, FIBER,ST,SM/MM,EI EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             SFSTG               SNAP-FIT, FIBER,ST,SM/MM,GY EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             SFSTI               SNAP-FIT, FIBER,ST,SM/MM,TI EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             SFSTW               SNAP-FIT, FIBER,ST,SM/MM,WH EA B $11.00 20.19% $8.78 See Labor Rate N/A

Hubbell             SFSV110AL           SNAP-FIT, S-VIDEO,F/F,110 IDC,AL EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFSV110BK           SNAP-FIT, S-VIDEO,F/F,110 IDC,BK EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFSV110EI           SNAP-FIT, S-VIDEO,F/F,110 IDC,EI EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFSV110GY           SNAP-FIT, S-VIDEO,F/F,110 IDC,GY EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFSV110OW           SNAP-FIT, S-VIDEO,F/F,110 IDC,OW EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFSV110W            SNAP-FIT, S-VIDEO,F/F,110 IDC,WH EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SFSVAL              SNAP-FIT, S-VIDEO,F/F,AL EA B $13.90 20.19% $11.09 See Labor Rate N/A

Hubbell             SFSVBK              SNAP-FIT, S-VIDEO,F/F,BK EA B $13.90 20.19% $11.09 See Labor Rate N/A

Hubbell             SFSVEI              SNAP-FIT, S-VIDEO,F/F,EI EA B $13.90 20.19% $11.09 See Labor Rate N/A

Hubbell             SFSVGY              SNAP-FIT, S-VIDEO,F/F,GY EA B $13.90 20.19% $11.09 See Labor Rate N/A

Hubbell             SFSVOW              SNAP-FIT, S-VIDEO,F/F,OW EA B $13.90 20.19% $11.09 See Labor Rate N/A

Hubbell             SFSVW               SNAP-FIT, S-VIDEO,F/F,WH EA B $13.90 20.19% $11.09 See Labor Rate N/A

Hubbell             SFUSBAAB            SNAP-FIT, KEYSTONE,USB,A to A,BL EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             SFUSBAAOW           SNAP-FIT, KEYSTONE,USB,A TO A,OW EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             SFUSBAAW            SNAP-FIT, KEYSTONE,USB,A TO A,WH EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             SFUSBABB            SNAP-FIT, KEYSTONE,USB,A TO B,BL EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             SFUSBABOW           SNAP FIT, KEYSTONE,USB,A TO B,OW EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             SFUSBABW            SNAP FIT, KEYSTONE,USB,A TO B,WH EA B $26.60 20.19% $21.23 See Labor Rate N/A

Hubbell             SJ5E24A             JACK, CAT5E,8POS,T568A,SHIELDED,24/PK PK B $218.00 20.19% $173.99 See Labor Rate N/A

Hubbell             SJ5E24B             JACK, CAT5E,8POS,T568B,SHIELDED,24/PK PK B $218.00 20.19% $173.99 See Labor Rate N/A

Hubbell             SJ5E2A              JACK, CAT5E,8POS,T568A,SHIELDED,2/PK PK B $20.20 20.19% $16.12 See Labor Rate N/A
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Hubbell             SJ5E2B              JACK, CAT5E,8POS,T568B,SHIELDED,2/PK PK B $20.20 20.19% $16.12 See Labor Rate N/A

Hubbell             SJ624A              JACK, CAT6,8POS,T568A,SHIELDED,24/PK PK B $314.00 20.19% $250.60 See Labor Rate N/A

Hubbell             SJ624B              JACK, CAT6,8POS,T568B,SHIELDED,24/PK PK B $314.00 20.19% $250.60 See Labor Rate N/A

Hubbell             SJ62A               JACK, CAT6,8POS,T568A,SHIELDED,2/PK PK B $27.60 20.19% $22.03 See Labor Rate N/A

Hubbell             SJ62B               JACK, CAT6,8POS,T568B,SHIELDED,2/PK PK B $27.60 20.19% $22.03 See Labor Rate N/A

Hubbell             SL5E4A              PLATE, RECT,4PORT,CAT5E,568A,BK EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             SL5E4B              PLATE, RECT,4PORT,CAT5E,568B,BK EA B $29.80 20.19% $23.78 See Labor Rate N/A

Hubbell             SP14AL              ALMOND PAINTED STEEL 1 GANG BLANK EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             SP14BAL             PLATE, 1-G BLANK, BOX MT, STEEL, AL EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             SP14BG              PLATE, 1-G BLANK, BOX MT, STEEL, GY EA B $1.24 20.19% $0.99 See Labor Rate N/A

Hubbell             SP14G               GRAY PAINTED STEEL 1-GANG, BLANK EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             SP18AL              ALMOND PAINTED STEEL 2-G, 1-DX., 1 SW. EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             SP18G               GRAY PAINTED STEEL 2-G, 1-DX., 1 SW. EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             SP1AL               ALMOND PAINTED STEEL 1 GANG SWITCH EA B $1.28 20.19% $1.02 See Labor Rate N/A

Hubbell             SP1G                GRAY PAINTED STEEL 1 GANG SWITCH EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             SP24AL              ALMOND PAINTED STEEL 2 GANG BLANK EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             SP24BAL             PLATE, 2-G BLANK, BOX MT, STEEL, AL EA B $2.60 20.46% $2.07 See Labor Rate N/A

Hubbell             SP24BG              PLATE, 2-G BLANK, BOX MT, STEEL, GY EA B $2.60 20.46% $2.07 See Labor Rate N/A

Hubbell             SP24G               GRAY PAINTED STEEL 2-GANG, BLANK EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             SP28AL              ALMOND PAINTED STEEL 3-G, 1-DX., 2-SW. EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             SP28G               GRAY PAINTED STEEL 3-G, 1-DX., 2 SW. EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             SP2AL               ALMOND PAINTED STEEL 2 GANG SWITCH EA B $2.60 20.46% $2.07 See Labor Rate N/A

Hubbell             SP2G                GRAY PAINTED STEEL 2 GANG SWITCH EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             SP34AL              ALMOND PAINTED STEEL 3 GANG BLANK EA B $4.00 20.54% $3.18 See Labor Rate N/A

Hubbell             SP34BAL             PLATE, 3-G BLANK, BOX MT, STEEL, AL EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             SP3AL               ALMOND PAINTED STEEL 3 GANG SWITCH EA B $4.00 20.54% $3.18 See Labor Rate N/A

Hubbell             SP4AL               ALMOND PAINTED STEEL 4 GANG SWITCH EA B $5.30 20.19% $4.23 See Labor Rate N/A

Hubbell             SP5AL               ALMOND PAINTED STEEL 5 GANG SWITCH EA B $7.30 20.19% $5.83 See Labor Rate N/A

Hubbell             SP6AL               ALMOND PAINTED STEEL 6 GANG SWITCH EA B $8.60 20.19% $6.86 See Labor Rate N/A

Hubbell             SP7AL               ALMOND PAINTED STEEL SGL. RECEPTACLE EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             SP7G                GRAY PAINTED STEEL SINGLE RECEPTACLE EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             SP82AL              ALMOND PAINTED STEEL 2 GANG DUPLEX EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             SP82G               GRAY PAINTED STEEL 2 GANG DUPLEX EA B $2.70 20.45% $2.15 See Labor Rate N/A

Hubbell             SP83AL              ALMOND PAINTED STEEL 3 GANG DUPLEX EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             SP8AL               ALMOND PAINTED STEEL 1 GANG DUPLEX EA B $1.28 20.19% $1.02 See Labor Rate N/A

Hubbell             SP8G                GRAY PAINTED STEEL 1 GANG DUPLEX EA B $1.30 20.19% $1.04 See Labor Rate N/A

Hubbell             SPBK100             CONN, GOLD SPKR POST,BK,100PK PK B $370.00 20.19% $295.30 See Labor Rate N/A

Hubbell             SPPBK10             SNAP-FIT, BANANA PLUG,BK,10PK PK B $28.20 20.19% $22.51 See Labor Rate N/A

Hubbell             SPPR10              SNAP-FIT, BANANA PLUG,RD,10PK PK B $28.20 20.19% $22.51 See Labor Rate N/A

Hubbell             SPR100              CONN, GOLD SPKR POST,RD,100PK PK B $370.00 20.19% $295.30 See Labor Rate N/A

Hubbell             SS1                 WALLPLATE, 1-G, SWITCH, SS EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             SS11                WALLPLATE, 1-G, .64", SS EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             SS113               WALLPLATE, 2-G, SW/BLANK, SS EA B $14.30 20.19% $11.41 See Labor Rate N/A

Hubbell             SS114               WALLPLATE, 2-G, SW/BLANK, SS EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             SS12                WALLPLATE, 1-G, SWITCH, SS EA B $3.60 20.19% $2.87 See Labor Rate N/A

Hubbell             SS126               WALLPLATE, 2-G, SW/GFCI, SS EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             SS12RKL             WALLPLATE, 1-G, ON/OFF, SS EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SS12RKLM            WALLPLATE, 1-G, 3POS, SS EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SS13                WALLPLATE, 1-G, BLANK, SS EA B $3.20 20.63% $2.54 See Labor Rate N/A

Hubbell             SS138               WALLPLATE, 2-G, BLANK/DUP, SS EA B $15.50 20.19% $12.37 See Labor Rate N/A

Hubbell             SS14                WALLPLATE, 1-G, BLANK, SS EA B $3.90 20.55% $3.10 See Labor Rate N/A

Hubbell             SS1426              WALLPLATE, 2-G, BLANK/GFCI, SS EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             SS148               WALLPLATE, 2-G, BLANK/DUP, SS EA B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             SS17                WALLPLATE, 2-G, SW/1.40", SS EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             SS18                WALLPLATE, 2-G, SW/DUP, SS EA B $7.20 20.19% $5.75 See Labor Rate N/A

Hubbell             SS182               WALLPLATE, 3-G, SW/DUP/DUP, SS EA B $10.40 20.19% $8.30 See Labor Rate N/A

Hubbell             SS1C                WALLPLATE, 1-G, 347V SW, SS EA B $3.05 20.53% $2.42 See Labor Rate N/A

Hubbell             SS1ME               WALLPLATE, 1-G, SW, EMERGENCY, SS EA B $37.00 20.19% $29.53 See Labor Rate N/A

Hubbell             SS2                 WALLPLATE, 2-G, SWITCH, SS EA B $6.40 20.19% $5.11 See Labor Rate N/A

Hubbell             SS211               WALLPLATE, 3-G, DUP/DUP/BLANK, SS EA B $30.00 20.19% $23.94 See Labor Rate N/A

Hubbell             SS213               WALLPLATE, 3-G, SW/SW/BLANK, SS EA B $30.00 20.19% $23.94 See Labor Rate N/A
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Hubbell             SS22                WALLPLATE, 2-G, 2) .64", SS EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             SS226               WALLPLATE, 3-G, SW/SW/GFCI SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SS22RKL             WALLPLATE, 2-G, ON/OFF, SS EA B $12.60 20.19% $10.06 See Labor Rate N/A

Hubbell             SS22RKLM            WALLPLATE, 2-G, 3POS, SS EA B $12.90 20.19% $10.30 See Labor Rate N/A

Hubbell             SS23                WALLPLATE, 2-G, BLANK, SS EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             SS2309BBKA          PEDESTAL FACE PLT, BLANK, BK EA B $15.10 20.19% $12.05 See Labor Rate N/A

Hubbell             SS2309BGYA          PEDESTAL FACE PLT, BLANK, GY EA B $15.10 20.19% $12.05 See Labor Rate N/A

Hubbell             SS2309DBKA          PEDESTAL FACE PLT, DUP, BK EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309DGYA          PEDESTAL FACE PLT, DUP, GY EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309F1BKA         PEDESTAL FACE PLT, 1" KO, BK EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309F1GYA         PEDESTAL FACE PLT, 1" KO, GY EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309FBKA          PEDESTAL FACE PLT, 3/4" KO, BK EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309FGYA          PEDESTAL FACE PLT, 3/4" KO, GY EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309SBKA          PEDESTAL FACE PLT, 1.40" KO, BK EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309SGYA          PEDESTAL FACE PLT, 1.40" KO, GY EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309SLBKA         PEDESTAL FACE PLT, GFCI, BK EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309SLGYA         PEDESTAL FACE PLT, GFCI, GY EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309TBKA          PEDESTAL FACE PLT, BUSHD 1" KO, BK EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS2309TGYA          PEDESTAL FACE PLT, BUSHD 1" KO, GY EA B $15.20 20.19% $12.13 See Labor Rate N/A

Hubbell             SS232               WALLPLATE, 1-G, RS232, SS EA B $5.10 20.19% $4.07 See Labor Rate N/A

Hubbell             SS234               WALLPLATE, 1-G, 20 RS232, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SS24                WALLPLATE, 2-G, BLANK, SS EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             SS26                WALLPLATE, 1-G, GFCI, SS EA B $2.20 20.51% $1.75 See Labor Rate N/A

Hubbell             SS262               WALLPLATE, 2-G, GFCI, SS EA B $6.50 20.19% $5.19 See Labor Rate N/A

Hubbell             SS263               WALLPLATE, 3-G, GFCI, SS EA B $12.90 20.19% $10.30 See Labor Rate N/A

Hubbell             SS264               WALLPLATE, 4-G, GFCI, SS EA B $15.90 20.19% $12.69 See Labor Rate N/A

Hubbell             SS265               WALLPLATE, 5-G, GFCI, SS EA B $59.30 20.19% $47.33 See Labor Rate N/A

Hubbell             SS266               WALLPLATE, 6-G, GFCI, SS EA B $71.60 20.19% $57.14 See Labor Rate N/A

Hubbell             SS28                WALLPLATE, 3-G, SW/SW/DUP SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SS2C                WALLPLATE, 2-G, 347V SW, SS EA B $6.40 20.19% $5.11 See Labor Rate N/A

Hubbell             SS3                 WALLPLATE, 3-G, SWITCH, SS EA B $9.90 20.19% $7.90 See Labor Rate N/A

Hubbell             SS309B              LOCON FACE PLATE, BLANK, SS EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             SS309BF             LOCON FACE PLATE, BLANK, ALU EA B $21.20 20.19% $16.92 See Labor Rate N/A

Hubbell             SS309D              LOCON FACE PLATE, DUP, SS EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             SS309DS             LOCON FACE PLATE, GFCI, SS EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             SS309S              LOCON FACE PLATE, 1.40", SS EA B $19.70 20.19% $15.72 See Labor Rate N/A

Hubbell             SS309SF             LOCON FACE PLATE, F-FEED, SS EA B $21.10 20.19% $16.84 See Labor Rate N/A

Hubbell             SS309SF1            LOCON FACE PLATE, F-FEED ALU EA B $21.10 20.19% $16.84 See Labor Rate N/A

Hubbell             SS309T              LOCON FACE PLATE, TELE, SS EA B $20.40 20.19% $16.28 See Labor Rate N/A

Hubbell             SS320               WALLPLATE, 3-G, 1.60"/BLNK/1.60", SS EA B $29.10 20.19% $23.22 See Labor Rate N/A

Hubbell             SS326               WALLPLATE, 4-G, SW/SW/SW/GFCI, SS EA B $43.50 20.19% $34.72 See Labor Rate N/A

Hubbell             SS33                WALLPLATE, 3-G, BLANK, SS EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             SS330               WALLPLATE, 3-G, 1.70"/BLNK/1.70", SS EA B $29.10 20.19% $23.22 See Labor Rate N/A

Hubbell             SS34                WALLPLATE, 3-G, BLANK, SS EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             SS38                WALLPLATE, 4-G, SW/SW/SW/DUP, SS EA B $16.60 20.19% $13.25 See Labor Rate N/A

Hubbell             SS3C                WALLPLATE, 3-G, 347V SW, SS EA B $8.60 20.19% $6.86 See Labor Rate N/A

Hubbell             SS4                 WALLPLATE, 4-G, SWITCH, SS EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             SS43                WALLPLATE, 4-G, BLANK, SS EA B $51.10 20.19% $40.78 See Labor Rate N/A

Hubbell             SS44                WALLPLATE, 4-G, BLANK, SS EA B $49.20 20.19% $39.27 See Labor Rate N/A

Hubbell             SS4C                WALLPLATE, 4-G, 347V SW, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SS5                 WALLPLATE, 5-G, SWITCH, SS EA B $17.00 20.19% $13.57 See Labor Rate N/A

Hubbell             SS5C                WALLPLATE, 5-G, 347V SW, SS EA B $25.20 20.19% $20.11 See Labor Rate N/A

Hubbell             SS6                 WALLPLATE, 6-G, SWITCH, SS EA B $21.20 20.19% $16.92 See Labor Rate N/A

Hubbell             SS607               WALLPLATE, 7-G, SWITCH, SS EA B $65.50 20.19% $52.28 See Labor Rate N/A

Hubbell             SS608               WALLPLATE, 8-G, SWITCH, SS EA B $73.60 20.19% $58.74 See Labor Rate N/A

Hubbell             SS6C                WALLPLATE, 6-G, 347V SW, SS EA B $40.60 20.19% $32.40 See Labor Rate N/A

Hubbell             SS7                 WALLPLATE, 1-G, 1.40", SS EA B $3.20 20.63% $2.54 See Labor Rate N/A

Hubbell             SS701               WALLPLATE, 2-G, 2.48", SS EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             SS702               WALLPLATE, 2-G, 2.15", 2 BOLT, SS EA B $8.60 20.19% $6.86 See Labor Rate N/A

Hubbell             SS703               WALLPLATE, 2-G, 2.15", 4 BOLT, SS EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             SS716               WALLPLATE, 2-G, 2.66", SS EA B $9.10 20.19% $7.26 See Labor Rate N/A

Page 1049 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Hubbell             SS72                WALLPLATE, 2-G, 1.40", SS EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             SS720               WALLPLATE, 1-G, 1.60", SS EA B $4.30 20.19% $3.43 See Labor Rate N/A

Hubbell             SS723               WALLPLATE, 1-G, 2.15", SS EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             SS725               WALLPLATE, 1-G, 1.70", SS EA B $4.10 20.19% $3.27 See Labor Rate N/A

Hubbell             SS737               WALLPLATE, 1-G, 1.937", SS EA B $14.00 20.19% $11.17 See Labor Rate N/A

Hubbell             SS738               WALLPLATE, 1-G, .38", SS EA B $3.50 20.59% $2.78 See Labor Rate N/A

Hubbell             SS739               WALLPLATE, 1-G, .38", SS EA B $3.50 20.39% $2.79 See Labor Rate N/A

Hubbell             SS740               WALLPLATE, 2-G, 1 SWITCH, SS EA B $3.20 20.63% $2.54 See Labor Rate N/A

Hubbell             SS741               WALLPLATE, 2-G, 1) .64", SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             SS747               WALLPLATE, 2-G, 1) 1.40", SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             SS748               WALLPLATE, 2-G, 1) DUP, SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             SS749               WALLPLATE, 2-G, 1) 1.60", SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             SS750               WALLPLATE, 1-G,1) 50A LKG, SS EA B $14.60 20.19% $11.65 See Labor Rate N/A

Hubbell             SS771               WALLPLATE, 1-G, LOUVER, SS EA B $8.40 20.19% $6.70 See Labor Rate N/A

Hubbell             SS78                WALLPLATE, 2-G, DUP/1.40", SS EA B $7.60 20.19% $6.07 See Labor Rate N/A

Hubbell             SS8                 WALLPLATE, 1-G, DUPLEX RECEPTACLE,SS EA B $1.68 20.19% $1.34 See Labor Rate N/A

Hubbell             SS8147              WALLPLATE, 3-G, DUP/BLANK/DUP, SS EA B $30.50 20.19% $24.34 See Labor Rate N/A

Hubbell             SS82                WALLPLATE, 2-G, DUP, SS EA B $6.70 20.19% $5.35 See Labor Rate N/A

Hubbell             SS826               WALLPLATE, 2-G, DUP/GFCI, SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Hubbell             SS82MEV             WALLPLATE, 2-G, DUP, EMERGENCY, SS EA B $40.00 20.19% $31.92 See Labor Rate N/A

Hubbell             SS83                WALLPLATE, 3-G, DUP, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SS84                WALLPLATE, 4-G, DUP, SS EA B $13.20 20.19% $10.53 See Labor Rate N/A

Hubbell             SS8720              WALLPLATE, 2-G, DUP/1.60" , SS EA B $15.10 20.19% $12.05 See Labor Rate N/A

Hubbell             SS8MEV              WALLPLATE, 1-G, DUP, EMERGENCY, SS EA B $37.00 20.19% $29.53 See Labor Rate N/A

Hubbell             SSD1422             WALLPLATE, 1-G, D-HOLE, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSD1423             WALLPLATE, 1-G, 2) D-HOLE, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSD1428             WALLPLATE, 1-G, D-HOLE, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSD1430             WALLPLATE, 1-G, D-HOLE, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSF11               PLATE, WALL,SS,1-G,1PORT EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SSF12               PLATE, WALL,SS,1-G,2PORT EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SSF13               PLATE, WALL,SS,1-G,3PORT EA B $7.70 20.19% $6.15 See Labor Rate N/A

Hubbell             SSF14               PLATE, WALL,SS,1-G,4PORT EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             SSF16               PLATE, WALL,SS,1-G,6PORT EA B $8.50 20.19% $6.78 See Labor Rate N/A

Hubbell             SSF204              PLATE, WALL,SS,2-G,4PORT EA B $12.80 20.19% $10.22 See Labor Rate N/A

Hubbell             SSF206              PLATE, WALL,SS,2-G,6PORT EA B $13.30 20.19% $10.61 See Labor Rate N/A

Hubbell             SSF209              PLATE, WALL,SS,2-G,9PORT EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             SSF212              PLATE, WALL,SS,2-G,12PORT EA B $16.00 20.19% $12.77 See Labor Rate N/A

Hubbell             SSFL11              PLATE, SS,1-G,1PORT,W/LBL FIELD EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             SSFL12              PLATE, SS,1-G,2PORT,W/LBL FIELD EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             SSFL13              PLATE, SS,1-G,3PORT,W/LBL FIELD EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             SSFL14              PLATE, SS,1-G,4PORT,W/LBL FIELD EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             SSFL16              PLATE, SS,1-G,6PORT,W/LBL FIELD EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             SSFL212             PLATE, SS,2-G,12PORT,W/LBL FIELD,UNLOAD EA B $31.80 20.19% $25.38 See Labor Rate N/A

Hubbell             SSFL26HD15          PLATE, SS,2-G,6P,HD15,W/LBL FIELD,UNLOAD EA B $31.80 20.19% $25.38 See Labor Rate N/A

Hubbell             SSJ1                WALLPLATE, JUMBO, 1-G, TOG, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSJ11               WALLPLATE, JUMBO, 1-G, TELE, SS EA B $8.60 20.19% $6.86 See Labor Rate N/A

Hubbell             SSJ126              WALLPLATE, JUMBO, 2-G, TOG/GFCI, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SSJ13               WALLPLATE, JUMBO, 1-G, BLANK, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSJ18               WALLPLATE, JUMBO, 2-G, TOG/DUP, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SSJ2                WALLPLATE, JUMBO, 2-G, TOG, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SSJ226              WALLPLATE, JUMBO, 3-G, T/T/GFCI, SS EA B $19.20 20.19% $15.32 See Labor Rate N/A

Hubbell             SSJ23               WALLPLATE, JUMBO, 2-G, BLANK, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SSJ26               WALLPLATE, JUMBO, 1-G, GFCI, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSJ262              WALLPLATE, JUMBO, 2-G, GFCI, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SSJ7                WALLPLATE, JUMBO, 1-G, 1.40", SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSJ723              WALLPLATE, JUMBO, 1-G, 2.15", SS EA B $5.70 20.19% $4.55 See Labor Rate N/A

Hubbell             SSJ8                WALLPLATE, JUMBO, 1-G, DUP, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SSJ82               WALLPLATE, JUMBO, 2-G, DUP, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             SST1473             WALLPLATE, 1-G, 1 JACK, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A

Hubbell             SST1474             WALLPLATE, 1-G, 2 JACK, SS EA B $5.50 20.19% $4.39 See Labor Rate N/A

Hubbell             SST1476             WALLPLATE, 1-G, 1 JACK, SS EA B $4.50 20.19% $3.59 See Labor Rate N/A
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Hubbell             SST1477             WALLPLATE, 1-G, 2 JACK, SS EA B $5.50 20.19% $4.39 See Labor Rate N/A

Hubbell             SST2474             WALLPLATE, 2-G, 4 JACK, SS EA B $10.70 20.19% $8.54 See Labor Rate N/A

Hubbell             STRAY12F            FIBER, SPLICING TRAY,12 FIB,FUSION,7" EA B $57.70 20.19% $46.05 See Labor Rate N/A

Hubbell             STRAY12M            FIBER, SPLICING TRAY,12 FIB,MECHAN,7" EA B $57.70 20.19% $46.05 See Labor Rate N/A

Hubbell             STRAY24F            FIBER, SPLICING TRAY,24 FIB,FUSION,10" EA B $61.60 20.19% $49.16 See Labor Rate N/A

Hubbell             STRAY24M            FIBER, SPLICING TRAY,24 FIB,MECHAN,10" EA B $61.60 20.19% $49.16 See Labor Rate N/A

Hubbell             STUF100PK           P-PANEL, ASSY,STUFFER CAPS,100PK PK B $33.10 20.19% $26.42 See Labor Rate N/A

Hubbell             SWP8                SEC WALLPLATE, 1-G, DUP, WH EA B $32.90 20.19% $26.26 See Labor Rate N/A

Hubbell             T5PPD110            TOOL, INSTALL,P-DOWN,110,5PR EA B $268.00 20.19% $213.89 See Labor Rate N/A

Hubbell             T5PPD110B           TOOL, INSTALL,110,5PR,REP BLADE EA B $61.60 20.19% $49.16 See Labor Rate N/A

Hubbell             T5PPD110H           TOOL, INSTALL,110,5PR,REP HEAD EA B $90.80 20.19% $72.47 See Labor Rate N/A

Hubbell             TBL110              TOOL, INSTALL,REPLACEMENT 110 BLADE EA B $28.00 20.19% $22.35 See Labor Rate N/A

Hubbell             TBL66               TOOL, INSTALL,REPLACEMENT 66 BLADE EA B $28.00 20.19% $22.35 See Labor Rate N/A

Hubbell             TCS3                TOOL, INSTALL,UTP CABLE STRIPPER/CUTTER EA B $21.70 20.19% $17.32 See Labor Rate N/A

Hubbell             TCT2                TESTER, CONTINUITY,UTP/COAX,2 ADAP EA B $294.00 20.19% $234.64 See Labor Rate N/A

Hubbell             TK3                 TOOL, INSTALL,BELT KIT,110 PDT & SNIPS EA B $180.00 20.27% $143.52 See Labor Rate N/A

Hubbell             TK8                 TOOL, INSTALL,BELT KIT,8 ITEMS EA B $258.00 20.19% $205.91 See Labor Rate N/A

Hubbell             TPD110              TOOL, INSTALL,P-DOWN,110 BLADE EA B $97.30 20.19% $77.66 See Labor Rate N/A

Hubbell             TPDL110             TOOL, P-DOWN,LIGHT,110 BLADE EA B $138.00 20.42% $109.82 See Labor Rate N/A

Hubbell             TPDLITE             TOOL, REPLACEMNT LITE FOR TPDL110 EA B $36.30 20.19% $28.97 See Labor Rate N/A

Hubbell             TPF1BK              PLATE, TAMPER RESISTANT,1-G,4 PORT,BK EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             TPF1GY              PLATE, TAMPER RESISTANT,1-G,4PORT,GY EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             TPF1OW              PLATE, TAMPER RESISTANT,1-G,4 PORT,OW EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             TPF1W               PLATE, TAMPER RESISTANT,1-G,4 PORT,WH EA B $13.00 20.19% $10.38 See Labor Rate N/A

Hubbell             TSD4                TOOL, INSTALL,INSULATED S-DRIVER 4X1 EA B $12.70 20.19% $10.14 See Labor Rate N/A

Hubbell             TW38716             TOOL, INSTALL,NUT DRIVER/STRIPR3/8,7/16 EA B $31.90 20.19% $25.46 See Labor Rate N/A

Hubbell             TWPF1GY             PLATE, WEATHERPROOF,1-G,4PORT,GY EA B $19.40 20.19% $15.48 See Labor Rate N/A

Hubbell             TX4P                TOOL, INSTALL,P-DOWN,4PR,XCEL EA B $314.00 20.19% $250.60 See Labor Rate N/A

Hubbell             TX4PH               TOOL, P-DOWN,REP HEAD/BLDS FOR TX4P EA B $132.00 20.22% $105.31 See Labor Rate N/A

Hubbell             TX4PHBL             TOOL, P-DOWN,REP BLADES FOR TX4P EA B $63.50 20.19% $50.68 See Labor Rate N/A

Hubbell             TX4PP               TOOL, INSTALL,P-DOWN,4PR EA B $314.00 20.19% $250.60 See Labor Rate N/A

Hubbell             TX4PPBL             TOOL, INSTALL,P-DOWN,REP BLADE EA B $63.50 20.19% $50.68 See Labor Rate N/A

Hubbell             TX4PPH              TOOL, INSTALL,P-DOWN,REP HEAD EA B $132.00 20.22% $105.31 See Labor Rate N/A

Hubbell             UB6H                TOOL, INSTALL,P-DOWN,110,CAT6,H-DENS EA B $302.00 20.19% $241.03 See Labor Rate N/A

Hubbell             UCT                 TOOL,CRIMP FRAME,USE W/CDT SERIES DIESET EA B $91.40 20.19% $72.95 See Labor Rate N/A

Hubbell             UCTKIT              TOOL, CRIMP,KIT,RJ45,RJ45SNGLS,RJ22,RJ11 EA B $612.00 20.19% $488.44 See Labor Rate N/A

Hubbell             UDX1289             P-PANEL, JACK,UNLD,12 P,W/89D BRKT EA B $58.40 20.19% $46.61 See Labor Rate N/A

Hubbell             UDX16E              P-PANEL, JACK,UNLD,16P,19"WX1.75"H EA B $70.50 20.19% $56.27 See Labor Rate N/A

Hubbell             UDX16S              P-PANEL, JACK,16P,SHIELDED,UNLD EA B $114.00 20.19% $90.98 See Labor Rate N/A

Hubbell             UDX245EIL           P-PANEL, 24P,BK,W/INLINE CPLRS,C5E,BK EA B $316.00 20.19% $252.20 See Labor Rate N/A

Hubbell             UDX246IL            P-PANEL, 24P,BK,W/INLINE CPLRS,C6,BK EA B $396.00 20.19% $316.05 See Labor Rate N/A

Hubbell             UDX24E              P-PANEL, JACK,UNLD,24P,19"WX1.75"H EA B $91.20 20.19% $72.79 See Labor Rate N/A

Hubbell             UDX36E              P-PANEL, JACK,UNLD,36P,19"WX1.75"H EA B $91.20 20.19% $72.79 See Labor Rate N/A

Hubbell             UDX48E              P-PANEL, JACK,UNLD,48P,19"WX3.5"H EA B $105.00 20.49% $83.49 See Labor Rate N/A

Hubbell             UDX48E1U            P-PANEL, JACK,UNLD,1U,48P EA B $91.20 20.19% $72.79 See Labor Rate N/A

Hubbell             UDXA24              P-PANEL, 24P,UDX SERIES,ANGLED,UNLOAD EA B $85.70 20.19% $68.40 See Labor Rate N/A

Hubbell             UDXA48              P-PANEL, 48P,UDX SERIES,ANGLED,UNLOAD EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             UDXAM16             P-PANEL, ANG,INFINE,MOD,UNLD,1U,BK EA B $84.00 20.19% $67.04 See Labor Rate N/A

Hubbell             UDXAM48             P-PANEL, ANG,INFINE,24,1UMOD,UNLD,2U,BK EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             UDXIS1U             P-PANEL, 1U,ISTATION,UNLD,8-1U MODULES EA B $85.70 20.19% $68.40 See Labor Rate N/A

Hubbell             UDXIS2U             P-PANEL, ISTATION,24,1UMOD,UNLD,2U,BK EA B $108.00 20.48% $85.88 See Labor Rate N/A

Hubbell             UNICON14P25         PLUG, MOD,8POSIT,8CONTACT,25PK,BL PK B $52.30 20.19% $41.74 See Labor Rate N/A

Hubbell             USB10               USB FEED THRU, PANEL MOUNT,10PK PK B $256.00 20.19% $204.31 See Labor Rate N/A

Hubbell             VC43                RACK, VERTICAL CHAN,4'HX4"3,BK EA B $91.00 20.19% $72.63 See Labor Rate N/A

Hubbell             VC44                RACK, VERTICAL CHAN,4'HX4"W,BK EA B $175.00 20.29% $139.49 See Labor Rate N/A

Hubbell             VC46                RACK, VERTICAL CHAN,4'HX6"W,BK EA B $184.00 20.36% $146.54 See Labor Rate N/A

Hubbell             VC73A               RACK, VERTICAL CHAN,7'HX3"W,AL EA B $132.00 20.32% $105.18 See Labor Rate N/A

Hubbell             VCC6A               RACK, VERTICAL CHAN,COVER,6"W,AL EA B $47.90 20.19% $38.23 See Labor Rate N/A

Hubbell             VCF610              CABLEMGT, FIBER INSERT KT,6",10PK PK B $72.40 20.19% $57.78 See Labor Rate N/A

Hubbell             VCG3                CABLEMGT, GATE KT FOR VC,3"W,BK EA B $95.40 20.19% $76.14 See Labor Rate N/A

Hubbell             VCG4                CABLEMGT, GATE KT FOR VC, 4"W, BK EA B $98.10 20.19% $78.29 See Labor Rate N/A
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Hubbell             VCG6                CABLEMGT, GATE KT FOR VC,6"W,BK EA B $104.00 20.39% $82.79 See Labor Rate N/A

Hubbell             VCG6A               CABLEMGT, GATE KT FOR VC,6"W,AL EA B $104.00 20.39% $82.79 See Labor Rate N/A

Hubbell             VCJK                CABLEMGT, JOINING KT FOR VC,BK EA B $24.00 20.19% $19.15 See Labor Rate N/A

Hubbell             VCKH                CABLEMGT, VC HINGE BRKT KIT EA B $152.00 20.21% $121.28 See Labor Rate N/A

Hubbell             VG15F605BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,5FT,BK EA B $49.30 20.19% $39.35 See Labor Rate N/A

Hubbell             VG15F6100BK         P-CORD, VGA,8PN,15PN F,NON-PLNM,100FT,BK EA B $222.00 20.19% $177.18 See Labor Rate N/A

Hubbell             VG15F610BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,10FT,BK EA B $58.30 20.19% $46.53 See Labor Rate N/A

Hubbell             VG15F615BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,15FT,BK EA B $67.30 20.19% $53.71 See Labor Rate N/A

Hubbell             VG15F620BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,20FT,BK EA B $76.20 20.19% $60.82 See Labor Rate N/A

Hubbell             VG15F625BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,25FT,BK EA B $85.20 20.19% $68.00 See Labor Rate N/A

Hubbell             VG15F630BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,30FT,BK EA B $94.10 20.19% $75.10 See Labor Rate N/A

Hubbell             VG15F635BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,35FT,BK EA B $104.00 20.46% $82.72 See Labor Rate N/A

Hubbell             VG15F640BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,40FT,BK EA B $113.00 20.47% $89.87 See Labor Rate N/A

Hubbell             VG15F645BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,45FT,BK EA B $122.00 20.45% $97.06 See Labor Rate N/A

Hubbell             VG15F650BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,50FT,BK EA B $130.00 20.19% $103.75 See Labor Rate N/A

Hubbell             VG15F655BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,55FT,BK EA B $139.00 20.19% $110.94 See Labor Rate N/A

Hubbell             VG15F660BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,60FT,BK EA B $148.00 20.21% $118.08 See Labor Rate N/A

Hubbell             VG15F665BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,65FT,BK EA B $157.00 20.19% $125.30 See Labor Rate N/A

Hubbell             VG15F670BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,70FT,BK EA B $166.00 20.21% $132.45 See Labor Rate N/A

Hubbell             VG15F675BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,75FT,BK EA B $175.00 20.21% $139.63 See Labor Rate N/A

Hubbell             VG15F680BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,80FT,BK EA B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             VG15F685BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,85FT,BK EA B $193.00 20.23% $153.96 See Labor Rate N/A

Hubbell             VG15F690BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,90FT,BK EA B $202.00 20.19% $161.22 See Labor Rate N/A

Hubbell             VG15F695BK          P-CORD, VGA,8PN,15PN F,NON-PLNM,95FT,BK EA B $212.00 20.19% $169.20 See Labor Rate N/A

Hubbell             VG15M605BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,5FT,BK EA B $49.30 20.19% $39.35 See Labor Rate N/A

Hubbell             VG15M6100BK         P-CORD, VGA,8PN,15PN M,NON-PLNM,100FT,BK EA B $222.00 20.19% $177.18 See Labor Rate N/A

Hubbell             VG15M610BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,10FT,BK EA B $58.30 20.19% $46.53 See Labor Rate N/A

Hubbell             VG15M615BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,15FT,BK EA B $67.30 20.19% $53.71 See Labor Rate N/A

Hubbell             VG15M620BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,20FT,BK EA B $76.20 20.19% $60.82 See Labor Rate N/A

Hubbell             VG15M625BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,25FT,BK EA B $85.20 20.19% $68.00 See Labor Rate N/A

Hubbell             VG15M630BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,30FT,BK EA B $94.10 20.19% $75.10 See Labor Rate N/A

Hubbell             VG15M635BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,35FT,BK EA B $104.00 20.46% $82.72 See Labor Rate N/A

Hubbell             VG15M640BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,40FT,BK EA B $113.00 20.47% $89.87 See Labor Rate N/A

Hubbell             VG15M645BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,45FT,BK EA B $122.00 20.45% $97.06 See Labor Rate N/A

Hubbell             VG15M650BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,50FT,BK EA B $130.00 20.19% $103.75 See Labor Rate N/A

Hubbell             VG15M655BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,55FT,BK EA B $139.00 20.19% $110.94 See Labor Rate N/A

Hubbell             VG15M660BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,60FT,BK EA B $148.00 20.21% $118.08 See Labor Rate N/A

Hubbell             VG15M665BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,65FT,BK EA B $157.00 20.19% $125.30 See Labor Rate N/A

Hubbell             VG15M670BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,70FT,BK EA B $166.00 20.21% $132.45 See Labor Rate N/A

Hubbell             VG15M675BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,75FT,BK EA B $175.00 20.21% $139.63 See Labor Rate N/A

Hubbell             VG15M680BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,80FT,BK EA B $184.00 20.23% $146.78 See Labor Rate N/A

Hubbell             VG15M685BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,85FT,BK EA B $193.00 20.23% $153.96 See Labor Rate N/A

Hubbell             VG15M690BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,90FT,BK EA B $202.00 20.19% $161.22 See Labor Rate N/A

Hubbell             VG15M695BK          P-CORD, VGA,8PN,15PN M,NON-PLNM,95FT,BK EA B $212.00 20.19% $169.20 See Labor Rate N/A

Hubbell             VG15MP605BK         P-CORD, VGA,8PN,15PN M,PLENUM,5FT,BK EA B $98.70 20.19% $78.77 See Labor Rate N/A

Hubbell             VG15MP6100BK        P-CORD, VGA,8PN,15PN M,PLENUM,100FT,BK EA B $758.00 20.19% $604.96 See Labor Rate N/A

Hubbell             VG15MP610BK         P-CORD, VGA,8PN,15PN M,PLENUM,10FT,BK EA B $134.00 20.37% $106.70 See Labor Rate N/A

Hubbell             VG15MP615BK         P-CORD, VGA,8PN,15PN M,PLENUM,15FT,BK EA B $168.00 20.21% $134.05 See Labor Rate N/A

Hubbell             VG15MP620BK         P-CORD, VGA,8PN,15PN M,PLENUM,20FT,BK EA B $204.00 20.19% $162.81 See Labor Rate N/A

Hubbell             VG15MP625BK         P-CORD, VGA,8PN,15PN M,PLENUM,25FT,BK EA B $238.00 20.19% $189.95 See Labor Rate N/A

Hubbell             VG15MP630BK         P-CORD, VGA,8PN,15PN M,PLENUM,30FT,BK EA B $274.00 20.19% $218.68 See Labor Rate N/A

Hubbell             VG15MP635BK         P-CORD, VGA,8PN,15PN M,PLENUM,35FT,BK EA B $308.00 20.19% $245.82 See Labor Rate N/A

Hubbell             VG15MP640BK         P-CORD, VGA,8PN,15PN M,PLENUM,40FT,BK EA B $344.00 20.19% $274.55 See Labor Rate N/A

Hubbell             VG15MP645BK         P-CORD, VGA,8PN,15PN M,PLENUM,45FT,BK EA B $378.00 20.19% $301.68 See Labor Rate N/A

Hubbell             VG15MP650BK         P-CORD, VGA,8PN,15PN M,PLENUM,50FT,BK EA B $410.00 20.19% $327.22 See Labor Rate N/A

Hubbell             VG15MP655BK         P-CORD, VGA,8PN,15PN M,PLENUM,55FT,BK EA B $446.00 20.19% $355.95 See Labor Rate N/A

Hubbell             VG15MP660BK         P-CORD, VGA,8PN,15PN M,PLENUM,60FT,BK EA B $480.00 20.19% $383.09 See Labor Rate N/A

Hubbell             VG15MP665BK         P-CORD, VGA,8PN,15PN M,PLENUM,65FT,BK EA B $516.00 20.19% $411.82 See Labor Rate N/A

Hubbell             VG15MP670BK         P-CORD, VGA,8PN,15PN M,PLENUM,70FT,BK EA B $550.00 20.19% $438.96 See Labor Rate N/A

Hubbell             VG15MP675BK         P-CORD, VGA,8PN,15PN M,PLENUM,75FT,BK EA B $586.00 20.19% $467.69 See Labor Rate N/A

Hubbell             VG15MP680BK         P-CORD, VGA,8PN,15PN M,PLENUM,80FT,BK EA B $620.00 20.19% $494.82 See Labor Rate N/A
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Hubbell             VG15MP685BK         P-CORD, VGA,8PN,15PN M,PLENUM,85FT,BK EA B $654.00 20.19% $521.96 See Labor Rate N/A

Hubbell             VG15MP690BK         P-CORD, VGA,8PN,15PN M,PLENUM,90FT,BK EA B $688.00 20.19% $549.09 See Labor Rate N/A

Hubbell             VG15MP695BK         P-CORD, VGA,8PN,15PN M,PLENUM,95FT,BK EA B $722.00 20.19% $576.23 See Labor Rate N/A

Hubbell             VGA605BK            P-CORD, AV,8PIN,NON-PLENUM,5FT,BK EA B $40.00 20.19% $31.92 See Labor Rate N/A

Hubbell             VGA6100BK           P-CORD, AV,8PIN,NON-PLENUM,100FT,BK EA B $195.00 20.30% $155.42 See Labor Rate N/A

Hubbell             VGA610BK            P-CORD, AV,8PIN,NON-PLENUM,10FT,BK EA B $48.10 20.19% $38.39 See Labor Rate N/A

Hubbell             VGA615BK            P-CORD, AV,8PIN,N0N-PLENUM,15FT,BK EA B $56.20 20.19% $44.85 See Labor Rate N/A

Hubbell             VGA620BK            P-CORD, AV,8PIN,NON-PLENUM,20FT,BK EA B $64.30 20.19% $51.32 See Labor Rate N/A

Hubbell             VGA625BK            P-CORD, AV,8PIN,NON-PLENUM,25FT,BK EA B $72.30 20.19% $57.70 See Labor Rate N/A

Hubbell             VGA630BK            P-CORD, AV,8PIN,NON-PLENUM,30FT,BK EA B $80.40 20.19% $64.17 See Labor Rate N/A

Hubbell             VGA635BK            P-CORD, AV,8PIN,NON-PLENUM,35FT,BK EA B $88.40 20.19% $70.55 See Labor Rate N/A

Hubbell             VGA640BK            P-CORD, AV,8PIN,NON-PLENUM,40FT,BK EA B $96.60 20.19% $77.10 See Labor Rate N/A

Hubbell             VGA645BK            P-CORD, AV,8PIN,NON-PLENUM,45FT,BK EA B $105.00 20.32% $83.66 See Labor Rate N/A

Hubbell             VGA650BK            P-CORD, AV,8PIN,NON-PLENUM,50FT,BK EA B $113.00 20.28% $90.08 See Labor Rate N/A

Hubbell             VGA655BK            P-CORD, AV,8PIN,NON-PLENUM,55FT,BK EA B $121.00 20.28% $96.47 See Labor Rate N/A

Hubbell             VGA660BK            P-CORD, AV,8PIN,NON-PLENUM,60FT,BK EA B $129.00 20.24% $102.89 See Labor Rate N/A

Hubbell             VGA665BK            P-CORD, AV,8PIN,NON-PLENUM,65FT,BK EA B $137.00 20.24% $109.27 See Labor Rate N/A

Hubbell             VGA670BK            P-CORD, AV,8PIN,NON-PLENUM,70FT,BK EA B $145.00 20.19% $115.72 See Labor Rate N/A

Hubbell             VGA675BK            P-CORD, AV,8PIN,NON-PLENUM,75FT,BK EA B $153.00 20.19% $122.11 See Labor Rate N/A

Hubbell             VGA680BK            P-CORD, AV,8PIN,NON-PLENUM,80FT,BK EA B $162.00 20.38% $128.98 See Labor Rate N/A

Hubbell             VGA685BK            P-CORD, AV,8PIN,NON-PLENUM,85FT,BK EA B $170.00 20.37% $135.36 See Labor Rate N/A

Hubbell             VGA690BK            P-CORD, AV,8PIN,NON-PLENUM,90FT,BK EA B $178.00 20.35% $141.78 See Labor Rate N/A

Hubbell             VGA695BK            P-CORD, AV,8PIN,NON-PLENUM,95FT,BK EA B $188.00 20.34% $149.76 See Labor Rate N/A

Hubbell             VGA6P05BK           P-CORD, AV,8PIN,PLENUM,5FT,BK EA B $82.00 20.19% $65.44 See Labor Rate N/A

Hubbell             VGA6P100BK          P-CORD, AV,8PIN,PLENUM,100FT,BK EA B $630.00 20.19% $502.80 See Labor Rate N/A

Hubbell             VGA6P10BK           P-CORD, AV,8PIN,PLENUM,10FT,BK EA B $111.00 20.32% $88.45 See Labor Rate N/A

Hubbell             VGA6P15BK           P-CORD, AV,8PIN,PLENUM,15FT,BK EA B $140.00 20.34% $111.53 See Labor Rate N/A

Hubbell             VGA6P20BK           P-CORD, AV,8PIN,PLENUM,20FT,BK EA B $170.00 20.31% $135.47 See Labor Rate N/A

Hubbell             VGA6P25BK           P-CORD, AV,8PIN,PLENUM,25FT,BK EA B $198.00 20.26% $157.88 See Labor Rate N/A

Hubbell             VGA6P30BK           P-CORD, AV,8PIN,PLENUM,30FT,BK EA B $228.00 20.19% $181.97 See Labor Rate N/A

Hubbell             VGA6P35BK           P-CORD, AV,8PIN,PLENUM,35FT,BK EA B $256.00 20.19% $204.31 See Labor Rate N/A

Hubbell             VGA6P40BK           P-CORD, AV,8PIN,PLENUM,40FT,BK EA B $286.00 20.19% $228.26 See Labor Rate N/A

Hubbell             VGA6P45BK           P-CORD, AV,8PIN,PLENUM,45FT,BK EA B $314.00 20.19% $250.60 See Labor Rate N/A

Hubbell             VGA6P50BK           P-CORD, AV,8PIN,PLENUM,50FT,BK EA B $340.00 20.19% $271.35 See Labor Rate N/A

Hubbell             VGA6P55BK           P-CORD, AV,8PIN,PLENUM,55FT,BK EA B $370.00 20.19% $295.30 See Labor Rate N/A

Hubbell             VGA6P60BK           P-CORD, AV,8PIN,PLENUM,60FT,BK EA B $398.00 20.19% $317.64 See Labor Rate N/A

Hubbell             VGA6P65BK           P-CORD, AV,8PIN,PLENUM,65FT,BK EA B $428.00 20.19% $341.59 See Labor Rate N/A

Hubbell             VGA6P70BK           P-CORD, AV,8PIN,PLENUM,70FT,BK EA B $456.00 20.19% $363.93 See Labor Rate N/A

Hubbell             VGA6P75BK           P-CORD, AV,8PIN,PLENUM,75FT,BK EA B $486.00 20.19% $387.88 See Labor Rate N/A

Hubbell             VGA6P80BK           P-CORD, AV,8PIN,PLENUM,80FT,BK EA B $514.00 20.19% $410.22 See Labor Rate N/A

Hubbell             VGA6P85BK           P-CORD, AV,8PIN,PLENUM,85FT,BK EA B $542.00 20.19% $432.57 See Labor Rate N/A

Hubbell             VGA6P90BK           P-CORD, AV,8PIN,PLENUM,90FT,BK EA B $570.00 20.19% $454.92 See Labor Rate N/A

Hubbell             VGA6P95BK           P-CORD, AV,8PIN,PLENUM,95FT,BK EA B $598.00 20.19% $477.26 See Labor Rate N/A

Hubbell             VPD                 P-PNL( IFRAME)VERT MNT FOR DELL4210 SVR EA B $686.00 20.19% $547.50 See Labor Rate N/A

Hubbell             VPH                 P-PNL(IFRAME)VERT MNT FOR IFRAME SVR CAB EA B $686.00 20.19% $547.50 See Labor Rate N/A

Hubbell             VPMB                COVR, BLNK FOR IFRAME P-PNL DATA MOD,10P PK B $182.00 20.27% $145.12 See Labor Rate N/A

Hubbell             VPMI                MOD BEZEL INFINE ACCEPTS 4-2 PORT MODUL EA B $44.90 20.19% $35.83 See Labor Rate N/A

Hubbell             VPP1G               DATA MOD, 1GBE,TERM 25PR,1GBE CAB ASSM EA B $105.00 20.32% $83.66 See Labor Rate N/A

Hubbell             VPPC6               DATA MOD, 10GBE,CAT6,UTP EA B $96.20 20.19% $76.78 See Labor Rate N/A

Hubbell             VS43                RACK, VERTICAL CHAN,38.5"HX3.25"W,BK EA B $91.00 20.19% $72.63 See Labor Rate N/A

Hubbell             VS43A               RACK, VERTICAL CHAN,38.5"HX3.25"W,AL EA B $91.00 20.19% $72.63 See Labor Rate N/A

Hubbell             VS44                RACK, VERTICAL CHAN,38.5"HX4.5"W,BK EA B $175.00 20.29% $139.49 See Labor Rate N/A

Hubbell             VS44A               RACK, VERTICAL CHAN,38.5"HX4.5"W,AL EA B $175.00 20.29% $139.49 See Labor Rate N/A

Hubbell             VS46                RACK, VERTICAL CHAN,38.5"HX6"W,BK EA B $184.00 20.36% $146.54 See Labor Rate N/A

Hubbell             VS46A               RACK, VERTICAL CHAN,38.5"HX6"W,AL EA B $184.00 20.36% $146.54 See Labor Rate N/A

Hubbell             VS73                RACK, VERTICAL CHAN,7'HX3.25"W,BK EA B $132.00 20.32% $105.18 See Labor Rate N/A

Hubbell             VS73A               RACK, VERTICAL CHAN,7'HX3.25"W,AL EA B $132.00 20.32% $105.18 See Labor Rate N/A

Hubbell             VS73H               RACK, VERTICAL CHAN,HINGED,7'HX3.25"W,BK EA B $470.00 20.19% $375.11 See Labor Rate N/A

Hubbell             VS74                RACK, VERTICAL CHAN,7'HX4.5"W,BK EA B $250.00 20.19% $199.53 See Labor Rate N/A

Hubbell             VS74H               RACK, VERTICAL CHAN,HINGED,7'HX4.5"W,BK EA B $470.00 20.19% $375.11 See Labor Rate N/A

Hubbell             VS76                RACK, VERTICAL CHAN,7'HX6"W,BK EA B $250.00 20.19% $199.53 See Labor Rate N/A
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Hubbell             VS76A               RACK, VERTICAL CHAN,7'HX6"W,AL EA B $250.00 20.19% $199.53 See Labor Rate N/A

Hubbell             VS76H               RACK, VERTICAL CHAN,HINGED,7'HX6"W,BK EA B $470.00 20.19% $375.11 See Labor Rate N/A

Hubbell             VS83                RACK, VERTICAL CHAN,8'HX3.25"W,BK EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             VS83A               RACK, VERTICAL CHAN,8'HX3.25"W,AL EA B $310.00 20.19% $247.41 See Labor Rate N/A

Hubbell             VS86                RACK, VERTICAL CHAN,8'HX6"W,BK EA B $426.00 20.19% $339.99 See Labor Rate N/A

Hubbell             VS86A               RACK, VERTICAL CHAN,8'HX6"W,AL EA B $426.00 20.19% $339.99 See Labor Rate N/A

Hubbell             VSC3                RACK, VERTICAL CHAN,COVER,3"W,BK EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             VSC3A               RACK, VERTICAL CHAN,COVER,3"W,AL EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             VSC3L               RACK, VERT CHAN,EXTENDED COVER,3"W,BK EA B $85.80 20.19% $68.48 See Labor Rate N/A

Hubbell             VSC3LA              RACK, VERTICAL CHAN,CVR,45.38"HX3.2"W,AL EA B $85.80 20.19% $68.48 See Labor Rate N/A

Hubbell             VSC4                RACK, VERTICAL CHAN,COVER,4"W,BK EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             VSC4A               RACK, VERTICAL CHAN,COVER,4"W,AL EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             VSC6                RACK, VERTICAL CHAN,COVER,6"W,BK EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             VSC6A               RACK, VERTICAL CHAN,COVER,6"W,AL EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             VSC6L               RACK, VERTICAL CHAN,LONG COVER,6"W,BK EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             VSC6LA              RACK, VERTICAL CHAN,LONG COVER,6"W,AL EA B $78.90 20.19% $62.97 See Labor Rate N/A

Hubbell             WBC1                CEILING-BOX, WIRELESS EQUIPMENT BOX EA B $270.00 20.19% $215.49 See Labor Rate N/A

Hubbell             WBC12               WIRELS ACCESSBOX, CEIL,CISCOAIRONET1200 EA B $350.00 20.19% $279.34 See Labor Rate N/A

Hubbell             WBW1BK              WALL-BOX, WIRELESS EQUIP BOX,BK EA B $206.00 20.19% $164.41 See Labor Rate N/A

Hubbell             WBW1OW              WALL-BOX, WIRELESS EQUIP BOX,OW EA B $206.00 20.19% $164.41 See Labor Rate N/A

Hubbell             WP26HI              PLATE, FLUSH,WETHPRF,GFCI,VERT,DEVMT,AL EA B $31.40 20.19% $25.06 See Labor Rate N/A

Hubbell             WPFS26HI            PLATE, FLUSH,WETHPRF,GFCI,VERT,FD MT,AL EA B $31.40 20.19% $25.06 See Labor Rate N/A

Hubbell             XJ6AL25PK           LABEL, C6A,XJ,LABELS,25PK PK B $28.00 20.19% $22.35 See Labor Rate N/A

Hubbell             XJ6AL5PK            LABEL, C6A,XJ,LABELS,5PK PK B $8.00 20.19% $6.38 See Labor Rate N/A

Hubbell             XLR10               XLR, SOLDER TERM,PANEL MT,3 PIN,10PK PK B $212.00 20.19% $169.20 See Labor Rate N/A

Hubbell             XLRST10             XLR, SCREW TERM,PANEL MT,3 PIN,10PK PK B $254.00 20.19% $202.72 See Labor Rate N/A

Hubbell             XPH11010            LABEL, LABEL HOLDER KT,110 BLOCK,10PK PK B $8.30 20.19% $6.62 See Labor Rate N/A

Hubbell             XPHFO210            LABEL, LABEL HOLDER,FIB CAB,2",30PK PK B $99.20 20.19% $79.17 See Labor Rate N/A

Hubbell             XPHFO310            LABEL, LABEL HOLDER,FIB CAB,3",10PK PK B $62.10 20.19% $49.56 See Labor Rate N/A

Hubbell             XPHFO610            LABEL, LABEL HOLDER,FIB 6PACK,3",10PK PK B $49.60 20.19% $39.59 See Labor Rate N/A

Hubbell             XPHPP50             LABEL, LABEL HOLDER KT,P-PANEL,50PK PK B $38.60 20.19% $30.81 See Labor Rate N/A

Hubbell             XPHPPID1U10         LABEL, LABEL HOLDER KT,1U P-PANEL,10PK PK B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             XPHPPID2U10         LABEL, LABEL HOLDER KT,2U P-PANEL,10PK PK B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             XPHRC10             LABEL, LABEL HOLDER KT,RACKS/CAB,10PK PK B $29.90 20.19% $23.86 See Labor Rate N/A

Hubbell             XPHUDX1610          LABEL, LABEL HLDR KT,16PT MM PNL,10PK PK B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             XPHUDX2410          LABEL, LABEL HLDR KT,24PT MM PNL,10PK PK B $12.50 20.19% $9.98 See Labor Rate N/A

Hubbell             XPICONS             LABEL, ICON LABEL BOOK,W/BK LETTERS EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             XPICONSW            LABEL, ICON LABEL BOOK,W/WH LETTERS EA B $20.00 20.19% $15.96 See Labor Rate N/A

Hubbell             XPL11010B           LABEL, 110 WIRING BLOCK LABELS,BL,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPL11010W           LABEL, 110 WIRING BLOCK LABELS,WH,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPL11010Y           LABEL, 110 WIRING BLOCK LABELS,YL,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPL1TO480           LABEL, NUMBERING STRIP,P-PANEL,1-480 EA B $129.00 20.22% $102.92 See Labor Rate N/A

Hubbell             XPLCBLA1            LABEL, CABLE WRAP MARKERS,SMALL,16PK PK B $149.00 20.26% $118.81 See Labor Rate N/A

Hubbell             XPLCBLA2            LABEL, CABLE WRAP MARKERS,MED,21PK PK B $174.00 20.29% $138.70 See Labor Rate N/A

Hubbell             XPLCBLA3            LABEL, CABLE WRAP MARKERS,LARGE,48PK PK B $324.00 20.19% $258.58 See Labor Rate N/A

Hubbell             XPLFO350W           LABEL, 2U FIBER ENCL LABELS,DHS,WH,10PK PK B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             XPLFO525W           LABEL, 3U FIBER ENCL LABELS,ADHS,WH,10PK PK B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             XPLFO700W           LABEL, 4U FIBER ENCL LABELS,ADHS,WH,10 P PK B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             XPLFOSEPAW          LABEL, FIBER ADAP PNL LABEL,ADHS,WH,10 PK B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             XPLFP10W            LABEL, FACEPLATE LABELS,WH,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPLFPA10C           LABEL, F-PLATE LABEL,ADHS,CLR,10PK PK B $62.10 20.19% $49.56 See Labor Rate N/A

Hubbell             XPLFPA10W           LABEL, F-PLATE LABELS,ADHS,WH,10PK PK B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             XPLIPA10C           LABEL, PORT ICON LABEL,ADHS,CLR,10P PK B $62.10 20.19% $49.56 See Labor Rate N/A

Hubbell             XPLIPA10W           LABEL, PORT ICON LABEL,ADHS,WH,10PK PK B $54.60 20.19% $43.58 See Labor Rate N/A

Hubbell             XPLPP10B            LABEL, 8PORT FRONT ADAP LABELS,BL,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPLPP10W            LABEL, 8PORT FRONT ADAP LABELS,WH,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPLPP10Y            LABEL, 8PORT FRONT ADAP LABELS,YL,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPLPPA10W           LABEL, 8PT FRNT ADAP LABEL,ADHS,WH,10PK PK B $62.10 20.19% $49.56 See Labor Rate N/A

Hubbell             XPLPPID10W          LABEL, P-PANEL ID LABELS,WH,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPLRC10W            LABEL, RACK AND CAB LABELS,WH,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A

Hubbell             XPLUDX2410W         LABEL, 24PT MULTI-M PNL LABEL,WH,10PK PK B $59.60 20.19% $47.57 See Labor Rate N/A
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Hubbell             ZAFB4U6             ZONE BOX, F-BOX,4U,2X2,FOR 6" DEPTH EA B $672.00 20.19% $536.32 See Labor Rate N/A

Hubbell             ZAFB8U8             ZONE BOX, F-BOX,8U,2X2,FOR 8" DEPTH EA B $686.00 20.19% $547.50 See Labor Rate N/A

Hubbell             ZAFBC               ZONE BOX, ACCESS F-BOX CVR EA B $98.30 20.19% $78.45 See Labor Rate N/A

Hubbell             ZCB5UP              ZONE BOX, CEILING BOX,5U,2X2,PNL EA B $1,784.00 20.19% $1,423.81 See Labor Rate N/A

Hubbell             ZCB7UA              ZONE BOX, CEILING BOX,7U,2X2,HUB+PNL EA B $2,454.00 20.19% $1,958.54 See Labor Rate N/A

Hubbell             ZCBLKIT             ZONE BOX, LOCK KIT,CHROME EA B $130.00 20.40% $103.47 See Labor Rate N/A

ORTRONICS NW 

INFRASTRUCTURE
B

Ortronics 110ABC5E050         110 BLOCK,CAT5E CLARITY 50 EA B $27.92 20.19% $22.28 See Labor Rate N/A

Ortronics 110ABC5E100         110 BLOCK,CAT5E CLARITY 100 EA B $42.36 20.19% $33.81 See Labor Rate N/A

Ortronics 110ABC5E300         110 BLOCK,CAT5E CLARITY 300 EA B $128.48 20.19% $102.54 See Labor Rate N/A

Ortronics 110ABC6050          110 BLOCK KIT,W/LEGS CLARITY EA B $45.40 20.19% $36.23 See Labor Rate N/A

Ortronics 110ABC6100          110 BLOCK KIT,W/LEGS,CLARITY EA B $94.20 20.19% $75.18 See Labor Rate N/A

Ortronics 110ABC6300          110 BLOCK KIT,W/LEGS,CLARITY EA B $282.96 20.19% $225.83 See Labor Rate N/A

Ortronics 110C5E03-05         CORD,110 CLARITY,C5E,3FT,GREEN EA B $14.94 20.19% $11.92 See Labor Rate N/A

Ortronics 110C5E03-06         CORD,110 CLARITY,C5E,3FT,BLUE EA B $14.94 20.19% $11.92 See Labor Rate N/A

Ortronics 110C5E03-09         CORD,110 CLARITY,C5E,3FT,WHITE EA B $14.94 20.19% $11.92 See Labor Rate N/A

Ortronics 110C5E05-05         CORD,110 CLARITY,C5E,5FT,GREEN EA B $14.94 20.19% $11.92 See Labor Rate N/A

Ortronics 110C5E05-06         CORD,110 CLARITY,C5E,5FT,BLUE EA B $15.12 20.19% $12.07 See Labor Rate N/A

Ortronics 110C5E05-09         CORD,110 CLARITY,C5E,5FT,WHITE EA B $15.12 20.19% $12.07 See Labor Rate N/A

Ortronics 110C5E07-05         CORD,110 CLARITY,C5E,7FT,GREEN EA B $16.10 20.19% $12.85 See Labor Rate N/A

Ortronics 110C5E07-06         CORD,110 CLARITY,C5E,7FT,BLUE EA B $16.10 20.19% $12.85 See Labor Rate N/A

Ortronics 110C5E07-09         CORD,110 CLARITY,C5E,7FT,WHITE EA B $16.10 20.19% $12.85 See Labor Rate N/A

Ortronics 110C5E09-05         CORD,110 CLARITY,C5E,9FT,GREEN EA B $17.08 20.19% $13.63 See Labor Rate N/A

Ortronics 110C5E09-06         CORD,110 CLARITY,C5E,9FT,BLUE EA B $17.08 20.19% $13.63 See Labor Rate N/A

Ortronics 110C5E09-09         CORD,110 CLARITY,C5E,9FT,WHITE EA B $17.08 20.19% $13.63 See Labor Rate N/A

Ortronics 110C5E15-05         CORD,110 CLARITY,C5E,15FT,GRN EA B $20.04 20.19% $15.99 See Labor Rate N/A

Ortronics 110C5E15-06         CORD,110 CLARITY,C5E,15FT,BLUE EA B $20.04 20.19% $15.99 See Labor Rate N/A

Ortronics 110C5E15-09         CORD,110 CLARITY,C5E,15FT,WHT EA B $20.04 20.19% $15.99 See Labor Rate N/A

Ortronics 110C603-05          CORD,CAT6,110,CLARITY,3FT,GRN EA B $22.36 20.19% $17.85 See Labor Rate N/A

Ortronics 110C603-06          CORD,CAT6,110,CLARITY,3FT,BLUE EA B $22.36 20.19% $17.85 See Labor Rate N/A

Ortronics 110C603-09          CORD,CAT6,110,CLARITY,3FT,WH EA B $22.36 20.19% $17.85 See Labor Rate N/A

Ortronics 110C605-05          CORD,CAT6,110,CLARITY,5FT,GRN EA B $22.36 20.19% $17.85 See Labor Rate N/A

Ortronics 110C605-06          CORD,CAT6,110,CLARITY,5FT,BLUE EA B $22.36 20.19% $17.85 See Labor Rate N/A

Ortronics 110C605-09          CORD,CAT6,110,CLARITY,5FT,WH EA B $22.36 20.19% $17.85 See Labor Rate N/A

Ortronics 110C607-05          CORD,CAT6,110,CLARITY,7FT,GRN EA B $23.58 20.19% $18.82 See Labor Rate N/A

Ortronics 110C607-06          CORD,CAT6,110,CLARITY,7FT,BLUE EA B $23.58 20.19% $18.82 See Labor Rate N/A

Ortronics 110C607-09          CORD,CAT6,110,CLARITY,7FT,WH EA B $23.58 20.19% $18.82 See Labor Rate N/A

Ortronics 110C609-05          CORD,CAT6,110,CLARITY,9FT,GRN EA B $24.94 20.19% $19.90 See Labor Rate N/A

Ortronics 110C609-06          CORD,CAT6,110,CLARITY,9FT,BLUE EA B $24.94 20.19% $19.90 See Labor Rate N/A

Ortronics 110C609-09          CORD,CAT6,110,CLARITY,9FT,WH EA B $24.94 20.19% $19.90 See Labor Rate N/A

Ortronics 110C615-05          CORD,CAT6,110,CLARITY,15FT GRN EA B $28.68 20.19% $22.89 See Labor Rate N/A

Ortronics 110C615-06          CORD,CAT6,110,CLARITY,15FT BLU EA B $28.68 20.19% $22.89 See Labor Rate N/A

Ortronics 110C615-09          CORD,CAT6,110,CLARITY,15FT WH EA B $28.68 20.19% $22.89 See Labor Rate N/A

Ortronics 110DBC5E050         110 BLOCK,CAT5E CLARITY 50 EA B $26.10 20.19% $20.83 See Labor Rate N/A

Ortronics 110DBC5E100         110 BLOCK,CAT5E CLARITY 100 EA B $39.58 20.19% $31.59 See Labor Rate N/A

Ortronics 110DBC5E300         110 BLOCK,CAT5E CLARITY 300 EA B $120.08 20.19% $95.84 See Labor Rate N/A

Ortronics 110DBC6050          110 BLOCK KIT,W/O LEGS CLARITY EA B $51.02 20.19% $40.72 See Labor Rate N/A

Ortronics 110DBC6100          110 BLOCK KIT,W/O LEGS,CLARITY EA B $94.20 20.19% $75.18 See Labor Rate N/A

Ortronics 110DBC6300          110 BLOCK KIT,W/O LEGS,CLARITY EA B $282.96 20.19% $225.83 See Labor Rate N/A

Ortronics 110PBC6900          BLOCK,BACKBOARD,110,CAT 6 EA B $1,416.28 20.19% $1,130.33 See Labor Rate N/A

Ortronics 19-21-T12D          SWING-EZ RACK 12"DEEP - 21"TALL EA B $207.80 20.19% $165.85 See Labor Rate N/A

Ortronics 19-21-T12DB         SWING-EZ RACK 12"DEEP - 21"TALL EA B $207.80 20.19% $165.85 See Labor Rate N/A

Ortronics 19-21-T18D          SWING-EZ RACK 18"DEEP - 21"TALL EA B $227.82 20.19% $181.82 See Labor Rate N/A

Ortronics 19-21-T18DB         SWING-EZ RACK 18"DEEP - 21"TALL EA B $227.82 20.19% $181.82 See Labor Rate N/A

Ortronics 19-21-T25D          SWING-EZ RACK 25"DEEP - 21"TALL EA B $311.04 20.19% $248.24 See Labor Rate N/A

Ortronics 19-21-T25DB         SWING-EZ RACK 25"DEEP - 21"TALL EA B $311.04 20.19% $248.24 See Labor Rate N/A

Ortronics 19-21-T25DHYDT      HEAVY DUTY SWING-EZ RACK EA B $413.04 20.19% $329.65 See Labor Rate N/A

Ortronics 19-21-T25DHYDTB     HEAVY DUTY SWING-EZ RACK EA B $413.04 20.19% $329.65 See Labor Rate N/A

Ortronics 19-21-T8D           SWING-EZ RACK 8"DEEP - 21"TALL EA B $170.24 20.19% $135.87 See Labor Rate N/A

Ortronics 19-21-T8DB          SWING-EZ RACK 8"DEEP - 21"TALL EA B $170.24 20.19% $135.87 See Labor Rate N/A
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Ortronics 19-35-T12D          SWING-EZ RACK 12"DEEP - 35"TALL EA B $234.08 20.19% $186.82 See Labor Rate N/A

Ortronics 19-35-T12DB         SWING-EZ RACK 12"DEEP - 35"TALL EA B $234.08 20.19% $186.82 See Labor Rate N/A

Ortronics 19-35-T18D          SWING-EZ RACK 18"DEEP - 35"TALL EA B $262.86 20.19% $209.79 See Labor Rate N/A

Ortronics 19-35-T18DB         SWING-EZ RACK 18"DEEP - 35"TALL EA B $262.86 20.19% $209.79 See Labor Rate N/A

Ortronics 19-35-T25D          SWING-EZ RACK 25"DEEP - 35"TALL EA B $386.14 20.19% $308.18 See Labor Rate N/A

Ortronics 19-35-T25DB         SWING-EZ RACK 25"DEEP - 35"TALL EA B $386.14 20.19% $308.18 See Labor Rate N/A

Ortronics 19-35-T25DHYDT      HEAVY DUTY SWING-EZ RACK EA B $480.64 20.19% $383.60 See Labor Rate N/A

Ortronics 19-35-T25DHYDTB     HEAVY DUTY SWING-EZ RACK EA B $480.64 20.19% $383.60 See Labor Rate N/A

Ortronics 19-35-T8D           SWING-EZ RACK 8"DEEP - 35"TALL EA B $207.80 20.19% $165.85 See Labor Rate N/A

Ortronics 19-35-T8DB          SWING-EZ RACK 8"DEEP - 35"TALL EA B $207.80 20.19% $165.85 See Labor Rate N/A

Ortronics 19-48-T12D          SWING-EZ RACK 12"DEEP - 48"TALL EA B $300.42 20.19% $239.77 See Labor Rate N/A

Ortronics 19-48-T12DB         SWING-EZ RACK 12"DEEP - 48"TALL EA B $300.42 20.19% $239.77 See Labor Rate N/A

Ortronics 19-48-T18D          SWING-EZ RACK 18"DEEP - 48"TALL EA B $355.50 20.19% $283.73 See Labor Rate N/A

Ortronics 19-48-T18DB         SWING-EZ RACK 18"DEEP - 48"TALL EA B $355.50 20.19% $283.73 See Labor Rate N/A

Ortronics 19-48-T25D          SWING-EZ RACK 25"DEEP - 48"TALL EA B $445.62 20.19% $355.65 See Labor Rate N/A

Ortronics 19-48-T25DB         SWING-EZ RACK 25"DEEP - 48"TALL EA B $445.62 20.19% $355.65 See Labor Rate N/A

Ortronics 19-72-T2SD          HOMACO P RACK EA B $315.44 20.19% $251.75 See Labor Rate N/A

Ortronics 19-72-T2SDB         HOMACO P RACK EA B $328.94 20.19% $262.53 See Labor Rate N/A

Ortronics 19-84-6T2SDB        HOMACO P RACK EA B $342.48 20.19% $273.33 See Labor Rate N/A

Ortronics 19-84-6T2SD-CMB     HOMACO CT PATH RACK EA B $353.74 20.19% $282.32 See Labor Rate N/A

Ortronics 19-84-SSDA2132      HOMACO 84" M6 SERVER RACK EA B $637.64 20.19% $508.90 See Labor Rate N/A

Ortronics 19-84-T2SD          HOMACO P RACK EA B $185.90 20.19% $148.37 See Labor Rate N/A

Ortronics 19-84-T2SDB         HOMACO P RACK EA B $199.42 20.19% $159.16 See Labor Rate N/A

Ortronics 19-84-T2SD-CMB      HOMACO CT PATH RACK EA B $279.38 20.19% $222.97 See Labor Rate N/A

Ortronics 19-84-T4SDA1520     HOMACO 84" ADJ DUAL RACK EA B $585.78 20.19% $467.51 See Labor Rate N/A

Ortronics 19-84-T4SDA2132     HOMACO 84" ADJ DUAL RACK EA B $586.62 20.19% $468.18 See Labor Rate N/A

Ortronics 19-96-T2SD          HOMACO P RACK EA B $360.50 20.19% $287.72 See Labor Rate N/A

Ortronics 19-96-T2SDB         HOMACO P RACK EA B $388.02 20.19% $309.68 See Labor Rate N/A

Ortronics 19-96-T4SDA2132     HOMACO 96" ADJ DUAL RACK EA B $607.90 20.19% $485.17 See Labor Rate N/A

Ortronics 20300121            DUST COVER FOR MODULAR JACKS PK B $4.20 20.19% $3.35 See Labor Rate N/A

Ortronics 20300155            SHUTTER,DATA,BLACK PK B $25.86 20.19% $20.64 See Labor Rate N/A

Ortronics 20300156            SHUTTER,BLANK,BLACK PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20300192            RJ45K INLINE COUPLER 1-1,CAT5e EA B $11.00 20.19% $8.78 See Labor Rate N/A

Ortronics 20309154            SHUTTER,PHONE,FOG WHITE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20309155            SHUTTER,DATA,FOG WHITE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20309156            SHUTTER,BLANK,FOG WHITE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20322154            SHUTTER,PHONE,LT RED PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20322155            SHUTTER,DATA,LT RED PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20322156            SHUTTER,BLANK,LT RED PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20323155            SHUTTER,DATA,LT ORANGE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20324154            SHUTTER,PHONE,LT YELLOW PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20324155            SHUTTER,DATA,LT YELLOW PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20324156            SHUTTER,BLANK,LT YELLOW PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20325154            SHUTTER,PHONE,LT GREEN PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20325155            SHUTTER,DATA,LT GREEN PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20325156            SHUTTER,BLANK,LT GREEN PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20326154            SHUTTER,PHONE,LT BLUE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20326155            SHUTTER,DATA,LT BLUE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20326156            SHUTTER,BLANK,LT BLUE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20327155            SHUTTER,DATA,PURPLE PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20328155            SHUTTER,DATA,LT GRAY PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20328156            SHUTTER,BLANK,LT GRAY PK B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics 20500043            SLEEVES,HEAT SHRINK,40MM,PKG50 PK B $74.26 20.19% $59.27 See Labor Rate N/A

Ortronics 20500130            HEAT SHRINK SLEEVES 60MM PK B $100.90 20.19% $80.53 See Labor Rate N/A

Ortronics 20500236            KIT,ACCESSORY,ST EA B $2.26 20.19% $1.80 See Labor Rate N/A

Ortronics 20500237            KIT,ACCESSORY,SC EA B $2.26 20.19% $1.80 See Labor Rate N/A

Ortronics 20500267            CONV KIT,2MM & 3MM CABLE EA B $2.26 20.19% $1.80 See Labor Rate N/A

Ortronics 20500329            LC DUPLEX CLIP KIT, BEIGE EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics 20500330            LC DUPLEX KIT, AQUA EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics 20500331            LC DUPLEX CLIP KIT, BLUE EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics 205KAN9EA-MM        KIT,CONN,ANAEROBIC,ST,MM,1PC EA B $9.32 20.19% $7.44 See Labor Rate N/A
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Ortronics 205KAN9EA-SM        KIT,CONN,ANAEROBIC,ST,SM,1PC EA B $12.86 20.19% $10.26 See Labor Rate N/A

Ortronics 205KAN9FA-MM        KIT,CONN,ANAEROBIC,SC,MM,1PC EA B $8.40 20.19% $6.70 See Labor Rate N/A

Ortronics 205KAN9FA-SM        KIT,CONN,ANAEROBIC,SC,SM,1PC EA B $10.62 20.19% $8.48 See Labor Rate N/A

Ortronics 205KAN9GA-MM        KIT,CONN,ANAEROBIC,LC,MM,1PC EA B $8.78 20.19% $7.01 See Labor Rate N/A

Ortronics 205KAN9GA-SM        KIT,CONN,ANAEROBIC,LC,SM,1PC EA B $12.92 20.19% $10.31 See Labor Rate N/A

Ortronics 205KAS9EA-09        KIT,CONNECTOR,ST,9um,1PC EA B $31.42 20.19% $25.08 See Labor Rate N/A

Ortronics 205KAS9EA-50T       KIT,CONNECTOR,ST,50um,1PC EA B $19.26 20.19% $15.37 See Labor Rate N/A

Ortronics 205KAS9EA-62        KIT,CONNECTOR,ST,62.5um,1PC EA B $19.26 20.19% $15.37 See Labor Rate N/A

Ortronics 205KAS9FA-09        KIT,CONNECTOR,SC,9um,1PC EA B $31.42 20.19% $25.08 See Labor Rate N/A

Ortronics 205KAS9FA-50T       KIT,CONNECTOR,SC,50um,1PC EA B $19.26 20.19% $15.37 See Labor Rate N/A

Ortronics 205KAS9FA-62        KIT,CONNECTOR,SC,62.5um,1PC EA B $19.26 20.19% $15.37 See Labor Rate N/A

Ortronics 205KAS9GA-09        KIT,CONNECTOR,LC,9UM,1PC EA B $36.48 20.19% $29.11 See Labor Rate N/A

Ortronics 205KAS9GA-50T       KIT,CONNECTOR,LC,50UM,1PC EA B $24.78 20.19% $19.78 See Labor Rate N/A

Ortronics 205KAS9GA-62        KIT,CONNECTOR,LC,62.5um,1PC EA B $24.78 20.19% $19.78 See Labor Rate N/A

Ortronics 211015DA8FKIT       DA,DB15/F,8P8C,KIT EA B $10.66 20.19% $8.51 See Labor Rate N/A

Ortronics 211015DA8MKIT       DA,DB15/M,8P8C,KIT EA B $10.66 20.19% $8.51 See Labor Rate N/A

Ortronics 211025DA8FKIT       DA,DB25/F,8P8C,KIT EA B $8.80 20.19% $7.02 See Labor Rate N/A

Ortronics 211025DA8MKIT       DA,DB25/M,8P8C,KIT EA B $8.80 20.19% $7.02 See Labor Rate N/A

Ortronics 21109DA8FKIT        DA,DB09/F,8P8C,KIT EA B $10.22 20.19% $8.16 See Labor Rate N/A

Ortronics 21109DA8MKIT        DA,DB09/M,8P8C,KIT EA B $10.22 20.19% $8.16 See Labor Rate N/A

Ortronics 23-72-T2SD          HOMACO P RACK EA B $326.68 20.19% $260.72 See Labor Rate N/A

Ortronics 23-72-T2SDB         HOMACO P RACK EA B $340.22 20.19% $271.53 See Labor Rate N/A

Ortronics 23-84-6T2SDB        HOMACO IP RACK EA B $423.56 20.19% $338.04 See Labor Rate N/A

Ortronics 23-84-6T2SD-CMB     HOMACO CT PATH RACK EA B $434.82 20.19% $347.03 See Labor Rate N/A

Ortronics 23-84-T2SD          HOMACO P RACK EA B $342.48 20.19% $273.33 See Labor Rate N/A

Ortronics 23-84-T2SDB         HOMACO P RACK EA B $356.00 20.19% $284.12 See Labor Rate N/A

Ortronics 23-84-T2SD-CMB      HOMACO CT PATH RACK EA B $408.04 20.19% $325.66 See Labor Rate N/A

Ortronics 23-96-T2SD          HOMACO P RACK EA B $405.54 20.19% $323.66 See Labor Rate N/A

Ortronics 23-96-T2SDB         HOMACO IPMENT RACK EA B $405.54 20.19% $323.66 See Labor Rate N/A

Ortronics 2-E1-25C-A          HOMACO RUBBER END CAPS EA B $5.88 20.19% $4.69 See Labor Rate N/A

Ortronics 2-E1-75             HOMACO 5/8" THREAD ROD COUPLER EA B $5.84 20.19% $4.66 See Labor Rate N/A

Ortronics 2-E2-TRPC           HOMACO PVC PROTECTIVE SLEEVE EA B $20.82 20.19% $16.62 See Labor Rate N/A

Ortronics 30200007            110 BLOCK,300 PAIR W/LEGS EA B $47.60 20.19% $37.99 See Labor Rate N/A

Ortronics 30200020            110PB2-300FT EA B $315.16 20.19% $251.53 See Labor Rate N/A

Ortronics 30200022            110DW4-300 BLOCKS W/O LEGS EA B $49.06 20.19% $39.15 See Labor Rate N/A

Ortronics 30200024            110PA2-900FT  110 BACKBOARD EA B $723.06 20.19% $577.08 See Labor Rate N/A

Ortronics 30200026            110PB2-900FT 110 BACKBOARD EA B $656.28 20.19% $523.78 See Labor Rate N/A

Ortronics 30200095            110AA2-300FT EA B $124.76 20.19% $99.57 See Labor Rate N/A

Ortronics 30200108            KIT,CONNECTOR,110C3,QTY 10 PK B $8.88 20.19% $7.09 See Labor Rate N/A

Ortronics 30200109            KIT,CONNECTOR,110C4,QTY10 PK B $9.36 20.19% $7.47 See Labor Rate N/A

Ortronics 30200110            KIT CONNECTOR,110C5,QTY10 PK B $10.36 20.19% $8.27 See Labor Rate N/A

Ortronics 30200116            110AA2-100FT EA B $55.00 20.19% $43.90 See Labor Rate N/A

Ortronics 30200132            110 900PR BACKBOARD KIT EA B $370.78 20.19% $295.92 See Labor Rate N/A

Ortronics 30200139            TROUGH,110 W/O LEGS EA B $9.84 20.19% $7.85 See Labor Rate N/A

Ortronics 30200140            TROUGH,110 W/LEGS EA B $10.38 20.19% $8.28 See Labor Rate N/A

Ortronics 30200143            BLOCK 110,100PR W/O LEGS EA B $18.02 20.19% $14.38 See Labor Rate N/A

Ortronics 30200145            110 BLOCK,100PR W/LEGS EA B $16.50 20.19% $13.17 See Labor Rate N/A

Ortronics 302003251           110 RACKMOUNT,KIT,200PR EA B $167.54 20.19% $133.71 See Labor Rate N/A

Ortronics 302003253           110 RACKMOUNT,KIT,200PR EA B $166.10 20.19% $132.56 See Labor Rate N/A

Ortronics 302003282           200 PAIR ,RACK MNT KIT,CLARITY EA B $303.50 20.19% $242.22 See Labor Rate N/A

Ortronics 30203461            110PA2-300FT EA B $307.12 20.19% $245.11 See Labor Rate N/A

Ortronics 30203506            110AB2-100FT,KIT EA B $48.44 20.19% $38.66 See Labor Rate N/A

Ortronics 30203519            110AB2-300FT,KIT EA B $119.60 20.19% $95.45 See Labor Rate N/A

Ortronics 30600148            600 PAIR BRACKET EA B $239.10 20.19% $190.83 See Labor Rate N/A

Ortronics 30600150            BRACKET,200PAIR,110 RACK MNT EA B $60.08 20.19% $47.95 See Labor Rate N/A

Ortronics 30600159            BRKT,110,600PR RACK MOUNT KIT EA B $98.16 20.19% $78.34 See Labor Rate N/A

Ortronics 30600166            110, 900PR RACK MNT BRKT KIT EA B $217.36 20.19% $173.48 See Labor Rate N/A

Ortronics 30600167            BRACKET,200PAIR,110 RACK MNT EA B $59.48 20.19% $47.47 See Labor Rate N/A

Ortronics 401004788           P/P,PANEL,BLANK,1.75X19X1/8 EA B $29.12 20.19% $23.24 See Labor Rate N/A

Ortronics 401004789           P/P,BLANK,3.5X19X1/8,AL EA B $49.62 20.19% $39.60 See Labor Rate N/A

Ortronics 401004790           P/P,PANEL,BLANK,5.25X19X1/8 AL EA B $56.86 20.19% $45.38 See Labor Rate N/A
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Ortronics 401004791           P/P,PANEL,BLANK,7 X19X1/8 AL EA B $64.86 20.19% $51.76 See Labor Rate N/A

Ortronics 401045283           P/P,8MODULE,SII BEZEL,KIT EA B $54.46 20.19% $43.46 See Labor Rate N/A

Ortronics 401045284           P/P,12MODULE,SII BEZEL,KIT EA B $71.36 20.19% $56.95 See Labor Rate N/A

Ortronics 401045285           P/P,16MODULE,SII BEZEL,KIT EA B $68.10 20.19% $54.35 See Labor Rate N/A

Ortronics 401045286           P/P,24MODULE,SII BEZEL,KIT EA B $83.98 20.19% $67.02 See Labor Rate N/A

Ortronics 401045289           P/P,16PORT,TRACJACK BEZEL,KIT EA B $53.94 20.19% $43.05 See Labor Rate N/A

Ortronics 401045290           P/P,24PORT,TRACJAK BEZEL,KIT EA B $63.56 20.19% $50.73 See Labor Rate N/A

Ortronics 401045291           P/P,32PORT,TRACJAK BEZEL,KIT EA B $68.10 20.19% $54.35 See Labor Rate N/A

Ortronics 401045292           P/P,48PORT,TRACJAK BEZEL,KIT EA B $83.98 20.19% $67.02 See Labor Rate N/A

Ortronics 401045392           8PORT,TRACJACk BEZEL KIT 89D EA B $37.08 20.19% $29.59 See Labor Rate N/A

Ortronics 401045552           P/P,5/TJ BEZEL,(30PORT)KIT EA B $63.56 20.19% $50.73 See Labor Rate N/A

Ortronics 401045571           P/P,24MODULE,TRACJACK,KIT EA B $47.66 20.19% $38.04 See Labor Rate N/A

Ortronics 401045773           P/P,PANEL,BLANK,22RU EA B $226.52 20.19% $180.79 See Labor Rate N/A

Ortronics 40300010            HSG,EXTENSION,2.75X4.5X0.90 EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40300011            SII,FP,STD,SG,PC,2.75X4.5X.75 EA B $3.20 20.19% $2.55 See Labor Rate N/A

Ortronics 40300011-99         SII,FP,STD,SG,PC,2.75X4.5X.75 EA B $3.30 20.19% $2.63 See Labor Rate N/A

Ortronics 40300023            HSG,SII,BLANK,180,1.5UNIT EA B $0.76 20.19% $0.61 See Labor Rate N/A

Ortronics 40300061            SMB,SG,PLASTIC EA B $6.64 20.19% $5.30 See Labor Rate N/A

Ortronics 40300100            JACK MARKER,VOICE,BLACK PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40300141            JACK MARKER VOICE & DATA 1-6 PK B $1.00 20.19% $0.80 See Labor Rate N/A

Ortronics 40300144            HSG,SII,BLANK,180,1/2 UNIT EA B $0.66 20.19% $0.53 See Labor Rate N/A

Ortronics 40300144-99         HSG,SII,BLANK,180,1/2 UNIT EA B $0.66 20.19% $0.53 See Labor Rate N/A

Ortronics 40300158            FP,SII,STD,SG,PC,2.75X4.5X.5 EA B $2.40 20.19% $1.92 See Labor Rate N/A

Ortronics 40300158-00         FP,SII,STD,SG,PC,2.75X4.5 EA B $2.52 20.19% $2.01 See Labor Rate N/A

Ortronics 40300158-13         FP,SII,STD,SG,PC,2.75X4.5 EA B $2.52 20.19% $2.01 See Labor Rate N/A

Ortronics 40300158-78         FP,SII,STD,SG,PC,2.75X4.5X.5 EA B $2.52 20.19% $2.01 See Labor Rate N/A

Ortronics 40300158-88         FP,SII,SG,PC,2.75X4.5X.5,KIT EA B $2.52 20.19% $2.01 See Labor Rate N/A

Ortronics 40300158-99         FP,SII,STD,SG,PC,2.75X4.5X.5 EA B $2.52 20.19% $2.01 See Labor Rate N/A

Ortronics 40300159            FP,SII,STD,DG,PC,4.5X4.5 EA B $6.10 20.19% $4.87 See Labor Rate N/A

Ortronics 40300159-13         FP,SII,STD,DG,PC,4.5X4.5 EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics 40300159-78         FP,SII,STD,DG,PC,4.5X4.5 EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics 40300159-88         FP,SII,STD,DG,PC,4.5X4.5,KIT EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics 40300159-99         FP,SII,STD,DG,PC,4.5X4.5 EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics 40300164            HSG,SII,BLANK,180,1UNIT EA B $0.52 20.19% $0.42 See Labor Rate N/A

Ortronics 40300164-00         HSG,SII,BLANK,180,1UNIT EA B $0.56 20.19% $0.45 See Labor Rate N/A

Ortronics 40300164-13         HSG,SII,BLANK,180,1UNIT EA B $0.56 20.19% $0.45 See Labor Rate N/A

Ortronics 40300164-68         HSG,SII,BLANK,180,1UNIT EA B $0.56 20.19% $0.45 See Labor Rate N/A

Ortronics 40300164-78         HSG,SII,BLANK,180,1UNIT EA B $0.54 20.19% $0.43 See Labor Rate N/A

Ortronics 40300164-88         HSG,SII,BLANK,180,1UNIT EA B $0.56 20.19% $0.45 See Labor Rate N/A

Ortronics 40300164-99         HSG,SII,BLANK,180,1UNIT EA B $0.56 20.19% $0.45 See Labor Rate N/A

Ortronics 40300167            BEZEL,FURNITURE,.34"DEEP EA B $2.10 20.19% $1.68 See Labor Rate N/A

Ortronics 40300167-09         BEZEL,FURNITURE,.34"DEEP EA B $2.10 20.19% $1.68 See Labor Rate N/A

Ortronics 40300175            FP,SII,HP,DG,4.5x4.5x1.65 EA B $8.46 20.19% $6.75 See Labor Rate N/A

Ortronics 40300185            SMB,SG,PLASTIC EA B $5.04 20.19% $4.02 See Labor Rate N/A

Ortronics 40300185-00         SMB,SG,PLASTIC EA B $5.04 20.19% $4.02 See Labor Rate N/A

Ortronics 40300185-13         SMB,SG,PLASTIC EA B $5.04 20.19% $4.02 See Labor Rate N/A

Ortronics 40300186            SMB,DG,PLASTIC EA B $5.76 20.19% $4.60 See Labor Rate N/A

Ortronics 40300191            HSG,SII,BLANK,1UNIT EA B $5.18 20.19% $4.13 See Labor Rate N/A

Ortronics 40300196            SII,FURN BEZEL,3.37x2.25, EA B $5.02 20.19% $4.01 See Labor Rate N/A

Ortronics 40300196-00         SII,MOD FURN BEZEL EA B $5.02 20.19% $4.01 See Labor Rate N/A

Ortronics 40300200            JACK MARKER DATA,BLACK PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40300213            BEZEL,CT 3.60"X2.55",FOG WHITE EA B $5.02 20.19% $4.01 See Labor Rate N/A

Ortronics 40300255            FP,SG,DUPLEX,106,FOG WHITE EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300255-13         FP,SG,DUPLEX,106 EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40300255-88         FP,SG,DUPLEX,106 EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40300256            FP,DG,DUPLEX,106,FOG WHITE EA B $3.60 20.19% $2.87 See Labor Rate N/A

Ortronics 40300270            STYLISTICS FP,STD,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300270-13         STYLISTICS FP,STD,SG,PC EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40300270-88         STYLISTICS FP,STD,SG,PC EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40300271            STYLISTICS FP,STD,DG,PC EA B $3.60 20.19% $2.87 See Labor Rate N/A

Ortronics 40300545            FP,TRAC JACK,6HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A
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Ortronics 40300545-00         FP,TRAC JACK,6HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300545-13         FP,TRAC JACK,6HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300545-68         FP,TRAC JACK,6HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300545-88         FP,TRAC JACK,6HOLE,SG,PC, EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300545-99         FP,TRAC JACK,6HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300546            FP,TRAC JACK,4HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300546-00         FP,TRAC JACK,4HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300546-13         FP,TRAC JACK,4HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300546-78         FP,TRAC JACK,4HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300546-88         FP,TRAC JACK,4HOLE,SG,PC, EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300546-99         FP,TRAC JACK,4HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300547            FP,TRAC JACK,3HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300547-00         FP,TRAC JACK,3HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300547-13         FP,TRAC JACK,3HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300547-78         FP,TRAC JACK,3HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300547-88         FP,TRAC JACK,3HOLE,SG,PC, EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300547-99         FP,TRAC JACK,3HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300548            FP,TRAC JACK,2HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300548-00         FP,TRAC JACK,2HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300548-13         FP,TRAC JACK,2HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300548-78         FP,TRAC JACK,2HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300548-88         FP,TRAC JACK,2HOLE,SG,PC, EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300548-99         FP,TRAC JACK,2HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300549            FP,TRAC JACK,1HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300549-13         FP,TRAC JACK,1HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300549-78         FP,TRAC JACK,1HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300549-88         FP,TRAC JACK,1HOLE,SG,PC, EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300549-99         FP,TRAC JACK,1HOLE,SG,PC EA B $2.30 20.19% $1.84 See Labor Rate N/A

Ortronics 40300554            FP,TRAC JACK,8HOLE,DG,PC EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300554-13         FP,TRAC JACK,8HOLE,DG,PC EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300554-88         FP,TRAC JACK,8HOLE,DG,PC, EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300554-99         FP,TRAC JACK,8HOLE,DG,PC EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300555            FP,TRAC JACK,6HOLE,DG,PC EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300555-13         FP,TRAC JACK,6HOLE,DG,PC EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300555-88         FP,TRAC JACK,6HOLE,DG,PC, EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300555-99         FP,TRAC JACK,6HOLE,DG,PC EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300575            BEZEL,TRACJACK,6 HOLE,FOG WHT. EA B $4.50 20.19% $3.59 See Labor Rate N/A

Ortronics 40300575-00         BEZEL, TRACJACK, 6 HOLE, BLACK EA B $4.50 20.19% $3.59 See Labor Rate N/A

Ortronics 40300576-00         BEZEL, TRACJACK, 6 HOLE EA B $4.50 20.19% $3.59 See Labor Rate N/A

Ortronics 40300577            TRACJACK BEZEL,4 HOLE EA B $4.50 20.19% $3.59 See Labor Rate N/A

Ortronics 40300577-00         BEZEL, TRACJACK, 4 HOLE EA B $4.50 20.19% $3.59 See Labor Rate N/A

Ortronics 40300620            FP,TRAC JACK,KIT,12HOLE,DG,PC EA B $5.50 20.19% $4.39 See Labor Rate N/A

Ortronics 40300620-88         FP,TRAC JACK,KIT,12HOLE,DG,PC EA B $5.52 20.19% $4.41 See Labor Rate N/A

Ortronics 40300620-99         FP,TRAC JACK,KIT,12HOLE,DG,PC EA B $5.52 20.19% $4.41 See Labor Rate N/A

Ortronics 40300630            BEZEL,4/KEYSTONE,FURNITURE EA B $3.76 20.19% $3.00 See Labor Rate N/A

Ortronics 40300630-00         BEZEL,4/KEYSTONE,FURNITURE EA B $3.76 20.19% $3.00 See Labor Rate N/A

Ortronics 40300633            BEZEL,FURNITURE,1.50"DEEP EA B $3.88 20.19% $3.10 See Labor Rate N/A

Ortronics 40300633-00         BEZEL,FURNITURE,1.50"DEEP EA B $3.88 20.19% $3.10 See Labor Rate N/A

Ortronics 40300656            BEZEL,SII,2PORT,TJ,1-1/2 UNIT EA B $10.28 20.19% $8.20 See Labor Rate N/A

Ortronics 40300656-68         BEZEL,SII,2PORT,TJ,1-1/2 UNIT EA B $10.48 20.19% $8.36 See Labor Rate N/A

Ortronics 40300656-99         BEZEL,SII,2PORT,TJ,1-1/2 UNIT EA B $10.48 20.19% $8.36 See Labor Rate N/A

Ortronics 40300664            FP,SII,2-IU,ANGLE,SG,2.75X4.5 EA B $2.56 20.19% $2.04 See Labor Rate N/A

Ortronics 40300749            SII,2PORT,TJ,OPENINGS,FLUSH EA B $10.36 20.19% $8.27 See Labor Rate N/A

Ortronics 40300749-99         SII,2PORT,TJ,OPENIGS,FLUSH EA B $10.54 20.19% $8.41 See Labor Rate N/A

Ortronics 40309100            JACK MARKER,VOICE BLANK, PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40309200            JACK MARKER,DATA BLANK, WHITE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40309500            JACK MARKER,BLANK,FOG WHITE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40313100            JACK MARKER,VOICE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40313200            JACK MARKER,DATA PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40321100            JACK MKR,VOICE BLANK,LT BROWN PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40321200            JACK MKR,DATA BLANK,LT BROWN PK B $7.48 20.19% $5.97 See Labor Rate N/A
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Ortronics 40322100            JACK MARKER,VOICE,LT RED PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40322200            JACK MARKER,DATA,LT RED PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40322500            JACK MARKER,BLANK,LT RED PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40323100            JACK MKR,VOICE,LT ORANGE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40323200            JACK MARKER,DATA,ORANGE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40323500            JACK MARKER,BLANK,LT ORANGE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40324100            JACK MKR,VOICE,LT YELLOW PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40324200            MARKER,DATA,LT YELLOW PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40324500            JACK MARKER,BLANK,LT YELLOW PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40325100            JACK MKR,VOICE,LT GREEN PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40325200            JACK MKR,DATA,LT GREEN PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40325500            JACK MARKER,BLANK,LT GREEN PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40326100            MARKER,VOICE,LT BLUE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40326200            JACK MKR,DATA,LT BLUE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40326500            JACK MARKER,BLANK,LT BLUE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40327100            MARKER,VOICE,PURPLE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40327200            JACK MARKER,DATA,PURPLE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40327500            JACK MARKER,BLANK,PURPLE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40328100            MARKER,VOICE,LT GREY PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40328200            JACK MARKER,DATA,LT GREY PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 40343200            JACK MKR,DATA,ORANGE PK B $7.48 20.19% $5.97 See Labor Rate N/A

Ortronics 403IPSS11           INDUSTRIAL STAINLESS STEEL EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics 403IPSS12           INDUSTRIAL STAINLESS STEEL EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics 403STJ11            FP,TJ,SG,1 HOLE FLUSH,SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Ortronics 403STJ12            FP,TJ,SG,2 HOLE FLUSH,SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Ortronics 403STJ13            FP,TJ,SG,3 HOLE FLUSH,SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Ortronics 403STJ14            FP,TJ,SG,4 HOLE FLUSH,SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Ortronics 403STJ16            FP,TJ,SG,6 HOLE FLUSH,SS EA B $7.40 20.19% $5.91 See Labor Rate N/A

Ortronics 403STJ1WP           WALL PHONE MOUNT TJ PLATE EA B $11.00 20.19% $8.78 See Labor Rate N/A

Ortronics 403STJ212           FP,TJ,DG,12 HOLE FLUSH,SS EA B $14.50 20.19% $11.57 See Labor Rate N/A

Ortronics 403STJ28            FP,TJ,DG,8 HOLE FLUSH,SS EA B $14.50 20.19% $11.57 See Labor Rate N/A

Ortronics 403TJUSG            TRACJACK UNDERCOVER EA B $7.40 20.19% $5.91 See Labor Rate N/A

Ortronics 404IP22             INDUSTRIAL SURFACE BOX EA B $23.40 20.19% $18.68 See Labor Rate N/A

Ortronics 404IP24             INDUSTRIAL SURFACE BOX EA B $28.12 20.19% $22.44 See Labor Rate N/A

Ortronics 404S21U             SERIES II,SMB,1 MOD U DESG EA B $4.00 20.19% $3.19 See Labor Rate N/A

Ortronics 404S21X1U           SERIES II,SMB,2X1MOD U DESG EA B $4.22 20.19% $3.37 See Labor Rate N/A

Ortronics 404S22U             SERIES II,SMB,2 MOD U DESG EA B $4.68 20.19% $3.74 See Labor Rate N/A

Ortronics 404S22X2U           SERIES II SMB 2X2 MOD U DESG EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics 404S23U             SERIES II, SMB, 3 MOD U DESG EA B $9.70 20.19% $7.74 See Labor Rate N/A

Ortronics 404TJ2              TRACJACK SMB 2PORT,DESG EA B $3.90 20.19% $3.11 See Labor Rate N/A

Ortronics 404TJ2-13           TRACJACK SMB 2PORT,DESG EA B $4.10 20.19% $3.27 See Labor Rate N/A

Ortronics 404TJ2-88           TRACJACK SMB 2PORT,DESG EA B $4.10 20.19% $3.27 See Labor Rate N/A

Ortronics 404TJ2X2            TRACJACK,SMB,2X2 PORT EA B $4.10 20.19% $3.27 See Labor Rate N/A

Ortronics 404TJ4              TRACJACK SMB 4PORT,DESG EA B $4.76 20.19% $3.80 See Labor Rate N/A

Ortronics 404TJ4-00           TRACJACK SMB 4PORT,DESG EA B $4.76 20.19% $3.80 See Labor Rate N/A

Ortronics 404TJ4-88           TRACJACK SMB 4PORT,DESG EA B $4.76 20.19% $3.80 See Labor Rate N/A

Ortronics 404TJ6              TRACJACK SMB 6PORT DESG EA B $9.40 20.19% $7.50 See Labor Rate N/A

Ortronics 40700071            BEZEL FURNITURE,.125"DEEP EA B $1.26 20.19% $1.01 See Labor Rate N/A

Ortronics 40700071-00         BEZEL,FURNITURE,.125"DEEP EA B $1.26 20.19% $1.01 See Labor Rate N/A

Ortronics 40700072            BEZEL,FURNITURE,.625"DEEP EA B $1.84 20.19% $1.47 See Labor Rate N/A

Ortronics 40700072-00         BEZEL,FURNITURE,.625"DEEP EA B $1.84 20.19% $1.47 See Labor Rate N/A

Ortronics 40700073            BEZEL,FURNITURE,1"DEEP EA B $2.28 20.19% $1.82 See Labor Rate N/A

Ortronics 40700073-00         BEZEL,FURNITURE,1"DEEP EA B $2.28 20.19% $1.82 See Labor Rate N/A

Ortronics 40700083-00         MM BLANK,DUAL,KIT OF 10 PK B $12.58 20.19% $10.04 See Labor Rate N/A

Ortronics 40800017            106 BASEPLATE 2/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800017-00         106 BASEPLATE 2/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800017-13         106 BASEPLATE 2/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800017-88         106 BASEPLATE 2/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800017-99         106 BASEPLATE 2/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800018            106 BASEPLATE 3/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800018-00         106 BASEPLATE 3/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A
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Ortronics 40800018-99         106 BASEPLATE 3/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800019            106 BASEPLATE 4/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800019-00         106 BASEPLATE 4/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800019-13         106 BASEPLATE 4/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800019-88         106 BASEPLATE 4/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 40800019-99         106 BASEPLATE 4/TJ OPENINGS EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41200004            MMO II PLATE, 2/SERIES II EA B $2.28 20.19% $1.82 See Labor Rate N/A

Ortronics 41200010            MMO II PLATE 6PACK EA B $2.28 20.19% $1.82 See Labor Rate N/A

Ortronics 41200012            MMO II PLATE,4 SINGLE MINIMODS EA B $2.28 20.19% $1.82 See Labor Rate N/A

Ortronics 41900017            STYLISTICS,TRACJACK,3 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900017-13         STYLISTICS,TRACJACK,3 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900017-88         STYLISTICS,TRACJACK,3 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900017-99         STYLISTICS,TRACJACK,3 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900018            STYLISTICS,TRACJACK,4 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900018-00         STYLISTICS,TRACJACK,4 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900018-13         STYLISTICS,TRACJACK,4 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900018-88         STYLISTICS,TRACJACK,4 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 41900018-99         STYLISTICS,TRACJACK,4 HOLE EA B $2.50 20.19% $2.00 See Labor Rate N/A

Ortronics 42100002            BLANK,TRACJACK,QTY 10 PK B $3.92 20.19% $3.13 See Labor Rate N/A

Ortronics 42100002-00         BLANK,TRACJACK,QTY 10 PK B $3.92 20.19% $3.13 See Labor Rate N/A

Ortronics 42100002-13         BLANK,TRACJACK,QTY 10 PK B $3.92 20.19% $3.13 See Labor Rate N/A

Ortronics 42100002-68         BLANK,TRACJACK,QTY 10 PK B $3.92 20.19% $3.13 See Labor Rate N/A

Ortronics 42100002-78         BLANK,TRACJACK,QTY 10 PK B $3.92 20.19% $3.13 See Labor Rate N/A

Ortronics 42100002-88         BLANK,TRACJACK,QTY 10 PK B $3.92 20.19% $3.13 See Labor Rate N/A

Ortronics 42100002-99         BLANK,TRACJACK,QTY 10 PK B $3.92 20.19% $3.13 See Labor Rate N/A

Ortronics 42100009            TRACJACK,FURNITURE BEZEL EA B $1.54 20.19% $1.23 See Labor Rate N/A

Ortronics 42100009-00         TRACJACK,MINI MOD BEZEL EA B $1.54 20.19% $1.23 See Labor Rate N/A

Ortronics 42100054            TJ,BEZEL,MINI MOD,REAR LOAD PK B $7.20 20.19% $5.75 See Labor Rate N/A

Ortronics 42100054-00         TJ,BEZEL,MINI MOD,REAR LOAD PK B $7.20 20.19% $5.75 See Labor Rate N/A

Ortronics 42100059            TRACJACK,FURNITURE BEZEL PK B $8.00 20.19% $6.38 See Labor Rate N/A

Ortronics 42100059-00         TRACJACK,FURNITURE BEZEL PK B $8.00 20.19% $6.38 See Labor Rate N/A

Ortronics 50900038            FAN ASSY W/GUARD,CFM 90/105 EA B $62.90 20.19% $50.20 See Labor Rate N/A

Ortronics 50900051            POWER STRIP,8POS,REAR,20AMP EA B $163.92 20.19% $130.82 See Labor Rate N/A

Ortronics 50900051-TL         POWER STRIP,8POS,REAR,20AMP EA B $177.62 20.19% $141.76 See Labor Rate N/A

Ortronics 50900052            POWER STRIP,8POS,REAR,20AMP EA B $158.58 20.19% $126.56 See Labor Rate N/A

Ortronics 50900052-TL         POWER STRIP,8POS,REAR,20AMP EA B $173.46 20.19% $138.44 See Labor Rate N/A

Ortronics 50900053            POWER STRIP,8POSITION,20AMP EA B $163.92 20.19% $130.82 See Labor Rate N/A

Ortronics 601002557           BALUN,BNC,M,8P2C,K,PN4+5 EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 60300005            TOOL,TERMIN.W/BLADE,HAND,D814 EA B $128.84 20.19% $102.83 See Labor Rate N/A

Ortronics 60300006            BLADE REPLACEMENT FOR 110 EA B $64.22 20.19% $51.25 See Labor Rate N/A

Ortronics 60300032            STRIPPING TOOL,COPPER EA B $31.72 20.19% $25.32 See Labor Rate N/A

Ortronics 60300110            PUNCH TOOL,110,4-PAIR,W/HANDLE EA B $184.86 20.19% $147.54 See Labor Rate N/A

Ortronics 60300111            HEAD/BLADES,4-PAIR,REPLACEMENT EA B $65.72 20.19% $52.45 See Labor Rate N/A

Ortronics 60300112            BLADE,110,4-PR REPACEMENT EA B $46.32 20.19% $36.97 See Labor Rate N/A

Ortronics 60300123            FIBER CLEAVER TOOL,FIELD TERM EA B $619.18 20.19% $494.17 See Labor Rate N/A

Ortronics 60300124            FIBER STRIPPER,FIELD TERM KIT EA B $135.20 20.19% $107.90 See Labor Rate N/A

Ortronics 60300126            INSTALL.TOOL,FIELD TERM. KIT EA B $114.40 20.19% $91.30 See Labor Rate N/A

Ortronics 60300127            FIBER STRIPPER,FIELD TERM KIT EA B $103.18 20.19% $82.35 See Labor Rate N/A

Ortronics 60300128            MICROSCOPE, FIELD TERM KIT EA B $275.18 20.19% $219.62 See Labor Rate N/A

Ortronics 60300166            PAD, POLISHING, UNIVERSAL EA B $260.76 20.19% $208.11 See Labor Rate N/A

Ortronics 60300171            FIBER SCRIBE TOOL EA B $209.02 20.19% $166.82 See Labor Rate N/A

Ortronics 60300172            STRIP TOOL,BUFFER EA B $160.54 20.19% $128.13 See Labor Rate N/A

Ortronics 60300173            SHEATH STRIPPER,FIBER CBL EA B $481.58 20.19% $384.35 See Labor Rate N/A

Ortronics 60300174            CUT LENGTH TEMPLATE LC,5/PK EA B $27.52 20.19% $21.96 See Labor Rate N/A

Ortronics 60300175            CUT LENGTH TEMP SC/ST (5/PK) EA B $65.50 20.19% $52.28 See Labor Rate N/A

Ortronics 60300176            DISC,POLISHING,1.25MM EA B $16.06 20.19% $12.82 See Labor Rate N/A

Ortronics 60300177            DISC,POLISHING,2.5MM EA B $29.80 20.19% $23.78 See Labor Rate N/A

Ortronics 60300178            MICROSCOPE W/LC ADAPTER EA B $322.68 20.19% $257.53 See Labor Rate N/A

Ortronics 60300179            WIPES,DRY,4X4,250PK EA B $83.80 20.19% $66.88 See Labor Rate N/A

Ortronics 60300180            MICROSCOPE ADAPTER,SC EA B $138.46 20.19% $110.51 See Labor Rate N/A

Ortronics 60300181            MICROSCOPE ADAPTER,LC EA B $95.60 20.19% $76.30 See Labor Rate N/A
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Ortronics 60300182            DISP TIPS,YELLOW,125PK EA B $155.82 20.19% $124.36 See Labor Rate N/A

Ortronics 60300183            SYRINGE,EPOXY,3ML,10PK EA B $66.00 20.19% $52.67 See Labor Rate N/A

Ortronics 60300184            POLISH FILM,TYPE M,WHITE EA B $109.68 20.19% $87.54 See Labor Rate N/A

Ortronics 60300185            POLISH FILM,TYPE F,YELLOW EA B $628.46 20.19% $501.57 See Labor Rate N/A

Ortronics 60300186            POLISH FILM,TYPE G,GREEN EA B $260.04 20.19% $207.54 See Labor Rate N/A

Ortronics 60300189            CLEAVE TOOL,FIBER,PRECISION EA B $3,095.84 20.19% $2,470.79 See Labor Rate N/A

Ortronics 60300190            BLADE,FIBER CLEAVE TOOL EA B $233.34 20.19% $186.23 See Labor Rate N/A

Ortronics 60300191            TRANSIT CASE,FIBER CLEAVE TOOL EA B $56.00 20.19% $44.69 See Labor Rate N/A

Ortronics 60300200            LC POLISHING PUCK,SEC KEYED EA B $294.84 20.19% $235.31 See Labor Rate N/A

Ortronics 60300203            INSTALL TOOL W/MULTIHEAD ADAPT EA B $114.40 20.19% $91.30 See Labor Rate N/A

Ortronics 60300204            INSTALL TOOL, TABLETOP EA B $98.30 20.19% $78.45 See Labor Rate N/A

Ortronics 60400005            SCREWS,PATCH PANEL MOUNTING PK B $1.82 20.19% $1.45 See Labor Rate N/A

Ortronics 60400006            SHELF 5.25"X19",12.125DPTH EA B $101.12 20.19% $80.70 See Labor Rate N/A

Ortronics 60400010            GROUNDING KIT FOR RACKS EA B $21.98 20.19% $17.54 See Labor Rate N/A

Ortronics 60400013            SPOOL,WIRE DISTRUBUTION,BK EA B $5.98 20.19% $4.77 See Labor Rate N/A

Ortronics 60400017            RING,2x6",MTG PLATE,KIT QTY 14 EA B $91.90 20.19% $73.35 See Labor Rate N/A

Ortronics 60400020            BACKBOARD,188B2 EA B $53.30 20.19% $42.54 See Labor Rate N/A

Ortronics 60400046            BAR,WIRE MNGMNT CABLE SUPPORT EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics 60400054            PNL,WIRE MNGMT,7"X7" RINGS EA B $173.00 20.19% $138.07 See Labor Rate N/A

Ortronics 60400057            PANEL,WIRE MGMT,3.5X19 EA B $77.36 20.19% $61.74 See Labor Rate N/A

Ortronics 60400062            ROUTING RING,2"X6",2/MNT HW EA B $10.50 20.19% $8.38 See Labor Rate N/A

Ortronics 60400098            WIRE MNGMT PNL,7"X4.5"RINGS EA B $166.88 20.19% $133.19 See Labor Rate N/A

Ortronics 60400099            PANEL 3.5X19 W/3 1/2X3 1/2RING EA B $158.90 20.19% $126.82 See Labor Rate N/A

Ortronics 60400114            PANEL 3.5X19 W/3 1/2X6 RING EA B $163.56 20.19% $130.54 See Labor Rate N/A

Ortronics 60400129            PANEL,WIRE MGMT,1.75X19 EA B $64.94 20.19% $51.83 See Labor Rate N/A

Ortronics 60400131            WIRE MGMT PANEL,1.75X19 EA B $62.16 20.19% $49.61 See Labor Rate N/A

Ortronics 60400132            WIRE MNGMNT PANEL,1.75X19, EA B $68.88 20.19% $54.97 See Labor Rate N/A

Ortronics 60400135            PANEL,WIRE MANAGEMENT W/RINGS EA B $71.50 20.19% $57.06 See Labor Rate N/A

Ortronics 60400169            MIGHTY MO 3, 6.5"CHANNEL EA B $901.66 20.19% $719.62 See Labor Rate N/A

Ortronics 60400189            PANEL,WIRE MNGMNT,1.75X19" EA B $138.28 20.19% $110.36 See Labor Rate N/A

Ortronics 60400199            KIT,STRAIN RELIEF BAR EA B $33.04 20.19% $26.37 See Labor Rate N/A

Ortronics 60400222            MIGHTY MO 4mation EA B $171.20 20.19% $136.63 See Labor Rate N/A

Ortronics 60400224            MIGHTY MO 4mation EA B $1,796.54 20.19% $1,433.82 See Labor Rate N/A

Ortronics 60400238            BRACKET,LADDER RACK MOUNTING EA B $78.70 20.19% $62.81 See Labor Rate N/A

Ortronics 60400302            WIRE MANAGEMENT,KIT OF 2 EA B $5.42 20.19% $4.33 See Labor Rate N/A

Ortronics 60400310            MIGHTY MO 3, 110D EA B $1,573.52 20.19% $1,255.83 See Labor Rate N/A

Ortronics 60400314            WIRE MANAGEMENT, KIT OF 14 EA B $35.30 20.19% $28.17 See Labor Rate N/A

Ortronics 60400350            FIBERMO 7FT RACK EA B $1,637.22 20.19% $1,306.67 See Labor Rate N/A

Ortronics 60400351            PANEL,INTERBAY MGMT ASSY,FIBER EA B $351.70 20.19% $280.69 See Labor Rate N/A

Ortronics 60400352            FIBER MO ENDGUARD PANEL EA B $788.28 20.19% $629.13 See Labor Rate N/A

Ortronics 60400355            SHELF,DBL SIDED,6.5" CHANNEL EA B $183.84 20.19% $146.72 See Labor Rate N/A

Ortronics 60400358            AC RACEWAY FILLER,8",BLACK EA B $206.16 20.19% $164.54 See Labor Rate N/A

Ortronics 60400360            LOWER AUXILARY RACEWAY ASSY EA B $121.28 20.19% $96.79 See Labor Rate N/A

Ortronics 60400361            TROUGH LOWER,SHALLOW EA B $121.28 20.19% $96.79 See Labor Rate N/A

Ortronics 60400362            TROUGH LOWER,DEEP,FIBERMO EA B $133.40 20.19% $106.47 See Labor Rate N/A

Ortronics 60400363            RETAINER BRKT 1.25"INNERDUCT EA B $24.26 20.19% $19.36 See Labor Rate N/A

Ortronics 60400364            RETAINER BRKT 1" INNERDUCT EA B $24.26 20.19% $19.36 See Labor Rate N/A

Ortronics 60400381            POWER STRIP KIT,16 POSITION EA B $165.96 20.19% $132.45 See Labor Rate N/A

Ortronics 60400383            SUPPORT BRACKET,P,BLACK EA B $52.46 20.19% $41.87 See Labor Rate N/A

Ortronics 60400404            SHELF 5.25"X19",10.125"DEPTH EA B $92.66 20.19% $73.95 See Labor Rate N/A

Ortronics 60400405            SHELF 5.25"X19",15.125"DEPTH EA B $109.94 20.19% $87.74 See Labor Rate N/A

Ortronics 604004068           WALL MTBRKT,7"X19",6"DEPTH EA B $103.02 20.19% $82.22 See Labor Rate N/A

Ortronics 60400423            KIT,WIRE MNGMNT BAR,1.75" EA B $14.80 20.19% $11.81 See Labor Rate N/A

Ortronics 60400424            WIRE MANAGEMENT TRAY KIT, EA B $21.60 20.19% $17.24 See Labor Rate N/A

Ortronics 60400426            WIRE MGMT PANEL,3.5X19 EA B $95.40 20.19% $76.14 See Labor Rate N/A

Ortronics 60400428            MIGHTY MO 3 END ENCLOSURE EA B $336.02 20.19% $268.18 See Labor Rate N/A

Ortronics 60400429            BRKT,CABLE RUNWAY SUPPORT EA B $144.28 20.19% $115.15 See Labor Rate N/A

Ortronics 60400430            BRKT PLATE, CBL RUNWAY SUPPORT EA B $65.58 20.19% $52.34 See Labor Rate N/A

Ortronics 604004301           WALL MTBRKT,5.25"X19",6"DEPTH EA B $84.90 20.19% $67.76 See Labor Rate N/A

Ortronics 60400433            MIGHTY MO 3, 6"CABLE MGMT CAGE EA B $314.76 20.19% $251.21 See Labor Rate N/A

Ortronics 60400434            COVER,6"CHANNEL,7'MIGHTY MO 3 EA B $229.54 20.19% $183.20 See Labor Rate N/A

Page 1062 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Ortronics 60400435            MIGHTY MO 3,4"CABLE MGMT CAGE EA B $295.16 20.19% $235.57 See Labor Rate N/A

Ortronics 60400436            COVER,4"CHANNEL,7'MIGHTY MO 3 EA B $196.72 20.19% $157.00 See Labor Rate N/A

Ortronics 60400437            WIRE DUCT W/COVER KIT 4"x4"x78 EA B $173.40 20.19% $138.39 See Labor Rate N/A

Ortronics 60400438            WIRE DUCT W/COVER KIT 2"x4" EA B $145.04 20.19% $115.76 See Labor Rate N/A

Ortronics 604004396           WALL MTBRKT,3.5"X19",6"DEPTH EA B $78.96 20.19% $63.02 See Labor Rate N/A

Ortronics 60400454            MIGHTY MO 3, 16.25" CHANNEL EA B $1,435.86 20.19% $1,145.96 See Labor Rate N/A

Ortronics 604004600           EQPMNT RACK 7' EA B $212.32 20.19% $169.45 See Labor Rate N/A

Ortronics 604004645           WALL MTBRKT,10.5"X19",6"DEPTH EA B $157.48 20.19% $125.68 See Labor Rate N/A

Ortronics 60400494            BRKT,CABLE RUNWAY SUPPORT EA B $187.64 20.19% $149.76 See Labor Rate N/A

Ortronics 60400496            MIGHTY MO 3 END ENCLOSURE EA B $397.40 20.19% $317.17 See Labor Rate N/A

Ortronics 60400509            MIGHTY MO 3, 6"CABLE MGMT CAGE EA B $368.14 20.19% $293.81 See Labor Rate N/A

Ortronics 60400510            MIGHTY MO 3,4"CABLE MGMT CAGE EA B $350.00 20.19% $279.34 See Labor Rate N/A

Ortronics 60400517            SHELF,DBL SIDED,6.5" CHANNEL EA B $196.58 20.19% $156.89 See Labor Rate N/A

Ortronics 60400523            MOUNTING KIT,COMPUTER EA B $54.72 20.19% $43.67 See Labor Rate N/A

Ortronics 60400533            SCREWS,PATCH PANEL MOUNTING PK B $24.00 20.19% $19.15 See Labor Rate N/A

Ortronics 60400538            SHELF,ADJUSTABLE MOUNTING,30" EA B $234.38 20.19% $187.06 See Labor Rate N/A

Ortronics 60400542            WIRE MNMGNT SNAP ON 6" EA B $7.04 20.19% $5.62 See Labor Rate N/A

Ortronics 60400543            MIGHTY MO 3 END ENCLOSURE EA B $386.88 20.19% $308.77 See Labor Rate N/A

Ortronics 60400550            SHELF,KEYBOARD,FOLDING EA B $274.66 20.19% $219.21 See Labor Rate N/A

Ortronics 60400551            SHELF,KEYBOARD,FOLDING EA B $303.76 20.19% $242.43 See Labor Rate N/A

Ortronics 60400575            MOUSE TRAY WITH PAD EA B $107.30 20.19% $85.64 See Labor Rate N/A

Ortronics 60400601            BRACKET,LADDER RACK SUPPORT EA B $70.84 20.19% $56.54 See Labor Rate N/A

Ortronics 60400606            REAR SUPPORT,KEYBOARD SHELF EA B $43.40 20.19% $34.64 See Labor Rate N/A

Ortronics 60400614            WIRE MNGMNT SNAP ON 6" EA B $46.52 20.19% $37.13 See Labor Rate N/A

Ortronics 60400655            SHELF,19"EXTRA WIDTH,DBL EQUIP EA B $183.84 20.19% $146.72 See Labor Rate N/A

Ortronics 60400681            POWER STRIP KIT,16 POSITION EA B $175.84 20.19% $140.34 See Labor Rate N/A

Ortronics 60400687            BRACKET KIT,MM6 EA B $44.74 20.19% $35.71 See Labor Rate N/A

Ortronics 60400854            MIGHTY MO 3, 16.25" CHANNEL EA B $1,612.90 20.19% $1,287.26 See Labor Rate N/A

Ortronics 60400869            MIGHTY MO 3, 6.5"CHANNEL EA B $1,035.92 20.19% $826.77 See Labor Rate N/A

Ortronics 60400968            BRACKET KIT,EXTENDER EA B $36.38 20.19% $29.03 See Labor Rate N/A

Ortronics 60401001            OVER HEAD PP MNT W/WTRFALL,2RU EA B $231.52 20.19% $184.78 See Labor Rate N/A

Ortronics 60401015            OVER HEAD PP MNT W/WATERFALL EA B $342.82 20.19% $273.61 See Labor Rate N/A

Ortronics 604044486           SHELF 18"DEEP,19"RACK MT EA B $122.68 20.19% $97.91 See Labor Rate N/A

Ortronics 604044927           SHELF 20"x4.875"x18"DPTH EA B $101.12 20.19% $80.70 See Labor Rate N/A

Ortronics 604044938           SHELF,VENTED EQUIPMENT,SLIDING EA B $199.10 20.19% $158.90 See Labor Rate N/A

Ortronics 604045075           SHELF,CANTILEVER,BLACK EA B $125.90 20.19% $100.48 See Labor Rate N/A

Ortronics 604045081           SHELF,CANTILEVER,BLACK EA B $138.56 20.19% $110.58 See Labor Rate N/A

Ortronics 604045108           RACK ADAPTER KIT-1SPACE EA B $31.00 20.19% $24.74 See Labor Rate N/A

Ortronics 604045109           RACK ADAPTER KIT-2SPACE EA B $33.88 20.19% $27.04 See Labor Rate N/A

Ortronics 604045110           RACK ADAPTER KIT-3SPACE EA B $37.32 20.19% $29.79 See Labor Rate N/A

Ortronics 604045111           RACK ADAPTER KIT-4SPACE EA B $40.56 20.19% $32.37 See Labor Rate N/A

Ortronics 604045112           RACK ADAPTER KIT-5SPACE EA B $46.86 20.19% $37.40 See Labor Rate N/A

Ortronics 604045388           SHELF,CANTILEVER,BLACK,SPC EA B $202.54 20.19% $161.65 See Labor Rate N/A

Ortronics 604045400           WALL RACK,2FT,HINGED,18"D EA B $318.16 20.19% $253.92 See Labor Rate N/A

Ortronics 604045401           SHELF 16"DEEP,19"RACK MT EA B $92.66 20.19% $73.95 See Labor Rate N/A

Ortronics 604045450           WALL RACK 3FT HINGED 18"DEEP EA B $409.10 20.19% $326.50 See Labor Rate N/A

Ortronics 604045451           WALL RACK 4FT HINGED 18"DEEP EA B $530.22 20.19% $423.17 See Labor Rate N/A

Ortronics 604045564           BRKT,STRAIN REL,DUAL,.20"-.40" EA B $22.92 20.19% $18.29 See Labor Rate N/A

Ortronics 604045565           BRKT,STRAIN RELIEF,.51"-.71" EA B $22.92 20.19% $18.29 See Labor Rate N/A

Ortronics 604045566           BRKT,STRAIN RELIEF,.71"-.98" EA B $22.92 20.19% $18.29 See Labor Rate N/A

Ortronics 604045681           SHELF,1.75X17.25X20.00 EA B $125.90 20.19% $100.48 See Labor Rate N/A

Ortronics 604045709           KIT,RAISED FLOOR RACK BRACE EA B $204.72 20.19% $163.39 See Labor Rate N/A

Ortronics 604045710           KIT,RAISED FLOOR RACK BRACE EA B $243.10 20.19% $194.02 See Labor Rate N/A

Ortronics 604045711           KIT,RAISED FLOOR RACK BRACE EA B $261.18 20.19% $208.45 See Labor Rate N/A

Ortronics 604045712           KIT,RAISED FLOOR RACK BRACE EA B $289.38 20.19% $230.95 See Labor Rate N/A

Ortronics 604045719           KIT,RAISED FLOOR RACK BRACE EA B $227.08 20.19% $181.23 See Labor Rate N/A

Ortronics 604045720           KIT,RAISED FLOOR RACK BRACE EA B $258.92 20.19% $206.64 See Labor Rate N/A

Ortronics 604045721           KIT,RAISED FLOOR RACK BRACE EA B $287.16 20.19% $229.18 See Labor Rate N/A

Ortronics 604045722           KIT,RAISED FLOOR RACK BRACE EA B $321.88 20.19% $256.89 See Labor Rate N/A

Ortronics 604045751           KIT,RAISED FLOOR RACK BRACE EA B $217.60 20.19% $173.67 See Labor Rate N/A

Ortronics 604045752           KIT,RAISED FLOOR RACK BRACE EA B $254.30 20.19% $202.96 See Labor Rate N/A
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Ortronics 604045753           KIT,RAISED FLOOR RACK BRACE EA B $280.74 20.19% $224.06 See Labor Rate N/A

Ortronics 604045754           KIT,RAISED FLOOR RACK BRACE EA B $315.90 20.19% $252.12 See Labor Rate N/A

Ortronics 604045755           KIT,RAISED FLOOR RACK BRACE EA B $234.30 20.19% $187.00 See Labor Rate N/A

Ortronics 604045756           KIT,RAISED FLOOR RACK BRACE EA B $272.94 20.19% $217.83 See Labor Rate N/A

Ortronics 604045757           KIT,RAISED FLOOR RACK BRACE EA B $300.50 20.19% $239.83 See Labor Rate N/A

Ortronics 604045758           KIT,RAISED FLOOR RACK BRACE EA B $333.78 20.19% $266.39 See Labor Rate N/A

Ortronics 60800201            LC QUAD ADAPTER,BEIGE,MTL,MM EA B $30.10 20.19% $24.02 See Labor Rate N/A

Ortronics 60800202            LC QUAD ADAPTER,BLUE,CER,SM EA B $43.38 20.19% $34.62 See Labor Rate N/A

Ortronics 60900017            SII,1/FCONN,180,1UNIT EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 60900017-13         SII,1/FCONN,180,1UNIT EA B $6.44 20.19% $5.14 See Labor Rate N/A

Ortronics 60900017-78         SII,1/FCONN,180,1UNIT EA B $6.44 20.19% $5.14 See Labor Rate N/A

Ortronics 60900017-99         SII,1/FCONN,180,1UNIT EA B $6.44 20.19% $5.14 See Labor Rate N/A

Ortronics 60900018            SII,1/BNC,180,1UNIT EA B $6.62 20.19% $5.28 See Labor Rate N/A

Ortronics 60900019            SII,2/BNC,180,1UNIT EA B $10.10 20.19% $8.06 See Labor Rate N/A

Ortronics 60900020            SII,2/FCONN,180,1UNIT EA B $10.10 20.19% $8.06 See Labor Rate N/A

Ortronics 60900020-99         SII,2/FCONN,180,1UNIT EA B $10.30 20.19% $8.22 See Labor Rate N/A

Ortronics 60900056            SII,6P6C,110,USOC,45,1UNIT EA B $7.50 20.19% $5.99 See Labor Rate N/A

Ortronics 60900058            SII,2/6P6C,110,USOC,45,1UNIT EA B $13.38 20.19% $10.68 See Labor Rate N/A

Ortronics 60900073            SII MODULE,45',1/F CONN,2 UNIT EA B $7.38 20.19% $5.89 See Labor Rate N/A

Ortronics 60900074            SII,1/S-VHS,FEEDTHRU,180,1UNIT EA B $37.58 20.19% $29.99 See Labor Rate N/A

Ortronics 60900083            SII,2/ST,METL,55,3UNIT EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics 60900084            SII,2/DUP/SC,METAL,55,3UNIT,MM EA B $45.86 20.19% $36.60 See Labor Rate N/A

Ortronics 60900086            SII,4/ST,MM,55 DEGREE,3U EA B $32.12 20.19% $25.64 See Labor Rate N/A

Ortronics 60900182            SII,2/ST/MTL/MM,1.50,F-RMVBL EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics 60900183            SII,2/ST/CER/SM,1.50,F-RMVBL EA B $27.52 20.19% $21.96 See Labor Rate N/A

Ortronics 60900184            SII,SC,DX,MTL,MM,60'EXIT,1.5U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900184-13         SII,SC/DX/MTL/MM/BEIGE,60'EXIT EA B $23.60 20.19% $18.84 See Labor Rate N/A

Ortronics 60900185            SII,SC/DX/CER/SM/BLUE,60'EXIT EA B $46.64 20.19% $37.22 See Labor Rate N/A

Ortronics 60900212            SII,2/PHONO,FEEDTHRU,180,1UNIT EA B $15.96 20.19% $12.74 See Labor Rate N/A

Ortronics 60900225            SII,1/MINI DIN 4PIN TO 110 EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 60900225-99         SII,1/MINI DIN 4PIN TO 110 EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 60900235            SII,3/PHONO,110,180,1UNIT EA B $12.62 20.19% $10.07 See Labor Rate N/A

Ortronics 60900270            SII,DB15-HD//FF,SCRLCK,180,1UN EA B $24.74 20.19% $19.75 See Labor Rate N/A

Ortronics 60900270-99         SII,DB15-HD//FF,SCRLCK,180,1UN EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics 60900273            SII,3.5mm,STEREO JACK FEEDTHRU EA B $9.26 20.19% $7.39 See Labor Rate N/A

Ortronics 60900273-13         SII,3.5MM,STEREO JACK FEEDTHRU EA B $9.26 20.19% $7.39 See Labor Rate N/A

Ortronics 60900273-88         SII,3.5MM,STEREO JACK FEEDTHRU EA B $9.26 20.19% $7.39 See Labor Rate N/A

Ortronics 60900273-99         SII,3.5MM,STEREO JACK FEEDTHRU EA B $9.26 20.19% $7.39 See Labor Rate N/A

Ortronics 60900313            SII,DB15/F,HD,SCRLCK,180,1UNIT EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 60900314            SERIES II,2/RCA 1-RED 1-WHITE EA B $9.18 20.19% $7.33 See Labor Rate N/A

Ortronics 60900315            SII,2/PHONO,180,1UNIT,SOLDER EA B $10.82 20.19% $8.64 See Labor Rate N/A

Ortronics 60900316            SERIES II,3/PHONO FEEDTHRU,180 EA B $21.36 20.19% $17.05 See Labor Rate N/A

Ortronics 60900322            SII, 2/LC,SM,180DEG,FLUSH,1U EA B $67.08 20.19% $53.54 See Labor Rate N/A

Ortronics 60900324            SII,2/ST/MTL/MM,180,1U EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics 60900325            SII,1/MTRJ/BEIGE/MM,180,1U EA B $12.84 20.19% $10.25 See Labor Rate N/A

Ortronics 60900326            SII,2/FC/MTL/MM,180,1U EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 60900327            SII,2/ST/CER/SM,180,1U EA B $27.52 20.19% $21.96 See Labor Rate N/A

Ortronics 60900328            SII,2/SC/BEIGE/MM,FLUSH,180,1U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900329            SII,2/LC/BEIGE/MM,FLUSH,180,1U EA B $44.72 20.19% $35.69 See Labor Rate N/A

Ortronics 60900330            SII,2/MTRJ/BGE/MM,FLUSH,180,1U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900331            SII,1/SC/ST/DX/BEIGE/MM,180,1U EA B $28.74 20.19% $22.94 See Labor Rate N/A

Ortronics 60900332            SII,1/SC/DX/BLUE/SM,180,1U EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 60900334            SII,2/MTRJ/BEIGE/MM,180,1U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900335            SII,2/ST/MTL/MM,45,2U EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics 60900336            SII,1/SC/DX/BEIGE/MM,45,2U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900337            SII,1/SC/DX/BLUE/SM,45,2U EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 60900338            SII,1/SC/ST/DX/BEIGE,45,2U EA B $28.74 20.19% $22.94 See Labor Rate N/A

Ortronics 60900339            SII,2/MTRJ/BEIGE/MM,FLSH,45,2U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900340            SII,2/SC/BEIGE/MM,FLSH,45,2U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900341            SII,2/LC/BEIGE/MM,FLSH,45,2U EA B $44.72 20.19% $35.69 See Labor Rate N/A

Ortronics 60900342            SII,1/MTRJ/BEIGE/MM,FLSH,45,2U EA B $12.86 20.19% $10.26 See Labor Rate N/A
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Ortronics 60900343            SII,1/SC/DX/BEIGE/MM,180,1U EA B $22.94 20.19% $18.31 See Labor Rate N/A

Ortronics 60900344            SII,1/LC,MM,45DEG,FLUSH,2U EA B $32.00 20.19% $25.54 See Labor Rate N/A

Ortronics 60900346            SII,1/LC/BEIGE/MM,180,1U EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics 60900347            SII,2/LC/BEIGE/MM,180,1U EA B $44.72 20.19% $35.69 See Labor Rate N/A

Ortronics 60900348            SII,2/SC/BLUE/SM,180,1U,FLUSH EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 60900349            SII,2/FC/MTL/MM,2U EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 60900351            SII,1/LC/MTL/MM,2U EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics 60900352            SII,2/LC/MTL/MM,2U EA B $44.72 20.19% $35.69 See Labor Rate N/A

Ortronics 60900357            SII,2/SC/BLUE/SM,FLSH,45,2U EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 60900361            SII,1/LC/BLUE/SM,180,1U EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 60900365            SII,2/LC/DX,AQUA,MM,FLUSH EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 60900366            SII,1/LC/DX,AQUA,MM,FLUSH EA B $30.48 20.19% $24.33 See Labor Rate N/A

Ortronics 60900367            SII,2/LC/DX,AQUA,MM,FLUSH EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 60900368            SII,2/SC/SPLX,AQUA,MM,FLUSH EA B $21.84 20.19% $17.43 See Labor Rate N/A

Ortronics 60900369            SII,2/SC/SPLX,AQUA,MM,FLUSH EA B $21.84 20.19% $17.43 See Labor Rate N/A

Ortronics 60900370            SII,1/SC/DX/AQUA/MM,180,1U EA B $21.84 20.19% $17.43 See Labor Rate N/A

Ortronics 60900371            SII,SC,DX,MM,60'EXIT,1.5U EA B $21.84 20.19% $17.43 See Labor Rate N/A

Ortronics 60900372            SII,HDMI,F/F,180,1UNIT EA B $37.52 20.19% $29.94 See Labor Rate N/A

Ortronics 60900372-13         SII,HDMI,F/F,180,1UNIT EA B $37.52 20.19% $29.94 See Labor Rate N/A

Ortronics 60900372-88         SII,HDMI,F/F,180,1UNIT EA B $37.52 20.19% $29.94 See Labor Rate N/A

Ortronics 60900372-99         SII,HDMI,F/F,180,1UNIT EA B $37.52 20.19% $29.94 See Labor Rate N/A

Ortronics 60900373            SERIES II,3/RCA FEEDTHRU,180 EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60900373-13         SERIES II,3/RCA FEEDTHRU,180 EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60900373-88         SERIES II,3/RCA FEEDTHRU,180 EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60900373-99         SERIES II,3/RCA FEEDTHRU,180 EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60900374            SII,3/RCA TO 110,180,1UNIT EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60900374-13         SII,3/RCA TO 110,180,1UNIT EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60900374-88         SII,3/RCA TO 110,180,1UNIT EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60900374-99         SII,3/RCA TO 110,180,1UNIT EA B $17.30 20.19% $13.81 See Labor Rate N/A

Ortronics 60950008            SII,8P8C,110,568B,CAT5E,1UNIT EA B $8.20 20.19% $6.54 See Labor Rate N/A

Ortronics 60950009            SII,2/8P8C,110,568B,CAT5E,1UN EA B $15.90 20.19% $12.69 See Labor Rate N/A

Ortronics 60950011            SII,8P8C,110,568A,CAT5e,1UNIT EA B $8.20 20.19% $6.54 See Labor Rate N/A

Ortronics 60950012            SII,2/8P8C,110,568A,C5E,1UNIT EA B $15.90 20.19% $12.69 See Labor Rate N/A

Ortronics 60950047            SII,8P8C,110,568A,C5e,45',1UN EA B $8.32 20.19% $6.64 See Labor Rate N/A

Ortronics 60950049            SII,8P8C,110,568B,C5e,45',1UN EA B $8.32 20.19% $6.64 See Labor Rate N/A

Ortronics 60950051            SII,2/8P8C,110,568A,C5e,45,1UN EA B $15.90 20.19% $12.69 See Labor Rate N/A

Ortronics 60950053            SII,2/8P8C,110,568B,C5e,45',1U EA B $15.90 20.19% $12.69 See Labor Rate N/A

Ortronics 60950301            MUTOA MAC-PAC KIT EA B $13.44 20.19% $10.73 See Labor Rate N/A

Ortronics 61150D08001M22      MTRJ MTRJ 1METER EA B $77.04 20.19% $61.49 See Labor Rate N/A

Ortronics 61150D08001M23C     MT-RJ ST/ST 1METER CERAMIC EA B $73.38 20.19% $58.56 See Labor Rate N/A

Ortronics 61150D08001M29C     MT-RJ SC/SC 1METER CERAMIC EA B $79.16 20.19% $63.18 See Labor Rate N/A

Ortronics 61150D08001M33C     ST/ST ST/ST 1METER CERAMIC EA B $69.72 20.19% $55.64 See Labor Rate N/A

Ortronics 61150D08001M37C     ST/ST LC/LC 1METER CERAMIC EA B $77.76 20.19% $62.06 See Labor Rate N/A

Ortronics 61150D08001M39C     ST/ST SC/SC 1METER CERAMIC EA B $75.50 20.19% $60.26 See Labor Rate N/A

Ortronics 61150D08001M77C     LC/LC-LC/LC 1METER CERAMIC EA B $85.78 20.19% $68.46 See Labor Rate N/A

Ortronics 61150D08001M79C     SC/SC-LC/LC 3mm DUPLX,9/125 SM EA B $83.54 20.19% $66.67 See Labor Rate N/A

Ortronics 61150D08001M99C     SC/SC SC/SC 1METER CERAMIC EA B $81.28 20.19% $64.87 See Labor Rate N/A

Ortronics 61150D08002M22      MTRJ MTRJ 2METER EA B $78.96 20.19% $63.02 See Labor Rate N/A

Ortronics 61150D08002M23C     MT-RJ ST/ST 2METER CERAMIC EA B $75.30 20.19% $60.10 See Labor Rate N/A

Ortronics 61150D08002M27C     MT-RJ LC/LC 2METER CERAMIC EA B $83.32 20.19% $66.50 See Labor Rate N/A

Ortronics 61150D08002M29C     MT-RJ SC/SC 2METER CERAMIC EA B $81.08 20.19% $64.71 See Labor Rate N/A

Ortronics 61150D08002M33C     ST/ST ST/ST 2METER CERAMIC EA B $71.64 20.19% $57.18 See Labor Rate N/A

Ortronics 61150D08002M37C     ST/ST LC/LC 2METER CERAMIC EA B $79.66 20.19% $63.58 See Labor Rate N/A

Ortronics 61150D08002M39C     ST/ST SC/SC 2METER CERAMIC EA B $77.42 20.19% $61.79 See Labor Rate N/A

Ortronics 61150D08002M77C     LC/LC-LC/LC 2METER CERAMIC EA B $87.70 20.19% $69.99 See Labor Rate N/A

Ortronics 61150D08002M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $85.44 20.19% $68.19 See Labor Rate N/A

Ortronics 61150D08002M99C     SC/SC SC/SC 2METER CERAMIC EA B $83.20 20.19% $66.40 See Labor Rate N/A

Ortronics 61150D08003M22      MTRJ MTRJ 3METER EA B $80.88 20.19% $64.55 See Labor Rate N/A

Ortronics 61150D08003M23C     MT-RJ ST/ST 3METER CERAMIC EA B $77.20 20.19% $61.61 See Labor Rate N/A

Ortronics 61150D08003M27C     MT-RJ LC/LC 3METER CERAMIC EA B $85.24 20.19% $68.03 See Labor Rate N/A

Ortronics 61150D08003M29C     MT-RJ SC/SC 3METER CERAMIC EA B $83.00 20.19% $66.24 See Labor Rate N/A
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Ortronics 61150D08003M33C     ST/ST ST/ST 3METER CERAMIC EA B $73.54 20.19% $58.69 See Labor Rate N/A

Ortronics 61150D08003M37C     ST/ST LC/LC 3METER CERAMIC EA B $81.58 20.19% $65.11 See Labor Rate N/A

Ortronics 61150D08003M39C     ST/ST SC/SC 3METER CERAMIC EA B $79.34 20.19% $63.32 See Labor Rate N/A

Ortronics 61150D08003M77C     LC/LC-LC/LC 3METER CERAMIC EA B $89.60 20.19% $71.51 See Labor Rate N/A

Ortronics 61150D08003M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $87.36 20.19% $69.72 See Labor Rate N/A

Ortronics 61150D08003M99C     SC/SC SC/SC 3METER CERAMIC EA B $85.12 20.19% $67.93 See Labor Rate N/A

Ortronics 61150D08004F77C     LC/LC-LC/LC 4FT CERAMIC EA B $86.20 20.19% $68.80 See Labor Rate N/A

Ortronics 61150D08004M24C     MTRJ FC/FC 4METER CERAMIC EA B $87.70 20.19% $69.99 See Labor Rate N/A

Ortronics 61150D08005M77C     LC/LC-LC/LC 5METER CERAMIC EA B $93.44 20.19% $74.57 See Labor Rate N/A

Ortronics 61150D08006M24C     MTRJ FC/FC 6METER CERAMIC EA B $91.52 20.19% $73.04 See Labor Rate N/A

Ortronics 61150D08006M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $93.10 20.19% $74.30 See Labor Rate N/A

Ortronics 61150D08007M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $95.02 20.19% $75.84 See Labor Rate N/A

Ortronics 61150D08008F77C     LC/LC-LC/LC 8FT CERAMIC EA B $88.52 20.19% $70.65 See Labor Rate N/A

Ortronics 61150D08008M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $96.92 20.19% $77.35 See Labor Rate N/A

Ortronics 61150D08009M22      MTRJ MTRJ 9M EA B $92.36 20.19% $73.71 See Labor Rate N/A

Ortronics 61150D08009M39C     ST/ST SC/SC 9METER CERAMIC EA B $90.82 20.19% $72.48 See Labor Rate N/A

Ortronics 61150D08009M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $98.84 20.19% $78.88 See Labor Rate N/A

Ortronics 61150D08010M24C     MTRJ FC/FC 10METER CERAMIC EA B $99.18 20.19% $79.16 See Labor Rate N/A

Ortronics 61150D08010M29C     MTRJ SC/SC 10M CERAMIC EA B $96.38 20.19% $76.92 See Labor Rate N/A

Ortronics 61150D08012M39C     ST/ST SC/SC 12METER CERAMIC EA B $96.56 20.19% $77.06 See Labor Rate N/A

Ortronics 61150D08012M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $104.58 20.19% $83.47 See Labor Rate N/A

Ortronics 61150D08015F77C     LC/LC-LC/LC 15F CERAMIC EA B $92.62 20.19% $73.92 See Labor Rate N/A

Ortronics 61150D08015M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $110.32 20.19% $88.05 See Labor Rate N/A

Ortronics 61150D08028M79C     LC/LC-SM/SM 3mm DX 9/125 SM EA B $135.20 20.19% $107.90 See Labor Rate N/A

Ortronics 61150D08030M29C     MT-RJ SC/SC 30METER CERAMIC EA B $134.66 20.19% $107.47 See Labor Rate N/A

Ortronics 61150D08046M39C     ST/ST SC/SC 46METER CERAMIC EA B $168.90 20.19% $134.80 See Labor Rate N/A

Ortronics 61150D08049M79C     LC/LC-SC/SC 3mm DX 9/125 SM EA B $182.66 20.19% $145.78 See Labor Rate N/A

Ortronics 61150D08061M39C     ST/ST SC/SC 61METER CERAMIC EA B $197.60 20.19% $157.70 See Labor Rate N/A

Ortronics 61150D50001M22      MTRJ-MTRJ 1METER 50/125 MM PVC EA B $52.96 20.19% $42.27 See Labor Rate N/A

Ortronics 61150D50001M23C     MTRJ ST/ST 1METER CERAMIC EA B $53.04 20.19% $42.33 See Labor Rate N/A

Ortronics 61150D50001M29C     MTRJ SC 1METER CERAMIC EA B $54.82 20.19% $43.75 See Labor Rate N/A

Ortronics 61150D50001M33C     ST/ST ST/ST 1METER CERAMIC EA B $44.80 20.19% $35.75 See Labor Rate N/A

Ortronics 61150D50001M37C     ST/ST-LC/LC 1M CERAMIC 50/125 EA B $55.08 20.19% $43.96 See Labor Rate N/A

Ortronics 61150D50001M39C     ST/ST SC/SC 1METER CERAMIC EA B $56.70 20.19% $45.25 See Labor Rate N/A

Ortronics 61150D50001M77C     LC/LC-LC/LC 1M CERAMIC 50/125 EA B $65.36 20.19% $52.16 See Labor Rate N/A

Ortronics 61150D50001M79C     LC/LC-SC/SC 1M CERAMIC 50/125 EA B $61.02 20.19% $48.70 See Labor Rate N/A

Ortronics 61150D50001M99C     SC/SC SC/SC 1METER CERAMIC EA B $56.70 20.19% $45.25 See Labor Rate N/A

Ortronics 61150D50002M23C     MTRJ ST/ST 2METER CERAMIC EA B $51.16 20.19% $40.83 See Labor Rate N/A

Ortronics 61150D50002M29C     MTRJ SC/SC 2METER CERAMIC EA B $57.12 20.19% $45.59 See Labor Rate N/A

Ortronics 61150D50002M33C     ST/ST ST/ST 2METER CERAMIC EA B $47.10 20.19% $37.59 See Labor Rate N/A

Ortronics 61150D50002M37C     ST/ST-LC/LC 2M CERAMIC 50/125 EA B $57.36 20.19% $45.78 See Labor Rate N/A

Ortronics 61150D50002M39C     ST/ST SC/SC 2METER CERAMIC EA B $53.04 20.19% $42.33 See Labor Rate N/A

Ortronics 61150D50002M77C     LC/LC-LC/LC 2M CERAMIC 50/125 EA B $67.64 20.19% $53.98 See Labor Rate N/A

Ortronics 61150D50002M79C     LC/LC-SC/SC 2M CERAMIC 50/125 EA B $63.32 20.19% $50.54 See Labor Rate N/A

Ortronics 61150D50002M99C     SC/SC SC/SC 2METER CERAMIC EA B $58.98 20.19% $47.07 See Labor Rate N/A

Ortronics 61150D50003M23C     MTRJ ST/ST 3METER CERAMIC EA B $51.16 20.19% $40.83 See Labor Rate N/A

Ortronics 61150D50003M29C     MTRJ SC/SC 3METER CERAMIC EA B $53.46 20.19% $42.67 See Labor Rate N/A

Ortronics 61150D50003M37C     ST/ST-LC/LC 3METER CERAMIC EA B $59.66 20.19% $47.61 See Labor Rate N/A

Ortronics 61150D50003M39C     ST/ST SC/SC 3METER CERAMIC EA B $55.32 20.19% $44.15 See Labor Rate N/A

Ortronics 61150D50003M77C     LC/LC-LC/LC 3METER CERAMIC EA B $69.92 20.19% $55.80 See Labor Rate N/A

Ortronics 61150D50003M79C     LC/LC SC/SC CERAMIC 50/125 3M EA B $65.60 20.19% $52.36 See Labor Rate N/A

Ortronics 61150D50003M99C     SC/SC SC/SC 3METER CERAMIC EA B $61.28 20.19% $48.91 See Labor Rate N/A

Ortronics 61150D50004F77C     LC/LC-LC/LC 4FT CERAMIC 50/125 EA B $65.86 20.19% $52.56 See Labor Rate N/A

Ortronics 61150D50004M39C     ST/ST SC/SC 4METER CERAMIC EA B $57.62 20.19% $45.99 See Labor Rate N/A

Ortronics 61150D50004M77C     LC/LC-LC/LC 4METER CERAMIC EA B $72.22 20.19% $57.64 See Labor Rate N/A

Ortronics 61150D50004M79C     LC/LC-SC/SC 4M CERAMIC 50/125 EA B $67.90 20.19% $54.19 See Labor Rate N/A

Ortronics 61150D50005M23C     MTRJ ST/ST 5METER CERAMIC EA B $58.04 20.19% $46.32 See Labor Rate N/A

Ortronics 61150D50005M27C     MT-RJ-LC/LC,MINIZIP,50/125,MM EA B $68.30 20.19% $54.51 See Labor Rate N/A

Ortronics 61150D50005M37C     ST/ST-LC/LC 5M CERAMIC 50/125 EA B $64.24 20.19% $51.27 See Labor Rate N/A

Ortronics 61150D50005M77C     LC/LC-LC/LC 5METER CERAMIC EA B $74.50 20.19% $59.46 See Labor Rate N/A

Ortronics 61150D50005M79C     LC/LC-SC/SC 5M CERAMIC 50/125 EA B $70.18 20.19% $56.01 See Labor Rate N/A
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Ortronics 61150D50005M99C     SC/SC SC/SC 5METER CERAMIC EA B $65.86 20.19% $52.56 See Labor Rate N/A

Ortronics 61150D50006M29C     MTRJ SC 6METER CERAMIC EA B $66.26 20.19% $52.88 See Labor Rate N/A

Ortronics 61150D50006M77C     LC/LC-LC/LC 6METER CERAMIC EA B $76.80 20.19% $61.29 See Labor Rate N/A

Ortronics 61150D50006M79C     LC/LC-SC/SC 6M CERAMIC 50/125 EA B $72.46 20.19% $57.83 See Labor Rate N/A

Ortronics 61150D50007M29C     MTRJ SC/SC 7METER CERAMIC EA B $68.56 20.19% $54.72 See Labor Rate N/A

Ortronics 61150D50007M33C     ST/ST ST/ST 7METER CERAMIC EA B $58.54 20.19% $46.72 See Labor Rate N/A

Ortronics 61150D50007M39C     ST/ST SC/SC 7METER CERAMIC EA B $64.48 20.19% $51.46 See Labor Rate N/A

Ortronics 61150D50007M77C     LC/LC-LC/LC 7METER CERAMIC EA B $79.06 20.19% $63.10 See Labor Rate N/A

Ortronics 61150D50007M79C     LC/LC-SC/SC 7M CERAMIC 50/125 EA B $74.76 20.19% $59.67 See Labor Rate N/A

Ortronics 61150D50008F77C     LC/LC-LC/LC 8FT CERAMIC 50/125 EA B $68.64 20.19% $54.78 See Labor Rate N/A

Ortronics 61150D50008M77C     LC/LC-LC/LC 8M CERAMIC 50/125 EA B $81.36 20.19% $64.93 See Labor Rate N/A

Ortronics 61150D50008M79C     LC/LC-SC/SC 8M CERAMIC 50/125 EA B $77.04 20.19% $61.49 See Labor Rate N/A

Ortronics 61150D50008M99C     SC/SC SC/SC 8METER CERAMIC EA B $72.72 20.19% $58.04 See Labor Rate N/A

Ortronics 61150D50009M77C     LC/LC-LC/LC 9M CERAMIC 50/125 EA B $83.66 20.19% $66.77 See Labor Rate N/A

Ortronics 61150D50009M79C     LC/LC-SC/SC 9M CERAMIC 50/125 EA B $79.34 20.19% $63.32 See Labor Rate N/A

Ortronics 61150D50009M99C     SC/SC SC/SC 9METER CERAMIC EA B $75.00 20.19% $59.86 See Labor Rate N/A

Ortronics 61150D50010M27C     MT-RJ-LC/LC,MINIZIP,50/125,MM EA B $79.74 20.19% $63.64 See Labor Rate N/A

Ortronics 61150D50010M39C     ST/ST SC/SC 10METER CERAMIC EA B $71.34 20.19% $56.94 See Labor Rate N/A

Ortronics 61150D50010M77C     LC/LC-LC/LC 10M CERAMIC EA B $85.96 20.19% $68.60 See Labor Rate N/A

Ortronics 61150D50010M79C     LC/SC CERAMIC 50/125 MM 10M EA B $81.62 20.19% $65.14 See Labor Rate N/A

Ortronics 61150D50011M77C     LC/LC LC/LC 11M CERAMIC EA B $88.24 20.19% $70.42 See Labor Rate N/A

Ortronics 61150D50011M79C     LC/LC-SC/SC 11M CERAMIC 50/125 EA B $83.90 20.19% $66.96 See Labor Rate N/A

Ortronics 61150D50012M77C     LC/LC LC/LC 12M CERAMIC EA B $90.52 20.19% $72.24 See Labor Rate N/A

Ortronics 61150D50012M79C     LC/LC-SC/SC 12M CERAMIC 50/125 EA B $86.20 20.19% $68.80 See Labor Rate N/A

Ortronics 61150D50012M99C     SC/SC SC/SC 12METER CERAMIC EA B $81.86 20.19% $65.33 See Labor Rate N/A

Ortronics 61150D50013M77C     LC/LC-LC/LC 13M CERAMIC 50/125 EA B $92.80 20.19% $74.06 See Labor Rate N/A

Ortronics 61150D50013M79C     LC/LC-SC/SC 13M CERAMIC 50/125 EA B $88.48 20.19% $70.62 See Labor Rate N/A

Ortronics 61150D50015F77C     LC/LC-LC/LC 15F CERAMIC 50/125 EA B $73.52 20.19% $58.68 See Labor Rate N/A

Ortronics 61150D50015M77C     LC/LC-LC/LC 15M CERAMIC 50/125 EA B $97.38 20.19% $77.72 See Labor Rate N/A

Ortronics 61150D50015M79C     LC/LC-SC/SC 15M CERAMIC 50/125 EA B $93.06 20.19% $74.27 See Labor Rate N/A

Ortronics 61150D50016M79C     LC/LC-SC/SC 16M CERAMIC 50/125 EA B $95.34 20.19% $76.09 See Labor Rate N/A

Ortronics 61150D50017M99C     SC/SC SC/SC 17M CERAMIC EA B $93.30 20.19% $74.46 See Labor Rate N/A

Ortronics 61150D50018M77C     LC/LC-LC/LC 18M CERAMIC 50/125 EA B $104.24 20.19% $83.19 See Labor Rate N/A

Ortronics 61150D50019M99C     SC/SC SC/SC 19M CERAMIC EA B $97.88 20.19% $78.12 See Labor Rate N/A

Ortronics 61150D50020M77C     LC/LC-LC/LC 20M CERAMIC EA B $108.82 20.19% $86.85 See Labor Rate N/A

Ortronics 61150D50020M99C     SC/SC SC/SC 20M CERAMIC EA B $100.18 20.19% $79.95 See Labor Rate N/A

Ortronics 61150D50030M77C     LC/LC LC/LC 30M CERAMIC EA B $131.70 20.19% $105.11 See Labor Rate N/A

Ortronics 61150D50065M33C     ST/ST ST/ST 65METER CERAMIC EA B $191.24 20.19% $152.63 See Labor Rate N/A

Ortronics 61150D50077M33C     ST/ST ST/ST 77METER CERAMIC EA B $218.70 20.19% $174.54 See Labor Rate N/A

Ortronics 61150D62001M22      MTRJ-MTRJ MINI ZIP 62.5/125 MM EA B $49.32 20.19% $39.36 See Labor Rate N/A

Ortronics 61150D62001M23C     MTRJ ST/ST 1METER CERAMIC EA B $45.58 20.19% $36.38 See Labor Rate N/A

Ortronics 61150D62001M29C     MTRJ SC/SC 1METER CERAMIC EA B $51.10 20.19% $40.78 See Labor Rate N/A

Ortronics 61150D62001M33C     ST/ST ST/ST 1METER CERAMIC EA B $41.82 20.19% $33.38 See Labor Rate N/A

Ortronics 61150D62001M37C     ST/ST-LC/LC CER 62.5/125 1M MM EA B $51.32 20.19% $40.96 See Labor Rate N/A

Ortronics 61150D62001M39C     ST/ST SC/SC 1METER CERAMIC EA B $47.36 20.19% $37.80 See Labor Rate N/A

Ortronics 61150D62001M77C     LC/LC-LC/LC CER 62.5/125 MM 1M EA B $60.80 20.19% $48.52 See Labor Rate N/A

Ortronics 61150D62001M79C     LC/LC SC/SC 1METER CERAMIC EA B $56.84 20.19% $45.36 See Labor Rate N/A

Ortronics 61150D62001M99C     SC/SC SC/SC 1METER CERAMIC EA B $52.90 20.19% $42.22 See Labor Rate N/A

Ortronics 61150D62002M22      MTRJ-MTRJ MINI ZIP 62.5/125/MM EA B $51.80 20.19% $41.34 See Labor Rate N/A

Ortronics 61150D62002M23C     MTRJ ST/ST 2METER CERAMIC EA B $48.04 20.19% $38.34 See Labor Rate N/A

Ortronics 61150D62002M27C     MTRJ LC/LC 62.5/125 MM DPX 2M EA B $57.54 20.19% $45.92 See Labor Rate N/A

Ortronics 61150D62002M29C     MTRJ SC/SC 2METER CERAMIC EA B $53.58 20.19% $42.76 See Labor Rate N/A

Ortronics 61150D62002M33C     ST/ST ST/ST 2METER CERAMIC EA B $44.30 20.19% $35.36 See Labor Rate N/A

Ortronics 61150D62002M37C     ST/ST-LC/LC CER 62.5/125 MM 2M EA B $53.78 20.19% $42.92 See Labor Rate N/A

Ortronics 61150D62002M39C     ST/ST SC/SC 2METER CERAMIC EA B $49.84 20.19% $39.78 See Labor Rate N/A

Ortronics 61150D62002M77C     LC/LC-LC/LC CER 62.5/125 MM 2M EA B $63.28 20.19% $50.50 See Labor Rate N/A

Ortronics 61150D62002M79C     LC/LC SC/SC 2METER CERAMIC EA B $59.32 20.19% $47.34 See Labor Rate N/A

Ortronics 61150D62002M99C     SC/SC SC/SC 2METER CERAMIC EA B $55.36 20.19% $44.18 See Labor Rate N/A

Ortronics 61150D62003M22      MTRJ-MTRJ MINI ZIP 62.5/125 MM EA B $54.26 20.19% $43.30 See Labor Rate N/A

Ortronics 61150D62003M23C     MTRJ ST/ST 3METER CERAMIC EA B $50.52 20.19% $40.32 See Labor Rate N/A

Ortronics 61150D62003M27C     MTRJ LC/LC 62.5/125 MM DPX 3M EA B $60.00 20.19% $47.89 See Labor Rate N/A

Page 1067 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Ortronics 61150D62003M29C     MTRJ SC/SC 3METER CERAMIC EA B $56.06 20.19% $44.74 See Labor Rate N/A

Ortronics 61150D62003M33C     ST/ST ST/ST 3METER CERAMIC EA B $46.78 20.19% $37.34 See Labor Rate N/A

Ortronics 61150D62003M37C     ST/ST-LC/LC CER 62.5/125/MM 3M EA B $56.26 20.19% $44.90 See Labor Rate N/A

Ortronics 61150D62003M39C     ST/ST SC/SC 3METER CERAMIC EA B $52.32 20.19% $41.76 See Labor Rate N/A

Ortronics 61150D62003M77C     LC/LC-LC/LC CER 62.5/125 MM 3M EA B $65.74 20.19% $52.47 See Labor Rate N/A

Ortronics 61150D62003M79C     LC/LC SC/SC 3METER CERAMIC EA B $61.80 20.19% $49.32 See Labor Rate N/A

Ortronics 61150D62003M99C     SC/SC SC/SC 3METER CERAMIC EA B $57.84 20.19% $46.16 See Labor Rate N/A

Ortronics 61150D62004M77C     LC/LC-LC/LC CER 62.5/125 MM 4M EA B $68.22 20.19% $54.45 See Labor Rate N/A

Ortronics 61150D62005M27C     MTRJ LC/LC 62.5/125 MM DPX 5M EA B $64.96 20.19% $51.84 See Labor Rate N/A

Ortronics 61150D62005M37C     ST/ST-LC/LC CER 62.5/125 5M EA B $61.22 20.19% $48.86 See Labor Rate N/A

Ortronics 61150D62005M77C     LC/LC-LC/LC CER 62.5/125 MM 5M EA B $70.70 20.19% $56.43 See Labor Rate N/A

Ortronics 61150D62005M79C     LC/LC SC/SC 5METER CERAMIC EA B $66.74 20.19% $53.27 See Labor Rate N/A

Ortronics 61150D62005M99C     SC/SC SC/SC 5METER CERAMIC EA B $62.80 20.19% $50.12 See Labor Rate N/A

Ortronics 61150D62006M77C     LC/LC-LC/LC CER 62.5/125 MM 6M EA B $73.18 20.19% $58.41 See Labor Rate N/A

Ortronics 61150D62006M79C     SC/SC LC/LC 6METER CERAMIC EA B $69.22 20.19% $55.24 See Labor Rate N/A

Ortronics 61150D62007M37C     ST/ST-LC/LC CER 62.5/125 7M MM EA B $66.16 20.19% $52.80 See Labor Rate N/A

Ortronics 61150D62007M77C     LC/LC-LC/LC CER 62.5/125 MM 7M EA B $75.64 20.19% $60.37 See Labor Rate N/A

Ortronics 61150D62007M79C     SC/SC LC/LC 7METER CERAMIC EA B $71.70 20.19% $57.22 See Labor Rate N/A

Ortronics 61150D62008M27C     MTRJ-LC/LC CER 62.5/125 8M MM EA B $72.38 20.19% $57.77 See Labor Rate N/A

Ortronics 61150D62008M37C     ST/ST-LC/LC CER 62.5/125 8M MM EA B $68.64 20.19% $54.78 See Labor Rate N/A

Ortronics 61150D62008M77C     LC/LC-LC/LC CER 62.5/125 MM 8M EA B $78.12 20.19% $62.35 See Labor Rate N/A

Ortronics 61150D62008M79C     SC/SC LC/LC 8METER CERAMIC EA B $74.18 20.19% $59.20 See Labor Rate N/A

Ortronics 61150D62009M33C     ST/ST ST/ST 9METER CERAMIC EA B $61.64 20.19% $49.19 See Labor Rate N/A

Ortronics 61150D62009M77C     LC/LC-LC/LC CER 62.5/125 MM 9M EA B $80.60 20.19% $64.33 See Labor Rate N/A

Ortronics 61150D62009M79C     SC/SC LC/LC 1METER CERAMIC EA B $76.64 20.19% $61.17 See Labor Rate N/A

Ortronics 61150D62009M99C     SC/SC SC/SC 9METER CERAMIC EA B $72.70 20.19% $58.02 See Labor Rate N/A

Ortronics 61150D62010M37C     ST/ST-LC/LC CER 62.5/125 10M EA B $73.60 20.19% $58.74 See Labor Rate N/A

Ortronics 61150D62010M77C     LC/LC-LC/LC CER 62.5/125 10M EA B $83.08 20.19% $66.31 See Labor Rate N/A

Ortronics 61150D62012M37C     ST/ST-LC/LC CER 62.5/125 12M M EA B $78.54 20.19% $62.68 See Labor Rate N/A

Ortronics 61150D62012M79C     SC/SC LC/LC 12METER CERAMIC EA B $84.08 20.19% $67.10 See Labor Rate N/A

Ortronics 61150D62013M79C     SC/SC LC/LC 12METER CERAMIC EA B $86.54 20.19% $69.07 See Labor Rate N/A

Ortronics 61150D62015M77C     LC/LC-LC/LC CER 62.5/125 15M EA B $95.46 20.19% $76.19 See Labor Rate N/A

Ortronics 61150D62015M79C     SC/SC LC/LC 15METER CERAMIC EA B $91.50 20.19% $73.03 See Labor Rate N/A

Ortronics 61150D62016M77C     LC/LC-LC/LC CER 62.5/125 16M EA B $97.92 20.19% $78.15 See Labor Rate N/A

Ortronics 61150D62016M79C     SC/SC LC/LC 16METER CERAMIC EA B $93.98 20.19% $75.01 See Labor Rate N/A

Ortronics 61150D62017M79C     SC/SC LC/LC 17METER CERAMIC EA B $96.44 20.19% $76.97 See Labor Rate N/A

Ortronics 61150D62019M79C     SC/SC LC/LC 19METER CERAMIC EA B $101.40 20.19% $80.93 See Labor Rate N/A

Ortronics 61150D62020M29C     MTRJ SC/SC 20METER CERAMIC EA B $98.14 20.19% $78.33 See Labor Rate N/A

Ortronics 61150D62020M79C     SC/SC LC/LC 20METER CERAMIC EA B $103.88 20.19% $82.91 See Labor Rate N/A

Ortronics 61150D62020M99C     SC/SC SC/SC 20M CERAMIC EA B $99.92 20.19% $79.75 See Labor Rate N/A

Ortronics 61150D62025M77C     LC/LC-LC/LC CER 62.5/125 25M EA B $120.20 20.19% $95.93 See Labor Rate N/A

Ortronics 61150D62025M79C     SC/SC LC/LC 25METER CERAMIC EA B $112.30 20.19% $89.63 See Labor Rate N/A

Ortronics 61150D62031M99C     SC/SC SC/SC,31M,CERAMIC EA B $127.16 20.19% $101.49 See Labor Rate N/A

Ortronics 61150D62034M79C     SC/SC LC/LC 34METER CERAMIC EA B $116.26 20.19% $92.79 See Labor Rate N/A

Ortronics 61150D62040M99C     SC/SC SC/SC 40M CERAMIC EA B $149.42 20.19% $119.25 See Labor Rate N/A

Ortronics 61500014-00         ORMMAC II,W/VERTICAL,FACEPLATE EA B $427.00 20.19% $340.79 See Labor Rate N/A

Ortronics 61500015            SPLICE TRAY,MECH,10",12FIBER EA B $61.28 20.19% $48.91 See Labor Rate N/A

Ortronics 61500016            SPLICE TRAY,FUSION,10",12FIBER EA B $61.28 20.19% $48.91 See Labor Rate N/A

Ortronics 61500028-L          PANEL,6/ST-OR-FC/EMPTY,1U,BLK EA B $12.64 20.19% $10.09 See Labor Rate N/A

Ortronics 61500858            BREAKOUT KIT,12 FIBER EA B $51.60 20.19% $41.18 See Labor Rate N/A

Ortronics 61500866            PANEL ASSY,BLANK,HD EA B $10.80 20.19% $8.62 See Labor Rate N/A

Ortronics 61500867-00         RACKMNT TRAY KIT,3/HD CASSETTE EA B $141.96 20.19% $113.30 See Labor Rate N/A

Ortronics 61500868            BREAKOUT KIT,6 FIBER EA B $42.44 20.19% $33.87 See Labor Rate N/A

Ortronics 61500907-00         MOUNTING KIT,SINGLE BAY EA B $58.96 20.19% $47.06 See Labor Rate N/A

Ortronics 615FCSM6C-L         6PACK,FC/CERAMIC,SM EA B $109.38 20.19% $87.30 See Labor Rate N/A

Ortronics 615LCQMM4           PANEL,4/LC/QUAD/BEIGE/MTL/MM EA B $123.12 20.19% $98.26 See Labor Rate N/A

Ortronics 615LCQSM4C          PANEL,4/LC/QUAD/BLUE/CER/SM EA B $194.02 20.19% $154.85 See Labor Rate N/A

Ortronics 615MMC-18P-00       RACK-MT,18PORT,PATCH EA B $214.56 20.19% $171.24 See Labor Rate N/A

Ortronics 615MMC-24P-00       RACK MNT,24,PATCH EA B $321.60 20.19% $256.67 See Labor Rate N/A

Ortronics 615MMC-36P-00       ORMMAC I,36,PATCH, EA B $335.88 20.19% $268.07 See Labor Rate N/A

Ortronics 615MMC-48S-00       RACK MNT,48FIBER,SPLICE EA B $429.14 20.19% $342.50 See Labor Rate N/A
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Ortronics 615MMC-72P-00       ORMMAC II,72FIBER,PATCH,BLACK EA B $435.22 20.19% $347.35 See Labor Rate N/A

Ortronics 615SCSTDSM3-L       PANEL,3/SC/ST/DX/BEIGE/MTL/MM EA B $132.54 20.19% $105.78 See Labor Rate N/A

Ortronics 615SCSTDSM4         PANEL,4-SC/ST DX BEIGE MTL MM EA B $154.30 20.19% $123.15 See Labor Rate N/A

Ortronics 615SMFC-12P         WALL MNT,12 FIBER/PATCH EA B $128.00 20.19% $102.16 See Labor Rate N/A

Ortronics 615SMFC-12P-00      WALL MNT,12FIBER/PATCH,EMPTY EA B $128.00 20.19% $102.16 See Labor Rate N/A

Ortronics 615SMFC-24P         WALL MNT,DBL/2UNIT PATCH,EMPTY EA B $176.00 20.19% $140.47 See Labor Rate N/A

Ortronics 615SMFC-24P/S       WALL MNT,DBL/2UNIT,PATCH/PLICE EA B $321.40 20.19% $256.51 See Labor Rate N/A

Ortronics 615SMFC-48P         WALL MNT,48FIBER/PATCH,BEIGE EA B $347.10 20.19% $277.02 See Labor Rate N/A

Ortronics 615SMFC-48P/S       WALL MNT,48PATCH/SPLICE,BEIGE EA B $424.00 20.19% $338.39 See Labor Rate N/A

Ortronics 615SMFC-96P         WALL MNT,96FIBER/PATCH, EA B $699.60 20.19% $558.35 See Labor Rate N/A

Ortronics 615SMFC-LX-12P      WALL MNT,12FIBER/PATCH EA B $146.00 20.19% $116.52 See Labor Rate N/A

Ortronics 62100001            MULTIMEDIA BOX II EA B $19.52 20.19% $15.58 See Labor Rate N/A

Ortronics 62100014            FIBERCOP,FLUSH MT FACEPLATE EA B $21.12 20.19% $16.86 See Labor Rate N/A

Ortronics 62100037            FIBERCOP II,PLATE,4/TJ,5PK EA B $5.36 20.19% $4.28 See Labor Rate N/A

Ortronics 62100038            FIBERCOP II,PROTECT SHROUD,5PK EA B $6.84 20.19% $5.46 See Labor Rate N/A

Ortronics 62100040            FIB-OR-COP II,SII,3U,8x5x1.19" EA B $21.12 20.19% $16.86 See Labor Rate N/A

Ortronics 62100041            FIB-OR-COP II,6/TJ,8"X5"X1.19" EA B $21.12 20.19% $16.86 See Labor Rate N/A

Ortronics 62100044            PLATE ASSY,FIB-OR-COP II,ST EA B $81.42 20.19% $64.98 See Labor Rate N/A

Ortronics 62100045            PLATE ASSY,FIB-OR-COP II,ST EA B $71.10 20.19% $56.75 See Labor Rate N/A

Ortronics 62100046            PLATE ASSY,FIB-OR-COP II,SC EA B $61.92 20.19% $49.42 See Labor Rate N/A

Ortronics 62100047            PLATE ASSY,FIB-OR-COP II,SC EA B $87.16 20.19% $69.56 See Labor Rate N/A

Ortronics 62100048            PLATE ASSY,FIB-OR-COP II,SC EA B $61.92 20.19% $49.42 See Labor Rate N/A

Ortronics 62100049            PLATE ASSY,FIB-OR-COP II,SC EA B $87.16 20.19% $69.56 See Labor Rate N/A

Ortronics 62100050            PLATE ASSY,FIB-OR-COP II,LC EA B $77.98 20.19% $62.24 See Labor Rate N/A

Ortronics 62100051            PLATE ASSY,FIB-OR-COP II,LC EA B $84.84 20.19% $67.71 See Labor Rate N/A

Ortronics 62100052            PLATE ASSY,FIB-OR-COP II,MTRJ EA B $68.80 20.19% $54.91 See Labor Rate N/A

Ortronics 62100053            PLATE ASSY,FIB-OR-COP II,MTRJ EA B $91.72 20.19% $73.20 See Labor Rate N/A

Ortronics 625MMC-12PA1B       RACK MNT,PATCH,12-ST/MTL/MM EA B $315.78 20.19% $252.02 See Labor Rate N/A

Ortronics 625MMC-12PA1RB      RACK MNT,12/ST/MTL,MM,LOADED EA B $306.50 20.19% $244.62 See Labor Rate N/A

Ortronics 625MMC-12PD1RB      RACK MNT,6/SC/DUP,MTL,MM,LOAD EA B $384.60 20.19% $306.95 See Labor Rate N/A

Ortronics 625MMC-12PE1RB      RACK MNT 6/SC/DUP CER SM LOAD EA B $424.38 20.19% $338.70 See Labor Rate N/A

Ortronics 625MMC-12PF1B       RACK MNT,PATCH,12-SC/MTL/MM EA B $384.60 20.19% $306.95 See Labor Rate N/A

Ortronics 625MMC-12PF1RB      RACK MNT,PATCH,12-SC/MTL/MM EA B $384.60 20.19% $306.95 See Labor Rate N/A

Ortronics 625MMC-12PG1RB      RACK MNT,PATCH,12-SC/CER/SM EA B $397.94 20.19% $317.60 See Labor Rate N/A

Ortronics 625MMC-24PA1B       RACK MNT,PATCH,24-ST/MTL/MM EA B $501.30 20.19% $400.09 See Labor Rate N/A

Ortronics 625MMC-24PA1RB      RACK MNT,24/ST/MTL,MM,LOADED EA B $501.30 20.19% $400.09 See Labor Rate N/A

Ortronics 625MMC-24PB1RB      RACK MNT,24/ST/CER,SM,LOADED EA B $660.60 20.19% $527.23 See Labor Rate N/A

Ortronics 625MMC-24PD1RB      RACK MNT,12/SC/DUP,MTL,MM,LOAD EA B $649.90 20.19% $518.69 See Labor Rate N/A

Ortronics 625MMC-24PE1RB      RACK MNT,12/SC/DUP,CER,SM,LOAD EA B $713.70 20.19% $569.60 See Labor Rate N/A

Ortronics 625MMC-24PF1RB      RACK MOUNT 24/SC METAL,RECESSE EA B $649.90 20.19% $518.69 See Labor Rate N/A

Ortronics 625MMC-24PG1RB      RACK MNT,24/SC/SM/BLUE/CER,1U EA B $692.80 20.19% $552.92 See Labor Rate N/A

Ortronics 625MMC-24PL1RB      RACKMNT,12/LC/DX/MM,RECESSED EA B $542.48 20.19% $432.95 See Labor Rate N/A

Ortronics 625MMC-24PP1RB      RACKMNT,12/LC/DX/SM,RECESSED EA B $642.76 20.19% $512.99 See Labor Rate N/A

Ortronics 625MMC-48PA1B       RACK MNT 48/ST METAL PATCH EA B $888.74 20.19% $709.30 See Labor Rate N/A

Ortronics 625MMC-48PD1B       RACK MNT 24/SC/DUAL METAL EA B $1,127.34 20.19% $899.73 See Labor Rate N/A

Ortronics 625MMC-48PE1B       RACK MNT 24/SC/DUAL CERAMIC EA B $1,260.02 20.19% $1,005.62 See Labor Rate N/A

Ortronics 625MMC-48PF1B       RACK MNT 48/SC METAL EA B $1,127.34 20.19% $899.73 See Labor Rate N/A

Ortronics 625MMC-48PG1B       RACK MNT,PATCH,48-SC/CER/SM EA B $1,260.02 20.19% $1,005.62 See Labor Rate N/A

Ortronics 625MMC-48PL1RB      RACKMNT,24/LC/DX/MM,RECESS EA B $730.62 20.19% $583.11 See Labor Rate N/A

Ortronics 625MMC-48PP1RB      RACKMNT,24/LC/DX/SM,RECESS EA B $1,000.18 20.19% $798.24 See Labor Rate N/A

Ortronics 625MMC-96PL1B       RACK MNT CAB,48/LC,MM,LOAD,BLK EA B $1,595.06 20.19% $1,273.02 See Labor Rate N/A

Ortronics 625MMC-96PP1B       RACK MNT,48/LC,SM,2U,LOAD,BLK EA B $1,671.26 20.19% $1,333.83 See Labor Rate N/A

Ortronics 62600002            SPLICE TRAY,MECH,7",12FIBER EA B $61.28 20.19% $48.91 See Labor Rate N/A

Ortronics 62600003            SPLICE TRAY,FUSION,7",12FIBER EA B $61.28 20.19% $48.91 See Labor Rate N/A

Ortronics 626DA2BR-FF001M     JUMPER,DX,2MM,SC(PC)-SC(PC),1M EA B $52.90 20.19% $42.22 See Labor Rate N/A

Ortronics 626DA2BR-FF002M     JUMPER,DX,2MM,SC(PC)-SC(PC),2M EA B $55.36 20.19% $44.18 See Labor Rate N/A

Ortronics 626DA2BR-FF003M     JUMPER,DX,2MM,SC(PC)-SC(PC),3M EA B $57.84 20.19% $46.16 See Labor Rate N/A

Ortronics 626DA2BR-FF004M     JUMPER,DX,2MM,SC(PC)-SC(PC),4M EA B $60.32 20.19% $48.14 See Labor Rate N/A

Ortronics 626DA2BR-FF005M     JUMPER,DX,2MM,SC(PC)-SC(PC),5M EA B $62.80 20.19% $50.12 See Labor Rate N/A

Ortronics 626DA2BR-FG001M     JUMPER,DX,2MM,SC(PC)-LC(PC),1M EA B $56.84 20.19% $45.36 See Labor Rate N/A

Ortronics 626DA2BR-FG002M     JUMPER,DX,2MM,SC(PC)-LC(PC),2M EA B $59.32 20.19% $47.34 See Labor Rate N/A
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Ortronics 626DA2BR-FG003M     JUMPER,DX,2MM,SC(PC)-LC(PC),3M EA B $61.80 20.19% $49.32 See Labor Rate N/A

Ortronics 626DA2BR-FG004M     JUMPER,DX,2MM,SC(PC)-LC(PC),4M EA B $64.28 20.19% $51.30 See Labor Rate N/A

Ortronics 626DA2BR-FG005M     JUMPER,DX,2MM,SC(PC)-LC(PC),5M EA B $66.74 20.19% $53.27 See Labor Rate N/A

Ortronics 626DA2BR-GG001M     JUMPER,DX,2MM,LC(PC)-LC(PC),1M EA B $60.80 20.19% $48.52 See Labor Rate N/A

Ortronics 626DA2BR-GG002M     JUMPER,DX,2MM,LC(PC)-LC(PC),2M EA B $63.28 20.19% $50.50 See Labor Rate N/A

Ortronics 626DA2BR-GG003M     JUMPER,DX,2MM,LC(PC)-LC(PC),3M EA B $65.74 20.19% $52.47 See Labor Rate N/A

Ortronics 626DA2BR-GG004M     JUMPER,DX,2MM,LC(PC)-LC(PC),4M EA B $68.22 20.19% $54.45 See Labor Rate N/A

Ortronics 626DA2BR-GG005M     JUMPER,DX,2MM,LC(PC)-LC(PC),5M EA B $70.70 20.19% $56.43 See Labor Rate N/A

Ortronics 626DA2BR-GG006M     JUMPER,DX,2MM,LC(PC)-LC(PC),6M EA B $73.18 20.19% $58.41 See Labor Rate N/A

Ortronics 626DA2BR-GG007M     JUMPER,DX,2MM,LC(PC)-LC(PC),7M EA B $75.64 20.19% $60.37 See Labor Rate N/A

Ortronics 626DC2IR-GG001M     JUMPER,DX,2MM,LC(PC)-LC(PC),1M EA B $85.78 20.19% $68.46 See Labor Rate N/A

Ortronics 626DC2IR-QQ001M     JUMPER,DX,ST(UPC)-ST(UPC),1M EA B $69.72 20.19% $55.64 See Labor Rate N/A

Ortronics 626DC2IR-QQ002M     JUMPER,DX,ST(UPC)-ST(UPC),2M EA B $71.64 20.19% $57.18 See Labor Rate N/A

Ortronics 626DC2IR-QQ003M     JUMPER,DX,ST(UPC)-ST(UPC),3M EA B $73.54 20.19% $58.69 See Labor Rate N/A

Ortronics 626DC2IR-QR001M     JUMPER,DX,ST(UPC)-SC(UPC),1M EA B $75.50 20.19% $60.26 See Labor Rate N/A

Ortronics 626DC2IR-QR002M     JUMPER,DX,ST(UPC)-SC(UPC),2M EA B $77.42 20.19% $61.79 See Labor Rate N/A

Ortronics 626DC2IR-QR003M     JUMPER,DX,ST(UPC)-SC(UPC),3M EA B $79.34 20.19% $63.32 See Labor Rate N/A

Ortronics 626DC2IR-QS001M     JUMPER,DX,ST(UPC)-LC(UPC),1M EA B $77.76 20.19% $62.06 See Labor Rate N/A

Ortronics 626DC2IR-QS002M     JUMPER,DX,ST(UPC)-LC(UPC),2M EA B $79.66 20.19% $63.58 See Labor Rate N/A

Ortronics 626DC2IR-QS003M     JUMPER,DX,ST(UPC)-LC(UPC),3M EA B $81.58 20.19% $65.11 See Labor Rate N/A

Ortronics 626DC2IR-RR001M     JMPR,DX,,SC(UPC)-SC(UPC),1M EA B $81.28 20.19% $64.87 See Labor Rate N/A

Ortronics 626DC2IR-RR002M     JMPR,DX,,SC(UPC)-SC(UPC),2M EA B $83.20 20.19% $66.40 See Labor Rate N/A

Ortronics 626DC2IR-RR003M     JMPR,DX,,SC(UPC)-SC(UPC),3M EA B $85.12 20.19% $67.93 See Labor Rate N/A

Ortronics 626DC2IR-RR004M     JMPR,DX,,SC(UPC)-SC(UPC),4M EA B $87.02 20.19% $69.45 See Labor Rate N/A

Ortronics 626DC2IR-RR005M     JMPR,DX,,SC(UPC)-SC(UPC),5M EA B $88.94 20.19% $70.98 See Labor Rate N/A

Ortronics 626DC2IR-RR010M     JMPR,DX,SC(UPC)-SC(UPC),10M EA B $98.50 20.19% $78.61 See Labor Rate N/A

Ortronics 626DC2IR-RR013M     JMPR,DX,SC(UPC)-SC(UPC),13M EA B $104.24 20.19% $83.19 See Labor Rate N/A

Ortronics 626DC2IR-RR030M     JMPR,DX,SC(UPC)-SC(UPC),30 EA B $136.78 20.19% $109.16 See Labor Rate N/A

Ortronics 626DC2IR-RS001M     JMPR,DX,SC(UPC)-LC(UPC),1M EA B $83.54 20.19% $66.67 See Labor Rate N/A

Ortronics 626DC2IR-RS002M     JMPR,DX,SC(UPC)-LC(UPC),2M EA B $85.44 20.19% $68.19 See Labor Rate N/A

Ortronics 626DC2IR-RS003M     JMPR,DX,SC(UPC)-LC(UPC),3M EA B $87.36 20.19% $69.72 See Labor Rate N/A

Ortronics 626DC2IR-RS004M     JMPR,DX,SC(UPC)-LC(UPC),4M EA B $89.28 20.19% $71.25 See Labor Rate N/A

Ortronics 626DC2IR-RS005M     JMPR,DX,SC(UPC)-LC(UPC),5M EA B $91.18 20.19% $72.77 See Labor Rate N/A

Ortronics 626DC2IR-RS015M     JMPR,DX,SC(UPC)-LC(UPC),15M EA B $110.32 20.19% $88.05 See Labor Rate N/A

Ortronics 626DC2IR-RS030M     JMPR,DX,SC(UPC)-LC(UPC),30M EA B $139.02 20.19% $110.95 See Labor Rate N/A

Ortronics 626DC2IR-RT005M     JMPR,DX,SC(UPC)-FC(UPC),5M EA B $91.72 20.19% $73.20 See Labor Rate N/A

Ortronics 626DC2IR-RT015M     JMPR,DX,SC(UPC)-FC(UPC),15M EA B $110.86 20.19% $88.48 See Labor Rate N/A

Ortronics 626DC2IR-SS001M     JUMPER,DX,2MM,LC(UPC)-LC(UPC) EA B $85.78 20.19% $68.46 See Labor Rate N/A

Ortronics 626DC2IR-ST002M     JMPR,DX,LC(UPC)-FC(UPC),2M EA B $88.24 20.19% $70.42 See Labor Rate N/A

Ortronics 626DC2IR-ST004M     JMPR,DX,LC(UPC)-FC(UPC),4M EA B $92.06 20.19% $73.47 See Labor Rate N/A

Ortronics 626DC2IR-ST006M     JMPR,DX,LC(UPC)-FC(UPC),6M EA B $95.88 20.19% $76.52 See Labor Rate N/A

Ortronics 626DC2IR-ST010M     JMPR,DX,LC(UPC)-FC(UPC),10M EA B $103.54 20.19% $82.64 See Labor Rate N/A

Ortronics 626DC2IR-TT001M     JUMPER,DX,FC(UPC)-FC(UPC)1M EA B $86.86 20.19% $69.32 See Labor Rate N/A

Ortronics 626DC2IR-TT002M     JUMPER,DX,FC(UPC)-FC(UPC),2M EA B $88.78 20.19% $70.86 See Labor Rate N/A

Ortronics 626DC2IR-TT003M     JUMPER,DX,FC(UPC)-FC(UPC),3M EA B $90.68 20.19% $72.37 See Labor Rate N/A

Ortronics 626DC2IR-TT005M     JMPR,DX,FC(UPC)-FC(UPC),5M EA B $94.52 20.19% $75.44 See Labor Rate N/A

Ortronics 626DC3IR-QQ001M     JUMPER,DX,ST(UPC)-ST(UPC),1M EA B $69.72 20.19% $55.64 See Labor Rate N/A

Ortronics 626DC3IR-QQ002M     JUMPER,DX,ST(UPC)-ST(UPC),2M EA B $71.64 20.19% $57.18 See Labor Rate N/A

Ortronics 626DC3IR-QQ003M     JUMPER,DX,ST(UPC)-ST(UPC),3M EA B $73.54 20.19% $58.69 See Labor Rate N/A

Ortronics 626DC3IR-QQ005M     JUMPER,DX,ST(UPC)-ST(UPC),5M EA B $77.38 20.19% $61.76 See Labor Rate N/A

Ortronics 626DC3IR-QQ015M     JUMPER,DX,ST(UPC)-ST(UPC),15M EA B $96.52 20.19% $77.03 See Labor Rate N/A

Ortronics 626DC3IR-QR001M     JUMPER,DX,ST(UPC)-SC(UPC),1M EA B $75.50 20.19% $60.26 See Labor Rate N/A

Ortronics 626DC3IR-QR002M     JUMPER,DX,ST(UPC)-SC(UPC),2M EA B $77.42 20.19% $61.79 See Labor Rate N/A

Ortronics 626DC3IR-QR003M     JUMPER,DX,ST(UPC)-SC(UPC),3M EA B $79.34 20.19% $63.32 See Labor Rate N/A

Ortronics 626DC3IR-QS001M     JPR,DX,ST(UPC)-LC(UPC),1M EA B $77.76 20.19% $62.06 See Labor Rate N/A

Ortronics 626DC3IR-QS002M     JPR,DX,ST(UPC)-LC(UPC),2M EA B $79.66 20.19% $63.58 See Labor Rate N/A

Ortronics 626DC3IR-QS003M     JPR,DX,ST(UPC)-LC(UPC),3M EA B $81.58 20.19% $65.11 See Labor Rate N/A

Ortronics 626DC3IR-RR001M     JUMPER,DX,SC(UPC)-SC(UPC),1M EA B $81.28 20.19% $64.87 See Labor Rate N/A

Ortronics 626DC3IR-RR002M     JUMPER,DX,SC(UPC)-SC(UPC),2M EA B $83.20 20.19% $66.40 See Labor Rate N/A

Ortronics 626DC3IR-RR003M     JUMPER,DX,SC(UPC)-SC(UPC),3M EA B $85.12 20.19% $67.93 See Labor Rate N/A

Ortronics 626DC3IR-RR005M     JUMPER,DX,SC(UPC)-SC(UPC),5M EA B $88.94 20.19% $70.98 See Labor Rate N/A
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Ortronics 626DC3IR-RR006M     JUMPER,DX,SC(UPC)-SC(UPC),6M EA B $90.86 20.19% $72.52 See Labor Rate N/A

Ortronics 626DC3IR-RR007M     JUMPER,DX,SC(UPC)-SC(UPC),7M EA B $92.76 20.19% $74.03 See Labor Rate N/A

Ortronics 626DC3IR-RR009M     JUMPER,DX,SC(UPC)-SC(UPC),9M EA B $96.60 20.19% $77.10 See Labor Rate N/A

Ortronics 626DC3IR-RR018M     JUMPER,DX,SC(UPC)-SC(UPC),18M EA B $113.82 20.19% $90.84 See Labor Rate N/A

Ortronics 626DC3IR-RR025M     JUMPER,DX,SC(UPC)-SC(UPC),25M EA B $127.22 20.19% $101.53 See Labor Rate N/A

Ortronics 626DC3IR-RS001M     JUMPER,DX,SC(UPC)-LC(UPC),1M EA B $83.54 20.19% $66.67 See Labor Rate N/A

Ortronics 626DC3IR-RS002M     JUMPER,DX,SC(UPC)-LC(UPC),2M EA B $85.44 20.19% $68.19 See Labor Rate N/A

Ortronics 626DC3IR-RS003M     JUMPER,DX,SC(UPC)-LC(UPC),3M EA B $87.36 20.19% $69.72 See Labor Rate N/A

Ortronics 626DC3IR-RS004M     JUMPER,DX,SC(UPC)-LC(UPC),4M EA B $89.28 20.19% $71.25 See Labor Rate N/A

Ortronics 626DC3IR-RS005M     JUMPER,DX,SC(UPC)-LC(UPC),5M EA B $91.18 20.19% $72.77 See Labor Rate N/A

Ortronics 626DC3IR-RS006M     JUMPER,DX,SC(UPC)-LC(UPC),6M EA B $93.10 20.19% $74.30 See Labor Rate N/A

Ortronics 626DC3IR-RS010M     JUMPER,DX,SC(UPC)-LC(UPC),10M EA B $100.76 20.19% $80.42 See Labor Rate N/A

Ortronics 626DC3IR-RS020M     JUMPER,DX,SC(UPC)-LC(UPC),20M EA B $119.90 20.19% $95.69 See Labor Rate N/A

Ortronics 626DC3IR-RS030M     JUMPER,DX,SC(UPC)-LC(UPC),30M EA B $139.02 20.19% $110.95 See Labor Rate N/A

Ortronics 626DC3IR-SS001M     JUMPER,DX,LC(UPC)-LC(UPC),1M EA B $85.78 20.19% $68.46 See Labor Rate N/A

Ortronics 626DC3IR-SS002M     JUMPER,DX,LC(UPC)-LC(UPC),2M EA B $87.70 20.19% $69.99 See Labor Rate N/A

Ortronics 626DC3IR-SS003M     JUMPER,DX,LC(UPC)-LC(UPC),3M EA B $89.60 20.19% $71.51 See Labor Rate N/A

Ortronics 626DC3IR-SS004M     JUMPER,DX,LC(UPC)-LC(UPC),4M EA B $91.52 20.19% $73.04 See Labor Rate N/A

Ortronics 626DC3IR-SS005M     JUMPER,DX,LC(UPC)-LC(UPC),5M EA B $93.44 20.19% $74.57 See Labor Rate N/A

Ortronics 626DC3IR-SS006M     JUMPER,DX,LC(UPC)-LC(UPC),6M EA B $95.34 20.19% $76.09 See Labor Rate N/A

Ortronics 626DC3IR-SS010M     JUMPER,DX,LC(UPC)-LC(UPC),10M EA B $103.00 20.19% $82.20 See Labor Rate N/A

Ortronics 626DF2LR-CC018M     JUMPER,DX,MTRJ(F)-MTRJ(F),18M EA B $121.80 20.19% $97.21 See Labor Rate N/A

Ortronics 626DF2LR-EE001M     JUMPER,DX,ST(PC)-ST(PC),1M EA B $47.88 20.19% $38.21 See Labor Rate N/A

Ortronics 626DF2LR-EE002M     JUMPER,DX,ST(PC)-ST(PC),2M EA B $51.84 20.19% $41.37 See Labor Rate N/A

Ortronics 626DF2LR-EE003M     JUMPER,DX,ST(PC)-ST(PC),3M EA B $55.78 20.19% $44.52 See Labor Rate N/A

Ortronics 626DF2LR-EF002M     JUMPER,DX,ST(PC)-SC(PC),2M EA B $57.50 20.19% $45.89 See Labor Rate N/A

Ortronics 626DF2LR-EF003M     JUMPER,DX,ST(PC)-SC(PC),3M EA B $61.44 20.19% $49.04 See Labor Rate N/A

Ortronics 626DF2LR-EG001M     JUMPER,DPX,ST(PC)-LC(PC),1M EA B $58.58 20.19% $46.75 See Labor Rate N/A

Ortronics 626DF2LR-EG002M     JUMPER,DPX,ST(PC)-LC(PC),2M EA B $62.52 20.19% $49.90 See Labor Rate N/A

Ortronics 626DF2LR-EG003M     JUMPER,DPX,ST(PC)-LC(PC),3M EA B $66.48 20.19% $53.06 See Labor Rate N/A

Ortronics 626DF2LR-FF001M     JUMPER,DX,2MM,SC(PC)-SC(PC),1M EA B $59.20 20.19% $47.25 See Labor Rate N/A

Ortronics 626DF2LR-FF002M     JUMPER,DX,2MM,SC(PC)-SC(PC),2M EA B $63.14 20.19% $50.39 See Labor Rate N/A

Ortronics 626DF2LR-FF003M     JUMPER,DX,2MM,SC(PC)-SC(PC),3M EA B $67.10 20.19% $53.55 See Labor Rate N/A

Ortronics 626DF2LR-FF004M     JUMPER,DX,2MM,SC(PC)-SC(PC),4M EA B $71.06 20.19% $56.71 See Labor Rate N/A

Ortronics 626DF2LR-FF005M     JUMPER,DX,2MM,SC(PC)-SC(PC),5M EA B $75.00 20.19% $59.86 See Labor Rate N/A

Ortronics 626DF2LR-FF006M     JUMPER,DX,2MM,SC(PC)-SC(PC),6M EA B $78.96 20.19% $63.02 See Labor Rate N/A

Ortronics 626DF2LR-FF007M     JUMPER,DX,2MM,SC(PC)-SC(PC),7M EA B $82.90 20.19% $66.16 See Labor Rate N/A

Ortronics 626DF2LR-FG001M     JUMPER,DX,2MM,SC(PC)-LC(PC),1M EA B $64.24 20.19% $51.27 See Labor Rate N/A

Ortronics 626DF2LR-FG002M     JUMPER,DX,2MM,SC(PC)-LC(PC),2M EA B $68.18 20.19% $54.41 See Labor Rate N/A

Ortronics 626DF2LR-FG003M     JUMPER,DX,2MM,SC(PC)-LC(PC),3M EA B $72.14 20.19% $57.58 See Labor Rate N/A

Ortronics 626DF2LR-FG004M     JUMPER,DX,2MM,SC(PC)-LC(PC),4M EA B $76.08 20.19% $60.72 See Labor Rate N/A

Ortronics 626DF2LR-FG005M     JUMPER,DX,2MM,SC(PC)-LC(PC),5M EA B $80.04 20.19% $63.88 See Labor Rate N/A

Ortronics 626DF2LR-GG001M     JMPR,DX,2MM,LC(PC)-LC(PC),1M EA B $69.26 20.19% $55.28 See Labor Rate N/A

Ortronics 626DF2LR-GG002M     JMPR,DX,2MM,LC(PC)-LC(PC),2M EA B $73.22 20.19% $58.44 See Labor Rate N/A

Ortronics 626DF2LR-GG003M     JMPR,DX,2MM,LC(PC)-LC(PC),3M EA B $77.16 20.19% $61.58 See Labor Rate N/A

Ortronics 626DF2LR-GG004M     JMPR,DX,2MM,LC(PC)-LC(PC),4M EA B $81.12 20.19% $64.74 See Labor Rate N/A

Ortronics 626DF2LR-GG005M     JMPR,DX,2MM,LC(PC)-LC(PC),5M EA B $85.08 20.19% $67.90 See Labor Rate N/A

Ortronics 626DF2LR-GG006M     JMPR,DX,2MM,LC(PC)-LC(PC),6M EA B $89.02 20.19% $71.05 See Labor Rate N/A

Ortronics 626DF2LR-GG007M     JMPR,DX,2MM,LC(PC)-LC(PC),7M EA B $92.98 20.19% $74.21 See Labor Rate N/A

Ortronics 626DF2LR-GG008M     JUMPER,DX,LC(PC)-LC(PC),8M EA B $96.94 20.19% $77.37 See Labor Rate N/A

Ortronics 626DF2LR-GG009M     JUMPER,DX,LC(PC)-LC(PC),9M EA B $100.90 20.19% $80.53 See Labor Rate N/A

Ortronics 626DF2LR-GG012M     JUMPER,DX,LC(PC)-LC(PC),12M EA B $112.78 20.19% $90.01 See Labor Rate N/A

Ortronics 626DF3BR-EE001M     JUMPER,DX,ST(PC)-ST(PC),1M EA B $47.88 20.19% $38.21 See Labor Rate N/A

Ortronics 626DF3BR-EE002M     JUMPER,DX,ST(PC)-ST(PC),2M EA B $51.84 20.19% $41.37 See Labor Rate N/A

Ortronics 626DF3BR-EE003M     JUMPER,DX,ST(PC)-ST(PC),3M EA B $55.78 20.19% $44.52 See Labor Rate N/A

Ortronics 626DF3BR-EF001M     JUMPER,DX,ST(PC)-SC(PC),1M EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics 626DF3BR-EF002M     JUMPER,DX,ST(PC)-SC(PC),2M EA B $57.50 20.19% $45.89 See Labor Rate N/A

Ortronics 626DF3BR-EF003M     JUMPER,DX,ST(PC)-SC(PC),3M EA B $61.44 20.19% $49.04 See Labor Rate N/A

Ortronics 626DF3BR-EF005M     JUMPER,DX,ST(PC)-SC(PC),5M EA B $69.34 20.19% $55.34 See Labor Rate N/A

Ortronics 626DF3BR-EG001M     JUMPER,DPX,ST(PC)-LC(PC),1M EA B $58.58 20.19% $46.75 See Labor Rate N/A

Ortronics 626DF3BR-EG002M     JMPR,DX,ST(PC)-LC(PC),3mm,2M EA B $62.52 20.19% $49.90 See Labor Rate N/A
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Ortronics 626DF3BR-EG003M     JMPR,DX,ST(PC)-LC(PC),3mm,3M EA B $66.48 20.19% $53.06 See Labor Rate N/A

Ortronics 626DF3BR-EG004M     JMPR,DX,ST(PC)-LC(PC),4M EA B $70.42 20.19% $56.20 See Labor Rate N/A

Ortronics 626DF3BR-EG005M     JMER,DPX,ST(PC)-LC(PC),5M EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics 626DF3BR-EG006M     JMPR,DPX,ST(PC)-LC(PC),6M EA B $78.34 20.19% $62.52 See Labor Rate N/A

Ortronics 626DF3BR-EG007M     JMPR,DX,ST(PC)-LC(PC),7M EA B $82.28 20.19% $65.67 See Labor Rate N/A

Ortronics 626DF3BR-EG008M     JMPR,DX,ST(PC)-LC(PC),8M EA B $86.24 20.19% $68.83 See Labor Rate N/A

Ortronics 626DF3BR-FF001F     JPR,DX,SC(PC)-SC(PC),1FT EA B $56.46 20.19% $45.06 See Labor Rate N/A

Ortronics 626DF3BR-FF001M     JPR,DX,SC(PC)-SC(PC),1M EA B $59.20 20.19% $47.25 See Labor Rate N/A

Ortronics 626DF3BR-FF002M     JUMPER,DX,SC(PC)-SC(PC),2M EA B $63.14 20.19% $50.39 See Labor Rate N/A

Ortronics 626DF3BR-FF003M     JUMPER,DX,SC(PC)-SC(PC),3M EA B $67.10 20.19% $53.55 See Labor Rate N/A

Ortronics 626DF3BR-FF004M     JUMPER,DX,SC(PC)-SC(PC),4M EA B $71.06 20.19% $56.71 See Labor Rate N/A

Ortronics 626DF3BR-FF005M     JUMPER,DX,SC(PC)-SC(PC),5M EA B $75.00 20.19% $59.86 See Labor Rate N/A

Ortronics 626DF3BR-FF006M     JPR,DX,SC(PC)-SC(PC),6M EA B $78.96 20.19% $63.02 See Labor Rate N/A

Ortronics 626DF3BR-FF008M     JUMPER,DX,SC(PC)-SC(PC),8M EA B $86.86 20.19% $69.32 See Labor Rate N/A

Ortronics 626DF3BR-FF010M     JUMPER,DX,SC(PC)-SC(PC),10M EA B $94.76 20.19% $75.63 See Labor Rate N/A

Ortronics 626DF3BR-FF011M     JUMPER,DX,SC(PC)-SC(PC),11M EA B $98.72 20.19% $78.79 See Labor Rate N/A

Ortronics 626DF3BR-FF012M     JMPR,DX,SC(PC)-SC(PC),3MM,12M EA B $102.66 20.19% $81.93 See Labor Rate N/A

Ortronics 626DF3BR-FF013M     JMPR,DX,SC(PC)-SC(PC),3MM,13M EA B $106.62 20.19% $85.09 See Labor Rate N/A

Ortronics 626DF3BR-FF014M     JUMPER,DX,SC(PC)-SC(PC),14M EA B $110.58 20.19% $88.25 See Labor Rate N/A

Ortronics 626DF3BR-FF015M     JMPR,DX,SC(PC)-SC(PC),3MM,15M EA B $114.52 20.19% $91.40 See Labor Rate N/A

Ortronics 626DF3BR-FF019M     JUMPER,DX,SC(PC)-SC(PC),19M EA B $130.34 20.19% $104.02 See Labor Rate N/A

Ortronics 626DF3BR-FF020M     JMPR,DX,SC(PC)-SC(PC),3MM,20M EA B $134.28 20.19% $107.17 See Labor Rate N/A

Ortronics 626DF3BR-FF025M     JUMPER,DX,SC(PC)-SC(PC),25M EA B $154.04 20.19% $122.94 See Labor Rate N/A

Ortronics 626DF3BR-FF030M     JUMPER,DX,SC(PC)-SC(PC),30M EA B $173.80 20.19% $138.71 See Labor Rate N/A

Ortronics 626DF3BR-FF035M     JMPR,DX,SC(PC)-SC(PC),3MM,35M EA B $193.56 20.19% $154.48 See Labor Rate N/A

Ortronics 626DF3BR-FF037M     JUMPER,DX,SC(PC)-SC(PC),37M EA B $201.46 20.19% $160.79 See Labor Rate N/A

Ortronics 626DF3BR-FF045M     JMPR,DX,SC(PC)-SC(PC),3MM,45M EA B $233.08 20.19% $186.02 See Labor Rate N/A

Ortronics 626DF3BR-FF050M     JMPR,DX,SC(PC)-SC(PC),3MM,50M EA B $252.84 20.19% $201.79 See Labor Rate N/A

Ortronics 626DF3BR-FG001M     JMPR,DX,SC(PC)-LC(PC),3mm,1M EA B $64.24 20.19% $51.27 See Labor Rate N/A

Ortronics 626DF3BR-FG002M     JMPR,DX,SC(PC)-LC(PC),3mm,2M EA B $68.18 20.19% $54.41 See Labor Rate N/A

Ortronics 626DF3BR-FG003M     JMPR,DX,SC(PC)-LC(PC),3mm,3M EA B $72.14 20.19% $57.58 See Labor Rate N/A

Ortronics 626DF3BR-FG004M     JUMPER,DX,SC(PC)-LC(PC),4M EA B $76.08 20.19% $60.72 See Labor Rate N/A

Ortronics 626DF3BR-FG005M     JUMPER,DX,SC(PC)-LC(PC),5M EA B $80.04 20.19% $63.88 See Labor Rate N/A

Ortronics 626DF3BR-FG006M     JMPR,DX,SC(PC)-LC(PC),3mm,6M EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics 626DF3BR-FG007M     JMPR,DX,SC(PC)-LC(PC),3mm,7M EA B $87.94 20.19% $70.19 See Labor Rate N/A

Ortronics 626DF3BR-FG008M     JMPR,DX,SC(PC)-LC(PC),3mm,8M EA B $91.90 20.19% $73.35 See Labor Rate N/A

Ortronics 626DF3BR-FG009M     JMPR,DX,SC(PC)-LC(PC),3mm,9M EA B $95.84 20.19% $76.49 See Labor Rate N/A

Ortronics 626DF3BR-FG010M     JMPR,DX,SC(PC)-LC(PC),3mm,10M EA B $99.80 20.19% $79.65 See Labor Rate N/A

Ortronics 626DF3BR-FG011M     JMPR,DX,SC(PC)-LC(PC),3MM,11M EA B $103.76 20.19% $82.81 See Labor Rate N/A

Ortronics 626DF3BR-FG012M     JMPR,DX,SC(PC)-LC(PC),3mm,12M EA B $107.70 20.19% $85.96 See Labor Rate N/A

Ortronics 626DF3BR-FG014M     JMPR,DX,SC(PC)-LC(PC),3MM,14M EA B $115.60 20.19% $92.26 See Labor Rate N/A

Ortronics 626DF3BR-FG015M     JMPR,DX,SC(PC)-LC(PC),3MM,15M EA B $119.56 20.19% $95.42 See Labor Rate N/A

Ortronics 626DF3BR-FG020M     JMPR,DX,SC(PC)-LC(PC),3mm,20M EA B $139.32 20.19% $111.19 See Labor Rate N/A

Ortronics 626DF3BR-FG025M     JMPR,DX,SC(PC)-LC(PC),3mm,25M EA B $159.08 20.19% $126.96 See Labor Rate N/A

Ortronics 626DF3BR-FG030M     JMPR,DX,SC(PC)-LC(PC),3MM,30M EA B $178.84 20.19% $142.73 See Labor Rate N/A

Ortronics 626DF3BR-GG001M     JMPR,DX,LC(PC)-LC(PC),3mm,1M EA B $69.26 20.19% $55.28 See Labor Rate N/A

Ortronics 626DF3BR-GG002M     JMPR,DX,LC(PC)-LC(PC),3mm,2M EA B $73.22 20.19% $58.44 See Labor Rate N/A

Ortronics 626DF3BR-GG003M     JMPR,DX,LC(PC)-LC(PC),3mm,3M EA B $77.16 20.19% $61.58 See Labor Rate N/A

Ortronics 626DF3BR-GG004M     JUMPER,DX,LC(PC)-LC(PC),4M EA B $81.12 20.19% $64.74 See Labor Rate N/A

Ortronics 626DF3BR-GG005M     JUMPER,DX,LC(PC)-LC(PC),5M EA B $85.08 20.19% $67.90 See Labor Rate N/A

Ortronics 626DF3BR-GG006M     JUMPER,DX,LC(PC)-LC(PC),6M EA B $89.02 20.19% $71.05 See Labor Rate N/A

Ortronics 626DF3BR-GG007M     JUMPER,DX,LC(PC)-LC(PC),7M EA B $92.98 20.19% $74.21 See Labor Rate N/A

Ortronics 626DF3BR-GG008M     JUMPER,DX,LC(PC)-LC(PC),8M EA B $96.92 20.19% $77.35 See Labor Rate N/A

Ortronics 626DF3BR-GG009M     JUMPER,DX,LC(PC)-LC(PC),9M EA B $100.88 20.19% $80.51 See Labor Rate N/A

Ortronics 626DF3BR-GG010M     JUMPER,DX,LC(PC)-LC(PC),10M EA B $104.84 20.19% $83.67 See Labor Rate N/A

Ortronics 626DF3BR-GG011M     JUMPER,DX,LC(PC)-LC(PC),11M EA B $108.78 20.19% $86.82 See Labor Rate N/A

Ortronics 626DF3BR-GG012M     JUMPER,DX,LC(PC)-LC(PC),12M EA B $112.74 20.19% $89.98 See Labor Rate N/A

Ortronics 626DF3BR-GG013M     JUMPER,DX,LC(PC)-LC(PC),13M EA B $116.68 20.19% $93.12 See Labor Rate N/A

Ortronics 626DF3BR-GG014M     JUMPER,DX,LC(PC)-LC(PC),14M EA B $120.64 20.19% $96.28 See Labor Rate N/A

Ortronics 626DF3BR-GG015M     JUMPER,DX,LC(PC)-LC(PC),15M EA B $124.60 20.19% $99.44 See Labor Rate N/A

Ortronics 626DF3BR-GG025M     JUMPER,DX,LC(PC)-LC(PC),25M EA B $164.12 20.19% $130.98 See Labor Rate N/A
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Ortronics 626DF3BR-GG030M     JUMPER,DX,LC(PC)-LC(PC),30M EA B $183.88 20.19% $146.75 See Labor Rate N/A

Ortronics 626DF3BR-GG035M     JUMPER,DX,LC(PC)-LC(PC),35M EA B $203.64 20.19% $162.53 See Labor Rate N/A

Ortronics 626DF3BR-GG036M     JUMPER,DX,LC(PC)-LC(PC),36M EA B $207.58 20.19% $165.67 See Labor Rate N/A

Ortronics 626DF3BR-GG045M     JUMPER,DX,LC(PC)-LC(PC),45M EA B $243.16 20.19% $194.07 See Labor Rate N/A

Ortronics 626DF3BR-GG050M     JUMPER,DX,LC(PC)-LC(PC),50M EA B $262.92 20.19% $209.84 See Labor Rate N/A

Ortronics 626JA3BR-EE001M     JUMPER,SIMPLEX,ST-ST,1METER EA B $21.10 20.19% $16.84 See Labor Rate N/A

Ortronics 626JA3BR-EE002M     JUMPER,SIMPLEX,ST-ST,2METER EA B $22.50 20.19% $17.96 See Labor Rate N/A

Ortronics 626JA3BR-EE003M     JUMPER,SIMPLEX,ST-ST,3METER EA B $23.92 20.19% $19.09 See Labor Rate N/A

Ortronics 626JA3BR-EE004M     JUMPER,SIMPLEX,ST-ST,4METER EA B $25.34 20.19% $20.22 See Labor Rate N/A

Ortronics 626JA3BR-EE005M     JUMPER,SIMPLEX,ST-ST,5METER EA B $26.74 20.19% $21.34 See Labor Rate N/A

Ortronics 626JA3BR-EE006M     JUMPER,SIMPLEX,ST-ST,6METER EA B $28.16 20.19% $22.47 See Labor Rate N/A

Ortronics 626JA3BR-EE007M     JUMPER,SIMPLEX,ST-ST,7METER EA B $29.58 20.19% $23.61 See Labor Rate N/A

Ortronics 626JA3BR-EE010F     JUMPER,SIMPLEX,ST-ST,10FT EA B $23.98 20.19% $19.14 See Labor Rate N/A

Ortronics 626JA3BR-EE010M     JUMPER,SIMPLEX,ST-ST,10METER EA B $33.82 20.19% $26.99 See Labor Rate N/A

Ortronics 626JA3BR-EE020F     JUMPER,SIMPLEX,ST-ST,20FT EA B $28.30 20.19% $22.59 See Labor Rate N/A

Ortronics 626JA3BR-EE025M     JUMPER,SIMPLEX,ST-ST,25METER EA B $55.04 20.19% $43.93 See Labor Rate N/A

Ortronics 626JA3BR-EE100F     JUMPER,SIMPLEX,ST-ST,100FT EA B $62.80 20.19% $50.12 See Labor Rate N/A

Ortronics 626JA3BR-EF001M     JUMPER,SIMPLEX,ST-SC,1METER EA B $23.86 20.19% $19.04 See Labor Rate N/A

Ortronics 626JA3BR-EF002M     JUMPER,SIMPLEX,ST-SC,2METER EA B $25.28 20.19% $20.18 See Labor Rate N/A

Ortronics 626JA3BR-EF003M     JUMPER,SIMPLEX,ST-SC,3METER EA B $26.68 20.19% $21.29 See Labor Rate N/A

Ortronics 626JA3BR-EF006M     JUMPER,SIMPLEX,ST-SC,6METER EA B $30.92 20.19% $24.68 See Labor Rate N/A

Ortronics 626JA3BR-EF010M     JUMPER,SIMPLEX,ST-SC,10METER EA B $36.58 20.19% $29.19 See Labor Rate N/A

Ortronics 626JA3BR-EG001M     JMPR,SPLX,ST-LC,62.5/125,1M EA B $25.84 20.19% $20.62 See Labor Rate N/A

Ortronics 626JA3BR-EG002M     JMPR,SPLX,ST-LC,62.5/125,2M EA B $27.24 20.19% $21.74 See Labor Rate N/A

Ortronics 626JA3BR-EG003M     JMPR,SPX,ST-LC,62.5/125,3M EA B $28.66 20.19% $22.87 See Labor Rate N/A

Ortronics 626JA3BR-FF001M     JUMPER,SIMPLEX,SC-SC,1METER EA B $26.62 20.19% $21.25 See Labor Rate N/A

Ortronics 626JA3BR-FF002M     JUMPER,SIMPLEX,SC-SC,2METER EA B $28.04 20.19% $22.38 See Labor Rate N/A

Ortronics 626JA3BR-FF003M     JUMPER,SIMPLEX,SC-SC,3METER EA B $29.46 20.19% $23.51 See Labor Rate N/A

Ortronics 626JA3BR-FF004M     JUMPER,SIMPLEX,SC-SC,4METER EA B $30.86 20.19% $24.63 See Labor Rate N/A

Ortronics 626JA3BR-FF005M     JUMPER,SIMPLEX,SC-SC,5METER EA B $32.28 20.19% $25.76 See Labor Rate N/A

Ortronics 626JA3BR-FF006M     JUMPER,SIMPLEX,SC-SC,6METER EA B $33.70 20.19% $26.90 See Labor Rate N/A

Ortronics 626JA3BR-FF010F     JUMPER,SIMPLEX,SC-SC,10FT. EA B $29.52 20.19% $23.56 See Labor Rate N/A

Ortronics 626JA3BR-FF010M     JUMPER,SIMPLEX,SC-SC,10METER EA B $39.36 20.19% $31.41 See Labor Rate N/A

Ortronics 626JA3BR-FF018M     JUMPER,SIMPLEX,SC-SC,18METER EA B $50.66 20.19% $40.43 See Labor Rate N/A

Ortronics 626JA3BR-FF020F     JUMPER,SIMPLEX,SC-SC,20FT. EA B $33.84 20.19% $27.01 See Labor Rate N/A

Ortronics 626JA3BR-FG001M     JMPR,SPLX,LC-SC,62.5/125,1M EA B $28.60 20.19% $22.83 See Labor Rate N/A

Ortronics 626JA3BR-FG002M     JMPR,SMPLX,LC-SC,62.5/125,2M EA B $30.02 20.19% $23.96 See Labor Rate N/A

Ortronics 626JA3BR-FG003M     JMPR,SPLX,LC-SC,62.5/125,3M EA B $31.42 20.19% $25.08 See Labor Rate N/A

Ortronics 626JA3BR-GG001M     JMPR,SPLX,LC-LC,62.5/125,1M EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 626JA3BR-GG002M     JMPR,SPLX,LC-LC,62.5/125,2M EA B $32.00 20.19% $25.54 See Labor Rate N/A

Ortronics 626JA3BR-GG003M     JMPR,SPLX,LC-LC,62.5/125,3M EA B $33.40 20.19% $26.66 See Labor Rate N/A

Ortronics 626JA3BR-GG011M     JMPR,SPLX,LC-LC,62.5/125,11M EA B $44.72 20.19% $35.69 See Labor Rate N/A

Ortronics 626JB3BR-EE001M     JUMPER,SIMPLEX,ST-ST,1M,50/125 EA B $22.54 20.19% $17.99 See Labor Rate N/A

Ortronics 626JB3BR-EE002M     JUMPER,SIMPLEX,ST-ST,2M,50/125 EA B $23.84 20.19% $19.03 See Labor Rate N/A

Ortronics 626JB3BR-EE003M     JUMPER,SIMPLEX,ST-ST,3M,50/125 EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics 626JB3BR-EF001M     JUMPER,SIMPLEX,ST-SC,1M,50/125 EA B $25.52 20.19% $20.37 See Labor Rate N/A

Ortronics 626JB3BR-EF002M     JUMPER,SIMPLEX,ST-SC,2M,50/125 EA B $26.82 20.19% $21.41 See Labor Rate N/A

Ortronics 626JB3BR-EF003M     JUMPER,SIMPLEX,ST-SC,3M,50/125 EA B $28.10 20.19% $22.43 See Labor Rate N/A

Ortronics 626JB3BR-EG001M     JMPR,SPLX,ST-LC,50/125,3mm,1M EA B $27.68 20.19% $22.09 See Labor Rate N/A

Ortronics 626JB3BR-EG002M     JMPR,SPLX,ST-LC,50/125,3mm,2M EA B $28.98 20.19% $23.13 See Labor Rate N/A

Ortronics 626JB3BR-EG003M     JMPR,SPLX,ST-LC,50/125,3mm,3M EA B $30.26 20.19% $24.15 See Labor Rate N/A

Ortronics 626JB3BR-FF001M     JUMPER,SIMPLEX,SC-SC,1M,50/125 EA B $28.50 20.19% $22.75 See Labor Rate N/A

Ortronics 626JB3BR-FF002M     JUMPER,SIMPLEX,SC-SC,2M,50/125 EA B $29.78 20.19% $23.77 See Labor Rate N/A

Ortronics 626JB3BR-FF003M     JUMPER,SIMPLEX,SC-SC,3M,50/125 EA B $31.08 20.19% $24.80 See Labor Rate N/A

Ortronics 626JB3BR-FG001M     JMPR,SPLX,LC-SC,50/125,3mm,1M EA B $30.66 20.19% $24.47 See Labor Rate N/A

Ortronics 626JB3BR-FG002M     JMPR,SPLX,LC-SC,50/125,3mm,2M EA B $31.94 20.19% $25.49 See Labor Rate N/A

Ortronics 626JB3BR-FG003M     JMPR,SPLX,LC-SC,50/125,3mm,3M EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics 626JB3BR-GG001M     JMPR,SPLX,LC-LC,50/125,3mm,1M EA B $32.82 20.19% $26.19 See Labor Rate N/A

Ortronics 626JB3BR-GG002M     JMPR,SPLX,LC-LC,50/125,3mm,2M EA B $34.12 20.19% $27.23 See Labor Rate N/A

Ortronics 626JB3BR-GG003M     JMPR,SPLX,LC-LC,50/125,3mm,3M EA B $35.40 20.19% $28.25 See Labor Rate N/A

Ortronics 626JC3IR-EE001M     JUMPER,SIMPLEX,ST-ST,1METER EA B $35.04 20.19% $27.97 See Labor Rate N/A
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Ortronics 626JC3IR-EE002M     JUMPER,SIMPLEX,ST-ST,2METER EA B $36.20 20.19% $28.89 See Labor Rate N/A

Ortronics 626JC3IR-EE003M     JUMPER,SIMPLEX,ST-ST,3METER EA B $37.34 20.19% $29.80 See Labor Rate N/A

Ortronics 626JC3IR-EE004M     JUMPER,SIMPLEX,ST-ST,4METER EA B $38.48 20.19% $30.71 See Labor Rate N/A

Ortronics 626JC3IR-EE005M     JUMPER,SIMPLEX,ST-ST,5METER EA B $39.62 20.19% $31.62 See Labor Rate N/A

Ortronics 626JC3IR-EE006M     JUMPER,SIMPLEX,ST-ST,6METER EA B $40.76 20.19% $32.53 See Labor Rate N/A

Ortronics 626JC3IR-EE007M     JUMPER,SIMPLEX,ST-ST,7METER EA B $41.92 20.19% $33.46 See Labor Rate N/A

Ortronics 626JC3IR-EE020F     JUMPER,SIMPLEX,ST-ST,20FT. EA B $40.88 20.19% $32.63 See Labor Rate N/A

Ortronics 626JC3IR-EF001M     JUMPER,SIMPLEX,ST-SC,1METER EA B $37.94 20.19% $30.28 See Labor Rate N/A

Ortronics 626JC3IR-EF002M     JUMPER,SIMPLEX,ST-SC,2METER EA B $39.08 20.19% $31.19 See Labor Rate N/A

Ortronics 626JC3IR-EF003M     JUMPER,SIMPLEX,ST-SC,3METER EA B $40.22 20.19% $32.10 See Labor Rate N/A

Ortronics 626JC3IR-EF020F     JUMPER,SIMPLEX,ST-SC,20FT EA B $43.76 20.19% $34.92 See Labor Rate N/A

Ortronics 626JC3IR-EG001M     JUMPER,SIMPLEX,ST-LC,1M,9/125 EA B $39.06 20.19% $31.17 See Labor Rate N/A

Ortronics 626JC3IR-EG002M     JUMPER,SIMPLEX,ST-LC,2M,9/125 EA B $40.20 20.19% $32.08 See Labor Rate N/A

Ortronics 626JC3IR-EG003M     JUMPER,SIMPLEX,ST-LC,3M,9/125 EA B $41.36 20.19% $33.01 See Labor Rate N/A

Ortronics 626JC3IR-FF001M     JUMPER,SIMPLEX,SC-SC,1M,9/125 EA B $40.84 20.19% $32.59 See Labor Rate N/A

Ortronics 626JC3IR-FF002M     JUMPER,SIMPLEX,SC-SC,2M,9/125 EA B $41.98 20.19% $33.50 See Labor Rate N/A

Ortronics 626JC3IR-FF003M     JUMPER,SIMPLEX,SC-SC,3M,9/125 EA B $43.12 20.19% $34.41 See Labor Rate N/A

Ortronics 626JC3IR-FF006M     JUMPER,SIMPLEX,SC-SC,6M,9/125 EA B $46.56 20.19% $37.16 See Labor Rate N/A

Ortronics 626JC3IR-FF010M     JUMPER,SIMPLEX,SC-SC,10M,9/125 EA B $51.12 20.19% $40.80 See Labor Rate N/A

Ortronics 626JC3IR-FF020F     JUMPER,SIMPLEX,SC-SC,20F,9/125 EA B $46.66 20.19% $37.24 See Labor Rate N/A

Ortronics 626JC3IR-FG001M     JUMPER,SIMPLEX,LC-SC,1M,9/125 EA B $41.96 20.19% $33.49 See Labor Rate N/A

Ortronics 626JC3IR-FG003M     JUMPER,SIMPLEX,LC-SC,3M,9/125 EA B $44.24 20.19% $35.31 See Labor Rate N/A

Ortronics 626JC3IR-GG001M     JUMPER,SIMPLEX,LC-LC,1M,9/125 EA B $43.08 20.19% $34.38 See Labor Rate N/A

Ortronics 626JC3IR-GG002M     JUMPER,SIMPLEX,LC-LC,2M,9/125 EA B $44.22 20.19% $35.29 See Labor Rate N/A

Ortronics 626JC3IR-GG003M     JUMPER,SIMPLEX,LC-LC,3M,9/125 EA B $45.36 20.19% $36.20 See Labor Rate N/A

Ortronics 626JC3IR-QQ001M     JUMPER,DX,ST(UPC)-ST(UPC),1M EA B $35.04 20.19% $27.97 See Labor Rate N/A

Ortronics 626JC3IR-QQ002M     JUMPER,DX,ST(UPC)-ST(UPC),2M EA B $36.20 20.19% $28.89 See Labor Rate N/A

Ortronics 626JC3IR-QQ003M     JUMPER,SPLX,ST(UPC)-ST(UPC),3M EA B $37.34 20.19% $29.80 See Labor Rate N/A

Ortronics 626JC3IR-QR001M     JUMPER,SPLX,ST(UPC)-SC(UPC),1M EA B $37.94 20.19% $30.28 See Labor Rate N/A

Ortronics 626JC3IR-QR002M     JUMPER,SPLX,ST(UPC)-SC(UPC),2M EA B $39.08 20.19% $31.19 See Labor Rate N/A

Ortronics 626JC3IR-QR003M     JUMPER,SPLX,ST(UPC)-SC(UPC),3M EA B $40.22 20.19% $32.10 See Labor Rate N/A

Ortronics 626JC3IR-QS001M     JUMPER,SPLX,ST(UPC)-LC(UPC),1M EA B $39.06 20.19% $31.17 See Labor Rate N/A

Ortronics 626JC3IR-QS002M     JUMPER,SPLX,ST(UPC)-LC(UPC),2M EA B $40.20 20.19% $32.08 See Labor Rate N/A

Ortronics 626JC3IR-QS003M     JUMPER,SPLX,ST(UPC)-LC(UPC),3M EA B $41.36 20.19% $33.01 See Labor Rate N/A

Ortronics 626JC3IR-RR001M     JUMPER,SPLX,SC(UPC)-SC(UPC),1M EA B $40.84 20.19% $32.59 See Labor Rate N/A

Ortronics 626JC3IR-RR002M     JUMPER,SPLX,SC(UPC)-SC(UPC),2M EA B $41.98 20.19% $33.50 See Labor Rate N/A

Ortronics 626JC3IR-RR003M     JUMPER,SPLX,SC(UPC)-SC(UPC),3M EA B $43.12 20.19% $34.41 See Labor Rate N/A

Ortronics 626JC3IR-RR015M     JMPR,SPLX,SC(UPC)-SC(UPC),15M EA B $56.84 20.19% $45.36 See Labor Rate N/A

Ortronics 626JC3IR-RS001M     JUMPER,SPLX,SC(UPC)-LC(UPC),1M EA B $41.96 20.19% $33.49 See Labor Rate N/A

Ortronics 626JC3IR-RS002M     JUMPER,SPLX,SC(UPC)-LC(UPC),2M EA B $43.10 20.19% $34.40 See Labor Rate N/A

Ortronics 626JC3IR-RS003M     JUMPER,SPLX,SC(UPC)-LC(UPC),3M EA B $44.24 20.19% $35.31 See Labor Rate N/A

Ortronics 626JC3IR-SS001M     JUMPER,SPLX,LC(UPC)-LC(UPC),1M EA B $43.08 20.19% $34.38 See Labor Rate N/A

Ortronics 626JC3IR-SS002M     JUMPER,SPLX,LC(UPC)-LC(UPC),2M EA B $44.22 20.19% $35.29 See Labor Rate N/A

Ortronics 626JC3IR-SS003M     JUMPER,SPLX,LC(UPC)-LC(UPC),3M EA B $45.36 20.19% $36.20 See Labor Rate N/A

Ortronics 626JC3IR-TT015M     JMPR,SPLX,FC(UPC)-FC(UPC),15M EA B $59.64 20.19% $47.60 See Labor Rate N/A

Ortronics 626JF3BR-EE001M     JUMPER,SIMPLEX,ST-ST,1M EA B $24.14 20.19% $19.27 See Labor Rate N/A

Ortronics 626JF3BR-EE002M     JUMPER,SIMPLEX,ST-ST,2M EA B $26.34 20.19% $21.02 See Labor Rate N/A

Ortronics 626JF3BR-EE003M     JUMPER,SIMPLEX,ST-ST,3M EA B $28.52 20.19% $22.76 See Labor Rate N/A

Ortronics 626JF3BR-EF001M     JUMPER,SIMPLEX,ST-SC,1M EA B $26.98 20.19% $21.53 See Labor Rate N/A

Ortronics 626JF3BR-EF002M     JUMPER,SIMPLEX,ST-SC,2M EA B $29.16 20.19% $23.27 See Labor Rate N/A

Ortronics 626JF3BR-EF003M     JUMPER,SIMPLEX,ST-SC,3M EA B $31.34 20.19% $25.01 See Labor Rate N/A

Ortronics 626JF3BR-EG001M     JMPR,SPLX,ST-LC,10G 50/125,1M EA B $29.50 20.19% $23.54 See Labor Rate N/A

Ortronics 626JF3BR-EG002M     JMPR,SPLX,ST-LC,10G 50/125,2M EA B $31.68 20.19% $25.28 See Labor Rate N/A

Ortronics 626JF3BR-EG003M     JMPR,SPEX,ST-LC,10G 50/125,3M EA B $33.86 20.19% $27.02 See Labor Rate N/A

Ortronics 626JF3BR-FF001M     JUMPER,SIMPLEX,SC-SC,1M EA B $29.80 20.19% $23.78 See Labor Rate N/A

Ortronics 626JF3BR-FF002M     JUMPER,SIMPLEX,SC-SC,2M EA B $32.00 20.19% $25.54 See Labor Rate N/A

Ortronics 626JF3BR-FF003M     JUMPER,SIMPLEX,SC-SC,3M EA B $34.18 20.19% $27.28 See Labor Rate N/A

Ortronics 626JF3BR-FF017M     JUMPER,SIMPLEX,SC-SC,17M EA B $64.76 20.19% $51.69 See Labor Rate N/A

Ortronics 626JF3BR-FG001M     JUMPER,SIMPLEX,SC-LC,1M EA B $32.32 20.19% $25.79 See Labor Rate N/A

Ortronics 626JF3BR-FG002M     JUMPER,SIMPLEX,SC-LC,2M EA B $34.50 20.19% $27.53 See Labor Rate N/A

Ortronics 626JF3BR-FG003M     JUMPER,SIMPLEX,SC-LC,3M EA B $36.70 20.19% $29.29 See Labor Rate N/A
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Ortronics 626JF3BR-FG031M     JUMPER,SIMPLEX,SC-LC,31M EA B $97.84 20.19% $78.09 See Labor Rate N/A

Ortronics 626JF3BR-GG001M     JUMPER,SIMPLEX,LC-LC,1M EA B $34.84 20.19% $27.81 See Labor Rate N/A

Ortronics 626JF3BR-GG002M     JUMPER,SIMPLEX,LC-LC,2M EA B $37.02 20.19% $29.55 See Labor Rate N/A

Ortronics 626JF3BR-GG003M     JUMPER,SIMPLEX,LC-LC,3M EA B $39.20 20.19% $31.29 See Labor Rate N/A

Ortronics 626JF3BR-GG010M     JUMPER,SIMPLEX,LC-LC,10M EA B $54.50 20.19% $43.50 See Labor Rate N/A

Ortronics 626PA9FR-EZ001M     PIGTAIL,SIMPLEX,ST,1M,62.5/125 EA B $14.68 20.19% $11.72 See Labor Rate N/A

Ortronics 626PA9FR-EZ002M     PIGTAIL,SIMPLEX,ST,2M,62.5/125 EA B $15.90 20.19% $12.69 See Labor Rate N/A

Ortronics 626PA9FR-FZ001M     PIGTAIL,SIMPLEX,SC,1M,62.5/125 EA B $16.60 20.19% $13.25 See Labor Rate N/A

Ortronics 626PA9FR-FZ002M     PIGTAIL,SIMPLEX,SC,2M,62.5/125 EA B $17.80 20.19% $14.21 See Labor Rate N/A

Ortronics 626PA9FR-GZ001M     PIGTAIL,SPLX,LC,62.5/125,1M EA B $18.54 20.19% $14.80 See Labor Rate N/A

Ortronics 626PA9FR-GZ002M     PIGTAIL,SPLX,LC,62.5/125,2M EA B $19.74 20.19% $15.75 See Labor Rate N/A

Ortronics 626PA9ZR-DZ001M     PIGTAIL,MTRJ,2FIBER,1M EA B $45.80 20.19% $36.55 See Labor Rate N/A

Ortronics 626PA9ZR-DZ002M     PIGTAIL,MTRJ,2FIBER,2M EA B $48.22 20.19% $38.48 See Labor Rate N/A

Ortronics 626PB9FR-EZ001M     PIGTAIL,SIMPLEX,ST,1M,50/125 EA B $15.84 20.19% $12.64 See Labor Rate N/A

Ortronics 626PB9FR-EZ002M     PIGTAIL,SIMPLEX,ST,2M,50/125 EA B $17.14 20.19% $13.68 See Labor Rate N/A

Ortronics 626PB9FR-FZ001M     PIGTAIL,SIMPLEX,SC,1M,50/125 EA B $17.92 20.19% $14.30 See Labor Rate N/A

Ortronics 626PB9FR-FZ002M     PIGTAIL,SIMPLEX,SC,2M,50/125 EA B $19.22 20.19% $15.34 See Labor Rate N/A

Ortronics 626PB9FR-GZ001M     PIGTAIL,SPLX,LC,50/125,1M EA B $20.00 20.19% $15.96 See Labor Rate N/A

Ortronics 626PB9FR-GZ002M     PIGTAIL,SPLX,LC,50/125,2M EA B $21.30 20.19% $17.00 See Labor Rate N/A

Ortronics 626PC9FR-EZ001M     PIGTAIL,SIMPLEX,ST,1M,9/125,SM EA B $22.22 20.19% $17.73 See Labor Rate N/A

Ortronics 626PC9FR-EZ002M     PIGTAIL,SIMPLEX,ST,2M,9/125,SM EA B $23.16 20.19% $18.48 See Labor Rate N/A

Ortronics 626PC9FR-FZ001M     PIGTAIL,SIMPLEX,SC,1M,9/125,SM EA B $25.18 20.19% $20.10 See Labor Rate N/A

Ortronics 626PC9FR-FZ002M     PIGTAIL,SIMPLEX,SC,2M,9/125,SM EA B $26.12 20.19% $20.85 See Labor Rate N/A

Ortronics 626PC9FR-GZ001M     PIGTAIL,SIMPLEX,LC,1M EA B $23.02 20.19% $18.37 See Labor Rate N/A

Ortronics 626PC9FR-GZ002M     PIGTAIL,SIMPLEX,LC,2M EA B $23.96 20.19% $19.12 See Labor Rate N/A

Ortronics 626PC9FR-QZ001M     PIGTAIL,SIMPLEX,ST(UPC),1M EA B $22.22 20.19% $17.73 See Labor Rate N/A

Ortronics 626PC9FR-QZ002M     PIGTAIL,SIMPLEX,ST(UPC),2M EA B $23.16 20.19% $18.48 See Labor Rate N/A

Ortronics 626PC9FR-RZ001M     PIGTAIL,SIMPLEX,SC(UPC),1M EA B $25.18 20.19% $20.10 See Labor Rate N/A

Ortronics 626PC9FR-RZ002M     PGTL,SMPLX,SC(UPC),2M,9/125 EA B $26.12 20.19% $20.85 See Labor Rate N/A

Ortronics 626PC9FR-RZ003M     PGTL,SMPLX,SC(UPC),3M,9/125 EA B $30.00 20.19% $23.94 See Labor Rate N/A

Ortronics 626PC9FR-SZ001M     PIGTAIL,SIMPLEX,LC(UPC),1M EA B $23.02 20.19% $18.37 See Labor Rate N/A

Ortronics 626PC9FR-SZ002M     PIGTAIL,SIMPLEX,LC(UPC),2M EA B $23.96 20.19% $19.12 See Labor Rate N/A

Ortronics 626PC9ZR-DZ001M     PIGTAIL,MTRJ,2FIBER,1M,SM EA B $48.68 20.19% $38.85 See Labor Rate N/A

Ortronics 626PC9ZR-DZ002M     PIGTAIL,MTRJ,2FIBER,2M,SM EA B $50.54 20.19% $40.34 See Labor Rate N/A

Ortronics 626PF9FR-EZ001M     PIGTAIL,SPLX,ST,1M,10G,50/125 EA B $18.16 20.19% $14.49 See Labor Rate N/A

Ortronics 626PF9FR-EZ002M     PIGTAIL,SPLX,ST,2M,10G,50/125 EA B $20.20 20.19% $16.12 See Labor Rate N/A

Ortronics 626PF9FR-FZ001M     PIGTAIL,SMPX,SC,1M,10G,50/125 EA B $20.24 20.19% $16.15 See Labor Rate N/A

Ortronics 626PF9FR-FZ002M     PIGTAIL,SMPX,SC,2M,10G,50/125 EA B $22.28 20.19% $17.78 See Labor Rate N/A

Ortronics 626PF9FR-GZ001M     PIGTAIL,SPLX,LC,10G 50/125,1M EA B $22.32 20.19% $17.81 See Labor Rate N/A

Ortronics 626PF9FR-GZ002M     PIGTAIL,SPLX,LC,10G 50/125,2M EA B $24.36 20.19% $19.44 See Labor Rate N/A

Ortronics 626PF9ZR-DZ001M     PIGTAIL,MTRJ(M),2FIBER,1M EA B $57.70 20.19% $46.05 See Labor Rate N/A

Ortronics 626PF9ZR-DZ002M     PIGTAIL,MTRJ(M),2FIBER,2M EA B $62.06 20.19% $49.53 See Labor Rate N/A

Ortronics 626SA4ZR-EZ001M     PIGTAIL,6FBR,ST,1M,62.5/125,MM EA B $88.90 20.19% $70.95 See Labor Rate N/A

Ortronics 626SA4ZR-EZ002M     PIGTAIL,6FBR,ST,2M,62.5/125,MM EA B $96.92 20.19% $77.35 See Labor Rate N/A

Ortronics 626SA4ZR-EZ010M     PIGTAIL,6FBR,ST,10M,62.5/125MM EA B $161.16 20.19% $128.62 See Labor Rate N/A

Ortronics 626SA4ZR-FZ001M     PIGTAIL,6FBR,SC,1M,62.5/125,MM EA B $100.38 20.19% $80.11 See Labor Rate N/A

Ortronics 626SA4ZR-FZ002M     PIGTAIL,6FBR,SC,2M,62.5/125,MM EA B $108.40 20.19% $86.51 See Labor Rate N/A

Ortronics 626SA4ZR-GZ001M     PIGTAIL,6FBR,LC,62.5/125,1M EA B $111.98 20.19% $89.37 See Labor Rate N/A

Ortronics 626SA4ZR-GZ002M     PIGTAIL,6FBR,LC,62.5/125,2M EA B $120.02 20.19% $95.79 See Labor Rate N/A

Ortronics 626SB4ZR-EZ001M     PIGTAIL,6FBR,ST,1M,50/125,MM EA B $94.56 20.19% $75.47 See Labor Rate N/A

Ortronics 626SB4ZR-EZ002M     PIGTAIL,6FBR,ST,2M,50/125,MM EA B $101.76 20.19% $81.21 See Labor Rate N/A

Ortronics 626SB4ZR-FZ001M     PIGTAIL,6FBR,SC,1M,50/125,MM EA B $107.04 20.19% $85.43 See Labor Rate N/A

Ortronics 626SB4ZR-FZ002M     PIGTAIL,6FBR,SC,2M,50/125,MM EA B $114.24 20.19% $91.18 See Labor Rate N/A

Ortronics 626SB4ZR-GZ001M     PIGTAIL,6FBR,LC,1M,50/125,MM EA B $119.52 20.19% $95.39 See Labor Rate N/A

Ortronics 626SB4ZR-GZ002M     PIGTAIL,6FBR,LC,2M,50/125,MM EA B $126.72 20.19% $101.14 See Labor Rate N/A

Ortronics 626SC4ZR-EZ001M     PIGTAIL,6FBR,ST,1M,9/125,SM EA B $133.92 20.19% $106.88 See Labor Rate N/A

Ortronics 626SC4ZR-EZ002M     PIGTAIL,6FBR,ST,2M,9/125,SM EA B $140.16 20.19% $111.86 See Labor Rate N/A

Ortronics 626SC4ZR-FZ001M     PIGTAIL,6FBR,SC,1M,9/125,SM EA B $151.76 20.19% $121.12 See Labor Rate N/A

Ortronics 626SC4ZR-FZ002M     PIGTAIL,6FBR,SC,2M,9/125,SM EA B $158.00 20.19% $126.10 See Labor Rate N/A

Ortronics 626SC4ZR-GZ001M     PIGTAIL,6FBR,LC,1M,9/125,SM EA B $138.78 20.19% $110.76 See Labor Rate N/A

Ortronics 626SC4ZR-GZ002M     PIGTAIL,6FBR,LC,2M,9/125,SM EA B $145.02 20.19% $115.74 See Labor Rate N/A
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Ortronics 626SC4ZR-QZ001M     PIGTAIL,6FBR,ST(UPC),1M,9/125 EA B $133.92 20.19% $106.88 See Labor Rate N/A

Ortronics 626SC4ZR-QZ002M     PIGTAIL,6FBR,ST(UPC),2M,9/125 EA B $140.16 20.19% $111.86 See Labor Rate N/A

Ortronics 626SC4ZR-RZ001M     PIGTAIL,6FBR,SC(UPC),1M,9/125 EA B $151.76 20.19% $121.12 See Labor Rate N/A

Ortronics 626SC4ZR-RZ002M     PIGTAIL,6FBR,SC(UPC),2M,9/125 EA B $158.00 20.19% $126.10 See Labor Rate N/A

Ortronics 626SC4ZR-SZ001M     PIGTAIL,6FBR,LC(UPC),1M,9/125 EA B $138.78 20.19% $110.76 See Labor Rate N/A

Ortronics 626SC4ZR-SZ002M     PIGTAIL,6FBR,LC(UPC),2M,9/125 EA B $145.02 20.19% $115.74 See Labor Rate N/A

Ortronics 626SF4ZR-EZ001M     PIGTAIL,6FBR,ST,1M,10G 50/125 EA B $110.28 20.19% $88.01 See Labor Rate N/A

Ortronics 626SF4ZR-EZ002M     PIGTAIL,6FBR,ST,2M,10G 50/125 EA B $123.84 20.19% $98.84 See Labor Rate N/A

Ortronics 626SF4ZR-FZ001M     PIGTAIL,6FBR,SC,1M,10G 50/125 EA B $122.76 20.19% $97.97 See Labor Rate N/A

Ortronics 626SF4ZR-FZ002M     PIGTAIL,6FBR,SC,2M,10G 50/125 EA B $136.32 20.19% $108.80 See Labor Rate N/A

Ortronics 626SF4ZR-GZ001M     PIGTAIL,6FBR,LC,1M,10G 50/125 EA B $135.24 20.19% $107.94 See Labor Rate N/A

Ortronics 626SF4ZR-GZ002M     PIGTAIL,6FBR,LC,2M,10G 50/125 EA B $148.80 20.19% $118.76 See Labor Rate N/A

Ortronics 626TA4ZR-DZ001M     PIGTAIL,12FBR,MTRJ(M),1M EA B $276.42 20.19% $220.61 See Labor Rate N/A

Ortronics 626TA4ZR-DZ002M     PIGTAIL,12FBR,MTRJ(M),2M EA B $292.48 20.19% $233.43 See Labor Rate N/A

Ortronics 626TA4ZR-EZ001M     PIGTAIL,12FBR,ST,1M,62.5/125 EA B $177.82 20.19% $141.92 See Labor Rate N/A

Ortronics 626TA4ZR-EZ002M     PIGTAIL,12FBR,ST,2M,62.5/125 EA B $193.90 20.19% $154.75 See Labor Rate N/A

Ortronics 626TA4ZR-FZ001M     PIGTAIL,12FBR,SC,1M,62.5/125 EA B $200.78 20.19% $160.24 See Labor Rate N/A

Ortronics 626TA4ZR-FZ002M     PIGTAIL,12FBR,SC,2M,62.5/125 EA B $216.86 20.19% $173.08 See Labor Rate N/A

Ortronics 626TA4ZR-GZ001M     PIGTAIL,12FBR,LC,62.5/125,1M EA B $224.00 20.19% $178.77 See Labor Rate N/A

Ortronics 626TA4ZR-GZ002M     PIGTAIL,12FBR,LC,62.5/125,2M EA B $240.00 20.19% $191.54 See Labor Rate N/A

Ortronics 626TB4ZR-DZ001M     PIGTAIL,12FBR,MTRJ(M)1M,50/125 EA B $296.22 20.19% $236.41 See Labor Rate N/A

Ortronics 626TB4ZR-DZ002M     PIGTAIL,12FBR,MTRJ(M)2M,50/125 EA B $310.62 20.19% $247.91 See Labor Rate N/A

Ortronics 626TB4ZR-EZ001M     PIGTAIL,12FBR,ST,1M,50/125,MM EA B $189.14 20.19% $150.95 See Labor Rate N/A

Ortronics 626TB4ZR-EZ002M     PIGTAIL,12FBR,ST,2M,50/125,MM EA B $203.54 20.19% $162.45 See Labor Rate N/A

Ortronics 626TB4ZR-FZ001M     PIGTAIL,12FBR,SC,1M,50/125,MM EA B $214.10 20.19% $170.87 See Labor Rate N/A

Ortronics 626TB4ZR-FZ002M     PIGTAIL,12FBR,SC,2M,50/125,MM EA B $228.50 20.19% $182.37 See Labor Rate N/A

Ortronics 626TB4ZR-GZ001M     PIGTAIL,12FBR,LC,50/125,1M EA B $239.06 20.19% $190.79 See Labor Rate N/A

Ortronics 626TB4ZR-GZ002M     PIGTAIL,12FBR,LC,50/125,2M EA B $253.46 20.19% $202.29 See Labor Rate N/A

Ortronics 626TC4ZR-DZ001M     PIGTAIL,12FBR,MTRJ,1M,9/125,SM EA B $293.28 20.19% $234.07 See Labor Rate N/A

Ortronics 626TC4ZR-DZ002M     PIGTAIL,12FBR,MTRJ,2M,9/125,SM EA B $305.76 20.19% $244.03 See Labor Rate N/A

Ortronics 626TC4ZR-EZ001M     PIGTAIL,12FBR,ST,1M,9/125,SM EA B $267.82 20.19% $213.75 See Labor Rate N/A

Ortronics 626TC4ZR-EZ002M     PIGTAIL,12FBR,ST,2M,9/125,SM EA B $280.30 20.19% $223.71 See Labor Rate N/A

Ortronics 626TC4ZR-FZ001M     PIGTAIL,12FBR,SC,1M,9/125,SM EA B $303.52 20.19% $242.24 See Labor Rate N/A

Ortronics 626TC4ZR-FZ002M     PIGTAIL,12FBR,SC,2M,9/125,SM EA B $316.00 20.19% $252.20 See Labor Rate N/A

Ortronics 626TC4ZR-FZ004M     PIGTAIL,12FBR,SC,4M,9/125,SM EA B $341.00 20.19% $272.15 See Labor Rate N/A

Ortronics 626TC4ZR-FZ050F     PIGTAIL,12FBR,SC,50F,9/125,SM EA B $481.22 20.19% $384.06 See Labor Rate N/A

Ortronics 626TC4ZR-GZ001M     PIGTAIL,12FBR,LC,1M,9/125,SM EA B $277.56 20.19% $221.52 See Labor Rate N/A

Ortronics 626TC4ZR-GZ002M     PIGTAIL,12FBR,LC,2M,9/125,SM EA B $290.04 20.19% $231.48 See Labor Rate N/A

Ortronics 626TC4ZR-QZ001M     PIGTAIL,12FBR,ST(UPC)1M,9/125 EA B $267.82 20.19% $213.75 See Labor Rate N/A

Ortronics 626TC4ZR-QZ002M     PIGTAIL,12FBR,ST(UPC)2M,9/125 EA B $280.30 20.19% $223.71 See Labor Rate N/A

Ortronics 626TC4ZR-RZ001M     PIGTAIL,12FBR,SC(UPC)1M,9/125 EA B $303.52 20.19% $242.24 See Labor Rate N/A

Ortronics 626TC4ZR-RZ002M     PIGTAIL,12FBR,SC(UPC)2M,9/125 EA B $316.00 20.19% $252.20 See Labor Rate N/A

Ortronics 626TC4ZR-SZ001M     PIGTAIL,12FBR,LC(UPC)1M,9/125 EA B $277.56 20.19% $221.52 See Labor Rate N/A

Ortronics 626TC4ZR-SZ002M     PIGTAIL,12FBR,LC(UPC)2M,9/125 EA B $290.04 20.19% $231.48 See Labor Rate N/A

Ortronics 626TF4ZR-DZ001M     PIGTAIL,12FBR,MTRJ(M)1M EA B $347.16 20.19% $277.07 See Labor Rate N/A

Ortronics 626TF4ZR-DZ002M     PIGTAIL,12FBR,MTRJ(M)2M EA B $374.32 20.19% $298.75 See Labor Rate N/A

Ortronics 626TF4ZR-EZ001M     PIGTAIL,12FBR,ST,1M,10G 50/125 EA B $220.60 20.19% $176.06 See Labor Rate N/A

Ortronics 626TF4ZR-EZ002M     PIGTAIL,12FBR,ST,2M,10G 50/125 EA B $247.76 20.19% $197.74 See Labor Rate N/A

Ortronics 626TF4ZR-FZ001M     PIGTAIL,12FBR,SC,1M,10G 50/125 EA B $245.56 20.19% $195.98 See Labor Rate N/A

Ortronics 626TF4ZR-FZ002M     PIGTAIL,12FBR,SC,2M,10G 50/125 EA B $272.72 20.19% $217.66 See Labor Rate N/A

Ortronics 626TF4ZR-GZ001M     PIGTAIL,12FBR,LC,1M,10G 50/125 EA B $270.52 20.19% $215.90 See Labor Rate N/A

Ortronics 626TF4ZR-GZ002M     PIGTAIL,12FBR,LC,2M,10G 50/125 EA B $297.68 20.19% $237.58 See Labor Rate N/A

Ortronics 63700005            TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-00         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-13         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-23         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-26         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-68         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-78         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-88         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 63700005-99         TRACJACK,6P6C,110,USOC EA B $5.00 20.19% $3.99 See Labor Rate N/A
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Ortronics 63700006            TRACJACK,F CONN,F/F EA B $4.02 20.19% $3.21 See Labor Rate N/A

Ortronics 63700006-00         TRACJACK,FCONN,F/F EA B $4.02 20.19% $3.21 See Labor Rate N/A

Ortronics 63700006-13         TRACJACK,FCONN,F/F EA B $4.02 20.19% $3.21 See Labor Rate N/A

Ortronics 63700006-78         TRACJACK,FCONN,F/F EA B $4.02 20.19% $3.21 See Labor Rate N/A

Ortronics 63700006-88         TRACJACK,FCONN,F/F EA B $4.02 20.19% $3.21 See Labor Rate N/A

Ortronics 63700006-99         TRACJACK,F CONN,F/F EA B $4.02 20.19% $3.21 See Labor Rate N/A

Ortronics 63700010            TRACJACK,2/RCA EA B $10.82 20.19% $8.64 See Labor Rate N/A

Ortronics 63700011            TRACJACK,ST,MTL EA B $9.74 20.19% $7.77 See Labor Rate N/A

Ortronics 63700012            TRACJACK,ST,CER,SM,FOG WHITE EA B $16.06 20.19% $12.82 See Labor Rate N/A

Ortronics 63700013            TRACJACK,2/ST,MTL EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics 63700014            TRACJACK,2/ST,CER,SM,FOG WHITE EA B $32.12 20.19% $25.64 See Labor Rate N/A

Ortronics 63700017            TRACJACK,SC,SIMPLEX,MTL,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-25         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-42         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-43         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-44         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-45         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-68         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-78         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700017-99         TRACJACK,SC,SIMPLEX,MM,FLUSH EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700018            TRACJACK,SC,SIMPLEX,CER,FLUSH EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics 63700019            TRACJACK,FC PHOSPHER EA B $27.52 20.19% $21.96 See Labor Rate N/A

Ortronics 63700021            TRACJACK,SPEAKER TERMINAL SET EA B $8.96 20.19% $7.15 See Labor Rate N/A

Ortronics 63700023            TRACJACK,BNC,FEEDTHRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700023-88         TRACJACK,BNC,FEEDTHRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700023-99         TRACJACK,BNC,FEEDTHRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700025            TRACJACK,S Video,110(mini DIN) EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 63700025-88         TRACJACK,S VIDEO,110(MINI DIN) EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 63700025-99         TRACJACK,S Video,110(mini DIN) EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 63700026            TRACJACK,MTRJ,F/F,FLUSH,MM EA B $12.84 20.19% $10.25 See Labor Rate N/A

Ortronics 63700026-23         TRACJACK,MTRJ,F/F,FLUSH MNT,MM EA B $12.84 20.19% $10.25 See Labor Rate N/A

Ortronics 63700037            TRACJACK,MTRJ,FLUSH MOUNT, EA B $21.80 20.19% $17.40 See Labor Rate N/A

Ortronics 63700039            TRACJACK,LC,MTL,FLUSH MOUNT EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-00         TRACJACK,LC,MTL,FLUSH MOUNT EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-25         TRACJACK,LC,MTL,FLUSH MOUNT EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-42         TRACJACK,LC,MTL,FLUSH MOUNT EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-43         TRACJACK,LC,MTL,FLUSH MOUNT EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-44         TRACJACK,LC,MTL,FLUSH MOUNT EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-45         TRACJACK,LC,MTL,FLUSH MOUNT EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-68         TRACJACK,LC,MM,BEIGE ADPT,MTL EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-88         TRACJACK,LC,MM,BEIGE ADPT,MTL EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700039-99         TRACJACK,LC,MM,BEIGE ADPT,MTL EA B $22.80 20.19% $18.20 See Labor Rate N/A

Ortronics 63700044-88         TRACJACK,AUDIO,1 RED,1BLACK,KT EA B $8.74 20.19% $6.98 See Labor Rate N/A

Ortronics 63700046            TRACJACK,RCA TO 110,1BLK/1RED EA B $12.46 20.19% $9.94 See Labor Rate N/A

Ortronics 63700046-88         TRACJACK,RCA TO 110,1BLK/1RED EA B $12.46 20.19% $9.94 See Labor Rate N/A

Ortronics 63700046-99         TRACJACK,RCA TO 110,1BLK/1RED EA B $12.46 20.19% $9.94 See Labor Rate N/A

Ortronics 63700047            TRACJACK,RCA TO 110 YELLOW EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700047-88         TRACJACK,RCA TO 110 YELLOW EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 63700048            TRACJACK,MTRJ,F/F,ANGLED,2U,MM EA B $12.86 20.19% $10.26 See Labor Rate N/A

Ortronics 63700049            TRACJACK,MTRJ,ANGLED,2UNIT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics 63700050            TRACJACK,LC,ANGLED,2UNIT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics 63700051            TRACJACK,SC,ANGLED,2UNIT EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics 63700052            TRACJACK,SC,ANGLED,2UNIT EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics 63700058            TRACJACK,1/RCA FEED THRU EA B $7.38 20.19% $5.89 See Labor Rate N/A

Ortronics 63700059            TRACJACK,1/RCA FEED THRU EA B $7.38 20.19% $5.89 See Labor Rate N/A

Ortronics 63700060            TRACJACK,1/RCA FEED THRU EA B $7.38 20.19% $5.89 See Labor Rate N/A

Ortronics 63700065            TRACJACK,LC,ANGLED,2UNIT,SM EA B $33.26 20.19% $26.54 See Labor Rate N/A

Ortronics 63700066            TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-00         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-25         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-42         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A
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Ortronics 63700066-43         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-44         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-45         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-68         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-78         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-88         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700066-99         TRACJACK,DUAL SC,FLANGELESS,MM EA B $20.64 20.19% $16.47 See Labor Rate N/A

Ortronics 63700067            TRACJACK,DUAL SC,FLANGELESS,SM EA B $34.40 20.19% $27.45 See Labor Rate N/A

Ortronics 63700068            TJ,LC/DX/CER/SM/BLUE,FLUSH,180 EA B $38.12 20.19% $30.42 See Labor Rate N/A

Ortronics 63700069            TRACJACK,1/3.5mm STEREO JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics 63700069-00         TRACJACK,1/3.5MM STEREO JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics 63700069-13         TRACJACK,1/3.5MM STEREO JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics 63700069-88         TRACJACK,1/3.5MM STEREO JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics 63700070            TRACJACK,RCA TO 110 WHITE EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700070-88         TRACJACK,RCA TO 110 WHITE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics 63700070-99         TRACJACK,RCA TO 110 WHITE EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700071            TRACJACK,RCA TO 110 RED EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700071-88         TRACJACK,RCA TO 110 RED EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700071-99         TRACJACK,RCA TO 110 RED EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700074            TRACJACK,LC,MM,BLACK ADPT,MTL EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-00         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-25         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-42         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-43         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-44         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-45         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-68         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-78         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-88         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700074-99         TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075            TRACJACK,LC,MM,AQUA ADPT,CER EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-00         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-25         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-42         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-43         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-44         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-45         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-68         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-78         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-88         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700075-99         TRACJACK,LC,MM,CER,FLUSHMOUNT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700076            TRACJACK,LC,SM,BLUE ADPT,CER EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-00         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-25         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-42         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-43         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-44         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-45         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-68         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-78         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-88         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700076-99         TRACJACK,LC,SM,CER,FLUSHMOUNT EA B $30.58 20.19% $24.41 See Labor Rate N/A

Ortronics 63700077            TRACJACK,SC,MM,BLACK ADPT,MTL EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-00         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-25         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-42         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-43         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-44         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-45         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-68         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-78         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Page 1078 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Ortronics 63700077-88         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700077-99         TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078            TRACJACK,SC,MM,AQUA ADPT,CER EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-00         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-25         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-42         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-43         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-44         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-45         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-68         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-78         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-88         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700078-99         TRACJACK,SC,MM,CER,FLUSHMOUNT EA B $15.82 20.19% $12.63 See Labor Rate N/A

Ortronics 63700079            TRACJACK,SC,SM,BLUE ADPT,CER EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-00         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-25         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-42         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-43         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-44         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-45         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-68         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-78         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-88         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700079-99         TRACJACK,SC,SM,CER,FLUSHMOUNT EA B $29.70 20.19% $23.70 See Labor Rate N/A

Ortronics 63700080            TRACJACK,LC,ANGLED,MM,2 UNIT EA B $21.74 20.19% $17.35 See Labor Rate N/A

Ortronics 63700081            TRACJACK,DUAL SC,MM,1 UNIT EA B $19.66 20.19% $15.69 See Labor Rate N/A

Ortronics 63700082            TRACJACK,SC,ANGLED,MM,2 UNIT EA B $16.40 20.19% $13.09 See Labor Rate N/A

Ortronics 63700083            TRACJACK, RCA TO 110, GREEN EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700083-13         TRACJACK, RCA TO 110, GREEN EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700083-88         TRACJACK, RCA TO 110, GREEN EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700083-99         TRACJACK, RCA TO 110, GREEN EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700084            TRACJACK, RCA TO 110, BLUE EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700084-13         TRACJACK, RCA TO 110, BLUE EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700084-88         TRACJACK, RCA TO 110, BLUE EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700084-99         TRACJACK, RCA TO 110, BLUE EA B $11.70 20.19% $9.34 See Labor Rate N/A

Ortronics 63700085            TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700085-13         TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700085-88         TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700085-99         TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700086            TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700086-13         TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700086-88         TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63700086-99         TRACJACK,1/RCA FEED THRU EA B $6.30 20.19% $5.03 See Labor Rate N/A

Ortronics 63730003            TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63730003-00         TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63730003-13         TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63730003-25         TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63730003-26         TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63730003-27         TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63730003-78         TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63730003-88         TRACJACK,8P8C,110,568A/B,CT3 EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics 63750001-88         TRACJACK,8P8C,110,568A/B,CT5e EA B $7.34 20.19% $5.86 See Labor Rate N/A

Ortronics 70300030            RIVET,110,12PER PACKAGE PK B $7.76 20.19% $6.19 See Labor Rate N/A

Ortronics 70400202            DESG:DESGTN STRIP/COVER KIT EA B $4.54 20.19% $3.62 See Labor Rate N/A

Ortronics 70400216            DESG KIT FOR 8PORT PAPER/COVER EA B $3.14 20.19% $2.51 See Labor Rate N/A

Ortronics 70400219            DESG:DESG KIT,SNAP ON EA B $4.54 20.19% $3.62 See Labor Rate N/A

Ortronics 70400271            DSGN:110 DESGNTN STRIP,WHITE EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400272            KIT,110 HOLDER/DESGNTN,WHITE PK B $1.20 20.19% $0.96 See Labor Rate N/A

Ortronics 70400408            DESG:P/P DESGNTN STRIP,6PORT EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400408-22         DESG:P/P DESGNTN STRIP,6PORT EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400408-23         DESG:P/P DESGNTN STRIP,6P,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A
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Ortronics 70400408-24         DESG:P/P DESGNTN STRIP,6P,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400408-25         DESG:P/P DESGNTN STRIP,6P,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400408-26         DESG:P/P DESGNTN STRIP,6P,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400409            DESG:P/P DESGNTN STRIP,8PORT EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400409-22         DESG:P/P DESGNTN STRIP,8PORT EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400409-24         DESG:P/P DESGNTN STRIP,8P,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400409-26         DESG:P/P DESGNTN STRIP,8P,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400411            DESG:DESGNTN STRIP,IMO EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400411-22         DESG:DESGNTN STRIP,IMO,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400411-23         DESG:DESGNTN STRIP,IMO,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400411-24         DESG:DESGNTN STRIP,IMO,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400411-26         DESG:DESGNTN STRIP,IMO,PERF EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400644            DESG:P/P DESGN STRIP,8P,THIN EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70400646            DESIGNATION KIT,110 BLOCK,CAT6 EA B $3.12 20.19% $2.49 See Labor Rate N/A

Ortronics 70400680            DESIGNATION KIT,LOW PROFILE EA B $3.12 20.19% $2.49 See Labor Rate N/A

Ortronics 70400691            DESG:P/PDESGNTN STRIP,6P,THIN EA B $9.56 20.19% $7.63 See Labor Rate N/A

Ortronics 70600021            ADHESIVE,FIELD TERMINATION EA B $36.30 20.19% $28.97 See Labor Rate N/A

Ortronics 70600022            PRIMER,FIELD TERMINATION EA B $63.22 20.19% $50.46 See Labor Rate N/A

Ortronics 70700070            TAPE,ADHESIVE DOUBLE BACK EA B $0.46 20.19% $0.37 See Labor Rate N/A

Ortronics 70700079-00         HOOK-LOOP,3/4X12",BLACK,PKG 10 PK B $10.34 20.19% $8.25 See Labor Rate N/A

Ortronics 70700079-22         HOOK-LOOP,3/4X12",RED,PKG 10 PK B $10.34 20.19% $8.25 See Labor Rate N/A

Ortronics 70700079-23         HOOK-LOOP,3/4X12",ORG,PKG 10 PK B $10.34 20.19% $8.25 See Labor Rate N/A

Ortronics 70700079-24         HOOK-LOOP,3/4X12",YEL,PKG 10 PK B $10.34 20.19% $8.25 See Labor Rate N/A

Ortronics 70700079-25         HOOK-LOOP,3/4X12",GREEN,PKG 10 EA B $10.34 20.19% $8.25 See Labor Rate N/A

Ortronics 70700079-26         HOOK-LOOP,3/4X12",BLUE,PKG 10 PK B $10.34 20.19% $8.25 See Labor Rate N/A

Ortronics 70700080-00         HOOK-LOOP,3/4X6",BLK,OR LOGO PK B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics 70700080-22         HOOK-LOOP,3/4X6",LT RED,PKG 10 PK B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics 70700080-23         HOOK-LOOP,3/4X6",LT ORG,PKG 10 EA B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics 70700080-24         HOOK-LOOP,3/4X6",LT YEL,PKG 10 PK B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics 70700080-25         HOOK-LOOP,3/4X6",LT GREEN,PKG 10 PK B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics 70700080-26         HOOK-LOOP,3/4X6",LT BLUE,PKG 10 PK B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics 70700084-00         HOOK-LOOP,D-RING,3/4X18"BLACK PK B $14.70 20.19% $11.73 See Labor Rate N/A

Ortronics 70700107-00         HOOK-LOOP,D-RING,3/4X12",BLACK EA B $14.34 20.19% $11.44 See Labor Rate N/A

Ortronics 70700126            STRAPS,MONITOR,KIT EA B $25.54 20.19% $20.38 See Labor Rate N/A

Ortronics 70700143            PLEN-TIE,PLENUM HK-LOOP STRAP EA B $20.88 20.19% $16.66 See Labor Rate N/A

Ortronics 70700144            PLEN-TIE,PLENUM HK-LOOP STRAP EA B $27.44 20.19% $21.90 See Labor Rate N/A

Ortronics 70900020            MAGNET W/ADH 4.625X3.00" EA B $4.20 20.19% $3.35 See Labor Rate N/A

Ortronics 70900022            MAGNET W/ADH 4.625X4.75 EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics 70900249            LOCK,COMBINATION,KIT EA B $43.98 20.19% $35.10 See Labor Rate N/A

Ortronics 801025CC005-1GY     25P,DE,5FT,FF,GY,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 801025CC010-1GY     25P,DE,10FT,FF,GY,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 801025CC015-1GY     25P,DE,15FT,FF,GY,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 801025CC020-1GY     25P,DE,20FT,FF,GY,PVC,S,BC,24G EA B $51.10 20.19% $40.78 See Labor Rate N/A

Ortronics 801025CC025-1GY     25P,DE,25FT,FF,GY,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 801025CC050-1GY     25P,DE,50FT,FF,GY,PVC,S,BC,24G EA B $49.24 20.19% $39.30 See Labor Rate N/A

Ortronics 801025CX005-1GY     25P,SE,5FT,FX,GY,PVC,S,BC,24G EA B $17.76 20.19% $14.17 See Labor Rate N/A

Ortronics 801025CX010-1GY     25P,SE,10FT,FX,GY,PVC,S,BC,24G EA B $26.26 20.19% $20.96 See Labor Rate N/A

Ortronics 801025CX015-1GY     25P,SE,15FT,FX,GY,PVC,S,BC,24G EA B $34.76 20.19% $27.74 See Labor Rate N/A

Ortronics 801025CX025-1GY     25P,SE,25FT,FX,GY,PVC,S,BC,24G EA B $51.76 20.19% $41.31 See Labor Rate N/A

Ortronics 801025CX050-1GY     25P,SE,50FT,FX,GT,PVC,S,BC,24G EA B $94.26 20.19% $75.23 See Labor Rate N/A

Ortronics 801025PC005-1GY     25P,DE,5FT,MF,GY,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 801025PC010-1GY     25P,DE,10FT,MF,GY,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 801025PC015-1GY     25P,DE,15FT,MF,GY,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 801025PC020-1GY     25P,DE,20FT,MF,GY,PVC,S,BC,24G EA B $51.10 20.19% $40.78 See Labor Rate N/A

Ortronics 801025PC025-1GY     25P,DE,25FT,MF,GY,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 801025PC050-1GY     25P,DE,50FT,MF,GY,PVC,S,BC,24G EA B $102.10 20.19% $81.49 See Labor Rate N/A

Ortronics 801025PP005-1GY     25P,DE,5FT,MM,GY,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 801025PP010-1GY     25P,DE,10FT,MM,GY,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 801025PP015-1GY     25P,DE,15FT,MM,GY,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 801025PP020-1GY     25P,DE,20FT,MM,GY,PVC,S,BC,24G EA B $51.10 20.19% $40.78 See Labor Rate N/A

Ortronics 801025PP025-1GY     25P,DE,25FT,MM,GY,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A
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Ortronics 801025PP050-1GY     25P,DE,50FT,MM,GY,PVC,S,BC,24G EA B $102.10 20.19% $81.49 See Labor Rate N/A

Ortronics 801025PX005-1GY     25P,SE,5FT,MX,GY,PVC,S,BC,24G EA B $17.76 20.19% $14.17 See Labor Rate N/A

Ortronics 801025PX010-1GY     25P,SE,10FT,MX,GY,PVC,S,BC,24G EA B $26.26 20.19% $20.96 See Labor Rate N/A

Ortronics 801025PX015-1GY     25P,SE,15FT,MX,GY,PVC,S,BC,24G EA B $34.76 20.19% $27.74 See Labor Rate N/A

Ortronics 801025PX020-1GY     25P,SE,20FT,MX,GY,PVC,S,BC,24G EA B $43.26 20.19% $34.53 See Labor Rate N/A

Ortronics 801025PX025-1GY     25P,SE,25FT,MX,GY,PVC,S,BC,24G EA B $51.76 20.19% $41.31 See Labor Rate N/A

Ortronics 801025PX050-1GY     25P,SE,50FT,MX,GY,PVC,S,BC,24G EA B $94.26 20.19% $75.23 See Labor Rate N/A

Ortronics 801025PX075-1GY     25P,SE,75FT,MX,GY,PVC,S,BC,24G EA B $136.76 20.19% $109.15 See Labor Rate N/A

Ortronics 804025CC005-1BE     25P,DE,5FT,FF,BE,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 804025CC005-1GY     25P,DE,5FT,FF,GY,PVC,S,BC,24G EA B $27.60 20.19% $22.03 See Labor Rate N/A

Ortronics 804025CC010-1BE     25P,DE,10FT,FF,BE,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 804025CC010-1GY     25P,DE,10FT,FF,GY,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 804025CC015-1BE     25P,DE,15FT,FF,BE,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 804025CC015-1GY     25P,DE,15FT,FF,GY,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 804025CC020-1GY     25P,DE,20FT,FF,GY,PVC,S,BC,24G EA B $51.10 20.19% $40.78 See Labor Rate N/A

Ortronics 804025CC025-1BE     25P,DE,25FT,FF,BE,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 804025CC025-1GY     25P,DE,25FT,FF,GY,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 804025CC050-1BE     25P,DE,50FT,FF,BE,PVC,S,BC,24G EA B $102.10 20.19% $81.49 See Labor Rate N/A

Ortronics 804025CC050-1GY     25P,DE,50FT,FF,GY,PVC,S,BC,24G EA B $102.10 20.19% $81.49 See Labor Rate N/A

Ortronics 804025CX005-1BE     25P,SE,5FT,FX,BE,PVC,S,BC,24G EA B $17.76 20.19% $14.17 See Labor Rate N/A

Ortronics 804025CX005-1GY     25P,SE,5FT,FX,GY,PVC,S,BC,24G EA B $17.76 20.19% $14.17 See Labor Rate N/A

Ortronics 804025CX010-1BE     25P,SE,10FT,FX,BE,PVC,S,BC,24G EA B $26.26 20.19% $20.96 See Labor Rate N/A

Ortronics 804025CX010-1GY     25P,SE,10FT,FX,GY,PVC,S,BC,24G EA B $26.26 20.19% $20.96 See Labor Rate N/A

Ortronics 804025CX015-1BE     25P,SE,15FT,FX,BE,PVC,S,BC,24G EA B $34.76 20.19% $27.74 See Labor Rate N/A

Ortronics 804025CX015-1GY     25P,SE,15FT,FX,GY,PVC,S,BC,24G EA B $34.76 20.19% $27.74 See Labor Rate N/A

Ortronics 804025CX020-1GY     25P,SE,20FT,FX,GY,PVC,S,BC,24G EA B $43.26 20.19% $34.53 See Labor Rate N/A

Ortronics 804025CX025-1BE     25P,SE,25FT,FX,BE,PVC,S,BC,24G EA B $51.76 20.19% $41.31 See Labor Rate N/A

Ortronics 804025CX025-1GY     25P,SE,25FT,FX,GY,PVC,S,BC,24G EA B $51.76 20.19% $41.31 See Labor Rate N/A

Ortronics 804025CX050-1GY     25P,SE,50FT,FX,GY,PVC,S,BC,24G EA B $94.26 20.19% $75.23 See Labor Rate N/A

Ortronics 804025PC005-1BE     25P,DE,5FT,MF,BE,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 804025PC005-1GY     25P,DE,5FT,MF,GY,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 804025PC010-1BE     25P,DE,10FT,MF,BE,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 804025PC010-1GY     25P,DE,10FT,MF,GY,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 804025PC015-1BE     25P,DE,15FT,MF,BE,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 804025PC015-1GY     25P,DE,15FT,MF,GY,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 804025PC020-1GY     25P,DE,20FT,MF,GY,PVC,S,BC,24G EA B $51.10 20.19% $40.78 See Labor Rate N/A

Ortronics 804025PC025-1BE     25P,DE,25FT,MF,BE,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 804025PC025-1GY     25P,DE,25FT,MF,GY,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 804025PC050-1BE     25P,DE,50FT,MF,BE,PVC,S,BC,24G EA B $127.60 20.19% $101.84 See Labor Rate N/A

Ortronics 804025PC050-1GY     25P,DE,50FT,MF,GY,PVC,S,BC,24G EA B $127.60 20.19% $101.84 See Labor Rate N/A

Ortronics 804025PC075-1GY     25P,DE,75FT,MF,GY,PVC,S,BC,24G EA B $170.10 20.19% $135.76 See Labor Rate N/A

Ortronics 804025PP005-1BE     25P,DE,5FT,MM,BE,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 804025PP005-1GY     25P,DE,5FT,MM,GY,PVC,S,BC,24G EA B $25.60 20.19% $20.43 See Labor Rate N/A

Ortronics 804025PP010-1BE     25P,DE,10FT,MM,BE,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 804025PP010-1GY     25P,DE,10FT,MM,GY,PVC,S,BC,24G EA B $34.10 20.19% $27.22 See Labor Rate N/A

Ortronics 804025PP015-1BE     25P,DE,15FT,MM,BE,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 804025PP015-1GY     25P,DE,15FT,MM,GY,PVC,S,BC,24G EA B $42.60 20.19% $34.00 See Labor Rate N/A

Ortronics 804025PP020-1GY     25P,DE,20FT,MM,GY,PVC,S,BC,24G EA B $51.10 20.19% $40.78 See Labor Rate N/A

Ortronics 804025PP025-1BE     25P,DE,25FT,MM,BE,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 804025PP025-1GY     25P,DE,25FT,MM,GY,PVC,S,BC,24G EA B $59.60 20.19% $47.57 See Labor Rate N/A

Ortronics 804025PP050-1BE     25P,DE,50FT,MM,BE,PVC,S,BC,24G EA B $102.10 20.19% $81.49 See Labor Rate N/A

Ortronics 804025PP050-1GY     25P,DE,50FT,MM,GY,PVC,S,BC,24G EA B $102.10 20.19% $81.49 See Labor Rate N/A

Ortronics 804025PP075-1GY     25P,DE,75FT,MM,GY,PVC,S,BC,24G EA B $144.60 20.19% $115.41 See Labor Rate N/A

Ortronics 804025PX005-1BE     25P,SE,5FT,MX,BE,PVC,S,BC,24G EA B $17.76 20.19% $14.17 See Labor Rate N/A

Ortronics 804025PX005-1GY     25P,SE,5FT,MX,GY,PVC,S,BC,24G EA B $17.76 20.19% $14.17 See Labor Rate N/A

Ortronics 804025PX010-1BE     25P,SE,10FT,MX,BE,PVC,S,BC,24G EA B $26.26 20.19% $20.96 See Labor Rate N/A

Ortronics 804025PX010-1GY     25P,SE,10FT,MX,GY,PVC,S,BC,24G EA B $26.26 20.19% $20.96 See Labor Rate N/A

Ortronics 804025PX015-1BE     25P,SE,15FT,MX,BE,PVC,S,BC,24G EA B $34.76 20.19% $27.74 See Labor Rate N/A

Ortronics 804025PX015-1GY     25P,SE,15FT,MX,GY,PVC,S,BC,24G EA B $34.76 20.19% $27.74 See Labor Rate N/A

Ortronics 804025PX020-1GY     25P,SE,20FT,MX,GY,PVC,S,BC,24G EA B $43.26 20.19% $34.53 See Labor Rate N/A

Ortronics 804025PX025-1BE     25P,SE,25FT,MX,BE,PVC,S,BC,24G EA B $51.76 20.19% $41.31 See Labor Rate N/A
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Ortronics 804025PX025-1GY     25P,SE,25FT,MX,GY,PVC,S,BC,24G EA B $51.76 20.19% $41.31 See Labor Rate N/A

Ortronics 805003202           66M150 8/8P8CK(W/SHORTING BAR) EA B $84.72 20.19% $67.62 See Labor Rate N/A

Ortronics 8050F157B           157B 66M150 2/25PR/F EA B $70.70 20.19% $56.43 See Labor Rate N/A

Ortronics 8050F66M150         66M150 25P/F EA B $48.70 20.19% $38.87 See Labor Rate N/A

Ortronics 8050M157B           66M150 2/25P/M 89DBRKT EA B $70.70 20.19% $56.43 See Labor Rate N/A

Ortronics 8050M66M150         66M150 25P/M EA B $48.60 20.19% $38.79 See Labor Rate N/A

Ortronics 806003194           TROUGH,SINGLE CHANNEL 300 PAIR EA B $167.90 20.19% $134.00 See Labor Rate N/A

Ortronics 806003196           TROUGH,SINGLE CHANNEL 900 PAIR EA B $299.38 20.19% $238.94 See Labor Rate N/A

Ortronics 806003197           TROUGH DUAL CHANNEL 300PAIR EA B $172.52 20.19% $137.69 See Labor Rate N/A

Ortronics 806003199           TROUGH,DUAL CHANNEL,900 PAIR EA B $311.34 20.19% $248.48 See Labor Rate N/A

Ortronics 806003246           BACKBOARD CHANNEL,300PR EA B $168.48 20.19% $134.46 See Labor Rate N/A

Ortronics 808000010           PANEL,WIRE MGMT,BK,1.75X19" EA B $62.64 20.19% $49.99 See Labor Rate N/A

Ortronics 808004041           48PORT,2/8,25F,V,SPS EA B $242.24 20.19% $193.33 See Labor Rate N/A

Ortronics 808004042           48PORT,2/8,25M,V,SPS EA B $225.52 20.19% $179.99 See Labor Rate N/A

Ortronics 808004333           24PORT,8/8,25M,V,SPS,568B EA B $195.88 20.19% $156.33 See Labor Rate N/A

Ortronics 808004337           24PORT,4/8,25F,V,SPS EA B $135.34 20.19% $108.02 See Labor Rate N/A

Ortronics 808004339           24PORT,8/8,25F,V,SPS,568B EA B $195.88 20.19% $156.33 See Labor Rate N/A

Ortronics 808004343           48PORT,4/8,25M,V,SPS EA B $255.60 20.19% $203.99 See Labor Rate N/A

Ortronics 808004351           48PORT,8/8,25F,V,SPS,568B EA B $367.30 20.19% $293.14 See Labor Rate N/A

Ortronics 808004356           96PORT,2/8,25M,V,SPS, EA B $509.76 20.19% $406.84 See Labor Rate N/A

Ortronics 808004373           96PORT,2/8,25F,V,SPS EA B $509.76 20.19% $406.84 See Labor Rate N/A

Ortronics 808004388           24PORT,2/8,25M,V,SPS EA B $124.66 20.19% $99.49 See Labor Rate N/A

Ortronics 808004389           24PORT,2/8,25F,V,SPS EA B $124.66 20.19% $99.49 See Labor Rate N/A

Ortronics 808004551           GRD STRIP W/MT,R/MT 19X1X.125 EA B $83.00 20.19% $66.24 See Labor Rate N/A

Ortronics 808004722           24PORT,2/8,25F,V,QUAD EA B $195.88 20.19% $156.33 See Labor Rate N/A

Ortronics 808004723           48PORT,2/8,25F,V,QUAD EA B $367.30 20.19% $293.14 See Labor Rate N/A

Ortronics 808004759           PANEL,WIRE MGMT,1.75X19" EA B $64.48 20.19% $51.46 See Labor Rate N/A

Ortronics 808004818           PANEL,WIRE MGMT,BK,3.5X19" EA B $80.44 20.19% $64.20 See Labor Rate N/A

Ortronics 808004867           PANEL,WIRE MGMT,BK,3.47X19" EA B $80.44 20.19% $64.20 See Labor Rate N/A

Ortronics 808004920           24PORT,2/6,25M,V,QUAD EA B $135.34 20.19% $108.02 See Labor Rate N/A

Ortronics 808004921           24PORT,2/6,25F,V,QUAD EA B $135.34 20.19% $108.02 See Labor Rate N/A

Ortronics 808004922           24PORT,4/6,25M,V,QUAD EA B $135.34 20.19% $108.02 See Labor Rate N/A

Ortronics 808004923           24PORT,4/6,25F,V,QUAD EA B $135.34 20.19% $108.02 See Labor Rate N/A

Ortronics 808004940           48PORT,2/6,25M,V,QUAD EA B $255.60 20.19% $203.99 See Labor Rate N/A

Ortronics 808004941           48PORT,2/6,25F,V,QUAD EA B $255.60 20.19% $203.99 See Labor Rate N/A

Ortronics 808004942           48PORT,4/6,25M,V,QUAD EA B $255.60 20.19% $203.99 See Labor Rate N/A

Ortronics 808004943           48PORT,4/6,25F,V,QUAD EA B $255.60 20.19% $203.99 See Labor Rate N/A

Ortronics 808004946           48PORT,8/8,25M,V,QUAD EA B $367.30 20.19% $293.14 See Labor Rate N/A

Ortronics 808044253           48PORT,2/8,25M,V,QUAD EA B $367.30 20.19% $293.14 See Labor Rate N/A

Ortronics 808044508           PANEL,WIRE MGMT,BK,3X19" EA B $71.50 20.19% $57.06 See Labor Rate N/A

Ortronics 808044549           PANEL,WIRE MGMT,BK,3.5X19" EA B $83.26 20.19% $66.45 See Labor Rate N/A

Ortronics 808044855           P/C ORGANIZER II EA B $86.46 20.19% $69.00 See Labor Rate N/A

Ortronics 808044915           PANEL,WIRE MGMT,3.5X19" EA B $86.46 20.19% $69.00 See Labor Rate N/A

Ortronics 808044916           PANEL,WIRE MGMT,3.5X19", EA B $79.22 20.19% $63.23 See Labor Rate N/A

Ortronics 808045030           PANEL,WIRE MGMT,BK,3.5X19" EA B $125.00 20.19% $99.76 See Labor Rate N/A

Ortronics 808045091           P/C ORGANIZER II FOR M M EA B $111.60 20.19% $89.07 See Labor Rate N/A

Ortronics 808045124           FIBER MGMT PANEL/BEND LIMITER EA B $93.60 20.19% $74.70 See Labor Rate N/A

Ortronics 808045124-00        PANEL,WIRE MGMT/BEND LIMITER EA B $83.72 20.19% $66.82 See Labor Rate N/A

Ortronics 808045156           24PORT,RJ45 FEED THROUGH,1-1 EA B $200.56 20.19% $160.07 See Labor Rate N/A

Ortronics 808045590           PANEL,WIRE MGMT W/5 SNAP ONS EA B $86.46 20.19% $69.00 See Labor Rate N/A

Ortronics 808045768           PANEL:WIRE MGMT,W/5 3"SNAP ONS EA B $84.88 20.19% $67.74 See Labor Rate N/A

Ortronics 809004901           24PORT,2/6,110,QUAD EA B $182.24 20.19% $145.45 See Labor Rate N/A

Ortronics 809004904           24PORT,8/8,110,QUAD EA B $269.66 20.19% $215.22 See Labor Rate N/A

Ortronics 809004909           48PORT,2/6,110,QUAD EA B $337.08 20.19% $269.02 See Labor Rate N/A

Ortronics 809004910           48PORT,4/6,110,QUAD EA B $382.02 20.19% $304.89 See Labor Rate N/A

Ortronics 809004912           48PORT,8/8,110,QUAD EA B $507.86 20.19% $405.32 See Labor Rate N/A

Ortronics 809045047           32PORT,RJ48X,K,110,P/P EA B $646.32 20.19% $515.83 See Labor Rate N/A

Ortronics 809045048           48PORT,RJ48X K,110,P/P EA B $969.50 20.19% $773.76 See Labor Rate N/A

Ortronics 809045125           12PORT,4/8,RJ48X 110 P/P EA B $266.64 20.19% $212.81 See Labor Rate N/A

Ortronics 812045640           MLTJAK 6/8 F/TELCO WECO EA B $46.74 20.19% $37.30 See Labor Rate N/A

Ortronics 812045642           MLTJAK 12/4 F/TELCO EA B $47.58 20.19% $37.97 See Labor Rate N/A
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Ortronics 812045645           MLTJAK 6/4 M/TELCO EA B $39.96 20.19% $31.89 See Labor Rate N/A

Ortronics 817007131           32 PORT P/P, BNC, F/F, SNAP IN EA B $238.18 20.19% $190.09 See Labor Rate N/A

Ortronics 817007133           32PORT,BNC,F/F,SNAP IN EA B $238.18 20.19% $190.09 See Labor Rate N/A

Ortronics 817007137           32 PORT P/P FCONN F/F, SNAP IN EA B $212.90 20.19% $169.92 See Labor Rate N/A

Ortronics 838045326           48PORT,4/8,25F,F/HW,P/P,CAT5 EA B $377.46 20.19% $301.25 See Labor Rate N/A

Ortronics 838045498           24PORT,4/8,25F,F/HW,P/P,CAT5 EA B $226.64 20.19% $180.88 See Labor Rate N/A

Ortronics 85400010            FIELD INSTALLATION KIT, EA B $1,341.52 20.19% $1,070.67 See Labor Rate N/A

Ortronics 85400011            CONSUMABLES KIT,FIELD TERM,SM EA B $236.40 20.19% $188.67 See Labor Rate N/A

Ortronics 85400012            COMSUMABLES KIT,FIELD TERM,MM EA B $142.56 20.19% $113.78 See Labor Rate N/A

Ortronics 854045212           WP,SS,SG,8P8C,568A/B,C5e EA B $18.24 20.19% $14.56 See Labor Rate N/A

Ortronics 854045361           SERIESII,KIT,DG,FP EA B $65.80 20.19% $52.52 See Labor Rate N/A

Ortronics 854A00001           CONSUMABLES KIT / ACCESSORIES EA B $95.18 20.19% $75.96 See Labor Rate N/A

Ortronics 854B00000-1         FIELD INSTALL KIT, COMPLETE EA B $1,240.00 20.19% $989.65 See Labor Rate N/A

Ortronics 854B00000-2         FIELD INSTALLATION KIT EA B $970.00 20.19% $774.16 See Labor Rate N/A

Ortronics 867045187           24PORT,8/8,110,8PORT,SHLD,C5e EA B $291.36 20.19% $232.53 See Labor Rate N/A

Ortronics 86800095-09         CASSETTE,MOMENTUM,HIGH DENSITY EA B $981.14 20.19% $783.05 See Labor Rate N/A

Ortronics 86800095-50T        CASSETTE,MOMENTUM,HIGH DENSITY EA B $835.88 20.19% $667.12 See Labor Rate N/A

Ortronics 86800095-62         CASSETTE,MOMENTUM,HIGH DENSITY EA B $796.58 20.19% $635.75 See Labor Rate N/A

Ortronics AJCA                ANTIOXIDANT, ALUMINUM, 1/2 OZ. EA B $23.80 20.19% $18.99 See Labor Rate N/A

Ortronics AJCA8               ANTIOXIDANT, ALUMINUM, 8 OZ. EA B $18.60 20.19% $14.84 See Labor Rate N/A

Ortronics AJCC                ANTIOXIDANT, COPPER, 1/2 OZ. EA B $24.86 20.19% $19.84 See Labor Rate N/A

Ortronics AJCC8               ANTIOXIDANT, COPPER, 8 OZ. EA B $21.24 20.19% $16.95 See Labor Rate N/A

Ortronics AP-PS1              WI-JACK PREMIUM SUPPORT,24X7 EA B $55.00 11.14% $48.87 See Labor Rate N/A

Ortronics AP-PS1R             WI-JACK PREMIUM SUPPORT,24X7 EA B $55.00 11.14% $48.87 See Labor Rate N/A

Ortronics AP-PS3              WI-JACK PREMIUM SUPPORT,24X7 EA B $65.00 11.14% $57.76 See Labor Rate N/A

Ortronics AP-PS3R             WI-JACK PREMIUM SUPPORT,24X7 EA B $65.00 11.14% $57.76 See Labor Rate N/A

Ortronics AP-SS1              WI-JACK STANDARD SUPPORT,8X5 EA B $30.00 11.14% $26.66 See Labor Rate N/A

Ortronics AP-SS1R             WI-JACK STANDARD SUPPORT,8X5 EA B $30.00 11.14% $26.66 See Labor Rate N/A

Ortronics AP-SS3              WI-JACK STANDARD SUPPORT,8X5 EA B $40.00 11.14% $35.54 See Labor Rate N/A

Ortronics AP-SS3R             WI-JACK STANDARD SUPPORT,8X5 EA B $40.00 11.14% $35.54 See Labor Rate N/A

Ortronics AW8X25C-610         PRETERM WW BLOCK EA B $593.90 20.19% $473.99 See Labor Rate N/A

Ortronics BCGFM3X9            AIR GUARD BRUSH CABLE GROMMET EA B $159.90 20.19% $127.62 See Labor Rate N/A

Ortronics BCGFMC3X9           AIR GUARD FLUSH MOUNT COVER EA B $25.90 20.19% $20.67 See Labor Rate N/A

Ortronics BCGFME5X7           AIRGUARD EXTREME BRSH CBL GROM EA B $209.90 20.19% $167.52 See Labor Rate N/A

Ortronics BCGSM6X7            AIR GUARD BRUSH CABLE GROMMET EA B $183.90 20.19% $146.77 See Labor Rate N/A

Ortronics BFPA-1RU            BLANK FILLER PANEL, ANGLED,1RU EA B $55.66 20.19% $44.42 See Labor Rate N/A

Ortronics BFPA-2RU            BLANK FILLER PANEL, ANGLED,2RU EA B $66.78 20.19% $53.30 See Labor Rate N/A

Ortronics BFPC-1RU            BLANK FILLER PANEL, CURVED,1RU EA B $60.12 20.19% $47.98 See Labor Rate N/A

Ortronics CA-93               HOMACO CONCRETE FLOOR ANCHORS EA B $4.40 20.19% $3.51 See Labor Rate N/A

Ortronics CB-93-6             HOMACO CABLE BRACKET EA B $7.12 20.19% $5.68 See Labor Rate N/A

Ortronics CB-93-6B            HOMACO CABLE BRACKET EA B $7.12 20.19% $5.68 See Labor Rate N/A

Ortronics CB-93-7             HOMACO CABLE BRACKET EA B $7.36 20.19% $5.87 See Labor Rate N/A

Ortronics CB-93-7B            HOMACO CABLE BRACKET EA B $7.36 20.19% $5.87 See Labor Rate N/A

Ortronics CB-93-8             HOMACO CABLE BRACKET EA B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics CB-93-8B            HOMACO CABLE BRACKET EA B $7.66 20.19% $6.11 See Labor Rate N/A

Ortronics CF-12B              HOMACO TR CABLE FENCE EA B $75.74 20.19% $60.45 See Labor Rate N/A

Ortronics CF-12D              HOMACO TR CABLE FENCE PK B $75.74 20.19% $60.45 See Labor Rate N/A

Ortronics CF-6B               HOMACO TR CABLE FENCE EA B $56.78 20.19% $45.32 See Labor Rate N/A

Ortronics CF-6D               HOMACO TR CABLE FENCE PK B $56.78 20.19% $45.32 See Labor Rate N/A

Ortronics CFTRC-12            HOMACO TRT CABLE FENCE PK B $110.86 20.19% $88.48 See Labor Rate N/A

Ortronics CFTRC-12B           HOMACO TRT CABLE FENCE PK B $117.30 20.19% $93.62 See Labor Rate N/A

Ortronics CFTRC-6             HOMACO TRT CABLE FENCE PK B $94.64 20.19% $75.53 See Labor Rate N/A

Ortronics CFTRC-6B            HOMACO TRT CABLE FENCE PK B $94.64 20.19% $75.53 See Labor Rate N/A

Ortronics CL2LB10C            COMPRESSION LUG, #1/0, PINK EA B $117.78 20.19% $94.00 See Labor Rate N/A

Ortronics CL2LB20C            COMPRESSION LUG, #2/0, BLACK EA B $98.18 20.19% $78.36 See Labor Rate N/A

Ortronics CL2LB2A             COMPRESSION LUG, #2, BROWN EA B $77.92 20.19% $62.19 See Labor Rate N/A

Ortronics CL2LB2C             COMPRESSION LUG, #2, BROWN EA B $74.80 20.19% $59.70 See Labor Rate N/A

Ortronics CL2LB30C            COMPRESSION LUG,#3/0, ORANGE EA B $129.80 20.19% $103.59 See Labor Rate N/A

Ortronics CL2LB40C            COMPRESSION LUG, #4/0, PURPLE EA B $153.40 20.19% $122.43 See Labor Rate N/A

Ortronics CL2LB6A             COMPRESSION LUG,#6,BLUE EA B $25.62 20.19% $20.45 See Labor Rate N/A

Ortronics CL2LB6B             COMPRESSION LUG, #6, BLUE EA B $50.10 20.19% $39.98 See Labor Rate N/A
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Ortronics CL2LB6C             COMPRESSION LUG, #6, BLUE EA B $50.10 20.19% $39.98 See Labor Rate N/A

Ortronics CMBFR0RU            CABLE MANAGEMENT BAR EA B $31.18 20.19% $24.88 See Labor Rate N/A

Ortronics CMS161U             PoE 16 PORT CONTROL MODULE EA B $668.30 20.19% $533.37 See Labor Rate N/A

Ortronics COTL1014            COPPER OFFSET TERMINAL LUG EA B $17.16 20.19% $13.70 See Labor Rate N/A

Ortronics COTL28              COPPER OFFSET TERMINAL LUG EA B $27.16 20.19% $21.68 See Labor Rate N/A

Ortronics COTL614             COPPER OFFSET TERMINAL LUG EA B $20.28 20.19% $16.19 See Labor Rate N/A

Ortronics CPB24P              CONSOLIDATION POINT WIRING BOX EA B $142.48 20.19% $113.71 See Labor Rate N/A

Ortronics CPB24P-CMB          CONSOLIDATION POINT WIRING BOX EA B $31.18 20.19% $24.88 See Labor Rate N/A

Ortronics CR-93S-1B           CABLE RINGS EA B $8.98 20.19% $7.17 See Labor Rate N/A

Ortronics CR-93S-2B           CABLE RINGS EA B $11.86 20.19% $9.47 See Labor Rate N/A

Ortronics CR-93S-3B           CABLE RINGS EA B $16.32 20.19% $13.03 See Labor Rate N/A

Ortronics CR-93S-4B           CABLE RINGS EA B $16.60 20.19% $13.25 See Labor Rate N/A

Ortronics CTHD220             COMPRESSION TAP, HEAVY DUTY EA B $124.90 20.19% $99.68 See Labor Rate N/A

Ortronics CTHD2222            COMPRESSION TAP, HEAVY DUTY EA B $54.76 20.19% $43.70 See Labor Rate N/A

Ortronics CTHD2248            COMPRESSION TAP, HEAVY DUTY EA B $63.22 20.19% $50.46 See Labor Rate N/A

Ortronics CTHD4446            COMPRESSION TAP, HEAVY DUTY EA B $48.10 20.19% $38.39 See Labor Rate N/A

Ortronics CTHD4666            COMPRESSION TAP, HEAVY DUTY EA B $49.42 20.19% $39.44 See Labor Rate N/A

Ortronics DB25HDFF            GENDER CHANGER DB25 EA B $18.18 20.19% $14.51 See Labor Rate N/A

Ortronics DB25HDMM            GENDER CHANGER DB25 EA B $18.18 20.19% $14.51 See Labor Rate N/A

Ortronics DC1520-19           HOMACO ADJ DUAL RACK DUST CVR EA B $71.36 20.19% $56.95 See Labor Rate N/A

Ortronics DC-19               HOMACO DUST COVER FOR 19" RACK EA B $33.06 20.19% $26.39 See Labor Rate N/A

Ortronics DC-19B              HOMACO DUST COVER FOR 19" RACK EA B $33.06 20.19% $26.39 See Labor Rate N/A

Ortronics DC2126-19           HOMACO ADJ DUAL RACK DUST CVR EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics DC-23               HOMACO DUST COVER FOR 23" RACK EA B $36.82 20.19% $29.39 See Labor Rate N/A

Ortronics DC-23B              HOMACO DUST COVER FOR 23" RACK EA B $36.82 20.19% $29.39 See Labor Rate N/A

Ortronics DC2732-19           HOMACO ADJ DUAL RACK DUST CVR EA B $100.54 20.19% $80.24 See Labor Rate N/A

Ortronics DC6-19              HOMACO DUST COVER FOR 19" RACK EA B $35.84 20.19% $28.60 See Labor Rate N/A

Ortronics DC6-19B             HOMACO DUST COVER FOR 19" RACK EA B $35.84 20.19% $28.60 See Labor Rate N/A

Ortronics DC6-23              HOMACO DUST COVER FOR 23" RACK EA B $39.44 20.19% $31.48 See Labor Rate N/A

Ortronics DC6-23B             HOMACO DUST COVER FOR 23" RACK EA B $39.44 20.19% $31.48 See Labor Rate N/A

Ortronics DJ5E00-00           DUALJACK, CAT5E, CLARITY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics DJ5E00-36           DUALJACK, CAT5E, CLARITY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics DJ5E00-42           DUALJACK, CAT5E, CLARITY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics DJ5E00-43           DUALJACK, CAT5E, CLARITY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics DJ5E00-44           DUALJACK, CAT5E, CLARITY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics DJ5E00-45           DUALJACK, CAT5E, CLARITY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics DJ600-00            DUALJACK,CAT6,CLARITY EA B $19.66 20.19% $15.69 See Labor Rate N/A

Ortronics DJ600-36            DUALJACK,CAT6,CLARITY EA B $19.66 20.19% $15.69 See Labor Rate N/A

Ortronics DJ600-42            DUALJACK,CAT6,CLARITY EA B $19.66 20.19% $15.69 See Labor Rate N/A

Ortronics DJ600-43            DUALJACK,CAT6,CLARITY EA B $19.66 20.19% $15.69 See Labor Rate N/A

Ortronics DJ600-44            DUALJACK,CAT6,CLARITY EA B $19.66 20.19% $15.69 See Labor Rate N/A

Ortronics DJ600-45            DUALJACK,CAT6,CLARITY EA B $19.66 20.19% $15.69 See Labor Rate N/A

Ortronics DVMS704             VERTICAL CABLE MGR, DBL SIDED EA B $300.00 20.19% $239.43 See Labor Rate N/A

Ortronics DVMS706             VERTICAL CABLE MGR,DBL SIDED EA B $400.00 20.19% $319.24 See Labor Rate N/A

Ortronics DVMS804             VERTICAL CABLE MGR,DBL SIDED EA B $450.00 20.19% $359.15 See Labor Rate N/A

Ortronics DVMS806             VERTICAL CABLE MGR,DBL SIDED EA B $550.00 20.19% $438.96 See Labor Rate N/A

Ortronics ES-19-3B            HOMACO EQUIPMENT SHELF EA B $105.18 20.19% $83.94 See Labor Rate N/A

Ortronics ES-19-4B            HOMACO EQUIPMENT SHELF EA B $118.28 20.19% $94.40 See Labor Rate N/A

Ortronics ES-19-FDR1520       HOMACO OE ADJ SHELF EA B $147.22 20.19% $117.50 See Labor Rate N/A

Ortronics ES-19-FDR2126       HOMACO OE ADJ SHELF EA B $157.74 20.19% $125.89 See Labor Rate N/A

Ortronics ES-19-FDR2732       HOMACO OE ADJ SHELF EA B $168.24 20.19% $134.27 See Labor Rate N/A

Ortronics ES-19-FMB           HOMACO FRONT MOUNT EQUIP SHELF EA B $94.62 20.19% $75.52 See Labor Rate N/A

Ortronics ES-19-MCSB          HOMACO MULTI-CONFIG SHELF EA B $155.10 20.19% $123.79 See Labor Rate N/A

Ortronics ES-19-SDR1520F      HOMACO SHELF FOR DUAL RACK EA B $139.32 20.19% $111.19 See Labor Rate N/A

Ortronics ES-19-SDR2126F      HOMACO SHELF FOR DUAL RACK EA B $152.48 20.19% $121.69 See Labor Rate N/A

Ortronics ES-19-SDR2732F      HOMACO SHELF FOR DUAL RACK EA B $165.60 20.19% $132.17 See Labor Rate N/A

Ortronics ES-23-3B            HOMACO EQUIPMENT SHELF EA B $105.18 20.19% $83.94 See Labor Rate N/A

Ortronics ES-23-4B            HOMACO EQUIPMENT SHELF EA B $118.28 20.19% $94.40 See Labor Rate N/A

Ortronics ES-23-FMB           HOMACO FRONT MOUNT EQUIP SHELF EA B $136.68 20.19% $109.08 See Labor Rate N/A

Ortronics ESV-19-3B           HOMACO VENTED EQUIPMENT SHELF EA B $102.54 20.19% $81.84 See Labor Rate N/A

Ortronics ESV-19-4B           HOMACO VENTED EQUIPMENT SHELF EA B $118.28 20.19% $94.40 See Labor Rate N/A
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Ortronics ESV-19-FDR1520      HOMACO OE VENTED ADJ EQ SHELF EA B $155.10 20.19% $123.79 See Labor Rate N/A

Ortronics ESV-19-FDR2126      HOMACO OE VENTED ADJ EQ SHELF EA B $163.02 20.19% $130.11 See Labor Rate N/A

Ortronics ESV-19-FDR2732      HOMACO OE VENTED ADJ EQ SHELF EA B $173.52 20.19% $138.49 See Labor Rate N/A

Ortronics ESV-19-FMB          HOMACO VENT FRNT MNT EQP SHELF EA B $102.54 20.19% $81.84 See Labor Rate N/A

Ortronics ESV-19-FST1520      HOMACO 20" PULLOUT SHELF EA B $467.88 20.19% $373.42 See Labor Rate N/A

Ortronics ESV-19-FST2126      HOMACO 32" PULLOUT SHELF EA B $478.38 20.19% $381.80 See Labor Rate N/A

Ortronics ESV-19-FST2732      HOMACO 32" PULLOUT SHELF EA B $504.68 20.19% $402.79 See Labor Rate N/A

Ortronics ESV-19-SDR1520F     HOMACO VENTED SHELF FOR DUAL EA B $147.22 20.19% $117.50 See Labor Rate N/A

Ortronics ESV-19-SDR2126F     HOMACO VENTED SHELF FOR DUAL EA B $160.34 20.19% $127.97 See Labor Rate N/A

Ortronics ESV-19-SDR2732F     HOMACO VENTED SHELF FOR DUAL EA B $173.52 20.19% $138.49 See Labor Rate N/A

Ortronics ESV-23-3B           HOMACO VENTED EQUIPMENT SHELF EA B $115.68 20.19% $92.32 See Labor Rate N/A

Ortronics ESV-23-4B           HOMACO VENTED EQUIPMENT SHELF EA B $131.48 20.19% $104.93 See Labor Rate N/A

Ortronics ESV-23-FMB          HOMACO VENT FRNT MNT EQP SHELF EA B $141.96 20.19% $113.30 See Labor Rate N/A

Ortronics FC01U-C             RACK MNT,1U,FIBER PATCH/SPLICE EA B $385.64 20.19% $307.78 See Labor Rate N/A

Ortronics FC01U-P             RACK MNT,1U,FIBER PATCH PNL EA B $373.76 20.19% $298.30 See Labor Rate N/A

Ortronics FC01U-S             RACK MNT,1U,FIBER SPLICE CAB EA B $397.82 20.19% $317.50 See Labor Rate N/A

Ortronics FC02U-C             RACK MNT,2U,FIBER PATCH/SPLICE EA B $433.80 20.19% $346.22 See Labor Rate N/A

Ortronics FC02U-P             RACK MNT,2U,FIBER PATCH PNL EA B $421.90 20.19% $336.72 See Labor Rate N/A

Ortronics FC02U-S             RACK MNT,2U,FIBER SPLICE CAB EA B $445.96 20.19% $355.92 See Labor Rate N/A

Ortronics FC03U-C             RACK MNT,3U,FIBER PATCH/SPLICE EA B $481.96 20.19% $384.65 See Labor Rate N/A

Ortronics FC03U-P             RACK MNT,3U,FIBER PATCH PNL EA B $470.04 20.19% $375.14 See Labor Rate N/A

Ortronics FC03U-S             RACK MNT,3U,FIBER SPLICE CAB EA B $494.10 20.19% $394.34 See Labor Rate N/A

Ortronics FC04U-C             RACK MNT,4U,FIBER PATCH/SPLICE EA B $530.10 20.19% $423.07 See Labor Rate N/A

Ortronics FC04U-P             RACK MNT,4U,FIBER PATCH PNL EA B $518.20 20.19% $413.58 See Labor Rate N/A

Ortronics FC04U-S             RACK MNT,4U,FIBER SPLICE CAB EA B $542.26 20.19% $432.78 See Labor Rate N/A

Ortronics FCBL-002            BEND LIMITER KIT,FIBER EA B $16.62 20.19% $13.26 See Labor Rate N/A

Ortronics FCBR-001            BRKT,CBL RETAINER,TOP,1U EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics FCBR-002            BRKT,CBL RETAINER,TOP,2U/3U/4U EA B $22.00 20.19% $17.56 See Labor Rate N/A

Ortronics FCBR-003            BRKT,CBL RETAINER,BTM,2U/3U/4U EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics FCM-19-1            HOMACO PATCH CORD ORG EA B $66.90 20.19% $53.39 See Labor Rate N/A

Ortronics FCM-19-1SR          HOMACO PATCH CORD ORG EA B $65.40 20.19% $52.20 See Labor Rate N/A

Ortronics FCM-19-1SRC         HOMACO PATCH CORD ORG EA B $61.56 20.19% $49.13 See Labor Rate N/A

Ortronics FCM-19-1XL          HOMACO INTERBAY ORGANIZER 1U EA B $65.26 20.19% $52.08 See Labor Rate N/A

Ortronics FCM-19-2            HOMACO PATCH CORD ORG EA B $84.84 20.19% $67.71 See Labor Rate N/A

Ortronics FCM-19-2L           HOMACO PATCH CORD ORG EA B $88.26 20.19% $70.44 See Labor Rate N/A

Ortronics FCM-19-2SR          HOMACO PATCH CORD ORG EA B $81.26 20.19% $64.85 See Labor Rate N/A

Ortronics FCM-19-2SRC         HOMACO PATCH CORD ORG EA B $74.46 20.19% $59.43 See Labor Rate N/A

Ortronics FCM-19-2XL          HOMACO INTERBAY ORGANIZER 2U EA B $68.80 20.19% $54.91 See Labor Rate N/A

Ortronics FCM-19-2XLH         HOMACO INTERBAY PTCHCRD ORG EA B $70.44 20.19% $56.22 See Labor Rate N/A

Ortronics FCM-19-4XL          HOMACO INTERBAY ORGANIZER 4U EA B $94.38 20.19% $75.32 See Labor Rate N/A

Ortronics FCTL-001            KIT, TRAY LATCH, SPRING LOADED EA B $21.84 20.19% $17.43 See Labor Rate N/A

Ortronics FST2-F012           SPLICE TRAY,FUSION,12FIBER,FC EA B $45.86 20.19% $36.60 See Labor Rate N/A

Ortronics GB2X10TGB           TELECOMMUNICATIONS GROUND BAR EA B $106.84 20.19% $85.27 See Labor Rate N/A

Ortronics GB2X12TGB           TELECOMMUNICATONS GROUND BAR EA B $113.52 20.19% $90.60 See Labor Rate N/A

Ortronics GB2X12TGBKIT        TELECOMM GROUND BAR KIT EA B $158.84 20.19% $126.77 See Labor Rate N/A

Ortronics GB4X12J             STANDARD GROUND BAR EA B $141.08 20.19% $112.60 See Labor Rate N/A

Ortronics GB4X12TMGB          TELECOMM MAIN GROUND BAR EA B $150.92 20.19% $120.45 See Labor Rate N/A

Ortronics GB4X12TMGBKIT       TELECOMM MAIN GROUND BAR KIT EA B $200.88 20.19% $160.32 See Labor Rate N/A

Ortronics GB4X20J             STANDARD GROUND BAR EA B $219.66 20.19% $175.31 See Labor Rate N/A

Ortronics GB4X20TMGB          TELECOMM MAIN GROUND BAR EA B $222.50 20.19% $177.58 See Labor Rate N/A

Ortronics GB4X20TMGBKIT       TELECOMM MAIN GROUND BAR KIT EA B $281.00 20.19% $224.27 See Labor Rate N/A

Ortronics GBH19KIT            HORIZONTAL GROUND BAR KIT EA B $69.46 20.19% $55.44 See Labor Rate N/A

Ortronics GBV36               VERTICAL GROUND BAR EA B $84.14 20.19% $67.15 See Labor Rate N/A

Ortronics GBV36KIT            VERTICAL GROUND BAR KIT EA B $100.16 20.19% $79.94 See Labor Rate N/A

Ortronics GBV72               VERTICAL GROUND BAR EA B $125.74 20.19% $100.35 See Labor Rate N/A

Ortronics GBV72KIT            VERTICAL GROUND BAR KIT EA B $144.48 20.19% $115.31 See Labor Rate N/A

Ortronics GBWMBKIT            WALL MOUNTING BRACKET KIT EA B $35.52 20.19% $28.35 See Labor Rate N/A

Ortronics GJ8KIT              GROUND JUMPER ASSEMBLY KIT EA B $44.06 20.19% $35.16 See Labor Rate N/A

Ortronics GL2014              TWO HOLE GROUND LUG EA B $15.86 20.19% $12.66 See Labor Rate N/A

Ortronics GR-19               HOMACO GUARD RAIL, 19" RACK EA B $40.06 20.19% $31.97 See Labor Rate N/A

Ortronics GR-19B              HOMACO GUARD RAIL, 19" RACK EA B $40.06 20.19% $31.97 See Labor Rate N/A
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Ortronics GR-23               HOMACO GUARD RAIL, 23" RACK EA B $47.58 20.19% $37.97 See Labor Rate N/A

Ortronics GR-23B              HOMACO GUARD RAIL, 23" RACK EA B $47.58 20.19% $37.97 See Labor Rate N/A

Ortronics GS-8                HOMACO 8" GROUND STRAP EA B $22.56 20.19% $18.01 See Labor Rate N/A

Ortronics HFM-19-1SR          HOMACO COMBINATION ORG 1U EA B $98.32 20.19% $78.47 See Labor Rate N/A

Ortronics HFM-19-1SRC         HOMACO COMBINATION ORG 1U EA B $95.64 20.19% $76.33 See Labor Rate N/A

Ortronics HFM-19-2            HOMACO COMBINATION ORG 2U EA B $110.92 20.19% $88.53 See Labor Rate N/A

Ortronics HFM-19-2SR          HOMACO COMBINATION ORG 2U EA B $107.66 20.19% $85.92 See Labor Rate N/A

Ortronics HFM-19-2SRC         HOMACO COMBINATION ORG 2U EA B $105.00 20.19% $83.80 See Labor Rate N/A

Ortronics IPC5E03-00          INDUSTRIAL PATCH CORD CAT5E EA B $23.80 20.19% $18.99 See Labor Rate N/A

Ortronics IPC5E05-00          INDUSTRIAL PATCH CORD CAT5E EA B $26.40 20.19% $21.07 See Labor Rate N/A

Ortronics IPC5E07-00          INDUSTRIAL PATCH CORD CAT5E EA B $29.00 20.19% $23.14 See Labor Rate N/A

Ortronics IPC5E10-00          INDUSTRIAL PATCH CORD CAT5E EA B $32.80 20.19% $26.18 See Labor Rate N/A

Ortronics IPC5E15-00          INDUSTRIAL PATCH CORD CAT5E EA B $39.06 20.19% $31.17 See Labor Rate N/A

Ortronics IPC5E20-00          INDUSTRIAL PATCH CORD CAT5E EA B $45.32 20.19% $36.17 See Labor Rate N/A

Ortronics IPC5E25-00          INDUSTRIAL PATCH CORD CAT5E EA B $51.58 20.19% $41.17 See Labor Rate N/A

Ortronics IPC603-00           INDUSTRIAL PATCH CORD CAT6 EA B $29.76 20.19% $23.75 See Labor Rate N/A

Ortronics IPC605-00           INDUSTRIAL PATCH CORD CAT6 EA B $33.00 20.19% $26.34 See Labor Rate N/A

Ortronics IPC607-00           INDUSTRIAL PATCH CORD CAT6 EA B $36.26 20.19% $28.94 See Labor Rate N/A

Ortronics IPC610-00           INDUSTRIAL PATCH CORD CAT6 EA B $41.00 20.19% $32.72 See Labor Rate N/A

Ortronics IPC615-00           INDUSTRIAL PATCH CORD CAT6 EA B $48.82 20.19% $38.96 See Labor Rate N/A

Ortronics IPC620-00           INDUSTRIAL PATCH CORD CAT6 EA B $56.66 20.19% $45.22 See Labor Rate N/A

Ortronics IPC625-00           INDUSTRIAL PATCH CORD CAT6 EA B $64.48 20.19% $51.46 See Labor Rate N/A

Ortronics IPJ5E               INDUSTRIAL JACK CAT5E,IP67 EA B $13.20 20.19% $10.53 See Labor Rate N/A

Ortronics IPJ6                INDUSTRIAL JACK CAT6, IP67 EA B $21.12 20.19% $16.86 See Labor Rate N/A

Ortronics IPK                 ISOLATION PAD, KIT OF 2 EA B $86.28 20.19% $68.86 See Labor Rate N/A

Ortronics ITC-DB25-006F       I/O CABLE, DB25 TO DB25, 6 FT EA B $12.90 20.19% $10.30 See Labor Rate N/A

Ortronics ITC-DB25-009F       I/O CABLE, DB25 TO DB25, 9 FT EA B $14.38 20.19% $11.48 See Labor Rate N/A

Ortronics ITC-DB25-024F       I/O CABLE, DB25 TO DB25, 24 FT EA B $27.56 20.19% $22.00 See Labor Rate N/A

Ortronics ITC-DB25-048F       I/O CABLE, DB25 TO DB25, 48 FT EA B $48.10 20.19% $38.39 See Labor Rate N/A

Ortronics ITC-DB25-096F       I/O CABLE, DB25 TO DB25, 96 FT EA B $89.16 20.19% $71.16 See Labor Rate N/A

Ortronics JH-93               HOMACO JUNCTION HARDWARE EA B $30.06 20.19% $23.99 See Labor Rate N/A

Ortronics JP0606-6TB          HOMACO JUNCTION PLATE FOR 6" EA B $48.74 20.19% $38.90 See Labor Rate N/A

Ortronics JP0606B             HOMACO JUNCTION PLATE FOR 3" EA B $32.84 20.19% $26.21 See Labor Rate N/A

Ortronics JP0612-6TB          HOMACO JUNCTION PLATE FOR 6" EA B $62.30 20.19% $49.72 See Labor Rate N/A

Ortronics JP0612B             HOMACO JUNCTION PLATE FOR 3" EA B $37.92 20.19% $30.26 See Labor Rate N/A

Ortronics JP1218-6TB          HOMACO JUNCTION PLATE FOR 6" EA B $66.32 20.19% $52.93 See Labor Rate N/A

Ortronics JP1218B             HOMACO JUNCTION PLATE FOR 3" EA B $48.62 20.19% $38.80 See Labor Rate N/A

Ortronics JP1824-6TB          HOMACO JUNCTION PLATE FOR 6" EA B $70.64 20.19% $56.38 See Labor Rate N/A

Ortronics JP1824B             HOMACO JUNCTION PLATE FOR 3" EA B $53.92 20.19% $43.03 See Labor Rate N/A

Ortronics JP5E6U              JAK-PAK,CLARITY 5E,6PORT,MULTI EA B $40.08 20.19% $31.99 See Labor Rate N/A

Ortronics JP66U               JAK-PAK,CLARITY 6,6PORT,MULTI- EA B $56.02 20.19% $44.71 See Labor Rate N/A

Ortronics KS106S2             106 FRAME,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S2-00          106 FRAME,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S2-13          106 FRAME,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S2-88          106 FRAME,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S2-99          106 FRAME,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S4             106 FRAME,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S4-00          106 FRAME,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S4-13          106 FRAME,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S4-88          106 FRAME,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS106S4-99          106 FRAME,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KS35ST              KEYSTONE,3.5MM,STEREO JACK EA B $6.50 20.19% $5.19 See Labor Rate N/A

Ortronics KS35ST-13           KEYSTONE,3.5MM,STEREO JACK EA B $6.50 20.19% $5.19 See Labor Rate N/A

Ortronics KS35ST-88           KEYSTONE,3.5MM,STEREO JACK EA B $6.50 20.19% $5.19 See Labor Rate N/A

Ortronics KS35ST-99           KEYSTONE,3.5MM,STEREO JACK EA B $6.50 20.19% $5.19 See Labor Rate N/A

Ortronics KS5E                KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-00             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-13             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-36             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-42             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-43             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A
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Ortronics KS5E-44             KEYSTONE,C5E,T568A/B,KIT OF 25 EA B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-45             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-78             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-88             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5E-99             KEYSTONE,C5E,T568A/B,KIT OF 25 PK B $109.50 20.19% $87.39 See Labor Rate N/A

Ortronics KS5EA               CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-00            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-13            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-36            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-42            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-43            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-44            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-45            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-78            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-88            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS5EA-99            CAT5E KEYSTONE JACK EA B $4.64 20.19% $3.70 See Labor Rate N/A

Ortronics KS6                 KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-00              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-13              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-36              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-42              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-43              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-44              KEYSTONE,C6,T568A/B,KIT OF 25 EA B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-45              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-78              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-88              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6-99              KEYSTONE,C6,T568A/B,KIT OF 25 PK B $177.50 20.19% $141.66 See Labor Rate N/A

Ortronics KS6A                CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-00             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-13             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-36             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-42             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-43             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-44             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-45             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-78             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-88             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KS6A-99             CAT6 KEYSTONE JACK EA B $7.52 20.19% $6.00 See Labor Rate N/A

Ortronics KSB10               KEYSTONE,BLANK,QTY10 EA B $3.20 20.19% $2.55 See Labor Rate N/A

Ortronics KSB10-00            KEYSTONE,BLANK,QTY10 EA B $3.20 20.19% $2.55 See Labor Rate N/A

Ortronics KSB10-13            KEYSTONE,BLANK,QTY10 EA B $3.20 20.19% $2.55 See Labor Rate N/A

Ortronics KSB10-88            KEYSTONE,BLANK,QTY10 EA B $3.20 20.19% $2.55 See Labor Rate N/A

Ortronics KSB10-99            KEYSTONE,BLANK,QTY10 EA B $3.20 20.19% $2.55 See Labor Rate N/A

Ortronics KSBNC               KEYSTONE,BNC FEEDTHRU EA B $6.20 20.19% $4.95 See Labor Rate N/A

Ortronics KSBNC-99            KEYSTONE,BNC FEEDTHRU EA B $6.20 20.19% $4.95 See Labor Rate N/A

Ortronics KSBP                KEYSTONE,BINDING POST,SET OF 2 EA B $6.80 20.19% $5.43 See Labor Rate N/A

Ortronics KSBP-99             KEYSTONE,BINDING POST,SET OF 2 EA B $6.80 20.19% $5.43 See Labor Rate N/A

Ortronics KSDS2               STYLISTICS,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS2-13            STYLISTICS,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS2-88            STYLISTICS,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS2-99            STYLISTICS,KEYSTONE,2 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS3               STYLISTICS,KEYSTONE,3 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS3-13            STYLISTICS,KEYSTONE,3 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS3-88            STYLISTICS,KEYSTONE,3 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS3-99            STYLISTICS,KEYSTONE,3 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS4               STYLISTICS,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS4-13            STYLISTICS,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS4-88            STYLISTICS,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSDS4-99            STYLISTICS,KEYSTONE,4 HOLE EA B $2.00 20.19% $1.60 See Labor Rate N/A

Ortronics KSFCN               KEYSTONE,F CONN,F/F EA B $3.14 20.19% $2.51 See Labor Rate N/A

Ortronics KSFCN-13            KEYSTONE,F CONN,F/F EA B $3.14 20.19% $2.51 See Labor Rate N/A
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Ortronics KSFCN25PK           KEYSTONE,F CONN,F/F EA B $74.10 20.19% $59.14 See Labor Rate N/A

Ortronics KSFCN-88            KEYSTONE,F CONN,F/F EA B $3.14 20.19% $2.51 See Labor Rate N/A

Ortronics KSFCN-99            KEYSTONE,F CONN,F/F EA B $3.14 20.19% $2.51 See Labor Rate N/A

Ortronics KSFP1               FP,KEYSTONE,1HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP1-13            FP,KEYSTONE,1HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP12              FP,KEYSTONE,12HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP12-13           FP,KEYSTONE,12HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP12-88           FP,KEYSTONE,12HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP12-99           FP,KEYSTONE,12HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP1-88            FP,KEYSTONE,1HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP1-99            FP,KEYSTONE,1HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP2               FP,KEYSTONE,2HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP2-13            FP,KEYSTONE,2HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP2-88            FP,KEYSTONE,2HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP2-99            FP,KEYSTONE,2HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP3               FP,KEYSTONE,3HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP3-13            FP,KEYSTONE,3HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP3-88            FP,KEYSTONE,3HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP3-99            FP,KEYSTONE,3HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP4               FP,KEYSTONE,4HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP4-13            FP,KEYSTONE,4HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP4-88            FP,KEYSTONE,4HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP4-99            FP,KEYSTONE,4HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP4V110           FP,KEYSTONE,4PORT,SG EA B $22.50 20.19% $17.96 See Labor Rate N/A

Ortronics KSFP4V110-13        FP,KEYSTONE,4PORT,SG EA B $22.50 20.19% $17.96 See Labor Rate N/A

Ortronics KSFP4VFT            FP,KEYSTONE,4PORT,SG EA B $19.60 20.19% $15.64 See Labor Rate N/A

Ortronics KSFP4VFT-13         FP,KEYSTONE,4PORT,SG EA B $19.60 20.19% $15.64 See Labor Rate N/A

Ortronics KSFP6               FP,KEYSTONE,6HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP6-13            FP,KEYSTONE,6HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP6-88            FP,KEYSTONE,6HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP6-99            FP,KEYSTONE,6HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFP8               FP,KEYSTONE,8HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP8-13            FP,KEYSTONE,8HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP8-88            FP,KEYSTONE,8HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP8-99             FP,KEYSTONE,8HOLE,DG,PC EA B $5.30 20.19% $4.23 See Labor Rate N/A

Ortronics KSFP8V110           FP,KEYSTONE,8PORT,DG EA B $39.00 20.19% $31.13 See Labor Rate N/A

Ortronics KSFP8V110-13        FP,KEYSTONE,8PORT,DG EA B $39.00 20.19% $31.13 See Labor Rate N/A

Ortronics KSFP8VFT            FP,KEYSTONE,8PORT,DG EA B $35.50 20.19% $28.33 See Labor Rate N/A

Ortronics KSFP8VFT-13         FP,KEYSTONE,8PORT,DG EA B $35.50 20.19% $28.33 See Labor Rate N/A

Ortronics KSFPR1              FP,KEYSTONE,1 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR1-13           FP,KEYSTONE,1 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR1-88           FP,KEYSTONE,1 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR1-99           FP,KEYSTONE,1 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR2              FP,KEYSTONE,2 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR2-13           FP,KEYSTONE,2 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR2-88           FP,KEYSTONE,2 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR2-99           FP,KEYSTONE,2 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR3              FP,KEYSTONE,3 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR3-13           FP,KEYSTONE,3 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR3-88           FP,KEYSTONE,3 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR3-99           FP,KEYSTONE,3 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR4              FP,KEYSTONE,4 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR4-13           FP,KEYSTONE,4 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR4-88           FP,KEYSTONE,4 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSFPR4-99           FP,KEYSTONE,4 HOLE,SG,PC EA B $1.60 20.19% $1.28 See Labor Rate N/A

Ortronics KSICON              KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-00           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-13           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-36           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-42           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-43           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A
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Ortronics KSICON-44           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-45           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-78           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-88           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSICON-99           KEYSTONE JACK ICON,DATA/VOICE PK B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics KSLC                KEYSTONE,LC FIBER,MM EA B $14.40 20.19% $11.49 See Labor Rate N/A

Ortronics KSLC-00             KEYSTONE,LC FIBER,MM EA B $14.40 20.19% $11.49 See Labor Rate N/A

Ortronics KSLC-42             KEYSTONE,LC FIBER,MM EA B $14.40 20.19% $11.49 See Labor Rate N/A

Ortronics KSLC-99             KEYSTONE,LC FIBER,MM EA B $14.40 20.19% $11.49 See Labor Rate N/A

Ortronics KSMTRJ              KEYSTONE,MTRJ FIBER EA B $10.48 20.19% $8.36 See Labor Rate N/A

Ortronics KSMTRJ-99           KEYSTONE,MTRJ FIBER,MM EA B $10.48 20.19% $8.36 See Labor Rate N/A

Ortronics KSRCAB              KEYSTONE,RCA TO 110, BLACK EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics KSRCAB-99           KEYSTONE,RCA TO 110, BLACK EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics KSRCABL             KEYSTONE,RCA TO 110, BLUE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCABL-13          KEYSTONE,RCA TO 110, BLUE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCABL-88          KEYSTONE,RCA TO 110, BLUE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCABL-99          KEYSTONE,RCA TO 110, BLUE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAG              KEYSTONE,RCA TO 110, GREEN EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAG-13           KEYSTONE,RCA TO 110, GREEN EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAG-88           KEYSTONE,RCA TO 110, GREEN EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAG-99           KEYSTONE,RCA TO 110, GREEN EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAR              KEYSTONE,RCA TO 110, RED EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics KSRCAR-99           KEYSTONE,RCA TO 110, RED EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics KSRCAW              KEYSTONE,RCA TO 110, WHITE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAW-13           KEYSTONE,RCA TO 110, WHITE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAW-88           KEYSTONE,RCA TO 110, WHITE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAW-99           KEYSTONE,RCA TO 110, WHITE EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics KSRCAY              KEYSTONE,RCA TO 110, YELLOW EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics KSRCAY-99           KEYSTONE,RCA TO 110, YELLOW EA B $5.00 20.19% $3.99 See Labor Rate N/A

Ortronics KSRJ25              KEYSTONE,RJ25,6P6C,KIT OF 25 EA B $90.00 20.19% $71.83 See Labor Rate N/A

Ortronics KSRJ25-00           KEYSTONE,RJ25,6P6C,KIT OF 25 EA B $90.00 20.19% $71.83 See Labor Rate N/A

Ortronics KSRJ25-13           KEYSTONE,RJ25,6P6C,KIT OF 25 EA B $90.00 20.19% $71.83 See Labor Rate N/A

Ortronics KSRJ25-36           KEYSTONE,RJ25,6P6C,KIT OF 25 EA B $90.00 20.19% $71.83 See Labor Rate N/A

Ortronics KSRJ25-42           KEYSTONE,RJ25,6P6C,KIT OF 25 EA B $90.00 20.19% $71.83 See Labor Rate N/A

Ortronics KSRJ25-88           KEYSTONE,RJ25,6P6C,KIT OF 25 EA B $90.00 20.19% $71.83 See Labor Rate N/A

Ortronics KSRJ25-99           KEYSTONE,RJ25,6P6C,KIT OF 25 EA B $90.00 20.19% $71.83 See Labor Rate N/A

Ortronics KSRJ25A             RJ25 KEYSTONE JACK EA B $3.78 20.19% $3.02 See Labor Rate N/A

Ortronics KSRJ25A-00          RJ25 KEYSTONE JACK EA B $3.78 20.19% $3.02 See Labor Rate N/A

Ortronics KSRJ25A-13          RJ25 KEYSTONE JACK EA B $3.78 20.19% $3.02 See Labor Rate N/A

Ortronics KSRJ25A-36          RJ25 KEYSTONE JACK EA B $3.78 20.19% $3.02 See Labor Rate N/A

Ortronics KSRJ25A-42          RJ25 KEYSTONE JACK EA B $3.78 20.19% $3.02 See Labor Rate N/A

Ortronics KSRJ25A-88          RJ25 KEYSTONE JACK EA B $3.78 20.19% $3.02 See Labor Rate N/A

Ortronics KSRJ25A-99          RJ25 KEYSTONE JACK EA B $3.78 20.19% $3.02 See Labor Rate N/A

Ortronics KSS2210             SII,2PORT,KEYSTONE,OPENING EA B $9.60 20.19% $7.66 See Labor Rate N/A

Ortronics KSS2210-13          SII,2PORT,KEYSTONE,OPENING EA B $9.60 20.19% $7.66 See Labor Rate N/A

Ortronics KSS2210-88          SII,2PORT,KEYSTONE,OPENING EA B $9.60 20.19% $7.66 See Labor Rate N/A

Ortronics KSS2210-99          SII,2PORT,KEYSTONE,OPENING EA B $9.60 20.19% $7.66 See Labor Rate N/A

Ortronics KSSC                KEYSTONE,SC FIBER EA B $7.00 20.19% $5.59 See Labor Rate N/A

Ortronics KSSC-99             KEYSTONE,SC FIBER EA B $7.00 20.19% $5.59 See Labor Rate N/A

Ortronics KSSMB2              SMB,KEYSTONE,2PORT EA B $3.20 20.19% $2.55 See Labor Rate N/A

Ortronics KSSMB4              SMB,KEYSTONE,4PORT EA B $3.84 20.19% $3.06 See Labor Rate N/A

Ortronics KSSMB6              SMB,KEYSTONE,6PORT EA B $8.46 20.19% $6.75 See Labor Rate N/A

Ortronics KSSS1               FP,KEYSTONE,1HOLE,SG,SS EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics KSSS12              FP,KEYSTONE,12HOLE,DG,SS EA B $12.56 20.19% $10.02 See Labor Rate N/A

Ortronics KSSS2               FP,KEYSTONE,2HOLE,SG,SS EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics KSSS3               FP,KEYSTONE,3HOLE,SG,SS EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics KSSS4               FP,KEYSTONE,4HOLE,SG,SS EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics KSSS6               FP,KEYSTONE,6HOLE,SG,SS EA B $6.24 20.19% $4.98 See Labor Rate N/A

Ortronics KSSS8               FP,KEYSTONE,8HOLE,DG,SS EA B $12.56 20.19% $10.02 See Labor Rate N/A

Ortronics KSST                KEYSTONE,ST FIBER EA B $8.60 20.19% $6.86 See Labor Rate N/A

Ortronics KSST-99             KEYSTONE,ST FIBER EA B $8.60 20.19% $6.86 See Labor Rate N/A
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Ortronics KSSV                KEYSTONE,S VIDEO, 110 EA B $6.86 20.19% $5.47 See Labor Rate N/A

Ortronics KSSV-99             KEYSTONE,S VIDEO, 110 EA B $6.86 20.19% $5.47 See Labor Rate N/A

Ortronics KTF-19-DR           HOMACO FOLD-UP KEYBOARD TRAY EA B $144.56 20.19% $115.37 See Labor Rate N/A

Ortronics KTR19-DR            HOMACO KEYBOARD TRAY W/ ROTORY EA B $130.90 20.19% $104.47 See Labor Rate N/A

Ortronics M2LCD12-09          CASSETTE,M2,HIGH DENSITY,1U EA B $699.42 20.19% $558.21 See Labor Rate N/A

Ortronics M2LCD12-50E         CASSETTE,M2,HIGH DENSITY,1U EA B $639.80 20.19% $510.63 See Labor Rate N/A

Ortronics M2LCD12-62          CASSETTE,M2,HIGH DENSITY,1U EA B $607.70 20.19% $485.01 See Labor Rate N/A

Ortronics M2LCQ24-09          CASSETTE,M2,HIGH DENSITY,1U EA B $1,047.98 20.19% $836.39 See Labor Rate N/A

Ortronics M2LCQ24-50E         CASSETTE,M2,HIGH DENSITY,1U EA B $958.56 20.19% $765.03 See Labor Rate N/A

Ortronics M2LCQ24-62          CASSETTE,M2,HIGH DENSITY,1U EA B $910.40 20.19% $726.59 See Labor Rate N/A

Ortronics M2SCD12-09          CASSETTE,M2,HIGH DENSITY,1U EA B $681.08 20.19% $543.57 See Labor Rate N/A

Ortronics M2SCD12-50E         CASSETTE,M2,HIGH DENSITY,1U EA B $621.46 20.19% $495.99 See Labor Rate N/A

Ortronics M2SCD12-62          CASSETTE,M2,HIGH DENSITY,1U EA B $591.66 20.19% $472.20 See Labor Rate N/A

Ortronics M3LCD12-09          CASSETTE,M3,LC DX,1U EA B $740.00 20.19% $590.59 See Labor Rate N/A

Ortronics M3LCD12-50E         CASSETTE,M3,LC DX,1U EA B $720.00 20.19% $574.63 See Labor Rate N/A

Ortronics M3LCD12-62          CASSETTE,M3,LC DX,1U EA B $640.00 20.19% $510.78 See Labor Rate N/A

Ortronics M3LCD24-09          CASSETTE,M3,LC DX,1U EA B $1,400.00 20.19% $1,117.34 See Labor Rate N/A

Ortronics M3LCD24-50E         CASSETTE,M3,LC DX,1U EA B $1,180.00 20.19% $941.76 See Labor Rate N/A

Ortronics M3LCQ24-09          CASSETTE,M3,LC QUAD,1U EA B $1,400.00 20.19% $1,117.34 See Labor Rate N/A

Ortronics M3LCQ24-50E         CASSETTE,M3,LC QUAD,1U EA B $1,360.00 20.19% $1,085.42 See Labor Rate N/A

Ortronics M3LCQ24-62          CASSETTE,M3,LC QUAD,1U EA B $1,180.00 20.19% $941.76 See Labor Rate N/A

Ortronics M3LSD12-09          CASSETTE,M3,LC DX,1U EA B $800.00 20.19% $638.48 See Labor Rate N/A

Ortronics M3LSD12-50E         CASSETTE,M3,LC W/SHUTTERS,1U EA B $780.00 20.19% $622.52 See Labor Rate N/A

Ortronics M3LSD12-62          CASSETTE,M3,LC DX W/SHTR,1U EA B $700.00 20.19% $558.67 See Labor Rate N/A

Ortronics M3LSD24-50E         CASSETTE,M3,LC DX W/SHTR,1U EA B $1,360.00 20.19% $1,085.42 See Labor Rate N/A

Ortronics M3SCD12-09          CASSETTE,M3,SC DX,1U EA B $720.00 20.19% $574.63 See Labor Rate N/A

Ortronics M3SCD12-50E         CASSETTE,M3,SC DX,1U EA B $660.00 20.19% $526.75 See Labor Rate N/A

Ortronics M3SCD12-62          CASSETTE,M3,SC DX,1U EA B $580.00 20.19% $462.90 See Labor Rate N/A

Ortronics M6DRSAK             HOMACO M6 ADJ SHELF EA B $53.24 20.19% $42.49 See Labor Rate N/A

Ortronics MC18B5E03-05        CORD,CLARITY,C5E,110/MOD8,3FT EA B $16.02 20.19% $12.79 See Labor Rate N/A

Ortronics MC18B5E03-06        CORD,CLARITY C5E 110/MOD8,3FT EA B $16.02 20.19% $12.79 See Labor Rate N/A

Ortronics MC18B5E03-09        CORD,CLARITY,C5E,110/MOD8,3FT EA B $16.02 20.19% $12.79 See Labor Rate N/A

Ortronics MC18B5E05-05        CORD,CLARITY,C5E,110/MOD8,5FT EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC18B5E05-06        CORD CLARITY,C5E,110/MOD8 5FT EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC18B5E05-09        CORD,CLARITY,C5E,110/MOD8,5FT EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC18B5E07-05        CORD,CLARITY,C5E,110/MOD8,7FT EA B $17.64 20.19% $14.08 See Labor Rate N/A

Ortronics MC18B5E07-06        CORD CLARITY,C5E,110/MOD8,7FT EA B $17.64 20.19% $14.08 See Labor Rate N/A

Ortronics MC18B5E07-08        CORD,CLARITY,C5E,110/MOD8,7FT EA B $17.64 20.19% $14.08 See Labor Rate N/A

Ortronics MC18B5E07-09        CORD,CLARITY,C5E,110/MOD8,7FT EA B $17.64 20.19% $14.08 See Labor Rate N/A

Ortronics MC18B5E09-05        CORD,CLARITY,C5E,110/MOD8,9FT EA B $18.44 20.19% $14.72 See Labor Rate N/A

Ortronics MC18B5E09-06        CORD,CLARITY,C5E,110/MOD8,9FT EA B $18.44 20.19% $14.72 See Labor Rate N/A

Ortronics MC18B5E09-09        CORD,CLARITY,C5E,110/MOD8,9FT EA B $18.44 20.19% $14.72 See Labor Rate N/A

Ortronics MC18B5E15-05        CORD,CLARITY,C5E,110/MOD8,15FT EA B $20.46 20.19% $16.33 See Labor Rate N/A

Ortronics MC18B5E15-06        CORD,CLARITY,C5E,110/MOD8,15FT EA B $20.46 20.19% $16.33 See Labor Rate N/A

Ortronics MC18B5E15-09        CORD,CLARITY,C5E,110/MOD8,15FT EA B $20.46 20.19% $16.33 See Labor Rate N/A

Ortronics MC18B603-05         CORD,CAT6,110/MOD8,3FT,GREEN EA B $17.08 20.19% $13.63 See Labor Rate N/A

Ortronics MC18B603-06         CORD,CAT6,110/MOD8,3FT,BLUE EA B $17.08 20.19% $13.63 See Labor Rate N/A

Ortronics MC18B603-09         CORD,CAT6,110/MOD8,3FT,WHITE EA B $17.08 20.19% $13.63 See Labor Rate N/A

Ortronics MC18B605-05         CORD,CAT6,110/MOD8,5FT,GREEN EA B $17.94 20.19% $14.32 See Labor Rate N/A

Ortronics MC18B605-06         CORD,CAT6,110/MOD8,5FT,BLUE EA B $17.94 20.19% $14.32 See Labor Rate N/A

Ortronics MC18B605-09         CORD,CAT6,110/MOD8,5FT,WHITE EA B $17.94 20.19% $14.32 See Labor Rate N/A

Ortronics MC18B607-05         CORD,CAT6,110/MOD8,7FT,GREEN EA B $18.82 20.19% $15.02 See Labor Rate N/A

Ortronics MC18B607-06         CORD,CAT6,110/MOD8,7FT,BLUE EA B $18.82 20.19% $15.02 See Labor Rate N/A

Ortronics MC18B607-09         CORD,CAT6,110/MOD8,7FT,WHITE EA B $18.82 20.19% $15.02 See Labor Rate N/A

Ortronics MC18B609-05         CORD,CAT6,110/MOD8,9FT,GREEN EA B $19.68 20.19% $15.71 See Labor Rate N/A

Ortronics MC18B609-06         CORD,CAT6,110/MOD8,9FT,BLUE EA B $19.68 20.19% $15.71 See Labor Rate N/A

Ortronics MC18B609-09         CORD,CAT6,110/MOD8,9FT,WHITE EA B $19.68 20.19% $15.71 See Labor Rate N/A

Ortronics MC18B615-05         CORD,CAT6,110/MOD8,15FT,GREEN EA B $22.22 20.19% $17.73 See Labor Rate N/A

Ortronics MC18B615-06         CORD,CAT6,110/MOD8,15FT,BLUE EA B $22.22 20.19% $17.73 See Labor Rate N/A

Ortronics MC18B615-09         CORD,CAT6,110/MOD8,15FT,WHITE EA B $22.22 20.19% $17.73 See Labor Rate N/A

Ortronics MC5E01-02           CORD,MOD,CLARITY 5E,1FT,RED EA B $7.72 20.19% $6.16 See Labor Rate N/A
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Ortronics MC5E01-04           CORD,MOD,CLARITY 5E,1FT,YELLOW EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E01-05           CORD,MOD,CLARITY 5E,1FT,GREEN EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E01-06           CORD,MOD,CLARITY 5E,1FT,BLUE EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E01-07           CORD,MOD,CLARITY 5E,1FT,VIOLET EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E01-09           CORD,MOD,CLARITY 5E,1FT,WHITE EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E02-02           CORD,MOD,CLARITY 5E,2FT,RED EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E02-06           CORD,MOD,CLARITY 5E,2FT,BLUE EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E02-07           CORD,MOD,CLARITY 5E,2FT,VIOLET EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E02-08           CORD,MOD,CLARITY 5E,2FT,GREY EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E02-09           CORD,MOD,CLARITY 5E,2FT,WHITE EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-00           CORD,MOD,CLARITY 5E,3FT,BLACK EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-02           CORD,MOD,CLARITY 5E,3FT,RED EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-03           CORD,MOD,CLARITY 5E,3FT,ORANGE EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-04           CORD,MOD,CLARITY 5E,3FT,YELLOW EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-05           CORD,MOD,CLARITY 5E,3FT,GREEN EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-06           CORD,MOD,CLARITY 5E,3FT,BLUE EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-07           CORD,MOD,CLARITY 5E,3FT,VIOLET EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-08           CORD,MOD,CLARITY 5E,3FT,GREY EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E03-09           CORD,MOD,CLARITY 5E,3FT,WHITE EA B $7.72 20.19% $6.16 See Labor Rate N/A

Ortronics MC5E04-00           CORD,MOD,CLARITY 5E,4FT,BLACK EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-02           CORD,MOD,CLARITY 5E,4FT,RED EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-03           CORD,MOD,CLARITY 5E,4FT,ORANGE EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-04           CORD,MOD,CLARITY 5E,4FT,YELLOW EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-05           CORD,MOD,CLARITY 5E,4FT,GREEN EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-06           CORD,MOD,CLARITY 5E,4FT,BLUE EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-07           CORD,MOD,CLARITY 5E,4FT,VIOLET EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-08           CORD,MOD,CLARITY 5E,4FT,GREY EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E04-09           CORD,MOD,CLARITY 5E,4FT,WHITE EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-00           CORD,MOD,CLARITY 5E,5FT,BLACK EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-02           CORD,MOD,CLARITY 5E,5FT,RED EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-03           CORD,MOD,CLARITY 5E,5FT,ORANGE EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-04           CORD,MOD,CLARITY 5E,5FT,YELLOW EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-05           CORD,MOD,CLARITY 5E,5FT,GREEN EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-06           CORD,MOD,CLARITY 5E,5FT,BLUE EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-07           CORD,MOD,CLARITY 5E,5FT,VIOLET EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-08           CORD,MOD,CLARITY 5E,5FT,GREY EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E05-09           CORD,MOD,CLARITY 5E,5FT,WHITE EA B $8.84 20.19% $7.06 See Labor Rate N/A

Ortronics MC5E06-00           CORD,MOD,CLARITY 5E,6FT,BLACK EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E06-02           CORD,MOD,CLARITY 5E,6FT,RED EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E06-04           CORD,MOD,CLARITY 5E,6FT,YELLOW EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E06-05           CORD,MOD,CLARITY 5E,6FT,GREEN EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E06-06           CORD,MOD,CLARITY 5E,6FT,BLUE EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E06-07           CORD,MOD,CLARITY 5E,6FT,VIOLET EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E06-08           CORD,MOD,CLARITY 5E,6FT,GREY EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-00           CORD,MOD,CLARITY 5E,7FT,BLACK EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-02           CORD,MOD,CLARITY 5E,7FT,RED EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-03           CORD,MOD,CLARITY 5E,7FT,ORANGE EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-04           CORD,MOD,CLARITY 5E,7FT,YELLOW EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-05           CORD,MOD,CLARITY 5E,7FT,GREEN EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-06           CORD,MOD,CLARITY 5E,7FT,BLUE EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-07           CORD,MOD,CLARITY 5E,7FT,VIOLET EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-08           CORD,MOD,CLARITY 5E,7FT,GREY EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E07-09           CORD,MOD,CLARITY 5E,7FT,WHITE EA B $10.00 20.19% $7.98 See Labor Rate N/A

Ortronics MC5E08-02           CORD,MOD,CLARITY 5E,8FT,RED EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E08-03           CORD,MOD,CLARITY 5E,8FT,ORANGE EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E08-04           CORD,MOD,CLARITY 5E,8FT,YELLOW EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E08-05           CORD,MOD,CLARITY 5E,8FT,GREEN EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E08-06           CORD,MOD,CLARITY 5E,8FT,BLUE EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E08-08           CORD,MOD,CLARITY 5E,8FT,GREY EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E08-09           CORD,MOD,CLARITY 5E,8FT,WHITE EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-00           CORD,MOD,CLARITY 5E,9FT,BLACK EA B $11.14 20.19% $8.89 See Labor Rate N/A
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Ortronics MC5E09-02           CORD,MOD,CLARITY 5E,9FT,RED EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-03           CORD,MOD,CLARITY 5E,9FT,ORG EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-04           CORD,MOD,CLARITY 5E,9FT,YELLOW EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-05           CORD,MOD,CLARITY 5E,9FT,GREEN EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-06           CORD,MOD,CLARITY 5E,9FT,BLUE EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-07           CORD,MOD,CLARITY 5E,9FT,VIOLET EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-08           CORD,MOD,CLARITY 5E,9FT,GREY EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E09-09           CORD,MOD,CLARITY 5E,9FT,WHITE EA B $11.14 20.19% $8.89 See Labor Rate N/A

Ortronics MC5E10-00           CORD,MOD,CLARITY 5E,10FT,BLACK EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-02           CORD,MOD,CLARITY 5E,10FT,RED EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-03           CORD,MOD,CLARITY 5E,10FT,ORG EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-04           CORD,MOD,CLARITY5E,10FT,YELLOW EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-05           CORD,MOD,CLARITY 5E,10FT,GREEN EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-06           CORD,MOD,CLARITY 5E,10FT,BLUE EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-07           CORD,MOD,CLARITY5E,10FT,VIOLET EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-08           CORD,MOD,CLARITY 5E,10FT,GREY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E10-09           CORD,MOD,CLARITY 5E,10FT,WHITE EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-00           CORD,MOD,CLARITY 5E,11FT,BLACK EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-03           CORD,MOD,CLARITY 5E,11FT,ORG EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-04           CORD,MOD,CLARITY 5E,11FT,YEL EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-05           CORD,MOD,CLARITY 5E,11FT,GRN EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-06           CORD,MOD,CLARITY 5E,11FT,BLUE EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-07           CORD,MOD,CLARITY5E,11FT,VIOLET EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-08           CORD,MOD,CLARITY 5E,11FT,GREY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E11-09           CORD,MOD,CLARITY 5E,11FT,WHITE EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-00           CORD,MOD,CLARITY 5E,12FT,BLACK EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-02           CORD,MOD,CLARITY 5E,12FT,RED EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-04           CORD,MOD,CLARITY5E,12FT,YELLOW EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-05           CORD,MOD,CLARITY 5E,12FT,GREEN EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-06           CORD,MOD,CLARITY 5E,12FT,BLUE EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-07           CORD,MOD,CLARITY5E,12FT,VIOLET EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-08           CORD,MOD,CLARITY 5E,12FT,GREY EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E12-09           CORD,MOD,CLARITY 5E,12FT,WHITE EA B $13.34 20.19% $10.65 See Labor Rate N/A

Ortronics MC5E13-00           CORD,MOD,CLARITY 5E,13FT,BLACK EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E13-06           CORD,MOD,CLARITY 5E,13FT,BLUE EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E13-08           CORD,MOD,CLARITY 5E,13FT,GREY EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E13-09           CORD,MOD,CLARITY 5E,13FT,WHITE EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-00           CORD,MOD,CLARITY 5E,14FT,BLACK EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-02           CORD,MOD,CLARITY 5E,14FT,RED EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-03           CORD,MOD,CLARITY 5E,14FT,ORG EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-04           CORD,MOD,CLARITY 5E,14FT,YELLO EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-06           CORD,MOD,CLARITY 5E,14FT,BLUE EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-07           CORD,MOD,CLARITY5E,14FT,VIOLET EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-08           CORD,MOD,CLARITY 5E,14FT,GREY EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E14-09           CORD,MOD,CLARITY 5E,14FT,WHITE EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-00           CORD,MOD,CLARITY 5E,15FT,BLACK EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-02           CORD,MOD,CLARITY 5E,15FT,RED EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-03           CORD,MOD,CLARITY 5E,15FT,ORG EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-04           CORD,MOD,CLARITY 5E,15FT,YELLO EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-05           CORD,MOD,CLARITY 5E,15FT,GREEN EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-06           CORD,MOD,CLARITY 5E,15FT,BLUE EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-07           CORD,MOD,CLARITY5E,15FT VIOLET EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-08           CORD,MOD,CLARITY 5E,15FT,GREY EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E15-09           CORD,MOD,CLARITY 5E,15FT,WHITE EA B $14.76 20.19% $11.78 See Labor Rate N/A

Ortronics MC5E16-06           CORD,MOD,CLARITY 5E,16FT,BLUE EA B $16.32 20.19% $13.03 See Labor Rate N/A

Ortronics MC5E16-08           CORD,MOD,CLARITY 5E,16FT,GREY EA B $16.32 20.19% $13.03 See Labor Rate N/A

Ortronics MC5E16-09           CORD,MOD,CLARITY 5E,16FT,WHITE EA B $16.32 20.19% $13.03 See Labor Rate N/A

Ortronics MC5E17-00           CORD,MOD,CLARITY 5E,17FT,BLACK EA B $16.32 20.19% $13.03 See Labor Rate N/A

Ortronics MC5E17-06           CORD,MOD,CLARITY 5E,17FT,BLUE EA B $15.62 20.19% $12.47 See Labor Rate N/A

Ortronics MC5E17-08           CORD,MOD,CLARITY 5E,17FT,GREY EA B $16.32 20.19% $13.03 See Labor Rate N/A

Ortronics MC5E17-09           CORD,MOD,CLARITY 5E,17FT,WHITE EA B $16.32 20.19% $13.03 See Labor Rate N/A
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Ortronics MC5E18-02           CORD,MOD,CLARITY 5E,18FT,RED EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E18-06           CORD,MOD,CLARITY 5E,18FT,BLUE EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E18-08           CORD,MOD,CLARITY 5E,18FT,GREY EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E19-08           CORD,MOD,CLARITY 5E,19FT,GREY EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-00           CORD,MOD,CLARITY 5E,20FT,BLACK EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-02           CORD,MOD,CLARITY 5E,20FT,RED EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-03           CORD,MOD,CLARITY 5E,20FT,ORG EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-04           CORD,MOD,CLARITY 5E,20FT,YELLO EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-05           CORD,MOD,CLARITY 5E,20FT,GREEN EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-06           CORD,MOD,CLARITY 5E,20FT,BLUE EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-07           CORD,MOD,CLARITY5E,20FT,VIOLET EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-08           CORD,MOD,CLARITY 5E,20FT,GREY EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E20-09           CORD,MOD,CLARITY 5E,20FT,WHITE EA B $18.04 20.19% $14.40 See Labor Rate N/A

Ortronics MC5E22-00           CORD,MOD,CLARITY 5E,22FT,BLACK EA B $18.76 20.19% $14.97 See Labor Rate N/A

Ortronics MC5E22-02           CORD,MOD,CLARITY 5E,22FT,RED EA B $18.76 20.19% $14.97 See Labor Rate N/A

Ortronics MC5E22-04           CORD,MOD,CLARITY 5E,22FT,YELLO EA B $18.76 20.19% $14.97 See Labor Rate N/A

Ortronics MC5E22-05           CORD,MOD,CLARITY 5E,22FT,GREEN EA B $18.76 20.19% $14.97 See Labor Rate N/A

Ortronics MC5E22-06           CORD,MOD,CLARITY 5E,22FT,BLUE EA B $18.76 20.19% $14.97 See Labor Rate N/A

Ortronics MC5E22-08           CORD,MOD,CLARITY 5E,22FT,GREY EA B $18.76 20.19% $14.97 See Labor Rate N/A

Ortronics MC5E24-00           CORD,MOD,CLARITY 5E,24FT,BLACK EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E24-02           CORD,MOD,CLARITY 5E,24FT,RED EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E24-04           CORD,MOD,CLARITY 5E,24FT,YELLO EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E24-05           CORD,MOD,CLARITY 5E,24FT,GREEN EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E24-06           CORD,MOD,CLARITY 5E,24FT,BLUE EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E24-08           CORD,MOD,CLARITY 5E,24FT,GREY EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-00           CORD,MOD,CLARITY 5E,25FT,BLACK EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-02           CORD,MOD,CLARITY 5E,25FT,RED EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-03           CORD,MOD,CLARITY 5E,25FT,ORG EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-04           CORD,MOD,CLARITY 5E,25FT,YELLO EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-05           CORD,MOD,CLARITY 5E,25FT,GREEN EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-06           CORD,MOD,CLARITY 5E,25FT,BLUE EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-07           CORD,MOD,CLARITY5E,25FT VIOLET EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-08           CORD,MOD,CLARITY 5E,25FT,GREY EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E25-09           CORD,MOD,CLARITY 5E,25FT,WHITE EA B $19.44 20.19% $15.52 See Labor Rate N/A

Ortronics MC5E26-00           CORD,MOD,CLARITY 5E,26FT,BLACK EA B $22.74 20.19% $18.15 See Labor Rate N/A

Ortronics MC5E26-02           CORD,MOD,CLARITY 5E,26FT,RED EA B $22.74 20.19% $18.15 See Labor Rate N/A

Ortronics MC5E26-04           CORD,MOD,CLARITY 5E,2FT,YELLW EA B $22.74 20.19% $18.15 See Labor Rate N/A

Ortronics MC5E26-05           CORD,MOD,CLARITY 5E,26FT,GREEN EA B $22.74 20.19% $18.15 See Labor Rate N/A

Ortronics MC5E26-06           CORD,MOD,CLARITY 5E,26FT,BLUE EA B $22.74 20.19% $18.15 See Labor Rate N/A

Ortronics MC5E28-00           CORD,MOD,CLARITY 5E,28FT,BLACK EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E28-02           CORD,MOD,CLARITY 5E,28FT,RED EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E28-04           CORD,MOD,CLARITY 5E,28FT,YELLW EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E28-05           CORD,MOD,CLARITY 5E,28FT,GREEN EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E28-06           CORD,MOD,CLARITY 5E,28FT,BLUE EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-00           CORD,MOD,CLARITY 5E,30FT,BLACK EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-02           CORD,MOD,CLARITY 5E,30FT,RED EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-03           CORD,MOD,CLARITY 5E,30FT,ORG EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-04           CORD,MOD,CLARITY 5E,30FT,YELLO EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-05           CORD,MOD,CLARITY 5E,30FT,GREEN EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-06           CORD,MOD,CLARITY 5E,30FT,BLUE EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-07           CORD,MOD,CLARITY 5E,30FT,VIOLE EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-08           CORD,MOD,CLARITY 5E,30FT,GREY EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E30-09           CORD,MOD,CLARITY 5E,30FT,WHITE EA B $26.00 20.19% $20.75 See Labor Rate N/A

Ortronics MC5E31-04           CORD,MOD,CLARITY 5E,31FT,YEL EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E32-06           CORD,MOD,CLARITY 5E,32FT,BLUE EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E34-06           CORD,MOD,CLARITY 5E,34FT,BLUE EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E35-02           CORD,MOD,CLARITY 5E,35FT,RED EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E35-03           CORD,MOD,CLARITY 5E,35FT,ORANG EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E35-04           CORD,MOD,CLARITY 5E,35FT,YELLO EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E35-05           CORD,MOD,CLARITY 5E,35FT,GREEN EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E35-06           CORD,MOD,CLARITY 5E,35FT,BLUE EA B $29.32 20.19% $23.40 See Labor Rate N/A
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Ortronics MC5E35-07           CORD,MOD,CLARITY5E,35FT VIOLET EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E35-08           CORD,MOD,CLARITY 5E,35FT,GREY EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E35-09           CORD,MOD,CLARITY 5E,35FT,WHITE EA B $29.32 20.19% $23.40 See Labor Rate N/A

Ortronics MC5E36-09           CORD,MOD,CLARITY 5E,36FT,WHITE EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC5E40-00           CORD,MOD,CLARITY 5E,40FT,BLACK EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC5E40-02           CORD,MOD,CLARITY 5E,40FT,RED EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC5E40-03           CORD,MOD,CLARITY 5E,40FT,ORG EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC5E40-04           CORD,MOD,CLARITY 5E,40FT,YELLO EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC5E40-05           CORD,MOD,CLARITY 5E,40FT,GREEN EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC5E40-06           CORD,MOD,CLARITY 5E,40FT,BLUE EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC5E40-08           CORD,MOD,CLARITY 5E,40FT,GREY EA B $32.86 20.19% $26.23 See Labor Rate N/A

Ortronics MC601-00            CORD,CAT6,MOD 8,1FT,BLACK EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC601-02            CORD,CAT6,MOD 8,1FT,RED EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC601-04            CORD,CAT6,MOD 8,1FT,YELLOW EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC601-05            CORD,CAT6,MOD 8,1FT,GREEN EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC601-06            CORD,CAT6,MOD 8,1FT,BLUE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC601-07            CORD,CAT6,MOD 8,1FT,PURPLE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC601-08            CORD,CAT6,MOD 8,1FT,GRAY EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC601-09            CORD,CAT6,MOD 8,1FT,WHITE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC602-02            CORD,CAT6,MOD 8,2FT,RED EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC602-03            CORD,CAT6,MOD 8,2FT,ORANGE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC602-04            CORD,CAT6,MOD 8,2FT,YELLOW EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC602-05            CORD,CAT6,MOD 8,2FT,GREEN EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC602-06            CORD,CAT6,MOD 8,2FT,BLUE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC602-07            CORD,CAT6,MOD 8,2FT,PURPLE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-00            CORD,CAT6,MOD 8,3FT,BLACK EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-02            CORD,CAT6,MOD 8,3FT,RED EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-03            CORD,CAT6,MOD 8,3FT,ORANGE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-04            CORD,CAT6,MOD 8,3FT,YELLOW EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-05            CORD,CAT6,MOD 8,3FT,GREEN EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-06            CORD,CAT6,MOD 8,3FT,BLUE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-07            CORD,CAT6,MOD 8,3FT,PURPLE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-08            CORD,CAT6,MOD 8,3FT,GRAY EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC603-09            CORD,CAT6,MOD 8,3FT,WHITE EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics MC604-00            CORD,CAT6,MOD 8,4FT,BLACK EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC604-02            CORD,CAT6,MOD 8,4FT,RED EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC604-04            CORD,CAT6,MOD 8,4FT,YELLOW EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC604-05            CORD,CAT6,MOD 8,4FT,GREEN EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC604-06            CORD,CAT6,MOD 8,4FT,BLUE EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC604-08            CORD,CAT6,MOD 8,4FT,GRAY EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC604-09            CORD,CAT6,MOD 8,4FT,WHITE EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-00            CORD,CAT6,MOD 8,5FT,BLACK EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-02            CORD,CAT6,MOD 8,5FT,RED EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-03            CORD,CAT6,MOD 8,5FT,ORANGE EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-04            CORD,CAT6,MOD 8,5FT,YELLOW EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-05            CORD,CAT6,MOD 8,5FT,GREEN EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-06            CORD,CAT6,MOD 8,5FT,BLUE EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-07            CORD,CAT6,MOD 8,5FT,PURPLE EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-08            CORD,CAT6,MOD 8,5FT,GRAY EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC605-09            CORD,CAT6,MOD 8,5FT,WHITE EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics MC606-02            CORD,CAT6,MOD 8,6FT,RED EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC606-04            CORD,CAT6,MOD 8,6FT,YELLOW EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC606-05            CORD,CAT6,MOD 8,6FT,GREEN EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC606-06            CORD,CAT6,MOD 8,6FT,BLUE EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC606-08            CORD,CAT6,MOD 8,6FT,GRAY EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC606-09            CORD,CAT6,MOD 8,6FT,WHITE EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-00            CORD,CAT6,MOD 8,7FT,BLACK EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-02            CORD,CAT6,MOD 8,7FT,RED EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-03            CORD,CAT6,MOD 8,7FT,ORANGE EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-04            CORD,CAT6,MOD 8,7FT,YELLOW EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-05            CORD,CAT6,MOD 8,7FT,GREEN EA B $12.10 20.19% $9.66 See Labor Rate N/A
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Ortronics MC607-06            CORD,CAT6,MOD 8,7FT,BLUE EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-07            CORD,CAT6,MOD 8,7FT,PURPLE EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-08            CORD,CAT6,MOD 8,7FT,GRAY EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC607-09            CORD,CAT6,MOD 8,7FT,WHITE EA B $12.10 20.19% $9.66 See Labor Rate N/A

Ortronics MC608-00            CORD,CAT6,MOD 8,8FT,BLACK EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC608-02            CORD,CAT6,MOD 8,8FT,RED EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC608-04            CORD,CAT6,MOD 8,8FT,YELLOW EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC608-05            CORD,CAT6,MOD 8,8FT,GREEN EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC608-06            CORD,CAT6,MOD 8,8FT,BLUE EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC608-08            CORD,CAT6,MOD 8,8FT,GRAY EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC608-09            CORD,CAT6,MOD 8,8FT,WHITE EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-00            CORD,CAT6,MOD 8,9FT,BLACK EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-02            CORD,CAT6,MOD 8,9FT,RED EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-03            CORD,CAT6,MOD 8,9FT,ORANGE EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-04            CORD,CAT6,MOD 8,9FT,YELLOW EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-05            CORD,CAT6,MOD 8,9FT,GREEN EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-06            CORD,CAT6,MOD 8,9FT,BLUE EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-07            CORD,CAT6,MOD 8,9FT,PURPLE EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-08            CORD,CAT6,MOD 8,9FT,GRAY EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC609-09            CORD,CAT6,MOD 8,9FT,WHITE EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics MC610-02            CORD,CAT6,MOD 8,10FT,RED EA B $14.04 20.19% $11.21 See Labor Rate N/A

Ortronics MC61003-02          CORD 10G,MOD8,3FT,RED EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC61003-03          CORD 10G,MOD8,3FT,ORANGE EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC61003-04          CORD 10G,MOD8,3FT,YELLOW EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC61003-05          CORD 10G,MOD8,3FT,GREEN EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC61003-06          CORD 10G,MOD8,3FT,BLUE EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC61003-08          CORD 10G,MOD8,12FT,GRAY EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC61003-09          CORD 10G,MOD8,3FT,WHITE EA B $16.84 20.19% $13.44 See Labor Rate N/A

Ortronics MC610-04            CORD,CAT6,MOD 8,10FT,YELLOW EA B $14.04 20.19% $11.21 See Labor Rate N/A

Ortronics MC610-05            CORD,CAT6,MOD 8,10FT,GREEN EA B $14.04 20.19% $11.21 See Labor Rate N/A

Ortronics MC61005-02          CORD 10G,MOD8,5FT,RED EA B $18.22 20.19% $14.54 See Labor Rate N/A

Ortronics MC61005-04          CORD 10G,MOD8,5FT,YELLOW EA B $18.22 20.19% $14.54 See Labor Rate N/A

Ortronics MC61005-05          CORD 10G,MOD8,5FT,GREEN EA B $18.22 20.19% $14.54 See Labor Rate N/A

Ortronics MC61005-06          CORD 10G,MOD8,5FT,BLUE EA B $18.22 20.19% $14.54 See Labor Rate N/A

Ortronics MC61005-08          CORD 10G,MOD8,5FT,GRAY EA B $18.22 20.19% $14.54 See Labor Rate N/A

Ortronics MC61005-09          CORD 10G,MOD8,5FT,WHITE EA B $18.22 20.19% $14.54 See Labor Rate N/A

Ortronics MC610-06            CORD,CAT6,MOD 8,10FT,BLUE EA B $14.04 20.19% $11.21 See Labor Rate N/A

Ortronics MC61006-06          CORD 10G,MOD8,6FT,BLUE EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC61007-02          CORD 10G,MOD8,7FT,RED EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC61007-03          CORD 10G,MOD8,7FT,ORANGE EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC61007-04          CORD 10G,MOD8,7FT,YELLOW EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC61007-05          CORD 10G,MOD8,7FT,GREEN EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC61007-06          CORD 10G,MOD8,7FT,BLUE EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC61007-08          CORD 10G,MOD8,7FT,GRAY EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC61007-09          CORD 10G,MOD8,7FT,WHITE EA B $19.40 20.19% $15.48 See Labor Rate N/A

Ortronics MC610-08            CORD,CAT6,MOD 8,10FT,GRAY EA B $14.04 20.19% $11.21 See Labor Rate N/A

Ortronics MC61008-06          CORD 10G,MOD8,8FT,BLUE EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC610-09            CORD,CAT6,MOD 8,10FT,WHITE EA B $14.04 20.19% $11.21 See Labor Rate N/A

Ortronics MC61009-02          CORD 10G,MOD8,9FT,RED EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC61009-03          CORD 10G,MOD8,9FT,ORANGE EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC61009-04          CORD 10G,MOD8,9FT,YELLOW EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC61009-05          CORD 10G,MOD8,9FT,GREEN EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC61009-06          CORD 10G,MOD8,9FT,BLUE EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC61009-08          CORD 10G,MOD8,9FT,GRAY EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC61009-09          CORD 10G,MOD8,9FT,WHITE EA B $20.96 20.19% $16.73 See Labor Rate N/A

Ortronics MC61015-02          CORD 10G,MOD8,15FT,RED EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics MC61015-03          CORD 10G,MOD8,15FT,ORANGE EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics MC61015-04          CORD 10G,MOD8,15FT,YELLOW EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics MC61015-05          CORD 10G,MOD8,15FT,GREEN EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics MC61015-06          CORD 10G,MOD8,15FT,BLUE EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics MC61015-08          CORD 10G,MOD8,15FT,GRAY EA B $25.12 20.19% $20.05 See Labor Rate N/A
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Ortronics MC61015-09          CORD 10G,MOD8,15FT,WHITE EA B $25.12 20.19% $20.05 See Labor Rate N/A

Ortronics MC61020-02          CORD 10G,MOD8,20FT,RED EA B $31.70 20.19% $25.30 See Labor Rate N/A

Ortronics MC61020-04          CORD 10G,MOD8,20FT,YELLOW EA B $31.70 20.19% $25.30 See Labor Rate N/A

Ortronics MC61020-05          CORD 10G,MOD8,20FT,GREEN EA B $31.70 20.19% $25.30 See Labor Rate N/A

Ortronics MC61020-06          CORD 10G,MOD8,20FT,BLUE EA B $31.70 20.19% $25.30 See Labor Rate N/A

Ortronics MC61020-08          CORD 10G,MOD8,20FT,GRAY EA B $31.70 20.19% $25.30 See Labor Rate N/A

Ortronics MC61020-09          CORD 10G,MOD8,20FT,WHITE EA B $31.70 20.19% $25.30 See Labor Rate N/A

Ortronics MC61025-02          CORD 10G,MOD8,25FT,RED EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics MC61025-03          CORD 10G,MOD8,12FT,ORANGE EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics MC61025-04          CORD 10G,MOD8,25FT,YELLOW EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics MC61025-05          CORD 10G,MOD8,25FT,GREEN EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics MC61025-06          CORD 10G,MOD8,25FT,BLUE EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics MC61025-08          CORD 10G,MOD8,25FT,GRAY EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics MC61025-09          CORD 10G,MOD8,25FT,WHITE EA B $33.24 20.19% $26.53 See Labor Rate N/A

Ortronics MC611-04            CORD,CAT6,MOD 8,11FT,YELLOW EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC611-05            CORD,CAT6,MOD 8,11FT,GREEN EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC611-06            CORD,CAT6,MOD 8,11FT,BLUE EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC611-08            CORD,CAT6,MOD 8,11FT,GRAY EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC611-09            CORD,CAT6,MOD 8,11FT,WHITE EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC612-02            CORD,CAT6,MOD 8,12FT,RED EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC612-04            CORD,CAT6,MOD 8,12FT,YELLOW EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC612-05            CORD,CAT6,MOD 8,12FT,GREEN EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC612-06            CORD,CAT6,MOD 8,12FT,BLUE EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC612-08            CORD,CAT6,MOD 8,12FT,GRAY EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC612-09            CORD,CAT6,MOD 8,12FT,WHITE EA B $15.36 20.19% $12.26 See Labor Rate N/A

Ortronics MC613-04            CORD,CAT6,MOD 8,13FT,YELLOW EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC613-05            CORD,CAT6,MOD 8,13FT,GREEN EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC613-06            CORD,CAT6,MOD 8,13FT,BLUE EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC613-08            CORD,CAT6,MOD 8,13FT,GRAY EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC614-02            CORD,CAT6,MOD 8,14FT,RED EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC614-04            CORD,CAT6,MOD 8,14FT,YELLOW EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC614-05            CORD,CAT6,MOD 8,14FT,GREEN EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC614-06            CORD,CAT6,MOD 8,14FT,BLUE EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC614-08            CORD,CAT6,MOD 8,14FT,GRAY EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC614-09            CORD,CAT6,MOD 8,14FT,WHITE EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-00            CORD,CAT6,MOD 8,15FT,BLACK EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-02            CORD,CAT6,MOD 8,15FT,RED EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-03            CORD,CAT6,MOD 8,15FT,ORANGE EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-04            CORD,CAT6,MOD 8,15FT,YELLOW EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-05            CORD,CAT6,MOD 8,15FT,GREEN EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-06            CORD,CAT6,MOD 8,15FT,BLUE EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-07            CORD,CAT6,MOD 8,15FT,PURPLE EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-08            CORD,CAT6,MOD 8,15FT,GRAY EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC615-09            CORD,CAT6,MOD 8,15FT,WHITE EA B $17.20 20.19% $13.73 See Labor Rate N/A

Ortronics MC616-04            CORD,CAT6,MOD 8,16FT,YELLOW EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC616-05            CORD,CAT6,MOD 8,16FT,GREEN EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC616-06            CORD,CAT6,MOD 8,16FT,BLUE EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC616-08            CORD,CAT6,MOD 8,16FT,GRAY EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC616-09            CORD,CAT6,MOD 8,16FT,WHITE EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC617-03            CORD,CAT6,MOD 8,17FT,ORANGE EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC617-04            CORD,CAT6,MOD 8,17FT,YELLOW EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC617-05            CORD,CAT6,MOD 8,17FT,GREEN EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC617-06            CORD,CAT6,MOD 8,17FT,BLUE EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC617-07            CORD,CAT6,MOD 8,17FT,PURPLE EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC617-09            CORD,CAT6,MOD 8,17FT,WHITE EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MC618-04            CORD,CAT6,MOD 8,18FT,YELLOW EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC618-05            CORD,CAT6,MOD 8,18FT,GREEN EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC618-06            CORD,CAT6,MOD 8,18FT,BLUE EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC618-08            CORD,CAT6,MOD 8,18FT,GRAY EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC618-09            CORD,CAT6,MOD 8,18FT,WHITE EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC619-03            CORD,CAT6,MOD 8,19FT,ORANGE EA B $22.72 20.19% $18.13 See Labor Rate N/A
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Ortronics MC619-04            CORD,CAT6,MOD 8,19FT,YELLOW EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC619-05            CORD,CAT6,MOD 8,19FT,GREEN EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC619-06            CORD,CAT6,MOD 8,19FT,BLUE EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-00            CORD,CAT6,MOD 8,20FT,BLACK EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-02            CORD,CAT6,MOD 8,20FT,RED EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-03            CORD,CAT6,MOD 8,20FT,ORANGE EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-04            CORD,CAT6,MOD 8,20FT,YELLOW EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-05            CORD,CAT6,MOD 8,20FT,GREEN EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-06            CORD,CAT6,MOD 8,20FT,BLUE EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-07            CORD,CAT6,MOD 8,20FT,PURPLE EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-08            CORD,CAT6,MOD 8,20FT,GRAY EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC620-09            CORD,CAT6,MOD 8,20FT,WHITE EA B $22.72 20.19% $18.13 See Labor Rate N/A

Ortronics MC621-05            CORD,CAT6,MOD 8,21FT,GREEN EA B $23.68 20.19% $18.90 See Labor Rate N/A

Ortronics MC621-06            CORD,CAT6,MOD 8,21FT,BLUE EA B $23.68 20.19% $18.90 See Labor Rate N/A

Ortronics MC621-09            CORD,CAT6,MOD 8,21FT,WHITE EA B $23.68 20.19% $18.90 See Labor Rate N/A

Ortronics MC622-04            CORD,CAT6,MOD 8,22FT,YELLOW EA B $23.68 20.19% $18.90 See Labor Rate N/A

Ortronics MC622-05            CORD,CAT6,MOD 8,22FT,GREEN EA B $23.68 20.19% $18.90 See Labor Rate N/A

Ortronics MC622-08            CORD,CAT6,MOD 8,22FT,GRAY EA B $23.68 20.19% $18.90 See Labor Rate N/A

Ortronics MC622-09            CORD,CAT6,MOD 8,22FT,WHITE EA B $23.68 20.19% $18.90 See Labor Rate N/A

Ortronics MC623-05            CORD,CAT6,MOD 8,23FT,GREEN EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC624-05            CORD,CAT6,MOD 8,24FT,GREEN EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC624-08            CORD,CAT6,MOD 8,24FT,GRAY EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-00            CORD,CAT6,MOD 8,25FT,BLACK EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-02            CORD,CAT6,MOD 8,25FT,RED EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-03            CORD,CAT6,MOD 8,25FT,ORANGE EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-04            CORD,CAT6,MOD 8,25FT,YELLOW EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-05            CORD,CAT6,MOD 8,25FT,GREEN EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-06            CORD,CAT6,MOD 8,25FT,BLUE EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-07            CORD,CAT6,MOD 8,25FT,PURPLE EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-08            CORD,CAT6,MOD 8,25FT,GRAY EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC625-09            CORD,CAT6,MOD 8,25FT,WHITE EA B $24.44 20.19% $19.51 See Labor Rate N/A

Ortronics MC630-00            CORD,CAT6,MOD 8,30FT,BLACK EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC630-02            CORD,CAT6,MOD 8,30FT,RED EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC630-03            CORD,CAT6,MOD 8,30FT,ORANGE EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC630-04            CORD,CAT6,MOD 8,30FT,YELLOW EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC630-05            CORD,CAT6,MOD 8,30FT,GREEN EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC630-06            CORD,CAT6,MOD 8,30FT,BLUE EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC630-08            CORD,CAT6,MOD 8,30FT,GRAY EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC630-09            CORD,CAT6,MOD 8,30FT,WHITE EA B $27.94 20.19% $22.30 See Labor Rate N/A

Ortronics MC632-09            CORD,CAT6,MOD 8,32FT,WHITE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC633-06            CORD,CAT6,MOD 8,33FT,BLUE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC634-04            CORD,CAT6,MOD 8,34FT,YELLOW EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC634-06            CORD,CAT6,MOD 8,34FT,BLUE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC634-09            CORD,CAT6,MOD 8,34FT,WHITE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-00            CORD,CAT6,MOD 8,35FT,BLACK EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-02            CORD,CAT6,MOD 8,35FT,RED EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-03            CORD,CAT6,MOD 8,35FT,ORANGE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-04            CORD,CAT6,MOD 8,35FT,YELLOW EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-05            CORD,CAT6,MOD 8,35FT,GREEN EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-06            CORD,CAT6,MOD 8,35FT,BLUE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-07            CORD,CAT6,MOD 8,35FT,PURPLE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-08            CORD,CAT6,MOD 8,35FT,GRAY EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC635-09            CORD,CAT6,MOD 8,35FT,WHITE EA B $31.54 20.19% $25.17 See Labor Rate N/A

Ortronics MC636-06            CORD,CAT6,MOD 8,36FT,BLUE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC636-09            CORD,CAT6,MOD 8,36FT,WHITE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC638-04            CORD,CAT6,MOD 8,38FT,YELLOW EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC638-06            CORD,CAT6,MOD 8,38FT,BLUE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC638-09            CORD,CAT6,MOD 8,38FT,WHITE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC640-00            CORD,CAT6,MOD 8,40FT,BLACK EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC640-03            CORD,CAT6,MOD 8,40FT,ORANGE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC640-04            CORD,CAT6,MOD 8,40FT,YELLOW EA B $35.26 20.19% $28.14 See Labor Rate N/A
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Ortronics MC640-05            CORD,CAT6,MOD 8,40FT,GREEN EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC640-06            CORD,CAT6,MOD 8,40FT,BLUE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC640-07            CORD,CAT6,MOD 8,40FT,PURPLE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC640-08            CORD,CAT6,MOD 8,40FT,GRAY EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MC640-09            CORD,CAT6,MOD 8,40FT,WHITE EA B $35.26 20.19% $28.14 See Labor Rate N/A

Ortronics MCS5E03-08          CORD,MOD,CLARITY 5E,3FT,26G EA B $13.98 20.19% $11.16 See Labor Rate N/A

Ortronics MCS5E05-08          CORD,FTP,CLARITY 5E,5FT,26G EA B $15.00 20.19% $11.97 See Labor Rate N/A

Ortronics MCS5E07-08          CORD,FTP,CLARITY 5E,7FT,26G EA B $16.02 20.19% $12.79 See Labor Rate N/A

Ortronics MCS5E09-08          CORD,FTP,CLARITY 5E,9FT,26G EA B $17.26 20.19% $13.78 See Labor Rate N/A

Ortronics MCS5E15-08          CORD,FTP,CLARITY 5E,15FT,26G EA B $21.00 20.19% $16.76 See Labor Rate N/A

Ortronics MCS5E25-08          CORD,FTP,CLARITY 5E,25FT,26G EA B $32.70 20.19% $26.10 See Labor Rate N/A

Ortronics MCS603-02           CORD,FTP,CLARITY 6,3FT,26G EA B $18.30 20.19% $14.61 See Labor Rate N/A

Ortronics MCS603-08           CORD,FTP,CLARITY 6,3FT,26G EA B $18.30 20.19% $14.61 See Labor Rate N/A

Ortronics MCS605-02           CORD,FTP,CLARITY 6,5FT,26G EA B $20.72 20.19% $16.54 See Labor Rate N/A

Ortronics MCS605-08           CORD,FTP,CLARITY 6,5FT,26G EA B $20.72 20.19% $16.54 See Labor Rate N/A

Ortronics MCS607-02           CORD,FTP,CLARITY 6,7FT,26G EA B $23.22 20.19% $18.53 See Labor Rate N/A

Ortronics MCS607-08           CORD,FTP,CLARITY 6,7FT,26G EA B $23.22 20.19% $18.53 See Labor Rate N/A

Ortronics MCS609-02           CORD,FTP,CLARITY 6,9FT,26G EA B $25.70 20.19% $20.51 See Labor Rate N/A

Ortronics MCS609-04           CORD,FTP,CLARITY 6,9FT,26G EA B $25.70 20.19% $20.51 See Labor Rate N/A

Ortronics MCS609-08           CORD,FTP,CLARITY 6,9FT,26G EA B $25.70 20.19% $20.51 See Labor Rate N/A

Ortronics MCS615-02           CORD,FTP,CLARITY 6,15FT,26G EA B $33.10 20.19% $26.42 See Labor Rate N/A

Ortronics MCS615-08           CORD,FTP,CLARITY 6,15FT,26G EA B $33.10 20.19% $26.42 See Labor Rate N/A

Ortronics MCS620-02           CORD,FTP,CLARITY 6,20FT,26G EA B $37.90 20.19% $30.25 See Labor Rate N/A

Ortronics MCS625-08           CORD,FTP,CLARITY 6,25FT,26G EA B $46.48 20.19% $37.10 See Labor Rate N/A

Ortronics MCT810              COMPRESSION TOOL EA B $454.12 20.19% $362.43 See Labor Rate N/A

Ortronics MCT840              COMPRESSION TOOL, DIELESS EA B $457.34 20.19% $365.00 See Labor Rate N/A

Ortronics MM10716             MM10,RACK,16.25 CHANNEL,7FT EA B $1,326.26 20.19% $1,058.49 See Labor Rate N/A

Ortronics MM107SVR            MM10, 4POST SERVER RACK, 7FT EA B $1,638.24 20.19% $1,307.48 See Labor Rate N/A

Ortronics MM107SVRABR         MM10, SERVER RACK BAFFLE RAIL EA B $108.76 20.19% $86.80 See Labor Rate N/A

Ortronics MM10816             MM10,RACK,16.25 CHANNEL,8FT EA B $1,482.08 20.19% $1,182.85 See Labor Rate N/A

Ortronics MM10AB71612         MM10, AIRFLOW BAFFLE EA B $274.56 20.19% $219.13 See Labor Rate N/A

Ortronics MM10AB71616         MM10, AIRFLOW BAFFLE EA B $299.52 20.19% $239.05 See Labor Rate N/A

Ortronics MM10AB73012         MM10, AIRFLOW BAFFLE EA B $376.76 20.19% $300.69 See Labor Rate N/A

Ortronics MM10AB73016         MM10, AIRFLOW BAFFLE EA B $401.72 20.19% $320.61 See Labor Rate N/A

Ortronics MM10AB81612         MM10, AIRFLOW BAFFLE EA B $295.36 20.19% $235.73 See Labor Rate N/A

Ortronics MM10AB81616         MM10, AIRFLOW BAFFLE EA B $320.32 20.19% $255.65 See Labor Rate N/A

Ortronics MM10ABC1612         MM10, BAFFLE COVER EA B $96.46 20.19% $76.98 See Labor Rate N/A

Ortronics MM10CRBRSVR         MM10,BRACKET,CABLE RUNWAY MTG EA B $85.04 20.19% $67.87 See Labor Rate N/A

Ortronics MM10CRBSVR          MM10,BRACKET,CABLE RUNWAY MTG EA B $81.74 20.19% $65.24 See Labor Rate N/A

Ortronics MM10DFP74           MM10 DOOR FILLER PANEL EA B $270.76 20.19% $216.09 See Labor Rate N/A

Ortronics MM10VDA7244         MM10,REAR DOOR W/MTG KITS EA B $964.70 20.19% $769.93 See Labor Rate N/A

Ortronics MM10VDA7248         MM10,FRONT DOOR W/MTG KITS EA B $973.50 20.19% $776.95 See Labor Rate N/A

Ortronics MM10VDA8244         MM10,REAR DOOR W/MTG KITS EA B $1,080.50 20.19% $862.35 See Labor Rate N/A

Ortronics MM10VDA8248         MM10,FRONT DOOR W/MTG KITS EA B $1,024.50 20.19% $817.65 See Labor Rate N/A

Ortronics MM10VMD712          MM10 VERTICAL CABLE MGMT CAGE EA B $815.72 20.19% $651.03 See Labor Rate N/A

Ortronics MM10VMD716          MM10 VERTICAL CABLE MGMT CAGE EA B $938.08 20.19% $748.68 See Labor Rate N/A

Ortronics MM10VMD812          MM10 VERTICAL CABLE MGMT CAGE EA B $953.24 20.19% $760.78 See Labor Rate N/A

Ortronics MM10VMD816          MM10 VERTICAL CABLE MGMT CAGE EA B $1,050.54 20.19% $838.44 See Labor Rate N/A

Ortronics MM10WFE             MM10 WATERFALL EXTENSION EA B $28.50 20.19% $22.75 See Labor Rate N/A

Ortronics MM6706              MM6,RACK,6.5" CHANNEL 7FT EA B $790.62 20.19% $630.99 See Labor Rate N/A

Ortronics MM6710              MM6,RACK,10.5"CHANNEL 7FT EA B $968.18 20.19% $772.71 See Labor Rate N/A

Ortronics MM67110D            MIGHTY MO 6, 110D EA B $1,362.00 20.19% $1,087.01 See Labor Rate N/A

Ortronics MM6716              MM6,RACK,16.25 CHANNEL, 7FT EA B $1,265.98 20.19% $1,010.38 See Labor Rate N/A

Ortronics MM67SVR             MM6,RACK,SERVER,7FT EA B $1,563.80 20.19% $1,248.07 See Labor Rate N/A

Ortronics MM6810              MM6,RACK,10.50 CHANNEL 8FT EA B $1,116.90 20.19% $891.40 See Labor Rate N/A

Ortronics MM6816              MM6,RACK,16.25"CHANNEL,8FT EA B $1,414.70 20.19% $1,129.07 See Labor Rate N/A

Ortronics MM6BDC06            MM6,INNER CHANNEL COVER EA B $67.04 20.19% $53.50 See Labor Rate N/A

Ortronics MM6BDC10            MM6,COVER,10.5 INNER CHANNEL EA B $74.58 20.19% $59.52 See Labor Rate N/A

Ortronics MM6BDC16            MM6,COVER,16.25 INNER CHANNEL EA B $95.46 20.19% $76.19 See Labor Rate N/A

Ortronics MM6BLC              MM6 BEND LIMITING CLIP EA B $24.60 20.19% $19.63 See Labor Rate N/A

Ortronics MM6CBL06            MIGHTY MO CHANNEL BEND LIMITER EA B $30.00 20.19% $23.94 See Labor Rate N/A
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Ortronics MM6CBL10            MIGHTY MO CHANNEL BEND LIMITER EA B $34.00 20.19% $27.14 See Labor Rate N/A

Ortronics MM6CBL16            MIGHTY MO CHANNEL BEND LIMITER EA B $40.00 20.19% $31.92 See Labor Rate N/A

Ortronics MM6CEK06            MM6,CEILING EXTENSION KIT 6.5" EA B $199.90 20.19% $159.54 See Labor Rate N/A

Ortronics MM6CEK10            MM6,CEILING EXTENSION KIT 10.5 EA B $223.42 20.19% $178.31 See Labor Rate N/A

Ortronics MM6CEK16            MM6,CEILING EXTENSION KIT EA B $259.16 20.19% $206.84 See Labor Rate N/A

Ortronics MM6CMS10            MM6 11" CBL MGT SPOOL SET OF 4 EA B $53.22 20.19% $42.47 See Labor Rate N/A

Ortronics MM6CMS6             MM6 CABLE MNGMT SPOOL SET OF 4 EA B $43.38 20.19% $34.62 See Labor Rate N/A

Ortronics MM6CMS8             MM6 CABLE MNGNT SPOOL SET OF 4 EA B $44.10 20.19% $35.20 See Labor Rate N/A

Ortronics MM6CRB06            MM6,BRACKET,CABLE RUNWAY MTG EA B $65.04 20.19% $51.91 See Labor Rate N/A

Ortronics MM6CRB10            MM6,BRACKET,CABLE RUNWAY MTG EA B $68.70 20.19% $54.83 See Labor Rate N/A

Ortronics MM6CRB16            MM6,BRACKET,CABLE RUNWAY MTG EA B $74.58 20.19% $59.52 See Labor Rate N/A

Ortronics MM6CRBSVR           MM6,BRACKET,CABLE RUNWAY MTG EA B $80.48 20.19% $64.23 See Labor Rate N/A

Ortronics MM6CT4RU            MM6 TROUGH, 4RU EA B $133.94 20.19% $106.90 See Labor Rate N/A

Ortronics MM6CT4RUK           MM6 TROUGH KIT, 4RU EA B $192.18 20.19% $153.38 See Labor Rate N/A

Ortronics MM6EP706            MM6,END PANEL,6.50" CHANNEL,7' EA B $302.44 20.19% $241.38 See Labor Rate N/A

Ortronics MM6EP710            MM6,END PANEL,10.50 CHANNEL,7' EA B $312.80 20.19% $249.65 See Labor Rate N/A

Ortronics MM6EP716            MM6,END PANEL,16.25 CHANNEL,7' EA B $417.08 20.19% $332.87 See Labor Rate N/A

Ortronics MM6EP810            MM6,END PANEL,10.50 CHANNEL 8' EA B $357.42 20.19% $285.26 See Labor Rate N/A

Ortronics MM6EP816            MM6,END PANEL,16.25 CHANNEL 8' EA B $461.64 20.19% $368.44 See Labor Rate N/A

Ortronics MM6EPN706           MM6,END PANEL,NARROW EA B $279.50 20.19% $223.07 See Labor Rate N/A

Ortronics MM6EPN710           MM6,END PANEL, NARROW EA B $289.86 20.19% $231.34 See Labor Rate N/A

Ortronics MM6EPN716           MM6,END PANEL,NARROW EA B $394.14 20.19% $314.56 See Labor Rate N/A

Ortronics MM6EPN810           MM6,END PANEL, NARROW EA B $333.64 20.19% $266.28 See Labor Rate N/A

Ortronics MM6EPN816           MM6,END PANEL, NARROW EA B $437.90 20.19% $349.49 See Labor Rate N/A

Ortronics MM6HM61RU           MM6 HORIZONTAL CABLE MNGMT PNL EA B $68.80 20.19% $54.91 See Labor Rate N/A

Ortronics MM6HM62RU           MM6 HORIZONTAL CABLE MNGMT PNL EA B $75.80 20.19% $60.50 See Labor Rate N/A

Ortronics MM6HM6D2RU          MM6 HORIZONTAL CABLE MNGMT PNL EA B $202.10 20.19% $161.30 See Labor Rate N/A

Ortronics MM6HM81RU           MM6 HORIZONTAL CABLE MNGMT PNL EA B $68.80 20.19% $54.91 See Labor Rate N/A

Ortronics MM6HM82RU           MM6 HORIZONTAL CABLE MNGMT PNL EA B $75.80 20.19% $60.50 See Labor Rate N/A

Ortronics MM6HMF1RU           MM6 HORIZONTAL CABLE MGMT PNL EA B $82.54 20.19% $65.88 See Labor Rate N/A

Ortronics MM6HMF2RU           MM6 HORIZONTAL CABLE MNGMT PNL EA B $88.92 20.19% $70.97 See Labor Rate N/A

Ortronics MM6HMF4RU           MM6 HORIZONTAL CABLE MNGMT PNL EA B $174.06 20.19% $138.92 See Labor Rate N/A

Ortronics MM6VMD706           MM6 VERTICAL CABLE MGMT CAGE EA B $685.26 20.19% $546.91 See Labor Rate N/A

Ortronics MM6VMD710           MM6 VERTICAL CABLE MGMT CAGE EA B $744.82 20.19% $594.44 See Labor Rate N/A

Ortronics MM6VMD806           MM6,VERTICAL CABLE MGMT CAGE EA B $774.42 20.19% $618.07 See Labor Rate N/A

Ortronics MM6VMD810           MM6 VERTICAL CABLE MGMT CAGE EA B $834.08 20.19% $665.68 See Labor Rate N/A

Ortronics MM6VML704           MM6,6"VERTICAL CABLE MNGMTCAGE EA B $315.80 20.19% $252.04 See Labor Rate N/A

Ortronics MM6VML706           MM6,6"VERTICAL CABLE MNGMTCAGE EA B $348.40 20.19% $278.06 See Labor Rate N/A

Ortronics MM6VML804           MM6,4"VERTICAL CABLE MNGMTCAGE EA B $362.60 20.19% $289.39 See Labor Rate N/A

Ortronics MM6VML806           MM6,6"VERTICAL CABLE MNGMTCAGE EA B $393.26 20.19% $313.86 See Labor Rate N/A

Ortronics MM6VMS704           MM6 VERTICAL CABLE MGNT CAGE EA B $416.38 20.19% $332.31 See Labor Rate N/A

Ortronics MM6VMS706           MM6,6"VERTICAL CABLE MGMTCAGE EA B $451.64 20.19% $360.45 See Labor Rate N/A

Ortronics MM6VMS804           MM6,4"VERTICAL CABLE MGMTCAGE EA B $463.16 20.19% $369.65 See Labor Rate N/A

Ortronics MM6VMS806           MM6,6"VERTICAL CABLE MGMTCAGE EA B $502.94 20.19% $401.40 See Labor Rate N/A

Ortronics MMC2406CTCE-B       MM Cabinet,Cbl Trough,Ctr Exit EA B $105.00 20.19% $83.80 See Labor Rate N/A

Ortronics MMC2406CTCE-G       MM Cabinet,Cbl Trough,Ctr Exit EA B $105.00 20.19% $83.80 See Labor Rate N/A

Ortronics MMC2412CTCE-B       MM Cabinet,Cbl Trough,Ctr Exit EA B $130.20 20.19% $103.91 See Labor Rate N/A

Ortronics MMC2412CTCE-G       MM Cabinet,Cbl Trough,Ctr Exit EA B $130.20 20.19% $103.91 See Labor Rate N/A

Ortronics MMC2418CTCE-B       MM Cabinet,Cbl Trough,Ctr Exit EA B $155.40 20.19% $124.02 See Labor Rate N/A

Ortronics MMC2418CTCE-G       MM Cabinet,Cbl Trough,Ctr Exit EA B $155.40 20.19% $124.02 See Labor Rate N/A

Ortronics MMC242434-B         MM Cabinet,Frame,24U,Black EA B $1,171.80 20.19% $935.22 See Labor Rate N/A

Ortronics MMC242434-G         MM Cabinet,Frame,24U,Gray EA B $1,171.80 20.19% $935.22 See Labor Rate N/A

Ortronics MMC2424DFFM-B       MM Cabinet,Door,Full,Flat EA B $680.40 20.19% $543.03 See Labor Rate N/A

Ortronics MMC2424DFFM-G       MM Cabinet,Door,Full,Flat EA B $680.40 20.19% $543.03 See Labor Rate N/A

Ortronics MMC2424DFFS-B       MM Cabinet,Door,Full,Flat EA B $520.80 20.19% $415.65 See Labor Rate N/A

Ortronics MMC2424DFFS-G       MM Cabinet,Door,Full,Flat EA B $520.80 20.19% $415.65 See Labor Rate N/A

Ortronics MMC2424DFPM-B       MM Cabinet,Door,Full,Profile EA B $550.20 20.19% $439.12 See Labor Rate N/A

Ortronics MMC2424DFPM-G       MM Cabinet,Door,Full,Profile EA B $550.20 20.19% $439.12 See Labor Rate N/A

Ortronics MMC2424DFPP-B       MM Cabinet,Door,Full,Profile EA B $655.20 20.19% $522.92 See Labor Rate N/A

Ortronics MMC2424DFPP-G       MM Cabinet,Door,Full,Profile EA B $655.20 20.19% $522.92 See Labor Rate N/A

Ortronics MMC2424DFPS-B       MM Cabinet,Door,Full,Profile EA B $525.00 20.19% $419.00 See Labor Rate N/A
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Ortronics MMC2424DFPS-G       MM Cabinet,Door,Full,Profile EA B $525.00 20.19% $419.00 See Labor Rate N/A

Ortronics MMC2424DSFM-B       MM Cabinet,Door,Split,Flat EA B $596.40 20.19% $475.99 See Labor Rate N/A

Ortronics MMC2424DSFM-G       MM Cabinet,Door,Split EA B $596.40 20.19% $475.99 See Labor Rate N/A

Ortronics MMC2424DSFS-B       MM Cabinet,Door,Split,Flat EA B $575.40 20.19% $459.23 See Labor Rate N/A

Ortronics MMC2424DSFS-G       MM Cabinet,Door,Split EA B $575.40 20.19% $459.23 See Labor Rate N/A

Ortronics MMC2424M12-B        MM Cabinet,Mounting Rails,24U EA B $220.50 20.19% $175.98 See Labor Rate N/A

Ortronics MMC2424M38-B        MM Cabinet,Mounting Rails,24U EA B $205.80 20.19% $164.25 See Labor Rate N/A

Ortronics MMC2434SPSL-B       MM Cabinet,Side Panel,Solid EA B $302.40 20.19% $241.35 See Labor Rate N/A

Ortronics MMC2434SPSL-G       MM Cabinet,Side Panel,Solid EA B $302.40 20.19% $241.35 See Labor Rate N/A

Ortronics MMC2434TPH1-B       MM Cabinet,Top Panel,Half,Fan EA B $329.70 20.19% $263.13 See Labor Rate N/A

Ortronics MMC2434TPH1-G       MM Cabinet,Top Panel,Half,Fan EA B $329.70 20.19% $263.13 See Labor Rate N/A

Ortronics MMC2434TPH2-B       MM Cabinet,Top Panel,Half,Fan EA B $371.70 20.19% $296.65 See Labor Rate N/A

Ortronics MMC2434TPH2-G       MM Cabinet,Top Panel,Half,Fan EA B $371.70 20.19% $296.65 See Labor Rate N/A

Ortronics MMC2434TPHC-B       MM Cabinet,Top Panel,Half EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics MMC2434TPHC-G       MM Cabinet,Top Panel,Half EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics MMC2434TPHM-B       MM Cabinet,Top Panel,Half EA B $90.30 20.19% $72.07 See Labor Rate N/A

Ortronics MMC2434TPHM-G       MM Cabinet,Top Panel,Half EA B $90.30 20.19% $72.07 See Labor Rate N/A

Ortronics MMC2434TPHS-B       MM Cabinet,Top Panel,Half EA B $81.90 20.19% $65.36 See Labor Rate N/A

Ortronics MMC2434TPHS-G       MM Cabinet,Top Panel,Half EA B $81.90 20.19% $65.36 See Labor Rate N/A

Ortronics MMC2440TPH1-B       MM Cabinet,Top Panel,Half,Fan EA B $331.80 20.19% $264.81 See Labor Rate N/A

Ortronics MMC2440TPH1-G       MM Cabinet,Top Panel,Half,Fan EA B $331.80 20.19% $264.81 See Labor Rate N/A

Ortronics MMC2440TPH2-B       MM Cabinet,Top Panel,Half,Fan EA B $373.80 20.19% $298.33 See Labor Rate N/A

Ortronics MMC2440TPH2-G       MM Cabinet,Top Panel,Half,Fan EA B $373.80 20.19% $298.33 See Labor Rate N/A

Ortronics MMC2440TPHC-B       MM Cabinet,Top Panel,Half EA B $86.10 20.19% $68.72 See Labor Rate N/A

Ortronics MMC2440TPHC-G       MM Cabinet,Top Panel,Half EA B $86.10 20.19% $68.72 See Labor Rate N/A

Ortronics MMC2440TPHM-B       MM Cabinet,Top Panel,Half EA B $92.40 20.19% $73.74 See Labor Rate N/A

Ortronics MMC2440TPHM-G       MM Cabinet,Top Panel,Half EA B $92.40 20.19% $73.74 See Labor Rate N/A

Ortronics MMC2440TPHS-B       MM Cabinet,Top Panel,Half EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics MMC2440TPHS-G       MM Cabinet,Top Panel,Half EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics MMC2446TPH1-B       MM Cabinet,Top Panel,Half,Fan EA B $333.90 20.19% $266.49 See Labor Rate N/A

Ortronics MMC2446TPH1-G       MM Cabinet,Top Panel,Half,Fan EA B $333.90 20.19% $266.49 See Labor Rate N/A

Ortronics MMC2446TPH2-B       MM Cabinet,Top Panel,Half,Fan EA B $375.90 20.19% $300.01 See Labor Rate N/A

Ortronics MMC2446TPH2-G       MM Cabinet,Top Panel,Half,Fan EA B $375.90 20.19% $300.01 See Labor Rate N/A

Ortronics MMC2446TPHC-B       MM Cabinet,Top Panel,Half EA B $88.20 20.19% $70.39 See Labor Rate N/A

Ortronics MMC2446TPHC-G       MM Cabinet,Top Panel,Half EA B $88.20 20.19% $70.39 See Labor Rate N/A

Ortronics MMC2446TPHM-B       MM Cabinet,Top Panel,Half EA B $94.50 20.19% $75.42 See Labor Rate N/A

Ortronics MMC2446TPHM-G       MM Cabinet,Top Panel,Half EA B $94.50 20.19% $75.42 See Labor Rate N/A

Ortronics MMC2446TPHS-B       MM Cabinet,Top Panel,Half EA B $86.10 20.19% $68.72 See Labor Rate N/A

Ortronics MMC2446TPHS-G       MM Cabinet,Top Panel,Half EA B $86.10 20.19% $68.72 See Labor Rate N/A

Ortronics MMC24VPMLD          MM Cabinet,Vertical PDU Mount EA B $134.40 20.19% $107.26 See Labor Rate N/A

Ortronics MMC24VPMLS          MM Cabinet,Vertical PDU Mount EA B $117.60 20.19% $93.86 See Labor Rate N/A

Ortronics MMC3206CTCE-B       MM Cabinet,Cbl Trough,Ctr Exit EA B $113.40 20.19% $90.50 See Labor Rate N/A

Ortronics MMC3206CTCE-G       MM Cabinet,Cbl Trough,Ctr Exit EA B $113.40 20.19% $90.50 See Labor Rate N/A

Ortronics MMC3212CTCE-B       MM Cabinet,Cbl Trough,Ctr Exit EA B $142.80 20.19% $113.97 See Labor Rate N/A

Ortronics MMC3212CTCE-G       MM Cabinet,Cbl Trough,Ctr Exit EA B $142.80 20.19% $113.97 See Labor Rate N/A

Ortronics MMC3218CTCE-B       MM Cabinet,Cbl Trough,Ctr Exit EA B $168.00 20.19% $134.08 See Labor Rate N/A

Ortronics MMC3218CTCE-G       MM Cabinet,Cbl Trough,Ctr Exit EA B $168.00 20.19% $134.08 See Labor Rate N/A

Ortronics MMC3234TPH1-B       MM Cabinet,Top Panel,Half,Fan EA B $336.00 20.19% $268.16 See Labor Rate N/A

Ortronics MMC3234TPH1-G       MM Cabinet,Top Panel,Half,Fan EA B $336.00 20.19% $268.16 See Labor Rate N/A

Ortronics MMC3234TPH2-B       MM Cabinet,Top Panel,Half,Fan EA B $378.00 20.19% $301.68 See Labor Rate N/A

Ortronics MMC3234TPH2-G       MM Cabinet,Top Panel,Half,Fan EA B $378.00 20.19% $301.68 See Labor Rate N/A

Ortronics MMC3234TPHC-B       MM Cabinet,Top Panel,Half EA B $92.40 20.19% $73.74 See Labor Rate N/A

Ortronics MMC3234TPHC-G       MM Cabinet,Top Panel,Half EA B $92.40 20.19% $73.74 See Labor Rate N/A

Ortronics MMC3234TPHM-B       MM Cabinet,Top Panel,Half EA B $98.70 20.19% $78.77 See Labor Rate N/A

Ortronics MMC3234TPHM-G       MM Cabinet,Top Panel,Half EA B $98.70 20.19% $78.77 See Labor Rate N/A

Ortronics MMC3234TPHS-B       MM Cabinet,Top Panel,Half EA B $90.30 20.19% $72.07 See Labor Rate N/A

Ortronics MMC3234TPHS-G       MM Cabinet,Top Panel,Half EA B $90.30 20.19% $72.07 See Labor Rate N/A

Ortronics MMC3240TPH1-B       MM Cabinet,Top Panel,Half,Fan EA B $342.30 20.19% $273.19 See Labor Rate N/A

Ortronics MMC3240TPH1-G       MM Cabinet,Top Panel,Half,Fan EA B $342.30 20.19% $273.19 See Labor Rate N/A

Ortronics MMC3240TPH2-B       MM Cabinet,Top Panel,Half,Fan EA B $384.30 20.19% $306.71 See Labor Rate N/A

Ortronics MMC3240TPH2-G       MM Cabinet,Top Panel,Half,Fan EA B $384.30 20.19% $306.71 See Labor Rate N/A
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Ortronics MMC3240TPHC-B       MM Cabinet,Top Panel,Half EA B $98.70 20.19% $78.77 See Labor Rate N/A

Ortronics MMC3240TPHC-G       MM Cabinet,Top Panel,Half EA B $98.70 20.19% $78.77 See Labor Rate N/A

Ortronics MMC3240TPHM-B       MM Cabinet,Top Panel,Half EA B $105.00 20.19% $83.80 See Labor Rate N/A

Ortronics MMC3240TPHM-G       MM Cabinet,Top Panel,Half EA B $105.00 20.19% $83.80 See Labor Rate N/A

Ortronics MMC3240TPHS-B       MM Cabinet,Top Panel,Half EA B $96.60 20.19% $77.10 See Labor Rate N/A

Ortronics MMC3240TPHS-G       MM Cabinet,Top Panel,Half EA B $96.60 20.19% $77.10 See Labor Rate N/A

Ortronics MMC3246TPH1-B       MM Cabinet,Top Panel,Half,Fan EA B $346.50 20.19% $276.54 See Labor Rate N/A

Ortronics MMC3246TPH1-G       MM Cabinet,Top Panel,Half,Fan EA B $346.50 20.19% $276.54 See Labor Rate N/A

Ortronics MMC3246TPH2-B       MM Cabinet,Top Panel,Half,Fan EA B $388.50 20.19% $310.06 See Labor Rate N/A

Ortronics MMC3246TPH2-G       MM Cabinet,Top Panel,Half,Fan EA B $388.50 20.19% $310.06 See Labor Rate N/A

Ortronics MMC3246TPHC-B       MM Cabinet,Top Panel,Half EA B $102.90 20.19% $82.12 See Labor Rate N/A

Ortronics MMC3246TPHC-G       MM Cabinet,Top Panel,Half EA B $102.90 20.19% $82.12 See Labor Rate N/A

Ortronics MMC3246TPHM-B       MM Cabinet,Top Panel,Half EA B $109.20 20.19% $87.15 See Labor Rate N/A

Ortronics MMC3246TPHM-G       MM Cabinet,Top Panel,Half EA B $109.20 20.19% $87.15 See Labor Rate N/A

Ortronics MMC3246TPHS-B       MM Cabinet,Top Panel,Half EA B $100.80 20.19% $80.45 See Labor Rate N/A

Ortronics MMC3246TPHS-G       MM Cabinet,Top Panel,Half EA B $100.80 20.19% $80.45 See Labor Rate N/A

Ortronics MMC4202VMFL         MM CABINET,VERTICAL MGR FNGERS EA B $154.02 20.19% $122.92 See Labor Rate N/A

Ortronics MMC4212VMFU         MM CABINET,VERTICAL MGR FNGERS EA B $444.02 20.19% $354.37 See Labor Rate N/A

Ortronics MMC4224DFFM-B       MM Cabinet,Door,Full,Flat EA B $730.80 20.19% $583.25 See Labor Rate N/A

Ortronics MMC4224DFFM-G       MM Cabinet,Door,Full,Flat EA B $730.80 20.19% $583.25 See Labor Rate N/A

Ortronics MMC4224DFFS-B       MM Cabinet,Door,Full,Flat EA B $575.40 20.19% $459.23 See Labor Rate N/A

Ortronics MMC4224DFFS-G       MM Cabinet,Door,Full,Flat EA B $575.40 20.19% $459.23 See Labor Rate N/A

Ortronics MMC4224DFPM-B       MM Cabinet,Door,Full,Profile EA B $604.80 20.19% $482.69 See Labor Rate N/A

Ortronics MMC4224DFPM-G       MM Cabinet,Door,Full,Profile EA B $604.80 20.19% $482.69 See Labor Rate N/A

Ortronics MMC4224DFPP-B       MM Cabinet,Door,Full,Profile EA B $772.80 20.19% $616.77 See Labor Rate N/A

Ortronics MMC4224DFPP-G       MM Cabinet,Door,Full,Profile EA B $772.80 20.19% $616.77 See Labor Rate N/A

Ortronics MMC4224DFPS-B       MM Cabinet,Door,Full,Profile EA B $579.60 20.19% $462.58 See Labor Rate N/A

Ortronics MMC4224DFPS-G       MM Cabinet,Door,Full,Profile EA B $579.60 20.19% $462.58 See Labor Rate N/A

Ortronics MMC4224DSFM-B       MM Cabinet,Door,Split,Flat EA B $672.00 20.19% $536.32 See Labor Rate N/A

Ortronics MMC4224DSFM-G       MM Cabinet,Door,Split EA B $672.00 20.19% $536.32 See Labor Rate N/A

Ortronics MMC4224DSFS-B       MM Cabinet,Door,Split,Flat EA B $651.00 20.19% $519.56 See Labor Rate N/A

Ortronics MMC4224DSFS-G       MM Cabinet,Door,Split EA B $651.00 20.19% $519.56 See Labor Rate N/A

Ortronics MMC4224M12-B        MM Cabinet,Mounting Rails,42U EA B $264.60 20.19% $211.18 See Labor Rate N/A

Ortronics MMC4224M38-B        MM Cabinet,Mounting Rails,42U EA B $249.90 20.19% $199.45 See Labor Rate N/A

Ortronics MMC423234-B         MM Cabinet,Frame,42U,Black EA B $1,596.00 20.19% $1,273.77 See Labor Rate N/A

Ortronics MMC423234-G         MM Cabinet,Frame,42U,Gray EA B $1,596.00 20.19% $1,273.77 See Labor Rate N/A

Ortronics MMC423240-B         MM Cabinet,Frame,42U,Black EA B $1,659.00 20.19% $1,324.05 See Labor Rate N/A

Ortronics MMC423240-G         MM Cabinet,Frame,42U,Gray EA B $1,659.00 20.19% $1,324.05 See Labor Rate N/A

Ortronics MMC423246-B         MM Cabinet,Frame,42U,Black EA B $1,722.00 20.19% $1,374.33 See Labor Rate N/A

Ortronics MMC423246-G         MM Cabinet,Frame,42U,Gray EA B $1,722.00 20.19% $1,374.33 See Labor Rate N/A

Ortronics MMC4232DFFM-B       MM Cabinet,Door,Full,Flat EA B $764.40 20.19% $610.07 See Labor Rate N/A

Ortronics MMC4232DFFM-G       MM Cabinet,Door,Full,Flat EA B $764.40 20.19% $610.07 See Labor Rate N/A

Ortronics MMC4232DFFS-B       MM Cabinet,Door,Full,Flat EA B $609.00 20.19% $486.04 See Labor Rate N/A

Ortronics MMC4232DFFS-G       MM Cabinet,Door,Full,Flat EA B $609.00 20.19% $486.04 See Labor Rate N/A

Ortronics MMC4232DFPM-B       MM Cabinet,Door,Full,Profile EA B $638.40 20.19% $509.51 See Labor Rate N/A

Ortronics MMC4232DFPM-G       MM Cabinet,Door,Full,Profile EA B $638.40 20.19% $509.51 See Labor Rate N/A

Ortronics MMC4232DFPP-B       MM Cabinet,Door,Full,Profile EA B $932.40 20.19% $744.15 See Labor Rate N/A

Ortronics MMC4232DFPP-G       MM Cabinet,Door,Full,Profile EA B $932.40 20.19% $744.15 See Labor Rate N/A

Ortronics MMC4232DFPS-B       MM Cabinet,Door,Full,Profile EA B $613.20 20.19% $489.40 See Labor Rate N/A

Ortronics MMC4232DFPS-G       MM Cabinet,Door,Full,Profile EA B $613.20 20.19% $489.40 See Labor Rate N/A

Ortronics MMC4232DSFM-B       MM Cabinet,Door,Split,Flat EA B $714.00 20.19% $569.84 See Labor Rate N/A

Ortronics MMC4232DSFM-G       MM Cabinet,Door,Split EA B $714.00 20.19% $569.84 See Labor Rate N/A

Ortronics MMC4232DSFS-B       MM Cabinet,Door,Split,Flat EA B $693.00 20.19% $553.08 See Labor Rate N/A

Ortronics MMC4232DSFS-G       MM Cabinet,Door,Split EA B $693.00 20.19% $553.08 See Labor Rate N/A

Ortronics MMC4234SPSL-B       MM Cabinet,Side Panel,Solid EA B $357.00 20.19% $284.92 See Labor Rate N/A

Ortronics MMC4234SPSL-G       MM Cabinet,Side Panel,Solid EA B $357.00 20.19% $284.92 See Labor Rate N/A

Ortronics MMC4234SPSN-B       MM Cabinet,Divider Panel,Solid EA B $483.00 20.19% $385.48 See Labor Rate N/A

Ortronics MMC4234SPSN-G       MM Cabinet,Divider Panel,Solid EA B $483.00 20.19% $385.48 See Labor Rate N/A

Ortronics MMC4240SPSL-B       MM Cabinet,Side Panel,Solid EA B $375.90 20.19% $300.01 See Labor Rate N/A

Ortronics MMC4240SPSL-G       MM Cabinet,Side Panel,Solid EA B $375.90 20.19% $300.01 See Labor Rate N/A

Ortronics MMC4240SPSN-B       MM Cabinet,Divider Panel,Solid EA B $529.20 20.19% $422.36 See Labor Rate N/A
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Ortronics MMC4240SPSN-G       MM Cabinet,Divider Panel,Solid EA B $529.20 20.19% $422.36 See Labor Rate N/A

Ortronics MMC4246SPSL-B       MM Cabinet,Side Panel,Solid EA B $399.00 20.19% $318.44 See Labor Rate N/A

Ortronics MMC4246SPSL-G       MM Cabinet,Side Panel,Solid EA B $399.00 20.19% $318.44 See Labor Rate N/A

Ortronics MMC4246SPSN-B       MM Cabinet,Divider Panel,Solid EA B $575.40 20.19% $459.23 See Labor Rate N/A

Ortronics MMC4246SPSN-G       MM Cabinet,Divider Panel,Solid EA B $575.40 20.19% $459.23 See Labor Rate N/A

Ortronics MMC42VPMLD          MM Cabinet,Vertical PDU Mount EA B $142.80 20.19% $113.97 See Labor Rate N/A

Ortronics MMC42VPMLS          MM Cabinet,Vertical PDU Mount EA B $126.00 20.19% $100.56 See Labor Rate N/A

Ortronics MMC4702VMFL         MM CABINET,VERTICAL MGR FNGERS EA B $159.34 20.19% $127.17 See Labor Rate N/A

Ortronics MMC4712VMFU         MM CABINET,VERTICAL MGR FNGERS EA B $467.44 20.19% $373.06 See Labor Rate N/A

Ortronics MMC4724DFFM-B       MM Cabinet,Door,Full,Flat EA B $747.60 20.19% $596.66 See Labor Rate N/A

Ortronics MMC4724DFFM-G       MM Cabinet,Door,Full,Flat EA B $747.60 20.19% $596.66 See Labor Rate N/A

Ortronics MMC4724DFFS-B       MM Cabinet,Door,Full,Flat EA B $588.00 20.19% $469.28 See Labor Rate N/A

Ortronics MMC4724DFFS-G       MM Cabinet,Door,Full,Flat EA B $588.00 20.19% $469.28 See Labor Rate N/A

Ortronics MMC4724DFPM-B       MM Cabinet,Door,Full,Profile EA B $617.40 20.19% $492.75 See Labor Rate N/A

Ortronics MMC4724DFPM-G       MM Cabinet,Door,Full,Profile EA B $617.40 20.19% $492.75 See Labor Rate N/A

Ortronics MMC4724DFPP-B       MM Cabinet,Door,Full,Profile EA B $785.40 20.19% $626.83 See Labor Rate N/A

Ortronics MMC4724DFPP-G       MM Cabinet,Door,Full,Profile EA B $785.40 20.19% $626.83 See Labor Rate N/A

Ortronics MMC4724DFPS-B       MM Cabinet,Door,Full,Profile EA B $596.40 20.19% $475.99 See Labor Rate N/A

Ortronics MMC4724DFPS-G       MM Cabinet,Door,Full,Profile EA B $596.40 20.19% $475.99 See Labor Rate N/A

Ortronics MMC4724DSFM-B       MM Cabinet,Door,Split,Flat EA B $693.00 20.19% $553.08 See Labor Rate N/A

Ortronics MMC4724DSFM-G       MM Cabinet,Door,Split EA B $693.00 20.19% $553.08 See Labor Rate N/A

Ortronics MMC4724DSFS-B       MM Cabinet,Door,Split,Flat EA B $672.00 20.19% $536.32 See Labor Rate N/A

Ortronics MMC4724DSFS-G       MM Cabinet,Door,Split EA B $672.00 20.19% $536.32 See Labor Rate N/A

Ortronics MMC4724M12-B        MM Cabinet,Mounting Rails,47U EA B $275.10 20.19% $219.56 See Labor Rate N/A

Ortronics MMC4724M38-B        MM Cabinet,Mounting Rails,47U EA B $260.40 20.19% $207.83 See Labor Rate N/A

Ortronics MMC473234-B         MM Cabinet,Frame,47U,Black EA B $1,617.00 20.19% $1,290.53 See Labor Rate N/A

Ortronics MMC473234-G         MM Cabinet,Frame,47U,Gray EA B $1,617.00 20.19% $1,290.53 See Labor Rate N/A

Ortronics MMC473240-B         MM Cabinet,Frame,47U,Black EA B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

Ortronics MMC473240-G         MM Cabinet,Frame,47U,Gray EA B $1,680.00 20.19% $1,340.81 See Labor Rate N/A

Ortronics MMC473246-B         MM Cabinet,Frame,47U,Black EA B $1,743.00 20.19% $1,391.09 See Labor Rate N/A

Ortronics MMC473246-G         MM Cabinet,Frame,47U,Gray EA B $1,743.00 20.19% $1,391.09 See Labor Rate N/A

Ortronics MMC4732DFFM-B       MM Cabinet,Door,Full,Flat EA B $781.20 20.19% $623.48 See Labor Rate N/A

Ortronics MMC4732DFFM-G       MM Cabinet,Door,Full,Flat EA B $781.20 20.19% $623.48 See Labor Rate N/A

Ortronics MMC4732DFFS-B       MM Cabinet,Door,Full,Flat EA B $625.80 20.19% $499.45 See Labor Rate N/A

Ortronics MMC4732DFFS-G       MM Cabinet,Door,Full,Flat EA B $625.80 20.19% $499.45 See Labor Rate N/A

Ortronics MMC4732DFPM-B       MM Cabinet,Door,Full,Profile EA B $655.20 20.19% $522.92 See Labor Rate N/A

Ortronics MMC4732DFPM-G       MM Cabinet,Door,Full,Profile EA B $655.20 20.19% $522.92 See Labor Rate N/A

Ortronics MMC4732DFPP-B       MM Cabinet,Door,Full,Profile EA B $949.20 20.19% $757.56 See Labor Rate N/A

Ortronics MMC4732DFPP-G       MM Cabinet,Door,Full,Profile EA B $949.20 20.19% $757.56 See Labor Rate N/A

Ortronics MMC4732DFPS-B       MM Cabinet,Door,Full,Profile EA B $630.00 20.19% $502.80 See Labor Rate N/A

Ortronics MMC4732DFPS-G       MM Cabinet,Door,Full,Profile EA B $630.00 20.19% $502.80 See Labor Rate N/A

Ortronics MMC4732DSFM-B       MM Cabinet,Door,Split,Flat EA B $739.20 20.19% $589.96 See Labor Rate N/A

Ortronics MMC4732DSFM-G       MM Cabinet,Door,Split EA B $739.20 20.19% $589.96 See Labor Rate N/A

Ortronics MMC4732DSFS-B       MM Cabinet,Door,Split,Flat EA B $718.20 20.19% $573.20 See Labor Rate N/A

Ortronics MMC4732DSFS-G       MM Cabinet,Door,Split EA B $718.20 20.19% $573.20 See Labor Rate N/A

Ortronics MMC4734SPSL-B       MM Cabinet,Side Panel,Solid EA B $371.70 20.19% $296.65 See Labor Rate N/A

Ortronics MMC4734SPSL-G       MM Cabinet,Side Panel,Solid EA B $371.70 20.19% $296.65 See Labor Rate N/A

Ortronics MMC4734SPSN-B       MM Cabinet,Divider Panel,Solid EA B $512.40 20.19% $408.95 See Labor Rate N/A

Ortronics MMC4734SPSN-G       MM Cabinet,Divider Panel,Solid EA B $512.40 20.19% $408.95 See Labor Rate N/A

Ortronics MMC4740SPSL-B       MM Cabinet,Side Panel,Solid EA B $394.80 20.19% $315.09 See Labor Rate N/A

Ortronics MMC4740SPSL-G       MM Cabinet,Side Panel,Solid EA B $394.80 20.19% $315.09 See Labor Rate N/A

Ortronics MMC4740SPSN-B       MM Cabinet,Divider Panel,Solid EA B $562.80 20.19% $449.17 See Labor Rate N/A

Ortronics MMC4740SPSN-G       MM Cabinet,Divider Panel,Solid EA B $562.80 20.19% $449.17 See Labor Rate N/A

Ortronics MMC4746SPSL-B       MM Cabinet,Side Panel,Solid EA B $420.00 20.19% $335.20 See Labor Rate N/A

Ortronics MMC4746SPSL-G       MM Cabinet,Side Panel,Solid EA B $420.00 20.19% $335.20 See Labor Rate N/A

Ortronics MMC4746SPSN-B       MM Cabinet,Divider Panel,Solid EA B $613.20 20.19% $489.40 See Labor Rate N/A

Ortronics MMC4746SPSN-G       MM Cabinet,Divider Panel,Solid EA B $613.20 20.19% $489.40 See Labor Rate N/A

Ortronics MMC47VPMLD          MM Cabinet,Vertical PDU Mount EA B $144.90 20.19% $115.64 See Labor Rate N/A

Ortronics MMC47VPMLS          MM Cabinet,Vertical PDU Mount EA B $128.10 20.19% $102.24 See Labor Rate N/A

Ortronics MMCAB421612         MM Airflow Baffle for 32" wide 42 RU frame EA B $310.76 20.19% $248.02 See Labor Rate N/A

Ortronics MMCAB423012         MM Airflow Baffle for 32" wide 42 RU frame EA B $394.76 20.19% $315.06 See Labor Rate N/A

Page 1102 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Ortronics MMCAB471612         MM Airflow Baffle for 32" wide 47 RU frame EA B $319.16 20.19% $254.72 See Labor Rate N/A

Ortronics MMCAB473012         MM Airflow Baffle for 32" wide 47 RU frame EA B $403.16 20.19% $321.76 See Labor Rate N/A

Ortronics MMCCAS-SW-3         MM Cabinet,Casters,Swivel EA B $222.60 20.19% $177.66 See Labor Rate N/A

Ortronics MMCCNTOOL           MM Cabinet, Tool EA B $39.90 20.19% $31.84 See Labor Rate N/A

Ortronics MMCCSS1-1912        MM Cabinet,Shelf,Cantilevered EA B $107.10 20.19% $85.48 See Labor Rate N/A

Ortronics MMCCSS2-1915        MM Cabinet,Shelf,Cantilevered EA B $113.40 20.19% $90.50 See Labor Rate N/A

Ortronics MMCCSS3-1915        MM Cabinet,Shelf,Cantilevered EA B $117.60 20.19% $93.86 See Labor Rate N/A

Ortronics MMCCSV1-1912        MM Cabinet,Shelf,Cantilevered EA B $110.26 20.19% $88.00 See Labor Rate N/A

Ortronics MMCCSV2-1915        MM Cabinet,Shelf,Cantilevered EA B $116.56 20.19% $93.03 See Labor Rate N/A

Ortronics MMCCSV3-1915        MM Cabinet,Shelf,Cantilevered EA B $120.76 20.19% $96.38 See Labor Rate N/A

Ortronics MMCCTMB06-B         MM Cabinet,Cable Tray Mtg Brkt EA B $75.60 20.19% $60.34 See Labor Rate N/A

Ortronics MMCCTMB06-G         MM Cabinet,Cable Tray Mtg Brkt EA B $75.60 20.19% $60.34 See Labor Rate N/A

Ortronics MMCCTMB12-B         MM Cabinet,Cable Tray Mtg Brkt EA B $79.80 20.19% $63.69 See Labor Rate N/A

Ortronics MMCCTMB12-G         MM Cabinet,Cable Tray Mtg Brkt EA B $79.80 20.19% $63.69 See Labor Rate N/A

Ortronics MMCCTMB18-B         MM Cabinet,Cable Tray Mtg Brkt EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics MMCCTMB18-G         MM Cabinet,Cable Tray Mtg Brkt EA B $84.00 20.19% $67.04 See Labor Rate N/A

Ortronics MMCDHSKL-0333       MM Cabinet, Door Handle EA B $69.30 20.19% $55.31 See Labor Rate N/A

Ortronics MMCDR2-1915         MM Cabinet, Drawer, 2U EA B $597.68 20.19% $477.01 See Labor Rate N/A

Ortronics MMCDR4-1915         MM Cabinet, Drawer, 4U EA B $682.10 20.19% $544.38 See Labor Rate N/A

Ortronics MMCFAN-6            MM Cabinet, Fan, 6" Diameter EA B $117.56 20.19% $93.82 See Labor Rate N/A

Ortronics MMCFAN-6-2          MM Cabinet, Fan, 6" Diameter EA B $159.56 20.19% $127.35 See Labor Rate N/A

Ortronics MMCFANP19-4-2       MM Cabinet,Fan Panel,19" EA B $305.60 20.19% $243.90 See Labor Rate N/A

Ortronics MMCFPS-1-B          MM Cabinet,Filler Panel,1RU EA B $36.04 20.19% $28.76 See Labor Rate N/A

Ortronics MMCFPS-2-B          MM Cabinet,Filler Panel,2RU EA B $40.08 20.19% $31.99 See Labor Rate N/A

Ortronics MMCFPS-3-B          MM Cabinet,Filler Panel,3RU EA B $46.16 20.19% $36.84 See Labor Rate N/A

Ortronics MMCFPS-4-B          MM Cabinet,Filler Panel,4RU EA B $52.22 20.19% $41.68 See Labor Rate N/A

Ortronics MMCFPS-5-P          MM Cabinet,Filler Panel,5RU EA B $56.26 20.19% $44.90 See Labor Rate N/A

Ortronics MMCFPS-6-B          MM Cabinet,Filler Panel,6RU EA B $62.72 20.19% $50.06 See Labor Rate N/A

Ortronics MMCFPT-1-B          MM Cabinet,Filler Panel,1RU EA B $42.52 20.19% $33.94 See Labor Rate N/A

Ortronics MMCFPT-2-B          MM Cabinet,Filler Panel,2RU EA B $46.16 20.19% $36.84 See Labor Rate N/A

Ortronics MMCFPT-3-B          MM Cabinet,Filler Panel,3RU EA B $52.22 20.19% $41.68 See Labor Rate N/A

Ortronics MMCFPT-4-B          MM Cabinet,Filler Panel,4RU EA B $58.28 20.19% $46.51 See Labor Rate N/A

Ortronics MMCFPT-8-B          MM Cabinet,Filler Panel,8RU EA B $78.08 20.19% $62.32 See Labor Rate N/A

Ortronics MMCFSV-1926         MM Cabinet,Shelf,Fixed,Vented EA B $372.84 20.19% $297.56 See Labor Rate N/A

Ortronics MMCISOB-38          MM Cabinet,Isolation Bushing EA B $63.54 20.19% $50.71 See Labor Rate N/A

Ortronics MMCISOB-50          MM Cabinet,Isolation Bushing EA B $63.54 20.19% $50.71 See Labor Rate N/A

Ortronics MMCLVL-IP           MM Cabinet,Levelers,1/2-13 thd EA B $46.20 20.19% $36.87 See Labor Rate N/A

Ortronics MMCMBK              MM Cabinet, HW Kit, Multi-Bay EA B $19.96 20.19% $15.93 See Labor Rate N/A

Ortronics MMCPB11510-01       PDU,Hrzntl,Basic,17.5",120V15A EA B $344.40 20.19% $274.87 See Labor Rate N/A

Ortronics MMCPB11518-01       PDU,Vertcl,Basic,29.5",120V15A EA B $432.60 20.19% $345.26 See Labor Rate N/A

Ortronics MMCPB11524-01       PDU,Vertcl,Basic,66.5",120V15A EA B $478.80 20.19% $382.13 See Labor Rate N/A

Ortronics MMCPB12010-01       PDU,Hrzntl,Basic,17.5",120V20A EA B $386.40 20.19% $308.39 See Labor Rate N/A

Ortronics MMCPB12018-01       PDU,Vertcl,Basic,29.5",120V20A EA B $478.80 20.19% $382.13 See Labor Rate N/A

Ortronics MMCPB12024-01       PDU,Vertcl,Basic,66.5",120V20A EA B $525.00 20.19% $419.00 See Labor Rate N/A

Ortronics MMCPB13016-01       PDU,Vertcl,Basic,29.5",120V30A EA B $726.60 20.19% $579.90 See Labor Rate N/A

Ortronics MMCPB13024-01       PDU,Vertcl,Basic,66.5",120V30A EA B $806.40 20.19% $643.59 See Labor Rate N/A

Ortronics MMCPB22012-01       PDU,Hrzntl,Basic,17.5",208V20A EA B $403.20 20.19% $321.79 See Labor Rate N/A

Ortronics MMCPB22018-01       PDU,Vertcl,Basic,29.5",208V20A EA B $449.40 20.19% $358.67 See Labor Rate N/A

Ortronics MMCPB22024-01       PDU,Vertcl,Basic,66.5",208V20A EA B $525.00 20.19% $419.00 See Labor Rate N/A

Ortronics MMCPB23016-01       PDU,Vertcl,Basic,29.5",208V30A EA B $726.60 20.19% $579.90 See Labor Rate N/A

Ortronics MMCPB23024-01       PDU,Vertcl,Basic,66.5",208V30A EA B $806.40 20.19% $643.59 See Labor Rate N/A

Ortronics MMCPB23024-02       PDU,Vertcl,Basic,66.5",208V30A EA B $751.80 20.19% $600.01 See Labor Rate N/A

Ortronics MMCPM12010-01       PDU,Hrzntl,Metrd,17.5",120V20A EA B $768.60 20.19% $613.42 See Labor Rate N/A

Ortronics MMCPM12018-01       PDU,Vertcl,Metrd,29.5",120V20A EA B $844.20 20.19% $673.76 See Labor Rate N/A

Ortronics MMCPM12024-01       PDU,Vertcl,Metrd,66.5",120V20A EA B $898.80 20.19% $717.33 See Labor Rate N/A

Ortronics MMCPM13016-01       PDU,Vertcl,Metrd,29.5",120V30A EA B $1,134.00 20.19% $905.05 See Labor Rate N/A

Ortronics MMCPM13024-01       PDU,Vertcl,Metrd,66.5",120V30A EA B $1,188.60 20.19% $948.62 See Labor Rate N/A

Ortronics MMCPM22012-01       PDU,Hrzntl,Metrd,17.5",208V20A EA B $718.20 20.19% $573.20 See Labor Rate N/A

Ortronics MMCPM22018-01       PDU,Vertcl,Metrd,29.5",208V20A EA B $974.40 20.19% $777.67 See Labor Rate N/A

Ortronics MMCPM22024-01       PDU,Vertcl,Metrd,66.5",208V20A EA B $987.00 20.19% $787.73 See Labor Rate N/A

Ortronics MMCPM23016-01       PDU,Vertcl,Metrd,29.5",208V30A EA B $1,146.60 20.19% $915.10 See Labor Rate N/A
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Ortronics MMCPM23024-01       PDU,Vertcl,Metrd,66.5",208V30A EA B $1,192.80 20.19% $951.98 See Labor Rate N/A

Ortronics MMCPM23024-02       PDU,Vertcl,Metrd,66.5",208V30A EA B $1,205.40 20.19% $962.03 See Labor Rate N/A

Ortronics MMCRULBL-60-A       MM Cabinet,Label, Rack Unit EA B $24.58 20.19% $19.62 See Labor Rate N/A

Ortronics MMCSSVH-1930        MM Cabinet,Shelf,Sliding,Ventd EA B $1,250.04 20.19% $997.66 See Labor Rate N/A

Ortronics MMCSSVL-1924        MM Cabinet,Shelf,Sliding,Ventd EA B $465.14 20.19% $371.23 See Labor Rate N/A

Ortronics MMCSSVM-1924        MM Cabinet,Shelf,Sliding,Ventd EA B $737.08 20.19% $588.26 See Labor Rate N/A

Ortronics MMCUN-1420-10       MM Cabinet,HW Kit,Unistrut EA B $32.56 20.19% $25.99 See Labor Rate N/A

Ortronics MMIPK               ISOLATION PAD, KIT OF 2 EA B $77.92 20.19% $62.19 See Labor Rate N/A

Ortronics MMPDUMBT            MM PDU MNTNG BKT KIT, TOOLESS EA B $54.60 20.19% $43.58 See Labor Rate N/A

Ortronics MMTECFCBP           MM TELECOM ENCL, CEILING MNT EA B $240.00 20.19% $191.54 See Labor Rate N/A

Ortronics MMTECFSP            MM TELECOM ENCL, CEILING MNT EA B $360.00 20.19% $287.32 See Labor Rate N/A

Ortronics MMTECSG22           MM TELECOM ENCL, CEILING MNT EA B $2,400.00 20.19% $1,915.44 See Labor Rate N/A

Ortronics MMTEFK              MM TELECOM ENCLOSURE EA B $96.68 20.19% $77.16 See Labor Rate N/A

Ortronics MMTEHMR2RU          WIRE MANAGEMENT PANEL, 2RU EA B $106.24 20.19% $84.79 See Labor Rate N/A

Ortronics MMTEWSG22-G         MM TELECOM ENCL,WALL MOUNT EA B $1,883.20 20.19% $1,502.98 See Labor Rate N/A

Ortronics MMTEWSG22-S         MM TELECOM ENCL,WALL MOUNT EA B $1,883.20 20.19% $1,502.98 See Labor Rate N/A

Ortronics OFP-BLANK           BLANK ADAPTER PANEL EA B $5.80 20.19% $4.63 See Labor Rate N/A

Ortronics OFP-LCD12AC         PANEL,6/LC/DX/CER/BLUE/SM EA B $118.68 20.19% $94.72 See Labor Rate N/A

Ortronics OFP-LCD12LC         PANEL,6/LC/DX/CER/AQUA/MM EA B $96.60 20.19% $77.10 See Labor Rate N/A

Ortronics OFP-LCD12MB         PANEL,6/LC/DX/MTL/BEIGE/MM EA B $92.42 20.19% $73.76 See Labor Rate N/A

Ortronics OFP-LCQ24AC         PANEL,6/LC/QUAD/BLUE/CER/SM EA B $182.28 20.19% $145.48 See Labor Rate N/A

Ortronics OFP-LCQ24LC         PANEL,6/LC/QUAD/AQUA/CER/MM EA B $146.00 20.19% $116.52 See Labor Rate N/A

Ortronics OFP-LCQ24MB         PANEL,6/LC/QUAD/BEIGE/MTL/MM EA B $132.12 20.19% $105.45 See Labor Rate N/A

Ortronics OFP-MPA72CA         PANEL,6/MPO,GREEN ADAPTERS EA B $196.80 20.19% $157.07 See Labor Rate N/A

Ortronics OFP-MPA72LA         PANEL,6/MPO,AQUA ADAPTERS EA B $196.80 20.19% $157.07 See Labor Rate N/A

Ortronics OFP-MPA72MA         PANEL,6/MPO,BEIGE ADAPTERS EA B $196.80 20.19% $157.07 See Labor Rate N/A

Ortronics OFP-MPA96CA         PANEL,8/MPO,GREEN ADAPTERS EA B $260.00 20.19% $207.51 See Labor Rate N/A

Ortronics OFP-MPA96LA         PANEL,8/MPO,AQUA ADAPTERS EA B $260.00 20.19% $207.51 See Labor Rate N/A

Ortronics OFP-MPA96MA         PANEL,8/MPO,BEIGE ADAPTERS EA B $260.00 20.19% $207.51 See Labor Rate N/A

Ortronics OFP-MTD12AA         PANEL,6/MTRJ/FEEDTHRU/BLUE/SM EA B $121.02 20.19% $96.59 See Labor Rate N/A

Ortronics OFP-MTD12LA         PANEL,6/MTRJ/FEEDTHRU/AQUA/MM EA B $86.82 20.19% $69.29 See Labor Rate N/A

Ortronics OFP-MTD12MA         PANEL,6/MTRJ/FEEDTHRU/BEIGE/MM EA B $52.62 20.19% $42.00 See Labor Rate N/A

Ortronics OFP-SCD06AC         PANEL,3/SC/DX/BLUE/CER/SM EA B $74.80 20.19% $59.70 See Labor Rate N/A

Ortronics OFP-SCD06CC         PANEL,3/SC/DX/GREEN/CER/SM EA B $81.04 20.19% $64.68 See Labor Rate N/A

Ortronics OFP-SCD06LC         PANEL,3/SC/DX/AQUA/CER/MM EA B $57.76 20.19% $46.10 See Labor Rate N/A

Ortronics OFP-SCD06MB         PANEL,3/SC/DX/BEIGE/MTL/MM EA B $53.16 20.19% $42.43 See Labor Rate N/A

Ortronics OFP-SCD08AC         PANEL,4/SC/DX/BLUE/CER/SM EA B $86.58 20.19% $69.10 See Labor Rate N/A

Ortronics OFP-SCD08LC         PANEL,4/SC/DX/AQUA/CER/MM EA B $76.16 20.19% $60.78 See Labor Rate N/A

Ortronics OFP-SCD08MB         PANEL,4/SC/DX/BEIGE/MTL/MM EA B $70.86 20.19% $56.55 See Labor Rate N/A

Ortronics OFP-SCD12AC         PANEL,6/SC/DX/BLUE/CER/SM EA B $110.30 20.19% $88.03 See Labor Rate N/A

Ortronics OFP-SCD12LC         PANEL,6/SC/DX/AQUA/CER/MM EA B $84.34 20.19% $67.31 See Labor Rate N/A

Ortronics OFP-SCD12MB         PANEL,6/SC/DX/BEIGE/MTL/MM EA B $88.56 20.19% $70.68 See Labor Rate N/A

Ortronics OFP-SCS06AC         PANEL,6/SC/SPLX/CER/BLUE/SM EA B $66.24 20.19% $52.87 See Labor Rate N/A

Ortronics OFP-SCS06LC         PANEL,6/SC/SPLX/CER/AQUA/MM EA B $40.40 20.19% $32.24 See Labor Rate N/A

Ortronics OFP-SCS06MB         PANEL,6/SC/SPLX/MTL/BEIGE/MM EA B $37.80 20.19% $30.17 See Labor Rate N/A

Ortronics OFP-STD08AC         PANEL,4ST/DX/BLUE/CER/SM EA B $71.02 20.19% $56.68 See Labor Rate N/A

Ortronics OFP-STD08LC         PANEL,4/ST/DX/AQUA/CER/MM EA B $47.76 20.19% $38.12 See Labor Rate N/A

Ortronics OFP-STD08MB         PANEL,4ST/DX/BEIGE/MTL/MM EA B $43.66 20.19% $34.85 See Labor Rate N/A

Ortronics OFP-STD12AC         PANEL,6ST/DX/BLUE/CER/SM EA B $93.14 20.19% $74.34 See Labor Rate N/A

Ortronics OFP-STD12LC         PANEL,6/ST/DX/AQUA/CER/MM EA B $54.64 20.19% $43.61 See Labor Rate N/A

Ortronics OFP-STD12MB         PANEL,6ST/DX/BEIGE/MTL/MM EA B $53.52 20.19% $42.71 See Labor Rate N/A

Ortronics OFP-STS06NB         PANEL,6/ST/SPLX/MTL/MM/MTL-HSG EA B $33.70 20.19% $26.90 See Labor Rate N/A

Ortronics OFP-STS06NC         PANEL,6/ST/SPLX/CER/SM/MTL-HSG EA B $43.56 20.19% $34.77 See Labor Rate N/A

Ortronics P128040HB           HOMACO 6" WALL ANGLE ASSY EA B $21.88 20.19% $17.46 See Labor Rate N/A

Ortronics P128040HD           HOMACO 6" WALL ANGLE ASSY EA B $21.88 20.19% $17.46 See Labor Rate N/A

Ortronics P128240HB           HOMACO 12" WALL ANGLE ASSY EA B $28.74 20.19% $22.94 See Labor Rate N/A

Ortronics P128240HD           HOMACO 12" WALL ANGLE ASSY EA B $28.74 20.19% $22.94 See Labor Rate N/A

Ortronics P128440HB           HOMACO 18" WALL ANGLE ASSY EA B $29.76 20.19% $23.75 See Labor Rate N/A

Ortronics P128440HD           HOMACO 18" WALL ANGLE ASSY EA B $29.76 20.19% $23.75 See Labor Rate N/A

Ortronics P128640HB           HOMACO 24" WALL ANGLE ASSY EA B $33.36 20.19% $26.62 See Labor Rate N/A

Ortronics P128640HD           HOMACO 24" WALL ANGLE ASSY EA B $33.36 20.19% $26.62 See Labor Rate N/A
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Ortronics P139240HB           HOMACO 6" SHELF BRACKET EA B $34.72 20.19% $27.71 See Labor Rate N/A

Ortronics P139240HD           HOMACO 6" SHELF BRACKET EA B $34.72 20.19% $27.71 See Labor Rate N/A

Ortronics P139340HB           HOMACO 12" SHELF BRACKET EA B $38.56 20.19% $30.77 See Labor Rate N/A

Ortronics P139340HD           HOMACO 12" SHELF BRACKET EA B $38.56 20.19% $30.77 See Labor Rate N/A

Ortronics P139540HB           HOMACO 18" SHELF BRACKET EA B $42.38 20.19% $33.82 See Labor Rate N/A

Ortronics P139540HD           HOMACO 18" SHELF BRACKET EA B $42.38 20.19% $33.82 See Labor Rate N/A

Ortronics P139740HB           HOMACO 24" SHELF BRACKET EA B $49.60 20.19% $39.59 See Labor Rate N/A

Ortronics P139740HD           HOMACO 24" SHELF BRACKET EA B $49.60 20.19% $39.59 See Labor Rate N/A

Ortronics P1DA6BPAZAZ001M     JMPR,LC(PC)-LC(PC),2.4 RND,1M EA B $43.68 20.19% $34.86 See Labor Rate N/A

Ortronics P1DA6BPAZAZ002M     JMPR,LC(PC)-LC(PC),2.4 RND,2M EA B $46.80 20.19% $37.35 See Labor Rate N/A

Ortronics P1DA6BPAZAZ003M     JMPR,LC(PC)-LC(PC),2.4 RND,3M EA B $49.92 20.19% $39.84 See Labor Rate N/A

Ortronics P1DC6IPUZUZ001M     JMPR,LC(UPC)-LC(UPC)2.4 RND,1M EA B $64.70 20.19% $51.64 See Labor Rate N/A

Ortronics P1DC6IPUZUZ002M     JMPR,LC(UPC)-LC(UPC)2.4 RND,2M EA B $69.32 20.19% $55.32 See Labor Rate N/A

Ortronics P1DC6IPUZUZ003M     JMPR,LC(UPC)-LC(UPC)2.4 RND,3M EA B $74.18 20.19% $59.20 See Labor Rate N/A

Ortronics P1DF2LRAAAA001M     JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B $105.66 20.19% $84.33 See Labor Rate N/A

Ortronics P1DF2LRAAAA002M     JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B $110.86 20.19% $88.48 See Labor Rate N/A

Ortronics P1DF2LRAAAA003M     JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B $116.06 20.19% $92.63 See Labor Rate N/A

Ortronics P1DF2LRAAFZ001M     JMPR,DX,S-LC(PC)/SC(PC),1M EA B $74.88 20.19% $59.76 See Labor Rate N/A

Ortronics P1DF2LRAAFZ002M     JMPR,DX,S-LC(PC)/SC(PC),2M EA B $80.08 20.19% $63.91 See Labor Rate N/A

Ortronics P1DF2LRAAFZ003M     JMPR,DX,S-LC(PC)/SC(PC),3M EA B $85.28 20.19% $68.06 See Labor Rate N/A

Ortronics P1DF2LRAAGZ001M     JMPR,DX,S-LC(PC)/LC(PC),1M EA B $78.42 20.19% $62.59 See Labor Rate N/A

Ortronics P1DF2LRAAGZ002M     JMPR,DX,S-LC(PC)/LC(PC),2M EA B $83.62 20.19% $66.74 See Labor Rate N/A

Ortronics P1DF2LRAAGZ003M     JMPR,DX,S-LC(PC)/LC(PC),3M EA B $88.82 20.19% $70.89 See Labor Rate N/A

Ortronics P1DF2LRABAB001M     JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B $105.66 20.19% $84.33 See Labor Rate N/A

Ortronics P1DF2LRABAB002M     JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B $110.86 20.19% $88.48 See Labor Rate N/A

Ortronics P1DF2LRABAB003M     JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B $116.06 20.19% $92.63 See Labor Rate N/A

Ortronics P1DF2LRABFZ001M     JMPR,DX,S-LC(PC)/SC(PC),1M EA B $74.88 20.19% $59.76 See Labor Rate N/A

Ortronics P1DF2LRABFZ002M     JMPR,DX,S-LC(PC)/SC(PC),2M EA B $80.08 20.19% $63.91 See Labor Rate N/A

Ortronics P1DF2LRABFZ003M     JMPR,DX,S-LC(PC)/SC(PC),3M EA B $85.28 20.19% $68.06 See Labor Rate N/A

Ortronics P1DF2LRABGZ001M     JMPR,DX,S-LC(PC)/LC(PC),1M EA B $78.42 20.19% $62.59 See Labor Rate N/A

Ortronics P1DF2LRABGZ002M     JMPR,DX,S-LC(PC)/LC(PC),2M EA B $83.62 20.19% $66.74 See Labor Rate N/A

Ortronics P1DF2LRABGZ003M     JMPR,DX,S-LC(PC)/LC(PC),3M EA B $88.82 20.19% $70.89 See Labor Rate N/A

Ortronics P1DF2LRACAC001M     JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B $105.66 20.19% $84.33 See Labor Rate N/A

Ortronics P1DF2LRACAC002M     JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B $110.86 20.19% $88.48 See Labor Rate N/A

Ortronics P1DF2LRACAC003M     JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B $116.06 20.19% $92.63 See Labor Rate N/A

Ortronics P1DF2LRACFZ001M     JMPR,DX,S-LC(PC)/SC(PC),1M EA B $74.88 20.19% $59.76 See Labor Rate N/A

Ortronics P1DF2LRACFZ002M     JMPR,DX,S-LC(PC)/SC(PC),2M EA B $80.08 20.19% $63.91 See Labor Rate N/A

Ortronics P1DF2LRACFZ003M     JMPR,DX,S-LC(PC)/SC(PC),3M EA B $85.28 20.19% $68.06 See Labor Rate N/A

Ortronics P1DF2LRACGZ001M     JMPR,DX,S-LC(PC)/LC(PC),1M EA B $78.42 20.19% $62.59 See Labor Rate N/A

Ortronics P1DF2LRACGZ002M     JMPR,DX,S-LC(PC)/LC(PC),2M EA B $83.62 20.19% $66.74 See Labor Rate N/A

Ortronics P1DF2LRACGZ003M     JMPR,DX,S-LC(PC)/LC(PC),3M EA B $88.82 20.19% $70.89 See Labor Rate N/A

Ortronics P1DF6LPAZAZ001M     JMPR,LC(PC)-LC(PC),2.4 RND,1M EA B $43.68 20.19% $34.86 See Labor Rate N/A

Ortronics P1DF6LPAZAZ002M     JMPR,LC(PC)-LC(PC),2.4 RND,2M EA B $46.80 20.19% $37.35 See Labor Rate N/A

Ortronics P1DF6LPAZAZ003F     JMPR,LC(PC)-LC(PC),2.4 RND,3F EA B $41.10 20.19% $32.80 See Labor Rate N/A

Ortronics P1DF6LPAZAZ003M     JMPR,LC(PC)-LC(PC),2.4 RND,3M EA B $49.92 20.19% $39.84 See Labor Rate N/A

Ortronics P1DF6LPAZAZ004M     JMPR,DX,LC(PC)-LC(PC),4M EA B $53.04 20.19% $42.33 See Labor Rate N/A

Ortronics P1DF6LPAZAZ005F     JMPR,LC(PC)-LC(PC),2.4 RND,5F EA B $42.90 20.19% $34.24 See Labor Rate N/A

Ortronics P1DF6LPAZAZ005M     JMPR,LC(PC)-LC(PC),2.4 RND,5M EA B $56.90 20.19% $45.41 See Labor Rate N/A

Ortronics P1DF6LPAZAZ010M     JMPR,LC(PC)-LC(PC),2.4 RND,10M EA B $73.00 20.19% $58.26 See Labor Rate N/A

Ortronics P1DF6LPAZAZ012F     JMPR,LC(PC)-LC(PC),12 FT, A-B EA B $52.04 20.19% $41.53 See Labor Rate N/A

Ortronics P1PC9FRSZZZ001M     PIGTAIL,SPLX,LC(UPC),1M EA B $23.02 20.19% $18.37 See Labor Rate N/A

Ortronics P1PF9FRGAZZ001M     PIGTAIL,SPLX,S-LC(PC),1M EA B $35.36 20.19% $28.22 See Labor Rate N/A

Ortronics P1PF9FRGAZZ002M     PIGTAIL,SPLX,S-LC(PC),2M EA B $38.48 20.19% $30.71 See Labor Rate N/A

Ortronics P1PF9FRGBZZ001M     PIGTAIL,SPLX,S-LC(PC),1M EA B $35.36 20.19% $28.22 See Labor Rate N/A

Ortronics P1PF9FRGBZZ002M     PIGTAIL,SPLX,S-LC(PC),2M EA B $38.48 20.19% $30.71 See Labor Rate N/A

Ortronics P1PF9FRGCZZ001M     PIGTAIL,SPLX,S-LC(PC),1M EA B $35.36 20.19% $28.22 See Labor Rate N/A

Ortronics P1PF9FRGCZZ002M     PIGTAIL,SPLX,S-LC(PC),2M EA B $38.48 20.19% $30.71 See Labor Rate N/A

Ortronics P1RA6BPAZAZ001M     JMPR,LC(PC)-LC(PC),2.4 RND,1M EA B $43.68 20.19% $34.86 See Labor Rate N/A

Ortronics P1RA6BPAZAZ002M     JMPR,LC(PC)-LC(PC),2.4 RND,2M EA B $46.80 20.19% $37.35 See Labor Rate N/A

Ortronics P1RA6BPAZAZ003M     JMPR,LC(PC)-LC(PC),2.4 RND,3M EA B $46.80 20.19% $37.35 See Labor Rate N/A

Ortronics P1RC6IPUZUZ001M     JMPR,LC(UPC)-LC(UPC)2.4 RND,1M EA B $64.70 20.19% $51.64 See Labor Rate N/A
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Ortronics P1RC6IPUZUZ002M     JMPR,LC(UPC)-LC(UPC)2.4 RND,2M EA B $69.32 20.19% $55.32 See Labor Rate N/A

Ortronics P1RC6IPUZUZ003M     JMPR,LC(UPC)-LC(UPC)2.4 RND,3M EA B $74.18 20.19% $59.20 See Labor Rate N/A

Ortronics P1RF6LPAZAZ001M     JMPR,LC(PC)-LC(PC),2.4 RND,1M EA B $43.68 20.19% $34.86 See Labor Rate N/A

Ortronics P1RF6LPAZAZ002M     JMPR,LC(PC)-LC(PC),2.4 RND,2M EA B $46.80 20.19% $37.35 See Labor Rate N/A

Ortronics P1RF6LPAZAZ003M     JMPR,LC(PC)-LC(PC),2.4 RND,3M EA B $49.92 20.19% $39.84 See Labor Rate N/A

Ortronics P1RF6LPAZAZ007F     JMPR,LC(PC)-LC(PC),2.4 RND,7F EA B $44.80 20.19% $35.75 See Labor Rate N/A

Ortronics P1RF6LPAZAZ007H     JMPR,LC(PC)-LC(PC),2.4RND,7.5F EA B $45.86 20.19% $36.60 See Labor Rate N/A

Ortronics P1RF6LPAZAZ009H     JMPR,LC(PC)-LC(PC),2.4RND,9.5F EA B $47.68 20.19% $38.05 See Labor Rate N/A

Ortronics P1RF6LPAZAZ011F     JMPR,LC(PC)-LC(PC),2.4 RND,11F EA B $48.40 20.19% $38.63 See Labor Rate N/A

Ortronics P1RF6LPAZAZ011H     JMPR,LC(PC)-LC(PC),11.5FT,A-A EA B $51.68 20.19% $41.25 See Labor Rate N/A

Ortronics P1RF6LPAZAZ012F     JMPR,LC(PC)-LC(PC),12FT, A-A EA B $52.04 20.19% $41.53 See Labor Rate N/A

Ortronics P1RF6LPAZAZ013F     JMPR,LC(PC)-LC(PC),2.4RND,13F EA B $50.88 20.19% $40.61 See Labor Rate N/A

Ortronics P1RF6LPAZAZ014F     JMPR,LC(PC)-LC(PC),2.4RND,14F EA B $51.80 20.19% $41.34 See Labor Rate N/A

Ortronics P1RF6LPAZAZ018F     JMPR,LC(PC)-LC(PC),2.4RND,18F EA B $55.46 20.19% $44.26 See Labor Rate N/A

Ortronics P1SF4ZRGAZZ002M     PIGTAIL,6FBR,S-LC(PC),2M EA B $197.60 20.19% $157.70 See Labor Rate N/A

Ortronics P1SF4ZRGBZZ002M     PIGTAIL,6FBR,S-LC(PC),2M EA B $197.60 20.19% $157.70 See Labor Rate N/A

Ortronics P1SF4ZRGCZZ002M     PIGTAIL,6FBR,S-LC(PC),2M EA B $197.60 20.19% $157.70 See Labor Rate N/A

Ortronics P3DF2LRAAAA001M     JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B $78.42 20.19% $62.59 See Labor Rate N/A

Ortronics P3DF2LRAAAA002M     JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B $138.52 20.19% $110.55 See Labor Rate N/A

Ortronics P3DF2LRAAAA003M     JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B $145.18 20.19% $115.87 See Labor Rate N/A

Ortronics P3DF2LRAAFZ001M     JMPR,DX,S-LC(PC)/SC(PC),1M EA B $93.60 20.19% $74.70 See Labor Rate N/A

Ortronics P3DF2LRAAFZ002M     JMPR,DX,S-LC(PC)/SC(PC),2M EA B $100.04 20.19% $79.84 See Labor Rate N/A

Ortronics P3DF2LRAAFZ003M     JMPR,DX,S-LC(PC)/SC(PC),3M EA B $106.70 20.19% $85.16 See Labor Rate N/A

Ortronics P3DF2LRAAGZ001M     JMPR,DX,S-LC(PC)/LC(PC),1M EA B $78.42 20.19% $62.59 See Labor Rate N/A

Ortronics P3DF2LRAAGZ002M     JMPR,DX,S-LC(PC)/LC(PC),2M EA B $83.62 20.19% $66.74 See Labor Rate N/A

Ortronics P3DF2LRAAGZ003M     JMPR,DX,S-LC(PC)/LC(PC),3M EA B $88.82 20.19% $70.89 See Labor Rate N/A

Ortronics P3DF2LRABAB001M     JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B $132.08 20.19% $105.41 See Labor Rate N/A

Ortronics P3DF2LRABAB002M     JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B $138.52 20.19% $110.55 See Labor Rate N/A

Ortronics P3DF2LRABAB003M     JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B $145.18 20.19% $115.87 See Labor Rate N/A

Ortronics P3DF2LRABFZ001M     JMPR,DX,S-LC(PC)/SC(PC),1M EA B $93.60 20.19% $74.70 See Labor Rate N/A

Ortronics P3DF2LRABFZ002M     JMPR,DX,S-LC(PC)/SC(PC),2M EA B $100.04 20.19% $79.84 See Labor Rate N/A

Ortronics P3DF2LRABFZ003M     JMPR,DX,S-LC(PC)/SC(PC),3M EA B $106.70 20.19% $85.16 See Labor Rate N/A

Ortronics P3DF2LRABGZ001M     JMPR,DX,S-LC(PC)/LC(PC),1M EA B $78.42 20.19% $62.59 See Labor Rate N/A

Ortronics P3DF2LRABGZ002M     JMPR,DX,S-LC(PC)/LC(PC),2M EA B $83.62 20.19% $66.74 See Labor Rate N/A

Ortronics P3DF2LRABGZ003M     JMPR,DX,S-LC(PC)/LC(PC),3M EA B $88.82 20.19% $70.89 See Labor Rate N/A

Ortronics P3DF2LRACAC001M     JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B $132.08 20.19% $105.41 See Labor Rate N/A

Ortronics P3DF2LRACAC002M     JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B $138.52 20.19% $110.55 See Labor Rate N/A

Ortronics P3DF2LRACAC003M     JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B $145.18 20.19% $115.87 See Labor Rate N/A

Ortronics P3DF2LRACFZ001M     JMPR,DX,S-LC(PC)/SC(PC),1M EA B $93.60 20.19% $74.70 See Labor Rate N/A

Ortronics P3DF2LRACFZ002M     JMPR,DX,S-LC(PC)/SC(PC),2M EA B $100.04 20.19% $79.84 See Labor Rate N/A

Ortronics P3DF2LRACFZ003M     JMPR,DX,S-LC(PC)/SC(PC),3M EA B $106.70 20.19% $85.16 See Labor Rate N/A

Ortronics P3DF2LRACGZ001M     JMPR,DX,S-LC(PC)/LC(PC),1M EA B $78.42 20.19% $62.59 See Labor Rate N/A

Ortronics P3DF2LRACGZ002M     JMPR,DX,S-LC(PC)/LC(PC),2M EA B $83.62 20.19% $66.74 See Labor Rate N/A

Ortronics P3DF2LRACGZ003M     JMPR,DX,S-LC(PC)/LC(PC),3M EA B $88.82 20.19% $70.89 See Labor Rate N/A

Ortronics P3DF2LRFZFZ001M     JMPR,DX,SC(PC)-SC(PC),1M EA B $74.00 20.19% $59.06 See Labor Rate N/A

Ortronics P3DF2LRFZFZ002M     JMPR,DX,SC(PC)-SC(PC),2M EA B $78.92 20.19% $62.99 See Labor Rate N/A

Ortronics P3DF2LRFZGZ001M     JMPR,DX,SC(PC)-LC(PC),1M EA B $80.30 20.19% $64.09 See Labor Rate N/A

Ortronics P3DF2LRFZGZ002M     JMPR,DX,SC(PC)-LC(PC),2M EA B $85.22 20.19% $68.01 See Labor Rate N/A

Ortronics P3DF2LRGZGZ001F     JMPR,DX,2MM,LC(PC)-LC(PC),1F EA B $68.76 20.19% $54.88 See Labor Rate N/A

Ortronics P3DF2LRGZGZ001M     JMPR,LC(PC)-LC(PC),DX,2MM,1M EA B $77.08 20.19% $61.52 See Labor Rate N/A

Ortronics P3DF2LRGZGZ002F     JMPR,DX,2MM,LC(PC)-LC(PC),2F EA B $77.16 20.19% $61.58 See Labor Rate N/A

Ortronics P3DF2LRGZGZ002M     JMPR,DX,2MM,LC(PC)-LC(PC),2M EA B $81.32 20.19% $64.90 See Labor Rate N/A

Ortronics P3DF2LRGZGZ003F     JMPR,DX,2MM,LC(PC)-LC(PC),3F EA B $81.44 20.19% $65.00 See Labor Rate N/A

Ortronics P3DF2LRGZGZ003M     JMPR,DX,2MM,LC(PC)-LC(PC),3M EA B $85.60 20.19% $68.32 See Labor Rate N/A

Ortronics P3DF2LRGZGZ004F     JMPR,DX,2MM,LC(PC)-LC(PC),4F EA B $85.66 20.19% $68.37 See Labor Rate N/A

Ortronics P3DF2LRGZGZ004M     JMPR,DX,2MM,LC(PC)-LC(PC),4M EA B $89.82 20.19% $71.69 See Labor Rate N/A

Ortronics P3DF2LRGZGZ005F     JMPR,DX,2MM,LC(PC)-LC(PC),5F EA B $89.90 20.19% $71.75 See Labor Rate N/A

Ortronics P3DF2LRGZGZ005M     JMPR,DX,2MM,LC(PC)-LC(PC),5M EA B $94.06 20.19% $75.07 See Labor Rate N/A

Ortronics P3DF2LRGZGZ006M     JMPR,DX,2MM,LC(PC)-LC(PC),6M EA B $98.30 20.19% $78.45 See Labor Rate N/A

Ortronics P3DF2LRGZGZ007F     JMPR,DX,2MM,LC(PC)-LC(PC),7F EA B $98.38 20.19% $78.52 See Labor Rate N/A

Ortronics P3DF2LRGZGZ007M     JMPR,DX,2MM,LC(PC)-LC(PC),7M EA B $102.54 20.19% $81.84 See Labor Rate N/A
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Ortronics P3DF2LRGZGZ008F     JMPR,DX,2MM,LC(PC)-LC(PC),8F EA B $102.62 20.19% $81.90 See Labor Rate N/A

Ortronics P3DF2LRGZGZ009F     JMPR,DX,2MM,LC(PC)-LC(PC),9F EA B $106.86 20.19% $85.29 See Labor Rate N/A

Ortronics P3DF2LRGZGZ010F     JMPR,DX,2MM,LC(PC)-LC(PC),10F EA B $111.10 20.19% $88.67 See Labor Rate N/A

Ortronics P3DF2LRGZGZ011F     JMPR,DX,2MM,LC(PC)-LC(PC),11F EA B $115.34 20.19% $92.05 See Labor Rate N/A

Ortronics P3DF2LRGZGZ012F     JMPR,DX,2MM,LC(PC)-LC(PC),12F EA B $119.60 20.19% $95.45 See Labor Rate N/A

Ortronics P3DF2LRGZGZ014F     JMPR,DX,2MM,LC(PC)-LC(PC),14F EA B $128.08 20.19% $102.22 See Labor Rate N/A

Ortronics P3DF2LRGZGZ015F     JMPR,DX,2MM,LC(PC)-LC(PC),15F EA B $132.32 20.19% $105.60 See Labor Rate N/A

Ortronics P3DF2LRGZGZ016F     JMPR,DX,2MM,LC(PC)-LC(PC),16F EA B $136.58 20.19% $109.00 See Labor Rate N/A

Ortronics P3DF2LRGZGZ017F     JMPR,DX,2MM,LC(PC)-LC(PC),17F EA B $140.80 20.19% $112.37 See Labor Rate N/A

Ortronics P3DF2LRGZGZ018F     JMPR,DX,2MM,LC(PC)-LC(PC),18F EA B $145.06 20.19% $115.77 See Labor Rate N/A

Ortronics P3DF2LRGZGZ019F     JMPR,DX,2MM,LC(PC)-LC(PC),19F EA B $149.30 20.19% $119.16 See Labor Rate N/A

Ortronics P3DF2LRGZGZ020F     JMPR,DX,2MM,LC(PC)-LC(PC),20F EA B $153.54 20.19% $122.54 See Labor Rate N/A

Ortronics P3DF6LPAZAZ001M     JMPR,LC(PC)-LC(PC),2.4 RND,1M EA B $54.70 20.19% $43.66 See Labor Rate N/A

Ortronics P3DF6LPAZAZ002M     JMPR,LC(PC)-LC(PC),2.4 RND,2M EA B $58.44 20.19% $46.64 See Labor Rate N/A

Ortronics P3DF6LPAZAZ003M     JMPR,LC(PC)-LC(PC),2.4 RND,3M EA B $62.40 20.19% $49.80 See Labor Rate N/A

Ortronics P3PF9FRGAZZ001M     PIGTAIL,SPLX,S-LC(PC),1M EA B $41.60 20.19% $33.20 See Labor Rate N/A

Ortronics P3PF9FRGAZZ002M     PIGTAIL,SPLX,S-LC(PC),2M EA B $45.76 20.19% $36.52 See Labor Rate N/A

Ortronics P3PF9FRGBZZ001M     PIGTAIL,SPLX,S-LC(PC),1M EA B $41.60 20.19% $33.20 See Labor Rate N/A

Ortronics P3PF9FRGBZZ002M     PIGTAIL,SPLX,S-LC(PC),2M EA B $45.76 20.19% $36.52 See Labor Rate N/A

Ortronics P3PF9FRGCZZ001M     PIGTAIL,SPLX,S-LC(PC),1M EA B $41.60 20.19% $33.20 See Labor Rate N/A

Ortronics P3PF9FRGCZZ002M     PIGTAIL,SPLX,S-LC(PC),2M EA B $45.76 20.19% $36.52 See Labor Rate N/A

Ortronics P3PF9FRGZZZ001M     PIGTAIL,SPLX,LC,50 LOMF,1M EA B $31.20 20.19% $24.90 See Labor Rate N/A

Ortronics P3PF9FRGZZZ002M     PIGTAIL,SPLX,LC,50 LOMF,2M EA B $32.24 20.19% $25.73 See Labor Rate N/A

Ortronics P3RF6LPAZAZ001M     JMPR,LC(PC)-LC(PC),2.4 RND,1M EA B $54.70 20.19% $43.66 See Labor Rate N/A

Ortronics P3RF6LPAZAZ002M     JMPR,LC(PC)-LC(PC),2.4 RND,2M EA B $58.44 20.19% $46.64 See Labor Rate N/A

Ortronics P3RF6LPAZAZ003M     JMPR,LC(PC)-LC(PC),2.4 RND,3M EA B $62.40 20.19% $49.80 See Labor Rate N/A

Ortronics P3SF4ZRGAZZ002M     PIGTAIL,6FBR,S-LC(PC),2M EA B $237.12 20.19% $189.25 See Labor Rate N/A

Ortronics P3SF4ZRGBZZ002M     PIGTAIL,6FBR,S-LC(PC),2M EA B $237.12 20.19% $189.25 See Labor Rate N/A

Ortronics P3SF4ZRGCZZ002M     PIGTAIL,6FBR,S-LC(PC),2M EA B $237.12 20.19% $189.25 See Labor Rate N/A

Ortronics P3SF4ZRGZZZ001M     PIGTAIL,6FBR,LC,50 LOMF,1M EA B $187.20 20.19% $149.40 See Labor Rate N/A

Ortronics P3SF4ZRGZZZ002M     PIGTAIL,6FBR,LC,50 LOMF,2M EA B $193.44 20.19% $154.38 See Labor Rate N/A

Ortronics P3TF4ZRGZZZ001M     PIGTAIL,12FBR,LC,50 LOMF,1M EA B $374.40 20.19% $298.81 See Labor Rate N/A

Ortronics P3TF4ZRGZZZ002M     PIGTAIL,12FBR,LC,50 LOMF,2M EA B $386.88 20.19% $308.77 See Labor Rate N/A

Ortronics P400298HB           HOMACO CEILING HANGER BRACKET EA B $8.92 20.19% $7.12 See Labor Rate N/A

Ortronics P400298HD           HOMACO CEILING HANGER BRACKET EA B $8.92 20.19% $7.12 See Labor Rate N/A

Ortronics P401750H-1B         HOMACO CABLE RUNWAY FOOT EA B $9.48 20.19% $7.57 See Labor Rate N/A

Ortronics P401750H-1D         HOMACO CABLE RUNWAY FOOT EA B $9.48 20.19% $7.57 See Labor Rate N/A

Ortronics P406395H            HOMACO OPEN CLIP, CLEAR ZINC EA B $6.20 20.19% $4.95 See Labor Rate N/A

Ortronics P413511H-TB         HOMACO 6" END CLOSE TUBE EA B $8.60 20.19% $6.86 See Labor Rate N/A

Ortronics P413511H-TD         HOMACO 6" END CLOSE TUBE EA B $8.60 20.19% $6.86 See Labor Rate N/A

Ortronics P413512H-TB         HOMACO 12" END CLOSE TUBE EA B $10.84 20.19% $8.65 See Labor Rate N/A

Ortronics P413512H-TD         HOMACO 12" END CLOSE TUBE EA B $10.84 20.19% $8.65 See Labor Rate N/A

Ortronics P413530H-TB         HOMACO 18" END CLOSE TUBE EA B $18.06 20.19% $14.41 See Labor Rate N/A

Ortronics P413530H-TD         HOMACO 18" END CLOSE TUBE EA B $18.06 20.19% $14.41 See Labor Rate N/A

Ortronics P413531H-TB         HOMACO 24" END CLOSE TUBE EA B $20.30 20.19% $16.20 See Labor Rate N/A

Ortronics P413531H-TD         HOMACO 24" END CLOSE TUBE EA B $20.30 20.19% $16.20 See Labor Rate N/A

Ortronics P429503H            HOMACO CLOSED CLIP, CLEAR ZINC EA B $4.12 20.19% $3.29 See Labor Rate N/A

Ortronics P820127H            HOMACO SPLICE CLAMP KIT EA B $9.72 20.19% $7.76 See Labor Rate N/A

Ortronics P820127HA           HOMACO DJ ANGLE SPLICE EA B $35.58 20.19% $28.40 See Labor Rate N/A

Ortronics P820147H            HOMACO CORNER CLAMP KIT EA B $10.74 20.19% $8.57 See Labor Rate N/A

Ortronics P820287H            HOMACO 45 DEG CLAMP KIT EA B $25.82 20.19% $20.61 See Labor Rate N/A

Ortronics P820327H            HOMACO 90 DEG CLAMP KIT EA B $30.88 20.19% $24.65 See Labor Rate N/A

Ortronics P820367H            HOMACO  SPLICE CLAMP KIT EA B $11.52 20.19% $9.19 See Labor Rate N/A

Ortronics P820477H            HOMACO CLOSED CLIP KIT EA B $11.92 20.19% $9.51 See Labor Rate N/A

Ortronics P820527H            HOMACO,L CABLE BRACKET EA B $10.38 20.19% $8.28 See Labor Rate N/A

Ortronics P820547H            HOMACO OPEN CLIP KIT EA B $14.66 20.19% $11.70 See Labor Rate N/A

Ortronics P820667HB           HOMACO CEILING HANGER BRACKET EA B $11.20 20.19% $8.94 See Labor Rate N/A

Ortronics P820667HD           HOMACO CEILING HANGER BRACKET EA B $11.20 20.19% $8.94 See Labor Rate N/A

Ortronics P820677HB           HOMACO CEILING HANGER BRACKET EA B $16.14 20.19% $12.88 See Labor Rate N/A

Ortronics P820677HD           HOMACO CEILING HANGER BRACKET EA B $16.14 20.19% $12.88 See Labor Rate N/A

Ortronics P820827H            HOMACO CABLE FOOT KIT EA B $34.72 20.19% $27.71 See Labor Rate N/A
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Ortronics P820827HB           HOMACO CABLE FOOT KIT EA B $34.72 20.19% $27.71 See Labor Rate N/A

Ortronics P982078HB           HOMACO S CLIP BRACKET EA B $8.24 20.19% $6.58 See Labor Rate N/A

Ortronics P982078HD           HOMACO S CLIP BRACKET EA B $8.24 20.19% $6.58 See Labor Rate N/A

Ortronics P987523H            HOMACO J-BOLT ASSEMBLY EA B $2.62 20.19% $2.09 See Labor Rate N/A

Ortronics P987524H            HOMACO J-BOLT ASSEMBLY EA B $2.62 20.19% $2.09 See Labor Rate N/A

Ortronics P987525H            HOMACO J-BOLT ASSEMBLY EA B $3.10 20.19% $2.47 See Labor Rate N/A

Ortronics P987526H            HOMACO J-BOLT ASSEMBLY EA B $2.88 20.19% $2.30 See Labor Rate N/A

Ortronics P987527H            HOMACO J-BOLT ASSEMBLY EA B $2.62 20.19% $2.09 See Labor Rate N/A

Ortronics P987528H            HOMACO J-BOLT ASSEMBLY EA B $2.62 20.19% $2.09 See Labor Rate N/A

Ortronics P987529H            HOMACO J-BOLT ASSEMBLY EA B $2.62 20.19% $2.09 See Labor Rate N/A

Ortronics P987645H            HOMACO 5/8-11 THREAD ROD 10' L EA B $44.68 20.19% $35.66 See Labor Rate N/A

Ortronics P987649H            HOMACO 5/8-11 THREAD ROD 6' L EA B $27.32 20.19% $21.80 See Labor Rate N/A

Ortronics P987650H            HOMACO 5/8-11 THREAD ROD 5' L EA B $26.66 20.19% $21.28 See Labor Rate N/A

Ortronics PCU1125             PIPE CLAMP, U-BOLT EA B $128.80 20.19% $102.80 See Labor Rate N/A

Ortronics PCU152              PIPE CLAMP, U-BOLT EA B $134.80 20.19% $107.58 See Labor Rate N/A

Ortronics PCU253              PIPE CLAMP, U-BOLT EA B $162.40 20.19% $129.61 See Labor Rate N/A

Ortronics PCU354              PIPE CLAMP, U-BOLT EA B $200.34 20.19% $159.89 See Labor Rate N/A

Ortronics PCU56               PIPE CLAMP, U-BOLT EA B $300.52 20.19% $239.85 See Labor Rate N/A

Ortronics PCU575              PIPE CLAMP, U-BOLT EA B $72.02 20.19% $57.48 See Labor Rate N/A

Ortronics PHA5E2124           24PORT,ANGLED,8/8,25F,CAT5E EA B $291.82 20.19% $232.90 See Labor Rate N/A

Ortronics PHA5E2148           48PORT,ANGLED,8/8,25F,CAT5E EA B $484.84 20.19% $386.95 See Labor Rate N/A

Ortronics PHA5E6U24           24PORT,110,ANGLED,CAT5E,PANEL EA B $214.32 20.19% $171.05 See Labor Rate N/A

Ortronics PHA5E6U48           48PORT,110,ANGLED,CAT5E,PANEL EA B $436.06 20.19% $348.02 See Labor Rate N/A

Ortronics PHA610U24           24PORT,ANGLED,10G,PANEL EA B $524.60 20.19% $418.68 See Labor Rate N/A

Ortronics PHA610U48           48PORT,ANGLED,10G,PANEL EA B $1,036.78 20.19% $827.46 See Labor Rate N/A

Ortronics PHA66U24            24PORT,110,ANGLED,CAT6,PANEL EA B $281.46 20.19% $224.63 See Labor Rate N/A

Ortronics PHA66U48            48PORT,110,ANGLED,CAT6,PANEL EA B $566.78 20.19% $452.35 See Labor Rate N/A

Ortronics PHAPJU24            24PORT,PJ,PANEL KIT,ANGLED EA B $77.16 20.19% $61.58 See Labor Rate N/A

Ortronics PHAPJU48            48PORT,PJ,PANEL KIT,ANGLED EA B $101.42 20.19% $80.94 See Labor Rate N/A

Ortronics PHAPJU72            72PORT,PJ,PANEL KIT,ANGLED EA B $128.00 20.19% $102.16 See Labor Rate N/A

Ortronics PHASJU24            24PORT CLARITY SNAP PJ PANEL EA B $89.04 20.19% $71.06 See Labor Rate N/A

Ortronics PHASJU48            48PORT CLARITY SNAP PJ PANEL EA B $117.02 20.19% $93.39 See Labor Rate N/A

Ortronics PHATKS6A24          24P,SHLD,C6A,PNL,ANGL,1.75X19 EA B $546.40 20.19% $436.08 See Labor Rate N/A

Ortronics PHATKS6A48          48P,SHLD,C6A,PNL,ANGL,3.5X19 EA B $1,020.80 20.19% $814.70 See Labor Rate N/A

Ortronics PHC5E6U24           24PORT,110,CURVED,CAT5E,PANEL EA B $214.32 20.19% $171.05 See Labor Rate N/A

Ortronics PHC5E6U48           48PORT,110,CURVED,CAT5E,PANEL EA B $436.06 20.19% $348.02 See Labor Rate N/A

Ortronics PHC610U24           24PORT,110,CURVED,10GIG,PANEL EA B $519.56 20.19% $414.66 See Labor Rate N/A

Ortronics PHC610U48           48PORT,110,CURVED,10GIG,PANEL EA B $1,036.78 20.19% $827.46 See Labor Rate N/A

Ortronics PHC66U24            24PORT,110,CURVED,CAT6,PANEL EA B $281.46 20.19% $224.63 See Labor Rate N/A

Ortronics PHC66U48            48PORT,110,CURVED,CAT6,PANEL EA B $566.78 20.19% $452.35 See Labor Rate N/A

Ortronics PHD1002124          24PORT,10/100 BASE-T,25F,P/P EA B $201.12 20.19% $160.51 See Labor Rate N/A

Ortronics PHD1002148          48PORT,10/100 BASE-T,25F,P/P EA B $364.04 20.19% $290.54 See Labor Rate N/A

Ortronics PHD5E2124           24 PORT,8/8,25F,CAT5E EA B $271.58 20.19% $216.75 See Labor Rate N/A

Ortronics PHD5E2148           48 PORT,8/8,25F,CAT5E EA B $454.10 20.19% $362.42 See Labor Rate N/A

Ortronics PHD5E6U24           24PORT,110/6PORT PANEL C5E HD EA B $190.94 20.19% $152.39 See Labor Rate N/A

Ortronics PHD5E6U24HM         24PORT,110/6PORT C5E CLARITY EA B $279.08 20.19% $222.73 See Labor Rate N/A

Ortronics PHD5E6U48           48PORT,110/6PORT PANEL C5E HD EA B $397.34 20.19% $317.12 See Labor Rate N/A

Ortronics PHD5E6U48HM         48PORT,110/6PORT C5E CLARITY EA B $491.50 20.19% $392.27 See Labor Rate N/A

Ortronics PHD5E6U96           96PORT,110/6PORT PANEL C5E HD EA B $737.22 20.19% $588.38 See Labor Rate N/A

Ortronics PHD5E8U16           16PORT,110/8PORT PANEL C5E HD EA B $143.98 20.19% $114.91 See Labor Rate N/A

Ortronics PHD5E8U24           24PORT,110/8PORT PANEL C5E HD EA B $192.78 20.19% $153.86 See Labor Rate N/A

Ortronics PHD5E8U48           48PORT,110/8PORT PANEL C5E HD EA B $401.14 20.19% $320.15 See Labor Rate N/A

Ortronics PHD5E8U96           96PORT,110/8PORT PANEL C5E HD EA B $744.30 20.19% $594.03 See Labor Rate N/A

Ortronics PHD5EFF24           24PORT,RJ45 FEEDTHRU PNL EA B $319.90 20.19% $255.31 See Labor Rate N/A

Ortronics PHD610U24           24PORT,110/6PORT,10G,PANEL EA B $485.80 20.19% $387.72 See Labor Rate N/A

Ortronics PHD610U48           48PORT,110/6PORT,10G,PANEL EA B $971.96 20.19% $775.72 See Labor Rate N/A

Ortronics PHD66U24            24PORT,110/6PORT PANEL CAT6 HD EA B $256.96 20.19% $205.08 See Labor Rate N/A

Ortronics PHD66U24HM          24PORT,110/6PORT C6 CLARITY EA B $322.02 20.19% $257.00 See Labor Rate N/A

Ortronics PHD66U48            48PORT,110/6PORT PANEL CAT6 HD EA B $507.38 20.19% $404.94 See Labor Rate N/A

Ortronics PHD66U48HM          48PORT,110/6PORT C6 CLARITY EA B $583.02 20.19% $465.31 See Labor Rate N/A

Ortronics PHD66U96            96PORT,110/6PORT PANEL CAT6 HD EA B $999.12 20.19% $797.40 See Labor Rate N/A
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Ortronics PHD68U24            24PORT,110/8PORT PANEL CAT6 HD EA B $259.44 20.19% $207.06 See Labor Rate N/A

Ortronics PHD68U48            48PORT,110/8PORT PANEL CAT6 HD EA B $512.24 20.19% $408.82 See Labor Rate N/A

Ortronics PHD68U96            96PORT,110/8PORT PANEL CAT6 HD EA B $1,008.74 20.19% $805.08 See Labor Rate N/A

Ortronics PHD6FF24            24PORT,RJ45 FEEDTHRU PNL EA B $408.20 20.19% $325.78 See Labor Rate N/A

Ortronics PHDPJS5E24          24PORT SHIELDED PANEL CAT5E EA B $361.00 20.19% $288.11 See Labor Rate N/A

Ortronics PHDPJS6A24          24PORT SHIELDED PANEL CAT6A EA B $443.00 20.19% $353.56 See Labor Rate N/A

Ortronics PHDPJU24            24PORT,PJ,PANEL KIT,FLAT EA B $72.76 20.19% $58.07 See Labor Rate N/A

Ortronics PHDPJU48            48PORT,PJ,PANEL KIT,FLAT EA B $94.80 20.19% $75.66 See Labor Rate N/A

Ortronics PHDPJU72            72PORT,PJ,PANEL KIT,FLAT EA B $117.60 20.19% $93.86 See Labor Rate N/A

Ortronics PHDSJU24            24PORT CLARITY SNAP PJ PANEL EA B $83.96 20.19% $67.01 See Labor Rate N/A

Ortronics PHDTKS6A24          24P,SHLD,C6A,PNL,FLAT 1.75x19 EA B $502.80 20.19% $401.29 See Labor Rate N/A

Ortronics PHDTKS6A48          48P,SHLD,C6A,PNL,FLAT,3.5X19 EA B $981.44 20.19% $783.29 See Labor Rate N/A

Ortronics PJ5E00-00           PANELJACK,CAT5E,CLARITY,568A/B EA B $6.68 20.19% $5.33 See Labor Rate N/A

Ortronics PJ5E00-36           PANELJACK.C5E,CLARITY,T568A/B EA B $6.68 20.19% $5.33 See Labor Rate N/A

Ortronics PJ5E00-42           PANELJACK.C5E,CLARITY,T568A/B EA B $6.68 20.19% $5.33 See Labor Rate N/A

Ortronics PJ5E00-43           PANELJACK.C5E,CLARITY,T568A/B EA B $6.68 20.19% $5.33 See Labor Rate N/A

Ortronics PJ5E00-44           PANELJACK.C5E,CLARITY,T568A/B EA B $6.68 20.19% $5.33 See Labor Rate N/A

Ortronics PJ5E00-45           PANELJACK.C5E,CLARITY,T568A/B EA B $6.68 20.19% $5.33 See Labor Rate N/A

Ortronics PJ600-00            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJ600-36            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJ600-42            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJ600-43            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJ600-44            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJ600-45            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJ600-78            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJ600-88            PANELJACK,CAT6,CLARITY,T568A/B EA B $10.70 20.19% $8.54 See Labor Rate N/A

Ortronics PJSN5E-00           PANEL JACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics PJSN5E-36           PANEL JACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics PJSN5E-42           PANEL JACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics PJSN5E-43           PANEL JACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics PJSN5E-44           PANEL JACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics PJSN5E-45           PANEL JACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics PJSN5E-68           PANEL JACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics PJSN6-00            PANEL JACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics PJSN6-36            PANEL JACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics PJSN6-42            PANEL JACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics PJSN6-43            PANEL JACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics PJSN6-44            PANEL JACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics PJSN6-45            PANEL JACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics PJSN6-68            PANEL JACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics PJSN6A-00           PANEL JACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics PJSN6A-36           PANEL JACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics PJSN6A-42           PANEL JACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics PJSN6A-43           PANEL JACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics PJSN6A-44           PANEL JACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics PJSN6A-45           PANEL JACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics PJSN6A-68           PANEL JACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics PMD5EU481U          48PORT,CLARITY5E,1RU,FLAT PNL EA B $408.40 20.19% $325.94 See Labor Rate N/A

Ortronics PMD6U481U           48PORT,CLARITY6,1RU,FLAT PNL EA B $542.38 20.19% $432.87 See Labor Rate N/A

Ortronics PMDU481U            48PORT,UNLOADED,1RU,FLAT,PANEL EA B $72.76 20.19% $58.07 See Labor Rate N/A

Ortronics PMP5E1289           12PORT,110,MINI PATCH 89D EA B $104.28 20.19% $83.23 See Labor Rate N/A

Ortronics PMP5E12H            12PORT,110,HINGED MINI PATCH EA B $140.30 20.19% $111.97 See Labor Rate N/A

Ortronics PMP61289            12PORT,110 MINI PATCH 89D EA B $125.08 20.19% $99.83 See Labor Rate N/A

Ortronics PMP612H             12PORT,110 HINGED,MINI PATCH EA B $169.86 20.19% $135.57 See Labor Rate N/A

Ortronics PP5ECMS16           PoE POWERED PANEL,16P,C5E/110 EA B $1,703.52 20.19% $1,359.58 See Labor Rate N/A

Ortronics PP5EUPF16           POE PNL W/O POWER,16PORT,C5E EA B $430.24 20.19% $343.38 See Labor Rate N/A

Ortronics PPCA5E6U24          24PORT,CLARITY,SNAP,CAT5E,PNL EA B $227.06 20.19% $181.22 See Labor Rate N/A

Ortronics PPCA5E6U48          48PORT,CLARITY,SNAP,CAT5E,PNL EA B $460.36 20.19% $367.41 See Labor Rate N/A

Ortronics PPCA610U24          24PORT, CLARITY SNAP 6A, PANEL EA B $535.86 20.19% $427.67 See Labor Rate N/A

Ortronics PPCA610U48          48PORT, CLARITY SNAP 6A, PANEL EA B $1,126.78 20.19% $899.28 See Labor Rate N/A

Ortronics PPCA66U24           24PORT,CLARITY SNAP CAT6,PANEL EA B $297.16 20.19% $237.16 See Labor Rate N/A
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Ortronics PPCA66U48           48PORT,CLARITY SNAP CAT6,PANEL EA B $598.38 20.19% $477.57 See Labor Rate N/A

Ortronics PPCF5E6U24          24PORT,CLARITY,SNAP,CAT5E,PNL EA B $201.60 20.19% $160.90 See Labor Rate N/A

Ortronics PPCF5E6U48          48PORT,CLARITY,SNAP,CAT5E,PNL EA B $420.10 20.19% $335.28 See Labor Rate N/A

Ortronics PPCF610U24          24PORT,CLARITY SNAP,C6A, EA B $517.88 20.19% $413.32 See Labor Rate N/A

Ortronics PPCF610U48          48PORT,CLARITY SNAP,C6A EA B $1,048.00 20.19% $836.41 See Labor Rate N/A

Ortronics PPCF66U24           24PORT,CLARITY SNAP CAT6,PANEL EA B $271.32 20.19% $216.54 See Labor Rate N/A

Ortronics PPCF66U48           48PORT,CLARITY SNAP CAT6,PANEL EA B $535.68 20.19% $427.53 See Labor Rate N/A

Ortronics PPS2601U            PoE POWER SUPPLY 260 WATT EA B $620.26 20.19% $495.03 See Labor Rate N/A

Ortronics PS-1032CN           HOMACO 10-32 CAGE NUT KIT EA B $43.92 20.19% $35.05 See Labor Rate N/A

Ortronics PS-1224CN           HOMACO 12-24 CAGE NUT KIT EA B $63.92 20.19% $51.01 See Labor Rate N/A

Ortronics PSD5E6U12           12PORT,110/6PORT PNL C5E,STD EA B $127.02 20.19% $101.37 See Labor Rate N/A

Ortronics PSD5E6U24           24PORT,110/6PORT PNL C5E EA B $204.26 20.19% $163.02 See Labor Rate N/A

Ortronics PSD5E6U24HM         24PORT,110/6PORT C5E CLARITY EA B $290.02 20.19% $231.47 See Labor Rate N/A

Ortronics PSD5E6U48           48PORT,110/6PORT PNL C5E,STD EA B $408.80 20.19% $326.26 See Labor Rate N/A

Ortronics PSD5E6U48HM         48PORT,110/6PORT C5E CLARITY EA B $510.84 20.19% $407.70 See Labor Rate N/A

Ortronics PSD5E6U96           96PORT,110/6PORT PNL C5E,STD EA B $758.48 20.19% $605.34 See Labor Rate N/A

Ortronics PSD66U12            12PORT,110/6PORT PANEL C6,STD EA B $159.88 20.19% $127.60 See Labor Rate N/A

Ortronics PSD66U24            24PORT,110/6PORT PANEL C6 EA B $261.90 20.19% $209.02 See Labor Rate N/A

Ortronics PSD66U24HM          24PORT,110/6PORT C6  CLARITY EA B $339.80 20.19% $271.19 See Labor Rate N/A

Ortronics PSD66U48            48PORT,110/6PORT PANEL C6,STD EA B $517.04 20.19% $412.65 See Labor Rate N/A

Ortronics PSD66U48HM          48PORT,110/6PORT C6  CLARITY EA B $599.84 20.19% $478.73 See Labor Rate N/A

Ortronics PSD66U96            96PORT,110/6PORT PANEL C6,STD EA B $1,018.18 20.19% $812.61 See Labor Rate N/A

Ortronics PS-M6X1-50          Screws,Panel Mtg,M6x1x.625" EA B $31.50 20.19% $25.14 See Labor Rate N/A

Ortronics PS-M6X1CN           HOMACO M6 CAGE NUT KIT EA B $75.92 20.19% $60.59 See Labor Rate N/A

Ortronics RCBK-6              HOMACO RUNWAY CEILING KIT EA B $50.00 20.19% $39.91 See Labor Rate N/A

Ortronics RECBK-12            HOMACO,END CLOSING KIT,12" EA B $24.48 20.19% $19.54 See Labor Rate N/A

Ortronics RECBK-12B           HOMACO,END CLOSING KIT,12" BLACK EA B $24.48 20.19% $19.54 See Labor Rate N/A

Ortronics RECBK-18            HOMACO,END CLOSING KIT,18" EA B $33.06 20.19% $26.39 See Labor Rate N/A

Ortronics RECBK-18B           HOMACO,END CLOSING KIT,18" BLACK EA B $33.06 20.19% $26.39 See Labor Rate N/A

Ortronics RECBK-24            HOMACO,END CLOSING KIT,24" EA B $35.74 20.19% $28.52 See Labor Rate N/A

Ortronics RECBK-24B           HOMACO,END CLOSING KIT,24" BLACK EA B $35.74 20.19% $28.52 See Labor Rate N/A

Ortronics RECBK-6             HOMACO,END CLOSING KIT,6" EA B $23.18 20.19% $18.50 See Labor Rate N/A

Ortronics RECBK-6B            HOMACO,END CLOSING KIT,6" BLACK EA B $23.18 20.19% $18.50 See Labor Rate N/A

Ortronics REK-2-3             HOMACO,RUNWAY ELEVATION KIT EA B $116.64 20.19% $93.09 See Labor Rate N/A

Ortronics REK-4-6             HOMACO,RUNWAY ELEVATION KIT EA B $121.64 20.19% $97.08 See Labor Rate N/A

Ortronics RFP01U              FIBER PNL,RAISED FLR,1U EA B $108.48 20.19% $86.58 See Labor Rate N/A

Ortronics RFP02U              FIBER PNL,RAISED FLR,2U EA B $130.50 20.19% $104.15 See Labor Rate N/A

Ortronics RFPA01U             FIBER PAN,RF,1RU,ANGLED 45 DEG EA B $166.40 20.19% $132.80 See Labor Rate N/A

Ortronics RFPA01U-A           FIBER PAN,RF.1RU.ANGLED 58 DEG EA B $166.40 20.19% $132.80 See Labor Rate N/A

Ortronics RFPA02U             FIBER PAN,RF,2RU,ANGLED,45 DEG EA B $176.80 20.19% $141.10 See Labor Rate N/A

Ortronics RFPA02U-A           FIBER PAN,RF,2RU,ANGLED 58 DEG EA B $176.80 20.19% $141.10 See Labor Rate N/A

Ortronics RHB-06B             HOMACO 6" RUNWAY HANGER BRKT EA B $52.08 20.19% $41.57 See Labor Rate N/A

Ortronics RHB-06D             HOMACO 6" RUNWAY HANGER BRKT EA B $52.08 20.19% $41.57 See Labor Rate N/A

Ortronics RHB-12B             HOMACO 12" RUNWAY HANGER BRKT EA B $57.28 20.19% $45.72 See Labor Rate N/A

Ortronics RHB-12D             HOMACO 12" RUNWAY HANGER BRKT EA B $57.28 20.19% $45.72 See Labor Rate N/A

Ortronics RRJC-S              HOMACO ADJ DUAL RACK RUNWAY KIT EA B $34.58 20.19% $27.60 See Labor Rate N/A

Ortronics RRJC-T              HOMACO RUNWAY BRACKET KIT EA B $13.18 20.19% $10.52 See Labor Rate N/A

Ortronics RU-1224CN           CAGE NUT ASSEMBLY, 1RU EA B $79.92 20.19% $63.78 See Labor Rate N/A

Ortronics RU-M6X1CN           CAGE NUT ASSEMBLY, 1RU EA B $79.92 20.19% $63.78 See Labor Rate N/A

Ortronics S205KNN9GA-MMA      CONN KIT,SECURE,LC,MM,1PC EA B $14.74 20.19% $11.76 See Labor Rate N/A

Ortronics S205KNN9GA-MMB      CONN KIT,SECURE,AN,LC,MM,1PC EA B $14.74 20.19% $11.76 See Labor Rate N/A

Ortronics S205KNN9GA-MMC      CONN KIT,SECURE,AN,LC,MM,1PC EA B $14.74 20.19% $11.76 See Labor Rate N/A

Ortronics S205KNS9GA-50EA     CONN KIT,SECURE,PP,LC,50,1PC EA B $27.32 20.19% $21.80 See Labor Rate N/A

Ortronics S205KNS9GA-50EB     CONN KIT,SECURE,PP,LC,50,1PC EA B $27.32 20.19% $21.80 See Labor Rate N/A

Ortronics S205KNS9GA-50EC     CONN KIT,SECURE,PP,LC,50,1PC EA B $27.32 20.19% $21.80 See Labor Rate N/A

Ortronics S215E00             SII,C5E,CLARITY,T568A/B 1PORT EA B $7.80 20.19% $6.23 See Labor Rate N/A

Ortronics S215E00-00          SII,C5E,CLARITY,T568A/B,1PORT EA B $7.94 20.19% $6.34 See Labor Rate N/A

Ortronics S215E00-13          SII,C5E,CLARITY,T568A/B,1PORT EA B $7.94 20.19% $6.34 See Labor Rate N/A

Ortronics S215E00-78          SII,C5E,CLARITY,T568A/B,1PORT EA B $7.94 20.19% $6.34 See Labor Rate N/A

Ortronics S215E00-88          SII,C5E,CLARITY,T568A/B,1PORT EA B $7.94 20.19% $6.34 See Labor Rate N/A

Ortronics S215E00-99          SII,C5E,CLARITY,T568A/B,1PORT EA B $7.94 20.19% $6.34 See Labor Rate N/A

Page 1110 of 2020



NW Infrast B PART - 1

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of Measure

(e.g. 

Each/Hr/Day,et

c…)

Price

Category or  

Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

NYS

One-Time Installation 

Cost per U/M 

(as applicable)

NYS

Maintence Cost per 

U/M 

(as applicable)

Ortronics S21600              SII,CAT6,CLARITY,T568A/B,1PORT EA B $11.36 20.19% $9.07 See Labor Rate N/A

Ortronics S21600-00           SII,CAT6,CLARITY,T568A/B,1PORT EA B $11.54 20.19% $9.21 See Labor Rate N/A

Ortronics S21600-78           SII,CAT6,CLARITY,T568A/B,1PORT EA B $11.54 20.19% $9.21 See Labor Rate N/A

Ortronics S21600-88           SII,CAT6,CLARITY,T568A/B,1PORT EA B $11.54 20.19% $9.21 See Labor Rate N/A

Ortronics S21600-99           SII,CAT6,CLARITY,T568A/B,1PORT EA B $11.54 20.19% $9.21 See Labor Rate N/A

Ortronics S21RJ25             SII,6P6C,110,180,1UNIT EA B $6.50 20.19% $5.19 See Labor Rate N/A

Ortronics S21RJ25-13          SII,6P6C,110,180,1UNIT EA B $6.50 20.19% $5.19 See Labor Rate N/A

Ortronics S21RJ25-99          SII,6P6C,110,180,1UNIT EA B $6.50 20.19% $5.19 See Labor Rate N/A

Ortronics S21RJ61             SII,8P8C,110,180,1UNIT EA B $7.34 20.19% $5.86 See Labor Rate N/A

Ortronics S225E00             SII,C5E,CLARITY,T568A/B,2PORT EA B $15.14 20.19% $12.08 See Labor Rate N/A

Ortronics S225E00-00          SII,C5E,CLARITY,T568A/B,2PORT EA B $15.44 20.19% $12.32 See Labor Rate N/A

Ortronics S225E00-13          SII,C5E,CLARITY,T568A/B,2PORT EA B $15.44 20.19% $12.32 See Labor Rate N/A

Ortronics S225E00-78          SII,C5E,CLARITY,T568A/B,2PORT EA B $15.44 20.19% $12.32 See Labor Rate N/A

Ortronics S225E00-88          SII,C5E,CLARITY,T568A/B,2PORT EA B $15.44 20.19% $12.32 See Labor Rate N/A

Ortronics S225E00-99          SII,C5E,CLARITY,T568A/B,2PORT EA B $15.44 20.19% $12.32 See Labor Rate N/A

Ortronics S22600              SII,CAT6,CLARITY,T568A/B,2PORT EA B $22.38 20.19% $17.86 See Labor Rate N/A

Ortronics S22600-00           SII,CAT6,CLARITY,T568A/B,2PORT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics S22600-13           SII,CAT6,CLARITY,T568A/B,2PORT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics S22600-68           SII,CAT6,CLARITY,T568A/B,2PORT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics S22600-78           SII,CAT6,CLARITY,T568A/B,2PORT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics S22600-88           SII,CAT6,CLARITY,T568A/B,2PORT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics S22600-99           SII,CAT6,CLARITY,T568A/B,2PORT EA B $22.82 20.19% $18.21 See Labor Rate N/A

Ortronics S22RJ25             SII,2/6P6C,110,180,1UNIT EA B $11.60 20.19% $9.26 See Labor Rate N/A

Ortronics S22RJ25-00          SII,2/6P6C,110,180,1UNIT EA B $11.60 20.19% $9.26 See Labor Rate N/A

Ortronics S22RJ25-13          SII,2/6P6C,110,180,1UNIT EA B $11.60 20.19% $9.26 See Labor Rate N/A

Ortronics S22RJ25-5E          SII,RJ25,CT5E,110,1UNIT EA B $13.84 20.19% $11.05 See Labor Rate N/A

Ortronics S22RJ61             SII,2/8P8C,110,180,1UNIT EA B $12.62 20.19% $10.07 See Labor Rate N/A

Ortronics SA-DG001            SWING-AWAY FIBER ASSY KIT EA B $27.52 20.19% $21.96 See Labor Rate N/A

Ortronics SA-FSK001           SPACER,WALL PLATE,SWING-AWAY EA B $5.48 20.19% $4.37 See Labor Rate N/A

Ortronics SA-FSK002           SPACER,WALL PLATE,SWING-AWAY EA B $5.48 20.19% $4.37 See Labor Rate N/A

Ortronics SA-FSK003           SPACER,WALL PLATE,SWING-AWAY EA B $5.48 20.19% $4.37 See Labor Rate N/A

Ortronics SA-SG001            SWING-AWAY FIBER ASSY KIT EA B $27.52 20.19% $21.96 See Labor Rate N/A

Ortronics SC5ER50DB-05        CORD,CAT5E,MOD 8,50FT,GREEN EA B $28.42 20.19% $22.68 See Labor Rate N/A

Ortronics SC5ER50DB-09        CORD,CAT5E,MOD 8,50FT,WHITE EA B $28.42 20.19% $22.68 See Labor Rate N/A

Ortronics SC6R100DB-02        CORD,CAT6,MOD 8,100FT,RED EA B $63.46 20.19% $50.65 See Labor Rate N/A

Ortronics SC6R100DB-04        CORD,CAT6,MOD 8,100FT,YELLOW EA B $63.46 20.19% $50.65 See Labor Rate N/A

Ortronics SC6R100DB-05        CORD,CAT6,MOD 8,100FT,GREEN EA B $63.46 20.19% $50.65 See Labor Rate N/A

Ortronics SC6R100DB-09        CORD,CAT6,MOD 8,100FT,WHITE EA B $63.46 20.19% $50.65 See Labor Rate N/A

Ortronics SC6R45DB-00         CORD,CAT6,MOD 8,45FT,BLACK EA B $36.10 20.19% $28.81 See Labor Rate N/A

Ortronics SC6R45DB-04         CORD,CAT6,MOD 8,45FT,YELLOW EA B $36.10 20.19% $28.81 See Labor Rate N/A

Ortronics SC6R45DB-05         CORD,CAT6,MOD 8,45FT,GREEN EA B $36.10 20.19% $28.81 See Labor Rate N/A

Ortronics SC6R45DB-06         CORD,CAT6,MOD 8,45FT,BLUE EA B $36.10 20.19% $28.81 See Labor Rate N/A

Ortronics SC6R45DB-08         CORD,CAT6,MOD 8,45FT,GRAY EA B $36.10 20.19% $28.81 See Labor Rate N/A

Ortronics SC6R45DB-09         CORD,CAT6,MOD 8,45FT,WHITE EA B $36.10 20.19% $28.81 See Labor Rate N/A

Ortronics SC6R50DB-00         CORD,CAT6,MOD 8,50FT,BLACK EA B $38.58 20.19% $30.79 See Labor Rate N/A

Ortronics SC6R50DB-02         CORD,CAT6,MOD 8,50FT,RED EA B $38.58 20.19% $30.79 See Labor Rate N/A

Ortronics SC6R50DB-04         CORD,CAT6,MOD 8,50FT,YELLOW EA B $38.58 20.19% $30.79 See Labor Rate N/A

Ortronics SC6R50DB-05         CORD,CAT6,MOD 8,50FT,GREEN EA B $38.58 20.19% $30.79 See Labor Rate N/A

Ortronics SC6R50DB-06         CORD,CAT6,MOD 8,50FT,BLUE EA B $38.58 20.19% $30.79 See Labor Rate N/A

Ortronics SC6R50DB-08         CORD,CAT6,MOD 8,50FT,GRAY EA B $38.58 20.19% $30.79 See Labor Rate N/A

Ortronics SC6R50DB-09         CORD,CAT6,MOD 8,50FT,WHITE EA B $38.58 20.19% $30.79 See Labor Rate N/A

Ortronics SC6R55DB-04         CORD,CAT6,MOD 8,55FT,YELLOW EA B $41.06 20.19% $32.77 See Labor Rate N/A

Ortronics SC6R55DB-05         CORD,CAT6,MOD 8,55FT,GREEN EA B $41.06 20.19% $32.77 See Labor Rate N/A

Ortronics SC6R55DB-06         CORD,CAT6,MOD 8,55FT,BLUE EA B $41.06 20.19% $32.77 See Labor Rate N/A

Ortronics SC6R60DB-04         CORD,CAT6,MOD 8,60FT,YELLOW EA B $43.56 20.19% $34.77 See Labor Rate N/A

Ortronics SC6R60DB-05         CORD,CAT6,MOD 8,60FT,GREEN EA B $43.56 20.19% $34.77 See Labor Rate N/A

Ortronics SC6R60DB-06         CORD,CAT6,MOD 8,60FT,BLUE EA B $43.56 20.19% $34.77 See Labor Rate N/A

Ortronics SC6R65DB-04         CORD,CAT6,MOD 8,65FT,YELLOW EA B $46.06 20.19% $36.76 See Labor Rate N/A

Ortronics SC6R65DB-05         CORD,CAT6,MOD 8,65FT,GREEN EA B $46.06 20.19% $36.76 See Labor Rate N/A

Ortronics SC6R65DB-06         CORD,CAT6,MOD 8,65FT,BLUE EA B $46.06 20.19% $36.76 See Labor Rate N/A

Ortronics SC6R70DB-04         CORD,CAT6,MOD 8,70FT,YELLOW EA B $48.54 20.19% $38.74 See Labor Rate N/A
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Ortronics SC6R70DB-05         CORD,CAT6,MOD 8,70FT,GREEN EA B $48.54 20.19% $38.74 See Labor Rate N/A

Ortronics SC6R70DB-06         CORD,CAT6,MOD 8,70FT,BLUE EA B $48.54 20.19% $38.74 See Labor Rate N/A

Ortronics SM2LCD1250AAN2A     SECURE,CASSETTE,M2,1U,RED EA B $1,277.64 20.19% $1,019.69 See Labor Rate N/A

Ortronics SM2LCD1250BAN2A     SECURE,CASSETTE,M2,1U,GREEN EA B $1,277.64 20.19% $1,019.69 See Labor Rate N/A

Ortronics SM2LCD1250CAN2A     SECURE,CASSETTE,M2,1U,YELLOW EA B $1,277.64 20.19% $1,019.69 See Labor Rate N/A

Ortronics SM3LCD2450AAN3A     SECURE,CASSETTE,M3,1U,RED EA B $2,227.68 20.19% $1,777.91 See Labor Rate N/A

Ortronics SM3LCD2450BAN3A     SECURE,CASSETTE,M3,1U,GREEN EA B $2,227.68 20.19% $1,777.91 See Labor Rate N/A

Ortronics SM3LCD2450CAN3A     SECURE,CASSETTE,M3,1U,YELLOW EA B $2,227.68 20.19% $1,777.91 See Labor Rate N/A

Ortronics SM3LCD2462FAD1A     SECURE,CASSETTE,M3,1U,BLUE EA B $1,349.72 20.19% $1,077.21 See Labor Rate N/A

Ortronics SOFP-1LCD12BA       PANEL,SEC,6/LC/DX/MTL/MM,1KY EA B $139.78 20.19% $111.56 See Labor Rate N/A

Ortronics SOFP-1LCD12BB       PANEL,SEC,6/LC/DX/MTL/MM,1KY EA B $139.78 20.19% $111.56 See Labor Rate N/A

Ortronics SOFP-1LCD12BC       PANEL,SEC,6/LC/DX/MTL/MM,1KY EA B $139.78 20.19% $111.56 See Labor Rate N/A

Ortronics SOFP-2LCD12BA       PANEL,SEC,6/LC/DX/MTL/MM,2KY EA B $139.78 20.19% $111.56 See Labor Rate N/A

Ortronics SOFP-2LCD12BB       PANEL,SEC,6/LC/DX/MTL/MM,2KY EA B $139.78 20.19% $111.56 See Labor Rate N/A

Ortronics SOFP-2LCD12BC       PANEL,SEC,6/LC/DX/MTL/MM,2KY EA B $139.78 20.19% $111.56 See Labor Rate N/A

Ortronics SP5EU24             24PORT,110/6PORT PANEL CAT5E EA B $129.00 20.19% $102.96 See Labor Rate N/A

Ortronics SP5EU48             48PORT,110/6PORT PANEL CAT5E EA B $233.00 20.19% $185.96 See Labor Rate N/A

Ortronics SP6U24              24PORT,110/6PORT PANEL CAT6 HD EA B $176.00 20.19% $140.47 See Labor Rate N/A

Ortronics SP6U48              48PORT,110/6PORT PANEL CAT6 HD EA B $349.00 20.19% $278.54 See Labor Rate N/A

Ortronics SPC5E03-00          CORD,CAT5E,MOD8,3FT,BLACK,10/BAG PK B $42.62 20.19% $34.02 See Labor Rate N/A

Ortronics SPC5E03-02          CORD,CAT5E,MOD8,3FT,RED,10/BAG PK B $42.62 20.19% $34.02 See Labor Rate N/A

Ortronics SPC5E03-04          CORD,CAT5E,MOD8,3FT,YELLOW,10/BAG PK B $42.62 20.19% $34.02 See Labor Rate N/A

Ortronics SPC5E03-05          CORD,CAT5E,MOD8,3FT,GREEN,10/BAG PK B $42.62 20.19% $34.02 See Labor Rate N/A

Ortronics SPC5E03-06          CORD,CAT5E,MOD8,3FT,BLUE,10/BAG PK B $42.62 20.19% $34.02 See Labor Rate N/A

Ortronics SPC5E03-08          CORD,CAT5E,MOD8,3FT,GRAY,10/BAG PK B $42.62 20.19% $34.02 See Labor Rate N/A

Ortronics SPC5E03-09          CORD,CAT5E,MOD8,3FT,WHITE,10/BAG PK B $42.62 20.19% $34.02 See Labor Rate N/A

Ortronics SPC5E05-00          CORD,C5E,MOD8,5FT,BLACK,10/BAG PK B $50.62 20.19% $40.40 See Labor Rate N/A

Ortronics SPC5E05-02          CORD,CAT5E,MOD8,5FT,RED,10/BAG PK B $50.62 20.19% $40.40 See Labor Rate N/A

Ortronics SPC5E05-04          CORD,C5E,MOD8,5FT,YELLOW,10/BAG PK B $50.62 20.19% $40.40 See Labor Rate N/A

Ortronics SPC5E05-05          CORD,CAT5E,MOD8,5FT,GREEN,10/BAG PK B $50.62 20.19% $40.40 See Labor Rate N/A

Ortronics SPC5E05-06          CORD,CAT5E,MOD8,5FT,BLUE,10/BAG PK B $50.62 20.19% $40.40 See Labor Rate N/A

Ortronics SPC5E05-08          CORD,CAT5E,MOD8,5FT,GRAY,10/BAG PK B $50.62 20.19% $40.40 See Labor Rate N/A

Ortronics SPC5E05-09          CORD,CAT5E,MOD8,5FT,WHITE,10/BAG PK B $50.62 20.19% $40.40 See Labor Rate N/A

Ortronics SPC5E07-00          CORD,CAT5E,MOD8,7FT,BLACK,10/BAG PK B $58.62 20.19% $46.78 See Labor Rate N/A

Ortronics SPC5E07-02          CORD,CAT5E,MOD8,7FT,RED,10/BAG PK B $58.62 20.19% $46.78 See Labor Rate N/A

Ortronics SPC5E07-04          CORD,C5E,MOD8,7FT,YELLOW,10/BAG PK B $58.62 20.19% $46.78 See Labor Rate N/A

Ortronics SPC5E07-05          CORD,CAT5E,MOD8,7FT,GREEN,10/BAG PK B $58.62 20.19% $46.78 See Labor Rate N/A

Ortronics SPC5E07-06          CORD,CAT5E,MOD8,7FT,BLUE,10/BAG PK B $58.62 20.19% $46.78 See Labor Rate N/A

Ortronics SPC5E07-08          CORD,CAT5E,MOD8,7FT,GRAY,10/BAG PK B $58.62 20.19% $46.78 See Labor Rate N/A

Ortronics SPC5E07-09          CORD,CAT5E,MOD8,7FT,WHITE,10/BAG PK B $58.62 20.19% $46.78 See Labor Rate N/A

Ortronics SPC5E10-00          CORD,C5E,MOD8,10FT,BLACK,10/BAG PK B $70.62 20.19% $56.36 See Labor Rate N/A

Ortronics SPC5E10-02          CORD,CAT5E,MOD8,10FT,RED,10/BAG PK B $70.62 20.19% $56.36 See Labor Rate N/A

Ortronics SPC5E10-04          CORD,C5E,MOD8,10FT,YELLOW,10/BAG PK B $70.62 20.19% $56.36 See Labor Rate N/A

Ortronics SPC5E10-05          CORD,C5E,MOD8,10FT,GREEN,10/BAG PK B $70.62 20.19% $56.36 See Labor Rate N/A

Ortronics SPC5E10-06          CORD,CAT5E,MOD8,10FT,BLUE,10/BAG PK B $70.62 20.19% $56.36 See Labor Rate N/A

Ortronics SPC5E10-08          CORD,CAT5E,MOD8,10FT,GRAY,10/BAG PK B $70.62 20.19% $56.36 See Labor Rate N/A

Ortronics SPC5E10-09          CORD,C5E,MOD8,10FT,WHITE,10/BAG PK B $70.62 20.19% $56.36 See Labor Rate N/A

Ortronics SPC5E15-00          CORD,C5E,MOD8,15FT,BLACK,10/BAG PK B $90.62 20.19% $72.32 See Labor Rate N/A

Ortronics SPC5E15-02          CORD,CAT5E,MOD8,15FT,RED,10/BAG PK B $90.62 20.19% $72.32 See Labor Rate N/A

Ortronics SPC5E15-04          CORD,C5E,MOD8,15FT,YELLOW,10/BAG PK B $90.62 20.19% $72.32 See Labor Rate N/A

Ortronics SPC5E15-05          CORD,C5E,MOD8,15FT,GREEN,10/BAG PK B $90.62 20.19% $72.32 See Labor Rate N/A

Ortronics SPC5E15-06          CORD,CAT5E,MOD8,15FT,BLUE,10/BAG PK B $90.62 20.19% $72.32 See Labor Rate N/A

Ortronics SPC5E15-08          CORD,CAT5E,MOD8,15FT,GRAY,10/BAG PK B $90.62 20.19% $72.32 See Labor Rate N/A

Ortronics SPC5E15-09          CORD,C5E,MOD8,15FT,WHITE,10/BAG PK B $90.62 20.19% $72.32 See Labor Rate N/A

Ortronics SPC5E25-00          CORD,C5E,MOD8,25FT,BLACK,10/BAG PK B $130.62 20.19% $104.25 See Labor Rate N/A

Ortronics SPC5E25-02          CORD,CAT5E,MOD8,25FT,RED,10/BAG PK B $130.62 20.19% $104.25 See Labor Rate N/A

Ortronics SPC5E25-04          CORD,C5E,MOD8,25FT,YELLOW,10/BAG PK B $130.62 20.19% $104.25 See Labor Rate N/A

Ortronics SPC5E25-05          CORD,C5E,MOD8,25FT,GREEN,10/BAG PK B $130.62 20.19% $104.25 See Labor Rate N/A

Ortronics SPC5E25-06          CORD,CAT5E,MOD8,25FT,BLUE,10/BAG PK B $130.62 20.19% $104.25 See Labor Rate N/A

Ortronics SPC5E25-08          CORD,CAT5E,MOD8,25FT,GRAY,10/BAG PK B $130.62 20.19% $104.25 See Labor Rate N/A

Ortronics SPC5E25-09          CORD,C5E,MOD8,25FT,WHITE,10/BAG PK B $130.62 20.19% $104.25 See Labor Rate N/A
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Ortronics SPC603-00           CORD,CAT6,MOD8,3FT,BLACK,10/BAG PK B $62.84 20.19% $50.15 See Labor Rate N/A

Ortronics SPC603-02           CORD,CAT6,MOD8,3FT,RED,10/BAG PK B $62.84 20.19% $50.15 See Labor Rate N/A

Ortronics SPC603-04           CORD,CAT6,MOD8,3FT,YELLOW,10/BAG PK B $62.84 20.19% $50.15 See Labor Rate N/A

Ortronics SPC603-05           CORD,CAT6,MOD8,3FT,GREEN,10/BAG PK B $62.84 20.19% $50.15 See Labor Rate N/A

Ortronics SPC603-06           CORD,CAT6,MOD8,3FT,BLUE,10/BAG PK B $62.84 20.19% $50.15 See Labor Rate N/A

Ortronics SPC603-08           CORD,CAT6,MOD8,3FT,GRAY,10/BAG PK B $62.84 20.19% $50.15 See Labor Rate N/A

Ortronics SPC603-09           CORD,CAT6,MOD8,3FT,WHITE,10/BAG PK B $62.84 20.19% $50.15 See Labor Rate N/A

Ortronics SPC605-00           CORD,CAT6,MOD8,5FT,BLACK,10/BAG PK B $75.08 20.19% $59.92 See Labor Rate N/A

Ortronics SPC605-02           CORD,CAT6,MOD8,5FT,RED,10/BAG PK B $75.08 20.19% $59.92 See Labor Rate N/A

Ortronics SPC605-04           CORD,CAT6,MOD8,5FT,YELLOW,10/BAG PK B $75.08 20.19% $59.92 See Labor Rate N/A

Ortronics SPC605-05           CORD,CAT6,MOD8,5FT,GREEN,10/BAG PK B $75.08 20.19% $59.92 See Labor Rate N/A

Ortronics SPC605-06           CORD,CAT6,MOD8,5FT,BLUE,10/BAG PK B $75.08 20.19% $59.92 See Labor Rate N/A

Ortronics SPC605-08           CORD,CAT6,MOD8,5FT,GRAY,10/BAG PK B $75.08 20.19% $59.92 See Labor Rate N/A

Ortronics SPC605-09           CORD,CAT6,MOD8,5FT,WHITE,10/BAG PK B $75.08 20.19% $59.92 See Labor Rate N/A

Ortronics SPC607-00           CORD,CAT6,MOD8,7FT,BLACK,10/BAG PK B $87.32 20.19% $69.69 See Labor Rate N/A

Ortronics SPC607-02           CORD,CAT6,MOD8,7FT,RED,10/BAG PK B $87.32 20.19% $69.69 See Labor Rate N/A

Ortronics SPC607-04           CORD,CAT6,MOD8,7FT,YELLOW,10/BAG PK B $87.32 20.19% $69.69 See Labor Rate N/A

Ortronics SPC607-05           CORD,CAT6,MOD8,7FT,GREEN,10/BAG PK B $87.32 20.19% $69.69 See Labor Rate N/A

Ortronics SPC607-06           CORD,CAT6,MOD8,7FT,BLUE,10/BAG PK B $87.32 20.19% $69.69 See Labor Rate N/A

Ortronics SPC607-08           CORD,CAT6,MOD8,7FT,GRAY,10/BAG PK B $87.32 20.19% $69.69 See Labor Rate N/A

Ortronics SPC607-09           CORD,CAT6,MOD8,7FT,WHITE,10/BAG PK B $87.32 20.19% $69.69 See Labor Rate N/A

Ortronics SPC610-00           CORD,CAT6,MOD8,10FT,BLACK,10/BAG PK B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics SPC610-02           CORD,CAT6,MOD8,10FT,RED,10/BAG PK B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics SPC610-04           CORD,C6,MOD8,10FT,YELLOW,10/BAG PK B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics SPC610-05           CORD,CAT6,MOD8,10FT,GREEN,10/BAG PK B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics SPC610-06           CORD,CAT6,MOD8,10FT,BLUE,10/BAG PK B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics SPC610-08           CORD,CAT6,MOD8,10FT,GRAY,10/BAG PK B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics SPC610-09           CORD,CAT6,MOD8,10FT,WHITE,10/BAG PK B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics SPC615-00           CORD,CAT6,MOD8,15FT,BLACK,10/BAG PK B $136.28 20.19% $108.77 See Labor Rate N/A

Ortronics SPC615-02           CORD,CAT6,MOD8,15FT,RED,10/BAG PK B $136.28 20.19% $108.77 See Labor Rate N/A

Ortronics SPC615-04           CORD,CAT6,MOD8,15FT,YELLOW,10/BAG PK B $136.28 20.19% $108.77 See Labor Rate N/A

Ortronics SPC615-05           CORD,CAT6,MOD8,15FT,GREEN,10/BAG PK B $136.28 20.19% $108.77 See Labor Rate N/A

Ortronics SPC615-06           CORD,CAT6,MOD8,15FT,BLUE,10/BAG PK B $136.28 20.19% $108.77 See Labor Rate N/A

Ortronics SPC615-08           CORD,CAT6,MOD8,15FT,GRAY,10/BAG PK B $136.28 20.19% $108.77 See Labor Rate N/A

Ortronics SPC615-09           CORD,CAT6,MOD8,15FT,WHITE,10/BAG PK B $136.28 20.19% $108.77 See Labor Rate N/A

Ortronics SPC625-00           CORD,CAT6,MOD8,25FT,BLACK,10/BAG PK B $197.48 20.19% $157.61 See Labor Rate N/A

Ortronics SPC625-02           CORD,CAT6,MOD8,25FT,RED,10/BAG PK B $197.48 20.19% $157.61 See Labor Rate N/A

Ortronics SPC625-04           CORD,CAT6,MOD8,25FT,YELLOW,10/BAG PK B $197.48 20.19% $157.61 See Labor Rate N/A

Ortronics SPC625-05           CORD,CAT6,MOD8,25FT,GREEN,10/BAG PK B $197.48 20.19% $157.61 See Labor Rate N/A

Ortronics SPC625-06           CORD,CAT6,MOD8,25FT,BLUE,10/BAG PK B $197.48 20.19% $157.61 See Labor Rate N/A

Ortronics SPC625-08           CORD,CAT6,MOD8,25FT,GRAY,10/BAG PK B $197.48 20.19% $157.61 See Labor Rate N/A

Ortronics SPC625-09           CORD,CAT6,MOD8,25FT,WHITE,10/BAG PK B $197.48 20.19% $157.61 See Labor Rate N/A

Ortronics SPCA5E03-00         CORD,CAT5E,3FT,BLACK EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics SPCA5E03-02         CORD,CAT5E,3FT,RED EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics SPCA5E03-04         CORD,CAT5E,3FT,YELLOW EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics SPCA5E03-05         CORD,CAT5E,3FT,GREEN EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics SPCA5E03-06         CORD,CAT5E,3FT,BLUE EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics SPCA5E03-08         CORD,CAT5E,3FT,GRAY EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics SPCA5E03-09         CORD,CAT5E,3FT,WHITE EA B $4.48 20.19% $3.58 See Labor Rate N/A

Ortronics SPCA5E05-00         CORD,CAT5E,5FT,BLACK EA B $5.32 20.19% $4.25 See Labor Rate N/A

Ortronics SPCA5E05-02         CORD,CAT5E,5FT,RED EA B $5.32 20.19% $4.25 See Labor Rate N/A

Ortronics SPCA5E05-04         CORD,CAT5E,5FT,YELLOW EA B $5.32 20.19% $4.25 See Labor Rate N/A

Ortronics SPCA5E05-05         CORD,CAT5E,5FT,GREEN EA B $5.32 20.19% $4.25 See Labor Rate N/A

Ortronics SPCA5E05-06         CORD,CAT5E,5FT,BLUE EA B $5.32 20.19% $4.25 See Labor Rate N/A

Ortronics SPCA5E05-08         CORD,CAT5E,5FT,GRAY EA B $5.32 20.19% $4.25 See Labor Rate N/A

Ortronics SPCA5E05-09         CORD,CAT5E,5FT,WHITE EA B $5.32 20.19% $4.25 See Labor Rate N/A

Ortronics SPCA5E07-00         CORD,CAT5E,7FT,BLACK EA B $6.16 20.19% $4.92 See Labor Rate N/A

Ortronics SPCA5E07-02         CORD,CAT5E,7FT,RED EA B $6.16 20.19% $4.92 See Labor Rate N/A

Ortronics SPCA5E07-04         CORD,CAT5E,7FT,YELLOW EA B $6.16 20.19% $4.92 See Labor Rate N/A

Ortronics SPCA5E07-05         CORD,CAT5E,7FT,GREEN EA B $6.16 20.19% $4.92 See Labor Rate N/A

Ortronics SPCA5E07-06         CORD,CAT5E,7FT,BLUE EA B $6.16 20.19% $4.92 See Labor Rate N/A
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Ortronics SPCA5E07-08         CORD,CAT5E,7FT,GRAY EA B $6.16 20.19% $4.92 See Labor Rate N/A

Ortronics SPCA5E07-09         CORD,CAT5E,7FT,WHITE EA B $6.16 20.19% $4.92 See Labor Rate N/A

Ortronics SPCA5E10-00         CORD,CAT5E,10FT,BLACK EA B $7.42 20.19% $5.92 See Labor Rate N/A

Ortronics SPCA5E10-02         CORD,CAT5E,10FT,RED EA B $7.42 20.19% $5.92 See Labor Rate N/A

Ortronics SPCA5E10-04         CORD,CAT5E,10FT,YELLOW EA B $7.42 20.19% $5.92 See Labor Rate N/A

Ortronics SPCA5E10-05         CORD,CAT5E,10FT,GREEN EA B $7.42 20.19% $5.92 See Labor Rate N/A

Ortronics SPCA5E10-06         CORD,CAT5E,10FT,BLUE EA B $7.42 20.19% $5.92 See Labor Rate N/A

Ortronics SPCA5E10-08         CORD,CAT5E,10FT,GRAY EA B $7.42 20.19% $5.92 See Labor Rate N/A

Ortronics SPCA5E10-09         CORD,CAT5E,10FT,WHITE EA B $7.42 20.19% $5.92 See Labor Rate N/A

Ortronics SPCA5E15-00         CORD,CAT5E,15FT,BLACK EA B $9.52 20.19% $7.60 See Labor Rate N/A

Ortronics SPCA5E15-02         CORD,CAT5E,15FT,RED EA B $9.52 20.19% $7.60 See Labor Rate N/A

Ortronics SPCA5E15-04         CORD,CAT5E,15FT,YELLOW EA B $9.52 20.19% $7.60 See Labor Rate N/A

Ortronics SPCA5E15-05         CORD,CAT5E,15FT,GREEN EA B $9.52 20.19% $7.60 See Labor Rate N/A

Ortronics SPCA5E15-06         CORD,CAT5E,15FT,BLUE EA B $9.52 20.19% $7.60 See Labor Rate N/A

Ortronics SPCA5E15-08         CORD,CAT5E,15FT,GRAY EA B $9.52 20.19% $7.60 See Labor Rate N/A

Ortronics SPCA5E15-09         CORD,CAT5E,15FT,WHITE EA B $9.52 20.19% $7.60 See Labor Rate N/A

Ortronics SPCA5E25-00         CORD,CAT5E,25FT,BLACK EA B $13.72 20.19% $10.95 See Labor Rate N/A

Ortronics SPCA5E25-02         CORD,CAT5E,25FT,RED EA B $13.72 20.19% $10.95 See Labor Rate N/A

Ortronics SPCA5E25-04         CORD,CAT5E,25FT,YELLOW EA B $13.72 20.19% $10.95 See Labor Rate N/A

Ortronics SPCA5E25-05         CORD,CAT5E,25FT,GREEN EA B $13.72 20.19% $10.95 See Labor Rate N/A

Ortronics SPCA5E25-06         CORD,CAT5E,25FT,BLUE EA B $13.72 20.19% $10.95 See Labor Rate N/A

Ortronics SPCA5E25-08         CORD,CAT5E,25FT,GRAY EA B $13.72 20.19% $10.95 See Labor Rate N/A

Ortronics SPCA5E25-09         CORD,CAT5E,25FT,WHITE EA B $13.72 20.19% $10.95 See Labor Rate N/A

Ortronics SPCA603-00          CORD,CAT6,3FT,BLACK EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics SPCA603-02          CORD,CAT6,3FT,RED EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics SPCA603-04          CORD,CAT6,3FT,YELLOW EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics SPCA603-05          CORD,CAT6,3FT,GREEN EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics SPCA603-06          CORD,CAT6,3FT,BLUE EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics SPCA603-08          CORD,CAT6,3FT,GRAY EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics SPCA603-09          CORD,CAT6,3FT,WHITE EA B $6.60 20.19% $5.27 See Labor Rate N/A

Ortronics SPCA605-00          CORD,CAT6,5FT,BLACK EA B $7.88 20.19% $6.29 See Labor Rate N/A

Ortronics SPCA605-02          CORD,CAT6,5FT,RED EA B $7.88 20.19% $6.29 See Labor Rate N/A

Ortronics SPCA605-04          CORD,CAT6,5FT,YELLOW EA B $7.88 20.19% $6.29 See Labor Rate N/A

Ortronics SPCA605-05          CORD,CAT6,5FT,GREEN EA B $7.88 20.19% $6.29 See Labor Rate N/A

Ortronics SPCA605-06          CORD,CAT6,5FT,BLUE EA B $7.88 20.19% $6.29 See Labor Rate N/A

Ortronics SPCA605-08          CORD,CAT6,5FT,GRAY EA B $7.88 20.19% $6.29 See Labor Rate N/A

Ortronics SPCA605-09          CORD,CAT6,5FT,WHITE EA B $7.88 20.19% $6.29 See Labor Rate N/A

Ortronics SPCA607-00          CORD,CAT6,7FT,BLACK EA B $9.16 20.19% $7.31 See Labor Rate N/A

Ortronics SPCA607-02          CORD,CAT6,7FT,RED EA B $9.16 20.19% $7.31 See Labor Rate N/A

Ortronics SPCA607-04          CORD,CAT6,7FT,YELLOW EA B $9.16 20.19% $7.31 See Labor Rate N/A

Ortronics SPCA607-05          CORD,CAT6,7FT,GREEN EA B $9.16 20.19% $7.31 See Labor Rate N/A

Ortronics SPCA607-06          CORD,CAT6,7FT,BLUE EA B $9.16 20.19% $7.31 See Labor Rate N/A

Ortronics SPCA607-08          CORD,CAT6,7FT,GRAY EA B $9.16 20.19% $7.31 See Labor Rate N/A

Ortronics SPCA607-09          CORD,CAT6,7FT,WHITE EA B $9.16 20.19% $7.31 See Labor Rate N/A

Ortronics SPCA610-00          CORD,CAT6,10FT,BLACK EA B $11.10 20.19% $8.86 See Labor Rate N/A

Ortronics SPCA610-02          CORD,CAT6,10FT,RED EA B $11.10 20.19% $8.86 See Labor Rate N/A

Ortronics SPCA610-04          CORD,CAT6,10FT,YELLOW EA B $11.10 20.19% $8.86 See Labor Rate N/A

Ortronics SPCA610-05          CORD,CAT6,10FT,GREEN EA B $11.10 20.19% $8.86 See Labor Rate N/A

Ortronics SPCA610-06          CORD,CAT6,10FT,BLUE EA B $11.10 20.19% $8.86 See Labor Rate N/A

Ortronics SPCA610-08          CORD,CAT6,10FT,GRAY EA B $11.10 20.19% $8.86 See Labor Rate N/A

Ortronics SPCA610-09          CORD,CAT6,10FT,WHITE EA B $11.10 20.19% $8.86 See Labor Rate N/A

Ortronics SPCA615-00          CORD,CAT6,15FT,BLACK EA B $14.30 20.19% $11.41 See Labor Rate N/A

Ortronics SPCA615-02          CORD,CAT6,15FT,RED EA B $14.30 20.19% $11.41 See Labor Rate N/A

Ortronics SPCA615-04          CORD,CAT6,15FT,YELLOW EA B $14.30 20.19% $11.41 See Labor Rate N/A

Ortronics SPCA615-05          CORD,CAT6,15FT,GREEN EA B $14.30 20.19% $11.41 See Labor Rate N/A

Ortronics SPCA615-06          CORD,CAT6,15FT,BLUE EA B $14.30 20.19% $11.41 See Labor Rate N/A

Ortronics SPCA615-08          CORD,CAT6,15FT,GRAY EA B $14.30 20.19% $11.41 See Labor Rate N/A

Ortronics SPCA615-09          CORD,CAT6,15FT,WHITE EA B $14.30 20.19% $11.41 See Labor Rate N/A

Ortronics SPCA625-00          CORD,CAT6,25FT,BLACK EA B $20.74 20.19% $16.55 See Labor Rate N/A

Ortronics SPCA625-02          CORD,CAT6,25FT,RED EA B $20.74 20.19% $16.55 See Labor Rate N/A

Ortronics SPCA625-04          CORD,CAT6,25FT,YELLOW EA B $20.74 20.19% $16.55 See Labor Rate N/A
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Ortronics SPCA625-05          CORD,CAT6,25FT,GREEN EA B $20.74 20.19% $16.55 See Labor Rate N/A

Ortronics SPCA625-06          CORD,CAT6,25FT,BLUE EA B $20.74 20.19% $16.55 See Labor Rate N/A

Ortronics SPCA625-08          CORD,CAT6,25FT,GRAY EA B $20.74 20.19% $16.55 See Labor Rate N/A

Ortronics SPCA625-09          CORD,CAT6,25FT,WHITE EA B $20.74 20.19% $16.55 See Labor Rate N/A

Ortronics SPKSU24             24PORT,KEYSTONE,PANEL,KIT,FLAT EA B $54.60 20.19% $43.58 See Labor Rate N/A

Ortronics SPKSU48             48PORT,KEYSTONE,PANEL,KIT,FLAT EA B $85.80 20.19% $68.48 See Labor Rate N/A

Ortronics SS2-1ACLC2MA        SEC,SERII,LC,2F,ANG,2U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1ACLC2MB        SEC,SERII,LC,2F,ANG,2U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1ACLC2MC        SEC,SERII,LC,2F,ANG,2U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1ACLC4MA        SEC,SERII,LC,4F,ANG,2U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1ACLC4MB        SEC,SERII,LC,4F,ANG,2U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1ACLC4MC        SEC,SERII,LC,4F,ANG,2U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1FALC4MA        SEC,SERIESII,LC,FLSH,1U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1FALC4MB        SEC,SERIESII,LC,FLSH,1U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-1FALC4MC        SEC,SERIESII,LC,FLSH,1U,1KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-2ACLC4MA        SEC,SERII,LC,4F,ANG,2U,2KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-2ACLC4MB        SEC,SERII,LC,4F,ANG,2U,2KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-2ACLC4MC        SEC,SERII,LC,4F,ANG,2U,2KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-2FALC4MA        SEC,SERIESII,LC,FLSH,1U,2KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-2FALC4MB        SEC,SERIESII,LC,FLSH,1U,2KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics SS2-2FALC4MC        SEC,SERIESII,LC,FLSH,1U,2KY EA B $74.38 20.19% $59.36 See Labor Rate N/A

Ortronics STJ-1ACLC2MA        SEC,TRACJACK,LC,ANG,2U,1KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-1ACLC2MB        SEC,TRACJACK,LC,ANG,2U,1KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-1ACLC2MC        SEC,TRACJACK,LC,ANG,2U,1KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-1FALC2MA        SEC,TRACJACK,LC,FLSH,1KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-1FALC2MB        SEC,TRACJACK,LC,FLSH,1KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-1FALC2MC        SEC,TRACJACK,LC,FLSH,1KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-2FALC2MA        SEC,TRACJACK,LC,FLSH,2KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-2FALC2MB        SEC,TRACJACK,LC,FLSH,2KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics STJ-2FALC2MC        SEC,TRACJACK,LC,FLSH,2KY EA B $53.54 20.19% $42.73 See Labor Rate N/A

Ortronics SVMS704             VERTICAL CABLE MGR,SNGL SIDED EA B $200.00 20.19% $159.62 See Labor Rate N/A

Ortronics SVMS706             VERTICAL CABLE MGR,SNGL SIDED EA B $300.00 20.19% $239.43 See Labor Rate N/A

Ortronics SVMS804             VERTICAL CABLE MGR,SNGL SIDED EA B $300.00 20.19% $239.43 See Labor Rate N/A

Ortronics SVMS806             VERTICAL CABLE MGR,SNGL SIDED EA B $400.00 20.19% $319.24 See Labor Rate N/A

Ortronics TJ5E00              TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-00           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-13           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-22           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-23           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-24           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-25           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-26           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-27           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-36           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-42           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-43           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-44           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-45           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-68           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-78           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-88           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E00-99           TRACJACK,C5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45              TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-00           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-13           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-36           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-42           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-43           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-44           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-45           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-68           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A
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Ortronics TJ5E45-78           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-88           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ5E45-99           TRACJACK,CAT5E,CLARITY,T568A/B EA B $6.70 20.19% $5.35 See Labor Rate N/A

Ortronics TJ600               TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-00            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-13            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-22            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-23            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-24            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-25            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-26            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-27            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-36            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-42            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-43            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-44            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-45            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-68            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-78            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-88            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ600-99            TRACJACK,C6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ610               TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-00            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-36            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-42            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-43            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-44            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-45            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-68            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-88            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ610-99            TRACJACK,10G,CLARITY,T568A/B EA B $16.52 20.19% $13.18 See Labor Rate N/A

Ortronics TJ645               TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-00            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-13            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-36            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-42            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-43            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-44            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-45            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-68            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-78            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-88            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJ645-99            TRACJACK,CAT6,CLARITY,T568A/B EA B $10.90 20.19% $8.70 See Labor Rate N/A

Ortronics TJS5E00             TRACJACK,CAT5E,CLARITY,FTP EA B $9.84 20.19% $7.85 See Labor Rate N/A

Ortronics TJS600              TRACJACK,CAT6,CLARITY,FTP EA B $13.18 20.19% $10.52 See Labor Rate N/A

Ortronics TJS6A               TRACJACK,CAT6A,CLARITY,FTP EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics TJSN5E-09           TRACJACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics TJSN5E-36           TRACJACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics TJSN5E-42           TRACJACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics TJSN5E-43           TRACJACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics TJSN5E-44           TRACJACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics TJSN5E-45           TRACJACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics TJSN5E-68           TRACJACK CLARITY SNAP CAT5E EA B $6.40 20.19% $5.11 See Labor Rate N/A

Ortronics TJSN6-09            TRACJACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics TJSN6-36            TRACJACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics TJSN6-42            TRACJACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics TJSN6-43            TRACJACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics TJSN6-44            TRACJACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics TJSN6-45            TRACJACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics TJSN6-68            TRACJACK CLARITY SNAP CAT6 EA B $10.40 20.19% $8.30 See Labor Rate N/A

Ortronics TJSN6A-09           TRACJACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A
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Ortronics TJSN6A-36           TRACJACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics TJSN6A-42           TRACJACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics TJSN6A-43           TRACJACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics TJSN6A-44           TRACJACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics TJSN6A-45           TRACJACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics TJSN6A-68           TRACJACK CLARITY SNAP CAT6A EA B $15.80 20.19% $12.61 See Labor Rate N/A

Ortronics TOBPBAFAZAA002M     MPO(F)/MPO(F),12F,RIBBON,2M EA B $290.70 20.19% $232.01 See Labor Rate N/A

Ortronics TOBPBAFAZAA003M     MPO(F)/MPO(F),12FBR,RIBBON,3M EA B $300.84 20.19% $240.10 See Labor Rate N/A

Ortronics TOBPBAFAZAA004M     MPO(F)/MPO(F),12F,RIBBON,4M EA B $310.98 20.19% $248.19 See Labor Rate N/A

Ortronics TOBPBAFAZAA008M     MPO(F)/MPO(F),12F,RIBBON,8M EA B $351.56 20.19% $280.58 See Labor Rate N/A

Ortronics TOBPBAFAZAA009M     MPO(F)/MPO(F),12F,RIBBON,9M EA B $361.72 20.19% $288.69 See Labor Rate N/A

Ortronics TOBPBAFAZAA014M     MPO(F)/MPO(F),12F,RIBBON,14M EA B $424.92 20.19% $339.13 See Labor Rate N/A

Ortronics TOBPBAFAZAA017M     MPO(F)/MPO(F),12F,RIBBON,17M EA B $455.36 20.19% $363.42 See Labor Rate N/A

Ortronics TOBPBAFAZAA018M     MPO(F)/MPO(F),12F,RIBBON,18M EA B $465.50 20.19% $371.52 See Labor Rate N/A

Ortronics TOBPBAFAZAA019M     MPO(F)/MPO(F),12F,RIBBON,19M EA B $475.66 20.19% $379.62 See Labor Rate N/A

Ortronics TOBPBAFAZAA021M     MPO(F)/MPO(F),12F,RIBBON,21M EA B $495.94 20.19% $395.81 See Labor Rate N/A

Ortronics TOBPBAFAZAA026M     MPO(F)/MPO(F),12F,RIBBON,26M EA B $546.66 20.19% $436.29 See Labor Rate N/A

Ortronics TOBPBAFAZAA028M     MPO(F)/MPO(F),12F,RIBBON,28M EA B $566.96 20.19% $452.49 See Labor Rate N/A

Ortronics TOBPBAFAZAA029M     MPO(F)/MPO(F),12F,RIBBON,29M EA B $577.12 20.19% $460.60 See Labor Rate N/A

Ortronics TOBPBAFAZAA031M     MPO(F)/MPO(F),12F,RIBBON,31M EA B $597.40 20.19% $476.79 See Labor Rate N/A

Ortronics TOBPBAFAZAA032M     MPO(F)/MPO(F),12F,RIBBON,32M EA B $607.54 20.19% $484.88 See Labor Rate N/A

Ortronics TOBPBAFAZAA033M     MPO(F)/MPO(F),12F,RIBBON,33M EA B $617.70 20.19% $492.99 See Labor Rate N/A

Ortronics TOBPBAFAZAA038M     MPO(F)/MPO(F),12F,RIBBON,38M EA B $668.42 20.19% $533.47 See Labor Rate N/A

Ortronics TOBPBAFAZAA040M     MPO(F)/MPO(F),12F,RIBBON,40M EA B $688.70 20.19% $549.65 See Labor Rate N/A

Ortronics TOBPBAFAZAA041M     MPO(F)/MPO(F),12F,RIBBON,41M EA B $698.86 20.19% $557.76 See Labor Rate N/A

Ortronics TOBPBAFAZAA042M     MPO(F)/MPO(F),12F,RIBBON,42M EA B $709.00 20.19% $565.85 See Labor Rate N/A

Ortronics TOBPBAFAZAA045M     MPO(F)/MPO(F),12F,RIBBON,45M EA B $739.44 20.19% $590.15 See Labor Rate N/A

Ortronics TOBPBAFAZAA046M     MPO(F)/MPO(F),12F,RIBBON,46M EA B $749.60 20.19% $598.26 See Labor Rate N/A

Ortronics TOBPBAFAZAA053M     MPO(F)/MPO(F),12F,RIBBON,53M EA B $820.60 20.19% $654.92 See Labor Rate N/A

Ortronics TOBPBAFAZAA054M     MPO(F)/MPO(F),12F,RIBBON,54M EA B $830.76 20.19% $663.03 See Labor Rate N/A

Ortronics TOBPBAFAZAA060M     MPO(F)/MPO(F),12F,RIBBON,60M EA B $891.64 20.19% $711.62 See Labor Rate N/A

Ortronics TOBPBAFAZAA061M     MPO(F)/MPO(F),12F,RIBBON,61M EA B $901.76 20.19% $719.70 See Labor Rate N/A

Ortronics TOBPBAFAZAA065M     MPO(F)/MPO(F),12FBR,RIBBON 65M EA B $942.36 20.19% $752.10 See Labor Rate N/A

Ortronics TOBPBAFAZAA069M     MPO(F)/MPO(F),12F,RIBBON,69M EA B $982.94 20.19% $784.49 See Labor Rate N/A

Ortronics TOBPBAFAZAA075M     MPO(F)/MPO(F),12F,RIBBON,75M EA B $1,043.80 20.19% $833.06 See Labor Rate N/A

Ortronics TOBPBAFAZAA076M     MPO(F)/MPO(F),12F,RIBBON,76M EA B $1,053.96 20.19% $841.17 See Labor Rate N/A

Ortronics TOBPBAFAZAA077M     MPO(F)/MPO(F),12F,RIBBON,77M EA B $1,064.10 20.19% $849.26 See Labor Rate N/A

Ortronics TOBPBAFAZAA080M     MPO(F)/MPO(F),12F,RIBBON,80M EA B $1,094.54 20.19% $873.55 See Labor Rate N/A

Ortronics TOBPBAFAZAA084M     MPO(F)/MPO(F),12FBR,RIBBON,84M EA B $1,135.12 20.19% $905.94 See Labor Rate N/A

Ortronics TOBPBAFAZAA085M     MPO(F)/MPO(F),12F,RIBBON,85M EA B $1,145.26 20.19% $914.03 See Labor Rate N/A

Ortronics TOBPBAFAZAA092M     MPO(F)/MPO(F),12FBR,RIBBON,92M EA B $1,332.96 20.19% $1,063.84 See Labor Rate N/A

Ortronics TOBPBAFAZAA095M     MPO(F)/MPO(F),12FBR,RIBBON,95M EA B $1,246.74 20.19% $995.02 See Labor Rate N/A

Ortronics TOBPBAFAZAA107M     MPO(F)/MPO(F),12FBR,RBN,107M EA B $1,368.48 20.19% $1,092.19 See Labor Rate N/A

Ortronics TOBPBAFAZAA122M     MPO(F)/MPO(F),12F,RIBBON,122M EA B $1,520.66 20.19% $1,213.64 See Labor Rate N/A

Ortronics TOBPBAFAZAA229M     MPO(F)/MPO(F),12F,RIBBON,229M EA B $2,624.98 20.19% $2,095.00 See Labor Rate N/A

Ortronics TOBPBAFAZAA235F     MPO(F)/MPO(F),12FBR,RBN,235F EA B $1,058.12 20.19% $844.49 See Labor Rate N/A

Ortronics TOBPBAFAZAA400F     MPO(F)/MPO(F),12FBR,RBN,400F EA B $1,674.48 20.19% $1,336.40 See Labor Rate N/A

Ortronics TOBPBAFBZAA007M     MPO(F)/MPO(F),12FBR,RIBBON,7M EA B $339.14 20.19% $270.67 See Labor Rate N/A

Ortronics TOBPBAFBZAA009M     MPO(F)/MPO(F),12FBR,RIBBON,9M EA B $358.80 20.19% $286.36 See Labor Rate N/A

Ortronics TOBPBAFBZAA010M     MPO(F)/MPO(F),12FBR,RIBBON,10M EA B $368.62 20.19% $294.20 See Labor Rate N/A

Ortronics TOBPBAFBZAA012M     MPO(F)/MPO(F),12FBR,RIBBON,12M EA B $400.76 20.19% $319.85 See Labor Rate N/A

Ortronics TOBPBAFBZAA013M     MPO(F)/MPO(F),12FBR,RIBBON,13M EA B $410.58 20.19% $327.68 See Labor Rate N/A

Ortronics TOBPBAFBZAA014M     MPO(F)/MPO(F),12FBR,RIBBON,14M EA B $420.38 20.19% $335.51 See Labor Rate N/A

Ortronics TOBPBAFBZAA015M     MPO(F)/MPO(F),12FBR,RIBBON,15M EA B $430.20 20.19% $343.34 See Labor Rate N/A

Ortronics TOBPBAFBZAA016M     MPO(F)/MPO(F),12FBR,RIBBON,16M EA B $440.04 20.19% $351.20 See Labor Rate N/A

Ortronics TOBPBAFBZAA017M     MPO(F)/MPO(F),12FBR,RIBBON,17M EA B $449.86 20.19% $359.03 See Labor Rate N/A

Ortronics TOBPBAFBZAA018M     MPO(F)/MPO(F),12FBR,RIBBON,18M EA B $459.68 20.19% $366.87 See Labor Rate N/A

Ortronics TOBPBAFBZAA021M     MPO(F)/MPO(F),12FBR,RIBBON,21M EA B $489.16 20.19% $390.40 See Labor Rate N/A

Ortronics TOBPBAFBZAA023M     MPO(F)/MPO(F),12FBR,RIBBON,23M EA B $508.78 20.19% $406.06 See Labor Rate N/A

Ortronics TOBPBAFBZAA024M     MPO(F)/MPO(F),12F,RIBBON,24M EA B $518.60 20.19% $413.90 See Labor Rate N/A

Ortronics TOBPBAFBZAA025M     MPO(F)/MPO(F),12FBR,RIBBON,25M EA B $528.44 20.19% $421.75 See Labor Rate N/A
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Ortronics TOBPBAFBZAA026M     MPO(F)/MPO(F),12FBR,RIBBON,26M EA B $538.26 20.19% $429.59 See Labor Rate N/A

Ortronics TOBPBAFBZAA027M     MPO(F)/MPO(F),12FBR,RIBBON,27M EA B $548.08 20.19% $437.42 See Labor Rate N/A

Ortronics TOBPBAFBZAA028M     MPO(F)/MPO(F),12FBR,RIBBON,28M EA B $557.90 20.19% $445.26 See Labor Rate N/A

Ortronics TOBPBAFBZAA029M     MPO(F)/MPO(F),12FBR,RIBBON,29M EA B $567.72 20.19% $453.10 See Labor Rate N/A

Ortronics TOBPBAFBZAA030M     MPO(F)/MPO(F),12FBR,RIBBON,30M EA B $577.56 20.19% $460.95 See Labor Rate N/A

Ortronics TOBPBAFBZAA032M     MPO(F)/MPO(F),12FBR,RIBBON,32M EA B $597.18 20.19% $476.61 See Labor Rate N/A

Ortronics TOBPBAFBZAA035M     MPO(F)/MPO(F),12FBR,RIBBON,35M EA B $626.66 20.19% $500.14 See Labor Rate N/A

Ortronics TOBPBAFBZAA038M     MPO(F)/MPO(F),12FBR,RIBBON,38M EA B $656.12 20.19% $523.65 See Labor Rate N/A

Ortronics TOBPBAFBZAA040M     MPO(F)/MPO(F),12FBR,RIBBON,40M EA B $675.78 20.19% $539.34 See Labor Rate N/A

Ortronics TOBPBAFBZAA046M     MPO(F)/MPO(F),12FBR,RIBBON,46M EA B $734.70 20.19% $586.37 See Labor Rate N/A

Ortronics TOBPBAFBZAA050M     MPO(F)/MPO(F),12FBR,RIBBON,50M EA B $773.98 20.19% $617.71 See Labor Rate N/A

Ortronics TOBPBAFBZAA055M     MPO(F)/MPO(F),12FBR,RIBBON,55M EA B $823.02 20.19% $656.85 See Labor Rate N/A

Ortronics TOBPBAFBZAA060M     MPO(F)/MPO(F),12FBR,RIBBON,60M EA B $872.20 20.19% $696.10 See Labor Rate N/A

Ortronics TOBPBAFBZAA061M     MPO(F)/MPO(F),12FBR,RIBBON,61M EA B $881.92 20.19% $703.86 See Labor Rate N/A

Ortronics TOBPBAFBZAA065M     MPO(F)/MPO(F),12FBR,RIBBON,65M EA B $921.32 20.19% $735.31 See Labor Rate N/A

Ortronics TOBPBAFBZAA066M     MPO(F)-MPO(F),12F,RIBBON, 66M EA B $931.16 20.19% $743.16 See Labor Rate N/A

Ortronics TOBPBAFBZAA071M     MPO(F)-MPO(F),12F,RIBBON, 71M EA B $980.26 20.19% $782.35 See Labor Rate N/A

Ortronics TOBPBAFBZAA075M     MPO(F)/MPO(F),12FBR,RIBBON,75M EA B $1,019.56 20.19% $813.71 See Labor Rate N/A

Ortronics TOBPBAFBZAA080M     MPO(F)-MPO(F),12F,RIBBON, 80M EA B $1,068.66 20.19% $852.90 See Labor Rate N/A

Ortronics TOBPBAFBZAA084M     MPO(F)-MPO(F),12F,RIBBON 84M EA B $1,107.96 20.19% $884.26 See Labor Rate N/A

Ortronics TOBPBAFBZAA100M     MPO(F)/MPO(F),12FBR,RIBBON,100 EA B $1,265.10 20.19% $1,009.68 See Labor Rate N/A

Ortronics TOBPBAFBZAA110M     MPO(F)/MPO(F),12F,RIBBON,110M EA B $1,363.32 20.19% $1,088.07 See Labor Rate N/A

Ortronics TOBPBAFBZAA137M     MPO(F)/MPO(F),12F,RIBBON,137M EA B $1,628.52 20.19% $1,299.72 See Labor Rate N/A

Ortronics TOBPIAFCZII003M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $415.32 20.19% $331.47 See Labor Rate N/A

Ortronics TOBPIAFCZII013M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $494.82 20.19% $394.92 See Labor Rate N/A

Ortronics TOBPIAFCZII014M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $501.50 20.19% $400.25 See Labor Rate N/A

Ortronics TOBPIAFCZII016M     9/125,SM,PLNM FIBER CORD,16M EA B $514.92 20.19% $410.96 See Labor Rate N/A

Ortronics TOBPIAFCZII017M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $521.62 20.19% $416.31 See Labor Rate N/A

Ortronics TOBPIAFCZII019M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $534.56 20.19% $426.63 See Labor Rate N/A

Ortronics TOBPIAFCZII020M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $541.72 20.19% $432.35 See Labor Rate N/A

Ortronics TOBPIAFCZII021M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $548.44 20.19% $437.71 See Labor Rate N/A

Ortronics TOBPIAFCZII023M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $561.82 20.19% $448.39 See Labor Rate N/A

Ortronics TOBPIAFCZII025M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $575.24 20.19% $459.10 See Labor Rate N/A

Ortronics TOBPIAFCZII028M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $595.34 20.19% $475.14 See Labor Rate N/A

Ortronics TOBPIAFCZII030M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $608.76 20.19% $485.85 See Labor Rate N/A

Ortronics TOBPIAFCZII032M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $622.14 20.19% $496.53 See Labor Rate N/A

Ortronics TOBPIAFCZII035M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $642.26 20.19% $512.59 See Labor Rate N/A

Ortronics TOBPIAFCZII036M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $648.96 20.19% $517.94 See Labor Rate N/A

Ortronics TOBPIAFCZII037M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $655.66 20.19% $523.28 See Labor Rate N/A

Ortronics TOBPIAFCZII038M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $662.36 20.19% $528.63 See Labor Rate N/A

Ortronics TOBPIAFCZII061M     MPO9F)-MPO(F),12F,JKTD RIBBON EA B $816.52 20.19% $651.67 See Labor Rate N/A

Ortronics TOBPIAFCZII062M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $823.22 20.19% $657.01 See Labor Rate N/A

Ortronics TOBPIAFCZII065M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $843.32 20.19% $673.05 See Labor Rate N/A

Ortronics TOBPIAFCZII066M     MPO(F)-MPO(F),12F, JKTD RIBBON EA B $850.04 20.19% $678.42 See Labor Rate N/A

Ortronics TOBPIAFCZII071M     MPO(F)-MPO(F),12F,JKTD RIBBON EA B $883.54 20.19% $705.15 See Labor Rate N/A

Ortronics TOBPIAFCZII074F     MPO(F)-MPO(F),12F,JKTD RIBBON EA B $561.82 20.19% $448.39 See Labor Rate N/A

Ortronics TOBPIAFCZII075M     MPO(F)-MPO(F),12F,JKTD RIBBON EA B $910.36 20.19% $726.56 See Labor Rate N/A

Ortronics TOBPIAFCZII076M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $917.06 20.19% $731.91 See Labor Rate N/A

Ortronics TOBPIAFCZII081M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $950.56 20.19% $758.64 See Labor Rate N/A

Ortronics TOBPIAFCZII082F     MPO(F)-MPO(F),12F,JKTD RIBBON EA B $575.24 20.19% $459.10 See Labor Rate N/A

Ortronics TOBPIAFCZII084M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $970.68 20.19% $774.70 See Labor Rate N/A

Ortronics TOBPIAFCZII118F     MPO(F)-MPO(F),12F,JKTD RIBBON EA B $648.96 20.19% $517.94 See Labor Rate N/A

Ortronics TOBPIAFCZII125M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $1,245.46 20.19% $994.00 See Labor Rate N/A

Ortronics TOBPIAFCZII126F     MPO(F)-MPO(F),12F,JKTD RIBBON EA B $662.36 20.19% $528.63 See Labor Rate N/A

Ortronics TOBPIAFCZII550M     MPO(F)-MPO(F),12F JKTD RIBBON EA B $4,573.40 20.19% $3,650.04 See Labor Rate N/A

Ortronics TOBPIAMCJII020M     MPO(F)/MPO(F),72F,RIBBON,20M EA B $2,693.08 20.19% $2,149.35 See Labor Rate N/A

Ortronics TOBPIAMCJII032M     MPO(F)/MPO(F),72F,RIBBON,32M EA B $2,878.72 20.19% $2,297.51 See Labor Rate N/A

Ortronics TOBPLAFDZAA005M     MPO(F)/MPO(F),12FBR,RIBBON,5M EA B $328.18 20.19% $261.92 See Labor Rate N/A

Ortronics TOBPLAFDZAA006M     MPO(F)/MPO(F),12FBR,RIBBON,6M EA B $339.72 20.19% $271.13 See Labor Rate N/A

Ortronics TOBPLAFDZAA009M     MPO(F)/MPO(F),12FBR,RIBBON,9M EA B $374.40 20.19% $298.81 See Labor Rate N/A

Ortronics TOBPLAFDZAA013M     MPO(F)/MPO(F),12FBR,RIBBON,13M EA B $433.10 20.19% $345.66 See Labor Rate N/A
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Ortronics TOBPLAFDZAA015F     MPO(F)/MPO(F),12F,RIBBON,15F EA B $303.44 20.19% $242.18 See Labor Rate N/A

Ortronics TOBPLAFDZAA015M     MPO(F)/MPO(F),12FBR,RIBBON,15M EA B $456.20 20.19% $364.09 See Labor Rate N/A

Ortronics TOBPLAFDZAA016M     MPO(F)/MPO(F),12FBR,RIBBON,16M EA B $467.78 20.19% $373.34 See Labor Rate N/A

Ortronics TOBPLAFDZAA018M     MPO(F)/MPO(F),12FBR,RIBBON,18M EA B $490.88 20.19% $391.77 See Labor Rate N/A

Ortronics TOBPLAFDZAA020F     MPO(F)/MPO(F),12F,RIBBON,20F EA B $318.88 20.19% $254.50 See Labor Rate N/A

Ortronics TOBPLAFDZAA025F     MPO(F)/MPO(F),12F,RIBBON,25F EA B $334.32 20.19% $266.82 See Labor Rate N/A

Ortronics TOBPLAFDZAA028M     MPO(F)/MPO(F),12FBR,RIBBON,28M EA B $606.44 20.19% $484.00 See Labor Rate N/A

Ortronics TOBPLAFDZAA030F     MPO(F)/MPO(F),12FBR,RIBBON,30F EA B $388.62 20.19% $310.16 See Labor Rate N/A

Ortronics TOBPLAFDZAA031M     MPO(F)/MPO(F),12FBR,RIBBON,31M EA B $641.10 20.19% $511.66 See Labor Rate N/A

Ortronics TOBPLAFDZAA032F     MPO(F)/MPO(F),12FBR,RIBBON,32F EA B $395.68 20.19% $315.79 See Labor Rate N/A

Ortronics TOBPLAFDZAA032M     MPO(F)/MPO(F),12FBR,RIBBON,32M EA B $652.66 20.19% $520.89 See Labor Rate N/A

Ortronics TOBPLAFDZAA033M     MPO(F)/MPO(F),12FBR,RIBBON,33M EA B $664.20 20.19% $530.10 See Labor Rate N/A

Ortronics TOBPLAFDZAA035F     MPO(F)/MPO(F),12FBR,RIBBON,35F EA B $406.24 20.19% $324.22 See Labor Rate N/A

Ortronics TOBPLAFDZAA037M     MPO(F)/MPO(F),12FBR,RIBBON,37M EA B $710.44 20.19% $567.00 See Labor Rate N/A

Ortronics TOBPLAFDZAA038F     MPO(F)/MPO(F),12FBR,RIBBON,38F EA B $416.84 20.19% $332.68 See Labor Rate N/A

Ortronics TOBPLAFDZAA040F     MPO(F)/MPO(F),12FBR,RIBBON,40F EA B $423.88 20.19% $338.30 See Labor Rate N/A

Ortronics TOBPLAFDZAA042F     MPO(F)/MPO(F),12FBR,RIBBON,42F EA B $430.94 20.19% $343.93 See Labor Rate N/A

Ortronics TOBPLAFDZAA043M     MPO(F)/MPO(F),12FBR,RIBBON,43M EA B $779.78 20.19% $622.34 See Labor Rate N/A

Ortronics TOBPLAFDZAA044F     MPO(F)/MPO(F),12FBR,RIBBON,44F EA B $437.98 20.19% $349.55 See Labor Rate N/A

Ortronics TOBPLAFDZAA045F     MPO(F)/MPO(F),12F,RIBBON,45F EA B $397.40 20.19% $317.17 See Labor Rate N/A

Ortronics TOBPLAFDZAA046F     MPO(F)/MPO(F),12FBR,RIBBON,46F EA B $445.04 20.19% $355.19 See Labor Rate N/A

Ortronics TOBPLAFDZAA046M     MPO(F)/MPO(F),12FBR,RIBBON,46M EA B $814.44 20.19% $650.01 See Labor Rate N/A

Ortronics TOBPLAFDZAA048F     MPO(F)/MPO(F),12FBR,RIBBON,48F EA B $452.08 20.19% $360.81 See Labor Rate N/A

Ortronics TOBPLAFDZAA050F     MPO(F)/MPO(F),12FBR,RIBBON,50F EA B $459.14 20.19% $366.44 See Labor Rate N/A

Ortronics TOBPLAFDZAA052F     MPO(F)/MPO(F),12FBR,RIBBON,52F EA B $466.16 20.19% $372.04 See Labor Rate N/A

Ortronics TOBPLAFDZAA053F     MPO(F)/MPO(F),12FBR,RIBBON,53F EA B $469.70 20.19% $374.87 See Labor Rate N/A

Ortronics TOBPLAFDZAA054F     MPO(F)/MPO(F),12FBR,RIBBON,54F EA B $473.22 20.19% $377.68 See Labor Rate N/A

Ortronics TOBPLAFDZAA054M     MPO(F)/MPO(F),12F,RIBBON,54M EA B $952.22 20.19% $759.97 See Labor Rate N/A

Ortronics TOBPLAFDZAA055F     MPO(F)/MPO(F),12F,RIBBON,55F EA B $429.14 20.19% $342.50 See Labor Rate N/A

Ortronics TOBPLAFDZAA055M     MPO(F)/MPO(F),12FBR,RIBBON,55M EA B $918.44 20.19% $733.01 See Labor Rate N/A

Ortronics TOBPLAFDZAA056F     MPO(F)/MPO(F),12FBR,RIBBON,56F EA B $480.28 20.19% $383.31 See Labor Rate N/A

Ortronics TOBPLAFDZAA058F     MPO(F)/MPO(F),12FBR,RIBBON,58F EA B $487.32 20.19% $388.93 See Labor Rate N/A

Ortronics TOBPLAFDZAA059F     MPO(F)/MPO(F),12FBR,RIBBON,59F EA B $490.86 20.19% $391.76 See Labor Rate N/A

Ortronics TOBPLAFDZAA060F     MPO(F)/MPO(F),12F,RIBBON,60F EA B $445.06 20.19% $355.20 See Labor Rate N/A

Ortronics TOBPLAFDZAA060M     MPO(F)/MPO(F),12FBR,RIBBON,60M EA B $976.20 20.19% $779.11 See Labor Rate N/A

Ortronics TOBPLAFDZAA061M     MPO(F)/MPO(F),12FBR,RIBBON,61M EA B $987.78 20.19% $788.35 See Labor Rate N/A

Ortronics TOBPLAFDZAA062F     MPO(F)/MPO(F),12FBR,RIBBON,62F EA B $501.42 20.19% $400.18 See Labor Rate N/A

Ortronics TOBPLAFDZAA063F     MPO(F)/MPO(F),12FBR,RIBBON,63F EA B $504.96 20.19% $403.01 See Labor Rate N/A

Ortronics TOBPLAFDZAA064F     MPO(F)/MPO(F),12FBR,RIBBON,64F EA B $508.48 20.19% $405.82 See Labor Rate N/A

Ortronics TOBPLAFDZAA065F     MPO(F)/MPO(F),12FBR,RIBBON,65F EA B $512.02 20.19% $408.64 See Labor Rate N/A

Ortronics TOBPLAFDZAA067F     MPO(F)/MPO(F),12FBR,RIBBON,67F EA B $519.04 20.19% $414.25 See Labor Rate N/A

Ortronics TOBPLAFDZAA068F     MPO(F)/MPO(F),12FBR,RIBBON,68F EA B $522.58 20.19% $417.07 See Labor Rate N/A

Ortronics TOBPLAFDZAA069F     MPO(F)/MPO(F),12FBR,RIBBON,69F EA B $526.10 20.19% $419.88 See Labor Rate N/A

Ortronics TOBPLAFDZAA070F     MPO(F)/MPO(F),12FBR,RIBBON,70F EA B $529.64 20.19% $422.71 See Labor Rate N/A

Ortronics TOBPLAFDZAA070M     MPO(F)/MPO(F),12FBR,RIBBON,70M EA B $1,091.78 20.19% $871.35 See Labor Rate N/A

Ortronics TOBPLAFDZAA071F     MPO(F)/MPO(F),12FBR,RIBBON,71F EA B $533.14 20.19% $425.50 See Labor Rate N/A

Ortronics TOBPLAFDZAA072F     MPO(F)/MPO(F),12FBR,RIBBON,72F EA B $536.68 20.19% $428.32 See Labor Rate N/A

Ortronics TOBPLAFDZAA074F     MPO(F)/MPO(F),12FBR,RIBBON,74F EA B $543.74 20.19% $433.96 See Labor Rate N/A

Ortronics TOBPLAFDZAA075F     MPO(F)/MPO(F),12FBR,RIBBON,75F EA B $547.24 20.19% $436.75 See Labor Rate N/A

Ortronics TOBPLAFDZAA075M     MPO(F)/MPO(F),12FBR,RIBBON,75M EA B $1,149.56 20.19% $917.47 See Labor Rate N/A

Ortronics TOBPLAFDZAA076F     MPO(F)/MPO(F),12FBR,RIBBON,76F EA B $550.78 20.19% $439.58 See Labor Rate N/A

Ortronics TOBPLAFDZAA077F     MPO(F)/MPO(F),12FBR,RIBBON,77F EA B $554.30 20.19% $442.39 See Labor Rate N/A

Ortronics TOBPLAFDZAA078F     MPO(F)/MPO(F),12FBR,RIBBON,78F EA B $560.20 20.19% $447.10 See Labor Rate N/A

Ortronics TOBPLAFDZAA079F     MPO(F)/MPO(F),12FBR,RIBBON,79F EA B $561.36 20.19% $448.02 See Labor Rate N/A

Ortronics TOBPLAFDZAA080F     MPO(F)/MPO(F),12FBR,RIBBON,80F EA B $564.88 20.19% $450.83 See Labor Rate N/A

Ortronics TOBPLAFDZAA082F     MPO(F)/MPO(F),12FBR,RIBBON,82F EA B $571.94 20.19% $456.47 See Labor Rate N/A

Ortronics TOBPLAFDZAA083F     MPO(F)/MPO(F),12FBR,RIBBON,83F EA B $575.46 20.19% $459.28 See Labor Rate N/A

Ortronics TOBPLAFDZAA084F     MPO(F)/MPO(F),12FBR,RIBBON,84F EA B $578.96 20.19% $462.07 See Labor Rate N/A

Ortronics TOBPLAFDZAA084M     MPO(F)/MPO(F),12FBR,RIBBON,84M EA B $1,253.56 20.19% $1,000.47 See Labor Rate N/A

Ortronics TOBPLAFDZAA087F     MPO(F)/MPO(F),12FBR,RIBBON,87F EA B $589.56 20.19% $470.53 See Labor Rate N/A

Ortronics TOBPLAFDZAA088F     MPO(F)/MPO(F),12FBR,RIBBON,88F EA B $593.08 20.19% $473.34 See Labor Rate N/A
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Ortronics TOBPLAFDZAA089F     MPO(F)/MPO(F),12FBR,RIBBON,89F EA B $596.60 20.19% $476.15 See Labor Rate N/A

Ortronics TOBPLAFDZAA092F     MPO(F)/MPO(F),12FBR,RIBBON,92F EA B $607.18 20.19% $484.59 See Labor Rate N/A

Ortronics TOBPLAFDZAA092M     MPO(F)/MPO(F),12FBR,RIBBON,92M EA B $1,345.98 20.19% $1,074.23 See Labor Rate N/A

Ortronics TOBPLAFDZAA093F     MPO(F)/MPO(F),12FBR,RIBBON,93F EA B $610.70 20.19% $487.40 See Labor Rate N/A

Ortronics TOBPLAFDZAA094F     MPO(F)/MPO(F),12FBR,RIBBON,94F EA B $614.22 20.19% $490.21 See Labor Rate N/A

Ortronics TOBPLAFDZAA097F     MPO(F)/MPO(F),12FBR,RIBBON,97F EA B $624.82 20.19% $498.67 See Labor Rate N/A

Ortronics TOBPLAFDZAA098F     MPO(F)/MPO(F),12FBR,RIBBON,98F EA B $628.32 20.19% $501.46 See Labor Rate N/A

Ortronics TOBPLAFDZAA099F     MPO(F)/MPO(F),12FBR,RIBBON,99F EA B $631.86 20.19% $504.29 See Labor Rate N/A

Ortronics TOBPLAFDZAA100M     MPO(F)/MPO(F),12FBR,RBN,100M EA B $1,438.44 20.19% $1,148.02 See Labor Rate N/A

Ortronics TOBPLAFDZAA102F     MPO(F)/MPO(F),12FBR,RBBN,102F EA B $642.42 20.19% $512.72 See Labor Rate N/A

Ortronics TOBPLAFDZAA103F     MPO(F)/MPO(F),12FBR,RBBN,103F EA B $645.94 20.19% $515.53 See Labor Rate N/A

Ortronics TOBPLAFDZAA105F     MPO(F)/MPO(F),12FBR,RBBN,105F EA B $653.00 20.19% $521.16 See Labor Rate N/A

Ortronics TOBPLAFDZAA107F     MPO(F)/MPO(F),12FBR,RBBN,107F EA B $660.04 20.19% $526.78 See Labor Rate N/A

Ortronics TOBPLAFDZAA107M     MPO(F)/MPO(F),12FBR,RBN,107M EA B $1,519.32 20.19% $1,212.57 See Labor Rate N/A

Ortronics TOBPLAFDZAA112F     MPO(F)/MPO(F),12FBR,RBBN,112F EA B $677.68 20.19% $540.86 See Labor Rate N/A

Ortronics TOBPLAFDZAA117F     MPO(F)/MPO(F),12FBR,RBBN,117F EA B $695.30 20.19% $554.92 See Labor Rate N/A

Ortronics TOBPLAFDZAA122F     MPO(F)/MPO(F),12FBR,RBBN,122F EA B $712.92 20.19% $568.98 See Labor Rate N/A

Ortronics TOBPLAFDZAA125M     MPO(F)/MPO(F),12FBR,RBN,125M EA B $1,727.32 20.19% $1,378.58 See Labor Rate N/A

Ortronics TOBPLAFDZAA132M     MPO(F)/MPO(F),12FBR,RBN,132M EA B $1,808.20 20.19% $1,443.13 See Labor Rate N/A

Ortronics TOBPLAFDZAA138M     MPO(F)/MPO(F),12FBR,RBN,138M EA B $1,877.56 20.19% $1,498.48 See Labor Rate N/A

Ortronics TOBPLAFDZAA168M     MPO(F)/MPO(F),12FBR,RBN,168M EA B $2,437.08 20.19% $1,945.04 See Labor Rate N/A

Ortronics TOBPLAFDZAA300M     MPO(F)/MPO(F),12FBR,RBN,300M EA B $4,114.92 20.19% $3,284.12 See Labor Rate N/A

Ortronics TOBPLAFFZAA300M     MPO(F)/MPO(F),12F,RIBBON,300M EA B $4,339.26 20.19% $3,463.17 See Labor Rate N/A

Ortronics TR10-12B            HOMACO RUNWAY 12"W X 9' 8.5"L EA B $113.22 20.19% $90.36 See Labor Rate N/A

Ortronics TR10-12D            HOMACO RUNWAY 12"W X 9' 8.5"L EA B $113.22 20.19% $90.36 See Labor Rate N/A

Ortronics TR10-18B            HOMACO RUNWAY 18"W X 9' 8.5"L EA B $130.38 20.19% $104.06 See Labor Rate N/A

Ortronics TR10-18D            HOMACO RUNWAY 18"W X 9' 8.5"L EA B $130.38 20.19% $104.06 See Labor Rate N/A

Ortronics TR10-24B            HOMACO RUNWAY 24"W X 9' 8.5"L EA B $168.92 20.19% $134.82 See Labor Rate N/A

Ortronics TR10-24D            HOMACO RUNWAY 24"W X 9' 8.5"L EA B $168.92 20.19% $134.82 See Labor Rate N/A

Ortronics TR10-6B             HOMACO RUNWAY 6"W X 9' 8.5"L EA B $108.26 20.19% $86.40 See Labor Rate N/A

Ortronics TR10-6D             HOMACO RUNWAY 6"W X 9' 8.5"L EA B $108.26 20.19% $86.40 See Labor Rate N/A

Ortronics TR6-12B             HOMACO RUNWAY 12"W X 5' 11"L EA B $73.40 20.19% $58.58 See Labor Rate N/A

Ortronics TR6-12D             HOMACO RUNWAY 12"W X 5' 11"L EA B $73.40 20.19% $58.58 See Labor Rate N/A

Ortronics TR6-18B             HOMACO RUNWAY 18"W X 5' 11"L EA B $91.42 20.19% $72.96 See Labor Rate N/A

Ortronics TR6-18D             HOMACO RUNWAY 18"W X 5' 11"L EA B $91.42 20.19% $72.96 See Labor Rate N/A

Ortronics TR6-24B             HOMACO RUNWAY 24"W X 5' 11"L EA B $128.22 20.19% $102.33 See Labor Rate N/A

Ortronics TR6-24D             HOMACO RUNWAY 24"W X 5' 11"L EA B $128.22 20.19% $102.33 See Labor Rate N/A

Ortronics TR6-6B              HOMACO RUNWAY 6"W X 5' 11"L EA B $66.76 20.19% $53.28 See Labor Rate N/A

Ortronics TR6-6D              HOMACO RUNWAY 6"W X 5' 11"L EA B $66.76 20.19% $53.28 See Labor Rate N/A

Ortronics TRHR-12B            HOMACO HOR RADIUS RUNWAY EA B $120.96 20.19% $96.54 See Labor Rate N/A

Ortronics TRHR-12D            HOMACO HOR RADIUS RUNWAY EA B $120.96 20.19% $96.54 See Labor Rate N/A

Ortronics TRHR-18B            HOMACO HOR RADIUS RUNWAY EA B $128.80 20.19% $102.80 See Labor Rate N/A

Ortronics TRHR-18D            HOMACO HOR RADIUS RUNWAY EA B $128.80 20.19% $102.80 See Labor Rate N/A

Ortronics TRP11-CM            HOMACO TRANSITION PAN 11" WIDE EA B $52.62 20.19% $42.00 See Labor Rate N/A

Ortronics TRP17-CM            HOMACO TRANSITION PAN 17" WIDE EA B $55.00 20.19% $43.90 See Labor Rate N/A

Ortronics TRP5-CM             HOMACO TRANSITION PAN 5" WIDE EA B $42.28 20.19% $33.74 See Labor Rate N/A

Ortronics TRP8-CM             HOMACO TRANSITION PAN 8" WIDE EA B $44.96 20.19% $35.88 See Labor Rate N/A

Ortronics TRP8-S              HOMACO TRANSITION PAN 7.5" WIDE EA B $36.72 20.19% $29.31 See Labor Rate N/A

Ortronics TRT10-12            HOMACO TUBULAR RUNWAY W/ TUBES EA B $113.22 20.19% $90.36 See Labor Rate N/A

Ortronics TRT10-12B           HOMACO TUBULAR RUNWAY W/ TUBES EA B $113.22 20.19% $90.36 See Labor Rate N/A

Ortronics TRT10-18            HOMACO TUBULAR RUNWAY W/ TUBES EA B $130.38 20.19% $104.06 See Labor Rate N/A

Ortronics TRT10-18B           HOMACO TUBULAR RUNWAY W/ TUBES EA B $130.38 20.19% $104.06 See Labor Rate N/A

Ortronics TRT10-24            HOMACO TUBULAR RUNWAY W/ TUBES EA B $168.92 20.19% $134.82 See Labor Rate N/A

Ortronics TRT10-24B           HOMACO TUBULAR RUNWAY W/ TUBES EA B $168.92 20.19% $134.82 See Labor Rate N/A

Ortronics TRT10-6             HOMACO TUBULAR RUNWAY W/ TUBES EA B $115.82 20.19% $92.44 See Labor Rate N/A

Ortronics TRT10-6B            HOMACO TUBULAR RUNWAY W/ TUBES EA B $115.82 20.19% $92.44 See Labor Rate N/A

Ortronics TRTC-12B            HOMACO VERT RAD RUNWAY OUTSIDE EA B $112.64 20.19% $89.90 See Labor Rate N/A

Ortronics TRTC-12D            HOMACO VERT RAD RUNWAY OUTSIDE EA B $112.64 20.19% $89.90 See Labor Rate N/A

Ortronics TRTC-18B            HOMACO VERT RAD RUNWAY OUTSIDE EA B $115.92 20.19% $92.52 See Labor Rate N/A

Ortronics TRTC-18D            HOMACO VERT RAD RUNWAY OUTSIDE EA B $115.92 20.19% $92.52 See Labor Rate N/A

Ortronics TRTC-24B            HOMACO VERT RAD RUNWAY OUTSIDE EA B $117.90 20.19% $94.10 See Labor Rate N/A
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Ortronics TRTC-24D            HOMACO VERT RAD RUNWAY OUTSIDE EA B $117.90 20.19% $94.10 See Labor Rate N/A

Ortronics TRTC-6B             HOMACO VERT RAD RUNWAY OUTSIDE EA B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics TRTC-6D             HOMACO VERT RAD RUNWAY OUTSIDE EA B $105.68 20.19% $84.34 See Labor Rate N/A

Ortronics TRTCI-12B           HOMACO VERT RAD RUNWAY INSIDE EA B $106.26 20.19% $84.81 See Labor Rate N/A

Ortronics TRTCI-12D           HOMACO VERT RAD RUNWAY INSIDE EA B $106.26 20.19% $84.81 See Labor Rate N/A

Ortronics TRTCI-18B           HOMACO VERT RAD RUNWAY INSIDE EA B $109.34 20.19% $87.26 See Labor Rate N/A

Ortronics TRTCI-18D           HOMACO VERT RAD RUNWAY INSIDE EA B $109.34 20.19% $87.26 See Labor Rate N/A

Ortronics TRTCI-24B           HOMACO VERT RAD RUNWAY INSIDE EA B $111.22 20.19% $88.76 See Labor Rate N/A

Ortronics TRTCI-24D           HOMACO VERT RAD RUNWAY INSIDE EA B $111.22 20.19% $88.76 See Labor Rate N/A

Ortronics TRTCI-6B            HOMACO VERT RAD RUNWAY INSIDE EA B $99.68 20.19% $79.55 See Labor Rate N/A

Ortronics TRTCI-6D            HOMACO VERT RAD RUNWAY INSIDE EA B $99.68 20.19% $79.55 See Labor Rate N/A

Ortronics TRTHR-12B           HOMACO HOR RADIUS RUNWAY EA B $120.18 20.19% $95.92 See Labor Rate N/A

Ortronics TRTHR-12D           HOMACO HOR RADIUS RUNWAY EA B $120.18 20.19% $95.92 See Labor Rate N/A

Ortronics TRTHR-18B           HOMACO HOR RADIUS RUNWAY EA B $127.68 20.19% $101.90 See Labor Rate N/A

Ortronics TRTHR-18D           HOMACO HOR RADIUS RUNWAY EA B $127.68 20.19% $101.90 See Labor Rate N/A

Ortronics VC603-09            CORD,CAT6/VOIP SET,3FT,WHT EA B $9.06 20.19% $7.23 See Labor Rate N/A

Ortronics VC605-09            CORD,CAT6/VOIP SET,5FT,WHT EA B $10.52 20.19% $8.40 See Labor Rate N/A

Ortronics VC607-09            CORD,CAT6/VOIP SET,7FT,WHT EA B $12.02 20.19% $9.59 See Labor Rate N/A

Ortronics VC609-09            CORD,CAT6/VOIP SET,9FT,WHT EA B $13.50 20.19% $10.77 See Labor Rate N/A

Ortronics VC615-09            CORD,CAT6/VOIP SET,15FT,WHT EA B $17.98 20.19% $14.35 See Labor Rate N/A

Ortronics VC625-09            CORD,CAT6/VOIP SET,25FT,WHT EA B $25.52 20.19% $20.37 See Labor Rate N/A

Ortronics VCB-93-6H           HOMACO VERTICAL CONTROL BRACKET EA B $22.50 20.19% $17.96 See Labor Rate N/A

Ortronics VCB-93-6L           HOMACO VERTICAL CONTROL BRACKET EA B $11.72 20.19% $9.35 See Labor Rate N/A

Ortronics VCB-93-6U           HOMACO VERTICAL CONTROL BRACKET EA B $16.24 20.19% $12.96 See Labor Rate N/A

Ortronics VCB-93-6UH          HOMACO VERTICAL CONTROL BRACKET EA B $21.70 20.19% $17.32 See Labor Rate N/A

Ortronics VO-84-CM3CV         HOMACO 3" DIRECT PATH VO COVER EA B $269.88 20.19% $215.39 See Labor Rate N/A

Ortronics VO-84-CM3CVLR       HOMACO 3" DIRECT PATH VO COVER EA B $278.14 20.19% $221.98 See Labor Rate N/A

Ortronics VO-84-CM3E          HOMACO 3" DIRECT PATH VO, BLK EA B $247.84 20.19% $197.80 See Labor Rate N/A

Ortronics VO-84-CM6CV         HOMACO 6" DIRECT PATH VO COVER EA B $283.66 20.19% $226.39 See Labor Rate N/A

Ortronics VO-84-CM6E          HOMACO 6" DIRECT PATH VO, BLK EA B $264.36 20.19% $210.99 See Labor Rate N/A

Ortronics VO-84-T3CME         HOMACO 84" VERT ORG COVER EA B $77.14 20.19% $61.57 See Labor Rate N/A

Ortronics VO-84-T3CVL         HOMACO 84" VERT ORG COVER EA B $104.64 20.19% $83.51 See Labor Rate N/A

Ortronics VO-84-T3CVR         HOMACO 84" VERT ORG COVER EA B $104.64 20.19% $83.51 See Labor Rate N/A

Ortronics VO-84-T3E           HOMACO 84" VERTICAL ORGANIZER EA B $121.18 20.19% $96.71 See Labor Rate N/A

Ortronics VO-84-T3FTE         HOMACO 84" VERTICAL ORGANIZER EA B $123.94 20.19% $98.92 See Labor Rate N/A

Ortronics VO-84-T6CVE         HOMACO 84" VERT ORG COVER EA B $126.70 20.19% $101.12 See Labor Rate N/A

Ortronics VO-84-T6E           HOMACO 84" VERTICAL ORGANIZER EA B $137.70 20.19% $109.90 See Labor Rate N/A

Ortronics VO-84-T6FTE         HOMACO 84" VERTICAL ORGANIZER EA B $140.48 20.19% $112.12 See Labor Rate N/A

Ortronics VO-96-T3CME         HOMACO 96" VERT ORG COVER EA B $110.16 20.19% $87.92 See Labor Rate N/A

Ortronics VO-96-T3CVL         HOMACO 96" VERT ORG COVER EA B $137.70 20.19% $109.90 See Labor Rate N/A

Ortronics VO-96-T3CVR         HOMACO 96" VERT ORG COVER EA B $137.70 20.19% $109.90 See Labor Rate N/A

Ortronics VO-96-T3E           HOMACO 96" VERTICAL ORGANIZER EA B $187.26 20.19% $149.45 See Labor Rate N/A

Ortronics VO-96-T3FTE         HOMACO 96" VERTICAL ORGANIZER EA B $190.00 20.19% $151.64 See Labor Rate N/A

Ortronics VO-96-T6CVE         HOMACO 96" VERT ORG COVER EA B $143.20 20.19% $114.29 See Labor Rate N/A

Ortronics VO-96-T6E           HOMACO 96" VERTICAL ORGANIZER EA B $245.10 20.19% $195.61 See Labor Rate N/A

Ortronics VO-96-T6FTE         HOMACO 96" VERTICAL ORGANIZER EA B $242.98 20.19% $193.92 See Labor Rate N/A

Ortronics WA-93               HOMACO WOOD FLOOR ANCHORS EA B $3.00 20.19% $2.39 See Labor Rate N/A

Ortronics WRTRT-12            HOMACO RUNWAY WALL TO RACK KIT EA B $122.82 20.19% $98.02 See Labor Rate N/A

Ortronics WRTRT-12B           HOMACO RUNWAY WALL TO RACK KIT EA B $122.82 20.19% $98.02 See Labor Rate N/A

Ortronics Z4-RR-WC            HOMACO EARTHQUAKE BRACING KIT EA B $42.38 20.19% $33.82 See Labor Rate N/A
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PANDUIT NW 

INFRASTRUCTURE
B

PANDUIT   A1C12-A-C8          ADHESIVE CLIP                           PC B $25.47 9.79% $22.98 See Labor Rate NA

PANDUIT   A1C25-A-C8          ADHESIVE CLIP                           PC B $31.40 9.79% $28.33 See Labor Rate NA

PANDUIT   A1C38-A-C8          ADHESIVE CLIP                           PC B $33.65 9.79% $30.35 See Labor Rate NA

PANDUIT   A1C50-A-C8          ADHESIVE CLIP                           PC B $37.16 9.79% $33.52 See Labor Rate NA

PANDUIT   A2C12-A-C8          ADHESIVE CLIP                           PC B $29.63 9.79% $26.73 See Labor Rate NA

PANDUIT   A2C25-A-C8          ADHESIVE CLIP                           PC B $36.68 9.79% $33.09 See Labor Rate NA

PANDUIT   A2C38-A-C8          ADHESIVE CLIP                           PC B $38.58 9.80% $34.80 See Labor Rate NA

PANDUIT   A2C50-A-C8          ADHESIVE CLIP                           PC B $41.69 9.79% $37.61 See Labor Rate NA

PANDUIT   ABDCM30-A-C         CABLE MANAGER, DYNAMIC, A               PC B $143.97 23.21% $110.55 See Labor Rate NA

PANDUIT   ABDCM30-A-E         DYNAMIC CABLE MANAGER, 1.               PC B $151.36 14.52% $129.38 See Labor Rate NA

PANDUIT   ABM100-A-C          ADHESIVE BACK MOUNT                     PC B $113.00 23.21% $86.77 See Labor Rate NA

PANDUIT   ABM100-A-C15        ADHESIVE BACK MOUNT                     PC B $134.61 24.60% $101.50 See Labor Rate NA

PANDUIT   ABM100-A-D          ADHESIVE BACK MOUNT                     PC B $430.92 8.59% $393.92 See Labor Rate NA

PANDUIT   ABM100-A-D20        ADHESIVE BACK MOUNT                     PC B $575.27 9.79% $518.94 See Labor Rate NA

PANDUIT   ABM100-A-Q          ADHESIVE BACK MOUNT                     PC B $120.11 14.52% $102.67 See Labor Rate NA

PANDUIT   ABM100-AT-C         ADH MT HI TEMP                          PC B $123.34 24.60% $93.00 See Labor Rate NA

PANDUIT   ABM100-AT-C0        ADH BACK MT HI TEMP                     PC B $135.71 24.60% $102.33 See Labor Rate NA

PANDUIT   ABM100-AT-D         ADH MT HI TEMP                          PC B $542.36 9.79% $489.25 See Labor Rate NA

PANDUIT   ABM100-AT-D0        ADH BACK MT HI TEMP                     PC B $582.55 9.79% $525.51 See Labor Rate NA

PANDUIT   ABM100-S6-C         4 WAY MOUNT  #6 SCREW                   PC B $99.73 25.87% $73.93 See Labor Rate NA

PANDUIT   ABM100-S6-C69       
4 WAY MOUNT  #6 SCREW FLAME 

RETARDANT   
PC B $163.12 25.87% $120.92 See Labor Rate NA

PANDUIT   ABM100-S6-D         4 WAY MOUNT #6 SCREW                    PC B $444.44 11.21% $394.60 See Labor Rate NA

PANDUIT   ABM100-S6-D69       
4 WAY MOUNT #6 SCREW FLAME 

RETARTANT    
PC B $704.00 11.21% $625.06 See Labor Rate NA

PANDUIT   ABM112-A-C          ADHESIVE BACK MOUNT                     PC B $125.69 25.87% $93.17 See Labor Rate NA

PANDUIT   ABM112-A-D          ADHESIVE BACK MOUNT                     PC B $461.20 11.21% $409.48 See Labor Rate NA

PANDUIT   ABM112-A-D20        ADHESIVE BACK MOUNT                     PC B $549.06 11.21% $487.49 See Labor Rate NA

PANDUIT   ABM112-A-L          ADHESIVE BACK MOUNT                     PC B $163.40 25.87% $121.13 See Labor Rate NA

PANDUIT   ABM112-AT-C         ADH MT HI TEMP                          PC B $131.90 25.87% $97.78 See Labor Rate NA

PANDUIT   ABM112-AT-C0        ADH BACK MT HI TEMP                     PC B $145.81 25.87% $108.09 See Labor Rate NA

PANDUIT   ABM112-AT-D         ADH MT HI TEMP                          PC B $559.57 11.21% $496.82 See Labor Rate NA

PANDUIT   ABM112-AT-D0        ADH BACK MT HI TEMP                     PC B $601.12 11.21% $533.71 See Labor Rate NA

PANDUIT   ABM112-AT-L0        ADHESIVE BACK MOUNT                     PC B $179.75 25.87% $133.25 See Labor Rate NA

PANDUIT   ABM112-S6-C         MOUNT  #6 SCREW                         PC B $85.28 25.87% $63.22 See Labor Rate NA

PANDUIT   ABM112-S6-C69       MOUNT  #6 SCREW                         PC B $149.40 25.87% $110.75 See Labor Rate NA

PANDUIT   ABM112-S6-D         CABLE TIE NO ADH.                       PC B $661.74 25.87% $490.55 See Labor Rate NA

PANDUIT   ABM112-S6-D0        CABLE TIE NO ADH.                       PC B $506.27 11.21% $449.50 See Labor Rate NA

PANDUIT   ABM1M-A-C           
1/2"(12.7MM) 4 WAY ADHESIVE BACK 

MOUNT  
PC B $59.46 23.21% $45.66 See Labor Rate NA

PANDUIT   ABM1M-A-L           1/2"(12.7MM) 4 WAY ADHESI               PC B $84.37 25.87% $62.54 See Labor Rate NA

PANDUIT   ABM1M-A-M           ADHESIVE BACK MT                        PC B $284.63 8.59% $260.19 See Labor Rate NA

PANDUIT   ABM1M-AT-C          ADHESIVE BACK MT                        PC B $64.01 24.60% $48.26 See Labor Rate NA

PANDUIT   ABM1M-AT-M          ADHESIVE BACK MT                        PC B $316.30 9.79% $285.33 See Labor Rate NA

PANDUIT   ABM1M-AT-M0         W/R ADHESIVE BACK MOUNT                 PC B $354.75 9.79% $320.01 See Labor Rate NA

PANDUIT   ABM2S-A-C           ADHESIVE BACK MOUNT                     PC B $115.26 23.21% $88.51 See Labor Rate NA

PANDUIT   ABM2S-A-C0          ADHESIVE BACK MOUNT                     PC B $156.69 25.87% $116.15 See Labor Rate NA

PANDUIT   ABM2S-A-C14         ADHESIVE BACK MOUNT                     PC B $135.89 24.60% $102.46 See Labor Rate NA

PANDUIT   ABM2S-A-C15         ADHESIVE BACK MOUNT                     PC B $135.89 24.60% $102.46 See Labor Rate NA

PANDUIT   ABM2S-A-D           ADHESIVE BACK MOUNT                     PC B $435.23 8.59% $397.86 See Labor Rate NA

PANDUIT   ABM2S-A-D14         ADHESIVE BACK MOUNT                     PC B $615.54 9.79% $555.27 See Labor Rate NA

PANDUIT   ABM2S-A-Q           ADHESIVE BACK MOUNT                     PC B $122.38 14.52% $104.61 See Labor Rate NA

PANDUIT   ABM2S-AT-C          ADH BACK MT HI TEMP                     PC B $123.34 24.60% $93.00 See Labor Rate NA

PANDUIT   ABM2S-AT-C0         ADH BACK MT HI TEMP                     PC B $135.71 24.60% $102.33 See Labor Rate NA

PANDUIT   ABM2S-AT-D          ADH BACK MT HI TEMP                     PC B $542.36 9.79% $489.25 See Labor Rate NA

PANDUIT   ABM2S-AT-D0         ADH BACK MT HI TEMP                     PC B $582.55 9.79% $525.51 See Labor Rate NA

PANDUIT   ABM2S-AT-L          ADH BACK MT HI TEMP                     PC B $167.35 25.87% $124.06 See Labor Rate NA

PANDUIT   ABM2S-AT-X0         ADH BACK MT HI TEMP                     PC B $141.69 14.52% $121.11 See Labor Rate NA

PANDUIT   ABM2S-A-X           ADHESIVE BACK MOUNT                     PC B $123.96 14.52% $105.96 See Labor Rate NA

PANDUIT   ABM2S-S6-D          CABLE TIE MOUNT NO ADHESIVE             PC B $444.44 11.21% $394.60 See Labor Rate NA
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PANDUIT   ABM2S-S6-D0         4-WAY CABLE TIE MOUNT - #               PC B $511.11 11.21% $453.79 See Labor Rate NA

PANDUIT   ABM3H-A-L           ADHESIVE BACKED MOUNT                   PC B $180.41 23.21% $138.54 See Labor Rate NA

PANDUIT   ABM3H-A-L20         1.5" 4 WAY ADH. BACK MOUN               PC B $233.96 23.21% $179.66 See Labor Rate NA

PANDUIT   ABM3H-A-T           ADHESIVE BACKED MOUNT                   PC B $929.24 11.21% $825.04 See Labor Rate NA

PANDUIT   ABM3H-AT-L          ADHESIVE BACK MOUNT                     PC B $199.02 24.60% $150.07 See Labor Rate NA

PANDUIT   ABM3H-AT-T          ADHESIVE BACK MOUNT                     PC B $929.21 9.79% $838.22 See Labor Rate NA

PANDUIT   ABM3H-AT-T0         ADHESIVE BACK MOUNT                     PC B $946.08 9.79% $853.44 See Labor Rate NA

PANDUIT   ABM3H-S6-T          CABLE TIE MOUNT - NO ADHESIVE           PC B $799.25 8.59% $730.62 See Labor Rate NA

PANDUIT   ABM4H-A-L           ADHESIVE BACK MOUNT                     PC B $206.30 23.21% $158.42 See Labor Rate NA

PANDUIT   ABM4H-A-T           ADHESIVE BACK MOUNT                     PC B $1,217.97 11.21% $1,081.39 See Labor Rate NA

PANDUIT   ABM4H-AT-L          ADHESIVE BACKED MOUNT                   PC B $253.89 24.60% $191.44 See Labor Rate NA

PANDUIT   ABM4H-AT-T          ADHESIVE BACKED MOUNT                   PC B $1,241.92 9.79% $1,120.31 See Labor Rate NA

PANDUIT   ABM4H-AT-T0         ADHESIVE BACKED MOUNT                   PC B $1,355.43 9.79% $1,222.71 See Labor Rate NA

PANDUIT   ABM4H-S6-T          CABLE TIE MT.-NO ADH.                   PC B $1,050.06 8.59% $959.90 See Labor Rate NA

PANDUIT   ABMM-A-C            ADHESIVE BACK MOUNT                     PC B $85.59 23.21% $65.72 See Labor Rate NA

PANDUIT   ABMM-A-C20          ADHESIVE BACK MOUNT                     PC B $92.29 23.21% $70.87 See Labor Rate NA

PANDUIT   ABMM-A-D            ADHESIVE BACK MOUNT                     PC B $382.46 8.59% $349.62 See Labor Rate NA

PANDUIT   ABMM-A-Q            ADHESIVE BACK MOUNT                     PC B $88.94 14.52% $76.02 See Labor Rate NA

PANDUIT   ABMM-AT-C           ADH BACK MT HI TEMP                     PC B $94.94 24.60% $71.59 See Labor Rate NA

PANDUIT   ABMM-AT-C0          ADH BACK MT WR                          PC B $104.54 24.60% $78.82 See Labor Rate NA

PANDUIT   ABMM-AT-D           ADH BACK MT HI TEMP                     PC B $442.73 9.79% $399.38 See Labor Rate NA

PANDUIT   ABMM-AT-D0          ADH BACK MT WR                          PC B $482.20 9.79% $434.98 See Labor Rate NA

PANDUIT   ABMM-D              MOUNT W/O ADHESIVE                      PC B $376.21 11.21% $334.02 See Labor Rate NA

PANDUIT   ABMQS-A-C           MULTIPLE BRIDGE CT MOUNT                PC B $2,227.89 8.59% $2,036.59 See Labor Rate NA

PANDUIT   ABMQS-A-Q           MULTIPLE BRIDGE CT MOUNT                PC B $485.89 24.60% $366.37 See Labor Rate NA

PANDUIT   ABMQS-A-Q20         MULTIPLE BRIDGE CT MOUNT                PC B $534.49 24.60% $403.01 See Labor Rate NA

PANDUIT   ABMQS-AT-Q          MULTIPLE BRIDGE CT MOUNT                PC B $510.19 24.60% $384.69 See Labor Rate NA

PANDUIT   ABMQS-AT-Q0         MULTIPLE BRIDGE CT MOUNT                PC B $510.19 24.60% $384.69 See Labor Rate NA

PANDUIT   ABMQS-S6-C          MULTIPLE BRIDGE CT MOUNT                PC B $1,719.86 8.59% $1,572.18 See Labor Rate NA

PANDUIT   ABMQS-S6-C0         MULTIPLE BRIDGE CT MOUNT                PC B $1,977.83 8.59% $1,808.00 See Labor Rate NA

PANDUIT   ABMS-A-C            
ADH 2 WAY MT OFFER ABM112-A-C 

AS ALTERNA
PC B $130.31 23.21% $100.06 See Labor Rate NA

PANDUIT   ABMS-A-D            
ADH 2 WAY MT OFFER ABM112-A-D 

ALTERNATIV
PC B $492.21 8.59% $449.95 See Labor Rate NA

PANDUIT   ABMS-AT-C           
ADHESIVE BACK MT OFFER ABM112-

AT-C      
PC B $143.08 24.60% $107.88 See Labor Rate NA

PANDUIT   ABMS-AT-D           
ADHESIVE BACK MT OFFER ABM112-

AT-D      
PC B $613.54 9.79% $553.46 See Labor Rate NA

PANDUIT   ABMS-S6-D           CABLE TIE NO ADH.                       PC B $492.99 8.59% $450.66 See Labor Rate NA

PANDUIT   ABMT-A-C            ADH. MOUNT FOR 3/4" TAK-TY              PC B $199.71 25.87% $148.04 See Labor Rate NA

PANDUIT   ABMT-A-C20          ADH MT FOR 3/4" TAK-TY                  PC B $219.66 25.87% $162.83 See Labor Rate NA

PANDUIT   ABMT-A-Q            ADH. MOUNT FOR 3/4" TAK-TY              PC B $248.69 24.60% $187.52 See Labor Rate NA

PANDUIT   ABMT-A-Q20          ADH. MOUNT FOR 3/4" TAK-TY              PC B $273.61 24.60% $206.31 See Labor Rate NA

PANDUIT   ABMT-S6-C           #6 SCREW MT FOR TAK-TY                  PC B $179.73 25.87% $133.23 See Labor Rate NA

PANDUIT   ABMT-S6-C20         #6 SCREW MT FOR TAK-TY                  PC B $197.65 25.87% $146.52 See Labor Rate NA

PANDUIT   ABMT-S6-C60         #6 SCREW MT FOR TAK-TY                  PC B $227.34 25.87% $168.53 See Labor Rate NA

PANDUIT   ABMT-S6-C69         FR #6 SCREW MT FOR TAK-TY               PC B $206.69 25.87% $153.22 See Labor Rate NA

PANDUIT   ABMT-S6-Q           #6 SCREW MT FOR TAK-TY                  PC B $168.13 14.52% $143.71 See Labor Rate NA

PANDUIT   ABMT-S6-Q20         #6 SCREW MT FOR TAK-TY                  PC B $184.93 14.52% $158.07 See Labor Rate NA

PANDUIT   ABMT-S6-Q60         #6 SCREW MT FOR TAK-TY                  PC B $212.66 14.52% $181.78 See Labor Rate NA

PANDUIT   ABMT-S6-Q69         FR #6 SCREW MT FOR TAK-TY               PC B $193.35 14.52% $165.27 See Labor Rate NA

PANDUIT   ACC19-A-C           ADHESIVE CORD CLIPS                     PC B $63.09 24.60% $47.57 See Labor Rate NA

PANDUIT   ACC19-A-C20         ADHESIVE CORD CLIPS                     PC B $72.44 25.87% $53.70 See Labor Rate NA

PANDUIT   ACC19-A-L           ADHESIVE CORD CLIPS                     PC B $85.61 25.87% $63.46 See Labor Rate NA

PANDUIT   ACC19-A-L20         ADHESIVE CORD CLIPS                     PC B $94.19 25.87% $69.82 See Labor Rate NA

PANDUIT   ACC19-A-M           ADHESIVE CORD CLIPS                     PC B $303.83 9.79% $274.08 See Labor Rate NA

PANDUIT   ACC19-A-M20         ADHESIVE CORD CLIPS                     PC B $345.03 11.21% $306.34 See Labor Rate NA

PANDUIT   ACC19-AT-C          ADHESIVE CORD CLIPS                     PC B $75.00 25.87% $55.60 See Labor Rate NA

PANDUIT   ACC19-AT-C0         ADHESIVE CORD CLIP                      PC B $79.04 25.87% $58.59 See Labor Rate NA

PANDUIT   ACC19-AT-M          ADHESIVE CORD CLIPS                     PC B $360.76 11.21% $320.30 See Labor Rate NA

PANDUIT   ACC19-AT-M0         ADHESIVE CORD CLIPS                     PC B $380.14 11.21% $337.51 See Labor Rate NA

PANDUIT   ACC19-M20           CORD CLIPS                              PC B $292.34 11.21% $259.56 See Labor Rate NA
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PANDUIT   ACC38-A-C           ADHESIVE CORD CLIPS                     PC B $74.01 24.60% $55.81 See Labor Rate NA

PANDUIT   ACC38-A-C20         ADHESIVE CORD CLIPS                     PC B $85.01 25.87% $63.02 See Labor Rate NA

PANDUIT   ACC38-A-L           ADHESIVE CORD CLIPS                     PC B $100.40 25.87% $74.43 See Labor Rate NA

PANDUIT   ACC38-A-L20         ADHESIVE CORD CLIPS                     PC B $110.51 25.87% $81.92 See Labor Rate NA

PANDUIT   ACC38-A-M           ADHESIVE CORD CLIPS                     PC B $333.10 9.79% $300.48 See Labor Rate NA

PANDUIT   ACC38-A-M20         ADHESIVE CORD CLIPS                     PC B $378.31 11.21% $335.89 See Labor Rate NA

PANDUIT   ACC38-AT-C          ADHESIVE CORD CLIPS                     PC B $87.95 25.87% $65.20 See Labor Rate NA

PANDUIT   ACC38-AT-C0         ADHESIVE CORD CLIPS                     PC B $93.64 25.87% $69.42 See Labor Rate NA

PANDUIT   ACC38-AT-M          ADH CORD CLIPS, ACRYLIC                 PC B $395.45 11.21% $351.11 See Labor Rate NA

PANDUIT   ACC38-AT-M0         ADH CORD CLIPS, WR ACRYLIC              PC B $420.84 11.21% $373.65 See Labor Rate NA

PANDUIT   ACC62-A-C           CORD CLIP,ADH,0.62" BUNDLE,NAT          PC B $100.87 24.60% $76.06 See Labor Rate NA

PANDUIT   ACC62-A-C20         ADHESIVE CORD CLIPS                     PC B $115.92 25.87% $85.93 See Labor Rate NA

PANDUIT   ACC62-A-D           ADHESIVE CORD CLIPS                     PC B $485.89 9.79% $438.31 See Labor Rate NA

PANDUIT   ACC62-A-D20         ADHESIVE CORD CLIPS                     PC B $551.54 11.21% $489.69 See Labor Rate NA

PANDUIT   ACC62-A-L           ADHESIVE CORD CLIP                      PC B $136.88 25.87% $101.47 See Labor Rate NA

PANDUIT   ACC62-A-L20         ADHESIVE CORD CLIP                      PC B $150.71 25.87% $111.72 See Labor Rate NA

PANDUIT   ACC62-AT-C          ADHESIVE CORD CLIPS                     PC B $114.91 24.60% $86.64 See Labor Rate NA

PANDUIT   ACC62-AT-C0         ADHESIVE CORD CLIPS                     PC B $127.70 25.87% $94.66 See Labor Rate NA

PANDUIT   ACC62-AT-D          ADH CORD CLIPS, ACRYLIC                 PC B $571.19 11.21% $507.14 See Labor Rate NA

PANDUIT   ACC62-AT-D0         WEATHER RESISTANT/ACRYLIC TAPE          PC B $607.97 11.21% $539.79 See Labor Rate NA

PANDUIT   ACG24K              ARMOR CABLE GROUNDING KIT               KT B $31.96 6.31% $29.94 See Labor Rate NA

PANDUIT   ACG24K-500          ARMORED CABLE GROUNDING K               KT B $35.16 6.31% $32.94 See Labor Rate NA

PANDUIT   ACGK                ARMOR CABLE GROUNDING KIT               KT B $9.35 6.30% $8.76 See Labor Rate NA

PANDUIT   ADCC31-AT-C10       ADHESIVE CORD CLIPS                     PC B $72.68 25.87% $53.88 See Labor Rate NA

PANDUIT   AJC12-A-C           ADHESIVE J CLIPS                        PC B $24.69 9.80% $22.27 See Labor Rate NA

PANDUIT   AJC19-A-C           ADHESIVE J CLIPS                        PC B $26.27 9.79% $23.70 See Labor Rate NA

PANDUIT   AJC19-A-M           ADHESIVE J CLIPS                        PC B $205.27 9.79% $185.17 See Labor Rate NA

PANDUIT   AJC25-A-C           ADHESIVE J CLIPS                        PC B $29.58 9.79% $26.69 See Labor Rate NA

PANDUIT   AJC31-A-C           ADHESIVE J CLIPS                        PC B $40.47 9.79% $36.51 See Labor Rate NA

PANDUIT   AJC38-A-C           ADHESIVE J CLIPS                        PC B $48.88 9.79% $44.09 See Labor Rate NA

PANDUIT   AL-750-48TN-3       1 HOLE ALUMINUM LUG                     PC B $5,352.29 6.31% $5,014.32 See Labor Rate NA

PANDUIT   AM2-C               
USER SUPPLIED ADHESIVE BACK 

MOUNT       
PC B $96.09 24.60% $72.45 See Labor Rate NA

PANDUIT   AM2-M               USER APPLIED ADHESIVE BACK PC B $503.06 9.79% $453.80 See Labor Rate NA

PANDUIT   AMC25-AT-C10        ADHESIVE MOUNT CLIP                     PC B $26.09 9.80% $23.53 See Labor Rate NA

PANDUIT   ARC.68-A-C          ADJUST. REL. CLAMP                      PC B $689.97 8.59% $630.73 See Labor Rate NA

PANDUIT   ARC.68-A-C14        ADJUST REL. CLAMP                       PC B $703.37 8.59% $642.97 See Labor Rate NA

PANDUIT   ARC.68-A-Q          ADJUST. REL. CLAMP                      PC B $179.90 24.60% $135.65 See Labor Rate NA

PANDUIT   ARC.68-A-Q14        ADJUST. REL. CLAMP                      PC B $185.31 24.60% $139.73 See Labor Rate NA

PANDUIT   ARC.68-S6-C         ADJUST. REL. CLAMP                      PC B $435.80 9.79% $393.13 See Labor Rate NA

PANDUIT   ARC.68-S6-C14       ADJUST. REL. CLAMP                      PC B $444.44 9.79% $400.92 See Labor Rate NA

PANDUIT   ARC.68-S6-Q         ADJUST. REL. CLAMP                      PC B $110.03 24.60% $82.97 See Labor Rate NA

PANDUIT   ARC.68-S6-Q14       ADJUST. REL. CLAMP                      PC B $112.23 24.60% $84.62 See Labor Rate NA

PANDUIT   ASMS-A-T            
1.13" (28.7MM) SWIVEL CABLE TIE 

MOUNT   
PC B $373.87 11.21% $331.95 See Labor Rate NA

PANDUIT   ASMS-A-X            
1.13" (28.7MM) SWIVEL CABLE TIE 

MOUNT   
PC B $6.39 24.60% $4.82 See Labor Rate NA

PANDUIT   AST10-5-C100        AERIAL SUPPORT TIE                      PC B $732.59 9.79% $660.86 See Labor Rate NA

PANDUIT   AST15-5-C100        AERIAL SUPPORT TIE                      PC B $814.54 9.79% $734.78 See Labor Rate NA

PANDUIT   AST20-5-C100        AERIAL SUPPORT TIE                      PC B $815.91 9.79% $736.01 See Labor Rate NA

PANDUIT   AST25-5-C100        AERIAL SUPPORT TIE                      PC B $890.83 9.79% $803.60 See Labor Rate NA

PANDUIT   ATM-W187-M          Cable Tie Mount, Auto, Wi               PC B $168.11 11.21% $149.26 See Labor Rate NA

PANDUIT   ATM-W187-M20        CABLE TIE MOUNT, AUTO, WI               PC B $201.74 11.21% $179.12 See Labor Rate NA

PANDUIT   ATM-W187-M30        CABLE TIE MOUNT, AUTO, WI               PC B $218.55 11.21% $194.04 See Labor Rate NA

PANDUIT   ATM-W250-M          Cable Tie Mount, Auto, Wi               PC B $168.11 11.21% $149.26 See Labor Rate NA

PANDUIT   ATM-W250-M20        CABLE TIE MOUNT, AUTO, WI               PC B $201.74 11.21% $179.12 See Labor Rate NA

PANDUIT   ATM-W250-M30        CABLE TIE MOUNT, AUTO, WI               PC B $218.55 11.21% $194.04 See Labor Rate NA

PANDUIT   AVPDB               AUDIO VISUAL PUNCHDOWN BASE PC B $3.89 16.34% $3.25 See Labor Rate NA

PANDUIT   B
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $12.92 16.31% $10.81 See Labor Rate NA

PANDUIT   B2M2S-D             *BARB TY* MARKER                        PC B $913.32 8.59% $834.90 See Labor Rate NA

PANDUIT   B2M2S-D0            *BARB TY* MARKER                        PC B $1,062.63 8.59% $971.39 See Labor Rate NA
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PANDUIT   B3M2S-TL            *BARB TY* MARKER                        PC B $1,528.49 8.59% $1,397.24 See Labor Rate NA

PANDUIT   B3M2S-TL0           *BARB TY* MARKER                        PC B $1,714.25 8.59% $1,567.05 See Labor Rate NA

PANDUIT   B4M2S-TL            *BARB TY* MARKER                        PC B $1,919.48 8.59% $1,754.66 See Labor Rate NA

PANDUIT   B4M2S-TL0           *BARB TY* MARKER                        PC B $2,615.00 8.59% $2,390.46 See Labor Rate NA

PANDUIT   BA3EI-X             PD3 RACEWAY ADAPTERS                    PC B $0.95 16.16% $0.80 See Labor Rate NA

PANDUIT   BA3IW-X             PD3 RACEWAY ADAPTERS                    PC B $0.95 16.16% $0.80 See Labor Rate NA

PANDUIT   BA6EI-X             PD6 RACEWAY ADAPTERS                    PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   BA6IW-X             PD6 RACEWAY ADAPTERS                    PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   BC1.5I-S8-M         **BARB TY* CLAMP TIE                    PC B $189.90 9.79% $171.30 See Labor Rate NA

PANDUIT   BC1.5I-S8-M0        **BARB TY* CLAMP TIE                    PC B $259.63 11.21% $230.52 See Labor Rate NA

PANDUIT   BC1M-S4-M           **BARB TY* CLAMP TIE                    PC B $185.05 9.79% $166.93 See Labor Rate NA

PANDUIT   BC1M-S4-M0          **BARB TY* CLAMP TIE                    PC B $236.75 11.21% $210.20 See Labor Rate NA

PANDUIT   BC2M-S4-M           **BARB TY* CLAMP TIE                    PC B $184.94 9.79% $166.83 See Labor Rate NA

PANDUIT   BC2M-S4-M0          **BARB TY* CLAMP TIE                    PC B $241.76 11.21% $214.65 See Labor Rate NA

PANDUIT   BC2S-S10-C          **BARB TY* CLAMP TIE                    PC B $36.20 23.21% $27.80 See Labor Rate NA

PANDUIT   BC2S-S10-C0         **BARB TY* CLAMP TIE                    PC B $45.46 24.60% $34.28 See Labor Rate NA

PANDUIT   BC2S-S10-D          **BARB TY* CLAMP TIE                    PC B $172.97 8.59% $158.12 See Labor Rate NA

PANDUIT   BC2S-S10-D0         **BARB TY* CLAMP TIE                    PC B $249.05 8.59% $227.66 See Labor Rate NA

PANDUIT   BC3S-S10-D          **BARB TY* CLAMP TIE                    PC B $315.14 8.59% $288.08 See Labor Rate NA

PANDUIT   BC3S-S10-D0         **BARB TY* CLAMP TIE                    PC B $379.37 8.59% $346.79 See Labor Rate NA

PANDUIT   BC4LH-S25-L         **BARB TY* CLAMP TIE                    PC B $107.24 23.21% $82.35 See Labor Rate NA

PANDUIT   BC4LH-S25-L0        **BARB TY* CLAMP TIE                    PC B $156.11 24.60% $117.71 See Labor Rate NA

PANDUIT   BC4LH-S25-TL        **BARB TY* CLAMP TIE                    PC B $684.47 9.79% $617.45 See Labor Rate NA

PANDUIT   BC4LH-S25-TL0       **BARB TY* CLAMP TIE                    PC B $795.96 9.79% $718.02 See Labor Rate NA

PANDUIT   BC4S-S10-C          **BARB TY* CLAMP TIE                    PC B $94.50 23.21% $72.57 See Labor Rate NA

PANDUIT   BC4S-S10-C0         **BARB TY* CLAMP TIE                    PC B $109.28 23.21% $83.92 See Labor Rate NA

PANDUIT   BC4S-S10-D          **BARB TY* CLAMP TIE                    PC B $445.55 8.59% $407.29 See Labor Rate NA

PANDUIT   BC4S-S10-D0         **BARB TY* CLAMP TIE                    PC B $590.24 8.59% $539.56 See Labor Rate NA

PANDUIT   BC4S-S10-D30        **BARB TY* CLAMP TIE                    PC B $495.12 8.59% $452.61 See Labor Rate NA

PANDUIT   BEC38-A-L           BEVEL ENTRY CLIP                        PC B $120.98 24.60% $91.22 See Labor Rate NA

PANDUIT   BEC38-A-L20         BEVEL ENTRY CLIP                        PC B $131.79 24.60% $99.37 See Labor Rate NA

PANDUIT   BEC38-A-T           BEVEL ENTRY CLIP                        PC B $554.69 9.79% $500.38 See Labor Rate NA

PANDUIT   BEC38-A-T20         BEVEL ENTRY CLIP                        PC B $598.49 9.79% $539.89 See Labor Rate NA

PANDUIT   BEC38-AT-L0         BEVEL ENTRY CLIP                        PC B $152.97 24.60% $115.34 See Labor Rate NA

PANDUIT   BEC38-AT-T0         BEVEL ENTRY CLIP                        PC B $688.16 9.79% $620.78 See Labor Rate NA

PANDUIT   BEC3P75H25-T        BEVEL ENTRY CLIP WAT                    PC B $684.89 11.21% $608.09 See Labor Rate NA

PANDUIT   BEC62-A-L           BEVEL ENTRY CLIP                        PC B $162.96 24.60% $122.87 See Labor Rate NA

PANDUIT   BEC62-A-L20         BEVEL ENTRY CLIP                        PC B $181.09 24.60% $136.55 See Labor Rate NA

PANDUIT   BEC62-A-T           BEVEL ENTRY CLIP                        PC B $802.14 9.79% $723.59 See Labor Rate NA

PANDUIT   BEC62-A-T20         BEVEL ENTRY CLIP                        PC B $891.28 9.79% $804.00 See Labor Rate NA

PANDUIT   BEC62-AT-L0         BEVEL ENTRY CLIP                        PC B $213.06 24.60% $160.65 See Labor Rate NA

PANDUIT   BEC62-AT-T0         BEVEL ENTRY CLIP                        PC B $1,048.51 9.79% $945.84 See Labor Rate NA

PANDUIT   BEC75-A-L           BEVEL ENTRY CLIP                        PC B $178.46 24.60% $134.56 See Labor Rate NA

PANDUIT   BEC75-A-L20         BEVEL ENTRY CLIP                        PC B $194.40 24.60% $146.58 See Labor Rate NA

PANDUIT   BEC75-A-T           BEVEL ENTRY CLIP                        PC B $928.82 9.79% $837.87 See Labor Rate NA

PANDUIT   BEC75-A-T20         BEVEL ENTRY CLIP                        PC B $947.64 9.79% $854.85 See Labor Rate NA

PANDUIT   BEC75-AT-L0         BEVEL ENTRY CLIP                        PC B $225.75 24.60% $170.22 See Labor Rate NA

PANDUIT   BEC75-AT-T0         BEVEL ENTRY CLIP                        PC B $1,110.91 9.79% $1,002.13 See Labor Rate NA

PANDUIT   BECP38H25-L         BEVEL ENTRY CLIP                        PC B $97.20 25.87% $72.05 See Labor Rate NA

PANDUIT   BECP38H25-L20       BEVEL ENTRY CLIP                        PC B $101.07 25.87% $74.92 See Labor Rate NA

PANDUIT   BECP38H25-T         BEVEL ENTRY CLIP                        PC B $424.34 11.21% $376.76 See Labor Rate NA

PANDUIT   BECP38H25-T20       BEVEL ENTRY CLIP                        PC B $466.70 11.21% $414.36 See Labor Rate NA

PANDUIT   BECP75H25-L         BEVEL ENTRY CLIP                        PC B $143.42 25.87% $106.32 See Labor Rate NA

PANDUIT   BECP75H25-L20       BEVEL ENTRY CLIP                        PC B $166.87 25.87% $123.70 See Labor Rate NA

PANDUIT   BECP75H25-T         BEVEL ENTRY CLIP                        PC B $684.89 11.21% $608.09 See Labor Rate NA

PANDUIT   BECP75H25-T20       BEVEL ENTRY CLIP                        PC B $753.39 11.21% $668.91 See Labor Rate NA

PANDUIT   BF1M-C              *BARB TY* FLAG TIE                      PC B $35.48 23.21% $27.24 See Labor Rate NA

PANDUIT   BF1M-M              *BARB TY* FLAG MARKER                   PC B $153.65 8.59% $140.45 See Labor Rate NA

PANDUIT   BF1M-M0             *BARB TY* FLAG MARKER                   PC B $191.91 11.21% $170.39 See Labor Rate NA

PANDUIT   BF2M-C              *BARB TY* FLAG TIE                      PC B $55.07 24.60% $41.53 See Labor Rate NA

PANDUIT   BF2M-M              *BARB TY* FLAG MARKER                   PC B $240.81 8.59% $220.13 See Labor Rate NA

PANDUIT   BF2M-M0             *BARB TY* FLAG MARKER                   PC B $277.55 8.59% $253.72 See Labor Rate NA
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PANDUIT   BGN1032-C           #10-32 BONDING GROUND NUT               PC B $109.82 6.31% $102.89 See Labor Rate NA

PANDUIT   BGN-C               #12-24 BONDING GROUND NUT               PC B $109.82 6.31% $102.89 See Labor Rate NA

PANDUIT   BGNM5-C             M5 BONDING GROUND NUT                   PC B $109.82 6.31% $102.89 See Labor Rate NA

PANDUIT   BGNM6-C             M6 BONDING GROUND NUT                   PC B $109.82 6.31% $102.89 See Labor Rate NA

PANDUIT   BLUA1/0D3-X         2 HOLE ALUMINUM LUG                     PC B $1,220.22 6.31% $1,143.17 See Labor Rate NA

PANDUIT   BLUA2D-X            2 HOLE ALUMINUM LUG                     PC B $1,209.61 6.31% $1,133.23 See Labor Rate NA

PANDUIT   BM1M-C              *BARB TY* MARKER                        PC B $36.84 23.21% $28.29 See Labor Rate NA

PANDUIT   BM1M-M              CMD:B TY* MARKER                        PC B $156.62 8.59% $143.17 See Labor Rate NA

PANDUIT   BM1M-M0             *BARB TY* MARKER                        PC B $268.13 9.79% $241.87 See Labor Rate NA

PANDUIT   BM2M-C              *BARB TY* MARKER TIE                    PC B $55.28 24.60% $41.68 See Labor Rate NA

PANDUIT   BM2M-M              *BARB TY* MARKER                        PC B $240.35 8.59% $219.71 See Labor Rate NA

PANDUIT   BM2M-M0             *BARB TY* MARKER                        PC B $291.61 11.21% $258.91 See Labor Rate NA

PANDUIT   BM2S-C              *BARB TY* MARKER TIE                    PC B $69.03 23.21% $53.01 See Labor Rate NA

PANDUIT   BM2S-D              *BARB TY* MARKER                        PC B $292.29 8.59% $267.19 See Labor Rate NA

PANDUIT   BM2S-D0             *BARB TY* MARKER                        PC B $378.61 11.21% $336.15 See Labor Rate NA

PANDUIT   BM4S-C              *BARB TY* MARKER TIE                    PC B $99.87 24.60% $75.30 See Labor Rate NA

PANDUIT   BM4S-D              *BARB TY* MARKER TIE                    PC B $559.41 8.59% $511.38 See Labor Rate NA

PANDUIT   BM4S-D0             *BARB TY* MARKER                        PC B $622.73 8.59% $569.26 See Labor Rate NA

PANDUIT   BP2S-D0             *BARB TY* PUSH MOUNT                    PC B $207.62 8.59% $189.79 See Labor Rate NA

PANDUIT   BPC1/0-X            BI-METALLIC PIN CONNECTOR               PC B $1,362.72 6.31% $1,276.67 See Labor Rate NA

PANDUIT   BPC1-X              BI-METALLIC PIN CONNECTOR               PC B $1,310.15 6.31% $1,227.42 See Labor Rate NA

PANDUIT   BPC2/0-X            BI-METALLIC PIN CONNECTOR               PC B $1,444.49 6.31% $1,353.28 See Labor Rate NA

PANDUIT   BPC250-X            BI-METALLIC PIN CONNECTOR               PC B $2,591.98 6.31% $2,428.31 See Labor Rate NA

PANDUIT   BPC2-L              BI-METALLIC PIN CONNECTOR               PC B $1,142.08 6.31% $1,069.97 See Labor Rate NA

PANDUIT   BPC3/0-X            BI-METALLIC PIN CONNECTOR               PC B $1,690.85 6.31% $1,584.08 See Labor Rate NA

PANDUIT   BPC300-X            BI-METALLIC PIN CONNECTOR               PC B $2,863.10 6.31% $2,682.31 See Labor Rate NA

PANDUIT   BPC350-X            BI-METALLIC PIN CONNECTOR               PC B $3,082.62 6.31% $2,887.97 See Labor Rate NA

PANDUIT   BPC4/0-X            BI-METALLIC PIN CONNECTOR               PC B $2,034.76 6.31% $1,906.28 See Labor Rate NA

PANDUIT   BPC400-X            BI-METALLIC PIN CONNECTOR               PC B $3,454.01 6.31% $3,235.91 See Labor Rate NA

PANDUIT   BPC4-L              BI-METALLIC PIN CONNECTOR               PC B $1,078.85 6.31% $1,010.73 See Labor Rate NA

PANDUIT   BPC500-X            BI-METALLIC PIN CONNECTOR               PC B $3,993.38 6.31% $3,741.22 See Labor Rate NA

PANDUIT   BPC600-6            BI-METALLIC PIN CONNECTOR               PC B $5,002.54 6.31% $4,686.65 See Labor Rate NA

PANDUIT   BPC6-L              BI-METALLIC PIN CONNECTOR               PC B $1,029.74 6.31% $964.72 See Labor Rate NA

PANDUIT   BPC750-6            BI-METALLIC PIN CONNECTOR               PC B $5,464.32 6.31% $5,119.27 See Labor Rate NA

PANDUIT   BR.5-E6-C           BUNDLE RETAINER                         PC B $88.73 9.79% $80.04 See Labor Rate NA

PANDUIT   BR.75-E6-C          BUNDLE RETAINER                         PC B $93.56 9.79% $84.40 See Labor Rate NA

PANDUIT   BR2-1.3             1-2" BUNDLE RETAINER                    PC B $7.18 5.26% $6.80 See Labor Rate NA

PANDUIT   BR2-1.3-A            1 - ADH 2" BUND RETAINER               PC B $8.11 5.30% $7.68 See Labor Rate NA

PANDUIT   BR2-1.3-A-X         ADH 2" BUNDLE RETAINER                  PC B $732.06 2.65% $712.63 See Labor Rate NA

PANDUIT   BR2-1.3-X           
2" BUNDLE RETAINER 

1.3"(33MM)STANDOFF H.
PC B $656.89 2.65% $639.45 See Labor Rate NA

PANDUIT   BR2-1.5-X           2" (50.8MM) BUNDLE RETAINER             PC B $711.22 6.65% $663.90 See Labor Rate NA

PANDUIT   BR2-4-X             2" (50.8MM) BUNDLE RETAINER             PC B $775.80 6.65% $724.19 See Labor Rate NA

PANDUIT   BR2-6-X             2" (50.8MM) BUNDLE RETAINER             PC B $843.49 6.65% $787.38 See Labor Rate NA

PANDUIT   BS100445            BRAIDED BONDING STRAP, ON               PC B $69.30 6.32% $64.92 See Labor Rate NA

PANDUIT   BS100445U           BRAIDED BONDING STRAP, ON               PC B $63.11 6.32% $59.12 See Labor Rate NA

PANDUIT   BS100645            BRAIDED BONDING STRAP, ON               PC B $76.99 6.31% $72.13 See Labor Rate NA

PANDUIT   BS100645U           BRAIDED BONDING STRAP, ON               PC B $70.13 6.32% $65.70 See Labor Rate NA

PANDUIT   BS100845            BRAIDED BONDING STRAP, ON               PC B $84.68 6.31% $79.34 See Labor Rate NA

PANDUIT   BS100845U           BRAIDED BONDING STRAP, ON               PC B $77.92 6.31% $73.00 See Labor Rate NA

PANDUIT   BS101245            BRAIDED BONDING STRAP, ON               PC B $93.16 6.31% $87.28 See Labor Rate NA

PANDUIT   BS101245U           BRAIDED BONDING STRAP, ON               PC B $86.57 6.31% $81.10 See Labor Rate NA

PANDUIT   BS10-D              BUTT SPLICE,NON-INS.                    PC B $217.66 7.64% $201.03 See Labor Rate NA

PANDUIT   BS10-L              BUTT SPLICE,NON-INS.                    PC B $67.19 23.21% $51.59 See Labor Rate NA

PANDUIT   BS14-C              BUTT SPLICE,NON-INS.                    PC B $48.09 23.21% $36.93 See Labor Rate NA

PANDUIT   BS14-M              BUTT SPLICE,NON-INS.                    PC B $151.38 7.64% $139.82 See Labor Rate NA

PANDUIT   BS18-C              BUTT SPLICE,NON-INS.                    PC B $46.23 23.21% $35.50 See Labor Rate NA

PANDUIT   BS18-M              BUTT SPLICE,NON-INS.                    PC B $159.04 7.64% $146.89 See Labor Rate NA

PANDUIT   BS201246EU          BRAIDED BONDING STRAP, TW               PC B $86.57 6.31% $81.10 See Labor Rate NA

PANDUIT   BS201846EU          BRAIDED BONDING STRAP, TW               PC B $97.78 6.31% $91.61 See Labor Rate NA

PANDUIT   BS202446EU          BRAIDED BONDING STRAP, TW               PC B $108.51 6.32% $101.66 See Labor Rate NA

PANDUIT   BS22-C              BUTT SPLICE NON-INSUL                   PC B $61.81 24.60% $46.61 See Labor Rate NA
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PANDUIT   BS22-M              BUTT SPLICE NON-INSUL                   PC B $162.39 7.64% $149.98 See Labor Rate NA

PANDUIT   BSH10-E             BUTT SPLICE HEAT SHRNK IN               PC B $246.50 24.60% $185.86 See Labor Rate NA

PANDUIT   BSH14-D             HEAT SHRINK INSUL BUTT SPLICE           PC B $1,404.97 7.64% $1,297.64 See Labor Rate NA

PANDUIT   BSH14-Q             BUTT SPLICE HEAT SHRNK IN               PC B $227.53 24.60% $171.56 See Labor Rate NA

PANDUIT   BSH18-Q             BUTT SPLICE HEAT SHRNK IN               PC B $227.53 24.60% $171.56 See Labor Rate NA

PANDUIT   BSM1-C              METRIC BUTT SPLICE NON IN               PC B $47.63 23.21% $36.58 See Labor Rate NA

PANDUIT   BSM1-X              METRIC BUTT SPLICE N                    PC B $107.53 23.21% $82.57 See Labor Rate NA

PANDUIT   BSM2-C              METRIC BUTT SPLICE NON IN               PC B $47.61 23.21% $36.56 See Labor Rate NA

PANDUIT   BSM2-X              METRIC BUTT SPLICE N                    PC B $107.53 23.21% $82.57 See Labor Rate NA

PANDUIT   BSM6-L              METRIC BUTT SPLICE NON-IN               PC B $66.51 23.21% $51.07 See Labor Rate NA

PANDUIT   BSM6-X              METRIC BUTT SPLICE NON-IN               PC B $107.53 23.21% $82.57 See Labor Rate NA

PANDUIT   BSMN1-3K            METRIC BUTT SPLICE NYLON-               PC B $295.37 11.76% $260.64 See Labor Rate NA

PANDUIT   BSMN2-3K            METRIC BUTT SPLICE NYLON-               PC B $295.37 11.76% $260.64 See Labor Rate NA

PANDUIT   BSMN6-2K            REEL-FED BUTT SPLICES -                 PC B $393.92 11.76% $347.60 See Labor Rate NA

PANDUIT   BSMP1-3K            METRIC BUTT SPLICE PREM -               PC B $354.44 11.76% $312.77 See Labor Rate NA

PANDUIT   BSMP2-3K            METRIC BUTT SPLICE PREM-                PC B $354.44 11.76% $312.77 See Labor Rate NA

PANDUIT   BSMV1BX-CY          METRIC BUTT SPLICE VINYL                PC B $70.52 23.21% $54.15 See Labor Rate NA

PANDUIT   BSMV1BX-L           METRIC BUTT SPLICE, VINYL               PC B $70.52 23.21% $54.15 See Labor Rate NA

PANDUIT   BSMV1BX-MY          METRIC BUTT SPLICE VINYL                PC B $240.28 6.31% $225.11 See Labor Rate NA

PANDUIT   BSMV1BX-XY          METRIC BUTT SPLICE                      PC B $113.99 23.21% $87.53 See Labor Rate NA

PANDUIT   BSMV2BX-C           METRIC BUTT SPLICE NON IN               PC B $70.50 23.21% $54.14 See Labor Rate NA

PANDUIT   BSMV2BX-L           METRIC BUTT SPLICE, VINYL               PC B $70.50 23.21% $54.14 See Labor Rate NA

PANDUIT   BSMV2BX-M           METRIC BUTT SPLICE VINYL                PC B $240.28 6.31% $225.11 See Labor Rate NA

PANDUIT   BSMV2BX-X           METRIC BUTT SPLICE VINYL                PC B $113.99 23.21% $87.53 See Labor Rate NA

PANDUIT   BSMV6X-L            METRIC BUTT SPLICE VINYL                PC B $103.63 23.21% $79.58 See Labor Rate NA

PANDUIT   BSMV6X-Q            METRIC BUTT SPLICE, VINYL               PC B $103.63 23.21% $79.58 See Labor Rate NA

PANDUIT   BSMV6X-X            METRIC BUTT SPLICE V                    PC B $113.99 23.21% $87.53 See Labor Rate NA

PANDUIT   BSN10-2K            REEL-FED BUTT SPLICES -                 PC B $316.91 11.76% $279.65 See Labor Rate NA

PANDUIT   BSN10-D             BUTT SPLICE,NYLON                       PC B $349.88 6.31% $327.79 See Labor Rate NA

PANDUIT   BSN10-L             BUTT SPLICE,NYLON                       PC B $129.36 23.21% $99.34 See Labor Rate NA

PANDUIT   BSN14-3K            REEL-FED BUTT SPLICES -                 PC B $238.99 11.76% $210.89 See Labor Rate NA

PANDUIT   BSN14-C             BUTT SPLICE,NYLON                       PC B $88.32 23.21% $67.82 See Labor Rate NA

PANDUIT   BSN14-M             BUTT SPLICE,NYLON                       PC B $262.35 6.31% $245.78 See Labor Rate NA

PANDUIT   BSN18-3K            REEL-FED BUTT SPLICES -                 PC B $238.99 11.76% $210.89 See Labor Rate NA

PANDUIT   BSN18-C             BUTT SPLICE,NYLON                       PC B $88.32 23.21% $67.82 See Labor Rate NA

PANDUIT   BSN18-M             BUTT SPLICE,NYLON                       PC B $262.35 6.31% $245.78 See Labor Rate NA

PANDUIT   BSN22-C             BUTT SPLICE NYLON INSUL                 PC B $109.74 24.60% $82.75 See Labor Rate NA

PANDUIT   BSN22-M             TERM,BUTT SPL NYLON                     PC B $296.70 7.64% $274.04 See Labor Rate NA

PANDUIT   BSP14-3K            REEL-FED BUTT SPLICE PREMIUM-           PC B $286.85 11.76% $253.12 See Labor Rate NA

PANDUIT   BSP18-3K            REEL-FED BUTT SPLICE PREMIUM-           PC B $286.85 11.76% $253.12 See Labor Rate NA

PANDUIT   BSV10X-D            BUTT SPLICE VINYL                       PC B $363.11 6.32% $340.18 See Labor Rate NA

PANDUIT   BSV10X-L            BUTT SPLICE VINYL                       PC B $98.75 23.21% $75.83 See Labor Rate NA

PANDUIT   BSV10X-Q            BUTT SPLICE VINYL INSUL -               PC B $98.75 23.21% $75.83 See Labor Rate NA

PANDUIT   BSV10X-X            VINYL INSUL BUTT SPLICE                 PC B $110.73 14.52% $94.65 See Labor Rate NA

PANDUIT   BSV14X-C            BUTT SPLICE VINYL                       PC B $66.55 23.21% $51.11 See Labor Rate NA

PANDUIT   BSV14X-L            BUTT SPLICE 16-14 VINYL INS             PC B $74.79 23.21% $57.43 See Labor Rate NA

PANDUIT   BSV14X-M            BUTT SPLICE VINYL                       PC B $244.83 6.31% $229.37 See Labor Rate NA

PANDUIT   BSV14X-X            VINYL INSUL BUTT SPLICE                 PC B $89.08 14.52% $76.14 See Labor Rate NA

PANDUIT   BSV18X-CY           BUTT SPLICE VINYL                       PC B $67.17 23.21% $51.58 See Labor Rate NA

PANDUIT   BSV18X-LY           BUTT SPLICE 22-18 VINYL I               PC B $73.34 23.21% $56.32 See Labor Rate NA

PANDUIT   BSV18X-MY           BUTT SPLICE VINYL                       PC B $244.83 6.31% $229.37 See Labor Rate NA

PANDUIT   BSV18X-X            VINYL IINSUL BUTT SPLICE                PC B $89.08 14.52% $76.14 See Labor Rate NA

PANDUIT   BSV18X-XY           VINYL IINSUL BUTT SPLICE                PC B $89.08 14.52% $76.14 See Labor Rate NA

PANDUIT   BT1.5I-C            *BARB TY* CABLE TIE                     PC B $17.94 23.22% $13.77 See Labor Rate NA

PANDUIT   BT1.5I-C0           *BARB TY* CABLE TIE                     PC B $22.05 23.21% $16.93 See Labor Rate NA

PANDUIT   BT1.5I-M            *BARB TY* CABLE TIE                     PC B $48.08 8.59% $43.95 See Labor Rate NA

PANDUIT   BT1.5I-M0           *BARB TY* CABLE TIE                     PC B $65.58 8.59% $59.95 See Labor Rate NA

PANDUIT   BT1.5I-M1           *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M10          *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M2           *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M3           *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M30          *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA
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PANDUIT   BT1.5I-M39          *BARB TY* CABLE TIE                     PC B $77.56 11.21% $68.86 See Labor Rate NA

PANDUIT   BT1.5I-M4Y          *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M5           *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M6           *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M7           *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5I-M8           *BARB TY* CABLE TIE                     PC B $65.43 11.21% $58.09 See Labor Rate NA

PANDUIT   BT1.5M-C            *BARB TY* CABLE TIE                     PC B $20.81 23.22% $15.98 See Labor Rate NA

PANDUIT   BT1.5M-C0           *BARB TY* CABLE TIE                     PC B $24.37 23.20% $18.72 See Labor Rate NA

PANDUIT   BT1.5M-M            *BARB TY* CABLE TIE                     PC B $46.55 8.59% $42.55 See Labor Rate NA

PANDUIT   BT1.5M-M0           *BARB TY* CABLE TIE                     PC B $67.58 8.59% $61.77 See Labor Rate NA

PANDUIT   BT1.5M-M30          *BARB TY* CABLE TIE                     PC B $55.98 8.59% $51.17 See Labor Rate NA

PANDUIT   BT1.5M-M69          CABLE TIE, METAL BARB, 6.               PC B $148.01 11.21% $131.41 See Labor Rate NA

PANDUIT   BT1HT               
PAN-STEEL CLAMP INSTALLATION 

TENSION    
PC B $648.35 1.86% $636.32 See Labor Rate NA

PANDUIT   BT1M-C              *BARB TY* CABLE TIE                     PC B $15.55 23.21% $11.94 See Labor Rate NA

PANDUIT   BT1M-C0             *BARB TY* CABLE TIE                     PC B $20.37 23.21% $15.64 See Labor Rate NA

PANDUIT   BT1M-C30            *BARB TY* CABLE TIE                     PC B $20.43 25.86% $15.15 See Labor Rate NA

PANDUIT   BT1M-M              *BARB TY* CABLE TIE                     PC B $31.44 8.59% $28.74 See Labor Rate NA

PANDUIT   BT1M-M0             *BARB TY* CABLE TIE                     PC B $49.23 8.59% $45.00 See Labor Rate NA

PANDUIT   BT1M-M1             *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M10            *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M2             *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M3             *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M30            *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M300           CABLE TIE, METAL BARB, 4.               PC B $59.83 11.21% $53.12 See Labor Rate NA

PANDUIT   BT1M-M39            *BARB TY* CABLE TIE                     PC B $60.66 11.21% $53.86 See Labor Rate NA

PANDUIT   BT1M-M4Y            *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M5             *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M6             *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M69            CABLE TIE, METAL BARB, 4.               PC B $109.04 11.21% $96.81 See Labor Rate NA

PANDUIT   BT1M-M7             *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT1M-M8             *BARB TY* CABLE TIE                     PC B $42.17 11.22% $37.44 See Labor Rate NA

PANDUIT   BT2HT               HIGH TENSION BANDING TOOL               PC B $674.28 1.85% $661.78 See Labor Rate NA

PANDUIT   BT2I-C              *BARB TY* CABLE TIE                     PC B $27.05 23.21% $20.77 See Labor Rate NA

PANDUIT   BT2I-C0             *BARB TY* CABLE TIE                     PC B $32.50 23.21% $24.96 See Labor Rate NA

PANDUIT   BT2I-M              *BARB TY* CABLE TIE                     PC B $61.85 8.59% $56.54 See Labor Rate NA

PANDUIT   BT2I-M0             *BARB TY* CABLE TIE                     PC B $88.07 8.59% $80.51 See Labor Rate NA

PANDUIT   BT2I-M30            *BARB TY* CABLE TIE                     PC B $80.49 11.22% $71.46 See Labor Rate NA

PANDUIT   BT2I-M300           CABLE TIE, METAL BARB, 8.               PC B $110.22 11.21% $97.86 See Labor Rate NA

PANDUIT   BT2I-M69            CABLE TIE, METAL BARB, 8.               PC B $194.50 11.21% $172.69 See Labor Rate NA

PANDUIT   BT2LH-L             *BARB TY* CABLE TIE                     PC B $57.20 24.60% $43.13 See Labor Rate NA

PANDUIT   BT2LH-L0            *BARB TY* CABLE TIE                     PC B $64.62 24.60% $48.73 See Labor Rate NA

PANDUIT   BT2LH-TL            *BARB TY* CABLE TIE                     PC B $321.43 9.79% $289.95 See Labor Rate NA

PANDUIT   BT2LH-TL0           *BARB TY* CABLE TIE                     PC B $368.32 9.79% $332.25 See Labor Rate NA

PANDUIT   BT2LH-TL300         CABLE TIE, METAL BARB, 8.               PC B $505.78 11.21% $449.06 See Labor Rate NA

PANDUIT   BT2M-C              *BARB TY* CABLE TIE                     PC B $21.81 23.21% $16.75 See Labor Rate NA

PANDUIT   BT2M-C0             *BARB TY* CABLE TIE                     PC B $27.46 23.21% $21.09 See Labor Rate NA

PANDUIT   BT2M-M              *BARB TY* CABLE TIE                     PC B $47.25 8.59% $43.19 See Labor Rate NA

PANDUIT   BT2M-M0             *BARB TY* CABLE TIE                     PC B $70.52 8.59% $64.46 See Labor Rate NA

PANDUIT   BT2M-M2             *BARB TY* CABLE TIE                     PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   BT2M-M3             *BARB TY* CABLE TIE                     PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   BT2M-M30            *BARB TY* CABLE TIE                     PC B $52.94 8.59% $48.39 See Labor Rate NA

PANDUIT   BT2M-M4Y            *BARB TY* CABLE TIE                     PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   BT2M-M5             *BARB TY* CABLE TIE                     PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   BT2M-M6             *BARB TY* CABLE TIE                     PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   BT2M-M8             *BARB TY* CABLE TIE                     PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   BT2S-C              *BARB TY* CABLE TIE                     PC B $22.67 23.21% $17.41 See Labor Rate NA

PANDUIT   BT2S-C0             *BARB TY* CABLE TIE                     PC B $24.22 23.21% $18.60 See Labor Rate NA

PANDUIT   BT2S-M              *BARB TY* CABLE TIE                     PC B $65.04 8.59% $59.46 See Labor Rate NA

PANDUIT   BT2S-M0             
CABLE TIE, METAL BARB, WEATHER 

RESISTANT
PC B $72.63 8.59% $66.39 See Labor Rate NA

PANDUIT   BT2S-M1             *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA
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PANDUIT   BT2S-M10            *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M2             *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M20            *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M3             *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M30            *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M300           CABLE TIE, METAL BARB, 8.               PC B $108.88 11.21% $96.67 See Labor Rate NA

PANDUIT   BT2S-M39            *BARB TY* CABLE TIE                     PC B $90.33 11.21% $80.20 See Labor Rate NA

PANDUIT   BT2S-M4             *BARB TY* CABLE TIE                     EA B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M4Y            *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M5             *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M6             *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M69            CABLE TIE, METAL BARB, 8.               PC B $250.90 11.21% $222.77 See Labor Rate NA

PANDUIT   BT2S-M7             *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT2S-M8             *BARB TY* CABLE TIE                     PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   BT3I-C              *BARB TY* CABLE TIE                     PC B $33.35 23.21% $25.61 See Labor Rate NA

PANDUIT   BT3I-C0             *BARB TY* CABLE TIE                     PC B $44.52 23.21% $34.19 See Labor Rate NA

PANDUIT   BT3I-M              *BARB TY* CABLE TIE                     PC B $131.55 8.59% $120.25 See Labor Rate NA

PANDUIT   BT3I-M0             *BARB TY* CABLE TIE                     PC B $182.33 8.59% $166.67 See Labor Rate NA

PANDUIT   BT3I-M30            *BARB TY* CABLE TIE                     PC B $172.21 11.21% $152.90 See Labor Rate NA

PANDUIT   BT3LH-L             *BARB TY* CABLE TIE                     PC B $76.26 24.60% $57.50 See Labor Rate NA

PANDUIT   BT3LH-L0            *BARB TY* CABLE TIE                     PC B $83.79 24.60% $63.18 See Labor Rate NA

PANDUIT   BT3LH-TL            *BARB TY* CABLE TIE                     PC B $348.00 8.59% $318.12 See Labor Rate NA

PANDUIT   BT3LH-TL0           *BARB TY* CABLE TIE                     PC B $443.92 9.79% $400.45 See Labor Rate NA

PANDUIT   BT3S-C              *BARB TY* CABLE TIE                     PC B $46.25 23.21% $35.52 See Labor Rate NA

PANDUIT   BT3S-C0             *BARB TY* CABLE TIE                     PC B $49.56 23.21% $38.06 See Labor Rate NA

PANDUIT   BT3S-C2             *BARB TY* CABLE TIE                     PC B $58.14 24.60% $43.84 See Labor Rate NA

PANDUIT   BT3S-M              *BARB TY* CABLE TIE                     PC B $172.68 8.59% $157.85 See Labor Rate NA

PANDUIT   BT3S-M0             *BARB TY* CABLE TIE                     PC B $205.19 8.59% $187.57 See Labor Rate NA

PANDUIT   BT3S-M30            *BARB TY* CABLE TIE                     PC B $218.31 11.21% $193.83 See Labor Rate NA

PANDUIT   BT3S-M300           CABLE TIE, METAL BARB, 12               PC B $290.33 11.21% $257.78 See Labor Rate NA

PANDUIT   BT3S-M39            *BARB TY* CABLE TIE                     PC B $237.77 11.21% $211.11 See Labor Rate NA

PANDUIT   BT3S-M69            CABLE TIE, METAL BARB, 12               PC B $549.12 11.21% $487.54 See Labor Rate NA

PANDUIT   BT4I-C              *BARB TY* CABLE TIE                     PC B $47.06 23.21% $36.14 See Labor Rate NA

PANDUIT   BT4I-C0             *BARB TY* CABLE TIE                     PC B $58.65 23.21% $45.04 See Labor Rate NA

PANDUIT   BT4I-M              *BARB TY* CABLE TIE                     PC B $206.67 8.59% $188.92 See Labor Rate NA

PANDUIT   BT4I-M0             *BARB TY* CABLE TIE                     PC B $274.10 8.59% $250.56 See Labor Rate NA

PANDUIT   BT4I-M14            *BARB TY* CABLE TIE                     PC B $260.66 11.21% $231.43 See Labor Rate NA

PANDUIT   BT4LH-L             *BARB TY* CABLE TIE                     PC B $76.01 23.21% $58.37 See Labor Rate NA

PANDUIT   BT4LH-L0            *BARB TY* CABLE TIE                     PC B $82.63 23.21% $63.45 See Labor Rate NA

PANDUIT   BT4LH-TL            *BARB TY* CABLE TIE                     PC B $396.54 8.59% $362.49 See Labor Rate NA

PANDUIT   BT4LH-TL0           *BARB TY* CABLE TIE                     PC B $455.33 8.59% $416.23 See Labor Rate NA

PANDUIT   BT4LH-TL30          *BARB TY* CABLE TIE                     PC B $518.98 11.21% $460.78 See Labor Rate NA

PANDUIT   BT4LH-TL300         CABLE TIE, METAL BARB, 14               PC B $639.37 11.21% $567.67 See Labor Rate NA

PANDUIT   BT4LH-TL39          *BARB TY* CABLE TIE                     PC B $550.78 11.21% $489.02 See Labor Rate NA

PANDUIT   BT4LH-TL69          CABLE TIE, METAL BARB, 14               PC B $917.49 11.21% $814.61 See Labor Rate NA

PANDUIT   BT4M-C              *BARB TY* CABLE TIE                     PC B $31.47 23.21% $24.17 See Labor Rate NA

PANDUIT   BT4M-C0             *BARB TY* CABLE TIE                     PC B $41.76 23.21% $32.07 See Labor Rate NA

PANDUIT   BT4M-M              *BARB TY* CABLE TIE                     PC B $86.43 8.59% $79.01 See Labor Rate NA

PANDUIT   BT4M-M0             *BARB TY* CABLE TIE                     PC B $117.92 8.59% $107.79 See Labor Rate NA

PANDUIT   BT4S-C              *BARB TY* CABLE TIE                     PC B $52.12 23.21% $40.02 See Labor Rate NA

PANDUIT   BT4S-C0             *BARB TY* CABLE TIE                     PC B $55.74 23.21% $42.80 See Labor Rate NA

PANDUIT   BT4S-M              *BARB TY* CABLE TIE                     PC B $192.99 8.59% $176.42 See Labor Rate NA

PANDUIT   BT4S-M0             *BARB TY* CABLE TIE                     PC B $218.06 8.59% $199.33 See Labor Rate NA

PANDUIT   BT4S-M10            *BARB TY* CABLE TIE                     PC B $252.94 11.21% $224.57 See Labor Rate NA

PANDUIT   BT4S-M2             *BARB TY* CABLE TIE                     PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   BT4S-M3             *BARB TY* CABLE TIE                     PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   BT4S-M30            *BARB TY* CABLE TIE                     PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   BT4S-M300           CABLE TIE, METAL BARB, 15               PC B $341.75 11.21% $303.43 See Labor Rate NA

PANDUIT   BT4S-M39            *BARB TY* CABLE TIE                     PC B $294.91 11.21% $261.84 See Labor Rate NA

PANDUIT   BT4S-M4Y            *BARB TY* CABLE TIE                     PC B $252.94 11.21% $224.57 See Labor Rate NA

PANDUIT   BT4S-M5             *BARB TY* CABLE TIE                     PC B $252.94 11.21% $224.57 See Labor Rate NA

PANDUIT   BT4S-M6             *BARB TY* CABLE TIE                     PC B $252.94 11.21% $224.57 See Labor Rate NA
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PANDUIT   BT4S-M7             *BARB TY* CABLE TIE                     PC B $252.94 11.21% $224.57 See Labor Rate NA

PANDUIT   BT4S-M8             *BARB TY* CABLE TIE                     PC B $252.94 11.21% $224.57 See Labor Rate NA

PANDUIT   BT5LH-C             *BARB TY* CABLE TIE                     PC B $526.52 8.59% $481.31 See Labor Rate NA

PANDUIT   BT5LH-C0            *BARB TY* CABLE TIE                     PC B $631.19 8.59% $576.99 See Labor Rate NA

PANDUIT   BT5LH-C300          CABLE TIE, METAL BARB, 18               PC B $769.40 11.21% $683.12 See Labor Rate NA

PANDUIT   BT5LH-L             *BARB TY* CABLE TIE                     PC B $96.29 23.21% $73.94 See Labor Rate NA

PANDUIT   BT5LH-L0            *BARB TY* CABLE TIE                     PC B $110.49 23.21% $84.84 See Labor Rate NA

PANDUIT   BT6LH-C             *BARB TY* CABLE TIE                     PC B $614.69 9.79% $554.50 See Labor Rate NA

PANDUIT   BT6LH-C0            *BARB TY* CABLE TIE                     PC B $748.98 9.79% $675.64 See Labor Rate NA

PANDUIT   BT6LH-C300          CABLE TIE, METAL BARB, 21               PC B $889.29 11.21% $789.57 See Labor Rate NA

PANDUIT   BT6LH-C69           CABLE TIE, METAL BARB, 21               PC B $1,364.49 11.21% $1,211.48 See Labor Rate NA

PANDUIT   BT6LH-L             *BARB TY* CABLE TIE                     PC B $117.41 24.60% $88.53 See Labor Rate NA

PANDUIT   BT6LH-L0            *BARB TY* CABLE TIE                     PC B $134.90 24.60% $101.72 See Labor Rate NA

PANDUIT   BT7LH-C             *BARB TY* CABLE TIE                     PC B $712.53 9.79% $642.76 See Labor Rate NA

PANDUIT   BT7LH-C0            *BARB TY* CABLE TIE                     PC B $836.20 9.79% $754.32 See Labor Rate NA

PANDUIT   BT7LH-L             *BARB TY* CABLE TIE                     PC B $131.56 24.60% $99.20 See Labor Rate NA

PANDUIT   BT7LH-L0            *BARB TY* CABLE TIE                     PC B $153.75 24.60% $115.93 See Labor Rate NA

PANDUIT   BT8LH-C             *BARB TY* CABLE TIE                     PC B $889.54 11.21% $789.79 See Labor Rate NA

PANDUIT   BT8LH-C0            *BARB TY* CABLE TIE                     PC B $1,022.97 11.21% $908.26 See Labor Rate NA

PANDUIT   BT8LH-C300          CABLE TIE, METAL BARB, 27               PC B $1,176.43 11.21% $1,044.51 See Labor Rate NA

PANDUIT   BT8LH-L             *BARB TY* CABLE TIE                     PC B $159.32 23.21% $122.34 See Labor Rate NA

PANDUIT   BT8LH-L0            *BARB TY* CABLE TIE                     PC B $185.06 23.21% $142.11 See Labor Rate NA

PANDUIT   BT9LH-C             *BARB TY* CABLE TIE                     PC B $878.59 9.79% $792.56 See Labor Rate NA

PANDUIT   BT9LH-C0            *BARB TY* CABLE TIE                     PC B $1,065.14 9.79% $960.84 See Labor Rate NA

PANDUIT   BT9LH-C300          CABLE TIE, METAL BARB, 30               PC B $1,264.69 11.21% $1,122.87 See Labor Rate NA

PANDUIT   BT9LH-L             *BARB TY* CABLE TIE                     PC B $161.88 23.21% $124.31 See Labor Rate NA

PANDUIT   BT9LH-L0            *BARB TY* CABLE TIE                     PC B $200.28 25.87% $148.47 See Labor Rate NA

PANDUIT   BW1.5I-D            *BARB TY* WINGED PUSH MOUNT TIE         PC B $196.13 8.59% $179.29 See Labor Rate NA

PANDUIT   BW2S-D              *BARB TY* WINGED PUSH MOUNT TIE         PC B $233.70 8.59% $213.63 See Labor Rate NA

PANDUIT   BW2S-D0             *BARB TY* WINGED PUSH MOUNT TIE         PC B $268.71 8.59% $245.64 See Labor Rate NA

PANDUIT   BW3S-D              *BARB TY* WINGED PUSH MOUNT             PC B $373.01 8.59% $340.98 See Labor Rate NA

PANDUIT   BW3S-D0             *BARB TY* WINGED PUSH MOUNT             PC B $448.08 8.59% $409.61 See Labor Rate NA

PANDUIT   C.5DG6              COVER, DUCT                             FT B $1.16 21.39% $0.91 See Labor Rate NA

PANDUIT   C.5LG6              COVER, DUCT                             FT B $1.16 21.39% $0.91 See Labor Rate NA

PANDUIT   C.5LG6-F            DUCT COVER W PROTECTIVE F               FT B $1.16 21.39% $0.91 See Labor Rate NA

PANDUIT   C.5WH6              COVER, DUCT                             FT B $1.16 21.39% $0.91 See Labor Rate NA

PANDUIT   C.5WH6-F            DUCT COVER W PROTECTIVE F               FT B $1.16 21.39% $0.91 See Labor Rate NA

PANDUIT   C.75BL6             COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C.75BL6-F           DUCT COVER W PROTECTIVE F               FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C.75LG6             COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C.75LG6-F           DUCT COVER W PROTECTIVE F               FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C.75WH6             COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C.75WH6-F           DUCT COVER W PROTECTIVE F               FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C025X025KBT         WHITE, POLYIMIDE LABEL                  PC B $43.01 14.99% $36.56 See Labor Rate NA

PANDUIT   C025X025KCT         THERMAL TRANSFER LABELS                 PC B $41.79 14.98% $35.53 See Labor Rate NA

PANDUIT   C025X025YJD         WHITE, POLYESTER LABEL.                 PC B $18.48 14.99% $15.71 See Labor Rate NA

PANDUIT   C025X025YJT         WHITE, POLYESTER LABEL                  PC B $3.11 14.93% $2.65 See Labor Rate NA

PANDUIT   C038X038KBT         WHITE, POLYIMIDE LABEL                  PC B $35.77 14.98% $30.41 See Labor Rate NA

PANDUIT   C038X038KCT         THERMAL TRANSFER LABELS                 PC B $34.77 14.99% $29.56 See Labor Rate NA

PANDUIT   C038X038YJD         WHITE, POLYESTER LABEL.                 PC B $18.25 14.98% $15.52 See Labor Rate NA

PANDUIT   C038X038YJJ         WHITE, POLYESTER LABEL                  PC B $15.31 14.98% $13.02 See Labor Rate NA

PANDUIT   C038X038YJT         WHITE, POLYESTER LABEL                  PC B $6.25 15.01% $5.31 See Labor Rate NA

PANDUIT   C038X038YLJ         YELLOW, POLYESTER LABEL                 PC B $15.36 14.98% $13.06 See Labor Rate NA

PANDUIT   C050X013KBT         THERMAL TRANSFER LABEL                  PC B $47.52 14.99% $40.40 See Labor Rate NA

PANDUIT   C050X013KCT         THERMAL TRANSFER LABELS                 PC B $46.16 14.99% $39.24 See Labor Rate NA

PANDUIT   C050X044CBD         WHITE, VINYL CLOTH LABEL.               PC B $20.31 15.00% $17.26 See Labor Rate NA

PANDUIT   C050X044CBT         WHITE, VINYL CLOTH LABEL                PC B $17.77 15.00% $15.10 See Labor Rate NA

PANDUIT   C050X044KBT         WHITE, POLYIMIDE LABEL                  PC B $70.59 14.99% $60.01 See Labor Rate NA

PANDUIT   C050X044KCT         THERMAL TRANSFER LABELS                 PC B $69.91 14.99% $59.43 See Labor Rate NA

PANDUIT   C050X044YJD         WHITE, POLYESTER LABEL.                 PC B $18.25 14.98% $15.52 See Labor Rate NA

PANDUIT   C050X044YJJ         WHITE, POLYESTER LABEL                  PC B $15.68 14.99% $13.33 See Labor Rate NA

PANDUIT   C050X044YJT         WHITE, POLYESTER LABEL                  PC B $8.27 15.01% $7.03 See Labor Rate NA
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PANDUIT   C060X020CBD         WHITE, VINYL CLOTH LABEL.               PC B $20.48 14.99% $17.41 See Labor Rate NA

PANDUIT   C060X020CBI         OPTIMUM INK JET LABEL                   PC B $24.15 14.99% $20.53 See Labor Rate NA

PANDUIT   C060X020CBT         WHITE, VINYL CLOTH LABEL                PC B $17.42 14.99% $14.81 See Labor Rate NA

PANDUIT   C060X020KBT         WHITE, POLYIMIDE LABEL                  PC B $38.52 14.98% $32.75 See Labor Rate NA

PANDUIT   C060X020KCT         THERMAL TRANSFER LABELS                 PC B $37.44 14.98% $31.83 See Labor Rate NA

PANDUIT   C060X020TJT         WHITE, TEDLARç LABEL                    PC B $23.66 14.98% $20.12 See Labor Rate NA

PANDUIT   C060X020YJ6         WHITE, POLYESTER LABEL, 750/ROLL.       RL B $44.01 9.79% $39.70 See Labor Rate NA

PANDUIT   C060X020YJC         
WHITE, POLYESTER LABEL, 

750/CASSETTE.   
PC B $52.73 9.79% $47.57 See Labor Rate NA

PANDUIT   C060X020YJD         WHITE, POLYESTER LABEL.                 PC B $17.66 14.99% $15.01 See Labor Rate NA

PANDUIT   C060X020YJJ         WHITE, POLYESTER LABEL                  PC B $16.95 14.99% $14.41 See Labor Rate NA

PANDUIT   C060X020YJT         WHITE, POLYESTER LABEL                  PC B $6.26 14.96% $5.32 See Labor Rate NA

PANDUIT   C061X030FJ6         .61"X .30" ONE PORT                     RL B $29.15 9.79% $26.30 See Labor Rate NA

PANDUIT   C061X030FJC         0.61" WIDE X 0.30" HIGH                 PC B $44.35 9.79% $40.01 See Labor Rate NA

PANDUIT   C061X030FJJ         .61"X .30" H ONE PORT                   PC B $38.40 14.99% $32.65 See Labor Rate NA

PANDUIT   C061X030YPT         WHITE, POLYESTER LABEL                  PC B $46.18 14.99% $39.26 See Labor Rate NA

PANDUIT   C075X025AAL         OPTIMUM LASER PRINT.                    PC B $37.85 14.99% $32.17 See Labor Rate NA

PANDUIT   C075X025AAT         THERMAL TRANSFER COMPONEN               PC B $37.65 14.98% $32.01 See Labor Rate NA

PANDUIT   C075X025CBD         WHITE, VINYL CLOTH LABEL.               PC B $23.70 14.99% $20.15 See Labor Rate NA

PANDUIT   C075X025CBT         WHITE, VINYL CLOTH LABEL                PC B $20.98 14.98% $17.84 See Labor Rate NA

PANDUIT   C075X025KBT         POLYIMIDE COMPONENT LABEL               PC B $53.78 14.99% $45.72 See Labor Rate NA

PANDUIT   C075X025KCT         POLYIMIDE COMPONENT LABEL               PC B $52.25 14.99% $44.42 See Labor Rate NA

PANDUIT   C075X025PBT         THERMAL TRANSFER LABELS                 PC B $8.65 15.00% $7.35 See Labor Rate NA

PANDUIT   C075X025YJD         WHITE, POLYESTER LABEL.                 PC B $20.50 14.99% $17.43 See Labor Rate NA

PANDUIT   C075X025YJJ         WHITE, POLYESTER LABEL                  PC B $20.04 14.98% $17.04 See Labor Rate NA

PANDUIT   C075X025YJT         WHITE, POLYESTER LABEL                  PC B $6.26 14.96% $5.32 See Labor Rate NA

PANDUIT   C075X025YLJ         YELLOW, POLYESTER LABEL                 PC B $22.03 14.99% $18.73 See Labor Rate NA

PANDUIT   C075X025YML         .75" X .25" POLYESTER LABEL             PC B $30.12 14.99% $25.61 See Labor Rate NA

PANDUIT   C075X025YMT         THERMAL TRANSFER COMPONENT              PC B $21.91 14.99% $18.62 See Labor Rate NA

PANDUIT   C075X050YJJ         LASER/INKJET LABELS WHITE               PC B $38.23 14.99% $32.50 See Labor Rate NA

PANDUIT   C080X020KBT         WHITE, POLYIMIDE LABEL                  PC B $53.78 14.99% $45.72 See Labor Rate NA

PANDUIT   C080X020KCT         THERMAL TRANSFER LABELS                 PC B $52.25 14.99% $44.42 See Labor Rate NA

PANDUIT   C080X020YJD         WHITE, POLYESTER LABEL.                 PC B $21.63 14.99% $18.39 See Labor Rate NA

PANDUIT   C080X020YJJ         WHITE, POLYESTER LABEL                  PC B $20.10 14.99% $17.09 See Labor Rate NA

PANDUIT   C080X020YJT         WHITE, POLYESTER LABEL                  PC B $6.26 14.96% $5.32 See Labor Rate NA

PANDUIT   C090X025KBT         THERMAL TRANSFER                        PC B $56.95 14.99% $48.41 See Labor Rate NA

PANDUIT   C090X025KCT         THERMAL TRANSFER LABELS                 PC B $55.35 14.99% $47.05 See Labor Rate NA

PANDUIT   C090X025TJT         THERMAL TRANSFER COMPONENT              PC B $22.95 14.99% $19.51 See Labor Rate NA

PANDUIT   C090X025YJT         THERMAL TRANSFER COMPONENT              PC B $8.61 14.97% $7.32 See Labor Rate NA

PANDUIT   C1.5BL6             COVER, DUCT                             FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5BL6-F           DUCT COVER W PROTECTIVE F               FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5DG6             COVER, DUCT                             FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5EI6WR           DUCT COVER                              FT B $1.36 15.58% $1.15 See Labor Rate NA

PANDUIT   C1.5IB6             FLUSH COVER                             FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5IB6-F           DUCT COVER W PROTECTIVE F               FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5LG6             COVER, DUCT                             FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5LG6-F           DUCT COVER W PROTECTIVE F               FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5WH6             COVER, DUCT                             FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C1.5WH6-F           DUCT COVER W PROTECTIVE F               FT B $1.59 21.28% $1.25 See Labor Rate NA

PANDUIT   C100IG2             *REPLACEMENT* COVER FOR MC MR B $11.09 15.45% $9.38 See Labor Rate NA

PANDUIT   C100WH2             *REPLACEMENT* COVER FOR MC MR B $11.09 15.45% $9.38 See Labor Rate NA

PANDUIT   C100X019KBT         COMPONENT THERMAL TRANSFER              PC B $56.76 14.99% $48.25 See Labor Rate NA

PANDUIT   C100X019KCT         COMPONENT THERMAL TRANSFER              PC B $56.76 14.99% $48.25 See Labor Rate NA

PANDUIT   C100X025CBD         WHITE, VINYL CLOTH LABEL.               PC B $43.62 14.99% $37.08 See Labor Rate NA

PANDUIT   C100X025CBT         WHITE, VINYL CLOTH LABEL                PC B $38.14 14.99% $32.42 See Labor Rate NA

PANDUIT   C100X025KBT         WHITE, POLYIMIDE LABEL                  PC B $56.76 14.99% $48.25 See Labor Rate NA

PANDUIT   C100X025KCT         THERMAL TRANSFER LABEL                  PC B $55.14 14.99% $46.88 See Labor Rate NA

PANDUIT   C100X025YJ6         WHITE, POLYESTER LABEL, 500/ROLL.       RL B $34.79 9.79% $31.38 See Labor Rate NA

PANDUIT   C100X025YJC         
WHITE, POLYESTER LABEL, 

500/CASSETTE.   
PC B $48.33 9.80% $43.60 See Labor Rate NA

PANDUIT   C100X025YJD         WHITE, POLYESTER LABEL.                 PC B $21.49 14.99% $18.27 See Labor Rate NA

PANDUIT   C100X025YJJ         WHITE, POLYESTER LABEL                  PC B $21.07 14.99% $17.91 See Labor Rate NA
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PANDUIT   C100X025YJT         WHITE, POLYESTER LABEL                  PC B $8.46 15.01% $7.19 See Labor Rate NA

PANDUIT   C100X038CBI         OPTIMUM INK JET LABEL 1.0               PC B $51.07 14.99% $43.42 See Labor Rate NA

PANDUIT   C100X038CBT         TT WHITE COMPONENT LABEL                PC B $37.79 14.99% $32.13 See Labor Rate NA

PANDUIT   C100X038KBT         THERMAL TRANSFER                        PC B $118.44 14.99% $100.69 See Labor Rate NA

PANDUIT   C100X038KCT         THERMAL TRANSFER LABELS                 PC B $115.10 14.99% $97.85 See Labor Rate NA

PANDUIT   C100X038TJT         TT WHITE COMPONENT LABEL                PC B $40.07 14.99% $34.07 See Labor Rate NA

PANDUIT   C100X038YJJ         1.00" X 0.38" L/IJ WHITE                PC B $27.61 14.98% $23.47 See Labor Rate NA

PANDUIT   C100X038YJT         THERMAL TRANSFER COMPONENT              PC B $9.62 14.98% $8.18 See Labor Rate NA

PANDUIT   C100X050AAL         OPTIMUM LASER PRINTABLE                 PC B $69.62 14.99% $59.18 See Labor Rate NA

PANDUIT   C100X050AAT         THERMAL TRANSFER LABEL                  PC B $47.71 14.99% $40.56 See Labor Rate NA

PANDUIT   C100X050APT         RAISED PANEL COMPONENT                  PC B $344.55 14.99% $292.91 See Labor Rate NA

PANDUIT   C100X050CB6         WHITE, VINYL CLOTH LABEL, RL B $48.59 9.79% $43.83 See Labor Rate NA

PANDUIT   C100X050CBC         
WHITE, VINYL CLOTH LABEL, 

175/CASSETTE. 
PC B $50.51 9.79% $45.56 See Labor Rate NA

PANDUIT   C100X050CBD         WHITE, VINYL CLOTH LABEL.               PC B $48.06 14.99% $40.86 See Labor Rate NA

PANDUIT   C100X050CBI         OPTIMUM INK JET LABEL 1.0               PC B $54.27 14.99% $46.14 See Labor Rate NA

PANDUIT   C100X050CBT         WHITE, VINYL CLOTH LABEL                PC B $41.01 14.99% $34.86 See Labor Rate NA

PANDUIT   C100X050FNT         THERMAL TRANSFER LABELS                 PC B $55.94 14.99% $47.56 See Labor Rate NA

PANDUIT   C100X050PBT         TT COMPONENT 1.0" X .50"                PC B $14.34 15.00% $12.19 See Labor Rate NA

PANDUIT   C100X050TJT         THERMAL TRANSFER COMPONENT              PC B $38.52 14.98% $32.75 See Labor Rate NA

PANDUIT   C100X050YJ6         WHITE, POLYESTER LABEL, 500/ROLL.       RL B $37.95 9.80% $34.23 See Labor Rate NA

PANDUIT   C100X050YJC         
WHITE, POLYESTER LABEL, 

500/CASSETTE.   
PC B $50.51 9.79% $45.56 See Labor Rate NA

PANDUIT   C100X050YJD         WHITE, POLYESTER LABEL.                 PC B $24.71 14.99% $21.01 See Labor Rate NA

PANDUIT   C100X050YJJ         WHITE, POLYESTER LABEL                  PC B $33.43 14.99% $28.42 See Labor Rate NA

PANDUIT   C100X050YJT         WHITE, POLYESTER LABEL                  PC B $13.52 14.99% $11.49 See Labor Rate NA

PANDUIT   C100X050YLJ         YELLOW, POLYESTER LABEL                 PC B $36.70 14.99% $31.20 See Labor Rate NA

PANDUIT   C100X050YMC         1.00"X 0.50" SILVER                     PC B $66.37 9.79% $59.87 See Labor Rate NA

PANDUIT   C100X050YML         1"X.50" SILVER POLY LABEL               PC B $54.50 14.99% $46.33 See Labor Rate NA

PANDUIT   C100X050YMT         THERMAL TRANSFER COMPONENT              PC B $34.40 14.99% $29.24 See Labor Rate NA

PANDUIT   C100X075YJJ         LASER/INKJET COMPONENT                  PC B $73.53 14.99% $62.51 See Labor Rate NA

PANDUIT   C100X150YJJ         1.00" X 1.5" L/IJ WHITE P               PC B $112.40 14.99% $95.55 See Labor Rate NA

PANDUIT   C120X150APT-22      RAISED PANEL PUSH BUTTON                PC B $722.13 14.99% $613.90 See Labor Rate NA

PANDUIT   C120X190APT-22      RAISED PANEL PUSH BUTTON                PC B $755.23 14.99% $642.03 See Labor Rate NA

PANDUIT   C125X025KBT         THERMAL TRANSFER                        PC B $91.54 14.99% $77.82 See Labor Rate NA

PANDUIT   C125X025KCT         THERMAL TRANSFER LABELS                 PC B $88.95 14.99% $75.62 See Labor Rate NA

PANDUIT   C125X030FJ6         1.25"X .30"TWO PORT                     RL B $35.00 9.79% $31.57 See Labor Rate NA

PANDUIT   C125X030FJC         1.25" WIDE X 0.30" HIGH                 PC B $46.75 9.79% $42.17 See Labor Rate NA

PANDUIT   C125X030FJJ         1.25"X .30" H TWO PORT LA               PC B $76.82 14.99% $65.31 See Labor Rate NA

PANDUIT   C125X030YPT         WHITE, POLYESTER LABEL                  PC B $87.00 14.99% $73.96 See Labor Rate NA

PANDUIT   C125X038YJT         1.25"X0.38" THERMAL TRANS               PC B $13.83 14.98% $11.76 See Labor Rate NA

PANDUIT   C138X019FJ6         1.38"X .19" MODULE                      RL B $42.01 9.79% $37.90 See Labor Rate NA

PANDUIT   C138X019FJC         1.38" WIDE X 0.19" HIGH                 PC B $46.75 9.79% $42.17 See Labor Rate NA

PANDUIT   C138X019FJJ         WHITE, POLYOLEFIN LABEL, MODULE.        PC B $64.07 14.99% $54.47 See Labor Rate NA

PANDUIT   C138X019Y0T         BLACK, POLYESTER LABEL                  PC B $63.65 14.99% $54.11 See Labor Rate NA

PANDUIT   C138X019YPT         WHITE, POLYESTER LABEL                  PC B $64.26 14.99% $54.63 See Labor Rate NA

PANDUIT   C150X025CBI         OPTIMUM INK JET LABEL 1.5               PC B $36.82 14.99% $31.30 See Labor Rate NA

PANDUIT   C150X025KBT         THERMAL TRANSFER                        PC B $97.84 14.99% $83.18 See Labor Rate NA

PANDUIT   C150X025KCT         THERMAL TRANSFER LABELS                 PC B $95.07 14.99% $80.82 See Labor Rate NA

PANDUIT   C150X025TJD         COMPUTER LABELS 1.5" X 0.25"            PC B $43.17 14.99% $36.70 See Labor Rate NA

PANDUIT   C150X025YJD         DATA LABELS 1.5" X 0.25"                PC B $38.31 14.98% $32.57 See Labor Rate NA

PANDUIT   C150X030Y1C         1.5" X 0.30" NON-ADHESIVE               PC B $54.39 9.79% $49.07 See Labor Rate NA

PANDUIT   C150X050YJJ         1.50" X 0.50" POLYESTER                 PC B $69.39 14.99% $58.99 See Labor Rate NA

PANDUIT   C150X050YJT         TT White Component Label                PC B $19.17 14.98% $16.30 See Labor Rate NA

PANDUIT   C150X050YML         1.5" X .50" LASER PRINTABLE             PC B $118.95 14.99% $101.12 See Labor Rate NA

PANDUIT   C150X075CBT         TT WHITE COMPONENT LABEL                PC B $77.06 14.99% $65.51 See Labor Rate NA

PANDUIT   C150X075PBT         TT COMPONENT 1.5" X .75"                PC B $19.14 14.99% $16.27 See Labor Rate NA

PANDUIT   C150X075YJ6         WHITE, POLYESTER LABEL, 500/ROLL.       RL B $42.26 9.79% $38.12 See Labor Rate NA

PANDUIT   C150X075YJC         
WHITE, POLYESTER LABEL, 250 

CASSETTE.   
PC B $45.40 9.79% $40.95 See Labor Rate NA

PANDUIT   C150X075YJD         WHITE, POLYESTER LABEL.                 PC B $103.41 14.99% $87.91 See Labor Rate NA

PANDUIT   C150X075YJJ         WHITE, POLYESTER LABEL                  PC B $112.13 14.99% $95.32 See Labor Rate NA
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PANDUIT   C150X075YJT         WHITE, POLYESTER LABEL                  PC B $24.52 14.99% $20.84 See Labor Rate NA

PANDUIT   C150X075YMT         TT SILVER COMPONENT LABEL               PC B $47.54 14.99% $40.41 See Labor Rate NA

PANDUIT   C160X020CBD         WHITE, VINYL CLOTH LABEL.               PC B $47.31 14.99% $40.22 See Labor Rate NA

PANDUIT   C160X020CBT         WHITE, VINYL CLOTH LABEL                PC B $41.38 14.99% $35.18 See Labor Rate NA

PANDUIT   C160X020KBT         WHITE, POLYIMIDE LABEL                  PC B $97.53 14.99% $82.91 See Labor Rate NA

PANDUIT   C160X020KCT         THERMAL TRANSFER LABELS                 PC B $97.53 14.99% $82.91 See Labor Rate NA

PANDUIT   C160X020YJD         WHITE, POLYESTER LABEL.                 PC B $42.23 14.99% $35.90 See Labor Rate NA

PANDUIT   C160X020YJJ         WHITE, POLYESTER LABEL                  PC B $55.58 14.99% $47.25 See Labor Rate NA

PANDUIT   C160X020YJT         WHITE, POLYESTER LABEL                  PC B $38.00 14.99% $32.31 See Labor Rate NA

PANDUIT   C180X180APT-30      RAISED PANEL PUSH BUTTON                PC B $813.14 14.99% $691.26 See Labor Rate NA

PANDUIT   C188X030FJ6         1.88"X .30" THREE PORT                  RL B $50.02 9.79% $45.12 See Labor Rate NA

PANDUIT   C188X030FJC         1.88" WIDE X 0.30" HIGH                 PC B $50.03 9.79% $45.13 See Labor Rate NA

PANDUIT   C188X030FJJ         1.88" X .30" H 3 PORT                   PC B $115.31 14.99% $98.03 See Labor Rate NA

PANDUIT   C188X030YPT         WHITE, POLYESTER LABEL                  PC B $127.77 14.99% $108.62 See Labor Rate NA

PANDUIT   C195X040Y16         1.95"X .40" WHITE                       RL B $56.39 9.79% $50.87 See Labor Rate NA

PANDUIT   C195X040Y1C         1.95" X 0.40" WHITE                     PC B $50.03 9.79% $45.13 See Labor Rate NA

PANDUIT   C195X040Y1J         1.95" W X .40" H LABEL                  PC B $112.73 14.99% $95.84 See Labor Rate NA

PANDUIT   C1BL6               COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1BL6-F             DUCT COVER W PROTECTIVE F               FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1DG6               COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1EI6WR             DUCT COVER                              FT B $1.13 15.57% $0.95 See Labor Rate NA

PANDUIT   C1IB6               COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1IB6-F             DUCT COVER W PROTECTIVE F               FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1LG6               COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1LG6-F             DUCT COVER W PROTECTIVE F               FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1WH6               COVER, DUCT                             FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1WH6-F             DUCT COVER W PROTECTIVE F               FT B $1.26 21.29% $0.99 See Labor Rate NA

PANDUIT   C1WH6WR             COVER, DUCT                             FT B $1.13 15.57% $0.95 See Labor Rate NA

PANDUIT   C2.5BL6             COVER, DUCT                             FT B $2.46 21.32% $1.94 See Labor Rate NA

PANDUIT   C2.5BL6-F           DUCT COVER W PROTECTIVE F               FT B $2.46 21.32% $1.94 See Labor Rate NA

PANDUIT   C2.5LG6             COVER, DUCT                             FT B $2.46 21.32% $1.94 See Labor Rate NA

PANDUIT   C2.5LG6-F           DUCT COVER W PROTECTIVE F               FT B $2.46 21.32% $1.94 See Labor Rate NA

PANDUIT   C2.5WH6             COVER, DUCT                             FT B $2.46 21.32% $1.94 See Labor Rate NA

PANDUIT   C2.5WH6-F           DUCT COVER W PROTECTIVE F               FT B $2.46 21.32% $1.94 See Labor Rate NA

PANDUIT   C-2001              CASE FOR NEW STYLE CT-2001              PC B $480.59 6.31% $450.25 See Labor Rate NA

PANDUIT   C200X025KBT         THERMAL TRANSFER                        PC B $149.59 14.99% $127.17 See Labor Rate NA

PANDUIT   C200X025KCT         THERMAL TRANSFER LABELS                 PC B $145.34 14.99% $123.56 See Labor Rate NA

PANDUIT   C200X025YJT         THERMAL TRANSFER COMPONENT              PC B $18.55 14.99% $15.77 See Labor Rate NA

PANDUIT   C200X038CBD         DOT MATRIX LABEL                        PC B $65.65 14.99% $55.81 See Labor Rate NA

PANDUIT   C200X038TJT         THERMAL TRANSFER COMPONENT              PC B $67.81 14.99% $57.65 See Labor Rate NA

PANDUIT   C200X038YJT         TT WHITE COMPONENT LABEL                PC B $22.01 14.99% $18.71 See Labor Rate NA

PANDUIT   C200X050CB6         WHITE, VINYL CLOTH LABEL, RL B $52.30 9.79% $47.18 See Labor Rate NA

PANDUIT   C200X050CBC         
WHITE, VINYL CLOTH LABEL, 

50/CASSETTE.  
PC B $47.86 9.79% $43.17 See Labor Rate NA

PANDUIT   C200X050CBD         WHITE, VINYL CLOTH LABEL.               PC B $68.12 14.99% $57.91 See Labor Rate NA

PANDUIT   C200X050CBI         OPTIMUM INK JET LABEL 2.0               PC B $62.88 14.99% $53.46 See Labor Rate NA

PANDUIT   C200X050CBT         WHITE, VINYL CLOTH LABEL                PC B $56.97 14.99% $48.43 See Labor Rate NA

PANDUIT   C200X050YJ6         WHITE, POLYESTER LABEL, 500/ROLL.       RL B $40.52 9.79% $36.55 See Labor Rate NA

PANDUIT   C200X050YJC         WHITE, POLYESTER LABEL                  PC B $48.33 9.80% $43.60 See Labor Rate NA

PANDUIT   C200X050YJD         WHITE, POLYESTER LABEL.                 PC B $46.18 14.99% $39.26 See Labor Rate NA

PANDUIT   C200X050YJJ         WHITE, POLYESTER LABEL.                 PC B $54.39 14.99% $46.24 See Labor Rate NA

PANDUIT   C200X050YJT         WHITE, POLYESTER LABEL                  PC B $27.13 14.99% $23.06 See Labor Rate NA

PANDUIT   C200X100AAL         OPTIMUM LASER PRINT.                    PC B $315.55 14.99% $268.25 See Labor Rate NA

PANDUIT   C200X100AAT         THERMAL TRANSFER COMPONENT              PC B $99.34 14.99% $84.45 See Labor Rate NA

PANDUIT   C200X100APT         RAISED PANEL COMPONENT                  PC B $380.36 14.99% $323.35 See Labor Rate NA

PANDUIT   C200X100FJ6         
WHITE, POLYOLEFIN LABEL, 

250/ROLL, SLCT.
RL B $61.85 9.79% $55.79 See Labor Rate NA

PANDUIT   C200X100FJC         2.00"X 1.00"                            PC B $60.92 9.79% $54.96 See Labor Rate NA

PANDUIT   C200X100FJJ         WHITE, POLYOLEFIN LABEL, SLCT.          PC B $119.71 14.99% $101.77 See Labor Rate NA

PANDUIT   C200X100FNT         THERMAL TRANSFER COMPONENT              PC B $116.23 14.99% $98.81 See Labor Rate NA

PANDUIT   C200X100PBT         TT COMPONENT 2.0" X 1.0"                PC B $25.46 14.99% $21.64 See Labor Rate NA

PANDUIT   C200X100Y0T         BLACK, POLYESTER LABEL                  PC B $53.84 14.99% $45.77 See Labor Rate NA
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PANDUIT   C200X100YJ6         WHITE, POLYESTER LABEL, 250/ROLL.       RL B $49.11 9.79% $44.30 See Labor Rate NA

PANDUIT   C200X100YJC         
WHITE, POLYESTER LABEL, 

200/CASSETTE.   
PC B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   C200X100YJD         WHITE, POLYESTER LABEL.                 PC B $89.80 14.99% $76.34 See Labor Rate NA

PANDUIT   C200X100YJJ         WHITE, POLYESTER LABEL.                 PC B $90.72 14.99% $77.12 See Labor Rate NA

PANDUIT   C200X100YJT         WHITE, POLYESTER LABEL.                 PC B $41.20 14.99% $35.03 See Labor Rate NA

PANDUIT   C200X100YKT         THERMAL TRANSFER COMPONENT              PC B $51.26 14.99% $43.58 See Labor Rate NA

PANDUIT   C200X100YLJ         YELLOW, POLYESTER LABEL                 PC B $100.57 14.99% $85.50 See Labor Rate NA

PANDUIT   C200X100YMC         2.00"X 1.00" SILVER                     PC B $59.27 9.79% $53.47 See Labor Rate NA

PANDUIT   C200X100YML         2.00"X1.00" SILVER POLY L               PC B $218.70 14.99% $185.92 See Labor Rate NA

PANDUIT   C200X100YMT         THERMAL TRANSFER COMPONENT              PC B $71.32 14.99% $60.63 See Labor Rate NA

PANDUIT   C200X100YPT         WHITE, POLYESTER LABEL                  PC B $48.93 14.99% $41.60 See Labor Rate NA

PANDUIT   C225X450FJJ         WHITE, POLYOLEFIN LABEL                 PC B $213.88 14.99% $181.82 See Labor Rate NA

PANDUIT   C240X240APT-30      RAISED PANEL PUSH BUTTON                PC B $846.20 14.99% $719.37 See Labor Rate NA

PANDUIT   C252X030FJ6         2.52"X .30" FOUR PORT                   RL B $61.38 9.79% $55.37 See Labor Rate NA

PANDUIT   C252X030FJC         2.52"X 0.30"                            PC B $50.03 9.79% $45.13 See Labor Rate NA

PANDUIT   C252X030FJJ         2.52" X .30" H 4 PORT                   PC B $146.30 14.99% $124.37 See Labor Rate NA

PANDUIT   C252X030FRJ         2.52" X 0.30" 4 PORT                    PC B $153.61 14.99% $130.59 See Labor Rate NA

PANDUIT   C252X030FTJ         2.52" X 0.30" 4 PORT                    PC B $153.61 14.99% $130.59 See Labor Rate NA

PANDUIT   C252X030Y0T-P       BLACK, POLYESTER LABEL                  PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030Y8T-P       YELLOW, POLYESTER LABEL                 PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030Y9T-P       GOLD, POLYESTER LABEL                   PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030YPT         WHITE, POLYESTER LABEL                  PC B $147.67 14.99% $125.54 See Labor Rate NA

PANDUIT   C252X030YPT-P       WHITE, POLYESTER LABEL                  PC B $147.67 14.99% $125.54 See Labor Rate NA

PANDUIT   C252X030YQT-P       BLUE, POLYESTER LABEL                   PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030YRT-P       BROWN, POLYESTER LABEL                  PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030YST-P       GREEN, POLYESTER LABEL                  PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030YTT-P       GRAY, POLYESTER LABEL                   PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030YUT-P       ORANGE, POLYESTER LABEL                 PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030YVT-P       PURPLE, POLYESTER LABEL                 PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C252X030YWT-P       RED, POLYESTER LABEL                    PC B $162.45 14.99% $138.10 See Labor Rate NA

PANDUIT   C25IG2              *REPLACEMENT* COVER FOR MC MR B $3.96 15.44% $3.35 See Labor Rate NA

PANDUIT   C25WH2              *REPLACEMENT* COVER FOR MC MR B $3.96 15.44% $3.35 See Labor Rate NA

PANDUIT   C261X030FJ6         2.61"X .30" 4 PORT WHITE                RL B $59.46 9.79% $53.64 See Labor Rate NA

PANDUIT   C261X030FJC         2.61"X 0.30"                            PC B $48.11 9.79% $43.40 See Labor Rate NA

PANDUIT   C261X030FJJ         2.61"X .30" FOUR PORT                   PC B $140.68 14.99% $119.59 See Labor Rate NA

PANDUIT   C261X030YP1-IBM     
TT 2.61"X.30"FOUR PORT ADHESIVE 

LABEL   
RL B $134.58 9.79% $121.40 See Labor Rate NA

PANDUIT   C261X030YPT         2.61" X 0.30" T.T. WHITE                PC B $147.67 14.99% $125.54 See Labor Rate NA

PANDUIT   C261X035Y1C         2.61"X 0.35" WHITE LABEL                PC B $51.25 9.79% $46.23 See Labor Rate NA

PANDUIT   C261X035Y1J         2.61"X.35"H LABEL                       PC B $154.84 14.99% $131.63 See Labor Rate NA

PANDUIT   C275X125AAL         OPTIMUM LASER PRINT.                    PC B $400.11 14.99% $340.14 See Labor Rate NA

PANDUIT   C275X125AAT         2.75" X 1.25" THERMAL                   PC B $167.91 14.99% $142.74 See Labor Rate NA

PANDUIT   C275X125Y0T         BLACK, POLYESTER LABEL                  PC B $136.75 14.99% $116.25 See Labor Rate NA

PANDUIT   C275X125YJJ         2.75" X 1.25" OPTIMUM POL               PC B $153.35 14.99% $130.36 See Labor Rate NA

PANDUIT   C275X125YJT         THERMAL TRANSFER COMPONENT              PC B $72.66 14.99% $61.77 See Labor Rate NA

PANDUIT   C275X125YML         2.75"X1.25" SILVER POLY L               PC B $329.71 14.99% $280.29 See Labor Rate NA

PANDUIT   C275X125YMT         THERMAL TRANSFER COMPONENT              PC B $121.71 14.99% $103.47 See Labor Rate NA

PANDUIT   C275X125YP1-IBM     
TT 2.75"X1.25" COMPONENT 

ADHESIVE LABEL 
RL B $133.24 9.79% $120.19 See Labor Rate NA

PANDUIT   C275X125YPT         WHITE, POLYESTER LABEL                  PC B $129.28 14.99% $109.90 See Labor Rate NA

PANDUIT   C282X030Y1C         2.82" WIDE X 0.30" HIGH                 PC B $51.25 9.79% $46.23 See Labor Rate NA

PANDUIT   C282X030Y1J         2.82"X .30 H LABEL                      PC B $154.84 14.99% $131.63 See Labor Rate NA

PANDUIT   C288X030YPT         WHITE, POLYESTER LABEL                  PC B $161.12 14.99% $136.97 See Labor Rate NA

PANDUIT   C288X040Y1C         2.88"X 0.40" WHITE LABEL                PC B $51.25 9.79% $46.23 See Labor Rate NA

PANDUIT   C288X040Y1J         2.88"X .40 H LABEL                      PC B $154.84 14.99% $131.63 See Labor Rate NA

PANDUIT   C2BL6               COVER, DUCT                             FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2BL6-F             DUCT COVER W PROTECTIVE F               FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2DG6               COVER, DUCT                             FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2FPAWY             45X45 SLOPE SHUT UTP KIT KT B $17.96 16.31% $15.03 See Labor Rate NA

PANDUIT   C2IB6               COVER, DUCT                             FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2IB6-F             DUCT COVER W PROTECTIVE F               FT B $1.95 21.44% $1.53 See Labor Rate NA
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PANDUIT   C2LG6               COVER, DUCT                             FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2LG6-F             DUCT COVER W PROTECTIVE F               FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2OR6               COVER, DUCT FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2PAWY              80 X 80 2 POS. UTP KIT KT B $22.21 16.32% $18.59 See Labor Rate NA

PANDUIT   C2PIWY              80 X 80 2 POS. UTP KIT KT B $22.21 16.32% $18.59 See Labor Rate NA

PANDUIT   C2PPWY              80 X 80 2 POS. UTP KIT KT B $22.21 16.32% $18.59 See Labor Rate NA

PANDUIT   C2WH6               COVER, DUCT                             FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2WH6-F             DUCT COVER W PROTECTIVE F               FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C2YL6               COVER, DUCT FT B $1.95 21.44% $1.53 See Labor Rate NA

PANDUIT   C300X025KBT         THERMAL TRANSFER                        PC B $172.63 14.99% $146.75 See Labor Rate NA

PANDUIT   C300X025KCT         THERMAL TRANSFER LABELS                 PC B $167.74 14.99% $142.60 See Labor Rate NA

PANDUIT   C300X025YJT         TT WHITE COMPONENT LABEL                PC B $24.92 14.99% $21.18 See Labor Rate NA

PANDUIT   C300X038TJT         TT WHITE COMPONENT LABEL                PC B $106.52 14.99% $90.56 See Labor Rate NA

PANDUIT   C300X038YJJ         3.00" X 0.38" OPTIMUM LAS               PC B $94.59 14.99% $80.41 See Labor Rate NA

PANDUIT   C300X038YJT         TT WHITE COMPONENT LABEL                PC B $33.13 14.99% $28.16 See Labor Rate NA

PANDUIT   C300X100YJJ         LASER/INKJET LABELS                     PC B $153.35 14.99% $130.36 See Labor Rate NA

PANDUIT   C300X100YJT         THERMAL TRANSFER COMPONENT              PC B $63.20 14.99% $53.73 See Labor Rate NA

PANDUIT   C300X100YMT         THERMAL TRANSFER COMPONENT              PC B $107.36 14.99% $91.27 See Labor Rate NA

PANDUIT   C300X200PBT         TT COMPONENT 3.0" X 2.0"                PC B $43.05 14.99% $36.60 See Labor Rate NA

PANDUIT   C300X200YJT         TT WHITE COMPONENT LABEL                PC B $126.71 14.99% $107.72 See Labor Rate NA

PANDUIT   C300X200YMT         TT COMPONENT LABEL                      PC B $212.98 14.99% $181.06 See Labor Rate NA

PANDUIT   C300X250APT         RAISED PANEL COMPONENT                  PC B $1,072.22 14.99% $911.51 See Labor Rate NA

PANDUIT   C315X030FJ6         3.15"X .30" FIVE PORT                   RL B $62.08 9.79% $56.00 See Labor Rate NA

PANDUIT   C315X030FJC         3.15"X 0.30" WHITE LABEL                PC B $50.20 9.79% $45.29 See Labor Rate NA

PANDUIT   C315X030FJJ         3.15" W X .30" H LASER/                 PC B $175.95 14.99% $149.58 See Labor Rate NA

PANDUIT   C315X030YPT         3.15" X 0.30" T.T. WHITE                PC B $161.12 14.99% $136.97 See Labor Rate NA

PANDUIT   C350X100YJJ         3.5" X 1" OPTIMUM LASER/I               PC B $287.24 14.99% $244.19 See Labor Rate NA

PANDUIT   C350X100YJT         TT WHITE COMPONENT LABEL                PC B $81.69 14.99% $69.45 See Labor Rate NA

PANDUIT   C350X500FJJ         WHITE, POLYOLEFIN LABEL                 PC B $159.87 14.99% $135.91 See Labor Rate NA

PANDUIT   C379X030FJ6         3.79"X .30" SIX PORT                    RL B $64.70 9.80% $58.36 See Labor Rate NA

PANDUIT   C379X030FJC         3.79"X 0.30" WHITE LABEL                PC B $48.11 9.79% $43.40 See Labor Rate NA

PANDUIT   C379X030FJJ         3.79" W X .30" H 6 PORT                 PC B $211.20 14.99% $179.55 See Labor Rate NA

PANDUIT   C379X030Y0T-P       BLACK, POLYESTER LABEL                  PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030Y8T-P       YELLOW, POLYESTER LABEL                 PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030Y9T-P       GOLD, POLYESTER LABEL                   PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030YPT         WHITE, POLYESTER LABEL                  PC B $193.35 14.99% $164.37 See Labor Rate NA

PANDUIT   C379X030YPT-P       WHITE, POLYESTER LABEL                  PC B $157.82 14.99% $134.16 See Labor Rate NA

PANDUIT   C379X030YQT-P       BLUE, POLYESTER LABEL                   PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030YRT-P       BROWN, POLYESTER LABEL                  PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030YST-P       GREEN, POLYESTER LABEL                  PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030YTT-P       GRAY, POLYESTER LABEL                   PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030YUT-P       ORANGE, POLYESTER LABEL                 PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030YVT-P       PURPLE, POLYESTER LABEL                 PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C379X030YWT-P       RED, POLYESTER LABEL                    PC B $173.60 14.99% $147.58 See Labor Rate NA

PANDUIT   C37IG2              *REPLACEMENT* COVER FOR MC MR B $4.77 15.45% $4.03 See Labor Rate NA

PANDUIT   C37WH2              *REPLACEMENT* COVER FOR MC MR B $4.77 15.45% $4.03 See Labor Rate NA

PANDUIT   C390X030Y1C         3.90"X 0.30" WHITE LABEL                PC B $54.39 9.79% $49.07 See Labor Rate NA

PANDUIT   C390X030Y1J         3.90"X .30" H LABEL                     PC B $232.22 14.99% $197.41 See Labor Rate NA

PANDUIT   C3BL6               COVER, DUCT                             FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C3BL6-F             DUCT COVER W PROTECTIVE F               FT B $2.94 21.37% $2.31 See Labor Rate NA

PANDUIT   C3DG6               COVER, DUCT                             FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C3IB6               COVER, DUCT                             FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C3IB6-F             DUCT COVER W PROTECTIVE F               FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C3LG6               COVER, DUCT                             FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C3LG6-F             DUCT COVER W PROTECTIVE F               FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C3PAWY              80 X 80 3 POS. UTP KIT KT B $27.67 16.33% $23.15 See Labor Rate NA

PANDUIT   C3PIWY              80 X 80 3 POS. UTP KIT KT B $27.67 16.33% $23.15 See Labor Rate NA

PANDUIT   C3PPWY              80 X 80 3 POS. UTP KIT KT B $27.67 16.33% $23.15 See Labor Rate NA

PANDUIT   C3WH6               COVER, DUCT                             FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C3WH6-F             DUCT COVER W PROTECTIVE F               FT B $2.96 21.37% $2.33 See Labor Rate NA

PANDUIT   C400X100APT         RAISED PANEL COMPONENT                  PC B $785.54 14.99% $667.80 See Labor Rate NA

PANDUIT   C400X100CBD         WHITE, VINYL CLOTH LABEL.               PC B $272.48 14.99% $231.64 See Labor Rate NA
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PANDUIT   C400X100CBT         WHITE, VINYL CLOTH LABEL                PC B $230.12 14.99% $195.63 See Labor Rate NA

PANDUIT   C400X100PBT         THERMAL TRANSFER COMPONENT              PC B $39.74 14.99% $33.78 See Labor Rate NA

PANDUIT   C400X100YJD         WHITE, POLYESTER LABEL.                 PC B $243.98 14.99% $207.41 See Labor Rate NA

PANDUIT   C400X100YJJ         WHITE, POLYESTER LABEL                  PC B $287.24 14.99% $244.19 See Labor Rate NA

PANDUIT   C400X100YJT         WHITE, POLYESTER LABEL                  PC B $81.69 14.99% $69.45 See Labor Rate NA

PANDUIT   C400X200PBT         TT COMPONENT 4.0" X 2.0"                PC B $55.02 14.99% $46.77 See Labor Rate NA

PANDUIT   C400X200YJD         WHITE, POLYESTER LABEL.                 PC B $487.17 14.99% $414.15 See Labor Rate NA

PANDUIT   C400X200YJJ         WHITE, POLYESTER LABEL                  PC B $573.56 14.99% $487.59 See Labor Rate NA

PANDUIT   C400X200YJT         WHITE, POLYESTER LABEL                  PC B $164.03 14.99% $139.44 See Labor Rate NA

PANDUIT   C400X200YMT         TT SILVER COMPONENT LABEL               PC B $230.65 14.99% $196.08 See Labor Rate NA

PANDUIT   C400X300PBT         THERMAL TRANSFER COMPONENT              PC B $57.91 14.99% $49.23 See Labor Rate NA

PANDUIT   C400X300YJT         THERMAL TRANSFER COMPONENT              PC B $304.27 14.99% $258.67 See Labor Rate NA

PANDUIT   C400X400A11         THERMAL BLANK SAFETY                    RL B $52.04 9.79% $46.94 See Labor Rate NA

PANDUIT   C400X400A21         THERMAL BLANK SAFETY                    RL B $52.04 9.79% $46.94 See Labor Rate NA

PANDUIT   C400X400A31         THERMAL BLANK SAFETY                    RL B $52.04 9.79% $46.94 See Labor Rate NA

PANDUIT   C400X400YJD         WHITE, POLYESTER LABEL.                 PC B $974.35 14.99% $828.31 See Labor Rate NA

PANDUIT   C400X400YJJ         WHITE, POLYESTER LABEL                  PC B $1,147.15 14.99% $975.21 See Labor Rate NA

PANDUIT   C400X400YJT         WHITE, POLYESTER LABEL                  PC B $326.77 14.99% $277.79 See Labor Rate NA

PANDUIT   C400X500PBT         THERMAL TRANSFER COMPONENT              PC B $111.53 14.99% $94.82 See Labor Rate NA

PANDUIT   C400X600AX1         4" X 6" COMPONENT WITH                  RL B $66.22 9.79% $59.74 See Labor Rate NA

PANDUIT   C400X600AY1         4" X 6" COMPONENT WITH                  RL B $66.22 9.79% $59.74 See Labor Rate NA

PANDUIT   C400X600PBT         WHITE, PAPER LABEL                      PC B $183.85 14.99% $156.29 See Labor Rate NA

PANDUIT   C400X600Y81         4" X 6" COMPONENT LABEL                 RL B $66.22 9.79% $59.74 See Labor Rate NA

PANDUIT   C400X600YJT         WHITE, POLYESTER LABEL                  PC B $475.35 14.99% $404.10 See Labor Rate NA

PANDUIT   C400X600YX1         
4" X 6" BLANK ARC FLASH W/ 

ORANGE HEADER
RL B $66.22 9.79% $59.74 See Labor Rate NA

PANDUIT   C400X600YZ1         
4"X6" BLNK ARC FLASH W/RED 

DANGER HEADER
RL B $66.22 9.79% $59.74 See Labor Rate NA

PANDUIT   C4BL6               COVER, DUCT                             FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4BL6-F             DUCT COVER W PROTECTIVE F               FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4DG6               COVER, DUCT                             FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4IB6               COVER, DUCT                             FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4IB6-F             DUCT COVER W PROTECTIVE F               FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4LG6               COVER, DUCT                             FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4LG6-F             DUCT COVER W PROTECTIVE F               FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4OR6               COVER, DUCT FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4PPLK              4 POS LABEL KIT FOR 24PT PP KT B $2.48 16.26% $2.08 See Labor Rate NA

PANDUIT   C4WH6               COVER, DUCT                             FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4WH6-F             DUCT COVER W PROTECTIVE F               FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C4YL6               COVER - STD. FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   C500X700FJJ         WHITE, POLYOLEFIN LABEL                 PC B $252.16 14.99% $214.37 See Labor Rate NA

PANDUIT   C50IG2              *REPLACEMENT* COVER FOR MC MR B $6.04 15.46% $5.11 See Labor Rate NA

PANDUIT   C50WH2              *REPLACEMENT* COVER FOR MC MR B $6.04 15.46% $5.11 See Labor Rate NA

PANDUIT   C550X750YK          OVERLAMINATE LABELS                     PC B $311.67 14.99% $264.96 See Labor Rate NA

PANDUIT   C62IG2              *REPLACEMENT* COVER FOR MC MR B $7.50 15.46% $6.34 See Labor Rate NA

PANDUIT   C62WH2              *REPLACEMENT* COVER FOR MC MR B $7.50 15.46% $6.34 See Labor Rate NA

PANDUIT   C6DG6               6 INCH DUCT COVER                       FT B $9.48 21.36% $7.45 See Labor Rate NA

PANDUIT   C6LG6               6" DUCT COVER                           FT B $9.48 21.36% $7.45 See Labor Rate NA

PANDUIT   C6PPLK1-24          6 POS LBL KIT FOR M6 PPNL KT B $4.93 16.31% $4.13 See Labor Rate NA

PANDUIT   C6PPLK25-48         6 POS LBL KIT FOR M6 PPNL KT B $4.93 16.31% $4.13 See Labor Rate NA

PANDUIT   C6WH6               6" DUCT COVER                           FT B $9.48 21.36% $7.45 See Labor Rate NA

PANDUIT   C700X250FJJ         COMPONENT LABEL, POLYOLEFIN             PC B $126.08 14.99% $107.18 See Labor Rate NA

PANDUIT   C-720               
CASE FOR CT-720 CRIMP TOOL   

**NON TRK**
PC B $213.73 6.32% $200.23 See Labor Rate NA

PANDUIT   C72PPLK             
12 POS LABEL KIT FOR 72 PORT 

PATCH PANEL
KT B $6.30 16.32% $5.27 See Labor Rate NA

PANDUIT   C750X050Y1C         7.50"X 0.50" WHITE LABEL                PC B $54.39 9.79% $49.07 See Labor Rate NA

PANDUIT   C750X050Y1J         7.50"X .50" H 110 BLOCK                 PC B $390.98 14.99% $332.38 See Labor Rate NA

PANDUIT   C75IG2              *REPLACEMENT* COVER FOR MC MR B $8.71 15.43% $7.37 See Labor Rate NA

PANDUIT   C75WH2              *REPLACEMENT* COVER FOR MC MR B $8.71 15.43% $7.37 See Labor Rate NA

PANDUIT   C788X050Y1C         7.88"X 0.50" WHITE LABEL                PC B $54.39 9.79% $49.07 See Labor Rate NA

PANDUIT   C788X050Y1J         7.88" X .5" GIGA PUNCH                  PC B $390.98 14.99% $332.38 See Labor Rate NA
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PANDUIT   C850X1100AAL        OPTIMUM LASER PRINT.                    SH B $599.31 14.99% $509.48 See Labor Rate NA

PANDUIT   C850X1100YJJ        WHITE, POLYESTER LABEL                  SH B $461.10 14.99% $391.99 See Labor Rate NA

PANDUIT   C850X1100YLJ        YELLOW, POLYESTER LABEL                 SH B $540.81 14.99% $459.75 See Labor Rate NA

PANDUIT   C850X1100YML        8.5" X 11" LABEL                        SH B $612.25 14.99% $520.49 See Labor Rate NA

PANDUIT   C900X1150YK         OVERLAMINATE LABELS                     PC B $532.04 14.99% $452.30 See Labor Rate NA

PANDUIT   CA3EI-X             COVER ADAPTER FOR LD3/CD3               PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CA3IG-X             COVER ADAPTER FOR LD3/CD3               PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CA3IW-X             COVER ADAPTER FOR LD3/CD3               PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CA3WH-X             COVER ADAPTER FOR LD3/CD3               PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CA5EI-X             COVER ADAPTER FOR LD5/CD5               PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CA5IG-X             RACEWAY ADAPTER FOR LD5/CD5             PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CA5IW-X             COVER ADAPTER FOR LD5/CD5               PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CA5WH-X             COVER ADAPTER FOR LD5/CD5               PC B $0.94 16.49% $0.79 See Labor Rate NA

PANDUIT   CB125-14-QY         MECHANICAL CONNECTOR                    PC B $407.19 6.31% $381.48 See Labor Rate NA

PANDUIT   CB175-38-Q          MECHANICAL CONNECTOR                    PC B $789.70 6.31% $739.84 See Labor Rate NA

PANDUIT   CB175-38-QY         MECHANICAL CONNECTOR                    PC B $789.70 6.31% $739.84 See Labor Rate NA

PANDUIT   CB225-56-QY         MECHANICAL CONNECTOR                    PC B $954.93 6.31% $894.63 See Labor Rate NA

PANDUIT   CB25-18-CY          MECHANICAL CONNECTOR                    PC B $131.13 6.31% $122.85 See Labor Rate NA

PANDUIT   CB300-38-QY         MECHANICAL CONNECTOR                    PC B $1,625.35 6.31% $1,522.72 See Labor Rate NA

PANDUIT   CB35-36-C           MECHANICAL CONNECTOR                    PC B $149.76 6.31% $140.31 See Labor Rate NA

PANDUIT   CB35-36-CY          MECHANICAL CONNECTOR                    PC B $149.76 6.31% $140.31 See Labor Rate NA

PANDUIT   CB400-38-3Y         MECHANICAL CONNECTOR                    PC B $2,590.49 6.31% $2,426.91 See Labor Rate NA

PANDUIT   CB650-12-3          MECHANICAL CONNECTOR                    PC B $6,012.45 6.31% $5,632.79 See Labor Rate NA

PANDUIT   CB650-12-3Y         MECHANICAL CONNECTOR                    PC B $6,012.45 6.31% $5,632.79 See Labor Rate NA

PANDUIT   CB70-14-C           MECHANICAL CONNECTOR                    PC B $207.46 6.31% $194.36 See Labor Rate NA

PANDUIT   CB70-14-CY          MECHANICAL CONNECTOR                    PC B $207.46 6.31% $194.36 See Labor Rate NA

PANDUIT   CBA70-14-C          MECHANICAL CONNECTOR                    PC B $149.91 6.32% $140.44 See Labor Rate NA

PANDUIT   CBA70-14-CY         MECHANICAL CONNECTOR                    PC B $149.91 6.32% $140.44 See Labor Rate NA

PANDUIT   CBAGAWY             50 X 50 MM ADAPTER PC B $3.31 16.30% $2.77 See Labor Rate NA

PANDUIT   CBAGIWY             50 X 50 MM ADAPTER PC B $3.31 16.30% $2.77 See Labor Rate NA

PANDUIT   CBBL                CLASSIC SINLE GANG BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBBL-2G             CLASSIC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEBL-2G            EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEBL-2GY           EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEBLY              EXEC BEZEL SINGLE GANG PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEEI-2GY           EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEEIY              MINI-COM EXEC BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEI                CLASSIC SINGLE GANG BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEI-2G             CLASSIC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEIG               MINI-COM EXEC BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEIG-2G            EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEIG-2GY           EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEIGY              MINI-COM EXEC BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEIW               MINI-COM EXEC BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEIW-2G            EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEIW-2GY           EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEIWY              MINI-COM EXEC BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEWH               MINI-COM EXEC BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBEWH-2G            EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEWH-2GY           EXEC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBEWHY              MINI-COM EXEC BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBFAW               45 X 45 FRENCH ADAPTER PC B $2.20 16.39% $1.84 See Labor Rate NA

PANDUIT   CBIG                CLASSIC SINGLE GANG BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBIG-2G             CLASSIC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBIW                CLASSIC SINGLE GANG BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBIW-2G             CLASSIC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBLS18-C            CIRCUIT BOARD LOCKING SUPPORT           PC B $21.92 25.88% $16.25 See Labor Rate NA

PANDUIT   CBLS18-M            CIRCUIT BOARD LOCKING SUPPORT           PC B $91.04 11.21% $80.83 See Labor Rate NA

PANDUIT   CBLS25-C            CIRCUIT BOARD LOCKING SUPPORT           PC B $23.16 25.87% $17.17 See Labor Rate NA

PANDUIT   CBLS25-M            CIRCUIT BOARD LOCKING SUPPORT           PC B $96.32 11.21% $85.52 See Labor Rate NA

PANDUIT   CBLS37-C            CIRCUIT BOARD LOCKING SUPPORT           PC B $24.33 25.87% $18.04 See Labor Rate NA

PANDUIT   CBLS37-M            CIRCUIT BOARD LOCKING SUPPORT           PC B $100.85 11.21% $89.54 See Labor Rate NA

Page 1137 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   CBLS50-C            CIRCUIT BOARD LOCKING SUPPORT           PC B $26.10 25.87% $19.35 See Labor Rate NA

PANDUIT   CBLS50-M            CIRCUIT BOARD LOCKING SUPPORT           PC B $108.01 11.21% $95.90 See Labor Rate NA

PANDUIT   CBLS62-C            CIRCUIT BOARD LOCKING SUPPORT           PC B $27.96 25.87% $20.73 See Labor Rate NA

PANDUIT   CBLS62-M            CIRCUIT BOARD LOCKING SUPPORT           PC B $115.56 11.21% $102.60 See Labor Rate NA

PANDUIT   CBLS75-C            CIRCUIT BOARD LOCKING SUPPORT           PC B $29.61 25.87% $21.95 See Labor Rate NA

PANDUIT   CBLS75-M            CIRCUIT BOARD LOCKING SUPPORT           PC B $122.78 11.21% $109.01 See Labor Rate NA

PANDUIT   CBM-X               BOX MAGNET PC B $1.94 16.24% $1.62 See Labor Rate NA

PANDUIT   CBOT24K             CABLE BUNDLE ORGANIZ TOOL               PC B $53.20 2.65% $51.79 See Labor Rate NA

PANDUIT   CBP100-C            CIRCUIT BOARD POST                      PC B $30.07 25.87% $22.29 See Labor Rate NA

PANDUIT   CBP100-M            CIRCUIT BOARD POST                      PC B $124.29 11.21% $110.35 See Labor Rate NA

PANDUIT   CBP12-C             CIRCUIT BOARD POST                      PC B $24.47 25.87% $18.14 See Labor Rate NA

PANDUIT   CBP12-M             CIRCUIT BOARD POST                      PC B $101.59 11.22% $90.20 See Labor Rate NA

PANDUIT   CBP25-C             CIRCUIT BOARD POST                      PC B $25.10 25.88% $18.61 See Labor Rate NA

PANDUIT   CBP25-M             CIRCUIT BOARD POST                      PC B $103.59 11.21% $91.97 See Labor Rate NA

PANDUIT   CBP31-C             CIRCUIT BOARD POST                      PC B $25.36 25.87% $18.80 See Labor Rate NA

PANDUIT   CBP37-C             CIRCUIT BOARD POST                      PC B $25.55 25.87% $18.94 See Labor Rate NA

PANDUIT   CBP37-M             CIRCUIT BOARD POST                      PC B $105.75 11.21% $93.89 See Labor Rate NA

PANDUIT   CBP50-C             CIRCUIT BOARD POST                      PC B $26.03 25.87% $19.30 See Labor Rate NA

PANDUIT   CBP50-M             CIRCUIT BOARD POST                      PC B $107.87 11.22% $95.77 See Labor Rate NA

PANDUIT   CBP62-C             CIRCUIT BOARD POST                      PC B $26.58 25.87% $19.70 See Labor Rate NA

PANDUIT   CBP62-M             CIRCUIT BOARD POST                      PC B $109.84 11.21% $97.52 See Labor Rate NA

PANDUIT   CBP75-C             CIRCUIT BOARD POST                      PC B $27.96 25.87% $20.73 See Labor Rate NA

PANDUIT   CBP75-M             CIRCUIT BOARD POST                      PC B $115.75 11.21% $102.77 See Labor Rate NA

PANDUIT   CBP87-C             CIRCUIT BOARD POST                      PC B $29.44 25.87% $21.83 See Labor Rate NA

PANDUIT   CBP87-M             CIRCUIT BOARD POST                      PC B $122.19 11.21% $108.49 See Labor Rate NA

PANDUIT   CBPAL               SINGLE GANG FACEPLATE FRAME             PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBPAL-2G            DOUBLE GANG FACEPLATE FRAME             PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBR1.5I-M           CONTOUR  CABLE TIE                      PC B $54.74 8.59% $50.04 See Labor Rate NA

PANDUIT   CBR1.5I-M0          CONTOUR  CABLE TIE                      PC B $73.94 8.59% $67.59 See Labor Rate NA

PANDUIT   CBR1.5I-M30         CONTOUR CABLE TIE                       PC B $70.92 8.59% $64.83 See Labor Rate NA

PANDUIT   CBR1.5M-M           CONTOUR CABLE TIE                       PC B $53.52 8.59% $48.92 See Labor Rate NA

PANDUIT   CBR1.5M-M0          CONTOUR CABLE TIE                       PC B $76.91 8.59% $70.30 See Labor Rate NA

PANDUIT   CBR1M-M             CONTOUR CABLE TIE                       PC B $35.46 8.59% $32.42 See Labor Rate NA

PANDUIT   CBR1M-M0            CONTOUR CABLE TIE                       PC B $55.55 8.59% $50.78 See Labor Rate NA

PANDUIT   CBR1M-M30           CONTOUR CABLE TIE                       PC B $44.87 8.59% $41.01 See Labor Rate NA

PANDUIT   CBR2HS-D            CONTOUR CABLE TIE                       PC B $278.00 8.59% $254.13 See Labor Rate NA

PANDUIT   CBR2HS-D0           CONTOUR CABLE TIE                       PC B $361.38 8.59% $330.35 See Labor Rate NA

PANDUIT   CBR2M-M             CONTOUR CABLE TIE                       PC B $54.38 8.59% $49.71 See Labor Rate NA

PANDUIT   CBR2M-M0            CONTOUR CABLE TIE                       PC B $80.34 8.59% $73.44 See Labor Rate NA

PANDUIT   CBR2M-M1            CONTOUR CABLE TIE                       PC B $64.52 11.21% $57.29 See Labor Rate NA

PANDUIT   CBR2M-M2            CONTOUR CABLE TIE                       PC B $64.52 11.21% $57.29 See Labor Rate NA

PANDUIT   CBR2M-M3            CONTOUR CABLE TIE                       PC B $64.52 11.21% $57.29 See Labor Rate NA

PANDUIT   CBR2M-M4Y           CONTOUR CABLE TIE                       PC B $64.52 11.21% $57.29 See Labor Rate NA

PANDUIT   CBR2M-M5            CONTOUR CABLE TIE                       PC B $64.52 11.21% $57.29 See Labor Rate NA

PANDUIT   CBR2M-M6            CONTOUR CABLE TIE                       PC B $64.52 11.21% $57.29 See Labor Rate NA

PANDUIT   CBR2M-M7            CONTOUR CABLE TIE                       PC B $64.52 11.21% $57.29 See Labor Rate NA

PANDUIT   CBR2S-M             CONTOUR CABLE TIE                       PC B $74.78 8.59% $68.36 See Labor Rate NA

PANDUIT   CBR2S-M0            CONTOUR CABLE TIE                       PC B $83.51 8.59% $76.34 See Labor Rate NA

PANDUIT   CBR2S-M30           CONTOUR CABLE TIE                       PC B $92.37 8.59% $84.44 See Labor Rate NA

PANDUIT   CBR2S-M39           CONTOUR CABLE TIE                       PC B $97.95 8.59% $89.54 See Labor Rate NA

PANDUIT   CBR3I-M             CONTOUR CABLE TIE                       PC B $149.88 8.59% $137.01 See Labor Rate NA

PANDUIT   CBR3I-M0            CONTOUR CABLE TIE                       PC B $207.72 8.59% $189.88 See Labor Rate NA

PANDUIT   CBR3I-M1            CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M10           CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M2            CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M3            CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M4Y           CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M5            CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M6            CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M7            CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3I-M8            CONTOUR CABLE TIE                       PC B $194.17 11.21% $172.40 See Labor Rate NA

PANDUIT   CBR3S-M             CONTOUR CABLE TIE                       PC B $200.00 9.79% $180.42 See Labor Rate NA
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PANDUIT   CBR3S-M0            CONTOUR CABLE TIE                       PC B $237.65 9.79% $214.38 See Labor Rate NA

PANDUIT   CBR3S-M30           CONTOUR CABLE TIE                       PC B $238.38 9.79% $215.04 See Labor Rate NA

PANDUIT   CBR3S-M69           CONTOUR CABLE TIE                       PC B $462.55 9.79% $417.26 See Labor Rate NA

PANDUIT   CBR4I-M             CONTOUR CABLE TIE                       PC B $239.47 9.79% $216.02 See Labor Rate NA

PANDUIT   CBR4I-M0            CONTOUR CABLE TIE                       PC B $317.59 9.79% $286.49 See Labor Rate NA

PANDUIT   CBR4LH-TL           CONTOUR CABLE TIE                       PC B $455.82 8.59% $416.68 See Labor Rate NA

PANDUIT   CBR4LH-TL0          CONTOUR CABLE TIE                       PC B $523.26 8.59% $478.33 See Labor Rate NA

PANDUIT   CBR4LH-TL30         CONTOUR CABLE TIE                       PC B $563.04 8.59% $514.69 See Labor Rate NA

PANDUIT   CBR4S-M             CONTOUR CABLE TIE                       PC B $223.33 9.79% $201.46 See Labor Rate NA

PANDUIT   CBR4S-M0            CONTOUR CABLE TIE                       PC B $252.36 9.79% $227.65 See Labor Rate NA

PANDUIT   CBR4S-M30           CONTOUR CABLE TIE                       PC B $273.78 9.79% $246.97 See Labor Rate NA

PANDUIT   CBR6LH-C            CONTOUR CABLE TIE                       PC B $686.25 9.79% $619.05 See Labor Rate NA

PANDUIT   CBR6LH-C0           CONTOUR CABLE TIE                       PC B $836.11 9.79% $754.24 See Labor Rate NA

PANDUIT   CBR6LH-C30          CONTOUR CABLE TIE                       PC B $836.11 9.79% $754.24 See Labor Rate NA

PANDUIT   CBWH                CLASSIC SINGLE GANG BEZEL PC B $2.61 16.32% $2.18 See Labor Rate NA

PANDUIT   CBWH-2G             CLASSIC BEZEL DBL GANG PC B $4.41 16.32% $3.69 See Labor Rate NA

PANDUIT   CBX12AW-AY          12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX12BL-A           12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX12BL-AY          12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX12EI-AY          12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX12IG-AY          12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX12IW-AY          12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX12WH-A           12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX12WH-AY          12 PORT SURFACE MOUNT BOX PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   CBX1AW-A            1POS L.P. SURFACE MT BOX PC B $3.11 16.27% $2.60 See Labor Rate NA

PANDUIT   CBX1BL-A            1POS L.P. SURFACE MT BOX PC B $3.11 16.27% $2.60 See Labor Rate NA

PANDUIT   CBX1EI-A            1POS L.P. SURFACE MT BOX PC B $3.11 16.27% $2.60 See Labor Rate NA

PANDUIT   CBX1IG-A            1POS L.P. SURFACE MT BOX PC B $3.11 16.27% $2.60 See Labor Rate NA

PANDUIT   CBX1IW-A            1POS L.P. SURFACE MT BOX PC B $3.11 16.27% $2.60 See Labor Rate NA

PANDUIT   CBX1WH-A            1POS L.P. SURFACE MT BOX PC B $3.11 16.27% $2.60 See Labor Rate NA

PANDUIT   CBX2AW-AY           2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2BL-AY           2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2EI-A            2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2EI-AY           2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2IG-A            2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2IG-AY           2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2IW-A            2 PORT MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2IW-AY           2 PORT MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2WH-A            2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX2WH-AY           2PORT_MINI-COM_SURFACEBOX PC B $5.38 16.31% $4.50 See Labor Rate NA

PANDUIT   CBX4AW-AY           MINI-COM 4 MOD BOX PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4BL-A            MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4BL-AY           MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4EI-A            MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4EI-AY           MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4IG-A            MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4IG-AY           MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4IW-A            MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4IW-AY           MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4WH-A            MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX4WH-AY           MINI-COM BOX W/TAPE 4 POS PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBX6EI-A            MINI-COM BOX W/TAPE 6 POS PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBX6EI-AY           MINI-COM BOX W/TAPE 6 POS PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBX6IW-A            MINI-COM BOX W/TAPE 6 POS PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXC4AW-A           4POS.LOW PROFILE SURFACE PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXC4BL-A           4POS.LOW PROFILE SURFACE PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXC4EI-A           4POS.LOW PROFILE SURFACE PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXC4IG-A           4POS.LOW PROFILE SURFACE PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXC4IW-A           4POS.LOW PROFILE SURFACE PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXC4WH-A           4POS.LOW PROFILE SURFACE PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXD6AW-A           MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXD6AW-AY          MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA
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PANDUIT   CBXD6BL-AY          MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXD6EI-AY          MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXD6IG-AY          MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXD6IW-AY          MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXD6WH-A           MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXD6WH-AY          MINI-COM 6 POS BOX PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   CBXF12AW-AY         MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF12BL-AY         MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF12EI-A          MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF12EI-AY         MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF12IG-AY         MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF12IW-A          MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF12IW-AY         MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF12WH-AY         MINI-COM FIBER BOX 12-POR PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   CBXF6AW-A           MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6AW-AY          MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6BL-A           MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6BL-AY          MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6EI-A           MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6EI-AY          MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6IG-AY          MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6IW-A           MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6IW-AY          MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6WH-A           MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXF6WH-AY          MINI-COM FIBER BOX 6-PORT PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CBXJ2AW-A           MINI-COM SURFACE MOUNT BO PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CBXJ2BL-A           MINI-COM, 2 POSITION BOX PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CBXJ2EI-A           MINI-COM, 2 POSITION BOX PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CBXJ2IG-A           MINI-COM, 2 POSITION BOX PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CBXJ2IW-A           MINI-COM, 2 POSITION BOX PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CBXJ2WH-A           MINI-COM, 2 POSITION BOX PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CBXS1BL-A           1 PORT SHUTTERED SURFACE PC B $4.84 16.31% $4.05 See Labor Rate NA

PANDUIT   CBXS1EI-A           1 PORT SHUTTERED SURFACE PC B $4.84 16.31% $4.05 See Labor Rate NA

PANDUIT   CBXS1IG-A           1 PORT SHUTTERED SURFACE PC B $4.84 16.31% $4.05 See Labor Rate NA

PANDUIT   CBXS1IW-A           1 PORT SHUTTERED SURFACE PC B $4.84 16.31% $4.05 See Labor Rate NA

PANDUIT   CBXS1WH-A           1 PORT SHUTTERED SURFACE PC B $4.84 16.31% $4.05 See Labor Rate NA

PANDUIT   CBXS2AW-A           SHUTTERED BOX - 2 PORT PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXS2BL-A           SHUTTERED BOX - 2 PORT PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXS2EI-A           SHUTTERED BOX - 2 PORT PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXS2IG-A           SHUTTERED BOX - 2 PORT PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXS2IW-A           SHUTTERED BOX - 2 PORT PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXS2WH-A           SHUTTERED BOX - 2 PORT PC B $5.94 16.32% $4.97 See Labor Rate NA

PANDUIT   CBXS3BL-AY          MINI-COM 3 PORT SHUTTERED PC B $8.89 16.31% $7.44 See Labor Rate NA

PANDUIT   CBXS3EI-AY          MINI-COM 3 PORT SHUTTERED PC B $8.89 16.31% $7.44 See Labor Rate NA

PANDUIT   CBXS3IG-AY          MINI-COM 3 PORT SHUTTERED PC B $8.89 16.31% $7.44 See Labor Rate NA

PANDUIT   CBXS3IW-AY          MINI-COM 3 PORT SHTRD PC B $8.89 16.31% $7.44 See Labor Rate NA

PANDUIT   CBXS3WH-AY          MINI-COM 3 PORT SHUTTERED PC B $8.89 16.31% $7.44 See Labor Rate NA

PANDUIT   CBXS4AW-AY          SHUTTERED BOX 4 POSITION PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   CBXS4BL-AY          SHUTTERED BOX 4 POSITION PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   CBXS4EI-AY          SHUTTERED BOX 4 POSITION PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   CBXS4IG-AY          SHUTTERED BOX 4 POSITION PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   CBXS4IW-AY          SHUTTERED BOX 4 POSITION PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   CBXS4WH-A           SHUTTERED BOX 4 POSITION PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   CBXS4WH-AY          SHUTTERED BOX 4 POSITION PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   CBXS6BL-AY          6 PORT SHUTTERED SURFACE PC B $16.90 16.32% $14.14 See Labor Rate NA

PANDUIT   CBXS6EI-AY          6 PORT SHUTTERED SURFACE PC B $16.90 16.32% $14.14 See Labor Rate NA

PANDUIT   CBXS6IG-AY          6 PORT SHUTTERED SURFACE PC B $16.90 16.32% $14.14 See Labor Rate NA

PANDUIT   CBXS6IW-AY          6 PORT SHUTTERED SURFACE PC B $16.90 16.32% $14.14 See Labor Rate NA

PANDUIT   CBXS6WH-AY          6 PORT SHUTTERED SURFACE PC B $16.90 16.32% $14.14 See Labor Rate NA

PANDUIT   CBXSD6BL-AY         MINICOM 6 PORT DEEP SHTRD PC B $20.02 16.33% $16.75 See Labor Rate NA

PANDUIT   CBXSD6EI-AY         MINICOM 6 PORT DEEP SHTRD PC B $20.02 16.33% $16.75 See Labor Rate NA

PANDUIT   CBXSD6IG-AY         MINICOM 6 PORT DEEP SHTRD PC B $20.02 16.33% $16.75 See Labor Rate NA
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PANDUIT   CBXSD6IW-AY         MINICOM 6 PORT DEEP SHTRD PC B $20.02 16.33% $16.75 See Labor Rate NA

PANDUIT   CBXSD6WH-AY         MINICOM 6 PORT DEEP SHTRD PC B $20.02 16.33% $16.75 See Labor Rate NA

PANDUIT   CC5E88BL            MINI-COM CAT 5E COUPLER PC B $14.42 16.33% $12.07 See Labor Rate NA

PANDUIT   CC5E88IW            MINI-COM CAT5E COUPLER PC B $14.42 16.33% $12.07 See Labor Rate NA

PANDUIT   CC688BL             
MINI-COM CAT6 COUPLER MODULE, 

BLACK
PC B $19.31 16.31% $16.16 See Labor Rate NA

PANDUIT   CC688IW             
MINI-COM CAT6 COUPLER MODULE, 

INTL WHITE
PC B $19.31 16.31% $16.16 See Labor Rate NA

PANDUIT   CC-720              
CONTROL-CYCLE MECHANISM **NON-

TRK ACC** 
PC B $419.19 6.31% $392.72 See Labor Rate NA

PANDUIT   CCH100-S10-C        CABLE CLAMP, 1 INCH                     PC B $31.21 25.87% $23.14 See Labor Rate NA

PANDUIT   CCH100-S10-C0       CABLE CLAMP, 1 INCH                     PC B $34.34 25.87% $25.46 See Labor Rate NA

PANDUIT   CCH100-S10-D        CABLE CLAMPS, 1"                        PC B $129.52 11.21% $115.00 See Labor Rate NA

PANDUIT   CCH100-S10-D0       CABLE CLAMPS, 1"                        PC B $148.92 11.21% $132.22 See Labor Rate NA

PANDUIT   CCH112-S10-C        CABLE CLAMPS, 1 1/8"                    PC B $215.12 9.79% $194.06 See Labor Rate NA

PANDUIT   CCH112-S10-C0       CABLE CLAMPS, 1 1/8"                    PC B $247.40 9.79% $223.17 See Labor Rate NA

PANDUIT   CCH119-S10-C        CABLE CLAMPS, 1 3/16"                   PC B $222.28 9.79% $200.52 See Labor Rate NA

PANDUIT   CCH119-S10-C0       CABLE CLAMPS, 1 3/16'                   PC B $255.67 9.79% $230.64 See Labor Rate NA

PANDUIT   CCH125-S10-C        CABLE CLAMPS, 1 1/4"                    PC B $228.41 9.79% $206.05 See Labor Rate NA

PANDUIT   CCH125-S10-C0       CABLE CLAMPS, 1 1/4"                    PC B $262.65 9.79% $236.93 See Labor Rate NA

PANDUIT   CCH12-S10-C         CABLE CLAMPS, 1/8 INCH                  PC B $17.23 25.87% $12.77 See Labor Rate NA

PANDUIT   CCH12-S10-C0        CABLE CLAMPS, 1/8 INCH                  PC B $18.95 25.87% $14.05 See Labor Rate NA

PANDUIT   CCH12-S10-M         CABLE CLAMPS, 1/8 INCH                  PC B $71.41 11.22% $63.40 See Labor Rate NA

PANDUIT   CCH12-S10-M0        CABLE CLAMPS, 1/8 INCH                  PC B $82.04 11.21% $72.84 See Labor Rate NA

PANDUIT   CCH138-S10-C        CABLE CLAMPS, 1 3/8"                    PC B $233.70 9.79% $210.81 See Labor Rate NA

PANDUIT   CCH138-S10-C0       CABLE CLAMPS, 1 3/8"                    PC B $268.78 9.79% $242.46 See Labor Rate NA

PANDUIT   CCH150-S10-C        CABLE CLAMPS, 1 1/2"                    PC B $239.16 9.79% $215.74 See Labor Rate NA

PANDUIT   CCH150-S10-C0       CABLE CLAMPS, 1 1/2"                    PC B $275.01 9.79% $248.08 See Labor Rate NA

PANDUIT   CCH19-S10-C         CABLE CLAMPS                            PC B $17.26 25.88% $12.79 See Labor Rate NA

PANDUIT   CCH19-S10-C0        CABLE CLAMPS                            PC B $18.98 25.88% $14.07 See Labor Rate NA

PANDUIT   CCH19-S10-M         CABLE CLAMPS                            PC B $71.66 11.21% $63.62 See Labor Rate NA

PANDUIT   CCH19-S10-M0        CABLE CLAMPS, 3/16"                     PC B $82.38 11.21% $73.14 See Labor Rate NA

PANDUIT   CCH25-S10-C         CABLE CLAMP, 1/4 INCH                   PC B $17.97 25.87% $13.32 See Labor Rate NA

PANDUIT   CCH25-S10-C0        CABLE CLAMP, 1/4 INCH                   PC B $19.77 25.88% $14.65 See Labor Rate NA

PANDUIT   CCH25-S10-M         CABLE CLAMPS., 1/4 INCH                 PC B $74.44 11.21% $66.09 See Labor Rate NA

PANDUIT   CCH25-S10-M0        CABLE CLAMPS, 1/4 INCH                  PC B $85.64 11.22% $76.04 See Labor Rate NA

PANDUIT   CCH31-S10-C         CABLE CLAMPS, 5/16"                     PC B $18.95 25.87% $14.05 See Labor Rate NA

PANDUIT   CCH31-S10-C0        CABLE CLAMPS, 5/16"                     PC B $20.84 25.87% $15.45 See Labor Rate NA

PANDUIT   CCH31-S10-M         CABLE CLAMPS, 5/16"                     PC B $78.43 11.21% $69.64 See Labor Rate NA

PANDUIT   CCH31-S10-M0        CABLE CLAMPS, 5/16"                     PC B $90.20 11.21% $80.09 See Labor Rate NA

PANDUIT   CCH38-S10-C         CABLE CLAMP, 3/8 INCH                   PC B $20.27 25.87% $15.03 See Labor Rate NA

PANDUIT   CCH38-S10-C0        CABLE CLAMP, 3/8 INCH                   PC B $22.27 25.86% $16.51 See Labor Rate NA

PANDUIT   CCH38-S10-M         CABLE CLAMPS, 3/8"                      PC B $84.05 11.22% $74.62 See Labor Rate NA

PANDUIT   CCH38-S10-M0        CABLE CLAMPS, 3/8"                      PC B $96.64 11.21% $85.80 See Labor Rate NA

PANDUIT   CCH44-S10-C         CABLE CLAMPS, 7/16"                     PC B $20.55 25.86% $15.23 See Labor Rate NA

PANDUIT   CCH44-S10-C0        CABLE CLAMPS, 7/16"                     PC B $22.63 25.87% $16.78 See Labor Rate NA

PANDUIT   CCH44-S10-M         CABLE CLAMPS, 7/16"                     PC B $84.86 11.21% $75.34 See Labor Rate NA

PANDUIT   CCH44-S10-M0        CABLE CLAMPS, 7/16"                     PC B $97.61 11.21% $86.66 See Labor Rate NA

PANDUIT   CCH50-S10-C         CABLE CLAMP, 1/2 INCH                   PC B $20.72 25.87% $15.36 See Labor Rate NA

PANDUIT   CCH50-S10-C0        CABLE CLAMP, 1/2 INCH                   PC B $22.80 25.87% $16.90 See Labor Rate NA

PANDUIT   CCH50-S10-M         CABLE CLAMPS, 1/2"                      PC B $87.35 11.21% $77.56 See Labor Rate NA

PANDUIT   CCH50-S10-M0        CABLE CLAMPS, 1/2"                      PC B $98.52 11.22% $87.47 See Labor Rate NA

PANDUIT   CCH56-S10-C         CABLE CLAMPS, 9/16"                     PC B $22.66 25.87% $16.80 See Labor Rate NA

PANDUIT   CCH56-S10-C0        CABLE CLAMPS, 9/16"                     PC B $24.90 25.87% $18.46 See Labor Rate NA

PANDUIT   CCH56-S10-M         CABLE CLAMPS, 9/16"                     PC B $93.98 11.21% $83.44 See Labor Rate NA

PANDUIT   CCH56-S10-M0        CABLE CLAMPS, 9/16"                     PC B $108.14 11.22% $96.01 See Labor Rate NA

PANDUIT   CCH56-S10-X         CABLE CLAMPS, 9/16"                     PC B $17.74 6.65% $16.56 See Labor Rate NA

PANDUIT   CCH57-S12-M30       FIXED DIAMETER CLAMP                    PC B $94.61 11.22% $84.00 See Labor Rate NA

PANDUIT   CCH62-S10-C         CABLE CLAMPS, 5/8"                      PC B $23.73 25.87% $17.59 See Labor Rate NA

PANDUIT   CCH62-S10-C0        CABLE CLAMPS, 5/8"                      PC B $26.10 25.87% $19.35 See Labor Rate NA

PANDUIT   CCH62-S10-M         CABLE CLAMPS, 5/8"                      PC B $98.17 11.22% $87.16 See Labor Rate NA

PANDUIT   CCH62-S10-M0        CABLE CLAMPS, 5/8"                      PC B $112.92 11.21% $100.26 See Labor Rate NA
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PANDUIT   CCH69-S10-C         CABLE CLAMPS, 11/16"                    PC B $27.32 25.87% $20.25 See Labor Rate NA

PANDUIT   CCH69-S10-C0        CABLE CLAMPS, 11/16"                    PC B $30.07 25.87% $22.29 See Labor Rate NA

PANDUIT   CCH69-S10-D         CABLE CLAMPS, 11/16"                    PC B $112.89 11.21% $100.23 See Labor Rate NA

PANDUIT   CCH69-S10-D0        CABLE CLAMPS, 11/16"                    PC B $129.78 11.22% $115.23 See Labor Rate NA

PANDUIT   CCH75-S10-C         CABLE CLAMP, 3/4"                       PC B $28.37 25.87% $21.03 See Labor Rate NA

PANDUIT   CCH75-S10-C0        CABLE CLAMP, 3/4"                       PC B $31.19 25.87% $23.12 See Labor Rate NA

PANDUIT   CCH75-S10-D         CABLE CLAMPS, 3/4"                      PC B $117.79 11.21% $104.58 See Labor Rate NA

PANDUIT   CCH75-S10-D0        CABLE CLAMPS, 3/4"                      PC B $135.47 11.21% $120.28 See Labor Rate NA

PANDUIT   CCH81-S10-C         CABLE CLAMPS, 13/16"                    PC B $29.18 25.87% $21.63 See Labor Rate NA

PANDUIT   CCH81-S10-C0        CABLE CLAMPS, 13/16"                    PC B $32.10 25.87% $23.80 See Labor Rate NA

PANDUIT   CCH81-S10-D         CABLE CLAMPS, 13/16"                    PC B $121.25 11.21% $107.65 See Labor Rate NA

PANDUIT   CCH81-S10-D0        CABLE CLAMPS, 13/16"                    PC B $139.22 11.21% $123.61 See Labor Rate NA

PANDUIT   CCH81-S10-X         CABLE CLAMPS, 13/16"                    PC B $22.85 6.65% $21.33 See Labor Rate NA

PANDUIT   CCH87-S10-C         CABLE CLAMPS                            PC B $30.33 25.87% $22.48 See Labor Rate NA

PANDUIT   CCH87-S10-C0        CABLE CLAMPS                            PC B $33.36 25.87% $24.73 See Labor Rate NA

PANDUIT   CCH87-S10-D         CABLE CLAMPS                            PC B $124.47 11.22% $110.51 See Labor Rate NA

PANDUIT   CCH87-S10-D0        CABLE CLAMPS                            PC B $143.12 11.21% $127.07 See Labor Rate NA

PANDUIT   CCMKIT1             VARIOUS WA PARTS FOR                    KT B $74.66 25.87% $55.35 See Labor Rate NA

PANDUIT   CCMKIT2             VARIOUS WA PARTS FOR                    KT B $82.10 25.87% $60.86 See Labor Rate NA

PANDUIT   CCS12-S8-C          CABLE CLAMP, 1/8 INCH                   PC B $13.07 25.86% $9.69 See Labor Rate NA

PANDUIT   CCS12-S8-C0         CABLE CLAMP, 1/8 INCH                   PC B $14.39 25.87% $10.67 See Labor Rate NA

PANDUIT   CCS12-S8-M          CABLE CLAMPS                            PC B $54.41 11.21% $48.31 See Labor Rate NA

PANDUIT   CCS12-S8-M0         CABLE CLAMPS                            PC B $62.58 11.21% $55.56 See Labor Rate NA

PANDUIT   CCS12-S8-X          CABLE CLAMP, 1/8 INCH                   PC B $10.24 6.66% $9.56 See Labor Rate NA

PANDUIT   CCS19-S8-C          CABLE CLAMP, 3/16 INCH                  PC B $13.15 25.88% $9.75 See Labor Rate NA

PANDUIT   CCS19-S8-C0         CABLE CLAMP, 3/16 INCH                  PC B $14.46 25.87% $10.72 See Labor Rate NA

PANDUIT   CCS19-S8-M          CABLE CLAMPS                            PC B $54.81 11.22% $48.66 See Labor Rate NA

PANDUIT   CCS19-S8-M0         CABLE CLAMPS                            PC B $63.00 11.22% $55.93 See Labor Rate NA

PANDUIT   CCS19-S8-X          CABLE CLAMP, 3/16 INCH                  PC B $10.30 6.67% $9.61 See Labor Rate NA

PANDUIT   CCS25-S10-C         CABLE CLAMP                             PC B $13.60 25.87% $10.08 See Labor Rate NA

PANDUIT   CCS25-S10-C0        CABLE CLAMP                             PC B $14.94 25.88% $11.07 See Labor Rate NA

PANDUIT   CCS25-S10-M         CABLE CLAMPS                            PC B $56.37 11.22% $50.05 See Labor Rate NA

PANDUIT   CCS25-S10-M0        CABLE CLAMPS                            PC B $64.84 11.21% $57.57 See Labor Rate NA

PANDUIT   CCS25-S8-C          CABLE CLAMP, 1/4 INCH                   PC B $13.60 25.87% $10.08 See Labor Rate NA

PANDUIT   CCS25-S8-C0         CABLE CLAMP, 1/4 INCH                   PC B $14.94 25.88% $11.07 See Labor Rate NA

PANDUIT   CCS25-S8-M          CABLE CLAMPS                            PC B $56.37 11.22% $50.05 See Labor Rate NA

PANDUIT   CCS25-S8-M0         CABLE CLAMPS                            PC B $64.84 11.21% $57.57 See Labor Rate NA

PANDUIT   CCS25-S8-X          CABLE CLAMP, 1/4 INCH                   PC B $10.66 6.67% $9.95 See Labor Rate NA

PANDUIT   CCS31-S8-C          CABLE CLAMP, 5/16 INCH                  PC B $13.93 25.86% $10.33 See Labor Rate NA

PANDUIT   CCS31-S8-C0         CABLE CLAMP, 5/16 INCH                  PC B $15.34 25.86% $11.37 See Labor Rate NA

PANDUIT   CCS31-S8-M          CABLE CLAMPS                            PC B $57.73 11.21% $51.26 See Labor Rate NA

PANDUIT   CCS31-S8-M0         CABLE CLAMPS                            PC B $66.45 11.22% $59.00 See Labor Rate NA

PANDUIT   CCS31-S8-X          CABLE CLAMP, 5/16 INCH                  PC B $10.92 6.67% $10.19 See Labor Rate NA

PANDUIT   CCS38-S8-C          CABLE CLAMP, 3/8 INCH                   PC B $14.72 25.87% $10.91 See Labor Rate NA

PANDUIT   CCS38-S8-C0         CABLE CLAMP, 3/8 INCH                   PC B $16.20 25.86% $12.01 See Labor Rate NA

PANDUIT   CCS38-S8-M          CABLE CLAMPS                            PC B $61.18 11.21% $54.32 See Labor Rate NA

PANDUIT   CCS38-S8-M0         CABLE CLAMPS                            PC B $70.37 11.21% $62.48 See Labor Rate NA

PANDUIT   CCS38-S8-X          CABLE CLAMP, 3/8 INCH                   PC B $11.52 6.65% $10.75 See Labor Rate NA

PANDUIT   CCS44-S8-C          CABLE CLAMPS 7/16"                      PC B $15.30 25.88% $11.34 See Labor Rate NA

PANDUIT   CCS44-S8-C0         CABLE CLAMPS 7/16"                      PC B $16.80 25.87% $12.45 See Labor Rate NA

PANDUIT   CCS44-S8-M          CABLE CLAMPS 7/16"                      PC B $61.18 11.21% $54.32 See Labor Rate NA

PANDUIT   CCS44-S8-M0         CABLE CLAMPS 7/16"                      PC B $72.65 11.22% $64.50 See Labor Rate NA

PANDUIT   CCS44-S8-X          CABLE CLAMPS 7/16"                      PC B $11.97 6.67% $11.17 See Labor Rate NA

PANDUIT   CCS50-S8-C          CABLE CLAMP, 1/2 INCH                   PC B $15.61 25.88% $11.57 See Labor Rate NA

PANDUIT   CCS50-S8-C0         CABLE CLAMP, 1/2 INCH                   PC B $17.16 25.87% $12.72 See Labor Rate NA

PANDUIT   CCS50-S8-M          CABLE CLAMPS, 1/2"                      PC B $64.47 11.21% $57.24 See Labor Rate NA

PANDUIT   CCS50-S8-M0         CABLE CLAMPS 1/2"                       PC B $74.14 11.21% $65.83 See Labor Rate NA

PANDUIT   CD125-14-QY         MECHANICAL CONNECTOR                    PC B $716.06 6.31% $670.84 See Labor Rate NA

PANDUIT   CD-2001-1           
DIE INSERT FOR CT-2001   **NON-TRK 

ACC**
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-1/0         
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA
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PANDUIT   CD-2001-2           
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-2/0         
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-250         
DIE INSERT FOR CT-2001   **NON-TRK 

ACC**
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-3/0         
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-300         
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-350         
DIE INSERT FOR CT-2001   **NON-TRK 

ACC**
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-4           
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-4/0         
DIE INSERT FOR CT-2001   **NON-TRK 

ACC**
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-400         
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-500         
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-6           
DIE INSERT FOR CT-2001   **NON-TRK 

ACC**
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-8           
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-BG          
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-C           
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD-2001-O           
DIE INSERT FOR CT-2001  **NON-TRK 

ACC** 
PC B $122.32 6.31% $114.60 See Labor Rate NA

PANDUIT   CD225-56-QY         MECHANICAL CONNECTOR                    PC B $1,609.12 6.31% $1,507.51 See Labor Rate NA

PANDUIT   CD300-38-3Y         MECHANICAL CONNECTOR                    PC B $2,635.72 6.31% $2,469.29 See Labor Rate NA

PANDUIT   CD35-36-Q           MECHANICAL CONNECTOR                    PC B $230.99 6.31% $216.40 See Labor Rate NA

PANDUIT   CD35-36-QY          MECHANICAL CONNECTOR                    PC B $230.99 6.31% $216.40 See Labor Rate NA

PANDUIT   CD400-38-3Y         MECHANICAL CONNECTOR                    PC B $4,949.87 6.31% $4,637.31 See Labor Rate NA

PANDUIT   CD650-12-3Y         MECHANICAL CONNECTOR                    PC B $9,445.21 6.31% $8,848.79 See Labor Rate NA

PANDUIT   CD70-14-QY          MECHANICAL CONNECTOR                    PC B $315.63 6.31% $295.70 See Labor Rate NA

PANDUIT   CD-720-1            
CRIMP DIE FOR CT-720  **NON-TRK 

ACC**   
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-720-2            
CRIMP DIE FOR CT-720 **NON-TRK 

ACC**    
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-720-3            
CRIMP DIE FOR CT-720  **NON-TRK 

ACC**   
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-720-4            
CRIMP DIE FOR CT-720  **NON-TRK 

ACC**   
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-720-5            
CRIMP DIE FOR CT-720 **NON-TRK 

ACC**    
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-720-6            
CRIMP DIE FOR CT-720  **NON-TRK 

ACC**   
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-720-7            
CRIMP DIE FOR CT-720  **NON-TRK 

ACC**   
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-720PV8-2         
CRIMPING DIE FOR CT-720  **NON-

TRK ACC**
PC B $77.56 6.31% $72.66 See Labor Rate NA

PANDUIT   CD-920-1            
CRIMP DIE FOR CT-920/930 *NON-TRK 

ACC*  
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-1/0          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-2            
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-2/0          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA
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PANDUIT   CD-920-250          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-3/0          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-300          CRIMP DIE FOR CT-920 &        **ACC**   PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-350          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-4            CRIMP DIE FOR CT-920 &        **ACC**   PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-4/0          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-400          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-500          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-500A         
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-6            
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-600          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-750          
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-8            
CRIMP DIE FOR CT-920/930  *NON-TRK 

ACC* 
PC B $163.36 6.31% $153.05 See Labor Rate NA

PANDUIT   CD-920-BG           
CRIMP DIE/CT-920 & CT-930  *NON-

TRK ACC*
PC B $316.34 6.31% $296.37 See Labor Rate NA

PANDUIT   CD-920-C            
CRIMP DIE/CT-920 & CT-930  *NON-

TRK ACC*
PC B $316.34 6.31% $296.37 See Labor Rate NA

PANDUIT   CD-920-D3           
CRIMP DIE/CT-920 & CT-930  *NON-

TRK ACC*
PC B $316.34 6.31% $296.37 See Labor Rate NA

PANDUIT   CD-920H-2           CRIMP DIE CT-920/CT-930                 PC B $189.72 6.31% $177.74 See Labor Rate NA

PANDUIT   CD-920H-6           CRIMP DIE CT-920/CT-930                 PC B $171.63 6.31% $160.79 See Labor Rate NA

PANDUIT   CD-920H-8           CRIMP DIE CT-920/CT-930                 PC B $174.37 6.31% $163.36 See Labor Rate NA

PANDUIT   CD-920-O            
CRIMP DIE/CT-920 & CT-930  *NON-

TRK ACC*
PC B $316.34 6.31% $296.37 See Labor Rate NA

PANDUIT   CD-930G-1/0         CRIMP DIE                               PC B $108.59 6.31% $101.74 See Labor Rate NA

PANDUIT   CD-930G-250         CRIMP DIE                               PC B $206.01 6.32% $193.00 See Labor Rate NA

PANDUIT   CD-930G-500         CRIMP DIE                               PC B $218.35 6.32% $204.56 See Labor Rate NA

PANDUIT   CD-930H-250         CRIMP DIE CT-930                        PC B $104.40 6.31% $97.81 See Labor Rate NA

PANDUIT   CD-930-N            
CRIMP DIE/CT-920 & CT-930  *NON-

TRK ACC*
PC B $316.34 6.31% $296.37 See Labor Rate NA

PANDUIT   CD-940-1000         COPPER DIE   **NON-TRK ACC**            PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-1000A        ALUMINUM DIE    **NON-TRK ACC**         PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-1500         COPPER DIE    **NON-TRK ACC**           PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-750          COPPER DIE SET  **NON-TRK ACC**         PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-750A         ALUMINUM DIE   **NON-TRK ACC**          PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-750X         COPPER DIE                              PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-800          COPPER DIE   **NON-TRK ACC**            PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-800A         ALUMINUM DIE   **NON-TRK ACC**          PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CD-940-DA           DIE ADAPTER   **NON-TRK ACC**           PC B $546.76 6.31% $512.24 See Labor Rate NA

PANDUIT   CD-940H-1000        H-TAP CRIMP DIE                         PC B $206.46 6.31% $193.42 See Labor Rate NA

PANDUIT   CD-940H-500         H-TAP CRIMP DIE                         PC B $206.46 6.31% $193.42 See Labor Rate NA

PANDUIT   CD-940H-750         H-TAP CRIMP DIE                         PC B $324.17 6.32% $303.70 See Labor Rate NA

PANDUIT   CD-940-N            ALUMINUM DIE     **NON-TRK ACC**        PC B $375.03 6.31% $351.35 See Labor Rate NA

PANDUIT   CDCLP3              CORNER WIRING DUCT CLIP                 PC B $4.39 13.77% $3.79 See Labor Rate NA

PANDUIT   CDCLP4              CORNER WIRING DUCT CLIP                 PC B $4.65 13.83% $4.01 See Labor Rate NA

PANDUIT   CD-FCRP5            FCRP5 DIE SET PC B $191.72 11.21% $170.22 See Labor Rate NA

PANDUIT   CDLB3               CWD L BRACKET W CLIP                    PC B $6.51 13.83% $5.61 See Labor Rate NA

PANDUIT   CDLB4               CWD L BRACKET W CLIP                    PC B $6.91 13.79% $5.96 See Labor Rate NA

PANDUIT   CDM-2001-1          MULTI-CRIMP DIE                         PC B $196.83 6.32% $184.40 See Labor Rate NA

PANDUIT   CDM-2001-1/0        MULTI-CRIMP DIE                         PC B $196.83 6.32% $184.40 See Labor Rate NA

PANDUIT   CDM-2001-2          MULTI-CRIMP DIE                         PC B $196.83 6.32% $184.40 See Labor Rate NA
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PANDUIT   CDM-2001-2/0        MULTI-CRIMP DIE                         PC B $196.83 6.32% $184.40 See Labor Rate NA

PANDUIT   CDM-2001-3/0        MULT-CRIMP DIE                          PC B $196.83 6.32% $184.40 See Labor Rate NA

PANDUIT   CDM-920-1           MULTI-CRIMP DIE                         PC B $190.35 6.32% $178.33 See Labor Rate NA

PANDUIT   CDM-920-1/0         MULTI-CRIMP DIE                         PC B $190.35 6.32% $178.33 See Labor Rate NA

PANDUIT   CDM-920-2           MULTI-CRIMP DIE                         PC B $190.35 6.32% $178.33 See Labor Rate NA

PANDUIT   CDM-920-2/0         MULTI-CRIMP DIE                         PC B $190.35 6.32% $178.33 See Labor Rate NA

PANDUIT   CDM-920-250         MULTI-CRIMP DIE                         PC B $190.35 6.32% $178.33 See Labor Rate NA

PANDUIT   CDM-920-3/0         MULTI-CRIMP DIE                         PC B $190.35 6.32% $178.33 See Labor Rate NA

PANDUIT   CDM-920-4/0         MULTI-CRIMP DIE                         PC B $190.35 6.32% $178.33 See Labor Rate NA

PANDUIT   CEFXEI-X            CONDUIT ENTRANCE END                    PC B $7.08 15.47% $5.98 See Labor Rate NA

PANDUIT   CEFXIG-X            CONDUIT ENTRANCE END                    PC B $7.08 15.47% $5.98 See Labor Rate NA

PANDUIT   CEFXIW-X            CONDUIT ENTRANCE END                    PC B $7.08 15.47% $5.98 See Labor Rate NA

PANDUIT   CEFXWH-X            CONDUIT ENTRANCE END                    PC B $7.08 15.47% $5.98 See Labor Rate NA

PANDUIT   CF1062BLY           106 FRAME - DATA - 2 PORT PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1062EIY           106 FRAME - DATA - 2 PORT PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1062IGY           106 FRAME - DATA - 2 PORT PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1062IW            106 FRAME - DATA - 2 PORT PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1062IWY           106 FRAME - DATA - 2 PORT PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1062PAL           2 POS 106 DUPLEX MODULE FRAME           PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1062WHY           106 FRAME - DATA - 2 PORT PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064BL            MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064BLY           MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064EI            MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064EIY           MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064IGY           MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064IW            MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064IWY           MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064PAL           4 POS 106 DUPLEX MODULE FRAME           PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064WH            MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF1064WHY           MINI-COM 106 FRAME PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   CF10EI-X            
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   CF10IG-X            
COUPLER FITTING/TYPE L & C 

RACEWAY      
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   CF10IW-X            
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   CF10WH-X            
COUPLER FITTING/TYPE L & C 

RACEWAY      
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   CF382538F-Q         CLT T FITTING 3/8 X 1/4 X 3/8           PC B $114.23 24.60% $86.13 See Labor Rate NA

PANDUIT   CF3EI-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   CF3IG-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   CF3IW-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   CF3WH-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   CF502550F-Q         CLT T FITTING 1/2 X 1/4 X 1/2           PC B $118.03 24.60% $89.00 See Labor Rate NA

PANDUIT   CF503850F-Q         CLT T FFITTING 1/2 X 3/8 X 1/2          PC B $122.24 24.60% $92.17 See Labor Rate NA

PANDUIT   CF5EI-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   CF5IG-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   CF5IW-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   CF5WH-E             
COUPLER FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   CF752575F-Q         CLT T FITTING 3/4 X 1/4 X 3/4           PC B $130.39 24.60% $98.32 See Labor Rate NA

PANDUIT   CF753875F-Q         CLT T FITTING 3/4 X 3/8 X 3/4           PC B $132.89 24.60% $100.20 See Labor Rate NA

PANDUIT   CFAPPBL1            PANNET FIBER ADAPTER PATCH PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   CFAPPBL1A           FIBER ADAPTER PATCH PANEL PC B $49.82 16.32% $41.69 See Labor Rate NA

PANDUIT   CFAPPBL2            PANNET FIBER ADAPTER PATCH PC B $34.33 16.33% $28.73 See Labor Rate NA
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PANDUIT   CFAPPBL2A           FIBER ADAPTER PATCH PANEL PC B $62.48 16.32% $52.28 See Labor Rate NA

PANDUIT   CFFP4BL             FURNITURE FACEPLATE - 4 POSITION PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   CFFP4EI             FURNITURE FACEPLATE - 4 POSITION PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   CFFP4IG             FURNITURE FACEPLATE - 4 POSITION PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   CFFP4IW             FURNITURE FACEPLATE - 4 POSITION PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   CFFP4WH             FURNITURE FACEPLATE - 4 POSITION PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   CFFPA2BL            ANGLED FURNITURE FACEPLAT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CFFPA2EI            ANGLED FURNITURE FACEPLAT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CFFPA2IG            ANGLED FURNITURE FACEPLAT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CFFPA2IW            ANGLED FURNITURE FACEPLAT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CFFPA2WH            ANGLED FURNITURE FACEPLAT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CFFPE3BL            FURN. FACEPLATE 3POS FOR PC B $7.87 16.34% $6.58 See Labor Rate NA

PANDUIT   CFFPEBSL4BL         SLPD FURNITURE F/P W/LBL PC B $5.17 16.35% $4.32 See Labor Rate NA

PANDUIT   CFFPEBSL4EI         SLPD FURNITURE F/P W/LBL PC B $5.17 16.35% $4.32 See Labor Rate NA

PANDUIT   CFFPEBSL4IG         SLPD FURNITURE F/P W/LBL PC B $5.17 16.35% $4.32 See Labor Rate NA

PANDUIT   CFFPEBSL4IW         SLPD FURNITURE F/P W/LBL PC B $5.17 16.35% $4.32 See Labor Rate NA

PANDUIT   CFFPEBSL4WH         SLPD FURNITURE F/P W/LBL PC B $5.17 16.35% $4.32 See Labor Rate NA

PANDUIT   CFFPHM4BL           4 POS FURNITURE FP PC B $4.46 16.29% $3.73 See Labor Rate NA

PANDUIT   CFFPHM4EI           4 POS FURNITURE FP PC B $4.46 16.29% $3.73 See Labor Rate NA

PANDUIT   CFFPHM4IG           4 POS FURNITURE FP PC B $4.46 16.29% $3.73 See Labor Rate NA

PANDUIT   CFFPHM4IW           4 POS FURNITURE FP PC B $4.46 16.29% $3.73 See Labor Rate NA

PANDUIT   CFFPHM4WH           4 POS FURNITURE FP PC B $4.46 16.29% $3.73 See Labor Rate NA

PANDUIT   CFFPKE3BL           FURN FACEPLATE 3 POSITION PC B $10.51 16.31% $8.80 See Labor Rate NA

PANDUIT   CFFPL4BL            
FURN. FACEPLATE 4 POS. 

W/LABEL&LABEL COV
PC B $2.97 16.32% $2.49 See Labor Rate NA

PANDUIT   CFFPL4EI            
FURN. FACEPLATE 4 POS. 

W/LABEL&LABEL COV
PC B $2.97 16.32% $2.49 See Labor Rate NA

PANDUIT   CFFPL4IG            
FURN. FACEPLATE 4 POS. 

W/LABEL&LABEL COV
PC B $2.97 16.32% $2.49 See Labor Rate NA

PANDUIT   CFFPL4IW            
FURN. FACEPLATE 4 POS. 

W/LABEL&LABEL COV
PC B $2.97 16.32% $2.49 See Labor Rate NA

PANDUIT   CFFPL4WH            
FURN. FACEPLATE 4 POS. 

W/LABEL&LABEL COV
PC B $2.97 16.32% $2.49 See Labor Rate NA

PANDUIT   CFFPLA4BL           ANGLED FURN FACEPLATE 4PT PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CFFPLA4EI           4 POS. ANGLED FURN. FP PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CFFPLA4EW           ANGLED FURN FACEPLATE PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CFFPLA4IG           ANGLED FURN FACEPLATE 4PT PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CFFPLA4IW           ANGLED FURN FP 4 PORT PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   CFFPR1BL-X          MINI-COM ROUND FURNITURE PC B $2.52 16.32% $2.11 See Labor Rate NA

PANDUIT   CFFPR1IG-X          MINI-COM ROUND FURNITURE PC B $2.52 16.32% $2.11 See Labor Rate NA

PANDUIT   CFG1BL              1 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG1EI              1 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG1IG              1 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG1IW              1 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG1PAL             
1 POSITION GFCI DECORA MODULE 

FRAME     
PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG1WH              1 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG2BL              2 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG2EI              2 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG2IG              2 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG2IW              2 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG2PAL             
2 POSITION GFCI DECORA MODULE 

FRAME     
PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG2WH              2 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG4BL              4 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG4EI              4 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG4IG              4 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG4IW              4 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG4PAL             
4 POSITION GFCI DECORA MODULE 

FRAME     
PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFG4WH              4 POS DECORATOR FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFKE2A5U3A          FP KIT INCLUDES 2-POS KT B $15.50 16.33% $12.97 See Labor Rate NA
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PANDUIT   CFKE2A5U5J          FP KIT INCLUDES 2-POS KT B $17.82 16.32% $14.91 See Labor Rate NA

PANDUIT   CFKE2A6U3A          FP KIT INCLUDES 2-POS KT B $18.99 16.32% $15.89 See Labor Rate NA

PANDUIT   CFKE2A6U6J          FP KIT INCLUDES 2-POS KT B $24.80 16.32% $20.75 See Labor Rate NA

PANDUIT   CFKE2F5U3F          FP KIT INCLUDES 2-POS EXE KT B $15.50 16.33% $12.97 See Labor Rate NA

PANDUIT   CFKE2F5U5J          FP KIT INCLUDES 2-POS KT B $17.82 16.32% $14.91 See Labor Rate NA

PANDUIT   CFKE2F6U3F          FP KIT INCLUDES 2-POS KT B $18.99 16.32% $15.89 See Labor Rate NA

PANDUIT   CFKE2F6U6J          FP KIT INCLUDES 2-POS KT B $24.16 16.33% $20.22 See Labor Rate NA

PANDUIT   CFKE4A5U5J3AMA      FP KIT INCLUDES 4-POS KT B $23.38 16.32% $19.56 See Labor Rate NA

PANDUIT   CFKE4A6U6J5AMA      FP KIT INCLUDES 4-POS KT B $32.69 16.32% $27.35 See Labor Rate NA

PANDUIT   CFKE4F5U5J3FMF      FP KIT INCLUDES 4-POS KT B $23.38 16.32% $19.56 See Labor Rate NA

PANDUIT   CFKE4F6U6J5FMF      FP KIT INCLUDES 4-POS KT B $32.69 16.32% $27.35 See Labor Rate NA

PANDUIT   CFP10S-2G           10 POS. DBL GANG STNLSS PC B $12.17 16.33% $10.18 See Labor Rate NA

PANDUIT   CFP10S-2GY          10 POS. DBL GANG STNLSS PC B $12.17 16.33% $10.18 See Labor Rate NA

PANDUIT   CFP1BL              CLASSIC VERT 1 POS. FACEPLATE PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP1EI              CLASSIC VERT 1 POS. PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP1EI-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP1IG              CLASSIC VERT 1 POSITION PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP1IW              CLASSIC VERT 1 POSITION PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP1IW-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP1WH              CLASSIC VERT 1 POS. PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP1WH-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2BL              CLASSIC VERT 2 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2EI              CLASSIC VERT 2 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2EI-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2IG              CLASSIC VERT 2 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2IW              CLASSIC VERT 2 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2IW-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2SY              STAINLESS STEEL FACEPLATE PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   CFP2WH              CLASSIC VERT 2 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP2WH-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4BL              CLASSIC VERT. 4 POS FACEPLT. PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4EI              CLASSIC VERT 4 POS. FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4EI-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4IG              CLASSIC VERT 4 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4IW              CLASSIC VERT 4 POS. FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4IW-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4RD              CLASSIC VERT 4 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4S               STAINLESS STEEL FACEPLATE PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   CFP4S-2G            4 POSITION DBL GANG STNLS PC B $12.78 16.32% $10.69 See Labor Rate NA

PANDUIT   CFP4S-2GY           4 POSITION DBL GANG STNLS PC B $12.78 16.32% $10.69 See Labor Rate NA

PANDUIT   CFP4SY              STAINLESS STEEL FACEPLATE PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   CFP4WH              CLASSIC VERT 4 POS FACEPLT PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP4WH-L            BULK PKG CLASSIC FACEPLTS PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   CFP6S               STAINLESS STEEL FACEPLATE PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   CFP6SY              STAINLESS STEEL FACEPLATE PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   CFP8HDBL            MINI-COM 8PT HIGH DENSITY PC B $15.10 16.32% $12.64 See Labor Rate NA

PANDUIT   CFP8S-2G            8 POSITION DBL GANG STNLS PC B $12.78 16.32% $10.69 See Labor Rate NA

PANDUIT   CFP8S-2GY           8 POSITION DBL GANG STNLS PC B $12.78 16.32% $10.69 See Labor Rate NA

PANDUIT   CFPE10BL-2G         MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE10BL-2GY        MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE10EI-2GY        MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE10IG-2G         MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE10IG-2GY        MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE10IW-2GY        MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE10WH-2G         MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE10WH-2GY        MINI-COM EXEC. FACEPLATE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CFPE1BL             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1BLY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1EI-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1EIY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1IGY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1IW             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA
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PANDUIT   CFPE1IW-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1IWY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1WH             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1WH-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE1WHY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2BL             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2BLY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2EI             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2EI-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2EIY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2IGY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2IW             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2IW-L           BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2IW-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2IWY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2WH             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2WH-L           BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2WH-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE2WHY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE3AWY            CHES3 INSERT KIT PC B $9.16 16.31% $7.67 See Labor Rate NA

PANDUIT   CFPE3IW             GERMAN FCPLT KIT PC B $9.16 16.31% $7.67 See Labor Rate NA

PANDUIT   CFPE3IWY            CHES3 INSERT KIT PC B $9.16 16.31% $7.67 See Labor Rate NA

PANDUIT   CFPE3PWY            CHES3 INSERT KIT PC B $9.16 16.31% $7.67 See Labor Rate NA

PANDUIT   CFPE4BL             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4BLY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4EI             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4EI-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4EIY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4IG             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4IGY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4IW             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4IW-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4IWY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4WH             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4WH-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE4WHY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6BL             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6BLY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6EI             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6EI-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6EIY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6IGY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6IW             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6IW-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6IWY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6WH             MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6WH-LY          BULK PKG EXEC FACEPLATES PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPE6WHY            MINI-COM EXEC. FACEPLATE PC B $2.59 16.29% $2.17 See Labor Rate NA

PANDUIT   CFPF12BL-2G         CLASSIC SERIES DOUBLE PC B $9.85 16.34% $8.24 See Labor Rate NA

PANDUIT   CFPF12EI-2G         DESIGNER SERIES DOUBLE PC B $9.85 16.34% $8.24 See Labor Rate NA

PANDUIT   CFPF12IG-2G         DESIGNER SERIES DOUBLE PC B $9.85 16.34% $8.24 See Labor Rate NA

PANDUIT   CFPF12IW-2G         DESIGNER SERIES DOUBLE PC B $9.85 16.34% $8.24 See Labor Rate NA

PANDUIT   CFPF12WH-2G         DESIGNER SERIES DOUBLE PC B $9.85 16.34% $8.24 See Labor Rate NA

PANDUIT   CFPF6BL             CLASSIC 6 POS FACEPLT KIT PC B $5.00 16.29% $4.19 See Labor Rate NA

PANDUIT   CFPF6EI             CLASSIC 6 POS FACEPLT KIT PC B $5.00 16.29% $4.19 See Labor Rate NA

PANDUIT   CFPF6IG             CLASSIC 6 POS FACEPLT KIT PC B $5.00 16.29% $4.19 See Labor Rate NA

PANDUIT   CFPF6IW             CLASSIC 6 POS FACEPLT KIT PC B $5.00 16.29% $4.19 See Labor Rate NA

PANDUIT   CFPF6WH             CLASSIC 6 POS FACEPLT KIT PC B $5.00 16.29% $4.19 See Labor Rate NA

PANDUIT   CFPH2BL             CLASSIC HORZ 2 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH2EI             CLASSIC HORZ 2 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH2EI-L           MINI-COM CLASSIC 2 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH2IG             CLASSIC HORZ 2 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA
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PANDUIT   CFPH2IW             CLASSIC HORZ 2 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH2IW-L           MINI-COM CLASSIC 2 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH2WH             CLASSIC HORZ 2 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH2WH-L           MINI-COM CLASSIC 2 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4AW             CLASSIC HORZ 4 POSTITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4BL             CLASSIC HORZ 4 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4EI             CLASSIC HORZ 4 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4EI-L           MINI-COM CLASSIC 4 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4IG             CLASSIC HORZ 4 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4IW             CLASSIC HORZ 4 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4IW-L           MINI-COM CLASSIC 4 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4WH             CLASSIC HORZ 4 POSITION PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPH4WH-L           MINI-COM CLASSIC 4 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPHS2EI            CLASSIC HORZ SLOPED 2 POS PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHS2EI-L          MINI-COM CLASSIC 2 PORT PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHS2IW            CLASSIC HORZ SLOPED 2 POS. PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHS2IW-L          MINI-COM CLASSIC 2 PORT PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHS2WH            CLASSIC HORZ SLOPED 2 POS. PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHS2WH-L          MINI-COM CLASSIC 2 PORT PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4BL           CLSSC FCPLT W/LBL-SLOPED PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4EI           CLSSC FCPLT W/LBL-SLOPED PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4EI-L         MINI-COM CLASSIC 4 PORT PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4IG           CLSSC FCPLT W/LBL-SLOPED PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4IW           CLSSC FCPLT W/LBL-SLOPED PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4IW-L         MINI-COM CLASSIC 4 PORT PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4WH           CLSSC FCPLT W/LBL-SLOPED PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPHSL4WH-L         MINI-COM CLASSIC 4 PORT PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   CFPL10S-2GY         MINI-COM STAINLESS STEEL PC B $14.67 16.32% $12.28 See Labor Rate NA

PANDUIT   CFPL2BL             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2BLY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2EI-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2EIY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2IG             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2IGY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2IW             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2IW-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2IWY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2SY             MINI-COM STAINLESS STEEL PC B $12.19 16.33% $10.20 See Labor Rate NA

PANDUIT   CFPL2WH             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2WH-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL2WHY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3BLY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3EI             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3EI-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3EIY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3IGY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3IW             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3IW-L           BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3IW-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3IWY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3WH             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3WH-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL3WHY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4BL             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4BLY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4EI             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4EI-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4EIY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4IGY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4IW             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4IW-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4IWY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA
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PANDUIT   CFPL4S              MINI-COM STAINLESS STEEL PC B $12.19 16.33% $10.20 See Labor Rate NA

PANDUIT   CFPL4S-2G           MINI-COM STAINLESS STEEL PC B $14.67 16.32% $12.28 See Labor Rate NA

PANDUIT   CFPL4S-2GY          MINI-COM STAINLESS STEEL PC B $14.67 16.32% $12.28 See Labor Rate NA

PANDUIT   CFPL4SY             MINI-COM STAINLESS STEEL PC B $12.19 16.33% $10.20 See Labor Rate NA

PANDUIT   CFPL4WH             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4WH-LY          BULK PKG CLASSIC FACEPLTS PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL4WHY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6BL             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6BLY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6EI-LY          MINI-COM CLASSIC 6 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6EIY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6IGY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6IW             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6IW-LY          MINI-COM CLASSIC 6 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6IWY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6S-2GY          MINI-COM 6-POSITION PC B $14.67 16.32% $12.28 See Labor Rate NA

PANDUIT   CFPL6SY             MINI-COM STAINLESS STEEL PC B $12.19 16.33% $10.20 See Labor Rate NA

PANDUIT   CFPL6WH             CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6WH-LY          MINI-COM CLASSIC 6 PORT PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL6WHY            CLASSIC FACEPLATE W/LABEL PC B $2.41 16.29% $2.02 See Labor Rate NA

PANDUIT   CFPL8S-2GY          MINI COM STAINLESS STEEL PC B $14.67 16.32% $12.28 See Labor Rate NA

PANDUIT   CFPS4BL             SLOPED CLASSIC FACEPLT KT PC B $3.91 16.36% $3.27 See Labor Rate NA

PANDUIT   CFPS4EI             SLOPED CLASSIC FACEPLT KT PC B $3.91 16.36% $3.27 See Labor Rate NA

PANDUIT   CFPS4IG             SLOPED CLASSIC FACEPLT KT PC B $3.91 16.36% $3.27 See Labor Rate NA

PANDUIT   CFPS4IW             SLOPED CLASSIC FACEPLT KT PC B $3.91 16.36% $3.27 See Labor Rate NA

PANDUIT   CFPS4WH             SLOPED CLASSIC FACEPLT KT PC B $3.91 16.36% $3.27 See Labor Rate NA

PANDUIT   CFPSE4BL            MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4BLY           MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4EI            MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4EIY           MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4IG            MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4IGY           MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4IW            MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4IWY           MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4WH            MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSE4WHY           MINI-COM EXEC. SLOPE PLAT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CFPSL2BLY           CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2EI            CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2EIY           CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2IG            CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2IGY           CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2IW            CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2IWY           CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2WH            CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL2WHY           CLASSIC FACEPLATE W/LABEL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4BL            CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4BLY           CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4EI-LY         BULK PKG-CLASSIC FACEPLAT PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4EIY           CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4IGY           CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4IW            CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4IW-LY         BULK PKG-CLASSIC FACEPLAT PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4IWY           CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4WH            CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4WH-LY         BULK PKG-CLASSIC FACEPLAT PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL4WHY           CLASSIC 4 POS. SLPD W/LBL PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6BL            CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6BLY           CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6EIY           CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6IG            CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6IGY           CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6IW            CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA
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PANDUIT   CFPSL6IWY           CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6WH            CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPSL6WHY           CLASSIC 6 POS FACEPLATE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   CFPTR2BEI           TAMPER RESIST FACEPLATE PC B $21.98 16.33% $18.39 See Labor Rate NA

PANDUIT   CFPTR2BIW           TAMPER RESISTANT FACEPLAT PC B $21.98 16.33% $18.39 See Labor Rate NA

PANDUIT   CFPTR2BWH           TAMPER RESISTANT FACEPLAT PC B $21.98 16.33% $18.39 See Labor Rate NA

PANDUIT   CFPTR4BL            MINICOM TAMPER RESISTANT PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   CFPTR4CIG           TAMPER RESISTANT FCPL PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   CFPTR4CL            MINICOM TAMPER RESISTANT PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   CFPTR4EI            MINICOM TAMPER RESISTANT PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   CFPTR4IG            MINICOM TAMPER RESISTANT PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   CFPTR4IW            MINICOM TAMPER RESISTANT PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   CFPTR4WH            MINICOM TAMPER RESISTANT PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   CFPWR4BL            MINICOM WATER RESISTANT PC B $24.10 16.32% $20.17 See Labor Rate NA

PANDUIT   CFPWR4CIG           WATER RESISTANT FACEPLATE  PC B $24.10 16.32% $20.17 See Labor Rate NA

PANDUIT   CFPWR4CL            MINICOM WATER RESISTANT PC B $24.10 16.32% $20.17 See Labor Rate NA

PANDUIT   CFPWR4EI            
MINICOM WATER RESISTANT 

FACEPLATE
PC B $24.10 16.32% $20.17 See Labor Rate NA

PANDUIT   CFPWR4IG            MINICOM WATER RESISTANT PC B $24.10 16.32% $20.17 See Labor Rate NA

PANDUIT   CFPWR4IW            
MINICOM WATER RESISTANT 

FACEPLATE
PC B $24.10 16.32% $20.17 See Labor Rate NA

PANDUIT   CFPWR4WH            
MINICOM WATER RESISTANT 

FACEPLATE
PC B $24.10 16.32% $20.17 See Labor Rate NA

PANDUIT   CFS2AW              FACEPLATE FIBER SPOOL PC B $8.55 16.32% $7.15 See Labor Rate NA

PANDUIT   CFS2BL              FACEPLATE FIBER SPOOL PC B $8.55 16.32% $7.15 See Labor Rate NA

PANDUIT   CFS2EI              FACEPLATE FIBER SPOOL PC B $8.55 16.32% $7.15 See Labor Rate NA

PANDUIT   CFS2IG              FACEPLATE FIBER SPOOL PC B $8.55 16.32% $7.15 See Labor Rate NA

PANDUIT   CFS2IW              FACEPLATE FIBER SPOOL PC B $8.55 16.32% $7.15 See Labor Rate NA

PANDUIT   CFS2WH              FACEPLATE FIBER SPOOL PC B $8.55 16.32% $7.15 See Labor Rate NA

PANDUIT   CFX10EI-X           EIA/TIA LD/CD10 COUPLER                 PC B $1.99 15.47% $1.68 See Labor Rate NA

PANDUIT   CFX10IG-X           EIA/TIA LD/CD10 COUPLER                 PC B $1.99 15.47% $1.68 See Labor Rate NA

PANDUIT   CFX10IW-X           EIA/TIA LD/CD10 COUPLER                 PC B $1.99 15.47% $1.68 See Labor Rate NA

PANDUIT   CFX10WH-X           EIA/TIA LD/CD10 COUPLER                 PC B $1.99 15.47% $1.68 See Labor Rate NA

PANDUIT   CFX3EI-X            EIA/TIA LD/CD3 COUPLER                  PC B $1.58 15.34% $1.34 See Labor Rate NA

PANDUIT   CFX3IG-X            EIA/TIA LD/CD3 COUPLER                  PC B $1.58 15.34% $1.34 See Labor Rate NA

PANDUIT   CFX3IW-X            EIA/TIA LD/CD3 COUPLER                  PC B $1.58 15.34% $1.34 See Labor Rate NA

PANDUIT   CFX3WH-X            EIA/TIA LD/CD3 COUPLER                  PC B $1.58 15.34% $1.34 See Labor Rate NA

PANDUIT   CFX5EI-X            EIA/TIA LD/CD5 COUPLER                  PC B $1.72 15.33% $1.46 See Labor Rate NA

PANDUIT   CFX5IG-X            EIA/TIA LD/CD5 COUPLER                  PC B $1.72 15.33% $1.46 See Labor Rate NA

PANDUIT   CFX5IW-X            EIA/TIA LD/CD5 COUPLER                  PC B $1.72 15.33% $1.46 See Labor Rate NA

PANDUIT   CFX5WH-X            EIA/TIA LD/CD5 COUPLER                  PC B $1.72 15.33% $1.46 See Labor Rate NA

PANDUIT   CG-920              
COMPRESSION GAUGE   **NON-TRK 

ACC**     
PC B $2,099.54 6.31% $1,966.96 See Labor Rate NA

PANDUIT   CG-940              GAUGE                                   PC B $2,825.07 6.31% $2,646.68 See Labor Rate NA

PANDUIT   CG-980              GUAGE   **NON-TRK ACC**                 PC B $2,591.80 6.31% $2,428.14 See Labor Rate NA

PANDUIT   CGJ620U             2 #6 AWG 20" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ620UA            2 #6 AWG FRONT TO BACK JU               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ620UB            2 #6 AWG 20" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ620UC            2 #6 AWG 20" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ630U             2 #6 AWG 30" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ630UA            2 #6 AWG FRONT TO BACK JU               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ630UB            2 #6 AWG 30" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ630UC            2 #6 AWG 30" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ640U             2 #6 AWG 40" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ640UA            2 #6 AWG FRONT TO BACK JU               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ640UB            2 #6 AWG 40" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJ640UC            2 #6 AWG 40" FRONT TO BAC               KT B $172.89 6.32% $161.97 See Labor Rate NA

PANDUIT   CGJT                TX STYLE TERMINATION TOOL PC B $2.93 16.27% $2.45 See Labor Rate NA

PANDUIT   CGK630U             CABINET GROUND COMPLETE I               KT B $544.20 6.31% $509.84 See Labor Rate NA

PANDUIT   CGK630UA            CABINET GROUND COMPLETE I               KT B $544.20 6.31% $509.84 See Labor Rate NA

PANDUIT   CGK630UB            CABINET GROUND COMPLETE I               KT B $544.20 6.31% $509.84 See Labor Rate NA

PANDUIT   CGNB4SK             4PK  CAGE NUT BONDING SCR               KT B $15.33 6.32% $14.36 See Labor Rate NA
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PANDUIT   CGNBSK              CAGE NUT BONDING STUD KIT               KT B $95.81 6.31% $89.76 See Labor Rate NA

PANDUIT   CGR630U             CABINET RETRO FIT KIT W/                KT B $273.47 6.31% $256.20 See Labor Rate NA

PANDUIT   CGR630UA            CABINET RETRO FIT KIT W/                KT B $273.47 6.31% $256.20 See Labor Rate NA

PANDUIT   CGR630UB            CABIENT RETRO FIT KIT W/                KT B $273.47 6.31% $256.20 See Labor Rate NA

PANDUIT   CH105-A-C14         ADH WIRE AND CABLE HOLDER               PC B $211.42 25.87% $156.73 See Labor Rate NA

PANDUIT   CH105-A-T14         ADH WIRE AND CABLE HOLDER               PC B $964.24 11.21% $856.11 See Labor Rate NA

PANDUIT   CH105-S6-C14        WIRE AND CABLE HOLDER                   PC B $209.46 25.87% $155.27 See Labor Rate NA

PANDUIT   CH105-S6-T14        WIRE AND CABLE HOLDER                   PC B $845.36 11.21% $750.56 See Labor Rate NA

PANDUIT   CHB2AW-X            1/2 SIZE BLANK INSERT 2 PORT PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   CHB2BL-X            1/2 SIZE BLANK INSERT 2 PORT PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   CHB2EI-X            1/2 SIZE BLANK INSERT 2 PORT PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   CHB2IG-X            1/2 SIZE BLANK INSERT 2 PORT PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   CHB2IW-X            1/2 SIZE BLANK INSERT 2 PORT PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   CHB2MAW-X           MINI-COM 1/3RD BLANK PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHB2MBL-X           1/3RD BLANK INSERT PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHB2MEI-X           MINI-COM 1/3RD BLANK PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHB2MIG-X           MINI-COM 1/3RD BLANK PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHB2MIW-X           MINI-COM 1/3RD BLANK PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHB2MPW-X           MINI COM 1/3RD FLAT 2 POS PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHB2MWH-X           MINI-COM 1/3RD BLANK PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHB2PAL-X           MINI-COM 1/2 BLANK INSERT               PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   CHB2WH-X            1/2 SIZE BLANK INSERT 2 PORT PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   CHD15HDCAWY         15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCBLY         15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCEIY         15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCIG          15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCIGY         15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCIW          15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCIWY         15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCWH          15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDCWHY         15 PIN FEMALE COUPLER INS PC B $18.07 16.32% $15.12 See Labor Rate NA

PANDUIT   CHD15HDSCBLY        15 PIN SCREW TERM 1/3 INSERT PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CHD15HDSCEIY        15 PIN SCREW TERM 1/3 INSERT PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CHD15HDSCIGY        15 PIN SCREW TERM 1/3 INSERT PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CHD15HDSCIWY        15 PIN SCREW TERM 1/3 INSERT PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CHD15HDSCWHY        15 PIN SCREW TERM 1/3 INSERT PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CHD9CAWY            9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CBLY            9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CEI             9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CEIY            9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CIGY            9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CIW             9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CIWY            9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CWH             9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHD9CWHY            9 PIN FEMALE COUPLER INSERT PC B $14.83 16.32% $12.41 See Labor Rate NA

PANDUIT   CHDINBL-X           1/3 EMPTY D-SUB INSERT PC B $3.73 16.36% $3.12 See Labor Rate NA

PANDUIT   CHDINEI-X           1/3 EMPTY D-SUB INSERT PC B $3.73 16.36% $3.12 See Labor Rate NA

PANDUIT   CHDINIG-X           1/3 EMPTY D-SUB INSERT PC B $3.73 16.36% $3.12 See Labor Rate NA

PANDUIT   CHDINIW-X           1/3 EMPTY D-SUB INSERT PC B $3.73 16.36% $3.12 See Labor Rate NA

PANDUIT   CHDINWH-X           1/3 EMPTY D-SUB INSERT PC B $3.73 16.36% $3.12 See Labor Rate NA

PANDUIT   CHF2AW-X            1/2 SIZE FLAT INSERT PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHF2BL-X            1/2 SIZE FLAT INSERT PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHF2EI-X            1/2 SIZE FLAT INSERT PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHF2IG-X            1/2 SIZE FLAT INSERT PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHF2IW-X            1/2 SIZE FLAT INSERT PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHF2MAW-X           MINI-COM 1/3RD FLAT 2 POS PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   CHF2MBL-X           MINI-COM 1/3RD FLAT 2 POS PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   CHF2MEI-X           MINI-COM 1/3RD FLAT 2 POS PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   CHF2MIG-X           MINI-COM 1/3RD FLAT 2 POS PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   CHF2MIW-X           MINI-COM 1/3RD FLAT 2 POS PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   CHF2MWH-X           MINI-COM 1/3RD FLAT 2 POS PC B $1.03 16.47% $0.86 See Labor Rate NA

PANDUIT   CHF2WH-X            1/2 SIZE FLAT INSERT PC B $0.83 16.42% $0.69 See Labor Rate NA
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PANDUIT   CHR3RGBEI           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHR3RGBIG           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHR3RGBIW           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHR3RGBWH           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHR3WYREI           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHR3WYRIG           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHR3WYRIW           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHR3WYRWH           INSERT W/3 RCA COUPLERS PC B $20.34 16.32% $17.02 See Labor Rate NA

PANDUIT   CHS1SEI-X           MINI-COM 1/2 INSERT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CHS1SIW-X           MINI-COM 1/2 INSERT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CHS1SWH-X           MINI-COM 1/2 INSERT PC B $3.15 16.32% $2.64 See Labor Rate NA

PANDUIT   CHS2AW-X            MINI-COM SLOPED INSERT 2 POS PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHS2BL-X            MINI-COM SLOPED INSERT 2 POS PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHS2EI-X            MINI-COM SLOPED INSERT 2 POS PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHS2IG-X            MINI-COM SLOPED INSERT 2 POS PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHS2IW-X            MINI-COM SLOPED INSERT 2 POS PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHS2PAL-X           MINI-COM 1/2 SLOPED INSERT              PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHS2R2AW-X          MINI-COM 2/3 SLOPED INSERT PC B $1.85 16.24% $1.55 See Labor Rate NA

PANDUIT   CHS2R2BL-X          MINI-COM 2/3 SLOPED INSERT PC B $1.85 16.24% $1.55 See Labor Rate NA

PANDUIT   CHS2R2EI-X          MINI-COM 2/3 SLOPED INSERT PC B $1.85 16.24% $1.55 See Labor Rate NA

PANDUIT   CHS2R2IG-X          MINI-COM 2/3 SLOPED INSERT PC B $1.85 16.24% $1.55 See Labor Rate NA

PANDUIT   CHS2R2IW-X          MINI-COM 2/3 SLOPED INSERT PC B $1.85 16.24% $1.55 See Labor Rate NA

PANDUIT   CHS2R2PW-X          MINI COM 2/3 SLOPED INSERT PC B $1.85 16.24% $1.55 See Labor Rate NA

PANDUIT   CHS2R2WH-X          MINI-COM 2/3 SLOPED INSERT PC B $1.85 16.24% $1.55 See Labor Rate NA

PANDUIT   CHS2SAW-X           MINI-COM INSERT, 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CHS2SBL-X           MINI-COM INSERT, 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CHS2SEI-X           MINI-COM INSERT, 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CHS2SIG-X           MINI-COM INSERT, 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CHS2SIW-X           MINI-COM INSERT, 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CHS2SWH-X           MINI-COM INSERT, 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CHS2WH-X            MINI-COM SLOPED INSERT 2 POS PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   CHSR2AW-X           1/2 SIZE SLOPED RECESSED PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   CHSR2BL-X           1/2 SIZE SLOPED RECESSED PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   CHSR2EI-X           1/2 SIZE SLOPED RECESSED PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   CHSR2IG-X           1/2 SIZE SLOPED RECESSED PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   CHSR2IW-X           1/2 SIZE SLOPED RECESSED PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   CHSR2WH-X           1/2 SIZE SLOPED RECESSED PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   CHSRE2BL-X          1/2 ENHANCED SLOPED 2 PT PC B $1.42 16.27% $1.19 See Labor Rate NA

PANDUIT   CHSRE2EI-X          1/2 ENHANCED SLOPED 2 PT PC B $1.42 16.27% $1.19 See Labor Rate NA

PANDUIT   CHSRE2IG-X          1/2 ENHANCED SLOPED 2 PT PC B $1.42 16.27% $1.19 See Labor Rate NA

PANDUIT   CHSRE2IW-X          1/2 ENHANCED SLOPED 2 PT PC B $1.42 16.27% $1.19 See Labor Rate NA

PANDUIT   CHSRE2WH-X          1/2 ENHANCED SLOPED 2 PT PC B $1.42 16.27% $1.19 See Labor Rate NA

PANDUIT   CIBB                I-BEAM BRACKET PC B $45.43 16.32% $38.02 See Labor Rate NA

PANDUIT   CIBCL               CABLE LOOP FOR I-BEAM PC B $6.89 16.30% $5.77 See Labor Rate NA

PANDUIT   CICZC2X2            PANNET MINI-COM 2X2 IN-CEILING PC B $1,323.00 16.32% $1,107.06 See Labor Rate NA

PANDUIT   CICZC2X2A           PANNET ACTIVE IN-CEILING ZONE PC B $1,940.87 16.32% $1,624.08 See Labor Rate NA

PANDUIT   CICZCBRKT           PANNET BRACKET FOR ZC CEILING PC B $107.06 16.32% $89.59 See Labor Rate NA

PANDUIT   CIDAW-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDBL-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDBU-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDEI-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDGR-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDIG-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDIW-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDOR-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDRD-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDVL-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDWH-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIDYL-C             MINI-COM DATA ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIFZC11             PANNET MINI-COM IN-FLOOR ZONE PC B $1,196.05 16.32% $1,000.83 See Labor Rate NA

PANDUIT   CIFZC4              PANNET MINI-COM IN-FLOOR ZONE PC B $635.40 16.32% $531.69 See Labor Rate NA

PANDUIT   CIFZC4F             PANZONE IN-FLOOR ZONE PC B $775.85 16.32% $649.22 See Labor Rate NA
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PANDUIT   CIFZC6F             PANZONE IN-FLOOR ZONE PC B $1,020.60 16.32% $854.02 See Labor Rate NA

PANDUIT   CIFZC8              PANNET MINI-COM IN-FLOOR ZONE PC B $666.54 16.32% $557.75 See Labor Rate NA

PANDUIT   CIPAW-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPBL-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPBU-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPEI-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPGR-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPIG-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPIW-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPOR-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPRD-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPVL-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPWH-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CIPYL-C             MINI-COM PHONE ICON C  B $11.84 16.31% $9.91 See Labor Rate NA

PANDUIT   CJ588ABLY           MINI-COM,MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588BBLY           MINI-COM,MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588BGRY           MINI-COM PROPOSED CAT 5E JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588BL             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588BUY            MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588EI             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588GR             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588IG             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588IW             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588OR             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588RD             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588TBL            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TBU            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TEI            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TGR            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TIG            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TIW            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TOR            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TRD            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TVL            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TWH            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588TYL            MINI-COM TX-5 MODULE PC B $6.93 16.32% $5.80 See Labor Rate NA

PANDUIT   CJ588VL             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588WH             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ588YL             MINI-COM, MINI-JACK CAT5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TAAW          ENHANCED CAT5 GIGA-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TAGR          ENHANCED CAT5 MINI-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TAIG          ENHANCED CAT5 MINI-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TAIW          ENHANCED CAT5 MINI-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TAVL          ENHANCED CAT5 MINI-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TAW           ENHANCED CAT5 MINI-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TBAW          ENHANCED CAT5 MINI-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TBIW          ENHANCED CAT5 MINI-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TBL           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TBU           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TBYL          ENHANCED CAT5 GIGA-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TEI           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TEI-C         ENHANCED CAT5E GIGA-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGAW          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGAW-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGBL          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGBL-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGBR          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGBU          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGBU-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGEI          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGEI-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGGR          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA
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PANDUIT   CJ5E88TGGR-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGIG          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGIG-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGIW          MINI COM TX5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGIW-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGOR          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGOR-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGR           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGRD          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGRD-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGVL          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGVL-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGWH          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGWH-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TGYL          MINICOM CAT5E JACK MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TGYL-24       MINICOM TX5E (TG) JACK MO PC B $7.24 16.34% $6.06 See Labor Rate NA

PANDUIT   CJ5E88TIG           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TIW           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TIW-C         ENHANCED CAT5E GIGA-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TOR           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TRD           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TVL           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TWH           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TWH-C         ENHANCED CAT5E GIGA-JACK PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ5E88TYL           MINI-COM TX-5E MODULE PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   CJ64AWY             MINI-JACK 6POS.4WIRE CAT3 PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64BL              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64BLY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64EI              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64EIY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64IGY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64IW              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64IWY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64WH              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ64WHY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   CJ66AWY             MINI-JACK 6POS.6WIRE CAT3 PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66BL              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66BLY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66BUY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66EI              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66EIY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66IG              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66IGY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66IW              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66IWY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UAWY            MINI-JACK 6POS.6WIRE USOC PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UBL             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UBLY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UBUY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UEIY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UIG             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UIGY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UIW             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UIWY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UORY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66URDY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UWH             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UWHY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UYL             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66UYLY            MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66WH              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

PANDUIT   CJ66WHY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.29 16.31% $4.43 See Labor Rate NA

Page 1155 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   CJ688TGAW           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGBL           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGBL-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGBR           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGBU           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGBU-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGEI           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGEI-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGGR           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGGR-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGIG           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGIG-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGIW           MINI-COM TX6 PLUS JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGIW-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGOR           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGOR-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGRD           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGRD-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGVL           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGVL-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGWH           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGWH-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TGYL           MINICOM CAT6 JACK MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TGYL-24        MINICOM CAT6 JACK MODULE PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   CJ688TPAW           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPBL           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPBR           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPBU           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPEI           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPGR           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPIG           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPIW           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPOR           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPRD           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPVL           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPWH           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ688TPYL           MINI-COM TX-6 PLUS MODULE PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJ6X88TGAW          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGBL          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGBL-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGBL-C        MINI-COM TX6 10GIG MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGBR          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGBU          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGBU-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGEI          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGEI-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGGR          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGGR-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGIG          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGIG-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGIW          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGIW-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGOR          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGOR-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGRD          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGRD-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGVL          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGVL-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGWH          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGWH-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA

PANDUIT   CJ6X88TGYL          MINI-COM TX6 10GIG JACK MODULE PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJ6X88TGYL-24       MINI-COM TX6 10GIG MODULE PC B $14.92 16.32% $12.49 See Labor Rate NA
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PANDUIT   CJ88AWY             MINI-JACK UNIVERSAL 8 POS PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88BL              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88BLY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88BWH             MINI-COM CAT 3 JACK PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88EI              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88EIY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88IG              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88IGY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88IW              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88IWY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88KEI             MINI-COM CAT 3 JACK PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88UBUY            MINI-COM CAT 3 JACK PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88UORY            MINI-COM CAT 3 JACK PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88URDY            MINI-COM CAT 3 JACK PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88UYLY            MINI-COM CAT 3 JACK PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88WH              MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJ88WHY             MINI-COM, MINI-JACK CAT3 MODULE PC B $5.47 16.31% $4.58 See Labor Rate NA

PANDUIT   CJA5E88TBL          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TBU          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TEI          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGBL         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGBU         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGGR         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGIG         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGIW         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGOR         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGR          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGRD         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGVL         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGWH         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TGYL         TX5E TG MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TIG          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TOR          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TRD          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TVL          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TWH          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA5E88TYL          TX5E MODULE FOR AVAYA PC B $8.39 16.33% $7.02 See Labor Rate NA

PANDUIT   CJA688TGBL          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGBU          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGEI          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGGR          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGIG          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGIW          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGOR          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGRD          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGVL          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGWH          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TGYL          TX6 (TG) JACK MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPBL          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPBU          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPEI          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPGR          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPIG          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPOR          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPRD          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPVL          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPWH          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA688TPYL          TX-6 PLUS MODULE FOR PC B $11.11 16.34% $9.30 See Labor Rate NA

PANDUIT   CJA6X88TGBL         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGBU         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA
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PANDUIT   CJA6X88TGGR         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGIG         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGIW         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGOR         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGRD         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGVL         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGWH         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJA6X88TGYL         
TX6 10GIG MODULE FOR AVAYA 

FACEPLATE
PC B $15.71 16.31% $13.15 See Labor Rate NA

PANDUIT   CJAST               CABLE STRIPPING TOOL PC B $51.64 16.32% $43.21 See Labor Rate NA

PANDUIT   CJC58-L             COMMUNICATION JACK CAP PC B $0.40 16.71% $0.33 See Labor Rate NA

PANDUIT   CJCS58A-L           SHORT JACK CAP A WIRING PC B $0.61 16.20% $0.51 See Labor Rate NA

PANDUIT   CJCS58B-L           SHORT JACK CAP B WIRING PC B $0.61 16.20% $0.51 See Labor Rate NA

PANDUIT   CJD5E88TAW          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TBL          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TBU          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TEI          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGAW         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGBL         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGBR         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGBU         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGEI         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGGR         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGIG         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGIW         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGOR         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGR          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGRD         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGVL         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGWH         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TGYL         MINICOM TX5E SHUTTERED PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TIG          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TIW          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TOR          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TRD          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TVL          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TWH          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD5E88TYL          ENHANCED CAT5 MINI JACK PC B $8.14 16.34% $6.81 See Labor Rate NA

PANDUIT   CJD688TGAW          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGBL          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGBR          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGBU          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGEI          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGGR          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGIG          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGIW          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGOR          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGRD          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGVL          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGWH          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TGYL          MINICOM TX6 SHUTTERED PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPAW          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPBL          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPBR          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPBU          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA
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PANDUIT   CJD688TPEI          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPGR          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPIG          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPIW          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPOR          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPRD          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPVL          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPWH          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD688TPYL          MINI-COM TX-6 PLUS PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   CJD6X88TGAW         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGBL         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGBR         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGBU         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGEI         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGGR         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGIG         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGIW         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGOR         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGRD         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGVL         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGWH         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJD6X88TGYL         MINICOM TX6 10GIG SHUTTER PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   CJRRBL              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRREI              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRRIG              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRRIW              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRRWH              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRWBL              
MINI-COM, RCA 110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRWEI              
MINI-COM, RCA 110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRWIG              
MINI-COM, RCA 110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRWIW              
MINI-COM, RCA 110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRWWH              
MINI-COM, RCA 110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRYBL              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRYEI              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRYIG              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRYIW              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJRYWH              
MINI-COM RCA,110 PUNCHDOWN 

MODULE
PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   CJS5E88TG           MINICOM TX5E SHIELDED PC B $9.14 16.31% $7.65 See Labor Rate NA

PANDUIT   CJS5E88TGY          MINICOM TX5E SHIELDED PC B $9.14 16.31% $7.65 See Labor Rate NA

PANDUIT   CJS5E88TGY-24       MINICOM TX5E SHIELDED JAC PC B $8.68 16.34% $7.26 See Labor Rate NA

PANDUIT   CJS688TGY           MINICOM TX6 PLUS SHIELDED PC B $13.32 16.32% $11.15 See Labor Rate NA

PANDUIT   CJS688TGY-24        MINICOM TX6 PLUS SHIELDED PC B $12.65 16.31% $10.59 See Labor Rate NA

PANDUIT   CJS6X88TGY          
MINI-COM TX6 10GIG SHIELDED JACK 

MODULE
PC B $18.86 16.31% $15.78 See Labor Rate NA

PANDUIT   CJS6X88TGY-24       MINI-COM TX6 10GIG SHIELD PC B $17.93 16.33% $15.00 See Labor Rate NA

PANDUIT   CJSGK-X             GROUNDING KIT PC B $2.45 16.35% $2.05 See Labor Rate NA

PANDUIT   CJSGK-XY            GROUNDING KIT PC B $2.45 16.35% $2.05 See Labor Rate NA
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PANDUIT   CJSVBL              MINI-COM, S-VIDEO/110 PNCHDWN PC B $10.13 16.31% $8.48 See Labor Rate NA

PANDUIT   CJSVEI              MINI-COM, S-VIDEO/110 PNCHDWN PC B $10.13 16.31% $8.48 See Labor Rate NA

PANDUIT   CJSVIG              MINI-COM, S-VIDEO/110 PNCHDWN PC B $10.13 16.31% $8.48 See Labor Rate NA

PANDUIT   CJSVIW              MINI-COM, S-VIDEO/110 PNCHDWN PC B $10.13 16.31% $8.48 See Labor Rate NA

PANDUIT   CJSVWH              MINI-COM, S-VIDEO/110 PNCHDWN PC B $10.13 16.31% $8.48 See Labor Rate NA

PANDUIT   CJT                 JACK TERMINATION TOOL PC B $1.60 16.27% $1.34 See Labor Rate NA

PANDUIT   CJT-X               TERMINATION SNAP TOOL PC B $1.60 16.27% $1.34 See Labor Rate NA

PANDUIT   CLRCVR1-1           CLEAR HTAP COVER                        PC B $1,903.96 6.31% $1,783.73 See Labor Rate NA

PANDUIT   CLRCVR2-1           CLEAR HTAP COVER                        PC B $2,413.20 6.31% $2,260.82 See Labor Rate NA

PANDUIT   CLRCVR3-1           CLEAR HTAP COVER                        PC B $2,757.94 6.31% $2,583.79 See Labor Rate NA

PANDUIT   CLRCVR5-1           CLEAR HTAP COVER                        PC B $3,796.76 6.31% $3,557.02 See Labor Rate NA

PANDUIT   CLRCVR6-1           CLEAR HTAP COVER                        PC B $5,157.45 6.31% $4,831.78 See Labor Rate NA

PANDUIT   CLT100F-1.25M3      ORANGE CORRUGATED TUBING                RL B $536.66 9.79% $484.11 See Labor Rate NA

PANDUIT   CLT100F-125M20      CORRUGATED LOOM TUBING                  RL B $466.67 9.79% $420.97 See Labor Rate NA

PANDUIT   CLT100F-C20         CORRUGATED LOOM TUBING                  RL B $82.90 9.79% $74.78 See Labor Rate NA

PANDUIT   CLT100F-C3          ORANGE CORRUGATED TUBING                RL B $95.33 9.79% $85.99 See Labor Rate NA

PANDUIT   CLT100F-C4          1" YELLOW CLT POLY 100' RL              RL B $95.33 9.79% $85.99 See Labor Rate NA

PANDUIT   CLT100F-X4          1" YELLOW CLT POLY 10 FT                RL B $31.34 9.79% $28.27 See Labor Rate NA

PANDUIT   CLT100N-125M630     CORRUGATED LOOM TUBING                  RL B $648.25 9.79% $584.77 See Labor Rate NA

PANDUIT   CLT100N-C630        CORRUGATED LOOM TUBING                  RL B $165.84 9.79% $149.60 See Labor Rate NA

PANDUIT   CLT125F-.75M20      CORRUGATED LOOM TUBING                  RL B $425.59 9.79% $383.92 See Labor Rate NA

PANDUIT   CLT125F-L20         CORRUGATED LOOM TUBING                  RL B $51.16 9.79% $46.15 See Labor Rate NA

PANDUIT   CLT125F-L3          ORANGE CORRUGATED TUBING                RL B $58.83 9.79% $53.07 See Labor Rate NA

PANDUIT   CLT125F-L4          1 1/4" YELLOW CLT POLY 50' ROLL         RL B $58.83 9.79% $53.07 See Labor Rate NA

PANDUIT   CLT125N-.75M630     CORRUGATED LOOM TUBING                  RL B $558.14 9.79% $503.49 See Labor Rate NA

PANDUIT   CLT125N-L630        CORRUGATED LOOM TUBING                  RL B $99.39 9.79% $89.66 See Labor Rate NA

PANDUIT   CLT150F-D20         1.5" CLT POLY BLACK SLIT 500' ROLL      RL B $432.23 9.79% $389.91 See Labor Rate NA

PANDUIT   CLT150F-D3          ORANGE CLT  500 FT/RL                   RL B $497.08 9.79% $448.41 See Labor Rate NA

PANDUIT   CLT150F-D4          1 1/5" YELLOW CLT POLY 500' ROLL        RL B $497.08 9.79% $448.41 See Labor Rate NA

PANDUIT   CLT150F-T20         1 1/2" BLACK CLT SPLIT POLY 200' RL B $227.47 9.79% $205.20 See Labor Rate NA

PANDUIT   CLT150F-X20         1 1/2" BLACK CLT POLY      10' ROLL     RL B $27.43 9.80% $24.74 See Labor Rate NA

PANDUIT   CLT150F-X3          1 1/2" ORANGE CLT POLY     10' ROLL     RL B $31.52 9.79% $28.44 See Labor Rate NA

PANDUIT   CLT150F-X4          1 1/2" YELLOW CLT POLY      10' ROLL    RL B $31.52 9.79% $28.44 See Labor Rate NA

PANDUIT   CLT150F-X8          1 1/2" GRAY POLY CLT                    RL B $31.52 9.79% $28.44 See Labor Rate NA

PANDUIT   CLT150N-D630        CORRUGATED LOOM TUBING                  RL B $506.01 9.79% $456.46 See Labor Rate NA

PANDUIT   CLT188F-6C20        1 7/8" CLT POLY 600'                    RL B $891.46 9.79% $804.17 See Labor Rate NA

PANDUIT   CLT188F-C20         1 7/8" BLACK CLT POLY 100'              RL B $173.30 9.79% $156.33 See Labor Rate NA

PANDUIT   CLT188F-C3          1 7/8" ORANGE CLT POLY 100' ROLL        RL B $199.31 9.79% $179.79 See Labor Rate NA

PANDUIT   CLT188F-C4          1 7/8" YELLOW CLT POLY 100' ROLL        RL B $199.31 9.79% $179.79 See Labor Rate NA

PANDUIT   CLT188F-X20         1 7/8" BLACK CLT POLY 10' ROLL          RL B $35.31 9.79% $31.85 See Labor Rate NA

PANDUIT   CLT188F-X3          1 7/8" ORANGE CLT POLY 10' ROLL         RL B $40.63 9.80% $36.65 See Labor Rate NA

PANDUIT   CLT188F-X4          1 7/8" YELLOW CLT POLY 10' ROLL         RL B $40.63 9.80% $36.65 See Labor Rate NA

PANDUIT   CLT188N-6C630       1 7/8" NYLON CLT 600'                   RL B $975.05 9.79% $879.57 See Labor Rate NA

PANDUIT   CLT25F-10M20        CORRUGATED LOOM TUBING                  RL B $1,377.71 9.79% $1,242.81 See Labor Rate NA

PANDUIT   CLT25F-C20          CORRUGATED LOOM TUBING                  RL B $35.70 9.80% $32.20 See Labor Rate NA

PANDUIT   CLT25F-C3           1/4" ORANGE CLT 100' RL                 RL B $41.04 9.79% $37.02 See Labor Rate NA

PANDUIT   CLT25F-C4           1/4" YELLOW CLT POLY 100'               RL B $41.04 9.79% $37.02 See Labor Rate NA

PANDUIT   CLT25N-10M630       CORRUGATED LOOM TUBING                  RL B $1,634.11 9.79% $1,474.10 See Labor Rate NA

PANDUIT   CLT25N-C630         CORRUGATED LOOM TUBING                  RL B $49.91 9.79% $45.02 See Labor Rate NA

PANDUIT   CLT35F-7M20         CORRUGATED LOOM TUBING                  RL B $1,139.25 9.79% $1,027.69 See Labor Rate NA

PANDUIT   CLT35F-C20          CORRUGATED LOOM TUBING                  RL B $40.75 9.79% $36.76 See Labor Rate NA

PANDUIT   CLT35F-C3           5/16" ORANGE CLT 100' RL                RL B $46.89 9.79% $42.30 See Labor Rate NA

PANDUIT   CLT35F-C4           5/16" YELLOW CLT POLY 100               RL B $46.89 9.79% $42.30 See Labor Rate NA

PANDUIT   CLT35N-C630         CORRUGATED LOOM TUBING                  RL B $50.91 9.79% $45.93 See Labor Rate NA

PANDUIT   CLT38F-5M20         CORRUGATED LOOM TUBING                  RL B $833.02 9.79% $751.45 See Labor Rate NA

PANDUIT   CLT38F-C20          CORRUGATED LOOM TUBING                  RL B $42.15 9.79% $38.02 See Labor Rate NA

PANDUIT   CLT38F-C3           3/8" ORANGE CLT 100' RL                 RL B $48.51 9.79% $43.76 See Labor Rate NA

PANDUIT   CLT38F-C4           3/8" YELLOW CLT POLY 100'               RL B $48.51 9.79% $43.76 See Labor Rate NA

PANDUIT   CLT38N-5M630        CORRUGATED LOOM TUBING                  RL B $1,012.07 9.79% $912.97 See Labor Rate NA

PANDUIT   CLT38N-C630         CORRUGATED LOOM TUBING                  RL B $53.87 9.79% $48.59 See Labor Rate NA

PANDUIT   CLT50F-4M20         CORRUGATED LOOM TUBING                  RL B $765.66 9.79% $690.68 See Labor Rate NA

PANDUIT   CLT50F-C20          CORRUGATED LOOM TUBING                  RL B $44.69 9.79% $40.31 See Labor Rate NA
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PANDUIT   CLT50F-C3           1/2" ORANGE CLT 100' RL                 RL B $51.37 9.79% $46.34 See Labor Rate NA

PANDUIT   CLT50F-C4           1/2" YELLOW CLT POLY 100'               RL B $51.37 9.79% $46.34 See Labor Rate NA

PANDUIT   CLT50N-4M630        CORRUGATED LOOM TUBING                  RL B $1,030.43 9.79% $929.53 See Labor Rate NA

PANDUIT   CLT50N-C630         CORRUGATED LOOM TUBING                  RL B $65.96 9.79% $59.50 See Labor Rate NA

PANDUIT   CLT62F-2.5M20       CORRUGATED LOOM TUBING                  RL B $640.98 9.79% $578.21 See Labor Rate NA

PANDUIT   CLT62F-C20          CORRUGATED LOOM TUBING                  RL B $52.54 9.79% $47.40 See Labor Rate NA

PANDUIT   CLT62F-C3           5/8" ORANGE CLT 100' RL                 RL B $60.45 9.80% $54.53 See Labor Rate NA

PANDUIT   CLT62F-C4           5/8" YELLOW CLT POLY 100'               RL B $60.45 9.80% $54.53 See Labor Rate NA

PANDUIT   CLT62N-2.5M630      CORRUGATED LOOM TUBING                  RL B $826.26 9.79% $745.35 See Labor Rate NA

PANDUIT   CLT62N-C630         CORRUGATED LOOM TUBING                  RL B $80.03 9.79% $72.20 See Labor Rate NA

PANDUIT   CLT75F-2M20         CORRUGATED LOOM TUBING                  RL B $601.42 9.79% $542.53 See Labor Rate NA

PANDUIT   CLT75F-C20          CORRUGATED LOOM TUBING                  RL B $64.25 9.79% $57.96 See Labor Rate NA

PANDUIT   CLT75F-C3           ORANGE CORRUGATED TUBING                RL B $73.90 9.79% $66.67 See Labor Rate NA

PANDUIT   CLT75F-C4           3/4" YELLOW CLT POLY 100'               RL B $73.90 9.79% $66.67 See Labor Rate NA

PANDUIT   CLT75N-2M630        CORRUGATED LOOM TUBING                  RL B $786.83 9.79% $709.78 See Labor Rate NA

PANDUIT   CLT75N-C630         CORRUGATED LOOM TUBING                  RL B $105.66 9.79% $95.31 See Labor Rate NA

PANDUIT   CLTS100F-C          NON SLIT POLYETHYLENE CLT               RL B $82.90 9.79% $74.78 See Labor Rate NA

PANDUIT   CLTS100F-C3         SOLID WALL ORANGE                       RL B $95.33 9.79% $85.99 See Labor Rate NA

PANDUIT   CLTS100N-C          NON SLIT NYLON CLT                      RL B $165.84 9.79% $149.60 See Labor Rate NA

PANDUIT   CLTS125F-L          NON SLIT POLY  CLT                      RL B $51.16 9.79% $46.15 See Labor Rate NA

PANDUIT   CLTS125F-L3         SOLID WALL ORANGE                       RL B $58.83 9.79% $53.07 See Labor Rate NA

PANDUIT   CLTS125N-L          NON SLIT NYLON CLT                      RL B $99.39 9.79% $89.66 See Labor Rate NA

PANDUIT   CLTS150F-D          NON SLIT POLYETHYLENE                   RL B $432.23 9.79% $389.91 See Labor Rate NA

PANDUIT   CLTS150F-D3         SOLID WALL ORANGE                       RL B $497.08 9.79% $448.41 See Labor Rate NA

PANDUIT   CLTS25F-10M         NON SLIT POLYETHYLENE                   RL B $1,346.27 9.79% $1,214.44 See Labor Rate NA

PANDUIT   CLTS25F-C           NON SLIT POLYETHYLENE                   RL B $35.70 9.80% $32.20 See Labor Rate NA

PANDUIT   CLTS25F-C3          1/4" ORANGE SOLID WALL CL               RL B $41.04 9.79% $37.02 See Labor Rate NA

PANDUIT   CLTS25N-10M         NON SLIT NYLON CLT                      RL B $1,634.11 9.79% $1,474.10 See Labor Rate NA

PANDUIT   CLTS25N-C           NON SLIT NYLON CLT                      RL B $49.91 9.79% $45.02 See Labor Rate NA

PANDUIT   CLTS35F-C           NON SLIT POLYETHYLENE CLT               RL B $40.75 9.79% $36.76 See Labor Rate NA

PANDUIT   CLTS35F-C3          5/16" ORANGE SOLID WALL                 RL B $46.89 9.79% $42.30 See Labor Rate NA

PANDUIT   CLTS35N-C           NON SLIT NYLON CLT                      RL B $50.91 9.79% $45.93 See Labor Rate NA

PANDUIT   CLTS38F-C           NON SLIT POLYETHYLENE CLT               RL B $42.15 9.79% $38.02 See Labor Rate NA

PANDUIT   CLTS38F-C3          3/8" ORANGE SOLID WALL                  RL B $48.51 9.79% $43.76 See Labor Rate NA

PANDUIT   CLTS38N-C           NON SLIT NYLON CLT                      RL B $53.87 9.79% $48.59 See Labor Rate NA

PANDUIT   CLTS50F-C           NON SLIT POLYETHYLENE CLT               RL B $44.69 9.79% $40.31 See Labor Rate NA

PANDUIT   CLTS50F-C3          1/2" ORANGE SOLID WALL                  RL B $51.37 9.79% $46.34 See Labor Rate NA

PANDUIT   CLTS50N-C           NON SLIT NYLON CLT                      RL B $65.96 9.79% $59.50 See Labor Rate NA

PANDUIT   CLTS62F-C           NON SLIT POLYETHYLENE CLT               RL B $52.54 9.79% $47.40 See Labor Rate NA

PANDUIT   CLTS62F-C3          5/8" ORANGE SOLID WALL                  RL B $60.45 9.80% $54.53 See Labor Rate NA

PANDUIT   CLTS62N-C           NON SLIT NYLON CLT                      RL B $80.03 9.79% $72.20 See Labor Rate NA

PANDUIT   CLTS75F-C           NON SLIT POLYETHYLENE                   RL B $64.25 9.79% $57.96 See Labor Rate NA

PANDUIT   CLTS75F-C3          SOLID WALL ORANGE                       RL B $73.90 9.79% $66.67 See Labor Rate NA

PANDUIT   CLTS75N-2M          NON SLIT NYLON CLT                      RL B $774.59 9.79% $698.74 See Labor Rate NA

PANDUIT   CLTS75N-C           NON SLIT NYLON CLT                      RL B $105.66 9.79% $95.31 See Labor Rate NA

PANDUIT   CM35MSCBL           MINI COM 3.5MM STEREO PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM35MSCBLY          MINI COM 3.5MM STEREO PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM35MSCEIY          MINI COM 3.5MM STEREO PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM35MSCIGY          MINI COM 3.5MM STEREO PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM35MSCIWY          MINI COM 3.5MM STEREO PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM35MSCWH           MINI COM 3.5MM STEREO EA B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM35MSCWHY          MINI COM 3.5MM STEREO PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM35MSSBL           MINI-COM MOD 3.5MM AUDIO/ PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   CM35MSSEI           MINI-COM MOD 3.55MM AUDIO PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   CM35MSSIG           MINI-COM MOD 3.5 MM AUDIO PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   CM35MSSIW           MINI-COM MOD 3.55 AUDIO/ PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   CM35MSSWH           MINI-COM MOD 3.5MM AUDIO/ PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   CM4S-L2             CABLE MARKER STRAP                      PC B $921.09 11.21% $817.80 See Labor Rate NA

PANDUIT   CM4S-L8             CABLE MARKER STRAP                      PC B $921.09 11.21% $817.80 See Labor Rate NA

PANDUIT   CM6PBL              MINICOM MUTOA 6 PORT PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM6PEI              MINI-COM MUTOA 6 PORT PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM6PIG              MINICOM MUTOA 6 PORT PC B $12.02 16.31% $10.06 See Labor Rate NA
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PANDUIT   CM6PIW              MINICOM MUTOA 6 PORT BOX PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CM6PWH              MINICOM MUTOA 6 PORT PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   CMAA1BL-X           MINI-COM MODULAR FURNITUR PC B $1.40 16.21% $1.17 See Labor Rate NA

PANDUIT   CMAA1EI-X           MINI-COM MODULAR FURNITUR PC B $1.40 16.21% $1.17 See Labor Rate NA

PANDUIT   CMAA1IG-X           MINI-COM MODULAR FURNITUR PC B $1.40 16.21% $1.17 See Labor Rate NA

PANDUIT   CMAA1IW-X           MINI-COM MODULAR FURNITUR PC B $1.40 16.21% $1.17 See Labor Rate NA

PANDUIT   CMAA1WH-X           MINI-COM MODULAR FURNITUR PC B $1.40 16.21% $1.17 See Labor Rate NA

PANDUIT   CMBA75AWY           MINI-COM BNC ADAPTER 75OH PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75BL            MINI-COM BNC ADAPTR 75OHM PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75BLY           MINI-COM BNC ADAPTR 75OHM PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75BUY           MINI-COM 75OHM BNC ADAPTR PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75EIY           MINI-COM BNC ADAPTER 75OH PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75GRY           MINI-COM 75OHM BNC ADAPTR PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75IG            MINI-COM BNC ADAPTER 75OH PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75IGY           MINI-COM BNC ADAPTER 75OH PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75IW            MINI-COM BNC ADAPTER 75OH PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75IWY           MINI-COM BNC ADAPTER 75OH PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75RDY           MINI-COM 75OHM BNC ADAPTR PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75WH            MINI-COM BNC ADAPTER 75OH EA B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBA75WHY           MINI-COM BNC ADAPTER 75OH PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   CMBAAW              MINI-COM BNC COAX COUPLER EA B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAAWY             MINI-COM BNC COAX COUPLER PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBABL              MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBABLY             MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAEI              MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAEIY             MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAIGY             MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAIW              MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAIWY             MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAWH              MINI-COM BNC BULKHEAD EA B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAWHY             MINI-COM BNC BULKHEAD PC B $8.60 16.30% $7.20 See Labor Rate NA

PANDUIT   CMBAW-L             MINI-COM BLANKS 50 PR BOX PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBAW-X             MINI-COM BLANK, 1 POSITIO PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBBL-C             MINI-COM BLANKS-100/PACK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBBL-L             MINI-COM BLANKS 50 PR BOX PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBBL-X             MINI-COM BLANK MODULE PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBBU-C             MINI-COM BLANKS-100/PACK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBEI-C             MINI-COM BLANKS-100/PACK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBEI-L             MINI-COM BLANKS 50 PR BOX PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBEI-X             MINI-COM BLANK MODULE PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBIG-C             MINI-COM BLANKS-100/PACK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBIG-L             MINI-COM BLANKS 50 PR BOX PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBIG-X             MINI-COM BLANK MODULE PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBIW-C             MINI-COM BLANKS-100/PACK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBIW-L             MINI-COM BLANKS 50 PR BOX PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBIW-X             MINI-COM BLANK MODULE PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBPAL-X            MINI-COM BLANK MODULE - 1 POS           PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBPBEI             MINI-COM 5 WAY BINDG POST EA B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPBEIY            MINI-COM 5 WAY BINDG POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPBIWY            MINI-COM 5 WAY BINDG POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPBWHY            MINI-COM 5 WAY BINDG POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPREI             MINI-COM 5 WAY BINDG POST EA B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPREIY            MINI-COM 5 WAY BINDG POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPRIWY            MINI-COM 5 WAY BINDG POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPRWH             MINI-COM 5 WAY BINDG POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBPRWHY            MINI-COM 5 WAY BINDG POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   CMBRC1              PANNET BEND RADIUS CLIP 2/KIT PK B $22.99 16.33% $19.24 See Labor Rate NA

PANDUIT   CMBRC1E             PANNET BEND RADIUS CLIP 2/KIT PK B $24.12 16.32% $20.18 See Labor Rate NA

PANDUIT   CMBRC5              PANNET BEND RADIUS CLIP 5RU PC B $25.92 16.32% $21.69 See Labor Rate NA

PANDUIT   CMBRC5E             PANNET BEND RADIUS CLIP PC B $31.27 16.33% $26.16 See Labor Rate NA

PANDUIT   CMBRS485BL          MINI-COM RS485 BLACK CONN PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMBRS485BU          MINI-COM RS485 BLACK CONN PC B $25.04 16.33% $20.95 See Labor Rate NA
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PANDUIT   CMBRS485GR          MINI-COM RS485 BLACK CONN PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMBRS485OR          MINI-COM RS485 BLACK CONN PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMBRS485RD          MINI-COM RS485 BLACK CONN PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMBRS485YL          MINI-COM RS485 BLACK CONN PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMBWH-C             MINI-COM BLANKS-100/PACK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBWH-L             MINI-COM BLANKS 50 PR BOX PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMBWH-X             MINI-COM BLANK MODULE PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   CMCSRBL             MINI-COM CABLE STRAIN REL PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   CMCSRBU             MINI-COM CABLE STRAIN REL PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   CMCSREI             MINI-COM CABLE STRAIN REL PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   CMCSRIG             MINI-COM CABLE STRAIN REL PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   CMCSRIW             MINI-COM CABLE STRAIN REL PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   CMCSRWH             MINI-COM CABLE STRAIN REL PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   CMD15HDBLY          
M/C MODULE 15 PIN SCREW 

TERMINATION
PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMD15HDCEIY         MINI-COM 15 PIN D-SUB PC B $19.01 16.33% $15.91 See Labor Rate NA

PANDUIT   CMD15HDCIWY         MINI-COM 15 PIN D-SUB PC B $19.01 16.33% $15.91 See Labor Rate NA

PANDUIT   CMD15HDCWHY         MINI-COM 15 PIN D-SUB PC B $19.01 16.33% $15.91 See Labor Rate NA

PANDUIT   CMD15HDEIY          
M/C MODULE 15 PIN SCREW 

TERMINATION
PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMD15HDIGY          
M/C MODULE 15 PIN SCREW 

TERMINATION
PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMD15HDIW           
M/C MODULE 15 PIN SCREW 

TERMINATION
PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMD15HDIWY          
M/C MODULE 15 PIN SCREW 

TERMINATION
PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMD15HDWHY          
M/C MODULE 15 PIN SCREW 

TERMINATION
PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   CMD9CEIY            MINI-COM 9 PIN D-SUB PC B $16.06 16.33% $13.44 See Labor Rate NA

PANDUIT   CMD9CIWY            MINI-COM 9 PIN D-SUB PC B $16.06 16.33% $13.44 See Labor Rate NA

PANDUIT   CMD9CWHY            MINI-COM 9 PIN D-SUB PC B $16.06 16.33% $13.44 See Labor Rate NA

PANDUIT   CMDABLLCZAW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDABLLCZBL         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDABLLCZBU         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDABLLCZEI         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDABLLCZIW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDAGSCZBL          MINICOM FIBER ADAPTER, SC PC B $23.18 16.32% $19.40 See Labor Rate NA

PANDUIT   CMDAQSCBL           SC DUPLEX (AQ) ADAPTER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDAQSCZBL          SC DUPLEX (AQ) ADAPTER PC B $33.64 16.32% $28.15 See Labor Rate NA

PANDUIT   CMDBAW-X            M/C 2 POS D-SUB MODULE EMPTY PC B $2.09 16.36% $1.75 See Labor Rate NA

PANDUIT   CMDBBL-X            M/C 2 POS D-SUB MODULE EMPTY PC B $2.09 16.36% $1.75 See Labor Rate NA

PANDUIT   CMDBEI-X            M/C 2 POS D-SUB MODULE EMPTY PC B $2.09 16.36% $1.75 See Labor Rate NA

PANDUIT   CMDBIG-X            M/C 2 POS D-SUB MODULE EMPTY PC B $2.09 16.36% $1.75 See Labor Rate NA

PANDUIT   CMDBIW-X            M/C 2 POS D-SUB MODULE EMPTY PC B $2.09 16.36% $1.75 See Labor Rate NA

PANDUIT   CMDBRDLCZAW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDBRDLCZBL         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDBRDLCZBU         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDBRDLCZEI         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDBRDLCZIW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDBUSCAW           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCBL           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCBU           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCEI           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCEW           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCIG           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCIW           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCTG           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCWH           SC DUPLEX (BU) ADAPTER PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   CMDBUSCZAW          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBUSCZBL          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBUSCZBU          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBUSCZEI          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA
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PANDUIT   CMDBUSCZEW          SC DUPLEX (BU) ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBUSCZIG          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBUSCZIW          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBUSCZTG          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBUSCZWH          SC DUPLEX (BU)ADAPTER PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   CMDBWH-X            M/C 2 POS D-SUB MODULE EMPTY PC B $2.09 16.36% $1.75 See Labor Rate NA

PANDUIT   CMDCGRLCZAW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDCGRLCZBL         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDCGRLCZBU         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDCGRLCZEI         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDCGRLCZIW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDDYLLCZAW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDDYLLCZBL         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDDYLLCZBU         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDDYLLCZEI         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDDYLLCZIW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDEI2LCEW          LC ADAPTER(EI),DUPLEX W/ PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDEISCAW           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCBL           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCBU           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCEI           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCEW           SC DUPLEX (EI)ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCIG           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCIW           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCTG           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCWH           SC DUPLEX (EI) ADAPTER PC B $16.18 16.32% $13.54 See Labor Rate NA

PANDUIT   CMDEISCZAW          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZBL          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZBU          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZEI          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZEW          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZIG          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZIW          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZTG          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEISCZWH          SC DUPLEX (EI) ADAPTER PC B $21.89 16.33% $18.32 See Labor Rate NA

PANDUIT   CMDEORLCZAW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDEORLCZBL         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDEORLCZBU         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDEORLCZEI         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDEORLCZIW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDFDBLCZAW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDFDBLCZBL         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDFDBLCZBU         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDFDBLCZEI         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDFDBLCZIW         LC KEYED ADAPTER MODULE ( PC B $43.74 16.32% $36.60 See Labor Rate NA

PANDUIT   CMDJAQLCBL          LC SR/JR DUPLEX(AQ) MM PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJAQLCZBL         LC SR/JR DUPLEX(AQ) SM PC B $33.64 16.32% $28.15 See Labor Rate NA

PANDUIT   CMDJLCAW            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCBL            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCBU            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCEI            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCEW            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCIG            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCIW            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCTG            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCWH            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZAW           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZBL           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZBU           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZEI           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZEW           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZIG           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA
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PANDUIT   CMDJLCZIW           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZTG           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDJLCZWH           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDRH1              PANNET HORZ. D-RING 1 1/2" X 3" PC B $3.60 16.32% $3.01 See Labor Rate NA

PANDUIT   CMDRH1-C            PANNET HORIZONTAL OPEN PC B $2.75 16.27% $2.30 See Labor Rate NA

PANDUIT   CMDRH2              PANNET HORZ. D-RING 3X3" PC B $4.27 16.36% $3.57 See Labor Rate NA

PANDUIT   CMDRHD1             PANNET HORZ.D-RING HIGH DENSITY PC B $3.89 16.34% $3.25 See Labor Rate NA

PANDUIT   CMDRHD2             
PANNET HORZ. 3X5" D-RINGS HI-

DENSITY
PC B $4.95 16.32% $4.14 See Labor Rate NA

PANDUIT   CMDSAQLCBL          LC SR/SR DUPLEX(AQ) MM PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSAQLCZAQ         LC SR/SR DUPLEX(MM) AQ PC B $33.64 16.32% $28.15 See Labor Rate NA

PANDUIT   CMDSAQLCZBL         LC SR/SR DUPLEX(AQ) SM PC B $33.64 16.32% $28.15 See Labor Rate NA

PANDUIT   CMDSCBL             SC DUPLEX ADAPTER PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CMDSCIW             SC DUPLEX ADAPTER PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   CMDSLCAW            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCBL            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCBU            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCEI            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCEW            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCIG            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCIW            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCTG            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCWH            MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZAW           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZBL           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZBU           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZEI           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZEW           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZIG           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZIW           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZTG           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMDSLCZWH           MINI-COM DUPLEX LC FIBER PC B $24.75 16.32% $20.71 See Labor Rate NA

PANDUIT   CMFBABL             MINI-COM F TYPE BULKHEAD PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFBAEI             MINI-COM F TYPE BULKHEAD PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFBAIW             MINI-COM F TYPE BULKHEAD PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFBL               MINI-COM F-TYPE COUPLER PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFCBL              FC ADAPTER MODULE, PC B $16.69 16.33% $13.96 See Labor Rate NA

PANDUIT   CMFCBU              FC ADAPTER MODULE, PC B $16.69 16.33% $13.96 See Labor Rate NA

PANDUIT   CMFCEI              FC ADAPTER MODULE, PC B $16.69 16.33% $13.96 See Labor Rate NA

PANDUIT   CMFCIG              FC ADAPTER MODULE, PC B $16.69 16.33% $13.96 See Labor Rate NA

PANDUIT   CMFCIW              FC ADAPTER MODULE, PC B $16.69 16.33% $13.96 See Labor Rate NA

PANDUIT   CMFCWH              FC ADAPTER MODULE, PC B $16.69 16.33% $13.96 See Labor Rate NA

PANDUIT   CMFCZBL             FC CERAMIC ADAPTER MODULE PC B $20.39 16.31% $17.06 See Labor Rate NA

PANDUIT   CMFCZBU             FC CERAMIC ADAPTER MODULE PC B $20.39 16.31% $17.06 See Labor Rate NA

PANDUIT   CMFCZEI             FC CERAMIC ADAPTER MODULE PC B $20.39 16.31% $17.06 See Labor Rate NA

PANDUIT   CMFCZIG             FC CERAMIC ADAPTER MODULE PC B $20.39 16.31% $17.06 See Labor Rate NA

PANDUIT   CMFCZIW             FC CERAMIC ADAPTER MODULE PC B $20.39 16.31% $17.06 See Labor Rate NA

PANDUIT   CMFCZWH             FC CERAMIC ADAPTER MODULE PC B $20.39 16.31% $17.06 See Labor Rate NA

PANDUIT   CMFEI               MINI-COM F-TYPE COUPLER PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFEI-C             MINI-COM F-TYPE COUPLER PC B $5.24 16.34% $4.38 See Labor Rate NA

PANDUIT   CMFIG               MINI-COM F-TYPE COUPLER PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFIW               MINI-COM F-TYPE COUPLER PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFIW-C             MINI-COM F-TYPE COUPLER PC B $5.24 16.34% $4.38 See Labor Rate NA

PANDUIT   CMFSRAW             MINI-COM F-CONN. SELF TRM EA B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSRAWY            MINI-COM F-CONN. SELF TRM PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSRBL             MINI-COM, SELF-TRM. F-CON. PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSRBLY            MINI-COM, SELF-TRM. F-CON. PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSREI             MINI-COM, SELF-TRM. F-CON. EA B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSREIY            MINI-COM, SELF-TRM. F-CON. PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSRIGY            MINI-COM, SELF-TRM. F-CON. PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSRIW             MINI-COM, SELF-TRM. F-CON. PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFSRIWY            MINI-COM, SELF-TRM. F-CON. PC B $16.70 16.31% $13.98 See Labor Rate NA
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PANDUIT   CMFSRWHY            MINI-COM, SELF-TRM. F-CON. PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   CMFWH               MINI-COM F-TYPE COUPLER PC B $5.35 16.35% $4.48 See Labor Rate NA

PANDUIT   CMFWH-C             MINI-COM F-TYPE COUPLER PC B $5.24 16.34% $4.38 See Labor Rate NA

PANDUIT   CMLT19              PANNET CABLE MGMT VERTICAL PC B $135.56 16.32% $113.43 See Labor Rate NA

PANDUIT   CMMABL-X            MINI-COM, MINI-MOD ADAPTER PC B $1.19 16.39% $0.99 See Labor Rate NA

PANDUIT   CMMAEI-X            MINI-COM, MINI-MOD ADAPTER PC B $1.19 16.39% $0.99 See Labor Rate NA

PANDUIT   CMMAIG-X            MINI-COM, MINI-MOD ADAPTER PC B $1.19 16.39% $0.99 See Labor Rate NA

PANDUIT   CMMAIW-X            MINI-COM, MINI-MOD ADAPTER PC B $1.19 16.39% $0.99 See Labor Rate NA

PANDUIT   CMMAWH-X            MINI-COM, MINI-MOD ADAPTER PC B $1.19 16.39% $0.99 See Labor Rate NA

PANDUIT   CMMJBL              MINI-COM MM W/MT-RJ ADPTR PC B $9.09 16.32% $7.61 See Labor Rate NA

PANDUIT   CMMJBU              MINI-COM MM W/MT-RJ ADPTR PC B $9.09 16.32% $7.61 See Labor Rate NA

PANDUIT   CMMJEI              MINI-COM W/MTRJ CONNECTOR PC B $9.09 16.32% $7.61 See Labor Rate NA

PANDUIT   CMMJIG              MINI-COM MM W/MT-RJ ADPTR PC B $9.09 16.32% $7.61 See Labor Rate NA

PANDUIT   CMMJIW              MINI-COM MM W/MT-RJ ADPTR PC B $9.09 16.32% $7.61 See Labor Rate NA

PANDUIT   CMMJWH              MINI-COM MM W/MT-RJ ADPTR PC B $9.09 16.32% $7.61 See Labor Rate NA

PANDUIT   CMMPOBLBL           MINI-COM MTP SIMPLEX F/O PC B $38.11 16.33% $31.89 See Labor Rate NA

PANDUIT   CMNZAAW-X           NEW ZEALAND/USA ADAPTER PC B $1.57 16.42% $1.31 See Labor Rate NA

PANDUIT   CMNZABL-X           NEW ZEALAND/USA ADAPTER PC B $1.57 16.42% $1.31 See Labor Rate NA

PANDUIT   CMNZAWH-X           NEW ZEALAND/USA ADAPTER PC B $1.51 16.27% $1.26 See Labor Rate NA

PANDUIT   CMP-100-1           JOINT COMPOUND                          PC B $17.67 6.30% $16.56 See Labor Rate NA

PANDUIT   CMP-200-1           JOINT COMPOUND                          PC B $18.13 6.31% $16.99 See Labor Rate NA

PANDUIT   CMP-300-1           8 OZ ANTI-OX W/ COPPER SH               PC B $56.93 6.32% $53.33 See Labor Rate NA

PANDUIT   CMP-300-4-1         4 OZ ANTI-OX W/ COPPER SH               PC B $30.50 6.31% $28.58 See Labor Rate NA

PANDUIT   CMPH1               PANNET HORZ. PANEL D-RINGS PC B $44.96 16.32% $37.62 See Labor Rate NA

PANDUIT   CMPH1C              PANNET HORIZONTAL PANEL PC B $8.03 16.33% $6.72 See Labor Rate NA

PANDUIT   CMPH1W              PANNET HORIZONTAL PANEL PC B $51.07 16.33% $42.73 See Labor Rate NA

PANDUIT   CMPH2               
PANNET 2RU HORZ.D-RINGS 3X3"FR 

3X5"REAR
PC B $65.41 16.32% $54.73 See Labor Rate NA

PANDUIT   CMPH2C              PANNET PANEL COVER 2 RU PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   CMPH2W              PANNET HORIZ.PANEL PC B $80.01 16.32% $66.95 See Labor Rate NA

PANDUIT   CMPHD1              PANNET HORZ. PANEL WITH D RINGS PC B $52.56 16.32% $43.98 See Labor Rate NA

PANDUIT   CMPHD2              
PANNET 2RU HORZ.D-RING 3X3"FR, 

3X5"REAR
PC B $71.14 16.32% $59.53 See Labor Rate NA

PANDUIT   CMPHF1              PANNET HORZ. PANEL D-RINGS PC B $34.76 16.32% $29.09 See Labor Rate NA

PANDUIT   CMPHF2              
PANNET 2 RU HORZ. 3X3" D-RINGS 

FRONT
PC B $53.15 16.32% $44.48 See Labor Rate NA

PANDUIT   CMPHH2              
PANNET 2 RU HORZ. 3X5" D-RINGS 

FRONT
PC B $59.27 16.32% $49.60 See Labor Rate NA

PANDUIT   CMPHHF1             PANNET HORZ. PANEL HIGH DEN. PC B $38.84 16.32% $32.50 See Labor Rate NA

PANDUIT   CMR19X26            PANNET CABLE MANAGEMENT RACK PC B $176.20 16.32% $147.44 See Labor Rate NA

PANDUIT   CMR19X47            PANNET CABLE MANAGMENT RACK PC B $231.03 16.32% $193.32 See Labor Rate NA

PANDUIT   CMR19X84            PANNET CABLE MANAGEMENT RACK PC B $268.69 16.32% $224.83 See Labor Rate NA

PANDUIT   CMR19X84NU          PANNET STANDARD EIA RACK, ALUM PC B $268.69 16.32% $224.83 See Labor Rate NA

PANDUIT   CMR19X84S           PANNET CABLE MGMNT STEEL RACK PC B $207.90 16.32% $173.97 See Labor Rate NA

PANDUIT   CMR19X96            PANNET STD EIA ALUM RACK PC B $378.14 16.32% $316.42 See Labor Rate NA

PANDUIT   CMR23X84            PANNET CABLE MGT RACK 23" (45RU) PC B $315.50 16.32% $264.01 See Labor Rate NA

PANDUIT   CMR4P84             PANNET CABLE MGMT RACK PC B $975.38 16.32% $816.18 See Labor Rate NA

PANDUIT   CMR4P84CN           PANNET CABLE MGMT RACK PC B $975.38 16.32% $816.18 See Labor Rate NA

PANDUIT   CMR4P84CNNU         C.MGMT 4 POST RK W/ CAGE PC B $975.38 16.32% $816.18 See Labor Rate NA

PANDUIT   CMR4P84D23          (H)CABLE MGMT 4 -POST RAC PC B $926.60 16.32% $775.36 See Labor Rate NA

PANDUIT   CMR4P84D23CN        (H)CABLE MGMT 4-POST RACK PC B $926.60 16.32% $775.36 See Labor Rate NA

PANDUIT   CMR4P84D23CNNU      CABLE MGMT 4-POST RACK, 2 PC B $926.60 16.32% $775.36 See Labor Rate NA

PANDUIT   CMR4P84D23NU        (H) CABLE MGMT 4-POST RAC PC B $926.60 16.32% $775.36 See Labor Rate NA

PANDUIT   CMR4P84NU           PANNET 4-POST RK W/NUMBUP PC B $975.38 16.32% $816.18 See Labor Rate NA

PANDUIT   CMR4P96             PANNET CBL MGMT 8'H 4 POS PC B $1,171.71 16.32% $980.46 See Labor Rate NA

PANDUIT   CMR4P96CN           PANNET CBL MGMT 8'H 4 POS PC B $1,171.71 16.32% $980.46 See Labor Rate NA

PANDUIT   CMR4PWF             WATERFALL FOR NEW 4 POST PC B $74.45 16.32% $62.30 See Labor Rate NA

PANDUIT   CMRCARBL            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAREIY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCARIW            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCARIWY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCARWH            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA
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PANDUIT   CMRCARWHY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAWBL            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAWEI            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAWEIY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAWIW            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAWIWY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAWWHY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAYBL            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAYEIY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAYIW            MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAYIWY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAYWH            MINI-COM, RCA SOLDER TYPE EA B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRCAYWHY           MINI-COM, RCA SOLDER TYPE PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   CMRPBBL             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPBEI             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPBIG             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPBIW             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPBWH             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPGBL             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPGEI             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPGIG             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPGIW             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPGWH             MINI COM RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPRAW             MINI-COM RCA COUPLR W/MDL PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPRBL             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPREI             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPRIG             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPRIW             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPRWH             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPSH15            PANNET RACK MT POWER STRIP PC B $165.53 16.32% $138.51 See Labor Rate NA

PANDUIT   CMRPSH20            PANNET RACK MT POWER STRIP PC B $244.33 16.32% $204.45 See Labor Rate NA

PANDUIT   CMRPSH20CM          19" HORZ POWER STRIP,20A, PC B $712.67 16.32% $596.35 See Labor Rate NA

PANDUIT   CMRPSV20            PANNET RACK MT POWER STRIP PC B $255.10 16.32% $213.46 See Labor Rate NA

PANDUIT   CMRPSV20TL          VERT POWER STRIP, 20 AMP, PC B $272.79 16.32% $228.26 See Labor Rate NA

PANDUIT   CMRPSVD15TL         
VERT POWER STRIP W/DUAL 

15A,125V C
PC B $423.41 16.32% $354.30 See Labor Rate NA

PANDUIT   CMRPSVD20           PANNET RACK MT POWER STRIP PC B $405.72 16.32% $339.50 See Labor Rate NA

PANDUIT   CMRPSVD20TL         RACK MT POWER STRIP VERT PC B $423.41 16.32% $354.30 See Labor Rate NA

PANDUIT   CMRPWAW             MINI-COM RCA COUPLR W/MDL PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPWBL             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPWEI             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPWIG             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPWIW             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPWWH             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPYAW             MINI-COM RCA COUPLR W/MDL PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPYBL             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPYEI             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPYIG             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPYIW             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRPYWH             MINI-COM, RCA PASS-THRU MODULE PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   CMRSDR1             PANNET RACK D-RING 4X4 PC B $8.42 16.30% $7.05 See Labor Rate NA

PANDUIT   CMRSDR1G            PANNET OPTICOM HD CABLE MGMT PC B $11.39 16.31% $9.53 See Labor Rate NA

PANDUIT   CMRSDR4X6           PANNET RACK D-RING 4X6 PC B $9.63 16.32% $8.06 See Labor Rate NA

PANDUIT   CMRSHLF19           19" SHELF PC B $132.86 16.32% $111.17 See Labor Rate NA

PANDUIT   CMSAGSCZBL          MINICOM FIBER ADAPTER, SC PC B $17.55 16.32% $14.69 See Labor Rate NA

PANDUIT   CMSAQSCBL           SC SIMPLEX (AQ) ADAPTER PC B $12.24 16.32% $10.24 See Labor Rate NA

PANDUIT   CMSAQSCZBL          SC SIMPLEX (AQ) ADAPTER PC B $17.80 16.32% $14.90 See Labor Rate NA

PANDUIT   CMSBUSCAW           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCBL           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCBU           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCEI           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCEW           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA
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PANDUIT   CMSBUSCIG           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCIW           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCTG           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCWH           SC SIMPLEX (BU) ADAPTER PC B $12.87 16.32% $10.77 See Labor Rate NA

PANDUIT   CMSBUSCZAW          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZBL          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZBU          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZEI          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZEW          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZIG          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZIW          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZTG          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSBUSCZWH          SC SIMPLEX (BU) ADAPTER PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   CMSEISCAW           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCBL           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCBU           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCEI           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCEW           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCIG           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCIW           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCTG           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCWH           SC SIMPLEX (EI) ADAPTER PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   CMSEISCZAW          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZBL          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZBU          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZEI          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZEW          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZIG          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZIW          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZTG          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSEISCZWH          SC SIMPLEX (EI) ADAPTER PC B $15.80 16.31% $13.22 See Labor Rate NA

PANDUIT   CMSRC2              PANNET CABLE MGT BEND RADIUS PC B $4.79 16.34% $4.01 See Labor Rate NA

PANDUIT   CMSTAW              MINI-COM ST F.O. COUPLER PC B $10.94 16.31% $9.16 See Labor Rate NA

PANDUIT   CMSTBL              MINI-COM ST FIBER OPTIC PC B $10.94 16.31% $9.16 See Labor Rate NA

PANDUIT   CMSTBU              MINI COM ST FIBER OPTIC PC B $10.94 16.31% $9.16 See Labor Rate NA

PANDUIT   CMSTEI              MINI-COM ST FIBER OPTIC PC B $10.94 16.31% $9.16 See Labor Rate NA

PANDUIT   CMSTIG              MINI-COM ST FIBER OPTIC PC B $10.94 16.31% $9.16 See Labor Rate NA

PANDUIT   CMSTIW              MINI-COM ST FIBER OPTIC PC B $10.94 16.31% $9.16 See Labor Rate NA

PANDUIT   CMSTNEI-X           ST FIBER OPTIC MOD-BASE PC B $1.15 16.25% $0.96 See Labor Rate NA

PANDUIT   CMSTWH              MINI-COM ST FIBER OPTIC PC B $10.94 16.31% $9.16 See Labor Rate NA

PANDUIT   CMSTZBL             MINI-COM ST CERAMIC PC B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   CMSTZBU             MINI-COM ST CERAMIC PC B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   CMSTZEI             MINI-COM ST CERAMIC PC B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   CMSTZIW             MINI-COM ST CERAMIC PC B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   CMSVCAW             MINICOM S-VIDEO COUPLER EA B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCAWY            MINICOM S-VIDEO COUPLER PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCBL             MINI-COM S-VIDEO COUPLER EA B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCBLY            MINI-COM S-VIDEO COUPLER PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCEIY            MINI-COM S-VIDEO COUPLER PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCIG             MINI-COM S-VIDEO COUPLER PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCIGY            MINI-COM S-VIDEO COUPLER PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCIWY            MINI-COM S-VIDEO COUPLER PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMSVCWHY            MINI-COM S-VIDEO COUPLER PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   CMT4                PANNET CABLE MGMT TROUGH, 4 RU PC B $113.09 16.32% $94.63 See Labor Rate NA

PANDUIT   CMUT19              PANNET CABLE MGMT VERTICAL PC B $129.46 16.32% $108.33 See Labor Rate NA

PANDUIT   CMVDR1              1" WIDE VERT. CABLE MGMT BRACKE         PC B $18.46 24.60% $13.92 See Labor Rate NA

PANDUIT   CMVDR1-6            PKG. OF 6 CMVDR1                        PC B $10.72 2.65% $10.44 See Labor Rate NA

PANDUIT   CMVDR1-8            8 PCS. CMVDR1 KIT                       KT B $90.33 5.27% $85.57 See Labor Rate NA

PANDUIT   CMVDR1-L            1" WIDE VERT. CABLE MGMT                PC B $10.73 9.78% $9.68 See Labor Rate NA

PANDUIT   CMVDR1S             1" WIDE VERT. CABLE MGMT-               PC B $16.44 24.59% $12.40 See Labor Rate NA

PANDUIT   CMVDR1S-L           1" WIDE VERT. CABLE MGMT-               PC B $9.56 9.78% $8.63 See Labor Rate NA

PANDUIT   CMVDR2              2" WIDE VERT. CABLE MGMT BRACKE         PC B $20.82 24.60% $15.70 See Labor Rate NA
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PANDUIT   CMVDR2-6            PKG. OF 6 CMVDR2                        PC B $12.09 2.66% $11.77 See Labor Rate NA

PANDUIT   CMVDR2-L            2" WIDE VERT. CABLE MGMT                PC B $12.10 9.78% $10.92 See Labor Rate NA

PANDUIT   CMVDR2S             2" WIDE VERT. CABLE MGMT-SHORT          PC B $18.46 24.60% $13.92 See Labor Rate NA

PANDUIT   CMVDR2S-L           2" WIDE VERTICLE D-RING                 PC B $10.73 9.78% $9.68 See Labor Rate NA

PANDUIT   CMVDRC              
CENTER MT D-RING FOR 8.25" RACK 

SPACING 
PC B $24.64 24.60% $18.58 See Labor Rate NA

PANDUIT   CMW2B               DOUBLE WATERFALL                        PC B $35.20 5.28% $33.34 See Labor Rate NA

PANDUIT   CMWB                WATERFALL BASE FOR LADDER PC B $18.14 5.26% $17.19 See Labor Rate NA

PANDUIT   CMWB10              WATERFALL BASE FOR LADDER               PC B $17.63 5.28% $16.70 See Labor Rate NA

PANDUIT   CMW-KIT             
BLK WATERFALL KIT FOR LADDER 

RACK       
KT B $34.97 5.27% $33.13 See Labor Rate NA

PANDUIT   CMW-KIT10           
WHITE WATERFALL KIT FOR LADDER 

RACK     
KT B $33.98 5.27% $32.19 See Labor Rate NA

PANDUIT   CMWW                WATERFALL WING FOR LADDER PC B $9.80 5.27% $9.28 See Labor Rate NA

PANDUIT   CMWW10              WATERFALL WING FOR LADDER               PC B $9.53 5.25% $9.03 See Labor Rate NA

PANDUIT   CN1                 PANNET NTWRK CAB 32"WX41" PC B $5,393.84 16.32% $4,513.45 See Labor Rate NA

PANDUIT   CN1CN               PANNET NTWRK CABWITH DUAL PC B $5,393.84 16.32% $4,513.45 See Labor Rate NA

PANDUIT   CN2                 PANNET NETWORK CAB.32"W X PC B $4,699.84 16.32% $3,932.73 See Labor Rate NA

PANDUIT   CN2C                PANNET NETWORK CAB.32"W X PC B $4,699.84 16.32% $3,932.73 See Labor Rate NA

PANDUIT   CN2CN               PANNET NTWRK CAB W/DUAL F PC B $4,699.84 16.32% $3,932.73 See Labor Rate NA

PANDUIT   CN3                 PANNET CAB,32"WX41"DX84"H OPEN PC B $2,968.81 16.32% $2,484.24 See Labor Rate NA

PANDUIT   CN3C                CAB,32"WX41"DX84"H OPEN PC B $2,968.81 16.32% $2,484.24 See Labor Rate NA

PANDUIT   CN3CN               32"W X 41"D X 84"H OPEN F PC B $2,910.60 16.32% $2,435.53 See Labor Rate NA

PANDUIT   CN4                 PANNET CAB,32"WX41"DX84"H PC B $5,195.88 16.32% $4,347.80 See Labor Rate NA

PANDUIT   CN4C                NETWORK CABINET WITH CAGE PC B $5,195.88 16.32% $4,347.80 See Labor Rate NA

PANDUIT   CN5                 PANNET NTWRK CAB WITH SPL PC B $4,501.87 16.32% $3,767.07 See Labor Rate NA

PANDUIT   CN5C                NETWORK CABINET WITH CAGE PC B $4,501.87 16.32% $3,767.07 See Labor Rate NA

PANDUIT   CN7018-EXT          CN EXTENDER KIT FOR NEXUS PC B $2,858.04 16.32% $2,391.55 See Labor Rate NA

PANDUIT   CNAE1               PANNET AIR EXHAUST DUCT PC B $660.96 16.32% $553.08 See Labor Rate NA

PANDUIT   CNAE2               PANNET AIR EXHAUST DUCT PC B $660.96 16.32% $553.08 See Labor Rate NA

PANDUIT   CNAE3               NET-ACCESS CABINET AIR DU PC B $660.96 16.32% $553.08 See Labor Rate NA

PANDUIT   CNAE7018            AIR DUCT KIT FOR NEXUS 70 PC B $2,103.57 16.32% $1,760.22 See Labor Rate NA

PANDUIT   CNB4K               BONDING CAGE NUT KIT                    KT B $15.33 6.32% $14.36 See Labor Rate NA

PANDUIT   CNBK                BONDING CAGE NUT KIT                    KT B $191.62 6.31% $179.52 See Labor Rate NA

PANDUIT   CNBRFK              PANNET CBL MGMT FINGER KIT PC B $342.00 16.32% $286.18 See Labor Rate NA

PANDUIT   CNCSTR              PANNET CASTERS-SET OF 4 PC B $456.14 16.32% $381.69 See Labor Rate NA

PANDUIT   CNDDE               DUAL HINGE DOOR, ENHANCED PC B $1,038.60 16.32% $869.08 See Labor Rate NA

PANDUIT   CNDS                PANNET SPLIT DOOR (H) PC B $844.56 16.32% $706.71 See Labor Rate NA

PANDUIT   CNDSH               SINGLE HINGE DOOR PC B $1,006.40 16.32% $842.13 See Labor Rate NA

PANDUIT   CNPP                PANNET NETWORK CABINET PC B $477.14 16.32% $399.26 See Labor Rate NA

PANDUIT   CNPS                
PANNET SIDE PANEL SOLID FOR 

CABINET
PC B $381.89 16.32% $319.56 See Labor Rate NA

PANDUIT   CNPS7018            SIDE PANELS FOR NEXUS 701 PC B $700.70 16.32% $586.33 See Labor Rate NA

PANDUIT   CNRC                PANNET CAGE NUT RAILS SET OF 2 PC B $333.23 16.32% $278.84 See Labor Rate NA

PANDUIT   CNRCS               NETWORK CABINET CAGE NUT PC B $266.58 16.32% $223.07 See Labor Rate NA

PANDUIT   CNRT                PANNET #12-24 RAILS SET OF 2 PC B $333.23 16.32% $278.84 See Labor Rate NA

PANDUIT   CNRTS               NETWORK CABINET TAPPED EQ PC B $266.58 16.32% $223.07 See Labor Rate NA

PANDUIT   CNSPC               PANNET CNTR CHANNEL SLACK PC B $82.62 16.32% $69.13 See Labor Rate NA

PANDUIT   CNSPCA              ADJUSTABLE CENTER SLACK S PC B $82.62 16.32% $69.13 See Labor Rate NA

PANDUIT   CNSPE               PANNET NETWORK END CHANNEL PC B $110.16 16.32% $92.18 See Labor Rate NA

PANDUIT   CNWS1224-C          PANNET 12-24 CAGE NUT AND PC B $1.15 16.25% $0.96 See Labor Rate NA

PANDUIT   CNWSM5-C            PANNET M5 SCREW WITH CAGE NUT PC B $1.33 16.26% $1.11 See Labor Rate NA

PANDUIT   CNWSM6-C            PANNET M6 SCREW WITH CAGE NUT PC B $1.33 16.26% $1.11 See Labor Rate NA

PANDUIT   CO125-14-QY         MECHANICAL LUG -CU                      PC B $682.17 6.31% $639.09 See Labor Rate NA

PANDUIT   CO225-56-QY         MECHANICAL LUG -CU                      PC B $1,539.80 6.31% $1,442.57 See Labor Rate NA

PANDUIT   CO300-38-3Y         MECHANICAL LUG -CU                      PC B $2,447.77 6.31% $2,293.21 See Labor Rate NA

PANDUIT   CO35-36-Q           MECHANICAL LUG -CU                      PC B $214.53 6.31% $200.98 See Labor Rate NA

PANDUIT   CO35-36-QY          MECHANICAL LUG -CU                      PC B $214.53 6.31% $200.98 See Labor Rate NA

PANDUIT   CO400-38-3Y         MECHANICAL LUG -CU                      PC B $4,596.85 6.31% $4,306.58 See Labor Rate NA

PANDUIT   CO650-12-3Y         MECHANICAL LUG -CU                      PC B $8,771.43 6.31% $8,217.56 See Labor Rate NA

PANDUIT   CO70-14-Q           MECHANICAL LUG -CU                      PC B $309.24 6.31% $289.71 See Labor Rate NA

PANDUIT   CO70-14-QY          MECHANICAL LUG -CU                      PC B $309.24 6.31% $289.71 See Labor Rate NA
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PANDUIT   CORD-A              POWER CORD W/AUSTRALIAN AND             PC B $28.30 2.65% $27.55 See Labor Rate NA

PANDUIT   CORD-A2C            POWER CORD AUSTRALIAN                   PC B $28.30 2.65% $27.55 See Labor Rate NA

PANDUIT   CORD-E              POWER CORD WITH EUROPEAN PC B $28.30 2.65% $27.55 See Labor Rate NA

PANDUIT   CORD-E2C            POWER CORD EUROPEAN                     PC B $28.30 2.65% $27.55 See Labor Rate NA

PANDUIT   CORD-S2C            POWER CORD NORTH AMERICA                PC B $28.30 2.65% $27.55 See Labor Rate NA

PANDUIT   CORD-U              POWER CORD WITH U.K.PLUG                PC B $28.30 2.65% $27.55 See Labor Rate NA

PANDUIT   CORD-U2C            POWER CORD U.K.                         PC B $28.30 2.65% $27.55 See Labor Rate NA

PANDUIT   CP106EI             DESIGN 106 ELECT CVR PLT                PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CP106EI-2G          DESIGN 106 ELECT CVR PLT                PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CP106IG             DESIGN 106 ELECT CVR PLT                PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CP106IG-2G          DESIGN 106 ELECT CVR PLT                PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CP106IW             DESIGN 106 ELECT CVR PLT                PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CP106IW-2G          DESIGN 106 ELECT CVR PLT                PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CP106WH             DESIGN 106 ELECT CVR PLT                PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CP106WH-2G          DESIGN 106 ELECT CVR PLT                PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CP16BL              MINI-COM ALL METAL MOD.P. PC B $36.20 16.32% $30.29 See Labor Rate NA

PANDUIT   CP16BLY             MINI-COM ALL METAL MOD.P. PC B $36.20 16.32% $30.29 See Labor Rate NA

PANDUIT   CP16WSBL            MINI-COM ALL METAL MOD.P. PC B $62.77 16.32% $52.52 See Labor Rate NA

PANDUIT   CP16WSBLY           MINI-COM ALL METAL MOD.P. PC B $62.77 16.32% $52.52 See Labor Rate NA

PANDUIT   CP245E88BL          CAT.5E COUPLER PATCH PANE PC B $323.35 16.32% $270.57 See Labor Rate NA

PANDUIT   CP245E88BLY         CAT.5E COUPLER PATCH PANE PC B $323.35 16.32% $270.57 See Labor Rate NA

PANDUIT   CP24688BL           CAT 6 24 PORT COUPLER PATCH PC B $434.90 16.32% $363.91 See Labor Rate NA

PANDUIT   CP24BL              MINI-COM MOD PATCH PANEL EA B $41.76 16.32% $34.94 See Labor Rate NA

PANDUIT   CP24BLY             MINI-COM MOD PATCH PANEL PC B $41.76 16.32% $34.94 See Labor Rate NA

PANDUIT   CP24WSBL            MINI-COM MOD PATCH PANEL PC B $67.14 16.32% $56.18 See Labor Rate NA

PANDUIT   CP24WSBLY           MINI-COM MOD PATCH PANEL PC B $67.14 16.32% $56.18 See Labor Rate NA

PANDUIT   CP24WSTG            MINI-COM MOD PATCH PANEL EA B $67.14 16.32% $56.18 See Labor Rate NA

PANDUIT   CP24WSTGY           MINI-COM MOD PATCH PANEL PC B $67.14 16.32% $56.18 See Labor Rate NA

PANDUIT   CP48BL              MINI-COM MOD PATCH PANEL PC B $74.66 16.32% $62.48 See Labor Rate NA

PANDUIT   CP48BLY             MINI-COM MOD PATCH PANEL PC B $74.66 16.32% $62.48 See Labor Rate NA

PANDUIT   CP48BNCBLY          PATCH PANEL W/48 75 OHM PC B $692.35 16.32% $579.34 See Labor Rate NA

PANDUIT   CP48WSBL            MINI-COM MOD PATCH PANEL PC B $115.54 16.32% $96.68 See Labor Rate NA

PANDUIT   CP48WSBLY           MINI-COM MOD PATCH PANEL PC B $115.54 16.32% $96.68 See Labor Rate NA

PANDUIT   CP72BL              MINI-COM MTL MOD PTCH PN PC B $102.31 16.32% $85.61 See Labor Rate NA

PANDUIT   CP72BLY             MINI-COM MTL MOD PTCH PN PC B $102.31 16.32% $85.61 See Labor Rate NA

PANDUIT   CPA24BLY            MINI-COM 24 PORT ANGLED PC B $76.46 16.32% $63.98 See Labor Rate NA

PANDUIT   CPA48BLY            48 PORT ANGLED ALL METAL PC B $147.67 16.32% $123.57 See Labor Rate NA

PANDUIT   CPA72BLY            72 PORT ANGLED ALL METAL PC B $166.05 16.32% $138.95 See Labor Rate NA

PANDUIT   CPAF1BLY            ANGLED FILLER PANEL (1RU) PC B $53.58 11.21% $47.57 See Labor Rate NA

PANDUIT   CPAF2BLY            ANGLED FILLER PANEL (2RU) PC B $60.59 11.21% $53.80 See Labor Rate NA

PANDUIT   CPATCBL             ANGLED PATCH PANEL COVER PLATE PC B $62.96 11.21% $55.90 See Labor Rate NA

PANDUIT   CPGEI               DESIGN GFC1 ELECT CVR PLT               PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CPGEI-2G            DESIGN GFC1 ELECT CVR PLT               PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CPGIG               DESIGN GFC1 ELECT CVR PLT               PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CPGIG-2G            DESIGN GFC1 ELECT CVR PLT               PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CPGIW               DESIGN GFC1 ELECT CVR PLT               PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CPGIW-2G            DESIGN GFC1 ELECT CVR PLT               PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CPGWH               DESIGN GFC1 ELECT CVR PLT               PC B $3.39 16.80% $2.82 See Labor Rate NA

PANDUIT   CPGWH-2G            DESIGN GFC1 ELECT CVR PLT               PC B $4.60 16.71% $3.83 See Labor Rate NA

PANDUIT   CPH.75-S8-X         CORNER POST                             PC B $5.03 6.69% $4.69 See Labor Rate NA

PANDUIT   CPL.75-S8-X         CORNER POST LOW                         PC B $4.59 6.61% $4.29 See Labor Rate NA

PANDUIT   CPM122S-C           CONTROL PANEL MOUNT                     PC B $76.26 9.79% $68.79 See Labor Rate NA

PANDUIT   CPM87S-C            CONTROL PANEL MOUNT                     PC B $62.83 9.79% $56.68 See Labor Rate NA

PANDUIT   CPNEI               SCREW ON BLANK FACEPLATE                PC B $5.05 15.43% $4.27 See Labor Rate NA

PANDUIT   CPNEI-2G            2 GANG SCREW-ON BLANK                   PC B $9.48 16.74% $7.89 See Labor Rate NA

PANDUIT   CPNIG               SCREW ON BLANK FACEPLATE                PC B $5.05 15.43% $4.27 See Labor Rate NA

PANDUIT   CPNIG-2G            2 GANG SCREW-ON BLANK                   PC B $9.48 16.74% $7.89 See Labor Rate NA

PANDUIT   CPNIW               SCREW ON BLANK FACEPLATE                PC B $5.05 15.43% $4.27 See Labor Rate NA

PANDUIT   CPNIW-2G            2 GANG SCREW-ON BLANK                   PC B $9.48 16.74% $7.89 See Labor Rate NA

PANDUIT   CPNWH               SCREW ON BLANK FACEPLATE                PC B $5.05 15.43% $4.27 See Labor Rate NA

PANDUIT   CPNWH-2G            2 GANG SCREW-ON BLANK                   PC B $9.48 16.74% $7.89 See Labor Rate NA

PANDUIT   CPP12WBL            12 PORT MOD PATCH PANEL PC B $23.60 16.33% $19.75 See Labor Rate NA
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PANDUIT   CPP24BL             MINI-COM PANEL - 24 PORT PC B $18.90 16.32% $15.82 See Labor Rate NA

PANDUIT   CPP24BLY            MINI-COM PANEL - 24 PORT PC B $18.90 16.32% $15.82 See Labor Rate NA

PANDUIT   CPP24FMWBLY         MINICOM 24 PT FLUSH MT PC B $36.29 16.32% $30.37 See Labor Rate NA

PANDUIT   CPP24WBL            MINI-COM MODULAR PANEL PC B $33.03 16.32% $27.64 See Labor Rate NA

PANDUIT   CPP24WBL-P          MIMI-COM MODULAR PANEL PC B $33.03 16.32% $27.64 See Labor Rate NA

PANDUIT   CPP24WBLY           MINI-COM MODULAR PANEL PC B $33.03 16.32% $27.64 See Labor Rate NA

PANDUIT   CPP32WBL            32 PORT MODULAR PATCH PNL PC B $66.87 16.32% $55.96 See Labor Rate NA

PANDUIT   CPP32WBLY           32 PORT MODULAR PATCH PNL PC B $66.87 16.32% $55.96 See Labor Rate NA

PANDUIT   CPP48BL             MINI-COM PANEL - 48 PORT PC B $32.47 16.32% $27.17 See Labor Rate NA

PANDUIT   CPP48BLY            MINI-COM PANEL - 48 PORT PC B $32.47 16.32% $27.17 See Labor Rate NA

PANDUIT   CPP48FMWBLY         MINICOM 48PT FLUSH MOUNT PC B $64.93 16.32% $54.33 See Labor Rate NA

PANDUIT   CPP48HDEWBL         MINI-COM HD 48-PORT ENH PC B $98.06 16.32% $82.06 See Labor Rate NA

PANDUIT   CPP48HDVNSWBL       MINI-COM 48-PORT PP W/VER PC B $98.06 16.32% $82.06 See Labor Rate NA

PANDUIT   CPP48HDWBL          MINI-COM 48 PORT HD PATCH PC B $98.06 16.32% $82.06 See Labor Rate NA

PANDUIT   CPP48HDWBLY         MINI-COM HD PATCH PANEL PC B $98.06 16.32% $82.06 See Labor Rate NA

PANDUIT   CPP48WBL            MINI-COM MODULAR PANEL PC B $60.98 16.32% $51.03 See Labor Rate NA

PANDUIT   CPP48WBLY           MINI-COM MODULAR PANEL PC B $60.98 16.32% $51.03 See Labor Rate NA

PANDUIT   CPP72FMWBLY         MINI-COM 72 PORT FLUSH MOUNT PC B $88.96 16.32% $74.44 See Labor Rate NA

PANDUIT   CPPA24BL            FACEPLATE-READY ANGLED PC B $60.98 16.32% $51.03 See Labor Rate NA

PANDUIT   CPPA24BLY           FACEPLATE-READY ANGLED PC B $60.98 16.32% $51.03 See Labor Rate NA

PANDUIT   CPPA24FMWBLY        MINICOM 24PT ANGLED FLUSH PC B $69.50 16.32% $58.16 See Labor Rate NA

PANDUIT   CPPA48BL            FACEPLATE-READY ANGLED PC B $82.62 16.32% $69.13 See Labor Rate NA

PANDUIT   CPPA48BLY           FACEPLATE-READY ANGLED PC B $82.62 16.32% $69.13 See Labor Rate NA

PANDUIT   CPPA48FMWBL         MINICOM 48PT ANGLED FLUSH PC B $116.73 16.32% $97.68 See Labor Rate NA

PANDUIT   CPPA48FMWBLY        MINICOM 48PT ANGLED FLUSH PC B $116.73 16.32% $97.68 See Labor Rate NA

PANDUIT   CPPA48HDEWBL        MINI-COM ANGLED HD 48 PORT ENH PC B $168.30 16.32% $140.83 See Labor Rate NA

PANDUIT   CPPA48HDVNSWBL      MINI-COM ANGLED 48-PORT P PC B $163.40 16.32% $136.73 See Labor Rate NA

PANDUIT   CPPA48HDWBL         MINICOM ANGLED 48 PORT HD PC B $168.30 16.32% $140.83 See Labor Rate NA

PANDUIT   CPPA48HDWBLY        MINICOM ANGLED 48 PORT PC B $168.30 16.32% $140.83 See Labor Rate NA

PANDUIT   CPPA72FMWBL         MINI-COM 72 PORT ANGLED EA B $150.95 16.32% $126.31 See Labor Rate NA

PANDUIT   CPPA72FMWBLY        MINI-COM 72 PORT ANGLED PC B $150.95 16.32% $126.31 See Labor Rate NA

PANDUIT   CPPK24BL            MODULAR PATCH PANEL KIT PC B $170.05 16.32% $142.29 See Labor Rate NA

PANDUIT   CPPK24BLY           MODULAR PATCH PANEL KIT PC B $170.05 16.32% $142.29 See Labor Rate NA

PANDUIT   CPPK48BL            MODULAR PATCH PANEL KIT PC B $356.17 16.32% $298.03 See Labor Rate NA

PANDUIT   CPPK48BLY           MODULAR PATCH PANEL KIT PC B $356.17 16.32% $298.03 See Labor Rate NA

PANDUIT   CPPK6G24WBL         24 PT PP KIT W/CAT 6 TX PC B $305.39 16.32% $255.54 See Labor Rate NA

PANDUIT   CPPKA6G24WBL        24 PT PP KIT ANGLED W/C6 PC B $336.15 16.32% $281.28 See Labor Rate NA

PANDUIT   CPPKL6G24WBL        24 PT PP KIT W/CAT 6 TX PC B $307.53 16.32% $257.33 See Labor Rate NA

PANDUIT   CPPKLA6G24WBL       24 PT PP KIT ANGLED W/C6 PC B $338.29 16.32% $283.07 See Labor Rate NA

PANDUIT   CPPKLT5E24WBLY      24 PORT PP W/LBL&LBL COVR KT B $222.25 16.32% $185.97 See Labor Rate NA

PANDUIT   CPPKLTP48WBLY       48PT PATCH PNL KIT W/LBLS KT B $607.66 16.32% $508.48 See Labor Rate NA

PANDUIT   CPPKTP24WBL         24 PORT PATCH PANEL KIT KT B $305.39 16.32% $255.54 See Labor Rate NA

PANDUIT   CPPKTP24WBLY        24 PORT PATCH PANEL KIT KT B $305.39 16.32% $255.54 See Labor Rate NA

PANDUIT   CPPKTP48WBLY        48 PORT PATCH PANEL KIT KT B $577.48 16.32% $483.22 See Labor Rate NA

PANDUIT   CPPL24M6BLY         MINI-COM MODULAR 6PK PC B $36.90 16.32% $30.88 See Labor Rate NA

PANDUIT   CPPL24WBLY          MINI-COM SNAPIN PATCH PNL PC B $35.14 16.33% $29.40 See Labor Rate NA

PANDUIT   CPPL24WRBLY         RECESS 24 PORT PATCH PANL PC B $52.70 16.32% $44.10 See Labor Rate NA

PANDUIT   CPPL48M6BLY         MINI-COM MODULAR 6PK PC B $66.17 16.32% $55.37 See Labor Rate NA

PANDUIT   CPPL48WBLY          MINI-COM SNAPIN PATCH PNL PC B $63.02 16.32% $52.73 See Labor Rate NA

PANDUIT   CPPL48WRBLY         RECESS 48 PORT PATCH PC B $94.54 16.32% $79.11 See Labor Rate NA

PANDUIT   CPPL72WBLY          MINI-COM 72 PORT PATCH PC B $93.38 16.32% $78.14 See Labor Rate NA

PANDUIT   CPPLA24WBLY         24 PORT ANGLED PATCH PNL PC B $65.32 16.32% $54.66 See Labor Rate NA

PANDUIT   CPPLA48WBLY         48 PORT ANGLED PATCH PNL PC B $110.12 16.32% $92.15 See Labor Rate NA

PANDUIT   CPPLA72WBLY         72 PORT ANGLED PATCH PNL PC B $160.63 16.32% $134.41 See Labor Rate NA

PANDUIT   CPPLF-5             .612" X .333" POLYOLEFIN                PC B $43.03 14.99% $36.58 See Labor Rate NA

PANDUIT   CPPLF-5BU           .612" X .333" POLYOLEFIN                PC B $43.03 14.99% $36.58 See Labor Rate NA

PANDUIT   CPPLF-5GR           .612" X .333" POLYOLEFIN                PC B $43.03 14.99% $36.58 See Labor Rate NA

PANDUIT   CPPLF-5IG           .612" X .333" POLYOLEFIN                PC B $43.03 14.99% $36.58 See Labor Rate NA

PANDUIT   CPPLF-5OR           .612" X .333" POLYOLEFIN                PC B $43.03 14.99% $36.58 See Labor Rate NA

PANDUIT   CPPLF-5RD           .612" X .333" POLYOLEFIN                PC B $43.03 14.99% $36.58 See Labor Rate NA

PANDUIT   CPPLF-5YL           .612" X .333" POLYOLEFIN                PC B $43.03 14.99% $36.58 See Labor Rate NA

PANDUIT   CPT                 PANEL REMOVER TOOL PC B $3.02 16.27% $2.53 See Labor Rate NA
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PANDUIT   CR2-M               RING,CONNECTOR                          PC B $160.45 9.79% $144.74 See Labor Rate NA

PANDUIT   CR4H-M              RING,CONNECTOR                          PC B $220.76 9.79% $199.14 See Labor Rate NA

PANDUIT   CR4H-M0             RING CONNECTOR, WR BLACK                PC B $262.16 11.21% $232.76 See Labor Rate NA

PANDUIT   CR4H-M30            RING CONNECTOR                          PC B $253.92 9.79% $229.05 See Labor Rate NA

PANDUIT   CRB6BL              NET ACCESS CABLE ROUTING PC B $296.00 7.96% $272.44 See Labor Rate NA

PANDUIT   CRBRDGBL            NET ACCESS CABLE ROUTING PC B $22.20 7.96% $20.43 See Labor Rate NA

PANDUIT   CRDHX               COOLING DOOR FOR SERVER C PC B $10,686.60 16.32% $8,942.32 See Labor Rate NA

PANDUIT   CRDHXA32            MOUNTING ADAPATER TO MOUN PC B $990.00 16.32% $828.41 See Labor Rate NA

PANDUIT   CRFC5EI-X           CROSS FITTING W/1" RADIUS               PC B $6.62 15.46% $5.60 See Labor Rate NA

PANDUIT   CRFC5IW-X           CROSS FITTING W/1" RADIUS               PC B $6.62 15.46% $5.60 See Labor Rate NA

PANDUIT   CRFX5EI-X           POWER RATED CROSS FITTING               PC B $7.97 15.43% $6.74 See Labor Rate NA

PANDUIT   CRFX5IW-X           POWER RATED CROSS FITTING               PC B $7.97 15.43% $6.74 See Labor Rate NA

PANDUIT   CROS-M              CONNECTOR RING OPEN                     PC B $302.20 11.21% $268.31 See Labor Rate NA

PANDUIT   CRS1-125-X          STACKABLE CABLE RACK                    PC B $375.74 6.65% $350.74 See Labor Rate NA

PANDUIT   CRS1-X              STACKABLE CABLE RACK SPAC               PC B $304.00 6.65% $283.78 See Labor Rate NA

PANDUIT   CRS4-125-X          STACKABLE CABLE RACK                    PC B $777.79 6.65% $726.05 See Labor Rate NA

PANDUIT   CRS6-X              STACKABLE CABLE RACK SPACER - 6         PC B $777.79 6.65% $726.05 See Labor Rate NA

PANDUIT   CRTB                NET ACCESS CABLE ROUTING PC B $170.20 7.96% $156.65 See Labor Rate NA

PANDUIT   CRTW                PANNET CABLE RACK TOP TROUGH PC B $159.44 16.32% $133.42 See Labor Rate NA

PANDUIT   CS1                 SERVER CAB. 32"WX41"X84"H PC B $5,353.43 16.32% $4,479.64 See Labor Rate NA

PANDUIT   CS125-14-Q          MECHANICAL CONNECTOR                    PC B $408.18 6.31% $382.41 See Labor Rate NA

PANDUIT   CS125-14-QY         MECHANICAL CONNECTOR                    PC B $408.18 6.31% $382.41 See Labor Rate NA

PANDUIT   CS175-38-QY         MECHANICAL CONNECTOR                    PC B $955.25 6.31% $894.93 See Labor Rate NA

PANDUIT   CS1LG6              6' CORNER STRIP FOR WIRING DUCT         FT B $3.09 16.70% $2.57 See Labor Rate NA

PANDUIT   CS1T                SERVER CABINET WITH DOORS PC B $5,353.43 16.32% $4,479.64 See Labor Rate NA

PANDUIT   CS1WH6              6' CORNER STRIP FOR WIRING DUCT         FT B $3.09 16.70% $2.57 See Labor Rate NA

PANDUIT   CS2                 SERVER CAB. 32"WX41"X84"H PC B $4,666.03 16.32% $3,904.44 See Labor Rate NA

PANDUIT   CS225-56-Q          MECHANICAL CONNECTOR                    PC B $954.54 6.31% $894.27 See Labor Rate NA

PANDUIT   CS225-56-QY         MECHANICAL CONNECTOR                    PC B $954.54 6.31% $894.27 See Labor Rate NA

PANDUIT   CS25-18-CY          MECHANICAL CONNECTOR                    PC B $131.62 6.32% $123.31 See Labor Rate NA

PANDUIT   CS2T                SERVER CABINET WITH DOORS PC B $4,666.03 16.32% $3,904.44 See Labor Rate NA

PANDUIT   CS3                 SERVER CAB. 32"WX41"X84"H PC B $3,000.15 16.32% $2,510.46 See Labor Rate NA

PANDUIT   CS300-38-QY         MECHANICAL CONNECTOR                    PC B $2,553.75 6.31% $2,392.49 See Labor Rate NA

PANDUIT   CS35-36-C           MECHANICAL CONNECTOR                    PC B $131.63 6.31% $123.32 See Labor Rate NA

PANDUIT   CS35-36-CY          MECHANICAL CONNECTOR                    PC B $131.63 6.31% $123.32 See Labor Rate NA

PANDUIT   CS35-36T-CY         CU MECH LUG, 1 BARREL                   PC B $168.35 6.31% $157.72 See Labor Rate NA

PANDUIT   CS400-38-3Y         MECHANICAL CONNECTOR                    PC B $2,553.31 6.31% $2,392.08 See Labor Rate NA

PANDUIT   CS650-12-3Y         MECHANICAL CONNECTOR                    PC B $6,244.28 6.31% $5,849.98 See Labor Rate NA

PANDUIT   CS70-14-C           MECHANICAL CONNECTOR                    PC B $218.03 6.31% $204.26 See Labor Rate NA

PANDUIT   CS70-14-CY          MECHANICAL CONNECTOR                    PC B $218.03 6.31% $204.26 See Labor Rate NA

PANDUIT   CSA70-14-C          MECHANICAL CONNECTOR                    PC B $206.86 6.31% $193.80 See Labor Rate NA

PANDUIT   CSA70-14-CY         MECHANICAL CONNECTOR                    PC B $206.86 6.31% $193.80 See Labor Rate NA

PANDUIT   CSBM-X              MAGNET FOR SHUTTERED BOX PC B $1.75 16.41% $1.46 See Labor Rate NA

PANDUIT   CSC1BL6             1" BEND RADIUS CORNER                   FT B $7.08 16.75% $5.89 See Labor Rate NA

PANDUIT   CSC1LG6             1" BEND RADIUS CORNER                   FT B $7.08 16.75% $5.89 See Labor Rate NA

PANDUIT   CSC1WH6             1" BEND RADIUS CORNER                   FT B $7.08 16.75% $5.89 See Labor Rate NA

PANDUIT   CSCBL-X             SCREW COVER PC B $0.63 16.32% $0.53 See Labor Rate NA

PANDUIT   CSCEI-X             SCREW COVER PC B $0.63 16.32% $0.53 See Labor Rate NA

PANDUIT   CSCIG-X             SCREW COVER PC B $0.63 16.32% $0.53 See Labor Rate NA

PANDUIT   CSCIW-X             SCREW COVER PC B $0.63 16.32% $0.53 See Labor Rate NA

PANDUIT   CSCS-M              CABLE SPACER CRS-STD                    PC B $410.59 9.79% $370.39 See Labor Rate NA

PANDUIT   CSCWH-X             SCREW COVER PC B $0.63 16.32% $0.53 See Labor Rate NA

PANDUIT   CSGLLC-L            MINI-COM SINGLE GANG LBL PC B $0.29 16.59% $0.24 See Labor Rate NA

PANDUIT   CSH-D0              CABLE SPACER HEAVY                      PC B $611.35 9.79% $551.49 See Labor Rate NA

PANDUIT   CSH-D20             CABLE SPACER HEAVY                      PC B $602.44 11.21% $534.88 See Labor Rate NA

PANDUIT   CSP1.5LG-Q          
PRE-CUT CORNER STRIP FOR 1.5 " 

HIGH DUCT
PC B $237.85 15.44% $201.12 See Labor Rate NA

PANDUIT   CSP1LG-Q            
PRE-CUT CORNER STRIP FOR 1" 

HIGH DUCT   
PC B $219.10 15.44% $185.27 See Labor Rate NA

PANDUIT   CSP2LG-Q            
PRE-CUT CORNER STRIP FOR 2" 

HIGH DUCT   
PC B $255.16 15.44% $215.76 See Labor Rate NA
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PANDUIT   CSP3LG-Q            
PRE-CUT CORNER STRIP FOR 3" 

HIGH DUCT   
PC B $329.10 15.44% $278.28 See Labor Rate NA

PANDUIT   CSP4LG-Q            
PRE-CUT CORNER STRIP FOR 4" 

HIGH DUCT   
PC B $371.59 15.44% $314.20 See Labor Rate NA

PANDUIT   CSPC1.5LG-Q         1.5" PRE-CUT CORNER STRIP               PC B $253.33 15.44% $214.21 See Labor Rate NA

PANDUIT   CSPC1LG-Q           1" PRE-CUT CORNER STRIPS                PC B $234.82 15.44% $198.56 See Labor Rate NA

PANDUIT   CSPC2LG-Q           2" PRE-CUT CORNER STRIP                 PC B $271.88 15.44% $229.90 See Labor Rate NA

PANDUIT   CSPC3LG-Q           3" PRE-CUT CORNER STRIP                 PC B $352.19 15.44% $297.80 See Labor Rate NA

PANDUIT   CSPC4LG-Q           4" PRE-CUT CORNER STRIP                 PC B $397.51 15.44% $336.12 See Labor Rate NA

PANDUIT   CSPT                TX-6 PLUS MOD PLUG TOOL PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   CSRCE               EXTENDED CAGE NUT RAILS, PC B $433.21 16.32% $362.50 See Labor Rate NA

PANDUIT   CST101              WIRE STRIPPERS                          PC B $12.81 1.85% $12.57 See Labor Rate NA

PANDUIT   CST114-157          CABLE STRIPPING TOOL                    PC B $96.69 1.85% $94.90 See Labor Rate NA

PANDUIT   CST114-157B         REPLACEMENT BLADE/CST114-157            PC B $24.57 6.32% $23.02 See Labor Rate NA

PANDUIT   CST115              WIRE STRIPPERS                          PC B $21.56 1.85% $21.16 See Labor Rate NA

PANDUIT   CSVBP               VERTICAL BLANKING PANELS PC B $173.54 16.32% $145.21 See Labor Rate NA

PANDUIT   CT-100              
HAND OPERATED PLIER TYPE   **NON 

TRKD** 
PC B $47.59 1.85% $46.71 See Labor Rate NA

PANDUIT   CT-1000             FERRULE CRIMP TOOL                      PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-1002             
CONTOUR FERRULE CRIMP TOOL 

*NON-TRK*    
PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-1003             
CONTOUR FERRULE CRIMP TOOL 

*NON-TRK*    
PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-1004             
CONTOUR FERRULE CRIMP TOOL 

*NON-TRK*    
PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-1005             
CONTOUR FERRULE CRIMP TOOL * 

NON TRK *  
PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-1006             
CONTOUR FERRULE CRIMP TOOL 

*NON-TRK*    
PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-100A             
HAND OPERATED PLIER TYPE   **NON 

TRKD** 
PC B $47.59 1.85% $46.71 See Labor Rate NA

PANDUIT   CT-1014             CONTOUR CRIMPING TOOL *NON- PC B $353.16 1.85% $346.61 See Labor Rate NA

PANDUIT   CT-1015             CONTOUR CRIMPING TOOL *NON- PC B $353.16 1.85% $346.61 See Labor Rate NA

PANDUIT   CT-1104             MANUAL FERRULE CRIMP TOOL               PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-1123             FERRULE CRIMP TOOL                      PC B $294.74 1.86% $289.27 See Labor Rate NA

PANDUIT   CT-1525             
CONTOUR TOOL CONTROLLED *NON-

TRK*       
PC B $267.95 1.86% $262.98 See Labor Rate NA

PANDUIT   CT-1550             CONTOUR CRIMPING TOOL *NON- PC B $267.95 1.86% $262.98 See Labor Rate NA

PANDUIT   CT-1550KIT          CT-1550 TOOL WITH LANYARD               PC B $316.37 1.86% $310.50 See Labor Rate NA

PANDUIT   CT-1551             CONTOUR CRIMPING TOOL                   PC B $267.95 1.86% $262.98 See Labor Rate NA

PANDUIT   CT-1570             CONTOUR CRIMPING TOOL *NON- PC B $267.95 1.86% $262.98 See Labor Rate NA

PANDUIT   CT-160              
PLIER TYPE CRIMPING TOOL   **NON 

TRKD** 
PC B $40.32 1.85% $39.57 See Labor Rate NA

PANDUIT   CT-1700             ROTARY DIE CRIMP TOOL  **NON- PC B $239.18 1.85% $234.74 See Labor Rate NA

PANDUIT   CT-1701             ROTARY DIE CRIMP TOOL   **NON- PC B $239.18 1.85% $234.74 See Labor Rate NA

PANDUIT   CT-200              
CRIMPING TOOL, RUGGED,     **NON 

TRKD** 
PC B $42.04 1.86% $41.26 See Labor Rate NA

PANDUIT   CT-2001             BATTERY OPERATED 6 TON                  PC B $2,596.31 6.31% $2,432.36 See Labor Rate NA

PANDUIT   CT-2002             BATTERY OPERATED 6 TON                  PC B $4,113.25 6.31% $3,853.52 See Labor Rate NA

PANDUIT   CT-260              
CRIMPING TOOL, HEAVY DUTY  **NON 

TRKD** 
PC B $43.69 1.86% $42.88 See Labor Rate NA

PANDUIT   CT-2930             BATTERY OPERATED 14 TON                 PC B $6,015.85 6.31% $5,635.98 See Labor Rate NA

PANDUIT   CT-2931             BATTERY OPERATED 12 TON                 PC B $3,857.55 6.31% $3,613.97 See Labor Rate NA

PANDUIT   CT-2940             
HYDRAULIC COMPRESSION TOOL  

**NON-TRAX**
PC B $8,619.54 6.31% $8,075.26 See Labor Rate NA

PANDUIT   CT-2980             
DIELESS BATTERY OPERATED 6.2  

*NON-TRK* 
PC B $5,833.80 6.31% $5,465.42 See Labor Rate NA

PANDUIT   CT-2981             DIE LESS BATTERY OPERATED               PC B $3,639.21 6.31% $3,409.41 See Labor Rate NA

PANDUIT   CT-300-1            CRIMP TOOL *NON TRK*                    PC B $321.04 1.85% $315.09 See Labor Rate NA

PANDUIT   CT-310              
CC TOOL-HT SHRINK TERMS **NON-

TRK**     
PC B $255.78 1.86% $251.03 See Labor Rate NA
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PANDUIT   CT-400              
CRIMP TOOL, IN-LINE ACTION *NON-

TRK*    
PC B $810.08 1.85% $795.05 See Labor Rate NA

PANDUIT   CT-460              CRIMP TOOL,IN-LINE ACTION               PC B $932.96 1.86% $915.65 See Labor Rate NA

PANDUIT   CT5-8               
PAN-PLUG INSTALLATION TOOL 

REQUIRED
PC B $300.47 6.31% $281.50 See Labor Rate NA

PANDUIT   CT-720              LUG CRIMP TOOL                          PC B $676.79 6.31% $634.05 See Labor Rate NA

PANDUIT   CT-720-3            CT-720 CRMP TOOL KIT                    PC B $1,057.26 6.31% $990.50 See Labor Rate NA

PANDUIT   CT-720-3CC          CNTRLLD CYCLE CRIMP                     PC B $1,440.73 6.31% $1,349.75 See Labor Rate NA

PANDUIT   CT-720-7            CRMP TOOL KIT W/7 DIES                  PC B $1,421.71 6.31% $1,331.93 See Labor Rate NA

PANDUIT   CT-720-7CC          CNTRLLD CYL KIT-7 DIES                  PC B $1,728.37 6.31% $1,619.23 See Labor Rate NA

PANDUIT   CT-8250HP           HYDRAULIC PUMP                          PC B $3,347.39 6.31% $3,136.02 See Labor Rate NA

PANDUIT   CT-900HPH           HYDRAULIC HOSE  **NON-TRK ACC**         PC B $468.02 6.31% $438.47 See Labor Rate NA

PANDUIT   CT-900LPHPH         HOSE FOR THE CT-8250HP PUMP             PC B $468.02 6.31% $438.47 See Labor Rate NA

PANDUIT   CT-901HP            HYDRAULIC PUMP   **NON-TRK ACC**        PC B $3,347.39 6.31% $3,136.02 See Labor Rate NA

PANDUIT   CT-901RCH           
REMOTE CONTROL HANDLE   **NON-

TRK ACC** 
PC B $1,005.58 6.31% $942.08 See Labor Rate NA

PANDUIT   CT-901RFS           
REMOTE FOOT SWITCH   **NON-TRK 

ACC**    
PC B $969.18 6.31% $907.98 See Labor Rate NA

PANDUIT   CT-930              HAND OPERATED   **NON-TRK**             PC B $2,092.13 6.31% $1,960.02 See Labor Rate NA

PANDUIT   CT-930CH            
CRIMP HEAD, REMOTE, USED *NON-

TRK ACC*  
PC B $1,512.77 6.31% $1,417.25 See Labor Rate NA

PANDUIT   CT-930LPCH          CRIMP HEAD FOR CT-8250HP                PC B $1,512.77 6.31% $1,417.25 See Labor Rate NA

PANDUIT   CT-940CH            
REMOTE CRIMP HEAD USED  *NON-

TRK ACC*   
PC B $2,413.47 6.31% $2,261.07 See Labor Rate NA

PANDUIT   CT-980              DIELESS HYDRAULIC   **NON-TRK PC B $2,373.76 6.31% $2,223.87 See Labor Rate NA

PANDUIT   CT-980CH            
REMOTE DIELESS CRIMP HEAD  *NON-

TRK ACC*
PC B $2,140.41 6.31% $2,005.25 See Labor Rate NA

PANDUIT   CT-980LPCH          CRIMP HEAD FOR CT-8250HP                PC B $2,140.41 6.31% $2,005.25 See Labor Rate NA

PANDUIT   CTAP2/0-2/0-X       C-TYPE COPPER COMPRESSION               PC B $1,568.61 6.31% $1,469.56 See Labor Rate NA

PANDUIT   CTAP2/0-2-X         C-TYPE COPPER COMPRESSION               PC B $1,568.61 6.31% $1,469.56 See Labor Rate NA

PANDUIT   CTAP2-2-TL          C-TYPE COPPER COMPRESSION               PC B $674.76 6.31% $632.15 See Labor Rate NA

PANDUIT   CTAP2-2-X           C-TYPE COPPER COMPRESSION TAP           PC B $674.86 6.31% $632.25 See Labor Rate NA

PANDUIT   CTAP2-4-Q           C-TYPE COPPER COMPRESSION TAP           PC B $674.86 6.31% $632.25 See Labor Rate NA

PANDUIT   CTAP2-4-TL          C-TYPE COPPER COMPRESSION               PC B $674.99 6.31% $632.37 See Labor Rate NA

PANDUIT   CTAP4/0-2/0-X       C-TYPE COPPER COMPRESSION               PC B $1,971.11 6.31% $1,846.65 See Labor Rate NA

PANDUIT   CTAP4/0-2-X         C-TYPE COPPER COMPRESSION               PC B $1,971.11 6.31% $1,846.65 See Labor Rate NA

PANDUIT   CTAP4/0-4/0-X       C-TYPE COPPER COMPRESSION TAP           PC B $2,089.37 6.31% $1,957.44 See Labor Rate NA

PANDUIT   CTAP4-4-L           C-TYPE COPPER COMPRESSION TAP           PC B $477.25 6.31% $447.11 See Labor Rate NA

PANDUIT   CTAP4-6-L           C-TYPE COPPER COMP TAP                  PC B $416.17 6.31% $389.89 See Labor Rate NA

PANDUIT   CTAP4-8-L           C-TYPE COPPER COMP TAP                  PC B $477.25 6.31% $447.11 See Labor Rate NA

PANDUIT   CTAPF1/0-12-L       COPPER COMPRESSION CTAP -               PC B $635.08 6.31% $594.98 See Labor Rate NA

PANDUIT   CTAPF1/0-12TP-L     CTAP THIN WALL STAMP,FORM               PC B $635.08 6.31% $594.98 See Labor Rate NA

PANDUIT   CTAPF10-16-C        C-TAP COPPER COMPRESSION-               PC B $202.09 6.32% $189.33 See Labor Rate NA

PANDUIT   CTAPF1-12-C         COPPER COMPRESSION CTAP -               PC B $498.13 6.31% $466.67 See Labor Rate NA

PANDUIT   CTAPF1-12TP-C       CTAP THIN WALL STAMP,FORM               PC B $498.13 6.31% $466.67 See Labor Rate NA

PANDUIT   CTAPF2/0-12-Q       COPPER COMPRESSION CTAP -               PC B $714.41 6.31% $669.30 See Labor Rate NA

PANDUIT   CTAPF2/0-12TP-Q     CTAP, STAMP, FORM, TIN                  PC B $714.39 6.31% $669.28 See Labor Rate NA

PANDUIT   CTAPF2-12-C         COPPER COMPRESSION CTAP -               PC B $435.28 6.31% $407.79 See Labor Rate NA

PANDUIT   CTAPF2-12TP-C       CTAP STAMP, FORM, TIN                   PC B $435.28 6.31% $407.79 See Labor Rate NA

PANDUIT   CTAPF3/0-12-Q       COPPER COMPRESSION CTAP -               PC B $760.92 6.31% $712.87 See Labor Rate NA

PANDUIT   CTAPF3/0-12TP-Q     CTAP THIN WALL STAMP,FORM               PC B $760.92 6.31% $712.87 See Labor Rate NA

PANDUIT   CTAPF3-12-C         COPPER COMPRESSION CTAP -               PC B $353.24 6.31% $330.93 See Labor Rate NA

PANDUIT   CTAPF3-12TP-C       CTAP THIN WALL STAMP,FORM               PC B $353.24 6.31% $330.93 See Labor Rate NA

PANDUIT   CTAPF4-12-C         COPPER COMPRESSION CTAP -               PC B $301.19 6.32% $282.17 See Labor Rate NA

PANDUIT   CTAPF4-12TP-C       CTAP, STAMP, FORM, TIN                  PC B $301.19 6.32% $282.17 See Labor Rate NA

PANDUIT   CTAPF6-12-C         COPPER COMPRESSION CTAP -               PC B $250.81 6.31% $234.97 See Labor Rate NA

PANDUIT   CTAPF6-12TP-C       CTAP THIN WALL STAMP,FORM               PC B $251.94 6.32% $236.03 See Labor Rate NA

PANDUIT   CTAPF8-12-C         COPPER COMPRESSION CTAP -               PC B $228.59 6.32% $214.15 See Labor Rate NA

PANDUIT   CTAPF8-12TP-C       CTAP THIN WALL STAMP,FORM               PC B $228.59 6.32% $214.15 See Labor Rate NA

PANDUIT   CT-BC25             
BATTERY CARTRIDGE  **NON-

TRACKED**      
PC B $522.18 6.31% $489.21 See Labor Rate NA

PANDUIT   CT-CHR25            BATTERY CHARGER  **NON- PC B $552.34 6.31% $517.46 See Labor Rate NA
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PANDUIT   CTH19U04-C30        CORRUGATED TUBING HOLDER WITH           PC B $28.35 25.87% $21.01 See Labor Rate NA

PANDUIT   CTH35U08-C30        CORRUGATED TUBING HOLDER W/             PC B $28.99 25.87% $21.49 See Labor Rate NA

PANDUIT   CTH38U10-C30        CORRUGATED TUBING HOLDER WITH           PC B $32.07 25.87% $23.77 See Labor Rate NA

PANDUIT   CTH50U13-C30        CORRUGATED TUBING HOLDER WITH           PC B $33.48 25.87% $24.82 See Labor Rate NA

PANDUIT   CTH62U17-C30        CORRUGATED TUBING HOLDER WITH           PC B $35.13 25.87% $26.04 See Labor Rate NA

PANDUIT   CTH87U22-C30        CORRUGATED TUBING HOLDER WITH           PC B $36.66 25.87% $27.18 See Labor Rate NA

PANDUIT   CT-NLBC25           
BATTERY CARTRIDGE  **NON-

TRACKED**      
PC B $402.33 6.31% $376.93 See Labor Rate NA

PANDUIT   CUFB48BL            PANNET 48 PORT UNDER FLOOR PC B $196.79 23.21% $151.12 See Labor Rate NA

PANDUIT   CUFF-KIT            PANNET ACCESSORY KIT KT B $31.28 16.32% $26.18 See Labor Rate NA

PANDUIT   CUFMB24BL           PANNET 24 PORT MINI CONSOLIDAT PC B $124.99 16.32% $104.59 See Labor Rate NA

PANDUIT   CVPDUB              
POWER OUTLET UNIT MOUNTING 

BRACKET KIT
PC B $110.16 16.32% $92.18 See Labor Rate NA

PANDUIT   CVPPB               BRACKET FOR SIDE MOUNTING PC B $63.76 16.32% $53.35 See Labor Rate NA

PANDUIT   CVR1000-1           BLACK H-TAP COVER -                     PC B $1,686.99 6.31% $1,580.46 See Labor Rate NA

PANDUIT   CVR2-1              BLACK H-TAP COVER 2 AWG                 PC B $789.37 6.31% $739.53 See Labor Rate NA

PANDUIT   CVR250-1            BLACK H-TAP COVER -                     PC B $902.13 6.31% $845.16 See Labor Rate NA

PANDUIT   CVR500-1            BLACK H-TAP COVER -                     PC B $931.46 6.31% $872.64 See Labor Rate NA

PANDUIT   CVR6-1              BLACK H-TAP COVER 6 AWG                 PC B $622.81 6.31% $583.48 See Labor Rate NA

PANDUIT   CW-12-Q             BELLEVILLE WASHER                       PC B $173.77 6.31% $162.80 See Labor Rate NA

PANDUIT   CW-14-L             BELLEVILLE WASHER                       PC B $129.87 6.31% $121.67 See Labor Rate NA

PANDUIT   CW-38-L             BELLEVILLE WASHER                       PC B $129.87 6.31% $121.67 See Labor Rate NA

PANDUIT   CW-56-L             BELLEVILLE WASHER                       PC B $129.87 6.31% $121.67 See Labor Rate NA

PANDUIT   CW-58-Q             BELLEVILLE WASHER                       PC B $289.35 6.32% $271.08 See Labor Rate NA

PANDUIT   CWD3LG6             CORNER WIRING DUCT BASE                 FT B $29.15 21.37% $22.92 See Labor Rate NA

PANDUIT   CWD3WH6             CORNER WIRING DUCT BASE                 FT B $29.15 21.37% $22.92 See Labor Rate NA

PANDUIT   CWD4LG6             CORNER WIRING DUCT BASE                 FT B $34.92 21.37% $27.46 See Labor Rate NA

PANDUIT   CWD4WH6             CORNER WIRING DUCT BASE                 FT B $34.92 21.37% $27.46 See Labor Rate NA

PANDUIT   CWF400              CONDUIT WATERFALL                       PC B $35.55 5.28% $33.67 See Labor Rate NA

PANDUIT   CWMPH1              PANNET IN-CAB. HORZ.CABLE PC B $47.00 16.32% $39.33 See Labor Rate NA

PANDUIT   CWMPHF1             PANNET IN-CAB. HORZ.CABLE MGR PC B $34.87 16.33% $29.18 See Labor Rate NA

PANDUIT   CWMPV2318           PANNET IN CABINET VERT PANEL 2X3 PC B $65.02 16.32% $54.41 See Labor Rate NA

PANDUIT   CWMPV2340           PANNET IN CABINET VERT PANEL 2X3 PC B $131.71 16.32% $110.21 See Labor Rate NA

PANDUIT   CWMPV2418           PANNET IN CABINET VERT PANEL 2X4 PC B $76.61 16.32% $64.10 See Labor Rate NA

PANDUIT   CWMPV2440           PANNET IN CABINET VERT PANEL 2X4 PC B $155.11 16.32% $129.79 See Labor Rate NA

PANDUIT   CWMPV3318           PANNET IN CABINET VERT PANEL 3X3 PC B $66.76 16.32% $55.86 See Labor Rate NA

PANDUIT   CWMPV3340           PANNET IN CABINET VERT PANEL 3X3 PC B $136.94 16.32% $114.59 See Labor Rate NA

PANDUIT   CWMPV3418           PANNET IN CABINET VERT PANEL 3X4 PC B $78.62 16.32% $65.79 See Labor Rate NA

PANDUIT   CWMPV3440           PANNET IN CABINET VERT PANEL 3X4 PC B $161.55 16.32% $135.18 See Labor Rate NA

PANDUIT   CWPP12WBL           12 PT WALL MNT PATCH PANEL PC B $29.29 16.33% $24.51 See Labor Rate NA

PANDUIT   CWST                COPPER WIRE SNIPPING TOOL PC B $42.55 16.32% $35.61 See Labor Rate NA

PANDUIT   CX125-14-Q          MECHANICAL CONNECTOR                    PC B $406.42 6.31% $380.76 See Labor Rate NA

PANDUIT   CX125-14-QY         MECHANICAL CONNECTOR                    PC B $406.42 6.31% $380.76 See Labor Rate NA

PANDUIT   CX125-56T-QY        TIN PLATED MECHANICAL CON               PC B $421.96 6.31% $395.32 See Labor Rate NA

PANDUIT   CX225-38T-Q         TIN PLATED COPPER MECH                  PC B $989.56 6.31% $927.07 See Labor Rate NA

PANDUIT   CX225-38T-QY        TIN PLATED COPPER MECH                  PC B $989.56 6.31% $927.07 See Labor Rate NA

PANDUIT   CX225-56-QY         MECHANICAL CONNECTOR                    PC B $954.93 6.31% $894.63 See Labor Rate NA

PANDUIT   CX225-56T-QY        TIN PLATED COPPER MECH                  PC B $1,184.30 6.31% $1,109.52 See Labor Rate NA

PANDUIT   CX35-36-C           MECHANICAL CONNECTOR                    PC B $131.65 6.32% $123.33 See Labor Rate NA

PANDUIT   CX35-36-CY          MECHANICAL CONNECTOR                    PC B $131.65 6.32% $123.33 See Labor Rate NA

PANDUIT   CX35-36-DY          COPPER MECHANICAL CONN                  PC B $131.65 6.32% $123.33 See Labor Rate NA

PANDUIT   CX35-36T-CY         TIN PLATED COPPER MECH                  PC B $136.68 6.31% $128.05 See Labor Rate NA

PANDUIT   CX400-12T-3         TIN PLATED COPPER MECH                  PC B $2,689.49 6.31% $2,519.66 See Labor Rate NA

PANDUIT   CX400-12T-3Y        TIN PLATED COPPER MECH                  PC B $2,689.49 6.31% $2,519.66 See Labor Rate NA

PANDUIT   CX400-38-3Y         MECHANICAL CONNECTOR                    PC B $2,553.64 6.31% $2,392.39 See Labor Rate NA

PANDUIT   CX70-14-C           MECHANICAL CONNECTOR                    PC B $207.46 6.31% $194.36 See Labor Rate NA

PANDUIT   CX70-14-CY          MECHANICAL CONNECTOR                    PC B $207.46 6.31% $194.36 See Labor Rate NA

PANDUIT   CX70-14T-CY         TIN PLATED COPPER MECH                  PC B $215.39 6.32% $201.79 See Labor Rate NA

PANDUIT   D1.5H6              1.5" DUCT DIVIDER WALL                  FT B $3.08 21.32% $2.42 See Labor Rate NA

PANDUIT   D1.5X2BL6           DUCT,ROUND HOLES                        FT B $6.62 21.35% $5.21 See Labor Rate NA

PANDUIT   D1.5X2LG6           DUCT,ROUND HOLES                        FT B $6.62 21.35% $5.21 See Labor Rate NA

PANDUIT   D1.5X3BL6           DUCT,ROUND HOLES                        FT B $8.53 21.37% $6.71 See Labor Rate NA
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PANDUIT   D1.5X3LG6           DUCT,ROUND HOLES                        FT B $8.53 21.37% $6.71 See Labor Rate NA

PANDUIT   D1.5X3WH6           DUCT,ROUND HOLES                        FT B $8.53 21.37% $6.71 See Labor Rate NA

PANDUIT   D1.5X4BL6           DUCT,ROUND HOLES                        FT B $9.71 21.37% $7.63 See Labor Rate NA

PANDUIT   D1.5X4LG6           DUCT,ROUND HOLES                        FT B $9.71 21.37% $7.63 See Labor Rate NA

PANDUIT   D1.5X4WH6           DUCT,ROUND HOLES                        FT B $9.71 21.37% $7.63 See Labor Rate NA

PANDUIT   D100H2              DIVIDER WALL METRIC                     MR B $15.56 15.45% $13.16 See Labor Rate NA

PANDUIT   D10-250C-D          DISCONNECT FEMALE                       PC B $264.24 6.32% $247.55 See Labor Rate NA

PANDUIT   D10-250-D           DISCONNECT FEMALE                       PC B $252.75 6.31% $236.79 See Labor Rate NA

PANDUIT   D10-250-L           DISCONNECT FEMALE                       PC B $108.94 24.60% $82.14 See Labor Rate NA

PANDUIT   D10-250M-D          DISCONNECT MALE                         PC B $232.41 7.64% $214.65 See Labor Rate NA

PANDUIT   D10-250M-L          DISCONNECT MALE, BRAZED                 PC B $66.55 24.60% $50.18 See Labor Rate NA

PANDUIT   D14-145M-C          DISCONNECT MALE                         PC B $72.03 25.87% $53.40 See Labor Rate NA

PANDUIT   D14-145M-M          DISCONNECT MALE                         PC B $122.22 7.64% $112.88 See Labor Rate NA

PANDUIT   D14-187-C           DISC FEMALE NON-INSUL -                 PC B $62.88 24.60% $47.41 See Labor Rate NA

PANDUIT   D14-187-M           DISC FEMALE NON-INSUL -                 PC B $150.07 7.64% $138.61 See Labor Rate NA

PANDUIT   D14-188B-C          DISCONNECT, BUTTED SEAM                 PC B $55.56 24.60% $41.89 See Labor Rate NA

PANDUIT   D14-188B-M          DISC. BUTTED SEAM                       PC B $83.26 7.64% $76.90 See Labor Rate NA

PANDUIT   D14-188-C           DISCONNECT FEMALE                       PC B $62.88 24.60% $47.41 See Labor Rate NA

PANDUIT   D14-188-M           DISCONNECT FEMALE                       PC B $150.07 7.64% $138.61 See Labor Rate NA

PANDUIT   D14-250B-C          DISCONNECT, BUTTED SEAM                 PC B $54.48 24.60% $41.08 See Labor Rate NA

PANDUIT   D14-250B-M          DISC. BUTTED SEAM                       PC B $84.91 7.64% $78.42 See Labor Rate NA

PANDUIT   D14-250-C           DISCONNECT,FEMALE                       PC B $60.14 23.21% $46.18 See Labor Rate NA

PANDUIT   D14-250-M           DISCONNECT FEMALE                       PC B $150.07 7.64% $138.61 See Labor Rate NA

PANDUIT   D14-250MB-C         DISCONNECT,MALE, BUTTED                 PC B $63.18 24.60% $47.64 See Labor Rate NA

PANDUIT   D14-250MB-M         DISCONNECT,MALE, BUTTED                 PC B $119.83 7.64% $110.68 See Labor Rate NA

PANDUIT   D18-145M-C          DISCONNECT MALE                         PC B $72.03 25.87% $53.40 See Labor Rate NA

PANDUIT   D18-145M-M          DISCONNECT MALE                         PC B $122.22 7.64% $112.88 See Labor Rate NA

PANDUIT   D18-187-C           DISC FEMALE NON-INSUL -                 PC B $62.88 24.60% $47.41 See Labor Rate NA

PANDUIT   D18-187-M           DISC FEMALE NON-INSUL -                 PC B $150.07 7.64% $138.61 See Labor Rate NA

PANDUIT   D18-188B-C          DISCONNECT, BUTTED SEAM                 PC B $55.56 24.60% $41.89 See Labor Rate NA

PANDUIT   D18-188B-M          DISC. BUTTED SEAM                       PC B $84.91 7.64% $78.42 See Labor Rate NA

PANDUIT   D18-188-C           DISCONNECT FEMALE                       PC B $62.88 24.60% $47.41 See Labor Rate NA

PANDUIT   D18-188-M           DISCONNECT FEMALE                       PC B $150.07 7.64% $138.61 See Labor Rate NA

PANDUIT   D18-250B-C          DISCONNECT, BUTTED SEAM                 PC B $55.01 24.60% $41.48 See Labor Rate NA

PANDUIT   D18-250B-M          DISC. BUTTED SEAM                       PC B $84.91 7.64% $78.42 See Labor Rate NA

PANDUIT   D18-250-C           DISCONNECT FEMALE                       PC B $60.20 23.21% $46.23 See Labor Rate NA

PANDUIT   D18-250-M           DISCONNECT FEMALE                       PC B $150.07 7.64% $138.61 See Labor Rate NA

PANDUIT   D18-250MB-C         DISCONNECT,MALE, BUTTED                 PC B $59.75 24.60% $45.05 See Labor Rate NA

PANDUIT   D18-250MB-M         DISCONNECT,MALE, BUTTED                 PC B $103.71 7.64% $95.79 See Labor Rate NA

PANDUIT   D1H6                1" DUCT DIVIDER WALL                    FT B $2.42 21.34% $1.90 See Labor Rate NA

PANDUIT   D1X2BL6             DUCT,ROUND HOLES                        FT B $6.15 21.38% $4.84 See Labor Rate NA

PANDUIT   D1X2LG6             DUCT,ROUND HOLES                        FT B $6.15 21.38% $4.84 See Labor Rate NA

PANDUIT   D1X3BL6             DUCT,ROUND HOLES                        FT B $7.93 21.38% $6.23 See Labor Rate NA

PANDUIT   D1X3LG6             DUCT,ROUND HOLES                        FT B $7.93 21.38% $6.23 See Labor Rate NA

PANDUIT   D1X3WH6             DUCT,ROUND HOLES                        FT B $7.93 21.38% $6.23 See Labor Rate NA

PANDUIT   D1X4BL6             DUCT,ROUND HOLES                        FT B $9.89 21.35% $7.78 See Labor Rate NA

PANDUIT   D1X4LG6             DUCT,ROUND HOLES                        FT B $9.89 21.35% $7.78 See Labor Rate NA

PANDUIT   D1X4WH6             DUCT,ROUND HOLES                        FT B $9.89 21.35% $7.78 See Labor Rate NA

PANDUIT   D2.5X3LG6           DUCT,ROUND HOLES                        FT B $9.15 21.37% $7.19 See Labor Rate NA

PANDUIT   D-250A-C            DISCONNECT ADAPTER                      PC B $75.45 23.21% $57.94 See Labor Rate NA

PANDUIT   D-250A-M            DISCONNECT ADAPTER                      PC B $298.10 7.64% $275.33 See Labor Rate NA

PANDUIT   D2H6                2" DUCT DIVIDER WALL                    FT B $3.08 21.32% $2.42 See Labor Rate NA

PANDUIT   D2HWH6              2" SOLID DIVIDER WALL                   FT B $3.08 21.32% $2.42 See Labor Rate NA

PANDUIT   D2X2BL6             DUCT,ROUND HOLES                        FT B $6.71 21.38% $5.28 See Labor Rate NA

PANDUIT   D2X2LG6             DUCT,ROUND HOLES                        FT B $6.71 21.38% $5.28 See Labor Rate NA

PANDUIT   D2X2WH6             DUCT,ROUND HOLES                        FT B $6.71 21.38% $5.28 See Labor Rate NA

PANDUIT   D2X3BL6             DUCT,ROUND HOLES                        FT B $8.86 21.37% $6.97 See Labor Rate NA

PANDUIT   D2X3LG6             DUCT,ROUND HOLES                        FT B $8.86 21.37% $6.97 See Labor Rate NA

PANDUIT   D2X3WH6             DUCT,ROUND HOLES                        FT B $8.86 21.37% $6.97 See Labor Rate NA

PANDUIT   D2X4BL6             DUCT,ROUND HOLES                        FT B $10.33 21.37% $8.12 See Labor Rate NA

PANDUIT   D2X4LG6             DUCT,ROUND HOLES                        FT B $10.33 21.37% $8.12 See Labor Rate NA

PANDUIT   D2X4WH6             DUCT,ROUND HOLES                        FT B $10.33 21.37% $8.12 See Labor Rate NA
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PANDUIT   D3H6                3" DUCT DIVIDER WALL                    FT B $4.57 21.33% $3.60 See Labor Rate NA

PANDUIT   D3HWH6              3" SOLID DIVIDER WALL                   FT B $4.57 21.33% $3.60 See Labor Rate NA

PANDUIT   D3X2LG6             DUCT,ROUND HOLES                        FT B $8.30 21.36% $6.53 See Labor Rate NA

PANDUIT   D3X3BL6             DUCT,ROUND HOLES                        FT B $10.10 21.36% $7.94 See Labor Rate NA

PANDUIT   D3X3LG6             DUCT,ROUND HOLES                        FT B $10.10 21.36% $7.94 See Labor Rate NA

PANDUIT   D3X3WH6             DUCT,ROUND HOLES                        FT B $10.10 21.36% $7.94 See Labor Rate NA

PANDUIT   D3X4BL6             DUCT,ROUND HOLES                        FT B $11.96 21.35% $9.41 See Labor Rate NA

PANDUIT   D3X4LG6             DUCT,ROUND HOLES                        FT B $11.96 21.35% $9.41 See Labor Rate NA

PANDUIT   D3X4WH6             DUCT,ROUND HOLES                        FT B $11.96 21.35% $9.41 See Labor Rate NA

PANDUIT   D4H6                4" DUCT DIVIDER WALL                    FT B $5.32 21.37% $4.18 See Labor Rate NA

PANDUIT   D4HWH6              4" SOLID DIVIDER WALL                   FT B $5.32 21.37% $4.18 See Labor Rate NA

PANDUIT   D4X2BL6             DUCT,ROUND HOLES                        FT B $9.56 21.36% $7.52 See Labor Rate NA

PANDUIT   D4X2LG6             DUCT,ROUND HOLES                        FT B $9.56 21.36% $7.52 See Labor Rate NA

PANDUIT   D4X3LG6             DUCT,ROUND HOLES                        FT B $11.88 21.36% $9.34 See Labor Rate NA

PANDUIT   D4X4BL6             DUCT,ROUND HOLES                        FT B $13.64 21.36% $10.73 See Labor Rate NA

PANDUIT   D4X4LG6             DUCT,ROUND HOLES                        FT B $13.64 21.36% $10.73 See Labor Rate NA

PANDUIT   D4X4WH6             DUCT,ROUND HOLES                        FT B $13.64 21.36% $10.73 See Labor Rate NA

PANDUIT   D50H2               DIVIDER WALL METRIC                     MR B $8.82 15.45% $7.46 See Labor Rate NA

PANDUIT   D75H2               DIVIDER WALL                            MR B $13.06 15.45% $11.04 See Labor Rate NA

PANDUIT   DB-C                DIVIDER WALL MFG BASE                   PC B $23.72 15.44% $20.06 See Labor Rate NA

PANDUIT   DBM-C               DIVIDER WALL METRIC BASE                PC B $24.87 15.44% $21.03 See Labor Rate NA

PANDUIT   DC450-38-3          MECHANICAL CONNECTOR                    PC B $3,073.94 6.31% $2,879.84 See Labor Rate NA

PANDUIT   DC450-38-3Y         MECHANICAL CONNECTOR                    PC B $3,073.94 6.31% $2,879.84 See Labor Rate NA

PANDUIT   DC600-38-3Y         MECHANICAL CONNECTOR                    PC B $4,382.71 6.31% $4,105.96 See Labor Rate NA

PANDUIT   DC800-12-3Y         MECHANICAL CONNECTOR                    PC B $6,622.53 6.31% $6,204.35 See Labor Rate NA

PANDUIT   DCEFXEI-X           POWER RATED DROP                        PC B $6.86 15.42% $5.80 See Labor Rate NA

PANDUIT   DCEFXIG-X           POWER RATED DROP                        PC B $6.86 15.42% $5.80 See Labor Rate NA

PANDUIT   DCEFXIW-X           POWER RATED DROP                        PC B $6.86 15.42% $5.80 See Labor Rate NA

PANDUIT   DCEFXWH-X           POWER RATED DROP                        PC B $6.86 15.42% $5.80 See Labor Rate NA

PANDUIT   DCF10EI             LATCH DUCT FITTINGS                     PC B $2.34 15.43% $1.98 See Labor Rate NA

PANDUIT   DCF10EI-X           
DROP CEILING FITTING FOR LD10 & 

CD10    
PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   DCF10IG-X           DROP CEILING-LD10 & CD10                PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   DCF10IW-X           DROP CEILING-LD10 & CD10                PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   DCF10WH-X           DROP CEILING FITT                       PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   DCF3EI              LATCH DUCT FITTINGS                     PC B $2.24 15.53% $1.89 See Labor Rate NA

PANDUIT   DCF3EI-X            
DROP CEILING FITTING TYPE L&C 

RACEWAY   
PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   DCF3IG-X            
DROP CEILING FITTING/TYPE L & C 

RACEWAY 
PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   DCF3IW-X            
DROP CEILING FITTING/TYPE L & C 

RACEWAY 
PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   DCF3WH-X            
DROP CEILING FITTING/TYPE L & C 

RACEWAY 
PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   DCF5EI              LATCH DUCT FITTINGS                     PC B $2.31 15.52% $1.95 See Labor Rate NA

PANDUIT   DCF5EI-X            
DROP CEILING FITTING - TYPE L&C 

RACEWAY 
PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   DCF5IG-X            
DROP CEILING FITTING/TYPE L & C 

RACEWAY 
PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   DCF5IW-X            
DROP CEILING FITTING/TYPE L & C 

RACEWAY 
PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   DCF5WH-X            
DROP CEILING FITTING/TYPE L & C 

RACEWAY 
PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   DCT                 DUCT CUTTING TOOL   **NON-TRK**         PC B $102.44 5.27% $97.04 See Labor Rate NA

PANDUIT   DCT-BLD             DUCT CUTTING TOOL KIT                   PC B $69.15 5.27% $65.50 See Labor Rate NA

PANDUIT   DCT-RI              REPLACEMENT INSERT                      PC B $4.35 5.23% $4.12 See Labor Rate NA

PANDUIT   DFCT                DUCT FINGER CUTTING TOOL                PC B $84.76 5.27% $80.29 See Labor Rate NA

PANDUIT   DHC1.12X1.75-D0     DOUBLE HOSE CLAMP                       PC B $888.50 8.59% $812.21 See Labor Rate NA

PANDUIT   DJS1LG6             JOINING STRIP                           FT B $2.97 16.79% $2.47 See Labor Rate NA

PANDUIT   DJS1WH6             JOINING STRIP                           FT B $2.97 16.79% $2.47 See Labor Rate NA

PANDUIT   DJSP1.5LG-Q         DUCT JOINING STRIP                      PC B $214.16 15.44% $181.09 See Labor Rate NA

PANDUIT   DJSP2LG-Q           DUCT JOINING STRIP                      PC B $229.75 15.44% $194.27 See Labor Rate NA
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PANDUIT   DJSP4LG-Q           DUCT JOINING STRIP                      PC B $334.61 15.44% $282.94 See Labor Rate NA

PANDUIT   DM1-488-C           METRIC DISC NON-INSUL                   PC B $66.09 24.60% $49.83 See Labor Rate NA

PANDUIT   DM1-63-C            METRIC DISC NON-INSUL                   PC B $63.20 23.21% $48.53 See Labor Rate NA

PANDUIT   DM1-63M-C           METRIC DISC MALE NON-INSU               PC B $67.69 24.60% $51.04 See Labor Rate NA

PANDUIT   DM2-488-C           METRIC DISC NON-INSUL                   PC B $66.09 24.60% $49.83 See Labor Rate NA

PANDUIT   DM2-63-C            METRIC DISC NON-INSUL                   PC B $63.20 23.21% $48.53 See Labor Rate NA

PANDUIT   DM2-63M-C           METRIC DISC NON-INS MALE                PC B $67.69 24.60% $51.04 See Labor Rate NA

PANDUIT   DM6-63-L            METRIC DISC NON-INSUL                   PC B $109.39 23.21% $84.00 See Labor Rate NA

PANDUIT   DM6-63M-L           METRIC DISC MALE NON-INS                PC B $69.87 24.60% $52.68 See Labor Rate NA

PANDUIT   DMNF1-283FIB-3K     METRIC DISC NYLON FULLY -               PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1-285-C         METRIC DISC NYLON BARREL-               PC B $106.49 24.60% $80.29 See Labor Rate NA

PANDUIT   DMNF1-285FIB-3K     METRIC DISC NYLON FULLY-                PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1-285FIB-C      METRIC DISC FULLY-INSUL -               PC B $97.24 23.21% $74.67 See Labor Rate NA

PANDUIT   DMNF1-288-C         METRIC DISC NYLON BARREL-               PC B $106.71 24.60% $80.46 See Labor Rate NA

PANDUIT   DMNF1-288FIB-3K     METRIC DISC NYLON FULLY -               PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1-288FIB-C      METRIC DISC NYL FULLY INS               PC B $97.24 23.21% $74.67 See Labor Rate NA

PANDUIT   DMNF1-37M-3K        METRIC DISCO ADAPTER -                  PC B $291.33 11.76% $257.08 See Labor Rate NA

PANDUIT   DMNF1-485FIB-3K     METRIC DISC FULLY-INSUL -               PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1485FIBX-2K     METRIC DISC NYLON FULLY-                PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1-488-C         METRIC DISC NYLON BARREL-               PC B $107.84 24.60% $81.31 See Labor Rate NA

PANDUIT   DMNF1-488FIB-3K     METRIC DISC FULLY-INSUL-                PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1-488FIB-C      DISC, NYLON, FULLY-INSUL                PC B $63.49 6.31% $59.48 See Labor Rate NA

PANDUIT   DMNF1-488FIB-M      DISC, NYLON, FULLY-INSUL.               PC B $278.16 6.31% $260.60 See Labor Rate NA

PANDUIT   DMNF1488FIBX-2K     METRIC DISC FULLY-INSUL -               PC B $313.18 11.76% $276.36 See Labor Rate NA

PANDUIT   DMNF1-63-C          METRIC DISC NYL BARREL IN               PC B $110.88 24.60% $83.61 See Labor Rate NA

PANDUIT   DMNF1-63FIB-3K      METRIC DISC NYLON FULLY-                PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1-63FIB-C       METRIC DISC FULLY INSUL                 PC B $99.01 23.21% $76.03 See Labor Rate NA

PANDUIT   DMNF1-63FIBX-2K     METRIC DISC NYLON FULLY-                PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF1-63FIM-2K      METRIC DISC MALE NYLON -                PC B $439.55 11.76% $387.87 See Labor Rate NA

PANDUIT   DMNF1-63FIMB-K      METRIC DISC UNIVERSAL -                 PC B $439.55 11.76% $387.87 See Labor Rate NA

PANDUIT   DMNF1-63FIM-C       METRIC DISC MALE FULLY IN               PC B $97.89 23.21% $75.17 See Labor Rate NA

PANDUIT   DMNF1-63FIM-L       METRIC MALE DISCONNECT, N               PC B $97.89 23.21% $75.17 See Labor Rate NA

PANDUIT   DMNF1-63FIMX-2K     METRIC DISC MALE EXPAND -               PC B $439.55 11.76% $387.87 See Labor Rate NA

PANDUIT   DMNF1-63M-3K        METRIC DISC MALE NYLON -                PC B $312.03 11.76% $275.34 See Labor Rate NA

PANDUIT   DMNF1-63M-C         METRIC DISC MALE NYL INS                PC B $120.82 24.60% $91.10 See Labor Rate NA

PANDUIT   DMNF2-288-C         METRIC DISC NYLON BARREL-               PC B $106.71 24.60% $80.46 See Labor Rate NA

PANDUIT   DMNF2-37M-3K        METRIC MALE ADAPTER REEL-               PC B $291.33 11.76% $257.08 See Labor Rate NA

PANDUIT   DMNF2-485FIB-3K     METRIC DISC NYLON FULLY-                PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF2485FIBX-2K     METRIC DISC NYLON FULLY-                PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF2-488-C         METRIC DISC NYLON BARREL-               PC B $107.84 24.60% $81.31 See Labor Rate NA

PANDUIT   DMNF2-488FIB-3K     METRIC DISC FULLY INSUL -               PC B $280.56 11.76% $247.57 See Labor Rate NA

PANDUIT   DMNF2-488FIB-C      DISC, NYLON, FULLY-INSUL                PC B $63.49 6.31% $59.48 See Labor Rate NA

PANDUIT   DMNF2-488FIB-M      DISC, NYLON, FULLY-INSUL.               PC B $278.16 6.31% $260.60 See Labor Rate NA

PANDUIT   DMNF2488FIBX-2K     METRIC DISC NYLON FULLY-                PC B $313.18 11.76% $276.36 See Labor Rate NA

PANDUIT   DMNF2-63-C          METRIC DISC NYLON INSUL                 PC B $110.88 24.60% $83.61 See Labor Rate NA

PANDUIT   DMNF2-63FIB-3K      METRIC DISC NYLON FULLY-                PC B $298.27 11.76% $263.20 See Labor Rate NA

PANDUIT   DMNF2-63FIB-C       METRIC DISC FULLY INS NYL               PC B $103.53 24.60% $78.06 See Labor Rate NA

PANDUIT   DMNF2-63FIBX-2K     METRIC DISC NYLON FULLY-                PC B $298.27 11.76% $263.20 See Labor Rate NA

PANDUIT   DMNF2-63FIM-2K      METRIC DISC MALE NYLON -                PC B $439.55 11.76% $387.87 See Labor Rate NA

PANDUIT   DMNF2-63FIMB-K      METRIC DISC UNIVERSAL -                 PC B $439.55 11.76% $387.87 See Labor Rate NA

PANDUIT   DMNF2-63FIM-C       METRIC DISC FULLY INS NYL               PC B $97.89 23.21% $75.17 See Labor Rate NA

PANDUIT   DMNF2-63FIM-L       METRIC MALE DISCONNECT, N               PC B $97.89 23.21% $75.17 See Labor Rate NA

PANDUIT   DMNF2-63FIMX-2K     METRIC DISC MALE NYLON  -               PC B $439.55 11.76% $387.87 See Labor Rate NA

PANDUIT   DMNF2-63M-3K        METRIC DISC MALE NYLON -                PC B $312.03 11.76% $275.34 See Labor Rate NA

PANDUIT   DMNF2-63M-C         METRIC MALE DISC NYL INS                PC B $120.82 24.60% $91.10 See Labor Rate NA

PANDUIT   DMNF6-63FIB-2K      METRIC DISCO NYLON FULLY-               PC B $435.36 11.76% $384.17 See Labor Rate NA

PANDUIT   DMNF6-63FI-L        METRIC DISC NYL FULL INS                PC B $120.41 23.21% $92.46 See Labor Rate NA

PANDUIT   DMNF6-63M-2K        METRIC DISC MALE NYLON -                PC B $498.96 11.76% $440.29 See Labor Rate NA

PANDUIT   DMNF6-63M-L         METRIC DISC MALE NYL INS                PC B $151.16 24.60% $113.98 See Labor Rate NA

PANDUIT   DMNFR1485FIB-KD     DMNFR1-485FIB-K BULK PKG                PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DMNFR1488FIB-KD     DMNFR1-488FIB-K BULK PKG                PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DMNFR163FIB-KD      DMNFR1-63FIB-K BULK PKG                 PC B $383.66 11.76% $338.55 See Labor Rate NA
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PANDUIT   DMNFR2485FIB-KD     DMNFR2-485FIB-K BULK PKG                PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DMNFR2488FIB-KD     DMNFR2-488FIB-K BULK PKG                PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DMNFR263FIB-KD      DMNFR2-63FIB-K BULK PKG                 PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DMNG1-485FB-3K      DISC NYLON FULLY-INSUL                  PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DMNG1-488FB-3K      METRIC DISC NYLON FULLY -               PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DMNG1-63FB-3K       METRIC DISC NYLON FULLY -               PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DMNG1-63FL-3K       METRIC DISC NYLON FULLY-                PC B $350.93 11.76% $309.67 See Labor Rate NA

PANDUIT   DMNG2-485FB-3K      DISC NYLON FULLY-INSUL                  PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DMNG2-488FB-3K      DISC NYLON FULLY-INSUL                  PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DMNG2-63FB-3K       METRIC DISC NYLON FULLY -               PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DMNG2-63FL-3K       METRIC DISC NYLON FULLY -               PC B $350.93 11.76% $309.67 See Labor Rate NA

PANDUIT   DMPF1-285FIB-3K     METRIC DISC PREM NYLON -                PC B $301.18 11.76% $265.77 See Labor Rate NA

PANDUIT   DMPF1-288FIB-3K     METRIC DISC PREM NYLON -                PC B $301.18 11.76% $265.77 See Labor Rate NA

PANDUIT   DMPF1-485FIB-3K     METRIC DISC FULLY INS -                 PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DMPF1-488FIB-3K     METRIC DISC FULLY INS -                 PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DMPF1-63FIB-3K      METRIC DISC PREM NYLON -                PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DMPF1-63FIM-2K      METRIC DISC MALE PREM-                  PC B $415.09 11.76% $366.29 See Labor Rate NA

PANDUIT   DMPF1-63FIMB-K      METRIC DISC MALE PREM -                 PC B $444.02 11.76% $391.81 See Labor Rate NA

PANDUIT   DMPF2-485FIB-3K     METRIC DISC FULLY INS -                 PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DMPF2-488FIB-3K     METRIC DISC FULLY INS -                 PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DMPF2-63FIB-3K      METRIC DISC PREM NYLON -                PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DMPF2-63FIM-2K      METRIC DISC MALE PREM -                 PC B $415.09 11.76% $366.29 See Labor Rate NA

PANDUIT   DMPF2-63FIMB-K      METRIC DISC MALE PREM -                 PC B $444.02 11.76% $391.81 See Labor Rate NA

PANDUIT   DMPF6-63FIB-2K      METRIC DISC PREM NYLON-                 PC B $527.60 11.76% $465.57 See Labor Rate NA

PANDUIT   DMV1-37MB-3K        METRIC MALE ADAPTER -                   PC B $219.09 11.76% $193.33 See Labor Rate NA

PANDUIT   DMV1-485B-3K        METRIC DISC VINYL INSUL -               PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DMV1-488B-3K        METRIC DISC VINYL INSUL -               PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DMV1-63B-3K         METRIC DISC VINYL BARREL-               PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DMV1-63MB-3K        METRIC DISC MALE VINYL -                PC B $237.33 11.76% $209.43 See Labor Rate NA

PANDUIT   DMV1-63P-CY         METRIC PIGGYBACK DISC                   PC B $177.59 23.21% $136.37 See Labor Rate NA

PANDUIT   DMV1-63P-L          PIGGYBACK DISC, VINYL, 0,               PC B $177.59 23.21% $136.37 See Labor Rate NA

PANDUIT   DMV1-63P-XY         METRIC PIGGYBACK DIS                    PC B $208.86 23.21% $160.38 See Labor Rate NA

PANDUIT   DMV2-37MB-3K        METRIC MALE ADAPTER NYL -               PC B $219.09 11.76% $193.33 See Labor Rate NA

PANDUIT   DMV2-485B-3K        METRIC DISC VINYL BARREL                PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DMV2-488B-3K        METRIC DISC VINYL INSUL -               PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DMV2-63B-3K         METRIC DISC VINYL INSUL -               PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DMV2-63MB-3K        METRIC DISC MALE VINYL -                PC B $237.33 11.76% $209.43 See Labor Rate NA

PANDUIT   DMV2-63P-C          METRIC PIGGYBACK DISC                   PC B $185.70 24.60% $140.02 See Labor Rate NA

PANDUIT   DMV2-63P-L          METRIC PIGGYBACK DISCONNE               PC B $185.70 24.60% $140.02 See Labor Rate NA

PANDUIT   DMV2-63P-X          METRIC PIGGYBACK DIS                    PC B $208.86 23.21% $160.38 See Labor Rate NA

PANDUIT   DMV6-63-2K          METRIC DISC VINYL INSUL -               PC B $424.70 11.76% $374.77 See Labor Rate NA

PANDUIT   DMV6-63-L           METRIC DISC VINYL INS                   PC B $118.37 23.21% $90.90 See Labor Rate NA

PANDUIT   DMV6-63M-2K         METRIC DISC MALE VINYL -                PC B $499.71 11.76% $440.96 See Labor Rate NA

PANDUIT   DMV6-63-X           METRIC DISC VINYL INS                   PC B $147.00 24.60% $110.84 See Labor Rate NA

PANDUIT   DNF10-250FIB-2K     DISCO FEMALE FULLY-INSUL-               PC B $322.27 11.76% $284.38 See Labor Rate NA

PANDUIT   DNF10-250FIB-D      DISC NYLON FULLY-INSUL -                PC B $386.69 6.31% $362.27 See Labor Rate NA

PANDUIT   DNF10-250FIB-L      DISC NYLON FULLY-INSUL -                PC B $96.51 23.21% $74.11 See Labor Rate NA

PANDUIT   DNF10-250FIC-D      DISC COMPRESSOR TAB -                   PC B $474.89 6.31% $444.90 See Labor Rate NA

PANDUIT   DNF10-250FIC-L      DISC, COMMPRESSOR TAB -                 PC B $118.08 23.21% $90.68 See Labor Rate NA

PANDUIT   DNF10-250FI-D       DISC, FEMALE FULLY-INSUL -              PC B $424.94 6.31% $398.11 See Labor Rate NA

PANDUIT   DNF10-250FI-L       DISC, NYLON FULLY-INSUL                 PC B $114.67 23.21% $88.05 See Labor Rate NA

PANDUIT   DNF10-250FIMB-D     DISC MALE NYL FULLY-INS-                PC B $596.17 6.31% $558.52 See Labor Rate NA

PANDUIT   DNF10-250FIMB-L     DISC MALE NYL FULLY-INS-                PC B $99.54 23.21% $76.44 See Labor Rate NA

PANDUIT   DNF10-250FIMB-Q     MALE DISCONNECT, NYLON FU               PC B $99.54 23.21% $76.44 See Labor Rate NA

PANDUIT   DNF10-250M-2K       DISCO MALE NYLON BARREL INSUL           PC B $498.26 11.76% $439.68 See Labor Rate NA

PANDUIT   DNF10-250M-D        DISC, MALE NYLON INSUL                  PC B $455.57 7.64% $420.77 See Labor Rate NA

PANDUIT   DNF10-250M-L        DISC, MALE NYLON INSUL                  PC B $143.97 24.60% $108.56 See Labor Rate NA

PANDUIT   DNF14-110-C         DISC, NYLON, BARREL INSUL               PC B $101.65 24.60% $76.65 See Labor Rate NA

PANDUIT   DNF14-110-M         DISC, NYLON BARREL INSUL.               PC B $335.06 7.64% $309.46 See Labor Rate NA

PANDUIT   DNF14-111-C         DISC, NYLON, BARREL INSUL               PC B $101.65 24.60% $76.65 See Labor Rate NA

PANDUIT   DNF14-111-M         DISC, NYLON BARREL INSUL                PC B $335.06 7.64% $309.46 See Labor Rate NA

PANDUIT   DNF14-145M-3K       MALE ADAPTER, NYLON INS -               PC B $291.33 11.76% $257.08 See Labor Rate NA

Page 1179 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   DNF14-187-C         .187 X .032 TAB NYLON INS BARREL        PC B $113.13 24.60% $85.30 See Labor Rate NA

PANDUIT   DNF14-187FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF14-187FIB-C      DISC, NYLON, FULLY-INSUL                PC B $95.29 23.21% $73.17 See Labor Rate NA

PANDUIT   DNF14-187FIB-M      DISC, NYLON, FULLY-INSUL                PC B $252.31 6.31% $236.38 See Labor Rate NA

PANDUIT   DNF14-187-M         DISC, NYLON BARREL INSUL                PC B $286.14 6.31% $268.07 See Labor Rate NA

PANDUIT   DNF14-188-C         DISC NYLON BARREL INSUL                 PC B $113.13 24.60% $85.30 See Labor Rate NA

PANDUIT   DNF14-188FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF14-188FIB-C      DISC, NYLON, FULLY-INSUL                PC B $95.29 23.21% $73.17 See Labor Rate NA

PANDUIT   DNF14-188FIB-M      DISC, NYLON, FULLY-INSUL                PC B $252.31 6.31% $236.38 See Labor Rate NA

PANDUIT   DNF14-188-M         DISC, NYLON BARREL INSUL.               PC B $286.14 6.31% $268.07 See Labor Rate NA

PANDUIT   DNF14-205-C         DISC, NYLON BARREL INSUL.               PC B $113.13 24.60% $85.30 See Labor Rate NA

PANDUIT   DNF14-205FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF14-205FIB-C      DISC, FULLY-INSUL NYLON                 PC B $95.29 23.21% $73.17 See Labor Rate NA

PANDUIT   DNF14-205FIB-M      DISC, FULLY-INSUL NYLON                 PC B $264.92 6.31% $248.19 See Labor Rate NA

PANDUIT   DNF14205FIBX-2K     DISCO FEMALE EXP-NYLON -                PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF14205FIBX-M      DISC FULL INS EXP NYLON -               PC B $281.97 6.31% $264.16 See Labor Rate NA

PANDUIT   DNF14-205-M         DISC, NYLON BARREL INSUL.               PC B $278.02 6.31% $260.46 See Labor Rate NA

PANDUIT   DNF14-206-C         DISC, NYLON, BARREL INSUL.              PC B $113.13 24.60% $85.30 See Labor Rate NA

PANDUIT   DNF14-206FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF14-206FIB-C      DISC, NYLON FULLY-INSUL.                PC B $93.40 23.21% $71.72 See Labor Rate NA

PANDUIT   DNF14-206FIB-M      DISC, NYLON FULLY-INSUL.                PC B $264.92 6.31% $248.19 See Labor Rate NA

PANDUIT   DNF14206FIBX-2K     DISCO FEMALE EXP-NYLON-                 PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF14206FIBX-C      DISC FULL INS EXP NYLON -               PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF14206FIBX-L      FEMALE DISCONNECT, NYLON                PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF14206FIBX-M      DISC FULL INS EXP NYLON -               PC B $281.97 6.31% $264.16 See Labor Rate NA

PANDUIT   DNF14-206-M         DISC, NYLON BARREL INSUL.               PC B $278.02 6.31% $260.46 See Labor Rate NA

PANDUIT   DNF14-250-C         DISC FEMALE NYLON INSUL                 PC B $101.65 24.60% $76.65 See Labor Rate NA

PANDUIT   DNF14-250FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF14-250FIB-C      DISC, NYLON, FULLY-INSUL                PC B $93.47 23.21% $71.78 See Labor Rate NA

PANDUIT   DNF14-250FIB-L      DISCONNECT FULLY-INSUL -                PC B $100.04 23.21% $76.82 See Labor Rate NA

PANDUIT   DNF14-250FIB-M      DISC, NYLON, FULLY-INSUL.               PC B $264.92 6.31% $248.19 See Labor Rate NA

PANDUIT   DNF14250FIBX-2K     DISCO FEMALE EXP-NYLON-                 PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF14250FIBX-C      DISC FULL INS EXP NYLON -               PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF14250FIBX-L      FEMALE DISCONNECT, NYLON                PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF14250FIBX-M      DISC FULL INS EXP NYLON -               PC B $281.97 6.31% $264.16 See Labor Rate NA

PANDUIT   DNF14-250FI-C       DISC, NYLON, FULLY-INSUL-               PC B $102.91 23.21% $79.02 See Labor Rate NA

PANDUIT   DNF14-250FI-L       FEMALE DISCONNECT, NYLON                PC B $102.91 23.21% $79.02 See Labor Rate NA

PANDUIT   DNF14-250FI-M       DISC, NYLON, FULLY-INSUL-               PC B $268.55 6.31% $251.59 See Labor Rate NA

PANDUIT   DNF14-250FIM-2K     DISCO MALE FULLY-INSUL -                PC B $363.44 11.76% $320.71 See Labor Rate NA

PANDUIT   DNF14-250FIMB-D     DISC. MALE FULL. INS.,-                 PC B $386.90 6.31% $362.47 See Labor Rate NA

PANDUIT   DNF14-250FIMB-K     DISCO MALE OVER-SIZE NYLON-             PC B $381.67 11.76% $336.79 See Labor Rate NA

PANDUIT   DNF14-250FIMB-L     DISC. MALE FULL. INS.,-                 PC B $105.56 23.21% $81.06 See Labor Rate NA

PANDUIT   DNF14-250FIMB-Q     MALE DISCONNECT, NYLON FU               PC B $105.56 23.21% $81.06 See Labor Rate NA

PANDUIT   DNF14-250FIM-C      DISC, MALE, NYLON FULLY-                PC B $93.23 23.21% $71.59 See Labor Rate NA

PANDUIT   DNF14-250FIM-L      DISCONNECT FULLY INSUL -                PC B $95.92 23.21% $73.66 See Labor Rate NA

PANDUIT   DNF14-250FIM-M      DISC, MALE NYLON FULLY-                 PC B $390.40 6.31% $365.75 See Labor Rate NA

PANDUIT   DNF14250FIMX-2K     DISCO MALE EXP-NYLON FULLY-             PC B $399.67 11.76% $352.68 See Labor Rate NA

PANDUIT   DNF14250LPBX-2K     DISCO LOW PROFILE FEMALE-               PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF14-250-M         DISC, NYLON, BARREL INSUL.              PC B $264.75 6.31% $248.03 See Labor Rate NA

PANDUIT   DNF14-250M-3K       DISCO MALE NYLON BARREL INSUL           PC B $312.03 11.76% $275.34 See Labor Rate NA

PANDUIT   DNF14-250M-C        DISC, MALE, NYLON -                     PC B $115.07 24.60% $86.77 See Labor Rate NA

PANDUIT   DNF14-250M-M        DISC, MALE, NYLON -                     PC B $284.90 7.64% $263.14 See Labor Rate NA

PANDUIT   DNF14-250-X         DISCONNECT,FEMLE NYL                    PC B $137.34 14.52% $117.39 See Labor Rate NA

PANDUIT   DNF18-110-C         DISC, NYLON, BARREL INSUL.              PC B $101.65 24.60% $76.65 See Labor Rate NA

PANDUIT   DNF18-110FIB-3K     DISCO FUNNEL NYLON FULLY-               PC B $261.05 11.76% $230.35 See Labor Rate NA

PANDUIT   DNF18-110FIB-C      DISC, NYLON, FULLY-INSUL.               PC B $93.49 23.21% $71.79 See Labor Rate NA

PANDUIT   DNF18-110FIB-M      DISC, NYLON, FULLY-INSUL                PC B $249.19 6.31% $233.46 See Labor Rate NA

PANDUIT   DNF18-110-M         DISC, NYLON, BARREL INSUL.              PC B $329.16 6.31% $308.37 See Labor Rate NA

PANDUIT   DNF18-111-C         DISC, NYLON, BARREL INSUL               PC B $105.73 24.60% $79.72 See Labor Rate NA

PANDUIT   DNF18-111FIB-3K     DISCO FUNNEL NYLON FULLY -              PC B $261.05 11.76% $230.35 See Labor Rate NA

PANDUIT   DNF18-111FIB-C      DISC, NYLON, FULLY-INSUL.               PC B $93.49 23.21% $71.79 See Labor Rate NA

PANDUIT   DNF18-111FIB-M      DISC, NYLON, FULLY-INSUL                PC B $249.19 6.31% $233.46 See Labor Rate NA
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PANDUIT   DNF18-111-M         DISC, NYLON, BARREL INSUL.              PC B $329.16 6.31% $308.37 See Labor Rate NA

PANDUIT   DNF18-112FIB-3K     DISCO FUNNEL NYLON FULLY -              PC B $261.05 11.76% $230.35 See Labor Rate NA

PANDUIT   DNF18-145M-3K       DISCO MALE ADAPTER, NYLON INSUL         PC B $302.99 11.76% $267.36 See Labor Rate NA

PANDUIT   DNF18-187-C         DISC, NYLON, BARREL INSUL.              PC B $101.36 24.60% $76.43 See Labor Rate NA

PANDUIT   DNF18-187FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF18-187FIB-C      DISC, NYLON, FULLY-INSUL                PC B $94.35 23.21% $72.45 See Labor Rate NA

PANDUIT   DNF18-187FIB-M      DISC, NYLON, FULLY-INSUL                PC B $249.19 6.31% $233.46 See Labor Rate NA

PANDUIT   DNF18-187-M         DISCONNECT,FEMLE NYL                    PC B $275.38 6.32% $257.99 See Labor Rate NA

PANDUIT   DNF18-188-C         DISC, NYLON, BARREL INSUL.              PC B $101.36 24.60% $76.43 See Labor Rate NA

PANDUIT   DNF18-188FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF18-188FIB-C      DISC, NYLON, FULLY-INSUL                PC B $94.35 23.21% $72.45 See Labor Rate NA

PANDUIT   DNF18-188FIB-M      DISC, NYLON, FULLY-INSUL                PC B $250.19 6.31% $234.39 See Labor Rate NA

PANDUIT   DNF18-188-M         DISCONNECT,FEMLE NYL                    PC B $275.38 6.32% $257.99 See Labor Rate NA

PANDUIT   DNF18-205-C         DISC, NYLON, BARREL INSUL               PC B $101.36 24.60% $76.43 See Labor Rate NA

PANDUIT   DNF18-205FIB-3K     DISCO DEMALE FULLY-INSUL -              PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF18-205FIB-C      DISC, NYLON, FULLY-INSUL                PC B $94.35 23.21% $72.45 See Labor Rate NA

PANDUIT   DNF18-205FIB-L      FEMALE DISCONNECT, NYLON                PC B $94.35 23.21% $72.45 See Labor Rate NA

PANDUIT   DNF18-205FIB-M      DISC, NYLON, FULLY-INSUL.               PC B $264.92 6.31% $248.19 See Labor Rate NA

PANDUIT   DNF18205FIBX-2K     DISCO FEMALE EXP-NYLON-                 PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF18205FIBX-C      DISC FULL INS EXP NYLON -               PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF18205FIBX-L      FEMALE DISCONNECT, NYLON                PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF18-205-M         DISC, FEMALE, NYL                       PC B $275.38 6.32% $257.99 See Labor Rate NA

PANDUIT   DNF18-206-C         DISC, NYLON, BARREL INSUL.              PC B $101.36 24.60% $76.43 See Labor Rate NA

PANDUIT   DNF18-206FIB-3K     DISCO FEMALE FULLY-INSUL-               PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF18-206FIB-C      DISC, NYLON, FULLY-INSUL                PC B $94.35 23.21% $72.45 See Labor Rate NA

PANDUIT   DNF18-206FIB-L      FEMALE DISCONNECT, NYLON                PC B $94.35 23.21% $72.45 See Labor Rate NA

PANDUIT   DNF18-206FIB-M      DISC, NYLON, FULLY-INSUL.               PC B $264.92 6.31% $248.19 See Labor Rate NA

PANDUIT   DNF18206FIBX-2K     DISCO FEMALE EXP-NYLON -                PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF18206FIBX-C      DISC FULL INS EXP NYLON -               PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF18206FIBX-L      FEMALE DISCONNECT, NYLON                PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF18-206-M         DISC, NYLON, BARREL INSUL               PC B $275.38 6.32% $257.99 See Labor Rate NA

PANDUIT   DNF18-250-C         DISC, NYLON, BARREL INSUL.              PC B $101.36 24.60% $76.43 See Labor Rate NA

PANDUIT   DNF18-250FIB-3K     DISCO FEMALE FULLY-INSUL -              PC B $227.01 11.76% $200.32 See Labor Rate NA

PANDUIT   DNF18-250FIB-C      DISC, NYLON, FULLY-INSUL                PC B $94.35 23.21% $72.45 See Labor Rate NA

PANDUIT   DNF18-250FIB-L      DISCONNECT FULLY INSUL -                PC B $98.20 23.21% $75.41 See Labor Rate NA

PANDUIT   DNF18-250FIB-M      DISC, NYLON, FULLY-INSUL                PC B $264.92 6.31% $248.19 See Labor Rate NA

PANDUIT   DNF18250FIBX-2K     DISCO FEMALE EXP-NYLON-                 PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF18250FIBX-C      DISC FULL INS EXP NYLON -               PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF18250FIBX-L      FEMALE DISCONNECT, NYLON                PC B $112.30 23.21% $86.24 See Labor Rate NA

PANDUIT   DNF18250FIBX-M      DISC FULL INS EXP NYLON -               PC B $290.43 6.31% $272.09 See Labor Rate NA

PANDUIT   DNF18-250FI-C       DISC, NYLON, FULLY-INSUL-               PC B $102.91 23.21% $79.02 See Labor Rate NA

PANDUIT   DNF18-250FI-L       FEMALE DISCONNECT, NYLON                PC B $102.91 23.21% $79.02 See Labor Rate NA

PANDUIT   DNF18-250FI-M       DISC, NYLON, FULLY-INSUL-               PC B $268.55 6.31% $251.59 See Labor Rate NA

PANDUIT   DNF18-250FIM-2K     DISCO MALE NYLON FULLY-INSUL            PC B $363.44 11.76% $320.71 See Labor Rate NA

PANDUIT   DNF18-250FIMB-D     DISC. MALE FULL. INS. -                 PC B $386.90 6.31% $362.47 See Labor Rate NA

PANDUIT   DNF18-250FIMB-K     DISCO MALE OVER-SIZE HOUSING-           PC B $381.67 11.76% $336.79 See Labor Rate NA

PANDUIT   DNF18-250FIMB-L     DISC. MALE FULL. INS.,-                 PC B $105.56 23.21% $81.06 See Labor Rate NA

PANDUIT   DNF18-250FIM-C      DISC, MALE, NYLON, FULLY-               PC B $93.23 23.21% $71.59 See Labor Rate NA

PANDUIT   DNF18-250FIM-L      DISCONNECT FULLY INS MALE               PC B $95.92 23.21% $73.66 See Labor Rate NA

PANDUIT   DNF18-250FIM-M      DISC, MALE, NYLON, FULLY-               PC B $390.40 6.31% $365.75 See Labor Rate NA

PANDUIT   DNF18250FIMX-2K     DISCO MALE EXP-NYLON FULLY-             PC B $399.67 11.76% $352.68 See Labor Rate NA

PANDUIT   DNF18250LPBX-2K     DISCO LOW PROFILE FEMALE-               PC B $284.50 11.76% $251.05 See Labor Rate NA

PANDUIT   DNF18-250-M         DISC, NYLON, BARREL INSUL               PC B $264.92 6.31% $248.19 See Labor Rate NA

PANDUIT   DNF18-250M-3K       DISCO MALE NYLON BARREL INSUL           PC B $312.03 11.76% $275.34 See Labor Rate NA

PANDUIT   DNF18-250M-C        DISC FUNNEL MALE NYL                    PC B $115.07 24.60% $86.77 See Labor Rate NA

PANDUIT   DNF18-250M-M        DISC FUNNEL MALE NYL                    PC B $284.90 7.64% $263.14 See Labor Rate NA

PANDUIT   DNF18-250-X         DISCONNECT, FEMALE NYLON                PC B $137.34 14.52% $117.39 See Labor Rate NA

PANDUIT   DNFR14-205B-C       DISC, RT ANGLE NYLON INSUL              PC B $115.00 24.60% $86.71 See Labor Rate NA

PANDUIT   DNFR14-205B-M       DISC, RT ANGLE, NYLON INSUL             PC B $351.75 6.31% $329.54 See Labor Rate NA

PANDUIT   DNFR14-205B-X       DISC, RT ANGLE, NYLON INS               PC B $125.35 14.52% $107.15 See Labor Rate NA

PANDUIT   DNFR14-205FIB-C     DISC, RT ANGLE, NYLON INSUL.            PC B $114.16 24.60% $86.08 See Labor Rate NA

PANDUIT   DNFR14205FIB-KD     RT ANGLE DISC 1500 PCS/REEL             PC B $383.66 11.76% $338.55 See Labor Rate NA
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PANDUIT   DNFR14-205FIB-L     FEMALE DISCONNECT, RIGHT                PC B $114.16 24.60% $86.08 See Labor Rate NA

PANDUIT   DNFR14-205FIB-M     DISC, RT ANGLE FULLY-INSUL.-            PC B $366.75 6.31% $343.59 See Labor Rate NA

PANDUIT   DNFR14-206B-C       DISC, RT ANGLE NYLON INSUL.             PC B $115.00 24.60% $86.71 See Labor Rate NA

PANDUIT   DNFR14-206B-M       DISC, RT ANGLE, NYLON INSUL.            PC B $351.75 6.31% $329.54 See Labor Rate NA

PANDUIT   DNFR14-206B-X       DISC, RT ANGLE NYLON INSU               PC B $166.90 24.60% $125.84 See Labor Rate NA

PANDUIT   DNFR14-206FIB-C     DISC, RT ANGLE FULLY-INSUL-             PC B $114.16 24.60% $86.08 See Labor Rate NA

PANDUIT   DNFR14206FIB-KD     RT ANGLE DISC 1500 PCS/REEL             PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DNFR14-206FIB-L     FEMALE DISCONNECT, RIGHT                PC B $114.16 24.60% $86.08 See Labor Rate NA

PANDUIT   DNFR14-206FIB-M     DISC, RT ANGLE FULLY-INSUL-             PC B $366.75 6.31% $343.59 See Labor Rate NA

PANDUIT   DNFR14-250B-C       DISC, RT ANGLE NYLON INSUL.             PC B $118.67 24.60% $89.48 See Labor Rate NA

PANDUIT   DNFR14-250B-M       DISC, RT ANGLE NYLON INSUL.             PC B $351.75 6.31% $329.54 See Labor Rate NA

PANDUIT   DNFR14-250B-X       NYLON INSUL RT. ANGLE DIS               PC B $125.35 14.52% $107.15 See Labor Rate NA

PANDUIT   DNFR14-250FIB-C     DISC, RT ANGLE, NYLON -                 PC B $114.16 24.60% $86.08 See Labor Rate NA

PANDUIT   DNFR14250FIB-KD     RT ANGLE DISC 1500 PCS/REEL             PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DNFR14-250FIB-L     FEMALE DISCONNECT, RIGHT                PC B $114.16 24.60% $86.08 See Labor Rate NA

PANDUIT   DNFR14-250FIB-M     DISC, RT ANGLE, NYLON FULLY-            PC B $366.75 6.31% $343.59 See Labor Rate NA

PANDUIT   DNFR18-205B-C       DISC, RT ANGLE NYLON INSUL.             PC B $115.00 24.60% $86.71 See Labor Rate NA

PANDUIT   DNFR18-205B-M       DISC, RT ANGLE, NYLON INSUL.            PC B $351.75 6.31% $329.54 See Labor Rate NA

PANDUIT   DNFR18-205B-X       DISC, RT ANGLE, NYLON INS               PC B $125.35 14.52% $107.15 See Labor Rate NA

PANDUIT   DNFR18-205FIB-C     DISC, RT ANGLE, NYLON-                  PC B $115.19 24.60% $86.85 See Labor Rate NA

PANDUIT   DNFR18205FIB-KD     RT ANGLE DISC 1500 PCS/REEL             PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DNFR18-205FIB-L     FEMALE DISCONNECT, RIGHT                PC B $115.19 24.60% $86.85 See Labor Rate NA

PANDUIT   DNFR18-205FIB-M     DISC, RT ANGLE, NYLON -                 PC B $370.11 6.31% $346.74 See Labor Rate NA

PANDUIT   DNFR18-206B-C       DISC, RT ANGLE NYLON-INS.               PC B $115.00 24.60% $86.71 See Labor Rate NA

PANDUIT   DNFR18-206B-M       DISC, RT ANGLE, NYLON-INS.              PC B $351.75 6.31% $329.54 See Labor Rate NA

PANDUIT   DNFR18-206B-X       DISC, RT ANGLE NYLON-INS.               PC B $166.90 24.60% $125.84 See Labor Rate NA

PANDUIT   DNFR18-206FIB-C     DISC, RT ANGLE, NYLON-                  PC B $115.19 24.60% $86.85 See Labor Rate NA

PANDUIT   DNFR18206FIB-KD     RT ANGLE DISC 1500 PCS/REEL             PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DNFR18-206FIB-L     FEMALE DISCONNECT, RIGHT                PC B $115.19 24.60% $86.85 See Labor Rate NA

PANDUIT   DNFR18-206FIB-M     DISC, RT ANGLE NYLON -                  PC B $370.11 6.31% $346.74 See Labor Rate NA

PANDUIT   DNFR18-250B-C       DISC, RT ANGLE NYLON-INS.               PC B $115.00 24.60% $86.71 See Labor Rate NA

PANDUIT   DNFR18-250B-M       DISC, RT ANGLE, NYLON-INS.              PC B $351.75 6.31% $329.54 See Labor Rate NA

PANDUIT   DNFR18-250B-X       NYLON INSUL RT ANGLE                    PC B $125.35 14.52% $107.15 See Labor Rate NA

PANDUIT   DNFR18-250FIB-C     DISC, RT ANGLE, NYLON -                 PC B $115.19 24.60% $86.85 See Labor Rate NA

PANDUIT   DNFR18250FIB-KD     RT ANGLE DISC 1500 PCS/REEL             PC B $383.66 11.76% $338.55 See Labor Rate NA

PANDUIT   DNFR18-250FIB-L     FEMALE DISCONNECT, RIGHT                PC B $110.16 23.21% $84.59 See Labor Rate NA

PANDUIT   DNFR18-250FIB-M     DISC, RT ANGLE NYLON -                  PC B $370.11 6.31% $346.74 See Labor Rate NA

PANDUIT   DNG14-187FB-3K      DISCO SUPRA-GRIP DISC -                 PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DNG14-187FB-C       DISC, NYLON FULLY-INS, -                PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG14-187FB-L       FEMALE DISCONNECT, DOUBLE               PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG14-188FB-3K      DISCO SUPRA-GRIP DISC -                 PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DNG14-188FB-C       DISC, NYLON FULLY-INS, -                PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG14-188FB-L       FEMALE DISCONNECT, DOUBLE               PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG14-250FB-3K      DISCO SUPRA-GRIP DISC -                 PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DNG14-250FB-C       DISC, NYLON FULLY-INS, -                PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG14-250FB-L       FEMALE DISCONNECT, DOUBLE               PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG14-250FB-M       DISC, NYLON FULLY-INS, -                PC B $263.73 6.31% $247.08 See Labor Rate NA

PANDUIT   DNG14-250FL-3K      DISCO-LOK FUNNEL NYLON -                PC B $350.93 11.76% $309.67 See Labor Rate NA

PANDUIT   DNG14-250FL-C       DISC, NYLON FULLY-INS, -                PC B $149.10 23.21% $114.49 See Labor Rate NA

PANDUIT   DNG14-250FL-L       FEMALE DISCONNECT, LOCKIN               PC B $149.10 23.21% $114.49 See Labor Rate NA

PANDUIT   DNG14-250FL-M       DISC, NYLON FULLY-INS, -                PC B $311.70 6.31% $292.02 See Labor Rate NA

PANDUIT   DNG14-250FL-X       DISC, NYLON FULLY-IN                    PC B $164.03 23.21% $125.96 See Labor Rate NA

PANDUIT   DNG18-187FB-3K      DISCO SUPRA-GRIP DISC -                 PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DNG18-187FB-C       DISC, NYLON FULLY-INS, -                PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG18-188FB-3K      DISCO SUPRA-GRIP DISC -                 PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DNG18-188FB-C       DISC, NYLON FULLY-INS, -                PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG18-250FB-3K      DISCO SUPRA-GRIP DISC -                 PC B $302.60 11.76% $267.02 See Labor Rate NA

PANDUIT   DNG18-250FB-C       DISC, NYLON FULLY-INS, -                PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG18-250FB-L       FEMALE DISCONNECT, DOUBLE               PC B $125.73 23.21% $96.55 See Labor Rate NA

PANDUIT   DNG18-250FB-M       DISC, NYLON FULLY-INS, -                PC B $263.73 6.31% $247.08 See Labor Rate NA

PANDUIT   DNG18-250FL-3K      DISCO-LOK DISC FUNNEL -                 PC B $350.93 11.76% $309.67 See Labor Rate NA

PANDUIT   DNG18-250FL-C       DISC, NYLON FULLY-INS, -                PC B $149.10 23.21% $114.49 See Labor Rate NA
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PANDUIT   DNG18-250FL-L       FEMALE DISCONNECT, LOCKIN               PC B $149.10 23.21% $114.49 See Labor Rate NA

PANDUIT   DNG18-250FL-M       DISC, NYLON FULLY-INS, -                PC B $311.70 6.31% $292.02 See Labor Rate NA

PANDUIT   DNG18-250FL-X       DISCO-LOK NYLON FULL                    PC B $164.03 23.21% $125.96 See Labor Rate NA

PANDUIT   DNH10-250FI-E       HEAT SHRINK DISCONNECT                  PC B $225.63 24.60% $170.13 See Labor Rate NA

PANDUIT   DNH14-250FIB-Q      DISC FI FEMALE HEAT SHRIN               PC B $208.53 24.60% $157.23 See Labor Rate NA

PANDUIT   DNH14-250FIM-Q      DISC FI MALE HEAT SHRINK                PC B $208.53 24.60% $157.23 See Labor Rate NA

PANDUIT   DNH18-250FIB-Q      DISC FI FEMALE HEAT SHRIN               PC B $208.53 24.60% $157.23 See Labor Rate NA

PANDUIT   DNH18-250FIM-Q      DISC MALE FI HEAT SHRINK                PC B $208.53 24.60% $157.23 See Labor Rate NA

PANDUIT   DNT-100             
DUCT NOTCHING TOOL          (NOT 

TRKD)  
PC B $124.95 5.27% $118.36 See Labor Rate NA

PANDUIT   DP125E88110U        12 PORT 5E PATCH PANEL PC B $102.62 16.32% $85.87 See Labor Rate NA

PANDUIT   DP125E88TGY         12 PORT FLAT DP5E DATA PC B $102.62 16.32% $85.87 See Labor Rate NA

PANDUIT   DP12688TG           12 PORT FLAT DP6 DATA PC B $136.15 16.32% $113.93 See Labor Rate NA

PANDUIT   DP12688TGY          12 PORT FLAT DP6 DATA PC B $136.15 16.32% $113.93 See Labor Rate NA

PANDUIT   DP12688TP           12 PORT CAT 6 PLUS DATA PC B $138.67 16.32% $116.04 See Labor Rate NA

PANDUIT   DP24584TV25         24 PORT 10/100 BASE-T CAT5 PCH PC B $177.34 16.32% $148.39 See Labor Rate NA

PANDUIT   DP24584TV25Y        24 PORT 10/100 BASE-T CAT5 PCH PC B $177.34 16.32% $148.39 See Labor Rate NA

PANDUIT   DP245E88TG          24 PORT FLAT DP5E DATA PC B $203.17 16.32% $170.01 See Labor Rate NA

PANDUIT   DP245E88TGY         24 PORT FLAT DP5E DATA PC B $203.17 16.32% $170.01 See Labor Rate NA

PANDUIT   DP245E88TV25        CAT5E 24 PORT FLAT RJ21 T PC B $464.54 16.32% $388.72 See Labor Rate NA

PANDUIT   DP24688TGY          24 PORT FLAT DP6 DATA PC B $279.25 16.32% $233.67 See Labor Rate NA

PANDUIT   DP246X88TGY         24 PORT FLAT DP6 10GIG PC B $412.76 16.32% $345.39 See Labor Rate NA

PANDUIT   DP48584TV25Y        48 PORT 10/100 BASE-T CAT5 PTCH PC B $300.44 16.32% $251.40 See Labor Rate NA

PANDUIT   DP485E88110U        DATA-PATCH PANEL, CAT5E PC B $405.81 16.32% $339.57 See Labor Rate NA

PANDUIT   DP485E88TG          48 PORT FLAT DP5E DATA PC B $405.81 16.32% $339.57 See Labor Rate NA

PANDUIT   DP485E88TGY         48 PORT FLAT DP5E DATA PC B $405.81 16.32% $339.57 See Labor Rate NA

PANDUIT   DP485E88TV25        CAT5E 48 PORT FLAT RJ21 T PC B $645.73 16.32% $540.33 See Labor Rate NA

PANDUIT   DP48688TG           48 PORT FLAT DP6 DATA PC B $602.46 16.32% $504.13 See Labor Rate NA

PANDUIT   DP48688TGY          48 PORT FLAT DP6 DATA PC B $602.46 16.32% $504.13 See Labor Rate NA

PANDUIT   DP486X88TGY         48 PORT FLAT DP6 10GIG PC B $818.12 16.32% $684.59 See Labor Rate NA

PANDUIT   DPA245E88TGY        24 PORT ANGLED DP5E DATA PC B $253.91 16.32% $212.47 See Labor Rate NA

PANDUIT   DPA245E88TV25       CAT5E 24 PORT ANGLED RJ21 PC B $580.68 16.32% $485.90 See Labor Rate NA

PANDUIT   DPA24688TG          24 PORT ANGLED DP6 DATA PC B $349.06 16.32% $292.08 See Labor Rate NA

PANDUIT   DPA24688TGY         24 PORT ANGLED DP6 DATA PC B $349.06 16.32% $292.08 See Labor Rate NA

PANDUIT   DPA246X88TGY        24 PORT ANGLED DP6 10 GIG PC B $525.51 16.32% $439.74 See Labor Rate NA

PANDUIT   DPA485E88TGY        48 PORT ANGLED DP5E DATA PC B $507.69 16.32% $424.82 See Labor Rate NA

PANDUIT   DPA485E88TV25       CAT5E 48 PORT ANGLED RJ21 PC B $807.17 16.32% $675.42 See Labor Rate NA

PANDUIT   DPA48688TGY         48 PORT ANGLED DP6 DATA PC B $752.87 16.32% $629.99 See Labor Rate NA

PANDUIT   DPA486X88TGY        48 PORT ANGLED DP6 10 GIG PC B $1,022.54 16.32% $855.64 See Labor Rate NA

PANDUIT   DPF10-250FIB-2K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $386.69 11.76% $341.22 See Labor Rate NA

PANDUIT   DPF10-250FIB-D      DISC PREMIUM NYLON FULLY-               PC B $468.61 6.31% $439.02 See Labor Rate NA

PANDUIT   DPF10-250FIB-L      DISC PREMIUM NYLON FULLY-               PC B $112.04 23.21% $86.04 See Labor Rate NA

PANDUIT   DPF10-250FI-D       DISC, PREMIUM NYLON FULLY INS.          PC B $545.95 6.31% $511.47 See Labor Rate NA

PANDUIT   DPF10-250FI-L       DISC, FULLY INSULATED FEMALE            PC B $130.55 23.21% $100.25 See Labor Rate NA

PANDUIT   DPF14-187FIB-3K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF14-188FIB-3K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF14-205FIB-3K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF14-205FIB-C      DISC FULLY INS PREMIUM -                PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF14-205FIB-M      DISC. FULL INS PREMIUM -                PC B $240.04 6.31% $224.88 See Labor Rate NA

PANDUIT   DPF14-206FIB-3K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF14-206FIB-C      DISC FULLY INS PREMIUM -                PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF14-206FIB-M      DISC. FULL INS PREMIUM -                PC B $240.04 6.31% $224.88 See Labor Rate NA

PANDUIT   DPF14-250FIB-3K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF14-250FIB-C      DISC FULLY INS FEMALE -                 PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF14-250FIB-M      DISC.FULL INS FEMALE -                  PC B $240.04 6.31% $224.88 See Labor Rate NA

PANDUIT   DPF14-250FIM-2K     DISCOGRIP MALE PREMIUM NYLON-           PC B $399.81 11.76% $352.80 See Labor Rate NA

PANDUIT   DPF14-250FIMB-D     DISC MALE FULLY INS  -                  PC B $387.16 6.31% $362.71 See Labor Rate NA

PANDUIT   DPF14-250FIMB-K     DISCOGRIP MALE PREMIUM NYLON-           PC B $444.02 11.76% $391.81 See Labor Rate NA

PANDUIT   DPF14-250FIMB-L     DISC MALE FULLY INS -                   PC B $125.62 23.21% $96.46 See Labor Rate NA

PANDUIT   DPF14-250FIMB-Q     MALE DISCONNECT, PREMIUM                PC B $125.62 23.21% $96.46 See Labor Rate NA

PANDUIT   DPF14-250FIM-C      DISC FULLY INS MALE -                   PC B $114.19 23.21% $87.69 See Labor Rate NA

PANDUIT   DPF14-250FIM-L      MALE DISCONNECT, PREMIUM                PC B $114.19 23.21% $87.69 See Labor Rate NA
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PANDUIT   DPF14-250FIM-M      DISC FULLY INS MALE -                   PC B $368.68 6.31% $345.40 See Labor Rate NA

PANDUIT   DPF18-110FIB-3K     DISCOGRIP PREMIUM NYLON -               PC B $301.18 11.76% $265.77 See Labor Rate NA

PANDUIT   DPF18-110FIB-C      DISC FULLY INS. PREMIUM -               PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-110FIB-M      DISC. FULL INS PREMIUM -                PC B $261.96 6.31% $245.42 See Labor Rate NA

PANDUIT   DPF18-111FIB-3K     DISCOGRIP PREMIUM NYLON-                PC B $301.18 11.76% $265.77 See Labor Rate NA

PANDUIT   DPF18-111FIB-C      DISC FULLY INS PREMIUM -                PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-111FIB-M      DISC. FULL INS PREMIUM -                PC B $261.96 6.31% $245.42 See Labor Rate NA

PANDUIT   DPF18-187FIB-3K     DISCOGRIP PREMIUM NYLON-                PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-188FIB-3K     DISCOGRIP FEMALE PREMIUM -              PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-205FIB-3K     DISCOGRIP PREMIUM NYLON FULLY-          PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-205FIB-C      DISC FULLY INS PREMIUM -                PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-205FIB-M      DISC. FULL INS PREMIUM -                PC B $240.04 6.31% $224.88 See Labor Rate NA

PANDUIT   DPF18205FIBR-3K     CONT PREMIUM NYLON RESTRI               PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-205FIBR-C     DISC FULLY INS RESTRICTIO               PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-206FIB-3K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-206FIB-C      DISC FULLY INS PREMIUM -                PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-206FIB-M      DISC. FULL INS PREMIUM -                PC B $240.04 6.31% $224.88 See Labor Rate NA

PANDUIT   DPF18206FIBR-3K     CONT PREMIUM NYLON RESTRI               PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-206FIBR-C     DISC FULLY INS RESTRICTIO               PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-250FIB-3K     DISCOGRIP FEMALE PREMIUM NYLON-         PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-250FIB-C      DISC FULL INS FEMALE -                  PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-250FIB-M      DISC FULLY INS. FEMALE -                PC B $240.04 6.31% $224.88 See Labor Rate NA

PANDUIT   DPF18250FIBR-3K     DISC FULL INS RESTRICTION               PC B $270.25 11.76% $238.48 See Labor Rate NA

PANDUIT   DPF18-250FIBR-C     DISC FULL INS RESTRICTION               PC B $116.46 23.21% $89.43 See Labor Rate NA

PANDUIT   DPF18-250FIM-2K     DISCOGRIP MALE PREMIUM NYLON-           PC B $399.81 11.76% $352.80 See Labor Rate NA

PANDUIT   DPF18-250FIMB-D     DISC MALE FULLY INS  -                  PC B $387.16 6.31% $362.71 See Labor Rate NA

PANDUIT   DPF18-250FIMB-K     DISCOGRIP MALE PREMIUM NYLON-           PC B $444.02 11.76% $391.81 See Labor Rate NA

PANDUIT   DPF18-250FIMB-L     DISC MALE FULLY INS -                   PC B $125.62 23.21% $96.46 See Labor Rate NA

PANDUIT   DPF18-250FIM-C      DISC FULLY INS MALE -                   PC B $114.19 23.21% $87.69 See Labor Rate NA

PANDUIT   DPF18-250FIM-L      MALE DISCONNECT, PREMIUM                PC B $114.19 23.21% $87.69 See Labor Rate NA

PANDUIT   DPF18-250FIM-M      DISC FULLY INS MALE -                   PC B $368.68 6.31% $345.40 See Labor Rate NA

PANDUIT   DPFP1               PANNET 1 RACK SPACE FILLER PC B $19.22 16.31% $16.08 See Labor Rate NA

PANDUIT   DPFP2               PANNET 2 RACK SPACE FILLER PC B $23.31 16.32% $19.51 See Labor Rate NA

PANDUIT   DPFP4               PANNET 4 RACK SPACE FILLER PC B $41.74 16.32% $34.93 See Labor Rate NA

PANDUIT   DPFP8               PANNET 8 RACK SPACE FILLER PC B $70.85 16.32% $59.29 See Labor Rate NA

PANDUIT   DPFR18205FIB-KD     RIGHT ANGLE DISC FULLY IN               PC B $444.46 11.76% $392.20 See Labor Rate NA

PANDUIT   DPFR18250FIB-KD     RIGHT ANGLE DISC FULLY IN               PC B $444.46 11.76% $392.20 See Labor Rate NA

PANDUIT   DPKA24688TG         PUNCHDOWN PATCH PANEL KIT, CAT PC B $365.27 16.32% $305.65 See Labor Rate NA

PANDUIT   DPKA485E88TG        ANGLED CAT5E 48 PORT DP P PC B $530.17 16.32% $443.64 See Labor Rate NA

PANDUIT   DPKAB24688TG        PUNCHDOWN PATCH PANEL KIT PC B $392.99 16.32% $328.85 See Labor Rate NA

PANDUIT   DPKR245E88TG        FLAT CAT5E 24 PORT DP PAN PC B $227.79 16.32% $190.61 See Labor Rate NA

PANDUIT   DPKR24688TG         FLAT CAT6 24 PORT DP PANE PC B $303.88 16.32% $254.28 See Labor Rate NA

PANDUIT   DPKR485E88TG        FLAT CAT5E 48 PORT DP PAN PC B $436.70 16.32% $365.42 See Labor Rate NA

PANDUIT   DPKR48688TG         FLAT CAT6 48 PORT DP PANE PC B $633.35 16.32% $529.97 See Labor Rate NA

PANDUIT   DPLF                KIT- FRONT LABEL HOLDER PC B $7.52 16.30% $6.29 See Labor Rate NA

PANDUIT   DPLK24              DATAPATCH PANEL ADHESIVE PC B $7.65 16.32% $6.40 See Labor Rate NA

PANDUIT   DPLK48              DATAPATCH PANEL ADHESIVE PC B $14.11 16.32% $11.81 See Labor Rate NA

PANDUIT   DPLT                KIT - TOP LABEL HOLDER PC B $4.36 16.36% $3.65 See Labor Rate NA

PANDUIT   DPWMK-V             DATA PATCH WIRE MGMT KIT PC B $0.99 16.32% $0.83 See Labor Rate NA

PANDUIT   DR10-250-D          DISCONNECT,RT ANGLE                     PC B $426.34 6.31% $399.42 See Labor Rate NA

PANDUIT   DR10-250-L          DISCONNECT,RT ANGLE                     PC B $115.32 24.60% $86.95 See Labor Rate NA

PANDUIT   DR14-205B-C         DISCONNECT,RT ANGLE                     PC B $69.74 25.87% $51.70 See Labor Rate NA

PANDUIT   DR14-205B-M         DISCONNECT,RT ANGLE                     PC B $174.54 8.89% $159.02 See Labor Rate NA

PANDUIT   DR14-205-C          DISCONNECT,RT ANGLE                     PC B $87.12 25.87% $64.58 See Labor Rate NA

PANDUIT   DR14-206B-C         DISCONNECT,RT ANGLE                     PC B $69.74 25.87% $51.70 See Labor Rate NA

PANDUIT   DR14-206-C          DISCONNECT,RT ANGLE                     PC B $87.12 25.87% $64.58 See Labor Rate NA

PANDUIT   DR14-250B-C         DISCONNECT,RT ANGLE                     PC B $69.74 25.87% $51.70 See Labor Rate NA

PANDUIT   DR14-250B-M         DISCONNECT,RT ANGLE                     PC B $174.54 8.89% $159.02 See Labor Rate NA

PANDUIT   DR14-250-C          DISCONNECT,RT ANGLE                     PC B $69.18 24.60% $52.16 See Labor Rate NA

PANDUIT   DR14-250-M          DISCONNECT,RT ANGLE                     PC B $222.21 8.89% $202.45 See Labor Rate NA

PANDUIT   DR18-205B-C         DISCONNECT,RT ANGLE                     PC B $69.74 25.87% $51.70 See Labor Rate NA

PANDUIT   DR18-205-C          DISCONNECT,RT ANGLE                     PC B $87.12 25.87% $64.58 See Labor Rate NA
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PANDUIT   DR18-206B-C         DISCONNECT,RT ANGLE                     PC B $69.74 25.87% $51.70 See Labor Rate NA

PANDUIT   DR18-206B-M         DISCONNECT,RT ANGLE                     PC B $174.54 8.89% $159.02 See Labor Rate NA

PANDUIT   DR18-206-C          DISCONNECT,RT ANGLE                     PC B $87.12 25.87% $64.58 See Labor Rate NA

PANDUIT   DR18-206-M          DISCONNECT,RT ANGLE                     PC B $307.99 8.89% $280.60 See Labor Rate NA

PANDUIT   DR18-250B-C         DISCONNECT,RT ANGLE                     PC B $69.74 25.87% $51.70 See Labor Rate NA

PANDUIT   DR18-250B-M         DISCONNECT,RT ANGLE                     PC B $174.54 8.89% $159.02 See Labor Rate NA

PANDUIT   DR18-250-C          DISCONNECT,RT ANGLE                     PC B $83.47 24.60% $62.94 See Labor Rate NA

PANDUIT   DR18-250-M          DISCONNECT,RT ANGLE                     PC B $222.21 8.89% $202.45 See Labor Rate NA

PANDUIT   DR84                PANNET 7FT RACK, 19"/23" PC B $605.59 16.32% $506.75 See Labor Rate NA

PANDUIT   DRD284              
PANNET HINGED DOOR,2" X 84" FOR 

DR84
PC B $101.05 16.32% $84.56 See Labor Rate NA

PANDUIT   DRJ5E88TGBL         CAT5E DATA PATCH REPLMNT PC B $9.16 16.31% $7.67 See Labor Rate NA

PANDUIT   DRJ688TGBL          CAT6 DATA PATCH REPLMNT PC B $13.59 16.32% $11.37 See Labor Rate NA

PANDUIT   DRJ6X88TGBL         DP6 10 GIG REPLACEMENT PC B $19.80 16.32% $16.57 See Labor Rate NA

PANDUIT   DRLRB               
PANNET LADDER RACK BRACKET 

FOR DR84
PC B $163.80 16.32% $137.06 See Labor Rate NA

PANDUIT   DRWCIW-24           DATA PATCH REPLACEMEN PC B $0.56 16.46% $0.47 See Labor Rate NA

PANDUIT   DS1                 DUCT SEAL, 1 LB.                        PC B $3.69 16.70% $3.07 See Labor Rate NA

PANDUIT   DS110               NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-BR            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-BU            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-GR            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-IG            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-OR            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-RD            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-VL            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS110-YL            NON-ADH 110 BLOCK LABELS                PC B $332.41 14.99% $282.59 See Labor Rate NA

PANDUIT   DS5                 DUCT SEAL, 5 LBS.                       PC B $14.89 16.75% $12.40 See Labor Rate NA

PANDUIT   DSL110              110 BLOCK DESIGNATION                   PK B $3.95 14.99% $3.36 See Labor Rate NA

PANDUIT   DSL110BU            110 BLOCK DESIGNATION                   PK B $3.95 14.99% $3.36 See Labor Rate NA

PANDUIT   DSL110GR            110 BLOCK DESIGNATION                   PK B $3.95 14.99% $3.36 See Labor Rate NA

PANDUIT   DSL110OR            110 BLOCK DESIGNATION                   PK B $3.95 14.99% $3.36 See Labor Rate NA

PANDUIT   DSL110RD            110 BLOCK DESIGNATION                   PK B $3.95 14.99% $3.36 See Labor Rate NA

PANDUIT   DSL110YL            110 BLOCK DESIGNATION                   PK B $3.95 14.99% $3.36 See Labor Rate NA

PANDUIT   DSLGP               GIGA PUNCH LABEL STRIPS                 PK B $4.02 14.99% $3.42 See Labor Rate NA

PANDUIT   DSLGP9              GIGA PUNCH HI DENSITY LA                PK B $4.02 14.99% $3.42 See Labor Rate NA

PANDUIT   DT14EH-L0           DURA-TY CABLE TIE, 48"                  PC B $1,454.12 23.21% $1,116.62 See Labor Rate NA

PANDUIT   DT15EH-L0           DURA-TY CABLE TIE, 53"                  PC B $1,424.18 23.21% $1,093.63 See Labor Rate NA

PANDUIT   DT28EH-C0           DURA-TY CABLE TIE, 96"                  PC B $2,470.08 23.21% $1,896.78 See Labor Rate NA

PANDUIT   DT44EH-C0           DURA-TY CABLE TIE, 144"                 PC B $3,597.64 23.21% $2,762.63 See Labor Rate NA

PANDUIT   DT4EH-L0            *DURA-TY* CABLE TIE                     PC B $190.03 23.21% $145.92 See Labor Rate NA

PANDUIT   DT8EH-Q0            *DURA-TY* CABLE TIE                     PC B $358.42 23.21% $275.23 See Labor Rate NA

PANDUIT   DTHEH-Q0            *DURA-TY* HEADS                         PC B $64.15 23.21% $49.26 See Labor Rate NA

PANDUIT   DTHH-Q0             *DURA-TY* HEADS                         PC B $57.73 23.21% $44.33 See Labor Rate NA

PANDUIT   DTKEH-0             *DURA-TY* KIT - 25 DTHEH,               KT B $97.97 25.87% $72.62 See Labor Rate NA

PANDUIT   DTKH-0              *DURA-TY* KIT DTHH-Q0 DTRH-LR0          KT B $88.17 25.87% $65.36 See Labor Rate NA

PANDUIT   DTREH-LR0           *DURA-TY* STRAPPING                     RL B $37.30 8.90% $33.98 See Labor Rate NA

PANDUIT   DTRH-LR0            DURA-TY STRAPPING 50' ROLL              RL B $33.57 8.90% $30.58 See Labor Rate NA

PANDUIT   DV10-250-2K         DISCO FEMALE VINYL BARREL-              PC B $424.70 11.76% $374.77 See Labor Rate NA

PANDUIT   DV10-250C-2K        DISCO VNYL COMPRESSOR TAB               PC B $435.05 11.76% $383.90 See Labor Rate NA

PANDUIT   DV10-250C-D         DISCONNECT FEMALE VNL                   PC B $386.41 6.31% $362.01 See Labor Rate NA

PANDUIT   DV10-250-D          DISCONNECT,FEMLE VNL                    PC B $373.32 6.32% $349.74 See Labor Rate NA

PANDUIT   DV10-250-L          DISCONNECT,FEMLE VNL                    PC B $112.74 23.21% $86.57 See Labor Rate NA

PANDUIT   DV10-250M-2K        DISCO MALE VINYL BARREL INSUL-          PC B $420.68 11.76% $371.22 See Labor Rate NA

PANDUIT   DV10-250M-D         DISCONNECT, MALE VINYL                  PC B $474.52 7.64% $438.27 See Labor Rate NA

PANDUIT   DV10-250M-L         DISCONNECT,MALE VINYL                   PC B $105.89 24.60% $79.84 See Labor Rate NA

PANDUIT   DV10-250M-X         VINYL INSUL MALE DISC                   PC B $131.53 14.52% $112.43 See Labor Rate NA

PANDUIT   DV10-250-Q          DISCONNECT VINYL INS 12-1               PC B $114.98 23.21% $88.29 See Labor Rate NA

PANDUIT   DV10-250-X          VINYL INSUL DISC.                       PC B $131.53 14.52% $112.43 See Labor Rate NA

PANDUIT   DV14-145MB-3K       DISCO MALE BLADE ADAPTER-               PC B $224.16 11.76% $197.80 See Labor Rate NA

PANDUIT   DV14-145M-C         DISCONNECT MALE VNYL                    PC B $109.05 24.60% $82.23 See Labor Rate NA

PANDUIT   DV14-145M-M         DISCONNECT MALE VNYL                    PC B $204.67 7.64% $189.03 See Labor Rate NA
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PANDUIT   DV14-187B-3K        DISCO FEAMLE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV14-187B-C         DISCONNECT FEMALE VINYL                 PC B $85.58 24.60% $64.53 See Labor Rate NA

PANDUIT   DV14-187B-M         DISCONNECT FEMALE VINYL                 PC B $182.78 6.31% $171.24 See Labor Rate NA

PANDUIT   DV14-188B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV14-188B-C         DISCONNECT,FEMLE VNL                    PC B $85.58 24.60% $64.53 See Labor Rate NA

PANDUIT   DV14-188B-M         DISC. VINYL 2-PIECE                     PC B $182.78 6.31% $171.24 See Labor Rate NA

PANDUIT   DV14-205B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV14-205B-C         DISCONNECT FEMALE VINYL                 PC B $85.58 24.60% $64.53 See Labor Rate NA

PANDUIT   DV14-205B-M         DISCONNECT FEMALE VINYL                 PC B $175.75 6.32% $164.65 See Labor Rate NA

PANDUIT   DV14-206B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV14-206B-C         DISCONNECT, FEMALE VINYL                PC B $85.58 24.60% $64.53 See Labor Rate NA

PANDUIT   DV14-206B-M         DISCONNECT FEMALE VINYL                 PC B $175.75 6.32% $164.65 See Labor Rate NA

PANDUIT   DV14-250B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV14-250B-C         DISCONNECT,FEMLE VNL                    PC B $81.84 23.21% $62.85 See Labor Rate NA

PANDUIT   DV14-250B-L         DISCONNECT VINYL BUTTED -               PC B $83.50 23.21% $64.12 See Labor Rate NA

PANDUIT   DV14-250B-M         DISC. VINYL 2-PIECE                     PC B $182.78 6.31% $171.24 See Labor Rate NA

PANDUIT   DV14-250MB-3K       DISCO MALE VINYL BARREL INSUL-          PC B $230.13 11.76% $203.07 See Labor Rate NA

PANDUIT   DV14-250MB-C        DISCONNECT MALE VNYL -                  PC B $90.18 23.21% $69.25 See Labor Rate NA

PANDUIT   DV14-250MB-M        DISCONNECT MALE VNYL -                  PC B $206.83 7.64% $191.03 See Labor Rate NA

PANDUIT   DV14-250MB-X        VINYL INSUL MALE DISC                   PC B $107.69 14.52% $92.05 See Labor Rate NA

PANDUIT   DV14-250P-C         DISCONNECT PIGGYBACK                    PC B $169.13 23.21% $129.88 See Labor Rate NA

PANDUIT   DV14-250P-L         PIGGYBACK DISCONNECT, VIN               PC B $169.13 23.21% $129.88 See Labor Rate NA

PANDUIT   DV14-250P-M         DISCONNECT PIGGYBACK                    PC B $471.29 6.32% $441.53 See Labor Rate NA

PANDUIT   DV14-250P-X         VINYL INSUL PIGGYBACK DISC              PC B $172.64 14.52% $147.57 See Labor Rate NA

PANDUIT   DV18-145MB-3K       DISCO MALE BLADE ADAPTER-               PC B $224.16 11.76% $197.80 See Labor Rate NA

PANDUIT   DV18-145M-CY        DISCONNECT MALE VNYL                    PC B $109.05 24.60% $82.23 See Labor Rate NA

PANDUIT   DV18-145M-MY        DISC BLADE VINYL ROHS                   PC B $204.67 7.64% $189.03 See Labor Rate NA

PANDUIT   DV18-187B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV18-187B-CY        DISCONNECT FEMALE VINYL                 PC B $91.49 24.60% $68.98 See Labor Rate NA

PANDUIT   DV18-187B-MY        DISC VINYL BUTTED ROHS                  PC B $175.75 6.32% $164.65 See Labor Rate NA

PANDUIT   DV18-188B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV18-188B-CY        DISCONNECT FEMALE VINYL                 PC B $87.13 24.60% $65.70 See Labor Rate NA

PANDUIT   DV18-188B-MY        DISC VINYL BUTTED ROHS                  PC B $175.75 6.32% $164.65 See Labor Rate NA

PANDUIT   DV18-205B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV18-205B-CY        DISCONNECT FEMALE VINYL                 PC B $87.13 24.60% $65.70 See Labor Rate NA

PANDUIT   DV18-205B-MY        DISC VINYL BUTTED *ROHS*                PC B $175.75 6.32% $164.65 See Labor Rate NA

PANDUIT   DV18-206B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV18-206B-CY        DISCONNECT FEMALE VINYL                 PC B $87.13 24.60% $65.70 See Labor Rate NA

PANDUIT   DV18-206B-MY        DISC VINYL INSUL *ROHS*                 PC B $175.75 6.32% $164.65 See Labor Rate NA

PANDUIT   DV18-250B-3K        DISCO FEMALE VINYL BARREL-              PC B $215.08 11.76% $189.79 See Labor Rate NA

PANDUIT   DV18-250B-CY        DISCONNECT FEMALE VINYL                 PC B $83.33 23.21% $63.99 See Labor Rate NA

PANDUIT   DV18-250B-LY        DISCONNECT VINYL BUTTED                 PC B $84.93 23.21% $65.22 See Labor Rate NA

PANDUIT   DV18-250B-MY        DISC VINYL BUTTED *ROHS*                PC B $175.75 6.32% $164.65 See Labor Rate NA

PANDUIT   DV18-250MB-3K       DISCO MALE VINYL BARREL INS-            PC B $230.13 11.76% $203.07 See Labor Rate NA

PANDUIT   DV18-250MB-CY       DISCONNECT MALE BUTTED                  PC B $89.13 24.60% $67.20 See Labor Rate NA

PANDUIT   DV18-250MB-MY       DISC MALE VINYL BUTTED-                 PC B $216.69 7.64% $200.14 See Labor Rate NA

PANDUIT   DV18-250MB-XY       VINYL INSUL MALE DISC                   PC B $107.69 14.52% $92.05 See Labor Rate NA

PANDUIT   DV18-250P-CY        DISCONNECT PIGGYBACK                    PC B $169.13 23.21% $129.88 See Labor Rate NA

PANDUIT   DV18-250P-L         PIGGYBACK DISCONNECT, VIN               PC B $169.13 23.21% $129.88 See Labor Rate NA

PANDUIT   DV18-250P-MY        DISCONNECT PIGGYBACK                    PC B $466.77 6.31% $437.29 See Labor Rate NA

PANDUIT   DVF14-187-C         DISC VINYL BARREL INSUL-                PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF14-187-M         DISC VINYL INSUL BARREL-                PC B $256.94 6.31% $240.72 See Labor Rate NA

PANDUIT   DVF14-188-C         DISC VINYL BARREL INSUL-                PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF14-188-M         DISC VINYL BARREL INSUL-                PC B $256.94 6.31% $240.72 See Labor Rate NA

PANDUIT   DVF14-205-C         DISC VINYL BARREL INSUL-                PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF14-205-M         DISC VINYL BARREL INSUL -               PC B $256.94 6.31% $240.72 See Labor Rate NA

PANDUIT   DVF14-206-C         DISC VINYL BARREL INSUL-                PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF14-250-C         DISC VINYL BARREL INSUL-                PC B $98.42 24.60% $74.21 See Labor Rate NA

PANDUIT   DVF14-250-M         DISC VINYL INSUL BARREL-                PC B $256.94 6.31% $240.72 See Labor Rate NA

PANDUIT   DVF18-187-CY        DISC VINYL BARREL INSUL                 PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF18-187-MY        DISC VINYL FUNNEL *ROHS*                PC B $256.94 6.31% $240.72 See Labor Rate NA

PANDUIT   DVF18-188-CY        DISC VINYL BARREL INSUL                 PC B $106.02 23.21% $81.41 See Labor Rate NA
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PANDUIT   DVF18-188-MY        DISC VNYL INS FUNNEL ROHS               PC B $256.94 6.31% $240.72 See Labor Rate NA

PANDUIT   DVF18-205-CY        DISC VINYL BARREL INSUL                 PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF18-206-CY        DISC VINYL BARREL INSUL                 PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF18-250-CY        DISC VINYL BARREL INSUL                 PC B $110.86 24.60% $83.59 See Labor Rate NA

PANDUIT   DVF18-250-MY        DISC VINYL FUNNEL *ROHS*                PC B $268.63 6.32% $251.67 See Labor Rate NA

PANDUIT   E2X2BL6             DUCT,OPEN SLOT FT B $6.07 13.82% $5.23 See Labor Rate NA

PANDUIT   E2X2LG6             DUCT,OPEN SLOT FT B $6.07 13.82% $5.23 See Labor Rate NA

PANDUIT   E2X2OR6             DUCT,OPEN SLOT FT B $6.07 13.82% $5.23 See Labor Rate NA

PANDUIT   E2X2YL6             E DUCT-6FT. FT B $6.07 13.82% $5.23 See Labor Rate NA

PANDUIT   E4X4BL6             DUCT,OPEN SLOT FT B $12.78 13.82% $11.01 See Labor Rate NA

PANDUIT   E4X4LG6             DUCT,OPEN SLOT FT B $12.78 13.82% $11.01 See Labor Rate NA

PANDUIT   E4X4OR6             DUCT,OPEN SLOT FT B $12.78 13.82% $11.01 See Labor Rate NA

PANDUIT   E4X4YL6             E DUCT-6FT. FT B $12.78 13.82% $11.01 See Labor Rate NA

PANDUIT   ECF10EI-X           
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   ECF10IG-X           REPLACEMENT: ECF & CD10                 PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   ECF10IW-X           END CAP FOR LD10 & CD10                 PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   ECF10WH-X           LATCH DUCT FITTINGS                     PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   ECF3EI-E            
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ECF3IG-E            
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ECF3IW-E            
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ECF3WH-E            
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ECF5EI-E            END CAP FITTING TYPE L&C PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   ECF5IG-E            
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   ECF5IW-E            
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   ECF5WH-E            
END CAP FITTING FOR TYPE L & C 

RACEWAY  
PC B $1.41 15.50% $1.19 See Labor Rate NA

PANDUIT   ECFX10EI-X          EIA/TIA LD/CD10 END CAP                 PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ECFX10IG-X          EIA/TIA LD/CD10 END CAP                 PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ECFX10IW-X          EIA/TIA LD/CD10 END CAP                 PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ECFX10WH-X          EIA/TIA LD/CD10 END CAP                 PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ECFX3EI-X           EIA/TIA LD/CD3 END CAP                  PC B $1.55 15.47% $1.31 See Labor Rate NA

PANDUIT   ECFX3IG-X           EIA/TIA LD/CD3 END CAP                  PC B $1.55 15.47% $1.31 See Labor Rate NA

PANDUIT   ECFX3IW-X           EIA/TIA LD/CD3 END CAP                  PC B $1.55 15.47% $1.31 See Labor Rate NA

PANDUIT   ECFX3WH-X           EIA/TIA LD/CD3 END CAP                  PC B $1.55 15.47% $1.31 See Labor Rate NA

PANDUIT   ECFX5EI-X           EIA/TIA LD/CD5 END CAP                  PC B $1.67 15.40% $1.41 See Labor Rate NA

PANDUIT   ECFX5IG-X           EIA/TIA LD/CD5 END CAP                  PC B $1.67 15.40% $1.41 See Labor Rate NA

PANDUIT   ECFX5IW-X           EIA/TIA LD/CD5 END CAP                  PC B $1.67 15.40% $1.41 See Labor Rate NA

PANDUIT   ECFX5WH-X           EIA/TIA LD/CD5 END CAP                  PC B $1.67 15.40% $1.41 See Labor Rate NA

PANDUIT   ECPGEI              EXECUTIVE SERIES GFCI                   PC B $3.49 16.70% $2.91 See Labor Rate NA

PANDUIT   ECPGEI-2G           EXECUTIVE SERIES GFCI                   PC B $4.73 16.73% $3.94 See Labor Rate NA

PANDUIT   ECPGIG              EXECUTIVE SERIES GFCI                   PC B $3.49 16.70% $2.91 See Labor Rate NA

PANDUIT   ECPGIW              EXECUTIVE SERIES GFCI                   PC B $3.49 16.70% $2.91 See Labor Rate NA

PANDUIT   ECPGIW-2G           EXECUTIVE SERIES GFCI                   PC B $4.73 16.73% $3.94 See Labor Rate NA

PANDUIT   ECPGWH              EXECUTIVE SERIES GFCI                   PC B $3.49 16.70% $2.91 See Labor Rate NA

PANDUIT   ECPGWH-2G           EXECUTIVE SERIES GFCI                   PC B $4.73 16.73% $3.94 See Labor Rate NA

PANDUIT   EDU20EI-X           DUPLEX 20 AMP OUTLET                    PC B $8.84 15.46% $7.47 See Labor Rate NA

PANDUIT   EDU20IW-X           DUPLEX 20 AMP OUTLET                    PC B $8.84 15.46% $7.47 See Labor Rate NA

PANDUIT   EDU20WH-X           DUPLEX 20 AMP OUTLET                    PC B $8.84 15.46% $7.47 See Labor Rate NA

PANDUIT   EEFXEI              LD2P10 ENTRANCE END                     PC B $13.27 15.44% $11.22 See Labor Rate NA

PANDUIT   EEFXIG              LD2P10 ENTRANCE END                     PC B $13.27 15.44% $11.22 See Labor Rate NA

PANDUIT   EEFXIW              LD2P10 ENTRANCE END                     PC B $13.27 15.44% $11.22 See Labor Rate NA

PANDUIT   EEFXWH              LD2P10 ENTRANCE END                     PC B $13.27 15.44% $11.22 See Labor Rate NA

PANDUIT   EFPK102G-X          LABEL/PLASTIC COVER/SCREW PC B $1.04 16.17% $0.87 See Labor Rate NA

PANDUIT   EFPK102G-XY         LABEL/PLASTIC COVER/SCREW PC B $1.04 16.17% $0.87 See Labor Rate NA

PANDUIT   EFPK-XY             EXEC. FP KIT-SCREWS/LABEL PC B $0.70 16.21% $0.59 See Labor Rate NA
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PANDUIT   EFPL-1              EXECUTIVE FACE PLATE                    PC B $92.17 14.99% $78.35 See Labor Rate NA

PANDUIT   EFPL-BU-1           EXECUTIVE FACE PLATE                    PC B $104.54 14.99% $88.87 See Labor Rate NA

PANDUIT   EFPT-1              NON-ADH TAB FOR SINGLE                  PC B $68.94 14.99% $58.61 See Labor Rate NA

PANDUIT   EFPT10-1            NON-ADH TAB FOR DOUBLE                  PC B $107.34 14.99% $91.25 See Labor Rate NA

PANDUIT   EGJT                ENHANCED GIG-TX JACK TOOL PC B $3.20 16.27% $2.68 See Labor Rate NA

PANDUIT   EGU20IW-X           GFCI OUTLET                             PC B $48.19 15.44% $40.75 See Labor Rate NA

PANDUIT   EMA-X               EMA EPOXY                               PC B $6.60 24.62% $4.98 See Labor Rate NA

PANDUIT   EMS-A-C             EPOXY APPLIED MOUNT                     PC B $115.00 24.60% $86.71 See Labor Rate NA

PANDUIT   EMS-A-C0            EPOXY APPLIED MOUNT                     PC B $126.55 24.60% $95.42 See Labor Rate NA

PANDUIT   EMS-A-D             EPOXY APPLIED MOUNT                     PC B $469.59 9.79% $423.61 See Labor Rate NA

PANDUIT   EMS-A-D0            EPOXY APPLIED MOUNT                     PC B $539.69 9.79% $486.84 See Labor Rate NA

PANDUIT   EMSK12-4-12-X0      EPOXY MOUNT KIT                         PC B $41.04 25.87% $30.42 See Labor Rate NA

PANDUIT   EMSK3-1-3-0         EPOXY MOUNT KIT                         PC B $7.83 2.63% $7.62 See Labor Rate NA

PANDUIT   EMSK3-1-X0          EPOXY MOUNT KIT                         PC B $11.06 24.60% $8.34 See Labor Rate NA

PANDUIT   ER.5-E4-X           PB ELASTIC RETAINER                     PC B $11.66 6.64% $10.89 See Labor Rate NA

PANDUIT   ER1.25-E4-X         PB ELASTIC RETAINER                     PC B $12.00 6.67% $11.20 See Labor Rate NA

PANDUIT   ERT2M-C20           ELASTOMERIC CABLE TIE                   PC B $143.62 23.21% $110.29 See Labor Rate NA

PANDUIT   ERT3M-C20           ELASTOMERIC CABLE TIE, RE               PC B $238.01 23.21% $182.77 See Labor Rate NA

PANDUIT   ERT4.5M-C20         ELASTOMERIC CABLE TIE, RE               PC B $418.05 23.21% $321.02 See Labor Rate NA

PANDUIT   ERU20EI-X           RECTANGULAR DUPLEX                      PC B $10.91 15.44% $9.23 See Labor Rate NA

PANDUIT   ERU20IW-X           RECTANGULAR DUPLEX                      PC B $10.91 15.44% $9.23 See Labor Rate NA

PANDUIT   ERU20WH-X           RECTANGULAR DUPLEX                      PC B $10.91 15.44% $9.23 See Labor Rate NA

PANDUIT   ETU20IW-X           SURGE SUPPRESSOR                        PC B $101.06 15.44% $85.45 See Labor Rate NA

PANDUIT   F.5X.5LG6           F DUCT, SLOTTED WALL                    FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   F.5X.5LG6-A         
F DUCT, SLOTTED WALL/WITH 

ADHESIVE      
FT B $4.55 21.34% $3.58 See Labor Rate NA

PANDUIT   F.5X.5WH6           F DUCT, SLOTTED WALL                    FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   F.5X1LG6            F DUCT, SLOTTED WALL                    FT B $4.24 21.34% $3.34 See Labor Rate NA

PANDUIT   F.5X1LG6-A          
F DUCT, SLOTTED WALL/WITH 

ADHESIVE      
FT B $5.24 21.39% $4.12 See Labor Rate NA

PANDUIT   F.5X1WH6            F DUCT, SLOTTED WALL                    FT B $4.24 21.34% $3.34 See Labor Rate NA

PANDUIT   F.75X.75LG6         F DUCT, SLOTTED WALL                    FT B $4.24 21.34% $3.34 See Labor Rate NA

PANDUIT   F.75X.75LG6-A       
F DUCT, SLOTTED WALL/WITH 

ADHESIVE      
FT B $5.28 21.38% $4.15 See Labor Rate NA

PANDUIT   F.75X.75WH6         F DUCT, SLOTTED WALL                    FT B $4.24 21.34% $3.34 See Labor Rate NA

PANDUIT   F.75X1.5LG6         F DUCT, SLOTTED WALL                    FT B $5.65 21.36% $4.44 See Labor Rate NA

PANDUIT   F.75X1.5LG6-A       
F DUCT, SLOTTED WALL/WITH 

ADHESIVE      
FT B $6.62 21.35% $5.21 See Labor Rate NA

PANDUIT   F.75X1.5WH6         F DUCT, SLOTTED WALL                    FT B $5.65 21.36% $4.44 See Labor Rate NA

PANDUIT   F1.5X1.5IB6         NARROW FINGER FLUSH COVER               FT B $6.19 21.37% $4.87 See Labor Rate NA

PANDUIT   F1.5X1.5LG6         F DUCT                                  FT B $6.19 21.37% $4.87 See Labor Rate NA

PANDUIT   F1.5X1.5LG6-A       EUROPEAN STYLE DUCT                     FT B $7.16 21.36% $5.63 See Labor Rate NA

PANDUIT   F1.5X1.5WH6         F DUCT                                  FT B $6.19 21.37% $4.87 See Labor Rate NA

PANDUIT   F1.5X1LG6           F DUCT                                  FT B $5.20 21.39% $4.09 See Labor Rate NA

PANDUIT   F1.5X1LG6-A         EUROPEAN STYLE DUCT                     FT B $6.27 21.36% $4.93 See Labor Rate NA

PANDUIT   F1.5X1WH6           F DUCT                                  FT B $5.20 21.39% $4.09 See Labor Rate NA

PANDUIT   F1.5X2IB6           NARROW FINGER FLUSH COVER               FT B $6.75 21.38% $5.31 See Labor Rate NA

PANDUIT   F1.5X2LG6           F DUCT                                  FT B $6.75 21.38% $5.31 See Labor Rate NA

PANDUIT   F1.5X2LG6-A         EUROPEAN STYLE DUCT                     FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   F1.5X2WH6           F DUCT                                  FT B $6.75 21.38% $5.31 See Labor Rate NA

PANDUIT   F1.5X3IB6           NARROW FINGER FLUSH COVER               FT B $8.40 21.35% $6.61 See Labor Rate NA

PANDUIT   F1.5X3LG6           F DUCT                                  FT B $8.40 21.35% $6.61 See Labor Rate NA

PANDUIT   F1.5X3LG6-A         EUROPEAN STYLE DUCT                     FT B $9.32 21.39% $7.33 See Labor Rate NA

PANDUIT   F1.5X3WH6           F DUCT                                  FT B $8.40 21.35% $6.61 See Labor Rate NA

PANDUIT   F1.5X3WH6-A         EUROPEAN STYLE DUCT                     FT B $9.44 21.37% $7.42 See Labor Rate NA

PANDUIT   F1.5X4IB6           NARROW FINGER FLUSH COVER               FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   F1.5X4LG6           F DUCT                                  FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   F1.5X4LG6-A         EUROPEAN STYLE DUCT                     FT B $11.03 21.36% $8.67 See Labor Rate NA

PANDUIT   F1.5X4WH6           F DUCT                                  FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   F1.5X4WH6-A         EUROPEAN STYLE DUCT                     FT B $11.03 21.36% $8.67 See Labor Rate NA

PANDUIT   F100X150AJC         P1 CASSETTE, FLAG LABEL,                PC B $43.89 9.79% $39.59 See Labor Rate NA

PANDUIT   F14PN-L             PLASTIC BOLT & STUD NUT PC B $0.39 15.73% $0.33 See Labor Rate NA
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PANDUIT   F14PWN-L            PLASTIC BOLT & STUD NUT PC B $0.44 15.44% $0.37 See Labor Rate NA

PANDUIT   F1X1.5IB6           NARROW FINGER FLUSH COVER               FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   F1X1.5LG6           F DUCT                                  FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   F1X1.5LG6-A         EUROPEAN STYLE DUCT                     FT B $7.31 21.38% $5.75 See Labor Rate NA

PANDUIT   F1X1.5WH6           F DUCT                                  FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   F1X1IB6             NARROW FINGER FLUSH COVER               FT B $4.49 21.35% $3.53 See Labor Rate NA

PANDUIT   F1X1LG6             F DUCT                                  FT B $4.49 21.35% $3.53 See Labor Rate NA

PANDUIT   F1X1LG6-A           EUROPEAN STYLE DUCT                     FT B $5.63 21.36% $4.43 See Labor Rate NA

PANDUIT   F1X1WH6             F DUCT                                  FT B $4.49 21.35% $3.53 See Labor Rate NA

PANDUIT   F1X2IB6             NARROW FINGER FLUSH COVER               FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   F1X2LG6             F DUCT                                  FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   F1X2LG6-A           EUROPEAN STYLE DUCT                     FT B $7.12 21.36% $5.60 See Labor Rate NA

PANDUIT   F1X2WH6             F DUCT                                  FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   F1X2WH6-A           EUROPEAN STYLE DUCT                     FT B $7.33 21.38% $5.76 See Labor Rate NA

PANDUIT   F1X3IB6             NARROW FINGER FLUSH COVER               FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   F1X3LG6             F DUCT                                  FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   F1X3LG6-A           EUROPEAN STYLE DUCT                     FT B $9.07 21.38% $7.13 See Labor Rate NA

PANDUIT   F1X3WH6             F DUCT                                  FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   F1X3WH6-A           EUROPEAN STYLE DUCT                     FT B $9.07 21.38% $7.13 See Labor Rate NA

PANDUIT   F1X4IB6             NARROW FINGER FLUSH COVER               FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   F1X4LG6             F DUCT                                  FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   F1X4LG6-A           EUROPEAN STYLE DUCT                     FT B $11.20 21.37% $8.81 See Labor Rate NA

PANDUIT   F1X4WH6             F DUCT                                  FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   F1X4WH6-A           EUROPEAN STYLE DUCT                     FT B $11.20 21.37% $8.81 See Labor Rate NA

PANDUIT   F2.5X3LG6           G-DUCT, SLOTTED                         FT B $9.29 21.35% $7.31 See Labor Rate NA

PANDUIT   F2.5X3WH6           G-DUCT, SLOTTED                         FT B $9.29 21.35% $7.31 See Labor Rate NA

PANDUIT   F250BT-C            BUILD-UP TUBING FOR 250UM PC B $0.36 16.32% $0.30 See Labor Rate NA

PANDUIT   F2PCLB12            LADDER BRKT/THREADED ROD PC B $17.48 7.96% $16.09 See Labor Rate NA

PANDUIT   F2PCLB58            LADDER BRKT/THREADED ROD PC B $17.48 7.96% $16.09 See Labor Rate NA

PANDUIT   F2X1.5LG6           F DUCT                                  FT B $6.58 21.35% $5.17 See Labor Rate NA

PANDUIT   F2X1.5LG6-A         EUROPEAN STYLE DUCT                     FT B $7.89 21.38% $6.20 See Labor Rate NA

PANDUIT   F2X1.5WH6           F DUCT                                  FT B $6.58 21.35% $5.17 See Labor Rate NA

PANDUIT   F2X1LG6             F DUCT                                  FT B $6.00 21.35% $4.72 See Labor Rate NA

PANDUIT   F2X1LG6-A           EUROPEAN STYLE DUCT                     FT B $7.39 21.37% $5.81 See Labor Rate NA

PANDUIT   F2X1WH6             F DUCT                                  FT B $6.00 21.35% $4.72 See Labor Rate NA

PANDUIT   F2X2IB6             NARROW FINGER FLUSH COVER               FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   F2X2LG6             F DUCT                                  FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   F2X2LG6-A           EUROPEAN STYLE DUCT                     FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   F2X2WH6             F DUCT                                  FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   F2X2WH6-A           EUROPEAN STYLE DUCT                     FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   F2X3IB6             NARROW FINGER FLUSH COVER               FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   F2X3LG6             F DUCT                                  FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   F2X3LG6-A           EUROPEAN STYLE DUCT                     FT B $9.98 21.38% $7.85 See Labor Rate NA

PANDUIT   F2X3WH6             F DUCT                                  FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   F2X3WH6-A           EUROPEAN STYLE DUCT                     FT B $9.98 21.38% $7.85 See Labor Rate NA

PANDUIT   F2X4IB6             NARROW FINGER FLUSH COVER               FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   F2X4LG6             F DUCT                                  FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   F2X4LG6-A           EUROPEAN STYLE DUCT                     FT B $11.78 21.37% $9.26 See Labor Rate NA

PANDUIT   F2X4WH6             F DUCT                                  FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   F2X4WH6-A           EUROPEAN STYLE DUCT                     FT B $12.13 21.37% $9.54 See Labor Rate NA

PANDUIT   F2X5LG6             F DUCT                                  FT B $14.63 21.36% $11.51 See Labor Rate NA

PANDUIT   F2X5LG6-A           EUROPEAN STYLE DUCT                     FT B $16.23 21.37% $12.76 See Labor Rate NA

PANDUIT   F2X5WH6             F DUCT                                  FT B $14.63 21.36% $11.51 See Labor Rate NA

PANDUIT   F3X1LG6             F DUCT                                  FT B $6.89 21.35% $5.42 See Labor Rate NA

PANDUIT   F3X1LG6-A           EUROPEAN STYLE DUCT                     FT B $8.26 21.37% $6.49 See Labor Rate NA

PANDUIT   F3X1WH6             F DUCT                                  FT B $6.89 21.35% $5.42 See Labor Rate NA

PANDUIT   F3X2LG6             F DUCT                                  FT B $8.22 21.38% $6.46 See Labor Rate NA

PANDUIT   F3X2LG6-A           EUROPEAN STYLE DUCT                     FT B $9.65 21.38% $7.59 See Labor Rate NA

PANDUIT   F3X2WH6             F DUCT                                  FT B $8.22 21.38% $6.46 See Labor Rate NA

PANDUIT   F3X3IB6             NARROW FINGER DUCT COVER                FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   F3X3LG6             F DUCT                                  FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   F3X3LG6-A           EUROPEAN STYLE DUCT                     FT B $11.39 21.38% $8.95 See Labor Rate NA
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PANDUIT   F3X3WH6             F DUCT                                  FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   F3X3WH6-A           EUROPEAN STYLE DUCT                     FT B $11.39 21.38% $8.95 See Labor Rate NA

PANDUIT   F3X4IB6             NARROW FINGER FLUSH COVER               FT B $12.42 21.37% $9.77 See Labor Rate NA

PANDUIT   F3X4LG6             F DUCT                                  FT B $12.42 21.37% $9.77 See Labor Rate NA

PANDUIT   F3X4LG6-A           EUROPEAN STYLE DUCT                     FT B $14.24 21.36% $11.20 See Labor Rate NA

PANDUIT   F3X4WH6             F DUCT                                  FT B $12.42 21.37% $9.77 See Labor Rate NA

PANDUIT   F3X4WH6-A           EUROPEAN STYLE DUCT                     FT B $14.12 21.37% $11.10 See Labor Rate NA

PANDUIT   F3X5LG6             F DUCT                                  FT B $16.44 21.38% $12.93 See Labor Rate NA

PANDUIT   F3X5LG6-A           EUROPEAN STYLE DUCT                     FT B $18.77 21.36% $14.76 See Labor Rate NA

PANDUIT   F3X5WH6             F DUCT                                  FT B $16.44 21.38% $12.93 See Labor Rate NA

PANDUIT   F4X2LG6             F DUCT                                  FT B $9.60 21.35% $7.55 See Labor Rate NA

PANDUIT   F4X2LG6-A           EUROPEAN STYLE DUCT                     FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   F4X2WH6             F DUCT                                  FT B $9.60 21.35% $7.55 See Labor Rate NA

PANDUIT   F4X3IB6             NARROW FINGER FLUSH COVER               FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   F4X3LG6             F DUCT                                  FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   F4X3LG6-A           EUROPEAN STYLE DUCT                     FT B $12.48 21.36% $9.81 See Labor Rate NA

PANDUIT   F4X3WH6             F DUCT                                  FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   F4X3WH6-A           EUROPEAN STYLE DUCT                     FT B $12.48 21.36% $9.81 See Labor Rate NA

PANDUIT   F4X4IB6             NARROW FINGER FLUSH COVER               FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   F4X4LG6             F DUCT                                  FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   F4X4LG6-A           EUROPEAN STYLE DUCT                     FT B $15.07 21.37% $11.85 See Labor Rate NA

PANDUIT   F4X4WH6             F DUCT                                  FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   F4X4WH6-A           EUROPEAN STYLE DUCT                     FT B $15.07 21.37% $11.85 See Labor Rate NA

PANDUIT   F4X5LG6             F DUCT                                  FT B $19.27 21.36% $15.15 See Labor Rate NA

PANDUIT   F4X5LG6-A           EUROPEAN STYLE DUCT                     FT B $21.22 21.37% $16.69 See Labor Rate NA

PANDUIT   F4X5WH6             F DUCT                                  FT B $19.27 21.36% $15.15 See Labor Rate NA

PANDUIT   F512D5-5M10         MTP-MTP PATCH CORD, 10M PC B $406.62 16.32% $340.25 See Labor Rate NA

PANDUIT   F512D5-5M10Y        MTP-MTP PATCH CORD, 10M PC B $406.62 16.32% $340.25 See Labor Rate NA

PANDUIT   F512D5-5M15Y        50UM MTP TO MTP 15 METER PC B $452.52 16.32% $378.66 See Labor Rate NA

PANDUIT   F512D5-5M1Y         MTP-MTP PATCH CORD, 1M PC B $324.00 16.32% $271.12 See Labor Rate NA

PANDUIT   F512D5-5M20Y        50UM MTP TO MTP 20 METER PC B $498.42 16.32% $417.07 See Labor Rate NA

PANDUIT   F512D5-5M25         50UM MTP TO MTP 25 METER PC B $544.32 16.32% $455.48 See Labor Rate NA

PANDUIT   F512D5-5M25Y        50UM MTP TO MTP 25 METER PC B $544.32 16.32% $455.48 See Labor Rate NA

PANDUIT   F512D5-5M2Y         MTP-MTP PATCH CORD, 2M PC B $333.18 16.32% $278.80 See Labor Rate NA

PANDUIT   F512D5-5M30Y        50UM MTP TO MTP 30 METER PC B $590.22 16.32% $493.88 See Labor Rate NA

PANDUIT   F512D5-5M3Y         MTP-MTP PATCH CORD, 3M PC B $342.36 16.32% $286.48 See Labor Rate NA

PANDUIT   F512D5-5M4Y         MTP-MTP PATCH CORD, 4M PC B $351.54 16.32% $294.16 See Labor Rate NA

PANDUIT   F512D5-5M5Y         MTP-MTP PATCH CORD, 5M PC B $360.72 16.32% $301.84 See Labor Rate NA

PANDUIT   F512D5-5M6Y         50UM MTP TO MTP 6 METER P PC B $369.90 16.32% $309.52 See Labor Rate NA

PANDUIT   F512D5-5M7Y         50UM MTP TO MTP 7 METER P PC B $379.08 16.32% $317.21 See Labor Rate NA

PANDUIT   F512D5-5M8Y         50UM MTP TO MTP 8 METER P PC B $388.26 16.32% $324.89 See Labor Rate NA

PANDUIT   F512D5-5M9Y         50UM MTP TO MTP 9 METER P PC B $397.44 16.32% $332.57 See Labor Rate NA

PANDUIT   F5B10A-NM1          LC (KEYED A - BLACK) TO P PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F5B10A-NM10         LC (KEYED A - BLACK) TO P PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F5B10A-NM15         LC (KEYED A - BLACK) TO P PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F5B10A-NM2          LC (KEYED A - BLACK) TO P PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F5B10A-NM20         LC (KEYED A - BLACK) TO P PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F5B10A-NM3          LC (KEYED A - BLACK) TO P PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F5B10A-NM30         LC (KEYED A - BLACK) TO P PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F5B10A-NM4          LC (KEYED A - BLACK) TO P PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F5B10A-NM5          LC (KEYED A - BLACK) TO P PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F5B10A-NM6          LC (KEYED A - BLACK) TO P PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F5B10A-NM7          LC (KEYED A - BLACK) TO P PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F5B10A-NM8          LC (KEYED A - BLACK) TO P PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F5B10A-NM9          LC (KEYED A - BLACK) TO P PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F5B10B-NM1          KEYED LC (VER B) TO PIGTA PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F5B10B-NM10         KEYED LC (VER B) TO PIGTA PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F5B10B-NM15         KEYED LC (VER B) TO PIGTA PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F5B10B-NM2          KEYED LC (VER B) TO PIGTA PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F5B10B-NM20         KEYED LC (VER B) TO PIGTA PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F5B10B-NM3          KEYED LC (VER B) TO PIGTA PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F5B10B-NM30         KEYED LC (VER B) TO PIGTA PC B $48.15 16.32% $40.29 See Labor Rate NA
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PANDUIT   F5B10B-NM4          KEYED LC (VER B) TO PIGTA PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F5B10B-NM5          KEYED LC (VER B) TO PIGTA PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F5B10B-NM6          KEYED LC (VER B) TO PIGTA PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F5B10B-NM7          KEYED LC (VER B) TO PIGTA PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F5B10B-NM8          KEYED LC (VER B) TO PIGTA PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F5B10B-NM9          KEYED LC (VER B) TO PIGTA PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F5B10C-NM1          LC (KEYED C - GREEN) TO P PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F5B10C-NM10         LC (KEYED C - GREEN) TO P PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F5B10C-NM15         LC (KEYED C - GREEN) TO P PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F5B10C-NM2          LC (KEYED C - GREEN) TO P PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F5B10C-NM20         LC (KEYED C - GREEN) TO P PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F5B10C-NM3          LC (KEYED C - GREEN) TO P PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F5B10C-NM30         LC (KEYED C - GREEN) TO P PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F5B10C-NM4          LC (KEYED C - GREEN) TO P PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F5B10C-NM5          LC (KEYED C - GREEN) TO P PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F5B10C-NM6          LC (KEYED C - GREEN) TO P PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F5B10C-NM7          LC (KEYED C - GREEN) TO P PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F5B10C-NM8          LC (KEYED C - GREEN) TO P PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F5B10C-NM9          LC (KEYED C - GREEN) TO P PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F5B10D-NM1          LC (KEYED D - YELLOW) TO PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F5B10D-NM10         LC (KEYED D - YELLOW) TO PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F5B10D-NM15         LC (KEYED D - YELLOW) TO PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F5B10D-NM2          LC (KEYED D - YELLOW) TO PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F5B10D-NM20         LC (KEYED D - YELLOW) TO PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F5B10D-NM3          LC (KEYED D - YELLOW) TO PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F5B10D-NM30         LC (KEYED D - YELLOW) TO PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F5B10D-NM4          LC (KEYED D - YELLOW) TO PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F5B10D-NM5          LC (KEYED D - YELLOW) TO PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F5B10D-NM6          LC (KEYED D - YELLOW) TO PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F5B10D-NM7          LC (KEYED D - YELLOW) TO PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F5B10D-NM8          LC (KEYED D - YELLOW) TO PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F5B10D-NM9          LC (KEYED D - YELLOW) TO PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F5B10E-NM1          LC (KEYED E - ORANGE) TO PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F5B10E-NM10         LC (KEYED E - ORANGE) TO PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F5B10E-NM15         LC (KEYED E - ORANGE) TO PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F5B10E-NM2          LC (KEYED E - ORANGE) TO PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F5B10E-NM20         LC (KEYED E - ORANGE) TO PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F5B10E-NM3          LC (KEYED E - ORANGE) TO PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F5B10E-NM30         LC (KEYED E - ORANGE) TO PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F5B10E-NM4          LC (KEYED E - ORANGE) TO PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F5B10E-NM5          LC (KEYED E - ORANGE) TO PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F5B10E-NM6          LC (KEYED E - ORANGE) TO PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F5B10E-NM7          LC (KEYED E - ORANGE) TO PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F5B10E-NM8          LC (KEYED E - ORANGE) TO PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F5B10E-NM9          LC (KEYED E - ORANGE) TO PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F5B10F-NM1          LC (KEYED F - DARK BLUE) PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F5B10F-NM10         LC (KEYED F - DARK BLUE) PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F5B10F-NM15         LC (KEYED F - DARK BLUE) PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F5B10F-NM2          LC (KEYED F - DARK BLUE) PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F5B10F-NM20         LC (KEYED F - DARK BLUE) PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F5B10F-NM3          LC (KEYED F - DARK BLUE) PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F5B10F-NM30         LC (KEYED F - DARK BLUE) PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F5B10F-NM4          LC (KEYED F - DARK BLUE) PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F5B10F-NM5          LC (KEYED F - DARK BLUE) PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F5B10F-NM6          LC (KEYED F - DARK BLUE) PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F5B10F-NM7          LC (KEYED F - DARK BLUE) PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F5B10F-NM8          LC (KEYED F - DARK BLUE) PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F5B10F-NM9          LC (KEYED F - DARK BLUE) PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F5B10-NM1Y          LC-PIGTAIL FIBER P/C MM PC B $21.85 16.32% $18.28 See Labor Rate NA

PANDUIT   F5B10-NM2Y          LC-PIGTAIL FIBER P/C MM PC B $22.61 16.33% $18.92 See Labor Rate NA

PANDUIT   F5B10-NM3Y          LC-PIGTAIL FIBER P/C MM PC B $23.36 16.32% $19.55 See Labor Rate NA

PANDUIT   F5B3-NM1Y           50/125UM BUFFERED SC PC B $14.62 16.33% $12.23 See Labor Rate NA
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PANDUIT   F5B3-NM2Y           50/125UM BUFFERED SC PC B $15.28 16.32% $12.79 See Labor Rate NA

PANDUIT   F5B3-NM3Y           50/125UM BUFFERED SC PC B $16.16 16.31% $13.52 See Labor Rate NA

PANDUIT   F5B4-NM10Y          P-C FC PIGTAIL BUFFERED/SIMPLEX PC B $35.71 16.32% $29.88 See Labor Rate NA

PANDUIT   F5B4-NM1Y           P-C FC PIGTAIL BUFFERED/SIMPLEX PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   F5B4-NM2Y           P-C FC PIGTAIL BUFFERED/SIMPLEX PC B $33.03 16.32% $27.64 See Labor Rate NA

PANDUIT   F5B4-NM3Y           P-C FC PIGTAIL BUFFERED/SIMPLEX PC B $33.37 16.32% $27.92 See Labor Rate NA

PANDUIT   F5B6J-NM1Y          P-C JACK TO BU/PIGTAIL PC B $32.90 16.32% $27.53 See Labor Rate NA

PANDUIT   F5B6J-NM2Y          P-C JACK TO BU/PIGTAIL PC B $34.40 16.32% $28.78 See Labor Rate NA

PANDUIT   F5B6J-NM3Y          50/125UM FJ JACK MODULE PC B $35.87 16.32% $30.02 See Labor Rate NA

PANDUIT   F5D2-2M1            P-C ST TO ST 50UM DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F5D2-2M10Y          PATCH CORD ST TO ST 50UM PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F5D2-2M15Y          ST-ST 50UM RISER DUPLEX 1 PC B $72.00 16.32% $60.25 See Labor Rate NA

PANDUIT   F5D2-2M1Y           P-C ST TO ST 50UM DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F5D2-2M20Y          ST-ST 50UM RISER DUPLEX 2 PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   F5D2-2M25Y          ST-ST 50UM RISER DUPLEX 2 PC B $90.00 16.32% $75.31 See Labor Rate NA

PANDUIT   F5D2-2M2Y           P-C ST TO ST 50UM DUPLEX PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F5D2-2M30Y          ST-ST 50UM RISER DUPLEX 3 PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F5D2-2M3Y           P-C ST TO ST 50UM DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F5D2-2M4Y           ST-ST 50UM RISER DUPLEX 4 PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F5D2-2M5Y           P-C ST TO ST 50UM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F5D2-2M6Y           ST-ST 50UM RISER DUPLEX 6 PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5D2-2M7Y           ST-ST 50UM RISER DUPLEX 7 PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5D2-2M8Y           ST-ST 50UM RISER DUPLEX 8 PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5D2-2M9Y           ST-ST 50UM RISER DUPLEX 9 PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F5D2-3M1            P-C ST TO SC 50UM DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F5D2-3M10Y          P-C ST TO SC 50UM DUPLEX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F5D2-3M15Y          ST-SC  50UM RISER DUPLEX PC B $70.20 16.32% $58.74 See Labor Rate NA

PANDUIT   F5D2-3M1Y           P-C ST TO SC 50UM DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F5D2-3M2            P-C ST TO SC 50UM DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F5D2-3M20Y          ST-SC  50UM RISER DUPLEX PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F5D2-3M25Y          ST-SC  50UM RISER DUPLEX PC B $88.20 16.32% $73.80 See Labor Rate NA

PANDUIT   F5D2-3M2Y           P-C ST TO SC 50UM DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F5D2-3M30Y          ST-SC  50UM RISER DUPLEX PC B $97.20 16.32% $81.33 See Labor Rate NA

PANDUIT   F5D2-3M3Y           P-C ST TO SC 50UM DUPLEX PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F5D2-3M4Y           ST-SC  50UM RISER DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F5D2-3M5            P-C ST TO SC 50UM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F5D2-3M5Y           P-C ST TO SC 50UM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F5D2-3M6Y           ST-SC  50UM RISER DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F5D2-3M7Y           ST-SC  50UM RISER DUPLEX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5D2-3M8Y           ST-SC  50UM RISER DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5D2-3M9Y           ST-SC  50UM RISER DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5D2-4M10Y          P-C ST TO FC 50UM DUPLEX PC B $72.61 16.32% $60.76 See Labor Rate NA

PANDUIT   F5D2-4M1Y           P-C ST TO FC 50UM DUPLEX PC B $56.41 16.32% $47.20 See Labor Rate NA

PANDUIT   F5D2-4M2Y           P-C ST TO FC 50UM DUPLEX PC B $58.21 16.32% $48.71 See Labor Rate NA

PANDUIT   F5D2-4M3Y           P-C ST TO FC 50UM DUPLEX PC B $60.01 16.32% $50.22 See Labor Rate NA

PANDUIT   F5D3-3M1            P-C SC TO SC 50UM DUPLEX PC B $43.20 16.32% $36.15 See Labor Rate NA

PANDUIT   F5D3-3M10           P-C SC TO SC 50UM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5D3-3M10Y          P-C SC TO SC 50UM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5D3-3M15           50/125UM DUPLEX SC-SC PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F5D3-3M15Y          50/125UM DUPLEX SC-SC PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F5D3-3M1Y           P-C SC TO SC 50UM DUPLEX PC B $43.20 16.32% $36.15 See Labor Rate NA

PANDUIT   F5D3-3M2            P-C SC TO SC 50UM DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F5D3-3M20Y          50/125UM DUPLEX SC-SC PC B $77.40 16.32% $64.77 See Labor Rate NA

PANDUIT   F5D3-3M25Y          50/125UM DUPLEX SC-SC PC B $86.40 16.32% $72.30 See Labor Rate NA

PANDUIT   F5D3-3M2Y           P-C SC TO SC 50UM DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F5D3-3M3            P-C SC TO SC 50UM DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F5D3-3M30Y          50/125UM DUPLEX SC-SC PC B $95.40 16.32% $79.83 See Labor Rate NA

PANDUIT   F5D3-3M3Y           P-C SC TO SC 50UM DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F5D3-3M4Y           50/125UM DUPLEX SC-SC PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F5D3-3M5            P-C SC TO SC 50UM DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F5D3-3M5Y           P-C SC TO SC 50UM DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F5D3-3M6Y           50/125UM DUPLEX SC-SC PC B $52.20 16.32% $43.68 See Labor Rate NA
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PANDUIT   F5D3-3M7Y           50/125UM DUPLEX SC-SC PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F5D3-3M8Y           50/125UM DUPLEX SC-SC PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5D3-3M9Y           50/125UM DUPLEX SC-SC PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5D3-4M10Y          P-C SC TO FC 50UM DUPLEX PC B $70.81 16.32% $59.25 See Labor Rate NA

PANDUIT   F5D3-4M1Y           P-C SC TO FC 50UM DUPLEX PC B $54.61 16.32% $45.70 See Labor Rate NA

PANDUIT   F5D3-4M2Y           P-C SC TO FC 50UM DUPLEX PC B $56.41 16.32% $47.20 See Labor Rate NA

PANDUIT   F5D3-4M3Y           P-C SC TO FC 50UM DUPLEX PC B $58.21 16.32% $48.71 See Labor Rate NA

PANDUIT   F5D4-4M10Y          P-C FC TO FC 50UM DUPLEX PC B $82.22 16.32% $68.80 See Labor Rate NA

PANDUIT   F5D4-4M1Y           P-C FC TO FC 50UM DUPLEX PC B $66.02 16.32% $55.25 See Labor Rate NA

PANDUIT   F5D4-4M2Y           P-C FC TO FC 50UM DUPLEX PC B $67.82 16.32% $56.75 See Labor Rate NA

PANDUIT   F5D4-4M3Y           P-C FC TO FC 50UM DUPLEX PC B $69.62 16.32% $58.26 See Labor Rate NA

PANDUIT   F5D4-NM10Y          P-C FC PIGTAIL 50UM DUPLEX PC B $57.96 16.32% $48.50 See Labor Rate NA

PANDUIT   F5D4-NM1Y           P-C FC PIGTAIL 50UM DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F5D4-NM2Y           P-C FC PIGTAIL 50UM DUPLEX PC B $46.44 16.32% $38.86 See Labor Rate NA

PANDUIT   F5D4-NM3Y           P-C FC PIGTAIL 50UM DUPLEX PC B $47.88 16.32% $40.06 See Labor Rate NA

PANDUIT   F5D6J-2M2Y          P-C JACK TO ST 50UM DUPLEX PC B $68.90 16.32% $57.66 See Labor Rate NA

PANDUIT   F5D6J-4M10Y         P-C JACK TO FC 50UM DUPLEX PC B $86.04 16.32% $72.00 See Labor Rate NA

PANDUIT   F5D6J-4M1Y          P-C JACK TO FC 50UM DUPLEX PC B $73.08 16.32% $61.15 See Labor Rate NA

PANDUIT   F5D6J-4M2Y          P-C JACK TO FC 50UM DUPLEX PC B $74.52 16.32% $62.36 See Labor Rate NA

PANDUIT   F5D6J-4M3Y          P-C JACK TO FC 50UM DUPLEX PC B $75.96 16.32% $63.56 See Labor Rate NA

PANDUIT   F5D6J-NM10Y         P-C JACK TO PIGTAIL 50UM PC B $48.98 16.32% $40.98 See Labor Rate NA

PANDUIT   F5D6J-NM1Y          P-C JACK TO PIGTAIL 50UM DUPLEX PC B $32.78 16.32% $27.43 See Labor Rate NA

PANDUIT   F5D6J-NM2Y          P-C JACK TO PIGTAIL 50UM DUPLEX PC B $34.58 16.32% $28.94 See Labor Rate NA

PANDUIT   F5D6J-NM3Y          P-C JACK TO PIGTAIL 50UM DUPLEX PC B $36.38 16.32% $30.44 See Labor Rate NA

PANDUIT   F5D6P-2M10Y         P-C PLUG TO ST 50UM DUPLEX PC B $65.70 16.32% $54.98 See Labor Rate NA

PANDUIT   F5D6P-2M1Y          P-C PLUG TO ST 50UM DUPLEX PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   F5D6P-2M2Y          P-C PLUG TO ST 50UM DUPLEX PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F5D6P-2M3Y          P-C PLUG TO ST 50UM DUPLEX PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F5D6P-2M5Y          50 UM FJ PLUG TO ST MM PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6P-3M10Y         P-C PLUG TO SC 50UM DUPLEX PC B $63.90 16.32% $53.47 See Labor Rate NA

PANDUIT   F5D6P-3M1Y          P-C PLUG TO SC 50UM DUPLEX PC B $47.70 16.32% $39.91 See Labor Rate NA

PANDUIT   F5D6P-3M2Y          P-C PLUG TO SC 50UM DUPLEX PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   F5D6P-3M3           P-C PLUG TO SC 50UM DUPLEX PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F5D6P-3M3Y          P-C PLUG TO SC 50UM DUPLEX PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F5D6P-3M5Y          P-C PLUG TO SC 50UM DPLX PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6P-4M10Y         P-C PLUG TO FC 50UM DUPLEX PC B $75.31 16.32% $63.02 See Labor Rate NA

PANDUIT   F5D6P-4M1Y          P-C PLUG TO FC 50UM DUPLEX PC B $59.11 16.32% $49.46 See Labor Rate NA

PANDUIT   F5D6P-4M2Y          P-C PLUG TO FC 50UM DUPLEX PC B $60.91 16.32% $50.97 See Labor Rate NA

PANDUIT   F5D6P-4M3Y          P-C PLUG TO FC 50UM DUPLEX PC B $62.71 16.32% $52.48 See Labor Rate NA

PANDUIT   F5D6P-6JM1Y         PC PLUG TO JACK DPLX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5D6P-6PM10Y        PC PLUG TO PLUG DPLX PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F5D6P-6PM1Y         P-C PLUG TO PLUG DPLX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F5D6P-6PM2Y         PC PLUG TO PLUG DPLX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F5D6P-6PM3Y         PC PLUG TO PLUG DPLX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5D6P-6PM5Y         PC PLUG TO PLUG DPLX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5D6P-NM10Y         PC PLUG TO PIGTAIL DPLX PC B $45.90 16.32% $38.41 See Labor Rate NA

PANDUIT   F5D6P-NM1Y          PC PLUG TO PIGTAIL DPLX PC B $29.70 16.32% $24.85 See Labor Rate NA

PANDUIT   F5D6P-NM2Y          PC PLUG TO PIGTAIL DPLX PC B $31.50 16.32% $26.36 See Labor Rate NA

PANDUIT   F5D6P-NM3Y          PC PLUG TO PIGTAIL DPLX PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   F5D6PQ-2M10Y        P-C FJ PLUG Q-KEYED PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F5D6PQ-2M1Y         PC FJ PLUG Q-KEYED-ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PQ-2M2Y         P-C FJ PLUG Q-KEYED PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PQ-2M3Y         P-C FJ PLUG Q-KEYED PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F5D6PQ-3M10Y        P-C FJ PLUG Q-KEYED PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5D6PQ-3M1Y         P-C FJ PLUG Q-KEYED PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F5D6PQ-3M2Y         P-C FJ PLUG Q-KEYED PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PQ-3M3Y         P-C FJ PLUG Q-KEYED PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PQ-3M5Y         50 UM FJ PLUG KEYED Q TO PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F5D6PW-2M10Y        PC FJ PLUG W-KEYED-ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F5D6PW-2M1Y         PC FJ PLUG W-KEYED-ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PW-2M2Y         PC FJ PLUG W-KEYED-ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PW-2M3Y         PC FJ PLUG W-KEYED-ST PC B $58.50 16.32% $48.95 See Labor Rate NA
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PANDUIT   F5D6PW-3M10Y        PC FJ PLUG W-KEYED-SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5D6PW-3M1Y         PC FJ PLUG W-KEYED-SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F5D6PW-3M2Y         PC FJ PLUG W-KEYED-SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PW-3M3Y         PC FJ PLUG W-KEYED-SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PW-3M5Y         FJ PLUG KEYED W-SC PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F5D6PX-2M10Y        PC FJ PLUG X-KEYED-ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F5D6PX-2M1Y         PC FJ PLUG X-KEYED-ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PX-2M2Y         PC FJ PLUG X-KEYED-ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PX-2M3Y         PC FJ PLUG X-KEYED-ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F5D6PX-3M10Y        PC FJ PLUG X-KEYED-SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5D6PX-3M1Y         PC FJ PLUG X-KEYED-SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F5D6PX-3M2Y         PC FJ PLUG X-KEYED-SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PX-3M3Y         PC FJ PLUG X-KEYED-SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PX-3M5Y         50 UM FJ PLUG KEYED X TO PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F5D6PY-2M10Y        PC FJ PLUG Y-KEYED-ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F5D6PY-2M1Y         PC FJ PLUG Y-KEYED-ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PY-2M2Y         PC FJ PLUG Y-KEYED-ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PY-2M3Y         PC FJ PLUG Y-KEYED-ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F5D6PY-3M10Y        PC FJ PLUG Y-KEYED-SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5D6PY-3M1Y         PC FJ PLUG Y-KEYED-SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F5D6PY-3M2Y         PC FJ PLUG Y-KEYED-SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PY-3M3Y         PC FJ PLUG Y-KEYED-SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PY-3M5Y         50UM FJ PLUG KEYED Y TO PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F5D6PZ-2M10Y        PC FJ PLUG Z-KEYED-ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F5D6PZ-2M1Y         PC FJ PLUG Z-KEYED-ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PZ-2M2Y         PC FJ PLUG Z-KEYED-ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PZ-2M3Y         PC FJ PLUG Z-KEYED-ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F5D6PZ-3M10Y        PC FJ PLUG Z-KEYED-SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5D6PZ-3M1Y         PC FJ PLUG Z-KEYED-SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F5D6PZ-3M2Y         PC FJ PLUG Z-KEYED-SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5D6PZ-3M3Y         PC FJ PLUG Z-KEYED-SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5D6PZ-3M5Y         50UM FJ PLUG KEYED Z TO PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F5E10-10M1          50UM LC TO LC MM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5E10-10M10         50UM LC TO LC MM DUPLEX PC B $73.80 16.32% $61.75 See Labor Rate NA

PANDUIT   F5E10-10M10Y        50UM LC TO LC MM DUPLEX PC B $73.80 16.32% $61.75 See Labor Rate NA

PANDUIT   F5E10-10M15Y        LC-LC 50/125UM 1.6MM PC B $82.80 16.32% $69.29 See Labor Rate NA

PANDUIT   F5E10-10M1Y         50UM LC TO LC MM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5E10-10M2          50UM LC TO LC MM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10-10M20Y        LC-LC 50/125UM 1.6MM PC B $91.80 16.32% $76.82 See Labor Rate NA

PANDUIT   F5E10-10M25Y        LC-LC 50/125UM 1.6MM PC B $100.80 16.32% $84.35 See Labor Rate NA

PANDUIT   F5E10-10M2Y         50UM LC TO LC MM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10-10M3          50UM LC TO LC MM DUPLEX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F5E10-10M30Y        LC-LC 50/125UM 1.6MM PC B $109.80 16.32% $91.88 See Labor Rate NA

PANDUIT   F5E10-10M3Y         50UM LC TO LC MM DUPLEX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F5E10-10M4Y         LC-LC 50/125UM 1.6MM PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F5E10-10M5          50UM LC TO LC MM DUPLEX PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F5E10-10M5Y         50UM LC TO LC MM DUPLEX PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F5E10-10M6Y         LC-LC 50/125UM 1.6MM PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F5E10-10M7          LC-LC 50/125UM 1.6MM PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F5E10-10M7Y         LC-LC 50/125UM 1.6MM PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F5E10-10M8Y         LC-LC 50/125UM 1.6MM PC B $70.20 16.32% $58.74 See Labor Rate NA

PANDUIT   F5E10-10M9Y         LC-LC 50/125UM 1.6MM PC B $72.00 16.32% $60.25 See Labor Rate NA

PANDUIT   F5E10A-10AM1        LC (KEYED A - BLACK) TO L PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10A-10AM10       LC (KEYED A - BLACK) TO L PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F5E10A-10AM15       LC (KEYED A - BLACK) TO L PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F5E10A-10AM2        LC (KEYED A - BLACK) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10A-10AM20       LC (KEYED A - BLACK) TO L PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F5E10A-10AM3        LC (KEYED A - BLACK) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10A-10AM30       LC (KEYED A - BLACK) TO L PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F5E10A-10AM4        LC (KEYED A - BLACK) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10A-10AM5        LC (KEYED A - BLACK) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10A-10AM6        LC (KEYED A - BLACK) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA
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PANDUIT   F5E10A-10AM7        LC (KEYED A - BLACK) TO L PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F5E10A-10AM8        LC (KEYED A - BLACK) TO L PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F5E10A-10AM9        LC (KEYED A - BLACK) TO L PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F5E10A-10M1         LC (KEYED A - BLACK) TO L PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E10A-10M10        LC (KEYED A - BLACK) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10A-10M15        LC (KEYED A - BLACK) TO L PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E10A-10M2         LC (KEYED A - BLACK) TO L PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E10A-10M20        LC (KEYED A - BLACK) TO L PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E10A-10M3         LC (KEYED A - BLACK) TO L PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10A-10M30        LC (KEYED A - BLACK) TO L PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E10A-10M4         LC (KEYED A - BLACK) TO L PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E10A-10M5         LC (KEYED A - BLACK) TO L PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10A-10M6         LC (KEYED A - BLACK) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10A-10M7         LC (KEYED A - BLACK) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10A-10M8         LC (KEYED A - BLACK) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10A-10M9         LC (KEYED A - BLACK) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10B-10BM1        LC (KEYED B - RED) TO LC PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10B-10BM10       LC (KEYED B - RED) TO LC PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F5E10B-10BM15       LC (KEYED B - RED) TO LC PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F5E10B-10BM2        LC (KEYED B - RED) TO LC PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10B-10BM20       LC (KEYED B - RED) TO LC PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F5E10B-10BM3        LC (KEYED B - RED) TO LC PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10B-10BM30       LC (KEYED B - RED) TO LC PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F5E10B-10BM4        LC (KEYED B - RED) TO LC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10B-10BM5        LC (KEYED B - RED) TO LC PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10B-10BM6        LC (KEYED B - RED) TO LC PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10B-10BM7        LC (KEYED B - RED) TO LC PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F5E10B-10BM8        LC (KEYED B - RED) TO LC PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F5E10B-10BM9        LC (KEYED B - RED) TO LC PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F5E10B-10M1         LC (KEYED B - RED) TO LC PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E10B-10M10        LC (KEYED B - RED) TO LC PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10B-10M15        LC (KEYED B - RED) TO LC PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E10B-10M2         LC (KEYED B - RED) TO LC PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E10B-10M20        LC (KEYED B - RED) TO LC PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E10B-10M3         LC (KEYED B - RED) TO LC PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10B-10M30        LC (KEYED B - RED) TO LC PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E10B-10M4         LC (KEYED B - RED) TO LC PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E10B-10M5         LC (KEYED B - RED) TO LC PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10B-10M6         LC (KEYED B - RED) TO LC PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10B-10M7         LC (KEYED B - RED) TO LC PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10B-10M8         LC (KEYED B - RED) TO LC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10B-10M9         LC (KEYED B - RED) TO LC PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10C-10CM1        LC (KEYED C - GREEN) TO L PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10C-10CM10       LC (KEYED C - GREEN) TO L PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F5E10C-10CM15       LC (KEYED C - GREEN) TO L PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F5E10C-10CM2        LC (KEYED C - GREEN) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10C-10CM20       LC (KEYED C - GREEN) TO L PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F5E10C-10CM3        LC (KEYED C - GREEN) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10C-10CM30       LC (KEYED C - GREEN) TO L PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F5E10C-10CM4        LC (KEYED C - GREEN) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10C-10CM5        LC (KEYED C - GREEN) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10C-10CM6        LC (KEYED C - GREEN) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10C-10CM7        LC (KEYED C - GREEN) TO L PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F5E10C-10CM8        LC (KEYED C - GREEN) TO L PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F5E10C-10CM9        LC (KEYED C - GREEN) TO L PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F5E10C-10M1         LC (KEYED C - GREEN) TO L PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E10C-10M10        LC (KEYED C - GREEN) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10C-10M15        LC (KEYED C - GREEN) TO L PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E10C-10M2         LC (KEYED C - GREEN) TO L PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E10C-10M20        LC (KEYED C - GREEN) TO L PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E10C-10M3         LC (KEYED C - GREEN) TO L PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10C-10M30        LC (KEYED C - GREEN) TO L PC B $112.86 16.32% $94.44 See Labor Rate NA
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PANDUIT   F5E10C-10M4         LC (KEYED C - GREEN) TO L PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E10C-10M5         LC (KEYED C - GREEN) TO L PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10C-10M6         LC (KEYED C - GREEN) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10C-10M7         LC (KEYED C - GREEN) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10C-10M8         LC (KEYED C - GREEN) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10C-10M9         LC (KEYED C - GREEN) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10D-10DM1        LC (KEYED D - YELLOW) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10D-10DM10       LC (KEYED D - YELLOW) TO PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F5E10D-10DM15       LC (KEYED D - YELLOW) TO PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F5E10D-10DM2        LC (KEYED D - YELLOW) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10D-10DM20       LC (KEYED D - YELLOW) TO PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F5E10D-10DM3        LC (KEYED D - YELLOW) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10D-10DM30       LC (KEYED D - YELLOW) TO PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F5E10D-10DM4        LC (KEYED D - YELLOW) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10D-10DM5        LC (KEYED D - YELLOW) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10D-10DM6        LC (KEYED D - YELLOW) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10D-10DM7        LC (KEYED D - YELLOW) TO PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F5E10D-10DM8        LC (KEYED D - YELLOW) TO PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F5E10D-10DM9        LC (KEYED D - YELLOW) TO PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F5E10D-10M1         LC (KEYED D - YELLOW) TO PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E10D-10M10        LC (KEYED D - YELLOW) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10D-10M15        LC (KEYED D - YELLOW) TO PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E10D-10M2         LC (KEYED D - YELLOW) TO PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E10D-10M20        LC (KEYED D - YELLOW) TO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E10D-10M3         LC (KEYED D - YELLOW) TO PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10D-10M30        LC (KEYED D - YELLOW) TO PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E10D-10M4         LC (KEYED D - YELLOW) TO PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E10D-10M5         LC (KEYED D - YELLOW) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10D-10M6         LC (KEYED D - YELLOW) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10D-10M7         LC (KEYED D - YELLOW) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10D-10M8         LC (KEYED D - YELLOW) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10D-10M9         LC (KEYED D - YELLOW) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10E-10EM1        LC (KEYED E - ORANGE) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10E-10EM10       LC (KEYED E - ORANGE) TO PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F5E10E-10EM15       LC (KEYED E - ORANGE) TO PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F5E10E-10EM2        LC (KEYED E - ORANGE) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10E-10EM20       LC (KEYED E - ORANGE) TO PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F5E10E-10EM3        LC (KEYED E - ORANGE) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10E-10EM30       LC (KEYED E - ORANGE) TO PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F5E10E-10EM4        LC (KEYED E - ORANGE) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10E-10EM5        LC (KEYED E - ORANGE) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10E-10EM6        LC (KEYED E - ORANGE) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10E-10EM7        LC (KEYED E - ORANGE) TO PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F5E10E-10EM8        LC (KEYED E - ORANGE) TO PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F5E10E-10EM9        LC (KEYED E - ORANGE) TO PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F5E10E-10M1         LC (KEYED E - ORANGE) TO PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E10E-10M10        LC (KEYED E - ORANGE) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10E-10M15        LC (KEYED E - ORANGE) TO PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E10E-10M2         LC (KEYED E - ORANGE) TO PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E10E-10M20        LC (KEYED E - ORANGE) TO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E10E-10M3         LC (KEYED E - ORANGE) TO PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10E-10M30        LC (KEYED E - ORANGE) TO PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E10E-10M4         LC (KEYED E - ORANGE) TO PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E10E-10M5         LC (KEYED E - ORANGE) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10E-10M6         LC (KEYED E - ORANGE) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10E-10M7         LC (KEYED E - ORANGE) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10E-10M8         LC (KEYED E - ORANGE) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10E-10M9         LC (KEYED E - ORANGE) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10F-10FM1        LC (KEYED F - DARK BLUE) PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10F-10FM10       LC (KEYED F - DARK BLUE) PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F5E10F-10FM15       LC (KEYED F - DARK BLUE) PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F5E10F-10FM2        LC (KEYED F - DARK BLUE) PC B $65.34 16.32% $54.68 See Labor Rate NA
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PANDUIT   F5E10F-10FM20       LC (KEYED F - DARK BLUE) PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F5E10F-10FM3        LC (KEYED F - DARK BLUE) PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10F-10FM30       LC (KEYED F - DARK BLUE) PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F5E10F-10FM4        LC (KEYED F - DARK BLUE) PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10F-10FM5        LC (KEYED F - DARK BLUE) PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10F-10FM6        LC (KEYED F - DARK BLUE) PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10F-10FM7        LC (KEYED F - DARK BLUE) PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F5E10F-10FM8        LC (KEYED F - DARK BLUE) PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F5E10F-10FM9        LC (KEYED F - DARK BLUE) PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F5E10F-10M1         LC (KEYED F - DARK BLUE) PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E10F-10M10        LC (KEYED F - DARK BLUE) PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E10F-10M15        LC (KEYED F - DARK BLUE) PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E10F-10M2         LC (KEYED F - DARK BLUE) PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E10F-10M20        LC (KEYED F - DARK BLUE) PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E10F-10M3         LC (KEYED F - DARK BLUE) PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E10F-10M30        LC (KEYED F - DARK BLUE) PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E10F-10M4         LC (KEYED F - DARK BLUE) PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E10F-10M5         LC (KEYED F - DARK BLUE) PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E10F-10M6         LC (KEYED F - DARK BLUE) PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E10F-10M7         LC (KEYED F - DARK BLUE) PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E10F-10M8         LC (KEYED F - DARK BLUE) PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E10F-10M9         LC (KEYED F - DARK BLUE) PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E10U-10M2         LC (UNIVERSAL KEYED U - W PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E10U-10UM2        LC (UNIVERSAL KEYED U - W PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E2-10M10Y         ST-LC 50UM RISER DUPLEX 1 PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F5E2-10M15Y         ST-LC 50UM RISER DUPLEX 1 PC B $77.40 16.32% $64.77 See Labor Rate NA

PANDUIT   F5E2-10M1Y          ST-LC 50UM RISER DUPLEX 1 PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F5E2-10M20Y         ST-LC 50UM RISER DUPLEX 2 PC B $86.40 16.32% $72.30 See Labor Rate NA

PANDUIT   F5E2-10M25Y         ST-LC 50UM RISER DUPLEX 2 PC B $95.40 16.32% $79.83 See Labor Rate NA

PANDUIT   F5E2-10M2Y          ST-LC 50UM RISER DUPLEX 2 PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F5E2-10M30Y         ST-LC 50UM RISER DUPLEX 3 PC B $104.40 16.32% $87.36 See Labor Rate NA

PANDUIT   F5E2-10M3Y          ST-LC 50UM RISER DUPLEX 3 PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5E2-10M4Y          ST-LC 50UM RISER DUPLEX 4 PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5E2-10M5Y          ST-LC 50UM RISER DUPLEX 5 PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E2-10M6Y          ST-LC 50UM RISER DUPLEX 6 PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F5E2-10M7Y          ST-LC 50UM RISER DUPLEX 7 PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F5E2-10M8Y          ST-LC 50UM RISER DUPLEX 8 PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F5E2-10M9Y          ST-LC 50UM RISER DUPLEX 9 PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F5E3-10AM1          SC TO LC (KEYED A - BLACK PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E3-10AM10         SC TO LC (KEYED A - BLACK PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E3-10AM15         SC TO LC (KEYED A - BLACK PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E3-10AM2          SC TO LC (KEYED A - BLACK PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E3-10AM20         SC TO LC (KEYED A - BLACK PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E3-10AM3          SC TO LC (KEYED A - BLACK PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10AM30         SC TO LC (KEYED A - BLACK PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E3-10AM4          SC TO LC (KEYED A - BLACK PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E3-10AM5          SC TO LC (KEYED A - BLACK PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E3-10AM6          SC TO LC (KEYED A - BLACK PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E3-10AM7          SC TO LC (KEYED A - BLACK PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E3-10AM8          SC TO LC (KEYED A - BLACK PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E3-10AM9          SC TO LC (KEYED A - BLACK PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E3-10BM1          SC TO LC (KEYED B - RED) PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E3-10BM10         SC TO LC (KEYED B - RED) PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E3-10BM15         SC TO LC (KEYED B - RED) PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E3-10BM2          SC TO LC (KEYED B - RED) PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E3-10BM20         SC TO LC (KEYED B - RED) PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E3-10BM3          SC TO LC (KEYED B - RED) PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10BM30         SC TO LC (KEYED B - RED) PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E3-10BM4          SC TO LC (KEYED B - RED) PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E3-10BM5          SC TO LC (KEYED B - RED) PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E3-10BM6          SC TO LC (KEYED B - RED) PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E3-10BM7          SC TO LC (KEYED B - RED) PC B $67.32 16.32% $56.33 See Labor Rate NA
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PANDUIT   F5E3-10BM8          SC TO LC (KEYED B - RED) PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E3-10BM9          SC TO LC (KEYED B - RED) PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E3-10CM1          SC TO LC (KEYED C - GREEN PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E3-10CM10         SC TO LC (KEYED C - GREEN PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E3-10CM15         SC TO LC (KEYED C - GREEN PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E3-10CM2          SC TO LC (KEYED C - GREEN PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E3-10CM20         SC TO LC (KEYED C - GREEN PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E3-10CM3          SC TO LC (KEYED C - GREEN PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10CM30         SC TO LC (KEYED C - GREEN PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E3-10CM4          SC TO LC (KEYED C - GREEN PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E3-10CM5          SC TO LC (KEYED C - GREEN PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E3-10CM6          SC TO LC (KEYED C - GREEN PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E3-10CM7          SC TO LC (KEYED C - GREEN PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E3-10CM8          SC TO LC (KEYED C - GREEN PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E3-10CM9          SC TO LC (KEYED C - GREEN PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E3-10DM1          SC TO LC (KEYED D - YELLO PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E3-10DM10         SC TO LC (KEYED D - YELLO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E3-10DM15         SC TO LC (KEYED D - YELLO PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E3-10DM2          SC TO LC (KEYED D - YELLO PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E3-10DM20         SC TO LC (KEYED D - YELLO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E3-10DM3          SC TO LC (KEYED D - YELLO PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10DM30         SC TO LC (KEYED D - YELLO PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E3-10DM4          SC TO LC (KEYED D - YELLO PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E3-10DM5          SC TO LC (KEYED D - YELLO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E3-10DM6          SC TO LC (KEYED D - YELLO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E3-10DM7          SC TO LC (KEYED D - YELLO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E3-10DM8          SC TO LC (KEYED D - YELLO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E3-10DM9          SC TO LC (KEYED D - YELLO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E3-10EM1          SC TO LC (KEYED E - ORANG PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E3-10EM10         SC TO LC (KEYED E - ORANG PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E3-10EM15         SC TO LC (KEYED E - ORANG PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E3-10EM2          SC TO LC (KEYED E - ORANG PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E3-10EM20         SC TO LC (KEYED E - ORANG PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E3-10EM3          SC TO LC (KEYED E - ORANG PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10EM30         SC TO LC (KEYED E - ORANG PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E3-10EM4          SC TO LC (KEYED E - ORANG PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E3-10EM5          SC TO LC (KEYED E - ORANG PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E3-10EM6          SC TO LC (KEYED E - ORANG PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E3-10EM7          SC TO LC (KEYED E - ORANG PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E3-10EM8          SC TO LC (KEYED E - ORANG PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E3-10EM9          SC TO LC (KEYED E - ORANG PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E3-10FM1          SC TO LC (KEYED F - DARK PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F5E3-10FM10         SC TO LC (KEYED F - DARK PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F5E3-10FM15         SC TO LC (KEYED F - DARK PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5E3-10FM2          SC TO LC (KEYED F - DARK PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E3-10FM20         SC TO LC (KEYED F - DARK PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F5E3-10FM3          SC TO LC (KEYED F - DARK PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10FM30         SC TO LC (KEYED F - DARK PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F5E3-10FM4          SC TO LC (KEYED F - DARK PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F5E3-10FM5          SC TO LC (KEYED F - DARK PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F5E3-10FM6          SC TO LC (KEYED F - DARK PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F5E3-10FM7          SC TO LC (KEYED F - DARK PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F5E3-10FM8          SC TO LC (KEYED F - DARK PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5E3-10FM9          SC TO LC (KEYED F - DARK PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F5E3-10M10          50UM SC TO LC MM DUPLEX PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F5E3-10M10Y         50UM SC TO LC MM DUPLEX PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F5E3-10M15          SC-LC 50/125UM 1.6MM PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F5E3-10M15Y         SC-LC 50/125UM 1.6MM PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F5E3-10M1Y          50UM 1.6MM SC-LC MM DPLX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F5E3-10M2           50UM SC TO LC MM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F5E3-10M20Y         SC-LC 50/125UM 1.6MM PC B $84.60 16.32% $70.79 See Labor Rate NA

PANDUIT   F5E3-10M25Y         SC-LC 50/125UM 1.6MM PC B $93.60 16.32% $78.32 See Labor Rate NA
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PANDUIT   F5E3-10M2Y          50UM SC TO LC MM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F5E3-10M3           50UM SC TO LC MM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F5E3-10M30Y         SC-LC 50/125UM 1.6MM PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   F5E3-10M3Y          50UM SC TO LC MM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F5E3-10M4           SC-LC 50/125UM 1.6MM PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5E3-10M4Y          SC-LC 50/125UM 1.6MM PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F5E3-10M5           50UM SC TO LC MM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5E3-10M5Y          50UM SC TO LC MM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F5E3-10M6           SC-LC 50/125UM 1.6MM PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10M6Y          SC-LC 50/125UM 1.6MM PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F5E3-10M7           SC-LC 50/125UM 1.6MM PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F5E3-10M7Y          SC-LC 50/125UM 1.6MM PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F5E3-10M8Y          SC-LC 50/125UM 1.6MM PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F5E3-10M9Y          SC-LC 50/125UM 1.6MM PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F5E3-10UM2          SC TO LC (UNIVERSAL KEYED PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F5E6P-10M1          50UM FJ PLUG TO LC MM PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5E6P-10M10Y        50UM FJ PLUG TO LC MM PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F5E6P-10M15Y        FJ PLUG-LC 50UM 1.6MM PC B $80.10 16.32% $67.03 See Labor Rate NA

PANDUIT   F5E6P-10M1Y         50UM FJ PLUG TO LC MM PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F5E6P-10M2          50UM FJ PLUG TO LC MM PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5E6P-10M20Y        FJ PLUG-LC 50UM 1.6MM PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F5E6P-10M25Y        FJ PLUG-LC 50UM 1.6MM PC B $98.10 16.32% $82.09 See Labor Rate NA

PANDUIT   F5E6P-10M2Y         50UM FJ PLUG TO LC MM PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5E6P-10M3          50UM FJ PLUG TO LC MM PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F5E6P-10M30Y        FJ PLUG-LC 50UM 1.6MM PC B $107.10 16.32% $89.62 See Labor Rate NA

PANDUIT   F5E6P-10M3Y         50UM FJ PLUG TO LC MM PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F5E6P-10M4Y         FJ PLUG-LC 50UM 1.6MM PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F5E6P-10M5Y         50UM FJ PLUG TO LC MM PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   F5E6P-10M6Y         FJ PLUG-LC 50UM 1.6MM PC B $63.90 16.32% $53.47 See Labor Rate NA

PANDUIT   F5E6P-10M7Y         FJ PLUG-LC 50UM 1.6MM PC B $65.70 16.32% $54.98 See Labor Rate NA

PANDUIT   F5E6P-10M8Y         FJ PLUG-LC 50UM 1.6MM PC B $67.50 16.32% $56.48 See Labor Rate NA

PANDUIT   F5E6P-10M9Y         FJ PLUG-LC 50UM 1.6MM PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F5F10-10M10Y        LC-LC 50UM, 1.6MM SIMPLEX PC B $36.90 16.32% $30.88 See Labor Rate NA

PANDUIT   F5F10-10M1Y         LC-LC 50UM, 1.6MM SIMPLEX PC B $28.80 16.32% $24.10 See Labor Rate NA

PANDUIT   F5F10-10M2Y         LC-LC 50UM, 1.6MM SIMPLEX PC B $29.70 16.32% $24.85 See Labor Rate NA

PANDUIT   F5F10-10M3Y         LC-LC 50UM, 1.6MM SIMPLEX PC B $30.60 16.32% $25.61 See Labor Rate NA

PANDUIT   F5F10-10M5Y         LC-LC 50UM, 1.6MM SIMPLEX PC B $32.40 16.32% $27.11 See Labor Rate NA

PANDUIT   F5LZ12-12M1         MTRJ/MTRJ 50UM 1.8MM PC B $80.77 16.32% $67.59 See Labor Rate NA

PANDUIT   F5LZ12-12M10        MTRJ/MTRJ 50UM 1.8MM PC B $100.15 16.32% $83.80 See Labor Rate NA

PANDUIT   F5LZ12-12M2         MTRJ/MTRJ 50UM 1.8MM PC B $82.93 16.32% $69.39 See Labor Rate NA

PANDUIT   F5LZ12-12M3         MTRJ/MTRJ 50UM 1.8MM PC B $85.07 16.32% $71.18 See Labor Rate NA

PANDUIT   F5LZ12-12M5         MTRJ/MTRJ 50UM 1.8MM PC B $89.35 16.32% $74.77 See Labor Rate NA

PANDUIT   F5LZ2-12M1          ST TO MTRJ 50UM 1.8MM PC B $66.24 16.32% $55.43 See Labor Rate NA

PANDUIT   F5LZ2-12M10         ST TO MTRJ 50UM 1.8MM PC B $83.32 16.32% $69.72 See Labor Rate NA

PANDUIT   F5LZ2-12M2          ST TO MTRJ 50UM 1.8MM PC B $68.13 16.32% $57.01 See Labor Rate NA

PANDUIT   F5LZ2-12M3          ST TO MTRJ 50UM 1.8MM PC B $70.04 16.32% $58.61 See Labor Rate NA

PANDUIT   F5LZ2-12M5          ST TO MTRJ 50UM 1.8MM PC B $73.82 16.32% $61.77 See Labor Rate NA

PANDUIT   F5LZ3-12M1          SC TO MTRJ 50UM 1.8MM PC B $70.96 16.32% $59.38 See Labor Rate NA

PANDUIT   F5LZ3-12M10         SC TO MTRJ 50UM 1.8MM PC B $88.61 16.32% $74.15 See Labor Rate NA

PANDUIT   F5LZ3-12M2          SC TO MTRJ 50UM 1.8MM PC B $72.92 16.32% $61.02 See Labor Rate NA

PANDUIT   F5LZ3-12M3          SC TO MTRJ 50UM 1.8MM PC B $74.88 16.32% $62.66 See Labor Rate NA

PANDUIT   F5LZ3-12M5          SC TO MTRJ 50UM 1.8MM PC B $78.80 16.32% $65.94 See Labor Rate NA

PANDUIT   F5LZ6P-12M1         FJ PLUG TO MTRJ 50UM PC B $80.77 16.32% $67.59 See Labor Rate NA

PANDUIT   F5LZ6P-12M10        FJ PLUG TO MTRJ 50UM PC B $100.15 16.32% $83.80 See Labor Rate NA

PANDUIT   F5LZ6P-12M2         FJ PLUG TO MTRJ 50UM PC B $82.93 16.32% $69.39 See Labor Rate NA

PANDUIT   F5LZ6P-12M3         FJ PLUG TO MTRJ 50UM PC B $85.07 16.32% $71.18 See Labor Rate NA

PANDUIT   F5LZ6P-12M5         FJ PLUG TO MTRJ 50UM PC B $89.35 16.32% $74.77 See Labor Rate NA

PANDUIT   F5PD2-2M1           ST-ST 50UM Plenum DUPLEX PC B $49.14 16.32% $41.12 See Labor Rate NA

PANDUIT   F5PD2-2M10          ST-ST 50UM Plenum DUPLEX PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F5PD2-2M15          ST-ST 50UM Plenum DUPLEX PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F5PD2-2M2           ST-ST 50UM Plenum DUPLEX PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F5PD2-2M20          ST-ST 50UM Plenum DUPLEX PC B $85.05 16.32% $71.17 See Labor Rate NA
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PANDUIT   F5PD2-2M25          ST-ST 50UM Plenum DUPLEX PC B $94.50 16.32% $79.08 See Labor Rate NA

PANDUIT   F5PD2-2M3           ST-ST 50UM Plenum DUPLEX PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F5PD2-2M30          ST-ST 50UM Plenum DUPLEX PC B $103.95 16.32% $86.98 See Labor Rate NA

PANDUIT   F5PD2-2M4           ST-ST 50UM Plenum DUPLEX PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F5PD2-2M5           ST-ST 50UM Plenum DUPLEX PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5PD2-2M6           ST-ST 50UM Plenum DUPLEX PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F5PD2-2M7           ST-ST 50UM Plenum DUPLEX PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F5PD2-2M8           ST-ST 50UM Plenum DUPLEX PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F5PD2-2M9           ST-ST 50UM Plenum DUPLEX PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F5PD2-3M1           ST-SC 50um Plenum DUPLEX PC B $47.25 16.32% $39.54 See Labor Rate NA

PANDUIT   F5PD2-3M10          ST-SC 50um Plenum DUPLEX PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F5PD2-3M15          ST-SC 50um Plenum DUPLEX PC B $73.71 16.32% $61.68 See Labor Rate NA

PANDUIT   F5PD2-3M2           ST-SC 50um Plenum DUPLEX PC B $49.14 16.32% $41.12 See Labor Rate NA

PANDUIT   F5PD2-3M20          ST-SC 50um Plenum DUPLEX PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F5PD2-3M25          ST-SC 50um Plenum DUPLEX PC B $92.61 16.32% $77.49 See Labor Rate NA

PANDUIT   F5PD2-3M3           ST-SC 50um Plenum DUPLEX PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F5PD2-3M30          ST-SC 50um Plenum DUPLEX PC B $102.06 16.32% $85.40 See Labor Rate NA

PANDUIT   F5PD2-3M4           ST-SC 50um Plenum DUPLEX PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F5PD2-3M5           ST-SC 50um Plenum DUPLEX PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F5PD2-3M6           ST-SC 50um Plenum DUPLEX PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5PD2-3M7           ST-SC 50um Plenum DUPLEX PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F5PD2-3M8           ST-SC 50um Plenum DUPLEX PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F5PD2-3M9           ST-SC 50um Plenum DUPLEX PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F5PD3-3M1           50/125UM Plenum DUPLEX SC PC B $45.36 16.32% $37.96 See Labor Rate NA

PANDUIT   F5PD3-3M10          50/125UM Plenum DUPLEX SC PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F5PD3-3M15          50/125UM Plenum DUPLEX SC PC B $71.82 16.32% $60.10 See Labor Rate NA

PANDUIT   F5PD3-3M2           50/125UM Plenum DUPLEX SC PC B $47.25 16.32% $39.54 See Labor Rate NA

PANDUIT   F5PD3-3M20          50/125UM Plenum DUPLEX SC PC B $81.27 16.32% $68.01 See Labor Rate NA

PANDUIT   F5PD3-3M25          50/125UM Plenum DUPLEX SC PC B $90.72 16.32% $75.91 See Labor Rate NA

PANDUIT   F5PD3-3M3           50/125UM Plenum DUPLEX SC PC B $49.14 16.32% $41.12 See Labor Rate NA

PANDUIT   F5PD3-3M30          50/125UM Plenum DUPLEX SC PC B $100.17 16.32% $83.82 See Labor Rate NA

PANDUIT   F5PD3-3M4           50/125UM Plenum DUPLEX SC PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F5PD3-3M5           50/125UM Plenum DUPLEX SC PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F5PD3-3M6           50/125UM Plenum DUPLEX SC PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F5PD3-3M7           50/125UM Plenum DUPLEX SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5PD3-3M8           50/125UM Plenum DUPLEX SC PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F5PD3-3M9           50/125UM Plenum DUPLEX SC PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F5PE10-10M1         LC-LC 50/125UM   Plenum D PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F5PE10-10M10        LC-LC 50/125UM   Plenum D PC B $77.49 16.32% $64.84 See Labor Rate NA

PANDUIT   F5PE10-10M15        LC-LC 50/125UM   Plenum D PC B $86.94 16.32% $72.75 See Labor Rate NA

PANDUIT   F5PE10-10M2         LC-LC 50/125UM   Plenum D PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F5PE10-10M20        LC-LC 50/125UM   Plenum D PC B $96.39 16.32% $80.66 See Labor Rate NA

PANDUIT   F5PE10-10M25        LC-LC 50/125UM   Plenum D PC B $105.84 16.32% $88.56 See Labor Rate NA

PANDUIT   F5PE10-10M3         LC-LC 50/125UM   Plenum D PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F5PE10-10M30        LC-LC 50/125UM   Plenum D PC B $115.29 16.32% $96.47 See Labor Rate NA

PANDUIT   F5PE10-10M4         LC-LC 50/125UM   Plenum D PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F5PE10-10M5         LC-LC 50/125UM   Plenum D PC B $68.04 16.32% $56.93 See Labor Rate NA

PANDUIT   F5PE10-10M6         LC-LC 50/125UM   Plenum D PC B $69.93 16.32% $58.52 See Labor Rate NA

PANDUIT   F5PE10-10M7         LC-LC 50/125UM   Plenum D PC B $71.82 16.32% $60.10 See Labor Rate NA

PANDUIT   F5PE10-10M8         LC-LC 50/125UM   Plenum D PC B $73.71 16.32% $61.68 See Labor Rate NA

PANDUIT   F5PE10-10M9         LC-LC 50/125UM   Plenum D PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F5PE10A-NM1         LC (KEYED A - BLACK) TO P PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F5PE10A-NM10        LC (KEYED A - BLACK) TO P PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F5PE10A-NM15        LC (KEYED A - BLACK) TO P PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F5PE10A-NM2         LC (KEYED A - BLACK) TO P PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F5PE10A-NM20        LC (KEYED A - BLACK) TO P PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F5PE10A-NM3         LC (KEYED A - BLACK) TO P PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F5PE10A-NM30        LC (KEYED A - BLACK) TO P PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F5PE10A-NM4         LC (KEYED A - BLACK) TO P PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F5PE10A-NM5         LC (KEYED A - BLACK) TO P PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F5PE10A-NM6         LC (KEYED A - BLACK) TO P PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F5PE10A-NM7         LC (KEYED A - BLACK) TO P PC B $49.18 16.33% $41.15 See Labor Rate NA
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PANDUIT   F5PE10A-NM8         LC (KEYED A - BLACK) TO P PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F5PE10A-NM9         LC (KEYED A - BLACK) TO P PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F5PE10B-NM1         LC (KEYED B - RED) TO PIG PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F5PE10B-NM10        LC (KEYED B - RED) TO PIG PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F5PE10B-NM15        LC (KEYED B - RED) TO PIG PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F5PE10B-NM2         LC (KEYED B - RED) TO PIG PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F5PE10B-NM20        LC (KEYED B - RED) TO PIG PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F5PE10B-NM3         LC (KEYED B - RED) TO PIG PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F5PE10B-NM30        LC (KEYED B - RED) TO PIG PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F5PE10B-NM4         LC (KEYED B - RED) TO PIG PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F5PE10B-NM5         LC (KEYED B - RED) TO PIG PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F5PE10B-NM6         LC (KEYED B - RED) TO PIG PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F5PE10B-NM7         LC (KEYED B - RED) TO PIG PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F5PE10B-NM8         LC (KEYED B - RED) TO PIG PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F5PE10B-NM9         LC (KEYED B - RED) TO PIG PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F5PE10C-NM1         LC (KEYED C - GREEN) TO P PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F5PE10C-NM10        LC (KEYED C - GREEN) TO P PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F5PE10C-NM15        LC (KEYED C - GREEN) TO P PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F5PE10C-NM2         LC (KEYED C - GREEN) TO P PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F5PE10C-NM20        LC (KEYED C - GREEN) TO P PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F5PE10C-NM3         LC (KEYED C - GREEN) TO P PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F5PE10C-NM30        LC (KEYED C - GREEN) TO P PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F5PE10C-NM4         LC (KEYED C - GREEN) TO P PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F5PE10C-NM5         LC (KEYED C - GREEN) TO P PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F5PE10C-NM6         LC (KEYED C - GREEN) TO P PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F5PE10C-NM7         LC (KEYED C - GREEN) TO P PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F5PE10C-NM8         LC (KEYED C - GREEN) TO P PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F5PE10C-NM9         LC (KEYED C - GREEN) TO P PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F5PE10D-NM1         LC (KEYED D - YELLOW) TO PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F5PE10D-NM10        LC (KEYED D - YELLOW) TO PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F5PE10D-NM15        LC (KEYED D - YELLOW) TO PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F5PE10D-NM2         LC (KEYED D - YELLOW) TO PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F5PE10D-NM20        LC (KEYED D - YELLOW) TO PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F5PE10D-NM3         LC (KEYED D - YELLOW) TO PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F5PE10D-NM30        LC (KEYED D - YELLOW) TO PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F5PE10D-NM4         LC (KEYED D - YELLOW) TO PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F5PE10D-NM5         LC (KEYED D - YELLOW) TO PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F5PE10D-NM6         LC (KEYED D - YELLOW) TO PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F5PE10D-NM7         LC (KEYED D - YELLOW) TO PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F5PE10D-NM8         LC (KEYED D - YELLOW) TO PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F5PE10D-NM9         CR-BMC4735 USANPC6832 PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F5PE10E-NM1         LC (KEYED E - ORANGE) TO PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F5PE10E-NM10        LC (KEYED E - ORANGE) TO PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F5PE10E-NM15        LC (KEYED E - ORANGE) TO PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F5PE10E-NM2         LC (KEYED E - ORANGE) TO PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F5PE10E-NM20        LC (KEYED E - ORANGE) TO PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F5PE10E-NM3         LC (KEYED E - ORANGE) TO PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F5PE10E-NM30        LC (KEYED E - ORANGE) TO PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F5PE10E-NM4         LC (KEYED E - ORANGE) TO PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F5PE10E-NM5         LC (KEYED E - ORANGE) TO PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F5PE10E-NM6         LC (KEYED E - ORANGE) TO PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F5PE10E-NM7         LC (KEYED E - ORANGE) TO PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F5PE10E-NM8         LC (KEYED E - ORANGE) TO PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F5PE10E-NM9         LC (KEYED E - ORANGE) TO PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F5PE10F-NM1         LC (KEYED F - DARK BLUE) PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F5PE10F-NM10        LC (KEYED F - DARK BLUE) PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F5PE10F-NM15        LC (KEYED F - DARK BLUE) PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F5PE10F-NM2         LC (KEYED F - DARK BLUE) PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F5PE10F-NM20        LC (KEYED F - DARK BLUE) PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F5PE10F-NM3         LC (KEYED F - DARK BLUE) PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F5PE10F-NM30        LC (KEYED F - DARK BLUE) PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F5PE10F-NM4         LC (KEYED F - DARK BLUE) PC B $43.78 16.33% $36.63 See Labor Rate NA
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PANDUIT   F5PE10F-NM5         LC (KEYED F - DARK BLUE) PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F5PE10F-NM6         LC (KEYED F - DARK BLUE) PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F5PE10F-NM7         LC (KEYED F - DARK BLUE) PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F5PE10F-NM8         LC (KEYED F - DARK BLUE) PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F5PE10F-NM9         LC (KEYED F - DARK BLUE) PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F5PE2-10M1          ST-LC 50UM LSZH DUPLEX 1 PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F5PE2-10M10         ST-LC 50UM PLENUM DUPLEX PC B $71.82 16.32% $60.10 See Labor Rate NA

PANDUIT   F5PE2-10M15         ST-LC 50UM PLENUM DUPLEX PC B $81.27 16.32% $68.01 See Labor Rate NA

PANDUIT   F5PE2-10M2          ST-LC 50UM PLENUM DUPLEX PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5PE2-10M20         ST-LC 50UM PLENUM DUPLEX PC B $90.72 16.32% $75.91 See Labor Rate NA

PANDUIT   F5PE2-10M25         ST-LC 50UM PLENUM DUPLEX PC B $100.17 16.32% $83.82 See Labor Rate NA

PANDUIT   F5PE2-10M3          ST-LC 50UM PLENUM DUPLEX PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F5PE2-10M30         ST-LC 50UM PLENUM DUPLEX PC B $109.62 16.32% $91.73 See Labor Rate NA

PANDUIT   F5PE2-10M4          ST-LC 50UM PLENUM DUPLEX PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F5PE2-10M5          ST-LC 50UM PLENUM DUPLEX PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F5PE2-10M6          ST-LC 50UM PLENUM DUPLEX PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F5PE2-10M7          ST-LC 50UM PLENUM DUPLEX PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F5PE2-10M8          ST-LC 50UM PLENUM DUPLEX PC B $68.04 16.32% $56.93 See Labor Rate NA

PANDUIT   F5PE2-10M9          ST-LC 50UM PLENUM DUPLEX PC B $69.93 16.32% $58.52 See Labor Rate NA

PANDUIT   F5PE3-10M1          SC-LC 50/125UM   Plenum D PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F5PE3-10M10         SC-LC 50/125UM   Plenum D PC B $69.93 16.32% $58.52 See Labor Rate NA

PANDUIT   F5PE3-10M15         SC-LC 50/125UM   Plenum D PC B $79.38 16.32% $66.42 See Labor Rate NA

PANDUIT   F5PE3-10M2          SC-LC 50/125UM   Plenum D PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F5PE3-10M20         SC-LC 50/125UM   Plenum D PC B $88.83 16.32% $74.33 See Labor Rate NA

PANDUIT   F5PE3-10M25         SC-LC 50/125UM   Plenum D PC B $98.28 16.32% $82.24 See Labor Rate NA

PANDUIT   F5PE3-10M3          SC-LC 50/125UM   Plenum D PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F5PE3-10M30         SC-LC 50/125UM   Plenum D PC B $107.73 16.32% $90.15 See Labor Rate NA

PANDUIT   F5PE3-10M4          SC-LC 50/125UM   Plenum D PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F5PE3-10M5          SC-LC 50/125UM   Plenum D PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F5PE3-10M6          SC-LC 50/125UM   Plenum D PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F5PE3-10M7          SC-LC 50/125UM   Plenum D PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F5PE3-10M8          SC-LC 50/125UM   Plenum D PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F5PE3-10M9          SC-LC 50/125UM   Plenum D PC B $68.04 16.32% $56.93 See Labor Rate NA

PANDUIT   F5S2-2M10Y          PATCH CORD ST TO ST PC B $32.53 16.33% $27.22 See Labor Rate NA

PANDUIT   F5S2-2M1Y           PC ST TO ST SIMPLEX PC B $25.07 16.32% $20.98 See Labor Rate NA

PANDUIT   F5S2-2M2Y           P-C ST TO ST SIMPLEX PC B $25.90 16.32% $21.67 See Labor Rate NA

PANDUIT   F5S2-2M3Y           P-C ST TO ST SIMPLEX PC B $26.73 16.32% $22.37 See Labor Rate NA

PANDUIT   F5S2-2M5Y           PATCH CORD ST TO ST PC B $28.39 16.33% $23.75 See Labor Rate NA

PANDUIT   F5S2-4M10Y          PC ST TO FC SMPLX PC B $41.31 16.32% $34.57 See Labor Rate NA

PANDUIT   F5S2-4M1Y           PC ST TO FC SMPLX PC B $34.02 16.32% $28.47 See Labor Rate NA

PANDUIT   F5S2-4M2Y           PC ST TO FC SMPLX PC B $34.83 16.32% $29.15 See Labor Rate NA

PANDUIT   F5S2-4M3Y           PC ST TO FC SMPLX PC B $35.64 16.32% $29.82 See Labor Rate NA

PANDUIT   F5S3-3M1            PC SC TO SC SMPLX PC B $24.37 16.32% $20.39 See Labor Rate NA

PANDUIT   F5S3-3M10Y          P-C SC TO SC 50UM PC B $32.47 16.32% $27.17 See Labor Rate NA

PANDUIT   F5S3-3M1Y           PC SC TO SC SMPLX PC B $24.37 16.32% $20.39 See Labor Rate NA

PANDUIT   F5S3-3M2            PC SC TO SC SMPLX PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   F5S3-3M2Y           PC SC TO SC SMPLX PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   F5S3-3M3Y           PC SC TO SC SMPLX PC B $26.17 16.32% $21.90 See Labor Rate NA

PANDUIT   F5S3-3M5Y           P-C SC TO SC 50UM PC B $27.97 16.32% $23.41 See Labor Rate NA

PANDUIT   F5S3-4M10Y          PC SC TO FC SMPLX PC B $43.65 16.32% $36.53 See Labor Rate NA

PANDUIT   F5S3-4M1Y           PC SC-FC SMPLX PC B $35.71 16.32% $29.88 See Labor Rate NA

PANDUIT   F5S3-4M2Y           PC SC TO FC SMPLX PC B $36.59 16.32% $30.62 See Labor Rate NA

PANDUIT   F5S3-4M3Y           PC SC TO FC SMPLX PC B $37.44 16.32% $31.33 See Labor Rate NA

PANDUIT   F5S4-4M10Y          PC FC TO FC SMPLX PC B $47.09 16.32% $39.40 See Labor Rate NA

PANDUIT   F5S4-4M1Y           PC FC TO FC SMPLX PC B $35.39 16.32% $29.61 See Labor Rate NA

PANDUIT   F5S4-4M2Y           PC FC TO FC SMPLX PC B $36.20 16.32% $30.29 See Labor Rate NA

PANDUIT   F5S4-4M3Y           PC FC TO FC SMPLX PC B $37.01 16.32% $30.97 See Labor Rate NA

PANDUIT   F5Z12-12M1          MTRJ/MTRJ 505UM 1.8MM PC B $73.42 16.32% $61.44 See Labor Rate NA

PANDUIT   F5Z12-12M10         MTRJ/MTRJ 505UM 1.8MM PC B $91.04 16.32% $76.18 See Labor Rate NA

PANDUIT   F5Z12-12M2          MTRJ/MTRJ 505UM 1.8MM PC B $75.38 16.32% $63.08 See Labor Rate NA

PANDUIT   F5Z12-12M3          MTRJ/MTRJ 505UM 1.8MM PC B $77.33 16.32% $64.71 See Labor Rate NA

PANDUIT   F5Z12-12M5          MTRJ/MTRJ 505UM 1.8MM PC B $81.23 16.32% $67.97 See Labor Rate NA
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PANDUIT   F5Z2-12M1           ST TO MTRJ 50UM 1.8MM PC B $60.21 16.32% $50.38 See Labor Rate NA

PANDUIT   F5Z2-12M10          ST TO MTRJ 50UM 1.8MM PC B $75.74 16.32% $63.38 See Labor Rate NA

PANDUIT   F5Z2-12M2           ST TO MTRJ 50UM 1.8MM PC B $61.94 16.32% $51.83 See Labor Rate NA

PANDUIT   F5Z2-12M3           ST TO MTRJ 50UM 1.8MM PC B $63.67 16.32% $53.28 See Labor Rate NA

PANDUIT   F5Z2-12M5           ST TO MTRJ 50UM 1.8MM PC B $67.10 16.32% $56.15 See Labor Rate NA

PANDUIT   F5Z3-12M1           SC TO MTRJ 50UM 1.8MM PC B $64.51 16.32% $53.98 See Labor Rate NA

PANDUIT   F5Z3-12M10          SC TO MTRJ 50UM 1.8MM PC B $80.55 16.32% $67.40 See Labor Rate NA

PANDUIT   F5Z3-12M2           SC TO MTRJ 50UM 1.8MM PC B $66.29 16.32% $55.47 See Labor Rate NA

PANDUIT   F5Z3-12M3           SC TO MTRJ 50UM 1.8MM PC B $68.08 16.32% $56.97 See Labor Rate NA

PANDUIT   F5Z3-12M5           SC TO MTRJ 50UM 1.8MM PC B $71.64 16.32% $59.95 See Labor Rate NA

PANDUIT   F5Z6P-12M1          FJ PLUG TO MTRJ 50UM PC B $73.42 16.32% $61.44 See Labor Rate NA

PANDUIT   F5Z6P-12M10         FJ PLUG TO MTRJ 50UM PC B $91.04 16.32% $76.18 See Labor Rate NA

PANDUIT   F5Z6P-12M2          FJ PLUG TO MTRJ 50UM PC B $75.38 16.32% $63.08 See Labor Rate NA

PANDUIT   F5Z6P-12M3          FJ PLUG TO MTRJ 50UM PC B $77.33 16.32% $64.71 See Labor Rate NA

PANDUIT   F5Z6P-12M5          FJ PLUG TO MTRJ 50UM PC B $81.23 16.32% $67.97 See Labor Rate NA

PANDUIT   F612D3-5M10Y        P-C 12FIBER MM 12SC-MTP PC B $456.39 16.32% $381.90 See Labor Rate NA

PANDUIT   F612D3-5M1Y         P-C 12FIBER MM 12SC-MTP PC B $368.64 16.32% $308.47 See Labor Rate NA

PANDUIT   F612D3-5M2Y         P-C 12FIBER MM 12SC-MTP PC B $378.38 16.32% $316.62 See Labor Rate NA

PANDUIT   F612D3-5M3Y         P-C 12FIBER MM 12SC-MTP PC B $388.15 16.32% $324.80 See Labor Rate NA

PANDUIT   F612D3-NM10Y        PC 12FIBER MM 12SC-OPEN PC B $254.34 16.32% $212.83 See Labor Rate NA

PANDUIT   F612D3-NM1Y         PC 12FIBER MM 12SC-OPEN PC B $167.53 16.32% $140.18 See Labor Rate NA

PANDUIT   F612D3-NM2          PC 12FIBER MM 12SC-OPEN PC B $177.17 16.32% $148.25 See Labor Rate NA

PANDUIT   F612D3-NM2Y         PC 12FIBER MM 12SC-OPEN PC B $177.17 16.32% $148.25 See Labor Rate NA

PANDUIT   F612D3-NM3Y         PC 12FIBER MM 12SC-OPEN PC B $186.82 16.32% $156.33 See Labor Rate NA

PANDUIT   F612D3-NM6Y         PC 12FIBER MM 12SC-OPEN PC B $215.75 16.32% $180.53 See Labor Rate NA

PANDUIT   F612D5-5M10         P-C 12FIBER MM MTP-MTP PC B $406.62 16.32% $340.25 See Labor Rate NA

PANDUIT   F612D5-5M10Y        P-C 12FIBER MM MTP-MTP PC B $406.62 16.32% $340.25 See Labor Rate NA

PANDUIT   F612D5-5M15Y        MTP-MTP 62.5UM 12 FIBER PC B $452.52 16.32% $378.66 See Labor Rate NA

PANDUIT   F612D5-5M1Y         P-C 12FIBER MM MTP-MTP PC B $324.00 16.32% $271.12 See Labor Rate NA

PANDUIT   F612D5-5M20Y        MTP-MTP 62.5UM 12 FIBER PC B $498.42 16.32% $417.07 See Labor Rate NA

PANDUIT   F612D5-5M25Y        MTP-MTP 62.5UM 12 FIBER PC B $544.32 16.32% $455.48 See Labor Rate NA

PANDUIT   F612D5-5M2Y         P-C 12FIBER MM MTP-MTP PC B $333.18 16.32% $278.80 See Labor Rate NA

PANDUIT   F612D5-5M3          P-C 12FIBER MM MTP-MTP PC B $342.36 16.32% $286.48 See Labor Rate NA

PANDUIT   F612D5-5M30Y        MTP-MTP 62.5UM 12 FIBER PC B $590.22 16.32% $493.88 See Labor Rate NA

PANDUIT   F612D5-5M3Y         P-C 12FIBER MM MTP-MTP PC B $342.36 16.32% $286.48 See Labor Rate NA

PANDUIT   F612D5-5M4Y         MTP-MTP 62.5UM 12 FIBER PC B $351.54 16.32% $294.16 See Labor Rate NA

PANDUIT   F612D5-5M5Y         P-C 12FIBER MM MTP-MTP PC B $360.72 16.32% $301.84 See Labor Rate NA

PANDUIT   F612D5-5M6          MTP-MTP 62.5UM 12 FIBER PC B $369.90 16.32% $309.52 See Labor Rate NA

PANDUIT   F612D5-5M6Y         MTP-MTP 62.5UM 12 FIBER PC B $369.90 16.32% $309.52 See Labor Rate NA

PANDUIT   F612D5-5M7Y         MTP-MTP 62.5UM 12 FIBER PC B $379.08 16.32% $317.21 See Labor Rate NA

PANDUIT   F612D5-5M8          MTP-MTP 62.5UM, 12 FIBER PC B $388.26 16.32% $324.89 See Labor Rate NA

PANDUIT   F612D5-5M8Y         MTP-MTP 62.5UM, 12 FIBER PC B $388.26 16.32% $324.89 See Labor Rate NA

PANDUIT   F612D5-5M9Y         MTP-MTP 62.5UM 12 FIBER PC B $397.44 16.32% $332.57 See Labor Rate NA

PANDUIT   F64D5-5M10Y         P-C 4FIBER MM MPO-MPO PC B $376.16 16.32% $314.76 See Labor Rate NA

PANDUIT   F64D5-5M1Y          P-C 4FIBER MM MPO-MPO PC B $339.30 16.32% $283.92 See Labor Rate NA

PANDUIT   F64D5-5M2Y          P-C 4FIBER MM MPO-MPO PC B $343.40 16.32% $287.35 See Labor Rate NA

PANDUIT   F64D5-5M3Y          P-C 4FIBER MM MPO-MPO PC B $347.49 16.32% $290.77 See Labor Rate NA

PANDUIT   F64D5-5M5Y          P-C 4FIBER MM MPO-MPO PC B $355.68 16.32% $297.63 See Labor Rate NA

PANDUIT   F66D2-5M10Y         P-C 6FIBER MM 6ST-MTP PC B $412.16 16.32% $344.89 See Labor Rate NA

PANDUIT   F66D2-5M1Y          P-C 6FIBER MM 6ST-MTP PC B $373.05 16.32% $312.16 See Labor Rate NA

PANDUIT   F66D2-5M2Y          P-C 6FIBER MM 6ST-MTP PC B $377.39 16.32% $315.79 See Labor Rate NA

PANDUIT   F66D2-5M3Y          P-C 6FIBER MM 6ST-MTP PC B $381.74 16.32% $319.43 See Labor Rate NA

PANDUIT   F66D2-NM10Y         PC 6FIBER MM 6ST-OPEN PC B $278.84 16.32% $233.33 See Labor Rate NA

PANDUIT   F66D2-NM1Y          PC 6FIBER MM 6ST-OPEN PC B $202.16 16.32% $169.16 See Labor Rate NA

PANDUIT   F66D2-NM2Y          PC 6FIBER MM 6ST-OPEN PC B $208.28 16.32% $174.28 See Labor Rate NA

PANDUIT   F66D2-NM3Y          PC 6FIBER MM 6ST-OPEN PC B $214.40 16.32% $179.40 See Labor Rate NA

PANDUIT   F66D2-NM6Y          PC 6FIBER MM 6ST-OPEN PC B $257.24 16.32% $215.25 See Labor Rate NA

PANDUIT   F66D3-5M10Y         P-C 6FIBER MM 6SC-MTP PC B $326.20 16.32% $272.96 See Labor Rate NA

PANDUIT   F66D3-5M1Y          P-C 6FIBER MM 6SC-MTP PC B $284.00 16.32% $237.65 See Labor Rate NA

PANDUIT   F66D3-5M2Y          P-C 6FIBER MM 6SC-MTP PC B $288.68 16.32% $241.56 See Labor Rate NA

PANDUIT   F66D3-5M3Y          P-C 6FIBER MM 6SC-MTP PC B $293.38 16.32% $245.50 See Labor Rate NA

PANDUIT   F66D3-NM1           PC 6FIBER MM 6SC-OPEN PC B $93.55 16.32% $78.28 See Labor Rate NA
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PANDUIT   F66D3-NM10Y         PC 6FIBER MM 6SC-OPEN PC B $138.24 16.32% $115.68 See Labor Rate NA

PANDUIT   F66D3-NM1Y          PC 6FIBER MM 6SC-OPEN PC B $93.55 16.32% $78.28 See Labor Rate NA

PANDUIT   F66D3-NM2Y          PC 6FIBER MM 6SC-OPEN PC B $98.51 16.32% $82.43 See Labor Rate NA

PANDUIT   F66D3-NM3Y          PC 6FIBER MM 6SC-OPEN PC B $103.48 16.32% $86.59 See Labor Rate NA

PANDUIT   F66D3-NM6Y          PC 6FIBER MM 6SC-OPEN PC B $118.37 16.32% $99.05 See Labor Rate NA

PANDUIT   F66D5-5M10Y         P-C 6FIBER MM MTP-MTP PC B $378.41 16.32% $316.65 See Labor Rate NA

PANDUIT   F66D5-5M1Y          P-C 6FIBER MM MTP-MTP PC B $339.30 16.32% $283.92 See Labor Rate NA

PANDUIT   F66D5-5M2Y          P-C 6FIBER MM MTP-MTP PC B $343.64 16.32% $287.55 See Labor Rate NA

PANDUIT   F66D5-5M3Y          P-C 6FIBER MM MTP-MTP PC B $347.99 16.32% $291.19 See Labor Rate NA

PANDUIT   F66D5-5M5Y          P-C 6FIBER MM MTP-MTP PC B $356.69 16.32% $298.47 See Labor Rate NA

PANDUIT   F68D5-5M10Y         P-C 8FIBER MM MTP-MTP PC B $398.79 16.32% $333.70 See Labor Rate NA

PANDUIT   F68D5-5M1Y          P-C 8FIBER MM MTP-MTP PC B $344.63 16.32% $288.38 See Labor Rate NA

PANDUIT   F68D5-5M2Y          P-C 8FIBER MM MTP-MTP PC B $350.64 16.32% $293.41 See Labor Rate NA

PANDUIT   F68D5-5M3Y          P-C 8FIBER MM MTP-MTP PC B $356.67 16.32% $298.45 See Labor Rate NA

PANDUIT   F68D5-5M5Y          P-C 8FIBER MM MTP-MTP PC B $368.69 16.32% $308.51 See Labor Rate NA

PANDUIT   F68D6J-5M10Y        P-C 8FIBER MM 4JACKS-MTP PC B $529.09 16.32% $442.73 See Labor Rate NA

PANDUIT   F68D6J-5M1Y         P-C 8FIBER MM 4JACKS-MTP PC B $474.93 16.32% $397.41 See Labor Rate NA

PANDUIT   F68D6J-5M2Y         P-C 8FIBER MM 4JACKS-MTP PC B $480.94 16.32% $402.44 See Labor Rate NA

PANDUIT   F68D6J-5M3Y         P-C 8FIBER MM 4JACKS-MTP PC B $486.97 16.32% $407.49 See Labor Rate NA

PANDUIT   F68D6J-NM10Y        PC 8FIBER MM 4JACKS-OPEN PC B $384.57 16.32% $321.80 See Labor Rate NA

PANDUIT   F68D6J-NM1Y         PC 8FIBER MM 4JACKS-OPEN PC B $312.57 16.32% $261.55 See Labor Rate NA

PANDUIT   F68D6J-NM2Y         PC 8FIBER MM 4JACKS-OPEN PC B $319.77 16.32% $267.58 See Labor Rate NA

PANDUIT   F68D6J-NM3Y         PC 8FIBER MM 4JACKS-OPEN PC B $326.97 16.32% $273.60 See Labor Rate NA

PANDUIT   F68D6J-NM6Y         PC 8FIBER MM 4JACKS-OPEN PC B $334.17 16.32% $279.63 See Labor Rate NA

PANDUIT   F6B10A-NM1          LC (KEYED A - BLACK) TO P PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F6B10A-NM10         LC (KEYED A - BLACK) TO P PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F6B10A-NM15         LC (KEYED A - BLACK) TO P PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F6B10A-NM2          LC (KEYED A - BLACK) TO P PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F6B10A-NM20         LC (KEYED A - BLACK) TO P PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F6B10A-NM3          LC (KEYED A - BLACK) TO P PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F6B10A-NM30         LC (KEYED A - BLACK) TO P PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F6B10A-NM4          LC (KEYED A - BLACK) TO P PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F6B10A-NM5          LC (KEYED A - BLACK) TO P PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F6B10A-NM6          LC (KEYED A - BLACK) TO P PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F6B10A-NM7          LC (KEYED A - BLACK) TO P PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F6B10A-NM8          LC (KEYED A - BLACK) TO P PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F6B10A-NM9          LC (KEYED A - BLACK) TO P PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F6B10B-NM1          LC (KEYED B - RED) TO PIG PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F6B10B-NM10         LC (KEYED B - RED) TO PIG PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F6B10B-NM15         LC (KEYED B - RED) TO PIG PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F6B10B-NM2          LC (KEYED B - RED) TO PIG PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F6B10B-NM20         LC (KEYED B - RED) TO PIG PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F6B10B-NM3          LC (KEYED B - RED) TO PIG PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F6B10B-NM30         LC (KEYED B - RED) TO PIG PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F6B10B-NM4          LC (KEYED B - RED) TO PIG PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F6B10B-NM5          LC (KEYED B - RED) TO PIG PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F6B10B-NM6          LC (KEYED B - RED) TO PIG PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F6B10B-NM7          LC (KEYED B - RED) TO PIG PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F6B10B-NM8          LC (KEYED B - RED) TO PIG PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F6B10B-NM9          LC (KEYED B - RED) TO PIG PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F6B10C-NM1          LC (KEYED C - GREEN) TO P PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F6B10C-NM10         LC (KEYED C - GREEN) TO P PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F6B10C-NM15         LC (KEYED C - GREEN) TO P PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F6B10C-NM2          LC (KEYED C - GREEN) TO P PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F6B10C-NM20         LC (KEYED C - GREEN) TO P PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F6B10C-NM3          LC (KEYED C - GREEN) TO P PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F6B10C-NM30         LC (KEYED C - GREEN) TO P PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F6B10C-NM4          LC (KEYED C - GREEN) TO P PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F6B10C-NM5          LC (KEYED C - GREEN) TO P PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F6B10C-NM6          LC (KEYED C - GREEN) TO P PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F6B10C-NM7          LC (KEYED C - GREEN) TO P PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F6B10C-NM8          LC (KEYED C - GREEN) TO P PC B $29.86 16.32% $24.99 See Labor Rate NA
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PANDUIT   F6B10C-NM9          LC (KEYED C - GREEN) TO P PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F6B10D-NM1          LC (KEYED D - YELLOW) TO PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F6B10D-NM10         LC (KEYED D - YELLOW) TO PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F6B10D-NM15         LC (KEYED D - YELLOW) TO PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F6B10D-NM2          LC (KEYED D - YELLOW) TO PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F6B10D-NM20         LC (KEYED D - YELLOW) TO PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F6B10D-NM3          LC (KEYED D - YELLOW) TO PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F6B10D-NM30         LC (KEYED D - YELLOW) TO PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F6B10D-NM4          LC (KEYED D - YELLOW) TO PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F6B10D-NM5          LC (KEYED D - YELLOW) TO PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F6B10D-NM6          LC (KEYED D - YELLOW) TO PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F6B10D-NM7          LC (KEYED D - YELLOW) TO PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F6B10D-NM8          LC (KEYED D - YELLOW) TO PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F6B10D-NM9          LC (KEYED D - YELLOW) TO PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F6B10E-NM1          LC (KEYED E - ORANGE) TO PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F6B10E-NM10         LC (KEYED E - ORANGE) TO PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F6B10E-NM15         LC (KEYED E - ORANGE) TO PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F6B10E-NM2          LC (KEYED E - ORANGE) TO PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F6B10E-NM20         LC (KEYED E - ORANGE) TO PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F6B10E-NM3          LC (KEYED E - ORANGE) TO PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F6B10E-NM30         LC (KEYED E - ORANGE) TO PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F6B10E-NM4          LC (KEYED E - ORANGE) TO PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F6B10E-NM5          LC (KEYED E - ORANGE) TO PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F6B10E-NM6          LC (KEYED E - ORANGE) TO PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F6B10E-NM7          LC (KEYED E - ORANGE) TO PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F6B10E-NM8          LC (KEYED E - ORANGE) TO PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F6B10E-NM9          LC (KEYED E - ORANGE) TO PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F6B10F-NM1          LC (KEYED F - DARK BLUE) PC B $24.03 16.32% $20.11 See Labor Rate NA

PANDUIT   F6B10F-NM10         LC (KEYED F - DARK BLUE) PC B $31.52 16.32% $26.37 See Labor Rate NA

PANDUIT   F6B10F-NM15         LC (KEYED F - DARK BLUE) PC B $35.68 16.33% $29.85 See Labor Rate NA

PANDUIT   F6B10F-NM2          LC (KEYED F - DARK BLUE) PC B $24.88 16.33% $20.82 See Labor Rate NA

PANDUIT   F6B10F-NM20         LC (KEYED F - DARK BLUE) PC B $39.83 16.32% $33.33 See Labor Rate NA

PANDUIT   F6B10F-NM3          LC (KEYED F - DARK BLUE) PC B $25.70 16.32% $21.51 See Labor Rate NA

PANDUIT   F6B10F-NM30         LC (KEYED F - DARK BLUE) PC B $48.15 16.32% $40.29 See Labor Rate NA

PANDUIT   F6B10F-NM4          LC (KEYED F - DARK BLUE) PC B $26.53 16.32% $22.20 See Labor Rate NA

PANDUIT   F6B10F-NM5          LC (KEYED F - DARK BLUE) PC B $27.36 16.32% $22.89 See Labor Rate NA

PANDUIT   F6B10F-NM6          LC (KEYED F - DARK BLUE) PC B $28.19 16.32% $23.59 See Labor Rate NA

PANDUIT   F6B10F-NM7          LC (KEYED F - DARK BLUE) PC B $29.03 16.32% $24.29 See Labor Rate NA

PANDUIT   F6B10F-NM8          LC (KEYED F - DARK BLUE) PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   F6B10F-NM9          LC (KEYED F - DARK BLUE) PC B $30.69 16.32% $25.68 See Labor Rate NA

PANDUIT   F6B10-NM1Y          LC-PIGTAIL FIBER P/C MM PC B $21.85 16.32% $18.28 See Labor Rate NA

PANDUIT   F6B10-NM2Y          LC-PIGTAIL FIBER P/C MM PC B $22.61 16.33% $18.92 See Labor Rate NA

PANDUIT   F6B10-NM3Y          LC-PIGTAIL FIBER P/C MM PC B $23.38 16.32% $19.56 See Labor Rate NA

PANDUIT   F6B-2-4JAKBBAA      90/10 SINGLEMODE OPTICAL PC B $1,278.00 16.32% $1,069.40 See Labor Rate NA

PANDUIT   F6B2-NM1            PC ST-PIGTAIL SMPLX BUFF PC B $15.93 16.32% $13.33 See Labor Rate NA

PANDUIT   F6B2-NM1Y           PC ST-PIGTAIL SMPLX BUFF PC B $15.93 16.32% $13.33 See Labor Rate NA

PANDUIT   F6B2-NM2Y           PC ST-PIGTAIL SMPLX BUFF PC B $16.25 16.31% $13.60 See Labor Rate NA

PANDUIT   F6B2-NM3Y           PC ST-PIGTAIL SMPLX BUFF PC B $16.58 16.33% $13.87 See Labor Rate NA

PANDUIT   F6B3-NM1            PC SC-PIGTAIL SMPLX BUFF PC B $15.64 16.32% $13.09 See Labor Rate NA

PANDUIT   F6B3-NM1Y           PC SC-PIGTAIL SMPLX BUFF PC B $15.64 16.32% $13.09 See Labor Rate NA

PANDUIT   F6B3-NM2            PC SC-PIGTAIL SMPLX BUFF PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   F6B3-NM2Y           PC SC-PIGTAIL SMPLX BUFF PC B $16.60 16.33% $13.89 See Labor Rate NA

PANDUIT   F6B3-NM3            PC SC-PIGTAIL SMPLX BUFF PC B $17.57 16.33% $14.70 See Labor Rate NA

PANDUIT   F6B3-NM3Y           PC SC-PIGTAIL SMPLX BUFF PC B $17.57 16.33% $14.70 See Labor Rate NA

PANDUIT   F6B4-NM10Y          PC FC-PIGTAIL SMPLX BUFF PC B $36.94 16.33% $30.91 See Labor Rate NA

PANDUIT   F6B4-NM1Y           PC FC-PIGTAIL SMPLX BUFF PC B $34.02 16.32% $28.47 See Labor Rate NA

PANDUIT   F6B4-NM2Y           PC FC-PIGTAIL SMPLX BUFF PC B $34.34 16.32% $28.74 See Labor Rate NA

PANDUIT   F6B4-NM3Y           PC FC-PIGTAIL SMPLX BUFF PC B $34.67 16.32% $29.01 See Labor Rate NA

PANDUIT   F6B6J-NM1Y          PC JACK-PIGTAIL SMPLX BUF PC B $36.00 16.32% $30.12 See Labor Rate NA

PANDUIT   F6B6J-NM2Y          PC JACK-PIGTAIL SMPLX BUF PC B $38.25 16.32% $32.01 See Labor Rate NA

PANDUIT   F6B6J-NM3Y          PC JACK-PIGTAIL SMPLX BUF PC B $40.05 16.32% $33.51 See Labor Rate NA

PANDUIT   F6D2-2M1            P-C ST TO ST DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA
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PANDUIT   F6D2-2M10Y          ST-ST, 62.5UM, MM, DPLX. PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F6D2-2M15Y          ST-ST 62.5UM DUPLEX PC B $72.00 16.32% $60.25 See Labor Rate NA

PANDUIT   F6D2-2M1Y           P-C ST TO ST DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F6D2-2M2            P-C ST TO ST DUPLEX PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F6D2-2M20Y          ST-ST 62.5UM DUPLEX PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   F6D2-2M25Y          ST-ST 62.5UM DUPLEX PC B $90.00 16.32% $75.31 See Labor Rate NA

PANDUIT   F6D2-2M2Y           P-C ST TO ST DUPLEX PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F6D2-2M3            P-C ST TO ST DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6D2-2M30Y          ST-ST 62.5UM DUPLEX PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F6D2-2M3Y           P-C ST TO ST DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6D2-2M4Y           ST-ST 62.5UM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6D2-2M5Y           FIBER PATCH CORD,ST,62.5U PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6D2-2M6Y           ST-ST 62.5UM DUPLEX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F6D2-2M7Y           ST-ST 62.5UM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6D2-2M8Y           ST-ST 62.5UM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D2-2M9Y           ST-ST 62.5UM DUPLEX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6D2-3M1            P-C ST TO SC DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F6D2-3M10Y          ST-SC, 62.5UM, MM, DUPLEX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6D2-3M15Y          ST-SC 62.5UM DUPLEX PC B $70.20 16.32% $58.74 See Labor Rate NA

PANDUIT   F6D2-3M1Y           P-C ST TO SC DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F6D2-3M2            P-C ST TO SC DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F6D2-3M20Y          ST-SC 62.5UM DUPLEX PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F6D2-3M25Y          ST-SC 62.5UM DUPLEX PC B $88.20 16.32% $73.80 See Labor Rate NA

PANDUIT   F6D2-3M2Y           P-C ST TO SC DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F6D2-3M3            P-C ST TO SC DUPLEX PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F6D2-3M30Y          ST-SC 62.5UM DUPLEX PC B $97.20 16.32% $81.33 See Labor Rate NA

PANDUIT   F6D2-3M3Y           P-C ST TO SC DUPLEX PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F6D2-3M4Y           ST-SC 62.5UM DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6D2-3M5            ST-SC, 62.5UM, MM, DPLX. PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6D2-3M5Y           ST-SC, 62.5UM, MM, DPLX. PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6D2-3M6Y           ST-SC 62.5UM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6D2-3M7Y           ST-SC 62.5UM DUPLEX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F6D2-3M8Y           ST-SC 62.5UM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6D2-3M9Y           ST-SC 62.5UM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D2-4M10Y          PC ST-FC DPLX PC B $72.61 16.32% $60.76 See Labor Rate NA

PANDUIT   F6D2-4M15Y          PC ST-FC DPLX PC B $81.61 16.32% $68.29 See Labor Rate NA

PANDUIT   F6D2-4M1Y           PC ST-FC DPLX PC B $56.41 16.32% $47.20 See Labor Rate NA

PANDUIT   F6D2-4M2Y           PC ST-FC DPLX PC B $58.21 16.32% $48.71 See Labor Rate NA

PANDUIT   F6D2-4M3Y           PC ST-FC DPLX PC B $60.01 16.32% $50.22 See Labor Rate NA

PANDUIT   F6D2-4M6Y           PC ST-FC DPLX PC B $65.41 16.32% $54.73 See Labor Rate NA

PANDUIT   F6D2-4M8Y           PC ST-FC DPLX PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   F6D3-3M1            P-C SC TO SC DUPLEX PC B $43.20 16.32% $36.15 See Labor Rate NA

PANDUIT   F6D3-3M10           FIBER DUPLEX SC-SC 10M PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D3-3M10Y          FIBER DUPLEX SC-SC 10M PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D3-3M15           62.5/125UM DUPLEX SC-SC PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F6D3-3M15Y          62.5/125UM DUPLEX SC-SC PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F6D3-3M1Y           P-C SC TO SC DUPLEX PC B $43.20 16.32% $36.15 See Labor Rate NA

PANDUIT   F6D3-3M2            P-C SC TO SC DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F6D3-3M20Y          62.5/125UM DUPLEX SC-SC PC B $77.40 16.32% $64.77 See Labor Rate NA

PANDUIT   F6D3-3M25Y          62.5/125UM DUPLEX SC-SC PC B $86.40 16.32% $72.30 See Labor Rate NA

PANDUIT   F6D3-3M2Y           P-C SC TO SC DUPLEX PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   F6D3-3M3            P-C SC TO SC DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F6D3-3M30Y          62.5/125UM DUPLEX SC-SC PC B $95.40 16.32% $79.83 See Labor Rate NA

PANDUIT   F6D3-3M3Y           P-C SC TO SC DUPLEX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F6D3-3M40Y          62.5/125UM DUPLEX SC-SC PC B $113.40 16.32% $94.89 See Labor Rate NA

PANDUIT   F6D3-3M4Y           62.5/125UM DUPLEX SC-SC PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   F6D3-3M5            DUPLEX SC TO SC P.C. PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6D3-3M50Y          62.5/125UM DUPLEX SC-SC PC B $131.40 16.32% $109.95 See Labor Rate NA

PANDUIT   F6D3-3M5Y           DUPLEX SC TO SC P.C. PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6D3-3M6Y           62.5/125UM DUPLEX SC-SC PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6D3-3M7            62.5/125UM DUPLEX SC-SC PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6D3-3M7Y           62.5/125UM DUPLEX SC-SC PC B $54.00 16.32% $45.19 See Labor Rate NA
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PANDUIT   F6D3-3M8Y           62.5/125UM DUPLEX SC-SC PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F6D3-3M9Y           62.5/125UM DUPLEX SC-SC PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6D3-4M10Y          PC SC TO FC DPLX PC B $70.81 16.32% $59.25 See Labor Rate NA

PANDUIT   F6D3-4M1Y           PC SC TO FC DPLX PC B $54.61 16.32% $45.70 See Labor Rate NA

PANDUIT   F6D3-4M2Y           PC SC TO FC DPLX PC B $56.41 16.32% $47.20 See Labor Rate NA

PANDUIT   F6D3-4M3Y           PC SC TO FC DPLX PC B $58.21 16.32% $48.71 See Labor Rate NA

PANDUIT   F6D4-4M10Y          PC FC TO FC DPLX PC B $82.22 16.32% $68.80 See Labor Rate NA

PANDUIT   F6D4-4M1Y           PC FC TO FC DPLX PC B $66.02 16.32% $55.25 See Labor Rate NA

PANDUIT   F6D4-4M2Y           PC FC TO FC DPLX PC B $67.82 16.32% $56.75 See Labor Rate NA

PANDUIT   F6D4-4M3Y           PC FC TO FC DPLX PC B $69.62 16.32% $58.26 See Labor Rate NA

PANDUIT   F6D4-NM10Y          PC FC-PIGTAIL DPLX PC B $61.34 16.32% $51.33 See Labor Rate NA

PANDUIT   F6D4-NM15Y          PC FC-PIGTAIL DPLX PC B $68.54 16.32% $57.35 See Labor Rate NA

PANDUIT   F6D4-NM1Y           PC FC-PIGTAIL DPLX PC B $48.38 16.32% $40.48 See Labor Rate NA

PANDUIT   F6D4-NM2Y           PC FC-PIGTAIL DPLX PC B $49.82 16.32% $41.69 See Labor Rate NA

PANDUIT   F6D4-NM3Y           PC FC-PIGTAIL DPLX PC B $51.26 16.32% $42.89 See Labor Rate NA

PANDUIT   F6D4-NM6Y           PC FC-PIGTAIL DPLX PC B $55.58 16.32% $46.51 See Labor Rate NA

PANDUIT   F6D4-NM8Y           PC FC-PIGTAIL DPLX PC B $58.46 16.32% $48.92 See Labor Rate NA

PANDUIT   F6D6J-2M2Y          PC JACK TO ST DPLX PC B $68.90 16.32% $57.66 See Labor Rate NA

PANDUIT   F6D6J-4M10Y         PC JACK TO FC DPLX PC B $86.04 16.32% $72.00 See Labor Rate NA

PANDUIT   F6D6J-4M1Y          PC JACK TO FC DPLX PC B $73.08 16.32% $61.15 See Labor Rate NA

PANDUIT   F6D6J-4M2Y          PC JACK TO FC DPLX PC B $74.52 16.32% $62.36 See Labor Rate NA

PANDUIT   F6D6J-4M3Y          PC JACK TO FC DPLX PC B $75.96 16.32% $63.56 See Labor Rate NA

PANDUIT   F6D6J-NM10Y         PC JACK TO PIGTAIL DPLX PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F6D6J-NM1Y          PC JACK TO PIGTAIL DPLX PC B $30.60 16.32% $25.61 See Labor Rate NA

PANDUIT   F6D6J-NM2Y          PC JACK TO PIGTAIL DPLX PC B $32.40 16.32% $27.11 See Labor Rate NA

PANDUIT   F6D6J-NM3Y          PC JACK TO PIGTAIL DPLX PC B $34.20 16.32% $28.62 See Labor Rate NA

PANDUIT   F6D6P-2M1           PC PLUG TO ST DPLX PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   F6D6P-2M10Y         PC PLUG TO ST DPLX PC B $65.70 16.32% $54.98 See Labor Rate NA

PANDUIT   F6D6P-2M1Y          PC PLUG TO ST DPLX PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   F6D6P-2M2           PC PLUG TO ST DPLX PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F6D6P-2M2Y          PC PLUG TO ST DPLX PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F6D6P-2M3Y          PC PLUG TO ST DPLX PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6P-2M5Y          MULTI-MODE OPTI-JACK PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6P-3M1           PC PLUG TO SC DPLX PC B $47.70 16.32% $39.91 See Labor Rate NA

PANDUIT   F6D6P-3M10Y         PC PLUG TO SC DPLX PC B $63.90 16.32% $53.47 See Labor Rate NA

PANDUIT   F6D6P-3M15Y         FJ PLUG-SC 62.5UM DUPLEX PC B $72.90 16.32% $61.00 See Labor Rate NA

PANDUIT   F6D6P-3M1Y          PC PLUG TO SC DPLX PC B $47.70 16.32% $39.91 See Labor Rate NA

PANDUIT   F6D6P-3M2           PC PLUG TO SC DPLX PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   F6D6P-3M20Y         FJ PLUG-SC 62.5UM DUPLEX PC B $81.90 16.32% $68.53 See Labor Rate NA

PANDUIT   F6D6P-3M25Y         FJ PLUG-SC 62.5UM DUPLEX PC B $90.90 16.32% $76.06 See Labor Rate NA

PANDUIT   F6D6P-3M2Y          PC PLUG TO SC DPLX PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   F6D6P-3M3           PC PLUG TO SC DPLX PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F6D6P-3M30Y         FJ PLUG-SC 62.5UM DUPLEX PC B $99.90 16.32% $83.59 See Labor Rate NA

PANDUIT   F6D6P-3M3Y          PC PLUG TO SC DPLX PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F6D6P-3M4Y          FJ PLUG-SC 62.5UM DUPLEX PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6P-3M5           FJ PLUG - SC, 62.5UM, MM PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6P-3M5Y          FJ PLUG - SC, 62.5UM, MM PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6P-3M6Y          FJ PLUG TO SC DPLX PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6P-3M7Y          FJ PLUG-SC 62.5UM DUPLEX PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F6D6P-3M8Y          FJ PLUG-SC 62.5UM DUPLEX PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F6D6P-3M9Y          FJ PLUG-SC 62.5UM DUPLEX PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   F6D6P-4M10Y         PC PLUG TO FC DPLX PC B $75.31 16.32% $63.02 See Labor Rate NA

PANDUIT   F6D6P-4M1Y          PC PLUG TO FC DPLX PC B $59.11 16.32% $49.46 See Labor Rate NA

PANDUIT   F6D6P-4M2Y          PC PLUG TO FC DPLX PC B $60.91 16.32% $50.97 See Labor Rate NA

PANDUIT   F6D6P-4M3Y          PC PLUG TO FC DPLX PC B $62.71 16.32% $52.48 See Labor Rate NA

PANDUIT   F6D6P-6JM10Y        FIBER PATCH CORD (30FT) PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6D6P-6JM1Y         PC PLUG TO JACK DPLX PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6P-6JM3Y         FIBER PATCH CORD (10FT) PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6P-6PM1          PC PLUG TO PLUG DPLX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6D6P-6PM10Y        PC PLUG TO PLUG DPLX PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F6D6P-6PM1Y         PC PLUG TO PLUG DPLX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6D6P-6PM2          PC PLUG TO PLUG DPLX PC B $54.00 16.32% $45.19 See Labor Rate NA
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PANDUIT   F6D6P-6PM2Y         PC PLUG TO PLUG DPLX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6D6P-6PM3          PC PLUG TO PLUG DPLX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F6D6P-6PM3Y         PC PLUG TO PLUG DPLX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F6D6P-6PM5Y         P-C OPTI-FIBR 5M DUPLX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D6P-NM10Y         PC PLUG TO PIGTAIL DPLX PC B $47.45 16.32% $39.70 See Labor Rate NA

PANDUIT   F6D6P-NM1Y          PC PLUG TO PIGTAIL DPLX PC B $30.44 16.32% $25.47 See Labor Rate NA

PANDUIT   F6D6P-NM2Y          PC PLUG TO PIGTAIL DPLX PC B $32.33 16.32% $27.05 See Labor Rate NA

PANDUIT   F6D6P-NM3Y          PC PLUG TO PIGTAIL DPLX PC B $34.22 16.32% $28.63 See Labor Rate NA

PANDUIT   F6D6PQ-2M10Y        P-C FJ PLUG"Q"KEYED TO ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F6D6PQ-2M1Y         P-C FJ PLUG"Q"KEYED TO ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PQ-2M2Y         P-C FJ PLUG"Q"KEYED TO ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PQ-2M3Y         P-C FJ PLUG"Q"KEYED TO ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F6D6PQ-3M10Y        P-C FJ PLUG"Q"KEYED TO SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6D6PQ-3M1Y         P-C FJ PLUG"Q"KEYED TO SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6PQ-3M2Y         P-C FJ PLUG"Q"KEYED TO SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PQ-3M3Y         P-C FJ PLUG"Q"KEYED TO SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PQ-3M5Y         FJ PLUG "Q" KEYED-SC,MM, PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F6D6PW-2M10Y        P-C FJ PLUG"W"KEYED TO ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F6D6PW-2M1Y         P-C FJ PLUG "W"KEYED TO ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PW-2M2Y         P-C FJ PLUG"W"KEYED TO ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PW-2M3Y         P-C FJ PLUG"W"KEYED TO ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F6D6PW-3M10Y        P-C FJ PLUG"W"KEYED TO SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6D6PW-3M1Y         P-C FJ PLUG"W"KEYED TO SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6PW-3M2Y         P-C FJ PLUG"W"KEYED TO SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PW-3M3Y         P-C FJ PLUG"W"KEYED TO SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PW-3M5Y         FJ PLUG "W" KEYED-SC,MM, PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F6D6PW-6JWM1Y       DUPLEX 62.5 FJ PLUG TO FJ PC B $54.70 16.32% $45.77 See Labor Rate NA

PANDUIT   F6D6PW-6PM10Y       P-C DUPLEX 62.5 FJ-PLUG PC B $73.80 16.32% $61.75 See Labor Rate NA

PANDUIT   F6D6PW-6PM1Y        P-C DUPLEX 62.5 FJ-PLUG PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6D6PW-6PM2Y        P-C DUPLEX 62.5 FJ-PLUG PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D6PW-6PM3Y        P-C DUPLEX 62.5 FJ-PLUG PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6D6PX-2M10Y        P-C FJ PLUG"X"KEYED TO ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F6D6PX-2M1Y         P-C FJ PLUG"X"KEYED TO ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PX-2M2Y         P-C FJ PLUG"X"KEYED TO ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PX-2M3Y         P-C FJ PLUG"X"KEYED TO ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F6D6PX-3M10Y        P-C FJ PLUG"X"KEYED TO SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6D6PX-3M1Y         P-C FJ PLUG"X"KEYED TO SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6PX-3M2Y         P-C FJ PLUG"X"KEYED TO SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PX-3M3Y         P-C FJ PLUG"X"KEYED TO SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PX-3M5Y         FJ PLUG "X" KEYED-SC,MM, PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F6D6PX-6JXM1Y       DUPLEX 62.5 FJ PLUG TO FJ PC B $54.70 16.32% $45.77 See Labor Rate NA

PANDUIT   F6D6PX-6PM10Y       P-C DUPLEX 62.5 FJ-PLUG PC B $73.80 16.32% $61.75 See Labor Rate NA

PANDUIT   F6D6PX-6PM1Y        P-C DUPLEX 62.5 FJ-PLUG PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6D6PX-6PM2Y        P-C DUPLEX 62.5 FJ-PLUG PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D6PX-6PM3Y        P-C DUPLEX 62.5 FJ-PLUG PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6D6PY-2M10Y        P-C FJ PLUG"Y"KEYED TO ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F6D6PY-2M1Y         P-C FJ PLUG"Y"KEYED TO ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PY-2M2Y         P-C FJ PLUG"Y"KEYED TO ST PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PY-2M3Y         P-C FJ PLUG"Y"KEYED TO ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F6D6PY-3M10Y        P-C FJ PLUG"Y"KEYED TO SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6D6PY-3M1Y         P-C FJ PLUG"Y"KEYED TO SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6PY-3M2Y         P-C FJ PLUG"Y"KEYED TO SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PY-3M3Y         P-C FJ PLUG"Y"KEYED TO SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PY-3M5Y         FJ PLUG "Y" KEYED-SC,MM, PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F6D6PY-6JYM1Y       DUPLEX 62.5 FJ-PLUG TO FJ PC B $54.70 16.32% $45.77 See Labor Rate NA

PANDUIT   F6D6PY-6PM10Y       P-C DUPLEX 62.5 FJ-PLUG PC B $73.80 16.32% $61.75 See Labor Rate NA

PANDUIT   F6D6PY-6PM1Y        P-C DUPLEX 62.5 FJ-PLUG PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6D6PY-6PM2Y        P-C DUPLEX 62.5 FJ-PLUG PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D6PY-6PM3Y        P-C DUPLEX 62.5 FJ-PLUG PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6D6PZ-2M10Y        P-C FJ PLUG"Z"KEYED TO ST PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F6D6PZ-2M1Y         P-C FJ PLUG"Z"KEYED TO ST PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PZ-2M2Y         P-C FJ PLUG"Z"KEYED TO ST PC B $56.70 16.32% $47.45 See Labor Rate NA
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PANDUIT   F6D6PZ-2M3Y         P-C FJ PLUG"Z"KEYED TO ST PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   F6D6PZ-3M10Y        P-C FJ PLUG"Z"KEYED TO SC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6D6PZ-3M1Y         P-C FJ PLUG"Z"KEYED TO SC PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   F6D6PZ-3M2Y         P-C FJ PLUG"Z"KEYED TO SC PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6D6PZ-3M3Y         P-C FJ PLUG"Z"KEYED TO SC PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6D6PZ-3M5Y         FJ PLUG "Z" KEYED-SC,MM, PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   F6D6PZ-6JZM1Y       DUPLEX 62.5 FJ PLUG TO FJ PC B $54.70 16.32% $45.77 See Labor Rate NA

PANDUIT   F6D6PZ-6PM10Y       P-C DUPLEX 62.5 FJ-PLUG PC B $73.80 16.32% $61.75 See Labor Rate NA

PANDUIT   F6D6PZ-6PM1Y        P-C DUPLEX 62.5 FJ-PLUG PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6D6PZ-6PM2Y        P-C DUPLEX 62.5 FJ-PLUG PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6D6PZ-6PM3Y        P-C DUPLEX 62.5 FJ-PLUG PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6E10-10M10Y        LC-LC 62.5/125UM DUPLEX PC B $73.80 16.32% $61.75 See Labor Rate NA

PANDUIT   F6E10-10M15         LC-LC 62.5/125UM 1.6MM PC B $82.80 16.32% $69.29 See Labor Rate NA

PANDUIT   F6E10-10M15Y        LC-LC 62.5/125UM 1.6MM PC B $82.80 16.32% $69.29 See Labor Rate NA

PANDUIT   F6E10-10M1Y         LC-LC 62.5/125UM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6E10-10M2          LC-LC 62.5/125UM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10-10M20         LC-LC 62.5/125UM 1.6MM PC B $91.80 16.32% $76.82 See Labor Rate NA

PANDUIT   F6E10-10M20Y        LC-LC 62.5/125UM 1.6MM PC B $91.80 16.32% $76.82 See Labor Rate NA

PANDUIT   F6E10-10M25Y        LC-LC 62.5/125UM 1.6MM PC B $100.80 16.32% $84.35 See Labor Rate NA

PANDUIT   F6E10-10M2Y         LC-LC 62.5/125UM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10-10M30Y        LC-LC 62.5/125UM 1.6MM PC B $109.80 16.32% $91.88 See Labor Rate NA

PANDUIT   F6E10-10M3Y         LC-LC 62.5/125UM DUPLEX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6E10-10M4Y         LC-LC 62.5/125UM 1.6MM PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F6E10-10M5          LC-LC 62.5/125UM DUPLEX PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F6E10-10M5Y         LC-LC 62.5/125UM DUPLEX PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F6E10-10M6Y         LC-LC 62.5/125UM 1.6MM PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F6E10-10M7Y         LC-LC 62.5/125UM 1.6MM PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F6E10-10M8Y         LC-LC 62.5/125UM 1.6MM PC B $70.20 16.32% $58.74 See Labor Rate NA

PANDUIT   F6E10-10M9Y         LC-LC 62.5/125UM 1.6MM PC B $72.00 16.32% $60.25 See Labor Rate NA

PANDUIT   F6E10A-10AM1        LC (KEYED A - BLACK) TO L PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10A-10AM10       LC (KEYED A - BLACK) TO L PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F6E10A-10AM15       LC (KEYED A - BLACK) TO L PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F6E10A-10AM2        LC (KEYED A - BLACK) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10A-10AM20       LC (KEYED A - BLACK) TO L PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F6E10A-10AM3        LC (KEYED A - BLACK) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10A-10AM30       LC (KEYED A - BLACK) TO L PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F6E10A-10AM4        LC (KEYED A - BLACK) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10A-10AM5        LC (KEYED A - BLACK) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10A-10AM6        LC (KEYED A - BLACK) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10A-10AM7        LC (KEYED A - BLACK) TO L PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F6E10A-10AM8        LC (KEYED A - BLACK) TO L PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F6E10A-10AM9        LC (KEYED A - BLACK) TO L PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F6E10A-10M1         LC (KEYED A - BLACK) TO L PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E10A-10M10        LC (KEYED A - BLACK) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10A-10M15        LC (KEYED A - BLACK) TO L PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E10A-10M2         LC (KEYED A - BLACK) TO L PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E10A-10M20        LC (KEYED A - BLACK) TO L PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E10A-10M3         LC (KEYED A - BLACK) TO L PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10A-10M30        LC (KEYED A - BLACK) TO L PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E10A-10M4         LC (KEYED A - BLACK) TO L PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E10A-10M5         LC (KEYED A - BLACK) TO L PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10A-10M6         LC (KEYED A - BLACK) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10A-10M7         LC (KEYED A - BLACK) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10A-10M8         LC (KEYED A - BLACK) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10A-10M9         LC (KEYED A - BLACK) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10B-10BM1        LC (KEYED B - RED) TO LC PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10B-10BM10       LC (KEYED B - RED) TO LC PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F6E10B-10BM15       LC (KEYED B - RED) TO LC PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F6E10B-10BM2        LC (KEYED B - RED) TO LC PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10B-10BM20       LC (KEYED B - RED) TO LC PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F6E10B-10BM3        LC (KEYED B - RED) TO LC PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10B-10BM30       LC (KEYED B - RED) TO LC PC B $120.78 16.32% $101.07 See Labor Rate NA
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PANDUIT   F6E10B-10BM4        LC (KEYED B - RED) TO LC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10B-10BM5        LC (KEYED B - RED) TO LC PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10B-10BM6        LC (KEYED B - RED) TO LC PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10B-10BM7        LC (KEYED B - RED) TO LC PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F6E10B-10BM8        LC (KEYED B - RED) TO LC PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F6E10B-10BM9        LC (KEYED B - RED) TO LC PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F6E10B-10M1         LC (KEYED B - RED) TO LC PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E10B-10M10        LC (KEYED B - RED) TO LC PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10B-10M15        LC (KEYED B - RED) TO LC PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E10B-10M2         LC (KEYED B - RED) TO LC PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E10B-10M20        LC (KEYED B - RED) TO LC PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E10B-10M3         LC (KEYED B - RED) TO LC PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10B-10M30        LC (KEYED B - RED) TO LC PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E10B-10M4         LC (KEYED B - RED) TO LC PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E10B-10M5         LC (KEYED B - RED) TO LC PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10B-10M6         LC (KEYED B - RED) TO LC PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10B-10M7         LC (KEYED B - RED) TO LC PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10B-10M8         LC (KEYED B - RED) TO LC PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10B-10M9         LC (KEYED B - RED) TO LC PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10C-10CM1        KEYED LC (VER C) TO KEYED PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10C-10CM10       LC (KEYED C - GREEN) TO L PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F6E10C-10CM15       LC (KEYED C - GREEN) TO L PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F6E10C-10CM2        LC (KEYED C - GREEN) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10C-10CM20       LC (KEYED C - GREEN) TO L PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F6E10C-10CM3        LC (KEYED C - GREEN) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10C-10CM30       LC (KEYED C - GREEN) TO L PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F6E10C-10CM4        LC (KEYED C - GREEN) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10C-10CM5        LC (KEYED C - GREEN) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10C-10CM6        LC (KEYED C - GREEN) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10C-10CM7        LC (KEYED C - GREEN) TO L PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F6E10C-10CM8        LC (KEYED C - GREEN) TO L PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F6E10C-10CM9        LC (KEYED C - GREEN) TO L PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F6E10C-10M1         LC (KEYED C - GREEN) TO L PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E10C-10M10        LC (KEYED C - GREEN) TO L PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10C-10M15        LC (KEYED C - GREEN) TO L PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E10C-10M2         LC (KEYED C - GREEN) TO L PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E10C-10M20        LC (KEYED C - GREEN) TO L PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E10C-10M3         LC (KEYED C - GREEN) TO L PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10C-10M30        LC (KEYED C - GREEN) TO L PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E10C-10M4         LC (KEYED C - GREEN) TO L PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E10C-10M5         LC (KEYED C - GREEN) TO L PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10C-10M6         LC (KEYED C - GREEN) TO L PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10C-10M7         LC (KEYED C - GREEN) TO L PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10C-10M8         LC (KEYED C - GREEN) TO L PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10C-10M9         LC (KEYED C - GREEN) TO L PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10D-10DM1        LC (KEYED D - YELLOW) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10D-10DM10       LC (KEYED D - YELLOW) TO PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F6E10D-10DM15       LC (KEYED D - YELLOW) TO PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F6E10D-10DM2        LC (KEYED D - YELLOW) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10D-10DM20       LC (KEYED D - YELLOW) TO PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F6E10D-10DM3        LC (KEYED D - YELLOW) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10D-10DM30       LC (KEYED D - YELLOW) TO PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F6E10D-10DM4        LC (KEYED D - YELLOW) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10D-10DM5        LC (KEYED D - YELLOW) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10D-10DM6        LC (KEYED D - YELLOW) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10D-10DM7        LC (KEYED D - YELLOW) TO PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F6E10D-10DM8        LC (KEYED D - YELLOW) TO PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F6E10D-10DM9        LC (KEYED D - YELLOW) TO PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F6E10D-10M1         LC (KEYED D - YELLOW) TO PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E10D-10M10        LC (KEYED D - YELLOW) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10D-10M15        LC (KEYED D - YELLOW) TO PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E10D-10M2         LC (KEYED D - YELLOW) TO PC B $57.42 16.32% $48.05 See Labor Rate NA
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PANDUIT   F6E10D-10M20        LC (KEYED D - YELLOW) TO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E10D-10M3         LC (KEYED D - YELLOW) TO PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10D-10M30        LC (KEYED D - YELLOW) TO PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E10D-10M4         LC (KEYED D - YELLOW) TO PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E10D-10M5         LC (KEYED D - YELLOW) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10D-10M6         LC (KEYED D - YELLOW) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10D-10M7         LC (KEYED D - YELLOW) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10D-10M8         LC (KEYED D - YELLOW) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10D-10M9         LC (KEYED D - YELLOW) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10E-10EM1        LC (KEYED E - ORANGE) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10E-10EM10       LC (KEYED E - ORANGE) TO PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F6E10E-10EM15       LC (KEYED E - ORANGE) TO PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F6E10E-10EM2        LC (KEYED E - ORANGE) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10E-10EM20       LC (KEYED E - ORANGE) TO PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F6E10E-10EM3        LC (KEYED E - ORANGE) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10E-10EM30       LC (KEYED E - ORANGE) TO PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F6E10E-10EM4        LC (KEYED E - ORANGE) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10E-10EM5        LC (KEYED E - ORANGE) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10E-10EM6        LC (KEYED E - ORANGE) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10E-10EM7        LC (KEYED E - ORANGE) TO PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F6E10E-10EM8        LC (KEYED E - ORANGE) TO PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F6E10E-10EM9        LC (KEYED E - ORANGE) TO PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F6E10E-10M1         LC (KEYED E - ORANGE) TO PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E10E-10M10        LC (KEYED E - ORANGE) TO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10E-10M15        LC (KEYED E - ORANGE) TO PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E10E-10M2         LC (KEYED E - ORANGE) TO PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E10E-10M20        LC (KEYED E - ORANGE) TO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E10E-10M3         LC (KEYED E - ORANGE) TO PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10E-10M30        LC (KEYED E - ORANGE) TO PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E10E-10M4         LC (KEYED E - ORANGE) TO PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E10E-10M5         LC (KEYED E - ORANGE) TO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10E-10M6         LC (KEYED E - ORANGE) TO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10E-10M7         LC (KEYED E - ORANGE) TO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10E-10M8         LC (KEYED E - ORANGE) TO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10E-10M9         LC (KEYED E - ORANGE) TO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10F-10FM1        LC (KEYED F - DARK BLUE) PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10F-10FM10       LC (KEYED F - DARK BLUE) PC B $81.18 16.32% $67.93 See Labor Rate NA

PANDUIT   F6E10F-10FM15       LC (KEYED F - DARK BLUE) PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F6E10F-10FM2        LC (KEYED F - DARK BLUE) PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10F-10FM20       LC (KEYED F - DARK BLUE) PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F6E10F-10FM3        LC (KEYED F - DARK BLUE) PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10F-10FM30       LC (KEYED F - DARK BLUE) PC B $120.78 16.32% $101.07 See Labor Rate NA

PANDUIT   F6E10F-10FM4        LC (KEYED F - DARK BLUE) PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10F-10FM5        LC (KEYED F - DARK BLUE) PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10F-10FM6        LC (KEYED F - DARK BLUE) PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10F-10FM7        LC (KEYED F - DARK BLUE) PC B $75.24 16.32% $62.96 See Labor Rate NA

PANDUIT   F6E10F-10FM8        LC (KEYED F - DARK BLUE) PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F6E10F-10FM9        LC (KEYED F - DARK BLUE) PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F6E10F-10M1         LC (KEYED F - DARK BLUE) PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E10F-10M10        LC (KEYED F - DARK BLUE) PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E10F-10M15        LC (KEYED F - DARK BLUE) PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E10F-10M2         LC (KEYED F - DARK BLUE) PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E10F-10M20        LC (KEYED F - DARK BLUE) PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E10F-10M3         LC (KEYED F - DARK BLUE) PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E10F-10M30        LC (KEYED F - DARK BLUE) PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E10F-10M4         LC (KEYED F - DARK BLUE) PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E10F-10M5         LC (KEYED F - DARK BLUE) PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E10F-10M6         LC (KEYED F - DARK BLUE) PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E10F-10M7         LC (KEYED F - DARK BLUE) PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E10F-10M8         LC (KEYED F - DARK BLUE) PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E10F-10M9         LC (KEYED F - DARK BLUE) PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E10U-10M2         LC (UNIVERSAL KEYED U - W PC B $57.42 16.32% $48.05 See Labor Rate NA
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PANDUIT   F6E10U-10UM2        LC (UNIVERSAL KEYED U- WH PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E2-10M10          ST-LC 62.5UM 1.6MM DUPLEX PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F6E2-10M10Y         ST-LC 62.5UM 1.6MM DUPLEX PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   F6E2-10M15Y         ST-LC 62.5UM 1.6MM DUPLEX PC B $77.40 16.32% $64.77 See Labor Rate NA

PANDUIT   F6E2-10M1Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6E2-10M2           ST-LC 62.5UM 1.6MM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6E2-10M20Y         ST-LC 62.5UM 1.6MM DUPLEX PC B $86.40 16.32% $72.30 See Labor Rate NA

PANDUIT   F6E2-10M25Y         ST-LC 62.5UM 1.6MM DUPLEX PC B $95.40 16.32% $79.83 See Labor Rate NA

PANDUIT   F6E2-10M2Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6E2-10M30Y         ST-LC 62.5UM 1.6MM DUPLEX PC B $104.40 16.32% $87.36 See Labor Rate NA

PANDUIT   F6E2-10M3Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F6E2-10M4Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6E2-10M5Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E2-10M6Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6E2-10M7Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F6E2-10M8Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F6E2-10M9Y          ST-LC 62.5UM 1.6MM DUPLEX PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F6E3-10AM1          SC TO LC (KEYED A - BLACK PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E3-10AM10         SC TO LC (KEYED A - BLACK PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E3-10AM15         SC TO LC (KEYED A - BLACK PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E3-10AM2          SC TO LC (KEYED A - BLACK PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E3-10AM20         SC TO LC (KEYED A - BLACK PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E3-10AM3          SC TO LC (KEYED A - BLACK PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E3-10AM30         SC TO LC (KEYED A - BLACK PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E3-10AM4          SC TO LC (KEYED A - BLACK PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E3-10AM5          SC TO LC (KEYED A - BLACK PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E3-10AM6          SC TO LC (KEYED A - BLACK PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E3-10AM7          SC TO LC (KEYED A - BLACK PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E3-10AM8          SC TO LC (KEYED A - BLACK PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E3-10AM9          SC TO LC (KEYED A - BLACK PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E3-10BM1          SC TO LC (KEYED B - RED) PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E3-10BM10         SC TO LC (KEYED B - RED) PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E3-10BM15         SC TO LC (KEYED B - RED) PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E3-10BM2          SC TO LC (KEYED B - RED) PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E3-10BM20         SC TO LC (KEYED B - RED) PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E3-10BM3          SC TO LC (KEYED B - RED) PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E3-10BM30         SC TO LC (KEYED B - RED) PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E3-10BM4          SC TO LC (KEYED B - RED) PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E3-10BM5          SC TO LC (KEYED B - RED) PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E3-10BM6          SC TO LC (KEYED B - RED) PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E3-10BM7          SC TO LC (KEYED B - RED) PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E3-10BM8          SC TO LC (KEYED B - RED) PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E3-10BM9          SC TO LC (KEYED B - RED) PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E3-10CM1          SC TO LC (KEYED C - GREEN PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E3-10CM10         SC TO LC (KEYED C - GREEN PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E3-10CM15         SC TO LC (KEYED C - GREEN PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E3-10CM2          SC TO LC (KEYED C - GREEN PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E3-10CM20         SC TO LC (KEYED C - GREEN PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E3-10CM3          SC TO LC (KEYED C - GREEN PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E3-10CM30         SC TO LC (KEYED C - GREEN PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E3-10CM4          SC TO LC (KEYED C - GREEN PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E3-10CM5          SC TO LC (KEYED C - GREEN PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E3-10CM6          SC TO LC (KEYED C - GREEN PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E3-10CM7          SC TO LC (KEYED C - GREEN PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E3-10CM8          SC TO LC (KEYED C - GREEN PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E3-10CM9          SC TO LC (KEYED C - GREEN PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E3-10DM1          SC TO LC (KEYED D - YELLO PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E3-10DM10         SC TO LC (KEYED D - YELLO PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E3-10DM15         SC TO LC (KEYED D - YELLO PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E3-10DM2          SC TO LC (KEYED D - YELLO PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E3-10DM20         SC TO LC (KEYED D - YELLO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E3-10DM3          SC TO LC (KEYED D - YELLO PC B $59.40 16.32% $49.70 See Labor Rate NA
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PANDUIT   F6E3-10DM30         SC TO LC (KEYED D - YELLO PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E3-10DM4          SC TO LC (KEYED D - YELLO PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E3-10DM5          SC TO LC (KEYED D - YELLO PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E3-10DM6          SC TO LC (KEYED D - YELLO PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E3-10DM7          SC TO LC (KEYED D - YELLO PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E3-10DM8          SC TO LC (KEYED D - YELLO PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E3-10DM9          SC TO LC (KEYED D - YELLO PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E3-10EM1          SC TO LC (KEYED E - ORANG PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E3-10EM10         SC TO LC (KEYED E - ORANG PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E3-10EM15         SC TO LC (KEYED E - ORANG PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E3-10EM2          SC TO LC (KEYED E - ORANG PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E3-10EM20         SC TO LC (KEYED E - ORANG PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E3-10EM3          SC TO LC (KEYED E - ORANG PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E3-10EM30         SC TO LC (KEYED E - ORANG PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E3-10EM4          SC TO LC (KEYED E - ORANG PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E3-10EM5          SC TO LC (KEYED E - ORANG PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E3-10EM6          SC TO LC (KEYED E - ORANG PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E3-10EM7          SC TO LC (KEYED E - ORANG PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E3-10EM8          SC TO LC (KEYED E - ORANG PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E3-10EM9          SC TO LC (KEYED E - ORANG PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E3-10FM1          SC TO LC (KEYED F - DARK PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   F6E3-10FM10         SC TO LC (KEYED F - DARK PC B $73.26 16.32% $61.30 See Labor Rate NA

PANDUIT   F6E3-10FM15         SC TO LC (KEYED F - DARK PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6E3-10FM2          SC TO LC (KEYED F - DARK PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E3-10FM20         SC TO LC (KEYED F - DARK PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F6E3-10FM3          SC TO LC (KEYED F - DARK PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E3-10FM30         SC TO LC (KEYED F - DARK PC B $112.86 16.32% $94.44 See Labor Rate NA

PANDUIT   F6E3-10FM4          SC TO LC (KEYED F - DARK PC B $61.38 16.32% $51.36 See Labor Rate NA

PANDUIT   F6E3-10FM5          SC TO LC (KEYED F - DARK PC B $63.36 16.32% $53.02 See Labor Rate NA

PANDUIT   F6E3-10FM6          SC TO LC (KEYED F - DARK PC B $65.34 16.32% $54.68 See Labor Rate NA

PANDUIT   F6E3-10FM7          SC TO LC (KEYED F - DARK PC B $67.32 16.32% $56.33 See Labor Rate NA

PANDUIT   F6E3-10FM8          SC TO LC (KEYED F - DARK PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F6E3-10FM9          SC TO LC (KEYED F - DARK PC B $71.28 16.32% $59.65 See Labor Rate NA

PANDUIT   F6E3-10M1           SC-LC, 62.5/125UM DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6E3-10M10          SC-LC, 62.5/125UM DUPLEX PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F6E3-10M10Y         SC-LC, 62.5/125UM DUPLEX PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   F6E3-10M15          SC-LC 62.5/125UM 1.6MM PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F6E3-10M15Y         SC-LC 62.5/125UM 1.6MM PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F6E3-10M1Y          SC-LC, 62.5/125UM DUPLEX PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6E3-10M2           SC-LC, 62.5/125UM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6E3-10M20          SC-LC 62.5/125UM 1.6MM PC B $84.60 16.32% $70.79 See Labor Rate NA

PANDUIT   F6E3-10M20Y         SC-LC 62.5/125UM 1.6MM PC B $84.60 16.32% $70.79 See Labor Rate NA

PANDUIT   F6E3-10M25Y         SC-LC 62.5/125UM 1.6MM PC B $93.60 16.32% $78.32 See Labor Rate NA

PANDUIT   F6E3-10M2Y          SC-LC, 62.5/125UM DUPLEX PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   F6E3-10M3           SC-LC, 62.5/125UM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6E3-10M30Y         SC-LC 62.5/125UM 1.6MM PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   F6E3-10M3Y          SC-LC, 62.5/125UM DUPLEX PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   F6E3-10M4Y          SC-LC 62.5/125UM 1.6MM PC B $55.80 16.32% $46.69 See Labor Rate NA

PANDUIT   F6E3-10M5           SC-LC, 62.5/125UM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6E3-10M5Y          SC-LC, 62.5/125UM DUPLEX PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   F6E3-10M6Y          SC-LC 62.5/125UM 1.6MM PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F6E3-10M7Y          SC-LC 62.5/125UM 1.6MM PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   F6E3-10M8Y          SC-LC 62.5/125UM 1.6MM PC B $63.00 16.32% $52.72 See Labor Rate NA

PANDUIT   F6E3-10M9Y          SC-LC 62.5/125UM 1.6MM PC B $64.80 16.32% $54.22 See Labor Rate NA

PANDUIT   F6E3-10UM2          SC TO LC (UNIVERSAL KEYED PC B $57.42 16.32% $48.05 See Labor Rate NA

PANDUIT   F6E6P-10M1          62.5UM FJ PLUG TO LC PC B $61.02 16.32% $51.06 See Labor Rate NA

PANDUIT   F6E6P-10M10Y        62.5UM FJ PLUG TO LC PC B $77.22 16.32% $64.62 See Labor Rate NA

PANDUIT   F6E6P-10M15Y        FJ PLUG-LC 62.5UM 1.6MM PC B $86.22 16.32% $72.15 See Labor Rate NA

PANDUIT   F6E6P-10M1Y         62.5UM FJ PLUG TO LC PC B $61.02 16.32% $51.06 See Labor Rate NA

PANDUIT   F6E6P-10M20Y        FJ PLUG-LC 62.5UM 1.6MM PC B $95.22 16.32% $79.68 See Labor Rate NA

PANDUIT   F6E6P-10M25Y        FJ PLUG-LC 62.5UM 1.6MM PC B $104.22 16.32% $87.21 See Labor Rate NA

PANDUIT   F6E6P-10M2Y         62.5UM FJ PLUG TO LC PC B $62.82 16.32% $52.57 See Labor Rate NA
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PANDUIT   F6E6P-10M3          62.5UM FJ PLUG TO LC PC B $64.62 16.32% $54.07 See Labor Rate NA

PANDUIT   F6E6P-10M30Y        FJ PLUG-LC 62.5UM 1.6MM PC B $113.22 16.32% $94.74 See Labor Rate NA

PANDUIT   F6E6P-10M3Y         62.5UM FJ PLUG TO LC PC B $64.62 16.32% $54.07 See Labor Rate NA

PANDUIT   F6E6P-10M4Y         FJ PLUG-LC 62.5UM 1.6MM PC B $66.42 16.32% $55.58 See Labor Rate NA

PANDUIT   F6E6P-10M5Y         62.5UM FJ PLUG TO LC PC B $68.22 16.32% $57.09 See Labor Rate NA

PANDUIT   F6E6P-10M6Y         FJ PLUG-LC 62.5UM 1.6MM PC B $70.02 16.32% $58.59 See Labor Rate NA

PANDUIT   F6E6P-10M7Y         FJ PLUG-LCL 62.5UM 1.6MM PC B $71.82 16.32% $60.10 See Labor Rate NA

PANDUIT   F6E6P-10M8Y         FJ PLUG-LC 62.5UM 1.6MM PC B $73.62 16.32% $61.60 See Labor Rate NA

PANDUIT   F6E6P-10M9Y         FJ PLUG-LC 62.5UM 1.6MM PC B $75.42 16.32% $63.11 See Labor Rate NA

PANDUIT   F6F10-10M10Y        LC-LC 62.5/125UM 1.6MM PC B $36.90 16.32% $30.88 See Labor Rate NA

PANDUIT   F6F10-10M15Y        LC-LC 62.5/125UM 1.6MM PC B $41.40 16.32% $34.64 See Labor Rate NA

PANDUIT   F6F10-10M1Y         LC-LC 62.5/125UM 1.6MM PC B $28.80 16.32% $24.10 See Labor Rate NA

PANDUIT   F6F10-10M20Y        LC-LC 62.5/125UM 1.6MM PC B $45.90 16.32% $38.41 See Labor Rate NA

PANDUIT   F6F10-10M25Y        LC-LC 62.5/125UM 1.6MM PC B $50.40 16.32% $42.17 See Labor Rate NA

PANDUIT   F6F10-10M2Y         LC-LC 62.5/125UM 1.6MM PC B $29.70 16.32% $24.85 See Labor Rate NA

PANDUIT   F6F10-10M30Y        LC-LC 62.5/125UM 1.6MM PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   F6F10-10M3Y         LC-LC 62.5/125UM 1.6MM PC B $30.60 16.32% $25.61 See Labor Rate NA

PANDUIT   F6F10-10M4Y         LC-LC 62.5/125UM 1.6MM PC B $31.50 16.32% $26.36 See Labor Rate NA

PANDUIT   F6F10-10M5Y         LC-LC 62.5/125UM 1.6MM PC B $32.40 16.32% $27.11 See Labor Rate NA

PANDUIT   F6F10-10M6Y         LC-LC 62.5/125UM 1.6MM PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   F6F10-10M7Y         LC-LC 62.5/125UM 1.6MM PC B $34.20 16.32% $28.62 See Labor Rate NA

PANDUIT   F6F10-10M8Y         LC-LC 625./125UM 1.6MM PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   F6F10-10M9Y         LC-LC 62.5/125UM 1.6MM PC B $36.00 16.32% $30.12 See Labor Rate NA

PANDUIT   F6F3-10M10Y         SC-LC 62.5/125UM 1.6MM PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   F6F3-10M15Y         SC-LC 62.5/125UM 1.6MM PC B $37.80 16.32% $31.63 See Labor Rate NA

PANDUIT   F6F3-10M1Y          SC-LC 62.5/125UM 1.6MM PC B $25.20 16.32% $21.09 See Labor Rate NA

PANDUIT   F6F3-10M20Y         SC-LC 62.5/125UM 1.6MM PC B $42.30 16.32% $35.40 See Labor Rate NA

PANDUIT   F6F3-10M25Y         SC-LC 62.5/125UM 1.6MM PC B $46.80 16.32% $39.16 See Labor Rate NA

PANDUIT   F6F3-10M2Y          SC-LC 62.5/125UM 1.6MM PC B $26.10 16.32% $21.84 See Labor Rate NA

PANDUIT   F6F3-10M30Y         SC-LC 62.5/125UM 1.6MM PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   F6F3-10M3Y          SC-LC 62.5/125UM 1.6MM PC B $27.00 16.32% $22.59 See Labor Rate NA

PANDUIT   F6F3-10M4Y          SC-LC 62.5/125UM 1.6MM PC B $27.90 16.32% $23.35 See Labor Rate NA

PANDUIT   F6F3-10M5Y          SC-LC 62.5/125UM 1.6MM PC B $28.80 16.32% $24.10 See Labor Rate NA

PANDUIT   F6F3-10M6Y          SC-LC 62.5/125UM 1.6MM PC B $29.70 16.32% $24.85 See Labor Rate NA

PANDUIT   F6F3-10M7Y          SC-LC 62.5/125UM 1.6MM PC B $30.60 16.32% $25.61 See Labor Rate NA

PANDUIT   F6F3-10M8Y          SC-LC 62.5/125UM 1.6MM PC B $31.50 16.32% $26.36 See Labor Rate NA

PANDUIT   F6F3-10M9Y          SC-LC 62.5/125UM 1.6MM PC B $32.40 16.32% $27.11 See Labor Rate NA

PANDUIT   F6JBP5ZIB10MBLY     S/FTP CAT6 PLUG/JACK 26 PC B $72.81 16.32% $60.93 See Labor Rate NA

PANDUIT   F6JBP5ZIB15MBLY     S/FTP CAT6 PLUG/JACK 26 PC B $86.63 16.32% $72.49 See Labor Rate NA

PANDUIT   F6JBP5ZIB20MBLY     S/FTP CAT6 PLUG/JACK 26 PC B $100.19 16.32% $83.84 See Labor Rate NA

PANDUIT   F6JBP5ZIB30MBLY     S/FTP CAT6 PLUG/JACK 26 PC B $127.28 16.32% $106.50 See Labor Rate NA

PANDUIT   F6JBP5ZIB3MBLY      S/FTP CAT6 PLUG/JACK 26 PC B $54.52 16.32% $45.62 See Labor Rate NA

PANDUIT   F6JBP5ZIB5MBLY      S/FTP CAT6 PLUG/JACK 26 PC B $59.56 16.32% $49.84 See Labor Rate NA

PANDUIT   F6JBP5ZIB7MBLY      S/FTP CAT6 PLUG/JACK 26 PC B $64.85 16.32% $54.27 See Labor Rate NA

PANDUIT   F6JBP5ZIB8MBLY      S/FTP CAT6 PLUG/JACK 26 PC B $67.55 16.32% $56.53 See Labor Rate NA

PANDUIT   F6LZ12-12M1         MTRJ/MTRJ 62.5UM 1.8MM PC B $80.77 16.32% $67.59 See Labor Rate NA

PANDUIT   F6LZ12-12M10        MTRJ/MTRJ 62.5UM 1.8MM PC B $100.15 16.32% $83.80 See Labor Rate NA

PANDUIT   F6LZ12-12M2         MTRJ/MTRJ 62.5UM 1.8MM PC B $82.93 16.32% $69.39 See Labor Rate NA

PANDUIT   F6LZ12-12M3         MTRJ/MTRJ 62.5UM 1.8MM PC B $85.07 16.32% $71.18 See Labor Rate NA

PANDUIT   F6LZ12-12M5         MTRJ/MTRJ 62.5UM 1.8MM PC B $89.35 16.32% $74.77 See Labor Rate NA

PANDUIT   F6LZ2-12M1          ST TO MTRJ 62.5UM 1.8MM PC B $66.24 16.32% $55.43 See Labor Rate NA

PANDUIT   F6LZ2-12M10         ST TO MTRJ 62.5UM 1.8MM PC B $83.32 16.32% $69.72 See Labor Rate NA

PANDUIT   F6LZ2-12M2          ST TO MTRJ 62.5UM 1.8MM PC B $68.13 16.32% $57.01 See Labor Rate NA

PANDUIT   F6LZ2-12M3          ST TO MTRJ 62.5UM 1.8MM PC B $70.04 16.32% $58.61 See Labor Rate NA

PANDUIT   F6LZ2-12M5          ST TO MTRJ 62.5UM 1.8MM PC B $73.82 16.32% $61.77 See Labor Rate NA

PANDUIT   F6LZ3-12M1          SC TO MTRJ 62.5UM 1.8MM PC B $70.96 16.32% $59.38 See Labor Rate NA

PANDUIT   F6LZ3-12M10         SC TO MTRJ 62.5UM 1.8MM PC B $88.61 16.32% $74.15 See Labor Rate NA

PANDUIT   F6LZ3-12M2          SC TO MTRJ 62.5UM 1.8MM PC B $72.92 16.32% $61.02 See Labor Rate NA

PANDUIT   F6LZ3-12M3          SC TO MTRJ 62.5UM 1.8MM PC B $74.88 16.32% $62.66 See Labor Rate NA

PANDUIT   F6LZ3-12M5          SC TO MTRJ 62.5UM 1.8MM PC B $78.80 16.32% $65.94 See Labor Rate NA

PANDUIT   F6LZ6P-12M1         FJ PLUG TO MTRJ 62.5UM PC B $80.77 16.32% $67.59 See Labor Rate NA

PANDUIT   F6LZ6P-12M10        FJ PLUG TO MTRJ 62.5UM PC B $100.15 16.32% $83.80 See Labor Rate NA
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PANDUIT   F6LZ6P-12M2         FJ PLUG TO MTRJ 62.5UM PC B $82.93 16.32% $69.39 See Labor Rate NA

PANDUIT   F6LZ6P-12M3         FJ PLUG TO MTRJ 62.5UM PC B $85.07 16.32% $71.18 See Labor Rate NA

PANDUIT   F6LZ6P-12M5         FJ PLUG TO MTRJ 62.5UM PC B $89.35 16.32% $74.77 See Labor Rate NA

PANDUIT   F6PD2-2M1           ST-ST 62.5UM Plenum DUPLE PC B $49.14 16.32% $41.12 See Labor Rate NA

PANDUIT   F6PD2-2M10          ST-ST 62.5UM Plenum DUPLE PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F6PD2-2M15          ST-ST 62.5UM Plenum DUPLE PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F6PD2-2M2           ST-ST 62.5UM Plenum DUPLE PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F6PD2-2M20          ST-ST 62.5UM Plenum DUPLE PC B $85.05 16.32% $71.17 See Labor Rate NA

PANDUIT   F6PD2-2M25          ST-ST 62.5UM Plenum DUPLE PC B $94.50 16.32% $79.08 See Labor Rate NA

PANDUIT   F6PD2-2M3           ST-ST 62.5UM Plenum DUPLE PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F6PD2-2M30          ST-ST 62.5UM Plenum DUPLE PC B $103.95 16.32% $86.98 See Labor Rate NA

PANDUIT   F6PD2-2M4           ST-ST 62.5UM Plenum DUPLE PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F6PD2-2M5           ST-ST 62.5UM Plenum DUPLE PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6PD2-2M6           ST-ST 62.5UM Plenum DUPLE PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F6PD2-2M7           ST-ST 62.5UM Plenum DUPLE PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F6PD2-2M8           ST-ST 62.5UM Plenum DUPLE PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F6PD2-2M9           ST-ST 62.5UM Plenum DUPLE PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F6PD2-3M1           ST-SC 62.5UM Plenum DUPLE PC B $47.25 16.32% $39.54 See Labor Rate NA

PANDUIT   F6PD2-3M10          ST-SC 62.5UM Plenum DUPLE PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F6PD2-3M15          ST-SC 62.5UM Plenum DUPLE PC B $73.71 16.32% $61.68 See Labor Rate NA

PANDUIT   F6PD2-3M2           ST-SC 62.5UM Plenum DUPLE PC B $49.14 16.32% $41.12 See Labor Rate NA

PANDUIT   F6PD2-3M20          ST-SC 62.5UM Plenum DUPLE PC B $83.16 16.32% $69.59 See Labor Rate NA

PANDUIT   F6PD2-3M25          ST-SC 62.5UM Plenum DUPLE PC B $92.61 16.32% $77.49 See Labor Rate NA

PANDUIT   F6PD2-3M3           ST-SC 62.5UM Plenum DUPLE PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F6PD2-3M30          ST-SC 62.5UM Plenum DUPLE PC B $102.06 16.32% $85.40 See Labor Rate NA

PANDUIT   F6PD2-3M4           ST-SC 62.5UM Plenum DUPLE PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F6PD2-3M5           ST-SC 62.5UM Plenum DUPLE PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F6PD2-3M6           ST-SC 62.5UM Plenum DUPLE PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6PD2-3M7           ST-SC 62.5UM Plenum DUPLE PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F6PD2-3M8           ST-SC 62.5UM Plenum DUPLE PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F6PD2-3M9           ST-SC 62.5UM Plenum DUPLE PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F6PD3-3M1           62.5/125UM Plenum DUPLEX PC B $45.36 16.32% $37.96 See Labor Rate NA

PANDUIT   F6PD3-3M10          62.5/125UM Plenum DUPLEX PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F6PD3-3M15          62.5/125UM Plenum DUPLEX PC B $71.82 16.32% $60.10 See Labor Rate NA

PANDUIT   F6PD3-3M2           62.5/125UM Plenum DUPLEX PC B $47.25 16.32% $39.54 See Labor Rate NA

PANDUIT   F6PD3-3M20          62.5/125UM Plenum DUPLEX PC B $81.27 16.32% $68.01 See Labor Rate NA

PANDUIT   F6PD3-3M25          62.5/125UM Plenum DUPLEX PC B $90.72 16.32% $75.91 See Labor Rate NA

PANDUIT   F6PD3-3M3           62.5/125UM Plenum DUPLEX PC B $49.14 16.32% $41.12 See Labor Rate NA

PANDUIT   F6PD3-3M30          62.5/125UM PLENUM DUPLEX PC B $100.17 16.32% $83.82 See Labor Rate NA

PANDUIT   F6PD3-3M4           62.5/125UM Plenum DUPLEX PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F6PD3-3M40          62.5/125UM Plenum DUPLEX PC B $119.07 16.32% $99.64 See Labor Rate NA

PANDUIT   F6PD3-3M5           62.5/125UM Plenum DUPLEX PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F6PD3-3M50          62.5/125UM PLENUM DUPLEX PC B $137.97 16.32% $115.45 See Labor Rate NA

PANDUIT   F6PD3-3M6           62.5/125UM PLENUM DUPLEX PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F6PD3-3M7           62.5/125UM Plenum DUPLEX PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6PD3-3M8           62.5/125UM Plenum DUPLEX PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F6PD3-3M9           62.5/125UM Plenum DUPLEX PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F6PE10-10M1         LC-LC 62.5/125UM   Plenum PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F6PE10-10M10        LC-LC 62.5/125UM   Plenum PC B $77.49 16.32% $64.84 See Labor Rate NA

PANDUIT   F6PE10-10M15        LC-LC 62.5/125UM   Plenum PC B $86.94 16.32% $72.75 See Labor Rate NA

PANDUIT   F6PE10-10M2         LC-LC 62.5/125UM   Plenum PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F6PE10-10M20        LC-LC 62.5/125UM   Plenum PC B $96.39 16.32% $80.66 See Labor Rate NA

PANDUIT   F6PE10-10M25        LC-LC 62.5/125UM   Plenum PC B $105.84 16.32% $88.56 See Labor Rate NA

PANDUIT   F6PE10-10M3         LC-LC 62.5/125UM   Plenum PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F6PE10-10M30        LC-LC 62.5/125UM   Plenum PC B $115.29 16.32% $96.47 See Labor Rate NA

PANDUIT   F6PE10-10M4         LC-LC 62.5/125UM   Plenum PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F6PE10-10M5         LC-LC 62.5/125UM   Plenum PC B $68.04 16.32% $56.93 See Labor Rate NA

PANDUIT   F6PE10-10M6         LC-LC 62.5/125UM   Plenum PC B $69.93 16.32% $58.52 See Labor Rate NA

PANDUIT   F6PE10-10M7         LC-LC 62.5/125UM   Plenum PC B $71.82 16.32% $60.10 See Labor Rate NA

PANDUIT   F6PE10-10M8         LC-LC 62.5/125UM   Plenum PC B $73.71 16.32% $61.68 See Labor Rate NA

PANDUIT   F6PE10-10M9         LC-LC 62.5/125UM   Plenum PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   F6PE10A-NM1         LC (KEYED A - BLACK) TO P PC B $38.38 16.33% $32.11 See Labor Rate NA
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PANDUIT   F6PE10A-NM10        LC (KEYED A - BLACK) TO P PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F6PE10A-NM15        LC (KEYED A - BLACK) TO P PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F6PE10A-NM2         LC (KEYED A - BLACK) TO P PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F6PE10A-NM20        LC (KEYED A - BLACK) TO P PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F6PE10A-NM3         LC (KEYED A - BLACK) TO P PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F6PE10A-NM30        LC (KEYED A - BLACK) TO P PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F6PE10A-NM4         LC (KEYED A - BLACK) TO P PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F6PE10A-NM5         LC (KEYED A - BLACK) TO P PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F6PE10A-NM6         LC (KEYED A - BLACK) TO P PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F6PE10A-NM7         LC (KEYED A - BLACK) TO P PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F6PE10A-NM8         LC (KEYED A - BLACK) TO P PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F6PE10A-NM9         LC (KEYED A - BLACK) TO P PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F6PE10B-NM1         LC (KEYED B - RED) TO PIG PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F6PE10B-NM10        LC (KEYED B - RED) TO PIG PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F6PE10B-NM15        LC (KEYED B - RED) TO PIG PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F6PE10B-NM2         LC (KEYED B - RED) TO PIG PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F6PE10B-NM20        LC (KEYED B - RED) TO PIG PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F6PE10B-NM3         LC (KEYED B - RED) TO PIG PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F6PE10B-NM30        LC (KEYED B - RED) TO PIG PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F6PE10B-NM4         LC (KEYED B - RED) TO PIG PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F6PE10B-NM5         LC (KEYED B - RED) TO PIG PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F6PE10B-NM6         LC (KEYED B - RED) TO PIG PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F6PE10B-NM7         LC (KEYED B - RED) TO PIG PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F6PE10B-NM8         LC (KEYED B - RED) TO PIG PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F6PE10B-NM9         LC (KEYED B - RED) TO PIG PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F6PE10C-NM1         KEYED LC (VER C) TO PIGTA PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F6PE10C-NM10        LC (KEYED C - GREEN) TO P PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F6PE10C-NM15        LC (KEYED C - GREEN) TO P PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F6PE10C-NM2         LC (KEYED C - GREEN) TO P PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F6PE10C-NM20        LC (KEYED C - GREEN) TO P PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F6PE10C-NM3         LC (KEYED C - GREEN) TO P PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F6PE10C-NM30        LC (KEYED C - GREEN) TO P PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F6PE10C-NM4         LC (KEYED C - GREEN) TO P PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F6PE10C-NM5         LC (KEYED C - GREEN) TO P PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F6PE10C-NM6         LC (KEYED C - GREEN) TO P PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F6PE10C-NM7         LC (KEYED C - GREEN) TO P PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F6PE10C-NM8         LC (KEYED C - GREEN) TO P PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F6PE10C-NM9         LC (KEYED C - GREEN) TO P PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F6PE10D-NM1         LC (KEYED D - YELLOW) TO PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F6PE10D-NM10        LC (KEYED D - YELLOW) TO PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F6PE10D-NM15        LC (KEYED D - YELLOW) TO PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F6PE10D-NM2         LC (KEYED D - YELLOW) TO PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F6PE10D-NM20        LC (KEYED D - YELLOW) TO PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F6PE10D-NM3         LC (KEYED D - YELLOW) TO PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F6PE10D-NM30        LC (KEYED D - YELLOW) TO PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F6PE10D-NM4         LC (KEYED D - YELLOW) TO PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F6PE10D-NM5         LC (KEYED D - YELLOW) TO PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F6PE10D-NM6         LC (KEYED D - YELLOW) TO PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F6PE10D-NM7         LC (KEYED D - YELLOW) TO PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F6PE10D-NM8         LC (KEYED D - YELLOW) TO PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F6PE10D-NM9         LC (KEYED D - YELLOW) TO PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F6PE10E-NM1         LC (KEYED E - ORANGE) TO PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F6PE10E-NM10        LC (KEYED E - ORANGE) TO PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F6PE10E-NM15        LC (KEYED E - ORANGE) TO PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F6PE10E-NM2         LC (KEYED E - ORANGE) TO PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F6PE10E-NM20        LC (KEYED E - ORANGE) TO PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F6PE10E-NM3         LC (KEYED E - ORANGE) TO PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F6PE10E-NM30        LC (KEYED E - ORANGE) TO PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F6PE10E-NM4         LC (KEYED E - ORANGE) TO PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F6PE10E-NM5         LC (KEYED E - ORANGE) TO PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F6PE10E-NM6         LC (KEYED E - ORANGE) TO PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F6PE10E-NM7         LC (KEYED E - ORANGE) TO PC B $49.18 16.33% $41.15 See Labor Rate NA
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PANDUIT   F6PE10E-NM8         LC (KEYED E - ORANGE) TO PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F6PE10E-NM9         LC (KEYED E - ORANGE) TO PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F6PE10F-NM1         LC (KEYED F - DARK BLUE) PC B $38.38 16.33% $32.11 See Labor Rate NA

PANDUIT   F6PE10F-NM10        LC (KEYED F - DARK BLUE) PC B $54.58 16.32% $45.67 See Labor Rate NA

PANDUIT   F6PE10F-NM15        LC (KEYED F - DARK BLUE) PC B $63.58 16.32% $53.20 See Labor Rate NA

PANDUIT   F6PE10F-NM2         LC (KEYED F - DARK BLUE) PC B $40.18 16.33% $33.62 See Labor Rate NA

PANDUIT   F6PE10F-NM20        LC (KEYED F - DARK BLUE) PC B $72.58 16.32% $60.73 See Labor Rate NA

PANDUIT   F6PE10F-NM3         LC (KEYED F - DARK BLUE) PC B $41.98 16.33% $35.13 See Labor Rate NA

PANDUIT   F6PE10F-NM30        LC (KEYED F - DARK BLUE) PC B $90.58 16.32% $75.79 See Labor Rate NA

PANDUIT   F6PE10F-NM4         LC (KEYED F - DARK BLUE) PC B $43.78 16.33% $36.63 See Labor Rate NA

PANDUIT   F6PE10F-NM5         LC (KEYED F - DARK BLUE) PC B $45.58 16.33% $38.14 See Labor Rate NA

PANDUIT   F6PE10F-NM6         LC (KEYED F - DARK BLUE) PC B $47.38 16.33% $39.65 See Labor Rate NA

PANDUIT   F6PE10F-NM7         LC (KEYED F - DARK BLUE) PC B $49.18 16.33% $41.15 See Labor Rate NA

PANDUIT   F6PE10F-NM8         LC (KEYED F - DARK BLUE) PC B $50.98 16.33% $42.66 See Labor Rate NA

PANDUIT   F6PE10F-NM9         LC (KEYED F - DARK BLUE) PC B $52.78 16.33% $44.16 See Labor Rate NA

PANDUIT   F6PE2-10M1          ST-LC 62.5/125UM   Plenum PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F6PE2-10M10         ST-LC 62.5/125UM   Plenum PC B $71.82 16.32% $60.10 See Labor Rate NA

PANDUIT   F6PE2-10M15         ST-LC 62.5/125UM   Plenum PC B $81.27 16.32% $68.01 See Labor Rate NA

PANDUIT   F6PE2-10M2          ST-LC 62.5/125UM   Plenum PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6PE2-10M20         ST-LC 62.5/125UM   Plenum PC B $90.72 16.32% $75.91 See Labor Rate NA

PANDUIT   F6PE2-10M25         ST-LC 62.5/125UM   Plenum PC B $100.17 16.32% $83.82 See Labor Rate NA

PANDUIT   F6PE2-10M3          ST-LC 62.5/125UM   Plenum PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F6PE2-10M30         ST-LC 62.5/125UM   Plenum PC B $109.62 16.32% $91.73 See Labor Rate NA

PANDUIT   F6PE2-10M4          ST-LC 62.5/125UM   Plenum PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F6PE2-10M5          ST-LC 62.5/125UM   Plenum PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F6PE2-10M6          ST-LC 62.5/125UM   Plenum PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F6PE2-10M7          ST-LC 62.5/125UM   Plenum PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F6PE2-10M8          ST-LC 62.5/125UM   Plenum PC B $68.04 16.32% $56.93 See Labor Rate NA

PANDUIT   F6PE2-10M9          ST-LC 62.5/125UM   Plenum PC B $69.93 16.32% $58.52 See Labor Rate NA

PANDUIT   F6PE3-10M1          SC-LC 62.5/125UM   Plenum PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   F6PE3-10M10         SC-LC 62.5/125UM   Plenum PC B $69.93 16.32% $58.52 See Labor Rate NA

PANDUIT   F6PE3-10M15         SC-LC 62.5/125UM   Plenum PC B $79.38 16.32% $66.42 See Labor Rate NA

PANDUIT   F6PE3-10M2          SC-LC 62.5/125UM   Plenum PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   F6PE3-10M20         SC-LC 62.5/125UM   Plenum PC B $88.83 16.32% $74.33 See Labor Rate NA

PANDUIT   F6PE3-10M25         SC-LC 62.5/125UM   Plenum PC B $98.28 16.32% $82.24 See Labor Rate NA

PANDUIT   F6PE3-10M3          SC-LC 62.5/125UM   Plenum PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   F6PE3-10M30         SC-LC 62.5/125UM   Plenum PC B $107.73 16.32% $90.15 See Labor Rate NA

PANDUIT   F6PE3-10M4          SC-LC 62.5/125UM   Plenum PC B $58.59 16.32% $49.03 See Labor Rate NA

PANDUIT   F6PE3-10M5          SC-LC 62.5/125UM   Plenum PC B $60.48 16.32% $50.61 See Labor Rate NA

PANDUIT   F6PE3-10M6          SC-LC 62.5/125UM   Plenum PC B $62.37 16.32% $52.19 See Labor Rate NA

PANDUIT   F6PE3-10M7          SC-LC 62.5/125UM   Plenum PC B $64.26 16.32% $53.77 See Labor Rate NA

PANDUIT   F6PE3-10M8          SC-LC 62.5/125UM   Plenum PC B $66.15 16.32% $55.35 See Labor Rate NA

PANDUIT   F6PE3-10M9          SC-LC 62.5/125UM   Plenum PC B $68.04 16.32% $56.93 See Labor Rate NA

PANDUIT   F6R2-12M3           PC ST-MTRJ MINI ZIPCORD PC B $63.67 16.32% $53.28 See Labor Rate NA

PANDUIT   F6R3-12M1           PC SC-MTRJ MINI ZIPCORD PC B $64.51 16.32% $53.98 See Labor Rate NA

PANDUIT   F6R3-12M3           PC SC-MTRJ MINI ZIPCORD PC B $68.08 16.32% $56.97 See Labor Rate NA

PANDUIT   F6S2-2M1            PC ST-ST SIMPLEX PC B $25.07 16.32% $20.98 See Labor Rate NA

PANDUIT   F6S2-2M10Y          ST-ST, SIMPLEX, 62.5UM, PC B $32.53 16.33% $27.22 See Labor Rate NA

PANDUIT   F6S2-2M1Y           PC ST-ST SIMPLEX PC B $25.07 16.32% $20.98 See Labor Rate NA

PANDUIT   F6S2-2M2            P-C ST TO ST SIMPLEX PC B $25.90 16.32% $21.67 See Labor Rate NA

PANDUIT   F6S2-2M2Y           P-C ST TO ST SIMPLEX PC B $25.90 16.32% $21.67 See Labor Rate NA

PANDUIT   F6S2-2M3            P-C ST TO ST SIMPLEX PC B $26.73 16.32% $22.37 See Labor Rate NA

PANDUIT   F6S2-2M3Y           P-C ST TO ST SIMPLEX PC B $26.73 16.32% $22.37 See Labor Rate NA

PANDUIT   F6S2-2M5Y           ST-ST, SIMPLEX, 62.5UM, PC B $28.39 16.33% $23.75 See Labor Rate NA

PANDUIT   F6S2-4M10Y          PC ST-FC SMPLX 62.5 PC B $44.73 16.32% $37.43 See Labor Rate NA

PANDUIT   F6S2-4M1Y           PC ST-FC 62.5/125 SMPLX PC B $37.22 16.32% $31.15 See Labor Rate NA

PANDUIT   F6S2-4M2Y           PC ST-FC SMPLX 62.5 PC B $38.07 16.32% $31.86 See Labor Rate NA

PANDUIT   F6S2-4M3Y           PC ST-FC 62.5/125 SMPLX PC B $38.90 16.32% $32.55 See Labor Rate NA

PANDUIT   F6S3-3M1            PC SC-SC SIMPLEX 62.5 PC B $24.37 16.32% $20.39 See Labor Rate NA

PANDUIT   F6S3-3M10Y          SC-SC, SIMPLEX, 62.5UM, PC B $32.47 16.32% $27.17 See Labor Rate NA

PANDUIT   F6S3-3M1Y           PC SC-SC SIMPLEX 62.5 PC B $24.37 16.32% $20.39 See Labor Rate NA

PANDUIT   F6S3-3M2            PC SC-SC SIMPLEX 62.5 PC B $25.27 16.32% $21.15 See Labor Rate NA
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PANDUIT   F6S3-3M2Y           PC SC-SC SIMPLEX 62.5 PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   F6S3-3M3            PC SC-SC SIMPLEX 62.5 PC B $26.17 16.32% $21.90 See Labor Rate NA

PANDUIT   F6S3-3M3Y           PC SC-SC SIMPLEX 62.5 PC B $26.17 16.32% $21.90 See Labor Rate NA

PANDUIT   F6S3-3M5Y           SC-SC, SIMPLEX, 62.5UM, PC B $27.97 16.32% $23.41 See Labor Rate NA

PANDUIT   F6S3-4M10Y          PC SC-FC SMPLX 62.5 PC B $45.85 16.33% $38.36 See Labor Rate NA

PANDUIT   F6S3-4M1Y           PC SC-FC SMPLX 62.5 PC B $35.77 16.33% $29.93 See Labor Rate NA

PANDUIT   F6S3-4M2Y           PC SC-FC 62.5/125 SMPLX PC B $36.90 16.32% $30.88 See Labor Rate NA

PANDUIT   F6S3-4M3Y           PC SC-FC SMPLX 62.5 PC B $38.02 16.33% $31.81 See Labor Rate NA

PANDUIT   F6S4-4M10Y          PC FC-FC SMPLX 62.5 PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   F6S4-4M1Y           PC FC-FC SMPLX 62.5 PC B $43.20 16.32% $36.15 See Labor Rate NA

PANDUIT   F6S4-4M2Y           PC FC-FC SMPLX 62.5 PC B $44.03 16.32% $36.84 See Labor Rate NA

PANDUIT   F6S4-4M3Y           PC FC-FC SMPLX 62.5 PC B $44.87 16.32% $37.55 See Labor Rate NA

PANDUIT   F6Z12-12M1          MTRJ/MTRJ 62.5UM 1.8MM PC B $73.42 16.32% $61.44 See Labor Rate NA

PANDUIT   F6Z12-12M10         MTRJ/MTRJ 62.5UM 1.8MM PC B $91.04 16.32% $76.18 See Labor Rate NA

PANDUIT   F6Z12-12M2          MTRJ/MTRJ 62.5UM 1.8MM PC B $75.38 16.32% $63.08 See Labor Rate NA

PANDUIT   F6Z12-12M3          MTRJ/MTRJ 62.5UM 1.8MM PC B $77.33 16.32% $64.71 See Labor Rate NA

PANDUIT   F6Z12-12M5          MTRJ/MTRJ 62.5UM 1.8MM PC B $81.23 16.32% $67.97 See Labor Rate NA

PANDUIT   F6Z2-12M1           ST TO MTRJ 62.5UM 1.8MM PC B $60.21 16.32% $50.38 See Labor Rate NA

PANDUIT   F6Z2-12M10          ST TO MTRJ 62.5UM 1.8MM PC B $75.74 16.32% $63.38 See Labor Rate NA

PANDUIT   F6Z2-12M2           ST TO MTRJ 62.5UM 1.8MM PC B $61.94 16.32% $51.83 See Labor Rate NA

PANDUIT   F6Z2-12M3           ST TO MTRJ 62.5UM 1.8MM PC B $63.67 16.32% $53.28 See Labor Rate NA

PANDUIT   F6Z2-12M5           ST TO MTRJ 62.5UM 1.8MM PC B $67.10 16.32% $56.15 See Labor Rate NA

PANDUIT   F6Z3-12M1           SC TO MTRJ 62.5UM 1.8MM PC B $64.51 16.32% $53.98 See Labor Rate NA

PANDUIT   F6Z3-12M10          SC TO MTRJ 62.5UM 1.8MM PC B $80.55 16.32% $67.40 See Labor Rate NA

PANDUIT   F6Z3-12M2           SC TO MTRJ 62.5UM 1.8MM PC B $66.29 16.32% $55.47 See Labor Rate NA

PANDUIT   F6Z3-12M3           SC TO MTRJ 62.5UM 1.8MM PC B $68.08 16.32% $56.97 See Labor Rate NA

PANDUIT   F6Z3-12M5           SC TO MTRJ 62.5UM 1.8MM PC B $71.64 16.32% $59.95 See Labor Rate NA

PANDUIT   F6Z6P-12M1          FJ PLUG TO MTRJ 62.5UM PC B $73.42 16.32% $61.44 See Labor Rate NA

PANDUIT   F6Z6P-12M10         FJ PLUG TO MTRJ 62.5UM PC B $91.04 16.32% $76.18 See Labor Rate NA

PANDUIT   F6Z6P-12M2          FJ PLUG TO MTRJ 62.5UM PC B $75.38 16.32% $63.08 See Labor Rate NA

PANDUIT   F6Z6P-12M3          FJ PLUG TO MTRJ 62.5UM PC B $77.33 16.32% $64.71 See Labor Rate NA

PANDUIT   F6Z6P-12M5          FJ PLUG TO MTRJ 62.5UM PC B $81.23 16.32% $67.97 See Labor Rate NA

PANDUIT   F73-5-M             FERRULE NON-INSULATED                   PC B $60.78 6.32% $56.94 See Labor Rate NA

PANDUIT   F73-7-M             FERRULE NON-INSULATED                   PC B $60.78 6.32% $56.94 See Labor Rate NA

PANDUIT   F74-5-M             FERRULE NON-INSULATED                   PC B $60.78 6.32% $56.94 See Labor Rate NA

PANDUIT   F74-7-M             FERRULE NON-INSULATED                   PC B $60.78 6.32% $56.94 See Labor Rate NA

PANDUIT   F75-10-M            FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F75-6-M             FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F75-8-M             FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F76-10-M            FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F76-12-M            FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F76-6-M             FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F76-8-M             FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F77-10-M            FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F77-12-M            FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F77-6-M             FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F77-7-M             FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F77-8-M             FERRULE NON-INSULATED                   PC B $69.64 6.31% $65.24 See Labor Rate NA

PANDUIT   F78-10-M            FERRULE NON-INSULATED                   PC B $76.88 6.32% $72.02 See Labor Rate NA

PANDUIT   F78-12-M            FERRULE NON-INSULATED                   PC B $76.88 6.32% $72.02 See Labor Rate NA

PANDUIT   F78-15-M            FERRULE NON-INSULATED                   PC B $76.88 6.32% $72.02 See Labor Rate NA

PANDUIT   F78-18-M            FERRULE NON-INSULATED                   PC B $90.15 6.32% $84.46 See Labor Rate NA

PANDUIT   F78-20-M            FERRULE NON-INSULATED                   PC B $90.15 6.32% $84.46 See Labor Rate NA

PANDUIT   F78-7-M             FERRULE NON-INSULATED                   PC B $76.88 6.32% $72.02 See Labor Rate NA

PANDUIT   F78-8-M             FERRULE NON-INSULATED                   PC B $76.88 6.32% $72.02 See Labor Rate NA

PANDUIT   F80-10-M            FERRULE NON-INSULATED                   PC B $81.48 6.31% $76.34 See Labor Rate NA

PANDUIT   F80-12-M            FERRULE NON-INSULATED                   PC B $81.48 6.31% $76.34 See Labor Rate NA

PANDUIT   F80-15-M            FERRULE NON-INSULATED                   PC B $131.75 6.32% $123.43 See Labor Rate NA

PANDUIT   F80-18-M            FERRULE NON-INSULATED                   PC B $131.75 6.32% $123.43 See Labor Rate NA

PANDUIT   F80-20-M            FERRULE NON-INSULATED                   PC B $131.75 6.32% $123.43 See Labor Rate NA

PANDUIT   F80-7-M             FERRULE NON-INSULATED                   PC B $81.48 6.31% $76.34 See Labor Rate NA

PANDUIT   F80-8-M             FERRULE NON-INSULATED                   PC B $81.48 6.31% $76.34 See Labor Rate NA
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PANDUIT   F81-10-M            FERRULE NON-INSULATED                   PC B $114.23 6.32% $107.02 See Labor Rate NA

PANDUIT   F81-12-M            FERRULE NON-INSULATED                   PC B $114.23 6.32% $107.02 See Labor Rate NA

PANDUIT   F81-15-M            FERRULE NON-INSULATED                   PC B $169.23 6.32% $158.54 See Labor Rate NA

PANDUIT   F81-18-M            FERRULE NON-INSULATED                   PC B $169.23 6.32% $158.54 See Labor Rate NA

PANDUIT   F81-20-M            FERRULE NON-INSULATED                   PC B $169.23 6.32% $158.54 See Labor Rate NA

PANDUIT   F81-9-M             FERRULE NON-INSULATED                   PC B $114.23 6.32% $107.02 See Labor Rate NA

PANDUIT   F82-10-M            FERRULE NON-INSULATED                   PC B $115.33 6.31% $108.05 See Labor Rate NA

PANDUIT   F82-12-M            FERRULE NON-INSULATED                   PC B $115.33 6.31% $108.05 See Labor Rate NA

PANDUIT   F82-15-M            FERRULE NON-INSULATED                   PC B $201.59 6.32% $188.86 See Labor Rate NA

PANDUIT   F82-18-M            FERRULE NON-INSULATED                   PC B $201.59 6.32% $188.86 See Labor Rate NA

PANDUIT   F82-20-M            FERRULE NON-INSULATED                   PC B $201.59 6.32% $188.86 See Labor Rate NA

PANDUIT   F83-12-D            FERRULE NON-INSULATED                   PC B $165.22 6.31% $154.79 See Labor Rate NA

PANDUIT   F83-15-D            FERRULE NON-INSULATED                   PC B $206.59 6.31% $193.55 See Labor Rate NA

PANDUIT   F83-18-D            FERRULE NON-INSULATED                   PC B $206.59 6.31% $193.55 See Labor Rate NA

PANDUIT   F83-20-D            FERRULE NON-INSULATED                   PC B $259.60 6.31% $243.21 See Labor Rate NA

PANDUIT   F83-25-3M           FERRULE NON-INSULATED                   PC B $235.13 6.31% $220.29 See Labor Rate NA

PANDUIT   F83-25-D            FERRULE NON-INSULATED                   PC B $259.60 6.31% $243.21 See Labor Rate NA

PANDUIT   F84-12-TL           FERRULE NON-INSULATED                   PC B $182.24 6.31% $170.73 See Labor Rate NA

PANDUIT   F84-15-TL           FERRULE NON-INSULATED                   PC B $236.12 6.31% $221.21 See Labor Rate NA

PANDUIT   F84-18-TL           FERRULE NON-INSULATED                   PC B $236.12 6.31% $221.21 See Labor Rate NA

PANDUIT   F84-20-TL           FERRULE NON-INSULATED                   PC B $338.18 6.31% $316.83 See Labor Rate NA

PANDUIT   F84-25-3M           FERRULE NON-INSULATED                   PC B $306.32 6.31% $286.98 See Labor Rate NA

PANDUIT   F84-25-TL           FERRULE NON-INSULATED                   PC B $338.18 6.31% $316.83 See Labor Rate NA

PANDUIT   F84-32-TL           FERRULE NON-INSULATED                   PC B $338.18 6.31% $316.83 See Labor Rate NA

PANDUIT   F85-12-C            FERRULE NON-INSULATED                   PC B $285.96 6.32% $267.90 See Labor Rate NA

PANDUIT   F85-15-C            FERRULE NON-INSULATED                   PC B $372.70 6.31% $349.17 See Labor Rate NA

PANDUIT   F85-18-C            FERRULE NON-INSULATED                   PC B $372.70 6.31% $349.17 See Labor Rate NA

PANDUIT   F85-25-C            FERRULE NON-INSULATED                   PC B $593.06 6.31% $555.61 See Labor Rate NA

PANDUIT   F85-32-C            FERRULE NON-INSULATED                   PC B $593.06 6.31% $555.61 See Labor Rate NA

PANDUIT   F86-18-C            FERRULE NON-INSULATED                   PC B $685.73 6.31% $642.43 See Labor Rate NA

PANDUIT   F86-20-C            FERRULE NON-INSULATED                   PC B $685.73 6.31% $642.43 See Labor Rate NA

PANDUIT   F86-25-C            FERRULE NON-INSULATED                   PC B $1,013.71 6.31% $949.70 See Labor Rate NA

PANDUIT   F86-32-C            FERRULE NON-INSULATED                   PC B $1,326.67 6.31% $1,242.90 See Labor Rate NA

PANDUIT   F87-18-C            FERRULE NON-INSULATED                   PC B $1,143.61 6.31% $1,071.40 See Labor Rate NA

PANDUIT   F87-22-C            FERRULE NON-INSULATED                   PC B $1,328.08 6.31% $1,244.22 See Labor Rate NA

PANDUIT   F87-25-C            FERRULE NON-INSULATED                   PC B $1,601.24 6.31% $1,500.13 See Labor Rate NA

PANDUIT   F87-32-C            FERRULE NON-INSULATED                   PC B $2,173.04 6.31% $2,035.82 See Labor Rate NA

PANDUIT   F912D3-5M10Y        P-C 12FIBER SM 12SC-MTP PC B $556.92 16.32% $466.02 See Labor Rate NA

PANDUIT   F912D3-5M1Y         P-C 12FIBER SM 12SC-MTP PC B $511.29 16.32% $427.84 See Labor Rate NA

PANDUIT   F912D3-5M2Y         P-C 12FIBER SM 12SC-MTP PC B $516.37 16.32% $432.09 See Labor Rate NA

PANDUIT   F912D3-5M3Y         P-C 12FIBER SM 12SC-MTP PC B $521.44 16.32% $436.33 See Labor Rate NA

PANDUIT   F912D3-NM10Y        PC 12FIBER 12SC-OPEN PC B $293.36 16.32% $245.48 See Labor Rate NA

PANDUIT   F912D3-NM1Y         PC 12FIBER 12SC-OPEN PC B $246.08 16.32% $205.91 See Labor Rate NA

PANDUIT   F912D3-NM2Y         PC 12FIBER 12SC-OPEN PC B $251.33 16.32% $210.31 See Labor Rate NA

PANDUIT   F912D3-NM3Y         PC 12FIBER 12SC-OPEN PC B $256.59 16.32% $214.71 See Labor Rate NA

PANDUIT   F912D3-NM6Y         PC 12FIBER 12SC-OPEN PC B $272.34 16.32% $227.89 See Labor Rate NA

PANDUIT   F912D5-5F10         12 FIBER SM MTP-MTP PC B $319.79 16.32% $267.59 See Labor Rate NA

PANDUIT   F912D5-5F100        12 FBR RBN ASSY MTP-MTP PC B $639.83 16.32% $535.40 See Labor Rate NA

PANDUIT   F912D5-5F115        12 FIBER SM MTP-MTP PC B $693.18 16.32% $580.04 See Labor Rate NA

PANDUIT   F912D5-5F12         12 FIBER SM MTP-MTP PC B $326.90 16.32% $273.54 See Labor Rate NA

PANDUIT   F912D5-5F130        12 FIBER SM MTP-MTP PC B $746.51 16.32% $624.67 See Labor Rate NA

PANDUIT   F912D5-5F14         12 FIBER SM MTP-MTP PC B $334.01 16.32% $279.49 See Labor Rate NA

PANDUIT   F912D5-5F145        12 FIBER SM MTP-MTP PC B $799.87 16.32% $669.31 See Labor Rate NA

PANDUIT   F912D5-5F16         12 FIBER SM MTP-MTP PC B $341.12 16.32% $285.44 See Labor Rate NA

PANDUIT   F912D5-5F160        12 FIBER SM MTP-MTP PC B $853.20 16.32% $713.94 See Labor Rate NA

PANDUIT   F912D5-5F175        12 FIBER SM MTP-MTP PC B $906.53 16.32% $758.57 See Labor Rate NA

PANDUIT   F912D5-5F18         12 FIBER SM MTP-MTP PC B $348.23 16.32% $291.39 See Labor Rate NA

PANDUIT   F912D5-5F190        12 FIBER SM MTP-MTP PC B $959.89 16.32% $803.21 See Labor Rate NA

PANDUIT   F912D5-5F20         12 FIBER SM MTP-MTP PC B $355.36 16.32% $297.36 See Labor Rate NA

PANDUIT   F912D5-5F200        12 FIBER SM MTP-MTP PC B $995.45 16.32% $832.97 See Labor Rate NA

PANDUIT   F912D5-5F215        12 FIBER SM MTP-MTP PC B $1,048.79 16.32% $877.60 See Labor Rate NA

PANDUIT   F912D5-5F250        12 FIBER SM MTP-MTP PC B $1,173.26 16.32% $981.76 See Labor Rate NA
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PANDUIT   F912D5-5F50         12 FIBER SM MTP-MTP PC B $462.02 16.32% $386.61 See Labor Rate NA

PANDUIT   F912D5-5F65         12 FIBER SM MTP-MTP PC B $515.38 16.32% $431.26 See Labor Rate NA

PANDUIT   F912D5-5F75         12 FIBER SM MTP-MTP PC B $550.93 16.32% $461.01 See Labor Rate NA

PANDUIT   F912D5-5F85         12 FIBER SM MTP-MTP PC B $586.49 16.32% $490.76 See Labor Rate NA

PANDUIT   F912D5-5M10Y        P-C 12FIBER SM MTP-MTP PC B $516.91 16.32% $432.54 See Labor Rate NA

PANDUIT   F912D5-5M15         MTP-MTP 9UM 12 FIBER PC B $575.23 16.32% $481.34 See Labor Rate NA

PANDUIT   F912D5-5M15Y        MTP-MTP 9UM 12 FIBER PC B $575.23 16.32% $481.34 See Labor Rate NA

PANDUIT   F912D5-5M1Y         P-C 12FIBER SM MTP-MTP PC B $411.93 16.32% $344.69 See Labor Rate NA

PANDUIT   F912D5-5M20Y        MTP-MTP 9UM 12 FIBER PC B $633.55 16.32% $530.14 See Labor Rate NA

PANDUIT   F912D5-5M25         MTP-MTP 9UM 12 FIBER PC B $691.87 16.32% $578.94 See Labor Rate NA

PANDUIT   F912D5-5M25Y        MTP-MTP 9UM 12 FIBER PC B $691.87 16.32% $578.94 See Labor Rate NA

PANDUIT   F912D5-5M2Y         P-C 12FIBER SM MTP-MTP PC B $423.59 16.32% $354.45 See Labor Rate NA

PANDUIT   F912D5-5M30Y        MTP-MTP 9UM 12 FIBER PC B $750.19 16.32% $627.74 See Labor Rate NA

PANDUIT   F912D5-5M3Y         P-C 12FIBER SM MTP-MTP PC B $435.26 16.32% $364.22 See Labor Rate NA

PANDUIT   F912D5-5M4Y         MTP-MTP 9UM 12 FIBER PC B $446.92 16.32% $373.97 See Labor Rate NA

PANDUIT   F912D5-5M5          P-C 12FIBER SM MTP-MTP PC B $458.59 16.32% $383.74 See Labor Rate NA

PANDUIT   F912D5-5M5Y         P-C 12FIBER SM MTP-MTP PC B $458.59 16.32% $383.74 See Labor Rate NA

PANDUIT   F912D5-5M6Y         MTP-MTP 9UM 12 FIBER PC B $470.25 16.32% $393.50 See Labor Rate NA

PANDUIT   F912D5-5M7Y         MTP-MTP 9UM 12 FIBER PC B $481.91 16.32% $403.25 See Labor Rate NA

PANDUIT   F912D5-5M8Y         MTP-MTP 9UM 12 FIBER PC B $493.58 16.32% $413.02 See Labor Rate NA

PANDUIT   F912D5-5M9Y         MTP-MTP 9UM 12 FIBER PC B $505.24 16.32% $422.78 See Labor Rate NA

PANDUIT   F94D5-5M10Y         P-C 4FIBER SM MTP-MTP PC B $354.56 16.32% $296.69 See Labor Rate NA

PANDUIT   F94D5-5M1Y          P-C 4FIBER SM MTP-MTP PC B $297.47 16.32% $248.92 See Labor Rate NA

PANDUIT   F94D5-5M2Y          P-C 4FIBER SM MTP-MTP PC B $303.88 16.32% $254.28 See Labor Rate NA

PANDUIT   F94D5-5M3Y          P-C 4FIBER SM MTP-MTP PC B $310.25 16.32% $259.61 See Labor Rate NA

PANDUIT   F94D5-5M5Y          P-C 4FIBER SM MTP-MTP PC B $322.96 16.32% $270.24 See Labor Rate NA

PANDUIT   F96D2-5M10Y         P-C 6FIBER SM ST-MTP PC B $509.18 16.32% $426.07 See Labor Rate NA

PANDUIT   F96D2-5M1Y          P-C 6FIBER SM ST-MTP PC B $452.18 16.32% $378.37 See Labor Rate NA

PANDUIT   F96D2-5M2Y          P-C 6FIBER SM ST-MTP PC B $458.50 16.32% $383.66 See Labor Rate NA

PANDUIT   F96D2-5M3Y          P-C 6FIBER SM ST-MTP PC B $464.87 16.32% $388.99 See Labor Rate NA

PANDUIT   F96D2-NM10Y         PC 6FIBER 6ST-OPEN PC B $192.44 16.32% $161.03 See Labor Rate NA

PANDUIT   F96D2-NM1Y          PC 6FIBER 6ST-OPEN PC B $169.97 16.32% $142.23 See Labor Rate NA

PANDUIT   F96D2-NM2Y          PC 6FIBER 6ST-OPEN PC B $172.48 16.32% $144.33 See Labor Rate NA

PANDUIT   F96D2-NM3Y          PC 6FIBER 6ST-OPEN PC B $174.96 16.32% $146.40 See Labor Rate NA

PANDUIT   F96D2-NM6Y          PC 6FIBER 6ST-OPEN PC B $182.45 16.32% $152.67 See Labor Rate NA

PANDUIT   F96D3-5M10Y         P-C 6 FIBER SM 6SC-MTP PC B $392.15 16.32% $328.14 See Labor Rate NA

PANDUIT   F96D3-5M1Y          P-C 6 FIBER SM 6SC-MTP PC B $367.27 16.32% $307.32 See Labor Rate NA

PANDUIT   F96D3-5M2Y          P-C 6 FIBER SM 6SC-MTP PC B $370.04 16.32% $309.64 See Labor Rate NA

PANDUIT   F96D3-5M3Y          P-C 6 FIBER SM 6SC-MTP PC B $372.80 16.32% $311.95 See Labor Rate NA

PANDUIT   F96D3-NM10Y         P-C 6FIBER SM 6SC-OPEN PC B $163.82 16.32% $137.08 See Labor Rate NA

PANDUIT   F96D3-NM1Y          P-C 6FIBER SM 6SC-OPEN PC B $138.15 16.32% $115.60 See Labor Rate NA

PANDUIT   F96D3-NM2Y          P-C 6FIBER SM 6SC-OPEN PC B $140.99 16.32% $117.98 See Labor Rate NA

PANDUIT   F96D3-NM3Y          P-C 6FIBER SM 6SC-OPEN PC B $143.86 16.32% $120.38 See Labor Rate NA

PANDUIT   F96D3-NM6Y          P-C 6FIBER SM 6SC-OPEN PC B $152.41 16.32% $127.53 See Labor Rate NA

PANDUIT   F96D5-5M10Y         P-C 6FIBER SM MTP-MTP PC B $354.56 16.32% $296.69 See Labor Rate NA

PANDUIT   F96D5-5M1Y          P-C 6FIBER SM MTP-MTP PC B $297.47 16.32% $248.92 See Labor Rate NA

PANDUIT   F96D5-5M2Y          P-C 6FIBER SM MTP-MTP PC B $303.88 16.32% $254.28 See Labor Rate NA

PANDUIT   F96D5-5M3Y          P-C 6FIBER SM MTP-MTP PC B $310.25 16.32% $259.61 See Labor Rate NA

PANDUIT   F96D5-5M5Y          P-C 6FIBER SM MTP-MTP PC B $322.96 16.32% $270.24 See Labor Rate NA

PANDUIT   F98D5-5M10Y         P-C 8FIBER SM MTP-MTP PC B $373.91 16.32% $312.88 See Labor Rate NA

PANDUIT   F98D5-5M1Y          P-C 8FIBER SM MTP-MTP PC B $299.63 16.32% $250.72 See Labor Rate NA

PANDUIT   F98D5-5M2Y          P-C 8FIBER SM MTP-MTP PC B $307.91 16.32% $257.65 See Labor Rate NA

PANDUIT   F98D5-5M3Y          P-C 8FIBER SM MTP-MTP PC B $316.19 16.32% $264.58 See Labor Rate NA

PANDUIT   F98D5-5M5Y          P-C 8FIBER SM MTP-MTP PC B $332.77 16.32% $278.45 See Labor Rate NA

PANDUIT   F98D6J-5M10Y        P-C 8FIBER SM 4JACKS-MTP PC B $627.77 16.32% $525.30 See Labor Rate NA

PANDUIT   F98D6J-5M1Y         P-C 8FIBER SM 4JACKS-MTP PC B $553.54 16.32% $463.19 See Labor Rate NA

PANDUIT   F98D6J-5M2Y         P-C 8FIBER SM 4JACKS-MTP PC B $561.74 16.32% $470.05 See Labor Rate NA

PANDUIT   F98D6J-5M3Y         P-C 8FIBER SM 4JACKS-MTP PC B $570.01 16.32% $476.97 See Labor Rate NA

PANDUIT   F98D6J-NM10Y        P-C 8FIBER SM 4JACKS-OPEN PC B $291.31 16.32% $243.76 See Labor Rate NA

PANDUIT   F98D6J-NM1Y         P-C 8FIBER SM 4JACKS-OPEN PC B $258.79 16.32% $216.55 See Labor Rate NA

PANDUIT   F98D6J-NM2Y         P-C 8FIBER SM 4JACKS-OPEN PC B $262.40 16.32% $219.57 See Labor Rate NA

PANDUIT   F98D6J-NM3Y         P-C 8FIBER SM 4JACKS-OPEN PC B $266.00 16.32% $222.58 See Labor Rate NA
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PANDUIT   F98D6J-NM6Y         P-C 8FIBER SM 4JACKS-OPEN PC B $276.86 16.32% $231.67 See Labor Rate NA

PANDUIT   F9B10-NM1           LC-PIGTAIL FIBER P/C SM PC B $30.87 16.32% $25.83 See Labor Rate NA

PANDUIT   F9B10-NM1Y          LC-PIGTAIL FIBER P/C SM PC B $30.87 16.32% $25.83 See Labor Rate NA

PANDUIT   F9B10-NM2           LC-PIGTAIL FIBER P/C SM PC B $31.34 16.32% $26.22 See Labor Rate NA

PANDUIT   F9B10-NM2Y          LC-PIGTAIL FIBER P/C SM PC B $31.34 16.32% $26.22 See Labor Rate NA

PANDUIT   F9B10-NM3Y          LC-PIGTAIL FIBER P/C SM PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   F9B2-NM1Y           PC ST - PIGTAIL BUF SMPLX PC B $18.90 16.32% $15.82 See Labor Rate NA

PANDUIT   F9B2-NM2Y           PC ST - PIGTAIL BUF SMPLX PC B $19.53 16.32% $16.34 See Labor Rate NA

PANDUIT   F9B2-NM3            PC ST - PIGTAIL BUF SMPLX PC B $20.16 16.32% $16.87 See Labor Rate NA

PANDUIT   F9B2-NM3Y           PC ST - PIGTAIL BUF SMPLX PC B $20.16 16.32% $16.87 See Labor Rate NA

PANDUIT   F9B3A-3AM1          SM 900UM BUFFERED SC-SC PC B $49.32 16.32% $41.27 See Labor Rate NA

PANDUIT   F9B3A-3AM10         SM 900UM BUFFERED SC-SC PC B $51.97 16.33% $43.49 See Labor Rate NA

PANDUIT   F9B3A-3AM2          SM 900UM BUFFERED SC-SC PC B $49.63 16.33% $41.53 See Labor Rate NA

PANDUIT   F9B3A-3AM3          SM 900UM BUFFERED SC-SC PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   F9B3A-3AM5          SM 900UM BUFFERED SC-SC PC B $50.51 16.32% $42.26 See Labor Rate NA

PANDUIT   F9B3A-NM1           SM 900UM BUFFERED SC-OPEN PC B $24.80 16.32% $20.75 See Labor Rate NA

PANDUIT   F9B3A-NM10          SM 900UM BUFFERED SC-OPEN PC B $27.47 16.32% $22.99 See Labor Rate NA

PANDUIT   F9B3A-NM2           SM 900UM BUFFERED SC-OPEN PC B $25.11 16.32% $21.01 See Labor Rate NA

PANDUIT   F9B3A-NM3           SM 900UM BUFFERED SC-OPEN PC B $25.40 16.33% $21.25 See Labor Rate NA

PANDUIT   F9B3A-NM5           SM 900UM BUFFERED SC-OPEN PC B $25.99 16.32% $21.75 See Labor Rate NA

PANDUIT   F9B3-NM1            PC SC - PIGTAIL BUF SMPLX PC B $21.82 16.33% $18.26 See Labor Rate NA

PANDUIT   F9B3-NM1Y           PC SC - PIGTAIL BUF SMPLX PC B $21.82 16.33% $18.26 See Labor Rate NA

PANDUIT   F9B3-NM2Y           PC SC - PIGTAIL BUF SMPLX PC B $22.34 16.33% $18.69 See Labor Rate NA

PANDUIT   F9B3-NM3Y           PC SC - PIGTAIL BUF SMPLX PC B $22.84 16.32% $19.11 See Labor Rate NA

PANDUIT   F9B4-NM10Y          PC FC-PIGTAIL BUF SMPLX PC B $34.56 16.32% $28.92 See Labor Rate NA

PANDUIT   F9B4-NM1Y           PC FC-PIGTAIL BUF SMPLX PC B $32.67 16.32% $27.34 See Labor Rate NA

PANDUIT   F9B4-NM2Y           PC FC-PIGTAIL BUF SMPLX PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   F9B4-NM3Y           PC FC-PIGTAIL BUF SMPLX PC B $33.93 16.32% $28.39 See Labor Rate NA

PANDUIT   F9B6J-NM1Y          PC JACK-BUF PIGTAIL DPLX PC B $45.20 16.32% $37.82 See Labor Rate NA

PANDUIT   F9B6J-NM2Y          PC JACK-BUF PIGTAIL DPLX PC B $47.00 16.32% $39.33 See Labor Rate NA

PANDUIT   F9B6J-NM3Y          PC JACK-BUF PIGTAIL DPLX PC B $48.80 16.32% $40.83 See Labor Rate NA

PANDUIT   F9D2-2M1            PC ST TO ST DPLX PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F9D2-2M10Y          ST-ST, 9/125UM, DUPLEX, PC B $85.50 16.32% $71.54 See Labor Rate NA

PANDUIT   F9D2-2M12Y          ST-ST, 9/125UM, DUPLEX, PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F9D2-2M15Y          ST-ST 9UM DUPLEX,15 METER PC B $94.50 16.32% $79.08 See Labor Rate NA

PANDUIT   F9D2-2M1Y           PC ST TO ST DPLX PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F9D2-2M20Y          ST-ST 9UM DUPLEX,20 METER PC B $103.50 16.32% $86.61 See Labor Rate NA

PANDUIT   F9D2-2M25Y          ST-ST 9UM DUPLEX,25 METER PC B $112.50 16.32% $94.14 See Labor Rate NA

PANDUIT   F9D2-2M2Y           PC ST TO ST DPLX PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F9D2-2M3            PC ST TO ST DPLX PC B $72.90 16.32% $61.00 See Labor Rate NA

PANDUIT   F9D2-2M30Y          ST-ST 9UM DUPLEX,30 METER PC B $121.50 16.32% $101.67 See Labor Rate NA

PANDUIT   F9D2-2M3Y           PC ST TO ST DPLX PC B $72.90 16.32% $61.00 See Labor Rate NA

PANDUIT   F9D2-2M4Y           ST-ST 9UM DUPLEX, 4 METER PC B $74.70 16.32% $62.51 See Labor Rate NA

PANDUIT   F9D2-2M5Y           FIBER PC ST-ST DPLX PC B $76.50 16.32% $64.01 See Labor Rate NA

PANDUIT   F9D2-2M6Y           ST-ST 9UM DUPLEX, 6 METER PC B $78.30 16.32% $65.52 See Labor Rate NA

PANDUIT   F9D2-2M7Y           ST-ST 9UM DUPLEX, 7 METER PC B $80.10 16.32% $67.03 See Labor Rate NA

PANDUIT   F9D2-2M8Y           ST-ST 9UM DUPLEX, 8 METER PC B $81.90 16.32% $68.53 See Labor Rate NA

PANDUIT   F9D2-2M9Y           ST-ST 9UM DUPLEX, 9 METER PC B $83.70 16.32% $70.04 See Labor Rate NA

PANDUIT   F9D2-3M10Y          P-C ST TO SC DUPLEX PC B $83.70 16.32% $70.04 See Labor Rate NA

PANDUIT   F9D2-3M12Y          ST-SC, 9/125UM DUPLEX SM PC B $87.30 16.32% $73.05 See Labor Rate NA

PANDUIT   F9D2-3M15Y          ST-SC 9UM DUPLEX,15 METER PC B $92.70 16.32% $77.57 See Labor Rate NA

PANDUIT   F9D2-3M1Y           P-C ST TO SC DUPLEX PC B $67.50 16.32% $56.48 See Labor Rate NA

PANDUIT   F9D2-3M2            P-C ST TO SC DUPLEX PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F9D2-3M20Y          ST-SC 9UM DUPLEX,20 METER PC B $101.70 16.32% $85.10 See Labor Rate NA

PANDUIT   F9D2-3M25Y          ST-SC 9UM DUPLEX,25 METER PC B $110.70 16.32% $92.63 See Labor Rate NA

PANDUIT   F9D2-3M2Y           P-C ST TO SC DUPLEX PC B $69.30 16.32% $57.99 See Labor Rate NA

PANDUIT   F9D2-3M30Y          ST-SC 9UM DUPLEX,30 METER PC B $119.70 16.32% $100.16 See Labor Rate NA

PANDUIT   F9D2-3M3Y           P-C ST TO SC DUPLEX PC B $71.10 16.32% $59.50 See Labor Rate NA

PANDUIT   F9D2-3M4Y           ST-SC 9UM DUPLEX, 4 METER PC B $72.90 16.32% $61.00 See Labor Rate NA

PANDUIT   F9D2-3M5Y           P-C ST TO SC DUPLEX PC B $74.70 16.32% $62.51 See Labor Rate NA

PANDUIT   F9D2-3M6Y           ST-SC 9UM DUPLEX, 6 METER PC B $76.50 16.32% $64.01 See Labor Rate NA

PANDUIT   F9D2-3M7Y           ST-SC 9UM DUPLEX, 7 METER PC B $78.30 16.32% $65.52 See Labor Rate NA
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PANDUIT   F9D2-3M8Y           ST-SC 9UM DUPLEX, 9 METER PC B $80.10 16.32% $67.03 See Labor Rate NA

PANDUIT   F9D2-3M9Y           ST-SC 9UM DUPLEX, 9 METER PC B $81.90 16.32% $68.53 See Labor Rate NA

PANDUIT   F9D2-4M10Y          FIBER PC ST TO FC DPLX PC B $91.21 16.32% $76.32 See Labor Rate NA

PANDUIT   F9D2-4M1Y           FIBER PC ST TO FC DPLX PC B $71.41 16.32% $59.75 See Labor Rate NA

PANDUIT   F9D2-4M2Y           FIBER PC ST TO FC DPLX PC B $73.21 16.32% $61.26 See Labor Rate NA

PANDUIT   F9D2-4M3Y           FIBER PC ST TO FC DPLX PC B $75.01 16.32% $62.77 See Labor Rate NA

PANDUIT   F9D3-3M10Y          P-C SC TO SC DUPLEX PC B $82.06 16.32% $68.67 See Labor Rate NA

PANDUIT   F9D3-3M12Y          SC-SC, 9/125UM, DUPLEX, PC B $85.68 16.32% $71.70 See Labor Rate NA

PANDUIT   F9D3-3M15           SC-SC, 9/125UM, DUPLEX, PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9D3-3M15Y          SC-SC, 9/125UM, DUPLEX, PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9D3-3M1Y           P-C SC TO SC DUPLEX PC B $65.83 16.32% $55.08 See Labor Rate NA

PANDUIT   F9D3-3M2            P-C SC TO SC DUPLEX PC B $67.64 16.32% $56.60 See Labor Rate NA

PANDUIT   F9D3-3M20Y          9/125UM DUPLEX SC-SC PC B $100.10 16.32% $83.76 See Labor Rate NA

PANDUIT   F9D3-3M25Y          SC-SC, 9/125UM, DUPLEX, PC B $109.12 16.32% $91.31 See Labor Rate NA

PANDUIT   F9D3-3M2Y           P-C SC TO SC DUPLEX PC B $67.64 16.32% $56.60 See Labor Rate NA

PANDUIT   F9D3-3M3            P-C SC TO SC DUPLEX PC B $69.44 16.32% $58.11 See Labor Rate NA

PANDUIT   F9D3-3M30Y          SC-SC, 9/125UM, DUPLEX, PC B $118.13 16.32% $98.85 See Labor Rate NA

PANDUIT   F9D3-3M3Y           P-C SC TO SC DUPLEX PC B $69.44 16.32% $58.11 See Labor Rate NA

PANDUIT   F9D3-3M4Y           9/125UM DUPLEX SC-SC PC B $71.24 16.32% $59.61 See Labor Rate NA

PANDUIT   F9D3-3M5Y           P-C SC TO SC DUPLEX PC B $73.04 16.32% $61.12 See Labor Rate NA

PANDUIT   F9D3-3M6Y           9/125UM DUPLEX SC-SC PC B $74.84 16.32% $62.63 See Labor Rate NA

PANDUIT   F9D3-3M7Y           9/125UM DUPLEX SC-SC PC B $76.66 16.32% $64.15 See Labor Rate NA

PANDUIT   F9D3-3M8Y           9/125UM DUPLEX SC-SC PC B $78.46 16.32% $65.65 See Labor Rate NA

PANDUIT   F9D3-3M9Y           9/125UM DUPLEX SC-SC PC B $80.26 16.32% $67.16 See Labor Rate NA

PANDUIT   F9D3-4M10Y          FIBER PC SC TO FC DPLX PC B $89.41 16.32% $74.81 See Labor Rate NA

PANDUIT   F9D3-4M1Y           FIBER PC SC TO FC DPLX PC B $69.61 16.32% $58.25 See Labor Rate NA

PANDUIT   F9D3-4M2Y           FIBER PC SC TO FC DPLX PC B $71.41 16.32% $59.75 See Labor Rate NA

PANDUIT   F9D3-4M3Y           FIBER PC SC TO FC DPLX PC B $76.81 16.32% $64.27 See Labor Rate NA

PANDUIT   F9D4-4M10Y          FIBER PC FC-FC DPLX PC B $89.71 16.32% $75.07 See Labor Rate NA

PANDUIT   F9D4-4M12Y          FIBER PC FC-FC DPLX PC B $93.31 16.32% $78.08 See Labor Rate NA

PANDUIT   F9D4-4M15Y          FIBER PC FC-FC DPLX PC B $98.71 16.32% $82.60 See Labor Rate NA

PANDUIT   F9D4-4M1Y           FIBER PC FC-FC DPLX PC B $73.51 16.32% $61.51 See Labor Rate NA

PANDUIT   F9D4-4M2Y           FIBER PC FC-FC DPLX PC B $75.31 16.32% $63.02 See Labor Rate NA

PANDUIT   F9D4-4M3Y           FIBER PC FC-FC DPLX PC B $77.11 16.32% $64.52 See Labor Rate NA

PANDUIT   F9D4-4M6Y           FIBER PC FC-FC DPLX PC B $82.51 16.32% $69.04 See Labor Rate NA

PANDUIT   F9D4-4M9Y           FIBER PC FC-FC DPLX PC B $87.91 16.32% $73.56 See Labor Rate NA

PANDUIT   F9D4-NM10Y          FIBER PC FC-PIGTAIL DPLX PC B $55.28 16.32% $46.26 See Labor Rate NA

PANDUIT   F9D4-NM1Y           FIBER PC FC-PIGTAIL DPLX PC B $41.94 16.32% $35.09 See Labor Rate NA

PANDUIT   F9D4-NM2Y           FIBER PC FC-PIGTAIL DPLX PC B $43.42 16.33% $36.33 See Labor Rate NA

PANDUIT   F9D4-NM3Y           FIBER PC FC-PIGTAIL DPLX PC B $44.91 16.32% $37.58 See Labor Rate NA

PANDUIT   F9D6J-2M2Y          FIBER PC FJ JACK-ST DPLX PC B $95.67 16.32% $80.05 See Labor Rate NA

PANDUIT   F9D6J-4M10Y         FIBER PC JACK TO FC DPLX PC B $83.20 16.32% $69.62 See Labor Rate NA

PANDUIT   F9D6J-4M1Y          FIBER PC JACK TO FC DPLX PC B $69.84 16.32% $58.44 See Labor Rate NA

PANDUIT   F9D6J-4M2Y          FIBER PC JACK TO FC DPLX PC B $71.32 16.32% $59.68 See Labor Rate NA

PANDUIT   F9D6J-4M3Y          FIBER PC JACK TO FC DPLX PC B $72.81 16.32% $60.93 See Labor Rate NA

PANDUIT   F9D6J-6JM10Y        FIBER PC JACK-JACK DPLX PC B $127.35 16.32% $106.56 See Labor Rate NA

PANDUIT   F9D6J-6JM1Y         FIBER PC JACK-JACK DPLX PC B $113.20 16.32% $94.72 See Labor Rate NA

PANDUIT   F9D6J-6JM2Y         FIBER PC JACK-JACK DPLX PC B $114.77 16.32% $96.04 See Labor Rate NA

PANDUIT   F9D6J-6JM3Y         FIBER PC JACK-JACK DPLX PC B $116.33 16.32% $97.34 See Labor Rate NA

PANDUIT   F9D6J-NM1Y          FIBER PC JACK-PIGTL DPLX PC B $63.59 16.32% $53.21 See Labor Rate NA

PANDUIT   F9D6J-NM2Y          FIBER PC JACK-PIGTL DPLX PC B $65.11 16.32% $54.48 See Labor Rate NA

PANDUIT   F9D6J-NM3Y          FIBER PC JACK-PIGTL DPLX PC B $66.65 16.32% $55.77 See Labor Rate NA

PANDUIT   F9D6P-2M10Y         FIBER PC PLUG TO ST DPLX PC B $90.45 16.32% $75.69 See Labor Rate NA

PANDUIT   F9D6P-2M1Y          FIBER PC PLUG TO ST DPLX PC B $74.25 16.32% $62.13 See Labor Rate NA

PANDUIT   F9D6P-2M2Y          FIBER PC PLUG TO ST DPLX PC B $76.05 16.32% $63.64 See Labor Rate NA

PANDUIT   F9D6P-2M3Y          PC FIBER PLUG TO ST DPLX PC B $77.85 16.32% $65.14 See Labor Rate NA

PANDUIT   F9D6P-3M1           FIBER PC PLUG TO SC DPLX PC B $72.45 16.32% $60.62 See Labor Rate NA

PANDUIT   F9D6P-3M10Y         FIBER PC PLUG TO SC DPLX PC B $88.65 16.32% $74.18 See Labor Rate NA

PANDUIT   F9D6P-3M15Y         FJ PLUG-SC 9UM DUPLEX PC B $97.65 16.32% $81.71 See Labor Rate NA

PANDUIT   F9D6P-3M1Y          FIBER PC PLUG TO SC DPLX PC B $72.45 16.32% $60.62 See Labor Rate NA

PANDUIT   F9D6P-3M2           FIBER PC PLUG TO SC DPLX PC B $74.25 16.32% $62.13 See Labor Rate NA

PANDUIT   F9D6P-3M20Y         FJ PLUG-SC 9UM DUPLEX PC B $106.65 16.32% $89.24 See Labor Rate NA
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PANDUIT   F9D6P-3M25Y         FJ PLUG-SC 9UM DUPLEX PC B $115.65 16.32% $96.77 See Labor Rate NA

PANDUIT   F9D6P-3M2Y          FIBER PC PLUG TO SC DPLX PC B $74.25 16.32% $62.13 See Labor Rate NA

PANDUIT   F9D6P-3M3           FIBER PC PLUG TO SC DPLX PC B $76.05 16.32% $63.64 See Labor Rate NA

PANDUIT   F9D6P-3M30Y         FJ PLUG-SC 9UM DUPLEX PC B $124.65 16.32% $104.30 See Labor Rate NA

PANDUIT   F9D6P-3M3Y          FIBER PC PLUG TO SC DPLX PC B $76.05 16.32% $63.64 See Labor Rate NA

PANDUIT   F9D6P-3M4Y          FJ PLUG-SC 9UM DUPLEX PC B $77.85 16.32% $65.14 See Labor Rate NA

PANDUIT   F9D6P-3M5           FJ PLUG-SC, 9/125UM, SM, PC B $79.65 16.32% $66.65 See Labor Rate NA

PANDUIT   F9D6P-3M5Y          FJ PLUG-SC, 9/125UM, SM, PC B $79.65 16.32% $66.65 See Labor Rate NA

PANDUIT   F9D6P-3M6Y          FJ PLUG-SC 9UM DUPLEX PC B $81.45 16.32% $68.16 See Labor Rate NA

PANDUIT   F9D6P-3M7Y          FJ PLUG-SC 9UM DUPLEX PC B $83.25 16.32% $69.66 See Labor Rate NA

PANDUIT   F9D6P-3M8Y          FJ PLUG-SC 9UM DUPLEX PC B $85.05 16.32% $71.17 See Labor Rate NA

PANDUIT   F9D6P-3M9Y          FJ PLUG-SC 9UM DUPLEX PC B $86.85 16.32% $72.67 See Labor Rate NA

PANDUIT   F9D6P-4M10Y         FIBER PC PLUG TO FC DPLX PC B $96.16 16.32% $80.46 See Labor Rate NA

PANDUIT   F9D6P-4M1Y          FIBER PC PLUG TO FC DPLX PC B $76.36 16.32% $63.89 See Labor Rate NA

PANDUIT   F9D6P-4M2Y          FIBER PC PLUG TO FC DPLX PC B $78.16 16.32% $65.40 See Labor Rate NA

PANDUIT   F9D6P-4M3Y          FIBER PC PLUG TO FC DPLX PC B $79.96 16.32% $66.91 See Labor Rate NA

PANDUIT   F9D6P-6JM1Y         FIBER PC PLUG-JACK DPLX PC B $100.17 16.32% $83.82 See Labor Rate NA

PANDUIT   F9D6P-6JM2Y         FIBER PC PLUG-JACK DPLX PC B $102.06 16.32% $85.40 See Labor Rate NA

PANDUIT   F9D6P-6PM1          FIBER PC PLUG TO PLUG DPLX PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F9D6P-6PM10Y        FIBER PC PLUG TO PLUG DPLX PC B $95.40 16.32% $79.83 See Labor Rate NA

PANDUIT   F9D6P-6PM1Y         FIBER PC PLUG TO PLUG DPLX PC B $79.20 16.32% $66.27 See Labor Rate NA

PANDUIT   F9D6P-6PM2Y         FIBER PC PLUG TO PLUG DPLX PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   F9D6P-6PM3Y         FIBER PC PLUG TO PLUG DPLX PC B $82.80 16.32% $69.29 See Labor Rate NA

PANDUIT   F9D6P-6PM5Y         FJ PLUG-FJ PLUG, 9/125UM, PC B $86.40 16.32% $72.30 See Labor Rate NA

PANDUIT   F9D6P-NM10Y         FIBER PC PLUG-PIGTL DPLX PC B $66.19 16.32% $55.38 See Labor Rate NA

PANDUIT   F9D6P-NM1Y          FIBER PC PLUG-PIGTL DPLX PC B $48.67 16.32% $40.73 See Labor Rate NA

PANDUIT   F9D6P-NM2Y          FIBER PC PLUG-PIGTL DPLX PC B $50.62 16.33% $42.36 See Labor Rate NA

PANDUIT   F9D6P-NM3Y          FIBER PC PLUG-PIGTL DPLX PC B $52.56 16.32% $43.98 See Labor Rate NA

PANDUIT   F9E10-10M1          FIBER PC LC-LC 9/125 PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   F9E10-10M10         FIBER PC LC-LC 9/125 PC B $97.20 16.32% $81.33 See Labor Rate NA

PANDUIT   F9E10-10M10Y        FIBER PC LC-LC 9/125 PC B $97.20 16.32% $81.33 See Labor Rate NA

PANDUIT   F9E10-10M12Y        FIBER PC LC-LC 9/125 PC B $100.80 16.32% $84.35 See Labor Rate NA

PANDUIT   F9E10-10M15         FIBER PC LC-LC 9/125 PC B $106.20 16.32% $88.87 See Labor Rate NA

PANDUIT   F9E10-10M15Y        FIBER PC LC-LC 9/125 PC B $106.20 16.32% $88.87 See Labor Rate NA

PANDUIT   F9E10-10M1Y         FIBER PC LC-LC 9/125 PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   F9E10-10M2          FIBER PC LC-LC 9/125 PC B $82.80 16.32% $69.29 See Labor Rate NA

PANDUIT   F9E10-10M20Y        LC-LC 9/125UM 1.6MM PC B $115.20 16.32% $96.40 See Labor Rate NA

PANDUIT   F9E10-10M25Y        FIBER PC LC-LC 9/125 PC B $124.20 16.32% $103.93 See Labor Rate NA

PANDUIT   F9E10-10M2Y         FIBER PC LC-LC 9/125 PC B $82.80 16.32% $69.29 See Labor Rate NA

PANDUIT   F9E10-10M3          FIBER PC LC-LC 9/125 PC B $84.60 16.32% $70.79 See Labor Rate NA

PANDUIT   F9E10-10M30Y        FIBER PC LC-LC 9/125 PC B $133.20 16.32% $111.46 See Labor Rate NA

PANDUIT   F9E10-10M3Y         FIBER PC LC-LC 9/125 PC B $84.60 16.32% $70.79 See Labor Rate NA

PANDUIT   F9E10-10M4Y         LC-LC 9/125UM 1.6MM PC B $86.40 16.32% $72.30 See Labor Rate NA

PANDUIT   F9E10-10M5          FIBER PC LC-LC 9/125 PC B $88.20 16.32% $73.80 See Labor Rate NA

PANDUIT   F9E10-10M5Y         FIBER PC LC-LC 9/125 PC B $88.20 16.32% $73.80 See Labor Rate NA

PANDUIT   F9E10-10M6Y         LC-LC 9/125UM 1.6MM PC B $90.00 16.32% $75.31 See Labor Rate NA

PANDUIT   F9E10-10M7          9/125UM DUPLEX 1.6MM PC B $91.80 16.32% $76.82 See Labor Rate NA

PANDUIT   F9E10-10M7Y         9/125UM DUPLEX 1.6MM PC B $91.80 16.32% $76.82 See Labor Rate NA

PANDUIT   F9E10-10M8Y         LC-LC 9/125UM 1.6MM PC B $93.60 16.32% $78.32 See Labor Rate NA

PANDUIT   F9E10-10M9Y         LC-LC 9/125UM 1.6MM PC B $95.40 16.32% $79.83 See Labor Rate NA

PANDUIT   F9E10A-10AM1        LC (KEYED A - BLACK) TO L PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F9E10A-10AM10       LC (KEYED A - BLACK) TO L PC B $106.92 16.32% $89.47 See Labor Rate NA

PANDUIT   F9E10A-10AM15       LC (KEYED A - BLACK) TO L PC B $116.82 16.32% $97.75 See Labor Rate NA

PANDUIT   F9E10A-10AM2        LC (KEYED A - BLACK) TO L PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9E10A-10AM20       LC (KEYED A - BLACK) TO L PC B $126.72 16.32% $106.04 See Labor Rate NA

PANDUIT   F9E10A-10AM3        LC (KEYED A - BLACK) TO L PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F9E10A-10AM30       LC (KEYED A - BLACK) TO L PC B $146.52 16.32% $122.60 See Labor Rate NA

PANDUIT   F9E10A-10AM4        LC (KEYED A - BLACK) TO L PC B $95.04 16.32% $79.53 See Labor Rate NA

PANDUIT   F9E10A-10AM5        LC (KEYED A - BLACK) TO L PC B $97.02 16.32% $81.18 See Labor Rate NA

PANDUIT   F9E10A-10AM6        LC (KEYED A - BLACK) TO L PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F9E10A-10AM7        LC (KEYED A - BLACK) TO L PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F9E10A-10AM8        LC (KEYED A - BLACK) TO L PC B $102.96 16.32% $86.15 See Labor Rate NA
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PANDUIT   F9E10A-10AM9        LC (KEYED A - BLACK) TO L PC B $104.94 16.32% $87.81 See Labor Rate NA

PANDUIT   F9E10A-10M1         LC (KEYED A - BLACK) TO L PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E10A-10M10        LC (KEYED A - BLACK) TO L PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E10A-10M15        LC (KEYED A - BLACK) TO L PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E10A-10M2         LC (KEYED A - BLACK) TO L PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E10A-10M20        LC (KEYED A - BLACK) TO L PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E10A-10M3         LC (KEYED A - BLACK) TO L PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E10A-10M30        LC (KEYED A - BLACK) TO L PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E10A-10M4         LC (KEYED A - BLACK) TO L PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E10A-10M5         LC (KEYED A - BLACK) TO L PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E10A-10M6         LC (KEYED A - BLACK) TO L PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E10A-10M7         LC (KEYED A - BLACK) TO L PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E10A-10M8         LC (KEYED A - BLACK) TO L PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E10A-10M9         LC (KEYED A - BLACK) TO L PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E10B-10BM1        LC (KEYED B - RED) TO LC PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F9E10B-10BM10       LC (KEYED B - RED) TO LC PC B $106.92 16.32% $89.47 See Labor Rate NA

PANDUIT   F9E10B-10BM15       LC (KEYED B - RED) TO LC PC B $116.82 16.32% $97.75 See Labor Rate NA

PANDUIT   F9E10B-10BM2        LC (KEYED B - RED) TO LC PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9E10B-10BM20       LC (KEYED B - RED) TO LC PC B $126.72 16.32% $106.04 See Labor Rate NA

PANDUIT   F9E10B-10BM3        LC (KEYED B - RED) TO LC PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F9E10B-10BM30       LC (KEYED B - RED) TO LC PC B $146.52 16.32% $122.60 See Labor Rate NA

PANDUIT   F9E10B-10BM4        LC (KEYED B - RED) TO LC PC B $95.04 16.32% $79.53 See Labor Rate NA

PANDUIT   F9E10B-10BM5        LC (KEYED B - RED) TO LC PC B $97.02 16.32% $81.18 See Labor Rate NA

PANDUIT   F9E10B-10BM6        LC (KEYED B - RED) TO LC PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F9E10B-10BM7        LC (KEYED B - RED) TO LC PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F9E10B-10BM8        LC (KEYED B - RED) TO LC PC B $102.96 16.32% $86.15 See Labor Rate NA

PANDUIT   F9E10B-10BM9        LC (KEYED B - RED) TO LC PC B $104.94 16.32% $87.81 See Labor Rate NA

PANDUIT   F9E10B-10M1         LC (KEYED B - RED) TO LC PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E10B-10M10        LC (KEYED B - RED) TO LC PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E10B-10M15        LC (KEYED B - RED) TO LC PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E10B-10M2         LC (KEYED B - RED) TO LC PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E10B-10M20        LC (KEYED B - RED) TO LC PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E10B-10M3         LC (KEYED B - RED) TO LC PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E10B-10M30        LC (KEYED B - RED) TO LC PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E10B-10M4         LC (KEYED B - RED) TO LC PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E10B-10M5         LC (KEYED B - RED) TO LC PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E10B-10M6         LC (KEYED B - RED) TO LC PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E10B-10M7         LC (KEYED B - RED) TO LC PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E10B-10M8         LC (KEYED B - RED) TO LC PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E10B-10M9         LC (KEYED B - RED) TO LC PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E10C-10CM1        LC (KEYED C - GREEN) TO L PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F9E10C-10CM10       LC (KEYED C - GREEN) TO L PC B $106.92 16.32% $89.47 See Labor Rate NA

PANDUIT   F9E10C-10CM15       LC (KEYED C - GREEN) TO L PC B $116.82 16.32% $97.75 See Labor Rate NA

PANDUIT   F9E10C-10CM2        LC (KEYED C - GREEN) TO L PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9E10C-10CM20       LC (KEYED C - GREEN) TO L PC B $126.72 16.32% $106.04 See Labor Rate NA

PANDUIT   F9E10C-10CM3        LC (KEYED C - GREEN) TO L PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F9E10C-10CM30       LC (KEYED C - GREEN) TO L PC B $146.52 16.32% $122.60 See Labor Rate NA

PANDUIT   F9E10C-10CM4        LC (KEYED C - GREEN) TO L PC B $95.04 16.32% $79.53 See Labor Rate NA

PANDUIT   F9E10C-10CM5        LC (KEYED C - GREEN) TO L PC B $97.02 16.32% $81.18 See Labor Rate NA

PANDUIT   F9E10C-10CM6        LC (KEYED C - GREEN) TO L PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F9E10C-10CM7        LC (KEYED C - GREEN) TO L PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F9E10C-10CM8        LC (KEYED C - GREEN) TO L PC B $102.96 16.32% $86.15 See Labor Rate NA

PANDUIT   F9E10C-10CM9        LC (KEYED C - GREEN) TO L PC B $104.94 16.32% $87.81 See Labor Rate NA

PANDUIT   F9E10C-10M1         LC (KEYED C - GREEN) TO L PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E10C-10M10        LC (KEYED C - GREEN) TO L PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E10C-10M15        LC (KEYED C - GREEN) TO L PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E10C-10M2         LC (KEYED C - GREEN) TO L PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E10C-10M20        LC (KEYED C - GREEN) TO L PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E10C-10M3         LC (KEYED C - GREEN) TO L PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E10C-10M30        LC (KEYED C - GREEN) TO L PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E10C-10M4         LC (KEYED C - GREEN) TO L PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E10C-10M5         LC (KEYED C - GREEN) TO L PC B $92.14 16.32% $77.10 See Labor Rate NA
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PANDUIT   F9E10C-10M6         LC (KEYED C - GREEN) TO L PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E10C-10M7         LC (KEYED C - GREEN) TO L PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E10C-10M8         LC (KEYED C - GREEN) TO L PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E10C-10M9         LC (KEYED C - GREEN) TO L PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E10D-10DM1        LC (KEYED D - YELLOW) TO PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F9E10D-10DM10       LC (KEYED D - YELLOW) TO PC B $106.92 16.32% $89.47 See Labor Rate NA

PANDUIT   F9E10D-10DM15       LC (KEYED D - YELLOW) TO PC B $116.82 16.32% $97.75 See Labor Rate NA

PANDUIT   F9E10D-10DM2        LC (KEYED D - YELLOW) TO PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9E10D-10DM20       LC (KEYED D - YELLOW) TO PC B $126.72 16.32% $106.04 See Labor Rate NA

PANDUIT   F9E10D-10DM3        LC (KEYED D - YELLOW) TO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F9E10D-10DM30       LC (KEYED D - YELLOW) TO PC B $146.52 16.32% $122.60 See Labor Rate NA

PANDUIT   F9E10D-10DM4        LC (KEYED D - YELLOW) TO PC B $95.04 16.32% $79.53 See Labor Rate NA

PANDUIT   F9E10D-10DM5        LC (KEYED D - YELLOW) TO PC B $97.02 16.32% $81.18 See Labor Rate NA

PANDUIT   F9E10D-10DM6        LC (KEYED D - YELLOW) TO PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F9E10D-10DM7        LC (KEYED D - YELLOW) TO PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F9E10D-10DM8        LC (KEYED D - YELLOW) TO PC B $102.96 16.32% $86.15 See Labor Rate NA

PANDUIT   F9E10D-10DM9        LC (KEYED D - YELLOW) TO PC B $104.94 16.32% $87.81 See Labor Rate NA

PANDUIT   F9E10D-10M1         LC (KEYED D - YELLOW) TO PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E10D-10M10        LC (KEYED D - YELLOW) TO PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E10D-10M15        LC (KEYED D - YELLOW) TO PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E10D-10M2         LC (KEYED D - YELLOW) TO PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E10D-10M20        LC (KEYED D - YELLOW) TO PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E10D-10M3         LC (KEYED D - YELLOW) TO PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E10D-10M30        LC (KEYED D - YELLOW) TO PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E10D-10M4         LC (KEYED D - YELLOW) TO PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E10D-10M5         LC (KEYED D - YELLOW) TO PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E10D-10M6         LC (KEYED D - YELLOW) TO PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E10D-10M7         LC (KEYED D - YELLOW) TO PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E10D-10M8         LC (KEYED D - YELLOW) TO PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E10D-10M9         LC (KEYED D - YELLOW) TO PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E10E-10EM1        LC (KEYED E - ORANGE) TO PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F9E10E-10EM10       LC (KEYED E - ORANGE) TO PC B $106.92 16.32% $89.47 See Labor Rate NA

PANDUIT   F9E10E-10EM15       LC (KEYED E - ORANGE) TO PC B $116.82 16.32% $97.75 See Labor Rate NA

PANDUIT   F9E10E-10EM2        LC (KEYED E - ORANGE) TO PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9E10E-10EM20       LC (KEYED E - ORANGE) TO PC B $126.72 16.32% $106.04 See Labor Rate NA

PANDUIT   F9E10E-10EM3        LC (KEYED E - ORANGE) TO PC B $93.06 16.32% $77.87 See Labor Rate NA

PANDUIT   F9E10E-10EM30       LC (KEYED E - ORANGE) TO PC B $146.52 16.32% $122.60 See Labor Rate NA

PANDUIT   F9E10E-10EM4        LC (KEYED E - ORANGE) TO PC B $95.04 16.32% $79.53 See Labor Rate NA

PANDUIT   F9E10E-10EM5        LC (KEYED E - ORANGE) TO PC B $97.02 16.32% $81.18 See Labor Rate NA

PANDUIT   F9E10E-10EM6        LC (KEYED E - ORANGE) TO PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F9E10E-10EM7        LC (KEYED E - ORANGE) TO PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F9E10E-10EM8        LC (KEYED E - ORANGE) TO PC B $102.96 16.32% $86.15 See Labor Rate NA

PANDUIT   F9E10E-10EM9        LC (KEYED E - ORANGE) TO PC B $104.94 16.32% $87.81 See Labor Rate NA

PANDUIT   F9E10E-10M1         LC (KEYED E - ORANGE) TO PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E10E-10M10        LC (KEYED E - ORANGE) TO PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E10E-10M15        LC (KEYED E - ORANGE) TO PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E10E-10M2         LC (KEYED E - ORANGE) TO PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E10E-10M20        LC (KEYED E - ORANGE) TO PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E10E-10M3         LC (KEYED E - ORANGE) TO PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E10E-10M30        LC (KEYED E - ORANGE) TO PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E10E-10M4         LC (KEYED E - ORANGE) TO PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E10E-10M5         LC (KEYED E - ORANGE) TO PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E10E-10M6         LC (KEYED E - ORANGE) TO PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E10E-10M7         LC (KEYED E - ORANGE) TO PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E10E-10M8         LC (KEYED E - ORANGE) TO PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E10E-10M9         LC (KEYED E - ORANGE) TO PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E10F-10FM1        LC (KEYED F - DARK BLUE) PC B $89.10 16.32% $74.56 See Labor Rate NA

PANDUIT   F9E10F-10FM10       LC (KEYED F - DARK BLUE) PC B $106.92 16.32% $89.47 See Labor Rate NA

PANDUIT   F9E10F-10FM15       LC (KEYED F - DARK BLUE) PC B $116.82 16.32% $97.75 See Labor Rate NA

PANDUIT   F9E10F-10FM2        LC (KEYED F - DARK BLUE) PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9E10F-10FM20       LC (KEYED F - DARK BLUE) PC B $126.72 16.32% $106.04 See Labor Rate NA

PANDUIT   F9E10F-10FM3        LC (KEYED F - DARK BLUE) PC B $93.06 16.32% $77.87 See Labor Rate NA
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PANDUIT   F9E10F-10FM30       LC (KEYED F - DARK BLUE) PC B $146.52 16.32% $122.60 See Labor Rate NA

PANDUIT   F9E10F-10FM4        LC (KEYED F - DARK BLUE) PC B $95.04 16.32% $79.53 See Labor Rate NA

PANDUIT   F9E10F-10FM5        LC (KEYED F - DARK BLUE) PC B $97.02 16.32% $81.18 See Labor Rate NA

PANDUIT   F9E10F-10FM6        LC (KEYED F - DARK BLUE) PC B $99.00 16.32% $82.84 See Labor Rate NA

PANDUIT   F9E10F-10FM7        LC (KEYED F - DARK BLUE) PC B $100.98 16.32% $84.50 See Labor Rate NA

PANDUIT   F9E10F-10FM8        LC (KEYED F - DARK BLUE) PC B $102.96 16.32% $86.15 See Labor Rate NA

PANDUIT   F9E10F-10FM9        LC (KEYED F - DARK BLUE) PC B $104.94 16.32% $87.81 See Labor Rate NA

PANDUIT   F9E10F-10M1         LC (KEYED F - DARK BLUE) PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E10F-10M10        LC (KEYED F - DARK BLUE) PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E10F-10M15        LC (KEYED F - DARK BLUE) PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E10F-10M2         LC (KEYED F - DARK BLUE) PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E10F-10M20        LC (KEYED F - DARK BLUE) PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E10F-10M3         LC (KEYED F - DARK BLUE) PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E10F-10M30        LC (KEYED F - DARK BLUE) PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E10F-10M4         LC (KEYED F - DARK BLUE) PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E10F-10M5         LC (KEYED F - DARK BLUE) PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E10F-10M6         LC (KEYED F - DARK BLUE) PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E10F-10M7         LC (KEYED F - DARK BLUE) PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E10F-10M8         LC (KEYED F - DARK BLUE) PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E10F-10M9         LC (KEYED F - DARK BLUE) PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E10U-10M2         LC (UNIVERSAL KEYED U - W PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E10U-10UM2        LC (UNIVERSAL KEYED U - W PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9E2-10M10Y         ST-LC 9UM 1.6MM DUPLEX PC B $93.13 16.32% $77.93 See Labor Rate NA

PANDUIT   F9E2-10M15Y         ST-LC 9UM 1.6MM DUPLEX PC B $102.49 16.32% $85.76 See Labor Rate NA

PANDUIT   F9E2-10M1Y          ST-LC 9UM 1.6MM DUPLEX PC B $76.28 16.32% $63.83 See Labor Rate NA

PANDUIT   F9E2-10M20Y         ST-LC 9UM 1.6MM DUPLEX PC B $111.85 16.32% $93.59 See Labor Rate NA

PANDUIT   F9E2-10M25Y         ST-LC 9UM 1.6MM DUPLEX PC B $121.21 16.32% $101.43 See Labor Rate NA

PANDUIT   F9E2-10M2Y          ST-LC 9UM 1.6MM DUPLEX PC B $78.16 16.32% $65.40 See Labor Rate NA

PANDUIT   F9E2-10M30Y         ST-LC 9UM 1.6MM DUPLEX PC B $130.57 16.32% $109.26 See Labor Rate NA

PANDUIT   F9E2-10M3Y          ST-LC 9UM 1.6MM DUPLEX PC B $80.03 16.32% $66.97 See Labor Rate NA

PANDUIT   F9E2-10M4Y          ST-LC 9UM 1.6MM DUPLEX PC B $81.90 16.32% $68.53 See Labor Rate NA

PANDUIT   F9E2-10M5Y          ST-LC 9UM 1.6MM DUPLEX PC B $83.77 16.32% $70.10 See Labor Rate NA

PANDUIT   F9E2-10M6Y          ST-LC 9UM 1.6MM DUPLEX PC B $85.64 16.32% $71.66 See Labor Rate NA

PANDUIT   F9E2-10M7Y          ST-LC 9UM 1.6MM DUPLEX PC B $87.52 16.32% $73.23 See Labor Rate NA

PANDUIT   F9E2-10M8Y          ST-LC 9UM 1.6MM DUPLEX PC B $89.39 16.32% $74.80 See Labor Rate NA

PANDUIT   F9E2-10M9Y          ST-LC 9UM 1.6MM DUPLEX PC B $91.26 16.32% $76.36 See Labor Rate NA

PANDUIT   F9E3-10AM1          SC TO LC (KEYED A - BLACK PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E3-10AM10         SC TO LC (KEYED A - BLACK PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E3-10AM15         SC TO LC (KEYED A - BLACK PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E3-10AM2          SC TO LC (KEYED A - BLACK PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E3-10AM20         SC TO LC (KEYED A - BLACK PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E3-10AM3          SC TO LC (KEYED A - BLACK PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E3-10AM30         SC TO LC (KEYED A - BLACK PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E3-10AM4          SC TO LC (KEYED A - BLACK PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E3-10AM5          SC TO LC (KEYED A - BLACK PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E3-10AM6          SC TO LC (KEYED A - BLACK PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E3-10AM7          SC TO LC (KEYED A - BLACK PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E3-10AM8          SC TO LC (KEYED A - BLACK PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E3-10AM9          SC TO LC (KEYED A - BLACK PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E3-10BM1          SC TO LC (KEYED B - RED) PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E3-10BM10         SC TO LC (KEYED B - RED) PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E3-10BM15         SC TO LC (KEYED B - RED) PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E3-10BM2          SC TO LC (KEYED B - RED) PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E3-10BM20         SC TO LC (KEYED B - RED) PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E3-10BM3          SC TO LC (KEYED B - RED) PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E3-10BM30         SC TO LC (KEYED B - RED) PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E3-10BM4          SC TO LC (KEYED B - RED) PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E3-10BM5          SC TO LC (KEYED B - RED) PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E3-10BM6          SC TO LC (KEYED B - RED) PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E3-10BM7          SC TO LC (KEYED B - RED) PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E3-10BM8          SC TO LC (KEYED B - RED) PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E3-10BM9          SC TO LC (KEYED B - RED) PC B $100.39 16.32% $84.00 See Labor Rate NA
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PANDUIT   F9E3-10CM1          SC TO LC (KEYED C - GREEN PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E3-10CM10         SC TO LC (KEYED C - GREEN PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E3-10CM15         SC TO LC (KEYED C - GREEN PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E3-10CM2          SC TO LC (KEYED C - GREEN PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E3-10CM20         SC TO LC (KEYED C - GREEN PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E3-10CM3          SC TO LC (KEYED C - GREEN PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E3-10CM30         SC TO LC (KEYED C - GREEN PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E3-10CM4          SC TO LC (KEYED C - GREEN PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E3-10CM5          SC TO LC (KEYED C - GREEN PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E3-10CM6          SC TO LC (KEYED C - GREEN PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E3-10CM7          SC TO LC (KEYED C - GREEN PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E3-10CM8          SC TO LC (KEYED C - GREEN PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E3-10CM9          SC TO LC (KEYED C - GREEN PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E3-10DM1          SC TO LC (KEYED D - YELLO PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E3-10DM10         SC TO LC (KEYED D - YELLO PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E3-10DM15         SC TO LC (KEYED D - YELLO PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E3-10DM2          SC TO LC (KEYED D - YELLO PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E3-10DM20         SC TO LC (KEYED D - YELLO PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E3-10DM3          SC TO LC (KEYED D - YELLO PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E3-10DM30         SC TO LC (KEYED D - YELLO PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E3-10DM4          SC TO LC (KEYED D - YELLO PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E3-10DM5          SC TO LC (KEYED D - YELLO PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E3-10DM6          SC TO LC (KEYED D - YELLO PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E3-10DM7          SC TO LC (KEYED D - YELLO PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E3-10DM8          SC TO LC (KEYED D - YELLO PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E3-10DM9          SC TO LC (KEYED D - YELLO PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E3-10EM1          SC TO LC (KEYED E - ORANG PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E3-10EM10         SC TO LC (KEYED E - ORANG PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E3-10EM15         SC TO LC (KEYED E - ORANG PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E3-10EM2          SC TO LC (KEYED E - ORANG PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E3-10EM20         SC TO LC (KEYED E - ORANG PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E3-10EM3          SC TO LC (KEYED E - ORANG PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E3-10EM30         SC TO LC (KEYED E - ORANG PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E3-10EM4          SC TO LC (KEYED E - ORANG PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E3-10EM5          SC TO LC (KEYED E - ORANG PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E3-10EM6          SC TO LC (KEYED E - ORANG PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E3-10EM7          SC TO LC (KEYED E - ORANG PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E3-10EM8          SC TO LC (KEYED E - ORANG PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E3-10EM9          SC TO LC (KEYED E - ORANG PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E3-10FM1          SC TO LC (KEYED F - DARK PC B $83.92 16.32% $70.22 See Labor Rate NA

PANDUIT   F9E3-10FM10         SC TO LC (KEYED F - DARK PC B $102.44 16.32% $85.72 See Labor Rate NA

PANDUIT   F9E3-10FM15         SC TO LC (KEYED F - DARK PC B $112.73 16.32% $94.33 See Labor Rate NA

PANDUIT   F9E3-10FM2          SC TO LC (KEYED F - DARK PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E3-10FM20         SC TO LC (KEYED F - DARK PC B $123.03 16.32% $102.95 See Labor Rate NA

PANDUIT   F9E3-10FM3          SC TO LC (KEYED F - DARK PC B $88.04 16.32% $73.67 See Labor Rate NA

PANDUIT   F9E3-10FM30         SC TO LC (KEYED F - DARK PC B $143.62 16.32% $120.18 See Labor Rate NA

PANDUIT   F9E3-10FM4          SC TO LC (KEYED F - DARK PC B $90.09 16.32% $75.39 See Labor Rate NA

PANDUIT   F9E3-10FM5          SC TO LC (KEYED F - DARK PC B $92.14 16.32% $77.10 See Labor Rate NA

PANDUIT   F9E3-10FM6          SC TO LC (KEYED F - DARK PC B $94.21 16.32% $78.83 See Labor Rate NA

PANDUIT   F9E3-10FM7          SC TO LC (KEYED F - DARK PC B $96.26 16.32% $80.55 See Labor Rate NA

PANDUIT   F9E3-10FM8          SC TO LC (KEYED F - DARK PC B $98.33 16.32% $82.28 See Labor Rate NA

PANDUIT   F9E3-10FM9          SC TO LC (KEYED F - DARK PC B $100.39 16.32% $84.00 See Labor Rate NA

PANDUIT   F9E3-10M1           9/125UM 1.6MM DPLX. SC-LC PC B $76.28 16.32% $63.83 See Labor Rate NA

PANDUIT   F9E3-10M10Y         9/125UM 1.6MM DPLX. SC-LC PC B $93.13 16.32% $77.93 See Labor Rate NA

PANDUIT   F9E3-10M12Y         9/125UM 1.6MM DPLX. SC-LC PC B $96.88 16.32% $81.07 See Labor Rate NA

PANDUIT   F9E3-10M15Y         SC-LC 9/125UM 1.6MM PC B $102.49 16.32% $85.76 See Labor Rate NA

PANDUIT   F9E3-10M1Y          9/125UM 1.6MM DPLX. SC-LC PC B $76.28 16.32% $63.83 See Labor Rate NA

PANDUIT   F9E3-10M2           9/125UM 1.6MM DPLX. SC-LC PC B $78.16 16.32% $65.40 See Labor Rate NA

PANDUIT   F9E3-10M20Y         SC-LC 9/125UM 1.6MM PC B $111.85 16.32% $93.59 See Labor Rate NA

PANDUIT   F9E3-10M25Y         SC-LC 9/125UM 1.6MM PC B $121.21 16.32% $101.43 See Labor Rate NA

PANDUIT   F9E3-10M2Y          9/125UM 1.6MM DPLX. SC-LC PC B $78.16 16.32% $65.40 See Labor Rate NA

PANDUIT   F9E3-10M3           9/125UM 1.6MM DPLX. SC-LC PC B $80.03 16.32% $66.97 See Labor Rate NA
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PANDUIT   F9E3-10M30Y         SC-LC 9/125UM 1.6MM PC B $130.57 16.32% $109.26 See Labor Rate NA

PANDUIT   F9E3-10M3Y          9/125UM 1.6MM DPLX. SC-LC PC B $80.03 16.32% $66.97 See Labor Rate NA

PANDUIT   F9E3-10M4Y          SC-LC 9/125UM 1.6MM PC B $81.90 16.32% $68.53 See Labor Rate NA

PANDUIT   F9E3-10M5           9/125UM 1.6MM DPLX. SC-LC PC B $83.77 16.32% $70.10 See Labor Rate NA

PANDUIT   F9E3-10M5Y          9/125UM 1.6MM DPLX. SC-LC PC B $83.77 16.32% $70.10 See Labor Rate NA

PANDUIT   F9E3-10M6Y          SC-LC 9/125UM 1.6MM PC B $85.64 16.32% $71.66 See Labor Rate NA

PANDUIT   F9E3-10M7Y          SC-LC 9/125UM 1.6MM PC B $87.52 16.32% $73.23 See Labor Rate NA

PANDUIT   F9E3-10M8Y          SC-LC 9/125UM 1.6MM PC B $89.39 16.32% $74.80 See Labor Rate NA

PANDUIT   F9E3-10M9Y          SC-LC 9/125UM 1.6MM PC B $91.26 16.32% $76.36 See Labor Rate NA

PANDUIT   F9E3-10UM2          SC TO LC (UNIVERSAL KEYED PC B $85.97 16.32% $71.94 See Labor Rate NA

PANDUIT   F9E6P-10M10Y        FJ PLUG-LC, 9/125UM, SM, PC B $100.44 16.32% $84.05 See Labor Rate NA

PANDUIT   F9E6P-10M12Y        FJ PLUG TO LC SM 1.6MM PC B $104.18 16.32% $87.18 See Labor Rate NA

PANDUIT   F9E6P-10M1Y         9/125UM 1.6MM DPLX. FJ PC B $83.59 16.32% $69.95 See Labor Rate NA

PANDUIT   F9E6P-10M2          9/125UM 1.6MM DPLX. FJ PC B $85.46 16.32% $71.51 See Labor Rate NA

PANDUIT   F9E6P-10M20Y        FJ PLUG TO LC SM 1.6MM PC B $128.52 16.32% $107.54 See Labor Rate NA

PANDUIT   F9E6P-10M2Y         9/125UM 1.6MM DPLX. FJ PC B $85.46 16.32% $71.51 See Labor Rate NA

PANDUIT   F9E6P-10M3Y         9/125UM 1.6MM DPLX. FJ PC B $87.34 16.32% $73.08 See Labor Rate NA

PANDUIT   F9E6P-10M4Y         9/125UM 1.6MM DPLX. FJ PC B $89.21 16.32% $74.65 See Labor Rate NA

PANDUIT   F9E6P-10M5Y         9/125UM 1.6MM DPLX. FJ PC B $91.08 16.32% $76.21 See Labor Rate NA

PANDUIT   F9F10-10M10Y        FIBER PC LC-LC SMPLX 1.6MM PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F9F10-10M12Y        FIBER PC LC-LC SMPLX 1.6MM PC B $53.37 16.32% $44.66 See Labor Rate NA

PANDUIT   F9F10-10M15Y        FIBER PC LC-LC SMPLX 1.6MM PC B $56.88 16.32% $47.60 See Labor Rate NA

PANDUIT   F9F10-10M1Y         FIBER PC LC-LC SMPLX 1.6MM PC B $40.50 16.32% $33.89 See Labor Rate NA

PANDUIT   F9F10-10M20Y        LC-LC 9/125UM 1.6MM PC B $62.73 16.32% $52.49 See Labor Rate NA

PANDUIT   F9F10-10M25Y        FIBER PC LC-LC SMPLX 1.6MM PC B $68.58 16.32% $57.39 See Labor Rate NA

PANDUIT   F9F10-10M2Y         FIBER PC LC-LC SMPLX 1.6MM PC B $41.67 16.32% $34.87 See Labor Rate NA

PANDUIT   F9F10-10M30Y        FIBER PC LC-LC SMPLX 1.6MM PC B $74.43 16.32% $62.28 See Labor Rate NA

PANDUIT   F9F10-10M3Y         FIBER PC LC-LC SMPLX 1.6MM PC B $42.84 16.32% $35.85 See Labor Rate NA

PANDUIT   F9F10-10M4Y         LC-LC 9/125UM 1.6MM PC B $44.01 16.32% $36.83 See Labor Rate NA

PANDUIT   F9F10-10M5Y         FIBER PC LC-LC SMPLX 1.6MM PC B $45.18 16.32% $37.81 See Labor Rate NA

PANDUIT   F9F10-10M6Y         LC-LC 9/125UM 1.6MM PC B $46.35 16.32% $38.78 See Labor Rate NA

PANDUIT   F9F10-10M7Y         9/125UM SIMPLEX 1.6MM PC B $47.52 16.32% $39.76 See Labor Rate NA

PANDUIT   F9F10-10M8Y         LC-LC 9/125UM 1.6MM PC B $48.69 16.32% $40.74 See Labor Rate NA

PANDUIT   F9F10-10M9Y         LC-LC 9/125UM 1.6MM PC B $49.86 16.32% $41.72 See Labor Rate NA

PANDUIT   F9F3-10M1           9/125UM SIMPLEX SC-LC PC B $65.45 16.32% $54.77 See Labor Rate NA

PANDUIT   F9F3-10M10          9/125UM SIMPLEX SC-LC PC B $71.39 16.32% $59.74 See Labor Rate NA

PANDUIT   F9F3-10M10Y         9/125UM SIMPLEX SC-LC PC B $71.39 16.32% $59.74 See Labor Rate NA

PANDUIT   F9F3-10M12Y         9/125UM SIMPLEX SC-LC PC B $72.68 16.32% $60.82 See Labor Rate NA

PANDUIT   F9F3-10M15Y         SC-LC 9/125UM 1.6MM PC B $74.68 16.32% $62.49 See Labor Rate NA

PANDUIT   F9F3-10M1Y          9/125UM SIMPLEX SC-LC PC B $65.45 16.32% $54.77 See Labor Rate NA

PANDUIT   F9F3-10M20Y         SC-LC 9/125UM 1.6MM PC B $77.96 16.32% $65.23 See Labor Rate NA

PANDUIT   F9F3-10M25Y         SC-LC 9/125UM 1.6MM PC B $81.27 16.32% $68.01 See Labor Rate NA

PANDUIT   F9F3-10M2Y          9/125UM SIMPLEX SC-LC PC B $66.10 16.32% $55.31 See Labor Rate NA

PANDUIT   F9F3-10M3           9/125UM SIMPLEX SC-LC PC B $66.76 16.32% $55.86 See Labor Rate NA

PANDUIT   F9F3-10M30Y         SC-LC 9/125UM 1.6MM PC B $84.56 16.32% $70.76 See Labor Rate NA

PANDUIT   F9F3-10M3Y          9/125UM SIMPLEX SC-LC PC B $66.76 16.32% $55.86 See Labor Rate NA

PANDUIT   F9F3-10M4Y          SC-LC 9/125UM 1.6MM PC B $67.41 16.32% $56.41 See Labor Rate NA

PANDUIT   F9F3-10M5Y          9/125UM SIMPLEX SC-LC PC B $68.08 16.32% $56.97 See Labor Rate NA

PANDUIT   F9F3-10M6Y          SC-LC 9/125UM 1.6MM PC B $68.74 16.32% $57.52 See Labor Rate NA

PANDUIT   F9F3-10M7Y          SC-LC 9/125UM 1.6MM PC B $69.39 16.32% $58.06 See Labor Rate NA

PANDUIT   F9F3-10M8Y          SC-LC 9/125UM 1.6MM PC B $70.06 16.32% $58.62 See Labor Rate NA

PANDUIT   F9F3-10M9Y          SC-LC 9/125UM 1.6MM PC B $70.70 16.32% $59.16 See Labor Rate NA

PANDUIT   F9F3A-3AM1          SM 1.6MM SIMPLEX SC-SC PC B $49.48 16.32% $41.40 See Labor Rate NA

PANDUIT   F9F3A-3AM10         SM 1.6MM SIMPLEX SC-SC PC B $53.62 16.32% $44.87 See Labor Rate NA

PANDUIT   F9F3A-3AM2          SM 1.6MM SIMPLEX SC-SC PC B $49.95 16.32% $41.80 See Labor Rate NA

PANDUIT   F9F3A-3AM3          SM 1.6MM SIMPLEX SC-SC PC B $50.42 16.32% $42.19 See Labor Rate NA

PANDUIT   F9F3A-3AM5          SM 1.6MM SIMPLEX SC-SC PC B $51.32 16.32% $42.94 See Labor Rate NA

PANDUIT   F9F3A-NM1           SM 1.6MM SIMPLEX SC-OPEN PC B $24.97 16.33% $20.89 See Labor Rate NA

PANDUIT   F9F3A-NM10          SM 1.6MM SIMPLEX SC-OPEN PC B $29.12 16.32% $24.37 See Labor Rate NA

PANDUIT   F9F3A-NM2           SM 1.6MM SIMPLEX SC-OPEN PC B $25.43 16.32% $21.28 See Labor Rate NA

PANDUIT   F9F3A-NM3           SM 1.6MM SIMPLEX SC-OPEN PC B $25.90 16.32% $21.67 See Labor Rate NA

PANDUIT   F9F3A-NM5           SM 1.6MM SIMPLEX SC-OPEN PC B $26.80 16.32% $22.43 See Labor Rate NA
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PANDUIT   F9PD2-2M1           ST-ST 9UM Plenum DUPLEX 1 PC B $72.77 16.32% $60.89 See Labor Rate NA

PANDUIT   F9PD2-2M10          ST-ST 9UM Plenum DUPLEX 1 PC B $89.78 16.32% $75.13 See Labor Rate NA

PANDUIT   F9PD2-2M15          ST-ST 9UM Plenum DUPLEX 1 PC B $99.23 16.32% $83.04 See Labor Rate NA

PANDUIT   F9PD2-2M2           ST-ST 9UM Plenum DUPLEX 2 PC B $74.66 16.32% $62.48 See Labor Rate NA

PANDUIT   F9PD2-2M20          ST-ST 9UM Plenum DUPLEX 2 PC B $108.68 16.32% $90.94 See Labor Rate NA

PANDUIT   F9PD2-2M25          ST-ST 9UM Plenum DUPLEX 2 PC B $118.13 16.32% $98.85 See Labor Rate NA

PANDUIT   F9PD2-2M3           ST-ST 9UM Plenum DUPLEX 3 PC B $76.55 16.32% $64.06 See Labor Rate NA

PANDUIT   F9PD2-2M30          ST-ST 9UM Plenum DUPLEX 3 PC B $127.58 16.32% $106.76 See Labor Rate NA

PANDUIT   F9PD2-2M4           ST-ST 9UM Plenum DUPLEX 4 PC B $78.44 16.32% $65.64 See Labor Rate NA

PANDUIT   F9PD2-2M5           ST-ST 9UM Plenum DUPLEX 5 PC B $80.33 16.32% $67.22 See Labor Rate NA

PANDUIT   F9PD2-2M6           ST-ST 9UM Plenum DUPLEX 6 PC B $82.22 16.32% $68.80 See Labor Rate NA

PANDUIT   F9PD2-2M7           ST-ST 9UM Plenum DUPLEX 7 PC B $84.11 16.32% $70.38 See Labor Rate NA

PANDUIT   F9PD2-2M8           ST-ST 9UM Plenum DUPLEX 8 PC B $86.00 16.32% $71.96 See Labor Rate NA

PANDUIT   F9PD2-2M9           ST-ST 9UM Plenum DUPLEX 9 PC B $87.89 16.32% $73.55 See Labor Rate NA

PANDUIT   F9PD2-3M1           ST-SC 9UM Plenum DUPLEX 1 PC B $70.88 16.32% $59.31 See Labor Rate NA

PANDUIT   F9PD2-3M10          ST-SC 9UM Plenum DUPLEX 1 PC B $87.89 16.32% $73.55 See Labor Rate NA

PANDUIT   F9PD2-3M15          ST-SC 9UM Plenum DUPLEX 1 PC B $97.34 16.32% $81.45 See Labor Rate NA

PANDUIT   F9PD2-3M2           ST-SC 9UM Plenum DUPLEX 2 PC B $72.77 16.32% $60.89 See Labor Rate NA

PANDUIT   F9PD2-3M20          ST-SC 9UM Plenum DUPLEX 2 PC B $106.79 16.32% $89.36 See Labor Rate NA

PANDUIT   F9PD2-3M25          ST-SC 9UM Plenum DUPLEX 2 PC B $116.24 16.32% $97.27 See Labor Rate NA

PANDUIT   F9PD2-3M3           ST-SC 9UM Plenum DUPLEX 3 PC B $74.66 16.32% $62.48 See Labor Rate NA

PANDUIT   F9PD2-3M30          ST-SC 9UM Plenum DUPLEX 3 PC B $125.69 16.32% $105.18 See Labor Rate NA

PANDUIT   F9PD2-3M4           ST-SC 9UM Plenum DUPLEX 4 PC B $76.55 16.32% $64.06 See Labor Rate NA

PANDUIT   F9PD2-3M5           ST-SC 9UM Plenum DUPLEX 5 PC B $78.44 16.32% $65.64 See Labor Rate NA

PANDUIT   F9PD2-3M6           ST-SC 9UM Plenum DUPLEX 6 PC B $80.33 16.32% $67.22 See Labor Rate NA

PANDUIT   F9PD2-3M7           ST-SC 9UM Plenum DUPLEX 7 PC B $82.22 16.32% $68.80 See Labor Rate NA

PANDUIT   F9PD2-3M8           ST-SC 9UM Plenum DUPLEX 8 PC B $84.11 16.32% $70.38 See Labor Rate NA

PANDUIT   F9PD2-3M9           ST-SC 9UM Plenum DUPLEX 9 PC B $86.00 16.32% $71.96 See Labor Rate NA

PANDUIT   F9PD3-3M1           9/125UM Plenum DUPLEX SC- PC B $69.12 16.32% $57.84 See Labor Rate NA

PANDUIT   F9PD3-3M10          9/125UM Plenum DUPLEX SC- PC B $86.17 16.32% $72.10 See Labor Rate NA

PANDUIT   F9PD3-3M15          9/125UM Plenum DUPLEX SC- PC B $95.63 16.32% $80.02 See Labor Rate NA

PANDUIT   F9PD3-3M2           9/125UM Plenum DUPLEX SC- PC B $71.03 16.32% $59.44 See Labor Rate NA

PANDUIT   F9PD3-3M20          9/125UM Plenum DUPLEX SC- PC B $105.10 16.32% $87.95 See Labor Rate NA

PANDUIT   F9PD3-3M25          9/125UM Plenum DUPLEX SC- PC B $114.57 16.32% $95.87 See Labor Rate NA

PANDUIT   F9PD3-3M3           9/125UM Plenum DUPLEX SC- PC B $72.92 16.32% $61.02 See Labor Rate NA

PANDUIT   F9PD3-3M30          9/125UM Plenum DUPLEX SC- PC B $124.04 16.32% $103.79 See Labor Rate NA

PANDUIT   F9PD3-3M4           9/125UM Plenum DUPLEX SC- PC B $74.81 16.32% $62.60 See Labor Rate NA

PANDUIT   F9PD3-3M5           9/125UM Plenum DUPLEX SC- PC B $76.70 16.32% $64.18 See Labor Rate NA

PANDUIT   F9PD3-3M6           9/125UM Plenum DUPLEX SC- PC B $78.59 16.32% $65.76 See Labor Rate NA

PANDUIT   F9PD3-3M7           9/125UM Plenum DUPLEX SC- PC B $80.50 16.32% $67.36 See Labor Rate NA

PANDUIT   F9PD3-3M8           9/125UM Plenum DUPLEX SC- PC B $82.39 16.32% $68.94 See Labor Rate NA

PANDUIT   F9PD3-3M9           9/125UM Plenum DUPLEX SC- PC B $84.28 16.32% $70.52 See Labor Rate NA

PANDUIT   F9PE10-10M1         LC-LC 9/125UM   Plenum Du PC B $85.05 16.32% $71.17 See Labor Rate NA

PANDUIT   F9PE10-10M10        LC-LC 9/125UM   Plenum Du PC B $102.06 16.32% $85.40 See Labor Rate NA

PANDUIT   F9PE10-10M15        LC-LC 9/125UM   Plenum Du PC B $111.51 16.32% $93.31 See Labor Rate NA

PANDUIT   F9PE10-10M2         LC-LC 9/125UM   Plenum Du PC B $86.94 16.32% $72.75 See Labor Rate NA

PANDUIT   F9PE10-10M20        LC-LC 9/125UM   Plenum Du PC B $120.96 16.32% $101.22 See Labor Rate NA

PANDUIT   F9PE10-10M25        LC-LC 9/125UM   Plenum Du PC B $130.41 16.32% $109.12 See Labor Rate NA

PANDUIT   F9PE10-10M3         LC-LC 9/125UM   Plenum Du PC B $88.83 16.32% $74.33 See Labor Rate NA

PANDUIT   F9PE10-10M30        LC-LC 9/125UM   Plenum Du PC B $139.86 16.32% $117.03 See Labor Rate NA

PANDUIT   F9PE10-10M4         LC-LC 9/125UM   Plenum Du PC B $90.72 16.32% $75.91 See Labor Rate NA

PANDUIT   F9PE10-10M5         LC-LC 9/125UM   Plenum Du PC B $92.61 16.32% $77.49 See Labor Rate NA

PANDUIT   F9PE10-10M6         LC-LC 9/125UM   Plenum Du PC B $94.50 16.32% $79.08 See Labor Rate NA

PANDUIT   F9PE10-10M7         LC-LC 9/125UM   Plenum Du PC B $96.39 16.32% $80.66 See Labor Rate NA

PANDUIT   F9PE10-10M8         LC-LC 9/125UM   Plenum Du PC B $98.28 16.32% $82.24 See Labor Rate NA

PANDUIT   F9PE10-10M9         LC-LC 9/125UM   Plenum Du PC B $100.17 16.32% $83.82 See Labor Rate NA

PANDUIT   F9PE10A-NM1         LC (KEYED A - BLACK) TO P PC B $49.05 16.32% $41.04 See Labor Rate NA

PANDUIT   F9PE10A-NM10        LC (KEYED A - BLACK) TO P PC B $67.68 16.32% $56.63 See Labor Rate NA

PANDUIT   F9PE10A-NM15        LC (KEYED A - BLACK) TO P PC B $78.03 16.32% $65.29 See Labor Rate NA

PANDUIT   F9PE10A-NM2         LC (KEYED A - BLACK) TO P PC B $51.12 16.32% $42.78 See Labor Rate NA

PANDUIT   F9PE10A-NM20        LC (KEYED A - BLACK) TO P PC B $88.38 16.32% $73.95 See Labor Rate NA

PANDUIT   F9PE10A-NM3         LC (KEYED A - BLACK) TO P PC B $53.19 16.32% $44.51 See Labor Rate NA
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PANDUIT   F9PE10A-NM30        LC (KEYED A - BLACK) TO P PC B $109.08 16.32% $91.28 See Labor Rate NA

PANDUIT   F9PE10A-NM4         LC (KEYED A - BLACK) TO P PC B $55.26 16.32% $46.24 See Labor Rate NA

PANDUIT   F9PE10A-NM5         LC (KEYED A - BLACK) TO P PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   F9PE10A-NM6         LC (KEYED A - BLACK) TO P PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F9PE10A-NM7         LC (KEYED A - BLACK) TO P PC B $61.47 16.32% $51.44 See Labor Rate NA

PANDUIT   F9PE10A-NM8         LC (KEYED A - BLACK) TO P PC B $63.54 16.32% $53.17 See Labor Rate NA

PANDUIT   F9PE10A-NM9         LC (KEYED A - BLACK) TO P PC B $65.61 16.32% $54.90 See Labor Rate NA

PANDUIT   F9PE10B-NM1         LC (KEYED B - RED) TO PIG PC B $49.05 16.32% $41.04 See Labor Rate NA

PANDUIT   F9PE10B-NM10        LC (KEYED B - RED) TO PIG PC B $67.68 16.32% $56.63 See Labor Rate NA

PANDUIT   F9PE10B-NM15        LC (KEYED B - RED) TO PIG PC B $78.03 16.32% $65.29 See Labor Rate NA

PANDUIT   F9PE10B-NM2         LC (KEYED B - RED) TO PIG PC B $51.12 16.32% $42.78 See Labor Rate NA

PANDUIT   F9PE10B-NM20        LC (KEYED B - RED) TO PIG PC B $88.38 16.32% $73.95 See Labor Rate NA

PANDUIT   F9PE10B-NM3         LC (KEYED B - RED) TO PIG PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   F9PE10B-NM30        LC (KEYED B - RED) TO PIG PC B $109.08 16.32% $91.28 See Labor Rate NA

PANDUIT   F9PE10B-NM4         LC (KEYED B - RED) TO PIG PC B $55.26 16.32% $46.24 See Labor Rate NA

PANDUIT   F9PE10B-NM5         LC (KEYED B - RED) TO PIG PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   F9PE10B-NM6         LC (KEYED B - RED) TO PIG PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F9PE10B-NM7         LC (KEYED B - RED) TO PIG PC B $61.47 16.32% $51.44 See Labor Rate NA

PANDUIT   F9PE10B-NM8         LC (KEYED B - RED) TO PIG PC B $63.54 16.32% $53.17 See Labor Rate NA

PANDUIT   F9PE10B-NM9         LC (KEYED B - RED) TO PIG PC B $65.61 16.32% $54.90 See Labor Rate NA

PANDUIT   F9PE10C-NM1         LC (KEYED C - GREEN) TO P PC B $49.05 16.32% $41.04 See Labor Rate NA

PANDUIT   F9PE10C-NM10        LC (KEYED C - GREEN) TO P PC B $67.68 16.32% $56.63 See Labor Rate NA

PANDUIT   F9PE10C-NM15        LC (KEYED C - GREEN) TO P PC B $78.03 16.32% $65.29 See Labor Rate NA

PANDUIT   F9PE10C-NM2         LC (KEYED C - GREEN) TO P PC B $51.12 16.32% $42.78 See Labor Rate NA

PANDUIT   F9PE10C-NM20        LC (KEYED C - GREEN) TO P PC B $88.38 16.32% $73.95 See Labor Rate NA

PANDUIT   F9PE10C-NM3         LC (KEYED C - GREEN) TO P PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   F9PE10C-NM30        LC (KEYED C - GREEN) TO P PC B $109.08 16.32% $91.28 See Labor Rate NA

PANDUIT   F9PE10C-NM4         LC (KEYED C - GREEN) TO P PC B $55.26 16.32% $46.24 See Labor Rate NA

PANDUIT   F9PE10C-NM5         LC (KEYED C - GREEN) TO P PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   F9PE10C-NM6         LC (KEYED C - GREEN) TO P PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F9PE10C-NM7         LC (KEYED C - GREEN) TO P PC B $61.47 16.32% $51.44 See Labor Rate NA

PANDUIT   F9PE10C-NM8         LC (KEYED C - GREEN) TO P PC B $63.54 16.32% $53.17 See Labor Rate NA

PANDUIT   F9PE10C-NM9         LC (KEYED C - GREEN) TO P PC B $65.61 16.32% $54.90 See Labor Rate NA

PANDUIT   F9PE10D-NM1         LC (KEYED D - YELLOW) TO PC B $49.05 16.32% $41.04 See Labor Rate NA

PANDUIT   F9PE10D-NM10        LC (KEYED D - YELLOW) TO PC B $67.68 16.32% $56.63 See Labor Rate NA

PANDUIT   F9PE10D-NM15        LC (KEYED D - YELLOW) TO PC B $78.03 16.32% $65.29 See Labor Rate NA

PANDUIT   F9PE10D-NM2         LC (KEYED D - YELLOW) TO PC B $51.12 16.32% $42.78 See Labor Rate NA

PANDUIT   F9PE10D-NM20        LC (KEYED D - YELLOW) TO PC B $88.38 16.32% $73.95 See Labor Rate NA

PANDUIT   F9PE10D-NM3         LC (KEYED D - YELLOW) TO PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   F9PE10D-NM30        LC (KEYED D - YELLOW) TO PC B $109.08 16.32% $91.28 See Labor Rate NA

PANDUIT   F9PE10D-NM4         LC (KEYED D - YELLOW) TO PC B $55.26 16.32% $46.24 See Labor Rate NA

PANDUIT   F9PE10D-NM5         LC (KEYED D - YELLOW) TO PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   F9PE10D-NM6         LC (KEYED D - YELLOW) TO PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F9PE10D-NM7         LC (KEYED D - YELLOW) TO PC B $61.47 16.32% $51.44 See Labor Rate NA

PANDUIT   F9PE10D-NM8         LC (KEYED D - YELLOW) TO PC B $63.54 16.32% $53.17 See Labor Rate NA

PANDUIT   F9PE10D-NM9         LC (KEYED D - YELLOW) TO PC B $65.61 16.32% $54.90 See Labor Rate NA

PANDUIT   F9PE10E-NM1         LC (KEYED E - ORANGE) TO PC B $49.05 16.32% $41.04 See Labor Rate NA

PANDUIT   F9PE10E-NM10        LC (KEYED E - ORANGE) TO PC B $67.68 16.32% $56.63 See Labor Rate NA

PANDUIT   F9PE10E-NM15        LC (KEYED E - ORANGE) TO PC B $78.03 16.32% $65.29 See Labor Rate NA

PANDUIT   F9PE10E-NM2         LC (KEYED E - ORANGE) TO PC B $51.12 16.32% $42.78 See Labor Rate NA

PANDUIT   F9PE10E-NM20        LC (KEYED E - ORANGE) TO PC B $88.38 16.32% $73.95 See Labor Rate NA

PANDUIT   F9PE10E-NM3         LC (KEYED E - ORANGE) TO PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   F9PE10E-NM30        LC (KEYED E - ORANGE) TO PC B $109.08 16.32% $91.28 See Labor Rate NA

PANDUIT   F9PE10E-NM4         LC (KEYED E - ORANGE) TO PC B $55.26 16.32% $46.24 See Labor Rate NA

PANDUIT   F9PE10E-NM5         LC (KEYED E - ORANGE) TO PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   F9PE10E-NM6         LC (KEYED E - ORANGE) TO PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F9PE10E-NM7         LC (KEYED E - ORANGE) TO PC B $61.47 16.32% $51.44 See Labor Rate NA

PANDUIT   F9PE10E-NM8         LC (KEYED E - ORANGE) TO PC B $63.54 16.32% $53.17 See Labor Rate NA

PANDUIT   F9PE10E-NM9         LC (KEYED E - ORANGE) TO PC B $65.61 16.32% $54.90 See Labor Rate NA

PANDUIT   F9PE10F-NM1         LC (KEYED F - DARK BLUE) PC B $49.05 16.32% $41.04 See Labor Rate NA

PANDUIT   F9PE10F-NM10        LC (KEYED F - DARK BLUE) PC B $67.68 16.32% $56.63 See Labor Rate NA

PANDUIT   F9PE10F-NM15        LC (KEYED F - DARK BLUE) PC B $78.03 16.32% $65.29 See Labor Rate NA
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PANDUIT   F9PE10F-NM2         LC (KEYED F - DARK BLUE) PC B $51.12 16.32% $42.78 See Labor Rate NA

PANDUIT   F9PE10F-NM20        LC (KEYED F - DARK BLUE) PC B $88.38 16.32% $73.95 See Labor Rate NA

PANDUIT   F9PE10F-NM3         LC (KEYED F - DARK BLUE) PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   F9PE10F-NM30        LC (KEYED F - DARK BLUE) PC B $109.08 16.32% $91.28 See Labor Rate NA

PANDUIT   F9PE10F-NM4         LC (KEYED F - DARK BLUE) PC B $55.26 16.32% $46.24 See Labor Rate NA

PANDUIT   F9PE10F-NM5         LC (KEYED F - DARK BLUE) PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   F9PE10F-NM6         LC (KEYED F - DARK BLUE) PC B $59.40 16.32% $49.70 See Labor Rate NA

PANDUIT   F9PE10F-NM7         LC (KEYED F - DARK BLUE) PC B $61.47 16.32% $51.44 See Labor Rate NA

PANDUIT   F9PE10F-NM8         LC (KEYED F - DARK BLUE) PC B $63.54 16.32% $53.17 See Labor Rate NA

PANDUIT   F9PE10F-NM9         LC (KEYED F - DARK BLUE) PC B $65.61 16.32% $54.90 See Labor Rate NA

PANDUIT   F9PE2-10M1          ST-LC 9/125UM   Plenum DU PC B $80.10 16.32% $67.03 See Labor Rate NA

PANDUIT   F9PE2-10M10         ST-LC 9/125UM   Plenum DU PC B $97.79 16.32% $81.83 See Labor Rate NA

PANDUIT   F9PE2-10M15         ST-LC 9/125UM   Plenum DU PC B $107.62 16.32% $90.05 See Labor Rate NA

PANDUIT   F9PE2-10M2          ST-LC 9/125UM   Plenum DU PC B $82.06 16.32% $68.67 See Labor Rate NA

PANDUIT   F9PE2-10M20         ST-LC 9/125UM   Plenum DU PC B $117.45 16.32% $98.28 See Labor Rate NA

PANDUIT   F9PE2-10M25         ST-LC 9/125UM   Plenum DU PC B $127.28 16.32% $106.50 See Labor Rate NA

PANDUIT   F9PE2-10M3          ST-LC 9/125UM   Plenum DU PC B $84.02 16.32% $70.31 See Labor Rate NA

PANDUIT   F9PE2-10M30         ST-LC 9/125UM   Plenum DU PC B $137.11 16.32% $114.73 See Labor Rate NA

PANDUIT   F9PE2-10M4          ST-LC 9/125UM   Plenum DU PC B $86.00 16.32% $71.96 See Labor Rate NA

PANDUIT   F9PE2-10M5          ST-LC 9/125UM   Plenum DU PC B $87.97 16.32% $73.61 See Labor Rate NA

PANDUIT   F9PE2-10M6          ST-LC 9/125UM   Plenum DU PC B $89.93 16.32% $75.25 See Labor Rate NA

PANDUIT   F9PE2-10M7          ST-LC 9/125UM   Plenum DU PC B $91.89 16.32% $76.89 See Labor Rate NA

PANDUIT   F9PE2-10M8          ST-LC 9/125UM   Plenum DU PC B $93.85 16.32% $78.53 See Labor Rate NA

PANDUIT   F9PE2-10M9          ST-LC 9/125UM   Plenum DU PC B $95.83 16.32% $80.19 See Labor Rate NA

PANDUIT   F9PE3-10M1          SC-LC 9/125UM   Plenum DU PC B $80.10 16.32% $67.03 See Labor Rate NA

PANDUIT   F9PE3-10M10         SC-LC 9/125UM   Plenum DU PC B $97.79 16.32% $81.83 See Labor Rate NA

PANDUIT   F9PE3-10M15         SC-LC 9/125UM   Plenum DU PC B $107.62 16.32% $90.05 See Labor Rate NA

PANDUIT   F9PE3-10M2          SC-LC 9/125UM   PLENUM DU PC B $82.06 16.32% $68.67 See Labor Rate NA

PANDUIT   F9PE3-10M20         SC-LC 9/125UM   PLENUM DU PC B $117.45 16.32% $98.28 See Labor Rate NA

PANDUIT   F9PE3-10M25         SC-LC 9/125UM   Plenum DU PC B $127.28 16.32% $106.50 See Labor Rate NA

PANDUIT   F9PE3-10M3          SC-LC 9/125UM   PLENUM DU PC B $84.02 16.32% $70.31 See Labor Rate NA

PANDUIT   F9PE3-10M30         SC-LC 9/125UM   Plenum DU PC B $137.11 16.32% $114.73 See Labor Rate NA

PANDUIT   F9PE3-10M4          SC-LC 9/125UM   Plenum DU PC B $86.00 16.32% $71.96 See Labor Rate NA

PANDUIT   F9PE3-10M5          SC-LC 9/125UM   Plenum DU PC B $87.97 16.32% $73.61 See Labor Rate NA

PANDUIT   F9PE3-10M6          SC-LC 9/125UM   Plenum DU PC B $89.93 16.32% $75.25 See Labor Rate NA

PANDUIT   F9PE3-10M7          SC-LC 9/125UM   Plenum DU PC B $91.89 16.32% $76.89 See Labor Rate NA

PANDUIT   F9PE3-10M8          SC-LC 9/125UM   Plenum DU PC B $93.85 16.32% $78.53 See Labor Rate NA

PANDUIT   F9PE3-10M9          SC-LC 9/125UM   Plenum DU PC B $95.83 16.32% $80.19 See Labor Rate NA

PANDUIT   F9S2-2M10Y          ST-ST, 9/125UM, SIMPLEX, PC B $45.18 16.32% $37.81 See Labor Rate NA

PANDUIT   F9S2-2M12Y          ST-ST, 9/125UM, SIMPLEX, PC B $47.52 16.32% $39.76 See Labor Rate NA

PANDUIT   F9S2-2M15Y          ST-ST, 9/125UM, SIMPLEX, PC B $51.03 16.32% $42.70 See Labor Rate NA

PANDUIT   F9S2-2M1Y           FIBER PC ST TO ST SMPLX PC B $34.65 16.32% $28.99 See Labor Rate NA

PANDUIT   F9S2-2M2            FIBER PC ST TO ST SMPLX PC B $35.82 16.32% $29.97 See Labor Rate NA

PANDUIT   F9S2-2M25Y          ST-ST, 9/125UM, SIMPLEX, PC B $62.73 16.32% $52.49 See Labor Rate NA

PANDUIT   F9S2-2M2Y           FIBER PC ST TO ST SMPLX PC B $35.82 16.32% $29.97 See Labor Rate NA

PANDUIT   F9S2-2M30Y          ST-ST, 9/125UM, SIMPLEX, PC B $68.58 16.32% $57.39 See Labor Rate NA

PANDUIT   F9S2-2M3Y           FIBER PC ST TO ST SMPLX PC B $36.99 16.32% $30.95 See Labor Rate NA

PANDUIT   F9S2-2M5Y           ST-ST, 9/125UM, SIMPLEX, PC B $39.33 16.32% $32.91 See Labor Rate NA

PANDUIT   F9S2-3M10Y          ST-SC, 9/125UM, SIMPLEX, PC B $46.04 16.32% $38.53 See Labor Rate NA

PANDUIT   F9S2-3M12Y          ST-SC, 9/125UM, SIMPLEX, PC B $48.49 16.32% $40.58 See Labor Rate NA

PANDUIT   F9S2-3M15Y          ST-SC, 9/125UM, SIMPLEX, PC B $52.13 16.32% $43.62 See Labor Rate NA

PANDUIT   F9S2-3M1Y           ST-SC, 9/125UM, SIMPLEX, PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   F9S2-3M25Y          ST-SC, 9/125UM, SIMPLEX, PC B $64.30 16.32% $53.80 See Labor Rate NA

PANDUIT   F9S2-3M2Y           ST-SC, 9/125UM, SIMPLEX, PC B $36.32 16.32% $30.39 See Labor Rate NA

PANDUIT   F9S2-3M30Y          ST-SC, 9/125UM, SIMPLEX, PC B $70.38 16.32% $58.89 See Labor Rate NA

PANDUIT   F9S2-3M3Y           ST-SC, 9/125UM, SIMPLEX, PC B $37.53 16.32% $31.40 See Labor Rate NA

PANDUIT   F9S2-3M5Y           ST-SC, 9/125UM, SIMPLEX, PC B $39.96 16.32% $33.44 See Labor Rate NA

PANDUIT   F9S2-4M10Y          FIBER PC ST TO FC SMPLX PC B $48.10 16.33% $40.25 See Labor Rate NA

PANDUIT   F9S2-4M1Y           FIBER PC ST TO FC SMPLX PC B $37.13 16.32% $31.07 See Labor Rate NA

PANDUIT   F9S2-4M2Y           FIBER PC ST TO FC SMPLX PC B $38.36 16.32% $32.10 See Labor Rate NA

PANDUIT   F9S2-4M3Y           FIBER PC ST TO FC SMPLX PC B $39.58 16.32% $33.12 See Labor Rate NA

PANDUIT   F9S3-3M10Y          P-C SC TO SC SIMPLEX PC B $43.47 16.32% $36.37 See Labor Rate NA
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PANDUIT   F9S3-3M12Y          SC-SC, 9/125UM, SIMPLEX, PC B $45.81 16.32% $38.33 See Labor Rate NA

PANDUIT   F9S3-3M15Y          SC-SC, 9/125UM, SIMPLEX, PC B $49.32 16.32% $41.27 See Labor Rate NA

PANDUIT   F9S3-3M1Y           P-C SC TO SC SIMPLEX PC B $32.92 16.32% $27.55 See Labor Rate NA

PANDUIT   F9S3-3M2            P-C SC TO SC SIMPLEX PC B $34.09 16.32% $28.53 See Labor Rate NA

PANDUIT   F9S3-3M25Y          SC-SC, 9/125UM, SIMPLEX, PC B $61.06 16.32% $51.09 See Labor Rate NA

PANDUIT   F9S3-3M2Y           P-C SC TO SC SIMPLEX PC B $34.09 16.32% $28.53 See Labor Rate NA

PANDUIT   F9S3-3M3            P-C SC TO SC SIMPLEX PC B $35.26 16.32% $29.51 See Labor Rate NA

PANDUIT   F9S3-3M30Y          SC-SC, 9/125UM, SIMPLEX, PC B $66.91 16.32% $55.99 See Labor Rate NA

PANDUIT   F9S3-3M3Y           P-C SC TO SC SIMPLEX PC B $35.26 16.32% $29.51 See Labor Rate NA

PANDUIT   F9S3-3M5            1-C SC TO SC SIMPLEX PC B $37.60 16.32% $31.46 See Labor Rate NA

PANDUIT   F9S3-3M5Y           1-C SC TO SC SIMPLEX PC B $37.60 16.32% $31.46 See Labor Rate NA

PANDUIT   F9S3-4M10Y          FIBER PC SC TO FC SMPLX PC B $47.16 16.32% $39.46 See Labor Rate NA

PANDUIT   F9S3-4M1Y           FIBER PC SC TO FC SMPLX PC B $36.20 16.32% $30.29 See Labor Rate NA

PANDUIT   F9S3-4M2Y           FIBER PC SC TO FC SMPLE PC B $37.42 16.32% $31.31 See Labor Rate NA

PANDUIT   F9S3-4M3Y           FIBER PC SC TO FC SMPLX PC B $38.65 16.33% $32.34 See Labor Rate NA

PANDUIT   F9S3A-3AM1          SM 3.0MM SIMPLEX SC-SC PC B $49.45 16.33% $41.38 See Labor Rate NA

PANDUIT   F9S3A-3AM10         SM 3.0MM SIMPLEX SC-SC PC B $53.15 16.32% $44.48 See Labor Rate NA

PANDUIT   F9S3A-3AM2          SM 3.0MM SIMPLEX SC-SC PC B $49.84 16.32% $41.71 See Labor Rate NA

PANDUIT   F9S3A-3AM3          SM 3.0MM SIMPLEX SC-SC PC B $50.26 16.33% $42.05 See Labor Rate NA

PANDUIT   F9S3A-3AM5          SM 3.0MM SIMPLEX SC-SC PC B $51.08 16.32% $42.74 See Labor Rate NA

PANDUIT   F9S3A-NM1           SM 3.0MM SIMPLEX SC-OPEN PC B $24.93 16.32% $20.86 See Labor Rate NA

PANDUIT   F9S3A-NM10          SM 3.0MM SIMPLEX SC-OPEN PC B $28.66 16.33% $23.98 See Labor Rate NA

PANDUIT   F9S3A-NM2           SM 3.0MM SIMPLEX SC-OPEN PC B $25.34 16.32% $21.21 See Labor Rate NA

PANDUIT   F9S3A-NM3           SM 3.0MM SIMPLEX SC-OPEN PC B $25.76 16.33% $21.55 See Labor Rate NA

PANDUIT   F9S3A-NM5           SM 3.0MM SIMPLEX SC-OPEN PC B $26.59 16.33% $22.25 See Labor Rate NA

PANDUIT   F9S4-4M10Y          FIBER PC FC TO FC SMPLX PC B $47.29 16.33% $39.57 See Labor Rate NA

PANDUIT   F9S4-4M12Y          FIBER PC FC TO FC SMPLX PC B $49.63 16.33% $41.53 See Labor Rate NA

PANDUIT   F9S4-4M15Y          FIBER PC FC TO FC SMPLX PC B $53.14 16.32% $44.46 See Labor Rate NA

PANDUIT   F9S4-4M1Y           FIBER PC FC TO FC SMPLX PC B $36.76 16.33% $30.76 See Labor Rate NA

PANDUIT   F9S4-4M2Y           FIBER PC FC TO FC SMPLX PC B $37.93 16.33% $31.74 See Labor Rate NA

PANDUIT   F9S4-4M3Y           FIBER PC FC TO FC SMPLX PC B $39.10 16.33% $32.72 See Labor Rate NA

PANDUIT   F9S4-4M6Y           FIBER PC FC TO FC SMPLX PC B $42.61 16.33% $35.65 See Labor Rate NA

PANDUIT   F9S4-4M9Y           FIBER PC FC TO FC SMPLX PC B $46.12 16.33% $38.59 See Labor Rate NA

PANDUIT   FADC4X4             ADAPTER TO ADC4X4 FIBER PC B $41.23 2.65% $40.14 See Labor Rate NA

PANDUIT   FADJLCAQ-L          LC SR/JR DPLX MM ADAPTER PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   FADJLCEI-L          SR/JR DUPLEX LC MM PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   FADJLCZAQ-L         LC SR/JR DPLX SM ADAPTER, PC B $25.81 16.32% $21.60 See Labor Rate NA

PANDUIT   FADJLCZBU-L         SR/JR DUPLEX LC SM PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   FADSCAQ-L           SC DUPLEX AQUA ADAPTER PC B $18.54 16.32% $15.51 See Labor Rate NA

PANDUIT   FADSCEI-L           SC DUPLEX MM ADAPTER (EI) PC B $15.39 16.32% $12.88 See Labor Rate NA

PANDUIT   FADSCZAG-L          FIBER ADAPTER, ANGLED SC PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   FADSCZAQ-L          SC DUPLEX AQUA ADAPTER PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   FADSCZBU-L          SC DUPLEX SM CERAMIC PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   FADSLCAQ-L          LC SR/SR DUPLX MM ADAPTER PC B $18.54 16.32% $15.51 See Labor Rate NA

PANDUIT   FADSLCEI-L          SR/SR DUPLEX LC MM PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   FADSLCZAQ-L         LC SR/SR DPLX SM ADAPTER PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   FADSLCZBU-L         SR/SR DUPLEX LC SM PC B $21.04 16.32% $17.61 See Labor Rate NA

PANDUIT   FALC                ALCOHOL BOTTLE (EMPTY) PC B $61.96 16.32% $51.85 See Labor Rate NA

PANDUIT   FAP0047WBLMTP       MPO/ MTP FAP LOADED WITH PC B $358.20 16.32% $299.73 See Labor Rate NA

PANDUIT   FAP12WABLDLCZ       LC FAP W/12 KEYED LC (A-BL) ADAPT PC B $296.75 16.32% $248.31 See Labor Rate NA

PANDUIT   FAP12WAGSCZ         FIBER ADAPTER PANEL, W/12 PC B $126.00 16.32% $105.43 See Labor Rate NA

PANDUIT   FAP12WAQDLCZ        FIBER ADPT PANEL W/12 PC B $222.08 16.32% $185.83 See Labor Rate NA

PANDUIT   FAP12WAQLCZ         FAP, (12)AQUA LC SIMPLEX PC B $142.27 16.32% $119.05 See Labor Rate NA

PANDUIT   FAP12WBRDDLCZ       LC FAP W/12 KEYED LC (B-RED) PC B $296.75 16.32% $248.31 See Labor Rate NA

PANDUIT   FAP12WBUDLCZ        FIBER ADPT PANELW/12 SM PC B $222.08 16.32% $185.83 See Labor Rate NA

PANDUIT   FAP12WBULCZ         FIBER ADPT  PANEL W/12 PC B $142.27 16.32% $119.05 See Labor Rate NA

PANDUIT   FAP12WBUSCZ         FIBER ADPTR PANEL,SIMPLEX PC B $113.42 16.32% $94.91 See Labor Rate NA

PANDUIT   FAP12WCGRDLCZ       LC FAP W/12 KEYED LC (C-GR) ADAPT PC B $296.75 16.32% $248.31 See Labor Rate NA

PANDUIT   FAP12WDYLDLCZ       LC FAP W/12 KEYED LC (D-YL) ADAPT PC B $296.75 16.32% $248.31 See Labor Rate NA

PANDUIT   FAP12WEIDLC         FIBER ADPT PANEL W/12MM PC B $173.68 16.32% $145.33 See Labor Rate NA

PANDUIT   FAP12WEISC          FIBER ADAPTER PANEL, SC PC B $86.65 16.32% $72.51 See Labor Rate NA

PANDUIT   FAP12WEORDLCZ       LC FAP W/12 KEYED LC (E-OR) ADAPT PC B $296.75 16.32% $248.31 See Labor Rate NA
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PANDUIT   FAP12WFDBDLCZ       
LC FAP W/12 KEYED LC (F-DARK BU) 

ADAPT
PC B $296.75 16.32% $248.31 See Labor Rate NA

PANDUIT   FAP2HWBUDSC         FIBER ADAPTER PANEL W/2BU PC B $40.79 16.32% $34.13 See Labor Rate NA

PANDUIT   FAP2WAGDSCZ         FIBER ADAPTER PANEL, W/2 PC B $37.66 16.33% $31.51 See Labor Rate NA

PANDUIT   FAP2WAQDSC          FAP, (2)AQUA SC DUPLEX PC B $40.05 16.32% $33.51 See Labor Rate NA

PANDUIT   FAP2WAQDSCZ         FAP, (2)AQUA SC DUPLEX PC B $50.87 16.32% $42.57 See Labor Rate NA

PANDUIT   FAP2WBUDSC          FIBER ADAPTER PANEL W/2BU PC B $40.05 16.32% $33.51 See Labor Rate NA

PANDUIT   FAP2WBUDSCZ         FIBER ADAPTER PANEL W/2BU PC B $50.87 16.32% $42.57 See Labor Rate NA

PANDUIT   FAP2WEIDSC          FIBER ADAPTER PANEL PC B $34.22 16.32% $28.63 See Labor Rate NA

PANDUIT   FAP3HWBUDSC         FIBER ADAPTER PANEL W/3BU PC B $59.33 16.32% $49.65 See Labor Rate NA

PANDUIT   FAP3WAGDSCZ         FIBER ADAPTER PANEL, W/3 PC B $65.65 16.32% $54.93 See Labor Rate NA

PANDUIT   FAP3WAQDSC          FAP, (3)AQUA SC DUPLEX PC B $58.32 16.32% $48.80 See Labor Rate NA

PANDUIT   FAP3WAQDSCZ         FAP, (3)AQUA SC DUPLEX PC B $74.11 16.32% $62.01 See Labor Rate NA

PANDUIT   FAP3WBUDSC          FIBER ADAPTER PANEL W/3BU PC B $58.32 16.32% $48.80 See Labor Rate NA

PANDUIT   FAP3WBUDSCZ         FIBER ADAPTER PANEL W/3BU PC B $74.11 16.32% $62.01 See Labor Rate NA

PANDUIT   FAP3WEIDSC          FIBER ADAPTER PANEL W/3EI PC B $48.29 16.32% $40.41 See Labor Rate NA

PANDUIT   FAP3WEIDSCA         FIBER ADAPTER ANGLED PNL PC B $61.06 16.32% $51.09 See Labor Rate NA

PANDUIT   FAP3WEIDSCZ         FIBER ADAPTER PANEL W/3EI PC B $60.28 16.32% $50.44 See Labor Rate NA

PANDUIT   FAP4W12BLMTP        48 FIBER 4 POSITION MTP FAP PC B $179.10 16.32% $149.87 See Labor Rate NA

PANDUIT   FAP4W8BLMTP         32 FIBER 4 POSITION MTP FAP PC B $179.10 16.32% $149.87 See Labor Rate NA

PANDUIT   FAP4WAGDSCZ         FIBER ADAPTER PANEL, W/4 PC B $84.83 16.32% $70.99 See Labor Rate NA

PANDUIT   FAP4WAQDSC          FAP, (4)AQUA SC DUPLEX PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FAP4WAQDSCZ         FAP, (4)AQUA SC DUPLEX PC B $98.80 16.32% $82.67 See Labor Rate NA

PANDUIT   FAP4WBLMTP          FIBER ADAPTER PLATE PC B $179.10 16.32% $149.87 See Labor Rate NA

PANDUIT   FAP4WBUDSC          FIBER ADAPTER PANEL W/4BU PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FAP4WBUDSCZ         FIBER ADAPTER PANEL PC B $98.80 16.32% $82.67 See Labor Rate NA

PANDUIT   FAP4WEIDSC          FIBER ADAPTER PANEL PC B $66.67 16.32% $55.79 See Labor Rate NA

PANDUIT   FAP6WABLDLCZ        LC FAP W/6 KEYED LC (A-BL) ADAPT PC B $148.37 16.32% $124.15 See Labor Rate NA

PANDUIT   FAP6WAGDSCZ         FIBER ADAPTER PANEL, W/6 PC B $110.32 16.32% $92.31 See Labor Rate NA

PANDUIT   FAP6WAGSCZ          FIBER ADAPTER PANEL, W/6 PC B $62.57 16.32% $52.36 See Labor Rate NA

PANDUIT   FAP6WAQDLC          FAP, (6)AQUA LC DUPLEX PC B $88.76 16.32% $74.27 See Labor Rate NA

PANDUIT   FAP6WAQDLCZ         FAP, (6)AQUA LC DUPLEX PC B $113.49 16.32% $94.97 See Labor Rate NA

PANDUIT   FAP6WAQDSC          FAP,(6)AQUA SC DUPLEX PC B $116.64 16.32% $97.60 See Labor Rate NA

PANDUIT   FAP6WAQDSCZ         FAP, (6)AQUA SC DUPLEX PC B $148.19 16.32% $124.00 See Labor Rate NA

PANDUIT   FAP6WAQSC           FAP, (6)AQUA SC SIMPLEX PC B $58.32 16.32% $48.80 See Labor Rate NA

PANDUIT   FAP6WAQSCZ          FAP, (6)AQUA SC SIMPLEX PC B $74.11 16.32% $62.01 See Labor Rate NA

PANDUIT   FAP6WBLMTP          FIBER ADAPTER PLATE WITH PC B $268.20 16.32% $224.42 See Labor Rate NA

PANDUIT   FAP6WBRDDLCZ        LC FAP W/6 KEYED LC (B-RED) ADAPT PC B $148.37 16.32% $124.15 See Labor Rate NA

PANDUIT   FAP6WBUDLCZ         FIBER ADPT PANEL W/6 SM PC B $113.72 16.32% $95.16 See Labor Rate NA

PANDUIT   FAP6WBUDSC          FIBER ADAPTER PANEL W/6BU PC B $116.64 16.32% $97.60 See Labor Rate NA

PANDUIT   FAP6WBUDSCZ         FIBER ADAPTER PANEL W/6BU PC B $148.19 16.32% $124.00 See Labor Rate NA

PANDUIT   FAP6WBUSC           FIBER ADAPTER PANEL W/6BU PC B $58.32 16.32% $48.80 See Labor Rate NA

PANDUIT   FAP6WBUSCZ          FIBER ADAPT. PANEL W/6BU PC B $74.11 16.32% $62.01 See Labor Rate NA

PANDUIT   FAP6WCGRDLCZ        LC FAP W/6 KEYED LC (C-GR) ADAPT PC B $148.37 16.32% $124.15 See Labor Rate NA

PANDUIT   FAP6WDYLDLCZ        LC FAP W/6 KEYED LC (D-YL) ADAPT PC B $148.37 16.32% $124.15 See Labor Rate NA

PANDUIT   FAP6WEIDLC          FIBER ADPT PANEL W/ 6 MM PC B $92.30 16.32% $77.24 See Labor Rate NA

PANDUIT   FAP6WEIDSC          FIBER ADAPTER PANEL W/6EI PC B $87.14 16.32% $72.92 See Labor Rate NA

PANDUIT   FAP6WEISC           FIBER ADAPTER PANEL W/6 PC B $49.45 16.33% $41.38 See Labor Rate NA

PANDUIT   FAP6WEORDLCZ        LC FAP W/6 KEYED LC (E-OR) ADAPT PC B $148.37 16.32% $124.15 See Labor Rate NA

PANDUIT   FAP6WFC             6-PACK FIBER ADAPTER PC B $88.70 16.32% $74.22 See Labor Rate NA

PANDUIT   FAP6WFCZ            6-PACK FIBER ADAPTER PC B $116.66 16.32% $97.62 See Labor Rate NA

PANDUIT   FAP6WFDBDLCZ        
LC FAP W/6 KEYED LC (F-DARK BU) 

ADAPT
PC B $148.37 16.32% $124.15 See Labor Rate NA

PANDUIT   FAP6WST             FIBER ADAPTER PANELS PC B $43.20 16.32% $36.15 See Labor Rate NA

PANDUIT   FAP6WSTA            FIBER ADAPTER PANEL PC B $52.90 16.32% $44.27 See Labor Rate NA

PANDUIT   FAP6WSTZ            FIBER ADAPTER PANELS PC B $45.41 16.32% $38.00 See Labor Rate NA

PANDUIT   FAP8WABLDLCZ        LC FAP W/8 KEYED LC (A-BL) ADAPT PC B $197.84 16.32% $165.55 See Labor Rate NA

PANDUIT   FAP8WAQDLC          FIBER ADPT PANEL W/8 MM D PC B $123.07 16.32% $102.98 See Labor Rate NA

PANDUIT   FAP8WAQDLCZ         FIBER ADPT PANEL W/8 SM D PC B $157.36 16.32% $131.67 See Labor Rate NA

PANDUIT   FAP8WBRDDLCZ        LC FAP W/8 KEYED LC (B-RED) ADAPT PC B $197.84 16.32% $165.55 See Labor Rate NA

PANDUIT   FAP8WBUDLCZ         FIBER ADPT PANEL W/8 SM PC B $157.36 16.32% $131.67 See Labor Rate NA

PANDUIT   FAP8WCGRDLCZ        LC FAP W/8 KEYED LC (C-GR) ADAPT PC B $197.84 16.32% $165.55 See Labor Rate NA
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PANDUIT   FAP8WDYLDLCZ        LC FAP W/8 KEYED LC (D-YL) ADAPT PC B $197.84 16.32% $165.55 See Labor Rate NA

PANDUIT   FAP8WEIDLC          FIBER ADPT PANEL W/8 MM PC B $123.07 16.32% $102.98 See Labor Rate NA

PANDUIT   FAP8WEORDLCZ        LC FAP W/8 KEYED LC (E-OR) ADAPT PC B $197.84 16.32% $165.55 See Labor Rate NA

PANDUIT   FAP8WFDBDLCZ        
LC FAP W/8 KEYED LC (F-DARK BU) 

ADAPT
PC B $197.84 16.32% $165.55 See Labor Rate NA

PANDUIT   FAP8WST             8 ST FIBER ADAPTER PANEL PC B $54.20 16.32% $45.35 See Labor Rate NA

PANDUIT   FAP8WSTZ            FIBER ADAPTER PANELS PC B $54.34 16.32% $45.47 See Labor Rate NA

PANDUIT   FAPB                FIBER ADAPTER PANELS PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   FAPH4W12BLMTP       48 FIBER 4 POSITION MTP FAP PC B $179.10 16.32% $149.87 See Labor Rate NA

PANDUIT   FAPH4W8BLMTP        32 FIBER 4 POSITION MTP FAP PC B $179.10 16.32% $149.87 See Labor Rate NA

PANDUIT   FAPH6W12BLMTP       72 FIBER 6 POSITION MTP FAP PC B $268.20 16.32% $224.42 See Labor Rate NA

PANDUIT   FAPH6W8BLMTP        48 FIBER 6 POSITION MTP FAP PC B $268.20 16.32% $224.42 See Labor Rate NA

PANDUIT   FASJLCZAQ-L         LC SR/JR SMPLX MM ADAPTER PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   FASJLCZBU-L         SR/JR SIMPLEX LC SM PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   FASSCAQ-L           SC SIMPLEX AQUA ADAPTER PC B $11.88 16.32% $9.94 See Labor Rate NA

PANDUIT   FASSCEI-L           SC SIMPLEX MM ADAPTER(EI) PC B $8.03 16.33% $6.72 See Labor Rate NA

PANDUIT   FASSCZAG-L          FIBER ADAPTER, ANGLED SC PC B $13.12 16.32% $10.98 See Labor Rate NA

PANDUIT   FASSCZAQ-L          SC SIMPLEX ADAPTER, AQUA PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   FASSCZBU-L          SC SIMPLEX SM CERAMIC PC B $11.81 16.33% $9.88 See Labor Rate NA

PANDUIT   FASSLCZBU-L         SR/SR SIMPLEX LC SM PC B $12.24 16.32% $10.24 See Labor Rate NA

PANDUIT   FBA10EI-X           LD/LDP10FIRE BOX ADAPTER                PC B $2.97 15.38% $2.51 See Labor Rate NA

PANDUIT   FBA10IG-X           LD/LDP10FIRE BOX ADAPTER                PC B $2.97 15.38% $2.51 See Labor Rate NA

PANDUIT   FBA10IW-X           LD/LDP10FIRE BOX ADAPTER                PC B $2.97 15.38% $2.51 See Labor Rate NA

PANDUIT   FBA10WH-X           LD/LDP10FIRE BOX ADAPTER                PC B $2.97 15.38% $2.51 See Labor Rate NA

PANDUIT   FBA5EI-X            LD/LDP5 FIRE BOX ADAPTER                PC B $2.48 15.42% $2.10 See Labor Rate NA

PANDUIT   FBA5IG-X            LD/LDP5 FIRE BOX ADAPTER                PC B $2.48 15.42% $2.10 See Labor Rate NA

PANDUIT   FBA5IW-X            LD/LDP5 FIRE BOX ADAPTER                PC B $2.48 15.42% $2.10 See Labor Rate NA

PANDUIT   FBA5WH-X            LD/LDP5 FIRE BOX ADAPTER                PC B $2.48 15.42% $2.10 See Labor Rate NA

PANDUIT   FBB4-X              BOLTLESS SNAP BRACKET FOR PC B $4.84 15.44% $4.09 See Labor Rate NA

PANDUIT   FBC2X2BL            2X2 QUIKLOCK COUPLER PC B $12.58 7.96% $11.58 See Labor Rate NA

PANDUIT   FBC2X2LG            2X2 QUIKLOCK COUPLER PC B $12.58 7.96% $11.58 See Labor Rate NA

PANDUIT   FBC2X2OR            2X2 QUIKLOCK COUPLER PC B $12.58 7.96% $11.58 See Labor Rate NA

PANDUIT   FBC2X2YL            2X2 QUIKLOCK COUPLER PC B $12.58 7.96% $11.58 See Labor Rate NA

PANDUIT   FBFSP               BUFFER STRIPPER FOR FIBER PC B $120.64 16.32% $100.95 See Labor Rate NA

PANDUIT   FBFSPM              FIBER BUFFER STRIPPER PC B $112.81 16.32% $94.40 See Labor Rate NA

PANDUIT   FC12SCMP5           12FIBER CASSTTE W/6DPLX S PC B $369.59 16.32% $309.27 See Labor Rate NA

PANDUIT   FC12SCMP5Y          12FIBER CASSTTE W/6DPLX S PC B $369.59 16.32% $309.27 See Labor Rate NA

PANDUIT   FC12SCSP5Y          12FIBER CASSTTE W/6DPLX S PC B $458.32 16.32% $383.51 See Labor Rate NA

PANDUIT   FC5-12-10           FIBER CASSETTE,50/125 OM2 PC B $396.00 16.32% $331.36 See Labor Rate NA

PANDUIT   FC5-12-10Y          FIBER CASSETTE,50/125 OM2 PC B $396.00 16.32% $331.36 See Labor Rate NA

PANDUIT   FC5-12-3S-10SY      FIBER CASS,50/125 12FIBER PC B $525.60 16.32% $439.81 See Labor Rate NA

PANDUIT   FC5-12-3SY          FIBER CASSETTE,50/125 OM2 PC B $480.40 16.32% $401.99 See Labor Rate NA

PANDUIT   FC5-12-3Y           FIBER CASSETTE,50/125 OM2 PC B $396.00 16.32% $331.36 See Labor Rate NA

PANDUIT   FC5-24-10           FIBER CASSETTE,50/125 OM2 PC B $792.00 16.32% $662.73 See Labor Rate NA

PANDUIT   FC5-24-10Y          FIBER CASSETTE,50/125 OM2 PC B $792.00 16.32% $662.73 See Labor Rate NA

PANDUIT   FC6-12-10           FIBER CASSETTE,62.5/125 EA B $396.00 16.32% $331.36 See Labor Rate NA

PANDUIT   FC6-12-10Y          FIBER CASSETTE,62.5/125 PC B $396.00 16.32% $331.36 See Labor Rate NA

PANDUIT   FC6-12-3S-10SY      FIBER CASS,62.5/125 12FIB PC B $525.60 16.32% $439.81 See Labor Rate NA

PANDUIT   FC6-12-3SY          FIBER CASS,62.5/125 OM2 PC B $480.40 16.32% $401.99 See Labor Rate NA

PANDUIT   FC6-12-3Y           FIBER CASSETTE, 62.5/125 PC B $396.00 16.32% $331.36 See Labor Rate NA

PANDUIT   FC6-24-10Y          FIBER CASSETTE,62.5/125 PC B $792.00 16.32% $662.73 See Labor Rate NA

PANDUIT   FC6SCMP5Y           6FIBER CASSTTE W/3DPLX SC PC B $225.41 16.32% $188.62 See Labor Rate NA

PANDUIT   FC6SCSP5Y           6FIBER CASSETTE W/3DPLX S PC B $284.47 16.32% $238.04 See Labor Rate NA

PANDUIT   FC6STMFCMY          6FIBER CASSETTE W/6ST TO PC B $352.49 16.32% $294.96 See Labor Rate NA

PANDUIT   FC6STMFCSY          6FIBER CASSETTE W/6ST TO PC B $935.01 16.32% $782.40 See Labor Rate NA

PANDUIT   FC6STMP5Y           6FIBER CASSETTE W/6ST PC B $192.46 16.32% $161.04 See Labor Rate NA

PANDUIT   FC6STSP5Y           6FIBER CASSETTE W/6ST PC B $240.57 16.32% $201.30 See Labor Rate NA

PANDUIT   FC8FJMFCMY          8FIBER CASSETTE W/4FJ PC B $540.36 16.32% $452.16 See Labor Rate NA

PANDUIT   FC8FJMFCSY          8FIBER CASSETTE W/4FJ PC B $1,295.21 16.32% $1,083.80 See Labor Rate NA

PANDUIT   FC8FJMP5Y           8FIBER CASSETTE W/4DPLX PC B $335.47 16.32% $280.71 See Labor Rate NA

PANDUIT   FC8FJSP5Y           8FIBER CASSETTE W/4DPLX PC B $438.88 16.32% $367.24 See Labor Rate NA

PANDUIT   FC9-12-10           FIBER CASSETTE,9/125 OS1 PC B $540.00 16.32% $451.86 See Labor Rate NA
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PANDUIT   FC9-12-10BY         FIBER CASSETTE, 9/125 OS1 12 FBR PC B $585.00 16.32% $489.52 See Labor Rate NA

PANDUIT   FC9-12-10Y          FIBER CASSETTE,9/125 OS1 PC B $540.00 16.32% $451.86 See Labor Rate NA

PANDUIT   FC9-12-3            FIBER CASSETTE, 9/125 OS1 PC B $540.00 16.32% $451.86 See Labor Rate NA

PANDUIT   FC9-12-3BY          FIBER CASSETTE, 9/125 OS1 12 FBR PC B $585.00 16.32% $489.52 See Labor Rate NA

PANDUIT   FC9-12-3S-10SY      FIBER CASS,9/125 12 FIBER PC B $642.60 16.32% $537.71 See Labor Rate NA

PANDUIT   FC9-12-3SY          FIBER CASS,9/125 12FIBER PC B $637.20 16.32% $533.20 See Labor Rate NA

PANDUIT   FC9-12-3Y           FIBER CASSETTE, 9/125 OS1 PC B $540.00 16.32% $451.86 See Labor Rate NA

PANDUIT   FC9-24-10           FIBER CASSETTE,9/125 OS1 PC B $1,080.00 16.32% $903.72 See Labor Rate NA

PANDUIT   FC9-24-10Y          FIBER CASSETTE,9/125 OS1 PC B $1,080.00 16.32% $903.72 See Labor Rate NA

PANDUIT   FCAMKIT             OPTICAM TERMINATION KIT PC B $2,880.00 16.32% $2,409.92 See Labor Rate NA

PANDUIT   FCAMKITUPG          FCAMKIT UPGRADES TO FIELD PC B $3,060.00 16.32% $2,560.54 See Labor Rate NA

PANDUIT   FCAMKITUPG-G        GLOBAL FCAMKIT TO FIELD P PC B $3,060.00 16.32% $2,560.54 See Labor Rate NA

PANDUIT   FCBI1-A-C20         FLAT CABLE BASE ADH                     PC B $49.88 25.87% $36.98 See Labor Rate NA

PANDUIT   FCBI1-A-M20         FLAT CABLE BASE ADH                     PC B $293.80 11.21% $260.85 See Labor Rate NA

PANDUIT   FCBI1-S10-C20       FLAT CABLE BASE                         PC B $47.79 24.60% $36.04 See Labor Rate NA

PANDUIT   FCBI1-S10-M20       FLAT CABLE BASE                         PC B $261.78 9.79% $236.15 See Labor Rate NA

PANDUIT   FCBI2-A-C20         FLAT CABLE BASE ADH                     PC B $55.95 25.87% $41.48 See Labor Rate NA

PANDUIT   FCBI2-S10-C20       FLAT CABLE BASE                         PC B $53.61 24.60% $40.42 See Labor Rate NA

PANDUIT   FCBI2-S10-M20       FLAT CABLE BASE                         PC B $290.18 9.79% $261.77 See Labor Rate NA

PANDUIT   FCBI3-A-C20         FLAT CABLE BASE ADH                     PC B $70.53 25.87% $52.28 See Labor Rate NA

PANDUIT   FCBI3-S10-C20       FLAT CABLE BASE                         PC B $67.58 24.60% $50.96 See Labor Rate NA

PANDUIT   FCBI3-S10-M20       FLAT CABLE BASE                         PC B $370.05 9.79% $333.81 See Labor Rate NA

PANDUIT   FCC5-A-C8           FLAT CABLE CLIP                         PC B $38.56 24.60% $29.08 See Labor Rate NA

PANDUIT   FCC5-A-D8           FLAT CABLE CLIP                         PC B $190.99 9.79% $172.29 See Labor Rate NA

PANDUIT   FCC-A-C8            FLAT CABLE CLIP ADHV                    PC B $46.67 24.60% $35.19 See Labor Rate NA

PANDUIT   FCC-A-D8            FLAT CABLE CLIP                         PC B $231.20 9.79% $208.56 See Labor Rate NA

PANDUIT   FCE1                PANNET QUICKNET FIBER ENCL 1 RU PC B $279.00 16.32% $233.46 See Labor Rate NA

PANDUIT   FCE1U               PANNET FIBER CASSETTE ENC PC B $279.00 16.32% $233.46 See Labor Rate NA

PANDUIT   FCE1UA              PANNET FIBER CASSETTE ENC PC B $279.00 16.32% $233.46 See Labor Rate NA

PANDUIT   FCE2U               PANNET FIBER CASSETTE ENC PC B $333.00 16.32% $278.65 See Labor Rate NA

PANDUIT   FCE2UWCL            FIBER CASSETTE ENCL (U) 2 PC B $333.00 16.32% $278.65 See Labor Rate NA

PANDUIT   FCE4                PANNET FIBER CASSETTE ENC PC B $450.00 16.32% $376.55 See Labor Rate NA

PANDUIT   FCE4U               PANNET FIBER CASSETTE ENC PC B $450.00 16.32% $376.55 See Labor Rate NA

PANDUIT   FCF2X2BL            2X2 FIBER OPTIC COUPLER PC B $6.85 2.66% $6.67 See Labor Rate NA

PANDUIT   FCF2X2LG            2X2 FIBER OPTIC COUPLER PC B $6.85 2.66% $6.67 See Labor Rate NA

PANDUIT   FCF2X2OR            2X2 FIBER OPTIC COUPLER PC B $6.85 2.66% $6.67 See Labor Rate NA

PANDUIT   FCF2X2YL            2X2 FIBER OPTIC COUPLER PC B $6.85 2.66% $6.67 See Labor Rate NA

PANDUIT   FCF4X4BL            4X4 FIBER OPTIC COUPLER PC B $9.10 2.67% $8.86 See Labor Rate NA

PANDUIT   FCF4X4LG            4X4 FIBER OPTIC COUPLER PC B $9.10 2.67% $8.86 See Labor Rate NA

PANDUIT   FCF4X4OR            4X4 FIBER OPTIC COUPLER PC B $9.10 2.67% $8.86 See Labor Rate NA

PANDUIT   FCF4X4YL            4X4 FIBER OPTIC COUPLER PC B $9.10 2.67% $8.86 See Labor Rate NA

PANDUIT   FCFP2PIW-X          DOUBLE GANG BEZEL FOR                   PC B $3.44 16.34% $2.88 See Labor Rate NA

PANDUIT   FCH2-A-C14          2" FLAT CABLE HOLDER                    PC B $217.44 25.87% $161.19 See Labor Rate NA

PANDUIT   FCH2-A-T14          2" FLAT CABLE HOLDER                    PC B $1,033.82 11.21% $917.89 See Labor Rate NA

PANDUIT   FCH2-S6-C14         2" FLAT CABLE HOLDER                    PC B $196.27 25.87% $145.49 See Labor Rate NA

PANDUIT   FCLEANKIT           CLEANING CONSUMABLES KIT PC B $135.00 16.32% $112.97 See Labor Rate NA

PANDUIT   FCM1.2-A-C14        FLAT CABLE MOUNT                        PC B $137.74 24.60% $103.86 See Labor Rate NA

PANDUIT   FCM1.2-A-T14        FLAT CABLE MOUNT                        PC B $799.72 9.79% $721.41 See Labor Rate NA

PANDUIT   FCM1.2-S6-C14       FLAT CABLE MOUNT                        PC B $128.45 24.60% $96.85 See Labor Rate NA

PANDUIT   FCM1.2-S6-T14       FLAT CABLE MOUNT                        PC B $828.38 9.79% $747.27 See Labor Rate NA

PANDUIT   FCM1-A-C14          FLAT CABLE MOUNT, ADHESIVE              PC B $125.64 23.21% $96.48 See Labor Rate NA

PANDUIT   FCM1-A-T14          FLAT CABLE MOUNT, ADHESIVE              PC B $658.79 8.59% $602.22 See Labor Rate NA

PANDUIT   FCM1-S6-C14         FLAT CABLE MOUNT                        PC B $119.70 24.60% $90.26 See Labor Rate NA

PANDUIT   FCM1-S6-T14         FLAT CABLE MOUNT                        PC B $577.65 9.79% $521.09 See Labor Rate NA

PANDUIT   FCM2-A-C14          FLAT CABLE MOUNT, ADHESIVE              PC B $139.79 23.21% $107.34 See Labor Rate NA

PANDUIT   FCM2-A-T14          FLAT CABLE MOUNT, ADHESIVE              PC B $882.63 8.59% $806.84 See Labor Rate NA

PANDUIT   FCM2-S6-C14         FLAT CABLE MOUNT                        PC B $133.09 24.60% $100.35 See Labor Rate NA

PANDUIT   FCM2-S6-T14         FLAT CABLE MOUNT                        PC B $817.76 9.79% $737.68 See Labor Rate NA

PANDUIT   FCM3.25-A-L14       FLAT CABLE MOUNT, ADHESIVE              PC B $210.93 24.60% $159.05 See Labor Rate NA

PANDUIT   FCM3.25-A-T14       FLAT CABLE MOUNT                        PC B $1,189.13 9.79% $1,072.69 See Labor Rate NA

PANDUIT   FCM3.25-S6-L14      FLAT CABLE MOUNT                        PC B $181.67 24.60% $136.98 See Labor Rate NA

PANDUIT   FCM3.25-S6-T14      FLAT CABLE MOUNT                        PC B $1,056.95 9.79% $953.45 See Labor Rate NA
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PANDUIT   FCPI1-C20           FLAT CABLE PLATE                        PC B $34.10 24.60% $25.71 See Labor Rate NA

PANDUIT   FCPI1-M20           FLAT CABLE PLATE                        PC B $185.02 9.79% $166.90 See Labor Rate NA

PANDUIT   FCPI2-C20           FLAT CABLE PLATE                        PC B $38.79 24.60% $29.25 See Labor Rate NA

PANDUIT   FCPI2-M20           FLAT CABLE PLATE                        PC B $214.51 9.79% $193.50 See Labor Rate NA

PANDUIT   FCPI3-C20           FLAT CABLE PLATE                        PC B $51.27 24.60% $38.66 See Labor Rate NA

PANDUIT   FCPI3-M20           FLAT CABLE PLATE                        PC B $280.19 9.79% $252.75 See Labor Rate NA

PANDUIT   FCRP5               FIB. OP. 5 PKT CRIMP TOOL PC B $272.70 11.21% $242.12 See Labor Rate NA

PANDUIT   FCVR                FIBER CLEAVER PC B $201.17 16.32% $168.33 See Labor Rate NA

PANDUIT   FCX-12-10           FIBER CASSETTE,50/125 10G PC B $450.00 16.32% $376.55 See Labor Rate NA

PANDUIT   FCX-12-10BY         
FIBER CASSETTE 50/125 10GIG 

OM3,12 FIBER
PC B $892.80 16.32% $747.08 See Labor Rate NA

PANDUIT   FCX-12-10Y          FIBER CASSETTE,50/125 10G PC B $450.00 16.32% $376.55 See Labor Rate NA

PANDUIT   FCX-12-3            FIBER CASSETTE,50/125 10G PC B $450.00 16.32% $376.55 See Labor Rate NA

PANDUIT   FCX-12-3BY          
FIBER CASSETTE,50/125 10GIG OM3, 

12FIBER
PC B $561.60 16.32% $469.94 See Labor Rate NA

PANDUIT   FCX-12-3S-10SY      FIBER CASS,50/125 12FIBER PC B $554.40 16.32% $463.91 See Labor Rate NA

PANDUIT   FCX-12-3SY          FIBER CASS 50/125 10GIG PC B $461.88 16.32% $386.49 See Labor Rate NA

PANDUIT   FCX-12-3Y           FIBER CASSETTE,50/125 10G PC B $450.00 16.32% $376.55 See Labor Rate NA

PANDUIT   FCX-24-10           FIBER CASSETTE,50/125 10G PC B $900.00 16.32% $753.10 See Labor Rate NA

PANDUIT   FCX-24-10BY         
FIBER CASSETTE, 50/125 10GIG 

OM3,24FIBER
PC B $892.80 16.32% $747.08 See Labor Rate NA

PANDUIT   FCX-24-10Y          FIBER CASSETTE,50/125 10G PC B $900.00 16.32% $753.10 See Labor Rate NA

PANDUIT   FCXO-12-10          FIBER CASS, 50/125 10GIG PC B $540.00 16.32% $451.86 See Labor Rate NA

PANDUIT   FCXO-12-10BY        
FIBER CASSETTE,50/125 10GIG OM3 

OPTIMIZE
PC B $662.40 16.32% $554.28 See Labor Rate NA

PANDUIT   FCXO-12-10Y         FIBER CASS, 50/125 10GIG PC B $540.00 16.32% $451.86 See Labor Rate NA

PANDUIT   FCXO-12-3           FIBER CASS, 50/125 10GIG PC B $662.40 16.32% $554.28 See Labor Rate NA

PANDUIT   FCXO-12-3BY         
FIBER CASSETTE,50/125 10GIG OM3 

OPTIMIZE
PC B $662.40 16.32% $554.28 See Labor Rate NA

PANDUIT   FCXO-12-3S-10SY     FIBER CASS, 50/125 10GIG PC B $756.00 16.32% $632.61 See Labor Rate NA

PANDUIT   FCXO-12-3SY         FIBER CASS, 50/125 10GIG PC B $627.48 16.32% $525.06 See Labor Rate NA

PANDUIT   FCXO-12-3Y          FIBER CASS, 50/125 10GIG PC B $662.40 16.32% $554.28 See Labor Rate NA

PANDUIT   FCXO-24-10          OPTIMIZED 10GIG CASSETTE PC B $1,080.00 16.32% $903.72 See Labor Rate NA

PANDUIT   FCXO-24-10BY        
FIBER CASSETTE,50/125 10GIG 

OM3,OPTMIZED
PC B $990.00 16.32% $828.41 See Labor Rate NA

PANDUIT   FCXO-24-10Y         OPTIMIZED 10GIG CASSETTE PC B $1,080.00 16.32% $903.72 See Labor Rate NA

PANDUIT   FEAA65DLC           FIBER ADAPTER PANEL, 48 PC B $495.00 16.32% $414.21 See Labor Rate NA

PANDUIT   FEAA65DSC           FIBER ADAPTER PANEL,48 PC B $432.00 16.32% $361.49 See Labor Rate NA

PANDUIT   FEAA66DLC           FIBER ADAPTER PANEL 48 PC B $495.00 16.32% $414.21 See Labor Rate NA

PANDUIT   FEAA66DSC           FIBER ADAPTER PANEL,48 PC B $432.00 16.32% $361.49 See Labor Rate NA

PANDUIT   FEAA69DLCZ          FIBER ADAPTER PANEL, 48 PC B $747.00 16.32% $625.07 See Labor Rate NA

PANDUIT   FEAA69DSCZ          FIBER ADAPTER PANEL, 48 PC B $594.00 16.32% $497.05 See Labor Rate NA

PANDUIT   FEAA6XDLCZ          FIBER ADAPTER PANEL,48 PC B $675.00 16.32% $564.83 See Labor Rate NA

PANDUIT   FEAA6XDSCZ          FIBER ADAPTER PANEL, 48 PC B $540.00 16.32% $451.86 See Labor Rate NA

PANDUIT   FEABRU              FIBER ENCLOSURE ADAPTER PC B $28.80 16.32% $24.10 See Labor Rate NA

PANDUIT   FEABRUA             FIBER ENCLOSURE ADAPTER PC B $34.20 16.32% $28.62 See Labor Rate NA

PANDUIT   FEC2X2BL            F.O. END CAP PC B $8.95 1.87% $8.78 See Labor Rate NA

PANDUIT   FEC2X2LG            F.O. END CAP PC B $8.95 1.87% $8.78 See Labor Rate NA

PANDUIT   FEC2X2OR            F.O. END CAP PC B $8.95 1.87% $8.78 See Labor Rate NA

PANDUIT   FEC2X2YL            END CAP FITTING PC B $8.95 1.87% $8.78 See Labor Rate NA

PANDUIT   FEC4X4BL            FIBER OPTIC END CAP 4X4 PC B $10.23 1.85% $10.04 See Labor Rate NA

PANDUIT   FEC4X4LG            FIBER OPTIC END CAP 4X4 PC B $10.23 1.85% $10.04 See Labor Rate NA

PANDUIT   FEC4X4OR            FIBER OPTIC END CAP 4X4 PC B $10.23 1.85% $10.04 See Labor Rate NA

PANDUIT   FEC4X4YL            FIBER OPTIC END CAP 4X4 PC B $10.23 1.85% $10.04 See Labor Rate NA

PANDUIT   FEIAB58             BRACKET TO MOUNT THREADED PC B $36.66 7.96% $33.74 See Labor Rate NA

PANDUIT   FEL                 PANNET FIBER ENCLOSURE LOCK PC B $12.62 16.33% $10.56 See Labor Rate NA

PANDUIT   FELS                PANNET FIBER ENCL.LOCK SERVICE PC B $12.62 16.33% $10.56 See Labor Rate NA

PANDUIT   FELU                PANNET FIBER ENCL.LOCK USER- PC B $12.62 16.33% $10.56 See Labor Rate NA

PANDUIT   FFWC2X2BL           4 - WAY CROSS PC B $76.36 2.66% $74.33 See Labor Rate NA

PANDUIT   FFWC2X2LG           4 - WAY CROSS PC B $76.36 2.66% $74.33 See Labor Rate NA

PANDUIT   FFWC2X2OR           4 - WAY CROSS PC B $76.36 2.66% $74.33 See Labor Rate NA

PANDUIT   FFWC2X2YL           COUPLER FITTING PC B $76.36 2.66% $74.33 See Labor Rate NA
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PANDUIT   FFWC4X4BL           FIBER OPTIC 4-WAY CROSS PC B $102.88 2.66% $100.15 See Labor Rate NA

PANDUIT   FFWC4X4LG           FIBER OPTIC 4-WAY CROSS PC B $102.88 2.66% $100.15 See Labor Rate NA

PANDUIT   FFWC4X4OR           FIBER OPTIC 4-WAY CROSS PC B $102.88 2.66% $100.15 See Labor Rate NA

PANDUIT   FFWC4X4YL           COUPLER FITTING PC B $102.88 2.66% $100.15 See Labor Rate NA

PANDUIT   FG1BL50-A           FLOOR GUARD 1, BLACK                    PC B $146.00 16.75% $121.55 See Labor Rate NA

PANDUIT   FG1BL6-A            FLOOR GUARD 1, BLACK                    PC B $17.87 16.74% $14.88 See Labor Rate NA

PANDUIT   FG1BR50-A           FLOOR GUARD 1, BROWN                    PC B $146.00 16.75% $121.55 See Labor Rate NA

PANDUIT   FG1BR6-A            FLOOR GUARD 1, BROWN                    PC B $17.87 16.74% $14.88 See Labor Rate NA

PANDUIT   FG1EI50-A           FLOOR GUARD 1,ELEC.IVY                  PC B $146.00 16.75% $121.55 See Labor Rate NA

PANDUIT   FG1EI6-A            FLOOR GUARD 1,ELECT. IVRY               PC B $17.87 16.74% $14.88 See Labor Rate NA

PANDUIT   FG1YL6-A            FLOOR GUARD 1, YELLOW                   PC B $17.87 16.74% $14.88 See Labor Rate NA

PANDUIT   FG3BL50-A           FLOOR GUARD-BLACK 50 FT                 PC B $192.74 16.75% $160.46 See Labor Rate NA

PANDUIT   FG3BL6S-A           6' FLOORGUARD W/ ADHESIVE               FT B $3.84 16.75% $3.20 See Labor Rate NA

PANDUIT   FG3BR50-A           FLOOR GUARD                             PC B $192.74 16.75% $160.46 See Labor Rate NA

PANDUIT   FG3BR6S-A           6' FLOORGUARD W/ ADHESIVE               FT B $3.84 16.75% $3.20 See Labor Rate NA

PANDUIT   FG3EI50-A           FLOOR GUARD                             PC B $192.74 16.75% $160.46 See Labor Rate NA

PANDUIT   FG3EI6S-A           6' FLOORGUARD W/ TAPE                   FT B $3.84 16.75% $3.20 See Labor Rate NA

PANDUIT   FG3YL50-A           FLOOR GUARD                             PC B $192.74 16.75% $160.46 See Labor Rate NA

PANDUIT   FG3YL6S-A           6' FLOORGUARD W/ TAPE                   FT B $3.84 16.75% $3.20 See Labor Rate NA

PANDUIT   FGLS                SAFETY GLASSES PC B $22.07 16.33% $18.47 See Labor Rate NA

PANDUIT   FHDEC2X2BL          2X2 HINGED DUCT END CAP PC B $8.98 2.67% $8.74 See Labor Rate NA

PANDUIT   FHDEC2X2LG          2X2 HINGED DUCT END CAP PC B $8.98 2.67% $8.74 See Labor Rate NA

PANDUIT   FHDEC2X2OR          2X2 HINGED DUCT END CAP PC B $8.98 2.67% $8.74 See Labor Rate NA

PANDUIT   FHDEC2X2YL          2X2 HINGED DUCT END CAP PC B $8.98 2.67% $8.74 See Labor Rate NA

PANDUIT   FHDEC4X4BL          END CAP FOR 4X4 HINGED PC B $10.59 2.67% $10.31 See Labor Rate NA

PANDUIT   FHDEC4X4LG          END CAP FOR 4X4 HINGED PC B $10.59 2.67% $10.31 See Labor Rate NA

PANDUIT   FHDEC4X4OR          END CAP FOR 4X4 HINGED PC B $10.59 2.67% $10.31 See Labor Rate NA

PANDUIT   FHDEC4X4YL          END CAP FOR 4X4 HINGED PC B $10.59 2.67% $10.31 See Labor Rate NA

PANDUIT   FHP5126LM005N       50/125UM PLENUM 12 FIBER PC B $680.90 16.32% $569.76 See Labor Rate NA

PANDUIT   FHP5126LM010N       50/125UM PLENUM 12 FIBER PC B $706.03 16.32% $590.79 See Labor Rate NA

PANDUIT   FHP5126LM015N       50/125UM PLENUM 12 FIBER PC B $731.18 16.32% $611.84 See Labor Rate NA

PANDUIT   FHP5126LM020N       50/125UM PLENUM 12 FIBER PC B $756.31 16.32% $632.86 See Labor Rate NA

PANDUIT   FHP9126LM005N       9/125UM PLENUM 12 FIBER PC B $791.03 16.32% $661.92 See Labor Rate NA

PANDUIT   FHP9126LM010N       9/125UM PLENUM 12 FIBER PC B $809.10 16.32% $677.04 See Labor Rate NA

PANDUIT   FHP9126LM015N       9/125UM PLENUM 12 FIBER PC B $827.17 16.32% $692.16 See Labor Rate NA

PANDUIT   FHP9126LM020N       9/125UM PLENUM 12 FIBER PC B $845.24 16.32% $707.28 See Labor Rate NA

PANDUIT   FHPX126LM005N       50/125UM 10GIG PLENUM 12 FIBERS PC B $697.16 16.32% $583.37 See Labor Rate NA

PANDUIT   FHPX126LM010N       50/125UM 10GIG PLENUM 12 PC B $738.54 16.32% $617.99 See Labor Rate NA

PANDUIT   FHPX126LM015N       50/125UM 10GIG PLENUM 12 PC B $779.92 16.32% $652.62 See Labor Rate NA

PANDUIT   FHPX126LM020N       50/125UM 10GIG PLENUM 12 PC B $821.30 16.32% $687.25 See Labor Rate NA

PANDUIT   FHSCT               FIBER HEAT SHRINK CURING PC B $447.64 16.32% $374.58 See Labor Rate NA

PANDUIT   FHSCT-W             HEAT SHRINK CURING TOOL PC B $447.64 16.32% $374.58 See Labor Rate NA

PANDUIT   FIBCCT              CASSETTE MTP CLEANING TOOL PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FIDT2X2BL           1-PORT SPILL-OUT TO 1.5" PC B $23.24 7.97% $21.39 See Labor Rate NA

PANDUIT   FIDT2X2LG           1-PORT SPILL-OUT TO 1.5" PC B $23.24 7.97% $21.39 See Labor Rate NA

PANDUIT   FIDT2X2OR           1-PORT SPILL-OUT TO 1.5" INSIDE PC B $23.24 7.97% $21.39 See Labor Rate NA

PANDUIT   FIDT2X2YL           1-PORT SPILL-OUT TO 1.5" INSIDE PC B $23.24 7.97% $21.39 See Labor Rate NA

PANDUIT   FIDT4X4BL           4 INCH TO INNER DUCT PC B $27.16 7.96% $25.00 See Labor Rate NA

PANDUIT   FIELDKIT            FIELD POLISH KIT FOR FJ, PC B $3,600.00 16.32% $3,012.41 See Labor Rate NA

PANDUIT   FIELDKIT-G          GLOBAL FIELD POLISH KIT F PC B $3,600.00 16.32% $3,012.41 See Labor Rate NA

PANDUIT   FIELDKITRFB         FIELD POLISH KIT CONSUMAB PC B $777.60 16.32% $650.68 See Labor Rate NA

PANDUIT   FIELDKITUPG         UPGRADES FIELDKIT TO TERM PC B $2,340.00 16.32% $1,958.06 See Labor Rate NA

PANDUIT   FITF2X2             TRANS. TO 1" INNERDUCT PC B $11.64 2.67% $11.33 See Labor Rate NA

PANDUIT   FITF4X4A            TRANS. TO 1" INNERDUCT PC B $14.30 2.66% $13.92 See Labor Rate NA

PANDUIT   FITF4X4B            TRANS. TO 1-1/4" INNERDUCT PC B $14.30 2.66% $13.92 See Labor Rate NA

PANDUIT   FITF6X4             INNER DUCT TRANSITION PC B $28.58 7.96% $26.30 See Labor Rate NA

PANDUIT   FIV452X2BL          INSIDE VERTICAL 45 PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FIV452X2LG          INSIDE VERTICAL 45 PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FIV452X2OR          INSIDE VERTICAL 45 PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FIV452X2YL          INSIDE VERT. 45 FITTING PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FIV454X4BL          FIBER OPTIC INSIDE VERT. PC B $51.64 2.65% $50.27 See Labor Rate NA

PANDUIT   FIV454X4LG          FIBER OPTIC INSIDE VERT. PC B $51.64 2.65% $50.27 See Labor Rate NA
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PANDUIT   FIV454X4OR          FIBER OPTIC INSIDE VERT. PC B $51.64 2.65% $50.27 See Labor Rate NA

PANDUIT   FIV454X4YL          INSIDE VERT. 45 FITTING PC B $51.64 2.65% $50.27 See Labor Rate NA

PANDUIT   FIVRA2X2BL          F.O. OUTSIDE VERTICAL PC B $59.26 2.65% $57.69 See Labor Rate NA

PANDUIT   FIVRA2X2LG          F.O. INSIDE VERTICAL PC B $59.26 2.65% $57.69 See Labor Rate NA

PANDUIT   FIVRA2X2OR          F.O. INSIDE VERTICAL PC B $59.26 2.65% $57.69 See Labor Rate NA

PANDUIT   FIVRA2X2YL          INSIDE VERT. R/A FITTING PC B $59.26 2.65% $57.69 See Labor Rate NA

PANDUIT   FIVRA4X4BL          
FIBER OPTIC INSIDE VERTICAL RIGHT 

ANGLE
PC B $75.28 2.66% $73.28 See Labor Rate NA

PANDUIT   FIVRA4X4LG          
FIBER OPTIC INSIDE VERTICAL RIGHT 

ANGLE
PC B $75.28 2.66% $73.28 See Labor Rate NA

PANDUIT   FIVRA4X4OR          
FIBER OPTIC INSIDE VERTICAL RIGHT 

ANGLE
PC B $75.28 2.66% $73.28 See Labor Rate NA

PANDUIT   FIVRA4X4YL          INSIDE VERT. R/A FITTING PC B $75.28 2.66% $73.28 See Labor Rate NA

PANDUIT   FJEP9FRL-X          SINGLE MODE ENHANCED PC B $10.67 16.31% $8.93 See Labor Rate NA

PANDUIT   FJEP9FRL-XY         SINGLE MODE ENHANCED PC B $10.67 16.31% $8.93 See Labor Rate NA

PANDUIT   FJEPFRL-X           MULTI-MODE ENHANCED PC B $9.14 16.31% $7.65 See Labor Rate NA

PANDUIT   FJEPGM2.0CEI        FJ PLUG MM, 1.6MM/2.0MM PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CAW          MM, ENHNCD OPTI-JCK STYLE PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CBL          MM, ENHANCED OPTI-JCK PLG PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CBU          MM, ENHANCED OPTI-JCK PLG PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CEI          MM, ENHCD OPTI-JACK PLUG PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CEI3-C       OPTI-PLUG MM DPX 50/125 OR PC B $20.39 16.31% $17.06 See Labor Rate NA

PANDUIT   FJEPGM5CEI-C        FIBER JACK ENHNCED PLUG PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CIW          MM, ENHANCED OPTI-JCK PLG PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CQWH         FJ PLUG KEYED CONNECTORS PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CWBL         FJ PLUG KEYED CONNECTORS PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CXRD         FJ PLUG KEYED CONNECTORS PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CYOR         FJ PLUG KEYED CONNECTORS PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGM5CZYL         FJ PLUG KEYED CONNECTORS PC B $20.86 16.32% $17.46 See Labor Rate NA

PANDUIT   FJEPGS2.0CBUY       FJ PLUG, 1.6MM/2.0MM PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   FJEPGS9CBU          SM, ENHANCED OPTI-JCK PLG PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   FJEPGS9CBU3-CY      OPTI-PLUG 9/125 UM SM DPX PC B $25.04 16.33% $20.95 See Labor Rate NA

PANDUIT   FJEPGS9CBU-CY       FIBER JACK ENHNCED PLUG PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   FJEPGS9CBUY         SM, ENHANCED OPTI-JCK PLG PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   FJGCCEI             FJ PLUG-TO-PLUG ADAPTER PC B $15.50 16.33% $12.97 See Labor Rate NA

PANDUIT   FJJ9FRL-X           SINGLEMODE REPL FERRULES PC B $8.73 16.32% $7.31 See Labor Rate NA

PANDUIT   FJJFRL-X            FERRULE REPL (JACK) WITH PC B $7.18 16.31% $6.01 See Labor Rate NA

PANDUIT   FJJGM2.0CEI         FJ JACK MM 1.6MM, 2MM JKT PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CBL           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CBU           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CEI           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CEI3-C        OPTI-JACK FIBER OPTIC PC B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   FJJGM5CEI9-C        OPTI-JACK FIBER OPTIC PC B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   FJJGM5CGR           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CIG           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CIW           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5COR           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CRD           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CVL           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CWBL          FJ JACK KEYED CONNECTORS PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CWH           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CXRD          FJ JACK KEYED CONNECTORS PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CYL           JACK FJ STYLE MULTI MODE PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CYOR          FJ JACK KEYED CONNECTORS PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGM5CZYL          FJ JACK KEYED CONNECTORS PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   FJJGS2.0CBU         FJ JACK SM 1.6MM, 2MM JKT PC B $38.86 16.32% $32.52 See Labor Rate NA

PANDUIT   FJJGS9CBU           FJ JACK, SINGLE-MODE PC B $38.86 16.32% $32.52 See Labor Rate NA

PANDUIT   FJJGS9CBU3-C        OPTI-JACK FIBER OPTIC PC B $37.10 16.32% $31.04 See Labor Rate NA

PANDUIT   FJJGS9CBU9-C        OPTI-JACK FIBER OPTIC PC B $37.10 16.32% $31.04 See Labor Rate NA

PANDUIT   FJJSMM50CAW         50UM MM, NON-ADHESIVE PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50CBL         50UM MM, NON-ADHESIVE PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50CBU         50UM MM, NON-ADHESIVE PC B $53.19 16.32% $44.51 See Labor Rate NA
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PANDUIT   FJJSMM50CEI         50UM MM, NON-ADHESIVE PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50CIW         50UM MM, NON-ADHESIVE PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50CWBL        W-KEYED FJ JACK, CRIMP PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50CXRD        X-KEYED FJ JACK, CRIMP PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50CYOR        Y-KEYED FJ JACK, CRIMP PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50CZYL        Z-KEYED FJ JACK, CRIMP PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM50FRL-X       REPLCMNT FERRULE FOR PC B $17.98 16.32% $15.05 See Labor Rate NA

PANDUIT   FJJSMM5CAW          OPTI-CRIMP FJ 62.5/125 MM PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CBL          OPTI-CRIMP 62.5/125 MM PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CBU          62.5UM MM, NON-ADHSVE PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CEI          OPTI-CRIMP 62.5/125 MM PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CIW          OPTI-CRIMP FJ 62.5/125 MM PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5COR          OPTI-CRIMP FJ 62.5/125UM PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CWBL         FJ OPTI-CRIMP KEYED MOD PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CXRD         FJ OPTI-CRIMP KEYED MOD PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CYOR         FJ OPTI-CRIMP KEYED MOD PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMM5CZYL         FJ OPTI-CRIMP KEYED MOD PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FJJSMMFRL-X         REPLCMNT FERRULE FOR MECH PC B $17.98 16.32% $15.05 See Labor Rate NA

PANDUIT   FJKITG              TERM KIT-FJ GLASS CONN. PC B $1,714.36 16.32% $1,434.54 See Labor Rate NA

PANDUIT   FJMVKITY            OPTICRIMP TERMINATION KIT PC B $2,910.15 16.32% $2,435.15 See Labor Rate NA

PANDUIT   FJPKGU              UNIVERSAL POLISHING PUCK PC B $120.56 16.32% $100.88 See Labor Rate NA

PANDUIT   FJPMR               PRIMER (50 ML) PC B $117.79 16.32% $98.56 See Labor Rate NA

PANDUIT   FJPXY               ADHESIVE (10 ML) PC B $57.62 16.32% $48.21 See Labor Rate NA

PANDUIT   FJQACT              ACTIVATOR WITH DROPPER PC B $23.60 16.33% $19.75 See Labor Rate NA

PANDUIT   FJQADH              ADHESIVE PC B $13.32 16.32% $11.15 See Labor Rate NA

PANDUIT   FJQCVR              CLEAVING TOOL PC B $701.59 16.32% $587.07 See Labor Rate NA

PANDUIT   FJQCVRB             CLEAVER TOOL REPL BLADE PC B $192.73 16.32% $161.27 See Labor Rate NA

PANDUIT   FJQFXT              TERMINATION FIXTURE PC B $14.54 16.31% $12.17 See Labor Rate NA

PANDUIT   FK2BJ               FURCATION KIT 2 FIBERS PC B $18.61 16.32% $15.57 See Labor Rate NA

PANDUIT   FK4BJ               FURCATION KIT 4 FIBERS PC B $31.66 16.32% $26.49 See Labor Rate NA

PANDUIT   FKC                 STRENGTH MEMBER CUTTERS PC B $102.62 16.32% $85.87 See Labor Rate NA

PANDUIT   FKITCASE            FIBER KIT CARRY CASE PC B $727.56 16.32% $608.81 See Labor Rate NA

PANDUIT   FKP6                NK FAP-6 PORT KEYSTONE PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   FKS                 KEVLAR FIBER CUTTERS PC B $65.41 16.32% $54.73 See Labor Rate NA

PANDUIT   FL12X12LG-A         FLEXIBLE WIRING DUCT                    PC B $5.37 15.46% $4.54 See Labor Rate NA

PANDUIT   FL25X25LG-A         FLEXIBLE WIRING DUCT                    PC B $8.73 15.44% $7.38 See Labor Rate NA

PANDUIT   FL50X50LG-A         FLEXIBLE WIRING DUCT                    PC B $15.96 15.44% $13.50 See Labor Rate NA

PANDUIT   FLB                 FIBER "L" BRACKET PC B $13.13 2.67% $12.78 See Labor Rate NA

PANDUIT   FLB12X15            FIBER LADDER BRACKET 1.5" PC B $11.99 7.97% $11.03 See Labor Rate NA

PANDUIT   FLB12X20            FIBER LADDER BRACKET 2" PC B $11.97 7.95% $11.02 See Labor Rate NA

PANDUIT   FLB58X15            FIBER LADDER BRACKET 1.5" PC B $11.99 7.97% $11.03 See Labor Rate NA

PANDUIT   FLB58X20            FIBER LADDER BRACKET 2" PC B $12.21 7.96% $11.24 See Labor Rate NA

PANDUIT   FLB-6P-6S-PAY       FJ LOOPBACK MULTIMODE PC B $52.31 16.32% $43.77 See Labor Rate NA

PANDUIT   FLB-6P-9S-UAY       LOOPBACK PLUG, SINGLEMODE PC B $71.46 16.32% $59.80 See Labor Rate NA

PANDUIT   FLBE1               PANNET FIBER LOCK BOX PC B $166.50 16.32% $139.32 See Labor Rate NA

PANDUIT   FLCASCP             UNIVERSAL 1.25MM ADAPTER PC B $111.60 16.32% $93.38 See Labor Rate NA

PANDUIT   FLCC                LC OPTICAM CRADLE (2PCS) PC B $16.81 16.32% $14.07 See Labor Rate NA

PANDUIT   FLCCLIPBL-L         LC OPTICAM DUPLEX CLIP PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   FLCCLIP-L           LC DUPLEX CLIP, BULK PKG PC B $1.39 16.43% $1.16 See Labor Rate NA

PANDUIT   FLCCLIW-X           FIBER LC CONNECTOR LOCK IN PC B $4.30 16.30% $3.60 See Labor Rate NA

PANDUIT   FLCDM3.0EI          LC DUPLEX, MM CONNECTOR ( PC B $19.80 16.32% $16.57 See Labor Rate NA

PANDUIT   FLCDM900EI          LC MM DUPLEX CONNECTOR PC B $15.86 16.33% $13.27 See Labor Rate NA

PANDUIT   FLCDM900EIY         LC MM DUPLEX CONNECTOR PC B $15.86 16.33% $13.27 See Labor Rate NA

PANDUIT   FLCDMC5ABL          LC OPTICAM (KEYED A-BLACK) PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC5BL           LC OPTICAM 50/125UM MM PC B $38.99 16.32% $32.63 See Labor Rate NA

PANDUIT   FLCDMC5BLY          LC OPTICAM 50/125UM MM PC B $38.99 16.32% $32.63 See Labor Rate NA

PANDUIT   FLCDMC5BRD          LC OPTICAM (KEYED B-RED) PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC5CGR          LC OPTICAM (KEYED C-GREEN) PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC5DYL          LC OPTICAM (KEYED D-YELLOW) PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC5EOR          LC OPTICAM (KEYED E-ORANGE) PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC5FDB          LC OPTICAM (KEYED F-DARK PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC6ABL          LC OPTICAM (KEYED A-BLACK PC B $42.93 16.32% $35.92 See Labor Rate NA

Page 1239 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   FLCDMC6BL           LC OPTICAM 62.5/125UM MM PC B $38.99 16.32% $32.63 See Labor Rate NA

PANDUIT   FLCDMC6BLY          LC OPTICAM 62.5/125UM MM PC B $38.99 16.32% $32.63 See Labor Rate NA

PANDUIT   FLCDMC6BRD          LC OPTICAM (KEYED B-RED) PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC6CGR          LC OPTICAM (KEYED C-GREEN PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC6DYL          LC OPTICAM (KEYED D-YELLO PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC6EOR          LC OPTICAM (KEYED E-ORANG PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMC6FDB          LC OPTICAM (KEYED F-DARK PC B $42.93 16.32% $35.92 See Labor Rate NA

PANDUIT   FLCDMCXABL          LC OPTICAM (KEYED A-BLACK PC B $49.43 16.32% $41.36 See Labor Rate NA

PANDUIT   FLCDMCXAQY          LC OPTICAM 10GIG 50/125UM PC B $44.84 16.32% $37.52 See Labor Rate NA

PANDUIT   FLCDMCXBRD          LC OPTICAM (KEYED B-RED) PC B $49.43 16.32% $41.36 See Labor Rate NA

PANDUIT   FLCDMCXCGR          LC OPTICAM (KEYED C-GREEN PC B $49.43 16.32% $41.36 See Labor Rate NA

PANDUIT   FLCDMCXDYL          LC OPTICAM (KEYED D-YELLO PC B $49.43 16.32% $41.36 See Labor Rate NA

PANDUIT   FLCDMCXEOR          LC OPTICAM (KEYED E-ORANG PC B $49.43 16.32% $41.36 See Labor Rate NA

PANDUIT   FLCDMCXFDB          LC OPTICAM (KEYED F-DARK PC B $49.43 16.32% $41.36 See Labor Rate NA

PANDUIT   FLCDMEI             LC DUPLEX MULTIMODE FIBER PC B $15.86 16.33% $13.27 See Labor Rate NA

PANDUIT   FLCDMEIY            LC DUPLEX MULTIMODE FIBER PC B $15.86 16.33% $13.27 See Labor Rate NA

PANDUIT   FLCDS3.0BU          LC DUPLEX, SM CONNECTOR ( PC B $30.06 16.32% $25.15 See Labor Rate NA

PANDUIT   FLCDS900BU          LC SM DUPLEX CONNECTOR PC B $28.28 16.32% $23.66 See Labor Rate NA

PANDUIT   FLCDS900BUY         LC SM DUPLEX CONNECTOR PC B $28.28 16.32% $23.66 See Labor Rate NA

PANDUIT   FLCDSBU             LC DUPLEX SINGLEMODE FIBE PC B $28.28 16.32% $23.66 See Labor Rate NA

PANDUIT   FLCDSBUY            LC DUPLEX SINGLEMODE FIBE PC B $28.28 16.32% $23.66 See Labor Rate NA

PANDUIT   FLCDSCABL           LC OPTICAM (KEYED A-BLACK PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FLCDSCBRD           LC OPTICAM (KEYED B-RED) PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FLCDSCBUY           LC OPTICAM 9/125UM SM PC B $41.53 16.33% $34.75 See Labor Rate NA

PANDUIT   FLCDSCCGR           LC OPTICAM (KEYED C-GREEN PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FLCDSCDYL           LC OPTICAM (KEYED D-YELLO PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FLCDSCEOR           LC OPTICAM (KEYED E-ORANG PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FLCDSCFDB           LC OPTICAM (KEYED F-DARK PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   FLCFPLF-X           FINAL POLISH LAPPING FILM PC B $9.50 16.31% $7.95 See Labor Rate NA

PANDUIT   FLCPAD              POLISHING PAD AND PLATE PC B $188.05 16.32% $157.35 See Labor Rate NA

PANDUIT   FLCPK               POLISHING PUCK W/ LC PC B $667.66 16.32% $558.68 See Labor Rate NA

PANDUIT   FLCSM3.0EI          LC SIMPLEX, MM CONNECTOR PC B $9.00 16.32% $7.53 See Labor Rate NA

PANDUIT   FLCSMC5ABL          LC OPTICAM (KEYED A-BLACK) PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC5BL           LC OPTICAM 50/125UM MM PC B $18.65 16.33% $15.61 See Labor Rate NA

PANDUIT   FLCSMC5BLY          LC OPTICAM 50/125UM MM PC B $18.65 16.33% $15.61 See Labor Rate NA

PANDUIT   FLCSMC5BLY-C        OPTICAM LC FERRULE 50/125 PC B $17.71 16.32% $14.82 See Labor Rate NA

PANDUIT   FLCSMC5BRD          LC OPTICAM (KEYED B-RED) PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC5CGR          LC OPTICAM (KEYED C-GREEN) PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC5DYL          LC OPTICAM (KEYED D-YELLOW) PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC5EOR          LC OPTICAM (KEYED E-ORANGE) PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC5FDB          LC OPTICAM (KEYED F-DARK PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC6ABL          LC OPTICAM (KEYED A-BLACK PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC6BL           LC OPTICAM 62.5/125UM MM PC B $18.65 16.33% $15.61 See Labor Rate NA

PANDUIT   FLCSMC6BLY          LC OPTICAM 62.5/125UM MM PC B $18.65 16.33% $15.61 See Labor Rate NA

PANDUIT   FLCSMC6BLY-C        OPTICAM LC FERRULE 62.5/125 PC B $17.71 16.32% $14.82 See Labor Rate NA

PANDUIT   FLCSMC6BRD          LC OPTICAM (KEYED B-RED) PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC6CGR          LC OPTICAM (KEYED C-GREEN PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC6DYL          LC OPTICAM (KEYED D-YELLO PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC6EOR          LC OPTICAM (KEYED E-ORANG PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMC6FDB          LC OPTICAM (KEYED F-DARK PC B $20.54 16.33% $17.19 See Labor Rate NA

PANDUIT   FLCSMCXABL          LC OPTICAM (KEYED A-BLACK PC B $23.65 16.32% $19.79 See Labor Rate NA

PANDUIT   FLCSMCXAQ           LC OPTICAM 10GIG 50/125UM PC B $21.42 16.32% $17.92 See Labor Rate NA

PANDUIT   FLCSMCXAQY          LC OPTICAM 10GIG 50/125UM PC B $21.42 16.32% $17.92 See Labor Rate NA

PANDUIT   FLCSMCXAQY-C        OPTICAM LC FERRULE 50/125 PC B $20.36 16.33% $17.04 See Labor Rate NA

PANDUIT   FLCSMCXBRD          LC OPTICAM (KEYED B-RED) PC B $23.65 16.32% $19.79 See Labor Rate NA

PANDUIT   FLCSMCXCGR          LC OPTICAM (KEYED C-GREEN PC B $23.65 16.32% $19.79 See Labor Rate NA

PANDUIT   FLCSMCXDYL          LC OPTICAM (KEYED D-YELLO PC B $23.65 16.32% $19.79 See Labor Rate NA

PANDUIT   FLCSMCXEOR          LC OPTICAM (KEYED E-ORANG PC B $23.65 16.32% $19.79 See Labor Rate NA

PANDUIT   FLCSMCXFDB          LC OPTICAM (KEYED F-DARK PC B $23.65 16.32% $19.79 See Labor Rate NA

PANDUIT   FLCSMEI             LC SIMPLEX MULTIMODE PC B $7.76 16.33% $6.49 See Labor Rate NA

PANDUIT   FLCSMEIY            LC SIMPLEX MULTIMODE PC B $7.76 16.33% $6.49 See Labor Rate NA

PANDUIT   FLCSS3.0BU          LC SIMPLEX, SM CONNECTOR PC B $14.00 16.31% $11.72 See Labor Rate NA
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PANDUIT   FLCSSBU             LC SIMPLEX SINGLEMODE PC B $14.00 16.31% $11.72 See Labor Rate NA

PANDUIT   FLCSSBUY            LC SIMPLEX SINGLEMODE PC B $14.00 16.31% $11.72 See Labor Rate NA

PANDUIT   FLCSSCABL           LC OPTICAM (KEYED A-BLACK PC B $25.45 16.32% $21.30 See Labor Rate NA

PANDUIT   FLCSSCBRD           LC OPTICAM (KEYED B-RED) PC B $25.45 16.32% $21.30 See Labor Rate NA

PANDUIT   FLCSSCBUY           LC OPTICAM 9/125UM SM PC B $20.07 16.32% $16.79 See Labor Rate NA

PANDUIT   FLCSSCBUY-C         OPTICAM LC FERRULE 9/125 PC B $19.06 16.32% $15.95 See Labor Rate NA

PANDUIT   FLCSSCCGR           LC OPTICAM (KEYED C-GREEN PC B $25.45 16.32% $21.30 See Labor Rate NA

PANDUIT   FLCSSCDYL           LC OPTICAM (KEYED D-YELLO PC B $25.45 16.32% $21.30 See Labor Rate NA

PANDUIT   FLCSSCEOR           LC OPTICAM (KEYED E-ORANG PC B $25.45 16.32% $21.30 See Labor Rate NA

PANDUIT   FLCSSCFDB           LC OPTICAM (KEYED F-DARK PC B $25.45 16.32% $21.30 See Labor Rate NA

PANDUIT   FLCXCBT2AQ-X        LC 1.6/2.0MM AQUA BOOTS PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   FLOUPEX10           EYE LOUPE 10X MAGNIFICATI PC B $92.70 16.32% $77.57 See Labor Rate NA

PANDUIT   FLPT                
FIBER LC POLISH CONNECTOR 

CRIMP TOOL
PC B $242.10 16.32% $202.58 See Labor Rate NA

PANDUIT   FLRB                FIBER LADDER RACK BRACKET PC B $14.70 2.67% $14.31 See Labor Rate NA

PANDUIT   FMCBT2AQ-X          1.6/2.0MM AQUA BOOTS PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   FMCBT2BL-X          1.6/2.0MM BLACK BOOTS IN PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   FMCBT3AQ-X          3MM AQUA BOOTS IN PACK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   FMCBT3BL-X          3MM BLACK BOOTS IN PACKS PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   FMD1                PANNET OPTICOM DRAWER 1 RU BL PC B $279.00 16.32% $233.46 See Labor Rate NA

PANDUIT   FMD2                PANNET OPTICOM DRAWER 2 RU BL PC B $333.04 16.32% $278.68 See Labor Rate NA

PANDUIT   FMD24FJMPY          FMD24 ASSMBLD W/12 PC B $1,585.39 16.32% $1,326.62 See Labor Rate NA

PANDUIT   FMD24STMPY          FMD24 ASSMBLD W/24 PC B $1,078.92 16.32% $902.82 See Labor Rate NA

PANDUIT   FMD48FJMPY          FMD48 ASSMBLD W/24 PC B $2,949.25 16.32% $2,467.87 See Labor Rate NA

PANDUIT   FMD48SCMPY          FMD48 ASSMBLD W/48 PC B $2,158.16 16.32% $1,805.90 See Labor Rate NA

PANDUIT   FMD48STMPY          FMD48 ASSMBLD W/48 PC B $1,936.31 16.32% $1,620.27 See Labor Rate NA

PANDUIT   FMDJW24             PANNET 24 PORT FIBER DRAWER PC B $238.70 16.32% $199.74 See Labor Rate NA

PANDUIT   FMDJW48             PANNET 48 PORT FIBER DRAWER PC B $305.53 16.32% $255.66 See Labor Rate NA

PANDUIT   FMP6                FIBER ADAPTER PANEL PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   FMP6WMTRJ           FIBER ADAPTER PANEL (EI) PC B $40.21 16.32% $33.65 See Labor Rate NA

PANDUIT   FMP6WMTRJBL         FIBER ADAPTER PANEL PC B $40.21 16.32% $33.65 See Labor Rate NA

PANDUIT   FMPE8               FIBER MULTIMEDIA PANEL PC B $11.21 16.31% $9.38 See Labor Rate NA

PANDUIT   FMS                 PANNET FIBER MANAGEMENT SPOOL PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   FMS1                PANNET FIBER MANAGEMENT SLACK PK B $17.55 16.32% $14.69 See Labor Rate NA

PANDUIT   FMS100X6            MAGNETIC STRIP                          PC B $14.81 16.73% $12.33 See Labor Rate NA

PANDUIT   FMS2                SPOOL, FIBER MGMT. 2-4 RU PK B $26.33 16.32% $22.03 See Labor Rate NA

PANDUIT   FMT1                PANNET OPTICOM TRAY 1 RU BLACK PC B $142.33 16.32% $119.10 See Labor Rate NA

PANDUIT   FMT1A               PANNET FIBER MT TRAY ANGL PC B $169.11 16.32% $141.51 See Labor Rate NA

PANDUIT   FMT2                PANNET OPTICOM TRAY 2 RU BLACK PC B $160.63 16.32% $134.41 See Labor Rate NA

PANDUIT   FMT24FJMPY          FMT24 ASSEMBLED W/12 PC B $1,453.52 16.32% $1,216.27 See Labor Rate NA

PANDUIT   FMT24SCMPY          FMT24 ASSEMBLED W/24 PC B $1,057.97 16.32% $885.29 See Labor Rate NA

PANDUIT   FMT24STMP           FMT24 ASSEMBLED W/24 PC B $947.03 16.32% $792.46 See Labor Rate NA

PANDUIT   FMT24STMPY          FMT24 ASSEMBLED W/24 PC B $947.03 16.32% $792.46 See Labor Rate NA

PANDUIT   FMT2A               FIBER MOUNT TRAY, ANGLED PC B $188.98 16.32% $158.14 See Labor Rate NA

PANDUIT   FMT48FJMPY          FMT48 ASSEMBLED W/24 TERM PC B $2,756.66 16.32% $2,306.72 See Labor Rate NA

PANDUIT   FMT48SCMPY          FMT48 ASSEMBLED W/48 TERM PC B $1,965.56 16.32% $1,644.74 See Labor Rate NA

PANDUIT   FMT48STMPY          FMT48 ASSEMBLED W/48 TERM PC B $1,743.70 16.32% $1,459.09 See Labor Rate NA

PANDUIT   FMTDKIT             PANNET ACCESS.KIT PC B $16.58 16.33% $13.87 See Labor Rate NA

PANDUIT   FMTJW24             PANNET 24 PORT FIBER TRAY PC B $157.55 16.32% $131.84 See Labor Rate NA

PANDUIT   FMTJW48             PANNET 48 PORT FIBER TRAY PC B $188.08 16.32% $157.38 See Labor Rate NA

PANDUIT   FMTPFCT             FEMALE MTP CLEANING TOOL PC B $192.82 16.32% $161.35 See Labor Rate NA

PANDUIT   FMTPMFCT            MALE MTTP CLEANING TOOL PC B $192.82 16.32% $161.35 See Labor Rate NA

PANDUIT   FMTPRR6             CLEANING REEL REFILL PC B $339.28 16.32% $283.90 See Labor Rate NA

PANDUIT   FMWR-C              WIRE RETAINER LABELING                  PC B $106.83 16.75% $88.94 See Labor Rate NA

PANDUIT   FO12CB              FAN OUT KIT 12 FIBERS PC B $40.37 16.32% $33.78 See Labor Rate NA

PANDUIT   FO6CB               FAN OUT KIT 6 FIBRERS PC B $36.11 16.32% $30.22 See Labor Rate NA

PANDUIT   FOL-1               FIBER OPTIC WARNING                     PC B $1.49 6.41% $1.39 See Labor Rate NA

PANDUIT   FOSMF               FIBER OPTIC SPLICE MOD.24 PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   FOSMH1U             PANNET FIBER OPTIC SPLICE PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   FOSMH2U             PANNET FIBER OPTIC SPLICE PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   FOSMH4U             PANNET FIBER OPTIC SPLICE PC B $68.40 16.32% $57.24 See Labor Rate NA

PANDUIT   FOSMM               FIBER OPTIC SPLICE MOD.12 PC B $68.40 16.32% $57.24 See Labor Rate NA
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PANDUIT   FOV452X2BL          OUTSIDE VERTICAL 45 PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FOV452X2LG          OUTSIDE VERTICAL 45 PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FOV452X2OR          OUTSIDE VERTICAL 45 PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FOV452X2YL          OUTSIDE VERT. 45 FITTING PC B $37.68 2.66% $36.68 See Labor Rate NA

PANDUIT   FOV454X4BL          FIBER OPTIC OUTSIDE VERT. PC B $54.28 2.66% $52.84 See Labor Rate NA

PANDUIT   FOV454X4LG          FIBER OPTIC OUTSIDE VERT. PC B $54.28 2.66% $52.84 See Labor Rate NA

PANDUIT   FOV454X4OR          FIBER OPTIC OUTSIDE VERT. PC B $54.28 2.66% $52.84 See Labor Rate NA

PANDUIT   FOV454X4YL          OUTSIDE VERT. 45 FITTING PC B $54.28 2.66% $52.84 See Labor Rate NA

PANDUIT   FOVRA2X2BL          F.O. OUTSIDE VERTICAL PC B $63.53 2.65% $61.85 See Labor Rate NA

PANDUIT   FOVRA2X2LG          F.O. OUTSIDE VERTICAL PC B $63.53 2.65% $61.85 See Labor Rate NA

PANDUIT   FOVRA2X2OR          F.O. OUTSIDE VERTICAL PC B $63.53 2.65% $61.85 See Labor Rate NA

PANDUIT   FOVRA2X2YL          OUTSIDE VERT. R/A FITTING PC B $63.53 2.65% $61.85 See Labor Rate NA

PANDUIT   FOVRA4X4BL          FIBER OPTIC OUTSIDE R/A PC B $76.75 2.65% $74.72 See Labor Rate NA

PANDUIT   FOVRA4X4LG          FIBER OPTIC OUTSIDE R/A PC B $76.75 2.65% $74.72 See Labor Rate NA

PANDUIT   FOVRA4X4OR          FIBER OPTIC OUTSIDE R/A PC B $76.75 2.65% $74.72 See Labor Rate NA

PANDUIT   FOVRA4X4YL          OUTSIDE VERT. R/A FITTING PC B $76.75 2.65% $74.72 See Labor Rate NA

PANDUIT   FP1BIW              DESIGNER BRAZIL 1 GANG                  PC B $3.37 16.78% $2.80 See Labor Rate NA

PANDUIT   FP2BBIW             DESIGNER BRAZIL 2 GANG                  PC B $5.21 16.78% $4.34 See Labor Rate NA

PANDUIT   FP2BCIW             DESIGNER BRAZIL 2 GANG                  PC B $5.21 16.78% $4.34 See Labor Rate NA

PANDUIT   FP2DCEI             2 GAND DUPLEX FACEPLATE                 PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FP2DCIG             2 GAND DUPLEX FACEPLATE                 PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FP2DCIW             2 GAND DUPLEX FACEPLATE                 PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FP2DCWH             2 GANG DUPLEX FACEPLATE                 PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FP2RCEI             2 GANG RECTANGULAR FP                   PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FP2RCIG             2 GANG RECTANGULAR FP                   PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FP2RCIW             2 GANG RECTANGULAR FP                   PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FP2RCWH             2 GANG RECTANGULAR FP                   PC B $5.39 16.77% $4.49 See Labor Rate NA

PANDUIT   FPAD                F.O. POLISHING PAD PC B $38.79 16.32% $32.46 See Labor Rate NA

PANDUIT   FPCL-Q              POLISHING CLOTH PC B $3.11 16.27% $2.60 See Labor Rate NA

PANDUIT   FPF1-V              1 MICRON DIAMOND POLISHING FILM PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   FPP1-L              POLISHING PAPER - 1 UM C  B $97.94 16.32% $81.95 See Labor Rate NA

PANDUIT   FPP5-L              POLISHING PAPER - 5UM C  B $97.94 16.32% $81.95 See Labor Rate NA

PANDUIT   FPPKIT-CVY          UPGRADE FJMVKIT TO TERMIN PC B $1,483.20 16.32% $1,241.11 See Labor Rate NA

PANDUIT   FPWIRE              PIANO WIRE PC B $34.54 16.32% $28.90 See Labor Rate NA

PANDUIT   FQ5-12-10           FIBER QUICKNET CASSETTE P PC B $435.60 16.32% $364.50 See Labor Rate NA

PANDUIT   FQ5-6-3             FIBER QUICKNET CASSETTE P PC B $435.60 16.32% $364.50 See Labor Rate NA

PANDUIT   FQ6-12-10           FIBER QUICKNET CASSETTE P PC B $435.60 16.32% $364.50 See Labor Rate NA

PANDUIT   FQ6-6-3             FIBER QUICKNET CASSETTE P PC B $435.60 16.32% $364.50 See Labor Rate NA

PANDUIT   FQ9-12-10           FIBER QUICKNET CASSETTE P PC B $594.00 16.32% $497.05 See Labor Rate NA

PANDUIT   FQ9-6-3             SFQ FIBER CASSETTE 9?M OS PC B $594.00 16.32% $497.05 See Labor Rate NA

PANDUIT   FQCBRUA             QUICKNET SFQ CASSETTE 0RU PC B $44.46 16.32% $37.20 See Labor Rate NA

PANDUIT   FQX-12-10           FIBER QUICKNET CASSETTE P PC B $495.00 16.32% $414.21 See Labor Rate NA

PANDUIT   FQX-6-3             SFQ FIBER CASSETTE 10 GBE PC B $495.00 16.32% $414.21 See Labor Rate NA

PANDUIT   FQXO-12-10          FIBER QUICKNET CASSETTE P PC B $594.00 16.32% $497.05 See Labor Rate NA

PANDUIT   FR1.5IDEBL          1-PORT SPILL-OUT SIDE PC B $39.41 7.96% $36.27 See Labor Rate NA

PANDUIT   FR1.5IDEOR          1-PORT SPILL-OUT SIDE EXIT TO 1.5" PC B $39.41 7.96% $36.27 See Labor Rate NA

PANDUIT   FR1.5IDEYL          1-PORT SPILL-OUT SIDE EXIT TO 1.5" PC B $39.41 7.96% $36.27 See Labor Rate NA

PANDUIT   FR12ACAB            12X4 ADJUSTABLE QUIKLOCK PC B $70.80 7.96% $65.17 See Labor Rate NA

PANDUIT   FR12ACB12           QL ADJUSTABLE C BRACKET PC B $35.33 7.96% $32.52 See Labor Rate NA

PANDUIT   FR12ACB12M          QL ADJUSTABLE C BRACKET PC B $35.33 7.96% $32.52 See Labor Rate NA

PANDUIT   FR12ACB58           QL ADJUSTABLE C BRACKET PC B $33.64 7.96% $30.96 See Labor Rate NA

PANDUIT   FR12ACB58M          QL ADJUSTABLE C BRACKET PC B $33.64 7.96% $30.96 See Labor Rate NA

PANDUIT   FR12ALB             ADJUSTABLE LADDER RACK PC B $62.01 7.96% $57.08 See Labor Rate NA

PANDUIT   FR12BS-L            FIBER 12" BRACKET SCREW PC B $0.56 7.76% $0.52 See Labor Rate NA

PANDUIT   FR12CS12            QL CENTER SUPPORT BRKT PC B $31.15 7.95% $28.67 See Labor Rate NA

PANDUIT   FR12CS12M           QL CENTER SUPPORT BRKT PC B $31.15 7.95% $28.67 See Labor Rate NA

PANDUIT   FR12CS58            QL CENTER SUPPORT BRKT PC B $31.15 7.95% $28.67 See Labor Rate NA

PANDUIT   FR12CS58M           QL CENTER SUPPORT BRKT PC B $31.15 7.95% $28.67 See Labor Rate NA

PANDUIT   FR12TB12            12" TRAPEZE BRACKET 1/2" PC B $35.52 7.96% $32.69 See Labor Rate NA

PANDUIT   FR12TB12M           12" TRAPEZE BRACKET 12MM PC B $35.52 7.96% $32.69 See Labor Rate NA

PANDUIT   FR12TB2412          BRACKET, TRAPEZE, 24" W C PC B $81.95 7.96% $75.43 See Labor Rate NA

PANDUIT   FR12TB2458          BRACKET, TRAPEZE, 24" W C PC B $81.95 7.96% $75.43 See Labor Rate NA
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PANDUIT   FR12TB58            12" TRAPEZE BRACKET 5/8" PC B $35.52 7.96% $32.69 See Labor Rate NA

PANDUIT   FR12TB58M           12" TRAPEZE BRACKET 16MM PC B $35.52 7.96% $32.69 See Labor Rate NA

PANDUIT   FR12TRBE58          QUIKLOCK BRKT EXIST 5/8" PC B $47.33 7.96% $43.56 See Labor Rate NA

PANDUIT   FR12TRBE58M         QUIKLOCK BRKT EXIST 16MM PC B $47.33 7.96% $43.56 See Labor Rate NA

PANDUIT   FR12TRBN58          QUIKLOCK BRKT NEW 5/8" PC B $35.33 7.96% $32.52 See Labor Rate NA

PANDUIT   FR12TRBN58M         QUIKLOCK BRKT NEW 16MM PC B $35.33 7.96% $32.52 See Labor Rate NA

PANDUIT   FR12USB             QUIKLOCK UNDERFLOOR PC B $67.61 7.96% $62.23 See Labor Rate NA

PANDUIT   FR12X4BL6           FIBERRUNNER CHANNEL 6 FT FT B $27.05 7.95% $24.90 See Labor Rate NA

PANDUIT   FR12X4OR6           FIBERRUNNER CHANNEL 6 FT FT B $27.05 7.95% $24.90 See Labor Rate NA

PANDUIT   FR12X4YL6           FIBERRUNNER CHANNEL 6 FT FT B $27.05 7.95% $24.90 See Labor Rate NA

PANDUIT   FR16S1-R1KIT        SIMPL. LC-LC/SC-LC 62.5?M PC B $968.40 16.32% $810.34 See Labor Rate NA

PANDUIT   FR16S1-R1M02        SIMPL. STD. GRADE LC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S1-R2M02        SIMPL. STD. GRADE LC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S1-R3M02        SIMPL. STD. GRADE LC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S2-R1M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S2-R2KIT        SIMPL. SC-ST/ST-ST 62.5?M PC B $1,179.00 16.32% $986.56 See Labor Rate NA

PANDUIT   FR16S2-R2M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S2-R3M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S3-R1M02        SIMPL. STD. GRADE SC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S3-R2M02        SIMPL. STD. GRADE SC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR16S3-R3M02        SIMPL. STD. GRADE SC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S1-R1KIT        STANDARD LC TO REFERENCE PC B $950.40 16.32% $795.27 See Labor Rate NA

PANDUIT   FR19S1-R1M02        REFERENCE FIBER CORD 9/12 PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S1-R2M02        SIMPL. STD. GRADE LC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S1-R3M02        SIMPL. STD. GRADE LC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S2-R1M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S2-R2KIT        SIMPL. SC-ST/ST-ST 9?M SM PC B $1,249.20 16.32% $1,045.30 See Labor Rate NA

PANDUIT   FR19S2-R2M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S2-R3M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S3-R1M02        REFERENCE FIBER CORD 9/12 PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S3-R2M02        SIMPL. STD. GRADE SC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR19S3-R3M02        SIMPL. STD. GRADE SC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS1-R1KIT        SIMPL. LC-LC/SC-LC 10GIG PC B $968.40 16.32% $810.34 See Labor Rate NA

PANDUIT   FR1XS1-R1M02        REFERENCE PATCH CORD 10 G PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS1-R2M02        SIMPL. STD. GRADE LC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS1-R3M02        SIMPL. STD. GRADE LC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS2-R1M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS2-R2KIT        SIMPL. SC-ST/ST-ST 10GIG PC B $1,267.20 16.32% $1,060.37 See Labor Rate NA

PANDUIT   FR1XS2-R2M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS2-R3M02        SIMPL. STD. GRADE ST TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS3-R2M02        SIMPL. STD. GRADE SC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR1XS3-R3M02        SIMPL. STD. GRADE SC TO R PC B $102.60 16.32% $85.85 See Labor Rate NA

PANDUIT   FR24TBE12           BRACKET, TRAPEZE, 24X4 FO PC B $109.52 7.96% $100.80 See Labor Rate NA

PANDUIT   FR24TBN12           BRACKET, TRAPEZE, 24X4 FO PC B $81.95 7.96% $75.43 See Labor Rate NA

PANDUIT   FR24X4BL10          CHANNEL, 24" X 4" (600MM FT B $63.98 7.96% $58.89 See Labor Rate NA

PANDUIT   FR24X4OR10          CHANNEL, 24" X 4" (600MM FT B $63.98 7.96% $58.89 See Labor Rate NA

PANDUIT   FR24X4YL10          CHANNEL, 24" X 4" (600MM FT B $63.98 7.96% $58.89 See Labor Rate NA

PANDUIT   FR26S2-R2KIT        DUPL. ST-ST 62.5?M MM REF PC B $1,357.20 16.32% $1,135.68 See Labor Rate NA

PANDUIT   FR26S2-R2M02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26S2-RLKIT        DUPL. ST-LC 62.5?M MM REF PC B $1,054.80 16.32% $882.63 See Labor Rate NA

PANDUIT   FR26S2-RLM02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26S2-RSKIT        DUPL. ST-SC 62.5?M MM REF PC B $871.20 16.32% $729.00 See Labor Rate NA

PANDUIT   FR26S2-RSM02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26SL-R2M02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26SL-RLM02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26SL-RSM02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26SS-R2KIT        DUPL. SC-ST 62.5?M MM REF PC B $1,357.20 16.32% $1,135.68 See Labor Rate NA

PANDUIT   FR26SS-R2M02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26SS-RLKIT        DUPL. SC-LC 62.5?M MM REF PC B $871.20 16.32% $729.00 See Labor Rate NA

PANDUIT   FR26SS-RLM02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR26SS-RSKIT        DUPL. SC-SC 62.5?M MM REF PC B $871.20 16.32% $729.00 See Labor Rate NA

PANDUIT   FR26SS-RSM02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA
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PANDUIT   FR29S2-R2KIT        DUPL. ST-ST 9?M SM REF. C PC B $1,339.20 16.32% $1,120.61 See Labor Rate NA

PANDUIT   FR29S2-R2M02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29S2-RLKIT        DUPL. ST-LC 9?M SM REF. C PC B $1,036.80 16.32% $867.57 See Labor Rate NA

PANDUIT   FR29S2-RLM02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29S2-RSKIT        DUPL. ST-SC 9?M SM REF. C PC B $853.20 16.32% $713.94 See Labor Rate NA

PANDUIT   FR29S2-RSM02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29SL-R2M02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29SL-RLM02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29SL-RSM02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29SS-R2KIT        DUPL. SC-ST 9?M SM REF. C PC B $1,339.20 16.32% $1,120.61 See Labor Rate NA

PANDUIT   FR29SS-R2M02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29SS-RLKIT        DUPL. SC-LC 9?M SM REF. C PC B $853.20 16.32% $713.94 See Labor Rate NA

PANDUIT   FR29SS-RLM02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR29SS-RSKIT        DUPL. SC-SC 9?M SM REF. C PC B $853.20 16.32% $713.94 See Labor Rate NA

PANDUIT   FR29SS-RSM02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XS2-R2KIT        STANDARD ST TO REFERENCE PC B $1,357.20 16.32% $1,135.68 See Labor Rate NA

PANDUIT   FR2XS2-R2M02        REFERENCE FIBER CORD 10 G PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XS2-RLKIT        DUPL. ST-LC 10GIG 50?M MM PC B $1,054.80 16.32% $882.63 See Labor Rate NA

PANDUIT   FR2XS2-RLM02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XS2-RSKIT        DUPL. ST-SC 10GIG 50?M MM PC B $871.20 16.32% $729.00 See Labor Rate NA

PANDUIT   FR2XS2-RSM02        DUPL. STD. GRADE ST TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XSL-R2M02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XSL-RLM02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XSL-RSM02        DUPL. STD. GRADE LC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XSS-R2KIT        DUPL. SC-ST 10GIG 50?M MM PC B $1,357.20 16.32% $1,135.68 See Labor Rate NA

PANDUIT   FR2XSS-R2M02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XSS-RLKIT        DUPL. SC-LC 10GIG 50?M MM PC B $871.20 16.32% $729.00 See Labor Rate NA

PANDUIT   FR2XSS-RLM02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR2XSS-RSKIT        DUPL. SC-SC 10GIG 50?M MM PC B $871.20 16.32% $729.00 See Labor Rate NA

PANDUIT   FR2XSS-RSM02        DUPL. STD. GRADE SC TO RE PC B $174.60 16.32% $146.10 See Labor Rate NA

PANDUIT   FR38BIT             3/8" DRIVER BIT PC B $9.43 7.97% $8.68 See Labor Rate NA

PANDUIT   FR38DR              FIBER RUNNER 3/8" PC B $14.13 7.95% $13.01 See Labor Rate NA

PANDUIT   FR4PRB58            4 POST RACK BRACKET PC B $80.50 7.96% $74.09 See Labor Rate NA

PANDUIT   FR4X4BL6            4X4 FIBERRUNNER CHANNEL FT B $15.54 7.96% $14.30 See Labor Rate NA

PANDUIT   FR4X4OR2            4X4 ROBUST FIBER RUNNER MR B $50.97 7.96% $46.91 See Labor Rate NA

PANDUIT   FR4X4OR6            4 X 4 ROBUST FIBER RUNNER FT B $15.54 7.96% $14.30 See Labor Rate NA

PANDUIT   FR4X4YL2            4X4 ROBUST FIBER RUNNER MR B $50.97 7.96% $46.91 See Labor Rate NA

PANDUIT   FR4X4YL6            4 X 4 ROBUST FIBER RUNNER FT B $15.54 7.96% $14.30 See Labor Rate NA

PANDUIT   FR516DR             FIBER RUNNER 5/16" PC B $14.84 7.95% $13.66 See Labor Rate NA

PANDUIT   FR6ACAB             ADJUSTABLE CABINET PC B $52.95 7.96% $48.74 See Labor Rate NA

PANDUIT   FR6ACB12            QL ADJUSTABLE C BRACKET PC B $26.42 7.96% $24.32 See Labor Rate NA

PANDUIT   FR6ACB12M           QL ADJUSTABLE C BRACKET PC B $26.42 7.96% $24.32 See Labor Rate NA

PANDUIT   FR6ACB58            QL ADJUSTABLE C BRACKET PC B $26.42 7.96% $24.32 See Labor Rate NA

PANDUIT   FR6ACB58M           QL ADJUSTABLE C BRACKET PC B $26.42 7.96% $24.32 See Labor Rate NA

PANDUIT   FR6ALB              6 INCH QUICK ASSEMBLY PC B $53.35 7.96% $49.11 See Labor Rate NA

PANDUIT   FR6CS12             CENTER SUPPORT BRACKET PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6CS12M            CENTER SUPPORT BRACKET PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6CS58             CENTER SUPPORT BRACKET PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6CS58M            CENTER SUPPORT BRACKET PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6LB               FIBER RUNNER 6" "L" PC B $23.31 7.96% $21.45 See Labor Rate NA

PANDUIT   FR6LRB              FIBER RUNNER 6" LADDER PC B $38.95 7.95% $35.85 See Labor Rate NA

PANDUIT   FR6RMBEIA           EIA RACK BRACKET PC B $25.77 7.97% $23.72 See Labor Rate NA

PANDUIT   FR6TB12             6" TRAPEZE BRACKET PC B $37.68 7.96% $34.68 See Labor Rate NA

PANDUIT   FR6TB12M            6" TRAPEZE BRACKET PC B $37.68 7.96% $34.68 See Labor Rate NA

PANDUIT   FR6TB38             6" TRAPEZE BRACKET PC B $37.68 7.96% $34.68 See Labor Rate NA

PANDUIT   FR6TB38M            6" TRAPEZE BRACKET PC B $37.68 7.96% $34.68 See Labor Rate NA

PANDUIT   FR6TRBE12           FIBER RUNNER 6" THREADED PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6TRBE12M          QUIK LOCK BRKT EXIST 12MM PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6TRBE58           FIBER RUNNER 6" THREADED PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6TRBE58M          QUIKLOCK BRKT EXIST 16 MM PC B $33.94 7.96% $31.24 See Labor Rate NA

PANDUIT   FR6TRBN12           FIBER RUNNER 6" THREADED PC B $23.37 7.96% $21.51 See Labor Rate NA

PANDUIT   FR6TRBN12M          QUIKLOCK BRKT NEW 12MM PC B $23.37 7.96% $21.51 See Labor Rate NA
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PANDUIT   FR6TRBN58           FIBER RUNNER 6" THREADED PC B $23.37 7.96% $21.51 See Labor Rate NA

PANDUIT   FR6TRBN58M          QUIKLOCK BRKT NEW 16MM PC B $23.37 7.96% $21.51 See Labor Rate NA

PANDUIT   FR6USB              FIBER RUNNER 6"UNDERFLOOR PC B $38.95 7.95% $35.85 See Labor Rate NA

PANDUIT   FR6X4BL6            FR 6X4 DUCT FT B $17.76 7.96% $16.35 See Labor Rate NA

PANDUIT   FR6X4OR6            6X4 FIBER RUNNER CHANNEL 6 FT. FT B $17.76 7.96% $16.35 See Labor Rate NA

PANDUIT   FR6X4YL6            6X4 FIBER RUNNER CHANNEL 6 FT. FT B $17.76 7.96% $16.35 See Labor Rate NA

PANDUIT   FR716BIT            7/16" DRIVER BIT PC B $9.43 7.97% $8.68 See Labor Rate NA

PANDUIT   FR716DR             FIBER RUNNER 7/16" NUT PC B $14.84 7.95% $13.66 See Labor Rate NA

PANDUIT   FRA2X2BL            FIBER OPTIC FITTING/RIGHT ANGLE PC B $64.58 2.65% $62.87 See Labor Rate NA

PANDUIT   FRA2X2LG            FIBER OPTIC FITTING/RIGHT ANGLE PC B $64.58 2.65% $62.87 See Labor Rate NA

PANDUIT   FRA2X2OR            FIBER OPTIC FITTING/RIGHT ANGLE PC B $64.58 2.65% $62.87 See Labor Rate NA

PANDUIT   FRA2X2YL            RIGHT ANGLE FITTING PC B $64.58 2.65% $62.87 See Labor Rate NA

PANDUIT   FRA4X4BL            FIBER OPTIC FITTING/RIGHT ANGLE PC B $86.10 2.65% $83.82 See Labor Rate NA

PANDUIT   FRA4X4LG            FIBER OPTIC RIGHT ANGLE FITTING PC B $86.10 2.65% $83.82 See Labor Rate NA

PANDUIT   FRA4X4OR            FIBER OPTIC FITTING/RIGHT ANGLE PC B $86.10 2.65% $83.82 See Labor Rate NA

PANDUIT   FRA4X4YL            RIGHT ANGLE FITTING PC B $86.10 2.65% $83.82 See Labor Rate NA

PANDUIT   FRADC12X4BL         ADC TRANSITION FITTING PC B $51.80 7.96% $47.68 See Labor Rate NA

PANDUIT   FRADC4X4BL          4X4 FIBER RUNNER TO 4X4 PC B $44.33 7.96% $40.80 See Labor Rate NA

PANDUIT   FRADC6X4OR          ADAPTER TO ADC 6X4 FIBERGUIDE PC B $23.43 7.96% $21.56 See Labor Rate NA

PANDUIT   FRADC6X4YL          ADAPTER TO ADC 6X4 FIBERGUIDE PC B $23.43 7.96% $21.56 See Labor Rate NA

PANDUIT   FRAFC58             FRAMING CLIP KIT FOR 5/8 PC B $14.64 7.97% $13.47 See Labor Rate NA

PANDUIT   FRBB6-X             FIBER RUNNER SNAP BRACKET PC B $5.34 7.93% $4.92 See Labor Rate NA

PANDUIT   FRBC12X4BL          FR BARB COUPLER PC B $42.77 7.96% $39.37 See Labor Rate NA

PANDUIT   FRBC12X4BL-X        QUIKLOCK COUPLER 12X4 PC B $42.77 7.96% $39.37 See Labor Rate NA

PANDUIT   FRBC12X4OR          QUICKLOCK COUPLER PC B $42.77 7.96% $39.37 See Labor Rate NA

PANDUIT   FRBC12X4OR-X        QUIKLOCK COUPLER 12X4 PC B $42.77 7.96% $39.37 See Labor Rate NA

PANDUIT   FRBC12X4YL          QUICKLOCK COUPLER PC B $42.77 7.96% $39.37 See Labor Rate NA

PANDUIT   FRBC12X4YL-X        QUIKLOCK COUPLER 12X4 PC B $42.77 7.96% $39.37 See Labor Rate NA

PANDUIT   FRBC24X4BL          COUPLER, 24" X 4" (600MM PC B $99.20 7.96% $91.31 See Labor Rate NA

PANDUIT   FRBC24X4OR          COUPLER, 24" X 4" (600MM PC B $99.20 7.96% $91.31 See Labor Rate NA

PANDUIT   FRBC24X4YL          COUPLER, 24" X 4" (600MM PC B $99.20 7.96% $91.31 See Labor Rate NA

PANDUIT   FRBC4X4BL           QUIKLOCK COUPLER 4X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC4X4BL-E         QUIKLOCK COUPLER 4X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC4X4OR           QUIKLOCK COUPLER 4X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC4X4OR-E         QUIKLOCK COUPLER 4X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC4X4YL           QUIKLOCK COUPLER 4X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC4X4YL-E         QUIKLOCK COUPLER 4X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC6X4BL           FR BARB COUPLER PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC6X4BL-E         QUIKLOCK COUPLER 6X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC6X4OR           
BARB COUPLER FITTING JOINS 2 

SECTIONS
PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC6X4OR-E         QUIKLOCK COUPLER 6X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC6X4YL           
BARB COUPLER FITTING JOINS 2 

SECTIONS
PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRBC6X4YL-E         QUIKLOCK COUPLER 6X4 PC B $21.15 7.96% $19.47 See Labor Rate NA

PANDUIT   FRCR12BL-X          CABLE RETAINER PC B $4.22 7.98% $3.88 See Labor Rate NA

PANDUIT   FRCR4BL-X           CABLE RETAINER PC B $2.23 7.86% $2.05 See Labor Rate NA

PANDUIT   FRCR6BL-X           
CABLE RETAINER RETAINS CABLES IN 

THE
PC B $2.23 7.86% $2.05 See Labor Rate NA

PANDUIT   FRDDS6X4BL          DUAL DOWNSPOUT BASE WITH PC B $190.55 7.96% $175.38 See Labor Rate NA

PANDUIT   FRDDS6X4OR          DUAL DOWNSPOUT BASE WITH PC B $190.55 7.96% $175.38 See Labor Rate NA

PANDUIT   FRDDS6X4YL          DUAL DOWNSPOUT BASE WITH PC B $190.55 7.96% $175.38 See Labor Rate NA

PANDUIT   FRDDSHC6BL          DUAL DOWNSPOUT COVER PC B $60.98 7.96% $56.12 See Labor Rate NA

PANDUIT   FRDDSHC6OR          DUAL DOWNSPOUT COVER PC B $60.98 7.96% $56.12 See Labor Rate NA

PANDUIT   FRDDSHC6YL          DUAL DOWNSPOUT COVER PC B $60.98 7.96% $56.12 See Labor Rate NA

PANDUIT   FREC12X4BL          FR END CAP PC B $20.13 7.96% $18.53 See Labor Rate NA

PANDUIT   FREC12X4OR          END CAP PC B $20.13 7.96% $18.53 See Labor Rate NA

PANDUIT   FREC12X4YL          END CAP PC B $20.13 7.96% $18.53 See Labor Rate NA

PANDUIT   FREC24X4BL          FITTING, END CAP, 24" X 4 PC B $47.45 7.96% $43.67 See Labor Rate NA

PANDUIT   FREC24X4OR          FITTING, END CAP, 24" X 4 PC B $47.45 7.96% $43.67 See Labor Rate NA

PANDUIT   FREC24X4YL          FITTING, END CAP, 24" X 4 PC B $47.45 7.96% $43.67 See Labor Rate NA

PANDUIT   FREC4X4BL           4X4 FIBER RUNNER END CAP PC B $9.99 7.96% $9.19 See Labor Rate NA
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PANDUIT   FREC4X4OR           4X4 FIBER RUNNER END CAP PC B $9.99 7.96% $9.19 See Labor Rate NA

PANDUIT   FREC4X4YL           4X4 FIBER RUNNER END CAP PC B $9.99 7.96% $9.19 See Labor Rate NA

PANDUIT   FREC6X4BL           FR 6X4 END CAP PC B $9.99 7.96% $9.19 See Labor Rate NA

PANDUIT   FREC6X4OR           END CAP FITTING PC B $9.99 7.96% $9.19 See Labor Rate NA

PANDUIT   FREC6X4YL           END CAP FITTING PC B $9.99 7.96% $9.19 See Labor Rate NA

PANDUIT   FRF42BL             FIBER OPTIC REDUCER FTTG PC B $35.78 2.66% $34.83 See Labor Rate NA

PANDUIT   FRF42LG             FIBER OPTIC REDUCER FITTING PC B $35.78 2.66% $34.83 See Labor Rate NA

PANDUIT   FRF42OR             FIBER OPTIC REDUCER FITTING PC B $35.78 2.66% $34.83 See Labor Rate NA

PANDUIT   FRF42YL             REDUCER FITTING PC B $35.78 2.66% $34.83 See Labor Rate NA

PANDUIT   FRFWC12X4BL         FR 4 WAY CROSS PC B $263.07 7.96% $242.13 See Labor Rate NA

PANDUIT   FRFWC12X4OR         FOUR-WAY CROSS BASE PC B $263.07 7.96% $242.13 See Labor Rate NA

PANDUIT   FRFWC12X4W4BL       FITTING, 4-WAY CROSS, 12" PC B $225.32 7.96% $207.38 See Labor Rate NA

PANDUIT   FRFWC12X4W4OR       FITTING, 4-WAY CROSS, 12" PC B $225.32 7.96% $207.38 See Labor Rate NA

PANDUIT   FRFWC12X4W4YL       FITTING, 4-WAY CROSS, 12" PC B $225.32 7.96% $207.38 See Labor Rate NA

PANDUIT   FRFWC12X4W6BL       FOUR WAY CROSS W/6" EXITS PC B $225.32 7.96% $207.38 See Labor Rate NA

PANDUIT   FRFWC12X4W6OR       FOUR WAY CROSS W/6" EXITS PC B $225.32 7.96% $207.38 See Labor Rate NA

PANDUIT   FRFWC12X4W6YL       FOUR WAY CROSS W/6" EXITS PC B $225.32 7.96% $207.38 See Labor Rate NA

PANDUIT   FRFWC12X4YL         FOUR-WAY CROSS BASE PC B $263.07 7.96% $242.13 See Labor Rate NA

PANDUIT   FRFWC24X4BL         FITTING, FOUR WAY CROSS, PC B $613.90 7.96% $565.04 See Labor Rate NA

PANDUIT   FRFWC24X4OR         FITTING, FOUR WAY CROSS, PC B $613.90 7.96% $565.04 See Labor Rate NA

PANDUIT   FRFWC24X4W12BL      FITTING, FOUR WAY CROSS, PC B $526.20 7.96% $484.32 See Labor Rate NA

PANDUIT   FRFWC24X4W12OR      FITTING, FOUR WAY CROSS, PC B $526.20 7.96% $484.32 See Labor Rate NA

PANDUIT   FRFWC24X4W12YL      FITTING, FOUR WAY CROSS, PC B $526.20 7.96% $484.32 See Labor Rate NA

PANDUIT   FRFWC24X4YL         FITTING, FOUR WAY CROSS, PC B $613.90 7.96% $565.04 See Labor Rate NA

PANDUIT   FRFWC4X4BL          4X4 FOURWAY CROSS FITTING PC B $198.69 7.96% $182.88 See Labor Rate NA

PANDUIT   FRFWC4X4OR          4 WAY CROSS BASE PC B $198.69 7.96% $182.88 See Labor Rate NA

PANDUIT   FRFWC4X4YL          4 WAY CROSS BASE PC B $198.69 7.96% $182.88 See Labor Rate NA

PANDUIT   FRFWC6X4BL          6X4 FOUR WAY CROSS PC B $209.79 7.96% $193.09 See Labor Rate NA

PANDUIT   FRFWC6X4OR          
FOUR WAY CROSS FITTING-JOINS 

DUCT AT 4
PC B $209.79 7.96% $193.09 See Labor Rate NA

PANDUIT   FRFWC6X4YL          
FOUR WAY CROSS FITTING-JOINS 

DUCT AT 4
PC B $209.79 7.96% $193.09 See Labor Rate NA

PANDUIT   FRFWCSC12BL         FOUR WAY CROSS COVER 12" PC B $136.38 7.96% $125.53 See Labor Rate NA

PANDUIT   FRFWCSC12OR         FOUR WAY CROSS COVER 12" PC B $136.38 7.96% $125.53 See Labor Rate NA

PANDUIT   FRFWCSC12W4BL       SPLIT COVER, 4-WAY CROSS, PC B $119.79 7.96% $110.26 See Labor Rate NA

PANDUIT   FRFWCSC12W4OR       SPLIT COVER, 4-WAY CROSS, PC B $119.79 7.96% $110.26 See Labor Rate NA

PANDUIT   FRFWCSC12W4YL       SPLIT COVER, 4-WAY CROSS, PC B $119.79 7.96% $110.26 See Labor Rate NA

PANDUIT   FRFWCSC12W6BL       4 WAY CROSS W/6" EXITS PC B $119.79 7.96% $110.26 See Labor Rate NA

PANDUIT   FRFWCSC12W6OR       4 WAY CROSS W/6" EXITS PC B $119.79 7.96% $110.26 See Labor Rate NA

PANDUIT   FRFWCSC12W6YL       4 WAY CROSS W/6" EXITS PC B $119.79 7.96% $110.26 See Labor Rate NA

PANDUIT   FRFWCSC12YL         FOUR WAY CROSS COVER 12" PC B $136.38 7.96% $125.53 See Labor Rate NA

PANDUIT   FRFWCSC4BL          4X4 FOURWAY CROSS SPLIT PC B $70.11 7.96% $64.53 See Labor Rate NA

PANDUIT   FRFWCSC4OR          4 WAY CROSS SPLIT COVER PC B $70.11 7.96% $64.53 See Labor Rate NA

PANDUIT   FRFWCSC4YL          4 WAY CROSS SPLIT COVER PC B $70.11 7.96% $64.53 See Labor Rate NA

PANDUIT   FRFWCSC6BL          SPLIT COVER FOR 6X4 FOUR PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRFWCSC6OR          
SPLIT COVER 6X4 FOUR WAY CROSS 

FITTING
PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRFWCSC6YL          SPLIT COVER FOR 6X4 FOUR WAY PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRH4512X4BL         HORIZ. 45 ANGLE BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FRH4512X4OR         HORIZ. 45 ANGLE BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FRH4512X4YL         HORIZ. 45 ANGLE BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FRH4524X4BL         FITTING, HORIZONTAL 45 DE PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FRH4524X4OR         FITTING, HORIZONTAL 45 DE PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FRH4524X4YL         FITTING, HORIZONTAL 45 DE PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FRH454X4BL          FR HORIZONTAL ANGLE BASE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRH454X4OR          HORIZONTAL 45 ANGLE BASE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRH454X4YL          HORIZONTAL 45 ANGLE BASE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRH456X4BL          HORIZONTAL 45 FITTING PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRH456X4OR          HORIZONTAL 45 FITTING PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRH456X4YL          HORIZONTAL 45 FITTING PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRH45SC12BL         HORIZ. 45 DEGREE COVER PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FRH45SC12OR         HORIZ. 45 DEGREE COVER PC B $88.06 7.96% $81.05 See Labor Rate NA

Page 1246 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   FRH45SC12YL         HORIZ. 45 DEGREE COVER PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FRH45SC4BL          HORIZONTAL 45 COVER PC B $48.96 7.96% $45.06 See Labor Rate NA

PANDUIT   FRH45SC4OR          HORIZONTAL 45 COVER PC B $48.96 7.96% $45.06 See Labor Rate NA

PANDUIT   FRH45SC4YL          HORIZONTAL 45 COVER PC B $48.96 7.96% $45.06 See Labor Rate NA

PANDUIT   FRH45SC6BL          SPLIT COVER FOR HORIZ 45 PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRH45SC6OR          SPLIT COVER FOR HORIZ 45 PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRH45SC6YL          SPLIT COVER FOR HORIZ 45 PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRHC12BL6           CHANNEL HINGED COVER 6 FT FT B $18.07 7.96% $16.63 See Labor Rate NA

PANDUIT   FRHC12OR6           CHANNEL HINGED COVER 6 FT FT B $18.07 7.96% $16.63 See Labor Rate NA

PANDUIT   FRHC12YL6           CHANNEL HINGED COVER 6 FT FT B $18.07 7.96% $16.63 See Labor Rate NA

PANDUIT   FRHC4BL6            4X4 ROBUST HINGED COVER FT B $10.94 7.97% $10.07 See Labor Rate NA

PANDUIT   FRHC4OR2            4X4 ROBUST HINGED COVER MR B $35.88 7.97% $33.02 See Labor Rate NA

PANDUIT   FRHC4OR6            4X4 ROBUST HINGED COVER FT B $10.94 7.97% $10.07 See Labor Rate NA

PANDUIT   FRHC4YL2            4X4 ROBUST HINGED COVER MR B $35.88 7.97% $33.02 See Labor Rate NA

PANDUIT   FRHC4YL6            4X4 ROBUST HINGED COVER FT B $10.94 7.97% $10.07 See Labor Rate NA

PANDUIT   FRHC6BL6            HINGED COVER FOR 6 FOOT FT B $11.84 7.96% $10.90 See Labor Rate NA

PANDUIT   FRHC6OR6            HINGED COVER FOR 6 FOOT FT B $11.84 7.96% $10.90 See Labor Rate NA

PANDUIT   FRHC6YL6            HINGED COVER FOR 6 FOOT FT B $11.84 7.96% $10.90 See Labor Rate NA

PANDUIT   FRHD2KTOR           FR 2XW HINGED DUCT KIT PC B $125.80 7.96% $115.79 See Labor Rate NA

PANDUIT   FRHD2KTYL           FR 2X2 HINGED DUCT KIT PC B $125.80 7.96% $115.79 See Labor Rate NA

PANDUIT   FRHD4KTBL           4X4 HINGED DUCT KIT PC B $150.22 7.96% $138.26 See Labor Rate NA

PANDUIT   FRHD4KTOR           4X4 HINGED DUCT KIT PC B $150.22 7.96% $138.26 See Labor Rate NA

PANDUIT   FRHD4KTYL           4X4 HINGED DUCT KIT PC B $150.22 7.96% $138.26 See Labor Rate NA

PANDUIT   FRIDT4X4BL          INNER DUCT TRANSITION PC B $23.90 7.96% $22.00 See Labor Rate NA

PANDUIT   FRIDT4X4OR          INNER DUCT TRANSITION PC B $23.90 7.96% $22.00 See Labor Rate NA

PANDUIT   FRIDT4X4YL          INNER DUCT TRANSITION PC B $23.90 7.96% $22.00 See Labor Rate NA

PANDUIT   FRIDT6X4BL          SPILLOUT TO COORIG. PC B $25.91 7.95% $23.85 See Labor Rate NA

PANDUIT   FRIDT6X4OR          SPILLOUT TO COORIG. PC B $25.91 7.95% $23.85 See Labor Rate NA

PANDUIT   FRIDT6X4YL          SPILLOUT TO COORIG. PC B $25.91 7.95% $23.85 See Labor Rate NA

PANDUIT   FRIV4512X4BL        45 INSIDE VERT. BASE AND PC B $166.01 7.96% $152.80 See Labor Rate NA

PANDUIT   FRIV4512X4OR        45 INSIDE VERT. BASE AND PC B $166.01 7.96% $152.80 See Labor Rate NA

PANDUIT   FRIV4512X4YL        45 INSIDE VERT. BASE AND PC B $166.01 7.96% $152.80 See Labor Rate NA

PANDUIT   FRIV4524X4BL        FITTING AND COVER, INSIDE PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FRIV4524X4OR        FITTING AND COVER, INSIDE PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FRIV4524X4YL        FITTING AND COVER, INSIDE PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FRIV454X4BL         4" INSIDE VERT. 45 DEGREE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRIV454X4OR         4" INSIDE VERT. 45 DEGREE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRIV454X4YL         4" INSIDE VERT. 45 DEGREE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FRIV456X4BL         INSIDE VERTICAL 45 DEGREE PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRIV456X4OR         
INSIDE VERTICAL 45 DEGREE ANGLE 

JOINS
PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRIV456X4YL         
INSIDE VERTICAL 45 DEGREE ANGLE 

JOINS
PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FRIVRA4X4BL         90 DEGREE INSIDE VERTICAL PC B $75.48 7.96% $69.47 See Labor Rate NA

PANDUIT   FRIVRA4X4OR         90 DEGREE INSIDE VERTICAL PC B $75.48 7.96% $69.47 See Labor Rate NA

PANDUIT   FRIVRA4X4YL         90 DEGREE INSIDE VERTICAL PC B $75.48 7.96% $69.47 See Labor Rate NA

PANDUIT   FRIVRA6X4BL         90 DEGREE INSIDE VERTICAL PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FRIVRA6X4OR         90 DEGREE INSIDE VERTICAL PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FRIVRA6X4YL         90 DEGREE INSIDE VERTICAL PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FRLPR42BL           4X4 VERT. TEE TO 2X2 FO PC B $37.83 7.96% $34.82 See Labor Rate NA

PANDUIT   FRLPR64BL           LOW PROFILE REDUCER 6X4 PC B $77.33 7.96% $71.18 See Labor Rate NA

PANDUIT   FRME1               PANNET OPTICOM 1 RU BLACK ENCL PC B $235.98 16.32% $197.46 See Labor Rate NA

PANDUIT   FRME144SBL          PANNET FIBER RACK MT SPLICE UNIT PC B $467.71 16.32% $391.37 See Labor Rate NA

PANDUIT   FRME1U              (H)PANNET RACK MT  FIBER PC B $235.80 16.32% $197.31 See Labor Rate NA

PANDUIT   FRME2               PANNET OPTICOM 2 RU BLACK ENCL PC B $293.54 16.32% $245.63 See Labor Rate NA

PANDUIT   FRME2U              PANNET RACK MT FIBER ENCL PC B $293.40 16.32% $245.51 See Labor Rate NA

PANDUIT   FRME3               PANNET OPTICOM 3 RU BLACK ENCL PC B $324.09 16.32% $271.19 See Labor Rate NA

PANDUIT   FRME4               PANNET OPTICOM 4 RU BLACK ENCL PC B $369.45 16.32% $309.15 See Labor Rate NA

PANDUIT   FRME48AIBL          PANNET FIBER RACK MOUNT 48 PC B $345.65 16.32% $289.23 See Labor Rate NA

PANDUIT   FRME72SBL           PANNET FIBER SPLICE DRAWER PC B $374.53 16.32% $313.40 See Labor Rate NA

PANDUIT   FRNWT12             12X4 TO NEWTON 12X4 PC B $69.93 7.96% $64.36 See Labor Rate NA

PANDUIT   FRNWT128            12X4 TO NEWTON 8X4 PC B $69.93 7.96% $64.36 See Labor Rate NA

Page 1247 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   FROV4512X4BL        45 OUTSIDE VERT. BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FROV4512X4OR        45 OUTSIDE VERT. BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FROV4512X4YL        45 OUTSIDE VERT. BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FROV4524X4BL        FITTING, OUTSIDE VERTICAL PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FROV4524X4OR        FITTING, OUTSIDE VERTICAL PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FROV4524X4YL        FITTING, OUTSIDE VERTICAL PC B $320.61 7.96% $295.09 See Labor Rate NA

PANDUIT   FROV454X4BL         OUTSIDE VERTICAL 45 BASE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FROV454X4OR         OUTSIDE VERTICAL 45 BASE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FROV454X4YL         OUTSIDE VERTICAL 45 BASE PC B $65.49 7.96% $60.28 See Labor Rate NA

PANDUIT   FROV456X4BL         OUTSIDE VERT 45 DEGREE PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FROV456X4OR         
OUTSIDE VERT 45 DEGREE ANGLE 

JOINS DUCT
PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FROV456X4YL         
OUTSIDE VERT 45 DEGREE ANGLE 

JOINS DUCT
PC B $76.59 7.96% $70.49 See Labor Rate NA

PANDUIT   FROV45SC12BL        45 OUTSIDE VERT. COVER PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FROV45SC12OR        45 OUTSIDE VERT. COVER PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FROV45SC12YL        45 OUTSIDE VERT. COVER PC B $88.06 7.96% $81.05 See Labor Rate NA

PANDUIT   FROV45SC4BL         OUTSIDE VERTICAL 45 COVER PC B $48.96 7.96% $45.06 See Labor Rate NA

PANDUIT   FROV45SC4OR         OUTSIDE VERTICAL 45 COVER PC B $48.96 7.96% $45.06 See Labor Rate NA

PANDUIT   FROV45SC4YL         OUTSIDE VERTICAL 45 COVER PC B $48.96 7.96% $45.06 See Labor Rate NA

PANDUIT   FROV45SC6BL         SPLIT COVER 6X4 OUTSIDE V PC B $54.52 7.96% $50.18 See Labor Rate NA

PANDUIT   FROV45SC6OR         
SPLIT COVER FOR 6X4 OUTSIDE 

VERTICAL 45
PC B $54.52 7.96% $50.18 See Labor Rate NA

PANDUIT   FROV45SC6YL         
SPLIT COVER 6X4 OUTSIDE VERTICAL 

45
PC B $54.52 7.96% $50.18 See Labor Rate NA

PANDUIT   FROVRA12X4BL        90 OUTSIDE VERT. BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FROVRA12X4OR        90 OUTSIDE VERT. BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FROVRA12X4YL        90 OUTSIDE VERT. BASE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FROVRA4X4BL         RT. ANGLE OUTSIDE VERT. PC B $82.14 7.96% $75.60 See Labor Rate NA

PANDUIT   FROVRA4X4OR         RT. ANGLE OUTSIDE VERT. PC B $82.14 7.96% $75.60 See Labor Rate NA

PANDUIT   FROVRA4X4YL         RT. ANGLE OUTSIDE VERT. PC B $82.14 7.96% $75.60 See Labor Rate NA

PANDUIT   FROVRA6X4BL         OUTSIDE VERT RIGHT ANGLE PC B $93.48 7.96% $86.04 See Labor Rate NA

PANDUIT   FROVRA6X4OR         
OUTSIDE VERT RIGHT ANGLE JOINS 

DUCT AT
PC B $93.48 7.96% $86.04 See Labor Rate NA

PANDUIT   FROVRA6X4YL         
OUTSIDE VERT RIGHT ANGLE JOINS 

DUCT AT
PC B $93.48 7.96% $86.04 See Labor Rate NA

PANDUIT   FROVRASC12BL        OPTIONAL SPLIT COVER FOR PC B $105.42 7.96% $97.03 See Labor Rate NA

PANDUIT   FROVRASC12OR        OPTIONAL SPLIT COVER FOR PC B $105.42 7.96% $97.03 See Labor Rate NA

PANDUIT   FROVRASC12YL        OPTIONAL SPLIT COVER FOR PC B $105.42 7.96% $97.03 See Labor Rate NA

PANDUIT   FROVRASC4BL         RT. ANGLE OUTSIDE VERT. PC B $53.72 7.96% $49.45 See Labor Rate NA

PANDUIT   FROVRASC4OR         RT. ANGLE OUTSIDE VERT. PC B $53.72 7.96% $49.45 See Labor Rate NA

PANDUIT   FROVRASC4YL         RT. ANGLE OUTSIDE VERT. PC B $53.72 7.96% $49.45 See Labor Rate NA

PANDUIT   FROVRASC6BL         SPLIT COVER FOR 6X4 OUTSI PC B $41.16 7.96% $37.88 See Labor Rate NA

PANDUIT   FROVRASC6OR         SPLIT COVER FOR 6X4 OUTSIDE PC B $41.16 7.96% $37.88 See Labor Rate NA

PANDUIT   FROVRASC6YL         SPLIT COVER FOR 6X4 OUTSIDE PC B $41.16 7.96% $37.88 See Labor Rate NA

PANDUIT   FRQMC-X             FR QUIK MOUNT CLIPS PC B $3.60 8.01% $3.31 See Labor Rate NA

PANDUIT   FRRA12X4BL          HORIZONTAL RIGHT ANGLE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FRRA12X4OR          HORIZONTAL RIGHT ANGLE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FRRA12X4YL          HORIZONTAL RIGHT ANGLE PC B $137.12 7.96% $126.21 See Labor Rate NA

PANDUIT   FRRA4X4BL           HORIZONTAL RIGHT ANGLE PC B $82.14 7.96% $75.60 See Labor Rate NA

PANDUIT   FRRA4X4OR           HORIZONTAL RIGHT ANGLE PC B $82.14 7.96% $75.60 See Labor Rate NA

PANDUIT   FRRA4X4YL           HORIZONTAL RIGHT ANGLE PC B $82.14 7.96% $75.60 See Labor Rate NA

PANDUIT   FRRA6X4BL           RIGHT ANGLE 6X4 PC B $93.24 7.96% $85.82 See Labor Rate NA

PANDUIT   FRRA6X4OR           FIBER RIGHT ANGLE FITTING PC B $93.24 7.96% $85.82 See Labor Rate NA

PANDUIT   FRRA6X4YL           FIBER RIGHT ANGLE FITTING PC B $93.24 7.96% $85.82 See Labor Rate NA

PANDUIT   FRRASC12BL          SPLIT COVER FOR FRRA12X4 PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRRASC12OR          SPLIT COVER FOR FRRA12X4 PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRRASC12YL          SPLIT COVER FOR FRRA12X4 PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRRASC4BL           4" HORIZONTAL RIGHT ANGLE PC B $54.52 7.96% $50.18 See Labor Rate NA

PANDUIT   FRRASC4OR           4" HORIZONTAL RIGHT ANGLE PC B $54.52 7.96% $50.18 See Labor Rate NA

PANDUIT   FRRASC4YL           4" HORIZONTAL RIGHT ANGLE PC B $54.52 7.96% $50.18 See Labor Rate NA

PANDUIT   FRRASC6BL           SPLIT COVER FOR 6X4 RIGHT PC B $65.55 7.96% $60.33 See Labor Rate NA
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PANDUIT   FRRASC6OR           
SPLIT COVER FOR 6X4 RIGHT ANGLE 

FITTING
PC B $65.55 7.96% $60.33 See Labor Rate NA

PANDUIT   FRRASC6YL           
SPLIT COVER FOR 6X4 RIGHT ANGLE 

FITTING
PC B $65.55 7.96% $60.33 See Labor Rate NA

PANDUIT   FRRF126BL           REDUCER FROM 12" TO 6" PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126LBL          12" TO 6" TRANSITION PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126LOR          12" TO 6" TRANSITION PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126LSCBL        12" TO 6" TRANSITION PC B $88.92 7.96% $81.84 See Labor Rate NA

PANDUIT   FRRF126LSCOR        12" TO 6" TRANSITION PC B $88.92 7.96% $81.84 See Labor Rate NA

PANDUIT   FRRF126LSCYL        12" TO 6" TRANSITION PC B $88.92 7.96% $81.84 See Labor Rate NA

PANDUIT   FRRF126LYL          12" TO 6" TRANSITION PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126OR           REDUCER FROM 12" TO 6" PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126RBL          12" TO 6" TRANSITION PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126ROR          12" TO 6" TRANSITION PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126RSCBL        12" TO 6" TRANSITION PC B $88.92 7.96% $81.84 See Labor Rate NA

PANDUIT   FRRF126RSCOR        12" TO 6" TRANSITION PC B $88.92 7.96% $81.84 See Labor Rate NA

PANDUIT   FRRF126RSCYL        12" TO 6" TRANSITION PC B $88.92 7.96% $81.84 See Labor Rate NA

PANDUIT   FRRF126RYL          12" TO 6" TRANSITION PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF126SCBL         12" TO 6" REDUCER COVER PC B $91.58 7.96% $84.29 See Labor Rate NA

PANDUIT   FRRF126SCOR         12" TO 6" REDUCER COVER PC B $91.58 7.96% $84.29 See Labor Rate NA

PANDUIT   FRRF126SCYL         12" TO 6" REDUCER COVER PC B $91.58 7.96% $84.29 See Labor Rate NA

PANDUIT   FRRF126YL           REDUCER FROM 12" TO 6" PC B $112.02 7.96% $103.10 See Labor Rate NA

PANDUIT   FRRF2412BL          FITTING,  REDUCER FROM 24 PC B $261.66 7.96% $240.84 See Labor Rate NA

PANDUIT   FRRF2412OR          FITTING,  REDUCER FROM 24 PC B $261.66 7.96% $240.84 See Labor Rate NA

PANDUIT   FRRF2412YL          FITTING,  REDUCER FROM 24 PC B $261.66 7.96% $240.84 See Labor Rate NA

PANDUIT   FRRF4FD2BL          4X4 REDUCER TO 2X2 FIBER PC B $39.59 7.96% $36.44 See Labor Rate NA

PANDUIT   FRRF4FD2OR          4X4 REDUCER TO 2X2 FIBER PC B $39.59 7.96% $36.44 See Labor Rate NA

PANDUIT   FRRF4FD2YL          4X4 REDUCER TO 2X2 FIBER PC B $39.59 7.96% $36.44 See Labor Rate NA

PANDUIT   FRRF4FD4BL          4" FIBER RUNNER TO 4" PC B $32.19 7.96% $29.63 See Labor Rate NA

PANDUIT   FRRF4FD4OR          4" FIBER RUNNER TO 4" PC B $32.19 7.96% $29.63 See Labor Rate NA

PANDUIT   FRRF4FD4YL          4" FIBER RUNNER TO 4" PC B $32.19 7.96% $29.63 See Labor Rate NA

PANDUIT   FRRF64BL            6X4FR TO 4X4 FIBER DUCT PC B $39.04 7.96% $35.93 See Labor Rate NA

PANDUIT   FRRF64OR            6X4 FR TO 4X4 FIBER DUCT PC B $39.04 7.96% $35.93 See Labor Rate NA

PANDUIT   FRRF64YL            6X4 FR TO 4X4 FIBER DUCT PC B $39.04 7.96% $35.93 See Labor Rate NA

PANDUIT   FRRF6FR4BL          6X4 TO 4X4 REDUCER FITTIN PC B $57.11 7.96% $52.57 See Labor Rate NA

PANDUIT   FRRF6FR4OR          6X4 TO 4X4 REDUCER FITTIN PC B $57.11 7.96% $52.57 See Labor Rate NA

PANDUIT   FRRF6FR4SCBL        6X4 TO 4X4 SPLIT COVER PC B $59.97 7.96% $55.20 See Labor Rate NA

PANDUIT   FRRF6FR4SCOR        6X4 TO 4X4 SPLIT COVER PC B $59.97 7.96% $55.20 See Labor Rate NA

PANDUIT   FRRF6FR4SCYL        6X4 TO 4X4 SPLIT COVER PC B $59.97 7.96% $55.20 See Labor Rate NA

PANDUIT   FRRF6FR4YL          6X4 TO 4X4 REDUCER FITTIN PC B $57.11 7.96% $52.57 See Labor Rate NA

PANDUIT   FRRMBNF58           FIBER RUNNER RACK MOUNT PC B $58.74 7.96% $54.07 See Labor Rate NA

PANDUIT   FRSHC4BL6           4X4 SPLIT HINGED COVER FT B $11.26 7.95% $10.37 See Labor Rate NA

PANDUIT   FRSHC4OR2           4X4 ROBUST SPLIT HINGED MR B $36.94 7.96% $34.00 See Labor Rate NA

PANDUIT   FRSHC4OR6           4X4 ROBUST SPLIT HINGED FT B $11.26 7.95% $10.37 See Labor Rate NA

PANDUIT   FRSHC4YL2           4X4 ROBUST SPLIT HINGED MR B $36.94 7.96% $34.00 See Labor Rate NA

PANDUIT   FRSHC4YL6           4X4 ROBUST SPLIT HINGED FT B $11.26 7.95% $10.37 See Labor Rate NA

PANDUIT   FRSHC6BL6           CHANNEL SPLIT HINGED FT B $12.20 7.98% $11.23 See Labor Rate NA

PANDUIT   FRSHC6OR6           CHANNEL SPLIT HINGED FT B $12.20 7.98% $11.23 See Labor Rate NA

PANDUIT   FRSHC6YL6           CHANNEL SPLIT HINGED FT B $12.20 7.98% $11.23 See Labor Rate NA

PANDUIT   FRSLNKT12           FIBER RUNNER 1/2" SPLIT PC B $16.31 7.96% $15.01 See Labor Rate NA

PANDUIT   FRSLNKT58           FIBER RUNNER 5/8" LOCKING PC B $16.31 7.96% $15.01 See Labor Rate NA

PANDUIT   FRSP12CBL           SPILL OVER JUNCTION COVER PC B $59.67 7.96% $54.92 See Labor Rate NA

PANDUIT   FRSP12COR           SPILL OVER JUNCTION COVER PC B $59.67 7.96% $54.92 See Labor Rate NA

PANDUIT   FRSP12CYL           SPILL OVER JUNCTION COVER PC B $59.67 7.96% $54.92 See Labor Rate NA

PANDUIT   FRSP412CBL          4X4 SPILL-OVER JUNCTION PC B $41.03 7.96% $37.76 See Labor Rate NA

PANDUIT   FRSP412COR          4X4 SPILL-OVER JUNCTION PC B $41.03 7.96% $37.76 See Labor Rate NA

PANDUIT   FRSP412CYL          4X4 SPILL-OVER JUNCTION PC B $41.03 7.96% $37.76 See Labor Rate NA

PANDUIT   FRSP44CBL           4X4 SPILL-OVER JUNCTION PC B $27.54 7.95% $25.35 See Labor Rate NA

PANDUIT   FRSP44COR           4X4 SPILL-OVER JUNCTION PC B $27.54 7.95% $25.35 See Labor Rate NA

PANDUIT   FRSP44CYL           4X4 SPILL-OVER JUNCTION PC B $27.54 7.95% $25.35 See Labor Rate NA

PANDUIT   FRSP46CBL           4X4 SPILL-OVER JUNCTION PC B $27.54 7.95% $25.35 See Labor Rate NA

PANDUIT   FRSP46COR           4X4 SPILL-OVER JUNCTION PC B $27.54 7.95% $25.35 See Labor Rate NA
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PANDUIT   FRSP46CYL           4X4 SPILL-OVER JUNCTION PC B $27.54 7.95% $25.35 See Labor Rate NA

PANDUIT   FRSP4BL             4X4 SNAP ON SPILL OVER PC B $157.13 7.96% $144.62 See Labor Rate NA

PANDUIT   FRSP4CBL            4X4 SPILL-OVER JUNCTION PC B $44.06 7.96% $40.55 See Labor Rate NA

PANDUIT   FRSP4COR            4X4 SPILL-OVER JUNCTION PC B $44.06 7.96% $40.55 See Labor Rate NA

PANDUIT   FRSP4CYL            4X4 SPILL-OVER JUNCTION PC B $44.06 7.96% $40.55 See Labor Rate NA

PANDUIT   FRSP4OR             4X4 SNAP ON SPILL OVER PC B $157.13 7.96% $144.62 See Labor Rate NA

PANDUIT   FRSP4YL             4X4 SNAP ON SPILL OVER PC B $157.13 7.96% $144.62 See Labor Rate NA

PANDUIT   FRSP6CBL            SPILL OVER COVER FOR PC B $44.06 7.96% $40.55 See Labor Rate NA

PANDUIT   FRSP6COR            SPILL OVER COVER FOR PC B $44.06 7.96% $40.55 See Labor Rate NA

PANDUIT   FRSP6CYL            SPILL OVER COVER FOR PC B $44.06 7.96% $40.55 See Labor Rate NA

PANDUIT   FRSPBL              SPILL OVER JUNCTION PC B $98.79 7.96% $90.93 See Labor Rate NA

PANDUIT   FRSPOR              SPILL OVER JUNCTION PC B $98.79 7.96% $90.93 See Labor Rate NA

PANDUIT   FRSPYL              SPILL OVER JUNCTION PC B $98.79 7.96% $90.93 See Labor Rate NA

PANDUIT   FRSSM2              PANNET FIBER SLACK MGMT SPOOL PC B $48.17 16.32% $40.31 See Labor Rate NA

PANDUIT   FRSTRCLIP           STRUT CLIP KIT FOR PC B $23.37 7.96% $21.51 See Labor Rate NA

PANDUIT   FRT12X4BL           12X4 TEE FITTING PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4OR           HORIZONTAL TEE BASE PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4W4BL         FITTING, HORZ TEE, 12" X PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4W4OR         FITTING, HORZ TEE, 12" X PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4W4YL         FITTING, HORZ TEE, 12" X PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4W6BL         HORIZONTAL TEE FITTING PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4W6OR         HORIZONTAL TEE W/6" EXIT PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4W6YL         HORIZONTAL TEE W/6" EXIT PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT12X4YL           HORIZONTAL TEE BASE PC B $149.79 7.96% $137.87 See Labor Rate NA

PANDUIT   FRT24X4W12BL        FITTING, HORIZONTAL TEE, PC B $349.37 7.96% $321.56 See Labor Rate NA

PANDUIT   FRT24X4W12OR        FITTING, HORIZONTAL TEE, PC B $349.37 7.96% $321.56 See Labor Rate NA

PANDUIT   FRT24X4W12YL        FITTING, HORIZONTAL TEE, PC B $349.37 7.96% $321.56 See Labor Rate NA

PANDUIT   FRT4X4BL            4X4 HORIZONTAL TEE FITTIN PC B $87.75 7.96% $80.77 See Labor Rate NA

PANDUIT   FRT4X4OR            HORIZONTAL TEE BASE PC B $87.75 7.96% $80.77 See Labor Rate NA

PANDUIT   FRT4X4YL            HORIZONTAL TEE BASE PC B $87.75 7.96% $80.77 See Labor Rate NA

PANDUIT   FRT6X4BL            FR 6X4 TEE FITTING PC B $98.79 7.96% $90.93 See Labor Rate NA

PANDUIT   FRT6X4OR            
HORIZONTAL TEE FITTING JOINS 

HORIZ DUCT
PC B $98.79 7.96% $90.93 See Labor Rate NA

PANDUIT   FRT6X4YL            
HORIZONTAL TEE FITTING JOINS 

HOROZ DUCT
PC B $98.79 7.96% $90.93 See Labor Rate NA

PANDUIT   FRTBKT-X            1/4" T-BOLT KIT PC B $3.64 7.95% $3.35 See Labor Rate NA

PANDUIT   FRTEL4              TELECT ADAPTERS PC B $69.93 7.96% $64.36 See Labor Rate NA

PANDUIT   FRTEL6              TELECT ADAPTERS PC B $69.93 7.96% $64.36 See Labor Rate NA

PANDUIT   FRTR12X4BL          3 SIDED BRC 12" TRUMPET PC B $57.23 7.96% $52.68 See Labor Rate NA

PANDUIT   FRTR12X4OR          3 SIDED BRC 12" TRUMPET PC B $57.23 7.96% $52.68 See Labor Rate NA

PANDUIT   FRTR12X4YL          3 SIDED BRC 12" TRUMPET PC B $57.23 7.96% $52.68 See Labor Rate NA

PANDUIT   FRTR24X4BL          FITTING, 3-SIDED BRC TRUM PC B $173.96 7.96% $160.11 See Labor Rate NA

PANDUIT   FRTR24X4OR          FITTING, 3-SIDED BRC TRUM PC B $173.96 7.96% $160.11 See Labor Rate NA

PANDUIT   FRTR24X4YL          FITTING, 3-SIDED BRC TRUM PC B $173.96 7.96% $160.11 See Labor Rate NA

PANDUIT   FRTR4X4BL           4X4 FIBER RUNNER TRUMPET PC B $54.39 7.96% $50.06 See Labor Rate NA

PANDUIT   FRTR4X4OR           4X4 FIBER RUNNER TRUMPET PC B $54.39 7.96% $50.06 See Labor Rate NA

PANDUIT   FRTR4X4YL           4X4 FIBER RUNNER TRUMPET PC B $54.39 7.96% $50.06 See Labor Rate NA

PANDUIT   FRTR6X4BL           SPILLOUT TRUMPET PC B $43.32 7.96% $39.87 See Labor Rate NA

PANDUIT   FRTR6X4OR           SPILLOUT-BRC TRUMPET PC B $43.32 7.96% $39.87 See Labor Rate NA

PANDUIT   FRTR6X4YL           SPILLOUT-BRC TRUMPET PC B $43.32 7.96% $39.87 See Labor Rate NA

PANDUIT   FRTSC12BL           HORIZONTAL TEE COVER PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12OR           HORIZONTAL TEE COVER PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12W4BL         SPLIT COVER, HORIZONTAL T PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12W4OR         SPLIT COVER, HORIZONTAL T PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12W4YL         SPLIT COVER, HORIZONTAL T PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12W6BL         SPLIT COVER FOR HORIZONTA PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12W6OR         SPLIT COVER FOR HORIZONTA PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12W6YL         SPLIT COVER FOR HORIZONTA PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC12YL           HORIZONTAL TEE COVER PC B $106.47 7.96% $98.00 See Labor Rate NA

PANDUIT   FRTSC4BL            4X4 HORIZONTAL TEE SPLIT PC B $70.11 7.96% $64.53 See Labor Rate NA

PANDUIT   FRTSC4OR            HORIZONTAL TEE COVER PC B $70.11 7.96% $64.53 See Labor Rate NA

PANDUIT   FRTSC4YL            HORIZONTAL TEE COVER PC B $70.11 7.96% $64.53 See Labor Rate NA
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PANDUIT   FRTSC6BL            SPLIT COVER FOR 6X4 TEE PC B $76.35 7.96% $70.27 See Labor Rate NA

PANDUIT   FRTSC6OR            SPLIT COVER FOR 6X4 TEE PC B $76.35 7.96% $70.27 See Labor Rate NA

PANDUIT   FRTSC6YL            SPLIT COVER FOR 6X4 TEE PC B $76.35 7.96% $70.27 See Labor Rate NA

PANDUIT   FRTYT68             FR 6X4 ADAPTER TO TYTON PC B $68.54 7.96% $63.08 See Labor Rate NA

PANDUIT   FRUIB-X             UNIVERSAL INNERDUCT PC B $5.18 7.96% $4.77 See Labor Rate NA

PANDUIT   FRUPS4X4BL          FR 4X4 UP-SPOUT FITTING PC B $99.87 7.96% $91.92 See Labor Rate NA

PANDUIT   FRUPS4X4OR          FR 4X4 UP-SPOUT FITTING PC B $99.87 7.96% $91.92 See Labor Rate NA

PANDUIT   FRUPS4X4YL          FR 4X4 UP-SPOUT FITTING PC B $99.87 7.96% $91.92 See Labor Rate NA

PANDUIT   FRUPS6X4BL          6X4 UP-SPOUT FITTING PC B $99.87 7.96% $91.92 See Labor Rate NA

PANDUIT   FRUPS6X4OR          FR 6X4 UP-SPOUT FITTING PC B $99.87 7.96% $91.92 See Labor Rate NA

PANDUIT   FRUPS6X4YL          FR 6X4 UP-SPOUT FITTING PC B $99.87 7.96% $91.92 See Labor Rate NA

PANDUIT   FRVT12X4BL          12" X 4" VERTICAL TEE PC B $148.27 7.96% $136.47 See Labor Rate NA

PANDUIT   FRVT12X4OR          12" X 4" VERTICAL TEE PC B $148.27 7.96% $136.47 See Labor Rate NA

PANDUIT   FRVT12X4YL          12" X 4" VERTICAL TEE PC B $148.27 7.96% $136.47 See Labor Rate NA

PANDUIT   FRVT4X4BL           4X4 VERTICAL TEE FITTING PC B $107.45 7.96% $98.90 See Labor Rate NA

PANDUIT   FRVT4X4OR           QUIK LOCK VERTICAL TEE PC B $107.45 7.96% $98.90 See Labor Rate NA

PANDUIT   FRVT4X4YL           QUIK LOCK VERTICAL TEE PC B $107.45 7.96% $98.90 See Labor Rate NA

PANDUIT   FRVT6X4BL           FR 6X4 VERT. TEE PC B $119.91 7.96% $110.37 See Labor Rate NA

PANDUIT   FRVT6X4OR           
VERTICAL TEE FITTING-JOINS 

HORIZONTAL &
PC B $119.91 7.96% $110.37 See Labor Rate NA

PANDUIT   FRVT6X4YL           
VERTICAL TEE FITTING-JOINS 

HORIZONTAL &
PC B $119.91 7.96% $110.37 See Labor Rate NA

PANDUIT   FRWBS68             FR6 ADAPTER TO 8X4 W&B/ PC B $54.42 7.96% $50.09 See Labor Rate NA

PANDUIT   FRY126BL            Y-REDUCER FROM 12" TO TWO PC B $137.20 7.96% $126.28 See Labor Rate NA

PANDUIT   FRY126OR            Y-REDUCER FROM 12" TO TWO PC B $137.20 7.96% $126.28 See Labor Rate NA

PANDUIT   FRY126SCBL          Y-REDUCER COVERS PC B $105.42 7.96% $97.03 See Labor Rate NA

PANDUIT   FRY126SCOR          Y-REDUCER COVERS PC B $105.42 7.96% $97.03 See Labor Rate NA

PANDUIT   FRY126SCYL          Y-REDUCER COVERS PC B $105.42 7.96% $97.03 See Labor Rate NA

PANDUIT   FRY126YL            Y-REDUCER FROM 12" TO TWO PC B $137.20 7.96% $126.28 See Labor Rate NA

PANDUIT   FS.5X.5LG6          FS DUCT, SOLID WALL                     FT B $3.20 16.71% $2.67 See Labor Rate NA

PANDUIT   FS.5X.5LG6NM        
FS DUCT, SOLID WALL (ORDER AS NM 

ONLY)  
FT B $2.97 16.79% $2.47 See Labor Rate NA

PANDUIT   FS.5X.5WH6NM        
F DUCT, SOLID WALL/NO MOUNTING 

HOLES    
FT B $2.97 16.79% $2.47 See Labor Rate NA

PANDUIT   FS.5X1LG6           F DUCT, SOLID WALL                      FT B $3.80 16.71% $3.17 See Labor Rate NA

PANDUIT   FS.5X1LG6NM         
F DUCT, SOLID WALL (ORDER AS NM 

ONLY)   
FT B $3.51 16.72% $2.92 See Labor Rate NA

PANDUIT   FS.75X.75LG6NM      
F DUCT, SOLID WALL (ORDER AS NM 

ONLY)   
FT B $3.51 16.72% $2.92 See Labor Rate NA

PANDUIT   FS.75X.75WH6-A      F DUCT, SOLID WALL/WITH ADHESIVE        FT B $4.40 16.71% $3.66 See Labor Rate NA

PANDUIT   FS.75X1.5LG6        F DUCT, SOLID WALL                      FT B $5.37 16.75% $4.47 See Labor Rate NA

PANDUIT   FS1.5X1.5LG6        EUROPEAN STYLE DUCT                     FT B $5.49 15.43% $4.64 See Labor Rate NA

PANDUIT   FS1.5X1.5LG6-A      EUROPEAN STYLE DUCT                     FT B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   FS1.5X1.5LG6NM      EUROPEAN STYLE DUCT                     FT B $5.09 15.47% $4.30 See Labor Rate NA

PANDUIT   FS1.5X1.5WH6        EUROPEAN STYLE DUCT                     FT B $5.49 15.43% $4.64 See Labor Rate NA

PANDUIT   FS1.5X1.5WH6-A      EUROPEAN STYLE DUCT                     FT B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   FS1.5X1.5WH6NM      EUROPEAN STYLE DUCT                     FT B $5.09 15.47% $4.30 See Labor Rate NA

PANDUIT   FS1.5X1EI6WR        WIRING DUCT                             FT B $4.63 15.45% $3.91 See Labor Rate NA

PANDUIT   FS1.5X1LG6          EUROPEAN STYLE DUCT                     FT B $4.77 16.76% $3.97 See Labor Rate NA

PANDUIT   FS1.5X1LG6NM        EUROPEAN STYLE DUCT                     FT B $4.40 16.71% $3.66 See Labor Rate NA

PANDUIT   FS1.5X1WH6NM        EUROPEAN STYLE DUCT                     FT B $4.40 16.71% $3.66 See Labor Rate NA

PANDUIT   FS1.5X2LG6          EUROPEAN STYLE DUCT                     FT B $5.91 15.42% $5.00 See Labor Rate NA

PANDUIT   FS1.5X2LG6NM        EUROPEAN STYLE DUCT                     FT B $5.74 15.46% $4.85 See Labor Rate NA

PANDUIT   FS1.5X3LG6          EUROPEAN STYLE DUCT                     FT B $7.46 15.43% $6.31 See Labor Rate NA

PANDUIT   FS1.5X3LG6NM        EUROPEAN STYLE DUCT                     FT B $7.25 15.44% $6.13 See Labor Rate NA

PANDUIT   FS156-C             STRIP,FANNING                           PC B $84.11 9.79% $75.88 See Labor Rate NA

PANDUIT   FS1X1.5LG6          EUROPEAN STYLE DUCT                     FT B $4.96 15.42% $4.20 See Labor Rate NA

PANDUIT   FS1X1.5LG6-A        EUROPEAN STYLE DUCT                     FT B $5.56 15.43% $4.70 See Labor Rate NA

PANDUIT   FS1X1.5LG6NM        EUROPEAN STYLE DUCT                     FT B $4.59 15.41% $3.88 See Labor Rate NA

PANDUIT   FS1X1BL6            EUROPEAN STYLE DUCT                     FT B $4.01 15.42% $3.39 See Labor Rate NA

PANDUIT   FS1X1LG6            EUROPEAN STYLE DUCT                     FT B $4.01 15.42% $3.39 See Labor Rate NA

PANDUIT   FS1X1LG6NM          EUROPEAN STYLE DUCT                     FT B $3.70 15.49% $3.13 See Labor Rate NA
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PANDUIT   FS1X1WH6            EUROPEAN STYLE DUCT                     FT B $4.01 15.42% $3.39 See Labor Rate NA

PANDUIT   FS1X1WH6-A          EUROPEAN STYLE DUCT                     FT B $4.68 15.43% $3.96 See Labor Rate NA

PANDUIT   FS1X1WH6NM          EUROPEAN STYLE DUCT                     FT B $3.70 15.49% $3.13 See Labor Rate NA

PANDUIT   FS1X1WH6NM-A        EUROPEAN STYLE DUCT                     FT B $4.68 15.43% $3.96 See Labor Rate NA

PANDUIT   FS1X2LG6NM          EUROPEAN STYLE DUCT                     FT B $4.66 15.41% $3.94 See Labor Rate NA

PANDUIT   FS1X3LG6NM          EUROPEAN STYLE DUCT                     FT B $6.20 15.47% $5.24 See Labor Rate NA

PANDUIT   FS1X4LG6NM          EUROPEAN STYLE DUCT                     FT B $7.26 16.74% $6.04 See Labor Rate NA

PANDUIT   FS2X1.5LG6          EUROPEAN STYLE DUCT                     FT B $5.55 16.74% $4.62 See Labor Rate NA

PANDUIT   FS2X1.5LG6NM        EUROPEAN STYLE DUCT                     FT B $5.13 16.73% $4.27 See Labor Rate NA

PANDUIT   FS2X1.5WH6NM        EUROPEAN STYLE DUCT                     FT B $5.13 16.73% $4.27 See Labor Rate NA

PANDUIT   FS2X1LG6NM          EUROPEAN STYLE DUCT                     FT B $4.80 16.71% $4.00 See Labor Rate NA

PANDUIT   FS2X1WH6NM          EUROPEAN STYLE DUCT                     FT B $4.80 16.71% $4.00 See Labor Rate NA

PANDUIT   FS2X2BL6NM          FS SOLID WALL DUCT                      FT B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   FS2X2DG6NM          
FS SOLID WALL DUCT (ORDER AS NM 

ONLY)   
FT B $5.00 15.46% $4.23 See Labor Rate NA

PANDUIT   FS2X2LG6NM          EUROPEAN STYLE DUCT                     FT B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   FS2X2WH6NM          EUROPEAN STYLE DUCT                     FT B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   FS2X3LG6NM          EUROPEAN STYLE DUCT                     FT B $6.76 15.45% $5.72 See Labor Rate NA

PANDUIT   FS2X3WH6NM          EUROPEAN STYLE DUCT                     FT B $6.76 15.45% $5.72 See Labor Rate NA

PANDUIT   FS2X4LG6            EUROPEAN STYLE DUCT                     FT B $8.54 15.46% $7.22 See Labor Rate NA

PANDUIT   FS2X4LG6NM          EUROPEAN STYLE DUCT                     FT B $7.83 15.43% $6.62 See Labor Rate NA

PANDUIT   FS3X1LG6NM          EUROPEAN STYLE DUCT                     FT B $5.37 16.75% $4.47 See Labor Rate NA

PANDUIT   FS3X1WH6NM          EUROPEAN STYLE DUCT                     FT B $5.37 16.75% $4.47 See Labor Rate NA

PANDUIT   FS3X2BL6NM          FS SOLID WALL DUCT                      FT B $6.37 15.44% $5.39 See Labor Rate NA

PANDUIT   FS3X2LG6NM          EUROPEAN STYLE DUCT                     FT B $6.37 15.44% $5.39 See Labor Rate NA

PANDUIT   FS3X2WH6NM          EUROPEAN STYLE DUCT                     FT B $6.37 15.44% $5.39 See Labor Rate NA

PANDUIT   FS3X3BL6NM          FS SOLID WALL DUCT                      FT B $7.76 15.43% $6.56 See Labor Rate NA

PANDUIT   FS3X3LG6NM          EUROPEAN STYLE DUCT                     FT B $7.76 15.43% $6.56 See Labor Rate NA

PANDUIT   FS3X3WH6NM          EUROPEAN STYLE DUCT                     FT B $7.76 15.43% $6.56 See Labor Rate NA

PANDUIT   FS3X4LG6NM          EUROPEAN STYLE DUCT                     FT B $9.43 15.43% $7.98 See Labor Rate NA

PANDUIT   FS3X5LG6NM          EUROPEAN STYLE DUCT                     FT B $12.74 16.75% $10.61 See Labor Rate NA

PANDUIT   FS3X5WH6NM          EUROPEAN STYLE DUCT                     FT B $12.74 16.75% $10.61 See Labor Rate NA

PANDUIT   FS4X1.5LG6          F STYLE DUCT                            FT B $7.85 21.39% $6.17 See Labor Rate NA

PANDUIT   FS4X2LG6NM          EUROPEAN STYLE DUCT                     FT B $7.50 16.76% $6.24 See Labor Rate NA

PANDUIT   FS4X2WH6NM          EUROPEAN STYLE DUCT                     FT B $7.50 16.76% $6.24 See Labor Rate NA

PANDUIT   FS4X3LG6NM          EUROPEAN STYLE DUCT                     FT B $8.92 16.76% $7.43 See Labor Rate NA

PANDUIT   FS4X3WH6NM          EUROPEAN STYLE DUCT                     FT B $8.92 16.76% $7.43 See Labor Rate NA

PANDUIT   FS4X4BL6NM          FS SOLID WALL DUCT                      FT B $10.44 15.46% $8.83 See Labor Rate NA

PANDUIT   FS4X4LG6NM          EUROPEAN STYLE DUCT                     FT B $10.44 15.46% $8.83 See Labor Rate NA

PANDUIT   FS4X4WH6NM          EUROPEAN STYLE DUCT                     FT B $10.44 15.46% $8.83 See Labor Rate NA

PANDUIT   FS4X5LG6            EUROPEAN STYLE DUCT                     FT B $15.91 15.44% $13.45 See Labor Rate NA

PANDUIT   FS4X5LG6NM          EUROPEAN STYLE DUCT                     FT B $14.71 15.43% $12.44 See Labor Rate NA

PANDUIT   FS6X4LG6            EUROPEAN STYLE DUCT                     FT B $20.35 15.45% $17.21 See Labor Rate NA

PANDUIT   FS6X4LG6-A          EUROPEAN STYLE DUCT                     FT B $20.86 15.45% $17.64 See Labor Rate NA

PANDUIT   FS6X4LG6NM          EUROPEAN STYLE DUCT                     FT B $16.83 15.45% $14.23 See Labor Rate NA

PANDUIT   FS6X4WH6NM          EUROPEAN STYLE DUCT                     FT B $16.83 15.45% $14.23 See Labor Rate NA

PANDUIT   FS75-8-DSL3         FERRULES, INSULATED, ON S               PC B $58.46 6.32% $54.77 See Labor Rate NA

PANDUIT   FS76-8-DSL10        FERRULES, INSULATED, ON S               PC B $58.46 6.32% $54.77 See Labor Rate NA

PANDUIT   FS76-8-DSL7         FERRULES, INSULATED, ON S               PC B $58.46 6.32% $54.77 See Labor Rate NA

PANDUIT   FS77-8-DSL4         FERRULES, INSULATED, ON S               PC B $58.46 6.32% $54.77 See Labor Rate NA

PANDUIT   FS78-8-DSL2         FERRULES, INSULATED, ON S               PC B $62.86 6.31% $58.89 See Labor Rate NA

PANDUIT   FS80-8-3K8          FERRULES ON REEL                        PC B $77.41 11.76% $68.31 See Labor Rate NA

PANDUIT   FS80-8-DSL8         FERRULES, INSULATED, ON S               PC B $68.75 6.31% $64.41 See Labor Rate NA

PANDUIT   FSC24               PANNET 24 POSTION SPLICE CHIP PC B $44.15 16.32% $36.95 See Labor Rate NA

PANDUIT   FSCBT2BU-X          1.6/2.0MM BLUE BOOTS PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   FSCBT3BU-X          3MM BLUE BOOTS IN PACKS PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   FSCC                SC OPTICAM CRADLE (2 PCS) PC B $16.81 16.32% $14.07 See Labor Rate NA

PANDUIT   FSCCLIP-L           SC DUPLEX CLIP, BULK PKG PC B $1.76 16.23% $1.47 See Labor Rate NA

PANDUIT   FSCDM               SC DUPLEX FIELD POLISH PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   FSCDMC5BL           SC OPTICAM 50/125UM MM PC B $37.76 16.32% $31.60 See Labor Rate NA

PANDUIT   FSCDMC6BL           SC OPTICAM 62.5/125UM MM PC B $37.76 16.32% $31.60 See Labor Rate NA

PANDUIT   FSCDMCXAQ           SC OPTICAM 10GIG 50/125UM PC B $43.67 16.32% $36.54 See Labor Rate NA
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PANDUIT   FSCDMM              SC DUPLEX OPTI-CRIMP PC B $51.52 16.33% $43.11 See Labor Rate NA

PANDUIT   FSCDMM50            SC DUPLEX OPTI-CRIMP PC B $51.52 16.33% $43.11 See Labor Rate NA

PANDUIT   FSCDVR              SCREW DRIVER - FIBER PC B $8.37 16.32% $7.00 See Labor Rate NA

PANDUIT   FSCM2.0BL           SC MM SIMPLEX CONNECTOR PC B $9.95 16.31% $8.33 See Labor Rate NA

PANDUIT   FSCM2.0RD           SC MM SIMPLEX CONNECTOR, PC B $9.56 16.33% $8.00 See Labor Rate NA

PANDUIT   FSCMBL              SC FIBER OPTIC CONNECTOR PC B $9.56 16.33% $8.00 See Labor Rate NA

PANDUIT   FSCMBT2.0BL-C       SC 2.0MM BOOT(BL) & CRIMP PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   FSCMBT2.0RD-C       SC 2.0MM BOOT(RD) & CRIMP PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   FSCMBT3.0BL-C       SC 3.0MM BOOT(BL) & CRIMP PC B $0.56 16.46% $0.47 See Labor Rate NA

PANDUIT   FSCMBT3.0RD-C       SC 3.0MM BOOT(RD) & CRIMP PC B $0.56 16.46% $0.47 See Labor Rate NA

PANDUIT   FSCMBT900BL-C       SC 900UM BOOT(BL) NO CRIMP PC B $0.22 17.03% $0.18 See Labor Rate NA

PANDUIT   FSCMBT900RD-C       SC 900UM BOOT(RD), NO CRIMP PC B $0.22 17.03% $0.18 See Labor Rate NA

PANDUIT   FSCM-C              SC MM SIMPLEX CONNECTOR PC B $7.33 16.34% $6.13 See Labor Rate NA

PANDUIT   FSCMC5BL            SC OPTICAM 50/125UM MM PC B $17.55 16.32% $14.69 See Labor Rate NA

PANDUIT   FSCMC5BL-C          OPTICAM SC FERRULE 50/125 PC B $16.67 16.33% $13.95 See Labor Rate NA

PANDUIT   FSCMC6BL            SC OPTICAM 62.5/125UM MM PC B $17.55 16.32% $14.69 See Labor Rate NA

PANDUIT   FSCMC6BL-C          OPTICAM SC FERRULE 62.5/1 PC B $16.67 16.33% $13.95 See Labor Rate NA

PANDUIT   FSCMCXAQ            SC OPTICAM 10GIG 50/125UM PC B $19.40 16.31% $16.24 See Labor Rate NA

PANDUIT   FSCMCXAQ-C          OPTICAM SC FERRULE 50/125 PC B $18.43 16.32% $15.42 See Labor Rate NA

PANDUIT   FSCMM2.0BL          SC 62.5/125 MM CRIMP CONNECT PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMM2.0RD          SC 62.5/125 MM CRIMP CONNECT PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMM502.0BL        SC 50/125 MM CRIMP CONNECT PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMM502.0RD        SC 50/125 MM CRIMP CONNECT PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMM50BL           SC CRIMP F.O. CONNECTOR PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMM50RD           SC CRIMP F.O. CONNECTOR PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMMBL             SC CRIMP F.O. CONNECTOR PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMMRD             SC CRIMP F.O. CONNECTOR PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSCMPC5BL           SC OPTICAM CONNECTOR, POLYMER PC B $13.66 16.32% $11.43 See Labor Rate NA

PANDUIT   FSCMPC5BL-C         OPTICAM SC 50UM/900 MICRON PC B $12.98 16.33% $10.86 See Labor Rate NA

PANDUIT   FSCMPC6BL           SC OPTICAM 62.5/125UM MM PC B $13.66 16.32% $11.43 See Labor Rate NA

PANDUIT   FSCMPC6BL-C         OPTICAM SC 62.5UM / 900 MICRON PC B $12.98 16.33% $10.86 See Labor Rate NA

PANDUIT   FSCMRD              SC FIBER OPTIC CONNECTOR PC B $9.56 16.33% $8.00 See Labor Rate NA

PANDUIT   FSCOPEY             MICROSCOPE, 200X PC B $388.85 16.32% $325.38 See Labor Rate NA

PANDUIT   FSCP                F.O. INSPECTION MICROSCOP PC B $246.71 16.32% $206.44 See Labor Rate NA

PANDUIT   FSCRBLD             REPLACEMENT SCRIBE BLADE PC B $201.69 16.32% $168.77 See Labor Rate NA

PANDUIT   FSCRIBE             FIBER SCRIBE DOUBLE END, PC B $234.20 16.32% $195.97 See Labor Rate NA

PANDUIT   FSCS2.0BU           SC SM SIMPLEX CONNECTOR PC B $16.27 16.32% $13.62 See Labor Rate NA

PANDUIT   FSCSBT2.0BU-C       SC 2.0MM BOOT(BU) & CRIMP PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   FSCSBT3.0BU-C       SC 3.0MM BOOT(BU) & CRIMP PC B $0.56 16.46% $0.47 See Labor Rate NA

PANDUIT   FSCSBT900BU-C       SC 900UM BOOT(BU) NO CRIMP PC B $0.22 17.03% $0.18 See Labor Rate NA

PANDUIT   FSCSBU              SC FIBER OPTIC CONNECTOR PC B $16.27 16.32% $13.62 See Labor Rate NA

PANDUIT   FSCS-C              SC SM SIMPLEX CONNECTOR, PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   FSCSCBU             SC OPTICAM 9/125UM SM PC B $19.94 16.31% $16.69 See Labor Rate NA

PANDUIT   FSCSCBU-C           OPTICAM SC FERRULE 9/125 PC B $18.95 16.31% $15.86 See Labor Rate NA

PANDUIT   FSD72-6-D           FERRULE POLYPROPYLENE PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSD72-8-D           FERRULE POLYPROPYLENE PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSD73-6-D           FERRULE POLYPROPYLENE PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSD73-8-D           FERRULE POLYPROPYLENE PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSD74-6-D           FERRULE POLYPROPYLENE PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSD74-8-D           FERRULE POLYPROPYLENE PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSD75-10-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD75-6-D           FERRULE POLYPROPYLENE PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD75-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD75-8-DSL10       FERRULES, INSULATED, ON S               PC B $58.46 6.32% $54.77 See Labor Rate NA

PANDUIT   FSD76-10-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD76-12-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD76-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA
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PANDUIT   FSD76-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD76-8-DSL8        FERRULES, INSULATED, ON S               PC B $58.46 6.32% $54.77 See Labor Rate NA

PANDUIT   FSD77-10-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD77-12-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD77-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD77-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $131.30 6.31% $123.01 See Labor Rate NA

PANDUIT   FSD77-8-DSL2        FERRULES, INSULATED, ON S               PC B $58.46 6.32% $54.77 See Labor Rate NA

PANDUIT   FSD78-10-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $187.63 6.31% $175.78 See Labor Rate NA

PANDUIT   FSD78-12-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $187.63 6.31% $175.78 See Labor Rate NA

PANDUIT   FSD78-18-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $187.63 6.31% $175.78 See Labor Rate NA

PANDUIT   FSD78-6-D           FERRULE POLYPROPYLENE PC B $168.83 6.32% $158.17 See Labor Rate NA

PANDUIT   FSD78-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $168.83 6.32% $158.17 See Labor Rate NA

PANDUIT   FSD78-8-DSL0        FERRULES, INSULATED, ON S               PC B $62.86 6.31% $58.89 See Labor Rate NA

PANDUIT   FSD79-8-D           FERRULE POLYPROPYLENE PC B $187.63 6.31% $175.78 See Labor Rate NA

PANDUIT   FSD80-12-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $225.15 6.31% $210.93 See Labor Rate NA

PANDUIT   FSD80-18-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $243.93 6.31% $228.53 See Labor Rate NA

PANDUIT   FSD80-8-3K6         FERRULES ON REEL                        PC B $77.41 11.76% $68.31 See Labor Rate NA

PANDUIT   FSD80-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $187.63 6.31% $175.78 See Labor Rate NA

PANDUIT   FSD80-8-DSL6        FERRULES, INSULATED, ON S               PC B $68.75 6.31% $64.41 See Labor Rate NA

PANDUIT   FSD81-10-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $225.15 6.31% $210.93 See Labor Rate NA

PANDUIT   FSD81-12-C          FERRULE POLYPROPYLENE PC B $225.15 6.31% $210.93 See Labor Rate NA

PANDUIT   FSD81-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $375.32 6.31% $351.62 See Labor Rate NA

PANDUIT   FSD82-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $300.27 6.31% $281.31 See Labor Rate NA

PANDUIT   FSD82-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $412.94 6.31% $386.87 See Labor Rate NA

PANDUIT   FSD83-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $337.84 6.31% $316.51 See Labor Rate NA

PANDUIT   FSD83-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $450.46 6.31% $422.02 See Labor Rate NA

PANDUIT   FSD84-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $412.94 6.31% $386.87 See Labor Rate NA

PANDUIT   FSD84-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $488.00 6.31% $457.19 See Labor Rate NA

PANDUIT   FSD85-16-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $600.63 6.31% $562.70 See Labor Rate NA

PANDUIT   FSD85-18-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $675.72 6.31% $633.05 See Labor Rate NA

PANDUIT   FSD85-22-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $750.81 6.31% $703.40 See Labor Rate NA

PANDUIT   FSD86-16-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $938.55 6.31% $879.29 See Labor Rate NA

PANDUIT   FSD86-18-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $1,051.16 6.31% $984.79 See Labor Rate NA

PANDUIT   FSD86-25-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $1,163.83 6.31% $1,090.34 See Labor Rate NA
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PANDUIT   FSD87-20-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $1,877.20 6.31% $1,758.67 See Labor Rate NA

PANDUIT   FSD87-25-Q          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $2,210.11 6.31% $2,070.55 See Labor Rate NA

PANDUIT   FSF72-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSF72-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSF73-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSF73-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSF74-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSF74-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $156.46 6.32% $146.58 See Labor Rate NA

PANDUIT   FSF75-10-D          FERRULE POLYPROPYLENE PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF75-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF75-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF76-10-D          FERRULE POLYPROPYLENE PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF76-12-D          FERRULE POLYPROPYLENE PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF76-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF76-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF77-10-D          FERRULE POLYPROPYLENE PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF77-12-D          FERRULE POLYPROPYLENE PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF77-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF77-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $127.56 6.32% $119.50 See Labor Rate NA

PANDUIT   FSF78-10-D          FERRULE POLYPROPYLENE PC B $182.24 6.31% $170.73 See Labor Rate NA

PANDUIT   FSF78-12-D          FERRULE POLYPROPYLENE PC B $182.24 6.31% $170.73 See Labor Rate NA

PANDUIT   FSF78-18-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $182.24 6.31% $170.73 See Labor Rate NA

PANDUIT   FSF78-6-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $164.02 6.31% $153.66 See Labor Rate NA

PANDUIT   FSF78-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $164.02 6.31% $153.66 See Labor Rate NA

PANDUIT   FSF79-8-D           FERRULE POLYPROPYLENE PC B $182.24 6.31% $170.73 See Labor Rate NA

PANDUIT   FSF80-12-D          FERRULE POLYPROPYLENE PC B $218.70 6.31% $204.89 See Labor Rate NA

PANDUIT   FSF80-18-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $236.99 6.31% $222.03 See Labor Rate NA

PANDUIT   FSF80-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $182.24 6.31% $170.73 See Labor Rate NA

PANDUIT   FSF81-10-D          FERRULE POLYPROPYLENE PC B $218.70 6.31% $204.89 See Labor Rate NA

PANDUIT   FSF81-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $218.70 6.31% $204.89 See Labor Rate NA

PANDUIT   FSF81-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $364.59 6.31% $341.57 See Labor Rate NA

PANDUIT   FSF82-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $291.71 6.32% $273.29 See Labor Rate NA

PANDUIT   FSF82-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $401.12 6.32% $375.79 See Labor Rate NA

PANDUIT   FSF83-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $328.16 6.32% $307.44 See Labor Rate NA

PANDUIT   FSF83-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $437.58 6.31% $409.95 See Labor Rate NA

Page 1255 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   FSF84-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $401.12 6.32% $375.79 See Labor Rate NA

PANDUIT   FSF84-18-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $474.03 6.31% $444.10 See Labor Rate NA

PANDUIT   FSF85-16-L          FERRULE POLYPROPYLENE PC B $583.48 6.31% $546.64 See Labor Rate NA

PANDUIT   FSF85-18-L          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $656.41 6.31% $614.96 See Labor Rate NA

PANDUIT   FSF85-22-L          FERRULE POLYPROPYLENE PC B $729.36 6.31% $683.30 See Labor Rate NA

PANDUIT   FSF86-16-L          FERRULE POLYPROPYLENE PC B $911.73 6.31% $854.16 See Labor Rate NA

PANDUIT   FSF86-18-L          FERRULE POLYPROPYLENE PC B $1,021.13 6.31% $956.65 See Labor Rate NA

PANDUIT   FSF86-25-L          FERRULE POLYPROPYLENE PC B $1,130.52 6.31% $1,059.13 See Labor Rate NA

PANDUIT   FSF87-20-L          FERRULE POLYPROPYLENE PC B $1,823.55 6.31% $1,708.40 See Labor Rate NA

PANDUIT   FSF87-25-Q          FERRULE POLYPROPYLENE PC B $2,188.23 6.31% $2,050.05 See Labor Rate NA

PANDUIT   FSH40-X             HOLDER,FANNING STRIP                    PC B $3.99 8.94% $3.63 See Labor Rate NA

PANDUIT   FSHH-X              HOLDER,FANNING-HIGH                     PC B $4.53 8.89% $4.13 See Labor Rate NA

PANDUIT   FSP51211F100A       50/125UM PLENUM 12 FIBER PC B $1,188.99 16.32% $994.92 See Labor Rate NA

PANDUIT   FSP51211F150A       50/125UM PLENUM 12 FIBER PC B $1,306.80 16.32% $1,093.50 See Labor Rate NA

PANDUIT   FSP51211F200A       50/125UM PLENUM 12 FIBER PC B $1,424.63 16.32% $1,192.10 See Labor Rate NA

PANDUIT   FSP51255F100A       50/125UM PLENUM 12 FIBER PC B $896.78 16.32% $750.41 See Labor Rate NA

PANDUIT   FSP51255F150A       50/125UM PLENUM 12 FIBER PC B $1,017.81 16.32% $851.68 See Labor Rate NA

PANDUIT   FSP51255F200A       50/125UM PLENUM 12 FIBER PC B $1,138.82 16.32% $952.94 See Labor Rate NA

PANDUIT   FSP52411F100A       50/125UM PLENUM 24 FIBER PC B $2,360.61 16.32% $1,975.31 See Labor Rate NA

PANDUIT   FSP52411F150A       50/125UM PLENUM 24 FIBER PC B $2,638.55 16.32% $2,207.88 See Labor Rate NA

PANDUIT   FSP52411F200A       50/125UM PLENUM 24 FIBER PC B $2,916.47 16.32% $2,440.44 See Labor Rate NA

PANDUIT   FSP52455F100A       50/125UM PLENUM 24 FIBER PC B $1,882.39 16.32% $1,575.14 See Labor Rate NA

PANDUIT   FSP52455F150A       50/125UM PLENUM 24 FIBER PC B $2,140.43 16.32% $1,791.07 See Labor Rate NA

PANDUIT   FSP52455F200A       50/125UM PLENUM 24 FIBER PC B $2,398.48 16.32% $2,007.00 See Labor Rate NA

PANDUIT   FSP54811F100A       50/125UM PLENUM 48 FIBER PC B $4,724.14 16.32% $3,953.06 See Labor Rate NA

PANDUIT   FSP54811F150A       50/125UM PLENUM 48 FIBER PC B $5,445.23 16.32% $4,556.46 See Labor Rate NA

PANDUIT   FSP54811F200A       50/125UM PLENUM 48 FIBER PC B $6,166.33 16.32% $5,159.86 See Labor Rate NA

PANDUIT   FSP54855F100A       50/125UM PLENUM 48 FIBER PC B $4,124.07 16.32% $3,450.94 See Labor Rate NA

PANDUIT   FSP54855F150A       50/125UM PLENUM 48 FIBER PC B $4,966.88 16.32% $4,156.18 See Labor Rate NA

PANDUIT   FSP54855F200A       50/125UM PLENUM 48 FIBER PC B $5,809.70 16.32% $4,861.44 See Labor Rate NA

PANDUIT   FSP91211F100A       9/125UM PLENUM 12 FIBER SMPLX PC B $1,330.99 16.32% $1,113.75 See Labor Rate NA

PANDUIT   FSP91211F150A       9/125UM PLENUM 12 FIBER SMPLX PC B $1,424.61 16.32% $1,192.08 See Labor Rate NA

PANDUIT   FSP91211F200A       9/125UM PLENUM 12 FIBER SMPLX PC B $1,518.23 16.32% $1,270.42 See Labor Rate NA

PANDUIT   FSP91255F100A       9/125UM PLENUM 12 FIBER PC B $1,100.07 16.32% $920.52 See Labor Rate NA

PANDUIT   FSP91255F150A       9/125UM PLENUM 12 FIBER PC B $1,209.62 16.32% $1,012.18 See Labor Rate NA

PANDUIT   FSP91255F200A       9/125UM PLENUM 12 FIBER PC B $1,319.18 16.32% $1,103.86 See Labor Rate NA

PANDUIT   FSP92411F100A       9/125UM PLENUM 24 FIBER SMPLX PC B $2,840.81 16.32% $2,377.13 See Labor Rate NA

PANDUIT   FSP92411F150A       9/125UM PLENUM 24 FIBER SMPLX PC B $3,095.64 16.32% $2,590.37 See Labor Rate NA

PANDUIT   FSP92411F200A       9/125UM PLENUM 24 FIBER SMPLX PC B $3,350.48 16.32% $2,803.61 See Labor Rate NA

PANDUIT   FSP92455F100A       9/125UM PLENUM 24 FIBER PC B $2,207.95 16.32% $1,847.57 See Labor Rate NA

PANDUIT   FSP92455F150A       9/125UM PLENUM 24 FIBER PC B $2,428.38 16.32% $2,032.02 See Labor Rate NA

PANDUIT   FSP92455F200A       9/125UM PLENUM 24 FIBER PC B $2,648.81 16.32% $2,216.47 See Labor Rate NA

PANDUIT   FSP94811F100A       9/125UM PLENUM 48 FIBER SMPLX PC B $5,602.03 16.32% $4,687.66 See Labor Rate NA

PANDUIT   FSP94811F150A       9/125UM PLENUM 48 FIBER SMPLX PC B $6,119.95 16.32% $5,121.05 See Labor Rate NA

PANDUIT   FSP94811F200A       9/125UM PLENUM 48 FIBER SMPLX PC B $6,637.86 16.32% $5,554.42 See Labor Rate NA

PANDUIT   FSP94855F100A       9/125UM PLENUM 48 FIBER PC B $4,914.11 16.32% $4,112.02 See Labor Rate NA

PANDUIT   FSP94855F150A       9/125UM PLENUM 48 FIBER PC B $5,624.53 16.32% $4,706.49 See Labor Rate NA

PANDUIT   FSP94855F200A       9/125UM PLENUM 48 FIBER PC B $6,334.96 16.32% $5,300.96 See Labor Rate NA

PANDUIT   FSPX1211F100A       50/125UM 10GIG PLENUM 12 FIBER PC B $1,245.10 16.32% $1,041.87 See Labor Rate NA

PANDUIT   FSPX1211F150A       50/125UM 10GIG PLENUM 12FIBER PC B $1,390.97 16.32% $1,163.93 See Labor Rate NA

PANDUIT   FSPX1211F200A       50/125UM 10GIG PLENUM 12FIBER PC B $1,536.84 16.32% $1,286.00 See Labor Rate NA

PANDUIT   FSPX1255F100A       50/125UM 10GIG PLENUM 12 FIBER PC B $963.95 16.32% $806.61 See Labor Rate NA

PANDUIT   FSPX1255F150A       50/125UM 10GIG PLENUM 12 FIBER PC B $1,118.57 16.32% $936.00 See Labor Rate NA

PANDUIT   FSPX1255F200A       50/125UM 10GIG PLENUM 12 FIBER PC B $1,273.19 16.32% $1,065.38 See Labor Rate NA

PANDUIT   FSPX2411F100A       50/125UM 10GIG PLENUM 24FIBER PC B $2,484.88 16.32% $2,079.30 See Labor Rate NA

PANDUIT   FSPX2411F150A       50/125UM 10GIG PLENUM 24FIBER PC B $2,824.94 16.32% $2,363.85 See Labor Rate NA

PANDUIT   FSPX2411F200A       50/125UM 10GIG PLENUM 24FIBER PC B $3,164.99 16.32% $2,648.40 See Labor Rate NA

PANDUIT   FSPX2455F100A       50/125UM 10GIG PLENUM 24 FIBER PC B $1,919.79 16.32% $1,606.44 See Labor Rate NA

PANDUIT   FSPX2455F150A       50/125UM 10GIG PLENUM 24 FIBER PC B $2,251.19 16.32% $1,883.75 See Labor Rate NA
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PANDUIT   FSPX2455F200A       50/125UM 10GIG PLENUM 24 FIBER PC B $2,582.57 16.32% $2,161.04 See Labor Rate NA

PANDUIT   FSPX4811F100A       50/125UM 10GIG PLENUM 48FIBER PC B $4,990.91 16.32% $4,176.29 See Labor Rate NA

PANDUIT   FSPX4811F150A       50/125UM 10GIG PLENUM 48FIBER PC B $5,845.39 16.32% $4,891.30 See Labor Rate NA

PANDUIT   FSPX4811F200A       50/125UM 10GIG PLENUM 48FIBER PC B $6,699.87 16.32% $5,606.31 See Labor Rate NA

PANDUIT   FSPX4855F100A       50/125UM 10GIG PLENUM 48 FIBER PC B $4,344.53 16.32% $3,635.41 See Labor Rate NA

PANDUIT   FSPX4855F150A       50/125UM 10GIG PLENUM 48 FIBER PC B $5,297.58 16.32% $4,432.90 See Labor Rate NA

PANDUIT   FSPX4855F200A       50/125UM 10GIG PLENUM 48 FIBER PC B $6,250.63 16.32% $5,230.40 See Labor Rate NA

PANDUIT   FST24               PANNET FIBER SPLICE TRAY FOR 24 PC B $101.21 16.32% $84.69 See Labor Rate NA

PANDUIT   FST24H3             PANNET DUAL SPOOL/SPLICE TRAY PC B $85.73 16.32% $71.74 See Labor Rate NA

PANDUIT   FST24S              PANNET FIBER SPLICE TRAY 24 PC B $98.26 16.32% $82.22 See Labor Rate NA

PANDUIT   FST6                PANNET FIBER SPLICE TRAY 6" PC B $55.66 16.32% $46.57 See Labor Rate NA

PANDUIT   FST6H4              PANNET FIBER SPLICE TRAY HOLDER PC B $60.16 16.32% $50.34 See Labor Rate NA

PANDUIT   FSTC                ST OPTICAM CRADLE (2 PCS) PC B $16.81 16.32% $14.07 See Labor Rate NA

PANDUIT   FSTHE               PANNET SPLICE TRAY HLDR-RACK PC B $18.92 16.33% $15.83 See Labor Rate NA

PANDUIT   FSTHED              PANNET OPTICOM SPLICE TRAY PC B $81.70 16.32% $68.37 See Labor Rate NA

PANDUIT   FSTHS               PANNET FIBER SPLICE TRAY HOLDER PC B $43.76 16.32% $36.62 See Labor Rate NA

PANDUIT   FSTHW               PANNET FIBER SPLICE TRAY HOLDER PC B $24.39 16.32% $20.41 See Labor Rate NA

PANDUIT   FSTK                PANNET COMPACT FIBER SPLICE PC B $44.17 16.32% $36.96 See Labor Rate NA

PANDUIT   FSTMABL             ST FIBER OPTIC CONNECTOR PC B $6.26 16.30% $5.24 See Labor Rate NA

PANDUIT   FSTMARD             ST FIBER OPTIC CONNECTOR PC B $6.26 16.30% $5.24 See Labor Rate NA

PANDUIT   FSTMC5BL            ST OPTICAM 50/125UM MM PC B $17.55 16.32% $14.69 See Labor Rate NA

PANDUIT   FSTMC5BL-C          OPTICAM ST FERRULE 50/125 PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   FSTMC6BL            ST OPTICAM 62.5/125UM MM PC B $17.55 16.32% $14.69 See Labor Rate NA

PANDUIT   FSTMC6BL-C          OPTICAM ST FERRULE 62.5/1 PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   FSTMCXAQ            ST OPTICAM 10GIG 50/125UM PC B $19.87 16.32% $16.63 See Labor Rate NA

PANDUIT   FSTMCXAQ-C          OPTICAM ST FERRULE 50/125 PC B $18.88 16.32% $15.80 See Labor Rate NA

PANDUIT   FSTMM50BL           ST MECHANICAL CRIMP PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSTMM50RD           ST MECHANICAL CRIMP PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSTMMBL             ST MECHANICAL CRIMP PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSTMMRD             ST MECHANICAL CRIMP PC B $23.92 16.32% $20.02 See Labor Rate NA

PANDUIT   FSTMPC5BL           ST OPTICAM 50UM /900MICRON PC B $13.66 16.32% $11.43 See Labor Rate NA

PANDUIT   FSTMPC5BL-C         OPTICAM ST 50UM / 900 MICRON PC B $12.98 16.33% $10.86 See Labor Rate NA

PANDUIT   FSTMPC6BL           ST OPTICAM 62.5/900MICRON PC B $13.66 16.32% $11.43 See Labor Rate NA

PANDUIT   FSTMPC6BL-C         OPTICAM ST 62.5UM/900 MICRON PC B $12.98 16.33% $10.86 See Labor Rate NA

PANDUIT   FSTMRD              ST MM CONNECTOR(3MM&900UM) PC B $6.39 16.32% $5.35 See Labor Rate NA

PANDUIT   FSTSABU             ST FIBER OPTIC CONNECTOR PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   FSTSCBU             ST OPTICAM 9/125UM SM PC B $19.94 16.31% $16.69 See Labor Rate NA

PANDUIT   FSTSCBU-C           OPTICAM ST FERRULE 9/125 PC B $18.95 16.31% $15.86 See Labor Rate NA

PANDUIT   FSTY                FIBER OPTIC CLEAN UP BOOK BK B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   FSWB-C              CLEANING SWABS C  B $27.70 16.32% $23.18 See Labor Rate NA

PANDUIT   FSYR-X              SYRINGE & NEEDLE TIPS PC B $4.75 16.31% $3.98 See Labor Rate NA

PANDUIT   FT2X2BL             
FIBER OPTIC FITTINGS/TEE BASE & 

COVER
PC B $70.74 2.65% $68.86 See Labor Rate NA

PANDUIT   FT2X2LG             FIBER TEE FITTING/BASE & COVER PC B $70.74 2.65% $68.86 See Labor Rate NA

PANDUIT   FT2X2OR             
FIBER OPTIC FITTING/TEE BASE & 

COVER
PC B $70.74 2.65% $68.86 See Labor Rate NA

PANDUIT   FT2X2YL             TEE FITTING PC B $70.74 2.65% $68.86 See Labor Rate NA

PANDUIT   FT4X4BL             
FIBER OPTIC FITTING/TEE BASE & 

COVER
PC B $87.66 2.65% $85.33 See Labor Rate NA

PANDUIT   FT4X4LG             
FIBER OPTIC FITTING/TEE BASE & 

COVER
PC B $87.66 2.65% $85.33 See Labor Rate NA

PANDUIT   FT4X4OR             
FIBER OPTIC FITTING/TEE BASE & 

COVER
PC B $87.66 2.65% $85.33 See Labor Rate NA

PANDUIT   FT4X4YL             TEE FITTING PC B $87.66 2.65% $85.33 See Labor Rate NA

PANDUIT   FTD75-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $206.41 6.32% $193.37 See Labor Rate NA

PANDUIT   FTD76-10-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $262.71 6.32% $246.12 See Labor Rate NA

PANDUIT   FTD76-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $243.93 6.31% $228.53 See Labor Rate NA

PANDUIT   FTD77-10-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $281.52 6.31% $263.75 See Labor Rate NA
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PANDUIT   FTD77-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $262.71 6.32% $246.12 See Labor Rate NA

PANDUIT   FTD78-12-D          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $281.52 6.31% $263.75 See Labor Rate NA

PANDUIT   FTD78-8-D           
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $300.27 6.31% $281.31 See Labor Rate NA

PANDUIT   FTD80-10-TL         
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $412.94 6.31% $386.87 See Labor Rate NA

PANDUIT   FTD80-13-TL         
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $469.21 6.31% $439.58 See Labor Rate NA

PANDUIT   FTD81-12-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $506.76 6.31% $474.76 See Labor Rate NA

PANDUIT   FTD82-14-C          
FERRULE, POLYPROPYLENE 

INSULATED        
PC B $558.50 6.31% $523.23 See Labor Rate NA

PANDUIT   FTDNS4X4LG          ADAPTER TO 4X4 SYSTEMS PC B $16.44 2.66% $16.00 See Labor Rate NA

PANDUIT   FTDNS4X4OR          ADAPTER TO 4X4 SYSTEMS PC B $16.44 2.66% $16.00 See Labor Rate NA

PANDUIT   FTDNS4X4YL          ADAPTER TO 4X4 SYSTEMS PC B $16.44 2.66% $16.00 See Labor Rate NA

PANDUIT   FTR2X2BL            3-SIDED TRUMPET PC B $35.55 7.96% $32.72 See Labor Rate NA

PANDUIT   FTR2X2OR            3-SIDED TRUMPET PC B $35.55 7.96% $32.72 See Labor Rate NA

PANDUIT   FTR2X2YL            3-SIDED TRUMPET PC B $35.55 7.96% $32.72 See Labor Rate NA

PANDUIT   FTR4X4BL            4X4 BEND RADUIS CONTROL PC B $35.90 7.95% $33.04 See Labor Rate NA

PANDUIT   FTR4X4OR            3 SIDED TRUMPET FOR 4" PC B $35.90 7.95% $33.04 See Labor Rate NA

PANDUIT   FTR4X4YL            3 SIDED TRUMPET FOR 4" PC B $35.90 7.95% $33.04 See Labor Rate NA

PANDUIT   FTRB12              FIBER THREADED ROD BRACKE PC B $16.65 7.96% $15.32 See Labor Rate NA

PANDUIT   FTRB58              FIBER RUNNER UNISTRUT PC B $16.65 7.96% $15.32 See Labor Rate NA

PANDUIT   FTRBE12             EXISTING THREADED ROD BRK PC B $24.95 2.65% $24.29 See Labor Rate NA

PANDUIT   FTRBE12M            ROD ASSEMBLY KIT PC B $33.02 15.45% $27.92 See Labor Rate NA

PANDUIT   FTRBE58             EXISTING THREADED ROD BRK PC B $24.95 2.65% $24.29 See Labor Rate NA

PANDUIT   FTRBN12             NEW THREADED ROD BRACKET PC B $10.40 2.65% $10.12 See Labor Rate NA

PANDUIT   FTRBN12M            NEW ROD ASSEMBLY KIT PC B $13.76 15.43% $11.64 See Labor Rate NA

PANDUIT   FTRBN58             NEW THREADED ROD BRACKET PC B $10.40 2.65% $10.12 See Labor Rate NA

PANDUIT   FTRM-SC1Y           FIBER OPTIC TERMINATOR PC B $141.75 16.32% $118.61 See Labor Rate NA

PANDUIT   FTWZR               TWEEZER PC B $24.77 16.33% $20.73 See Labor Rate NA

PANDUIT   FUSB                UNDER FLOOR SUPPORT PC B $17.34 2.64% $16.88 See Labor Rate NA

PANDUIT   FVFLKITY            FVL KIT FOR OPTI-CRIMP PC B $964.82 16.32% $807.34 See Labor Rate NA

PANDUIT   FVFLPC-1.25SM       VISUAL FAULT LOCATOR SM PC B $69.37 16.32% $58.05 See Labor Rate NA

PANDUIT   FVFLPC-1.25SMY      PATCH CORD FOR LC OPTICAM PC B $69.37 16.32% $58.05 See Labor Rate NA

PANDUIT   FVFLPC-2.5SMY       PATCH CORD FOR SC AND ST PC B $69.37 16.32% $58.05 See Labor Rate NA

PANDUIT   FVFLPCY             FIBER VISUAL FAULT PC B $126.49 16.32% $105.84 See Labor Rate NA

PANDUIT   FVFLY               FIBER VISUAL FAULT PC B $650.75 16.32% $544.54 See Labor Rate NA

PANDUIT   FVT4X4BL            FIBER OPTIC VERTICAL TEE FITTING PC B $100.48 2.65% $97.81 See Labor Rate NA

PANDUIT   FVT4X4LG            FIBER OPTIC VERTICAL TEE FITTING PC B $100.48 2.65% $97.81 See Labor Rate NA

PANDUIT   FVT4X4OR            FIBER OPTIC VERTICAL TEE FITTING PC B $100.48 2.65% $97.81 See Labor Rate NA

PANDUIT   FVT4X4YL            VERT. TEE FITTING PC B $100.48 2.65% $97.81 See Labor Rate NA

PANDUIT   FVTHD2X2BL          2X2 VERTICAL TEE FITTING PC B $58.85 2.65% $57.29 See Labor Rate NA

PANDUIT   FVTHD2X2LG          2X2 VERTICAL TEE FITTING PC B $58.85 2.65% $57.29 See Labor Rate NA

PANDUIT   FVTHD2X2OR          2X2 VERTICAL TEE FITTING PC B $58.85 2.65% $57.29 See Labor Rate NA

PANDUIT   FVTHD2X2YL          2X2 VERTICAL TEE FITTING PC B $58.85 2.65% $57.29 See Labor Rate NA

PANDUIT   FWBTL               SQUIRT BOTTLE PC B $6.82 16.31% $5.71 See Labor Rate NA

PANDUIT   FWME2               PANNET ENCL. ACCEPTS 2/FAP OR PC B $78.64 16.32% $65.81 See Labor Rate NA

PANDUIT   FWME4               PANNET ENCL. ACCEPTS 4/FAP OR PC B $175.79 16.32% $147.10 See Labor Rate NA

PANDUIT   FWME48EBL           48 PORT FIBER WALL MOUNT PC B $305.77 16.32% $255.86 See Labor Rate NA

PANDUIT   FWME8               PANNET ENCL. ACCEPTS 8/FAP OR PC B $204.35 16.32% $171.00 See Labor Rate NA

PANDUIT   FWP-C               CLOTH WIPES C  B $18.54 16.32% $15.51 See Labor Rate NA

PANDUIT   FWR-C               WIRE RETAINER LABELING                  PC B $93.44 16.75% $77.79 See Labor Rate NA

PANDUIT   FWRKMAT             FIBER SAFE WORKMAT PC B $29.61 16.32% $24.78 See Labor Rate NA

PANDUIT   FX12D5-5M10         MTP-MTP PATCH CORD, 10M PC B $450.22 16.32% $376.73 See Labor Rate NA

PANDUIT   FX12D5-5M100Y       MTP-MTP 10GIG 50UM PC B $1,370.38 16.32% $1,146.70 See Labor Rate NA

PANDUIT   FX12D5-5M10Y        MTP-MTP PATCH CORD, 10M PC B $450.22 16.32% $376.73 See Labor Rate NA

PANDUIT   FX12D5-5M15Y        MTP-MTP 10GIG 50UM PC B $501.34 16.32% $419.51 See Labor Rate NA

PANDUIT   FX12D5-5M1Y         MTP-MTP PATCH CORD PC B $358.20 16.32% $299.73 See Labor Rate NA

PANDUIT   FX12D5-5M20         MTP-MTP 10GIG 50UM PC B $552.46 16.32% $462.29 See Labor Rate NA
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PANDUIT   FX12D5-5M20Y        MTP-MTP 10GIG 50UM PC B $552.46 16.32% $462.29 See Labor Rate NA

PANDUIT   FX12D5-5M25         MTP-MTP 10GIG 50UM PC B $603.58 16.32% $505.06 See Labor Rate NA

PANDUIT   FX12D5-5M25Y        MTP-MTP 10GIG 50UM PC B $603.58 16.32% $505.06 See Labor Rate NA

PANDUIT   FX12D5-5M2Y         MTP-MTP PATCH CORD, 2M PC B $368.42 16.32% $308.29 See Labor Rate NA

PANDUIT   FX12D5-5M30         MTP-MTP 10GIG 50UM PC B $654.70 16.32% $547.84 See Labor Rate NA

PANDUIT   FX12D5-5M30Y        MTP-MTP 10GIG 50UM PC B $654.70 16.32% $547.84 See Labor Rate NA

PANDUIT   FX12D5-5M3Y         MTP-MTP PATCH CORD, 3M PC B $378.65 16.32% $316.85 See Labor Rate NA

PANDUIT   FX12D5-5M40         MTP-MTP 10GIG 50UM PC B $756.94 16.32% $633.39 See Labor Rate NA

PANDUIT   FX12D5-5M40Y        MTP-MTP 10GIG 50UM PC B $756.94 16.32% $633.39 See Labor Rate NA

PANDUIT   FX12D5-5M4Y         MTP-MTP 10GIG 50UM PC B $388.87 16.32% $325.40 See Labor Rate NA

PANDUIT   FX12D5-5M5          MTP-MTP PATCH CORD, 5M PC B $399.10 16.32% $333.96 See Labor Rate NA

PANDUIT   FX12D5-5M50Y        MTP-MTP 10GIG 50UM PC B $859.18 16.32% $718.94 See Labor Rate NA

PANDUIT   FX12D5-5M5Y         MTP-MTP PATCH CORD, 5M PC B $399.10 16.32% $333.96 See Labor Rate NA

PANDUIT   FX12D5-5M60Y        MTP-MTP 10GIG 50UM PC B $961.42 16.32% $804.49 See Labor Rate NA

PANDUIT   FX12D5-5M6Y         MTP-MTP 10GIG 50UM PC B $409.32 16.32% $342.51 See Labor Rate NA

PANDUIT   FX12D5-5M7          MTP-MTP 10GIG 50UM PC B $419.54 16.32% $351.06 See Labor Rate NA

PANDUIT   FX12D5-5M70Y        MTP-MTP 10GIG 50UM PC B $1,063.66 16.32% $890.05 See Labor Rate NA

PANDUIT   FX12D5-5M7Y         MTP-MTP 10GIG 50UM PC B $419.54 16.32% $351.06 See Labor Rate NA

PANDUIT   FX12D5-5M8          MTP-MTP 10GIG 50UM PC B $429.77 16.32% $359.62 See Labor Rate NA

PANDUIT   FX12D5-5M80Y        MTP-MTP 10GIG 50UM PC B $1,165.90 16.32% $975.60 See Labor Rate NA

PANDUIT   FX12D5-5M8Y         MTP-MTP 10GIG 50UM PC B $429.77 16.32% $359.62 See Labor Rate NA

PANDUIT   FX12D5-5M90         MTP-MTP 10GIG 50UM PC B $1,268.14 16.32% $1,061.15 See Labor Rate NA

PANDUIT   FX12D5-5M90Y        MTP-MTP 10GIG 50UM PC B $1,268.14 16.32% $1,061.15 See Labor Rate NA

PANDUIT   FX12D5-5M9Y         MTP-MTP 10GIG 50UM PC B $439.99 16.32% $368.18 See Labor Rate NA

PANDUIT   FXB10A-NM1          LC (KEYED A - BLACK) TO P PC B $29.52 16.32% $24.70 See Labor Rate NA

PANDUIT   FXB10A-NM10         LC (KEYED A - BLACK) TO P PC B $44.50 16.33% $37.24 See Labor Rate NA

PANDUIT   FXB10A-NM15         LC (KEYED A - BLACK) TO P PC B $52.81 16.32% $44.19 See Labor Rate NA

PANDUIT   FXB10A-NM2          LC (KEYED A - BLACK) TO P PC B $31.19 16.32% $26.10 See Labor Rate NA

PANDUIT   FXB10A-NM20         LC (KEYED A - BLACK) TO P PC B $61.13 16.32% $51.15 See Labor Rate NA

PANDUIT   FXB10A-NM3          LC (KEYED A - BLACK) TO P PC B $32.85 16.32% $27.49 See Labor Rate NA

PANDUIT   FXB10A-NM30         LC (KEYED A - BLACK) TO P PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FXB10A-NM4          LC (KEYED A - BLACK) TO P PC B $34.51 16.33% $28.88 See Labor Rate NA

PANDUIT   FXB10A-NM5          LC (KEYED A - BLACK) TO P PC B $36.18 16.32% $30.27 See Labor Rate NA

PANDUIT   FXB10A-NM6          LC (KEYED A - BLACK) TO P PC B $37.84 16.33% $31.66 See Labor Rate NA

PANDUIT   FXB10A-NM7          LC (KEYED A - BLACK) TO P PC B $39.51 16.32% $33.06 See Labor Rate NA

PANDUIT   FXB10A-NM8          LC (KEYED A - BLACK) TO P PC B $41.17 16.33% $34.45 See Labor Rate NA

PANDUIT   FXB10A-NM9          LC (KEYED A - BLACK) TO P PC B $42.82 16.32% $35.83 See Labor Rate NA

PANDUIT   FXB10B-NM1          LC (KEYED B - RED) TO PIG PC B $29.52 16.32% $24.70 See Labor Rate NA

PANDUIT   FXB10B-NM10         LC (KEYED B - RED) TO PIG PC B $44.50 16.33% $37.24 See Labor Rate NA

PANDUIT   FXB10B-NM15         LC (KEYED B - RED) TO PIG PC B $52.81 16.32% $44.19 See Labor Rate NA

PANDUIT   FXB10B-NM2          LC (KEYED B - RED) TO PIG PC B $31.19 16.32% $26.10 See Labor Rate NA

PANDUIT   FXB10B-NM20         LC (KEYED B - RED) TO PIG PC B $61.13 16.32% $51.15 See Labor Rate NA

PANDUIT   FXB10B-NM3          LC (KEYED B - RED) TO PIG PC B $32.85 16.32% $27.49 See Labor Rate NA

PANDUIT   FXB10B-NM30         LC (KEYED B - RED) TO PIG PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FXB10B-NM4          LC (KEYED B - RED) TO PIG PC B $34.51 16.33% $28.88 See Labor Rate NA

PANDUIT   FXB10B-NM5          LC (KEYED B - RED) TO PIG PC B $36.18 16.32% $30.27 See Labor Rate NA

PANDUIT   FXB10B-NM6          LC (KEYED B - RED) TO PIG PC B $37.84 16.33% $31.66 See Labor Rate NA

PANDUIT   FXB10B-NM7          LC (KEYED B - RED) TO PIG PC B $39.51 16.32% $33.06 See Labor Rate NA

PANDUIT   FXB10B-NM8          LC (KEYED B - RED) TO PIG PC B $41.17 16.33% $34.45 See Labor Rate NA

PANDUIT   FXB10B-NM9          LC (KEYED B - RED) TO PIG PC B $42.82 16.32% $35.83 See Labor Rate NA

PANDUIT   FXB10C-NM1          LC (KEYED C - GREEN) TO P PC B $29.52 16.32% $24.70 See Labor Rate NA

PANDUIT   FXB10C-NM10         LC (KEYED C - GREEN) TO P PC B $44.50 16.33% $37.24 See Labor Rate NA

PANDUIT   FXB10C-NM15         LC (KEYED C - GREEN) TO P PC B $52.81 16.32% $44.19 See Labor Rate NA

PANDUIT   FXB10C-NM2          LC (KEYED C - GREEN) TO P PC B $31.19 16.32% $26.10 See Labor Rate NA

PANDUIT   FXB10C-NM20         LC (KEYED C - GREEN) TO P PC B $61.13 16.32% $51.15 See Labor Rate NA

PANDUIT   FXB10C-NM3          LC (KEYED C - GREEN) TO P PC B $32.85 16.32% $27.49 See Labor Rate NA

PANDUIT   FXB10C-NM30         LC (KEYED C - GREEN) TO P PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FXB10C-NM4          LC (KEYED C - GREEN) TO P PC B $34.51 16.33% $28.88 See Labor Rate NA

PANDUIT   FXB10C-NM5          LC (KEYED C - GREEN) TO P PC B $36.18 16.32% $30.27 See Labor Rate NA

PANDUIT   FXB10C-NM6          LC (KEYED C - GREEN) TO P PC B $37.84 16.33% $31.66 See Labor Rate NA

PANDUIT   FXB10C-NM7          LC (KEYED C - GREEN) TO P PC B $39.51 16.32% $33.06 See Labor Rate NA

PANDUIT   FXB10C-NM8          LC (KEYED C - GREEN) TO P PC B $41.17 16.33% $34.45 See Labor Rate NA
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PANDUIT   FXB10C-NM9          LC (KEYED C - GREEN) TO P PC B $42.82 16.32% $35.83 See Labor Rate NA

PANDUIT   FXB10D-NM1          LC (KEYED D - YELLOW) TO PC B $29.52 16.32% $24.70 See Labor Rate NA

PANDUIT   FXB10D-NM10         LC (KEYED D - YELLOW) TO PC B $44.50 16.33% $37.24 See Labor Rate NA

PANDUIT   FXB10D-NM15         LC (KEYED D - YELLOW) TO PC B $52.81 16.32% $44.19 See Labor Rate NA

PANDUIT   FXB10D-NM2          LC (KEYED D - YELLOW) TO PC B $31.19 16.32% $26.10 See Labor Rate NA

PANDUIT   FXB10D-NM20         LC (KEYED D - YELLOW) TO PC B $61.13 16.32% $51.15 See Labor Rate NA

PANDUIT   FXB10D-NM3          LC (KEYED D - YELLOW) TO PC B $32.85 16.32% $27.49 See Labor Rate NA

PANDUIT   FXB10D-NM30         LC (KEYED D - YELLOW) TO PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FXB10D-NM4          LC (KEYED D - YELLOW) TO PC B $34.51 16.33% $28.88 See Labor Rate NA

PANDUIT   FXB10D-NM5          LC (KEYED D - YELLOW) TO PC B $36.18 16.32% $30.27 See Labor Rate NA

PANDUIT   FXB10D-NM6          LC (KEYED D - YELLOW) TO PC B $37.84 16.33% $31.66 See Labor Rate NA

PANDUIT   FXB10D-NM7          LC (KEYED D - YELLOW) TO PC B $39.51 16.32% $33.06 See Labor Rate NA

PANDUIT   FXB10D-NM8          LC (KEYED D - YELLOW) TO PC B $41.17 16.33% $34.45 See Labor Rate NA

PANDUIT   FXB10D-NM9          LC (KEYED D - YELLOW) TO PC B $42.82 16.32% $35.83 See Labor Rate NA

PANDUIT   FXB10E-NM1          LC (KEYED E - ORANGE) TO PC B $29.52 16.32% $24.70 See Labor Rate NA

PANDUIT   FXB10E-NM10         LC (KEYED E - ORANGE) TO PC B $44.50 16.33% $37.24 See Labor Rate NA

PANDUIT   FXB10E-NM15         LC (KEYED E - ORANGE) TO PC B $52.81 16.32% $44.19 See Labor Rate NA

PANDUIT   FXB10E-NM2          LC (KEYED E - ORANGE) TO PC B $31.19 16.32% $26.10 See Labor Rate NA

PANDUIT   FXB10E-NM20         LC (KEYED E - ORANGE) TO PC B $61.13 16.32% $51.15 See Labor Rate NA

PANDUIT   FXB10E-NM3          LC (KEYED E - ORANGE) TO PC B $32.85 16.32% $27.49 See Labor Rate NA

PANDUIT   FXB10E-NM30         LC (KEYED E - ORANGE) TO PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FXB10E-NM4          LC (KEYED E - ORANGE) TO PC B $34.51 16.33% $28.88 See Labor Rate NA

PANDUIT   FXB10E-NM5          LC (KEYED E - ORANGE) TO PC B $36.18 16.32% $30.27 See Labor Rate NA

PANDUIT   FXB10E-NM6          LC (KEYED E - ORANGE) TO PC B $37.84 16.33% $31.66 See Labor Rate NA

PANDUIT   FXB10E-NM7          LC (KEYED E - ORANGE) TO PC B $39.51 16.32% $33.06 See Labor Rate NA

PANDUIT   FXB10E-NM8          LC (KEYED E - ORANGE) TO PC B $41.17 16.33% $34.45 See Labor Rate NA

PANDUIT   FXB10E-NM9          LC (KEYED E - ORANGE) TO PC B $42.82 16.32% $35.83 See Labor Rate NA

PANDUIT   FXB10F-NM1          LC (KEYED F - DARK BLUE) PC B $29.52 16.32% $24.70 See Labor Rate NA

PANDUIT   FXB10F-NM10         LC (KEYED F - DARK BLUE) PC B $44.50 16.33% $37.24 See Labor Rate NA

PANDUIT   FXB10F-NM15         LC (KEYED F - DARK BLUE) PC B $52.81 16.32% $44.19 See Labor Rate NA

PANDUIT   FXB10F-NM2          LC (KEYED F - DARK BLUE) PC B $31.19 16.32% $26.10 See Labor Rate NA

PANDUIT   FXB10F-NM20         LC (KEYED F - DARK BLUE) PC B $61.13 16.32% $51.15 See Labor Rate NA

PANDUIT   FXB10F-NM3          LC (KEYED F - DARK BLUE) PC B $32.85 16.32% $27.49 See Labor Rate NA

PANDUIT   FXB10F-NM30         LC (KEYED F - DARK BLUE) PC B $77.76 16.32% $65.07 See Labor Rate NA

PANDUIT   FXB10F-NM4          LC (KEYED F - DARK BLUE) PC B $34.51 16.33% $28.88 See Labor Rate NA

PANDUIT   FXB10F-NM5          LC (KEYED F - DARK BLUE) PC B $36.18 16.32% $30.27 See Labor Rate NA

PANDUIT   FXB10F-NM6          LC (KEYED F - DARK BLUE) PC B $37.84 16.33% $31.66 See Labor Rate NA

PANDUIT   FXB10F-NM7          LC (KEYED F - DARK BLUE) PC B $39.51 16.32% $33.06 See Labor Rate NA

PANDUIT   FXB10F-NM8          LC (KEYED F - DARK BLUE) PC B $41.17 16.33% $34.45 See Labor Rate NA

PANDUIT   FXB10F-NM9          LC (KEYED F - DARK BLUE) PC B $42.82 16.32% $35.83 See Labor Rate NA

PANDUIT   FXB10-NM1           LC TO PIGTAIL, BUFFER, MM PC B $26.84 16.32% $22.46 See Labor Rate NA

PANDUIT   FXB10-NM1Y          LC TO PIGTAIL, BUFFER, MM PC B $26.84 16.32% $22.46 See Labor Rate NA

PANDUIT   FXB10-NM2Y          LC TO PIGTAIL, BUFFER, MM PC B $28.35 16.32% $23.72 See Labor Rate NA

PANDUIT   FXB10-NM3Y          LC TO PIGTAIL, BUFFER, MM PC B $29.86 16.32% $24.99 See Labor Rate NA

PANDUIT   FXB3-NM1            SC TO PIGTAIL, BUFFER, MM PC B $19.13 16.31% $16.01 See Labor Rate NA

PANDUIT   FXB3-NM1Y           SC TO PIGTAIL, BUFFER, MM PC B $19.13 16.31% $16.01 See Labor Rate NA

PANDUIT   FXB3-NM2Y           SC TO PIGTAIL, BUFFER, MM PC B $20.59 16.32% $17.23 See Labor Rate NA

PANDUIT   FXB3-NM3Y           SC TO PIGTAIL, BUFFER, MM PC B $22.10 16.32% $18.49 See Labor Rate NA

PANDUIT   FXB6J-NM1           FJ JACK TO PIGTAIL,900UM BUFFER PC B $37.96 16.32% $31.76 See Labor Rate NA

PANDUIT   FXB6J-NM1Y          FJ JACK TO PIGTAIL,900UM BUFFER PC B $37.96 16.32% $31.76 See Labor Rate NA

PANDUIT   FXB6J-NM2Y          FJ JACK TO PIGTAIL,900UM BUFFER PC B $41.06 16.32% $34.36 See Labor Rate NA

PANDUIT   FXB6J-NM3Y          FJ JACK TO PIGTAIL,900UM BUFFER PC B $44.17 16.32% $36.96 See Labor Rate NA

PANDUIT   FXD2-2M10Y          ST-ST 50/125UM 10GIG PC B $68.62 16.32% $57.42 See Labor Rate NA

PANDUIT   FXD2-2M15Y          ST-ST 50/125UM 10GIG PATC PC B $78.43 16.32% $65.63 See Labor Rate NA

PANDUIT   FXD2-2M1Y           ST-ST 50/125UM 10GIG PC B $50.96 16.32% $42.64 See Labor Rate NA

PANDUIT   FXD2-2M20Y          ST-ST 50/125UM 10GIG PATC PC B $88.24 16.32% $73.84 See Labor Rate NA

PANDUIT   FXD2-2M25Y          ST-ST 50/125UM 10GIG PATC PC B $98.05 16.32% $82.04 See Labor Rate NA

PANDUIT   FXD2-2M2Y           ST-ST 50/125UM 10GIG PC B $52.92 16.32% $44.28 See Labor Rate NA

PANDUIT   FXD2-2M30Y          ST-ST 50/125UM 10GIG PATC PC B $107.86 16.32% $90.25 See Labor Rate NA

PANDUIT   FXD2-2M3Y           ST-ST 50/125UM 10GIG PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   FXD2-2M4Y           ST-ST 50/125UM 10GIG PATC PC B $56.88 16.32% $47.60 See Labor Rate NA

PANDUIT   FXD2-2M5Y           ST-ST 50/125UM 10GIG PC B $58.81 16.32% $49.21 See Labor Rate NA
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PANDUIT   FXD2-2M6Y           ST-ST 50/125UM 10GIG PATC PC B $60.77 16.32% $50.85 See Labor Rate NA

PANDUIT   FXD2-2M7Y           ST-ST 50/125UM 10GIG PATC PC B $62.73 16.32% $52.49 See Labor Rate NA

PANDUIT   FXD2-2M8Y           ST-ST 50/125UM 10GIG PATC PC B $64.69 16.32% $54.13 See Labor Rate NA

PANDUIT   FXD2-2M9Y           ST-ST 50/125UM 10GIG PATC PC B $66.65 16.32% $55.77 See Labor Rate NA

PANDUIT   FXD2-3M10Y          ST-SC 10GIG 50UM DUPLEX PC B $97.83 16.32% $81.86 See Labor Rate NA

PANDUIT   FXD2-3M15Y          ST-SC 10GIG 50UM DUPLEX PC B $120.33 16.32% $100.69 See Labor Rate NA

PANDUIT   FXD2-3M1Y           ST-SC 10GIG 50UM DUPLEX PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   FXD2-3M20Y          ST-SC 10GIG 50UM DUPLEX PC B $142.83 16.32% $119.52 See Labor Rate NA

PANDUIT   FXD2-3M25Y          ST-SC 10GIG 50UM DUPLEX PC B $165.33 16.32% $138.34 See Labor Rate NA

PANDUIT   FXD2-3M2Y           ST-SC 10GIG 50UM DUPLEX PC B $61.83 16.32% $51.74 See Labor Rate NA

PANDUIT   FXD2-3M30Y          ST-SC 10GIG 50UM DUPLEX PC B $187.83 16.32% $157.17 See Labor Rate NA

PANDUIT   FXD2-3M3Y           ST-SC 10GIG 50UM DUPLEX PC B $66.33 16.32% $55.50 See Labor Rate NA

PANDUIT   FXD2-3M4Y           ST-SC 10GIG 50UM DUPLEX PC B $70.83 16.32% $59.27 See Labor Rate NA

PANDUIT   FXD2-3M5Y           ST-SC 10GIG 50UM DUPLEX PC B $75.33 16.32% $63.03 See Labor Rate NA

PANDUIT   FXD2-3M6Y           ST-SC 10GIG 50UM DUPLEX PC B $79.83 16.32% $66.80 See Labor Rate NA

PANDUIT   FXD2-3M7Y           ST-SC 10GIG 50UM DUPLEX PC B $84.33 16.32% $70.57 See Labor Rate NA

PANDUIT   FXD2-3M8Y           ST-SC 10GIG 50UM DUPLEX PC B $88.83 16.32% $74.33 See Labor Rate NA

PANDUIT   FXD2-3M9Y           ST-SC 10GIG 50UM DUPLEX PC B $93.33 16.32% $78.10 See Labor Rate NA

PANDUIT   FXD3-3M1            50/125UM 10 GIGABIT DPLX. PC B $47.70 16.32% $39.91 See Labor Rate NA

PANDUIT   FXD3-3M1.5Y         50/125UM 10 GIGABIT DPLX. PC B $48.60 16.32% $40.67 See Labor Rate NA

PANDUIT   FXD3-3M10           50/125UM 10 GIGABIT DPLX. PC B $63.90 16.32% $53.47 See Labor Rate NA

PANDUIT   FXD3-3M10Y          50/125UM 10 GIGABIT DPLX. PC B $63.90 16.32% $53.47 See Labor Rate NA

PANDUIT   FXD3-3M15Y          50/125UM 10GIG DUPLEX PC B $72.90 16.32% $61.00 See Labor Rate NA

PANDUIT   FXD3-3M1Y           50/125UM 10 GIGABIT DPLX. PC B $47.70 16.32% $39.91 See Labor Rate NA

PANDUIT   FXD3-3M2            50/125UM 10 GIGABIT DPLX. PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   FXD3-3M20Y          50/125UM 10GIG DUPLEX PC B $81.90 16.32% $68.53 See Labor Rate NA

PANDUIT   FXD3-3M25Y          50/125UM 10GIG DUPLEX PC B $90.90 16.32% $76.06 See Labor Rate NA

PANDUIT   FXD3-3M2Y           50/125UM 10 GIGABIT DPLX. PC B $49.50 16.32% $41.42 See Labor Rate NA

PANDUIT   FXD3-3M3            50/125UM 10 GIGABIT DPLX. PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   FXD3-3M30Y          50/125UM 10GIG DUPLEX PC B $99.90 16.32% $83.59 See Labor Rate NA

PANDUIT   FXD3-3M3Y           50/125UM 10 GIGABIT DPLX. PC B $51.30 16.32% $42.93 See Labor Rate NA

PANDUIT   FXD3-3M4Y           50/125UM 10GIG DUPLEX PC B $53.10 16.32% $44.43 See Labor Rate NA

PANDUIT   FXD3-3M5            50/125UM 10 GIGABIT DPLX. PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   FXD3-3M5Y           50/125UM 10 GIGABIT DPLX. PC B $54.90 16.32% $45.94 See Labor Rate NA

PANDUIT   FXD3-3M6Y           50/125UM 10GIG DUPLEX PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   FXD3-3M7            50/125UM 10GIG DUPLEX PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   FXD3-3M7Y           50/125UM 10GIG DUPLEX PC B $58.50 16.32% $48.95 See Labor Rate NA

PANDUIT   FXD3-3M8Y           50/125UM 10GIG DUPLEX PC B $60.30 16.32% $50.46 See Labor Rate NA

PANDUIT   FXD3-3M9Y           50/125UM 10GIG DUPLEX PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   FXD6J-NM1Y          FJ JACK TO PIGTAIL,DPLX, PC B $33.61 16.33% $28.12 See Labor Rate NA

PANDUIT   FXD6J-NM2Y          FJ JACK TO PIGTAIL,DPLX, PC B $37.37 16.32% $31.27 See Labor Rate NA

PANDUIT   FXD6J-NM3Y          FJ JACK TO PIGTAIL,DPLX, PC B $41.13 16.32% $34.42 See Labor Rate NA

PANDUIT   FXD6P-3M10Y         50/125UM 10 GIGABIT DPLX. PC B $92.70 16.32% $77.57 See Labor Rate NA

PANDUIT   FXD6P-3M1Y          50/125UM 10 GIGABIT DPLX. PC B $52.20 16.32% $43.68 See Labor Rate NA

PANDUIT   FXD6P-3M2Y          50/125UM 10 GIGABIT DPLX. PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   FXD6P-3M3Y          50/125UM 10 GIGABIT DPLX. PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   FXD6P-3M5Y          50/125UM 10 GIGABIT DPLX. PC B $70.20 16.32% $58.74 See Labor Rate NA

PANDUIT   FXD6P-6PM10Y        FJ PLUG-FJ PLUG,50UM,DPLX PC B $97.20 16.32% $81.33 See Labor Rate NA

PANDUIT   FXD6P-6PM1Y         FJ PLUG-FJ PLUG,50UM,DPLX PC B $56.70 16.32% $47.45 See Labor Rate NA

PANDUIT   FXD6P-6PM2Y         FJ PLUG-FJ PLUG,50UM,DPLX PC B $61.20 16.32% $51.21 See Labor Rate NA

PANDUIT   FXD6P-6PM3Y         FJ PLUG-FJ PLUG,50UM,DPLX PC B $65.70 16.32% $54.98 See Labor Rate NA

PANDUIT   FXD6P-6PM5Y         FJ PLUG-FJ PLUG,50UM,DPLX PC B $74.70 16.32% $62.51 See Labor Rate NA

PANDUIT   FXD6PQ-3M10Y        FJ PLUG KEYED-Q(WH) TO SC PC B $98.10 16.32% $82.09 See Labor Rate NA

PANDUIT   FXD6PQ-3M1Y         FJ PLUG KEYED-Q(WH) TO SC PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   FXD6PQ-3M2Y         FJ PLUG KEYED-Q(WH) TO SC PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   FXD6PQ-3M3Y         FJ PLUG KEYED-Q(WH) TO SC PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   FXD6PQ-3M5Y         FJ PLUG KEYED-Q(WH) TO SC PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   FXD6PW-3M10Y        FJ PLUG KEYED-W(BL) TO SC PC B $98.10 16.32% $82.09 See Labor Rate NA

PANDUIT   FXD6PW-3M1Y         FJ PLUG KEYED-W(BL) TO SC PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   FXD6PW-3M2Y         FJ PLUG KEYED-W(BL) TO SC PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   FXD6PW-3M3Y         FJ PLUG KEYED-W(BL) TO SC PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   FXD6PW-3M5Y         FJ PLUG KEYED-W(BL) TO SC PC B $75.60 16.32% $63.26 See Labor Rate NA
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PANDUIT   FXD6PX-3M10Y        FJ PLUG KEYED-X(RD) TO SC PC B $98.10 16.32% $82.09 See Labor Rate NA

PANDUIT   FXD6PX-3M1Y         FJ PLUG KEYED-X(RD) TO SC PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   FXD6PX-3M2Y         FJ PLUG KEYED-X(RD) TO SC PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   FXD6PX-3M3Y         FJ PLUG KEYED-X(RD) TO SC PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   FXD6PX-3M5Y         FJ PLUG KEYED-X(RD) TO SC PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   FXD6PY-3M10Y        FJ PLUG KEYED-Y(OR) TO SC PC B $98.10 16.32% $82.09 See Labor Rate NA

PANDUIT   FXD6PY-3M1Y         FJ PLUG KEYED-Y(OR) TO SC PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   FXD6PY-3M2Y         FJ PLUG KEYED-Y(OR) TO SC PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   FXD6PY-3M3Y         FJ PLUG KEYED-Y(OR) TO SC PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   FXD6PY-3M5Y         FJ PLUG KEYED-Y(OR) TO SC PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   FXD6PZ-3M10Y        FJ PLUG KEYED-Z(YL) TO SC PC B $98.10 16.32% $82.09 See Labor Rate NA

PANDUIT   FXD6PZ-3M1Y         FJ PLUG KEYED-Z(YL) TO SC PC B $57.60 16.32% $48.20 See Labor Rate NA

PANDUIT   FXD6PZ-3M2Y         FJ PLUG KEYED-Z(YL) TO SC PC B $62.10 16.32% $51.96 See Labor Rate NA

PANDUIT   FXD6PZ-3M3Y         FJ PLUG KEYED-Z(YL) TO SC PC B $66.60 16.32% $55.73 See Labor Rate NA

PANDUIT   FXD6PZ-3M5Y         FJ PLUG KEYED-Z(YL) TO SC PC B $75.60 16.32% $63.26 See Labor Rate NA

PANDUIT   FXE10-10M1.5        LC-LC 10 GIGABIT 50/125UM PC B $61.83 16.32% $51.74 See Labor Rate NA

PANDUIT   FXE10-10M1.5Y       LC-LC 10 GIGABIT 50/125UM PC B $61.83 16.32% $51.74 See Labor Rate NA

PANDUIT   FXE10-10M10         LC-LC 10 GIGABIT 50/125UM PC B $77.13 16.32% $64.54 See Labor Rate NA

PANDUIT   FXE10-10M100Y       LC-LC 10GIG 50/125UM PC B $239.13 16.32% $200.10 See Labor Rate NA

PANDUIT   FXE10-10M10Y        LC-LC 10 GIGABIT 50/125UM PC B $77.13 16.32% $64.54 See Labor Rate NA

PANDUIT   FXE10-10M15Y        LC-LC 10GIG 50/125UM PC B $86.13 16.32% $72.07 See Labor Rate NA

PANDUIT   FXE10-10M1Y         LC-LC 10 GIGABIT 50/125UM PC B $60.93 16.32% $50.98 See Labor Rate NA

PANDUIT   FXE10-10M2          LC-LC 10 GIGABIT 50/125UM PC B $62.73 16.32% $52.49 See Labor Rate NA

PANDUIT   FXE10-10M20Y        LC-LC 10GIG 50/125UM PC B $95.13 16.32% $79.60 See Labor Rate NA

PANDUIT   FXE10-10M25Y        LC-LC 10GIG 50/125UM PC B $104.13 16.32% $87.13 See Labor Rate NA

PANDUIT   FXE10-10M2Y         LC-LC 10 GIGABIT 50/125UM PC B $62.73 16.32% $52.49 See Labor Rate NA

PANDUIT   FXE10-10M3          LC-LC 10 GIGABIT 50/125UM PC B $64.53 16.32% $54.00 See Labor Rate NA

PANDUIT   FXE10-10M30Y        LC-LC 10GIG 50/125UM PC B $113.13 16.32% $94.66 See Labor Rate NA

PANDUIT   FXE10-10M3Y         LC-LC 10 GIGABIT 50/125UM PC B $64.53 16.32% $54.00 See Labor Rate NA

PANDUIT   FXE10-10M40Y        LC-LC 10GIG 50/125UM PC B $131.13 16.32% $109.73 See Labor Rate NA

PANDUIT   FXE10-10M4Y         LC-LC 10GIG 50/125UM PC B $66.33 16.32% $55.50 See Labor Rate NA

PANDUIT   FXE10-10M5          LC-LC 10 GIGABIT 50/125UM PC B $68.13 16.32% $57.01 See Labor Rate NA

PANDUIT   FXE10-10M50Y        LC-LC 10GIG 50/125UM PC B $149.13 16.32% $124.79 See Labor Rate NA

PANDUIT   FXE10-10M5Y         LC-LC 10 GIGABIT 50/125UM PC B $68.13 16.32% $57.01 See Labor Rate NA

PANDUIT   FXE10-10M60Y        LC-LC 10GIG 50/125UM PC B $167.13 16.32% $139.85 See Labor Rate NA

PANDUIT   FXE10-10M6Y         LC-LC 10GIG 50/125UM PC B $69.93 16.32% $58.52 See Labor Rate NA

PANDUIT   FXE10-10M7          LC-LC 10GIG 50/125UM PC B $71.73 16.32% $60.02 See Labor Rate NA

PANDUIT   FXE10-10M70Y        LC-LC 10GIG 50/125UM PC B $185.13 16.32% $154.91 See Labor Rate NA

PANDUIT   FXE10-10M7Y         LC-LC 10GIG 50/125UM PC B $71.73 16.32% $60.02 See Labor Rate NA

PANDUIT   FXE10-10M80Y        LC-LC 10GIG 50/125UM PC B $203.13 16.32% $169.97 See Labor Rate NA

PANDUIT   FXE10-10M8Y         LC-LC 10GIG 50/125UM PC B $73.53 16.32% $61.53 See Labor Rate NA

PANDUIT   FXE10-10M90Y        LC-LC 10GIG 50/125UM PC B $221.13 16.32% $185.04 See Labor Rate NA

PANDUIT   FXE10-10M9Y         LC-LC 10GIG 50/125UM PC B $75.33 16.32% $63.03 See Labor Rate NA

PANDUIT   FXE10A-10AM1        LC (KEYED A - BLACK) TO L PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10A-10AM10       LC (KEYED A - BLACK) TO L PC B $84.85 16.32% $71.00 See Labor Rate NA

PANDUIT   FXE10A-10AM15       LC (KEYED A - BLACK) TO L PC B $94.75 16.32% $79.29 See Labor Rate NA

PANDUIT   FXE10A-10AM2        KEYED LC (VER A) TO KEYED PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10A-10AM20       LC (KEYED A - BLACK) TO L PC B $104.65 16.32% $87.57 See Labor Rate NA

PANDUIT   FXE10A-10AM3        LC (KEYED A - BLACK) TO L PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10A-10AM30       LC (KEYED A - BLACK) TO L PC B $124.45 16.32% $104.14 See Labor Rate NA

PANDUIT   FXE10A-10AM4        LC (KEYED A - BLACK) TO L PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10A-10AM5        LC (KEYED A - BLACK) TO L PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10A-10AM6        LC (KEYED A - BLACK) TO L PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10A-10AM7        LC (KEYED A - BLACK) TO L PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10A-10AM8        LC (KEYED A - BLACK) TO L PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10A-10AM9        LC (KEYED A - BLACK) TO L PC B $82.87 16.32% $69.34 See Labor Rate NA

PANDUIT   FXE10A-10M1         LC (KEYED A - BLACK) TO L PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE10A-10M10        LC (KEYED A - BLACK) TO L PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10A-10M15        LC (KEYED A - BLACK) TO L PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE10A-10M2         LC (KEYED A - BLACK) TO L PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE10A-10M20        LC (KEYED A - BLACK) TO L PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE10A-10M3         LC (KEYED A - BLACK) TO L PC B $67.03 16.32% $56.09 See Labor Rate NA

Page 1262 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   FXE10A-10M30        LC (KEYED A - BLACK) TO L PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE10A-10M4         LC (KEYED A - BLACK) TO L PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10A-10M5         LC (KEYED A - BLACK) TO L PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10A-10M6         LC (KEYED A - BLACK) TO L PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10A-10M7         LC (KEYED A - BLACK) TO L PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10A-10M8         LC (KEYED A - BLACK) TO L PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10A-10M9         LC (KEYED A - BLACK) TO L PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10B-10BM1        LC (KEYED B - RED) TO LC PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10B-10BM10       LC (KEYED B - RED) TO LC PC B $84.85 16.32% $71.00 See Labor Rate NA

PANDUIT   FXE10B-10BM15       LC (KEYED B - RED) TO LC PC B $94.75 16.32% $79.29 See Labor Rate NA

PANDUIT   FXE10B-10BM2        LC (KEYED B - RED) TO LC PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10B-10BM20       LC (KEYED B - RED) TO LC PC B $104.65 16.32% $87.57 See Labor Rate NA

PANDUIT   FXE10B-10BM3        LC (KEYED B - RED) TO LC PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10B-10BM30       LC (KEYED B - RED) TO LC PC B $124.45 16.32% $104.14 See Labor Rate NA

PANDUIT   FXE10B-10BM4        LC (KEYED B - RED) TO LC PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10B-10BM5        LC (KEYED B - RED) TO LC PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10B-10BM6        LC (KEYED B - RED) TO LC PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10B-10BM7        LC (KEYED B - RED) TO LC PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10B-10BM8        LC (KEYED B - RED) TO LC PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10B-10BM9        LC (KEYED B - RED) TO LC PC B $82.87 16.32% $69.34 See Labor Rate NA

PANDUIT   FXE10B-10M1         LC (KEYED B - RED) TO LC PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE10B-10M10        LC (KEYED B - RED) TO LC PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10B-10M15        LC (KEYED B - RED) TO LC PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE10B-10M2         LC (KEYED B - RED) TO LC PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE10B-10M20        LC (KEYED B - RED) TO LC PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE10B-10M3         LC (KEYED B - RED) TO LC PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10B-10M30        LC (KEYED B - RED) TO LC PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE10B-10M4         LC (KEYED B - RED) TO LC PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10B-10M5         LC (KEYED B - RED) TO LC PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10B-10M6         LC (KEYED B - RED) TO LC PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10B-10M7         LC (KEYED B - RED) TO LC PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10B-10M8         LC (KEYED B - RED) TO LC PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10B-10M9         LC (KEYED B - RED) TO LC PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10C-10CM1        LC (KEYED C - GREEN) TO L PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10C-10CM10       LC (KEYED C - GREEN) TO L PC B $84.85 16.32% $71.00 See Labor Rate NA

PANDUIT   FXE10C-10CM15       LC (KEYED C - GREEN) TO L PC B $94.75 16.32% $79.29 See Labor Rate NA

PANDUIT   FXE10C-10CM2        LC (KEYED C - GREEN) TO L PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10C-10CM20       LC (KEYED C - GREEN) TO L PC B $104.65 16.32% $87.57 See Labor Rate NA

PANDUIT   FXE10C-10CM3        LC (KEYED C - GREEN) TO L PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10C-10CM30       LC (KEYED C - GREEN) TO L PC B $124.45 16.32% $104.14 See Labor Rate NA

PANDUIT   FXE10C-10CM4        LC (KEYED C - GREEN) TO L PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10C-10CM5        LC (KEYED C - GREEN) TO L PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10C-10CM6        LC (KEYED C - GREEN) TO L PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10C-10CM7        LC (KEYED C - GREEN) TO L PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10C-10CM8        LC (KEYED C - GREEN) TO L PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10C-10CM9        LC (KEYED C - GREEN) TO L PC B $82.87 16.32% $69.34 See Labor Rate NA

PANDUIT   FXE10C-10M1         LC (KEYED C - GREEN) TO L PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE10C-10M10        LC (KEYED C - GREEN) TO L PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10C-10M15        LC (KEYED C - GREEN) TO L PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE10C-10M2         LC (KEYED C - GREEN) TO L PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE10C-10M20        LC (KEYED C - GREEN) TO L PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE10C-10M3         LC (KEYED C - GREEN) TO L PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10C-10M30        LC (KEYED C - GREEN) TO L PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE10C-10M4         LC (KEYED C - GREEN) TO L PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10C-10M5         LC (KEYED C - GREEN) TO L PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10C-10M6         LC (KEYED C - GREEN) TO L PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10C-10M7         LC (KEYED C - GREEN) TO L PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10C-10M8         LC (KEYED C - GREEN) TO L PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10C-10M9         LC (KEYED C - GREEN) TO L PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10D-10DM1        LC (KEYED D - YELLOW) TO PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10D-10DM10       LC (KEYED D - YELLOW) TO PC B $84.85 16.32% $71.00 See Labor Rate NA

PANDUIT   FXE10D-10DM15       LC (KEYED D - YELLOW) TO PC B $94.75 16.32% $79.29 See Labor Rate NA
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PANDUIT   FXE10D-10DM2        LC (KEYED D - YELLOW) TO PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10D-10DM20       LC (KEYED D - YELLOW) TO PC B $104.65 16.32% $87.57 See Labor Rate NA

PANDUIT   FXE10D-10DM3        LC (KEYED D - YELLOW) TO PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10D-10DM30       LC (KEYED D - YELLOW) TO PC B $124.45 16.32% $104.14 See Labor Rate NA

PANDUIT   FXE10D-10DM4        LC (KEYED D - YELLOW) TO PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10D-10DM5        LC (KEYED D - YELLOW) TO PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10D-10DM6        LC (KEYED D - YELLOW) TO PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10D-10DM7        LC (KEYED D - YELLOW) TO PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10D-10DM8        LC (KEYED D - YELLOW) TO PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10D-10DM9        LC (KEYED D - YELLOW) TO PC B $82.87 16.32% $69.34 See Labor Rate NA

PANDUIT   FXE10D-10M1         LC (KEYED D - YELLOW) TO PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE10D-10M10        LC (KEYED D - YELLOW) TO PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10D-10M15        LC (KEYED D - YELLOW) TO PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE10D-10M2         LC (KEYED D - YELLOW) TO PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE10D-10M20        LC (KEYED D - YELLOW) TO PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE10D-10M3         LC (KEYED D - YELLOW) TO PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10D-10M30        LC (KEYED D - YELLOW) TO PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE10D-10M4         LC (KEYED D - YELLOW) TO PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10D-10M5         LC (KEYED D - YELLOW) TO PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10D-10M6         LC (KEYED D - YELLOW) TO PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10D-10M7         LC (KEYED D - YELLOW) TO PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10D-10M8         LC (KEYED D - YELLOW) TO PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10D-10M9         LC (KEYED D - YELLOW) TO PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10E-10EM1        LC (KEYED E - ORANGE) TO PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10E-10EM10       LC (KEYED E - ORANGE) TO PC B $84.85 16.32% $71.00 See Labor Rate NA

PANDUIT   FXE10E-10EM15       LC (KEYED E - ORANGE) TO PC B $94.75 16.32% $79.29 See Labor Rate NA

PANDUIT   FXE10E-10EM2        LC (KEYED E - ORANGE) TO PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10E-10EM20       LC (KEYED E - ORANGE) TO PC B $104.65 16.32% $87.57 See Labor Rate NA

PANDUIT   FXE10E-10EM3        LC (KEYED E - ORANGE) TO PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10E-10EM30       LC (KEYED E - ORANGE) TO PC B $124.45 16.32% $104.14 See Labor Rate NA

PANDUIT   FXE10E-10EM4        LC (KEYED E - ORANGE) TO PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10E-10EM5        LC (KEYED E - ORANGE) TO PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10E-10EM6        LC (KEYED E - ORANGE) TO PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10E-10EM7        LC (KEYED E - ORANGE) TO PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10E-10EM8        LC (KEYED E - ORANGE) TO PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10E-10EM9        LC (KEYED E - ORANGE) TO PC B $82.87 16.32% $69.34 See Labor Rate NA

PANDUIT   FXE10E-10M1         LC (KEYED E - ORANGE) TO PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE10E-10M10        LC (KEYED E - ORANGE) TO PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10E-10M15        LC (KEYED E - ORANGE) TO PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE10E-10M2         LC (KEYED E - ORANGE) TO PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE10E-10M20        LC (KEYED E - ORANGE) TO PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE10E-10M3         LC (KEYED E - ORANGE) TO PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10E-10M30        LC (KEYED E - ORANGE) TO PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE10E-10M4         LC (KEYED E - ORANGE) TO PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10E-10M5         LC (KEYED E - ORANGE) TO PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10E-10M6         LC (KEYED E - ORANGE) TO PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10E-10M7         LC (KEYED E - ORANGE) TO PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10E-10M8         LC (KEYED E - ORANGE) TO PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10E-10M9         LC (KEYED E - ORANGE) TO PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10F-10FM1        KEYED LC (VER F) TO KEYED PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10F-10FM10       LC (KEYED F - DARK BLUE) PC B $84.85 16.32% $71.00 See Labor Rate NA

PANDUIT   FXE10F-10FM15       LC (KEYED F - DARK BLUE) PC B $94.75 16.32% $79.29 See Labor Rate NA

PANDUIT   FXE10F-10FM2        LC (KEYED F - DARK BLUE) PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10F-10FM20       LC (KEYED F - DARK BLUE) PC B $104.65 16.32% $87.57 See Labor Rate NA

PANDUIT   FXE10F-10FM3        LC (KEYED F - DARK BLUE) PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10F-10FM30       LC (KEYED F - DARK BLUE) PC B $124.45 16.32% $104.14 See Labor Rate NA

PANDUIT   FXE10F-10FM4        LC (KEYED F - DARK BLUE) PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10F-10FM5        LC (KEYED F - DARK BLUE) PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10F-10FM6        LC (KEYED F - DARK BLUE) PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10F-10FM7        LC (KEYED F - DARK BLUE) PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10F-10FM8        LC (KEYED F - DARK BLUE) PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10F-10FM9        LC (KEYED F - DARK BLUE) PC B $82.87 16.32% $69.34 See Labor Rate NA
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PANDUIT   FXE10F-10M1         LC (KEYED F - DARK BLUE) PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE10F-10M10        LC (KEYED F - DARK BLUE) PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE10F-10M15        LC (KEYED F - DARK BLUE) PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE10F-10M2         LC (KEYED F - DARK BLUE) PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE10F-10M20        LC (KEYED F - DARK BLUE) PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE10F-10M3         LC (KEYED F - DARK BLUE) PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE10F-10M30        LC (KEYED F - DARK BLUE) PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE10F-10M4         LC (KEYED F - DARK BLUE) PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE10F-10M5         LC (KEYED F - DARK BLUE) PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE10F-10M6         LC (KEYED F - DARK BLUE) PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE10F-10M7         LC (KEYED F - DARK BLUE) PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE10F-10M8         LC (KEYED F - DARK BLUE) PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE10F-10M9         LC (KEYED F - DARK BLUE) PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE10U-10M2         LC (UNIVERSAL KEYED U - W PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE10U-10UM2        KEYED LC (VER U) TO KEYED PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE2-10M10Y         ST-LC 10GIG 50UM 1.6MM PC B $97.83 16.32% $81.86 See Labor Rate NA

PANDUIT   FXE2-10M15Y         ST-LC 10GIG 50UM 1.6MM PC B $120.33 16.32% $100.69 See Labor Rate NA

PANDUIT   FXE2-10M1Y          ST-LC 10GIG 50UM 1.6MM PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   FXE2-10M20Y         ST-LC 10GIG 50UM 1.6MM PC B $142.83 16.32% $119.52 See Labor Rate NA

PANDUIT   FXE2-10M25Y         ST-LC 10GIG 50UM 1.6MM PC B $165.33 16.32% $138.34 See Labor Rate NA

PANDUIT   FXE2-10M2Y          ST-LC 10GIG 50UM 1.6MM PC B $61.83 16.32% $51.74 See Labor Rate NA

PANDUIT   FXE2-10M30Y         ST-LC 10GIG 50UM 1.6MM PC B $187.83 16.32% $157.17 See Labor Rate NA

PANDUIT   FXE2-10M3Y          ST-LC 10GIG 50UM 1.6MM PC B $66.33 16.32% $55.50 See Labor Rate NA

PANDUIT   FXE2-10M4Y          ST-LC 10GIG 50UM 1.6MM PC B $70.83 16.32% $59.27 See Labor Rate NA

PANDUIT   FXE2-10M5Y          ST-LC 10GIG 50UM 1.6MM PC B $75.33 16.32% $63.03 See Labor Rate NA

PANDUIT   FXE2-10M6Y          ST-LC 10GIG 50UM 1.6MM PC B $79.83 16.32% $66.80 See Labor Rate NA

PANDUIT   FXE2-10M7Y          ST-LC 10GIG 50UM 1.6MM PC B $84.33 16.32% $70.57 See Labor Rate NA

PANDUIT   FXE2-10M8Y          ST-LC 10GIG 50UM 1.6MM PC B $88.83 16.32% $74.33 See Labor Rate NA

PANDUIT   FXE2-10M9Y          ST-LC 10GIG 50UM 1.6MM PC B $93.33 16.32% $78.10 See Labor Rate NA

PANDUIT   FXE3-10AM1          SC TO LC (KEYED A - BLACK PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE3-10AM10         SC TO LC (KEYED A - BLACK PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE3-10AM15         SC TO LC (KEYED A - BLACK PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE3-10AM2          SC TO LC (KEYED A - BLACK PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE3-10AM20         SC TO LC (KEYED A - BLACK PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE3-10AM3          SC TO LC (KEYED A - BLACK PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE3-10AM30         SC TO LC (KEYED A - BLACK PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE3-10AM4          SC TO LC (KEYED A - BLACK PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE3-10AM5          SC TO LC (KEYED A - BLACK PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE3-10AM6          SC TO LC (KEYED A - BLACK PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE3-10AM7          SC TO LC (KEYED A - BLACK PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE3-10AM8          SC TO LC (KEYED A - BLACK PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE3-10AM9          SC TO LC (KEYED A - BLACK PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE3-10BM1          SC TO LC (KEYED B - RED) PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE3-10BM10         SC TO LC (KEYED B - RED) PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE3-10BM15         SC TO LC (KEYED B - RED) PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE3-10BM2          SC TO LC (KEYED B - RED) PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE3-10BM20         SC TO LC (KEYED B - RED) PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE3-10BM3          SC TO LC (KEYED B - RED) PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE3-10BM30         SC TO LC (KEYED B - RED) PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE3-10BM4          SC TO LC (KEYED B - RED) PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE3-10BM5          SC TO LC (KEYED B - RED) PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE3-10BM6          SC TO LC (KEYED B - RED) PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE3-10BM7          SC TO LC (KEYED B - RED) PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE3-10BM8          SC TO LC (KEYED B - RED) PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE3-10BM9          SC TO LC (KEYED B - RED) PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE3-10CM1          SC TO LC (KEYED C - GREEN PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE3-10CM10         SC TO LC (KEYED C - GREEN PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE3-10CM15         SC TO LC (KEYED C - GREEN PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE3-10CM2          SC TO LC (KEYED C - GREEN PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE3-10CM20         SC TO LC (KEYED C - GREEN PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE3-10CM3          SC TO LC (KEYED C - GREEN PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE3-10CM30         SC TO LC (KEYED C - GREEN PC B $120.49 16.32% $100.82 See Labor Rate NA

Page 1265 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   FXE3-10CM4          SC TO LC (KEYED C - GREEN PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE3-10CM5          SC TO LC (KEYED C - GREEN PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE3-10CM6          SC TO LC (KEYED C - GREEN PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE3-10CM7          SC TO LC (KEYED C - GREEN PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE3-10CM8          SC TO LC (KEYED C - GREEN PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE3-10CM9          SC TO LC (KEYED C - GREEN PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE3-10DM1          SC TO LC (KEYED D - YELLO PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE3-10DM10         SC TO LC (KEYED D - YELLO PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE3-10DM15         SC TO LC (KEYED D - YELLO PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE3-10DM2          SC TO LC (KEYED D - YELLO PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE3-10DM20         SC TO LC (KEYED D - YELLO PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE3-10DM3          SC TO LC (KEYED D - YELLO PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE3-10DM30         SC TO LC (KEYED D - YELLO PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE3-10DM4          SC TO LC (KEYED D - YELLO PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE3-10DM5          SC TO LC (KEYED D - YELLO PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE3-10DM6          SC TO LC (KEYED D - YELLO PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE3-10DM7          SC TO LC (KEYED D - YELLO PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE3-10DM8          SC TO LC (KEYED D - YELLO PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE3-10DM9          SC TO LC (KEYED D - YELLO PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE3-10EM1          SC TO LC (KEYED E - ORANG PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE3-10EM10         SC TO LC (KEYED E - ORANG PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE3-10EM15         SC TO LC (KEYED E - ORANG PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE3-10EM2          SC TO KEYED LC (VER E) MM PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE3-10EM20         SC TO LC (KEYED E - ORANG PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE3-10EM3          SC TO LC (KEYED E - ORANG PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE3-10EM30         SC TO LC (KEYED E - ORANG PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE3-10EM4          SC TO LC (KEYED E - ORANG PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE3-10EM5          SC TO LC (KEYED E - ORANG PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE3-10EM6          SC TO LC (KEYED E - ORANG PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE3-10EM7          SC TO LC (KEYED E - ORANG PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE3-10EM8          SC TO LC (KEYED E - ORANG PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE3-10EM9          SC TO LC (KEYED E - ORANG PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE3-10FM1          SC TO LC (KEYED F - DARK PC B $63.07 16.32% $52.78 See Labor Rate NA

PANDUIT   FXE3-10FM10         SC TO LC (KEYED F - DARK PC B $80.89 16.32% $67.69 See Labor Rate NA

PANDUIT   FXE3-10FM15         SC TO LC (KEYED F - DARK PC B $90.79 16.32% $75.97 See Labor Rate NA

PANDUIT   FXE3-10FM2          SC TO LC (KEYED F - DARK PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE3-10FM20         SC TO LC (KEYED F - DARK PC B $100.69 16.32% $84.26 See Labor Rate NA

PANDUIT   FXE3-10FM3          SC TO LC (KEYED F - DARK PC B $67.03 16.32% $56.09 See Labor Rate NA

PANDUIT   FXE3-10FM30         SC TO LC (KEYED F - DARK PC B $120.49 16.32% $100.82 See Labor Rate NA

PANDUIT   FXE3-10FM4          SC TO LC (KEYED F - DARK PC B $69.01 16.32% $57.75 See Labor Rate NA

PANDUIT   FXE3-10FM5          SC TO LC (KEYED F - DARK PC B $70.99 16.32% $59.40 See Labor Rate NA

PANDUIT   FXE3-10FM6          SC TO LC (KEYED F - DARK PC B $72.97 16.32% $61.06 See Labor Rate NA

PANDUIT   FXE3-10FM7          SC TO LC (KEYED F - DARK PC B $74.95 16.32% $62.72 See Labor Rate NA

PANDUIT   FXE3-10FM8          SC TO LC (KEYED F - DARK PC B $76.93 16.32% $64.37 See Labor Rate NA

PANDUIT   FXE3-10FM9          SC TO LC (KEYED F - DARK PC B $78.91 16.32% $66.03 See Labor Rate NA

PANDUIT   FXE3-10M1           SC-LC 10 GIGABIT 50/125UM PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   FXE3-10M1.5Y        SC-LC 10 GIGABIT 50/125UM PC B $59.58 16.32% $49.86 See Labor Rate NA

PANDUIT   FXE3-10M10          SC-LC 10 GIGABIT 50/125UM PC B $97.83 16.32% $81.86 See Labor Rate NA

PANDUIT   FXE3-10M100Y        SC-LC 10GIG 50/125UM PC B $502.83 16.32% $420.76 See Labor Rate NA

PANDUIT   FXE3-10M10Y         SC-LC 10 GIGABIT 50/125UM PC B $97.83 16.32% $81.86 See Labor Rate NA

PANDUIT   FXE3-10M15Y         SC-LC 10GIG 50/125UM PC B $120.33 16.32% $100.69 See Labor Rate NA

PANDUIT   FXE3-10M1Y          SC-LC 10 GIGABIT 50/125UM PC B $57.33 16.32% $47.97 See Labor Rate NA

PANDUIT   FXE3-10M2           SC-LC 10 GIGABIT 50/125UM PC B $61.83 16.32% $51.74 See Labor Rate NA

PANDUIT   FXE3-10M20Y         SC-LC 10GIG 50/125UM PC B $142.83 16.32% $119.52 See Labor Rate NA

PANDUIT   FXE3-10M25Y         SC-LC 10GIG 50/125UM PC B $165.33 16.32% $138.34 See Labor Rate NA

PANDUIT   FXE3-10M2Y          SC-LC 10 GIGABIT 50/125UM PC B $61.83 16.32% $51.74 See Labor Rate NA

PANDUIT   FXE3-10M3           SC-LC 10 GIGABIT 50/125UM PC B $66.33 16.32% $55.50 See Labor Rate NA

PANDUIT   FXE3-10M30Y         SC-LC 10GIG 50/125UM PC B $187.83 16.32% $157.17 See Labor Rate NA

PANDUIT   FXE3-10M3Y          SC-LC 10 GIGABIT 50/125UM PC B $66.33 16.32% $55.50 See Labor Rate NA

PANDUIT   FXE3-10M4           SC-LC 10GIG 50/125UM PC B $70.83 16.32% $59.27 See Labor Rate NA

PANDUIT   FXE3-10M40Y         SC-LC 10GIG 50/125UM PC B $232.83 16.32% $194.83 See Labor Rate NA

PANDUIT   FXE3-10M4Y          SC-LC 10GIG 50/125UM PC B $70.83 16.32% $59.27 See Labor Rate NA
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PANDUIT   FXE3-10M5           SC-LC 10 GIGABIT 50/125UM PC B $75.33 16.32% $63.03 See Labor Rate NA

PANDUIT   FXE3-10M50Y         SC-LC 10GIG 50/125UM PC B $277.83 16.32% $232.48 See Labor Rate NA

PANDUIT   FXE3-10M5Y          SC-LC 10 GIGABIT 50/125UM PC B $75.33 16.32% $63.03 See Labor Rate NA

PANDUIT   FXE3-10M60Y         SC-LC 10GIG 50/125UM PC B $322.83 16.32% $270.14 See Labor Rate NA

PANDUIT   FXE3-10M6Y          SC-LC 10GIG 50/125UM PC B $79.83 16.32% $66.80 See Labor Rate NA

PANDUIT   FXE3-10M70Y         SC-LC 10GIG 50/125UM PC B $367.83 16.32% $307.79 See Labor Rate NA

PANDUIT   FXE3-10M7Y          SC-LC 10GIG 50/125UM PC B $84.33 16.32% $70.57 See Labor Rate NA

PANDUIT   FXE3-10M80Y         SC-LC 10GIG 50/125UM PC B $412.83 16.32% $345.45 See Labor Rate NA

PANDUIT   FXE3-10M8Y          SC-LC 10GIG 50/125UM PC B $88.83 16.32% $74.33 See Labor Rate NA

PANDUIT   FXE3-10M90Y         SC-LC 10GIG 50/125UM PC B $457.83 16.32% $383.10 See Labor Rate NA

PANDUIT   FXE3-10M9Y          SC-LC 10GIG 50/125UM PC B $93.33 16.32% $78.10 See Labor Rate NA

PANDUIT   FXE3-10UM2          SC TO LC (UNIVERSAL KEYED PC B $65.05 16.32% $54.43 See Labor Rate NA

PANDUIT   FXE6P-10M10Y        50/125UM 10 GIGABIT DPLX. PC B $113.51 16.32% $94.98 See Labor Rate NA

PANDUIT   FXE6P-10M1Y         50/125UM 10 GIGABIT DPLX. PC B $78.66 16.32% $65.82 See Labor Rate NA

PANDUIT   FXE6P-10M2Y         50/125UM 10 GIGABIT DPLX. PC B $82.53 16.32% $69.06 See Labor Rate NA

PANDUIT   FXE6P-10M3          50/125UM 10 GIGABIT DPLX. PC B $86.38 16.32% $72.28 See Labor Rate NA

PANDUIT   FXE6P-10M3Y         50/125UM 10 GIGABIT DPLX. PC B $86.38 16.32% $72.28 See Labor Rate NA

PANDUIT   FXE6P-10M5Y         50/125UM 10 GIGABIT DPLX. PC B $94.16 16.32% $78.79 See Labor Rate NA

PANDUIT   FXF10-10M10Y        LC-LC 50UM 10GIG, 1.6MM PC B $38.25 16.32% $32.01 See Labor Rate NA

PANDUIT   FXF10-10M15Y        LC-LC 10GIG 50/125UM PC B $42.75 16.32% $35.77 See Labor Rate NA

PANDUIT   FXF10-10M1Y         LC-LC 50UM 10GIG, 1.6MM PC B $31.37 16.32% $26.25 See Labor Rate NA

PANDUIT   FXF10-10M20Y        LC-LC 10GIG 50/125UM PC B $47.25 16.32% $39.54 See Labor Rate NA

PANDUIT   FXF10-10M25Y        LC-LC 10GIG 50/125UM PC B $51.75 16.32% $43.30 See Labor Rate NA

PANDUIT   FXF10-10M2Y         LC-LC 50UM 10GIG, 1.6MM PC B $32.13 16.32% $26.89 See Labor Rate NA

PANDUIT   FXF10-10M30Y        LC-LC 10GIG 50/125UM PC B $56.25 16.32% $47.07 See Labor Rate NA

PANDUIT   FXF10-10M3Y         LC-LC 50UM 10GIG, 1.6MM PC B $32.90 16.32% $27.53 See Labor Rate NA

PANDUIT   FXF10-10M4Y         LC-LC 10GIG 50/125UM PC B $33.66 16.32% $28.17 See Labor Rate NA

PANDUIT   FXF10-10M5Y         LC-LC 50UM 10GIG, 1.6MM PC B $34.43 16.32% $28.81 See Labor Rate NA

PANDUIT   FXF10-10M6Y         LC-LC 10GIG 50/125UM PC B $35.19 16.32% $29.45 See Labor Rate NA

PANDUIT   FXF10-10M7Y         LC-LC 10GIG 50/125UM PC B $35.96 16.32% $30.09 See Labor Rate NA

PANDUIT   FXF10-10M8Y         LC-LC 10GIG 50/125UM PC B $36.72 16.32% $30.73 See Labor Rate NA

PANDUIT   FXF10-10M9Y         LC-LC 10GIG 50/125UM PC B $37.49 16.32% $31.37 See Labor Rate NA

PANDUIT   FXF3-10M10Y         SC-LC 10GIG 50/125UM PC B $48.92 16.32% $40.94 See Labor Rate NA

PANDUIT   FXF3-10M15Y         SC-LC 10GIG 50/125UM PC B $60.17 16.32% $50.35 See Labor Rate NA

PANDUIT   FXF3-10M1Y          SC-LC 10GIG 50/125UM PC B $28.67 16.32% $23.99 See Labor Rate NA

PANDUIT   FXF3-10M20Y         SC-LC 10GIG 50/125UM PC B $71.42 16.32% $59.76 See Labor Rate NA

PANDUIT   FXF3-10M25Y         SC-LC 10GIG 50/125UM PC B $82.67 16.32% $69.18 See Labor Rate NA

PANDUIT   FXF3-10M2Y          SC-LC 10GIG 50/125UM PC B $30.92 16.32% $25.87 See Labor Rate NA

PANDUIT   FXF3-10M30Y         SC-LC 10GIG 50/125UM PC B $93.92 16.32% $78.59 See Labor Rate NA

PANDUIT   FXF3-10M3Y          SC-LC 10GIG 50/125UM PC B $33.17 16.32% $27.76 See Labor Rate NA

PANDUIT   FXF3-10M4Y          SC-LC 10GIG 50/125UM PC B $35.42 16.32% $29.64 See Labor Rate NA

PANDUIT   FXF3-10M5Y          SC-LC 10GIG 50/125UM PC B $37.67 16.32% $31.52 See Labor Rate NA

PANDUIT   FXF3-10M6Y          SC-LC 10GIG 50/125UM PC B $39.92 16.32% $33.41 See Labor Rate NA

PANDUIT   FXF3-10M7Y          SC-LC 10GIG 50/125UM PC B $42.17 16.32% $35.29 See Labor Rate NA

PANDUIT   FXF3-10M8Y          SC-LC 10GIG 50/125UM PC B $44.42 16.32% $37.17 See Labor Rate NA

PANDUIT   FXF3-10M9Y          SC-LC 10GIG 50/125UM PC B $46.67 16.32% $39.05 See Labor Rate NA

PANDUIT   FXO12D5-5F10        MPO-MPO PATCHCORD, 10 FT PC B $380.02 16.32% $317.99 See Labor Rate NA

PANDUIT   FXO12D5-5F100       MPO-MPO PATCHCORD, 1 PC B $660.56 16.32% $552.74 See Labor Rate NA

PANDUIT   FXO12D5-5F115       MPO-MPO PATCHCORD, 1 PC B $707.31 16.32% $591.86 See Labor Rate NA

PANDUIT   FXO12D5-5F12        MPO-MPO PATCHCORD, 12 FT PC B $386.26 16.32% $323.22 See Labor Rate NA

PANDUIT   FXO12D5-5F130       MPO-MPO PATCHCORD, 1 PC B $754.07 16.32% $630.99 See Labor Rate NA

PANDUIT   FXO12D5-5F14        MPO-MPO PATCHCORD, 14 FT PC B $704.20 16.32% $589.26 See Labor Rate NA

PANDUIT   FXO12D5-5F145       MPO-MPO PATCHCORD, 1 PC B $800.82 16.32% $670.11 See Labor Rate NA

PANDUIT   FXO12D5-5F16        MPO-MPO PATCHCORD, 16 FT PC B $398.72 16.32% $333.64 See Labor Rate NA

PANDUIT   FXO12D5-5F160       MPO-MPO PATCHCORD, 1 PC B $779.00 16.32% $651.85 See Labor Rate NA

PANDUIT   FXO12D5-5F175       MPO-MPO PATCHCORD, 1 PC B $825.77 16.32% $690.99 See Labor Rate NA

PANDUIT   FXO12D5-5F18        MPO-MPO PATCHCORD, 18 FT PC B $404.96 16.32% $338.86 See Labor Rate NA

PANDUIT   FXO12D5-5F190       MPO-MPO PATCHCORD, 1 PC B $785.23 16.32% $657.06 See Labor Rate NA

PANDUIT   FXO12D5-5F20        MPO-MPO PATCHCORD, 20 FT PC B $411.19 16.32% $344.08 See Labor Rate NA

PANDUIT   FXO12D5-5F200       MPO-MPO PATCHCORD, 2 PC B $903.69 16.32% $756.19 See Labor Rate NA

PANDUIT   FXO12D5-5F215       MPO-MPO PATCHCORD, 2 PC B $950.44 16.32% $795.31 See Labor Rate NA

PANDUIT   FXO12D5-5F250       MPO-MPO PATCHCORD, 2 PC B $1,059.53 16.32% $886.59 See Labor Rate NA
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PANDUIT   FXO12D5-5F65        MPO-MPO PATCHCORD, 6 PC B $551.47 16.32% $461.46 See Labor Rate NA

PANDUIT   FXO12D5-5F75        MPO-MPO PATCHCORD, 7 PC B $582.62 16.32% $487.53 See Labor Rate NA

PANDUIT   FXO12D5-5F85        MPO-MPO PATCHCORD, 8 PC B $613.80 16.32% $513.62 See Labor Rate NA

PANDUIT   FXPD2-2M1           ST-ST 10 GIG PLENUM DUPLE PC B $53.51 16.32% $44.78 See Labor Rate NA

PANDUIT   FXPD2-2M10          ST-ST 10 GIG PLENUM DUPLE PC B $72.04 16.32% $60.28 See Labor Rate NA

PANDUIT   FXPD2-2M15          ST-ST 10 GIG PLENUM DUPLE PC B $82.33 16.32% $68.89 See Labor Rate NA

PANDUIT   FXPD2-2M2           ST-ST 10 GIG PLENUM DUPLE PC B $55.57 16.32% $46.50 See Labor Rate NA

PANDUIT   FXPD2-2M20          ST-ST 10 GIG PLENUM DUPLE PC B $92.63 16.32% $77.51 See Labor Rate NA

PANDUIT   FXPD2-2M25          ST-ST 10 GIG PLENUM DUPLE PC B $102.91 16.32% $86.11 See Labor Rate NA

PANDUIT   FXPD2-2M3           ST-ST 10 GIG PLENUM DUPLE PC B $57.64 16.32% $48.23 See Labor Rate NA

PANDUIT   FXPD2-2M30          ST-ST 10 GIG PLENUM DUPLE PC B $113.20 16.32% $94.72 See Labor Rate NA

PANDUIT   FXPD2-2M4           ST-ST 10 GIG PLENUM DUPLE PC B $59.69 16.32% $49.95 See Labor Rate NA

PANDUIT   FXPD2-2M5           ST-ST 10 GIG PLENUM DUPLE PC B $61.74 16.32% $51.66 See Labor Rate NA

PANDUIT   FXPD2-2M6           ST-ST 10 GIG PLENUM DUPLE PC B $63.81 16.32% $53.39 See Labor Rate NA

PANDUIT   FXPD2-2M7           ST-ST 10 GIG PLENUM DUPLE PC B $65.86 16.32% $55.11 See Labor Rate NA

PANDUIT   FXPD2-2M8           ST-ST 10 GIG PLENUM DUPLE PC B $67.91 16.32% $56.83 See Labor Rate NA

PANDUIT   FXPD2-2M9           ST-ST 10 GIG PLENUM DUPLE PC B $69.98 16.32% $58.56 See Labor Rate NA

PANDUIT   FXPD2-3M1           ST-SC 10GIG 50UM Plenum D PC B $60.19 16.32% $50.37 See Labor Rate NA

PANDUIT   FXPD2-3M10          ST-SC 10GIG 50UM Plenum D PC B $102.73 16.32% $85.96 See Labor Rate NA

PANDUIT   FXPD2-3M15          ST-SC 10GIG 50UM Plenum D PC B $126.34 16.32% $105.72 See Labor Rate NA

PANDUIT   FXPD2-3M2           ST-SC 10GIG 50UM Plenum D PC B $64.93 16.32% $54.33 See Labor Rate NA

PANDUIT   FXPD2-3M20          ST-SC 10GIG 50UM Plenum D PC B $149.98 16.32% $125.50 See Labor Rate NA

PANDUIT   FXPD2-3M25          ST-SC 10GIG 50UM Plenum D PC B $173.59 16.32% $145.26 See Labor Rate NA

PANDUIT   FXPD2-3M3           ST-SC 10GIG 50UM Plenum D PC B $69.64 16.32% $58.27 See Labor Rate NA

PANDUIT   FXPD2-3M30          ST-SC 10GIG 50UM Plenum D PC B $197.23 16.32% $165.04 See Labor Rate NA

PANDUIT   FXPD2-3M4           ST-SC 10GIG 50UM Plenum D PC B $74.38 16.32% $62.24 See Labor Rate NA

PANDUIT   FXPD2-3M5           ST-SC 10GIG 50UM Plenum D PC B $79.09 16.32% $66.18 See Labor Rate NA

PANDUIT   FXPD2-3M6           ST-SC 10GIG 50UM Plenum D PC B $83.83 16.32% $70.15 See Labor Rate NA

PANDUIT   FXPD2-3M7           ST-SC 10GIG 50UM Plenum D PC B $88.54 16.32% $74.09 See Labor Rate NA

PANDUIT   FXPD2-3M8           ST-SC 10GIG 50UM Plenum D PC B $93.28 16.32% $78.05 See Labor Rate NA

PANDUIT   FXPD2-3M9           ST-SC 10GIG 50UM Plenum D PC B $97.99 16.32% $82.00 See Labor Rate NA

PANDUIT   FXPD3-3M1           50/125UM 10GIG Plenum DUP PC B $50.09 16.32% $41.92 See Labor Rate NA

PANDUIT   FXPD3-3M10          50/125UM 10GIG Plenum DUP PC B $67.10 16.32% $56.15 See Labor Rate NA

PANDUIT   FXPD3-3M15          50/125UM 10GIG Plenum DUP PC B $76.55 16.32% $64.06 See Labor Rate NA

PANDUIT   FXPD3-3M2           50/125UM 10GIG Plenum DUP PC B $51.98 16.32% $43.50 See Labor Rate NA

PANDUIT   FXPD3-3M20          50/125UM 10GIG Plenum DUP PC B $86.00 16.32% $71.96 See Labor Rate NA

PANDUIT   FXPD3-3M25          50/125UM 10GIG Plenum DUP PC B $95.45 16.32% $79.87 See Labor Rate NA

PANDUIT   FXPD3-3M3           50/125UM 10GIG Plenum DUP PC B $53.87 16.32% $45.08 See Labor Rate NA

PANDUIT   FXPD3-3M30          50/125UM 10GIG Plenum DUP PC B $104.90 16.32% $87.78 See Labor Rate NA

PANDUIT   FXPD3-3M4           50/125UM 10GIG Plenum DUP PC B $55.76 16.32% $46.66 See Labor Rate NA

PANDUIT   FXPD3-3M5           50/125UM 10GIG Plenum DUP PC B $57.65 16.32% $48.24 See Labor Rate NA

PANDUIT   FXPD3-3M6           50/125UM 10GIG Plenum DUP PC B $59.54 16.32% $49.82 See Labor Rate NA

PANDUIT   FXPD3-3M7           50/125UM 10GIG Plenum DUP PC B $61.43 16.32% $51.40 See Labor Rate NA

PANDUIT   FXPD3-3M8           50/125UM 10GIG Plenum DUP PC B $63.32 16.32% $52.99 See Labor Rate NA

PANDUIT   FXPD3-3M9           50/125UM 10GIG Plenum DUP PC B $65.21 16.32% $54.57 See Labor Rate NA

PANDUIT   FXPE10-10M1         LC-LC 10 GIG 50/125UM   P PC B $63.97 16.32% $53.53 See Labor Rate NA

PANDUIT   FXPE10-10M10        LC-LC 10 GIG 50/125UM   P PC B $80.98 16.32% $67.76 See Labor Rate NA

PANDUIT   FXPE10-10M100       LC-LC 10 GIG 50/125UM   P PC B $251.08 16.32% $210.10 See Labor Rate NA

PANDUIT   FXPE10-10M15        LC-LC 10 GIG 50/125UM   P PC B $90.43 16.32% $75.67 See Labor Rate NA

PANDUIT   FXPE10-10M2         LC-LC 10 GIG 50/125UM   P PC B $65.86 16.32% $55.11 See Labor Rate NA

PANDUIT   FXPE10-10M20        LC-LC 10 GIG 50/125UM   P PC B $99.88 16.32% $83.58 See Labor Rate NA

PANDUIT   FXPE10-10M25        LC-LC 10 GIG 50/125UM   P PC B $109.33 16.32% $91.49 See Labor Rate NA

PANDUIT   FXPE10-10M3         LC-LC 10 GIG 50/125UM   P PC B $67.75 16.32% $56.69 See Labor Rate NA

PANDUIT   FXPE10-10M30        LC-LC 10 GIG 50/125UM   P PC B $118.78 16.32% $99.39 See Labor Rate NA

PANDUIT   FXPE10-10M4         LC-LC 10 GIG 50/125UM   P PC B $69.64 16.32% $58.27 See Labor Rate NA

PANDUIT   FXPE10-10M40        LC-LC 10 GIG 50/125UM   P PC B $137.68 16.32% $115.21 See Labor Rate NA

PANDUIT   FXPE10-10M5         LC-LC 10 GIG 50/125UM   P PC B $71.53 16.32% $59.86 See Labor Rate NA

PANDUIT   FXPE10-10M50        LC-LC 10 GIG 50/125UM   P PC B $156.58 16.32% $131.02 See Labor Rate NA

PANDUIT   FXPE10-10M6         LC-LC 10 GIG 50/125UM   P PC B $73.42 16.32% $61.44 See Labor Rate NA

PANDUIT   FXPE10-10M60        LC-LC 10 GIG 50/125UM   P PC B $175.48 16.32% $146.84 See Labor Rate NA

PANDUIT   FXPE10-10M7         LC-LC 10 GIG 50/125UM   P PC B $75.31 16.32% $63.02 See Labor Rate NA

PANDUIT   FXPE10-10M70        LC-LC 10 GIG 50/125UM   P PC B $194.38 16.32% $162.65 See Labor Rate NA

Page 1268 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   FXPE10-10M8         LC-LC 10 GIG 50/125UM   P PC B $77.20 16.32% $64.60 See Labor Rate NA

PANDUIT   FXPE10-10M80        LC-LC 10 GIG 50/125UM   P PC B $213.28 16.32% $178.47 See Labor Rate NA

PANDUIT   FXPE10-10M9         LC-LC 10 GIG 50/125UM   P PC B $79.09 16.32% $66.18 See Labor Rate NA

PANDUIT   FXPE10-10M90        LC-LC 10 GIG 50/125UM   P PC B $232.18 16.32% $194.28 See Labor Rate NA

PANDUIT   FXPE10A-NM1         LC (KEYED A - BLACK) TO P PC B $46.91 16.32% $39.25 See Labor Rate NA

PANDUIT   FXPE10A-NM10        LC (KEYED A - BLACK) TO P PC B $64.73 16.32% $54.16 See Labor Rate NA

PANDUIT   FXPE10A-NM15        LC (KEYED A - BLACK) TO P PC B $74.63 16.32% $62.45 See Labor Rate NA

PANDUIT   FXPE10A-NM2         LC (KEYED A - BLACK) TO P PC B $48.89 16.32% $40.91 See Labor Rate NA

PANDUIT   FXPE10A-NM20        LC (KEYED A - BLACK) TO P PC B $84.53 16.32% $70.73 See Labor Rate NA

PANDUIT   FXPE10A-NM3         LC (KEYED A - BLACK) TO P PC B $50.87 16.32% $42.57 See Labor Rate NA

PANDUIT   FXPE10A-NM30        LC (KEYED A - BLACK) TO P PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   FXPE10A-NM4         LC (KEYED A - BLACK) TO P PC B $52.85 16.32% $44.22 See Labor Rate NA

PANDUIT   FXPE10A-NM5         LC (KEYED A - BLACK) TO P PC B $54.83 16.32% $45.88 See Labor Rate NA

PANDUIT   FXPE10A-NM6         LC (KEYED A - BLACK) TO P PC B $56.81 16.32% $47.54 See Labor Rate NA

PANDUIT   FXPE10A-NM7         LC (KEYED A - BLACK) TO P PC B $58.79 16.32% $49.19 See Labor Rate NA

PANDUIT   FXPE10A-NM8         LC (KEYED A - BLACK) TO P PC B $60.77 16.32% $50.85 See Labor Rate NA

PANDUIT   FXPE10A-NM9         LC (KEYED A - BLACK) TO P PC B $62.75 16.32% $52.51 See Labor Rate NA

PANDUIT   FXPE10B-NM1         LC (KEYED B - RED) TO PIG PC B $46.91 16.32% $39.25 See Labor Rate NA

PANDUIT   FXPE10B-NM10        LC (KEYED B - RED) TO PIG PC B $64.73 16.32% $54.16 See Labor Rate NA

PANDUIT   FXPE10B-NM15        LC (KEYED B - RED) TO PIG PC B $74.63 16.32% $62.45 See Labor Rate NA

PANDUIT   FXPE10B-NM2         LC (KEYED B - RED) TO PIG PC B $48.89 16.32% $40.91 See Labor Rate NA

PANDUIT   FXPE10B-NM20        LC (KEYED B - RED) TO PIG PC B $84.53 16.32% $70.73 See Labor Rate NA

PANDUIT   FXPE10B-NM3         LC (KEYED B - RED) TO PIG PC B $50.87 16.32% $42.57 See Labor Rate NA

PANDUIT   FXPE10B-NM30        LC (KEYED B - RED) TO PIG PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   FXPE10B-NM4         LC (KEYED B - RED) TO PIG PC B $52.85 16.32% $44.22 See Labor Rate NA

PANDUIT   FXPE10B-NM5         LC (KEYED B - RED) TO PIG PC B $54.83 16.32% $45.88 See Labor Rate NA

PANDUIT   FXPE10B-NM6         LC (KEYED B - RED) TO PIG PC B $56.81 16.32% $47.54 See Labor Rate NA

PANDUIT   FXPE10B-NM7         LC (KEYED B - RED) TO PIG PC B $58.79 16.32% $49.19 See Labor Rate NA

PANDUIT   FXPE10B-NM8         LC (KEYED B - RED) TO PIG PC B $60.77 16.32% $50.85 See Labor Rate NA

PANDUIT   FXPE10B-NM9         LC (KEYED B - RED) TO PIG PC B $62.75 16.32% $52.51 See Labor Rate NA

PANDUIT   FXPE10C-NM1         LC (KEYED C - GREEN) TO P PC B $46.91 16.32% $39.25 See Labor Rate NA

PANDUIT   FXPE10C-NM10        LC (KEYED C - GREEN) TO P PC B $64.73 16.32% $54.16 See Labor Rate NA

PANDUIT   FXPE10C-NM15        LC (KEYED C - GREEN) TO P PC B $74.63 16.32% $62.45 See Labor Rate NA

PANDUIT   FXPE10C-NM2         LC (KEYED C - GREEN) TO P PC B $48.89 16.32% $40.91 See Labor Rate NA

PANDUIT   FXPE10C-NM20        LC (KEYED C - GREEN) TO P PC B $84.53 16.32% $70.73 See Labor Rate NA

PANDUIT   FXPE10C-NM3         LC (KEYED C - GREEN) TO P PC B $50.87 16.32% $42.57 See Labor Rate NA

PANDUIT   FXPE10C-NM30        LC (KEYED C - GREEN) TO P PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   FXPE10C-NM4         LC (KEYED C - GREEN) TO P PC B $52.85 16.32% $44.22 See Labor Rate NA

PANDUIT   FXPE10C-NM5         LC (KEYED C - GREEN) TO P PC B $54.83 16.32% $45.88 See Labor Rate NA

PANDUIT   FXPE10C-NM6         LC (KEYED C - GREEN) TO P PC B $56.81 16.32% $47.54 See Labor Rate NA

PANDUIT   FXPE10C-NM7         LC (KEYED C - GREEN) TO P PC B $58.79 16.32% $49.19 See Labor Rate NA

PANDUIT   FXPE10C-NM8         LC (KEYED C - GREEN) TO P PC B $60.77 16.32% $50.85 See Labor Rate NA

PANDUIT   FXPE10C-NM9         LC (KEYED C - GREEN) TO P PC B $62.75 16.32% $52.51 See Labor Rate NA

PANDUIT   FXPE10D-NM1         LC (KEYED D - YELLOW) TO PC B $46.91 16.32% $39.25 See Labor Rate NA

PANDUIT   FXPE10D-NM10        LC (KEYED D - YELLOW) TO PC B $64.73 16.32% $54.16 See Labor Rate NA

PANDUIT   FXPE10D-NM15        LC (KEYED D - YELLOW) TO PC B $74.63 16.32% $62.45 See Labor Rate NA

PANDUIT   FXPE10D-NM2         LC (KEYED D - YELLOW) TO PC B $48.89 16.32% $40.91 See Labor Rate NA

PANDUIT   FXPE10D-NM20        LC (KEYED D - YELLOW) TO PC B $84.53 16.32% $70.73 See Labor Rate NA

PANDUIT   FXPE10D-NM3         LC (KEYED D - YELLOW) TO PC B $50.87 16.32% $42.57 See Labor Rate NA

PANDUIT   FXPE10D-NM30        LC (KEYED D - YELLOW) TO PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   FXPE10D-NM4         LC (KEYED D - YELLOW) TO PC B $52.85 16.32% $44.22 See Labor Rate NA

PANDUIT   FXPE10D-NM5         LC (KEYED D - YELLOW) TO PC B $54.83 16.32% $45.88 See Labor Rate NA

PANDUIT   FXPE10D-NM6         LC (KEYED D - YELLOW) TO PC B $56.81 16.32% $47.54 See Labor Rate NA

PANDUIT   FXPE10D-NM7         LC (KEYED D - YELLOW) TO PC B $58.79 16.32% $49.19 See Labor Rate NA

PANDUIT   FXPE10D-NM8         LC (KEYED D - YELLOW) TO PC B $60.77 16.32% $50.85 See Labor Rate NA

PANDUIT   FXPE10D-NM9         LC (KEYED D - YELLOW) TO PC B $62.75 16.32% $52.51 See Labor Rate NA

PANDUIT   FXPE10E-NM1         LC (KEYED E - ORANGE) TO PC B $46.91 16.32% $39.25 See Labor Rate NA

PANDUIT   FXPE10E-NM10        LC (KEYED E - ORANGE) TO PC B $64.73 16.32% $54.16 See Labor Rate NA

PANDUIT   FXPE10E-NM15        LC (KEYED E - ORANGE) TO PC B $74.63 16.32% $62.45 See Labor Rate NA

PANDUIT   FXPE10E-NM2         LC (KEYED E - ORANGE) TO PC B $48.89 16.32% $40.91 See Labor Rate NA

PANDUIT   FXPE10E-NM20        LC (KEYED E - ORANGE) TO PC B $84.53 16.32% $70.73 See Labor Rate NA

PANDUIT   FXPE10E-NM3         LC (KEYED E - ORANGE) TO PC B $50.87 16.32% $42.57 See Labor Rate NA
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PANDUIT   FXPE10E-NM30        LC (KEYED E - ORANGE) TO PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   FXPE10E-NM4         LC (KEYED E - ORANGE) TO PC B $52.85 16.32% $44.22 See Labor Rate NA

PANDUIT   FXPE10E-NM5         LC (KEYED E - ORANGE) TO PC B $54.83 16.32% $45.88 See Labor Rate NA

PANDUIT   FXPE10E-NM6         LC (KEYED E - ORANGE) TO PC B $56.81 16.32% $47.54 See Labor Rate NA

PANDUIT   FXPE10E-NM7         LC (KEYED E - ORANGE) TO PC B $58.79 16.32% $49.19 See Labor Rate NA

PANDUIT   FXPE10E-NM8         LC (KEYED E - ORANGE) TO PC B $60.77 16.32% $50.85 See Labor Rate NA

PANDUIT   FXPE10E-NM9         LC (KEYED E - ORANGE) TO PC B $62.75 16.32% $52.51 See Labor Rate NA

PANDUIT   FXPE10F-NM1         LC (KEYED F - DARK BLUE) PC B $46.91 16.32% $39.25 See Labor Rate NA

PANDUIT   FXPE10F-NM10        LC (KEYED F - DARK BLUE) PC B $64.73 16.32% $54.16 See Labor Rate NA

PANDUIT   FXPE10F-NM15        LC (KEYED F - DARK BLUE) PC B $74.63 16.32% $62.45 See Labor Rate NA

PANDUIT   FXPE10F-NM2         LC (KEYED F - DARK BLUE) PC B $48.89 16.32% $40.91 See Labor Rate NA

PANDUIT   FXPE10F-NM20        LC (KEYED F - DARK BLUE) PC B $84.53 16.32% $70.73 See Labor Rate NA

PANDUIT   FXPE10F-NM3         LC (KEYED F - DARK BLUE) PC B $50.87 16.32% $42.57 See Labor Rate NA

PANDUIT   FXPE10F-NM30        LC (KEYED F - DARK BLUE) PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   FXPE10F-NM4         LC (KEYED F - DARK BLUE) PC B $52.85 16.32% $44.22 See Labor Rate NA

PANDUIT   FXPE10F-NM5         LC (KEYED F - DARK BLUE) PC B $54.83 16.32% $45.88 See Labor Rate NA

PANDUIT   FXPE10F-NM6         LC (KEYED F - DARK BLUE) PC B $56.81 16.32% $47.54 See Labor Rate NA

PANDUIT   FXPE10F-NM7         LC (KEYED F - DARK BLUE) PC B $58.79 16.32% $49.19 See Labor Rate NA

PANDUIT   FXPE10F-NM8         LC (KEYED F - DARK BLUE) PC B $60.77 16.32% $50.85 See Labor Rate NA

PANDUIT   FXPE10F-NM9         LC (KEYED F - DARK BLUE) PC B $62.75 16.32% $52.51 See Labor Rate NA

PANDUIT   FXPE2-10M1          ST-LC 10 GIG 50/125UM   P PC B $60.19 16.32% $50.37 See Labor Rate NA

PANDUIT   FXPE2-10M10         ST-LC 10 GIG 50/125UM   P PC B $102.73 16.32% $85.96 See Labor Rate NA

PANDUIT   FXPE2-10M15         ST-LC 10 GIG 50/125UM   P PC B $126.34 16.32% $105.72 See Labor Rate NA

PANDUIT   FXPE2-10M2          ST-LC 10 GIG 50/125UM   P PC B $64.93 16.32% $54.33 See Labor Rate NA

PANDUIT   FXPE2-10M20         ST-LC 10 GIG 50/125UM   P PC B $149.98 16.32% $125.50 See Labor Rate NA

PANDUIT   FXPE2-10M25         ST-LC 10 GIG 50/125UM   P PC B $173.59 16.32% $145.26 See Labor Rate NA

PANDUIT   FXPE2-10M3          ST-LC 10 GIG 50/125UM   P PC B $69.64 16.32% $58.27 See Labor Rate NA

PANDUIT   FXPE2-10M30         ST-LC 10 GIG 50/125UM   P PC B $197.23 16.32% $165.04 See Labor Rate NA

PANDUIT   FXPE2-10M4          ST-LC 10 GIG 50/125UM   P PC B $74.38 16.32% $62.24 See Labor Rate NA

PANDUIT   FXPE2-10M5          ST-LC 10 GIG 50/125UM   P PC B $79.09 16.32% $66.18 See Labor Rate NA

PANDUIT   FXPE2-10M6          ST-LC 10 GIG 50/125UM   P PC B $83.83 16.32% $70.15 See Labor Rate NA

PANDUIT   FXPE2-10M7          ST-LC 10 GIG 50/125UM   P PC B $88.54 16.32% $74.09 See Labor Rate NA

PANDUIT   FXPE2-10M8          ST-LC 10 GIG 50/125UM   P PC B $93.28 16.32% $78.05 See Labor Rate NA

PANDUIT   FXPE2-10M9          ST-LC 10 GIG 50/125UM   P PC B $97.99 16.32% $82.00 See Labor Rate NA

PANDUIT   FXPE3-10M1          SC-LC 10 GIG 50/125UM   P PC B $60.19 16.32% $50.37 See Labor Rate NA

PANDUIT   FXPE3-10M10         SC-LC 10 GIG 50/125UM   P PC B $102.73 16.32% $85.96 See Labor Rate NA

PANDUIT   FXPE3-10M100        SC-LC 10 GIG 50/125UM   P PC B $527.98 16.32% $441.80 See Labor Rate NA

PANDUIT   FXPE3-10M15         SC-LC 10 GIG 50/125UM   P PC B $126.34 16.32% $105.72 See Labor Rate NA

PANDUIT   FXPE3-10M2          SC-LC 10 GIG 50/125UM   P PC B $64.93 16.32% $54.33 See Labor Rate NA

PANDUIT   FXPE3-10M20         SC-LC 10 GIG 50/125UM   P PC B $149.98 16.32% $125.50 See Labor Rate NA

PANDUIT   FXPE3-10M25         SC-LC 10 GIG 50/125UM   P PC B $173.59 16.32% $145.26 See Labor Rate NA

PANDUIT   FXPE3-10M3          SC-LC 10 GIG 50/125UM   P PC B $69.64 16.32% $58.27 See Labor Rate NA

PANDUIT   FXPE3-10M30         SC-LC 10 GIG 50/125UM   P PC B $197.23 16.32% $165.04 See Labor Rate NA

PANDUIT   FXPE3-10M4          SC-LC 10 GIG 50/125UM   P PC B $74.38 16.32% $62.24 See Labor Rate NA

PANDUIT   FXPE3-10M40         SC-LC 10 GIG 50/125UM   P PC B $244.48 16.32% $204.57 See Labor Rate NA

PANDUIT   FXPE3-10M5          SC-LC 10 GIG 50/125UM   P PC B $79.09 16.32% $66.18 See Labor Rate NA

PANDUIT   FXPE3-10M50         SC-LC 10 GIG 50/125UM   P PC B $291.73 16.32% $244.11 See Labor Rate NA

PANDUIT   FXPE3-10M6          SC-LC 10 GIG 50/125UM   P PC B $83.83 16.32% $70.15 See Labor Rate NA

PANDUIT   FXPE3-10M60         SC-LC 10 GIG 50/125UM   P PC B $338.98 16.32% $283.65 See Labor Rate NA

PANDUIT   FXPE3-10M7          SC-LC 10 GIG 50/125UM   P PC B $88.54 16.32% $74.09 See Labor Rate NA

PANDUIT   FXPE3-10M70         SC-LC 10 GIG 50/125UM   P PC B $386.23 16.32% $323.19 See Labor Rate NA

PANDUIT   FXPE3-10M8          SC-LC 10 GIG 50/125UM   P PC B $93.28 16.32% $78.05 See Labor Rate NA

PANDUIT   FXPE3-10M80         SC-LC 10 GIG 50/125UM   P PC B $433.48 16.32% $362.73 See Labor Rate NA

PANDUIT   FXPE3-10M9          SC-LC 10 GIG 50/125UM   P PC B $97.99 16.32% $82.00 See Labor Rate NA

PANDUIT   FXPE3-10M90         SC-LC 10 GIG 50/125UM   P PC B $480.73 16.32% $402.26 See Labor Rate NA

PANDUIT   FZBA1.5X4           FIBER DUCT Z BRACKET PC B $10.68 2.65% $10.40 See Labor Rate NA

PANDUIT   FZBLP               LOW PROFILE "Z" BRAC PC B $13.10 2.65% $12.75 See Labor Rate NA

PANDUIT   G.5X.5LG6           G-DUCT, SLOTTED                         FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   G.5X.5LG6-A         G-DUCT, W/ADHESIVE                      FT B $4.55 21.34% $3.58 See Labor Rate NA

PANDUIT   G.5X.5WH6           G-DUCT, SLOTTED                         FT B $3.58 21.36% $2.82 See Labor Rate NA

PANDUIT   G.5X.5WH6-A         G-DUCT, W/ADHESIVE                      FT B $4.55 21.34% $3.58 See Labor Rate NA

PANDUIT   G.5X1LG6            G-DUCT, SLOTTED                         FT B $4.24 21.34% $3.34 See Labor Rate NA
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PANDUIT   G.5X1LG6-A          G-DUCT, W/ADHESIVE                      FT B $5.24 21.39% $4.12 See Labor Rate NA

PANDUIT   G.5X1WH6            G-DUCT, SLOTTED                         FT B $4.24 21.34% $3.34 See Labor Rate NA

PANDUIT   G.5X1WH6-A          G-DUCT, W/ADHESIVE                      FT B $5.24 21.39% $4.12 See Labor Rate NA

PANDUIT   G.5X2LG6            G-DUCT SLOTTED                          FT B $6.11 21.39% $4.80 See Labor Rate NA

PANDUIT   G.5X2WH6            G-DUCT SLOTTED                          FT B $6.11 21.39% $4.80 See Labor Rate NA

PANDUIT   G.5X4LG6            G DUCT                                  FT B $10.45 21.36% $8.22 See Labor Rate NA

PANDUIT   G.5X4WH6            G DUCT                                  FT B $10.45 21.36% $8.22 See Labor Rate NA

PANDUIT   G.75X.75LG6         G-DUCT, SLOTTED                         FT B $4.24 21.34% $3.34 See Labor Rate NA

PANDUIT   G.75X.75LG6-A       G-DUCT, W/ADHESIVE                      FT B $5.28 21.38% $4.15 See Labor Rate NA

PANDUIT   G.75X.75WH6         G-DUCT, SLOTTED                         FT B $4.24 21.34% $3.34 See Labor Rate NA

PANDUIT   G.75X1.5LG6         G DUCT SLOTTED                          FT B $5.65 21.36% $4.44 See Labor Rate NA

PANDUIT   G.75X1.5LG6-A       G DUCT SLOTTED W/ADHESIVE               FT B $6.62 21.35% $5.21 See Labor Rate NA

PANDUIT   G.75X1.5WH6         G DUCT SLOTTED                          FT B $5.65 21.36% $4.44 See Labor Rate NA

PANDUIT   G.75X1.5WH6-A       G DUCT SLOTTED W/ADHESIVE               FT B $6.62 21.35% $5.21 See Labor Rate NA

PANDUIT   G.75X1LG6           G-DUCT, SLOTTED                         FT B $4.41 21.37% $3.47 See Labor Rate NA

PANDUIT   G.75X1LG6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $5.30 21.37% $4.17 See Labor Rate NA

PANDUIT   G.75X1WH6           G-DUCT, SLOTTED                         FT B $4.41 21.37% $3.47 See Labor Rate NA

PANDUIT   G.75X1WH6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $5.30 21.37% $4.17 See Labor Rate NA

PANDUIT   G.75X2BL6           G-DUCT, SLOTTED                         FT B $6.46 21.38% $5.08 See Labor Rate NA

PANDUIT   G.75X2LG6           G-DUCT, SLOTTED                         FT B $6.46 21.38% $5.08 See Labor Rate NA

PANDUIT   G.75X2LG6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $7.60 21.38% $5.98 See Labor Rate NA

PANDUIT   G.75X2WH6           G-DUCT, SLOTTED                         FT B $6.46 21.38% $5.08 See Labor Rate NA

PANDUIT   G.75X2WH6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $7.60 21.38% $5.98 See Labor Rate NA

PANDUIT   G1.5X1.5BL6         G SLOTTED WALL DUCT                     FT B $6.19 21.37% $4.87 See Labor Rate NA

PANDUIT   G1.5X1.5IB6         WIDE FINGER FLUSH COVER                 FT B $6.19 21.37% $4.87 See Labor Rate NA

PANDUIT   G1.5X1.5LG6         G DUCT SLOTTED                          FT B $6.19 21.37% $4.87 See Labor Rate NA

PANDUIT   G1.5X1.5LG6-A       G DUCT SLOTTED W/ADHESIVE               FT B $7.16 21.36% $5.63 See Labor Rate NA

PANDUIT   G1.5X1.5WH6         G DUCT SLOTTED                          FT B $6.19 21.37% $4.87 See Labor Rate NA

PANDUIT   G1.5X1.5WH6-A       G DUCT SLOTTED W/ADHESIVE               FT B $7.16 21.36% $5.63 See Labor Rate NA

PANDUIT   G1.5X1LG6           G-DUCT SLOTTED                          FT B $5.20 21.39% $4.09 See Labor Rate NA

PANDUIT   G1.5X1LG6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $6.27 21.36% $4.93 See Labor Rate NA

PANDUIT   G1.5X1WH6           G-DUCT SLOTTED                          FT B $5.20 21.39% $4.09 See Labor Rate NA

PANDUIT   G1.5X1WH6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $6.27 21.36% $4.93 See Labor Rate NA

PANDUIT   G1.5X2BL6           G SLOTTED WALL DUCT                     FT B $6.75 21.38% $5.31 See Labor Rate NA

PANDUIT   G1.5X2IB6           WIDE FINGER FLUSH COVER                 FT B $6.75 21.38% $5.31 See Labor Rate NA

PANDUIT   G1.5X2LG6           G-DUCT, SLOTTED. MTG,                   FT B $6.75 21.38% $5.31 See Labor Rate NA

PANDUIT   G1.5X2LG6-A         G DUCT SLOTTED W/ADHESIVE               FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   G1.5X2WH6           G DUCT SLOTTED                          FT B $6.75 21.38% $5.31 See Labor Rate NA

PANDUIT   G1.5X2WH6-A         G DUCT SLOTTED W/ADHESIVE               FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   G1.5X3BL6           G SLOTTED WALL DUCT                     FT B $8.40 21.35% $6.61 See Labor Rate NA

PANDUIT   G1.5X3IB6           WIDE FINGER FLUSH COVER                 FT B $8.40 21.35% $6.61 See Labor Rate NA

PANDUIT   G1.5X3LG6           G DUCT SLOTTED                          FT B $8.40 21.35% $6.61 See Labor Rate NA

PANDUIT   G1.5X3LG6-A         G DUCT SLOTTED W/ADHESIVE               FT B $9.32 21.39% $7.33 See Labor Rate NA

PANDUIT   G1.5X3WH6           G DUCT SLOTTED                          FT B $8.40 21.35% $6.61 See Labor Rate NA

PANDUIT   G1.5X3WH6-A         G DUCT SLOTTED W/ADHESIVE               FT B $9.44 21.37% $7.42 See Labor Rate NA

PANDUIT   G1.5X4BL6           G SLOTTED WALL DUCT                     FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   G1.5X4DG6           G SLOTTED WALL DUCT                     FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   G1.5X4IB6           WIDE FINGER FLUSH COVER D               FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   G1.5X4LG6           G DUCT SLOTTED                          FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   G1.5X4LG6-A         G DUCT SLOTTED W/ADHESIVE               FT B $11.03 21.36% $8.67 See Labor Rate NA

PANDUIT   G1.5X4WH6           G DUCT SLOTTED                          FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   G1.5X4WH6-A         G DUCT SLOTTED W/ADHESIVE               FT B $11.16 21.38% $8.77 See Labor Rate NA

PANDUIT   G1X1.5BL6           G SLOTTED WALL DUCT                     FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   G1X1.5IB6           WIDE FINGER FLUSH COVER                 FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   G1X1.5LG6           G DUCT SLOTTED                          FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   G1X1.5LG6-A         G DUCT SLOTTED W/ADHESIVE               FT B $7.31 21.38% $5.75 See Labor Rate NA

PANDUIT   G1X1.5WH6           G DUCT SLOTTED                          FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   G1X1.5WH6-A         G DUCT SLOTTED W/ADHESIVE               FT B $7.31 21.38% $5.75 See Labor Rate NA

PANDUIT   G1X1BL6             G-DUCT SLOTTED                          FT B $4.49 21.35% $3.53 See Labor Rate NA

PANDUIT   G1X1DG6             G-DUCT SLOTTED                          FT B $4.49 21.35% $3.53 See Labor Rate NA

PANDUIT   G1X1IB6             G-DUCT SLOTTED                          FT B $4.49 21.35% $3.53 See Labor Rate NA

PANDUIT   G1X1LG6             G-DUCT SLOTTED                          FT B $4.49 21.35% $3.53 See Labor Rate NA
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PANDUIT   G1X1LG6-A           G-DUCT SLOTTED W/ADHESIVE               FT B $5.63 21.36% $4.43 See Labor Rate NA

PANDUIT   G1X1WH6             G-DUCT SLOTTED                          FT B $4.49 21.35% $3.53 See Labor Rate NA

PANDUIT   G1X1WH6-A           G-DUCT SLOTTED W/ADHESIVE               FT B $5.63 21.36% $4.43 See Labor Rate NA

PANDUIT   G1X2BL6             G SLOTTED WALL DUCT                     FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   G1X2DG6             G SLOTTED WALL DUCT                     FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   G1X2IB6             G SLOTTED WALL DUCT                     FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   G1X2LG6             G DUCT SLOTTED                          FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   G1X2LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $7.12 21.36% $5.60 See Labor Rate NA

PANDUIT   G1X2WH6             G DUCT SLOTTED                          FT B $6.13 21.38% $4.82 See Labor Rate NA

PANDUIT   G1X2WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $7.33 21.38% $5.76 See Labor Rate NA

PANDUIT   G1X3BL6             G SLOTTED WALL DUCT                     FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   G1X3BL6-A           G DUCT SLOTTED W/ADHESIVE               FT B $9.07 21.38% $7.13 See Labor Rate NA

PANDUIT   G1X3IB6             G DUCT SLOTTED INTRINSIC BLUE           FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   G1X3LG6             G DUCT SLOTTED                          FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   G1X3LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $9.07 21.38% $7.13 See Labor Rate NA

PANDUIT   G1X3WH6             G DUCT SLOTTED                          FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   G1X3WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $9.07 21.38% $7.13 See Labor Rate NA

PANDUIT   G1X4BL6             G SLOTTED WALL DUCT                     FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   G1X4IB6             WIDE FINGER FLUSH COVER                 FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   G1X4LG6             G DUCT SLOTTED                          FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   G1X4LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $11.20 21.37% $8.81 See Labor Rate NA

PANDUIT   G1X4WH6             G DUCT SLOTTED                          FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   G1X4WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $11.20 21.37% $8.81 See Labor Rate NA

PANDUIT   G2.5X3BL6           G-DUCT, SLOTTED                         FT B $9.29 21.35% $7.31 See Labor Rate NA

PANDUIT   G2.5X3LG6           G-DUCT, SLOTTED                         FT B $9.29 21.35% $7.31 See Labor Rate NA

PANDUIT   G2.5X3LG6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $10.70 21.36% $8.41 See Labor Rate NA

PANDUIT   G2.5X3WH6           G-DUCT, SLOTTED                         FT B $9.29 21.35% $7.31 See Labor Rate NA

PANDUIT   G2.5X3WH6-A         G-DUCT SLOTTED W/ADHESIVE               FT B $10.70 21.36% $8.41 See Labor Rate NA

PANDUIT   G2X1.5LG6           G DUCT SLOTTED                          FT B $6.58 21.35% $5.17 See Labor Rate NA

PANDUIT   G2X1.5LG6-A         G DUCT SLOTTED W/ADHESIVE               FT B $7.89 21.38% $6.20 See Labor Rate NA

PANDUIT   G2X1.5WH6           G DUCT SLOTTED                          FT B $6.58 21.35% $5.17 See Labor Rate NA

PANDUIT   G2X1.5WH6-A         G DUCT SLOTTED W/ADHESIVE               FT B $7.80 21.35% $6.13 See Labor Rate NA

PANDUIT   G2X1BL6             G-DUCT SLOTTED                          FT B $6.00 21.35% $4.72 See Labor Rate NA

PANDUIT   G2X1LG6             G-DUCT SLOTTED                          FT B $6.00 21.35% $4.72 See Labor Rate NA

PANDUIT   G2X1LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $7.39 21.37% $5.81 See Labor Rate NA

PANDUIT   G2X1WH6             G-DUCT SLOTTED                          FT B $6.00 21.35% $4.72 See Labor Rate NA

PANDUIT   G2X1WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $7.39 21.37% $5.81 See Labor Rate NA

PANDUIT   G2X2BL6             G SLOTTED WALL DUCT                     FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   G2X2BL6-A           G DUCT SLOTTED W/ADHESIVE               FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   G2X2DG6             G SLOTTED WALL DUCT                     FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   G2X2IB6             G SLOTTED WALL DUCT                     FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   G2X2LG6             G DUCT SLOTTED                          FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   G2X2LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   G2X2WH6             G DUCT SLOTTED                          FT B $6.60 21.35% $5.19 See Labor Rate NA

PANDUIT   G2X2WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $7.95 21.37% $6.25 See Labor Rate NA

PANDUIT   G2X3BL6             G SLOTTED WALL DUCT                     FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   G2X3DG6             G SLOTTED WALL DUCT                     FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   G2X3IB6             G SLOTTED WALL DUCT                     FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   G2X3LG6             G DUCT SLOTTED                          FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   G2X3LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $9.98 21.38% $7.85 See Labor Rate NA

PANDUIT   G2X3WH6             G DUCT SLOTTED                          FT B $8.63 21.36% $6.79 See Labor Rate NA

PANDUIT   G2X3WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $9.98 21.38% $7.85 See Labor Rate NA

PANDUIT   G2X4BL6             G SLOTTED WALL DUCT                     FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   G2X4BL6-A           G DUCT SLOTTED W/ADHESIVE               FT B $12.13 21.37% $9.54 See Labor Rate NA

PANDUIT   G2X4DG6             G SLOTTED WALL DUCT                     FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   G2X4IB6             G DUCT SLOTTED INTRINSIC BLUE           FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   G2X4LG6             G DUCT SLOTTED                          FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   G2X4LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $12.13 21.37% $9.54 See Labor Rate NA

PANDUIT   G2X4WH6             G DUCT SLOTTED                          FT B $10.41 21.36% $8.19 See Labor Rate NA

PANDUIT   G2X4WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $12.13 21.37% $9.54 See Labor Rate NA

PANDUIT   G2X5LG6             G DUCT SLOTTED                          FT B $14.63 21.36% $11.51 See Labor Rate NA

PANDUIT   G2X5LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $16.23 21.37% $12.76 See Labor Rate NA
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PANDUIT   G2X5WH6             G DUCT SLOTTED                          FT B $14.63 21.36% $11.51 See Labor Rate NA

PANDUIT   G2X5WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $16.23 21.37% $12.76 See Labor Rate NA

PANDUIT   G3X1LG6             G-DUCT SLOTTED                          FT B $6.89 21.35% $5.42 See Labor Rate NA

PANDUIT   G3X1LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $8.26 21.37% $6.49 See Labor Rate NA

PANDUIT   G3X1WH6             G-DUCT SLOTTED                          FT B $6.89 21.35% $5.42 See Labor Rate NA

PANDUIT   G3X1WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $8.26 21.37% $6.49 See Labor Rate NA

PANDUIT   G3X2BL6             G SLOTTED WALL DUCT                     FT B $8.22 21.38% $6.46 See Labor Rate NA

PANDUIT   G3X2DG6             G SLOTTED WALL DUCT                     FT B $8.22 21.38% $6.46 See Labor Rate NA

PANDUIT   G3X2LG6             G DUCT SLOTTED                          FT B $8.22 21.38% $6.46 See Labor Rate NA

PANDUIT   G3X2LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $9.65 21.38% $7.59 See Labor Rate NA

PANDUIT   G3X2WH6             G DUCT SLOTTED                          FT B $8.22 21.38% $6.46 See Labor Rate NA

PANDUIT   G3X2WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $9.65 21.38% $7.59 See Labor Rate NA

PANDUIT   G3X3BL6             G SLOTTED WALL DUCT                     FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   G3X3BL6-A           G DUCT SLOTTED W/ADHESIVE               FT B $11.39 21.38% $8.95 See Labor Rate NA

PANDUIT   G3X3DG6             G SLOTTED WALL DUCT                     FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   G3X3IB6             G SLOTTED WALL DUCT                     FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   G3X3LG6             G DUCT SLOTTED                          FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   G3X3LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $11.39 21.38% $8.95 See Labor Rate NA

PANDUIT   G3X3WH6             G DUCT SLOTTED                          FT B $10.02 21.37% $7.88 See Labor Rate NA

PANDUIT   G3X3WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $11.39 21.38% $8.95 See Labor Rate NA

PANDUIT   G3X4BL6             G SLOTTED WALL DUCT                     FT B $12.42 21.37% $9.77 See Labor Rate NA

PANDUIT   G3X4DG6             G SLOTTED WALL DUCT                     FT B $12.42 21.37% $9.77 See Labor Rate NA

PANDUIT   G3X4LG6             G DUCT SLOTTED                          FT B $12.42 21.37% $9.77 See Labor Rate NA

PANDUIT   G3X4LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $14.24 21.36% $11.20 See Labor Rate NA

PANDUIT   G3X4WH6             G DUCT SLOTTED                          FT B $12.42 21.37% $9.77 See Labor Rate NA

PANDUIT   G3X4WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $14.12 21.37% $11.10 See Labor Rate NA

PANDUIT   G3X5LG6             G DUCT SLOTTED                          FT B $16.44 21.38% $12.93 See Labor Rate NA

PANDUIT   G3X5LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $18.77 21.36% $14.76 See Labor Rate NA

PANDUIT   G3X5WH6             G DUCT SLOTTED                          FT B $16.44 21.38% $12.93 See Labor Rate NA

PANDUIT   G3X5WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $18.77 21.36% $14.76 See Labor Rate NA

PANDUIT   G4X1.5LG6           G-DUCT, SLOTTED                         FT B $8.20 21.38% $6.45 See Labor Rate NA

PANDUIT   G4X1.5LG6-A         G DUCT SLOTTED W/ADHESIVE               FT B $9.54 21.36% $7.50 See Labor Rate NA

PANDUIT   G4X1.5WH6           G-DUCT, SLOTTED                         FT B $8.20 21.38% $6.45 See Labor Rate NA

PANDUIT   G4X1.5WH6-A         G DUCT SLOTTED W/ADHESIVE               FT B $9.54 21.36% $7.50 See Labor Rate NA

PANDUIT   G4X2BL6             G SLOTTED WALL DUCT                     FT B $9.60 21.35% $7.55 See Labor Rate NA

PANDUIT   G4X2LG6             G DUCT SLOTTED                          FT B $9.60 21.35% $7.55 See Labor Rate NA

PANDUIT   G4X2LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   G4X2WH6             G DUCT SLOTTED                          FT B $9.60 21.35% $7.55 See Labor Rate NA

PANDUIT   G4X2WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   G4X3BL6             G SLOTTED WALL DUCT                     FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   G4X3DG6             G SLOTTED WALL DUCT                     FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   G4X3IB6             WIDE FINGER FLUSH COVER D               FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   G4X3LG6             G DUCT SLOTTED                          FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   G4X3LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $12.48 21.36% $9.81 See Labor Rate NA

PANDUIT   G4X3WH6             G DUCT SLOTTED                          FT B $11.12 21.38% $8.74 See Labor Rate NA

PANDUIT   G4X3WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $12.48 21.36% $9.81 See Labor Rate NA

PANDUIT   G4X4BL6             G SLOTTED WALL DUCT                     FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   G4X4BL6-A           G DUCT SLOTTED W/ADHESIVE               FT B $15.07 21.37% $11.85 See Labor Rate NA

PANDUIT   G4X4DG6             G SLOTTED WALL DUCT                     FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   G4X4IB6             G SLOTTED WALL DUCT                     FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   G4X4LG6             G DUCT SLOTTED                          FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   G4X4LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $15.07 21.37% $11.85 See Labor Rate NA

PANDUIT   G4X4WH6             G DUCT SLOTTED                          FT B $13.39 21.36% $10.53 See Labor Rate NA

PANDUIT   G4X4WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $15.07 21.37% $11.85 See Labor Rate NA

PANDUIT   G4X5BL6             G SLOTTED WALL DUCT                     FT B $19.27 21.36% $15.15 See Labor Rate NA

PANDUIT   G4X5LG6             G DUCT SLOTTED                          FT B $19.27 21.36% $15.15 See Labor Rate NA

PANDUIT   G4X5LG6-A           G DUCT SLOTTED W/ADHESIVE               FT B $21.22 21.37% $16.69 See Labor Rate NA

PANDUIT   G4X5WH6             G DUCT SLOTTED                          FT B $19.27 21.36% $15.15 See Labor Rate NA

PANDUIT   G4X5WH6-A           G DUCT SLOTTED W/ADHESIVE               FT B $21.22 21.37% $16.69 See Labor Rate NA

PANDUIT   G6X4DG6             G STYLE DUCT                            FT B $18.49 21.38% $14.54 See Labor Rate NA

PANDUIT   G6X4LG6             G DUCT                                  FT B $18.49 21.38% $14.54 See Labor Rate NA

PANDUIT   G6X4WH6             G DUCT                                  FT B $18.49 21.38% $14.54 See Labor Rate NA
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PANDUIT   GACB-1              AUXILIARY CABLE BRACKET                 KT B $30.39 6.32% $28.47 See Labor Rate NA

PANDUIT   GACBJ612U           AUXILLIARY CABLE BRACKET                KT B $30.89 6.32% $28.94 See Labor Rate NA

PANDUIT   GACBJ618U           AUXILIARY CABLE BRACKET J               KT B $34.32 6.31% $32.15 See Labor Rate NA

PANDUIT   GACBJ68U            AUXILLIARY CABLE BRACKET                KT B $27.80 6.32% $26.04 See Labor Rate NA

PANDUIT   GB2B0304TPI-1       GROUNDING BUSBAR BICSI 2"               PC B $87.99 6.32% $82.43 See Labor Rate NA

PANDUIT   GB2B0306TPI-1       GROUNDING BUSBAR BICSI 2"               PC B $94.14 6.32% $88.19 See Labor Rate NA

PANDUIT   GB2B0312TPI-1       GROUNDING BUSBAR BICSI 2"               PC B $118.78 6.32% $111.28 See Labor Rate NA

PANDUIT   GB2B0514TPI-1       GROUNDING BUSBAR, BICSI 1               PC B $254.50 6.32% $238.43 See Labor Rate NA

PANDUIT   GB2D0008TPI-1       BUSBARS                                 PC B $147.43 6.31% $138.12 See Labor Rate NA

PANDUIT   GB2D0021TPI-1       BUSBARS                                 PC B $236.91 6.31% $221.95 See Labor Rate NA

PANDUIT   GB2D0033TPI-1       BUSBARS                                 PC B $327.88 6.31% $307.18 See Labor Rate NA

PANDUIT   GB2D0044TPI-1       BUSBARS                                 PC B $430.19 6.31% $403.02 See Labor Rate NA

PANDUIT   GB2D0056TPI-1       BUSBARS                                 PC B $519.69 6.31% $486.87 See Labor Rate NA

PANDUIT   GB4B0612TPI-1       GROUNDING BUSBAR BICSI 4"               PC B $131.37 6.31% $123.08 See Labor Rate NA

PANDUIT   GB4B0624TPI-1       GROUNDING BUSBAR BICSI 4"               PC B $168.17 6.32% $157.55 See Labor Rate NA

PANDUIT   GB4B1028TPI-1       GROUNDING BUSBAR, BICSI 1               PC B $441.36 6.32% $413.49 See Labor Rate NA

PANDUIT   GB4N0007TPI-1       BUSBARS                                 PC B $228.81 6.31% $214.36 See Labor Rate NA

PANDUIT   GB4N0016TPI-1       BUSBARS                                 PC B $403.42 6.31% $377.94 See Labor Rate NA

PANDUIT   GB4N0024TPI-1       BUSBARS                                 PC B $580.82 6.31% $544.15 See Labor Rate NA

PANDUIT   GB4N0026TPI-1       BUSBARS                                 PC B $769.30 6.31% $720.72 See Labor Rate NA

PANDUIT   GB4N0034TPI-1       BUSBARS                                 PC B $940.45 6.31% $881.07 See Labor Rate NA

PANDUIT   GC-15A-Q            ALUMINUM GROUNDING CLAMP                PC B $445.75 6.32% $417.60 See Labor Rate NA

PANDUIT   GC-18A-X            ALUMINUM GROUNDING CLAMP                PC B $1,175.59 6.31% $1,101.36 See Labor Rate NA

PANDUIT   GC-22A-4            ALUMINUM GROUNDING CLAMP                PC B $3,295.26 6.31% $3,087.18 See Labor Rate NA

PANDUIT   GCA2-XY             GROUNDING CLAMP ALUMINUM                PC B $1,177.43 6.31% $1,103.08 See Labor Rate NA

PANDUIT   GCC6X61/0-1/0       GROUND CROSS CONNECTOR                  PC B $38.57 6.32% $36.13 See Labor Rate NA

PANDUIT   GCC6X6250-1/0       GROUND CROSS CONNECTOR                  PC B $67.87 6.32% $63.58 See Labor Rate NA

PANDUIT   GCC6X6250-250       GROUND CROSS CONNECTOR                  PC B $67.87 6.32% $63.58 See Labor Rate NA

PANDUIT   GCC6X6500-1/0       GROUND CROSS CONNECTOR                  PC B $98.41 6.31% $92.20 See Labor Rate NA

PANDUIT   GCC6X6500-250       GROUND CROSS CONNECTOR                  PC B $98.41 6.31% $92.20 See Labor Rate NA

PANDUIT   GCE1/0-1/0          GROUND "E" STYLE CONNECTO               PC B $15.90 6.31% $14.90 See Labor Rate NA

PANDUIT   GCE250-1/0          GROUND "E" STYLE CONNECTO               PC B $26.78 6.31% $25.09 See Labor Rate NA

PANDUIT   GCE250-250          GROUND "E" STYLE CONNECTO               PC B $26.78 6.31% $25.09 See Labor Rate NA

PANDUIT   GCE500-1/0          GROUND "E" TAP CONNECTOR                PC B $38.25 6.31% $35.84 See Labor Rate NA

PANDUIT   GCE500-250          GROUND "E" STYLE CONNECTO               PC B $38.25 6.31% $35.84 See Labor Rate NA

PANDUIT   GCTC3S-X0           
GROMMET CINCH TIE, CENTER 

GROMMET       
PC B $299.02 23.21% $229.62 See Labor Rate NA

PANDUIT   GCTC5S-X0           
GROMMET CINCH TIE, CENTER 

GROMMET       
PC B $354.01 23.21% $271.85 See Labor Rate NA

PANDUIT   GCTE2S-X0           GROMMET CINCH TIE, END MOUNT            PC B $299.02 23.21% $229.62 See Labor Rate NA

PANDUIT   GCTE4S-X0           GROMMET CINCH TIE, END MOUNT            PC B $354.01 23.21% $271.85 See Labor Rate NA

PANDUIT   GE128-C             GROMMET EDGING                          PC B $98.01 9.79% $88.41 See Labor Rate NA

PANDUIT   GE128-C69           GROMMET EDGING                          PC B $160.48 11.21% $142.48 See Labor Rate NA

PANDUIT   GE192-L             GROMMET EDGING                          PC B $133.04 11.22% $118.12 See Labor Rate NA

PANDUIT   GE192-L69           GROMMET EDGING                          PC B $195.13 9.79% $176.02 See Labor Rate NA

PANDUIT   GE255-L             GROMMET EDGING                          PC B $202.74 9.79% $182.89 See Labor Rate NA

PANDUIT   GE318-L             GROMMET EDGING                          PC B $245.62 11.21% $218.08 See Labor Rate NA

PANDUIT   GE380-Q             GROMMET EDGING                          PC B $257.87 9.79% $232.62 See Labor Rate NA

PANDUIT   GE510-Q             GROMMET EDGING                          PC B $277.32 9.79% $250.17 See Labor Rate NA

PANDUIT   GE52-C              GROMMET EDGING                          PC B $80.59 9.79% $72.70 See Labor Rate NA

PANDUIT   GE52-C69            GROMMET EDGING                          PC B $128.49 11.21% $114.08 See Labor Rate NA

PANDUIT   GE85-C              GROMMET EDGING                          PC B $89.37 9.79% $80.62 See Labor Rate NA

PANDUIT   GE85-C69            GROMMET EDGING                          PC B $143.96 11.21% $127.82 See Labor Rate NA

PANDUIT   GEE134N-C           GROMMET EDGE 100 FT                     RL B $102.07 9.79% $92.08 See Labor Rate NA

PANDUIT   GEE144F-A-C         
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $57.15 9.79% $51.55 See Labor Rate NA

PANDUIT   GEE144F-A-C0        
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $62.59 9.80% $56.46 See Labor Rate NA

PANDUIT   GEE144F-C           GROMMET EDGE 100 FT, SLOTTED            RL B $45.34 9.79% $40.90 See Labor Rate NA

PANDUIT   GEE144F-C0          GROMMET EDGE 100 FT                     RL B $52.14 9.79% $47.04 See Labor Rate NA

PANDUIT   GEE144FR-C          GROMMET EDGING 100 FEET                 RL B $68.01 9.79% $61.35 See Labor Rate NA

PANDUIT   GEE144FR-CY         GROMMET EDGING 100 FEET F               RL B $68.01 9.79% $61.35 See Labor Rate NA
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PANDUIT   GEE36F-C            GROMMET EDGE 100 FT                     RL B $33.93 9.80% $30.61 See Labor Rate NA

PANDUIT   GEE36F-C0           GROMMET EDGE 100 FT                     RL B $38.87 9.79% $35.06 See Labor Rate NA

PANDUIT   GEE36FR-C           GROMMET EDGING 100 FEET                 RL B $47.83 9.79% $43.15 See Labor Rate NA

PANDUIT   GEE36FR-CY          GROMMET EDGING 100 FEET F               RL B $47.83 9.79% $43.15 See Labor Rate NA

PANDUIT   GEE47N-C            GROMMET EDGE 100 FT                     RL B $89.21 9.79% $80.48 See Labor Rate NA

PANDUIT   GEE55N-C            GROMMET EDGE 100 FT                     RL B $90.52 9.79% $81.66 See Labor Rate NA

PANDUIT   GEE62F-A-C          
ADHESIVE LINED GROMMET EDGING 

100 FT RL 
RL B $44.18 9.79% $39.86 See Labor Rate NA

PANDUIT   GEE62F-A-C0         
ADHESIVE LINDED GROMMET 

EDGING 100 FT RL
RL B $50.08 9.79% $45.18 See Labor Rate NA

PANDUIT   GEE62F-C            GROMMET EDGE 100 FT, SLOTTED            RL B $35.07 9.80% $31.63 See Labor Rate NA

PANDUIT   GEE62F-C0           
GROMMET EDGE 100 FT, SLOTTED 

WR BLACK   
RL B $39.72 9.80% $35.83 See Labor Rate NA

PANDUIT   GEE62FR-C           GROMMET EDGING 100 FEET                 RL B $47.32 9.79% $42.69 See Labor Rate NA

PANDUIT   GEE62FR-CY          GROMMET EDGING 100 FEET F               RL B $47.32 9.79% $42.69 See Labor Rate NA

PANDUIT   GEE71N-C            GROMMET EDGE 100 FT                     RL B $92.58 9.79% $83.52 See Labor Rate NA

PANDUIT   GEE98N-C            GROMMET EDGE 100 FT                     RL B $95.80 9.79% $86.42 See Labor Rate NA

PANDUIT   GEE99F-A-C          
ADHESIVE LINED GROMMET EDGING 

100 FT RL 
RL B $50.56 9.79% $45.61 See Labor Rate NA

PANDUIT   GEE99F-A-C0         
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $55.39 9.79% $49.97 See Labor Rate NA

PANDUIT   GEE99F-C            GROMMET EDGE 100 FT, SLOTTED            RL B $40.12 9.80% $36.19 See Labor Rate NA

PANDUIT   GEE99F-C0           GROMMET EDGE 100 FT                     RL B $46.15 9.79% $41.63 See Labor Rate NA

PANDUIT   GEE99FR-C           GROMMET EDGING 100 FEET                 RL B $62.02 9.80% $55.95 See Labor Rate NA

PANDUIT   GEE99FR-CY          GROMMET EDGING 100 FEET F               RL B $62.02 9.80% $55.95 See Labor Rate NA

PANDUIT   GES144F-A-C         
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $41.04 9.79% $37.02 See Labor Rate NA

PANDUIT   GES144F-A-C0        
ADHESIVE LINED GROMMET EDGE 

100 FT      
RL B $45.32 9.79% $40.88 See Labor Rate NA

PANDUIT   GES144F-C           GROMMET EDGE 100 FT                     RL B $34.42 9.79% $31.05 See Labor Rate NA

PANDUIT   GES144F-C0          GROMMET EDGE 100 FT                     RL B $38.08 9.79% $34.35 See Labor Rate NA

PANDUIT   GES144FR-C          GROMMET EDGING 100 FEET                 RL B $51.67 9.79% $46.61 See Labor Rate NA

PANDUIT   GES144FR-CY         GROMMET EDGING 100 FEET F               RL B $51.67 9.79% $46.61 See Labor Rate NA

PANDUIT   GES189F-C           GROMMET EDGING 100 FEET                 RL B $45.28 9.80% $40.84 See Labor Rate NA

PANDUIT   GES189F-C0          GROMMET EDGING 100 FEET                 RL B $49.19 9.79% $44.37 See Labor Rate NA

PANDUIT   GES36F-C            GROMMET EDGE 100 FT                     RL B $26.47 9.79% $23.88 See Labor Rate NA

PANDUIT   GES36F-C0           GROMMET EDGE 100 FT                     RL B $28.92 9.79% $26.09 See Labor Rate NA

PANDUIT   GES36FR-C           GROMMET EDGING 100 FEET                 RL B $34.43 9.79% $31.06 See Labor Rate NA

PANDUIT   GES36FR-CY          GROMMET EDGING 100 FEET F               RL B $34.43 9.79% $31.06 See Labor Rate NA

PANDUIT   GES62F-A-C          
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $31.80 9.79% $28.69 See Labor Rate NA

PANDUIT   GES62F-A-C0         
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $35.00 9.79% $31.57 See Labor Rate NA

PANDUIT   GES62F-C            GROMMET EDGE 100 FT                     RL B $26.75 9.79% $24.13 See Labor Rate NA

PANDUIT   GES62F-C0           GROMMET EDGE 100 FT                     RL B $29.41 9.79% $26.53 See Labor Rate NA

PANDUIT   GES62FR-C           GROMMET EDGING 100 FEET                 RL B $36.61 9.80% $33.02 See Labor Rate NA

PANDUIT   GES62FR-CY          GROMMET EDGING 100 FEET F               RL B $36.61 9.80% $33.02 See Labor Rate NA

PANDUIT   GES99F-A-C          
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $36.56 9.79% $32.98 See Labor Rate NA

PANDUIT   GES99F-A-C0         
ADHESIVE LINED GROMMET EDGE 

100 FT RL   
RL B $40.72 9.79% $36.73 See Labor Rate NA

PANDUIT   GES99F-C            GROMMET EDGE 100 FT                     RL B $30.66 9.79% $27.66 See Labor Rate NA

PANDUIT   GES99F-C0           GROMMET EDGE 100 FT                     RL B $33.86 9.79% $30.55 See Labor Rate NA

PANDUIT   GES99FR-C           GROMMET EDGING 100 FEET                 RL B $47.40 9.79% $42.76 See Labor Rate NA

PANDUIT   GES99FR-CY          GROMMET EDGING 100 FEET F               RL B $47.40 9.79% $42.76 See Labor Rate NA

PANDUIT   GHH                 GUN TOOL HOLSTER                        PC B $25.09 1.86% $24.62 See Labor Rate NA

PANDUIT   GHTB3               GENERIC BARRICADE TAPE                  RL B $61.85 9.79% $55.79 See Labor Rate NA

PANDUIT   GHTDU3              GENERIC 3" DETECTABLE                   RL B $256.81 9.79% $231.66 See Labor Rate NA

PANDUIT   GHTDU6              GENERIC 6" DETECTABLE                   RL B $493.88 9.79% $445.52 See Labor Rate NA

PANDUIT   GHTU3               GENERIC UNDERGROUND TAPE                RL B $63.14 9.79% $56.96 See Labor Rate NA

PANDUIT   GHTU6               GENERIC UNDERGROUND TAPE                RL B $128.44 9.79% $115.86 See Labor Rate NA

PANDUIT   GJ6120UH            JUMPER PRE-TERMINATED ON                KT B $51.67 6.32% $48.41 See Labor Rate NA
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PANDUIT   GJ6144UH            PRE-TERMINATED ON BOTH EN               KT B $54.18 6.31% $50.76 See Labor Rate NA

PANDUIT   GJ6168UH            JUMPER PRE-TERMINATED ON                KT B $56.70 6.31% $53.12 See Labor Rate NA

PANDUIT   GJ6192UH            JUMPER PRE-TERMINATED ON                KT B $59.22 6.32% $55.48 See Labor Rate NA

PANDUIT   GJ6216UH            JUMPER PRE-TERMINATED ON                KT B $61.73 6.31% $57.83 See Labor Rate NA

PANDUIT   GJ6240UH            JUMPER PRE-TERMINATED ON                KT B $64.25 6.31% $60.19 See Labor Rate NA

PANDUIT   GJ6264UH            JUMPER PRE-TERMINATED ON                KT B $66.77 6.32% $62.55 See Labor Rate NA

PANDUIT   GJ6288UH            JUMPER PRE-TERMINATED ON                KT B $69.28 6.31% $64.91 See Labor Rate NA

PANDUIT   GJ672UH             JUMPER PRE-TERMINATED BOT               KT B $46.63 6.31% $43.69 See Labor Rate NA

PANDUIT   GJ696UH             JUMPER PRE-TERMINATED ON                KT B $49.15 6.32% $46.05 See Labor Rate NA

PANDUIT   GJS6120U            JUMPER PRE-TERMINATED ONE               KT B $39.87 6.32% $37.35 See Labor Rate NA

PANDUIT   GJS6180U            JUMPER PRE-TERMINATED ONE               KT B $44.33 6.31% $41.53 See Labor Rate NA

PANDUIT   GJS660U             JUMPER PRE-TERMINATED ONE               KT B $30.30 6.31% $28.39 See Labor Rate NA

PANDUIT   GJS696U             JUMPER PRE-TERMINATED ONE               KT B $34.08 6.32% $31.93 See Labor Rate NA

PANDUIT   GLMHK               MOUNT HDW KT GRD PLATE AN               KT B $18.50 6.30% $17.33 See Labor Rate NA

PANDUIT   GM-2-Q              GROUNDING CLAMP BRONZE -                PC B $2,545.23 6.31% $2,384.51 See Labor Rate NA

PANDUIT   GM-3-Q              GROUNDING CLAMP BRONZE -                PC B $5,220.53 6.31% $4,890.88 See Labor Rate NA

PANDUIT   GMS-1-X             BRONZE GROUND CLAMP CONN                PC B $1,384.08 6.31% $1,296.68 See Labor Rate NA

PANDUIT   GMS-2-Q             GROUNDING CLAMP BRONZE -                PC B $2,182.59 6.31% $2,044.77 See Labor Rate NA

PANDUIT   GMS-3-Q             GROUNDING CLAMP BRONZE -                PC B $3,348.33 6.31% $3,136.90 See Labor Rate NA

PANDUIT   GPB144-X            CAT 6 GIGA PUNCH BASE NO LEGS PC B $31.79 16.32% $26.60 See Labor Rate NA

PANDUIT   GPB24-X             CAT 6 GIGA PUNCH BASE STD DEN PC B $21.24 16.32% $17.77 See Labor Rate NA

PANDUIT   GPB2884R2           GIGA-PUNCH 19" RACK MOUNT PC B $216.59 16.32% $181.24 See Labor Rate NA

PANDUIT   GPB2884R2Y          GIGA-PUNCH 19" RACK MOUNT PC B $216.59 16.32% $181.24 See Labor Rate NA

PANDUIT   GPB2884R4WJ         GIGA-PUNCH 19" RACK MOUNT PC B $278.28 16.32% $232.86 See Labor Rate NA

PANDUIT   GPB2884R4WJY        GIGA-PUNCH 19" RACK MOUNT PC B $278.28 16.32% $232.86 See Labor Rate NA

PANDUIT   GPB432-X            CAT 6 GIGA PUNCH BASE NO LEGS PC B $72.47 16.32% $60.64 See Labor Rate NA

PANDUIT   GPB484R2            GIGA PUNCH 19" RACK MOUNT PC B $138.17 16.32% $115.62 See Labor Rate NA

PANDUIT   GPB484R2Y           GIGA PUNCH 19" RACK MOUNT PC B $138.17 16.32% $115.62 See Labor Rate NA

PANDUIT   GPB484R4WJ          GIGA-PUNCH 19" RACK MOUNT PC B $184.66 16.32% $154.52 See Labor Rate NA

PANDUIT   GPB484R4WJY         GIGA-PUNCH 19" RACK MOUNT PC B $184.66 16.32% $154.52 See Labor Rate NA

PANDUIT   GPB72-X             CAT 6 GIGA PUNCH BASE NO LEGS PC B $54.04 16.32% $45.22 See Labor Rate NA

PANDUIT   GPBW144-X           CAT 6 GIGA PUNCH BASE W/LEGS PC B $34.85 16.32% $29.16 See Labor Rate NA

PANDUIT   GPBW24-X            CAT6 GIGA PUNCH BASE W/LEGS PC B $23.36 16.32% $19.55 See Labor Rate NA

PANDUIT   GPBW432-X           GIGA PUNCH BASE W/LEGS PC B $76.16 16.32% $63.73 See Labor Rate NA

PANDUIT   GPBW72-X            CAT 6 GIGA PUNCH BASE W/LEGS PC B $60.28 16.32% $50.44 See Labor Rate NA

PANDUIT   GPC4H250-2          GROUND PLATE CONNECTOR                  PC B $115.94 6.31% $108.62 See Labor Rate NA

PANDUIT   GPC5E1-X            GIGA-PUNCH 1PR PATCH PC B $2.74 16.38% $2.29 See Labor Rate NA

PANDUIT   GPC5E1-XY           GIGA-PUNCH 1PR PATCH PC B $2.74 16.38% $2.29 See Labor Rate NA

PANDUIT   GPC5E2-X            GIGA-PUNCH 2PR PATCH PC B $4.18 16.36% $3.50 See Labor Rate NA

PANDUIT   GPC5E2-XY           GIGA-PUNCH 2PR PATCH PC B $4.18 16.36% $3.50 See Labor Rate NA

PANDUIT   GPCB4-C             CAT 6 GIGA PUNCH CONNECTING BLK PC B $1.04 16.17% $0.87 See Labor Rate NA

PANDUIT   GPCB4-CY            CAT 6 GIGA PUNCH CONNECTING BLK PC B $1.04 16.17% $0.87 See Labor Rate NA

PANDUIT   GPCB4-X             CAT 6 GIGA PUNCH CONNECTING BLK PC B $1.08 16.32% $0.90 See Labor Rate NA

PANDUIT   GPCB4-XY            CAT 6 GIGA PUNCH CONNECTING BLK PC B $1.08 16.32% $0.90 See Labor Rate NA

PANDUIT   GPCB5-C             CAT 6 GIGA PUNCH CONNECTING BLK PC B $1.31 16.20% $1.10 See Labor Rate NA

PANDUIT   GPCB5-CY            CAT 6 GIGA PUNCH CONNECTING BLK PC B $1.31 16.20% $1.10 See Labor Rate NA

PANDUIT   GPCB5-XY            CAT 6 GIGA PUNCH CONNECTING BLK PC B $1.33 16.26% $1.11 See Labor Rate NA

PANDUIT   GPCM-18BW           GENERIC MARKER CARDS-**NC**             CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCM-20BW           GENERIC MARKER CARDS                    CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCM-25BW           GENERIC MARKER CARDS                    CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCM-36BW           GENERIC MARKER CARDS                    CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCMH-18BW          GENERIC MARKER CARDS                    CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCMH-20BW          GENERIC MARKER CARDS                    CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCMH-25BW          GENERIC MARKER CARDS                    CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCMH-36BW          GENERIC MARKER CARDS                    CG B $187.66 10.66% $167.66 See Labor Rate NA

PANDUIT   GPCV-AOY            GENERIC PS VOLTAGE MARKER               CG B $4.19 13.29% $3.63 See Labor Rate NA

PANDUIT   GPCV-AYY            GENERIC PS VOLTAGE MARKER               CG B $4.19 13.29% $3.63 See Labor Rate NA

PANDUIT   GPCV-BOY            GENERIC PS VOLTAGE MARKER               CG B $4.19 13.29% $3.63 See Labor Rate NA

PANDUIT   GPCV-BYY            GENERIC PS VOLTAGE MARKER               CG B $4.19 13.29% $3.63 See Labor Rate NA

PANDUIT   GPCV-COY            GENERIC PS VOLTAGE MARKER               CG B $4.19 13.29% $3.63 See Labor Rate NA

PANDUIT   GPCV-CYY            GENERIC PS VOLTAGE MARKER               CG B $4.19 13.29% $3.63 See Labor Rate NA

PANDUIT   GPCV-MOY            GENERIC PM PCV SIZE M-**N               PC B $20.46 13.32% $17.74 See Labor Rate NA
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PANDUIT   GPCV-MYY            GENERIC PM PCV SIZE M-**N               PC B $20.46 13.32% $17.74 See Labor Rate NA

PANDUIT   GPCV-ROY            GENERIC PM PCV SIZE R-**N               PC B $12.84 13.30% $11.13 See Labor Rate NA

PANDUIT   GPCV-RYY            GENREIC PM PCV SIZE R-**N               PC B $12.84 13.30% $11.13 See Labor Rate NA

PANDUIT   GPCWL-BW            GENERIC PCWL-CARD                       PC B $412.67 13.31% $357.74 See Labor Rate NA

PANDUIT   GPCWL-GW            GENERIC PCWL-CARD                       PC B $412.67 13.31% $357.74 See Labor Rate NA

PANDUIT   GPDTM               GIGA PUNCH DOWN TOOL PC B $218.81 16.32% $183.09 See Labor Rate NA

PANDUIT   GPDTMB              GIGA PNCH DN REPL/BLADE PC B $27.99 16.32% $23.42 See Labor Rate NA

PANDUIT   GPDTMH              GIGA PNCH DN REPL/HEAD PC B $87.55 16.32% $73.26 See Labor Rate NA

PANDUIT   GPKBW144            GIGA-PUNCH 144 PAIR BASE HIGH PC B $73.19 16.32% $61.24 See Labor Rate NA

PANDUIT   GPKBW144Y           GIGA-PUNCH 144 PAIR BASE HIGH PC B $73.19 16.32% $61.24 See Labor Rate NA

PANDUIT   GPKBW24             GIGA PUNCH 24 PORT BASE STD DEN PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   GPKBW24Y            GIGA PUNCH 24 PORT BASE STD DEN PC B $54.81 16.32% $45.86 See Labor Rate NA

PANDUIT   GPKBW432            GIGA-PUNCH 432 PAIR BASE HIGH PC B $204.75 16.32% $171.33 See Labor Rate NA

PANDUIT   GPKBW432Y           GIGA-PUNCH 432 PAIR BASE HIGH PC B $204.75 16.32% $171.33 See Labor Rate NA

PANDUIT   GPKBW72             GIGA-PUNCH 72 PORT BASE STD DEN PC B $149.31 16.32% $124.94 See Labor Rate NA

PANDUIT   GPKBW72Y            GIGA-PUNCH 72 PORT BASE STD DEN PC B $149.31 16.32% $124.94 See Labor Rate NA

PANDUIT   GPKT724Y            GIGA-PUNCH 72 PORT TOWER PC B $367.58 16.32% $307.58 See Labor Rate NA

PANDUIT   GPL-10-Q            GROUNDING CLAMP BRONZE -                PC B $6,427.74 6.31% $6,021.86 See Labor Rate NA

PANDUIT   GPL-14-X            GROUNDING CLAMP BRONZE -                PC B $5,935.14 6.31% $5,560.37 See Labor Rate NA

PANDUIT   GPL-15-X            GROUNDING CLAMP BRONZE -                PC B $6,070.02 6.31% $5,686.73 See Labor Rate NA

PANDUIT   GPL-16-X            GROUNDING CLAMP BRONZE -                PC B $6,434.59 6.31% $6,028.27 See Labor Rate NA

PANDUIT   GPL-20-X            GROUNDING CLAMP BRONZE -                PC B $5,935.14 6.31% $5,560.37 See Labor Rate NA

PANDUIT   GPL-21-X            GROUNDING CLAMP BRONZE -                PC B $6,426.48 6.31% $6,020.68 See Labor Rate NA

PANDUIT   GPL-22-X            GROUNDING CLAMP BRONZE -                PC B $6,646.61 6.31% $6,226.91 See Labor Rate NA

PANDUIT   GPL-26-X            GROUNDING CLAMP BRONZE -                PC B $6,426.48 6.31% $6,020.68 See Labor Rate NA

PANDUIT   GPL-27-X            GROUNDING CLAMP BRONZE -                PC B $6,646.61 6.31% $6,226.91 See Labor Rate NA

PANDUIT   GPL-28-X            GROUNDING CLAMP BRONZE -                PC B $7,055.79 6.31% $6,610.25 See Labor Rate NA

PANDUIT   GPL-32-3            GROUNDING CLAMP BRONZE -                PC B $7,316.05 6.31% $6,854.08 See Labor Rate NA

PANDUIT   GPL-33-3            GROUNDING CLAMP BRONZE -                PC B $8,207.33 6.31% $7,689.08 See Labor Rate NA

PANDUIT   GPL-34-3            GROUNDING CLAMP BRONZE -                PC B $9,234.90 6.31% $8,651.76 See Labor Rate NA

PANDUIT   GPL-39-3            GROUNDING CLAMP BRONZE -                PC B $9,949.77 6.31% $9,321.49 See Labor Rate NA

PANDUIT   GPL-40-3            GROUNDING CLAMP BRONZE -                PC B $10,397.82 6.31% $9,741.25 See Labor Rate NA

PANDUIT   GPL-44-1            GROUNDING CLAMP BRONZE                  PC B $10,809.44 6.31% $10,126.88 See Labor Rate NA

PANDUIT   GPL-45-1            GROUNDING CLAMP BRONZE -                PC B $12,184.73 6.31% $11,415.32 See Labor Rate NA

PANDUIT   GPL-46-1            GROUNDING CLAMP BRONZE -                PC B $13,212.54 6.31% $12,378.23 See Labor Rate NA

PANDUIT   GPL-4-Q             GROUNDING CLAMP BRONZE -                PC B $4,059.33 6.31% $3,803.00 See Labor Rate NA

PANDUIT   GPL-51-1            GROUNDING CLAMP BRONZE -                PC B $13,612.50 6.31% $12,752.94 See Labor Rate NA

PANDUIT   GPL-52-1            GROUNDING CLAMP BRONZE                  PC B $17,450.88 6.31% $16,348.94 See Labor Rate NA

PANDUIT   GPL-57-1            GROUNDING CLAMP BRONZE -                PC B $16,064.46 6.31% $15,050.07 See Labor Rate NA

PANDUIT   GPL-58-1            GROUNDING CLAMP BRONZE -                PC B $17,505.80 6.31% $16,400.40 See Labor Rate NA

PANDUIT   GPL-5-Q             GROUNDING CLAMP BRONZE -                PC B $4,377.97 6.31% $4,101.52 See Labor Rate NA

PANDUIT   GPL-6-Q             GROUNDING CLAMP BRONZE -                PC B $4,462.66 6.31% $4,180.86 See Labor Rate NA

PANDUIT   GPL-75-X            BRONZE GROUNDING CLAMP 6"               PC B $15,659.73 6.31% $14,670.89 See Labor Rate NA

PANDUIT   GPL-8-Q             GROUNDING CLAMP BRONZE -                PC B $5,757.04 6.31% $5,393.51 See Labor Rate NA

PANDUIT   GPL-9-Q             GROUNDING CLAMP BRONZE -                PC B $6,426.48 6.31% $6,020.68 See Labor Rate NA

PANDUIT   GPMSH-MB            GENERIC HIGH PERF PM-**NC**             PC B $15.41 13.30% $13.36 See Labor Rate NA

PANDUIT   GPMSH-MG            GENERIC HIGH PERF PM-**NC**             PC B $15.41 13.30% $13.36 See Labor Rate NA

PANDUIT   GPMSH-MO            GENERIC HIGH PERF PM-**NC**             PC B $15.41 13.30% $13.36 See Labor Rate NA

PANDUIT   GPMSH-MY            GENERIC HIGH PERF PM-**NC**             PC B $15.41 13.30% $13.36 See Labor Rate NA

PANDUIT   GPMSH-NB            GENERIC HIGH PERF PM-**NC**             PC B $12.94 13.30% $11.22 See Labor Rate NA

PANDUIT   GPMSH-NG            GENERIC HIGH PERF PM-**NC**             PC B $12.94 13.30% $11.22 See Labor Rate NA

PANDUIT   GPMSH-NO            HIGH PERFORMANCE SNAP-ON- PC B $12.94 13.30% $11.22 See Labor Rate NA

PANDUIT   GPMSH-NY            GENERIC HIGH PERF PM-**NC**             PC B $12.94 13.30% $11.22 See Labor Rate NA

PANDUIT   GPMSH-PB            GENERIC HIGH PERF PM-**NC**             PC B $8.33 13.29% $7.22 See Labor Rate NA

PANDUIT   GPMSH-PG            GENERIC HIGH PERF PM-**NC**             PC B $8.33 13.29% $7.22 See Labor Rate NA

PANDUIT   GPMSH-PO            HIGH PERFORM ORG SNAP-ON-**NC**         PC B $8.33 13.29% $7.22 See Labor Rate NA

PANDUIT   GPMSH-PR            GENERIC HIGH PERF PM-**NC**             PC B $8.33 13.29% $7.22 See Labor Rate NA

PANDUIT   GPMSH-PY            GENERIC HIGH PERF PM-**NC**             PC B $8.33 13.29% $7.22 See Labor Rate NA

PANDUIT   GPPC1IG14           GIGA PUNCH ONE PAIR PATCH PC B $10.93 16.34% $9.14 See Labor Rate NA

PANDUIT   GPPC1IG14Y          GP6 PATCH CORD ASSEMBLY PC B $10.93 16.34% $9.14 See Labor Rate NA

PANDUIT   GPPC1IG20           GP6 PATCH CORD ASSEMBLY EA B $16.36 16.32% $13.69 See Labor Rate NA

PANDUIT   GPPC1IG20Y          GP6 PATCH CORD ASSEMBLY PC B $16.36 16.32% $13.69 See Labor Rate NA
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PANDUIT   GPPC1IG3            GIGA PUNCH ONE PAIR PATCH PC B $7.56 16.32% $6.33 See Labor Rate NA

PANDUIT   GPPC1IG3Y           GP6 PATCH CORD ASSEMBLY PC B $7.56 16.32% $6.33 See Labor Rate NA

PANDUIT   GPPC1IG5            GP6 PATCH CORD ASSEMBLY EA B $8.06 16.30% $6.75 See Labor Rate NA

PANDUIT   GPPC1IG5Y           GP6 PATCH CORD ASSEMBLY PC B $8.06 16.30% $6.75 See Labor Rate NA

PANDUIT   GPPC1IG7            GIGA PUNCH ONE PAIR PATCH PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   GPPC1IG7Y           GP6 PATCH CORD ASSEMBLY PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   GPPC1IG9            GIGA PUNCH ONE PAIR PATCH PC B $9.05 16.30% $7.57 See Labor Rate NA

PANDUIT   GPPC1IG9Y           GP6 PATCH CORD ASSEMBLY PC B $9.05 16.30% $7.57 See Labor Rate NA

PANDUIT   GPPC2IG14           GP6 PATCH CORD ASSEMBLY EA B $13.00 16.33% $10.88 See Labor Rate NA

PANDUIT   GPPC2IG14Y          GP6 PATCH CORD ASSEMBLY PC B $13.00 16.33% $10.88 See Labor Rate NA

PANDUIT   GPPC2IG20           GPS PATCH CORD ASSEMBLY EA B $16.97 16.31% $14.20 See Labor Rate NA

PANDUIT   GPPC2IG20Y          GPS PATCH CORD ASSEMBLY PC B $16.97 16.31% $14.20 See Labor Rate NA

PANDUIT   GPPC2IG3            GP6 PATCH CORD ASSEMBLY EA B $9.36 16.32% $7.83 See Labor Rate NA

PANDUIT   GPPC2IG3Y           GP6 PATCH CORD ASSEMBLY PC B $9.36 16.32% $7.83 See Labor Rate NA

PANDUIT   GPPC2IG5            GP6 PATCH CORD ASSEMBLY EA B $10.13 16.31% $8.48 See Labor Rate NA

PANDUIT   GPPC2IG5Y           GP6 PATCH CORD ASSEMBLY PC B $10.13 16.31% $8.48 See Labor Rate NA

PANDUIT   GPPC2IG7            GP6 PATCH CORD ASSEMBLY EA B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   GPPC2IG7Y           GP6 PATCH CORD ASSEMBLY PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   GPPC2IG9            GP6 PATCH CORD ASSEMBLY EA B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   GPPC2IG9Y           GP6 PATCH CORD ASSEMBLY PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   GPPC4IG14           GIGA-PUNCH P/C ASSEMBLY PC B $24.46 16.32% $20.47 See Labor Rate NA

PANDUIT   GPPC4IG14A          GIGA-PUNCH P/C ASSY RJ45A PC B $23.36 16.32% $19.55 See Labor Rate NA

PANDUIT   GPPC4IG14AY         GP6 PATCH CORD ASSEMBLY PC B $23.36 16.32% $19.55 See Labor Rate NA

PANDUIT   GPPC4IG14BY         GP6 PATCH CORD ASSEMBLY PC B $23.36 16.32% $19.55 See Labor Rate NA

PANDUIT   GPPC4IG14Y          GP6 PATCH CORD ASSEMBLY PC B $24.46 16.32% $20.47 See Labor Rate NA

PANDUIT   GPPC4IG20           GIGA-PUNCH P/C ASSEMBLY PC B $27.61 16.32% $23.10 See Labor Rate NA

PANDUIT   GPPC4IG20A          GP6 PATCH CORD ASSEMBLY EA B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   GPPC4IG20AY         GP6 PATCH CORD ASSEMBLY PC B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   GPPC4IG20BY         GP6 PATCH CORD ASSEMBLY PC B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   GPPC4IG20Y          GP6 PATCH CORD ASSEMBLY PC B $27.61 16.32% $23.10 See Labor Rate NA

PANDUIT   GPPC4IG3A           GIGA-PUNCH P/C ASSY RJ45A PC B $15.41 16.33% $12.89 See Labor Rate NA

PANDUIT   GPPC4IG3AY          GP6 PATCH CORD ASSEMBLY PC B $15.41 16.33% $12.89 See Labor Rate NA

PANDUIT   GPPC4IG3B           GIGA-PUNCH P/C ASSY RJ45B PC B $15.41 16.33% $12.89 See Labor Rate NA

PANDUIT   GPPC4IG3BY          GP6 PATCH CORD ASSEMBLY PC B $15.41 16.33% $12.89 See Labor Rate NA

PANDUIT   GPPC4IG3Y           GP6 PATCH CORD ASSEMBLY PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   GPPC4IG5            GIGA-PUNCH P/C ASSEMBLY PC B $18.58 16.33% $15.55 See Labor Rate NA

PANDUIT   GPPC4IG5A           GIGA-PUNCH P/C ASSY RJ45A PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   GPPC4IG5AY          GP6 PATCH CORD ASSEMBLY PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   GPPC4IG5B           GIGA-PUNCH P/C ASSY RJ45B PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   GPPC4IG5BY          GP6 PATCH CORD ASSEMBLY PC B $17.01 16.32% $14.23 See Labor Rate NA

PANDUIT   GPPC4IG5Y           GP6 PATCH CORD ASSEMBLY PC B $18.58 16.33% $15.55 See Labor Rate NA

PANDUIT   GPPC4IG7            GIGA-PUNCH P/C ASSEMBLY PC B $19.67 16.31% $16.46 See Labor Rate NA

PANDUIT   GPPC4IG7A           GP6 PATCH CORD ASSEMBLY EA B $18.05 16.31% $15.11 See Labor Rate NA

PANDUIT   GPPC4IG7AY          GP6 PATCH CORD ASSEMBLY PC B $18.05 16.31% $15.11 See Labor Rate NA

PANDUIT   GPPC4IG7B           GIGA-PUNCH P/C ASSY RJ45B PC B $18.05 16.31% $15.11 See Labor Rate NA

PANDUIT   GPPC4IG7BY          GP6 PATCH CORD ASSEMBLY PC B $18.05 16.31% $15.11 See Labor Rate NA

PANDUIT   GPPC4IG7Y           GP6 PATCH CORD ASSEMBLY PC B $19.67 16.31% $16.46 See Labor Rate NA

PANDUIT   GPPC4IG9AY          GP6 PATCH CORD ASSEMBLY PC B $21.24 16.32% $17.77 See Labor Rate NA

PANDUIT   GPPC4IG9B           GIGA-PUNCH P/C ASSY RJ45B PC B $21.24 16.32% $17.77 See Labor Rate NA

PANDUIT   GPPC4IG9BY          GP6 PATCH CORD ASSEMBLY PC B $21.24 16.32% $17.77 See Labor Rate NA

PANDUIT   GPPC4IG9Y           GP6 PATCH CORD ASSEMBLY PC B $21.24 16.32% $17.77 See Labor Rate NA

PANDUIT   GPPM-25BW           GENERIC MARKER CARDS * NC *             CG B $241.50 10.66% $215.76 See Labor Rate NA

PANDUIT   GPPM-36BW           GENERIC MARKER CARDS * NC *             CG B $241.50 10.66% $215.76 See Labor Rate NA

PANDUIT   GPPS0305B-BO        GENERIC PPS 3" X 5" SIGN-**NC**         CG B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305B-BW        GENERIC 3.5 X 5 SIGN-**NC**             CG B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305B-BY        GENERIC 3.5 X 5 SIGN-**NC**             CG B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305B-RW        GENERIC 3.5X5 SIGN**NC**                CG B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305C           GENERIC 3.5" X 5" SIGN-**NC**           CG B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305D           GEN. 3.5X5 SIGN (DANGER)-**NC**         CG B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305N           GEN. 3.5X5 SIGN (NOTICE)-**NC**         PC B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305SF          GENERIC PPS 3" X 5" SIGN-**NC**         CG B $6.41 13.29% $5.56 See Labor Rate NA

PANDUIT   GPPS0305W           GENERIC PPS 3" X 5" SIGN-**NC**         CG B $6.41 13.29% $5.56 See Labor Rate NA
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PANDUIT   GPPS0710B-BO        GENERIC PPS 7" X 10" SIGN-**NC**        PC B $8.90 13.31% $7.72 See Labor Rate NA

PANDUIT   GPPS0710B-BW        GENERIC 7X10 SIGN-**NC**                PC B $8.90 13.31% $7.72 See Labor Rate NA

PANDUIT   GPPS0710B-BY        GENERIC 7X10 SIGN-**NC**                PC B $8.90 13.31% $7.72 See Labor Rate NA

PANDUIT   GPPS0710B-RW        GENERIC 7X10 SIGN**NC****               PC B $8.90 13.31% $7.72 See Labor Rate NA

PANDUIT   GPPS0710C           GENERIC 7X10 SG(CAUTION)-**NC**         PC B $11.67 13.30% $10.12 See Labor Rate NA

PANDUIT   GPPS0710D           GENERIC 7X10 SIGN(DANGER)-**NC**        PC B $11.67 13.30% $10.12 See Labor Rate NA

PANDUIT   GPPS0710N           GENERIC 7X10 SG(NOTICE)-**NC**          PC B $11.67 13.30% $10.12 See Labor Rate NA

PANDUIT   GPPS0710SF          GENERIC PPS 7" X 10" SIGN-**NC**        PC B $11.67 13.30% $10.12 See Labor Rate NA

PANDUIT   GPPS0710W           GENERIC PPS 7" X 10" SIGN-**NC**        PC B $11.67 13.30% $10.12 See Labor Rate NA

PANDUIT   GPPS1014B-BO        GENERIC PPS 10"X 14" SIGN-**NC**        PC B $21.34 13.31% $18.50 See Labor Rate NA

PANDUIT   GPPS1014B-BW        GENERIC 10X14 PPS SIGN-**NC**           PC B $21.34 13.31% $18.50 See Labor Rate NA

PANDUIT   GPPS1014B-BY        GENERIC 10X14 PPS SIGN-**NC**           PC B $21.34 13.31% $18.50 See Labor Rate NA

PANDUIT   GPPS1014B-RW        GENERIC 10X14 SIGN**NC**                PC B $21.34 13.31% $18.50 See Labor Rate NA

PANDUIT   GPPS1014C           GENERIC 14X10 SG(CAUTION)-**NC**        PC B $28.09 13.31% $24.35 See Labor Rate NA

PANDUIT   GPPS1014D           GENERIC 14X10 SG(DANGER)-**NC**         PC B $28.09 13.31% $24.35 See Labor Rate NA

PANDUIT   GPPS1014N           GENERIC 10X14 SGN(NOTICE)-**NC**        PC B $28.09 13.31% $24.35 See Labor Rate NA

PANDUIT   GPPS1014SF          GENERIC PPS 10"X 14" SIGN-**NC**        PC B $28.09 13.31% $24.35 See Labor Rate NA

PANDUIT   GPPS1014W           GENERIC PPS 10"X 14" SIGN-**NC**        PC B $28.09 13.31% $24.35 See Labor Rate NA

PANDUIT   GPQC07-1/0          GROUNDING PEDESTAL QUAD C               KT B $36.39 6.31% $34.09 See Labor Rate NA

PANDUIT   GPQC1/0             GROUNDING PEDESTAL QUAD C               KT B $42.87 6.31% $40.16 See Labor Rate NA

PANDUIT   GPQC10-1/0          GROUNDING PEDESTAL QUAD C               KT B $40.44 6.31% $37.89 See Labor Rate NA

PANDUIT   GPQC12-1/0          GROUNDING PEDESTAL QUAD C               KT B $44.49 6.32% $41.68 See Labor Rate NA

PANDUIT   GPQC15-1/0          GROUNDING PEDESTAL QUAD C               KT B $48.93 6.31% $45.84 See Labor Rate NA

PANDUIT   GPQC17-1/0          GROUNDING PEDESTAL QUAD C               KT B $53.83 6.32% $50.43 See Labor Rate NA

PANDUIT   GPQC20-1/0          GROUNDING PEDESTAL QUAD C               KT B $59.20 6.31% $55.46 See Labor Rate NA

PANDUIT   GPRC4-C             GIGA PUNCH 4 PAIR RETENT PC B $0.34 16.09% $0.29 See Labor Rate NA

PANDUIT   GPRC4-X             GIGA PUNCH 4 PAIR RETAIN PC B $0.36 16.32% $0.30 See Labor Rate NA

PANDUIT   GPRS0710B-BO        GENERIC PRS 7" X 10" SIGN-**NC**        PC B $9.32 13.32% $8.08 See Labor Rate NA

PANDUIT   GPRS0710B-BW        GENERIC 7X10 SIGN-**NC**                PC B $9.32 13.32% $8.08 See Labor Rate NA

PANDUIT   GPRS0710B-BY        GENERIC 7X10 SIGN-**NC**                PC B $9.32 13.32% $8.08 See Labor Rate NA

PANDUIT   GPRS0710B-RW        GENERIC 7X10 SIGN**NC**                 PC B $9.32 13.32% $8.08 See Labor Rate NA

PANDUIT   GPRS0710C           GENERIC 7X10 SIGN(CAUTION)-**NC**       PC B $12.36 13.32% $10.71 See Labor Rate NA

PANDUIT   GPRS0710D           GENERIC 7X10 SIGN(DANGER)-**NC**        PC B $12.36 13.32% $10.71 See Labor Rate NA

PANDUIT   GPRS0710N           GENERIC 7X10 SIGN(NOTICE)-**NC**        PC B $12.36 13.32% $10.71 See Labor Rate NA

PANDUIT   GPRS0710SF          GENERIC 7" X 10" SIGN-**NC**            PC B $12.36 13.32% $10.71 See Labor Rate NA

PANDUIT   GPRS0710W           GENERIC PRS 7" X 10" SIGN-**NC**        PC B $12.36 13.32% $10.71 See Labor Rate NA

PANDUIT   GPRS1014B-BO        GENERIC PRS 10"X 14" SIGN-**NC**        PC B $14.16 13.31% $12.28 See Labor Rate NA

PANDUIT   GPRS1014B-BW        GENERIC 14X10 SIGN-**NC**               PC B $14.16 13.31% $12.28 See Labor Rate NA

PANDUIT   GPRS1014B-BY        GENERIC 14X10 SIGN-**NC**               PC B $14.16 13.31% $12.28 See Labor Rate NA

PANDUIT   GPRS1014B-RW        GENERIC 10X14 SIGN **NC**               PC B $14.16 13.31% $12.28 See Labor Rate NA

PANDUIT   GPRS1014C           GENERIC 14X10 SG(CAUTION)-**NC**        PC B $18.55 13.30% $16.08 See Labor Rate NA

PANDUIT   GPRS1014D           GENERIC 14X10 SG(DANGER)-**NC**         PC B $18.55 13.30% $16.08 See Labor Rate NA

PANDUIT   GPRS1014N           GENERIC 14X10 SG(NOTICE)-**NC**         PC B $18.55 13.30% $16.08 See Labor Rate NA

PANDUIT   GPRS1014SF          GENERIC PRS 10"X 14" SIGN-**NC**        PC B $18.55 13.30% $16.08 See Labor Rate NA

PANDUIT   GPRS1014W           GENERIC PRS 10"X 14" SIGN-**NC**        PC B $18.55 13.30% $16.08 See Labor Rate NA

PANDUIT   GPRS1420B-BO        GENERIC PRS 14"X 20" SIGN-**NC**        PC B $27.25 13.30% $23.62 See Labor Rate NA

PANDUIT   GPRS1420B-BW        GENERIC 14" X 20" SIGN-**NC**           PC B $27.25 13.30% $23.62 See Labor Rate NA

PANDUIT   GPRS1420B-BY        GENERIC PRS 14"X 20" SIGN-**NC**        PC B $27.25 13.30% $23.62 See Labor Rate NA

PANDUIT   GPRS1420B-RW        GENERIC 14X20 SIGN**NC**                PC B $27.25 13.30% $23.62 See Labor Rate NA

PANDUIT   GPRS1420C           GENERIC 14" X 20" SIGN-**NC**           PC B $34.37 13.31% $29.79 See Labor Rate NA

PANDUIT   GPRS1420D           GENERIC 14" X 20" SIGN-**NC**           PC B $34.37 13.31% $29.79 See Labor Rate NA

PANDUIT   GPRS1420N           GENERIC 14" X 20" SIGN-**NC**           PC B $34.37 13.31% $29.79 See Labor Rate NA

PANDUIT   GPRS1420SF          GENERIC PRS 14"X 20" SIGN-**NC**        PC B $34.37 13.31% $29.79 See Labor Rate NA

PANDUIT   GPRS1420W           GENERIC PRS 14"X 20" SIGN-**NC**        PC B $34.37 13.31% $29.79 See Labor Rate NA

PANDUIT   GPSL-KT-CON         LOCKOUT KIT - CONTRACTOR                KT B $251.07 6.32% $235.21 See Labor Rate NA

PANDUIT   GPSL-KT-MRO         LOCKOUT KIT - MRO                       KT B $313.87 6.31% $294.05 See Labor Rate NA

PANDUIT   GPSL-PK-E           LOCKOUT KIT - ELECTRICIAN               KT B $126.76 6.32% $118.75 See Labor Rate NA

PANDUIT   GPSP-DB             GRAYBAR DISTRIBUTED BY                  PC B $250.39 14.99% $212.86 See Labor Rate NA

PANDUIT   GPSP-GB             'GENERIC' GRAYBAR LOGO LABEL            CG B $250.39 14.99% $212.86 See Labor Rate NA

PANDUIT   GPSP-GL             GRAYBAR SALESMAN STICKER                CG B $250.39 14.99% $212.86 See Labor Rate NA

PANDUIT   GPST                GIGA-PUNCH DOWN TOOL PC B $226.85 16.32% $189.82 See Labor Rate NA

PANDUIT   GPSTB               GIGA-PUNCH REPLACEMNT/BLADE PC B $63.92 16.32% $53.49 See Labor Rate NA
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PANDUIT   GPST-FO             GENERIC WRITE-ON SELF-LAM-**NC**        PK B $13.91 13.31% $12.06 See Labor Rate NA

PANDUIT   GPT-GND             GENERIC PT-EGND TAG-**NC**              PK B $109.10 13.31% $94.58 See Labor Rate NA

PANDUIT   GPVT-BBW1           
GENERIC PVT TAG/PRINT ONE 

SIDE**NC**    
PK B $41.47 13.32% $35.95 See Labor Rate NA

PANDUIT   GPVT-BBW2           
GENERIC PVT TAG/PRINT BOTH 

SIDES**NC**  
PK B $51.84 13.31% $44.94 See Labor Rate NA

PANDUIT   GPVT-BY1            GENERIC PVT, PRINT ONE SIDE**NC**       PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   GPVT-BY2            
GENERIC PVT TAG/PRINT BOTH SIDES  

**NC**
PK B $41.47 13.32% $35.95 See Labor Rate NA

PANDUIT   GPVT-G1-1           
GENERIC PVT TAG/PRINT ONE SIDE-

**NC**   
PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   GPVT-G1-2           
GENERIC PVT TAG/PRINT BOTH SIDES-

**NC** 
PK B $41.47 13.32% $35.95 See Labor Rate NA

PANDUIT   GPVT-R1-1           
GENERIC PVT TAG/PRINT ONE SIDE-

**NC**   
PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   GPVT-R1-2           
GENERIC PVT TAG/PRINT BOTH SIDES-

**NC** 
PK B $41.47 13.32% $35.95 See Labor Rate NA

PANDUIT   GPVT-RBW1           
GENERIC PVT TAG/PRINT ONE 

SIDE**NC**    
PK B $41.47 13.32% $35.95 See Labor Rate NA

PANDUIT   GPVT-RBW2           
GENERIC PVT TAG/PRINT BOTH 

SIDES**NC**  
PK B $51.84 13.31% $44.94 See Labor Rate NA

PANDUIT   GPVT-W1-1           
GENERIC PVT TAG/PRINT ONE 

SIDE**NC**    
PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   GPVT-W1-2           
GENERIC PVT TAG/PRINT BOTH SIDES 

**NC** 
PK B $41.47 13.32% $35.95 See Labor Rate NA

PANDUIT   GPVT-Y1-1           
GENERIC PVT TAG/PRINT ONE 

SIDE**NC**    
PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   GPVT-Y1-2           
GENERIC PVT TAG/PRINT BOTH 

SIDES**NC**  
PK B $41.47 13.32% $35.95 See Labor Rate NA

PANDUIT   GR12X4X24OSPG       OFFSET WIRE BASKET SECTION PC B $26.76 2.65% $26.05 See Labor Rate NA

PANDUIT   GR12X4X24PG         WIRE BASKET SECTION PRE G PC B $26.76 2.65% $26.05 See Labor Rate NA

PANDUIT   GR12X4X48OSPG       OFFSET WIRE BASKET SECTION PC B $53.53 2.65% $52.11 See Labor Rate NA

PANDUIT   GR12X4X48PG         WIRE BASKET SECTION PRE PC B $53.53 2.65% $52.11 See Labor Rate NA

PANDUIT   GR12X6X24OSPG       OFFSET WIRE BASKET SECTION PC B $29.31 2.65% $28.53 See Labor Rate NA

PANDUIT   GR12X6X24PG         WIRE BASKET SECTION PRE G PC B $29.31 2.65% $28.53 See Labor Rate NA

PANDUIT   GR12X6X48OSPG       OFFSET WIRE BASKET SECTIO PC B $58.64 2.65% $57.08 See Labor Rate NA

PANDUIT   GR12X6X48PG         WIRE BASKET SECTION PRE G PC B $58.64 2.65% $57.08 See Labor Rate NA

PANDUIT   GR21X4X24PG         WIRE BASKET SECTION PRE G PC B $29.93 2.66% $29.13 See Labor Rate NA

PANDUIT   GR21X4X48PG         WIRE BASKET SECTION PRE G PC B $58.65 2.65% $57.10 See Labor Rate NA

PANDUIT   GR21X6X24PG         WIRE BASKET SECTION PRE G PC B $32.16 2.65% $31.31 See Labor Rate NA

PANDUIT   GR21X6X48PG         WIRE BASKET SECTION PRE G PC B $64.32 2.65% $62.61 See Labor Rate NA

PANDUIT   GRBRC4PG            4" BEND RADIUS CONTROL FOR PC B $10.97 2.64% $10.68 See Labor Rate NA

PANDUIT   GRBRC6PG            6" BEND RADIUS CONTROL FOR PC B $13.43 2.64% $13.08 See Labor Rate NA

PANDUIT   GRCLAMPPG-X         BONDING CLAMP PC B $2.58 2.65% $2.51 See Labor Rate NA

PANDUIT   GRFWC21PG           UNIVERSAL INTERSECTION PC B $24.47 2.65% $23.82 See Labor Rate NA

PANDUIT   GRLC21X4PG          21" X 4" LEVEL CHANGE PRE PC B $169.58 2.66% $165.08 See Labor Rate NA

PANDUIT   GRLC21X6PG          21" X 6" LEVEL CHANGE PRE PC B $172.90 2.65% $168.31 See Labor Rate NA

PANDUIT   GRPB12PG            BRACKET, PEDESTAL GRIDRUN PC B $19.95 2.65% $19.42 See Labor Rate NA

PANDUIT   GRPBPG              PEDESTAL BRACKET PC B $16.63 2.67% $16.19 See Labor Rate NA

PANDUIT   GS2B                CABLE TIE HAND TOOL,      (NOT PC B $204.22 2.65% $198.80 See Labor Rate NA

PANDUIT   GS2BL               C0MPACT CABLE TIE HAND                  PC B $204.13 2.65% $198.71 See Labor Rate NA

PANDUIT   GS4EH               CABLE TIE HAND TOOL,    (NOT TRKD)      PC B $404.87 2.65% $394.12 See Labor Rate NA

PANDUIT   GS4H                CABLE TIE HAND TOOL         (NOT PC B $349.95 2.65% $340.66 See Labor Rate NA

PANDUIT   GS4H/B              
CABLE TIE FIXED TENSION TOOL 

**NON-TRK**
PC B $349.95 2.65% $340.66 See Labor Rate NA

PANDUIT   GS4H121W            CABLE TIE HAND TOOL,   (NOT TRKD)       PC B $349.95 2.65% $340.66 See Labor Rate NA

PANDUIT   GS4MT               
INSTALLATION TOOL FOR MLT TIES * 

NON-TRK
PC B $674.28 1.85% $661.78 See Labor Rate NA

PANDUIT   GTH                 CABLE TIE HAND TOOL                     PC B $299.40 2.65% $291.45 See Labor Rate NA

PANDUIT   GTS                 CABLE TIE HAND TOOL  (NON-TRK)          PC B $161.14 2.65% $156.86 See Labor Rate NA

PANDUIT   GTSL                CABLE TIE HAND TOOL                     PC B $152.02 2.65% $147.98 See Labor Rate NA

PANDUIT   GU-13-3             BRONZE GROUND CLAMP CONN                PC B $21,112.41 6.31% $19,779.26 See Labor Rate NA
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PANDUIT   GU-2-X              BRONZE GROUND CLAMP CONN                PC B $9,913.55 6.31% $9,287.56 See Labor Rate NA

PANDUIT   GU-4-X              BRONZE GROUND CLAMP CONN                PC B $11,675.18 6.31% $10,937.95 See Labor Rate NA

PANDUIT   GUBC500-6           UNIVERSAL BEAM CONNECTOR                PC B $202.03 6.31% $189.27 See Labor Rate NA

PANDUIT   H000X025F1C         1/8" DIAMETER HEATSHRINK                PC B $34.45 9.79% $31.08 See Labor Rate NA

PANDUIT   H000X025H1C         1/8" DIAMETER HEATSH                    PC B $34.45 9.79% $31.08 See Labor Rate NA

PANDUIT   H000X025H2C         YELLOW 1/8" DIAMETER                    PC B $34.45 9.79% $31.08 See Labor Rate NA

PANDUIT   H000X034F1C         3/16" DIAMETER HEATSHRINK               PC B $37.68 9.79% $33.99 See Labor Rate NA

PANDUIT   H000X034H1C         3/16" DIAMETER HEATS                    PC B $37.68 9.79% $33.99 See Labor Rate NA

PANDUIT   H000X034H2C         YELLOW 3/16" DIAMETE                    PC B $37.68 9.79% $33.99 See Labor Rate NA

PANDUIT   H000X044F1C         1/4" DIAMETER HEATSHRINK                PC B $35.13 9.80% $31.69 See Labor Rate NA

PANDUIT   H000X044H1C         1/4" DIAMETER HEATSH                    PC B $35.13 9.80% $31.69 See Labor Rate NA

PANDUIT   H000X044H2C         YELLOW 1/4" DIAMETER                    PC B $35.13 9.80% $31.69 See Labor Rate NA

PANDUIT   H000X084F1C         1/2" DIAMETER HEATSHRINK                PC B $54.92 9.80% $49.54 See Labor Rate NA

PANDUIT   H000X084H1C         1/2" DIAMETER HEATSH                    PC B $54.92 9.80% $49.54 See Labor Rate NA

PANDUIT   H000X084H2C         YELLOW 1/2" DIAMETER                    PC B $54.92 9.80% $49.54 See Labor Rate NA

PANDUIT   H050X025F13         WHITE HEATSHRINK LABELS                 RL B $39.07 9.79% $35.24 See Labor Rate NA

PANDUIT   H050X025F16         .50" X 1/8" HEATSHRINK                  RL B $41.18 9.79% $37.15 See Labor Rate NA

PANDUIT   H050X025F1T         COMP PRINT HEAT SHRINK                  RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H050X025F1T-B       .50"X.125" HEAT SHRINK                  RL B $1,214.29 10.66% $1,084.89 See Labor Rate NA

PANDUIT   H050X025F2T         COMP PRINT HEAT SHRINK                  RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H050X025H1T         .50"X .25" (1/8" DIA)                   RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H050X025H1T-B       .50"X.125"(1/8" DIA)                    RL B $1,214.29 10.66% $1,084.89 See Labor Rate NA

PANDUIT   H050X025H2T         .50"X .25" (1/8"DIA)                    RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H050X025H3T         0.5" X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H050X025H4T         0.5" X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H050X034F16         .50" X 3/16" HEATSHRINK                 RL B $45.83 9.79% $41.34 See Labor Rate NA

PANDUIT   H050X034F1T         .50"X.34" HEAT SHRINK                   RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H050X034F1T-B       .50"X.34" HEAT SHRINK                   RL B $1,538.19 10.66% $1,374.28 See Labor Rate NA

PANDUIT   H050X034F2T         .50"X.34" HEAT SHRINK                   RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H050X034H1T         .50"X.34"(3/16"DIA)                     RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H050X034H1T-B       .50"X.34"(3/16"DIA)                     RL B $1,538.19 10.66% $1,374.28 See Labor Rate NA

PANDUIT   H050X034H2T         .50"X.34" (3/16" DIA)                   RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H050X034H3T         .5" X .34" HEAT SHRINK                  RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H050X034H4T         .5" X .34" HEAT SHRINK                  RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H050X044F16         .50" X 1/4" HEATSHRINK                  RL B $55.53 9.79% $50.09 See Labor Rate NA

PANDUIT   H050X044F1T         .50"X.44" HEAT SHRINK                   RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H050X044F1T-B       .50"X.25" HEAT SRHINK                   RL B $1,248.20 10.66% $1,115.19 See Labor Rate NA

PANDUIT   H050X044F2T         .50"X.44" HEAT SHRINK                   RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H050X044H1T         .50"X.44" (1/4"DIA)                     RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H050X044H1T-B       .50"X.44"(1/4" DIA)                     RL B $1,861.82 10.66% $1,663.42 See Labor Rate NA

PANDUIT   H050X044H2T         .50"X.44"(1/4" DIA)                     RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H050X044H3T         .5" X .44" HEAT SHRINK                  RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H050X044H4T         .5" X .44" HEAT SHRINK                  RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H050X064F1T         .50"X.38" HEAT SHRINK                   RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H050X064F1T-B       .50"X.38" HEAT SHRINK                   RL B $2,509.97 10.66% $2,242.51 See Labor Rate NA

PANDUIT   H050X064H1T         .50"X.38" (3/8" DIA)                    RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H050X064H1T-B       .50"X.64 (3/8" DIA)                     RL B $2,509.97 10.66% $2,242.51 See Labor Rate NA

PANDUIT   H050X064H2T         .50"X .64" (3/8" DIA)                   RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H050X064H3T         .5" X .64" HEAT SHRINK                  RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H050X064H4T         .5" X .64" HEAT SHRINK                  RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H075X025F1T         COMP PRINT HEAT SHRINK                  RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H075X025F1T-B       0.75"X 0.25 HEAT SHRINK                 RL B $894.99 10.66% $799.62 See Labor Rate NA

PANDUIT   H075X025H1T         .75X .025 (1/8"DIA)                     RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H075X025H1T-B       0.75"X 0.25 (1/8" DIA)                  RL B $1,092.69 10.66% $976.25 See Labor Rate NA

PANDUIT   H075X025H2T         .75" X .25" HEAT SHRINK L               RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H075X025H3T         .75" X .25" HEAT SHRINK                 RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H075X025H4T         .75" X .25" HEAT SHRINK                 RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H075X034F1T         .75"X .34" HEAT SHRINK                  RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H075X034F1T-B       0.75"X 0.34" HEAT SHRINK                RL B $1,162.37 10.66% $1,038.51 See Labor Rate NA

PANDUIT   H075X034H1T         .75"X .34"(3/16" DIA)                   RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H075X034H1T-B       0.75"X 0.34"(3/16" DIA)                 RL B $1,383.77 10.66% $1,236.32 See Labor Rate NA

PANDUIT   H075X034H2T         .75" X .34" HEAT SHRINK L               RL B $319.40 10.66% $285.37 See Labor Rate NA
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PANDUIT   H075X034H3T         .75" X .34" HEAT SHRINK                 RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H075X034H4T         .75" X .34" HEAT SHRINK                 RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H075X044F1T         .75"X.44" HEAT SHRINK                   RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H075X044F1T-B       0.75"X 0.44" HEAT SHRIN                 RL B $1,546.98 10.66% $1,382.14 See Labor Rate NA

PANDUIT   H075X044H1T         0.75" X 0.44" (1/4" DIA                 RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H075X044H1T-B       0.75"X 0.44"(1/4"DIA)                   RL B $1,675.32 10.66% $1,496.80 See Labor Rate NA

PANDUIT   H075X044H2T         .75" X .44" HEAT SHRINK L               RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H075X044H3T         .75" X .44" HEAT SHRINK                 RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H075X044H4T         .75" X .44" HEAT SHRINK                 RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H1.5X2BL6           SLOTTED HINGED DUCT                     FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   H1.5X2LG6           SLOTTED HINGED DUCT                     FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   H1.5X2WH6           SLOTTED HINGED DUCT                     FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   H1.5X3BL6           SLOTTED HINGED DUCT                     FT B $9.67 21.38% $7.60 See Labor Rate NA

PANDUIT   H1.5X3LG6           SLOTTED HINGED DUCT                     FT B $9.67 21.38% $7.60 See Labor Rate NA

PANDUIT   H1.5X3WH6           SLOTTED HINGED DUCT                     FT B $9.67 21.38% $7.60 See Labor Rate NA

PANDUIT   H100X025F13         WHITE HEATSHRINK LABELS                 RL B $41.69 9.79% $37.61 See Labor Rate NA

PANDUIT   H100X025F16         1.0" X 1/8" HEATSHRINK                  RL B $41.18 9.79% $37.15 See Labor Rate NA

PANDUIT   H100X025F1T         COMP PRINT HEAT SHRINK                  RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X025F1T-B       COMP PRINT HEATSHRINK                   RL B $1,214.29 10.66% $1,084.89 See Labor Rate NA

PANDUIT   H100X025F2T         1.00"X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X025H1C         1.0" X 1/8" DIAMETER HEAT               PC B $47.56 9.80% $42.90 See Labor Rate NA

PANDUIT   H100X025H1T         1.00" X 0.25" (1/8" DIA)                RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X025H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X025H1T-B       1.00"X 0.25"(1/8" DIA)                  RL B $1,214.29 10.66% $1,084.89 See Labor Rate NA

PANDUIT   H100X025H2C         YELLOW 1.0" X 1/8" DIAMETER             PC B $47.56 9.80% $42.90 See Labor Rate NA

PANDUIT   H100X025H2T         1.00" X 0.25" (1/8" DIA                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X025H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X025H3T         1.0" X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X025H4T         1.0" X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H100X034F13         3/16" HEAT SHRINK TUBING                RL B $48.16 9.80% $43.44 See Labor Rate NA

PANDUIT   H100X034F16         1.0" X 3/16" HEATSHRINK                 RL B $45.83 9.79% $41.34 See Labor Rate NA

PANDUIT   H100X034F1T         1.00"X .34" HEAT SHRINK                 RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X034F1T-B       1.00"X .34" HEAT SHRINK                 RL B $1,538.19 10.66% $1,374.28 See Labor Rate NA

PANDUIT   H100X034F2T         1.00"X.34" HEAT SHRINK                  RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X034H1C         1.0" X 3/16" DIAMETER HEAT              PC B $52.19 9.79% $47.08 See Labor Rate NA

PANDUIT   H100X034H1T         1.00" X 0.34" (3/16" DIA)               RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X034H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X034H1T-B       1.00"X 0.34"(3/16"DIA)                  RL B $1,538.19 10.66% $1,374.28 See Labor Rate NA

PANDUIT   H100X034H2C         YELLOW 1.0" X 3/16" DIAMETER            PC B $52.19 9.79% $47.08 See Labor Rate NA

PANDUIT   H100X034H2T         1.00" X 0.34" (3/16"DIA)                RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X034H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X034H3T         1.00" X 0.34" (3/16" DIA)               RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X034H4T         1.0" X .34" HEAT SHRINK                 RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H100X044F13         WHITE HEATSHRINK LABELS                 RL B $56.90 9.79% $51.33 See Labor Rate NA

PANDUIT   H100X044F16         1.0" X 1/4" HEATSHRINK                  RL B $55.53 9.79% $50.09 See Labor Rate NA

PANDUIT   H100X044F1T         1.00"X.44" HEAT SHRINK                  RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X044F1T-B       1.00"X.44" HEAT SHRINK                  RL B $1,861.82 10.66% $1,663.42 See Labor Rate NA

PANDUIT   H100X044F2T         1.00"X.44" HEAT SHRINK                  RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X044H1C         1.0" X 1/4" DIAMETER HEAT               PC B $62.65 9.79% $56.51 See Labor Rate NA

PANDUIT   H100X044H1T         1.00"X.44"(1/4"DIA)                     RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X044H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X044H1T-B       1.00"X 0.44"(1/4" DIA)                  RL B $1,861.82 10.66% $1,663.42 See Labor Rate NA

PANDUIT   H100X044H2C         YELLOW 1.0" X 1/4" DIAMETER             PC B $62.65 9.79% $56.51 See Labor Rate NA

PANDUIT   H100X044H2T         1.00" X 0.44" (1/4" DIA)                RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X044H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X044H3T         1.0" X .44" HEAT SHRINK                 RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X044H4T         1.0" X .44" HEAT SHRINK                 RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H100X064F1T         1.00"X.64" HEAT SHRINK                  RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H100X064F1T-B       1.0"X.38" HEAT SHRINK                   RL B $2,509.97 10.66% $2,242.51 See Labor Rate NA

PANDUIT   H100X064H1T         1.00"X.64"(3/8" DIA)                    RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H100X064H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H100X064H1T-B       1.00"X 0.64"(3/8" DIA)                  RL B $2,509.97 10.66% $2,242.51 See Labor Rate NA
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PANDUIT   H100X064H2T         1.0"X .64" (3/8"DIA)                    RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H100X064H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H100X064H3T         1.0" X .64" HEAT SHRINK                 RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H100X064H4T         1.0" X .64" HEAT SHRINK                 RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H100X084F13         WHITE HEATSHRINK LABELS                 RL B $96.48 9.79% $87.03 See Labor Rate NA

PANDUIT   H100X084F16         1.0" X 1/2" HEATSHRINK                  RL B $94.73 9.79% $85.45 See Labor Rate NA

PANDUIT   H100X084F1T         1.00"X.84" HEAT SHRINK                  RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X084F2T         1.00"X.84" HEAT SHRINK                  RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X084H1C         1.0" X 1/2" DIAMETER HEAT               PC B $68.47 9.79% $61.76 See Labor Rate NA

PANDUIT   H100X084H1T         1.00"X 0.84"(1/2" DIA)                  RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X084H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X084H2C         YELLOW 1.0" X 1/2" DIAMETER             PC B $68.47 9.79% $61.76 See Labor Rate NA

PANDUIT   H100X084H2T         1.00"X.84" (1/2" DIA)                   RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X084H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X084H3T         1.0" X .84" HEAT SHRINK                 RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X084H4T         1.0" X .84" HEAT SHRINK                 RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H100X165F1T         
WHITE, 1" DIAMETER POLYOLEFIN, 

500/ROLL.
RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H100X165F2T         1.00"X1.65" HEAT SHRINK                 RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H100X165H1T         
WHITE, 1" DIAMETER POLYOLEFIN, 

500/ROLL.
RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H100X165H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H100X165H2T         2.00" X 1.65" (1" DIA)                  RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H100X165H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H100X165H3T         1.0" X 1.65" HEAT SHRINK                RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H100X165H4T         1.0" X 1.65" HEAT SHRINK                RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H150X025F1T         1.50"X .25" HEAT SHRINK                 RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H150X025F1T-B       1.50"X 0.25" HEAT SHRIN                 RL B $894.99 10.66% $799.62 See Labor Rate NA

PANDUIT   H150X025H1T         1.50"X .25"(1/8" DIA)                   RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H150X025H1T-B       1.50"X 0.25"(1/8" DIA)                  RL B $1,092.61 10.66% $976.18 See Labor Rate NA

PANDUIT   H150X025H2T         1.5" X .25" HEAT SHRINK L               RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H150X025H3T         1.5" X .25" HEAT SHRINK                 RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H150X025H4T         1.5" X .25" HEAT SHRINK                 RL B $252.17 10.66% $225.30 See Labor Rate NA

PANDUIT   H150X034F1T         1.50"X .34" HEAT SHRINK                 RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H150X034F1T-B       1.50"X 0.34"HEAT SHRINK                 RL B $1,162.37 10.66% $1,038.51 See Labor Rate NA

PANDUIT   H150X034H1T         1.50"X .34"(3/16" DIA)                  RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H150X034H1T-B       1.50"X 0.34"(3/16" DIA)                 RL B $1,429.61 10.66% $1,277.27 See Labor Rate NA

PANDUIT   H150X034H2T         1.5" X .34" HEAT SHRINK L               RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H150X034H3T         1.5" X .34" HEAT SHRINK                 RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H150X034H4T         1.0" X .34" HEAT SHRINK                 RL B $319.40 10.66% $285.37 See Labor Rate NA

PANDUIT   H150X044F1T         1.50"X.44" HEAT SHRINK                  RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H150X044F1T-B       1.50"X 0.44"HEATSHRINK                  RL B $1,675.32 10.66% $1,496.80 See Labor Rate NA

PANDUIT   H150X044H1T         1.50" X 0.44' (1/4" DIA)                RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H150X044H1T-B       1.50"X 0.44" HEAT SHRINK                RL B $1,675.32 10.66% $1,496.80 See Labor Rate NA

PANDUIT   H150X044H2T         1.5" X .44" HEAT SHRINK L               RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H150X044H3T         1.5" X .44" HEAT SHRINK                 RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H150X044H4T         1.5" X .44" HEAT SHRINK                 RL B $386.71 10.66% $345.50 See Labor Rate NA

PANDUIT   H175X025F16         1.75" X .25" HEATSHRINK                 RL B $53.16 9.79% $47.95 See Labor Rate NA

PANDUIT   H175X034F16         1.75" X .34" HEATSHRINK                 RL B $59.44 9.79% $53.62 See Labor Rate NA

PANDUIT   H175X044F16         1.75" X .44" HEATSHRINK                 RL B $72.06 9.79% $65.00 See Labor Rate NA

PANDUIT   H175X084F16         1.75" X .84" HEATSHRINK                 RL B $122.49 9.79% $110.50 See Labor Rate NA

PANDUIT   H200X025F1T         2.00"X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X025F1T-B       2.00" X .25" HEAT SHRINK                RL B $1,156.35 10.66% $1,033.13 See Labor Rate NA

PANDUIT   H200X025F2T         2.00"X.25" HEAT SHRINK                  RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X025H1T         2.00"X 0.25" HEAT SHRINK                RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X025H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X025H1T-B       2.00" X .25" MIL GRADE                  RL B $1,202.60 10.66% $1,074.45 See Labor Rate NA

PANDUIT   H200X025H2T         2.00"X 0.25" HEAT SHRINK                RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X025H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X025H3T         2.0" X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X025H4T         2.0" X .25" HEAT SHRINK                 RL B $277.69 10.66% $248.10 See Labor Rate NA

PANDUIT   H200X034F1T         2.00"X .34" HEAT SHRINK                 RL B $351.59 10.66% $314.12 See Labor Rate NA
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PANDUIT   H200X034F1T-B       2.00"X .34" HEAT SHRINK                 RL B $1,523.40 10.66% $1,361.07 See Labor Rate NA

PANDUIT   H200X034F2T         2.00"X .34" HEAT SHRINK                 RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H200X034H1T         2.00"X 0.34" HEAT SHRINK                RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H200X034H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H200X034H1T-B       2.00"X .34" MIL GRADE                   RL B $1,523.40 10.66% $1,361.07 See Labor Rate NA

PANDUIT   H200X034H2T         2.00"X 0.34" HEAT SHRINK                RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H200X034H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H200X034H3T         2.0" X .34" HEAT SHRINK                 RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H200X034H4T         2.0" X .34" HEAT SHRINK                 RL B $351.59 10.66% $314.12 See Labor Rate NA

PANDUIT   H200X044F1T         2.00"X.44" HEAT SHRINK                  RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X044F1T-B       2.00"X.44" HEAT SHRINK                  RL B $1,843.92 10.66% $1,647.43 See Labor Rate NA

PANDUIT   H200X044F2T         2.00"X.44" HEAT SHRINK                  RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X044H1T         2.00"X 0.44" HEAT SHRINK                RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X044H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X044H1T-B       2.00"X 0.44"(1/4" DIA)                  RL B $1,843.92 10.66% $1,647.43 See Labor Rate NA

PANDUIT   H200X044H2T         2.00"X.44"(1/4" DIA)                    RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X044H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X044H3T         2.0" X .44" HEAT SHRINK                 RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X044H4T         2.0" X .44" HEAT SHRINK                 RL B $475.98 10.66% $425.26 See Labor Rate NA

PANDUIT   H200X064F1T         2.00"X.64" HEAT SHRINK                  RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H200X064F1T-B       2.0"X.38" HEAT SHRINK                   RL B $2,485.84 10.66% $2,220.95 See Labor Rate NA

PANDUIT   H200X064H1T         2.00"X 0.64" HEAT SHRINK                RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H200X064H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H200X064H1T-B       2.00"X 0.64(3/8" DIA)                   RL B $2,485.77 10.66% $2,220.89 See Labor Rate NA

PANDUIT   H200X064H2T         2.00"X 0.64" HEAT SHRINK                RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H200X064H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H200X064H3T         2.0" X .64" HEAT SHRINK                 RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H200X064H4T         2.0" X .64" HEAT SHRINK                 RL B $575.04 10.66% $513.77 See Labor Rate NA

PANDUIT   H200X084F1T         2.00"X.84" HEAT SHRINK                  RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X084F2T         2.00"X.84" HEAT SHRINK                  RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X084H1T         2.00"X 0.84"(1/2"DIA)                   RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X084H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X084H2T         2.00"X.84"(1/2" DIA)                    RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X084H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X084H3T         2.0" X .84" HEAT SHRINK                 RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X084H4T         2.0" X .84" HEAT SHRINK                 RL B $625.44 10.66% $558.79 See Labor Rate NA

PANDUIT   H200X165F1T         
WHITE, 1" DIAMETER POLYOLEFIN, 

250/ROLL.
RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H200X165F2T         1.00"X 1.65" HEAT SHRINK                RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H200X165H1T         
WHITE, 1" DIAMETER POLYOLEFIN, 

250/ROLL.
RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H200X165H1T-2       TT-2-SIDED HEAT SHRINK LA               RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H200X165H2T         2.00"X 1.65" HEAT SHRINK                RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H200X165H2T-2       TT-2-SIDED HEAT SHRINK LA               RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H200X165H3T         2.0" X 1.65" HEAT SHRINK                RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H200X165H4T         2.0" X 1.65" HEAT SHRINK                RL B $438.86 10.66% $392.10 See Labor Rate NA

PANDUIT   H2L13-2N-2          CAST COPPER MECHANICAL -                PC B $9,730.51 6.31% $9,116.07 See Labor Rate NA

PANDUIT   H2L21-2N-2          CAST COPPER MECHANICAL -                PC B $12,691.56 6.31% $11,890.15 See Labor Rate NA

PANDUIT   H2L30-2N-1          CAST COPPER MECHANICAL -                PC B $21,864.96 6.31% $20,484.29 See Labor Rate NA

PANDUIT   H2L4-2N-X           CAST COPPER MECHANICAL -                PC B $5,954.18 6.31% $5,578.20 See Labor Rate NA

PANDUIT   H2L8-2N-2           CAST COPPER MECHANICAL -                PC B $7,735.67 6.31% $7,247.20 See Labor Rate NA

PANDUIT   H2X2BL6             SLOTTED HINGED DUCT                     FT B $7.62 21.38% $5.99 See Labor Rate NA

PANDUIT   H2X2LG6             SLOTTED HINGED DUCT                     FT B $7.62 21.38% $5.99 See Labor Rate NA

PANDUIT   H2X2OR6             SLOTTED HINGED DUCT FT B $6.22 13.81% $5.36 See Labor Rate NA

PANDUIT   H2X2WH6             SLOTTED HINGED DUCT                     FT B $7.62 21.38% $5.99 See Labor Rate NA

PANDUIT   H2X2YL6             SLOTTED HINGED DUCT FT B $6.22 13.81% $5.36 See Labor Rate NA

PANDUIT   H2X3BL6             SLOTTED HINGED DUCT                     FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   H2X3LG6             SLOTTED HINGED DUCT                     FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   H2X3WH6             SLOTTED HINGED DUCT                     FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   H2X4BL6             SLOTTED HINGED DUCT                     FT B $11.99 21.38% $9.43 See Labor Rate NA

PANDUIT   H2X4LG6             SLOTTED HINGED DUCT                     FT B $11.99 21.38% $9.43 See Labor Rate NA

PANDUIT   H2X4WH6             SLOTTED HINGED DUCT                     FT B $11.99 21.38% $9.43 See Labor Rate NA
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PANDUIT   H3X3BL6             SLOTTED HINGED DUCT                     FT B $11.53 21.37% $9.07 See Labor Rate NA

PANDUIT   H3X3LG6             SLOTTED HINGED DUCT                     FT B $11.53 21.37% $9.07 See Labor Rate NA

PANDUIT   H3X3WH6             SLOTTED HINGED DUCT                     FT B $11.53 21.37% $9.07 See Labor Rate NA

PANDUIT   H3X4BL6             SLOTTED HINGED DUCT                     FT B $14.28 21.36% $11.23 See Labor Rate NA

PANDUIT   H3X4LG6             SLOTTED HINGED DUCT                     FT B $14.28 21.36% $11.23 See Labor Rate NA

PANDUIT   H3X4WH6             SLOTTED HINGED DUCT                     FT B $14.28 21.36% $11.23 See Labor Rate NA

PANDUIT   H4X4BL6             4 INCH HINGED DUCT                      FT B $15.40 21.37% $12.11 See Labor Rate NA

PANDUIT   H4X4LG6             4 INCH HINGED DUCT                      FT B $15.40 21.37% $12.11 See Labor Rate NA

PANDUIT   H4X4OR6             4 INCH HINGED DUCT FT B $13.56 7.97% $12.48 See Labor Rate NA

PANDUIT   H4X4WH6             4" SLOTTED HINGED DUCT                  FT B $15.40 21.37% $12.11 See Labor Rate NA

PANDUIT   H4X4YL6             4 INCH HINGED DUCT FT B $13.56 7.97% $12.48 See Labor Rate NA

PANDUIT   HANDPAD             CLEANING PAD                            PC B $7.09 6.30% $6.64 See Labor Rate NA

PANDUIT   HB1P6-X             HARNESS BOARD PLATFORM                  PC B $18.65 6.66% $17.41 See Labor Rate NA

PANDUIT   HB2SP19-X           HARNESS BOARD STANDOFF                  PC B $7.04 6.64% $6.57 See Labor Rate NA

PANDUIT   HB2SP25-X           HARNESS BOARD STANDOFF                  PC B $7.04 6.64% $6.57 See Labor Rate NA

PANDUIT   HBN.75-T            HARNESS BOARD NAILS                     PC B $51.13 11.21% $45.40 See Labor Rate NA

PANDUIT   HBN1.5-T            HARNESS BOARD NAIL                      PC B $54.00 11.22% $47.94 See Labor Rate NA

PANDUIT   HBN1-T              HARNESS BOARD NAIL                      PC B $52.57 11.22% $46.67 See Labor Rate NA

PANDUIT   HBN2.5-T            HARNESS BOARD NAILS                     PC B $56.62 11.21% $50.27 See Labor Rate NA

PANDUIT   HBN2-T              HARNESS BOARD NAIL                      PC B $55.05 11.22% $48.88 See Labor Rate NA

PANDUIT   HBN3-T              HARNESS BOARD NAILS                     PC B $69.56 11.21% $61.76 See Labor Rate NA

PANDUIT   HBN4-T              HARNESS BOARD NAILS                     PC B $80.39 11.21% $71.38 See Labor Rate NA

PANDUIT   HBP2AB-X            ADAPTER BLOCK FOR H B ACC               PC B $4.15 6.69% $3.87 See Labor Rate NA

PANDUIT   HBUA-X              HARNESS BOARD UNIVERSAL                 PC B $1.63 6.74% $1.52 See Labor Rate NA

PANDUIT   HC1.5BL6            HINGED DUCT COVER                       FT B $1.84 21.32% $1.45 See Labor Rate NA

PANDUIT   HC1.5LG6            HINGED DUCT COVER                       FT B $1.84 21.32% $1.45 See Labor Rate NA

PANDUIT   HC1.5WH6            HINGED DUCT COVER                       FT B $1.84 21.32% $1.45 See Labor Rate NA

PANDUIT   HC13-3              CAST COPPER MECHANICAL -                PC B $5,004.57 6.31% $4,688.56 See Labor Rate NA

PANDUIT   HC21-1              CAST COPPER MECHANICAL -                PC B $7,206.69 6.31% $6,751.62 See Labor Rate NA

PANDUIT   HC2BL6              HINGED DUCT COVER                       FT B $2.24 21.43% $1.76 See Labor Rate NA

PANDUIT   HC2LG6              HINGED DUCT COVER                       FT B $2.24 21.43% $1.76 See Labor Rate NA

PANDUIT   HC2OR6              HINGED DUCT COVER FT B $2.24 21.43% $1.76 See Labor Rate NA

PANDUIT   HC2WH6              HINGED DUCT COVER                       FT B $2.24 21.43% $1.76 See Labor Rate NA

PANDUIT   HC2YL6              HINGED DUCT COVER FT B $2.24 21.43% $1.76 See Labor Rate NA

PANDUIT   HC30-1              CAST COPPER MECHANICAL -                PC B $11,357.20 6.31% $10,640.05 See Labor Rate NA

PANDUIT   HC3BL6              HINGED DUCT COVER                       FT B $3.44 21.40% $2.70 See Labor Rate NA

PANDUIT   HC3LG6              HINGED DUCT COVER                       FT B $3.44 21.40% $2.70 See Labor Rate NA

PANDUIT   HC3WH6              HINGED DUCT COVER                       FT B $3.44 21.40% $2.70 See Labor Rate NA

PANDUIT   HC4-3               CAST COPPER MECHANICAL -                PC B $2,836.09 6.31% $2,657.01 See Labor Rate NA

PANDUIT   HC4BL6              4" HINGED DUCT COVER                    FT B $4.12 21.37% $3.24 See Labor Rate NA

PANDUIT   HC4LG6              4" HINGED DUCT COVER                    FT B $4.12 21.37% $3.24 See Labor Rate NA

PANDUIT   HC4OR6              4" HINGED DUCT COVER FT B $4.82 7.91% $4.44 See Labor Rate NA

PANDUIT   HC4WH6              4" HINGED DUCT COVER                    FT B $4.12 21.37% $3.24 See Labor Rate NA

PANDUIT   HC4YL6              4" HINGED DUCT COVER FT B $4.82 7.91% $4.44 See Labor Rate NA

PANDUIT   HC50-1              CAST COPPER MECHANICAL -                PC B $16,894.51 6.31% $15,827.70 See Labor Rate NA

PANDUIT   HC8-3               CAST COPPER MECHANICAL -                PC B $3,320.66 6.31% $3,110.98 See Labor Rate NA

PANDUIT   HCAG04B06-C20       HARNESS CLIP GASKET                     PC B $21.48 24.60% $16.20 See Labor Rate NA

PANDUIT   HCAG04B06-D20       HARNESS CLIP WITH PUSH MOUNT            PC B $134.21 11.21% $119.16 See Labor Rate NA

PANDUIT   HCAG05C07-C20       HARNESS CLIP GASKET                     PC B $23.27 24.60% $17.54 See Labor Rate NA

PANDUIT   HCAG05C07-D20       HARNESS CLIP WITH PUSH MOUNT            PC B $145.25 11.21% $128.96 See Labor Rate NA

PANDUIT   HCME04Y09-M30       HARNESS CLIP F. EDGE MOUNT              PC B $105.26 11.21% $93.46 See Labor Rate NA

PANDUIT   HCME06A12-C130      HARNESS CLIP MOUNT                      PC B $15.87 24.60% $11.97 See Labor Rate NA

PANDUIT   HCME06A12-M130      HARNESS CLIP MOUNT                      PC B $105.10 11.21% $93.31 See Labor Rate NA

PANDUIT   HCME06A12-VM130     HARNESS CLIP MOUNT                      PC B $240.93 11.21% $213.91 See Labor Rate NA

PANDUIT   HCMP06B12-C20       HARNESS CLIP MOUNT                      PC B $20.61 24.60% $15.54 See Labor Rate NA

PANDUIT   HCMP06B12-M20       HARNESS CLIP MOUNT                      PC B $131.64 9.79% $118.75 See Labor Rate NA

PANDUIT   HCMP06B12-M30       H/S HARNESS CLIP MOUNT                  PC B $144.81 9.79% $130.63 See Labor Rate NA

PANDUIT   HCMP06C12-C20       HARNESS CLIP MOUNT                      PC B $19.58 24.60% $14.76 See Labor Rate NA

PANDUIT   HCMP06C12-C30       H/S HARNESS CLIP MOUNT                  PC B $26.93 24.60% $20.31 See Labor Rate NA

PANDUIT   HCMP06C12-M20       HARNESS CLIP MOUNT                      PC B $120.43 9.79% $108.64 See Labor Rate NA

PANDUIT   HCMU04C13-M20       HARNESS CLIP                            PC B $120.43 9.79% $108.64 See Labor Rate NA

PANDUIT   HDCRT               PANNET HIGH DENSITY CONNECTOR PC B $382.05 16.32% $319.69 See Labor Rate NA
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PANDUIT   HDFMSJSC-EB         90/10 HD OPTICAL SPLITTER PC B $1,341.90 16.32% $1,122.87 See Labor Rate NA

PANDUIT   HDW1/4-A-KT         STAINLESS STEEL MOUNTING                KT B $9.47 6.33% $8.87 See Labor Rate NA

PANDUIT   HDW1/4-KT           STAINLESS STEEL MOUNTING                KT B $9.47 6.33% $8.87 See Labor Rate NA

PANDUIT   HDW3/8-A-KT         STAINLESS STEEL MOUNTING                KT B $18.76 6.31% $17.58 See Labor Rate NA

PANDUIT   HDW3/8-KT           STAINLESS STEEL MOUNTING                KT B $18.76 6.31% $17.58 See Labor Rate NA

PANDUIT   HEG-7-1             GRND CLAMP 1/2-1" CONDUIT               PC B $1,611.30 6.31% $1,509.55 See Labor Rate NA

PANDUIT   HEG-8-1             GRND CLAMP 1 1/4 - 2" CON               PC B $2,307.05 6.31% $2,161.37 See Labor Rate NA

PANDUIT   HG-4BZ-6            GRND CLAMP 2 1/2 - 4" WAT               PC B $3,548.49 6.31% $3,324.42 See Labor Rate NA

PANDUIT   HG-6BZ-5            GRND CLAMP 4 1/2 - 6" WAT               PC B $13,500.44 6.31% $12,647.96 See Labor Rate NA

PANDUIT   HHL13-2N-5          CAST COPPER MECHANICAL -                PC B $7,687.92 6.31% $7,202.47 See Labor Rate NA

PANDUIT   HHL21-2N-5          CAST COPPER MECHANICAL -                PC B $10,316.22 6.31% $9,664.80 See Labor Rate NA

PANDUIT   HHL30-2N-1          CAST COPPER MECHANICAL -                PC B $17,005.00 6.31% $15,931.22 See Labor Rate NA

PANDUIT   HHL8-2N-X           CAST COPPER MECHANICAL -                PC B $6,446.81 6.31% $6,039.73 See Labor Rate NA

PANDUIT   HKBS                HOT KNIFE BLADE STRAIGHT                PC B $18.77 2.66% $18.27 See Labor Rate NA

PANDUIT   HL1-2-25-X          CAST COPPER MECHANICAL -                PC B $2,694.45 6.31% $2,524.31 See Labor Rate NA

PANDUIT   HL1-25-X            
CAST COPPER MECHANICAL 

CONNECTOR        
PC B $1,319.93 6.31% $1,236.58 See Labor Rate NA

PANDUIT   HL13-1-5            
CAST COPPER MECHANICAL 

CONNECTOR        
PC B $3,632.29 6.31% $3,402.93 See Labor Rate NA

PANDUIT   HL13-2-5            CAST COPPER MECHANICAL -                PC B $4,279.72 6.31% $4,009.48 See Labor Rate NA

PANDUIT   HL13-2N-5           CAST COPPER MECHANICAL -                PC B $4,138.06 6.31% $3,876.76 See Labor Rate NA

PANDUIT   HL21-1-5            
CAST COPPER MECHANICAL 

CONNECTOR        
PC B $4,962.99 6.31% $4,649.60 See Labor Rate NA

PANDUIT   HL21-2-5            CAST COPPER MECHANICAL -                PC B $5,327.75 6.31% $4,991.33 See Labor Rate NA

PANDUIT   HL21-2N-5           CAST COPPER MECHANICAL -                PC B $5,647.43 6.31% $5,290.82 See Labor Rate NA

PANDUIT   HL30-1-2            
CAST COPPER MECHANICAL 

CONNECTOR        
PC B $7,256.32 6.31% $6,798.12 See Labor Rate NA

PANDUIT   HL30-2-2            CAST COPPER MECHANICAL -                PC B $7,770.76 6.31% $7,280.08 See Labor Rate NA

PANDUIT   HL30-2N-2           CAST COPPER MECHANICAL -                PC B $8,108.61 6.31% $7,596.59 See Labor Rate NA

PANDUIT   HL4-1-X             
CAST COPPER MECHANICAL 

CONNECTOR        
PC B $1,631.39 6.31% $1,528.37 See Labor Rate NA

PANDUIT   HL4-2-X             CAST COPPER MECHANICAL -                PC B $2,687.86 6.31% $2,518.13 See Labor Rate NA

PANDUIT   HL50-1-2            
CAST COPPER MECHANICAL 

CONNECTOR        
PC B $9,611.04 6.31% $9,004.15 See Labor Rate NA

PANDUIT   HL50-2-2            CAST COPPER MECHANICAL -                PC B $10,293.50 6.31% $9,643.51 See Labor Rate NA

PANDUIT   HL8-1-X             
CAST COPPER MECHANICAL 

CONNECTOR        
PC B $2,317.69 6.31% $2,171.34 See Labor Rate NA

PANDUIT   HL8-2N-X            CAST COPPER MECHANICAL -                PC B $2,983.35 6.31% $2,794.97 See Labor Rate NA

PANDUIT   HL8-2-X             CAST COPPER MECHANICAL -                PC B $2,984.52 6.31% $2,796.06 See Labor Rate NA

PANDUIT   HLA13-1-90-5        CAST COPPER MECHANICAL -                PC B $3,691.26 6.31% $3,458.17 See Labor Rate NA

PANDUIT   HLA21-1-90-5        CAST COPPER MECHANICAL -                PC B $4,112.29 6.31% $3,852.62 See Labor Rate NA

PANDUIT   HLA4-1-90-X         CAST COPPER MECHANICAL -                PC B $2,902.64 6.31% $2,719.35 See Labor Rate NA

PANDUIT   HLA8-1-90-X         CAST COPPER MECHANICAL -                PC B $3,498.39 6.31% $3,277.49 See Labor Rate NA

PANDUIT   HLB2S-C0            
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB2S-C10           
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB2S-C2            
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB2S-C3            
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB2S-C4            
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB2S-C5            
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB2S-C6            
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB2S-C8            
HOOK & LOOP STACKED STRIP 

CABLE TIES    
PK B $81.43 8.89% $74.19 See Labor Rate NA

PANDUIT   HLB4-1-X            CAST COPPER MECHANICAL -                PC B $2,073.24 6.31% $1,942.33 See Labor Rate NA

PANDUIT   HLC3S-X0            TAK-TY CINCH TIE                        PC B $200.78 23.21% $154.18 See Labor Rate NA

PANDUIT   HLC5S-X0            TAK-TY CINCH TIE                        PC B $246.02 23.21% $188.92 See Labor Rate NA
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PANDUIT   HLM-15R0            TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLM-15R10           TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLM-15R2            TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLM-15R3            TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLM-15R4            TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLM-15R5            TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLM-15R6            TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLM-15R8            TAK-TY CABLE TIE                        RL B $13.54 8.88% $12.34 See Labor Rate NA

PANDUIT   HLS1.5S-X0          TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS1.5S-X10         TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS1.5S-X2          TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS1.5S-X3          TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS1.5S-X4          TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS1.5S-X5          TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS1.5S-X6          TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS1.5S-X8          TAK-TY STRIP TIE                        PC B $118.63 23.21% $91.10 See Labor Rate NA

PANDUIT   HLS-15R0            TAK-TY CABLE TIE                        RL B $18.98 8.89% $17.29 See Labor Rate NA

PANDUIT   HLS-15R10           TAK-TY CABLE TIE                        RL B $18.60 8.89% $16.95 See Labor Rate NA

PANDUIT   HLS-15R2            TAK-TY CABLE TIE                        RL B $18.60 8.89% $16.95 See Labor Rate NA

PANDUIT   HLS-15R3            TAK-TY CABLE TIE                        RL B $18.60 8.89% $16.95 See Labor Rate NA

PANDUIT   HLS-15R4            TAK-TY CABLE TIE                        RL B $18.60 8.89% $16.95 See Labor Rate NA

PANDUIT   HLS-15R5            TAK-TY CABLE TIE                        RL B $18.60 8.89% $16.95 See Labor Rate NA

PANDUIT   HLS-15R6            TAK-TY CABLE TIE                        RL B $18.60 8.89% $16.95 See Labor Rate NA

PANDUIT   HLS-15R8            TAK-TY CABLE TIE                        RL B $18.60 8.89% $16.95 See Labor Rate NA

PANDUIT   HLS3S-X0            TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS3S-X10           TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS3S-X2            TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS3S-X3            TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS3S-X4            TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS3S-X5            TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS3S-X6            TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS3S-X8            TAK-TY STRIP TIE                        PC B $197.89 23.21% $151.96 See Labor Rate NA

PANDUIT   HLS5S-X0            TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS5S-X10           TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS5S-X2            TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS5S-X3            TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS5S-X4            TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS5S-X5            TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS5S-X6            TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS5S-X8            TAK-TY STRIP TIE                        PC B $288.31 23.21% $221.39 See Labor Rate NA

PANDUIT   HLS-75R0            TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLS-75R10           TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLS-75R2            TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLS-75R3            TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLS-75R4            TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLS-75R5            TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLS-75R6            TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLS-75R8            TAK-TY CABLE TIE                        RL B $77.55 8.89% $70.65 See Labor Rate NA

PANDUIT   HLSP1.5S-X0         TAK-TY CABLE TIE - PLENUM RATED         PC B $143.97 23.21% $110.55 See Labor Rate NA

PANDUIT   HLSP1.5S-X12        TAK-TY CABLE TIE - PLENUM               PC B $143.97 23.21% $110.55 See Labor Rate NA

PANDUIT   HLSP3S-X0           TAK-TY CABLE TIE - PLENUM RATED         PC B $290.85 23.21% $223.35 See Labor Rate NA

PANDUIT   HLSP3S-X12          TAK-TY CABLE TIE - PLENUM               PC B $290.85 23.21% $223.35 See Labor Rate NA

PANDUIT   HLSP5S-X0           TAK-TY CABLE TIE - PLENUM RATED         PC B $363.52 23.21% $279.15 See Labor Rate NA

PANDUIT   HLSP5S-X12          TAK-TY CABLE TIE - PLENUM               PC B $363.52 23.21% $279.15 See Labor Rate NA

PANDUIT   HLT2I-X0            TAK-TY LOOP TIE                         PC B $136.79 23.21% $105.04 See Labor Rate NA

PANDUIT   HLT2I-X10           TAK-TY LOOP TIE                         PC B $137.38 23.21% $105.49 See Labor Rate NA

PANDUIT   HLT2I-X2            TAK-TY LOOP TIE                         PC B $137.38 23.21% $105.49 See Labor Rate NA

PANDUIT   HLT2I-X3            TAK-TY LOOP TIE                         PC B $137.38 23.21% $105.49 See Labor Rate NA

PANDUIT   HLT2I-X4            TAK-TY LOOP TIE                         PC B $137.38 23.21% $105.49 See Labor Rate NA

PANDUIT   HLT2I-X5            TAK-TY LOOP TIE                         PC B $137.38 23.21% $105.49 See Labor Rate NA

PANDUIT   HLT2I-X6            TAK-TY LOOP TIE                         PC B $137.38 23.21% $105.49 See Labor Rate NA

PANDUIT   HLT2I-X8            TAK-TY LOOP TIE                         PC B $137.38 23.21% $105.49 See Labor Rate NA
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PANDUIT   HLT3I-X0            TAK-TY LOOP TIE                         PC B $177.70 23.21% $136.45 See Labor Rate NA

PANDUIT   HLT3I-X10           TAK-TY LOOP TIE                         PC B $178.20 23.21% $136.84 See Labor Rate NA

PANDUIT   HLT3I-X2            TAK-TY LOOP TIE                         PC B $178.20 23.21% $136.84 See Labor Rate NA

PANDUIT   HLT3I-X3            TAK-TY LOOP TIE                         PC B $178.20 23.21% $136.84 See Labor Rate NA

PANDUIT   HLT3I-X4            TAK-TY LOOP TIE                         PC B $178.20 23.21% $136.84 See Labor Rate NA

PANDUIT   HLT3I-X5            TAK-TY LOOP TIE                         PC B $178.20 23.21% $136.84 See Labor Rate NA

PANDUIT   HLT3I-X6            TAK-TY LOOP TIE                         PC B $178.20 23.21% $136.84 See Labor Rate NA

PANDUIT   HLT3I-X8            TAK-TY LOOP TIE                         PC B $178.20 23.21% $136.84 See Labor Rate NA

PANDUIT   HLTP2I-X0           TAK-TY LOOP TIE - PLENUM RATED          PC B $166.77 23.21% $128.06 See Labor Rate NA

PANDUIT   HLTP2I-X12          TAK-TY LOOP TIE - PLENUM                PC B $166.77 23.21% $128.06 See Labor Rate NA

PANDUIT   HLTP3I-X0           TAK-TY LOOP TIE - PLENUM RATED          PC B $216.37 23.21% $166.15 See Labor Rate NA

PANDUIT   HLTP3I-X12          TAK-TY LOOP TIE - PLENUM                PC B $216.37 23.21% $166.15 See Labor Rate NA

PANDUIT   HLWM1.5S-X0         6" WRITE ON HOOK AND LOOP               PC B $160.15 23.21% $122.98 See Labor Rate NA

PANDUIT   HLWM3S-X0           12" WRITE ON HOOK AND LOO               PC B $217.69 23.21% $167.16 See Labor Rate NA

PANDUIT   HN1.5X2LG6          HINGED DUCT, NARROW FINGE               FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   HN1.5X2WH6          HINGED DUCT,  NARROW FING               FT B $7.76 21.36% $6.10 See Labor Rate NA

PANDUIT   HN1.5X3LG6          HINGED DUCT,  NARROW FING               FT B $9.67 21.38% $7.60 See Labor Rate NA

PANDUIT   HN1.5X3WH6          HINGED DUCT,  NARROW FING               FT B $9.67 21.38% $7.60 See Labor Rate NA

PANDUIT   HN2X2LG6            HINGED DUCT,  NARROW FING               FT B $7.62 21.38% $5.99 See Labor Rate NA

PANDUIT   HN2X2WH6            HINGED DUCT,  NARROW FING               FT B $7.62 21.38% $5.99 See Labor Rate NA

PANDUIT   HN2X3LG6            HINGED DUCT, NARROW FINGE               FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   HN2X3WH6            HINGED DUCT, NARROW FINGE               FT B $9.94 21.38% $7.81 See Labor Rate NA

PANDUIT   HN2X4LG6            HINGED DUCT, NARROW FINGE               FT B $11.99 21.38% $9.43 See Labor Rate NA

PANDUIT   HN2X4WH6            HINGED DUCT, NARROW FINGE               FT B $11.99 21.38% $9.43 See Labor Rate NA

PANDUIT   HN3X3LG6            HINGED DUCT, NARROW FINGE               FT B $11.53 21.37% $9.07 See Labor Rate NA

PANDUIT   HN3X3WH6            HINGED DUCT, NARROW FINGE               FT B $11.53 21.37% $9.07 See Labor Rate NA

PANDUIT   HN3X4LG6            HINGED DUCT, NARROW FINGE               FT B $14.28 21.36% $11.23 See Labor Rate NA

PANDUIT   HN3X4WH6            HINGED DUCT, NARROW FINGE               FT B $14.28 21.36% $11.23 See Labor Rate NA

PANDUIT   HN4X4LG6            HINGED DUCT, NARROW FINGE               FT B $15.40 21.37% $12.11 See Labor Rate NA

PANDUIT   HN4X4WH6            HINGED DUCT, NARROW FINGE               FT B $15.40 21.37% $12.11 See Labor Rate NA

PANDUIT   HS1.5X2LG6NM        HINGED SOLID WALL NM                    FT B $7.78 21.35% $6.12 See Labor Rate NA

PANDUIT   HS1.5X2WH6NM        HINGED SOLID WALL NM                    FT B $7.78 21.35% $6.12 See Labor Rate NA

PANDUIT   HS1.5X3LG6NM        HINGED SOLID WALL NM                    FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   HS1.5X3WH6NM        HINGED SOLID WALL NM                    FT B $9.79 21.36% $7.70 See Labor Rate NA

PANDUIT   HS2X2BL6            HINGED DUCT SOLID FT B $6.35 15.42% $5.37 See Labor Rate NA

PANDUIT   HS2X2BL6NM          HINGED DUCT SOLID NO MTG FT B $6.04 15.46% $5.11 See Labor Rate NA

PANDUIT   HS2X2LG6NM          SOLID HINGED DUCT                       FT B $7.04 21.38% $5.54 See Labor Rate NA

PANDUIT   HS2X2OR6            SOLID HINGED DUCT FT B $6.35 15.42% $5.37 See Labor Rate NA

PANDUIT   HS2X2OR6NM          HINGED DUCT SOLID NO MTG FT B $6.04 15.46% $5.11 See Labor Rate NA

PANDUIT   HS2X2WH6NM          HINGED SOLID WALL NM                    FT B $7.04 21.38% $5.54 See Labor Rate NA

PANDUIT   HS2X2YL6            SOLID HINGED DUCT FT B $6.35 15.42% $5.37 See Labor Rate NA

PANDUIT   HS2X2YL6NM          HINGED DUCT SOLID NO MTG FT B $6.04 15.46% $5.11 See Labor Rate NA

PANDUIT   HS2X3LG6NM          HINGED SOLID WALL NM                    FT B $9.15 21.37% $7.19 See Labor Rate NA

PANDUIT   HS2X3WH6NM          HINGED SOLID WALL NM                    FT B $9.15 21.37% $7.19 See Labor Rate NA

PANDUIT   HS2X4LG6NM          HINGED SOLID WALL NM                    FT B $10.60 21.37% $8.33 See Labor Rate NA

PANDUIT   HS2X4WH6NM          HINGED SOLID WALL NM                    FT B $10.60 21.37% $8.33 See Labor Rate NA

PANDUIT   HS3X3LG6NM          HINGED SOLID WALL NM                    FT B $10.49 21.35% $8.25 See Labor Rate NA

PANDUIT   HS3X3WH6NM          HINGED SOLID WALL NM                    FT B $10.49 21.35% $8.25 See Labor Rate NA

PANDUIT   HS3X4LG6NM          HINGED SOLID WALL NM                    FT B $12.75 21.36% $10.03 See Labor Rate NA

PANDUIT   HS3X4WH6NM          HINGED SOLID WALL NM                    FT B $12.75 21.36% $10.03 See Labor Rate NA

PANDUIT   HS4X4BL6            4" SOLID HINGED DUCT                    FT B $14.43 21.37% $11.35 See Labor Rate NA

PANDUIT   HS4X4BL6NM          HINGED SOLID WALL NM                    FT B $14.14 21.37% $11.12 See Labor Rate NA

PANDUIT   HS4X4LG6NM          HINGED SOLID WALL NM                    FT B $14.14 21.37% $11.12 See Labor Rate NA

PANDUIT   HS4X4WH6NM          HINGED SOLID WALL NM                    FT B $14.14 21.37% $11.12 See Labor Rate NA

PANDUIT   HSC.25-L            SIDING CLIPS,HORIZ.                     PC B $60.62 24.60% $45.71 See Labor Rate NA

PANDUIT   HSC.25-L100         SIDING CLIPS,HORIZ.                     PC B $55.10 24.60% $41.55 See Labor Rate NA

PANDUIT   HSEC0.5-X           HEAT SHRINK END CAPS                    PC B $5.53 15.47% $4.67 See Labor Rate NA

PANDUIT   HSEC0.8-X           HEAT SHRINK END CAP                     PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   HSEC1.0-X           HEAT SHRINK END CAPS                    PC B $8.73 15.44% $7.38 See Labor Rate NA

PANDUIT   HSEC1.5-5           HEAT SHRINK END CAP                     PC B $11.93 15.43% $10.09 See Labor Rate NA

PANDUIT   HSEC2.0-5           HEAT SHRINK END CAPS                    PC B $12.88 15.43% $10.89 See Labor Rate NA

PANDUIT   HSEC4.0-2           HEAT SHRINK END CAP                     PC B $22.28 15.44% $18.84 See Labor Rate NA
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PANDUIT   HSECFR0.5-X         H/S END CAPS - FLME RETRD               PC B $5.44 15.45% $4.60 See Labor Rate NA

PANDUIT   HSECFR0.5-XY        H/S END CAPS - FLAME RETA               PC B $5.44 15.45% $4.60 See Labor Rate NA

PANDUIT   HSECFR0.8-X         H/S END CAP FLM RETARDNT                PC B $8.13 15.44% $6.87 See Labor Rate NA

PANDUIT   HSECFR0.8-XY        H/S END CAP FLAME RETARDA               PC B $8.13 15.44% $6.87 See Labor Rate NA

PANDUIT   HSECFR1.0-X         H/S END CAPS FLM RETARDNT               PC B $11.21 15.44% $9.48 See Labor Rate NA

PANDUIT   HSECFR1.0-XY        H/S END CAPS FLAME RETARD               PC B $11.21 15.44% $9.48 See Labor Rate NA

PANDUIT   HSECFR1.5-5Y        H/S END CAP FLAME RETARDA               PC B $14.26 15.45% $12.06 See Labor Rate NA

PANDUIT   HSECFR2.0-5Y        H/S END CAPS FLAME RETARD               PC B $15.31 15.44% $12.95 See Labor Rate NA

PANDUIT   HSG-115V-650        HEAT TOOL 650F                          PC B $167.06 5.27% $158.25 See Labor Rate NA

PANDUIT   HSG-A1              HEAT REFLECTOR                          PC B $16.20 5.28% $15.35 See Labor Rate NA

PANDUIT   HSG-A2              HEAT REFLECTOR                          PC B $16.20 5.28% $15.35 See Labor Rate NA

PANDUIT   HSG-A3              HEAT CONCENTRATOR                       PC B $26.59 5.28% $25.19 See Labor Rate NA

PANDUIT   HSG-A4              HEAT TOOL CASE                          PC B $105.25 5.27% $99.70 See Labor Rate NA

PANDUIT   HSG-P1              BRUSH/SPRING KIT                        PC B $6.02 5.27% $5.70 See Labor Rate NA

PANDUIT   HSG-P2              SWITCH 20 AMP                           PC B $27.48 5.27% $26.03 See Labor Rate NA

PANDUIT   HSG-P3              BEARING KIT                             PC B $18.24 5.27% $17.28 See Labor Rate NA

PANDUIT   HSG-P7              HEAT ELEMENT 650F                       PC B $26.08 5.27% $24.71 See Labor Rate NA

PANDUIT   HST0.4-3-Q          HEAT SHRINK TUBING                      PC B $4.84 15.44% $4.09 See Labor Rate NA

PANDUIT   HST0.4-3-Q2Y        THICK WALL SHRINK 0.4"X3"               PC B $4.84 15.44% $4.09 See Labor Rate NA

PANDUIT   HST0.4-3-QY         HEAT SHRINK TUBING BLACK                PC B $4.84 15.44% $4.09 See Labor Rate NA

PANDUIT   HST0.4-48-5         HEAT SHRINK TUBING                      PC B $27.86 15.44% $23.56 See Labor Rate NA

PANDUIT   HST0.4-48-5-2       THICK WALL SHRINK RED                   PC B $27.86 15.44% $23.56 See Labor Rate NA

PANDUIT   HST0.4-48-5-2Y      THICK WALL SHRINK .04"X48               PC B $27.86 15.44% $23.56 See Labor Rate NA

PANDUIT   HST0.4-48-5Y        HEAT SHRINK TUBING BLACK                PC B $27.86 15.44% $23.56 See Labor Rate NA

PANDUIT   HST0.4-6-3          THICK WALL HEAT SHRINK                  PC B $8.13 15.44% $6.87 See Labor Rate NA

PANDUIT   HST0.4-6-3Y         
THICK WALL HEAT SHRINK BLACK - 

ROHS COMP
PC B $8.13 15.44% $6.87 See Labor Rate NA

PANDUIT   HST0.4-6-X          HEAT SHRINK TUBING                      PC B $6.28 15.42% $5.31 See Labor Rate NA

PANDUIT   HST0.4-6-X2         THICK WALL SHRINK RED                   PC B $6.28 15.42% $5.31 See Labor Rate NA

PANDUIT   HST0.4-6-X2Y        THICK WALL SHRINK 0.4X6"                PC B $6.28 15.42% $5.31 See Labor Rate NA

PANDUIT   HST0.4-6-XY         HEAT SHRINK TUBING BLACK                PC B $6.28 15.42% $5.31 See Labor Rate NA

PANDUIT   HST0.8-12-5         3/4" THICK WALL HEAT                    PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST0.8-12-5-2       THICK WALL SHRINK RED                   PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST0.8-12-5-2Y      THICK WALL HEAT SHRINK 0.               PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST0.8-12-5Y        3/4" THICK WALL HEAT SHRI               PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST0.8-48-5         3/4" THICK WALL HEAT                    PC B $29.41 15.44% $24.87 See Labor Rate NA

PANDUIT   HST0.8-48-5-2       THICK WALL SHRINK RED                   PC B $29.41 15.44% $24.87 See Labor Rate NA

PANDUIT   HST0.8-48-5-2Y      THICK WALL SHRINK 0.8"X48               PC B $29.41 15.44% $24.87 See Labor Rate NA

PANDUIT   HST0.8-48-5Y        3/4" THICK WALL HEAT SHRI               PC B $29.41 15.44% $24.87 See Labor Rate NA

PANDUIT   HST0.8-6-3          
3/4" THICK WALL HEAT 

SHRINK,6"LONG BLACK
PC B $8.98 15.46% $7.59 See Labor Rate NA

PANDUIT   HST0.8-6-3Y         0.8"DIA, 6"POP BK. 3 PC/ BAG            PC B $8.98 15.46% $7.59 See Labor Rate NA

PANDUIT   HST0.8-6-X          3/4" THICK WALL HEAT                    PC B $6.62 15.46% $5.60 See Labor Rate NA

PANDUIT   HST0.8-6-X2         THICK WALL SHRINK RED                   PC B $6.62 15.46% $5.60 See Labor Rate NA

PANDUIT   HST0.8-6-X2Y        THICK WALL SHRINK .08" DI               PC B $6.62 15.46% $5.60 See Labor Rate NA

PANDUIT   HST0.8-6-XY         3/4" THICK WALL HEATSHRIN               PC B $6.62 15.46% $5.60 See Labor Rate NA

PANDUIT   HST0.8-9-X2Y        THICK WALL HEAT SHRINK .0               PC B $7.37 15.42% $6.23 See Labor Rate NA

PANDUIT   HST0.8-9-XY         3/4" THICK WALL HEATSHNK                PC B $7.37 15.42% $6.23 See Labor Rate NA

PANDUIT   HST1.1-12-5         1.1" THICK WALL HEAT                    PC B $11.28 15.44% $9.54 See Labor Rate NA

PANDUIT   HST1.1-12-5-2       THICK WALL SHRINK RED                   PC B $11.28 15.44% $9.54 See Labor Rate NA

PANDUIT   HST1.1-12-5-2Y      THICK WALL HEAT SHRINK -                PC B $11.28 15.44% $9.54 See Labor Rate NA

PANDUIT   HST1.1-12-5Y        1.1" THICK WALL HEAT SHRI               PC B $11.28 15.44% $9.54 See Labor Rate NA

PANDUIT   HST1.1-48-5         HEAT SHRINK TUBING                      PC B $33.39 15.45% $28.23 See Labor Rate NA

PANDUIT   HST1.1-48-5-2       THICK WALL SHRINK RED                   PC B $33.39 15.45% $28.23 See Labor Rate NA

PANDUIT   HST1.1-48-5-2Y      THICK WALL HEAT SHRINK -                PC B $33.39 15.45% $28.23 See Labor Rate NA

PANDUIT   HST1.1-6-3          1.1" THICK WALL HEAT                    PC B $11.37 15.44% $9.61 See Labor Rate NA

PANDUIT   HST1.1-6-3Y         1.1" THICK WALL HEAT SHRINK 6" PC B $11.37 15.44% $9.61 See Labor Rate NA

PANDUIT   HST1.1-6-X          1.1" THICK WALL HEAT                    PC B $8.85 15.43% $7.48 See Labor Rate NA

PANDUIT   HST1.1-6-X2         THICK WALL SHRINK RED                   PC B $8.85 15.43% $7.48 See Labor Rate NA

PANDUIT   HST1.1-6-X2Y        THICK WALL SHRINK 1.1" X                PC B $8.85 15.43% $7.48 See Labor Rate NA

PANDUIT   HST1.1-6-XY         1.1" THICK WALL HEAT SHRI               PC B $8.85 15.43% $7.48 See Labor Rate NA

PANDUIT   HST1.1-9-2          THICK WALL HEAT SHRINK                  PC B $12.06 15.46% $10.20 See Labor Rate NA
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PANDUIT   HST1.1-9-2Y         
THICK WALL HEAT SHRINK BLACK-

ROHS COMPL.
PC B $12.06 15.46% $10.20 See Labor Rate NA

PANDUIT   HST1.1-9-X          HEAT SHRINK TUBING                      PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST1.1-9-X2         THICK WALL SHRINK RED                   PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST1.1-9-X2Y        THICK WALL HEAT SHRINK 1.               PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST1.1-9-XY         THICK WALL HEAT SHRINK 1.               PC B $9.40 15.45% $7.95 See Labor Rate NA

PANDUIT   HST1.5-12-1         THICK WALL HEAT SHRINK                  PC B $19.25 15.43% $16.28 See Labor Rate NA

PANDUIT   HST1.5-12-1Y        
THICK WALL HEAT SHRINK BLACK-

ROHS COMPL.
PC B $19.25 15.43% $16.28 See Labor Rate NA

PANDUIT   HST1.5-12-5         HEAT SHRINK TUBING                      PC B $14.92 15.43% $12.62 See Labor Rate NA

PANDUIT   HST1.5-12-5Y        THICK WALL HEAT SHRINK 1.               PC B $14.92 15.43% $12.62 See Labor Rate NA

PANDUIT   HST1.5-48-5         HEAT SHRINK TUBING                      PC B $52.10 15.45% $44.05 See Labor Rate NA

PANDUIT   HST1.5-48-5-2Y      Heat Shrink Thick Adhesiv               PC B $52.10 15.45% $44.05 See Labor Rate NA

PANDUIT   HST1.5-48-5Y        THICK WALL HEAT SHRINK 1.               PC B $52.10 15.45% $44.05 See Labor Rate NA

PANDUIT   HST1.5-9-X          1.5" THICK WALL HEAT                    PC B $13.69 15.43% $11.58 See Labor Rate NA

PANDUIT   HST1.5-9-XY         1.5" THICK WALL HEAT SHRI               PC B $13.69 15.43% $11.58 See Labor Rate NA

PANDUIT   HST2.0-12-2Y        2.0" DIA THICK WALL HEAT                PC B $21.08 15.43% $17.83 See Labor Rate NA

PANDUIT   HST2.0-48-2         HEAT SHRINK TUBING                      PC B $60.98 15.44% $51.56 See Labor Rate NA

PANDUIT   HST2.0-48-2Y        THICK WALL HEAT SHRINK -                PC B $60.98 15.44% $51.56 See Labor Rate NA

PANDUIT   HST2.0-9-5          HEAT SHRINK TUBING                      PC B $17.56 15.43% $14.85 See Labor Rate NA

PANDUIT   HST2.0-9-5Y         THICK WALL HEAT SHRINK -                PC B $17.56 15.43% $14.85 See Labor Rate NA

PANDUIT   HST3.0-12-2         3.0" THICK WALL HEAT                    PC B $26.21 15.45% $22.16 See Labor Rate NA

PANDUIT   HST3.0-48-2         3.0" THICK WALL HEAT                    PC B $78.92 15.44% $66.73 See Labor Rate NA

PANDUIT   HSTT05-48-Q         HEAT SHRINK 3/64                        PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTT05-48-Q10       HEAT SHRINK 3/64                        PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTT05-48-Q2        HEAT SHRINK 3/64                        PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTT05-48-Q4        HEAT SHRINK 3/64                        PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTT05-48-Q5        HEAT SHRINK 3/64                        PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTT05-48-Q6        HEAT SHRINK 3/64                        PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTT05-48-QC        HEAT SHRINK 3/64                        PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTT05-48-TL        HEAT SHRINK 3/64                        PC B $1.60 14.10% $1.37 See Labor Rate NA

PANDUIT   HSTT05-48-TLC       HEAT SHRINK 3/64                        PC B $1.60 14.10% $1.37 See Labor Rate NA

PANDUIT   HSTT05-C            HEAT SHRINK 100 FT                      RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT05-C2           HEAT SHRINK 100 FT -RED                 RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT05-CC           HEAT SHRINK 100 FT-CLEAR                RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT05-M            HEAT SHRINK REEL                        RL B $443.18 9.79% $399.78 See Labor Rate NA

PANDUIT   HSTT05-M10          HEAT SHRINK 1000 FT WHT                 RL B $443.18 9.79% $399.78 See Labor Rate NA

PANDUIT   HSTT05-M2           HEAT SHRINK 1000 FT RED                 RL B $443.18 9.79% $399.78 See Labor Rate NA

PANDUIT   HSTT05-M4           HEAT SHRINK 1000 FT YEL                 RL B $443.18 9.79% $399.78 See Labor Rate NA

PANDUIT   HSTT05-M5           HEAT SHRINK 1000 FT GRN                 RL B $443.18 9.79% $399.78 See Labor Rate NA

PANDUIT   HSTT05-M6           HEAT SHRINK 1000 FT BLUE                RL B $443.18 9.79% $399.78 See Labor Rate NA

PANDUIT   HSTT05-MC           HEAT SHRINK 1000 FT CLR                 RL B $443.18 9.79% $399.78 See Labor Rate NA

PANDUIT   HSTT05-Q            HEAT SHRINK 25'REEL 3/64"               RL B $16.68 15.43% $14.11 See Labor Rate NA

PANDUIT   HSTT05-QC           HEAT SHRINK 25'REEL 3/64"               RL B $16.68 15.43% $14.11 See Labor Rate NA

PANDUIT   HSTT06-48-Q         HEAT SHRINK 1/16                        PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTT06-48-Q10       HEAT SHRINK 1/16                        PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTT06-48-Q2        HEAT SHRINK 1/16                        PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTT06-48-Q4        HEAT SHRINK 1/16                        PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTT06-48-Q5        HEAT SHRINK 1/16                        PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTT06-48-Q6        HEAT SHRINK 1/16                        PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTT06-48-QC        HEAT SHRINK 1/16                        PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTT06-48-TL        HEAT SHRINK 1/16                        PC B $1.58 14.02% $1.36 See Labor Rate NA

PANDUIT   HSTT06-48-TLC       HEAT SHRINK 1/16 CLEAR                  PC B $1.58 14.02% $1.36 See Labor Rate NA

PANDUIT   HSTT06-C            HEAT SHRINK 100 FT                      RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT06-C10          HEAT SHRINK 100 FT                      RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT06-C2           HEAT SHRINK 100 FT RED                  RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT06-C4           HEAT SHRINK 100 FT                      RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT06-C5           HEAT SHRINK 100 FT                      RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT06-C6           HEAT SHRINK 100 FT                      RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT06-CC           HEAT SHRINK 100 FT CLR                  RL B $46.94 9.79% $42.34 See Labor Rate NA

PANDUIT   HSTT06-M            HEAT SHRINK REEL                        RL B $452.07 9.79% $407.80 See Labor Rate NA

PANDUIT   HSTT06-M10          HEAT SHRINK 1000 FT WHT                 RL B $452.07 9.79% $407.80 See Labor Rate NA
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PANDUIT   HSTT06-M2           HEAT SHRINK 1000 FT RED                 RL B $452.07 9.79% $407.80 See Labor Rate NA

PANDUIT   HSTT06-M4           HEAT SHRINK 1000 FT YEL                 RL B $452.07 9.79% $407.80 See Labor Rate NA

PANDUIT   HSTT06-M5           HEAT SHRINK 1000 FT GRN                 RL B $452.07 9.79% $407.80 See Labor Rate NA

PANDUIT   HSTT06-M6           HEAT SHRINK 1000 FT BLUE                RL B $452.07 9.79% $407.80 See Labor Rate NA

PANDUIT   HSTT06-MC           HEAT SHRINK 1000 FT CLR                 RL B $452.07 9.79% $407.80 See Labor Rate NA

PANDUIT   HSTT06-Q            HEAT SHRINK 25' REEL 1/16               RL B $18.04 15.44% $15.25 See Labor Rate NA

PANDUIT   HSTT06-QC           HEAT SHRINK 25'REEL 1/16"               RL B $18.04 15.44% $15.25 See Labor Rate NA

PANDUIT   HSTT06-Y            HEAT SHRINK 1/16"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT06-YK1          HEAT SHRINK 1/16"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT09-48-Q         HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTT09-48-Q10       HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTT09-48-Q2        HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTT09-48-Q4        HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTT09-48-Q5        HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTT09-48-Q6        HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTT09-48-QC        HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTT09-48-TL        HEAT SHRINK 3/32                        PC B $1.82 14.07% $1.56 See Labor Rate NA

PANDUIT   HSTT09-48-TLC       HEAT SHRINK 3/32 CLEAR                  PC B $1.82 14.07% $1.56 See Labor Rate NA

PANDUIT   HSTT09-C            HEAT SHRINK 100 FT                      RL B $50.77 9.79% $45.80 See Labor Rate NA

PANDUIT   HSTT09-C10          HEAT SHRINK 100 FT                      RL B $50.77 9.79% $45.80 See Labor Rate NA

PANDUIT   HSTT09-C2           HEAT SHRINK 100 FT RED                  RL B $50.77 9.79% $45.80 See Labor Rate NA

PANDUIT   HSTT09-C4           HEAT SHRINK 100 FT                      RL B $50.77 9.79% $45.80 See Labor Rate NA

PANDUIT   HSTT09-C5           HEAT SHRINK 100 FT                      RL B $50.77 9.79% $45.80 See Labor Rate NA

PANDUIT   HSTT09-C6           HEAT SHRINK 100 FT                      RL B $50.77 9.79% $45.80 See Labor Rate NA

PANDUIT   HSTT09-CC           HEAT SHRINK 100 FT CLR                  RL B $50.77 9.79% $45.80 See Labor Rate NA

PANDUIT   HSTT09-M            HEAT SHRINK REEL                        RL B $493.17 9.79% $444.88 See Labor Rate NA

PANDUIT   HSTT09-M10          HEAT SHRINK 1000 FT WHT                 RL B $493.17 9.79% $444.88 See Labor Rate NA

PANDUIT   HSTT09-M2           HEAT SHRINK 1000 FT RED                 RL B $493.17 9.79% $444.88 See Labor Rate NA

PANDUIT   HSTT09-M4           HEAT SHRINK 1000 FT YEL                 RL B $493.17 9.79% $444.88 See Labor Rate NA

PANDUIT   HSTT09-M5           HEAT SHRINK 1000 FT GRN                 RL B $493.17 9.79% $444.88 See Labor Rate NA

PANDUIT   HSTT09-M6           HEAT SHRINK 1000 FT BLUE                RL B $493.17 9.79% $444.88 See Labor Rate NA

PANDUIT   HSTT09-MC           HEAT SHRINK 1000 FT CLR                 RL B $493.17 9.79% $444.88 See Labor Rate NA

PANDUIT   HSTT09-Q            HEAT SHRINK 25'REEL 3/32"               RL B $20.31 15.44% $17.17 See Labor Rate NA

PANDUIT   HSTT09-QC           HEAT SHRINK 25'REEL 3/32"               RL B $20.31 15.44% $17.17 See Labor Rate NA

PANDUIT   HSTT09-Y            HEAT SHRINK 3/32"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT09-YK1          HEAT SHRINK 3/32"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT100-48-5        HEAT SHRINK 1"                          PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTT100-48-5-10     HEAT SHRINK 1 IN                        PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTT100-48-5-2      HEAT SHRINK 1 IN                        PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTT100-48-5-4      HEAT SHRINK 1 IN                        PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTT100-48-545      YELLOW/GREEN HSTT 1"                    PC B $14.68 9.80% $13.24 See Labor Rate NA

PANDUIT   HSTT100-48-5-5      HEAT SHRINK 1 IN                        PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTT100-48-5-6      HEAT SHRINK 1 IN                        PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTT100-48-5C       HEAT SHRINK 1 IN                        PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTT100-48-LQ       HEAT SHRINK 1"                          PC B $7.55 14.06% $6.49 See Labor Rate NA

PANDUIT   HSTT100-48-LQC      HEAT SHRINK 1" CLEAR                    PC B $7.55 14.06% $6.49 See Labor Rate NA

PANDUIT   HSTT100-C           HEAT SHRINK 100 FT                      RL B $201.29 9.79% $181.58 See Labor Rate NA

PANDUIT   HSTT100-C10         HEAT SHRINK 100 FT WHT                  RL B $201.29 9.79% $181.58 See Labor Rate NA

PANDUIT   HSTT100-C2          HEAT SHRINK 100 FT RED                  RL B $201.29 9.79% $181.58 See Labor Rate NA

PANDUIT   HSTT100-C4          HEAT SHRINK 100 FT YEL                  RL B $201.29 9.79% $181.58 See Labor Rate NA

PANDUIT   HSTT100-C45         YELLOW/GREEN HSTT 1"                    RL B $352.21 9.79% $317.72 See Labor Rate NA

PANDUIT   HSTT100-C5          HEAT SHRINK 100 FT GRN                  RL B $201.29 9.79% $181.58 See Labor Rate NA

PANDUIT   HSTT100-C6          HEAT SHRINK 100 FT BLUE                 RL B $201.29 9.79% $181.58 See Labor Rate NA

PANDUIT   HSTT100-CC          HEAT SHRINK 100 FT CLR                  RL B $201.29 9.79% $181.58 See Labor Rate NA

PANDUIT   HSTT100-Y           HEAT SHRINK 1"                          PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT100-YK1         HEAT SHRINK 1"                          PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT12-48-Q         HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA

PANDUIT   HSTT12-48-Q10       HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA

PANDUIT   HSTT12-48-Q2        HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA

PANDUIT   HSTT12-48-Q4        HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA

PANDUIT   HSTT12-48-Q45       YELLOW/GREEN HSTT 1/8"                  PC B $3.68 9.78% $3.32 See Labor Rate NA

PANDUIT   HSTT12-48-Q5        HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA
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PANDUIT   HSTT12-48-Q6        HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA

PANDUIT   HSTT12-48-QC        HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA

PANDUIT   HSTT12-48-TL        HEAT SHRINK 1/8                         PC B $2.01 14.13% $1.73 See Labor Rate NA

PANDUIT   HSTT12-48-TLC       HEAT SHRINK 1/8 CLEAR                   PC B $2.01 14.13% $1.73 See Labor Rate NA

PANDUIT   HSTT12-C            HEAT SHRINK 100 FT                      RL B $53.70 9.79% $48.44 See Labor Rate NA

PANDUIT   HSTT12-C10          HEAT SHRINK 100 FT                      RL B $53.70 9.79% $48.44 See Labor Rate NA

PANDUIT   HSTT12-C2           HEAT SHRINK 100 FT RED                  RL B $53.70 9.79% $48.44 See Labor Rate NA

PANDUIT   HSTT12-C4           HEAT SHRINK 100 FT                      RL B $53.70 9.79% $48.44 See Labor Rate NA

PANDUIT   HSTT12-C5           HEAT SHRINK 100 FT                      RL B $53.70 9.79% $48.44 See Labor Rate NA

PANDUIT   HSTT12-C6           HEAT SHRINK 100 FT                      RL B $53.70 9.79% $48.44 See Labor Rate NA

PANDUIT   HSTT12-CC           HEAT SHRINK 100 FT CLR                  RL B $53.70 9.79% $48.44 See Labor Rate NA

PANDUIT   HSTT12-M            HEAT SHRINK 1000 FT                     RL B $531.59 9.79% $479.54 See Labor Rate NA

PANDUIT   HSTT12-M10          HEAT SHRINK 1000 FT WHT                 RL B $531.59 9.79% $479.54 See Labor Rate NA

PANDUIT   HSTT12-M2           HEAT SHRINK 1000 FT RED                 RL B $531.59 9.79% $479.54 See Labor Rate NA

PANDUIT   HSTT12-M4           HEAT SHRINK 1000 FT YEL                 RL B $531.59 9.79% $479.54 See Labor Rate NA

PANDUIT   HSTT12-M45          YELLOW/GREEN HSTT 1/8"                  RL B $891.72 9.79% $804.40 See Labor Rate NA

PANDUIT   HSTT12-M5           HEAT SHRINK 1000 FT GRN                 RL B $531.59 9.79% $479.54 See Labor Rate NA

PANDUIT   HSTT12-M6           HEAT SHRINK 1000 FT BLUE                RL B $531.59 9.79% $479.54 See Labor Rate NA

PANDUIT   HSTT12-MC           HEAT SHRINK 1000 FT CLR                 RL B $531.59 9.79% $479.54 See Labor Rate NA

PANDUIT   HSTT12-Q            HEAT SHRINK 25'REEL 1/8"                RL B $21.58 15.45% $18.25 See Labor Rate NA

PANDUIT   HSTT12-Q45          YELLOW/GREEN HSTT 1/8"                  RL B $36.17 15.45% $30.58 See Labor Rate NA

PANDUIT   HSTT12-QC           HEAT SHRINK 25'REEL 1/8"                RL B $21.58 15.45% $18.25 See Labor Rate NA

PANDUIT   HSTT12-Y            HEAT SHRINK 1/8"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT12-YK1          HEAT SHRINK 1/8"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT150-48-5        HEAT SHRINK   1-1/2"                    PC B $14.77 9.80% $13.32 See Labor Rate NA

PANDUIT   HSTT150-48-5-10     HEAT SHRINK 1.5 IN                      PC B $14.77 9.80% $13.32 See Labor Rate NA

PANDUIT   HSTT150-48-5-2      HEAT SHRINK 1.5 IN                      PC B $14.77 9.80% $13.32 See Labor Rate NA

PANDUIT   HSTT150-48-5-4      HEAT SHRINK 1.5 IN                      PC B $14.77 9.80% $13.32 See Labor Rate NA

PANDUIT   HSTT150-48-5-6      HEAT SHRINK 1.5 IN                      PC B $14.77 9.80% $13.32 See Labor Rate NA

PANDUIT   HSTT150-48-5C       HEAT SHRINK 1.5 IN                      PC B $14.77 9.80% $13.32 See Labor Rate NA

PANDUIT   HSTT150-C           HEAT SHRINK 100 FT                      RL B $386.51 9.79% $348.66 See Labor Rate NA

PANDUIT   HSTT150-C10         HEAT SHRINK 100 FT WHT                  RL B $386.51 9.79% $348.66 See Labor Rate NA

PANDUIT   HSTT150-C2          HEAT SHRINK 100 FT RED                  RL B $386.51 9.79% $348.66 See Labor Rate NA

PANDUIT   HSTT150-C4          HEAT SHRINK 100 FT YEL                  RL B $386.51 9.79% $348.66 See Labor Rate NA

PANDUIT   HSTT150-C6          HEAT SHRINK 100 FT BLUE                 RL B $386.51 9.79% $348.66 See Labor Rate NA

PANDUIT   HSTT150-CC          HEAT SHRINK 100 FT CLR                  RL B $386.51 9.79% $348.66 See Labor Rate NA

PANDUIT   HSTT19-48-Q         HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTT19-48-Q10       HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTT19-48-Q2        HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTT19-48-Q4        HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTT19-48-Q45       YELLOW/GREEN HSTT 3/16"                 PC B $4.62 9.79% $4.17 See Labor Rate NA

PANDUIT   HSTT19-48-Q5        HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTT19-48-Q6        HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTT19-48-QC        HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTT19-48-TL        HEAT SHRINK 3/16                        PC B $2.47 14.13% $2.12 See Labor Rate NA

PANDUIT   HSTT19-48-TLC       HEAT SHRINK 3/16 CLEAR                  PC B $2.47 14.13% $2.12 See Labor Rate NA

PANDUIT   HSTT19-C            HEAT SHRINK 100 FT                      RL B $65.19 9.79% $58.81 See Labor Rate NA

PANDUIT   HSTT19-C10          HEAT SHRINK 100 FT                      RL B $65.19 9.79% $58.81 See Labor Rate NA

PANDUIT   HSTT19-C2           HEAT SHRINK 100 FT RED                  RL B $65.19 9.79% $58.81 See Labor Rate NA

PANDUIT   HSTT19-C4           HEAT SHRINK 100 FT                      RL B $65.19 9.79% $58.81 See Labor Rate NA

PANDUIT   HSTT19-C5           HEAT SHRINK 100 FT                      RL B $65.19 9.79% $58.81 See Labor Rate NA

PANDUIT   HSTT19-C6           HEAT SHRINK 100 FT                      RL B $65.19 9.79% $58.81 See Labor Rate NA

PANDUIT   HSTT19-CC           HEAT SHRINK 100 FT CLR                  RL B $65.19 9.79% $58.81 See Labor Rate NA

PANDUIT   HSTT19-M            HEAT SHRINK 1000 FT                     RL B $646.92 9.79% $583.57 See Labor Rate NA

PANDUIT   HSTT19-M10          HEAT SHRINK 1000 FT WHT                 RL B $646.92 9.79% $583.57 See Labor Rate NA

PANDUIT   HSTT19-M2           HEAT SHRINK 1000 FT RED                 RL B $646.92 9.79% $583.57 See Labor Rate NA

PANDUIT   HSTT19-M4           HEAT SHRINK 1000 FT YEL                 RL B $646.92 9.79% $583.57 See Labor Rate NA

PANDUIT   HSTT19-M45          YELLOW/GREEN HSTT 3/16"                 RL B $1,122.91 9.79% $1,012.95 See Labor Rate NA

PANDUIT   HSTT19-M5           HEAT SHRINK 1000 FT GRN                 RL B $646.92 9.79% $583.57 See Labor Rate NA

PANDUIT   HSTT19-M6           HEAT SHRINK 1000 FT BLUE                RL B $646.92 9.79% $583.57 See Labor Rate NA

PANDUIT   HSTT19-MC           HEAT SHRINK 1000 FT CLR                 RL B $646.92 9.79% $583.57 See Labor Rate NA

PANDUIT   HSTT19-Q            HEAT SHRINK 25'REEL 3/16"               RL B $26.00 15.45% $21.98 See Labor Rate NA
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PANDUIT   HSTT19-Q45          YELLOW/GREEN HSTT 3/16"                 RL B $45.25 15.44% $38.26 See Labor Rate NA

PANDUIT   HSTT19-QC           HEAT SHRINK 25'REEL 3/16"               RL B $26.00 15.45% $21.98 See Labor Rate NA

PANDUIT   HSTT19-Y            HEAT SHRINK 3/16"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT19-YC           H.S.,3/16"DIA.,CLEAR                    PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT19-YK1          HEAT SHRINK 3/16"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT200-48-5        HEAT SHRINK 2 IN                        PC B $23.27 9.79% $20.99 See Labor Rate NA

PANDUIT   HSTT200-48-5-10     HEAT SHRINK 2 IN                        PC B $23.27 9.79% $20.99 See Labor Rate NA

PANDUIT   HSTT200-48-5-2      HEAT SHRINK 2 IN                        PC B $23.27 9.79% $20.99 See Labor Rate NA

PANDUIT   HSTT200-48-5-4      HEAT SHRINK 2 IN                        PC B $23.27 9.79% $20.99 See Labor Rate NA

PANDUIT   HSTT200-48-5-6      HEAT SHRINK 2 IN                        PC B $23.27 9.79% $20.99 See Labor Rate NA

PANDUIT   HSTT200-48-5C       HEAT SHRINK 2 IN                        PC B $23.27 9.79% $20.99 See Labor Rate NA

PANDUIT   HSTT200-L           HEAT SHRINK 50 FT BLK                   RL B $269.64 9.79% $243.24 See Labor Rate NA

PANDUIT   HSTT200-L10         HEAT SHRINK 50 FT WHT                   RL B $269.64 9.79% $243.24 See Labor Rate NA

PANDUIT   HSTT200-L2          HEAT SHRINK 50 FT RED                   RL B $269.64 9.79% $243.24 See Labor Rate NA

PANDUIT   HSTT200-L4          HEAT SHRINK 50 FT YEL                   RL B $269.64 9.79% $243.24 See Labor Rate NA

PANDUIT   HSTT200-L6          HEAT SHRINK 50 FT BLUE                  RL B $269.64 9.79% $243.24 See Labor Rate NA

PANDUIT   HSTT200-LC          HEAT SHRINK 50 FT CLR                   RL B $269.64 9.79% $243.24 See Labor Rate NA

PANDUIT   HSTT25-48-Q         HEAT SHRINK 1/4"                        PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTT25-48-Q10       HEAT SHRINK 1/4                         PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTT25-48-Q2        HEAT SHRINK 1/4                         PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTT25-48-Q4        HEAT SHRINK 1/4                         PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTT25-48-Q45       YELLOW/GREEN HSTT 1/4"                  PC B $5.59 9.79% $5.04 See Labor Rate NA

PANDUIT   HSTT25-48-Q5        HEAT SHRINK 1/4                         PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTT25-48-Q6        HEAT SHRINK 1/4                         PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTT25-48-QC        HEAT SHRINK 1/4                         PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTT25-48-TL        HEAT SHRINK 1/4                         PC B $3.08 14.09% $2.65 See Labor Rate NA

PANDUIT   HSTT25-48-TLC       HEAT SHRINK 1/4 CLEAR                   PC B $3.08 14.09% $2.65 See Labor Rate NA

PANDUIT   HSTT25-C            HEAT SHRINK 100 FT                      RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTT25-C10          HEAT SHRINK 100 FT                      RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTT25-C2           HEAT SHRINK 100 FT RED                  RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTT25-C4           HEAT SHRINK 100 FT                      RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTT25-C5           HEAT SHRINK 100 FT                      RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTT25-C6           HEAT SHRINK 100 FT                      RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTT25-CC           HEAT SHRINK 100 FT CLR                  RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTT25-D            HEAT SHRINK 500 FT                      RL B $401.20 9.79% $361.91 See Labor Rate NA

PANDUIT   HSTT25-D10          HEAT SHRINK 500 FT WHT                  RL B $401.20 9.79% $361.91 See Labor Rate NA

PANDUIT   HSTT25-D2           HEAT SHRINK 500 FT RED                  RL B $401.20 9.79% $361.91 See Labor Rate NA

PANDUIT   HSTT25-D4           HEAT SHRINK 500 FT YEL                  RL B $401.20 9.79% $361.91 See Labor Rate NA

PANDUIT   HSTT25-D45          YELLOW/GREEN HSTT 1/4"                  RL B $677.03 9.79% $610.74 See Labor Rate NA

PANDUIT   HSTT25-D5           HEAT SHRINK 500 FT GRN                  RL B $401.20 9.79% $361.91 See Labor Rate NA

PANDUIT   HSTT25-D6           HEAT SHRINK 500 FT BLUE                 RL B $401.20 9.79% $361.91 See Labor Rate NA

PANDUIT   HSTT25-DC           HEAT SHRINK 500 FT CLR                  RL B $401.20 9.79% $361.91 See Labor Rate NA

PANDUIT   HSTT25-Q            HEAT SHRINK 25'REEL 1/4"                RL B $31.80 15.44% $26.89 See Labor Rate NA

PANDUIT   HSTT25-Q45          YELLOW/GREEN HSTT 1/4"                  RL B $53.82 15.44% $45.51 See Labor Rate NA

PANDUIT   HSTT25-QC           HEAT SHRINK 25'REEL 1/4"                RL B $31.80 15.44% $26.89 See Labor Rate NA

PANDUIT   HSTT25-Y            HEAT SHRINK 1/4"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT25-Y10          6"PCS.H.S.1/4"DIA.WHITE                 PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT25-YC           6"PCS.H.S.1/4"DIA.CLEAR                 PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT25-YK1          HEAT SHRINK 1/4""                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT300-48-2        HEAT SHRINK 3 IN                        PC B $60.83 15.45% $51.43 See Labor Rate NA

PANDUIT   HSTT300-48-2C       HEAT SHRINK 3 IN                        PC B $59.05 15.44% $49.93 See Labor Rate NA

PANDUIT   HSTT300-L           HEAT SHRINK 50 FT BLK                   RL B $517.22 9.79% $466.58 See Labor Rate NA

PANDUIT   HSTT38-48-Q         HEAT SHRINK 3/8"                        PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTT38-48-Q10       HEAT SHRINK 3/8                         PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTT38-48-Q2        HEAT SHRINK 3/8                         PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTT38-48-Q4        HEAT SHRINK 3/8                         PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTT38-48-Q45       YELLOW/GREEN HSTT 3/8"                  PC B $6.21 9.82% $5.60 See Labor Rate NA

PANDUIT   HSTT38-48-Q5        HEAT SHRINK 3/8                         PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTT38-48-Q6        HEAT SHRINK 3/8                         PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTT38-48-QC        HEAT SHRINK 3/8                         PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTT38-48-TL        HEAT SHRINK 3/8                         PC B $3.45 14.04% $2.97 See Labor Rate NA

PANDUIT   HSTT38-48-TLC       HEAT SHRINK 3/8 CLEAR                   PC B $3.45 14.04% $2.97 See Labor Rate NA

Page 1293 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   HSTT38-C            HEAT SHRINK 100 FT                      RL B $89.95 9.79% $81.14 See Labor Rate NA

PANDUIT   HSTT38-C10          HEAT SHRINK 100 FT                      RL B $89.91 9.79% $81.10 See Labor Rate NA

PANDUIT   HSTT38-C2           HEAT SHRINK 100 FT RED                  RL B $89.95 9.79% $81.14 See Labor Rate NA

PANDUIT   HSTT38-C4           HEAT SHRINK 100 FT                      RL B $89.95 9.79% $81.14 See Labor Rate NA

PANDUIT   HSTT38-C5           HEAT SHRINK 100 FT                      RL B $89.95 9.79% $81.14 See Labor Rate NA

PANDUIT   HSTT38-C6           HEAT SHRINK 100 FT                      RL B $89.95 9.79% $81.14 See Labor Rate NA

PANDUIT   HSTT38-CC           HEAT SHRINK 100 FT CLR                  RL B $89.95 9.79% $81.14 See Labor Rate NA

PANDUIT   HSTT38-Q            HEAT SHRINK 25'REEL 3/8"                RL B $34.18 15.44% $28.90 See Labor Rate NA

PANDUIT   HSTT38-Q45          YELLOW/GREEN HSTT 3/8"                  RL B $57.31 15.45% $48.46 See Labor Rate NA

PANDUIT   HSTT38-QC           HEAT SHRINK 25'REEL 3/8"                RL B $34.18 15.44% $28.90 See Labor Rate NA

PANDUIT   HSTT38-T            HEAT SHRINK 200 FT                      RL B $178.22 9.79% $160.77 See Labor Rate NA

PANDUIT   HSTT38-T10          HEAT SHRINK 200 FT WHITE                RL B $178.22 9.79% $160.77 See Labor Rate NA

PANDUIT   HSTT38-T2           HEAT SHRINK 200 FT RED                  RL B $178.22 9.79% $160.77 See Labor Rate NA

PANDUIT   HSTT38-T4           HEAT SHRINK 200 FT YEL                  RL B $178.22 9.79% $160.77 See Labor Rate NA

PANDUIT   HSTT38-T45          YELLOW/GREEN HSTT 3/8"                  RL B $301.53 9.79% $272.00 See Labor Rate NA

PANDUIT   HSTT38-T5           HEAT SHRINK 200 FT GRN                  RL B $178.22 9.79% $160.77 See Labor Rate NA

PANDUIT   HSTT38-T6           HEAT SHRINK 200 FT BLUE                 RL B $178.22 9.79% $160.77 See Labor Rate NA

PANDUIT   HSTT38-TC           HEAT SHRINK 200 FT CLR                  RL B $178.22 9.79% $160.77 See Labor Rate NA

PANDUIT   HSTT38-Y            HEAT SHRINK 3/8"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT38-YK1          HEAT SHRINK 3/8"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT400-48-2        HEAT SHRINK 4 IN                        PC B $79.01 15.44% $66.81 See Labor Rate NA

PANDUIT   HSTT400-48-2C       HEAT SHRINK 4 IN                        PC B $79.01 15.44% $66.81 See Labor Rate NA

PANDUIT   HSTT400-L           HEAT SHRINK 50 FT BLK                   RL B $725.26 9.79% $654.24 See Labor Rate NA

PANDUIT   HSTT4A125-48-5      HEAT SHRINK 4:1, 1.260" (               PC B $34.06 15.45% $28.80 See Labor Rate NA

PANDUIT   HSTT4A15-48-Q       HEAT SHRINK 4:1, .158" (4               PC B $10.07 15.45% $8.51 See Labor Rate NA

PANDUIT   HSTT4A200-48-5      HEAT SHRINK 4:1, 2.050" (               PC B $53.73 15.44% $45.43 See Labor Rate NA

PANDUIT   HSTT4A31-48-Q       HEAT SHRINK 4:1, .315" (8               PC B $12.39 15.44% $10.48 See Labor Rate NA

PANDUIT   HSTT4A47-48-Q       HEAT SHRINK 4:1, .472" (1               PC B $13.99 15.44% $11.83 See Labor Rate NA

PANDUIT   HSTT4A62-48-5       HEAT SHRINK 4:1, .630" (1               PC B $16.39 15.45% $13.86 See Labor Rate NA

PANDUIT   HSTT4A94-48-5       HEAT SHRINK 4:1, .945" (2               PC B $23.23 15.44% $19.64 See Labor Rate NA

PANDUIT   HSTT50-48-5         HEAT SHRINK 1/2"                        PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTT50-48-5-10      HEAT SHRINK 1/2                         PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTT50-48-5-2       HEAT SHRINK 1/2                         PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTT50-48-5-4       HEAT SHRINK 1/2                         PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTT50-48-545       YELLOW/GREEN HSTT 1/2"                  PC B $7.07 9.80% $6.38 See Labor Rate NA

PANDUIT   HSTT50-48-5-5       HEAT SHRINK 1/2                         PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTT50-48-5-6       HEAT SHRINK 1/2                         PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTT50-48-5C        HEAT SHRINK 1/2                         PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTT50-48-Q         HEAT SHRINK 1/2"-25PCS/PK               PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTT50-48-Q10       HEAT SHRINK 1/2"-25PCS/PK               PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTT50-48-Q2        HEAT SHRINK 1/2"-25PCS/PK               PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTT50-48-Q4        HEAT SHRINK 1/2"-25PCS/PK               PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTT50-48-Q5        HEAT SHRINK 1/2"-25PCS/PK               PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTT50-48-Q6        HEAT SHRINK 1/2"-25PCS/PK               PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTT50-48-QC        HEAT SHRINK 1/2"-25PCS/PK               PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTT50-48-T         HEAT SHRINK 1/2                         PC B $3.88 14.09% $3.33 See Labor Rate NA

PANDUIT   HSTT50-48-TC        HEAT SHRINK 1/2 CLEAR                   PC B $3.88 14.09% $3.33 See Labor Rate NA

PANDUIT   HSTT50-C            HEAT SHRINK 100 FT                      RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTT50-C10          HEAT SHRINK 100 FT                      RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTT50-C2           HEAT SHRINK 100 FT RED                  RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTT50-C4           HEAT SHRINK 100 FT                      RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTT50-C5           HEAT SHRINK 100 FT                      RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTT50-C6           HEAT SHRINK 100 FT                      RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTT50-CC           HEAT SHRINK 100 FT CLR                  RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTT50-Q            HEAT SHRINK 25'REEL 1/2"                RL B $37.68 15.44% $31.86 See Labor Rate NA

PANDUIT   HSTT50-Q45          YELLOW/GREEN HSTT 1/2"                  RL B $63.57 15.44% $53.75 See Labor Rate NA

PANDUIT   HSTT50-QC           HEAT SHRINK 25'REEL 1/2"                RL B $37.68 15.44% $31.86 See Labor Rate NA

PANDUIT   HSTT50-T            HEAT SHRINK 200 FT                      RL B $201.79 9.79% $182.03 See Labor Rate NA

PANDUIT   HSTT50-T10          HEAT SHRINK 200 FT WHT                  RL B $201.79 9.79% $182.03 See Labor Rate NA

PANDUIT   HSTT50-T2           HEAT SHRINK 200 FT RED                  RL B $201.79 9.79% $182.03 See Labor Rate NA

PANDUIT   HSTT50-T4           HEAT SHRINK 200 FT YEL                  RL B $201.79 9.79% $182.03 See Labor Rate NA

PANDUIT   HSTT50-T45          YELLOW/GREEN HSTT 1/2"                  RL B $339.77 9.79% $306.50 See Labor Rate NA
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PANDUIT   HSTT50-T5           HEAT SHRINK 200 FT GRN                  RL B $201.79 9.79% $182.03 See Labor Rate NA

PANDUIT   HSTT50-T6           HEAT SHRINK 200 FT BLUE                 RL B $201.79 9.79% $182.03 See Labor Rate NA

PANDUIT   HSTT50-TC           HEAT SHRINK 200 FT CLR                  RL B $201.79 9.79% $182.03 See Labor Rate NA

PANDUIT   HSTT50-Y            HEAT SHRINK 1/2"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT50-YK1          HEAT SHRINK 1/2"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT75-48-5         HEAT SHRINK  3/4"                       PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTT75-48-5-10      HEAT SHRINK 3/4                         PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTT75-48-5-2       HEAT SHRINK 3/4                         PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTT75-48-5-4       HEAT SHRINK 3/4                         PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTT75-48-545       YELLOW/GREEN HSTT 3/4"                  PC B $10.36 9.77% $9.35 See Labor Rate NA

PANDUIT   HSTT75-48-5-5       HEAT SHRINK 3/4                         PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTT75-48-5-6       HEAT SHRINK 3/4                         PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTT75-48-5C        HEAT SHRINK 3/4                         PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTT75-48-CQ        HEAT SHRINK 3/4                         PC B $5.34 14.06% $4.59 See Labor Rate NA

PANDUIT   HSTT75-48-CQC       HEAT SHRINK 3/4 CLEAR                   PC B $5.34 14.06% $4.59 See Labor Rate NA

PANDUIT   HSTT75-C            HEAT SHRINK 100 FT                      RL B $136.01 9.79% $122.69 See Labor Rate NA

PANDUIT   HSTT75-C10          HEAT SHRINK 100 FT                      RL B $136.01 9.79% $122.69 See Labor Rate NA

PANDUIT   HSTT75-C2           HEAT SHRINK 100 FT RED                  RL B $136.01 9.79% $122.69 See Labor Rate NA

PANDUIT   HSTT75-C4           HEAT SHRINK 100 FT                      RL B $136.01 9.79% $122.69 See Labor Rate NA

PANDUIT   HSTT75-C5           HEAT SHRINK 100 FT                      RL B $136.01 9.79% $122.69 See Labor Rate NA

PANDUIT   HSTT75-C6           HEAT SHRINK 100 FT                      RL B $136.01 9.79% $122.69 See Labor Rate NA

PANDUIT   HSTT75-CC           HEAT SHRINK 100 FT CLR                  RL B $136.01 9.79% $122.69 See Labor Rate NA

PANDUIT   HSTT75-Q            HEAT SHRINK 25'REEL 3/4"                RL B $51.44 15.44% $43.50 See Labor Rate NA

PANDUIT   HSTT75-Q45          YELLOW/GREEN HSTT 3/4"                  RL B $95.18 15.44% $80.48 See Labor Rate NA

PANDUIT   HSTT75-QC           HEAT SHRINK 25'REEL 3/4"                RL B $51.44 15.44% $43.50 See Labor Rate NA

PANDUIT   HSTT75-T            HEAT SHRINK 200 FT                      RL B $272.23 9.79% $245.57 See Labor Rate NA

PANDUIT   HSTT75-T10          HEAT SHRINK 200 FT WHT                  RL B $272.23 9.79% $245.57 See Labor Rate NA

PANDUIT   HSTT75-T2           HEAT SHRINK 200 FT RED                  RL B $272.23 9.79% $245.57 See Labor Rate NA

PANDUIT   HSTT75-T4           HEAT SHRINK 200 FT YEL                  RL B $272.23 9.79% $245.57 See Labor Rate NA

PANDUIT   HSTT75-T45          YELLOW/GREEN HSTT 3/4"                  RL B $502.69 9.79% $453.46 See Labor Rate NA

PANDUIT   HSTT75-T5           HEAT SHRINK 200 FT GRN                  RL B $272.23 9.79% $245.57 See Labor Rate NA

PANDUIT   HSTT75-T6           HEAT SHRINK 200 FT BLUE                 RL B $272.23 9.79% $245.57 See Labor Rate NA

PANDUIT   HSTT75-TC           HEAT SHRINK 200 FT CLR                  RL B $272.23 9.79% $245.57 See Labor Rate NA

PANDUIT   HSTT75-Y            HEAT SHRINK 3/4"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT75-YK1          HEAT SHRINK 3/4"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTA100-48-5       
3:1, FLEXIBLE, MULTI WALL HEAT 

SHRINK   
PC B $30.96 15.45% $26.18 See Labor Rate NA

PANDUIT   HSTTA100-48-L       HEAT SHRINK, 1"DIA., BLK                PC B $21.56 14.05% $18.53 See Labor Rate NA

PANDUIT   HSTTA100-Y          H.S.,1.0"DIA., BLACK                    PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTA150-48-5       
3:1, FLEXIBLE, MULTI WALL HEAT 

SHRINK   
PC B $48.84 15.44% $41.30 See Labor Rate NA

PANDUIT   HSTTA150-48-Q       HEAT SHRINK,1.5"DIA,BLACK               PC B $41.34 15.44% $34.96 See Labor Rate NA

PANDUIT   HSTTA150-Y          H.S.,1.5"DIA., BLACK                    PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTA19-48-Q        
3:1, FLEXIBLE, MULTI WALL HEAT 

SHRINK   
PC B $9.15 15.43% $7.74 See Labor Rate NA

PANDUIT   HSTTA19-Y           H.S.,3/16"DIA., BLACK                   PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTA25-48-Q        
3:1, FLEXIBLE, MULTI WALL HEAT 

SHRINK   
PC B $11.26 15.43% $9.52 See Labor Rate NA

PANDUIT   HSTTA25-48-TL       HEAT SHRINK, 1/4"DIA, BLK               PC B $9.06 14.04% $7.79 See Labor Rate NA

PANDUIT   HSTTA25-Y           H.S.,1/4"DIA., BLACK                    PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTA38-48-Q        
3:1, FLEXIBLE, MULTI WALL HEAT 

SHRINK   
PC B $12.72 15.43% $10.76 See Labor Rate NA

PANDUIT   HSTTA38-48-TL       HEAT SHRINK, 3/8"DIA, BLK               PC B $10.39 14.06% $8.93 See Labor Rate NA

PANDUIT   HSTTA38-Y           H.S.,3/8"DIA., BLACK                    PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTA50-1.18-5M     HEAT SHRINK, 1/2"DIA, BLK               PC B $282.57 15.44% $238.93 See Labor Rate NA

PANDUIT   HSTTA50-48-5        
3:1, FLEXIBLE, MULTI WALL HEAT 

SHRINK   
PC B $14.89 15.44% $12.59 See Labor Rate NA

PANDUIT   HSTTA50-48-T        HEAT SHRINK, 1/2"DIA, BLK               PC B $7.55 14.06% $6.49 See Labor Rate NA

PANDUIT   HSTTA50-Y           H.S.,1/2"DIA., BLACK                    PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTA75-48-5        
3:1, FLEXIBLE, MULTI WALL HEAT 

SHRINK   
PC B $21.12 15.44% $17.86 See Labor Rate NA

PANDUIT   HSTTA75-48-C        HEAT SHRINK,3/4"DIA,BLACK               PC B $15.91 14.04% $13.68 See Labor Rate NA
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PANDUIT   HSTTA75-Y           H.S.,3/4"DIA., BLACK                    PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTK05-48-Q        KYNAR THIN WALL HEAT SHRK               PC B $4.65 15.47% $3.93 See Labor Rate NA

PANDUIT   HSTTK06-48-Q        KYNAR THIN WALL HEAT SHRI               PC B $4.73 15.41% $4.00 See Labor Rate NA

PANDUIT   HSTTK09-48-Q        KYNAR THIN WALL HEAT SHRI               PC B $5.40 15.42% $4.57 See Labor Rate NA

PANDUIT   HSTTK100-48-5       KYNAR THIN WALL HEAT SHRI               PC B $76.30 15.45% $64.52 See Labor Rate NA

PANDUIT   HSTTK12-48-Q        KYNAR THIN WALL HEAT SHRI               PC B $5.95 15.45% $5.03 See Labor Rate NA

PANDUIT   HSTTK19-48-Q        KYNAR THIN WALL HEAT SHRI               PC B $9.15 15.43% $7.74 See Labor Rate NA

PANDUIT   HSTTK25-48-Q        KYNAR THIN WALL HEAT SHRI               PC B $11.48 15.46% $9.71 See Labor Rate NA

PANDUIT   HSTTK38-48-Q        KYNAR THIN WALL HEAT SHRI               PC B $15.15 15.43% $12.81 See Labor Rate NA

PANDUIT   HSTTK50-48-5        KYNAR THIN WALL HEAT SHRI               PC B $22.55 15.45% $19.07 See Labor Rate NA

PANDUIT   HSTTK75-48-5        KYNAR THIN WALL HEAT SHRI               PC B $41.54 15.45% $35.12 See Labor Rate NA

PANDUIT   HSTTN100-CY         NEOPRENE ROHS COMPL. - HE               RL B $651.73 9.79% $587.91 See Labor Rate NA

PANDUIT   HSTTN125-CY         NEOPRENE ROHS COMPL. - HE               RL B $903.72 9.79% $815.23 See Labor Rate NA

PANDUIT   HSTTN150-CY         NEOPRENE ROHS COMPL. - HE               RL B $1,055.41 9.79% $952.06 See Labor Rate NA

PANDUIT   HSTTN175-CY         NEOPRENE ROHS COMPL. - HE               RL B $1,353.66 9.79% $1,221.11 See Labor Rate NA

PANDUIT   HSTTN200-Q          NEOPRENE HEAT SHRINK BLK                RL B $469.66 15.44% $397.13 See Labor Rate NA

PANDUIT   HSTTN200-QY         NEOPRENE ROHS COMPL. - HE               RL B $410.95 9.79% $370.71 See Labor Rate NA

PANDUIT   HSTTN25-C           NEOPRENE HEAT SHRINK BLK                RL B $321.35 9.79% $289.88 See Labor Rate NA

PANDUIT   HSTTN25-CY          NEOPRENE ROHS COMPL. - HE               RL B $321.35 9.79% $289.88 See Labor Rate NA

PANDUIT   HSTTN300-QY         NEOPRENE ROHS COMPL. - HE               RL B $627.32 9.79% $565.89 See Labor Rate NA

PANDUIT   HSTTN38-CY          NEOPRENE ROHS COMPL. - HE               RL B $384.28 9.79% $346.65 See Labor Rate NA

PANDUIT   HSTTN50-CY          NEOPRENE ROHS COMPL. - HE               RL B $427.27 9.79% $385.43 See Labor Rate NA

PANDUIT   HSTTN63-CY          NEOPRENE ROHS COMPL. - HE               RL B $480.28 9.79% $433.25 See Labor Rate NA

PANDUIT   HSTTN75-C           NEOPRENE HEAT SHRINK BLK                RL B $534.38 9.79% $482.05 See Labor Rate NA

PANDUIT   HSTTN75-CY          NEOPRENE ROHS COMPL. - HE               RL B $534.38 9.79% $482.05 See Labor Rate NA

PANDUIT   HSTTN88-CY          NEOPRENE ROHS COMPL. - HE               RL B $597.30 9.79% $538.81 See Labor Rate NA

PANDUIT   HSTTP05-CY          PVC HEAT SHRINK RL 100'                 RL B $40.80 15.45% $34.50 See Labor Rate NA

PANDUIT   HSTTP05-MY          PVC HEAT SHRINK RL 1000'                RL B $309.40 9.79% $279.10 See Labor Rate NA

PANDUIT   HSTTP05-QY          PVC HEAT SHRINK RL 25'                  RL B $13.04 15.44% $11.03 See Labor Rate NA

PANDUIT   HSTTP06-CY          PVC HEAT SHRINK RL 100'                 RL B $43.89 15.44% $37.11 See Labor Rate NA

PANDUIT   HSTTP06-MY          PVC HEAT SHRINK RL 1000'                RL B $315.45 9.79% $284.56 See Labor Rate NA

PANDUIT   HSTTP06-QY          PVC HEAT SHRINK RL 25'                  RL B $13.50 15.45% $11.41 See Labor Rate NA

PANDUIT   HSTTP09-CY          PVC HEAT SHRINK RL 100'                 RL B $49.51 15.44% $41.86 See Labor Rate NA

PANDUIT   HSTTP09-MY          PVC HEAT SHRINK RL 1000'                RL B $363.98 9.79% $328.34 See Labor Rate NA

PANDUIT   HSTTP09-QY          PVC HEAT SHRINK RL 25'                  RL B $13.94 15.45% $11.79 See Labor Rate NA

PANDUIT   HSTTP100-CY         PVC HEAT SHRINK RL 100'                 RL B $267.19 15.44% $225.93 See Labor Rate NA

PANDUIT   HSTTP100-QY         PVC HEAT SHRINK RL 25'                  RL B $72.04 15.44% $60.91 See Labor Rate NA

PANDUIT   HSTTP12-CY          PVC HEAT SHRINK RL 100'                 RL B $52.41 15.44% $44.32 See Labor Rate NA

PANDUIT   HSTTP12-MY          PVC HEAT SHRINK RL 1000'                RL B $384.80 9.79% $347.12 See Labor Rate NA

PANDUIT   HSTTP12-QY          PVC HEAT SHRINK RL 25'                  PC B $15.29 15.43% $12.93 See Labor Rate NA

PANDUIT   HSTTP150-CY         PVC HEAT SHRINK RL 100'                 RL B $357.54 15.44% $302.33 See Labor Rate NA

PANDUIT   HSTTP150-QY         PVC HEAT SHRINK RL 25'                  RL B $106.90 15.44% $90.39 See Labor Rate NA

PANDUIT   HSTTP19-CY          PVC HEAT SHRINK RL 100'                 RL B $63.87 15.44% $54.01 See Labor Rate NA

PANDUIT   HSTTP19-MY          PVC HEAT SHRINK RL 1000'                RL B $467.98 9.79% $422.15 See Labor Rate NA

PANDUIT   HSTTP19-QY          PVC HEAT SHRINK RL 25'                  RL B $17.90 15.44% $15.14 See Labor Rate NA

PANDUIT   HSTTP200-QY         PVC HEAT SHRINK RL 25'                  RL B $155.20 15.44% $131.23 See Labor Rate NA

PANDUIT   HSTTP25-CY          PVC HEAT SHRINK RL 100'                 RL B $80.71 15.44% $68.25 See Labor Rate NA

PANDUIT   HSTTP25-DY          PVC HEAT SHRINK 500'                    RL B $294.65 9.79% $265.80 See Labor Rate NA

PANDUIT   HSTTP25-QY          PVC HEAT SHRINK RL 25'                  RL B $22.46 15.45% $18.99 See Labor Rate NA

PANDUIT   HSTTP38-CY          PVC HEAT SHRINK RL 100'                 RL B $89.64 15.44% $75.80 See Labor Rate NA

PANDUIT   HSTTP38-QY          PVC HEAT SHRINK RL 25'                  RL B $24.96 15.45% $21.10 See Labor Rate NA

PANDUIT   HSTTP38-TY          PVC HEAT SHRINK RL 200'                 RL B $146.47 9.79% $132.13 See Labor Rate NA

PANDUIT   HSTTP50-CY          PVC HEAT SHRINK RL 100'                 RL B $101.08 15.44% $85.47 See Labor Rate NA

PANDUIT   HSTTP50-QY          PVC HEAT SHRINK RL 25'                  RL B $28.11 15.45% $23.77 See Labor Rate NA

PANDUIT   HSTTP75-CY          PVC HEAT SHRINK RL 100'                 RL B $135.40 15.44% $114.49 See Labor Rate NA

PANDUIT   HSTTP75-QY          PVC HEAT SHRINK RL 25'                  RL B $37.88 15.45% $32.03 See Labor Rate NA

PANDUIT   HSTTPN100-775-Q     1" CLEAR PVC H/S                        PC B $148.24 15.44% $125.35 See Labor Rate NA

PANDUIT   HSTTPN100-CC        1"PVC HEAT SHRINK CLEAR                 RL B $302.73 9.79% $273.09 See Labor Rate NA

PANDUIT   HSTTPN150-925-X     1 1/2" CLEAR PVC H/S                    PC B $271.83 15.44% $229.85 See Labor Rate NA

PANDUIT   HSTTPN150-CC        1.5"PVC HEAT SHRINK CLEAR               RL B $607.09 15.44% $513.34 See Labor Rate NA

PANDUIT   HSTTPN200-950-X     2" CLEAR PVC HEAT SHRINK                PC B $379.60 15.44% $320.98 See Labor Rate NA

PANDUIT   HSTTPN200-CC        2"PVC HEAT SHRINK CLEAR                 RL B $1,259.19 15.44% $1,064.73 See Labor Rate NA
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PANDUIT   HSTTPN50-438-L      1/2" CLEAR PVC H/S                      PC B $74.78 15.44% $63.23 See Labor Rate NA

PANDUIT   HSTTPN50-713-Q      1/2" CLEAR PVC H/S                      PC B $61.04 15.45% $51.61 See Labor Rate NA

PANDUIT   HSTTPN50-CC         1/2"PVC HEAT SHRINK CLEAR               RL B $274.24 15.44% $231.89 See Labor Rate NA

PANDUIT   HSTTPN62-750-Q      5/8" CLEAR PVC H/S                      PC B $78.18 15.44% $66.11 See Labor Rate NA

PANDUIT   HSTTPN62-CC         5/8" CLEAR PVC HEAT SHRIN               RL B $292.11 9.79% $263.51 See Labor Rate NA

PANDUIT   HSTTPN75-775-Q      3/4" CLEAR PVC H/S                      PC B $95.44 15.44% $80.70 See Labor Rate NA

PANDUIT   HSTTPN75-CC         3/4"PVC HEAT SHRINK CLEAR               RL B $393.45 15.44% $332.69 See Labor Rate NA

PANDUIT   HSTTRA100-48-5      SEMI-RIGID, MULTI WALL W/ADHESIVE       PC B $29.71 15.44% $25.12 See Labor Rate NA

PANDUIT   HSTTRA12-48-Q       SEMI-RIGID, MULTI WALL W/ADHESIVE       PC B $6.76 15.45% $5.72 See Labor Rate NA

PANDUIT   HSTTRA19-48-Q       SEMI-RIGID, MULTI WALL W/ADHESIVE       PC B $8.24 15.46% $6.97 See Labor Rate NA

PANDUIT   HSTTRA25-48-Q       SEMI-RIGID, MULTI WALL W/ADHESIVE       PC B $10.23 15.46% $8.65 See Labor Rate NA

PANDUIT   HSTTRA38-48-Q       SEMI-RIGID, MULTI WALL W/ADHESIVE       PC B $11.39 15.45% $9.63 See Labor Rate NA

PANDUIT   HSTTRA50-48-5       SEMI-RIGID, MULTI WALL W/ADHESIVE       PC B $13.46 15.43% $11.38 See Labor Rate NA

PANDUIT   HSTTRA75-48-5       SEMI-RIGID, MULTI WALL W/ADHESIVE       PC B $20.79 15.45% $17.58 See Labor Rate NA

PANDUIT   HSTTT03-48-Q        TEFLON TFE THIN WALL HS                 PC B $8.99 15.43% $7.60 See Labor Rate NA

PANDUIT   HSTTT04-48-Q        TEFLON TFE THIN WALL HS                 PC B $8.48 15.43% $7.17 See Labor Rate NA

PANDUIT   HSTTT046-48-Q       TEFLON TFE THIN WALL HS                 PC B $8.27 15.43% $6.99 See Labor Rate NA

PANDUIT   HSTTT05-48-Q        TEFLON TFE THIN WALL HS                 PC B $6.74 15.44% $5.70 See Labor Rate NA

PANDUIT   HSTTT055-48-Q       TEFLON TFE THIN WALL HS                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   HSTTT06-48-Q        TEFLON TFE THIN WALL HS                 PC B $7.13 15.45% $6.03 See Labor Rate NA

PANDUIT   HSTTT08-48-Q        TEFLON TFE THIN WALL HS                 PC B $7.57 15.45% $6.40 See Labor Rate NA

PANDUIT   HSTTT09-48-Q        TEFLON TFE THIN WALL HS                 PC B $7.96 15.47% $6.73 See Labor Rate NA

PANDUIT   HSTTT112-48-5       TEFLON TFE THIN WALL HS                 PC B $154.72 15.44% $130.83 See Labor Rate NA

PANDUIT   HSTTT12-48-Q        TEFLON TFE THIN WALL HS                 PC B $8.24 15.46% $6.97 See Labor Rate NA

PANDUIT   HSTTT131-48-2       TEFLON TFE THIN WALL HS                 PC B $201.47 15.44% $170.36 See Labor Rate NA

PANDUIT   HSTTT150-48-2       TEFLON TFE THIN WALL HS                 PC B $234.45 15.44% $198.24 See Labor Rate NA

PANDUIT   HSTTT15-48-Q        TEFLON TFE THIN WALL HS                 PC B $9.08 15.44% $7.68 See Labor Rate NA

PANDUIT   HSTTT19-48-Q        TEFLON TFE THIN WALL HS                 PC B $10.47 15.44% $8.85 See Labor Rate NA

PANDUIT   HSTTT24-48-Q        TEFLON TFE THIN WALL HS                 PC B $17.56 15.43% $14.85 See Labor Rate NA

PANDUIT   HSTTT30-48-Q        TEFLON TFE THIN WALL HS                 PC B $20.36 15.44% $17.22 See Labor Rate NA

PANDUIT   HSTTT37-48-Q        TEFLON TFE THIN WALL HS                 PC B $23.04 15.45% $19.48 See Labor Rate NA

PANDUIT   HSTTT43-48-Q        TEFLON TFE THIN WALL HS                 PC B $27.67 15.45% $23.40 See Labor Rate NA

PANDUIT   HSTTT47-48-Q        TEFLON TFE THIN WALL HS                 PC B $33.40 15.44% $28.24 See Labor Rate NA

PANDUIT   HSTTT56-48-5        TEFLON TFE THIN WALL HS                 PC B $59.51 15.45% $50.32 See Labor Rate NA

PANDUIT   HSTTT66-48-5        TEFLON TFE THIN WALL HS                 PC B $68.52 15.44% $57.94 See Labor Rate NA

PANDUIT   HSTTT75-48-5        TEFLON TFE THIN WALL HS                 PC B $81.63 15.44% $69.02 See Labor Rate NA

PANDUIT   HSTTT93-48-5        TEFLON TFE THIN WALL HS                 PC B $110.99 15.44% $93.85 See Labor Rate NA

PANDUIT   HSTTV05-48-Q        3/64" DIA, 4' PCS. BLK                  PC B $1.74 9.79% $1.57 See Labor Rate NA

PANDUIT   HSTTV05-48-TL       HEAT SHRINK 3/64"                       PC B $1.65 14.07% $1.42 See Labor Rate NA

PANDUIT   HSTTV05-C           HEAT SHRINK 100 FT BLACK                RL B $49.79 9.79% $44.91 See Labor Rate NA

PANDUIT   HSTTV05-M           3/64" DIA, 1000 FT. BLK                 RL B $470.16 9.79% $424.12 See Labor Rate NA

PANDUIT   HSTTV05-M2          HEAT SHRINK 3/64"DIA RED                RL B $470.16 9.79% $424.12 See Labor Rate NA

PANDUIT   HSTTV05-M4          HEAT SHRINK 3/64"DIA YEL                RL B $470.16 9.79% $424.12 See Labor Rate NA

PANDUIT   HSTTV05-M6          HEAT SHRINK 3/64"DIA BLU                RL B $470.16 9.79% $424.12 See Labor Rate NA

PANDUIT   HSTTV05-Q           HEAT SHRINK 25' REEL 3/64               RL B $17.71 15.45% $14.97 See Labor Rate NA

PANDUIT   HSTTV05-Y           HEAT SHRINK 3/64"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV06-48-Q        HSTTV 1/16" DIA. BLACK                  PC B $1.77 9.77% $1.60 See Labor Rate NA

PANDUIT   HSTTV06-48-TL       HEAT SHRINK 1/16"                       PC B $1.75 14.02% $1.50 See Labor Rate NA

PANDUIT   HSTTV06-C           HEAT SHRINK 100 FT BLK                  RL B $49.79 9.79% $44.91 See Labor Rate NA

PANDUIT   HSTTV06-M           HSTTV 1/16" DIA. BLACK                  RL B $479.60 9.79% $432.64 See Labor Rate NA

PANDUIT   HSTTV06-M2          HEAT SHRINK 1/16"DIA RED                RL B $479.60 9.79% $432.64 See Labor Rate NA

PANDUIT   HSTTV06-M4          HEAT SHRINK 1/16"DIA YEL                RL B $479.60 9.79% $432.64 See Labor Rate NA

PANDUIT   HSTTV06-M6          HEAT SHRINK 1/16"DIA BLU                RL B $479.60 9.79% $432.64 See Labor Rate NA

PANDUIT   HSTTV06-Q           HEAT SHRINK 25' REEL 1/16               RL B $18.04 15.44% $15.25 See Labor Rate NA

PANDUIT   HSTTV06-Y           HEAT SHRINK 1/16"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV09-48-Q        HEAT SHRINK 3/32                        PC B $2.05 9.83% $1.85 See Labor Rate NA

PANDUIT   HSTTV09-48-TL       HEAT SHRINK 3/32"                       PC B $1.92 14.03% $1.65 See Labor Rate NA

PANDUIT   HSTTV09-C           HEAT SHRINK 100 FT BLK                  RL B $52.30 9.79% $47.18 See Labor Rate NA

PANDUIT   HSTTV09-M           HEAT SHRINK 1000 FT BLK                 RL B $507.97 9.79% $458.23 See Labor Rate NA

PANDUIT   HSTTV09-M2          HEAT SHRINK 3/32"DIA RED                RL B $507.97 9.79% $458.23 See Labor Rate NA

PANDUIT   HSTTV09-M4          HEAT SHRINK 3/32"DIA YEL                RL B $507.97 9.79% $458.23 See Labor Rate NA

PANDUIT   HSTTV09-M6          HEAT SHRINK 3/32"DIA BLU                RL B $507.97 9.79% $458.23 See Labor Rate NA
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PANDUIT   HSTTV09-Q           HEAT SHRINK 25'REEL 3/32"               RL B $20.31 15.44% $17.17 See Labor Rate NA

PANDUIT   HSTTV09-Y           HEAT SHRINK 3/32"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV100-48-5       HEAT SHRINK 1 IN                        PC B $7.87 9.80% $7.10 See Labor Rate NA

PANDUIT   HSTTV100-48-LQ      HEAT SHRINK 1"                          PC B $7.55 14.06% $6.49 See Labor Rate NA

PANDUIT   HSTTV100-C          HEAT SHRINK 100 FT BLK                  RL B $209.36 9.79% $188.86 See Labor Rate NA

PANDUIT   HSTTV100-Q          HEAT SHRINK 25'REEL 1"                  RL B $70.42 15.44% $59.54 See Labor Rate NA

PANDUIT   HSTTV100-Y          HEAT SHRINK 1"                          PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV12-48-Q        HEAT SHRINK 1/8                         PC B $2.16 9.88% $1.95 See Labor Rate NA

PANDUIT   HSTTV12-48-TL       HEAT SHRINK 1/8"                        PC B $2.07 13.97% $1.78 See Labor Rate NA

PANDUIT   HSTTV12-C           HEAT SHRINK 100 FT BLK                  RL B $55.87 9.79% $50.40 See Labor Rate NA

PANDUIT   HSTTV12-M           HEAT SHRINK 1000 FT BLK                 RL B $547.55 9.79% $493.93 See Labor Rate NA

PANDUIT   HSTTV12-M2          HEAT SHRINK 1/8"DIA RED                 RL B $547.55 9.79% $493.93 See Labor Rate NA

PANDUIT   HSTTV12-M4          HEAT SHRINK 1/8"DIA YEL                 RL B $547.55 9.79% $493.93 See Labor Rate NA

PANDUIT   HSTTV12-M6          HEAT SHRINK 1/8"DIA BLU                 RL B $547.55 9.79% $493.93 See Labor Rate NA

PANDUIT   HSTTV12-Q           HEAT SHRINK 25'REEL 1/8"                RL B $21.58 15.45% $18.25 See Labor Rate NA

PANDUIT   HSTTV12-Y           HEAT SHRINK 1/8"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV150-48-5       1.5"DIA.                                PC B $15.68 9.80% $14.14 See Labor Rate NA

PANDUIT   HSTTV150-C          1.5"DIA. - BLACK                        RL B $390.30 9.79% $352.08 See Labor Rate NA

PANDUIT   HSTTV19-48-Q        HEAT SHRINK 3/16                        PC B $2.62 9.83% $2.36 See Labor Rate NA

PANDUIT   HSTTV19-48-TL       HEAT SHRINK 3/16"                       PC B $2.53 14.00% $2.18 See Labor Rate NA

PANDUIT   HSTTV19-C           HEAT SHRINK 100 FT BLK                  RL B $66.48 9.79% $59.97 See Labor Rate NA

PANDUIT   HSTTV19-M           HEAT SHRINK 1000 FT BLK                 RL B $666.33 9.79% $601.08 See Labor Rate NA

PANDUIT   HSTTV19-M2          HEAT SHRINK 1000 FT RED                 RL B $666.33 9.79% $601.08 See Labor Rate NA

PANDUIT   HSTTV19-M4          HEAT SHRINK, 3/16"DIA YEL               RL B $666.33 9.79% $601.08 See Labor Rate NA

PANDUIT   HSTTV19-M6          HEAT SHRINK 1000 FT BLUE                RL B $666.33 9.79% $601.08 See Labor Rate NA

PANDUIT   HSTTV19-Q           HEAT SHRINK 25'REEL 3/16"               RL B $26.00 15.45% $21.98 See Labor Rate NA

PANDUIT   HSTTV19-Y           HEAT SHRINK 3/16"                       PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV25-48-Q        HEAT SHRINK 1/4                         PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   HSTTV25-48-TL       HEAT SHRINK 1/4"                        PC B $3.16 14.02% $2.72 See Labor Rate NA

PANDUIT   HSTTV25-C           HEAT SHRINK 100 FT BLK                  RL B $82.45 9.79% $74.38 See Labor Rate NA

PANDUIT   HSTTV25-D           HEAT SHRINK 500 FT BLK                  RL B $413.24 9.79% $372.78 See Labor Rate NA

PANDUIT   HSTTV25-D10         HEAT SHRINK, 1/4"DIA WHT                RL B $413.24 9.79% $372.78 See Labor Rate NA

PANDUIT   HSTTV25-D2          HEAT SHRINK, 1/4"DIA RED                RL B $413.24 9.79% $372.78 See Labor Rate NA

PANDUIT   HSTTV25-D4          HEAT SHRINK, 1/4"DIA YEL                RL B $413.24 9.79% $372.78 See Labor Rate NA

PANDUIT   HSTTV25-D6          HEAT SHRINK, 1/4"DIA BLU                RL B $413.24 9.79% $372.78 See Labor Rate NA

PANDUIT   HSTTV25-Q           HEAT SHRINK 25'REEL 1/4"                RL B $31.80 15.44% $26.89 See Labor Rate NA

PANDUIT   HSTTV25-Y           HEAT SHRINK 1/4"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV38-48-Q        HEAT SHRINK 3/8                         PC B $3.71 9.77% $3.35 See Labor Rate NA

PANDUIT   HSTTV38-48-TL       HEAT SHRINK 3/8"                        PC B $3.55 14.01% $3.05 See Labor Rate NA

PANDUIT   HSTTV38-C           HEAT SHRINK 100 FT BLK                  RL B $89.95 9.79% $81.14 See Labor Rate NA

PANDUIT   HSTTV38-Q           HEAT SHRINK 25'REEL 3/8"                RL B $35.20 15.44% $29.76 See Labor Rate NA

PANDUIT   HSTTV38-T           HEAT SHRINK 200 FT BLK                  RL B $183.57 9.79% $165.59 See Labor Rate NA

PANDUIT   HSTTV38-T10         HEAT SHRINK, 3/8"DIA WHT                RL B $183.57 9.79% $165.59 See Labor Rate NA

PANDUIT   HSTTV38-T2          HEAT SHRINK, 3/8"DIA RED                RL B $183.57 9.79% $165.59 See Labor Rate NA

PANDUIT   HSTTV38-T4          HEAT SHRINK, 3/8"DIA YEL                RL B $183.57 9.79% $165.59 See Labor Rate NA

PANDUIT   HSTTV38-T6          HEAT SHRINK, 3/8"DIA BLU                RL B $183.57 9.79% $165.59 See Labor Rate NA

PANDUIT   HSTTV38-Y           HEAT SHRINK 3/8"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV50-48-5        HEAT SHRINK 1/2                         PC B $4.19 9.80% $3.78 See Labor Rate NA

PANDUIT   HSTTV50-48-Q        HEAT SHRINK 1/4-25PCS/PK                PC B $4.17 9.76% $3.76 See Labor Rate NA

PANDUIT   HSTTV50-48-T        HEAT SHRINK 1/2"                        PC B $4.00 14.10% $3.44 See Labor Rate NA

PANDUIT   HSTTV50-C           HEAT SHRINK 100 FT BLK                  RL B $100.65 9.79% $90.80 See Labor Rate NA

PANDUIT   HSTTV50-Q           HEAT SHRINK 25'REEL 1/2"                RL B $39.97 15.44% $33.80 See Labor Rate NA

PANDUIT   HSTTV50-T           HEAT SHRINK 200 FT BLK                  RL B $209.87 9.79% $189.32 See Labor Rate NA

PANDUIT   HSTTV50-T10         HEAT SHRINK, 1/2"DIA WHT                RL B $209.87 9.79% $189.32 See Labor Rate NA

PANDUIT   HSTTV50-T2          HEAT SHRINK, 1/2"DIA RED                RL B $209.87 9.79% $189.32 See Labor Rate NA

PANDUIT   HSTTV50-T4          HEAT SHRINK, 1/2"DIA YEL                RL B $209.87 9.79% $189.32 See Labor Rate NA

PANDUIT   HSTTV50-T6          HEAT SHRINK, 1/2"DIA BLU                RL B $209.87 9.79% $189.32 See Labor Rate NA

PANDUIT   HSTTV50-Y           HEAT SHRINK 1/2"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTV75-48-5        HEAT SHRINK 3/4                         PC B $5.64 9.82% $5.09 See Labor Rate NA

PANDUIT   HSTTV75-48-CQ       HEAT SHRINK 3/4"                        PC B $5.34 14.06% $4.59 See Labor Rate NA

PANDUIT   HSTTV75-C           HEAT SHRINK 100 FT BLK                  RL B $140.09 9.79% $126.37 See Labor Rate NA

PANDUIT   HSTTV75-Q           HEAT SHRINK 25'REEL 3/4"                RL B $52.99 15.44% $44.81 See Labor Rate NA
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PANDUIT   HSTTV75-T           HEAT SHRINK 200 FT BLK                  RL B $280.39 9.79% $252.93 See Labor Rate NA

PANDUIT   HSTTV75-T2          HEAT SHRINK, 3/4"DIA RED                RL B $280.39 9.79% $252.93 See Labor Rate NA

PANDUIT   HSTTV75-T4          HEAT SHRINK, 3/4"DIA YEL                RL B $280.39 9.79% $252.93 See Labor Rate NA

PANDUIT   HSTTV75-T6          HEAT SHRINK, 3/4"DIA BLU                RL B $280.39 9.79% $252.93 See Labor Rate NA

PANDUIT   HSTTV75-Y           HEAT SHRINK 3/4"                        PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTVA100-48-5      FLEXIBLE, MULTI WALL HEAT SHRINK        PC B $26.14 15.45% $22.10 See Labor Rate NA

PANDUIT   HSTTVA100-Y         HEAT SHRINK 1.0" DIA.                   PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTVA12-48-Q       FLEXIBLE, MULTI WALL HEAT SHRINK        PC B $7.90 15.43% $6.68 See Labor Rate NA

PANDUIT   HSTTVA12-Y          HEAT SHRINK 1/8" DIA.                   PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTVA150-48-5      FLEXIBLE, MULTIWALL HEAT SHRINK         PC B $37.28 15.45% $31.52 See Labor Rate NA

PANDUIT   HSTTVA19-48-Q       FLEXIBLE, MULTI WALL HEAT SHRINK        PC B $9.15 15.43% $7.74 See Labor Rate NA

PANDUIT   HSTTVA19-Y          HEAT SHRINK 3/16" DIA.                  PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTVA25-48-Q       FLEXIBLE, MULTI WALL HEAT SHRINK        PC B $10.40 15.44% $8.79 See Labor Rate NA

PANDUIT   HSTTVA25-Y          HEAT SHRINK 1/4" DIA.                   PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTVA38-48-Q       FLEXIBLE, MULTI WALL HEAT SHRINK        PC B $11.58 15.44% $9.79 See Labor Rate NA

PANDUIT   HSTTVA38-Y          HEAT SHRINK 3/8" DIA.                   PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTVA50-48-5       FLEXIBLE, MULTI WALL HEAT SHRINK        PC B $13.73 15.45% $11.61 See Labor Rate NA

PANDUIT   HSTTVA50-Y          HEAT SHRINK 1/2" DIA.                   PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTTVA75-48-5       FLEXABLE, MULTI WALL HEAT SHRINK        PC B $22.93 15.44% $19.39 See Labor Rate NA

PANDUIT   HSTTVA75-Y          HEAT SHRINK 3/4" DIA.                   PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT-YK1            HEAT SH.VARIOUS DIA                     PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT-YK1-45         HEAT SHRINK ASST'D.SM.DIA               PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT-YK2            HEAT SH.VARIOUS DIA                     PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HSTT-YK2-45         HEAT SHRINK ASST'D.LG.DIA               PK B $11.12 15.43% $9.40 See Labor Rate NA

PANDUIT   HT2-BLU             2" BLUE HAZARD WARNING TAPE             RL B $56.25 13.31% $48.76 See Labor Rate NA

PANDUIT   HT2-GRN             2" GREEN HAZARD WARNING TAPE            RL B $56.25 13.31% $48.76 See Labor Rate NA

PANDUIT   HT2-ORN             2" ORANGE HAZARD WARNING TAPE           RL B $56.25 13.31% $48.76 See Labor Rate NA

PANDUIT   HT2-RED             2" RED HAZARD WARNING TAPE              RL B $56.25 13.31% $48.76 See Labor Rate NA

PANDUIT   HT2S-BLK-YEL        2" STRIPED HAZARD WARNING TAPE          RL B $36.32 13.31% $31.49 See Labor Rate NA

PANDUIT   HT2S-RED-WHT        HAZARD TAPE-STRIPES                     RL B $36.32 13.31% $31.49 See Labor Rate NA

PANDUIT   HT2-WHT             2" WHITE HAZARD WARNING TAPE            RL B $56.25 13.31% $48.76 See Labor Rate NA

PANDUIT   HT2-YEL             2" YELLOW HAZARD WARNING TAPE           RL B $56.25 13.31% $48.76 See Labor Rate NA

PANDUIT   HT3S-BLK-YEL        3" STRIPED HAZARD WARNING TAPE          RL B $50.37 13.31% $43.66 See Labor Rate NA

PANDUIT   HT3S-RED-WHT        HAZARD TAPE-STRIPES                     RL B $50.37 13.31% $43.66 See Labor Rate NA

PANDUIT   HTAP1/0-1-Q         H-TYPE ALUM COMPRESSION TAP             PC B $458.54 6.31% $429.59 See Labor Rate NA

PANDUIT   HTAP1/0-1-QY        H-TYPE ALUM COMPRESSION T               PC B $458.54 6.31% $429.59 See Labor Rate NA

PANDUIT   HTAP1-1-Q           H-TYPE ALUM COMPRESSIONS TAP            PC B $353.88 6.31% $331.54 See Labor Rate NA

PANDUIT   HTAP1-1-QY          H-TYPE ALUM COMPRESSIONS                PC B $353.88 6.31% $331.54 See Labor Rate NA

PANDUIT   HTAP2/0-1-Q         H-TYPE ALUM COMPRESSION TAP             PC B $425.65 6.31% $398.77 See Labor Rate NA

PANDUIT   HTAP2-8-L           H-TYPE ALUM COMPRESSION TAP             PC B $289.63 6.31% $271.34 See Labor Rate NA

PANDUIT   HTAP2-8-LY          H-TYPE ALUM COMPRESSION T               PC B $286.33 6.31% $268.25 See Labor Rate NA

PANDUIT   HTAP3/0-1-Q         H-TYPE ALUM COMPRESSION TAP             PC B $435.25 6.31% $407.77 See Labor Rate NA

PANDUIT   HTAP3/0-3/0-Q       H-TYPE ALUM COMPRESSION TAP             PC B $688.49 6.31% $645.01 See Labor Rate NA

PANDUIT   HTAP4/0-2-Q         H-TYPE ALUM COMPRESSIONS TAP            PC B $724.47 6.31% $678.72 See Labor Rate NA

PANDUIT   HTAP4/0-3/0-Q       H-TYPE ALUM COMPRESSION TAP             PC B $886.69 6.31% $830.70 See Labor Rate NA

PANDUIT   HTAP4/0-4/0-Q       H-TYPE ALUM COMPRESSION TAP             PC B $886.69 6.31% $830.70 See Labor Rate NA

PANDUIT   HTAP500-4/0-X       H-TAP CONNECTOR                         PC B $2,358.06 6.31% $2,209.16 See Labor Rate NA

PANDUIT   HTAP500-500-X       H-TYPE ALUM COMPRESSION TAP             PC B $2,865.82 6.31% $2,684.86 See Labor Rate NA

PANDUIT   HTB3-C-M            3"X 1000' BLACK/YELLOW                  RL B $47.59 9.80% $42.93 See Labor Rate NA

PANDUIT   HTB3-DNE-M          3"X 1000' BLACK/YELLOW                  RL B $47.59 9.80% $42.93 See Labor Rate NA

PANDUIT   HTB3-HV-M           3"X 1000' BLACK/YELLOW                  RL B $47.59 9.80% $42.93 See Labor Rate NA

PANDUIT   HTCT1000-1000-1     COPPER COMPRESSION H-TAP                PC B $7,106.16 6.31% $6,657.44 See Labor Rate NA

PANDUIT   HTCT1000-250-1      COPPER COMPRESSION H-TAP                PC B $7,734.61 6.31% $7,246.21 See Labor Rate NA

PANDUIT   HTCT2-2-1           COPPER COMPRESSION H-TAP                PC B $15.44 6.30% $14.47 See Labor Rate NA

PANDUIT   HTCT250-2-1         COPPER COMPRESSION H-TAP                PC B $19.82 6.31% $18.57 See Labor Rate NA

PANDUIT   HTCT250-250-1       COPPER COMPRESSION H-TAP                PC B $19.65 6.32% $18.41 See Labor Rate NA

PANDUIT   HTCT250-8-1         COPPER COMPRESSION H-TAP                PC B $19.82 6.31% $18.57 See Labor Rate NA

PANDUIT   HTCT500-250-1       COPPER COMPRESSION H-TAP                PC B $5,160.23 6.31% $4,834.39 See Labor Rate NA

PANDUIT   HTCT500-500-1       COPPER COMPRESSION H-TAP                PC B $5,543.32 6.31% $5,193.29 See Labor Rate NA

PANDUIT   HTCT6-6-1           COPPER COMPRESSION H-TAP                PC B $12.84 6.31% $12.03 See Labor Rate NA

PANDUIT   HTCT750-4/0-1       COPPER COMPRESSION H-TAP                PC B $7,106.26 6.31% $6,657.53 See Labor Rate NA

PANDUIT   HTCT750-750-1       COPPER COMPRESSION H-TAP                PC B $7,106.26 6.31% $6,657.53 See Labor Rate NA
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PANDUIT   HTCT8-8-1           COPPER COMPRESSION H-TAP                PC B $8.45 6.31% $7.92 See Labor Rate NA

PANDUIT   HTDU2B-W            DETECTABLE UNDERGND TAPE                RL B $131.53 9.79% $118.65 See Labor Rate NA

PANDUIT   HTDU2O-FO           DETECTABLE UNDERGND TAPE                RL B $131.53 9.79% $118.65 See Labor Rate NA

PANDUIT   HTDU2O-T            DETECTABLE UNDERGNC TAPE                RL B $131.53 9.79% $118.65 See Labor Rate NA

PANDUIT   HTDU2R-E            
DETECTABLE UNDERGROUND 

HAZARD TAPE      
RL B $131.53 9.79% $118.65 See Labor Rate NA

PANDUIT   HTDU3O-FO           DETECTABLE UNDERGND TAPE                RL B $195.66 9.79% $176.50 See Labor Rate NA

PANDUIT   HTDU3O-T            DETECTABLE UNDERGND TAPE                RL B $195.66 9.79% $176.50 See Labor Rate NA

PANDUIT   HTDU3R-E            DETECTABLE UNDERGND TAPE                RL B $195.66 9.79% $176.50 See Labor Rate NA

PANDUIT   HTDU6O-FO           DETECTABLE UNDERGND TAPE                RL B $365.32 9.79% $329.55 See Labor Rate NA

PANDUIT   HTDU6O-T            DETECTABLE UNDERGND TAPE                RL B $376.28 9.79% $339.44 See Labor Rate NA

PANDUIT   HTDU6R-E            DETECTABLE UNDERGND TAPE                RL B $376.28 9.79% $339.44 See Labor Rate NA

PANDUIT   HTMT                
PAN STEEL CLAMP INSTALLATION 

**NON TRKD*
PC B $19.00 1.87% $18.64 See Labor Rate NA

PANDUIT   HTU3G-T-M           HAZARD TAPE-UNDRGRND                    RL B $48.11 9.79% $43.40 See Labor Rate NA

PANDUIT   HTU3O-FO-M          HAZARD TAPE UNDRG                       RL B $48.11 9.79% $43.40 See Labor Rate NA

PANDUIT   HTU3O-T-M           HAZARD TAPE-UNDRGRND                    RL B $48.11 9.79% $43.40 See Labor Rate NA

PANDUIT   HTU3R-E-M           HAZARD TAPE-UNDRGRND                    RL B $48.11 9.79% $43.40 See Labor Rate NA

PANDUIT   HTU3Y-EF            UNDRGRND HT ENG/FRENCH                  RL B $98.09 10.65% $87.64 See Labor Rate NA

PANDUIT   HTU3Y-E-M           UNDERGROUND HAZARD TAPE                 RL B $48.11 9.79% $43.40 See Labor Rate NA

PANDUIT   HTU6O-FO            HAZARD TAPE UNDRG                       RL B $96.22 9.79% $86.80 See Labor Rate NA

PANDUIT   HTU6O-T             HAZARD TAPE-UNDRGRND                    RL B $100.02 9.79% $90.23 See Labor Rate NA

PANDUIT   HTU6O-TV            HAZARD TAPE-UNDRGRND                    RL B $100.02 9.79% $90.23 See Labor Rate NA

PANDUIT   HTU6R-E             HAZARD TAPE-UNDRGRND                    RL B $100.02 9.79% $90.23 See Labor Rate NA

PANDUIT   HTU6Y-E             UNDERGROUND HAZARD TAPE                 RL B $102.01 9.79% $92.02 See Labor Rate NA

PANDUIT   HTU6Y-G             HAZARD TAPE-UNDRGRND                    RL B $100.07 9.79% $90.27 See Labor Rate NA

PANDUIT   HTWC1000-1000-1     
HTCT1000-1000-1 WITH COVER 

CLRCVR6-1    
PC B $189.32 6.32% $177.36 See Labor Rate NA

PANDUIT   HTWC1000-250-1      
HTCT1000-250-1 WITH COVER 

CLRCVR6-1     
PC B $180.67 6.32% $169.26 See Labor Rate NA

PANDUIT   HTWC2-2-1           HTCT2-2-1 WITH COVER CLRCVR2-1          PC B $48.99 6.31% $45.90 See Labor Rate NA

PANDUIT   HTWC250-2-1         HTCT250-2-1 WITH COVER CLRCVR3- PC B $59.67 6.31% $55.90 See Labor Rate NA

PANDUIT   HTWC250-250-1       
HTCT250-250-1 WITH COVER 

CLRCVR3-1      
PC B $57.16 6.32% $53.55 See Labor Rate NA

PANDUIT   HTWC250-8-1         HTCT250-8-1 WITH COVER CLRCVR3- PC B $65.28 6.31% $61.16 See Labor Rate NA

PANDUIT   HTWC500-250-1       
HTCT500-250-1 WITH COVER 

CLRCVR5-1      
PC B $118.46 6.31% $110.98 See Labor Rate NA

PANDUIT   HTWC500-500-1       
HTCT500-500-1 WITH COVER 

CLRCVR5-1      
PC B $150.48 6.31% $140.98 See Labor Rate NA

PANDUIT   HTWC6-6-1           HTCT6-6-1 WITH COVER CLRCVR1-1          PC B $37.94 6.32% $35.54 See Labor Rate NA

PANDUIT   HTWC750-4/0-1       HTCT750-4/0-1 WITH COVER CLRCVR6- PC B $173.97 6.31% $162.99 See Labor Rate NA

PANDUIT   HTWC750-750-1       
HTCT750-750-1 WITH COVER 

CLRCVR6-1      
PC B $173.97 6.31% $162.99 See Labor Rate NA

PANDUIT   HTWC8-8-1           HTCT8-8-1 WITH COVER CLRCVR-1           PC B $32.88 6.32% $30.80 See Labor Rate NA

PANDUIT   HV9100-C0           INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   HV9150-C0           INLINE CABLE TIE                        PC B $932.07 11.21% $827.55 See Labor Rate NA

PANDUIT   HV9250-C0           INLINE CABLE TIE                        PC B $1,315.31 11.21% $1,167.82 See Labor Rate NA

PANDUIT   HV965-C0            INLINE CABLE TIE                        PC B $431.75 11.21% $383.33 See Labor Rate NA

PANDUIT   HVMPM-08-C0         IN LINE MASONARY PUSH MNT               PC B $101.24 24.60% $76.34 See Labor Rate NA

PANDUIT   HVTM-05-C0          IN LINE TIE MOUNT                       PC B $99.42 25.87% $73.70 See Labor Rate NA

PANDUIT   HVTM-06-C0          IN LINE TIE MOUNT 6 MM HY               PC B $99.42 25.87% $73.70 See Labor Rate NA

PANDUIT   HWS2819-C           HORIZ. WIRE SADDLE                      PC B $13.15 25.88% $9.75 See Labor Rate NA

PANDUIT   HWS2819-M           HORIZ. WIRE SADDLE                      PC B $56.62 11.21% $50.27 See Labor Rate NA

PANDUIT   ICF10EI-X           
INSIDE CORNER FITTING TYPE L&C 

RACEWAY  
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   ICF10IG-X           
INSIDE CORNER FITTING/TYPE L & C 

RACEWAY
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   ICF10IW-X           
INSIDE CORNER FITTING/TYPE L & C 

RACEWAY
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   ICF10WH-X           
INSIDE CORNER FITTING/TYPE L & C 

RACEWAY
PC B $1.50 15.55% $1.27 See Labor Rate NA
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PANDUIT   ICF3EI-E            
INSIDE CORNER FITTING TYPE L&C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ICF3IG-E            INSIDE CORNER FOR LD3&CD3               PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ICF3IW-E            INSIDE CORNER FOR LD3&CD3               PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ICF3WH-E            
INSIDE CORNER FITTING TYPE L & C 

RACEWAY
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   ICF5EI-E            
INSIDE CORNER FITTING TYPE L&C 

RACEWAY  
PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   ICF5IG-E            INSIDE CORNER FOR LD5&CD5               PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   ICF5IW-E            INSIDE CORNER FOR LD5&CD5               PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   ICF5WH-E            
INSIDE CORNER FITTING/TYPE L & C 

RACEWAY
PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   ICFC10EI-X          LATCH DUCT COVER FITTING                PC B $2.16 15.36% $1.83 See Labor Rate NA

PANDUIT   ICFC10IG-X          LATCH DUCT COVER FITTING                PC B $2.16 15.36% $1.83 See Labor Rate NA

PANDUIT   ICFC10IW-X          LATCH DUCT COVER FITTING                PC B $2.16 15.36% $1.83 See Labor Rate NA

PANDUIT   ICFC10WH-X          LATCH DUCT COVER FITTING                PC B $2.16 15.36% $1.83 See Labor Rate NA

PANDUIT   ICFC3EI-X           EIA/TIA LD/CD3 INSIDE                   PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ICFC3IG-X           EIA/TIA LD/CD3 INSIDE                   PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ICFC3IW-X           EIA/TIA LD/CD3 INSIDE                   PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ICFC3WH-X           EIA/TIA LD/CD3 INSIDE                   PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   ICFC5EI-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   ICFC5IG-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   ICFC5IW-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   ICFC5WH-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   ICFX10EI-X          EIA/TIA LD/CD10 INSIDE                  PC B $3.10 15.47% $2.62 See Labor Rate NA

PANDUIT   ICFX10IG-X          EIA/TIA LD/CD10 INSIDE                  PC B $3.10 15.47% $2.62 See Labor Rate NA

PANDUIT   ICFX10IW-X          EIA/TIA LD/CD10 INSIDE                  PC B $3.10 15.47% $2.62 See Labor Rate NA

PANDUIT   ICFX10WH-X          EIA/TIA LD/CD10 INSIDE                  PC B $3.10 15.47% $2.62 See Labor Rate NA

PANDUIT   ICFX3EI-X           EIA/TIA LD/CD3 INSIDE                   PC B $2.66 15.48% $2.25 See Labor Rate NA

PANDUIT   ICFX3IG-X           EIA/TIA LD/CD3 INSIDE                   PC B $2.66 15.48% $2.25 See Labor Rate NA

PANDUIT   ICFX3IW-X           EIA/TIA LD/CD3 INSIDE                   PC B $2.66 15.48% $2.25 See Labor Rate NA

PANDUIT   ICFX3WH-X           EIA/TIA LD/CD3 INSIDE                   PC B $2.66 15.48% $2.25 See Labor Rate NA

PANDUIT   ICFX5EI-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   ICFX5IG-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   ICFX5IW-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   ICFX5WH-X           EIA/TIA LD/CD5 INSIDE COR               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   ILT1.5I-M           BELT-TY IN-LINE CABLE TIE               PC B $54.74 8.59% $50.04 See Labor Rate NA

PANDUIT   ILT1.5I-M0          BELT-TY IN-LINE CABLE TIE               PC B $73.95 8.59% $67.60 See Labor Rate NA

PANDUIT   ILT2S-C             BELT-TY IN-LINE CABLE TIE               PC B $26.10 23.20% $20.04 See Labor Rate NA

PANDUIT   ILT2S-C0            BELT-TY IN-LINE CABLE TIE               PC B $27.86 23.21% $21.39 See Labor Rate NA

PANDUIT   ILT2S-M             BELT-TY IN-LINE CABLE TIE               PC B $74.79 8.59% $68.37 See Labor Rate NA

PANDUIT   ILT2S-M0            BELT-TY IN-LINE CABLE TIE               PC B $83.52 8.59% $76.35 See Labor Rate NA

PANDUIT   ILT3S-C             BELT-TY IN-LINE CABLE TIE               PC B $52.14 23.21% $40.04 See Labor Rate NA

PANDUIT   ILT3S-C0            BELT-TY IN-LINE CABLE TIE               PC B $55.93 23.21% $42.95 See Labor Rate NA

PANDUIT   ILT3S-M             BELT-TY IN-LINE CABLE TIE               PC B $194.76 8.59% $178.04 See Labor Rate NA

PANDUIT   ILT3S-M0            BELT-TY IN-LINE CABLE TIE               PC B $230.70 8.59% $210.89 See Labor Rate NA

PANDUIT   ILT4LH-TL           BELT-TY IN-LINE CABLE TIE               PC B $455.99 8.59% $416.83 See Labor Rate NA

PANDUIT   ILT4LH-TL0          BELT-TY IN-LINE CABLE TIE               PC B $523.47 8.59% $478.52 See Labor Rate NA

PANDUIT   ILT4S-C             BELT-TY IN-LINE CABLE TIE               PC B $59.33 23.21% $45.56 See Labor Rate NA

PANDUIT   ILT4S-C0            BELT-TY IN-LINE CABLE TIE               PC B $62.46 23.21% $47.96 See Labor Rate NA

PANDUIT   ILT4S-M             BELT-TY IN-LINE CABLE TIE               PC B $217.58 8.59% $198.90 See Labor Rate NA

PANDUIT   ILT4S-M0            BELT-TY IN-LINE CABLE TIE               PC B $245.94 8.59% $224.82 See Labor Rate NA

PANDUIT   ILT6LH-C            BELT-TY IN-LINE CABLE TIE               PC B $686.39 9.79% $619.18 See Labor Rate NA

PANDUIT   ILT6LH-C0           BELT-TY IN-LINE CABLE TIE               PC B $836.30 9.79% $754.41 See Labor Rate NA

PANDUIT   IPC500-250-2        INSUL PIERCING MECH CONN                PC B $7,264.37 6.31% $6,805.66 See Labor Rate NA

PANDUIT   IT9100-C0           INLINE CABLE TIE -                      PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   IT9100-CUV16B       INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   IT9100-CUV2         INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   IT9100-CUV4Y        INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   IT9100-CUV6         INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   IT9100-CUV6A        INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   IT9100-CUV7A        INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA
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PANDUIT   IT9100-CUV8         INLINE CABLE TIE                        PC B $507.08 11.21% $450.22 See Labor Rate NA

PANDUIT   IT9115-C0           INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV11        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV16B       INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV18        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV2         INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV2A        INLINE CABLE TIE                        PC B $598.67 11.21% $531.54 See Labor Rate NA

PANDUIT   IT9115-CUV4A        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV4Y        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV5A        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV5B        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV6         INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV6A        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV6B        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV7A        INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9115-CUV8         INLINE CABLE TIE                        PC B $634.57 11.21% $563.41 See Labor Rate NA

PANDUIT   IT9150-C0           INLINE CABLE TIE                        PC B $932.07 11.21% $827.55 See Labor Rate NA

PANDUIT   IT940-C0            INLINE CABLE TIE -                      PC B $369.99 11.21% $328.50 See Labor Rate NA

PANDUIT   IT965-C0            INLINE CABLE TIE                        PC B $431.75 11.21% $383.33 See Labor Rate NA

PANDUIT   J214-312-2M         WIRE JOINT,NON-INSUL                    PC B $149.15 7.64% $137.75 See Labor Rate NA

PANDUIT   J214-312-T          WIRE JOINT,NON-INSUL                    PC B $22.76 24.59% $17.16 See Labor Rate NA

PANDUIT   J216-410-D          WIRE JOINT,NON-INSUL                    PC B $355.56 7.64% $328.40 See Labor Rate NA

PANDUIT   J216-410-L          WIRE JOINT,NON-INSUL                    PC B $58.85 24.60% $44.37 See Labor Rate NA

PANDUIT   J318-412-2M         WIRE JOINT,NON-INSUL                    PC B $155.85 7.64% $143.94 See Labor Rate NA

PANDUIT   J318-412-T          WIRE JOINT,NON-INSUL                    PC B $21.87 24.60% $16.49 See Labor Rate NA

PANDUIT   JB1DEI-A            1 PCS DEEP JUNCTION BOX**               PC B $7.22 15.46% $6.10 See Labor Rate NA

PANDUIT   JB1DIG-A            1 PCS DEEP JUNCTION BOX**               PC B $7.22 15.46% $6.10 See Labor Rate NA

PANDUIT   JB1DIW-A            1 PCS DEEP JUNCTION BOX**               PC B $7.22 15.46% $6.10 See Labor Rate NA

PANDUIT   JB1DWH-A            1 PCS DEEP JUNCTION BOX**               PC B $7.22 15.46% $6.10 See Labor Rate NA

PANDUIT   JB1EI-A             1 PCS JUNCTION BOX**                    PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JB1FSDEI-A          DEEP FAST SNAP SINGLE                   PC B $8.38 15.45% $7.08 See Labor Rate NA

PANDUIT   JB1FSDIG-A          DEEP FAST SNAP SINGLE                   PC B $8.38 15.45% $7.08 See Labor Rate NA

PANDUIT   JB1FSDIW-A          DEEP FAST SNAP SINGLE                   PC B $8.38 15.45% $7.08 See Labor Rate NA

PANDUIT   JB1FSDWH-A          DEEP FAST SNAP SINGLE                   PC B $8.38 15.45% $7.08 See Labor Rate NA

PANDUIT   JB1FSEI-A           2 PC SNAP-ON JUNCTION BOX               PC B $6.35 15.42% $5.37 See Labor Rate NA

PANDUIT   JB1FSIG-A           2 PC SNAP-ON JUNCTION BOX               PC B $6.35 15.42% $5.37 See Labor Rate NA

PANDUIT   JB1FSIW-A           2 PC SNAP-ON JUNCTION BOX               PC B $6.35 15.42% $5.37 See Labor Rate NA

PANDUIT   JB1FSWH-A           2 PC SNAP-ON JUNCTION BOX               PC B $6.35 15.42% $5.37 See Labor Rate NA

PANDUIT   JB1IG-A             1 PCS JUNCTION BOX**                    PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JB1IW-A             1 PCS JUNCTION BOX**                    PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JB1WH-A             1 PCS JUNCTION BOX**                    PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JBA-X               JUNCT.BOX ADAPTER                       PC B $2.04 16.78% $1.70 See Labor Rate NA

PANDUIT   JBD1                JUNCTION BOX DIVIDED                    PC B $4.17 15.43% $3.53 See Labor Rate NA

PANDUIT   JBD2                2 GANG DIVIDED INSERT                   PC B $9.30 16.75% $7.74 See Labor Rate NA

PANDUIT   JBP1BL              POWER JUNCTION BOX                      PC B $7.67 15.42% $6.49 See Labor Rate NA

PANDUIT   JBP1DEI             POWER JUNCTION BOX                      PC B $12.80 15.46% $10.82 See Labor Rate NA

PANDUIT   JBP1DIG             POWER JUNCTION BOX                      PC B $12.80 15.46% $10.82 See Labor Rate NA

PANDUIT   JBP1DIW             POWER JUNCTION BOX                      PC B $12.80 15.46% $10.82 See Labor Rate NA

PANDUIT   JBP1DWH             POWER JUNCTION BOX                      PC B $12.80 15.46% $10.82 See Labor Rate NA

PANDUIT   JBP1EEI             SINGLE GANG EXTENSION BOX               PC B $5.61 15.41% $4.75 See Labor Rate NA

PANDUIT   JBP1EI              POWER JUNCTION BOX                      PC B $7.67 15.42% $6.49 See Labor Rate NA

PANDUIT   JBP1EIG             SINGLE GANG EXTENSION BOX               PC B $5.61 15.41% $4.75 See Labor Rate NA

PANDUIT   JBP1EIW             SINGLE GANG EXTENSION BOX               PC B $5.61 15.41% $4.75 See Labor Rate NA

PANDUIT   JBP1EWH             SINGLE GANG EXTENSION BOX               PC B $5.61 15.41% $4.75 See Labor Rate NA

PANDUIT   JBP1IEI             INTERMEDIATE DEPTH                      PC B $7.59 15.47% $6.42 See Labor Rate NA

PANDUIT   JBP1IG              POWER JUNCTION BOX                      PC B $7.67 15.42% $6.49 See Labor Rate NA

PANDUIT   JBP1IIG             INTERMEDIATE DEPTH                      PC B $7.59 15.47% $6.42 See Labor Rate NA

PANDUIT   JBP1IIW             INTERMEDIATE DEPTH                      PC B $7.59 15.47% $6.42 See Labor Rate NA

PANDUIT   JBP1IW              POWER JUNCTION BOX                      PC B $7.67 15.42% $6.49 See Labor Rate NA

PANDUIT   JBP1IWH             INTERMEDIATE DEPTH                      PC B $7.59 15.47% $6.42 See Labor Rate NA

PANDUIT   JBP1MD20EI          MINI RECEP. JUNC. BOX                   PC B $15.14 15.45% $12.80 See Labor Rate NA

PANDUIT   JBP1MD20IW          MINI RECEP. JUNC. BOX                   PC B $15.14 15.45% $12.80 See Labor Rate NA
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PANDUIT   JBP1MR20EI          MINI RECEP. JUNC. BOX                   PC B $17.18 15.45% $14.53 See Labor Rate NA

PANDUIT   JBP1MR20IW          MINI RECEP. JUNC. BOX                   PC B $17.18 15.45% $14.53 See Labor Rate NA

PANDUIT   JBP1WH              POWER JUNCTION BOX                      PC B $7.67 15.42% $6.49 See Labor Rate NA

PANDUIT   JBP2DEI             2 GANG DEEP JUNCTION BOX                PC B $15.91 15.44% $13.45 See Labor Rate NA

PANDUIT   JBP2DIG             2 GANG DEEP JUNCTION BOX                PC B $15.91 15.44% $13.45 See Labor Rate NA

PANDUIT   JBP2DIW             2 GANG DEEP JUNCTION BOX                PC B $15.91 15.44% $13.45 See Labor Rate NA

PANDUIT   JBP2DWH             2 GANG DEEP JUNCTION BOX                PC B $15.91 15.44% $13.45 See Labor Rate NA

PANDUIT   JBP2EI              SHALLOW TWO GANG                        PC B $10.21 15.45% $8.63 See Labor Rate NA

PANDUIT   JBP2FSEI            2 PC SNAP ON JUNCTION BOX               PC B $12.25 15.44% $10.36 See Labor Rate NA

PANDUIT   JBP2FSIG            2 PC SNAP ON JUNCTION BOX               PC B $12.25 15.44% $10.36 See Labor Rate NA

PANDUIT   JBP2FSIW            2 PC SNAP ON JUNCTION BOX               PC B $12.25 15.44% $10.36 See Labor Rate NA

PANDUIT   JBP2FSWH            2 PC SNAP ON JUNCTION BOX               PC B $12.25 15.44% $10.36 See Labor Rate NA

PANDUIT   JBP2IG              SHALLOW TWO GANG                        PC B $10.21 15.45% $8.63 See Labor Rate NA

PANDUIT   JBP2IW              SHALLOW TWO GANG                        PC B $10.21 15.45% $8.63 See Labor Rate NA

PANDUIT   JBP2SEI             SPLIT 2 GANG SHALLOW                    PC B $12.76 15.44% $10.79 See Labor Rate NA

PANDUIT   JBP2SIG             SPLIT 2 GANG SHALLOW                    PC B $12.76 15.44% $10.79 See Labor Rate NA

PANDUIT   JBP2SIW             SPLIT 2 GANG SHALLOW                    PC B $12.76 15.44% $10.79 See Labor Rate NA

PANDUIT   JBP2SWH             SPLIT 2 GANG SHALLOW                    PC B $12.76 15.44% $10.79 See Labor Rate NA

PANDUIT   JBP2WH              SHALLOW TWO GANG                        PC B $10.21 15.45% $8.63 See Labor Rate NA

PANDUIT   JBX3510EI-A         JUNCT. BOX BASE/COVER                   PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JBX3510IG-A         JUNC.BOX BASE & COVER                   PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JBX3510IW-A         JUNC.BOX BASE & COVER                   PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JBX3510WH-A         JUNC.BOX BASE & COVER                   PC B $5.47 15.42% $4.63 See Labor Rate NA

PANDUIT   JL111C-5            2.0 X .375 INK JET LABEL                PC B $76.72 14.99% $65.22 See Labor Rate NA

PANDUIT   JL14C-10            1.5 X .25 INK JET LABEL                 PC B $26.31 14.99% $22.37 See Labor Rate NA

PANDUIT   JL22PO-1            INK JET ADHES. 110 BLOCK                PC B $219.14 14.99% $186.29 See Labor Rate NA

PANDUIT   JL24PO-5            .562" X .188" INK JET                   PC B $73.36 14.99% $62.36 See Labor Rate NA

PANDUIT   JL25Y-SH            11.0 X 8.5 INK JET LABEL                SH B $444.78 14.99% $378.11 See Labor Rate NA

PANDUIT   JL274Y-10           .75 X .25 INK JET LABEL                 PC B $19.98 15.00% $16.98 See Labor Rate NA

PANDUIT   JL32C-10            .65 X .2 INK JET LABEL                  PC B $17.28 14.99% $14.69 See Labor Rate NA

PANDUIT   JL32Y-10            .65 X .2 INK JET LABEL                  PC B $15.19 14.99% $12.91 See Labor Rate NA

PANDUIT   JL33C-5             .5X1.437 INK JET LABEL                  PC B $44.89 14.99% $38.16 See Labor Rate NA

PANDUIT   JL41PO-0.5          .90" X 2" INK JET                       PC B $149.64 14.99% $127.21 See Labor Rate NA

PANDUIT   JL43PO-1            2.50" X .33" WHITE                      PC B $174.49 14.99% $148.34 See Labor Rate NA

PANDUIT   JL44PO-1            3.7" X .34" INKJET                      PC B $174.49 14.99% $148.34 See Labor Rate NA

PANDUIT   JL4Y-10             .65X.25 INK JET                         PC B $15.19 14.99% $12.91 See Labor Rate NA

PANDUIT   JL8C-10             1.0 X .375 INK JET LABEL                PC B $36.44 14.99% $30.98 See Labor Rate NA

PANDUIT   JL9C-10             1.0 X .5 INK JET LABEL                  PC B $38.75 14.99% $32.94 See Labor Rate NA

PANDUIT   JL9Y-10             1.0 X .5 INK JET LABEL                  PC B $36.40 14.99% $30.94 See Labor Rate NA

PANDUIT   JLCPL-1             INK JET PRINTABLE MINI                  PC B $162.52 14.99% $138.16 See Labor Rate NA

PANDUIT   JLEFPD-1            INK JET EXECUTIVE FACE                  PC B $155.28 14.99% $132.01 See Labor Rate NA

PANDUIT   JLEFPS-1            INKJET EXE. FACE PLATE                  PC B $113.80 14.99% $96.74 See Labor Rate NA

PANDUIT   JMCB-X              J-MOD CHAINING BRACKET                  PC B $3.61 5.24% $3.42 See Labor Rate NA

PANDUIT   JMCMB25-1-X         J-MOD CEILING MOUNT 1/4"                PC B $2.17 5.27% $2.06 See Labor Rate NA

PANDUIT   JMCMB25-3-X         J-MOD CEILING MOUNT 1/4"                PC B $3.25 5.30% $3.08 See Labor Rate NA

PANDUIT   JMDWB-1-X           J-MOD DROP WIRE BRACKET                 PC B $3.25 5.30% $3.08 See Labor Rate NA

PANDUIT   JMDWB-3-X           J-MOD DROP WIRE BRACKET                 PC B $5.05 5.23% $4.79 See Labor Rate NA

PANDUIT   JMJH2W-X            J-MOD WALL MNT CABLE                    PC B $2.59 5.27% $2.45 See Labor Rate NA

PANDUIT   JMJH2W-X20          J-MOD WALL MNT CABLE                    PC B $2.59 5.27% $2.45 See Labor Rate NA

PANDUIT   JMJH2-X             J-MOD CABLE SUPPORT                     PC B $2.59 5.27% $2.45 See Labor Rate NA

PANDUIT   JMJH2-X20           J-MOD CABLE SUPPORT FOR                 PC B $2.59 5.27% $2.45 See Labor Rate NA

PANDUIT   JMN2-C              METRIC WIRE JOINT NYLON -               PC B $50.31 24.60% $37.94 See Labor Rate NA

PANDUIT   JMN6-C              METRIC WIRE JOINT NYLON -               PC B $77.81 24.60% $58.67 See Labor Rate NA

PANDUIT   JMSBCB87-1-X        J-MOD SCREW ON BEAM CLAMP               PC B $5.05 5.23% $4.79 See Labor Rate NA

PANDUIT   JMSBCB87-3-X        J-MOD SCREW ON BEAM CLAMP               PC B $6.50 5.30% $6.16 See Labor Rate NA

PANDUIT   JMTRB38-1-X         J-MOD THREADED ROD BRACKE               PC B $3.25 5.30% $3.08 See Labor Rate NA

PANDUIT   JMTRB38-3-X         J-MOD THREADED ROD BRACKET              PC B $5.05 5.23% $4.79 See Labor Rate NA

PANDUIT   JN218-216-C         WIRE JOINT,NYLON INS                    PC B $45.84 23.21% $35.20 See Labor Rate NA

PANDUIT   JN218-216-M         WIRE JOINT,NYLON INS                    PC B $145.66 6.31% $136.46 See Labor Rate NA

PANDUIT   JN218-216-X         NYLON INSUL WIRE JOINT                  PC B $50.02 14.53% $42.75 See Labor Rate NA

PANDUIT   JN224-318-C         WIRE JOINT,NYLON INS                    PC B $47.15 23.21% $36.21 See Labor Rate NA

PANDUIT   JN224-318-M         WIRE JOINT,NYLON INS                    PC B $145.66 6.31% $136.46 See Labor Rate NA
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PANDUIT   JN314-412-C         WIRE JOINT,NYLON INS                    PC B $88.50 23.21% $67.96 See Labor Rate NA

PANDUIT   JN314-412-M         WIRE JOINT,NYLON INS                    PC B $345.06 6.31% $323.27 See Labor Rate NA

PANDUIT   JN314-412-X         NYLON INSUL WIRE JOINT                  PC B $100.14 14.52% $85.60 See Labor Rate NA

PANDUIT   JN418-212-C         WIRE JOINT,NYLON INS                    PC B $70.89 23.21% $54.44 See Labor Rate NA

PANDUIT   JN418-212-D         WIRE JOINT,NYLON INS                    PC B $269.67 6.31% $252.64 See Labor Rate NA

PANDUIT   JN418-212-X         NYLON INSUL WIRE JOINT                  PC B $80.19 14.52% $68.54 See Labor Rate NA

PANDUIT   JP131CM-L20         1.31" J-PRO CEILING MOUNT               PC B $310.98 24.60% $234.49 See Labor Rate NA

PANDUIT   JP131CP-L20         1.31" J-PRO C-PURLIN CLIP               PC B $249.22 24.60% $187.92 See Labor Rate NA

PANDUIT   JP131DW-L20         1.31" J-PRO DROP WIRE                   PC B $330.81 24.60% $249.44 See Labor Rate NA

PANDUIT   JP131DW-L6          1.31" J-PRO DROP WIRE & T               PC B $337.23 24.60% $254.28 See Labor Rate NA

PANDUIT   JP131HBC25R-L20     J-PRO HAMMER ON BEAM CLAM               PC B $443.30 24.60% $334.26 See Labor Rate NA

PANDUIT   JP131HBC50R-L20     1.31" J-PRO HAMMER ON                   PC B $441.08 24.60% $332.58 See Labor Rate NA

PANDUIT   JP131HBC75R-L20     1.31" J-PRO HAMMER ON BEA               PC B $474.17 24.60% $357.53 See Labor Rate NA

PANDUIT   JP131SBC50-L20      1.31" J-PRO SCREW ON                    PC B $392.55 24.60% $295.99 See Labor Rate NA

PANDUIT   JP131SBC50R-L20     1.31" J-PRO SCREW-ON BEAM               PC B $458.71 24.60% $345.88 See Labor Rate NA

PANDUIT   JP131SBC87-L20      1.31" J-PRO SCREW ON                    PC B $445.50 24.60% $335.91 See Labor Rate NA

PANDUIT   JP131SBC87R-L20     1.31" J-PRO SCREW ON BEAM               PC B $513.88 24.60% $387.47 See Labor Rate NA

PANDUIT   JP131UF100-L20      1.31" J-PRO UNDERFLOOR                  PC B $319.80 24.60% $241.13 See Labor Rate NA

PANDUIT   JP131W-L20          1.31" J-PRO WALL MOUNT                  PC B $244.80 24.60% $184.58 See Labor Rate NA

PANDUIT   JP131W-L3           J-PRO 1.31" CABLE SUPPORT               PC B $249.54 24.60% $188.16 See Labor Rate NA

PANDUIT   JP131W-L6           1.31" J-PRO WALL MOUNT -                PC B $249.54 24.60% $188.16 See Labor Rate NA

PANDUIT   JP131WP-L20         1.31" J-PRO WALL MNT                    PC B $244.80 24.60% $184.58 See Labor Rate NA

PANDUIT   JP131ZP-L20         1.31" J -PRO Z-PURLIN CLI               PC B $187.46 24.60% $141.35 See Labor Rate NA

PANDUIT   JP2CM-L2            J-PRO 2" J-HOOK/CEILING M               PC B $381.17 24.60% $287.41 See Labor Rate NA

PANDUIT   JP2CM-L20           J-PRO J-HOOK/CEILING MNT                PC B $373.91 24.60% $281.94 See Labor Rate NA

PANDUIT   JP2CP-L20           J-PRO J-HOOK W/ C-PURLIN                PC B $389.23 24.60% $293.49 See Labor Rate NA

PANDUIT   JP2DW-L             2" J-PRO - DROP WIRE - NA               PC B $387.88 24.60% $292.47 See Labor Rate NA

PANDUIT   JP2DW-L2            J-PRO 2" J-HOOK WITH DROP               PC B $387.88 24.60% $292.47 See Labor Rate NA

PANDUIT   JP2DW-L20           J-PRO J-HOOK WITH CLIP                  PC B $380.48 24.60% $286.89 See Labor Rate NA

PANDUIT   JP2DW-L6            J-PRO 2" J-HOOK WITH DROP               PC B $387.88 24.60% $292.47 See Labor Rate NA

PANDUIT   JP2HBC25R-L20       J-PRO J-HOOK W/HAMMER ON                PC B $501.14 24.60% $377.87 See Labor Rate NA

PANDUIT   JP2HBC50R-L20       J-PRO J-HOOK W/HAMMER ON                PC B $505.49 24.60% $381.15 See Labor Rate NA

PANDUIT   JP2HBC75R-L20       J-PRO J-HOOK W/HAMMER ON                PC B $543.21 24.60% $409.59 See Labor Rate NA

PANDUIT   JP2SBC50-L          J-PRO 2" J-HOOK W/SCREW O               PC B $451.98 24.60% $340.80 See Labor Rate NA

PANDUIT   JP2SBC50-L20        J-PRO J-HOOK W/SCREW ON                 PC B $443.37 24.60% $334.31 See Labor Rate NA

PANDUIT   JP2SBC50R-L         J-PRO 2" J-HOOK W/SCREW O               PC B $519.94 24.60% $392.05 See Labor Rate NA

PANDUIT   JP2SBC50R-L2        J-PRO 2" J-HOOK W/SCREW O               PC B $519.94 24.60% $392.05 See Labor Rate NA

PANDUIT   JP2SBC50R-L20       J-PRO J-HOOK W/SCREW ON                 PC B $510.05 24.60% $384.59 See Labor Rate NA

PANDUIT   JP2SBC87-L20        2" J-PRO W/SCREW ON                     PC B $498.42 24.60% $375.82 See Labor Rate NA

PANDUIT   JP2SBC87R-L20       J-PRO J-HOOK W/SCREW ON                 PC B $564.58 24.60% $425.70 See Labor Rate NA

PANDUIT   JP2UF100-L20        J-PRO J-HOOK USE W/UNDER                PC B $371.42 24.60% $280.06 See Labor Rate NA

PANDUIT   JP2W-L2             J-PRO 2" J-HOOK/WALL MOUN               PC B $301.52 24.60% $227.35 See Labor Rate NA

PANDUIT   JP2W-L20            J-PRO J-HOOK/WALL MOUNT                 PC B $295.78 24.60% $223.02 See Labor Rate NA

PANDUIT   JP2W-L3             J-PRO 2" CABLE SUPPORT SY               PC B $301.52 24.60% $227.35 See Labor Rate NA

PANDUIT   JP2W-L6             J-PRO 2" J-HOOK/WALL MOUN               PC B $301.52 24.60% $227.35 See Labor Rate NA

PANDUIT   JP2WP-L2            2" J-PRO WALL MOUNT/BRACK               PC B $361.82 24.60% $272.82 See Labor Rate NA

PANDUIT   JP2WP-L20           2" J-PRO WALL MOUNT                     PC B $295.52 24.60% $222.83 See Labor Rate NA

PANDUIT   JP2ZP-L20           J-PRO J-HOOK W/ Z-PURLIN                PC B $389.23 24.60% $293.49 See Labor Rate NA

PANDUIT   JP4CM-X20           4" J-PRO CEILING MOUNT                  PC B $577.12 8.89% $525.79 See Labor Rate NA

PANDUIT   JP4CP-X20           4" J-PRO C-PURLIN CLIP                  PC B $606.57 8.89% $552.62 See Labor Rate NA

PANDUIT   JP4HBC25R-X20       4" J-PRO HAMMER ON BEAM                 PC B $670.21 8.89% $610.60 See Labor Rate NA

PANDUIT   JP4HBC50R-X20       4" J-PRO HAMMER ON BEAM                 PC B $695.04 8.89% $633.22 See Labor Rate NA

PANDUIT   JP4HBC75R-X20       4" J-PRO HAMMER ON BEAM                 PC B $715.44 8.89% $651.81 See Labor Rate NA

PANDUIT   JP4SBC50R-X         4" J-PRO SCREW-ON BEAM CL               PC B $742.27 8.89% $676.25 See Labor Rate NA

PANDUIT   JP4SBC50R-X20       4" J-PRO SCREW-ON BEAM                  PC B $728.12 8.89% $663.36 See Labor Rate NA

PANDUIT   JP4SBC50-X          4" J-PRO W/SCREW-ON BEAM                PC B $651.60 8.89% $593.65 See Labor Rate NA

PANDUIT   JP4SBC50-X20        4" J-PRO SCREW-ON BEAM                  PC B $639.18 8.89% $582.33 See Labor Rate NA

PANDUIT   JP4SBC87R-X20       4" SCREW-ON BEAM CLAMP                  PC B $736.40 8.89% $670.90 See Labor Rate NA

PANDUIT   JP4SBC87-X20        4" SCREW-ON BEAM CLAMP                  PC B $643.32 8.89% $586.10 See Labor Rate NA

PANDUIT   JP4UF100-X20        4" J-PRO UNDERFLOOR                     PC B $595.74 8.89% $542.76 See Labor Rate NA

PANDUIT   JP4WP-X20           4" J-PRO WALL MOUNT                     PC B $525.40 8.89% $478.67 See Labor Rate NA

PANDUIT   JP4W-X2             4" J-PRO WALL MOUNT -RED                PC B $577.18 8.89% $525.85 See Labor Rate NA
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PANDUIT   JP4W-X20            4" J-PRO WALL MOUNT                     PC B $525.40 8.89% $478.67 See Labor Rate NA

PANDUIT   JP4W-X6             4" J-PRO WALL MOUNT -BLUE               PC B $577.18 8.89% $525.85 See Labor Rate NA

PANDUIT   JP4ZP-X20           4" J-PRO Z-PURLIN CLIP                  PC B $606.57 8.89% $552.62 See Labor Rate NA

PANDUIT   JP75CM-L2           3/4" CEILING MOUNT J-PRO                PC B $220.32 24.60% $166.13 See Labor Rate NA

PANDUIT   JP75CM-L20          3/4" J-PRO CEILING MNT                  PC B $216.13 24.60% $162.97 See Labor Rate NA

PANDUIT   JP75CP-L20          J-PRO C-PURLIN CLIP                     PC B $202.89 24.60% $152.98 See Labor Rate NA

PANDUIT   JP75DW-L2           3/4" DROP WIRE J-PRO J-HO               PC B $238.32 24.60% $179.70 See Labor Rate NA

PANDUIT   JP75DW-L20          3/4" J-PRO DROP WIRE                    PC B $233.76 24.60% $176.26 See Labor Rate NA

PANDUIT   JP75HBC25R-L20      J-PRO HAMMER-ON BEAM                    PC B $328.62 24.60% $247.78 See Labor Rate NA

PANDUIT   JP75HBC50R-L20      J-PRO HAMMER-ON BEAM                    PC B $370.50 24.60% $279.36 See Labor Rate NA

PANDUIT   JP75HBC75R-L20      J-PRO HAMMER-ON BEAM                    PC B $379.32 24.60% $286.01 See Labor Rate NA

PANDUIT   JP75SBC50-L20       3/4" JRO SCREW-ON BEAM                  PC B $295.52 24.60% $222.83 See Labor Rate NA

PANDUIT   JP75SBC50R-L2       3/4" JPRO SCREW-ON BEAM C               PC B $368.71 24.60% $278.02 See Labor Rate NA

PANDUIT   JP75SBC50R-L20      3/4" JRO SCREW-ON BEAM                  PC B $361.68 24.60% $272.71 See Labor Rate NA

PANDUIT   JP75SBC87-L20       3/4" JRO SCREW-ON BEAM                  PC B $295.52 24.60% $222.83 See Labor Rate NA

PANDUIT   JP75SBC87R-L20      3/4" JRO SCREW-ON BEAM                  PC B $414.60 24.60% $312.62 See Labor Rate NA

PANDUIT   JP75UF100-L20       J-PRO UNDERFLOOR PEDESTAL               PC B $213.93 24.60% $161.31 See Labor Rate NA

PANDUIT   JP75W-L2            3/4" WALL MOUNT J-PRO J-H               PC B $150.64 24.60% $113.58 See Labor Rate NA

PANDUIT   JP75W-L20           3/4" J-PRO WALL MOUNT                   PC B $147.77 24.60% $111.42 See Labor Rate NA

PANDUIT   JP75W-L3            J-PRO .75" CABLE SUPPORT                PC B $150.64 24.60% $113.58 See Labor Rate NA

PANDUIT   JP75WP-L2           3/4" J-PRO WALL MOUNT/BRA               PC B $180.77 24.60% $136.30 See Labor Rate NA

PANDUIT   JP75WP-L20          3/4" J-PRO WALL MOUNT                   PC B $147.77 24.60% $111.42 See Labor Rate NA

PANDUIT   JP75ZP-L20          J-PRO Z-PURLIN CLIP                     PC B $187.46 24.60% $141.35 See Labor Rate NA

PANDUIT   JSL13-V3-1          1" X 2.25"(.75" WRITE ON)               PC B $186.81 14.99% $158.81 See Labor Rate NA

PANDUIT   JSL1-V3-5           .5" X.75", .34 WO AREA                  PC B $38.84 14.99% $33.02 See Labor Rate NA

PANDUIT   JSL5-V3-1           1" X 1.33" LABEL WOA=.47"               PC B $92.15 14.99% $78.34 See Labor Rate NA

PANDUIT   JSL7-V3-1           2" X 1.5"(.5 WO)                        PC B $257.15 14.99% $218.61 See Labor Rate NA

PANDUIT   JSL8-V3-1           2" X 3.17"(1" WO)                       PC B $672.44 14.99% $571.65 See Labor Rate NA

PANDUIT   K-1000              *PAN-TERM* BOX - EMPTY                  PK B $58.67 1.85% $57.58 See Labor Rate NA

PANDUIT   K-1001              PAN-TERM KIT BOX - EMPTY                PK B $67.49 1.85% $66.24 See Labor Rate NA

PANDUIT   K-1100              *PAN-TERM* BOX                          PK B $104.09 1.85% $102.16 See Labor Rate NA

PANDUIT   K-1102Y             STEEL BOX TERMINAL K                    KT B $476.13 1.85% $467.30 See Labor Rate NA

PANDUIT   K-1103Y             STEEL BOX TERMINAL K                    KT B $459.43 1.85% $450.91 See Labor Rate NA

PANDUIT   K-1104              *PAN-TERM* BOX                          PK B $523.37 1.85% $513.66 See Labor Rate NA

PANDUIT   K1-PNKIT            PAN-TERM KIT BOX - PN -                 KT B $444.00 1.85% $435.76 See Labor Rate NA

PANDUIT   K-205               *PAN-TERM* KIT                          KT B $421.27 1.85% $413.46 See Labor Rate NA

PANDUIT   K2-BLD2             
BLADE REPLACEMENT KIT FOR   

(NON TRKD)  
KT B $28.96 1.85% $28.43 See Labor Rate NA

PANDUIT   K2-PVKITY           STEEL BOX INDUSTRIAL                    KT B $340.39 1.85% $334.08 See Labor Rate NA

PANDUIT   K4EH-BLD            REPL.BLADE KIT*GS4EH **NON-TRK**        PC B $43.13 1.86% $42.33 See Labor Rate NA

PANDUIT   K4H-BLD             
BLADE REPLACEMENT KIT       (NOT 

TRKD)  
KT B $28.15 1.85% $27.63 See Labor Rate NA

PANDUIT   K4M-BLD             
BLADE REPLACEMENT KIT      **NON 

TRKD** 
KT B $106.86 1.86% $104.88 See Labor Rate NA

PANDUIT   K4MTG               
GRIPPER REPLACEMENT KIT    **NON 

TRKD** 
KT B $194.76 1.86% $191.15 See Labor Rate NA

PANDUIT   K-504               *PAN-TY* KIT                            KT B $248.50 5.27% $235.40 See Labor Rate NA

PANDUIT   KB-550              *PAN-TY* KIT                            KT B $18.75 5.28% $17.76 See Labor Rate NA

PANDUIT   KB-551              *BARB-TY* KIT                           KT B $18.75 5.28% $17.76 See Labor Rate NA

PANDUIT   KCT100X             SPRING KIT FOR CT-1002                  PC B $18.90 1.85% $18.55 See Labor Rate NA

PANDUIT   KGTHBLD             KIT,BLADE GTH                           PC B $31.40 1.85% $30.82 See Labor Rate NA

PANDUIT   KGTHSLV             GTH DAMPENING SLEEVE KIT                PC B $14.36 2.64% $13.98 See Labor Rate NA

PANDUIT   KGTHTL              KIT,LOCKING GTH                         PC B $10.76 1.88% $10.56 See Labor Rate NA

PANDUIT   KGTSBLD             KIT, BLADE * GTS/PTS (NON-TRK)          PC B $28.30 1.86% $27.77 See Labor Rate NA

PANDUIT   KGTSSLV             GTS DAMPENING SLEEVE KIT                PC B $15.56 2.65% $15.15 See Labor Rate NA

PANDUIT   KGTSTL              KIT, LOCKING * GTS    (NON-TRK)         PC B $10.76 1.88% $10.56 See Labor Rate NA

PANDUIT   KH-1-L              BRONZE GROUNDING CLAMP                  PC B $1,224.29 6.31% $1,146.98 See Labor Rate NA

PANDUIT   KH-2-L              BRONZE GROUNDING CLAMP                  PC B $1,869.01 6.31% $1,750.99 See Labor Rate NA

PANDUIT   KHDCRT-FL           KIT/FLASHLIGHT PC B $90.00 16.32% $75.31 See Labor Rate NA

PANDUIT   KHDCRT-LCE          KIT,EFFECTOR FOR HDCRT PC B $181.80 16.32% $152.13 See Labor Rate NA

PANDUIT   KHDCRT-SCE          KIT,EFFECTOR FOR HDCRT PC B $199.80 16.32% $167.19 See Labor Rate NA

PANDUIT   KIMS-H366-C2        KNOCK-IN MOUNT                          PC B $50.31 25.87% $37.29 See Labor Rate NA
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PANDUIT   KIMS-H366-M2        KNOCK-IN MOUNT                          PC B $213.09 11.21% $189.20 See Labor Rate NA

PANDUIT   KIMS-H430-C6        KNOCK-IN MOUNT                          PC B $52.82 25.87% $39.16 See Labor Rate NA

PANDUIT   KIMS-H430-M6        KNOCK-IN MOUNT                          PC B $213.09 11.21% $189.20 See Labor Rate NA

PANDUIT   KIMS-H500-C4        KNOCK-IN MOUNT                          PC B $52.82 25.87% $39.16 See Labor Rate NA

PANDUIT   KIMS-H500-M4        KNOCK-IN MOUNT                          PC B $213.09 11.21% $189.20 See Labor Rate NA

PANDUIT   KJ5E88TBU           KEYSTONE TX-5E PC B $9.20 16.33% $7.70 See Labor Rate NA

PANDUIT   KJ5E88TRD           KEYSTONE TX-5E PC B $9.20 16.33% $7.70 See Labor Rate NA

PANDUIT   KJ688TPAW           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPBL           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPBR           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPBU           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPEI           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPGR           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPIG           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPIW           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPOR           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPRD           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPVL           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPWH           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJ688TPYL           KEYSTONE TX-6 PLUS MODULE PC B $13.37 16.31% $11.19 See Labor Rate NA

PANDUIT   KJA588IWY           VERSION "A" PROPOSED CAT 5E PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   KJA588ORY           VERSION "A" PROPOSED CAT 5E PC B $7.61 16.30% $6.37 See Labor Rate NA

PANDUIT   KLM14-250Y          TRANSFORMER LUG KIT                     PC B $3,868.89 6.31% $3,624.59 See Labor Rate NA

PANDUIT   KLM350-800Y         TRANSFORMER LUG KIT                     PC B $43,810.74 6.31% $41,044.31 See Labor Rate NA

PANDUIT   KLM6-250Y           TRANSFORMER LUG KIT                     PC B $7,432.17 6.31% $6,962.86 See Labor Rate NA

PANDUIT   KLM6-600Y           TRANSFORMER LUG KIT                     PC B $52,275.94 6.31% $48,974.97 See Labor Rate NA

PANDUIT   KLM6-800Y           TRANSFORMER LUG KIT                     PC B $29,724.31 6.31% $27,847.37 See Labor Rate NA

PANDUIT   KLS-0-Q             BRONZE GROUNDING CLAMP                  PC B $2,350.29 6.31% $2,201.88 See Labor Rate NA

PANDUIT   KLS-1A-X            BRONZE GROUNDING CLAMP                  PC B $4,609.12 6.31% $4,318.08 See Labor Rate NA

PANDUIT   KLS-1-Q             BRONZE GROUNDING CLAMP                  PC B $3,427.62 6.31% $3,211.18 See Labor Rate NA

PANDUIT   KMTRTH              KIT FOR HVY MRT TIE TENSI               PC B $526.08 1.85% $516.32 See Labor Rate NA

PANDUIT   KMTRTLS             KIT FOR LIGHT-HVY & STD M               PC B $526.08 1.85% $516.32 See Labor Rate NA

PANDUIT   KP-1000             *PAN-TERM* KIT PL.BX                    PK B $28.30 1.86% $27.77 See Labor Rate NA

PANDUIT   KP-1075Y            PLASTIC TERMINAL KIT (W/T               KT B $57.72 1.86% $56.65 See Labor Rate NA

PANDUIT   KP-1165Y            PLASTIC TERMINAL KIT                    KT B $119.30 1.85% $117.09 See Labor Rate NA

PANDUIT   KP-1166             *PAN-TERM* KIT PL.BX                    PK B $102.55 1.86% $100.65 See Labor Rate NA

PANDUIT   KP1-C               BRONZE GROUNDING CLAMP                  PC B $457.76 6.31% $428.85 See Labor Rate NA

PANDUIT   KP2-L               BRONZE GROUNDING CLAMP                  PC B $1,495.37 6.31% $1,400.94 See Labor Rate NA

PANDUIT   KP-506A             *PAN-TY* KIT - 100 PLT1M, 100 PLT1.5I,  KT B $70.10 5.27% $66.40 See Labor Rate NA

PANDUIT   KP-506A-0           *PAN-TY* KIT-100 PLT1M-0, 100 PLT1.5I- KT B $78.54 5.27% $74.40 See Labor Rate NA

PANDUIT   KP-507              **FIXED CABLE CLAMP KIT **              KT B $115.16 5.27% $109.09 See Labor Rate NA

PANDUIT   KP-509              CT/WA DESIGNERKIT                       KT B $159.91 5.27% $151.48 See Labor Rate NA

PANDUIT   KP-512              DATA COMM DESIGNER KIT                  KT B $95.26 5.27% $90.24 See Labor Rate NA

PANDUIT   KP-515              STAIN STEEL KIT                         PC B $241.72 1.85% $237.24 See Labor Rate NA

PANDUIT   KPCRT1-FL           PCRT1 FLASHLIGHT KIT PC B $81.89 11.22% $72.70 See Labor Rate NA

PANDUIT   KPCRT-FL            FLASHLIGHT*PCRT PC B $81.89 11.22% $72.70 See Labor Rate NA

PANDUIT   KP-F1               FERRULE KIT #22-#14 AWG                 PC B $113.08 1.86% $110.98 See Labor Rate NA

PANDUIT   KP-F2               FERRULE KIT #12-#6 AWG                  PC B $75.93 1.86% $74.52 See Labor Rate NA

PANDUIT   KP-FSD1             FERRULE KIT 30 PCS EACH                 PC B $73.82 1.86% $72.45 See Labor Rate NA

PANDUIT   KP-FSD2             FERRULE KIT #22-#14 AWG                 PC B $87.53 1.85% $85.91 See Labor Rate NA

PANDUIT   KP-FSD3             FERRULE KIT #12-#6 AWG                  PC B $73.82 1.86% $72.45 See Labor Rate NA

PANDUIT   KP-HSTT1            PLASTIC H.S.KIT,BLK.ONLY                KT B $52.10 2.66% $50.72 See Labor Rate NA

PANDUIT   KP-HSTT2            PLASTIC H.S.KIT,MULTI-COLOR             KT B $52.10 2.66% $50.72 See Labor Rate NA

PANDUIT   KP-HSTTA            PLASTIC H.S.KIT,BLK.ADHES               KT B $79.21 2.65% $77.11 See Labor Rate NA

PANDUIT   KPTHBLD             BLADE KIT FOR PTH                       KT B $34.02 1.85% $33.39 See Labor Rate NA

PANDUIT   KPTSTL              LOCKING KIT PTS                         PC B $10.34 1.88% $10.15 See Labor Rate NA

PANDUIT   KRT2BLD             RT2HT/BT2HT CUTTER BLADE                PC B $213.71 1.85% $209.75 See Labor Rate NA

PANDUIT   KRT2HNDL            RT2HT/BT2HT CUTTER HANDLE               PC B $53.43 1.85% $52.44 See Labor Rate NA

PANDUIT   KT2MG               GRIPPER REPLACEMENT KIT                 PC B $85.39 1.86% $83.80 See Labor Rate NA

PANDUIT   KT3MG               GRIPPER KIT FOR ST3MT                   PC B $89.66 1.86% $88.00 See Labor Rate NA

PANDUIT   KTGJTBLD            BLADE KIT*TGJT PC B $97.90 6.32% $91.72 See Labor Rate NA

PANDUIT   KTGJTBNA            BLADE & ANVIL KIT*TGJT PC B $47.79 6.31% $44.77 See Labor Rate NA
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PANDUIT   KTGJTGRD            GUARD PLATE KIT*TGJT PC B $10.20 6.33% $9.55 See Labor Rate NA

PANDUIT   KWP                 KEYSTONE WALL PLATE ONLY PC B $16.20 16.32% $13.56 See Labor Rate NA

PANDUIT   KWP3Y               
PHONE PLATE KIT W/CAT3 KEYSTONE 

JACK
KT B $15.70 16.33% $13.14 See Labor Rate NA

PANDUIT   KWP5                
PHONE PLATE KIT W/CAT 5E 

KYSTONE JACK
KT B $16.72 16.32% $13.99 See Labor Rate NA

PANDUIT   KWP5EY              PHONE PLATE W/TX-5E MODL KT B $16.92 16.32% $14.16 See Labor Rate NA

PANDUIT   KWP5Y               
PHONE PLATE KIT W/CAT 5E 

KYSTONE JACK
KT B $16.72 16.32% $13.99 See Labor Rate NA

PANDUIT   KWP6PY              KEYSTN PHONE PLT-CAT6 TX KT B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   KWPY                KEYSTONE WALL PLATE ONLY PC B $16.20 16.32% $13.56 See Labor Rate NA

PANDUIT   L3CBXWH             ADHES. MINICOM SURFACE                  RL B $90.04 9.79% $81.22 See Labor Rate NA

PANDUIT   L3CPLFWH            MINICOM. MODULAR                        RL B $82.28 9.79% $74.22 See Labor Rate NA

PANDUIT   L3EFPL1WH           MODULAR FACEPLATE LABEL                 RL B $17.97 9.79% $16.21 See Labor Rate NA

PANDUIT   L3EFPL2WH           MODULAR FACEPLATE LABEL                 RL B $65.23 9.79% $58.84 See Labor Rate NA

PANDUIT   L3EFPN1WH           NON-ADHES. FACE PLATE                   RL B $46.55 9.79% $41.99 See Labor Rate NA

PANDUIT   L3EFPN2WH           NON-ADHES. FACE PLATE                   RL B $30.14 9.80% $27.19 See Labor Rate NA

PANDUIT   L3PCM18             .497 X 1.50 MARKER CARD                 RL B $53.55 9.80% $48.30 See Labor Rate NA

PANDUIT   L3PCM25             .358 X 1.50 MARKER CARD                 RL B $49.05 9.79% $44.25 See Labor Rate NA

PANDUIT   L3PCM36             .248 X 1.50 MARKER CARD                 RL B $39.16 9.79% $35.33 See Labor Rate NA

PANDUIT   L3PJ1WH             MINIJACK LABEL FOR LS3/ E               RL B $45.71 9.79% $41.23 See Labor Rate NA

PANDUIT   L3PL1WH             PATHWAY LABEL                           RL B $30.91 9.80% $27.88 See Labor Rate NA

PANDUIT   L3PL2WH             PATHWAY LABEL                           RL B $25.66 9.80% $23.15 See Labor Rate NA

PANDUIT   L3PL3WH             PATHWAY LABEL, WHITE                    RL B $31.35 9.79% $28.28 See Labor Rate NA

PANDUIT   L3PP2WH             110 PATCH PANEL LABEL FOR               RL B $18.17 9.79% $16.39 See Labor Rate NA

PANDUIT   LAA1/0-12-X         1 HOLE ALUMINUM LUG                     PC B $973.03 6.31% $911.59 See Labor Rate NA

PANDUIT   LAA1/0-38-X         1 HOLE ALUMINUM LUG                     PC B $955.50 6.31% $895.16 See Labor Rate NA

PANDUIT   LAA1/0-56-X         1 HOLE ALUMINUM LUG                     PC B $1,002.42 6.31% $939.12 See Labor Rate NA

PANDUIT   LAA1000-58-1        1 HOLE ALUMINUM LUG                     PC B $9,143.48 6.31% $8,566.11 See Labor Rate NA

PANDUIT   LAA1-14-X           1 HOLE ALUMINUM LUG                     PC B $859.40 6.31% $805.13 See Labor Rate NA

PANDUIT   LAA1-38-X           1 HOLE ALUMINUM LUG                     PC B $859.40 6.31% $805.13 See Labor Rate NA

PANDUIT   LAA1-56-X           1 HOLE ALUMINUM LUG                     PC B $859.80 6.31% $805.51 See Labor Rate NA

PANDUIT   LAA2/0-12-5         1 HOLE ALUMINUM LUG                     PC B $1,272.51 6.31% $1,192.16 See Labor Rate NA

PANDUIT   LAA2/0-38-5         1 HOLE ALUMINUM LUG                     PC B $1,251.34 6.31% $1,172.32 See Labor Rate NA

PANDUIT   LAA2-14-X           1 HOLE ALUMINUM LUG                     PC B $688.10 6.31% $644.65 See Labor Rate NA

PANDUIT   LAA2-38-X           1 HOLE ALUMINUM LUG                     PC B $688.10 6.31% $644.65 See Labor Rate NA

PANDUIT   LAA250-12-5         1 HOLE ALUMINUM LUG                     PC B $2,014.34 6.31% $1,887.14 See Labor Rate NA

PANDUIT   LAA250-38-5         1 HOLE ALUMINUM LUG                     PC B $2,012.41 6.31% $1,885.34 See Labor Rate NA

PANDUIT   LAA2-56-X           1 HOLE ALUMINUM LUG                     PC B $698.93 6.31% $654.79 See Labor Rate NA

PANDUIT   LAA3/0-12-5         1 HOLE ALUMINUM LUG                     PC B $1,707.93 6.31% $1,600.08 See Labor Rate NA

PANDUIT   LAA3/0-38-5         1 HOLE ALUMINUM LUG                     PC B $1,679.23 6.31% $1,573.20 See Labor Rate NA

PANDUIT   LAA300-12-2         1 HOLE ALUMINUM LUG                     PC B $2,285.45 6.31% $2,141.14 See Labor Rate NA

PANDUIT   LAA300-38-2         1 HOLE ALUMINUM LUG                     PC B $2,553.44 6.31% $2,392.20 See Labor Rate NA

PANDUIT   LAA350-12-2         1 HOLE ALUMINUM LUG                     PC B $2,421.08 6.31% $2,268.20 See Labor Rate NA

PANDUIT   LAA4/0-12-5         1 HOLE ALUMINUM LUG                     PC B $1,957.51 6.31% $1,833.90 See Labor Rate NA

PANDUIT   LAA4/0-38-5         1 HOLE ALUMINUM LUG                     PC B $1,957.51 6.31% $1,833.90 See Labor Rate NA

PANDUIT   LAA400-58-2         1 HOLE ALUMINUM LUG                     PC B $3,369.04 6.31% $3,156.30 See Labor Rate NA

PANDUIT   LAA4-14-X           1 HOLE ALUMINUM LUG                     PC B $588.39 6.31% $551.23 See Labor Rate NA

PANDUIT   LAA4-38-X           1 HOLE ALUMINUM LUG                     PC B $588.39 6.31% $551.23 See Labor Rate NA

PANDUIT   LAA4-56-X           1 HOLE ALUMINUM LUG                     PC B $598.91 6.31% $561.09 See Labor Rate NA

PANDUIT   LAA500-12-2         1 HOLE ALUMINUM LUG                     PC B $5,169.46 6.31% $4,843.04 See Labor Rate NA

PANDUIT   LAA500-58-2         1 HOLE ALUMINUM LUG                     PC B $4,741.85 6.31% $4,442.43 See Labor Rate NA

PANDUIT   LAA6-14-X           1 HOLE ALUMINUM LUG                     PC B $559.63 6.31% $524.29 See Labor Rate NA

PANDUIT   LAA6-56-X           1 HOLE ALUMINUM LUG                     PC B $559.90 6.31% $524.55 See Labor Rate NA

PANDUIT   LAA750-58-1         1 HOLE ALUMINUM LUG                     PC B $5,372.35 6.31% $5,033.11 See Labor Rate NA

PANDUIT   LAB1/0-38-X         2 HOLE ALUMINUM LUG                     PC B $1,335.05 6.31% $1,250.75 See Labor Rate NA

PANDUIT   LAB1000-12-1        2 HOLE ALUMINUM LUG                     PC B $9,020.15 6.31% $8,450.57 See Labor Rate NA

PANDUIT   LAB2/0-12-5         2 HOLE ALUMINUM LUG                     PC B $1,829.11 6.31% $1,713.61 See Labor Rate NA

PANDUIT   LAB250-12-5         2 HOLE ALUMINUM LUG                     PC B $2,442.55 6.31% $2,288.32 See Labor Rate NA

PANDUIT   LAB3/0-12-5         2 HOLE ALUMINUM LUG                     PC B $2,285.45 6.31% $2,141.14 See Labor Rate NA

PANDUIT   LAB300-12-2         2 HOLE ALUMINUM LUG                     PC B $2,570.70 6.31% $2,408.37 See Labor Rate NA

PANDUIT   LAB350-12-2         2 HOLE ALUMINUM LUG                     PC B $2,588.23 6.31% $2,424.80 See Labor Rate NA
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PANDUIT   LAB4/0-12-5         2 HOLE ALUMINUM LUG                     PC B $2,389.07 6.31% $2,238.21 See Labor Rate NA

PANDUIT   LAB400-12-2         2 HOLE ALUMINUM LUG                     PC B $3,651.05 6.31% $3,420.50 See Labor Rate NA

PANDUIT   LAB500-12-2         2 HOLE ALUMINUM LUG                     PC B $5,169.46 6.31% $4,843.04 See Labor Rate NA

PANDUIT   LAB600-12-2         2 HOLE ALUMINUM LUG                     PC B $5,597.66 6.31% $5,244.20 See Labor Rate NA

PANDUIT   LAB750-12-1         2 HOLE ALUMINUM LUG                     PC B $5,686.48 6.31% $5,327.41 See Labor Rate NA

PANDUIT   LAB800-12-1         2 HOLE ALUMINUM LUG                     PC B $5,998.31 6.31% $5,619.54 See Labor Rate NA

PANDUIT   LAM2A1/0-14-6       CU MECH CONN DUAL BARREL -              PC B $437.84 6.31% $410.19 See Labor Rate NA

PANDUIT   LAM2A1/0-14-6Y      CU MECH CONN DUAL BARREL                PC B $437.84 6.31% $410.19 See Labor Rate NA

PANDUIT   LAM2A1000-58-6      CU MECH CONN DUAL BARREL -              PC B $3,323.21 6.31% $3,113.36 See Labor Rate NA

PANDUIT   LAM2A1000-58-6Y     CU MECH CONN DUAL BARREL                PC B $3,323.21 6.31% $3,113.36 See Labor Rate NA

PANDUIT   LAM2A2/0-14-6       CU MECH CONN DUAL BARREL -              PC B $491.82 6.31% $460.76 See Labor Rate NA

PANDUIT   LAM2A2/0-14-6Y      CU MECH CONN DUAL BARREL                PC B $491.82 6.31% $460.76 See Labor Rate NA

PANDUIT   LAM2A250-38-6       CU MECH CONN DUAL BARREL -              PC B $1,269.02 6.31% $1,188.89 See Labor Rate NA

PANDUIT   LAM2A250-38-6Y      CU MECH CONN DUAL BARREL                PC B $1,269.02 6.31% $1,188.89 See Labor Rate NA

PANDUIT   LAM2A350-12-6       CU MECH CONN DUAL BARREL -              PC B $1,755.33 6.31% $1,644.49 See Labor Rate NA

PANDUIT   LAM2A350-12-6Y      CU MECH CONN DUAL BARREL                PC B $1,755.33 6.31% $1,644.49 See Labor Rate NA

PANDUIT   LAM2A600-12-6Y      CU MECH CONN DUAL BARREL-               PC B $2,727.40 6.31% $2,555.18 See Labor Rate NA

PANDUIT   LAM2A800-58-6Y      CU MECH CONN DUAL BARREL-               PC B $3,229.94 6.31% $3,025.99 See Labor Rate NA

PANDUIT   LAM2B350-12-3Y      ALUMINUM MECHANICAL CONN.               PC B $2,285.68 6.31% $2,141.35 See Labor Rate NA

PANDUIT   LAM2B600-12-3       ALUMINUM MECHANICAL CONN.               PC B $3,738.89 6.31% $3,502.80 See Labor Rate NA

PANDUIT   LAM2B600-12-3Y      ALUMINUM MECHANICAL CONN.               PC B $3,738.89 6.31% $3,502.80 See Labor Rate NA

PANDUIT   LAM2LB800-12-3      ALUMINUM MECHANICAL CONN.               PC B $4,453.81 6.31% $4,172.57 See Labor Rate NA

PANDUIT   LAM2LB800-12-3Y     ALUMINUM MECHANICAL CONN.               PC B $4,453.81 6.31% $4,172.57 See Labor Rate NA

PANDUIT   LAM2SA300-56-3      ALUMINUM MECHANICAL CONN.               PC B $1,526.21 6.31% $1,429.84 See Labor Rate NA

PANDUIT   LAM2SB600-38-1Y     MECHANICAL CONNECTOR                    PC B $6,861.23 6.31% $6,427.98 See Labor Rate NA

PANDUIT   LAM2SB750-38-1Y     MECHANICAL CONNECTOR                    PC B $7,251.02 6.31% $6,793.15 See Labor Rate NA

PANDUIT   LAM2SSB500-14-1     ALUMINUM MECHANICAL CONN                PC B $2,821.70 6.31% $2,643.53 See Labor Rate NA

PANDUIT   LAM2SSB500-141Y     ALUMINUM MECHANICAL CONN                PC B $2,821.70 6.31% $2,643.53 See Labor Rate NA

PANDUIT   LAM3B1/0-38-6Y      ALUMINUM MECHANICAL CONN.               PC B $2,840.58 6.31% $2,661.21 See Labor Rate NA

PANDUIT   LAM3B2-14-6Y        ALUMINUM MECHANICAL CONN.               PC B $2,229.30 6.31% $2,088.53 See Labor Rate NA

PANDUIT   LAM3B250-12-1Y      ALUMINUM MECHANICAL CONN.               PC B $5,467.59 6.31% $5,122.34 See Labor Rate NA

PANDUIT   LAM3B3/0-12-3       AL MECH CONN 1/2" STUD                  PC B $4,134.89 6.31% $3,873.79 See Labor Rate NA

PANDUIT   LAM3B3/0-12-3Y      AL MECH CONN 1/2" STUD                  PC B $4,134.89 6.31% $3,873.79 See Labor Rate NA

PANDUIT   LAM3B350-12-1       ALUMINUM MECHANICAL CONN.               PC B $8,954.99 6.31% $8,389.53 See Labor Rate NA

PANDUIT   LAM3B350-12-1Y      ALUMINUM MECHANICAL CONN.               PC B $8,954.99 6.31% $8,389.53 See Labor Rate NA

PANDUIT   LAM3B600-12-1Y      ALUMINUM MECHANICAL CONN.               PC B $9,534.71 6.31% $8,932.64 See Labor Rate NA

PANDUIT   LAM3D250-12-1       ALUM MECH CONNECTOR                     PC B $5,467.59 6.31% $5,122.34 See Labor Rate NA

PANDUIT   LAM3D250-12-1Y      ALUM MECH CONNECTOR                     PC B $5,467.59 6.31% $5,122.34 See Labor Rate NA

PANDUIT   LAM3D3/0-12-3Y      AL MECH CONN 1/2" STUD                  PC B $4,134.89 6.31% $3,873.79 See Labor Rate NA

PANDUIT   LAM3D350-12-1Y      ALUM MECH CONNECTOR                     PC B $8,954.99 6.31% $8,389.53 See Labor Rate NA

PANDUIT   LAM3D600-12-1       ALUM MECH CONNECTOR                     PC B $10,567.34 6.31% $9,900.07 See Labor Rate NA

PANDUIT   LAM3D600-12-1Y      ALUM MECH CONNECTOR                     PC B $10,567.34 6.31% $9,900.07 See Labor Rate NA

PANDUIT   LAM3LB1000-121Y     ALUM MECH CONNECTOR                     PC B $22,383.53 6.31% $20,970.12 See Labor Rate NA

PANDUIT   LAM3LB800-12-1Y     ALUM MECH CONNECTOR                     PC B $10,532.35 6.31% $9,867.28 See Labor Rate NA

PANDUIT   LAM3LD1000-121Y     ALUM MECH CONNECTOR                     PC B $20,565.26 6.31% $19,266.66 See Labor Rate NA

PANDUIT   LAM3LD800-12-1Y     ALUM MECH CONNECTOR                     PC B $15,733.58 6.31% $14,740.08 See Labor Rate NA

PANDUIT   LAM3SB600-38-1Y     MECHANICAL CONNECTOR                    PC B $7,491.33 6.31% $7,018.29 See Labor Rate NA

PANDUIT   LAM3SB750-38-1Y     ALUM MECHANICAL CONNECTOR               PC B $8,724.13 6.31% $8,173.24 See Labor Rate NA

PANDUIT   LAM4D250-12-1Y      ALUM MECH CONNECTOR                     PC B $7,324.89 6.31% $6,862.36 See Labor Rate NA

PANDUIT   LAM4D350-12-1Y      ALUM MECH CONNECTOR                     PC B $9,678.31 6.31% $9,067.17 See Labor Rate NA

PANDUIT   LAM4D600-12-1Y      ALUM MECH CONNECTOR                     PC B $14,154.54 6.31% $13,260.75 See Labor Rate NA

PANDUIT   LAM4LD800-12-1Y     ALUM MECH CONNECTOR                     PC B $15,733.58 6.31% $14,740.08 See Labor Rate NA

PANDUIT   LAM4SB600-38-1Y     MECHANICAL CONNECTOR                    PC B $8,723.39 6.31% $8,172.55 See Labor Rate NA

PANDUIT   LAM4SB750-38-1      ALUM MECH CONNECTOR                     PC B $9,615.63 6.31% $9,008.45 See Labor Rate NA

PANDUIT   LAM4SB750-38-1Y     ALUM MECH CONNECTOR                     PC B $9,615.63 6.31% $9,008.45 See Labor Rate NA

PANDUIT   LAMA1/0-14-QY       ALUM MECH CONNECTOR                     PC B $221.96 6.31% $207.95 See Labor Rate NA

PANDUIT   LAMA1000-58-6Y      ALUM MECH LUG                           PC B $1,958.46 6.31% $1,834.79 See Labor Rate NA

PANDUIT   LAMA2/0-14-QY       MECHANICAL CONNECTOR                    PC B $249.11 6.32% $233.38 See Labor Rate NA

PANDUIT   LAMA2-14-Q          ALUM MECH CONNECTOR                     PC B $156.48 6.31% $146.60 See Labor Rate NA

PANDUIT   LAMA2-14-QY         ALUM MECH CONNECTOR                     PC B $156.48 6.31% $146.60 See Labor Rate NA

PANDUIT   LAMA250-56-QY       ALUM MECH CONNECTOR                     PC B $528.74 6.31% $495.35 See Labor Rate NA

PANDUIT   LAMA300-56-Q        MECHANICAL CONNECTOR                    PC B $634.59 6.31% $594.52 See Labor Rate NA
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PANDUIT   LAMA300-56-QY       MECHANICAL CONNECTOR                    PC B $634.59 6.31% $594.52 See Labor Rate NA

PANDUIT   LAMA350-38-QY       ALUM MECH CONNECTOR                     PC B $685.17 6.31% $641.90 See Labor Rate NA

PANDUIT   LAMA500-38-6Y       ALUM MECH CONNECTOR                     PC B $1,331.57 6.31% $1,247.49 See Labor Rate NA

PANDUIT   LAMA600-38-6Y       ALUM MECH CONNECTOR                     PC B $1,466.88 6.31% $1,374.25 See Labor Rate NA

PANDUIT   LAMA600S-38-6Y      MECHANICAL CONNECTOR                    PC B $1,470.31 6.31% $1,377.47 See Labor Rate NA

PANDUIT   LAMA6-14-Q          ALUM MECH CONNECTOR                     PC B $116.47 6.31% $109.12 See Labor Rate NA

PANDUIT   LAMA6-14-QY         ALUM MECH CONNECTOR                     PC B $116.47 6.31% $109.12 See Labor Rate NA

PANDUIT   LAMA800-58-6Y       1 HOLE AL.MECH.PC                       PC B $1,610.02 6.31% $1,508.36 See Labor Rate NA

PANDUIT   LAMB350-12-6        ALUMINUM MECHANICAL CONN.               PC B $1,264.15 6.31% $1,184.32 See Labor Rate NA

PANDUIT   LAMB350-12-6Y       ALUMINUM MECHANICAL CONN.               PC B $1,264.15 6.31% $1,184.32 See Labor Rate NA

PANDUIT   LAMB600-12-3Y       ALUMINUM MECHANICAL CONN.               PC B $1,960.17 6.31% $1,836.40 See Labor Rate NA

PANDUIT   LAMLB800-12-3Y      ALUMINUM MECHANICAL CONN.               PC B $2,108.86 6.31% $1,975.70 See Labor Rate NA

PANDUIT   LC-1                FLAT COMPONENT LABEL                    RL B $40.10 9.79% $36.17 See Labor Rate NA

PANDUIT   LC-10               FLAT COMPONENT LABEL                    RL B $43.24 9.79% $39.01 See Labor Rate NA

PANDUIT   LC10-A-L8           LATCHING CLIP,LG. ADHESIVE              PC B $60.52 9.79% $54.59 See Labor Rate NA

PANDUIT   LC-11               FLAT COMPONENT LABEL                    RL B $49.59 9.79% $44.73 See Labor Rate NA

PANDUIT   LC-14               CONTINUOUS TERMINAL STRIP               RL B $34.45 9.79% $31.08 See Labor Rate NA

PANDUIT   LC-15               CONTINUOUS TERMINAL STRIP               RL B $34.65 9.79% $31.26 See Labor Rate NA

PANDUIT   LC-2                FLAT COMPONENT LABEL                    RL B $31.88 9.79% $28.76 See Labor Rate NA

PANDUIT   LC-3                FLAT COMPONENT LABEL                    RL B $38.58 9.80% $34.80 See Labor Rate NA

PANDUIT   LC-38               PROPERTY TAG LABEL                      RL B $60.92 9.79% $54.96 See Labor Rate NA

PANDUIT   LC-39               COMPONENT LABEL FOR LS3/E               RL B $51.07 9.80% $46.07 See Labor Rate NA

PANDUIT   LC3-A-C8            LATCHING CLIP, ADHESIVE                 PC B $33.68 9.79% $30.38 See Labor Rate NA

PANDUIT   LC3-A-M8            LATCHING CLIP, ADHESIVE                 PC B $269.41 9.79% $243.03 See Labor Rate NA

PANDUIT   LC-4                FLAT COMPONENT LABEL                    RL B $29.32 9.79% $26.45 See Labor Rate NA

PANDUIT   LC-40               COMPONENT LABEL                         RL B $51.07 9.80% $46.07 See Labor Rate NA

PANDUIT   LC-41               SILVER COMPONENT LABEL                  RL B $39.44 9.79% $35.58 See Labor Rate NA

PANDUIT   LC-5                FLAT COMPONENT LABEL                    RL B $35.05 9.79% $31.62 See Labor Rate NA

PANDUIT   LC5-A-C8            LATCHING CLIP, ADHESIVE                 PC B $43.30 9.79% $39.06 See Labor Rate NA

PANDUIT   LC-6                FLAT COMPONENT LABEL                    RL B $30.54 9.79% $27.55 See Labor Rate NA

PANDUIT   LC-7                FLAT COMPONENT LABEL                    RL B $35.05 9.79% $31.62 See Labor Rate NA

PANDUIT   LC-8                FLAT COMPONENT LABEL                    RL B $39.16 9.79% $35.33 See Labor Rate NA

PANDUIT   LC-9                FLAT COMPONENT LABEL                    RL B $43.67 9.79% $39.40 See Labor Rate NA

PANDUIT   LCA1/0-00-X         COPPER STD BARREL BLANK -               PC B $614.07 6.31% $575.29 See Labor Rate NA

PANDUIT   LCA1/0-12F-X        LCA1/0-12 BENT 90 DEG AWAY-             PC B $782.05 6.31% $732.67 See Labor Rate NA

PANDUIT   LCA1/0-12H-X        LCA1/0-12 BENT 45 DEG-                  PC B $782.05 6.31% $732.67 See Labor Rate NA

PANDUIT   LCA1/0-12-X         1 HOLE CU STD BARREL LUG -              PC B $579.28 6.31% $542.70 See Labor Rate NA

PANDUIT   LCA1/0-14F-X        LCA1/0-14 BENT 90 DEG AWAY-             PC B $828.97 6.31% $776.63 See Labor Rate NA

PANDUIT   LCA1/0-14H-X        LCA1/0-14 BENT 45 DEG-                  PC B $828.97 6.31% $776.63 See Labor Rate NA

PANDUIT   LCA1/0-14-X         1 HOLE CU STD BARREL LUG -              PC B $614.07 6.31% $575.29 See Labor Rate NA

PANDUIT   LCA1/0-38F-X        LCA1/0-38 BENT 90 DEG AWAY-             PC B $782.05 6.31% $732.67 See Labor Rate NA

PANDUIT   LCA1/0-38H-X        LCA1/0-38 BENT 45 DEG-                  PC B $782.05 6.31% $732.67 See Labor Rate NA

PANDUIT   LCA1/0-38-X         1 HOLE CU STD BARREL LUG -              PC B $579.28 6.31% $542.70 See Labor Rate NA

PANDUIT   LCA1/0-56F-X        LCA1/0-56 BENT 90 DEG AWAY-             PC B $782.05 6.31% $732.67 See Labor Rate NA

PANDUIT   LCA1/0-56H-X        LCA1/0-56 BENT 45 DEG-                  PC B $782.05 6.31% $732.67 See Labor Rate NA

PANDUIT   LCA1/0-56-X         1 HOLE CU STD BARREL LUG -              PC B $579.28 6.31% $542.70 See Labor Rate NA

PANDUIT   LCA1-00-E           COPPER STD BARREL BLANK -               PC B $555.10 6.31% $520.05 See Labor Rate NA

PANDUIT   LCA10-10F-L         1 HOLE CU STD BARREL LUG                PC B $73.46 6.32% $68.82 See Labor Rate NA

PANDUIT   LCA10-10H-L         1 HOLE CU STD BARREL LUG                PC B $73.46 6.32% $68.82 See Labor Rate NA

PANDUIT   LCA10-10-L          1 HOLE CU STD BARREL LUG                PC B $51.81 6.32% $48.54 See Labor Rate NA

PANDUIT   LCA10-14F-L         LCA10-14 BENT 90 DEG                    PC B $80.61 6.32% $75.52 See Labor Rate NA

PANDUIT   LCA10-14H-L         LCA10-14 BENT 45 DEGREES                PC B $80.61 6.32% $75.52 See Labor Rate NA

PANDUIT   LCA10-14-L          1 HOLE CU STD BARREL LUG                PC B $56.87 6.31% $53.28 See Labor Rate NA

PANDUIT   LCA10-38-L          1 HOLE CU STD BARREL LUG                PC B $56.87 6.31% $53.28 See Labor Rate NA

PANDUIT   LCA10-56-L          1 HOLE CU STD BARREL LUG                PC B $53.15 6.31% $49.80 See Labor Rate NA

PANDUIT   LCA1-12-E           1 HOLE CU STD BARREL LUG -              PC B $555.13 6.31% $520.07 See Labor Rate NA

PANDUIT   LCA1-12F-E          LCA1-12 BENT 90 DEG AWAY -              PC B $749.38 6.31% $702.06 See Labor Rate NA

PANDUIT   LCA1-12H-E          LCA1-12 BENT 45 DEG TOWARD-             PC B $749.38 6.31% $702.06 See Labor Rate NA

PANDUIT   LCA1-14-E           1 HOLE CU STD BARREL LUG -              PC B $471.71 6.31% $441.93 See Labor Rate NA

PANDUIT   LCA1-14F-E          LCA1-14 BENT 90 DEG AWAY -              PC B $636.81 6.31% $596.60 See Labor Rate NA

PANDUIT   LCA1-14H-E          LCA1-14 BENT 45 DEG TOWARD-             PC B $636.81 6.31% $596.60 See Labor Rate NA

PANDUIT   LCA1-38-E           1 HOLE CU STD BARREL LUG -              PC B $542.84 6.31% $508.56 See Labor Rate NA
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PANDUIT   LCA1-38F-E          LCA1-38 BENT 90 DEG AWAY -              PC B $732.82 6.31% $686.54 See Labor Rate NA

PANDUIT   LCA1-38H-E          LCA1-38 BENT 45 DEG TOWARD-             PC B $732.82 6.31% $686.54 See Labor Rate NA

PANDUIT   LCA1-56-E           1 HOLE CU STD BARREL LUG -              PC B $542.84 6.31% $508.56 See Labor Rate NA

PANDUIT   LCA1-56F-E          LCA1-56 BENT 90 DEG AWAY -              PC B $711.90 6.31% $666.95 See Labor Rate NA

PANDUIT   LCA1-56H-E          LCA1-56 BENT 45 DEG TOWARD-             PC B $711.90 6.31% $666.95 See Labor Rate NA

PANDUIT   LCA2/0-00-X         COPPER STD BARREL BLANK -               PC B $712.37 6.31% $667.39 See Labor Rate NA

PANDUIT   LCA2/0-12F-X        LCA2/0-12 BENT 90 DEG AWAY-             PC B $907.25 6.31% $849.96 See Labor Rate NA

PANDUIT   LCA2/0-12H-X        LCA2/0-12 BENT 45 DEG-                  PC B $907.25 6.31% $849.96 See Labor Rate NA

PANDUIT   LCA2/0-12-X         1 HOLE CU STD BARREL LUG -              PC B $672.03 6.31% $629.59 See Labor Rate NA

PANDUIT   LCA2/0-14F-X        LCA2/0-14 BENT 90 DEG AWAY-             PC B $961.68 6.31% $900.95 See Labor Rate NA

PANDUIT   LCA2/0-14H-X        LCA2/0-14 BENT 45 DEG-                  PC B $961.68 6.31% $900.95 See Labor Rate NA

PANDUIT   LCA2/0-14-X         1 HOLE CU STD BARREL LUG -              PC B $712.37 6.31% $667.39 See Labor Rate NA

PANDUIT   LCA2/0-34H-X        CU 1-HOLE STD BARREL -                  PC B $907.25 6.31% $849.96 See Labor Rate NA

PANDUIT   LCA2/0-38F-X        LCA2/0-38 BENT 90 DEG AWAY-             PC B $907.25 6.31% $849.96 See Labor Rate NA

PANDUIT   LCA2/0-38H-X        LCA2/0-38 BENT 45 DEG-                  PC B $907.25 6.31% $849.96 See Labor Rate NA

PANDUIT   LCA2/0-38-X         1 HOLE CU STD BARREL LUG -              PC B $672.03 6.31% $629.59 See Labor Rate NA

PANDUIT   LCA2/0-56F-X        LCA2/0-56 BENT 90 DEG AWAY-             PC B $961.68 6.31% $900.95 See Labor Rate NA

PANDUIT   LCA2/0-56H-X        LCA2/0-56 BENT 45 DEG-                  PC B $961.68 6.31% $900.95 See Labor Rate NA

PANDUIT   LCA2/0-56-X         1 HOLE CU STD BARREL LUG -              PC B $712.37 6.31% $667.39 See Labor Rate NA

PANDUIT   LCA2-00-Q           COPPER STD BARREL BLANK -               PC B $514.50 6.31% $482.01 See Labor Rate NA

PANDUIT   LCA2-12F-Q          LCA2-12 BENT 90 DEG AWAY -              PC B $706.55 6.31% $661.93 See Labor Rate NA

PANDUIT   LCA2-12H-Q          LCA2-12 BENT 45 DEG TOWARD-             PC B $706.55 6.31% $661.93 See Labor Rate NA

PANDUIT   LCA2-12-Q           1 HOLE CU STD BARREL LUG -              PC B $523.37 6.31% $490.32 See Labor Rate NA

PANDUIT   LCA2-14F-Q          LCA2-14 BENT 90 DEG AWAY -              PC B $694.55 6.31% $650.69 See Labor Rate NA

PANDUIT   LCA2-14H-Q          LCA2-14 BENT 45 DEG TOWARD-             PC B $694.55 6.31% $650.69 See Labor Rate NA

PANDUIT   LCA2-14-Q           1 HOLE CU STD BARREL LUG -              PC B $514.51 6.31% $482.02 See Labor Rate NA

PANDUIT   LCA2-38F-Q          LCA2-38 BENT 90 DEG AWAY -              PC B $694.55 6.31% $650.69 See Labor Rate NA

PANDUIT   LCA2-38H-Q          LCA2-38 BENT 45 DEG TOWARD-             PC B $694.55 6.31% $650.69 See Labor Rate NA

PANDUIT   LCA2-38-Q           1 HOLE CU STD BARREL LUG -              PC B $514.51 6.31% $482.02 See Labor Rate NA

PANDUIT   LCA250-12F-X        LCA250-12 BENT 90 DEG AWAY-             PC B $1,449.95 6.31% $1,358.39 See Labor Rate NA

PANDUIT   LCA250-12H-X        LCA250-12 BENT 45 DEG-                  PC B $1,449.95 6.31% $1,358.39 See Labor Rate NA

PANDUIT   LCA250-12-X         1 HOLE CU STD BARREL LUG -              PC B $1,074.09 6.31% $1,006.27 See Labor Rate NA

PANDUIT   LCA250-14F-X        LCA250-14 BENT 90 DEG AWAY-             PC B $1,531.67 6.31% $1,434.95 See Labor Rate NA

PANDUIT   LCA250-14H-X        LCA250-14 BENT 45 DEG-                  PC B $1,531.67 6.31% $1,434.95 See Labor Rate NA

PANDUIT   LCA250-14-X         1 HOLE CU STD BARREL LUG -              PC B $1,134.56 6.31% $1,062.92 See Labor Rate NA

PANDUIT   LCA250-34H-X        LCA250-34 BENT 45 DEGREES-              PC B $1,449.95 6.31% $1,358.39 See Labor Rate NA

PANDUIT   LCA250-38F-X        LCA250-38 BENT 90 DEG AWAY-             PC B $1,536.43 6.31% $1,439.41 See Labor Rate NA

PANDUIT   LCA250-38H-X        LCA250-38 BENT 45 DEG-                  PC B $1,536.43 6.31% $1,439.41 See Labor Rate NA

PANDUIT   LCA250-38-X         1 HOLE CU STD BARREL LUG -              PC B $1,138.11 6.31% $1,066.24 See Labor Rate NA

PANDUIT   LCA250-56F-X        LCA250-56 BENT 90 DEG AWAY-             PC B $1,536.46 6.31% $1,439.44 See Labor Rate NA

PANDUIT   LCA250-56H-X        LCA250-56 BENT 45 DEG-                  PC B $1,536.46 6.31% $1,439.44 See Labor Rate NA

PANDUIT   LCA250-56-X         1 HOLE CU STD BARREL LUG -              PC B $1,138.11 6.31% $1,066.24 See Labor Rate NA

PANDUIT   LCA2-56F-Q          LCA2-56 BENT 90 DEG TOWARD-             PC B $694.58 6.31% $650.72 See Labor Rate NA

PANDUIT   LCA2-56H-Q          LCA2-56 BENT 45 DEG TOWARD-             PC B $694.58 6.31% $650.72 See Labor Rate NA

PANDUIT   LCA2-56-Q           1 HOLE CU STD BARREL LUG -              PC B $514.51 6.31% $482.02 See Labor Rate NA

PANDUIT   LCA3/0-00-X         COPPER STD BARREL BLANK -               PC B $828.90 6.31% $776.56 See Labor Rate NA

PANDUIT   LCA3/0-12F-X        LCA3/0-12 BENT 90 DEG AWAY-             PC B $1,119.05 6.31% $1,048.39 See Labor Rate NA

PANDUIT   LCA3/0-12H-X        LCA3/0-12 BENT 45 DEG-                  PC B $1,119.05 6.31% $1,048.39 See Labor Rate NA

PANDUIT   LCA3/0-12-X         1 HOLE CU STD BARREL LUG -              PC B $828.90 6.31% $776.56 See Labor Rate NA

PANDUIT   LCA3/0-14F-X        LCA3/0-14 BENT 90 DEG AWAY-             PC B $1,133.92 6.31% $1,062.32 See Labor Rate NA

PANDUIT   LCA3/0-14H-X        LCA3/0-14 BENT 45 DEG-                  PC B $1,133.92 6.31% $1,062.32 See Labor Rate NA

PANDUIT   LCA3/0-14-X         1 HOLE CU STD BARREL LUG -              PC B $839.94 6.31% $786.90 See Labor Rate NA

PANDUIT   LCA3/0-38F-X        LCA3/0-38 BENT 90 DEG AWAY-             PC B $1,069.75 6.31% $1,002.20 See Labor Rate NA

PANDUIT   LCA3/0-38H-X        LCA3/0-38 BENT 45 DEG-                  PC B $1,069.75 6.31% $1,002.20 See Labor Rate NA

PANDUIT   LCA3/0-38-X         1 HOLE CU STD BARREL LUG -              PC B $792.42 6.31% $742.38 See Labor Rate NA

PANDUIT   LCA3/0-56F-X        LCA3/0-56 BENT 90 DEG AWAY-             PC B $1,133.92 6.31% $1,062.32 See Labor Rate NA

PANDUIT   LCA3/0-56H-X        LCA3/0-56 BENT 45 DEG-                  PC B $1,133.92 6.31% $1,062.32 See Labor Rate NA

PANDUIT   LCA3/0-56-X         1 HOLE CU STD BARREL LUG -              PC B $839.94 6.31% $786.90 See Labor Rate NA

PANDUIT   LCA300-00-X         COPPER STD BARREL BLANK -               PC B $1,186.23 6.31% $1,111.32 See Labor Rate NA

PANDUIT   LCA300-12F-X        LCA300-12 BENT 90 DEGREE-               PC B $1,735.89 6.31% $1,626.28 See Labor Rate NA

PANDUIT   LCA300-12H-X        LCA300-12 BENT 45 DEGREE-               PC B $1,735.89 6.31% $1,626.28 See Labor Rate NA

PANDUIT   LCA300-12-X         1 HOLE CU STD BARREL LUG -              PC B $1,285.86 6.31% $1,204.66 See Labor Rate NA

Page 1310 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   LCA300-38F-X        LCA300-38 BENT 90 DEGREE-               PC B $1,694.62 6.31% $1,587.61 See Labor Rate NA

PANDUIT   LCA300-38H-X        LCA300-38 BENT 45 DEGREE-               PC B $1,694.62 6.31% $1,587.61 See Labor Rate NA

PANDUIT   LCA300-38-X         1 HOLE CU STD BARREL LUG -              PC B $1,186.23 6.31% $1,111.32 See Labor Rate NA

PANDUIT   LCA300-56F-X        LCA300-56 BENT 90 DEGREE-               PC B $1,694.62 6.31% $1,587.61 See Labor Rate NA

PANDUIT   LCA300-56H-X        LCA300-56 BENT 45 DEGREE-               PC B $1,694.62 6.31% $1,587.61 See Labor Rate NA

PANDUIT   LCA300-56-X         1 HOLE CU STD BARREL LUG -              PC B $1,186.23 6.31% $1,111.32 See Labor Rate NA

PANDUIT   LCA300-58F-X        LCA300-58 BENT 90 DEGREE-               PC B $1,694.62 6.31% $1,587.61 See Labor Rate NA

PANDUIT   LCA300-58H-X        LCA300-58 BENT 45 DEGREE-               PC B $1,694.62 6.31% $1,587.61 See Labor Rate NA

PANDUIT   LCA300-58-X         1 HOLE CU STD BARREL LUG -              PC B $1,186.23 6.31% $1,111.32 See Labor Rate NA

PANDUIT   LCA300-78F-X        LCA300-78 BENT 90 DEGREE-               PC B $1,694.31 6.31% $1,587.32 See Labor Rate NA

PANDUIT   LCA300-78H-X        LCA300-78 BENT 45 DEGREE-               PC B $1,694.31 6.31% $1,587.32 See Labor Rate NA

PANDUIT   LCA300-78-X         1 HOLE CU STD BARREL LUG -              PC B $1,186.23 6.31% $1,111.32 See Labor Rate NA

PANDUIT   LCA350-00-X         COPPER 1 HOLE LUG BLANK -               PC B $1,300.67 6.31% $1,218.54 See Labor Rate NA

PANDUIT   LCA350-12F-X        LCA350-12 BENT 90 DEGREE-               PC B $1,843.78 6.31% $1,727.36 See Labor Rate NA

PANDUIT   LCA350-12H-X        LCA350-12 BENT 45 DEGREE-               PC B $1,843.78 6.31% $1,727.36 See Labor Rate NA

PANDUIT   LCA350-12-X         1 HOLE CU STD BARREL LUG -              PC B $1,365.76 6.31% $1,279.52 See Labor Rate NA

PANDUIT   LCA350-38F-X        LCA350-38 BENT 90 DEGREE-               PC B $1,755.91 6.31% $1,645.03 See Labor Rate NA

PANDUIT   LCA350-38H-X        LCA350-38 BENT 45 DEGREE-               PC B $1,755.91 6.31% $1,645.03 See Labor Rate NA

PANDUIT   LCA350-38-X         1 HOLE CU STD BARREL LUG -              PC B $1,300.67 6.31% $1,218.54 See Labor Rate NA

PANDUIT   LCA350-58F-X        LCA350-58 BENT 90 DEGREE-               PC B $1,755.91 6.31% $1,645.03 See Labor Rate NA

PANDUIT   LCA350-58H-X        LCA350-58 BENT 45 DEGREE-               PC B $1,755.91 6.31% $1,645.03 See Labor Rate NA

PANDUIT   LCA350-58-X         1 HOLE CU STD BARREL LUG -              PC B $1,300.67 6.31% $1,218.54 See Labor Rate NA

PANDUIT   LCA350-78F-X        LCA350-78 BENT 90 DEGREE-               PC B $1,755.91 6.31% $1,645.03 See Labor Rate NA

PANDUIT   LCA350-78H-X        LCA350-78 BENT 45 DEGREE-               PC B $1,755.91 6.31% $1,645.03 See Labor Rate NA

PANDUIT   LCA350-78-X         1 HOLE CU STD BARREL LUG -              PC B $1,300.67 6.31% $1,218.54 See Labor Rate NA

PANDUIT   LCA4/0-00-X         COPPER STD BARREL BLANK -               PC B $910.38 6.31% $852.89 See Labor Rate NA

PANDUIT   LCA4/0-12F-X        LCA4/0-12 BENT 90 DEG AWAY-             PC B $1,349.85 6.31% $1,264.61 See Labor Rate NA

PANDUIT   LCA4/0-12H-X        LCA4/0-12 BENT 45 DEG-                  PC B $1,349.85 6.31% $1,264.61 See Labor Rate NA

PANDUIT   LCA4/0-12-X         1 HOLE CU STD BARREL LUG -              PC B $999.91 6.31% $936.77 See Labor Rate NA

PANDUIT   LCA4/0-14F-X        LCA4/0-14 BENT 90 DEG AWAY-             PC B $1,288.49 6.31% $1,207.13 See Labor Rate NA

PANDUIT   LCA4/0-14H-X        LCA4/0-14 BENT 45 DEG-                  PC B $1,288.49 6.31% $1,207.13 See Labor Rate NA

PANDUIT   LCA4/0-14-X         1 HOLE CU STD BARREL LUG -              PC B $909.01 6.31% $851.61 See Labor Rate NA

PANDUIT   LCA4/0-38F-X        LCA4/0-38 BENT 90 DEG AWAY-             PC B $1,288.49 6.31% $1,207.13 See Labor Rate NA

PANDUIT   LCA4/0-38H-X        LCA4/0-38 BENT 45 DEG-                  PC B $1,288.49 6.31% $1,207.13 See Labor Rate NA

PANDUIT   LCA4/0-38-X         1 HOLE CU STD BARREL LUG -              PC B $909.01 6.31% $851.61 See Labor Rate NA

PANDUIT   LCA4/0-56F-X        LCA4/0-56 BENT 90 DEG AWAY-             PC B $1,288.49 6.31% $1,207.13 See Labor Rate NA

PANDUIT   LCA4/0-56H-X        LCA4/0-56 BENT 45 DEG-                  PC B $1,288.49 6.31% $1,207.13 See Labor Rate NA

PANDUIT   LCA4/0-56-X         1 HOLE CU STD BARREL LUG -              PC B $909.01 6.31% $851.61 See Labor Rate NA

PANDUIT   LCA400-00-6         COPPER STD BARREL BLANK -               PC B $1,401.63 6.31% $1,313.12 See Labor Rate NA

PANDUIT   LCA400-12-6         1 HOLE CU STD BARREL LUG -              PC B $1,471.70 6.31% $1,378.77 See Labor Rate NA

PANDUIT   LCA400-12F-6        LCA400-12 BENT 90 DEGREE-               PC B $1,986.80 6.31% $1,861.34 See Labor Rate NA

PANDUIT   LCA400-12H-6        LCA400-12 BENT 45 DEGREE-               PC B $1,986.80 6.31% $1,861.34 See Labor Rate NA

PANDUIT   LCA400-38-6         1 HOLE CU STD BARREL LUG -              PC B $1,401.63 6.31% $1,313.12 See Labor Rate NA

PANDUIT   LCA400-38F-6        LCA400-38 BENT 90 DEGREE-               PC B $1,892.19 6.31% $1,772.71 See Labor Rate NA

PANDUIT   LCA400-38H-6        LCA400-38 BENT 45 DEGREE-               PC B $1,892.19 6.31% $1,772.71 See Labor Rate NA

PANDUIT   LCA400-58-6         1 HOLE CU STD BARREL LUG -              PC B $1,401.63 6.31% $1,313.12 See Labor Rate NA

PANDUIT   LCA400-58F-6        LCA400 5/8" BOLT HOLE -                 PC B $1,892.19 6.31% $1,772.71 See Labor Rate NA

PANDUIT   LCA400-58H-6        LCA400-58 BENT 45 DEGREE-               PC B $1,892.19 6.31% $1,772.71 See Labor Rate NA

PANDUIT   LCA400-78-6         1 HOLE CU STD BARREL LUG -              PC B $1,401.63 6.31% $1,313.12 See Labor Rate NA

PANDUIT   LCA400-78F-6        LCA400-78 BENT 90 DEGREE-               PC B $1,892.19 6.31% $1,772.71 See Labor Rate NA

PANDUIT   LCA400-78H-6        LCA400-78 BENT 45 DEGREE-               PC B $1,892.19 6.31% $1,772.71 See Labor Rate NA

PANDUIT   LCA4-00-L           COPPER STD BARREL BLANK -               PC B $271.40 6.31% $254.26 See Labor Rate NA

PANDUIT   LCA4-10F-L          LCA4-10 BENT 90 DEG AWAY -              PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-10H-L          LCA4-10 BENT 45 DEG TOWARD-             PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-10-L           1 HOLE CU STD BARREL LUG -              PC B $271.40 6.31% $254.26 See Labor Rate NA

PANDUIT   LCA4-12-L           1 HOLE LUG 1/2" STUD                    PC B $400.17 6.31% $374.90 See Labor Rate NA

PANDUIT   LCA4-14F-L          LCA4-14 BENT 90 DEG AWAY -              PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-14H-L          LCA4-14 BENT 45 DEG TOWARD-             PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-14-L           1 HOLE CU STD BARREL LUG -              PC B $271.40 6.31% $254.26 See Labor Rate NA

PANDUIT   LCA4-38F-L          LCA4-38 BENT 90 DEG AWAY -              PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-38H-L          LCA4-38 BENT 45 DEG TOWARD-             PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-38-L           ONE HOLE CU STD BARREL LUG              PC B $271.40 6.31% $254.26 See Labor Rate NA

Page 1311 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   LCA4-56F-L          LCA4-56 BENT 90 DEG AWAY -              PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-56H-L          LCA4-56 BENT 45 DEG TOWARD-             PC B $366.41 6.31% $343.27 See Labor Rate NA

PANDUIT   LCA4-56-L           1 HOLE CU LUG STD BARREL -              PC B $271.40 6.31% $254.26 See Labor Rate NA

PANDUIT   LCA500-00-6         COPPER STD BARREL BLANK -               PC B $1,686.73 6.31% $1,580.22 See Labor Rate NA

PANDUIT   LCA500-12-6         1 HOLE CU STD BARREL LUG -              PC B $1,771.06 6.31% $1,659.22 See Labor Rate NA

PANDUIT   LCA500-12F-6        LCA500-12 BENT 90 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-12H-6        LCA500-12 BENT 45 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-1-6          1 HOLE CU STD BARREL LUG -              PC B $1,771.06 6.31% $1,659.22 See Labor Rate NA

PANDUIT   LCA500-1F-6         LCA500-1 BENT 90 DEGREES-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-1H-6         LCA500-1 BENT 45 DEGREES-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-34-6         1 HOLE CU STD BARREL LUG -              PC B $1,771.06 6.31% $1,659.22 See Labor Rate NA

PANDUIT   LCA500-34F-6        LCA500-34 BENT 90 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-34H-6        LCA500-34 BENT 45 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-38-6         1 HOLE CU STD BARREL LUG -              PC B $1,771.06 6.31% $1,659.22 See Labor Rate NA

PANDUIT   LCA500-38F-6        LCA500-38 BENT 90 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-38H-6        LCA500-38 BENT 45 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-58-6         1 HOLE CU STD BARREL LUG -              PC B $1,771.06 6.31% $1,659.22 See Labor Rate NA

PANDUIT   LCA500-58F-6        CU 1-HOLE STD BARREL -                  PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-58H-6        LCA500-58 BENT 45 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-78-6         1 HOLE CU STD BARREL LUG -              PC B $1,771.06 6.31% $1,659.22 See Labor Rate NA

PANDUIT   LCA500-78F-6        LCA500-78 BENT 90 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA500-78H-6        LCA500-78 BENT 45 DEGREE-               PC B $2,390.93 6.31% $2,239.96 See Labor Rate NA

PANDUIT   LCA600-00-6         COPPER STD BARREL BLANK -               PC B $3,487.94 6.31% $3,267.69 See Labor Rate NA

PANDUIT   LCA600-12-6         1 HOLE CU STD BARREL LUG -              PC B $3,487.94 6.31% $3,267.69 See Labor Rate NA

PANDUIT   LCA600-12F-6        LCA600-12 BENT 90 DEGREE-               PC B $4,708.75 6.31% $4,411.41 See Labor Rate NA

PANDUIT   LCA600-12H-6        LCA600-12 BENT 45 DEGREE-               PC B $4,708.75 6.31% $4,411.41 See Labor Rate NA

PANDUIT   LCA600-58-6         1 HOLE CU STD BARREL LUG -              PC B $3,487.94 6.31% $3,267.69 See Labor Rate NA

PANDUIT   LCA600-58F-6        LCA600 5/8" BOLT HOLE -                 PC B $4,708.75 6.31% $4,411.41 See Labor Rate NA

PANDUIT   LCA600-58H-6        LCA600-58 BENT 45 DEGREE-               PC B $4,708.75 6.31% $4,411.41 See Labor Rate NA

PANDUIT   LCA600-78-6         1 HOLE CU STD BARREL LUG -              PC B $3,487.94 6.31% $3,267.69 See Labor Rate NA

PANDUIT   LCA600-78F-6        LCA600-78 BENT 90 DEGREE-               PC B $4,708.75 6.31% $4,411.41 See Labor Rate NA

PANDUIT   LCA600-78H-6        LCA600-78 BENT 45 DEGREE-               PC B $4,708.75 6.31% $4,411.41 See Labor Rate NA

PANDUIT   LCA6-00-L           COPPER STD BARREL BLANK -               PC B $206.95 6.31% $193.88 See Labor Rate NA

PANDUIT   LCA6-10F-L          LCA6-10 BENT 90 DEG AWAY -              PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-10H-L          LCA6-10 BENT 45 DEG TOWARD-             PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-10-L           1 HOLE CU STD BARREL LUG -              PC B $206.95 6.31% $193.88 See Labor Rate NA

PANDUIT   LCA6-12-L           ONE HOLE CU STD BARREL LUG              PC B $389.56 6.31% $364.96 See Labor Rate NA

PANDUIT   LCA6-14F-L          LCA6-14 BENT 90 DEG AWAY -              PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-14H-L          LCA6-14 BENT 45 DEG TOWARD-             PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-14-L           1 HOLE CU STD BARREL LUG -              PC B $206.95 6.31% $193.88 See Labor Rate NA

PANDUIT   LCA6-38F-L          LCA6-38 BENT 90 DEG AWAY -              PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-38H-L          LCA6-38 BENT 45 DEG TOWARD-             PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-38-L           1 HOLE CU STD BARREL LUG                PC B $206.95 6.31% $193.88 See Labor Rate NA

PANDUIT   LCA6-56F-L          LCA6-56 BENT 90 DEG AWAY -              PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-56H-L          LCA6-56 BENT 45 DEG TOWARD              PC B $279.39 6.31% $261.75 See Labor Rate NA

PANDUIT   LCA6-56-L           1 HOLE CU STD BARREL LUG -              PC B $206.95 6.31% $193.88 See Labor Rate NA

PANDUIT   LCA750-58-6         1 HOLE CU STD BARREL LUG                PC B $5,443.97 6.31% $5,100.21 See Labor Rate NA

PANDUIT   LCA750-58H-6        1-HOLE CU STD BRL LUG 45-               PC B $7,349.37 6.31% $6,885.29 See Labor Rate NA

PANDUIT   LCA8-00-L           COPPER BLANK TONGUE STD -               PC B $187.70 6.31% $175.85 See Labor Rate NA

PANDUIT   LCA8-10F-L          LCA8-10 BENT 90 DEG AWAY-               PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-10H-L          LCA8-10 BENT 45 DEG TOWARD-             PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-10-L           1 HOLE CU STD BARREL LUG -              PC B $187.70 6.31% $175.85 See Labor Rate NA

PANDUIT   LCA8-14F-L          LCA8-14 BENT 90 DEG AWAY                PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-14H-L          LCA8-14 BENT 45 DEG TOWARD-             PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-14-L           1 HOLE CU STD BARREL LUG-               PC B $187.70 6.31% $175.85 See Labor Rate NA

PANDUIT   LCA8-38F-L          LCA8-38 BENT 90 DEG AWAY -              PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-38H-L          LCA8-38 BENT 45 DEG TOWARD-             PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-38-L           1 HOLE CU STD BARREL LUG -              PC B $187.70 6.31% $175.85 See Labor Rate NA

PANDUIT   LCA8-56F-L          LCA8-56 BENT 90 DEG AWAY -              PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-56H-L          LCA8-56 BENT 45 DEG TOWARD-             PC B $266.07 6.32% $249.27 See Labor Rate NA

PANDUIT   LCA8-56-L           1 HOLE CU STD BARREL LUG -              PC B $187.70 6.31% $175.85 See Labor Rate NA

PANDUIT   LCAF1/0-12F-X       LCAF1/0-12 BENT 90 DEG -                PC B $945.54 6.31% $885.84 See Labor Rate NA
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PANDUIT   LCAF1/0-12H-X       LCAF1/0-12 BENT 45 DEG -                PC B $945.54 6.31% $885.84 See Labor Rate NA

PANDUIT   LCAF1/0-12-X        1 HOLE COPPER FLEX CABLE-               PC B $700.39 6.31% $656.16 See Labor Rate NA

PANDUIT   LCAF1/0-14F-X       LCAF1/0-14 BENT 90 DEG -                PC B $848.91 6.31% $795.30 See Labor Rate NA

PANDUIT   LCAF1/0-14H-X       LCAF1/0-14 BENT 45 DEG -                PC B $848.91 6.31% $795.30 See Labor Rate NA

PANDUIT   LCAF1/0-14-X        1 HOLE COPPER FLEX CABLE-               PC B $628.83 6.31% $589.12 See Labor Rate NA

PANDUIT   LCAF1/0-38F-X       LCAF1/0-38 BENT 90 DEG -                PC B $933.79 6.31% $874.83 See Labor Rate NA

PANDUIT   LCAF1/0-38H-X       LCAF1/0-38 BENT 45 DEG -                PC B $933.79 6.31% $874.83 See Labor Rate NA

PANDUIT   LCAF1/0-38-X        1 HOLE COPPER FLEX CABLE-               PC B $684.87 6.31% $641.62 See Labor Rate NA

PANDUIT   LCAF1/0-56F-X       LCAF1/0-56 BENT 90 DEG -                PC B $933.79 6.31% $874.83 See Labor Rate NA

PANDUIT   LCAF1/0-56H-X       LCAF1/0-56 BENT 45 DEG -                PC B $933.79 6.31% $874.83 See Labor Rate NA

PANDUIT   LCAF1/0-56-X        1 HOLE COPPER FLEX CABLE-               PC B $684.87 6.31% $641.62 See Labor Rate NA

PANDUIT   LCAF1-12F-X         LCAF1-12 BENT 90 DEGREES-               PC B $790.68 6.31% $740.75 See Labor Rate NA

PANDUIT   LCAF1-12H-X         LCAF1-12 BENT 45 DEGREES-               PC B $790.68 6.31% $740.75 See Labor Rate NA

PANDUIT   LCAF1-12-X          1 HOLE COPPER FLEX CABLE-               PC B $581.58 6.31% $544.86 See Labor Rate NA

PANDUIT   LCAF1-14F-X         LCAF1-14 BENT 90 DEGREES-               PC B $728.70 6.31% $682.69 See Labor Rate NA

PANDUIT   LCAF1-14H-X         LCAF1-14 BENT 45 DEGREES-               PC B $728.70 6.31% $682.69 See Labor Rate NA

PANDUIT   LCAF1-14-X          1 HOLE COPPER FLEX CABLE-               PC B $539.78 6.31% $505.70 See Labor Rate NA

PANDUIT   LCAF1-38F-X         LCAF1-38 BENT 90 DEGREES-               PC B $794.84 6.31% $744.65 See Labor Rate NA

PANDUIT   LCAF1-38H-X         LCAF1-38 BENT 45 DEGREES-               PC B $794.84 6.31% $744.65 See Labor Rate NA

PANDUIT   LCAF1-38-X          1 HOLE COPPER FLEX CABLE-               PC B $588.77 6.31% $551.59 See Labor Rate NA

PANDUIT   LCAF1-56F-X         LCAF1-56 BENT 90 DEGREES-               PC B $838.67 6.31% $785.71 See Labor Rate NA

PANDUIT   LCAF1-56H-X         LCAF1-56 BENT 45 DEGREES-               PC B $838.67 6.31% $785.71 See Labor Rate NA

PANDUIT   LCAF1-56-X          1 HOLE COPPER FLES CABLE-               PC B $621.23 6.31% $582.00 See Labor Rate NA

PANDUIT   LCAF2/0-12F-X       LCAF2/0-12 BENT 90 DEG -                PC B $1,072.06 6.31% $1,004.36 See Labor Rate NA

PANDUIT   LCAF2/0-12H-X       LCAF2/0-12 BENT 45 DEG -                PC B $1,072.06 6.31% $1,004.36 See Labor Rate NA

PANDUIT   LCAF2/0-12-X        1 HOLE COPPER FLEX CABLE-               PC B $829.10 6.31% $776.75 See Labor Rate NA

PANDUIT   LCAF2/0-14F-X       LCAF2/0-14 BENT 45 DEG -                PC B $1,033.56 6.31% $968.30 See Labor Rate NA

PANDUIT   LCAF2/0-14H-X       LCAF2/0-14 BENT 45 DEG -                PC B $1,033.56 6.31% $968.30 See Labor Rate NA

PANDUIT   LCAF2/0-14-X        1 HOLE COPPER FLEX CABLE-               PC B $765.59 6.31% $717.25 See Labor Rate NA

PANDUIT   LCAF2/0-38F-X       LCAF2/0-38 BENT 90 DEG -                PC B $1,021.58 6.31% $957.07 See Labor Rate NA

PANDUIT   LCAF2/0-38H-X       LCAF2/0-38 BENT 45 DEG -                PC B $1,021.58 6.31% $957.07 See Labor Rate NA

PANDUIT   LCAF2/0-38-X        1 HOLE COPPER FLEX CABLE-               PC B $756.71 6.31% $708.93 See Labor Rate NA

PANDUIT   LCAF2/0-56F-X       LCAF2/0-56 BENT 90 DEG -                PC B $1,037.19 6.31% $971.70 See Labor Rate NA

PANDUIT   LCAF2/0-56H-X       LCAF2/0-56 BENT 45 DEG -                PC B $1,037.19 6.31% $971.70 See Labor Rate NA

PANDUIT   LCAF2/0-56-X        1 HOLE COPPER FLEX CABLE-               PC B $768.28 6.31% $719.77 See Labor Rate NA

PANDUIT   LCAF2-12-E          1 HOLE COPPER FLEX CABLE-               PC B $571.67 6.31% $535.57 See Labor Rate NA

PANDUIT   LCAF2-12F-E         LCAF2-12 BENT 90 DEGREES-               PC B $771.76 6.31% $723.03 See Labor Rate NA

PANDUIT   LCAF2-12H-E         LCAF2-12 BENT 45 DEGREES-               PC B $771.76 6.31% $723.03 See Labor Rate NA

PANDUIT   LCAF2-14-E          1 HOLE COPPER FLEX CABLE-               PC B $540.28 6.31% $506.17 See Labor Rate NA

PANDUIT   LCAF2-14F-E         LCAF2-14 BENT 90 DEGREES-               PC B $729.37 6.31% $683.31 See Labor Rate NA

PANDUIT   LCAF2-14H-E         LCAF2-14 BENT 45 DEGREES-               PC B $729.37 6.31% $683.31 See Labor Rate NA

PANDUIT   LCAF2-38-E          1 HOLE COPPER FLEX CABLE-               PC B $527.06 6.31% $493.78 See Labor Rate NA

PANDUIT   LCAF2-38F-E         LCAF2-38 BENT 90 DEGREES-               PC B $711.53 6.31% $666.60 See Labor Rate NA

PANDUIT   LCAF2-38H-E         LCAF2-38 BENT 45 DEGREES-               PC B $711.53 6.31% $666.60 See Labor Rate NA

PANDUIT   LCAF250-12F-X       LCAF250-12 BENT 90 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-12H-X       LCAF250-12 BENT 45 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-12-X        1 HOLE COPPER FLEX CABLE-               PC B $1,324.28 6.31% $1,240.66 See Labor Rate NA

PANDUIT   LCAF250-38F-X       LCAF250-38 BENT 90 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-38H-X       LCAF250-38 BENT 45 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-38-X        1 HOLE COPPER FLEX CABLE-               PC B $1,324.28 6.31% $1,240.66 See Labor Rate NA

PANDUIT   LCAF250-58F-X       LCAF250-58 BENT 90 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-58H-X       LCAF250-58 BENT 45 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-58-X        1 HOLE COPPER FLEX CABLE-               PC B $1,324.28 6.31% $1,240.66 See Labor Rate NA

PANDUIT   LCAF250-78F-X       LCAF250-78 BENT 90 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-78H-X       LCAF250-78 BENT 45 DEG -                PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAF250-78-X        1 HOLE COPPER FLEX CABLE-               PC B $1,324.28 6.31% $1,240.66 See Labor Rate NA

PANDUIT   LCAF2-56-E          1 HOLE COPPER FLEX CABLE-               PC B $574.97 6.31% $538.67 See Labor Rate NA

PANDUIT   LCAF2-56F-E         LCAF2-56 BENT 90 DEGREES-               PC B $776.20 6.31% $727.19 See Labor Rate NA

PANDUIT   LCAF2-56H-E         LCAF2-56 BENT 45 DEGREES-               PC B $776.20 6.31% $727.19 See Labor Rate NA

PANDUIT   LCAF3/0-12F-X       LCAF3/0-12 BENT 90 DEG -                PC B $1,243.66 6.31% $1,165.13 See Labor Rate NA

PANDUIT   LCAF3/0-12H-X       LCAF3/0-12 BENT 45 DEG -                PC B $1,243.66 6.31% $1,165.13 See Labor Rate NA

PANDUIT   LCAF3/0-12-X        1 HOLE COPPER FLEX CABLE-               PC B $921.23 6.31% $863.06 See Labor Rate NA
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PANDUIT   LCAF3/0-14F-X       LCAF3/0-14 BENT 90 DEG -                PC B $1,304.00 6.31% $1,221.66 See Labor Rate NA

PANDUIT   LCAF3/0-14H-X       LCAF3/0-14 BENT 45 DEG -                PC B $1,304.00 6.31% $1,221.66 See Labor Rate NA

PANDUIT   LCAF3/0-14-X        1 HOLE COPPER FLEX CABLE-               PC B $965.92 6.31% $904.93 See Labor Rate NA

PANDUIT   LCAF3/0-38F-X       LCAF3/0-38 BENT 90 DEG -                PC B $1,269.15 6.31% $1,189.01 See Labor Rate NA

PANDUIT   LCAF3/0-38H-X       LCAF3/0-38 BENT 45 DEG -                PC B $1,269.15 6.31% $1,189.01 See Labor Rate NA

PANDUIT   LCAF3/0-38-X        1 HOLE COPPER FLEX CABLE-               PC B $940.11 6.31% $880.75 See Labor Rate NA

PANDUIT   LCAF3/0-56F-X       LCAF3/0-56 BENT 90 DEG -                PC B $1,304.00 6.31% $1,221.66 See Labor Rate NA

PANDUIT   LCAF3/0-56H-X       LCAF3/0-56 BENT 45 DEG -                PC B $1,304.00 6.31% $1,221.66 See Labor Rate NA

PANDUIT   LCAF3/0-56-X        1 HOLE COPPER FLEX CABLE-               PC B $965.92 6.31% $904.93 See Labor Rate NA

PANDUIT   LCAF300-12-6        1 HOLE COPPER FLEX CABLE-               PC B $1,738.64 6.31% $1,628.85 See Labor Rate NA

PANDUIT   LCAF300-12F-6       LCAF300-12 BENT 90 DEG -                PC B $2,347.14 6.31% $2,198.93 See Labor Rate NA

PANDUIT   LCAF300-12H-6       LCAF300-12 BENT 45 DEG -                PC B $2,347.14 6.31% $2,198.93 See Labor Rate NA

PANDUIT   LCAF300-38-6        1 HOLE COPPER FLEX CABLE-               PC B $1,738.64 6.31% $1,628.85 See Labor Rate NA

PANDUIT   LCAF300-38F-6       LCAF300-38 BENT 90 DEG -                PC B $2,347.14 6.31% $2,198.93 See Labor Rate NA

PANDUIT   LCAF300-38H-6       LCAF300-38 BENT 45 DEG -                PC B $2,347.14 6.31% $2,198.93 See Labor Rate NA

PANDUIT   LCAF300-58-6        1 HOLE FLEX CABLE LUG CU                PC B $1,692.06 6.31% $1,585.22 See Labor Rate NA

PANDUIT   LCAF300-58F-6       LCAF300-58 BENT 90 DEG -                PC B $2,284.28 6.31% $2,140.04 See Labor Rate NA

PANDUIT   LCAF300-58H-6       LCAF300-58 BENT 45 DEG -                PC B $2,284.28 6.31% $2,140.04 See Labor Rate NA

PANDUIT   LCAF300-78-6        1 HOLE COPPER FLEX CABLE-               PC B $1,692.06 6.31% $1,585.22 See Labor Rate NA

PANDUIT   LCAF300-78F-6       LCAF300-78 BENT 90 DEG -                PC B $2,284.28 6.31% $2,140.04 See Labor Rate NA

PANDUIT   LCAF300-78H-6       LCAF300-78 BENT 45 DEG -                PC B $2,284.28 6.31% $2,140.04 See Labor Rate NA

PANDUIT   LCAF350-12-6        1 HOLE COPPER FLEX CABLE-               PC B $2,050.95 6.31% $1,921.44 See Labor Rate NA

PANDUIT   LCAF350-12F-6       LCAF350-12 BENT 90 DEG -                PC B $2,768.79 6.31% $2,593.96 See Labor Rate NA

PANDUIT   LCAF350-12H-6       LCAF350-12 BENT 45 DEG -                PC B $2,768.79 6.31% $2,593.96 See Labor Rate NA

PANDUIT   LCAF350-1-6         1 HOLE COPPER FLEX CABLE-               PC B $1,900.03 6.31% $1,780.05 See Labor Rate NA

PANDUIT   LCAF350-1F-6        LCAF350-1 BENT 90 DEG -                 PC B $2,565.03 6.31% $2,403.06 See Labor Rate NA

PANDUIT   LCAF350-1H-6        LCAF350-1 BENT 45 DEG -                 PC B $2,565.03 6.31% $2,403.06 See Labor Rate NA

PANDUIT   LCAF350-34-6        1 HOLE COPPER FLEX CABLE-               PC B $1,900.03 6.31% $1,780.05 See Labor Rate NA

PANDUIT   LCAF350-34F-6       LCAF350-34 BENT 90 DEG -                PC B $2,565.03 6.31% $2,403.06 See Labor Rate NA

PANDUIT   LCAF350-34H-6       LCAF350-34 BENT 45 DEG -                PC B $2,565.03 6.31% $2,403.06 See Labor Rate NA

PANDUIT   LCAF350-38-6        1 HOLE COPPER FLEX CABLE-               PC B $1,900.03 6.31% $1,780.05 See Labor Rate NA

PANDUIT   LCAF350-38F-6       LCAF350-38 BENT 90 DEG -                PC B $2,565.08 6.31% $2,403.11 See Labor Rate NA

PANDUIT   LCAF350-38H-6       LCAF350-38 BENT 45 DEG -                PC B $2,565.08 6.31% $2,403.11 See Labor Rate NA

PANDUIT   LCAF350-58-6        1 HOLE COPPER FLEX CABLE-               PC B $1,900.03 6.31% $1,780.05 See Labor Rate NA

PANDUIT   LCAF350-58F-6       LCAF350-58 BENT 90 DEG -                PC B $2,565.08 6.31% $2,403.11 See Labor Rate NA

PANDUIT   LCAF350-58H-6       LCAF350-58 BENT 45 DEG -                PC B $2,565.08 6.31% $2,403.11 See Labor Rate NA

PANDUIT   LCAF350-78-6        1 HOLE COPPER FLEX CABLE-               PC B $1,900.03 6.31% $1,780.05 See Labor Rate NA

PANDUIT   LCAF350-78F-6       LCAF350-78 BENT 90 DEG -                PC B $2,565.08 6.31% $2,403.11 See Labor Rate NA

PANDUIT   LCAF350-78H-6       LCAF350-78 BENT 45 DEG -                PC B $2,565.08 6.31% $2,403.11 See Labor Rate NA

PANDUIT   LCAF4/0-12F-X       LCAF4/0-12 BENT 90 DEG -                PC B $1,470.25 6.31% $1,377.41 See Labor Rate NA

PANDUIT   LCAF4/0-12H-X       LCAF4/0-12 BENT 45 DEG -                PC B $1,476.86 6.31% $1,383.60 See Labor Rate NA

PANDUIT   LCAF4/0-12-X        1 HOLE COPPER FLEX CABLE-               PC B $1,093.96 6.31% $1,024.88 See Labor Rate NA

PANDUIT   LCAF4/0-14F-X       LCAF4/0-14 BENT 90 DEG -                PC B $1,447.59 6.31% $1,356.18 See Labor Rate NA

PANDUIT   LCAF4/0-14H-X       LCAF4/0-14 BENT 45 DEG -                PC B $1,447.59 6.31% $1,356.18 See Labor Rate NA

PANDUIT   LCAF4/0-14-X        1 HOLE COPPER FLEX CABLE-               PC B $1,072.29 6.31% $1,004.58 See Labor Rate NA

PANDUIT   LCAF4/0-38F-X       LCAF4/0-38 BENT 90 DEG -                PC B $1,450.09 6.31% $1,358.52 See Labor Rate NA

PANDUIT   LCAF4/0-38H-X       LCAF4/0-38 BENT 45 DEG -                PC B $1,450.09 6.31% $1,358.52 See Labor Rate NA

PANDUIT   LCAF4/0-38-X        1 HOLE COPPER FLEX CABLE-               PC B $1,074.14 6.31% $1,006.32 See Labor Rate NA

PANDUIT   LCAF4/0-56F-X       LCAF4/0-56 BENT 90 DEG -                PC B $1,490.75 6.31% $1,396.61 See Labor Rate NA

PANDUIT   LCAF4/0-56H-X       LCAF4/0-56 BENT 45 DEG -                PC B $1,490.75 6.31% $1,396.61 See Labor Rate NA

PANDUIT   LCAF4/0-56-X        1 HOLE COPPER FLEX CABLE-               PC B $1,104.26 6.31% $1,034.53 See Labor Rate NA

PANDUIT   LCAF400-12-6        1 HOLE COPPER FLEX CABLE-               PC B $3,794.59 6.31% $3,554.98 See Labor Rate NA

PANDUIT   LCAF400-12F-6       LCAF400-12 BENT 90 DEG -                PC B $5,122.69 6.31% $4,799.22 See Labor Rate NA

PANDUIT   LCAF400-12H-6       LCAF400-12 BENT 45 DEG -                PC B $5,122.69 6.31% $4,799.22 See Labor Rate NA

PANDUIT   LCAF400-58-6        1 HOLE COPPER FLEX CABLE-               PC B $3,760.10 6.31% $3,522.67 See Labor Rate NA

PANDUIT   LCAF400-58F-6       LCAF400-58 BENT 90 DEG -                PC B $5,076.13 6.31% $4,755.60 See Labor Rate NA

PANDUIT   LCAF400-58H-6       LCAF400-58 BENT 45 DEG -                PC B $5,076.13 6.31% $4,755.60 See Labor Rate NA

PANDUIT   LCAF400-78-6        1 HOLE COPPER FLEX CABLE-               PC B $3,760.10 6.31% $3,522.67 See Labor Rate NA

PANDUIT   LCAF400-78F-6       LCAF400-78 BENT 90 DEG -                PC B $5,076.13 6.31% $4,755.60 See Labor Rate NA

PANDUIT   LCAF400-78H-6       LCAF400-78 BENT 45 DEG -                PC B $5,076.13 6.31% $4,755.60 See Labor Rate NA

PANDUIT   LCAF4-10F-L         LCAF4-10 BENT 90 DEGREES-               PC B $393.79 6.31% $368.93 See Labor Rate NA

PANDUIT   LCAF4-10H-L         LCAF4-10 BENT 45 DEGREES-               PC B $393.79 6.31% $368.93 See Labor Rate NA
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PANDUIT   LCAF4-10-L          1 HOLE COPPER FLEX CABLE-               PC B $291.71 6.32% $273.29 See Labor Rate NA

PANDUIT   LCAF4-14F-L         LCAF4-14 BENT 90 DEGREES-               PC B $396.54 6.31% $371.50 See Labor Rate NA

PANDUIT   LCAF4-14H-L         LCAF4-14 BENT 45 DEGREES-               PC B $396.54 6.31% $371.50 See Labor Rate NA

PANDUIT   LCAF4-14-L          1 HOLE COPPER FLEX CABLE-               PC B $314.99 6.32% $295.10 See Labor Rate NA

PANDUIT   LCAF4-38F-L         LCAF4-38 BENT 90 DEGREES-               PC B $393.79 6.31% $368.93 See Labor Rate NA

PANDUIT   LCAF4-38H-L         LCAF4-38 BENT 45 DEGREES-               PC B $393.79 6.31% $368.93 See Labor Rate NA

PANDUIT   LCAF4-38-L          1 HOLE COPPER FLEX CABLE-               PC B $291.71 6.32% $273.29 See Labor Rate NA

PANDUIT   LCAF4-56F-L         LCAF4-56 BENT 90 DEGREES-               PC B $459.00 6.31% $430.02 See Labor Rate NA

PANDUIT   LCAF4-56H-L         LCAF4-56 BENT 45 DEGREES-               PC B $459.00 6.31% $430.02 See Labor Rate NA

PANDUIT   LCAF4-56-L          1 HOLE COPPER FLEX CABLE-               PC B $340.01 6.31% $318.54 See Labor Rate NA

PANDUIT   LCAF500-12-6        1 HOLE COPPER FLEX CABLE-               PC B $3,606.45 6.31% $3,378.72 See Labor Rate NA

PANDUIT   LCAF500-58-6        1 HOLE COPPER FLEX CABLE-               PC B $3,569.77 6.31% $3,344.35 See Labor Rate NA

PANDUIT   LCAF600-12-6        1 HOLE COPPER FLEX CABLE-               PC B $6,266.80 6.31% $5,871.08 See Labor Rate NA

PANDUIT   LCAF600-58-6        1 HOLE COPPER FLEX CABLE-               PC B $6,266.80 6.31% $5,871.08 See Labor Rate NA

PANDUIT   LCAF6-10F-L         LCAF6-10 BENT 90 DEGREE-                PC B $333.32 6.31% $312.27 See Labor Rate NA

PANDUIT   LCAF6-10H-L         LCAF6-10 BENT 45 DEGREE-                PC B $333.32 6.31% $312.27 See Labor Rate NA

PANDUIT   LCAF6-10-L          1 HOLE COPPER FLEX CABLE LUG-           PC B $259.24 6.31% $242.87 See Labor Rate NA

PANDUIT   LCAF6-14F-L         LCAF6-14 BENT 90 DEGREE -               PC B $333.32 6.31% $312.27 See Labor Rate NA

PANDUIT   LCAF6-14H-L         LCAF6-14 BENT 45 DEGREE -               PC B $333.32 6.31% $312.27 See Labor Rate NA

PANDUIT   LCAF6-14-L          1 HOLE COPPER FLEX CABLE-               PC B $259.24 6.31% $242.87 See Labor Rate NA

PANDUIT   LCAF6-38F-L         LCAF6-38 BENT 90 DEGREES-               PC B $318.96 6.31% $298.82 See Labor Rate NA

PANDUIT   LCAF6-38H-L         LCAF6-38 BENT 45 DEGREES-               PC B $318.96 6.31% $298.82 See Labor Rate NA

PANDUIT   LCAF6-38-L          1 HOLE COPPER FLEX CABLE-               PC B $236.26 6.31% $221.34 See Labor Rate NA

PANDUIT   LCAF6-56F-L         LCAF6-56 BENT 90 DEGREES-               PC B $291.98 6.31% $273.54 See Labor Rate NA

PANDUIT   LCAF6-56H-L         LCAF6-56 BENT 45 DEGREES-               PC B $291.98 6.31% $273.54 See Labor Rate NA

PANDUIT   LCAF6-56-L          1 HOLE COPPER FLEX CABLE-               PC B $204.06 6.31% $191.18 See Labor Rate NA

PANDUIT   LCAF750-12-3        1 HOLE COPPER FLEX CABLE-               PC B $7,307.60 6.31% $6,846.16 See Labor Rate NA

PANDUIT   LCAF750-58-3        1 HOLE COPPER FLEX CABLE-               PC B $8,522.84 6.31% $7,984.67 See Labor Rate NA

PANDUIT   LCAF8-10F-L         LCAF8-10 BENT 90 DEGREE -               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-10H-L         LCAF8-10 BENT 45 DEGREE -               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-10-L          1 HOLE COPPER FLARED BARREL -           PC B $199.91 6.31% $187.29 See Labor Rate NA

PANDUIT   LCAF8-14F-L         LCAF8-14 BENT 90 DEGREE -               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-14H-L         LCAF8-14 BENT 45 DEGREE -               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-14-L          1 HOLE COPPER FLEX CABLE LUG-           PC B $199.91 6.31% $187.29 See Labor Rate NA

PANDUIT   LCAF8-38F-L         LCAF8-38 BENT 90 DEGREES-               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-38H-L         LCAF8-38 BENT 45 DEGREES-               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-38-L          1 HOLE COPPER FLEX CABLE LUG-           PC B $199.91 6.31% $187.29 See Labor Rate NA

PANDUIT   LCAF8-56F-L         LCAF8-56 BENT 90 DEGREE -               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-56H-L         LCAF8-56 BENT 45 DEGREE -               PC B $269.88 6.31% $252.84 See Labor Rate NA

PANDUIT   LCAF8-56-L          1 HOLE COPPER FLEX CABLE LUG-           PC B $199.91 6.31% $187.29 See Labor Rate NA

PANDUIT   LCAN1/0-10-X        1 HOLE CU STD BARREL NARR               PC B $745.57 6.31% $698.49 See Labor Rate NA

PANDUIT   LCAN1/0-14-X        1 HOLE CU STD BARREL NARROW-            PC B $745.57 6.31% $698.49 See Labor Rate NA

PANDUIT   LCAN1/0-56-X        1 HOLE CU STD BARREL NARROW-            PC B $745.57 6.31% $698.49 See Labor Rate NA

PANDUIT   LCAN1-10-E          1 HOLE CU STD BARREL NARR               PC B $743.79 6.31% $696.82 See Labor Rate NA

PANDUIT   LCAN1-14-E          1 HOLE CU STD BARREL NARROW-            PC B $743.79 6.31% $696.82 See Labor Rate NA

PANDUIT   LCAN2/0-00-X        1 HOLE CU STD BARREL NARR               PC B $857.24 6.31% $803.11 See Labor Rate NA

PANDUIT   LCAN2/0-10-X        1 HOLE CU STD BRL NARROW                PC B $857.24 6.31% $803.11 See Labor Rate NA

PANDUIT   LCAN2/0-14-X        1 HOLE CU STD BARREL NARROW-            PC B $857.24 6.31% $803.11 See Labor Rate NA

PANDUIT   LCAN2/0-38-X        1 HOLE CU STD BRL NARROW                PC B $857.24 6.31% $803.11 See Labor Rate NA

PANDUIT   LCAN2/0-56-X        1 HOLE CU STD BARREL NARROW-            PC B $857.24 6.31% $803.11 See Labor Rate NA

PANDUIT   LCAN2-10-Q          1 HOLE CU STD BARREL NARR               PC B $601.52 6.31% $563.53 See Labor Rate NA

PANDUIT   LCAN2-14-Q          1 HOLE CU STD BARREL NARROW-            PC B $601.52 6.31% $563.53 See Labor Rate NA

PANDUIT   LCAN250-14-X        1 HOLE CU STD BARREL NARROW-            PC B $1,426.34 6.31% $1,336.27 See Labor Rate NA

PANDUIT   LCAN250-38-X        1 HOLE CU STD BARREL NARROW-            PC B $1,426.34 6.31% $1,336.27 See Labor Rate NA

PANDUIT   LCAN3/0-14-X        1 HOLE CU STD BARREL NARROW-            PC B $1,021.12 6.31% $956.64 See Labor Rate NA

PANDUIT   LCAN3/0-38-X        1 HOLE CU STD BARREL NARROW-            PC B $1,021.12 6.31% $956.64 See Labor Rate NA

PANDUIT   LCAN3/0-56-X        1 HOLE CU STD BARREL NARR               PC B $1,021.12 6.31% $956.64 See Labor Rate NA

PANDUIT   LCAN300-14-X        1 HOLE CU STD BARREL NARROW-            PC B $1,570.40 6.31% $1,471.24 See Labor Rate NA

PANDUIT   LCAN300-38-X        1 HOLE CU STD BARREL NARROW-            PC B $1,570.40 6.31% $1,471.24 See Labor Rate NA

PANDUIT   LCAN350-12-X        1 HOLE CU STD BARREL NARROW-            PC B $1,532.57 6.31% $1,435.80 See Labor Rate NA

PANDUIT   LCAN350-38-X        1 HOLE CU STD BARREL NARROW-            PC B $1,532.57 6.31% $1,435.80 See Labor Rate NA

PANDUIT   LCAN4/0-14-X        1 HOLE CU STD BARREL NARROW-            PC B $1,067.94 6.31% $1,000.50 See Labor Rate NA
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PANDUIT   LCAN4/0-38-X        1 HOLE CU STD BARREL NARROW-            PC B $1,067.94 6.31% $1,000.50 See Labor Rate NA

PANDUIT   LCAN4/0-56-X        1 HOLE CU STD BARREL NARR               PC B $1,067.94 6.31% $1,000.50 See Labor Rate NA

PANDUIT   LCAN400-12-6        1 HOLE CU STD BRL NARROW-               PC B $1,809.92 6.31% $1,695.63 See Labor Rate NA

PANDUIT   LCAN400-38-6        1 HOLE CU STD BRL NARROW-               PC B $1,809.92 6.31% $1,695.63 See Labor Rate NA

PANDUIT   LCAN4-10-L          1 HOLE CU STD BRL NARROW-               PC B $538.47 6.31% $504.47 See Labor Rate NA

PANDUIT   LCAN4-14-L          1 HOLE CU STD BARREL NARROW-            PC B $538.47 6.31% $504.47 See Labor Rate NA

PANDUIT   LCAN500-12-6        1 HOLE CU STD BARREL NARROW-            PC B $2,184.53 6.31% $2,046.59 See Labor Rate NA

PANDUIT   LCAN500-38-6        1 HOLE CU STD BARREL NARROW-            PC B $2,184.53 6.31% $2,046.59 See Labor Rate NA

PANDUIT   LCAN600-12-6        1 HOLE CU STD BRL NARROW-               PC B $4,713.02 6.31% $4,415.42 See Labor Rate NA

PANDUIT   LCAN600-38-6        1 HOLE CU STD BARREL NARROW-            PC B $4,713.02 6.31% $4,415.42 See Labor Rate NA

PANDUIT   LCAN6-6-L           1 HOLE CU STD BRL NARROW-               PC B $918.47 6.31% $860.48 See Labor Rate NA

PANDUIT   LCAN750-12-6        1 HOLE CU STD BRL NARROW-               PC B $4,100.70 6.31% $3,841.76 See Labor Rate NA

PANDUIT   LCAN750-38-6        1 HOLE CU STD BARREL NARROW-            PC B $4,100.70 6.31% $3,841.76 See Labor Rate NA

PANDUIT   LCAN750-58-6        1 HOLE CU STD BARREL NARROW-            PC B $4,100.70 6.31% $3,841.76 See Labor Rate NA

PANDUIT   LCAN8-6-L           1 HOLE CU STD BARREL NARROW-            PC B $891.46 6.31% $835.17 See Labor Rate NA

PANDUIT   LCAS1/0-12F-X       LCAS1/0-12 BENT 90 DEG -                PC B $826.10 6.31% $773.93 See Labor Rate NA

PANDUIT   LCAS1/0-12H-X       LCAS1/0-12 BENT 45 DEG -                PC B $826.10 6.31% $773.93 See Labor Rate NA

PANDUIT   LCAS1/0-12-X        1 HOLE CU LUG SHORT BARREL -            PC B $611.91 6.31% $573.27 See Labor Rate NA

PANDUIT   LCAS1/0-14F-X       LCAS1/0-14 BENT 90 DEG -                PC B $759.72 6.31% $711.75 See Labor Rate NA

PANDUIT   LCAS1/0-14H-X       LCAS1/0-14 BENT 45 DEG -                PC B $759.72 6.31% $711.75 See Labor Rate NA

PANDUIT   LCAS1/0-14-X        1 HOLE CU LUG SHORT BARREL -            PC B $562.75 6.31% $527.21 See Labor Rate NA

PANDUIT   LCAS1/0-38F-X       LCAS1/0-38 BENT 90 DEG -                PC B $759.72 6.31% $711.75 See Labor Rate NA

PANDUIT   LCAS1/0-38H-X       LCAS1/0-38 BENT 45 DEG -                PC B $759.72 6.31% $711.75 See Labor Rate NA

PANDUIT   LCAS1/0-38-X        1 HOLE CU LUG SHORT BARREL -            PC B $562.75 6.31% $527.21 See Labor Rate NA

PANDUIT   LCAS1/0-56F-X       LCAS1/0-56 BENT 90 DEG -                PC B $759.72 6.31% $711.75 See Labor Rate NA

PANDUIT   LCAS1/0-56H-X       LCAS1/0-56 BENT 45 DEG -                PC B $759.72 6.31% $711.75 See Labor Rate NA

PANDUIT   LCAS1/0-56-X        1 HOLE CU LUG SHORT BARREL -            PC B $562.75 6.31% $527.21 See Labor Rate NA

PANDUIT   LCAS1-12-E          1 HOLE CU LUG SHORT BARREL -            PC B $553.48 6.31% $518.53 See Labor Rate NA

PANDUIT   LCAS1-12F-E         LCAS1-12 BENT 90 DEGREES-               PC B $747.22 6.31% $700.04 See Labor Rate NA

PANDUIT   LCAS1-12H-E         LCAS1-12 BENT 45 DEGREES-               PC B $747.22 6.31% $700.04 See Labor Rate NA

PANDUIT   LCAS1-14-E          1 HOLE CU LUG SHORT BARREL -            PC B $537.04 6.31% $503.13 See Labor Rate NA

PANDUIT   LCAS1-14F-E         LCAS1-14 BENT 90 DEGREES                PC B $725.01 6.31% $679.23 See Labor Rate NA

PANDUIT   LCAS1-14H-E         LCAS1-14 BENT 45 DEGREES-               PC B $725.01 6.31% $679.23 See Labor Rate NA

PANDUIT   LCAS1-38-E          1 HOLE CU LUG SHORT BARREL -            PC B $512.31 6.31% $479.96 See Labor Rate NA

PANDUIT   LCAS1-38F-E         LCAS1-38 BENT 90 DEGREES-               PC B $691.61 6.31% $647.94 See Labor Rate NA

PANDUIT   LCAS1-38H-E         LCAS1-38 BENT 45 DEGREES-               PC B $691.61 6.31% $647.94 See Labor Rate NA

PANDUIT   LCAS1-56-E          1 HOLE CU LUG SHORT BARREL -            PC B $512.31 6.31% $479.96 See Labor Rate NA

PANDUIT   LCAS1-56F-E         LCAS1-56 BENT 90 DEGREES-               PC B $691.61 6.31% $647.94 See Labor Rate NA

PANDUIT   LCAS1-56H-E         LCAS1-56 BENT 45 DEGREES-               PC B $691.61 6.31% $647.94 See Labor Rate NA

PANDUIT   LCAS2/0-12F-X       LCAS2/0-12 BENT 90 DEG -                PC B $949.82 6.31% $889.84 See Labor Rate NA

PANDUIT   LCAS2/0-12H-X       LCAS2/0-12 BENT 45 DEG -                PC B $949.82 6.31% $889.84 See Labor Rate NA

PANDUIT   LCAS2/0-12-X        1 HOLE CU LUG SHORT BARREL -            PC B $703.56 6.31% $659.13 See Labor Rate NA

PANDUIT   LCAS2/0-14F-X       LCAS2/0-14 BENT 90 DEG -                PC B $907.46 6.31% $850.16 See Labor Rate NA

PANDUIT   LCAS2/0-14H-X       LCAS2/0-14 BENT 45 DEG -                PC B $907.46 6.31% $850.16 See Labor Rate NA

PANDUIT   LCAS2/0-14-X        1 HOLE CU LUG SHORT BARREL -            PC B $672.19 6.31% $629.74 See Labor Rate NA

PANDUIT   LCAS2/0-38F-X       LCAS2/0-38 BENT 90 DEG                  PC B $890.30 6.31% $834.08 See Labor Rate NA

PANDUIT   LCAS2/0-38H-X       LCAS2/0-38 BENT 45 DEG -                PC B $890.30 6.31% $834.08 See Labor Rate NA

PANDUIT   LCAS2/0-38-X        1 HOLE CU LUG SHORT BAREL -             PC B $659.47 6.31% $617.83 See Labor Rate NA

PANDUIT   LCAS2/0-56F-X       LCAS2/0-56 BENT 90 DEG -                PC B $890.30 6.31% $834.08 See Labor Rate NA

PANDUIT   LCAS2/0-56H-X       LCAS2/0-56 BENT 45 DEG -                PC B $890.30 6.31% $834.08 See Labor Rate NA

PANDUIT   LCAS2/0-56-X        1 HOLE CU LUG SHORT BARREL -            PC B $659.47 6.31% $617.83 See Labor Rate NA

PANDUIT   LCAS2-12F-Q         LCAS2-12 BENT 90 DEGREES-               PC B $679.84 6.31% $636.91 See Labor Rate NA

PANDUIT   LCAS2-12H-Q         LCAS2-12 BENT 45 DEGREES-               PC B $679.84 6.31% $636.91 See Labor Rate NA

PANDUIT   LCAS2-12-Q          1 HOLE CU LUG SHORT BARREL -            PC B $503.59 6.31% $471.79 See Labor Rate NA

PANDUIT   LCAS2-14F-Q         LCAS2-14 BENT 90 DEGREES-               PC B $692.06 6.31% $648.36 See Labor Rate NA

PANDUIT   LCAS2-14H-Q         LCAS2-14 BENT 45 DEGREES-               PC B $692.06 6.31% $648.36 See Labor Rate NA

PANDUIT   LCAS2-14-Q          1 HOLE CU LUG SHORT BARREL -            PC B $512.63 6.31% $480.26 See Labor Rate NA

PANDUIT   LCAS2-38F-Q         1 HOLE LUG SHORT BENT 90-               PC B $692.06 6.31% $648.36 See Labor Rate NA

PANDUIT   LCAS2-38H-Q         LCAS2-38 BENT 45 DEGREES-               PC B $692.06 6.31% $648.36 See Labor Rate NA

PANDUIT   LCAS2-38-Q          1 HOLE CU LUG SHORT BARREL -            PC B $512.63 6.31% $480.26 See Labor Rate NA

PANDUIT   LCAS250-12F-X       LCAS250-12 BENT 90 DEG -                PC B $1,390.82 6.31% $1,303.00 See Labor Rate NA

PANDUIT   LCAS250-12H-X       LCAS250-12 BENT 45 DEG -                PC B $1,390.82 6.31% $1,303.00 See Labor Rate NA
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PANDUIT   LCAS250-12-X        1 HOLE CU LUG SHORT BARREL -            PC B $1,030.26 6.31% $965.20 See Labor Rate NA

PANDUIT   LCAS250-14F-X       LCAS250-14 BENT 90 DEG -                PC B $1,361.05 6.31% $1,275.10 See Labor Rate NA

PANDUIT   LCAS250-14H-X       LCAS250-14 BENT 45 DEG -                PC B $1,361.05 6.31% $1,275.10 See Labor Rate NA

PANDUIT   LCAS250-14-X        1 HOLE CU LUG SHORT BARREL -            PC B $1,008.19 6.31% $944.53 See Labor Rate NA

PANDUIT   LCAS250-38F-X       LCAS250-38 BENT 90 DEG -                PC B $1,361.05 6.31% $1,275.10 See Labor Rate NA

PANDUIT   LCAS250-38H-X       LCAS250-38 BENT 45 DEG -                PC B $1,361.05 6.31% $1,275.10 See Labor Rate NA

PANDUIT   LCAS250-38-X        1 HOLE LUG SHORT BARREL -               PC B $1,008.19 6.31% $944.53 See Labor Rate NA

PANDUIT   LCAS250-56F-X       LCAS250-56 BENT 90 DEG -                PC B $1,361.05 6.31% $1,275.10 See Labor Rate NA

PANDUIT   LCAS250-56H-X       LCAS250-56 BENT 45 DEG -                PC B $1,361.05 6.31% $1,275.10 See Labor Rate NA

PANDUIT   LCAS250-56-X        1 HOLE CU LUG SHORT BARREL -            PC B $1,008.19 6.31% $944.53 See Labor Rate NA

PANDUIT   LCAS2-56F-Q         LCAS2-56 BENT 90 DEGREES-               PC B $659.80 6.31% $618.14 See Labor Rate NA

PANDUIT   LCAS2-56H-Q         LCAS2-56 BENT 45 DEGREES-               PC B $659.80 6.31% $618.14 See Labor Rate NA

PANDUIT   LCAS2-56-Q          1 HOLE CU LUG SHORT BARREL -            PC B $512.63 6.31% $480.26 See Labor Rate NA

PANDUIT   LCAS3/0-12F-X       LCAS3/0-12 BENT 90 DEG -                PC B $1,045.54 6.31% $979.52 See Labor Rate NA

PANDUIT   LCAS3/0-12H-X       LCAS3/0-12 BENT 45 DEG -                PC B $1,045.54 6.31% $979.52 See Labor Rate NA

PANDUIT   LCAS3/0-12-X        1 HOLE CU LUG SHORT BARREL -            PC B $813.20 6.31% $761.85 See Labor Rate NA

PANDUIT   LCAS3/0-14F-X       LCAS3/0-14 BENT 90 DEG -                PC B $1,048.63 6.31% $982.42 See Labor Rate NA

PANDUIT   LCAS3/0-14H-X       LCAS3/0-14 BENT 45 DEG -                PC B $1,048.63 6.31% $982.42 See Labor Rate NA

PANDUIT   LCAS3/0-14-X        1 HOLE CU LUG SHORT BARREL -            PC B $776.76 6.31% $727.71 See Labor Rate NA

PANDUIT   LCAS3/0-38F-X       LCAS3/0-38 BENT 90 DEG -                PC B $1,012.20 6.31% $948.28 See Labor Rate NA

PANDUIT   LCAS3/0-38H-X       LCAS3/0-38 BENT 45 DEG -                PC B $1,012.20 6.31% $948.28 See Labor Rate NA

PANDUIT   LCAS3/0-38-X        1 HOLE CU LUG SHORT BARREL -            PC B $787.24 6.31% $737.53 See Labor Rate NA

PANDUIT   LCAS3/0-56F-X       LCAS3/0-56 BENT 90 DEGREE               PC B $1,094.75 6.31% $1,025.62 See Labor Rate NA

PANDUIT   LCAS3/0-56H-X       LCAS3/0-56 BENT 45 DEG -                PC B $1,094.75 6.31% $1,025.62 See Labor Rate NA

PANDUIT   LCAS3/0-56-X        1 HOLE CU LUG SHORT BARREL -            PC B $810.94 6.31% $759.73 See Labor Rate NA

PANDUIT   LCAS4/0-12F-X       LCAS4/0-12 BENT 90 DEG -                PC B $1,114.10 6.31% $1,043.75 See Labor Rate NA

PANDUIT   LCAS4/0-12H-X       LCAS4/0-12 BENT 45 DEG -                PC B $1,114.10 6.31% $1,043.75 See Labor Rate NA

PANDUIT   LCAS4/0-12-X        1 HOLE CU LUG SHORT BARREL -            PC B $866.51 6.31% $811.79 See Labor Rate NA

PANDUIT   LCAS4/0-14F-X       LCAS4/0-14 BENT 90 DEG -                PC B $1,169.48 6.31% $1,095.63 See Labor Rate NA

PANDUIT   LCAS4/0-14H-X       LCAS4/0-14 BENT 45 DEG -                PC B $1,169.48 6.31% $1,095.63 See Labor Rate NA

PANDUIT   LCAS4/0-14-X        1 HOLE CU LUG SHORT BARREL -            PC B $866.29 6.31% $811.59 See Labor Rate NA

PANDUIT   LCAS4/0-38F-X       LCAS4/0-38 BENT 90 DEG                  PC B $1,128.90 6.31% $1,057.62 See Labor Rate NA

PANDUIT   LCAS4/0-38H-X       LCAS4/0-38 BENT 45 DEG -                PC B $1,128.90 6.31% $1,057.62 See Labor Rate NA

PANDUIT   LCAS4/0-38-X        1 HOLE CU SHORT BARREL -                PC B $878.03 6.31% $822.59 See Labor Rate NA

PANDUIT   LCAS4/0-56F-X       LCAS4/0-56 BENT 90 DEG -                PC B $1,096.40 6.31% $1,027.17 See Labor Rate NA

PANDUIT   LCAS4/0-56H-X       LCAS4/0-56 BENT 45 DEG -                PC B $1,096.40 6.31% $1,027.17 See Labor Rate NA

PANDUIT   LCAS4/0-56-X        1 HOLE CU SHORT BARREL -                PC B $812.15 6.31% $760.87 See Labor Rate NA

PANDUIT   LCAS4-10F-L         LCAS4-10 BENT 90 DEGREES-               PC B $342.60 6.31% $320.97 See Labor Rate NA

PANDUIT   LCAS4-10H-L         LCAS4-10 BENT 45 DEGREES-               PC B $342.60 6.31% $320.97 See Labor Rate NA

PANDUIT   LCAS4-10-L          1 HOLE CU LUG SHORT BARREL -            PC B $266.47 6.32% $249.64 See Labor Rate NA

PANDUIT   LCAS4-14F-L         LCAS4-14 BENT 90 DEGREES-               PC B $345.72 6.31% $323.89 See Labor Rate NA

PANDUIT   LCAS4-14H-L         LCAS4-14 BENT 45 DEGREES-               PC B $345.72 6.31% $323.89 See Labor Rate NA

PANDUIT   LCAS4-14-L          1 HOLE CU LUG SHORT BARREL -            PC B $266.47 6.32% $249.64 See Labor Rate NA

PANDUIT   LCAS4-38F-L         LCAS4-38 BENT 90 DEGREES-               PC B $329.69 6.32% $308.87 See Labor Rate NA

PANDUIT   LCAS4-38H-L         LCAS4-38 BENT 45 DEGREES-               PC B $329.69 6.32% $308.87 See Labor Rate NA

PANDUIT   LCAS4-38-L          1 HOLE CU LUG SHORT BARREL -            PC B $266.19 6.31% $249.38 See Labor Rate NA

PANDUIT   LCAS4-56F-L         LCAS4-56 BENT 90 DEGREES-               PC B $342.60 6.31% $320.97 See Labor Rate NA

PANDUIT   LCAS4-56H-L         LCAS4-56 BENT 45 DEGREES-               PC B $342.60 6.31% $320.97 See Labor Rate NA

PANDUIT   LCAS4-56-L          1 HOLE CU LUG SHORT BARREL -            PC B $266.19 6.31% $249.38 See Labor Rate NA

PANDUIT   LCAS4-NR12-L        LCAS4 W/#12 BOLT HOLE-                  PC B $279.15 6.31% $261.52 See Labor Rate NA

PANDUIT   LCAS6-10F-L         LCAS6-10 BENT 90 DEGREES-               PC B $258.66 6.31% $242.33 See Labor Rate NA

PANDUIT   LCAS6-10H-L         LCAS6-10 BENT 45 DEGREES-               PC B $258.66 6.31% $242.33 See Labor Rate NA

PANDUIT   LCAS6-10-L          1 HOLE CU LUG SHORT BARREL -            PC B $201.17 6.31% $188.47 See Labor Rate NA

PANDUIT   LCAS6-14F-L         1 HOLE LUG SHORT BENT 90-               PC B $263.59 6.31% $246.95 See Labor Rate NA

PANDUIT   LCAS6-14H-L         LCAS6-14 BENT 45 DEGREES-               PC B $263.59 6.31% $246.95 See Labor Rate NA

PANDUIT   LCAS6-14-L          1 HOLE CU LUG SHORT BARREL -            PC B $201.17 6.31% $188.47 See Labor Rate NA

PANDUIT   LCAS6-38F-L         LCAS6-38 BENT 90 DEGREES-               PC B $256.23 6.32% $240.05 See Labor Rate NA

PANDUIT   LCAS6-38H-L         LCAS6-38 BENT 45 DEGREES-               PC B $256.23 6.32% $240.05 See Labor Rate NA

PANDUIT   LCAS6-38-L          1 HOLE CU LUG SHORT BARREL -            PC B $201.17 6.31% $188.47 See Labor Rate NA

PANDUIT   LCAS6-56F-L         LCAS6-56 BENT 90 DEGREES-               PC B $258.74 6.31% $242.40 See Labor Rate NA

PANDUIT   LCAS6-56H-L         LCAS6-56 BENT 45 DEGREES-               PC B $258.74 6.31% $242.40 See Labor Rate NA

PANDUIT   LCAS6-56-L          1 HOLE CU LUG SHORT BARREL -            PC B $201.17 6.31% $188.47 See Labor Rate NA
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PANDUIT   LCAS8-10F-L         1 HOLE LUG CU SHORT 90 -                PC B $238.84 6.31% $223.76 See Labor Rate NA

PANDUIT   LCAS8-10H-L         LCAS8-10 BENT 45 DEGREE-                PC B $262.73 6.31% $246.14 See Labor Rate NA

PANDUIT   LCAS8-10-L          1 HOLE CU SHORT BARREL -                PC B $187.54 6.31% $175.70 See Labor Rate NA

PANDUIT   LCAS8-14F-L         LCAS8-14 BENT 90 DEGREES                PC B $250.02 6.31% $234.23 See Labor Rate NA

PANDUIT   LCAS8-14H-L         LCAS8-14 BENT 45 DEGREES                PC B $250.02 6.31% $234.23 See Labor Rate NA

PANDUIT   LCAS8-14-L          1 HOLE LUG CU SHORT BARREL -            PC B $187.54 6.31% $175.70 See Labor Rate NA

PANDUIT   LCAS8-38F-L         LCAS8-38 BENT 90 DEGREES-               PC B $241.08 6.31% $225.86 See Labor Rate NA

PANDUIT   LCAS8-38H-L         LCAS8-38 BENT 45 DEGREES-               PC B $241.08 6.31% $225.86 See Labor Rate NA

PANDUIT   LCAS8-38-L          1 HOLE CU LUG SHORT BARREL -            PC B $187.54 6.31% $175.70 See Labor Rate NA

PANDUIT   LCAS8-56F-L         LCAS8-56 BENT 90 DEGREES-               PC B $250.02 6.31% $234.23 See Labor Rate NA

PANDUIT   LCAS8-56H-L         LCAS8-56 BENT 45 DEGREES-               PC B $250.02 6.31% $234.23 See Labor Rate NA

PANDUIT   LCAS8-56-L          1 HOLE CU LUG SHORT BARREL -            PC B $187.54 6.31% $175.70 See Labor Rate NA

PANDUIT   LCAX1/0-10-X        1-HOLE STD FLEX LUG -                   PC B $602.06 6.31% $564.04 See Labor Rate NA

PANDUIT   LCAX1/0-12F-X       LCAX1/0-12 BENT 90 DEGREE               PC B $945.54 6.31% $885.84 See Labor Rate NA

PANDUIT   LCAX1/0-12H-X       LCAX1/0-38 BENT 45 DEGREE               PC B $945.54 6.31% $885.84 See Labor Rate NA

PANDUIT   LCAX1/0-12-X        1-HOLE STD FLEX LUG -                   PC B $700.39 6.31% $656.16 See Labor Rate NA

PANDUIT   LCAX1/0-14F-X       LCAX1/0-14 BENT 90 DEGREE               PC B $848.52 6.31% $794.94 See Labor Rate NA

PANDUIT   LCAX1/0-14H-X       LCAX1/0-14 BENT 45 DEGREE               PC B $848.52 6.31% $794.94 See Labor Rate NA

PANDUIT   LCAX1/0-14-X        1-HOLE STD FLEX LUG -                   PC B $628.53 6.31% $588.84 See Labor Rate NA

PANDUIT   LCAX1/0-38F-X       LCAX1/0-38 BENT 90 DEGREE               PC B $855.64 6.31% $801.61 See Labor Rate NA

PANDUIT   LCAX1/0-38H-X       LCAX1/0-38 BENT 45 DEGREE               PC B $855.64 6.31% $801.61 See Labor Rate NA

PANDUIT   LCAX1/0-38-X        1-HOLE STD FLEX LUG -                   PC B $633.79 6.31% $593.77 See Labor Rate NA

PANDUIT   LCAX1/0-56F-X       LCAX1/0-56 BENT 90 DEGREE               PC B $905.91 6.31% $848.70 See Labor Rate NA

PANDUIT   LCAX1/0-56H-X       LCAX1/0-56 BENT 45 DEGREE               PC B $905.91 6.31% $848.70 See Labor Rate NA

PANDUIT   LCAX1/0-56-X        1-HOLE STD FLEX LUG -                   PC B $671.01 6.31% $628.64 See Labor Rate NA

PANDUIT   LCAX1/0-58-X        Copper Comp. Lug, 1/0 awg               PC B $700.39 6.31% $656.16 See Labor Rate NA

PANDUIT   LCAX1-12F-X         LCAX1-12 BENT 90 DEGREES                PC B $786.03 6.31% $736.40 See Labor Rate NA

PANDUIT   LCAX1-12H-X         LCAX1-12 BENT 45 DEGREES                PC B $786.03 6.31% $736.40 See Labor Rate NA

PANDUIT   LCAX1-12-X          1-HOLE STD FLEX LUG -                   PC B $582.25 6.31% $545.49 See Labor Rate NA

PANDUIT   LCAX1-14F-X         LCAX1-14 BENT 90 DEGREES                PC B $721.96 6.31% $676.37 See Labor Rate NA

PANDUIT   LCAX1-14H-X         LCAX1-14 BENT 45 DEGREES                PC B $721.96 6.31% $676.37 See Labor Rate NA

PANDUIT   LCAX1-14-X          1-HOLE STD FLEX LUG -                   PC B $534.79 6.31% $501.02 See Labor Rate NA

PANDUIT   LCAX1-38F-X         LCAX1-38 BENT 90 DEGREES                PC B $749.31 6.31% $701.99 See Labor Rate NA

PANDUIT   LCAX1-38H-X         LCAX1-38 BENT 45 DEGREES                PC B $749.31 6.31% $701.99 See Labor Rate NA

PANDUIT   LCAX1-38-X          1-HOLE STD FLEX LUG -                   PC B $555.04 6.31% $519.99 See Labor Rate NA

PANDUIT   LCAX1-56F-X         LCAX1-56 BENT 90 DEGREES                PC B $721.96 6.31% $676.37 See Labor Rate NA

PANDUIT   LCAX1-56H-X         LCAX1-56 BENT 45 DEGREES                PC B $721.96 6.31% $676.37 See Labor Rate NA

PANDUIT   LCAX1-56-X          1-HOLE STD FLEX LUG -                   PC B $534.79 6.31% $501.02 See Labor Rate NA

PANDUIT   LCAX2/0-10F-X       1 HOLE CU FLEX LUG 90DEG-               PC B $822.41 6.31% $770.48 See Labor Rate NA

PANDUIT   LCAX2/0-10H-X       1 HOLE CU FLEX LUG 45DEG-               PC B $822.41 6.31% $770.48 See Labor Rate NA

PANDUIT   LCAX2/0-10-X        1 HOLE CU FLEX LUG                      PC B $609.19 6.31% $570.72 See Labor Rate NA

PANDUIT   LCAX2/0-12F-X       LCAX2/0-12 BENT 90 DEGREE               PC B $1,036.15 6.31% $970.72 See Labor Rate NA

PANDUIT   LCAX2/0-12H-X       LCAX2/0-12 BENT 45 DEGREE               PC B $1,036.15 6.31% $970.72 See Labor Rate NA

PANDUIT   LCAX2/0-12-X        1-HOLE STD FLEX LUG -                   PC B $767.52 6.31% $719.06 See Labor Rate NA

PANDUIT   LCAX2/0-14F-X       LCAX2/0-14 BENT 90 DEGREE               PC B $856.66 6.31% $802.56 See Labor Rate NA

PANDUIT   LCAX2/0-14H-X       LCAX2/0-14 BENT 45 DEGREE               PC B $856.66 6.31% $802.56 See Labor Rate NA

PANDUIT   LCAX2/0-14-X        1-HOLE STD FLEX LUG -                   PC B $634.58 6.31% $594.51 See Labor Rate NA

PANDUIT   LCAX2/0-38F-X       LCAX2/0-38 BENT 90 DEGREE               PC B $1,021.58 6.31% $957.07 See Labor Rate NA

PANDUIT   LCAX2/0-38H-X       LCAX2/0-38 BENT 45 DEGREE               PC B $1,021.58 6.31% $957.07 See Labor Rate NA

PANDUIT   LCAX2/0-38-X        1-HOLE STD FLEX LUG -                   PC B $756.71 6.31% $708.93 See Labor Rate NA

PANDUIT   LCAX2/0-56F-X       LCAX2/0-56 BENT 90 DEGREE               PC B $1,036.15 6.31% $970.72 See Labor Rate NA

PANDUIT   LCAX2/0-56H-X       LCAX2/0-56 BENT 45 DEGREE               PC B $1,036.15 6.31% $970.72 See Labor Rate NA

PANDUIT   LCAX2/0-56-X        1-HOLE STD FLEX LUG -                   PC B $767.52 6.31% $719.06 See Labor Rate NA

PANDUIT   LCAX2/0-58F-X       1 HOLE CU FLEX LUG 90DEG-               PC B $1,087.97 6.31% $1,019.27 See Labor Rate NA

PANDUIT   LCAX2/0-58H-X       1 HOLE CU FLEX LUG 45DEG-               PC B $1,087.97 6.31% $1,019.27 See Labor Rate NA

PANDUIT   LCAX2/0-58-X        1 HOLE CU FLEX LUG                      PC B $805.91 6.31% $755.02 See Labor Rate NA

PANDUIT   LCAX2-10-E          1 HOLE CU FLEX LUG                      PC B $540.68 6.31% $506.54 See Labor Rate NA

PANDUIT   LCAX2-10F-E         1 HOLE CU FLEX LUG 90DEG-               PC B $729.93 6.31% $683.84 See Labor Rate NA

PANDUIT   LCAX2-10H-E         1 HOLE CU FLEX LUG 45DEG-               PC B $729.93 6.31% $683.84 See Labor Rate NA

PANDUIT   LCAX2-12-E          1-HOLE STD BARREL FLEX -                PC B $571.27 6.31% $535.20 See Labor Rate NA

PANDUIT   LCAX2-12F-E         LCAX2-12 BENT 90 DEGREES                PC B $771.23 6.31% $722.53 See Labor Rate NA

PANDUIT   LCAX2-12H-E         LCAX2-12 BENT 45 DEGREES                PC B $771.23 6.31% $722.53 See Labor Rate NA
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PANDUIT   LCAX2-14-E          1-HOLE STD BARREL FLEX -                PC B $540.68 6.31% $506.54 See Labor Rate NA

PANDUIT   LCAX2-14F-E         LCAX2-14 BENT 90 DEGREES                PC B $729.93 6.31% $683.84 See Labor Rate NA

PANDUIT   LCAX2-14H-E         LCAX2-14 BENT 45 DEGREES                PC B $729.93 6.31% $683.84 See Labor Rate NA

PANDUIT   LCAX2-38-E          1-HOLE STD BARREL FLEX -                PC B $527.56 6.31% $494.25 See Labor Rate NA

PANDUIT   LCAX2-38F-E         LCAX2-38 BENT 90 DEGREES                PC B $712.23 6.31% $667.25 See Labor Rate NA

PANDUIT   LCAX2-38H-E         LCAX2-38 BENT 45 DEGREES                PC B $712.23 6.31% $667.25 See Labor Rate NA

PANDUIT   LCAX250-12F-X       LCAX250-12 BENT 90 DEGREE               PC B $1,886.31 6.31% $1,767.20 See Labor Rate NA

PANDUIT   LCAX250-12H-X       LCAX250-12 BENT 45 DEGREE               PC B $1,886.31 6.31% $1,767.20 See Labor Rate NA

PANDUIT   LCAX250-12-X        1-HOLE STD FLEX LUG -                   PC B $1,397.27 6.31% $1,309.04 See Labor Rate NA

PANDUIT   LCAX250-38F-X       LCAX250-38 BENT 90 DEGREE               PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAX250-38H-X       LCAX250-38 BENT 45 DEGREE               PC B $1,787.77 6.31% $1,674.88 See Labor Rate NA

PANDUIT   LCAX250-38-X        1-HOLE STD FLEX LUG -                   PC B $1,324.27 6.31% $1,240.65 See Labor Rate NA

PANDUIT   LCAX250-56F-X       1 HOLE CU FLEX LUG 90DEG-               PC B $1,781.01 6.31% $1,668.55 See Labor Rate NA

PANDUIT   LCAX250-56H-X       1 HOLE CU FLEX LUG 45DEG-               PC B $1,781.01 6.31% $1,668.55 See Labor Rate NA

PANDUIT   LCAX250-56-X        1 HOLE CU FLEX LUG                      PC B $1,319.26 6.31% $1,235.96 See Labor Rate NA

PANDUIT   LCAX250-58F-X       LCAX250-58 BENT 90 DEGREE               PC B $1,928.64 6.31% $1,806.86 See Labor Rate NA

PANDUIT   LCAX250-58H-X       LCAX250-58 BENT 45 DEGREE               PC B $1,928.64 6.31% $1,806.86 See Labor Rate NA

PANDUIT   LCAX250-58-X        1-HOLE STD FLEX LUG -                   PC B $1,428.64 6.31% $1,338.43 See Labor Rate NA

PANDUIT   LCAX2-56-E          1-HOLE STD BARREL FLEX -                PC B $589.88 6.31% $552.63 See Labor Rate NA

PANDUIT   LCAX2-56F-E         LCAX2-56 BENT 90 DEGREES                PC B $796.32 6.31% $746.04 See Labor Rate NA

PANDUIT   LCAX2-56H-E         LCAX2-56 BENT 45 DEGREES                PC B $796.32 6.31% $746.04 See Labor Rate NA

PANDUIT   LCAX3/0-12F-X       LCAX3/0-12 BENT 90 DEGREE               PC B $1,118.77 6.31% $1,048.13 See Labor Rate NA

PANDUIT   LCAX3/0-12H-X       LCAX3/0-12 BENT 45 DEGREE               PC B $1,118.77 6.31% $1,048.13 See Labor Rate NA

PANDUIT   LCAX3/0-12-X        1-HOLE STD FLEX LUG -                   PC B $828.73 6.31% $776.40 See Labor Rate NA

PANDUIT   LCAX3/0-14F-X       LCAX3/0-14 BENT 90 DEGREE               PC B $1,282.52 6.31% $1,201.54 See Labor Rate NA

PANDUIT   LCAX3/0-14H-X       LCAX3/0-14 BENT 45 DEGREE               PC B $1,282.52 6.31% $1,201.54 See Labor Rate NA

PANDUIT   LCAX3/0-14-X        1-HOLE STD FLEX LUG -                   PC B $950.01 6.31% $890.02 See Labor Rate NA

PANDUIT   LCAX3/0-38F-X       LCAX3/0-38 BENT 90 DEGREE               PC B $1,269.68 6.31% $1,189.51 See Labor Rate NA

PANDUIT   LCAX3/0-38H-X       LCAX3/0-38 BENT 45 DEGREE               PC B $1,269.68 6.31% $1,189.51 See Labor Rate NA

PANDUIT   LCAX3/0-38-X        1-HOLE STD FLEX LUG -                   PC B $940.50 6.31% $881.11 See Labor Rate NA

PANDUIT   LCAX3/0-56F-X       LCAX3/0-56 BENT 90 DEGREE               PC B $1,282.38 6.31% $1,201.40 See Labor Rate NA

PANDUIT   LCAX3/0-56H-X       LCAX3/0-56 BENT 45 DEGREE               PC B $1,282.38 6.31% $1,201.40 See Labor Rate NA

PANDUIT   LCAX3/0-56-X        1-HOLE STD FLEX LUG -                   PC B $949.91 6.31% $889.93 See Labor Rate NA

PANDUIT   LCAX3/0-58-X        Copper Comp. Lug, 3/0 awg               PC B $940.50 6.31% $881.11 See Labor Rate NA

PANDUIT   LCAX300-12-6        1-HOLE STD FLEX BARREL -                PC B $1,849.95 6.31% $1,733.13 See Labor Rate NA

PANDUIT   LCAX300-12F-6       LCAX300-12 BENT 90 DEGREE               PC B $2,497.44 6.31% $2,339.74 See Labor Rate NA

PANDUIT   LCAX300-12H-6       LCAX300-12 BENT 45 DEGREE               PC B $2,497.44 6.31% $2,339.74 See Labor Rate NA

PANDUIT   LCAX300-38-6        1-HOLE STD FLEX BARREL -                PC B $1,738.64 6.31% $1,628.85 See Labor Rate NA

PANDUIT   LCAX300-38F-6       LCAX300-38 BENT 90 DEGREE               PC B $2,347.16 6.31% $2,198.95 See Labor Rate NA

PANDUIT   LCAX300-38H-6       LCAX300-38 BENT 45 DEGREE               PC B $2,318.66 6.31% $2,172.25 See Labor Rate NA

PANDUIT   LCAX300-58-6        1-HOLE STD FLEX BARREL -                PC B $1,849.95 6.31% $1,733.13 See Labor Rate NA

PANDUIT   LCAX300-58F-6       LCAX300-58 BENT 90 DEGREE               PC B $2,497.44 6.31% $2,339.74 See Labor Rate NA

PANDUIT   LCAX300-58H-6       LCAX300-58 BENT 45 DEG                  PC B $2,497.44 6.31% $2,339.74 See Labor Rate NA

PANDUIT   LCAX350-12-6        1-HOLE STD FLEX BARREL -                PC B $1,777.53 6.31% $1,665.29 See Labor Rate NA

PANDUIT   LCAX350-12F-6       LCAX350-12 BENT 90 DEGREE               PC B $2,399.68 6.31% $2,248.15 See Labor Rate NA

PANDUIT   LCAX350-12H-6       LCAX350-12 BENT 45 DEGREE               PC B $2,399.68 6.31% $2,248.15 See Labor Rate NA

PANDUIT   LCAX350-38-6        1-HOLE STD FLEX BARREL -                PC B $1,742.71 6.31% $1,632.67 See Labor Rate NA

PANDUIT   LCAX350-38F-6       LCAX350-38 BENT 90 DEGREE               PC B $2,352.62 6.31% $2,204.06 See Labor Rate NA

PANDUIT   LCAX350-38H-6       LCAX350-38 BENT 45 DEGREE               PC B $2,352.62 6.31% $2,204.06 See Labor Rate NA

PANDUIT   LCAX350-56-6        1-HOLE CU FLEX LUG                      PC B $1,742.71 6.31% $1,632.67 See Labor Rate NA

PANDUIT   LCAX350-56F-6       1-HOLE CU FLEX LUG 90DEG-               PC B $2,352.66 6.31% $2,204.10 See Labor Rate NA

PANDUIT   LCAX350-56H-6       1-HOLE CU FLEX LUG 45DEG-               PC B $2,352.66 6.31% $2,204.10 See Labor Rate NA

PANDUIT   LCAX350-58-6        1-HOLE STD FLEX BARREL -                PC B $1,837.95 6.31% $1,721.89 See Labor Rate NA

PANDUIT   LCAX350-58F-6       LCAX350-58 BENT 90 DEGREE               PC B $2,481.05 6.31% $2,324.38 See Labor Rate NA

PANDUIT   LCAX350-58H-6       LCAX350-58 BENT 45 DEGREE               PC B $2,481.05 6.31% $2,324.38 See Labor Rate NA

PANDUIT   LCAX4/0-12F-X       LCAX4/0-12 BENT 90 DEGREE               PC B $1,544.10 6.31% $1,446.60 See Labor Rate NA

PANDUIT   LCAX4/0-12H-X       LCAX4/0-12 BENT 45 DEGREE               PC B $1,544.10 6.31% $1,446.60 See Labor Rate NA

PANDUIT   LCAX4/0-12-X        1-HOLE STD FLEX LUG -                   PC B $1,143.76 6.31% $1,071.54 See Labor Rate NA

PANDUIT   LCAX4/0-14F-X       1 HOLE CU FLEX LUG 90DEG-               PC B $1,447.06 6.31% $1,355.69 See Labor Rate NA

PANDUIT   LCAX4/0-14H-X       1 HOLE CU FLEX LUG 45DEG-               PC B $1,447.06 6.31% $1,355.69 See Labor Rate NA

PANDUIT   LCAX4/0-14-X        1 HOLE CU FLEX LUG                      PC B $1,071.90 6.31% $1,004.21 See Labor Rate NA

PANDUIT   LCAX4/0-38F-X       LCAX4/0-38 BENT 90 DEGREE               PC B $1,544.10 6.31% $1,446.60 See Labor Rate NA
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PANDUIT   LCAX4/0-38H-X       LCAX4/0-38 BENT 45 DEGREE               PC B $1,544.10 6.31% $1,446.60 See Labor Rate NA

PANDUIT   LCAX4/0-38-X        1-HOLE STD FLEX LUG -                   PC B $1,143.76 6.31% $1,071.54 See Labor Rate NA

PANDUIT   LCAX4/0-56F-X       LCAX4/0-56 BENT 90 DEGREE               PC B $1,485.76 6.31% $1,391.94 See Labor Rate NA

PANDUIT   LCAX4/0-56H-X       LCAX4/0-56 BENT 45 DEGREE               PC B $1,485.76 6.31% $1,391.94 See Labor Rate NA

PANDUIT   LCAX4/0-56-X        1-HOLE STD FLEX LUG -                   PC B $1,100.56 6.31% $1,031.06 See Labor Rate NA

PANDUIT   LCAX4/0-58F-X       LCAX4/0-58 BENT 90 DEGREE               PC B $1,593.89 6.31% $1,493.24 See Labor Rate NA

PANDUIT   LCAX4/0-58H-X       LCAX4/0-58 BENT 45 DEGREE               PC B $1,593.89 6.31% $1,493.24 See Labor Rate NA

PANDUIT   LCAX4/0-58-X        1-HOLE STD FLEX LUG -                   PC B $1,180.67 6.31% $1,106.11 See Labor Rate NA

PANDUIT   LCAX4-10F-L         LCAX4-10 BENT 90 DEGREES                PC B $372.40 6.31% $348.89 See Labor Rate NA

PANDUIT   LCAX4-10H-L         LCAX4-10 BENT 45 DEGREES                PC B $372.40 6.31% $348.89 See Labor Rate NA

PANDUIT   LCAX4-10-L          1-HOLE STD BARREL FLEX -                PC B $275.86 6.31% $258.44 See Labor Rate NA

PANDUIT   LCAX4-14F-L         LCAX4-14 BENT 90 DEGREES                PC B $378.76 6.31% $354.85 See Labor Rate NA

PANDUIT   LCAX4-14H-L         LCAX4-14 BENT 45 DEGREES                PC B $397.70 6.31% $372.59 See Labor Rate NA

PANDUIT   LCAX4-14-L          1-HOLE STD BARREL FLEX -                PC B $280.57 6.32% $262.85 See Labor Rate NA

PANDUIT   LCAX4-38F-L         LCAX4-38 BENT 90 DEGREES                PC B $350.84 6.32% $328.68 See Labor Rate NA

PANDUIT   LCAX4-38H-L         LCAX4-38 BENT 45 DEGREES                PC B $350.84 6.32% $328.68 See Labor Rate NA

PANDUIT   LCAX4-38-L          1-HOLE STD BARREL FLEX -                PC B $259.90 6.31% $243.49 See Labor Rate NA

PANDUIT   LCAX450-12-6        1-HOLE STD BARREL FLEX -                PC B $3,438.38 6.31% $3,221.26 See Labor Rate NA

PANDUIT   LCAX450-12F-6       LCAX450-12 BENT 90 DEGREE               PC B $4,641.82 6.31% $4,348.71 See Labor Rate NA

PANDUIT   LCAX450-12H-6       LCAX450-12 BENT 45 DEGREE               PC B $4,641.82 6.31% $4,348.71 See Labor Rate NA

PANDUIT   LCAX450-58-6        1-HOLE STD BARREL FLEX -                PC B $3,438.38 6.31% $3,221.26 See Labor Rate NA

PANDUIT   LCAX450-58F-6       LCAX450-58 BENT 90 DEGREE               PC B $4,641.82 6.31% $4,348.71 See Labor Rate NA

PANDUIT   LCAX450-58H-6       LCAX450-58 BENT 45 DEGREE               PC B $4,641.82 6.31% $4,348.71 See Labor Rate NA

PANDUIT   LCAX4-56F-L         LCAX4-56 BENT 90 DEGREES                PC B $350.84 6.32% $328.68 See Labor Rate NA

PANDUIT   LCAX4-56H-L         LCAX4-56 BENT 45 DEGREES                PC B $350.84 6.32% $328.68 See Labor Rate NA

PANDUIT   LCAX4-56-L          1-HOLE STD BARREL FLEX -                PC B $259.90 6.31% $243.49 See Labor Rate NA

PANDUIT   LCAX500-12-6        1-HOLE STD BARREL FLEX -                PC B $3,609.16 6.31% $3,381.26 See Labor Rate NA

PANDUIT   LCAX500-12F-6       1-HOLE CU FLEX LUG 90DEG-               PC B $4,872.37 6.31% $4,564.70 See Labor Rate NA

PANDUIT   LCAX500-12H-6       1-HOLE CU FLEX LUG 45DEG-               PC B $4,872.37 6.31% $4,564.70 See Labor Rate NA

PANDUIT   LCAX500-38-6        1-HOLE CU FLEX LUG                      PC B $3,609.16 6.31% $3,381.26 See Labor Rate NA

PANDUIT   LCAX500-38F-6       1-HOLE CU FLEX LUG 90DEG-               PC B $4,872.37 6.31% $4,564.70 See Labor Rate NA

PANDUIT   LCAX500-38H-6       1-HOLE CU FLEX LUG 45DEG-               PC B $4,872.37 6.31% $4,564.70 See Labor Rate NA

PANDUIT   LCAX500-58-6        1-HOLE STD BARREL FLEX -                PC B $3,928.31 6.31% $3,680.26 See Labor Rate NA

PANDUIT   LCAX500-58F-6       1-HOLE CU FLEX 90 DEG -                 PC B $5,303.21 6.31% $4,968.34 See Labor Rate NA

PANDUIT   LCAX500-58H-6       1-HOLE CU FLEX 45 DEG -                 PC B $5,303.21 6.31% $4,968.34 See Labor Rate NA

PANDUIT   LCAX6-10F-L         LCAX6-10 BENT 90 DEGREES                PC B $333.36 6.31% $312.31 See Labor Rate NA

PANDUIT   LCAX6-10H-L         LCAX6-10 BENT 45 DEGREES                PC B $333.36 6.31% $312.31 See Labor Rate NA

PANDUIT   LCAX6-10-L          1-HOLE STD BARREL FLEX -                PC B $246.92 6.31% $231.33 See Labor Rate NA

PANDUIT   LCAX6-14F-L         LCAX6-14 BENT 90 DEGREES                PC B $306.26 6.31% $286.92 See Labor Rate NA

PANDUIT   LCAX6-14H-L         LCAX6-14 BENT 45 DEGREES                PC B $306.26 6.31% $286.92 See Labor Rate NA

PANDUIT   LCAX6-14-L          1-HOLE STD BARREL FLEX -                PC B $226.86 6.32% $212.53 See Labor Rate NA

PANDUIT   LCAX6-38F-L         LCAX6-38 BENT 90 DEGREES                PC B $318.29 6.31% $298.19 See Labor Rate NA

PANDUIT   LCAX6-38H-L         LCAX6-38 BENT 45 DEGREES                PC B $318.29 6.31% $298.19 See Labor Rate NA

PANDUIT   LCAX6-38-L          1-HOLE STD BARREL FLEX -                PC B $235.75 6.31% $220.86 See Labor Rate NA

PANDUIT   LCAX650-12-6        1-HOLE STD BARREL FLEX -                PC B $5,495.19 6.31% $5,148.20 See Labor Rate NA

PANDUIT   LCAX650-12F-6       1-HOLE CU FLES 90 DEG -                 PC B $7,418.51 6.31% $6,950.07 See Labor Rate NA

PANDUIT   LCAX650-12H-6       1-HOLE CU FLES 45 DEG -                 PC B $7,418.51 6.31% $6,950.07 See Labor Rate NA

PANDUIT   LCAX650-38-6        1-HOLE CU FLEX LUG                      PC B $5,495.19 6.31% $5,148.20 See Labor Rate NA

PANDUIT   LCAX650-38F-6       1-HOLE CU FLEX LUG 90DEG-               PC B $7,418.51 6.31% $6,950.07 See Labor Rate NA

PANDUIT   LCAX650-38H-6       1-HOLE CU FLEX LUG 45DEG-               PC B $7,418.51 6.31% $6,950.07 See Labor Rate NA

PANDUIT   LCAX650-58-6        1-HOLE STD BARREL FLEX -                PC B $5,688.45 6.31% $5,329.25 See Labor Rate NA

PANDUIT   LCAX650-58F-6       1-HOLE CU FLEX 90 DEG -                 PC B $7,679.41 6.31% $7,194.50 See Labor Rate NA

PANDUIT   LCAX650-58H-6       1-HOLE CU FLEX 45 DEG -                 PC B $7,679.41 6.31% $7,194.50 See Labor Rate NA

PANDUIT   LCAX6-56F-L         LCAX6-56 BENT 90 DEGREES                PC B $270.03 6.32% $252.98 See Labor Rate NA

PANDUIT   LCAX6-56H-L         LCAX6-56 BENT 45 DEGREES                PC B $270.03 6.32% $252.98 See Labor Rate NA

PANDUIT   LCAX6-56-L          1-HOLE STD BARREL FLEX -                PC B $200.04 6.31% $187.41 See Labor Rate NA

PANDUIT   LCAX750-12-3        1-HOLE STD BARREL FLEX -                PC B $6,349.31 6.31% $5,948.38 See Labor Rate NA

PANDUIT   LCAX750-12F-3       1-HOLE CU FLEX 90 DEG -                 PC B $8,571.58 6.31% $8,030.33 See Labor Rate NA

PANDUIT   LCAX750-12H-3       1-HOLE CU FLEX 45 DEG -                 PC B $8,571.58 6.31% $8,030.33 See Labor Rate NA

PANDUIT   LCAX750-58-3        1-HOLE STD BARREL FLEX -                PC B $6,349.31 6.31% $5,948.38 See Labor Rate NA

PANDUIT   LCAX750-58F-3       1-HOLE CU FLEX 90 DEG -                 PC B $8,571.56 6.31% $8,030.31 See Labor Rate NA

PANDUIT   LCAX750-58H-3       1-HOLE CU FLEX 45 DEG -                 PC B $8,571.56 6.31% $8,030.31 See Labor Rate NA
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PANDUIT   LCAX8-10F-L         LCAX8-10 BENT 90 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-10H-L         LCAX8-10 BENT 45 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-10-L          1-HOLE STD BARREL FLEX -                PC B $189.43 6.31% $177.47 See Labor Rate NA

PANDUIT   LCAX8-14F-L         LCAX8-14 BENT 90 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-14H-L         LCAX8-14 BENT 45 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-14-L          1-HOLE STD BARREL FLEX -                PC B $189.43 6.31% $177.47 See Labor Rate NA

PANDUIT   LCAX8-38F-L         LCAX8-38 BENT 90 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-38H-L         LCAX8-38 BENT 45 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-38-L          1-HOLE STD BARREL FLEX -                PC B $189.43 6.31% $177.47 See Labor Rate NA

PANDUIT   LCAX8-56F-L         LCAX8-56 BENT 90 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-56H-L         LCAX8-56 BENT 45 DEGREES                PC B $255.73 6.32% $239.58 See Labor Rate NA

PANDUIT   LCAX8-56-L          1-HOLE STD BARREL FLEX -                PC B $189.43 6.31% $177.47 See Labor Rate NA

PANDUIT   LCAXF1-14-X         CU 1-HOLE UNIVERSAL CABLE               PC B $621.82 6.31% $582.56 See Labor Rate NA

PANDUIT   LCAXF2-38-E         CU 1-HOLE UNIVERSAL CABLE               PC B $575.76 6.31% $539.40 See Labor Rate NA

PANDUIT   LCAXF4/0-38-X       CU 1-HOLE UNIVERSAL CABLE               PC B $1,214.38 6.31% $1,137.70 See Labor Rate NA

PANDUIT   LCAXF6-14-L         CU 1-HOLE UNIVERSAL CABLE               PC B $274.36 6.31% $257.04 See Labor Rate NA

PANDUIT   LCAXN750-12-3       COPPER LUG- ONE HOLE, STA               PC B $4,592.77 6.31% $4,302.76 See Labor Rate NA

PANDUIT   LCB1/0-10F-X        LCB1/0-10 BENT 90 DEGREE-               PC B $910.01 6.31% $852.55 See Labor Rate NA

PANDUIT   LCB1/0-10H-X        LCB1/0-10 BENT 45 DEGREE-               PC B $910.01 6.31% $852.55 See Labor Rate NA

PANDUIT   LCB1/0-10-X         CU 1 HOLE LONG BARREL -                 PC B $674.07 6.31% $631.51 See Labor Rate NA

PANDUIT   LCB1/0-12F-X        LCB1/0-12 BENT 90 DEGREE-               PC B $910.01 6.31% $852.55 See Labor Rate NA

PANDUIT   LCB1/0-12H-X        LCB1/0-12 BENT 45 DEGREE-               PC B $910.01 6.31% $852.55 See Labor Rate NA

PANDUIT   LCB1/0-12-X         CU 1 HOLE LONG BARREL -                 PC B $707.79 6.31% $663.10 See Labor Rate NA

PANDUIT   LCB1/0-38F-X        LCB1/0-38 BENT 90 DEGREE-               PC B $918.35 6.31% $860.36 See Labor Rate NA

PANDUIT   LCB1/0-38H-X        LCB1/0-38 BENT 45 DEGREE-               PC B $918.35 6.31% $860.36 See Labor Rate NA

PANDUIT   LCB1/0-38-X         CU 1 HOLE LONG BARREL -                 PC B $680.25 6.31% $637.30 See Labor Rate NA

PANDUIT   LCB1/0-56F-X        LCB1/0-56 BENT 90 DEGREE-               PC B $910.01 6.31% $852.55 See Labor Rate NA

PANDUIT   LCB1/0-56H-X        LCB1/0-56 BENT 45 DEGREE-               PC B $910.01 6.31% $852.55 See Labor Rate NA

PANDUIT   LCB1/0-56-X         CU 1 HOLE LONG BARREL -                 PC B $674.07 6.31% $631.51 See Labor Rate NA

PANDUIT   LCB1000-12W-3       CU 1-HOLE LONG BARREL -                 PC B $8,826.50 6.31% $8,269.15 See Labor Rate NA

PANDUIT   LCB1000-58-3        CU 1 HOLE LONG BARREL -                 PC B $8,826.50 6.31% $8,269.15 See Labor Rate NA

PANDUIT   LCB10-14WF-L        LCB10-14W BENT 90 DEGREES               PC B $318.29 6.31% $298.19 See Labor Rate NA

PANDUIT   LCB10-14WH-L        LCB10-14W BENT 45 DEGREES               PC B $318.29 6.31% $298.19 See Labor Rate NA

PANDUIT   LCB10-14W-L         CU 1 HOLE LONG BARREL -                 PC B $235.75 6.31% $220.86 See Labor Rate NA

PANDUIT   LCB1-10-E           CU 1 HOLE LONG BARREL -                 PC B $661.00 6.31% $619.26 See Labor Rate NA

PANDUIT   LCB1-10F-E          LCB1-10 BENT 90 DEGREES -               PC B $892.38 6.31% $836.03 See Labor Rate NA

PANDUIT   LCB1-10H-E          LCB1-10 BENT 45 DEGREES -               PC B $892.38 6.31% $836.03 See Labor Rate NA

PANDUIT   LCB1-12-E           CU 1-HOLE LONG BARREL -                 PC B $661.03 6.31% $619.29 See Labor Rate NA

PANDUIT   LCB1-38-E           CU 1 HOLE LONG BARREL -                 PC B $661.03 6.31% $619.29 See Labor Rate NA

PANDUIT   LCB1-56-E           CU 1 HOLE LONG BARREL -                 PC B $661.03 6.31% $619.29 See Labor Rate NA

PANDUIT   LCB1-56F-E          LCB1-56 BENT 90 DEGREES -               PC B $892.38 6.31% $836.03 See Labor Rate NA

PANDUIT   LCB1-56H-E          LCB1-56 BENT 45 DEGREES -               PC B $892.38 6.31% $836.03 See Labor Rate NA

PANDUIT   LCB2/0-12F-X        LCB2/0-12 BENT 90 DEGREE-               PC B $1,076.88 6.31% $1,008.88 See Labor Rate NA

PANDUIT   LCB2/0-12H-X        LCB2/0-12 BENT 45 DEGREE-               PC B $1,076.88 6.31% $1,008.88 See Labor Rate NA

PANDUIT   LCB2/0-12-X         CU 1 HOLE LONG BARREL -                 PC B $797.67 6.31% $747.30 See Labor Rate NA

PANDUIT   LCB2/0-38F-X        LCB2/0-38 BENT 90 DEGREE-               PC B $1,076.88 6.31% $1,008.88 See Labor Rate NA

PANDUIT   LCB2/0-38H-X        LCB2/0-38 BENT 45 DEGREE-               PC B $1,076.88 6.31% $1,008.88 See Labor Rate NA

PANDUIT   LCB2/0-38-X         CU 1 HOLE LONG BARREL -                 PC B $797.67 6.31% $747.30 See Labor Rate NA

PANDUIT   LCB2-10F-Q          LCB2-10 BENT 90 DEGREES -               PC B $811.94 6.31% $760.67 See Labor Rate NA

PANDUIT   LCB2-10H-Q          LCB2-10 BENT 45 DEGREES -               PC B $811.94 6.31% $760.67 See Labor Rate NA

PANDUIT   LCB2-10-Q           CU 1 HOLE LONG BARREL -                 PC B $601.44 6.31% $563.46 See Labor Rate NA

PANDUIT   LCB2-12-Q           1 HOLE LUG CU 1/2" STUD -               PC B $601.44 6.31% $563.46 See Labor Rate NA

PANDUIT   LCB2-14-Q           CU 1-HOLE LONG BARREL -                 PC B $601.44 6.31% $563.46 See Labor Rate NA

PANDUIT   LCB2-38-Q           LCB2 WITH 3/8"BOLT HOLE                 PC B $601.44 6.31% $563.46 See Labor Rate NA

PANDUIT   LCB250-12F-X        LCB250-12 BENT 90 DEGREE-               PC B $1,686.73 6.31% $1,580.22 See Labor Rate NA

PANDUIT   LCB250-12H-X        LCB250-12 BENT 45 DEGREE-               PC B $1,686.73 6.31% $1,580.22 See Labor Rate NA

PANDUIT   LCB250-12-X         CU 1 HOLE LONG BARREL -                 PC B $1,249.43 6.31% $1,170.54 See Labor Rate NA

PANDUIT   LCB250-78F-X        LCB250-78 BENT 90 DEGREE-               PC B $1,686.73 6.31% $1,580.22 See Labor Rate NA

PANDUIT   LCB250-78H-X        LCB250-78 BENT 45 DEGREE-               PC B $1,686.73 6.31% $1,580.22 See Labor Rate NA

PANDUIT   LCB250-78-X         CU 1 HOLE LONG BARREL -                 PC B $1,249.43 6.31% $1,170.54 See Labor Rate NA

PANDUIT   LCB2-56F-Q          LCB2-56 BENT 90 DEGREES -               PC B $779.68 6.31% $730.45 See Labor Rate NA

PANDUIT   LCB2-56H-Q          LCB2-56 BENT 45 DEGREES -               PC B $779.68 6.31% $730.45 See Labor Rate NA
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PANDUIT   LCB2-56-Q           CU 1 HOLE LONG BARREL -                 PC B $601.44 6.31% $563.46 See Labor Rate NA

PANDUIT   LCB3/0-12F-X        LCB3/0-12 BENT 90 DEGREE-               PC B $1,312.03 6.31% $1,229.18 See Labor Rate NA

PANDUIT   LCB3/0-12H-X        LCB3/0-12 BENT 45 DEGREE-               PC B $1,312.03 6.31% $1,229.18 See Labor Rate NA

PANDUIT   LCB3/0-12-X         CU 1 HOLE LONG BARREL -                 PC B $971.87 6.31% $910.50 See Labor Rate NA

PANDUIT   LCB3/0-38F-X        LCB3/0-38 BENT 90 DEGREE-               PC B $1,312.03 6.31% $1,229.18 See Labor Rate NA

PANDUIT   LCB3/0-38H-X        LCB3/0-38 BENT 45 DEGREE-               PC B $1,312.03 6.31% $1,229.18 See Labor Rate NA

PANDUIT   LCB3/0-38-X         CU 1 HOLE LONG BARREL -                 PC B $971.87 6.31% $910.50 See Labor Rate NA

PANDUIT   LCB300-12F-X        LCB300-12 BENT 90 DEGREE-               PC B $2,002.96 6.31% $1,876.48 See Labor Rate NA

PANDUIT   LCB300-12H-X        LCB300-12 BENT 45 DEGREE-               PC B $2,002.96 6.31% $1,876.48 See Labor Rate NA

PANDUIT   LCB300-12-X         CU 1 HOLE LONG BARREL -                 PC B $1,483.70 6.31% $1,390.01 See Labor Rate NA

PANDUIT   LCB300-38F-X        LCB300-38 BENT 90 DEGREE-               PC B $2,002.96 6.31% $1,876.48 See Labor Rate NA

PANDUIT   LCB300-38H-X        LCB300-38 BENT 45 DEGREE-               PC B $2,002.96 6.31% $1,876.48 See Labor Rate NA

PANDUIT   LCB300-38-X         CU 1 HOLE LONG BARREL -                 PC B $1,483.70 6.31% $1,390.01 See Labor Rate NA

PANDUIT   LCB300-56F-X        LCB300-56 BENT 90 DEGREE-               PC B $2,002.96 6.31% $1,876.48 See Labor Rate NA

PANDUIT   LCB300-56H-X        LCB300-56 BENT 45 DEGREE-               PC B $2,002.96 6.31% $1,876.48 See Labor Rate NA

PANDUIT   LCB300-56-X         CU 1 HOLE LONG BARREL -                 PC B $1,483.70 6.31% $1,390.01 See Labor Rate NA

PANDUIT   LCB350-12F-X        LCB350-12 BENT 90 DEGREE-               PC B $2,037.48 6.31% $1,908.82 See Labor Rate NA

PANDUIT   LCB350-12H-X        LCB350-12 BENT 45 DEGREE-               PC B $2,037.48 6.31% $1,908.82 See Labor Rate NA

PANDUIT   LCB350-12-X         CU 1 HOLE LONG BARREL -                 PC B $1,509.28 6.31% $1,413.98 See Labor Rate NA

PANDUIT   LCB350-78F-X        LCB350-78 BENT 90 DEGREE-               PC B $2,037.48 6.31% $1,908.82 See Labor Rate NA

PANDUIT   LCB350-78H-X        LCB350-78 BENT 45 DEGREE-               PC B $2,037.48 6.31% $1,908.82 See Labor Rate NA

PANDUIT   LCB350-78-X         CU 1 HOLE LONG BARREL -                 PC B $1,509.28 6.31% $1,413.98 See Labor Rate NA

PANDUIT   LCB4/0-12F-X        LCB4/0-12 BENT 90 DEGREE-               PC B $1,456.47 6.31% $1,364.50 See Labor Rate NA

PANDUIT   LCB4/0-12H-X        LCB4/0-12 BENT 45 DEGREE-               PC B $1,456.47 6.31% $1,364.50 See Labor Rate NA

PANDUIT   LCB4/0-12-X         CU 1 HOLE LONG BARREL -                 PC B $1,078.89 6.31% $1,010.76 See Labor Rate NA

PANDUIT   LCB4/0-38F-X        LCB4/0-38 BENT 90 DEGREE-               PC B $1,441.88 6.31% $1,350.83 See Labor Rate NA

PANDUIT   LCB4/0-38H-X        LCB4/0-38 BENT 45 DEGREE-               PC B $1,441.88 6.31% $1,350.83 See Labor Rate NA

PANDUIT   LCB4/0-38-X         CU 1 HOLE LONG BARREL -                 PC B $1,068.10 6.31% $1,000.65 See Labor Rate NA

PANDUIT   LCB400-12-6         CU 1 HOLE LONG BARREL -                 PC B $1,829.53 6.31% $1,714.00 See Labor Rate NA

PANDUIT   LCB400-12F-6        LCB400-12 BENT 90 DEGREE-               PC B $2,469.82 6.31% $2,313.87 See Labor Rate NA

PANDUIT   LCB400-12H-6        LCB400-12 BENT 45 DEGREE-               PC B $2,469.82 6.31% $2,313.87 See Labor Rate NA

PANDUIT   LCB400-38-6         CU 1 HOLE LONG BARREL -                 PC B $1,829.53 6.31% $1,714.00 See Labor Rate NA

PANDUIT   LCB400-38F-6        LCB400-38 BENT 90 DEGREE-               PC B $2,469.82 6.31% $2,313.87 See Labor Rate NA

PANDUIT   LCB400-38H-6        LCB400-38 BENT 45 DEGREE-               PC B $2,469.82 6.31% $2,313.87 See Labor Rate NA

PANDUIT   LCB400-58-6         CU 1 HOLE LONG BARREL -                 PC B $1,829.53 6.31% $1,714.00 See Labor Rate NA

PANDUIT   LCB400-58F-6        LCB400-58 BENT 90 DEGREE-               PC B $2,469.82 6.31% $2,313.87 See Labor Rate NA

PANDUIT   LCB400-58H-6        LCB400-58 BENT 45 DEGREE-               PC B $2,469.82 6.31% $2,313.87 See Labor Rate NA

PANDUIT   LCB400-78-6         CU 1 HOLE LONG BARREL -                 PC B $2,012.47 6.31% $1,885.39 See Labor Rate NA

PANDUIT   LCB400-78F-6        LCB400-78 BENT 90 DEGREE-               PC B $2,716.81 6.31% $2,545.26 See Labor Rate NA

PANDUIT   LCB400-78H-6        LCB400-78 BENT 45 DEGREE-               PC B $2,716.81 6.31% $2,545.26 See Labor Rate NA

PANDUIT   LCB4-10F-L          LCB4-10 BENT 90 DEGREES -               PC B $457.97 6.31% $429.05 See Labor Rate NA

PANDUIT   LCB4-10H-L          LCB4-10 BENT 45 DEGREES -               PC B $457.97 6.31% $429.05 See Labor Rate NA

PANDUIT   LCB4-10-L           CU 1 HOLE LONG BARREL -                 PC B $339.24 6.31% $317.82 See Labor Rate NA

PANDUIT   LCB4-14F-L          LCB4-14 BENT 90 DEGREES -               PC B $425.00 6.31% $398.16 See Labor Rate NA

PANDUIT   LCB4-14H-L          LCB4-14 BENT 45 DEGREES -               PC B $425.00 6.31% $398.16 See Labor Rate NA

PANDUIT   LCB4-14-L           CU 1 HOLE LONG BARREL -                 PC B $314.83 6.31% $294.95 See Labor Rate NA

PANDUIT   LCB4-38-L           CU 1 HOLE LONG BARREL -                 PC B $314.83 6.31% $294.95 See Labor Rate NA

PANDUIT   LCB4-56-L           CU 1-HOLE LONG BARREL -                 PC B $339.24 6.31% $317.82 See Labor Rate NA

PANDUIT   LCB500-12-6         CU 1 HOLE LONG BARREL -                 PC B $2,200.18 6.31% $2,061.25 See Labor Rate NA

PANDUIT   LCB500-12F-6        LCB500-12 BENT 90 DEGREE-               PC B $2,970.30 6.31% $2,782.74 See Labor Rate NA

PANDUIT   LCB500-12H-6        LCB500-12 BENT 45 DEGREE-               PC B $2,970.30 6.31% $2,782.74 See Labor Rate NA

PANDUIT   LCB500-58-6         CU 1 HOLE LONG BARREL -                 PC B $2,178.98 6.31% $2,041.39 See Labor Rate NA

PANDUIT   LCB500-58F-6        LCB500-58 BENT 45 AWAY-                 PC B $2,941.64 6.31% $2,755.89 See Labor Rate NA

PANDUIT   LCB500-58H-6        LCB500-58 BENT 45 DEGREE-               PC B $2,941.64 6.31% $2,755.89 See Labor Rate NA

PANDUIT   LCB500-78-6         CU 1 HOLE LONG BARREL -                 PC B $2,178.98 6.31% $2,041.39 See Labor Rate NA

PANDUIT   LCB500-78F-6        LCB500-78 BENT 90 DEGREE-               PC B $2,941.64 6.31% $2,755.89 See Labor Rate NA

PANDUIT   LCB500-78H-6        LCB500-78 BENT 45 DEGREE-               PC B $2,941.64 6.31% $2,755.89 See Labor Rate NA

PANDUIT   LCB600-12-6         CU 1 HOLE LONG BARREL -                 PC B $4,426.12 6.31% $4,146.63 See Labor Rate NA

PANDUIT   LCB600-12F-6        LCB600-12 BENT 90 DEGREE-               PC B $5,975.27 6.31% $5,597.96 See Labor Rate NA

PANDUIT   LCB600-12H-6        LCB600-12 BENT 45 DEGREE-               PC B $5,975.27 6.31% $5,597.96 See Labor Rate NA

PANDUIT   LCB600-58-6         CU 1 HOLE LONG BARREL -                 PC B $3,986.84 6.31% $3,735.09 See Labor Rate NA

PANDUIT   LCB600-58F-6        LCB600-58 BENT 90 DEGREE-               PC B $5,382.23 6.31% $5,042.37 See Labor Rate NA
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PANDUIT   LCB600-58H-6        LCB600-58 BENT 45 DEGREE-               PC B $5,382.23 6.31% $5,042.37 See Labor Rate NA

PANDUIT   LCB6-10F-L          LCB6-10 BENT 90 DEGREES -               PC B $338.04 6.31% $316.69 See Labor Rate NA

PANDUIT   LCB6-10H-L          LCB6-10 BENT 45 DEGREES -               PC B $338.04 6.31% $316.69 See Labor Rate NA

PANDUIT   LCB6-10-L           CU 1 HOLE LONG BARREL -                 PC B $250.41 6.32% $234.60 See Labor Rate NA

PANDUIT   LCB6-14F-L          LCB6-14 BENT 90 DEGREES -               PC B $313.74 6.31% $293.93 See Labor Rate NA

PANDUIT   LCB6-14H-L          LCB6-14 BENT 45 DEGREES -               PC B $313.74 6.31% $293.93 See Labor Rate NA

PANDUIT   LCB6-14-L           CU 1 HOLE LONG BARREL -                 PC B $232.40 6.31% $217.73 See Labor Rate NA

PANDUIT   LCB6-38F-L          LCB6-38 BENT 90 DEGREES -               PC B $313.74 6.31% $293.93 See Labor Rate NA

PANDUIT   LCB6-38H-L          LCB6-38 BENT 45 DEGREES -               PC B $313.74 6.31% $293.93 See Labor Rate NA

PANDUIT   LCB6-38-L           CU 1 HOLE LONG BARREL -                 PC B $232.40 6.31% $217.73 See Labor Rate NA

PANDUIT   LCB750-12-6         CU 1-HOLE LONG BARREL -                 PC B $3,950.38 6.31% $3,700.93 See Labor Rate NA

PANDUIT   LCB750-12W-6        LCB750-12 W/INSPEC HOLE                 PC B $4,563.43 6.31% $4,275.27 See Labor Rate NA

PANDUIT   LCB750-38W-6        LCB750-38 W/INSPEC HOLE                 PC B $4,436.58 6.31% $4,156.43 See Labor Rate NA

PANDUIT   LCB750-58-6         CU 1 HOLE LONG BARREL -                 PC B $4,187.40 6.31% $3,922.99 See Labor Rate NA

PANDUIT   LCB750-58W-6        CU 1 HOLE LONG BARREL -                 PC B $4,320.06 6.31% $4,047.27 See Labor Rate NA

PANDUIT   LCB750-78-6         CU 1 HOLE LONG BARREL -                 PC B $4,187.40 6.31% $3,922.99 See Labor Rate NA

PANDUIT   LCB750-78W-6        CU 1 HOLE LONG BARREL -                 PC B $4,320.06 6.31% $4,047.27 See Labor Rate NA

PANDUIT   LCB800-58-6         CU 1 HOLE LONG BARREL -                 PC B $6,432.28 6.31% $6,026.11 See Labor Rate NA

PANDUIT   LCB800-58W-6        CU 1 HOLE LONG BARREL -                 PC B $6,613.14 6.31% $6,195.55 See Labor Rate NA

PANDUIT   LCB8-10F-L          LCB8-10 BENT 90 DEGREES -               PC B $328.74 6.31% $307.98 See Labor Rate NA

PANDUIT   LCB8-10H-L          LCB8-10 BENT 45 DEGREES -               PC B $328.74 6.31% $307.98 See Labor Rate NA

PANDUIT   LCB8-10-L           CU 1 HOLE LUG LONG BARREL -             PC B $243.54 6.31% $228.16 See Labor Rate NA

PANDUIT   LCB8-14F-L          LCB8-14 BENT 90 DEGREES -               PC B $328.74 6.31% $307.98 See Labor Rate NA

PANDUIT   LCB8-14H-L          LCB8-14 BENT 45 DEGREES -               PC B $328.74 6.31% $307.98 See Labor Rate NA

PANDUIT   LCB8-14-L           CU 1 HOLE LONG BARREL -                 PC B $243.54 6.31% $228.16 See Labor Rate NA

PANDUIT   LCB8-38-L           CU 1 HOLE LONG BARREL -                 PC B $243.54 6.31% $228.16 See Labor Rate NA

PANDUIT   LCBH1/0-38-X        HIGH VOLT COPPER LUG                    PC B $1,022.49 6.31% $957.93 See Labor Rate NA

PANDUIT   LCBH1-38-E          HIGH VOLT COPPER LUG                    PC B $910.55 6.31% $853.05 See Labor Rate NA

PANDUIT   LCBH2/0-12-X        HIGH VOLT COPPER LUG                    PC B $1,092.31 6.31% $1,023.33 See Labor Rate NA

PANDUIT   LCBH2-38-Q          HIGH VOLT COPPER LUG                    PC B $798.55 6.31% $748.13 See Labor Rate NA

PANDUIT   LCBH250-12-X        HIGH VOLT COPPER LUG                    PC B $1,456.28 6.31% $1,364.32 See Labor Rate NA

PANDUIT   LCBH3/0-12-X        HIGH VOLT COPPER LUG                    PC B $1,215.61 6.31% $1,138.85 See Labor Rate NA

PANDUIT   LCBH4/0-12-X        HIGH VOLT COPPER LUG                    PC B $1,333.00 6.31% $1,248.83 See Labor Rate NA

PANDUIT   LCBH4-38-L          HIGH VOLT COPPER LUG                    PC B $725.10 6.31% $679.31 See Labor Rate NA

PANDUIT   LCBX1/0-12F-X       LCBX1/0-12 BENT 90 DEGREE               PC B $1,033.20 6.31% $967.96 See Labor Rate NA

PANDUIT   LCBX1/0-12H-X       LCBX1/0-12 BENT 45 DEGREE               PC B $1,033.20 6.31% $967.96 See Labor Rate NA

PANDUIT   LCBX1/0-12-X        1-HOLE LONG FLEX BARREL-                PC B $765.36 6.31% $717.03 See Labor Rate NA

PANDUIT   LCBX1/0-14F-X       LCBX1/0-14 BENT 90 DEGREE               PC B $952.87 6.31% $892.70 See Labor Rate NA

PANDUIT   LCBX1/0-14H-X       LCBX1/0-14 BENT 45 DEGREE               PC B $952.87 6.31% $892.70 See Labor Rate NA

PANDUIT   LCBX1/0-14-X        1-HOLE LONG FLEX BARREL-                PC B $705.83 6.31% $661.26 See Labor Rate NA

PANDUIT   LCBX1/0-38F-X       LCBX1/0-38 BENT 90 DEGREE               PC B $1,003.12 6.31% $939.78 See Labor Rate NA

PANDUIT   LCBX1/0-38H-X       LCBX1/0-38 BENT 45 DEGREE               PC B $1,003.12 6.31% $939.78 See Labor Rate NA

PANDUIT   LCBX1/0-38-X        1-HOLE LONG FLEX BARREL-                PC B $743.01 6.31% $696.09 See Labor Rate NA

PANDUIT   LCBX1-14F-X         LCBX1-14 BENT 90 DEGREES                PC B $858.03 6.31% $803.85 See Labor Rate NA

PANDUIT   LCBX1-14H-X         LCBX1-14 BENT 45 DEGREES                PC B $858.03 6.31% $803.85 See Labor Rate NA

PANDUIT   LCBX1-14-X          1-HOLE LONG FLEX BARREL-                PC B $635.59 6.31% $595.46 See Labor Rate NA

PANDUIT   LCBX1-38F-X         LCBX1-38 BENT 90 DEGREES                PC B $901.37 6.31% $844.45 See Labor Rate NA

PANDUIT   LCBX1-38H-X         LCBX1-38 BENT 45 DEGREES                PC B $901.37 6.31% $844.45 See Labor Rate NA

PANDUIT   LCBX1-38-X          1-HOLE LONG FLEX BARREL-                PC B $667.67 6.31% $625.51 See Labor Rate NA

PANDUIT   LCBX1-56F-X         LCBX1-56 BENT 90 DEGREES                PC B $892.49 6.31% $836.13 See Labor Rate NA

PANDUIT   LCBX1-56H-X         LCBX1-56 BENT 45 DEGREES                PC B $892.49 6.31% $836.13 See Labor Rate NA

PANDUIT   LCBX1-56-X          1-HOLE LONG FLEX BARREL-                PC B $661.12 6.31% $619.37 See Labor Rate NA

PANDUIT   LCBX2/0-12F-X       LCBX1/0-12 BENT 90 DEGREE               PC B $1,214.87 6.31% $1,138.16 See Labor Rate NA

PANDUIT   LCBX2/0-12H-X       LCBX1/0-12 BENT 45 DEGREE               PC B $1,214.87 6.31% $1,138.16 See Labor Rate NA

PANDUIT   LCBX2/0-12-X        1-HOLE LONG FLEX BARREL-                PC B $899.90 6.31% $843.08 See Labor Rate NA

PANDUIT   LCBX2/0-14F-X       LCBX2/0-14 BENT 90 DEGREE               PC B $1,123.47 6.31% $1,052.53 See Labor Rate NA

PANDUIT   LCBX2/0-14H-X       LCBX1/0-14 BENT 45 DEGREE               PC B $1,123.47 6.31% $1,052.53 See Labor Rate NA

PANDUIT   LCBX2/0-14-X        1-HOLE LONG FLEX BARREL-                PC B $832.20 6.31% $779.65 See Labor Rate NA

PANDUIT   LCBX2/0-38F-X       LCBX1/0-38 BENT 90 DEGREE               PC B $1,179.56 6.31% $1,105.08 See Labor Rate NA

PANDUIT   LCBX2/0-38H-X       LCBX1/0-38 BENT 45 DEGREE               PC B $1,179.56 6.31% $1,105.08 See Labor Rate NA

PANDUIT   LCBX2/0-38-X        1-HOLE LONG FLEX BARREL-                PC B $873.77 6.31% $818.60 See Labor Rate NA

PANDUIT   LCBX2-12-E          1-HOLE LONG FLEX BARREL-                PC B $650.51 6.31% $609.43 See Labor Rate NA
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PANDUIT   LCBX2-12F-E         LCBX2-12 BENT 90 DEGREES                PC B $878.19 6.31% $822.74 See Labor Rate NA

PANDUIT   LCBX2-12H-E         LCBX2-12 BENT 45 DEGREES                PC B $878.19 6.31% $822.74 See Labor Rate NA

PANDUIT   LCBX2-14-E          1-HOLE LONG FLEX BARREL-                PC B $601.44 6.31% $563.46 See Labor Rate NA

PANDUIT   LCBX2-14F-E         LCBX2-14 BENT 90 DEGREES                PC B $811.94 6.31% $760.67 See Labor Rate NA

PANDUIT   LCBX2-14H-E         LCBX2-14 BENT 45 DEGREES                PC B $811.94 6.31% $760.67 See Labor Rate NA

PANDUIT   LCBX2-38-E          1-HOLE LONG FLEX BARREL-                PC B $631.56 6.31% $591.68 See Labor Rate NA

PANDUIT   LCBX2-38F-E         LCBX2-38 BENT 90 DEGREES                PC B $852.62 6.31% $798.78 See Labor Rate NA

PANDUIT   LCBX2-38H-E         LCBX2-38 BENT 45 DEGREES                PC B $852.62 6.31% $798.78 See Labor Rate NA

PANDUIT   LCBX250-38F-X       LCBX250-38 BENT 90 DEGREE               PC B $2,234.40 6.31% $2,093.31 See Labor Rate NA

PANDUIT   LCBX250-38H-X       LCBX250-38 BENT 45 DEGREE               PC B $2,234.40 6.31% $2,093.31 See Labor Rate NA

PANDUIT   LCBX250-38-X        1-HOLE LONG FLEX BARREL-                PC B $1,655.11 6.31% $1,550.60 See Labor Rate NA

PANDUIT   LCBX250-58-X        COPPER COMP. LUG, 1 HOLE,               PC B $1,787.51 6.31% $1,674.64 See Labor Rate NA

PANDUIT   LCBX3/0-38F-X       LCBX3/0-38 BENT 90 DEGREE               PC B $1,463.65 6.31% $1,371.23 See Labor Rate NA

PANDUIT   LCBX3/0-38H-X       LCBX3/0-38 BENT 45 DEGREE               PC B $1,463.65 6.31% $1,371.23 See Labor Rate NA

PANDUIT   LCBX3/0-38-X        1-HOLE LONG FLEX BARREL-                PC B $1,084.18 6.31% $1,015.72 See Labor Rate NA

PANDUIT   LCBX300-12-6        1-HOLE LONG FLEX BARREL-                PC B $1,823.46 6.31% $1,708.32 See Labor Rate NA

PANDUIT   LCBX300-12F-6       1-HOLE CU LONG FLEX 90 -                PC B $2,461.67 6.31% $2,306.23 See Labor Rate NA

PANDUIT   LCBX300-12H-6       1-HOLE CU LONG FLEX 90 -                PC B $2,461.67 6.31% $2,306.23 See Labor Rate NA

PANDUIT   LCBX300-38-6        1-HOLE LONG FLEX BARREL-                PC B $1,760.93 6.31% $1,649.74 See Labor Rate NA

PANDUIT   LCBX300-38F-6       LCBX300-38 BENT 90 DEGREE               PC B $2,377.25 6.31% $2,227.14 See Labor Rate NA

PANDUIT   LCBX300-38H-6       LCBX300-38 BENT 45 DEGREE               PC B $2,377.25 6.31% $2,227.14 See Labor Rate NA

PANDUIT   LCBX350-12-6        1-HOLE LONG FLEX BARREL-                PC B $2,241.47 6.31% $2,099.93 See Labor Rate NA

PANDUIT   LCBX350-12F-6       LCBX350-12 BENT 90 DEGREE               PC B $3,025.97 6.31% $2,834.89 See Labor Rate NA

PANDUIT   LCBX350-12H-6       LCBX350-12 BENT 45 DEGREE               PC B $3,025.97 6.31% $2,834.89 See Labor Rate NA

PANDUIT   LCBX350-38-6        1-HOLE LONG FLEX BARREL-                PC B $2,176.03 6.31% $2,038.62 See Labor Rate NA

PANDUIT   LCBX350-38F-6       LCBX350-38 BENT 90 DEGREE               PC B $2,937.65 6.31% $2,752.15 See Labor Rate NA

PANDUIT   LCBX350-38H-6       LCBX350-38 BENT 45 DEGREE               PC B $2,937.65 6.31% $2,752.15 See Labor Rate NA

PANDUIT   LCBX4/0-12F-X       LCBX4/0-12 BENT 90 DEGREE               PC B $1,633.62 6.31% $1,530.46 See Labor Rate NA

PANDUIT   LCBX4/0-12H-X       LCBX4/0-12 BENT 45 DEGREE               PC B $1,633.62 6.31% $1,530.46 See Labor Rate NA

PANDUIT   LCBX4/0-12-X        1-HOLE LONG FLEX BARREL-                PC B $1,210.09 6.31% $1,133.68 See Labor Rate NA

PANDUIT   LCBX4/0-38F-X       LCBX4/0-38 BENT 90 DEGREE               PC B $1,586.18 6.31% $1,486.02 See Labor Rate NA

PANDUIT   LCBX4/0-38H-X       LCBX4/0-38 BENT 45 DEGREE               PC B $1,586.18 6.31% $1,486.02 See Labor Rate NA

PANDUIT   LCBX4/0-38-X        1-HOLE LONG FLEX BARREL-                PC B $1,174.96 6.31% $1,100.77 See Labor Rate NA

PANDUIT   LCBX4-14F-L         LCBX4-14 BENT 90 DEGREES                PC B $424.40 6.32% $397.60 See Labor Rate NA

PANDUIT   LCBX4-14H-L         LCBX4-14 BENT 45 DEGREES                PC B $424.40 6.32% $397.60 See Labor Rate NA

PANDUIT   LCBX4-14-L          1-HOLE LONG FLEX BARREL-                PC B $314.34 6.31% $294.49 See Labor Rate NA

PANDUIT   LCBX4-38F-L         LCBX4-38 BENT 90 DEGREES                PC B $445.59 6.31% $417.45 See Labor Rate NA

PANDUIT   LCBX4-38H-L         LCBX4-38 BENT 45 DEGREES                PC B $445.59 6.31% $417.45 See Labor Rate NA

PANDUIT   LCBX4-38-L          1-HOLE LONG FLEX BARREL-                PC B $330.04 6.31% $309.20 See Labor Rate NA

PANDUIT   LCBX450-38-6        1-HOLE CU LONG FLEX LUG-                PC B $3,416.16 6.31% $3,200.44 See Labor Rate NA

PANDUIT   LCBX450-38F-6       1-HOLE CU LONG FLEX LUG-                PC B $4,611.81 6.31% $4,320.60 See Labor Rate NA

PANDUIT   LCBX450-38H-6       1-HOLE CU LONG FLEX LUG-                PC B $4,611.81 6.31% $4,320.60 See Labor Rate NA

PANDUIT   LCBX500-12-6        1-HOLE LONG BARREL FLEX-                PC B $3,618.19 6.31% $3,389.72 See Labor Rate NA

PANDUIT   LCBX500-12F-6       1-HOLE CU LONG FLEX LUG-                PC B $4,884.55 6.31% $4,576.12 See Labor Rate NA

PANDUIT   LCBX500-12H-6       1-HOLE CU LONG FLEX LUG-                PC B $4,884.55 6.31% $4,576.12 See Labor Rate NA

PANDUIT   LCBX500-38-6        1-HOLE CU LONG FLEX LUG                 PC B $3,457.63 6.31% $3,239.30 See Labor Rate NA

PANDUIT   LCBX500-38F-6       1-HOLE CU LONG FLEX LUG-                PC B $4,667.79 6.31% $4,373.04 See Labor Rate NA

PANDUIT   LCBX500-38H-6       1-HOLE CU LONG FLEX LUG-                PC B $4,667.79 6.31% $4,373.04 See Labor Rate NA

PANDUIT   LCBX6-14F-L         LCBX6-14 BENT 90 DEGREES                PC B $313.94 6.31% $294.12 See Labor Rate NA

PANDUIT   LCBX6-14H-L         LCBX6-14 BENT 45 DEGREES                PC B $313.94 6.31% $294.12 See Labor Rate NA

PANDUIT   LCBX6-14-L          1-HOLE LONG FLEX BARREL-                PC B $232.56 6.31% $217.88 See Labor Rate NA

PANDUIT   LCBX6-38F-L         LCBX6-38 BENT 90 DEGREES                PC B $330.04 6.31% $309.20 See Labor Rate NA

PANDUIT   LCBX6-38H-L         LCBX6-38 BENT 45 DEGREES                PC B $330.04 6.31% $309.20 See Labor Rate NA

PANDUIT   LCBX6-38-L          1-HOLE LONG FLEX BARREL-                PC B $244.27 6.31% $228.85 See Labor Rate NA

PANDUIT   LCBX8-10F-L         LCBX8-10 BENT 90 DEG                    PC B $353.37 6.31% $331.06 See Labor Rate NA

PANDUIT   LCBX8-10H-L         LCBX8-10 BENT 45 DEG                    PC B $353.37 6.31% $331.06 See Labor Rate NA

PANDUIT   LCBX8-10-L          1-HOLE LONG FLEX BARREL-                PC B $261.75 6.32% $245.22 See Labor Rate NA

PANDUIT   LCBX8-14F-L         LCBX8-14 BENT 90 DEG                    PC B $356.60 6.31% $334.08 See Labor Rate NA

PANDUIT   LCBX8-14H-L         LCBX8-14 BENT 45 DEG                    PC B $356.60 6.31% $334.08 See Labor Rate NA

PANDUIT   LCBX8-14-L          1-HOLE LONG FLEX BARREL-                PC B $264.18 6.31% $247.50 See Labor Rate NA

PANDUIT   LCBX8-38F-L         LCBX8-14 BENT 90 DEG                    PC B $374.59 6.31% $350.94 See Labor Rate NA

PANDUIT   LCBX8-38H-L         LCBX8-14 BENT 45 DEG                    PC B $374.59 6.31% $350.94 See Labor Rate NA
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PANDUIT   LCBX8-38-L          1-HOLE LONG FLEX BARREL-                PC B $277.46 6.31% $259.94 See Labor Rate NA

PANDUIT   LCC1/0-00-X         BLANK TONGUE LUG-CU                     PC B $1,071.01 6.31% $1,003.38 See Labor Rate NA

PANDUIT   LCC1/0-12DF-X       LCC1/0-12D BENT 90 DEG -                PC B $1,445.87 6.31% $1,354.57 See Labor Rate NA

PANDUIT   LCC1/0-12DH-X       LCC1/0-12D BENT 45 DEG -                PC B $1,445.87 6.31% $1,354.57 See Labor Rate NA

PANDUIT   LCC1/0-12DWF-X      LCC1/0-12DW BENT 90 DEG                 PC B $1,404.96 6.31% $1,316.24 See Labor Rate NA

PANDUIT   LCC1/0-12DWH-X      LCC1/0-12DW BENT 45 DEG                 PC B $1,404.96 6.31% $1,316.24 See Labor Rate NA

PANDUIT   LCC1/0-12DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,040.70 6.31% $974.98 See Labor Rate NA

PANDUIT   LCC1/0-12D-X        2 HOLE CU LONG BARREL NO -              PC B $1,071.01 6.31% $1,003.38 See Labor Rate NA

PANDUIT   LCC1/0-12F-X        LCC1/0-12 BENT 90 DEGREE-               PC B $1,445.89 6.31% $1,354.59 See Labor Rate NA

PANDUIT   LCC1/0-12H-X        LCC1/0-12 BENT 45 DEGREE-               PC B $1,445.89 6.31% $1,354.59 See Labor Rate NA

PANDUIT   LCC1/0-12WF-X       LCC1/0-12W BENT 90 DEGREE               PC B $1,518.59 6.31% $1,422.70 See Labor Rate NA

PANDUIT   LCC1/0-12WH-X       LCC1/0-12W BENT 45 DEGREE               PC B $1,518.59 6.31% $1,422.70 See Labor Rate NA

PANDUIT   LCC1/0-12W-X        2 HOLE CU LONG BARREL W/-               PC B $1,124.91 6.31% $1,053.88 See Labor Rate NA

PANDUIT   LCC1/0-12-X         2 HOLE CU LONG BARREL NO -              PC B $1,071.01 6.31% $1,003.38 See Labor Rate NA

PANDUIT   LCC1/0-14AF-X       LCC1/0-14A BENT 90 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-14AH-X       LCC1/0-14A BENT 45 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-14AWF-X      LCC1/0-14AW BENT 90 DEG                 PC B $1,364.03 6.31% $1,277.90 See Labor Rate NA

PANDUIT   LCC1/0-14AWH-X      LCC1/0-14AW BENT 45 DEG                 PC B $1,364.03 6.31% $1,277.90 See Labor Rate NA

PANDUIT   LCC1/0-14AW-X       2 HOLE CU LONG BARREL W/-               PC B $1,010.40 6.31% $946.60 See Labor Rate NA

PANDUIT   LCC1/0-14A-X        2 HOLE CU LONG BARREL NO -              PC B $1,142.40 6.31% $1,070.26 See Labor Rate NA

PANDUIT   LCC1/0-14BF-X       LCC1/0-14B BENT 90 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-14BH-X       LCC1/0-14B BENT 45 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-14BWF-X      LCC1/0-14BW BENT 90 DEG                 PC B $1,377.69 6.31% $1,290.70 See Labor Rate NA

PANDUIT   LCC1/0-14BWH-X      LCC1/0-14BW BENT 45 DEG                 PC B $1,377.69 6.31% $1,290.70 See Labor Rate NA

PANDUIT   LCC1/0-14BW-X       2 HOLE CU LONG BARREL W/-               PC B $1,020.52 6.31% $956.08 See Labor Rate NA

PANDUIT   LCC1/0-14B-X        2 HOLE CU LONG BARREL NO -              PC B $1,142.40 6.31% $1,070.26 See Labor Rate NA

PANDUIT   LCC1/0-14DWF-X      LCC1/0-14DW BENT 90 DEG                 PC B $1,408.86 6.31% $1,319.90 See Labor Rate NA

PANDUIT   LCC1/0-14DWH-X      LCC1/0-14DW BENT 45 DEG                 PC B $1,408.86 6.31% $1,319.90 See Labor Rate NA

PANDUIT   LCC1/0-14DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,040.70 6.31% $974.98 See Labor Rate NA

PANDUIT   LCC1/0-38DF-X       LCC1/0-38D BENT 90 DEG -                PC B $1,431.37 6.31% $1,340.99 See Labor Rate NA

PANDUIT   LCC1/0-38DH-X       LCC1/0-38D BENT 45 DEG -                PC B $1,431.37 6.31% $1,340.99 See Labor Rate NA

PANDUIT   LCC1/0-38DWF-X      LCC1/0-38DW BENT 90 DEG                 PC B $1,431.50 6.31% $1,341.11 See Labor Rate NA

PANDUIT   LCC1/0-38DWH-X      LCC1/0-38DW BENT 45 DEG                 PC B $1,431.50 6.31% $1,341.11 See Labor Rate NA

PANDUIT   LCC1/0-38DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,060.36 6.31% $993.40 See Labor Rate NA

PANDUIT   LCC1/0-38D-X        2 HOLE CU LONG BARREL NO -              PC B $1,060.36 6.31% $993.40 See Labor Rate NA

PANDUIT   LCC1/0-38WF-X       LCC1/0-38W BENT 90 DEGREE               PC B $1,533.13 6.31% $1,436.32 See Labor Rate NA

PANDUIT   LCC1/0-38WH-X       LCC1/0-38W BENT 45 DEGREE               PC B $1,533.13 6.31% $1,436.32 See Labor Rate NA

PANDUIT   LCC1/0-38W-X        2 HOLE CU LONG BARREL W/-               PC B $1,135.05 6.31% $1,063.38 See Labor Rate NA

PANDUIT   LCC1/0-56CF-X       LCC1/0-56C BENT 90 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-56CH-X       LCC1/0-56C BENT 45 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-56C-X        2 HOLE CU LONG BARREL NO -              PC B $1,142.40 6.31% $1,070.26 See Labor Rate NA

PANDUIT   LCC1/0-56DF-X       LCC1/0-56D BENT 90 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-56DH-X       LCC1/0-56D BENT 45 DEG -                PC B $1,542.23 6.31% $1,444.84 See Labor Rate NA

PANDUIT   LCC1/0-56D-X        2 HOLE CU LONG BARREL NO -              PC B $1,142.40 6.31% $1,070.26 See Labor Rate NA

PANDUIT   LCC1000-00-3        BLANK TONGUE LUG-CU                     PC B $9,295.73 6.31% $8,708.75 See Labor Rate NA

PANDUIT   LCC1000-12-3        2 HOLE CU LONG BARREL NO -              PC B $9,295.73 6.31% $8,708.75 See Labor Rate NA

PANDUIT   LCC1000-12W-3       2 HOLE CU LONG BARREL W/-               PC B $7,621.74 6.31% $7,140.47 See Labor Rate NA

PANDUIT   LCC1000-38D-3       2 HOLE CU LONG BARREL NO                PC B $8,687.59 6.31% $8,139.01 See Labor Rate NA

PANDUIT   LCC1000-38DW-3      2 HOLE CU LONG BARREL W/-               PC B $7,190.65 6.31% $6,736.60 See Labor Rate NA

PANDUIT   LCC1-00-E           BLANK TONGUE LUG-CU                     PC B $907.98 6.31% $850.64 See Labor Rate NA

PANDUIT   LCC10-14AWF-L       LCC10-14AW BENT 90 DEGREE               PC B $1,088.99 6.31% $1,020.22 See Labor Rate NA

PANDUIT   LCC10-14AWH-L       LCC10-14AW BENT 45 DEGREE               PC B $1,088.99 6.31% $1,020.22 See Labor Rate NA

PANDUIT   LCC10-14AW-L        2 HOLE CU LONG BARREL W/-               PC B $806.63 6.31% $755.70 See Labor Rate NA

PANDUIT   LCC10-14BWF-L       LCC10-14BW BENT 90 DEGREE               PC B $1,046.10 6.31% $980.05 See Labor Rate NA

PANDUIT   LCC10-14BWH-L       LCC10-14BW BENT 45 DEGREE               PC B $1,046.10 6.31% $980.05 See Labor Rate NA

PANDUIT   LCC10-14BW-L        2 HOLE CU LONG BARREL W/-               PC B $774.89 6.31% $725.96 See Labor Rate NA

PANDUIT   LCC10-14JAWF-L      LCC10-14 WINDOW SLOTTED -               PC B $1,315.90 6.31% $1,232.81 See Labor Rate NA

PANDUIT   LCC10-14JAWH-L      LCC10-14 SLOT TONGUE 45DE               PC B $1,315.90 6.31% $1,232.81 See Labor Rate NA

PANDUIT   LCC10-14JAW-L       LCC10-14 SLOTTED TONGUE-                PC B $855.33 6.31% $801.32 See Labor Rate NA

PANDUIT   LCC1-12-E           2 HOLE CU LONG BARREL NO -              PC B $971.53 6.31% $910.18 See Labor Rate NA

PANDUIT   LCC1-12F-E          LCC1-12 BENT 90 DEGREES-                PC B $1,311.55 6.31% $1,228.73 See Labor Rate NA

PANDUIT   LCC1-12H-E          LCC1-12 BENT 45 DEGREES-                PC B $1,311.55 6.31% $1,228.73 See Labor Rate NA
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PANDUIT   LCC1-12W-E          2 HOLE CU LONG BARREL W/-               PC B $1,023.88 6.31% $959.23 See Labor Rate NA

PANDUIT   LCC1-12WF-E         LCC1-12W BENT 90 DEGREES                PC B $1,382.24 6.31% $1,294.96 See Labor Rate NA

PANDUIT   LCC1-12WH-E         LCC1-12W BENT 45 DEGREES                PC B $1,382.24 6.31% $1,294.96 See Labor Rate NA

PANDUIT   LCC1-14A-E          2 HOLE CU LONG BARREL NO -              PC B $1,036.41 6.31% $970.96 See Labor Rate NA

PANDUIT   LCC1-14AF-E         LCC1-14A BENT 90 DEGREES-               PC B $1,398.81 6.31% $1,310.48 See Labor Rate NA

PANDUIT   LCC1-14AH-E         LCC1-14A BENT 45 DEGREES-               PC B $1,398.81 6.31% $1,310.48 See Labor Rate NA

PANDUIT   LCC1-14AW-E         2 HOLE CU LONG BARREL W/-               PC B $916.09 6.31% $858.24 See Labor Rate NA

PANDUIT   LCC1-14AWF-E        LCC1-14AW BENT 90 DEGREES               PC B $1,236.75 6.31% $1,158.66 See Labor Rate NA

PANDUIT   LCC1-14AWH-E        LCC1-14AW BENT 45 DEGREES               PC B $1,236.75 6.31% $1,158.66 See Labor Rate NA

PANDUIT   LCC1-14B-E          2 HOLE CU LONG BARREL NO -              PC B $1,036.41 6.31% $970.96 See Labor Rate NA

PANDUIT   LCC1-14BF-E         LCC1-14B BENT 90 DEGREES-               PC B $1,397.54 6.31% $1,309.29 See Labor Rate NA

PANDUIT   LCC1-14BH-E         LCC1-14B BENT 45 DEGREES-               PC B $1,397.54 6.31% $1,309.29 See Labor Rate NA

PANDUIT   LCC1-14BW-E         2 HOLE CU LONG BARREL W/-               PC B $924.50 6.31% $866.12 See Labor Rate NA

PANDUIT   LCC1-14BWF-E        LCC1-14BW BENT 90 DEGREES               PC B $1,248.09 6.31% $1,169.28 See Labor Rate NA

PANDUIT   LCC1-14BWH-E        LCC1-14BW BENT 45 DEGREES               PC B $1,248.09 6.31% $1,169.28 See Labor Rate NA

PANDUIT   LCC1-38D-E          2 HOLE CU LONG BARREL NO -              PC B $961.82 6.31% $901.08 See Labor Rate NA

PANDUIT   LCC1-38DF-E         LCC1-38D BENT 90 DEGREES-               PC B $1,298.47 6.31% $1,216.48 See Labor Rate NA

PANDUIT   LCC1-38DH-E         LCC1-38D BENT 45 DEGREES-               PC B $1,298.47 6.31% $1,216.48 See Labor Rate NA

PANDUIT   LCC1-38DW-E         2 HOLE CU LONG BARREL W/-               PC B $961.55 6.31% $900.83 See Labor Rate NA

PANDUIT   LCC1-38DWF-E        LCC1-38DW BENT 90 DEGREES               PC B $1,298.11 6.31% $1,216.14 See Labor Rate NA

PANDUIT   LCC1-38DWH-E        LCC1-38DW BENT 45 DEGREES               PC B $1,298.11 6.31% $1,216.14 See Labor Rate NA

PANDUIT   LCC1-56B-E          2 HOLE CU LONG BARREL NO -              PC B $995.42 6.31% $932.57 See Labor Rate NA

PANDUIT   LCC1-56BF-E         LCC1-56B BENT 90 DEGREES-               PC B $1,343.49 6.31% $1,258.65 See Labor Rate NA

PANDUIT   LCC1-56BH-E         LCC1-56B BENT 45 DEGREES-               PC B $1,343.49 6.31% $1,258.65 See Labor Rate NA

PANDUIT   LCC1-56BW-E         2 HOLE CU LONG BARREL W/-               PC B $924.50 6.31% $866.12 See Labor Rate NA

PANDUIT   LCC1-56BWF-E        LCC1-56BW BENT 90 DEGREES               PC B $1,248.09 6.31% $1,169.28 See Labor Rate NA

PANDUIT   LCC1-56BWH-E        LCC1-56BW BENT 45 DEGREES               PC B $1,248.09 6.31% $1,169.28 See Labor Rate NA

PANDUIT   LCC1-56C-E          2 HOLE CU LONG BARREL NO -              PC B $995.42 6.31% $932.57 See Labor Rate NA

PANDUIT   LCC1-56CF-E         LCC1-56C BENT 90 DEGREES-               PC B $1,343.49 6.31% $1,258.65 See Labor Rate NA

PANDUIT   LCC1-56CH-E         LCC1-56C BENT 45 DEGREES-               PC B $1,343.49 6.31% $1,258.65 See Labor Rate NA

PANDUIT   LCC1-56CW-E         2 HOLE CU LONG BARREL W/-               PC B $924.50 6.31% $866.12 See Labor Rate NA

PANDUIT   LCC1-56CWF-E        LCC1-56CW BENT 90 DEGREES               PC B $1,248.09 6.31% $1,169.28 See Labor Rate NA

PANDUIT   LCC1-56CWH-E        LCC1-56CW BENT 45 DEGREES               PC B $1,248.09 6.31% $1,169.28 See Labor Rate NA

PANDUIT   LCC2/0-00-X         BLANK TONGUE LUG-CU                     PC B $1,078.89 6.31% $1,010.76 See Labor Rate NA

PANDUIT   LCC2/0-12DF-X       LCC2/0-12D BENT 90 DEG -                PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-12DH-X       LCC2/0-12D BENT 45 DEG -                PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-12DWF-X      LCC2/0-12DW BENT 90 DEG                 PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-12DWH-X      LCC2/0-12DW BENT 45 DEG                 PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-12DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,068.10 6.31% $1,000.65 See Labor Rate NA

PANDUIT   LCC2/0-12D-X        2 HOLE CU LONG BARREL NO -              PC B $1,068.10 6.31% $1,000.65 See Labor Rate NA

PANDUIT   LCC2/0-12F-X        LCC2/0-12 BENT 90 DEGREE-               PC B $1,456.47 6.31% $1,364.50 See Labor Rate NA

PANDUIT   LCC2/0-12H-X        LCC2/0-12 BENT 45 DEGREE-               PC B $1,456.47 6.31% $1,364.50 See Labor Rate NA

PANDUIT   LCC2/0-12WF-X       LCC2/0-12W BENT 90 DEG                  PC B $1,527.71 6.31% $1,431.24 See Labor Rate NA

PANDUIT   LCC2/0-12WH-X       LCC2/0-12W BENT 45 DEGREE               PC B $1,527.71 6.31% $1,431.24 See Labor Rate NA

PANDUIT   LCC2/0-12W-X        2 HOLE CU LONG BARREL W/-               PC B $1,131.63 6.31% $1,060.17 See Labor Rate NA

PANDUIT   LCC2/0-12-X         2 HOLE CU LONG BARREL NO -              PC B $1,078.89 6.31% $1,010.76 See Labor Rate NA

PANDUIT   LCC2/0-14AF-X       LCC2/0-14A BENT 90 DEG -                PC B $1,553.59 6.31% $1,455.49 See Labor Rate NA

PANDUIT   LCC2/0-14AH-X       LCC2/0-14A BENT 45 DEG -                PC B $1,553.59 6.31% $1,455.49 See Labor Rate NA

PANDUIT   LCC2/0-14AWF-X      LCC2/0-14AW BENT 90 DEG                 PC B $1,373.13 6.31% $1,286.42 See Labor Rate NA

PANDUIT   LCC2/0-14AWH-X      LCC2/0-14AW BENT 45 DEG                 PC B $1,373.13 6.31% $1,286.42 See Labor Rate NA

PANDUIT   LCC2/0-14AW-X       2 HOLE CU LONG BARREL W/-               PC B $1,017.14 6.31% $952.91 See Labor Rate NA

PANDUIT   LCC2/0-14A-X        2 HOLE CU LONG BARREL NO -              PC B $1,150.79 6.31% $1,078.12 See Labor Rate NA

PANDUIT   LCC2/0-14BF-X       LCC2/0-14B BENT 90 DEG -                PC B $1,553.59 6.31% $1,455.49 See Labor Rate NA

PANDUIT   LCC2/0-14BH-X       LCC2/0-14B BENT 45 DEG -                PC B $1,553.59 6.31% $1,455.49 See Labor Rate NA

PANDUIT   LCC2/0-14BWF-X      LCC2/0-14BW BENT 90 DEG                 PC B $1,386.77 6.31% $1,299.20 See Labor Rate NA

PANDUIT   LCC2/0-14BWH-X      LCC2/0-14BW BENT 45 DEG                 PC B $1,386.77 6.31% $1,299.20 See Labor Rate NA

PANDUIT   LCC2/0-14BW-X       2 HOLE CU LONG BARREL W/-               PC B $1,027.25 6.31% $962.39 See Labor Rate NA

PANDUIT   LCC2/0-14B-X        2 HOLE CU LONG BARREL NO -              PC B $1,150.79 6.31% $1,078.12 See Labor Rate NA

PANDUIT   LCC2/0-38DF-X       LCC2/0-38D BENT 90 DEG -                PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-38DH-X       LCC2/0-38D BENT 45 DEG -                PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-38DWF-X      LCC2/0-38DW BENT 90 DEG                 PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-38DWH-X      LCC2/0-38DW BENT 45 DEG                 PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA
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PANDUIT   LCC2/0-38DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,068.10 6.31% $1,000.65 See Labor Rate NA

PANDUIT   LCC2/0-38D-X        2 HOLE CU LONG BARREL NO -              PC B $1,068.10 6.31% $1,000.65 See Labor Rate NA

PANDUIT   LCC2/0-56DF-X       LCC2/0-56D BENT 90 DEG -                PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-56DH-X       LCC2/0-56D BENT 45 DEG -                PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-56DWF-X      LCC2/0-56DW BENT 90 DEG                 PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-56DWH-X      LCC2/0-56DW BENT 45 DEG                 PC B $1,441.91 6.31% $1,350.86 See Labor Rate NA

PANDUIT   LCC2/0-56DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,068.10 6.31% $1,000.65 See Labor Rate NA

PANDUIT   LCC2/0-56D-X        2 HOLE CU LONG BARREL NO -              PC B $1,068.10 6.31% $1,000.65 See Labor Rate NA

PANDUIT   LCC2-00-Q           BLANK TONGUE LUG-CU                     PC B $858.03 6.31% $803.85 See Labor Rate NA

PANDUIT   LCC2-10AWF-Q        LCC2-10AW BENT 90 DEGREE-               PC B $1,118.52 6.31% $1,047.89 See Labor Rate NA

PANDUIT   LCC2-10AWH-Q        LCC2-10AW BENT 45 DEGREE-               PC B $1,118.52 6.31% $1,047.89 See Labor Rate NA

PANDUIT   LCC2-10AW-Q         LCC2-10A WITH INSPEC HOLE               PC B $828.56 6.31% $776.24 See Labor Rate NA

PANDUIT   LCC2-10BWF-Q        LCC2-10BW BENT 90 DEGREES               PC B $1,117.65 6.31% $1,047.07 See Labor Rate NA

PANDUIT   LCC2-10BWH-Q        LCC2-10BW BENT 45 DEGREES               PC B $1,117.65 6.31% $1,047.07 See Labor Rate NA

PANDUIT   LCC2-10BW-Q         2 HOLE CU LONG BARREL W/-               PC B $828.77 6.31% $776.44 See Labor Rate NA

PANDUIT   LCC2-12F-Q          LCC2-12 BENT 90 DEGREES -               PC B $1,158.36 6.31% $1,085.21 See Labor Rate NA

PANDUIT   LCC2-12H-Q          LCC2-12 BENT 45 DEGREES -               PC B $1,158.36 6.31% $1,085.21 See Labor Rate NA

PANDUIT   LCC2-12-Q           2 HOLE CU LONG BARREL NO -              PC B $858.03 6.31% $803.85 See Labor Rate NA

PANDUIT   LCC2-12WF-Q         LCC2-12W BENT 90 DEGREES                PC B $1,245.82 6.31% $1,167.15 See Labor Rate NA

PANDUIT   LCC2-12WH-Q         LCC2-12W BENT 45 DEGREES                PC B $1,245.82 6.31% $1,167.15 See Labor Rate NA

PANDUIT   LCC2-12W-Q          2 HOLE CU LONG BARREL W/-               PC B $922.84 6.31% $864.57 See Labor Rate NA

PANDUIT   LCC2-14AF-Q         LCC2-14A BENT 90 DEGREES-               PC B $1,158.36 6.31% $1,085.21 See Labor Rate NA

PANDUIT   LCC2-14AH-Q         LCC2-14A BENT 45 DEGREES-               PC B $1,158.36 6.31% $1,085.21 See Labor Rate NA

PANDUIT   LCC2-14A-Q          2 HOLE CU LONG BARREL NO -              PC B $882.10 6.31% $826.40 See Labor Rate NA

PANDUIT   LCC2-14AWF-Q        LCC2-14AW BENT 90 DEGREES               PC B $1,118.52 6.31% $1,047.89 See Labor Rate NA

PANDUIT   LCC2-14AWH-Q        LCC2-14AW BENT 45 DEGREES               PC B $1,118.52 6.31% $1,047.89 See Labor Rate NA

PANDUIT   LCC2-14AW-Q         LCC2-14A W/INSPEC HOLE                  PC B $828.56 6.31% $776.24 See Labor Rate NA

PANDUIT   LCC2-14BF-Q         LCC2-14B BENT 90 DEGREES-               PC B $1,190.83 6.31% $1,115.64 See Labor Rate NA

PANDUIT   LCC2-14BH-Q         LCC2-14B BENT 45 DEGREES-               PC B $1,190.83 6.31% $1,115.64 See Labor Rate NA

PANDUIT   LCC2-14B-Q          2 HOLE CU LONG BARREL NO -              PC B $935.02 6.31% $875.98 See Labor Rate NA

PANDUIT   LCC2-14BWF-Q        1CC2-14BW BENT 90 DEGREES               PC B $1,129.87 6.31% $1,058.53 See Labor Rate NA

PANDUIT   LCC2-14BWH-Q        LCC2-14BWBENT 45 DEGREES                PC B $1,129.87 6.31% $1,058.53 See Labor Rate NA

PANDUIT   LCC2-14BW-Q         LCC2-14B W/INSPEC HOLE                  PC B $836.95 6.31% $784.10 See Labor Rate NA

PANDUIT   LCC2-14DWF-Q        LCC2-14DW BENT 90 DEGREES               PC B $1,152.59 6.31% $1,079.81 See Labor Rate NA

PANDUIT   LCC2-14DWH-Q        LCC2-14DW BENT 45 DEGREES               PC B $1,152.59 6.31% $1,079.81 See Labor Rate NA

PANDUIT   LCC2-14DW-Q         2 HOLE CU LONG BARREL W/-               PC B $853.80 6.31% $799.88 See Labor Rate NA

PANDUIT   LCC2-38BWF-Q        LCC2-38BW BENT 90 DEGREES               PC B $1,152.57 6.31% $1,079.79 See Labor Rate NA

PANDUIT   LCC2-38BWH-Q        LCC2-38BW BENT 45 DEGREES               PC B $1,152.57 6.31% $1,079.79 See Labor Rate NA

PANDUIT   LCC2-38BW-Q         2 HOLE CU LONG BARREL W/-               PC B $935.02 6.31% $875.98 See Labor Rate NA

PANDUIT   LCC2-38CWF-Q        LCC2-38CW BENT 90 DEGREES               PC B $1,186.69 6.31% $1,111.75 See Labor Rate NA

PANDUIT   LCC2-38CWH-Q        LCC2-38CW BENT 45 DEGREES               PC B $1,186.69 6.31% $1,111.75 See Labor Rate NA

PANDUIT   LCC2-38CW-Q         2 HOLE CU LONG BARREL W/-               PC B $879.02 6.31% $823.51 See Labor Rate NA

PANDUIT   LCC2-38DF-Q         LCC2-38D BENT 90 DEGREES-               PC B $1,146.85 6.31% $1,074.43 See Labor Rate NA

PANDUIT   LCC2-38DH-Q         LCC2-38D BENT 45 DEGREES-               PC B $1,146.85 6.31% $1,074.43 See Labor Rate NA

PANDUIT   LCC2-38D-Q          2 HOLE CU LONG BARREL NO -              PC B $849.51 6.31% $795.87 See Labor Rate NA

PANDUIT   LCC2-38DWF-Q        LCC2-38DW BENT 90 DEGREES               PC B $1,175.33 6.31% $1,101.11 See Labor Rate NA

PANDUIT   LCC2-38DWH-Q        LCC2-38DW BENT 45 DEGREES               PC B $1,177.09 6.31% $1,102.76 See Labor Rate NA

PANDUIT   LCC2-38DW-Q         LCC2-38D W/INSPEC HOLE                  PC B $870.60 6.31% $815.63 See Labor Rate NA

PANDUIT   LCC2-38F-Q          LCC2-38 BENT 90 DEGREES -               PC B $1,158.36 6.31% $1,085.21 See Labor Rate NA

PANDUIT   LCC2-38H-Q          LCC2-38 BENT 45 DEGREES -               PC B $1,158.36 6.31% $1,085.21 See Labor Rate NA

PANDUIT   LCC2-38-Q           2 HOLE CU LONG BARREL NO -              PC B $858.03 6.31% $803.85 See Labor Rate NA

PANDUIT   LCC2-38WF-Q         LCC2-38W BENT 90 DEGREES                PC B $1,236.54 6.31% $1,158.46 See Labor Rate NA

PANDUIT   LCC2-38WH-Q         LCC2-38W BENT 45 DEGREES                PC B $1,236.54 6.31% $1,158.46 See Labor Rate NA

PANDUIT   LCC2-38W-Q          2 HOLE CU LONG BARREL W/-               PC B $914.43 6.31% $856.69 See Labor Rate NA

PANDUIT   LCC250-00-X         BLANK TONGUE LUG-CU                     PC B $1,613.71 6.31% $1,511.81 See Labor Rate NA

PANDUIT   LCC250-12DF-X       LCC250-12D BENT 90 DEG -                PC B $2,040.24 6.31% $1,911.41 See Labor Rate NA

PANDUIT   LCC250-12DH-X       LCC250-12D BENT 45 DEG -                PC B $2,040.24 6.31% $1,911.41 See Labor Rate NA

PANDUIT   LCC250-12DWF-X      LCC250-12DW BENT 90 DEG                 PC B $2,281.39 6.31% $2,137.33 See Labor Rate NA

PANDUIT   LCC250-12DWH-X      LCC250-12DW BENT 45 DEG                 PC B $2,281.39 6.31% $2,137.33 See Labor Rate NA

PANDUIT   LCC250-12DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,689.92 6.31% $1,583.21 See Labor Rate NA

PANDUIT   LCC250-12D-X        2 HOLE CU LONG BARREL NO -              PC B $1,511.28 6.31% $1,415.85 See Labor Rate NA

PANDUIT   LCC250-12F-X        LCC250-12 BENT 90 DEGREE-               PC B $2,178.50 6.31% $2,040.94 See Labor Rate NA
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PANDUIT   LCC250-12H-X        LCC250-12 BENT 45 DEG -O                PC B $2,178.50 6.31% $2,040.94 See Labor Rate NA

PANDUIT   LCC250-12WF-X       LCC250-12W BENT 90 DEGREE               PC B $2,418.80 6.31% $2,266.07 See Labor Rate NA

PANDUIT   LCC250-12WH-X       LCC250-12W BENT 45 DEGREE               PC B $2,418.80 6.31% $2,266.07 See Labor Rate NA

PANDUIT   LCC250-12W-X        2 HOLE CU LONG BARREL W/-               PC B $1,808.59 6.31% $1,694.39 See Labor Rate NA

PANDUIT   LCC250-12-X         2 HOLE CU LONG BARREL NO -              PC B $1,628.94 6.31% $1,526.08 See Labor Rate NA

PANDUIT   LCC250-38DF-X       LCC250-38D BENT 90 DEG -                PC B $2,059.46 6.31% $1,929.41 See Labor Rate NA

PANDUIT   LCC250-38DH-X       LCC250-38D BENT 45 DEG -                PC B $2,059.46 6.31% $1,929.41 See Labor Rate NA

PANDUIT   LCC250-38DWF-X      LCC250-38DW BENT 90 DEG                 PC B $2,302.94 6.31% $2,157.52 See Labor Rate NA

PANDUIT   LCC250-38DWH-X      LCC250-38DW BENT 45 DEG -               PC B $2,302.94 6.31% $2,157.52 See Labor Rate NA

PANDUIT   LCC250-38DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,705.86 6.31% $1,598.14 See Labor Rate NA

PANDUIT   LCC250-38D-X        2 HOLE CU LONG BARREL NO -              PC B $1,525.55 6.31% $1,429.22 See Labor Rate NA

PANDUIT   LCC250-56DWF-X      LCC250-56DW BENT 90 DEG                 PC B $2,302.94 6.31% $2,157.52 See Labor Rate NA

PANDUIT   LCC250-56DWH-X      LCC250-56DW BENT 45 DEG -               PC B $2,302.94 6.31% $2,157.52 See Labor Rate NA

PANDUIT   LCC250-56DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,705.86 6.31% $1,598.14 See Labor Rate NA

PANDUIT   LCC2-56BF-Q         LCC2-56B BENT 90 DEGREES-               PC B $1,156.73 6.31% $1,083.69 See Labor Rate NA

PANDUIT   LCC2-56BH-Q         LCC2-56B BENT 45 DEGREES-               PC B $1,156.73 6.31% $1,083.69 See Labor Rate NA

PANDUIT   LCC2-56B-Q          2 HOLE CU LONG BARREL NO -              PC B $857.49 6.31% $803.34 See Labor Rate NA

PANDUIT   LCC2-56BWF-Q        LCC2-56BW BENT 90 DEGREES               PC B $1,141.25 6.31% $1,069.19 See Labor Rate NA

PANDUIT   LCC2-56BWH-Q        LCC2-56BW BENT 45 DEGREES               PC B $1,141.25 6.31% $1,069.19 See Labor Rate NA

PANDUIT   LCC2-56BW-Q         2 HOLE CU LONG BARREL W/-               PC B $845.37 6.31% $791.99 See Labor Rate NA

PANDUIT   LCC2-56CF-Q         LCC2-56C BENT 90 DEGREES-               PC B $1,156.73 6.31% $1,083.69 See Labor Rate NA

PANDUIT   LCC2-56CH-Q         LCC2-56C BENT 45 DEGREES-               PC B $1,156.73 6.31% $1,083.69 See Labor Rate NA

PANDUIT   LCC2-56C-Q          2 HOLE CU LONG BARREL NO -              PC B $857.47 6.31% $803.33 See Labor Rate NA

PANDUIT   LCC2-56CWF-Q        LCC2-56CW BENT 90 DEGREES               PC B $1,186.71 6.31% $1,111.78 See Labor Rate NA

PANDUIT   LCC2-56CWH-Q        LCC2-56CW BENT 45 DEGREES               PC B $1,186.71 6.31% $1,111.78 See Labor Rate NA

PANDUIT   LCC2-56CW-Q         2 HOLE CU LONG BARREL W/-               PC B $879.02 6.31% $823.51 See Labor Rate NA

PANDUIT   LCC3/0-00-X         BLANK TONGUE LUG-CU                     PC B $1,240.77 6.31% $1,162.42 See Labor Rate NA

PANDUIT   LCC3/0-12DF-X       LCC3/0-12D BENT 90 DEG -                PC B $1,626.00 6.31% $1,523.32 See Labor Rate NA

PANDUIT   LCC3/0-12DH-X       LCC3/0-12D BENT 45 DEG -                PC B $1,626.00 6.31% $1,523.32 See Labor Rate NA

PANDUIT   LCC3/0-12DWF-X      LCC3/0-12DW BENT 90 DEG                 PC B $1,626.01 6.31% $1,523.34 See Labor Rate NA

PANDUIT   LCC3/0-12DWH-X      LCC3/0-12DW BENT 45 DEG                 PC B $1,626.01 6.31% $1,523.34 See Labor Rate NA

PANDUIT   LCC3/0-12DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,204.46 6.31% $1,128.40 See Labor Rate NA

PANDUIT   LCC3/0-12D-X        2 HOLE CU LONG BARREL NO -              PC B $1,204.42 6.31% $1,128.37 See Labor Rate NA

PANDUIT   LCC3/0-12F-X        LCC3/0-12 BENT 90 DEGREE-               PC B $1,675.06 6.31% $1,569.29 See Labor Rate NA

PANDUIT   LCC3/0-12H-X        LCC3/0-12 BENT 45 DEGREE-               PC B $1,675.06 6.31% $1,569.29 See Labor Rate NA

PANDUIT   LCC3/0-12WF-X       LCC3/0-12W BENT 90 DEG                  PC B $1,723.24 6.31% $1,614.42 See Labor Rate NA

PANDUIT   LCC3/0-12WH-X       LCC3/0-12W BENT 45 DEGREE               PC B $1,723.24 6.31% $1,614.42 See Labor Rate NA

PANDUIT   LCC3/0-12W-X        2 HOLE CU LONG BARREL W/-               PC B $1,276.46 6.31% $1,195.86 See Labor Rate NA

PANDUIT   LCC3/0-12-X         2 HOLE CU LONG BARREL NO-               PC B $1,240.77 6.31% $1,162.42 See Labor Rate NA

PANDUIT   LCC3/0-14BF-X       LCC3/0-14B BENT 90 DEG -                PC B $1,855.77 6.31% $1,738.59 See Labor Rate NA

PANDUIT   LCC3/0-14BH-X       LCC3/0-14B BENT 45 DEG -                PC B $1,855.77 6.31% $1,738.59 See Labor Rate NA

PANDUIT   LCC3/0-14BWF-X      LCC3/0-14BW BENT 90 DEG                 PC B $1,564.12 6.31% $1,465.35 See Labor Rate NA

PANDUIT   LCC3/0-14BWH-X      LCC3/0-14BW BENT 45 DEG                 PC B $1,564.12 6.31% $1,465.35 See Labor Rate NA

PANDUIT   LCC3/0-14BW-X       2 HOLE CU LONG BARREL W/-               PC B $1,158.59 6.31% $1,085.43 See Labor Rate NA

PANDUIT   LCC3/0-14B-X        2 HOLE CU LONG BARREL NO -              PC B $1,374.66 6.31% $1,287.86 See Labor Rate NA

PANDUIT   LCC3/0-38DF-X       LCC3/0-38D BENT 90 DEG -                PC B $1,626.00 6.31% $1,523.32 See Labor Rate NA

PANDUIT   LCC3/0-38DH-X       LCC3/0-38D BENT 45 DEG -                PC B $1,626.00 6.31% $1,523.32 See Labor Rate NA

PANDUIT   LCC3/0-38DWF-X      LCC3/0-38DW BENT 90 DEG                 PC B $1,626.01 6.31% $1,523.34 See Labor Rate NA

PANDUIT   LCC3/0-38DWH-X      LCC3/0-38DW BENT 45 DEG                 PC B $1,626.01 6.31% $1,523.34 See Labor Rate NA

PANDUIT   LCC3/0-38DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,204.46 6.31% $1,128.40 See Labor Rate NA

PANDUIT   LCC3/0-38D-X        2 HOLE CU LONG BARREL NO -              PC B $1,204.42 6.31% $1,128.37 See Labor Rate NA

PANDUIT   LCC3/0-56DWF-X      LCC3/0-56DW BENT 90 DEG                 PC B $1,626.01 6.31% $1,523.34 See Labor Rate NA

PANDUIT   LCC3/0-56DWH-X      LCC3/0-56DW BENT 45 DEG                 PC B $1,626.01 6.31% $1,523.34 See Labor Rate NA

PANDUIT   LCC3/0-56DW-X       2 HOLE LUG CU 1" HOLE W/-               PC B $1,204.46 6.31% $1,128.40 See Labor Rate NA

PANDUIT   LCC300-00W-X        LCC300 BLANK TONGUE LUG -               PC B $2,290.93 6.31% $2,146.27 See Labor Rate NA

PANDUIT   LCC300-00-X         BLANK TONGUE LUG-CU                     PC B $2,021.42 6.31% $1,893.78 See Labor Rate NA

PANDUIT   LCC300-12F-X        LCC300-12 BENT 90 DEGREE-               PC B $2,728.91 6.31% $2,556.59 See Labor Rate NA

PANDUIT   LCC300-12H-X        LCC300-12 BENT 45 DEGREE-               PC B $2,728.91 6.31% $2,556.59 See Labor Rate NA

PANDUIT   LCC300-12WF-X       LCC300-12W BENT 90 DEG -                PC B $3,108.82 6.31% $2,912.51 See Labor Rate NA

PANDUIT   LCC300-12WH-X       LCC300-12W BENT 45 DEG -                PC B $3,377.52 6.31% $3,164.24 See Labor Rate NA

PANDUIT   LCC300-12W-X        2 HOLE CU LONG BARREL W/-               PC B $2,302.81 6.31% $2,157.40 See Labor Rate NA

PANDUIT   LCC300-12-X         2 HOLE CU LONG BARREL NO -              PC B $2,021.42 6.31% $1,893.78 See Labor Rate NA
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PANDUIT   LCC300-38DF-X       LCC300-38D BENT 90 DEG -                PC B $2,958.44 6.31% $2,771.63 See Labor Rate NA

PANDUIT   LCC300-38DH-X       LCC300-38D BENT 45 DEG -                PC B $2,958.44 6.31% $2,771.63 See Labor Rate NA

PANDUIT   LCC300-38DWF-X      LCC300-38DW BENT 90 DEG -               PC B $3,108.82 6.31% $2,912.51 See Labor Rate NA

PANDUIT   LCC300-38DWH-X      LCC300-38DW BENT 45 DEG -               PC B $3,011.08 6.31% $2,820.94 See Labor Rate NA

PANDUIT   LCC300-38DW-X       2 HOLE CU LONG BARREL X/-               PC B $2,172.33 6.31% $2,035.16 See Labor Rate NA

PANDUIT   LCC300-38D-X        2 HOLE CU LONG BARREL NO -              PC B $2,191.45 6.31% $2,053.07 See Labor Rate NA

PANDUIT   LCC350-00-X         BLANK TONGUE LUG-CU                     PC B $2,063.75 6.31% $1,933.43 See Labor Rate NA

PANDUIT   LCC350-12F-X        LCC350-12 BENT 90 DEGREE-               PC B $2,786.04 6.31% $2,610.12 See Labor Rate NA

PANDUIT   LCC350-12H-X        LCC350-12 BENT 45 DEGREE-               PC B $2,786.04 6.31% $2,610.12 See Labor Rate NA

PANDUIT   LCC350-12WF-X       LCC350-12W BENT 90 DEG -                PC B $2,803.96 6.31% $2,626.90 See Labor Rate NA

PANDUIT   LCC350-12WH-X       LCC350-12W BENT 45 DEG -                PC B $2,803.96 6.31% $2,626.90 See Labor Rate NA

PANDUIT   LCC350-12W-X        2 HOLE CU LONG BARREL W/-               PC B $2,307.09 6.31% $2,161.41 See Labor Rate NA

PANDUIT   LCC350-12-X         2 HOLE CU LONG BARREL NO -              PC B $2,063.75 6.31% $1,933.43 See Labor Rate NA

PANDUIT   LCC350-14BF-X       LCC350-14B BENT 90 DEG -                PC B $2,880.79 6.31% $2,698.88 See Labor Rate NA

PANDUIT   LCC350-14BH-X       LCC350-14B BENT 45 DEG -                PC B $2,880.79 6.31% $2,698.88 See Labor Rate NA

PANDUIT   LCC350-14BWF-X      LCC350-14BW BENT 90 DEG -               PC B $2,829.68 6.31% $2,651.00 See Labor Rate NA

PANDUIT   LCC350-14BWH-X      LCC350-14BW BENT 45 DEG -               PC B $2,829.68 6.31% $2,651.00 See Labor Rate NA

PANDUIT   LCC350-14BW-X       2 HOLE CU LONG BARREL W/-               PC B $2,096.05 6.31% $1,963.70 See Labor Rate NA

PANDUIT   LCC350-14B-X        2 HOLE CU LONG BARREL NO -              PC B $2,133.93 6.31% $1,999.18 See Labor Rate NA

PANDUIT   LCC350-38DF-X       LCC350-38D BENT 90 DEG -                PC B $2,550.59 6.31% $2,389.53 See Labor Rate NA

PANDUIT   LCC350-38DH-X       LCC350-38D BENT 45 DEG -                PC B $2,550.59 6.31% $2,389.53 See Labor Rate NA

PANDUIT   LCC350-38DWF-X      LCC350-38DW BENT 90 DEG -               PC B $2,949.39 6.31% $2,763.15 See Labor Rate NA

PANDUIT   LCC350-38DWH-X      LCC350-38DW BENT 45 DEG -               PC B $2,949.39 6.31% $2,763.15 See Labor Rate NA

PANDUIT   LCC350-38DW-X       2 HOLE CU LONG BARREL W/                PC B $2,184.74 6.31% $2,046.78 See Labor Rate NA

PANDUIT   LCC350-38D-X        2 HOLE CU LONG BARREL NO -              PC B $1,889.42 6.31% $1,770.11 See Labor Rate NA

PANDUIT   LCC4/0-00-X         BLANK TONGUE LUG-CU                     PC B $1,419.69 6.31% $1,330.04 See Labor Rate NA

PANDUIT   LCC4/0-12DF-X       LCC4/0-12D BETN 90 DEG -                PC B $1,831.42 6.31% $1,715.77 See Labor Rate NA

PANDUIT   LCC4/0-12DH-X       LCC4/0-12D BETN 45 DEG -                PC B $1,831.42 6.31% $1,715.77 See Labor Rate NA

PANDUIT   LCC4/0-12DWF-X      LCC4/0-12DW BENT 90 DEG                 PC B $1,916.57 6.31% $1,795.55 See Labor Rate NA

PANDUIT   LCC4/0-12DWH-X      LCC4/0-12DW BENT 45 DEG                 PC B $1,916.57 6.31% $1,795.55 See Labor Rate NA

PANDUIT   LCC4/0-12DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,419.69 6.31% $1,330.04 See Labor Rate NA

PANDUIT   LCC4/0-12D-X        2 HOLE CU LONG BARREL NO -              PC B $1,356.61 6.31% $1,270.95 See Labor Rate NA

PANDUIT   LCC4/0-12F-X        LCC4/0-12 BENT 90 DEGREES               PC B $1,916.57 6.31% $1,795.55 See Labor Rate NA

PANDUIT   LCC4/0-12H-X        LCC4/0-12 BENT 45 DEGREE-               PC B $1,916.57 6.31% $1,795.55 See Labor Rate NA

PANDUIT   LCC4/0-12WF-X       LCC4/0-12W BENT 90 DEGREE               PC B $1,916.57 6.31% $1,795.55 See Labor Rate NA

PANDUIT   LCC4/0-12WH-X       LCC4/0-12W BENT 45 DEGREE               PC B $1,916.57 6.31% $1,795.55 See Labor Rate NA

PANDUIT   LCC4/0-12W-X        2 HOLE CU LONG BARREL W/-               PC B $1,419.69 6.31% $1,330.04 See Labor Rate NA

PANDUIT   LCC4/0-12-X         2 HOLE CU LONG BARREL NO -              PC B $1,419.69 6.31% $1,330.04 See Labor Rate NA

PANDUIT   LCC4/0-14AWF-X      LCC4/0-14AW BENT 90 DEG                 PC B $1,736.89 6.31% $1,627.22 See Labor Rate NA

PANDUIT   LCC4/0-14AWH-X      LCC4/0-14AW BET 45 DEG -                PC B $1,736.89 6.31% $1,627.22 See Labor Rate NA

PANDUIT   LCC4/0-14AW-X       LCC4/0-14A WITH INSPEC -                PC B $1,286.59 6.31% $1,205.35 See Labor Rate NA

PANDUIT   LCC4/0-14BF-X       LCC4/0-14B BENT 90 DEG -                PC B $1,897.42 6.31% $1,777.61 See Labor Rate NA

PANDUIT   LCC4/0-14BH-X       LCC4/0-14B BENT 45 DEG -                PC B $1,897.42 6.31% $1,777.61 See Labor Rate NA

PANDUIT   LCC4/0-14BWF-X      LCC4/0-14BW BENT 90 DEG                 PC B $1,736.88 6.31% $1,627.20 See Labor Rate NA

PANDUIT   LCC4/0-14BWH-X      LCC4/0-14BW BENT 45 DEG                 PC B $1,736.88 6.31% $1,627.20 See Labor Rate NA

PANDUIT   LCC4/0-14BW-X       2 HOLE CU LONG BARREL W/I               PC B $1,286.59 6.31% $1,205.35 See Labor Rate NA

PANDUIT   LCC4/0-14B-X        2 HOLE CU LONG BARREL NO -              PC B $1,405.49 6.31% $1,316.74 See Labor Rate NA

PANDUIT   LCC4/0-38DF-X       LCC4/0-38D BENT 90 DEG -                PC B $1,897.42 6.31% $1,777.61 See Labor Rate NA

PANDUIT   LCC4/0-38DH-X       LCC4/0-38D BENT 45 DEG -                PC B $1,897.42 6.31% $1,777.61 See Labor Rate NA

PANDUIT   LCC4/0-38DWF-X      LCC4/0-38DW BENT 90 DEG                 PC B $1,807.35 6.31% $1,693.22 See Labor Rate NA

PANDUIT   LCC4/0-38DWH-X      LCC4/0-38DW BENT 45 DEGRE               PC B $1,807.35 6.31% $1,693.22 See Labor Rate NA

PANDUIT   LCC4/0-38DW-X       LCC4/0-38D W/INSPEC HOLE                PC B $1,338.77 6.31% $1,254.23 See Labor Rate NA

PANDUIT   LCC4/0-38D-X        2 HOLE CU LONG BARREL NO -              PC B $1,433.09 6.31% $1,342.60 See Labor Rate NA

PANDUIT   LCC4/0-38F-X        LCC4/0-38 BENT 90 DEGREE-               PC B $1,934.68 6.31% $1,812.51 See Labor Rate NA

PANDUIT   LCC4/0-38H-X        LCC4/0-38 BENT 45 DEGREE-               PC B $1,934.68 6.31% $1,812.51 See Labor Rate NA

PANDUIT   LCC4/0-38WF-X       LCC4/0-38W-X BENT 90 DEG                PC B $1,934.68 6.31% $1,812.51 See Labor Rate NA

PANDUIT   LCC4/0-38WH-X       LCC4/0-38W BENT 45 DEGREE               PC B $1,934.68 6.31% $1,812.51 See Labor Rate NA

PANDUIT   LCC4/0-38W-X        2 HOLE CU LONG BARREL W/-               PC B $1,433.09 6.31% $1,342.60 See Labor Rate NA

PANDUIT   LCC4/0-38-X         2 HOLE CU LONG BARREL NO -              PC B $1,433.09 6.31% $1,342.60 See Labor Rate NA

PANDUIT   LCC4/0-56DF-X       LCC4/0-56D BENT 90 DEG -                PC B $1,782.37 6.31% $1,669.82 See Labor Rate NA

PANDUIT   LCC4/0-56DH-X       LCC4/0-56D BENT 45 DEG -                PC B $1,782.37 6.31% $1,669.82 See Labor Rate NA

PANDUIT   LCC4/0-56DWF-X      LCC4/0-56DW BENT 90 DEG                 PC B $1,782.39 6.31% $1,669.84 See Labor Rate NA
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PANDUIT   LCC4/0-56DWH-X      LCC4/0-56DW BENT 45 DEG                 PC B $1,782.39 6.31% $1,669.84 See Labor Rate NA

PANDUIT   LCC4/0-56DW-X       2 HOLE CU LONG BARREL W/-               PC B $1,320.29 6.31% $1,236.92 See Labor Rate NA

PANDUIT   LCC4/0-56D-X        2 HOLE CU LONG BARREL NO -              PC B $1,320.29 6.31% $1,236.92 See Labor Rate NA

PANDUIT   LCC400-00-6         BLANK TONGUE LUG-CU                     PC B $2,451.89 6.31% $2,297.07 See Labor Rate NA

PANDUIT   LCC400-12-6         2 HOLE CU LONG BARREL NO -              PC B $2,249.45 6.31% $2,107.41 See Labor Rate NA

PANDUIT   LCC400-12F-6        LCC400-12 BENT 90 DEG -                 PC B $3,036.75 6.31% $2,844.99 See Labor Rate NA

PANDUIT   LCC400-12H-6        LCC400-12 BENT 45 DEG -                 PC B $3,036.75 6.31% $2,844.99 See Labor Rate NA

PANDUIT   LCC400-12W-6        2 HOLE CU LONG BARREL W/-               PC B $2,451.89 6.31% $2,297.07 See Labor Rate NA

PANDUIT   LCC400-12WF-6       LCC400-12W BENT 90 DEG -                PC B $3,264.73 6.31% $3,058.58 See Labor Rate NA

PANDUIT   LCC400-12WH-6       LCC400-12W BENT 45 DEG -                PC B $3,411.84 6.31% $3,196.40 See Labor Rate NA

PANDUIT   LCC400-14B-6        2 HOLE CU LONG BARREL NO -              PC B $2,006.49 6.31% $1,879.79 See Labor Rate NA

PANDUIT   LCC400-14BF-6       LCC400-14B BENT 90 DEG -                PC B $2,708.75 6.31% $2,537.71 See Labor Rate NA

PANDUIT   LCC400-14BH-6       LCC400-14B BENT 45 DEG -                PC B $2,708.75 6.31% $2,537.71 See Labor Rate NA

PANDUIT   LCC400-14BW-6       2 HOLE CU LONG BARREL W/-               PC B $2,006.49 6.31% $1,879.79 See Labor Rate NA

PANDUIT   LCC400-14BWF-6      LCC400-14BW BENT 90 DEG -               PC B $2,748.45 6.31% $2,574.90 See Labor Rate NA

PANDUIT   LCC400-14BWH-6      LCC400-14BW BENT 45 DEG -               PC B $2,914.40 6.31% $2,730.37 See Labor Rate NA

PANDUIT   LCC400-38D-6        2 HOLE CU LONG BARREL NO -              PC B $2,006.49 6.31% $1,879.79 See Labor Rate NA

PANDUIT   LCC400-38DF-6       LCC400-38D BENT 90 DEG -                PC B $2,708.76 6.31% $2,537.72 See Labor Rate NA

PANDUIT   LCC400-38DH-6       LCC400-38D BENT 45 DEG -                PC B $2,708.76 6.31% $2,537.72 See Labor Rate NA

PANDUIT   LCC400-38DW-6       2 HOLE CU LONG BARREL W/-               PC B $2,312.12 6.31% $2,166.12 See Labor Rate NA

PANDUIT   LCC400-38DWF-6      LCC400-38DW BENT 90 DEG -               PC B $3,164.50 6.31% $2,964.68 See Labor Rate NA

PANDUIT   LCC400-38DWH-6      LCC400-38DW BENT 45 DEG -               PC B $3,357.07 6.31% $3,145.09 See Labor Rate NA

PANDUIT   LCC4-00-L           BLANK TONGUE LUG-CU                     PC B $1,207.12 6.31% $1,130.90 See Labor Rate NA

PANDUIT   LCC4-10AWF-L        LCC4-10AW BENT 90 DEGREE-               PC B $962.43 6.31% $901.66 See Labor Rate NA

PANDUIT   LCC4-10AWH-L        LCC4-10AW BENT 45 DEGREE-               PC B $962.43 6.31% $901.66 See Labor Rate NA

PANDUIT   LCC4-10AW-L         LCC4 W/TWO #10 BOLT HOLE-               PC B $712.90 6.31% $667.88 See Labor Rate NA

PANDUIT   LCC4-10BWF-L        LCC4-10BW BENT 90 DEGREES               PC B $963.56 6.31% $902.72 See Labor Rate NA

PANDUIT   LCC4-10BWH-L        LCC4-10BW BENT 45 DEGREES               PC B $963.56 6.31% $902.72 See Labor Rate NA

PANDUIT   LCC4-10BW-L         2 HOLE CU LONG BARREL W/-               PC B $707.26 6.31% $662.60 See Labor Rate NA

PANDUIT   LCC4-12-L           2 HOLE CU LONG BARREL NO-               PC B $939.52 6.31% $880.20 See Labor Rate NA

PANDUIT   LCC4-12W-L          2 HOLE CU LONG BARREL W/-               PC B $1,091.60 6.31% $1,022.67 See Labor Rate NA

PANDUIT   LCC4-14ADW-L        SLOTTED STUD LNG BRL WIND               PC B $714.00 6.31% $668.91 See Labor Rate NA

PANDUIT   LCC4-14AF-L         LCC4-14A BENT 90 DEGREES-               PC B $906.65 6.31% $849.40 See Labor Rate NA

PANDUIT   LCC4-14AH-L         LCC4-14A BENT 45 DEGREES-               PC B $906.65 6.31% $849.40 See Labor Rate NA

PANDUIT   LCC4-14A-L          2 HOLE CU LONG BARREL NO -              PC B $699.37 6.31% $655.21 See Labor Rate NA

PANDUIT   LCC4-14AWF-L        LCC4-14AW BENT 90 DEGREES               PC B $954.80 6.31% $894.51 See Labor Rate NA

PANDUIT   LCC4-14AWH-L        LCC4-14AW BENT 45 DEGREES               PC B $954.80 6.31% $894.51 See Labor Rate NA

PANDUIT   LCC4-14AW-L         2 HOLE CU LONG BARREL W/-               PC B $707.26 6.31% $662.60 See Labor Rate NA

PANDUIT   LCC4-14BF-L         LCC4-14B BENT 90 DEGREES-               PC B $1,052.62 6.31% $986.15 See Labor Rate NA

PANDUIT   LCC4-14BH-L         LCC4-14B BENT 45 DEGREES-               PC B $1,052.62 6.31% $986.15 See Labor Rate NA

PANDUIT   LCC4-14B-L          2 HOLE CU LONG BARREL NO -              PC B $793.19 6.31% $743.11 See Labor Rate NA

PANDUIT   LCC4-14BWF-L        LCC4-14BW BENT 90 DEGREES               PC B $963.89 6.31% $903.03 See Labor Rate NA

PANDUIT   LCC4-14BWH-L        LCC4-14BW BENT 45 DEGREES               PC B $963.89 6.31% $903.03 See Labor Rate NA

PANDUIT   LCC4-14BW-L         2 HOLE CU LONG BARREL W/-               PC B $714.00 6.31% $668.91 See Labor Rate NA

PANDUIT   LCC4-14DW-L         2 HOLE CU LONG BARREL W/-               PC B $714.00 6.31% $668.91 See Labor Rate NA

PANDUIT   LCC4-38DF-L         LCC4-38D BENT 90 DEGREES-               PC B $974.33 6.31% $912.81 See Labor Rate NA

PANDUIT   LCC4-38DH-L         LCC4-38D BENT 45 DEGREES-               PC B $974.33 6.31% $912.81 See Labor Rate NA

PANDUIT   LCC4-38D-L          2 HOLE CU LONG BARREL NO-               PC B $721.76 6.31% $676.19 See Labor Rate NA

PANDUIT   LCC4-38DWF-L        LCC4-38DW BENT 90 DEGREES               PC B $1,002.54 6.31% $939.24 See Labor Rate NA

PANDUIT   LCC4-38DWH-L        LCC4-38DW BENT 45 DEGREES               PC B $1,002.54 6.31% $939.24 See Labor Rate NA

PANDUIT   LCC4-38DW-L         2 HOLE CU LONG BARREL W/-               PC B $742.64 6.31% $695.75 See Labor Rate NA

PANDUIT   LCC500-00-6         BLANK TONGUE LUG-CU                     PC B $2,981.04 6.31% $2,792.80 See Labor Rate NA

PANDUIT   LCC500-00W-6        BLANK TONGUE W/INSPEC -                 PC B $2,931.81 6.31% $2,746.68 See Labor Rate NA

PANDUIT   LCC500-12-6         2 HOLE CU LONG BARREL NO -              PC B $2,981.04 6.31% $2,792.80 See Labor Rate NA

PANDUIT   LCC500-12F-6        LCC500-12 BENT 90 DEG -                 PC B $4,037.52 6.31% $3,782.57 See Labor Rate NA

PANDUIT   LCC500-12H-6        LCC500-12 BENT 45 DEG -                 PC B $4,199.01 6.31% $3,933.86 See Labor Rate NA

PANDUIT   LCC500-12W-6        2 HOLE CU LONG BARREL W/-               PC B $2,990.74 6.31% $2,801.89 See Labor Rate NA

PANDUIT   LCC500-12WF-6       LCC500-12W BENT 90 DEG -                PC B $3,389.51 6.31% $3,175.48 See Labor Rate NA

PANDUIT   LCC500-12WH-6       LCC500-12W BENT 45 DEG -                PC B $4,508.38 6.31% $4,223.70 See Labor Rate NA

PANDUIT   LCC500-14B-6        2 HOLE CU LONG BARREL NO -              PC B $3,035.48 6.31% $2,843.80 See Labor Rate NA

PANDUIT   LCC500-14BF-6       LCC500-14B BENT 90 DEG -                PC B $4,097.85 6.31% $3,839.09 See Labor Rate NA

PANDUIT   LCC500-14BH-6       LCC500-14B BENT 45 DEG -                PC B $4,094.15 6.31% $3,835.62 See Labor Rate NA
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PANDUIT   LCC500-14BW-6       2 HOLE CU LONG BARREL W/-               PC B $2,714.60 6.31% $2,543.19 See Labor Rate NA

PANDUIT   LCC500-14BWF-6      LCC500-14BW BENT 90 DEG -               PC B $3,096.62 6.31% $2,901.08 See Labor Rate NA

PANDUIT   LCC500-14BWH-6      LCC500-14BW BENT 45 DEG -               PC B $3,708.30 6.31% $3,474.14 See Labor Rate NA

PANDUIT   LCC500-38D-6        2 HOLE CU LONG BARREL NO -              PC B $2,794.68 6.31% $2,618.21 See Labor Rate NA

PANDUIT   LCC500-38DF-6       LCC500-38D BENT 90 DEG -                PC B $3,772.73 6.31% $3,534.50 See Labor Rate NA

PANDUIT   LCC500-38DH-6       LCC500-38D BENT 45 DEG -                PC B $3,772.73 6.31% $3,534.50 See Labor Rate NA

PANDUIT   LCC500-38DW-6       2 HOLE CU LONG BARREL W/-               PC B $2,822.39 6.31% $2,644.17 See Labor Rate NA

PANDUIT   LCC500-38DWF-6      LCC500-38DW BENT 90 DEG -               PC B $3,321.58 6.31% $3,111.84 See Labor Rate NA

PANDUIT   LCC500-38DWH-6      LCC500-38DW BENT 45 DEG -               PC B $3,978.57 6.31% $3,727.35 See Labor Rate NA

PANDUIT   LCC600-00-6         BLANK TONGUE LUG-CU                     PC B $4,238.78 6.31% $3,971.12 See Labor Rate NA

PANDUIT   LCC600-00W-6        BLANK TONGUE W/INSPEC -                 PC B $4,169.39 6.31% $3,906.12 See Labor Rate NA

PANDUIT   LCC600-12-6         2 HOLE CU LONG BARREL NO -              PC B $4,238.78 6.31% $3,971.12 See Labor Rate NA

PANDUIT   LCC600-12F-6        LCC600-12 BENT 90 DEG -                 PC B $5,722.33 6.31% $5,360.99 See Labor Rate NA

PANDUIT   LCC600-12H-6        LCC600-12 BENT 45 DEG -                 PC B $5,722.33 6.31% $5,360.99 See Labor Rate NA

PANDUIT   LCC600-12W-6        06-30-03 AVAIL BARREL W/-               PC B $4,238.49 6.31% $3,970.85 See Labor Rate NA

PANDUIT   LCC600-12WF-6       LCC600-12W BENT 90 DEG -                PC B $4,565.32 6.31% $4,277.04 See Labor Rate NA

PANDUIT   LCC600-12WH-6       LCC600-12W BENT 45 DEG -                PC B $6,161.71 6.31% $5,772.63 See Labor Rate NA

PANDUIT   LCC600-38D-6        2 HOLE CU LONG BARREL NO -              PC B $3,617.93 6.31% $3,389.47 See Labor Rate NA

PANDUIT   LCC600-38DF-6       LCC600-38D BENT 90 DEG -                PC B $4,884.17 6.31% $4,575.76 See Labor Rate NA

PANDUIT   LCC600-38DH-6       LCC600-38D BENT 45 DEG -                PC B $4,884.17 6.31% $4,575.76 See Labor Rate NA

PANDUIT   LCC600-38DW-6       2 HOLE CU LONG BARREL W/-               PC B $3,997.81 6.31% $3,745.37 See Labor Rate NA

PANDUIT   LCC600-38DWF-6      LCC600-38DW BENT 90 DEG -               PC B $4,005.02 6.31% $3,752.12 See Labor Rate NA

PANDUIT   LCC600-38DWH-6      LCC600-38DW BENT 45 DEG -               PC B $4,472.10 6.31% $4,189.71 See Labor Rate NA

PANDUIT   LCC6-00-L           BLANK TONGUE LUG-CU                     PC B $1,076.89 6.31% $1,008.89 See Labor Rate NA

PANDUIT   LCC6-10ABW-L        LCC6-10 SLOTTED SECOND -                PC B $700.54 6.31% $656.31 See Labor Rate NA

PANDUIT   LCC6-10AF-L         LCC6-10A BENT 90 DEGREES-               PC B $892.39 6.31% $836.04 See Labor Rate NA

PANDUIT   LCC6-10AH-L         LCC6-10A BENT 45 DEGREES-               PC B $892.39 6.31% $836.04 See Labor Rate NA

PANDUIT   LCC6-10A-L          2 HOLE CU LONG BARREL NO-               PC B $661.03 6.31% $619.29 See Labor Rate NA

PANDUIT   LCC6-10AWF-L        LCC6-10AW BENT 90 DEGREES               PC B $945.76 6.31% $886.04 See Labor Rate NA

PANDUIT   LCC6-10AWH-L        LCC6-10AW BENT 90 DEGREES               PC B $945.76 6.31% $886.04 See Labor Rate NA

PANDUIT   LCC6-10AW-L         2 HOLE CU LONG BARREL W/-               PC B $700.54 6.31% $656.31 See Labor Rate NA

PANDUIT   LCC6-10BWF-L        LCC6-10BW BENT 90 DEGREES               PC B $945.76 6.31% $886.04 See Labor Rate NA

PANDUIT   LCC6-10BWH-L        LCC6-10BW BENT 45 DEGREES               PC B $945.76 6.31% $886.04 See Labor Rate NA

PANDUIT   LCC6-10BW-L         2 HOLE CU LONG BARREL W/-               PC B $700.54 6.31% $656.31 See Labor Rate NA

PANDUIT   LCC6-12-L           2 HOLE CU LONG BARREL NO-               PC B $987.97 6.31% $925.59 See Labor Rate NA

PANDUIT   LCC6-12W-L          2 HOLE CU LONG BARREL W/-               PC B $1,146.04 6.31% $1,073.68 See Labor Rate NA

PANDUIT   LCC6-14AF-L         LCC6-14A BENT 90 DEGREES-               PC B $892.38 6.31% $836.03 See Labor Rate NA

PANDUIT   LCC6-14AH-L         LCC6-14A BENT 45 DEGREES-               PC B $892.38 6.31% $836.03 See Labor Rate NA

PANDUIT   LCC6-14A-L          2 HOLE CU LONG BARREL NO -              PC B $661.03 6.31% $619.29 See Labor Rate NA

PANDUIT   LCC6-14AWF-L        LCC6-14AW BENT 90 DEGREES               PC B $918.46 6.31% $860.46 See Labor Rate NA

PANDUIT   LCC6-14AWH-L        LCC6-14AW BENT 45 DEGREES               PC B $918.46 6.31% $860.46 See Labor Rate NA

PANDUIT   LCC6-14AW-L         LCC6-14A W/INSPEC HOLE                  PC B $680.34 6.31% $637.38 See Labor Rate NA

PANDUIT   LCC6-14BDW-L        SLOTTED STUD LNG BRL WIND               PC B $714.00 6.31% $668.91 See Labor Rate NA

PANDUIT   LCC6-14BF-L         LCC6-14B BENT 90 DEGREES-               PC B $940.50 6.31% $881.11 See Labor Rate NA

PANDUIT   LCC6-14BH-L         LCC6-14B BENT 45 DEGREES-               PC B $940.50 6.31% $881.11 See Labor Rate NA

PANDUIT   LCC6-14B-L          2 HOLE CU LONG BARREL NO -              PC B $696.70 6.31% $652.70 See Labor Rate NA

PANDUIT   LCC6-14BWF-L        LCC6-14BW BENT 90 DEGREES               PC B $945.76 6.31% $886.04 See Labor Rate NA

PANDUIT   LCC6-14BWH-L        LCC6-14BW BENT 45 DEGREES               PC B $945.76 6.31% $886.04 See Labor Rate NA

PANDUIT   LCC6-14BW-L         LCC6-14B W/INSPEC HOLE                  PC B $700.54 6.31% $656.31 See Labor Rate NA

PANDUIT   LCC6-14DF-L         LCC6-14D BENT 90 DEGREES-               PC B $630.79 6.31% $590.96 See Labor Rate NA

PANDUIT   LCC6-14DH-L         LCC6-14D BENT 45 DEGREES-               PC B $630.79 6.31% $590.96 See Labor Rate NA

PANDUIT   LCC6-14D-L          2 HOLE CU LONG BARREL NO -              PC B $467.25 6.31% $437.75 See Labor Rate NA

PANDUIT   LCC6-14DWF-L        LCC6-14DW BENT 90 DEGREES               PC B $963.89 6.31% $903.03 See Labor Rate NA

PANDUIT   LCC6-14DWH-L        LCC6-14DW BENT 45 DEGREES               PC B $963.89 6.31% $903.03 See Labor Rate NA

PANDUIT   LCC6-14DW-L         2 HOLE CU LONG BARREL W/-               PC B $714.00 6.31% $668.91 See Labor Rate NA

PANDUIT   LCC6-14EWF-L        LCC6-14 W/1.25" CENTER -                PC B $859.60 6.31% $805.32 See Labor Rate NA

PANDUIT   LCC6-14EWH-L        LCC6-14 W/1.25" CENTER -                PC B $859.60 6.31% $805.32 See Labor Rate NA

PANDUIT   LCC6-14EW-L         LCC6-14 W/1.25" CENTER -                PC B $636.72 6.31% $596.52 See Labor Rate NA

PANDUIT   LCC6-14JAWF-L       LCC6-14 WINDOW SLOTTED -                PC B $1,506.96 6.31% $1,411.80 See Labor Rate NA

PANDUIT   LCC6-14JAWH-L       LCC6-14 WINDOW SLOTTED -                PC B $1,506.96 6.31% $1,411.80 See Labor Rate NA

PANDUIT   LCC6-14JAW-L        LCC6-14AW SLOTTED TONGUE-               PC B $979.52 6.31% $917.67 See Labor Rate NA

PANDUIT   LCC6-14JWF-L        LCC6-14 W/.5" CENTER -                  PC B $859.60 6.31% $805.32 See Labor Rate NA
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PANDUIT   LCC6-14JWH-L        LCC6-14 W/.5" CENTER -                  PC B $859.60 6.31% $805.32 See Labor Rate NA

PANDUIT   LCC6-14JW-L         LCC6-14 .5" CENTER SPACE-               PC B $636.72 6.31% $596.52 See Labor Rate NA

PANDUIT   LCC6-14W-L          2 HOLE CU LONG BARREL W/-               PC B $806.62 6.31% $755.69 See Labor Rate NA

PANDUIT   LCC6-38BDW-L        SLOTTED STUD LNG BRL WIND               PC B $714.00 6.31% $668.91 See Labor Rate NA

PANDUIT   LCC6-38BWF-L        LCC6-38BW BENT 90 DEGREES               PC B $936.62 6.31% $877.48 See Labor Rate NA

PANDUIT   LCC6-38BWH-L        LCC6-38BW BENT 45 DEGREES               PC B $936.62 6.31% $877.48 See Labor Rate NA

PANDUIT   LCC6-38BW-L         2 HOLE CU LONG BARREL W/-               PC B $693.78 6.31% $649.97 See Labor Rate NA

PANDUIT   LCC6-38CWF-L        LCC6-38CW BENT 90 DEGREES               PC B $1,023.01 6.31% $958.41 See Labor Rate NA

PANDUIT   LCC6-38CWH-L        LCC6-38CW BENT 45 DEGREES               PC B $1,023.01 6.31% $958.41 See Labor Rate NA

PANDUIT   LCC6-38CW-L         2 HOLE CU LONG BARREL W/-               PC B $757.80 6.31% $709.95 See Labor Rate NA

PANDUIT   LCC6-38DF-L         LCC6-38D BENT 90 DEGREES-               PC B $945.63 6.31% $885.92 See Labor Rate NA

PANDUIT   LCC6-38DH-L         LCC6-38D BENT 45 DEGREES-               PC B $945.63 6.31% $885.92 See Labor Rate NA

PANDUIT   LCC6-38D-L          2 HOLE CU LONG BARREL NO -              PC B $700.50 6.31% $656.27 See Labor Rate NA

PANDUIT   LCC6-38DWF-L        LCC6-38DW BENT 90 DEGREES               PC B $963.89 6.31% $903.03 See Labor Rate NA

PANDUIT   LCC6-38DWH-L        LCC6-38DW BENT 45 DEGREES               PC B $963.89 6.31% $903.03 See Labor Rate NA

PANDUIT   LCC6-38DW-L         LCC6-38D W/INSPEC HOLE                  PC B $714.00 6.31% $668.91 See Labor Rate NA

PANDUIT   LCC6-56BWF-L        LCC6-56BW BENT 90 DEGREE-               PC B $936.62 6.31% $877.48 See Labor Rate NA

PANDUIT   LCC6-56BWH-L        LCC6-56BW BENT 45 DEGREE-               PC B $936.62 6.31% $877.48 See Labor Rate NA

PANDUIT   LCC6-56BW-L         LCC6 5/16" BOLT HOLES(2)-               PC B $693.78 6.31% $649.97 See Labor Rate NA

PANDUIT   LCC750-00-6         BLANK TONGUE LUG-CU                     PC B $4,861.13 6.31% $4,554.17 See Labor Rate NA

PANDUIT   LCC750-12-6         2 HOLE CU LONG BARREL NO -              PC B $4,861.13 6.31% $4,554.17 See Labor Rate NA

PANDUIT   LCC750-12W-6        2 HOLE CU LONG BARREL W/-               PC B $4,861.13 6.31% $4,554.17 See Labor Rate NA

PANDUIT   LCC750-38D-6        2 HOLE CU LONG BARREL NO                PC B $4,525.18 6.31% $4,239.44 See Labor Rate NA

PANDUIT   LCC750-38DW-6       LCC750-38 W/INSPEC -                    PC B $4,585.51 6.31% $4,295.96 See Labor Rate NA

PANDUIT   LCC800-12-6         2 HOLE CU LONG BARREL NO -              PC B $7,082.79 6.31% $6,635.55 See Labor Rate NA

PANDUIT   LCC800-12W-6        LCC800-12 W/INSPEC -                    PC B $6,483.36 6.31% $6,073.97 See Labor Rate NA

PANDUIT   LCC8-00-L           BLANK TONGUE LUG LONG -                 PC B $534.85 6.31% $501.08 See Labor Rate NA

PANDUIT   LCC8-10ABW-L        LCC8-10 SLOTTED SECOND -                PC B $522.02 6.31% $489.06 See Labor Rate NA

PANDUIT   LCC8-10AF-L         LCC8-10A BENT 90 DEGREES-               PC B $663.42 6.31% $621.53 See Labor Rate NA

PANDUIT   LCC8-10AH-L         LCC8-10A BENT 45 DEGREES-               PC B $663.42 6.31% $621.53 See Labor Rate NA

PANDUIT   LCC8-10A-L          2 HOLE CU LONG BARREL NO -              PC B $491.43 6.31% $460.40 See Labor Rate NA

PANDUIT   LCC8-10AWF-L        LCC8-10AW BENT 90 DEGREES               PC B $704.76 6.31% $660.26 See Labor Rate NA

PANDUIT   LCC8-10AWH-L        LCC8-10AW BENT 45 DEGREES               PC B $704.76 6.31% $660.26 See Labor Rate NA

PANDUIT   LCC8-10AW-L         LCC8-10A WITH INSPECTION-               PC B $522.02 6.31% $489.06 See Labor Rate NA

PANDUIT   LCC8-10BWF-L        LCC8-10BW BENT 90 DEGREES               PC B $725.20 6.31% $679.41 See Labor Rate NA

PANDUIT   LCC8-10BWH-L        LCC8-10BW BENT 45 DEGREES               PC B $725.20 6.31% $679.41 See Labor Rate NA

PANDUIT   LCC8-10BW-L         2 HOLE CU LONG BARREL W/-               PC B $537.18 6.31% $503.26 See Labor Rate NA

PANDUIT   LCC8-14ABW-L        SLOTTED STUD LNG BRL WIND               PC B $527.08 6.31% $493.80 See Labor Rate NA

PANDUIT   LCC8-14AF-L         LCC8-14A BENT 90 DEGREES-               PC B $663.42 6.31% $621.53 See Labor Rate NA

PANDUIT   LCC8-14AH-L         LCC8-14A BENT 45 DEGREES-               PC B $663.42 6.31% $621.53 See Labor Rate NA

PANDUIT   LCC8-14A-L          2 HOLE CU LONG BARREL NO-               PC B $491.43 6.31% $460.40 See Labor Rate NA

PANDUIT   LCC8-14AWF-L        LCC8-14AW BENT 90 DEGREES               PC B $711.57 6.31% $666.64 See Labor Rate NA

PANDUIT   LCC8-14AWH-L        LCC8-14AW BENT 45 DEGREES               PC B $711.57 6.31% $666.64 See Labor Rate NA

PANDUIT   LCC8-14AW-L         2 HOLE CU LONG BARREL W/-               PC B $527.08 6.31% $493.80 See Labor Rate NA

PANDUIT   LCC8-14BF-L         LCC8-14B BENT 90 DEGREES-               PC B $722.09 6.31% $676.49 See Labor Rate NA

PANDUIT   LCC8-14BH-L         LCC8-14B BENT 45 DEGREES-               PC B $722.09 6.31% $676.49 See Labor Rate NA

PANDUIT   LCC8-14B-L          2 HOLE CU LONG BARREL NO -              PC B $534.89 6.31% $501.12 See Labor Rate NA

PANDUIT   LCC8-14BWF-L        LCC8-14BW BENT 90 DEGREES               PC B $718.37 6.31% $673.01 See Labor Rate NA

PANDUIT   LCC8-14BWH-L        LCC8-14BW BENT 45 DEGREES               PC B $718.37 6.31% $673.01 See Labor Rate NA

PANDUIT   LCC8-14BW-L         2 HOLE CU LONG BARREL W/-               PC B $532.13 6.31% $498.53 See Labor Rate NA

PANDUIT   LCC8-14DF-L         LCC8-14D BENT 90 DEGREES-               PC B $670.10 6.31% $627.79 See Labor Rate NA

PANDUIT   LCC8-14DH-L         LCC8-14D BENT 45 DEGREES-               PC B $670.10 6.31% $627.79 See Labor Rate NA

PANDUIT   LCC8-14D-L          2 HOLE CU LONG BARREL NO -              PC B $496.40 6.31% $465.05 See Labor Rate NA

PANDUIT   LCC8-14DWF-L        LCC8-14DW BENT 90 DEGREES               PC B $732.02 6.31% $685.80 See Labor Rate NA

PANDUIT   LCC8-14DWH-L        LCC8-14DW BENT 45 DEGREES               PC B $732.02 6.31% $685.80 See Labor Rate NA

PANDUIT   LCC8-14DW-L         2 HOLE CU LONG BARREL W/-               PC B $542.24 6.31% $508.00 See Labor Rate NA

PANDUIT   LCC8-38DF-L         LCC8-38D BENT 90 DEGREES-               PC B $670.10 6.31% $627.79 See Labor Rate NA

PANDUIT   LCC8-38DH-L         LCC8-38D BENT 45 DEGREES-               PC B $670.10 6.31% $627.79 See Labor Rate NA

PANDUIT   LCC8-38D-L          2 HOLE CU LONG BARREL NO -              PC B $496.40 6.31% $465.05 See Labor Rate NA

PANDUIT   LCC8-38DWF-L        LCC8-38DW BENT 90 DEGREES               PC B $670.63 6.31% $628.28 See Labor Rate NA

PANDUIT   LCC8-38DWH-L        LCC8-38DW BENT 45 DEGREES               PC B $670.63 6.31% $628.28 See Labor Rate NA

PANDUIT   LCC8-38DW-L         2 HOLE CU LONG BARREL W/-               PC B $496.78 6.31% $465.41 See Labor Rate NA
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PANDUIT   LCCF1/0-12F-X       LCCF1/0-12 BENT 90 DEG -                PC B $1,493.85 6.31% $1,399.52 See Labor Rate NA

PANDUIT   LCCF1/0-12H-X       LCCF1/0-12 BENT 45 DEG -                PC B $1,493.85 6.31% $1,399.52 See Labor Rate NA

PANDUIT   LCCF1/0-12-X        CU 2 HOLE FLEX CABLE LONG-              PC B $1,172.03 6.31% $1,098.02 See Labor Rate NA

PANDUIT   LCCF1/0-14AF-X      LCCF1/0-14A BENT 90 DEG -               PC B $1,453.85 6.31% $1,362.05 See Labor Rate NA

PANDUIT   LCCF1/0-14AH-X      LCCF1/0-14A BENT 45 DEG -               PC B $1,453.85 6.31% $1,362.05 See Labor Rate NA

PANDUIT   LCCF1/0-14A-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,076.08 6.31% $1,008.13 See Labor Rate NA

PANDUIT   LCCF1/0-14BF-X      LCCF1/0-14B BENT 90 DEG -               PC B $1,453.85 6.31% $1,362.05 See Labor Rate NA

PANDUIT   LCCF1/0-14BH-X      LCCF1/0-14B BENT 45 DEG -               PC B $1,453.85 6.31% $1,362.05 See Labor Rate NA

PANDUIT   LCCF1/0-14B-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,076.08 6.31% $1,008.13 See Labor Rate NA

PANDUIT   LCCF1/0-38DF-X      LCCF1/0-38D BENT 90 DEG -               PC B $1,464.08 6.31% $1,371.63 See Labor Rate NA

PANDUIT   LCCF1/0-38DH-X      LCCF1/0-38D BENT 45 DEG -               PC B $1,464.08 6.31% $1,371.63 See Labor Rate NA

PANDUIT   LCCF1/0-38D-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,084.51 6.31% $1,016.03 See Labor Rate NA

PANDUIT   LCCF1/0-56CF-X      LCCF1/0-56C BNET 90 DEG -               PC B $1,453.85 6.31% $1,362.05 See Labor Rate NA

PANDUIT   LCCF1/0-56CH-X      LCCF1/0-56C BNET 45 DEG -               PC B $1,453.85 6.31% $1,362.05 See Labor Rate NA

PANDUIT   LCCF1/0-56C-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,076.08 6.31% $1,008.13 See Labor Rate NA

PANDUIT   LCCF1-12F-X         LCCF1-12 BENT 90 DEGREES-               PC B $1,274.79 6.31% $1,194.29 See Labor Rate NA

PANDUIT   LCCF1-12H-X         LCCF1-12 BENT 45 DEGREES-               PC B $1,274.79 6.31% $1,194.29 See Labor Rate NA

PANDUIT   LCCF1-12-X          CU 2 HOLE FLEX CABLE LONG-              PC B $944.29 6.31% $884.66 See Labor Rate NA

PANDUIT   LCCF1-14AF-X        LCCF1-14A BENT 90 DEGREE-               PC B $1,270.86 6.31% $1,190.61 See Labor Rate NA

PANDUIT   LCCF1-14AH-X        LCCF1-14A BENT 45 DEGREE-               PC B $1,270.86 6.31% $1,190.61 See Labor Rate NA

PANDUIT   LCCF1-14A-X         CU 2 HOLE FLEX CABLE LONG-              PC B $941.37 6.31% $881.93 See Labor Rate NA

PANDUIT   LCCF1-14BF-X        LCCF1-14B BENT 90 DEGREE-               PC B $1,270.86 6.31% $1,190.61 See Labor Rate NA

PANDUIT   LCCF1-14BH-X        LCCF1-14B BENT 45 DEGREE-               PC B $1,270.86 6.31% $1,190.61 See Labor Rate NA

PANDUIT   LCCF1-14B-X         CU 2 HOLE FLEX CABLE LONG-              PC B $941.37 6.31% $881.93 See Labor Rate NA

PANDUIT   LCCF1-38DF-X        LCCF1-38D BENT 90 DEGREE-               PC B $1,334.48 6.31% $1,250.21 See Labor Rate NA

PANDUIT   LCCF1-38DH-X        LCCF1-38D BENT 45 DEGREE-               PC B $1,334.48 6.31% $1,250.21 See Labor Rate NA

PANDUIT   LCCF1-38D-X         CU 2 HOLE FLEX CABLE LONG-              PC B $988.50 6.31% $926.08 See Labor Rate NA

PANDUIT   LCCF1-56CF-X        LCCF1-56C BENT 90 DEGREE-               PC B $1,320.82 6.31% $1,237.42 See Labor Rate NA

PANDUIT   LCCF1-56CH-X        LCCF1-56C BENT 45 DEGREE-               PC B $1,320.82 6.31% $1,237.42 See Labor Rate NA

PANDUIT   LCCF1-56C-X         CU 2 HOLE FLEX CABLE LONG-              PC B $978.38 6.31% $916.60 See Labor Rate NA

PANDUIT   LCCF2/0-12F-X       LCCF2/0-12 BENT 90 DEG -                PC B $1,717.04 6.31% $1,608.62 See Labor Rate NA

PANDUIT   LCCF2/0-12H-X       LCCF2/0-12 BENT 45 DEG -                PC B $1,717.04 6.31% $1,608.62 See Labor Rate NA

PANDUIT   LCCF2/0-12-X        CU 2 HOLE FLEX CABLE LONG-              PC B $1,372.33 6.31% $1,285.67 See Labor Rate NA

PANDUIT   LCCF2/0-14AF-X      LCCF2/0-14A BENT 90 DEG -               PC B $1,717.04 6.31% $1,608.62 See Labor Rate NA

PANDUIT   LCCF2/0-14AH-X      LCCF2/0-14A BENT 45 DEG -               PC B $1,717.04 6.31% $1,608.62 See Labor Rate NA

PANDUIT   LCCF2/0-14A-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,271.31 6.31% $1,191.03 See Labor Rate NA

PANDUIT   LCCF2/0-14BF-X      LCCF2/0-14B BENT 90 DEG -               PC B $1,717.04 6.31% $1,608.62 See Labor Rate NA

PANDUIT   LCCF2/0-14BH-X      LCCF2/0-14B BENT 45 DEG -               PC B $1,717.04 6.31% $1,608.62 See Labor Rate NA

PANDUIT   LCCF2/0-14B-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,271.31 6.31% $1,191.03 See Labor Rate NA

PANDUIT   LCCF2/0-38DF-X      LCCF2/0-38D BENT 90 DEG -               PC B $1,658.21 6.31% $1,553.50 See Labor Rate NA

PANDUIT   LCCF2/0-38DH-X      LCCF2/0-38D BENT 45 DEG -               PC B $1,658.21 6.31% $1,553.50 See Labor Rate NA

PANDUIT   LCCF2/0-38D-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,228.28 6.31% $1,150.72 See Labor Rate NA

PANDUIT   LCCF2-12-E          CU 2 HOLE FLEX CABLE LONG-              PC B $898.53 6.31% $841.79 See Labor Rate NA

PANDUIT   LCCF2-12F-E         LCCF2-12 BENT 90 DEGREES-               PC B $1,212.55 6.31% $1,135.99 See Labor Rate NA

PANDUIT   LCCF2-12H-E         LCCF2-12 BENT 45 DEGREES-               PC B $1,212.55 6.31% $1,135.99 See Labor Rate NA

PANDUIT   LCCF2-14A-E         CU 2 HOLE FLEX CABLE LONG-              PC B $898.53 6.31% $841.79 See Labor Rate NA

PANDUIT   LCCF2-14AH-E        LCCF2-14A BENT 45 DEGREE-               PC B $1,212.55 6.31% $1,135.99 See Labor Rate NA

PANDUIT   LCCF2-14B-E         CU 2 HOLE FLEX CABLE LONG-              PC B $898.53 6.31% $841.79 See Labor Rate NA

PANDUIT   LCCF2-14BF-E        LCCF2-14B BENT 90 DEGREE-               PC B $1,212.55 6.31% $1,135.99 See Labor Rate NA

PANDUIT   LCCF2-14BH-E        LCCF2-14B BENT 45 DEGREE-               PC B $1,212.55 6.31% $1,135.99 See Labor Rate NA

PANDUIT   LCCF2-38D-E         CU 2 HOLE FLEX CABLE LONG-              PC B $969.90 6.31% $908.65 See Labor Rate NA

PANDUIT   LCCF2-38DF-E        LCCF2-38D BENT 90 DEGREE-               PC B $1,246.55 6.31% $1,167.83 See Labor Rate NA

PANDUIT   LCCF2-38DH-E        LCCF2-38D BENT 45 DEGREE-               PC B $1,246.55 6.31% $1,167.83 See Labor Rate NA

PANDUIT   LCCF250-12EF-X      LCCF250-12E BENT 90 DEG -               PC B $2,368.37 6.31% $2,218.82 See Labor Rate NA

PANDUIT   LCCF250-12EH-X      LCCF250-12E BENT 45 DEG -               PC B $2,368.37 6.31% $2,218.82 See Labor Rate NA

PANDUIT   LCCF250-12E-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,754.34 6.31% $1,643.56 See Labor Rate NA

PANDUIT   LCCF250-12F-X       LCCF250-12 BENT 90 DEG -                PC B $2,528.93 6.31% $2,369.24 See Labor Rate NA

PANDUIT   LCCF250-12H-X       LCCF250-12 BENT 45 DEG -                PC B $2,528.93 6.31% $2,369.24 See Labor Rate NA

PANDUIT   LCCF250-12-X        CU 2 HOLE FLEX CABLE LONG-              PC B $2,022.06 6.31% $1,894.38 See Labor Rate NA

PANDUIT   LCCF250-14BF-X      LCCF250-14B BENT 90 DEG -               PC B $2,425.02 6.31% $2,271.89 See Labor Rate NA

PANDUIT   LCCF250-14BH-X      LCCF250-14B BENT 45 DEG -               PC B $2,425.02 6.31% $2,271.89 See Labor Rate NA

PANDUIT   LCCF250-14B-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,796.31 6.31% $1,682.88 See Labor Rate NA
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PANDUIT   LCCF250-38DF-X      LCCD250-38D BENT 90 DEG -               PC B $2,433.55 6.31% $2,279.88 See Labor Rate NA

PANDUIT   LCCF250-38DH-X      LCCD250-38D BENT 45 DEG -               PC B $2,433.55 6.31% $2,279.88 See Labor Rate NA

PANDUIT   LCCF250-38D-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,802.63 6.31% $1,688.80 See Labor Rate NA

PANDUIT   LCCF2-56B-E         CU 2 HOLE FLEX CABLE LONG-              PC B $874.45 6.31% $819.23 See Labor Rate NA

PANDUIT   LCCF2-56BF-E        LCCF2-56B BENT 90 DEGREE-               PC B $1,180.06 6.31% $1,105.55 See Labor Rate NA

PANDUIT   LCCF2-56BH-E        LCCF2-56B BENT 45 DEGREE-               PC B $1,180.06 6.31% $1,105.55 See Labor Rate NA

PANDUIT   LCCF3/0-12F-X       LCCF3/0-12 BENT 90 DEG -                PC B $1,926.27 6.31% $1,804.63 See Labor Rate NA

PANDUIT   LCCF3/0-12H-X       LCCF3/0-12 BENT 45 DEG -                PC B $1,926.27 6.31% $1,804.63 See Labor Rate NA

PANDUIT   LCCF3/0-12-X        CU 2 HOLE FLEX CABLE LONG-              PC B $1,540.24 6.31% $1,442.98 See Labor Rate NA

PANDUIT   LCCF3/0-14BF-X      LCCF3/0-14B BENT 90 DEG -               PC B $1,961.14 6.31% $1,837.31 See Labor Rate NA

PANDUIT   LCCF3/0-14BH-X      LCCF3/0-14B BENT 45 DEG -               PC B $1,961.14 6.31% $1,837.31 See Labor Rate NA

PANDUIT   LCCF3/0-14B-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,453.85 6.31% $1,362.05 See Labor Rate NA

PANDUIT   LCCF3/0-38DF-X      LCCF3/0-38D BENT 90 DEG -               PC B $1,869.91 6.31% $1,751.83 See Labor Rate NA

PANDUIT   LCCF3/0-38DH-X      LCCF3/0-38D BENT 45 DEG -               PC B $1,869.91 6.31% $1,751.83 See Labor Rate NA

PANDUIT   LCCF3/0-38D-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,385.11 6.31% $1,297.65 See Labor Rate NA

PANDUIT   LCCF300-12-6        CU 2 HOLE FLEX CABLE LONG-              PC B $2,758.04 6.31% $2,583.88 See Labor Rate NA

PANDUIT   LCCF300-12F-6       LCCF300-12 BENT 90 DEG -                PC B $3,650.55 6.31% $3,420.03 See Labor Rate NA

PANDUIT   LCCF300-12H-6       LCCF300-12 BENT 45 DEG -                PC B $3,650.55 6.31% $3,420.03 See Labor Rate NA

PANDUIT   LCCF300-14B-6       CU 2 HOLE FLEX CABLE LONG-              PC B $2,703.96 6.31% $2,533.22 See Labor Rate NA

PANDUIT   LCCF300-14BF-6      LCCF300-14B BENT 90 DEG -               PC B $3,510.48 6.31% $3,288.81 See Labor Rate NA

PANDUIT   LCCF300-14BH-6      LCCF300-14B BENT 45 DEG -               PC B $3,510.48 6.31% $3,288.81 See Labor Rate NA

PANDUIT   LCCF300-38D-6       CU 2 HOLE FLEX CABLE LONG-              PC B $2,703.96 6.31% $2,533.22 See Labor Rate NA

PANDUIT   LCCF300-38DF-6      LCCF300-38D BENT 90 DEG -               PC B $3,650.55 6.31% $3,420.03 See Labor Rate NA

PANDUIT   LCCF300-38DH-6      LCCF300-38D BENT 45 DEG -               PC B $3,650.55 6.31% $3,420.03 See Labor Rate NA

PANDUIT   LCCF350-12-6        CU 2 HOLE FLEX CABLE LONG-              PC B $3,142.11 6.31% $2,943.70 See Labor Rate NA

PANDUIT   LCCF350-12E-6       CU 2 HOLE FLEX CABLE LONG-              PC B $2,992.98 6.31% $2,803.99 See Labor Rate NA

PANDUIT   LCCF350-12EF-6      LCCF350-12E BENT 90 DEG -               PC B $3,931.53 6.31% $3,683.27 See Labor Rate NA

PANDUIT   LCCF350-12EH-6      LCCF350-12E BENT 45 DEG -               PC B $3,931.53 6.31% $3,683.27 See Labor Rate NA

PANDUIT   LCCF350-12F-6       LCCF350-12 BENT 90 DEG -                PC B $4,038.39 6.31% $3,783.39 See Labor Rate NA

PANDUIT   LCCF350-12H-6       LCCF350-12 BENT 45 DEG -                PC B $4,038.39 6.31% $3,783.39 See Labor Rate NA

PANDUIT   LCCF350-14B-6       CU 2 HOLE FLEX CABLE LONG-              PC B $2,939.06 6.31% $2,753.48 See Labor Rate NA

PANDUIT   LCCF350-14BF-6      LCCF350-14B BENT 90 DEG -               PC B $3,860.70 6.31% $3,616.92 See Labor Rate NA

PANDUIT   LCCF350-14BH-6      LCCF350-14B BENT 45 DEG -               PC B $3,860.70 6.31% $3,616.92 See Labor Rate NA

PANDUIT   LCCF350-38D-6       CU 2 HOLE FLEX CABLE LONG-              PC B $2,671.85 6.31% $2,503.14 See Labor Rate NA

PANDUIT   LCCF350-38DF-6      LCCF350-38D BENT 90 DEG -               PC B $3,860.70 6.31% $3,616.92 See Labor Rate NA

PANDUIT   LCCF350-38DH-6      LCCF350-38D BENT 45 DEG -               PC B $3,860.70 6.31% $3,616.92 See Labor Rate NA

PANDUIT   LCCF4/0-12F-X       LCCF4/0-12 BENT 90 DEG -                PC B $2,216.54 6.31% $2,076.58 See Labor Rate NA

PANDUIT   LCCF4/0-12H-X       LCCF4/0-12 BENT 45 DEG -                PC B $2,216.54 6.31% $2,076.58 See Labor Rate NA

PANDUIT   LCCF4/0-12-X        CU 2 HOLE FLEX CABLE LONG-              PC B $1,641.88 6.31% $1,538.20 See Labor Rate NA

PANDUIT   LCCF4/0-14BF-X      LCCF4/0-14B BENT 90 DEG -               PC B $2,181.99 6.31% $2,044.21 See Labor Rate NA

PANDUIT   LCCF4/0-14BH-X      LCCF4/0-14B BENT 45 DEG -               PC B $2,181.99 6.31% $2,044.21 See Labor Rate NA

PANDUIT   LCCF4/0-14B-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,616.30 6.31% $1,514.24 See Labor Rate NA

PANDUIT   LCCF4/0-38DF-X      LCCF4/0-38D BENT 90 DEG -               PC B $2,181.99 6.31% $2,044.21 See Labor Rate NA

PANDUIT   LCCF4/0-38DH-X      LCCF4/0-38D BENT 45 DEG -               PC B $2,181.99 6.31% $2,044.21 See Labor Rate NA

PANDUIT   LCCF4/0-38D-X       CU 2 HOLE FLEX CABLE LONG-              PC B $1,616.30 6.31% $1,514.24 See Labor Rate NA

PANDUIT   LCCF4/0-38F-X       LCCF4/0-38 BENT 90 DEG -                PC B $2,204.04 6.31% $2,064.87 See Labor Rate NA

PANDUIT   LCCF4/0-38H-X       LCCF4/0-38 BENT 45 DEG -                PC B $2,204.04 6.31% $2,064.87 See Labor Rate NA

PANDUIT   LCCF4/0-38-X        CU 2 HOLE FLEX CABLE LONG-              PC B $1,632.63 6.31% $1,529.54 See Labor Rate NA

PANDUIT   LCCF400-12-6        CU 2 HOLE FLEX CABLE LONG-              PC B $5,997.68 6.31% $5,618.95 See Labor Rate NA

PANDUIT   LCCF400-12F-6       LCCF400-12 BENT 90 DEG -                PC B $7,399.81 6.31% $6,932.55 See Labor Rate NA

PANDUIT   LCCF400-12H-6       LCCF400-12 BENT 45 DEG -                PC B $7,399.81 6.31% $6,932.55 See Labor Rate NA

PANDUIT   LCCF400-38D-6       CU 2 HOLE FLEX CABLE LONG-              PC B $5,630.77 6.31% $5,275.21 See Labor Rate NA

PANDUIT   LCCF400-38DF-6      LCCF400-38D BENT 90 DEG -               PC B $7,399.81 6.31% $6,932.55 See Labor Rate NA

PANDUIT   LCCF400-38DH-6      LCCF400-38D BENT 45 DEG -               PC B $7,399.81 6.31% $6,932.55 See Labor Rate NA

PANDUIT   LCCF400-38MW-6      CU 2 HOLE FLEX CALBE LONG PC B $5,775.20 6.31% $5,410.52 See Labor Rate NA

PANDUIT   LCCF4-14AF-L        LCCF4-14A BENT 90 DEGREE-               PC B $593.19 6.31% $555.73 See Labor Rate NA

PANDUIT   LCCF4-14AH-L        LCCF4-14A BENT 45 DEGREE-               PC B $593.19 6.31% $555.73 See Labor Rate NA

PANDUIT   LCCF4-14A-L         CU 2 HOLE FLEX CABLE LONG-              PC B $440.54 6.31% $412.72 See Labor Rate NA

PANDUIT   LCCF4-14BF-L        LCCF4-14B BENT 90 DEGREE-               PC B $593.19 6.31% $555.73 See Labor Rate NA

PANDUIT   LCCF4-14BH-L        LCCF4-14B BENT 45 DEGREE-               PC B $593.19 6.31% $555.73 See Labor Rate NA

PANDUIT   LCCF4-14B-L         CU 2 HOLE FLEX CABLE LONG-              PC B $440.54 6.31% $412.72 See Labor Rate NA

PANDUIT   LCCF4-38DH-L        LCCF4-38D BENT 45 DEGREE-               PC B $593.19 6.31% $555.73 See Labor Rate NA
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PANDUIT   LCCF4-38D-L         CU 2 HOLE FLEX CABLE LONG-              PC B $440.54 6.31% $412.72 See Labor Rate NA

PANDUIT   LCCF500-12-6        CU 2 HOLE FLEX CABLE LONG-              PC B $6,239.30 6.31% $5,845.32 See Labor Rate NA

PANDUIT   LCCF500-12F-6       LCCF500-12 BENT 90 DEG -                PC B $8,423.06 6.31% $7,891.18 See Labor Rate NA

PANDUIT   LCCF500-12H-6       LCCF500-12 BENT 45 DEG -                PC B $8,423.06 6.31% $7,891.18 See Labor Rate NA

PANDUIT   LCCF500-38DW-6      CU 2 HOLE FLEX CABLE LONG               PC B $5,888.60 6.31% $5,516.76 See Labor Rate NA

PANDUIT   LCCF600-12-6        CU 2 HOLE FLEX CABLE LONG-              PC B $7,903.68 6.31% $7,404.60 See Labor Rate NA

PANDUIT   LCCF600-12F-6       LCCF600-12 BENT 90 DEG -                PC B $10,669.97 6.31% $9,996.22 See Labor Rate NA

PANDUIT   LCCF600-12H-6       LCCF600-12 BENT 45 DEG -                PC B $10,669.97 6.31% $9,996.22 See Labor Rate NA

PANDUIT   LCCF6-10AW-L        CU 2-HOLE FLEX WINDOW LUG               PC B $801.09 6.31% $750.50 See Labor Rate NA

PANDUIT   LCCF6-14AF-L        LCCF6-14A BENT 90 DEGREE-               PC B $453.62 6.31% $424.98 See Labor Rate NA

PANDUIT   LCCF6-14AH-L        LCCF6-14A BENT 45 DEGREE-               PC B $453.62 6.31% $424.98 See Labor Rate NA

PANDUIT   LCCF6-14A-L         CU 2 HOLE FLEX CABLE LONG-              PC B $335.84 6.32% $314.63 See Labor Rate NA

PANDUIT   LCCF6-14BF-L        LCCF6-14B BENT 90 DEGREE-               PC B $453.62 6.31% $424.98 See Labor Rate NA

PANDUIT   LCCF6-14BH-L        LCCF6-14B BENT 45 DEGREE-               PC B $453.62 6.31% $424.98 See Labor Rate NA

PANDUIT   LCCF6-14B-L         CU 2 HOLE FLEX CABLE LONG-              PC B $335.84 6.32% $314.63 See Labor Rate NA

PANDUIT   LCCF6-38DF-L        LCCF6-38D BENT 90 DEGREE-               PC B $466.32 6.31% $436.88 See Labor Rate NA

PANDUIT   LCCF6-38DH-L        LCCF6-38D BENT 45 DEGREE-               PC B $466.32 6.31% $436.88 See Labor Rate NA

PANDUIT   LCCF6-38D-L         CU 2 HOLE FLEX CABLE LONG-              PC B $362.53 6.31% $339.64 See Labor Rate NA

PANDUIT   LCCF750-12-3        CU 2 HOLE FLEX CABLE LONG-              PC B $12,408.27 6.31% $11,624.75 See Labor Rate NA

PANDUIT   LCCF750-12F-3       LCCF750-12 BENT 90 DEG -                PC B $16,751.16 6.31% $15,693.41 See Labor Rate NA

PANDUIT   LCCF750-12H-3       LCCF750-12 BENT 45 DEG -                PC B $16,751.16 6.31% $15,693.41 See Labor Rate NA

PANDUIT   LCCF750-38D-3       CU 2 HOLE FLEX CABLE LONG-              PC B $7,684.85 6.31% $7,199.59 See Labor Rate NA

PANDUIT   LCCF750-38DF-3      LCCF750-38D BENT 90 DEG -               PC B $10,374.55 6.31% $9,719.45 See Labor Rate NA

PANDUIT   LCCF750-38DH-3      LCCF750-38D BENT 45 DEG -               PC B $10,374.55 6.31% $9,719.45 See Labor Rate NA

PANDUIT   LCCF8-14AF-L        LCCF8-14A BENT 90 DEGREE-               PC B $412.18 6.31% $386.15 See Labor Rate NA

PANDUIT   LCCF8-14AH-L        LCCF8-14A BENT 45 DEGREE-               PC B $412.18 6.31% $386.15 See Labor Rate NA

PANDUIT   LCCF8-14A-L         CU 2 HOLE FLEX CABLE LONG-              PC B $305.32 6.31% $286.04 See Labor Rate NA

PANDUIT   LCCF8-14BF-L        LCCF8-14B BENT 90 DEGREE-               PC B $412.18 6.31% $386.15 See Labor Rate NA

PANDUIT   LCCF8-14BH-L        LCCF8-14B BENT 45 DEGREE-               PC B $412.18 6.31% $386.15 See Labor Rate NA

PANDUIT   LCCF8-14B-L         CU 2 HOLE FLEX CABLE LONG-              PC B $305.32 6.31% $286.04 See Labor Rate NA

PANDUIT   LCCF8-38DF-L        LCCF8-38D BENT 90 DEGREE-               PC B $414.36 6.31% $388.19 See Labor Rate NA

PANDUIT   LCCF8-38DH-L        LCCF8-38D BENT 45 DEGREE-               PC B $414.36 6.31% $388.19 See Labor Rate NA

PANDUIT   LCCF8-38D-L         CU 2 HOLE FLEX CABLE LONG-              PC B $305.32 6.31% $286.04 See Labor Rate NA

PANDUIT   LCCH1/0-12-X        HIGH VOLT COPPER LUG, 2 HOLE            PC B $1,423.31 6.31% $1,333.43 See Labor Rate NA

PANDUIT   LCCH1000-12-3       HIGH VOLT COPPER LUG, TWO HOLE          PC B $9,057.06 6.31% $8,485.15 See Labor Rate NA

PANDUIT   LCCH2/0-12-X        HIGH VOLT COPPER LUG, TWO HOLE          PC B $1,531.10 6.31% $1,434.42 See Labor Rate NA

PANDUIT   LCCH250-12-X        HIGH VOLT COPPER LUG, TWO HOLE          PC B $2,146.39 6.31% $2,010.85 See Labor Rate NA

PANDUIT   LCCH3/0-12-X        HIGH VOLT COPPER LUG, TWO HOLE          PC B $1,664.43 6.31% $1,559.33 See Labor Rate NA

PANDUIT   LCCH300-12-X        HIGH VOLT COPPER LUG, TWO HOLE          PC B $2,506.80 6.31% $2,348.51 See Labor Rate NA

PANDUIT   LCCH350-12-X        HIGH VOLT COPPER LUG, TWO HOLE          PC B $2,907.20 6.31% $2,723.63 See Labor Rate NA

PANDUIT   LCCH4/0-12-X        HIGH VOLT COPPER LUG, TWO HOLE          PC B $1,876.36 6.31% $1,757.88 See Labor Rate NA

PANDUIT   LCCH400-12-6        HIGH VOLT COPPER LUG, TWO HOLE          PC B $3,026.21 6.31% $2,835.12 See Labor Rate NA

PANDUIT   LCCH500-12-6        HIGH VOLT COPPER LUG, TWO HOLE          PC B $4,037.35 6.31% $3,782.41 See Labor Rate NA

PANDUIT   LCCH600-12-6        HIGH VOLT COPPER LUG, TWO HOLE          PC B $6,008.46 6.31% $5,629.06 See Labor Rate NA

PANDUIT   LCCH750-12-6        HIGH VOLT COPPER LUG, TWO HOLE          PC B $6,388.20 6.31% $5,984.81 See Labor Rate NA

PANDUIT   LCCN750-12W-6       2-HOLE CU NARROW TONGUE -               PC B $6,323.49 6.31% $5,924.19 See Labor Rate NA

PANDUIT   LCCN750-38DW-6      2-HOLE CU NARROW TONGUE -               PC B $5,965.50 6.31% $5,588.81 See Labor Rate NA

PANDUIT   LCCX1/0-12F-X       LCCX1/0-12 BENT 90 DEG                  PC B $1,493.85 6.31% $1,399.52 See Labor Rate NA

PANDUIT   LCCX1/0-12H-X       LCCX1/0-12 BENT 45 DEG                  PC B $1,493.85 6.31% $1,399.52 See Labor Rate NA

PANDUIT   LCCX1/0-12-X        2-HOLE LONG FLEX BARREL -               PC B $1,105.69 6.31% $1,035.87 See Labor Rate NA

PANDUIT   LCCX1/0-14AF-X      LCCX1/0-14A BENT 90 DEGRE               PC B $1,393.56 6.31% $1,305.57 See Labor Rate NA

PANDUIT   LCCX1/0-14AH-X      LCCX1/0-14A BENT 45 DEGRE               PC B $1,393.56 6.31% $1,305.57 See Labor Rate NA

PANDUIT   LCCX1/0-14A-X       2-HOLE LONG FLEX BARREL -               PC B $1,032.29 6.31% $967.11 See Labor Rate NA

PANDUIT   LCCX1/0-14BF-X      LCCX1/0-14B BENT 90 DEGRE               PC B $1,407.22 6.31% $1,318.36 See Labor Rate NA

PANDUIT   LCCX1/0-14BH-X      LCCX1/0-14B BENT 45 DEGRE               PC B $1,407.22 6.31% $1,318.36 See Labor Rate NA

PANDUIT   LCCX1/0-14B-X       2-HOLE LONG FLEX BARREL -               PC B $1,042.38 6.31% $976.56 See Labor Rate NA

PANDUIT   LCCX1/0-38DF-X      LCCX1/0-38D BENT 90 DEG                 PC B $1,464.06 6.31% $1,371.61 See Labor Rate NA

PANDUIT   LCCX1/0-38DH-X      LCCX1/0-38D BENT 45 DEG                 PC B $1,464.06 6.31% $1,371.61 See Labor Rate NA

PANDUIT   LCCX1/0-38D-X       2-HOLE LONG FLEX BARREL -               PC B $1,084.51 6.31% $1,016.03 See Labor Rate NA

PANDUIT   LCCX1-12-X          2-HOLE COPPER LONG FLEX -               PC B $1,298.80 6.31% $1,216.79 See Labor Rate NA

PANDUIT   LCCX1-14AF-X        LCCX1-14A BENT 90 DEGREES               PC B $1,270.86 6.31% $1,190.61 See Labor Rate NA

PANDUIT   LCCX1-14AH-X        LCCX1-14A BENT 45 DEGREES               PC B $1,270.86 6.31% $1,190.61 See Labor Rate NA
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PANDUIT   LCCX1-14A-X         2-HOLE LONG FLEX BARREL -               PC B $941.37 6.31% $881.93 See Labor Rate NA

PANDUIT   LCCX1-14BF-X        LCCX1-14B BENT 90 DEGREES               PC B $1,282.22 6.31% $1,201.26 See Labor Rate NA

PANDUIT   LCCX1-14BH-X        LCCX1-14B BENT 45 DEGREES               PC B $1,282.22 6.31% $1,201.26 See Labor Rate NA

PANDUIT   LCCX1-14B-X         2-HOLE LONG FLEX BARREL -               PC B $949.81 6.31% $889.83 See Labor Rate NA

PANDUIT   LCCX1-14DF-X        LCCX1-14D BENT 90 DEGREES               PC B $1,307.22 6.31% $1,224.68 See Labor Rate NA

PANDUIT   LCCX1-14DH-X        LCCX1-14D BENT 45 DEGREES               PC B $1,307.22 6.31% $1,224.68 See Labor Rate NA

PANDUIT   LCCX1-14D-X         2-HOLE LONG FLEX BARREL -               PC B $968.28 6.31% $907.14 See Labor Rate NA

PANDUIT   LCCX1-38DF-X        LCCX1-38D BENT 90 DEGREES               PC B $1,334.48 6.31% $1,250.21 See Labor Rate NA

PANDUIT   LCCX1-38DH-X        LCCX1-38D BENT 45 DEGREES               PC B $1,334.48 6.31% $1,250.21 See Labor Rate NA

PANDUIT   LCCX1-38D-X         2-HOLE LONG FLEX BARREL -               PC B $988.50 6.31% $926.08 See Labor Rate NA

PANDUIT   LCCX1-56CF-X        LCCX1-56C BENT 90 DEGREES               PC B $1,320.82 6.31% $1,237.42 See Labor Rate NA

PANDUIT   LCCX1-56CH-X        LCCX1-56C BENT 45 DEGREES               PC B $1,320.82 6.31% $1,237.42 See Labor Rate NA

PANDUIT   LCCX1-56C-X         2-HOLE LONG FLEX BARREL -               PC B $978.38 6.31% $916.60 See Labor Rate NA

PANDUIT   LCCX1-56DF-X        LCCX1-56D BENT 90 DEGREES               PC B $1,320.82 6.31% $1,237.42 See Labor Rate NA

PANDUIT   LCCX1-56DH-X        LCCX1-56D BENT 45 DEGREES               PC B $1,320.82 6.31% $1,237.42 See Labor Rate NA

PANDUIT   LCCX1-56D-X         2-HOLE LONG FLEX BARREL -               PC B $978.38 6.31% $916.60 See Labor Rate NA

PANDUIT   LCCX2/0-12F-X       FLEX CU LONG BARREL 2HOLE               PC B $1,541.35 6.31% $1,444.02 See Labor Rate NA

PANDUIT   LCCX2/0-12H-X       FLEX CU LONG BARREL 2HOLE               PC B $1,541.35 6.31% $1,444.02 See Labor Rate NA

PANDUIT   LCCX2/0-12-X        FLEX CU LONG BARREL 2HOLE               PC B $1,141.75 6.31% $1,069.66 See Labor Rate NA

PANDUIT   LCCX2/0-14AF-X      FLEX CU LONG BARREL 2HOLE               PC B $1,407.22 6.31% $1,318.36 See Labor Rate NA

PANDUIT   LCCX2/0-14AH-X      FLEX CU LONG BARREL 2HOLE               PC B $1,407.22 6.31% $1,318.36 See Labor Rate NA

PANDUIT   LCCX2/0-14A-X       2 HOLE CU LONG BARREL-FLE               PC B $1,042.38 6.31% $976.56 See Labor Rate NA

PANDUIT   LCCX2/0-14BF-X      FLEX CU LONG BARREL 2HOLE               PC B $1,420.86 6.31% $1,331.14 See Labor Rate NA

PANDUIT   LCCX2/0-14BH-X      FLEX CU LONG BARREL 2HOLE               PC B $1,420.86 6.31% $1,331.14 See Labor Rate NA

PANDUIT   LCCX2/0-14B-X       FLEX CU LONG BARREL 2HOLE               PC B $1,052.48 6.31% $986.02 See Labor Rate NA

PANDUIT   LCCX2/0-38DF-X      FLEX CU LONG BARREL 2HOLE               PC B $1,477.70 6.31% $1,384.39 See Labor Rate NA

PANDUIT   LCCX2/0-38DH-X      FLEX CU LONG BARREL 2HOLE               PC B $1,477.70 6.31% $1,384.39 See Labor Rate NA

PANDUIT   LCCX2/0-38D-X       FLEX CU LONG BARREL 2HOLE               PC B $1,094.58 6.31% $1,025.46 See Labor Rate NA

PANDUIT   LCCX2-12-E          2-HOLE LONG FLEX BARREL -               PC B $923.88 6.31% $865.54 See Labor Rate NA

PANDUIT   LCCX2-12F-E         LCCX2-12 BENT 90 DEGREES                PC B $1,247.22 6.31% $1,168.46 See Labor Rate NA

PANDUIT   LCCX2-12H-E         LCCX2-12 BENT 45 DEGREES                PC B $1,247.22 6.31% $1,168.46 See Labor Rate NA

PANDUIT   LCCX2-14A-E         2-HOLE LONG FLEX BARREL -               PC B $904.32 6.31% $847.22 See Labor Rate NA

PANDUIT   LCCX2-14AF-E        LCCX2-14A BENT 90 DEGREES               PC B $1,220.81 6.31% $1,143.72 See Labor Rate NA

PANDUIT   LCCX2-14AH-E        LCCX2-14A BENT 45 DEGREES               PC B $1,220.81 6.31% $1,143.72 See Labor Rate NA

PANDUIT   LCCX2-14B-E         2-HOLE LONG FLEX BARREL -               PC B $912.73 6.31% $855.09 See Labor Rate NA

PANDUIT   LCCX2-14BF-E        LCCX2-14B BENT 90 DEGREES               PC B $1,232.17 6.31% $1,154.37 See Labor Rate NA

PANDUIT   LCCX2-14BH-E        LCCX2-14B BENT 45 DEGREES               PC B $1,232.17 6.31% $1,154.37 See Labor Rate NA

PANDUIT   LCCX2-38D-E         2-HOLE LONG FLEX BARREL -               PC B $949.81 6.31% $889.83 See Labor Rate NA

PANDUIT   LCCX2-38DF-E        LCCX2-38D BENT 90 DEGREES               PC B $1,282.22 6.31% $1,201.26 See Labor Rate NA

PANDUIT   LCCX2-38DH-E        LCCX2-38D BENT 45 DEGREES               PC B $1,282.22 6.31% $1,201.26 See Labor Rate NA

PANDUIT   LCCX250-14BF-X      FLEX CU LONG BARREL 2HOLE               PC B $2,425.02 6.31% $2,271.89 See Labor Rate NA

PANDUIT   LCCX250-14BH-X      FLEX CU LONG BARREL 2HOLE               PC B $2,425.02 6.31% $2,271.89 See Labor Rate NA

PANDUIT   LCCX250-14B-X       FLEX CU LONG BARREL 2HOLE               PC B $1,796.31 6.31% $1,682.88 See Labor Rate NA

PANDUIT   LCCX250-38DF-X      FLEX CU LONG BARREL 2HOLE               PC B $2,600.31 6.31% $2,436.11 See Labor Rate NA

PANDUIT   LCCX250-38DH-X      FLEX CU LONG BARREL 2HOLE               PC B $2,600.31 6.31% $2,436.11 See Labor Rate NA

PANDUIT   LCCX250-38D-X       FLEX CU LONG BARREL 2HOLE               PC B $1,926.17 6.31% $1,804.54 See Labor Rate NA

PANDUIT   LCCX3/0-14BF-X      FLEX CU LONG BARREL 2HOLE               PC B $1,752.12 6.31% $1,641.48 See Labor Rate NA

PANDUIT   LCCX3/0-14BH-X      FLEX CU LONG BARREL 2HOLE               PC B $1,752.12 6.31% $1,641.48 See Labor Rate NA

PANDUIT   LCCX3/0-14B-X       FLEX CU LONG BARREL 2HOLE               PC B $1,297.88 6.31% $1,215.93 See Labor Rate NA

PANDUIT   LCCX3/0-38DF-X      FLEX CU LONG BARREL 2HOLE               PC B $1,857.34 6.31% $1,740.06 See Labor Rate NA

PANDUIT   LCCX3/0-38DH-X      FLEX CU LONG BARREL 2HOLE               PC B $1,857.34 6.31% $1,740.06 See Labor Rate NA

PANDUIT   LCCX3/0-38D-X       FLEX CU LONG BARREL 2HOLE               PC B $1,375.82 6.31% $1,288.94 See Labor Rate NA

PANDUIT   LCCX300-12-6        FLEX CU LONG BARREL 2HOLE               PC B $2,647.07 6.31% $2,479.92 See Labor Rate NA

PANDUIT   LCCX300-38D-6       FLEX CU LONG BARREL 2HOLE               PC B $2,406.42 6.31% $2,254.47 See Labor Rate NA

PANDUIT   LCCX300-38DF-6      FLEX CU LONG BARREL 2HOLE               PC B $3,248.66 6.31% $3,043.52 See Labor Rate NA

PANDUIT   LCCX300-38DH-6      FLEX CU LONG BARREL 2HOLE               PC B $3,248.66 6.31% $3,043.52 See Labor Rate NA

PANDUIT   LCCX350-12-6        FLEX CU LONG BARREL 2HOLE               PC B $2,992.49 6.31% $2,803.53 See Labor Rate NA

PANDUIT   LCCX350-12F-6       FLEX CU LONG BARREL 2HOLE               PC B $4,038.39 6.31% $3,783.39 See Labor Rate NA

PANDUIT   LCCX350-12H-6       FLEX CU LONG BARREL 2HOLE               PC B $4,038.39 6.31% $3,783.39 See Labor Rate NA

PANDUIT   LCCX350-14B-6       FLEX CU LONG BARREL 2HOLE               PC B $3,510.59 6.31% $3,288.91 See Labor Rate NA

PANDUIT   LCCX350-14BF-6      FLEX CU LONG BARREL 2HOLE               PC B $4,739.26 6.31% $4,440.00 See Labor Rate NA

PANDUIT   LCCX350-14BH-6      FLEX CU LONG BARREL 2HOLE               PC B $4,739.26 6.31% $4,440.00 See Labor Rate NA
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PANDUIT   LCCX350-38D-6       FLEX CU LONG BARREL 2HOLE               PC B $2,856.07 6.31% $2,675.72 See Labor Rate NA

PANDUIT   LCCX350-38DF-6      FLEX CU LONG BARREL 2HOLE               PC B $3,855.67 6.31% $3,612.20 See Labor Rate NA

PANDUIT   LCCX350-38DH-6      FLEX CU LONG BARREL 2HOLE               PC B $3,855.67 6.31% $3,612.20 See Labor Rate NA

PANDUIT   LCCX4/0-12F-X       FLEX CU LONG BARREL 2HOLE               PC B $2,216.56 6.31% $2,076.59 See Labor Rate NA

PANDUIT   LCCX4/0-12H-X       FLEX CU LONG BARREL 2HOLE               PC B $2,216.56 6.31% $2,076.59 See Labor Rate NA

PANDUIT   LCCX4/0-12-X        FLEX CU LONG BARREL 2HOLE               PC B $1,641.88 6.31% $1,538.20 See Labor Rate NA

PANDUIT   LCCX4/0-14BF-X      CU 2-HOLE FLEX 90 DEG -                 PC B $1,980.98 6.31% $1,855.89 See Labor Rate NA

PANDUIT   LCCX4/0-14BH-X      CU 2-HOLE FLEX 45 DEG -                 PC B $1,980.98 6.31% $1,855.89 See Labor Rate NA

PANDUIT   LCCX4/0-14B-X       CU 2-HOLE FLEX LUG                      PC B $1,467.39 6.31% $1,374.73 See Labor Rate NA

PANDUIT   LCCX4/0-38DF-X      FLEX CU LONG BARREL 2HOLE               PC B $2,087.34 6.31% $1,955.54 See Labor Rate NA

PANDUIT   LCCX4/0-38DH-X      FLEX CU LONG BARREL 2HOLE               PC B $2,087.34 6.31% $1,955.54 See Labor Rate NA

PANDUIT   LCCX4/0-38D-X       FLEX CU LONG BARREL 2HOLE               PC B $1,546.19 6.31% $1,448.55 See Labor Rate NA

PANDUIT   LCCX4-14AB-L        SLOTTED STUD FLEX BARREL-               PC B $761.16 6.31% $713.10 See Labor Rate NA

PANDUIT   LCCX4-14AF-L        LCCX6-14A BENT 90 DEGREES               PC B $1,027.56 6.31% $962.67 See Labor Rate NA

PANDUIT   LCCX4-14AH-L        LCCX6-14A BENT 45 DEGREES               PC B $1,027.56 6.31% $962.67 See Labor Rate NA

PANDUIT   LCCX4-14A-L         2-HOLE LONG FLEX BARREL -               PC B $761.16 6.31% $713.10 See Labor Rate NA

PANDUIT   LCCX4-14BF-L        LCCX4-14B BENT 90 DEGREES               PC B $1,038.94 6.31% $973.34 See Labor Rate NA

PANDUIT   LCCX4-14BH-L        LCCX4-14B BENT 45 DEGREES               PC B $1,038.94 6.31% $973.34 See Labor Rate NA

PANDUIT   LCCX4-14B-L         2-HOLE LONG FLEX BARREL -               PC B $769.58 6.31% $720.99 See Labor Rate NA

PANDUIT   LCCX4-38BD-L        SLOTTED STUD FLEX BARREL-               PC B $799.88 6.31% $749.37 See Labor Rate NA

PANDUIT   LCCX4-38BF-L        LCCX4-38B BENT 90 DEGREES               PC B $1,079.86 6.31% $1,011.67 See Labor Rate NA

PANDUIT   LCCX4-38BH-L        LCCX4-38B BENT 45 DEGREES               PC B $1,079.86 6.31% $1,011.67 See Labor Rate NA

PANDUIT   LCCX4-38B-L         2-HOLE LONG FLEX BARREL -               PC B $799.88 6.31% $749.37 See Labor Rate NA

PANDUIT   LCCX4-38DF-L        LCCX4-38D BENT 90 DEGREES               PC B $1,079.86 6.31% $1,011.67 See Labor Rate NA

PANDUIT   LCCX4-38DH-L        LCCX4-38D BENT 45 DEGREES               PC B $1,079.86 6.31% $1,011.67 See Labor Rate NA

PANDUIT   LCCX4-38D-L         2-HOLE LONG FLEX BARREL -               PC B $799.88 6.31% $749.37 See Labor Rate NA

PANDUIT   LCCX450-38D-6       CU 2-HOLE FLEX LONG -                   PC B $4,211.54 6.31% $3,945.60 See Labor Rate NA

PANDUIT   LCCX500-12-6        FLEX CU LONG BARREL 2HOLE               PC B $4,885.27 6.31% $4,576.79 See Labor Rate NA

PANDUIT   LCCX500-38D-6       CU 2-HOLE FLEX LONG -                   PC B $4,614.55 6.31% $4,323.17 See Labor Rate NA

PANDUIT   LCCX6-10A-L         2-HOLE LONG FLEX BARREL -               PC B $658.43 6.31% $616.85 See Labor Rate NA

PANDUIT   LCCX6-10BF-L        LCCX6-10B BENT 90 DEGREES               PC B $888.90 6.31% $832.77 See Labor Rate NA

PANDUIT   LCCX6-10BH-L        LCCX6-10B BENT 45 DEGREES               PC B $888.90 6.31% $832.77 See Labor Rate NA

PANDUIT   LCCX6-10B-L         2-HOLE LONG FLEX BARREL -               PC B $658.43 6.31% $616.85 See Labor Rate NA

PANDUIT   LCCX6-14AB-L        SLOTTED STUD FLEX BARREL-               PC B $658.43 6.31% $616.85 See Labor Rate NA

PANDUIT   LCCX6-14AF-L        LCCX6-14A BENT 90 DEGREES               PC B $888.90 6.31% $832.77 See Labor Rate NA

PANDUIT   LCCX6-14AH-L        LCCX6-14A BENT 45 DEGREES               PC B $888.90 6.31% $832.77 See Labor Rate NA

PANDUIT   LCCX6-14A-L         2-HOLE LONG FLEX BARREL -               PC B $658.43 6.31% $616.85 See Labor Rate NA

PANDUIT   LCCX6-14BF-L        LCCX6-14B BENT 90 DEGREES               PC B $898.01 6.31% $841.31 See Labor Rate NA

PANDUIT   LCCX6-14BH-L        LCCX6-14B BENT 45 DEGREES               PC B $898.01 6.31% $841.31 See Labor Rate NA

PANDUIT   LCCX6-14B-L         2-HOLE LONG FLEX BARREL -               PC B $665.18 6.31% $623.18 See Labor Rate NA

PANDUIT   LCCX6-14DF-L        LCCX6-14D BENT 90 DEGREES               PC B $916.16 6.31% $858.31 See Labor Rate NA

PANDUIT   LCCX6-14DH-L        LCCX6-14D BENT 45 DEGREES               PC B $916.16 6.31% $858.31 See Labor Rate NA

PANDUIT   LCCX6-14D-L         2-HOLE LONG FLEX BARREL -               PC B $678.64 6.31% $635.78 See Labor Rate NA

PANDUIT   LCCX6-38AC-L        SLOTTED STUD FLEX BARREL-               PC B $716.19 6.31% $670.96 See Labor Rate NA

PANDUIT   LCCX6-38AF-L        LCCX6-38A BENT 90 DEGREES               PC B $966.84 6.31% $905.79 See Labor Rate NA

PANDUIT   LCCX6-38AH-L        LCCX6-38A BENT 45 DEGREES               PC B $966.84 6.31% $905.79 See Labor Rate NA

PANDUIT   LCCX6-38A-L         2-HOLE LONG FLEX BARREL -               PC B $716.19 6.31% $670.96 See Labor Rate NA

PANDUIT   LCCX6-38CF-L        LCCX6-38C BENT 90 DEGREES               PC B $966.84 6.31% $905.79 See Labor Rate NA

PANDUIT   LCCX6-38CH-L        LCCX6-38C BENT 45 DEGREES               PC B $966.84 6.31% $905.79 See Labor Rate NA

PANDUIT   LCCX6-38C-L         2-HOLE LONG FLEX BARREL -               PC B $716.19 6.31% $670.96 See Labor Rate NA

PANDUIT   LCCX6-38DF-L        LCCX6-38D BENT 90 DEGREES               PC B $934.29 6.31% $875.29 See Labor Rate NA

PANDUIT   LCCX6-38DH-L        LCCX6-38D BENT 45 DEGREES               PC B $934.29 6.31% $875.29 See Labor Rate NA

PANDUIT   LCCX6-38D-L         2-HOLE LONG FLEX BARREL -               PC B $692.11 6.31% $648.40 See Labor Rate NA

PANDUIT   LCCX8-10AB-L        SLOTTED STUD FLEX BARREL-               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCX8-10AF-L        LCCX8-10A BENT 90 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-10AH-L        LCCX8-10A BENT 45 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-10A-L         2-HOLE LONG FLEX BARREL -               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCX8-10BF-L        LCCX8-10B BENT 90 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-10BH-L        LCCX8-10B BENT 45 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-10B-L         2-HOLE LONG FLEX BARREL -               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCX8-14AB-L        SLOTTED STUD FLEX BARREL-               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCX8-14AF-L        LCCX8-14A BENT 90 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA
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PANDUIT   LCCX8-14AH-L        LCCX8-14A BENT 45 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-14A-L         2-HOLE LONG FLEX BARREL -               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCX8-14BF-L        LCCX8-14B BENT 90 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-14BH-L        LCCX8-14B BENT 45 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-14B-L         2-HOLE LONG FLEX BARREL -               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCX8-14DF-L        LCCX8-14D BENT 90 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-14DH-L        LCCX8-14D BENT 45 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-14D-L         2-HOLE LONG FLEX BARREL -               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCX8-38DF-L        LCCX8-38D BENT 90 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-38DH-L        LCCX8-38D BENT 45 DEGREES               PC B $792.28 6.31% $742.25 See Labor Rate NA

PANDUIT   LCCX8-38D-L         2-HOLE LONG FLEX BARREL -               PC B $586.89 6.31% $549.83 See Labor Rate NA

PANDUIT   LCCXF1/0-14B-X      CU 2-HOLE UNIVERSAL CABLE               PC B $1,130.99 6.31% $1,059.57 See Labor Rate NA

PANDUIT   LCCXF1/0-38D-X      CU 2-HOLE UNIVERSAL CABLE               PC B $1,124.70 6.31% $1,053.68 See Labor Rate NA

PANDUIT   LCCXF1-14A-X        CU 2-HOLE UNIVERSAL CABLE               PC B $1,779.62 6.31% $1,667.25 See Labor Rate NA

PANDUIT   LCCXF1-38DF-X       CU 2-HOLE UNIVERSAL CABLE               PC B $2,402.49 6.31% $2,250.78 See Labor Rate NA

PANDUIT   LCCXF2/0-12-X       CU 2-HOLE UNIVERSAL CABLE               PC B $2,051.78 6.31% $1,922.22 See Labor Rate NA

PANDUIT   LCCXF2/0-14A-X      CU 2-HOLE UNIVERSAL CABLE               PC B $1,955.02 6.31% $1,831.57 See Labor Rate NA

PANDUIT   LCCXF2/0-14B-X      CU 2-HOLE UNIVERSAL CABLE               PC B $1,955.02 6.31% $1,831.57 See Labor Rate NA

PANDUIT   LCCXF2/0-38D-X      CU 2-HOLE UNIVERSAL CABLE               PC B $2,016.21 6.31% $1,888.90 See Labor Rate NA

PANDUIT   LCCXF2-14A-E        CU 2-HOLE UNIVERSAL CABLE               PC B $1,625.77 6.31% $1,523.11 See Labor Rate NA

PANDUIT   LCCXF2-14B-E        CU 2-HOLE UNIVERSAL CABLE               PC B $1,625.77 6.31% $1,523.11 See Labor Rate NA

PANDUIT   LCCXF2-14E-E        CU 2-HOLE UNIVERSAL CABLE               PC B $1,625.77 6.31% $1,523.11 See Labor Rate NA

PANDUIT   LCCXF2-38D-E        CU 2-HOLE UNIVERSAL CABLE               PC B $1,660.29 6.31% $1,555.45 See Labor Rate NA

PANDUIT   LCCXF2-56B-E        CU 2-HOLE UNIVERSAL CABLE               PC B $1,625.77 6.31% $1,523.11 See Labor Rate NA

PANDUIT   LCCXF3/0-38D-X      CU 2-HOLE UNIVERSAL CABLE               PC B $2,092.88 6.31% $1,960.72 See Labor Rate NA

PANDUIT   LCCXF350-12-6       CU 2-HOLE UNIVERSAL CABLE               PC B $4,217.99 6.31% $3,951.64 See Labor Rate NA

PANDUIT   LCCXF350-38D-6      CU 2-HOLE UNIVERSAL CABLE               PC B $2,308.71 6.31% $2,162.92 See Labor Rate NA

PANDUIT   LCCXF4/0-12-X       CU 2-HOLE UNIVERSAL CABLE               PC B $2,231.33 6.31% $2,090.43 See Labor Rate NA

PANDUIT   LCCXF4/0-14A-X      CU 2-HOLE UNIVERSAL CABLE               PC B $2,134.48 6.31% $1,999.70 See Labor Rate NA

PANDUIT   LCCXF4/0-14B-X      CU 2-HOLE UNIVERSAL CABLE               PC B $2,134.48 6.31% $1,999.70 See Labor Rate NA

PANDUIT   LCCXF4/0-38D-X      CU 2-HOLE UNIVERSAL CABLE               PC B $2,196.05 6.31% $2,057.38 See Labor Rate NA

PANDUIT   LCCXF4-14A-L        CU 2-HOLE UNIVERSAL CABLE               PC B $1,002.84 6.31% $939.52 See Labor Rate NA

PANDUIT   LCCXF4-14B-L        CU 2-HOLE UNIVERSAL CABLE               PC B $1,002.84 6.31% $939.52 See Labor Rate NA

PANDUIT   LCCXF4-38D-L        CU 2-HOLE UNIVERSAL CABLE               PC B $1,057.80 6.31% $991.00 See Labor Rate NA

PANDUIT   LCCXF6-14A-L        CU 2-HOLE UNIVERSAL CABLE               PC B $749.91 6.31% $702.56 See Labor Rate NA

PANDUIT   LCCXF6-14B-L        CU 2-HOLE UNIVERSAL CABLE               PC B $760.76 6.31% $712.72 See Labor Rate NA

PANDUIT   LCCXF6-14D-L        CU 2-HOLE UNIVERSAL CABLE               PC B $788.54 6.31% $738.75 See Labor Rate NA

PANDUIT   LCCXF6-38D-L        CU 2-HOLE UNIVERSAL CABLE               PC B $801.09 6.31% $750.50 See Labor Rate NA

PANDUIT   LCCXF750-38D-3      CU 2-HOLE UNIVERSAL CABLE               PC B $7,684.85 6.31% $7,199.59 See Labor Rate NA

PANDUIT   LCCXF8-14A-L        CU 2-HOLE UNIVERSAL CABLE               PC B $576.33 6.31% $539.94 See Labor Rate NA

PANDUIT   LCCXF8-14D-L        CU 2-HOLE UNIVERSAL CABLE               PC B $576.33 6.31% $539.94 See Labor Rate NA

PANDUIT   LCCXN500-12-6       Copper Compression Lug, 2               PC B $4,810.05 6.31% $4,506.32 See Labor Rate NA

PANDUIT   LCD1/0-00-X         CU LUG BLANK TONGUE STD-                PC B $867.60 6.31% $812.81 See Labor Rate NA

PANDUIT   LCD1/0-12F-X        LCD1/0-12 BENT 90 DEG AWAY-             PC B $1,171.23 6.31% $1,097.27 See Labor Rate NA

PANDUIT   LCD1/0-12H-X        LCD1/0-12 BENT 45 DEG-                  PC B $1,171.23 6.31% $1,097.27 See Labor Rate NA

PANDUIT   LCD1/0-12-X         2 HOLE COPPER STD BARREL LUG-           PC B $867.60 6.31% $812.81 See Labor Rate NA

PANDUIT   LCD1/0-14AF-X       LCD1/0-14A BENT 90 DEG AWAY-            PC B $1,136.19 6.31% $1,064.45 See Labor Rate NA

PANDUIT   LCD1/0-14AH-X       LCD1/0-14A BENT 45 DEG-                 PC B $1,136.19 6.31% $1,064.45 See Labor Rate NA

PANDUIT   LCD1/0-14A-X        2 HOLE COPPER STD BARREL LUG-           PC B $850.45 6.31% $796.75 See Labor Rate NA

PANDUIT   LCD1/0-14BF-X       LCD1/0-14B BENT 90 DEG AWAY-            PC B $1,148.12 6.31% $1,075.62 See Labor Rate NA

PANDUIT   LCD1/0-14BH-X       LCD1/0-14B BENT 45 DEG-                 PC B $1,205.52 6.31% $1,129.40 See Labor Rate NA

PANDUIT   LCD1/0-14B-X        2 HOLE COPPER STD BARREL LUG-           PC B $850.45 6.31% $796.75 See Labor Rate NA

PANDUIT   LCD1/0-14D-X        CU 2-HOLE STD BARREL -                  PC B $850.45 6.31% $796.75 See Labor Rate NA

PANDUIT   LCD1/0-38DF-X       LCD1/0-38D BENT 90 DEG AWAY-            PC B $1,148.13 6.31% $1,075.63 See Labor Rate NA

PANDUIT   LCD1/0-38DH-X       LCD1/0-38D BENT 45 DEG-                 PC B $1,148.13 6.31% $1,075.63 See Labor Rate NA

PANDUIT   LCD1/0-38D-X        2 HOLE COPPER STD BARREL LUG-           PC B $850.46 6.31% $796.76 See Labor Rate NA

PANDUIT   LCD1/0-56CF-X       LCD1/0-56C BENT 90 DEG AWAY-            PC B $1,226.08 6.31% $1,148.66 See Labor Rate NA

PANDUIT   LCD1/0-56CH-X       LCD1/0-56C BENT 45 DEG-                 PC B $1,226.08 6.31% $1,148.66 See Labor Rate NA

PANDUIT   LCD1/0-56C-X        2 HOLE COPPER STD BARREL LUG-           PC B $908.21 6.31% $850.86 See Labor Rate NA

PANDUIT   LCD1000-00-3        CU BLANK TONGUE LUG STD-                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCD1000-12-3        2 HOLE COPPER STD BARREL LUG-           PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCD1000-12E-3       2 HOLE COPPER STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA
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PANDUIT   LCD10-10AF-L        LCD10-10A-L BENT 90 DEG                 PC B $1,046.99 6.31% $980.88 See Labor Rate NA

PANDUIT   LCD10-10AH-L        LCD10-10A-L BENT 45 DEG                 PC B $1,046.99 6.31% $980.88 See Labor Rate NA

PANDUIT   LCD10-10A-L         2 HOLE COPPER LUG STD BAR               PC B $775.56 6.31% $726.59 See Labor Rate NA

PANDUIT   LCD10-14AF-L        LCD10-14A BENT 90 DEGREES               PC B $1,046.99 6.31% $980.88 See Labor Rate NA

PANDUIT   LCD10-14AH-L        LCD10-14A BENT 45 DEGREES               PC B $1,046.99 6.31% $980.88 See Labor Rate NA

PANDUIT   LCD10-14A-L         2 HOLE COPPER LUG STD BAR               PC B $775.56 6.31% $726.59 See Labor Rate NA

PANDUIT   LCD10-14B-L         2 HOLE COPPER STD BARREL                PC B $775.56 6.31% $726.59 See Labor Rate NA

PANDUIT   LCD10-14DF-L        LCD10-14D BENT 90 DEGREES               PC B $1,046.99 6.31% $980.88 See Labor Rate NA

PANDUIT   LCD10-14D-L         2 HOLE COPPER STD BARREL                PC B $775.56 6.31% $726.59 See Labor Rate NA

PANDUIT   LCD10-38DF-L        LCD10-38D BENT 90 DEGREES               PC B $1,046.99 6.31% $980.88 See Labor Rate NA

PANDUIT   LCD10-38DH-L        LCD10-38D BENT 45 DEGREES               PC B $1,046.99 6.31% $980.88 See Labor Rate NA

PANDUIT   LCD10-38D-L         2 HOLE COPPER STD BARREL                PC B $775.56 6.31% $726.59 See Labor Rate NA

PANDUIT   LCD1-12-E           2 HOLE COPPER STD BARREL LUG-           PC B $765.15 6.31% $716.83 See Labor Rate NA

PANDUIT   LCD1-12F-E          LCD1-12 BENT 90 DEG AWAY-               PC B $1,032.95 6.31% $967.72 See Labor Rate NA

PANDUIT   LCD1-12H-E          LCD1-12 BENT 45 DEG-                    PC B $1,032.95 6.31% $967.72 See Labor Rate NA

PANDUIT   LCD1-14A-E          2 HOLE COPPER STD BARREL LUG-           PC B $842.38 6.31% $789.19 See Labor Rate NA

PANDUIT   LCD1-14AF-E         LCD1-14A BENT 90 DEG AWAY-              PC B $1,137.21 6.31% $1,065.40 See Labor Rate NA

PANDUIT   LCD1-14AH-E         LCD1-14A BENT 45 DEG-                   PC B $1,137.21 6.31% $1,065.40 See Labor Rate NA

PANDUIT   LCD1-14B-E          2 HOLE COPPER STD BARREL LUG-           PC B $916.87 6.31% $858.98 See Labor Rate NA

PANDUIT   LCD1-14BF-E         LCD1-14B BENT 90 DEG AWAY-              PC B $1,237.81 6.31% $1,159.65 See Labor Rate NA

PANDUIT   LCD1-14BH-E         LCD1-14B BENT 45 DEG-                   PC B $1,237.81 6.31% $1,159.65 See Labor Rate NA

PANDUIT   LCD1-38D-E          2 HOLE COPPER STD BARREL LUG-           PC B $842.43 6.31% $789.23 See Labor Rate NA

PANDUIT   LCD1-38DF-E         LCD1-38D BENT 90 DEG AWAY-              PC B $1,184.63 6.31% $1,109.82 See Labor Rate NA

PANDUIT   LCD1-38DH-E         LCD1-38D BENT 45 DEG-                   PC B $1,184.63 6.31% $1,109.82 See Labor Rate NA

PANDUIT   LCD1-56C-E          2 HOLE COPPER STD BARREL LUG-           PC B $810.27 6.31% $759.10 See Labor Rate NA

PANDUIT   LCD1-56CF-E         LCD1-56C BENT 90 DEG AWAY-              PC B $1,093.88 6.31% $1,024.81 See Labor Rate NA

PANDUIT   LCD1-56CH-E         LCD1-56C BENT 45 DEG-                   PC B $1,093.88 6.31% $1,024.81 See Labor Rate NA

PANDUIT   LCD2/0-00-X         CU LUG BLANK TONGUE STD-                PC B $970.97 6.31% $909.66 See Labor Rate NA

PANDUIT   LCD2/0-12F-X        LCD2/0-12 BENT 90 DEG AWAY-             PC B $1,393.01 6.31% $1,305.05 See Labor Rate NA

PANDUIT   LCD2/0-12H-X        LCD2/0-12 BENT 45 DEG-                  PC B $1,393.01 6.31% $1,305.05 See Labor Rate NA

PANDUIT   LCD2/0-12-X         2 HOLE COPPER STD BARREL LUG-           PC B $1,031.86 6.31% $966.70 See Labor Rate NA

PANDUIT   LCD2/0-14AF-X       LCD2/0-14A BENT 90 DEG AWAY-            PC B $1,310.82 6.31% $1,228.05 See Labor Rate NA

PANDUIT   LCD2/0-14AH-X       LCD2/0-14A BENT 45 DEG-                 PC B $1,310.82 6.31% $1,228.05 See Labor Rate NA

PANDUIT   LCD2/0-14A-X        2 HOLE COPPER STD BARREL LUG-           PC B $970.97 6.31% $909.66 See Labor Rate NA

PANDUIT   LCD2/0-14BF-X       LCD2/0-14B BENT 90 DEG AWAY-            PC B $1,310.82 6.31% $1,228.05 See Labor Rate NA

PANDUIT   LCD2/0-14BH-X       LCD2/0-14B BENT 45 DEG-                 PC B $1,310.82 6.31% $1,228.05 See Labor Rate NA

PANDUIT   LCD2/0-14B-X        2 HOLE COPPER STD BARREL LUG-G          PC B $970.97 6.31% $909.66 See Labor Rate NA

PANDUIT   LCD2/0-38DF-X       LCD2/0-38D BENT 90 DEG AWAY-            PC B $1,310.82 6.31% $1,228.05 See Labor Rate NA

PANDUIT   LCD2/0-38DH-X       LCD2/0-38D BENT 45 DEG-                 PC B $1,310.82 6.31% $1,228.05 See Labor Rate NA

PANDUIT   LCD2/0-38D-X        2 HOLE COPPER STD BARREL LUG-           PC B $970.97 6.31% $909.66 See Labor Rate NA

PANDUIT   LCD2/0-56CF-X       LCD2/0-56C BENT 90 DEG AWAY-            PC B $1,370.18 6.31% $1,283.66 See Labor Rate NA

PANDUIT   LCD2/0-56CH-X       LCD2/0-56C BENT 45 DEG-                 PC B $1,370.18 6.31% $1,283.66 See Labor Rate NA

PANDUIT   LCD2/0-56C-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,014.94 6.31% $950.85 See Labor Rate NA

PANDUIT   LCD2-12F-Q          LCD2-12 BENT 90 DEG AWAY-               PC B $913.13 6.31% $855.47 See Labor Rate NA

PANDUIT   LCD2-12H-Q          LCD2-12 BENT 45 DEG-                    PC B $913.13 6.31% $855.47 See Labor Rate NA

PANDUIT   LCD2-12-Q           2 HOLE COPPER STD BARREL LUG-           PC B $676.38 6.31% $633.67 See Labor Rate NA

PANDUIT   LCD2-14AF-Q         LCD2-14A BENT 90 DEG AWAY-              PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-14AH-Q         LCD2-14A BENT 45 DEG-                   PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-14A-Q          2 HOLE COPPER STD BARREL LUG-           PC B $665.45 6.31% $623.43 See Labor Rate NA

PANDUIT   LCD2-14BF-Q         LCD2-14B BENT 90 DEG AWAY-              PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-14BH-Q         LCD2-14B BENT 45 DEG-                   PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-14B-Q          2 HOLE COPPER STD BARREL LUG-           PC B $665.45 6.31% $623.43 See Labor Rate NA

PANDUIT   LCD2-14DF-Q         LCD2-14D BENT 90 DEG AWAY-              PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-14DH-Q         LCD2-14D BENT 45 DEG-                   PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-14D-Q          2 HOLE COPPER STD BARREL LUG-           PC B $665.45 6.31% $623.43 See Labor Rate NA

PANDUIT   LCD2-38DF-Q         LCD2-38D BENT 90 DEG AWAY-              PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-38DH-Q         LCD2-38D BENT 45 DEG-                   PC B $898.34 6.31% $841.61 See Labor Rate NA

PANDUIT   LCD2-38D-Q          2 HOLE COPPER STD BARREL LUG-           PC B $665.45 6.31% $623.43 See Labor Rate NA

PANDUIT   LCD250-00-X         CU BLANK TONGUE LUG STD-                PC B $1,534.95 6.31% $1,438.02 See Labor Rate NA

PANDUIT   LCD250-12F-X        LCD250-12 BENT 90 DEG AWAY-             PC B $2,072.14 6.31% $1,941.30 See Labor Rate NA

PANDUIT   LCD250-12H-X        LCD250-12 BENT 45 DEG-                  PC B $2,072.14 6.31% $1,941.30 See Labor Rate NA

PANDUIT   LCD250-12-X         2 HOLE COPPER STD BARREL LUG-           PC B $1,534.95 6.31% $1,438.02 See Labor Rate NA
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PANDUIT   LCD250-38DF-X       LCD250-38D BENT 90 DEG AWAY-            PC B $2,056.88 6.31% $1,927.00 See Labor Rate NA

PANDUIT   LCD250-38DH-X       LCD250-38D BENT 45 DEG-                 PC B $2,056.88 6.31% $1,927.00 See Labor Rate NA

PANDUIT   LCD250-38D-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,523.64 6.31% $1,427.43 See Labor Rate NA

PANDUIT   LCD2-56BF-Q         LCD2-56B BENT 90 DEG AWAY-              PC B $967.04 6.31% $905.97 See Labor Rate NA

PANDUIT   LCD2-56BH-Q         LCD2-56B BENT 45 DEG-                   PC B $967.04 6.31% $905.97 See Labor Rate NA

PANDUIT   LCD2-56B-Q          2 HOLE COPPER STD BARREL LUG-           PC B $716.32 6.31% $671.09 See Labor Rate NA

PANDUIT   LCD3/0-00-X         CU BLANK TONGUE LUG STD-                PC B $1,236.75 6.31% $1,158.66 See Labor Rate NA

PANDUIT   LCD3/0-12F-X        LCD3/0-12 BENT 90 DEG AWAY-             PC B $1,669.60 6.31% $1,564.17 See Labor Rate NA

PANDUIT   LCD3/0-12H-X        LCD3/0-12 BENT 45 DEG-                  PC B $1,669.60 6.31% $1,564.17 See Labor Rate NA

PANDUIT   LCD3/0-12-X         2 HOLE COPPER STD BARREL LUG-           PC B $1,236.75 6.31% $1,158.66 See Labor Rate NA

PANDUIT   LCD3/0-14BF-X       LCD3/0-14B BENT 90 DEG AWAY-            PC B $1,613.71 6.31% $1,511.81 See Labor Rate NA

PANDUIT   LCD3/0-14BH-X       LCD3/0-14B BENT 45 DEG-                 PC B $1,613.71 6.31% $1,511.81 See Labor Rate NA

PANDUIT   LCD3/0-14B-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,195.35 6.31% $1,119.87 See Labor Rate NA

PANDUIT   LCD3/0-38DF-X       LCD3/0-38D BENT 90 DEG AWAY-            PC B $1,482.61 6.31% $1,388.99 See Labor Rate NA

PANDUIT   LCD3/0-38DH-X       LCD3/0-38D BENT 45 DEG-                 PC B $1,482.61 6.31% $1,388.99 See Labor Rate NA

PANDUIT   LCD3/0-38D-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,098.21 6.31% $1,028.86 See Labor Rate NA

PANDUIT   LCD3/0-56DF-X       LCD3/0-56D BENT 90 DEG AWAY-            PC B $1,482.61 6.31% $1,388.99 See Labor Rate NA

PANDUIT   LCD3/0-56DH-X       LCD3/0-56D BENT 45 DEG-                 PC B $1,482.61 6.31% $1,388.99 See Labor Rate NA

PANDUIT   LCD3/0-56D-X        2 HOLE COPPER LUG STD BARREL-           PC B $1,098.21 6.31% $1,028.86 See Labor Rate NA

PANDUIT   LCD300-00-X         CU BLANK TONGUE LUG STD-                PC B $1,859.14 6.31% $1,741.75 See Labor Rate NA

PANDUIT   LCD300-12F-X        LCD300-12 BENT 90 DEG -                 PC B $2,509.84 6.31% $2,351.35 See Labor Rate NA

PANDUIT   LCD300-12H-X        LCD300-12 BENT 45 DEG -                 PC B $2,509.84 6.31% $2,351.35 See Labor Rate NA

PANDUIT   LCD300-12-X         2 HOLE COPPER STD BARREL LUG-           PC B $1,859.14 6.31% $1,741.75 See Labor Rate NA

PANDUIT   LCD300-38DF-X       LCD300-38D BENT 90 DEG -                PC B $2,509.84 6.31% $2,351.35 See Labor Rate NA

PANDUIT   LCD300-38DH-X       LCD300-38D BENT 45 DEG -                PC B $2,509.84 6.31% $2,351.35 See Labor Rate NA

PANDUIT   LCD300-38D-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,864.73 6.31% $1,746.98 See Labor Rate NA

PANDUIT   LCD350-00-X         CU BLANK TONGUE LUG STD-                PC B $1,995.39 6.31% $1,869.39 See Labor Rate NA

PANDUIT   LCD350-12EF-X       LCD350-12E BENT 90 DEG -                PC B $2,931.96 6.31% $2,746.82 See Labor Rate NA

PANDUIT   LCD350-12EH-X       LCD350-12E BENT 45 DEG -                PC B $2,931.96 6.31% $2,746.82 See Labor Rate NA

PANDUIT   LCD350-12E-X        2 HOLE COPPER STD BARREL LUG-           PC B $2,171.83 6.31% $2,034.69 See Labor Rate NA

PANDUIT   LCD350-12F-X        LCD350-12 BENT 90 DEG -                 PC B $2,693.78 6.31% $2,523.68 See Labor Rate NA

PANDUIT   LCD350-12H-X        LCD350-12 BENT 45 DEG -                 PC B $2,693.78 6.31% $2,523.68 See Labor Rate NA

PANDUIT   LCD350-12-X         2 HOLE COPPER STD BARREL LUG-           PC B $1,995.39 6.31% $1,869.39 See Labor Rate NA

PANDUIT   LCD350-14BF-X       LCD350-14B BENT 90 DEG -                PC B $2,486.88 6.31% $2,329.85 See Labor Rate NA

PANDUIT   LCD350-14BH-X       LCD350-14B BENT 45 DEG -                PC B $2,486.88 6.31% $2,329.85 See Labor Rate NA

PANDUIT   LCD350-14B-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,842.15 6.31% $1,725.83 See Labor Rate NA

PANDUIT   LCD350-38DF-X       LCD350-38D BENT 90 DEG -                PC B $2,486.88 6.31% $2,329.85 See Labor Rate NA

PANDUIT   LCD350-38DH-X       LCD350-38D BENT 45 DEG -                PC B $2,486.88 6.31% $2,329.85 See Labor Rate NA

PANDUIT   LCD350-38D-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,842.15 6.31% $1,725.83 See Labor Rate NA

PANDUIT   LCD4/0-00-X         CU BLANK TONGUE LUG STD-                PC B $1,377.36 6.31% $1,290.39 See Labor Rate NA

PANDUIT   LCD4/0-12F-X        LCD4/0-12 BENT 90 DEG AWAY-             PC B $1,859.47 6.31% $1,742.05 See Labor Rate NA

PANDUIT   LCD4/0-12H-X        LCD4/0-12 BENT 45 DEG-                  PC B $1,859.47 6.31% $1,742.05 See Labor Rate NA

PANDUIT   LCD4/0-12-X         2 HOLE COPPER STD BARREL LUG-           PC B $1,377.36 6.31% $1,290.39 See Labor Rate NA

PANDUIT   LCD4/0-14BF-X       LCD4/0-14B BENT 90 DEG AWAY-            PC B $1,675.46 6.31% $1,569.66 See Labor Rate NA

PANDUIT   LCD4/0-14BH-X       LCD4/0-14B BENT 45 DEG-                 PC B $1,675.46 6.31% $1,569.66 See Labor Rate NA

PANDUIT   LCD4/0-14B-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,241.08 6.31% $1,162.71 See Labor Rate NA

PANDUIT   LCD4/0-38DF-X       LCD4/0-38D BENT 90 DEG AWAY-            PC B $1,675.46 6.31% $1,569.66 See Labor Rate NA

PANDUIT   LCD4/0-38DH-X       LCD4/0-38D BENT 45 DEG-                 PC B $1,675.46 6.31% $1,569.66 See Labor Rate NA

PANDUIT   LCD4/0-38D-X        2 HOLE COPPER STD BARREL LUG-           PC B $1,241.08 6.31% $1,162.71 See Labor Rate NA

PANDUIT   LCD400-00-6         CU BLANK TONGUE LUG STD-                PC B $2,037.04 6.31% $1,908.41 See Labor Rate NA

PANDUIT   LCD400-12-6         2 HOLE COPPER STD BARREL LUG-           PC B $2,183.34 6.31% $2,045.47 See Labor Rate NA

PANDUIT   LCD400-12F-6        LCD400-12 BENT 90 DEG -                 PC B $2,947.52 6.31% $2,761.40 See Labor Rate NA

PANDUIT   LCD400-12H-6        LCD400-12 BENT 45 DEG -                 PC B $2,947.52 6.31% $2,761.40 See Labor Rate NA

PANDUIT   LCD400-38D-6        2 HOLE COPPER STD BARREL LUG-           PC B $2,230.14 6.31% $2,089.32 See Labor Rate NA

PANDUIT   LCD400-38DF-6       LCD400-38D BENT 90 DEG -                PC B $3,010.69 6.31% $2,820.58 See Labor Rate NA

PANDUIT   LCD400-38DH-6       LCD400-38D BENT 45 DEG -                PC B $3,010.69 6.31% $2,820.58 See Labor Rate NA

PANDUIT   LCD4-10AF-L         LCD4 2-#10 B.H. .625" -                 PC B $823.84 6.31% $771.82 See Labor Rate NA

PANDUIT   LCD4-10AH-L         LCD4 2-#10 B.H. .625" -                 PC B $823.84 6.31% $771.82 See Labor Rate NA

PANDUIT   LCD4-10A-L          2 HOLE COPPER STD BARREL                PC B $610.25 6.31% $571.72 See Labor Rate NA

PANDUIT   LCD4-10BF-L         LCD4 2-#10 B.H. .75" -                  PC B $823.84 6.31% $771.82 See Labor Rate NA

PANDUIT   LCD4-10BH-L         LCD4 2-#10 B.H. .75" -                  PC B $823.84 6.31% $771.82 See Labor Rate NA

PANDUIT   LCD4-10B-L          2 HOLE COPPER STD BARREL                PC B $610.25 6.31% $571.72 See Labor Rate NA
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PANDUIT   LCD4-14AF-L         LCD4-14A BENT 90 DEG AWAY -             PC B $792.12 6.31% $742.10 See Labor Rate NA

PANDUIT   LCD4-14AH-L         LCD4-14A BENT 45 DEG-                   PC B $792.12 6.31% $742.10 See Labor Rate NA

PANDUIT   LCD4-14A-L          2 HOLE COPPER STD BARREL LUG-           PC B $586.73 6.31% $549.68 See Labor Rate NA

PANDUIT   LCD4-14BF-L         LCD4-14B BENT 90 DEG AWAY-              PC B $792.12 6.31% $742.10 See Labor Rate NA

PANDUIT   LCD4-14BH-L         LCD4-14B BENT 45 DEG-                   PC B $792.12 6.31% $742.10 See Labor Rate NA

PANDUIT   LCD4-14B-L          2 HOLE COPPER STD BARREL LUG-           PC B $586.73 6.31% $549.68 See Labor Rate NA

PANDUIT   LCD4-14DF-L         LCD4-14D BENT 90 DEG AWAY-              PC B $792.12 6.31% $742.10 See Labor Rate NA

PANDUIT   LCD4-14DH-L         LCD4-14D BENT 45 DEG-                   PC B $792.12 6.31% $742.10 See Labor Rate NA

PANDUIT   LCD4-14D-L          2 HOLE COPPER STD BARREL LUG-           PC B $586.71 6.31% $549.66 See Labor Rate NA

PANDUIT   LCD4-38AD-L         LCD4-38 W/5/8-1"CTR HOLE-               PC B $586.71 6.31% $549.66 See Labor Rate NA

PANDUIT   LCD4-38DF-L         LCD4-38D BENT 90 DEG AWAY-              PC B $792.08 6.31% $742.06 See Labor Rate NA

PANDUIT   LCD4-38DH-L         LCD4-38D BENT 45 DEG-                   PC B $792.08 6.31% $742.06 See Labor Rate NA

PANDUIT   LCD4-38D-L          2 HOLE COPPER STD BARREL LUG-           PC B $586.71 6.31% $549.66 See Labor Rate NA

PANDUIT   LCD4-56C-L          TWO HOLE COPPER STD. BARREL PC B $586.71 6.31% $549.66 See Labor Rate NA

PANDUIT   LCD500-00-6         CU BLANK TONGUE LUG STD-                PC B $2,827.42 6.31% $2,648.88 See Labor Rate NA

PANDUIT   LCD500-12-6         2 HOLE COPPER STD BARREL LUG-           PC B $2,827.42 6.31% $2,648.88 See Labor Rate NA

PANDUIT   LCD500-12E-6        2 HOLE COPPER STD BARREL LUG-           PC B $2,805.47 6.31% $2,628.32 See Labor Rate NA

PANDUIT   LCD500-12EF-6       LCD500-12E BENT 90 DEG -                PC B $3,787.40 6.31% $3,548.24 See Labor Rate NA

PANDUIT   LCD500-12EH-6       LCD500-12E BENT 45 DEG -                PC B $3,787.40 6.31% $3,548.24 See Labor Rate NA

PANDUIT   LCD500-12F-6        LCD500-12 BENT 90 DEG -                 PC B $3,817.01 6.31% $3,575.99 See Labor Rate NA

PANDUIT   LCD500-12H-6        LCD500-12 BENT 45 DEG -                 PC B $3,817.01 6.31% $3,575.99 See Labor Rate NA

PANDUIT   LCD500-14B-6        2 HOLE COPPER STD BARREL LUG-           PC B $2,418.90 6.31% $2,266.16 See Labor Rate NA

PANDUIT   LCD500-14BF-6       LCD500-12B BENT 90 DEG -                PC B $3,265.52 6.31% $3,059.32 See Labor Rate NA

PANDUIT   LCD500-14BH-6       LCD500-12B BENT 45 DEG -                PC B $3,265.52 6.31% $3,059.32 See Labor Rate NA

PANDUIT   LCD500-38D-6        2 HOLE COPPER STD BARREL LUG-           PC B $2,260.64 6.31% $2,117.89 See Labor Rate NA

PANDUIT   LCD500-38DF-6       LCD500-38D BENT 90 DEG -                PC B $3,051.88 6.31% $2,859.17 See Labor Rate NA

PANDUIT   LCD500-38DH-6       LCD500-38D BENT 45 DEG -                PC B $3,051.88 6.31% $2,859.17 See Labor Rate NA

PANDUIT   LCD600-00-6         CU BLANK TONGUE LUG STD-                PC B $4,110.43 6.31% $3,850.88 See Labor Rate NA

PANDUIT   LCD600-12-6         2 HOLE COPPER STD BARREL LUG-           PC B $4,110.43 6.31% $3,850.88 See Labor Rate NA

PANDUIT   LCD600-12F-6        LCD600-12 BENT 90 DEG -                 PC B $5,549.10 6.31% $5,198.70 See Labor Rate NA

PANDUIT   LCD600-12H-6        LCD600-12 BENT 45 DEG -                 PC B $5,549.10 6.31% $5,198.70 See Labor Rate NA

PANDUIT   LCD600-38D-6        2 HOLES COPPER STD BARREL LUG-          PC B $3,764.79 6.31% $3,527.06 See Labor Rate NA

PANDUIT   LCD600-38DF-6       LCD600-38D BENT 90 DEG -                PC B $5,082.46 6.31% $4,761.53 See Labor Rate NA

PANDUIT   LCD600-38DH-6       LCD600-38D BENT 45 DEG -                PC B $5,082.46 6.31% $4,761.53 See Labor Rate NA

PANDUIT   LCD6-10AF-D         LCD6-10AF BULK PACKAGED                 PC B $680.78 6.31% $637.79 See Labor Rate NA

PANDUIT   LCD6-10AF-L         LCD6-10A BENT 90 DEG AWAY-              PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-10AH-L         LCD6-10A BENT 45 DEG-                   PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-10A-L          2 HOLE COPPER STD BARREL LUG-           PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-10BF-L         LCD6-10B BENT 90 DEG AWAY               PC B $716.63 6.31% $671.38 See Labor Rate NA

PANDUIT   LCD6-10BH-L         LCD6-10B BENT 45 DEG-                   PC B $716.63 6.31% $671.38 See Labor Rate NA

PANDUIT   LCD6-10B-L          2 HOLE COPPER STD BARREL                PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-10DF-L         2 HOLE COPPER STD BARREL                PC B $716.57 6.31% $671.32 See Labor Rate NA

PANDUIT   LCD6-10DH-L         2 HOLE COPPER STD BARREL                PC B $716.57 6.31% $671.32 See Labor Rate NA

PANDUIT   LCD6-10D-L          2 HOLE COPPER STD BARREL                PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-14A-D          2 HOLE LUG CU .63 HOLE -                PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-14AF-L         LCD6-14A BENT 90 DEG AWAY-              PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-14AH-L         LCD6-14A BENT 45 DEG-                   PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-14A-L          2 HOLE COPPER STD BARREL LUG-           PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-14BF-L         LCD6-14B BENT 90 DEG AWAY-              PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-14BH-L         LCD6-14B BENT 45 DEG-                   PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-14B-L          2 HOLE COPPER STD BARREL LUG-           PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-14DF-L         LCD6-14D BENT 90 DEG AWAY-              PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-14DH-L         LCD6-14D BENT 45 DEG-                   PC B $716.60 6.31% $671.35 See Labor Rate NA

PANDUIT   LCD6-14D-L          2 HOLE COPPER STD BARREL LUG-           PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-14J-L          2 HOLE COPPER STD BARREL                PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCD6-38AD-L         LCD6-38 W/5/8-1"CTR HOLE-               PC B $539.31 6.31% $505.26 See Labor Rate NA

PANDUIT   LCD6-38DF-L         LCD6-38D BENT 90 DEG AWAY-              PC B $948.43 6.31% $888.54 See Labor Rate NA

PANDUIT   LCD6-38DH-L         LCD6-38D BENT 45 DEG-                   PC B $948.43 6.31% $888.54 See Labor Rate NA

PANDUIT   LCD6-38D-L          2 HOLE COPPER STD BARREL LUG-           PC B $702.56 6.31% $658.20 See Labor Rate NA

PANDUIT   LCD6-56DF-L         LCD6-56D BENT 90 DEG AWAY-              PC B $723.18 6.31% $677.51 See Labor Rate NA

PANDUIT   LCD6-56DH-L         LCD6-56D BENT 45 DEG-                   PC B $723.18 6.31% $677.51 See Labor Rate NA

PANDUIT   LCD6-56D-L          2 HOLE COPPER STD BARREL LUG-           PC B $530.80 6.31% $497.28 See Labor Rate NA
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PANDUIT   LCD750-00-6         CU BLANK TONGUE LUG STD-                PC B $4,392.36 6.31% $4,115.00 See Labor Rate NA

PANDUIT   LCD750-12-6         2 HOLE COPPER STD BARREL LUG-           PC B $4,392.36 6.31% $4,115.00 See Labor Rate NA

PANDUIT   LCD750-38D-6        2 HOLE COPPER STD BARREL                PC B $4,421.15 6.31% $4,141.97 See Labor Rate NA

PANDUIT   LCD750-58G-6        2 HOLE COPPER STD BARREL                PC B $4,421.15 6.31% $4,141.97 See Labor Rate NA

PANDUIT   LCD8-10AF-L         LCD8-10A BENT 90 DEG AWAY -             PC B $527.48 6.31% $494.17 See Labor Rate NA

PANDUIT   LCD8-10AH-L         LCD8-10A BENT 45 DEG-                   PC B $527.48 6.31% $494.17 See Labor Rate NA

PANDUIT   LCD8-10A-L          2 HOLE COPPER LUG STD BARREL-           PC B $390.73 6.31% $366.06 See Labor Rate NA

PANDUIT   LCD8-14AF-L         LCD8-14A BENT 90 DEG AWAY-              PC B $559.19 6.31% $523.88 See Labor Rate NA

PANDUIT   LCD8-14AH-L         LCD8-14A BENT 45 DEG-                   PC B $559.19 6.31% $523.88 See Labor Rate NA

PANDUIT   LCD8-14A-L          2 HOLE COPPER LUG STD BARREL-           PC B $414.21 6.31% $388.06 See Labor Rate NA

PANDUIT   LCD8-14BF-L         LCD8-14B BENT 90 DEG AWAY-              PC B $722.09 6.31% $676.49 See Labor Rate NA

PANDUIT   LCD8-14BH-L         LCD8-14B BENT 45 DEG-                   PC B $722.09 6.31% $676.49 See Labor Rate NA

PANDUIT   LCD8-14B-L          2 HOLE COPPER STD BARREL LUG-           PC B $534.89 6.31% $501.12 See Labor Rate NA

PANDUIT   LCD8-14DF-L         LCD8-14D BENT 90 DEG AWAY-              PC B $559.19 6.31% $523.88 See Labor Rate NA

PANDUIT   LCD8-14DH-L         LCD8-14D BENT 45 DEG-                   PC B $559.19 6.31% $523.88 See Labor Rate NA

PANDUIT   LCD8-14D-L          2 HOLE COPPER STD BARREL LUG-           PC B $414.21 6.31% $388.06 See Labor Rate NA

PANDUIT   LCD8-38AD-L         LCD8-38 W/5/8-1"CTR HOLE-               PC B $453.77 6.31% $425.12 See Labor Rate NA

PANDUIT   LCD8-38DF-L         LCD8-38D BENT 90 DEG AWAY-              PC B $576.12 6.31% $539.74 See Labor Rate NA

PANDUIT   LCD8-38DH-L         LCD8-38D BENT 45 DEG-                   PC B $576.12 6.31% $539.74 See Labor Rate NA

PANDUIT   LCD8-38D-L          2 HOLE COPPER STD BARREL LUG-           PC B $426.77 6.31% $399.82 See Labor Rate NA

PANDUIT   LCDN1/0-14A-X       2-HOLE COPPER STD BARREL                PC B $1,036.95 6.31% $971.47 See Labor Rate NA

PANDUIT   LCDN1/0-14DF-X      LCDN1/0-14D BENT 90 DEG-                PC B $1,399.90 6.31% $1,311.50 See Labor Rate NA

PANDUIT   LCDN1/0-14DH-X      LCDN1/0-14D BENT 45 DEG-                PC B $985.68 6.31% $923.44 See Labor Rate NA

PANDUIT   LCDN1/0-14D-X       2-HOLE COPPER STD BARREL                PC B $1,036.95 6.31% $971.47 See Labor Rate NA

PANDUIT   LCDN1/0-56DF-X      LCDN1/0-56D BENT 90 DEG-                PC B $1,399.90 6.31% $1,311.50 See Labor Rate NA

PANDUIT   LCDN1/0-56DH-X      LCDN1/0-56D BENT 45 DEG-                PC B $985.68 6.31% $923.44 See Labor Rate NA

PANDUIT   LCDN1/0-56D-X       2-HOLE COPPER STD BARREL                PC B $1,036.95 6.31% $971.47 See Labor Rate NA

PANDUIT   LCDN1-14B-E         2-HOLE COPPER STD BARREL                PC B $943.49 6.31% $883.91 See Labor Rate NA

PANDUIT   LCDN2/0-14A-X       2-HOLE COPPER STD BARREL                PC B $1,024.72 6.31% $960.02 See Labor Rate NA

PANDUIT   LCDN2/0-14D-X       2-HOLE COPPER STD BARREL                PC B $1,024.72 6.31% $960.02 See Labor Rate NA

PANDUIT   LCDN2/0-56A-X       2-HOLE COPPER STD BARREL                PC B $1,024.72 6.31% $960.02 See Labor Rate NA

PANDUIT   LCDN2/0-56D-X       2-HOLE COPPER STD BARREL                PC B $1,024.72 6.31% $960.02 See Labor Rate NA

PANDUIT   LCDN2-14AF-Q        LCDN2-14A BENT 90 DEGREE-               PC B $1,054.90 6.31% $988.29 See Labor Rate NA

PANDUIT   LCDN2-14AH-Q        LCDN2-14A BENT 45 DEGREE-               PC B $1,054.90 6.31% $988.29 See Labor Rate NA

PANDUIT   LCDN2-14A-Q         2-HOLE CU NARROW TONGUE -               PC B $820.48 6.31% $768.67 See Labor Rate NA

PANDUIT   LCDN2-14B-Q         2-HOLE CU NARROW TONGUE -               PC B $781.39 6.31% $732.05 See Labor Rate NA

PANDUIT   LCDN2-14DF-Q        LCDN2-14D BENT 90 DEGREE-               PC B $1,054.90 6.31% $988.29 See Labor Rate NA

PANDUIT   LCDN2-14DH-Q        LCDN2-14D BENT 45 DEGREE-               PC B $1,054.90 6.31% $988.29 See Labor Rate NA

PANDUIT   LCDN2-14D-Q         NARROW TONGUE - CU 2 HOLE               PC B $781.39 6.31% $732.05 See Labor Rate NA

PANDUIT   LCDN350-38D-X       2-HOLE COPPER STD BARREL                PC B $2,306.50 6.31% $2,160.86 See Labor Rate NA

PANDUIT   LCDN500-12D-6       2-HOLE COPPER STD BARREL                PC B $3,032.59 6.31% $2,841.10 See Labor Rate NA

PANDUIT   LCDN500-38D-6       2-HOLE COPPER STD BARREL                PC B $3,032.59 6.31% $2,841.10 See Labor Rate NA

PANDUIT   LCDN750-38D-6       NARROW TONGUE - CU 2 HOLE               PC B $5,086.87 6.31% $4,765.66 See Labor Rate NA

PANDUIT   LCDX1/0-12DF-X      LCDX1/0-12D BENT 90 DEG                 PC B $1,269.64 6.31% $1,189.47 See Labor Rate NA

PANDUIT   LCDX1/0-12DH-X      LCDX1/0-12D BENT 45 DEG                 PC B $1,269.64 6.31% $1,189.47 See Labor Rate NA

PANDUIT   LCDX1/0-12D-X       2-HOLE COPPER STD FLEX -                PC B $940.47 6.31% $881.08 See Labor Rate NA

PANDUIT   LCDX1/0-12F-X       LCDX1/0-12 BENT 90 DEG                  PC B $1,269.64 6.31% $1,189.47 See Labor Rate NA

PANDUIT   LCDX1/0-12H-X       LCDX1/0-12 BENT 45 DEG                  PC B $1,269.64 6.31% $1,189.47 See Labor Rate NA

PANDUIT   LCDX1/0-12-X        2-HOLE COPPER STD FLEX -                PC B $940.47 6.31% $881.08 See Labor Rate NA

PANDUIT   LCDX1/0-14AF-X      LCDX1/0-14A BENT 90 DEG                 PC B $1,104.52 6.31% $1,034.77 See Labor Rate NA

PANDUIT   LCDX1/0-14AH-X      LCDX1/0-14A BENT 45 DEGRE               PC B $1,104.52 6.31% $1,034.77 See Labor Rate NA

PANDUIT   LCDX1/0-14A-X       2-HOLE COPPER STD FLEX -                PC B $818.16 6.31% $766.50 See Labor Rate NA

PANDUIT   LCDX1/0-14BF-X      LCDX1/0-14B BENT 90 DEG                 PC B $1,169.34 6.31% $1,095.50 See Labor Rate NA

PANDUIT   LCDX1/0-14BH-X      LCDX1/0-14B BENT 45 DEG                 PC B $1,169.34 6.31% $1,095.50 See Labor Rate NA

PANDUIT   LCDX1/0-14B-X       2-HOLE COPPER STD FLEX -                PC B $867.24 6.31% $812.48 See Labor Rate NA

PANDUIT   LCDX1/0-38DF-X      LCDX1/0-38D BENT 90 DEG                 PC B $1,165.39 6.31% $1,091.80 See Labor Rate NA

PANDUIT   LCDX1/0-38DH-X      LCDX1/0-38D BENT 45 DEG                 PC B $1,165.39 6.31% $1,091.80 See Labor Rate NA

PANDUIT   LCDX1/0-38D-X       2-HOLE COPPER STD FLEX -                PC B $855.41 6.31% $801.40 See Labor Rate NA

PANDUIT   LCDX1/0-56BF-X      LCDX1/0-56B BENT 90 DEG                 PC B $1,244.31 6.31% $1,165.74 See Labor Rate NA

PANDUIT   LCDX1/0-56BH-X      LCDX1/0-56B BENT 45 DEG                 PC B $1,244.31 6.31% $1,165.74 See Labor Rate NA

PANDUIT   LCDX1/0-56B-X       2-HOLE COPPER STD FLEX -                PC B $921.72 6.31% $863.52 See Labor Rate NA

PANDUIT   LCDX1/0-56DF-X      LCDX1/0-56D BENT 90 DEG                 PC B $1,244.31 6.31% $1,165.74 See Labor Rate NA
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PANDUIT   LCDX1/0-56DH-X      LCDX1/0-56D BENT 45 DEG                 PC B $1,244.31 6.31% $1,165.74 See Labor Rate NA

PANDUIT   LCDX1/0-56D-X       2-HOLE COPPER STD FLEX -                PC B $921.72 6.31% $863.52 See Labor Rate NA

PANDUIT   LCDX1-12F-X         LCDX1-12 BENT 90 DEGREES                PC B $2,102.11 6.31% $1,969.37 See Labor Rate NA

PANDUIT   LCDX1-12H-X         LCDX1-12 BENT 45 DEGREES                PC B $2,102.11 6.31% $1,969.37 See Labor Rate NA

PANDUIT   LCDX1-12-X          2-HOLE COPPER STD FLEX -                PC B $1,557.13 6.31% $1,458.80 See Labor Rate NA

PANDUIT   LCDX1-14AF-X        LCDX1-14A BENT 90 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-14AH-X        LCDX1-14A BENT 45 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-14A-X         2-HOLE  OPPER STD FLEX -                PC B $662.00 6.31% $620.20 See Labor Rate NA

PANDUIT   LCDX1-14BF-X        LCDX1-14B BENT 90 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-14BH-X        LCDX1-14B BENT 45 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-14B-X         2-HOLE  OPPER STD FLEX -                PC B $662.00 6.31% $620.20 See Labor Rate NA

PANDUIT   LCDX1-14DF-X        LCDX1-14D BENT 90 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-14DH-X        LCDX1-14D BENT 45 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-14D-X         2-HOLE COPPER STD FLEX -                PC B $662.00 6.31% $620.20 See Labor Rate NA

PANDUIT   LCDX1-38DF-X        LCDX1-38D BENT 90 DEGREES               PC B $1,470.97 6.31% $1,378.09 See Labor Rate NA

PANDUIT   LCDX1-38DH-X        LCDX1-38D BENT 45 DEGREES               PC B $1,470.97 6.31% $1,378.09 See Labor Rate NA

PANDUIT   LCDX1-38D-X         2-HOLE COPPER STD FLEX -                PC B $1,089.60 6.31% $1,020.80 See Labor Rate NA

PANDUIT   LCDX1-56DF-X        LCDX1-56D BENT 90 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-56DH-X        LCDX1-56D BENT 45 DEGREES               PC B $893.74 6.31% $837.30 See Labor Rate NA

PANDUIT   LCDX1-56D-X         2-HOLE COPPER STD FLEX -                PC B $662.00 6.31% $620.20 See Labor Rate NA

PANDUIT   LCDX2/0-12DF-X      LCDX2/0-12D BENT 90 DEG                 PC B $1,597.87 6.31% $1,496.97 See Labor Rate NA

PANDUIT   LCDX2/0-12DH-X      LCDX2/0-12D BENT 45 DEG                 PC B $1,597.87 6.31% $1,496.97 See Labor Rate NA

PANDUIT   LCDX2/0-12D-X       2-HOLE COPPER STD FLEX -                PC B $1,183.61 6.31% $1,108.87 See Labor Rate NA

PANDUIT   LCDX2/0-12F-X       LCDX2/0-12 BENT 90 DEG                  PC B $1,468.07 6.31% $1,375.37 See Labor Rate NA

PANDUIT   LCDX2/0-12H-X       LCDX2/0-12 BENT 45 DEG                  PC B $1,468.07 6.31% $1,375.37 See Labor Rate NA

PANDUIT   LCDX2/0-12-X        2-HOLE COPPER STD FLEX -                PC B $1,087.41 6.31% $1,018.75 See Labor Rate NA

PANDUIT   LCDX2/0-14AF-X      LCDX2/0-14A BENT 90 DEG                 PC B $1,519.76 6.31% $1,423.80 See Labor Rate NA

PANDUIT   LCDX2/0-14AH-X      LCDX2/0-14A BENT 45 DEG                 PC B $1,519.76 6.31% $1,423.80 See Labor Rate NA

PANDUIT   LCDX2/0-14A-X       2-HOLE COPPER STD FLEX -                PC B $1,125.74 6.31% $1,054.65 See Labor Rate NA

PANDUIT   LCDX2/0-14BF-X      LCDX2/0-14B BENT 90 DEG                 PC B $1,519.76 6.31% $1,423.80 See Labor Rate NA

PANDUIT   LCDX2/0-14BH-X      LCDX2/0-14B BENT 45 DEG                 PC B $1,519.76 6.31% $1,423.80 See Labor Rate NA

PANDUIT   LCDX2/0-14B-X       2-HOLE COPPER STD FLEX -                PC B $1,125.74 6.31% $1,054.65 See Labor Rate NA

PANDUIT   LCDX2/0-38DF-X      LCDX2/0-38D BENT 90 DEG                 PC B $1,453.35 6.31% $1,361.58 See Labor Rate NA

PANDUIT   LCDX2/0-38DH-X      LCDX2/0-38D BENT 45 DEG                 PC B $1,453.35 6.31% $1,361.58 See Labor Rate NA

PANDUIT   LCDX2/0-38D-X       2-HOLE COPPER STD FLEX -                PC B $1,076.56 6.31% $1,008.58 See Labor Rate NA

PANDUIT   LCDX2/0-56DF-X      LCDX2/0-56D BENT 90 DEG                 PC B $1,530.84 6.31% $1,434.18 See Labor Rate NA

PANDUIT   LCDX2/0-56DH-X      LCDX2/0-56D BENT 45 DEG                 PC B $1,530.84 6.31% $1,434.18 See Labor Rate NA

PANDUIT   LCDX2/0-56D-X       2-HOLE COPPER STD FLEX -                PC B $1,133.96 6.31% $1,062.36 See Labor Rate NA

PANDUIT   LCDX2-12-E          2-HOLE COPPER STD FLEX -                PC B $1,212.78 6.31% $1,136.20 See Labor Rate NA

PANDUIT   LCDX2-12F-E         LCDX2-12 BENT 90 DEGREES                PC B $1,637.22 6.31% $1,533.84 See Labor Rate NA

PANDUIT   LCDX2-12H-E         LCDX2-12 BENT 45 DEGREES                PC B $1,637.22 6.31% $1,533.84 See Labor Rate NA

PANDUIT   LCDX2-14A-E         2-HOLE COPPER STD FLEX -                PC B $865.78 6.31% $811.11 See Labor Rate NA

PANDUIT   LCDX2-14AF-E        LCDX2-14A BENT 90 DEGREES               PC B $1,168.80 6.31% $1,094.99 See Labor Rate NA

PANDUIT   LCDX2-14AH-E        LCDX2-14A BENT 45 DEGREES               PC B $1,168.80 6.31% $1,094.99 See Labor Rate NA

PANDUIT   LCDX2-14B-E         2-HOLE COPPER STD FLEX -                PC B $890.13 6.31% $833.92 See Labor Rate NA

PANDUIT   LCDX2-14BF-E        LCDX2-14B BENT 90 DEGREES               PC B $1,201.69 6.31% $1,125.81 See Labor Rate NA

PANDUIT   LCDX2-14BH-E        LCDX2-14B BENT 45 DEGREES               PC B $1,201.69 6.31% $1,125.81 See Labor Rate NA

PANDUIT   LCDX2-14D-E         2-HOLE COPPER STD FLEX -                PC B $1,053.52 6.31% $987.00 See Labor Rate NA

PANDUIT   LCDX2-14DF-E        LCDX2-14D BENT 90 DEGREES               PC B $1,422.25 6.31% $1,332.44 See Labor Rate NA

PANDUIT   LCDX2-14DH-E        LCDX2-14D BENT 45 DEGREES               PC B $1,422.25 6.31% $1,332.44 See Labor Rate NA

PANDUIT   LCDX2-38D-E         2-HOLE COPPER STD FLEX -                PC B $903.85 6.31% $846.77 See Labor Rate NA

PANDUIT   LCDX2-38DF-E        LCDX2-38D BENT 90 DEGREES               PC B $1,220.22 6.31% $1,143.17 See Labor Rate NA

PANDUIT   LCDX2-38DF-E        LCDX2-38D BENT 90 DEGREES               PC B $1,220.22 6.31% $1,143.17 See Labor Rate NA

PANDUIT   LCDX2-38DH-E        LCDX2-38D BENT 45 DEGREES               PC B $1,220.22 6.31% $1,143.17 See Labor Rate NA

PANDUIT   LCDX250-12EH-X      LCDX250-38D BENT 45 DEG                 PC B $2,850.42 6.31% $2,670.43 See Labor Rate NA

PANDUIT   LCDX250-12E-X       2-HOLE COPPER STD FLEX -                PC B $2,111.41 6.31% $1,978.08 See Labor Rate NA

PANDUIT   LCDX250-12F-X       LCDX250-38D BENT 90 DEG                 PC B $1,728.44 6.31% $1,619.30 See Labor Rate NA

PANDUIT   LCDX250-12H-X       LCDX250-38D BENT 45 DEG                 PC B $1,728.44 6.31% $1,619.30 See Labor Rate NA

PANDUIT   LCDX250-12-X        2-HOLE COPPER STD FLEX -                PC B $2,345.04 6.31% $2,196.96 See Labor Rate NA

PANDUIT   LCDX250-38DF-X      LCDX250-38D BENT 90 DEG                 PC B $2,654.47 6.31% $2,486.85 See Labor Rate NA

PANDUIT   LCDX250-38DH-X      LCDX250-38D BENT 45 DEG                 PC B $2,654.47 6.31% $2,486.85 See Labor Rate NA

PANDUIT   LCDX250-38D-X       2-HOLE COPPER STD FLEX -                PC B $1,966.28 6.31% $1,842.12 See Labor Rate NA

Page 1343 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   LCDX250-38F-X       LCDX250-38D BENT 90 DEG                 PC B $2,850.39 6.31% $2,670.40 See Labor Rate NA

PANDUIT   LCDX250-38H-X       LCDX250-38D BENT 45 DEG                 PC B $2,850.39 6.31% $2,670.40 See Labor Rate NA

PANDUIT   LCDX250-38-X        2-HOLE COPPER STD FLEX -                PC B $2,111.41 6.31% $1,978.08 See Labor Rate NA

PANDUIT   LCDX2-56D-E         2-HOLE COPPER STD FLEX -                PC B $1,053.52 6.31% $987.00 See Labor Rate NA

PANDUIT   LCDX2-56DF-E        LCDX2-56D BENT 90 DEGREES               PC B $1,422.25 6.31% $1,332.44 See Labor Rate NA

PANDUIT   LCDX2-56DH-E        LCDX2-56D BENT 45 DEGREES               PC B $1,422.25 6.31% $1,332.44 See Labor Rate NA

PANDUIT   LCDX3/0-12F-X       LCDX3/0-12 BENT 90 DEGREE               PC B $2,071.31 6.31% $1,940.52 See Labor Rate NA

PANDUIT   LCDX3/0-12H-X       LCDX3/0-12 BENT 45 DEGREE               PC B $2,071.31 6.31% $1,940.52 See Labor Rate NA

PANDUIT   LCDX3/0-12-X        2-HOLE COPPER STD FLEX -                PC B $1,534.32 6.31% $1,437.43 See Labor Rate NA

PANDUIT   LCDX3/0-14AF-X      LCDX3/0-14A BENT 90 DEG                 PC B $1,732.36 6.31% $1,622.97 See Labor Rate NA

PANDUIT   LCDX3/0-14AH-X      LCDX3/0-14A BENT 45 DEG                 PC B $1,732.36 6.31% $1,622.97 See Labor Rate NA

PANDUIT   LCDX3/0-14A-X       2-HOLE COPPER STD FLEX -                PC B $1,283.24 6.31% $1,202.21 See Labor Rate NA

PANDUIT   LCDX3/0-38DF-X      LCDX3/0-38D BENT 90 DEG                 PC B $1,716.69 6.31% $1,608.29 See Labor Rate NA

PANDUIT   LCDX3/0-38DH-X      LCDX3/0-38D BENT 45 DEG                 PC B $1,716.69 6.31% $1,608.29 See Labor Rate NA

PANDUIT   LCDX3/0-38D-X       2-HOLE COPPER STD FLEX -                PC B $1,271.61 6.31% $1,191.32 See Labor Rate NA

PANDUIT   LCDX3/0-56DF-X      LCDX3/0-56D BENT 90 DEG                 PC B $1,732.36 6.31% $1,622.97 See Labor Rate NA

PANDUIT   LCDX3/0-56DH-X      LCDX3/0-56D BENT 45 DEG                 PC B $1,732.36 6.31% $1,622.97 See Labor Rate NA

PANDUIT   LCDX3/0-56D-X       2-HOLE COPPER STD FLEX -                PC B $1,283.24 6.31% $1,202.21 See Labor Rate NA

PANDUIT   LCDX300-12-6        2-HOLE STD FLEX BARREL -                PC B $2,762.49 6.31% $2,588.05 See Labor Rate NA

PANDUIT   LCDX300-12F-6       LCDX300-12 BENT 90 DEG                  PC B $3,729.33 6.31% $3,493.84 See Labor Rate NA

PANDUIT   LCDX300-12H-6       LCDX300-12 BENT 45 DEG                  PC B $3,729.33 6.31% $3,493.84 See Labor Rate NA

PANDUIT   LCDX300-38D-6       2-HOLE STD FLEX BARREL -                PC B $2,160.87 6.31% $2,024.42 See Labor Rate NA

PANDUIT   LCDX300-38DF-6      LCDX300-38D BENT 90 DEG                 PC B $2,917.16 6.31% $2,732.95 See Labor Rate NA

PANDUIT   LCDX300-38DH-6      LCDX300-38D BENT 45 DEG                 PC B $2,917.16 6.31% $2,732.95 See Labor Rate NA

PANDUIT   LCDX350-12-6        2-HOLE STD FLEX BARREL -                PC B $2,807.79 6.31% $2,630.49 See Labor Rate NA

PANDUIT   LCDX350-12E-6       2-HOLE STD FLEX BARREL -                PC B $2,851.38 6.31% $2,671.33 See Labor Rate NA

PANDUIT   LCDX350-12EF-6      LCDX350-12E BENT 90 DEG                 PC B $3,849.35 6.31% $3,606.28 See Labor Rate NA

PANDUIT   LCDX350-12EH-6      LCDX350-12E BENT 45 DEG                 PC B $3,849.35 6.31% $3,606.28 See Labor Rate NA

PANDUIT   LCDX350-12F-6       LCDX350-12 BENT 90 DEG                  PC B $3,790.50 6.31% $3,551.15 See Labor Rate NA

PANDUIT   LCDX350-12H-6       LCDX350-12 BENT 45 DEG                  PC B $3,790.50 6.31% $3,551.15 See Labor Rate NA

PANDUIT   LCDX350-38-6        2-HOLE STD FLEX BARREL -                PC B $2,636.59 6.31% $2,470.10 See Labor Rate NA

PANDUIT   LCDX350-38D-6       2-HOLE STD FLEX BARREL -                PC B $2,636.59 6.31% $2,470.10 See Labor Rate NA

PANDUIT   LCDX350-38DF-6      LCDX350-38D BENT 90 DEG                 PC B $3,559.41 6.31% $3,334.65 See Labor Rate NA

PANDUIT   LCDX350-38DH-6      LCDX350-38D BENT 45 DEG                 PC B $3,559.41 6.31% $3,334.65 See Labor Rate NA

PANDUIT   LCDX350-38F-6       LCDX350-38 BENT 90 DEG                  PC B $3,877.59 6.31% $3,632.74 See Labor Rate NA

PANDUIT   LCDX350-38H-6       LCDX350-38 BENT 45 DEG                  PC B $3,877.59 6.31% $3,632.74 See Labor Rate NA

PANDUIT   LCDX4/0-12DF-X      LCDX4/0-12D BENT 90 DEG                 PC B $1,858.10 6.31% $1,740.77 See Labor Rate NA

PANDUIT   LCDX4/0-12DH-X      LCDX4/0-12D BENT 45 DEG                 PC B $1,858.10 6.31% $1,740.77 See Labor Rate NA

PANDUIT   LCDX4/0-12D-X       2-HOLE COPPER STD FLEX -                PC B $1,376.36 6.31% $1,289.45 See Labor Rate NA

PANDUIT   LCDX4/0-12EF-X      LCDX4/0-12E BENT 90 DEG                 PC B $1,858.10 6.31% $1,740.77 See Labor Rate NA

PANDUIT   LCDX4/0-12EH-X      LCDX4/0-12E BENT 45 DEG                 PC B $1,858.10 6.31% $1,740.77 See Labor Rate NA

PANDUIT   LCDX4/0-12E-X       2-HOLE COPPER STD FLEX -                PC B $1,376.36 6.31% $1,289.45 See Labor Rate NA

PANDUIT   LCDX4/0-12F-X       LCDX4/0-12 BENT 90 DEGREE               PC B $1,906.72 6.31% $1,786.32 See Labor Rate NA

PANDUIT   LCDX4/0-12H-X       LCDX4/0-12 BENT 45 DEGREE               PC B $1,906.72 6.31% $1,786.32 See Labor Rate NA

PANDUIT   LCDX4/0-12-X        2-HOLE COPPER STD FLEX -                PC B $1,412.40 6.31% $1,323.21 See Labor Rate NA

PANDUIT   LCDX4/0-14AF-X      LCDX4/0-14A BENT 90 DEG                 PC B $1,823.22 6.31% $1,708.09 See Labor Rate NA

PANDUIT   LCDX4/0-14AH-X      LCDX4/0-14A BENT 45 DEG                 PC B $1,823.22 6.31% $1,708.09 See Labor Rate NA

PANDUIT   LCDX4/0-14A-X       2-HOLE COPPER STD FLEX -                PC B $1,350.53 6.31% $1,265.25 See Labor Rate NA

PANDUIT   LCDX4/0-14BF-X      LCDX4/0-14B BENT 90 DEG                 PC B $1,823.22 6.31% $1,708.09 See Labor Rate NA

PANDUIT   LCDX4/0-14BH-X      LCDX4/0-14B BENT 45 DEG                 PC B $1,823.22 6.31% $1,708.09 See Labor Rate NA

PANDUIT   LCDX4/0-14B-X       2-HOLE COPPER STD FLEX -                PC B $1,350.53 6.31% $1,265.25 See Labor Rate NA

PANDUIT   LCDX4/0-38DF-X      LCDX4/0-38D BENT 90 DEG                 PC B $1,690.40 6.31% $1,583.66 See Labor Rate NA

PANDUIT   LCDX4/0-38DH-X      LCDX4/0-38D BENT 45 DEG                 PC B $1,690.40 6.31% $1,583.66 See Labor Rate NA

PANDUIT   LCDX4/0-38D-X       2-HOLE COPPER STD FLEX -                PC B $1,251.91 6.31% $1,172.86 See Labor Rate NA

PANDUIT   LCDX4/0-56DF-X      LCDX4/0-56D BENT 90 DEG                 PC B $1,823.22 6.31% $1,708.09 See Labor Rate NA

PANDUIT   LCDX4/0-56DH-X      LCDX4/0-56D BENT 45 DEG                 PC B $1,823.22 6.31% $1,708.09 See Labor Rate NA

PANDUIT   LCDX4/0-56D-X       2-HOLE COPPER STD FLEX -                PC B $1,350.53 6.31% $1,265.25 See Labor Rate NA

PANDUIT   LCDX4-14AF-L        LCDX4-14A BENT 90 DEGREES               PC B $812.67 6.31% $761.35 See Labor Rate NA

PANDUIT   LCDX4-14AH-L        LCDX4-14A BENT 45 DEGREES               PC B $812.67 6.31% $761.35 See Labor Rate NA

PANDUIT   LCDX4-14A-L         2-HOLE COPPER FLEX LUG -                PC B $601.97 6.31% $563.96 See Labor Rate NA

PANDUIT   LCDX4-14BF-L        LCDX4-14B BENT 90 DEGREES               PC B $893.91 6.31% $837.46 See Labor Rate NA

PANDUIT   LCDX4-14BH-L        LCDX4-14B BENT 45 DEGREES               PC B $893.91 6.31% $837.46 See Labor Rate NA
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PANDUIT   LCDX4-14B-L         2-HOLE COPPER FLEX LUG -                PC B $662.16 6.31% $620.35 See Labor Rate NA

PANDUIT   LCDX4-14DF-L        LCDX4-14D BENT 90 DEGREES               PC B $893.91 6.31% $837.46 See Labor Rate NA

PANDUIT   LCDX4-14DH-L        LCDX4-14D BENT 45 DEGREES               PC B $893.91 6.31% $837.46 See Labor Rate NA

PANDUIT   LCDX4-14D-L         2-HOLE COPPER FLEX LUG -                PC B $662.16 6.31% $620.35 See Labor Rate NA

PANDUIT   LCDX4-38DF-L        LCDX4-38D BENT 90 DEGREES               PC B $821.29 6.31% $769.43 See Labor Rate NA

PANDUIT   LCDX4-38DH-L        LCDX4-38D BENT 45 DEGREES               PC B $821.29 6.31% $769.43 See Labor Rate NA

PANDUIT   LCDX4-38D-L         2-HOLE COPPER FLEX LUG -                PC B $608.36 6.31% $569.95 See Labor Rate NA

PANDUIT   LCDX450-12-6        2-HOLE STD FLEX BARREL -                PC B $4,028.60 6.31% $3,774.21 See Labor Rate NA

PANDUIT   LCDX450-12F-6       LCDX450-12 BENT 90 DEG                  PC B $5,438.60 6.31% $5,095.18 See Labor Rate NA

PANDUIT   LCDX450-12H-6       LCDX450-12 BENT 45 DEG                  PC B $5,438.60 6.31% $5,095.18 See Labor Rate NA

PANDUIT   LCDX450-38D-6       
2 HOLE STANDARD BARREL FLEX 

LUG         
PC B $3,437.79 6.31% $3,220.71 See Labor Rate NA

PANDUIT   LCDX450-38DF-6      LCDX450-38D BENT 90 DEG                 PC B $4,641.02 6.31% $4,347.96 See Labor Rate NA

PANDUIT   LCDX450-38DH-6      LCDX450-38D BENT 45 DEG                 PC B $4,641.02 6.31% $4,347.96 See Labor Rate NA

PANDUIT   LCDX4-56DF-L        LCDX4-56D BENT 90 DEGREES               PC B $821.29 6.31% $769.43 See Labor Rate NA

PANDUIT   LCDX4-56DH-L        LCDX4-56D BENT 45 DEGREES               PC B $821.29 6.31% $769.43 See Labor Rate NA

PANDUIT   LCDX4-56D-L         2-HOLE COPPER FLEX LUG -                PC B $608.36 6.31% $569.95 See Labor Rate NA

PANDUIT   LCDX500-12-6        2-HOLE STD FLEX BARREL -                PC B $4,080.29 6.31% $3,822.64 See Labor Rate NA

PANDUIT   LCDX500-12E-6       2-HOLE STD FLEX BARREL -                PC B $4,510.16 6.31% $4,225.37 See Labor Rate NA

PANDUIT   LCDX500-12EF-6      LCDX500-12E BENT 90 DEG                 PC B $6,088.73 6.31% $5,704.25 See Labor Rate NA

PANDUIT   LCDX500-12EH-6      LCDX500-12E BENT 45 DEG                 PC B $6,088.73 6.31% $5,704.25 See Labor Rate NA

PANDUIT   LCDX500-12F-6       LCDX500-12 BENT 90 DEG                  PC B $5,508.40 6.31% $5,160.57 See Labor Rate NA

PANDUIT   LCDX500-12H-6       LCDX500-12 BENT 45 DEG                  PC B $5,508.40 6.31% $5,160.57 See Labor Rate NA

PANDUIT   LCDX500-38D-6       2-HOLE STD FLEX STRAIGHT-               PC B $3,751.96 6.31% $3,515.04 See Labor Rate NA

PANDUIT   LCDX500-38DF-6      LCDX500-38D BENT 90 DEG                 PC B $5,065.15 6.31% $4,745.31 See Labor Rate NA

PANDUIT   LCDX500-38DH-6      LCDX500-38D BENT 45 DEG                 PC B $5,065.15 6.31% $4,745.31 See Labor Rate NA

PANDUIT   LCDX600-12-6        2-HOLE STD FLEX BARREL -                PC B $4,496.13 6.31% $4,212.22 See Labor Rate NA

PANDUIT   LCDX600-12F-6       LCDX600-12 BENT 90 DEG                  PC B $6,069.78 6.31% $5,686.50 See Labor Rate NA

PANDUIT   LCDX600-12H-6       LCDX600-12 BENT 45 DEG                  PC B $6,069.78 6.31% $5,686.50 See Labor Rate NA

PANDUIT   LCDX6-10AF-L        LCDX6-10A BENT 90 DEGREES               PC B $737.92 6.31% $691.33 See Labor Rate NA

PANDUIT   LCDX6-10AH-L        LCDX6-10A BENT 45 DEGREES               PC B $737.92 6.31% $691.33 See Labor Rate NA

PANDUIT   LCDX6-10A-L         2-HOLE COPPER FLEX LUG -                PC B $546.60 6.31% $512.09 See Labor Rate NA

PANDUIT   LCDX6-10BF-L        LCDX6-10B BENT 90 DEGREES               PC B $737.92 6.31% $691.33 See Labor Rate NA

PANDUIT   LCDX6-10BH-L        LCDX6-10B BENT 45 DEGREES               PC B $737.92 6.31% $691.33 See Labor Rate NA

PANDUIT   LCDX6-10B-L         2-HOLE COPPER FLEX LUG -                PC B $546.60 6.31% $512.09 See Labor Rate NA

PANDUIT   LCDX6-10GF-L        LCDX6-10G BENT 90 DEGREES               PC B $737.92 6.31% $691.33 See Labor Rate NA

PANDUIT   LCDX6-10GH-L        LCDX6-10G BENT 45 DEGREES               PC B $737.92 6.31% $691.33 See Labor Rate NA

PANDUIT   LCDX6-10G-L         2-HOLE COPPER FLEX LUG -                PC B $546.60 6.31% $512.09 See Labor Rate NA

PANDUIT   LCDX6-10PF-L        LCDX6-10P BENT 90 DEGREES               PC B $846.25 6.31% $792.81 See Labor Rate NA

PANDUIT   LCDX6-10PH-L        LCDX6-10P BENT 45 DEGREES               PC B $846.25 6.31% $792.81 See Labor Rate NA

PANDUIT   LCDX6-10P-L         2-HOLE COPPER FLEX LUG -                PC B $626.84 6.31% $587.26 See Labor Rate NA

PANDUIT   LCDX6-14AF-L        LCDX6-14A BENT 90 DEGREES               PC B $775.30 6.31% $726.35 See Labor Rate NA

PANDUIT   LCDX6-14AH-L        LCDX6-14A BENT 45 DEGREES               PC B $707.09 6.31% $662.44 See Labor Rate NA

PANDUIT   LCDX6-14A-L         2-HOLE COPPER FLEX LUG -                PC B $500.79 6.31% $469.17 See Labor Rate NA

PANDUIT   LCDX6-14BF-L        LCDX6-14B BENT 90 DEGREES               PC B $676.08 6.31% $633.39 See Labor Rate NA

PANDUIT   LCDX6-14BH-L        LCDX6-14B BENT 45 DEGREES               PC B $676.08 6.31% $633.39 See Labor Rate NA

PANDUIT   LCDX6-14B-L         2-HOLE COPPER FLEX LUG -                PC B $550.85 6.31% $516.07 See Labor Rate NA

PANDUIT   LCDX6-14DF-L        LCDX6-14D BENT 90 DEGREES               PC B $743.66 6.31% $696.70 See Labor Rate NA
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PANDUIT   LCDX6-14DH-L        LCDX6-14D BENT 45 DEGREES               PC B $743.66 6.31% $696.70 See Labor Rate NA

PANDUIT   LCDX6-14D-L         2-HOLE COPPER FLEX LUG -                PC B $550.85 6.31% $516.07 See Labor Rate NA

PANDUIT   LCDX6-38DF-L        LCDX6-38D BENT 90 DEGREES               PC B $756.46 6.31% $708.69 See Labor Rate NA

PANDUIT   LCDX6-38DH-L        LCDX6-38D BENT 45 DEGREES               PC B $756.46 6.31% $708.69 See Labor Rate NA

PANDUIT   LCDX6-38D-L         2-HOLE COPPER FLEX LUG -                PC B $560.35 6.31% $524.96 See Labor Rate NA

PANDUIT   LCDX650-12-6        2-HOLE STD FLEX BARREL -                PC B $5,554.95 6.31% $5,204.18 See Labor Rate NA

PANDUIT   LCDX650-12F-6       LCDX650-12 BENT 90 DEG                  PC B $7,499.18 6.31% $7,025.64 See Labor Rate NA

PANDUIT   LCDX650-12H-6       LCDX650-12 BENT 45 DEG                  PC B $7,499.18 6.31% $7,025.64 See Labor Rate NA

PANDUIT   LCDX650-38D-6       2-HOLE STD FLEX STRAIGHT-               PC B $5,221.65 6.31% $4,891.93 See Labor Rate NA

PANDUIT   LCDX650-38DF-6      LCDX650-38D BENT 90 DEG                 PC B $7,049.23 6.31% $6,604.10 See Labor Rate NA

PANDUIT   LCDX650-38DH-6      LCDX650-38D BENT 45 DEG                 PC B $7,049.23 6.31% $6,604.10 See Labor Rate NA

PANDUIT   LCDX6-56DF-L        LCDX6-56D BENT 90 DEGREES               PC B $1,094.52 6.31% $1,025.41 See Labor Rate NA

PANDUIT   LCDX6-56DH-L        LCDX6-56D BENT 45 DEGREES               PC B $1,094.52 6.31% $1,025.41 See Labor Rate NA

PANDUIT   LCDX6-56D-L         2-HOLE COPPER FLEX LUG -                PC B $810.75 6.31% $759.56 See Labor Rate NA

PANDUIT   LCDX750-12-3        2-HOLE STD FLEX BARREL -                PC B $7,018.90 6.31% $6,575.69 See Labor Rate NA

PANDUIT   LCDX750-12E-3       2-HOLE STD FLEX BARREL -                PC B $6,611.10 6.31% $6,193.64 See Labor Rate NA

PANDUIT   LCDX750-12EF-3      LCDX750-12E BENT 90 DEG                 PC B $8,924.99 6.31% $8,361.42 See Labor Rate NA

PANDUIT   LCDX750-12EH-3      LCDX750-12E BENT 45 DEG                 PC B $8,924.99 6.31% $8,361.42 See Labor Rate NA

PANDUIT   LCDX750-12F-3       LCDX750-12 BENT 90 DEG                  PC B $9,475.51 6.31% $8,877.18 See Labor Rate NA

PANDUIT   LCDX750-12H-3       LCDX750-12 BENT 45 DEG                  PC B $9,475.51 6.31% $8,877.18 See Labor Rate NA

PANDUIT   LCDX750-38D-3       2-HOLE STD FLEX BARREL -                PC B $6,716.17 6.31% $6,292.08 See Labor Rate NA

PANDUIT   LCDX750-38DF-3      LCDX750-38 BENT 90 DEG                  PC B $9,066.83 6.31% $8,494.30 See Labor Rate NA

PANDUIT   LCDX750-38DH-3      LCDX750-38 BENT 45 DEG                  PC B $9,066.81 6.31% $8,494.29 See Labor Rate NA

PANDUIT   LCDX8-10AF-L        LCDX8-10A BENT 90 DEGREES               PC B $527.50 6.31% $494.19 See Labor Rate NA

PANDUIT   LCDX8-10AH-L        LCDX8-10A BENT 45 DEGREES               PC B $527.50 6.31% $494.19 See Labor Rate NA

PANDUIT   LCDX8-10A-L         2-HOLE COPPER FLEX LUG -                PC B $390.73 6.31% $366.06 See Labor Rate NA

PANDUIT   LCDX8-14AF-L        LCDX8-14A BENT 90 DEGREES               PC B $559.14 6.31% $523.84 See Labor Rate NA

PANDUIT   LCDX8-14AH-L        LCDX8-14A BENT 45 DEGREES               PC B $559.14 6.31% $523.84 See Labor Rate NA

PANDUIT   LCDX8-14A-L         2-HOLE COPPER FLEX LUG -                PC B $414.21 6.31% $388.06 See Labor Rate NA

PANDUIT   LCDX8-14BF-L        LCDX8-14B BENT 90 DEGREES               PC B $559.14 6.31% $523.84 See Labor Rate NA

PANDUIT   LCDX8-14BH-L        LCDX8-14B BENT 45 DEGREES               PC B $559.14 6.31% $523.84 See Labor Rate NA

PANDUIT   LCDX8-14B-L         2-HOLE COPPER FLEX LUG -                PC B $414.21 6.31% $388.06 See Labor Rate NA

PANDUIT   LCDX8-14DF-L        LCDX8-14D BENT 90 DEGREES               PC B $559.14 6.31% $523.84 See Labor Rate NA

PANDUIT   LCDX8-14DH-L        LCDX8-14D BENT 45 DEGREES               PC B $559.14 6.31% $523.84 See Labor Rate NA

PANDUIT   LCDX8-14D-L         2-HOLE COPPER FLEX LUG -                PC B $414.21 6.31% $388.06 See Labor Rate NA

PANDUIT   LCDX8-38DF-L        LCDX8-38D BENT 90 DEGREES               PC B $576.09 6.31% $539.71 See Labor Rate NA

PANDUIT   LCDX8-38DH-L        LCDX8-38D BENT 45 DEGREES               PC B $576.09 6.31% $539.71 See Labor Rate NA

PANDUIT   LCDX8-38D-L         2-HOLE COPPER FLEX LUG -                PC B $426.75 6.31% $399.81 See Labor Rate NA

PANDUIT   LCDXN2-14A-E        CU 2-HOLE NARROW TNG FLEX               PC B $859.53 6.31% $805.25 See Labor Rate NA

PANDUIT   LCDXN2-14AF-E       CU 2-HOLE NARROW TNG FLEX               PC B $1,094.69 6.31% $1,025.57 See Labor Rate NA

PANDUIT   LCDXN350-38D-6      2-HOLE CU FLEX NARROW TON               PC B $3,295.76 6.31% $3,087.65 See Labor Rate NA

PANDUIT   LCDXN4/0-38D-X      2-HOLE CU FLEX NARROW TON               PC B $2,081.02 6.31% $1,949.61 See Labor Rate NA

PANDUIT   LCDXN500-38D-6      NARROW TONGUE - CU 2 HOLE               PC B $4,460.43 6.31% $4,178.77 See Labor Rate NA

PANDUIT   LCDXN750-12-3       2-HOLE CU NARROW TONGUE-                PC B $9,442.53 6.31% $8,846.28 See Labor Rate NA

PANDUIT   LCDXN750-38D-3      NARROW TONGUE - CU 2 HOLE               PC B $7,554.03 6.31% $7,077.03 See Labor Rate NA

PANDUIT   LCDXN750-38DF-3     LCDXN750-38D BENT 90 DEG-               PC B $10,197.94 6.31% $9,553.99 See Labor Rate NA

PANDUIT   LCDXN750-38DH-3     LCDXN750-38D BENT 45 DEG-               PC B $10,197.94 6.31% $9,553.99 See Labor Rate NA

PANDUIT   LCMA10-10-C         COPPER 1-HOLE STD BARREL                PC B $85.41 6.31% $80.02 See Labor Rate NA

PANDUIT   LCMA10-5-C          COPPER 1-HOLE STD BARREL                PC B $97.35 6.31% $91.20 See Labor Rate NA

PANDUIT   LCMA10-6-C          COPPER 1-HOLE STD BARREL                PC B $87.93 6.31% $82.38 See Labor Rate NA

PANDUIT   LCMA10-8-C          COPPER 1-HOLE STD BARREL                PC B $94.89 6.31% $88.90 See Labor Rate NA

PANDUIT   LCMA120-10-L        COPPER 1-HOLE STD BARREL                PC B $577.29 6.31% $540.84 See Labor Rate NA

PANDUIT   LCMA120-12-L        COPPER 1-HOLE STD BARREL                PC B $577.29 6.31% $540.84 See Labor Rate NA

PANDUIT   LCMA120-16-L        COPPER 1-HOLE STD BARREL                PC B $577.29 6.31% $540.84 See Labor Rate NA

PANDUIT   LCMA120-8-L         COPPER 1-HOLE STD BARREL                PC B $577.29 6.31% $540.84 See Labor Rate NA

PANDUIT   LCMA150-10-X        COPPER 1-HOLE STD BARREL                PC B $719.39 6.31% $673.96 See Labor Rate NA

PANDUIT   LCMA150-12-X        COPPER 1-HOLE STD BARREL                PC B $719.39 6.31% $673.96 See Labor Rate NA

PANDUIT   LCMA150-16-X        COPPER 1-HOLE STD BARREL                PC B $719.39 6.31% $673.96 See Labor Rate NA

PANDUIT   LCMA150-20-X        COPPER 1-HOLE STD BARREL                PC B $719.39 6.31% $673.96 See Labor Rate NA
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PANDUIT   LCMA150-8-X         COPPER 1-HOLE STD BARREL                PC B $719.39 6.31% $673.96 See Labor Rate NA

PANDUIT   LCMA16-10-C         COPPER 1-HOLE STD BARREL                PC B $105.00 6.31% $98.37 See Labor Rate NA

PANDUIT   LCMA16-5-C          COPPER 1-HOLE STD BARREL                PC B $105.23 6.31% $98.59 See Labor Rate NA

PANDUIT   LCMA16-6-C          COPPER 1-HOLE STD BARREL                PC B $109.65 6.31% $102.73 See Labor Rate NA

PANDUIT   LCMA16-8-C          COPPER 1-HOLE STD BARREL                PC B $105.00 6.31% $98.37 See Labor Rate NA

PANDUIT   LCMA185-10-X        COPPER 1-HOLE STD BARREL                PC B $758.87 6.31% $710.95 See Labor Rate NA

PANDUIT   LCMA185-12-X        COPPER 1-HOLE STD BARREL                PC B $758.87 6.31% $710.95 See Labor Rate NA

PANDUIT   LCMA185-16-X        COPPER 1-HOLE STD BARREL                PC B $758.87 6.31% $710.95 See Labor Rate NA

PANDUIT   LCMA185-20-X        COPPER 1-HOLE STD BARREL                PC B $758.87 6.31% $710.95 See Labor Rate NA

PANDUIT   LCMA240-10-X        COPPER 1-HOLE STD BARREL                PC B $1,370.03 6.31% $1,283.52 See Labor Rate NA

PANDUIT   LCMA240-12-X        COPPER 1-HOLE STD BARREL                PC B $1,370.03 6.31% $1,283.52 See Labor Rate NA

PANDUIT   LCMA240-16-X        COPPER 1-HOLE STD BARREL                PC B $1,370.03 6.31% $1,283.52 See Labor Rate NA

PANDUIT   LCMA240-20-X        COPPER 1-HOLE STD BARREL                PC B $1,370.03 6.31% $1,283.52 See Labor Rate NA

PANDUIT   LCMA25-10-C         COPPER 1-HOLE STD BARREL                PC B $137.17 6.32% $128.51 See Labor Rate NA

PANDUIT   LCMA25-6-C          COPPER 1-HOLE STD BARREL                PC B $137.17 6.32% $128.51 See Labor Rate NA

PANDUIT   LCMA25-8-C          COPPER 1-HOLE STD BARREL                PC B $137.17 6.32% $128.51 See Labor Rate NA

PANDUIT   LCMA300-10-5        COPPER 1-HOLE STD BARREL                PC B $1,700.80 6.31% $1,593.40 See Labor Rate NA

PANDUIT   LCMA300-12-5        COPPER 1-HOLE STD BARREL                PC B $1,700.80 6.31% $1,593.40 See Labor Rate NA

PANDUIT   LCMA300-16-5        COPPER 1-HOLE STD BARREL                PC B $1,700.80 6.31% $1,593.40 See Labor Rate NA

PANDUIT   LCMA300-20-5        COPPER 1-HOLE STD BARREL                PC B $1,700.80 6.31% $1,593.40 See Labor Rate NA

PANDUIT   LCMA35-10-C         COPPER 1-HOLE STD BARREL                PC B $269.51 6.31% $252.49 See Labor Rate NA

PANDUIT   LCMA35-12-C         COPPER 1-HOLE STD BARREL                PC B $307.21 6.31% $287.81 See Labor Rate NA

PANDUIT   LCMA35-6-C          COPPER 1-HOLE STD BARREL                PC B $264.24 6.32% $247.55 See Labor Rate NA

PANDUIT   LCMA35-8-C          COPPER 1-HOLE STD BARREL                PC B $269.51 6.31% $252.49 See Labor Rate NA

PANDUIT   LCMA400-12-5        METRIC, 1-HOLE, STAN                    PC B $3,201.28 6.31% $2,999.14 See Labor Rate NA

PANDUIT   LCMA400-16-5        COPPER 1-HOLE STD BARREL                PC B $2,238.65 6.31% $2,097.29 See Labor Rate NA

PANDUIT   LCMA400-20-5        COPPER 1-HOLE STD BARREL                PC B $2,238.65 6.31% $2,097.29 See Labor Rate NA

PANDUIT   LCMA500-00-1        COPPER 1-HOLE STD BARREL                PC B $2,694.94 6.31% $2,524.77 See Labor Rate NA

PANDUIT   LCMA500-12-1        METRIC, 1-HOLE, STAN                    PC B $3,853.76 6.31% $3,610.42 See Labor Rate NA

PANDUIT   LCMA500-16-1        COPPER 1-HOLE STD BARREL                PC B $2,694.94 6.31% $2,524.77 See Labor Rate NA

PANDUIT   LCMA500-20-1        COPPER 1-HOLE STD BARREL                PC B $2,694.94 6.31% $2,524.77 See Labor Rate NA

PANDUIT   LCMA50-10-L         COPPER 1-HOLE STD BARREL                PC B $300.70 6.31% $281.71 See Labor Rate NA

PANDUIT   LCMA50-12-L         COPPER 1-HOLE STD BARREL                PC B $300.70 6.31% $281.71 See Labor Rate NA

PANDUIT   LCMA50-6-L          COPPER 1-HOLE STD BARREL                PC B $300.70 6.31% $281.71 See Labor Rate NA

PANDUIT   LCMA50-8-L          COPPER 1-HOLE STD BARREL                PC B $300.70 6.31% $281.71 See Labor Rate NA

PANDUIT   LCMA630-00-1        COPPER 1-HOLE STD BARREL                PC B $3,980.20 6.31% $3,728.87 See Labor Rate NA

PANDUIT   LCMA630-16-1        COPPER 1-HOLE STD BARREL                PC B $3,980.20 6.31% $3,728.87 See Labor Rate NA

PANDUIT   LCMA630-20-1        COPPER 1-HOLE STD BARREL                PC B $3,980.20 6.31% $3,728.87 See Labor Rate NA

PANDUIT   LCMA6-5-C           COPPER 1-HOLE STD BARREL                PC B $33.18 6.32% $31.08 See Labor Rate NA

PANDUIT   LCMA6-6-C           COPPER 1-HOLE STD BARREL                PC B $39.58 6.31% $37.08 See Labor Rate NA

PANDUIT   LCMA6-8-C           COPPER 1-HOLE STD BARREL                PC B $37.68 6.31% $35.30 See Labor Rate NA

PANDUIT   LCMA70-10-L         COPPER 1-HOLE STD BARREL                PC B $414.74 6.31% $388.55 See Labor Rate NA

PANDUIT   LCMA70-12-L         COPPER 1-HOLE STD BARREL                PC B $414.74 6.31% $388.55 See Labor Rate NA

PANDUIT   LCMA70-6-L          COPPER 1-HOLE STD BARREL                PC B $414.74 6.31% $388.55 See Labor Rate NA

PANDUIT   LCMA70-8-L          COPPER 1-HOLE STD BARREL                PC B $414.74 6.31% $388.55 See Labor Rate NA

PANDUIT   LCMA95-10-L         COPPER 1-HOLE STD BARREL                PC B $469.64 6.31% $439.98 See Labor Rate NA

PANDUIT   LCMA95-12-L         COPPER 1-HOLE STD BARREL                PC B $469.64 6.31% $439.98 See Labor Rate NA

PANDUIT   LCMA95-16-L         COPPER 1-HOLE STD BARREL                PC B $469.64 6.31% $439.98 See Labor Rate NA

PANDUIT   LCMA95-8-L          COPPER 1-HOLE STD BARREL                PC B $469.64 6.31% $439.98 See Labor Rate NA

PANDUIT   LCMD10-00-Q         COPPER 2 HOLE STD BARREL                PC B $842.43 6.31% $789.23 See Labor Rate NA

PANDUIT   LCMD10-6CD-Q        COPPER 2-HOLE STD BARREL                PC B $979.52 6.31% $917.67 See Labor Rate NA

PANDUIT   LCMD10-8-Q          COPPER 2-HOLE STD BARREL                PC B $530.80 6.31% $497.28 See Labor Rate NA

PANDUIT   LCMD120-00-X        COPPER 2-HOLE STD BARREL                PC B $1,534.95 6.31% $1,438.02 See Labor Rate NA

PANDUIT   LCMD120-10CD-X      COPPER 2-HOLE STD BARREL                PC B $1,523.64 6.31% $1,427.43 See Labor Rate NA

PANDUIT   LCMD120-12-X        COPPER 2-HOLE STD BARREL                PC B $1,534.95 6.31% $1,438.02 See Labor Rate NA

PANDUIT   LCMD120-14-X        COPPER 2-HOLE STD BARREL                PC B $1,534.95 6.31% $1,438.02 See Labor Rate NA

PANDUIT   LCMD150-00-X        COPPER 2-HOLE STD BARREL                PC B $1,859.14 6.31% $1,741.75 See Labor Rate NA

PANDUIT   LCMD150-10CD-X      COPPER 2-HOLE STD BARREL                PC B $1,864.73 6.31% $1,746.98 See Labor Rate NA

PANDUIT   LCMD150-12-X        COPPER 2-HOLE STD BARREL                PC B $1,859.14 6.31% $1,741.75 See Labor Rate NA

PANDUIT   LCMD150-14-X        COPPER 2-HOLE STD BARREL                PC B $1,859.14 6.31% $1,741.75 See Labor Rate NA

PANDUIT   LCMD16-00-Q         COPPER 2 HOLE STD BARREL                PC B $970.97 6.31% $909.66 See Labor Rate NA

PANDUIT   LCMD16-6CD-Q        COPPER 2-HOLE STD BARREL                PC B $714.00 6.31% $668.91 See Labor Rate NA
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PANDUIT   LCMD16-8-Q          COPPER 2-HOLE STD BARREL                PC B $716.32 6.31% $671.09 See Labor Rate NA

PANDUIT   LCMD185-00-X        COPPER 2-HOLE STD BARREL                PC B $2,037.04 6.31% $1,908.41 See Labor Rate NA

PANDUIT   LCMD185-10CD-X      COPPER 2-HOLE STD BARREL                PC B $2,230.14 6.31% $2,089.32 See Labor Rate NA

PANDUIT   LCMD185-12-X        COPPER 2-HOLE STD BARREL                PC B $2,183.34 6.31% $2,045.47 See Labor Rate NA

PANDUIT   LCMD185-14-X        COPPER 2-HOLE STD BARREL                PC B $2,183.34 6.31% $2,045.47 See Labor Rate NA

PANDUIT   LCMD240-00-5        COPPER 2-HOLE STD BARREL                PC B $2,827.42 6.31% $2,648.88 See Labor Rate NA

PANDUIT   LCMD240-10CD-5      COPPER 2-HOLE STD BARREL                PC B $2,418.90 6.31% $2,266.16 See Labor Rate NA

PANDUIT   LCMD240-12-5        COPPER 2-HOLE STD BARREL                PC B $2,827.42 6.31% $2,648.88 See Labor Rate NA

PANDUIT   LCMD240-14-5        COPPER 2-HOLE STD BARREL                PC B $2,827.42 6.31% $2,648.88 See Labor Rate NA

PANDUIT   LCMD25-00-Q         COPPER 2 HOLD STD BARREL                PC B $1,523.64 6.31% $1,427.43 See Labor Rate NA

PANDUIT   LCMD25-10-Q         COPPER 2-HOLE STD BARREL                PC B $665.45 6.31% $623.43 See Labor Rate NA

PANDUIT   LCMD25-12-Q         COPPER 2-HOLE STD BARREL                PC B $676.38 6.31% $633.67 See Labor Rate NA

PANDUIT   LCMD25-8CD-Q        COPPER 2-HOLE STD BARREL                PC B $716.32 6.31% $671.09 See Labor Rate NA

PANDUIT   LCMD25-8-Q          COPPER 2-HOLE STD BARREL                PC B $716.32 6.31% $671.09 See Labor Rate NA

PANDUIT   LCMD300-00-5        COPPER 2-HOLE STD BARREL                PC B $4,110.43 6.31% $3,850.88 See Labor Rate NA

PANDUIT   LCMD300-12-5        COPPER 2-HOLE STD BARREL                PC B $4,110.43 6.31% $3,850.88 See Labor Rate NA

PANDUIT   LCMD300-14-5        COPPER 2-HOLE STD BARREL                PC B $4,110.43 6.31% $3,850.88 See Labor Rate NA

PANDUIT   LCMD35-00-Q         COPPER 2 HOLE STD BARREL                PC B $2,418.90 6.31% $2,266.16 See Labor Rate NA

PANDUIT   LCMD35-10-Q         COPPER 2-HOLE STD BARREL                PC B $842.43 6.31% $789.23 See Labor Rate NA

PANDUIT   LCMD35-12-Q         COPPER 2-HOLE STD BARREL                PC B $765.15 6.31% $716.83 See Labor Rate NA

PANDUIT   LCMD35-8CD-Q        COPPER 2-HOLE STD BARREL                PC B $810.27 6.31% $759.10 See Labor Rate NA

PANDUIT   LCMD400-00-5        COPPER 2-HOLE STD BARREL                PC B $4,392.36 6.31% $4,115.00 See Labor Rate NA

PANDUIT   LCMD400-12-5        COPPER 2-HOLE STD BARREL                PC B $4,392.36 6.31% $4,115.00 See Labor Rate NA

PANDUIT   LCMD400-14-5        COPPER 2-HOLE STD BARREL                PC B $4,392.36 6.31% $4,115.00 See Labor Rate NA

PANDUIT   LCMD400-16-5        COPPER 2-HOLE STD BARREL                PC B $4,392.36 6.31% $4,115.00 See Labor Rate NA

PANDUIT   LCMD500-00-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD50-00-X         COPPER 2-HOLE STD BARREL                PC B $867.60 6.31% $812.81 See Labor Rate NA

PANDUIT   LCMD500-12-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD500-14-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD500-16-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD50-10CD-X       COPPER 2-HOLE STD BARREL                PC B $850.45 6.31% $796.75 See Labor Rate NA

PANDUIT   LCMD50-10-X         COPPER 2-HOLE STD BARREL                PC B $850.46 6.31% $796.76 See Labor Rate NA

PANDUIT   LCMD50-12-X         COPPER 2-HOLE STD BARREL                PC B $867.60 6.31% $812.81 See Labor Rate NA

PANDUIT   LCMD630-00-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD630-12-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD630-14-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD630-16-1        COPPER 2-HOLE STD BARREL                PC B $8,315.19 6.31% $7,790.13 See Labor Rate NA

PANDUIT   LCMD6-5CD-Q         COPPER 2-HOLE STD BARREL                PC B $522.02 6.31% $489.06 See Labor Rate NA

PANDUIT   LCMD70-00-X         COPPER 2-HOLE STD BARREL                PC B $1,236.75 6.31% $1,158.66 See Labor Rate NA

PANDUIT   LCMD70-10CD-X       COPPER 2-HOLE STD BARREL                PC B $1,195.35 6.31% $1,119.87 See Labor Rate NA

PANDUIT   LCMD70-10-X         COPPER 2-HOLE STD BARREL                PC B $1,098.21 6.31% $1,028.86 See Labor Rate NA

PANDUIT   LCMD70-12-X         COPPER 2-HOLE STD BARREL                PC B $1,236.75 6.31% $1,158.66 See Labor Rate NA

PANDUIT   LCMD95-00-X         COPPER 2-HOLE STD BARREL                PC B $1,377.36 6.31% $1,290.39 See Labor Rate NA

PANDUIT   LCMD95-10CD-X       COPPER 2-HOLE STD BARREL                PC B $1,241.08 6.31% $1,162.71 See Labor Rate NA

PANDUIT   LCMD95-12-X         COPPER 2-HOLE STD BARREL                PC B $1,377.36 6.31% $1,290.39 See Labor Rate NA

PANDUIT   LCMD95-14-X         COPPER 2-HOLE STD BARREL                PC B $1,377.36 6.31% $1,290.39 See Labor Rate NA

PANDUIT   LD10EI10-A          10 FT. LD10                             FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10EI6-A           TYPE L RACEWAY WITH ADHESIVE            FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10EI8-A           8 FT. LD10                              FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10IG10-A          10 FT. LD10                             FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10IG6-A           TYPE L RACEWAY WITH ADHESIVE            FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10IG8-A           8 FT. LD10                              FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10IW10-A          10 FT. LD10                             FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10IW6-A           TYPE L RACEWAY WITH ADHESIVE            FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10IW8-A           8 FT. LD10                              FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10WH10-A          10 FT. LD10                             FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10WH6-A           TYPE L RACEWAY WITH ADHESIVE            FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD10WH8-A           8 FT. LD10                              FT B $2.99 15.42% $2.53 See Labor Rate NA

PANDUIT   LD2P10EI10-A        DIVIDED POWER LATCHING                  FT B $3.33 15.49% $2.81 See Labor Rate NA

PANDUIT   LD2P10EI8-A         DIVIDED POWER DUCT 10                   FT B $3.33 15.49% $2.81 See Labor Rate NA

PANDUIT   LD2P10IG10-A        DIVIDED POWER DUCT 10                   FT B $3.33 15.49% $2.81 See Labor Rate NA

PANDUIT   LD2P10IG8-A         DIVIDED POWER DUCT 10                   FT B $3.33 15.49% $2.81 See Labor Rate NA
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PANDUIT   LD2P10IW10-A        DIVIDED POWER DUCT 10                   FT B $3.33 15.49% $2.81 See Labor Rate NA

PANDUIT   LD2P10IW2-A         DIVIDED POWER LATCHING                  MR B $10.91 15.44% $9.23 See Labor Rate NA

PANDUIT   LD2P10IW8-A         DIVIDED POWER DUCT 10                   FT B $3.33 15.49% $2.81 See Labor Rate NA

PANDUIT   LD2P10WH10-A        DIVIDED POWER DUCT 10                   FT B $3.33 15.49% $2.81 See Labor Rate NA

PANDUIT   LD2P10WH8-A         DIVIDED POWER DUCT 10                   FT B $3.33 15.49% $2.81 See Labor Rate NA

PANDUIT   LD3EI10-A           10 FT. LD3                              FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3EI6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3EI8-A            8 FT. LD3                               FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3IG10-A           10 FT. LD3                              FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3IG6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3IG8-A            8 FT. LD3                               FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3IW10-A           10 FT. LD3                              FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3IW6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3IW8-A            8 FT. LD3                               FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3WH10-A           10 FT. LD3                              FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3WH6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD3WH8-A            8 FT. LD3                               FT B $1.97 15.42% $1.67 See Labor Rate NA

PANDUIT   LD5BL6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $2.64 15.44% $2.23 See Labor Rate NA

PANDUIT   LD5EI10-A           10 FT. LD5                              FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5EI6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5EI8-A            8 FT. LD5                               FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5IG10-A           10 FT. LD5                              FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5IG6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5IG8-A            8 FT. LD5                               FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5IW10-A           10 FT. LD5                              FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5IW6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5IW8-A            8 FT. LD5                               FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5WH10-A           10 FT. LD5                              FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5WH6-A            TYPE L RACEWAY WITH ADHESIVE            FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LD5WH8-A            8 FT. LD5                               FT B $2.18 15.40% $1.84 See Labor Rate NA

PANDUIT   LDPH10EI10-A        HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10EI6-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10EI8-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10IG10-A        HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10IG6-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10IG8-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10IW10-A        HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10IW6-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10IW8-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10WH10-A        HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10WH6-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH10WH8-A         HINGED LDP RACEWAY                      FT B $3.03 15.48% $2.56 See Labor Rate NA

PANDUIT   LDPH3EI10-A         HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3EI6-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3EI8-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3IG10-A         HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3IG6-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3IG8-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3IW10-A         HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3IW6-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3IW8-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3WH10-A         HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3WH6-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH3WH8-A          HINGED LDP RACEWAY                      FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   LDPH5EI10-A         HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5EI6-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5EI8-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5IG10-A         HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5IG6-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5IG8-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5IW10-A         HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5IW6-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA
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PANDUIT   LDPH5IW8-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5WH10-A         HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5WH6-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDPH5WH8-A          HINGED LDP RACEWAY                      FT B $2.22 15.49% $1.88 See Labor Rate NA

PANDUIT   LDS3EI10-A          10 FT. SOLID LD3 W/TAPE                 FT B $0.99 15.62% $0.84 See Labor Rate NA

PANDUIT   LDS3IG10-A          10 FT. SOLID LD3 W/TAPE                 FT B $0.99 15.62% $0.84 See Labor Rate NA

PANDUIT   LDS3IW10-A          10 FT. SOLID LD3 W/TAPE                 FT B $0.99 15.62% $0.84 See Labor Rate NA

PANDUIT   LDS3WH10-A          10 FT. SOLID LD3 W/TAPE                 FT B $0.99 15.62% $0.84 See Labor Rate NA

PANDUIT   LDS5EI10-A          10 FT. SOLID LD5 W/TAPE                 FT B $1.11 15.49% $0.94 See Labor Rate NA

PANDUIT   LDS5IG10-A          10 FT. SOLID LD5 W/TAPE                 FT B $1.11 15.49% $0.94 See Labor Rate NA

PANDUIT   LDS5IW10-A          10 FT. SOLID LD5 W/TAPE                 FT B $1.11 15.49% $0.94 See Labor Rate NA

PANDUIT   LDS5WH10-A          10 FT. SOLID LD5 W/TAPE                 FT B $1.11 15.49% $0.94 See Labor Rate NA

PANDUIT   LDW10-V             RACEWAY INSTALLATION TOOL               PC B $4.70 16.78% $3.91 See Labor Rate NA

PANDUIT   LDW3-V              LD3 RACEWAY INSTALLATION                PC B $3.24 16.75% $2.70 See Labor Rate NA

PANDUIT   LDW5-V              RACEWAY INSTALLATION TOOL               PC B $4.00 16.71% $3.33 See Labor Rate NA

PANDUIT   LHMSC-S5-D          CABLE TIE MOUNT, LIGHTENI               PC B $1,099.81 9.79% $992.11 See Labor Rate NA

PANDUIT   LHMS-S10-C          LIGHTENING HOLE MT #10 SC               PC B $294.71 25.87% $218.47 See Labor Rate NA

PANDUIT   LHMS-S10-D          LIGHTENING HOLE MOUN                    PC B $1,099.81 9.79% $992.11 See Labor Rate NA

PANDUIT   LHMS-S5-C           LIGHTENING HOLE MT #5 SCR               PC B $294.42 25.87% $218.25 See Labor Rate NA

PANDUIT   LHMS-S5-D           LIGHTENING HOLE MOUN                    PC B $1,099.81 9.79% $992.11 See Labor Rate NA

PANDUIT   LHMS-S6-C           LIGHTENING HOLE MT #6 SCR               PC B $294.71 25.87% $218.47 See Labor Rate NA

PANDUIT   LHMS-S6-D           LIGHTENING HOLE MOUN                    PC B $1,067.77 9.79% $963.22 See Labor Rate NA

PANDUIT   LHSW-1              WHITE HEATSHRINK LABELS                 RL B $39.81 9.79% $35.91 See Labor Rate NA

PANDUIT   LHSW-2              WHITE HEATSHRINK LABELS                 RL B $42.52 9.79% $38.36 See Labor Rate NA

PANDUIT   LHSW-3              WHITE HEATSHRINK LABELS                 RL B $54.82 9.79% $49.45 See Labor Rate NA

PANDUIT   LHSW-4              WHITE HEATSHRINK LABELS                 RL B $58.00 9.79% $52.32 See Labor Rate NA

PANDUIT   LHSW-5              WHITE HEATSHRINK LABELS                 RL B $98.33 9.79% $88.70 See Labor Rate NA

PANDUIT   LHSW-6              3/16" HEAT SHRINK TUBING                RL B $46.42 9.80% $41.87 See Labor Rate NA

PANDUIT   LHSW-7              3/16" HEAT SHRINK TUBING                RL B $49.08 9.79% $44.27 See Labor Rate NA

PANDUIT   LHSY-1              YELLOW HEATSHRINK LABELS                RL B $39.81 9.79% $35.91 See Labor Rate NA

PANDUIT   LHSY-2              YELLOW HEATSHRINK LABELS                RL B $44.21 9.79% $39.88 See Labor Rate NA

PANDUIT   LHSY-3              YELLOW HEATSHRINK LABELS                RL B $54.82 9.79% $49.45 See Labor Rate NA

PANDUIT   LHSY-4              YELLOW HEATSHRINK LABELS                RL B $60.31 9.79% $54.40 See Labor Rate NA

PANDUIT   LHSY-5              YELLOW HEATSHRINK LABELS                RL B $102.24 9.79% $92.23 See Labor Rate NA

PANDUIT   LHSY-6              3/16" HEAT SHRINK TUBING                RL B $46.42 9.80% $41.87 See Labor Rate NA

PANDUIT   LHSY-7              3/16" HEAT SHRINK TUBING                RL B $47.20 9.79% $42.58 See Labor Rate NA

PANDUIT   LI-112S-L           LAY-IN-LUG AL/CU 14-1/0 W               PC B $286.49 6.32% $268.40 See Labor Rate NA

PANDUIT   LI-252S-Q           LAY-IN-LUG AL/CU 6-250 WI               PC B $735.16 6.31% $688.74 See Labor Rate NA

PANDUIT   LI-50S-C            LAY-IN-LUG AL/CU 14-4 WIR               PC B $222.82 6.31% $208.75 See Labor Rate NA

PANDUIT   LJL54PO-TL          .24" WIDE STRIP ON 8.5" X               PC B $186.58 14.99% $158.61 See Labor Rate NA

PANDUIT   LJL55PO-TL          .31" WIDE STRIP ON 8.5" X               PC B $240.85 14.99% $204.75 See Labor Rate NA

PANDUIT   LJL56PO-TL          .375" WIDE STRIP ON 8.5"                PC B $298.53 14.99% $253.79 See Labor Rate NA

PANDUIT   LJSL10-Y3-1         .9" X 2.17" (WOW= .5")                  PC B $154.01 14.99% $130.93 See Labor Rate NA

PANDUIT   LJSL11-Y3-1         1" X 2.67"(WOW=.67")                    PC B $172.85 14.99% $146.94 See Labor Rate NA

PANDUIT   LJSL11-Y3BLU-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL11-Y3BRN-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL11-Y3GRN-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL11-Y3GRY-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL11-Y3ORN-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL11-Y3PUR-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL11-Y3RED-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL11-Y3YEL-1      1"X2.67"COLOR(WOW =.67")                PC B $190.13 14.99% $161.63 See Labor Rate NA

PANDUIT   LJSL12-Y3-1         1.2" X 2.67" (WOW = .83")               PC B $196.25 14.99% $166.84 See Labor Rate NA

PANDUIT   LJSL14-Y3-0.5       1.4"X 5.5" WOW =1"                      PC B $587.11 14.99% $499.11 See Labor Rate NA

PANDUIT   LJSL15-Y3-0.5       1.8"X 5.5" WOW =1.167"                  PC B $1,093.54 14.99% $929.64 See Labor Rate NA

PANDUIT   LJSL17-Y3-0.5       1.40" X 3.67" WOW =1"                   PC B $379.91 14.99% $322.97 See Labor Rate NA

PANDUIT   LJSL17-Y3BLU-.5     1.40" X 3.67" BLUE                      PC B $417.93 14.99% $355.29 See Labor Rate NA

PANDUIT   LJSL17-Y3BRN-.5     1.40" X 3.67" BROWN                     PC B $417.93 14.99% $355.29 See Labor Rate NA

PANDUIT   LJSL17-Y3GRN-.5     1.40" X 3.67" GREEN                     PC B $417.93 14.99% $355.29 See Labor Rate NA

PANDUIT   LJSL17-Y3GRY-.5     1.40"X3.67" GRY (WOW=1.0"               PC B $417.93 14.99% $355.29 See Labor Rate NA

PANDUIT   LJSL17-Y3ORN-.5     1.40"X3.67" ORG (WOW=1.0"               PC B $417.93 14.99% $355.29 See Labor Rate NA

PANDUIT   LJSL17-Y3PUR-.5     1.40"X3.67" PUR (WOW=1.0"               PC B $417.93 14.99% $355.29 See Labor Rate NA
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PANDUIT   LJSL17-Y3RED-.5     1.40"X3.67" RED (WOW=1.0"               PC B $417.93 14.99% $355.29 See Labor Rate NA

PANDUIT   LJSL17-Y3YEL-.5     1.40"X3.67" YEL (WOW=1.0"               PC B $417.93 14.99% $355.29 See Labor Rate NA

PANDUIT   LJSL18-Y3-1         1.87" X 3.167" WOW =.97"                PC B $229.07 14.99% $194.74 See Labor Rate NA

PANDUIT   LJSL19-Y3-1         1" X 5.45" LABEL WDA=1"X1               PC B $266.01 14.99% $226.14 See Labor Rate NA

PANDUIT   LJSL1-Y3-5          .5" X .75"LABEL POA .34"                PC B $31.84 14.99% $27.07 See Labor Rate NA

PANDUIT   LJSL20-Y3-1         1" X 1.33" LABEL WOW =.5"               PC B $105.86 14.99% $89.99 See Labor Rate NA

PANDUIT   LJSL21-Y3-1         .90"X 2.167"SELFLAM                     PC B $177.93 14.99% $151.26 See Labor Rate NA

PANDUIT   LJSL21-Y3BLU-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL21-Y3BRN-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL21-Y3GRN-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL21-Y3GRY-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL21-Y3ORN-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL21-Y3PUR-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL21-Y3RED-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL21-Y3YEL-1      .90"X2.167"(WOW=.669)                   PC B $195.73 14.99% $166.39 See Labor Rate NA

PANDUIT   LJSL22-Y3-1         1.0" X 1.6" (WOA = 0.8")                PC B $131.75 14.99% $112.00 See Labor Rate NA

PANDUIT   LJSL2-Y3-5          .5" X 1.5" (.5" WO)                     PC B $47.82 14.99% $40.65 See Labor Rate NA

PANDUIT   LJSL3-Y3-2.5        1" X .75" LABEL (WOW .34"               PC B $54.27 14.99% $46.14 See Labor Rate NA

PANDUIT   LJSL3-Y3-5          1" X .75" LABEL WOA=.34"                PC B $52.34 14.99% $44.49 See Labor Rate NA

PANDUIT   LJSL4-Y3-2.5        1" X 1" LABEL (WOW = .34"               PC B $80.21 14.99% $68.19 See Labor Rate NA

PANDUIT   LJSL4-Y3BLU-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL4-Y3BRN-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL4-Y3GRN-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL4-Y3GRY-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL4-Y3ORN-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL4-Y3PUR-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL4-Y3RED-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL4-Y3YEL-2.5     1" X 1" COLOR(WOW= .34")                PC B $89.52 14.99% $76.10 See Labor Rate NA

PANDUIT   LJSL5-Y3-1          1" X 1.33" LABEL WOA=.47"               PC B $105.86 14.99% $89.99 See Labor Rate NA

PANDUIT   LJSL5-Y3-2.5        1" X 1.33" (WOW = .47")                 PC B $95.60 14.99% $81.27 See Labor Rate NA

PANDUIT   LJSL5-Y3BLU-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL5-Y3BRN-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL5-Y3GRN-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL5-Y3GRY-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL5-Y3ORN-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL5-Y3PUR-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL5-Y3RED-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL5-Y3YEL-2.5     1"X1.33" COLOR(WOW= .47")               PC B $104.61 14.99% $88.93 See Labor Rate NA

PANDUIT   LJSL6-Y3-1          1' X 3.17" (POA = .97")                 PC B $196.25 14.99% $166.84 See Labor Rate NA

PANDUIT   LJSL7-Y3-1          2" X 1.5" (WOW = .50")                  PC B $232.73 14.99% $197.85 See Labor Rate NA

PANDUIT   LJSL8-Y3-1          2" X 3.17" (WOW = 1")                   PC B $247.81 14.99% $210.67 See Labor Rate NA

PANDUIT   LJSL9-Y3-2.5        .7" X 1.33" (WOW = .33")                PC B $47.82 14.99% $40.65 See Labor Rate NA

PANDUIT   LJSL9-Y3BLU-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LJSL9-Y3BRN-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LJSL9-Y3GRN-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LJSL9-Y3GRY-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LJSL9-Y3ORN-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LJSL9-Y3PUR-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LJSL9-Y3RED-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LJSL9-Y3YEL-2.5     .7"X1.33"COLOR(WOW= .33")               PC B $90.10 14.99% $76.59 See Labor Rate NA

PANDUIT   LMD3EI-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.69 15.65% $0.58 See Labor Rate NA

PANDUIT   LMD3IG-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.69 15.65% $0.58 See Labor Rate NA

PANDUIT   LMD3IW-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.69 15.65% $0.58 See Labor Rate NA

PANDUIT   LMD3WH-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.69 15.65% $0.58 See Labor Rate NA

PANDUIT   LMD5EI-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.88 15.44% $0.74 See Labor Rate NA

PANDUIT   LMD5IG-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.88 15.44% $0.74 See Labor Rate NA

PANDUIT   LMD5IW-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.88 15.44% $0.74 See Labor Rate NA

PANDUIT   LMD5WH-Q            LDS DOUBLE HOLE MOUNTING                PC B $0.88 15.44% $0.74 See Labor Rate NA

PANDUIT   LPFCM14-A-C14       LOW PROFILE FLAT CABLE MOUNT            PC B $92.26 24.60% $69.57 See Labor Rate NA

PANDUIT   LPFCM14-A-D14       LOW PROFILE FLAT CABLE MOUNT            PC B $495.33 9.79% $446.83 See Labor Rate NA

PANDUIT   LPFCM22-A-C14       LOW PROFILE FLAT CABLE MOUNT            PC B $94.92 24.60% $71.57 See Labor Rate NA

PANDUIT   LPFCM22-A-D14       LOW PROFILE FLAT CABLE MOUNT            PC B $510.74 9.79% $460.73 See Labor Rate NA
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PANDUIT   LPFCM34-A-C14       LOW PROFILE FLAT CABLE MOUNT            PC B $98.36 24.60% $74.16 See Labor Rate NA

PANDUIT   LPFCM34-A-D14       LOW PROFILE FLAT CABLE MOUNT            PC B $527.90 9.79% $476.21 See Labor Rate NA

PANDUIT   LPMM-S2-C           LOW PROFILE MOUNT                       PC B $31.07 25.87% $23.03 See Labor Rate NA

PANDUIT   LPMM-S2-M           LOW PROFILE MOUNT                       PC B $134.66 11.21% $119.56 See Labor Rate NA

PANDUIT   LPMM-S5-C           LOW PROFILE MOUNT                       PC B $31.07 25.87% $23.03 See Labor Rate NA

PANDUIT   LPMM-S5-M           LOW PROFILE MOUNT                       PC B $134.66 11.21% $119.56 See Labor Rate NA

PANDUIT   LPMM-S5-M20         LOW PROFILE MOUNT                       PC B $141.37 11.21% $125.52 See Labor Rate NA

PANDUIT   LPMS-S8-C           LOW PROFILE MOUNT                       PC B $37.64 25.87% $27.90 See Labor Rate NA

PANDUIT   LPMS-S8-M           LOW PROFILE MOUNT                       PC B $157.10 9.79% $141.71 See Labor Rate NA

PANDUIT   LPMS-S8-M20         LOW PROFILE MOUNT                       PC B $166.54 9.79% $150.23 See Labor Rate NA

PANDUIT   LS3-CASE            LS3 HARDSIDE KIT CASE                   PC B $69.92 2.66% $68.06 See Labor Rate NA

PANDUIT   LS3EA               LS3E UNIVERSAL AC ADAPTER               PC B $79.41 2.65% $77.30 See Labor Rate NA

PANDUIT   LS3EACA             UNIVERSAL AC ADAPTER,                   KT B $173.96 2.65% $169.35 See Labor Rate NA

PANDUIT   LS3EACE             UNIVERSAL AC ADAPTER,                   KT B $173.96 2.65% $169.35 See Labor Rate NA

PANDUIT   LS3EACS             UNIVERSAL AC ADAPTER,                   KT B $173.96 2.65% $169.35 See Labor Rate NA

PANDUIT   LS3EACU             UNIVERSAL AC ADAPTER,                   KT B $173.96 2.65% $169.35 See Labor Rate NA

PANDUIT   LS3EAK-A            UNIVERSAL AC ADAPTER AND                KT B $107.78 2.65% $104.92 See Labor Rate NA

PANDUIT   LS3EAK-E            UNIVERSAL AC ADAPTER AND                KT B $107.78 2.65% $104.92 See Labor Rate NA

PANDUIT   LS3EAK-S            UNIVERSAL AC ADAPTER AND                KT B $107.78 2.65% $104.92 See Labor Rate NA

PANDUIT   LS3EAK-U            UNIVERSAL AC ADAPTER AND                KT B $107.78 2.65% $104.92 See Labor Rate NA

PANDUIT   LS3E-BP             LS3E BATTERY PACK                       PC B $124.59 2.65% $121.29 See Labor Rate NA

PANDUIT   LS3EC               LS3E INTERNATIONAL 230V                 PC B $75.64 2.66% $73.63 See Labor Rate NA

PANDUIT   LS3ECAP             LS3E AUTO PLUG                          KT B $90.04 2.65% $87.65 See Labor Rate NA

PANDUIT   LS3E-CP             LS3E CHARGING PACK                      PC B $63.04 2.65% $61.37 See Labor Rate NA

PANDUIT   LS3EC-S             LS3E NORTH AMERICAN                     PC B $73.43 2.65% $71.48 See Labor Rate NA

PANDUIT   LS3E-MAN-A          LS3E OPERATOR'S MANUAL                  KT B $19.80 2.64% $19.28 See Labor Rate NA

PANDUIT   LS3E-MAN-D          LS3E MANUAL IN GERMAN                   KT B $19.80 2.64% $19.28 See Labor Rate NA

PANDUIT   LS3E-MAN-E          LS3E MANUAL IN SPANISH                  KT B $19.80 2.64% $19.28 See Labor Rate NA

PANDUIT   LS3E-MAN-F          LS3E MANUAL IN FRENCH                   KT B $19.80 2.64% $19.28 See Labor Rate NA

PANDUIT   LS3E-MAN-J          LS3E MANUAL IN JAPANESE                 KT B $19.80 2.64% $19.28 See Labor Rate NA

PANDUIT   LS3E-MAN-N          LS3E MANUAL IN DUTCH                    KT B $19.80 2.64% $19.28 See Labor Rate NA

PANDUIT   LS3P                CONVERSION PLUG FROM                    PC B $9.94 2.68% $9.67 See Labor Rate NA

PANDUIT   LS3-RIB             LS3 RIBBON CARTRIDGE                    PC B $20.40 2.65% $19.86 See Labor Rate NA

PANDUIT   LS4-33              LS4 TAPE - BLACK/WHITE                  PC B $83.87 9.79% $75.66 See Labor Rate NA

PANDUIT   LS4-33I             
LS4 INDUSTRIAL GRADE TAPE - 

BLACK/WHITE 
PC B $102.84 9.79% $92.77 See Labor Rate NA

PANDUIT   LS4-35              LS4 TAPE - RED/WHITE                    PC B $83.87 9.79% $75.66 See Labor Rate NA

PANDUIT   LS4-38              LS4 TAPE - BLACK/YELLOW                 PC B $83.87 9.79% $75.66 See Labor Rate NA

PANDUIT   LS4-44              LS4 TAPE - WHITE/BLACK                  PC B $83.87 9.79% $75.66 See Labor Rate NA

PANDUIT   LS4-60              
POWER ADAPTOR FOR LS4, LS4M, 

LS4H       
PC B $131.19 2.65% $127.71 See Labor Rate NA

PANDUIT   LS4H-1              .125" TUBING SUPPLY                     PC B $102.89 9.79% $92.81 See Labor Rate NA

PANDUIT   LS4H-2              .188" TUBING SUPPLY                     PC B $102.89 9.79% $92.81 See Labor Rate NA

PANDUIT   LS4H-3              .250" TUBING SUPPLY                     PC B $102.89 9.79% $92.81 See Labor Rate NA

PANDUIT   LS4H-4              .125" TUBING SUPPLY                     PC B $102.89 9.79% $92.81 See Labor Rate NA

PANDUIT   LS4H-5              .188" TUBING SUPPLY                     PC B $102.89 9.79% $92.81 See Labor Rate NA

PANDUIT   LS4H-6              .250" TUBING SUPPLY                     PC B $102.89 9.79% $92.81 See Labor Rate NA

PANDUIT   LS5-10              1" X 4 SELF-LAM VINYL                   PC B $68.50 9.79% $61.79 See Labor Rate NA

PANDUIT   LS5-11              1" X .75" SELF-LAM VINYL                PC B $68.50 9.79% $61.79 See Labor Rate NA

PANDUIT   LS5-13              1" X 1.25" SELF-LAM VINYL               PC B $68.50 9.79% $61.79 See Labor Rate NA

PANDUIT   LS5-15              1" X 2.5" SELF-LAM VINYL                PC B $68.50 9.79% $61.79 See Labor Rate NA

PANDUIT   LS5-30              1" BLK ON CLR INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-33              1" BLK ON WHT INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-34              1" BLU ON WHT INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-35              1" RED ON WHT INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-37              1" BLK ON RED INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-38              1" BLK ON YEL INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-42              1" WHT ON CLR INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-44              1" WHT/BLK INDUST SUPLLY                PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-47              1" WHT ON BLU INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-48              1" WHT ON RED INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA

PANDUIT   LS5-49              1" WHT ON GRN INDUST SPLY               PC B $134.84 9.79% $121.64 See Labor Rate NA
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PANDUIT   LS5-530             .5" X 40' INDUSTRIAL TAPE               PC B $113.59 9.79% $102.47 See Labor Rate NA

PANDUIT   LS5-533             .5" X 40' INDUSTRIAL TAPE               PC B $113.59 9.79% $102.47 See Labor Rate NA

PANDUIT   LS5-538             .5" X 40' INDUSTRIAL TAPE               PC B $113.59 9.79% $102.47 See Labor Rate NA

PANDUIT   LS5-544             .5" X 40' INDUSTRIAL TAPE               PC B $113.59 9.79% $102.47 See Labor Rate NA

PANDUIT   LS5-73              .8" BLK ON WHT INDUST SPLY              PC B $118.32 9.79% $106.73 See Labor Rate NA

PANDUIT   LS5-78              .8" BLK ON YEL INDUST SPLY              PC B $118.32 9.79% $106.73 See Labor Rate NA

PANDUIT   LS5-HS10            1/2" HEATSHRINK TUBING                  PC B $111.67 9.79% $100.73 See Labor Rate NA

PANDUIT   LS5-HS3             1/4" HEAT SHRINK TUBING                 PC B $111.67 9.79% $100.73 See Labor Rate NA

PANDUIT   LS5-HS4             3/8" HEATSHRINK TUBING                  PC B $111.67 9.79% $100.73 See Labor Rate NA

PANDUIT   LS5-HS5             1/2" HEATSHRINK TUBING                  PC B $111.67 9.79% $100.73 See Labor Rate NA

PANDUIT   LS5-HS8             1/4" HEAT SHRINK TUBING                 PC B $111.67 9.79% $100.73 See Labor Rate NA

PANDUIT   LS5-HS9             3/8" HEATSHRINK TUBING                  PC B $111.67 9.79% $100.73 See Labor Rate NA

PANDUIT   LS6-ACA             LS6 AUSTRALIA 240 VAC                   KT B $128.93 9.79% $116.30 See Labor Rate NA

PANDUIT   LS6-ACA2            LS6 AUSTRALIA 240 VAC                   KT B $128.93 9.79% $116.30 See Labor Rate NA

PANDUIT   LS6-ACE             LS6 EURO 230 VAC                        KT B $128.93 9.79% $116.30 See Labor Rate NA

PANDUIT   LS6-ACE2            LS6 EURO 230 VAC                        KT B $128.93 9.79% $116.30 See Labor Rate NA

PANDUIT   LS6-ACS             LS6 120V AC ADAPTER                     KT B $111.35 2.66% $108.39 See Labor Rate NA

PANDUIT   LS6-ACS2            LS6 120V AC ADAPTER                     KT B $111.35 2.66% $108.39 See Labor Rate NA

PANDUIT   LS6-ACU             LS6 U.K.240 VAC                         KT B $128.93 9.79% $116.30 See Labor Rate NA

PANDUIT   LS6-ACU2            LS6 U.K.240 VAC                         KT B $128.93 9.79% $116.30 See Labor Rate NA

PANDUIT   LS6-BP              LS6 BATTERY PACK                        PC B $110.08 2.65% $107.16 See Labor Rate NA

PANDUIT   LS6-CLN             LS6 CLEANING CARD(1PK=5CDS)             PK B $15.45 2.64% $15.04 See Labor Rate NA

PANDUIT   LS6-MAN-A           LS6 MANUAL / ENGLISH                    PC B $22.07 9.80% $19.91 See Labor Rate NA

PANDUIT   LS6-MAN-D           LS6 MANUAL / GERMAN                     PC B $22.07 9.80% $19.91 See Labor Rate NA

PANDUIT   LS6-MAN-E           LS6 MANUAL / SPANISH                    PC B $22.07 9.80% $19.91 See Labor Rate NA

PANDUIT   LS6-MAN-F           LS6 MANUAL / FRENCH                     PC B $22.07 9.80% $19.91 See Labor Rate NA

PANDUIT   LS6-MAN-I           LS6 MANUAL / ITALIAN                    PC B $22.07 9.80% $19.91 See Labor Rate NA

PANDUIT   LS6-PCKIT           LS6 PC CONNECTIVITY KIT                 PC B $53.19 2.66% $51.78 See Labor Rate NA

PANDUIT   LS6-RHBLK           LS6 HYBRID BLK RIBBON                   PC B $26.40 2.65% $25.70 See Labor Rate NA

PANDUIT   LS6-RRBLK           LS6 RESIN RIBBON (BLACK)                PC B $26.40 2.65% $25.70 See Labor Rate NA

PANDUIT   LS6-RRWHT           LS6 RESIN RIBBON (WHITE)                PC B $29.33 2.66% $28.55 See Labor Rate NA

PANDUIT   LS6-RWBLK           LS6 WAX RIBBON (BLACK)                  PC B $26.40 2.65% $25.70 See Labor Rate NA

PANDUIT   LS7-25-1            1/4"LAMINATED BLK/WHT                   PC B $24.59 9.79% $22.18 See Labor Rate NA

PANDUIT   LS7-25-2            1/4" LAMINATED BLK ON CLR               PC B $24.59 9.79% $22.18 See Labor Rate NA

PANDUIT   LS7-38-1            3/8" LAMINATED BLK/WHT                  PC B $26.93 9.78% $24.30 See Labor Rate NA

PANDUIT   LS7-38-2            3/8" LAMINATED BLK ON CLR               PC B $26.93 9.78% $24.30 See Labor Rate NA

PANDUIT   LS7-50-1            1/2"LAMINATED BLK/WHT                   PC B $26.93 9.78% $24.30 See Labor Rate NA

PANDUIT   LS7-50-2            1/2" LAMINATED BLK ON CLR               PC B $26.93 9.78% $24.30 See Labor Rate NA

PANDUIT   LS7-75-4            3/4" LAMINATED BLK/YEL                  PC B $34.05 9.79% $30.72 See Labor Rate NA

PANDUIT   LS7-75-5            3/4" LAMINATED BLK/ORG                  PC B $34.05 9.79% $30.72 See Labor Rate NA

PANDUIT   LS7-75-6            3/4" LAMINATED BLK/RED                  PC B $34.05 9.79% $30.72 See Labor Rate NA

PANDUIT   LS7-75NL-1          3/4"NON-LAMINATED                       PC B $30.45 9.80% $27.47 See Labor Rate NA

PANDUIT   LS7-75NL-2          3/4" NONLAMINATED                       PC B $30.45 9.80% $27.47 See Labor Rate NA

PANDUIT   LS7-ACA             LS7 AC / AUST. 240                      PC B $46.67 2.65% $45.43 See Labor Rate NA

PANDUIT   LS7-ACE             LS7 AC / EURO.230                       PC B $46.67 2.65% $45.43 See Labor Rate NA

PANDUIT   LS7-ACS             LS7 AC ADAPTER                          PC B $46.67 2.65% $45.43 See Labor Rate NA

PANDUIT   LS7-ACU             LS7 AC /U.K. 240                        PC B $46.67 2.65% $45.43 See Labor Rate NA

PANDUIT   LS7-CLN             LS7 CLEANING CASSETTE                   PC B $36.02 9.79% $32.49 See Labor Rate NA

PANDUIT   LS7-MAN-D           LS7 GERMAN MANUAL                       PC B $18.02 9.80% $16.25 See Labor Rate NA

PANDUIT   LS7-MAN-E           LS7 SPANISH MANUAL                      PC B $18.02 9.80% $16.25 See Labor Rate NA

PANDUIT   LS7-MAN-F           LS7 FRENCH MANUAL                       PC B $18.02 9.80% $16.25 See Labor Rate NA

PANDUIT   LS7-MAN-I           LS7 ITALIAN MANUAL                      PC B $18.02 9.80% $16.25 See Labor Rate NA

PANDUIT   LS8                 HAND-HELD THERMAL                       PC B $339.14 2.65% $330.14 See Labor Rate NA

PANDUIT   LS8-ACS             LS8 AC ADAPTER FOR NORTH                PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS8-CASE            LS8 HARD CARRYING CASE                  PC B $56.51 2.65% $55.01 See Labor Rate NA

PANDUIT   LS8-CLN             PRINTER CLEANING KIT                    PC B $59.07 9.79% $53.29 See Labor Rate NA

PANDUIT   LS8E                HAND-HELD THERMAL TRANSFE               PC B $339.14 2.65% $330.14 See Labor Rate NA

PANDUIT   LS8E-ACA            AUSTRALIAN POWER CORD ROH               PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS8E-ACC            LS8E AC ADAPTOR FOR CHINA               PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS8E-ACE            LS8E AC ADAPTER FOR EUROPE              PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS8E-ACS            NORTH AMERICAN POWER SUPP               PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS8E-ACU            ROHS COMPLIANT U.K. POWER               PC B $59.65 2.65% $58.07 See Labor Rate NA
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PANDUIT   LS8E-KIT            HAND-HELD THERMAL TRANSFE               KT B $389.01 2.65% $378.69 See Labor Rate NA

PANDUIT   LS8E-KIT-ACS        LS8E PRINTER KIT WITH AC                KT B $434.01 2.65% $422.49 See Labor Rate NA

PANDUIT   LS8E-MAN-A          LS8E MANUAL ENGLISH                     PC B $9.99 9.77% $9.01 See Labor Rate NA

PANDUIT   LS8-IB              LS8 IMPACT BUMPER                       PC B $12.33 2.66% $12.00 See Labor Rate NA

PANDUIT   LS8-KIT             HAND-HELD THERMAL                       KT B $389.01 2.65% $378.69 See Labor Rate NA

PANDUIT   LS8-PCKIT           LS8 PC CONNECTIVITY KIT                 PC B $20.55 2.66% $20.00 See Labor Rate NA

PANDUIT   LS8-WS              LS8 WRIST STRAP                         PC B $12.33 2.66% $12.00 See Labor Rate NA

PANDUIT   LS9                 HAND-HELD THERMAL TRANSFER              PC B $150.00 2.65% $146.02 See Labor Rate NA

PANDUIT   LS9-ACA             LS9 AC ADAPTER FOR AUSTRA               PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS9-ACC             LS9 AC ADAPTOR FOR CHINA                PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS9-ACE             LS9 AC ADAPTER FOR EUROPE               PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS9-ACS             LS9 AC ADAPTER FOR NORTH                PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS9-ACU             LS9 AC ADAPTER FOR U                    PC B $59.65 2.65% $58.07 See Labor Rate NA

PANDUIT   LS9-CASE            LS9 HARD CARRYING CASE                  PC B $56.51 2.65% $55.01 See Labor Rate NA

PANDUIT   LS9-CLN             LS9 CLEANING KIT                        PC B $51.02 2.66% $49.67 See Labor Rate NA

PANDUIT   LS9-IB              LS9 IMPACT BUMPER                       PC B $12.33 2.66% $12.00 See Labor Rate NA

PANDUIT   LS9-WS              LS9 WRIST STRAP                         PC B $12.33 2.66% $12.00 See Labor Rate NA

PANDUIT   LTYK                RACK GROUNDING KIT (10 TAGS & KT B $12.04 13.31% $10.44 See Labor Rate NA

PANDUIT   LW-1                CLOTH WIREMARKER LABEL                  RL B $30.71 9.80% $27.70 See Labor Rate NA

PANDUIT   LW-2                CLOTH WIREMARKER LABEL                  RL B $36.01 9.80% $32.48 See Labor Rate NA

PANDUIT   LW-3                CLOTH WIREMARKER LABEL                  RL B $28.26 9.79% $25.49 See Labor Rate NA

PANDUIT   LW-4                CLOTH WIREMARKER LABEL                  RL B $26.18 9.79% $23.62 See Labor Rate NA

PANDUIT   LW-5                CLOTH WIREMARKER LABEL                  RL B $43.10 9.79% $38.88 See Labor Rate NA

PANDUIT   LW-6                CLOTH WIREMARKER LABEL                  RL B $37.93 9.79% $34.22 See Labor Rate NA

PANDUIT   LWC100-A-C          LATCHING WIRE CLIP                      PC B $2,196.41 24.60% $1,656.13 See Labor Rate NA

PANDUIT   LWC100-A-C14        LATCHING WIRE CLIP                      PC B $2,388.33 24.60% $1,800.85 See Labor Rate NA

PANDUIT   LWC100-A-L          LATCHING WIRE CLIP                      PC B $294.27 24.60% $221.88 See Labor Rate NA

PANDUIT   LWC100-A-L14        LATCHING WIRE CLIP                      PC B $323.69 24.60% $244.07 See Labor Rate NA

PANDUIT   LWC100-A-L20        LATCHING WIRE CLIP                      PC B $323.69 24.60% $244.07 See Labor Rate NA

PANDUIT   LWC100-H25-C        LATCHING WIRE CLIP                      PC B $1,257.26 24.60% $948.00 See Labor Rate NA

PANDUIT   LWC100-H25-C14      LATCHING WIRE CLIP                      PC B $1,382.98 24.60% $1,042.79 See Labor Rate NA

PANDUIT   LWC100-H25-L        LATCHING WIRE CLIP                      PC B $122.45 24.60% $92.33 See Labor Rate NA

PANDUIT   LWC100-H25-L14      LATCHING WIRE CLIP                      PC B $134.65 24.60% $101.53 See Labor Rate NA

PANDUIT   LWC100-H25-L20      LATCHING WIRE CLIP                      PC B $134.65 24.60% $101.53 See Labor Rate NA

PANDUIT   LWC19-A-C           LATCHING WIRE CLIP                      PC B $53.91 24.60% $40.65 See Labor Rate NA

PANDUIT   LWC19-A-C14         LATCHING WIRE CLIP                      PC B $59.27 24.60% $44.69 See Labor Rate NA

PANDUIT   LWC19-A-C20         LATCHING WIRE CLIP                      PC B $59.27 24.60% $44.69 See Labor Rate NA

PANDUIT   LWC19-A-M14         LATCHING WIRE CLIP                      PC B $277.74 9.79% $250.54 See Labor Rate NA

PANDUIT   LWC19-H25-C         LATCHING WIRE CLIP                      PC B $45.94 24.60% $34.64 See Labor Rate NA

PANDUIT   LWC19-H25-C14       LATCHING WIRE CLIP                      PC B $50.52 24.60% $38.09 See Labor Rate NA

PANDUIT   LWC19-H25-M         LATCHING WIRE CLIP                      PC B $247.26 9.79% $223.05 See Labor Rate NA

PANDUIT   LWC19-H25-M14       LATCHING WIRE CLIP                      PC B $271.75 9.79% $245.14 See Labor Rate NA

PANDUIT   LWC25-A-C           LATCHING WIRE CLIP                      PC B $61.21 24.60% $46.15 See Labor Rate NA

PANDUIT   LWC25-A-C14         LATCHING WIRE CLIP                      PC B $67.33 24.60% $50.77 See Labor Rate NA

PANDUIT   LWC25-A-C20         LATCHING WIRE CLIP                      PC B $67.33 24.60% $50.77 See Labor Rate NA

PANDUIT   LWC25-A-D           LATCHING WIRE RETAINERS                 PC B $329.05 9.79% $296.83 See Labor Rate NA

PANDUIT   LWC25-A-D14         LATCHING WIRE CLIP                      PC B $362.78 9.79% $327.26 See Labor Rate NA

PANDUIT   LWC25-H25-C         LATCHING WIRE CLIP                      PC B $50.65 24.60% $38.19 See Labor Rate NA

PANDUIT   LWC25-H25-C14       LATCHING WIRE CLIP                      PC B $58.49 24.60% $44.10 See Labor Rate NA

PANDUIT   LWC25-H25-C20       LATCHING WIRE CLIP                      PC B $58.49 24.60% $44.10 See Labor Rate NA

PANDUIT   LWC25-H25-D         LATCHING WIRE CLIP                      PC B $273.87 9.79% $247.05 See Labor Rate NA

PANDUIT   LWC25-H25-D14       LATCHING WIRE CLIP                      PC B $298.28 9.79% $269.07 See Labor Rate NA

PANDUIT   LWC38-A-C           LATCHING WIRE CLIP                      PC B $66.96 24.60% $50.49 See Labor Rate NA

PANDUIT   LWC38-A-C14         LATCHING WIRE CLIP                      PC B $73.69 24.60% $55.56 See Labor Rate NA

PANDUIT   LWC38-A-C20         LATCHING WIRE CLIP                      PC B $73.69 24.60% $55.56 See Labor Rate NA

PANDUIT   LWC38-A-D           LATCHING WIRE CLIP                      PC B $360.31 9.79% $325.03 See Labor Rate NA

PANDUIT   LWC38-A-D14         LATCHING WIRE CLIP                      PC B $395.55 9.79% $356.82 See Labor Rate NA

PANDUIT   LWC38-H25-C         LATCHING WIRE CLIP                      PC B $56.06 24.60% $42.27 See Labor Rate NA

PANDUIT   LWC38-H25-C14       LATCHING WIRE CLIP                      PC B $61.65 24.60% $46.48 See Labor Rate NA

PANDUIT   LWC38-H25-C20       LATCHING WIRE CLIP                      PC B $61.65 24.60% $46.48 See Labor Rate NA

PANDUIT   LWC38-H25-D         LATCHING WIRE CLIP                      PC B $293.09 9.79% $264.39 See Labor Rate NA

PANDUIT   LWC38-H25-D14       LATCHING WIRE CLIP                      PC B $318.70 9.79% $287.49 See Labor Rate NA
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PANDUIT   LWC50-A-L           LATCHING WIRE CLIP                      PC B $111.02 24.60% $83.71 See Labor Rate NA

PANDUIT   LWC50-A-L14         LATCHING WIRE CLIP                      PC B $122.10 24.60% $92.07 See Labor Rate NA

PANDUIT   LWC50-A-L20         LATCHING WIRE CLIP                      PC B $122.10 24.60% $92.07 See Labor Rate NA

PANDUIT   LWC50-A-T           LATCHING WIRE CLIP                      PC B $574.30 9.79% $518.06 See Labor Rate NA

PANDUIT   LWC50-A-T14         LATCHING WIRE CLIP                      PC B $591.02 9.79% $533.15 See Labor Rate NA

PANDUIT   LWC50-H25-L         LATCHING WIRE CLIP                      PC B $59.54 24.60% $44.89 See Labor Rate NA

PANDUIT   LWC50-H25-L14       LATCHING WIRE CLIP                      PC B $65.47 24.60% $49.37 See Labor Rate NA

PANDUIT   LWC50-H25-L20       LATCHING WIRE CLIP                      PC B $65.47 24.60% $49.37 See Labor Rate NA

PANDUIT   LWC50-H25-T         LATCHING WIRE CLIP                      PC B $303.67 9.79% $273.94 See Labor Rate NA

PANDUIT   LWC50-H25-T14       LATCHING WIRE CLIP                      PC B $334.03 9.79% $301.32 See Labor Rate NA

PANDUIT   LWC75-A-C           LATCHING WIRE CLIP                      PC B $1,941.23 24.60% $1,463.72 See Labor Rate NA

PANDUIT   LWC75-A-C14         LATCHING WIRE CLIP                      PC B $2,135.38 24.60% $1,610.12 See Labor Rate NA

PANDUIT   LWC75-A-L           LATCHING WIRE CLIP                      PC B $283.36 24.60% $213.66 See Labor Rate NA

PANDUIT   LWC75-A-L14         LATCHING WIRE CLIP                      PC B $311.67 24.60% $235.00 See Labor Rate NA

PANDUIT   LWC75-A-L20         LATCHING WIRE CLIP                      PC B $311.67 24.60% $235.00 See Labor Rate NA

PANDUIT   LWC75-H25-C         LATCHING WIRE CLIP                      PC B $742.49 24.60% $559.85 See Labor Rate NA

PANDUIT   LWC75-H25-C14       LATCHING WIRE CLIP                      PC B $807.39 24.60% $608.79 See Labor Rate NA

PANDUIT   LWC75-H25-L         LATCHING WIRE CLIP                      PC B $111.39 24.60% $83.99 See Labor Rate NA

PANDUIT   LWC75-H25-L14       LATCHING WIRE CLIP                      PC B $121.12 24.60% $91.33 See Labor Rate NA

PANDUIT   LWC75-H25-L20       LATCHING WIRE CLIP                      PC B $121.12 24.60% $91.33 See Labor Rate NA

PANDUIT   LWS-1               SELF-LAM WIREMARKER LA                  RL B $24.53 9.79% $22.13 See Labor Rate NA

PANDUIT   LWS-10              SELF-LAM WIREMARKER LA                  RL B $23.27 9.79% $20.99 See Labor Rate NA

PANDUIT   LWS-11              SELF-LAM WIREMARKER LA                  RL B $29.01 9.79% $26.17 See Labor Rate NA

PANDUIT   LWS-11P             SELF-LAM (OVERLAMINATE)                 RL B $29.60 9.79% $26.70 See Labor Rate NA

PANDUIT   LWS-2               SELF-LAM WIREMARKER LA                  RL B $33.22 9.80% $29.97 See Labor Rate NA

PANDUIT   LWS-2BU             SELF LAMINATING WIRE MKR                RL B $39.82 9.79% $35.92 See Labor Rate NA

PANDUIT   LWS-2YL             SELF LAMINATING WIRE MKR                RL B $39.82 9.79% $35.92 See Labor Rate NA

PANDUIT   LWS-3               SELF-LAM WIREMARKER LA                  RL B $39.10 9.79% $35.27 See Labor Rate NA

PANDUIT   LWS-4               SELF-LAM WIREMARKER LA                  RL B $24.72 9.80% $22.30 See Labor Rate NA

PANDUIT   LWS-5               SELF-LAM WIREMARKER LA                  RL B $30.42 9.80% $27.44 See Labor Rate NA

PANDUIT   LWS-54              SELF-LAM WIREMARKER LA                  RL B $42.21 9.79% $38.08 See Labor Rate NA

PANDUIT   LWS-6               SELF-LAM WIREMARKER LA                  RL B $20.65 9.79% $18.63 See Labor Rate NA

PANDUIT   LWS-7               SELF-LAM WIREMARKER LA                  RL B $27.55 9.79% $24.85 See Labor Rate NA

PANDUIT   LWS-9               SELF-LAM WIREMARKER LA                  RL B $41.27 9.79% $37.23 See Labor Rate NA

PANDUIT   M200X050Y6T         MARKER PLATE, THERMAL RL B $210.93 10.66% $188.45 See Labor Rate NA

PANDUIT   M200X050Y7T         MARKER PLATE, THERMAL RL B $210.93 10.66% $188.45 See Labor Rate NA

PANDUIT   M200X100Y6T         MARKER PLATE, THERMAL RL B $247.67 10.66% $221.28 See Labor Rate NA

PANDUIT   M200X100Y7T         MARKER PLATE, THERMAL RL B $247.67 10.66% $221.28 See Labor Rate NA

PANDUIT   M300X050Y6C         P1 CASSETTE, MARKER PLATE               PC B $23.10 9.79% $20.84 See Labor Rate NA

PANDUIT   M300X050Y6T         MARKER PLATE, THERMAL RL B $210.93 10.66% $188.45 See Labor Rate NA

PANDUIT   M300X050Y7C         P1 CASSETTE, MARKER PLATE               PC B $23.10 9.79% $20.84 See Labor Rate NA

PANDUIT   M300X050Y7T         MARKER PLATE, THERMAL RL B $210.93 10.66% $188.45 See Labor Rate NA

PANDUIT   M300X100Y6T         MARKER PLATE, THERMAL RL B $247.67 10.66% $221.28 See Labor Rate NA

PANDUIT   M300X100Y7T         MARKER PLATE, THERMAL RL B $247.67 10.66% $221.28 See Labor Rate NA

PANDUIT   MACC25-A-C          METAL ADH CORD CL                       PC B $64.60 24.60% $48.71 See Labor Rate NA

PANDUIT   MACC25-A-D          METAL ADH CORD CL                       PC B $517.01 24.60% $389.84 See Labor Rate NA

PANDUIT   MACC62-A-C          METAL ADH CORD CL                       PC B $104.40 24.60% $78.72 See Labor Rate NA

PANDUIT   MBCEH-QR316         HEAVY POLYESTER CTD BAND                PC B $146.25 6.65% $136.52 See Labor Rate NA

PANDUIT   MBCH-QR316          HEAVY POLYESTER CTD BAND                PC B $107.50 6.65% $100.35 See Labor Rate NA

PANDUIT   MBCSH-QR316         SH POLYESTER CTD BAND                   PC B $208.92 6.65% $195.02 See Labor Rate NA

PANDUIT   MBEH-TLR            304 X-HEAVY CONT BANDING                RL B $202.69 6.65% $189.21 See Labor Rate NA

PANDUIT   MBEH-TLR316         316 X-HEAVY CONT BANDING                RL B $249.09 6.65% $232.52 See Labor Rate NA

PANDUIT   MBH-MR              CONTINUOUS BANDING 1000 FT.             RL B $491.94 4.18% $471.37 See Labor Rate NA

PANDUIT   MBH-MR316           CONTINUOUS BANDING 1000 FT.             RL B $627.55 6.65% $585.80 See Labor Rate NA

PANDUIT   MBH-TLR             CONTINUOUS BANDING, HEAVY               RL B $155.92 6.65% $145.55 See Labor Rate NA

PANDUIT   MBH-TLR316          
CONTINUOUS BANDING, HEAVY 316 

MATERIAL  
RL B $191.61 6.65% $178.86 See Labor Rate NA

PANDUIT   MBM-H25-Q           PUSH BUTTON MOUNT STEEL                 PC B $211.09 24.60% $159.17 See Labor Rate NA

PANDUIT   MBMS-S10-CY         METAL BACK MOUNT                        PC B $38.98 25.87% $28.90 See Labor Rate NA

PANDUIT   MBMS-S10-M          METAL BACK MOUNT                        PC B $160.14 9.79% $144.46 See Labor Rate NA

PANDUIT   MBMS-S10-MY         METAL BACK MOUNT                        PC B $160.14 9.79% $144.46 See Labor Rate NA

PANDUIT   MBSH-TR             304 SUPERHEAVY BAND 5/8"                RL B $242.42 6.65% $226.29 See Labor Rate NA
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PANDUIT   MBSH-TR316          316 SUPERHEAVY BAND 5/8"                RL B $297.91 6.65% $278.09 See Labor Rate NA

PANDUIT   MBS-MR              SS 304 BAND .010 X .173                 RL B $420.11 4.18% $402.54 See Labor Rate NA

PANDUIT   MBS-MR316           SS 316 BAND .010 X .173                 RL B $535.95 6.65% $500.30 See Labor Rate NA

PANDUIT   MBS-TLR             SS 304 BAND. .010 X .173                RL B $127.60 6.65% $119.11 See Labor Rate NA

PANDUIT   MBS-TLR316          SS 316 BAND  .010 X .173                RL B $156.79 6.65% $146.36 See Labor Rate NA

PANDUIT   MC100X100IG2        METRIC SLOTTED DUCT BASE & MR B $47.29 15.44% $39.99 See Labor Rate NA

PANDUIT   MC100X100WH2        METRIC SLOTTED DUCT BASE & MR B $47.29 15.44% $39.99 See Labor Rate NA

PANDUIT   MC100X50IG2         METRIC SLOTTED DUCT BASE & MR B $36.77 15.45% $31.09 See Labor Rate NA

PANDUIT   MC100X50WH2         METRIC SLOTTED DUCT BASE & MR B $36.77 15.45% $31.09 See Labor Rate NA

PANDUIT   MC100X62IG2         METRIC SLOTTED DUCT BASE & MR B $39.07 15.44% $33.04 See Labor Rate NA

PANDUIT   MC100X62WH2         METRIC SLOTTED DUCT BASE & MR B $39.07 15.44% $33.04 See Labor Rate NA

PANDUIT   MC100X75IG2         METRIC SLOTTED DUCT BASE & MR B $39.31 13.81% $33.88 See Labor Rate NA

PANDUIT   MC100X75WH2         METRIC SLOTTED DUCT BASE & MR B $39.31 13.81% $33.88 See Labor Rate NA

PANDUIT   MC25X25IG2          METRIC SLOTTED DUCT BASE & MR B $16.23 15.45% $13.72 See Labor Rate NA

PANDUIT   MC25X25WH2          METRIC SLOTTED DUCT BASE & MR B $16.23 15.45% $13.72 See Labor Rate NA

PANDUIT   MC25X37IG2          METRIC SLOTTED DUCT BASE & MR B $19.32 13.81% $16.65 See Labor Rate NA

PANDUIT   MC25X37WH2          METRIC SLOTTED DUCT BASE & MR B $19.32 13.81% $16.65 See Labor Rate NA

PANDUIT   MC25X50IG2          METRIC SLOTTED DUCT BASE & MR B $19.79 13.80% $17.06 See Labor Rate NA

PANDUIT   MC25X50WH2          METRIC SLOTTED DUCT BASE & MR B $19.79 13.80% $17.06 See Labor Rate NA

PANDUIT   MC25X62IG2          METRIC SLOTTED DUCT BASE & MR B $23.97 15.44% $20.27 See Labor Rate NA

PANDUIT   MC25X62WH2          METRIC SLOTTED DUCT BASE & MR B $23.97 15.44% $20.27 See Labor Rate NA

PANDUIT   MC25X75IG2          METRIC SLOTTED DUCT BASE & MR B $24.62 13.80% $21.22 See Labor Rate NA

PANDUIT   MC25X75WH2          METRIC SLOTTED DUCT BASE & MR B $24.62 13.80% $21.22 See Labor Rate NA

PANDUIT   MC37X37IG2          METRIC SLOTTED DUCT BASE & MR B $21.91 15.44% $18.53 See Labor Rate NA

PANDUIT   MC37X37WH2          METRIC SLOTTED DUCT BASE & MR B $21.91 15.44% $18.53 See Labor Rate NA

PANDUIT   MC37X50IG2          METRIC SLOTTED DUCT BASE & MR B $23.28 15.43% $19.69 See Labor Rate NA

PANDUIT   MC37X50WH2          METRIC SLOTTED DUCT BASE & MR B $23.28 15.43% $19.69 See Labor Rate NA

PANDUIT   MC37X62IG2          METRIC SLOTTED DUCT BASE & MR B $24.93 13.81% $21.49 See Labor Rate NA

PANDUIT   MC37X62WH2          METRIC SLOTTED DUCT BASE & MR B $24.93 13.81% $21.49 See Labor Rate NA

PANDUIT   MC37X75IG2          METRIC SLOTTED DUCT BASE & MR B $27.04 13.80% $23.31 See Labor Rate NA

PANDUIT   MC37X75WH2          METRIC SLOTTED DUCT BASE & MR B $27.04 13.80% $23.31 See Labor Rate NA

PANDUIT   MC50X100IG2         METRIC SLOTTED DUCT BASE & MR B $34.44 15.44% $29.12 See Labor Rate NA

PANDUIT   MC50X100WH2         METRIC SLOTTED DUCT BASE & MR B $34.44 15.44% $29.12 See Labor Rate NA

PANDUIT   MC50X50IG2          METRIC SLOTTED DUCT BASE & MR B $23.83 15.44% $20.15 See Labor Rate NA

PANDUIT   MC50X50WH2          METRIC SLOTTED DUCT BASE & MR B $23.83 15.44% $20.15 See Labor Rate NA

PANDUIT   MC50X75IG2          METRIC SLOTTED DUCT BASE & MR B $28.31 13.81% $24.40 See Labor Rate NA

PANDUIT   MC50X75WH2          METRIC SLOTTED DUCT BASE & MR B $28.31 13.81% $24.40 See Labor Rate NA

PANDUIT   MC62X37IG2          METRIC SLOTTED DUCT BASE & MR B $29.80 15.45% $25.20 See Labor Rate NA

PANDUIT   MC62X37WH2          METRIC SLOTTED DUCT BASE & MR B $29.80 15.45% $25.20 See Labor Rate NA

PANDUIT   MC62X62IG2          METRIC SLOTTED DUCT BASE & MR B $30.77 13.80% $26.52 See Labor Rate NA

PANDUIT   MC62X62WH2          METRIC SLOTTED DUCT BASE & MR B $30.77 13.80% $26.52 See Labor Rate NA

PANDUIT   MC75X100IG2         METRIC SLOTTED DUCT BASE & MR B $42.93 15.45% $36.30 See Labor Rate NA

PANDUIT   MC75X100WH2         METRIC SLOTTED DUCT BASE & MR B $42.93 15.45% $36.30 See Labor Rate NA

PANDUIT   MC75X50IG2          METRIC SLOTTED DUCT BASE & MR B $31.17 15.44% $26.36 See Labor Rate NA

PANDUIT   MC75X50WH2          METRIC SLOTTED DUCT BASE & MR B $31.17 15.44% $26.36 See Labor Rate NA

PANDUIT   MC75X62IG2          METRIC SLOTTED DUCT BASE & MR B $33.88 15.44% $28.65 See Labor Rate NA

PANDUIT   MC75X62WH2          METRIC SLOTTED DUCT BASE & MR B $33.88 15.44% $28.65 See Labor Rate NA

PANDUIT   MC75X75IG2          METRIC SLOTTED DUCT BASE & MR B $34.75 13.81% $29.95 See Labor Rate NA

PANDUIT   MC75X75WH2          METRIC SLOTTED DUCT BASE & MR B $34.75 13.81% $29.95 See Labor Rate NA

PANDUIT   MCB4-C              METAL CHAIN - BRASS                     PC B $34.32 6.66% $32.03 See Labor Rate NA

PANDUIT   MCEH-S25-C0         MOUNTING CLIP EH                        PC B $803.26 9.79% $724.61 See Labor Rate NA

PANDUIT   MCMS12-P-C          METAL CLIP-ON MT                        PC B $65.34 9.79% $58.94 See Labor Rate NA

PANDUIT   MCMS25-P-C          METAL CLIP-ON MT                        PC B $71.43 9.80% $64.43 See Labor Rate NA

PANDUIT   MCMS30-P-C          METAL CLIP-ON MOUNT                     PC B $77.83 9.79% $70.21 See Labor Rate NA

PANDUIT   MCN4-C              METAL CHAIN - NICKEL                    PC B $32.99 6.65% $30.80 See Labor Rate NA

PANDUIT   MDC-C               PAN-JACK DUST CAP PC B $0.52 16.17% $0.44 See Labor Rate NA

PANDUIT   META-X              EMBOSSINGTAPE              **NON RL B $6.78 6.64% $6.33 See Labor Rate NA

PANDUIT   METS3-X             316 STAINLESS STEEL TAPE                RL B $14.76 6.65% $13.78 See Labor Rate NA

PANDUIT   METS4-X             EMBOSSINGTAPE              **NON RL B $11.29 6.65% $10.54 See Labor Rate NA

PANDUIT   MFFPEBL             
MODULAR FURNITURE FACEPLATE 

EXTENDER
PC B $3.65 16.28% $3.06 See Labor Rate NA

PANDUIT   MFFPEEI             M6HP FACEPLATE EXTENDER PC B $3.65 16.28% $3.06 See Labor Rate NA
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PANDUIT   MFFPEIG             MFFP FACEPLATE EXTENDER PC B $3.65 16.28% $3.06 See Labor Rate NA

PANDUIT   MFFPEIW             MFFP FACEPLATE EXTENDER PC B $3.65 16.28% $3.06 See Labor Rate NA

PANDUIT   MFFPEWH             MFFP FACEPLATE EXTENDER PC B $3.65 16.28% $3.06 See Labor Rate NA

PANDUIT   MIM094              INDENTER PRESS                          PC B $3,314.30 1.85% $3,252.83 See Labor Rate NA

PANDUIT   MIM125              INDENTER PRESS                          PC B $3,314.30 1.85% $3,252.83 See Labor Rate NA

PANDUIT   MIM187              INDENTER PRESS                          PC B $3,314.30 1.85% $3,252.83 See Labor Rate NA

PANDUIT   MIW094              WHEEL FOR MIM                           PC B $1,113.50 1.85% $1,092.85 See Labor Rate NA

PANDUIT   MIW125              WHEEL FOR MIM                           PC B $1,113.50 1.85% $1,092.85 See Labor Rate NA

PANDUIT   MIW187              WHEEL FOR MIM                           PC B $1,113.50 1.85% $1,092.85 See Labor Rate NA

PANDUIT   MIWBAEI             IN-WALL BOX ADAPTER PC B $6.70 16.35% $5.60 See Labor Rate NA

PANDUIT   MIWBAIG             IN-WALL BOX ADAPTER PC B $6.70 16.35% $5.60 See Labor Rate NA

PANDUIT   MIWBAIW             IN-WALL BOX ADAPER PC B $6.70 16.35% $5.60 See Labor Rate NA

PANDUIT   MIWBAWH             IN-WALL BOX ADAPTER PC B $6.70 16.35% $5.60 See Labor Rate NA

PANDUIT   ML1/0-LY            CAST COPPER MECHANICAL -                PC B $539.55 6.31% $505.48 See Labor Rate NA

PANDUIT   ML1/0T-LY           CAST COPPER MECH TIN   -                PC B $593.51 6.31% $556.03 See Labor Rate NA

PANDUIT   ML250-QY            CAST COPPER MECHANICAL -                PC B $1,101.84 6.31% $1,032.27 See Labor Rate NA

PANDUIT   ML250T-QY           CAST COPPER MECH TIN   -                PC B $1,212.03 6.31% $1,135.49 See Labor Rate NA

PANDUIT   ML4-CY              CAST COPPER MECHANICAL -                PC B $238.70 6.32% $223.63 See Labor Rate NA

PANDUIT   ML4T-C              CAST COPPER MECH TIN   -                PC B $378.21 6.31% $354.33 See Labor Rate NA

PANDUIT   ML4T-CY             CAST COPPER MECH TIN   -                PC B $378.21 6.31% $354.33 See Labor Rate NA

PANDUIT   ML8-CY              CAST COPPER MECHANICAL -                PC B $184.46 6.32% $172.81 See Labor Rate NA

PANDUIT   ML8T-CY             CAST COPPER MECH TIN   -                PC B $202.90 6.31% $190.09 See Labor Rate NA

PANDUIT   MLT10EH15-LP        *STEEL-TY* 1/2"EH .015THK               PC B $3,691.07 4.18% $3,536.70 See Labor Rate NA

PANDUIT   MLT10EH15-LP316     *STEEL-TY* 1/2"EH .015THK               PC B $4,798.38 4.18% $4,597.70 See Labor Rate NA

PANDUIT   MLT10EH-LP          *STEEL-TY* 1/2" EXTRA/HVY               PC B $3,209.62 4.18% $3,075.39 See Labor Rate NA

PANDUIT   MLT10H-LP           *STEEL-TY* STRAP                        PC B $2,468.11 4.18% $2,364.89 See Labor Rate NA

PANDUIT   MLT10H-LP316        *STEEL-TY* STRAP                        PC B $3,372.48 6.65% $3,148.12 See Labor Rate NA

PANDUIT   MLT10S-CP           *STEEL-TY* STRAP                        PC B $2,056.75 4.18% $1,970.73 See Labor Rate NA

PANDUIT   MLT10S-CP316        *STEEL-TY* STRAP                        PC B $2,947.01 8.89% $2,684.91 See Labor Rate NA

PANDUIT   MLT10SH-LP          STEEL-TY 5/8" SUPER HEAVY               PC B $4,798.40 4.18% $4,597.72 See Labor Rate NA

PANDUIT   MLT10SH-LP316       STEEL-TY 5/8" SUPER HEAVY               PC B $6,237.91 4.18% $5,977.02 See Labor Rate NA

PANDUIT   MLT10WH-LP          STAINLESS STEEL WAVE-TY                 PC B $3,080.20 4.18% $2,951.38 See Labor Rate NA

PANDUIT   MLT10WH-LP316       WAVE-TY 316 SS 10" BUNDLE               PC B $4,004.28 4.18% $3,836.81 See Labor Rate NA

PANDUIT   MLT12EH15-Q         *STEEL-TY* 1/2"EH .015THK               PC B $4,613.60 4.18% $4,420.64 See Labor Rate NA

PANDUIT   MLT12EH15-Q316      *STEEL-TY* 1/2"EH .015THK               PC B $5,997.68 4.18% $5,746.84 See Labor Rate NA

PANDUIT   MLT12EH-Q           *STEEL-TY* 1/2" EXTRA/HVY               PC B $4,011.83 4.18% $3,844.04 See Labor Rate NA

PANDUIT   MLT12H-Q            METAL LOCKING TIE 12" DIA               PC B $3,085.16 4.18% $2,956.13 See Labor Rate NA

PANDUIT   MLT12SH-Q           STEEL-TY 5/8" SUPER HEAVY               PC B $5,997.67 4.18% $5,746.83 See Labor Rate NA

PANDUIT   MLT12SH-Q316        STEEL-TY 5/8" SUPER HEAVY               PC B $7,796.96 4.18% $7,470.87 See Labor Rate NA

PANDUIT   MLT12S-Q            METAL LOCKING TIE 12" DIA               PC B $2,570.97 4.18% $2,463.44 See Labor Rate NA

PANDUIT   MLT14H-Q            METAL LOCKING TIE 14" DIA               PC B $3,794.76 4.18% $3,636.05 See Labor Rate NA

PANDUIT   MLT14S-Q            METAL LOCKING TIE 14" DIA               PC B $3,162.29 4.18% $3,030.03 See Labor Rate NA

PANDUIT   MLT15S-Q            METAL LOCKING TIE 15" DIA               PC B $3,541.79 4.18% $3,393.66 See Labor Rate NA

PANDUIT   MLT1H-LPAL          ALUMINUM METAL LOCKING TI               PC B $726.10 4.18% $695.73 See Labor Rate NA

PANDUIT   MLT1H-LPALBL        ALUMINUM METAL LOCKI                    PC B $726.10 4.18% $695.73 See Labor Rate NA

PANDUIT   MLT1H-LPALBU        ALUMINUM METAL LOCKI                    PC B $726.10 4.18% $695.73 See Labor Rate NA

PANDUIT   MLT1H-LPALGR        ALUMINUM METAL LOCKI                    PC B $726.10 4.18% $695.73 See Labor Rate NA

PANDUIT   MLT1H-LPALRD        ALUMINUM METAL LOCKI                    PC B $726.10 4.18% $695.73 See Labor Rate NA

PANDUIT   MLT1H-LPALYL        ALUMINUM METAL LOCKI                    PC B $726.10 4.18% $695.73 See Labor Rate NA

PANDUIT   MLT1S-CP            METAL LOCKING TIE                       PC B $745.07 6.65% $695.50 See Labor Rate NA

PANDUIT   MLT1S-CP316         METAL LOCKING TIE                       PC B $968.59 6.65% $904.15 See Labor Rate NA

PANDUIT   MLT1S-X             METAL LOCKING TIE                       PC B $133.49 14.52% $114.10 See Labor Rate NA

PANDUIT   MLT2.7H-LP          STEEL TIE 10.2" LONG                    PC B $953.29 4.18% $913.42 See Labor Rate NA

PANDUIT   MLT2.7H-LP316       *STEEL-TY* STRAP                        PC B $1,239.27 4.18% $1,187.44 See Labor Rate NA

PANDUIT   MLT2.7S-CP          STAINLESS STEEL CABLE TIE               PC B $791.26 4.18% $758.17 See Labor Rate NA

PANDUIT   MLT2.7S-CP316       *STEEL-TY* STRAP                        PC B $1,081.20 6.65% $1,009.27 See Labor Rate NA

PANDUIT   MLT2.7WH-LP         WAVE-TY 304 SS 2.7" BUNDL               PC B $1,139.43 4.18% $1,091.78 See Labor Rate NA

PANDUIT   MLT2.7WH-LP316      WAVE-TY 2.7" BUNDLE DIA-                PC B $1,481.27 4.18% $1,419.32 See Labor Rate NA

PANDUIT   MLT2.7WH-TL         WAVE-TY 304 SS 2.7" BUNDL               PC B $1,105.27 4.18% $1,059.05 See Labor Rate NA

PANDUIT   MLT2.7WLH-LP        1/4" WAVE MLT                           PC B $1,044.57 4.18% $1,000.88 See Labor Rate NA

PANDUIT   MLT2.7WLH-LP316     1/4" WAVE-TY 316 SS                     PC B $1,357.85 4.18% $1,301.06 See Labor Rate NA

PANDUIT   MLT2.7WS-LP         WAVE-TY 304 SS 2.7" BUNDL               PC B $949.60 4.18% $909.89 See Labor Rate NA
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PANDUIT   MLT2.7WS-LP316      WAVE-TY 2.7" BUNDLE DIA-                PC B $1,234.40 4.18% $1,182.77 See Labor Rate NA

PANDUIT   MLT2DH-L            DOUBLE WRAP STEEL TIE                   PC B $1,412.92 8.89% $1,287.26 See Labor Rate NA

PANDUIT   MLT2EH-LP           *STEEL-TY* 1/2" EXTRA/HVY               PC B $1,132.46 4.18% $1,085.09 See Labor Rate NA

PANDUIT   MLT2EH-LP316        316*STEEL-TY* 1/2" E/H                  PC B $1,472.19 4.18% $1,410.62 See Labor Rate NA

PANDUIT   MLT2H-LP            *STEEL-TY* STRAP                        PC B $871.11 4.18% $834.68 See Labor Rate NA

PANDUIT   MLT2H-LP316         *STEEL-TY* STRAP                        PC B $1,132.46 4.18% $1,085.09 See Labor Rate NA

PANDUIT   MLT2H-LP321         SS TIE 321 MATERIAL                     PC B $1,472.13 4.18% $1,410.56 See Labor Rate NA

PANDUIT   MLT2H-LPAL          *ALUMINUM-TY* STRAP                     PC B $784.01 4.18% $751.22 See Labor Rate NA

PANDUIT   MLT2H-LPALBL        ALUMINUM METAL LOCKI                    PC B $784.01 4.18% $751.22 See Labor Rate NA

PANDUIT   MLT2H-LPALBU        ALUMINUM METAL LOCKI                    PC B $784.01 4.18% $751.22 See Labor Rate NA

PANDUIT   MLT2H-LPALGR        ALUMINUM METAL LOCKI                    PC B $784.01 4.18% $751.22 See Labor Rate NA

PANDUIT   MLT2H-LPALRD        ALUMINUM METAL LOCKI                    PC B $784.01 4.18% $751.22 See Labor Rate NA

PANDUIT   MLT2H-LPALYL        ALUMINUM METAL LOCKI                    PC B $784.01 4.18% $751.22 See Labor Rate NA

PANDUIT   MLT2H-TL            STAINLESS STEEL TIE 304 -               PC B $844.96 4.18% $809.62 See Labor Rate NA

PANDUIT   MLT2H-X             STAINLESS STEEL TIE                     PC B $164.05 14.52% $140.23 See Labor Rate NA

PANDUIT   MLT2LH-LP           1/4" *STEEL-TY* STRAP                   PC B $798.52 4.18% $765.12 See Labor Rate NA

PANDUIT   MLT2LH-LP316        1/4" MLT 316 MATERIAL                   PC B $1,038.08 4.18% $994.66 See Labor Rate NA

PANDUIT   MLT2S-CP            *STEEL-TY* STRAP                        PC B $725.92 4.18% $695.56 See Labor Rate NA

PANDUIT   MLT2S-CP316         *STEEL-TY* STRAP                        PC B $991.92 6.65% $925.93 See Labor Rate NA

PANDUIT   MLT2S-D             *STEEL-TY* STRAP                        PC B $740.10 6.65% $690.87 See Labor Rate NA

PANDUIT   MLT2S-D316          STAINLESS STEEL TIE 316 -               PC B $915.37 4.18% $877.08 See Labor Rate NA

PANDUIT   MLT2S-L             MLT'S IN BAGS                           PC B $151.67 24.60% $114.36 See Labor Rate NA

PANDUIT   MLT2S-X             STAINLESS STEEL TIE                     PC B $136.71 14.52% $116.85 See Labor Rate NA

PANDUIT   MLT4DEH15-Q         DOUBLE WRAP SS E/H 015THK               PC B $2,779.32 8.89% $2,532.13 See Labor Rate NA

PANDUIT   MLT4DEH15-Q316      DBL WRAP 316SS E/H 015THK               PC B $3,609.91 8.89% $3,288.85 See Labor Rate NA

PANDUIT   MLT4DEH-Q           DOUBLE WRAP STEEL TY E/H                PC B $2,416.80 8.89% $2,201.85 See Labor Rate NA

PANDUIT   MLT4DEH-Q316        DOUBLE WRAP 316SS TY E/H                PC B $3,139.06 8.89% $2,859.88 See Labor Rate NA

PANDUIT   MLT4DH-L            DOUBLE WRAP STEEL TIES                  PC B $1,891.55 8.89% $1,723.32 See Labor Rate NA

PANDUIT   MLT4DSH-Q           DBL WRAP STEEL TY 5/8"SH                PC B $3,613.13 8.89% $3,291.78 See Labor Rate NA

PANDUIT   MLT4DSH-Q316        DBL WRAP 316SS TY 5/8"SH                PC B $4,692.88 8.89% $4,275.50 See Labor Rate NA

PANDUIT   MLT4EH15-LP         *STEEL-TY* 1/2"EH .015THK               PC B $1,528.26 4.18% $1,464.34 See Labor Rate NA

PANDUIT   MLT4EH15-LP316      *STEEL-TY* 1/2"EH .015THK               PC B $1,984.98 4.18% $1,901.96 See Labor Rate NA

PANDUIT   MLT4EH-LP           *STEEL-TY* 1/2" EXTRA/HVY               PC B $1,328.93 4.18% $1,273.35 See Labor Rate NA

PANDUIT   MLT4EH-LP316        316*STEEL-TY* 1/2" E/H                  PC B $1,726.08 4.18% $1,653.89 See Labor Rate NA

PANDUIT   MLT4H-LP            *STEEL-TY* STRAP                        PC B $1,042.75 4.18% $999.14 See Labor Rate NA

PANDUIT   MLT4H-LP316         *STEEL-TY* STRAP                        PC B $1,355.57 4.18% $1,298.88 See Labor Rate NA

PANDUIT   MLT4H-LP321         SS TIE 321 MATERIAL                     PC B $1,762.26 4.18% $1,688.56 See Labor Rate NA

PANDUIT   MLT4H-LPAL          *ALUMINUM-TY* STRAP                     PC B $920.08 4.18% $881.60 See Labor Rate NA

PANDUIT   MLT4H-LPALBL        ALUMINUM METAL LOCKI                    PC B $920.08 4.18% $881.60 See Labor Rate NA

PANDUIT   MLT4H-LPALBU        ALUMINUM METAL LOCKI                    PC B $920.08 4.18% $881.60 See Labor Rate NA

PANDUIT   MLT4H-LPALGR        ALUMINUM METAL LOCKI                    PC B $920.08 4.18% $881.60 See Labor Rate NA

PANDUIT   MLT4H-LPALRD        ALUMINUM METAL LOCKI                    PC B $920.08 4.18% $881.60 See Labor Rate NA

PANDUIT   MLT4H-LPALYL        ALUMINUM METAL LOCKI                    PC B $920.08 4.18% $881.60 See Labor Rate NA

PANDUIT   MLT4H-TL            STAINLESS STEEL TIE 304 -               PC B $991.63 4.18% $950.16 See Labor Rate NA

PANDUIT   MLT4H-TL316         STAINLESS STEEL TIE 316 -               PC B $1,289.13 4.18% $1,235.21 See Labor Rate NA

PANDUIT   MLT4H-X             STAINLESS STEEL TIE                     PC B $192.52 14.52% $164.56 See Labor Rate NA

PANDUIT   MLT4LH-LP           1/4" *STEEL-TY* STRAP                   PC B $955.85 4.18% $915.87 See Labor Rate NA

PANDUIT   MLT4LH-LP316        1/4" MLT 316 MATERIAL                   PC B $1,242.59 4.18% $1,190.62 See Labor Rate NA

PANDUIT   MLT4S-CP            *STEEL-TY* STRAP                        PC B $868.96 4.18% $832.62 See Labor Rate NA

PANDUIT   MLT4S-CP316         *STEEL-TY* STRAP                        PC B $1,187.37 6.65% $1,108.38 See Labor Rate NA

PANDUIT   MLT4S-D             STAINLESS STEEL TIE 304 -               PC B $842.89 4.18% $807.64 See Labor Rate NA

PANDUIT   MLT4SH-LP           *STEEL-TY 5/8" SUPER HEAV               PC B $1,986.75 4.18% $1,903.66 See Labor Rate NA

PANDUIT   MLT4SH-LP316        *STEEL-TY 5/8" SUPER HEAV               PC B $2,580.48 4.18% $2,472.56 See Labor Rate NA

PANDUIT   MLT4S-L             MLT'S IN BAGS                           PC B $181.55 24.60% $136.89 See Labor Rate NA

PANDUIT   MLT4S-X             STAINLESS STEEL TIE                     PC B $163.66 14.52% $139.89 See Labor Rate NA

PANDUIT   MLT4WH-LP           STAINLESS STEEL WAVE-TY                 PC B $1,275.72 4.18% $1,222.36 See Labor Rate NA

PANDUIT   MLT4WH-LP316        WAVE-TY 316 SS 4" BUNDLE                PC B $1,657.04 4.18% $1,587.74 See Labor Rate NA

PANDUIT   MLT4WH-TL           STAINLESS STEEL WAVE-TY                 PC B $1,189.87 4.18% $1,140.11 See Labor Rate NA

PANDUIT   MLT4WH-X            WAVE-TY 304 SS 4" BUNDLE-               PC B $231.01 14.52% $197.46 See Labor Rate NA

PANDUIT   MLT4WLH-LP          1/4" WAVE MLT                           PC B $1,124.54 4.18% $1,077.51 See Labor Rate NA

PANDUIT   MLT4WLH-LP316       1/4" WAVE-TY 316 SS                     PC B $1,461.90 4.18% $1,400.76 See Labor Rate NA

PANDUIT   MLT4WS-LP           STD WAVE-TY MLT                         PC B $1,022.31 4.18% $979.55 See Labor Rate NA
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PANDUIT   MLT4WS-LP316        STD WAVE-TY 316 MATERIAL                PC B $1,327.76 4.18% $1,272.23 See Labor Rate NA

PANDUIT   MLT5DH-L            DOUBLE WRAP STEEL TIES                  PC B $2,144.94 8.89% $1,954.17 See Labor Rate NA

PANDUIT   MLT6DEH15-Q         DOUBLE WRAP SS E/H 015THK               PC B $4,161.85 8.89% $3,791.70 See Labor Rate NA

PANDUIT   MLT6DEH15-Q316      DBL WRAP 316SS E/H 015THK               PC B $5,244.11 8.89% $4,777.71 See Labor Rate NA

PANDUIT   MLT6DEH-Q           DOUBLE WRAP STEEL TY E/H                PC B $3,619.00 8.89% $3,297.13 See Labor Rate NA

PANDUIT   MLT6DEH-Q316        DOUBLE WRAP 316SS TY E/H                PC B $4,560.11 8.89% $4,154.54 See Labor Rate NA

PANDUIT   MLT6DH-Q            DOUBLE WRAP STEEL TIE                   PC B $2,387.73 8.89% $2,175.37 See Labor Rate NA

PANDUIT   MLT6DSH-Q           DBL WRAP STEEL TY 5/8"SH                PC B $5,410.42 8.89% $4,929.22 See Labor Rate NA

PANDUIT   MLT6DSH-Q316        DBL WRAP 316SS TY 5/8"SH                PC B $6,817.33 8.89% $6,211.01 See Labor Rate NA

PANDUIT   MLT6EH15-LP         *STEEL-TY* 1/2"EH .015THK               PC B $2,288.48 4.18% $2,192.77 See Labor Rate NA

PANDUIT   MLT6EH15-LP316      *STEEL-TY* 1/2"EH .015THK               PC B $2,883.58 4.18% $2,762.98 See Labor Rate NA

PANDUIT   MLT6EH-LP           *STEEL-TY* 1/2" EXTRA/HVY               PC B $1,989.98 4.18% $1,906.75 See Labor Rate NA

PANDUIT   MLT6EH-LP316        316*STEEL-TY* 1/2" E/H                  PC B $2,507.47 4.18% $2,402.60 See Labor Rate NA

PANDUIT   MLT6H-LP            *STEEL-TY* STRAP                        PC B $1,530.76 4.18% $1,466.74 See Labor Rate NA

PANDUIT   MLT6H-LP316         *STEEL-TY* STRAP                        PC B $2,091.67 6.65% $1,952.52 See Labor Rate NA

PANDUIT   MLT6H-LP321         MLT6H 321 MATERIAL                      PC B $2,586.98 4.18% $2,478.79 See Labor Rate NA

PANDUIT   MLT6LH-LP           1/4" *STEEL-TY* STRAP                   PC B $1,403.20 4.18% $1,344.51 See Labor Rate NA

PANDUIT   MLT6LH-LP316        1/4" MLT 316 MATERIAL                   PC B $1,824.16 4.18% $1,747.87 See Labor Rate NA

PANDUIT   MLT6S-CP            *STEEL-TY* STRAP                        PC B $1,275.63 4.18% $1,222.28 See Labor Rate NA

PANDUIT   MLT6S-CP316         *STEEL-TY* STRAP                        PC B $1,827.79 8.89% $1,665.23 See Labor Rate NA

PANDUIT   MLT6SH-LP           *STEEL-TY 5/8" SUPER HEAV               PC B $2,975.02 4.18% $2,850.60 See Labor Rate NA

PANDUIT   MLT6SH-LP316        *STEEL-TY 5/8" SUPER HEAV               PC B $3,748.65 4.18% $3,591.87 See Labor Rate NA

PANDUIT   MLT6WH-LP           STAINLESS STEEL WAVE-TY                 PC B $1,928.82 4.18% $1,848.15 See Labor Rate NA

PANDUIT   MLT6WH-LP316        WAVE-TY 316 SS 6" BUNDLE                PC B $2,507.37 4.18% $2,402.51 See Labor Rate NA

PANDUIT   MLT6WH-TL           STAINLESS STEEL WAVE-TY                 PC B $1,781.88 4.18% $1,707.35 See Labor Rate NA

PANDUIT   MLT6WLH-LP          1/4" WAVE MLT                           PC B $1,683.83 4.18% $1,613.41 See Labor Rate NA

PANDUIT   MLT6WLH-LP316       1/4" WAVE-TY 316 SS                     PC B $2,188.99 4.18% $2,097.44 See Labor Rate NA

PANDUIT   MLT6WS-LP           STD WAVE-TY MLT                         PC B $1,530.76 4.18% $1,466.74 See Labor Rate NA

PANDUIT   MLT6WS-LP316        STD WAVE-TY 316 MATERIAL                PC B $1,989.98 4.18% $1,906.75 See Labor Rate NA

PANDUIT   MLT8DEH15-Q         DOUBLE WRAP SS E/H 015THK               PC B $5,368.38 8.89% $4,890.92 See Labor Rate NA

PANDUIT   MLT8DEH15-Q316      DBL WRAP 316SS E/H 015THK               PC B $6,764.05 8.89% $6,162.46 See Labor Rate NA

PANDUIT   MLT8DEH-Q           DOUBLE WRAP STEEL TY E/H                PC B $4,668.18 8.89% $4,253.00 See Labor Rate NA

PANDUIT   MLT8DEH-Q316        DOUBLE WRAP 316SS TY E/H                PC B $5,881.77 8.89% $5,358.65 See Labor Rate NA

PANDUIT   MLT8DSH-Q           DBL WRAP STEEL TY 5/8"SH                PC B $6,978.92 8.89% $6,358.22 See Labor Rate NA

PANDUIT   MLT8DSH-Q316        DBL WRAP 316SS TY 5/8"SH                PC B $8,793.26 8.89% $8,011.20 See Labor Rate NA

PANDUIT   MLT8EH15-LP         *STEEL-TY* 1/2"EH .015THK               PC B $2,951.91 4.18% $2,828.45 See Labor Rate NA

PANDUIT   MLT8EH15-LP316      *STEEL-TY* 1/2"EH .015THK               PC B $3,719.34 4.18% $3,563.79 See Labor Rate NA

PANDUIT   MLT8EH-LP           *STEEL-TY* 1/2" EXTRA/HVY               PC B $2,566.89 4.18% $2,459.53 See Labor Rate NA

PANDUIT   MLT8EH-LP316        316*STEEL-TY* 1/2" E/H                  PC B $3,234.21 4.18% $3,098.95 See Labor Rate NA

PANDUIT   MLT8H-LP            *STEEL-TY* STRAP                        PC B $1,974.53 4.18% $1,891.95 See Labor Rate NA

PANDUIT   MLT8H-LP316         *STEEL-TY* STRAP                        PC B $2,698.04 6.65% $2,518.55 See Labor Rate NA

PANDUIT   MLT8H-LP321         MLT8H 321 MATERIAL                      PC B $3,336.87 4.18% $3,197.31 See Labor Rate NA

PANDUIT   MLT8LH-LP           1/4" *STEEL-TY* STRAP                   PC B $1,809.93 4.18% $1,734.24 See Labor Rate NA

PANDUIT   MLT8LH-LP316        1/4" MLT 316 MATERIAL                   PC B $2,352.92 4.18% $2,254.51 See Labor Rate NA

PANDUIT   MLT8S-CP            *STEEL-TY* STRAP                        PC B $1,645.40 4.18% $1,576.58 See Labor Rate NA

PANDUIT   MLT8S-CP316         *STEEL-TY* STRAP                        PC B $2,357.61 8.89% $2,147.93 See Labor Rate NA

PANDUIT   MLT8SH-LP           STEEL-TY 5/8" SUPER HEAVY               PC B $3,837.49 4.18% $3,677.00 See Labor Rate NA

PANDUIT   MLT8SH-LP316        *STEEL-TY 5/8" SUPER HEAV               PC B $4,835.14 4.18% $4,632.92 See Labor Rate NA

PANDUIT   MLT8WH-LP           STAINLESS STEEL WAVE-TY                 PC B $2,464.14 4.18% $2,361.08 See Labor Rate NA

PANDUIT   MLT8WH-LP316        WAVE-TY 316 SS 8" BUNDLE                PC B $3,203.38 4.18% $3,069.40 See Labor Rate NA

PANDUIT   MLT8WLH-LP          1/4" WAVE MLT                           PC B $2,171.92 4.18% $2,081.08 See Labor Rate NA

PANDUIT   MLT8WLH-LP316       1/4" WAVE-TY 316 SS                     PC B $2,823.50 4.18% $2,705.41 See Labor Rate NA

PANDUIT   MLT8WS-LP           STD WAVE-TY MLT                         PC B $1,974.47 4.18% $1,891.89 See Labor Rate NA

PANDUIT   MLT8WS-LP316        STD WAVE-TY 316 MATERIAL                PC B $2,566.82 4.18% $2,459.47 See Labor Rate NA

PANDUIT   MLTC10H-LP316       COATED METAL LOCKING TIE                PC B $5,618.15 4.18% $5,383.18 See Labor Rate NA

PANDUIT   MLTC2.7H-LP316      COATED METAL LOCKING TIE                PC B $2,086.51 4.18% $1,999.25 See Labor Rate NA

PANDUIT   MLTC2H-LP316        COATED METAL LOCKING TIE                PC B $1,982.94 4.18% $1,900.01 See Labor Rate NA

PANDUIT   MLTC4H-LP316        COATED METAL LOCKING TIE                PC B $2,327.07 4.18% $2,229.74 See Labor Rate NA

PANDUIT   MLTC6H-LP316        COATED METAL LOCKING TIE                PC B $3,484.49 4.18% $3,338.76 See Labor Rate NA

PANDUIT   MLTC8H-LP316        COATED METAL LOCKING TIE                PC B $4,494.49 4.18% $4,306.52 See Labor Rate NA

PANDUIT   MLTFC1.5H-CP316     FULLY COATED HEAVY TIE                  PC B $1,732.67 4.18% $1,660.20 See Labor Rate NA

PANDUIT   MLTFC2.5H-CP316     FULLY COATED HEAVY TIE                  PC B $1,975.46 4.18% $1,892.84 See Labor Rate NA
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PANDUIT   MLTFC2.7H-LP316     FUL-COATED HVY 316 TIE                  PC B $2,025.74 4.18% $1,941.02 See Labor Rate NA

PANDUIT   MLTFC2EH-LP316      FUL-COATED E-HVY 316 TIE                PC B $2,502.73 4.18% $2,398.06 See Labor Rate NA

PANDUIT   MLTFC2H-LP316       FUL-COATED HVY 316 TIE                  PC B $1,925.18 4.18% $1,844.66 See Labor Rate NA

PANDUIT   MLTFC2S-CP316       FULLY COATED STD 316 TIE                PC B $1,604.28 4.18% $1,537.19 See Labor Rate NA

PANDUIT   MLTFC3.4H-CP316     FULLY COATED HEAVY TIE                  PC B $2,142.52 4.18% $2,052.91 See Labor Rate NA

PANDUIT   MLTFC4EH-LP316      FUL-COATED E-HVY 316 TIE                PC B $2,934.33 4.18% $2,811.61 See Labor Rate NA

PANDUIT   MLTFC4H-LP316       FUL-COATED HVY 316 TIE                  PC B $2,259.29 4.18% $2,164.80 See Labor Rate NA

PANDUIT   MLTFC4S-CP316       FULLY COATED STD 316 TIE                PC B $1,908.52 4.18% $1,828.70 See Labor Rate NA

PANDUIT   MLTFC4SH-LP316      FUL-COATED S-HVY 316 TIE                PC B $4,386.81 4.18% $4,203.34 See Labor Rate NA

PANDUIT   MLTFC5.4H-CP316     FULLY COATED HEAVY TIE                  PC B $2,821.15 4.18% $2,703.16 See Labor Rate NA

PANDUIT   MLTFC6EH-LP316      FUL-COATED E-HVY 316 TIE                PC B $4,262.69 4.18% $4,084.41 See Labor Rate NA

PANDUIT   MLTFC6H-LP316       FUL-COATED HVY 316 TIE                  PC B $3,383.00 4.18% $3,241.51 See Labor Rate NA

PANDUIT   MLTFC6S-CP316       FULLY COATED STD 316 TIE                PC B $2,819.16 4.18% $2,701.25 See Labor Rate NA

PANDUIT   MLTFC6SH-LP316      FUL-COATED S-HVY 316 TIE                PC B $6,372.71 4.18% $6,106.18 See Labor Rate NA

PANDUIT   MLTFC8EH-LP316      FUL-COATED E-HVY 316 TIE                PC B $5,498.15 4.18% $5,268.20 See Labor Rate NA

PANDUIT   MLTFC8H-LP316       FUL-COATED HVY 316 TIE                  PC B $4,363.59 4.18% $4,181.09 See Labor Rate NA

PANDUIT   MLTFC8S-CP316       FULLY COATED STD 316 TIE                PC B $3,636.34 4.18% $3,484.26 See Labor Rate NA

PANDUIT   MLTFC8SH-LP316      FUL-COATED S-HVY 316 TIE                PC B $8,219.75 4.18% $7,875.98 See Labor Rate NA

PANDUIT   MMP172-C            METAL MARKER PLATE                      PC B $52.53 6.65% $49.04 See Labor Rate NA

PANDUIT   MMP172-C316         METAL MARKER PLATE 316 -                PC B $63.07 6.65% $58.88 See Labor Rate NA

PANDUIT   MMP172W38-C         METAL MARKER PLATE                      PC B $43.33 6.65% $40.45 See Labor Rate NA

PANDUIT   MMP172W38-C316      METAL MARKER PLATE -                    PC B $51.58 6.65% $48.15 See Labor Rate NA

PANDUIT   MMP338W21-Q         2-HOLE MARKER PLATE                     PC B $247.92 24.60% $186.93 See Labor Rate NA

PANDUIT   MMP350-C            MARKER PLATE SS                         PC B $66.28 6.65% $61.87 See Labor Rate NA

PANDUIT   MMP350-C316         METAL MARKER PLATE                      PC B $79.69 6.65% $74.39 See Labor Rate NA

PANDUIT   MMP350DB-C          MARKER PLATE                            PC B $63.36 6.65% $59.14 See Labor Rate NA

PANDUIT   MMP350DB-C316       MARKER PLATE 316 STAINLES               PC B $76.32 6.65% $71.24 See Labor Rate NA

PANDUIT   MMP350H-C           MARKER PLATE SS                         PC B $63.13 6.65% $58.93 See Labor Rate NA

PANDUIT   MMP350H-C316        METAL MARKER PLATE                      PC B $75.89 6.65% $70.84 See Labor Rate NA

PANDUIT   MMP350H-CAL         MARKER PLATE ALUM EZ                    PC B $56.82 6.65% $53.04 See Labor Rate NA

PANDUIT   MMP350H-CALBL       MARKER PLATE SS EZ-F                    PC B $56.82 6.65% $53.04 See Labor Rate NA

PANDUIT   MMP350H-CALBU       MARKER PLATE SS EZ-F                    PC B $56.82 6.65% $53.04 See Labor Rate NA

PANDUIT   MMP350H-CALGR       MARKER PLATE SS EZ-F                    PC B $56.82 6.65% $53.04 See Labor Rate NA

PANDUIT   MMP350H-CALRD       MARKER PLATE SS EZ-F                    PC B $56.82 6.65% $53.04 See Labor Rate NA

PANDUIT   MMP350H-CALYL       MARKER PLATE SS EZ-F                    PC B $56.82 6.65% $53.04 See Labor Rate NA

PANDUIT   MMP350H-M           MARKER PLATE, 304 SS                    PC B $530.00 6.05% $497.93 See Labor Rate NA

PANDUIT   MMP350H-M316        MARKER PLATE, 316 SS                    PC B $650.00 6.80% $605.79 See Labor Rate NA

PANDUIT   MMP350H-MAL         MARKER PLATE NAT. ALUMINU               PC B $510.05 6.65% $476.12 See Labor Rate NA

PANDUIT   MMP350H-MALBL       MARKER PLATE BL ALUMINUM,               PC B $510.05 6.65% $476.12 See Labor Rate NA

PANDUIT   MMP350H-MALBU       MARKER PLATE BU ALUMINUM,               PC B $510.05 6.65% $476.12 See Labor Rate NA

PANDUIT   MMP350H-MALGR       MARKER PLATE GR ALUMINUM,               PC B $510.05 6.65% $476.12 See Labor Rate NA

PANDUIT   MMP350H-MALRD       MARKER PLATE RD ALUMINUM,               PC B $510.05 6.65% $476.12 See Labor Rate NA

PANDUIT   MMP350H-MALYL       MARKER PLATE YL ALUMINUM,               PC B $510.05 6.65% $476.12 See Labor Rate NA

PANDUIT   MMP350H-X           MARKER PLATE STAINLESS                  PC B $89.22 14.52% $76.26 See Labor Rate NA

PANDUIT   MMP350-M            MARKER PLATE, 304 SS                    PC B $566.71 6.65% $529.01 See Labor Rate NA

PANDUIT   MMP350-M316         MARKER PLATE, 316 SS                    PC B $680.00 6.84% $633.49 See Labor Rate NA

PANDUIT   MMP350W17-Q         2-HOLE STEEL MARKER PLATE               PC B $224.92 24.60% $169.60 See Labor Rate NA

PANDUIT   MMP350W38-C         MARKER PLATE SS                         PC B $47.35 6.66% $44.20 See Labor Rate NA

PANDUIT   MMP350W38-C316      METAL MARKER PLATE                      PC B $56.88 6.65% $53.10 See Labor Rate NA

PANDUIT   MMP350W38-M         MARKER PLATE, 304 SS                    PC B $400.00 6.27% $374.94 See Labor Rate NA

PANDUIT   MMP350W38-M316      MARKER PLATE, 316 SS                    PC B $490.00 7.54% $453.03 See Labor Rate NA

PANDUIT   MMP350-X            MARKER PLATE STAINLESS                  PC B $89.22 14.52% $76.26 See Labor Rate NA

PANDUIT   MMPB338W21-Q        2-HOLE BRASS MARKER PLATE               PC B $199.87 24.60% $150.71 See Labor Rate NA

PANDUIT   MP150-C             MARKER PLATE                            PC B $69.89 24.60% $52.70 See Labor Rate NA

PANDUIT   MP150-C0            MARKER PLATE                            PC B $95.19 25.87% $70.57 See Labor Rate NA

PANDUIT   MP150-M             MARKER PLATE                            PC B $306.78 8.59% $280.44 See Labor Rate NA

PANDUIT   MP150-M0            MARKER PLATE                            PC B $438.22 11.21% $389.08 See Labor Rate NA

PANDUIT   MP150-R             MARKER PLATE-ROLL                       PC B $352.86 9.79% $318.31 See Labor Rate NA

PANDUIT   MP175-C             MARKER PLATE                            PC B $73.58 24.60% $55.48 See Labor Rate NA

PANDUIT   MP175-C0            MARKER PLATE                            PC B $101.91 25.87% $75.55 See Labor Rate NA

PANDUIT   MP175-M             MARKER PLATE                            PC B $357.28 9.79% $322.29 See Labor Rate NA

PANDUIT   MP175-R             MARKER PLATE-ROLL                       PC B $374.02 11.21% $332.08 See Labor Rate NA
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PANDUIT   MP1G106AL           METAL SINGLE GANG 106                   PC B $4.49 23.21% $3.45 See Labor Rate NA

PANDUIT   MP1G106WH           METAL SINGLE GANG 106                   PC B $4.49 23.21% $3.45 See Labor Rate NA

PANDUIT   MP1GBAL             METAL SINGLE GANG                       PC B $6.92 23.21% $5.31 See Labor Rate NA

PANDUIT   MP1GBWH             METAL SINGLE GANG                       PC B $6.92 23.21% $5.31 See Labor Rate NA

PANDUIT   MP1GRAL             METAL SINGLE RECTANGULAR                PC B $4.49 23.21% $3.45 See Labor Rate NA

PANDUIT   MP1GRWH             METAL SINGLE RECTANGULAR                PC B $4.49 23.21% $3.45 See Labor Rate NA

PANDUIT   MP1TSAL             METAL TOGGLE SWITCH                     PC B $4.49 23.21% $3.45 See Labor Rate NA

PANDUIT   MP1TSWH             METAL TOGGLE SWITCH                     PC B $4.49 23.21% $3.45 See Labor Rate NA

PANDUIT   MP200-C             MARKER PLATE                            PC B $76.37 24.60% $57.58 See Labor Rate NA

PANDUIT   MP200-C0            MARKER PLATE                            PC B $102.24 25.87% $75.79 See Labor Rate NA

PANDUIT   MP200-M             MARKER PLATE                            PC B $406.67 8.59% $371.75 See Labor Rate NA

PANDUIT   MP200-M0            MARKER PLATE                            PC B $553.61 11.21% $491.53 See Labor Rate NA

PANDUIT   MP200-R             MARKER PLATE-ROLL                       PC B $444.41 11.21% $394.57 See Labor Rate NA

PANDUIT   MP250-C             MARKER PLATE                            PC B $82.21 24.60% $61.99 See Labor Rate NA

PANDUIT   MP250-C0            MARKER PLATE                            PC B $112.93 25.87% $83.71 See Labor Rate NA

PANDUIT   MP250-M             MARKER PLATE                            PC B $431.57 9.79% $389.31 See Labor Rate NA

PANDUIT   MP250-R             MARKER PLATE-ROLL                       PC B $424.82 9.79% $383.22 See Labor Rate NA

PANDUIT   MP250W175-C         MARKER PLATE                            PC B $156.93 24.60% $118.33 See Labor Rate NA

PANDUIT   MP250W175-M         MARKER PLATE                            PC B $695.11 9.79% $627.04 See Labor Rate NA

PANDUIT   MP2G106AL           METAL DOUBLE GANG 106                   PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2G106BAL          METAL DOUBLE GANG 106                   PC B $8.37 23.23% $6.43 See Labor Rate NA

PANDUIT   MP2G106BWH          METAL DOUBLE GANG 106                   PC B $8.37 23.23% $6.43 See Labor Rate NA

PANDUIT   MP2G106RAL          METAL DOUBLE GANG 106                   PC B $8.37 23.23% $6.43 See Labor Rate NA

PANDUIT   MP2G106RWH          METAL DOUBLE GANG 106                   PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2G106TSAL         METAL DOUBLE GANG 106                   PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2G106TSWH         METAL DOUBLE GANG 106                   PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2G106WH           METAL DOUBLE GANG 106                   PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2GBAL             METAL DOUBLE GANG                       PC B $12.57 23.21% $9.65 See Labor Rate NA

PANDUIT   MP2GBWH             METAL DOUBLE GANG                       PC B $12.57 23.21% $9.65 See Labor Rate NA

PANDUIT   MP2GRAL             METAL DOUBLE GANG                       PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2GRBAL            METAL DOUBLE GANG RECT/                 PC B $8.37 23.23% $6.43 See Labor Rate NA

PANDUIT   MP2GRBWH            BLANK/RECTANGULAR FA                    PC B $8.37 23.23% $6.43 See Labor Rate NA

PANDUIT   MP2GRTSAL           METAL DOUBLE GANG RECT/                 PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2GRTSWH           METAL DOUBLE GANG RECT/                 PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2GRWH             METAL DOUBLE GANG                       PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2TSAL             METAL DOUBLE GANG TOGGLE                PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP2TSWH             METAL DOUBLE GANG TOGGLE                PC B $6.11 23.21% $4.69 See Labor Rate NA

PANDUIT   MP350-C             MARKER PLATE                            PC B $101.56 24.60% $76.58 See Labor Rate NA

PANDUIT   MP350-C0            MARKER PLATE                            PC B $135.61 25.87% $100.53 See Labor Rate NA

PANDUIT   MP350-M             MARKER PLATE                            PC B $488.50 9.79% $440.67 See Labor Rate NA

PANDUIT   MP3G1062TSAL        METAL THREE GANG 106                    PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP3G1062TSWH        METAL THREE GANG 106                    PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP3G106AL           METAL THREE GANG 106                    PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP3G106WH           METAL THREE GANG 106                    PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP3GRAL             METAL THREE GANG                        PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP3GRWH             METAL THREE GANG                        PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP3TSAL             METAL THREE GANG TOGGLE                 PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP3TSWH             METAL THREE GANG TOGGLE                 PC B $10.99 23.20% $8.44 See Labor Rate NA

PANDUIT   MP588-C             PAN-PLUG MODULAR PLUG CT5-8 PC B $0.70 16.21% $0.59 See Labor Rate NA

PANDUIT   MP588-L             PAN-PLUG MODULAR PLUG CT5-8 PC B $0.70 16.21% $0.59 See Labor Rate NA

PANDUIT   MP588-M             PAN-PLUG MODULAR PLUG CT5-8 PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   MPF588-C            MODULE PLUG FOR MEDIA PC B $1.19 16.39% $0.99 See Labor Rate NA

PANDUIT   MPF588-L            MODULAR PLUG FOR MEDIA PC B $1.19 16.39% $0.99 See Labor Rate NA

PANDUIT   MPF588-M            MODULAR PLUG FOR MEDIA PC B $1.08 16.32% $0.90 See Labor Rate NA

PANDUIT   MPMH38-D0           MASONRY PUSH MT                         PC B $490.56 11.21% $435.55 See Labor Rate NA

PANDUIT   MPMH38-L0           MASONRY PUSH MT.                        PC B $96.73 24.60% $72.94 See Labor Rate NA

PANDUIT   MPMS19-C0           MASONRY PUSH MT                         PC B $64.37 24.60% $48.54 See Labor Rate NA

PANDUIT   MPMS19-M0           MASONRY PUSH MT                         PC B $323.77 11.21% $287.46 See Labor Rate NA

PANDUIT   MPMS25-C0           MASONRY PUSH MT                         PC B $77.47 24.60% $58.41 See Labor Rate NA

PANDUIT   MPMS25-M0           MASONRY PUSH MT                         PC B $368.01 11.21% $326.74 See Labor Rate NA

PANDUIT   MPMWH32-D0          MASONRY PUSH MT.                        PC B $490.98 11.21% $435.92 See Labor Rate NA

PANDUIT   MPMWH32-L0          MASONRY PUSH MT.                        PC B $101.24 24.60% $76.34 See Labor Rate NA
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PANDUIT   MPS588-C            SHIELDED 5E PLUG PC B $1.96 16.28% $1.64 See Labor Rate NA

PANDUIT   MPT5-8              PAN PLUG MODULAR PLUG TOOL PC B $315.50 6.31% $295.58 See Labor Rate NA

PANDUIT   MPT5-8A             8 POS MODULAR PLUG TOOL PC B $306.31 6.32% $286.97 See Labor Rate NA

PANDUIT   MPWM-H56-Q          STEEL PUSH-WING MOUNT                   PC B $323.62 24.60% $244.02 See Labor Rate NA

PANDUIT   MRS1.5H-L4          SS 360 DEG SEAL TIE                     PC B $862.40 4.18% $826.33 See Labor Rate NA

PANDUIT   MRS1.5H-L6          MRS1.5LH-L4                             PC B $1,121.13 4.18% $1,074.24 See Labor Rate NA

PANDUIT   MRS1.5LH-L4         SS 360 DEG SEAL TIE                     PC B $790.53 4.18% $757.47 See Labor Rate NA

PANDUIT   MRS1.5LH-L6         SS 360 DEG SEAL TIE                     PC B $1,027.69 4.18% $984.71 See Labor Rate NA

PANDUIT   MRS1S-C4            SS 360 DEG SEAL TIE                     PC B $742.61 4.18% $711.55 See Labor Rate NA

PANDUIT   MRS1S-C6            SS 360 DEG SEAL TIE                     PC B $965.38 4.18% $925.01 See Labor Rate NA

PANDUIT   MRS2H-L4            SS 360 DEG SEAL TIE                     PC B $958.23 4.18% $918.16 See Labor Rate NA

PANDUIT   MRS2H-L6            SS 360 DEG SEAL TIE                     PC B $1,245.70 4.18% $1,193.60 See Labor Rate NA

PANDUIT   MRS2LH-L4           SS 360 DEG SEAL TIE                     PC B $878.38 4.18% $841.64 See Labor Rate NA

PANDUIT   MRS2LH-L6           SS 360 DEG SEAL TIE                     PC B $1,141.88 4.18% $1,094.12 See Labor Rate NA

PANDUIT   MRS2S-C4            SS 360 DEG SEAL TIE                     PC B $798.52 4.18% $765.12 See Labor Rate NA

PANDUIT   MRS2S-C6            SS 360 DEG SEAL TIE                     PC B $1,038.06 4.18% $994.65 See Labor Rate NA

PANDUIT   MRS4H-L4            SS 360 DEG SEAL TIE                     PC B $1,124.54 4.18% $1,077.51 See Labor Rate NA

PANDUIT   MRS4H-L6            SS 360 DEG SEAL TIE                     PC B $1,461.90 4.18% $1,400.76 See Labor Rate NA

PANDUIT   MRS4LH-L4           SS 360 DEG SEAL TIE                     PC B $1,051.43 4.18% $1,007.46 See Labor Rate NA

PANDUIT   MRS4LH-L6           SS 360 DEG SEAL TIE                     PC B $1,366.85 4.18% $1,309.68 See Labor Rate NA

PANDUIT   MRS4S-C4            SS 360 DEG SEAL TIE                     PC B $937.11 4.18% $897.92 See Labor Rate NA

PANDUIT   MRS4S-C6            SS 360 DEG SEAL TIE                     PC B $1,210.71 4.18% $1,160.07 See Labor Rate NA

PANDUIT   MRS6H-L4            SS 360 DEG SEAL TIE                     PC B $1,683.83 4.18% $1,613.41 See Labor Rate NA

PANDUIT   MRS6H-L6            SS 360 DEG SEAL TIE                     PC B $2,189.00 4.18% $2,097.45 See Labor Rate NA

PANDUIT   MRS6LH-L4           SS 360 DEG SEAL TIE                     PC B $1,543.51 4.18% $1,478.96 See Labor Rate NA

PANDUIT   MRS6LH-L6           SS 360 DEG SEAL TIE                     PC B $2,006.57 4.18% $1,922.65 See Labor Rate NA

PANDUIT   MRS6S-C4            SS 360 DEG SEAL TIE                     PC B $1,403.20 4.18% $1,344.51 See Labor Rate NA

PANDUIT   MRS6S-C6            SS 360 DEG SEAL TIE                     PC B $1,824.17 4.18% $1,747.88 See Labor Rate NA

PANDUIT   MRT1.5DS-C4         RETAINED TENSION STANDARD               PC B $1,025.54 4.18% $982.65 See Labor Rate NA

PANDUIT   MRT1.5H-L4          RETAINED TENSION HEAVY 30               PC B $784.01 4.18% $751.22 See Labor Rate NA

PANDUIT   MRT1.5H-L6          RETAINED TENSION HEAVY 31               PC B $1,019.21 4.18% $976.58 See Labor Rate NA

PANDUIT   MRT1.5LH-L4         RETAINED TENSION LIGHT HE               PC B $718.66 4.18% $688.60 See Labor Rate NA

PANDUIT   MRT1.5LH-L6         RETAINED TENSION LIGHT HE               PC B $934.27 4.18% $895.20 See Labor Rate NA

PANDUIT   MRT1S-C4            RETAINED TENSION STANDARD               PC B $708.85 4.18% $679.20 See Labor Rate NA

PANDUIT   MRT1S-C6            RETAINED TENSION STANDARD               PC B $921.50 4.18% $882.96 See Labor Rate NA

PANDUIT   MRT2.5DLH-L4        RETAINED TENSION LIGHT HE               PC B $1,153.73 4.18% $1,105.48 See Labor Rate NA

PANDUIT   MRT2.5DS-C4         RETAINED TENSION STANDARD               PC B $1,128.09 4.18% $1,080.91 See Labor Rate NA

PANDUIT   MRT2DH-L4           SS RETAINED TENSION TIES                PC B $1,281.92 4.18% $1,228.31 See Labor Rate NA

PANDUIT   MRT2H-L4            RETAINED TENSION HEAVY 30               PC B $871.11 4.18% $834.68 See Labor Rate NA

PANDUIT   MRT2H-L6            RETAINED TENSION HEAVY 31               PC B $1,132.46 4.18% $1,085.09 See Labor Rate NA

PANDUIT   MRT2LH-L4           RETAINED TENSION LIGHT HE               PC B $798.52 4.18% $765.12 See Labor Rate NA

PANDUIT   MRT2LH-L6           RETAINED TENSION LIGHT HE               PC B $1,038.08 4.18% $994.66 See Labor Rate NA

PANDUIT   MRT2S-C4            RETAINED TENSION STANDARD               PC B $725.92 4.18% $695.56 See Labor Rate NA

PANDUIT   MRT2S-C6            RETAINED TENSION STANDARD               PC B $943.70 4.18% $904.23 See Labor Rate NA

PANDUIT   MRT4DH-L4           SS RETAINED TENSION TIES                PC B $1,716.17 4.18% $1,644.40 See Labor Rate NA

PANDUIT   MRT4H-L4            RETAINED TENSION HEAVY 30               PC B $1,022.31 4.18% $979.55 See Labor Rate NA

PANDUIT   MRT4H-L6            RETAINED TENSION HEAVY 31               PC B $1,329.00 4.18% $1,273.42 See Labor Rate NA

PANDUIT   MRT4LH-L4           RETAINED TENSION LIGHT HE               PC B $955.85 4.18% $915.87 See Labor Rate NA

PANDUIT   MRT4LH-L6           RETAINED TENSION LIGHT HE               PC B $1,242.59 4.18% $1,190.62 See Labor Rate NA

PANDUIT   MRT4S-C4            RETAINED TENSION STANDARD               PC B $868.96 4.18% $832.62 See Labor Rate NA

PANDUIT   MRT4S-C6            RETAINED TENSION STANDARD               PC B $1,133.66 4.18% $1,086.25 See Labor Rate NA

PANDUIT   MRT6H-L4            RETAINED TENSION HEAVY 30               PC B $1,530.76 4.18% $1,466.74 See Labor Rate NA

PANDUIT   MRT6H-L6            RETAINED TENSION HEAVY 31               PC B $1,989.99 4.18% $1,906.76 See Labor Rate NA

PANDUIT   MRT6LH-L4           RETAINED TENSION LIGHT HE               PC B $1,403.20 4.18% $1,344.51 See Labor Rate NA

PANDUIT   MRT6LH-L6           RETAINED TENSION LIGHT HE               PC B $1,824.16 4.18% $1,747.87 See Labor Rate NA

PANDUIT   MRT6S-C4            RETAINED TENSION STANDARD               PC B $1,275.63 4.18% $1,222.28 See Labor Rate NA

PANDUIT   MRT6S-C6            RETAINED TENSION STANDARD               PC B $1,658.33 4.18% $1,588.97 See Labor Rate NA

PANDUIT   MS10W38T15-L4       STAINLESS STEEL STRAPPING               PC B $1,597.78 4.18% $1,530.95 See Labor Rate NA

PANDUIT   MS10W38T15-L6       STAINLESS STRAP                         PC B $2,077.10 4.18% $1,990.23 See Labor Rate NA

PANDUIT   MS10W50T15-L4       *STEEL-TY* STRAP                        PC B $1,863.87 4.18% $1,785.92 See Labor Rate NA

PANDUIT   MS10W50T15-L6       STAINLESS STRAP                         PC B $2,423.04 4.18% $2,321.70 See Labor Rate NA

PANDUIT   MS10W63T15-L4       *STEEL-TY* STRAP                        PC B $2,111.61 4.18% $2,023.30 See Labor Rate NA
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PANDUIT   MS10W63T15-L6       STAINLESS STRAP                         PC B $2,745.10 4.18% $2,630.29 See Labor Rate NA

PANDUIT   MS14B               MEDIA DISTRIBUTION 14" BASE PC B $74.66 23.21% $57.33 See Labor Rate NA

PANDUIT   MS14HD              MEDIA DISTRIBUTION 14" HINGED PC B $60.25 23.21% $46.27 See Labor Rate NA

PANDUIT   MS24B               MEDIA DISTRIBUTION 24" BASE PC B $138.85 23.21% $106.62 See Labor Rate NA

PANDUIT   MS24HD              MEDIA DISTRIBUTION 24" HINGED PC B $72.27 23.21% $55.50 See Labor Rate NA

PANDUIT   MS2W38T15-L4        STAINLESS STEEL STRAPPING               PC B $960.40 4.18% $920.23 See Labor Rate NA

PANDUIT   MS2W38T15-L6        STAINLESS STRAP                         PC B $1,248.52 4.18% $1,196.30 See Labor Rate NA

PANDUIT   MS4S1G              MEDIA DIST 1X4 VIDEO SPLITTER 1 PC B $28.08 16.32% $23.50 See Labor Rate NA

PANDUIT   MS4S2G              MEDIA DIST 1X4 VIDEO SPLITTER 2 PC B $31.03 16.32% $25.97 See Labor Rate NA

PANDUIT   MS4W38T15-L4        STAINLESS STEEL STRAPPING               PC B $1,113.37 4.18% $1,066.81 See Labor Rate NA

PANDUIT   MS4W38T15-L6        STAINLESS STRAP                         PC B $1,447.38 4.18% $1,386.85 See Labor Rate NA

PANDUIT   MS4W50T15-L4        *STEEL-TY* STRAP                        PC B $1,277.39 4.18% $1,223.96 See Labor Rate NA

PANDUIT   MS4W50T15-L6        STAINLESS STRAP                         PC B $1,660.59 4.18% $1,591.14 See Labor Rate NA

PANDUIT   MS4W63T15-L4        *STEEL-TY* STRAP                        PC B $1,422.09 4.18% $1,362.61 See Labor Rate NA

PANDUIT   MS4W63T15-L6        STAINLESS STRAP                         PC B $1,848.72 4.18% $1,771.40 See Labor Rate NA

PANDUIT   MS5E6PP             
MEDIA DISTRIBUTION CATEGORY 5E 

DATA HUB
PC B $66.53 16.32% $55.67 See Labor Rate NA

PANDUIT   MS6W38T15-L4        STAINLESS STEEL STRAPPING               PC B $1,266.33 4.18% $1,213.37 See Labor Rate NA

PANDUIT   MS6W38T15-L6        STAINLESS STRAP                         PC B $1,646.23 4.18% $1,577.38 See Labor Rate NA

PANDUIT   MS6W50T15-L4        *STEEL-TY* STRAP                        PC B $1,462.58 4.18% $1,401.41 See Labor Rate NA

PANDUIT   MS6W50T15-L6        STAINLESS STRAP                         PC B $1,901.37 4.18% $1,821.85 See Labor Rate NA

PANDUIT   MS6W63T15-L4        *STEEL-TY* STRAP                        PC B $1,639.84 4.18% $1,571.25 See Labor Rate NA

PANDUIT   MS6W63T15-L6        STAINLESS STRAP                         PC B $2,131.79 4.18% $2,042.63 See Labor Rate NA

PANDUIT   MS8PD               MEDIA DISTRIBUTION TELEPHONE PC B $66.53 16.32% $55.67 See Labor Rate NA

PANDUIT   MS8PE               
MEDIA DISTRIB TELEPHONE 

EXPANSION HUB
PC B $59.47 16.32% $49.76 See Labor Rate NA

PANDUIT   MS8PP               
MEDIA DISTRIBUTION MODULAR 

PATCH PANEL
PC B $30.96 16.32% $25.91 See Labor Rate NA

PANDUIT   MS8S1G              MEDIA DIST 1X8 VIDEO SPLITTER 1 PC B $41.04 16.32% $34.34 See Labor Rate NA

PANDUIT   MS8S2G              MEDIA DIST 1X8 VIDEO SPLITTER 2 PC B $47.92 16.33% $40.10 See Labor Rate NA

PANDUIT   MS8W38T15-L4        STAINLESS STEEL STRAPPING               PC B $1,444.80 4.18% $1,384.38 See Labor Rate NA

PANDUIT   MS8W38T15-L6        STAINLESS STRAP                         PC B $1,878.24 4.18% $1,799.69 See Labor Rate NA

PANDUIT   MS8W50T15-L4        *STEEL-TY* STRAP                        PC B $1,678.66 4.18% $1,608.45 See Labor Rate NA

PANDUIT   MS8W50T15-L6        STAINLESS STRAP                         PC B $2,182.26 4.18% $2,090.99 See Labor Rate NA

PANDUIT   MS8W63T15-L4        *STEEL-TY* STRAP                        PC B $1,893.87 4.18% $1,814.66 See Labor Rate NA

PANDUIT   MS8W63T15-L6        STAINLESS STRAP                         PC B $2,462.03 4.18% $2,359.06 See Labor Rate NA

PANDUIT   MSB14E              
MEDIA DISTRIBUTION BASIC 14" 

ENCLOSURE
PC B $55.41 23.21% $42.55 See Labor Rate NA

PANDUIT   MSB24E              
MEDIA DISTRIBUTION BASIC 24" 

ENCLOSURE
PC B $99.10 23.21% $76.10 See Labor Rate NA

PANDUIT   MSBW38-C4           STEEL STRAP BUCKLES                     PC B $36.07 6.65% $33.67 See Labor Rate NA

PANDUIT   MSBW38-C6           STEEL STRAP BUCKLES                     PC B $42.52 6.65% $39.69 See Labor Rate NA

PANDUIT   MSBW50-C4           STEEL STRAP BUCKLES                     PC B $45.16 6.65% $42.15 See Labor Rate NA

PANDUIT   MSBW50-C6           STEEL STRAP BUCKLES                     PC B $53.25 6.65% $49.71 See Labor Rate NA

PANDUIT   MSBW63-C4           STEEL STRAP BUCKLES                     PC B $51.15 6.65% $47.75 See Labor Rate NA

PANDUIT   MSBW63-C6           STEEL STRAP BUCKLES                     PC B $60.31 6.65% $56.30 See Labor Rate NA

PANDUIT   MSC10W38T15-L6      STEEL STRAP NYLON 11 COAT               PC B $3,633.45 4.18% $3,481.49 See Labor Rate NA

PANDUIT   MSC10W50T15-L6      STEEL STRAP NYLON 11 COAT               PC B $4,333.79 4.18% $4,152.54 See Labor Rate NA

PANDUIT   MSC10W63T15-L6      STEEL STRAP NYLON 11 COAT               PC B $5,160.76 4.18% $4,944.92 See Labor Rate NA

PANDUIT   MSC2W38T15-L6       STEEL STRAP NYLON 11 COAT               PC B $1,709.55 4.18% $1,638.05 See Labor Rate NA

PANDUIT   MSC4W38T15-L6       STEEL STRAP NYLON 11 COAT               PC B $2,171.29 4.18% $2,080.48 See Labor Rate NA

PANDUIT   MSC4W50T15-L6       STEEL STRAP NYLON 11 COAT               PC B $2,563.79 4.18% $2,456.56 See Labor Rate NA

PANDUIT   MSC4W63T15-L6       STEEL STRAP NYLON 11 COAT               PC B $3,004.62 4.18% $2,878.96 See Labor Rate NA

PANDUIT   MSC6W38T15-L6       STEEL STRAP NYLON 11 COAT               PC B $2,633.03 4.18% $2,522.91 See Labor Rate NA

PANDUIT   MSC6W50T15-L6       STEEL STRAP NYLON 11 COAT               PC B $3,122.74 4.18% $2,992.14 See Labor Rate NA

PANDUIT   MSC6W63T15-L6       STEEL STRAP NYLON 11 COAT               PC B $3,685.49 4.18% $3,531.35 See Labor Rate NA

PANDUIT   MSC8W38T15-L6       STEEL STRAP NYLON 11 COAT               PC B $3,171.71 4.18% $3,039.06 See Labor Rate NA

PANDUIT   MSC8W50T15-L6       STEEL STRAP NYLON 11 COAT               PC B $3,774.84 4.18% $3,616.97 See Labor Rate NA

PANDUIT   MSC8W63T15-L6       STEEL STRAP NYLON 11 COAT               PC B $4,479.86 4.18% $4,292.50 See Labor Rate NA

PANDUIT   MSCM-KIT            
MEDIA DISTRIBUTION CABLE 

MANAGEMENT KIT
KT B $19.93 16.33% $16.68 See Labor Rate NA

PANDUIT   MSCMR               MEDIA DISTRIBUTION CABLE MGMT PC B $11.95 16.32% $10.00 See Labor Rate NA
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PANDUIT   MSCNW38T15-QR6      NYLON 11 COATED STEEL                   PC B $116.54 6.65% $108.79 See Labor Rate NA

PANDUIT   MSCNW50T15-QR6      NYLON 11 COATED STEEL                   PC B $123.58 6.65% $115.36 See Labor Rate NA

PANDUIT   MSCNW63T15-QR6      NYLON 11 COATED STEEL                   PC B $138.46 6.65% $129.25 See Labor Rate NA

PANDUIT   MSEBRKT             
MEDIA DISTRIBUTION EQUIPMENT 

BRACKET
PC B $36.00 16.32% $30.12 See Labor Rate NA

PANDUIT   MSGRD-KIT           MEDIA DISTRIBUTION GROUNDING KT B $34.29 16.32% $28.69 See Labor Rate NA

PANDUIT   MSH125-C            S-HOOK - BRASS                          PC B $42.45 6.65% $39.63 See Labor Rate NA

PANDUIT   MSH150-C            S-HOOKS - BRASS                         PC B $46.24 6.65% $43.16 See Labor Rate NA

PANDUIT   MSW38T15-CR4        CONTINUOUS BANDING 3/8"                 RL B $54.33 6.65% $50.72 See Labor Rate NA

PANDUIT   MSW38T15-CR6        CONTINUOUS BANDING 3/8"                 RL B $70.63 6.65% $65.93 See Labor Rate NA

PANDUIT   MSW50T15-CR4        CONTINUOUS BANDING 1/2"                 RL B $57.61 6.65% $53.78 See Labor Rate NA

PANDUIT   MSW50T15-CR6        CONTINUOUS BANDING 1/2"                 RL B $74.89 6.65% $69.91 See Labor Rate NA

PANDUIT   MSW63T15-CR4        CONTINUOUS BANDING 5/8"                 RL B $64.54 6.65% $60.25 See Labor Rate NA

PANDUIT   MSW63T15-CR6        CONTINUOUS BANDING 5/8"                 RL B $88.10 6.65% $82.24 See Labor Rate NA

PANDUIT   MT125B-Q            METAL MARKER TAG OCTAGON                PC B $209.65 24.60% $158.08 See Labor Rate NA

PANDUIT   MT125S-Q            METAL MARKER TAG SQUARE -               PC B $217.73 24.60% $164.17 See Labor Rate NA

PANDUIT   MT150B-Q            METAL MARKER TAG OCTAGON                PC B $237.43 24.60% $179.03 See Labor Rate NA

PANDUIT   MT150D-Q            METAL MARKER TAG -                      PC B $216.61 24.60% $163.33 See Labor Rate NA

PANDUIT   MT150D-Q316         METAL MARKER TAG                        PC B $265.64 24.60% $200.30 See Labor Rate NA

PANDUIT   MT172-C             METAL MARKER TAG                        PC B $53.02 6.65% $49.49 See Labor Rate NA

PANDUIT   MT172-C316          METAL MARKER TAG                        PC B $63.66 6.65% $59.43 See Labor Rate NA

PANDUIT   MT172W38-C          METAL MARKER TAG                        PC B $43.75 6.66% $40.84 See Labor Rate NA

PANDUIT   MT172W38-X          METAL MARKER TAG                        PC B $64.84 14.52% $55.42 See Labor Rate NA

PANDUIT   MT1D-Q              METAL MARKER TAG -                      PC B $123.43 24.60% $93.07 See Labor Rate NA

PANDUIT   MT1D-Q316           METAL MARKER TAG                        PC B $151.37 24.60% $114.14 See Labor Rate NA

PANDUIT   MT1S-Q              METAL MARKER TAG SQUARE -               PC B $153.52 24.60% $115.76 See Labor Rate NA

PANDUIT   MT206W119A-Q        METAL MARKER DOG TAG -                  PC B $166.96 24.60% $125.89 See Labor Rate NA

PANDUIT   MT213D-Q            METAL MARKER TAG -                      PC B $212.01 24.60% $159.86 See Labor Rate NA

PANDUIT   MT213D-Q316         METAL MARKER TAG                        PC B $260.01 24.60% $196.05 See Labor Rate NA

PANDUIT   MT338W21-Q          METAL MARKER TAG RECTANG-               PC B $250.27 24.60% $188.71 See Labor Rate NA

PANDUIT   MT350-C             METAL MARKER TAG                        PC B $63.91 6.65% $59.66 See Labor Rate NA

PANDUIT   MT350-C316          METAL MARKER TAG                        PC B $76.77 6.65% $71.66 See Labor Rate NA

PANDUIT   MT350-Q10           COLORED STAINLESS TAGS -                PC B $368.41 6.65% $343.90 See Labor Rate NA

PANDUIT   MT350-Q2            COLORED STAINLESS TAGS -                PC B $368.38 6.65% $343.87 See Labor Rate NA

PANDUIT   MT350-Q4            COLORED STAINLESS TAGS -                PC B $368.41 6.65% $343.90 See Labor Rate NA

PANDUIT   MT350-Q5            COLORED STAINLESS TAGS -                PC B $368.41 6.65% $343.90 See Labor Rate NA

PANDUIT   MT350-Q6            COLORED STAINLESS TAGS -                PC B $368.41 6.65% $343.90 See Labor Rate NA

PANDUIT   MT350W17-Q          METAL MARKER TAG RECTANG-               PC B $238.41 24.60% $179.77 See Labor Rate NA

PANDUIT   MT350W38-C316       METAL MARKER TAG                        PC B $57.54 6.65% $53.71 See Labor Rate NA

PANDUIT   MTB150B-Q           METAL MARKER TAG OCTAGON                PC B $188.88 24.60% $142.42 See Labor Rate NA

PANDUIT   MTB150D-Q           METAL MARKER TAG -                      PC B $140.70 24.60% $106.09 See Labor Rate NA

PANDUIT   MTB1D-Q             METAL MARKER TAG -                      PC B $81.48 24.60% $61.44 See Labor Rate NA

PANDUIT   MTB206W119A-Q       METAL MARKER DOG TAG -                  PC B $158.40 24.60% $119.44 See Labor Rate NA

PANDUIT   MTB213D-Q           METAL MARKER TAG -                      PC B $183.59 24.60% $138.43 See Labor Rate NA

PANDUIT   MTB338W21-Q         METAL MARKER TAG RECTANG-               PC B $211.87 24.60% $159.75 See Labor Rate NA

PANDUIT   MTB350W17-Q         METAL MARKER TAG RECTANG-               PC B $200.15 24.60% $150.92 See Labor Rate NA

PANDUIT   MTHCEH-C316         HEAD FOR FULLY COATED EH                PC B $823.95 6.65% $769.14 See Labor Rate NA

PANDUIT   MTHCH-C316          HEAD FOR FULLY COATED HVY               PC B $605.65 6.65% $565.36 See Labor Rate NA

PANDUIT   MTHCSH-C316         HEADS FOR FULLY COATED SH               PC B $1,177.08 6.65% $1,098.78 See Labor Rate NA

PANDUIT   MTHEH-C             E-HEAVY METAL TIE HEAD                  PC B $659.42 6.65% $615.55 See Labor Rate NA

PANDUIT   MTHEH-C316          E-HEAVY METAL TIE HEAD                  PC B $787.35 6.65% $734.97 See Labor Rate NA

PANDUIT   MTHH-C              METAL TIE HEAD                          PC B $507.24 6.65% $473.50 See Labor Rate NA

PANDUIT   MTHH-C316           METAL TIE HEAD 316 MATERL               PC B $605.65 6.65% $565.36 See Labor Rate NA

PANDUIT   MTHS-C              LOOSE PIECE HEADS .18"                  PC B $415.17 6.65% $387.55 See Labor Rate NA

PANDUIT   MTHS-C316           LOOSE PIEDE HEADS .18"                  PC B $517.22 6.65% $482.81 See Labor Rate NA

PANDUIT   MTHSH-C             SUPERHEAVY TIES HEAD                    PC B $985.82 6.65% $920.24 See Labor Rate NA

PANDUIT   MTHSH-C316          SUPERHEAVY TIE HEAD 316SS               PC B $1,177.08 6.65% $1,098.78 See Labor Rate NA

PANDUIT   MTM1H10-C           1-HOLE FOLDOVER MOUNT                   PC B $104.39 8.90% $95.10 See Labor Rate NA

PANDUIT   MTM1H25-C           1-HOLE FOLDOVER MOUNT                   PC B $104.39 8.90% $95.10 See Labor Rate NA

PANDUIT   MTM1H-C             SS FOLDOVER MOUNT 1 HOLE                PC B $104.39 8.90% $95.10 See Labor Rate NA

PANDUIT   MTM2H-Q             2-WAY SS MOUNT                          PC B $376.68 24.60% $284.02 See Labor Rate NA

PANDUIT   MTMBH-Q             THROUGH HOLE MOUNT STEEL                PC B $201.08 24.60% $151.62 See Labor Rate NA
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PANDUIT   MTP1H-E10-C         MULTIPLE TIE PLATE                      PC B $376.67 11.21% $334.43 See Labor Rate NA

PANDUIT   MTP1H-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $433.18 11.21% $384.60 See Labor Rate NA

PANDUIT   MTP1H-E6-C          MULTIPLE TIE PLATE                      PC B $387.98 11.21% $344.47 See Labor Rate NA

PANDUIT   MTP1S-E10-C         MULTIPLE TIE PLATE                      PC B $76.42 11.22% $67.85 See Labor Rate NA

PANDUIT   MTP1S-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $87.88 11.21% $78.03 See Labor Rate NA

PANDUIT   MTP1S-E6-C          MULTIPLE TIE PLATE                      PC B $78.71 11.22% $69.88 See Labor Rate NA

PANDUIT   MTP2H-E10-C         MULTIPLE TIE PLATE                      PC B $378.18 11.21% $335.77 See Labor Rate NA

PANDUIT   MTP2H-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $434.88 11.21% $386.11 See Labor Rate NA

PANDUIT   MTP2H-E6-C          MULTIPLE TIE PLATE                      PC B $389.53 11.21% $345.85 See Labor Rate NA

PANDUIT   MTP2S-E10-C         MULTIPLE TIE PLATE                      PC B $92.68 11.21% $82.29 See Labor Rate NA

PANDUIT   MTP2S-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $106.58 11.21% $94.63 See Labor Rate NA

PANDUIT   MTP2S-E6-C          MULTIPLE TIE PLATE                      PC B $95.46 11.21% $84.76 See Labor Rate NA

PANDUIT   MTP3H-E10-C         MULTIPLE TIE PLATE                      PC B $392.97 11.21% $348.90 See Labor Rate NA

PANDUIT   MTP3H-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $451.91 11.21% $401.23 See Labor Rate NA

PANDUIT   MTP3H-E6-C          MULTIPLE TIE PLATE                      PC B $404.75 11.21% $359.36 See Labor Rate NA

PANDUIT   MTP3S-E10-C         MULTIPLE TIE PLATE                      PC B $106.99 11.21% $94.99 See Labor Rate NA

PANDUIT   MTP3S-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $123.07 11.22% $109.27 See Labor Rate NA

PANDUIT   MTP3S-E6-C          MULTIPLE TIE PLATE                      PC B $110.20 11.21% $97.84 See Labor Rate NA

PANDUIT   MTP4H-E10-C         MULTIPLE TIE PLATE                      PC B $428.63 11.21% $380.57 See Labor Rate NA

PANDUIT   MTP4H-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $492.92 11.21% $437.64 See Labor Rate NA

PANDUIT   MTP4H-E6-C          MULTIPLE TIE PLATE                      PC B $441.50 11.21% $391.99 See Labor Rate NA

PANDUIT   MTP4S-E10-C         MULTIPLE TIE PLATE                      PC B $206.11 11.21% $183.00 See Labor Rate NA

PANDUIT   MTP4S-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $237.04 11.21% $210.46 See Labor Rate NA

PANDUIT   MTP4S-E6-C          MULTIPLE TIE PLATE                      PC B $212.30 11.21% $188.49 See Labor Rate NA

PANDUIT   MTP5H-E10-C         MULTIPLE TIE PLATE                      PC B $460.67 11.21% $409.01 See Labor Rate NA

PANDUIT   MTP5H-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $529.77 11.21% $470.36 See Labor Rate NA

PANDUIT   MTP5H-E6-C          MULTIPLE TIE PLATE                      PC B $474.49 11.21% $421.28 See Labor Rate NA

PANDUIT   MTP5S-E10-C         MULTIPLE TIE PLATE                      PC B $286.47 11.21% $254.35 See Labor Rate NA

PANDUIT   MTP5S-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $329.45 11.21% $292.51 See Labor Rate NA

PANDUIT   MTP5S-E6-C          MULTIPLE TIE PLATE                      PC B $295.07 11.21% $261.98 See Labor Rate NA

PANDUIT   MTP6H-E10-C         MULTIPLE TIE PLATE                      PC B $524.16 11.21% $465.38 See Labor Rate NA

PANDUIT   MTP6H-E10-C39       H/S MULTIPLE TIE PLATE                  PC B $602.77 11.21% $535.18 See Labor Rate NA

PANDUIT   MTP6H-E6-C          MULTIPLE TIE PLATE                      PC B $539.88 11.21% $479.34 See Labor Rate NA

PANDUIT   MTP6H-E6-C39        H/S MULTIPLE TIE PLATE                  PC B $620.85 11.21% $551.23 See Labor Rate NA

PANDUIT   MTPC1H-E10-C39      MULTIPLE TIE PLATE H/S                  PC B $453.82 11.21% $402.93 See Labor Rate NA

PANDUIT   MTPC2H-E10-C39      MULTIPLE TIE PLATE H/S                  PC B $455.60 11.21% $404.51 See Labor Rate NA

PANDUIT   MTPC3H-E10-C39      MULTIPLE TIE PLATE H/S                  PC B $473.44 11.21% $420.35 See Labor Rate NA

PANDUIT   MTPC4H-E10-C39      MULTIPLE TIE PLATE H/S                  PC B $516.40 11.21% $458.49 See Labor Rate NA

PANDUIT   MTPC5H-E10-C39      MULTIPLE TIE PLATE H/S                  PC B $555.01 11.21% $492.77 See Labor Rate NA

PANDUIT   MTPC6H-E10-C39      MULTIPLE TIE PLATE H/S                  PC B $631.48 11.21% $560.67 See Labor Rate NA

PANDUIT   MTPC7H-E10-C39      CONTOUR MULTIPLE TIE PLAT               PC B $663.06 11.21% $588.71 See Labor Rate NA

PANDUIT   MTRTH               METAL TIE RETAINED TENSION              PC B $2,331.24 1.85% $2,288.00 See Labor Rate NA

PANDUIT   MTRTLS              METAL TIE RETAINED TENSION              PC B $2,331.24 1.85% $2,288.00 See Labor Rate NA

PANDUIT   MWBA1               WALL BOARD ADAPTER/SINGLE PC B $4.64 16.29% $3.88 See Labor Rate NA

PANDUIT   MWBA-2G             2 GANG WALLBOARD ADAPTER PC B $6.35 16.30% $5.32 See Labor Rate NA

PANDUIT   MWK125              
CHARACTER WHEEL KIT FOR    **NON 

TRKD** 
KT B $1,115.53 1.85% $1,094.84 See Labor Rate NA

PANDUIT   N025X075CBD         WHITE, VINYL CLOTH LABEL.               PC B $23.72 14.99% $20.16 See Labor Rate NA

PANDUIT   N025X075CBT         WHITE, VINYL CLOTH LABEL.               PC B $25.70 14.99% $21.85 See Labor Rate NA

PANDUIT   N025X075FJJ         WHITE, POLYOLEFIN LABEL                 PC B $25.25 14.99% $21.46 See Labor Rate NA

PANDUIT   N025X125CBD         WHITE, VINYL CLOTH LABEL.               PC B $39.45 14.99% $33.54 See Labor Rate NA

PANDUIT   N025X125CBT         WHITE, VINYL CLOTH LABEL.               PC B $39.20 14.99% $33.33 See Labor Rate NA

PANDUIT   N025X125FJJ         WHITE, POLYOLEFIN LABEL                 PC B $29.06 14.99% $24.70 See Labor Rate NA

PANDUIT   N025X150CBD         WHITE, VINYL CLOTH LABEL.               PC B $47.35 14.99% $40.25 See Labor Rate NA

PANDUIT   N025X150CBT         WHITE, VINYL CLOTH LABEL.               PC B $45.33 14.99% $38.53 See Labor Rate NA

PANDUIT   N025X150FJJ         .25" X 1.50" OPTIMUM NON-               PC B $34.59 14.99% $29.41 See Labor Rate NA

PANDUIT   N025X175CBD         WHITE, VINYL CLOTH LABEL.               PC B $55.21 14.99% $46.94 See Labor Rate NA

PANDUIT   N025X175CBT         WHITE, VINYL CLOTH LABEL.               PC B $51.43 14.98% $43.72 See Labor Rate NA

PANDUIT   N050X075CB6         WHITE, VINYL CLOTH LABEL, RL B $37.45 9.79% $33.78 See Labor Rate NA

PANDUIT   N050X075CBC         0.50" X 0.75" WHITE                     PC B $21.04 9.80% $18.98 See Labor Rate NA

PANDUIT   N050X075CBD         WHITE, VINYL CLOTH LABEL.               PC B $33.53 14.99% $28.50 See Labor Rate NA

PANDUIT   N050X075CBT         WHITE, VINYL CLOTH LABEL.               PC B $28.64 14.99% $24.35 See Labor Rate NA
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PANDUIT   N050X075FJJ         WHITE, POLYOLEFIN LABEL                 PC B $33.20 14.99% $28.22 See Labor Rate NA

PANDUIT   N050X100CBD         WHITE, VINYL CLOTH LABEL.               PC B $35.86 14.99% $30.49 See Labor Rate NA

PANDUIT   N050X100CBT         WHITE, VINYL CLOTH LABEL.               PC B $41.01 14.99% $34.86 See Labor Rate NA

PANDUIT   N050X125CBD         WHITE, VINYL CLOTH LABEL.               PC B $44.56 14.99% $37.88 See Labor Rate NA

PANDUIT   N050X125CBT         WHITE, VINYL CLOTH LABEL.               PC B $47.33 14.99% $40.24 See Labor Rate NA

PANDUIT   N050X125FJJ         WHITE, POLYOLEFIN LABEL                 PC B $35.84 14.98% $30.47 See Labor Rate NA

PANDUIT   N050X150CB6         WHITE, VINYL CLOTH LABEL, RL B $42.23 9.80% $38.09 See Labor Rate NA

PANDUIT   N050X150CBC         0.50" X 1.00" WHITE                     PC B $16.86 9.78% $15.21 See Labor Rate NA

PANDUIT   N050X150CBD         WHITE, VINYL CLOTH LABEL.               PC B $53.24 14.99% $45.26 See Labor Rate NA

PANDUIT   N050X150CBT         WHITE, VINYL CLOTH LABEL.               PC B $53.66 14.99% $45.62 See Labor Rate NA

PANDUIT   N050X150FJJ         WHITE, POLYOLEFIN LABEL                 PC B $44.27 14.99% $37.63 See Labor Rate NA

PANDUIT   N050X175CBD         WHITE, VINYL CLOTH LABEL.               PC B $61.98 14.99% $52.69 See Labor Rate NA

PANDUIT   N050X175CBT         WHITE, VINYL CLOTH LABEL.               PC B $59.98 14.99% $50.99 See Labor Rate NA

PANDUIT   N100X075CBD         WHITE, VINYL CLOTH LABEL.               PC B $66.69 14.99% $56.70 See Labor Rate NA

PANDUIT   N100X075CBT         WHITE, VINYL CLOTH LABEL.               PC B $59.80 14.99% $50.84 See Labor Rate NA

PANDUIT   N100X075FJJ         WHITE, POLYOLEFIN LABEL                 PC B $60.36 14.99% $51.31 See Labor Rate NA

PANDUIT   N100X125CB6         WHITE, VINYL CLOTH LABEL, RL B $45.77 9.79% $41.29 See Labor Rate NA

PANDUIT   N100X125CBC         1.00" X 1.25" WHITE                     PC B $16.86 9.78% $15.21 See Labor Rate NA

PANDUIT   N100X125CBD         WHITE, VINYL CLOTH LABEL.               PC B $85.90 14.99% $73.03 See Labor Rate NA

PANDUIT   N100X125CBT         WHITE, VINYL CLOTH LABEL.               PC B $81.38 14.99% $69.18 See Labor Rate NA

PANDUIT   N100X125FJJ         WHITE, POLYOLEFIN LABEL                 PC B $107.58 14.99% $91.46 See Labor Rate NA

PANDUIT   N100X150CBC         1.00" X 1.50" WHITE                     PC B $17.03 9.79% $15.36 See Labor Rate NA

PANDUIT   N100X150CBD         WHITE, VINYL CLOTH LABEL.               PC B $95.54 14.99% $81.22 See Labor Rate NA

PANDUIT   N100X150CBT         WHITE, VINYL CLOTH LABEL.               PC B $92.15 14.99% $78.34 See Labor Rate NA

PANDUIT   N100X150FJJ         WHITE, POLYOLEFIN LABEL                 PC B $129.70 14.99% $110.26 See Labor Rate NA

PANDUIT   N100X175CB6         WHITE, VINYL CLOTH LABEL, RL B $45.91 9.79% $41.41 See Labor Rate NA

PANDUIT   N100X175CBC         1.00" X 1.75" WHITE                     PC B $16.86 9.78% $15.21 See Labor Rate NA

PANDUIT   N100X175CBD         WHITE, VINYL CLOTH LABEL.               PC B $105.17 14.99% $89.40 See Labor Rate NA

PANDUIT   N100X175CBT         WHITE, VINYL CLOTH LABEL.               PC B $102.96 14.99% $87.53 See Labor Rate NA

PANDUIT   NA-250-4T-2         
POWER DISTRIBUTION BLOCK DUAL 

SIDED     
PC B $2,699.64 6.31% $2,529.17 See Labor Rate NA

PANDUIT   NC.5WH6             COVER, DUCT HALOGEN FREE                FT B $2.61 21.39% $2.05 See Labor Rate NA

PANDUIT   NC1.5WH6            COVER, DUCT HALOGEN FREE                FT B $4.37 21.38% $3.44 See Labor Rate NA

PANDUIT   NC100LG2            COVER, DUCT HALOGEN FREE                MR B $18.57 15.45% $15.70 See Labor Rate NA

PANDUIT   NC100WH2            COVER, DUCT HALOGEN FREE                MR B $18.57 15.45% $15.70 See Labor Rate NA

PANDUIT   NC1WH6              COVER, DUCT HALOGEN FREE                FT B $3.56 21.36% $2.80 See Labor Rate NA

PANDUIT   NC2.5WH6            COVER, DUCT NORYL                       FT B $5.46 21.34% $4.29 See Labor Rate NA

PANDUIT   NC24S               PANNET HINGED WALL MOUNT PC B $1,066.99 16.32% $892.83 See Labor Rate NA

PANDUIT   NC24W               PANNET HINGED WALL MOUNT PC B $1,173.69 16.32% $982.12 See Labor Rate NA

PANDUIT   NC25LG2             COVER, DUCT HALOGEN FREE                MR B $8.48 15.43% $7.17 See Labor Rate NA

PANDUIT   NC25WH2             COVER, DUCT HALOGEN FREE                MR B $8.57 15.44% $7.25 See Labor Rate NA

PANDUIT   NC2WH6              COVER, DUCT HALOGEN FREE                FT B $4.86 21.34% $3.82 See Labor Rate NA

PANDUIT   NC37LG2             COVER, DUCT HALOGEN FREE                MR B $10.40 15.44% $8.79 See Labor Rate NA

PANDUIT   NC37WH2             COVER, DUCT HALOGEN FREE                MR B $10.40 15.44% $8.79 See Labor Rate NA

PANDUIT   NC3WH6              COVER, DUCT HALOGEN FREE                FT B $6.29 21.35% $4.95 See Labor Rate NA

PANDUIT   NC4WH6              COVER, DUCT HALOGEN FREE                FT B $7.74 21.36% $6.09 See Labor Rate NA

PANDUIT   NC50LG2             COVER, DUCT HALOGEN FREE                MR B $11.56 15.43% $9.78 See Labor Rate NA

PANDUIT   NC50WH2             CVOER, DUCT HALOGEN FREE                MR B $11.56 15.43% $9.78 See Labor Rate NA

PANDUIT   NC75LG2             COVER, DUCT HALOGEN FREE                MR B $14.98 15.45% $12.67 See Labor Rate NA

PANDUIT   NC75WH2             COVER, DUCT HALOGEN FREE                MR B $14.98 15.45% $12.67 See Labor Rate NA

PANDUIT   NCFK                PANNET FAN KIT FOR NETCUBE PC B $134.64 16.32% $112.66 See Labor Rate NA

PANDUIT   NCGK                PANNET GROUNDING KIT FOR PC B $142.47 16.32% $119.22 See Labor Rate NA

PANDUIT   NCMH1-RFC           PANNET REPLACEMENT FRONT PC B $9.09 16.32% $7.61 See Labor Rate NA

PANDUIT   NCMH2               
PANNET HORZ. NETWORK CABLE 

MANAGER
PC B $82.64 16.32% $69.15 See Labor Rate NA

PANDUIT   NCMH2-RFC           PANNET REPLACEMENT FRONT PC B $10.28 16.33% $8.60 See Labor Rate NA

PANDUIT   NCMHAEF2            
PANNET 2RU NETWORK CABLE MGR 

FRT
PC B $143.91 16.32% $120.42 See Labor Rate NA

PANDUIT   NCMHAEF4            
PANNET FRT ONLY NETWORK CABLE 

MGR
PC B $147.85 16.32% $123.72 See Labor Rate NA

PANDUIT   NCMHF1              
PANNET HORZ.NETWORK CABLE 

MANAGER
PC B $47.21 16.32% $39.51 See Labor Rate NA
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PANDUIT   NCMHF2              
PANNET HORZ.NETWORK CABLE 

MANAGER
PC B $64.30 16.32% $53.80 See Labor Rate NA

PANDUIT   NCMVTRB             
PANNET NETWORK CABLE MNGR 

TELCO
PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   NCSM12              PANNET 12 RU SLACK MANAGER FOR PC B $176.94 16.32% $148.06 See Labor Rate NA

PANDUIT   NE.5X.5WH6          DUCT, HALOGEN FREE SLOTTED              FT B $5.57 21.38% $4.38 See Labor Rate NA

PANDUIT   NE.5X1.25WH6        DUCT, NORYL SLOTTED WALL                FT B $6.21 21.37% $4.88 See Labor Rate NA

PANDUIT   NE.5X1WH6           DUCT, HALOGEN FREE SLOTTED              FT B $5.88 21.37% $4.62 See Labor Rate NA

PANDUIT   NE1.5X1.5WH6        DUCT, HALOGEN FREE SLOTTED              FT B $11.18 21.37% $8.79 See Labor Rate NA

PANDUIT   NE1.5X2WH6          DUCT, HALOGEN FREE SLOTTED              FT B $14.28 21.36% $11.23 See Labor Rate NA

PANDUIT   NE1.5X2WH6-A        DUCT, HALOGEN FREE SLOTTED              FT B $17.43 21.37% $13.71 See Labor Rate NA

PANDUIT   NE1.5X3WH6          DUCT, HALOGEN FREE SLOTTED              FT B $18.26 21.37% $14.36 See Labor Rate NA

PANDUIT   NE1.5X4WH6          DUCT, HALOGEN FREE SLOTTED              FT B $24.63 21.36% $19.37 See Labor Rate NA

PANDUIT   NE1X1.5WH6          DUCT, HALOGEN FREE SLOTTED              FT B $7.82 21.35% $6.15 See Labor Rate NA

PANDUIT   NE1X1WH6            DUCT, HALOGEN FREE SLOTTED              FT B $6.17 21.37% $4.85 See Labor Rate NA

PANDUIT   NE1X2WH6            DUCT, HALOGEN FREE SLOTTED              FT B $9.81 21.36% $7.71 See Labor Rate NA

PANDUIT   NE1X3WH6            DUCT, HALOGEN FREE SLOTTED              FT B $16.44 21.38% $12.93 See Labor Rate NA

PANDUIT   NE1X4WH6            DUCT, HALOGEN FREE SLOTTED              FT B $20.00 21.37% $15.73 See Labor Rate NA

PANDUIT   NE2.5X3WH6          NORYL DUCT,OPEN SLT                     FT B $22.71 21.37% $17.86 See Labor Rate NA

PANDUIT   NE2X1WH6            DUCT, HALOGEN FREE SLOTTED              FT B $8.74 21.38% $6.87 See Labor Rate NA

PANDUIT   NE2X2WH6            DUCT, HALOGEN FREE SLOTTED              FT B $14.61 21.36% $11.49 See Labor Rate NA

PANDUIT   NE2X2WH6-A          DUCT, HALOGEN FREE SLOTTED              FT B $18.51 21.37% $14.55 See Labor Rate NA

PANDUIT   NE2X3WH6            DUCT, HALOGEN FREE SLOTTED              FT B $20.89 21.37% $16.43 See Labor Rate NA

PANDUIT   NE2X4WH6            DUCT, HALOGEN FREE SLOTTED              FT B $26.31 21.37% $20.69 See Labor Rate NA

PANDUIT   NE3X1WH6            DUCT, HALOGEN FREE SLOTTED              FT B $12.23 21.36% $9.62 See Labor Rate NA

PANDUIT   NE3X2WH6            DUCT, HALOGEN FREE SLOTTED              FT B $20.39 21.37% $16.03 See Labor Rate NA

PANDUIT   NE3X3WH6            DUCT, HALOGEN FREE SLOTTED              FT B $24.07 21.36% $18.93 See Labor Rate NA

PANDUIT   NE3X4WH6            DUCT, HALOGEN FREE SLOTTED              FT B $30.76 21.37% $24.19 See Labor Rate NA

PANDUIT   NE3X5WH6            DUCT, HALOGEN FREE SLOTTED              FT B $39.04 21.37% $30.70 See Labor Rate NA

PANDUIT   NE4X2WH6            DUCT, HALOGEN FREE SLOTTED              FT B $22.46 21.37% $17.66 See Labor Rate NA

PANDUIT   NE4X2WH6-A          DUCT, HALOGEN FREE SLOTTED              FT B $27.51 21.37% $21.63 See Labor Rate NA

PANDUIT   NE4X3WH6            DUCT, HALOGEN FREE SLOTTED              FT B $28.90 21.37% $22.72 See Labor Rate NA

PANDUIT   NE4X3WH6-A          DUCT, HALOGEN FREE SLOTTED              FT B $34.67 21.36% $27.26 See Labor Rate NA

PANDUIT   NE4X4WH6            DUCT, HALOGEN FREE SLOTTED              FT B $34.71 21.36% $27.29 See Labor Rate NA

PANDUIT   NE4X4WH6-A          DUCT, HALOGEN FREE SLOTTED              FT B $42.00 21.37% $33.03 See Labor Rate NA

PANDUIT   NE4X5WH6            DUCT, HALOGEN FREE SLOTTED              FT B $39.99 21.37% $31.45 See Labor Rate NA

PANDUIT   NF4PDR2X6K          PANNET 4 POST RACK D-RING KIT(8) PK B $27.99 16.32% $23.42 See Labor Rate NA

PANDUIT   NF4PR84             PANNET 4 POST RACK, 7FT PC B $1,072.91 16.32% $897.79 See Labor Rate NA

PANDUIT   NF4PR84CN           PANNET 4 POST RACK W/CAGE PC B $1,072.91 16.32% $897.79 See Labor Rate NA

PANDUIT   NF4PR84CNT          PANNET 4 POST RACK W/CAGE PC B $975.38 16.32% $816.18 See Labor Rate NA

PANDUIT   NF4PSHLF19          PANNET 4 POST RACK 19" SHELF PC B $190.93 16.32% $159.76 See Labor Rate NA

PANDUIT   NF4PSHLF19X23       PANNET 4 POST RACK SHELF PC B $181.37 16.32% $151.77 See Labor Rate NA

PANDUIT   NF4PVD2X5           PANNET 4 POST RACK, 2X5 VERT. PC B $87.25 16.32% $73.01 See Labor Rate NA

PANDUIT   NF4PWF              PANNET 4 POST RACK WATERFALL PC B $74.45 16.32% $62.30 See Labor Rate NA

PANDUIT   NFBRF               PANNET FINGER SECTION, CABLE PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   NFBRFK              PANNET FINGER SECTION, KIT OF 8 PC B $342.00 16.32% $286.18 See Labor Rate NA

PANDUIT   NFCDRK              PANNET NETFRAME CENTER D-RING PK B $71.23 16.32% $59.60 See Labor Rate NA

PANDUIT   NFD1284             PANNET NETFRAME 12" WIDE DOOR PC B $318.60 16.32% $266.60 See Labor Rate NA

PANDUIT   NFD484              PANNET NETFRAME DOOR(1) W/ MTH PC B $107.10 16.32% $89.62 See Labor Rate NA

PANDUIT   NFD884              PANNET DOOR W/DUAL HINGES PC B $277.34 16.32% $232.07 See Labor Rate NA

PANDUIT   NFDR4X6K            PANNET 4X6 D-RING KIT OF PK B $32.06 16.32% $26.83 See Labor Rate NA

PANDUIT   NFEDB23             PANNET NETFRAME EXTENDER PC B $22.32 16.32% $18.68 See Labor Rate NA

PANDUIT   NFEP                PANNET NETFRAME END PANEL PC B $222.16 16.32% $185.90 See Labor Rate NA

PANDUIT   NFLRB               
PANNET NETFRAME LADDER RACK 

BRKT
PC B $182.02 16.32% $152.31 See Labor Rate NA

PANDUIT   NFR80J              PANNET NETFRAME RACK, 6 1/2 FT PC B $538.20 16.32% $450.35 See Labor Rate NA

PANDUIT   NFR84               PANNET NETFRAME RACK, 7FT PC B $582.08 16.32% $487.07 See Labor Rate NA

PANDUIT   NFREB2              PANNET NETFRAME REAR EXTENDER PC B $23.85 16.32% $19.96 See Labor Rate NA

PANDUIT   NFSHLF19X18         PANNET NETFRAME SHELF 19"X18" PC B $225.56 16.32% $188.74 See Labor Rate NA

PANDUIT   NFSHLF19X25         PANNET NETFRAME SHELF 19"X25" PC B $240.68 16.32% $201.40 See Labor Rate NA

PANDUIT   NFSK                
PANNET NETFRAME STEEL FIBER 

SPOOL
PC B $40.72 16.33% $34.07 See Labor Rate NA
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PANDUIT   NFVD4X584           PANNET NETFRAME 4X5 DUCT, PC B $121.34 16.32% $101.53 See Labor Rate NA

PANDUIT   NFVSM4              PANNET SLACK MANAGER, 4"WIDE PC B $221.40 16.32% $185.26 See Labor Rate NA

PANDUIT   NFVSM8              PANNET SLACK MANAGER,8"WIDE PC B $266.40 16.32% $222.92 See Labor Rate NA

PANDUIT   NK12FIWY            NETKEY 12 POS FACEPLATE PC B $4.07 16.34% $3.40 See Labor Rate NA

PANDUIT   NK1FBL              
NETKEY 1 POS FP - SINGLE GANG, 

BLACK
PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK1FEIY             NETKEY 1 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK1FIG              NETKEY 1 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK1FIW              NETKEY 1 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK1FIWY             NETKEY 1 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK1FNBL             
NETKEY 1 POSITION VERTICAL FP 

W/O LABELS
PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK1FNEI             NETKEY 1 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK1FNIG             NETKEY 1 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK1FNIW             NETKEY 1 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK1FNWH             NETKEY 1 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK1FWH              NETKEY 1 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK1FWHY             NETKEY 1 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK2106MFBL          NETKEY 2 POS 106 MODULE PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2106MFEI          NETKEY 2 POS 106 MODULE PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2106MFIG          NETKEY 2 POS 106 MODULE PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2106MFIW          NETKEY 2 POS 106 MODULE PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2106MFPAL         
NETKEY 2 POS 106 DUPLEX MODULE 

FRAME
PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2106MFWH          NETKEY 2 POS 106 MODULE PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2BXEI-A           NETKEY SURFACE MOUNT BOX PC B $1.94 16.24% $1.62 See Labor Rate NA

PANDUIT   NK2BXIG-A           NETKEY SURFACE MOUNT BOX PC B $1.94 16.24% $1.62 See Labor Rate NA

PANDUIT   NK2BXIW-A           NETKEY SURFACE MOUNT BOX PC B $1.94 16.24% $1.62 See Labor Rate NA

PANDUIT   NK2BXWH-A           NETKEY SURFACE MOUNT BOX PC B $1.94 16.24% $1.62 See Labor Rate NA

PANDUIT   NK2FBL              
NETKEY 2 POS FP - SINGLE GANG, 

BLACK
PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK2FEIY             NETKEY 2 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK2FIG              NETKEY 2 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK2FIW              NETKEY 2 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK2FIWY             NETKEY 2 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK2FNBL             
NETKEY 2 POSITION VERTICAL FP 

W/O LABELS
PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2FNEI             NETKEY 2 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2FNIG             NETKEY 2 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2FNIW             NETKEY 2 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2FNWH             NETKEY 2 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK2FWHY             NETKEY 2 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK2HSRFEI           2 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK2HSRFIG           2 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK2HSRFIW           2 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK2HSRFWH           2 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK2RMFBL            NETKEY 2-POS GFCI FRAME, BLACK PC B $2.54 16.35% $2.12 See Labor Rate NA

PANDUIT   NK2RMFEI            
NETKEY 2-POS GFCI FRAME, ELEC 

IVORY
PC B $2.54 16.35% $2.12 See Labor Rate NA

PANDUIT   NK2RMFIG            NETKEY 2-POS GFCI FRAME, INT'L PC B $2.54 16.35% $2.12 See Labor Rate NA

PANDUIT   NK2RMFIW            
NETKEY 2-POS GFCI FRAME, INT'L 

WHITE
PC B $2.54 16.35% $2.12 See Labor Rate NA

PANDUIT   NK2RMFWH            NETKEY 2-POS GFCI FRAME, WHITE PC B $2.54 16.35% $2.12 See Labor Rate NA

PANDUIT   NK35MSCBL           NETKEY 3.5MM COUPLER PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   NK35MSCEI           NETKEY 3.5MM COUPLER PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   NK35MSCIG           NETKEY 3.5MM COUPLER PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   NK35MSCIW           NETKEY 3.5MM COUPLER PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   NK35MSCWH           NETKEY 3.5MM COUPLER PC B $12.02 16.31% $10.06 See Labor Rate NA

PANDUIT   NK35MSSBL           NETKEY 3.5MM STEREO SOLDE PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   NK35MSSEI           NETKEY 3.5MM STEREO SOLDE PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   NK35MSSIG           NETKEY 3.5MM STEREO SOLDE PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   NK35MSSIW           NETKEY 3.5MM STEREO SOLDE PC B $9.07 16.31% $7.59 See Labor Rate NA
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PANDUIT   NK35MSSWH           NETKEY 3.5MM STEREO SOLDE PC B $9.07 16.31% $7.59 See Labor Rate NA

PANDUIT   NK366MBL            NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366MEIY           NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366MIWY           NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366MWHY           NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366UMBLY          NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366UMEIY          NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366UMIGY          NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366UMIWY          NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK366UMWHY          NETKEY CAT3 6 POS 6 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK388MIG            NETKEY CAT3 8 POS 8 WIRE PC B $2.90 16.35% $2.43 See Labor Rate NA

PANDUIT   NK3FNBL             
NETKEY 3 POSITION VERTICAL FP 

W/O LABELS
PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK3FNEI             NETKEY 3 POS FCPLT IN PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK3FNIG             NETKEY 3 POS FCPLT GRAY PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK3FNIW             NETKEY 3 POS FCPLT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK3FNWH             NETKEY 3 POS FCPLT WHITE PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK4106MFBL          NETKEY 106 MODULE FRAME PC B $2.25 16.32% $1.88 See Labor Rate NA

PANDUIT   NK4106MFEI          NETKEY 106 MODULE FRAME PC B $2.25 16.32% $1.88 See Labor Rate NA

PANDUIT   NK4106MFIG          NETKEY 106 MODULE FRAME PC B $2.25 16.32% $1.88 See Labor Rate NA

PANDUIT   NK4106MFIW          NETKEY 106 MODULE FRAME PC B $2.25 16.32% $1.88 See Labor Rate NA

PANDUIT   NK4106MFPAL         
NETKEY  4 POS 106 DUPLEX MODULE 

FRAME
PC B $2.25 16.32% $1.88 See Labor Rate NA

PANDUIT   NK4106MFWH          NETKEY 106 MODULE FRAME PC B $2.25 16.32% $1.88 See Labor Rate NA

PANDUIT   NK4BXIG-AY          NETKEY SURFACE MOUNT BOX PC B $3.53 16.34% $2.95 See Labor Rate NA

PANDUIT   NK4BXIW-A           NETKEY SURFACE MOUNT BOX PC B $3.53 16.34% $2.95 See Labor Rate NA

PANDUIT   NK4BXIW-AY          NETKEY SURFACE MOUNT BOX PC B $3.53 16.34% $2.95 See Labor Rate NA

PANDUIT   NK4BXWH-A           NETKEY SURFACE MOUNT BOX PC B $3.53 16.34% $2.95 See Labor Rate NA

PANDUIT   NK4BXWH-AY          NETKEY SURFACE MOUNT BOX PC B $3.53 16.34% $2.95 See Labor Rate NA

PANDUIT   NK4FBL              
NETKEY 4 POS FP - SINGLE GANG, 

BLACK
PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK4FEIY             NETKEY 4 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK4FIW              NETKEY 4 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK4FIWY             NETKEY 4 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK4FNBL             
NETKEY 4 POSITION VERTICAL FP 

W/O LABELS
PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK4FNEI             NETKEY 4 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK4FNIG             NETKEY 4 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK4FNIW             NETKEY 4 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK4FNWH             NETKEY 4 POSITION VERT PC B $1.58 16.22% $1.32 See Labor Rate NA

PANDUIT   NK4FWH              NETKEY 4 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK4FWHY             NETKEY 4 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK4HSFIG            NETKEY 4 POS HORZ SLOPED PC B $2.88 16.32% $2.41 See Labor Rate NA

PANDUIT   NK4HSRFEI           4 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK4HSRFIG           2 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK4HSRFIW           4 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK4HSRFWH           4 POS HORIZ SLOPED F/P PC B $5.89 16.35% $4.93 See Labor Rate NA

PANDUIT   NK4MFBL             NETKEY 4 POS MOD FURN FP PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   NK4MFEI             NETKEY 4 POS MOD FURN FP PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   NK4MFIG             NETKEY 4 POS MOD FURN FP PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   NK4MFIW             NETKEY 4 POS MOD FURN FP PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   NK4MFWH             NETKEY 4 POS MOD FURN FP PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   NK4RMFBL            NETKEY DECORA MODULE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   NK4RMFEI            NETKEY DECORA MODULE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   NK4RMFIG            NETKEY DECORA MODULE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   NK4RMFIW            NETKEY DECORA MODULE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   NK4RMFPAL           NETKEY 4 POS GFCI MODULE FRAME PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   NK4RMFWH            NETKEY DECORA MODULE PC B $2.79 16.32% $2.33 See Labor Rate NA

PANDUIT   NK4VSRFEI           4 POSITION VERTICAL PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   NK4VSRFIG           4 POSITION VERTICAL PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   NK4VSRFIW           4 POSITION VERTICAL PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   NK4VSRFWH           4 POSITION VERTICAL PC B $6.17 16.30% $5.16 See Labor Rate NA
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PANDUIT   NK5E88MAW-Q         NETKEY LEADFRAME CAT PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MBL-Q         NETKEY LEADFRAME CAT 5E 8 PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MBLY          NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MBU-Q         NETKEY LEADFRAME CAT 5E 8 PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MBUY          NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MEI-Q         NETKEY LEADFRAME CAT PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MGR           NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MGR-Q         NETKEY LEADFRAME CAT PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MIG-Q         NETKEY LEADFRAME CAT PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MIW-Q         NETKEY LEADFRAME CAT 5E 8 PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MIWY          NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MOR-Q         NETKEY LEADFRAME CAT 5E 8 PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MORY          NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MRD           NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MRD-Q         NETKEY LEADFRAME CAT PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MWH-Q         NETKEY CAT5E LEADFRA PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5E88MWHY          NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MYL           NETKEY LEADFRAME CAT 5E PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NK5E88MYL-Q         NETKEY LEADFRAME CAT PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NK5EPC10BLY         NETKEY CAT5E PATCH CORD PC B $6.48 16.32% $5.42 See Labor Rate NA

PANDUIT   NK5EPC10BU          NETKEY CAT5E PATCH CORD PC B $6.48 16.32% $5.42 See Labor Rate NA

PANDUIT   NK5EPC10VLY         NETKEY CAT 5E PATCHCORD PC B $6.48 16.32% $5.42 See Labor Rate NA

PANDUIT   NK5EPC14BLY         NETKEY CAT5E PATCH CORD PC B $7.70 16.30% $6.44 See Labor Rate NA

PANDUIT   NK5EPC14VLY         NETKEY CAT 5E PATCHCORD PC B $7.70 16.30% $6.44 See Labor Rate NA

PANDUIT   NK5EPC20            NETKEY CAT5E PATCH CORD PC B $9.49 16.34% $7.94 See Labor Rate NA

PANDUIT   NK5EPC20BLY         NETKEY CAT5E PATCH CORD PC B $9.49 16.34% $7.94 See Labor Rate NA

PANDUIT   NK5EPC20VLY         NETKEY CAT 5E PATCHCORD PC B $9.49 16.34% $7.94 See Labor Rate NA

PANDUIT   NK5EPC3             NETKEY CAT5E PATCH CORD PC B $4.39 16.30% $3.67 See Labor Rate NA

PANDUIT   NK5EPC3BLY          NETKEY CAT5E PATCH CORD PC B $4.39 16.30% $3.67 See Labor Rate NA

PANDUIT   NK5EPC3RD           NETKEY CAT5E PATCH CORD PC B $4.39 16.30% $3.67 See Labor Rate NA

PANDUIT   NK5EPC3VLY          NETKEY CAT 5E PATCHCORD PC B $4.39 16.30% $3.67 See Labor Rate NA

PANDUIT   NK5EPC5             NETKEY CAT5E PATCH CORD PC B $4.91 16.29% $4.11 See Labor Rate NA

PANDUIT   NK5EPC5BLY          NETKEY CAT5E PATCH CORD PC B $4.91 16.29% $4.11 See Labor Rate NA

PANDUIT   NK5EPC5BUY          NETKEY CAT5E PATCH CORD PC B $4.91 16.29% $4.11 See Labor Rate NA

PANDUIT   NK5EPC5VLY          NETKEY CAT 5E PATCHCORD PC B $4.91 16.29% $4.11 See Labor Rate NA

PANDUIT   NK5EPC5Y            NETKEY CAT5E PATCH CORD PC B $4.91 16.29% $4.11 See Labor Rate NA

PANDUIT   NK5EPC7             NETKEY CAT5E PATCH CORD PC B $5.56 16.31% $4.65 See Labor Rate NA

PANDUIT   NK5EPC7BLY          NETKEY CAT5E PATCH CORD PC B $5.56 16.31% $4.65 See Labor Rate NA

PANDUIT   NK5EPC7BU           NETKEY CAT5E PATCH CORD PC B $5.56 16.31% $4.65 See Labor Rate NA

PANDUIT   NK5EPC7BUY          NETKEY CAT5E PATCH CORD PC B $5.56 16.31% $4.65 See Labor Rate NA

PANDUIT   NK5EPC7VLY          NETKEY CAT 5E PATCHCORD PC B $5.56 16.31% $4.65 See Labor Rate NA

PANDUIT   NK5EPPG12WY         NETKEY 5E 12PORT PATCH PN PC B $88.67 16.32% $74.20 See Labor Rate NA

PANDUIT   NK5EPPG24Y          NETKEY 5E 24PORT PATCH PN PC B $134.80 16.32% $112.80 See Labor Rate NA

PANDUIT   NK5EPPG48Y          NETKEY 5E 48 PORT PP PC B $268.09 16.32% $224.33 See Labor Rate NA

PANDUIT   NK688MAW            NETKEY CAT6 8 POS 8 WIRE PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MAW-Q          NETKEY CAT6 PUNCHDOW PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MBL            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MBL-Q          NETKEY CAT6 PUNCHDOWN JAC PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MBU            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MBU-Q          NETKEY CAT6 PUNCHDOWN JAC PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MEI            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MEI-Q          NETKEY CAT6 PUNCHDOW PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MGR            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MGR-Q          NETKEY CAT6 PUNCHDOW PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MIG            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MIG-Q          NETKEY CAT6 PUNCHDOW PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MIW            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MIW-Q          NETKEY CAT6 PUNCHDOWN JAC PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MOR            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MOR-Q          NETKEY CAT6 PUNCHDOWN JAC PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MRD            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MRD-Q          NETKEY CAT6 PUNCHDOW PC B $8.21 16.33% $6.87 See Labor Rate NA
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PANDUIT   NK688MVL            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MWH            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MWH-Q          NETKEY CAT6 PUNCHDOW PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK688MYL            NETKEY CAT6 PUNCHDOWN PC B $8.64 16.32% $7.23 See Labor Rate NA

PANDUIT   NK688MYL-Q          NETKEY CAT6 PUNCHDOW PC B $8.21 16.33% $6.87 See Labor Rate NA

PANDUIT   NK6BXIG-A           NETKEY SURFACE MOUNT BOX PC B $6.14 16.33% $5.14 See Labor Rate NA

PANDUIT   NK6BXIW-A           NETKEY SURFACE MOUNT BOX PC B $6.14 16.33% $5.14 See Labor Rate NA

PANDUIT   NK6BXWH-A           NETKEY SURFACE MOUNT BOX PC B $6.14 16.33% $5.14 See Labor Rate NA

PANDUIT   NK6FBL              
NETKEY 6 POS FP - SINGLE GANG, 

BLACK
PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK6FEI              NETKEY 6 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK6FEIY             NETKEY 6 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK6FIG              NETKEY 6 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK6FIWY             NETKEY 6 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK6FWH              NETKEY 6 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK6FWHY             NETKEY 6 POS FACEPLATE PC B $1.71 16.32% $1.43 See Labor Rate NA

PANDUIT   NK6PC10BLY          NETKEY CAT6 PC 10 FT BLACK PC B $11.52 16.32% $9.64 See Labor Rate NA

PANDUIT   NK6PC10VLY          NETKEY CAT 6 PATCHCORD PC B $11.52 16.32% $9.64 See Labor Rate NA

PANDUIT   NK6PC14BLY          NETKEY CAT6 PC 14 FT BLACK PC B $13.01 16.31% $10.89 See Labor Rate NA

PANDUIT   NK6PC14VLY          NETKEY CAT 6 PATCHCORD PC B $13.01 16.31% $10.89 See Labor Rate NA

PANDUIT   NK6PC20             NETKEY CAT6 PC 20 FT PC B $15.03 16.32% $12.58 See Labor Rate NA

PANDUIT   NK6PC20VLY          NETKEY CAT 6 PATCHCORD PC B $15.03 16.32% $12.58 See Labor Rate NA

PANDUIT   NK6PC3BLY           NETKEY CAT6 PC 3 FT BLACK PC B $8.93 16.33% $7.47 See Labor Rate NA

PANDUIT   NK6PC3VLY           NETKEY CAT 6 PATCHCORD PC B $8.93 16.33% $7.47 See Labor Rate NA

PANDUIT   NK6PC5              NETKEY CAT6 PC 5 FT PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   NK6PC5BLY           NETKEY CAT6 PC 5 FT BLACK PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   NK6PC5BU            NETKEY CAT6 PC 5 FT BLUE PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   NK6PC5VLY           NETKEY CAT 6 PATCHCORD PC B $9.65 16.33% $8.07 See Labor Rate NA

PANDUIT   NK6PC7BLY           NETKEY CAT6 PC 7 FT BLACK PC B $10.40 16.31% $8.70 See Labor Rate NA

PANDUIT   NK6PC7BU            NETKEY CAT6 PC 7 FT BLUE PC B $10.40 16.31% $8.70 See Labor Rate NA

PANDUIT   NK6PC7VLY           NETKEY CAT 6 PATCHCORD PC B $10.40 16.31% $8.70 See Labor Rate NA

PANDUIT   NK6PPG12W           NETKEY ACT 6 12 PORT PP PC B $124.11 16.32% $103.85 See Labor Rate NA

PANDUIT   NK6PPG12WY          NETKEY ACT 6 12 PORT PP PC B $124.11 16.32% $103.85 See Labor Rate NA

PANDUIT   NK6PPG24Y           NETKEY CAT 6 24 PORT PP PC B $205.56 16.32% $172.01 See Labor Rate NA

PANDUIT   NK6PPG48Y           NETKEY CAT6 48 PORT PP PC B $404.91 16.32% $338.82 See Labor Rate NA

PANDUIT   NK6TMBL             NETKEY CAT 6,8 POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMBU             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMEI             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMGR             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMIG             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMIW             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMOR             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMRD             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMWH             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK6TMYL             NETKEY CAT 6,8POS,8 WIRE PC B $8.62 16.31% $7.21 See Labor Rate NA

PANDUIT   NK8FBL              
NETKEY 8 POS DOUBLE GANG 

FACEPLATE
PC B $4.07 16.34% $3.40 See Labor Rate NA

PANDUIT   NK8FEI              
NETKEY 8 POS DOUBLE GANG 

FACEPLATE
PC B $4.07 16.34% $3.40 See Labor Rate NA

PANDUIT   NK8FIG              
NETKEY 8 POS DOUBLE GANG 

FACEPLATE
PC B $4.07 16.34% $3.40 See Labor Rate NA

PANDUIT   NK8FIW              
NETKEY 8 POS DOUBLE GANG 

FACEPLATE
PC B $4.07 16.34% $3.40 See Labor Rate NA

PANDUIT   NK8FWH              
NETKEY 8 POS DOUBLE GANG 

FACEPLATE
PC B $4.07 16.34% $3.40 See Labor Rate NA

PANDUIT   NKBMBL-X            NETKEY KEYSTONE BLANK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   NKBMEI-X            NETKEY KEYSTONE BLANK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   NKBMIG-X            NETKEY KEYSTONE BLANK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   NKBMIW-X            NETKEY KEYSTONE BLANK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   NKBMPAL-X           NETKEY BLANK MODULE - 1 POS PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   NKBMWH-X            NETKEY KEYSTONE BLANK PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   NKBNCMBL            NETKEY BNC COAX MODULE PC B $4.97 16.34% $4.16 See Labor Rate NA
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PANDUIT   NKBNCMIW            NETKEY BNC COAX MODULE PC B $4.97 16.34% $4.16 See Labor Rate NA

PANDUIT   NKBNCMWH            NETKEY BNC COAX MODULE PC B $4.97 16.34% $4.16 See Labor Rate NA

PANDUIT   NKBPBEI             NETKEY 5 WAY BINDING POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKBPREI             NETKEY 5 WAY BINDING POST PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKDLCMAQ            NETKEY LC DUPLEX ADAPTER PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKDLCMBL            NETKEY LC DUPLEX ADAPTER PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKDLCMEI            NETKEY LC DUPLEX ADAPTER PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKDLCMIG            NETKEY LC DUPLEX ADAPTER PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKDLCMIW            NETKEY LC DUPLEX ADAPTER PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKDLCMWH            NETKEY LC DUPLEX ADAPTER PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKDLCMZBL           NETKEY SM LC DUPLX ADAPTR PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKDLCMZEI           NETKEY SM LC DUPLX ADAPTR PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKDLCMZIG           NETKEY SM LC DUPLX ADAPTR PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKDLCMZIW           NETKEY SM LC DUPLX ADAPTR PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKDLCMZWH           NETKEY SM LC DUPLX ADAPTR PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKF2S               NK 2 POS SS FCPLT W/LABEL PC B $6.34 16.35% $5.30 See Labor Rate NA

PANDUIT   NKF4S               NK 4 POS SS FCPLT W/LABEL PC B $6.34 16.35% $5.30 See Labor Rate NA

PANDUIT   NKF6S               NK 6 POS SS FCPLT W/LABEL PC B $6.34 16.35% $5.30 See Labor Rate NA

PANDUIT   NKFBL               NETKEY F-TYPE COUPLER PC B $2.00 16.36% $1.67 See Labor Rate NA

PANDUIT   NKFEI               NETKEY F-TYPE COUPLER PC B $2.00 16.36% $1.67 See Labor Rate NA

PANDUIT   NKFIG               NETKEY F-TYPE COUPLER PC B $2.00 16.36% $1.67 See Labor Rate NA

PANDUIT   NKFIW               NETKEY F-TYPE COUPLER PC B $2.00 16.36% $1.67 See Labor Rate NA

PANDUIT   NKFMIW              NETKEY F-TYPE COAX MODULE PC B $2.00 16.36% $1.67 See Labor Rate NA

PANDUIT   NKFP12W             NETKEY 12 PORT 89D PATCH PC B $19.53 16.32% $16.34 See Labor Rate NA

PANDUIT   NKFP24Y             NETKEY 24 PORT MFP PATCH PC B $33.03 16.32% $27.64 See Labor Rate NA

PANDUIT   NKFP48              NETKEY 48 PORT MFP PATCH PC B $60.98 16.32% $51.03 See Labor Rate NA

PANDUIT   NKFP48Y             NETKEY 48 PORT MFP PATCH PC B $60.98 16.32% $51.03 See Labor Rate NA

PANDUIT   NKFWH               NETKEY F-TYPE COUPLER PC B $2.00 16.36% $1.67 See Labor Rate NA

PANDUIT   NKHABLLCZBL         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHABLLCZEI         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHABLLCZIW         NETKEY KEYED DUPLEX LC AD PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHABLLCZWH         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHAQDLCMBL         NETKEY HORIZONTAL 10GIG MM PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHAQDLCMEI         NETKEY HORIZONTAL 10GIG MM PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHAQDLCMIG         NETKEY HORIZONTAL 10GIG MM PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHAQDLCMIW         NETKEY HORIZONTAL 10GIG MM PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHAQDLCMWH         NETKEY HORIZONTAL 10GIG MM PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHAQSCMBL          NETKEY HORIZONTAL 10GIG MM PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKHAQSCMEI          NETKEY HORIZONTAL 10GIG MM PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKHAQSCMIG          NETKEY HORIZONTAL 10GIG MM PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKHAQSCMIW          NETKEY HORIZONTAL 10GIG MM PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKHAQSCMWH          NETKEY HORIZONTAL 10GIG MM PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKHBRDLCZBL         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHBRDLCZEI         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHBRDLCZIW         NETKEY KEYED DUPLEX LC AD PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHBRDLCZWH         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHCGRLCZBL         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHCGRLCZEI         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHCGRLCZIW         NETKEY KEYED DUPLEX LC AD PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHCGRLCZWH         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHDLCMBL           NETKEY HORIZONTAL MM LC PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHDLCMEI           NETKEY HORIZONTAL MM LC PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHDLCMIG           NETKEY HORIZONTAL MM LC PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHDLCMIW           NETKEY HORIZONTAL MM LC PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHDLCMWH           NETKEY HORIZONTAL MM LC PC B $21.46 16.33% $17.96 See Labor Rate NA

PANDUIT   NKHDLCMZBL          NETKEY HORIZONTAL SM LC PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKHDLCMZEI          NETKEY HORIZONTAL SM LC PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKHDLCMZIG          NETKEY HORIZONTAL SM LC PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKHDLCMZIW          NETKEY HORIZONTAL SM LC PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKHDLCMZWH          NETKEY HORIZONTAL SM LC PC B $25.24 16.33% $21.12 See Labor Rate NA

PANDUIT   NKHDYLLCZBL         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHDYLLCZEI         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA
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PANDUIT   NKHDYLLCZIW         NETKEY KEYED DUPLEX LC AD PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHDYLLCZWH         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHEORLCZBL         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHEORLCZEI         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHEORLCZIW         NETKEY KEYED DUPLEX LC AD PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHEORLCZWH         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHF2MBL-X          NETKEY 1/3 INSERT 2 POSITION PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHF2MEI-X          NETKEY 1/3 INSERT 2 POSITION PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHF2MIG-X          NETKEY 1/3 INSERT 2 POSITION PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHF2MIW-X          NETKEY 1/3 INSERT 2 POSITION PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHF2MWH-X          NETKEY 1/3 INSERT 2 POSITION PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHFDBLCZBL         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHFDBLCZEI         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHFDBLCZIW         NETKEY KEYED DUPLEX LC AD PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHFDBLCZWH         NETKEY KEYED DUPLEX LC ADAPTER PC B $31.25 16.32% $26.15 See Labor Rate NA

PANDUIT   NKHS2BL-X           NK 2-POS 1/2 SLOPED INSER PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHS2EI-X           NK 2-POS 1/2 SLOPED INSER PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHS2IG-X           NK 2-POS 1/2 SLOPED INSER PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHS2IW-X           NK 2-POS 1/2 SLOPED INSER PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHS2PAL-X          NETKEY 1/2 SLOPED INSERT - 2 POS PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHS2SAW-X          NETKEY 2-POSITION 1/2 SLO PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKHS2SBL-X          NETKEY 2-POSITION 1/2 SLO PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKHS2SEI-X          NETKEY 2-POSITION 1/2 SLO PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKHS2SIG-X          NETKEY 2-POSITION 1/2 SLO PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKHS2SIW-X          NETKEY 2-POSITION 1/2 SLO PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKHS2SWH-X          NETKEY 2-POSITION 1/2 SLO PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   NKHS2WH-X           NK 2-POS 1/2 SLOPED INSER PC B $1.10 16.39% $0.92 See Labor Rate NA

PANDUIT   NKHSCMBL            NETKEY HORIZONTAL MM SC PC B $9.67 16.34% $8.09 See Labor Rate NA

PANDUIT   NKHSCMEI            NETKEY HORIZONTAL MM SC PC B $9.67 16.34% $8.09 See Labor Rate NA

PANDUIT   NKHSCMIG            NETKEY HORIZONTAL MM SC PC B $9.67 16.34% $8.09 See Labor Rate NA

PANDUIT   NKHSCMIW            NETKEY HORIZONTAL MM SC PC B $9.67 16.34% $8.09 See Labor Rate NA

PANDUIT   NKHSCMWH            NETKEY HORIZONTAL MM SC PC B $9.67 16.34% $8.09 See Labor Rate NA

PANDUIT   NKHSCMZBL           NETKEY HORIZONTAL SM SC PC B $16.92 16.32% $14.16 See Labor Rate NA

PANDUIT   NKHSCMZEI           NETKEY HORIZONTAL SM SC PC B $16.92 16.32% $14.16 See Labor Rate NA

PANDUIT   NKHSCMZIG           NETKEY HORIZONTAL SM SC PC B $16.92 16.32% $14.16 See Labor Rate NA

PANDUIT   NKHSCMZIW           NETKEY HORIZONTAL SM SC PC B $16.92 16.32% $14.16 See Labor Rate NA

PANDUIT   NKHSCMZWH           NETKEY HORIZONTAL SM SC PC B $16.92 16.32% $14.16 See Labor Rate NA

PANDUIT   NKHSVHSIW           
NETKEY 1/3 INSERT W/X-VIDEO 

COUPLER
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   NKM5E6PP            
NETKEY MEDIA DISTRIB CAT5E DATA 

HUB
PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   NKM8PD              
NK MEDIA DISTRIBUTION TELEPHONE 

HUB
PC B $55.44 16.32% $46.39 See Labor Rate NA

PANDUIT   NKM8PE              
NK MEDIA DISTRIB TELEPHONE 

EXPANSION HUB
PC B $49.55 16.32% $41.46 See Labor Rate NA

PANDUIT   NKM8PP              
NK MEDIA DISTRIB MODULAR PATCH 

PANEL
PC B $28.22 16.32% $23.62 See Labor Rate NA

PANDUIT   NKMJMBL             NETKEY MT-RJ ADAPTER PC B $7.31 16.33% $6.12 See Labor Rate NA

PANDUIT   NKMJMEI             NETKEY MT-RJ ADAPTER PC B $7.31 16.33% $6.12 See Labor Rate NA

PANDUIT   NKMJMIG             NETKEY MT-RJ ADAPTER PC B $7.31 16.33% $6.12 See Labor Rate NA

PANDUIT   NKMJMIW             NETKEY MT-RJ ADAPTER PC B $7.31 16.33% $6.12 See Labor Rate NA

PANDUIT   NKMJMWH             NETKEY MT-RJ ADAPTER PC B $7.31 16.33% $6.12 See Labor Rate NA

PANDUIT   NKMOJEI             NK OPTI-JACK MM DUPL JACK PC B $27.72 16.32% $23.20 See Labor Rate NA

PANDUIT   NKMOJOC50EI         NETKEY FJ OPTI-CRIMP JACK PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   NKMOJOC62EI         FJ JACK OPTI-CRIMP 62.5 PC B $53.19 16.32% $44.51 See Labor Rate NA

PANDUIT   NKMOPEI             NETKEY OPTI-PLUG MM PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   NKMP24              NETKEY 24 PORT ALL METAL PC B $40.95 16.32% $34.27 See Labor Rate NA

PANDUIT   NKMP24Y             NETKEY 24 PORT ALL METAL PC B $40.95 16.32% $34.27 See Labor Rate NA

PANDUIT   NKMP48Y             NETKEY 48 PORT ALL METAL PC B $74.66 16.32% $62.48 See Labor Rate NA

PANDUIT   NKP5E88MBL          NETKEY CAT5E 110 PUNCHDOWN PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MBL-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MBU          NETKEY CAT5E 110 PUNCHDOWN PC B $5.31 16.32% $4.44 See Labor Rate NA

Page 1373 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   NKP5E88MEI          NETKEY CAT5E 110 PUNCHDOW PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MEI-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MGR          NETKEY CAT5E 110 PUNCHDOW PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MGR-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MIG          NETKEY CAT5E 110 PUNCHDOW PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MIG-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MIW          NETKEY CAT5E 110 PUNCHDOWN PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MIW-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MOR          NETKEY CAT5E 110 PUNCHDOW PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MOR-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MRD          NETKEY CAT5E 110 PUNCHDOW PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MRD-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MVL          NETKEY CAT5E 110 PUNCHDOW PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MWH          NETKEY CAT5E 110 PUNCHDOWN PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MWH-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKP5E88MYL          NETKEY CAT5E 110 PUNCHDOW PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   NKP5E88MYL-Q        NETKEY CATEGORY 5E PUNCHD PC B $5.06 16.34% $4.23 See Labor Rate NA

PANDUIT   NKPP24FM            NETKEY 24PORT FLUSH MOUNT PC B $36.29 16.32% $30.37 See Labor Rate NA

PANDUIT   NKPP24FMY           NETKEY 24PORT FLUSH MOUNT PC B $36.29 16.32% $30.37 See Labor Rate NA

PANDUIT   NKPP48FM            NETKEY 48PORT FLUSH MOUNT PC B $64.93 16.32% $54.33 See Labor Rate NA

PANDUIT   NKPPA48FMY          NETKEY 48 PORT ANGLED PC B $116.73 16.32% $97.68 See Labor Rate NA

PANDUIT   NKPPA48HD           NETKEY 48 PORT ANGLED PC B $168.30 16.32% $140.83 See Labor Rate NA

PANDUIT   NKRPMRBL            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMREI            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMRIG            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMRIW            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMRWH            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMWBL            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMWEI            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMWIG            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMWIW            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMWWH            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMYBL            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMYEI            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMYIG            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMYIW            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRPMYWH            NETKEY RCA 110 PUNCHDOWN PC B $5.98 16.35% $5.00 See Labor Rate NA

PANDUIT   NKRSMBIW            NETKEY BLACK RCA MODULE PC B $3.80 16.34% $3.18 See Labor Rate NA

PANDUIT   NKRSMRIW            NETKEY RED RCA MODULE PC B $3.80 16.34% $3.18 See Labor Rate NA

PANDUIT   NKRSMWEI            NETKEY WHITE RCA MODULE PC B $3.80 16.34% $3.18 See Labor Rate NA

PANDUIT   NKRSMWIG            NETKEY WHITE RCA MODULE PC B $3.80 16.34% $3.18 See Labor Rate NA

PANDUIT   NKRSMWIW            NETKEY WHITE RCA MODULE PC B $3.80 16.34% $3.18 See Labor Rate NA

PANDUIT   NKRTMRBL            NETKEY RED RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMREI            NETKEY RED RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMRIG            NETKEY RED RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMRIW            NETKEY RED RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMRWH            NETKEY RED RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMWBL            NETKEY WHITE RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMWEI            NETKEY WHITE RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMWIG            NETKEY WHITE RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMWIW            NETKEY WHITE RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMWWH            NETKEY WHITE RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMYBL            NETKEY YELLOW RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMYEI            NETKEY YELLOW RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMYIG            NETKEY YELLOW RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMYIW            NETKEY YELLOW RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKRTMYWH            NETKEY YELLOW RCA PASS PC B $3.71 16.34% $3.10 See Labor Rate NA

PANDUIT   NKSCMBL             NETKEY SC FIBER ADAPTER PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKSCMEI             NETKEY SC FIBER ADAPTER PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKSCMIG             NETKEY SC FIBER ADAPTER PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKSCMIW             NETKEY SC FIBER ADAPTER PC B $10.15 16.31% $8.49 See Labor Rate NA

PANDUIT   NKSCMWH             NETKEY SC FIBER ADAPTER PC B $10.15 16.31% $8.49 See Labor Rate NA
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PANDUIT   NKSCMZBL            NETKEY SM SIMPLX SC ADAPT PC B $16.11 16.32% $13.48 See Labor Rate NA

PANDUIT   NKSCMZEI            NETKEY SM SIMPLX SC ADAPT PC B $16.11 16.32% $13.48 See Labor Rate NA

PANDUIT   NKSCMZIG            NETKEY SM SIMPLX SC ADAPT PC B $16.11 16.32% $13.48 See Labor Rate NA

PANDUIT   NKSCMZIW            NETKEY SM SC SIMPLX ADAPT PC B $16.11 16.32% $13.48 See Labor Rate NA

PANDUIT   NKSCMZWH            NETKEY SM SIMPLX SC ADAPT PC B $16.11 16.32% $13.48 See Labor Rate NA

PANDUIT   NKSOJBU             NK OPTI-JACK SM DUPL JACK PC B $38.86 16.32% $32.52 See Labor Rate NA

PANDUIT   NKSPB               NETKEY S-VIDEO PUNCHDOWN PC B $3.78 16.32% $3.16 See Labor Rate NA

PANDUIT   NKSPMBL             NETKEY NK S-VIDEO 110PD MODULE PC B $8.51 16.30% $7.12 See Labor Rate NA

PANDUIT   NKSPMEI             NETKEY NK S-VIDEO 110PD MODULE PC B $8.51 16.30% $7.12 See Labor Rate NA

PANDUIT   NKSPMIG             NETKEY NK S-VIDEO 110PD MODULE PC B $8.51 16.30% $7.12 See Labor Rate NA

PANDUIT   NKSPMIW             NETKEY NK S-VIDEO 110PD MODULE PC B $8.51 16.30% $7.12 See Labor Rate NA

PANDUIT   NKSPMWH             NETKEY NK S-VIDEO 110PD MODULE PC B $8.51 16.30% $7.12 See Labor Rate NA

PANDUIT   NKSTMBL             NETKEY ST FIBER ADAPTER PC B $8.66 16.33% $7.25 See Labor Rate NA

PANDUIT   NKSTMEI             NETKEY ST FIBER ADAPTER PC B $8.66 16.33% $7.25 See Labor Rate NA

PANDUIT   NKSTMIG             NETKEY ST FIBER ADAPTER PC B $8.66 16.33% $7.25 See Labor Rate NA

PANDUIT   NKSTMIW             NETKEY ST FIBER ADAPTER PC B $8.66 16.33% $7.25 See Labor Rate NA

PANDUIT   NKSTMWH             NETKEY ST FIBER ADAPTER PC B $8.66 16.33% $7.25 See Labor Rate NA

PANDUIT   NKSVCBL             NETKEY S-VIDEO COUPLER IN BLACK PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   NKSVCEI             
NETKEY S-VIDEO COUPLER IN 

ELECTRIC IVORY
PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   NKSVCIG             
NETKEY S-VIDEO COUPLER IN INT'L 

GRAY
PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   NKSVCIW             
NETKEY S-VIDEO COUPLER IN INT'L 

WHITE
PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   NKSVCWH             NETKEY S-VIDEO COUPLER IN WHITE PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   NM1                 PANNET NETMGR HIGH CAP 1R PC B $79.36 16.32% $66.41 See Labor Rate NA

PANDUIT   NM1-KIT             KIT FOR NM1 PC B $12.60 16.32% $10.54 See Labor Rate NA

PANDUIT   NM2                 PANNET NETMGR HIGH CAP 2R PC B $92.56 16.32% $77.45 See Labor Rate NA

PANDUIT   NM2-KIT             KIT FOR NM2 PC B $13.68 16.32% $11.45 See Labor Rate NA

PANDUIT   NM3                 PANNET NETMGR HIGH CAP 3R PC B $133.88 16.32% $112.03 See Labor Rate NA

PANDUIT   NM3-KIT             KIT FOR NM3 PC B $17.28 16.32% $14.46 See Labor Rate NA

PANDUIT   NM4                 PANNET NETMGR HIGH CAP 4R PC B $171.36 16.32% $143.39 See Labor Rate NA

PANDUIT   NM4-KIT             KIT FOR NM4 PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   NMF1                PANNET NETMGR HIGH CAP 1R PC B $67.99 16.32% $56.89 See Labor Rate NA

PANDUIT   NMF2                PANNET NETMGR HIGH CAP 2R PC B $72.02 16.32% $60.26 See Labor Rate NA

PANDUIT   NMF3                PANNET NETMGR HIGH CAP 3R PC B $110.03 16.32% $92.07 See Labor Rate NA

PANDUIT   NMF4                PANNET NETMGR HIGH CAP 4R PC B $140.45 16.32% $117.53 See Labor Rate NA

PANDUIT   NNC100X100LG2       
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $101.64 15.44% $85.94 See Labor Rate NA

PANDUIT   NNC100X100WH2       
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $101.64 15.44% $85.94 See Labor Rate NA

PANDUIT   NNC100X50LG2        
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $71.21 15.44% $60.21 See Labor Rate NA

PANDUIT   NNC100X50WH2        
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $71.21 15.44% $60.21 See Labor Rate NA

PANDUIT   NNC100X75LG2        
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $83.89 13.80% $72.31 See Labor Rate NA

PANDUIT   NNC100X75WH2        
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $83.89 13.80% $72.31 See Labor Rate NA

PANDUIT   NNC25X25LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $23.20 15.45% $19.62 See Labor Rate NA

PANDUIT   NNC25X25WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $23.20 15.45% $19.62 See Labor Rate NA

PANDUIT   NNC25X37LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $26.14 13.80% $22.53 See Labor Rate NA

PANDUIT   NNC25X37WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $26.14 13.80% $22.53 See Labor Rate NA

PANDUIT   NNC25X50LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $30.47 13.80% $26.26 See Labor Rate NA

PANDUIT   NNC25X50WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $30.47 13.80% $26.26 See Labor Rate NA
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PANDUIT   NNC25X75LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $45.92 13.81% $39.58 See Labor Rate NA

PANDUIT   NNC25X75WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $45.92 13.81% $39.58 See Labor Rate NA

PANDUIT   NNC37X37LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $36.61 15.45% $30.96 See Labor Rate NA

PANDUIT   NNC37X37WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $36.61 15.45% $30.96 See Labor Rate NA

PANDUIT   NNC37X50LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $43.95 15.45% $37.16 See Labor Rate NA

PANDUIT   NNC37X50WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $43.95 15.45% $37.16 See Labor Rate NA

PANDUIT   NNC37X75LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $51.22 13.80% $44.15 See Labor Rate NA

PANDUIT   NNC37X75WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $51.22 13.80% $44.15 See Labor Rate NA

PANDUIT   NNC50DWH2           HALOGEN FREE DIVIDER                    MR B $12.37 15.43% $10.46 See Labor Rate NA

PANDUIT   NNC50X100LG2        
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $74.25 15.44% $62.79 See Labor Rate NA

PANDUIT   NNC50X100WH2        
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $74.25 15.44% $62.79 See Labor Rate NA

PANDUIT   NNC50X50LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $45.81 15.44% $38.74 See Labor Rate NA

PANDUIT   NNC50X50WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $45.81 15.44% $38.74 See Labor Rate NA

PANDUIT   NNC50X75LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $58.22 13.80% $50.18 See Labor Rate NA

PANDUIT   NNC50X75WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $58.22 13.80% $50.18 See Labor Rate NA

PANDUIT   NNC75DWH2           HALOGEN FREE DIVIDER                    MR B $19.96 15.45% $16.88 See Labor Rate NA

PANDUIT   NNC75X75LG2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $68.73 13.80% $59.24 See Labor Rate NA

PANDUIT   NNC75X75WH2         
HALOGEN FREE METRIC DUCT & 

COVER        
MR B $68.73 13.80% $59.24 See Labor Rate NA

PANDUIT   NR1-C               PUSH RIVET                              PC B $15.15 15.43% $12.81 See Labor Rate NA

PANDUIT   NR1-M               PUSH RIVET                              PC B $133.02 15.44% $112.48 See Labor Rate NA

PANDUIT   NR2WH-L             NYLON SNAP RIVET C  B $50.34 15.45% $42.56 See Labor Rate NA

PANDUIT   NR4BL-L             NYLON SNAP RIVET C  B $50.34 15.45% $42.56 See Labor Rate NA

PANDUIT   NS1X1WH6NM          DUCT, HALOGEN FREE SOLID                FT B $5.04 16.74% $4.20 See Labor Rate NA

PANDUIT   NS2X2WH6NM          DUCT, HALOGEN FREE SOLID                FT B $12.14 16.75% $10.11 See Labor Rate NA

PANDUIT   NS3X3WH6NM          DUCT, HALOGEN FREE SOLID                FT B $21.33 16.75% $17.76 See Labor Rate NA

PANDUIT   NS4X4WH6NM          WIRING DUCT                             FT B $32.25 16.75% $26.85 See Labor Rate NA

PANDUIT   NS-MEHTG            EMBOSSING TOOL                          PC B $706.72 1.85% $693.61 See Labor Rate NA

PANDUIT   NWL110-1            NON ADHESV 110 BLOCK LABE               PC B $410.59 14.99% $349.05 See Labor Rate NA

PANDUIT   NWL2-1              1.25" X .30"NON ADHESIVE                PC B $94.67 14.99% $80.48 See Labor Rate NA

PANDUIT   NWL2-KIT            2 PORT ADHV LABEL HOLDER                KT B $103.21 10.66% $92.21 See Labor Rate NA

PANDUIT   NWL2L-1             1.25" X .5" NON ADHESIVE                PC B $97.86 14.99% $83.19 See Labor Rate NA

PANDUIT   NWL2L-KIT           2 PORT 1.25" X .5"                      KT B $196.30 10.66% $175.38 See Labor Rate NA

PANDUIT   NWL4-1              2.62"X.30" NON ADHESIVE                 PC B $154.84 14.99% $131.63 See Labor Rate NA

PANDUIT   NWL4-KIT            4 PORT ADHESV LABEL HOLRE               KT B $162.87 10.66% $145.52 See Labor Rate NA

PANDUIT   NWL6-1              3.90" X .30" NON-ADHESIVE               PC B $232.27 14.99% $197.46 See Labor Rate NA

PANDUIT   NWL6-KIT            6 PORT ADHESV LABEL HOLRE               KT B $244.31 10.66% $218.28 See Labor Rate NA

PANDUIT   NWL72HD-Y5-1        NON-ADHESIVE 72 PORT                    PC B $178.84 14.99% $152.03 See Labor Rate NA

PANDUIT   NWLFPD-1            2.88" X .40" NON-ADHESIVE               PC B $154.84 14.99% $131.63 See Labor Rate NA

PANDUIT   NWLFPS-1            1.95" X .40" NON-ADHESIVE               PC B $103.23 14.99% $87.76 See Labor Rate NA

PANDUIT   NWSLC-2Y            2MM LABEL CORE                          PC B $78.39 14.99% $66.64 See Labor Rate NA

PANDUIT   NWSLC-3Y            3MM LABEL CORE                          PC B $78.39 14.99% $66.64 See Labor Rate NA

PANDUIT   NWSLC-7Y            LABEL CORE FOR 3MM DUPLEX               PC B $127.72 14.99% $108.58 See Labor Rate NA

PANDUIT   OCF10EI-X           
OUTSIDE CORNER FITTING TYPE L&C 

RACEWAY 
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   OCF10IG-X           OUTSIDE CORNER-LD10&CD10                PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   OCF10IW-X           OUTSIDE CORNER-LD10&CD10                PC B $1.50 15.55% $1.27 See Labor Rate NA
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PANDUIT   OCF10WH-X           LATCH DUCT FITTINGS                     PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   OCF3EI-E            
OUTSIDE CORNER FITTING TYPE L&C 

RACEWAY 
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   OCF3IG-E            
OUTSIDE CORNER FITTING/TYPE L&C 

RACEWAY 
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   OCF3IW-E            
OUTSIDE CORNER FITTING/TYPE L&C 

RACEWAY 
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   OCF3WH-E            
OUTSIDE CORNER FITTING/TYPE L&C 

RACEWAY 
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   OCF5EI-E            
OUTSIDE CORNER FITTING TYPE L&C 

RACEWAY 
PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   OCF5IG-E            OUTSIDE CORNER FOR LD5&                 PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   OCF5IW-E            OUTSIDE CORNER, LD5&CD5                 PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   OCF5WH-E            LATCH DUCT FITTINGS                     PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   OCFC10EI-X          OUTSIDE CORNER FTG.                     PC B $2.36 15.47% $1.99 See Labor Rate NA

PANDUIT   OCFC10IG-X          OUTSIDE CORNER FTTG. BASE               PC B $2.36 15.47% $1.99 See Labor Rate NA

PANDUIT   OCFC10IW-X          OUTSIDE CORNER FTTG.                    PC B $2.36 15.47% $1.99 See Labor Rate NA

PANDUIT   OCFC10WH-X          OUTSIDE CORNER FTTG. BASE               PC B $2.36 15.47% $1.99 See Labor Rate NA

PANDUIT   OCFC3EI-X           EIA/TIA LD/CD3 COVER                    PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   OCFC3IG-X           EIA/TIA LD/CD3 COVER                    PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   OCFC3IW-X           EIA/TIA LD/CD3 COVER                    PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   OCFC3WH-X           EIA/TIA LD/CD3 COVER                    PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   OCFC5EI-X           EIA/TIA LD/CD5 COVER                    PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   OCFC5IG-X           EIA/TIA LD/CD5 COVER                    PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   OCFC5IW-X           EIA/TIA LD/CD5 COVER                    PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   OCFC5WH-X           EIA/TIA LD/CD5 COVER                    PC B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   OCFX10EI-X          
OUTSIDE CORNER FTTG. BASE & 

COVER       
PC B $3.45 15.45% $2.92 See Labor Rate NA

PANDUIT   OCFX10IG-X          
OUTSIDE CORNER FTTG. BASE & 

CORNER      
PC B $3.45 15.45% $2.92 See Labor Rate NA

PANDUIT   OCFX10IW-X          
OUTSIDE CORNER FTTG. BASE & 

COVER       
PC B $3.45 15.45% $2.92 See Labor Rate NA

PANDUIT   OCFX10WH-X          
OUTSIDE CORNER FTTG. BASE & 

CORNER      
PC B $3.45 15.45% $2.92 See Labor Rate NA

PANDUIT   OCFX3EI-X           EIA/TIA LD/CD3 OUTSIDE CORNER           PC B $2.90 15.39% $2.45 See Labor Rate NA

PANDUIT   OCFX3IG-X           EIA/TIA LD/CD3 OUTSIDE CORNER           PC B $2.90 15.39% $2.45 See Labor Rate NA

PANDUIT   OCFX3IW-X           EIA/TIA LD/CD3 OUTSIDE CORNER           PC B $2.90 15.39% $2.45 See Labor Rate NA

PANDUIT   OCFX3WH-X           EIA/TIA LD/CD3 OUTSIDE CORNER           PC B $2.90 15.39% $2.45 See Labor Rate NA

PANDUIT   OCFX5EI-X           EIA/TIA LD/CD5 OUTSIDE CO               PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   OCFX5IG-X           EIA/TIA LD/CD5 OUTSIDE CO               PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   OCFX5IW-X           EIA/TIA LD/CD5 OUTSIDE CO               PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   OCFX5WH-X           EIA/TIA LD/CD5 OUTSIDE CO               PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   OCTT                OPTI-CAM TERMINATION TOOL PC B $1,216.35 11.21% $1,079.95 See Labor Rate NA

PANDUIT   OF70FH2MT           OFFICE FURNITURE 2 POS                  PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FH2OB           OFFICE FURNITURE 2                      PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FH2OG           OFFICE FURNITURE 2                      PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FH2OS           OFFICE FURNITURE 2                      PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FH4MT           OFFICE FURNITURE 4 POS                  PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FH4OB           OFFICE FURNITURE 4                      PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FH4OG           OFFICE FURNITURE 4                      PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FH4OS           OFFICE FURNITURE 4                      PC B $6.56 15.41% $5.55 See Labor Rate NA

PANDUIT   OF70FV2MT           OFFICE FURNITURE 2 POS                  PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70FV2OB           OFFICE FURNITURE 2                      PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70FV2OG           OFFICE FURNITURE 2                      PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70FV2OS           OFFICE FURNITURE 2                      PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70FV4MT           OFFICE FURNITURE 4 POS                  PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70FV4OB           OFFICE FURNITURE 4                      PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70FV4OG           OFFICE FURNITURE 4                      PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70FV4OS           OFFICE FURNITURE 4                      PC B $6.88 15.43% $5.82 See Labor Rate NA

PANDUIT   OF70PGMT            OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA

PANDUIT   OF70PGOB            OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA

PANDUIT   OF70PGOG            OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA
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PANDUIT   OF70PGOS            OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA

PANDUIT   OF70PMT             OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA

PANDUIT   OF70POB             OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA

PANDUIT   OF70POG             OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA

PANDUIT   OF70POS             OFFICE FURNITURE SNAP ON                PC B $4.91 15.44% $4.15 See Labor Rate NA

PANDUIT   OFCR70ECMT          OFFICE FURNITURE CORNER                 PC B $6.55 15.46% $5.54 See Labor Rate NA

PANDUIT   OFCR70ECOB          OFFICE FURNITURE VERTICAL               PC B $6.55 15.46% $5.54 See Labor Rate NA

PANDUIT   OFCR70ECOG          OFFICE FURNITURE VERTICAL               PC B $6.55 15.46% $5.54 See Labor Rate NA

PANDUIT   OFCR70ECOS          OFFICE FURNITURE VERTICAL               PC B $6.55 15.46% $5.54 See Labor Rate NA

PANDUIT   OFCR70MT6           OFFICE FURNITURE CORNER                 FT B $5.91 15.42% $5.00 See Labor Rate NA

PANDUIT   OFCR70OB6           OFFICE FURNITURE                        FT B $5.91 15.42% $5.00 See Labor Rate NA

PANDUIT   OFCR70OG6           OFFICE FURNITURE                        FT B $5.91 15.42% $5.00 See Labor Rate NA

PANDUIT   OFCR70OS6           OFFICE FURNITURE                        FT B $5.91 15.42% $5.00 See Labor Rate NA

PANDUIT   OFCRC70MT6          OFFICE FURNITURE CORNER                 FT B $2.31 15.52% $1.95 See Labor Rate NA

PANDUIT   OFCRC70OB6          OFFICE FURNITURE CORNER                 FT B $2.31 15.52% $1.95 See Labor Rate NA

PANDUIT   OFCRC70OG6          OFFICE FURNITURE CORNER                 FT B $2.31 15.52% $1.95 See Labor Rate NA

PANDUIT   OFCRC70OS6          OFFICE FURNITURE CORNER                 FT B $2.31 15.52% $1.95 See Labor Rate NA

PANDUIT   OFR20CC4MT          OFFICE FURNITURE RAC                    PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20CC4OB          OFFICE FURNITURE RAC                    PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20CC4OG          OFFICE FURNITURE RAC                    PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20CC4OS          OFR COUPLER                             PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20CCMT-X         OFFICE FURNITURE COVER                  PC B $2.87 15.46% $2.43 See Labor Rate NA

PANDUIT   OFR20CCOB-X         OFFICE FURNITURE RACEWAY                PC B $2.87 15.46% $2.43 See Labor Rate NA

PANDUIT   OFR20CCOG-X         OFFICE FURNITURE RACEWAY                PC B $2.87 15.46% $2.43 See Labor Rate NA

PANDUIT   OFR20CCOS-X         OFFICE FURNITURE RACEWAY                PC B $2.87 15.46% $2.43 See Labor Rate NA

PANDUIT   OFR20CPMT8          OFFICE FURNITURE                        PC B $180.86 15.44% $152.93 See Labor Rate NA

PANDUIT   OFR20CPOB8          OFFICE FURNITURE RACEWAY                PC B $180.86 15.44% $152.93 See Labor Rate NA

PANDUIT   OFR20CPOG8          OFFICE FURNITURE RACEWAY                PC B $180.86 15.44% $152.93 See Labor Rate NA

PANDUIT   OFR20CPOS8          OFFICE FURNITURE RACEWAY                PC B $180.86 15.44% $152.93 See Labor Rate NA

PANDUIT   OFR20CRMT           OFFICE FURNITURE CROSS                  PC B $28.46 15.44% $24.06 See Labor Rate NA

PANDUIT   OFR20CROB           OFFICE FURNITURE RACEWAY                PC B $28.46 15.44% $24.06 See Labor Rate NA

PANDUIT   OFR20CROG           OFFICE FURNITURE RACEWAY                PC B $28.46 15.44% $24.06 See Labor Rate NA

PANDUIT   OFR20CROS           OFFICE FURNITURE RACEWAY                PC B $28.46 15.44% $24.06 See Labor Rate NA

PANDUIT   OFR20DMBMT          OFFICE FURNITURE DESK                   PC B $13.38 15.45% $11.31 See Labor Rate NA

PANDUIT   OFR20DMBOB          OFFICE FURNITURE RACEWAY                PC B $13.38 15.45% $11.31 See Labor Rate NA

PANDUIT   OFR20DMBOG          OFFICE FURNITURE RACEWAY                PC B $13.38 15.45% $11.31 See Labor Rate NA

PANDUIT   OFR20DMBOS          OFFICE FURNITURE RACEWAY                PC B $13.38 15.45% $11.31 See Labor Rate NA

PANDUIT   OFR20DSOMT          OFFICE FURNITURE RACEWAY                PC B $23.30 15.44% $19.70 See Labor Rate NA

PANDUIT   OFR20DSOOB          OFFICE FURNITURE RACEWAY                PC B $23.30 15.44% $19.70 See Labor Rate NA

PANDUIT   OFR20DSOOG          OFFICE FURNITURE RACEWAY                PC B $23.30 15.44% $19.70 See Labor Rate NA

PANDUIT   OFR20DSOOS          OFFICE FURNITURE RACEWAY                PC B $23.30 15.44% $19.70 See Labor Rate NA

PANDUIT   OFR20ECMT           OFFICE FURNITURE END CAP                PC B $4.70 15.45% $3.97 See Labor Rate NA

PANDUIT   OFR20ECOB           OFFICE FURNITURE RACEWAY                PC B $4.70 15.45% $3.97 See Labor Rate NA

PANDUIT   OFR20ECOG           OFFICE FURNITURE RACEWAY                PC B $4.70 15.45% $3.97 See Labor Rate NA

PANDUIT   OFR20ECOS           OFFICE FURNITURE RACEWAY                PC B $4.70 15.45% $3.97 See Labor Rate NA

PANDUIT   OFR20ICMT           OFFICE FURNITURE INSIDE                 PC B $15.70 15.45% $13.28 See Labor Rate NA

PANDUIT   OFR20ICOB           OFFICE FURNITURE RACEWAY                PC B $15.70 15.45% $13.28 See Labor Rate NA

PANDUIT   OFR20ICOG           OFFICE FURNITURE RACEWAY                PC B $15.70 15.45% $13.28 See Labor Rate NA

PANDUIT   OFR20ICOS           OFFICE FURNITURE RACEWAY                PC B $15.70 15.45% $13.28 See Labor Rate NA

PANDUIT   OFR20LCMT           OFFICE FURNITURE RACEWAY                PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20LCOB           OFFICE FURNITURE RACEWAY                PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20LCOG           OFFICE FURNITURE RACEWAY                PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20LCOS           OFFICE FURNITURE RACEWAY                PC B $13.78 15.44% $11.65 See Labor Rate NA

PANDUIT   OFR20MPTMT          OFFICE FURNITURE MID                    PC B $41.18 15.44% $34.82 See Labor Rate NA

PANDUIT   OFR20MPTOB          OFFICE FURNITURE RACEWAY                PC B $41.18 15.44% $34.82 See Labor Rate NA

PANDUIT   OFR20MPTOG          OFFICE FURNITURE RACEWAY                PC B $41.18 15.44% $34.82 See Labor Rate NA

PANDUIT   OFR20MPTOS          OFFICE FURNITURE RACEWAY                PC B $41.18 15.44% $34.82 See Labor Rate NA

PANDUIT   OFR20MT6            OFFICE FURNITURE HORZ                   FT B $6.53 15.45% $5.52 See Labor Rate NA

PANDUIT   OFR20MT8            OFFICE FURNITURE HORIZ                  FT B $6.75 16.73% $5.62 See Labor Rate NA

PANDUIT   OFR20OB6            OFFICE FURNITURE                        FT B $6.53 15.45% $5.52 See Labor Rate NA

PANDUIT   OFR20OB8            OFFICE FURNITURE HORIZ                  FT B $6.75 16.73% $5.62 See Labor Rate NA

PANDUIT   OFR20OCMT           OFFICE FURNITURE OUTSIDE                PC B $16.07 15.45% $13.59 See Labor Rate NA
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PANDUIT   OFR20OCOB           OFFICE FURNITURE RACEWAY                PC B $16.07 15.45% $13.59 See Labor Rate NA

PANDUIT   OFR20OCOG           OFFICE FURNITURE RACEWAY                PC B $16.07 15.45% $13.59 See Labor Rate NA

PANDUIT   OFR20OCOS           OFFICE FURNITURE RACEWAY                PC B $16.07 15.45% $13.59 See Labor Rate NA

PANDUIT   OFR20OFCR70MT1      OFFICE FURNITURE 1 POS                  PC B $47.10 15.45% $39.83 See Labor Rate NA

PANDUIT   OFR20OFCR70MT1P     OFFICE FURNITURE QUARTER                PC B $51.81 15.44% $43.81 See Labor Rate NA

PANDUIT   OFR20OFCR70MT2      OFFICE FURNITURE 2 POS                  PC B $69.80 15.44% $59.02 See Labor Rate NA

PANDUIT   OFR20OFCR70MT2P     OFFICE FURNITURE HALF                   PC B $76.77 15.44% $64.91 See Labor Rate NA

PANDUIT   OFR20OFCR70MT4      OFFICE FURNITURE 4 POS                  PC B $109.68 15.44% $92.74 See Labor Rate NA

PANDUIT   OFR20OFCR70MT4P     OFFICE FURNITURE FULL                   PC B $120.65 15.44% $102.02 See Labor Rate NA

PANDUIT   OFR20OFCR70OB1      OFFICE FURNITURE QUARTER                PC B $47.10 15.45% $39.83 See Labor Rate NA

PANDUIT   OFR20OFCR70OB1P     OFFICE FURNITURE QUARTER                PC B $51.81 15.44% $43.81 See Labor Rate NA

PANDUIT   OFR20OFCR70OB2      OFFICE FURNITURE HALF                   PC B $69.80 15.44% $59.02 See Labor Rate NA

PANDUIT   OFR20OFCR70OB2P     OFFICE FURNITURE HALF                   PC B $76.77 15.44% $64.91 See Labor Rate NA

PANDUIT   OFR20OFCR70OB4      OFFICE FURNITURE FULL                   PC B $109.68 15.44% $92.74 See Labor Rate NA

PANDUIT   OFR20OFCR70OB4P     OFFICE FURNITURE FULL                   PC B $120.65 15.44% $102.02 See Labor Rate NA

PANDUIT   OFR20OFCR70OG1      OFFICE FURNITURE QUARTER                PC B $47.10 15.45% $39.83 See Labor Rate NA

PANDUIT   OFR20OFCR70OG1P     OFFICE FURNITURE QUARTER                PC B $51.81 15.44% $43.81 See Labor Rate NA

PANDUIT   OFR20OFCR70OG2      OFFICE FURNITURE HALF                   PC B $69.80 15.44% $59.02 See Labor Rate NA

PANDUIT   OFR20OFCR70OG2P     OFFICE FURNITURE HALF                   PC B $76.77 15.44% $64.91 See Labor Rate NA

PANDUIT   OFR20OFCR70OG4      OFFICE FURNITURE FULL                   PC B $109.68 15.44% $92.74 See Labor Rate NA

PANDUIT   OFR20OFCR70OG4P     OFFICE FURNITURE FULL                   PC B $120.65 15.44% $102.02 See Labor Rate NA

PANDUIT   OFR20OFCR70OS1      OFFICE FURNITURE QUARTER                PC B $47.10 15.45% $39.83 See Labor Rate NA

PANDUIT   OFR20OFCR70OS1P     OFFICE FURNITURE QUARTER                PC B $51.81 15.44% $43.81 See Labor Rate NA

PANDUIT   OFR20OFCR70OS2      OFFICE FURNITURE HALF                   PC B $69.80 15.44% $59.02 See Labor Rate NA

PANDUIT   OFR20OFCR70OS2P     OFFICE FURNITURE HALF                   PC B $76.77 15.44% $64.91 See Labor Rate NA

PANDUIT   OFR20OFCR70OS4      OFFICE FURNITURE FULL                   PC B $109.68 15.44% $92.74 See Labor Rate NA

PANDUIT   OFR20OFCR70OS4P     OFFICE FURNITURE FULL                   PC B $120.65 15.44% $102.02 See Labor Rate NA

PANDUIT   OFR20OG6            OFFICE FURNITURE                        FT B $6.53 15.45% $5.52 See Labor Rate NA

PANDUIT   OFR20OG8            OFFICE FURNITURE HORIZ                  FT B $6.75 16.73% $5.62 See Labor Rate NA

PANDUIT   OFR20OS6            OFFICE FURNITURE                        FT B $6.53 15.45% $5.52 See Labor Rate NA

PANDUIT   OFR20OS8            OFFICE FURNITURE HORIZ                  FT B $6.75 16.73% $5.62 See Labor Rate NA

PANDUIT   OFR20RAMT           OFFICE FURNITURE RIGHT                  PC B $11.99 15.46% $10.14 See Labor Rate NA

PANDUIT   OFR20RAOB           OFFICE FURNITURE RACEWAY                PC B $11.99 15.46% $10.14 See Labor Rate NA

PANDUIT   OFR20RAOG           OFFICE FURNITURE RACEWAY                PC B $11.99 15.46% $10.14 See Labor Rate NA

PANDUIT   OFR20RAOS           OFFICE FURNITURE RACEWAY                PC B $11.99 15.46% $10.14 See Labor Rate NA

PANDUIT   OFR20SOMT           OFFICE FURNITURE SPILL                  PC B $15.15 15.43% $12.81 See Labor Rate NA

PANDUIT   OFR20SOOB           OFFICE FURNITURE RACEWAY                PC B $15.15 15.43% $12.81 See Labor Rate NA

PANDUIT   OFR20SOOG           OFFICE FURNITURE RACEWAY                PC B $15.15 15.43% $12.81 See Labor Rate NA

PANDUIT   OFR20SOOS           OFFICE FURNITURE RACEWAY                PC B $15.15 15.43% $12.81 See Labor Rate NA

PANDUIT   OFR20TMT            OFFICE FURNITURE TEE                    PC B $15.29 15.43% $12.93 See Labor Rate NA

PANDUIT   OFR20TOB            OFFICE FURNITURE RACEWAY                PC B $15.29 15.43% $12.93 See Labor Rate NA

PANDUIT   OFR20TOG            OFFICE FURNITURE RACEWAY                PC B $15.29 15.43% $12.93 See Labor Rate NA

PANDUIT   OFR20TOS            OFFICE FURNITURE RACEWAY                PC B $15.29 15.43% $12.93 See Labor Rate NA

PANDUIT   OFR20WEMT           OFFICE FURNITURE WALL                   PC B $25.78 15.44% $21.80 See Labor Rate NA

PANDUIT   OFR20WEOB           OFFICE FURNITURE RACEWAY                PC B $25.78 15.44% $21.80 See Labor Rate NA

PANDUIT   OFR20WEOG           OFFICE FURNITURE RACEWAY                PC B $25.78 15.44% $21.80 See Labor Rate NA

PANDUIT   OFR20WEOS           OFFICE FURNITURE RACEWAY                PC B $25.78 15.44% $21.80 See Labor Rate NA

PANDUIT   OFVR5MT6            OFFICE FURNITURE VERTICAL               FT B $2.25 15.39% $1.90 See Labor Rate NA

PANDUIT   OFVR5OB6            OFFICE FURNITURE VERTICAL               FT B $2.25 15.39% $1.90 See Labor Rate NA

PANDUIT   OFVR5OG6            OFFICE FURNITURE VERTICAL               FT B $2.25 15.39% $1.90 See Labor Rate NA

PANDUIT   OFVR5OS6            OFFICE FURNITURE VERTICAL               FT B $2.25 15.39% $1.90 See Labor Rate NA

PANDUIT   P10-10F-D           TERM,FORK NON-INSUL.                    PC B $167.36 7.64% $154.57 See Labor Rate NA

PANDUIT   P10-10FF-D          TERM,FL FORK,NON-INS                    PC B $199.93 7.64% $184.66 See Labor Rate NA

PANDUIT   P10-10FF-L          TERM,FL FORK,NON-INS                    PC B $71.58 25.87% $53.06 See Labor Rate NA

PANDUIT   P10-10F-L           TERM,FORK NON-INSUL.                    PC B $55.95 23.21% $42.97 See Labor Rate NA

PANDUIT   P10-10F-Q           TERM FORK NON-INSUL 12-10               PC B $58.23 23.21% $44.72 See Labor Rate NA

PANDUIT   P10-10F-X           NON-INS #10 FORK                        PC B $64.12 14.52% $54.81 See Labor Rate NA

PANDUIT   P10-10LF-D          TERM,L-FORK NON-INS.                    PC B $196.99 7.64% $181.94 See Labor Rate NA

PANDUIT   P10-10LF-L          TERM,L-FORK NON-INS.                    PC B $71.79 24.60% $54.13 See Labor Rate NA

PANDUIT   P10-10R-D           TERM-RING NON-INSUL.                    PC B $158.20 6.31% $148.21 See Labor Rate NA

PANDUIT   P10-10RHT6-D        TERM, RING HIGH TEMP NON-INS            PC B $269.84 8.89% $245.84 See Labor Rate NA

PANDUIT   P10-10RHT6-L        TERM, RING HIGH TEMP NON-INS            PC B $85.08 25.87% $63.07 See Labor Rate NA
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PANDUIT   P10-10R-L           TERM,RING NON-INSUL.                    PC B $55.95 23.21% $42.97 See Labor Rate NA

PANDUIT   P10-10R-Q           TERM RING NON-INS 12-10                 PC B $58.23 23.21% $44.72 See Labor Rate NA

PANDUIT   P10-10R-X           NON-INSUL #10 RING                      PC B $64.12 14.52% $54.81 See Labor Rate NA

PANDUIT   P10-10SLF-D         TERM,SHORT L-FORK                       PC B $168.65 8.89% $153.65 See Labor Rate NA

PANDUIT   P10-10SLF-L         TERM, SHORT LOCK FORK, -                PC B $67.81 24.60% $51.13 See Labor Rate NA

PANDUIT   P10-12R-L           RING TERM 1/2" BOLT HOLE-               PC B $97.35 24.60% $73.40 See Labor Rate NA

PANDUIT   P10-14F-D           TERM,FORK NON-INSUL.                    PC B $190.79 8.89% $173.82 See Labor Rate NA

PANDUIT   P10-14F-L           TERM,FORK NON-INSUL.                    PC B $64.17 23.21% $49.28 See Labor Rate NA

PANDUIT   P10-14LF-D          TERM,L-FORK NON-INS.                    PC B $230.98 8.89% $210.44 See Labor Rate NA

PANDUIT   P10-14LF-L          TERM,L-FORK NON-INS.                    PC B $90.58 25.87% $67.15 See Labor Rate NA

PANDUIT   P10-14R-D           TERM,RING NON-INSUL.                    PC B $177.15 7.64% $163.62 See Labor Rate NA

PANDUIT   P10-14RHT6-D        TERM, RING HIGH TEMP NON-INS            PC B $310.02 8.89% $282.45 See Labor Rate NA

PANDUIT   P10-14RHT6-L        TERM, RING HIGHT TEMP NON-INS           PC B $84.27 25.87% $62.47 See Labor Rate NA

PANDUIT   P10-14R-L           TERM,RING NON-INSUL.                    PC B $66.09 23.21% $50.75 See Labor Rate NA

PANDUIT   P10-14SLF-L         TERM, SHORT LOCK FORK, -                PC B $67.81 24.60% $51.13 See Labor Rate NA

PANDUIT   P10-38R-D           TERM,RING NON-INSUL.                    PC B $202.58 7.64% $187.10 See Labor Rate NA

PANDUIT   P10-38R-L           TERM,RING NON-INSUL.                    PC B $69.11 24.60% $52.11 See Labor Rate NA

PANDUIT   P10-56R-D           TERM,RING NON-INSUL.                    PC B $202.58 7.64% $187.10 See Labor Rate NA

PANDUIT   P10-56R-L           TERM,RING NON-INSUL.                    PC B $69.11 24.60% $52.11 See Labor Rate NA

PANDUIT   P10-5SLF-L          TERM, SHORT LOCK FORK, -                PC B $67.83 24.60% $51.15 See Labor Rate NA

PANDUIT   P10-610R-D          TERM,RING NON-INSUL.                    PC B $187.59 7.64% $173.26 See Labor Rate NA

PANDUIT   P10-610R-L          TERM,RING NON-INSUL.                    PC B $65.81 24.60% $49.62 See Labor Rate NA

PANDUIT   P10-6F-D            TERM,FORK NON-INSUL.                    PC B $168.86 7.64% $155.96 See Labor Rate NA

PANDUIT   P10-6F-L            TERM,FORK NON-INSUL.                    PC B $51.75 23.21% $39.74 See Labor Rate NA

PANDUIT   P10-6F-Q            TERM FORK NON-INS 12-10                 PC B $56.52 23.21% $43.40 See Labor Rate NA

PANDUIT   P10-6LF-D           TERM,L-FORK NON-INS.                    PC B $189.57 7.64% $175.09 See Labor Rate NA

PANDUIT   P10-6LF-L           TERM,L-FORK NON-INS.                    PC B $73.49 25.87% $54.48 See Labor Rate NA

PANDUIT   P10-6R-D            TERM,RING NON-INSUL.                    PC B $162.81 6.32% $152.53 See Labor Rate NA

PANDUIT   P10-6RHT6-D         TERM, RING HIGH TEMP NON-INS            PC B $267.22 8.89% $243.46 See Labor Rate NA

PANDUIT   P10-6RHT6-L         TERM, RING HIGH TEMP NON-INS            PC B $81.02 25.87% $60.06 See Labor Rate NA

PANDUIT   P10-6R-L            TERM,RING NON-INSUL.                    PC B $54.86 23.21% $42.13 See Labor Rate NA

PANDUIT   P10-6R-Q            TERM RING NON-INS 12-10                 PC B $56.52 23.21% $43.40 See Labor Rate NA

PANDUIT   P10-6SLF-D          TERM,SHORT L-FORK                       PC B $168.68 8.89% $153.68 See Labor Rate NA

PANDUIT   P10-8F-D            TERM,FORK NON-INSUL.                    PC B $173.93 7.64% $160.64 See Labor Rate NA

PANDUIT   P10-8F-L            TERM,FORK NON-INSUL.                    PC B $53.28 23.21% $40.91 See Labor Rate NA

PANDUIT   P10-8F-Q            TERM FORK NON-INS 12-10                 PC B $55.95 23.21% $42.97 See Labor Rate NA

PANDUIT   P10-8LF-D           TERM,L-FORK NON-INS.                    PC B $185.87 7.64% $171.67 See Labor Rate NA

PANDUIT   P10-8LF-L           TERM,L-FORK NON-INS.                    PC B $67.17 24.60% $50.65 See Labor Rate NA

PANDUIT   P10-8R-D            TERM-RING NON-INSUL.                    PC B $152.14 6.32% $142.53 See Labor Rate NA

PANDUIT   P10-8RHT6-D         TERM, RING HIGH TEMP NON-INS            PC B $267.22 8.89% $243.46 See Labor Rate NA

PANDUIT   P10-8RHT6-L         TERM, RING HIGH TEMP NON-INS            PC B $81.02 25.87% $60.06 See Labor Rate NA

PANDUIT   P10-8R-L            TERM,RING NON-INSUL.                    PC B $53.28 23.21% $40.91 See Labor Rate NA

PANDUIT   P10-8R-Q            TERM RING NON-INSUL 12-10               PC B $55.95 23.21% $42.97 See Labor Rate NA

PANDUIT   P10-8SLF-D          TERM,SHORT L-FORK                       PC B $167.01 8.89% $152.15 See Labor Rate NA

PANDUIT   P10-8SLF-L          TERM, SHORT LOCK FORK, -                PC B $67.17 24.60% $50.65 See Labor Rate NA

PANDUIT   P10-P55-D           TERM,PIN                                PC B $308.57 7.64% $285.00 See Labor Rate NA

PANDUIT   P10-P55-L           TERM,PIN                                PC B $115.22 25.87% $85.41 See Labor Rate NA

PANDUIT   P110B1003R4WJ       110 RACK MT. BASE W/3 PR. PC B $141.32 16.32% $118.25 See Labor Rate NA

PANDUIT   P110B1003R4WJY      110 RACK MT. BASE W/3 PR. PC B $141.32 16.32% $118.25 See Labor Rate NA

PANDUIT   P110B1004R2         PAN-PUNCH CAT5E RACK MT. BASE PC B $102.56 16.32% $85.82 See Labor Rate NA

PANDUIT   P110B1004R2Y        PAN-PUNCH CAT5E RACK MT. BASE PC B $102.56 16.32% $85.82 See Labor Rate NA

PANDUIT   P110B1004R4WJ       110 RACK MT. BASE W/4 PR. PC B $137.65 16.32% $115.18 See Labor Rate NA

PANDUIT   P110B1004R4WJY      110 RACK MT. BASE W/4 PR. PC B $137.65 16.32% $115.18 See Labor Rate NA

PANDUIT   P110B1005R2         110 RACK MT. BASE W/5 PR. PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   P110B1005R2Y        110 RACK MT. BASE W/5 PR. PC B $104.33 16.32% $87.30 See Labor Rate NA

PANDUIT   P110B1005R4WJ       PAN-PUNCH CAT 5E 19"RCK MT.W/5 PC B $138.92 16.32% $116.25 See Labor Rate NA

PANDUIT   P110B1005R4WJY      PAN-PUNCH CAT 5E 19"RCK MT.W/5 PC B $138.92 16.32% $116.25 See Labor Rate NA

PANDUIT   P110B100R2          PAN-PUNCH CAT 5E 19" RACK MNT PC B $74.54 16.32% $62.37 See Labor Rate NA

PANDUIT   P110B100R2B         
19" PUNCHDOWN RACK MOUNT 

BRACKET
PC B $33.48 16.32% $28.02 See Labor Rate NA

PANDUIT   P110B100R2BY        
19" PUNCHDOWN RACK MOUNT 

BRACKET
PC B $33.48 16.32% $28.02 See Labor Rate NA
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PANDUIT   P110B100R2Y         PAN-PUNCH CAT 5E 19" RACK MNT PC B $74.54 16.32% $62.37 See Labor Rate NA

PANDUIT   P110B100R4B         
19" PUNCHDOWN RACK MOUNT 

BRACKET
PC B $45.76 16.33% $38.29 See Labor Rate NA

PANDUIT   P110B100R4BY        
19" PUNCHDOWN RACK MOUNT 

BRACKET
PC B $45.76 16.33% $38.29 See Labor Rate NA

PANDUIT   P110B100R4WJ        
PAN-PUNCH 19" RACK MOUNT 

BASE+JUMPR
PC B $107.42 16.32% $89.89 See Labor Rate NA

PANDUIT   P110B100R4WJY       
PAN-PUNCH 19" RACK MOUNT 

BASE+JUMPR
PC B $107.42 16.32% $89.89 See Labor Rate NA

PANDUIT   P110B100-X          110 WIRING BLOCK NO LEGS PC B $16.67 16.33% $13.95 See Labor Rate NA

PANDUIT   P110B24-X           24 PAIR BASE WITHOUT LEGS PC B $7.90 16.31% $6.61 See Labor Rate NA

PANDUIT   P110B300-X          110 WIRING BLOCK NO LEGS PC B $39.22 16.32% $32.82 See Labor Rate NA

PANDUIT   P110BW100-X         110 WIRING BLOCK W/LEGS PC B $17.84 16.33% $14.93 See Labor Rate NA

PANDUIT   P110BW300-X         110 WIRING BLOCK W/LEGS PC B $40.00 16.33% $33.47 See Labor Rate NA

PANDUIT   P110CB3-C           110 CONNECTING BLOCK-3PR PC B $0.63 16.32% $0.53 See Labor Rate NA

PANDUIT   P110CB3-CY          110 CONNECTING BLOCK-3PR PC B $0.63 16.32% $0.53 See Labor Rate NA

PANDUIT   P110CB3-X           110 CONNECTING BLOCK 3PR PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   P110CB3-XY          110 CONNECTING BLOCK 3PR PC B $0.65 16.44% $0.54 See Labor Rate NA

PANDUIT   P110CB4-C           110 CONNECTING BLOCK-4PR PC B $0.72 16.32% $0.60 See Labor Rate NA

PANDUIT   P110CB4-CY          110 CONNECTING BLOCK-4PR PC B $0.72 16.32% $0.60 See Labor Rate NA

PANDUIT   P110CB4IG-C         PAN PUNCH CONNECTING BLK EA B $0.72 16.32% $0.60 See Labor Rate NA

PANDUIT   P110CB4IG-CY        PAN PUNCH CONNECTING BLK PC B $0.72 16.32% $0.60 See Labor Rate NA

PANDUIT   P110CB4IG-X         PAN PUNCH CONNECTING BLK EA B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   P110CB4IG-XY        PAN PUNCH CONNECTING BLK PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   P110CB4-X           110 CONNECTING BLOCK 4PR PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   P110CB4-XY          110 CONNECTING BLOCK 4PR PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   P110CB5-C           110 CONNECTING BLOCK-5PR PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   P110CB5-CY          110 CONNECTING BLOCK-5PR PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   P110CB5IG-C         PAN PUNCH CONNECTING BLK EA B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   P110CB5IG-CY        PAN PUNCH CONNECTING BLK PC B $0.83 16.42% $0.69 See Labor Rate NA

PANDUIT   P110CB5IG-X         PAN PUNCH CONNECTING BLK PC B $0.85 16.50% $0.71 See Labor Rate NA

PANDUIT   P110CB5IG-XY        PAN PUNCH CONNECTING BLK PC B $0.85 16.50% $0.71 See Labor Rate NA

PANDUIT   P110CB5-X           110 CONNECTING BLOCK 5PR PC B $0.85 16.50% $0.71 See Labor Rate NA

PANDUIT   P110CB5-XY          110 CONNECTING BLOCK 5PR PC B $0.85 16.50% $0.71 See Labor Rate NA

PANDUIT   P110JTR2            2 JUMPER TROUGHS MOUNTED PC B $54.99 16.32% $46.01 See Labor Rate NA

PANDUIT   P110JTR2Y           2 JUMPER TROUGHS MOUNTED PC B $54.99 16.32% $46.01 See Labor Rate NA

PANDUIT   P110JTW-X           GIGA PUNCH JUMPER TROUGH PC B $9.61 16.31% $8.04 See Labor Rate NA

PANDUIT   P110JT-X            GIGA PUNCH JUMPER TROUGH PC B $6.59 16.33% $5.51 See Labor Rate NA

PANDUIT   P110KB1004          PAN PUNCH CAT 5E TERM/KIT EA B $29.74 16.33% $24.88 See Labor Rate NA

PANDUIT   P110KB1004Y         PAN PUNCH CAT 5E TERM/KIT PC B $29.74 16.33% $24.88 See Labor Rate NA

PANDUIT   P110KB1005          PAN PUNCH CAT 5E TERM/KIT PC B $33.37 16.32% $27.92 See Labor Rate NA

PANDUIT   P110KB1005Y         PAN PUNCH CAT 5E TERM/KIT PC B $33.37 16.32% $27.92 See Labor Rate NA

PANDUIT   P110KB3004          PAN PUNCH CAT 5E TERM/KIT PC B $90.29 16.32% $75.55 See Labor Rate NA

PANDUIT   P110KB3004Y         PAN PUNCH CAT 5E TERM/KIT PC B $90.29 16.32% $75.55 See Labor Rate NA

PANDUIT   P110KB3005          PAN PUNCH CAT 5E TERM/KIT PC B $103.75 16.32% $86.82 See Labor Rate NA

PANDUIT   P110KB3005Y         PAN PUNCH CAT 5E TERM/KIT PC B $103.75 16.32% $86.82 See Labor Rate NA

PANDUIT   P110KBWO1004Y       110 KIT WIRING BLOCK PC B $44.55 16.32% $37.28 See Labor Rate NA

PANDUIT   P110KT3004          110 TOWER KIT-300 PR PC B $209.47 16.32% $175.28 See Labor Rate NA

PANDUIT   P110KT3004Y         110 TOWER KIT-300 PR PC B $209.47 16.32% $175.28 See Labor Rate NA

PANDUIT   P110KT3005Y         110 TOWER KIT-300 PR PC B $206.84 16.32% $173.08 See Labor Rate NA

PANDUIT   P110KT9004Y         110 TOWER KIT-900 PR PC B $501.41 16.32% $419.57 See Labor Rate NA

PANDUIT   P110KT9005          110 TOWER KIT-900 PR PC B $501.41 16.32% $419.57 See Labor Rate NA

PANDUIT   P110KT9005Y         110 TOWER KIT-900 PR PC B $501.41 16.32% $419.57 See Labor Rate NA

PANDUIT   P110LH              110 LABEL HOLDER PC B $0.43 16.14% $0.36 See Labor Rate NA

PANDUIT   P110PC1IG.5M        1 PAIR 110 PATCH CORD PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   P110PC1IG.5MY       
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   P110PC1IG1.5MY      
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $10.58 16.31% $8.85 See Labor Rate NA

PANDUIT   P110PC1IG12         1 PR CAT 3 110 PATCH CORD PC B $8.69 16.30% $7.27 See Labor Rate NA

PANDUIT   P110PC1IG12Y        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $8.69 16.30% $7.27 See Labor Rate NA
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PANDUIT   P110PC1IG15         1 PR CAT 3 110 PATCH CORD PC B $9.11 16.33% $7.62 See Labor Rate NA

PANDUIT   P110PC1IG15Y        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $9.11 16.33% $7.62 See Labor Rate NA

PANDUIT   P110PC1IG18         1 PR CAT 3 110 PATCH CORD PC B $14.54 16.31% $12.17 See Labor Rate NA

PANDUIT   P110PC1IG18Y        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $14.54 16.31% $12.17 See Labor Rate NA

PANDUIT   P110PC1IG1M         1 PAIR 110 PATCH CORD PC B $10.06 16.31% $8.42 See Labor Rate NA

PANDUIT   P110PC1IG1MY        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $10.06 16.31% $8.42 See Labor Rate NA

PANDUIT   P110PC1IG2          1 PR CAT 3 110 PATCH CORD PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   P110PC1IG2M         1 PAIR 110 PATCH CORD PC B $11.07 16.32% $9.26 See Labor Rate NA

PANDUIT   P110PC1IG2MY        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $11.07 16.32% $9.26 See Labor Rate NA

PANDUIT   P110PC1IG2Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   P110PC1IG3          1 PR CAT 3 110 PATCH CORD PC B $6.43 16.35% $5.38 See Labor Rate NA

PANDUIT   P110PC1IG3MY        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $12.08 16.33% $10.11 See Labor Rate NA

PANDUIT   P110PC1IG3Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $6.43 16.35% $5.38 See Labor Rate NA

PANDUIT   P110PC1IG4          1 PR CAT 3 110 PATCH CORD PC B $6.55 16.31% $5.48 See Labor Rate NA

PANDUIT   P110PC1IG4Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $6.55 16.31% $5.48 See Labor Rate NA

PANDUIT   P110PC1IG5          1 PR CAT 3 110 PATCH CORD PC B $6.88 16.34% $5.76 See Labor Rate NA

PANDUIT   P110PC1IG5M         1 PAIR 110 PATCH CORD PC B $14.08 16.33% $11.78 See Labor Rate NA

PANDUIT   P110PC1IG5MY        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $14.08 16.33% $11.78 See Labor Rate NA

PANDUIT   P110PC1IG5Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $6.88 16.34% $5.76 See Labor Rate NA

PANDUIT   P110PC1IG6          1 PR CAT 3 110 PATCH CORD PC B $6.97 16.34% $5.83 See Labor Rate NA

PANDUIT   P110PC1IG6MY        
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $15.07 16.33% $12.61 See Labor Rate NA

PANDUIT   P110PC1IG6Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $6.97 16.34% $5.83 See Labor Rate NA

PANDUIT   P110PC1IG7          1 PR CAT 3 110 PATCH CORD PC B $7.29 16.32% $6.10 See Labor Rate NA

PANDUIT   P110PC1IG7Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $7.29 16.32% $6.10 See Labor Rate NA

PANDUIT   P110PC1IG8Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $7.51 16.34% $6.28 See Labor Rate NA

PANDUIT   P110PC1IG9          1 PR CAT 3 110 PATCH CORD PC B $7.69 16.34% $6.43 See Labor Rate NA

PANDUIT   P110PC1IG9Y         
1-PAIR 110 CONNECTOR ON EACH 

END. MEETS
PC B $7.69 16.34% $6.43 See Labor Rate NA

PANDUIT   P110PC1IGCB10MY     110TO110 1PR P-C 10M GRY PC B $17.14 16.33% $14.34 See Labor Rate NA

PANDUIT   P110PC1IGCB3MY      110 TO 110 1PR P-C 3M GRY PC B $10.84 16.34% $9.07 See Labor Rate NA

PANDUIT   P110PC1IGCB5MY      110 TO 110 1PR P-C 5M GRY PC B $12.83 16.31% $10.74 See Labor Rate NA

PANDUIT   P110PC1IGD1M        1 PAIR 110 TO RJ45 ISDN PC B $7.07 16.30% $5.92 See Labor Rate NA

PANDUIT   P110PC1IGD1MY       1 PAIR 110 TO RJ45 ISDN PC B $7.07 16.30% $5.92 See Labor Rate NA

PANDUIT   P110PC1IGD2M        1 PAIR 110 TO RJ45 ISDN PC B $7.87 16.34% $6.58 See Labor Rate NA

PANDUIT   P110PC1IGD2MY       1 PAIR 110 TO RJ45 ISDN PC B $7.87 16.34% $6.58 See Labor Rate NA

PANDUIT   P110PC1IGD3M        1 PAIR 110 TO RJ45 ISDN PC B $8.51 16.30% $7.12 See Labor Rate NA

PANDUIT   P110PC1IGD3MY       1 PAIR 110 TO RJ45 ISDN PC B $8.51 16.30% $7.12 See Labor Rate NA

PANDUIT   P110PC1IGD5M        1 PAIR 110 TO RJ45 ISDN PC B $10.04 16.31% $8.40 See Labor Rate NA

PANDUIT   P110PC1IGD5MY       1 PAIR 110 TO RJ45 ISDN PC B $10.04 16.31% $8.40 See Labor Rate NA

PANDUIT   P110PC1-X           1 PR CAT 5 110 PATCH CONNECTOR PC B $2.05 16.28% $1.72 See Labor Rate NA

PANDUIT   P110PC1-XY          1 PR CAT 5 110 PATCH CONNECTOR PC B $2.05 16.28% $1.72 See Labor Rate NA

PANDUIT   P110PC2IG.5M        2 PAIR 110 PATCH CORD PC B $11.81 16.33% $9.88 See Labor Rate NA

PANDUIT   P110PC2IG.5MY       
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $11.81 16.33% $9.88 See Labor Rate NA

PANDUIT   P110PC2IG1.5MY      
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $12.69 16.32% $10.62 See Labor Rate NA

PANDUIT   P110PC2IG12Y        
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $10.10 16.33% $8.45 See Labor Rate NA
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PANDUIT   P110PC2IG15         2 PR. CAT. 5 PATCH CORD PC B $10.62 16.32% $8.89 See Labor Rate NA

PANDUIT   P110PC2IG15Y        
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $10.62 16.32% $8.89 See Labor Rate NA

PANDUIT   P110PC2IG18Y        
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $16.16 16.31% $13.52 See Labor Rate NA

PANDUIT   P110PC2IG1M         2 PAIR 110 PATCH CORD PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   P110PC2IG1MY        
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $12.22 16.32% $10.23 See Labor Rate NA

PANDUIT   P110PC2IG2M         2 PAIR 110 PATCH CORD PC B $13.14 16.32% $11.00 See Labor Rate NA

PANDUIT   P110PC2IG2MY        
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $13.14 16.32% $11.00 See Labor Rate NA

PANDUIT   P110PC2IG2Y         
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $7.00 16.31% $5.86 See Labor Rate NA

PANDUIT   P110PC2IG3          2 PR. CAT. 5 PATCH CORD PC B $7.34 16.30% $6.14 See Labor Rate NA

PANDUIT   P110PC2IG3M         2 PAIR 110 PATCH CORD PC B $14.00 16.31% $11.72 See Labor Rate NA

PANDUIT   P110PC2IG3MY        
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $14.00 16.31% $11.72 See Labor Rate NA

PANDUIT   P110PC2IG3Y         2 PR. CAT. 5 PATCH CORD PC B $7.34 16.30% $6.14 See Labor Rate NA

PANDUIT   P110PC2IG4          2 PR. CAT. 5 PATCH CORD PC B $7.47 16.32% $6.25 See Labor Rate NA

PANDUIT   P110PC2IG4Y         
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $7.47 16.32% $6.25 See Labor Rate NA

PANDUIT   P110PC2IG5          2 PR. CAT. 5 PATCH CORD PC B $7.97 16.30% $6.67 See Labor Rate NA

PANDUIT   P110PC2IG5M         2 PAIR 110 PATCH CORD PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   P110PC2IG5MY        
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $15.77 16.33% $13.20 See Labor Rate NA

PANDUIT   P110PC2IG5Y         
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $7.97 16.30% $6.67 See Labor Rate NA

PANDUIT   P110PC2IG6          2 PR. CAT. 5 PATCH CORD PC B $8.19 16.32% $6.85 See Labor Rate NA

PANDUIT   P110PC2IG6Y         
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $8.19 16.32% $6.85 See Labor Rate NA

PANDUIT   P110PC2IG7          2 PR. CAT. 5 PATCH CORD PC B $8.48 16.33% $7.10 See Labor Rate NA

PANDUIT   P110PC2IG7Y         
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $8.48 16.33% $7.10 See Labor Rate NA

PANDUIT   P110PC2IG8Y         
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $8.75 16.33% $7.32 See Labor Rate NA

PANDUIT   P110PC2IG9Y         
110 PATCH CORD ASSEMBLY - 2-PAIR 

ON EACH
PC B $9.05 16.30% $7.57 See Labor Rate NA

PANDUIT   P110PC2IGA3MY       2 PAIR 110 TO RJ45 ANALOG PC B $10.96 16.32% $9.17 See Labor Rate NA

PANDUIT   P110PC2IGCB2MY      110 TO 110 2PR P-C 2M GRY PC B $10.93 16.34% $9.14 See Labor Rate NA

PANDUIT   P110PC2IGCB3MY      110 TO 110 2PR P-C 3M GRY PC B $12.06 16.32% $10.09 See Labor Rate NA

PANDUIT   P110PC2IGCB4MY      110 TO 110 2PR P-C 4M GRY PC B $13.16 16.33% $11.01 See Labor Rate NA

PANDUIT   P110PC2IGCB5MY      110 TO 110 2PR P-C 5M GRY PC B $14.26 16.33% $11.93 See Labor Rate NA

PANDUIT   P110PC2IGCB6MY      110 TO 110 2PR P-C 6M GRY PC B $15.37 16.32% $12.86 See Labor Rate NA

PANDUIT   P110PC2-X           2 PR. 110 PATCH CONNECTOR PC B $3.53 16.34% $2.95 See Labor Rate NA

PANDUIT   P110PC2-XY          2 PR. 110 PATCH CONNECTOR PC B $3.53 16.34% $2.95 See Labor Rate NA

PANDUIT   P110PC3-XY          3 PR CAT 5 110 PATCH CONNECTOR PC B $4.66 16.31% $3.90 See Labor Rate NA

PANDUIT   P110PC4IG.5M        4 PAIR 110 PATCH CORD, .5 METER PC B $14.35 16.33% $12.01 See Labor Rate NA

PANDUIT   P110PC4IG.5MY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $14.35 16.33% $12.01 See Labor Rate NA

PANDUIT   P110PC4IG1.5MY      
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $16.00 16.32% $13.39 See Labor Rate NA

PANDUIT   P110PC4IG12         110 TO 110 PATCH CORD, 12FT PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   P110PC4IG12AY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $14.35 16.33% $12.01 See Labor Rate NA

PANDUIT   P110PC4IG12BY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $15.03 16.32% $12.58 See Labor Rate NA

PANDUIT   P110PC4IG12CY       10/100_(110/RJ45)_EIA/ PC B $14.58 16.32% $12.20 See Labor Rate NA

PANDUIT   P110PC4IG12Y        
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   P110PC4IG15         110 TO 110 PATCH CORD, 15 FT PC B $16.67 16.33% $13.95 See Labor Rate NA

PANDUIT   P110PC4IG15A        110 TO RJ45:T568A PATCH CORD, 15 PC B $15.68 16.33% $13.12 See Labor Rate NA
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PANDUIT   P110PC4IG15AY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   P110PC4IG15BY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   P110PC4IG15Y        
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $16.67 16.33% $13.95 See Labor Rate NA

PANDUIT   P110PC4IG18         110 TO 110 PATCH CORD, 18 FT PC B $22.54 16.33% $18.86 See Labor Rate NA

PANDUIT   P110PC4IG18AY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $25.20 16.32% $21.09 See Labor Rate NA

PANDUIT   P110PC4IG18BY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $25.20 16.32% $21.09 See Labor Rate NA

PANDUIT   P110PC4IG18Y        
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $22.54 16.33% $18.86 See Labor Rate NA

PANDUIT   P110PC4IG1M         4 PAIR 110 PATCH CORD, 1 METER PC B $15.17 16.31% $12.70 See Labor Rate NA

PANDUIT   P110PC4IG1MA        
4 PAIR 110 TO RJ45 PATCH CORD, 1 

METER
PC B $11.59 16.32% $9.70 See Labor Rate NA

PANDUIT   P110PC4IG1MAY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $11.59 16.32% $9.70 See Labor Rate NA

PANDUIT   P110PC4IG1MB        
4 PAIR 110 TO RJ45 PATCH CORD, 1 

METER
PC B $11.59 16.32% $9.70 See Labor Rate NA

PANDUIT   P110PC4IG1MBY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $11.59 16.32% $9.70 See Labor Rate NA

PANDUIT   P110PC4IG1MY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $15.17 16.31% $12.70 See Labor Rate NA

PANDUIT   P110PC4IG2A         110 TO RJ45:T568A PATCH, 2 FT PC B $11.48 16.31% $9.61 See Labor Rate NA

PANDUIT   P110PC4IG2AY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $11.48 16.31% $9.61 See Labor Rate NA

PANDUIT   P110PC4IG2B         110 TO RJ45:T568B PATCH CORD, 2FT PC B $11.48 16.31% $9.61 See Labor Rate NA

PANDUIT   P110PC4IG2BY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $11.48 16.31% $9.61 See Labor Rate NA

PANDUIT   P110PC4IG2MA        
4 PAIR 110 TO RJ45 PATCH CORD, 2 

METER
PC B $12.55 16.33% $10.50 See Labor Rate NA

PANDUIT   P110PC4IG2MAY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.55 16.33% $10.50 See Labor Rate NA

PANDUIT   P110PC4IG2MB        
4 PAIR 110 TO RJ45 PATCH CORD, 2 

METER
PC B $12.55 16.33% $10.50 See Labor Rate NA

PANDUIT   P110PC4IG2MBY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.55 16.33% $10.50 See Labor Rate NA

PANDUIT   P110PC4IG2MY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $16.81 16.32% $14.07 See Labor Rate NA

PANDUIT   P110PC4IG2Y         
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $11.20 16.34% $9.37 See Labor Rate NA

PANDUIT   P110PC4IG3A         110 TO RJ45:T568A PATCH CORD, 3 PC B $11.83 16.34% $9.90 See Labor Rate NA

PANDUIT   P110PC4IG3AY        110 TO RJ45:T568A PATCH CORD, 3 PC B $11.83 16.34% $9.90 See Labor Rate NA

PANDUIT   P110PC4IG3B         110 TO RJ45:T568B PATCH CORD, 3 PC B $11.83 16.34% $9.90 See Labor Rate NA

PANDUIT   P110PC4IG3BY        110 TO RJ45:T568B PATCH CORD, 3 PC B $11.83 16.34% $9.90 See Labor Rate NA

PANDUIT   P110PC4IG3M         4 PAIR 110 PATCH CORD, 3 METERS PC B $18.49 16.33% $15.47 See Labor Rate NA

PANDUIT   P110PC4IG3MAY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $14.35 16.33% $12.01 See Labor Rate NA

PANDUIT   P110PC4IG3MBY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $14.35 16.33% $12.01 See Labor Rate NA

PANDUIT   P110PC4IG3MY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $18.49 16.33% $15.47 See Labor Rate NA

PANDUIT   P110PC4IG3Y         
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $11.63 16.33% $9.73 See Labor Rate NA

PANDUIT   P110PC4IG4A         110 TO RJ45:T568A PATCH CORD, 4 PC B $12.01 16.33% $10.05 See Labor Rate NA

PANDUIT   P110PC4IG4AY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.01 16.33% $10.05 See Labor Rate NA

PANDUIT   P110PC4IG4BY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.01 16.33% $10.05 See Labor Rate NA
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PANDUIT   P110PC4IG4Y         
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $12.06 16.32% $10.09 See Labor Rate NA

PANDUIT   P110PC4IG5AY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.19 16.33% $10.20 See Labor Rate NA

PANDUIT   P110PC4IG5BY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.19 16.33% $10.20 See Labor Rate NA

PANDUIT   P110PC4IG5MAY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $15.61 16.33% $13.06 See Labor Rate NA

PANDUIT   P110PC4IG5MBY       
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $15.61 16.33% $13.06 See Labor Rate NA

PANDUIT   P110PC4IG5MY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $21.76 16.32% $18.21 See Labor Rate NA

PANDUIT   P110PC4IG5Y         
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $12.56 16.31% $10.51 See Labor Rate NA

PANDUIT   P110PC4IG6AY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.56 16.31% $10.51 See Labor Rate NA

PANDUIT   P110PC4IG6BY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.56 16.31% $10.51 See Labor Rate NA

PANDUIT   P110PC4IG6CY        10/100_(110/RJ45)_EIA/ PC B $12.20 16.31% $10.21 See Labor Rate NA

PANDUIT   P110PC4IG7AY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.37 16.33% $10.35 See Labor Rate NA

PANDUIT   P110PC4IG7BY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $12.37 16.33% $10.35 See Labor Rate NA

PANDUIT   P110PC4IG7Y         
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $13.41 16.32% $11.22 See Labor Rate NA

PANDUIT   P110PC4IG8AY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $13.46 16.31% $11.26 See Labor Rate NA

PANDUIT   P110PC4IG8BY        
110 PATCH CORD ASSEMBLY - 4-PAIT 

TO
PC B $13.46 16.31% $11.26 See Labor Rate NA

PANDUIT   P110PC4IG8Y         
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $13.82 16.31% $11.57 See Labor Rate NA

PANDUIT   P110PC4IG9AY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $14.35 16.33% $12.01 See Labor Rate NA

PANDUIT   P110PC4IG9BY        
110 PATCH CORD ASSEMBLY - 4-PAIR 

TO
PC B $14.35 16.33% $12.01 See Labor Rate NA

PANDUIT   P110PC4IG9Y         
110 PATCH CORD ASSEMBLY - 4-PAIR 

ON EACH
PC B $14.22 16.32% $11.90 See Labor Rate NA

PANDUIT   P110PC4-X           110 PATCH CORD CONNECTOR PC B $5.02 16.31% $4.20 See Labor Rate NA

PANDUIT   P110PC4-XY          110 PATCH CORD CONNECTOR PC B $5.02 16.31% $4.20 See Labor Rate NA

PANDUIT   P110PCB4C-MY        PAN PUNCH 4 PAIR 110 PC B $1.01 16.40% $0.84 See Labor Rate NA

PANDUIT   P110RC2-X           PAN-PUNCH 2 PR RETAINING PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   P110T300Y           300 PAIR TOWER ONLY PC B $84.37 16.32% $70.60 See Labor Rate NA

PANDUIT   P110T900Y           900 PAIR TOWER ONLY PC B $233.96 16.32% $195.77 See Labor Rate NA

PANDUIT   P110TB300Y          19"RACK MOUNT BRACKET KIT PC B $89.14 16.32% $74.59 See Labor Rate NA

PANDUIT   P110TB900Y          19"RACK MOUNT BRACKET KIT PC B $133.70 16.32% $111.88 See Labor Rate NA

PANDUIT   P110VCM             VERTICAL CABLE MANAGER PC B $65.70 16.32% $54.98 See Labor Rate NA

PANDUIT   P110VCM300          300 PR. VERT. CABLE MGR PC B $111.11 16.32% $92.98 See Labor Rate NA

PANDUIT   P110VCM900          900 PR. VERT. CABLE MGR PC B $217.21 16.32% $181.76 See Labor Rate NA

PANDUIT   P12-10HDR-D         TERM,RING HEAVY DUTY                    PC B $267.41 7.64% $246.98 See Labor Rate NA

PANDUIT   P12-10HDR-L         TERM,RING HEAVY DUTY                    PC B $77.58 25.87% $57.51 See Labor Rate NA

PANDUIT   P12-14HDR-D         TERM,RING HEAVY DUTY                    PC B $285.99 7.64% $264.14 See Labor Rate NA

PANDUIT   P12-14HDR-L         TERM,RING HEAVY DUTY                    PC B $87.93 25.87% $65.18 See Labor Rate NA

PANDUIT   P12-38HDR-D         TERM,RING HEAVY DUTY                    PC B $302.48 8.89% $275.58 See Labor Rate NA

PANDUIT   P12-38HDR-L         TERM,RING HEAVY DUTY                    PC B $91.44 25.87% $67.78 See Labor Rate NA

PANDUIT   P12-56HDR-D         TERM,RING HEAVY DUTY                    PC B $285.99 7.64% $264.14 See Labor Rate NA

PANDUIT   P12-56HDR-L         TERM,RING HEAVY DUTY                    PC B $87.93 25.87% $65.18 See Labor Rate NA

PANDUIT   P12-6HDR-D          TERM,RING HEAVY DUTY                    PC B $267.41 7.64% $246.98 See Labor Rate NA

PANDUIT   P12-6HDR-L          TERM,RING HEAVY DUTY                    PC B $77.58 25.87% $57.51 See Labor Rate NA

PANDUIT   P12-8HDR-D          TERM,RING HEAVY DUTY                    PC B $267.41 7.64% $246.98 See Labor Rate NA

PANDUIT   P12-8HDR-L          TERM,RING HEAVY DUTY                    PC B $77.58 25.87% $57.51 See Labor Rate NA

PANDUIT   P14-10F-C           TERM,FORK NON-INSUL.                    PC B $40.06 23.21% $30.76 See Labor Rate NA

PANDUIT   P14-10F-L           TERM, FORK NON-INS 16-14                PC B $40.58 23.21% $31.16 See Labor Rate NA
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PANDUIT   P14-10F-M           TERM,FORK NON-INSUL.                    PC B $114.27 6.31% $107.06 See Labor Rate NA

PANDUIT   P14-10FN-C          
TERM, FORK NON-INS NARROW 

TONGUE        
PC B $39.73 23.21% $30.51 See Labor Rate NA

PANDUIT   P14-10FN-M          
TERM, FORK NON-INS NARROW 

TONGUE        
PC B $112.05 6.31% $104.98 See Labor Rate NA

PANDUIT   P14-10LF-C          TERM,L-FORK NON-INS.                    PC B $52.17 24.60% $39.34 See Labor Rate NA

PANDUIT   P14-10LF-M          TERM,L-FORK NON-INS.                    PC B $130.33 7.64% $120.37 See Labor Rate NA

PANDUIT   P14-10LFN-C         TERM,LFORK,NON-IN                       PC B $52.19 24.60% $39.35 See Labor Rate NA

PANDUIT   P14-10R-C           TERM,RING NON-INSUL.                    PC B $40.06 23.21% $30.76 See Labor Rate NA

PANDUIT   P14-10RHT6-C        TERM, RING HIGHT-TEMP NON-INS           PC B $56.26 25.87% $41.71 See Labor Rate NA

PANDUIT   P14-10RHT6-M        TERM, RING HIGHT TEMP NON-INS           PC B $179.10 8.89% $163.17 See Labor Rate NA

PANDUIT   P14-10R-L           TERM RING NON-INS 16-14                 PC B $40.58 23.21% $31.16 See Labor Rate NA

PANDUIT   P14-10R-M           TERM-RING NON-INSUL.                    PC B $108.89 6.31% $102.02 See Labor Rate NA

PANDUIT   P14-10R-X           NON-INSUL #10 RING                      PC B $51.12 14.52% $43.70 See Labor Rate NA

PANDUIT   P14-10SLF-C         TERM, SHORT LOCK FORK, -                PC B $48.99 23.21% $37.62 See Labor Rate NA

PANDUIT   P14-10SLF-M         TERM,SHORT L-FORK                       PC B $110.84 7.64% $102.37 See Labor Rate NA

PANDUIT   P14-12R-L           RING TERM 1/2" BOLT HOLE-               PC B $87.89 24.60% $66.27 See Labor Rate NA

PANDUIT   P14-14F-C           TERM,FORK NON-INSUL.                    PC B $53.02 23.21% $40.71 See Labor Rate NA

PANDUIT   P14-14F-M           TERM,FORK NON-INSUL.                    PC B $157.98 7.64% $145.91 See Labor Rate NA

PANDUIT   P14-14R-C           TERM,RING NON-INSUL.                    PC B $57.25 23.21% $43.96 See Labor Rate NA

PANDUIT   P14-14R-M           TERM,RING NON-INSUL.                    PC B $161.13 7.64% $148.82 See Labor Rate NA

PANDUIT   P14-14SLF-C         TERM, SHORT LOCK FORK, -                PC B $56.17 23.21% $43.13 See Labor Rate NA

PANDUIT   P14-38R-C           TERM,RING NON-INSUL.                    PC B $57.07 24.60% $43.03 See Labor Rate NA

PANDUIT   P14-38R-M           TERM,RING NON-INSUL.                    PC B $184.46 7.64% $170.37 See Labor Rate NA

PANDUIT   P14-4R-C            TERM,RING NON-INSUL.                    PC B $40.78 24.59% $30.75 See Labor Rate NA

PANDUIT   P14-4R-M            TERM,RING NON-INSUL.                    PC B $115.36 6.32% $108.07 See Labor Rate NA

PANDUIT   P14-56R-C           TERM,RING NON-INSUL.                    PC B $57.07 24.60% $43.03 See Labor Rate NA

PANDUIT   P14-56R-M           TERM,RING NON-INSUL.                    PC B $184.46 7.64% $170.37 See Labor Rate NA

PANDUIT   P14-5SLF-M          TERM,SHORT L-FORK                       PC B $111.94 7.64% $103.39 See Labor Rate NA

PANDUIT   P14-610R-C          TERM,RING NON-INS MULTI-STUD            PC B $46.21 24.60% $34.84 See Labor Rate NA

PANDUIT   P14-610R-M          TERM,RING NON-INS MULTI-STUD            PC B $142.60 7.64% $131.71 See Labor Rate NA

PANDUIT   P14-6F-C            TERM,FORK NON-INSUL.                    PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P14-6FF-C           TERM,FL FORK,NON-INS                    PC B $50.69 25.87% $37.58 See Labor Rate NA

PANDUIT   P14-6FF-M           TERM,FL FORK,NON-INS                    PC B $125.99 7.64% $116.37 See Labor Rate NA

PANDUIT   P14-6F-L            TERM FORK NON-INS 16-14                 PC B $39.79 23.21% $30.56 See Labor Rate NA

PANDUIT   P14-6F-M            TERM,FORK NON-INSUL.                    PC B $111.00 6.32% $103.99 See Labor Rate NA

PANDUIT   P14-6FN-C           
TERM, FORK NON-INS NARROW 

TONGUE        
PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P14-6FN-M           
TERM, FORK NON-INS NARROW 

TONGUE        
PC B $108.89 6.31% $102.02 See Labor Rate NA

PANDUIT   P14-6F-X            NON-INSUL #6 FORK                       PC B $51.12 14.52% $43.70 See Labor Rate NA

PANDUIT   P14-6LF-C           TERM,L-FORK NON-INS.                    PC B $52.21 24.60% $39.37 See Labor Rate NA

PANDUIT   P14-6LF-M           TERM,L-FORK NON-INS.                    PC B $129.04 7.64% $119.18 See Labor Rate NA

PANDUIT   P14-6LFW-C          TERM,L-FORK,WIDE                        PC B $52.46 25.87% $38.89 See Labor Rate NA

PANDUIT   P14-6R-C            TERM,RING NON-INSUL.                    PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P14-6RHT6-C         TERM, RING HIGH TEMP NON-INS            PC B $56.26 25.87% $41.71 See Labor Rate NA

PANDUIT   P14-6RHT6-M         TERM, RING HIGH-TEMP NON-INS            PC B $179.10 8.89% $163.17 See Labor Rate NA

PANDUIT   P14-6R-L            TERM RING NON-INS 16-14                 PC B $40.12 23.21% $30.81 See Labor Rate NA

PANDUIT   P14-6R-M            TERM,RING NON-INSUL.                    PC B $111.00 6.32% $103.99 See Labor Rate NA

PANDUIT   P14-6SLF-C          TERM, SHORT LOCK FORK, -                PC B $48.99 23.21% $37.62 See Labor Rate NA

PANDUIT   P14-6SLF-M          TERM,SHORT L-FORK                       PC B $111.94 7.64% $103.39 See Labor Rate NA

PANDUIT   P14-8F-C            TERM,FORK NON-INSUL.                    PC B $40.06 23.21% $30.76 See Labor Rate NA

PANDUIT   P14-8FF-C           TERM,FL FORK,NON-INS                    PC B $48.57 24.60% $36.62 See Labor Rate NA

PANDUIT   P14-8FF-M           TERM,FL FORK,NON-INS                    PC B $134.83 7.64% $124.53 See Labor Rate NA

PANDUIT   P14-8F-L            TERM FORK NON-INS 16-14                 PC B $39.79 23.21% $30.56 See Labor Rate NA

PANDUIT   P14-8F-M            TERM,FORK NON-INSUL.                    PC B $111.00 6.32% $103.99 See Labor Rate NA

PANDUIT   P14-8F-X            NON-INSUL #8 FORK                       PC B $51.12 14.52% $43.70 See Labor Rate NA

PANDUIT   P14-8LF-C           TERM,L-FORK NON-INS.                    PC B $52.21 24.60% $39.37 See Labor Rate NA

PANDUIT   P14-8LF-M           TERM,L-FORK NON-INS.                    PC B $134.09 7.64% $123.85 See Labor Rate NA

PANDUIT   P14-8R-C            TERM,RING NON-INSUL.                    PC B $40.06 23.21% $30.76 See Labor Rate NA

PANDUIT   P14-8RHT6-C         TERM, RING HIGH TEMP NON-INS            PC B $56.26 25.87% $41.71 See Labor Rate NA

PANDUIT   P14-8RHT6-M         TERM, RING HIGH-TEMP NON-INS            PC B $179.10 8.89% $163.17 See Labor Rate NA
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PANDUIT   P14-8R-L            TERM RING NON-INS 16-14                 PC B $40.12 23.21% $30.81 See Labor Rate NA

PANDUIT   P14-8R-M            TERM,RING NON-INSUL.                    PC B $111.00 6.32% $103.99 See Labor Rate NA

PANDUIT   P14-8SLF-C          TERM, SHORT LOCK FORK, -                PC B $48.99 23.21% $37.62 See Labor Rate NA

PANDUIT   P14-8SLF-M          TERM,SHORT L-FORK                       PC B $111.94 7.64% $103.39 See Labor Rate NA

PANDUIT   P14-P47-C           TERM,PIN                                PC B $62.93 24.60% $47.45 See Labor Rate NA

PANDUIT   P14-P47-M           TERM,PIN                                PC B $185.37 7.64% $171.21 See Labor Rate NA

PANDUIT   P18-10F-C           TERM,FORK NON-INSUL.                    PC B $40.06 23.21% $30.76 See Labor Rate NA

PANDUIT   P18-10F-L           TERM FORK NON-INS 22-18                 PC B $41.37 23.21% $31.77 See Labor Rate NA

PANDUIT   P18-10F-M           TERM,FORK NON-INSUL.                    PC B $114.10 7.64% $105.38 See Labor Rate NA

PANDUIT   P18-10FN-C          
TERM, FORK NON-INS NARROW 

TONGUE        
PC B $39.79 23.21% $30.56 See Labor Rate NA

PANDUIT   P18-10LF-C          TERM,L-FORK NON-INS.                    PC B $52.91 25.87% $39.22 See Labor Rate NA

PANDUIT   P18-10LF-M          TERM,L-FORK NON-INS.                    PC B $134.09 7.64% $123.85 See Labor Rate NA

PANDUIT   P18-10LFN-C         TERM,LFORK,NON-IN                       PC B $52.91 25.87% $39.22 See Labor Rate NA

PANDUIT   P18-10R-C           TERM,RING NON-INSUL.                    PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P18-10RHT6-C        TERM, RING HIGH-TEMP NON-INS            PC B $53.58 25.87% $39.72 See Labor Rate NA

PANDUIT   P18-10RHT6-M        TERM, RING HIGH TEMP NON-INS            PC B $170.57 8.89% $155.40 See Labor Rate NA

PANDUIT   P18-10R-L           TERM RING NON-INS 22-18                 PC B $40.12 23.21% $30.81 See Labor Rate NA

PANDUIT   P18-10R-M           TERM,RING NON-INSUL.                    PC B $111.00 6.32% $103.99 See Labor Rate NA

PANDUIT   P18-10R-X           NON-INSUL #10 RING                      PC B $50.16 14.53% $42.87 See Labor Rate NA

PANDUIT   P18-10SLF-C         TERM, SHORT LOCK FORK, -                PC B $51.23 24.60% $38.63 See Labor Rate NA

PANDUIT   P18-12R-C           RING TERM 1/2" BOLT HOLE-               PC B $87.89 24.60% $66.27 See Labor Rate NA

PANDUIT   P18-14F-C           TERM,FORK NON-INSUL.                    PC B $64.72 24.60% $48.80 See Labor Rate NA

PANDUIT   P18-14F-M           TERM,FORK NON-INSUL.                    PC B $157.98 7.64% $145.91 See Labor Rate NA

PANDUIT   P18-14R-C           TERM,RING NON-INSUL.                    PC B $53.86 24.60% $40.61 See Labor Rate NA

PANDUIT   P18-14R-M           TERM,RING NON-INSUL.                    PC B $181.02 7.64% $167.19 See Labor Rate NA

PANDUIT   P18-38R-C           TERM,RING NON-INSUL.                    PC B $40.72 24.60% $30.70 See Labor Rate NA

PANDUIT   P18-38R-M           TERM-RING NON-INSUL.                    PC B $181.02 7.64% $167.19 See Labor Rate NA

PANDUIT   P18-4R-C            TERM,RING NON-INSUL.                    PC B $38.47 24.60% $29.01 See Labor Rate NA

PANDUIT   P18-4R-M            TERM,RING NON-INSUL.                    PC B $107.82 6.31% $101.01 See Labor Rate NA

PANDUIT   P18-56R-C           TERM,RING NON-INSUL.                    PC B $46.75 25.87% $34.66 See Labor Rate NA

PANDUIT   P18-56R-M           TERM,RING NON-INSUL.                    PC B $181.02 7.64% $167.19 See Labor Rate NA

PANDUIT   P18-5SLF-M          TERM,SHORT L-FORK                       PC B $110.84 7.64% $102.37 See Labor Rate NA

PANDUIT   P18-610R-C          TERM,RING NON-INS MULTI-STUD            PC B $45.75 24.60% $34.50 See Labor Rate NA

PANDUIT   P18-610R-M          TERM,RING NON-INS MULTI-STUD            PC B $141.19 7.64% $130.41 See Labor Rate NA

PANDUIT   P18-6F-C            TERM,FORK NON-INSUL.                    PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P18-6F-L            TERM FORK NON-INS 22-18                 PC B $40.12 23.21% $30.81 See Labor Rate NA

PANDUIT   P18-6F-M            TERM,FORK NON-INSUL.                    PC B $113.00 7.64% $104.37 See Labor Rate NA

PANDUIT   P18-6FN-C           
TERM,FORK NON-INS NARROW 

TONGUE         
PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P18-6FN-M           
TERM, FORK NON-INS NARROW 

TONGUE        
PC B $114.10 7.64% $105.38 See Labor Rate NA

PANDUIT   P18-6F-X            NON-INSUL #6 FORK                       PC B $50.16 14.53% $42.87 See Labor Rate NA

PANDUIT   P18-6LF-C           TERM,L-FORK NON-INS.                    PC B $52.21 24.60% $39.37 See Labor Rate NA

PANDUIT   P18-6LF-M           TERM,L-FORK NON-INS.                    PC B $129.04 7.64% $119.18 See Labor Rate NA

PANDUIT   P18-6LFW-C          TERM,L-FORK,WIDE                        PC B $50.45 25.87% $37.40 See Labor Rate NA

PANDUIT   P18-6R-C            TERM,RING NON-INSUL.                    PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P18-6RHT6-C         TERM, RING HIGH TEMP NON-INS            PC B $53.58 25.87% $39.72 See Labor Rate NA

PANDUIT   P18-6RHT6-M         TERM, RING HIGH-TEMP NON-INS            PC B $170.57 8.89% $155.40 See Labor Rate NA

PANDUIT   P18-6R-L            TERM RING NON-INS 22-18                 PC B $40.12 23.21% $30.81 See Labor Rate NA

PANDUIT   P18-6R-M            TERM,RING NON-INSUL.                    PC B $111.00 6.32% $103.99 See Labor Rate NA

PANDUIT   P18-6RN-C           TERM RING NON-INS NARROW PC B $41.32 25.87% $30.63 See Labor Rate NA

PANDUIT   P18-6RN-M           TERM RING NON-INS NARROW PC B $107.82 6.31% $101.01 See Labor Rate NA

PANDUIT   P18-6SLF-C          TERM, SHORT LOCK FORK, -                PC B $51.23 24.60% $38.63 See Labor Rate NA

PANDUIT   P18-6SLF-M          TERM,SHORT L-FORK                       PC B $110.84 7.64% $102.37 See Labor Rate NA

PANDUIT   P18-8F-C            TERM,FORK NON-INSUL.                    PC B $39.77 23.21% $30.54 See Labor Rate NA

PANDUIT   P18-8FF-C           TERM,FL FORK,NON-INS                    PC B $48.09 24.60% $36.26 See Labor Rate NA

PANDUIT   P18-8FF-M           TERM,FL FORK,NON-INS                    PC B $134.83 7.64% $124.53 See Labor Rate NA

PANDUIT   P18-8F-L            TERM FORK NON-INS 22-18                 PC B $39.40 23.21% $30.25 See Labor Rate NA

PANDUIT   P18-8F-M            TERM,FORK NON-INSUL.                    PC B $118.66 7.64% $109.59 See Labor Rate NA

PANDUIT   P18-8LF-C           TERM,L-FORK NON-INS.                    PC B $48.34 24.60% $36.45 See Labor Rate NA

PANDUIT   P18-8LF-M           TERM,L-FORK NON-INS.                    PC B $134.09 7.64% $123.85 See Labor Rate NA

Page 1387 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   P18-8R-C            TERM,RING NON-INSUL.                    PC B $38.24 23.21% $29.36 See Labor Rate NA

PANDUIT   P18-8RHT6-C         TERM, RING HIGH TEMP NON-INS            PC B $53.58 25.87% $39.72 See Labor Rate NA

PANDUIT   P18-8RHT6-M         TERM, RING HIGHT-TEMP NON-INS           PC B $170.57 8.89% $155.40 See Labor Rate NA

PANDUIT   P18-8R-L            TERM RING NON-INS 22-18                 PC B $39.40 23.21% $30.25 See Labor Rate NA

PANDUIT   P18-8R-M            TERM,RING NON-INSUL.                    PC B $111.00 6.32% $103.99 See Labor Rate NA

PANDUIT   P18-8SLF-C          TERM, SHORT LOCK FORK, -                PC B $51.23 24.60% $38.63 See Labor Rate NA

PANDUIT   P18-8SLF-M          TERM,SHORT L-FORK                       PC B $110.84 7.64% $102.37 See Labor Rate NA

PANDUIT   P18-P47-C           TERM,PIN                                PC B $61.35 24.60% $46.26 See Labor Rate NA

PANDUIT   P18-P47-M           TERM,PIN                                PC B $185.12 7.64% $170.98 See Labor Rate NA

PANDUIT   P2-10R-T            TERM,RING NON-INSUL.                    PC B $1,222.82 7.64% $1,129.41 See Labor Rate NA

PANDUIT   P2-10R-X            TERM,RING NON-INSUL.                    PC B $413.49 25.87% $306.52 See Labor Rate NA

PANDUIT   P2-12R-T            TERM,RING NON-INSUL.                    PC B $1,339.51 8.89% $1,220.37 See Labor Rate NA

PANDUIT   P2-12R-X            TERM,RING NON-INSUL.                    PC B $474.76 24.60% $357.98 See Labor Rate NA

PANDUIT   P2-14R-T            TERM,RING NON-INSUL.                    PC B $1,222.82 7.64% $1,129.41 See Labor Rate NA

PANDUIT   P2-14R-X            TERM,RING NON-INSUL.                    PC B $432.65 24.60% $326.23 See Labor Rate NA

PANDUIT   P22-10R-C           TERM,RING NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-10R-M           TERM,RING NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P22-2F-C            TERM,FORK NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-2F-M            TERM,FORK NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P22-2R-C            TERM,RING NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-2R-M            TERM,RING NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P22-4F-C            TERM,FORK NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-4F-M            TERM,FORK NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P22-4R-C            TERM,RING NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-4R-M            TERM,RING NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P22-6F-C            TERM,FORK NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-6F-M            TERM,FORK NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P22-6R-C            TERM,RING NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-6R-M            TERM,RING NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P22-8R-C            TERM,RING NON-INSUL.                    PC B $38.14 25.87% $28.27 See Labor Rate NA

PANDUIT   P22-8R-M            TERM,RING NON-INSUL.                    PC B $104.86 7.64% $96.85 See Labor Rate NA

PANDUIT   P2-38R-T            TERM,RING NON-INSUL.                    PC B $1,222.82 7.64% $1,129.41 See Labor Rate NA

PANDUIT   P2-38R-X            TERM,RING NON-INSUL.                    PC B $432.65 24.60% $326.23 See Labor Rate NA

PANDUIT   P2-56R-T            TERM,RING NON-INSUL.                    PC B $1,222.82 7.64% $1,129.41 See Labor Rate NA

PANDUIT   P2-56R-X            TERM,RING NON-INSUL.                    PC B $432.65 24.60% $326.23 See Labor Rate NA

PANDUIT   P2NLT-500-3         DUAL BARREL BRONZE CONN                 PC B $12,767.41 6.31% $11,961.21 See Labor Rate NA

PANDUIT   P32W2A2-100-7       ACR 1/32 WH DBL CTD                     RL B $20.75 15.44% $17.55 See Labor Rate NA

PANDUIT   P32W2A2-100-72      ACR 1/32 WH DBL CTD                     RL B $114.87 13.80% $99.01 See Labor Rate NA

PANDUIT   P32W2A2-50-7        ACR 1/32 WH DBL CTD                     RL B $10.70 15.44% $9.05 See Labor Rate NA

PANDUIT   P32W2A2-50-72       ACR 1/32 WH DBL CTD                     RL B $69.85 13.81% $60.21 See Labor Rate NA

PANDUIT   P32W2A2-75-7        ACR 1/32 WH DBL CTD                     RL B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   P32W2A2-75-72       ACR 1/32 WH DBL CTD                     RL B $92.98 13.80% $80.15 See Labor Rate NA

PANDUIT   P32W2R1-100-7       RUB 1/32 WH DBL CTD                     RL B $13.45 15.45% $11.37 See Labor Rate NA

PANDUIT   P32W2R1-100-72      RUB 1/32 WH DBL CTD                     RL B $117.66 13.81% $101.42 See Labor Rate NA

PANDUIT   P32W2R1-150-72      RUB 1/32 WH DBL CTD                     RL B $177.31 13.80% $152.84 See Labor Rate NA

PANDUIT   P32W2R1-50-7        RUB 1/32 WH DBL CTD                     RL B $9.26 15.45% $7.83 See Labor Rate NA

PANDUIT   P32W2R1-50-72       RUB 1/32 WH DBL CTD                     RL B $70.86 13.80% $61.08 See Labor Rate NA

PANDUIT   P32W2R1-75-7        RUB 1/32 WH DBL CTD                     RL B $11.49 15.43% $9.72 See Labor Rate NA

PANDUIT   P32W2R1-75-72       RUB 1/32 WH DBL CTD                     RL B $94.30 13.80% $81.28 See Labor Rate NA

PANDUIT   P4-10R-E            TERM,RING NON-INSUL.                    PC B $250.96 24.60% $189.23 See Labor Rate NA

PANDUIT   P4-10R-T            TERM,RING NON-INSUL.                    PC B $939.58 7.64% $867.80 See Labor Rate NA

PANDUIT   P4-12R-E            TERM,RING NON-INSUL.                    PC B $317.97 24.60% $239.75 See Labor Rate NA

PANDUIT   P4-12R-T            TERM,RING NON-INSUL.                    PC B $1,109.80 8.89% $1,011.10 See Labor Rate NA

PANDUIT   P4-14R-E            TERM,RING NON-INSUL.                    PC B $246.29 24.60% $185.71 See Labor Rate NA

PANDUIT   P4-14R-T            TERM,RING NON-INSUL.                    PC B $952.09 7.64% $879.36 See Labor Rate NA

PANDUIT   P4-38R-E            TERM,RING NON-INSUL.                    PC B $243.95 24.60% $183.94 See Labor Rate NA

PANDUIT   P4-38R-T            TERM,RING NON-INSUL.                    PC B $898.55 7.64% $829.91 See Labor Rate NA

PANDUIT   P4-56R-E            TERM,RING NON-INSUL.                    PC B $243.95 24.60% $183.94 See Labor Rate NA

PANDUIT   P4-56R-T            TERM,RING NON-INSUL.                    PC B $898.55 7.64% $829.91 See Labor Rate NA

PANDUIT   P6-10R-E            TERM,RING NON-INSUL.                    PC B $195.13 24.60% $147.13 See Labor Rate NA

PANDUIT   P6-10RHT6-T         RING TERMINAL, HIGH TEMPE               PC B $761.46 7.64% $703.29 See Labor Rate NA

PANDUIT   P6-10R-T            TERM, RING NON-INSUL #6 AWG             PC B $667.95 7.64% $616.92 See Labor Rate NA
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PANDUIT   P6-12R-E            TERM,RING NON-INSUL.                    PC B $223.76 24.60% $168.72 See Labor Rate NA

PANDUIT   P6-12R-T            TERM,RING NON-INSUL.                    PC B $949.77 8.89% $865.30 See Labor Rate NA

PANDUIT   P6-14R-E            TERM,RING NON-INSUL.                    PC B $196.99 24.60% $148.53 See Labor Rate NA

PANDUIT   P6-14R-T            TERM,RING NON-INSUL.                    PC B $667.95 7.64% $616.92 See Labor Rate NA

PANDUIT   P6-38R-E            TERM,RING NON-INSUL.                    PC B $195.13 24.60% $147.13 See Labor Rate NA

PANDUIT   P6-38R-T            TERM,RING NON-INSUL.                    PC B $667.95 7.64% $616.92 See Labor Rate NA

PANDUIT   P6-56R-E            TERM,RING NON-INSUL.                    PC B $195.13 24.60% $147.13 See Labor Rate NA

PANDUIT   P6-56R-T            TERM,RING NON-INSUL.                    PC B $667.95 7.64% $616.92 See Labor Rate NA

PANDUIT   P6-8R-E             TERM,RING NON-INSUL.                    PC B $195.13 24.60% $147.13 See Labor Rate NA

PANDUIT   P6-8R-T             TERM,RING NON-INSUL.                    PC B $623.68 7.64% $576.03 See Labor Rate NA

PANDUIT   P8-10RHT6-T         RING TERMINAL, HIGH TEMPE               PC B $549.29 8.89% $500.44 See Labor Rate NA

PANDUIT   P8-10R-Q            TERM,RING NON-INSUL.                    PC B $171.89 24.60% $129.61 See Labor Rate NA

PANDUIT   P8-10R-T            TERM,RING NON-INSUL.                    PC B $469.08 7.64% $433.24 See Labor Rate NA

PANDUIT   P8-12R-Q            TERM,RING NON-INSUL.                    PC B $202.05 24.60% $152.35 See Labor Rate NA

PANDUIT   P8-12R-T            TERM,RING NON-INSUL.                    PC B $775.52 8.89% $706.55 See Labor Rate NA

PANDUIT   P8-14R-Q            TERM,RING NON-INSUL.                    PC B $168.66 24.60% $127.17 See Labor Rate NA

PANDUIT   P8-14R-T            TERM,RING NON-INSUL.                    PC B $469.08 7.64% $433.24 See Labor Rate NA

PANDUIT   P8-38R-Q            TERM,RING NON-INSUL.                    PC B $168.66 24.60% $127.17 See Labor Rate NA

PANDUIT   P8-38R-T            TERM,RING NON-INSUL.                    PC B $580.40 7.64% $536.06 See Labor Rate NA

PANDUIT   P8-56R-Q            TERM,RING NON-INSUL.                    PC B $170.24 24.60% $128.36 See Labor Rate NA

PANDUIT   P8-56R-T            TERM,RING NON-INSUL.                    PC B $580.40 7.64% $536.06 See Labor Rate NA

PANDUIT   P8-8RN-Q            RING TERM,NARROW TONGUE,                PC B $168.66 24.60% $127.17 See Labor Rate NA

PANDUIT   P8-8RN-T            RING TERM, NARROW TONGUE,               PC B $442.54 7.64% $408.73 See Labor Rate NA

PANDUIT   P8-8R-Q             TERM,RING NON-INSUL.                    PC B $168.66 24.60% $127.17 See Labor Rate NA

PANDUIT   P8-8R-T             TERM,RING NON-INSUL.                    PC B $460.24 7.64% $425.08 See Labor Rate NA

PANDUIT   PARW125-RED         INSPECTION ARROW MARKERS                CG B $199.91 14.99% $169.95 See Labor Rate NA

PANDUIT   PARW125-YEL         INSPECTION ARROW MARKERS                CG B $199.91 14.99% $169.95 See Labor Rate NA

PANDUIT   PBDCT               BENCH MOUNT DUCT TOOL                   PC B $1,522.32 5.27% $1,442.07 See Labor Rate NA

PANDUIT   PBDCT-BLD           PBDCT REPLACEMENT BLADE                 PC B $511.00 5.27% $484.06 See Labor Rate NA

PANDUIT   PBMS-H25-C          PUSH BUTTON MOUNT                       PC B $43.40 24.60% $32.72 See Labor Rate NA

PANDUIT   PBMS-H25-C14        PUSH BUTTON MOUNT                       PC B $44.72 24.60% $33.72 See Labor Rate NA

PANDUIT   PBMS-H25-M          PUSH BUTTON MOUNT                       PC B $197.73 8.59% $180.75 See Labor Rate NA

PANDUIT   PBMS-H25-M0         PUSH BUTTON MOUNT                       PC B $246.20 9.79% $222.09 See Labor Rate NA

PANDUIT   PBMS-H25-M14        PUSH BUTTON MOUNT                       PC B $216.00 9.79% $194.85 See Labor Rate NA

PANDUIT   PBMS-H25-M30        PUSH BUTTON MOUNT                       PC B $301.72 11.21% $267.89 See Labor Rate NA

PANDUIT   PBMSL-H25-M30       PUSH BUTTON MOUNT - LONG                PC B $290.16 8.59% $265.25 See Labor Rate NA

PANDUIT   PBSC12-X            *PAN-BOARD*SPRING                       PC B $6.97 6.66% $6.51 See Labor Rate NA

PANDUIT   PBSC1-X             *PAN-BOARD*SPRING                       PC B $2.58 6.70% $2.41 See Labor Rate NA

PANDUIT   PBSC3-X             *PAN-BOARD*SPRING                       PC B $3.92 6.69% $3.66 See Labor Rate NA

PANDUIT   PBSC6-X             *PAN-BOARD*SPRING                       PC B $5.20 6.67% $4.85 See Labor Rate NA

PANDUIT   PC.75CL6            COVER, DUCT                             FT B $3.93 16.74% $3.27 See Labor Rate NA

PANDUIT   PC038-H25D-C0       PAN CLAMPS 3/8" BUNDLE                  PC B $65.09 23.21% $49.98 See Labor Rate NA

PANDUIT   PC038-H25D-D0       PAN CLAMPS 3/8" BUNDLE                  PC B $297.14 8.59% $271.62 See Labor Rate NA

PANDUIT   PC050-H25D-C0       PAN CLAMPS 1/2" BUNDLE                  PC B $70.98 23.21% $54.50 See Labor Rate NA

PANDUIT   PC050-H25D-D0       PAN CLAMPS 1/2" BUNDLE                  PC B $324.14 8.59% $296.31 See Labor Rate NA

PANDUIT   PC062-H25D-C0       PAN CLAMPS 5/8" BUNDLE                  PC B $76.89 23.21% $59.04 See Labor Rate NA

PANDUIT   PC062-H25D-D0       PAN CLAMPS 5/8" BUNDLE                  PC B $351.17 8.59% $321.01 See Labor Rate NA

PANDUIT   PC075-H25D-C0       PAN CLAMPS 3/4" BUNDLE                  PC B $82.83 23.21% $63.60 See Labor Rate NA

PANDUIT   PC075-H25D-D0       PAN CLAMPS 3/4" BUNDLE                  PC B $388.25 9.79% $350.23 See Labor Rate NA

PANDUIT   PC087-H25D-C0       PAN CLAMPS 7/8" BUNDLE                  PC B $88.74 23.21% $68.14 See Labor Rate NA

PANDUIT   PC087-H25D-D0       PAN CLAMPS 7/8" BUNDLE                  PC B $416.00 9.79% $375.27 See Labor Rate NA

PANDUIT   PC1.5CL6            COVER, DUCT                             FT B $6.52 16.77% $5.43 See Labor Rate NA

PANDUIT   PC100-H25D-C0       PAN CLAMPS 1" BUNDLE                    PC B $94.65 23.21% $72.68 See Labor Rate NA

PANDUIT   PC100-H25D-T0       PAN CLAMPS 1" BUNDLE                    PC B $443.72 9.79% $400.27 See Labor Rate NA

PANDUIT   PC112-H25D-C0       PAN CLAMPS 1  1/8" BUNDLE               PC B $100.56 23.21% $77.22 See Labor Rate NA

PANDUIT   PC112-H25D-T0       PAN CLAMPS 1 1/8" BUNDLE                PC B $471.46 9.79% $425.29 See Labor Rate NA

PANDUIT   PC-118              CARTON-DUCT 7.875 X 3.5 X 72.375        PC B $2.27 15.44% $1.92 See Labor Rate NA

PANDUIT   PC-123/2M           CTN 8.125X3.750X79.125                  PC B $7.15 15.47% $6.04 See Labor Rate NA

PANDUIT   PC125-H25D-C0       PAN CLAMPS 1 1/4" BUNDLE                PC B $106.52 23.21% $81.80 See Labor Rate NA

PANDUIT   PC125-H25D-T0       PAN CLAMPS 1 1/4" BUNDLE                PC B $499.19 9.79% $450.31 See Labor Rate NA

PANDUIT   PC2CL6              COVER, DUCT FT B $6.39 16.76% $5.32 See Labor Rate NA

PANDUIT   PC3CL6              COVER, DUCT                             FT B $8.44 16.73% $7.03 See Labor Rate NA
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PANDUIT   PC-434/2M           CTN 4.125X2.062X79.062                  PC B $4.80 15.40% $4.06 See Labor Rate NA

PANDUIT   PC-452/2M           CTN 13.937X4.187X79.125                 PC B $5.16 15.47% $4.36 See Labor Rate NA

PANDUIT   PC4CL6              POLY COVER DUCT(CLEAR) FT B $21.55 16.75% $17.94 See Labor Rate NA

PANDUIT   PC-524/2M           CTN 5.750X4.687X79.375                  PC B $3.52 15.44% $2.98 See Labor Rate NA

PANDUIT   PC-565/2M           CTN 4.937X2.437X79.375                  PC B $3.04 15.38% $2.57 See Labor Rate NA

PANDUIT   PC-658L             5.437X3.062X72.688 MC/CAR               PC B $2.48 15.42% $2.10 See Labor Rate NA

PANDUIT   PC-660L             5.5X5.375X72.688 MC/CARR                PC B $4.68 15.43% $3.96 See Labor Rate NA

PANDUIT   PC-662L             7.5X5.25X72.688 MC/CARR 6               PC B $4.93 15.46% $4.17 See Labor Rate NA

PANDUIT   PC-76               WIRING DUCT CARTON                      PC B $1.90 15.43% $1.61 See Labor Rate NA

PANDUIT   PC-771L             CARTON 3.715X2.179X79.752               PC B $3.87 15.42% $3.27 See Labor Rate NA

PANDUIT   PC-780L             SPEC C07E REV12                         PC B $3.50 15.42% $2.96 See Labor Rate NA

PANDUIT   PC-79               CARTON                                  PC B $6.65 15.43% $5.62 See Labor Rate NA

PANDUIT   PC-800              SPEC C07E REV12                         PC B $7.87 15.46% $6.65 See Labor Rate NA

PANDUIT   PCA07-0             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-0-9           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-1             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-2             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-3             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-4             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-5             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-6             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-7             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-8             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-9             CLIP-ON MARKERS-NO                      PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-A             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-A-J           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA07-B             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-C             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-D             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-E             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-F             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-G             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-H             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-I             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-J             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-K             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-K-T           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA07-L             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-M             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-MIN           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-N             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-O             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-P             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-PLS           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-Q             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-R             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-S             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-T             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-U             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-U-Z           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA07-V             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-W             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-X             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-Y             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA07-Z             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-0             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-0-9           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-1             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-2             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-3             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-4             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-5             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA
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PANDUIT   PCA11-6             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-7             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-8             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-9             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-A             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-A-J           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA11-B             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-C             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-D             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-E             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-F             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-G             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-H             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-I             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-J             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-K             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-K-T           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA11-L             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-M             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-MIN           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-N             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-O             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-P             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-PLS           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-Q             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-R             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-S             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-T             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-U             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-U-Z           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA11-V             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-W             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-X             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-Y             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA11-Z             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-0             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-0-9           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-1             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-2             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-3             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-4             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-5             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-6             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-7             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-8             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-9             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-A             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-A-J           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA13-B             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-C             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-D             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-E             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-F             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-G             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-H             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-I             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-J             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-K             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-K-T           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA13-L             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-M             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-MIN           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA
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PANDUIT   PCA13-N             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-O             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-P             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-PLS           CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-Q             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-R             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-S             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-T             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-U             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-U-Z           CLIP-ON WIRE MARKERS                    PK B $29.08 10.66% $25.98 See Labor Rate NA

PANDUIT   PCA13-V             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-W             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-X             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-Y             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA13-Z             CLIP-ON WIRE MARKERS                    PK B $27.69 10.65% $24.74 See Labor Rate NA

PANDUIT   PCA18-0             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-0-9           CLIP ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-1             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-2             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-3             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-4             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-5             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-6             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-7             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-8             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-9             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-A             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-A-J           CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-B             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-C             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-D             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-E             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-F             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-G             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-H             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-I             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-J             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-K             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-K-T           CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-L             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-M             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-MIN           CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-N             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-O             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-P             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-PLS           CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-Q             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-R             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-S             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-T             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-U             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-U-Z           CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-V             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-W             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-X             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-Y             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA18-Z             CLIP-ON WIRE MARKERS                    PK B $32.29 10.65% $28.85 See Labor Rate NA

PANDUIT   PCA23-0             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-0-3           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-1             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-2             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-3             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA
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PANDUIT   PCA23-4             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-4-7           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-5             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-6             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-7             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-8             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-8-9           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-9             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-A             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-A-D           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-B             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-C             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-D             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-E             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-E-H           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-F             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-G             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-H             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-I             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-I-L           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-J             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-K             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-L             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-M             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-MIN           CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-M-P           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-N             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-O             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-P             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-PLS           CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-Q             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-Q-T           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-R             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-S             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-T             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-U             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-U-X           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-V             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-W             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-X             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-Y             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCA23-Y-Z           CLIP-ON WIRE MARKERS                    PK B $27.76 10.66% $24.80 See Labor Rate NA

PANDUIT   PCA23-Z             CLIP-ON WIRE MARKERS                    PK B $19.63 10.67% $17.54 See Labor Rate NA

PANDUIT   PCBANDBL-Q          PATCH CORD COLOR BAND - BLACK PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDBU-Q          PATCH CORD COLOR BAND - BLUE PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDEI-Q          
PATCH CORD COLOR BAND - ELEC 

IVORY
PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDGR-Q          PATCH CORD COLOR BAND - GREEN PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDIG-Q          PATCH CORD COLOR BAND - INTL PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDOR-Q          PATCH CORD COLOR BAND - PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDRD-Q          PATCH CORD COLOR BAND - RED PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDVL-Q          PATCH CORD COLOR BAND - VIOLET PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDWH-Q          PATCH CORD COLOR BAND - WHITE PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCBANDYL-Q          PATCH CORD COLOR BAND - YELLOW PC B $0.90 16.32% $0.75 See Labor Rate NA

PANDUIT   PCF3EI-X            COUPLER FIT.-PD3                        PC B $0.55 17.03% $0.46 See Labor Rate NA

PANDUIT   PCF3IW-X            COUPLING FOR PD3                        PC B $0.55 17.03% $0.46 See Labor Rate NA

PANDUIT   PCF6EI-X            COUPLER FITTING TYPE P RACEWAY          PC B $0.58 16.59% $0.48 See Labor Rate NA

PANDUIT   PCF6IW-X            COUPLING FOR PD6                        PC B $0.58 16.59% $0.48 See Labor Rate NA

PANDUIT   PCL037-0            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-0-9          
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA
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PANDUIT   PCL037-1            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-2            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-3            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-4            
3/8 BLK/YEL SOLID NUMBERS, 78 

MKR/CARD  
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-5            
3/8 BLK/YEL SOLID NUMBERS, 78 

MKR/CARD  
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-6            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-7            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-8            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-9            
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-A            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-A-Z          
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-B            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-C            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-D            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-DSH          
3/8" BLK/YEL SOLID SYMBOL, 78 

MKR/CARD  
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-E            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-F            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-G            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-H            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-I            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-J            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-K            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-L            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-M            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-N            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-O            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-P            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-Q            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-R            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-S            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA
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PANDUIT   PCL037-T            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-U            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-V            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-W            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-X            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-Y            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL037-Z            
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-0            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-0-9          
5/8" BLK/YEL  SOLID NUMBERS, 32 

MKR/CARD
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-1            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-2            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-3            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-4            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-5            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-6            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-7            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-8            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-9            
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-A            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-A-Z          
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-B            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-C            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-D            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-DSH          
5/8" BLK/YEL SOLID SYMBOL, 32 

MKR/CARD  
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-E            
5/8" BLK/YEL SOLID LETTER, 32 

MKR/CARD  
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-F            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-G            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-H            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-I            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-J            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA
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PANDUIT   PCL062-K            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-L            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-M            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-N            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-O            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-P            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-Q            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-R            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-S            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-T            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-U            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-V            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-W            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-X            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-Y            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL062-Z            
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-0            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-0-9          
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-1            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-2            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-3            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-4            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-5            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-6            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-7            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-8            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-9            
1" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-A            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-A-J          
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-B            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA
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PANDUIT   PCL100-C            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-D            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-DSH          
1" BLK/YEL SOLID SYMBOL, 10 

MKR/CARD    
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-E            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-F            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-G            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-H            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-I            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-J            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-K            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-K-T          
1" BKL/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-L            
1" BLK/YEL SOLID LETTER, 10 

MKR/CARD    
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-M            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-N            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-O            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-P            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-Q            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-R            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-S            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-T            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-U            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-U-Z          
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-V            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-W            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-X            
1" BKL/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-Y            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL100-Z            
1" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $240.36 23.64% $183.54 See Labor Rate NA

PANDUIT   PCL200-0            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-0-9          
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-1            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA
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PANDUIT   PCL200-2            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-3            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-4            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-5            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-6            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-7            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-8            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-9            
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-A            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-A-J          
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-B            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-C            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-D            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-DSH          
2" BLK/YEL SOLID SYMBOLS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-E            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-F            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-G            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-H            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-I            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-J            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-K            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-K-T          
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-L            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-M            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-N            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-O            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-P            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-Q            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-R            
2" BLK/YEL SOILD LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-S            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA
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PANDUIT   PCL200-T            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-U            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-U-Z          
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-V            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-W            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-X            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-Y            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL200-Z            
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $356.47 23.64% $272.20 See Labor Rate NA

PANDUIT   PCL300-0            
3" BLK/YEL SOLID NUMBERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-1            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-2            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-3            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-4            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-5            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-6            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-7            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-8            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-9            
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-A            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-B            
3" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-C            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-D            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-DSH          
3" BLK/YEL SOLID SYMBOLS,  6 

MKR/CARD   
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-E            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-F            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-G            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-H            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-I            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-J            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-K            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA
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PANDUIT   PCL300-L            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-M            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-N            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-O            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-P            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-Q            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-R            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-S            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-T            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-U            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-V            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-W            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-X            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-Y            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCL300-Z            
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
CG B $554.40 23.64% $423.34 See Labor Rate NA

PANDUIT   PCLCP037-0-9        
3/8" BLK/YEL SOLID NUMBERS, 78 

MKR/CARD 
PK B $72.31 23.64% $55.21 See Labor Rate NA

PANDUIT   PCLCP037-A-Z        
3/8" BLK/YEL SOLID LETTERS, 78 

MKR/CARD 
PK B $72.31 23.64% $55.21 See Labor Rate NA

PANDUIT   PCLCP062-0-9        
5/8" BLK/YEL SOLID NUMBERS, 32 

MKR/CARD 
PK B $72.31 23.64% $55.21 See Labor Rate NA

PANDUIT   PCLCP062-A-Z        
5/8" BLK/YEL SOLID LETTERS, 32 

MKR/CARD 
PK B $72.31 23.64% $55.21 See Labor Rate NA

PANDUIT   PCLCP100-0-9        1" BLK/YEL SOLID NUMBERS, 25 PK B $72.31 23.64% $55.21 See Labor Rate NA

PANDUIT   PCLCP100-A-Z        
1" BKL/YEL SOLID LETTERS, 10 

MKR/CARD   
PK B $72.31 23.64% $55.21 See Labor Rate NA

PANDUIT   PCLCP200-0-9        
2" BLK/YEL SOLID NUMBERS, 10 

MKR/CARD   
PK B $128.49 23.64% $98.12 See Labor Rate NA

PANDUIT   PCLCP200-A-Z        
2" BLK/YEL SOLID LETTERS, 10 

MKR/CARD   
PK B $128.49 23.64% $98.12 See Labor Rate NA

PANDUIT   PCLCP300-0-9        
3" BLK/YEL SOLID NUMBERS,  6 

MKR/CARD   
PK B $181.46 23.64% $138.56 See Labor Rate NA

PANDUIT   PCLCP300-A-Z        
3" BLK/YEL SOLID LETTERS, 6 

MKR/CARD    
PK B $181.46 23.64% $138.56 See Labor Rate NA

PANDUIT   PCM-0               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-0-9             
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1                SOLID NUMBER WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-10              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-100             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-100-124         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-101             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-102             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-103             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-104             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA
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PANDUIT   PCM-105             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-106             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-107             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-108             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-109             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-11              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-10            
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-110             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-111             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-12            
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-112             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-113             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-114             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-115             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-16            
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-116             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-117             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-18            
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-118             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-119             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-12              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-120             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-120V            
SOLID VOLTAGE SYMBOL MARKER 

CARD        
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-121             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-122             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-123             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-124             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-125             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-125-149         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-126             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-127             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-128             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-129             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-3             
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-13              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-130             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-131             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-132             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-33            
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-133             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-134             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-135             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-136             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-137             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-138             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-139             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-4             
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-14              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-140             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-141             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-142             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-143             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-144             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA
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PANDUIT   PCM-145             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-146             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-147             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-148             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-149             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-5             
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-15              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-150             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-150-174         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-151             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-152             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-153             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-154             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-155             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-156             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-157             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-158             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-159             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-6             
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-16              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-160             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-161             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-162             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-163             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-164             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-165             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-166             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-167             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-168             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-169             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-17              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-170             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-171             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-172             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-173             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-174             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-175             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-175-199         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-176             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-177             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-178             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-179             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-8             
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-18              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-180             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-181             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-182             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-183             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-184             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-185             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-186             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-187             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-188             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-189             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1-9             
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-19              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA
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PANDUIT   PCM-190             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-191             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-192             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-193             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-19-36           
CONSEC. NOS. REPEATED WIRE 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-194             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-195             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-196             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-197             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-198             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-199             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1L1             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1L2             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1L3             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1T1             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1T2             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-1T3             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-2               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-20              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-200             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-200-224         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-201             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-202             SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-21              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-22              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-225-249         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-23              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-24              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-25              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-250-274         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-26              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-27              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-275-299         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-28              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-29              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-2L1             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-2L2             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-2L3             
SOLID MACHINE TOOL SYMBOLS 

MARKER CARD  
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-3               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-30              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-300-324         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-31              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-32              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-325-349         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-33              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-34              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA
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PANDUIT   PCM-34-66           
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-35              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-350-374         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-36              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-37              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-375-399         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-38              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-39              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-3L1             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-3L2             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-3L3             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-3T1             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-3T2             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-3T3             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-4               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-40              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-400-424         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-41              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-42              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-425-449         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-43              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-44              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-45              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-450-474         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-46              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-47              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-475-499         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-48              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-49              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-4L1             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-4L2             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-4L3             
SOLID MACHINE TOOL SYMBOL 

MARKER CARD   
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-5               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-50              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-500-524         
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-51              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-52              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-53              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-54              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-55              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-56              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-57              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-58              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-59              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-6               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA
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PANDUIT   PCM-60              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-61              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-62              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-63              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-64              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-65              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-66              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-67              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-67-99           
CONSECUTIVE NUMBER WIRE 

MARKER CARD     
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-68              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-69              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-7               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-70              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-71              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-72              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-73              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-74              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-75              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-76              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-77              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-78              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-79              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-8               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-80              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-81              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-82              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-83              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-84              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-85              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-86              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-87              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-88              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-89              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-9               SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-90              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-91              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-92              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-93              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-94              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-95              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-96              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-97              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-98              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-99              SOLID NUMBER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-A               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-A1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-A2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-A3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-A4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-A-Z             
CONSECUTIVE LETTERS WIRE 

MARKER CARD    
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-A-Z-0-9         
CONSEC. LETTERS & NOS. WIRE 

MARKER CARD 
CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-B               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-B1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMB-1              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-10             WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-11             WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-12             WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-13             WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-14             WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA
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PANDUIT   PCMB-15             WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-16             WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCM-B2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMB-2              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-25             WIRE MARKER BK (12 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCM-B3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMB-3              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCM-B4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMB-4              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCM-B5              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMB-5              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-6              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-7              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-8              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-9              WIRE MARKER BK (10 PGS/BK)              BK B $20.30 10.66% $18.14 See Labor Rate NA

PANDUIT   PCMB-LC             LOAD CENTER MARKER BK (5 BK B $12.20 10.66% $10.90 See Labor Rate NA

PANDUIT   PCM-BLK             SOLID NEMA BLACK CARDS                  CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMBR-0             
BOOK REPLACEMENT PAGES, 10 

PGS/PKG      
PK B $18.12 10.66% $16.19 See Labor Rate NA

PANDUIT   PCMBR-10            
BOOK REPLACEMENT PAGES, 10 

PGS/PKG      
PK B $18.12 10.66% $16.19 See Labor Rate NA

PANDUIT   PCMBR-3             
BOOK REPLACEMENT PAGES, 10 

PGS/PKG      
PK B $18.12 10.66% $16.19 See Labor Rate NA

PANDUIT   PCMBR-4             
BOOK REPLACEMENT PAGES, 10 

PGS/PKG      
PK B $18.12 10.66% $16.19 See Labor Rate NA

PANDUIT   PCMBR-7             
BOOK REPLACEMENT PAGES, 10 

PGS/PKG      
PK B $18.12 10.66% $16.19 See Labor Rate NA

PANDUIT   PCMBR-8             
BOOK REPLACEMENT PAGES, 10 

PGS/PKG      
PK B $18.12 10.66% $16.19 See Labor Rate NA

PANDUIT   PCMBR-9             
BOOK REPLACEMENT PAGES, 10 

PGS/PKG      
PK B $18.12 10.66% $16.19 See Labor Rate NA

PANDUIT   PCM-BRN             SOLID NEMA BROWN CARDS                  CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-C               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-C1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-C2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-C3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-C4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-COM             SOLID SYMBOLS - MISC                    CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMCP-101-125       
COMBINATION PACKAGE OF PCM 

CARDS        
PK B $41.81 10.66% $37.35 See Labor Rate NA

PANDUIT   PCMCP-1-25          
COMBINATION PACKAGE OF PCM 

CARDS        
PK B $41.81 10.66% $37.35 See Labor Rate NA

PANDUIT   PCMCP-126-150       
COMBINATION PACKAGE OF PCM 

CARDS        
PK B $41.81 10.66% $37.35 See Labor Rate NA

PANDUIT   PCMCP-26-50         
COMBINATION PACKAGE OF PCM 

CARDS        
PK B $41.81 10.66% $37.35 See Labor Rate NA

PANDUIT   PCMCP-51-75         
COMBINATION PACKAGE OF PCM 

CARDS        
PK B $41.81 10.66% $37.35 See Labor Rate NA

PANDUIT   PCMCP-76-100        
COMBINATION PACKAGE OF PCM 

CARDS        
PK B $41.81 10.66% $37.35 See Labor Rate NA

PANDUIT   PCMCP-A-Z           
COMBINATION PACKAGE OF PCM 

CARDS        
PK B $41.81 10.66% $37.35 See Labor Rate NA

PANDUIT   PCM-D               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-DBL             SOLID NEMA DARK BLUE CARDS              CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-DGN             SOLID NEMA DARK GREEN CARDS             CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-E               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-E1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-E2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-E3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-F               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-F1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-F2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA
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PANDUIT   PCM-F3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-F4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-G               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-GND             WIREMARKER CARDS                        CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-GRD             WIREMARKER CARDS                        CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-GRS             SOLID SYMBOLS - MISC                    CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-GRY             SOLID NEMA GRAY CARDS                   CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-H               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-0              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-H1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-1              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-10             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-11             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-12             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-13             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-14             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-15             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-16             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-17             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-18             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-19             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-H2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-2              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-20             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-21             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-22             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-23             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-24             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-25             SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-H3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-3              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-H4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-4              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-H5              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-5              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-6              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-7              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-8              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCMH-9              SOLID NUMBER CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-I               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-J               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-K               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-L               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-L1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-L2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-L3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-L4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-L5              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-LBL             SOLID NEMA LIGHT BLUE CARDS             CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-LGN             SOLID NEMA LIGHT GREEN CARDS            CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-M               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-M1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-M2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-MIN             SOLID SYMBOL CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-N               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-NEG             SOLID SYMBOLS - MISC                    CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-NEUT            SOLID SYMBOLS - MISC                    CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-O               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-ORN             SOLID NEMA ORANGE CARDS                 CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-P               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-P1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-P2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA
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PANDUIT   PCM-P3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-PLS             SOLID SYMBOL CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-PNK             SOLID NEMA PINK CARDS                   CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-POS             SOLID SYMBOLS - MISC                    CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-PUR             SOLID NEMA PURPLE CARDS                 CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-Q               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-R               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-R1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-R2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-R3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-R4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-R5              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-RED             SOLID NEMA RED CARDS                    CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-S               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-S1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-S2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-S3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-S4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-S5              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-SPR             SOLID SYMBOL CARDS                      CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T5              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T6              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T7              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T8              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-T9              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-TAN             SOLID NEMA TAN CARDS                    CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-U               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-V               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-W               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-WHT             SOLID NEMA WHITE CARDS                  CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-X               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-X1              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-X2              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-X3              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-X4              SOLID LET/NUM WIRE MARKER CARD          CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-Y               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-YEL             SOLID NEMA YELLOW CARDS                 CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCM-Z               SOLID LETTER WIRE MARKER CARD           CG B $167.84 14.99% $142.68 See Labor Rate NA

PANDUIT   PCPA11EI            MEDIA-POLE COMMUNICATIONS               PC B $170.95 15.44% $144.55 See Labor Rate NA

PANDUIT   PCPA11IW            MEDIA-POLE COMMUNICATIONS               PC B $170.95 15.44% $144.55 See Labor Rate NA

PANDUIT   PCPA11R20EI         ALUMINUM POWER & DATA                   PC B $190.27 15.44% $160.89 See Labor Rate NA

PANDUIT   PCPA11R20EIY        ROHS 11FT POWER POLE                    PC B $190.27 15.44% $160.89 See Labor Rate NA

PANDUIT   PCPA11R20IW         ALUMINUM POWER & DATA                   PC B $190.27 15.44% $160.89 See Labor Rate NA

PANDUIT   PCPA11R20IWY        ROHS 11FT POWER POLE                    PC B $190.27 15.44% $160.89 See Labor Rate NA

PANDUIT   PCPA13EI            MEDIA-POLE COMMUNICATIONS               PC B $196.79 15.44% $166.40 See Labor Rate NA

PANDUIT   PCPA13IW            MEDIA-POLE COMMUNICATIONS               PC B $196.79 15.44% $166.40 See Labor Rate NA

PANDUIT   PCPA13R20EI         ALUMINUM POWER & DATA                   PC B $230.63 15.44% $195.01 See Labor Rate NA

PANDUIT   PCPA13R20EIY        ROHS 13FT POWER POLE                    PC B $230.63 15.44% $195.01 See Labor Rate NA

PANDUIT   PCPA13R20IW         ALUMINUM POWER & DATA                   PC B $230.63 15.44% $195.01 See Labor Rate NA

PANDUIT   PCPA13R20IWY        ROHS 13FT POWER POLE                    PC B $230.63 15.44% $195.01 See Labor Rate NA

PANDUIT   PCPAK16EI           16FT POWER POLE EXTENSION               PC B $145.52 15.44% $123.05 See Labor Rate NA

PANDUIT   PCPAK16IW           16FT POWER POLE EXTENSION               PC B $145.52 15.44% $123.05 See Labor Rate NA

PANDUIT   PCPAK22EI           22FT POWER POLE EXTENSION               PC B $215.99 15.44% $182.63 See Labor Rate NA

PANDUIT   PCPAK22IW           22FT POWER POLE EXTENSION               PC B $215.99 15.44% $182.63 See Labor Rate NA

PANDUIT   PCPAKR20EI          POWER POLE ADDITION KIT                 PC B $21.68 15.44% $18.33 See Labor Rate NA

PANDUIT   PCPAKR20IW          POWER POLE ADDITION KIT                 PC B $21.68 15.44% $18.33 See Labor Rate NA

PANDUIT   PCPAKREI            POWER POLE ADDITION KIT                 PC B $14.43 15.44% $12.20 See Labor Rate NA
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PANDUIT   PCPAKRIW            POWER POLE ADDITION KIT                 PC B $14.43 15.44% $12.20 See Labor Rate NA

PANDUIT   PCPBRC              REPLACEMENT BEND RADIUS                 PC B $29.17 16.74% $24.29 See Labor Rate NA

PANDUIT   PCPECEI             REPLACEMENT END CAP WITH                PC B $4.50 16.79% $3.74 See Labor Rate NA

PANDUIT   PCPECIW             REPLACEMENT END CAP WITH                PC B $4.50 16.79% $3.74 See Labor Rate NA

PANDUIT   PCPKITEI            POWER POLE HARDWARE KIT                 PC B $39.13 16.75% $32.58 See Labor Rate NA

PANDUIT   PCPKITIW            POWER POLE HARDWARE KIT                 PC B $39.13 16.75% $32.58 See Labor Rate NA

PANDUIT   PCPTPIW             REPLACEMENT CEILING                     PC B $9.19 16.74% $7.65 See Labor Rate NA

PANDUIT   PCRT                CONNECTOR REMOVAL TOOL PC B $162.13 11.21% $143.95 See Labor Rate NA

PANDUIT   PCRT1               PATCH CORD REMOVAL TOOL PC B $162.13 11.21% $143.95 See Labor Rate NA

PANDUIT   PCSB2/0-10-2Y       MULTI-TAP CONNECTOR -                   PC B $7,740.55 6.31% $7,251.77 See Labor Rate NA

PANDUIT   PCSB2/0-10S-2Y      MULTI-TAP CONNECTOR -                   PC B $6,779.06 6.31% $6,350.99 See Labor Rate NA

PANDUIT   PCSB2/0-12-2Y       MULTI-TAP CONNECTOR -                   PC B $9,752.76 6.31% $9,136.92 See Labor Rate NA

PANDUIT   PCSB2/0-12S-1Y      MULTI-TAP CONNECTOR -                   PC B $8,543.32 6.31% $8,003.85 See Labor Rate NA

PANDUIT   PCSB2/0-14-1Y       MULTI-TAP CONNECTOR -                   PC B $11,800.36 6.31% $11,055.23 See Labor Rate NA

PANDUIT   PCSB2/0-14S-1Y      MULTI-TAP CONNECTOR -                   PC B $10,336.48 6.31% $9,683.78 See Labor Rate NA

PANDUIT   PCSB2/0-2-12        MULTI-TAP CONNECTOR -                   PC B $2,554.35 6.31% $2,393.06 See Labor Rate NA

PANDUIT   PCSB2/0-2S-6        MULTI-TAP CONNECTOR                     PC B $2,302.61 6.31% $2,157.21 See Labor Rate NA

PANDUIT   PCSB2/0-3-6         MULTI-TAP CONNECTOR -                   PC B $2,732.34 6.31% $2,559.81 See Labor Rate NA

PANDUIT   PCSB2/0-3S-6Y       MULTI-TAP SINGLE SIDED -                PC B $2,393.92 6.31% $2,242.76 See Labor Rate NA

PANDUIT   PCSB2/0-4-6         MULTI-TAP CONNECTOR -                   PC B $3,005.19 6.31% $2,815.43 See Labor Rate NA

PANDUIT   PCSB2/0-4S-6        MULTI-TAP SINGLE SIDED -                PC B $2,632.66 6.31% $2,466.42 See Labor Rate NA

PANDUIT   PCSB2/0-4S-6Y       MULTI-TAP SINGLE SIDED -                PC B $2,632.66 6.31% $2,466.42 See Labor Rate NA

PANDUIT   PCSB2/0-5-6         MULTI-TAP CONNECTOR -                   PC B $3,426.25 6.31% $3,209.90 See Labor Rate NA

PANDUIT   PCSB2/0-5S-4        MULTI-TAP SINGLE SIDED -                PC B $3,002.56 6.31% $2,812.96 See Labor Rate NA

PANDUIT   PCSB2/0-5S-4Y       MULTI-TAP SINGLE SIDED -                PC B $3,002.56 6.31% $2,812.96 See Labor Rate NA

PANDUIT   PCSB2/0-6-6         MULTI-TAP CONNECTOR -                   PC B $4,078.19 6.31% $3,820.67 See Labor Rate NA

PANDUIT   PCSB2/0-6S-4        MULTI-TAP SINGLE SIDED -                PC B $3,571.87 6.31% $3,346.32 See Labor Rate NA

PANDUIT   PCSB2/0-6S-4Y       MULTI-TAP SINGLE SIDED -                PC B $3,571.87 6.31% $3,346.32 See Labor Rate NA

PANDUIT   PCSB2/0-7-4         MULTI-TAP CONNECTOR -                   PC B $4,773.20 6.31% $4,471.79 See Labor Rate NA

PANDUIT   PCSB2/0-8-4         MULTI-TAP CONNECTOR -                   PC B $5,300.72 6.31% $4,966.01 See Labor Rate NA

PANDUIT   PCSB2/0-8S-3        MULTI-TAP SINGLE SIDED -                PC B $4,643.55 6.31% $4,350.33 See Labor Rate NA

PANDUIT   PCSB250-10-2Y       MULTI-TAP CONNECTOR -                   PC B $11,118.28 6.31% $10,416.21 See Labor Rate NA

PANDUIT   PCSB250-10S-2Y      MULTI-TAP CONNECTOR -                   PC B $8,604.98 6.31% $8,061.62 See Labor Rate NA

PANDUIT   PCSB250-12-2Y       MULTI-TAP CONNECTOR -                   PC B $14,673.09 6.31% $13,746.56 See Labor Rate NA

PANDUIT   PCSB250-12S-2Y      MULTI-TAP CONNECTOR -                   PC B $10,842.82 6.31% $10,158.15 See Labor Rate NA

PANDUIT   PCSB250-14-1Y       MULTI-TAP CONNECTOR -                   PC B $17,367.38 6.31% $16,270.71 See Labor Rate NA

PANDUIT   PCSB250-14S-1Y      MULTI-TAP CONNECTOR -                   PC B $13,119.99 6.31% $12,291.53 See Labor Rate NA

PANDUIT   PCSB250-2-6Y        MULTI-TAP CONNECTOR -                   PC B $2,942.23 6.31% $2,756.44 See Labor Rate NA

PANDUIT   PCSB250-2S-6Y       MULTI-TAP SINGLE SIDED -                PC B $3,091.83 6.31% $2,896.60 See Labor Rate NA

PANDUIT   PCSB250-3-6Y        MULTI-TAP CONNECTOR -                   PC B $3,516.20 6.31% $3,294.17 See Labor Rate NA

PANDUIT   PCSB250-3S-6        MULTI-TAP SINGLE SIDED -                PC B $2,877.96 6.31% $2,696.23 See Labor Rate NA

PANDUIT   PCSB250-3S-6Y       MULTI-TAP SINGLE SIDED -                PC B $2,877.96 6.31% $2,696.23 See Labor Rate NA

PANDUIT   PCSB250-4-6Y        MULTI-TAP CONNECTOR -                   PC B $3,728.38 6.31% $3,492.95 See Labor Rate NA

PANDUIT   PCSB250-4S-6        MULTI-TAP SINGLE SIDED -                PC B $2,922.55 6.31% $2,738.00 See Labor Rate NA

PANDUIT   PCSB250-4S-6Y       MULTI-TAP SINGLE SIDED -                PC B $2,922.55 6.31% $2,738.00 See Labor Rate NA

PANDUIT   PCSB250-5-4         MULTI-TAP CONNECTOR -                   PC B $4,039.71 6.31% $3,784.62 See Labor Rate NA

PANDUIT   PCSB250-5-4Y        MULTI-TAP CONNECTOR -                   PC B $4,039.71 6.31% $3,784.62 See Labor Rate NA

PANDUIT   PCSB250-5S-4Y       MULTI-TAP SINGLE SIDED -                PC B $3,481.35 6.31% $3,261.52 See Labor Rate NA

PANDUIT   PCSB250-6-4Y        MULTI-TAP CONNECTOR -                   PC B $4,395.25 6.31% $4,117.71 See Labor Rate NA

PANDUIT   PCSB250-6S-4Y       MULTI-TAP SINGLE SIDED -                PC B $3,884.04 6.31% $3,638.78 See Labor Rate NA

PANDUIT   PCSB250-7-3         MULTI-TAP CONNECTOR -                   PC B $5,184.19 6.31% $4,856.84 See Labor Rate NA

PANDUIT   PCSB250-7-3Y        MULTI-TAP CONNECTOR -                   PC B $5,184.19 6.31% $4,856.84 See Labor Rate NA

PANDUIT   PCSB250-8-3         MULTI-TAP CONNECTOR -                   PC B $6,622.96 6.31% $6,204.75 See Labor Rate NA

PANDUIT   PCSB250-8-3Y        MULTI-TAP CONNECTOR -                   PC B $6,622.96 6.31% $6,204.75 See Labor Rate NA

PANDUIT   PCSB250-8S-3        MULTI-TAP SINGLE SIDED -                PC B $5,297.02 6.31% $4,962.54 See Labor Rate NA

PANDUIT   PCSB250-8S-3Y       MULTI-TAP SINGLE SIDED -                PC B $5,297.02 6.31% $4,962.54 See Labor Rate NA

PANDUIT   PCSB350-10-2Y       MULTI-TAP CONNECTOR -                   PC B $12,552.00 6.31% $11,759.40 See Labor Rate NA

PANDUIT   PCSB350-10S-2Y      MULTI-TAP CONNECTOR -                   PC B $9,801.28 6.31% $9,182.38 See Labor Rate NA

PANDUIT   PCSB350-12-1Y       MULTI-TAP CONNECTOR -                   PC B $17,018.17 6.31% $15,943.56 See Labor Rate NA

PANDUIT   PCSB350-12S-1Y      MULTI-TAP CONNECTOR -                   PC B $12,349.99 6.31% $11,570.15 See Labor Rate NA

PANDUIT   PCSB350-14-1Y       MULTI-TAP CONNECTOR -                   PC B $19,102.81 6.31% $17,896.56 See Labor Rate NA

PANDUIT   PCSB350-14S-1Y      MULTI-TAP CONNECTOR -                   PC B $14,944.59 6.31% $14,000.91 See Labor Rate NA
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PANDUIT   PCSB350-2-4         MULTI-TAP CONNECTOR -                   PC B $3,722.72 6.31% $3,487.65 See Labor Rate NA

PANDUIT   PCSB350-2S-4Y       MULTI-TAP SINGLE SIDED -                PC B $3,440.42 6.31% $3,223.18 See Labor Rate NA

PANDUIT   PCSB350-3-4         MULTI-TAP CONNECTOR -                   PC B $3,865.06 6.31% $3,621.00 See Labor Rate NA

PANDUIT   PCSB350-3S-4        MULTI-TAP SINGLE SIDED -                PC B $3,064.53 6.31% $2,871.02 See Labor Rate NA

PANDUIT   PCSB350-3S-4Y       MULTI-TAP SINGLE SIDED -                PC B $3,064.53 6.31% $2,871.02 See Labor Rate NA

PANDUIT   PCSB350-4-3         MULTI-TAP CONNECTOR -                   PC B $4,307.76 6.31% $4,035.75 See Labor Rate NA

PANDUIT   PCSB350-4S-3        MULTI-TAP SINGLE SIDED -                PC B $3,469.21 6.31% $3,250.15 See Labor Rate NA

PANDUIT   PCSB350-4S-3Y       MULTI-TAP SINGLE SIDED -                PC B $3,469.21 6.31% $3,250.15 See Labor Rate NA

PANDUIT   PCSB350-5-3         MULTI-TAP CONNECTOR -                   PC B $4,893.69 6.31% $4,584.68 See Labor Rate NA

PANDUIT   PCSB350-5S-3Y       MULTI-TAP SINGLE SIDED -                PC B $4,008.78 6.31% $3,755.64 See Labor Rate NA

PANDUIT   PCSB350-6-2         MULTI-TAP CONNECTOR -                   PC B $5,492.94 6.31% $5,146.09 See Labor Rate NA

PANDUIT   PCSB350-6S-2        MULTI-TAP SINGLE SIDED -                PC B $4,787.80 6.31% $4,485.47 See Labor Rate NA

PANDUIT   PCSB350-6S-2Y       MULTI-TAP SINGLE SIDED -                PC B $4,787.80 6.31% $4,485.47 See Labor Rate NA

PANDUIT   PCSB350-7-2         MULTI-TAP CONNECTOR -                   PC B $6,095.70 6.31% $5,710.79 See Labor Rate NA

PANDUIT   PCSB350-8-2         MULTI-TAP CONNECTOR -                   PC B $8,543.75 6.31% $8,004.25 See Labor Rate NA

PANDUIT   PCSB350-8S-2        MULTI-TAP SINGLE SIDED -                PC B $6,713.48 6.31% $6,289.56 See Labor Rate NA

PANDUIT   PCSB350-8S-2Y       MULTI-TAP SINGLE SIDED -                PC B $6,713.48 6.31% $6,289.56 See Labor Rate NA

PANDUIT   PCSB4-10-4          MULTI-TAP CONNECTOR -                   PC B $5,177.54 6.31% $4,850.61 See Labor Rate NA

PANDUIT   PCSB4-10-4Y         MULTI-TAP CONNECTOR -                   PC B $5,177.54 6.31% $4,850.61 See Labor Rate NA

PANDUIT   PCSB4-10S-4Y        MULTI-TAP CONNECTOR -                   PC B $4,534.43 6.31% $4,248.10 See Labor Rate NA

PANDUIT   PCSB4-12-3Y         MULTI-TAP CONNECTOR -                   PC B $6,520.86 6.31% $6,109.10 See Labor Rate NA

PANDUIT   PCSB4-12S-3Y        MULTI-TAP CONNECTOR -                   PC B $5,710.85 6.31% $5,350.24 See Labor Rate NA

PANDUIT   PCSB4-14-2Y         MULTI-TAP CONNECTOR -                   PC B $7,894.49 6.31% $7,395.99 See Labor Rate NA

PANDUIT   PCSB4-14S-2Y        MULTI-TAP CONNECTOR -                   PC B $6,913.88 6.31% $6,477.30 See Labor Rate NA

PANDUIT   PCSB4-2-12Y         MULTI-TAP CONNECTOR -                   PC B $1,606.86 6.31% $1,505.40 See Labor Rate NA

PANDUIT   PCSB4-2S-12Y        MULTI-TAP SINGLE SIDED -                PC B $1,126.08 6.31% $1,054.97 See Labor Rate NA

PANDUIT   PCSB4-3-12Y         MULTI-TAP CONNECTOR -                   PC B $2,134.20 6.31% $1,999.44 See Labor Rate NA

PANDUIT   PCSB4-3S-12Y        MULTI-TAP SINGLE SIDED -                PC B $1,710.51 6.31% $1,602.50 See Labor Rate NA

PANDUIT   PCSB4-4-6Y          MULTI-TAP CONNECTOR -                   PC B $2,784.81 6.31% $2,608.96 See Labor Rate NA

PANDUIT   PCSB4-4S-6Y         MULTI-TAP SINGLE SIDED -                PC B $2,030.90 6.31% $1,902.66 See Labor Rate NA

PANDUIT   PCSB4-5-6Y          MULTI-TAP CONNECTOR -                   PC B $3,322.62 6.31% $3,112.81 See Labor Rate NA

PANDUIT   PCSB4-5S-6          MULTI-TAP SINGLE SIDED -                PC B $2,552.65 6.31% $2,391.46 See Labor Rate NA

PANDUIT   PCSB4-5S-6Y         MULTI-TAP SINGLE SIDED -                PC B $2,552.65 6.31% $2,391.46 See Labor Rate NA

PANDUIT   PCSB4-6-6Y          MULTI-TAP CONNECTOR -                   PC B $3,738.45 6.31% $3,502.38 See Labor Rate NA

PANDUIT   PCSB4-6S-6Y         MULTI-TAP SINGLE SIDED -                PC B $2,944.84 6.31% $2,758.89 See Labor Rate NA

PANDUIT   PCSB4-7-4Y          MULTI-TAP CONNECTOR -                   PC B $3,907.12 6.31% $3,660.40 See Labor Rate NA

PANDUIT   PCSB4-8-4Y          MULTI-TAP CONNECTOR -                   PC B $4,110.99 6.31% $3,851.40 See Labor Rate NA

PANDUIT   PCSB500-2-4Y        MULTI-TAP CONNECTOR -                   PC B $5,378.12 6.31% $5,038.52 See Labor Rate NA

PANDUIT   PCSB500-3-3Y        MULTI-TAP CONNECTOR -                   PC B $5,973.65 6.31% $5,596.45 See Labor Rate NA

PANDUIT   PCSB500-4-2Y        MULTI-TAP CONNECTOR -                   PC B $6,570.48 6.31% $6,155.59 See Labor Rate NA

PANDUIT   PCSB500-5-2Y        MULTI-TAP CONNECTOR -                   PC B $7,490.03 6.31% $7,017.07 See Labor Rate NA

PANDUIT   PCSB500-6-2Y        MULTI-TAP CONNECTOR -                   PC B $7,540.13 6.31% $7,064.01 See Labor Rate NA

PANDUIT   PCSB500-7-2Y        MULTI-TAP CONNECTOR -                   PC B $9,360.17 6.31% $8,769.12 See Labor Rate NA

PANDUIT   PCSB500-8-2Y        MULTI-TAP CONNECTOR -                   PC B $11,587.88 6.31% $10,856.16 See Labor Rate NA

PANDUIT   PCSB600-10-1Y       MULTI-TAP CONNECTOR -                   PC B $14,244.14 6.31% $13,344.69 See Labor Rate NA

PANDUIT   PCSB600-10S-1Y      MULTI-TAP CONNECTOR -                   PC B $10,800.83 6.31% $10,118.81 See Labor Rate NA

PANDUIT   PCSB600-12-1Y       MULTI-TAP CONNECTOR -                   PC B $18,254.11 6.31% $17,101.45 See Labor Rate NA

PANDUIT   PCSB600-12S-1Y      MULTI-TAP CONNECTOR -                   PC B $13,308.88 6.31% $12,468.49 See Labor Rate NA

PANDUIT   PCSB600-14-1Y       MULTI-TAP CONNECTOR -                   PC B $22,088.31 6.31% $20,693.54 See Labor Rate NA

PANDUIT   PCSB600-14S-1Y      MULTI-TAP CONNECTOR -                   PC B $15,781.49 6.31% $14,784.97 See Labor Rate NA

PANDUIT   PCSB600-2-4Y        MULTI-TAP DBL SIDED 2-                  PC B $5,378.12 6.31% $5,038.52 See Labor Rate NA

PANDUIT   PCSB600-2S-4Y       MULTI-TAP SINGLE SIDED -                PC B $4,799.64 6.31% $4,496.57 See Labor Rate NA

PANDUIT   PCSB600-3-3Y        MULTI-TAP DBL SIDED 3 -                 PC B $5,973.65 6.31% $5,596.45 See Labor Rate NA

PANDUIT   PCSB600-3S-3Y       MULTI-TAP SINGLE SIDED -                PC B $4,591.07 6.31% $4,301.17 See Labor Rate NA

PANDUIT   PCSB600-4-2Y        MULTI-TAP DBL SIDED 4 -                 PC B $6,570.48 6.31% $6,155.59 See Labor Rate NA

PANDUIT   PCSB600-4S-2Y       MULTI-TAP SINGLE SIDED -                PC B $5,050.19 6.31% $4,731.29 See Labor Rate NA

PANDUIT   PCSB600-5-2         MULTI-TAP CONNECTOR                     PC B $7,490.03 6.31% $7,017.07 See Labor Rate NA

PANDUIT   PCSB600-5S-2Y       MULTI-TAP SINGLE SIDED -                PC B $5,757.21 6.31% $5,393.67 See Labor Rate NA

PANDUIT   PCSB600-6-2Y        MULTI-TAP DOUBLE SIDED -                PC B $7,540.13 6.31% $7,064.01 See Labor Rate NA

PANDUIT   PCSB600-6S-2Y       MULTI-TAP SINGLE SIDED -                PC B $6,298.96 6.31% $5,901.21 See Labor Rate NA

PANDUIT   PCSB600-8-2Y        MULTI-TAP DOUBLE SIDED -                PC B $11,587.88 6.31% $10,856.16 See Labor Rate NA

PANDUIT   PCSB600-8S-2Y       MULTI-TAP SINGLE SIDED -                PC B $8,078.99 6.31% $7,568.84 See Labor Rate NA
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PANDUIT   PCSB750-10-1Y       MULTI-TAP CONNECTOR -                   PC B $28,118.36 6.31% $26,342.82 See Labor Rate NA

PANDUIT   PCSB750-2-2Y        MULTI-TAP CONNECTOR -                   PC B $9,748.81 6.31% $9,133.22 See Labor Rate NA

PANDUIT   PCSB750-2S-1        MULTI-TAP SINGLE SIDE                   PC B $6,730.15 6.31% $6,305.18 See Labor Rate NA

PANDUIT   PCSB750-3-2Y        MULTI-TAP CONNECTOR -                   PC B $10,903.65 6.31% $10,215.14 See Labor Rate NA

PANDUIT   PCSB750-4-2Y        MULTI-TAP CONNECTOR -                   PC B $12,110.16 6.31% $11,345.46 See Labor Rate NA

PANDUIT   PCSB750-5-1Y        MULTI-TAP CONNECTOR -                   PC B $16,848.89 6.31% $15,784.97 See Labor Rate NA

PANDUIT   PCSB750-6-1Y        MULTI-TAP CONNECTOR -                   PC B $21,479.92 6.31% $20,123.57 See Labor Rate NA

PANDUIT   PCSB750-7-1Y        MULTI-TAP CONNECTOR -                   PC B $22,408.43 6.31% $20,993.45 See Labor Rate NA

PANDUIT   PCSB750-8-1Y        MULTI-TAP CONNECTOR -                   PC B $23,559.22 6.31% $22,071.57 See Labor Rate NA

PANDUIT   PCSB750-9-1Y        MULTI-TAP CONNECTOR -                   PC B $25,021.74 6.31% $23,441.74 See Labor Rate NA

PANDUIT   PCSBMT2/0-10-2Y     MULTI-TAP CONNECTOR -                   PC B $10,949.07 6.31% $10,257.69 See Labor Rate NA

PANDUIT   PCSBMT2/0-10S2Y     MULTI-TAP CONNECTOR -                   PC B $9,125.73 6.31% $8,549.49 See Labor Rate NA

PANDUIT   PCSBMT2/0-12-1Y     MULTI-TAP CONNECTOR -                   PC B $12,607.09 6.31% $11,811.02 See Labor Rate NA

PANDUIT   PCSBMT2/0-12S1Y     MULTI-TAP CONNECTOR -                   PC B $10,534.55 6.31% $9,869.35 See Labor Rate NA

PANDUIT   PCSBMT2/0-4-3       MULTI-TAP CONNECTOR -                   PC B $6,427.51 6.31% $6,021.64 See Labor Rate NA

PANDUIT   PCSBMT2/0-4-3Y      MULTI-TAP CONNECTOR -                   PC B $6,427.51 6.31% $6,021.64 See Labor Rate NA

PANDUIT   PCSBMT2/0-4S-3Y     MULTI-TAP CONNECTOR -                   PC B $5,661.46 6.31% $5,303.96 See Labor Rate NA

PANDUIT   PCSBMT2/0-6-2Y      MULTI-TAP CONNECTOR -                   PC B $7,045.34 6.31% $6,600.46 See Labor Rate NA

PANDUIT   PCSBMT2/0-6S-2Y     MULTI-TAP CONNECTOR -                   PC B $6,386.84 6.31% $5,983.54 See Labor Rate NA

PANDUIT   PCSBMT2/0-8-2Y      MULTI-TAP CONNECTOR -                   PC B $7,554.29 6.31% $7,077.27 See Labor Rate NA

PANDUIT   PCSBMT2/0-8S-2Y     MULTI-TAP CONNECTOR -                   PC B $7,068.93 6.31% $6,622.56 See Labor Rate NA

PANDUIT   PCSBMT250-10-2Y     MULTI-TAP CONNECTOR -                   PC B $15,679.16 6.31% $14,689.10 See Labor Rate NA

PANDUIT   PCSBMT250-10S2Y     MULTI-TAP CONNECTOR -                   PC B $12,656.93 6.31% $11,857.71 See Labor Rate NA

PANDUIT   PCSBMT250-12-1Y     MULTI-TAP CONNECTOR -                   PC B $16,775.79 6.31% $15,716.48 See Labor Rate NA

PANDUIT   PCSBMT250-12S1Y     MULTI-TAP CONNECTOR -                   PC B $15,310.58 6.31% $14,343.79 See Labor Rate NA

PANDUIT   PCSBMT250-4-2Y      MULTI-TAP CONNECTOR -                   PC B $7,375.90 6.31% $6,910.15 See Labor Rate NA

PANDUIT   PCSBMT250-4S-2Y     MULTI-TAP CONNECTOR -                   PC B $7,156.84 6.31% $6,704.92 See Labor Rate NA

PANDUIT   PCSBMT250-6-2Y      MULTI-TAP CONNECTOR -                   PC B $8,721.17 6.31% $8,170.47 See Labor Rate NA

PANDUIT   PCSBMT250-6S-2Y     MULTI-TAP CONNECTOR -                   PC B $7,528.05 6.31% $7,052.69 See Labor Rate NA

PANDUIT   PCSBMT250-8-2Y      MULTI-TAP CONNECTOR -                   PC B $10,463.90 6.31% $9,803.15 See Labor Rate NA

PANDUIT   PCSBMT250-8S-2Y     MULTI-TAP CONNECTOR -                   PC B $9,203.14 6.31% $8,622.01 See Labor Rate NA

PANDUIT   PCSBMT350-10-1Y     MULTI-TAP CONNECTOR -                   PC B $16,605.27 6.31% $15,556.73 See Labor Rate NA

PANDUIT   PCSBMT350-10S1Y     MULTI-TAP CONNECTOR -                   PC B $15,486.36 6.31% $14,508.47 See Labor Rate NA

PANDUIT   PCSBMT350-12-1Y     MULTI-TAP CONNECTOR -                   PC B $19,136.90 6.31% $17,928.50 See Labor Rate NA

PANDUIT   PCSBMT350-12S1Y     MULTI-TAP CONNECTOR -                   PC B $18,133.43 6.31% $16,988.39 See Labor Rate NA

PANDUIT   PCSBMT350-4-2Y      MULTI-TAP CONNECTOR -                   PC B $7,824.50 6.31% $7,330.42 See Labor Rate NA

PANDUIT   PCSBMT350-4S-2Y     MULTI-TAP CONNECTOR -                   PC B $7,189.63 6.31% $6,735.64 See Labor Rate NA

PANDUIT   PCSBMT350-6-2Y      MULTI-TAP CONNECTOR -                   PC B $9,023.44 6.31% $8,453.66 See Labor Rate NA

PANDUIT   PCSBMT350-6S-2Y     MULTI-TAP CONNECTOR -                   PC B $8,338.70 6.31% $7,812.15 See Labor Rate NA

PANDUIT   PCSBMT350-8-2Y      MULTI-TAP CONNECTOR -                   PC B $12,662.18 6.31% $11,862.62 See Labor Rate NA

PANDUIT   PCSBMT350-8S-2Y     MULTI-TAP CONNECTOR -                   PC B $11,717.72 6.31% $10,977.80 See Labor Rate NA

PANDUIT   PCSBMT600-10-1Y     MULTI-TAP CONNECTOR -                   PC B $17,387.06 6.31% $16,289.15 See Labor Rate NA

PANDUIT   PCSBMT600-10S1Y     MULTI-TAP CONNECTOR -                   PC B $15,551.94 6.31% $14,569.91 See Labor Rate NA

PANDUIT   PCSBMT600-12-1Y     MULTI-TAP CONNECTOR -                   PC B $20,375.18 6.31% $19,088.59 See Labor Rate NA

PANDUIT   PCSBMT600-12S1Y     MULTI-TAP CONNECTOR -                   PC B $19,068.69 6.31% $17,864.60 See Labor Rate NA

PANDUIT   PCSBMT600-4-2Y      MULTI-TAP CONNECTOR -                   PC B $10,280.07 6.31% $9,630.93 See Labor Rate NA

PANDUIT   PCSBMT600-4S-2Y     MULTI-TAP CONNECTOR -                   PC B $9,493.03 6.31% $8,893.59 See Labor Rate NA

PANDUIT   PCSBMT600-6-2       MULTI-TAP CONNECTOR -                   PC B $11,981.40 6.31% $11,224.83 See Labor Rate NA

PANDUIT   PCSBMT600-6-2Y      MULTI-TAP CONNECTOR -                   PC B $11,981.40 6.31% $11,224.83 See Labor Rate NA

PANDUIT   PCSBMT600-6S-2Y     MULTI-TAP CONNECTOR -                   PC B $11,456.70 6.31% $10,733.27 See Labor Rate NA

PANDUIT   PCSBMT600-8-2Y      MULTI-TAP CONNECTOR -                   PC B $13,530.56 6.31% $12,676.17 See Labor Rate NA

PANDUIT   PCSBMT600-8S-2Y     MULTI-TAP CONNECTOR -                   PC B $12,780.24 6.31% $11,973.23 See Labor Rate NA

PANDUIT   PCSH-B-CR           CUSHION SLEEVING 100 FT.                RL B $231.56 8.89% $210.96 See Labor Rate NA

PANDUIT   PCSS-B-CR           CUSHION SLEEVING 100 FT.                RL B $188.61 8.89% $171.84 See Labor Rate NA

PANDUIT   PCSSH-B-CR          CUSHION SLEEVING 100 FT.                RL B $463.12 8.89% $421.93 See Labor Rate NA

PANDUIT   PCV-110AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-110BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-110C            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-110CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-115AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-115BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-115CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA
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PANDUIT   PCV-120/208AY       VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-120/208BY       VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-120/208CY       VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-120AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-120BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-120CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-120RY           SNAP ON VOLTAGE MARKER                  PC B $6.43 13.31% $5.57 See Labor Rate NA

PANDUIT   PCV-12470AY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-12470BY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-12470CY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-13200AY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-13200BY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-13200CY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-13800AY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-13800BY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-13800CY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-1PHA            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-1PHAY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-1PHBY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-1PHCY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-208AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-208BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-208CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-220A            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-220AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-220BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-220C            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-220CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-2300AY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-2300BY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-2300CY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-230AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-230BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-230CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-2400AY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-2400B           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-2400BY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-2400CY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-240AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-240BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-240CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-277/480A        VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-277/480AY       VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-277/480BY       VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-277/480CY       VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-277AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-277BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-277CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-380AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-380BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-380CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-3PHAY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-3PHBY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-3PHCY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-415AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-415BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-415CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-4160AY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-4160BY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-4160CY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-440A            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-440AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA
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PANDUIT   PCV-440BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-440CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-460AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-460BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-460CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-480AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-480BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-480CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-480RY           SNAP ON VOLTAGE MARKER                  PC B $6.43 13.31% $5.57 See Labor Rate NA

PANDUIT   PCV-600A            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-600AY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-600BY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-600CY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCVB-110Y           VOLTAGE MARKER BK (10 PGS               BK B $20.34 13.31% $17.63 See Labor Rate NA

PANDUIT   PCVB-220Y           VOLTAGE MARKER BK (10 PGS               BK B $20.34 13.31% $17.63 See Labor Rate NA

PANDUIT   PCVB-277/480Y       VOLTAGE MARKER BK (10 PGS               BK B $20.34 13.31% $17.63 See Labor Rate NA

PANDUIT   PCVB-277Y           VOLTAGE MARKER BK (10 PGS               BK B $20.34 13.31% $17.63 See Labor Rate NA

PANDUIT   PCVB-4160Y          VOLTAGE MARKER BK (10 PGS               BK B $20.34 13.31% $17.63 See Labor Rate NA

PANDUIT   PCVB-440Y           VOLTAGE MARKER BK (10 PGS               BK B $20.34 13.31% $17.63 See Labor Rate NA

PANDUIT   PCVB-480Y           VOLTAGE MARKER BK (10 PGS               BK B $20.34 13.31% $17.63 See Labor Rate NA

PANDUIT   PCV-BLANKAY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-BLANKBY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-BLANKCY         VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-ESAY            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-ESBY            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-ESCY            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FAAY            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FABY            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FACY            VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOAY            VOLTAGE MARKER CARD                     CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOB             VOLTAGE MKR CD, FIBER OPTIC             CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOBY            VOLTAGE MARKER CARD                     CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOCAY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOCBY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOCCY           VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOCY            VOLTAGE MARKER CARD                     CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-FOMY            SNAP ON VOLTAGE MARKER                  PC B $13.31 13.31% $11.54 See Labor Rate NA

PANDUIT   PCV-FORY            SNAP ON VOLTAGE MARKER                  PC B $6.43 13.31% $5.57 See Labor Rate NA

PANDUIT   PCV-MAINAY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-MAINBY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-MAINCY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-TELEAY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-TELEBY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCV-TELECY          VOLTAGE MARKER CARDS                    CG B $230.06 13.31% $199.44 See Labor Rate NA

PANDUIT   PCWL-ACC            PRE-TITLED WRITE-ON MARKER              CG B $332.56 23.64% $253.94 See Labor Rate NA

PANDUIT   PCWL-BL             PRE-TITLED WRITE-ON MARKER              CG B $349.18 23.64% $266.64 See Labor Rate NA

PANDUIT   PCWL-CAL            PRE-TITLED WRITE-ON MARKER              CG B $332.56 23.64% $253.94 See Labor Rate NA

PANDUIT   PCWL-CALD           PRE-TITLED LABEL                        CG B $332.56 23.64% $253.94 See Labor Rate NA

PANDUIT   PCWL-ICAL           ISO-CALIBRATION LABELS                  CG B $332.56 23.64% $253.94 See Labor Rate NA

PANDUIT   PCWL-REJ            PRE-TITLED WRITE-ON MARKERS             CG B $332.56 23.64% $253.94 See Labor Rate NA

PANDUIT   PD3EI6-A            TYPE P RACEWAY W/TAPE                   FT B $2.06 15.46% $1.74 See Labor Rate NA

PANDUIT   PD3IW6-A            TYPE P RACEWAY W/TAPE                   FT B $2.06 15.46% $1.74 See Labor Rate NA

PANDUIT   PD6EI6-A            TYPE P RACEWAY W/TAPE                   FT B $2.34 15.43% $1.98 See Labor Rate NA

PANDUIT   PD6IW6-A            TYPE P RACEWAY W/TAPE                   FT B $2.34 15.43% $1.98 See Labor Rate NA

PANDUIT   PDB110M             BLADE, MULTI PAIR PD TOOL PC B $32.07 11.21% $28.47 See Labor Rate NA

PANDUIT   PDB36-A             TYPE P BASE-SIZE 3-ADHES.               FT B $1.11 15.49% $0.94 See Labor Rate NA

PANDUIT   PDB66-A             
TYPE P RACEWAY BASE WITH 

ADHESIVE       
FT B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   PDC3EI6             TYPE P COVER-SIZE 3-EI                  FT B $0.88 15.44% $0.74 See Labor Rate NA

PANDUIT   PDC3IW6             TYPE P COVER                            FT B $0.88 15.44% $0.74 See Labor Rate NA

PANDUIT   PDC6EI6             TYPE P RACEWAY COVER                    FT B $1.00 15.32% $0.85 See Labor Rate NA

PANDUIT   PDC6IW6             TYPE P RACEWAY COVER                    FT B $1.00 15.32% $0.85 See Labor Rate NA
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PANDUIT   PDH110M             HEAD, MULTI PAIR PD TOOL PC B $55.13 11.22% $48.95 See Labor Rate NA

PANDUIT   PDL-1               
DOT MATRIX (FOR WIRE & FLAT 

RIBBON)     
PC B $36.21 14.99% $30.78 See Labor Rate NA

PANDUIT   PDL-10              DATA LABEL WM                           PC B $80.18 14.99% $68.16 See Labor Rate NA

PANDUIT   PDL-108             COMPUTER LABEL                          PC B $414.12 14.99% $352.05 See Labor Rate NA

PANDUIT   PDL-109             COMPUTER LABEL-WIREMARKER               PC B $266.55 14.99% $226.60 See Labor Rate NA

PANDUIT   PDL-1-1             SELF-LAMINATING EDP LABEL               PC B $37.03 14.99% $31.48 See Labor Rate NA

PANDUIT   PDL-11              DATA LABEL WM                           PC B $75.74 14.99% $64.39 See Labor Rate NA

PANDUIT   PDL-1-10            SELF-LAMINATING EDP LABEL               PC B $26.74 14.98% $22.73 See Labor Rate NA

PANDUIT   PDL-110             COMPUTER LABEL                          PC B $72.28 14.99% $61.45 See Labor Rate NA

PANDUIT   PDL-111             COMPUTER LABEL                          PC B $49.03 14.99% $41.68 See Labor Rate NA

PANDUIT   PDL-112             COMPUTER LABEL                          PC B $45.27 14.98% $38.49 See Labor Rate NA

PANDUIT   PDL-113             COMPUTER LABEL                          PC B $54.25 14.99% $46.12 See Labor Rate NA

PANDUIT   PDL-115             COMPUTER LABEL                          PC B $589.60 14.99% $501.23 See Labor Rate NA

PANDUIT   PDL-117             DOT MATRIX WIREMARKER                   PC B $31.55 14.99% $26.82 See Labor Rate NA

PANDUIT   PDL-118             COMPUTER LABEL                          PC B $43.87 14.99% $37.29 See Labor Rate NA

PANDUIT   PDL-118-10          BLANK SELF-LAM LABEL                    PC B $39.05 14.99% $33.20 See Labor Rate NA

PANDUIT   PDL-119             COMPUTER LABEL                          PC B $32.28 14.99% $27.44 See Labor Rate NA

PANDUIT   PDL-12              DATA LABEL WIREMARKER                   PC B $44.35 14.99% $37.70 See Labor Rate NA

PANDUIT   PDL-123             COMPUTER LABEL                          PC B $405.94 14.99% $345.10 See Labor Rate NA

PANDUIT   PDL-124             DOT MATRIX LABEL                        PC B $345.32 14.99% $293.56 See Labor Rate NA

PANDUIT   PDL-125             COMPUTER LABEL                          PC B $508.46 14.99% $432.25 See Labor Rate NA

PANDUIT   PDL-126             DOT MATRIX LABEL                        PC B $416.33 14.99% $353.93 See Labor Rate NA

PANDUIT   PDL-128             COMPUTER LABEL                          PC B $51.61 14.99% $43.87 See Labor Rate NA

PANDUIT   PDL-128-10          DATA LABELS-WM                          PC B $47.00 14.99% $39.95 See Labor Rate NA

PANDUIT   PDL-130             COMPUTER LABEL                          PC B $52.77 14.99% $44.86 See Labor Rate NA

PANDUIT   PDL-131             COMPUTER LABEL                          PC B $40.73 14.99% $34.63 See Labor Rate NA

PANDUIT   PDL-13-10           DATA LABELS-WM                          PC B $48.23 14.99% $41.00 See Labor Rate NA

PANDUIT   PDL-132             COMPUTER LABEL                          PC B $36.82 14.99% $31.30 See Labor Rate NA

PANDUIT   PDL-132-10          COMPUTER LABEL                          PC B $29.61 14.98% $25.17 See Labor Rate NA

PANDUIT   PDL-133             COMPUTER LABEL                          PC B $376.99 14.99% $320.48 See Labor Rate NA

PANDUIT   PDL-135             COMPUTER LABEL                          PC B $55.75 14.99% $47.39 See Labor Rate NA

PANDUIT   PDL-141             COMPUTER LABEL                          PC B $246.40 14.99% $209.47 See Labor Rate NA

PANDUIT   PDL-149             COMPUTER LABEL                          PC B $74.98 14.99% $63.74 See Labor Rate NA

PANDUIT   PDL-150             COMPUTER LABEL                          PC B $194.15 14.99% $165.05 See Labor Rate NA

PANDUIT   PDL-151             COMPUTER LABEL                          PC B $413.30 14.99% $351.35 See Labor Rate NA

PANDUIT   PDL-159             COMPUTER LABEL                          PC B $79.38 14.99% $67.48 See Labor Rate NA

PANDUIT   PDL-163             COMPUTER LABEL                          PC B $47.15 14.98% $40.08 See Labor Rate NA

PANDUIT   PDL-165             COMPUTER LABEL                          PC B $40.65 14.99% $34.56 See Labor Rate NA

PANDUIT   PDL-168             DATA LABELS WIREMARKER                  PC B $30.17 14.99% $25.65 See Labor Rate NA

PANDUIT   PDL-17              DATA LABEL WM                           PC B $580.93 14.99% $493.86 See Labor Rate NA

PANDUIT   PDL-170             COMPUTER LABEL                          PC B $18.83 15.00% $16.01 See Labor Rate NA

PANDUIT   PDL-171             COMPUTER LABEL                          PC B $38.18 14.99% $32.46 See Labor Rate NA

PANDUIT   PDL-172             COMPUTER LABEL                          PC B $46.32 14.99% $39.38 See Labor Rate NA

PANDUIT   PDL-17-2.5          PDL-17 IN PKG 2500                      PC B $467.85 14.99% $397.73 See Labor Rate NA

PANDUIT   PDL-174             COMPUTER LABEL                          PC B $16.98 14.98% $14.44 See Labor Rate NA

PANDUIT   PDL-175             COMPUTER LABEL                          PC B $40.94 14.99% $34.80 See Labor Rate NA

PANDUIT   PDL-18              DATA LABEL WIREMARKER                   PC B $277.04 14.99% $235.52 See Labor Rate NA

PANDUIT   PDL-18-10           DATA LABEL WM                           PC B $221.29 14.99% $188.12 See Labor Rate NA

PANDUIT   PDL-18-2.5          PDL-18 IN PACKAGE 2500                  PC B $227.96 14.99% $193.79 See Labor Rate NA

PANDUIT   PDL-188             COMPUTER LABEL                          PC B $59.72 14.99% $50.77 See Labor Rate NA

PANDUIT   PDL-189             COMPUTER LABEL                          PC B $23.65 14.99% $20.10 See Labor Rate NA

PANDUIT   PDL-19              DATA LABEL WM                           PC B $49.35 14.99% $41.95 See Labor Rate NA

PANDUIT   PDL-190             COMPUTER LABEL                          PC B $29.93 14.99% $25.44 See Labor Rate NA

PANDUIT   PDL-19-1            BLANK DATA LABEL                        PC B $56.27 14.99% $47.84 See Labor Rate NA

PANDUIT   PDL-191             COMPUTER LABEL                          PC B $33.41 14.99% $28.40 See Labor Rate NA

PANDUIT   PDL-19-10           DATA LABEL WM                           PC B $42.75 14.99% $36.34 See Labor Rate NA

PANDUIT   PDL-192             COMPUTER LABEL                          PC B $33.41 14.99% $28.40 See Labor Rate NA

PANDUIT   PDL-193             0.591 X 0.354                           PC B $24.85 14.99% $21.12 See Labor Rate NA

PANDUIT   PDL-1VF             DATA LABELS-VINYL FREE                  PC B $37.48 14.99% $31.86 See Labor Rate NA

PANDUIT   PDL-2               DATA LABELS -WIREMARKER                 PC B $74.21 14.99% $63.09 See Labor Rate NA

PANDUIT   PDL-20              DATA LABEL WM                           PC B $46.08 14.99% $39.17 See Labor Rate NA
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PANDUIT   PDL-20-1            BLANK DATA LABEL                        PC B $50.04 14.99% $42.54 See Labor Rate NA

PANDUIT   PDL-20-10           DATA LABEL WM                           PC B $23.77 14.99% $20.21 See Labor Rate NA

PANDUIT   PDL-2-1             SELF-LAMINATING DATA                    PC B $85.17 14.99% $72.41 See Labor Rate NA

PANDUIT   PDL-21              DATA LABEL WM                           PC B $53.37 14.99% $45.37 See Labor Rate NA

PANDUIT   PDL-2-10            DATA LABELS-WM                          PC B $57.68 14.99% $49.04 See Labor Rate NA

PANDUIT   PDL-22              DATA LABELS-WM                          PC B $52.20 14.99% $44.38 See Labor Rate NA

PANDUIT   PDL-239             0.300 X 0.750 - WIREMARKER              PC B $17.90 14.98% $15.22 See Labor Rate NA

PANDUIT   PDL-242             0.500 X 0.375                           PC B $59.58 14.99% $50.65 See Labor Rate NA

PANDUIT   PDL-243             0.500 X 0.940 WIREMARKER                PC B $31.13 14.99% $26.46 See Labor Rate NA

PANDUIT   PDL-244             0.750 X 0.500                           PC B $211.90 14.99% $180.14 See Labor Rate NA

PANDUIT   PDL-245             .75 X .5 WRITE-ON AREA                  PC B $87.30 14.99% $74.21 See Labor Rate NA

PANDUIT   PDL-245-1           SELF-LAMINATING DATA                    PC B $102.29 14.99% $86.96 See Labor Rate NA

PANDUIT   PDL-245-10          BLANK SELF-LAM LABEL                    PC B $70.37 14.99% $59.82 See Labor Rate NA

PANDUIT   PDL-246             0.800 X 0.375                           PC B $93.53 14.99% $79.51 See Labor Rate NA

PANDUIT   PDL-247             0.800 X 0.375 WIREMARKER                PC B $36.35 14.99% $30.90 See Labor Rate NA

PANDUIT   PDL-248             
SELF-LAM COMPUTER PRINTABLE 

LABEL       
PC B $113.54 14.99% $96.52 See Labor Rate NA

PANDUIT   PDL-249             1.000 X 0.375 VINYL                     PC B $52.20 14.99% $44.38 See Labor Rate NA

PANDUIT   PDL-249-1           BLANK SELF-LAM LABEL                    PC B $69.93 14.99% $59.45 See Labor Rate NA

PANDUIT   PDL-251             1.000 X 0.375 WRITE-ON AREA             PC B $50.18 14.99% $42.66 See Labor Rate NA

PANDUIT   PDL-254             0.300 X 0.750                           PC B $24.71 14.99% $21.01 See Labor Rate NA

PANDUIT   PDL-260             0.375 X 0.375                           PC B $18.83 15.00% $16.01 See Labor Rate NA

PANDUIT   PDL-264             0.375 X 0.375                           PC B $19.21 14.99% $16.33 See Labor Rate NA

PANDUIT   PDL-264-10          BLANK DATA LABEL                        PC B $16.16 14.98% $13.74 See Labor Rate NA

PANDUIT   PDL-265             0.500 X 0.938                           PC B $33.96 14.98% $28.87 See Labor Rate NA

PANDUIT   PDL-27              DATA LABELS-WM                          PC B $113.00 14.99% $96.06 See Labor Rate NA

PANDUIT   PDL-27-10           BLANK DATA LABEL                        PC B $87.10 14.99% $74.05 See Labor Rate NA

PANDUIT   PDL-279             0.8000 X .2000                          PC B $25.63 14.99% $21.79 See Labor Rate NA

PANDUIT   PDL-279-10          GMY LABEL, .80 X .20                    PC B $21.87 14.99% $18.59 See Labor Rate NA

PANDUIT   PDL-28              DATA LABELS-WM                          PC B $89.70 14.99% $76.25 See Labor Rate NA

PANDUIT   PDL-280-10          BLANK DATA LABEL                        PC B $53.26 14.99% $45.28 See Labor Rate NA

PANDUIT   PDL-285             0.900 X 0.250                           PC B $21.82 14.99% $18.55 See Labor Rate NA

PANDUIT   PDL-287             0.9000 X 0.250                          PC B $20.27 14.99% $17.23 See Labor Rate NA

PANDUIT   PDL-29              DATA LABELS-WM                          PC B $93.80 14.99% $79.74 See Labor Rate NA

PANDUIT   PDL-293             1.000 X 0.939                           PC B $72.00 14.99% $61.21 See Labor Rate NA

PANDUIT   PDL-2B              PDL-2 WITH BLUE STRIPE                  PC B $83.78 14.99% $71.22 See Labor Rate NA

PANDUIT   PDL-2G              PDL-2 WITH GREEN STRIPE                 PC B $83.78 14.99% $71.22 See Labor Rate NA

PANDUIT   PDL-2OR             PDL-2 WITH ORANGE STRIPES               PC B $83.78 14.99% $71.22 See Labor Rate NA

PANDUIT   PDL-2R              PDL-2 WITH RED STRIPE                   PC B $83.78 14.99% $71.22 See Labor Rate NA

PANDUIT   PDL-2VF             DATA LABELS-VINYL FREE                  PC B $78.11 14.99% $66.40 See Labor Rate NA

PANDUIT   PDL-2Y              PDL-2 WITH YELLOW STRIPE                PC B $83.78 14.99% $71.22 See Labor Rate NA

PANDUIT   PDL-3               DATA LABEL-WIREMARKER                   PC B $125.99 14.99% $107.11 See Labor Rate NA

PANDUIT   PDL-30              WIRE MARKING LABEL                      PC B $42.82 14.99% $36.40 See Labor Rate NA

PANDUIT   PDL-300             2.000 X 0.900                           PC B $39.03 14.99% $33.18 See Labor Rate NA

PANDUIT   PDL-30-10           DATA LABELS-WM                          PC B $34.03 14.98% $28.93 See Labor Rate NA

PANDUIT   PDL-3-1             SELF-LAMINATING DATA                    PC B $138.35 14.99% $117.61 See Labor Rate NA

PANDUIT   PDL-31              DATA LABELS-WM                          PC B $40.42 14.99% $34.36 See Labor Rate NA

PANDUIT   PDL-3-10            DATA LABELS-WM                          PC B $100.31 14.99% $85.28 See Labor Rate NA

PANDUIT   PDL-31-10           DATA LABELS-WM                          PC B $29.28 14.98% $24.89 See Labor Rate NA

PANDUIT   PDL-315             3.000 X 1.438                           PC B $207.44 14.99% $176.35 See Labor Rate NA

PANDUIT   PDL-32              DATA LABELS-WM                          PC B $65.65 14.99% $55.81 See Labor Rate NA

PANDUIT   PDL-32-10           DATA LABELS     10,000/PK               PC B $56.58 14.98% $48.10 See Labor Rate NA

PANDUIT   PDL-33              DATA LABELS-WM                          PC B $94.66 14.99% $80.47 See Labor Rate NA

PANDUIT   PDL-34              DATA LABELS-WM                          PC B $21.63 14.99% $18.39 See Labor Rate NA

PANDUIT   PDL-34-10           DATA LABELS     10,000/PK               PC B $19.44 15.00% $16.52 See Labor Rate NA

PANDUIT   PDL-35              DATA LABELS-WM                          PC B $24.92 14.99% $21.18 See Labor Rate NA

PANDUIT   PDL-35-10           DATA LABELS-WM                          PC B $21.54 14.99% $18.31 See Labor Rate NA

PANDUIT   PDL-3523-1          SELF-LAM 1.5 X 2.25                     PC B $123.70 14.99% $105.16 See Labor Rate NA

PANDUIT   PDL-358             1.500 X 0.250                           PC B $23.28 14.99% $19.79 See Labor Rate NA

PANDUIT   PDL-36              DATA LABELS-WM                          PC B $18.76 14.99% $15.95 See Labor Rate NA

PANDUIT   PDL-36-10           DATA LABELS-WM                          PC B $17.28 14.99% $14.69 See Labor Rate NA

PANDUIT   PDL-361-1           SELF-LAMINATING DATE LABEL              PC B $254.07 14.99% $215.99 See Labor Rate NA
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PANDUIT   PDL-362-1           SELF-LAMINATING DATA LABEL              PC B $508.98 14.99% $432.69 See Labor Rate NA

PANDUIT   PDL-364B            32 MM X 12 MM VINYL LABEL               PC B $213.45 14.99% $181.46 See Labor Rate NA

PANDUIT   PDL-364BK           32 MM X 12 MM VINYL LABEL               PC B $207.23 14.99% $176.17 See Labor Rate NA

PANDUIT   PDL-364G            32 MM X 12 MM VINYL LABEL               PC B $207.23 14.99% $176.17 See Labor Rate NA

PANDUIT   PDL-364R            32 MM X 12 MM VINYL LABEL               PC B $207.23 14.99% $176.17 See Labor Rate NA

PANDUIT   PDL-364Y            32 MM X 12 MM VINYL LABEL               PC B $207.23 14.99% $176.17 See Labor Rate NA

PANDUIT   PDL-37              DATA LABELS-WM                          PC B $25.89 14.99% $22.01 See Labor Rate NA

PANDUIT   PDL-38              DATA LABELS-WM                          PC B $30.92 14.99% $26.29 See Labor Rate NA

PANDUIT   PDL-38-10           GMV10 LABEL, 0.75 X 0.25                PC B $25.61 14.98% $21.77 See Labor Rate NA

PANDUIT   PDL-39              DATA LABELS-WM                          PC B $24.83 14.99% $21.11 See Labor Rate NA

PANDUIT   PDL-39-10           DATA LABELS-WM                          PC B $19.80 14.99% $16.83 See Labor Rate NA

PANDUIT   PDL-3VF             DATA LABELS-VINYL FREE                  PC B $136.24 14.99% $115.82 See Labor Rate NA

PANDUIT   PDL-4               DATA LABELS WIREMARKER                  PC B $119.00 14.99% $101.16 See Labor Rate NA

PANDUIT   PDL-40              DATA_LABELS-WM                          PC B $25.51 14.99% $21.69 See Labor Rate NA

PANDUIT   PDL-403-1           DATA LABEL                              PC B $343.68 14.99% $292.17 See Labor Rate NA

PANDUIT   PDL-405-D           MOD COM LABEL LABEL WHITE               PC B $64.24 14.99% $54.61 See Labor Rate NA

PANDUIT   PDL-41              DATA LABELS-WM                          PC B $46.41 14.99% $39.45 See Labor Rate NA

PANDUIT   PDL-4-10            PDL-4 IN PACKAGE OF                     PC B $94.36 14.99% $80.22 See Labor Rate NA

PANDUIT   PDL-41-10           GMC LABEL, 1.5 X 0.25                   PC B $44.82 14.99% $38.10 See Labor Rate NA

PANDUIT   PDL-412             WHITE MINI COMM LABEL FOR               PC B $64.31 14.99% $54.67 See Labor Rate NA

PANDUIT   PDL-42              DATA LABELS -WIREMARKER                 PC B $34.38 14.99% $29.23 See Labor Rate NA

PANDUIT   PDL-42-10           DATA LABELS     10,000/PK               PC B $28.29 14.98% $24.05 See Labor Rate NA

PANDUIT   PDL-43              DATA LABELS-WM                          PC B $31.13 14.99% $26.46 See Labor Rate NA

PANDUIT   PDL-44              DATA LABELS-WM                          PC B $33.13 14.99% $28.16 See Labor Rate NA

PANDUIT   PDL-45              DATA LABELS-WM                          PC B $21.28 14.99% $18.09 See Labor Rate NA

PANDUIT   PDL-4565-2          1.181 X 0.374                           PC B $76.49 14.99% $65.03 See Labor Rate NA

PANDUIT   PDL-47              DATA LABELS-WM                          PC B $20.04 14.98% $17.04 See Labor Rate NA

PANDUIT   PDL-48              DATA_LABELS-WM                          PC B $23.25 14.99% $19.76 See Labor Rate NA

PANDUIT   PDL-49              DATA LABELS-WM                          PC B $30.05 14.99% $25.55 See Labor Rate NA

PANDUIT   PDL-49-10           BLANK DATA LABEL                        PC B $23.99 14.98% $20.40 See Labor Rate NA

PANDUIT   PDL-4VF             DATA LABEL-VINYL FREE                   PC B $121.28 14.99% $103.10 See Labor Rate NA

PANDUIT   PDL-5               DATA LABELS WIREMARKER                  PC B $270.34 14.99% $229.82 See Labor Rate NA

PANDUIT   PDL-51              DATA LABELS-WIREMARKER                  PC B $251.27 14.99% $213.61 See Labor Rate NA

PANDUIT   PDL-5-10            DATA LABELS-WM                          PC B $198.59 14.99% $168.82 See Labor Rate NA

PANDUIT   PDL-52              DATA LABELS-WIREMARKER                  PC B $416.33 14.99% $353.93 See Labor Rate NA

PANDUIT   PDL-5-2.5           PDL-5 IN PACKAGE 2500                   PC B $215.85 14.99% $183.50 See Labor Rate NA

PANDUIT   PDL-52-2.5          PDL-52 IN PACKAGE 2500                  PC B $305.74 14.99% $259.91 See Labor Rate NA

PANDUIT   PDL-53              COMPUTER LABEL                          PC B $42.32 14.99% $35.98 See Labor Rate NA

PANDUIT   PDL-53-10           DATA LABELS     10,000/PK               PC B $34.68 14.99% $29.48 See Labor Rate NA

PANDUIT   PDL-54              COMPUTER LABEL                          PC B $72.52 14.99% $61.65 See Labor Rate NA

PANDUIT   PDL-54G             PDL-54 WITH GREEN STRIPE                PC B $94.99 14.99% $80.75 See Labor Rate NA

PANDUIT   PDL-55              COMPUTER_LABEL                          PC B $206.66 14.99% $175.68 See Labor Rate NA

PANDUIT   PDL-56              DATA LABELS-WM                          PC B $191.38 14.99% $162.70 See Labor Rate NA

PANDUIT   PDL-57              COMPUTER LABEL                          PC B $350.16 14.99% $297.68 See Labor Rate NA

PANDUIT   PDL-58              COMPUTER LABEL                          PC B $282.70 14.99% $240.33 See Labor Rate NA

PANDUIT   PDL-59              COMPUTER_LABEL                          PC B $559.76 14.99% $475.86 See Labor Rate NA

PANDUIT   PDL-59-10           2.0" X 3.87" SELF LAM                   PC B $397.14 14.99% $337.61 See Labor Rate NA

PANDUIT   PDL-5VF             DATA LABEL-VINYL FREE                   PC B $283.81 14.99% $241.27 See Labor Rate NA

PANDUIT   PDL-6               DATA LABELS - WIREMARKER                PC B $210.40 14.99% $178.86 See Labor Rate NA

PANDUIT   PDL-60              COMPUTER LABEL                          PC B $72.33 14.99% $61.49 See Labor Rate NA

PANDUIT   PDL-6-10            6-2.5LABELS     10,000/PK               PC B $143.18 14.99% $121.72 See Labor Rate NA

PANDUIT   PDL-6-2.5           PDL-6 IN PACKAGE 2500                   PC B $176.94 14.99% $150.42 See Labor Rate NA

PANDUIT   PDL-65              COMPUTER_LABEL                          PC B $19.14 14.99% $16.27 See Labor Rate NA

PANDUIT   PDL-6626-10         DATA LABELS     10,000/PK               PC B $91.61 14.99% $77.88 See Labor Rate NA

PANDUIT   PDL-6626VF          DATA LABEL-VINYL FREE                   PC B $99.08 14.99% $84.23 See Labor Rate NA

PANDUIT   PDL-6VF             DATA LABEL-VINYL FREE                   PC B $220.98 14.99% $187.86 See Labor Rate NA

PANDUIT   PDL-7               DATA LABELS-WIREMARKER                  PC B $397.92 14.99% $338.28 See Labor Rate NA

PANDUIT   PDL-71              COMPUTER LABEL                          PC B $40.73 14.99% $34.63 See Labor Rate NA

PANDUIT   PDL-7-10            DATA LABELS     10,000/PK               PC B $287.71 14.99% $244.59 See Labor Rate NA

PANDUIT   PDL-72              COMPUTER LABEL                          PC B $102.66 14.99% $87.27 See Labor Rate NA

PANDUIT   PDL-73              COMPUTER_LABEL                          PC B $34.30 14.99% $29.16 See Labor Rate NA

PANDUIT   PDL-74              COMPUTER LABEL                          PC B $14.91 14.98% $12.68 See Labor Rate NA

Page 1416 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   PDL-75              COMPUTER_LABEL                          PC B $39.57 14.99% $33.64 See Labor Rate NA

PANDUIT   PDL-76              COMPUTER LABEL                          PC B $69.01 14.99% $58.67 See Labor Rate NA

PANDUIT   PDL-77              COMPUTER LABEL                          PC B $46.23 14.99% $39.30 See Labor Rate NA

PANDUIT   PDL-79              COMPUTER LABEL                          PC B $108.38 14.99% $92.14 See Labor Rate NA

PANDUIT   PDL-8               DATA_LABEL_WIREMARKER                   PC B $67.08 14.99% $57.02 See Labor Rate NA

PANDUIT   PDL-80              COMPUTER_LABEL                          PC B $71.29 14.99% $60.60 See Labor Rate NA

PANDUIT   PDL-8-1             BLANK DATA LABEL                        PC B $80.75 14.99% $68.65 See Labor Rate NA

PANDUIT   PDL-81              COMPUTER LABEL                          PC B $40.16 14.99% $34.14 See Labor Rate NA

PANDUIT   PDL-8-10            DATA LABEL WM                           PC B $57.32 14.99% $48.73 See Labor Rate NA

PANDUIT   PDL-82              COMPUTER LABEL                          PC B $16.20 14.99% $13.77 See Labor Rate NA

PANDUIT   PDL-83              COMPUTER LABEL                          PC B $15.75 15.00% $13.39 See Labor Rate NA

PANDUIT   PDL-84              COMPUTER LABEL                          PC B $15.64 14.98% $13.30 See Labor Rate NA

PANDUIT   PDL-85              COMPUTER LABEL                          PC B $8.65 15.00% $7.35 See Labor Rate NA

PANDUIT   PDL-86              COMPUTER LABEL                          PC B $43.17 14.99% $36.70 See Labor Rate NA

PANDUIT   PDL-87              COMPUTER LABEL                          PC B $38.31 14.98% $32.57 See Labor Rate NA

PANDUIT   PDL-88              COMPUTER LABEL                          PC B $40.75 14.99% $34.64 See Labor Rate NA

PANDUIT   PDL-89              COMPUTER_LABEL                          PC B $17.45 14.98% $14.84 See Labor Rate NA

PANDUIT   PDL-8VF             DATA LABELS-VINYL FREE                  PC B $70.45 14.99% $59.89 See Labor Rate NA

PANDUIT   PDL-9               VINYL CLOTH EDP LABEL                   PC B $85.50 14.99% $72.69 See Labor Rate NA

PANDUIT   PDL-91              COMPUTER_LABEL                          PC B $8.18 15.00% $6.95 See Labor Rate NA

PANDUIT   PDL-9-10            VINYL CLOTH EDP LABEL                   PC B $70.54 14.99% $59.97 See Labor Rate NA

PANDUIT   PDL-92              COMPUTER LABEL                          PC B $11.08 14.97% $9.42 See Labor Rate NA

PANDUIT   PDL-93              COMPUTER LABEL                          PC B $26.90 14.99% $22.87 See Labor Rate NA

PANDUIT   PDL-94              COMPUTER LABEL                          PC B $25.46 14.99% $21.64 See Labor Rate NA

PANDUIT   PDL-94-10           DATA LABELS     10,000/PK               PC B $20.58 14.98% $17.50 See Labor Rate NA

PANDUIT   PDL-95              COMPUTER LABEL                          PC B $565.22 14.99% $480.50 See Labor Rate NA

PANDUIT   PDL-99              COMPUTER LABEL                          PC B $48.86 14.99% $41.54 See Labor Rate NA

PANDUIT   PDLR-261            RIBBON-OKIDATA 182/192/193/320/321      PC B $94.36 14.99% $80.22 See Labor Rate NA

PANDUIT   PDP-21              COMPUTER DATA PLT (500/ROLL)            RL B $118.37 14.99% $100.63 See Labor Rate NA

PANDUIT   PDP-29              COMPUTER DATA PLT (500/ROLL)            RL B $76.84 14.99% $65.32 See Labor Rate NA

PANDUIT   PDP-6               COMPUTER DATA PLT (500/ROLL)            RL B $152.34 14.99% $129.51 See Labor Rate NA

PANDUIT   PDT110              110 PUNCH DOWN TOOL W/ 110 PC B $209.48 11.21% $185.99 See Labor Rate NA

PANDUIT   PDT110M             MULTI PAIR 110 PUNCH DOWN TOOL PC B $169.05 11.21% $150.09 See Labor Rate NA

PANDUIT   PDTH110             BLADE, FOR 110 PUNCH DOWN TOOL PC B $61.56 11.21% $54.66 See Labor Rate NA

PANDUIT   PE.75X1CL6          
DUCT, POLYCARBONATE SLOTTED 

WALL        
FT B $14.98 16.75% $12.47 See Labor Rate NA

PANDUIT   PE1.5X1.5CL6        PE (POLYCARBONATE) DUCT                 FT B $18.66 16.76% $15.53 See Labor Rate NA

PANDUIT   PE2X1.5CL6          POLYCARBONATE  DUCT                     FT B $19.16 16.74% $15.95 See Labor Rate NA

PANDUIT   PE2X2CL6            WIRING, DUCT FT B $20.68 16.76% $17.21 See Labor Rate NA

PANDUIT   PE3X1.25CL6         WIRING, DUCT                            FT B $22.40 16.74% $18.65 See Labor Rate NA

PANDUIT   PEB1                PANNET PNL EXTNDR BRACKET KIT PC B $25.38 16.32% $21.24 See Labor Rate NA

PANDUIT   PEB2                PANNET PNL EXTNDR BRACKET KIT PC B $31.37 16.32% $26.25 See Labor Rate NA

PANDUIT   PEB22               PANNET HALF RACK BRACKET PC B $129.82 16.32% $108.63 See Labor Rate NA

PANDUIT   PEB44               PANNET FULL RACK BRACKET PC B $227.20 16.32% $190.11 See Labor Rate NA

PANDUIT   PECF3EI-X           END CAP FITTING-PD3-EI                  PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   PECF3IW-X           END CAP FOR PD3                         PC B $0.76 16.53% $0.63 See Labor Rate NA

PANDUIT   PECF6EI-X           END CAP FITTING-PD6-EI                  PC B $0.86 16.95% $0.71 See Labor Rate NA

PANDUIT   PECF6IW-X           END CAP FOR PD6                         PC B $0.86 16.95% $0.71 See Labor Rate NA

PANDUIT   PECWMS-1119B        11MM X 19MM  YEL GMC LA                 SH B $932.66 10.66% $833.28 See Labor Rate NA

PANDUIT   PECWMS-1138B        11MM X 38MM  YEL GMC LA                 SH B $932.66 10.66% $833.28 See Labor Rate NA

PANDUIT   PECWMS-2256B        22MM X 56MM  YEL GMC LA                 SH B $932.66 10.66% $833.28 See Labor Rate NA

PANDUIT   PECWMS-915B         9MM X 15MM   YEL GMC LA                 SH B $932.66 10.66% $833.28 See Labor Rate NA

PANDUIT   PEEF36EI-X          
POWER ENTERANCE END FTG./TYPE 

P RACEWAY 
PC B $5.51 16.72% $4.59 See Labor Rate NA

PANDUIT   PEEF36IW-X          
POWER ENTERANCE END FTG./TYPE 

P RACEWAY 
PC B $5.51 16.72% $4.59 See Labor Rate NA

PANDUIT   PEIP-A-06Y          15MM VINYL INSPECT 10MKR                CG B $604.26 23.64% $461.42 See Labor Rate NA

PANDUIT   PEIP-A-07Y          15MM VINYL INSPECT 10MKR                CG B $604.26 23.64% $461.42 See Labor Rate NA

PANDUIT   PEIP-A-08Y          15MM VINYL INSPECT 10MKR                CG B $604.26 23.64% $461.42 See Labor Rate NA

PANDUIT   PEIP-A-09Y          15MM VINYL INSPECT 10MKR                CG B $575.49 23.64% $439.45 See Labor Rate NA

PANDUIT   PEIP-A-10Y          15MM VINYL INSPECT 10MKR                CG B $575.49 23.64% $439.45 See Labor Rate NA

PANDUIT   PEIP-A-11Y          15MM VINYL INSPECT 10MKR                CG B $575.49 23.64% $439.45 See Labor Rate NA
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PANDUIT   PEIP-C-11-DY        YRS 06-11 YEL GMV10                     CG B $628.15 23.64% $479.66 See Labor Rate NA

PANDUIT   PEIP-D-07Y          35MM VINYL INSPECT 5MKR                 CG B $628.15 23.64% $479.66 See Labor Rate NA

PANDUIT   PEIP-D-08Y          35MM VINYL INSPECT 5MKR                 CG B $628.15 23.64% $479.66 See Labor Rate NA

PANDUIT   PEIP-D-09Y          35MM VINYL INSPECT 5MKR                 CG B $598.25 23.64% $456.83 See Labor Rate NA

PANDUIT   PEIP-D-10Y          35MM VINYL INSPECT. MARKR               CG B $598.25 23.64% $456.83 See Labor Rate NA

PANDUIT   PEIP-D-11Y          35MM VINYL INSPECT. MARKR               CG B $598.25 23.64% $456.83 See Labor Rate NA

PANDUIT   PEIP-S-D-1          40MMX92MM VINYL BASE PLAT               CG B $308.34 23.64% $235.45 See Labor Rate NA

PANDUIT   PEIP-S-D-2          40MMX92MM VINYL BASE PLAT               CG B $308.34 23.64% $235.45 See Labor Rate NA

PANDUIT   PEL-10-Y1-5         .7" X .5" GMY1 LABEL                    PC B $39.41 14.99% $33.50 See Labor Rate NA

PANDUIT   PEL-10-Y2-5         .70 X .50 GMY2 LABEL                    PC B $38.23 14.99% $32.50 See Labor Rate NA

PANDUIT   PEL-10-Y3M-5        .70"X.50" GMY3M LABEL                   PC B $42.07 14.99% $35.77 See Labor Rate NA

PANDUIT   PEL-11-Y1-5         1.0 X .50 GMY1 LABEL                    PC B $54.50 14.99% $46.33 See Labor Rate NA

PANDUIT   PEL-11-Y2-5         1.0 X 0.50 GMY2 LABEL                   PC B $33.50 14.99% $28.48 See Labor Rate NA

PANDUIT   PEL-11-Y2Y-5        25.4MMX12.7MM LABEL                     PC B $43.83 14.99% $37.26 See Labor Rate NA

PANDUIT   PEL-12-Y1-2.5       1.5" X .5" GMY1 LABEL                   PC B $118.95 14.99% $101.12 See Labor Rate NA

PANDUIT   PEL-12-Y2-2.5       1.5" X .5" GMY2 LABEL                   PC B $69.39 14.99% $58.99 See Labor Rate NA

PANDUIT   PEL-12-Y2Y-2.5      1.5" X .5" GMY2 LABEL                   PC B $87.35 14.99% $74.26 See Labor Rate NA

PANDUIT   PEL-13-Y1-2.5       2" X .5" GMY1 LABEL                     PC B $144.92 14.99% $123.20 See Labor Rate NA

PANDUIT   PEL-13-Y2-2.5       2" X .5" GMY2 LABEL                     PC B $117.40 14.99% $99.80 See Labor Rate NA

PANDUIT   PEL-14-Y1-1         2.0 X .833 GMY1 LABEL                   PC B $218.70 14.99% $185.92 See Labor Rate NA

PANDUIT   PEL-14-Y2-1         2.0 X .833 GMY2 LABEL                   PC B $211.78 14.99% $180.04 See Labor Rate NA

PANDUIT   PEL-15-Y1-1         2.0 X 1.0 6MYL LABEL                    PC B $250.68 14.99% $213.11 See Labor Rate NA

PANDUIT   PEL-15-Y2-1         2.0 X 1.0 GMY2 LABEL                    PC B $206.16 14.99% $175.26 See Labor Rate NA

PANDUIT   PEL-15-Y2Y-1        2.0"X1.0" GMY2Y LABEL                   PC B $226.79 14.99% $192.80 See Labor Rate NA

PANDUIT   PEL-16-Y1-0.5       2.5 X 1.333 GMY1 LABEL                  PC B $329.71 14.99% $280.29 See Labor Rate NA

PANDUIT   PEL-16-Y2-0.5       2.5 X 1.333 GMY2 LABEL                  PC B $201.49 14.99% $171.29 See Labor Rate NA

PANDUIT   PEL-1-Y1-10         .70"X.25" GMY1 LASER LA                 PC B $19.42 14.99% $16.51 See Labor Rate NA

PANDUIT   PEL-1-Y2-10         .70 X .25 GMY2 LABEL                    PC B $16.95 14.99% $14.41 See Labor Rate NA

PANDUIT   PEL-24-Y2Y-10       8MMX20MM LASER LABEL                    PC B $42.54 14.99% $36.17 See Labor Rate NA

PANDUIT   PEL-29-Y2-10        14.3MMX6.4MM LASER LABEL                PC B $17.96 15.00% $15.27 See Labor Rate NA

PANDUIT   PEL-2-Y2-10         1.0"X.25" GMY2 LABEL                    PC B $21.05 14.98% $17.90 See Labor Rate NA

PANDUIT   PEL-3-Y2-5          1.4"X.25" GMY2 LABEL                    PC B $23.25 14.99% $19.76 See Labor Rate NA

PANDUIT   PEL-4-Y1-10         .70" X .333" GMY1 LABEL                 PC B $30.12 14.99% $25.61 See Labor Rate NA

PANDUIT   PEL-4-Y2-10         .70" X .333" GMY2 LABEL                 PC B $16.81 14.99% $14.29 See Labor Rate NA

PANDUIT   PEL-4-Y2Y-10        .70 X .333 GMY2Y LABEL                  PC B $30.66 14.99% $26.06 See Labor Rate NA

PANDUIT   PEL-5-Y2-10         .80"X.333" GMY2 LABEL                   PC B $29.44 14.99% $25.03 See Labor Rate NA

PANDUIT   PEL-5-Y2Y-10        .8"X.333" GMYWY LABEL                   PC B $32.40 14.99% $27.54 See Labor Rate NA

PANDUIT   PEL-6-Y1-5          1.0" X .333" GMY1 LABEL                 PC B $41.17 14.99% $35.00 See Labor Rate NA

PANDUIT   PEL-6-Y2-5          1.0" X .333" GMY2 LABEL                 PC B $38.42 14.99% $32.66 See Labor Rate NA

PANDUIT   PEL-7-Y1-5          1.5" X .333" GMY1 LABEL                 PC B $60.15 14.99% $51.14 See Labor Rate NA

PANDUIT   PEL-7-Y2-5          1.5" X .333" GMY2 LABEL                 PC B $22.90 14.99% $19.47 See Labor Rate NA

PANDUIT   PEL-7-Y3M-5         1.5"X.333" GMY3M LABEL                  PC B $57.89 14.99% $49.21 See Labor Rate NA

PANDUIT   PEL-9-Y1-10         .5" X .5" GMY1 LABEL                    PC B $26.34 14.98% $22.39 See Labor Rate NA

PANDUIT   PEL-9-Y2-10         .5" X .5" GMY2 LABEL                    PC B $25.58 14.99% $21.75 See Labor Rate NA

PANDUIT   PEL-A4-Y1-25        210MMX297MM LASER GMY1                  SH B $612.25 14.99% $520.49 See Labor Rate NA

PANDUIT   PEL-A4-Y2-25        210MMX297MM LASER GMY2                  SH B $475.58 14.99% $404.30 See Labor Rate NA

PANDUIT   PEL-A4-Y2Y-25       210MMX297MM LASER GMY2                  SH B $742.88 14.99% $631.53 See Labor Rate NA

PANDUIT   PESC-C-400V         13MM X 57MM YEL GMC LA                  CG B $552.70 13.31% $479.13 See Labor Rate NA

PANDUIT   PESC-D-230V         12.7MM X 28.6MM GMC LA                  CG B $552.70 13.31% $479.13 See Labor Rate NA

PANDUIT   PESC-H-AT           13MM X 13MM YEL GMC MKR                 CG B $749.01 23.64% $571.95 See Labor Rate NA

PANDUIT   PESC-H-E            13MM X 13MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-H-EC           13MM X 13MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-H-HT           13MM X 13MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-H-PE           13MM X 13MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-J-AT           19MM X 19MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-J-E            19MM X 19MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-J-EC           19MM X 19MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-J-HT           19MM X 19MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESC-J-PE           19MM X 19MM YEL GMC MKR                 CG B $727.18 23.64% $555.28 See Labor Rate NA

PANDUIT   PESF-D-3            100 MM X 100 MM SQUARE                  CG B $625.71 23.64% $477.79 See Labor Rate NA

PANDUIT   PESG-B-1            25MM DIAMETER CIRCLE WITH               CG B $485.49 23.64% $370.72 See Labor Rate NA

PANDUIT   PESG-C-1            50MM CIRCLE 5 PER CARD                  CG B $485.49 23.64% $370.72 See Labor Rate NA
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PANDUIT   PESG-C-2            50MM CIRCLE 5 PER CARD                  CG B $485.49 23.64% $370.72 See Labor Rate NA

PANDUIT   PESG-C-4            50MM CIRCLE 5 PER CARD                  CG B $485.49 23.64% $370.72 See Labor Rate NA

PANDUIT   PESG-E-2            200 MM CIRCLE                           CG B $1,251.39 23.64% $955.57 See Labor Rate NA

PANDUIT   PESG-E-3            200 MM CIRCLE                           CG B $1,251.39 23.64% $955.57 See Labor Rate NA

PANDUIT   PESG-E-4            200 MM CIRCLE                           CG B $1,251.39 23.64% $955.57 See Labor Rate NA

PANDUIT   PESH-D-2            100 MM X 100 MM SQUARE                  CG B $625.71 23.64% $477.79 See Labor Rate NA

PANDUIT   PESH-E-6            200 MM X 200 MM SQUARE                  CG B $1,251.39 23.64% $955.57 See Labor Rate NA

PANDUIT   PES-S1              CIRCUIT BREAKER DIRECTORY               PK B $13.98 9.78% $12.61 See Labor Rate NA

PANDUIT   PESS-A-CE           12.5MM CIRCLE 20/CARD                   CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-ES           12.5MM DIA. CIRCLE 20/CARD              CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-L1           12.5MM CIRCLE 20/CARD                   CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-L2           12.5MM CIRCLE 20/CARD                   CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-L3           12.5MM CIRCLE 20/CARD                   CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-LF           LEAD FREE SYMBOL                        CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-N            12.5MM CIRCLE 20/CARD                   CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-PE           PROT COND 20/CARDS                      CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-RC10         12.5MM CIRCLE ORANGE                    CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-RC25         12.5MM CIRCLE ORANGE                    CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-RC50         12.5MM CIRCLE ORANGE                    CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-RCE          12.5MM CIRCLE GREEN                     CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-ROHS         ROHS WHEELED BIN SYMBOL                 CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-A-SS           12.5MM DIA. CIRCLE/ 20 PER CARD         CG B $403.31 23.64% $307.97 See Labor Rate NA

PANDUIT   PESS-B-CE           16MM CIRCLE 20 CIRCLES/CD               CG B $489.82 23.64% $374.03 See Labor Rate NA

PANDUIT   PESS-B-ES           16MM DIA. CIRCLE/ 20 PER CD             CG B $489.82 23.64% $374.03 See Labor Rate NA

PANDUIT   PESS-B-L1           16MM CIRCLE 20 CIRCLES/CD               CG B $489.82 23.64% $374.03 See Labor Rate NA

PANDUIT   PESS-B-L2           16MM CIRCLE 20 CIRCLES/CD               CG B $489.82 23.64% $374.03 See Labor Rate NA

PANDUIT   PESS-B-L3           16MM CIRCLE 20 CIRCLES/CD               CG B $489.82 23.64% $374.03 See Labor Rate NA

PANDUIT   PESS-B-N            16MM CIRCLE 20 CIRCLES/CD               CG B $489.82 23.64% $374.03 See Labor Rate NA

PANDUIT   PESS-B-SS           16MM DIA. CIRCLE/ 20 PER CD             CG B $489.82 23.64% $374.03 See Labor Rate NA

PANDUIT   PESS-C-CE           20MM CIRCLE 10 CIRCLES/CD               CG B $315.82 23.64% $241.16 See Labor Rate NA

PANDUIT   PESS-C-ES           20MM DIA. CIRCLE/ 10 PER CD             CG B $315.82 23.64% $241.16 See Labor Rate NA

PANDUIT   PESS-C-L1           20MM CIRCLE 10 CIRCLES/CD               CG B $315.82 23.64% $241.16 See Labor Rate NA

PANDUIT   PESS-C-L2           20MM CIRCLE 10 CIRCLES/CD               CG B $315.82 23.64% $241.16 See Labor Rate NA

PANDUIT   PESS-C-L3           20MM CIRCLE 10 CIRCLES/CD               CG B $315.82 23.64% $241.16 See Labor Rate NA

PANDUIT   PESS-C-N            20MM CIRCLE 10 CIRCLES/CD               CG B $315.82 23.64% $241.16 See Labor Rate NA

PANDUIT   PESS-C-SS           20MM DIA CIRCLE/ 10 PER CD              CG B $315.82 23.64% $241.16 See Labor Rate NA

PANDUIT   PESS-D-CE           25MM CIRCLE 10 CIRCLES/CD               CG B $365.70 23.64% $279.25 See Labor Rate NA

PANDUIT   PESS-D-ES           25MM DIA. CIRCLE/ 10 PER CD             CG B $365.70 23.64% $279.25 See Labor Rate NA

PANDUIT   PESS-D-L1           25MM CIRCLE 10 CIRCLES/CD               CG B $365.70 23.64% $279.25 See Labor Rate NA

PANDUIT   PESS-D-L2           25MM CIRCLE 10 CIRCLES/CD               CG B $365.70 23.64% $279.25 See Labor Rate NA

PANDUIT   PESS-D-L3           25MM CIRCLE 10 CIRCLES/CD               CG B $365.70 23.64% $279.25 See Labor Rate NA

PANDUIT   PESS-D-N            25MM CIRCLE 10 CIRCLES/CD               CG B $365.70 23.64% $279.25 See Labor Rate NA

PANDUIT   PESS-D-SS           25MM DIA. CIRCLE/ 10 PER CD             CG B $365.70 23.64% $279.25 See Labor Rate NA

PANDUIT   PESS-E-CE           31.5 MM CIRCLE 10 CIRC/CD               CG B $444.62 23.64% $339.51 See Labor Rate NA

PANDUIT   PESS-E-ES           31.5 MM DIA. CIRCLE/ 10 PER CD          CG B $444.62 23.64% $339.51 See Labor Rate NA

PANDUIT   PESS-E-L1           31.5 MM CIRCLE 10 CIRC/CD               CG B $444.62 23.64% $339.51 See Labor Rate NA

PANDUIT   PESS-E-L2           31.5 MM CIRCLE 10 CIRC/CD               CG B $444.62 23.64% $339.51 See Labor Rate NA

PANDUIT   PESS-E-L3           31.5 MM CIRCLE 10 CIRC/CD               CG B $444.62 23.64% $339.51 See Labor Rate NA

PANDUIT   PESV-C-3            50 MM CIRCLE, 5 PER CARD                CG B $499.90 23.64% $381.73 See Labor Rate NA

PANDUIT   PESV-D-3            100 MM CIRCLE 1/CARD                    CG B $644.49 23.64% $492.14 See Labor Rate NA

PANDUIT   PESV-E-3            ISO PROHIBITION, 1/CD                   CG B $1,376.53 23.64% $1,051.13 See Labor Rate NA

PANDUIT   PESW-A-1            12.5MM TRIANGLE 10 SYM/CD               CG B $439.89 23.64% $335.90 See Labor Rate NA

PANDUIT   PESW-A-11Y          ISO WARNING SYMBOL FOR                  CG B $439.89 23.64% $335.90 See Labor Rate NA

PANDUIT   PESW-A-1Y           12.5MM TRIANGLE 10 SYM/CD               CG B $439.89 23.64% $335.90 See Labor Rate NA

PANDUIT   PESW-A-6Y           12.5MM TRIANGLE 10 SYM/CD               CG B $448.44 23.64% $342.43 See Labor Rate NA

PANDUIT   PESW-A-8Y           12.5MM TRIANGLE 10 SYM/CD               CG B $448.44 23.64% $342.43 See Labor Rate NA

PANDUIT   PESW-A-9            12.5MM TRIANGLE 10 SYM/CD               CG B $448.44 23.64% $342.43 See Labor Rate NA

PANDUIT   PESW-A-9Y           12.5MM TRIANGLE 10 SYM/CD               CG B $448.44 23.64% $342.43 See Labor Rate NA

PANDUIT   PESW-AA-11Y         ISO WARNING SYMBOL FOR                  CG B $579.64 23.64% $442.62 See Labor Rate NA

PANDUIT   PESW-B-11Y          ISO WARNING SYMBOL FOR                  CG B $506.18 23.64% $386.52 See Labor Rate NA

PANDUIT   PESW-B-1Y           25 MM TRIANGLE 10 SYM/CAR               CG B $506.18 23.64% $386.52 See Labor Rate NA

PANDUIT   PESW-B-6Y           25 MM TRIANGLE 10 SYM/CAR               CG B $506.18 23.64% $386.52 See Labor Rate NA
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PANDUIT   PESW-B-8Y           25 MM TRIANGLE 10 SYM/CAR               CG B $506.18 23.64% $386.52 See Labor Rate NA

PANDUIT   PESW-B-9Y           25 MM TRIANGLE 10 SYM/CAR               CG B $506.18 23.64% $386.52 See Labor Rate NA

PANDUIT   PESW-C-1            50MM TRIANGLE 10 SYM/CD                 CG B $1,070.22 23.64% $817.22 See Labor Rate NA

PANDUIT   PESW-C-11Y          ISO WARNING SYMBOL FOR                  CG B $1,070.22 23.64% $817.22 See Labor Rate NA

PANDUIT   PESW-C-1Y           50MM TRIANGLE 10 SYM/CD                 CG B $1,070.22 23.64% $817.22 See Labor Rate NA

PANDUIT   PESW-C-6Y           50MM TRIANGLE 10 SYM/CD                 CG B $1,070.22 23.64% $817.22 See Labor Rate NA

PANDUIT   PESW-C-8Y           50MM TRIANGLE 10 SYM/CD                 CG B $1,070.22 23.64% $817.22 See Labor Rate NA

PANDUIT   PESW-C-9            50MM TRIANGLE 10 SYM/CD                 CG B $1,070.22 23.64% $817.22 See Labor Rate NA

PANDUIT   PESW-C-9Y           50MM TRIANGLE 10 SYM/CD                 CG B $1,070.22 23.64% $817.22 See Labor Rate NA

PANDUIT   PESW-D-11Y          ISO WARNING SYMBOL FOR                  CG B $1,895.33 23.64% $1,447.28 See Labor Rate NA

PANDUIT   PESW-D-1Y           100 MM TRIANGLE, 3 PER CD               CG B $1,895.33 23.64% $1,447.28 See Labor Rate NA

PANDUIT   PESW-D-6Y           100 MM TRIANGLE 3 PER CD                CG B $1,895.33 23.64% $1,447.28 See Labor Rate NA

PANDUIT   PESW-D-8Y           100 MM TRIANGLE 3 PER CD                CG B $1,895.33 23.64% $1,447.28 See Labor Rate NA

PANDUIT   PESW-D-9Y           100 MM TRIANGLE 3 PER CD                CG B $1,895.33 23.64% $1,447.28 See Labor Rate NA

PANDUIT   PESW-E-11Y          200 MM TRIANGLE, 1 PER CD               CG B $1,326.72 23.64% $1,013.09 See Labor Rate NA

PANDUIT   PESW-E-1Y           200 MM TRIANGLE, 1 PER CD               CG B $1,326.72 23.64% $1,013.09 See Labor Rate NA

PANDUIT   PESW-E-6Y           200 MM TRIANGLE, 1 PER CD               CG B $1,326.72 23.64% $1,013.09 See Labor Rate NA

PANDUIT   PESW-E-8Y           200 MM TRIANGLE, 1 PER CD               CG B $1,326.72 23.64% $1,013.09 See Labor Rate NA

PANDUIT   PESW-E-9Y           200 MM TRIANGLE, 1 PER CD               CG B $1,326.72 23.64% $1,013.09 See Labor Rate NA

PANDUIT   PFBC36EI18          POWER FTTG. BOX CONNECTOR               PC B $12.38 2.64% $12.05 See Labor Rate NA

PANDUIT   PFF36EI18           POWER FLEXIBLE FITTING                  PC B $14.55 2.65% $14.16 See Labor Rate NA

PANDUIT   PFX-0               MARKING PEN, FINE TIP                   PC B $11.19 23.21% $8.59 See Labor Rate NA

PANDUIT   PFX-0-1             MARKING PEN, FINE TIP                   PC B $13.69 25.86% $10.15 See Labor Rate NA

PANDUIT   PFX-2               MARKING PEN, FINE TIP                   PC B $11.19 23.21% $8.59 See Labor Rate NA

PANDUIT   PG-1                GAGE,IN-LINE HIGH PRESS                 PC B $1,002.34 6.31% $939.05 See Labor Rate NA

PANDUIT   PG-1SC              GAGE,IN-LINE LOW PRESS                  PC B $1,002.34 6.31% $939.05 See Labor Rate NA

PANDUIT   PGK                 GROUNDING KIT-MODULAR PANELS            PC B $17.23 6.31% $16.14 See Labor Rate NA

PANDUIT   PGK96               96" GROUNDING WIRE & LUG                PC B $23.58 6.31% $22.09 See Labor Rate NA

PANDUIT   PGKE                GROUNDING KIT-CP--WSBL                  PC B $19.00 6.30% $17.80 See Labor Rate NA

PANDUIT   PGKE96              96" GROUNDING WIRE & LUG                PC B $29.00 6.31% $27.17 See Labor Rate NA

PANDUIT   PH10-10F-E          TERM FORK HEAT SHRINK INS               PC B $193.69 24.60% $146.05 See Labor Rate NA

PANDUIT   PH10-10R-E          HEAT SHRINK RING TERMINAL               PC B $193.69 24.60% $146.05 See Labor Rate NA

PANDUIT   PH10-12R-E          TERM RING HEAT SHRINK INS               PC B $213.04 24.60% $160.64 See Labor Rate NA

PANDUIT   PH10-14R-E          TERM RING HEAT SHRINK INS               PC B $204.84 24.60% $154.45 See Labor Rate NA

PANDUIT   PH10-38R-E          TERM RING HEAT SHRINK                   PC B $213.04 24.60% $160.64 See Labor Rate NA

PANDUIT   PH10-8F-E           TERM FORK HEAT SHRINK INS               PC B $195.54 24.60% $147.44 See Labor Rate NA

PANDUIT   PH10-8R-E           TERM RING HEAT SHRINK INS               PC B $195.54 24.60% $147.44 See Labor Rate NA

PANDUIT   PH14-10F-Q          TERM FORK HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH14-10R-Q          TERM RING HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH14-14R-Q          TERM RING HEAT SHRINK INS               PC B $194.35 24.60% $146.54 See Labor Rate NA

PANDUIT   PH14-38R-Q          TERM RING HEAT SHRINK INS               PC B $194.35 24.60% $146.54 See Labor Rate NA

PANDUIT   PH14-56R-Q          TERM RING HEAT SHRINK INS               PC B $194.35 24.60% $146.54 See Labor Rate NA

PANDUIT   PH14-6F-Q           TERM FORK HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH14-6R-Q           TERM RING HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH14-8F-Q           TERM FORK HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH14-8R-Q           TERM RING HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH18-10F-Q          TERM FORK HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH18-10R-Q          TERM RING HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH18-14R-Q          TERM RING HEAT SHRINK INS               PC B $194.35 24.60% $146.54 See Labor Rate NA

PANDUIT   PH18-6F-Q           TERM FORK HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH18-6R-Q           TERM, RING HEAT SHRINK                  PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH18-8F-Q           TERM FORK HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PH18-8R-Q           TERM RING HEAT SHRINK INS               PC B $155.40 24.60% $117.17 See Labor Rate NA

PANDUIT   PIB4MD0.5MBU        
INFINIBAND CABLE ASSY, DDR 0.5 

METER
PC B $104.10 6.31% $97.53 See Labor Rate NA

PANDUIT   PIB4MD10MBU         
INFINIBAND CABLE ASSY, DDR 10 

METER
PC B $271.27 6.31% $254.14 See Labor Rate NA

PANDUIT   PIB4MD11MBU         
INFINIBAND CABLE ASSY, DDR 11 

METER
PC B $290.29 6.31% $271.96 See Labor Rate NA

PANDUIT   PIB4MD12MBU         
INFINIBAND CABLE ASSY, DDR 12 

METER
PC B $309.31 6.31% $289.78 See Labor Rate NA

PANDUIT   PIB4MD1MBU          INFINIBAND CABLE ASSY, DDR 1 PC B $109.11 6.31% $102.22 See Labor Rate NA
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PANDUIT   PIB4MD2MBU          INFINIBAND CABLE ASSY, DDR 2 PC B $120.12 6.31% $112.54 See Labor Rate NA

PANDUIT   PIB4MD3MBU          INFINIBAND CABLE ASSY, DDR 3 PC B $130.13 6.31% $121.91 See Labor Rate NA

PANDUIT   PIB4MD4MBU          INFINIBAND CABLE ASSY, DDR 4 PC B $149.15 6.31% $139.73 See Labor Rate NA

PANDUIT   PIB4MD5MBU          INFINIBAND CABLE ASSY, DDR 5 PC B $165.17 6.32% $154.74 See Labor Rate NA

PANDUIT   PIB4MD6MBU          INFINIBAND CABLE ASSY, DDR 6 PC B $195.20 6.32% $182.87 See Labor Rate NA

PANDUIT   PIB4MD7MBU          INFINIBAND CABLE ASSY, DDR 7 PC B $209.21 6.31% $196.00 See Labor Rate NA

PANDUIT   PIB4MD8MBU          INFINIBAND CABLE ASSY, DDR 8 PC B $225.23 6.32% $211.01 See Labor Rate NA

PANDUIT   PIB4MD9MBU          INFINIBAND CABLE ASSY, DDR 9 PC B $255.26 6.32% $239.14 See Labor Rate NA

PANDUIT   PICF3EI-X           INSIDE CORNER FIT.-PD3                  PC B $1.98 16.67% $1.65 See Labor Rate NA

PANDUIT   PICF3IW-X           INSIDE CORNER FOR PD3                   PC B $1.98 16.67% $1.65 See Labor Rate NA

PANDUIT   PICF6EI-X           
INSIDE CORNER FITTING FOR TYPE P 

RACEWAY
PC B $2.02 16.74% $1.68 See Labor Rate NA

PANDUIT   PICF6IW-X           INSIDE CORNER FOR PD6                   PC B $2.02 16.74% $1.68 See Labor Rate NA

PANDUIT   PISR1/0-1            LUM CLEAR INSUL SPLICER-               PC B $1,720.20 6.31% $1,611.58 See Labor Rate NA

PANDUIT   PISR2-1             ALUM CLEAR INSUL SPLICER-               PC B $1,344.53 6.31% $1,259.63 See Labor Rate NA

PANDUIT   PISR250-1           ALUM CLEAR INSUL SPLICER-               PC B $2,918.32 6.31% $2,734.04 See Labor Rate NA

PANDUIT   PISR350-1           ALUM CLEAR INSUL SPLICER-               PC B $3,196.01 6.31% $2,994.20 See Labor Rate NA

PANDUIT   PISR500-1           ALUM CLEAR INSUL SPLICER-               PC B $4,707.17 6.31% $4,409.94 See Labor Rate NA

PANDUIT   PITO2/0-1           MULTI-TAP DOUBLE SIDED                  PC B $1,609.78 6.31% $1,508.13 See Labor Rate NA

PANDUIT   PITO350-1           MULTI-TAP DOUBLE SIDED                  PC B $3,409.03 6.31% $3,193.77 See Labor Rate NA

PANDUIT   PJIBM-COM           MINI JACK ICON BOOK                     BK B $29.19 10.66% $26.08 See Labor Rate NA

PANDUIT   PJIBM-COMS          MINI JACK ICON BOOK                     BK B $29.19 10.66% $26.08 See Labor Rate NA

PANDUIT   PJIBM-D             MINI JACK ICON BOOK                     BK B $29.19 10.66% $26.08 See Labor Rate NA

PANDUIT   PJIBM-DS            MINI JACK ICON BOOK                     BK B $29.19 10.66% $26.08 See Labor Rate NA

PANDUIT   PK10-10R-L          TERM RING KYNAR INSULATED               PC B $162.50 25.87% $120.46 See Labor Rate NA

PANDUIT   PK10-10R-X          TERM RING KYNAR INSU                    PC B $178.77 25.87% $132.52 See Labor Rate NA

PANDUIT   PK10-14R-L          TERM RING KYNAR INSULATED               PC B $175.81 25.87% $130.33 See Labor Rate NA

PANDUIT   PK10-14R-X          TERM RING KYNAR INSU                    PC B $193.35 25.87% $143.33 See Labor Rate NA

PANDUIT   PK10-38R-L          RING TERM KYNAR INSUL,10AWG, 3/8"       PC B $168.26 25.87% $124.73 See Labor Rate NA

PANDUIT   PK10-38R-Q          RING TERMINAL, KYNAR INSU               PC B $168.26 25.87% $124.73 See Labor Rate NA

PANDUIT   PK10-38R-X          TERM RING KYNAR INSU                    PC B $184.99 25.87% $137.13 See Labor Rate NA

PANDUIT   PK10-56R-L          RING TERM KYNAR INSUL,10AWG, PC B $168.26 25.87% $124.73 See Labor Rate NA

PANDUIT   PK10-56R-X          TERM RING KYNAR INSU                    PC B $184.99 25.87% $137.13 See Labor Rate NA

PANDUIT   PK10-6R-L           TERM RING KYNAR INSULATED               PC B $162.50 25.87% $120.46 See Labor Rate NA

PANDUIT   PK10-6R-X           TERM RING KYNAR INSULATED               PC B $178.77 25.87% $132.52 See Labor Rate NA

PANDUIT   PK10-8R-L           TERM RING KYNAR INSULATED               PC B $162.50 25.87% $120.46 See Labor Rate NA

PANDUIT   PK10-8R-X           TERM RING KYNAR INSU                    PC B $178.77 25.87% $132.52 See Labor Rate NA

PANDUIT   PK14-10R-C          TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA

PANDUIT   PK14-10R-X          TERM RING KYNAR INSU                    PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PK14-14R-C          TERM RING KYNAR INSULATED               PC B $145.36 25.87% $107.76 See Labor Rate NA

PANDUIT   PK14-14R-X          TERM RING KYNAR INSU                    PC B $159.89 25.87% $118.53 See Labor Rate NA

PANDUIT   PK14-38R-C          RING TERM KYNAR INSUL,14AWG, 3/8"       PC B $159.91 25.87% $118.54 See Labor Rate NA

PANDUIT   PK14-38R-X          TERM RING KYNAR INSU                    PC B $175.90 25.87% $130.40 See Labor Rate NA

PANDUIT   PK14-4R-C           TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA

PANDUIT   PK14-4R-X           TERM RING KYNAR INSU                    PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PK14-56R-C          RING TERM KYNAR INSUL,14AWG, PC B $159.91 25.87% $118.54 See Labor Rate NA

PANDUIT   PK14-56R-X          TERM RING KYNAR INSU                    PC B $175.90 25.87% $130.40 See Labor Rate NA

PANDUIT   PK14-6R-C           TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA

PANDUIT   PK14-6R-X           TERM RING KYNAR INSU                    PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PK14-8R-C           TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA

PANDUIT   PK14-8R-X           TERM RING KYNAR INSU                    PC B $134.69 23.21% $103.43 See Labor Rate NA

PANDUIT   PK18-10R-C          TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA

PANDUIT   PK18-10R-X          TERM RING KYNAR INSU                    PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PK18-14R-C          TERM RING KYNAR INSULATED               PC B $159.91 25.87% $118.54 See Labor Rate NA

PANDUIT   PK18-14R-X          TERM RING KYNAR INSU                    PC B $175.90 25.87% $130.40 See Labor Rate NA

PANDUIT   PK18-38R-C          RING TERM KYNAR INSUL,18AWG,3/8"        PC B $159.91 25.87% $118.54 See Labor Rate NA

PANDUIT   PK18-38R-X          TERM RING KYNAR INSU                    PC B $175.90 25.87% $130.40 See Labor Rate NA

PANDUIT   PK18-4R-C           TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA

PANDUIT   PK18-4R-X           TERM RING KYNAR INSU                    PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PK18-56R-C          TERM RING KYNAR INSULATED               PC B $159.91 25.87% $118.54 See Labor Rate NA

PANDUIT   PK18-56R-X          TERM RING KYNAR INSU                    PC B $161.18 23.21% $123.77 See Labor Rate NA

PANDUIT   PK18-6R-C           TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA
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PANDUIT   PK18-6R-X           TERM RING KYNAR INSU                    PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PK18-8R-C           TERM RING KYNAR INSULATED               PC B $133.62 25.87% $99.05 See Labor Rate NA

PANDUIT   PK18-8R-X           TERM RING KYNAR INSU                    PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PL2M2S-D            *PAN-TY* MARKER                         PC B $920.33 9.79% $830.21 See Labor Rate NA

PANDUIT   PL2M2S-D0           *PAN-TY* MARKER                         PC B $1,019.23 9.79% $919.43 See Labor Rate NA

PANDUIT   PL2M2S-D10          *PAN-TY* MARKER                         PC B $1,097.62 11.21% $974.54 See Labor Rate NA

PANDUIT   PL2M2S-D4Y          *PAN-TY* MARKER                         PC B $1,097.62 11.21% $974.54 See Labor Rate NA

PANDUIT   PL2M2S-L            *PAN-TY* MARKER                         PC B $184.96 24.60% $139.46 See Labor Rate NA

PANDUIT   PL2M2S-L0           *PAN-TY* MARKER                         PC B $218.59 25.87% $162.04 See Labor Rate NA

PANDUIT   PL3B5EH-C0          *PAN-TY* TRIPLE LOOP CABLE TIE          PC B $1,980.93 9.79% $1,786.96 See Labor Rate NA

PANDUIT   PL3M2S-D            *PAN-TY* MARKER                         PC B $1,510.83 9.79% $1,362.89 See Labor Rate NA

PANDUIT   PL3M2S-D0           *PAN-TY* MARKER                         PC B $1,613.77 9.79% $1,455.75 See Labor Rate NA

PANDUIT   PL3M2S-D4Y          *PAN-TY* MARKER                         PC B $1,801.95 11.21% $1,599.88 See Labor Rate NA

PANDUIT   PL3M2S-L            *PAN-TY* MARKER                         PC B $243.20 24.60% $183.38 See Labor Rate NA

PANDUIT   PLA2S-A-C           ADH. MOUNT/TIE COMBINATION              PC B $1,015.40 9.79% $915.97 See Labor Rate NA

PANDUIT   PLA2S-A-Q           ADH. MOUNT/TIE COMBINATION              PC B $176.67 24.60% $133.21 See Labor Rate NA

PANDUIT   PLB2S-C             DOUBLE LOOP TIE                         PC B $49.58 24.60% $37.38 See Labor Rate NA

PANDUIT   PLB2S-C0            DOUBLE LOOP TIE                         PC B $53.56 24.60% $40.39 See Labor Rate NA

PANDUIT   PLB2S-M             DOUBLE LOOP TIE                         PC B $207.36 9.79% $187.06 See Labor Rate NA

PANDUIT   PLB2S-M0            DOUBLE LOOP TIE                         PC B $222.15 8.59% $203.08 See Labor Rate NA

PANDUIT   PLB2S-M30           DOUBLE LOOP TIE                         PC B $234.20 9.79% $211.27 See Labor Rate NA

PANDUIT   PLB3S-C             DOUBLE LOOP TIE                         PC B $55.40 24.60% $41.77 See Labor Rate NA

PANDUIT   PLB3S-C0            DOUBLE LOOP TIE                         PC B $56.52 24.60% $42.62 See Labor Rate NA

PANDUIT   PLB3S-M             DOUBLE LOOP TIE                         PC B $247.69 9.79% $223.44 See Labor Rate NA

PANDUIT   PLB3S-M0            DOUBLE LOOP TIE                         PC B $272.43 9.79% $245.75 See Labor Rate NA

PANDUIT   PLB3S-M30           DOUBLE LOOP TIE                         PC B $279.86 9.79% $252.46 See Labor Rate NA

PANDUIT   PLB4H-TL            DOUBLE LOOP TIE                         PC B $564.18 9.79% $508.93 See Labor Rate NA

PANDUIT   PLB4H-TL0           DOUBLE LOOP TIE                         PC B $648.79 9.79% $585.26 See Labor Rate NA

PANDUIT   PLB4H-TL30          DOUBLE LOOP TIE                         PC B $681.22 9.79% $614.51 See Labor Rate NA

PANDUIT   PLB4H-TL39          DOUBLE LOOP TIE                         PC B $681.22 9.79% $614.51 See Labor Rate NA

PANDUIT   PLB4S-C             DOUBLE LOOP TIE                         PC B $67.76 24.60% $51.09 See Labor Rate NA

PANDUIT   PLB4S-M             DOUBLE LOOP TIE                         PC B $266.20 9.79% $240.14 See Labor Rate NA

PANDUIT   PLB4S-M0            DOUBLE LOOP TIE                         PC B $292.82 9.79% $264.14 See Labor Rate NA

PANDUIT   PLB4S-M30           DOUBLE LOOP TIE                         PC B $300.81 9.79% $271.35 See Labor Rate NA

PANDUIT   PLB4S-M39           DOUBLE LOOP TIE                         PC B $300.81 9.79% $271.35 See Labor Rate NA

PANDUIT   PLB5EH-C0           PAN-TY DOUBLE LOOP CABLE                PC B $1,923.15 9.79% $1,734.84 See Labor Rate NA

PANDUIT   PLC1.5I-S8-C        *PAN-TY* CLAMP                          PC B $34.21 24.60% $25.80 See Labor Rate NA

PANDUIT   PLC1.5I-S8-C0       *PAN-TY* CLAMP                          PC B $43.67 25.87% $32.37 See Labor Rate NA

PANDUIT   PLC1.5I-S8-M        *PAN-TY* CLAMP                          PC B $189.84 9.79% $171.25 See Labor Rate NA

PANDUIT   PLC1.5I-S8-M0       *PAN-TY* CLAMP                          PC B $252.21 11.21% $223.93 See Labor Rate NA

PANDUIT   PLC1.5I-S8-M30      *PAN-TY* CLAMP                          PC B $246.99 11.21% $219.29 See Labor Rate NA

PANDUIT   PLC1M-S4-C          *PAN-TY* CLAMP                          PC B $34.03 24.60% $25.66 See Labor Rate NA

PANDUIT   PLC1M-S4-C0         *PAN-TY* CLAMP                          PC B $60.61 25.87% $44.93 See Labor Rate NA

PANDUIT   PLC1M-S4-M          *PAN-TY* CLAMP                          PC B $185.11 9.79% $166.98 See Labor Rate NA

PANDUIT   PLC1M-S4-M0         *PAN-TY* CLAMP                          PC B $232.19 11.21% $206.15 See Labor Rate NA

PANDUIT   PLC1M-S4-M30        *PAN-TY* CLAMP                          PC B $232.12 11.21% $206.09 See Labor Rate NA

PANDUIT   PLC2H-S25-L         *PAN-TY* CLAMP                          PC B $91.41 23.21% $70.19 See Labor Rate NA

PANDUIT   PLC2H-S25-TL        *PAN-TY* CLAMP                          PC B $495.56 9.79% $447.03 See Labor Rate NA

PANDUIT   PLC2H-S25-TL0       *PAN-TY* CLAMP                          PC B $581.29 9.79% $524.37 See Labor Rate NA

PANDUIT   PLC2H-S25-TL30      *PAN-TY* CLAMP                          PC B $599.08 9.79% $540.42 See Labor Rate NA

PANDUIT   PLC2S-S10-C         *PAN-TY* CLAMP                          PC B $36.20 23.21% $27.80 See Labor Rate NA

PANDUIT   PLC2S-S10-C0        *PAN-TY* CLAMP                          PC B $45.46 24.60% $34.28 See Labor Rate NA

PANDUIT   PLC2S-S10-C14       *PAN-TY* CLAMP                          PC B $45.25 24.60% $34.12 See Labor Rate NA

PANDUIT   PLC2S-S10-M         *PAN-TY* CLAMP                          PC B $172.89 8.59% $158.04 See Labor Rate NA

PANDUIT   PLC2S-S10-M0        *PAN-TY* CLAMP                          PC B $255.58 9.79% $230.55 See Labor Rate NA

PANDUIT   PLC2S-S10-M20       *PAN-TY* CLAMP                          PC B $230.98 11.21% $205.08 See Labor Rate NA

PANDUIT   PLC2S-S10-M30       *PAN-TY* CLAMP                          PC B $230.98 11.21% $205.08 See Labor Rate NA

PANDUIT   PLC2S-S6-C          *PAN-TY* CLAMP                          PC B $36.14 23.21% $27.75 See Labor Rate NA

PANDUIT   PLC2S-S6-C0         *PAN-TY* CLAMP                          PC B $45.46 24.60% $34.28 See Labor Rate NA

PANDUIT   PLC2S-S6-M          *PAN-TY* CLAMP                          PC B $179.24 9.79% $161.69 See Labor Rate NA

PANDUIT   PLC2S-S6-M0         *PAN-TY* CLAMP                          PC B $255.58 9.79% $230.55 See Labor Rate NA

PANDUIT   PLC3S-S10-C         *PAN-TY* CLAMP                          PC B $83.59 23.21% $64.19 See Labor Rate NA
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PANDUIT   PLC3S-S10-C0        *PAN-TY* CLAMP                          PC B $96.91 23.21% $74.42 See Labor Rate NA

PANDUIT   PLC3S-S10-M         *PAN-TY* CLAMP                          PC B $308.85 8.59% $282.33 See Labor Rate NA

PANDUIT   PLC3S-S10-M0        *PAN-TY* CLAMP                          PC B $371.78 8.59% $339.85 See Labor Rate NA

PANDUIT   PLC4H-S25-L         *PAN-TY* CLAMP                          PC B $107.24 23.21% $82.35 See Labor Rate NA

PANDUIT   PLC4H-S25-L0        *PAN-TY* CLAMP                          PC B $156.11 24.60% $117.71 See Labor Rate NA

PANDUIT   PLC4H-S25-TL        *PAN-TY* CLAMP                          PC B $684.47 9.79% $617.45 See Labor Rate NA

PANDUIT   PLC4H-S25-TL0       *PAN-TY* CLAMP                          PC B $788.33 9.79% $711.13 See Labor Rate NA

PANDUIT   PLC4H-S25-TL30      *PAN-TY* CLAMP                          PC B $804.11 9.79% $725.37 See Labor Rate NA

PANDUIT   PLC4S-S10-C         *PAN-TY* CLAMP                          PC B $94.50 23.21% $72.57 See Labor Rate NA

PANDUIT   PLC4S-S10-C0        *PAN-TY* CLAMP                          PC B $109.28 23.21% $83.92 See Labor Rate NA

PANDUIT   PLC4S-S10-M         *PAN-TY* CLAMP                          PC B $424.46 8.59% $388.01 See Labor Rate NA

PANDUIT   PLC4S-S10-M0        *PAN-TY* CLAMP                          PC B $573.69 8.59% $524.43 See Labor Rate NA

PANDUIT   PLC4S-S10-M30       *PAN-TY* CLAMP                          PC B $490.31 8.59% $448.21 See Labor Rate NA

PANDUIT   PLD-11              DISPENSER LABELS - DO NOT USE           PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-12              
PRE-TITLED, WRITE-ON LABEL 

DISPENSER    
PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-17              DISPENSER LABELS - BLANK WHITE          PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-18              DISPENSER LABELS - BLANK YELLOW         PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-22              DISPENSER LABELS - CALIBRATION          PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-28              DISPENSER LABELS - INSPECTED            PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-29              DISPENSER LABELS - MAINTENANCE          PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-3               
DISPENSER WRITE-ON LABELS, 200 

PER DISP.
PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-30              PRETITLED LABEL ROLL-CAUTION            PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-36              DISPENSER LABELS - CAUTION 120V         PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-37              DISPENSER LABELS - CAUTION 220V         PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-38              DISPENSER LABELS - CAUTION 240V         PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-4               DISPENSER LABELS - ACCEPTED             PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-43              
DISPENSER LABELS - DANGER HIGH 

VOLTAGE  
PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-45              LABEL ROLL, 200 LBL/DISP.               PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-46              DISPENSER LABELS - CAUTION 277V         PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-47              DISPENSER LABELS - CAUTION PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-52              DISPENSER LABELS - SYMBOL               PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-56              
LABEL RL-ELECTRIC SHOCK SYM, 

200/DISP   
PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-57              LABEL RL-GROUND SYM, 300/DISP           PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-58              LABEL RL-CAUTION ESD, 200/DISP          PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-60              PRETITLED LABEL ROLL                    PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-62              LABEL ROLL - RED DOTS                   PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-63              LABEL ROLL - YELLOW DOTS                PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-64              LABEL ROLL - GREEN DOTS                 PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-67              PRETITLED LABEL ROLL                    PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-68              LABEL DISPENSER, 200 PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-7               DISPENSER LABELS - TESTED               PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-71              PRETITLED LABEL ROLL                    PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-72              LABEL DISPENSER, 200 PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-74              PRETITLED LABEL ROLL                    PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-77              LABEL ROLL - WHITE DOTS                 PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-78              LABEL ROLL-ORANGE DOTS                  PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-80              LABEL ROLL, 200 LBL/DISP.               PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-81              LABEL ROLL-SERV. DISCONNE               PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-91              CAUTION 480V                            PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-VBG             PRE-TITLED LABEL ROLL                   PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLD-VBGSLY          SELF-LAM PRE-TITLED LABEL               PK B $27.90 9.78% $25.17 See Labor Rate NA

PANDUIT   PLF1MA-C            *PAN-TY*FLAG MARKER                     PC B $56.83 25.87% $42.13 See Labor Rate NA

PANDUIT   PLF1MA-C3           *PAN-TY*FLAG MARKER                     PC B $68.14 25.87% $50.51 See Labor Rate NA

PANDUIT   PLF1MA-C4Y          *PAN-TY*FLAG MARKER                     PC B $68.14 25.87% $50.51 See Labor Rate NA

PANDUIT   PLF1MA-M            *PAN-TY*FLAG MARKER                     PC B $265.82 9.79% $239.79 See Labor Rate NA

PANDUIT   PLF1MA-M0           *PAN-TY*FLAG MARKER                     PC B $346.79 11.21% $307.90 See Labor Rate NA

PANDUIT   PLF1MA-M10          *PAN-TY*FLAG MARKER                     PC B $329.34 11.21% $292.41 See Labor Rate NA

PANDUIT   PLF1MA-M2           *PAN-TY*FLAG MARKER                     PC B $329.34 11.21% $292.41 See Labor Rate NA

Page 1423 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   PLF1MA-M3           *PAN-TY*FLAG MARKER                     PC B $329.34 11.21% $292.41 See Labor Rate NA

PANDUIT   PLF1MA-M4Y          *PAN-TY*FLAG MARKER                     PC B $329.34 11.21% $292.41 See Labor Rate NA

PANDUIT   PLF1MA-M5           *PAN-TY*FLAG MARKER                     PC B $329.34 11.21% $292.41 See Labor Rate NA

PANDUIT   PLF1MA-M6           *PAN-TY*FLAG MARKER                     PC B $329.34 11.21% $292.41 See Labor Rate NA

PANDUIT   PLF1MB-C            *PAN-TY*FLAG MARKER                     PC B $56.83 25.87% $42.13 See Labor Rate NA

PANDUIT   PLF1MB-M            *PAN-TY*FLAG MARKER                     PC B $265.82 9.79% $239.79 See Labor Rate NA

PANDUIT   PLF1M-C             *PAN-TY*FLAG MARKER                     PC B $35.15 23.21% $26.99 See Labor Rate NA

PANDUIT   PLF1M-C0            *PAN-TY*FLAG MARKER                     PC B $48.43 24.60% $36.52 See Labor Rate NA

PANDUIT   PLF1MC-M            *PAN-TY* ROUNG FLAG TIE                 PC B $153.66 8.59% $140.47 See Labor Rate NA

PANDUIT   PLF1MC-M3           *PAN-TY* ROUND FLAG TIE                 PC B $188.05 11.21% $166.96 See Labor Rate NA

PANDUIT   PLF1M-M             *PAN-TY*FLAG MARKER                     PC B $149.19 8.59% $136.38 See Labor Rate NA

PANDUIT   PLF1M-M0            *PAN-TY*FLAG MARKER                     PC B $191.91 11.21% $170.39 See Labor Rate NA

PANDUIT   PLF1M-M10           *PAN-TY*FLAG MARKER                     PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLF1M-M2            *PAN-TY*FLAG MARKER                     PC B $182.58 11.21% $162.11 See Labor Rate NA

PANDUIT   PLF1M-M3            *PAN-TY*FLAG MARKER                     PC B $182.58 11.21% $162.11 See Labor Rate NA

PANDUIT   PLF1M-M4            *PAN-TY*FLAG MARKER                     PC B $182.58 11.21% $162.11 See Labor Rate NA

PANDUIT   PLF1M-M4Y           *PAN-TY*FLAG MARKER                     PC B $182.58 11.21% $162.11 See Labor Rate NA

PANDUIT   PLF1M-M6            *PAN-TY*FLAG MARKER                     PC B $182.58 11.21% $162.11 See Labor Rate NA

PANDUIT   PLF1M-M69           *PAN-TY*FLAG MARKER                     PC B $348.35 11.21% $309.29 See Labor Rate NA

PANDUIT   PLL-10-PO-5         LASER PRINTABLE LABELS                  PC B $68.71 14.99% $58.41 See Labor Rate NA

PANDUIT   PLL-10-Y2-2.5       WHITE LASER LABEL                       PC B $73.53 14.99% $62.51 See Labor Rate NA

PANDUIT   PLL-11-Y2-2.5       BLANK LASER                             PC B $79.08 14.99% $67.23 See Labor Rate NA

PANDUIT   PLL-12-Y2-1         LASER LABEL                             PC B $112.40 14.99% $95.55 See Labor Rate NA

PANDUIT   PLL-14-Y2-10        WHITE POLYESTER LASER                   PC B $23.25 14.99% $19.76 See Labor Rate NA

PANDUIT   PLL-14-Y2-5         LASER LABEL                             PC B $28.17 14.99% $23.95 See Labor Rate NA

PANDUIT   PLL-15-Y2-5         LASER LABEL                             PC B $36.38 14.98% $30.93 See Labor Rate NA

PANDUIT   PLL-16-Y2-2.5       LASER LABEL                             PC B $57.86 14.99% $49.19 See Labor Rate NA

PANDUIT   PLL-16-Y2-5         WHITE POLYESTER LASER                   PC B $46.51 14.99% $39.54 See Labor Rate NA

PANDUIT   PLL-16-Y2Y-5        YELLOW POLYESTER LASER                  PC B $62.47 14.99% $53.11 See Labor Rate NA

PANDUIT   PLL-17-Y2-1         LASER LABEL                             PC B $85.76 14.99% $72.91 See Labor Rate NA

PANDUIT   PLL-17-Y2-2.5       WHITE POLYESTER LASER                   PC B $81.08 14.99% $68.93 See Labor Rate NA

PANDUIT   PLL-17-Y2Y-2.5      YELLOW POLYESTER LASER                  PC B $108.00 14.99% $91.81 See Labor Rate NA

PANDUIT   PLL-18-Y2-1         LASER LABEL                             PC B $167.86 14.99% $142.70 See Labor Rate NA

PANDUIT   PLL-18-Y2-1.5       WHITE POLYESTER LASER                   PC B $147.41 14.99% $125.32 See Labor Rate NA

PANDUIT   PLL-18-Y2Y-1.5      YELLOW POLYESTER LASER                  PC B $149.21 14.99% $126.84 See Labor Rate NA

PANDUIT   PLL-19-Y2-1         LASER LABEL                             PC B $94.59 14.99% $80.41 See Labor Rate NA

PANDUIT   PLL-19-Y2-2.5       WHITE POLYESTER LASER                   PC B $79.17 14.99% $67.30 See Labor Rate NA

PANDUIT   PLL-1-Y2-10         WHITE POLYESTER LASER                   PC B $16.13 14.99% $13.71 See Labor Rate NA

PANDUIT   PLL-1-Y2Y-10        YELLOW POLYESTER LASER                  PC B $16.51 14.98% $14.04 See Labor Rate NA

PANDUIT   PLL-20-Y2-10        WHITE POLYESTER LASER                   PC B $19.99 14.98% $16.99 See Labor Rate NA

PANDUIT   PLL-20-Y2Y-10       YELLOW POLYESTER LASER                  PC B $20.13 14.98% $17.11 See Labor Rate NA

PANDUIT   PLL-22-PO-1         110 BLOCK LABEL WHITE                   PC B $255.75 14.99% $217.42 See Labor Rate NA

PANDUIT   PLL-22-PO-1B        110 BLOCK LABEL BLUE                    PC B $272.33 14.99% $231.51 See Labor Rate NA

PANDUIT   PLL-22-Y2-1         110 BLOCK LABEL WHITE                   PC B $368.93 14.99% $313.63 See Labor Rate NA

PANDUIT   PLL-22-Y3-1         110 BLOCK LABEL CLEAR                   PC B $368.93 14.99% $313.63 See Labor Rate NA

PANDUIT   PLL-23-Y2-1         FACEPLATE LABEL WHITE                   PC B $22.39 14.98% $19.04 See Labor Rate NA

PANDUIT   PLL-23-Y2-5         FACEPLATE LABEL WHITE                   PC B $18.65 14.98% $15.86 See Labor Rate NA

PANDUIT   PLL-23-Y3-1         FACEPLATE LABEL CLEAR                   PC B $149.67 14.99% $127.24 See Labor Rate NA

PANDUIT   PLL-24-Y2-1         FURNITURE PLATE LABEL WHT               PC B $101.63 14.99% $86.40 See Labor Rate NA

PANDUIT   PLL-24-Y2-5         FURNITURE PLATE LABEL WHT               PC B $86.43 14.99% $73.47 See Labor Rate NA

PANDUIT   PLL-24-Y3-5         FURNITURE PLATE LABEL CLR               PC B $86.43 14.99% $73.47 See Labor Rate NA

PANDUIT   PLL-25-PO-SH        WHITE POLYOLEFIN LASER LB               PC B $111.50 14.99% $94.79 See Labor Rate NA

PANDUIT   PLL-25-Y2-SH        LASER LABEL SHEET                       SH B $545.39 14.99% $463.64 See Labor Rate NA

PANDUIT   PLL-25-Y2S-SH       LASER LABEL SHEET                       SH B $687.65 14.99% $584.58 See Labor Rate NA

PANDUIT   PLL-25-Y2Y-SH       LASER LABEL SHEET                       PC B $577.59 14.99% $491.02 See Labor Rate NA

PANDUIT   PLL-26-Y2-1         WHITE LASER LABEL                       PC B $153.35 14.99% $130.36 See Labor Rate NA

PANDUIT   PLL-28-Y2-1         WHITE LASER LABEL                       PC B $227.73 14.99% $193.60 See Labor Rate NA

PANDUIT   PLL-29-Y2-1         WHITE LASER LABEL                       PC B $678.48 14.99% $576.79 See Labor Rate NA

PANDUIT   PLL-2-Y2-10         WHITE POLYESTER LASER                   PC B $15.31 14.98% $13.02 See Labor Rate NA

PANDUIT   PLL-2-Y2Y-10        YELLOW POLYESTER LASER                  PC B $15.29 14.98% $13.00 See Labor Rate NA

PANDUIT   PLL-31-Y2-10        WHITE LASER LABEL                       PC B $22.38 14.99% $19.02 See Labor Rate NA

PANDUIT   PLL-32-Y2-10        WHITE LASER LABEL                       PC B $16.97 15.00% $14.42 See Labor Rate NA
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PANDUIT   PLL-33-PO-5         WHITE POLYOLEFIN LASER                  PC B $49.43 14.99% $42.02 See Labor Rate NA

PANDUIT   PLL-34-Y2-10        WHITE LASER LABEL                       PC B $48.98 14.99% $41.64 See Labor Rate NA

PANDUIT   PLL-35-PO-2.5       WHITE POLYOLEFIN LASER                  PC B $77.00 14.99% $65.46 See Labor Rate NA

PANDUIT   PLL-35-Y2S-2.5      1.50" X .750" SILVER POLY               PC B $112.14 14.99% $95.33 See Labor Rate NA

PANDUIT   PLL-36-Y2-1         WHITE LASER LABEL                       PC B $186.84 14.99% $158.84 See Labor Rate NA

PANDUIT   PLL-36-Y2S-1        SILVER LASER LABEL                      PC B $249.99 14.99% $212.52 See Labor Rate NA

PANDUIT   PLL-46-Y2-1         1.375" X 0.188" LASER                   PC B $58.71 14.99% $49.91 See Labor Rate NA

PANDUIT   PLL-46-Y3C-1        1.375" X 0.188" LASER                   PC B $58.71 14.99% $49.91 See Labor Rate NA

PANDUIT   PLL-4-Y2-10         WHITE POLYESTER LASER                   PC B $16.95 14.99% $14.41 See Labor Rate NA

PANDUIT   PLL-4-Y2Y-10        YELLOW POLYESTER LASER                  PC B $16.91 14.98% $14.38 See Labor Rate NA

PANDUIT   PLL-5-Y2-10         WHITE POLYESTER LASER                   PC B $19.99 14.98% $16.99 See Labor Rate NA

PANDUIT   PLL-5-Y2Y-10        YELLOW POLYESTER LASER                  PC B $22.20 14.98% $18.87 See Labor Rate NA

PANDUIT   PLL-6-Y2-10         WHITE POLYESTER LASER                   PC B $33.23 14.98% $28.25 See Labor Rate NA

PANDUIT   PLL-6-Y2-5          LASER LABEL                             PC B $36.77 14.99% $31.26 See Labor Rate NA

PANDUIT   PLL-6-Y2Y-5         LASER LABEL                             PC B $40.79 14.99% $34.67 See Labor Rate NA

PANDUIT   PLL-7-Y2-10         WHITE POLYESTER LASER                   PC B $21.05 14.98% $17.90 See Labor Rate NA

PANDUIT   PLL-7-Y2Y-10        YELLOW POLYESTER LASER                  PC B $21.25 15.00% $18.06 See Labor Rate NA

PANDUIT   PLL-8-PO-10         WHITE POLYOLEFIN LASER                  PC B $30.40 14.99% $25.84 See Labor Rate NA

PANDUIT   PLL-8-Y2-10         WHITE POLYESTER LASER                   PC B $27.61 14.98% $23.47 See Labor Rate NA

PANDUIT   PLL-8-Y2-5          LASER LABEL                             PC B $38.19 14.99% $32.47 See Labor Rate NA

PANDUIT   PLL-9-POR-10        WHITE POLYOLEFIN LASER                  PC B $35.11 14.98% $29.85 See Labor Rate NA

PANDUIT   PLL-9-Y2-10         WHITE POLYESTER LASER                   PC B $33.48 14.99% $28.46 See Labor Rate NA

PANDUIT   PLL-9-Y2-5          LASER LABEL                             PC B $37.15 14.99% $31.58 See Labor Rate NA

PANDUIT   PLL-9-Y2S-10        1.0" X .5" SILVER POLY                  PC B $46.37 14.99% $39.42 See Labor Rate NA

PANDUIT   PLL-9-Y2Y-10        YELLOW POLYESTER LASER                  PC B $38.38 14.98% $32.63 See Labor Rate NA

PANDUIT   PLL-9-Y2Y-5         LASER LABEL                             PC B $45.81 14.98% $38.95 See Labor Rate NA

PANDUIT   PLL-9-Y3C-5         LASER LABEL                             PC B $39.64 14.99% $33.70 See Labor Rate NA

PANDUIT   PLM1M-C             *PAN-TY* MARKER                         PC B $35.43 23.21% $27.21 See Labor Rate NA

PANDUIT   PLM1M-C0            *PAN-TY* MARKER                         PC B $46.12 24.60% $34.78 See Labor Rate NA

PANDUIT   PLM1M-M             *PAN-TY* MARKER                         PC B $152.06 8.59% $139.00 See Labor Rate NA

PANDUIT   PLM1M-M0            *PAN-TY* MARKER                         PC B $252.96 9.79% $228.19 See Labor Rate NA

PANDUIT   PLM1M-M1            *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M10           *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M2            *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M3            *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M4Y           *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M5            *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M6            *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M69           *PAN-TY* MARKER                         PC B $407.61 11.21% $361.90 See Labor Rate NA

PANDUIT   PLM1M-M7            *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM1M-M8            *PAN-TY* MARKER                         PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLM2M-C             *PAN-TY* MARKER                         PC B $52.69 24.60% $39.73 See Labor Rate NA

PANDUIT   PLM2M-M             *PAN-TY* MARKER                         PC B $241.89 9.79% $218.20 See Labor Rate NA

PANDUIT   PLM2M-M0            *PAN-TY* MARKER                         PC B $285.88 11.21% $253.82 See Labor Rate NA

PANDUIT   PLM2M-M4            *PAN-TY* MARKER                         PC B $274.72 11.21% $243.91 See Labor Rate NA

PANDUIT   PLM2M-M4Y           *PAN-TY* MARKER                         PC B $274.72 11.21% $243.91 See Labor Rate NA

PANDUIT   PLM2M-M6            *PAN-TY* MARKER                         PC B $272.06 11.21% $241.55 See Labor Rate NA

PANDUIT   PLM2S-C             *PAN-TY* MARKER                         PC B $67.01 23.21% $51.46 See Labor Rate NA

PANDUIT   PLM2S-C0            *PAN-TY* MARKER                         PC B $81.64 24.60% $61.56 See Labor Rate NA

PANDUIT   PLM2S-C4            *PAN-TY* MARKER                         PC B $82.49 24.60% $62.20 See Labor Rate NA

PANDUIT   PLM2S-C4Y           *PAN-TY* MARKER                         PC B $82.49 24.60% $62.20 See Labor Rate NA

PANDUIT   PLM2S-D             *PAN-TY* MARKER                         PC B $283.92 8.59% $259.54 See Labor Rate NA

PANDUIT   PLM2S-D0            *PAN-TY* MARKER                         PC B $367.56 11.21% $326.34 See Labor Rate NA

PANDUIT   PLM2S-D2            *PAN-TY* MARKER                         PC B $334.23 11.21% $296.75 See Labor Rate NA

PANDUIT   PLM2S-D3            *PAN-TY* MARKER                         PC B $334.23 11.21% $296.75 See Labor Rate NA

PANDUIT   PLM2S-D4Y           *PAN-TY* MARKER                         PC B $334.23 11.21% $296.75 See Labor Rate NA

PANDUIT   PLM2S-D5            *PAN-TY* MARKER                         PC B $334.23 11.21% $296.75 See Labor Rate NA

PANDUIT   PLM2S-D6            *PAN-TY* MARKER                         PC B $334.23 11.21% $296.75 See Labor Rate NA

PANDUIT   PLM2S-D8            *PAN-TY* MARKER                         PC B $334.23 11.21% $296.75 See Labor Rate NA

PANDUIT   PLM4S-C             *PAN-TY* MARKER                         PC B $97.00 24.60% $73.14 See Labor Rate NA

PANDUIT   PLM4S-D             *PAN-TY* MARKER                         PC B $526.33 9.79% $474.79 See Labor Rate NA

PANDUIT   PLM4S-D0            *PAN-TY* MARKER                         PC B $620.36 9.79% $559.61 See Labor Rate NA
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PANDUIT   PLM4S-D2            *PAN-TY* MARKER                         PC B $639.80 11.21% $568.05 See Labor Rate NA

PANDUIT   PLM4S-D4Y           *PAN-TY* MARKER                         PC B $639.80 11.21% $568.05 See Labor Rate NA

PANDUIT   PLM4S-D6            *PAN-TY* MARKER                         PC B $639.80 11.21% $568.05 See Labor Rate NA

PANDUIT   PLMA14Y             WIRE MAKER BOOK AUTOLAM.                BK B $30.19 14.99% $25.66 See Labor Rate NA

PANDUIT   PLMA1Y              WIRE MAKER BOOK AUTOLAM.                BK B $30.19 14.99% $25.66 See Labor Rate NA

PANDUIT   PLMA2Y              WIRE MAKER BOOK AUTOLAM.                BK B $30.19 14.99% $25.66 See Labor Rate NA

PANDUIT   PLMA3Y              WIRE MAKER BOOK AUTOLAM.                BK B $30.19 14.99% $25.66 See Labor Rate NA

PANDUIT   PLMV1               WIRE MARKER BOOK10 PG.                  BK B $24.53 14.98% $20.85 See Labor Rate NA

PANDUIT   PLMV11              WIRE MARKER BOOK10 PG.                  BK B $24.53 14.98% $20.85 See Labor Rate NA

PANDUIT   PLMV12              WIRE MARKER BOOK10 PG.                  BK B $24.53 14.98% $20.85 See Labor Rate NA

PANDUIT   PLMV14              WIRE MARKER BOOK10 PG.                  BK B $24.53 14.98% $20.85 See Labor Rate NA

PANDUIT   PLMV2               WIRE MARKER BOOK10 PG.                  BK B $24.53 14.98% $20.85 See Labor Rate NA

PANDUIT   PLMV3               WIRE MARKER BOOK10 PG.                  BK B $24.53 14.98% $20.85 See Labor Rate NA

PANDUIT   PLMV8               WIRE MARKER BOOK10 PG.                  BK B $24.53 14.98% $20.85 See Labor Rate NA

PANDUIT   PLP1.5I-C           *PAN-TY* PUSH MOUNT                     PC B $35.24 24.60% $26.57 See Labor Rate NA

PANDUIT   PLP1.5I-M           *PAN-TY* PUSH MOUNT                     PC B $157.97 9.79% $142.50 See Labor Rate NA

PANDUIT   PLP1.5I-M0          *PAN-TY* PUSH MOUNT                     PC B $198.51 9.79% $179.07 See Labor Rate NA

PANDUIT   PLP1.5I-M30         *PAN-TY* PUSH MOUNT                     PC B $195.74 11.21% $173.79 See Labor Rate NA

PANDUIT   PLP1.5S-M           *PAN-TY* PUSH MOUNT                     PC B $188.37 11.21% $167.25 See Labor Rate NA

PANDUIT   PLP1S-M             *PAN-TY* PUSH MOUNT                     PC B $186.16 11.21% $165.28 See Labor Rate NA

PANDUIT   PLP1S-M0            *PAN-TY* PUSH MOUNT                     PC B $204.78 11.21% $181.81 See Labor Rate NA

PANDUIT   PLP1S-M30           *PAN-TY* PUSH MOUNT                     PC B $223.43 11.21% $198.37 See Labor Rate NA

PANDUIT   PLP2S-C             *PAN-TY* PUSH MOUNT                     PC B $40.81 24.60% $30.77 See Labor Rate NA

PANDUIT   PLP2S-M             *PAN-TY* PUSH MOUNT                     PC B $184.58 9.79% $166.51 See Labor Rate NA

PANDUIT   PLP2S-M0            *PAN-TY* PUSH MOUNT                     PC B $203.05 9.79% $183.17 See Labor Rate NA

PANDUIT   PLP2S-M30           *PAN-TY* PUSH MOUNT                     PC B $228.77 11.21% $203.12 See Labor Rate NA

PANDUIT   PLST30SC-D30        CENTER MOUNTED STUD MOUNT TIE           PC B $256.61 11.21% $227.83 See Labor Rate NA

PANDUIT   PLST4HS25-TL300     
*PAN-TY* HEAVY STUD MOUNT CABLE 

TIE     
PC B $845.85 9.79% $763.02 See Labor Rate NA

PANDUIT   PLST50SC-D30        CENTER MOUNTED STUD MOUNT TIE           PC B $296.30 11.21% $263.07 See Labor Rate NA

PANDUIT   PLT.6SM-C           *PAN-TY* CABLE TIE                      PC B $13.64 23.20% $10.48 See Labor Rate NA

PANDUIT   PLT.6SM-C0          *PAN-TY* CABLE TIE                      PC B $18.79 25.88% $13.93 See Labor Rate NA

PANDUIT   PLT.6SM-M           *PAN-TY* CABLE TIE                      PC B $28.38 8.59% $25.94 See Labor Rate NA

PANDUIT   PLT.6SM-M0          *PAN-TY* CABLE TIE                      PC B $40.50 11.22% $35.96 See Labor Rate NA

PANDUIT   PLT.6SM-M30         *PAN-TY* CABLE TIE                      PC B $41.94 11.21% $37.24 See Labor Rate NA

PANDUIT   PLT.7M-C            *PAN-TY* CABLE TIE                      PC B $14.27 24.61% $10.76 See Labor Rate NA

PANDUIT   PLT.7M-M            *PAN-TY* CABLE TIE                      PC B $26.99 8.60% $24.67 See Labor Rate NA

PANDUIT   PLT.7M-M0           *PAN-TY* CABLE TIE                      PC B $37.33 9.79% $33.67 See Labor Rate NA

PANDUIT   PLT.7M-M30          *PAN-TY* CABLE TIE                      PC B $39.92 11.21% $35.45 See Labor Rate NA

PANDUIT   PLT1.5I-C           *PAN-TY* CABLE TIE                      PC B $17.78 23.20% $13.65 See Labor Rate NA

PANDUIT   PLT1.5I-C0          *PAN-TY* CABLE TIE                      PC B $21.86 23.22% $16.79 See Labor Rate NA

PANDUIT   PLT1.5I-C1          *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C10         *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C2          *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C20         *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C3          *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C30         *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C4Y         *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C5          *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C6          *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C7          *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-C8          *PAN-TY* CABLE TIE                      PC B $23.28 25.87% $17.26 See Labor Rate NA

PANDUIT   PLT1.5I-M           *PAN-TY* CABLE TIE                      PC B $47.57 8.59% $43.48 See Labor Rate NA

PANDUIT   PLT1.5I-M0          *PAN-TY* CABLE TIE                      PC B $64.31 8.59% $58.79 See Labor Rate NA

PANDUIT   PLT1.5I-M00         *PAN-TY* CABLE TIE                      PC B $77.26 11.21% $68.60 See Labor Rate NA

PANDUIT   PLT1.5I-M1          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M10         *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M100        *PAN-TY* CABLE TIE                      PC B $89.88 11.21% $79.80 See Labor Rate NA

PANDUIT   PLT1.5I-M109        *PAN-TY* CABLE TIE                      PC B $91.62 11.22% $81.34 See Labor Rate NA

PANDUIT   PLT1.5I-M120        *PAN-TY* CABLE TIE                      PC B $112.33 11.21% $99.74 See Labor Rate NA

PANDUIT   PLT1.5I-M2          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M20         *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA
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PANDUIT   PLT1.5I-M3          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M30         *PAN-TY* CABLE TIE                      PC B $65.36 11.21% $58.03 See Labor Rate NA

PANDUIT   PLT1.5I-M300        *PAN-TY* CABLE TIE                      PC B $80.63 11.21% $71.59 See Labor Rate NA

PANDUIT   PLT1.5I-M32         *PAN-TY* CABLE TIE                      PC B $79.88 11.21% $70.92 See Labor Rate NA

PANDUIT   PLT1.5I-M4          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M4Y         *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M5          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M6          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M69         *PAN-TY* CABLE TIE                      PC B $126.45 9.79% $114.07 See Labor Rate NA

PANDUIT   PLT1.5I-M7          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-M8          *PAN-TY* CABLE TIE                      PC B $63.52 11.21% $56.40 See Labor Rate NA

PANDUIT   PLT1.5I-MP          *PAN-TY* CABLE TIE IN DISPENSER PC B $76.13 8.59% $69.59 See Labor Rate NA

PANDUIT   PLT1.5M-C           *PAN-TY* CABLE TIE                      PC B $19.99 23.20% $15.35 See Labor Rate NA

PANDUIT   PLT1.5M-C0          *PAN-TY* CABLE TIE                      PC B $23.02 23.21% $17.68 See Labor Rate NA

PANDUIT   PLT1.5M-M           *PAN-TY* CABLE TIE                      PC B $46.55 8.59% $42.55 See Labor Rate NA

PANDUIT   PLT1.5M-M0          *PAN-TY* CABLE TIE                      PC B $66.90 8.59% $61.16 See Labor Rate NA

PANDUIT   PLT1.5M-M00         *PAN-TY* CABLE TIE                      PC B $78.01 11.22% $69.26 See Labor Rate NA

PANDUIT   PLT1.5M-M1          *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M10         *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M14         *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M2          *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M20         *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M3          *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M30         *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M4Y         *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M5          *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M6          *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M7          *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5M-M8          *PAN-TY* CABLE TIE                      PC B $57.45 11.22% $51.01 See Labor Rate NA

PANDUIT   PLT1.5S-C           *PAN-TY* CABLE TIE                      PC B $22.14 23.21% $17.00 See Labor Rate NA

PANDUIT   PLT1.5S-C0          *PAN-TY* CABLE TIE                      PC B $24.79 23.21% $19.04 See Labor Rate NA

PANDUIT   PLT1.5S-M           *PAN-TY* CABLE TIE                      PC B $66.26 8.59% $60.57 See Labor Rate NA

PANDUIT   PLT1.5S-M0          *PAN-TY* CABLE TIE                      PC B $73.86 8.59% $67.52 See Labor Rate NA

PANDUIT   PLT1.5S-M30         *PAN-TY* CABLE TIE                      PC B $84.32 11.21% $74.86 See Labor Rate NA

PANDUIT   PLT10EH-C           *PAN-TY*EXTRA HEAVY                     PC B $2,155.11 9.79% $1,944.08 See Labor Rate NA

PANDUIT   PLT10EH-C0          *PAN-TY*EXTRA HEAVY                     PC B $2,478.38 9.79% $2,235.70 See Labor Rate NA

PANDUIT   PLT10EH-Q0          *PAN-TY*EXTRA HEAVY                     PC B $452.21 24.60% $340.97 See Labor Rate NA

PANDUIT   PLT10LH-C           *PAN-TY* CABLE TIE                      PC B $1,220.44 11.21% $1,083.58 See Labor Rate NA

PANDUIT   PLT10LH-L           *PAN-TY* CABLE TIE                      PC B $221.65 25.87% $164.31 See Labor Rate NA

PANDUIT   PLT12EH-C           *PAN-TY*EXTRA HEAVY                     PC B $2,329.47 9.79% $2,101.37 See Labor Rate NA

PANDUIT   PLT12EH-C0          *PAN-TY*EXTRA HEAVY                     PC B $2,678.88 9.79% $2,416.56 See Labor Rate NA

PANDUIT   PLT12EH-Q0          *PAN-TY*EXTRA HEAVY                     PC B $504.78 24.60% $380.61 See Labor Rate NA

PANDUIT   PLT13H-C            *PAN-TY* CABLE TIE                      PC B $1,720.62 11.21% $1,527.67 See Labor Rate NA

PANDUIT   PLT13H-C0           *PAN-TY* CABLE TIE                      PC B $1,977.04 11.21% $1,755.34 See Labor Rate NA

PANDUIT   PLT13H-C3           *PAN-TY* CABLE TIE                      PC B $2,075.89 11.21% $1,843.11 See Labor Rate NA

PANDUIT   PLT13H-Q            *PAN-TY* CABLE TIE                      PC B $298.02 23.21% $228.85 See Labor Rate NA

PANDUIT   PLT13H-Q0           *PAN-TY* CABLE TIE                      PC B $353.29 25.87% $261.89 See Labor Rate NA

PANDUIT   PLT1M-C             *PAN-TY* CABLE TIE                      PC B $15.35 23.21% $11.79 See Labor Rate NA

PANDUIT   PLT1M-C0            *PAN-TY* CABLE TIE                      PC B $20.13 23.22% $15.46 See Labor Rate NA

PANDUIT   PLT1M-C00           *PAN-TY* CABLE TIE                      PC B $24.16 25.87% $17.91 See Labor Rate NA

PANDUIT   PLT1M-C1            *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C10           *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C14           *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C186          CABLE TIE, 3.9"L (99MM),                PC B $28.12 24.60% $21.20 See Labor Rate NA

PANDUIT   PLT1M-C2            *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C3            *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C30           *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C4Y           *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C5            *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C6            *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C7            *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C702Y         *PAN-TY* CABLE TIE                      PC B $66.68 11.21% $59.20 See Labor Rate NA
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PANDUIT   PLT1M-C76           *PAN-TY* CABLE TIE                      PC B $107.81 24.60% $81.29 See Labor Rate NA

PANDUIT   PLT1M-C8            *PAN-TY* CABLE TIE                      PC B $20.24 25.87% $15.00 See Labor Rate NA

PANDUIT   PLT1M-C86           *PAN-TY* CABLE TIE                      PC B $25.56 24.60% $19.27 See Labor Rate NA

PANDUIT   PLT1M-L0            *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L1            *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L1-0          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L1-10         *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L1-2          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L1-4          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L1-7          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L2            *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L3            *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L3-0          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L3-10         *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L3-2          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L3-4          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L3-7          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L4Y           *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L5            *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L5-0          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L5-10         *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L5-2          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L5-4          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L5-7          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L6            *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L6-0          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L6-10         *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L6-2          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L6-4          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L6-7          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L8            *PAN-TY* CABLE TIE                      PC B $97.69 11.21% $86.74 See Labor Rate NA

PANDUIT   PLT1M-L8-0          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L8-10         *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L8-2          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L8-4          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-L8-7          *PAN-TY* STRIPED                        PC B $107.44 11.22% $95.39 See Labor Rate NA

PANDUIT   PLT1M-M             CABLE TIE, 3.9"L (99MM), MINIATURE,     PC B $30.83 8.59% $28.18 See Labor Rate NA

PANDUIT   PLT1M-M0            *PAN-TY* CABLE TIE                      PC B $48.27 8.59% $44.13 See Labor Rate NA

PANDUIT   PLT1M-M00           *PAN-TY* CABLE TIE                      PC B $56.72 11.22% $50.36 See Labor Rate NA

PANDUIT   PLT1M-M1            *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M10           *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M100          *PAN-TY* CABLE TIE                      PC B $64.33 11.21% $57.12 See Labor Rate NA

PANDUIT   PLT1M-M109          *PAN-TY* CABLE TIE                      PC B $64.33 11.21% $57.12 See Labor Rate NA

PANDUIT   PLT1M-M14           *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M2            *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M20           *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M3            *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M30           *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M300          *PAN-TY* CABLE TIE                      PC B $56.97 11.21% $50.58 See Labor Rate NA

PANDUIT   PLT1M-M4Y           *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M5            *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M53           *PAN-TY* CABLE TIE                      PC B $41.85 8.59% $38.26 See Labor Rate NA

PANDUIT   PLT1M-M54           *PAN-TY* CABLE TIE                      PC B $41.85 8.59% $38.26 See Labor Rate NA

PANDUIT   PLT1M-M55           *PAN-TY* CABLE TIE                      PC B $41.85 8.59% $38.26 See Labor Rate NA

PANDUIT   PLT1M-M59           *PAN-TY* CABLE TIE                      PC B $41.85 8.59% $38.26 See Labor Rate NA

PANDUIT   PLT1M-M6            *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA

PANDUIT   PLT1M-M60           PAN-TY CABLE TIE                        PC B $113.16 11.21% $100.47 See Labor Rate NA

PANDUIT   PLT1M-M69           *PAN-TY* CABLE TIE                      PC B $105.61 9.79% $95.27 See Labor Rate NA

PANDUIT   PLT1M-M7            *PAN-TY* CABLE TIE                      PC B $40.97 11.21% $36.38 See Labor Rate NA

PANDUIT   PLT1M-M702Y         *PAN-TY* CABLE TIE                      PC B $436.11 9.79% $393.41 See Labor Rate NA

PANDUIT   PLT1M-M76           *PAN-TY* CABLE TIE                      PC B $521.44 9.79% $470.38 See Labor Rate NA

PANDUIT   PLT1M-M8            *PAN-TY* CABLE TIE                      PC B $41.36 11.22% $36.72 See Labor Rate NA
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PANDUIT   PLT1M-MP            *PAN-TY* CABLE TIE IN DISPENSER PC B $57.66 8.59% $52.71 See Labor Rate NA

PANDUIT   PLT1M-MP0           *PAN-TY* CABLE TIE                      PC B $85.10 9.79% $76.77 See Labor Rate NA

PANDUIT   PLT1S-C             *PAN-TY* CABLE TIE                      PC B $23.01 24.59% $17.35 See Labor Rate NA

PANDUIT   PLT1S-C0            *PAN-TY* CABLE TIE                      PC B $26.62 25.87% $19.73 See Labor Rate NA

PANDUIT   PLT1S-M             *PAN-TY* CABLE TIE                      PC B $67.48 9.79% $60.87 See Labor Rate NA

PANDUIT   PLT1S-M0            *PAN-TY* CABLE TIE                      PC B $75.38 9.79% $68.00 See Labor Rate NA

PANDUIT   PLT1S-M30           *PAN-TY* CABLE TIE                      PC B $83.62 11.21% $74.24 See Labor Rate NA

PANDUIT   PLT1S-M300          *PAN-TY*CABLE TIE                       PC B $96.13 11.21% $85.35 See Labor Rate NA

PANDUIT   PLT1S-M38           *PAN-TY* CABLE TIE                      PC B $92.00 11.21% $81.68 See Labor Rate NA

PANDUIT   PLT2.5H-L           *PAN-TY* CABLE TIE                      PC B $76.76 24.60% $57.88 See Labor Rate NA

PANDUIT   PLT2.5H-L0          *PAN-TY* CABLE TIE                      PC B $85.97 24.60% $64.82 See Labor Rate NA

PANDUIT   PLT2.5H-TL          *PAN-TY* CABLE TIE                      PC B $348.09 9.79% $314.00 See Labor Rate NA

PANDUIT   PLT2.5H-TL0         *PAN-TY* CABLE TIE                      PC B $422.31 9.79% $380.96 See Labor Rate NA

PANDUIT   PLT2.5I-C           *PAN-TY* CABLE TIE                      PC B $35.54 24.60% $26.80 See Labor Rate NA

PANDUIT   PLT2.5I-C0          *PAN-TY* CABLE TIE                      PC B $42.73 25.87% $31.68 See Labor Rate NA

PANDUIT   PLT2.5I-M           *PAN-TY* CABLE TIE                      PC B $124.36 9.79% $112.18 See Labor Rate NA

PANDUIT   PLT2.5I-M0          *PAN-TY* CABLE TIE                      PC B $143.11 9.79% $129.10 See Labor Rate NA

PANDUIT   PLT2.5I-M20         *PAN-TY* CABLE TIE                      PC B $154.10 11.21% $136.82 See Labor Rate NA

PANDUIT   PLT2.5S-C           *PAN-TY* CABLE TIE                      PC B $45.34 24.60% $34.19 See Labor Rate NA

PANDUIT   PLT2.5S-C0          *PAN-TY* CABLE TIE                      PC B $53.73 25.87% $39.83 See Labor Rate NA

PANDUIT   PLT2.5S-M           *PAN-TY* CABLE TIE                      PC B $164.76 9.79% $148.63 See Labor Rate NA

PANDUIT   PLT2.5S-M0          *PAN-TY* CABLE TIE                      PC B $182.06 9.79% $164.23 See Labor Rate NA

PANDUIT   PLT2.5S-M30         *PAN-TY* CABLE TIE                      PC B $204.11 11.21% $181.22 See Labor Rate NA

PANDUIT   PLT2EH-C            *PAN-TY*EXTRA HEAVY                     PC B $711.22 9.79% $641.58 See Labor Rate NA

PANDUIT   PLT2EH-C0           *PAN-TY*EXTRA HEAVY                     PC B $817.89 9.79% $737.80 See Labor Rate NA

PANDUIT   PLT2EH-Q0           *PAN-TY*EXTRA HEAVY                     PC B $152.01 24.60% $114.62 See Labor Rate NA

PANDUIT   PLT2H-L             *PAN-TY* CABLE TIE                      PC B $56.77 24.60% $42.81 See Labor Rate NA

PANDUIT   PLT2H-L0            *PAN-TY* CABLE TIE                      PC B $62.72 24.60% $47.29 See Labor Rate NA

PANDUIT   PLT2H-TL            *PAN-TY* CABLE TIE                      PC B $319.58 9.79% $288.29 See Labor Rate NA

PANDUIT   PLT2H-TL0           *PAN-TY* CABLE TIE                      PC B $369.11 9.79% $332.97 See Labor Rate NA

PANDUIT   PLT2H-TL100         *PAN-TY* CABLE TIE                      PC B $496.81 11.21% $441.10 See Labor Rate NA

PANDUIT   PLT2H-TL109         *PAN-TY* CABLE TIE                      PC B $496.81 11.21% $441.10 See Labor Rate NA

PANDUIT   PLT2H-TL2           *PAN-TY* CABLE TIE                      PC B $388.31 11.21% $344.77 See Labor Rate NA

PANDUIT   PLT2H-TL30          *PAN-TY* CABLE TIE                      PC B $388.55 11.21% $344.98 See Labor Rate NA

PANDUIT   PLT2H-TL300         *PAN-TY* CABLE TIE                      PC B $439.84 11.21% $390.52 See Labor Rate NA

PANDUIT   PLT2H-TL4Y          *PAN-TY* CABLE TIE                      PC B $388.31 11.21% $344.77 See Labor Rate NA

PANDUIT   PLT2H-TL6           *PAN-TY* CABLE TIE                      PC B $388.31 11.21% $344.77 See Labor Rate NA

PANDUIT   PLT2I-C             *PAN-TY* CABLE TIE                      PC B $27.05 23.21% $20.77 See Labor Rate NA

PANDUIT   PLT2I-C0            *PAN-TY* CABLE TIE                      PC B $32.54 23.21% $24.99 See Labor Rate NA

PANDUIT   PLT2I-C14           *PAN-TY* CABLE TIE                      PC B $31.95 24.60% $24.09 See Labor Rate NA

PANDUIT   PLT2I-C186          CABLE TIE, 8.0"L (203MM),               PC B $40.46 24.59% $30.51 See Labor Rate NA

PANDUIT   PLT2I-C30           *PAN-TY* CABLE TIE                      PC B $31.95 24.60% $24.09 See Labor Rate NA

PANDUIT   PLT2I-C76           *PAN-TY* CABLE TIE                      PC B $190.00 24.60% $143.26 See Labor Rate NA

PANDUIT   PLT2I-C86           PAN-TY CABLE TIE                        PC B $36.78 24.60% $27.73 See Labor Rate NA

PANDUIT   PLT2I-M             *PAN-TY* CABLE TIE                      PC B $61.85 8.59% $56.54 See Labor Rate NA

PANDUIT   PLT2I-M0            *PAN-TY* CABLE TIE                      PC B $88.07 8.59% $80.51 See Labor Rate NA

PANDUIT   PLT2I-M1            *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M10           *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M14           *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M2            *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M20           *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M3            *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M30           *PAN-TY* CABLE TIE                      PC B $79.75 11.21% $70.81 See Labor Rate NA

PANDUIT   PLT2I-M300          *PAN-TY* CABLE TIE                      PC B $107.01 11.21% $95.01 See Labor Rate NA

PANDUIT   PLT2I-M4Y           *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M5            *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M53           *PAN-TY* CABLE TIE                      PC B $84.35 8.59% $77.10 See Labor Rate NA

PANDUIT   PLT2I-M54           *PAN-TY* CABLE TIE                      PC B $84.35 8.59% $77.10 See Labor Rate NA

PANDUIT   PLT2I-M55           *PAN-TY* CABLE TIE                      PC B $84.35 8.59% $77.10 See Labor Rate NA

PANDUIT   PLT2I-M59           *PAN-TY* CABLE TIE                      PC B $84.35 8.59% $77.10 See Labor Rate NA

PANDUIT   PLT2I-M6            *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M69           *PAN-TY* CABLE TIE                      PC B $188.39 9.79% $169.94 See Labor Rate NA
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PANDUIT   PLT2I-M7            *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2I-M76           *PAN-TY* CABLE TIE                      PC B $967.27 9.79% $872.56 See Labor Rate NA

PANDUIT   PLT2I-M8            *PAN-TY* CABLE TIE                      PC B $81.28 11.21% $72.17 See Labor Rate NA

PANDUIT   PLT2M-C             *PAN-TY* CABLE TIE                      PC B $21.37 23.20% $16.41 See Labor Rate NA

PANDUIT   PLT2M-C0            *PAN-TY* CABLE TIE                      PC B $28.69 24.59% $21.63 See Labor Rate NA

PANDUIT   PLT2M-M             *PAN-TY* CABLE TIE                      PC B $47.25 8.59% $43.19 See Labor Rate NA

PANDUIT   PLT2M-M0            *PAN-TY* CABLE TIE                      PC B $71.70 9.79% $64.68 See Labor Rate NA

PANDUIT   PLT2M-M1            *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M10           *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M2            *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M20           *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M3            *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M30           *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M4Y           *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M5            *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M6            *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M69           *PAN-TY* CABLE TIE                      PC B $141.88 11.22% $125.97 See Labor Rate NA

PANDUIT   PLT2M-M7            *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2M-M8            *PAN-TY* CABLE TIE                      PC B $56.11 11.21% $49.82 See Labor Rate NA

PANDUIT   PLT2S-C             *PAN-TY* CABLE TIE                      PC B $22.67 23.21% $17.41 See Labor Rate NA

PANDUIT   PLT2S-C0            *PAN-TY* CABLE TIE                      PC B $24.22 23.21% $18.60 See Labor Rate NA

PANDUIT   PLT2S-C00           *PAN-TY* CABLE TIE                      PC B $30.42 25.87% $22.55 See Labor Rate NA

PANDUIT   PLT2S-C1            *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C10           *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C14           *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C186          CABLE TIE, 7.3"L (186MM),               PC B $33.50 24.60% $25.26 See Labor Rate NA

PANDUIT   PLT2S-C2            *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C20           *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C3            *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C30           *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C4Y           *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C5            *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C54           *PAN-TY* CABLE TIE                      PC B $30.02 23.20% $23.05 See Labor Rate NA

PANDUIT   PLT2S-C55           *PAN-TY* CABLE TIE                      PC B $30.02 23.20% $23.05 See Labor Rate NA

PANDUIT   PLT2S-C59           *PAN-TY* CABLE TIE                      PC B $30.02 23.20% $23.05 See Labor Rate NA

PANDUIT   PLT2S-C6            *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C7            *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C702Y         *PAN-TY* CABLE TIE                      PC B $208.46 24.60% $157.18 See Labor Rate NA

PANDUIT   PLT2S-C71           PAN-TY CABLE TIE-PEEK                   PC B $340.18 24.60% $256.50 See Labor Rate NA

PANDUIT   PLT2S-C76           *PAN-TY* CABLE TIE                      PC B $226.78 24.60% $171.00 See Labor Rate NA

PANDUIT   PLT2S-C8            *PAN-TY* CABLE TIE                      PC B $29.68 25.87% $22.00 See Labor Rate NA

PANDUIT   PLT2S-C86           *PAN-TY* CABLE TIE                      PC B $30.46 24.60% $22.97 See Labor Rate NA

PANDUIT   PLT2S-M             *PAN-TY* CABLE TIE                      PC B $65.06 8.59% $59.47 See Labor Rate NA

PANDUIT   PLT2S-M0            *PAN-TY* CABLE TIE                      PC B $72.63 8.59% $66.39 See Labor Rate NA

PANDUIT   PLT2S-M00           *PAN-TY* CABLE TIE                      PC B $82.99 9.79% $74.86 See Labor Rate NA

PANDUIT   PLT2S-M1            *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M10           *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M100          *PAN-TY* CABLE TIE                      PC B $120.30 9.79% $108.52 See Labor Rate NA

PANDUIT   PLT2S-M109          *PAN-TY* CABLE TIE                      PC B $120.30 9.79% $108.52 See Labor Rate NA

PANDUIT   PLT2S-M120          *PAN-TY* CABLE TIE                      PC B $139.81 11.21% $124.13 See Labor Rate NA

PANDUIT   PLT2S-M2            *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M20           *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M209          *PAN-TY* CABLE TIE                      PC B $101.03 11.21% $89.70 See Labor Rate NA

PANDUIT   PLT2S-M3            *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M30           *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M300          *PAN-TY* CABLE TIE                      PC B $105.72 11.21% $93.86 See Labor Rate NA

PANDUIT   PLT2S-M38           *PAN-TY* CABLE TIE                      PC B $94.65 11.21% $84.04 See Labor Rate NA

PANDUIT   PLT2S-M39           *PAN-TY*CABLE TIE                       PC B $90.33 11.21% $80.20 See Labor Rate NA

PANDUIT   PLT2S-M4Y           *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M5            *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M53           *PAN-TY* CABLE TIE                      PC B $89.42 8.59% $81.74 See Labor Rate NA

PANDUIT   PLT2S-M54           *PAN-TY* CABLE TIE                      PC B $89.42 8.59% $81.74 See Labor Rate NA
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PANDUIT   PLT2S-M55           *PAN-TY* CABLE TIE                      PC B $89.42 8.59% $81.74 See Labor Rate NA

PANDUIT   PLT2S-M59           *PAN-TY* CABLE TIE                      PC B $89.42 8.59% $81.74 See Labor Rate NA

PANDUIT   PLT2S-M6            *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M60           PAN-TY CABLE TIE                        PC B $252.19 9.79% $227.50 See Labor Rate NA

PANDUIT   PLT2S-M69           *PAN-TY* CABLE TIE                      PC B $243.01 9.79% $219.22 See Labor Rate NA

PANDUIT   PLT2S-M7            *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-M702Y         *PAN-TY* CABLE TIE                      PC B $1,114.62 9.79% $1,005.48 See Labor Rate NA

PANDUIT   PLT2S-M71           *PAN-TY* CABLE TIE-PEEK                 PC B $1,133.13 9.79% $1,022.17 See Labor Rate NA

PANDUIT   PLT2S-M76           *PAN-TY* CABLE TIE                      PC B $753.54 9.79% $679.75 See Labor Rate NA

PANDUIT   PLT2S-M8            *PAN-TY* CABLE TIE                      PC B $87.70 11.21% $77.87 See Labor Rate NA

PANDUIT   PLT2S-MP            *PAN-TY* CABLE TIE IN DISPENSER PC B $91.98 8.59% $84.08 See Labor Rate NA

PANDUIT   PLT2S-MP0           *PAN-TY* CABLE TIE IN DISPENSER PC B $102.99 8.59% $94.15 See Labor Rate NA

PANDUIT   PLT3EH-NB-C0        *PAN-TY* EXTRA HVY. NO BUCKLE           PC B $1,090.14 9.79% $983.39 See Labor Rate NA

PANDUIT   PLT3H-L             *PAN-TY* CABLE TIE                      PC B $77.93 24.60% $58.76 See Labor Rate NA

PANDUIT   PLT3H-L0            *PAN-TY* CABLE TIE                      PC B $83.79 24.60% $63.18 See Labor Rate NA

PANDUIT   PLT3H-L186          CABLE TIE, 11.4"L (290MM)               PC B $111.43 24.60% $84.02 See Labor Rate NA

PANDUIT   PLT3H-L76           *PAN-TY* CABLE TIE                      PC B $526.47 25.87% $390.27 See Labor Rate NA

PANDUIT   PLT3H-L86           *PAN-TY* CABLE TIE                      PC B $101.31 24.60% $76.39 See Labor Rate NA

PANDUIT   PLT3H-TL            *PAN-TY* CABLE TIE                      PC B $365.21 8.59% $333.85 See Labor Rate NA

PANDUIT   PLT3H-TL0           *PAN-TY* CABLE TIE                      PC B $474.72 9.79% $428.24 See Labor Rate NA

PANDUIT   PLT3H-TL100         *PAN-TY* CABLE TIE                      PC B $501.95 9.79% $452.80 See Labor Rate NA

PANDUIT   PLT3H-TL109         *PAN-TY* CABLE TIE                      PC B $501.95 9.79% $452.80 See Labor Rate NA

PANDUIT   PLT3H-TL30          *PAN-TY* CABLE TIE                      PC B $464.49 11.21% $412.40 See Labor Rate NA

PANDUIT   PLT3H-TL76          *PAN-TY* CABLE TIE                      PC B $2,702.55 9.79% $2,437.91 See Labor Rate NA

PANDUIT   PLT3I-C             *PAN-TY* CABLE TIE                      PC B $33.03 23.21% $25.36 See Labor Rate NA

PANDUIT   PLT3I-C0            *PAN-TY* CABLE TIE                      PC B $44.13 23.21% $33.89 See Labor Rate NA

PANDUIT   PLT3I-C14           *PAN-TY* CABLE TIE                      PC B $43.83 24.60% $33.05 See Labor Rate NA

PANDUIT   PLT3I-M             *PAN-TY* CABLE TIE                      PC B $130.26 8.59% $119.08 See Labor Rate NA

PANDUIT   PLT3I-M0            *PAN-TY* CABLE TIE                      PC B $180.53 8.59% $165.03 See Labor Rate NA

PANDUIT   PLT3I-M10           *PAN-TY* CABLE TIE                      PC B $172.21 11.21% $152.90 See Labor Rate NA

PANDUIT   PLT3I-M14           *PAN-TY* CABLE TIE                      PC B $172.21 11.21% $152.90 See Labor Rate NA

PANDUIT   PLT3I-M2            *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3I-M20           *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3I-M3            *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3I-M30           *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3I-M4Y           *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3I-M5            *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3I-M6            *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3I-M8            *PAN-TY* CABLE TIE                      PC B $168.84 11.21% $149.91 See Labor Rate NA

PANDUIT   PLT3S-C             *PAN-TY* CABLE TIE                      PC B $45.33 23.21% $34.81 See Labor Rate NA

PANDUIT   PLT3S-C0            *PAN-TY* CABLE TIE                      PC B $48.60 23.21% $37.32 See Labor Rate NA

PANDUIT   PLT3S-C00           *PAN-TY* CABLE TIE                      PC B $55.92 24.60% $42.17 See Labor Rate NA

PANDUIT   PLT3S-C186          CABLE TIE, 11.5"L (291MM)               PC B $67.78 24.60% $51.11 See Labor Rate NA

PANDUIT   PLT3S-C2            *PAN-TY* CABLE TIE                      PC B $56.98 24.60% $42.96 See Labor Rate NA

PANDUIT   PLT3S-C20           *PAN-TY* CABLE TIE                      PC B $56.98 24.60% $42.96 See Labor Rate NA

PANDUIT   PLT3S-C30           *PAN-TY* CABLE TIE                      PC B $56.98 24.60% $42.96 See Labor Rate NA

PANDUIT   PLT3S-C702Y         *PAN-TY* CABLE TIE                      PC B $301.87 24.60% $227.61 See Labor Rate NA

PANDUIT   PLT3S-C76           *PAN-TY* CABLE TIE                      PC B $323.10 24.60% $243.62 See Labor Rate NA

PANDUIT   PLT3S-C86           *PAN-TY* CABLE TIE                      PC B $61.62 24.60% $46.46 See Labor Rate NA

PANDUIT   PLT3S-M             *PAN-TY* CABLE TIE                      PC B $169.31 8.59% $154.77 See Labor Rate NA

PANDUIT   PLT3S-M0            *PAN-TY* CABLE TIE                      PC B $201.18 8.59% $183.91 See Labor Rate NA

PANDUIT   PLT3S-M00           *PAN-TY* CABLE TIE                      PC B $225.99 11.21% $200.65 See Labor Rate NA

PANDUIT   PLT3S-M1            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M10           *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M100          *PAN-TY* CABLE TIE                      PC B $283.27 9.79% $255.53 See Labor Rate NA

PANDUIT   PLT3S-M109          *PAN-TY* CABLE TIE                      PC B $292.46 11.21% $259.67 See Labor Rate NA

PANDUIT   PLT3S-M2            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M20           *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M209          *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT3S-M3            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M30           *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M4            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA
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PANDUIT   PLT3S-M4Y           *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M5            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M53           *PAN-TY* CABLE TIE                      PC B $226.47 8.59% $207.02 See Labor Rate NA

PANDUIT   PLT3S-M54           *PAN-TY* CABLE TIE                      PC B $226.47 8.59% $207.02 See Labor Rate NA

PANDUIT   PLT3S-M55           *PAN-TY* CABLE TIE                      PC B $226.47 8.59% $207.02 See Labor Rate NA

PANDUIT   PLT3S-M59           *PAN-TY* CABLE TIE                      PC B $226.47 8.59% $207.02 See Labor Rate NA

PANDUIT   PLT3S-M6            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M7            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT3S-M702Y         *PAN-TY* CABLE TIE                      PC B $1,667.80 9.79% $1,504.49 See Labor Rate NA

PANDUIT   PLT3S-M76           *PAN-TY* CABLE TIE                      PC B $1,768.23 9.79% $1,595.08 See Labor Rate NA

PANDUIT   PLT3S-M8            *PAN-TY* CABLE TIE                      PC B $214.01 11.21% $190.01 See Labor Rate NA

PANDUIT   PLT4.5S-C           *PAN-TY* CABLE TIE                      PC B $67.14 24.60% $50.63 See Labor Rate NA

PANDUIT   PLT4.5S-C0          *PAN-TY* CABLE TIE                      PC B $73.23 24.60% $55.22 See Labor Rate NA

PANDUIT   PLT4.5S-M           *PAN-TY* CABLE TIE                      PC B $242.23 9.79% $218.51 See Labor Rate NA

PANDUIT   PLT4.5S-M0          *PAN-TY* CABLE TIE                      PC B $288.84 9.79% $260.56 See Labor Rate NA

PANDUIT   PLT4H-C             *PAN-TY* CABLE TIE                      PC B $79.42 25.87% $58.87 See Labor Rate NA

PANDUIT   PLT4H-C0            *PAN-TY* CABLE TIE                      PC B $89.86 24.60% $67.76 See Labor Rate NA

PANDUIT   PLT4H-L             *PAN-TY* CABLE TIE                      PC B $75.97 23.21% $58.34 See Labor Rate NA

PANDUIT   PLT4H-L0            *PAN-TY* CABLE TIE                      PC B $82.63 23.21% $63.45 See Labor Rate NA

PANDUIT   PLT4H-L00           *PAN-TY* CABLE TIE                      PC B $99.23 25.87% $73.56 See Labor Rate NA

PANDUIT   PLT4H-L186          CABLE TIE, 14.5"L (368MM)               PC B $114.04 24.60% $85.99 See Labor Rate NA

PANDUIT   PLT4H-L76           *PAN-TY* CABLE TIE                      PC B $559.88 24.60% $422.16 See Labor Rate NA

PANDUIT   PLT4H-L86           *PAN-TY* CABLE TIE                      PC B $103.69 24.60% $78.18 See Labor Rate NA

PANDUIT   PLT4H-TL            *PAN-TY* CABLE TIE                      PC B $396.45 8.59% $362.41 See Labor Rate NA

PANDUIT   PLT4H-TL0           *PAN-TY* CABLE TIE                      PC B $455.10 8.59% $416.02 See Labor Rate NA

PANDUIT   PLT4H-TL00          *PAN-TY* CABLE TIE                      PC B $514.14 9.79% $463.80 See Labor Rate NA

PANDUIT   PLT4H-TL1           *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL10          *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL100         *PAN-TY* CABLE TIE                      PC B $678.08 9.79% $611.68 See Labor Rate NA

PANDUIT   PLT4H-TL109         *PAN-TY* CABLE TIE                      PC B $678.08 9.79% $611.68 See Labor Rate NA

PANDUIT   PLT4H-TL120         *PAN-TY* CABLE TIE                      PC B $876.92 11.21% $778.58 See Labor Rate NA

PANDUIT   PLT4H-TL2           *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL20          *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL3           *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL30          *PAN-TY* CABLE TIE                      PC B $524.16 11.21% $465.38 See Labor Rate NA

PANDUIT   PLT4H-TL300         *PAN-TY* CABLE TIE                      PC B $620.75 11.21% $551.14 See Labor Rate NA

PANDUIT   PLT4H-TL4Y          *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL5           *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL6           *PAN-TY* CABLE TIE                      PC B $504.57 11.21% $447.99 See Labor Rate NA

PANDUIT   PLT4H-TL69          *PAN-TY* CABLE TIE                      PC B $888.64 9.79% $801.62 See Labor Rate NA

PANDUIT   PLT4H-TL76          *PAN-TY* CABLE TIE                      PC B $3,058.38 9.79% $2,758.90 See Labor Rate NA

PANDUIT   PLT4I-C             *PAN-TY* CABLE TIE                      PC B $46.12 23.21% $35.42 See Labor Rate NA

PANDUIT   PLT4I-C0            *PAN-TY* CABLE TIE                      PC B $60.11 24.60% $45.32 See Labor Rate NA

PANDUIT   PLT4I-C14           *PAN-TY* CABLE TIE                      PC B $61.73 25.87% $45.76 See Labor Rate NA

PANDUIT   PLT4I-M             *PAN-TY* CABLE TIE                      PC B $202.68 8.59% $185.28 See Labor Rate NA

PANDUIT   PLT4I-M0            *PAN-TY* CABLE TIE                      PC B $276.00 9.79% $248.97 See Labor Rate NA

PANDUIT   PLT4I-M14           *PAN-TY* CABLE TIE                      PC B $253.19 11.21% $224.80 See Labor Rate NA

PANDUIT   PLT4I-M2            *PAN-TY* CABLE TIE                      PC B $253.19 11.21% $224.80 See Labor Rate NA

PANDUIT   PLT4I-M20           *PAN-TY* CABLE TIE                      PC B $253.19 11.21% $224.80 See Labor Rate NA

PANDUIT   PLT4I-M30           *PAN-TY* CABLE TIE                      PC B $253.19 11.21% $224.80 See Labor Rate NA

PANDUIT   PLT4I-M5            *PAN-TY* CABLE TIE                      PC B $253.19 11.21% $224.80 See Labor Rate NA

PANDUIT   PLT4I-M6            *PAN-TY* CABLE TIE                      PC B $253.19 11.21% $224.80 See Labor Rate NA

PANDUIT   PLT4S-C             *PAN-TY* CABLE TIE                      PC B $51.60 23.21% $39.62 See Labor Rate NA

PANDUIT   PLT4S-C0            *PAN-TY* CABLE TIE                      PC B $54.11 23.21% $41.55 See Labor Rate NA

PANDUIT   PLT4S-C00           *PAN-TY* CABLE TIE                      PC B $66.51 25.87% $49.30 See Labor Rate NA

PANDUIT   PLT4S-C10           *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C186          CABLE TIE, 14.5"L (368MM)               PC B $77.10 24.60% $58.14 See Labor Rate NA

PANDUIT   PLT4S-C2            *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C20           *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C3            *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C30           *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C4Y           *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA
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PANDUIT   PLT4S-C5            *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C6            *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C76           *PAN-TY* CABLE TIE                      PC B $354.29 24.60% $267.14 See Labor Rate NA

PANDUIT   PLT4S-C8            *PAN-TY* CABLE TIE                      PC B $67.90 25.87% $50.33 See Labor Rate NA

PANDUIT   PLT4S-C86           *PAN-TY* CABLE TIE                      PC B $70.10 24.60% $52.86 See Labor Rate NA

PANDUIT   PLT4S-M             *PAN-TY* CABLE TIE                      PC B $189.20 8.59% $172.95 See Labor Rate NA

PANDUIT   PLT4S-M0            *PAN-TY* CABLE TIE                      PC B $213.78 8.59% $195.42 See Labor Rate NA

PANDUIT   PLT4S-M00           *PAN-TY* CABLE TIE                      PC B $246.57 9.79% $222.43 See Labor Rate NA

PANDUIT   PLT4S-M1            *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M10           *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M100          *PAN-TY* CABLE TIE                      PC B $361.49 11.21% $320.95 See Labor Rate NA

PANDUIT   PLT4S-M109          *PAN-TY* CABLE TIE                      PC B $361.49 11.21% $320.95 See Labor Rate NA

PANDUIT   PLT4S-M120          *PAN-TY* CABLE TIE                      PC B $423.44 9.79% $381.98 See Labor Rate NA

PANDUIT   PLT4S-M14           *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M2            *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M20           *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M3            *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M30           *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M300          *PAN-TY* CABLE TIE                      PC B $331.80 11.21% $294.59 See Labor Rate NA

PANDUIT   PLT4S-M4Y           *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M5            *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M6            *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M69           *PAN-TY* CABLE TIE                      PC B $468.91 11.21% $416.33 See Labor Rate NA

PANDUIT   PLT4S-M7            *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT4S-M76           *PAN-TY* CABLE TIE                      PC B $2,080.56 9.79% $1,876.83 See Labor Rate NA

PANDUIT   PLT4S-M8            *PAN-TY* CABLE TIE                      PC B $248.12 11.21% $220.30 See Labor Rate NA

PANDUIT   PLT5EH-C            *PAN-TY*EXTRA HEAVY                     PC B $1,109.20 9.79% $1,000.59 See Labor Rate NA

PANDUIT   PLT5EH-C0           *PAN-TY*EXTRA HEAVY                     PC B $1,275.60 9.79% $1,150.69 See Labor Rate NA

PANDUIT   PLT5EH-NB-C0        *PAN-TY* EXTRA HVY. NO BUCKLE           PC B $1,339.38 9.79% $1,208.23 See Labor Rate NA

PANDUIT   PLT5EH-Q            *PAN-TY*EXTRA HEAVY                     PC B $222.02 24.60% $167.41 See Labor Rate NA

PANDUIT   PLT5EH-Q0           *PAN-TY*EXTRA HEAVY                     PC B $244.14 23.21% $187.48 See Labor Rate NA

PANDUIT   PLT5H-C             *PAN-TY* CABLE TIE                      PC B $648.60 9.79% $585.09 See Labor Rate NA

PANDUIT   PLT5H-C0            *PAN-TY* CABLE TIE                      PC B $821.28 9.79% $740.86 See Labor Rate NA

PANDUIT   PLT5H-C30           *PAN-TY* CABLE TIE                      PC B $778.30 9.79% $702.09 See Labor Rate NA

PANDUIT   PLT5H-L             *PAN-TY* CABLE TIE                      PC B $120.49 23.21% $92.53 See Labor Rate NA

PANDUIT   PLT5H-L0            *PAN-TY* CABLE TIE                      PC B $158.45 24.60% $119.47 See Labor Rate NA

PANDUIT   PLT5S-C             *PAN-TY* CABLE TIE                      PC B $77.42 24.60% $58.38 See Labor Rate NA

PANDUIT   PLT5S-C0            *PAN-TY* CABLE TIE                      PC B $85.78 24.60% $64.68 See Labor Rate NA

PANDUIT   PLT5S-M             *PAN-TY* CABLE TIE                      PC B $267.69 8.59% $244.70 See Labor Rate NA

PANDUIT   PLT5S-M0            *PAN-TY* CABLE TIE                      PC B $341.31 9.79% $307.89 See Labor Rate NA

PANDUIT   PLT5S-M2            *PAN-TY* CABLE TIE                      PC B $340.51 11.21% $302.33 See Labor Rate NA

PANDUIT   PLT5S-M3            *PAN-TY* CABLE TIE                      PC B $340.51 11.21% $302.33 See Labor Rate NA

PANDUIT   PLT5S-M30           *PAN-TY* CABLE TIE                      PC B $340.51 11.21% $302.33 See Labor Rate NA

PANDUIT   PLT5S-M4Y           *PAN-TY* CABLE TIE                      PC B $340.51 11.21% $302.33 See Labor Rate NA

PANDUIT   PLT5S-M5            *PAN-TY* CABLE TIE                      PC B $340.51 11.21% $302.33 See Labor Rate NA

PANDUIT   PLT5S-M6            *PAN-TY* CABLE TIE                      PC B $340.51 11.21% $302.33 See Labor Rate NA

PANDUIT   PLT5S-M8            *PAN-TY* CABLE TIE                      PC B $340.51 11.21% $302.33 See Labor Rate NA

PANDUIT   PLT6EH-C            *PAN-TY*EXTRA HEAVY                     PC B $1,345.42 9.79% $1,213.68 See Labor Rate NA

PANDUIT   PLT6EH-C0           *PAN-TY*EXTRA HEAVY                     PC B $1,547.19 9.79% $1,395.69 See Labor Rate NA

PANDUIT   PLT6EH-NB-C0        *PAN-TY* EXTRA HVY. NO BUCKLE           PC B $1,624.58 9.79% $1,465.50 See Labor Rate NA

PANDUIT   PLT6EH-Q            *PAN-TY*EXTRA HEAVY                     PC B $246.72 24.60% $186.03 See Labor Rate NA

PANDUIT   PLT6EH-Q0           *PAN-TY*EXTRA HEAVY                     PC B $271.38 23.21% $208.39 See Labor Rate NA

PANDUIT   PLT6H-C             *PAN-TY* CABLE TIE                      PC B $730.73 9.79% $659.18 See Labor Rate NA

PANDUIT   PLT6H-C0            *PAN-TY* CABLE TIE                      PC B $911.70 9.79% $822.42 See Labor Rate NA

PANDUIT   PLT6H-C30           *PAN-TY* CABLE TIE                      PC B $876.85 9.79% $790.99 See Labor Rate NA

PANDUIT   PLT6H-L             *PAN-TY* CABLE TIE                      PC B $134.03 23.21% $102.92 See Labor Rate NA

PANDUIT   PLT6H-L0            *PAN-TY* CABLE TIE                      PC B $176.17 24.60% $132.84 See Labor Rate NA

PANDUIT   PLT6LH-C            *PAN-TY* CABLE TIE                      PC B $596.86 9.79% $538.41 See Labor Rate NA

PANDUIT   PLT6LH-C0           *PAN-TY* CABLE TIE                      PC B $727.22 9.79% $656.01 See Labor Rate NA

PANDUIT   PLT6LH-L            *PAN-TY* CABLE TIE                      PC B $114.02 24.60% $85.97 See Labor Rate NA

PANDUIT   PLT6LH-L0           *PAN-TY* CABLE TIE                      PC B $130.97 24.60% $98.75 See Labor Rate NA

PANDUIT   PLT7LH-C            *PAN-TY* CABLE TIE                      PC B $685.13 9.79% $618.04 See Labor Rate NA
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PANDUIT   PLT7LH-C0           *PAN-TY* CABLE TIE                      PC B $863.02 11.21% $766.24 See Labor Rate NA

PANDUIT   PLT7LH-C30          *PAN-TY* CABLE TIE                      PC B $825.61 11.21% $733.03 See Labor Rate NA

PANDUIT   PLT7LH-L            *PAN-TY* CABLE TIE                      PC B $130.30 24.60% $98.25 See Labor Rate NA

PANDUIT   PLT7LH-L0           *PAN-TY* CABLE TIE                      PC B $153.80 24.60% $115.97 See Labor Rate NA

PANDUIT   PLT8EH-C            *PAN-TY*EXTRA HEAVY                     PC B $1,929.99 9.79% $1,741.00 See Labor Rate NA

PANDUIT   PLT8EH-C0           *PAN-TY*EXTRA HEAVY                     PC B $2,219.49 9.79% $2,002.16 See Labor Rate NA

PANDUIT   PLT8EH-Q0           *PAN-TY*EXTRA HEAVY                     PC B $394.93 24.60% $297.79 See Labor Rate NA

PANDUIT   PLT8H-C             *PAN-TY* CABLE TIE                      PC B $984.40 9.79% $888.01 See Labor Rate NA

PANDUIT   PLT8H-C0            *PAN-TY* CABLE TIE                      PC B $1,158.00 9.79% $1,044.61 See Labor Rate NA

PANDUIT   PLT8H-C00           *PAN-TY* CABLE TIE (NON MIL SPEC)       PC B $1,273.80 9.79% $1,149.07 See Labor Rate NA

PANDUIT   PLT8H-C30           *PAN-TY* CABLE TIE                      PC B $1,181.24 9.79% $1,065.57 See Labor Rate NA

PANDUIT   PLT8H-L             *PAN-TY* CABLE TIE                      PC B $173.54 23.21% $133.26 See Labor Rate NA

PANDUIT   PLT8H-L0            *PAN-TY* CABLE TIE                      PC B $199.60 23.21% $153.27 See Labor Rate NA

PANDUIT   PLT8H-Q0            *PAN-TY* CABLE TIE                      PC B $224.37 25.87% $166.33 See Labor Rate NA

PANDUIT   PLT8LH-C            *PAN-TY*CABLE TIE                       PC B $863.70 11.21% $766.85 See Labor Rate NA

PANDUIT   PLT8LH-C0           *PAN-TY* CABLE TIE                      PC B $993.27 11.21% $881.89 See Labor Rate NA

PANDUIT   PLT8LH-C120         *PAN-TY* CABLE TIE                      PC B $1,317.46 11.21% $1,169.72 See Labor Rate NA

PANDUIT   PLT8LH-L            *PAN-TY* CABLE TIE                      PC B $154.70 23.21% $118.79 See Labor Rate NA

PANDUIT   PLT8LH-L0           *PAN-TY* CABLE TIE                      PC B $187.89 24.60% $141.67 See Labor Rate NA

PANDUIT   PLT8LH-Q0           *PAN-TY* CABLE TIE                      PC B $217.78 25.87% $161.44 See Labor Rate NA

PANDUIT   PLT9LH-C            *PAN-TY* CABLE TIE                      PC B $870.13 9.79% $784.93 See Labor Rate NA

PANDUIT   PLT9LH-C0           *PAN-TY* CABLE TIE                      PC B $1,054.92 9.79% $951.62 See Labor Rate NA

PANDUIT   PLT9LH-C30          *PAN-TY* CABLE TIE                      PC B $1,054.28 9.79% $951.05 See Labor Rate NA

PANDUIT   PLT9LH-L            *PAN-TY* CABLE TIE                      PC B $161.88 23.21% $124.31 See Labor Rate NA

PANDUIT   PLT9LH-L0           *PAN-TY* CABLE TIE                      PC B $183.52 23.21% $140.93 See Labor Rate NA

PANDUIT   PLUP40S-D30         *PAN-TY* PUSH MOUNT-UMBRELLA PC B $287.42 11.21% $255.19 See Labor Rate NA

PANDUIT   PLUP40SE-D          *PAN-TY* PUSH MOUNT-UMBRELLA PC B $239.53 11.21% $212.67 See Labor Rate NA

PANDUIT   PLUP40SE-D30        *PAN-TY* PUSH MOUNT-UMBRELLA PC B $287.42 11.21% $255.19 See Labor Rate NA

PANDUIT   PLWP1.5I-C          *PAN-TY* WING PUSH MOUNT TIE            PC B $37.45 25.87% $27.76 See Labor Rate NA

PANDUIT   PLWP1.5I-D          *PAN-TY* WING PUSH MOUNT TIE            PC B $203.79 11.21% $180.94 See Labor Rate NA

PANDUIT   PLWP1.5I-D30        *PAN-TY* WING PUSH MOUNT TIE            PC B $244.57 11.21% $217.15 See Labor Rate NA

PANDUIT   PLWP1.5SA-D         *PAN-TY* WINGED PUSH MOUNT              PC B $217.73 11.21% $193.32 See Labor Rate NA

PANDUIT   PLWP1.5S-D          *PAN-TY* WING PUSH MOUNT TIE            PC B $217.73 11.21% $193.32 See Labor Rate NA

PANDUIT   PLWP1.5S-D30        *PAN-TY* WING PUSH MOUNT TIE            PC B $261.30 11.21% $232.00 See Labor Rate NA

PANDUIT   PLWP1M-C            *PAN-TY* WING PUSH MOUNT                PC B $33.08 25.87% $24.52 See Labor Rate NA

PANDUIT   PLWP1M-D            *PAN-TY* WING PUSH MOUNT                PC B $189.93 11.21% $168.63 See Labor Rate NA

PANDUIT   PLWP1M-D0           *PAN-TY* WING PUSH MOUNT                PC B $218.34 11.21% $193.86 See Labor Rate NA

PANDUIT   PLWP1M-D30          *PAN-TY* WING PUSH MOUNT                PC B $227.94 11.21% $202.38 See Labor Rate NA

PANDUIT   PLWP1SA-D           *PAN-TY* WINGED PUSH MOUNT              PC B $206.32 11.21% $183.18 See Labor Rate NA

PANDUIT   PLWP1SB-D           *PAN-TY* PUSH MOUNT                     PC B $206.32 11.21% $183.18 See Labor Rate NA

PANDUIT   PLWP1S-C            *PAN-TY* PUSH MOUNT                     PC B $39.65 25.87% $29.39 See Labor Rate NA

PANDUIT   PLWP1S-C0           *PAN-TY* PUSH MOUNT                     PC B $45.58 25.87% $33.79 See Labor Rate NA

PANDUIT   PLWP1S-D            *PAN-TY* PUSH MOUNT                     PC B $206.32 11.21% $183.18 See Labor Rate NA

PANDUIT   PLWP1S-D0           *PAN-TY* PUSH MOUNT                     PC B $237.28 11.21% $210.67 See Labor Rate NA

PANDUIT   PLWP1S-D20          *PAN-TY* PUSH MOUNT                     PC B $238.05 11.21% $211.36 See Labor Rate NA

PANDUIT   PLWP1S-D30          *PAN-TY* PUSH MOUNT                     PC B $247.59 11.21% $219.83 See Labor Rate NA

PANDUIT   PLWP2H-TL           *PAN-TY* WING PUSH MOUNT TIE            PC B $629.37 9.79% $567.74 See Labor Rate NA

PANDUIT   PLWP2H-TL0          *PAN-TY* WING PUSH MOUNT TIE            PC B $723.80 9.79% $652.93 See Labor Rate NA

PANDUIT   PLWP2H-TL30         *PAN-TY* WING PUSH MOUNT TIE            PC B $755.23 9.79% $681.28 See Labor Rate NA

PANDUIT   PLWP2SA-D           *PAN-TY* WINGED PUSH MOUNT              PC B $238.33 11.21% $211.60 See Labor Rate NA

PANDUIT   PLWP2SB-D           *PAN-TY* WINGED PUSH MOUNT              PC B $238.33 11.21% $211.60 See Labor Rate NA

PANDUIT   PLWP2S-C            *PAN-TY* WING PUSH MOUNT                PC B $45.67 25.87% $33.86 See Labor Rate NA

PANDUIT   PLWP2S-C0           *PAN-TY* WING PUSH MOUNT                PC B $52.48 25.87% $38.90 See Labor Rate NA

PANDUIT   PLWP2S-D            *PAN-TY* WING PUSH MOUNT                PC B $220.34 11.21% $195.63 See Labor Rate NA

PANDUIT   PLWP2S-D0           *PAN-TY* WING PUSH MOUNT                PC B $263.53 11.21% $233.98 See Labor Rate NA

PANDUIT   PLWP2S-D30          *PAN-TY* WING PUSH MOUNT                PC B $285.96 11.21% $253.89 See Labor Rate NA

PANDUIT   PLWP30SC-D30        
CENTER MOUNTED WING PUSH 

MOUNT TIE      
PC B $249.12 11.21% $221.19 See Labor Rate NA

PANDUIT   PLWP3H-TL           *PAN-TY* WING PUSH MOUNT TIE            PC B $730.85 8.59% $668.09 See Labor Rate NA

PANDUIT   PLWP3H-TL0          *PAN-TY* WING PUSH MOUNT TIE            PC B $924.81 8.59% $845.40 See Labor Rate NA

PANDUIT   PLWP40SC-D30        
CENTER MOUNTED WING PUSH 

MOUNT TIE      
PC B $262.91 11.21% $233.43 See Labor Rate NA
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PANDUIT   PLWP40SD-D30        
CENTER MOUNTED WING PUSH 

MOUNT TIE      
PC B $262.91 11.21% $233.43 See Labor Rate NA

PANDUIT   PLWP50SC-D30        
CENTER MOUNTED WING PUSH 

MOUNT TIE      
PC B $287.66 11.21% $255.40 See Labor Rate NA

PANDUIT   PLWP50SE-D30        
CENTER MOUNTED WING PUSH 

MOUNT TIE      
PC B $287.66 11.21% $255.40 See Labor Rate NA

PANDUIT   PM1-3F-C            METRIC TERM FORK NON-INSU               PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM1-3R-C            METRIC TERM RING NON-INSU               PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM1-3R-X            METRIC TERM RING NON                    PC B $77.75 23.21% $59.70 See Labor Rate NA

PANDUIT   PM1-4F-C            METRIC FORK NON-INSUL                   PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM1-4R-C            METRIC TERM RING NON-INSU               PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM1-4R-X            METRIC TERM RING NON                    PC B $77.75 23.21% $59.70 See Labor Rate NA

PANDUIT   PM1-5F-C            METRIC TERM FORK NON-INSU               PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM1-5R-C            METRIC TERM RING NON-INSU               PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM1-5R-X            METRIC TERM RING NON                    PC B $77.75 23.21% $59.70 See Labor Rate NA

PANDUIT   PM1-P10-C           METRIC PIN TERM NON-INS                 PC B $62.90 23.21% $48.30 See Labor Rate NA

PANDUIT   PM2-3F-C            METRIC TERM FORK NON-INS                PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM2-3R-C            METRIC TERM RING NON-INS                PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM2-3R-X            METRIC TERM RING NON-INS                PC B $77.75 23.21% $59.70 See Labor Rate NA

PANDUIT   PM2-4F-C            METRIC TERM FORK NON-INS                PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM2-4R-C            METRIC RING NON-INSUL.                  PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM2-4R-X            METRIC TERM RING NON                    PC B $77.75 23.21% $59.70 See Labor Rate NA

PANDUIT   PM2-5F-C            METRIC TERM FORK NON-INS                PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM2-5R-C            TERM METRIC RING NON-INSU               PC B $43.98 23.21% $33.77 See Labor Rate NA

PANDUIT   PM2-5R-X            TERM METRIC RING NON                    PC B $77.75 23.21% $59.70 See Labor Rate NA

PANDUIT   PM2H25-C            PUSH MOUNT                              PC B $40.85 24.60% $30.80 See Labor Rate NA

PANDUIT   PM2H25-M            PUSH MOUNT                              PC B $154.29 8.59% $141.04 See Labor Rate NA

PANDUIT   PM2H25-M0           PUSH MOUNT                              PC B $191.31 9.79% $172.58 See Labor Rate NA

PANDUIT   PM2H25-M30          PUSH MOUNT                              PC B $204.20 11.21% $181.30 See Labor Rate NA

PANDUIT   PM2-P10-C           METRIC PIN TERM NON-INS                 PC B $62.90 23.21% $48.30 See Labor Rate NA

PANDUIT   PM6-3R-L            METRIC TERM RING NON-INSU               PC B $65.48 23.21% $50.28 See Labor Rate NA

PANDUIT   PM6-3R-X            METRIC TERM RING NON                    PC B $82.13 23.21% $63.07 See Labor Rate NA

PANDUIT   PM6-4R-L            METRIC TERM RING NON-INSU               PC B $65.48 23.21% $50.28 See Labor Rate NA

PANDUIT   PM6-4R-X            METRIC TERM RING NON                    PC B $82.13 23.21% $63.07 See Labor Rate NA

PANDUIT   PM6-5F-L            METRIC TERM FORK NON-INS                PC B $65.48 23.21% $50.28 See Labor Rate NA

PANDUIT   PM6-5R-L            METRIC TERM RING NON-INSU               PC B $65.48 23.21% $50.28 See Labor Rate NA

PANDUIT   PM6-5R-X            METRIC TERM RING NON                    PC B $82.13 23.21% $63.07 See Labor Rate NA

PANDUIT   PM6-6F-L            METRIC TERM FORK NON-INS                PC B $67.39 23.21% $51.75 See Labor Rate NA

PANDUIT   PM6-6R-L            METRIC TERM RING NON-INSU               PC B $67.39 23.21% $51.75 See Labor Rate NA

PANDUIT   PM6-6R-X            METRIC TERM RING NON                    PC B $82.13 23.21% $63.07 See Labor Rate NA

PANDUIT   PM6-8R-L            METRIC TERM RING NON-INSU               PC B $67.39 23.21% $51.75 See Labor Rate NA

PANDUIT   PM6-8R-X            METRIC TERM RING NON                    PC B $82.13 23.21% $63.07 See Labor Rate NA

PANDUIT   PM6-P10-L           METRIC TERM NON-INS                     PC B $104.22 23.21% $80.03 See Labor Rate NA

PANDUIT   PMA-065-B2S-D0      PUSH MOUNT ARROW HEAD BAR               PC B $297.76 11.21% $264.37 See Labor Rate NA

PANDUIT   PMA-065-C0          PUSH BARB ARROW HEAD MOUN               PC B $26.12 25.87% $19.36 See Labor Rate NA

PANDUIT   PMA-065-M0          PUSH MOUNT W/ARROW HEAD B               PC B $151.05 11.21% $134.11 See Labor Rate NA

PANDUIT   PMCC09H06-M30       HARNESS CLIP PUSH MOUNT                 PC B $126.93 8.59% $116.03 See Labor Rate NA

PANDUIT   PMCC38H25-C         PUSH MNT CRD CLIP                       PC B $56.17 23.21% $43.13 See Labor Rate NA

PANDUIT   PMCC38H25-M         PUSH MNT CRD CLIP                       PC B $252.30 8.59% $230.64 See Labor Rate NA

PANDUIT   PMCC38H25-M0        PUSH MNT CRD CLIP, WR BLK               PC B $294.13 11.21% $261.15 See Labor Rate NA

PANDUIT   PMD                 WIRE MARKER DISPENSER - EMPTY           PC B $14.72 14.99% $12.51 See Labor Rate NA

PANDUIT   PMD-0-9             -0-9 MARKER DISPENSER,                  PK B $40.32 14.99% $34.28 See Labor Rate NA

PANDUIT   PMD-NEMA            WIRE MARKER DISPENSER                   PK B $41.53 14.98% $35.31 See Labor Rate NA

PANDUIT   PMDR-0              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-0-9            ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-1              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-10-19          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-2              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-20-29          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-3              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-30-39          PMDR-4IRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-4              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA
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PANDUIT   PMDR-40-49          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-5              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-50-59          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-6              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-60-69          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-7              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-70-79          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-8              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-80-89          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-9              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-90-99          ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-A              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-B              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-BL             ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-BLK            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-BRN            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-C              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-D              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-E              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-F              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-G              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-GRN            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-GRS            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-GRY            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-H              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-I              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-J              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-K              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-L              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-L1             ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-L2             ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-L3             ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-M              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-MIN            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-N              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-NEMA           ROLL WIRE MARKER, 8FT/ROLL              PK B $24.35 10.65% $21.76 See Labor Rate NA

PANDUIT   PMDR-O              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-ORN            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-P              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-PLS            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-PUR            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-Q              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-R              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-RED            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-S              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-T              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-T1             ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-T2             ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-T3             ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-U              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-V              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-W              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-WHT            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-X              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-Y              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-YEL            ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMDR-Z              ROLL WIRE MARKER, 8FT/ROLL              RL B $2.39 10.72% $2.13 See Labor Rate NA

PANDUIT   PMN1-35R-3K         METRIC NYLON RING TERM CF               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN1-3F-3K          METRIC FORK NARROW NYLON-               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN1-3R-3K          METRIC RING NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN1-4F-3K          METRIC FORK NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN1-4R-3K          METRIC RING NYLON INSUL-                PC B $298.91 11.76% $263.77 See Labor Rate NA
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PANDUIT   PMN1-5F-3K          METRIC FORK NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN1-5R-3K          METRIC RING NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN1-6F-3K          METRIC FORK NYLON INSUL-                PC B $365.47 11.76% $322.50 See Labor Rate NA

PANDUIT   PMN1-6R-3K          METRIC RING NYLON INSUL -               PC B $365.47 11.76% $322.50 See Labor Rate NA

PANDUIT   PMN2-35R-3K         METRIC NYLON RING TERM CF               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN2-3F-3K          METRIC FORK NARROW NYLON-               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN2-3R-3K          METRIC RING NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN2-4F-3K          METRIC FORK NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN2-4R-3K          METRIC RING NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN2-5F-3K          METRIC FORK NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN2-5R-3K          METRIC RING NYLON INSUL -               PC B $298.91 11.76% $263.77 See Labor Rate NA

PANDUIT   PMN2-6F-3K          METRIC FORK NYLON INSUL -               PC B $365.47 11.76% $322.50 See Labor Rate NA

PANDUIT   PMN2-6R-3K          METRIC RING NYLON INSUL -               PC B $365.47 11.76% $322.50 See Labor Rate NA

PANDUIT   PMN6-35R-2K         METRIC NYLON RING TERM CF               PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PMN6-3R-2K          METRIC RING NYLON INSUL -               PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PMN6-4F-2K          METRIC FORK NYLON INSUL -               PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PMN6-4R-2K          METRIC RING NYLON INSUL -               PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PMN6-5F-2K          METRIC FORK NYLON INSUL -               PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PMN6-5R-2K          METRIC RING NYLON INSUL -               PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PMN6-6F-2K          METRIC FORK NYLON INSUL -               PC B $420.16 11.76% $370.76 See Labor Rate NA

PANDUIT   PMN6-6R-2K          METRIC RING NYLON INSUL -               PC B $420.16 11.76% $370.76 See Labor Rate NA

PANDUIT   PMN6-8R-2K          METRIC RING NYLON INSUL -               PC B $420.16 11.76% $370.76 See Labor Rate NA

PANDUIT   PMNF1-35R-3K        METRIC NYLON RING TERM CF               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF1-3F-3K         METRIC FORK NARROW NYLON-               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF1-3F-C          METRIC FORK FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF1-3R-3K         METRIC RING NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF1-3R-C          METRIC RING FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF1-3R-X          METRIC RING FUNNEL N                    PC B $150.76 23.21% $115.77 See Labor Rate NA

PANDUIT   PMNF1-4F-3K         METRIC FORK NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF1-4F-C          METRIC FORK FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF1-4R-3K         METRIC RING NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF1-4R-C          METRIC RING FUNNEL NYL IN               PC B $132.82 24.60% $100.15 See Labor Rate NA

PANDUIT   PMNF1-4R-X          METRIC RING FUNNEL N                    PC B $157.64 24.60% $118.86 See Labor Rate NA

PANDUIT   PMNF1-5F-3K         METRIC FORK NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF1-5F-C          METRIC FORK FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF1-5R-3K         METRIC RING NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF1-5R-C          METRIC RING FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF1-5R-X          METRIC RING FUNNEL N                    PC B $150.76 23.21% $115.77 See Labor Rate NA

PANDUIT   PMNF1-6F-3K         METRIC FORK NYLON INSUL-                PC B $455.50 11.76% $401.94 See Labor Rate NA

PANDUIT   PMNF1-6F-C          METRIC FORK FUNNEL NYL IN               PC B $142.05 24.60% $107.11 See Labor Rate NA

PANDUIT   PMNF1-6R-3K         METRIC RING NYLON INSUL -               PC B $455.50 11.76% $401.94 See Labor Rate NA

PANDUIT   PMNF1-6R-C          METRIC RING FUNNEL NYL IN               PC B $142.05 24.60% $107.11 See Labor Rate NA

PANDUIT   PMNF1-6R-X          METRIC RING FUNNEL N                    PC B $157.64 24.60% $118.86 See Labor Rate NA

PANDUIT   PMNF2-35R-3K        METRIC NYLON RING TERM CF               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF2-3F-3K         METRIC FORK NARROW NYLON-               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF2-3F-C          METRIC FORK FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF2-3R-3K         METRIC RING NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF2-3R-C          METRIC RING FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF2-3R-X          METRIC RING FUNNEL N                    PC B $150.76 23.21% $115.77 See Labor Rate NA

PANDUIT   PMNF2-4F-3K         METRIC FORK NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF2-4F-C          METRIC FORK FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF2-4R-3K         METRIC RING NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF2-4R-C          METRIC RING FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF2-4R-X          METRIC RING FUNNEL N                    PC B $150.76 23.21% $115.77 See Labor Rate NA

PANDUIT   PMNF2-5F-3K         METRIC FORK NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF2-5F-C          METRIC FORK FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF2-5R-3K         METRIC RING NYLON INSUL -               PC B $369.80 11.76% $326.32 See Labor Rate NA

PANDUIT   PMNF2-5R-C          METRIC RING FUNNEL NYL IN               PC B $127.02 23.21% $97.54 See Labor Rate NA

PANDUIT   PMNF2-5R-X          METRIC RING FUNNEL N                    PC B $150.76 23.21% $115.77 See Labor Rate NA

PANDUIT   PMNF2-6F-3K         METRIC FORK NYLON INSUL -               PC B $455.50 11.76% $401.94 See Labor Rate NA

PANDUIT   PMNF2-6F-C          METRIC FORK FUNNEL NYL IN               PC B $135.85 23.21% $104.32 See Labor Rate NA

PANDUIT   PMNF2-6R-3K         METRIC RING NYLON INSUL -               PC B $455.50 11.76% $401.94 See Labor Rate NA
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PANDUIT   PMNF2-6R-C          METRIC RING FUNNEL NYL IN               PC B $135.85 23.21% $104.32 See Labor Rate NA

PANDUIT   PMNF2-6R-L          METRIC RING TERMINAL, FUN               PC B $135.85 23.21% $104.32 See Labor Rate NA

PANDUIT   PMNF2-6R-X          METRIC RING FUNNEL N                    PC B $150.76 23.21% $115.77 See Labor Rate NA

PANDUIT   PMNF6-35R-2K        METRIC NYLON RING TERM CF               PC B $496.72 11.76% $438.32 See Labor Rate NA

PANDUIT   PMNF6-3R-2K         METRIC RING NYLON INSUL -               PC B $496.72 11.76% $438.32 See Labor Rate NA

PANDUIT   PMNF6-3R-L          METRIC RING FUNNEL NYL IN               PC B $156.56 23.21% $120.22 See Labor Rate NA

PANDUIT   PMNF6-3R-X          METRIC RING FUNNEL N                    PC B $186.00 23.21% $142.83 See Labor Rate NA

PANDUIT   PMNF6-4F-2K         METRIC FORK NYLON INSUL -               PC B $496.72 11.76% $438.32 See Labor Rate NA

PANDUIT   PMNF6-4F-L          METRIC FORK FUNNEL NYL IN               PC B $156.56 23.21% $120.22 See Labor Rate NA

PANDUIT   PMNF6-4R-2K         METRIC RING NYLON INSUL -               PC B $496.72 11.76% $438.32 See Labor Rate NA

PANDUIT   PMNF6-4R-L          METRIC RING FUNNEL NYL IN               PC B $156.56 23.21% $120.22 See Labor Rate NA

PANDUIT   PMNF6-4R-X          METRIC RING FUNNEL N                    PC B $186.00 23.21% $142.83 See Labor Rate NA

PANDUIT   PMNF6-5F-2K         METRIC FORK NYLON INSUL -               PC B $496.72 11.76% $438.32 See Labor Rate NA

PANDUIT   PMNF6-5F-L          METRIC FORK FUNNEL NYL IN               PC B $156.56 23.21% $120.22 See Labor Rate NA

PANDUIT   PMNF6-5R-2K         METRIC RING NYLON INSUL -               PC B $496.72 11.76% $438.32 See Labor Rate NA

PANDUIT   PMNF6-5R-L          METRIC RING FUNNEL NYL IN               PC B $156.56 23.21% $120.22 See Labor Rate NA

PANDUIT   PMNF6-5R-X          METRIC RING FUNNEL N                    PC B $186.00 23.21% $142.83 See Labor Rate NA

PANDUIT   PMNF6-6F-2K         METRIC FORK NYLON INSUL -               PC B $496.72 11.76% $438.32 See Labor Rate NA

PANDUIT   PMNF6-6F-L          METRIC FORK FUNNEL NYL IN               PC B $163.71 24.60% $123.44 See Labor Rate NA

PANDUIT   PMNF6-6R-2K         METRIC RING NYLON INSUL -               PC B $545.82 11.76% $481.65 See Labor Rate NA

PANDUIT   PMNF6-6R-L          METRIC RING FUNNEL NYL IN               PC B $156.56 23.21% $120.22 See Labor Rate NA

PANDUIT   PMNF6-6R-X          METRIC RING FUNNEL N                    PC B $186.00 23.21% $142.83 See Labor Rate NA

PANDUIT   PMNF6-8R-2K         METRIC RING NYLON INSUL -               PC B $545.82 11.76% $481.65 See Labor Rate NA

PANDUIT   PMNF6-8R-L          METRIC RING FUNNEL NYL IN               PC B $163.71 24.60% $123.44 See Labor Rate NA

PANDUIT   PMNF6-8R-X          METRIC RING FUNNEL N                    PC B $194.49 24.60% $146.65 See Labor Rate NA

PANDUIT   PMR40BAL10          MULTI CHANNEL METAL RACEW               FT B $6.22 23.21% $4.78 See Labor Rate NA

PANDUIT   PMR40BC             BASE COUPLER                            PC B $6.77 23.22% $5.20 See Labor Rate NA

PANDUIT   PMR40BFAL           BACKFEED FITTING                        PC B $61.32 23.21% $47.09 See Labor Rate NA

PANDUIT   PMR40BFWH           BACKFEED FITTING                        PC B $61.32 23.21% $47.09 See Labor Rate NA

PANDUIT   PMR40BWH10          MULTI CHANNEL METAL                     FT B $6.22 23.21% $4.78 See Labor Rate NA

PANDUIT   PMR40CAL13.75       PRE CUT COVER  13.75"                   PC B $6.42 24.31% $4.86 See Labor Rate NA

PANDUIT   PMR40CAL19.75       PRE CUT COVER  19.75"                   PC B $6.67 24.31% $5.05 See Labor Rate NA

PANDUIT   PMR40CAL31.75       PRE CUT COVER  31.75"                   PC B $10.96 24.32% $8.29 See Labor Rate NA

PANDUIT   PMR40CAL5           METAL RACEWAY COVER                     FT B $3.59 23.20% $2.76 See Labor Rate NA

PANDUIT   PMR40CAL7.75        PRE CUT COVER                           PC B $2.59 24.36% $1.96 See Labor Rate NA

PANDUIT   PMR40CWH13.75       PRE CUT COVER  13.75"                   PC B $6.56 24.33% $4.96 See Labor Rate NA

PANDUIT   PMR40CWH19.75       PRE CUT COVER  19.75"                   PC B $6.67 24.31% $5.05 See Labor Rate NA

PANDUIT   PMR40CWH31.75       PRE CUT COVER  31.75"                   PC B $10.96 24.32% $8.29 See Labor Rate NA

PANDUIT   PMR40CWH5           RACEWAY COVER                           FT B $3.59 23.20% $2.76 See Labor Rate NA

PANDUIT   PMR40CWH7.75        PRE CUT COVER 7.75"                     PC B $2.59 24.36% $1.96 See Labor Rate NA

PANDUIT   PMR40DB50           DEVICE BRACKET FOR 50/50                PC B $6.13 23.20% $4.71 See Labor Rate NA

PANDUIT   PMR40DC-X           DIVIDER CLIP                            PC B $1.69 23.28% $1.30 See Labor Rate NA

PANDUIT   PMR40DP50AL         50/50 DATA PLATE                        PC B $16.43 23.22% $12.62 See Labor Rate NA

PANDUIT   PMR40DP50WH         50/50 DATA PLATE                        PC B $16.43 23.22% $12.62 See Labor Rate NA

PANDUIT   PMR40DW5            DIVIDER WALL                            FT B $1.20 23.09% $0.92 See Labor Rate NA

PANDUIT   PMR40E45EAL         EXTERNAL 45 DEGREE ELBOW                PC B $37.58 23.21% $28.86 See Labor Rate NA

PANDUIT   PMR40E45EWH         EXTERNAL 45 ELBOW                       PC B $37.58 23.21% $28.86 See Labor Rate NA

PANDUIT   PMR40ECAL           END CAP FITTING                         PC B $8.83 23.23% $6.78 See Labor Rate NA

PANDUIT   PMR40ECWH           END CAP FITTING                         PC B $8.83 23.23% $6.78 See Labor Rate NA

PANDUIT   PMR40EEAL           ENTRANCE END FITTING                    PC B $33.33 23.21% $25.59 See Labor Rate NA

PANDUIT   PMR40EEWH           ENTRANCE END FITTING                    PC B $33.33 23.21% $25.59 See Labor Rate NA

PANDUIT   PMR40FH2AL          2 PORT HORIZONTAL MINI-COM              PC B $4.59 15.41% $3.88 See Labor Rate NA

PANDUIT   PMR40FH2WH          2 PORT HORIZONTAL MINI-COM              PC B $4.59 15.41% $3.88 See Labor Rate NA

PANDUIT   PMR40FH4AL          4 PORT HORIZONTAL MINI-COM              PC B $4.65 15.47% $3.93 See Labor Rate NA

PANDUIT   PMR40FH4WH          4 PORT HORIZONTAL MINI-COM              PC B $4.65 15.47% $3.93 See Labor Rate NA

PANDUIT   PMR40I45EAL         INTERNAL 45 DEGREE ELBOW                PC B $37.58 23.21% $28.86 See Labor Rate NA

PANDUIT   PMR40I45EWH         INTERNAL 45 ELBOW                       PC B $37.58 23.21% $28.86 See Labor Rate NA

PANDUIT   PMR40ICAL           BRC INSIDE CORNER FITTING               PC B $61.19 23.21% $46.99 See Labor Rate NA

PANDUIT   PMR40ICC            INSIDE CORNER COUPLING                  PC B $19.03 23.21% $14.61 See Labor Rate NA

PANDUIT   PMR40ICWH           BRC INSIDE CORNER                       PC B $61.19 23.21% $46.99 See Labor Rate NA

PANDUIT   PMR40KH2AL          2 PORT HORIZONTAL NETKEY                PC B $6.62 15.46% $5.60 See Labor Rate NA

PANDUIT   PMR40KH2WH          2 PORT HORIZONTAL NETKEY                PC B $6.62 15.46% $5.60 See Labor Rate NA

Page 1438 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   PMR40KH4AL          4 PORT HORIZONTAL NETKEY                PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   PMR40KH4WH          4 PORT HORIZONTAL NETKEY                PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   PMR40OCAL           BRC OUTSIDE CORNER FITTING              PC B $65.70 23.21% $50.45 See Labor Rate NA

PANDUIT   PMR40OCWH           OUTSIDE CORNER FITTIG                   PC B $65.70 23.21% $50.45 See Labor Rate NA

PANDUIT   PMR40PCAL           PANEL CONNECTOR                         PC B $30.96 24.33% $23.43 See Labor Rate NA

PANDUIT   PMR40PCWH           PANEL CONNECTOR                         PC B $30.96 24.33% $23.43 See Labor Rate NA

PANDUIT   PMR40RAAL           RIGHT ANGLE FITTING                     PC B $44.98 23.21% $34.54 See Labor Rate NA

PANDUIT   PMR40RAWH           RIGHT ANGLE FITTING                     PC B $44.98 23.21% $34.54 See Labor Rate NA

PANDUIT   PMR40SIC            NON-BRC INSIDE CORNER FIT               PC B $22.38 23.21% $17.19 See Labor Rate NA

PANDUIT   PMR40SOCAL          NON-BRC OUTSIDE CORNER                  PC B $47.15 23.21% $36.21 See Labor Rate NA

PANDUIT   PMR40SOCWH          NON-BRC OUTSIDE CORNER                  PC B $47.15 23.21% $36.21 See Labor Rate NA

PANDUIT   PMR40TAL            TEE FITTING                             PC B $94.33 26.47% $69.36 See Labor Rate NA

PANDUIT   PMR40TD50           50/50 TEE DIVIDER INSERT                PC B $27.29 23.21% $20.96 See Labor Rate NA

PANDUIT   PMR40TRAL           TRANSITION TO WM4000                    PC B $15.76 26.46% $11.59 See Labor Rate NA

PANDUIT   PMR40TRWH           TRANSITION FITTING                      PC B $14.15 23.22% $10.86 See Labor Rate NA

PANDUIT   PMR40TWH            TEE FITTING                             PC B $84.67 23.21% $65.02 See Labor Rate NA

PANDUIT   PMR40WR-X           WIRE RETAINER                           PC B $3.07 23.25% $2.36 See Labor Rate NA

PANDUIT   PMR5737AAL          ROUND OUTLET BOX                        PC B $17.08 23.21% $13.12 See Labor Rate NA

PANDUIT   PMR5737AL           ROUND OUTLET BOX                        PC B $16.73 23.21% $12.85 See Labor Rate NA

PANDUIT   PMR5737WH           ROUND OUTLET BOX                        PC B $16.73 23.21% $12.85 See Labor Rate NA

PANDUIT   PMR5738AAL          ROUND OUTLET BOX                        PC B $14.19 23.21% $10.90 See Labor Rate NA

PANDUIT   PMR5738AL           ROUND OUTLET BOX                        PC B $15.57 23.21% $11.96 See Labor Rate NA

PANDUIT   PMR5738WH           ROUND OUTLET BOX                        PC B $15.57 23.21% $11.96 See Labor Rate NA

PANDUIT   PMR5739AAL          ROUND OUTLET BOX                        PC B $20.82 24.34% $15.75 See Labor Rate NA

PANDUIT   PMR5739AL           ROUND OUTLET BOX                        PC B $18.72 23.20% $14.38 See Labor Rate NA

PANDUIT   PMR5739WH           ROUND OUTLET BOX                        PC B $18.72 23.20% $14.38 See Labor Rate NA

PANDUIT   PMR5744-2AL         DOUBLE GANG DEEP OUTLET                 PC B $28.08 23.21% $21.56 See Labor Rate NA

PANDUIT   PMR5744-2WH         DOUBLE GANG DEEP OUTLET                 PC B $28.08 23.21% $21.56 See Labor Rate NA

PANDUIT   PMR5744-3AL         THREE GANG DEEP OUTLET                  PC B $47.44 23.21% $36.43 See Labor Rate NA

PANDUIT   PMR5744-3WH         THREE GANG DEEP OUTLET                  PC B $47.44 23.21% $36.43 See Labor Rate NA

PANDUIT   PMR5744AL           SINGLE GANG DEEP                        PC B $22.34 23.21% $17.15 See Labor Rate NA

PANDUIT   PMR5744S-2AL        DOUBLE GANG INTERMEDIATE                PC B $24.88 23.21% $19.10 See Labor Rate NA

PANDUIT   PMR5744S-2WH        DOUBLE GANG INTERMEDIATE                PC B $24.88 23.21% $19.10 See Labor Rate NA

PANDUIT   PMR5744S-3AL        THREE GANG INTERMEDIATE                 PC B $46.99 24.33% $35.56 See Labor Rate NA

PANDUIT   PMR5744S-3WH        THREE GANG INTERMEDIATE                 PC B $45.33 23.21% $34.81 See Labor Rate NA

PANDUIT   PMR5744SAL          SINGLE GANG OUTLET BOX                  PC B $21.09 23.21% $16.19 See Labor Rate NA

PANDUIT   PMR5744SWH          SINGLE GANG INTERMED                    PC B $21.09 23.21% $16.19 See Labor Rate NA

PANDUIT   PMR5744WH           SINGLE GANG DEEP                        PC B $22.34 23.21% $17.15 See Labor Rate NA

PANDUIT   PMR5747-2AL         DOUBLE GANG SHALLOW                     PC B $15.07 23.22% $11.57 See Labor Rate NA

PANDUIT   PMR5747-2WH         DOUBLE GANG SHALLOW                     PC B $15.07 23.22% $11.57 See Labor Rate NA

PANDUIT   PMR5747-3AL         3 GANG SHALLOW OUTLET                   PC B $43.79 24.33% $33.14 See Labor Rate NA

PANDUIT   PMR5747-3WH         THREE GANG SHALLOW                      PC B $43.79 24.33% $33.14 See Labor Rate NA

PANDUIT   PMR5747AL           SINGLE GANG OUTLET BOX                  PC B $7.75 23.20% $5.95 See Labor Rate NA

PANDUIT   PMR5747WH           SINGLE GANG OUTLET BOX                  PC B $7.75 23.20% $5.95 See Labor Rate NA

PANDUIT   PMR5748-2AL         DOUBLE GANG OUTLET                      PC B $18.90 23.21% $14.51 See Labor Rate NA

PANDUIT   PMR5748-2WH         DOUBLE GANG OUTLET                      PC B $18.90 23.21% $14.51 See Labor Rate NA

PANDUIT   PMR5748-3AL         THREE GANG OUTLET                       PC B $41.96 23.21% $32.22 See Labor Rate NA

PANDUIT   PMR5748-3WH         THREE GANG OUTLET                       PC B $41.96 23.21% $32.22 See Labor Rate NA

PANDUIT   PMR5748AL           SINGLE GANG OUTLET BOX                  PC B $9.42 23.22% $7.23 See Labor Rate NA

PANDUIT   PMR5748WH           SINGLE GANG OUTLET BOX                  PC B $9.42 23.22% $7.23 See Labor Rate NA

PANDUIT   PMR5751-2AL         DOUBLE GANG EXTENSION                   PC B $16.36 23.21% $12.56 See Labor Rate NA

PANDUIT   PMR5751-2WH         DOUBLE GANG EXTENSION                   PC B $16.36 23.21% $12.56 See Labor Rate NA

PANDUIT   PMR5751-3AL         THREE GANG EXTENSION                    PC B $43.18 24.33% $32.67 See Labor Rate NA

PANDUIT   PMR5751-3WH         THREE GANG EXTENSION                    PC B $43.18 24.33% $32.67 See Labor Rate NA

PANDUIT   PMR5751AL           SINGLE GANG EXTENSION                   PC B $8.39 23.22% $6.44 See Labor Rate NA

PANDUIT   PMR5751WH           SINGLE GANG EXTENSION                   PC B $8.39 23.22% $6.44 See Labor Rate NA

PANDUIT   PMR5752RD           DOUBLE GANG ALARM                       PC B $15.24 23.20% $11.70 See Labor Rate NA

PANDUIT   PMR5753RD           DOUBLE GANG DEEP ALARM                  PC B $28.51 23.21% $21.89 See Labor Rate NA

PANDUIT   PMR5760AL           SINGLE GANG BLANK EXTEN-                PC B $14.73 24.33% $11.15 See Labor Rate NA

PANDUIT   PMR5760WH           SINGLE GANG BLANK EXTEN-                PC B $14.73 24.33% $11.15 See Labor Rate NA

PANDUIT   PMR57AOCAL          ADJUSTABLE OFFSET FITTING               PC B $12.75 23.22% $9.79 See Labor Rate NA

PANDUIT   PMR57AOCWH          ADJUSTABLE OFFSET FITTING               PC B $12.75 23.22% $9.79 See Labor Rate NA
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PANDUIT   PMR57CBAL           CORNER BOX                              PC B $19.49 23.21% $14.97 See Labor Rate NA

PANDUIT   PMR57CBWH           CORNER BOX                              PC B $19.49 23.21% $14.97 See Labor Rate NA

PANDUIT   PMR57CC50-X         CONDUIT CONNECTOR                       PC B $5.20 26.48% $3.82 See Labor Rate NA

PANDUIT   PMR57CC75-X         CONDUIT CONNECTOR                       PC B $17.13 26.47% $12.60 See Labor Rate NA

PANDUIT   PMR57EBCAL          ELBOW BOX CONNECTOR                     PC B $13.34 23.22% $10.24 See Labor Rate NA

PANDUIT   PMR57EBCWH          ELBOW BOX CONNECTOR                     PC B $13.34 23.22% $10.24 See Labor Rate NA

PANDUIT   PMR57ECCAL          ELBOW CONDUIT CONNECTOR                 PC B $13.34 23.22% $10.24 See Labor Rate NA

PANDUIT   PMR57ECCWH          ELBOX CONDUIT CONNECTOR                 PC B $13.34 23.22% $10.24 See Labor Rate NA

PANDUIT   PMR57EEAL           ENTRANCE END FITTING                    PC B $4.62 23.20% $3.55 See Labor Rate NA

PANDUIT   PMR57EEWH           ENTRANCE END FITTING                    PC B $4.62 23.20% $3.55 See Labor Rate NA

PANDUIT   PMR57GC-X           GROUND CLAMP                            PC B $7.73 26.45% $5.69 See Labor Rate NA

PANDUIT   PMR57JBC50-X        JUNCTION BOX CONNECTOR                  PC B $4.47 26.50% $3.29 See Labor Rate NA

PANDUIT   PMR57JBC75-X        JUNCTION BOX CONNECTOR                  PC B $12.69 26.47% $9.33 See Labor Rate NA

PANDUIT   PMR57JC-X           JOINT COUPLER                           PC B $0.63 26.27% $0.46 See Labor Rate NA

PANDUIT   PMR57LTEAL          LEFT TWISTED ELBOW                      PC B $6.09 23.22% $4.68 See Labor Rate NA

PANDUIT   PMR57LTEWH          LEFT TWISTED ELBOW                      PC B $6.09 23.22% $4.68 See Labor Rate NA

PANDUIT   PMR57MRT             METAL RACEWAY TOOL                     PC B $33.28 15.44% $28.14 See Labor Rate NA

PANDUIT   PMR57RTEAL          RIGHT TWISTED ELBOW                     PC B $6.09 23.22% $4.68 See Labor Rate NA

PANDUIT   PMR57RTEWH          RIGHT TWISTED ELBOW                     PC B $6.09 23.22% $4.68 See Labor Rate NA

PANDUIT   PMR57SC-X           SUPPORT CLIP                            PC B $0.66 26.52% $0.48 See Labor Rate NA

PANDUIT   PMR57TAL            TEE FITTING                             PC B $5.21 23.20% $4.00 See Labor Rate NA

PANDUIT   PMR57TWH            TEE FITTING                             PC B $5.21 23.20% $4.00 See Labor Rate NA

PANDUIT   PMR5AL10            SINGLE CHANNEL METAL RACE               FT B $1.49 23.23% $1.14 See Labor Rate NA

PANDUIT   PMR5AL5             SINGLE CHANNEL METAL RACE               FT B $1.86 23.18% $1.43 See Labor Rate NA

PANDUIT   PMR5CCAL-X          COUPLER FITTING                         PC B $0.63 26.27% $0.46 See Labor Rate NA

PANDUIT   PMR5CCWH-X          COUPLER FITTING                         PC B $0.63 26.27% $0.46 See Labor Rate NA

PANDUIT   PMR5DAAL            DIAGONAL ANGLE FITTING                  PC B $7.12 23.22% $5.47 See Labor Rate NA

PANDUIT   PMR5ICAL            INSIDE CORNER FITTING                   PC B $2.72 23.26% $2.09 See Labor Rate NA

PANDUIT   PMR5ICWH            INSIDE CORNER FITTING                   PC B $2.72 23.26% $2.09 See Labor Rate NA

PANDUIT   PMR5MSAL-X          PMR5 MOUNTING STRAP                     PC B $0.44 26.52% $0.32 See Labor Rate NA

PANDUIT   PMR5MSWH-X          MOUNTING STRAP                          PC B $0.44 26.52% $0.32 See Labor Rate NA

PANDUIT   PMR5OCAL            OUTSIDE CORNER FITTING                  PC B $2.50 23.25% $1.92 See Labor Rate NA

PANDUIT   PMR5OCWH            OUTSIDE CORNER FITTING                  PC B $2.50 23.25% $1.92 See Labor Rate NA

PANDUIT   PMR5RAAL            RIGHT ANGLE FITTING                     PC B $2.15 23.27% $1.65 See Labor Rate NA

PANDUIT   PMR5TRAL            TRANSITION FITTING                      PC B $8.28 23.22% $6.36 See Labor Rate NA

PANDUIT   PMR5TRWH            TRANSITION FITTING                      PC B $8.28 23.22% $6.36 See Labor Rate NA

PANDUIT   PMR5WH10            SINGLE CHANNEL METAL                    FT B $1.49 23.23% $1.14 See Labor Rate NA

PANDUIT   PMR5WH5             SINGLE CHANNEL METAL                    FT B $1.86 23.18% $1.43 See Labor Rate NA

PANDUIT   PMR5WPB-X           BUSHING                                 PC B $0.73 26.39% $0.54 See Labor Rate NA

PANDUIT   PMR7AL10            SINGLE CHANNEL METAL RACE               FT B $1.69 23.28% $1.30 See Labor Rate NA

PANDUIT   PMR7AL5             SINGLE CHANNEL METAL RACE               FT B $2.10 23.17% $1.61 See Labor Rate NA

PANDUIT   PMR7CCAL-X          COUPLER FITTING                         PC B $0.71 26.56% $0.52 See Labor Rate NA

PANDUIT   PMR7CCWH-X          COUPLER FITTING                         PC B $0.73 26.39% $0.54 See Labor Rate NA

PANDUIT   PMR7DAAL            DIAGONAL ANGLE FITTING                  PC B $8.28 23.22% $6.36 See Labor Rate NA

PANDUIT   PMR7ICAL            INSIDE CORNER FITTING                   PC B $3.11 23.21% $2.39 See Labor Rate NA

PANDUIT   PMR7ICWH            INSIDE CORNER FITTING                   PC B $3.11 23.21% $2.39 See Labor Rate NA

PANDUIT   PMR7MSAL-X          MOUNTING STRAP                          PC B $0.61 23.04% $0.47 See Labor Rate NA

PANDUIT   PMR7MSWH-X          MOUNTING STRAP                          PC B $0.68 26.33% $0.50 See Labor Rate NA

PANDUIT   PMR7OCAL            OUTSIDE CORNER FITTING                  PC B $2.72 23.26% $2.09 See Labor Rate NA

PANDUIT   PMR7OCWH            OUTSIDE CORNER FITTING                  PC B $2.72 23.26% $2.09 See Labor Rate NA

PANDUIT   PMR7RAAL            RIGHT ANGLE FITTING                     PC B $2.28 23.24% $1.75 See Labor Rate NA

PANDUIT   PMR7TRAL            TRANSITION FITTING                      PC B $8.28 23.22% $6.36 See Labor Rate NA

PANDUIT   PMR7TRWH            TRANSITION FITTING                      PC B $8.28 23.22% $6.36 See Labor Rate NA

PANDUIT   PMR7WH10            SINGLE CHANNEL METAL                    FT B $1.69 23.28% $1.30 See Labor Rate NA

PANDUIT   PMR7WH5             SINGLE CHANNEL METAL                    FT B $2.10 23.17% $1.61 See Labor Rate NA

PANDUIT   PMR7WPB-X           BUSHING                                 PC B $0.73 26.39% $0.54 See Labor Rate NA

PANDUIT   PMRTUPAL            ALMOND METAL RACEWAY TOUCH              PC B $16.77 15.44% $14.18 See Labor Rate NA

PANDUIT   PMRTUPWH            WHITE METAL RACEWAY TOUCH               PC B $16.77 15.44% $14.18 See Labor Rate NA

PANDUIT   PMSCLL              CLEAR SNAP-ON PIPEMARKER                PK B $27.40 13.30% $23.75 See Labor Rate NA

PANDUIT   PMSCLM              CLEAR SNAP-ON PIPEMARKER                PK B $95.21 13.31% $82.54 See Labor Rate NA

PANDUIT   PMSCLN              CLEAR SNAP-ON PIPEMARKER                PK B $67.43 13.31% $58.46 See Labor Rate NA

PANDUIT   PMSCLP              CLEAR SNAP-ON PIPEMARKER                PK B $35.69 13.31% $30.94 See Labor Rate NA
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PANDUIT   PMU318DY            GMV2 PIPE MARKER                        CG B $3.31 13.35% $2.87 See Labor Rate NA

PANDUIT   PMU-INTRBC          VOLTAGE MARKER CARDS                    CG B $339.08 13.31% $293.94 See Labor Rate NA

PANDUIT   PMV1-35RB-3K        METRIC VINYL RING TERM CF               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV1-3FB-3K         METRIC FORK NARROW VINYL-               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV1-3FB-CY         METRIC TERM FORK VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV1-3RB-3K         METRIC RING NARROW VINYL-               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV1-3RB-CY         METRIC TERM RING VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV1-3RB-XY         METRIC TERM RING VINYL IN               PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV1-4FB-3K         METRIC FORK VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV1-4FB-CY         METRIC TERM FORK VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV1-4RB-3K         METRIC RING VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV1-4RB-CY         METRIC TERM RING VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV1-4RB-XY         METRIC TERM RING VINYL IN               PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV1-5FB-3K         METRIC FORK VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV1-5FB-CY         METRIC TERM FORK VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV1-5RB-3K         METRIC RING VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV1-5RB-CY         METRIC TERM RING VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV1-5RB-XY         METRIC TERM RING VINYL IN               PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV1-6FB-3K         METRIC FORK VINYL INSUL -               PC B $275.07 11.76% $242.73 See Labor Rate NA

PANDUIT   PMV1-6FB-CY         METRIC TERM FORK VINYL IN               PC B $80.53 23.21% $61.84 See Labor Rate NA

PANDUIT   PMV1-6RB-3K         METRIC RING VINYL INSUL -               PC B $275.07 11.76% $242.73 See Labor Rate NA

PANDUIT   PMV1-6RB-CY         METRIC TERM RING VINYL IN               PC B $84.20 24.60% $63.49 See Labor Rate NA

PANDUIT   PMV1-6RB-XY         METRIC TERM RING VINYL IN               PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV1-P10-CY         METRIC PIN TERM VINYL INS               PC B $115.81 23.21% $88.93 See Labor Rate NA

PANDUIT   PMV1-P12B-3K        METRIC TERMO PIN TERM -                 PC B $314.03 11.76% $277.11 See Labor Rate NA

PANDUIT   PMV2-35RB-3K        METRIC VINYL RING TERM CF               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV2-3FB-3K         METRIC FORK NARROW VINYL-               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV2-3FB-C          METRIC TERM FORK VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV2-3RB-3K         METRIC RING NARROW VINYL-               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV2-3RB-C          METRIC TERM RING VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV2-3RB-X          METRIC TERM RING VIN                    PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV2-4FB-3K         METRIC FORK VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV2-4FB-C          METRIC TERM FORK VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV2-4RB-3K         METRIC RING VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV2-4RB-C          METRIC TERM RING VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV2-4RB-X          METRIC TERM RING VIN                    PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV2-5FB-3K         METRIC FORK VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV2-5FB-C          METRIC TERM FORK VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV2-5RB-3K         METRIC RING VINYL INSUL -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PMV2-5RB-C          METRIC TERM RING VINYL IN               PC B $70.72 23.21% $54.30 See Labor Rate NA

PANDUIT   PMV2-5RB-X          METRIC TERM RING VIN                    PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV2-6FB-3K         METRIC FORK VINYL INSUL -               PC B $273.78 11.76% $241.59 See Labor Rate NA

PANDUIT   PMV2-6FB-C          METRIC TERM FORK VINYL IN               PC B $80.53 23.21% $61.84 See Labor Rate NA

PANDUIT   PMV2-6RB-3K         METRIC RING VINYL INSUL -               PC B $273.78 11.76% $241.59 See Labor Rate NA

PANDUIT   PMV2-6RB-C          METRIC TERM RING VINYL IN               PC B $80.53 23.21% $61.84 See Labor Rate NA

PANDUIT   PMV2-6RB-X          METRIC TERM RING VIN                    PC B $95.55 23.21% $73.37 See Labor Rate NA

PANDUIT   PMV2-P10-C          METRIC PIN TERM VINYL INS               PC B $115.81 23.21% $88.93 See Labor Rate NA

PANDUIT   PMV2-P12B-3K        METRIC PIN TERMO VINYL -                PC B $303.18 11.76% $267.53 See Labor Rate NA

PANDUIT   PMV6-35RB-2K        METRIC VINYL RING TERM CF               PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PMV6-3RB-2K         METRIC RING VINYL INSUL -               PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PMV6-3R-L           TERM METRIC RING VINYL -                PC B $95.97 23.21% $73.69 See Labor Rate NA

PANDUIT   PMV6-3R-X           TERM METRIC RING VIN                    PC B $118.02 23.21% $90.63 See Labor Rate NA

PANDUIT   PMV6-4FB-2K         METRIC FORK VINYL INSUL -               PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PMV6-4F-L           TERM METRIC FORK VINYL -                PC B $95.97 23.21% $73.69 See Labor Rate NA

PANDUIT   PMV6-4RB-2K         METRIC RING VINYL INSUL -               PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PMV6-4R-L           TERM METRIC RING VINYL -                PC B $95.97 23.21% $73.69 See Labor Rate NA

PANDUIT   PMV6-4R-X           TERM METRIC RING VIN                    PC B $118.02 23.21% $90.63 See Labor Rate NA

PANDUIT   PMV6-5FB-2K         METRIC FORK VINYL INSUL -               PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PMV6-5F-L           TERM METRIC FORK VINYL -                PC B $95.97 23.21% $73.69 See Labor Rate NA

PANDUIT   PMV6-5RB-2K         METRIC RING VINYL INSUL -               PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PMV6-5R-L           TERM METRIC RING VINYL -                PC B $95.97 23.21% $73.69 See Labor Rate NA

PANDUIT   PMV6-5R-X           TERM METRIC RING VIN                    PC B $118.02 23.21% $90.63 See Labor Rate NA
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PANDUIT   PMV6-6FB-2K         METRIC FORK VINYL INSUL -               PC B $330.11 11.76% $291.30 See Labor Rate NA

PANDUIT   PMV6-6F-L           TERM METRIC FORK VINYL -                PC B $99.27 23.21% $76.23 See Labor Rate NA

PANDUIT   PMV6-6RB-2K         METRIC RING VINYL INSUL -               PC B $330.11 11.76% $291.30 See Labor Rate NA

PANDUIT   PMV6-6R-L           TERM METRIC RING VINYL -                PC B $102.25 23.21% $78.52 See Labor Rate NA

PANDUIT   PMV6-6R-X           TERM METRIC RING VINYL -                PC B $118.02 23.21% $90.63 See Labor Rate NA

PANDUIT   PMV6-8RB-2K         METRIC RING VINYL INSUL -               PC B $330.11 11.76% $291.30 See Labor Rate NA

PANDUIT   PMV6-8R-L           TERM METRIC RING VINYL -                PC B $107.29 23.21% $82.39 See Labor Rate NA

PANDUIT   PMV6-8R-X           TERM METRIC RING VINYL -                PC B $118.02 23.21% $90.63 See Labor Rate NA

PANDUIT   PMV6-P10-L          METRIC TERM VINYL INS                   PC B $169.55 23.21% $130.20 See Labor Rate NA

PANDUIT   PN10-10F-2K         12-10 AWG #10 STUD FORK -               PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-10F-D          TERM,FORK NYLON INS.                    PC B $334.65 7.64% $309.08 See Labor Rate NA

PANDUIT   PN10-10FF-2K        12-10 AWG #10 STUD FLANGED-             PC B $413.38 11.76% $364.78 See Labor Rate NA

PANDUIT   PN10-10FF-D         TERM,FL-FORK NYLON                      PC B $392.53 7.64% $362.55 See Labor Rate NA

PANDUIT   PN10-10FF-L         TERM,FL-FORK NYLON                      PC B $163.85 24.60% $123.55 See Labor Rate NA

PANDUIT   PN10-10F-L          TERM,FORK NYLON INS.                    PC B $117.27 23.21% $90.05 See Labor Rate NA

PANDUIT   PN10-10LF-2K        TERMO L-FORK NYLON INSUL                PC B $400.99 11.76% $353.84 See Labor Rate NA

PANDUIT   PN10-10LF-D         TERM,NYLON LOCK FORK                    PC B $354.48 7.64% $327.40 See Labor Rate NA

PANDUIT   PN10-10LF-L         TERM,NYLON LOCK FORK                    PC B $127.44 24.60% $96.09 See Labor Rate NA

PANDUIT   PN10-10R-2K         12-10 AWG #10 STUD REEL-FED-            PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-10R-D          TERM,RING NYLON INS.                    PC B $316.23 6.31% $296.26 See Labor Rate NA

PANDUIT   PN10-10R-L          TERM,RING NYLON INS.                    PC B $117.27 23.21% $90.05 See Labor Rate NA

PANDUIT   PN10-10RX-L         TERM,RING EXP NYLON                     PC B $177.96 24.60% $134.18 See Labor Rate NA

PANDUIT   PN10-10SLF-2K       TERMO SHORT L-FORK NYL INS              PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-10SLF-D        TERM,SHORT L-FORK                       PC B $334.60 7.64% $309.04 See Labor Rate NA

PANDUIT   PN10-10SLF-L        TERM,SHORT L-FORK                       PC B $122.61 24.60% $92.45 See Labor Rate NA

PANDUIT   PN10-12R-L          RING TERM 1/2" BOLT HOLE-               PC B $203.17 23.21% $156.01 See Labor Rate NA

PANDUIT   PN10-12R-Q          RING TERMINAL, NYLON INSU               PC B $203.17 23.21% $156.01 See Labor Rate NA

PANDUIT   PN10-14F-2K         12-10 AWG 1/4 STUD FORK -               PC B $420.16 11.76% $370.76 See Labor Rate NA

PANDUIT   PN10-14F-D          TERM,FORK NYLON INS.                    PC B $344.92 7.64% $318.57 See Labor Rate NA

PANDUIT   PN10-14F-L          TERM,FORK NYLON INS.                    PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PN10-14LF-D         TERM,NYLON LOCK FORK                    PC B $376.51 7.64% $347.75 See Labor Rate NA

PANDUIT   PN10-14LF-L         TERM,NYLON LOCK FORK                    PC B $133.80 24.60% $100.89 See Labor Rate NA

PANDUIT   PN10-14R-2K         12-10 AWG 1/4 STUD REEL-FED-            PC B $420.16 11.76% $370.76 See Labor Rate NA

PANDUIT   PN10-14R-D          TERM,RING NYLON INS.                    PC B $329.44 6.31% $308.64 See Labor Rate NA

PANDUIT   PN10-14R-L          TERM,RING NYLON INS.                    PC B $116.33 23.21% $89.33 See Labor Rate NA

PANDUIT   PN10-14RX-L         TERM,RING EXP NYLON                     PC B $184.60 24.60% $139.19 See Labor Rate NA

PANDUIT   PN10-14SLF-L        TERM,SHORT L-FORK                       PC B $145.24 25.87% $107.67 See Labor Rate NA

PANDUIT   PN10-38R-2K         12-10 AWG 3/8 STUD REEL-FED-            PC B $420.16 11.76% $370.76 See Labor Rate NA

PANDUIT   PN10-38R-D          TERM,RING NYLON INS.                    PC B $307.58 7.64% $284.08 See Labor Rate NA

PANDUIT   PN10-38R-L          TERM,RING NYLON INS.                    PC B $127.44 24.60% $96.09 See Labor Rate NA

PANDUIT   PN10-38RX-L         TERM,RING EXP NYLON                     PC B $175.87 24.60% $132.61 See Labor Rate NA

PANDUIT   PN10-56R-2K         12-10 AWG 5/16 STUD REEL-FED-           PC B $420.16 11.76% $370.76 See Labor Rate NA

PANDUIT   PN10-56R-D          TERM,RING NYLON INS.                    PC B $358.64 7.64% $331.24 See Labor Rate NA

PANDUIT   PN10-56R-L          TERM,RING NYLON INS.                    PC B $127.44 24.60% $96.09 See Labor Rate NA

PANDUIT   PN10-56RX-L         TERM,RING EXP NYLON                     PC B $175.87 24.60% $132.61 See Labor Rate NA

PANDUIT   PN10-5SLF-L         TERM,SHORT L-FORK                       PC B $127.96 25.87% $94.86 See Labor Rate NA

PANDUIT   PN10-610R-D         TERM RING MULTI-STUD -                  PC B $358.67 7.64% $331.27 See Labor Rate NA

PANDUIT   PN10-610R-L         TERM, RING MULTI-STUD -                 PC B $132.55 24.60% $99.94 See Labor Rate NA

PANDUIT   PN10-6F-2K          12-10 AWG #6 STUD FORK -                PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-6F-D           TERM,FORK NYLON INS.                    PC B $334.40 7.64% $308.85 See Labor Rate NA

PANDUIT   PN10-6F-L           TERM,FORK NYLON INS.                    PC B $112.79 23.21% $86.61 See Labor Rate NA

PANDUIT   PN10-6LF-2K         TERMO L-FORK NYLON INSUL                PC B $400.99 11.76% $353.84 See Labor Rate NA

PANDUIT   PN10-6LF-D          TERM,NYLON LOCK FORK                    PC B $354.48 7.64% $327.40 See Labor Rate NA

PANDUIT   PN10-6LF-L          TERM,NYLON LOCK FORK                    PC B $127.46 24.60% $96.11 See Labor Rate NA

PANDUIT   PN10-6R-2K          12-10 AWG #6 STUD REEL-FED-             PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-6R-D           TERM,RING NYLON INS.                    PC B $325.54 6.31% $304.98 See Labor Rate NA

PANDUIT   PN10-6R-L           TERM,RING NYLON INS.                    PC B $117.30 23.21% $90.07 See Labor Rate NA

PANDUIT   PN10-6RX-L          TERM,RING EXP NYLON                     PC B $180.37 25.87% $133.71 See Labor Rate NA

PANDUIT   PN10-6SLF-D         TERM,SHORT L-FORK                       PC B $334.60 7.64% $309.04 See Labor Rate NA

PANDUIT   PN10-6SLF-L         TERM,SHORT L-FORK                       PC B $127.96 25.87% $94.86 See Labor Rate NA

PANDUIT   PN10-8F-2K          12-10 AWG #8 STUD FORK -                PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-8F-D           TERM,FORK NYLON INS.                    PC B $334.40 7.64% $308.85 See Labor Rate NA
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PANDUIT   PN10-8FF-2K         12-10 AWG #8 STUD FLANGED -             PC B $417.02 11.76% $367.99 See Labor Rate NA

PANDUIT   PN10-8FF-D          TERM,FL-FORK NYLON                      PC B $396.17 7.64% $365.90 See Labor Rate NA

PANDUIT   PN10-8FF-L          TERM,FL-FORK NYLON                      PC B $163.78 24.60% $123.49 See Labor Rate NA

PANDUIT   PN10-8F-L           TERM,FORK NYLON INS.                    PC B $117.27 23.21% $90.05 See Labor Rate NA

PANDUIT   PN10-8LF-2K         TERMO L-FORK NYLON INSUL                PC B $417.02 11.76% $367.99 See Labor Rate NA

PANDUIT   PN10-8LF-D          TERM,NYLON LOCK FORK                    PC B $354.48 7.64% $327.40 See Labor Rate NA

PANDUIT   PN10-8LF-L          TERM,NYLON LOCK FORK                    PC B $132.45 24.60% $99.87 See Labor Rate NA

PANDUIT   PN10-8R-2K          12-10 AWG #8 STUD REEL-FED-             PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-8R-D           TERM,RING NYLON INS.                    PC B $325.54 6.31% $304.98 See Labor Rate NA

PANDUIT   PN10-8R-L           TERM,RING NYLON INS.                    PC B $117.27 23.21% $90.05 See Labor Rate NA

PANDUIT   PN10-8RX-L          TERM,RING EXP NYLON                     PC B $172.83 24.60% $130.32 See Labor Rate NA

PANDUIT   PN10-8SLF-2K        TERMO SHORT L-FORK NYL INS              PC B $382.47 11.76% $337.50 See Labor Rate NA

PANDUIT   PN10-8SLF-D         TERM,SHORT L-FORK                       PC B $334.60 7.64% $309.04 See Labor Rate NA

PANDUIT   PN10-8SLF-L         TERM,SHORT L-FORK                       PC B $127.96 25.87% $94.86 See Labor Rate NA

PANDUIT   PN12-10HDR-2K       16-12 AWG #10 STUD HVY DTY-             PC B $442.89 11.76% $390.82 See Labor Rate NA

PANDUIT   PN12-10HDR-D        TERM,RING HEAVY DUTY                    PC B $413.11 8.89% $376.37 See Labor Rate NA

PANDUIT   PN12-10HDR-L        TERM,RING HEAVY DUTY                    PC B $144.11 24.60% $108.66 See Labor Rate NA

PANDUIT   PN12-10HDRX-L       TERM,RING HEAVY DUTY EXPND              PC B $191.03 24.60% $144.04 See Labor Rate NA

PANDUIT   PN12-14HDR-2K       16-12 AWG 1/4 STUD HVY DTY-             PC B $507.42 11.76% $447.76 See Labor Rate NA

PANDUIT   PN12-14HDR-D        TERM,RING HEAVY DUTY                    PC B $437.69 8.89% $398.76 See Labor Rate NA

PANDUIT   PN12-14HDR-L        TERM,RING HEAVY DUTY                    PC B $155.01 24.60% $116.88 See Labor Rate NA

PANDUIT   PN12-38HDR-2K       16-12 AWG 3/8 STUD HVY DTY-             PC B $507.42 11.76% $447.76 See Labor Rate NA

PANDUIT   PN12-38HDR-D        TERM,RING HEAVY DUTY                    PC B $455.17 8.89% $414.69 See Labor Rate NA

PANDUIT   PN12-38HDR-L        TERM,RING HEAVY DUTY                    PC B $159.50 24.60% $120.27 See Labor Rate NA

PANDUIT   PN12-56HDR-2K       16-12 AWG 5/16 STUD HVY DTY-            PC B $507.42 11.76% $447.76 See Labor Rate NA

PANDUIT   PN12-56HDR-L        TERM,RING HEAVY DUTY                    PC B $166.46 25.87% $123.40 See Labor Rate NA

PANDUIT   PN12-6HDR-2K        16-12 AWG #6 HVY DTY RING-              PC B $442.89 11.76% $390.82 See Labor Rate NA

PANDUIT   PN12-6HDR-D         TERM,RING HEAVY DUTY                    PC B $451.11 8.89% $410.99 See Labor Rate NA

PANDUIT   PN12-8HDR-2K        16-12 AWG #8 STUD HVY DTY-              PC B $442.89 11.76% $390.82 See Labor Rate NA

PANDUIT   PN12-8HDR-D         TERM,RING HEAVY DUTY                    PC B $433.76 8.89% $395.18 See Labor Rate NA

PANDUIT   PN12-8HDR-L         TERM,RING HEAVY DUTY                    PC B $149.67 24.60% $112.86 See Labor Rate NA

PANDUIT   PN14-10F-3K         16-14 AWG #10 STUD FORK -               PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-10F-C          TERM,FORK NYLON INS.                    PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN14-10FF-3K        16-14 AWG #10 STUD FLANGED-             PC B $317.99 11.76% $280.60 See Labor Rate NA

PANDUIT   PN14-10FF-C         TERM,FL-FORK NYLON                      PC B $136.53 24.60% $102.95 See Labor Rate NA

PANDUIT   PN14-10FF-M         TERM,FL-FORK NYLON                      PC B $340.94 6.31% $319.41 See Labor Rate NA

PANDUIT   PN14-10F-M          TERM,FORK NYLON INS.                    PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN14-10FN-3K        16-14 AWG #10 STUD NARROW-              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-10FN-C         TERM FORK NYLON NARROW PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN14-10FN-M         TERM FORK NYLON NARROW PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN14-10LF-3K        TERMO L-FORK NYLON INSUL                PC B $296.84 11.76% $261.94 See Labor Rate NA

PANDUIT   PN14-10LF-C         TERM,NYLON LOCK FORK                    PC B $100.51 24.60% $75.79 See Labor Rate NA

PANDUIT   PN14-10LF-M         TERM,NYLON LOCK FORK                    PC B $275.51 7.64% $254.46 See Labor Rate NA

PANDUIT   PN14-10LFN-C        TERM,LFORK,NYLON                        PC B $100.51 24.60% $75.79 See Labor Rate NA

PANDUIT   PN14-10LFN-M        TERM,LFORK,NYLON                        PC B $275.42 7.64% $254.38 See Labor Rate NA

PANDUIT   PN14-10R-3K         16-14 AWG #10 STUD REEL-FED-            PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-10R-C          TERM,RING NYLON INS.                    PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN14-10R-M          TERM,RING NYLON INS.                    PC B $255.31 6.31% $239.19 See Labor Rate NA

PANDUIT   PN14-10RX-C         TERM,RING EXP-NYLON                     PC B $134.86 24.60% $101.69 See Labor Rate NA

PANDUIT   PN14-10SLF-3K       TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-10SLF-C        TERM,SHORT L-FORK                       PC B $103.69 24.60% $78.18 See Labor Rate NA

PANDUIT   PN14-10SLF-M        TERM,SHORT L-FORK                       PC B $280.95 7.64% $259.49 See Labor Rate NA

PANDUIT   PN14-12R-L          RING TERM 1/2" BOLT HOLE-               PC B $199.22 23.21% $152.98 See Labor Rate NA

PANDUIT   PN14-12R-Q          RING TERMINAL, NYLON INSU               PC B $199.22 23.21% $152.98 See Labor Rate NA

PANDUIT   PN14-14F-3K         16-14 AWG 1/4 STUD FORK REEL-           PC B $338.58 11.76% $298.77 See Labor Rate NA

PANDUIT   PN14-14F-C          TERM,FORK NYLON INS.                    PC B $106.61 23.21% $81.87 See Labor Rate NA

PANDUIT   PN14-14F-M          TERM,FORK NYLON INS.                    PC B $324.15 7.64% $299.39 See Labor Rate NA

PANDUIT   PN14-14R-3K         16-14 AWG 1/4 STUD REEL-FED-            PC B $338.58 11.76% $298.77 See Labor Rate NA

PANDUIT   PN14-14R-C          TERM,RING NYLON INS.                    PC B $106.61 23.21% $81.87 See Labor Rate NA

PANDUIT   PN14-14R-M          TERM,RING NYLON INS.                    PC B $334.35 6.31% $313.24 See Labor Rate NA

PANDUIT   PN14-14RX-C         TERM,RING EXP-NYLON                     PC B $149.16 25.87% $110.57 See Labor Rate NA

PANDUIT   PN14-14SLF-C        TERM,SHORT L-FORK                       PC B $109.89 25.87% $81.46 See Labor Rate NA
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PANDUIT   PN14-38R-L          TERM,RING NYLON INS.                    PC B $110.40 24.60% $83.24 See Labor Rate NA

PANDUIT   PN14-38R-M          TERM,RING NYLON INS.                    PC B $343.70 7.64% $317.44 See Labor Rate NA

PANDUIT   PN14-4R-3K          16-14 AWG #4 STUD REEL-FED-             PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-4R-C           TERM,RING NYLON INS.                    PC B $101.47 24.60% $76.51 See Labor Rate NA

PANDUIT   PN14-4R-M           TERM,RING NYLON INS.                    PC B $280.96 7.64% $259.50 See Labor Rate NA

PANDUIT   PN14-56R-C          TERM,RING NYLON INS.                    PC B $110.40 24.60% $83.24 See Labor Rate NA

PANDUIT   PN14-56R-M          TERM,RING NYLON INS.                    PC B $343.70 7.64% $317.44 See Labor Rate NA

PANDUIT   PN14-5SLF-3K        TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-5SLF-C         TERM,SHORT L-FORK                       PC B $108.22 25.87% $80.22 See Labor Rate NA

PANDUIT   PN14-5SLF-M         TERM,SHORT L-FORK                       PC B $280.95 7.64% $259.49 See Labor Rate NA

PANDUIT   PN14-610R-C         TERM, RING MULTI-STUD NYLON             PC B $105.29 24.60% $79.39 See Labor Rate NA

PANDUIT   PN14-610R-M         TERM, RING MULTI-STUD NYLON             PC B $311.83 7.64% $288.01 See Labor Rate NA

PANDUIT   PN14-6F-3K          16-14 AWG #6 STUD FORK REEL-            PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-6F-C           TERM,FORK NYLON INS.                    PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN14-6FF-3K         16-14 AWG #6 STUD FLANGED-              PC B $317.99 11.76% $280.60 See Labor Rate NA

PANDUIT   PN14-6FF-C          TERM,FL-FORK NYLON                      PC B $136.42 24.60% $102.86 See Labor Rate NA

PANDUIT   PN14-6FF-M          TERM,FL-FORK NYLON                      PC B $344.07 6.31% $322.34 See Labor Rate NA

PANDUIT   PN14-6F-M           TERM,FORK NYLON INS.                    PC B $265.49 6.31% $248.73 See Labor Rate NA

PANDUIT   PN14-6FN-3K         16-14 AWG #6 STUD NARROW -              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-6FN-C          TERM FORK NYLON NARROW PC B $96.12 23.21% $73.81 See Labor Rate NA

PANDUIT   PN14-6FN-M          TERM FORK NYLON NARROW PC B $273.32 6.32% $256.06 See Labor Rate NA

PANDUIT   PN14-6LF-3K         TERMO L-FORK NYLON INSUL                PC B $296.84 11.76% $261.94 See Labor Rate NA

PANDUIT   PN14-6LF-C          TERM,NYLON LOCK FORK                    PC B $100.51 24.60% $75.79 See Labor Rate NA

PANDUIT   PN14-6LF-M          TERM,NYLON LOCK FORK                    PC B $289.28 7.64% $267.18 See Labor Rate NA

PANDUIT   PN14-6LFW-C         TERM,NYLON LOCK FORK                    PC B $104.90 25.87% $77.76 See Labor Rate NA

PANDUIT   PN14-6R-3K          16-14 AWG #6 STUD REEL-FED-             PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-6R-C           TERM,RING NYLON INS.                    PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN14-6R-M           TERM,RING NYLON INS.                    PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN14-6RN-3K         16-14 AWG #6 STUD NARROW REEL-          PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-6RN-C          
TERM RING NYLON INS NARROW 

TONGUE       
PC B $100.51 24.60% $75.79 See Labor Rate NA

PANDUIT   PN14-6RN-M          
TERM RING NYLON INS NARROW 

TONGUE       
PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN14-6RX-C          TERM,RING EXP-NYLON                     PC B $136.76 25.87% $101.38 See Labor Rate NA

PANDUIT   PN14-6SLF-3K        TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-6SLF-C         TERM,SHORT L-FORK                       PC B $103.69 24.60% $78.18 See Labor Rate NA

PANDUIT   PN14-6SLF-M         TERM,SHORT L-FORK                       PC B $280.95 7.64% $259.49 See Labor Rate NA

PANDUIT   PN14-8F-3K          16-14 AWG #8 STUD FORK REEL-            PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-8F-C           TERM,FORK NYLON INS.                    PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN14-8FF-3K         16-14 AWG #8 STUD FLANGED -             PC B $317.99 11.76% $280.60 See Labor Rate NA

PANDUIT   PN14-8FF-C          TERM,FL-FORK NYLON                      PC B $136.53 24.60% $102.95 See Labor Rate NA

PANDUIT   PN14-8FF-M          TERM,FL-FORK NYLON                      PC B $340.94 6.31% $319.41 See Labor Rate NA

PANDUIT   PN14-8F-M           TERM,FORK NYLON INS.                    PC B $262.89 6.31% $246.29 See Labor Rate NA

PANDUIT   PN14-8LF-3K         TERMO L-FORK NYLON INSUL                PC B $296.84 11.76% $261.94 See Labor Rate NA

PANDUIT   PN14-8LF-C          TERM,NYLON LOCK FORK                    PC B $100.55 24.60% $75.82 See Labor Rate NA

PANDUIT   PN14-8LF-M          TERM,NYLON LOCK FORK                    PC B $286.41 7.64% $264.53 See Labor Rate NA

PANDUIT   PN14-8R-3K          16-14 AWG #8 STUD REEL-FED-             PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-8R-C           TERM,RING NYLON INS.                    PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN14-8R-M           TERM,RING NYLON INS.                    PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN14-8RX-C          TERM,RING EXP-NYLON                     PC B $124.76 24.60% $94.07 See Labor Rate NA

PANDUIT   PN14-8SLF-3K        TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN14-8SLF-C         TERM,SHORT L-FORK                       PC B $103.69 24.60% $78.18 See Labor Rate NA

PANDUIT   PN14-8SLF-M         TERM,SHORT L-FORK                       PC B $280.95 7.64% $259.49 See Labor Rate NA

PANDUIT   PN18-10F-3K         22-18 AWG #10 STUD FORK REEL-           PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-10F-C          TERM,FORK NYLON INS.                    PC B $97.08 23.21% $74.55 See Labor Rate NA

PANDUIT   PN18-10FF-3K        22-18 AWG #10 STUD FLANGED-             PC B $317.99 11.76% $280.60 See Labor Rate NA

PANDUIT   PN18-10FF-C         TERM,FL-FORK NYLON                      PC B $126.84 24.60% $95.64 See Labor Rate NA

PANDUIT   PN18-10FF-M         TERM,FL-FORK NYLON                      PC B $328.00 6.31% $307.29 See Labor Rate NA

PANDUIT   PN18-10F-M          TERM,FORK NYLON INS.                    PC B $262.89 6.31% $246.29 See Labor Rate NA

PANDUIT   PN18-10FN-3K        22-18 AWG #10 FORK NARROW -             PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-10FN-C         TERM FORK NYLON NARROW PC B $96.12 23.21% $73.81 See Labor Rate NA

PANDUIT   PN18-10FN-M         TERM FORK NYLON NARROW PC B $265.49 6.31% $248.73 See Labor Rate NA
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PANDUIT   PN18-10LF-3K        TERMO L-FORK NYLON INSUL                PC B $296.84 11.76% $261.94 See Labor Rate NA

PANDUIT   PN18-10LF-C         TERM,NYLON LOCK FORK                    PC B $101.52 24.60% $76.55 See Labor Rate NA

PANDUIT   PN18-10LF-M         TERM,NYLON LOCK FORK                    PC B $295.01 7.64% $272.48 See Labor Rate NA

PANDUIT   PN18-10LFN-C        TERM,L-FORK, NYLON INSUL                PC B $101.52 24.60% $76.55 See Labor Rate NA

PANDUIT   PN18-10R-3K         22-18 AWG #10 STUD REEL-FED-            PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-10R-C          TERM,RING NYLON INS.                    PC B $97.08 23.21% $74.55 See Labor Rate NA

PANDUIT   PN18-10R-M          TERM,RING NYLON INS.                    PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN18-10SLF-3K       TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-10SLF-C        TERM,SHORT L-FORK                       PC B $103.69 24.60% $78.18 See Labor Rate NA

PANDUIT   PN18-10SLF-M        TERM,SHORT L-FORK                       PC B $280.95 7.64% $259.49 See Labor Rate NA

PANDUIT   PN18-12R-C          RING TERM 1/2" BOLT HOLE-               PC B $179.01 23.21% $137.46 See Labor Rate NA

PANDUIT   PN18-14F-3K         22-18 AWG 1/4 STUD FORK -               PC B $338.58 11.76% $298.77 See Labor Rate NA

PANDUIT   PN18-14F-C          TERM,FORK NYLON INS.                    PC B $105.29 24.60% $79.39 See Labor Rate NA

PANDUIT   PN18-14F-M          TERM,FORK NYLON INS.                    PC B $324.31 7.64% $299.54 See Labor Rate NA

PANDUIT   PN18-14R-3K         22-18 AWG 1/4 STUD REEL-FED-            PC B $338.58 11.76% $298.77 See Labor Rate NA

PANDUIT   PN18-14R-C          TERM,RING NYLON INS.                    PC B $105.29 24.60% $79.39 See Labor Rate NA

PANDUIT   PN18-14R-M          TERM,RING NYLON INS.                    PC B $311.89 7.64% $288.06 See Labor Rate NA

PANDUIT   PN18-38R-C          TERM,RING NYLON INS.                    PC B $107.29 24.60% $80.90 See Labor Rate NA

PANDUIT   PN18-38R-M          TERM,RING NYLON INS.                    PC B $324.15 7.64% $299.39 See Labor Rate NA

PANDUIT   PN18-4R-3K          22-18 AWG #4 STUD, REEL-FED-            PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-4R-C           TERM,RING NYLON INS.                    PC B $103.51 24.60% $78.05 See Labor Rate NA

PANDUIT   PN18-4R-M           TERM,RING NYLON INS.                    PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN18-4RN-C          
TERM, RING NYLON INS NARROW 

TONGUE      
PC B $108.03 25.87% $80.08 See Labor Rate NA

PANDUIT   PN18-4RN-M          
TERM, RING NYLON INS NARROW 

TONGUE      
PC B $265.44 6.32% $248.68 See Labor Rate NA

PANDUIT   PN18-56R-C          TERM,RING NYLON INS.                    PC B $107.29 24.60% $80.90 See Labor Rate NA

PANDUIT   PN18-56R-M          TERM,RING NYLON INS.                    PC B $327.43 7.64% $302.42 See Labor Rate NA

PANDUIT   PN18-5SLF-3K        TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-5SLF-C         TERM,SHORT L-FORK                       PC B $108.22 25.87% $80.22 See Labor Rate NA

PANDUIT   PN18-5SLF-M         TERM,SHORT L-FORK                       PC B $280.95 7.64% $259.49 See Labor Rate NA

PANDUIT   PN18-610R-C         TERM, RING MULTI-STUD NYLON             PC B $105.29 24.60% $79.39 See Labor Rate NA

PANDUIT   PN18-610R-M         TERM, RING MULTI-STUD NYLON             PC B $311.83 7.64% $288.01 See Labor Rate NA

PANDUIT   PN18-6F-3K          22-18 AWG #6 STUD FORK -                PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-6F-C           TERM,FORK NYLON INS.                    PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN18-6FF-3K         22-18 AWG #6 STUD FLANGED-              PC B $317.99 11.76% $280.60 See Labor Rate NA

PANDUIT   PN18-6FF-C          TERM,FL-FORK NYLON                      PC B $129.32 24.60% $97.51 See Labor Rate NA

PANDUIT   PN18-6FF-M          TERM,FL-FORK NYLON                      PC B $315.49 6.32% $295.57 See Labor Rate NA

PANDUIT   PN18-6F-M           TERM,FORK NYLON INS.                    PC B $265.49 6.31% $248.73 See Labor Rate NA

PANDUIT   PN18-6FN-3K         22-18 AWG #6 STUD NARROW -              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-6FN-C          TERM, FORK NYLON NARROW PC B $97.04 23.21% $74.52 See Labor Rate NA

PANDUIT   PN18-6FN-M          TERM FORK, NYLON NARROW PC B $265.49 6.31% $248.73 See Labor Rate NA

PANDUIT   PN18-6LF-3K         TERMO L-FORK NYLON INSUL                PC B $296.84 11.76% $261.94 See Labor Rate NA

PANDUIT   PN18-6LF-C          TERM,NYLON LOCK FORK                    PC B $104.56 24.60% $78.84 See Labor Rate NA

PANDUIT   PN18-6LF-M          TERM,NYLON LOCK FORK                    PC B $286.41 7.64% $264.53 See Labor Rate NA

PANDUIT   PN18-6LFW-C         TERM,NYLON LOCK FORK                    PC B $109.10 25.87% $80.88 See Labor Rate NA

PANDUIT   PN18-6LFW-M         TERM,NYLON LOCK FORK                    PC B $272.92 7.64% $252.07 See Labor Rate NA

PANDUIT   PN18-6R-3K          22-18 AWG #6 STUD REEL-FED-             PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-6R-C           TERM,RING NYLON INS.                    PC B $97.10 23.21% $74.56 See Labor Rate NA

PANDUIT   PN18-6R-M           TERM,RING NYLON INS.                    PC B $265.49 6.31% $248.73 See Labor Rate NA

PANDUIT   PN18-6RN-3K         22-18 AWG #6 STUD NARROW REEL-          PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-6RN-C          
TERM,RING NYLON INS NARROW 

TONGUE       
PC B $101.54 24.60% $76.56 See Labor Rate NA

PANDUIT   PN18-6RN-M          
TERM RING NYLON INS NARROW 

TONGUE       
PC B $265.49 6.31% $248.73 See Labor Rate NA

PANDUIT   PN18-6SLF-3K        TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-6SLF-C         TERM,SHORT L-FORK                       PC B $105.78 24.60% $79.76 See Labor Rate NA

PANDUIT   PN18-6SLF-M         TERM,SHORT L-FORK                       PC B $272.92 7.64% $252.07 See Labor Rate NA

PANDUIT   PN18-8F-3K          22-18 AWG #8 STUD FORK REEL-            PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-8F-C           TERM,FORK NYLON INS.                    PC B $97.10 23.21% $74.56 See Labor Rate NA

PANDUIT   PN18-8FF-3K         22-18 AWG #8 STUD FLANGED-              PC B $317.99 11.76% $280.60 See Labor Rate NA

PANDUIT   PN18-8FF-C          -6RM,FL-FORK NYLON                      PC B $129.32 24.60% $97.51 See Labor Rate NA
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PANDUIT   PN18-8FF-M          TERM,FL-FORK NYLON                      PC B $324.95 6.31% $304.43 See Labor Rate NA

PANDUIT   PN18-8F-M           TERM,FORK NYLON INS.                    PC B $265.49 6.31% $248.73 See Labor Rate NA

PANDUIT   PN18-8LF-3K         TERMO L-FORK NYLON INSUL                PC B $296.84 11.76% $261.94 See Labor Rate NA

PANDUIT   PN18-8LF-C          TERM,NYLON LOCK FORK                    PC B $104.56 24.60% $78.84 See Labor Rate NA

PANDUIT   PN18-8LF-M          TERM,NYLON LOCK FORK                    PC B $286.41 7.64% $264.53 See Labor Rate NA

PANDUIT   PN18-8R-3K          22-18 AWG #8 STUD REEL-FED-             PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-8R-C           TERM,RING NYLON INS.                    PC B $97.10 23.21% $74.56 See Labor Rate NA

PANDUIT   PN18-8R-M           TERM,RING NYLON INS.                    PC B $265.49 6.31% $248.73 See Labor Rate NA

PANDUIT   PN18-8SLF-3K        TERMO SHORT L-FORK NYL INS              PC B $274.84 11.76% $242.53 See Labor Rate NA

PANDUIT   PN18-8SLF-C         TERM,SHORT L-FORK                       PC B $105.78 24.60% $79.76 See Labor Rate NA

PANDUIT   PN18-8SLF-M         TERM,SHORT L-FORK                       PC B $272.92 7.64% $252.07 See Labor Rate NA

PANDUIT   PN22-10R-C          TERM,RING NYLON INS                     PC B $115.53 25.87% $85.64 See Labor Rate NA

PANDUIT   PN22-10R-M          TERM,RING NYLON INS                     PC B $389.68 7.64% $359.91 See Labor Rate NA

PANDUIT   PN22-2F-C           TERM,FORK NYLON INSULATED               PC B $105.50 24.60% $79.55 See Labor Rate NA

PANDUIT   PN22-2F-M           TERM,FORK NYLON INSULATED               PC B $386.12 7.64% $356.63 See Labor Rate NA

PANDUIT   PN22-2R-C           TERM,RING NYLON INS                     PC B $105.50 24.60% $79.55 See Labor Rate NA

PANDUIT   PN22-2R-M           TERM,RING NYLON INS                     PC B $386.12 7.64% $356.63 See Labor Rate NA

PANDUIT   PN22-4F-C           TERM,FORK NYLON INSULATED               PC B $105.50 24.60% $79.55 See Labor Rate NA

PANDUIT   PN22-4F-M           TERM,FORK NYLON INSULATED               PC B $385.99 7.64% $356.50 See Labor Rate NA

PANDUIT   PN22-4R-C           TERM,RING NYLON INS                     PC B $105.50 24.60% $79.55 See Labor Rate NA

PANDUIT   PN22-4R-M           TERM,RING NYLON INS                     PC B $386.12 7.64% $356.63 See Labor Rate NA

PANDUIT   PN22-6F-C           TERM,FORK NYLON INSULATED               PC B $105.50 24.60% $79.55 See Labor Rate NA

PANDUIT   PN22-6F-M           TERM,FORK NYLON INSULATED               PC B $385.99 7.64% $356.50 See Labor Rate NA

PANDUIT   PN22-6R-C           TERM,RING NYLON INS                     PC B $106.44 24.60% $80.26 See Labor Rate NA

PANDUIT   PN22-6R-M           TERM,RING NYLON INS                     PC B $389.68 7.64% $359.91 See Labor Rate NA

PANDUIT   PN22-8R-C           TERM,RING NYLON INS                     PC B $105.50 24.60% $79.55 See Labor Rate NA

PANDUIT   PN22-8R-M           TERM,RING NYLON INS                     PC B $386.12 7.64% $356.63 See Labor Rate NA

PANDUIT   PNF10-10F-D         TERM,FORK FUNNEL NYL                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-10FF-2K       12-10 AWG #10 STUD FLANGED-             PC B $479.54 11.76% $423.16 See Labor Rate NA

PANDUIT   PNF10-10F-L         TERM FORK FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-10LF-2K       12-10 AWG #10 STUD LOCKING-             PC B $479.54 11.76% $423.16 See Labor Rate NA

PANDUIT   PNF10-10LF-D        TERM,FORK FUNNEL NYL                    PC B $461.64 7.64% $426.37 See Labor Rate NA

PANDUIT   PNF10-10LF-L        TERM, LOCK FORK, FUNNEL-                PC B $160.60 24.60% $121.09 See Labor Rate NA

PANDUIT   PNF10-10R-2K        12-10 AWG #10 STUD REEL-FED-            PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-10R-D         TERM,RING FUNNEL NYL                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-10R-L         TERM,RING FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-10SLF-2K      TERMO SHORT L-FORK FUNNEL-              PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-10SLF-D       TERM,SHRT L-FORK FUN                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-10SLF-L       TERM, SHORT LOCK FORK -                 PC B $155.93 24.60% $117.57 See Labor Rate NA

PANDUIT   PNF10-14F-2K        12-10 AWG 1/4 STUD FORK -               PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-14F-L         TERM FORK FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-14LF-2K       12-10 AWG 1/4 STUD LOCKING-             PC B $551.36 11.76% $486.53 See Labor Rate NA

PANDUIT   PNF10-14LF-L        TERM, LOCK FORK, FUNNEL-                PC B $155.93 24.60% $117.57 See Labor Rate NA

PANDUIT   PNF10-14R-2K        12-10 AWG 1/4 STUD REEL-FED-            PC B $502.63 11.76% $443.53 See Labor Rate NA

PANDUIT   PNF10-14R-D         TERM,RING FUNNEL NYL                    PC B $498.36 7.64% $460.29 See Labor Rate NA

PANDUIT   PNF10-14R-L         TERM,RING FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-14SLF-L       TERM, SHORT LOCK FORK -                 PC B $162.74 25.87% $120.64 See Labor Rate NA

PANDUIT   PNF10-38R-2K        12-10 AWG 3/8 STUD REEL-FED-            PC B $502.63 11.76% $443.53 See Labor Rate NA

PANDUIT   PNF10-38R-D         TERM,RING FUNNEL NYL                    PC B $498.36 7.64% $460.29 See Labor Rate NA

PANDUIT   PNF10-38R-L         TERM,RING FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-56R-2K        12-10 AWG 5/16 STUD REEL-FED-           PC B $502.63 11.76% $443.53 See Labor Rate NA

PANDUIT   PNF10-56R-D         TERM,RING FUNNEL NYL                    PC B $498.36 7.64% $460.29 See Labor Rate NA

PANDUIT   PNF10-56R-L         TERM,RING FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-5SLF-D        TERM,SHRT L-FORK FUN                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-6F-2K         12-10 AWG #6 STUD FORK REEL-            PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-6F-D          TERM,FORK FUNNEL NYL                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-6F-L          0-8F-LORK FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-6LF-2K        12-10 AWG #6 STUD LOCKING-              PC B $479.54 11.76% $423.16 See Labor Rate NA

PANDUIT   PNF10-6LF-D         TERM,FORK FUNNEL NYL                    PC B $461.64 7.64% $426.37 See Labor Rate NA

PANDUIT   PNF10-6LF-L         TERM, LOCK FORK, FUNNEL-                PC B $155.93 24.60% $117.57 See Labor Rate NA

PANDUIT   PNF10-6R-2K         12-10 AWG #6 STUD REEL-FED-             PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-6R-D          TERM,RING FUNNEL NYL                    PC B $453.52 7.64% $418.88 See Labor Rate NA
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PANDUIT   PNF10-6R-L          TERM,RING FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-6SLF-2K       TERMO SHORT L-FORK FUNNEL-              PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-6SLF-D        TERM,SHRT L-FORK FUN                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-6SLF-L        TERM, SHORT LOCK FORK -                 PC B $162.74 25.87% $120.64 See Labor Rate NA

PANDUIT   PNF10-8F-2K         12-10 AWG #8 STUD FORK REEL-            PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-8F-D          TERM,FORK FUNNEL NYL                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-8FF-2K        12-10 AWG #8 STUD FLANGED-              PC B $479.54 11.76% $423.16 See Labor Rate NA

PANDUIT   PNF10-8F-L          TERM FORK FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-8LF-2K        12-10 AWG #8 STUD LOCKING-              PC B $479.54 11.76% $423.16 See Labor Rate NA

PANDUIT   PNF10-8LF-D         TERM,FORK FUNNEL NYL                    PC B $461.64 7.64% $426.37 See Labor Rate NA

PANDUIT   PNF10-8LF-L         TERM, LOCK FORK, FUNNEL-                PC B $155.93 24.60% $117.57 See Labor Rate NA

PANDUIT   PNF10-8R-2K         12-10 AWG #8 STUD REEL-FED-             PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-8R-D          TERM,RING FUNNEL NYL                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-8R-L          TERM,RING FUNNEL NYLON                  PC B $149.12 23.21% $114.51 See Labor Rate NA

PANDUIT   PNF10-8SLF-2K       TERMO SHORT L-FORK FUNNEL-              PC B $457.38 11.76% $403.61 See Labor Rate NA

PANDUIT   PNF10-8SLF-D        TERM,SHRT L-FORK FUN                    PC B $453.52 7.64% $418.88 See Labor Rate NA

PANDUIT   PNF10-8SLF-L        TERM, SHORT LOCK FORK -                 PC B $162.74 25.87% $120.64 See Labor Rate NA

PANDUIT   PNF14-10F-3K        16-14 AWG #10 STUD FORK REEL-           PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-10F-C         TERM FORK FUNNEL NYLON                  PC B $120.98 23.21% $92.90 See Labor Rate NA

PANDUIT   PNF14-10FF-3K       16-14 AWG #10 STUD FLANGED-             PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-10F-M         TERM,FORK FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-10LF-3K       16-14 AWG #10 STUD LOCKING-             PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF14-10LF-C        TERM, LOCK FORK, FUNNEL-                PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF14-10LF-M        TERM,FORK FUNNEL NYL                    PC B $357.53 7.64% $330.22 See Labor Rate NA

PANDUIT   PNF14-10LFN-3K      16-14 AWG #10 STUD NARROW-              PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF14-10R-3K        16-14 AWG #10 STUD REEL-FED-            PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-10R-C         TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF14-10R-M         TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-10SLF-3K      TERMO SHORT L-FORK FUNNEL-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-10SLF-C       TERM, SHORT LOCK FORK -                 PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF14-10SLF-M       TERM,SHRT L-FORK FUN                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-14F-3K        16-14 AWG 1/4 STUD FORK REEL-           PC B $389.35 11.76% $343.57 See Labor Rate NA

PANDUIT   PNF14-14F-C         TERM FORK FUNNEL NYLON                  PC B $129.39 23.21% $99.36 See Labor Rate NA

PANDUIT   PNF14-14F-M         TERM,FORK FUNNEL NYL                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF14-14R-3K        16-14 AWG 1/4 STUD REEL-FED-            PC B $389.35 11.76% $343.57 See Labor Rate NA

PANDUIT   PNF14-14R-C         TERM,RING FUNNEL NYLON                  PC B $135.29 24.60% $102.01 See Labor Rate NA

PANDUIT   PNF14-14R-M         TERM,RING FUNNEL NYL                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF14-14SLF-C       TERM, SHORT LOCK FORK -                 PC B $141.20 25.87% $104.67 See Labor Rate NA

PANDUIT   PNF14-14SLF-M       TERM,SHRT L-FORK FUN                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF14-38R-L         TERM,RING FUNNEL NYLON                  PC B $135.29 24.60% $102.01 See Labor Rate NA

PANDUIT   PNF14-38R-M         TERM,RING FUNNEL NYL                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF14-4R-3K         16-14 AWG #4 STUD REEL-                 PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-4R-C          TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF14-4R-M          TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-56R-C         TERM,RING FUNNEL NYLON                  PC B $135.29 24.60% $102.01 See Labor Rate NA

PANDUIT   PNF14-56R-M         TERM,RING FUNNEL NYL                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF14-5SLF-C        TERM, SHORT LOCK FORK -                 PC B $140.01 25.87% $103.79 See Labor Rate NA

PANDUIT   PNF14-5SLF-M        TERM,SHRT L-FORK FUN                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-6F-3K         16-14 #6 STUD FORK REEL-                PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-6F-C          TERM FORK FUNNEL NYLON                  PC B $120.98 23.21% $92.90 See Labor Rate NA

PANDUIT   PNF14-6FF-3K        16-14 AWG #6 STUD FLANGED-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-6F-M          TERM,FORK FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-6FN-3K        16-14 AWG #6 STUD NARROW -              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-6LF-3K        16-14 AWG #6 STUD LOCK-                 PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF14-6LF-C         TERM, LOCK FORK, FUNNEL-                PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF14-6LF-M         TERM,FORK FUNNEL NYL                    PC B $357.53 7.64% $330.22 See Labor Rate NA

PANDUIT   PNF14-6LFW-C        TERM, LOCK FORK, WIDE -                 PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF14-6R-3K         16-14 AWG #6 STUD REEL-FED-             PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-6R-C          TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF14-6R-M          TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-6RN-3K        16-14 AWG #6 STUD NARROW -              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-6RN-C         TERM,RING NARROW FUNNEL -               PC B $126.50 24.60% $95.38 See Labor Rate NA
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PANDUIT   PNF14-6RN-M         TERM, RING NARREL TONGUE -              PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-6SLF-3K       TERMO SHORT L-FORK FUNNEL-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-6SLF-C        TERM, SHORT LOCK FORK -                 PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF14-6SLF-M        TERM,SHRT L-FORK FUN                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-8F-3K         16-14 AWG #8 STUD FORK REEL-            PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-8F-C          TERM FORK FUNNEL NYLON                  PC B $120.98 23.21% $92.90 See Labor Rate NA

PANDUIT   PNF14-8FF-3K        16-14 AWG #8 STUD FLANGED-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-8F-M          TERM,FORK FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-8LF-3K        16-14 AWG #8 STUD LOCKING-              PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF14-8LF-C         TERM, LOCK FORK, FUNNEL-                PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF14-8LF-M         TERM,FORK FUNNEL NYL                    PC B $357.53 7.64% $330.22 See Labor Rate NA

PANDUIT   PNF14-8R-3K         16-14 AWG #8 STUD REEL-FED-             PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF14-8R-C          TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF14-8R-M          TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF14-8SLF-C        TERM, SHORT LOCK FORK -                 PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF14-8SLF-M        TERM,SHRT L-FORK FUN                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-10F-3K        22-18 AWG #10 STUD FORK -               PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-10F-C         TERM FORK FUNNEL NYLON                  PC B $120.98 23.21% $92.90 See Labor Rate NA

PANDUIT   PNF18-10FF-3K       22-18 AWG #10 STUD FLANGED-             PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-10F-M         TERM,FORK FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-10LF-3K       22-18 AWG #10 STUD LOCK-                PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF18-10LF-C        TERM, LOCK FORK, FUNNEL-                PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF18-10LF-M        TERM,FORK FUNNEL NYL                    PC B $357.53 7.64% $330.22 See Labor Rate NA

PANDUIT   PNF18-10R-3K        22-18 AWG #10 BOLT REEL-FED-            PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-10R-C         TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF18-10R-M         TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-10SLF-3K      TERMO SHORT L-FORK FUNNEL-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-10SLF-C       TERM, SHORT LOCK FORK -                 PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF18-10SLF-M       TERM,SHRT L-FORK FUN                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-14F-3K        22-18 AWG 1/4 STUD FORK REEL-           PC B $389.35 11.76% $343.57 See Labor Rate NA

PANDUIT   PNF18-14F-C         TERM FORK FUNNEL NYLON                  PC B $129.39 23.21% $99.36 See Labor Rate NA

PANDUIT   PNF18-14R-3K        22-18 AWG 1/4 BOLT HOLE REEL-           PC B $389.35 11.76% $343.57 See Labor Rate NA

PANDUIT   PNF18-14R-C         TERM,RING FUNNEL NYLON                  PC B $135.29 24.60% $102.01 See Labor Rate NA

PANDUIT   PNF18-14R-M         TERM,RING FUNNEL NYL                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF18-38R-C         TERM,RING FUNNEL NYLON                  PC B $135.29 24.60% $102.01 See Labor Rate NA

PANDUIT   PNF18-38R-M         TERM,RING FUNNEL NYL                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF18-4R-3K         22-18 AWG #4 RING REEL-FED-             PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-4R-C          TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF18-4R-M          TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-4RN-3K        22-18 AWG #4 NARROW RING-               PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-4RN-M         TERM RING NARROW FUNNEL -               PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-56R-C         TERM,RING FUNNEL NYLON                  PC B $135.29 24.60% $102.01 See Labor Rate NA

PANDUIT   PNF18-56R-M         TERM,RING FUNNEL NYL                    PC B $415.89 7.64% $384.12 See Labor Rate NA

PANDUIT   PNF18-5SLF-3K       TERMO SHORT L-FORK FUNNEL-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-5SLF-C        TERM, SHORT LOCK FORK -                 PC B $140.01 25.87% $103.79 See Labor Rate NA

PANDUIT   PNF18-6F-3K         22-18 AWG #6 STUD FORK REEL-            PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-6F-C          TERM FORK FUNNEL NYLON                  PC B $120.98 23.21% $92.90 See Labor Rate NA

PANDUIT   PNF18-6FF-3K        22-18 AWG #6 STUD FLANGE FORK-          PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-6F-M          TERM,FORK FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-6FN-3K        22-18 AWG #6 STUD NARROW -              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-6LF-3K        22-18 AWG #6 STUD LOCK FORK-            PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF18-6LF-C         TERM,NYLON LOCK FORK                    PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF18-6LF-M         TERM,FORK FUNNEL NYL                    PC B $357.53 7.64% $330.22 See Labor Rate NA

PANDUIT   PNF18-6LFW-3K       22-18 AWG #6 STUD WIDE LOCK-            PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF18-6LFW-C        TERM, LOCKING FORK, WIDE                PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF18-6LFW-M        TERM,FORK FUNNEL NYL                    PC B $357.53 7.64% $330.22 See Labor Rate NA

PANDUIT   PNF18-6R-3K         22-18 AWG #6 RING REEL-FED-             PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-6R-C          TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF18-6R-M          TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-6RN-3K        22-18 AWG #6 NARROW REEL-FED-           PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-6RN-C         TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF18-6RN-M         TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA
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PANDUIT   PNF18-6SLF-3K       TERMO SHORT L-FORK FUNNEL-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-6SLF-C        TERM, SHORT LOCK FORK -                 PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF18-6SLF-M        TERM,SHRT L-FORK FUN                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-8F-3K         22-18 AWG #8 STUD FORK REEL-            PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-8F-C          TERM FORK FUNNEL NYLON                  PC B $120.98 23.21% $92.90 See Labor Rate NA

PANDUIT   PNF18-8FF-3K        22-18 AWG #8 STUD FLANGED-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-8F-M          TERM,FORK FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-8LF-3K        22-18 AWG #8 STUD LOCK FORK-            PC B $341.32 11.76% $301.19 See Labor Rate NA

PANDUIT   PNF18-8LF-C         TERM, LOCK FORK, FUNNEL-                PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF18-8LF-M         TERM,FORK FUNNEL NYL                    PC B $357.53 7.64% $330.22 See Labor Rate NA

PANDUIT   PNF18-8R-3K         22-18 AWG #8 BOLT HOLE REEL-            PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-8R-C          TERM,RING FUNNEL NYLON                  PC B $126.50 24.60% $95.38 See Labor Rate NA

PANDUIT   PNF18-8R-M          TERM,RING FUNNEL NYL                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNF18-8SLF-3K       TERMO SHORT L-FORK FUNNEL-              PC B $316.06 11.76% $278.90 See Labor Rate NA

PANDUIT   PNF18-8SLF-C        TERM, SHORT LOCK FORK -                 PC B $134.15 24.60% $101.15 See Labor Rate NA

PANDUIT   PNF18-8SLF-M        TERM,SHRT L-FORK FUN                    PC B $337.64 7.64% $311.85 See Labor Rate NA

PANDUIT   PNL-1/0-2-L         CAST COPPER MECHANICAL -                PC B $2,250.93 6.31% $2,108.80 See Labor Rate NA

PANDUIT   PNL-1/0-L           CAST COPPER MECHANICAL -                PC B $717.76 6.31% $672.44 See Labor Rate NA

PANDUIT   PNL-1000-2-3        CAST COPPER MECHANICAL -                PC B $11,577.35 6.31% $10,846.30 See Labor Rate NA

PANDUIT   PNL-1000-3          CAST COPPER MECHANICAL -                PC B $7,249.36 6.31% $6,791.60 See Labor Rate NA

PANDUIT   PNL-250-2-Q         CAST COPPER MECHANICAL -                PC B $2,326.35 6.31% $2,179.45 See Labor Rate NA

PANDUIT   PNL-250-Q           CAST COPPER MECHANICAL -                PC B $1,699.13 6.31% $1,591.84 See Labor Rate NA

PANDUIT   PNL-4-C             CAST COPPER MECHANICAL -                PC B $364.72 6.31% $341.69 See Labor Rate NA

PANDUIT   PNL-500-2-3         CAST COPPER MECHANICAL -                PC B $5,295.30 6.31% $4,960.93 See Labor Rate NA

PANDUIT   PNL-500-3           CAST COPPER MECHANICAL -                PC B $4,066.39 6.31% $3,809.62 See Labor Rate NA

PANDUIT   PNL-8-C             CAST COPPER MECHANICAL -                PC B $283.28 6.31% $265.39 See Labor Rate NA

PANDUIT   PNLC-1/0-3          CAST COPPER MECHANICAL -                PC B $2,216.10 6.31% $2,076.16 See Labor Rate NA

PANDUIT   PNLC-250-1          CAST COPPER MECHANICAL -                PC B $3,619.14 6.31% $3,390.61 See Labor Rate NA

PANDUIT   PNLC-500-1          CAST COPPER MECHANICAL -                PC B $8,548.28 6.31% $8,008.50 See Labor Rate NA

PANDUIT   POCF3EI-X           OUTSIDE CORNER FIT.-PD3                 PC B $1.98 16.67% $1.65 See Labor Rate NA

PANDUIT   POCF3IW-X           OUTSIDE CORNER FOR PD3                  PC B $1.98 16.67% $1.65 See Labor Rate NA

PANDUIT   POCF6EI-X           
OUTSIDE CORNER FITTING FOR TYPE 

P RWY   
PC B $2.02 16.74% $1.68 See Labor Rate NA

PANDUIT   POCF6IW-X           OUTSIDE CORNER FOR PD6                  PC B $2.02 16.74% $1.68 See Labor Rate NA

PANDUIT   PP1S-S10-C          POST STANDOFF 2" HEIGHT #10 PC B $748.38 9.79% $675.10 See Labor Rate NA

PANDUIT   PP1S-S10-X          POST STANDOFF 2" HEIGHT #10 PC B $1.67 24.57% $1.26 See Labor Rate NA

PANDUIT   PP1S-S12-C          POST STANDOFF 2" HEIGHT #12 PC B $733.59 9.79% $661.76 See Labor Rate NA

PANDUIT   PP1S-S12-X          POST STANDOFF 2" HEIGHT #12 PC B $1.67 24.57% $1.26 See Labor Rate NA

PANDUIT   PP2S-S10-C          
POST STANDOFF 4.62" HEIGHT #10 

SCREW    
PC B $976.88 9.79% $881.23 See Labor Rate NA

PANDUIT   PP2S-S10-C0         POST STANDOFFS 4.62" HEIG               PC B $1,123.41 9.79% $1,013.41 See Labor Rate NA

PANDUIT   PP2S-S10-X          
POST STANDOFF 4.62" HEIGHT #10 

SCREW    
PC B $2.18 24.66% $1.64 See Labor Rate NA

PANDUIT   PP2S-S12-C          
POST STANDOFF 4.62" HEIGHT #12 

SCREW    
PC B $976.88 9.79% $881.23 See Labor Rate NA

PANDUIT   PP2S-S12-X          
POST STANDOFF 4.62" HEIGHT #12 

SCREW    
PC B $2.18 24.66% $1.64 See Labor Rate NA

PANDUIT   PP5X50F             FILLED POCKET POUCH                     KT B $55.30 8.90% $50.38 See Labor Rate NA

PANDUIT   PPC25X50            PAN POUCH NYLON/VINYL                   PC B $32.63 8.89% $29.73 See Labor Rate NA

PANDUIT   PPC25X50F           PAN POUCH NYLON/VINYL                   KT B $223.83 8.89% $203.92 See Labor Rate NA

PANDUIT   PPF2S-S25-V         FLAT PAN POLE STANDOFF                  PC B $2.05 8.81% $1.87 See Labor Rate NA

PANDUIT   PPF2S-S25-V69       
FLAME RETARDANT FLAT PAN POST 

STANDOFF  
PC B $3.08 8.89% $2.81 See Labor Rate NA

PANDUIT   PPF2SV-S25-V        FLAT PAN POLE STANDOFF FOR TAK- PC B $2.25 8.90% $2.05 See Labor Rate NA

PANDUIT   PPF2SV-S25-V69      
FR FLAT PAN POST STANDOFF FOR 

TAK-TY    
PC B $3.43 8.92% $3.12 See Labor Rate NA

PANDUIT   PPM-0               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-1               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-10              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-11              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-12              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-13              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA
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PANDUIT   PPM-1-33            SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-14              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-15              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-16              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-17              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-18              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-19              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-2               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-20              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-21              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-22              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-23              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-24              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-25              SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-3               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-4               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-5               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-6               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-7               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-8               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-9               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-A               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-B               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPM-C               SELF ADHESIVE WIRE MARKER               CG B $189.19 10.66% $169.03 See Labor Rate NA

PANDUIT   PPS0202B493         LEG: PINCH POINT SYMBOL                 PC B $3.88 9.78% $3.50 See Labor Rate NA

PANDUIT   PPS0204W2100        ARC FLASH HAZARD                        CG B $2.80 9.75% $2.53 See Labor Rate NA

PANDUIT   PPS0305C174         SAFETY SIGN                             PC B $4.10 9.83% $3.70 See Labor Rate NA

PANDUIT   PPS0305D73          LEG: HIGH VOLTAGE KEEP OUT              PC B $4.10 9.83% $3.70 See Labor Rate NA

PANDUIT   PPS0305D75          SAFETY SIGN-POLYESTR                    PC B $4.10 9.83% $3.70 See Labor Rate NA

PANDUIT   PPS0305W2100        ARC FLASH HAZARD SAFETY                 PC B $1.99 9.87% $1.79 See Labor Rate NA

PANDUIT   PPS0305W2200        SHORT CIRCUIT WARNING SIG               PC B $1.99 9.87% $1.79 See Labor Rate NA

PANDUIT   PPS0507W2100        ARC FLASH HAZARD                        PC B $3.26 9.73% $2.94 See Labor Rate NA

PANDUIT   PPS0507W2200        SHORT CIRCUIT WARNING SIG               PC B $3.30 9.85% $2.97 See Labor Rate NA

PANDUIT   PPS0514B265         SAFETY SIGN-POLYESTR                    PC B $7.45 9.77% $6.72 See Labor Rate NA

PANDUIT   PPS0514B363         LEG: DANGER HIGH VOLTAGE                PC B $7.45 9.77% $6.72 See Labor Rate NA

PANDUIT   PPS0710B364         SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710B380         SAFETY SIGN                             PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710B430         SAFETY SIGN                             PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710BWHT         7" X 10" ADHESIVE SIGN                  PC B $6.25 9.77% $5.64 See Labor Rate NA

PANDUIT   PPS0710BYEL         7" X 10" ADHESIVE SIGN                  PC B $6.25 9.77% $5.64 See Labor Rate NA

PANDUIT   PPS0710C141         SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710C442         7" X 10" ADHESIVE SIGN                  PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D101         SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D24          SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D28          SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D440         7" X 10" ADHESIVE SIGN                  PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D66          SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D70          SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D72          LEG: DANGER HIGH VOLTAGE                PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D73          SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D75          SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710D77          SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710G001         7" X 10" PHOTO. LUM. EXIT               PC B $12.40 9.80% $11.18 See Labor Rate NA

PANDUIT   PPS0710G020         7" X 10" STAIR/EXIT PHOTO               PC B $12.40 9.80% $11.18 See Labor Rate NA

PANDUIT   PPS0710N191         SAFETY SIGN                             PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710N203         SAFETY SIGN-POLYESTR                    PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS0710N443         7" X 10" ADHESIVE SIGN                  PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS1007D72SE        LEG: DANGER HIGH VOLTAGE &              PC B $7.61 9.81% $6.86 See Labor Rate NA

PANDUIT   PPS1014BWHT         10" X 14" ADHESIVE SIGN                 PC B $13.61 9.78% $12.28 See Labor Rate NA

PANDUIT   PPS1014BYEL         10" X 14" ADHESIVE SIGN                 PC B $13.61 9.78% $12.28 See Labor Rate NA

PANDUIT   PPS1014C442         10" X 14" ADHESIVE SIGN                 PC B $17.89 9.78% $16.14 See Labor Rate NA

PANDUIT   PPS1014D440         10" X 14" ADHESIVE SIGN                 PC B $17.89 9.78% $16.14 See Labor Rate NA
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PANDUIT   PPS1014D73          LEG: HIGH VOLTAGE KEEP OUT              PC B $17.89 9.78% $16.14 See Labor Rate NA

PANDUIT   PPS1014G002         10" X 14" PHOTO. LUM.                   PC B $25.13 9.79% $22.67 See Labor Rate NA

PANDUIT   PPS1014N443         10" X 14" ADHESIVE SIGN                 PC B $17.89 9.78% $16.14 See Labor Rate NA

PANDUIT   PPS1209G010         12" X 9" FIRE EXTINGUISHE               PC B $24.39 9.79% $22.00 See Labor Rate NA

PANDUIT   PPS1209G011         12" X 9" FIRE ALARM PHOTO               PC B $24.39 9.79% $22.00 See Labor Rate NA

PANDUIT   PPS1209G012         12" X 9" FIRE HOSE PHOTO.               PC B $24.39 9.79% $22.00 See Labor Rate NA

PANDUIT   PPS1420BWHT         14" X 20" ADHESIVE SIGN                 PC B $16.20 9.79% $14.61 See Labor Rate NA

PANDUIT   PPS1420BYEL         14" X 20" ADHESIVE SIGN                 PC B $16.20 9.79% $14.61 See Labor Rate NA

PANDUIT   PPS1420C442         14" X 20" ADHESIVE SIGN                 PC B $21.31 9.78% $19.22 See Labor Rate NA

PANDUIT   PPS1420D440         14" X 20" ADHESIVE SIGN                 PC B $21.31 9.78% $19.22 See Labor Rate NA

PANDUIT   PPS1420N443         14" X 20" ADHESIVE SIGN                 PC B $22.33 9.79% $20.14 See Labor Rate NA

PANDUIT   PRA2S-A-C           ADH. MOUNT/TIE COMBO- PC B $1,135.30 9.79% $1,024.13 See Labor Rate NA

PANDUIT   PRA2S-A-Q           ADH. MOUNT/TIE COMBO- PC B $195.34 24.60% $147.29 See Labor Rate NA

PANDUIT   PRAF3EI-X           RIGHT ANGLE FIT.-PD3                    PC B $2.06 16.81% $1.71 See Labor Rate NA

PANDUIT   PRAF3IW-X           RIGHT ANGLE FOR PD3                     PC B $2.06 16.81% $1.71 See Labor Rate NA

PANDUIT   PRAF6EI-X           
RIGHT ANGLE FITTING-TYPE P 

RACEWAY      
PC B $2.28 16.83% $1.90 See Labor Rate NA

PANDUIT   PRAF6IW-X           RIGHT ANGLE FOR PD6                     PC B $2.28 16.83% $1.90 See Labor Rate NA

PANDUIT   PRD10               PANNET 10" PATCHRUNNER PC B $302.15 16.32% $252.83 See Labor Rate NA

PANDUIT   PRD1096             PATCHRUNNER DOOR 10" WIDE PC B $362.57 16.32% $303.39 See Labor Rate NA

PANDUIT   PRD12               PANNET DUAL HINGED DOOR 12"W PC B $318.60 16.32% $266.60 See Labor Rate NA

PANDUIT   PRD1296             PATCHRUNNER DOOR 12" WIDE PC B $382.32 16.32% $319.92 See Labor Rate NA

PANDUIT   PRD15               PATCHRUNNER DOOR 15" PC B $342.00 16.32% $286.18 See Labor Rate NA

PANDUIT   PRD1596             PATCHRUNNER DOOR 15" WIDE PC B $410.40 16.32% $343.41 See Labor Rate NA

PANDUIT   PRD6                PANNET DUAL HINGED DOOR 6"W PC B $250.20 16.32% $209.36 See Labor Rate NA

PANDUIT   PRD696              PANNET  PATCHRUNNER DOOR PC B $300.24 16.32% $251.23 See Labor Rate NA

PANDUIT   PRD8                PANNET DUAL HINGED DOOR 8"W PC B $277.20 16.32% $231.96 See Labor Rate NA

PANDUIT   PRD896              PANNET  PATCHRUNNER DOOR PC B $332.64 16.32% $278.35 See Labor Rate NA

PANDUIT   PREP                PANNET PATCHRUNNER END PANEL PC B $205.79 16.32% $172.20 See Labor Rate NA

PANDUIT   PREP96              PATCHRUNNER 96" TALL END PC B $246.96 16.32% $206.65 See Labor Rate NA

PANDUIT   PRJBX36EI           POWER ROUND JUNC. BOX                   PC B $13.06 15.45% $11.04 See Labor Rate NA

PANDUIT   PRJBX36IW           POWER ROUND JUNC. BOX                   PC B $13.06 15.45% $11.04 See Labor Rate NA

PANDUIT   PRJBX36WH           POWER ROUND JUNCTION BOX                PC B $13.06 15.45% $11.04 See Labor Rate NA

PANDUIT   PRL100BY-0          1" BLK/YEL REFLEC. NUMBER PKG           PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-1          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-18KIT      REFLECTIVE PRL KIT                      KT B $302.87 13.31% $262.55 See Labor Rate NA

PANDUIT   PRL100BY-2          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-3          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-36KIT      REFLECTIVE PRL KIT                      KT B $302.87 13.31% $262.55 See Labor Rate NA

PANDUIT   PRL100BY-4          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-5          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-6          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-7          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-8          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-9          1" BLK/YEL REFLEC. NUMBER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-A          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-B          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-BLNK       1" BLK/YEL REFLEC. SOLID BKGD           PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-C          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-D          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-DSH        1" BLK/YEL REFLEC. DASH                 PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-E          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-F          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-G          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-H          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-I          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-J          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-K          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-L          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-M          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-N          1" BLK/YEL REFLEC.LETTER                PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-O          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA
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PANDUIT   PRL100BY-P          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-Q          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-R          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-S          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-T          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-U          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-V          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-W          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-X          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-Y          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL100BY-Z          1" BLK/YEL REFLEC. LETTER               PK B $18.10 13.30% $15.69 See Labor Rate NA

PANDUIT   PRL150YB-0          1 1/2" YEL/BK REFLEC. NUMBER            PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-1          1 1/2" YEL/BK REFLEC. NUMBER            PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-2          1 1/2" YEL/BK REFLEC. NUMBER            PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-3          1 1/2" YEL/BK REFLEC. NUMBER            PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-4          1 1/2" YEL/BLK REFLEC. NUMBER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-5          1 1/2" YEL/BLK REFLEC. NUMBER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-6          1 1/2" YEL/BLK REFLEC. NUMBER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-7          1 1/2" YEL/BLK REFLEC. NUMBER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-8          1 1/2" YEL/BLK REFLEC. NUMBER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-9          1 1/2" YEL/BLK REFLEC. NUMBER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-A          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-B          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-C          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-D          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-DSH        1 1/2" YEL/BLK REFLEC. (DASH)           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-E          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-F          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-G          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-H          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-I          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-J          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-K          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-L          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-M          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-N          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-O          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-P          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-Q          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-R          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-S          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-T          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-U          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-V          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-W          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-X          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-Y          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL150YB-Z          1 1/2" YEL/BLK REFLEC. LETTER           PK B $20.06 13.32% $17.39 See Labor Rate NA

PANDUIT   PRL250YB-0          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-1          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-2          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-3          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-4          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-5          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-6          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-7          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-8          2 1/2" YEL/BK REFLEC. NUMBER            PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-9          2 1/2" YEL/BLK REFLEC. NUMBER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-A          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-B          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-C          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-D          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA
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PANDUIT   PRL250YB-DSH        2 1/2" YEL/BLK REFLEC. DASH             PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-E          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-F          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-G          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-H          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-I          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-J          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-K          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-L          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-M          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-N          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-O          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-P          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-Q          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-R          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-S          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-T          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-U          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-V          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-W          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-X          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-Y          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRL250YB-Z          2 1/2" YEL/BLK REFLEC. LETTER           PK B $24.73 13.31% $21.44 See Labor Rate NA

PANDUIT   PRLWP30S-D30        *PAN-TY* LADDER PUSH MOUNT TIE          PC B $267.90 11.21% $237.86 See Labor Rate NA

PANDUIT   PRLWP50S-D30        *PAN-TY* LADDER PUSH MOUNT TIE          PC B $276.83 11.21% $245.79 See Labor Rate NA

PANDUIT   PRS0310F319         FIRE EXTINGUISHER IN                    PC B $6.75 9.82% $6.09 See Labor Rate NA

PANDUIT   PRS0710B251         SAFETY SIGN                             PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0710B364         SAFETY SIGN-RIGID                       PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0710B430         SAFETY SIGN                             PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0710BWHT         7" X 10" RIGID SIGN                     PC B $7.05 9.77% $6.36 See Labor Rate NA

PANDUIT   PRS0710BYEL         7" X 10" RIGID SIGN                     PC B $7.05 9.77% $6.36 See Labor Rate NA

PANDUIT   PRS0710C442         SAFETY SIGN-RIGID                       PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0710D440         SAFETY SIGN-RIGID                       PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0710D68          SAFETY SIGN-RIGID                       PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0710D72          LEG: DANGER HIGH VOLTAGE                PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0710N443         SAFETY SIGN-RIGID                       PC B $8.92 9.81% $8.05 See Labor Rate NA

PANDUIT   PRS0910D453         LEG: KEEP AWAY...                       PC B $15.42 9.81% $13.91 See Labor Rate NA

PANDUIT   PRS1014B364         SAFETY SIGN-RIGID                       PC B $12.67 9.78% $11.43 See Labor Rate NA

PANDUIT   PRS1014BWHT         10" X 14" RIGID SIGN                    PC B $10.75 9.80% $9.70 See Labor Rate NA

PANDUIT   PRS1014BYEL         10" X 14" RIGID SIGN                    PC B $10.75 9.80% $9.70 See Labor Rate NA

PANDUIT   PRS1014C442         SAFETY SIGN-RIGID                       PC B $13.04 9.78% $11.76 See Labor Rate NA

PANDUIT   PRS1014D440         SAFETY SIGN-RIGID                       PC B $13.04 9.78% $11.76 See Labor Rate NA

PANDUIT   PRS1014D70          SAFETY SIGN-RIGID                       PC B $12.67 9.78% $11.43 See Labor Rate NA

PANDUIT   PRS1014D71          SAFETY SIGN-RIGID                       PC B $12.67 9.78% $11.43 See Labor Rate NA

PANDUIT   PRS1014D72          LEG: DANGER HIGH VOLTAGE                PC B $12.67 9.78% $11.43 See Labor Rate NA

PANDUIT   PRS1014D73          SAFETY SIGN-RIGID                       PC B $12.67 9.78% $11.43 See Labor Rate NA

PANDUIT   PRS1014D79          SAFETY SIGN-RIGID                       PC B $12.67 9.78% $11.43 See Labor Rate NA

PANDUIT   PRS1014N443         SAFETY SIGN-RIGID                       PC B $13.04 9.78% $11.76 See Labor Rate NA

PANDUIT   PRS1209B317         LEG: FIRE EXTINGUISHER W/ ARROW         PC B $12.57 9.80% $11.34 See Labor Rate NA

PANDUIT   PRS1420BWHT         14" X 20" RIGID SIGN                    PC B $20.08 9.79% $18.11 See Labor Rate NA

PANDUIT   PRS1420BYEL         14" X 20" RIDIG SIGN                    PC B $20.08 9.79% $18.11 See Labor Rate NA

PANDUIT   PRS1420C442         SAFETY SIGN-RIGID                       PC B $26.40 9.80% $23.81 See Labor Rate NA

PANDUIT   PRS1420D440         SAFETY SIGN-RIGID                       PC B $26.40 9.80% $23.81 See Labor Rate NA

PANDUIT   PRS1420D75          SAFETY SIGN-RIGID                       PC B $26.40 9.80% $23.81 See Labor Rate NA

PANDUIT   PRS1420N443         SAFETY SIGN-RIGID                       PC B $26.40 9.80% $23.81 See Labor Rate NA

PANDUIT   PRSHD12             PANNET SINGLE HINGE DOOR,12" PC B $255.60 16.32% $213.88 See Labor Rate NA

PANDUIT   PRSHD6              PANNET PR SINGLE HINGE PC B $199.80 16.32% $167.19 See Labor Rate NA

PANDUIT   PRSHD8              PANNET SINGLE HINGE DOOR,8" PC B $221.40 16.32% $185.26 See Labor Rate NA

PANDUIT   PRSP5               PANNET PATCH RUNNER SPOOL 5" PC B $9.68 16.31% $8.10 See Labor Rate NA

PANDUIT   PRSP7               PANNET PATCH RUNNER SPOOL 7" PC B $11.66 16.31% $9.76 See Labor Rate NA

PANDUIT   PRST30S-S14-M30     *PAN-TY* STUD MOUNT TIE                 PC B $205.33 11.21% $182.31 See Labor Rate NA
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PANDUIT   PRST40SC-D30        
CENTER MOUNTED STUD MOUNT TIE-

RELEASABLE
PC B $394.35 11.21% $350.13 See Labor Rate NA

PANDUIT   PRT1.5S-C           *PAN-TY* RELEASABLE                     PC B $34.72 24.60% $26.18 See Labor Rate NA

PANDUIT   PRT1.5S-C0          *PAN-TY* RELEASABLE                     PC B $40.63 25.87% $30.12 See Labor Rate NA

PANDUIT   PRT1.5S-M           *PAN-TY* RELEASABLE                     PC B $119.03 9.79% $107.37 See Labor Rate NA

PANDUIT   PRT1.5S-M0          *PAN-TY* RELEASABLE                     PC B $132.75 9.79% $119.75 See Labor Rate NA

PANDUIT   PRT1.5S-M30         *PAN-TY*RELEASABLE                      PC B $147.55 11.21% $131.01 See Labor Rate NA

PANDUIT   PRT10EH-C           *PAN-TY*EXTRA HEAVY - PC B $2,155.11 9.79% $1,944.08 See Labor Rate NA

PANDUIT   PRT10EH-C0          *PAN-TY*EXTRA HEAVY - PC B $2,478.35 9.79% $2,235.67 See Labor Rate NA

PANDUIT   PRT10EH-Q0          *PAN-TY*EXTRA HEAVY - PC B $452.21 24.60% $340.97 See Labor Rate NA

PANDUIT   PRT12EH-C           *PAN-TY*EXTRA HEAVY - PC B $2,329.47 9.79% $2,101.37 See Labor Rate NA

PANDUIT   PRT12EH-C0          *PAN-TY*EXTRA HEAVY - PC B $2,678.88 9.79% $2,416.56 See Labor Rate NA

PANDUIT   PRT12EH-Q0          *PAN-TY*EXTRA HEAVY - PC B $482.74 23.21% $370.70 See Labor Rate NA

PANDUIT   PRT1S-C             *PAN-TY* RELEASABLE                     PC B $34.53 24.60% $26.04 See Labor Rate NA

PANDUIT   PRT1S-C0            *PAN-TY* RELEASABLE                     PC B $39.96 25.87% $29.62 See Labor Rate NA

PANDUIT   PRT1S-M             *PAN-TY* RELEASABLE                     PC B $118.09 9.79% $106.53 See Labor Rate NA

PANDUIT   PRT1S-M0            *PAN-TY* RELEASABLE                     PC B $136.25 11.21% $120.97 See Labor Rate NA

PANDUIT   PRT2EH-C            *PAN-TY*EXTRA HEAVY - PC B $711.22 9.79% $641.58 See Labor Rate NA

PANDUIT   PRT2EH-C0           *PAN-TY*EXTRA HEAVY - PC B $817.88 9.79% $737.79 See Labor Rate NA

PANDUIT   PRT2EH-C100         *PAN-TY*EXTRA HEAVY - PC B $1,247.18 9.79% $1,125.06 See Labor Rate NA

PANDUIT   PRT2EH-Q0           *PAN-TY*EXTRA HEAVY - PC B $152.01 24.60% $114.62 See Labor Rate NA

PANDUIT   PRT2H-L             *PAN-TY* RELEASABLE                     PC B $95.47 24.60% $71.99 See Labor Rate NA

PANDUIT   PRT2H-L0            *PAN-TY* RELEASABLE                     PC B $109.15 25.87% $80.91 See Labor Rate NA

PANDUIT   PRT2H-TL            *PAN-TY*RELEASABLE                      PC B $550.08 11.21% $488.39 See Labor Rate NA

PANDUIT   PRT2H-TL0           *PAN-TY*RELEASABLE                      PC B $635.19 11.21% $563.96 See Labor Rate NA

PANDUIT   PRT2S-C             *PAN-TY* RELEASABLE                     PC B $42.04 24.59% $31.70 See Labor Rate NA

PANDUIT   PRT2S-C0            *PAN-TY* RELEASABLE                     PC B $44.56 24.60% $33.60 See Labor Rate NA

PANDUIT   PRT2S-M             *PAN-TY* RELEASABLE                     PC B $116.39 8.59% $106.39 See Labor Rate NA

PANDUIT   PRT2S-M0            *PAN-TY* RELEASABLE                     PC B $132.09 9.79% $119.15 See Labor Rate NA

PANDUIT   PRT2S-M2            *PAN-TY* RELEASABLE                     PC B $149.52 11.21% $132.75 See Labor Rate NA

PANDUIT   PRT2S-M3            *PAN-TY* RELEASABLE                     PC B $149.52 11.21% $132.75 See Labor Rate NA

PANDUIT   PRT2S-M4Y           *PAN-TY* RELEASABLE                     PC B $149.52 11.21% $132.75 See Labor Rate NA

PANDUIT   PRT2S-M6            *PAN-TY* RELEASABLE                     PC B $149.52 11.21% $132.75 See Labor Rate NA

PANDUIT   PRT2S-M7            *PAN-TY* RELEASABLE                     PC B $149.52 11.21% $132.75 See Labor Rate NA

PANDUIT   PRT3H-L             *PAN-TY* RELEASABLE                     PC B $122.01 25.87% $90.45 See Labor Rate NA

PANDUIT   PRT3H-L0            *PAN-TY* RELEASABLE                     PC B $131.16 25.87% $97.23 See Labor Rate NA

PANDUIT   PRT3H-TL            *PAN-TY*RELEASABLE                      PC B $677.44 11.21% $601.47 See Labor Rate NA

PANDUIT   PRT3H-TL0           *PAN-TY* RELEASABLE                     PC B $857.73 11.21% $761.54 See Labor Rate NA

PANDUIT   PRT3S-C             *PAN-TY* RELEASABLE                     PC B $71.17 24.60% $53.66 See Labor Rate NA

PANDUIT   PRT3S-C0            *PAN-TY* RELEASABLE                     PC B $79.59 25.87% $59.00 See Labor Rate NA

PANDUIT   PRT3S-M             *PAN-TY* RELEASABLE                     PC B $301.32 9.79% $271.81 See Labor Rate NA

PANDUIT   PRT3S-M0            *PAN-TY* RELEASABLE                     PC B $351.31 11.21% $311.92 See Labor Rate NA

PANDUIT   PRT4H-L             *PAN-TY* RELEASABLE                     PC B $118.14 24.60% $89.08 See Labor Rate NA

PANDUIT   PRT4H-L0            *PAN-TY* RELEASABLE                     PC B $134.03 25.87% $99.36 See Labor Rate NA

PANDUIT   PRT4H-TL            *PAN-TY*RELEASABLE                      PC B $728.05 11.21% $646.41 See Labor Rate NA

PANDUIT   PRT4H-TL0           *PAN-TY*RELEASABLE                      PC B $835.82 11.21% $742.09 See Labor Rate NA

PANDUIT   PRT4S-C             *PAN-TY* RELEASABLE                     PC B $86.61 24.60% $65.30 See Labor Rate NA

PANDUIT   PRT4S-C0            *PAN-TY* RELEASABLE                     PC B $95.10 25.87% $70.50 See Labor Rate NA

PANDUIT   PRT4S-M             *PAN-TY* RELEASABLE                     PC B $350.01 9.79% $315.74 See Labor Rate NA

PANDUIT   PRT4S-M0            *PAN-TY* RELEASABLE                     PC B $395.61 9.79% $356.87 See Labor Rate NA

PANDUIT   PRT4S-M2            *PAN-TY* RELEASABLE                     PC B $434.58 11.21% $385.85 See Labor Rate NA

PANDUIT   PRT4S-M3            *PAN-TY* RELEASABLE                     PC B $434.58 11.21% $385.85 See Labor Rate NA

PANDUIT   PRT4S-M4Y           *PAN-TY* RELEASABLE                     PC B $434.58 11.21% $385.85 See Labor Rate NA

PANDUIT   PRT4S-M6            *PAN-TY* RELEASABLE                     PC B $434.58 11.21% $385.85 See Labor Rate NA

PANDUIT   PRT5EH-C            *PAN-TY*EXTRA HEAVY - PC B $1,109.20 9.79% $1,000.59 See Labor Rate NA

PANDUIT   PRT5EH-C0           *PAN-TY*EXTRA HEAVY - PC B $1,133.99 9.79% $1,022.95 See Labor Rate NA

PANDUIT   PRT5EH-C100         *PAN-TY*EXTRA HEAVY - PC B $1,286.18 9.79% $1,160.24 See Labor Rate NA

PANDUIT   PRT5EH-Q            *PAN-TY*EXTRA HEAVY - PC B $222.02 24.60% $167.41 See Labor Rate NA

PANDUIT   PRT5EH-Q0           *PAN-TY*EXTRA HEAVY - PC B $234.72 23.21% $180.24 See Labor Rate NA

PANDUIT   PRT6EH-C            *PAN-TY*EXTRA HEAVY - PC B $1,345.42 9.79% $1,213.68 See Labor Rate NA

PANDUIT   PRT6EH-C0           *PAN-TY*EXTRA HEAVY - PC B $1,547.19 9.79% $1,395.69 See Labor Rate NA

PANDUIT   PRT6EH-C100         *PAN-TY*EXTRA HEAVY - PC B $1,654.99 9.79% $1,492.93 See Labor Rate NA
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PANDUIT   PRT6EH-Q            *PAN-TY*EXTRA HEAVY - PC B $246.72 24.60% $186.03 See Labor Rate NA

PANDUIT   PRT6EH-Q0           *PAN-TY*EXTRA HEAVY - PC B $271.38 23.21% $208.39 See Labor Rate NA

PANDUIT   PRT8EH-C            *PAN-TY*EXTRA HEAVY - PC B $1,929.99 9.79% $1,741.00 See Labor Rate NA

PANDUIT   PRT8EH-C0           *PAN-TY*EXTRA HEAVY - PC B $2,219.46 9.79% $2,002.13 See Labor Rate NA

PANDUIT   PRT8EH-C100         *PAN-TY*EXTRA HEAVY - PC B $2,145.71 9.79% $1,935.60 See Labor Rate NA

PANDUIT   PRT8EH-Q0           *PAN-TY*EXTRA HEAVY - PC B $394.93 24.60% $297.79 See Labor Rate NA

PANDUIT   PRV10               PANNET 10" PATCHRUNNER PC B $716.40 16.32% $599.47 See Labor Rate NA

PANDUIT   PRV1096             PATCHRUNNER 10" WIDE X 96 PC B $859.68 16.32% $719.36 See Labor Rate NA

PANDUIT   PRV12               PANNET VERT MGR 12"W,FRT&REAR PC B $826.20 16.32% $691.35 See Labor Rate NA

PANDUIT   PRV1296             PATCHRUNNER 12" WIDE X 96 PC B $991.44 16.32% $829.62 See Labor Rate NA

PANDUIT   PRV15               PANNET PATCHRUNNER 15"W X PC B $927.00 16.32% $775.69 See Labor Rate NA

PANDUIT   PRV1596             PATCHRUNNER 15" WIDE X 96 PC B $1,112.40 16.32% $930.83 See Labor Rate NA

PANDUIT   PRV6                PANNET VERT MGR 6"W,FRT & REAR PC B $563.78 16.32% $471.76 See Labor Rate NA

PANDUIT   PRV696              PATCHRUNNER 6" WIDE X 96" PC B $676.53 16.32% $566.11 See Labor Rate NA

PANDUIT   PRV8                PANNET VERT MGR 8"W FRT & REAR PC B $630.36 16.32% $527.47 See Labor Rate NA

PANDUIT   PRV896              PANNET VERTICAL PATCHRUNN PC B $756.43 16.32% $632.97 See Labor Rate NA

PANDUIT   PRVF10              PANNET 10"FRONT ONLY PC B $488.54 16.32% $408.80 See Labor Rate NA

PANDUIT   PRVF1096            PATCHRUNNER FRONT ONLY 10 PC B $586.24 16.32% $490.55 See Labor Rate NA

PANDUIT   PRVF12              PANNET VERT. MGR 12"W,FRONT PC B $526.54 16.32% $440.60 See Labor Rate NA

PANDUIT   PRVF1296            PATCHRUNNER FRONT ONLY 12 PC B $631.84 16.32% $528.71 See Labor Rate NA

PANDUIT   PRVF15              PANNET  PATCHRUNNER FRONT PC B $567.00 16.32% $474.45 See Labor Rate NA

PANDUIT   PRVF1596            PATCHRUNNER FRONT ONLY 15 PC B $680.40 16.32% $569.34 See Labor Rate NA

PANDUIT   PRVF6               PANNET VERT. MGR 6"W,FRONT PC B $415.30 16.32% $347.51 See Labor Rate NA

PANDUIT   PRVF696             PATCHRUNNER FRONT ONLY 6" PC B $498.35 16.32% $417.01 See Labor Rate NA

PANDUIT   PRVF8               PANNET VERT. MGR 8"W,FRONT PC B $450.52 16.32% $376.99 See Labor Rate NA

PANDUIT   PRVF896             PANNET PATCHRUNNER, FRONT PC B $540.63 16.32% $452.39 See Labor Rate NA

PANDUIT   PRWP1.5S-D          
*PAN-TY* RELEASABLE WING PUSH 

MT. TIE   
PC B $326.59 11.21% $289.97 See Labor Rate NA

PANDUIT   PRWP1.5S-D0         
*PAN-TY* RELEASABLE WING PUSH 

MT. TIE   
PC B $375.57 11.21% $333.46 See Labor Rate NA

PANDUIT   PRWP1.5S-D20        
*PAN-TY* RELEASABLE WING PUSH 

MT. TIE   
PC B $391.94 11.21% $347.99 See Labor Rate NA

PANDUIT   PRWP1.5S-D30        
*PAN-TY* RELEASABLE WING PUSH 

MT. TIE   
PC B $391.94 11.21% $347.99 See Labor Rate NA

PANDUIT   PRWP1SA-D           *PAN-TY* PUSH MOUNT                     PC B $309.48 11.21% $274.77 See Labor Rate NA

PANDUIT   PRWP1SB-D           *PAN-TY* PUSH MOUNT                     PC B $309.48 11.21% $274.77 See Labor Rate NA

PANDUIT   PRWP1S-C            *PAN-TY* PUSH MOUNT - PC B $59.46 25.87% $44.08 See Labor Rate NA

PANDUIT   PRWP1S-D            *PAN-TY* PUSH MOUNT - PC B $309.48 11.21% $274.77 See Labor Rate NA

PANDUIT   PRWP1S-D0           *PAN-TY* PUSH MOUNT                     PC B $355.91 11.21% $316.00 See Labor Rate NA

PANDUIT   PRWP2H-TL           *PAN-TY* REL.WING PUSH MT.              PC B $944.10 9.79% $851.65 See Labor Rate NA

PANDUIT   PRWP2S-D            
*PAN-TY* WING PUSH MOUNT TIE-

RELEASABLE 
PC B $357.48 11.21% $317.39 See Labor Rate NA

PANDUIT   PRWP2S-D0           
*PAN-TY* WING PUSH MOUNT TIE-

RELEASABLE 
PC B $410.94 11.21% $364.86 See Labor Rate NA

PANDUIT   PS1/0-X             PARALLEL SPLICES COPPER                 PC B $211.31 6.31% $197.97 See Labor Rate NA

PANDUIT   PS12-D              PARALLEL SPLICE                         PC B $140.90 7.64% $130.14 See Labor Rate NA

PANDUIT   PS12-L              PARALLEL SPLICE                         PC B $59.88 24.60% $45.15 See Labor Rate NA

PANDUIT   PS16-C              PARALLEL SPLICE                         PC B $44.08 24.60% $33.24 See Labor Rate NA

PANDUIT   PS16-M              PARALLEL SPLICE                         PC B $117.56 7.64% $108.58 See Labor Rate NA

PANDUIT   PS18-C              PARALLEL SPLICE                         PC B $43.92 24.60% $33.12 See Labor Rate NA

PANDUIT   PS18-M              PARALLEL SPLICE                         PC B $117.56 7.64% $108.58 See Labor Rate NA

PANDUIT   PS1-E               PARALLEL SPLICES COPPER                 PC B $178.51 6.32% $167.24 See Labor Rate NA

PANDUIT   PS2/0-X             PARALLEL SPLICES COPPER                 PC B $248.91 6.32% $233.19 See Labor Rate NA

PANDUIT   PS2-Q               PARALLEL SPLICES COPPER                 PC B $162.35 6.32% $152.10 See Labor Rate NA

PANDUIT   PS3/0-X             PARALLEL SPLICES COPPER                 PC B $296.37 6.31% $277.65 See Labor Rate NA

PANDUIT   PS4/0-X             PARALLEL SPLICES COPPER                 PC B $340.61 6.31% $319.10 See Labor Rate NA

PANDUIT   PS4-L               PARALLEL SPLICES COPPER                 PC B $146.70 6.31% $137.44 See Labor Rate NA

PANDUIT   PS6-L               PARALLEL SPLICES COPPER                 PC B $63.19 6.31% $59.20 See Labor Rate NA

PANDUIT   PS8-L               PARALLEL SPLICE COPPER                  PC B $49.18 6.32% $46.07 See Labor Rate NA

PANDUIT   PSCB-12Y            SELF-LAM WM BK (10 PGS/BK               BK B $26.06 10.65% $23.28 See Labor Rate NA

PANDUIT   PSCB-13Y            SELF-LAM WM BK (10 PGS/BK               BK B $26.06 10.65% $23.28 See Labor Rate NA

PANDUIT   PSCB-16Y            SELF-LAM WM BK (10 PGS/BK               BK B $26.06 10.65% $23.28 See Labor Rate NA
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PANDUIT   PSCB-3GRNY          SELF-LAM WM BK (10 PGS/BK               BK B $26.06 10.65% $23.28 See Labor Rate NA

PANDUIT   PSCB-3Y             SELF-LAM BK (10 PGS/BK)                 BK B $26.06 10.65% $23.28 See Labor Rate NA

PANDUIT   PSCB-3YELY          SELF-LAM WM BK (10 PGS/BK               BK B $26.06 10.65% $23.28 See Labor Rate NA

PANDUIT   PSCB-5Y             SELF-LAM WM BK (10 PGS/BK               BK B $26.06 10.65% $23.28 See Labor Rate NA

PANDUIT   PSCB-6Y             SELF-LAM WM BK (10 PGS/BK               BK B $26.06 10.65% $23.28 See Labor Rate NA

PANDUIT   PSCB-COM            MOD-COM MKR BK COMBINATIO               BK B $28.68 10.65% $25.63 See Labor Rate NA

PANDUIT   PSCB-COMS           MOD-COM MARKER BOOK COMBI               BK B $28.68 10.65% $25.63 See Labor Rate NA

PANDUIT   PSCB-D              MOD-COM MARKER BOOK                     BK B $28.68 10.65% $25.63 See Labor Rate NA

PANDUIT   PSCB-DS             MOD-COM MARKER BOOK                     BK B $28.68 10.65% $25.63 See Labor Rate NA

PANDUIT   PSCBF-COM           1/3 SIZE MARKER                         BK B $28.68 10.65% $25.63 See Labor Rate NA

PANDUIT   PSCBF-COMS          1/3 SIZE MARKER                         BK B $28.68 10.65% $25.63 See Labor Rate NA

PANDUIT   PSCBLK-Q            PARALLEL SPLICE COPPER                  PC B $282.68 6.31% $264.83 See Labor Rate NA

PANDUIT   PSCBLU-L            PARALLEL SPLICE COPPER                  PC B $121.55 6.31% $113.87 See Labor Rate NA

PANDUIT   PSCBRN-L            PARALLEL SPLICE COPPER                  PC B $161.12 6.32% $150.95 See Labor Rate NA

PANDUIT   PSCB-VS             MOD-COM MARKER BOOK                     BK B $28.68 10.65% $25.63 See Labor Rate NA

PANDUIT   PSCC-3Y             SELF-LAM. CABLE MARKER                  CG B $196.50 10.66% $175.56 See Labor Rate NA

PANDUIT   PSCC-5              SELF-LAM. CABLE MC                      CG B $268.03 10.66% $239.47 See Labor Rate NA

PANDUIT   PSCC-5Y             SELF-LAM. CABLE MARKER                  CG B $268.03 10.66% $239.47 See Labor Rate NA

PANDUIT   PSCGRN-L            PARALLEL SPLICE COPPER                  PC B $189.40 6.31% $177.44 See Labor Rate NA

PANDUIT   PSCGRY-L            PARALLEL SPLICE COPPER                  PC B $125.80 6.32% $117.85 See Labor Rate NA

PANDUIT   PSCORG-Q            PARALLEL SPLICE COPPER                  PC B $319.40 6.31% $299.23 See Labor Rate NA

PANDUIT   PSCPNK-L            PARALLEL SPLICE COPPER                  PC B $210.60 6.32% $197.30 See Labor Rate NA

PANDUIT   PSCPUR-Q            PARALLEL SPLICE COPPER                  PC B $339.22 6.31% $317.80 See Labor Rate NA

PANDUIT   PSCRED-L            PARALLEL SPLICE COPPER                  PC B $117.32 6.32% $109.91 See Labor Rate NA

PANDUIT   PSCYEL-Q            PARALLEL SPLICE COPPER                  PC B $436.55 6.31% $408.98 See Labor Rate NA

PANDUIT   PSJBXEI             POWER SOURCE JUNCTION                   PC B $9.20 15.42% $7.78 See Labor Rate NA

PANDUIT   PSJBXIG             POWER SOURCE JUNCTION                   PC B $9.20 15.42% $7.78 See Labor Rate NA

PANDUIT   PSJBXIW             POWER SOURCE JUNCTION                   PC B $9.20 15.42% $7.78 See Labor Rate NA

PANDUIT   PSJBXWH             POWER SOURCE JUNCTION                   PC B $9.20 15.42% $7.78 See Labor Rate NA

PANDUIT   PSL-1               
1 INCH LOCKOUT DEVICE W/TABS, 

12/BOX    
PC B $7.35 6.31% $6.89 See Labor Rate NA

PANDUIT   PSL-1.5             
1.5 INCH LOCKOUT DEVICE W/TABS, 

12/BOX  
PC B $8.72 6.30% $8.17 See Labor Rate NA

PANDUIT   PSL-1.5A            1.5" LOCKOUT DEVICE, NO TAB, PC B $10.80 6.33% $10.12 See Labor Rate NA

PANDUIT   PSL-10S             10 PERSON LOCKOUT STATION               PC B $123.07 6.32% $115.30 See Labor Rate NA

PANDUIT   PSL-10SWC           
10 PERSON LOCKOUT STATION W/ 

COMPONENTS 
KT B $332.10 6.31% $311.13 See Labor Rate NA

PANDUIT   PSL-11BLK           
1" SHACKLE PADLOCK W/BLACK 

BODY, 6/BOX  
PC B $19.18 6.32% $17.97 See Labor Rate NA

PANDUIT   PSL-11BLK-LS        
3" SHACKLE PADLOCK W/BLACK 

BODY, 6/BOX  
PC B $22.05 6.31% $20.66 See Labor Rate NA

PANDUIT   PSL-11BLU           
1" SHACKLE PADLOCK W/BLUE BODY, 

6/BOX   
PC B $18.18 6.33% $17.03 See Labor Rate NA

PANDUIT   PSL-11BLU-LS        
3" SHACKLE PADLOCK W/BLUE BODY, 

6/BOX   
PC B $22.05 6.31% $20.66 See Labor Rate NA

PANDUIT   PSL-11GRN           
1" SHACKLE PADLOCK W/GREEN 

BODY, 6/BOX  
PC B $18.18 6.33% $17.03 See Labor Rate NA

PANDUIT   PSL-11GRN-LS        
3" SHACKLE PADLOCK W/GREEN 

BODY, 6/BOX  
PC B $22.05 6.31% $20.66 See Labor Rate NA

PANDUIT   PSL-11ORNG          1"SHACKLE PADLOCK W/ORANG               PC B $18.18 6.33% $17.03 See Labor Rate NA

PANDUIT   PSL-11ORNG-LS       3"SHACKLE PADLOCK W/ORANG               PC B $22.05 6.31% $20.66 See Labor Rate NA

PANDUIT   PSL-11RED           
1" SHACKLE PADLOCK W/RED BODY, 

6/BOX    
PC B $18.18 6.33% $17.03 See Labor Rate NA

PANDUIT   PSL-11RED-LS        
3" SHACKLE PADLOCK W/RED BODY, 

6/BOX    
PC B $22.05 6.31% $20.66 See Labor Rate NA

PANDUIT   PSL-11YEL           1.00" SHACKLE YEL PADLOCK               PC B $17.47 6.30% $16.37 See Labor Rate NA

PANDUIT   PSL-11YEL-LS        3" SHACKLE YELLOW PADLOCK               PC B $21.21 6.32% $19.87 See Labor Rate NA

PANDUIT   PSL-1A              1" LOCKOUT DEVICE, NO TAB, 12/BOX       PC B $9.01 6.32% $8.44 See Labor Rate NA

PANDUIT   PSL-20S             20 PERSON LOCKOUT STATION               PC B $170.73 6.32% $159.95 See Labor Rate NA

PANDUIT   PSL-20SWC           
20 PERSON LOCKOUT STATION W/ 

COMPONENTS 
KT B $610.18 6.31% $571.65 See Labor Rate NA
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PANDUIT   PSL-3BLACK          
3/4" SHACKLE PADLOCK W/BLK 

BUMPER, 6/BX 
PC B $13.47 6.31% $12.62 See Labor Rate NA

PANDUIT   PSL-3BLACK-LS       
2" SHACKLE PADLOCK W/BLACK 

BUMPER, 6/BOX
PC B $19.86 6.31% $18.61 See Labor Rate NA

PANDUIT   PSL-3BLUE           
3/4" SHACKLE PADLOCK W/BLUE 

BUMPER, 6/BX
PC B $13.47 6.31% $12.62 See Labor Rate NA

PANDUIT   PSL-3BLUE-LS        
2" SHACKLE PADLOCK W/BLUE 

BUMPER, 6/BOX 
PC B $19.86 6.31% $18.61 See Labor Rate NA

PANDUIT   PSL-3GREEN          
3/4" SHACKLE PADLOCK W/GRN 

BUMPER, 6/BX 
PC B $13.47 6.31% $12.62 See Labor Rate NA

PANDUIT   PSL-3GREEN-LS       
2" SHACKLE PADLOCK W/GREEN 

BUMPER, 6/BOX
PC B $19.86 6.31% $18.61 See Labor Rate NA

PANDUIT   PSL-3RED            
3/4" SHACKLE PADLOCK W/RED 

BUMPER, 6/BX 
PC B $13.47 6.31% $12.62 See Labor Rate NA

PANDUIT   PSL-3RED-LS         
2" SHACKLE PADLOCK W/RED 

BUMPER, 6/BOX  
PC B $19.86 6.31% $18.61 See Labor Rate NA

PANDUIT   PSL-3WHITE          
3/4" SHACKLE PADLOCK W/WHT 

BUMPER, 6/BX 
PC B $13.47 6.31% $12.62 See Labor Rate NA

PANDUIT   PSL-3WHITE-LS       
2" SHACKLE PADLOCK W/WHITE 

BUMPER, 6/BOX
PC B $19.86 6.31% $18.61 See Labor Rate NA

PANDUIT   PSL-3YELLOW         
3/4" SHACKLE PADLOCK W/YEL 

BUMPER, 6/BX 
PC B $13.47 6.31% $12.62 See Labor Rate NA

PANDUIT   PSL-3YELLOW-LS      
2" SHACKLE PADLOCK W/YEL 

BUMPER, 6/BX   
PC B $19.86 6.31% $18.61 See Labor Rate NA

PANDUIT   PSL-4BLK            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4BLK-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-4BLU            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4BLU-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-4GRN            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4GRN-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-4ORG            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4ORG-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-4PRP            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4PRP-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-4RED            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4RED-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-4S              4 PERSON LOCKOUT STATION                PC B $41.37 6.31% $38.76 See Labor Rate NA

PANDUIT   PSL-4SWC            
4 PERSON LOCKOUT STATION W/ 

COMPONENTS  
KT B $134.22 6.31% $125.74 See Labor Rate NA

PANDUIT   PSL-4TEL            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4TEL-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-4YEL            SAFETY LOCKOUT PADLOCK                  PC B $22.47 6.32% $21.05 See Labor Rate NA

PANDUIT   PSL-4YEL-LB         SAFETY LOCKOUT PADLOCK                  PC B $24.72 6.31% $23.16 See Labor Rate NA

PANDUIT   PSL-5BLK            
3/4" SHACKLE LOCK W/BLACK LABEL, 

6/BOX  
PC B $13.74 6.31% $12.87 See Labor Rate NA

PANDUIT   PSL-5BLU            
3/4" SHACKLE LOCK W/BLUE LABEL, 

6/BOX   
PC B $13.74 6.31% $12.87 See Labor Rate NA

PANDUIT   PSL-5GRN            
3/4" SHACKLE LOCK W/GREEN LABEL, 

6/BOX  
PC B $13.74 6.31% $12.87 See Labor Rate NA

PANDUIT   PSL-5RED            
3/4" SHACKLE LOCK W/RED LABEL, 

6/BOX    
PC B $13.74 6.31% $12.87 See Labor Rate NA

PANDUIT   PSL-5RED-LS         2.5" SHACKLE LOCK W/RED                 PC B $23.90 6.32% $22.39 See Labor Rate NA

PANDUIT   PSL-5WHT            
3/4" SHACKLE LOCK W/WHITE LABEL, 

6/BOX  
PC B $13.74 6.31% $12.87 See Labor Rate NA

PANDUIT   PSL-5YEL            
3/4" SHACKLE LOCK W/YELLOW 

LABEL, 6/BOX 
PC B $13.74 6.31% $12.87 See Labor Rate NA

PANDUIT   PSL-ADKIT           LOCKOUT/TAGOUT KIT FOR                  KT B $207.09 6.31% $194.01 See Labor Rate NA

PANDUIT   PSL-BFV             BUTTERFLY VALVE LOCKOUT                 PC B $57.89 6.32% $54.23 See Labor Rate NA

PANDUIT   PSL-BV1             SMALL BALL VALVE LOCKOUT                PC B $22.19 6.31% $20.79 See Labor Rate NA

PANDUIT   PSL-BV2             LARGE BALL VALVE LOCKOUT                PC B $35.24 6.32% $33.01 See Labor Rate NA

PANDUIT   PSL-BX              EMPTY MRO KIT BOX                       PC B $40.21 6.31% $37.67 See Labor Rate NA
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PANDUIT   PSL-CB              
UNIVERSAL CIRCUIT BREAKER 

LOCKOUT       
PC B $15.39 6.32% $14.42 See Labor Rate NA

PANDUIT   PSL-CB-3PC          UNIVERSAL CIRCUIT BREAKER               PK B $43.66 6.32% $40.90 See Labor Rate NA

PANDUIT   PSL-CBIL            
INDUSTRIAL LINE CIRCUIT BREAKER 

LOCKOUT 
PC B $16.16 6.32% $15.14 See Labor Rate NA

PANDUIT   PSL-CBILNT          NO TOOL LOCKOUT DEVICE FO               PC B $19.45 6.32% $18.22 See Labor Rate NA

PANDUIT   PSL-CBKIT           CIRCUIT BREAKER LOCKOUT KIT             KT B $47.68 6.32% $44.67 See Labor Rate NA

PANDUIT   PSL-CBL             CIRCUIT BREAKER LOCKOUT                 PC B $22.71 6.32% $21.28 See Labor Rate NA

PANDUIT   PSL-CBNT            NO TOOL UNIVERSAL CIRCUIT               PC B $18.52 6.32% $17.35 See Labor Rate NA

PANDUIT   PSL-CBWL            CIRCUIT BREAKER WARNING                 BK B $18.31 9.79% $16.52 See Labor Rate NA

PANDUIT   PSL-CL110           CORD LOCKOUT FOR 110V PLUG              PC B $15.02 6.33% $14.07 See Labor Rate NA

PANDUIT   PSL-CL480           CORD LOCKOUT FOR 480V PLUG              PC B $19.55 6.32% $18.31 See Labor Rate NA

PANDUIT   PSL-DCJB            DATA COMM JACK BLOCKOUT                 PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-BL         BLACK JACK BLOCKOUT DEVICE              PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-BL-C       100 BLACK JACK BLOCKOUT                 PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCJB-BU         BLUE JACK BLOCKOUT DEVICE               PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-BU-C       100 BLUE JACK BLOCKOUT                  PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCJB-C          DATA COMM JACK BLOCKOUT                 PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCJB-GR         GREEN JACK BLOCKOUT DEVICE              PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-GR-C       GREEN JACK BLOCKOUT DEVICE              PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCJB-IG         GREY JACK BLOCKOUT DEVIC1               PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-IG-C       BULK BAG (100) GREY JACKB               PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCJB-IW         WHITE JACK BLOCKOUT DEVICE              PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-IW-C       100 WHITE JACK BLOCKOUT                 PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCJB-OR         ORANGE JACK BLOCKOUT DEVICE             PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-OR-C       BULK BAG (100) JACK BLOCKOUT            PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCJB-YL         YELLOW JACK BLOCKOUT DEVICE             PK B $22.09 6.31% $20.70 See Labor Rate NA

PANDUIT   PSL-DCJB-YL-C       100 YELLOW JACK BLOCKOUT                PK B $170.68 6.31% $159.90 See Labor Rate NA

PANDUIT   PSL-DCPL            DATA COMM PLUG LOCKIN DEVICE            PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-BL         DATA COMM PLUG LOCKIN DEVICE            PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-BL-C       DATA COMM PLUG LOCKIN DEVICE            PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPL-BU         DATA COMM PLUG LOCKIN DEVICE            PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-BU-C       DATA COMM PLUG LOCKIN DEVICE            PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPL-C          DATA COMM PLUG LOCKIN DEVICE            PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPL-GR         DATA COMM PLUG LOCKIN DEVICE            PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-GR-C       DATA COMM PLUG LOCKIN DEVICE            PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPL-IG         RJ45 PLUG LOCKING DEVICE                PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-IG-C       RJ45 PLUG LOCKING DEVICE                PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPL-IW         DATA COMM PLUG LOCKIN DEVICE            PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-IW-C       DATA COMM PLUG LOCKIN DEVICE            PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPL-OR         RJ45 PLUG LOCKIN DEVICE                 PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-OR-C       RJ45 PLUG LOCKIN DEVICE                 PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR           
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLR-BL        
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLR-BL-C      
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR-BU        
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLR-BU-C      
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR-C         
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR-GR        
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLR-GR-C      
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR-IG        RJ45 RECESSED PLUG LOCKIN               PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLR-IG-C      RJ45 RECESSED PLUG LOCKIN               PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR-IW        
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $39.90 6.32% $37.38 See Labor Rate NA
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PANDUIT   PSL-DCPLR-IW-C      
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR-OR        RJ45 RECESSED PLUG LOCKIN               PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLR-OR-C      RJ45 RECESSED PLUG LOCKIN               PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLR-YL        
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLR-YL-C      
DATA COMM PLUG (RECESSED 

VERSION)       
PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLS           SUPER RECESSED PLUG LOCKIN              PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLS-BL        SUPER RECESSED PLUG LOCKIN              PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLS-BL-C      SUPER RECESSED PLUG LOCKIN              PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLS-C         SUPER RECESSED PLUG LOCKIN              PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPLS-GR        SUPER RECESSED PLUG LOCKIN              PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPLS-GR-C      SUPER RECESSED PLUG LOCKIN              PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-DCPL-YL         DATA COMM PLUG LOCKIN DEVICE            PK B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   PSL-DCPL-YL-C       DATA COMM PLUG LOCKIN DEVICE            PK B $313.17 6.31% $293.39 See Labor Rate NA

PANDUIT   PSL-ERB             ELECTRICAL RECEPTACLE PC B $3.30 6.27% $3.09 See Labor Rate NA

PANDUIT   PSL-GLB             GROUP LOCK BOX                          PC B $66.28 6.31% $62.09 See Labor Rate NA

PANDUIT   PSL-HD1             HEAVY DUTY LOCKOUT HASP, 12/BOX         PC B $11.05 6.30% $10.35 See Labor Rate NA

PANDUIT   PSL-HD2.4           HEAVY DUTY LOCKOUT HASP,                PC B $12.44 6.31% $11.65 See Labor Rate NA

PANDUIT   PSL-HD3             HEAVY DUTY LOCKOUT HASP, 12/BOX         PC B $12.64 6.31% $11.84 See Labor Rate NA

PANDUIT   PSL-KT              EMPTY CONTRACTOR KIT BOX                KT B $24.91 6.31% $23.34 See Labor Rate NA

PANDUIT   PSL-KT-CONA         LOCKOUT KIT - CONTRACTOR                KT B $269.80 6.31% $252.76 See Labor Rate NA

PANDUIT   PSL-KT-MROA         LOCKOUT KIT-MAINT-                      KT B $317.30 6.31% $297.27 See Labor Rate NA

PANDUIT   PSL-KT-PWR          PWR/DIST LOTO KIT ELECTRI               KT B $369.50 6.31% $346.17 See Labor Rate NA

PANDUIT   PSL-LCM             OSHA LOCKOUT COMPLIANCE KT B $261.26 6.31% $244.76 See Labor Rate NA

PANDUIT   PSL-LTM             
10 TRAINING MANUALS & 10 CERT 

CARDS     
KT B $25.15 6.31% $23.56 See Labor Rate NA

PANDUIT   PSL-LTMGP           10 GRP LOTO GUIDES/CERT                 KT B $29.99 6.32% $28.09 See Labor Rate NA

PANDUIT   PSL-LTMS            LOTO MANUAL - SPANISH - AVAIL 8/93      KT B $26.40 6.32% $24.73 See Labor Rate NA

PANDUIT   PSL-LTP             LOCKOUT TRAINING PROGRAM                KT B $545.65 6.31% $511.19 See Labor Rate NA

PANDUIT   PSL-LTPGP           GROUP LOTO VIDEO TRAINING               KT B $545.65 6.31% $511.19 See Labor Rate NA

PANDUIT   PSL-LTPS            LOTO PROGRAM - SPANISH                  KT B $545.65 6.31% $511.19 See Labor Rate NA

PANDUIT   PSL-LTV             LOCKOUT TRAINING VIDEO                  PC B $116.02 6.32% $108.69 See Labor Rate NA

PANDUIT   PSL-LTV-DVD         LOCKOUT TRAINING DVD                    PC B $116.02 6.32% $108.69 See Labor Rate NA

PANDUIT   PSL-MLD             MULTI-LOCKOUT DEVICE                    PC B $35.16 6.31% $32.94 See Labor Rate NA

PANDUIT   PSL-MLDC            6 FT VINYL COATED STEEL                 PC B $8.78 6.31% $8.23 See Labor Rate NA

PANDUIT   PSL-MLDC200         200'CABLE ON ROLL FOR                   PC B $319.96 6.31% $299.76 See Labor Rate NA

PANDUIT   PSL-MLDH-X          MULTI-LOCKOUT HASP                      PC B $36.56 23.64% $27.92 See Labor Rate NA

PANDUIT   PSL-P               PLUG LOCKOUT DEVICE                     PC B $11.97 6.32% $11.21 See Labor Rate NA

PANDUIT   PSL-PC              9" PADLOCK CHAIN ATTACHMENT             PC B $6.86 6.29% $6.43 See Labor Rate NA

PANDUIT   PSL-PE1             PADLOCK EYES (2) - ANGLED               KT B $5.99 6.30% $5.61 See Labor Rate NA

PANDUIT   PSL-PE2             PADLOCK EYES (2) - STRAIGHT             KT B $5.25 6.33% $4.92 See Labor Rate NA

PANDUIT   PSL-PEL             PNEUMATIC LOCKOUT DEVICE                PC B $20.89 6.31% $19.57 See Labor Rate NA

PANDUIT   PSL-PI              GLOBAL PLUG LOCKOUT                     PC B $12.20 6.32% $11.43 See Labor Rate NA

PANDUIT   PSL-PK              EMPTY ELEC. FANNY PACK                  PC B $20.05 6.32% $18.78 See Labor Rate NA

PANDUIT   PSL-PK-EA           LOCKOUT KIT - ELECTRICIAN               KT B $94.82 6.31% $88.83 See Labor Rate NA

PANDUIT   PSL-PL1BLK          
SELF-LAMINATING PADLOCK LABEL, 

BLACK    
PC B $148.81 6.32% $139.41 See Labor Rate NA

PANDUIT   PSL-PL1BLKY         SELF-LAMINATING BLACK                   PC B $148.81 6.32% $139.41 See Labor Rate NA

PANDUIT   PSL-PL1BLU          
SELF-LAMINATING PADLOCK LABEL, 

BLUE     
PC B $148.81 6.32% $139.41 See Labor Rate NA

PANDUIT   PSL-PL1BLUY         SELF-LAMINATING BLUE                    PC B $148.81 6.32% $139.41 See Labor Rate NA

PANDUIT   PSL-PL1GRN          
SELF-LAMINATING PADLOCK LABEL, 

GREEN    
PC B $146.00 6.31% $136.78 See Labor Rate NA

PANDUIT   PSL-PL1GRNY         SELF-LAMINATING GREEN                   PC B $146.00 6.31% $136.78 See Labor Rate NA

PANDUIT   PSL-PL1REDY         SELF-LAMINATING RED                     PC B $146.00 6.31% $136.78 See Labor Rate NA

PANDUIT   PSL-PL1WHT          
SELF-LAMINATING PADLOCK LABEL, 

WHITE    
PC B $146.00 6.31% $136.78 See Labor Rate NA

PANDUIT   PSL-PL1WHTY         SELF-LAMINATING WHITE                   PC B $146.00 6.31% $136.78 See Labor Rate NA

PANDUIT   PSL-PL1YEL          
SELF-LAMINATING PADLOCK LABEL, 

YELLOW   
PC B $146.00 6.31% $136.78 See Labor Rate NA
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PANDUIT   PSL-PL1YELY         SELF-LAMINATING YELLOW                  PC B $146.00 6.31% $136.78 See Labor Rate NA

PANDUIT   PSL-SC              SHACKLE COLLAR WITH RIVETS, PC B $1.37 6.22% $1.28 See Labor Rate NA

PANDUIT   PSL-STATION         METAL LOTO STATION, EMPTY               PC B $155.36 6.32% $145.55 See Labor Rate NA

PANDUIT   PSL-STEPS           25 OSHA LOCKOUT STEPS                   PK B $32.96 6.31% $30.88 See Labor Rate NA

PANDUIT   PSL-TG1             BRASS IDENTIFICATION TAG, 12/BAG        PC B $1.90 6.27% $1.78 See Labor Rate NA

PANDUIT   PSL-V13             
RED GATE VALVE LOCKOUT, 13" 

HANDLE      
PC B $81.11 6.31% $75.99 See Labor Rate NA

PANDUIT   PSL-V13YEL          
YELLOW GATE VALVE LOCKOUT, 13" 

HANDLE   
PC B $81.11 6.31% $75.99 See Labor Rate NA

PANDUIT   PSL-V2A             GATE VALVE LOCKOUT FOR                  PC B $17.19 6.32% $16.10 See Labor Rate NA

PANDUIT   PSL-V2BLU           
BLUE GATE VALVE LOCKOUT, 2" 

HANDLE      
PC B $16.69 6.32% $15.64 See Labor Rate NA

PANDUIT   PSL-V2GRN           
GREEN GATE VALVE LOCKOUT, 2" 

HANDLE     
PC B $16.69 6.32% $15.64 See Labor Rate NA

PANDUIT   PSL-V2YEL           
YELLOW GATE VALVE LOCKOUT, 2" 

HANDLE    
PC B $16.69 6.32% $15.64 See Labor Rate NA

PANDUIT   PSL-V4              RED GATE VALVE LOCKOUT, 4" PC B $27.89 6.32% $26.13 See Labor Rate NA

PANDUIT   PSL-V4BLU           
BLUE GATE VALVE LOCKOUT, 4" 

HANDLE      
PC B $27.89 6.32% $26.13 See Labor Rate NA

PANDUIT   PSL-V4GRN           
GREEN GATE VALVE LOCKOUT, 4" 

HANDLE     
PC B $27.89 6.32% $26.13 See Labor Rate NA

PANDUIT   PSL-V4YEL           
YELLOW GATE VALVE LOCKOUT, 4" 

HANDLE    
PC B $27.89 6.32% $26.13 See Labor Rate NA

PANDUIT   PSL-V6A             GATE VALVE LOCKOUT FOR                  PC B $31.86 6.31% $29.85 See Labor Rate NA

PANDUIT   PSL-V6BLU           
BLUE GATE VALVE LOCKOUT, 6" 

HANDLE      
PC B $33.46 6.31% $31.35 See Labor Rate NA

PANDUIT   PSL-V6GRN           
GREEN GATE VALVE LOCKOUT, 6" 

HANDLE     
PC B $33.46 6.31% $31.35 See Labor Rate NA

PANDUIT   PSL-V6YEL           
YELLOW GATE VALVE LOCKOUT, 6" 

HANDLE    
PC B $33.46 6.31% $31.35 See Labor Rate NA

PANDUIT   PSL-V9              RED GATE VALVE LOCKOUT, 9" PC B $41.88 6.31% $39.24 See Labor Rate NA

PANDUIT   PSL-V9YEL           
YELLOW GATE VALVE LOCKOUT, 9" 

HANDLE    
PC B $41.88 6.31% $39.24 See Labor Rate NA

PANDUIT   PSL-WS              NEW WALL SWITCH LOCKOUT                 PC B $12.33 6.33% $11.55 See Labor Rate NA

PANDUIT   PSL-WS1A            UNIV WALL SWITCH                        PC B $17.46 6.31% $16.36 See Labor Rate NA

PANDUIT   PSM-0-9             SELF LAM CONSEQ NO.                     CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-0-9-Y           SELF-LAM. CONSECUTIVE                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-0-Y             SELF-LAM. SOLID                         CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-10-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-11              SELF-LAM. SOLID NO.                     CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-11-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-12              SELF-LAM. SOLID NO.                     CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-12-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-13              SELF-LAM. SOLID NO.                     CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-1-33-Y          CONSECUTIVE NUMBER WIRE                 CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-13-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-14-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-15-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-16-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-17-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-18-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-19-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-1-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-20-Y            SELF-LAM. SOLID NOUMBER                 CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-21-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-22-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-23-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-24              SELF-LAM. SOLID NO.                     CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-24-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-25-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-26-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-27-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA
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PANDUIT   PSM-28-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-29-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-2-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-30-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-31-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-32-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-33-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-34-66-Y         SELF LAM CONSECUTIVE                    CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-34-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-35-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-36-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-37-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-38-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-39-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-3-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-40-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-41-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-42-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-43-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-44-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-45-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-46-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-47-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-48-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-49-Y            SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-4-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-50-Y            SELF LAM SOLID NUMBER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-51-Y            SELF LAM SOLID NUMBER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-52-Y            SELF LAM SOLID NUMBER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-5-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-67-99-Y         SELF LAM CONSECUTIVE                    CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-6-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-7-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-8-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-9-Y             SELF-LAM. SOLID NUMBER                  CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-A-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-A-Z             SELF-LAM CONSEC.LTR                     CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-A-Z-Y           SELF-LAM CONSECUTIVE                    CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-B-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-C-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-D-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-E-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-F-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-G-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-H-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-I-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-J-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-K-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-L-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-M-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-N-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-O-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-P-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-Q-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-R-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-S-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-T-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-U-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-V-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-W-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-X-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSM-Y-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA
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PANDUIT   PSM-Z-Y             SELF-LAM SOLID LETTER                   CG B $172.09 10.66% $153.75 See Labor Rate NA

PANDUIT   PSN12-D             PARALLEL SPLICE NYLN                    PC B $285.44 7.64% $263.64 See Labor Rate NA

PANDUIT   PSN12-L             PARALLEL SPLICE NYLN                    PC B $108.34 24.60% $81.69 See Labor Rate NA

PANDUIT   PSN16-C             PARALLEL SPLICE NYLN                    PC B $73.88 24.60% $55.71 See Labor Rate NA

PANDUIT   PSN16-M             PARALLEL SPLICE NYLN                    PC B $205.48 7.64% $189.78 See Labor Rate NA

PANDUIT   PSN18-C             PARALLEL SPLICE NYLN                    PC B $70.26 24.60% $52.98 See Labor Rate NA

PANDUIT   PSN18-M             PARALLEL SPLICE NYLN                    PC B $208.81 7.64% $192.86 See Labor Rate NA

PANDUIT   PSSB-13             SAFETY SIGN BOOK  (10 PGS/BK)           BK B $25.70 9.79% $23.18 See Labor Rate NA

PANDUIT   PST-1               SELF-LAM SAFETY TAGS (10/PKG)           PK B $10.29 13.32% $8.92 See Labor Rate NA

PANDUIT   PST-2               SELF-LAM SAFETY TAGS (5 PK B $11.02 13.30% $9.55 See Labor Rate NA

PANDUIT   PST-3               
SELF-LAMINATING TAG, 5 TAGS & 5 

PLT2S/PK
PK B $11.02 13.30% $9.55 See Labor Rate NA

PANDUIT   PST-4               SAFETY EASE FRONT LAM TAG               PK B $57.75 13.31% $50.06 See Labor Rate NA

PANDUIT   PST-5               SAFETY EASE DOUBLE LAM TG               PK B $77.09 13.31% $66.83 See Labor Rate NA

PANDUIT   PST-FO              
SELF-LAM. FIBER OPTIC TAG, 5 

TAGS/PKG   
PK B $10.02 13.31% $8.69 See Labor Rate NA

PANDUIT   PST-FOBLNK          SELF-LAM. FIBER OPTIC TAG               PK B $10.02 13.31% $8.69 See Labor Rate NA

PANDUIT   PSWM-1500Y          SELF LAM WIRE MARKER                    CG B $168.90 10.66% $150.90 See Labor Rate NA

PANDUIT   PSWM-375Y           SELF LAM WIRE MARKER                    CG B $168.90 10.66% $150.90 See Labor Rate NA

PANDUIT   PSWM-750            SELF LAM WIRE MARKER                    CG B $168.90 10.66% $150.90 See Labor Rate NA

PANDUIT   PSWM-750Y           SELF LAM WIRE MARKER                    CG B $168.90 10.66% $150.90 See Labor Rate NA

PANDUIT   PSWMH-375Y          SELF LAM WIRE MARKER                    CG B $168.90 10.66% $150.90 See Labor Rate NA

PANDUIT   PSWMH-750           SELF LAM WIRE MARKER                    CG B $168.90 10.66% $150.90 See Labor Rate NA

PANDUIT   PSWMH-750Y          SELF LAM WIRE MARKER                    CG B $168.90 10.66% $150.90 See Labor Rate NA

PANDUIT   PT18-4R-C           TERM RING TEFZEL INSULATED              PC B $146.99 25.87% $108.96 See Labor Rate NA

PANDUIT   PT2S-ARW            2" X 30' BLACK ARROW PHOTO              RL B $129.88 9.79% $117.16 See Labor Rate NA

PANDUIT   PT2S-BLK            2" X 30' BLACK STRIPE PHOTO             RL B $129.88 9.79% $117.16 See Labor Rate NA

PANDUIT   PT2S-RED            2" X 30' RED STRIPE PHOTO               RL B $129.88 9.79% $117.16 See Labor Rate NA

PANDUIT   PT-BGND             NETWORK BUILDING GROUND                 PK B $39.61 13.31% $34.34 See Labor Rate NA

PANDUIT   PTF3EI-X            TEE FITTING-PD3                         PC B $2.53 16.75% $2.11 See Labor Rate NA

PANDUIT   PTF3IW-X            TEE FOR PD3                             PC B $2.53 16.75% $2.11 See Labor Rate NA

PANDUIT   PTF6EI-X            TEE FITTING FOR TYPE P RACEWAY          PC B $2.64 16.76% $2.20 See Labor Rate NA

PANDUIT   PTF6IW-X            TEE FOR PD6                             PC B $2.64 16.76% $2.20 See Labor Rate NA

PANDUIT   PT-GND              GROUND TAG TELC (100/PKG)               PK B $39.61 13.31% $34.34 See Labor Rate NA

PANDUIT   PTR-CLN             PRINTER CLEANING KIT                    KT B $52.00 2.65% $50.62 See Labor Rate NA

PANDUIT   PT-TGND             GROUND TAG TELCO (100/PKG)              PK B $40.80 13.31% $35.37 See Labor Rate NA

PANDUIT   PUM-049-2S-D30      PUSH MOUNT ASSEMBLY                     PC B $165.52 11.21% $146.96 See Labor Rate NA

PANDUIT   PUM-049-C2S-D30     PUSH MOUNT ASSEMBLY                     PC B $210.95 11.21% $187.29 See Labor Rate NA

PANDUIT   PUM-049-C30         PUSH MOUNT - FIR TREE UMB               PC B $17.09 25.87% $12.67 See Labor Rate NA

PANDUIT   PUM-049-M30         PUSH MOUNT                              PC B $87.45 11.21% $77.64 See Labor Rate NA

PANDUIT   PUM-071-25S-D30     PUSH MOUNT ASSEMBLY                     PC B $570.17 11.21% $506.23 See Labor Rate NA

PANDUIT   PUM-071-2S-C30      FIR TREE PUSH MOUNT ASSEM               PC B $44.76 25.87% $33.18 See Labor Rate NA

PANDUIT   PUM-071-2S-D30      PUSH MOUNT ASSEMBLY                     PC B $229.04 11.21% $203.36 See Labor Rate NA

PANDUIT   PUM-071-3S-D30      PUSH MOUNT ASSEMBLY                     PC B $357.48 11.21% $317.39 See Labor Rate NA

PANDUIT   PUM-071-4S-D30      PUSH MOUNT ASSEMBLY                     PC B $387.47 11.21% $344.02 See Labor Rate NA

PANDUIT   PUM-071-B2S-D30     FIR TREE PUSH MOUNT ASSEM               PC B $297.76 11.21% $264.37 See Labor Rate NA

PANDUIT   PUM-071-C2S-D30     PUSH MOUNT ASSEMBLY                     PC B $336.24 11.21% $298.53 See Labor Rate NA

PANDUIT   PUM-071-C30         PUSH MOUNT FIR TREE UMBRE               PC B $22.71 25.88% $16.83 See Labor Rate NA

PANDUIT   PUM-071-C3S-D30     PUSH MOUNT ASSEMBLY                     PC B $367.26 11.21% $326.08 See Labor Rate NA

PANDUIT   PUM-071-C4S-D30     PUSH MOUNT ASSEMBLY                     PC B $449.25 11.21% $398.87 See Labor Rate NA

PANDUIT   PUM-071-M30         PUSH MOUNT                              PC B $151.05 11.21% $134.11 See Labor Rate NA

PANDUIT   PUM071-R15S-C30     FIR TREE PUSH MOUNT ASSEM               PC B $70.48 25.87% $52.25 See Labor Rate NA

PANDUIT   PUM071-R15S-D30     FIR TREE PUSH MOUNT ASSEM               PC B $360.74 11.21% $320.29 See Labor Rate NA

PANDUIT   PUM071-R1S-C30      FIR TREE PUSH MOUNT ASSEM               PC B $63.43 25.87% $47.02 See Labor Rate NA

PANDUIT   PUM071-R1S-D30      FIR TREE PUSH MOUNT ASSEM               PC B $324.66 11.21% $288.25 See Labor Rate NA

PANDUIT   PUM071-R2S-C30      FIR TREE PUSH MOUNT ASSEM               PC B $78.34 25.87% $58.07 See Labor Rate NA

PANDUIT   PUM071-R2S-D30      FIR TREE PUSH MOUNT ASSEM               PC B $400.82 11.21% $355.87 See Labor Rate NA

PANDUIT   PUM-100-2S-D30      PUSH MOUNT ASSEMBLY                     PC B $268.87 11.21% $238.72 See Labor Rate NA

PANDUIT   PUM-100-C2S-D30     PUSH MOUNT ASSEMBLY                     PC B $347.26 11.21% $308.32 See Labor Rate NA

PANDUIT   PUM-100-C30         PUSH MOUNT - FIR TREE UMB               PC B $37.28 25.87% $27.64 See Labor Rate NA

PANDUIT   PUM-100-M30         PUSH MOUNT                              PC B $190.80 11.21% $169.40 See Labor Rate NA

PANDUIT   PUM-925-3H-T30      PUSH MOUNT ASSEMBLY                     PC B $1,470.45 11.21% $1,305.56 See Labor Rate NA
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PANDUIT   PUM-925-C30         PUSH MOUNT - FIR TREE UMB               PC B $32.62 25.87% $24.18 See Labor Rate NA

PANDUIT   PUM-925-M30         PUSH MOUNT                              PC B $166.95 11.21% $148.23 See Labor Rate NA

PANDUIT   PV10-10FB-2K        12-10 AWG #10 STUD FORK -               PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PV10-10F-D          TERM,FORK VINYL INS.                    PC B $238.18 6.31% $223.14 See Labor Rate NA

PANDUIT   PV10-10FFB-2K       12-10 AWG #10 STUD FLANGED-             PC B $305.66 11.76% $269.72 See Labor Rate NA

PANDUIT   PV10-10FF-L         TERM, FLANGED FORK VINYL                PC B $101.15 24.60% $76.27 See Labor Rate NA

PANDUIT   PV10-10F-L          TERM,FORK VINYL INS.                    PC B $81.93 23.21% $62.91 See Labor Rate NA

PANDUIT   PV10-10F-Q          TERM FORK VINYL INS 12-10               PC B $93.58 23.21% $71.86 See Labor Rate NA

PANDUIT   PV10-10F-X          VINYL INSUL #10 FORK                    PC B $92.33 14.52% $78.92 See Labor Rate NA

PANDUIT   PV10-10FX-D         TERM,FORK EXP VINYL                     PC B $277.96 7.64% $256.73 See Labor Rate NA

PANDUIT   PV10-10FX-L         TERM,FORK EXP VINYL                     PC B $103.78 24.60% $78.25 See Labor Rate NA

PANDUIT   PV10-10LFB-2K       TERMO L-FORK VINYL INSUL                PC B $295.79 11.76% $261.01 See Labor Rate NA

PANDUIT   PV10-10LF-D         TERM,LOCK FORK VINYL                    PC B $233.22 7.64% $215.40 See Labor Rate NA

PANDUIT   PV10-10LF-L         TERM,LOCK FORK VINYL                    PC B $101.33 24.60% $76.41 See Labor Rate NA

PANDUIT   PV10-10LF-Q         TERM LOCK FORK VINYL -                  PC B $96.89 23.21% $74.40 See Labor Rate NA

PANDUIT   PV10-10LF-X         VINYL INSUL #10 LOCK-FORK               PC B $108.69 14.52% $92.90 See Labor Rate NA

PANDUIT   PV10-10LFX-D        TERM,L-FORK EX-VINYL                    PC B $273.51 7.64% $252.61 See Labor Rate NA

PANDUIT   PV10-10LFX-L        TERM,L-FORK EX-VINYL                    PC B $106.90 24.60% $80.60 See Labor Rate NA

PANDUIT   PV10-10RB-2K        12-10 AWG #10 STUD RING REEL-           PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PV10-10R-D          TERM,RING VINYL INS.                    PC B $218.59 6.31% $204.79 See Labor Rate NA

PANDUIT   PV10-10R-L          TERM,RING VINYL INS.                    PC B $84.16 23.21% $64.63 See Labor Rate NA

PANDUIT   PV10-10R-Q          TERM RING VINYL INS 12-10               PC B $93.58 23.21% $71.86 See Labor Rate NA

PANDUIT   PV10-10R-X          VINYL INSUL #10 RING                    PC B $92.33 14.52% $78.92 See Labor Rate NA

PANDUIT   PV10-10RX-D         TERM, RING EXPANDED VINYL INS.          PC B $267.73 7.64% $247.28 See Labor Rate NA

PANDUIT   PV10-10RX-L         TERM, RING EXPANDED VINYL INS.          PC B $104.03 24.60% $78.44 See Labor Rate NA

PANDUIT   PV10-10SLFB-2K      TERMO SHORT L-FORK VINYL INS            PC B $248.08 11.76% $218.91 See Labor Rate NA

PANDUIT   PV10-10SLF-D        TERM,SHORT L-FORK                       PC B $226.51 7.64% $209.21 See Labor Rate NA

PANDUIT   PV10-10SLF-L        TERM, SHORT LOCK FORK, -                PC B $100.32 24.60% $75.64 See Labor Rate NA

PANDUIT   PV10-12R-L          RING TERM 1/2" BOLT HOLE-               PC B $167.16 23.21% $128.36 See Labor Rate NA

PANDUIT   PV10-14FB-2K        12-10 AWG 1/4 STUD FORK -               PC B $330.11 11.76% $291.30 See Labor Rate NA

PANDUIT   PV10-14F-D          TERM,FORK VINYL INS.                    PC B $269.79 7.64% $249.18 See Labor Rate NA

PANDUIT   PV10-14F-L          TERM,FORK VINYL INS.                    PC B $96.93 23.21% $74.43 See Labor Rate NA

PANDUIT   PV10-14F-X          VINYL INSUL 1/4" FORK                   PC B $112.78 14.52% $96.40 See Labor Rate NA

PANDUIT   PV10-14FX-L         TERM,FORK EXP VINYL                     PC B $119.17 24.60% $89.86 See Labor Rate NA

PANDUIT   PV10-14LFB-2K       TERMO L-FORK VINYL INSUL                PC B $328.71 11.76% $290.06 See Labor Rate NA

PANDUIT   PV10-14LF-D         TERM,LOCK FORK VINYL                    PC B $270.85 7.64% $250.16 See Labor Rate NA

PANDUIT   PV10-14LF-L         TERM,LOCK FORK VINYL                    PC B $124.32 24.60% $93.74 See Labor Rate NA

PANDUIT   PV10-14LF-X         VINYL INSUL LOCKING FORK                PC B $129.03 14.52% $110.29 See Labor Rate NA

PANDUIT   PV10-14LFX-L        TERM,L-FORK EX-VINYL                    PC B $144.81 25.87% $107.35 See Labor Rate NA

PANDUIT   PV10-14RB-2K        12-10 AWG 1/4 STUD RING REEL-           PC B $330.11 11.76% $291.30 See Labor Rate NA

PANDUIT   PV10-14R-D          TERM,RING VINYL INS.                    PC B $252.77 6.32% $236.81 See Labor Rate NA

PANDUIT   PV10-14R-L          TERM,RING VINYL INS.                    PC B $102.19 23.21% $78.47 See Labor Rate NA

PANDUIT   PV10-14R-Q          TERM RING VINYL INS 12-10               PC B $103.15 23.21% $79.21 See Labor Rate NA

PANDUIT   PV10-14R-X          VINYL INSUL 1/4" RING                   PC B $91.87 14.53% $78.53 See Labor Rate NA

PANDUIT   PV10-14RX-D         TERM, RING EXPANDED VINYL INS.          PC B $312.70 7.64% $288.81 See Labor Rate NA

PANDUIT   PV10-14RX-L         TERM, RING EXPANDED VINYL INS.          PC B $123.27 24.60% $92.95 See Labor Rate NA

PANDUIT   PV10-14SLF-D        TERM,SHORT L-FORK                       PC B $277.98 7.64% $256.74 See Labor Rate NA

PANDUIT   PV10-14SLF-L        TERM, SHORT LOCK FORK, -                PC B $103.81 24.60% $78.27 See Labor Rate NA

PANDUIT   PV10-38RB-2K        12-10 AWG 3/8 STUD RING REEL-           PC B $330.11 11.76% $291.30 See Labor Rate NA

PANDUIT   PV10-38R-D          TERM,RING VINYL INS.                    PC B $269.79 7.64% $249.18 See Labor Rate NA

PANDUIT   PV10-38R-L          TERM,RING VINYL INS.                    PC B $98.37 23.21% $75.54 See Labor Rate NA

PANDUIT   PV10-38RX-D         TERM, RING EXPANDED VINYL INS.          PC B $312.85 7.64% $288.95 See Labor Rate NA

PANDUIT   PV10-38RX-L         TERM, RING EXPANDED VINYL INS.          PC B $116.63 24.60% $87.94 See Labor Rate NA

PANDUIT   PV10-56RB-2K        12-10 AWG 5/16 STUD RING REEL-          PC B $330.11 11.76% $291.30 See Labor Rate NA

PANDUIT   PV10-56R-D          TERM,RING VINYL INS.                    PC B $269.79 7.64% $249.18 See Labor Rate NA

PANDUIT   PV10-56R-L          TERM,RING VINYL INS.                    PC B $106.85 24.60% $80.57 See Labor Rate NA

PANDUIT   PV10-56RX-D         TERM, RING EXPANDED VINYL INS.          PC B $309.74 7.64% $286.08 See Labor Rate NA

PANDUIT   PV10-56RX-L         TERM, RING EXPANDED VINYL INS.          PC B $121.92 24.60% $91.93 See Labor Rate NA

PANDUIT   PV10-5SLF-L         TERM, SHORT LOCK FORK, -                PC B $100.32 24.60% $75.64 See Labor Rate NA

PANDUIT   PV10-610RB-2K       TERM RING MULTI STUD 12-10-             PC B $319.57 11.76% $282.00 See Labor Rate NA

PANDUIT   PV10-610R-D         TERM,RING VINYL INS.                    PC B $257.00 7.64% $237.37 See Labor Rate NA

PANDUIT   PV10-610R-L         TERM,RING VINYL INS.                    PC B $93.98 24.60% $70.86 See Labor Rate NA
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PANDUIT   PV10-6FB-2K         12-10 AWG #6 STUD FORK -                PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PV10-6F-D           TERM,FORK VINYL INS.                    PC B $224.75 6.31% $210.56 See Labor Rate NA

PANDUIT   PV10-6F-L           TERM,FORK VINYL INS.                    PC B $80.68 23.21% $61.95 See Labor Rate NA

PANDUIT   PV10-6LFB-2K        TERMO L-FORK VINYL INSUL                PC B $295.79 11.76% $261.01 See Labor Rate NA

PANDUIT   PV10-6LF-D          TERM,LOCK FORK VINYL                    PC B $235.52 7.64% $217.53 See Labor Rate NA

PANDUIT   PV10-6LF-L          TERM,LOCK FORK VINYL                    PC B $100.65 24.60% $75.89 See Labor Rate NA

PANDUIT   PV10-6LFX-D         TERM,L-FORK EX-VINYL                    PC B $273.64 7.64% $252.74 See Labor Rate NA

PANDUIT   PV10-6LFX-L         TERM,L-FORK EX-VINYL                    PC B $112.26 24.60% $84.64 See Labor Rate NA

PANDUIT   PV10-6RB-2K         12-10 AWG #6 STUD RING REEL-            PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PV10-6R-D           TERM,RING VINYL INS.                    PC B $226.84 6.31% $212.52 See Labor Rate NA

PANDUIT   PV10-6R-L           TERM,RING VINYL INS.                    PC B $80.68 23.21% $61.95 See Labor Rate NA

PANDUIT   PV10-6RX-D          TERM, RING EXPANDED VINYL INS.          PC B $272.57 7.64% $251.75 See Labor Rate NA

PANDUIT   PV10-6RX-L          TERM, RING EXPANDED VINYL INS.          PC B $101.95 24.60% $76.87 See Labor Rate NA

PANDUIT   PV10-6SLFB-2K       TERMO SHORT L-FORK VINYL INS            PC B $248.08 11.76% $218.91 See Labor Rate NA

PANDUIT   PV10-6SLF-D         TERM,SHORT L-FORK                       PC B $226.51 7.64% $209.21 See Labor Rate NA

PANDUIT   PV10-6SLF-L         TERM, SHORT LOCK FORK, -                PC B $100.32 24.60% $75.64 See Labor Rate NA

PANDUIT   PV10-8FB-2K         12-10 AWG #8 STUD FORK-                 PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PV10-8F-D           TERM,FORK VINYL INS.                    PC B $224.60 6.32% $210.42 See Labor Rate NA

PANDUIT   PV10-8FFB-2K        12-10 AWG #8 STUD FLANGED -             PC B $305.66 11.76% $269.72 See Labor Rate NA

PANDUIT   PV10-8FF-L          TERM, FLANGED FORK VINYL                PC B $101.17 24.60% $76.28 See Labor Rate NA

PANDUIT   PV10-8F-L           TERM,FORK VINYL INS.                    PC B $81.93 23.21% $62.91 See Labor Rate NA

PANDUIT   PV10-8F-Q           TERM FORK VINYL INS 12-10               PC B $92.66 23.21% $71.15 See Labor Rate NA

PANDUIT   PV10-8F-X           VINYL INSUL #8 LOCK-FORK                PC B $92.33 14.52% $78.92 See Labor Rate NA

PANDUIT   PV10-8FX-D          TERM,FORK EXP VINYL                     PC B $264.54 7.64% $244.33 See Labor Rate NA

PANDUIT   PV10-8FX-L          TERM,FORK EXP VINYL                     PC B $103.85 24.60% $78.31 See Labor Rate NA

PANDUIT   PV10-8LFB-2K        TERMO L-FORK VINYL INSUL                PC B $295.79 11.76% $261.01 See Labor Rate NA

PANDUIT   PV10-8LF-D          TERM,LOCK FORK VINYL                    PC B $233.22 7.64% $215.40 See Labor Rate NA

PANDUIT   PV10-8LF-L          TERM,LOCK FORK VINYL                    PC B $92.55 23.21% $71.07 See Labor Rate NA

PANDUIT   PV10-8LF-Q          TERM LOCK FORK VINYL -                  PC B $97.08 23.21% $74.55 See Labor Rate NA

PANDUIT   PV10-8LF-X          VINYL INSUL #8 LOCK-FORK                PC B $108.69 14.52% $92.90 See Labor Rate NA

PANDUIT   PV10-8LFX-D         TERM,L-FORK EX-VINYL                    PC B $273.51 7.64% $252.61 See Labor Rate NA

PANDUIT   PV10-8LFX-L         TERM,L-FORK EX-VINYL                    PC B $106.97 24.60% $80.66 See Labor Rate NA

PANDUIT   PV10-8RB-2K         12-10 AWG #8 STUD RING REEL-            PC B $293.91 11.76% $259.35 See Labor Rate NA

PANDUIT   PV10-8R-D           TERM,RING VINYL INS.                    PC B $224.60 6.32% $210.42 See Labor Rate NA

PANDUIT   PV10-8R-L           TERM,RING VINYL INS.                    PC B $81.93 23.21% $62.91 See Labor Rate NA

PANDUIT   PV10-8R-X           VINYL INSUL #8 RING                     PC B $92.33 14.52% $78.92 See Labor Rate NA

PANDUIT   PV10-8RX-D          TERM, RING EXPANDED VINYL INS.          PC B $277.96 7.64% $256.73 See Labor Rate NA

PANDUIT   PV10-8RX-L          TERM, RING EXPANDED VINYL INS.          PC B $103.85 24.60% $78.31 See Labor Rate NA

PANDUIT   PV10-8SLFB-2K       TERMO SHORT L-FORK VINYL INS            PC B $248.08 11.76% $218.91 See Labor Rate NA

PANDUIT   PV10-8SLF-D         TERM,SHORT L-FORK                       PC B $226.51 7.64% $209.21 See Labor Rate NA

PANDUIT   PV10-8SLF-L         -10SLF-LORT LOCK FORK, -                PC B $100.32 24.60% $75.64 See Labor Rate NA

PANDUIT   PV10-P55-D          TERM,PIN                                PC B $389.75 6.31% $365.14 See Labor Rate NA

PANDUIT   PV10-P55-L          TERM,PIN                                PC B $170.54 24.60% $128.59 See Labor Rate NA

PANDUIT   PV12-10HDRB-2K      16-12 AWG #10 STUD HVY DTY -            PC B $349.06 11.76% $308.02 See Labor Rate NA

PANDUIT   PV12-10HDR-D        TERM,RING HEAVY DUTY                    PC B $253.78 7.64% $234.39 See Labor Rate NA

PANDUIT   PV12-10HDR-L        TERM,RING HEAVY DUTY                    PC B $107.06 24.60% $80.72 See Labor Rate NA

PANDUIT   PV12-10HDRX-D       TERM,RING HEAVY DUTY                    PC B $301.09 8.89% $274.31 See Labor Rate NA

PANDUIT   PV12-10HDRX-L       TERM, RING HVY DUTY, -                  PC B $117.43 24.60% $88.54 See Labor Rate NA

PANDUIT   PV12-14HDRB-2K      16-12 AWG 1/4 STUD HVY DTY-             PC B $408.31 11.76% $360.30 See Labor Rate NA

PANDUIT   PV12-14HDR-D        TERM,RING HEAVY DUTY                    PC B $290.78 8.89% $264.92 See Labor Rate NA

PANDUIT   PV12-14HDR-L        TERM,RING HEAVY DUTY                    PC B $133.77 25.87% $99.16 See Labor Rate NA

PANDUIT   PV12-14HDRX-D       TERM,RING HEAVY DUTY                    PC B $320.97 8.89% $292.42 See Labor Rate NA

PANDUIT   PV12-14HDRX-L       TERM, RING HVY DUTY, -                  PC B $135.48 24.60% $102.15 See Labor Rate NA

PANDUIT   PV12-38HDRB-2K      CONT.MOLDED TERM                        PC B $408.31 11.76% $360.30 See Labor Rate NA

PANDUIT   PV12-38HDR-D        TERM,RING HEAVY DUTY                    PC B $316.51 8.89% $288.36 See Labor Rate NA

PANDUIT   PV12-38HDR-L        TERM,RING HEAVY DUTY                    PC B $137.26 25.87% $101.75 See Labor Rate NA

PANDUIT   PV12-38HDRX-D       TERM,RING HEAVY DUTY                    PC B $320.97 8.89% $292.42 See Labor Rate NA

PANDUIT   PV12-38HDRX-L       8-6F-CRING HVY DUTY, -                  PC B $135.48 24.60% $102.15 See Labor Rate NA

PANDUIT   PV12-56HDRB-2K      16-12 AWG 5/6 STUD HVY DTY RING-        PC B $408.31 11.76% $360.30 See Labor Rate NA

PANDUIT   PV12-56HDR-D        TERM,RING HEAVY DUTY                    PC B $316.51 8.89% $288.36 See Labor Rate NA

PANDUIT   PV12-56HDR-L        TERM,RING HEAVY DUTY                    PC B $144.14 25.87% $106.85 See Labor Rate NA

PANDUIT   PV12-56HDRX-L       TERM, RING HVY DUTY, -                  PC B $135.48 24.60% $102.15 See Labor Rate NA
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PANDUIT   PV12-6HDRB-2K       16-12 AWG #6 STUD HVY DTY-              PC B $349.06 11.76% $308.02 See Labor Rate NA

PANDUIT   PV12-6HDR-D         VINYL HEAVY DUTY RING 030               PC B $230.19 7.64% $212.60 See Labor Rate NA

PANDUIT   PV12-6HDR-L         TERM,RING HEAVY DUTY                    PC B $117.83 25.87% $87.35 See Labor Rate NA

PANDUIT   PV12-6HDRX-L        TERM, RING HVY DUTY, -                  PC B $117.43 24.60% $88.54 See Labor Rate NA

PANDUIT   PV12-8HDRB-2K       16-12 AWG #8 STUD HVY DTY RING-         PC B $349.06 11.76% $308.02 See Labor Rate NA

PANDUIT   PV12-8HDR-D         TERM,RING HEAVY DUTY                    PC B $230.19 7.64% $212.60 See Labor Rate NA

PANDUIT   PV12-8HDR-L         TERM,RING HEAVY DUTY                    PC B $117.83 25.87% $87.35 See Labor Rate NA

PANDUIT   PV12-8HDRX-L        TERM, RING HVY DUTY, -                  PC B $117.43 24.60% $88.54 See Labor Rate NA

PANDUIT   PV14-10FB-3K        16-14 AWG #10 STUD FORK -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-10F-C          TERM,FORK VINYL INS.                    PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV14-10FFB-3K       16-14 AWG #10 STUD FLANGED-             PC B $226.03 11.76% $199.45 See Labor Rate NA

PANDUIT   PV14-10FF-C         TERM,FLANGED FORK VINYL                 PC B $82.53 24.60% $62.23 See Labor Rate NA

PANDUIT   PV14-10FF-M         TERM,FLANGED FORK VINYL                 PC B $212.31 6.31% $198.90 See Labor Rate NA

PANDUIT   PV14-10F-L          TERM FORK VINYL INS 16-14               PC B $73.98 23.21% $56.81 See Labor Rate NA

PANDUIT   PV14-10F-M          TERM,FORK VINYL INS.                    PC B $160.82 6.32% $150.66 See Labor Rate NA

PANDUIT   PV14-10FNB-3K       16-14 AWG #10 STUD NARROW -             PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-10FN-C         TERM FORK VINYL NARROW TONGUE           PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV14-10FN-M         TERM FORK VINYL NARROW TONGUE           PC B $160.82 6.32% $150.66 See Labor Rate NA

PANDUIT   PV14-10F-X          VINYL INSUL #10 FORK                    PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-10FX-C         TERM,FORK EXP VINYL                     PC B $94.74 24.60% $71.43 See Labor Rate NA

PANDUIT   PV14-10FX-M         TERM,FORK EXP VINYL                     PC B $197.42 7.64% $182.34 See Labor Rate NA

PANDUIT   PV14-10LFB-3K       TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV14-10LF-C         TERM,LOCK FORK VINYL                    PC B $71.24 23.21% $54.71 See Labor Rate NA

PANDUIT   PV14-10LF-L         TERM LOCK FORK VINYL -                  PC B $73.98 23.21% $56.81 See Labor Rate NA

PANDUIT   PV14-10LF-M         TERM,LOCK FORK VINYL                    PC B $166.48 6.31% $155.97 See Labor Rate NA

PANDUIT   PV14-10LFN-C        TERM,LFORK,VINYL                        PC B $71.24 23.21% $54.71 See Labor Rate NA

PANDUIT   PV14-10LFN-M        TERM,LFORK,VINYL                        PC B $167.25 6.31% $156.69 See Labor Rate NA

PANDUIT   PV14-10LF-X         VINYL INSUL #10 LOCK-FORK               PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-10LFX-C        TERM,L-FORK EX-VINYL                    PC B $86.36 24.60% $65.12 See Labor Rate NA

PANDUIT   PV14-10LFX-M        TERM,L-FORK EX-VINYL                    PC B $216.10 7.64% $199.59 See Labor Rate NA

PANDUIT   PV14-10RB-3K        16-14 AWG #10 STUD RING REEL-           PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-10R-C          TERM,RING VINYL INS.                    PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV14-10R-L          TERM RING VINYL INS 16-14               PC B $73.98 23.21% $56.81 See Labor Rate NA

PANDUIT   PV14-10R-M          TERM,RING VINYL INS.                    PC B $159.79 6.32% $149.70 See Labor Rate NA

PANDUIT   PV14-10R-X          VINYL INSUL #10 RING                    PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-10RX-C         TERM, RING EXPANDED VINYL INS           PC B $76.97 24.60% $58.04 See Labor Rate NA

PANDUIT   PV14-10RX-M         TERM, RING EXPANDED VINYL INS.          PC B $195.51 7.64% $180.57 See Labor Rate NA

PANDUIT   PV14-10SLFB-3K      TERMO SHORT L-FORK VINYL INS            PC B $188.03 11.76% $165.92 See Labor Rate NA

PANDUIT   PV14-10SLF-C        TERM, SHORT LOCK FORK, -                PC B $65.24 23.21% $50.10 See Labor Rate NA

PANDUIT   PV14-10SLF-M        TERM,SHORT L-FORK                       PC B $157.44 7.64% $145.41 See Labor Rate NA

PANDUIT   PV14-12R-L          RING REM 1/2" BOLT HOLE-                PC B $144.27 24.60% $108.78 See Labor Rate NA

PANDUIT   PV14-14FB-3K        16-14 AWG 1/4 STUD FORK -               PC B $273.78 11.76% $241.59 See Labor Rate NA

PANDUIT   PV14-14F-C          TERM FORK VINYL INS 16-14               PC B $78.49 23.21% $60.27 See Labor Rate NA

PANDUIT   PV14-14F-M          TERM FORK VINYL INS 16-14               PC B $229.86 6.31% $215.34 See Labor Rate NA

PANDUIT   PV14-14RB-3K        16-14 AWG 1/4 STUD RING REEL-           PC B $273.78 11.76% $241.59 See Labor Rate NA

PANDUIT   PV14-14R-C          TERM,RING VINYL INS.                    PC B $78.49 23.21% $60.27 See Labor Rate NA

PANDUIT   PV14-14R-M          TERM,RING VINYL INS.                    PC B $229.36 7.64% $211.84 See Labor Rate NA

PANDUIT   PV14-14RX-C         TERM, RING EXPANDED VINYL INS           PC B $90.27 24.60% $68.07 See Labor Rate NA

PANDUIT   PV14-14RX-L         RING TERMINAL, EXPANDED V               PC B $90.27 24.60% $68.07 See Labor Rate NA

PANDUIT   PV14-14RX-M         TERM, RING EXPANDED VINYL INS           PC B $274.84 8.89% $250.39 See Labor Rate NA

PANDUIT   PV14-14SLFB-3K      TERMO SHORT L-FORK VINYL INS            PC B $251.26 11.76% $221.72 See Labor Rate NA

PANDUIT   PV14-14SLF-C        1/4" SHORT LOCK FORK, -                 PC B $72.58 23.21% $55.73 See Labor Rate NA

PANDUIT   PV14-14SLF-M        TERM,SHORT L-FORK                       PC B $229.41 7.64% $211.88 See Labor Rate NA

PANDUIT   PV14-38RB-2K        3/8" CONT MOLD RING TERM-               PC B $301.12 11.76% $265.71 See Labor Rate NA

PANDUIT   PV14-38R-L          TERM,RING VINYL INS.                    PC B $87.52 24.60% $65.99 See Labor Rate NA

PANDUIT   PV14-38R-M          TERM,RING VINYL INS.                    PC B $240.83 7.64% $222.43 See Labor Rate NA

PANDUIT   PV14-38RX-L         TERM, RING EXPANDED VINYL INS.          PC B $105.64 25.87% $78.31 See Labor Rate NA

PANDUIT   PV14-4RB-3K         16-14 AWG #4 STUD RING REEL-            PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-4R-C           TERM,RING VINYL INS.                    PC B $66.30 24.60% $49.99 See Labor Rate NA

PANDUIT   PV14-4R-M           TERM,RING VINYL INS.                    PC B $165.64 6.32% $155.18 See Labor Rate NA

PANDUIT   PV14-4RX-C          TERM, RING EXPANDED VINYL INS           PC B $83.96 25.87% $62.24 See Labor Rate NA

PANDUIT   PV14-56RB-2K        5/16" CONT MOLD RING TERM               PC B $301.12 11.76% $265.71 See Labor Rate NA
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PANDUIT   PV14-56R-C          TERM,RING VINYL INS.                    PC B $87.57 24.60% $66.03 See Labor Rate NA

PANDUIT   PV14-56R-M          TERM,RING VINYL INS.                    PC B $238.54 7.64% $220.32 See Labor Rate NA

PANDUIT   PV14-56RX-C         TERM, RING EXPANDED VINYL INS           PC B $106.83 25.87% $79.19 See Labor Rate NA

PANDUIT   PV14-56RX-L         RING TERMINAL, EXPANDED V               PC B $106.83 25.87% $79.19 See Labor Rate NA

PANDUIT   PV14-5SLF-C         TERM, SHORT LOCK FORK, -                PC B $65.24 23.21% $50.10 See Labor Rate NA

PANDUIT   PV14-610RB-3K       TERM RING MULTI-STUD 16-14-             PC B $231.12 11.76% $203.94 See Labor Rate NA

PANDUIT   PV14-610R-C         TERM, RING, MULTI-STUD VINYL            PC B $76.37 24.60% $57.58 See Labor Rate NA

PANDUIT   PV14-610R-M         TERM, RING MULTI-STUD VINYL             PC B $211.02 7.64% $194.90 See Labor Rate NA

PANDUIT   PV14-610R-X         MULTI STUD RING VINYL INS               PC B $102.72 14.52% $87.80 See Labor Rate NA

PANDUIT   PV14-6FB-3K         16-14 AWG #6 STUD FORK -                PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-6F-C           TERM,FORK VINYL INS.                    PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV14-6FFB-3K        16-14 AWG #6 STUD FLANGED-              PC B $226.03 11.76% $199.45 See Labor Rate NA

PANDUIT   PV14-6FF-C          TERM, FLANGED FORK VINYL                PC B $75.94 24.60% $57.26 See Labor Rate NA

PANDUIT   PV14-6FF-M          TERM, FLANGED FORK VINYL                PC B $212.31 6.31% $198.90 See Labor Rate NA

PANDUIT   PV14-6F-L           TERM FORK VINYL INS 16-14               PC B $73.89 23.21% $56.74 See Labor Rate NA

PANDUIT   PV14-6F-M           TERM,FORK VINYL INS.                    PC B $165.64 6.32% $155.18 See Labor Rate NA

PANDUIT   PV14-6FNB-3K        16-14 AWG #6 STUD NARROW-               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-6FN-C          TERM FORK VINYL NARROW TONGUE           PC B $66.49 23.21% $51.06 See Labor Rate NA

PANDUIT   PV14-6FN-M          TERM FORK VINYL NARROW TONGUE           PC B $160.82 6.32% $150.66 See Labor Rate NA

PANDUIT   PV14-6F-X           VINYL INSUL #6 FORK                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-6FX-C          TERM,FORK EXP VINYL                     PC B $94.76 24.60% $71.45 See Labor Rate NA

PANDUIT   PV14-6FX-M          TERM,FORK EXP VINYL                     PC B $195.51 7.64% $180.57 See Labor Rate NA

PANDUIT   PV14-6LFB-3K        TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV14-6LF-C          TERM,LOCK FORK VINYL                    PC B $70.56 23.21% $54.18 See Labor Rate NA

PANDUIT   PV14-6LF-L          TERM LOCK FORK VINYL -                  PC B $73.98 23.21% $56.81 See Labor Rate NA

PANDUIT   PV14-6LF-M          TERM,LOCK FORK VINYL                    PC B $171.47 6.31% $160.64 See Labor Rate NA

PANDUIT   PV14-6LFWB-3K       TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV14-6LFW-C         TERM,VINYL,L-FORK,WD                    PC B $74.76 25.87% $55.42 See Labor Rate NA

PANDUIT   PV14-6LFW-M         TERM,VINYL,L-FORK,WD                    PC B $165.64 6.32% $155.18 See Labor Rate NA

PANDUIT   PV14-6LF-X          VINYL INSUL #6 LOCK FORK                PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-6LFX-C         TERM,L-FORK EX-VINYL                    PC B $76.97 24.60% $58.04 See Labor Rate NA

PANDUIT   PV14-6LFX-M         TERM,L-FORK EX-VINYL                    PC B $216.10 7.64% $199.59 See Labor Rate NA

PANDUIT   PV14-6RB-3K         16-14 AWG #6 STUD RING REEL-            PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-6R-C           TERM,RING VINYL INS.                    PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV14-6R-L           TERM RING VINYL INS 16-14               PC B $73.89 23.21% $56.74 See Labor Rate NA

PANDUIT   PV14-6R-M           TERM,RING VINYL INS.                    PC B $165.64 6.32% $155.18 See Labor Rate NA

PANDUIT   PV14-6RNB-3K        16-14 AWG #6 STUD NARROW RING-          PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-6RN-C          TERM,RING VINYL INS.                    PC B $68.17 24.60% $51.40 See Labor Rate NA

PANDUIT   PV14-6RN-M          TERM,RING VINYL INS.                    PC B $160.82 6.32% $150.66 See Labor Rate NA

PANDUIT   PV14-6R-X           VINYL INSUL #6 RING                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-6RX-C          TERM, RING EXPANDED VINYL INS           PC B $76.97 24.60% $58.04 See Labor Rate NA

PANDUIT   PV14-6RX-M          TERM, RING EXPANDED VINYL INS           PC B $195.51 7.64% $180.57 See Labor Rate NA

PANDUIT   PV14-6SLFB-3K       TERMO SHORT L-FORK VINYL INS            PC B $188.03 11.76% $165.92 See Labor Rate NA

PANDUIT   PV14-6SLF-C         TERM, SHORT LOCK FORK, -                PC B $67.19 23.21% $51.59 See Labor Rate NA

PANDUIT   PV14-6SLF-M         TERM,SHORT L-FORK                       PC B $165.32 7.64% $152.69 See Labor Rate NA

PANDUIT   PV14-8FB-3K         16-14 AWG #8 STUD FORK -                PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-8F-C           TERM,FORK VINYL INS.                    PC B $63.47 23.21% $48.74 See Labor Rate NA

PANDUIT   PV14-8FFB-3K        16-14 AWG #8 STUD FLANGED-              PC B $226.03 11.76% $199.45 See Labor Rate NA

PANDUIT   PV14-8FF-C          TERM, FLANGED FORK VINYL                PC B $86.65 24.60% $65.34 See Labor Rate NA

PANDUIT   PV14-8FF-M          TERM, FLANGED FORK VINYL                PC B $234.06 6.31% $219.28 See Labor Rate NA

PANDUIT   PV14-8F-L           TERM FORK VINYL INS 16-14               PC B $73.89 23.21% $56.74 See Labor Rate NA

PANDUIT   PV14-8F-M           TERM,FORK VINYL INS.                    PC B $159.79 6.32% $149.70 See Labor Rate NA

PANDUIT   PV14-8F-X           VINYL INSUL #8 FORK                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-8FX-C          TERM,FORK EXP VINYL                     PC B $89.79 24.60% $67.70 See Labor Rate NA

PANDUIT   PV14-8FX-M          TERM,FORK EXP VINYL                     PC B $195.51 7.64% $180.57 See Labor Rate NA

PANDUIT   PV14-8LFB-3K        TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV14-8LF-C          TERM,LOCK FORK VINYL                    PC B $70.56 23.21% $54.18 See Labor Rate NA

PANDUIT   PV14-8LF-L          TERM LOCK FORK VINYL -                  PC B $70.45 23.21% $54.10 See Labor Rate NA

PANDUIT   PV14-8LF-M          TERM,LOCK FORK VINYL                    PC B $171.47 6.31% $160.64 See Labor Rate NA

PANDUIT   PV14-8LF-X          VINYL INSUL #8 LOCK FORK                PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-8LFX-C         TERM,L-FORK EX-VINYL                    PC B $86.29 24.60% $65.06 See Labor Rate NA

PANDUIT   PV14-8LFX-M         TERM,L-FORK EX-VINYL                    PC B $202.36 7.64% $186.90 See Labor Rate NA
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PANDUIT   PV14-8RB-3K         16-14 AWG #8 STUD RING REEL-            PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV14-8R-C           TERM,RING VINYL INS.                    PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV14-8R-L           TERM RING VINYL INS 16-14               PC B $73.89 23.21% $56.74 See Labor Rate NA

PANDUIT   PV14-8R-M           TERM,RING VINYL INS.                    PC B $165.64 6.32% $155.18 See Labor Rate NA

PANDUIT   PV14-8R-X           VINYL INSUL #8 RING                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV14-8RX-C          TERM, RING EXPANDED VINYL INS           PC B $76.97 24.60% $58.04 See Labor Rate NA

PANDUIT   PV14-8RX-M          TERM, RING EXPANDED VINYL INS           PC B $195.51 7.64% $180.57 See Labor Rate NA

PANDUIT   PV14-8SLFB-3K       TERMO SHORT L-FORK VINYL INS            PC B $188.03 11.76% $165.92 See Labor Rate NA

PANDUIT   PV14-8SLF-C         TERM, SHORT LOCK FORK, -                PC B $67.19 23.21% $51.59 See Labor Rate NA

PANDUIT   PV14-8SLF-M         TERM,SHORT L-FORK                       PC B $165.32 7.64% $152.69 See Labor Rate NA

PANDUIT   PV14-P47B-3K        CONT MOLDED PIN TERM-                   PC B $282.84 11.76% $249.59 See Labor Rate NA

PANDUIT   PV14-P47-C          TERM,PIN                                PC B $110.18 23.21% $84.61 See Labor Rate NA

PANDUIT   PV14-P47-M          TERM,PIN                                PC B $269.28 6.31% $252.28 See Labor Rate NA

PANDUIT   PV18-10FB-3K        22-18 AWG #10 STUD FORK -               PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-10F-CY         TERM FORK VINYL INS                     PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV18-10FFB-3K       22-18 AWG #10 STUD FLANGED-             PC B $217.33 11.76% $191.78 See Labor Rate NA

PANDUIT   PV18-10FF-CY        TERM FLANGED FORK VINYL                 PC B $82.53 24.60% $62.23 See Labor Rate NA

PANDUIT   PV18-10F-LY         TERM FORK VINYL INS 22-18               PC B $71.15 23.21% $54.64 See Labor Rate NA

PANDUIT   PV18-10F-MY         TERM FORK VNYL INS *ROHS*               PC B $170.28 6.31% $159.53 See Labor Rate NA

PANDUIT   PV18-10FN-CY        TERM FORK VINYL NARROW TO               PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV18-10FN-MY        TERM NARRW FORK VNYL ROHS               PC B $170.28 6.31% $159.53 See Labor Rate NA

PANDUIT   PV18-10FX-CY        TERM FORK EXP VINYL                     PC B $76.38 25.87% $56.62 See Labor Rate NA

PANDUIT   PV18-10FX-MY        TERM FORK EXP VNYL *ROHS*               PC B $192.56 7.64% $177.85 See Labor Rate NA

PANDUIT   PV18-10F-XY         VINYL INSUL #10 FORK                    PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV18-10LFB-3K       TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV18-10LF-CY        TERM LOCK FORK VINYL                    PC B $72.09 23.21% $55.36 See Labor Rate NA

PANDUIT   PV18-10LF-LY        TERM LOCK FORK VINYL                    PC B $73.98 23.21% $56.81 See Labor Rate NA

PANDUIT   PV18-10LF-MY        TERM LOCK FORK VNYL *ROHS               PC B $183.96 6.32% $172.34 See Labor Rate NA

PANDUIT   PV18-10LFNB-3K      TERMO L-FORK NARROW NYL INS             PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV18-10LFN-CY       TERM LFORK VINYL                        PC B $69.34 23.21% $53.24 See Labor Rate NA

PANDUIT   PV18-10LFX-CY       TERM L FORK EX VINYL                    PC B $73.13 25.87% $54.21 See Labor Rate NA

PANDUIT   PV18-10LFX-MY       TERM L-FORK EXP VNYL ROHS               PC B $210.00 7.64% $193.96 See Labor Rate NA

PANDUIT   PV18-10LF-XY        VINYL INSUL #10 LOCK FORK               PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV18-10RB-3K        22-18 AWG #10 STUD RING REEL-           PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-10R-CY         TERM RING VINYL INS                     PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV18-10R-LY         TERM RING VINYL INS 22-18               PC B $71.15 23.21% $54.64 See Labor Rate NA

PANDUIT   PV18-10R-MY         TERM RING VNYL INS *ROHS*               PC B $170.21 6.31% $159.46 See Labor Rate NA

PANDUIT   PV18-10RX-CY        TERM RING EXPANDED VINYL                PC B $72.87 24.60% $54.94 See Labor Rate NA

PANDUIT   PV18-10RX-MY        TERM RING EXP VNYL *ROHS                PC B $198.14 7.64% $183.00 See Labor Rate NA

PANDUIT   PV18-10R-XY         VINYL INSUL #10 RING                    PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV18-10SLFB-3K      TERMO SHORT L-FORK VINYL INS            PC B $191.73 11.76% $169.19 See Labor Rate NA

PANDUIT   PV18-10SLF-CY       TERM SHORT LOCK FORK                    PC B $69.34 23.21% $53.24 See Labor Rate NA

PANDUIT   PV18-10SLF-MY       SHORT L-FORK VINYL *ROHS*               PC B $175.06 7.64% $161.69 See Labor Rate NA

PANDUIT   PV18-12R-CY         RING TERM 1/2" BOLT HOLE                PC B $145.71 24.60% $109.87 See Labor Rate NA

PANDUIT   PV18-12R-LY         RING TERMINAL, VINYL INSU               PC B $145.71 24.60% $109.87 See Labor Rate NA

PANDUIT   PV18-14FB-3K        22-18 AWG 1/4 STUD FORK -               PC B $273.78 11.76% $241.59 See Labor Rate NA

PANDUIT   PV18-14RB-3K        22-18 AWG 1/4 STUD RING REEL-           PC B $273.78 11.76% $241.59 See Labor Rate NA

PANDUIT   PV18-14R-CY         TERM RING VINYL INS                     PC B $84.20 24.60% $63.49 See Labor Rate NA

PANDUIT   PV18-14R-MY         TERM RING VNYL INS *ROHS*               PC B $229.36 7.64% $211.84 See Labor Rate NA

PANDUIT   PV18-14RX-CY        TERM RING EXPANDED VINYL                PC B $104.61 25.87% $77.55 See Labor Rate NA

PANDUIT   PV18-14RX-MY        RING EXP VINYL INS *ROHS*               PC B $261.80 8.89% $238.52 See Labor Rate NA

PANDUIT   PV18-38RB-2K        3/8" CONT MOLD RING TERM-               PC B $301.12 11.76% $265.71 See Labor Rate NA

PANDUIT   PV18-38R-CY         TERM RING VINYL INS                     PC B $82.65 24.60% $62.32 See Labor Rate NA

PANDUIT   PV18-38R-MY         TERM RING VNYL INS *ROHS*               PC B $229.36 7.64% $211.84 See Labor Rate NA

PANDUIT   PV18-38RX-CY        TERM RING EXPANDED VINYL                PC B $104.61 25.87% $77.55 See Labor Rate NA

PANDUIT   PV18-38RX-LY        RING TERMINAL, EXPANDED V               PC B $104.61 25.87% $77.55 See Labor Rate NA

PANDUIT   PV18-4RB-3K         22-18 AWG #4 STUD REEL-FED-             PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-4R-CY          TERM RING VINYL INS                     PC B $66.30 24.60% $49.99 See Labor Rate NA

PANDUIT   PV18-4R-MY          TERM RING VNYL INS *ROHS*               PC B $170.21 6.31% $159.46 See Labor Rate NA

PANDUIT   PV18-4RNB-3K        22-18 AWG #4 STUD NARROW REEL-          PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-4RX-CY         TERM RING EXP VINYL INS                 PC B $76.05 25.87% $56.38 See Labor Rate NA

PANDUIT   PV18-4RX-MY         TERM RING EXP VNYL *ROHS*               PC B $209.97 7.64% $193.93 See Labor Rate NA
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PANDUIT   PV18-56RB-2K        5/16"CONT MOLD RING TERM-               PC B $301.12 11.76% $265.71 See Labor Rate NA

PANDUIT   PV18-56R-C          TERM,RING VINYL INS.                    PC B $86.26 25.87% $63.94 See Labor Rate NA

PANDUIT   PV18-56R-CY         TERM RING VINYL INS                     PC B $86.26 25.87% $63.94 See Labor Rate NA

PANDUIT   PV18-56R-MY         TERM RING VNYL INS *ROHS*               PC B $229.36 7.64% $211.84 See Labor Rate NA

PANDUIT   PV18-56RX-CY        TERM RING EXPANDED VINYL                PC B $104.61 25.87% $77.55 See Labor Rate NA

PANDUIT   PV18-56RX-LY        RING TERMINAL, EXPANDED V               PC B $104.61 25.87% $77.55 See Labor Rate NA

PANDUIT   PV18-5SLFB-3K       TERMO SHORT L-FORK VINYL INS            PC B $191.73 11.76% $169.19 See Labor Rate NA

PANDUIT   PV18-5SLF-CY        TERM SHORT LOCK FORK                    PC B $69.34 23.21% $53.24 See Labor Rate NA

PANDUIT   PV18-5SLF-MY        SHORT LOCK-FORK VNYL ROHS               PC B $175.06 7.64% $161.69 See Labor Rate NA

PANDUIT   PV18-610RB-3K       TERM RING MULTI-STUD 22-18-             PC B $235.62 11.76% $207.92 See Labor Rate NA

PANDUIT   PV18-610R-CY        TERM RING MULTI-STUD VINY               PC B $74.88 24.60% $56.46 See Labor Rate NA

PANDUIT   PV18-610R-MY        RING MULTI-STUD VNYL ROHS               PC B $215.13 7.64% $198.70 See Labor Rate NA

PANDUIT   PV18-610R-XY        MULTI STUD RING VINYL INS               PC B $102.72 14.52% $87.80 See Labor Rate NA

PANDUIT   PV18-6FB-3K         22-18 AWG #6 STUD FORK -                PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-6F-CY          TERM FORK VINYL INS                     PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV18-6FFB-3K        22-18 AWG #6 STUD FLANGED -             PC B $226.03 11.76% $199.45 See Labor Rate NA

PANDUIT   PV18-6FF-CY         TERM FLANGED FORK VINYL                 PC B $83.36 24.60% $62.85 See Labor Rate NA

PANDUIT   PV18-6FF-MY         FLANGED FORK VNYL *ROHS*                PC B $218.59 6.31% $204.79 See Labor Rate NA

PANDUIT   PV18-6F-LY          TERM FORK VINYL INSUL                   PC B $72.47 23.21% $55.65 See Labor Rate NA

PANDUIT   PV18-6F-MY          TERM FORK VNYL INS *ROHS*               PC B $170.28 6.31% $159.53 See Labor Rate NA

PANDUIT   PV18-6FNB-3K        22-18 AWG #6 STUD NARROW -              PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-6FN-CY         TERM FORK VINYL NARROW TO               PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV18-6FN-MY         NARROW FORK VNYL INS ROHS               PC B $170.28 6.31% $159.53 See Labor Rate NA

PANDUIT   PV18-6FX-CY         TERM FORK EXP VINYL                     PC B $83.04 24.60% $62.61 See Labor Rate NA

PANDUIT   PV18-6FX-MY         FORK EXP VNYL INS *ROHS*                PC B $190.64 7.64% $176.08 See Labor Rate NA

PANDUIT   PV18-6F-XY          VINYL INSUL #6 FORK                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV18-6LFB-3K        TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV18-6LF-CY         TERM LOCK FORK VINYL                    PC B $69.34 23.21% $53.24 See Labor Rate NA

PANDUIT   PV18-6LF-LY         TERM LOCK FORK VINYL                    PC B $71.15 23.21% $54.64 See Labor Rate NA

PANDUIT   PV18-6LF-MY         LOCK FORK VNYL INS *ROHS*               PC B $176.95 6.32% $165.78 See Labor Rate NA

PANDUIT   PV18-6LFWB-3K       TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV18-6LFW-CY        TERM VINYL L-FORK WD                    PC B $75.67 25.87% $56.09 See Labor Rate NA

PANDUIT   PV18-6LFW-MY        LOCK-FORK WIDE VNYL *ROHS               PC B $176.95 6.32% $165.78 See Labor Rate NA

PANDUIT   PV18-6LFX-CY        TERM L-FORK EXP VINYL                   PC B $83.68 24.60% $63.10 See Labor Rate NA

PANDUIT   PV18-6LFX-MY        L-FORK EXP VNYL INS *ROHS               PC B $205.93 7.64% $190.20 See Labor Rate NA

PANDUIT   PV18-6RB-3K         22-18 AWG #6 STUD REEL-FED-             PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-6R-CY          TERM RING VINYL INS                     PC B $62.72 23.21% $48.16 See Labor Rate NA

PANDUIT   PV18-6R-LY          TERM RING VINYL INS 22-18               PC B $71.15 23.21% $54.64 See Labor Rate NA

PANDUIT   PV18-6R-MY          RING VINYL INS * ROHS *                 PC B $170.21 6.31% $159.46 See Labor Rate NA

PANDUIT   PV18-6RNB-3K        22-18 AWG #6 STUD NARROW REEL-          PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-6RX-CY         TERM RING EXPANDED VINYL                PC B $72.87 24.60% $54.94 See Labor Rate NA

PANDUIT   PV18-6RX-MY         RING EXP VNYL INS *ROHS*                PC B $209.97 7.64% $193.93 See Labor Rate NA

PANDUIT   PV18-6R-XY          VINYL INSUL #6 RING                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV18-6SLFB-3K       TERMO SHORT L-FORK VINYL INS            PC B $191.73 11.76% $169.19 See Labor Rate NA

PANDUIT   PV18-6SLF-CY        TERM SHORT LOCK FORK                    PC B $69.34 23.21% $53.24 See Labor Rate NA

PANDUIT   PV18-6SLF-MY        SHORT LOCK-FORK VNYL ROHS               PC B $175.06 7.64% $161.69 See Labor Rate NA

PANDUIT   PV18-8FB-3K         22-18 AWG #8 STUD FORK -                PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-8F-CY          TERM FORK VINYL INS                     PC B $65.20 23.21% $50.07 See Labor Rate NA

PANDUIT   PV18-8FFB-3K        22-18 AWG #8 STUD FLANGED -             PC B $217.33 11.76% $191.78 See Labor Rate NA

PANDUIT   PV18-8FF-CY         TERM FLANGED FORK VINYL                 PC B $83.36 24.60% $62.85 See Labor Rate NA

PANDUIT   PV18-8F-LY          TERM FORK VINYL INS 22-18               PC B $72.47 23.21% $55.65 See Labor Rate NA

PANDUIT   PV18-8F-MY          TERM FORK VNYL INS *ROHS*               PC B $170.21 6.31% $159.46 See Labor Rate NA

PANDUIT   PV18-8FX-CY         TERM FORK EXP VINYL                     PC B $86.36 24.60% $65.12 See Labor Rate NA

PANDUIT   PV18-8FX-MY         FORK EXP VNYL INS *ROHS                 PC B $190.64 7.64% $176.08 See Labor Rate NA

PANDUIT   PV18-8F-XY          VINYL INSUL #8 FORK                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV18-8LFB-3K        TERMO L-FORK VINYL INSUL                PC B $220.52 11.76% $194.59 See Labor Rate NA

PANDUIT   PV18-8LF-CY         TERM LOCK FORK VINYL                    PC B $69.34 23.21% $53.24 See Labor Rate NA

PANDUIT   PV18-8LF-LY         TERM LOCK FORK VINYL                    PC B $71.15 23.21% $54.64 See Labor Rate NA

PANDUIT   PV18-8LF-MY         LOCK-FORK VNYL INS *ROHS*               PC B $175.19 6.31% $164.13 See Labor Rate NA

PANDUIT   PV18-8LFX-CY        TERM L-FORK EX VINYL                    PC B $79.69 24.60% $60.09 See Labor Rate NA

PANDUIT   PV18-8LFX-MY        LOCK-FORK VNYL INS *ROHS*               PC B $200.08 7.64% $184.80 See Labor Rate NA

PANDUIT   PV18-8LF-XY         VINYL INSUL #8 LOCK-FORK                PC B $85.17 14.52% $72.80 See Labor Rate NA
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PANDUIT   PV18-8RB-3K         22-18 AWG #8 STUD REEL-FED-             PC B $208.95 11.76% $184.38 See Labor Rate NA

PANDUIT   PV18-8R-CY          TERM RING VINYL INS                     PC B $62.72 23.21% $48.16 See Labor Rate NA

PANDUIT   PV18-8R-LY          TERM RING VINYL INS 22-18               PC B $71.74 23.21% $55.09 See Labor Rate NA

PANDUIT   PV18-8R-MY          TERM RING VNYL INS *ROHS*               PC B $170.21 6.31% $159.46 See Labor Rate NA

PANDUIT   PV18-8RX-CY         TERM RING EXP VINYL INS                 PC B $72.87 24.60% $54.94 See Labor Rate NA

PANDUIT   PV18-8RX-MY         RING EXP VNYL INS *ROHS*                PC B $209.97 7.64% $193.93 See Labor Rate NA

PANDUIT   PV18-8R-XY          VINYL INSUL #8 RING                     PC B $85.17 14.52% $72.80 See Labor Rate NA

PANDUIT   PV18-8SLFB-3K       TERMO SHORT L-FORK VINYL INS            PC B $189.84 11.76% $167.52 See Labor Rate NA

PANDUIT   PV18-8SLF-CY        TERM SHORT LOCK FORK                    PC B $68.66 23.21% $52.72 See Labor Rate NA

PANDUIT   PV18-8SLF-MY        SHORT L-FORK VNYL *ROHS*                PC B $173.33 7.64% $160.09 See Labor Rate NA

PANDUIT   PV18-P47B-3K        CONT MOLDED PIN TERM -                  PC B $282.84 11.76% $249.59 See Labor Rate NA

PANDUIT   PV18-P47-CY         TERM PIN                                PC B $110.29 23.21% $84.69 See Labor Rate NA

PANDUIT   PV18-P47-MY         PIN TERMINAL VNYL *ROHS*                PC B $278.92 6.31% $261.31 See Labor Rate NA

PANDUIT   PV2-10R-TY          TERM RING VINYL *ROHS*                  PC B $1,736.73 8.89% $1,582.27 See Labor Rate NA

PANDUIT   PV2-10RX-TY         TERM RING VINYL *ROHS*                  PC B $2,019.13 7.64% $1,864.88 See Labor Rate NA

PANDUIT   PV2-10RX-XY         TERM,RING VINYL INS                     PC B $477.52 25.87% $353.99 See Labor Rate NA

PANDUIT   PV2-10R-XY          TERM,RING VINYL INS                     PC B $477.47 25.87% $353.95 See Labor Rate NA

PANDUIT   PV2-12R-TY          TERM RING VINYL * ROHS *                PC B $1,910.50 8.89% $1,740.58 See Labor Rate NA

PANDUIT   PV2-12RX-TY         TERM RING VINYL * ROHS *                PC B $2,281.56 8.89% $2,078.64 See Labor Rate NA

PANDUIT   PV2-12RX-XY         TERM,RING VINYL INS                     PC B $518.08 25.87% $384.05 See Labor Rate NA

PANDUIT   PV2-12R-XY          TERM,RING VINYL INS                     PC B $518.03 25.87% $384.02 See Labor Rate NA

PANDUIT   PV2-14R-TY          TERM RING VINYL * ROHS *                PC B $1,736.73 8.89% $1,582.27 See Labor Rate NA

PANDUIT   PV2-14RX-TY         TERM RING VINYL * ROHS *                PC B $2,019.13 7.64% $1,864.88 See Labor Rate NA

PANDUIT   PV2-14RX-XY         TERM,RING VINYL INS                     PC B $477.52 25.87% $353.99 See Labor Rate NA

PANDUIT   PV2-14R-XY          TERM,RING VINYL INS                     PC B $477.47 25.87% $353.95 See Labor Rate NA

PANDUIT   PV22-10R-C          TERM,RING VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-10R-M          TERM,RING VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV22-2F-C           TERM,FORK VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-2F-M           TERM,FORK VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV22-2R-C           TERM,RING VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-2R-M           TERM,RING VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV22-4F-C           TERM,FORK VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-4F-M           TERM,FORK VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV22-4R-C           TERM,RING VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-4R-M           TERM,RING VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV22-6F-C           TERM,FORK VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-6F-M           TERM,FORK VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV22-6R-C           TERM,RING VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-6R-M           TERM,RING VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV22-8R-C           TERM,RING VINYL INS                     PC B $64.67 24.60% $48.76 See Labor Rate NA

PANDUIT   PV22-8R-M           TERM,RING VINYL INS                     PC B $179.60 7.64% $165.88 See Labor Rate NA

PANDUIT   PV2-38R-TY          TERM RING VINYL * ROHS *                PC B $1,736.73 8.89% $1,582.27 See Labor Rate NA

PANDUIT   PV2-38RX-TY         TERM RING VINYL * ROHS *                PC B $2,019.13 7.64% $1,864.88 See Labor Rate NA

PANDUIT   PV2-38RX-XY         TERM,RING VINYL INS                     PC B $457.54 24.60% $344.99 See Labor Rate NA

PANDUIT   PV2-38R-XY          TERM,RING VINYL INS                     PC B $454.75 25.87% $337.10 See Labor Rate NA

PANDUIT   PV2-56R-TY          TERM RING VINYL * ROHS *                PC B $1,736.73 8.89% $1,582.27 See Labor Rate NA

PANDUIT   PV2-56RX-TY         TERM RING VINYL * ROHS *                PC B $2,019.13 7.64% $1,864.88 See Labor Rate NA

PANDUIT   PV2-56RX-XY         TERM,RING VINYL INS                     PC B $477.52 25.87% $353.99 See Labor Rate NA

PANDUIT   PV2-56R-XY          TERM,RING VINYL INS                     PC B $454.75 25.87% $337.10 See Labor Rate NA

PANDUIT   PV4-10R-E           TERM,RING VINYL INS                     PC B $395.21 24.60% $298.00 See Labor Rate NA

PANDUIT   PV4-10R-T           TERM,RING VINYL INS                     PC B $1,226.14 7.64% $1,132.47 See Labor Rate NA

PANDUIT   PV4-10RX-E          TERM,RING VINYL INS                     PC B $406.35 25.87% $301.23 See Labor Rate NA

PANDUIT   PV4-10RX-T          TERM,RING VINYL INS                     PC B $1,353.91 7.64% $1,250.48 See Labor Rate NA

PANDUIT   PV4-12R-E           TERM,RING VINYL INS                     PC B $389.41 24.60% $293.62 See Labor Rate NA

PANDUIT   PV4-12R-T           TERM,RING VINYL INS                     PC B $1,524.68 8.89% $1,389.08 See Labor Rate NA

PANDUIT   PV4-12RX-E          TERM,RING VINYL INS                     PC B $426.71 25.87% $316.32 See Labor Rate NA

PANDUIT   PV4-12RX-T          TERM,RING VINYL INS                     PC B $1,683.60 8.89% $1,533.86 See Labor Rate NA

PANDUIT   PV4-14R-E           TERM,RING VINYL INS                     PC B $376.38 24.60% $283.80 See Labor Rate NA

PANDUIT   PV4-14R-T           TERM,RING VINYL INS                     PC B $1,226.14 7.64% $1,132.47 See Labor Rate NA

PANDUIT   PV4-14RX-E          TERM,RING VINYL INS                     PC B $426.71 25.87% $316.32 See Labor Rate NA

PANDUIT   PV4-14RX-T          TERM,RING VINYL INS                     PC B $1,421.61 7.64% $1,313.01 See Labor Rate NA

PANDUIT   PV4-38R-E           TERM,RING VINYL INS                     PC B $376.38 24.60% $283.80 See Labor Rate NA
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PANDUIT   PV4-38R-T           TERM,RING VINYL INS                     PC B $1,226.14 7.64% $1,132.47 See Labor Rate NA

PANDUIT   PV4-38RX-E          TERM,RING VINYL INS                     PC B $426.66 25.87% $316.28 See Labor Rate NA

PANDUIT   PV4-38RX-T          TERM,RING VINYL INS                     PC B $1,460.29 8.89% $1,330.41 See Labor Rate NA

PANDUIT   PV4-56R-E           TERM,RING VINYL INS                     PC B $395.21 24.60% $298.00 See Labor Rate NA

PANDUIT   PV4-56R-T           TERM,RING VINYL INS                     PC B $1,226.14 7.64% $1,132.47 See Labor Rate NA

PANDUIT   PV4-56RX-E          TERM,RING VINYL INS                     PC B $426.66 25.87% $316.28 See Labor Rate NA

PANDUIT   PV4-56RX-T          TERM,RING VINYL INS                     PC B $1,460.29 8.89% $1,330.41 See Labor Rate NA

PANDUIT   PV6-10R-E           TERM,RING VINYL INS                     PC B $332.87 24.60% $250.99 See Labor Rate NA

PANDUIT   PV6-10R-T           TERM,RING VINYL INS                     PC B $933.17 7.64% $861.88 See Labor Rate NA

PANDUIT   PV6-10RX-E          TERM,RING VINYL INS                     PC B $369.97 25.87% $274.26 See Labor Rate NA

PANDUIT   PV6-10RX-T          TERM,RING VINYL INS                     PC B $1,081.96 7.64% $999.31 See Labor Rate NA

PANDUIT   PV6-12R-E           TERM,RING VINYL INS                     PC B $366.93 24.60% $276.67 See Labor Rate NA

PANDUIT   PV6-12R-T           TERM,RING VINYL INS                     PC B $1,049.39 8.89% $956.06 See Labor Rate NA

PANDUIT   PV6-12RX-T          TERM,RING VINYL INS                     PC B $1,278.09 8.89% $1,164.42 See Labor Rate NA

PANDUIT   PV6-14R-E           TERM,RING VINYL INS                     PC B $349.55 24.60% $263.57 See Labor Rate NA

PANDUIT   PV6-14R-T           TERM,RING VINYL INS                     PC B $933.17 7.64% $861.88 See Labor Rate NA

PANDUIT   PV6-14RX-E          TERM,RING VINYL INS                     PC B $369.97 25.87% $274.26 See Labor Rate NA

PANDUIT   PV6-14RX-T          TERM,RING VINYL INS                     PC B $1,081.96 7.64% $999.31 See Labor Rate NA

PANDUIT   PV6-38R-E           TERM,RING VINYL INS                     PC B $339.36 24.60% $255.88 See Labor Rate NA

PANDUIT   PV6-38R-T           TERM,RING VINYL INS                     PC B $933.17 7.64% $861.88 See Labor Rate NA

PANDUIT   PV6-38RX-E          TERM,RING VINYL INS                     PC B $369.97 25.87% $274.26 See Labor Rate NA

PANDUIT   PV6-38RX-T          TERM,RING VINYL INS                     PC B $1,111.41 8.89% $1,012.56 See Labor Rate NA

PANDUIT   PV6-56R-E           TERM,RING VINYL INS                     PC B $339.36 24.60% $255.88 See Labor Rate NA

PANDUIT   PV6-56R-T           TERM,RING VINYL INS                     PC B $933.17 7.64% $861.88 See Labor Rate NA

PANDUIT   PV6-56RX-E          TERM,RING VINYL INS                     PC B $369.97 25.87% $274.26 See Labor Rate NA

PANDUIT   PV6-56RX-T          TERM,RING VINYL INS                     PC B $1,111.41 8.89% $1,012.56 See Labor Rate NA

PANDUIT   PV6-8R-E            TERM,RING VINYL INS                     PC B $337.68 24.60% $254.62 See Labor Rate NA

PANDUIT   PV6-8R-T            TERM,RING VINYL INS                     PC B $905.99 7.64% $836.78 See Labor Rate NA

PANDUIT   PV6-8RX-E           TERM,RING VINYL INS                     PC B $369.97 25.87% $274.26 See Labor Rate NA

PANDUIT   PV6-8RX-T           TERM,RING VINYL INS                     PC B $1,081.96 7.64% $999.31 See Labor Rate NA

PANDUIT   PV8-10R-QY          TERM,RING VINYL INS                     PC B $251.19 24.60% $189.40 See Labor Rate NA

PANDUIT   PV8-10R-TY          TERM RING VINYL * ROHS *                PC B $690.81 7.64% $638.04 See Labor Rate NA

PANDUIT   PV8-10RX-QY         TERM,RING VINYL INS                     PC B $286.30 25.87% $212.23 See Labor Rate NA

PANDUIT   PV8-10RX-TY         TERM RING VINYL * ROHS *                PC B $718.30 7.64% $663.43 See Labor Rate NA

PANDUIT   PV8-12R-QY          TERM,RING VINYL INS                     PC B $268.91 24.60% $202.76 See Labor Rate NA

PANDUIT   PV8-12R-TY          TERM RING VINYL * ROHS *                PC B $968.77 8.89% $882.61 See Labor Rate NA

PANDUIT   PV8-12RX-QY         TERM,RING VINYL INS                     PC B $300.35 25.87% $222.65 See Labor Rate NA

PANDUIT   PV8-12RX-TY         TERM RING VINYL * ROHS *                PC B $1,157.02 8.89% $1,054.12 See Labor Rate NA

PANDUIT   PV8-14R-QY          TERM,RING VINYL INS                     PC B $262.16 25.87% $194.34 See Labor Rate NA

PANDUIT   PV8-14R-TY          TERM RING VINYL * ROHS *                PC B $690.81 7.64% $638.04 See Labor Rate NA

PANDUIT   PV8-14RX-QY         TERM,RING VINYL INS                     PC B $274.32 24.60% $206.84 See Labor Rate NA

PANDUIT   PV8-14RX-TY         TERM RING VINYL * ROHS *                PC B $754.21 7.64% $696.60 See Labor Rate NA

PANDUIT   PV8-38R-QY          TERM,RING VINYL INS                     PC B $251.19 24.60% $189.40 See Labor Rate NA

PANDUIT   PV8-38R-TY          TERM RING VINYL * ROHS *                PC B $832.30 7.64% $768.72 See Labor Rate NA

PANDUIT   PV8-38RX-QY         TERM,RING VINYL INS                     PC B $286.30 25.87% $212.23 See Labor Rate NA

PANDUIT   PV8-38RX-TY         TERM RING VINYL * ROHS *                PC B $993.90 7.64% $917.97 See Labor Rate NA

PANDUIT   PV8-56R-QY          TERM,RING VINYL INS                     PC B $246.40 24.60% $185.79 See Labor Rate NA

PANDUIT   PV8-56R-TY          TERM RING VINYL * ROHS *                PC B $816.45 7.64% $754.08 See Labor Rate NA

PANDUIT   PV8-56RX-QY         TERM,RING VINYL INS                     PC B $280.85 25.87% $208.19 See Labor Rate NA

PANDUIT   PV8-56RX-TY         TERM RING VINYL * ROHS *                PC B $974.96 7.64% $900.48 See Labor Rate NA

PANDUIT   PV8-8RN-Q           TERM RING #8 AWG, VINYL I               PC B $246.40 24.60% $185.79 See Labor Rate NA

PANDUIT   PV8-8RN-T           TERM RING #8 AWG, VINYL I               PC B $677.66 7.64% $625.89 See Labor Rate NA

PANDUIT   PV8-8R-QY           TERM,RING VINYL INS                     PC B $246.40 24.60% $185.79 See Labor Rate NA

PANDUIT   PV8-8R-TY           TERM RING VINYL * ROHS *                PC B $677.66 7.64% $625.89 See Labor Rate NA

PANDUIT   PV8-8RX-QY          TERM,RING VINYL INS                     PC B $280.85 25.87% $208.19 See Labor Rate NA

PANDUIT   PV8-8RX-TY          TERM RING VINYL * ROHS *                PC B $739.85 7.64% $683.33 See Labor Rate NA

PANDUIT   PVL100BY-0-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-1-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-2-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-3-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-4-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-5-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA
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PANDUIT   PVL100BY-6-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-7-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-8-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-9-Y        1" BLK/YEL SOLID NUMBERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-A-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-B-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-C-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-DSH-Y      1" BLK/YEL SOLID SYMBOL,                CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-D-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-E-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-F-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-G-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-H-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-I-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-J-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-K-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-L-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-M-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-N-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-O-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-P-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-Q-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-R-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-S-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-T-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-U-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-V-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-W-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-X-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-Y-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL100BY-Z-Y        1" BLK/YEL SOLID LETTERS,               CG B $275.21 23.64% $210.15 See Labor Rate NA

PANDUIT   PVL200BY-0-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-1-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-2-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-3-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-4-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-5-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-6-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-7-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-8-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-9-Y        2" BLK/YEL SOLID NUMBERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-A-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-B-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-C-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-DSH-Y      2" BLK/YEL SOLID SYMBOL,                CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-D-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-E-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-F-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-G-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-H-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-I-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-J-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-K-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-L-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-M-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-N-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-O-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-P-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-Q-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-R-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-S-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-T-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA
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PANDUIT   PVL200BY-U-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-V-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-W-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-X-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-Y-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVL200BY-Z-Y        2" BLK/YEL SOLID LETTERS,               CG B $426.68 23.64% $325.82 See Labor Rate NA

PANDUIT   PVS0109D72Y         LEG: DANGER HIGH                        PC B $2.48 9.80% $2.24 See Labor Rate NA

PANDUIT   PVS0204C171         LEG: LOCK OUT FOR SAFETY...             CG B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204C171Y        LEG: LOCK OUT FOR SAFETY.               CG B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204C176Y        LOCKOUT SAFETY SIGN                     CG B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204C177Y        LOCKOUT SAFETY SIGN                     CG B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204C178Y        LOCKOUT SAFETY SIGN                     CG B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204C179Y        LOCKOUT SAFETY SIGN                     CG B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204D100Y        SAFETY SIGN-STD-VYNL                    PC B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204D72Y         SAFETY SIGN-STD-VYNL                    PC B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0204W172Y        LOCKOUT SAFETY SIGN                     CG B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0209D445Y        SAFETY SIGN-STD-VYNL                    PC B $2.46 9.72% $2.22 See Labor Rate NA

PANDUIT   PVS0305C174Y        SAFETY SIGN (THIS UNIT...)              CG B $3.79 9.81% $3.42 See Labor Rate NA

PANDUIT   PVS0305W2101Y       WARNING ARC FLASH HAZARD                PC B $2.31 9.79% $2.08 See Labor Rate NA

PANDUIT   PVS0305W2102Y       VINYL ADHESIVE SIGN, 5"X3               PC B $2.31 9.79% $2.08 See Labor Rate NA

PANDUIT   PVS0305W2201Y       SHORT CIRCUIT CURRENT RAT               PC B $2.31 9.79% $2.08 See Labor Rate NA

PANDUIT   PVS0503N458Y        NOTICE SIGN, 2/ CD                      PC B $3.79 9.81% $3.42 See Labor Rate NA

PANDUIT   PVS0505C174Y        LEG: THIS UNIT IS FED BY                CG B $3.79 9.81% $3.42 See Labor Rate NA

PANDUIT   PVS0507W2101Y       WARNING ARC FLASH HAZARD                PC B $3.83 9.74% $3.46 See Labor Rate NA

PANDUIT   PVS0507W2201Y       SHORT CIRCUIT CURRENT RAT               PC B $3.83 9.74% $3.46 See Labor Rate NA

PANDUIT   PVS0509B364Y        DANGER HIGH VOLTAGE                     PC B $4.96 9.80% $4.47 See Labor Rate NA

PANDUIT   PVS0710B364Y        SAFETY SIGN-STD-VYNL                    PC B $6.84 9.81% $6.17 See Labor Rate NA

PANDUIT   PVS0710C173Y        LOCKOUT SAFETY SIGN                     CG B $6.84 9.81% $6.17 See Labor Rate NA

PANDUIT   PVS0710C180Y        LOCKOUT SAFETY SIGN                     CG B $6.84 9.81% $6.17 See Labor Rate NA

PANDUIT   PVS0710D72Y         LEG: DANGER HIGH VOLTAGE                PC B $6.84 9.81% $6.17 See Labor Rate NA

PANDUIT   PVT-110             ENGLISH ISO--DO NOT THROW               PK B $10.39 13.32% $9.01 See Labor Rate NA

PANDUIT   PVT-111             ENGLISH ISO PROHIBITION                 PK B $10.39 13.32% $9.01 See Labor Rate NA

PANDUIT   PVT-112             ENGLISH   ISO CAUTION                   PK B $10.39 13.32% $9.01 See Labor Rate NA

PANDUIT   PVT-113-Q           SAFETY TAGS, 25 TAGS & TI               PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   PVT-118-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-148-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-15              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-150-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-153-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-155-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-156-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-157-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-158-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-160-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-161-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-165-Q           25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-179-Q           BLANK (RED) SAFETY TAGS                 PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   PVT-199-Q           25 SAFETY TAGS & 25 TIES                PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-200-Q           25 SAFETY TAGS & 25 TIES                PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-23              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-238-Q           __VOLTS SIDE 2- DO NOT...             PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-23-Q            25_SAFETY_TAGS_&_TIES____               PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-30              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-30-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-41              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-42-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-43              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-44              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-44-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-56-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-57-Q            25 SAFETY TAGS & TIES                   PK B $39.95 13.31% $34.63 See Labor Rate NA

PANDUIT   PVT-62-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

Page 1472 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   PVT-94-Q            BLANK (WHITE) SAFETY TAGS               PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   PVT-95-Q            BLANK SAFETY TAG/YELLOW                 PK B $31.08 13.31% $26.94 See Labor Rate NA

PANDUIT   PVT-96              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-96-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-97              SAFETY TAGS                             PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-97-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-97S-Q           SPANISH A LIFE IS ON THE                PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-98              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-98-Q            25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PVT-99              SAFETY TAGS, 5 TAGS & 5 PLT2S/PKG       PK B $9.99 13.33% $8.66 See Labor Rate NA

PANDUIT   PVT-9-Q             25 SAFETY TAGS & TIES                   PK B $38.78 13.31% $33.62 See Labor Rate NA

PANDUIT   PW100F-C            1" PAN WRAP 100 FT/RL                   RL B $246.40 9.79% $222.27 See Labor Rate NA

PANDUIT   PW100F-C20          1" PAN WRAP 100 FT/RL                   RL B $274.12 9.79% $247.28 See Labor Rate NA

PANDUIT   PW100F-C3           1" PAN WRAP 100 FT/RL - O               RL B $283.36 9.79% $255.61 See Labor Rate NA

PANDUIT   PW100F-C4           1" PAN WRAP 100 FT/RL - Y               RL B $283.36 9.79% $255.61 See Labor Rate NA

PANDUIT   PW100FR-C           1" FLME RET PAN WRAP                    RL B $303.38 9.79% $273.67 See Labor Rate NA

PANDUIT   PW100FR-C20         1" FLME RET PAN WRAP                    RL B $331.10 9.79% $298.68 See Labor Rate NA

PANDUIT   PW100FR-C20Y        1" FLAME RETARDANT - BLAC               RL B $331.10 9.79% $298.68 See Labor Rate NA

PANDUIT   PW100FR-CY          1" FLAME RETARDANT PAN WR               RL B $303.38 9.79% $273.67 See Labor Rate NA

PANDUIT   PW150F-L            1 1/2" PAN WRAP                         RL B $207.90 9.79% $187.54 See Labor Rate NA

PANDUIT   PW150F-L20          1 1/2" PAN WRAP                         RL B $231.00 9.79% $208.38 See Labor Rate NA

PANDUIT   PW150F-L3           1 1/2" PAN WRAP 50 FT/RL                RL B $239.09 9.79% $215.68 See Labor Rate NA

PANDUIT   PW150F-L4           1 1/2" PAN WRAP 50 FT/RL                RL B $239.09 9.79% $215.68 See Labor Rate NA

PANDUIT   PW150FR-L           1 1/2" FLME RET PAN WRAP                RL B $243.32 9.79% $219.49 See Labor Rate NA

PANDUIT   PW150FR-L20         1 1/2" FLME RET PAN WRAP                RL B $264.88 9.79% $238.94 See Labor Rate NA

PANDUIT   PW150FR-L20Y        1 1/2" FLAME RETARDANT PA               RL B $264.88 9.79% $238.94 See Labor Rate NA

PANDUIT   PW150FR-LY          1 1/2" FLAME RETARDANT PA               RL B $243.32 9.79% $219.49 See Labor Rate NA

PANDUIT   PW50FR-T            1/2" FLME RET PAN WRAP                  RL B $231.00 9.79% $208.38 See Labor Rate NA

PANDUIT   PW50FR-T20          1/2" FLME RET PAN WRAP                  RL B $254.10 9.79% $229.22 See Labor Rate NA

PANDUIT   PW50FR-T20Y         1/2" FLAME RETARDANT PAN                RL B $254.10 9.79% $229.22 See Labor Rate NA

PANDUIT   PW50FR-TY           1/2" FLAME RETARDANT PAN                RL B $231.00 9.79% $208.38 See Labor Rate NA

PANDUIT   PW50F-T             1/2" PAN WRAP / 200 FT RL               RL B $187.88 9.79% $169.48 See Labor Rate NA

PANDUIT   PW50F-T20           1/2" PAN WRAP / 200 FT RL               RL B $206.36 9.79% $186.15 See Labor Rate NA

PANDUIT   PW50F-T3            1/2" PAN WRAP / 200 FT RL               RL B $216.06 9.79% $194.90 See Labor Rate NA

PANDUIT   PW50F-T4            1/2" PAN WRAP / 200 FT RL               RL B $216.06 9.79% $194.90 See Labor Rate NA

PANDUIT   PW75F-C             3/4" PAN WRAP / 100 FT                  RL B $132.44 9.79% $119.47 See Labor Rate NA

PANDUIT   PW75F-C20           3/4" PAN WRAP / 100 FT RL               RL B $146.30 9.79% $131.97 See Labor Rate NA

PANDUIT   PW75F-C3            3/4" PAN WRAP / 100 FT RL               RL B $152.31 9.79% $137.39 See Labor Rate NA

PANDUIT   PW75F-C4            3/4" PAN WRAP / 100 FT RL               RL B $152.31 9.79% $137.39 See Labor Rate NA

PANDUIT   PW75FR-C            3/4" FLME RET PAN WRAP                  RL B $160.16 9.79% $144.48 See Labor Rate NA

PANDUIT   PW75FR-C20          3/4" FLME RET PAN WRAP                  RL B $177.10 9.79% $159.76 See Labor Rate NA

PANDUIT   PW75FR-C20Y         3/4" FLAME RETARDANT PAN                RL B $177.10 9.79% $159.76 See Labor Rate NA

PANDUIT   PW75FR-CY           3/4" FLAME RETARDANT PAN                RL B $160.16 9.79% $144.48 See Labor Rate NA

PANDUIT   PWMS-H25-C          PUSH MOUNT                              PC B $44.02 25.87% $32.63 See Labor Rate NA

PANDUIT   PWMS-H25-C0         PUSH MOUNT                              PC B $48.42 25.87% $35.89 See Labor Rate NA

PANDUIT   PWMS-H25-M          PUSH MOUNT                              PC B $208.32 11.21% $184.96 See Labor Rate NA

PANDUIT   PWMS-H25-M0         PUSH MOUNT, WEATHER RES.                PC B $229.18 11.21% $203.48 See Labor Rate NA

PANDUIT   PWR6-X              
WIRE RETAINER FOR TYPE P  

RACEWAY       
PC B $0.44 17.03% $0.37 See Labor Rate NA

PANDUIT   PWT100              1" PAN WRAP TOOL                        PC B $7.91 5.27% $7.49 See Labor Rate NA

PANDUIT   PWT150              1 1/2" PAN WRAP TOOL                    PC B $9.10 5.27% $8.62 See Labor Rate NA

PANDUIT   PWT50               1/2" PAN WRAP TOOL                      PC B $6.23 5.27% $5.90 See Labor Rate NA

PANDUIT   PWT75               3/4" PAN WRAP TOOL                      PC B $6.51 5.27% $6.17 See Labor Rate NA

PANDUIT   PX-0                MARKING PEN, BROAD TIP                  PC B $10.34 23.22% $7.94 See Labor Rate NA

PANDUIT   PX-0-1              MARKING PEN, BROAD TIP                  PC B $12.67 25.88% $9.39 See Labor Rate NA

PANDUIT   PX-10               MARKING PEN, WHITE                      PC B $16.53 24.59% $12.47 See Labor Rate NA

PANDUIT   PX-2                MARKING PEN, BROAD TIP                  PC B $10.86 23.20% $8.34 See Labor Rate NA

PANDUIT   PZAEFAN             PANNET PANZONE ACTIVE KT B $98.75 23.21% $75.83 See Labor Rate NA

PANDUIT   PZAEGK              ENCLOSURE GROUNDING KIT                 KT B $35.44 6.32% $33.20 See Labor Rate NA

PANDUIT   PZAELOCK            
PANNET PANZONE ENCLOSURE 

LOCK KT
KT B $51.11 23.21% $39.25 See Labor Rate NA

PANDUIT   PZAEWM3             PANNET PZ ACTIVE ENCLOSURE PC B $768.69 23.21% $590.28 See Labor Rate NA
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PANDUIT   PZB4                PANNET PANZONE MEDIUM BASE PC B $512.31 23.21% $393.40 See Labor Rate NA

PANDUIT   PZB4-FC             PANNET PANZONE FLAT COVER PC B $102.47 23.21% $78.69 See Labor Rate NA

PANDUIT   PZB4-HC             PANNET PANZONE HINGED COVER PC B $473.87 23.21% $363.89 See Labor Rate NA

PANDUIT   PZBASE3             PANNET PANZONE BLDG AUTOM PC B $1,262.52 16.32% $1,056.45 See Labor Rate NA

PANDUIT   PZBASELK            PANNET PNZNE LOCK KIT PC B $54.00 16.32% $45.19 See Labor Rate NA

PANDUIT   PZBPPB              PANNET PANZONE PATCH PANEL PC B $20.81 16.33% $17.41 See Labor Rate NA

PANDUIT   PZBR3               PANZONE BEND RADIU PK B $11.70 16.32% $9.79 See Labor Rate NA

PANDUIT   PZBR4               PANNET PANZONE BEND RADIU PK B $12.15 16.32% $10.17 See Labor Rate NA

PANDUIT   PZC12P              PANZONE WALL MT CAB.W/ PC B $781.20 16.32% $653.69 See Labor Rate NA

PANDUIT   PZC12S              PANZONE WALL MT CAB.W/ PC B $761.40 16.32% $637.12 See Labor Rate NA

PANDUIT   PZC12W              PANZONE WALL MT CAB.W/ PC B $860.40 16.32% $719.96 See Labor Rate NA

PANDUIT   PZCFK               PANZONE WALL MT CABINET PC B $150.30 16.32% $125.77 See Labor Rate NA

PANDUIT   PZCFR               PANNET FAN FILTER PC B $15.30 16.32% $12.80 See Labor Rate NA

PANDUIT   PZCGK               PAN ZONE CABINET GRO                    KT B $61.60 6.31% $57.71 See Labor Rate NA

PANDUIT   PZCHSM2             PANZONE WALL MT CAB.HORZ PC B $164.70 16.32% $137.82 See Labor Rate NA

PANDUIT   PZCRR               PANNET PANZONE WALL MT PC B $67.50 16.32% $56.48 See Labor Rate NA

PANDUIT   PZICE               PANNET PNZN IN-CEIL ENC PC B $1,404.00 16.32% $1,174.84 See Labor Rate NA

PANDUIT   PZICEA              PANNET PNZN IN-CEIL ENC PC B $1,692.00 16.32% $1,415.83 See Labor Rate NA

PANDUIT   PZICGK              PANZONE IN-CEILING ENCLOS PC B $88.20 16.32% $73.80 See Labor Rate NA

PANDUIT   PZLRB2              PANNET PNZN LADDER RK BRK PC B $160.20 16.32% $134.05 See Labor Rate NA

PANDUIT   PZLRB4              PANNET PNZN LADDER RK BRK PC B $178.20 16.32% $149.11 See Labor Rate NA

PANDUIT   PZLRB6              PANNET PANZONE LADDER RAC PC B $196.20 16.32% $164.18 See Labor Rate NA

PANDUIT   PZNDVK              PANNET PNZNE DRAIN & VENT PC B $90.00 16.32% $75.31 See Labor Rate NA

PANDUIT   PZNF1               PANNET PNZNE FITTING;NEMA PC B $15.30 16.32% $12.80 See Labor Rate NA

PANDUIT   PZNF2               PANNET PNZNE FITTING;NEMA PC B $15.30 16.32% $12.80 See Labor Rate NA

PANDUIT   PZNF3               PANNET PANZNE FITTING;NEMA PC B $15.30 16.32% $12.80 See Labor Rate NA

PANDUIT   PZNWE12             PANNET PANZNE WIRELESS EN PC B $333.00 16.32% $278.65 See Labor Rate NA

PANDUIT   PZNWE12S            PANNET PNZN WIRELESS ENC PC B $340.20 16.32% $284.67 See Labor Rate NA

PANDUIT   PZNWE14             PANNET PANZN WIRELESS ENC PC B $358.20 16.32% $299.73 See Labor Rate NA

PANDUIT   PZNWE14S            PANNET PNZNE WIRELESS ENC PC B $365.40 16.32% $305.76 See Labor Rate NA

PANDUIT   PZRFC               PANZONE RAISED FLOOR COVE PC B $108.00 16.32% $90.37 See Labor Rate NA

PANDUIT   PZRFE12             PANNET PNZN RAISED FLR EN PC B $1,008.00 16.32% $843.47 See Labor Rate NA

PANDUIT   PZRFE4              PANNET PNZN RAISED FLR EN PC B $648.00 16.32% $542.23 See Labor Rate NA

PANDUIT   PZRFE8              PANNET PNZN RAISED FLR EN PC B $756.00 16.32% $632.61 See Labor Rate NA

PANDUIT   PZW2X2CB            PANNET PANZONE WIRELESS ENCL PC B $146.70 16.32% $122.76 See Labor Rate NA

PANDUIT   PZW2X2DCB           PANNET PANZONE WIRELESS ENCL PC B $146.70 16.32% $122.76 See Labor Rate NA

PANDUIT   PZWIFICB            PANNET PANZONE WIRELESS ENCL. PC B $74.16 16.32% $62.06 See Labor Rate NA

PANDUIT   PZWIFIDCB           PANNET PANZONE WAP CEILING PC B $83.70 16.32% $70.04 See Labor Rate NA

PANDUIT   PZWIFIE             PANNET PANZONE WIRELESS PC B $222.30 16.32% $186.02 See Labor Rate NA

PANDUIT   PZWIFIEA            PANNET PANZNE W.A.P.ENCL PC B $248.40 16.32% $207.86 See Labor Rate NA

PANDUIT   PZWIFIED            PANNET PANZONE WAP ENCLOSURE PC B $248.40 16.32% $207.86 See Labor Rate NA

PANDUIT   PZWIFIEH            PANNET WIRELESS ENCL HP-420& PC B $248.40 16.32% $207.86 See Labor Rate NA

PANDUIT   PZWIFIELW           PANNET PANZONE WIRELESS PC B $255.60 16.32% $213.88 See Labor Rate NA

PANDUIT   PZWIFIEN            PANZONE WIRELESS ACCESS P PC B $251.10 16.32% $210.12 See Labor Rate NA

PANDUIT   PZWIFIENA           PANZONE WIRELESS AP ENCL. PC B $251.10 16.32% $210.12 See Labor Rate NA

PANDUIT   PZWIFIENAS          PANZONE WIRELESS ACCESS(H PC B $258.30 16.32% $216.14 See Labor Rate NA

PANDUIT   PZWIFIENS           PANZONE WIRELESS ACCESS PT PC B $258.30 16.32% $216.14 See Labor Rate NA

PANDUIT   PZWIFIER            PANZONE WIRELESS ACCESS P PC B $248.40 16.32% $207.86 See Labor Rate NA

PANDUIT   PZWIFIEW            
PANNET PANZONE WAP ENCL 

W/WINDOW
PC B $248.40 16.32% $207.86 See Labor Rate NA

PANDUIT   QAPP24BL            QUICKNET 24 PORT ANG PC B $83.81 16.32% $70.13 See Labor Rate NA

PANDUIT   QAPP48HDBL          QUICKNET 48 PORT ANG PC B $204.26 16.32% $170.92 See Labor Rate NA

PANDUIT   QAPP48HDVNSBL       QUICKNET 48 PORT ANGLED P PC B $204.26 16.32% $170.92 See Labor Rate NA

PANDUIT   QCPBCBCBXX20        PT LOOM, C6 (BU) PLE PC B $640.76 16.32% $536.18 See Labor Rate NA

PANDUIT   QCPBCBCBXX25        PT LOOM, C6 (BU) PLENUM U PC B $661.82 16.32% $553.80 See Labor Rate NA

PANDUIT   QCPBCBCBXX30        PT LOOM, C6 (BU) PLENUM U PC B $682.88 16.32% $571.42 See Labor Rate NA

PANDUIT   QCPBCBCBXX35        PT LOOM, C6 (BU) PLENUM U PC B $703.96 16.32% $589.06 See Labor Rate NA

PANDUIT   QCPBCBCBXX40        PT LOOM, C6 (BU) PLENUM U PC B $725.04 16.32% $606.70 See Labor Rate NA

PANDUIT   QCPBCBCBXX45        PT LOOM, C6 (BU) PLENUM U PC B $746.10 16.32% $624.32 See Labor Rate NA

PANDUIT   QCPBCBCBXX50        PT LOOM, C6 (BU) PLENUM U PC B $767.16 16.32% $641.94 See Labor Rate NA

PANDUIT   QCPBCBCBXX55        PT LOOM, C6 (BU) PLENUM U PC B $788.24 16.32% $659.58 See Labor Rate NA

PANDUIT   QCPBCBCBXX60        PT LOOM, C6 (BU) PLENUM U PC B $809.30 16.32% $677.20 See Labor Rate NA
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PANDUIT   QCPBCBCBXX65        PT LOOM, C6 (BU) PLENUM U PC B $830.38 16.32% $694.84 See Labor Rate NA

PANDUIT   QCRBCBCBXX20        QUICKNET UTP CAT6 (BU) RI PC B $606.24 16.32% $507.29 See Labor Rate NA

PANDUIT   QCRBCBCBXX25        QUICKNET UTP CAT6 (BU) RI PC B $618.79 16.32% $517.79 See Labor Rate NA

PANDUIT   QCRBCBCBXX30        QUICKNET UTP CAT6 (BU) RI PC B $631.33 16.32% $528.28 See Labor Rate NA

PANDUIT   QCRBCBCBXX35        QUICKNET UTP CAT6 (BU) RI PC B $643.88 16.32% $538.78 See Labor Rate NA

PANDUIT   QCRBCBCBXX40        QUICKNET UTP CAT6 (BU) RI PC B $656.44 16.32% $549.30 See Labor Rate NA

PANDUIT   QCRBCBCBXX45        QUICKNET UTP CAT6 (BU) RI PC B $668.99 16.32% $559.80 See Labor Rate NA

PANDUIT   QCRBCBCBXX50        QUICKNET UTP CAT6 (BU) RI PC B $681.53 16.32% $570.29 See Labor Rate NA

PANDUIT   QCRBCBCBXX55        QUICKNET UTP CAT6 (BU) RI PC B $694.08 16.32% $580.79 See Labor Rate NA

PANDUIT   QCRBCBCBXX60        QUICKNET UTP CAT6 (BU) RI PC B $706.63 16.32% $591.29 See Labor Rate NA

PANDUIT   QCRBCBCBXX65        QUICKNET UTP CAT6 (BU) RI PC B $719.17 16.32% $601.79 See Labor Rate NA

PANDUIT   QPP12BL             QUICKNET INDV PLUG PK-BLACK PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   QPP12BU             QUICKNET INDV PLUG PK-BLUE PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   QPP12RD             QUICKNET INDV PLUG PK-RED PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   QPP12WH             QUICKNET INDV PLUG PK-WHITE PC B $81.00 16.32% $67.78 See Labor Rate NA

PANDUIT   QPP24BL             QUICKNET 24 PORT FLA PC B $44.03 16.32% $36.84 See Labor Rate NA

PANDUIT   QPP48HDBL           QUICKNET 48 PORT FLA PC B $119.00 16.32% $99.58 See Labor Rate NA

PANDUIT   QPP48HDVNSBL        QUICKNET 48 PORT FLAT PAT PC B $119.00 16.32% $99.58 See Labor Rate NA

PANDUIT   QPP6BL              QUICKNET INDV PLUG PACK PC B $36.00 16.32% $30.12 See Labor Rate NA

PANDUIT   QPP6BU              QUICKNET INDV PLUG PACK PC B $36.00 16.32% $30.12 See Labor Rate NA

PANDUIT   QPP6RD              QUICKNET INDV PLUG PACK PC B $36.00 16.32% $30.12 See Labor Rate NA

PANDUIT   QPP6WH              QUICKNET INDV PLUG PACK PC B $36.00 16.32% $30.12 See Labor Rate NA

PANDUIT   QPP8BL              QUICKNET INDV PLUG PACKAGE PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   QPP8BU              QUICKNET INDV PLUG PACKAGE PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   QPP8RD              QUICKNET INDV PLUG PACKAGE PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   QPP8WH              QUICKNET INDV PLUG PACKAGE PC B $45.00 16.32% $37.66 See Labor Rate NA

PANDUIT   QPPABL              QUICKNET PATCH PANEL 6 PO PC B $5.31 16.32% $4.44 See Labor Rate NA

PANDUIT   QPPACBAB03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $166.86 16.32% $139.62 See Labor Rate NA

PANDUIT   QPPACBAB05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $175.82 16.32% $147.12 See Labor Rate NA

PANDUIT   QPPACBAB07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $184.90 16.32% $154.72 See Labor Rate NA

PANDUIT   QPPACBAB10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $195.48 16.32% $163.57 See Labor Rate NA

PANDUIT   QPPACBAB14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $213.62 16.32% $178.75 See Labor Rate NA

PANDUIT   QPPACBAW03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $166.86 16.32% $139.62 See Labor Rate NA

PANDUIT   QPPACBAW05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $175.82 16.32% $147.12 See Labor Rate NA

PANDUIT   QPPACBAW07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $184.90 16.32% $154.72 See Labor Rate NA

PANDUIT   QPPACBAW10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $195.48 16.32% $163.57 See Labor Rate NA

PANDUIT   QPPACBAW14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $213.62 16.32% $178.75 See Labor Rate NA

PANDUIT   QPPACBBB03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $308.52 16.32% $258.16 See Labor Rate NA

PANDUIT   QPPACBBB05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $326.45 16.32% $273.17 See Labor Rate NA

PANDUIT   QPPACBBB07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $344.59 16.32% $288.35 See Labor Rate NA

PANDUIT   QPPACBBB10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $365.76 16.32% $306.06 See Labor Rate NA

PANDUIT   QPPACBBB14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $402.05 16.32% $336.43 See Labor Rate NA

PANDUIT   QPPACBBW03          QN PP CAT6A,UTP,CM,ASMBLY - 3M PC B $308.52 16.32% $258.16 See Labor Rate NA

PANDUIT   QPPACBBW05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $326.45 16.32% $273.17 See Labor Rate NA

PANDUIT   QPPACBBW07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $344.59 16.32% $288.35 See Labor Rate NA

PANDUIT   QPPACBBW10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $365.76 16.32% $306.06 See Labor Rate NA

PANDUIT   QPPACBBW14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $402.05 16.32% $336.43 See Labor Rate NA

PANDUIT   QPPACBDB03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $208.08 16.32% $174.12 See Labor Rate NA

PANDUIT   QPPACBDB05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $220.03 16.32% $184.12 See Labor Rate NA

PANDUIT   QPPACBDB07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $232.13 16.32% $194.24 See Labor Rate NA

PANDUIT   QPPACBDB10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $246.24 16.32% $206.05 See Labor Rate NA

PANDUIT   QPPACBDB14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $270.43 16.32% $226.29 See Labor Rate NA

PANDUIT   QPPACBDW03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $208.08 16.32% $174.12 See Labor Rate NA

PANDUIT   QPPACBDW05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $220.03 16.32% $184.12 See Labor Rate NA

PANDUIT   QPPACBDW07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $232.13 16.32% $194.24 See Labor Rate NA

PANDUIT   QPPACBDW10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $246.24 16.32% $206.05 See Labor Rate NA

PANDUIT   QPPACBDW14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $270.43 16.32% $226.29 See Labor Rate NA

PANDUIT   QPPACWAB03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $166.86 16.32% $139.62 See Labor Rate NA

PANDUIT   QPPACWAB05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $175.82 16.32% $147.12 See Labor Rate NA

PANDUIT   QPPACWAB07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $184.90 16.32% $154.72 See Labor Rate NA

PANDUIT   QPPACWAB10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $195.48 16.32% $163.57 See Labor Rate NA

PANDUIT   QPPACWAB14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $213.62 16.32% $178.75 See Labor Rate NA
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PANDUIT   QPPACWAW03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $166.86 16.32% $139.62 See Labor Rate NA

PANDUIT   QPPACWAW05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $175.82 16.32% $147.12 See Labor Rate NA

PANDUIT   QPPACWAW07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $184.90 16.32% $154.72 See Labor Rate NA

PANDUIT   QPPACWAW10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $195.48 16.32% $163.57 See Labor Rate NA

PANDUIT   QPPACWAW14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $213.62 16.32% $178.75 See Labor Rate NA

PANDUIT   QPPACWBB03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $308.52 16.32% $258.16 See Labor Rate NA

PANDUIT   QPPACWBB05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $326.45 16.32% $273.17 See Labor Rate NA

PANDUIT   QPPACWBB07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $344.59 16.32% $288.35 See Labor Rate NA

PANDUIT   QPPACWBB10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $365.76 16.32% $306.06 See Labor Rate NA

PANDUIT   QPPACWBB14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $402.05 16.32% $336.43 See Labor Rate NA

PANDUIT   QPPACWBW03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $308.52 16.32% $258.16 See Labor Rate NA

PANDUIT   QPPACWBW05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $326.45 16.32% $273.17 See Labor Rate NA

PANDUIT   QPPACWBW07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $344.59 16.32% $288.35 See Labor Rate NA

PANDUIT   QPPACWBW10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $365.76 16.32% $306.06 See Labor Rate NA

PANDUIT   QPPACWBW14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $402.05 16.32% $336.43 See Labor Rate NA

PANDUIT   QPPACWDB03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $208.08 16.32% $174.12 See Labor Rate NA

PANDUIT   QPPACWDB05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $220.03 16.32% $184.12 See Labor Rate NA

PANDUIT   QPPACWDB07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $232.13 16.32% $194.24 See Labor Rate NA

PANDUIT   QPPACWDB10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $246.24 16.32% $206.05 See Labor Rate NA

PANDUIT   QPPACWDB14          QN PP CAT6A,UTP,CM,ASMBLY - 14FT PC B $270.43 16.32% $226.29 See Labor Rate NA

PANDUIT   QPPACWDW03          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $208.08 16.32% $174.12 See Labor Rate NA

PANDUIT   QPPACWDW05          QN PP CAT6A,UTP,CM,ASMBLY - 5FT PC B $220.03 16.32% $184.12 See Labor Rate NA

PANDUIT   QPPACWDW07          QN PP CAT6A,UTP,CM,ASMBLY - 7FT PC B $232.13 16.32% $194.24 See Labor Rate NA

PANDUIT   QPPACWDW10          QN PP CAT6A,UTP,CM,ASMBLY - 10FT PC B $246.24 16.32% $206.05 See Labor Rate NA

PANDUIT   QPPACWDW14          QN PP CAT6A,UTP,CM,ASMBLY - 3FT PC B $270.43 16.32% $226.29 See Labor Rate NA

PANDUIT   QPPBBL              QUICKNET PATCH PANEL 6 PO PC B $5.24 16.34% $4.38 See Labor Rate NA

PANDUIT   QPPCCBAB03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $135.11 16.32% $113.06 See Labor Rate NA

PANDUIT   QPPCCBAB05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $139.97 16.32% $117.12 See Labor Rate NA

PANDUIT   QPPCCBAB07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $144.94 16.32% $121.28 See Labor Rate NA

PANDUIT   QPPCCBAB10          QN PP CAT6,UTP,CM,ASMBLY -10FT PC B $152.39 16.32% $127.52 See Labor Rate NA

PANDUIT   QPPCCBAB14          QN PP CAT6,UTP,CM,ASMBLY -14FT PC B $162.32 16.32% $135.83 See Labor Rate NA

PANDUIT   QPPCCBAW03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $135.11 16.32% $113.06 See Labor Rate NA

PANDUIT   QPPCCBAW05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $139.97 16.32% $117.12 See Labor Rate NA

PANDUIT   QPPCCBAW07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $144.94 16.32% $121.28 See Labor Rate NA

PANDUIT   QPPCCBAW10          QN PP CAT6,UTP,CM,ASMBLY -10FT PC B $152.39 16.32% $127.52 See Labor Rate NA

PANDUIT   QPPCCBAW14          QN PP CAT6,UTP,CM,ASMBLY -14FT PC B $162.32 16.32% $135.83 See Labor Rate NA

PANDUIT   QPPCCBBB03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $245.02 16.32% $205.03 See Labor Rate NA

PANDUIT   QPPCCBBB05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $254.74 16.32% $213.16 See Labor Rate NA

PANDUIT   QPPCCBBB07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $264.67 16.32% $221.47 See Labor Rate NA

PANDUIT   QPPCCBBB10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $279.58 16.32% $233.95 See Labor Rate NA

PANDUIT   QPPCCBBB14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $299.45 16.32% $250.57 See Labor Rate NA

PANDUIT   QPPCCBBW03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $245.02 16.32% $205.03 See Labor Rate NA

PANDUIT   QPPCCBBW05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $254.74 16.32% $213.16 See Labor Rate NA

PANDUIT   QPPCCBBW07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $264.67 16.32% $221.47 See Labor Rate NA

PANDUIT   QPPCCBBW10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $279.58 16.32% $233.95 See Labor Rate NA

PANDUIT   QPPCCBBW14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $299.45 16.32% $250.57 See Labor Rate NA

PANDUIT   QPPCCBDB03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $165.74 16.32% $138.69 See Labor Rate NA

PANDUIT   QPPCCBDB05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $172.22 16.32% $144.11 See Labor Rate NA

PANDUIT   QPPCCBDB07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $178.85 16.32% $149.66 See Labor Rate NA

PANDUIT   QPPCCBDB10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $188.78 16.32% $157.97 See Labor Rate NA

PANDUIT   QPPCCBDB14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $202.03 16.32% $169.06 See Labor Rate NA

PANDUIT   QPPCCBDW03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $165.74 16.32% $138.69 See Labor Rate NA

PANDUIT   QPPCCBDW05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $172.22 16.32% $144.11 See Labor Rate NA

PANDUIT   QPPCCBDW07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $178.85 16.32% $149.66 See Labor Rate NA

PANDUIT   QPPCCBDW10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $188.78 16.32% $157.97 See Labor Rate NA

PANDUIT   QPPCCBDW14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $202.03 16.32% $169.06 See Labor Rate NA

PANDUIT   QPPCCWAB03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $135.11 16.32% $113.06 See Labor Rate NA

PANDUIT   QPPCCWAB05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $139.97 16.32% $117.12 See Labor Rate NA

PANDUIT   QPPCCWAB07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $144.94 16.32% $121.28 See Labor Rate NA

PANDUIT   QPPCCWAB10          QN PP CAT6,UTP,CM,ASMBLY -10FT PC B $152.39 16.32% $127.52 See Labor Rate NA

PANDUIT   QPPCCWAB14          QN PP CAT6,UTP,CM,ASMBLY -14FT PC B $162.32 16.32% $135.83 See Labor Rate NA

PANDUIT   QPPCCWAW03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $135.11 16.32% $113.06 See Labor Rate NA
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PANDUIT   QPPCCWAW05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $139.97 16.32% $117.12 See Labor Rate NA

PANDUIT   QPPCCWAW07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $144.94 16.32% $121.28 See Labor Rate NA

PANDUIT   QPPCCWAW10          QN PP CAT6,UTP,CM,ASMBLY -10FT PC B $152.39 16.32% $127.52 See Labor Rate NA

PANDUIT   QPPCCWAW14          QN PP CAT6,UTP,CM,ASMBLY -14FT PC B $162.32 16.32% $135.83 See Labor Rate NA

PANDUIT   QPPCCWBB03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $245.02 16.32% $205.03 See Labor Rate NA

PANDUIT   QPPCCWBB05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $254.74 16.32% $213.16 See Labor Rate NA

PANDUIT   QPPCCWBB07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $264.67 16.32% $221.47 See Labor Rate NA

PANDUIT   QPPCCWBB10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $279.58 16.32% $233.95 See Labor Rate NA

PANDUIT   QPPCCWBB14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $299.45 16.32% $250.57 See Labor Rate NA

PANDUIT   QPPCCWBW03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $245.02 16.32% $205.03 See Labor Rate NA

PANDUIT   QPPCCWBW05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $254.74 16.32% $213.16 See Labor Rate NA

PANDUIT   QPPCCWBW07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $264.67 16.32% $221.47 See Labor Rate NA

PANDUIT   QPPCCWBW10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $279.58 16.32% $233.95 See Labor Rate NA

PANDUIT   QPPCCWBW14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $299.45 16.32% $250.57 See Labor Rate NA

PANDUIT   QPPCCWDB03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $165.74 16.32% $138.69 See Labor Rate NA

PANDUIT   QPPCCWDB05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $172.22 16.32% $144.11 See Labor Rate NA

PANDUIT   QPPCCWDB07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $178.85 16.32% $149.66 See Labor Rate NA

PANDUIT   QPPCCWDB10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $188.78 16.32% $157.97 See Labor Rate NA

PANDUIT   QPPCCWDB14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $202.03 16.32% $169.06 See Labor Rate NA

PANDUIT   QPPCCWDW03          QN PP CAT6,UTP,CM,ASMBLY - 3FT PC B $165.74 16.32% $138.69 See Labor Rate NA

PANDUIT   QPPCCWDW05          QN PP CAT6,UTP,CM,ASMBLY - 5FT PC B $172.22 16.32% $144.11 See Labor Rate NA

PANDUIT   QPPCCWDW07          QN PP CAT6,UTP,CM,ASMBLY - 7FT PC B $178.85 16.32% $149.66 See Labor Rate NA

PANDUIT   QPPCCWDW10          QN PP CAT6,UTP,CM,ASMBLY - 10FT PC B $188.78 16.32% $157.97 See Labor Rate NA

PANDUIT   QPPCCWDW14          QN PP CAT6,UTP,CM,ASMBLY - 14FT PC B $202.03 16.32% $169.06 See Labor Rate NA

PANDUIT   QPPDCBAB03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $104.87 16.32% $87.75 See Labor Rate NA

PANDUIT   QPPDCBAB05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $108.32 16.32% $90.64 See Labor Rate NA

PANDUIT   QPPDCBAB07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $112.64 16.32% $94.26 See Labor Rate NA

PANDUIT   QPPDCBAB10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $118.80 16.32% $99.41 See Labor Rate NA

PANDUIT   QPPDCBAB14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $127.01 16.32% $106.28 See Labor Rate NA

PANDUIT   QPPDCBAW03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $104.87 16.32% $87.75 See Labor Rate NA

PANDUIT   QPPDCBAW05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $108.32 16.32% $90.64 See Labor Rate NA

PANDUIT   QPPDCBAW07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $112.64 16.32% $94.26 See Labor Rate NA

PANDUIT   QPPDCBAW10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $118.80 16.32% $99.41 See Labor Rate NA

PANDUIT   QPPDCBAW14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $127.01 16.32% $106.28 See Labor Rate NA

PANDUIT   QPPDCBBB03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $184.54 16.32% $154.42 See Labor Rate NA

PANDUIT   QPPDCBBB05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $191.45 16.32% $160.20 See Labor Rate NA

PANDUIT   QPPDCBBB07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $200.09 16.32% $167.43 See Labor Rate NA

PANDUIT   QPPDCBBB10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $212.40 16.32% $177.73 See Labor Rate NA

PANDUIT   QPPDCBBB14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $228.82 16.32% $191.47 See Labor Rate NA

PANDUIT   QPPDCBBW03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $184.54 16.32% $154.42 See Labor Rate NA

PANDUIT   QPPDCBBW05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $191.45 16.32% $160.20 See Labor Rate NA

PANDUIT   QPPDCBBW07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $200.09 16.32% $167.43 See Labor Rate NA

PANDUIT   QPPDCBBW10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $212.40 16.32% $177.73 See Labor Rate NA

PANDUIT   QPPDCBBW14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $228.82 16.32% $191.47 See Labor Rate NA

PANDUIT   QPPDCBDB03          QN PP CAT5E,UTP,CM,ASMBLY - 3FT PC B $125.42 16.32% $104.95 See Labor Rate NA

PANDUIT   QPPDCBDB05          QN PP CAT5E,UTP,CM,ASMBLY - 5FT PC B $130.03 16.32% $108.81 See Labor Rate NA

PANDUIT   QPPDCBDB07          QN PP CAT5E,UTP,CM,ASMBLY - 7FT PC B $135.79 16.32% $113.63 See Labor Rate NA

PANDUIT   QPPDCBDB10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $144.00 16.32% $120.50 See Labor Rate NA

PANDUIT   QPPDCBDB14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $154.94 16.32% $129.65 See Labor Rate NA

PANDUIT   QPPDCBDW03          QN PP CAT5E,UTP,CM,ASMBLY - 3FT PC B $125.42 16.32% $104.95 See Labor Rate NA

PANDUIT   QPPDCBDW05          QN PP CAT5E,UTP,CM,ASMBLY - 5FT PC B $130.03 16.32% $108.81 See Labor Rate NA

PANDUIT   QPPDCBDW07          QN PP CAT5E,UTP,CM,ASMBLY - 7FT PC B $135.79 16.32% $113.63 See Labor Rate NA

PANDUIT   QPPDCBDW10          QN PP CAT5E,UTP,CM,ASMBLY - 10FT PC B $144.00 16.32% $120.50 See Labor Rate NA

PANDUIT   QPPDCBDW14          QN PP CAT5E,UTP,CM,ASMBLY - 14FT PC B $154.94 16.32% $129.65 See Labor Rate NA

PANDUIT   QPPDCWAB03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $104.87 16.32% $87.75 See Labor Rate NA

PANDUIT   QPPDCWAB05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $108.32 16.32% $90.64 See Labor Rate NA

PANDUIT   QPPDCWAB07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $112.64 16.32% $94.26 See Labor Rate NA

PANDUIT   QPPDCWAB10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $118.80 16.32% $99.41 See Labor Rate NA

PANDUIT   QPPDCWAB14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $127.01 16.32% $106.28 See Labor Rate NA

PANDUIT   QPPDCWAW03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $104.87 16.32% $87.75 See Labor Rate NA

PANDUIT   QPPDCWAW05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $108.32 16.32% $90.64 See Labor Rate NA

PANDUIT   QPPDCWAW07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $112.64 16.32% $94.26 See Labor Rate NA

Page 1477 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   QPPDCWAW10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $118.80 16.32% $99.41 See Labor Rate NA

PANDUIT   QPPDCWAW14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $127.01 16.32% $106.28 See Labor Rate NA

PANDUIT   QPPDCWBB03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $184.54 16.32% $154.42 See Labor Rate NA

PANDUIT   QPPDCWBB05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $191.45 16.32% $160.20 See Labor Rate NA

PANDUIT   QPPDCWBB07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $200.09 16.32% $167.43 See Labor Rate NA

PANDUIT   QPPDCWBB10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $212.40 16.32% $177.73 See Labor Rate NA

PANDUIT   QPPDCWBB14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $228.82 16.32% $191.47 See Labor Rate NA

PANDUIT   QPPDCWBW03          QN PP CAT5E,UTP,CM,ASMBLY -3FT PC B $184.54 16.32% $154.42 See Labor Rate NA

PANDUIT   QPPDCWBW05          QN PP CAT5E,UTP,CM,ASMBLY -5FT PC B $191.45 16.32% $160.20 See Labor Rate NA

PANDUIT   QPPDCWBW07          QN PP CAT5E,UTP,CM,ASMBLY -7FT PC B $200.09 16.32% $167.43 See Labor Rate NA

PANDUIT   QPPDCWBW10          QN PP CAT5E,UTP,CM,ASMBLY -10FT PC B $212.40 16.32% $177.73 See Labor Rate NA

PANDUIT   QPPDCWBW14          QN PP CAT5E,UTP,CM,ASMBLY -14FT PC B $228.82 16.32% $191.47 See Labor Rate NA

PANDUIT   QPPDCWDB03          QN PP CAT5E,UTP,CM,ASMBLY - 3FT PC B $125.42 16.32% $104.95 See Labor Rate NA

PANDUIT   QPPDCWDB05          QN PP CAT5E,UTP,CM,ASMBLY - 5FT PC B $130.03 16.32% $108.81 See Labor Rate NA

PANDUIT   QPPDCWDB07          QN PP CAT5E,UTP,CM,ASMBLY - 7FT PC B $135.79 16.32% $113.63 See Labor Rate NA

PANDUIT   QPPDCWDB10          QN PP CAT5E,UTP,CM,ASMBLY - 10FT PC B $144.00 16.32% $120.50 See Labor Rate NA

PANDUIT   QPPDCWDB14          QN PP CAT5E,UTP,CM,ASMBLY - 14FT PC B $154.94 16.32% $129.65 See Labor Rate NA

PANDUIT   QPPDCWDW03          QN PP CAT5E,UTP,CM,ASMBLY - 3FT PC B $125.42 16.32% $104.95 See Labor Rate NA

PANDUIT   QPPDCWDW05          QN PP CAT5E,UTP,CM,ASMBLY - 5FT PC B $130.03 16.32% $108.81 See Labor Rate NA

PANDUIT   QPPDCWDW07          QN PP CAT5E,UTP,CM,ASMBLY - 7FT PC B $135.79 16.32% $113.63 See Labor Rate NA

PANDUIT   QPPDCWDW10          QN PP CAT5E,UTP,CM,ASMBLY - 10FT PC B $144.00 16.32% $120.50 See Labor Rate NA

PANDUIT   QPPDCWDW14          QN PP CAT5E,UTP,CM,ASMBLY - 14FT PC B $154.94 16.32% $129.65 See Labor Rate NA

PANDUIT   QPPEDBAB03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $180.04 16.32% $150.65 See Labor Rate NA

PANDUIT   QPPEDBAB05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $190.84 16.32% $159.69 See Labor Rate NA

PANDUIT   QPPEDBAB07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $201.64 16.32% $168.73 See Labor Rate NA

PANDUIT   QPPEDBAB10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $217.84 16.32% $182.28 See Labor Rate NA

PANDUIT   QPPEDBAB14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $239.44 16.32% $200.36 See Labor Rate NA

PANDUIT   QPPEDBAB1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $183.06 16.32% $153.18 See Labor Rate NA

PANDUIT   QPPEDBAB2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $200.66 16.32% $167.91 See Labor Rate NA

PANDUIT   QPPEDBAB3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $213.30 16.32% $178.49 See Labor Rate NA

PANDUIT   QPPEDBAB5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $244.30 16.32% $204.42 See Labor Rate NA

PANDUIT   QPPEDBAW03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $180.04 16.32% $150.65 See Labor Rate NA

PANDUIT   QPPEDBAW05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $190.84 16.32% $159.69 See Labor Rate NA

PANDUIT   QPPEDBAW07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $201.64 16.32% $168.73 See Labor Rate NA

PANDUIT   QPPEDBAW10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $217.84 16.32% $182.28 See Labor Rate NA

PANDUIT   QPPEDBAW14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $239.44 16.32% $200.36 See Labor Rate NA

PANDUIT   QPPEDBAW1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $183.06 16.32% $153.18 See Labor Rate NA

PANDUIT   QPPEDBAW2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $200.66 16.32% $167.91 See Labor Rate NA

PANDUIT   QPPEDBAW3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $213.30 16.32% $178.49 See Labor Rate NA

PANDUIT   QPPEDBAW5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $244.30 16.32% $204.42 See Labor Rate NA

PANDUIT   QPPEDBBB03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $334.87 16.32% $280.21 See Labor Rate NA

PANDUIT   QPPEDBBB05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $356.47 16.32% $298.29 See Labor Rate NA
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PANDUIT   QPPEDBBB07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $378.07 16.32% $316.36 See Labor Rate NA

PANDUIT   QPPEDBBB10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $410.47 16.32% $343.47 See Labor Rate NA

PANDUIT   QPPEDBBB14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $453.67 16.32% $379.62 See Labor Rate NA

PANDUIT   QPPEDBBB1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $340.92 16.32% $285.27 See Labor Rate NA

PANDUIT   QPPEDBBB2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $376.13 16.32% $314.74 See Labor Rate NA

PANDUIT   QPPEDBBB3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $401.40 16.32% $335.88 See Labor Rate NA

PANDUIT   QPPEDBBB5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $463.39 16.32% $387.76 See Labor Rate NA

PANDUIT   QPPEDBBW03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $334.87 16.32% $280.21 See Labor Rate NA

PANDUIT   QPPEDBBW05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $356.47 16.32% $298.29 See Labor Rate NA

PANDUIT   QPPEDBBW07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $378.07 16.32% $316.36 See Labor Rate NA

PANDUIT   QPPEDBBW10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $410.47 16.32% $343.47 See Labor Rate NA

PANDUIT   QPPEDBBW14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $453.67 16.32% $379.62 See Labor Rate NA

PANDUIT   QPPEDBBW1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $340.92 16.32% $285.27 See Labor Rate NA

PANDUIT   QPPEDBBW2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $376.13 16.32% $314.74 See Labor Rate NA

PANDUIT   QPPEDBBW3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $401.40 16.32% $335.88 See Labor Rate NA

PANDUIT   QPPEDBBW5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $463.39 16.32% $387.76 See Labor Rate NA

PANDUIT   QPPEDBDB03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $225.65 16.32% $188.82 See Labor Rate NA

PANDUIT   QPPEDBDB05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $240.05 16.32% $200.87 See Labor Rate NA

PANDUIT   QPPEDBDB07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $254.45 16.32% $212.92 See Labor Rate NA

PANDUIT   QPPEDBDB10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $276.05 16.32% $230.99 See Labor Rate NA

PANDUIT   QPPEDBDB14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $304.85 16.32% $255.09 See Labor Rate NA

PANDUIT   QPPEDBDB1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $229.68 16.32% $192.19 See Labor Rate NA

PANDUIT   QPPEDBDB2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $253.15 16.32% $211.83 See Labor Rate NA

PANDUIT   QPPEDBDB3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $270.00 16.32% $225.93 See Labor Rate NA

PANDUIT   QPPEDBDB5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $311.33 16.32% $260.51 See Labor Rate NA

PANDUIT   QPPEDBDW03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $225.65 16.32% $188.82 See Labor Rate NA

PANDUIT   QPPEDBDW05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $240.05 16.32% $200.87 See Labor Rate NA

PANDUIT   QPPEDBDW07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $254.45 16.32% $212.92 See Labor Rate NA

PANDUIT   QPPEDBDW10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $276.05 16.32% $230.99 See Labor Rate NA

PANDUIT   QPPEDBDW14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $304.85 16.32% $255.09 See Labor Rate NA
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PANDUIT   QPPEDBDW1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $229.68 16.32% $192.19 See Labor Rate NA

PANDUIT   QPPEDBDW2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $253.15 16.32% $211.83 See Labor Rate NA

PANDUIT   QPPEDBDW3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $270.00 16.32% $225.93 See Labor Rate NA

PANDUIT   QPPEDBDW5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $311.33 16.32% $260.51 See Labor Rate NA

PANDUIT   QPPEDGAB03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $180.04 16.32% $150.65 See Labor Rate NA

PANDUIT   QPPEDGAB05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $190.84 16.32% $159.69 See Labor Rate NA

PANDUIT   QPPEDGAB07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $201.64 16.32% $168.73 See Labor Rate NA

PANDUIT   QPPEDGAB10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $217.84 16.32% $182.28 See Labor Rate NA

PANDUIT   QPPEDGAB14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $239.44 16.32% $200.36 See Labor Rate NA

PANDUIT   QPPEDGAB1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $183.06 16.32% $153.18 See Labor Rate NA

PANDUIT   QPPEDGAB2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $200.66 16.32% $167.91 See Labor Rate NA

PANDUIT   QPPEDGAB3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $213.30 16.32% $178.49 See Labor Rate NA

PANDUIT   QPPEDGAB5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $244.30 16.32% $204.42 See Labor Rate NA

PANDUIT   QPPEDGAW03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $180.04 16.32% $150.65 See Labor Rate NA

PANDUIT   QPPEDGAW05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $190.84 16.32% $159.69 See Labor Rate NA

PANDUIT   QPPEDGAW07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $201.64 16.32% $168.73 See Labor Rate NA

PANDUIT   QPPEDGAW10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $217.84 16.32% $182.28 See Labor Rate NA

PANDUIT   QPPEDGAW14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $239.44 16.32% $200.36 See Labor Rate NA

PANDUIT   QPPEDGAW1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $183.06 16.32% $153.18 See Labor Rate NA

PANDUIT   QPPEDGAW2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $200.66 16.32% $167.91 See Labor Rate NA

PANDUIT   QPPEDGAW3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $213.30 16.32% $178.49 See Labor Rate NA

PANDUIT   QPPEDGAW5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $244.30 16.32% $204.42 See Labor Rate NA

PANDUIT   QPPEDGBB03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $334.87 16.32% $280.21 See Labor Rate NA

PANDUIT   QPPEDGBB05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $356.47 16.32% $298.29 See Labor Rate NA

PANDUIT   QPPEDGBB07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $378.07 16.32% $316.36 See Labor Rate NA

PANDUIT   QPPEDGBB10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $410.47 16.32% $343.47 See Labor Rate NA

PANDUIT   QPPEDGBB14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $453.67 16.32% $379.62 See Labor Rate NA

PANDUIT   QPPEDGBB1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $340.92 16.32% $285.27 See Labor Rate NA

PANDUIT   QPPEDGBB2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $376.13 16.32% $314.74 See Labor Rate NA

PANDUIT   QPPEDGBB3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $401.40 16.32% $335.88 See Labor Rate NA
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PANDUIT   QPPEDGBB5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $463.39 16.32% $387.76 See Labor Rate NA

PANDUIT   QPPEDGBW03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $334.87 16.32% $280.21 See Labor Rate NA

PANDUIT   QPPEDGBW05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $356.47 16.32% $298.29 See Labor Rate NA

PANDUIT   QPPEDGBW07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $378.07 16.32% $316.36 See Labor Rate NA

PANDUIT   QPPEDGBW10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $410.47 16.32% $343.47 See Labor Rate NA

PANDUIT   QPPEDGBW14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $453.67 16.32% $379.62 See Labor Rate NA

PANDUIT   QPPEDGBW1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $340.92 16.32% $285.27 See Labor Rate NA

PANDUIT   QPPEDGBW2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $376.13 16.32% $314.74 See Labor Rate NA

PANDUIT   QPPEDGBW3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $401.40 16.32% $335.88 See Labor Rate NA

PANDUIT   QPPEDGBW5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $463.39 16.32% $387.76 See Labor Rate NA

PANDUIT   QPPEDGDB03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $225.65 16.32% $188.82 See Labor Rate NA

PANDUIT   QPPEDGDB05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $240.05 16.32% $200.87 See Labor Rate NA

PANDUIT   QPPEDGDB07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $254.45 16.32% $212.92 See Labor Rate NA

PANDUIT   QPPEDGDB10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $276.05 16.32% $230.99 See Labor Rate NA

PANDUIT   QPPEDGDB14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $304.85 16.32% $255.09 See Labor Rate NA

PANDUIT   QPPEDGDB1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $229.68 16.32% $192.19 See Labor Rate NA

PANDUIT   QPPEDGDB2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $253.15 16.32% $211.83 See Labor Rate NA

PANDUIT   QPPEDGDB3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $270.00 16.32% $225.93 See Labor Rate NA

PANDUIT   QPPEDGDB5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $311.33 16.32% $260.51 See Labor Rate NA

PANDUIT   QPPEDGDW03          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3FT
PC B $225.65 16.32% $188.82 See Labor Rate NA

PANDUIT   QPPEDGDW05          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5FT
PC B $240.05 16.32% $200.87 See Labor Rate NA

PANDUIT   QPPEDGDW07          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-7FT
PC B $254.45 16.32% $212.92 See Labor Rate NA

PANDUIT   QPPEDGDW10          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-10FT
PC B $276.05 16.32% $230.99 See Labor Rate NA

PANDUIT   QPPEDGDW14          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-14FT
PC B $304.85 16.32% $255.09 See Labor Rate NA

PANDUIT   QPPEDGDW1M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-1M
PC B $229.68 16.32% $192.19 See Labor Rate NA

PANDUIT   QPPEDGDW2M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-2M
PC B $253.15 16.32% $211.83 See Labor Rate NA

PANDUIT   QPPEDGDW3M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-3M
PC B $270.00 16.32% $225.93 See Labor Rate NA

PANDUIT   QPPEDGDW5M          
QN PP CAT6A,STP,DUAL 

RATED,ASMBLY-5M
PC B $311.33 16.32% $260.51 See Labor Rate NA

PANDUIT   QPPLC24             QUICKNET LABEL COVER KIT PC B $6.16 16.35% $5.15 See Labor Rate NA

PANDUIT   QPPLD6-X            
LOCK-IN DEVICE FOR 6 PACK PLUG 

PACK
PC B $1.15 16.25% $0.96 See Labor Rate NA

PANDUIT   QPPLD8-X            
LOCK-IN DEVICE FOR 8 PACK PLUG 

PACK
PC B $1.55 16.37% $1.30 See Labor Rate NA
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PANDUIT   QPPRT               QUICKNET PLUG PCK RMVL TL PC B $79.36 11.22% $70.46 See Labor Rate NA

PANDUIT   RAEFXEI-X           RT. ANGLE ENTRANCE FTTG.                PC B $6.65 15.43% $5.62 See Labor Rate NA

PANDUIT   RAEFXIG-X           RT. ANGLE ENTRANCE FTTG.                PC B $6.65 15.43% $5.62 See Labor Rate NA

PANDUIT   RAEFXIW-X           RT. ANGLE ENTRANCE FTTG.                PC B $6.65 15.43% $5.62 See Labor Rate NA

PANDUIT   RAEFXWH-X           RT. ANGLE ENTRANCE FTTG.                PC B $6.65 15.43% $5.62 See Labor Rate NA

PANDUIT   RAF10EI-X           
RIGHT ANGLE FITTING TYPE L&C 

RACEWAY    
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   RAF10IG-X           
RIGHT ANNGLE FITTING/TYPE L & C 

RACEWAY 
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   RAF10IW-X           
RIGHT ANGLE FITTING/TYPE L & C 

RACEWAY  
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   RAF10WH-X           
RIGHT ANGLE FITTING/TYPE L & C 

RACEWAY  
PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   RAF3EI-E            
RIGHT ANGLE FITTING - TYPE L&C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   RAF3IG-E            
RIGHT ANGLE FITTING/TYPE L & C 

RACEWAY  
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   RAF3IW-E            
RIGHT ANNGLE FITTING/TYPE L & C 

RACEWAY 
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   RAF3WH-E            
RIGHT ANGLE FITTING FOR TYPE L&C 

RACEWAY
PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   RAF5EI-E            
RIGHT ANGLE FITTING-TYPE L&C 

RACEWAY    
PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   RAF5IG-E            RIGHT ANGLE FOR LD5&CD5                 PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   RAF5IW-E            RIGHT ANGLE FOR LD5&CD5                 PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   RAF5WH-E            
RIGHT ANGLE FITTING FOR TYPE L&C 

RACEWAY
PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   RAFC10EI-X          LATCH DUCT COVER FITTING                PC B $2.06 15.46% $1.74 See Labor Rate NA

PANDUIT   RAFC10IG-X          LATCH DUCT COVER FITTING                PC B $2.06 15.46% $1.74 See Labor Rate NA

PANDUIT   RAFC10IW-X          LATCH DUCT COVER FITTING                PC B $2.06 15.46% $1.74 See Labor Rate NA

PANDUIT   RAFC10WH-X          LATCH DUCT COVER FITTING                PC B $2.06 15.46% $1.74 See Labor Rate NA

PANDUIT   RAFC3EI-X           EIA/TIA/LD/CD3                          PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RAFC3IG-X           EIA/TIA/LD/CD3                          PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RAFC3IW-X           EIA/TIA/LD/CD3                          PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RAFC3WH-X           EIA/TIA/LD/CD3                          PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RAFC5EI-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   RAFC5IG-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   RAFC5IW-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   RAFC5WH-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   RAFCBI1-S6-C20      RIGHT ANGLE FC MOUNT                    PC B $131.84 24.60% $99.41 See Labor Rate NA

PANDUIT   RAFCBI1-S6-M20      RIGHT ANGLE FC MOUNT                    PC B $535.47 9.79% $483.04 See Labor Rate NA

PANDUIT   RAFCBI2-S6-C20      RIGHT ANGLE FC MOUNT                    PC B $154.09 24.60% $116.19 See Labor Rate NA

PANDUIT   RAFCBI2-S6-M20      RIGHT ANGLE FC MOUNT                    PC B $626.61 9.79% $565.25 See Labor Rate NA

PANDUIT   RAFCBI3-S6-C20      RIGHT ANGLE FC MOUNT                    PC B $165.34 24.60% $124.67 See Labor Rate NA

PANDUIT   RAFCBI3-S6-M20      RIGHT ANGLE FC MOUNT                    PC B $710.74 9.79% $641.14 See Labor Rate NA

PANDUIT   RAFX10EI-X          EIA/TIA LD/CD10 RIGHT                   PC B $3.15 15.44% $2.66 See Labor Rate NA

PANDUIT   RAFX10IG-X          EIA/TIA LD/CD10 RIGHT                   PC B $3.15 15.44% $2.66 See Labor Rate NA

PANDUIT   RAFX10IW-X          EIA/TIA LD/CD10 RIGHT                   PC B $3.15 15.44% $2.66 See Labor Rate NA

PANDUIT   RAFX10WH-X          EIA/TIA LD/CD10 RIGHT                   PC B $3.15 15.44% $2.66 See Labor Rate NA

PANDUIT   RAFX3EI-X           EIA/TIA LD/CD3 RIGHT ANGL               PC B $2.71 15.44% $2.29 See Labor Rate NA

PANDUIT   RAFX3IG-X           EIA/TIA LD/CD3 RIGHT ANGL               PC B $2.71 15.44% $2.29 See Labor Rate NA

PANDUIT   RAFX3IW-X           EIA/TIA LD/CD3 RIGHT ANGL               PC B $2.71 15.44% $2.29 See Labor Rate NA

PANDUIT   RAFX3WH-X           EIA/TIA LD/CD3 RIGHT ANGL               PC B $2.71 15.44% $2.29 See Labor Rate NA

PANDUIT   RAFX5EI-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   RAFX5IG-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   RAFX5IW-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   RAFX5WH-X           EIA/TIA LD/CD5 RIGHT ANGL               PC B $2.89 15.49% $2.44 See Labor Rate NA

PANDUIT   RAMH-S10-D          RIGHT ANGLE MOUNT                       PC B $1,047.52 9.79% $944.95 See Labor Rate NA

PANDUIT   RAMH-S6-D           RIGHT ANGLE MOUNT                       PC B $1,047.52 9.79% $944.95 See Labor Rate NA

PANDUIT   RAMS-S3-M           RIGHT ANGLE MOUNT                       PC B $491.71 9.79% $443.56 See Labor Rate NA

PANDUIT   RBFIAL              RECTANGULAR BLANK FACEPLA               PC B $4.82 23.22% $3.70 See Labor Rate NA

PANDUIT   RBFIWH              RECTANGULAR BLANK FACEPLA               PC B $4.82 23.22% $3.70 See Labor Rate NA
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PANDUIT   RER.5E-X            ELASTIC FOR RETAINER                    PC B $2.39 8.97% $2.18 See Labor Rate NA

PANDUIT   RER.5-S6-M          ELASTIC RETAINER                        PC B $4,017.41 8.59% $3,672.45 See Labor Rate NA

PANDUIT   RER.5-S6-X          ELASTIC RETAINER                        PC B $5.33 6.67% $4.97 See Labor Rate NA

PANDUIT   RER.75E-X           ELASTIC FOR RETAINER                    PC B $2.45 8.97% $2.23 See Labor Rate NA

PANDUIT   RER.75-S6-X         ELASTIC RETAINER                        PC B $5.56 6.67% $5.19 See Labor Rate NA

PANDUIT   RER1.25E-X          ELASTIC FOR RETAINER                    PC B $2.60 8.94% $2.37 See Labor Rate NA

PANDUIT   RER1.25-S6-X        ELASTIC RETAINER                        PC B $6.34 6.68% $5.92 See Labor Rate NA

PANDUIT   RF10X3EI-X          SURFACE RACWY FTG                       PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF10X3IG-X          REDUCER FOR LD10 TO LD3                 PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF10X3IW-X          REDUCER FOR LD10 TO LD3                 PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF10X3WH-X          REDUCER FITTING                         PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF10X5EI-X          SURFACE RACWY FTG                       PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF10X5IG-X          REDUCER FOR LD10 TO LD5                 PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF10X5IW-X          REDUCER FOR LD10 TO LD5                 PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF10X5WH-X          LATCH DUCT FITTINGS                     PC B $1.44 15.36% $1.22 See Labor Rate NA

PANDUIT   RF5X3EI-E           SURFACE RACWY FTG                       PC B $1.36 15.58% $1.15 See Labor Rate NA

PANDUIT   RF5X3IG-E           REDUCER FROM LD5 TO LD3                 PC B $1.36 15.58% $1.15 See Labor Rate NA

PANDUIT   RF5X3IW-E           REDUCER FROM LD5 TO LD3                 PC B $1.36 15.58% $1.15 See Labor Rate NA

PANDUIT   RF5X3WH-E           REDUCER FITTINGS                        PC B $1.36 15.58% $1.15 See Labor Rate NA

PANDUIT   RFG10X8SMY          10" X 8" GROMMET - SURFAC               KT B $135.80 24.60% $102.39 See Labor Rate NA

PANDUIT   RFG10X8Y            10" X 8" GROMMET W / INTE               KT B $159.75 24.60% $120.45 See Labor Rate NA

PANDUIT   RFG12X4SMY          12" X 4" GROMMET - SURFAC               KT B $124.48 24.60% $93.86 See Labor Rate NA

PANDUIT   RFG12X4Y            12" X 4" GROMMET W / INTE               KT B $146.45 24.60% $110.42 See Labor Rate NA

PANDUIT   RFG12X8SMY          12" X 8" GROMMET - SURFAC               KT B $147.11 24.60% $110.92 See Labor Rate NA

PANDUIT   RFG12X8Y            12" X 8" GROMMET W / INTE               KT B $173.08 24.60% $130.50 See Labor Rate NA

PANDUIT   RFG3DSMY            3" DIAMETER GROMMET - SUR               KT B $62.24 24.60% $46.93 See Labor Rate NA

PANDUIT   RFG3DY              3" DIAMETER GROMMET W / I               KT B $73.21 24.60% $55.20 See Labor Rate NA

PANDUIT   RFG5DSMY            5" DIAMETER GROMMET - SUR               KT B $77.79 24.60% $58.66 See Labor Rate NA

PANDUIT   RFG5DY              5" DIAMETER GROMMET W / I               KT B $91.53 24.60% $69.02 See Labor Rate NA

PANDUIT   RFG6X8SM            6" X 8" GROMMET - SURFACE               KT B $113.17 24.60% $85.33 See Labor Rate NA

PANDUIT   RFG6X8SMY           6" X 8" GROMMET - SURFACE               KT B $113.17 24.60% $85.33 See Labor Rate NA

PANDUIT   RFG6X8Y             6" X 8" FLOOR GROMMET W/                KT B $133.14 24.60% $100.39 See Labor Rate NA

PANDUIT   RFG8X8              8" X 8" GROMMET W/ INTERG               KT B $146.45 24.60% $110.42 See Labor Rate NA

PANDUIT   RFG8X8SM            8" X 8" GROMMET - SURFACE               KT B $124.48 24.60% $93.86 See Labor Rate NA

PANDUIT   RFG8X8SMY           8" X 8" GROMMET - SURFACE               KT B $124.48 24.60% $93.86 See Labor Rate NA

PANDUIT   RFG8X8Y             8" X 8" GROMMET W/ INTERG               KT B $146.45 24.60% $110.42 See Labor Rate NA

PANDUIT   RFX103EI-X          REDUCER 10 TO 3 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX103IG-X          REDUCER 10 TO 3 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX103IW-X          REDUCER 10 TO 3 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX103WH-X          REDUCER 10 TO 3 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX105EI-X          REDUCER 10 TO 5 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX105IG-X          REDUCER 10 TO 5 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX105IW-X          REDUCER 10 TO 5 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX105WH-X          REDUCER 10 TO 5 SIZE                    PC B $1.87 15.54% $1.58 See Labor Rate NA

PANDUIT   RFX53EI-X           REDUCER 5 TO 3 SIZE                     PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RFX53IG-X           REDUCER 5 TO 3 SIZE                     PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RFX53IW-X           REDUCER 5 TO 3 SIZE                     PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RFX53WH-X           REDUCER 5 TO 3 SIZE                     PC B $1.78 15.50% $1.50 See Labor Rate NA

PANDUIT   RGCBNJ660P          
RACK GROUNDING COMMON 

BONDING NTWK JUMPR
KT B $48.69 6.31% $45.62 See Labor Rate NA

PANDUIT   RGCBNJ660P22        COMMON BONDING NETWO                    KT B $48.69 6.31% $45.62 See Labor Rate NA

PANDUIT   RGCBNJ660PY         RACK GROUNDING COMMON BON               KT B $48.69 6.31% $45.62 See Labor Rate NA

PANDUIT   RGEJ1024PFY         RACK GROUNDING EQUIPMENT                KT B $37.28 6.31% $34.93 See Labor Rate NA

PANDUIT   RGEJ1024PH          RACK GROUNDING EQUIPMENT KT B $37.28 6.31% $34.93 See Labor Rate NA

PANDUIT   RGEJ1024PHY         RACK GROUNDING EQUIPMENT                KT B $37.28 6.31% $34.93 See Labor Rate NA

PANDUIT   RGEJ1036PF          RACK GROUNDING EQUIPMENT KT B $37.85 6.31% $35.46 See Labor Rate NA

PANDUIT   RGEJ1036PFY         RACK GROUNDING EQUIPMENT                KT B $37.85 6.31% $35.46 See Labor Rate NA

PANDUIT   RGEJ1057PF          RACK GROUNDING EQUIPMENT KT B $32.22 6.32% $30.18 See Labor Rate NA

PANDUIT   RGEJ1057PFY         RACK GROUNDING EQUIPMENT                KT B $32.22 6.32% $30.18 See Labor Rate NA

PANDUIT   RGEJ624PFY          RACK GROUNDING EQUIPMENT                KT B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   RGEJ624PHY          RACK GROUNDING EQUIPMENT                KT B $39.90 6.32% $37.38 See Labor Rate NA

PANDUIT   RGEJ636PF           RACK GROUNDING EQUIPMENT KT B $40.83 6.32% $38.25 See Labor Rate NA

Page 1483 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   RGEJ636PFY          RACK GROUNDING EQUIPMENT                KT B $40.83 6.32% $38.25 See Labor Rate NA

PANDUIT   RGEJ657PF           RACK GROUNDING EQUIPMENT KT B $36.38 6.32% $34.08 See Labor Rate NA

PANDUIT   RGEJ657PFY          RACK GROUNDING EQUIPMENT                KT B $36.38 6.32% $34.08 See Labor Rate NA

PANDUIT   RGESD-1             
ESD (ELECTROSTATIC DISCHARGE) 

PORT KIT  
KT B $15.02 6.33% $14.07 See Labor Rate NA

PANDUIT   RGESD-1Y            ESD (ELECTROSTATIC DISCHA               KT B $15.02 6.33% $14.07 See Labor Rate NA

PANDUIT   RGESD2-1            ESD (ELECTROSTATIC DISCHA               PC B $19.76 6.31% $18.51 See Labor Rate NA

PANDUIT   RGESD2A-1           ESD PORT WITH 10-32/M5 HA               KT B $21.21 6.32% $19.87 See Labor Rate NA

PANDUIT   RGESD2B-1           ESD PORT WITH CAGE NUT HA               KT B $31.39 6.32% $29.41 See Labor Rate NA

PANDUIT   RGESD2C-1           ESD PORT WITH THRU HOLE H               KT B $31.39 6.32% $29.41 See Labor Rate NA

PANDUIT   RGESDWS             RACK GROUND ELECTROSTATIC               PC B $32.89 6.31% $30.81 See Labor Rate NA

PANDUIT   RGRB19              
RACK GROUNDING RETROFIT 19" 

BUSBAR KIT  
KT B $60.06 6.31% $56.27 See Labor Rate NA

PANDUIT   RGRB19CN            19" RACK MOUNTABLE BUSBAR               KT B $98.60 6.32% $92.37 See Labor Rate NA

PANDUIT   RGRB19U             RETRO FIT 19" GRUND BAR W               KT B $98.60 6.32% $92.37 See Labor Rate NA

PANDUIT   RGRB19Y             RACK GROUNDING RETROFIT 1               KT B $60.06 6.31% $56.27 See Labor Rate NA

PANDUIT   RGREJ1096Y          RACK GROUNDING RETROFIT E               KT B $32.43 6.31% $30.38 See Labor Rate NA

PANDUIT   RGREJ696Y           RACK GROUNDING RETROFIT E               KT B $34.48 6.32% $32.30 See Labor Rate NA

PANDUIT   RGRKCBNJEJ          RACK GROUNDING RETROFIT KIT -           KT B $139.07 6.32% $130.29 See Labor Rate NA

PANDUIT   RGRKCBNJEJY         RACK GROUNDING RETROFIT K               KT B $139.07 6.32% $130.29 See Labor Rate NA

PANDUIT   RGRKCBNJY           RACK GROUNDING RETROFIT K               KT B $116.34 6.31% $109.00 See Labor Rate NA

PANDUIT   RGS134-10-1Y        RACK GROUNDING STRIP KIT                KT B $600.60 6.31% $562.68 See Labor Rate NA

PANDUIT   RGS134-1Y           RACK GROUNDING STRIP KIT                KT B $92.95 6.31% $87.08 See Labor Rate NA

PANDUIT   RGS134A-10-1        RACK GROUND STRIP W/ 10-3               KT B $600.60 6.31% $562.68 See Labor Rate NA

PANDUIT   RGS134B-1           RACK GROUNDING STRIP FOR                KT B $92.95 6.31% $87.08 See Labor Rate NA

PANDUIT   RGS134B-10-1        VERTICAL RACK GROUND                    KT B $600.60 6.31% $562.68 See Labor Rate NA

PANDUIT   RGS134C-1           VERTICAL RACK STRIP FOR T               KT B $92.95 6.31% $87.08 See Labor Rate NA

PANDUIT   RGS134C-10-1        VERTICAL RACK STRIP FOR T               KT B $600.60 6.31% $562.68 See Labor Rate NA

PANDUIT   RGTBS1032G          4PK  10-32 GRN BONDING SC               KT B $5.32 6.32% $4.98 See Labor Rate NA

PANDUIT   RGTBS1032G-C        10-32 GREEN BONDING SCREW               PC B $71.03 6.32% $66.54 See Labor Rate NA

PANDUIT   RGTBS-C             THREAD-FORMING BONDING -                PC B $46.53 6.31% $43.59 See Labor Rate NA

PANDUIT   RGTBSG              4PK #12-24 GRN BONDING SC               KT B $4.42 6.33% $4.14 See Labor Rate NA

PANDUIT   RGTBSG-C            12-24 GREEN BONDING SCREW               PC B $46.53 6.31% $43.59 See Labor Rate NA

PANDUIT   RGTBSM5G            4PK  M5 GRN BONDING SCREW               KT B $5.32 6.32% $4.98 See Labor Rate NA

PANDUIT   RGTBSM5G-C          M5 GREEN BONDING SCREW                  PC B $71.03 6.32% $66.54 See Labor Rate NA

PANDUIT   RGTBSM6-C           THREAD-FORMING BONDING -                PC B $48.75 6.32% $45.67 See Labor Rate NA

PANDUIT   RGTBSM6G            4PK  M6 GRN BONDING SCREW               KT B $4.46 6.30% $4.18 See Labor Rate NA

PANDUIT   RGTBSM6G-C          M6 GREEN BONDING SCREW                  PC B $48.75 6.32% $45.67 See Labor Rate NA

PANDUIT   RGTS                SCREWS-THREAD FORMING                   PC B $3.58 6.38% $3.35 See Labor Rate NA

PANDUIT   RGTS1032-C          10-32THREAD-FORMING SCREW               PC B $37.18 6.31% $34.83 See Labor Rate NA

PANDUIT   RGTS-C              THREAD-FORMING SCREWS                   PC B $21.45 6.31% $20.10 See Labor Rate NA

PANDUIT   RGTS-CY             THREAD-FORMING SCREWS                   PC B $21.45 6.31% $20.10 See Labor Rate NA

PANDUIT   RGTSM5-C            THREAD-FORMING M5 SCREWS                PC B $45.76 6.31% $42.87 See Labor Rate NA

PANDUIT   RGTSM6              SCREWS- THREAD FORMING                  PC B $3.58 6.38% $3.35 See Labor Rate NA

PANDUIT   RGTSM6-C            THREAD-FORMING M6 SCREWS                PC B $28.60 6.31% $26.79 See Labor Rate NA

PANDUIT   RGW-100-1Y          RACK GROUNDING WASHER KIT               KT B $114.40 6.31% $107.18 See Labor Rate NA

PANDUIT   RGW-12-1            RACK GROUNDING WASHER KIT               KT B $18.59 6.31% $17.42 See Labor Rate NA

PANDUIT   RGW-12-1Y           RACK GROUNDING WASHER KIT               KT B $18.59 6.31% $17.42 See Labor Rate NA

PANDUIT   RGW-24-1            RACK GROUNDING WASHER KIT               KT B $36.55 6.31% $34.24 See Labor Rate NA

PANDUIT   RGW-24-1Y           RACK GROUNDING WASHER KIT               KT B $36.55 6.31% $34.24 See Labor Rate NA

PANDUIT   RGW-32-1            RACK GROUNDING WASHER KIT               KT B $42.90 6.31% $40.19 See Labor Rate NA

PANDUIT   RGW-32-1Y           RACK GROUNDING WASHER KIT               KT B $42.90 6.31% $40.19 See Labor Rate NA

PANDUIT   RHH4BL-S            TDP42HY BLACK HYBRID RIBBO              RL B $145.01 14.99% $123.28 See Labor Rate NA

PANDUIT   RHH4BL-Z            ZEBRA BLACK HYBRID RIBBON               RL B $129.72 14.99% $110.28 See Labor Rate NA

PANDUIT   RHR4BL-S            TDP42HY BLACK RESIN RIBBON              RL B $181.24 14.99% $154.07 See Labor Rate NA

PANDUIT   RHR4BL-Z            ZEBRA BLACK RESIN RIBBON                RL B $151.35 14.99% $128.66 See Labor Rate NA

PANDUIT   RHW4BL-S            TDP42HY BLACK WAX RIBBON                RL B $108.77 14.99% $92.47 See Labor Rate NA

PANDUIT   RHW4BL-Z            ZEBRA BLACK WAX RIBBON                  RL B $90.60 14.99% $77.02 See Labor Rate NA

PANDUIT   RJBX3510EI          ROUND JUNC. BOX/COVER                   PC B $11.46 15.45% $9.69 See Labor Rate NA

PANDUIT   RJBX3510IG          ROUND JUNC. BOX/COVER                   PC B $11.46 15.45% $9.69 See Labor Rate NA

PANDUIT   RJBX3510IW          ROUND JUNC. BOX/COVER                   PC B $11.46 15.45% $9.69 See Labor Rate NA

PANDUIT   RJBX3510WH          ROUND JUNC. BOX/COVER                   PC B $11.46 15.45% $9.69 See Labor Rate NA
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PANDUIT   RMH2BL              TDP43MY 2.5"W BLACK HYBRID              RL B $19.77 15.00% $16.81 See Labor Rate NA

PANDUIT   RMH4BL              TDP43MY BLACK HYBRID RIBBO              RL B $34.26 14.99% $29.13 See Labor Rate NA

PANDUIT   RMR2BL              TDP43M BLACK RESIN RIBBON               RL B $19.37 15.00% $16.47 See Labor Rate NA

PANDUIT   RMR2WH              TDP43M 2.5"W WHITE RESIN                RL B $43.76 14.99% $37.20 See Labor Rate NA

PANDUIT   RMR4BL              TDP43MY BLACK RESIN RIBBON              RL B $33.81 14.99% $28.74 See Labor Rate NA

PANDUIT   RMR4BL-A            RESIN RIBBON FOR TDP43MY                RL B $33.81 14.99% $28.74 See Labor Rate NA

PANDUIT   RMR4BU              TDP43MY BLUE RESIN RIBBON               RL B $47.90 14.99% $40.72 See Labor Rate NA

PANDUIT   RMR4GR              TDP43MY GREEN RESIN RIBBON              RL B $47.90 14.99% $40.72 See Labor Rate NA

PANDUIT   RMR4RD              TDP43MY RED RESIN RIBBON                RL B $47.90 14.99% $40.72 See Labor Rate NA

PANDUIT   RMR4WH              TDP43MY WHITE RESIN RIBBON              RL B $84.60 14.99% $71.92 See Labor Rate NA

PANDUIT   RMW2BL              TDP43MY 2.5" BLK WAX RIBBO              PC B $17.45 14.98% $14.84 See Labor Rate NA

PANDUIT   RMW4BL              TDP43MY BLACK WAX RIBBON                RL B $34.26 14.99% $29.13 See Labor Rate NA

PANDUIT   RPSH1016C13NCM      HORIZONTAL POWER STRIP 16 PC B $721.71 16.32% $603.91 See Labor Rate NA

PANDUIT   RPSH103C13TL6M      PANNET POWER STRIP 30 AMP WITH PC B $891.00 16.32% $745.57 See Labor Rate NA

PANDUIT   RPSH163C13TL6       PANNET 19"VERT POWER STRI PC B $582.84 16.32% $487.71 See Labor Rate NA

PANDUIT   RPSH163C13TL6M      HORIZONTAL 30 AMP,16 EIC PC B $918.00 16.32% $768.16 See Labor Rate NA

PANDUIT   RPSV2016C13NCM      VERTICAL POWER STRIP 16 A PC B $829.96 16.32% $694.49 See Labor Rate NA

PANDUIT   RPSV243520TL5       PNNT 66"VERT POWER STRIP PC B $825.05 16.32% $690.38 See Labor Rate NA

PANDUIT   RPSV243620TL6       PANNET VERTICAL POWER STR PC B $1,131.89 16.32% $947.14 See Labor Rate NA

PANDUIT   RPSVD243520TL5M     1RU 66" VERTICAL 30A POWE PC B $1,303.20 16.32% $1,090.49 See Labor Rate NA

PANDUIT   RSC1/0-4-X          TAPER SPLICE #1/0-#4 AWG                PC B $3,902.26 6.31% $3,655.85 See Labor Rate NA

PANDUIT   RSC1/0-6-X          TAPER SPLICE #1/0-#6 AWG                PC B $3,872.11 6.31% $3,627.61 See Labor Rate NA

PANDUIT   RSC2/0-4-X          TAPER SPLICE #2/0-#4 AWG                PC B $4,241.61 6.31% $3,973.77 See Labor Rate NA

PANDUIT   RSC2/0-6-X          TAPER SPLICE #2/0-#6 AWG                PC B $3,968.26 6.31% $3,717.69 See Labor Rate NA

PANDUIT   RSC2-4-Q            TAPER SPLICE #2-#4 AWG                  PC B $3,251.91 6.31% $3,046.57 See Labor Rate NA

PANDUIT   RSC2-6-Q            TAPER SPLICE #2-#6 AWG                  PC B $3,091.66 6.31% $2,896.44 See Labor Rate NA

PANDUIT   RSC4/0-1/0-X        TAPER SPLICE #4/0-#1/0AWG               PC B $5,089.91 6.31% $4,768.51 See Labor Rate NA

PANDUIT   RSC4/0-2/0-X        TAPER SPLICE #4/0-#2/0AWG               PC B $5,089.91 6.31% $4,768.51 See Labor Rate NA

PANDUIT   RSC4/0-4-X          TAPER SPLICE #4/0-#4 AWG                PC B $5,089.91 6.31% $4,768.51 See Labor Rate NA

PANDUIT   RSC4/0-6-X          TAPER SPLICE #4/0-#6 AWG                PC B $4,931.57 6.31% $4,620.17 See Labor Rate NA

PANDUIT   RSC4-6-L            TAPER SPLICE #4-#6 AWG                  PC B $2,477.09 6.31% $2,320.67 See Labor Rate NA

PANDUIT   RSC500-X350-6       TAPER SPLICE 500 KCMIL -                PC B $6,943.05 6.31% $6,504.63 See Labor Rate NA

PANDUIT   RSC500-X4/0-6       TAPER SPLICE 500 KCMIL -                PC B $6,611.25 6.31% $6,193.78 See Labor Rate NA

PANDUIT   RSC750-4/0-6        TAPER SPLICE 750KCMIL -                 PC B $6,809.19 6.31% $6,379.22 See Labor Rate NA

PANDUIT   RSC750-500-6        TAPER SPLICE 750 KCMIL-                 PC B $5,857.19 6.31% $5,487.34 See Labor Rate NA

PANDUIT   RSC750-750-6        TAPER SPLICE 750 KCMIL -                PC B $6,261.43 6.31% $5,866.05 See Labor Rate NA

PANDUIT   RSC750-X350-6       TAPER SPLICE 750 KCMIL -                PC B $5,857.19 6.31% $5,487.34 See Labor Rate NA

PANDUIT   RSC750-X4/0-6       TAPER SPLICE 750KCMIL -                 PC B $6,611.25 6.31% $6,193.78 See Labor Rate NA

PANDUIT   RSC750-X500-6       TAPER SPLICE 750 KCMIL -                PC B $6,261.43 6.31% $5,866.05 See Labor Rate NA

PANDUIT   RSCK1/0-4-1         TAPER SPLICE KIT                        PC B $5,059.81 6.31% $4,740.31 See Labor Rate NA

PANDUIT   RSCK1/0-6-1         TAPER SPLICE KIT                        PC B $5,021.34 6.31% $4,704.27 See Labor Rate NA

PANDUIT   RSCK2/0-4-1         TAPER SPLICE KIT                        PC B $5,499.82 6.31% $5,152.53 See Labor Rate NA

PANDUIT   RSCK2/0-6-1         TAPER SPLICE KIT                        PC B $5,146.00 6.31% $4,821.05 See Labor Rate NA

PANDUIT   RSCK2-4-1           TAPER SPLICE KIT                        PC B $4,216.53 6.31% $3,950.28 See Labor Rate NA

PANDUIT   RSCK2-6-1           TAPER SPLICE KIT                        PC B $4,009.36 6.31% $3,756.19 See Labor Rate NA

PANDUIT   RSCK4/0-1/0-1       TAPER SPLICE KIT                        PC B $6,599.78 6.31% $6,183.04 See Labor Rate NA

PANDUIT   RSCK4/0-2/0-1       TAPER SPLICE KIT                        PC B $6,599.78 6.31% $6,183.04 See Labor Rate NA

PANDUIT   RSCK4/0-4-1         TAPER SPLICE KIT                        PC B $6,599.78 6.31% $6,183.04 See Labor Rate NA

PANDUIT   RSCK4/0-6-1         TAPER SPLICE KIT                        PC B $6,394.45 6.31% $5,990.67 See Labor Rate NA

PANDUIT   RSCK4-6-1           TAPER SPLICE KIT                        PC B $3,211.91 6.31% $3,009.09 See Labor Rate NA

PANDUIT   RSCK500-X350-1      TAPER SPLICE KIT                        PC B $7,149.76 6.31% $6,698.29 See Labor Rate NA

PANDUIT   RSCK500-X4/0-1      TAPER SPLICE KIT                        PC B $8,572.38 6.31% $8,031.08 See Labor Rate NA

PANDUIT   RSCK750-4/0-1       TAPER SPLICE KIT                        PC B $8,829.03 6.31% $8,271.52 See Labor Rate NA

PANDUIT   RSCK750-500-1       REDUCER SPLICE KIT                      PC B $7,593.41 6.31% $7,113.93 See Labor Rate NA

PANDUIT   RSCK750-750-1       TAPER SPLICE KIT                        PC B $8,249.73 6.31% $7,728.80 See Labor Rate NA

PANDUIT   RSCK750-X350-1      TAPER SPLICE KIT                        PC B $7,593.41 6.31% $7,113.93 See Labor Rate NA

PANDUIT   RSCK750-X4/0-1      TAPER SPLICE KIT                        PC B $8,572.38 6.31% $8,031.08 See Labor Rate NA

PANDUIT   RSCK750-X500-1      TAPER SPLICE KIT                        PC B $8,249.73 6.31% $7,728.80 See Labor Rate NA

PANDUIT   RSCKX750-4/0-1      TAPER SPLICE KIT                        PC B $8,249.73 6.31% $7,728.80 See Labor Rate NA

PANDUIT   RSCKX750-750-1      TAPER SPLICE KIT                        PC B $8,819.87 6.31% $8,262.94 See Labor Rate NA

PANDUIT   RSCX750-4/0-3       TAPER SPLICE 750 FLEX -                 PC B $6,187.30 6.31% $5,796.60 See Labor Rate NA

PANDUIT   RSCX750-750-3       TAPER SPLICE 750 FLEX -                 PC B $6,614.45 6.31% $6,196.78 See Labor Rate NA
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PANDUIT   RT2HT               HIGH TENSION MLT TOOL                   PC B $674.28 1.85% $661.78 See Labor Rate NA

PANDUIT   RT2HTN              HIGH TENSION MLT NARROW N               PC B $674.28 1.85% $661.78 See Labor Rate NA

PANDUIT   S050X075TAD         
WHITE PRINT-ON AREA, TEDLAR- 

LABEL.     
PC B $40.35 14.99% $34.30 See Labor Rate NA

PANDUIT   S050X075VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $32.29 14.98% $27.45 See Labor Rate NA

PANDUIT   S050X075VA3Y        SELF-LAM LS3E PRINTABLE                 RL B $19.39 9.80% $17.49 See Labor Rate NA

PANDUIT   S050X075VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $31.37 9.79% $28.30 See Labor Rate NA

PANDUIT   S050X075VAC         0.50" X 0.75" WHITE                     PC B $42.12 9.79% $38.00 See Labor Rate NA

PANDUIT   S050X075VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $33.37 14.98% $28.37 See Labor Rate NA

PANDUIT   S050X075VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $20.57 14.99% $17.49 See Labor Rate NA

PANDUIT   S050X075YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $30.03 14.99% $25.53 See Labor Rate NA

PANDUIT   S050X125TAD         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $64.43 14.99% $54.77 See Labor Rate NA

PANDUIT   S050X125VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $32.29 14.98% $27.45 See Labor Rate NA

PANDUIT   S050X125VA3Y        SELF-LAM LS3E PRINTABLE                 RL B $22.50 9.79% $20.30 See Labor Rate NA

PANDUIT   S050X125VA6         SELF-LAM WIRE MARKERS                   RL B $25.38 9.79% $22.89 See Labor Rate NA

PANDUIT   S050X125VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $25.38 9.79% $22.89 See Labor Rate NA

PANDUIT   S050X125VAC         0.50" X 1.25" WHITE                     PC B $25.49 9.80% $22.99 See Labor Rate NA

PANDUIT   S050X125VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $22.15 14.99% $18.83 See Labor Rate NA

PANDUIT   S050X125VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $25.53 14.99% $21.70 See Labor Rate NA

PANDUIT   S050X125YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $53.38 14.99% $45.38 See Labor Rate NA

PANDUIT   S050X150TAD         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $41.10 14.99% $34.94 See Labor Rate NA

PANDUIT   S050X150TAT         TT WHITE PRINT ON AREA SE               PC B $38.04 14.99% $32.34 See Labor Rate NA

PANDUIT   S050X150VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $32.29 14.98% $27.45 See Labor Rate NA

PANDUIT   S050X150VA3Y        SELF-LAM LS3E PRINTABLE                 RL B $23.89 9.80% $21.55 See Labor Rate NA

PANDUIT   S050X150VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $22.27 9.80% $20.09 See Labor Rate NA

PANDUIT   S050X150VAC         0.50" X 1.50" WHITE                     PC B $20.30 9.80% $18.31 See Labor Rate NA

PANDUIT   S050X150VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $35.17 14.99% $29.90 See Labor Rate NA

PANDUIT   S050X150VAT         WHITE PRINT-ON AREA, VINYL LABEL        PC B $25.35 14.99% $21.55 See Labor Rate NA

PANDUIT   S050X150VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $25.35 14.99% $21.55 See Labor Rate NA

PANDUIT   S050X150YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $45.08 14.99% $38.32 See Labor Rate NA

PANDUIT   S050X250VATY        TT WHITE PRINT ON AREA                  PC B $96.15 14.99% $81.74 See Labor Rate NA

PANDUIT   S075X075VAC         0.75" X 0.75" WHITE                     PC B $40.81 9.79% $36.81 See Labor Rate NA

PANDUIT   S075X075VATY        WIRE MARKER SELF-LAM T.T.               PC B $28.88 14.98% $24.55 See Labor Rate NA

PANDUIT   S075X075YAJ         LASER/INK JET                           PC B $51.21 14.99% $43.53 See Labor Rate NA

PANDUIT   S075X100VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $28.38 9.79% $25.60 See Labor Rate NA

PANDUIT   S075X100VAC         0.75" X 1.00" WHITE                     PC B $46.17 9.79% $41.65 See Labor Rate NA

PANDUIT   S075X125TAT         TT WHITE PRINT ON AREA SE               PC B $100.17 14.99% $85.16 See Labor Rate NA

PANDUIT   S075X125VAC         0.75" X 1.25" WHITE                     PC B $37.78 9.80% $34.08 See Labor Rate NA

PANDUIT   S075X125VATY        WIRE MARKER SELF-LAM T.T.               PC B $29.27 14.99% $24.88 See Labor Rate NA

PANDUIT   S075X125YAJ         LASER/INK JET                           PC B $75.67 14.99% $64.33 See Labor Rate NA

PANDUIT   S075X150TAD         OPTIMUM SELF.LAM.COMPUTER               PC B $72.33 14.99% $61.49 See Labor Rate NA

PANDUIT   S075X150VAC         0.75" X 1.50" WHITE                     PC B $36.81 9.80% $33.20 See Labor Rate NA

PANDUIT   S075X150VADY        OPTIMUM SELF-LAM COMP.                  PC B $57.32 14.99% $48.73 See Labor Rate NA

PANDUIT   S075X150VATY        WIRE MARKER SELF-LAM T.T.               PC B $48.08 14.99% $40.87 See Labor Rate NA

PANDUIT   S075X150YAJ         LASER/INK JET                           PC B $90.18 14.99% $76.67 See Labor Rate NA

PANDUIT   S1.5F-C             FASTENER,SNAP-CLIP                      PC B $190.31 15.44% $160.92 See Labor Rate NA

PANDUIT   S1/0-12R-C          TUBULAR RING TERM NON-                  PC B $1,913.90 7.64% $1,767.69 See Labor Rate NA

PANDUIT   S1/0-12R-X          TUBULAR RING TERM NON-                  PC B $481.54 24.60% $363.09 See Labor Rate NA

PANDUIT   S1/0-14R-C          TUBULAR RING TERM NON-                  PC B $1,767.78 7.64% $1,632.73 See Labor Rate NA

PANDUIT   S1/0-14R-X          TUBULAR RING TERM NON-                  PC B $481.54 24.60% $363.09 See Labor Rate NA

PANDUIT   S1/0-38R-C          TUBULAR RING TERM NON-                  PC B $1,701.04 7.64% $1,571.09 See Labor Rate NA

PANDUIT   S1/0-38R-X          TUBULAR RING TERM NON-                  PC B $481.54 24.60% $363.09 See Labor Rate NA

PANDUIT   S1/0-56R-C          TUBULAR RING TERM NON-                  PC B $1,767.78 7.64% $1,632.73 See Labor Rate NA

PANDUIT   S1/0-56R-X          TUBULAR RING TERM NON-                  PC B $481.54 24.60% $363.09 See Labor Rate NA

PANDUIT   S100X075TAD         
WHITE PRINT-ON AREA, TEDLAR- 

LABEL.     
PC B $51.82 14.99% $44.05 See Labor Rate NA
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PANDUIT   S100X075TAT         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $127.84 14.99% $108.68 See Labor Rate NA

PANDUIT   S100X075VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $47.05 14.99% $40.00 See Labor Rate NA

PANDUIT   S100X075VA3Y        SELF-LAM LS3E PRINTABLE                 RL B $25.67 9.79% $23.16 See Labor Rate NA

PANDUIT   S100X075VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $22.75 9.80% $20.52 See Labor Rate NA

PANDUIT   S100X075VAC         1.00" X 0.75" WHITE                     PC B $42.12 9.79% $38.00 See Labor Rate NA

PANDUIT   S100X075VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $50.69 14.99% $43.09 See Labor Rate NA

PANDUIT   S100X075VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $28.88 14.98% $24.55 See Labor Rate NA

PANDUIT   S100X075YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $51.21 14.99% $43.53 See Labor Rate NA

PANDUIT   S100X125FA6         1.00"X 1.25" SELF LAM                   RL B $33.00 9.79% $29.77 See Labor Rate NA

PANDUIT   S100X125FAI         1.00"X1.25" SELF LAM                    PC B $87.33 14.99% $74.24 See Labor Rate NA

PANDUIT   S100X125FAL         1.00"X1.25" SELF LAM                    PC B $87.33 14.99% $74.24 See Labor Rate NA

PANDUIT   S100X125TAD         
WHITE PRINT-ON AREA, TEDLAR- 

LABEL.     
PC B $70.16 14.99% $59.64 See Labor Rate NA

PANDUIT   S100X125TAT         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $127.84 14.99% $108.68 See Labor Rate NA

PANDUIT   S100X125VA1Y        WHITE PRINT-ON AREA, VINYL LABEL        PC B $47.35 14.99% $40.25 See Labor Rate NA

PANDUIT   S100X125VA3         SELF-LAM WIREMARKER LA                  RL B $29.98 9.79% $27.05 See Labor Rate NA

PANDUIT   S100X125VA3Y        SELF-LAM LS3E PRINTABLE                 RL B $29.98 9.79% $27.05 See Labor Rate NA

PANDUIT   S100X125VA6         SELF-LAM WIRE MARKERS                   RL B $31.37 9.79% $28.30 See Labor Rate NA

PANDUIT   S100X125VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $31.37 9.79% $28.30 See Labor Rate NA

PANDUIT   S100X125VAC         1.00" X 1.25" WHITE                     PC B $39.90 9.79% $35.99 See Labor Rate NA

PANDUIT   S100X125VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $50.20 14.99% $42.68 See Labor Rate NA

PANDUIT   S100X125VAFY        SELF-LAM REPLACEMENT ROLL               RL B $21.18 10.66% $18.92 See Labor Rate NA

PANDUIT   S100X125VARY        SELF-LAM MARKER DISPENSER               KT B $31.37 10.66% $28.03 See Labor Rate NA

PANDUIT   S100X125VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $29.20 14.99% $24.82 See Labor Rate NA

PANDUIT   S100X125YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $75.67 14.99% $64.33 See Labor Rate NA

PANDUIT   S100X150FA6         1.00"X 1.50" SELF LAM                   RL B $40.59 9.79% $36.62 See Labor Rate NA

PANDUIT   S100X150FAD         1.0" X 1.5" OPTIMUM SELF-               PC B $78.11 14.99% $66.40 See Labor Rate NA

PANDUIT   S100X150FAI         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $90.01 14.99% $76.52 See Labor Rate NA

PANDUIT   S100X150FAL         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $90.01 14.99% $76.52 See Labor Rate NA

PANDUIT   S100X150TAD         WHITE PRINT-ON AREA, TEDLAR PC B $70.16 14.99% $59.64 See Labor Rate NA

PANDUIT   S100X150TAJ         1.00" X 1.50" OPTIMUM SEL               PC B $180.37 14.99% $153.33 See Labor Rate NA

PANDUIT   S100X150TAT         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $145.26 14.99% $123.49 See Labor Rate NA

PANDUIT   S100X150V0TY        BLACK PRINT-ON AREA, VINYL LABEL.       PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150V9TY        GOLD PRINT-ON AREA, VINYL LABEL.        PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $64.28 14.99% $54.64 See Labor Rate NA

PANDUIT   S100X150VA3         SELF-LAM WIREMARKER LA                  RL B $32.31 9.79% $29.15 See Labor Rate NA

PANDUIT   S100X150VA3Y        SELF-LAM LS3E PRINTABLE                 RL B $32.31 9.79% $29.15 See Labor Rate NA

PANDUIT   S100X150VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $37.30 9.79% $33.65 See Labor Rate NA

PANDUIT   S100X150VAC         1.00" X 1.50" WHITE                     PC B $36.62 9.79% $33.03 See Labor Rate NA

PANDUIT   S100X150VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $72.05 14.99% $61.25 See Labor Rate NA

PANDUIT   S100X150VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $48.08 14.99% $40.87 See Labor Rate NA

PANDUIT   S100X150VBC         1.00" X 1.50" BLUE SELF                 PC B $43.98 9.79% $39.67 See Labor Rate NA

PANDUIT   S100X150VBTY        BLUE PRINT-ON AREA, VINYL LABEL.        PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VCTY        BROWN PRINT-ON AREA, VINYL PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VDC         1.00" X 1.50"GREEN SELF L               PC B $43.98 9.79% $39.67 See Labor Rate NA

PANDUIT   S100X150VDTY        GREEN PRINT-ON AREA, VINYL PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VETY        GRAY PRINT-ON AREA, VINYL LABEL.        PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VFTY        ORANGE PRINT-ON AREA, VINYL PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VGTY        PURPLE PRINT-ON AREA, VINYL PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VHC         1.00" X 1.50" RED SELF LAM              PC B $43.98 9.79% $39.67 See Labor Rate NA

PANDUIT   S100X150VHTY        RED PRINT-ON AREA, VINYL LABEL.         PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150VIC         1.00" X 1.50" YELLOW SELF               PC B $43.98 9.79% $39.67 See Labor Rate NA

PANDUIT   S100X150VITY        YELLOW PRINT-ON AREA, VINYL PC B $54.32 14.99% $46.18 See Labor Rate NA

PANDUIT   S100X150YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $90.18 14.99% $76.67 See Labor Rate NA
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PANDUIT   S100X150YBJ         
BLUE PRINT-ON AREA, POLYESTER 

LABEL.    
PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X150YCJ         L IJ BROWN PRINT ON AREA                PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X150YDJ         
GREEN PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X150YEJ         L IJ GRAY PRINT ON AREA                 PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X150YFJ         L IJ ORANGE PRINT ON AREA               PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X150YGJ         L IJ PURPLE PRINT ON AREA               PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X150YHJ         
RED PRINT-ON AREA, POLYESTER 

LABEL.     
PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X150YIJ         
YELLOW PRINT-ON AREA, 

POLYESTER LABEL.  
PC B $98.17 14.99% $83.46 See Labor Rate NA

PANDUIT   S100X160FA6         1.00"X 1.60" SELF LAM                   RL B $40.59 9.79% $36.62 See Labor Rate NA

PANDUIT   S100X160FAI         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $90.01 14.99% $76.52 See Labor Rate NA

PANDUIT   S100X160FAL         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $90.01 14.99% $76.52 See Labor Rate NA

PANDUIT   S100X160VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $40.59 9.79% $36.62 See Labor Rate NA

PANDUIT   S100X160VAC         1.00" X 1.60" WHITE                     PC B $33.25 9.79% $29.99 See Labor Rate NA

PANDUIT   S100X160VATY        TT WHITE PRINT ON AREA                  PC B $50.96 14.98% $43.32 See Labor Rate NA

PANDUIT   S100X160YAJ         LASER I/J SELF-LAM LABELS               PC B $95.60 14.99% $81.27 See Labor Rate NA

PANDUIT   S100X220FAI         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $142.84 14.99% $121.43 See Labor Rate NA

PANDUIT   S100X220FAL         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $142.84 14.99% $121.43 See Labor Rate NA

PANDUIT   S100X220VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $40.59 9.79% $36.62 See Labor Rate NA

PANDUIT   S100X220VAC         1.00" X 2.20" WHITE                     PC B $38.79 9.79% $34.99 See Labor Rate NA

PANDUIT   S100X220YAJ         LASER/INKJET SELFLAM LABE               PC B $196.19 14.99% $166.78 See Labor Rate NA

PANDUIT   S100X225FA6         1.00"X 2.25" SELF LAM                   RL B $34.56 9.80% $31.17 See Labor Rate NA

PANDUIT   S100X225FAD         1.00" X 2.25" OPTIMUM SEL               PC B $121.28 14.99% $103.10 See Labor Rate NA

PANDUIT   S100X225FAI         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $142.84 14.99% $121.43 See Labor Rate NA

PANDUIT   S100X225FAL         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $142.84 14.99% $121.43 See Labor Rate NA

PANDUIT   S100X225TAD         
WHITE PRINT-ON AREA, TEDLAR- 

LABEL.     
PC B $107.88 14.99% $91.71 See Labor Rate NA

PANDUIT   S100X225TAJ         1.00" X 2.25" OPTIMUM SEL               PC B $342.08 14.99% $290.81 See Labor Rate NA

PANDUIT   S100X225TAT         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $182.27 14.99% $154.95 See Labor Rate NA

PANDUIT   S100X225V0TY        BLACK PRINT-ON AREA, VINYL LABEL.       PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225V9TY        GOLD PRINT-ON AREA, VINYL LABEL.        PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $103.04 14.99% $87.60 See Labor Rate NA

PANDUIT   S100X225VA3Y        SELF-LAM LS3E PRINTABLE                 RL B $22.02 9.79% $19.86 See Labor Rate NA

PANDUIT   S100X225VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $22.27 9.80% $20.09 See Labor Rate NA

PANDUIT   S100X225VAC         1.00" X 2.25" WHITE                     PC B $38.79 9.79% $34.99 See Labor Rate NA

PANDUIT   S100X225VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $94.43 14.99% $80.28 See Labor Rate NA

PANDUIT   S100X225VAFY        SELF-LAM REPLACEMENT ROLL               RL B $23.47 14.98% $19.95 See Labor Rate NA

PANDUIT   S100X225VAR         SELF-LAMINATING MARKER                  KT B $30.77 9.79% $27.76 See Labor Rate NA

PANDUIT   S100X225VARY        SELF-LAMINATING MARKER KT B $30.77 9.79% $27.76 See Labor Rate NA

PANDUIT   S100X225VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $83.10 14.99% $70.65 See Labor Rate NA

PANDUIT   S100X225VBC         1.00" X 2.25" BLUE SELF                 PC B $46.29 9.79% $41.76 See Labor Rate NA

PANDUIT   S100X225VBTY        BLUE PRINT-ON AREA, VINYL LABEL.        PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VCTY        BROWN PRINT-ON AREA, VINYL PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VDC         1.00" X 2.25" GREEN SELF                PC B $46.29 9.79% $41.76 See Labor Rate NA

PANDUIT   S100X225VDTY        GREEN PRINT-ON AREA, VINYL PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VETY        GRAY PRINT-ON AREA, VINYL LABEL.        PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VFTY        ORANGE PRINT-ON AREA, VINYL PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VGTY        PURPLE PRINT-ON AREA, VINYL PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VHC         1.00" X 2.25" RED SELF                  PC B $46.29 9.79% $41.76 See Labor Rate NA

PANDUIT   S100X225VHTY        RED PRINT-ON AREA, VINYL LABEL.         PC B $93.91 14.99% $79.83 See Labor Rate NA

PANDUIT   S100X225VIC         1.00" X 2.25" YELLOW SELF               PC B $46.29 9.79% $41.76 See Labor Rate NA

PANDUIT   S100X225VITY        YELLOW PRINT-ON AREA, VINYL PC B $93.91 14.99% $79.83 See Labor Rate NA
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PANDUIT   S100X225YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $171.04 14.99% $145.40 See Labor Rate NA

PANDUIT   S100X225YBJ         
BLUE PRINT-ON AREA, POLYESTER 

LABEL.    
PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X225YCJ         1" X 2.25" LABEL SELFLAM                PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X225YDJ         
GREEN PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X225YEJ         1" X 2.25" LABEL SELFLAM                PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X225YFJ         1" X 2.25" LABEL SELFLAM                PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X225YGJ         1" X 2.25" LABEL SELFLAM                PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X225YHJ         
RED PRINT-ON AREA, POLYESTER 

LABEL.     
PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X225YIJ         
YELLOW PRINT-ON AREA, 

POLYESTER LABEL.  
PC B $195.32 14.99% $166.04 See Labor Rate NA

PANDUIT   S100X250TAT         TT WHITE PRINT ON AREA SE               PC B $170.12 14.99% $144.62 See Labor Rate NA

PANDUIT   S100X250VA1Y        TT WHITE PRINT ON AREA SE               PC B $96.17 14.99% $81.76 See Labor Rate NA

PANDUIT   S100X250VATY        TT WHITE PRINT ON AREA SE               PC B $87.03 14.99% $73.99 See Labor Rate NA

PANDUIT   S100X400FAD         1.0" X 4.0" OPTIMUM SELF-               PC B $220.98 14.99% $187.86 See Labor Rate NA

PANDUIT   S100X400FAI         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $166.67 14.99% $141.69 See Labor Rate NA

PANDUIT   S100X400FAL         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $166.67 14.99% $141.69 See Labor Rate NA

PANDUIT   S100X400TAD         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $214.46 14.99% $182.31 See Labor Rate NA

PANDUIT   S100X400TAT         TT WHITE PRINT ON AREA SE               PC B $282.99 14.99% $240.58 See Labor Rate NA

PANDUIT   S100X400VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $194.20 14.99% $165.09 See Labor Rate NA

PANDUIT   S100X400VA3Y        1" X 4" LS3E SELF-LAM                   RL B $27.41 9.79% $24.73 See Labor Rate NA

PANDUIT   S100X400VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $27.72 9.79% $25.01 See Labor Rate NA

PANDUIT   S100X400VAC         1.00" X 4.00" WHITE                     PC B $29.63 9.79% $26.73 See Labor Rate NA

PANDUIT   S100X400VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $115.34 14.99% $98.05 See Labor Rate NA

PANDUIT   S100X400VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $112.23 14.99% $95.41 See Labor Rate NA

PANDUIT   S100X400YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $185.15 14.99% $157.40 See Labor Rate NA

PANDUIT   S100X650TAD         
WHITE PRINT-ON AREA, TEDLAR- 

LABEL.     
PC B $369.73 14.99% $314.31 See Labor Rate NA

PANDUIT   S100X650VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $240.96 14.99% $204.84 See Labor Rate NA

PANDUIT   S100X650VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $38.65 9.79% $34.87 See Labor Rate NA

PANDUIT   S100X650VAC         1.00" X 6.50" WHITE                     PC B $39.53 9.79% $35.66 See Labor Rate NA

PANDUIT   S100X650VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $352.04 14.99% $299.27 See Labor Rate NA

PANDUIT   S100X650VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $239.41 14.99% $203.53 See Labor Rate NA

PANDUIT   S100X650YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $315.34 14.99% $268.08 See Labor Rate NA

PANDUIT   S1224-C             PANNET ENGLISH SCREW #12-24 C  B $13.14 16.32% $11.00 See Labor Rate NA

PANDUIT   S125X150VA1-IBM     TT SELFLAM WIREMARKER                   RL B $61.22 9.80% $55.22 See Labor Rate NA

PANDUIT   S150X150VATY        WIRE MARKER SELF-LAM T.T.               PC B $81.08 14.99% $68.93 See Labor Rate NA

PANDUIT   S150X225VATY        WIRE MARKER SELF-LAM T.T.               PC B $159.23 14.99% $135.36 See Labor Rate NA

PANDUIT   S150X400VA3Y        1.5" X 4" LS3E SELF-LAM L               RL B $37.55 9.80% $33.87 See Labor Rate NA

PANDUIT   S150X400VATY        SELF-LAM THERMAL TRANSFER               PC B $289.47 14.99% $246.08 See Labor Rate NA

PANDUIT   S150X400YAJ         1.5" X 4.0" LABEL SELFLAM               PC B $222.09 14.99% $188.80 See Labor Rate NA

PANDUIT   S150X400YIJ         1.5" X 4.0" LABEL SELFLAM               PC B $233.19 14.99% $198.24 See Labor Rate NA

PANDUIT   S1F-C               FASTENER,SNAP-CLIP                      PC B $175.89 15.44% $148.73 See Labor Rate NA

PANDUIT   S2/0-12R-C          TUBULAR RING TERM NON-                  PC B $2,044.02 7.64% $1,887.87 See Labor Rate NA

PANDUIT   S2/0-12R-X          TUBULAR RING TERM NON-                  PC B $603.37 24.60% $454.95 See Labor Rate NA

PANDUIT   S2/0-14R-C          TUBULAR RING TERM NON-                  PC B $1,952.91 7.64% $1,803.72 See Labor Rate NA

PANDUIT   S2/0-14R-X          TUBULAR RING TERM NON-                  PC B $603.37 24.60% $454.95 See Labor Rate NA

PANDUIT   S2/0-38R-C          TUBULAR RING TERM NON-                  PC B $1,879.45 7.64% $1,735.88 See Labor Rate NA

PANDUIT   S2/0-38R-X          TUBULAR RING TERM NON-                  PC B $603.37 24.60% $454.95 See Labor Rate NA

PANDUIT   S2/0-56R-C          TUBULAR RING TERM NON-                  PC B $1,952.91 7.64% $1,803.72 See Labor Rate NA

PANDUIT   S2/0-56R-X          TUBULAR RING TERM NON-                  PC B $603.37 24.60% $454.95 See Labor Rate NA

PANDUIT   S2/0-76R-C          TUBULAR RING TERM NON-                  PC B $2,045.92 7.64% $1,889.62 See Labor Rate NA

PANDUIT   S2/0-76R-X          TUBULAR RING TERM NON-                  PC B $603.37 24.60% $454.95 See Labor Rate NA

PANDUIT   S200X150FAD         2.00" X 1.50" OPTIMUM SELF              PC B $136.24 14.99% $115.82 See Labor Rate NA
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PANDUIT   S200X150TAD         OPTIMUM SELF.LAM.COMPUTER               PC B $206.66 14.99% $175.68 See Labor Rate NA

PANDUIT   S200X150TAT         TT WHITE PRINT ON AREA SE               PC B $246.02 14.99% $209.15 See Labor Rate NA

PANDUIT   S200X150VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $113.80 14.99% $96.74 See Labor Rate NA

PANDUIT   S200X150VATY        WIRE MARKER SELF-LAM T.T.               PC B $145.81 14.99% $123.96 See Labor Rate NA

PANDUIT   S200X150YAJ         2" X 1.5" LABEL SELFLAM L               PC B $201.02 14.99% $170.89 See Labor Rate NA

PANDUIT   S200X225FA6         2.00"X 2.25" SELF LAM                   RL B $63.00 9.79% $56.83 See Labor Rate NA

PANDUIT   S200X225FAI         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $205.49 14.99% $174.69 See Labor Rate NA

PANDUIT   S200X225FAL         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $205.49 14.99% $174.69 See Labor Rate NA

PANDUIT   S200X225TAD         
WHITE PRINT-ON AREA, TEDLAR- 

LABEL.     
PC B $183.78 14.99% $156.23 See Labor Rate NA

PANDUIT   S200X225VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $242.33 14.99% $206.01 See Labor Rate NA

PANDUIT   S200X225VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $42.75 9.79% $38.56 See Labor Rate NA

PANDUIT   S200X225VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $122.32 14.99% $103.99 See Labor Rate NA

PANDUIT   S200X225VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $159.23 14.99% $135.36 See Labor Rate NA

PANDUIT   S200X225YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $211.60 14.99% $179.89 See Labor Rate NA

PANDUIT   S200X250TAT         TT WHITE PRINT ON AREA SE               PC B $326.42 14.99% $277.50 See Labor Rate NA

PANDUIT   S200X250VATY        TT WHITE PRINT ON AREA SE               PC B $166.01 14.99% $141.13 See Labor Rate NA

PANDUIT   S200X400FA6         2.00"X 4.00" SELF LAM                   RL B $46.40 9.79% $41.86 See Labor Rate NA

PANDUIT   S200X400FAI         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $222.16 14.99% $188.86 See Labor Rate NA

PANDUIT   S200X400FAL         
WHITE, SELF-LAMINATING 

POLYOLEFIN LABELS
PC B $222.16 14.99% $188.86 See Labor Rate NA

PANDUIT   S200X400TAD         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $441.54 14.99% $375.36 See Labor Rate NA

PANDUIT   S200X400TAT         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $727.63 14.99% $618.57 See Labor Rate NA

PANDUIT   S200X400VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $361.07 14.99% $306.95 See Labor Rate NA

PANDUIT   S200X400VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $46.85 9.80% $42.26 See Labor Rate NA

PANDUIT   S200X400VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $386.37 14.99% $328.46 See Labor Rate NA

PANDUIT   S200X400VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $289.47 14.99% $246.08 See Labor Rate NA

PANDUIT   S200X400YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $233.79 14.99% $198.75 See Labor Rate NA

PANDUIT   S200X650TAD         
WHITE PRINT-ON AREA, TEDLARç 

LABEL.     
PC B $697.53 14.99% $592.98 See Labor Rate NA

PANDUIT   S200X650VA1Y        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $425.19 14.99% $361.46 See Labor Rate NA

PANDUIT   S200X650VA6Y        SELF-LAM LS6 PRINTABLE                  RL B $50.91 9.79% $45.93 See Labor Rate NA

PANDUIT   S200X650VADY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $366.03 14.99% $311.17 See Labor Rate NA

PANDUIT   S200X650VATY        WHITE PRINT-ON AREA, VINYL LABEL.       PC B $420.12 14.99% $357.15 See Labor Rate NA

PANDUIT   S200X650YAJ         
WHITE PRINT-ON AREA, POLYESTER 

LABEL.   
PC B $558.78 14.99% $475.03 See Labor Rate NA

PANDUIT   S2-10R-T            TUBULAR RING TERM NON-                  PC B $1,355.62 7.64% $1,252.06 See Labor Rate NA

PANDUIT   S2-10R-X            TUBULAR RING TERM NON-                  PC B $447.44 24.60% $337.38 See Labor Rate NA

PANDUIT   S2-12R-T            TUBULAR RING TERM NON-                  PC B $1,393.97 7.64% $1,287.48 See Labor Rate NA

PANDUIT   S2-12R-X            TUBULAR RING TERM NON-                  PC B $491.96 24.60% $370.95 See Labor Rate NA

PANDUIT   S2-14R-T            TUBULAR RING TERM NON-                  PC B $1,273.67 7.64% $1,176.37 See Labor Rate NA

PANDUIT   S2-14R-X            TUBULAR RING TERM NON-                  PC B $423.15 24.60% $319.06 See Labor Rate NA

PANDUIT   S2-38R-T            TUBULAR RING TERM NON-                  PC B $1,273.67 7.64% $1,176.37 See Labor Rate NA

PANDUIT   S2-38R-X            TUBULAR RING TERM NON-                  PC B $431.60 24.60% $325.43 See Labor Rate NA

PANDUIT   S250-12R-5          TUBULAR RING TERM NON-                  PC B $924.47 24.60% $697.07 See Labor Rate NA

PANDUIT   S250-12R-C          TUBULAR RING TERM NON-                  PC B $3,344.74 7.64% $3,089.22 See Labor Rate NA

PANDUIT   S250-38R-5          TUBULAR RING TERM NON-                  PC B $924.47 24.60% $697.07 See Labor Rate NA

PANDUIT   S250-38R-C          TUBULAR RING TERM NON-                  PC B $3,344.74 7.64% $3,089.22 See Labor Rate NA

PANDUIT   S250-56R-5          TUBULAR RING TERM NON-                  PC B $924.47 24.60% $697.07 See Labor Rate NA

PANDUIT   S250-56R-C          TUBULAR RING TERM NON-                  PC B $3,348.35 7.64% $3,092.56 See Labor Rate NA

PANDUIT   S250-76R-5          TUBULAR RING TERM NON-                  PC B $924.47 24.60% $697.07 See Labor Rate NA

PANDUIT   S250-76R-C          TUBULAR RING TERM NON-                  PC B $3,347.07 7.64% $3,091.38 See Labor Rate NA

PANDUIT   S2-56R-T            TUBULAR RING TERM NON-                  PC B $1,273.67 7.64% $1,176.37 See Labor Rate NA

PANDUIT   S2-56R-X            TUBULAR RING TERM NON-                  PC B $431.60 24.60% $325.43 See Labor Rate NA

PANDUIT   S2F-C               FASTENER,SNAP-CLIP                      PC B $223.10 15.44% $188.65 See Labor Rate NA
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PANDUIT   S2X2BL6NM           WIRING DUCT FT B $5.26 15.42% $4.45 See Labor Rate NA

PANDUIT   S2X2LG6NM           WIRING DUCT FT B $5.26 15.42% $4.45 See Labor Rate NA

PANDUIT   S2X2OR6NM           SOLID DUCT, NO MOUNTING HOLES FT B $5.26 15.42% $4.45 See Labor Rate NA

PANDUIT   S2X2YL6             SOLID WALL DUCT FT B $5.53 15.47% $4.67 See Labor Rate NA

PANDUIT   S2X2YL6NM           SOLID WALL 6FT FT B $5.26 15.42% $4.45 See Labor Rate NA

PANDUIT   S3/0-12R-5          TUBULAR RING TERM NON-                  PC B $664.17 24.60% $500.80 See Labor Rate NA

PANDUIT   S3/0-12R-C          TUBULAR RING TERM NON-                  PC B $2,406.32 7.64% $2,222.49 See Labor Rate NA

PANDUIT   S3/0-14R-5          TUBULAR RING TERM NON-                  PC B $664.17 24.60% $500.80 See Labor Rate NA

PANDUIT   S3/0-14R-C          TUBULAR RING TERM NON-                  PC B $2,500.56 7.64% $2,309.53 See Labor Rate NA

PANDUIT   S3/0-38R-5          TUBULAR RING TERM NON-                  PC B $664.17 24.60% $500.80 See Labor Rate NA

PANDUIT   S3/0-38R-C          TUBULAR RING TERM NON-                  PC B $2,406.32 7.64% $2,222.49 See Labor Rate NA

PANDUIT   S3/0-56R-5          TUBULAR RING TERM NON-                  PC B $664.17 24.60% $500.80 See Labor Rate NA

PANDUIT   S3/0-56R-C          TUBULAR RING TERM NON-                  PC B $2,501.21 7.64% $2,310.13 See Labor Rate NA

PANDUIT   S3/0-76R-5          TUBULAR RING TERM NON-                  PC B $664.17 24.60% $500.80 See Labor Rate NA

PANDUIT   S3/0-76R-C          TUBULAR RING TERM NON-                  PC B $2,402.76 7.64% $2,219.21 See Labor Rate NA

PANDUIT   S3F-C               FASTENER,SNAP-CLIP                      PC B $227.99 15.44% $192.78 See Labor Rate NA

PANDUIT   S4/0-12R-5          TUBULAR RING TERM NON-                  PC B $752.08 24.60% $567.08 See Labor Rate NA

PANDUIT   S4/0-12R-C          TUBULAR RING TERM NON-                  PC B $3,080.30 7.64% $2,844.99 See Labor Rate NA

PANDUIT   S4/0-38R-5          TUBULAR RING TERM NON-                  PC B $752.08 24.60% $567.08 See Labor Rate NA

PANDUIT   S4/0-38R-C          TUBULAR RING TERM NON-                  PC B $3,080.30 7.64% $2,844.99 See Labor Rate NA

PANDUIT   S4/0-56R-5          TUBULAR RING TERM NON-                  PC B $752.08 24.60% $567.08 See Labor Rate NA

PANDUIT   S4/0-56R-C          TUBULAR RING TERM NON-                  PC B $3,080.30 7.64% $2,844.99 See Labor Rate NA

PANDUIT   S4/0-76R-5          TUBULAR RING TERM NON-                  PC B $752.08 24.60% $567.08 See Labor Rate NA

PANDUIT   S4/0-76R-C          TUBULAR RING TERM NON-                  PC B $3,079.25 7.64% $2,844.02 See Labor Rate NA

PANDUIT   S4-10R-E            TUBULAR RING TERM NON-                  PC B $213.20 24.60% $160.76 See Labor Rate NA

PANDUIT   S4-10R-T            TUBULAR RING TERM NON-                  PC B $817.98 7.64% $755.49 See Labor Rate NA

PANDUIT   S4-14R-E            TUBULAR RING TERM NON-                  PC B $219.66 24.60% $165.63 See Labor Rate NA

PANDUIT   S4-14R-T            TUBULAR RING TERM NON-                  PC B $815.86 7.64% $753.54 See Labor Rate NA

PANDUIT   S4-38R-E            TUBULAR RING TERM NON-                  PC B $219.66 24.60% $165.63 See Labor Rate NA

PANDUIT   S4-38R-T            TUBULAR RING TERM NON-                  PC B $817.98 7.64% $755.49 See Labor Rate NA

PANDUIT   S4-56R-E            TUBULAR RING TERM NON-                  PC B $219.66 24.60% $165.63 See Labor Rate NA

PANDUIT   S4-56R-T            TUBULAR RING TERM NON-                  PC B $817.98 7.64% $755.49 See Labor Rate NA

PANDUIT   S4F-C               FASTENER,SNAP-CLIP                      PC B $241.44 15.44% $204.15 See Labor Rate NA

PANDUIT   S4X4BL6NM           WIRING DUCT FT B $10.54 15.43% $8.91 See Labor Rate NA

PANDUIT   S4X4LG6NM           WIRING DUCT FT B $10.54 15.43% $8.91 See Labor Rate NA

PANDUIT   S4X4OR6NM           WIRING DUCT, SOLID FT B $10.54 15.43% $8.91 See Labor Rate NA

PANDUIT   S4X4YL6             S DUCT-6FT. FT B $11.07 15.44% $9.36 See Labor Rate NA

PANDUIT   S4X4YL6NM           S DUCT-6FT. FT B $10.54 15.43% $8.91 See Labor Rate NA

PANDUIT   S6-10R-E            TUBULAR RING TERM NON-                  PC B $168.52 24.60% $127.07 See Labor Rate NA

PANDUIT   S6-10R-T            TUBULAR RING TERM NON-                  PC B $562.54 7.64% $519.57 See Labor Rate NA

PANDUIT   S6-14R-E            TUBULAR RING TERM NON-                  PC B $175.60 24.60% $132.40 See Labor Rate NA

PANDUIT   S6-14R-T            TUBULAR RING TERM NON-                  PC B $546.77 7.64% $505.00 See Labor Rate NA

PANDUIT   S6-38R-E            TUBULAR RING TERM NON-                  PC B $168.15 24.60% $126.79 See Labor Rate NA

PANDUIT   S6-38R-T            TUBULAR RING TERM NON-                  PC B $546.77 7.64% $505.00 See Labor Rate NA

PANDUIT   S6-56R-E            TUBULAR RING TERM NON-                  PC B $168.15 24.60% $126.79 See Labor Rate NA

PANDUIT   S6-56R-T            TUBULAR RING TERM NON-                  PC B $568.16 7.64% $524.75 See Labor Rate NA

PANDUIT   S8-10R-Q            TUBULAR RING TERM NON-INS               PC B $155.90 24.60% $117.55 See Labor Rate NA

PANDUIT   S8-10R-T            TUBULAR RING TERM NON-                  PC B $424.61 7.64% $392.17 See Labor Rate NA

PANDUIT   S8-14R-Q            TUBULAR RING TERM NON-INS               PC B $140.81 24.60% $106.17 See Labor Rate NA

PANDUIT   S8-14R-T            TUBULAR RING TERM NON-                  PC B $424.61 7.64% $392.17 See Labor Rate NA

PANDUIT   S8-38R-Q            TUBULAR RING TERM NON-                  PC B $136.78 24.60% $103.14 See Labor Rate NA

PANDUIT   S8-38R-T            TUBULAR RING TERM NON-                  PC B $494.88 7.64% $457.07 See Labor Rate NA

PANDUIT   S8-56R-Q            TUBULAR RING TERM NON-                  PC B $151.96 24.60% $114.58 See Labor Rate NA

PANDUIT   S8-56R-T            TUBULAR RING TERM NON-                  PC B $494.88 7.64% $457.07 See Labor Rate NA

PANDUIT   SA1/0-X             SPLICE -ALUM                            PC B $1,593.71 6.31% $1,493.07 See Labor Rate NA

PANDUIT   SA1000-1            SPLICE -ALUM                            PC B $7,768.53 6.31% $7,277.99 See Labor Rate NA

PANDUIT   SA1-X               SPLICE -ALUM                            PC B $1,265.54 6.31% $1,185.63 See Labor Rate NA

PANDUIT   SA2/0-5             SPLICE -ALUM                            PC B $1,697.05 6.31% $1,589.89 See Labor Rate NA

PANDUIT   SA250-5             SPLICE -ALUM                            PC B $2,178.46 6.31% $2,040.90 See Labor Rate NA

PANDUIT   SA2-X               SPLICE -ALUM                            PC B $934.05 6.31% $875.07 See Labor Rate NA

PANDUIT   SA3/0-5             SPLICE -ALUM                            PC B $1,957.51 6.31% $1,833.90 See Labor Rate NA

PANDUIT   SA300-2             SPLICE -ALUM                            PC B $2,306.58 6.31% $2,160.93 See Labor Rate NA
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PANDUIT   SA350-2             SPLICE -ALUM                            PC B $2,421.08 6.31% $2,268.20 See Labor Rate NA

PANDUIT   SA4/0-5             SPLICE -ALUM                            PC B $2,110.78 6.31% $1,977.49 See Labor Rate NA

PANDUIT   SA400-2             SPLICE -ALUM                            PC B $3,183.49 6.31% $2,982.47 See Labor Rate NA

PANDUIT   SA4-X               SPLICE -ALUM                            PC B $602.54 6.31% $564.49 See Labor Rate NA

PANDUIT   SA500-2             SPLICE -ALUM                            PC B $3,946.50 6.31% $3,697.30 See Labor Rate NA

PANDUIT   SA600-2             SPLICE -ALUM                            PC B $5,686.48 6.31% $5,327.41 See Labor Rate NA

PANDUIT   SA6-X               SPLICE -ALUM                            PC B $574.16 6.31% $537.90 See Labor Rate NA

PANDUIT   SA750-1             SPLICE -ALUM                            PC B $5,839.98 6.31% $5,471.21 See Labor Rate NA

PANDUIT   SA800-1             SPLICE -ALUM                            PC B $7,536.31 6.31% $7,060.43 See Labor Rate NA

PANDUIT   SACS50-T100         STK.AER.CBL.SPCR                        PC B $344.57 8.59% $314.98 See Labor Rate NA

PANDUIT   SAMSS-C39           STACKABLE AEROSPACE MOUNT               PC B $2,507.92 24.60% $1,891.02 See Labor Rate NA

PANDUIT   SAR1/0-2-X          REDUCING SPLICE-ALUM                    PC B $3,534.82 6.31% $3,311.61 See Labor Rate NA

PANDUIT   SAR2-4-X            REDUCING SPLICE-ALUM                    PC B $2,666.86 6.31% $2,498.46 See Labor Rate NA

PANDUIT   SAR3/0-1/0-5        REDUCING SPLICE-ALUM                    PC B $4,335.86 6.31% $4,062.07 See Labor Rate NA

PANDUIT   SAR350-4/0-2        REDUCING SPLICE-ALUM                    PC B $5,392.17 6.31% $5,051.68 See Labor Rate NA

PANDUIT   SAR4/0-2/0-5        REDUCING SPLICE-ALUM                    PC B $4,462.07 6.31% $4,180.31 See Labor Rate NA

PANDUIT   SAR500-350-2        REDUCING SPLICE-ALUM                    PC B $7,847.02 6.31% $7,351.52 See Labor Rate NA

PANDUIT   SAR600-500-2        REDUCING SPLICE-ALUM                    PC B $11,661.02 6.31% $10,924.68 See Labor Rate NA

PANDUIT   SAR750-600-2        REDUCING SPLICE-ALUM                    PC B $12,436.62 6.31% $11,651.31 See Labor Rate NA

PANDUIT   SBA1/0-Q            ALUM SPLIT BOLT 1/0 AWG                 PC B $1,066.38 6.31% $999.04 See Labor Rate NA

PANDUIT   SBA2/0-Q            ALUMINUM SPLIT BOLT -                   PC B $1,725.44 6.31% $1,616.49 See Labor Rate NA

PANDUIT   SBA2-C              ALUMINUM SPLIT BOLT -                   PC B $843.47 6.31% $790.21 See Labor Rate NA

PANDUIT   SBA350-1            ALUMINUM SPLIT BOLT -                   PC B $5,418.80 6.31% $5,076.63 See Labor Rate NA

PANDUIT   SBA4/0-Q            ALUMINUM SPLIT BOLT -                   PC B $2,956.42 6.31% $2,769.74 See Labor Rate NA

PANDUIT   SBA4-C              ALUMINUM SPLIT BOLT -                   PC B $778.84 6.31% $729.66 See Labor Rate NA

PANDUIT   SBA500-1            ALUMINUM SPLIT BOLT -                   PC B $7,063.20 6.31% $6,617.19 See Labor Rate NA

PANDUIT   SBA6-C              ALUMINUM SPLIT BOLT -                   PC B $559.07 6.31% $523.77 See Labor Rate NA

PANDUIT   SBC1/0-L            SPLIT BOLT CONNECTOR                    PC B $1,059.86 6.31% $992.93 See Labor Rate NA

PANDUIT   SBC1000-1           SPLIT BOLT CONNECTOR                    PC B $15,095.69 6.31% $14,142.47 See Labor Rate NA

PANDUIT   SBC2/0-Q            SPLIT BOLT CONNECTOR                    PC B $1,715.30 6.31% $1,606.99 See Labor Rate NA

PANDUIT   SBC250-Q            SPLIT BOLT CONNECTOR                    PC B $2,737.21 6.31% $2,564.37 See Labor Rate NA

PANDUIT   SBC2-C              SPLIT BOLT CONNECTOR                    PC B $739.94 6.31% $693.22 See Labor Rate NA

PANDUIT   SBC2L-C             SPLIT BOLT CONNECTOR                    PC B $723.91 6.31% $678.20 See Labor Rate NA

PANDUIT   SBC3/0-Q            SPLIT BOLT CONNECTOR                    PC B $2,336.91 6.31% $2,189.34 See Labor Rate NA

PANDUIT   SBC350-1            SPLIT BOLT CONNECTOR                    PC B $5,053.41 6.31% $4,734.31 See Labor Rate NA

PANDUIT   SBC3-C              SPLIT BOLT CONNECTOR                    PC B $736.24 6.31% $689.75 See Labor Rate NA

PANDUIT   SBC4S-C             SPLIT BOLT CONNECTOR                    PC B $514.84 6.31% $482.33 See Labor Rate NA

PANDUIT   SBC4SL-C            SPLIT BOLT CONNECTOR                    PC B $517.82 6.31% $485.12 See Labor Rate NA

PANDUIT   SBC500-1            SPLIT BOLT CONNECTOR                    PC B $6,556.64 6.31% $6,142.62 See Labor Rate NA

PANDUIT   SBC6S-C             SPLIT BOLT CONNECTOR                    PC B $423.29 6.31% $396.56 See Labor Rate NA

PANDUIT   SBC6SL-C            SPLIT BOLT CONNECTOR                    PC B $424.32 6.31% $397.53 See Labor Rate NA

PANDUIT   SBC750-1            SPLIT BOLT CONNECTOR                    PC B $11,050.88 6.31% $10,353.07 See Labor Rate NA

PANDUIT   SBC8-C              SPLIT BOLT CONNECTOR                    PC B $389.10 6.31% $364.53 See Labor Rate NA

PANDUIT   SBC8L-C             SPLIT BOLT CONNECTOR                    PC B $347.05 6.31% $325.13 See Labor Rate NA

PANDUIT   SBCT1/0-L           CU SPLIT BOLT TIN PLATED                PC B $1,235.36 6.31% $1,157.35 See Labor Rate NA

PANDUIT   SBCT1000-1          CU SPLIT BOLT TIN PLATED                PC B $19,166.00 6.31% $17,955.76 See Labor Rate NA

PANDUIT   SBCT10-C            CU SPLIT BOLT TIN PLATED                PC B $444.29 6.31% $416.23 See Labor Rate NA

PANDUIT   SBCT2/0-Q           CU SPLIT BONT TIN PLATED                PC B $2,787.80 6.31% $2,611.76 See Labor Rate NA

PANDUIT   SBCT250-Q           CU SPLIT BONT TIN PLATED                PC B $3,388.69 6.31% $3,174.71 See Labor Rate NA

PANDUIT   SBCT2-C             CU SPLIT BOLT TIN PLATED                PC B $975.50 6.31% $913.90 See Labor Rate NA

PANDUIT   SBCT3/0-Q           CU SPLIT BONT TIN PLATED                PC B $2,783.94 6.31% $2,608.15 See Labor Rate NA

PANDUIT   SBCT350-1           CU SPLIT BOLT TIN PLATED                PC B $6,209.55 6.31% $5,817.45 See Labor Rate NA

PANDUIT   SBCT3-C             CU SPLIT BOLT TIN PLATED                PC B $973.34 6.31% $911.88 See Labor Rate NA

PANDUIT   SBCT500-1           CU SPLIT BOLT TIN PLATED                PC B $8,095.39 6.31% $7,584.20 See Labor Rate NA

PANDUIT   SBCT6-C             CU SPLIT BOLT TIN PLATED                PC B $644.06 6.31% $603.39 See Labor Rate NA

PANDUIT   SBCT750-1           CU SPLIT BOLT TIN PLATED                PC B $13,307.57 6.31% $12,467.26 See Labor Rate NA

PANDUIT   SBCT8-C             CU SPLIT BOLT TIN PLATED                PC B $533.83 6.31% $500.12 See Labor Rate NA

PANDUIT   SBT                 STEEL BIT TENSIONING TOOL               PC B $10.73 1.86% $10.53 See Labor Rate NA

PANDUIT   SCH1/0-X            HIGH VOLTAGE COPPER SPLICE              PC B $1,830.73 6.31% $1,715.13 See Labor Rate NA

PANDUIT   SCH1000-3           HIGH VOLTAGE COPPER SPLICE              PC B $9,050.11 6.31% $8,478.64 See Labor Rate NA

PANDUIT   SCH1-E              HIGH VOLTAGE COPPER SPLICE              PC B $1,722.39 6.31% $1,613.63 See Labor Rate NA

PANDUIT   SCH2/0-X            HIGH VOLTAGE COPPER SPLICE              PC B $2,001.76 6.31% $1,875.36 See Labor Rate NA
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PANDUIT   SCH250-X            HIGH VOLTAGE COPPER SPLICE              PC B $2,605.89 6.31% $2,441.34 See Labor Rate NA

PANDUIT   SCH2-Q              HIGH VOLTAGE COPPER SPLICE              PC B $1,556.30 6.31% $1,458.03 See Labor Rate NA

PANDUIT   SCH3/0-X            HIGH VOLTAGE COPPER SPLICE              PC B $2,171.58 6.31% $2,034.46 See Labor Rate NA

PANDUIT   SCH300-X            HIGH VOLTAGE COPPER SPLICE              PC B $2,809.12 6.31% $2,631.74 See Labor Rate NA

PANDUIT   SCH350-X            HIGH VOLTAGE COPPER SPLICE              PC B $2,990.10 6.31% $2,801.29 See Labor Rate NA

PANDUIT   SCH4/0-X            HIGH VOLTAGE COPPER SPLICE              PC B $2,302.43 6.31% $2,157.04 See Labor Rate NA

PANDUIT   SCH4-L              HIGH VOLTAGE COPPER SPLICE              PC B $1,419.89 6.31% $1,330.23 See Labor Rate NA

PANDUIT   SCH500-6            HIGH VOLTAGE COPPER SPLICE              PC B $4,418.33 6.31% $4,139.33 See Labor Rate NA

PANDUIT   SCH6-L              HIGH VOLTAGE COPPER SPLICE              PC B $1,350.25 6.31% $1,264.99 See Labor Rate NA

PANDUIT   SCH750-6            HIGH VOLTAGE COPPER SPLICE              PC B $6,646.33 6.31% $6,226.64 See Labor Rate NA

PANDUIT   SCL1/0-X            BUTT SPLICE LONG BARREL COPPER          PC B $1,006.55 6.31% $942.99 See Labor Rate NA

PANDUIT   SCL1000-3           BUTT SPLICE LONG BARREL COPPER          PC B $6,182.88 6.31% $5,792.46 See Labor Rate NA

PANDUIT   SCL1-E              BUTT SPLICE LONG BARREL COPPER          PC B $916.99 6.31% $859.09 See Labor Rate NA

PANDUIT   SCL2/0-X            BUTT SPLICE LONG BARREL COPPER          PC B $1,078.89 6.31% $1,010.76 See Labor Rate NA

PANDUIT   SCL250-X            BUTT SPLICE LONG BARREL COPPER          PC B $1,505.35 6.31% $1,410.29 See Labor Rate NA

PANDUIT   SCL2-Q              BUTT SPLICE LONG BARREL COPPER          PC B $771.99 6.31% $723.24 See Labor Rate NA

PANDUIT   SCL3/0-X            BUTT SPLICE LONG BARREL COPPER          PC B $1,245.42 6.31% $1,166.78 See Labor Rate NA

PANDUIT   SCL300-X            BUTT SPLICE LONG BARREL COPPER          PC B $1,680.25 6.31% $1,574.15 See Labor Rate NA

PANDUIT   SCL350-X            BUTT SPLICE LONG BARREL COPPER          PC B $1,778.22 6.31% $1,665.93 See Labor Rate NA

PANDUIT   SCL4/0-X            BUTT SPLICE LONG BARREL COPPER          PC B $1,317.40 6.31% $1,234.21 See Labor Rate NA

PANDUIT   SCL400-6            BUTT SPLICE LONG BARREL COPPER          PC B $2,213.33 6.31% $2,073.57 See Labor Rate NA

PANDUIT   SCL4-L              BUTT SPLCIE LONG BARREL COPPER          PC B $635.74 6.31% $595.59 See Labor Rate NA

PANDUIT   SCL500-6            BUTT SPLICE LONG BARREL COPPER          PC B $2,412.65 6.31% $2,260.30 See Labor Rate NA

PANDUIT   SCL600-6            BUTT SPLCIE LONG BARREL COPPER          PC B $3,918.87 6.31% $3,671.41 See Labor Rate NA

PANDUIT   SCL6-L              BUTT SPLICE LONG BARREL COPPER          PC B $524.44 6.31% $491.32 See Labor Rate NA

PANDUIT   SCL750-6            BUTT SPLICE LONG BARREL COPPER          PC B $4,563.00 6.31% $4,274.87 See Labor Rate NA

PANDUIT   SCL8-L              BUTT SPLICE LONG BARREL COPPER          PC B $264.39 6.31% $247.70 See Labor Rate NA

PANDUIT   SCMS10-C            METRIC BUTT SPLICE                      PC B $227.11 6.31% $212.77 See Labor Rate NA

PANDUIT   SCMS120-Q           METRIC BUTT SPLICE                      PC B $1,106.39 6.31% $1,036.53 See Labor Rate NA

PANDUIT   SCMS150-X           METRIC BUTT SPLICE                      PC B $1,400.60 6.31% $1,312.16 See Labor Rate NA

PANDUIT   SCMS16-C            METRIC BUTT SPLICE                      PC B $391.81 6.32% $367.07 See Labor Rate NA

PANDUIT   SCMS185-X           METRIC BUTT SPLICE                      PC B $1,673.64 6.31% $1,567.96 See Labor Rate NA

PANDUIT   SCMS240-X           METRIC BUTT SPLICE                      PC B $2,013.44 6.31% $1,886.30 See Labor Rate NA

PANDUIT   SCMS25-L            METRIC BUTT SPLICE                      PC B $446.26 6.31% $418.08 See Labor Rate NA

PANDUIT   SCMS300-5           METRIC BUTT SPLICE                      PC B $3,200.07 6.31% $2,998.00 See Labor Rate NA

PANDUIT   SCMS35-L            METRIC BUTT SPLICE                      PC B $565.89 6.31% $530.16 See Labor Rate NA

PANDUIT   SCMS400-5           METRIC BUTT SPLICE                      PC B $3,720.33 6.31% $3,485.41 See Labor Rate NA

PANDUIT   SCMS500-6           METRIC BUTT SPLICE                      PC B $5,124.89 6.31% $4,801.28 See Labor Rate NA

PANDUIT   SCMS50-L            METRIC BUTT SPLICE                      PC B $711.91 6.31% $666.96 See Labor Rate NA

PANDUIT   SCMS630-6           METRIC BUTT SPLICE                      PC B $8,105.80 6.31% $7,593.96 See Labor Rate NA

PANDUIT   SCMS70-L            METRIC BUTT SPLICES                     PC B $884.10 6.31% $828.27 See Labor Rate NA

PANDUIT   SCMS95-Q            METRIC BUTT SPLICE                      PC B $962.76 6.31% $901.97 See Labor Rate NA

PANDUIT   SCMS-P-T            SWIVEL CLIP MOUNT                       PC B $268.71 11.21% $238.58 See Labor Rate NA

PANDUIT   SCS1/0-X            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $848.63 6.31% $795.04 See Labor Rate NA

PANDUIT   SCS1000-3           
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $5,586.14 6.31% $5,233.40 See Labor Rate NA

PANDUIT   SCS1-E              
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $784.23 6.31% $734.71 See Labor Rate NA

PANDUIT   SCS2/0-X            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $909.01 6.31% $851.61 See Labor Rate NA

PANDUIT   SCS250-X            
BUTT SPLCIE STANDARD BARREL 

COPPER      
PC B $1,295.28 6.31% $1,213.49 See Labor Rate NA

PANDUIT   SCS2-Q              
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $656.01 6.31% $614.59 See Labor Rate NA

PANDUIT   SCS3/0-X            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $1,050.16 6.31% $983.85 See Labor Rate NA

PANDUIT   SCS300-X            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $1,526.65 6.31% $1,430.25 See Labor Rate NA

PANDUIT   SCS350-X            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $1,577.95 6.31% $1,478.31 See Labor Rate NA
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PANDUIT   SCS4/0-X            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $1,142.60 6.31% $1,070.45 See Labor Rate NA

PANDUIT   SCS400-6            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $1,824.27 6.31% $1,709.07 See Labor Rate NA

PANDUIT   SCS4-L              
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $539.38 6.31% $505.32 See Labor Rate NA

PANDUIT   SCS500-6            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $2,194.65 6.31% $2,056.07 See Labor Rate NA

PANDUIT   SCS600-6            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $3,488.07 6.31% $3,267.82 See Labor Rate NA

PANDUIT   SCS6-L              
BUTT SPLICE STANDARD BARREL - 

COPPER    
PC B $454.85 6.31% $426.13 See Labor Rate NA

PANDUIT   SCS750-6            
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $4,055.17 6.31% $3,799.10 See Labor Rate NA

PANDUIT   SCS800-6            SCS 800 MCM STD BARREL                  PC B $4,825.64 6.31% $4,520.92 See Labor Rate NA

PANDUIT   SCS8-L              
BUTT SPLICE STANDARD BARREL 

COPPER      
PC B $249.81 6.32% $234.03 See Labor Rate NA

PANDUIT   SCSF1/0-X           SPLICE FLEX CABLE COPPER                PC B $1,322.71 6.31% $1,239.19 See Labor Rate NA

PANDUIT   SCSF1-X             SPLICE FLEX CABLE COPPER                PC B $1,285.58 6.31% $1,204.40 See Labor Rate NA

PANDUIT   SCSF2/0-X           SPLICE FLEX CABLE COPPER                PC B $1,466.55 6.31% $1,373.94 See Labor Rate NA

PANDUIT   SCSF250-X           SPLICE FLEX CABLE COPPER                PC B $2,065.42 6.31% $1,935.00 See Labor Rate NA

PANDUIT   SCSF2-E             SPLICE FLEX CABLE COPPER                PC B $1,261.82 6.31% $1,182.14 See Labor Rate NA

PANDUIT   SCSF3/0-X           SPLICE FLEX CABLE COPPER                PC B $1,638.52 6.31% $1,535.06 See Labor Rate NA

PANDUIT   SCSF300-6           SPLICE FLEX CABLE COPPER                PC B $2,620.66 6.31% $2,455.18 See Labor Rate NA

PANDUIT   SCSF350-6           SPLICE FLEX CABLE COPPER                PC B $2,932.70 6.31% $2,747.52 See Labor Rate NA

PANDUIT   SCSF4/0-X           SPLICE FLEX CABLE COPPER                PC B $1,884.33 6.31% $1,765.34 See Labor Rate NA

PANDUIT   SCSF4-L             SPLICE FLEX CABLE COPPER                PC B $940.71 6.31% $881.31 See Labor Rate NA

PANDUIT   SCSF6-L             SPLICE FLEX CABLE COPPER                PC B $773.59 6.31% $724.74 See Labor Rate NA

PANDUIT   SCSF8-L             SPLICE FLEX CABLE COPPER                PC B $429.39 6.31% $402.27 See Labor Rate NA

PANDUIT   SCSS1/0-X           BUTT SPLICE SHORT BARREL PC B $775.99 6.31% $726.99 See Labor Rate NA

PANDUIT   SCSS1-Q             
BUTT SPLICE SHORT BARREL - 

COPPER       
PC B $707.99 6.31% $663.29 See Labor Rate NA

PANDUIT   SCSS2/0-X           BUTT SPLICE SHORT BARREL PC B $815.41 6.31% $763.92 See Labor Rate NA

PANDUIT   SCSS250-X           BUTT SPLICE SHORT BARREL PC B $1,205.98 6.31% $1,129.83 See Labor Rate NA

PANDUIT   SCSS2-Q             BUTT SPLICE SHORT BARREL - CU           PC B $616.83 6.31% $577.88 See Labor Rate NA

PANDUIT   SCSS3/0-X           BUTT SPLICE SHORT BARREL PC B $963.65 6.31% $902.80 See Labor Rate NA

PANDUIT   SCSS4/0-X           BUTT SPLICE SHORT BARREL PC B $1,049.41 6.31% $983.14 See Labor Rate NA

PANDUIT   SCSS4-L             BUTT SPLICE SHORT BARREL - CU           PC B $486.43 6.31% $455.71 See Labor Rate NA

PANDUIT   SCSS6-L             BUTT SPLCIE SHORT BARREL - CU           PC B $427.06 6.32% $400.09 See Labor Rate NA

PANDUIT   SCSS8-L             BUTT SPLICE SHORT BARREL CU             PC B $247.55 6.32% $231.92 See Labor Rate NA

PANDUIT   SCT1/0-1/0          T SPLICE COPPER                       PC B $56.99 6.32% $53.39 See Labor Rate NA

PANDUIT   SCT2/0-2/0          T SPLICE COPPER                       PC B $56.99 6.32% $53.39 See Labor Rate NA

PANDUIT   SCT2-2              T SPLICE - COPPER                     PC B $56.99 6.32% $53.39 See Labor Rate NA

PANDUIT   SCT250-250          T SPLICE COPPER                       PC B $74.75 6.32% $70.03 See Labor Rate NA

PANDUIT   SCT300-300          T SPLICE COPPER                       PC B $84.93 6.32% $79.57 See Labor Rate NA

PANDUIT   SCT350-350          T SPLICE COPPER                       PC B $96.83 6.32% $90.71 See Labor Rate NA

PANDUIT   SCT4/0-1/0          T SPLICE COPPER                       PC B $56.99 6.32% $53.39 See Labor Rate NA

PANDUIT   SCT4/0-4/0          T SPLICE COPPER                       PC B $63.13 6.31% $59.15 See Labor Rate NA

PANDUIT   SCT500-4/0          T SPLICE COPPER                       PC B $118.33 6.31% $110.86 See Labor Rate NA

PANDUIT   SCT500-500          T SPLICE COPPER                       PC B $139.11 6.31% $130.33 See Labor Rate NA

PANDUIT   SD2H6               2" SLOTTED DIVIDER WALL                 FT B $3.39 21.32% $2.67 See Labor Rate NA

PANDUIT   SD2HWH6             2" SLOTTED DIVIDER WALL                 FT B $3.39 21.32% $2.67 See Labor Rate NA

PANDUIT   SD3H6               3" SLOTTED DIVIDER WALL                 FT B $4.99 21.38% $3.92 See Labor Rate NA

PANDUIT   SD3HWH6             3" SLOTTED DIVIDER WALL                 FT B $4.99 21.38% $3.92 See Labor Rate NA

PANDUIT   SD4H6               4" SLOTTED DIVIDER WALL                 FT B $5.69 21.35% $4.48 See Labor Rate NA

PANDUIT   SD4HWH6             4" SLOTTED DIVIDER WALL                 FT B $5.69 21.35% $4.48 See Labor Rate NA

PANDUIT   SE125PFR-LR0        SLEEVING- EXPANDABLE                    RL B $152.75 16.75% $127.17 See Labor Rate NA

PANDUIT   SE125PFR-LR8        SLEEVING EXPANDABLE GRAY                RL B $152.75 16.75% $127.17 See Labor Rate NA

PANDUIT   SE125PFR-TR0        EXP SLEEVING 200 FT REEL                RL B $397.69 9.79% $358.75 See Labor Rate NA

PANDUIT   SE125PFR-TR10       SLEEVING- EXPANDABLE WHT                RL B $397.69 9.79% $358.75 See Labor Rate NA

PANDUIT   SE125PFR-TR8        SLEEVING- EXPANDABLE                    RL B $397.69 9.79% $358.75 See Labor Rate NA

PANDUIT   SE125P-LR0          SLEEVING- EXPANDABLE                    RL B $110.69 16.75% $92.15 See Labor Rate NA
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PANDUIT   SE125P-LR8          SLEEVING EXPANDABLE GRAY                RL B $110.69 16.75% $92.15 See Labor Rate NA

PANDUIT   SE125PSC-LR0        SLEEVING EXPANDABLE                     RL B $154.70 16.75% $128.79 See Labor Rate NA

PANDUIT   SE125P-TR0          EXP SLEEVING 200 FT REEL                RL B $288.18 9.79% $259.96 See Labor Rate NA

PANDUIT   SE125P-TR10         SLEEVING- EXPANDABLE WHT                RL B $288.18 9.79% $259.96 See Labor Rate NA

PANDUIT   SE125P-TR8          SLEEVING- EXPANDABLE                    RL B $288.18 9.79% $259.96 See Labor Rate NA

PANDUIT   SE12PFR-MR0         EXP SLEEVING 1000 FT REEL               RL B $519.72 9.79% $468.83 See Labor Rate NA

PANDUIT   SE12PFR-MR10        SLEEVING- EXPANDABLE WHT                RL B $519.72 9.79% $468.83 See Labor Rate NA

PANDUIT   SE12PFR-MR8         SLEEVING- EXPANDABLE                    RL B $519.72 9.79% $468.83 See Labor Rate NA

PANDUIT   SE12PFR-TR0         SLEEVING EXPANDABLE                     RL B $159.71 16.75% $132.96 See Labor Rate NA

PANDUIT   SE12PFR-TR8         SLEEVING EXPANDABLE GRAY                RL B $159.71 16.75% $132.96 See Labor Rate NA

PANDUIT   SE12P-MR0           EXP SLEEVING 1000 FT REEL               RL B $376.53 9.79% $339.66 See Labor Rate NA

PANDUIT   SE12P-MR10          SLEEVING-EXPANDABLE WHT                 RL B $376.53 9.79% $339.66 See Labor Rate NA

PANDUIT   SE12P-MR8           SLEEVING- EXPANDABLE                    RL B $376.53 9.79% $339.66 See Labor Rate NA

PANDUIT   SE12PSC-TR0         SLEEVING EXPANDABLE                     RL B $300.30 16.75% $250.01 See Labor Rate NA

PANDUIT   SE12P-TR0           SLEEVING EXPANDABLE                     RL B $115.70 16.75% $96.32 See Labor Rate NA

PANDUIT   SE12P-TR8           SLEEVING EXPANDABLE GRAY                RL B $115.70 16.75% $96.32 See Labor Rate NA

PANDUIT   SE150PFR-LR0        SLEEVING- EXPANDABLE                    RL B $202.15 16.75% $168.29 See Labor Rate NA

PANDUIT   SE150PFR-LR8        SLEEVING EXPANDABLE GRAY                RL B $202.15 16.75% $168.29 See Labor Rate NA

PANDUIT   SE150PFR-TR0        EXP SLEEVING 200 FT REEL                RL B $526.36 9.79% $474.82 See Labor Rate NA

PANDUIT   SE150PFR-TR10       SLEEVING- EXPANDABLE WHT                RL B $526.36 9.79% $474.82 See Labor Rate NA

PANDUIT   SE150PFR-TR8        SLEEVING- EXPANDABLE                    RL B $526.36 9.79% $474.82 See Labor Rate NA

PANDUIT   SE150P-LR0          SLEEVING- EXPANDABLE                    RL B $146.47 16.75% $121.94 See Labor Rate NA

PANDUIT   SE150P-LR8          SLEEVING EXPANDABLE GRAY                RL B $146.47 16.75% $121.94 See Labor Rate NA

PANDUIT   SE150PSC-LR0        SLEEVING EXPANDABLE                     RL B $191.10 16.75% $159.10 See Labor Rate NA

PANDUIT   SE150P-TR0          1 1/2" EXPANDABLE SLEEVING              RL B $381.38 9.79% $344.04 See Labor Rate NA

PANDUIT   SE150P-TR10         SLEEVING- EXPANDABLE WHT                RL B $381.38 9.79% $344.04 See Labor Rate NA

PANDUIT   SE150P-TR8          SLEEVING- EXPANDABLE                    RL B $381.38 9.79% $344.04 See Labor Rate NA

PANDUIT   SE175PFR-TR0        SLEEVING-EXPLANDABLE                    RL B $603.45 9.79% $544.36 See Labor Rate NA

PANDUIT   SE175P-TR0          SLEEVING-EXPANDABLE                     RL B $453.11 9.79% $408.74 See Labor Rate NA

PANDUIT   SE200P-TR0          SLEEVING-EXPLANDABLE                    RL B $566.40 9.79% $510.94 See Labor Rate NA

PANDUIT   SE250P-TR0          EXP. SLEEVING, 2.50" (63.               RL B $707.98 9.79% $638.66 See Labor Rate NA

PANDUIT   SE25PFR-MR0         EXP SLEEVING 1000 FT REEL               RL B $697.97 9.79% $629.63 See Labor Rate NA

PANDUIT   SE25PFR-MR10        SLEEVING- EXPANDABLE WHT                RL B $697.97 9.79% $629.63 See Labor Rate NA

PANDUIT   SE25PFR-MR8         SLEEVING- EXPANDABLE                    RL B $697.97 9.79% $629.63 See Labor Rate NA

PANDUIT   SE25PFR-TR0         SLEEVING- EXPANDABLE                    RL B $214.43 16.75% $178.52 See Labor Rate NA

PANDUIT   SE25PFR-TR8         SLEEVING EXPANDABLE GRAY                RL B $214.43 16.75% $178.52 See Labor Rate NA

PANDUIT   SE25P-MR0           EXP SLEEVING 1000 FT REEL               RL B $505.78 9.79% $456.25 See Labor Rate NA

PANDUIT   SE25P-MR10          SLEEVING- EXPANDABLE WHT                RL B $505.78 9.79% $456.25 See Labor Rate NA

PANDUIT   SE25P-MR8           SLEEVING- EXPANDABLE                    RL B $505.78 9.79% $456.25 See Labor Rate NA

PANDUIT   SE25PSC-TR0         SLEEVING - EXPANDABL                    RL B $223.59 16.75% $186.14 See Labor Rate NA

PANDUIT   SE25P-TR0           SLEEVING- EXPANDABLE                    RL B $155.39 16.75% $129.37 See Labor Rate NA

PANDUIT   SE25P-TR8           SLEEVING EXPANDABLE GRAY                RL B $155.39 16.75% $129.37 See Labor Rate NA

PANDUIT   SE38PFR-MR0         SLEEVING- EXPANDABLE                    RL B $942.22 9.79% $849.96 See Labor Rate NA

PANDUIT   SE38PFR-MR10        SLEEVING- EXPANDABLE WHT                RL B $942.22 9.79% $849.96 See Labor Rate NA

PANDUIT   SE38PFR-MR8         SLEEVING- EXPANDABLE                    RL B $942.22 9.79% $849.96 See Labor Rate NA

PANDUIT   SE38PFR-TR0         SLEEVING- EXPANDABLE                    RL B $289.51 16.75% $241.02 See Labor Rate NA

PANDUIT   SE38PFR-TR8         SLEEVING EXPANDABLE GRAY                RL B $289.51 16.75% $241.02 See Labor Rate NA

PANDUIT   SE38P-MR0           SLEEVING- EXPANDABLE                    RL B $709.94 9.79% $640.42 See Labor Rate NA

PANDUIT   SE38P-MR10          SLEEVING- EXPANDABLE WHT                RL B $709.94 9.79% $640.42 See Labor Rate NA

PANDUIT   SE38P-MR8           SLEEVING- EXPANDABLE                    RL B $709.94 9.79% $640.42 See Labor Rate NA

PANDUIT   SE38PSC-TR0         SLEEVING - EXPANDABL                    RL B $369.21 16.75% $307.38 See Labor Rate NA

PANDUIT   SE38P-TR0           SLEEVING- EXPANDABLE                    RL B $218.09 16.75% $181.57 See Labor Rate NA

PANDUIT   SE38P-TR8           SLEEVING EXPANDABLE GRAY                RL B $218.09 16.75% $181.57 See Labor Rate NA

PANDUIT   SE50P-CR0           SLEEVING- EXPANDABLE                    RL B $146.53 16.75% $121.99 See Labor Rate NA

PANDUIT   SE50P-CR8           SLEEVING EXPANDABLE GRAY                RL B $146.53 16.75% $121.99 See Labor Rate NA

PANDUIT   SE50P-DR0           EXP SLEEVING 500 FT REEL                RL B $477.09 9.79% $430.37 See Labor Rate NA

PANDUIT   SE50P-DR10          SLEEVING EXPANDABLE WHT                 RL B $477.09 9.79% $430.37 See Labor Rate NA

PANDUIT   SE50P-DR8           SLEEVING EXPANDABLE                     RL B $477.09 9.79% $430.37 See Labor Rate NA

PANDUIT   SE50PFR-CR0         SLEEVING- EXPANDABLE                    RL B $202.27 16.75% $168.40 See Labor Rate NA

PANDUIT   SE50PFR-CR8         SLEEVING EXPANDABLE GRAY                RL B $202.27 16.75% $168.40 See Labor Rate NA

PANDUIT   SE50PFR-DR0         EXP SLEEVING 500 FT REEL                RL B $658.37 9.79% $593.90 See Labor Rate NA

PANDUIT   SE50PFR-DR10        SLEEVING- EXPANDABLE WHT                RL B $658.37 9.79% $593.90 See Labor Rate NA
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PANDUIT   SE50PFR-DR8         SLEEVING- EXPANDABLE                    RL B $658.37 9.79% $593.90 See Labor Rate NA

PANDUIT   SE50PSC-CR0         SLEEVING EXPANDABLE                     RL B $227.50 16.75% $189.40 See Labor Rate NA

PANDUIT   SE75P-CR0           SLEEVING- EXPANDABLE                    RL B $184.00 16.75% $153.19 See Labor Rate NA

PANDUIT   SE75P-CR8           SLEEVING EXPANDABLE GRAY                RL B $184.00 16.75% $153.19 See Labor Rate NA

PANDUIT   SE75P-DR0           EXP SLEEVING 500 FT REEL                RL B $598.84 9.79% $540.20 See Labor Rate NA

PANDUIT   SE75P-DR10          SLEEVING- EXPANDABLE WHT                RL B $598.84 9.79% $540.20 See Labor Rate NA

PANDUIT   SE75P-DR8           SLEEVING- EXPANDABLE                    RL B $598.84 9.79% $540.20 See Labor Rate NA

PANDUIT   SE75PFR-CR0         SLEEVING- EXPANDABLE                    RL B $253.93 16.75% $211.40 See Labor Rate NA

PANDUIT   SE75PFR-CR8         SLEEVING EXPANDABLE GRAY                RL B $253.93 16.75% $211.40 See Labor Rate NA

PANDUIT   SE75PFR-DR0         EXP SLEEVING 500 FT REEL                RL B $826.30 9.79% $745.39 See Labor Rate NA

PANDUIT   SE75PFR-DR10        SLEEVING- EXPANDABLE WHT                RL B $826.30 9.79% $745.39 See Labor Rate NA

PANDUIT   SE75PFR-DR8         SLEEVING- EXPANDABLE                    RL B $826.30 9.79% $745.39 See Labor Rate NA

PANDUIT   SE75PSC-CR0         SLEEVING EXPANDABLE                     RL B $263.90 16.75% $219.70 See Labor Rate NA

PANDUIT   SEZ-1CLL            (CAUTION) LASER INDOOR                  PK B $94.77 9.79% $85.49 See Labor Rate NA

PANDUIT   SEZ-1DLL            (DANGER) LASER INDOOR                   PK B $94.77 9.79% $85.49 See Labor Rate NA

PANDUIT   SEZ-1NLL            (NOTICE) LASER INDOOR                   PK B $94.77 9.79% $85.49 See Labor Rate NA

PANDUIT   SEZ-1WHLL           (BLANK) LASER INDOOR                    PK B $94.77 9.79% $85.49 See Labor Rate NA

PANDUIT   SEZ-1WLL            (WARNING) LASER INDOOR                  PK B $94.77 9.79% $85.49 See Labor Rate NA

PANDUIT   SEZ-1YLL            (BLANK) LASER INDOOR                    PK B $94.77 9.79% $85.49 See Labor Rate NA

PANDUIT   SEZ-PM              PIPEMARKER & TAG SOFTWARE               PC B $427.95 2.65% $416.59 See Labor Rate NA

PANDUIT   SEZ-PMC.75          PIPEMKR ADHES. CARRIER                  PK B $27.66 13.32% $23.98 See Labor Rate NA

PANDUIT   SEZ-PMC1            PIPEMKR ADHES. CARRIER                  PK B $37.22 13.31% $32.27 See Labor Rate NA

PANDUIT   SEZ-PMC2            PIPEMKR ADHES. CARRIER                  PK B $40.41 13.31% $35.03 See Labor Rate NA

PANDUIT   SEZ-PMC6            PIPEMKR ADHES. CARRIER                  PK B $45.69 13.31% $39.61 See Labor Rate NA

PANDUIT   SEZ-PMC8            PIPEMKR ADHES. CARRIER                  PK B $85.07 13.31% $73.75 See Labor Rate NA

PANDUIT   SEZ-RSC1            RIGID SIGN CARRIERS, 5 PK B $47.93 13.31% $41.55 See Labor Rate NA

PANDUIT   SEZ-RSC2            RIGID SIGN CARRIERS                     PK B $58.75 13.31% $50.93 See Labor Rate NA

PANDUIT   SEZ-RSC3            RIGID SIGN CARRIERS                     PK B $74.47 13.31% $64.56 See Labor Rate NA

PANDUIT   SEZ-RSC4            RIGID SIGN CARRIERS                     PK B $59.20 13.31% $51.32 See Labor Rate NA

PANDUIT   SEZ-SN              SAFETY SIGN SOFTWARE                    PK B $389.00 2.65% $378.68 See Labor Rate NA

PANDUIT   SEZ-SNC1            ADHESIVE SIGN CARRIERS                  PK B $65.11 13.31% $56.44 See Labor Rate NA

PANDUIT   SEZ-SNC2            ADHESIVE SIGN CARRIERS                  PK B $61.14 13.31% $53.00 See Labor Rate NA

PANDUIT   SEZ-SNC3            ADHESIVE SIGN CARRIERS                  PK B $61.87 13.31% $53.64 See Labor Rate NA

PANDUIT   SEZ-SNC4            ADHESIVE SIGN CARRIERS                  PK B $56.21 13.31% $48.73 See Labor Rate NA

PANDUIT   SEZ-TAGOR           INKJET PRINTABLE TAGS-ORG               PK B $159.00 13.31% $137.84 See Labor Rate NA

PANDUIT   SEZ-TAGWH           INKJET PRINTABLE TAGS-WHT               PK B $159.00 13.31% $137.84 See Labor Rate NA

PANDUIT   SEZ-TAGY            INKJET PRINTABLE TAGS-YEL               PK B $159.00 13.31% $137.84 See Labor Rate NA

PANDUIT   SG100M-C            SUPER GRIP CABLE TIE                    PC B $15.51 23.22% $11.91 See Labor Rate NA

PANDUIT   SG100M-C0           SUPER GRIP CABLE TIE                    PC B $20.35 23.22% $15.63 See Labor Rate NA

PANDUIT   SG100M-M            SUPER GRIP CABLE TIE                    PC B $31.44 8.59% $28.74 See Labor Rate NA

PANDUIT   SG100M-M0           SUPER GRIP CABLE TIE                    PC B $49.23 8.59% $45.00 See Labor Rate NA

PANDUIT   SG1-5               STUD GAUGE                              PC B $86.81 24.60% $65.46 See Labor Rate NA

PANDUIT   SG150I-C            SUPER GRIP CABLE TIE                    PC B $17.94 23.22% $13.77 See Labor Rate NA

PANDUIT   SG150I-C0           SUPER GRIP CABLE TIE                    PC B $22.05 23.21% $16.93 See Labor Rate NA

PANDUIT   SG150I-M            SUPER GRIP CABLE TIE                    PC B $48.08 8.59% $43.95 See Labor Rate NA

PANDUIT   SG150I-M0           SUPER GRIP CABLE TIE                    PC B $65.58 8.59% $59.95 See Labor Rate NA

PANDUIT   SG200S-C            SUPER-GRIP CABLE TIE                    PC B $22.67 23.21% $17.41 See Labor Rate NA

PANDUIT   SG200S-C0           SUPER-GRIP CABLE TIE                    PC B $24.22 23.21% $18.60 See Labor Rate NA

PANDUIT   SG200S-M            SUPER-GRIP CABLE TIE                    PC B $66.77 9.79% $60.23 See Labor Rate NA

PANDUIT   SG200S-M0           SUPER-GRIP CABLE TIE                    PC B $74.57 9.79% $67.27 See Labor Rate NA

PANDUIT   SG200S-M30          SUPER-GRIP CABLE TIE                    PC B $84.95 9.79% $76.63 See Labor Rate NA

PANDUIT   SG250S-C            SUPER-GRIP CABLE TIE                    PC B $46.24 24.60% $34.86 See Labor Rate NA

PANDUIT   SG250S-C0           SUPER-GRIP CABLE TIE                    PC B $51.48 24.60% $38.82 See Labor Rate NA

PANDUIT   SG300S-C            SUPER-GRIP CABLE TIE                    PC B $46.25 23.21% $35.52 See Labor Rate NA

PANDUIT   SG300S-C0           SUPER-GRIP CABLE TIE                    PC B $49.56 23.21% $38.06 See Labor Rate NA

PANDUIT   SG300S-M            SUPER-GRIP CABLE TIE                    PC B $177.28 9.79% $159.92 See Labor Rate NA

PANDUIT   SG300S-M0           SUPER-GRIP CABLE TIE                    PC B $210.66 9.79% $190.03 See Labor Rate NA

PANDUIT   SG300S-M30          SUPER-GRIP CABLE TIE                    PC B $211.44 9.79% $190.74 See Labor Rate NA

PANDUIT   SG350LH-L           SUPER-GRIP CABLE TIE                    PC B $76.01 23.21% $58.37 See Labor Rate NA

PANDUIT   SG350LH-L0          SUPER-GRIP CABLE TIE                    PC B $82.63 23.21% $63.45 See Labor Rate NA

PANDUIT   SG350LH-TL          SUPER-GRIP CABLE TIE                    PC B $407.11 9.79% $367.25 See Labor Rate NA

PANDUIT   SG350LH-TL0         SUPER-GRIP CABLE TIE                    PC B $467.47 9.79% $421.69 See Labor Rate NA
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PANDUIT   SG350LH-TL30        SUPER-GRIP CABLE TIE                    PC B $502.66 9.79% $453.44 See Labor Rate NA

PANDUIT   SG370S-C            SUPER GRIP CABLE TIE                    PC B $52.12 23.21% $40.02 See Labor Rate NA

PANDUIT   SG370S-C0           SUPER GRIP CABLE TIE                    PC B $55.74 23.21% $42.80 See Labor Rate NA

PANDUIT   SG370S-M            SUPER GRIP CABLE TIE                    PC B $192.99 8.59% $176.42 See Labor Rate NA

PANDUIT   SG370S-M0           SUPER GRIP CABLE TIE                    PC B $218.06 8.59% $199.33 See Labor Rate NA

PANDUIT   SG450H-C            SUPER-GRIP CABLE TIE                    PC B $795.84 24.60% $600.08 See Labor Rate NA

PANDUIT   SG450H-C0           SUPER-GRIP CABLE TIE                    PC B $963.61 24.60% $726.58 See Labor Rate NA

PANDUIT   SG450H-L            SUPER GRIP CABLE TIE                    PC B $96.29 23.21% $73.94 See Labor Rate NA

PANDUIT   SG450H-L0           SUPER GRIP CABLE TIE                    PC B $110.49 23.21% $84.84 See Labor Rate NA

PANDUIT   SGABM20-A-C         SUPER GRIP ADH MOUNT                    PC B $85.59 23.21% $65.72 See Labor Rate NA

PANDUIT   SGABM20-AT-C0       SUPER GRIP ADH MOUNT                    PC B $104.54 24.60% $78.82 See Labor Rate NA

PANDUIT   SGABM25-A-C         SUPER GRIP ADH MOUNT                    PC B $113.00 23.21% $86.77 See Labor Rate NA

PANDUIT   SGABM25-AT-C0       SUPER GRIP ADH MOUNT                    PC B $135.71 24.60% $102.33 See Labor Rate NA

PANDUIT   SGABM25-S6-C        SUPER GRIP 4-WAY SCREW MT               PC B $99.73 25.87% $73.93 See Labor Rate NA

PANDUIT   SGABM25-S6-C0       SUPER GRIP SCREW MOUNT                  PC B $99.73 25.87% $73.93 See Labor Rate NA

PANDUIT   SGABM30-A-C         SUPER GRIP ADH MOUNT                    PC B $125.69 25.87% $93.17 See Labor Rate NA

PANDUIT   SGABM30-AT-C0       SUPER GRIP ADH MOUNT                    PC B $145.81 25.87% $108.09 See Labor Rate NA

PANDUIT   SGABM40-A-L         SUPER GRIP ADH MOUNT                    PC B $180.41 23.21% $138.54 See Labor Rate NA

PANDUIT   SGABM40-AT-L0       SUPER GRIP ADH MOUNT                    PC B $199.02 24.60% $150.07 See Labor Rate NA

PANDUIT   SGABM50-A-L         SUPER GRIP ADH MOUNT                    PC B $206.30 23.21% $158.42 See Labor Rate NA

PANDUIT   SGABM50-AT-L0       SUPER GRIP ADH MOUNT                    PC B $253.89 24.60% $191.44 See Labor Rate NA

PANDUIT   SGMPMH38-L0         SUPERGRIP MASNRY MNT                    PC B $93.91 24.60% $70.81 See Labor Rate NA

PANDUIT   SGMPMS19-C0         SUPERGRIP MASONARY MNT                  PC B $64.37 24.60% $48.54 See Labor Rate NA

PANDUIT   SGMPMS25-C0         SUPERGRIP MASNRY MNT                    PC B $77.47 24.60% $58.41 See Labor Rate NA

PANDUIT   SGMPMWH32-L0        SUPERGRIP MASNRY MNT                    PC B $101.24 24.60% $76.34 See Labor Rate NA

PANDUIT   SGTA1S8-C           SUPER GRIP TIE ANCHOR                   PC B $40.99 24.60% $30.91 See Labor Rate NA

PANDUIT   SGTA1S8-C0          SUPERGRIP TIE ANCHOR                    PC B $42.71 25.87% $31.66 See Labor Rate NA

PANDUIT   SGTM1S6-C           SUPERGRIP TIE MOUNT                     PC B $27.75 24.59% $20.93 See Labor Rate NA

PANDUIT   SGTM1S6-C0          SUPERGRIP TIE MOUNT                     PC B $35.16 25.87% $26.06 See Labor Rate NA

PANDUIT   SGTM2S8-C           SUPER GRIP TIE MOUNT                    PC B $42.48 24.60% $32.03 See Labor Rate NA

PANDUIT   SGTM2S8-C0          SUPERGRIP TIE MOUNT                     PC B $51.77 25.87% $38.38 See Labor Rate NA

PANDUIT   SGTM3S10-C          SUPERGRIP TIE MOUNT                     PC B $66.55 24.60% $50.18 See Labor Rate NA

PANDUIT   SGTM3S10-C0         SUPERGRIP TIE MOUNT                     PC B $84.39 25.87% $62.56 See Labor Rate NA

PANDUIT   SHH1-S8-X           SPRING HOLDER HIGH                      PC B $6.58 6.65% $6.14 See Labor Rate NA

PANDUIT   SHH3-S8-X           SPRING HOLDER HIGH                      PC B $11.03 6.65% $10.30 See Labor Rate NA

PANDUIT   SICH100-C           SNAP IN CLIP                            PC B $33.96 25.87% $25.18 See Labor Rate NA

PANDUIT   SICH150-C           SNAP IN CLIP                            PC B $38.36 25.87% $28.44 See Labor Rate NA

PANDUIT   SICH25-C            SNAP IN CLIP                            PC B $18.59 25.86% $13.78 See Labor Rate NA

PANDUIT   SICH25-M            SNAP IN CLIP                            PC B $79.39 11.21% $70.49 See Labor Rate NA

PANDUIT   SICH38-C            SNAP IN CLIP                            PC B $20.20 25.88% $14.97 See Labor Rate NA

PANDUIT   SICH38-M            SNAP IN CLIP                            PC B $91.57 11.21% $81.30 See Labor Rate NA

PANDUIT   SICH50-C            SNAP IN CLIP                            PC B $24.81 25.87% $18.39 See Labor Rate NA

PANDUIT   SICH50-M            SNAP IN CLIP                            PC B $113.41 11.21% $100.69 See Labor Rate NA

PANDUIT   SICH75-C            SNAP IN CLIP                            PC B $29.61 25.87% $21.95 See Labor Rate NA

PANDUIT   SICH75-M            SNAP IN CLIP                            PC B $137.77 11.21% $122.32 See Labor Rate NA

PANDUIT   SICW04B08-C30       SNAP-IN-CLIP                            PC B $22.58 24.60% $17.03 See Labor Rate NA

PANDUIT   SICW04B08-M30       SNAP-IN-CLIP                            PC B $144.77 11.21% $128.54 See Labor Rate NA

PANDUIT   SICW06A10-C30       SNAP-IN CLIP                            PC B $26.98 24.60% $20.34 See Labor Rate NA

PANDUIT   SICW06A10-M30       SNAP-IN CLIP                            PC B $156.71 9.79% $141.37 See Labor Rate NA

PANDUIT   SLCT-3              4" X .50" SELF-LAM CABLE MARKER         PK B $42.77 10.66% $38.21 See Labor Rate NA

PANDUIT   SLCT-3OR            4" X.50" SELF-LAM CABLE MARKER          PK B $47.02 10.65% $42.01 See Labor Rate NA

PANDUIT   SLCT-3YL            4" X .50" SELF-LAM CABLE MARKER         PK B $47.02 10.65% $42.01 See Labor Rate NA

PANDUIT   SLCT-IG             SELF-LAM CABLE TAG                      PK B $58.77 10.66% $52.51 See Labor Rate NA

PANDUIT   SLCT-OR             SELF-LAM CABLE TAG                      PK B $58.77 10.66% $52.51 See Labor Rate NA

PANDUIT   SLCT-WH             SELF-LAM CABLE TAG                      PK B $53.43 10.66% $47.74 See Labor Rate NA

PANDUIT   SLCT-YL             SELF-LAM CABLE TAG HOLDER               PK B $58.77 10.66% $52.51 See Labor Rate NA

PANDUIT   SMS-A-C             SNAP-IN ADH MT                          PC B $207.73 24.60% $156.63 See Labor Rate NA

PANDUIT   SMS-A-C14           SNAP-IN ADH. BACK MT                    PC B $213.47 24.60% $160.96 See Labor Rate NA

PANDUIT   SMS-A-C15           SNAP-IN ADH. BACK MT                    PC B $219.89 24.60% $165.80 See Labor Rate NA

PANDUIT   SMS-A-D             SNAP-IN ADH.MT.                         PC B $702.95 9.79% $634.12 See Labor Rate NA

PANDUIT   SMS-A-D14           SNAP-IN ADH. BACK MT                    PC B $710.74 9.79% $641.14 See Labor Rate NA

PANDUIT   SMS-A-D15           SNAP-IN ADH. BACK MT                    PC B $710.74 9.79% $641.14 See Labor Rate NA
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PANDUIT   SMS-S6-D            SNAP-IN ADH.MT.                         PC B $527.17 9.79% $475.55 See Labor Rate NA

PANDUIT   SNS.5-C             FASTENER,SNAP-CLIP                      PC B $99.40 15.44% $84.05 See Labor Rate NA

PANDUIT   SNS.75-C            FASTENER,SNAP-CLIP                      PC B $103.45 15.44% $87.48 See Labor Rate NA

PANDUIT   SNS1.5-C            FASTENER,SNAP-CLIP                      PC B $120.91 15.44% $102.24 See Labor Rate NA

PANDUIT   SNS1-C              FASTENER,SNAP-CLIP                      PC B $113.33 15.44% $95.83 See Labor Rate NA

PANDUIT   SNS25F-C            FASTENER,SNAP-CLIP                      PC B $143.37 15.44% $121.23 See Labor Rate NA

PANDUIT   SNS2-C              FASTENER,SNAP-CLIP                      PC B $143.49 15.44% $121.33 See Labor Rate NA

PANDUIT   SNS37F-C            FASTENER,SNAP-CLIP                      PC B $152.91 15.44% $129.30 See Labor Rate NA

PANDUIT   SNS3-C              FASTENER,SNAP-CLIP                      PC B $151.08 15.44% $127.75 See Labor Rate NA

PANDUIT   SNS50F-C            FASTENER,SNAP-CLIP                      PC B $181.56 15.44% $153.52 See Labor Rate NA

PANDUIT   SNS62F-C            FASTENER,SNAP-CLIP                      PC B $171.99 15.44% $145.43 See Labor Rate NA

PANDUIT   SNS75F-C            FASTENER,SNAP-CLIP                      PC B $151.08 15.44% $127.75 See Labor Rate NA

PANDUIT   SOC2ST17-M30        SNAP ON CLIP W/2 STUD                   PC B $233.86 11.21% $207.63 See Labor Rate NA

PANDUIT   SP1-1/0-L           BRONZE SERVICE POST CONN.               PC B $4,472.25 6.31% $4,189.85 See Labor Rate NA

PANDUIT   SP1-1/0L-L          BRONZE SERVICE POST CONN.               PC B $4,693.86 6.31% $4,397.47 See Labor Rate NA

PANDUIT   SP1-2/0L-Q          BRONZE SERVICE POST CONN.               PC B $6,142.44 6.31% $5,754.57 See Labor Rate NA

PANDUIT   SP1-2/0-Q           BRONZE SERVICE POST CONN.               PC B $6,142.51 6.31% $5,754.64 See Labor Rate NA

PANDUIT   SP1-2-C             BRONZE SERVICE POST CONN.               PC B $3,162.77 6.31% $2,963.06 See Labor Rate NA

PANDUIT   SP1-2L-C            BRONZE SERVICE POST CONN.               PC B $3,321.93 6.31% $3,112.17 See Labor Rate NA

PANDUIT   SP1-350-12          BRONZE SERVICE POST CONN.               PC B $15,422.98 6.31% $14,449.09 See Labor Rate NA

PANDUIT   SP1-350L-12         BRONZE SERVICE POST CONN.               PC B $16,193.33 6.31% $15,170.80 See Labor Rate NA

PANDUIT   SP1-3-C             BRONZE SERVICE POST CONN.               PC B $3,004.39 6.31% $2,814.68 See Labor Rate NA

PANDUIT   SP1-3L-C            BRONZE SERVICE POST CONN.               PC B $3,157.97 6.31% $2,958.56 See Labor Rate NA

PANDUIT   SP1-4/0L-Q          BRONZE SERVICE POST CONN.               PC B $9,386.35 6.31% $8,793.65 See Labor Rate NA

PANDUIT   SP1-4/0-Q           BRONZE SERVICE POST CONN.               PC B $8,937.84 6.31% $8,373.46 See Labor Rate NA

PANDUIT   SP1-4-C             BRONZE SERVICE POST CONN.               PC B $1,891.89 6.31% $1,772.43 See Labor Rate NA

PANDUIT   SP1-4L-C            BRONZE SERVICE POST CONN.               PC B $1,985.54 6.31% $1,860.16 See Labor Rate NA

PANDUIT   SP1-500-12          BRONZE SERVICE POST CONN.               PC B $18,983.02 6.31% $17,784.34 See Labor Rate NA

PANDUIT   SP1-500L-12         BRONZE SERVICE POST CONN.               PC B $19,926.85 6.31% $18,668.57 See Labor Rate NA

PANDUIT   SP1-7-C             BRONZE SERVICE POST CONN.               PC B $1,737.92 6.31% $1,628.18 See Labor Rate NA

PANDUIT   SP1-7L-C            BRONZE SERVICE POST CONN.               PC B $1,822.09 6.31% $1,707.03 See Labor Rate NA

PANDUIT   SP1-8-C             BRONZE SERVICE POST CONN.               PC B $1,425.21 6.31% $1,335.21 See Labor Rate NA

PANDUIT   SP1-8L-C            BRONZE SERVICE POST CONN.               PC B $1,495.09 6.31% $1,400.68 See Labor Rate NA

PANDUIT   SP2-1/0-L           BRONZE SERVICE POST CONN.               PC B $4,704.69 6.31% $4,407.61 See Labor Rate NA

PANDUIT   SP2-1/0L-L          BRONZE SERVICE POST CONN.               PC B $4,943.24 6.31% $4,631.10 See Labor Rate NA

PANDUIT   SP2-2/0L-Q          BRONZE SERVICE POST CONN.               PC B $6,475.57 6.31% $6,066.67 See Labor Rate NA

PANDUIT   SP2-2/0-Q           BRONZE SERVICE POST CONN.               PC B $6,167.20 6.31% $5,777.77 See Labor Rate NA

PANDUIT   SP2-2-C             BRONZE SERVICE POST CONN.               PC B $3,321.93 6.31% $3,112.17 See Labor Rate NA

PANDUIT   SP2-2L-C            BRONZE SERVICE POST CONN.               PC B $3,489.83 6.31% $3,269.46 See Labor Rate NA

PANDUIT   SP2-350-12          BRONZE SERVICE POST CONN.               PC B $17,001.83 6.31% $15,928.25 See Labor Rate NA

PANDUIT   SP2-350L-12         BRONZE SERVICE POST CONN.               PC B $19,430.93 6.31% $18,203.96 See Labor Rate NA

PANDUIT   SP2-3-C             BRONZE SERVICE POST CONN.               PC B $3,162.77 6.31% $2,963.06 See Labor Rate NA

PANDUIT   SP2-3L-C            BRONZE SERVICE POST CONN.               PC B $3,321.93 6.31% $3,112.17 See Labor Rate NA

PANDUIT   SP2-4/0L-Q          BRONZE SERVICE POST CONN.               PC B $10,292.81 6.31% $9,642.87 See Labor Rate NA

PANDUIT   SP2-4/0-Q           BRONZE SERVICE POST CONN.               PC B $9,806.63 6.31% $9,187.39 See Labor Rate NA

PANDUIT   SP2-4-C             BRONZE SERVICE POST CONN.               PC B $2,013.80 6.31% $1,886.64 See Labor Rate NA

PANDUIT   SP2-4L-C            BRONZE SERVICE POST CONN.               PC B $2,013.80 6.31% $1,886.64 See Labor Rate NA

PANDUIT   SP2-500-12          BRONZE SERVICE POST CONN.               PC B $22,812.36 6.31% $21,371.87 See Labor Rate NA

PANDUIT   SP2-500L-12         BRONZE SERVICE POST CONN.               PC B $23,951.51 6.31% $22,439.09 See Labor Rate NA

PANDUIT   SP2-7-C             BRONZE SERVICE POST CONN.               PC B $1,822.09 6.31% $1,707.03 See Labor Rate NA

PANDUIT   SP2-7L-C            BRONZE SERVICE POST CONN.               PC B $1,911.01 6.31% $1,790.34 See Labor Rate NA

PANDUIT   SP2-8-C             BRONZE SERVICE POST CONN.               PC B $1,504.59 6.31% $1,409.58 See Labor Rate NA

PANDUIT   SP2-8L-C            BRONZE SERVICE POST CONN.               PC B $1,579.18 6.31% $1,479.46 See Labor Rate NA

PANDUIT   SP688-C             TX-6 PLUS MODULAR PLUG PC B $1.69 16.28% $1.41 See Labor Rate NA

PANDUIT   SPF1-1/0-L          BRONZE SERVICE POST CONN.               PC B $4,300.75 6.31% $4,029.18 See Labor Rate NA

PANDUIT   SPF1-2/0-Q          BRONZE SERVICE POST CONN.               PC B $5,826.38 6.31% $5,458.47 See Labor Rate NA

PANDUIT   SPF1-2-C            BRONZE SERVICE POST CONN.               PC B $3,187.90 6.31% $2,986.60 See Labor Rate NA

PANDUIT   SPF1-350-12         BRONZE SERVICE POST CONN.               PC B $15,125.68 6.31% $14,170.57 See Labor Rate NA

PANDUIT   SPF1-3-C            BRONZE SERVICE POST CONN.               PC B $3,036.06 6.31% $2,844.35 See Labor Rate NA

PANDUIT   SPF1-4/0-Q          BRONZE SERVICE POST CONN.               PC B $8,601.85 6.31% $8,058.69 See Labor Rate NA

PANDUIT   SPF1-4-C            BRONZE SERVICE POST CONN.               PC B $1,819.32 6.31% $1,704.44 See Labor Rate NA

PANDUIT   SPF1-500-12         BRONZE SERVICE POST CONN.               PC B $18,618.41 6.31% $17,442.75 See Labor Rate NA
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PANDUIT   SPF1-7-C            BRONZE SERVICE POST CONN.               PC B $1,819.00 6.31% $1,704.14 See Labor Rate NA

PANDUIT   SPF1-8-C            BRONZE SERVICE POST CONN.               PC B $1,642.04 6.31% $1,538.35 See Labor Rate NA

PANDUIT   SPF2-1/0-L          BRONZE SERVICE POST CONN.               PC B $4,994.75 6.31% $4,679.35 See Labor Rate NA

PANDUIT   SPF2-2/0-Q          BRONZE SERVICE POST CONN.               PC B $6,015.19 6.31% $5,635.36 See Labor Rate NA

PANDUIT   SPF2-2-C            BRONZE SERVICE POST CONN.               PC B $3,357.83 6.31% $3,145.80 See Labor Rate NA

PANDUIT   SPF2-350-12         BRONZE SERVICE POST CONN.               PC B $16,679.13 6.31% $15,625.93 See Labor Rate NA

PANDUIT   SPF2-3-C            BRONZE SERVICE POST CONN.               PC B $3,189.93 6.31% $2,988.50 See Labor Rate NA

PANDUIT   SPF2-4/0-Q          BRONZE SERVICE POST CONN.               PC B $9,436.04 6.31% $8,840.20 See Labor Rate NA

PANDUIT   SPF2-4-C            BRONZE SERVICE POST CONN.               PC B $2,176.26 6.31% $2,038.84 See Labor Rate NA

PANDUIT   SPF2-500-12         BRONZE SERVICE POST CONN.               PC B $20,557.19 6.31% $19,259.11 See Labor Rate NA

PANDUIT   SPF2-7-C            BRONZE SERVICE POST CONN.               PC B $1,843.11 6.31% $1,726.73 See Labor Rate NA

PANDUIT   SPF2-8-C            BRONZE SERVICE POST CONN.               PC B $1,750.93 6.31% $1,640.37 See Labor Rate NA

PANDUIT   SPS688-C            CAT6 SHIELDED PLUG PC B $2.23 16.29% $1.87 See Labor Rate NA

PANDUIT   SR-0-X              DUAL RATED SPLICE/REDUCER               PC B $825.50 6.31% $773.37 See Labor Rate NA

PANDUIT   SR-0-XY             DUAL RATED SPLICE/REDUCER               PC B $825.50 6.31% $773.37 See Labor Rate NA

PANDUIT   SR-1000-1Y          SPLICER/REDUCER ALUMINUM-               PC B $11,239.17 6.31% $10,529.47 See Labor Rate NA

PANDUIT   SR2                 SLIDE RACKS                             PC B $164.67 1.86% $161.61 See Labor Rate NA

PANDUIT   SR-250-XY           SPLICER/REDUCER ALUMINUM-               PC B $2,002.01 6.31% $1,875.60 See Labor Rate NA

PANDUIT   SR-2-XY             SPLICER/REDUCER ALUMINUM-               PC B $631.56 6.31% $591.68 See Labor Rate NA

PANDUIT   SR-350-X            SPLICER/REDUCER ALUMINUM-               PC B $2,270.44 6.31% $2,127.07 See Labor Rate NA

PANDUIT   SR-350-XY           SPLICER/REDUCER ALUMINUM-               PC B $2,270.44 6.31% $2,127.07 See Labor Rate NA

PANDUIT   SR4                 SLIDE RACKS                             PC B $174.56 1.86% $171.32 See Labor Rate NA

PANDUIT   SR-4/0-X            SPLICER/REDUCER ALUMINUM-               PC B $1,558.27 6.31% $1,459.87 See Labor Rate NA

PANDUIT   SR-4/0-XY           SPLICER/REDUCER ALUMINUM-               PC B $1,558.27 6.31% $1,459.87 See Labor Rate NA

PANDUIT   SR-500-3            SPLICER/REDUCER ALUMINUM-               PC B $3,312.48 6.31% $3,103.31 See Labor Rate NA

PANDUIT   SR-500-3Y           SPLICER/REDUCER ALUMINUM-               PC B $3,312.48 6.31% $3,103.31 See Labor Rate NA

PANDUIT   SR6                 SLIDE RACKS                             PC B $243.71 1.85% $239.19 See Labor Rate NA

PANDUIT   SR-750-1            SPLICER/REDUCER ALUMINUM-               PC B $4,712.88 6.31% $4,415.28 See Labor Rate NA

PANDUIT   SR-750-1Y           SPLICER/REDUCER ALUMINUM-               PC B $4,712.88 6.31% $4,415.28 See Labor Rate NA

PANDUIT   SRA750-1            SPLICER/REDUCER ALUMINUM                PC B $4,712.88 6.31% $4,415.28 See Labor Rate NA

PANDUIT   SRB19BL             STRAIN RELIEF BAR FOR 19" PC B $17.71 16.32% $14.82 See Labor Rate NA

PANDUIT   SRB19BLY            STRAIN RELIEF BAR FOR 19" PC B $17.71 16.32% $14.82 See Labor Rate NA

PANDUIT   SRBBRCT-KIT         SRB KIT - CT W/ BRKTS KT B $36.50 16.32% $30.54 See Labor Rate NA

PANDUIT   SRBBRKT             BRACKET FOR SRB BARS PC B $15.98 16.31% $13.37 See Labor Rate NA

PANDUIT   SRBBRM-KIT          SRB KIT - MGR W/ BRKTS KT B $47.25 16.32% $39.54 See Labor Rate NA

PANDUIT   SRBBRWC-KIT         SRB KIT - WC W/ BRKTS KT B $52.27 16.32% $43.74 See Labor Rate NA

PANDUIT   SRBCT               SRB BAR W/CABLE TIE MOUNTS PC B $20.52 16.32% $17.17 See Labor Rate NA

PANDUIT   SRBM19BLY           STRAIN RELIEF BAR MANAGER PC B $31.28 16.32% $26.18 See Labor Rate NA

PANDUIT   SRBPBL              STRAIN RELIEF BAR - PIVOTING PC B $33.79 16.33% $28.27 See Labor Rate NA

PANDUIT   SRBS19BL-XY         STRAIN RELIEF BAR-STRGHT PC B $9.05 16.30% $7.57 See Labor Rate NA

PANDUIT   SRBWC               STRAIN RELIEF BAR W/CLIPS PC B $36.29 16.32% $30.37 See Labor Rate NA

PANDUIT   SRBWCY              STRAIN RELIEF BAR W/CLIPS PC B $36.29 16.32% $30.37 See Labor Rate NA

PANDUIT   SRM19CM3            PANNET RACK MOUNT SHELF, 19" PC B $154.04 16.32% $128.90 See Labor Rate NA

PANDUIT   SRM19CMV3           PANNET RACK MOUNT SHELF, 19" PC B $154.04 16.32% $128.90 See Labor Rate NA

PANDUIT   SRM19FM1            PANNET RACK MOUNT SHELF, 19" PC B $61.18 16.32% $51.19 See Labor Rate NA

PANDUIT   SRM19FM2            PANNET RACK MOUNT SHELF, 19" PC B $80.06 16.32% $66.99 See Labor Rate NA

PANDUIT   SRM19MK2            PANNET RACK MT SHELF, 19" FOR PC B $367.51 16.32% $307.52 See Labor Rate NA

PANDUIT   SRM19MPK2           PANNET RACK MT SHELF, 19" 2RU PC B $558.07 16.32% $466.98 See Labor Rate NA

PANDUIT   SRM19X18A1          PANNET RACK MT SHELF,19"W X18"D PC B $231.07 16.32% $193.35 See Labor Rate NA

PANDUIT   SRM19X25A1          PANNET RACK MT SHELF,19"W X25"D PC B $248.26 16.32% $207.74 See Labor Rate NA

PANDUIT   SRM23MK2            PANNET RACK MT SHELF, 23" FOR PC B $436.97 16.32% $365.65 See Labor Rate NA

PANDUIT   SRT                 
SURFACE RACEWAY CUTTING TOOL   

**NONTRK*
PC B $120.12 16.75% $100.00 See Labor Rate NA

PANDUIT   SS-1                SLUG TEST CT-2981                       PC B $220.28 6.32% $206.37 See Labor Rate NA

PANDUIT   SS-1GAGE            GAGE FOR CT-2981                        PC B $363.81 6.32% $340.84 See Labor Rate NA

PANDUIT   SSB2S-C             DOUBLE LOOP TIE                         PC B $73.06 25.87% $54.16 See Labor Rate NA

PANDUIT   SSB2S-M             DOUBLE LOOP TIE                         PC B $280.77 9.79% $253.28 See Labor Rate NA

PANDUIT   SSB2S-M0            DOUBLE LOOP TIE                         PC B $350.42 11.21% $311.13 See Labor Rate NA

PANDUIT   SSB2S-M30           DOUBLE LOOP TIE                         PC B $347.81 11.21% $308.81 See Labor Rate NA

PANDUIT   SSC2S-S10-C         *STA-STRAP* CLAMP                       PC B $51.14 24.60% $38.56 See Labor Rate NA

PANDUIT   SSC2S-S10-M         *STA-STRAP* CLAMP                       PC B $240.90 8.59% $220.22 See Labor Rate NA

PANDUIT   SSC2S-S10-M0        *STA-STRAP* CLAMP                       PC B $322.29 9.79% $290.73 See Labor Rate NA
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PANDUIT   SSC2S-S10-M30       *STA-STRAP* CLAMP TIE                   PC B $306.44 11.21% $272.08 See Labor Rate NA

PANDUIT   SSC2S-S6-C          *STA-STRAP* CLAMP TIE                   PC B $51.14 24.60% $38.56 See Labor Rate NA

PANDUIT   SSC2S-S6-M          *STA-STRAP* CLAMP TIE                   PC B $247.32 9.79% $223.10 See Labor Rate NA

PANDUIT   SSC2S-S6-M0         *STA-STRAP* CLAMP                       PC B $322.29 9.79% $290.73 See Labor Rate NA

PANDUIT   SSC4H-S25-D         *STA-STRAP* CLAMP TIE                   PC B $859.40 9.79% $775.25 See Labor Rate NA

PANDUIT   SSC4H-S25-D0        *STA-STRAP* CLAMP TIE                   PC B $988.40 9.79% $891.62 See Labor Rate NA

PANDUIT   SSC4H-S25-D30       *STA-STRAP* CLAMP                       PC B $1,064.74 11.21% $945.35 See Labor Rate NA

PANDUIT   SSC4H-S25-L         *STA-STRAP* CLAMP TIE                   PC B $164.74 24.60% $124.22 See Labor Rate NA

PANDUIT   SSC4S-S10-C         *STA-STRAP* CLAMP TIE                   PC B $128.93 24.60% $97.21 See Labor Rate NA

PANDUIT   SSC4S-S10-M         *STA-STRAP* CLAMP TIE                   PC B $490.11 8.59% $448.03 See Labor Rate NA

PANDUIT   SSC4S-S10-M0        *STA-STRAP* CLAMP TIE                   PC B $657.97 9.79% $593.54 See Labor Rate NA

PANDUIT   SSCW14-C            STAINLESS STEEL MOUNTIN H               PC B $225.93 6.32% $211.66 See Labor Rate NA

PANDUIT   SSCW38-C            STAINLESS STEEL MOUNTING                PC B $313.80 6.31% $293.98 See Labor Rate NA

PANDUIT   SSFW14-C            STAINLESS STEEL MOUNTING                PC B $75.59 6.31% $70.82 See Labor Rate NA

PANDUIT   SSFW38-C            STAINLESS STEEL MOUNTING                PC B $96.75 6.31% $90.64 See Labor Rate NA

PANDUIT   SSGK-1              SURGE SUPPRESSOR GROUND K               KT B $37.28 6.31% $34.93 See Labor Rate NA

PANDUIT   SSM2S-C             *STA-STRAP* MARKER                      PC B $98.29 24.60% $74.11 See Labor Rate NA

PANDUIT   SSM2S-D             *STA-STRAP* MARKER                      PC B $371.19 8.59% $339.32 See Labor Rate NA

PANDUIT   SSM2S-D0            *STA-STRAP* MARKER                      PC B $545.01 9.79% $491.64 See Labor Rate NA

PANDUIT   SSM4S-D             *STA-STRAP* MARKER                      PC B $1,602.06 9.79% $1,445.19 See Labor Rate NA

PANDUIT   SSN1420-C           STAINLESS STEEL MOUNTING                PC B $37.54 6.32% $35.17 See Labor Rate NA

PANDUIT   SSN3816-C           STAINLESS STEEL MOUNTING                PC B $51.98 6.31% $48.70 See Labor Rate NA

PANDUIT   SSNTS1420-C         STAINLESS STEEL MOUNTING                PC B $88.45 6.32% $82.86 See Labor Rate NA

PANDUIT   SSNTS3816-C         STAINLESS STEEL MOUNTING                PC B $122.84 6.32% $115.08 See Labor Rate NA

PANDUIT   SSPM2.5H-L300       PANEL MOUNT SST W/O PILOT               PC B $136.44 24.60% $102.88 See Labor Rate NA

PANDUIT   SSPM2.5HP-L300      PANEL MOUNT SST W/ PILOT                PC B $136.44 24.60% $102.88 See Labor Rate NA

PANDUIT   SSPM2.5HP-TL300     PANEL MOUNT SST W/ PILOT                PC B $679.50 11.21% $603.30 See Labor Rate NA

PANDUIT   SSPM2.5H-TL300      PANEL MOUNT SST W/O PILOT               PC B $679.50 11.21% $603.30 See Labor Rate NA

PANDUIT   SSPM4H-L300         PANEL MOUNT SST W/O PILOT               PC B $174.13 24.60% $131.30 See Labor Rate NA

PANDUIT   SSPM4HLP-TL300      STA-STRAP PANEL MOUNT                   PC B $820.12 11.21% $728.16 See Labor Rate NA

PANDUIT   SSPM4HP-L300        PANEL MOUNT SST W/ PILOT                PC B $174.13 24.60% $131.30 See Labor Rate NA

PANDUIT   SSPM4HP-TL300       PANEL MOUNT SST W/ PILOT                PC B $820.12 11.21% $728.16 See Labor Rate NA

PANDUIT   SSPM4H-TL300        PANEL MOUNT SST W/O PILOT               PC B $820.12 11.21% $728.16 See Labor Rate NA

PANDUIT   SST1.5I-C           *STA-STRAP* TIE                         PC B $23.31 24.60% $17.58 See Labor Rate NA

PANDUIT   SST1.5I-M           *STA-STRAP* TIE                         PC B $60.71 8.59% $55.49 See Labor Rate NA

PANDUIT   SST1.5I-M0          *STA-STRAP* TIE                         PC B $82.81 9.79% $74.70 See Labor Rate NA

PANDUIT   SST1.5M-C           *STA-STRAP* TIE                         PC B $25.85 24.59% $19.49 See Labor Rate NA

PANDUIT   SST1.5M-M           *STA-STRAP* CABLE TIE                   PC B $57.92 8.59% $52.94 See Labor Rate NA

PANDUIT   SST1.5M-M0          *STA-STRAP* TIE                         PC B $85.19 9.79% $76.85 See Labor Rate NA

PANDUIT   SST1.5M-M20         *STA-STRAP* TIE                         PC B $71.55 11.21% $63.53 See Labor Rate NA

PANDUIT   SST1.5M-M30         *STA-STRAP* TIE                         PC B $71.55 11.21% $63.53 See Labor Rate NA

PANDUIT   SST1.5S-M           *STA-STRAP* TIE                         PC B $94.73 9.79% $85.45 See Labor Rate NA

PANDUIT   SST1.5S-M0          *STA-STRAP* TIE                         PC B $104.84 11.21% $93.09 See Labor Rate NA

PANDUIT   SST1M-C             *STA-STRAP* TIE                         PC B $20.27 24.60% $15.28 See Labor Rate NA

PANDUIT   SST1M-C0            *STA-STRAP* TIE                         PC B $27.56 25.87% $20.43 See Labor Rate NA

PANDUIT   SST1M-M             *STA-STRAP* TIE                         PC B $39.26 8.59% $35.89 See Labor Rate NA

PANDUIT   SST1M-M0            *STA-STRAP* TIE                         PC B $61.97 9.79% $55.90 See Labor Rate NA

PANDUIT   SST1M-M20           *STA-STRAP* TIE                         PC B $51.68 11.22% $45.88 See Labor Rate NA

PANDUIT   SST1M-M30           *STA-STRAP* TIE                         PC B $51.68 11.22% $45.88 See Labor Rate NA

PANDUIT   SST1M-MP            *STA-STRAP* TIE IN BOX                  PC B $71.96 8.59% $65.78 See Labor Rate NA

PANDUIT   SST1M-MP0           *STA-STRAP* TIE IN BOX                  PC B $103.38 8.59% $94.50 See Labor Rate NA

PANDUIT   SST2H-D             *STA-STRAP* TIE                         PC B $384.54 9.79% $346.88 See Labor Rate NA

PANDUIT   SST2H-D0            *STA-STRAP* TIE                         PC B $442.27 9.79% $398.96 See Labor Rate NA

PANDUIT   SST2HH-D30          *STA-STRAP*TIE-HEAVY HEAD               PC B $539.36 11.21% $478.88 See Labor Rate NA

PANDUIT   SST2I-C             *STA-STRAP* TIE                         PC B $35.33 24.59% $26.64 See Labor Rate NA

PANDUIT   SST2I-M             *STA-STRAP* TIE                         PC B $77.19 8.59% $70.56 See Labor Rate NA

PANDUIT   SST2I-M0            *STA-STRAP* TIE                         PC B $109.71 9.79% $98.97 See Labor Rate NA

PANDUIT   SST2I-M20           *STA-STRAP* TIE                         PC B $101.65 11.21% $90.25 See Labor Rate NA

PANDUIT   SST2S-C             *STA-STRAP* TIE                         PC B $28.58 23.21% $21.95 See Labor Rate NA

PANDUIT   SST2S-C0            *STA-STRAP* TIE                         PC B $33.21 24.60% $25.04 See Labor Rate NA

PANDUIT   SST2S-M             *STA-STRAP* TIE                         PC B $81.42 8.59% $74.43 See Labor Rate NA

PANDUIT   SST2S-M0            *STA-STRAP* TIE                         PC B $95.05 9.79% $85.74 See Labor Rate NA
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PANDUIT   SST2S-M20           *STA-STRAP* TIE                         PC B $108.71 11.21% $96.52 See Labor Rate NA

PANDUIT   SST2S-M30           *STA-STRAP* TIE                         PC B $108.71 11.21% $96.52 See Labor Rate NA

PANDUIT   SST2S-MP            *STA-STRAP* TIE IN DISPENSER BOX        PC B $113.52 8.59% $103.77 See Labor Rate NA

PANDUIT   SST3I-C             *STA-STRAP* TIE                         PC B $47.77 24.60% $36.02 See Labor Rate NA

PANDUIT   SST3I-C0            *STA-STRAP* TIE                         PC B $60.75 25.87% $45.03 See Labor Rate NA

PANDUIT   SST3I-M             *STA-STRAP* TIE                         PC B $162.36 8.59% $148.42 See Labor Rate NA

PANDUIT   SST3I-M0            *STA-STRAP* TIE                         PC B $231.11 9.79% $208.48 See Labor Rate NA

PANDUIT   SST3S-C             *STA-STRAP* TIE                         PC B $59.68 24.60% $45.00 See Labor Rate NA

PANDUIT   SST3S-C0            *STA-STRAP* TIE                         PC B $68.01 24.60% $51.28 See Labor Rate NA

PANDUIT   SST3S-M             *STA-STRAP* TIE                         PC B $211.73 8.59% $193.55 See Labor Rate NA

PANDUIT   SST3S-M0            *STA-STRAP* TIE                         PC B $257.21 9.79% $232.02 See Labor Rate NA

PANDUIT   SST3S-M20           *STA-STRAP* TIE                         PC B $266.67 11.21% $236.77 See Labor Rate NA

PANDUIT   SST3S-M30           *STA-STRAP* TIE                         PC B $266.67 11.21% $236.77 See Labor Rate NA

PANDUIT   SST4H-D             *STA-STRAP* TIE                         PC B $489.35 8.59% $447.33 See Labor Rate NA

PANDUIT   SST4H-D0            *STA-STRAP* TIE                         PC B $578.32 9.79% $521.69 See Labor Rate NA

PANDUIT   SST4H-D30           *STA-STRAP* TIE                         PC B $622.42 11.21% $552.62 See Labor Rate NA

PANDUIT   SST4HH-D30          *STA-STRAP*TIE-HEAVY HEAD               PC B $664.78 11.21% $590.23 See Labor Rate NA

PANDUIT   SST4H-L             *STA-STRAP* TIE                         PC B $99.07 24.60% $74.70 See Labor Rate NA

PANDUIT   SST4H-L0            *STA-STRAP* TIE                         PC B $107.58 24.60% $81.12 See Labor Rate NA

PANDUIT   SST4I-C             *STA-STRAP* TIE                         PC B $63.43 24.60% $47.83 See Labor Rate NA

PANDUIT   SST4I-M             *STA-STRAP* TIE                         PC B $260.29 9.79% $234.80 See Labor Rate NA

PANDUIT   SST4I-M0            *STA-STRAP* TIE                         PC B $346.13 9.79% $312.24 See Labor Rate NA

PANDUIT   SST4S-C             *STA-STRAP* TIE                         PC B $64.71 23.21% $49.69 See Labor Rate NA

PANDUIT   SST4S-C0            *STA-STRAP* TIE                         PC B $76.72 25.87% $56.87 See Labor Rate NA

PANDUIT   SST4S-M             *STA-STRAP* TIE                         PC B $235.38 8.59% $215.17 See Labor Rate NA

PANDUIT   SST4S-M0            *STA-STRAP* TIE                         PC B $277.86 9.79% $250.65 See Labor Rate NA

PANDUIT   SST4S-M2            *STA-STRAP* TIE                         PC B $311.37 11.21% $276.45 See Labor Rate NA

PANDUIT   SST4S-M30           *STA-STRAP* TIE                         PC B $311.37 11.21% $276.45 See Labor Rate NA

PANDUIT   SST8H-D             *STA-STRAP* TIE                         PC B $1,201.25 9.79% $1,083.62 See Labor Rate NA

PANDUIT   SST8H-D0            *STA-STRAP* TIE                         PC B $1,229.24 9.79% $1,108.87 See Labor Rate NA

PANDUIT   SST8H-D30           *STA-STRAP* TIE                         PC B $1,488.29 11.21% $1,321.40 See Labor Rate NA

PANDUIT   SST8H-L             *STA-STRAP* TIE                         PC B $226.50 24.60% $170.79 See Labor Rate NA

PANDUIT   SST8H-L0            *STA-STRAP* TIE                         PC B $260.58 24.60% $196.48 See Labor Rate NA

PANDUIT   ST2MT               
PAN-STEEL CLAMP INSTALLATION 

*NON-TRK*  
PC B $287.39 1.86% $282.06 See Labor Rate NA

PANDUIT   ST3EH               CABLE TIE HAND TOOL                     PC B $80.35 5.27% $76.11 See Labor Rate NA

PANDUIT   ST3MT               METAL TIE HAND TOOL                     PC B $287.39 1.86% $282.06 See Labor Rate NA

PANDUIT   STH2                
LOW VOLUME CABLE TIE HAND TOOL 

*NON-TRK*
PC B $36.04 5.28% $34.14 See Labor Rate NA

PANDUIT   STHV                CABLE TIE HAND TOOL,        (NOT PC B $63.77 5.27% $60.41 See Labor Rate NA

PANDUIT   STK12               
MARKER STAMP KIT           **EVAL 

TRKD**
KT B $1,088.13 1.85% $1,067.95 See Labor Rate NA

PANDUIT   STP6X0.5MBL         
10GIG CAT6A STP BLACK PATCH 

CORD - 0.5M
PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X0.5MBU         
10GIG CAT6A STP BLUE PATCH CORD 

- 0.5M
PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X0.5MGR         
10GIG CAT6A STP GREEN PATCH 

CORD - 0.5M
PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X0.5MIG         10GIG CAT6A STP INTL GRAY PC - PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X0.5MOR         
10GIG CAT6A STP ORANGE PATCH 

CORD - 0.5M
PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X0.5MRD         
10GIG CAT6A STP RED PATCH CORD - 

0.5M
PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X0.5MVL         
10GIG CAT6A STP VIOLET PATCH 

CORD - 0.5M
PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X0.5MYL         
10GIG CAT6A STP YELLOW PATCH 

CORD - 0.5M
PC B $16.42 16.33% $13.74 See Labor Rate NA

PANDUIT   STP6X1.5MBBL        TX6 10GIG CAT6 SHIELDED PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X1.5MBL         
10GIG CAT6A STP BLACK PATCH 

CORD - 1.5M
PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X1.5MBU         
10GIG CAT6A STP BLUE PATCH CORD 

- 1.5M
PC B $19.03 16.33% $15.92 See Labor Rate NA
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PANDUIT   STP6X1.5MGR         
10GIG CAT6A STP GREEN PATCH 

CORD - 1.5M
PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X1.5MIG         10GIG CAT6A STP INTL GRAY PC - PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X1.5MOR         
10GIG CAT6A STP ORANGE PATCH 

CORD - 1.5M
PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X1.5MRD         
10GIG CAT6A STP RED PATCH CORD - 

1.5M
PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X1.5MVL         
10GIG CAT6A STP VIOLET PATCH 

CORD - 1.5M
PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X1.5MYL         
10GIG CAT6A STP YELLOW PATCH 

CORD - 1.5M
PC B $19.03 16.33% $15.92 See Labor Rate NA

PANDUIT   STP6X10BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 10FT
PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X10BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 10FT
PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X10GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 10FT
PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X10IG           10GIG CAT6A STP INTL GRAY PC - PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X10MBBL         TX6 10GIG CAT6 SHIELDED PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MBL          
10GIG CAT6A STP BLACK PATCH 

CORD - 10M
PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MBU          
10GIG CAT6A STP BLUE PATCH CORD 

- 10M
PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MGR          
10GIG CAT6A STP GREEN PATCH 

CORD - 10M
PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MIG          10GIG CAT6A STP INTL GRAY PC - PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MOR          
10GIG CAT6A STP ORANGE PATCH 

CORD - 10M
PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MRD          
10GIG CAT6A STP RED PATCH CORD - 

10M
PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MVL          
10GIG CAT6A STP VIOLET PATCH 

CORD - 10M
PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10MYL          
10GIG CAT6A STP YELLOW PATCH 

CORD - 10M
PC B $41.08 16.33% $34.37 See Labor Rate NA

PANDUIT   STP6X10OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 10FT
PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X10RD           
10GIG CAT6A STP RED PATCH CORD - 

10FT
PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X10VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 10FT
PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X10YL           
10GIG CAT6A STP YELLPW PATCH 

CORD - 10FT
PC B $23.94 16.32% $20.03 See Labor Rate NA

PANDUIT   STP6X11BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 11FT
PC B $24.61 16.33% $20.59 See Labor Rate NA

PANDUIT   STP6X11BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 11FT
PC B $24.61 16.33% $20.59 See Labor Rate NA

PANDUIT   STP6X11GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 11FT
PC B $24.61 16.33% $20.59 See Labor Rate NA

PANDUIT   STP6X11IG           10GIG CAT6A STP INTL GRAY PC - PC B $24.61 16.33% $20.59 See Labor Rate NA

PANDUIT   STP6X11MBU          TX6 10 GIG C6 SHIELDED PC PC B $43.54 16.32% $36.43 See Labor Rate NA

PANDUIT   STP6X11MIG          TX6 10 GIG C6 SHIELDED PC PC B $43.54 16.32% $36.43 See Labor Rate NA

PANDUIT   STP6X11MOR          TX6 10 GIG C6 SHIELDED PC PC B $43.54 16.32% $36.43 See Labor Rate NA

PANDUIT   STP6X11MYL          TX6 10 GIG C6 SHIELDED PC PC B $43.54 16.32% $36.43 See Labor Rate NA

PANDUIT   STP6X11OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 11FT
PC B $24.61 16.33% $20.59 See Labor Rate NA

PANDUIT   STP6X11RD           
10GIG CAT6A STP RED PATCH CORD - 

11FT
PC B $24.61 16.33% $20.59 See Labor Rate NA

PANDUIT   STP6X11VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 11FT
PC B $24.61 16.33% $20.59 See Labor Rate NA

PANDUIT   STP6X11YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 11FT
PC B $24.61 16.33% $20.59 See Labor Rate NA

Page 1502 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   STP6X12BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 12FT
PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X12BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 12FT
PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X12GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 12FT
PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X12IG           10GIG CAT6A STP INTL GRAY PC - PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X12OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 12FT
PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X12RD           
10GIG CAT6A STP RED PATCH CORD - 

12FT
PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X12VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 12FT
PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X12YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 12FT
PC B $25.51 16.33% $21.34 See Labor Rate NA

PANDUIT   STP6X13BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 13FT
PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X13BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 13FT
PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X13GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 13FT
PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X13IG           10GIG CAT6A STP INTL GRAY PC - PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X13OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 13FT
PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X13RD           
10GIG CAT6A STP RED PATCH CORD - 

13FT
PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X13VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 13FT
PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X13YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 13FT
PC B $26.41 16.33% $22.10 See Labor Rate NA

PANDUIT   STP6X14BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 14FT
PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X14BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 14FT
PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X14GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 14FT
PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X14IG           10GIG CAT6A STP INTL GRAY PC - PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X14OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 14FT
PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X14RD           
10GIG CAT6A STP RED PATCH CORD - 

14FT
PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X14VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 14FT
PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X14YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 14FT
PC B $27.31 16.33% $22.85 See Labor Rate NA

PANDUIT   STP6X15BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 15FT
PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X15BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 15FT
PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X15GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 15FT
PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X15IG           10GIG CAT6A STP INTL GRAY PC - PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X15MBL          
10GIG CAT6A STP BLACK PATCH 

CORD - 15M
PC B $54.02 16.32% $45.20 See Labor Rate NA

PANDUIT   STP6X15MBU          
10GIG CAT6A STP BLUE PATCH CORD 

- 15M
PC B $54.02 16.32% $45.20 See Labor Rate NA

PANDUIT   STP6X15MGR          
10GIG CAT6A STP GREEN PATCH 

CORD - 15M
PC B $54.02 16.32% $45.20 See Labor Rate NA

PANDUIT   STP6X15MIG          10GIG CAT6A STP INTL GRAY PC - PC B $54.02 16.32% $45.20 See Labor Rate NA

PANDUIT   STP6X15MOR          
10GIG CAT6A STP ORANGE PATCH 

CORD - 15M
PC B $54.02 16.32% $45.20 See Labor Rate NA
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PANDUIT   STP6X15MRD          
10GIG CAT6A STP RED PATCH CORD - 

15M
PC B $54.02 16.32% $45.20 See Labor Rate NA

PANDUIT   STP6X15MVL          
10GIG CAT6A STP VIOLET PATCH 

CORD - 15M
PC B $54.02 16.32% $45.20 See Labor Rate NA

PANDUIT   STP6X15MYL          
10GIG CAT6A STP YELLOW PATCH 

CORD - 15M
PC B $54.02 16.32% $45.20 See Labor Rate NA

PANDUIT   STP6X15OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 15FT
PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X15RD           
10GIG CAT6A STP RED PATCH CORD - 

15FT
PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X15VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 15FT
PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X15YL           
10GIG CAT6A STP YELLOW PATCH 

CROD - 15FT
PC B $28.21 16.33% $23.60 See Labor Rate NA

PANDUIT   STP6X16BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 16FT
PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X16BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 16FT
PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X16GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 16FT
PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X16IG           10GIG CAT6A STP INTL GRAY PC - PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X16OR           TX6 10 GIG CAT 6A SHIELDED PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X16RD           
10GIG CAT6A STP RED PATCH CORD - 

16FT
PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X16VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 16FT
PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X16YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 16FT
PC B $29.11 16.33% $24.36 See Labor Rate NA

PANDUIT   STP6X17BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 17FT
PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X17BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 17FT
PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X17GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 17FT
PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X17IG           10GIG CAT6A STP INTL GRAY PC - PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X17OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 17FT
PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X17RD           
10GIG CAT6A STP RED PATCH CORD - 

17FT
PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X17VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 17FT
PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X17YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 17FT
PC B $30.01 16.33% $25.11 See Labor Rate NA

PANDUIT   STP6X18BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 18FT
PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X18BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 18FT
PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X18GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 18FT
PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X18IG           10GIG CAT6A STP INTL GRAY PC - PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X18OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 18FT
PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X18RD           
10GIG CAT6A STP RED PATCH CORD - 

18FT
PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X18VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 18FT
PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X18YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 18FT
PC B $30.91 16.33% $25.86 See Labor Rate NA

PANDUIT   STP6X19BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 19FT
PC B $31.81 16.33% $26.62 See Labor Rate NA
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PANDUIT   STP6X19BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 19FT
PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   STP6X19GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 19FT
PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   STP6X19IG           10GIG CAT6A STP INTL GRAY PC - PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   STP6X19OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 19FT
PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   STP6X19RD           
10GIG CAT6A STP RED PATCH CORD - 

19FT
PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   STP6X19VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 19FT
PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   STP6X19YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 19FT
PC B $31.81 16.33% $26.62 See Labor Rate NA

PANDUIT   STP6X1MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 1M
PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X1MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 1M
PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X1MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 1M
PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X1MIG           10GIG CAT6A STP INTL GRAY PC - 1M PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X1MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 1M
PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X1MRD           
10GIG CAT6A STP RED PATCH CORD - 

1M
PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X1MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 1M
PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X1MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 1M
PC B $17.91 16.32% $14.99 See Labor Rate NA

PANDUIT   STP6X2.5MBL         
10GIG CAT6A STP BLACK PATCH 

CORD - 2.5M
PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X2.5MBU         
10GIG CAT6A STP BLUE PATCH CORD 

- 2.5M
PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X2.5MGR         
10GIG CAT6A STP GREEN PATCH 

CORD - 2.5M
PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X2.5MIG         10GIG CAT6A STP INTL GRAY PC - PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X2.5MOR         
10GIG CAT6A STP ORANGE PATCH 

CORD - 2.5M
PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X2.5MRD         
10GIG CAT6A STP RED PATCH CORD - 

2.5M
PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X2.5MVL         
10GIG CAT6A STP VIOLET PATCH 

CORD - 2.5M
PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X2.5MYL         
10GIG CAT6A STP YELLOW PATCH 

CORD - 2.5M
PC B $21.64 16.33% $18.11 See Labor Rate NA

PANDUIT   STP6X20BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 20FT
PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X20BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 20FT
PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X20GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 20FT
PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X20IG           10GIG CAT6A STP INTL GRAY PC - PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X20MBL          
10GIG CAT6A STP BLACK PATCH 

CORD - 20M
PC B $66.96 16.32% $56.03 See Labor Rate NA

PANDUIT   STP6X20MBU          
10GIG CAT6A STP BLUE PATCH CORD 

- 20M
PC B $66.96 16.32% $56.03 See Labor Rate NA

PANDUIT   STP6X20MGR          
10GIG CAT6A STP GREEN PATCH 

CORD - 20M
PC B $66.96 16.32% $56.03 See Labor Rate NA

PANDUIT   STP6X20MIG          10GIG CAT6A STP INTL GRAY PC - PC B $66.96 16.32% $56.03 See Labor Rate NA

PANDUIT   STP6X20MOR          
10GIG CAT6A STP ORANGE PATCH 

CORD - 20M
PC B $66.96 16.32% $56.03 See Labor Rate NA

PANDUIT   STP6X20MRD          
10GIG CAT6A STP RED PATCH CORD - 

20M
PC B $66.96 16.32% $56.03 See Labor Rate NA
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PANDUIT   STP6X20MVL          
10GIG CAT6A STP VIOLET PATCH 

CORD - 20M
PC B $66.96 16.32% $56.03 See Labor Rate NA

PANDUIT   STP6X20MYL          
10GIG CAT6A STP YELLOW PATCH 

CORD - 20M
PC B $66.96 16.32% $56.03 See Labor Rate NA

PANDUIT   STP6X20OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 20FT
PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X20RD           
10GIG CAT6A STP RED PATCH CORD - 

20FT
PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X20VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 20FT
PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X20YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 20FT
PC B $32.71 16.33% $27.37 See Labor Rate NA

PANDUIT   STP6X25BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 25FT
PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X25BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 25FT
PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X25GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 25FT
PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X25IG           10GIG CAT6A STP INTL GRAY PC - PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X25MBL          
10GIG CAT6A STP BLACK PATCH 

CORD - 25M
PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25MBU          
10GIG CAT6A STP BLUE PATCH CORD 

- 25M
PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25MGR          
10GIG CAT6A STP GREEN PATCH 

CORD - 25M
PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25MIG          10GIG CAT6A STP INTL GRAY PC - PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25MOR          
10GIG CAT6A STP ORANGE PATCH 

CORD - 25M
PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25MRD          
10GIG CAT6A STP RED PATCH CORD - 

25M
PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25MVL          
10GIG CAT6A STP VIOLET PATCH 

CORD - 25M
PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25MYL          
10GIG CAT6A STP YELLOW PATCH 

CORD - 25M
PC B $79.90 16.32% $66.86 See Labor Rate NA

PANDUIT   STP6X25OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 25FT
PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X25RD           
10GIG CAT6A STP RED PATCH CORD - 

25FT
PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X25VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 25FT
PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X25YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 25FT
PC B $37.21 16.33% $31.14 See Labor Rate NA

PANDUIT   STP6X2BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 2FT
PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X2BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 2FT
PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X2GR            
10GIG CAT6A STP GREEN PATCH 

CORD - 2FT
PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X2IG            10GIG CAT6A STP INTL GRAY PC - 2FT PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X2MBBL          TX6 10GIG CAT6 SHIELDED PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 2M
PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 2M
PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 2M
PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2MIG           10GIG CAT6A STP INTL GRAY PC - 2M PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 2M
PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2MRD           
10GIG CAT6A STP RED PATCH CORD - 

2M
PC B $20.84 16.31% $17.44 See Labor Rate NA
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PANDUIT   STP6X2MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 2M
PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 2M
PC B $20.84 16.31% $17.44 See Labor Rate NA

PANDUIT   STP6X2OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 2FT
PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X2RD            
10GIG CAT6A STP RED PATCH CORD - 

2FT
PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X2VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 2FT
PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X2YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 2FT
PC B $16.51 16.33% $13.81 See Labor Rate NA

PANDUIT   STP6X30BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 30FT
PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X30BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 30FT
PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X30GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 30FT
PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X30IG           10GIG CAT6A STP INTL GRAY PC - PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X30MBL          
10GIG CAT6A STP BLACK PATCH 

CORD - 30M
PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30MBU          
10GIG CAT6A STP BLUE PATCH CORD 

- 30M
PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30MGR          
10GIG CAT6A STP GREEN PATCH 

CORD - 30M
PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30MIG          10GIG CAT6A STP INTL GRAY PC - PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30MOR          
10GIG CAT6A STP ORANGE PATCH 

CORD - 30M
PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30MRD          
10GIG CAT6A STP RED PATCH CORD - 

30M
PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30MVL          
10GIG CAT6A STP VIOLET PATCH 

CORD - 30M
PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30MYL          
10GIG CAT6A STP YELLOW PATCH 

CORD - 30M
PC B $92.86 16.32% $77.70 See Labor Rate NA

PANDUIT   STP6X30OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 30FT
PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X30RD           
10GIG CAT6A STP RED PATCH CORD - 

30FT
PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X30VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 30FT
PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X30YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 30FT
PC B $41.71 16.33% $34.90 See Labor Rate NA

PANDUIT   STP6X35BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 35FT
PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X35BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 35FT
PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X35GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 35FT
PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X35IG           10GIG CAT6A STP INTL GRAY PC - PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X35MBL          
10GIG CAT6A STP BLACK PATCH 

CORD - 35M
PC B $105.80 16.32% $88.53 See Labor Rate NA

PANDUIT   STP6X35MBU          
10GIG CAT6A STP BLUE PATCH CORD 

- 35M
PC B $105.80 16.32% $88.53 See Labor Rate NA

PANDUIT   STP6X35MGR          
10GIG CAT6A STP GREEN PATCH 

CORD - 35M
PC B $105.80 16.32% $88.53 See Labor Rate NA

PANDUIT   STP6X35MIG          10GIG CAT6A STP INTL GRAY PC - PC B $105.80 16.32% $88.53 See Labor Rate NA

PANDUIT   STP6X35MOR          
10GIG CAT6A STP ORANGE PATCH 

CORD - 35M
PC B $105.80 16.32% $88.53 See Labor Rate NA

PANDUIT   STP6X35MRD          
10GIG CAT6A STP RED PATCH CORD - 

35M
PC B $105.80 16.32% $88.53 See Labor Rate NA
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PANDUIT   STP6X35MVL          
10GIG CAT6A STP VIOLET PATCH 

CORD - 35M
PC B $105.80 16.32% $88.53 See Labor Rate NA

PANDUIT   STP6X35MYL          
10GIG CAT6A STP YELLOW PATCH 

CORD - 35M
PC B $105.80 16.32% $88.53 See Labor Rate NA

PANDUIT   STP6X35OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 35FT
PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X35RD           
10GIG CAT6A STP RED PATCH CORD - 

35FT
PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X35VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 35FT
PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X35YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 35FT
PC B $46.21 16.33% $38.67 See Labor Rate NA

PANDUIT   STP6X3BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 3FT
PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X3BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 3FT
PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X3GR            
10GIG CAT6A STP GREEN PATCH 

CORD- 3FT
PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X3IG            10GIG CAT6A STP INTL GRAY PC - 3FT PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X3MBBL          TX6 10GIG CAT6 SHIELDED PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MBL           
10GIG CAT6A STP BLACK PATCH 

CORD -3METER
PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 3M
PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 3M
PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MIG           10GIG CAT6A STP INTL GRAY PC - 3M PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 3M
PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MRD           
10GIG CAT6A STP RED PATCH CORD - 

3M
PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 3M
PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 3M
PC B $22.95 16.32% $19.20 See Labor Rate NA

PANDUIT   STP6X3OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 3FT
PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X3RD            
10GIG CAT6A STP RED PATCH CORD - 

3FT
PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X3VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 3FT
PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X3YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 3FT
PC B $17.41 16.33% $14.57 See Labor Rate NA

PANDUIT   STP6X40BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 40FT
PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X40BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 40FT
PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X40GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 40FT
PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X40IG           10GIG CAT6A STP INTL GRAY PC - PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X40MBL          
10GIG CAT6A STP BLACK PATCH 

CORD - 40M
PC B $118.75 16.32% $99.37 See Labor Rate NA

PANDUIT   STP6X40MBU          
10GIG CAT6A STP BLUE PATCH CORD 

- 40M
PC B $118.75 16.32% $99.37 See Labor Rate NA

PANDUIT   STP6X40MGR          
10GIG CAT6A STP GREEN PATCH 

CORD - 40M
PC B $118.75 16.32% $99.37 See Labor Rate NA

PANDUIT   STP6X40MIG          10GIG CAT6A STP INTL GRAY PC - PC B $118.75 16.32% $99.37 See Labor Rate NA

PANDUIT   STP6X40MOR          
10GIG CAT6A STP ORANGE PATCH 

CORD - 40M
PC B $118.75 16.32% $99.37 See Labor Rate NA

PANDUIT   STP6X40MRD          
10GIG CAT6A STP RED PATCH CORD - 

40M
PC B $118.75 16.32% $99.37 See Labor Rate NA
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PANDUIT   STP6X40MVL          
10GIG CAT6A STP VIOLET PATCH 

CORD - 40M
PC B $118.75 16.32% $99.37 See Labor Rate NA

PANDUIT   STP6X40MYL          
10GIG CAT6A STP YELLOW PATCH 

CORD - 40M
PC B $118.75 16.32% $99.37 See Labor Rate NA

PANDUIT   STP6X40OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 40FT
PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X40RD           
10GIG CAT6A STP RED PATCH CORD - 

40FT
PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X40VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 40FT
PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X40YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 40FT
PC B $50.71 16.33% $42.43 See Labor Rate NA

PANDUIT   STP6X45BL           
10GIG CAT6A STP BLACK PATCH 

CORD - 45FT
PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X45BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 45FT
PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X45GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 45FT
PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X45IG           10GIG CAT6A STP INTL GRAY PC - PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X45OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 45FT
PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X45RD           
10GIG CAT6A STP RED PATCH CORD - 

45FT
PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X45VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 45FT
PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X45YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 45FT
PC B $55.21 16.32% $46.20 See Labor Rate NA

PANDUIT   STP6X4BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 4FT
PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X4BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 4FT
PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X4GR            
10GIG CAT6A STP GREEN PATCH 

CORD - 4FT
PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X4IG            10GIG CAT6A STP INTL GRAY PC - 4FT PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X4MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 4M
PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 4M
PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 4M
PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4MIG           10GIG CAT6A STP INTL GRAY PC - 4M PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 4M
PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4MRD           
10GIG CAT6A STP RED PATCH CORD - 

4M
PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 4M
PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 4M
PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STP6X4OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 4FT
PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X4RD            
10GIG CAT6A STP RED PATCH CORD - 

4FT
PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X4VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 4FT
PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X4YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 4FT
PC B $18.31 16.33% $15.32 See Labor Rate NA

PANDUIT   STP6X50BL           
10GIG CAT6A STP BLUE PATCH CORD 

- 50FT
PC B $59.71 16.32% $49.96 See Labor Rate NA

PANDUIT   STP6X50BU           
10GIG CAT6A STP BLUE PATCH CORD 

- 50FT
PC B $59.71 16.32% $49.96 See Labor Rate NA
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PANDUIT   STP6X50GR           
10GIG CAT6A STP GREEN PATCH 

CORD - 50FT
PC B $59.71 16.32% $49.96 See Labor Rate NA

PANDUIT   STP6X50IG           10GIG CAT6A STP INTL GRAY PC - PC B $59.71 16.32% $49.96 See Labor Rate NA

PANDUIT   STP6X50OR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 50FT
PC B $59.71 16.32% $49.96 See Labor Rate NA

PANDUIT   STP6X50RD           
10GIG CAT6A STP RED PATCH CORD - 

50FT
PC B $59.71 16.32% $49.96 See Labor Rate NA

PANDUIT   STP6X50VL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 50FT
PC B $59.71 16.32% $49.96 See Labor Rate NA

PANDUIT   STP6X50YL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 50FT
PC B $59.71 16.32% $49.96 See Labor Rate NA

PANDUIT   STP6X5BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 5FT
PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X5BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 5FT
PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X5GR            
10GIG CAT6A STP GREEN PATCH 

CORD - 5FT
PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X5IG            10GIG CAT6A STP INTL GRAY PC - 5FT PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X5MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 5M
PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 5M
PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 5M
PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5MIG           10GIG CAT6A STP INTL GRAY PC - 5M PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 5M
PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5MRD           
10GIG CAT6A STP RED PATCH CORD - 

5M
PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 5M
PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 5M
PC B $28.12 16.33% $23.53 See Labor Rate NA

PANDUIT   STP6X5OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 5FT
PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X5RD            
10GIG CAT6A STP RED PATCH CORD - 

5FT
PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X5VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 5FT
PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X5YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 5FT
PC B $19.21 16.33% $16.07 See Labor Rate NA

PANDUIT   STP6X6BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 6FT
PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X6BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 6FT
PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X6GR            
10GIG CAT6A STP GREEN PATCH 

CORD - 6FT
PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X6IG            10GIG CAT6A STP INTL GRAY PC - 6FT PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X6MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 6M
PC B $30.71 16.32% $25.70 See Labor Rate NA

PANDUIT   STP6X6MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 6M
PC B $30.71 16.32% $25.70 See Labor Rate NA

PANDUIT   STP6X6MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 6M
PC B $30.71 16.32% $25.70 See Labor Rate NA

PANDUIT   STP6X6MIG           10GIG CAT6A STP INTL GRAY PC - 6M PC B $30.71 16.32% $25.70 See Labor Rate NA

PANDUIT   STP6X6MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 6M
PC B $30.71 16.32% $25.70 See Labor Rate NA

PANDUIT   STP6X6MRD           
10GIG CAT6A STP RED PATCH CORD - 

6M
PC B $30.71 16.32% $25.70 See Labor Rate NA

PANDUIT   STP6X6MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 6M
PC B $30.71 16.32% $25.70 See Labor Rate NA
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PANDUIT   STP6X6MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 6M
PC B $30.71 16.32% $25.70 See Labor Rate NA

PANDUIT   STP6X6OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 6FT
PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X6RD            
10GIG CAT6A STP RED PATCH CORD - 

6FT
PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X6VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 6FT
PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X6YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 6FT
PC B $20.11 16.33% $16.83 See Labor Rate NA

PANDUIT   STP6X7BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 7FT
PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X7BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 7FT
PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X7GR            
10GIG CAT6A STP GREEN PATCH 

CORD - 7FT
PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X7IG            10GIG CAT6A STP INTL GRAY PC - 7FT PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X7MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 7M
PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 7M
PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 7M
PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7MIG           10GIG CAT6A STP INTL GRAY PC - 7M PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 7M
PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7MRD           
10GIG CAT6A STP RED PATCH CORD - 

7M
PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 7M
PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 7M
PC B $33.30 16.32% $27.86 See Labor Rate NA

PANDUIT   STP6X7OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 7FT
PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X7RD            
10GIG CAT6A STP RED PATCH CORD - 

7FT
PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X7VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 7FT
PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X7YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 7FT
PC B $21.01 16.33% $17.58 See Labor Rate NA

PANDUIT   STP6X8BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 8FT
PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X8BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 8FT
PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X8GR            
10GIG CAT6A STP GREEN PATCH 

CORD - 8FT
PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X8IG            10GIG CAT6A STP INTL GRAY PC - 8FT PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X8MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 8M
PC B $35.89 16.32% $30.03 See Labor Rate NA

PANDUIT   STP6X8MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 8M
PC B $35.89 16.32% $30.03 See Labor Rate NA

PANDUIT   STP6X8MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 8M
PC B $35.89 16.32% $30.03 See Labor Rate NA

PANDUIT   STP6X8MIG           10GIG CAT6A STP INTL GRAY PC - 8M PC B $35.89 16.32% $30.03 See Labor Rate NA

PANDUIT   STP6X8MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 8M
PC B $35.89 16.32% $30.03 See Labor Rate NA

PANDUIT   STP6X8MRD           
10GIG CAT6A STP RED PATCH CORD - 

8M
PC B $35.89 16.32% $30.03 See Labor Rate NA

PANDUIT   STP6X8MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 8M
PC B $35.89 16.32% $30.03 See Labor Rate NA
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PANDUIT   STP6X8MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 8M
PC B $35.89 16.32% $30.03 See Labor Rate NA

PANDUIT   STP6X8OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 8FT
PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X8RD            
10GIG CAT6A STP RED PATCH CORD - 

8FT
PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X8VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 8FT
PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X8YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 8FT
PC B $21.91 16.33% $18.33 See Labor Rate NA

PANDUIT   STP6X9BL            
10GIG CAT6A STP BLACK PATCH 

CORD - 9FT
PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STP6X9BU            
10GIG CAT6A STP BLUE PATCH CORD 

- 9FT
PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STP6X9GR            
10GIG CAT6A STP GREEN PATCH 

CORD - 9FT
PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STP6X9IG            10GIG CAT6A STP INTL GRAY PC - 9FT PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STP6X9MBL           
10GIG CAT6A STP BLACK PATCH 

CORD - 9M
PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9MBU           
10GIG CAT6A STP BLUE PATCH CORD 

- 9M
PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9MGR           
10GIG CAT6A STP GREEN PATCH 

CORD - 9M
PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9MIG           10GIG CAT6A STP INTL GRAY PC - 9M PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9MOR           
10GIG CAT6A STP ORANGE PATCH 

CORD - 9M
PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9MRD           
10GIG CAT6A STP RED PATCH CORD - 

9M
PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9MVL           
10GIG CAT6A STP VIOLET PATCH 

CORD - 9M
PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9MYL           
10GIG CAT6A STP YELLOW PATCH 

CORD - 9M
PC B $38.48 16.32% $32.20 See Labor Rate NA

PANDUIT   STP6X9OR            
10GIG CAT6A STP ORANGE PATCH 

CORD - 9FT
PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STP6X9RD            
10GIG CAT6A STP RED PATCH CORD - 

9FT
PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STP6X9VL            
10GIG CAT6A STP VIOLET PATCH 

CORD - 9FT
PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STP6X9YL            
10GIG CAT6A STP YELLOW PATCH 

CORD - 9FT
PC B $22.81 16.33% $19.09 See Labor Rate NA

PANDUIT   STPCTG1MBBL         SHIELDED CAT6 PATCH CORD PC B $25.54 16.32% $21.37 See Labor Rate NA

PANDUIT   STPCTG3MBBL         SHIELDED CAT6 PATCH CORD PC B $29.18 16.32% $24.42 See Labor Rate NA

PANDUIT   STS2                
LOW VOLUME CABLE TIE HAND TOOL 

*NON-TRK*
PC B $26.39 5.27% $25.00 See Labor Rate NA

PANDUIT   T019X000FJC-BK      LS8E WHITE POLYOLEFIN                   PC B $46.75 9.79% $42.17 See Labor Rate NA

PANDUIT   T024X000FJ6         WHITE, POLYOLEFIN TAPE.                 RL B $36.59 9.79% $33.01 See Labor Rate NA

PANDUIT   T024X000FJC-BK      BLACK ON WHITE, POLYOLEFIN TAPE.        PC B $46.75 9.79% $42.17 See Labor Rate NA

PANDUIT   T024X000FJT         WHITE, POLYOLEFIN TAPE.                 RL B $77.88 9.79% $70.25 See Labor Rate NA

PANDUIT   T031X000FJ6         WHITE, POLYOLEFIN TAPE.                 RL B $37.53 9.79% $33.85 See Labor Rate NA

PANDUIT   T031X000FJC-BK      BLACK ON WHITE, POLYOLEFIN TAPE.        PC B $47.86 9.79% $43.17 See Labor Rate NA

PANDUIT   T031X000FJT         WHITE, POLYOLEFIN TAPE.                 RL B $77.88 9.79% $70.25 See Labor Rate NA

PANDUIT   T038X000FJ6         WHITE, POLYOLEFIN TAPE.                 RL B $38.10 9.79% $34.37 See Labor Rate NA

PANDUIT   T038X000FJC-BK      BLACK ON WHITE, POLYOLEFIN TAPE.        PC B $48.96 9.80% $44.16 See Labor Rate NA

PANDUIT   T038X000FJT         WHITE, POLYOLEFIN TAPE.                 RL B $77.88 9.79% $70.25 See Labor Rate NA

PANDUIT   T038X000VPC-BK      BLACK ON WHITE, VINYL TAPE.             PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T038X000VYC-WH      WHITE ON BLACK, VINYL TAPE.             PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T038X000YKC-BK      BLACK ON CLEAR, POLYESTER TAPE.         PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000C1C-BK      P1 CASSETTE CONTINUOUS TAPE             PC B $25.80 9.80% $23.27 See Labor Rate NA

PANDUIT   T050X000C2C-BK      P1 CASSETTE, CONTINUOUS TAPE            PC B $25.80 9.80% $23.27 See Labor Rate NA

PANDUIT   T050X000CBC-BK      0.5" WIDE VINYL CLOTH CON               PC B $24.59 9.79% $22.18 See Labor Rate NA

PANDUIT   T050X000FJT         WHITE, POLYOLEFIN TAPE.                 RL B $80.14 9.79% $72.29 See Labor Rate NA

PANDUIT   T050X000VP6Y        WHITE, VINYL TAPE.                      RL B $46.68 9.79% $42.11 See Labor Rate NA
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PANDUIT   T050X000VPC-BK      BLACK ON WHITE, VINYL TAPE.             PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VQC-BK      BLACK ON BLUE, VINYL TAPE.              PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VQC-WH      0.50" WHITE ON BLUE                     PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VSC-BK      BLACK ON GREEN, VINYL TAPE.             PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VSC-WH      0.50" WHITE ON GREEN                    PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VUC-BK      BLACK ON ORANGE, VINYL TAPE.            PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VWC-BK      BLACK ON RED, VINYL TAPE.               PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VWC-WH      0.50" WHITE ON RED                      PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VXC-BK      BLACK ON YELLOW, VINYL TAPE.            PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000VYC-WH      WHITE ON BLACK, VINYL TAPE.             PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000YKC-BK      BLACK ON CLEAR, POLYESTER TAPE.         PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T050X000YKC-WH      0.50" WHITE ON CLEAR                    PC B $32.62 9.80% $29.42 See Labor Rate NA

PANDUIT   T075X000VPC-BK      BLACK ON WHITE, VINYL TAPE.             PC B $36.98 9.80% $33.36 See Labor Rate NA

PANDUIT   T075X000YKC-BK      BLACK ON CLEAR, POLYESTER TAPE.         PC B $36.98 9.80% $33.36 See Labor Rate NA

PANDUIT   T100F-C             SPIRAL WRAP 100 FT                      RL B $204.54 9.79% $184.51 See Labor Rate NA

PANDUIT   T100F-C0            SPIRAL WRAP 100 FT                      RL B $255.12 9.79% $230.14 See Labor Rate NA

PANDUIT   T100FR-C            SPIRAL WRAP 100 FT                      RL B $307.12 9.79% $277.05 See Labor Rate NA

PANDUIT   T100FR-C20Y         SPIRAL WRAP - 1" - 100 FE               RL B $352.00 9.79% $317.53 See Labor Rate NA

PANDUIT   T100FR-CY           SPIRAL WRAP - 1" DIA - 10               RL B $307.12 9.79% $277.05 See Labor Rate NA

PANDUIT   T100N-C             SPIRAL WRAP 100 FT                      RL B $935.66 9.79% $844.04 See Labor Rate NA

PANDUIT   T100N-C0            SPIRAL WRAP 100 FT                      RL B $1,169.57 9.79% $1,055.04 See Labor Rate NA

PANDUIT   T100R-CY            SPIRAL WRAP 100 FT                      RL B $281.91 9.79% $254.31 See Labor Rate NA

PANDUIT   T100T-X             SPIRAL WRAP 10 FT                       RL B $437.31 9.79% $394.49 See Labor Rate NA

PANDUIT   T100X000C1C-BK      P1 CASSETTE, CONTINUOUS TAPE            PC B $33.50 9.80% $30.22 See Labor Rate NA

PANDUIT   T100X000C2C-BK      P1 CASSETTE, CONTINUOUS TAPE            PC B $33.50 9.80% $30.22 See Labor Rate NA

PANDUIT   T100X000CBC-BK      1" WIDE VINYL CLOTH CONTI               PC B $38.76 9.79% $34.97 See Labor Rate NA

PANDUIT   T100X000RP1         WHITE 1" X 50' REFLECTIVE               RL B $109.99 9.79% $99.22 See Labor Rate NA

PANDUIT   T100X000RU1         ORANGE 1" X 50' REFLECTIVE              RL B $109.99 9.79% $99.22 See Labor Rate NA

PANDUIT   T100X000RX1         YELLOW 1" X 50' REFLECTIVE              RL B $109.99 9.79% $99.22 See Labor Rate NA

PANDUIT   T100X000VP1Y        THERMAL TRANSFER                        RL B $113.73 9.79% $102.59 See Labor Rate NA

PANDUIT   T100X000VP6Y        WHITE, VINYL TAPE.                      RL B $60.37 9.79% $54.46 See Labor Rate NA

PANDUIT   T100X000VPC-BK      BLACK ON WHITE, VINYL TAPE.             PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VQ1Y        BLUE 1" X 100' VINYL                    RL B $113.73 9.79% $102.59 See Labor Rate NA

PANDUIT   T100X000VQC-BK      BLACK ON BLUE, VINYL TAPE.              PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VQC-WH      WHITE ON BLUE, VINYL TAPE.              PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VS1Y        GREEN 1" X 100' VINYL                   RL B $113.84 9.79% $102.69 See Labor Rate NA

PANDUIT   T100X000VSC-BK      BLACK ON GREEN, VINYL TAPE.             PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VSC-WH      WHITE ON GREEN, VINYL TAPE.             PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VU1Y        THERMAL TRANSFER ORANGE                 RL B $113.84 9.79% $102.69 See Labor Rate NA

PANDUIT   T100X000VU6Y        ORANGE, VINYL TAPE.                     RL B $60.37 9.79% $54.46 See Labor Rate NA

PANDUIT   T100X000VUC-BK      BLACK ON ORANGE, VINYL TAPE.            PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VUC-WH      WHITE ON ORANGE, VINYL TAPE.            PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VW1Y        RED 1" X 100' VINYL                     RL B $113.84 9.79% $102.69 See Labor Rate NA

PANDUIT   T100X000VW6Y        RED, VINYL TAPE.                        RL B $60.37 9.79% $54.46 See Labor Rate NA

PANDUIT   T100X000VWC-BK      BLACK ON RED, VINYL TAPE.               PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VWC-WH      WHITE ON RED, VINYL TAPE.               PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VX1Y        THERMAL TRANSFER YELLOW                 RL B $113.84 9.79% $102.69 See Labor Rate NA

PANDUIT   T100X000VX6Y        YELLOW, VINYL TAPE.                     RL B $60.37 9.79% $54.46 See Labor Rate NA

PANDUIT   T100X000VXC-BK      BLACK ON YELLOW, VINYL TAPE.            PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VXC-WH      WHITE ON YELLOW, VINYL TAPE.            PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000VY1Y        BLACK 1" X 100' VINYL                   RL B $113.84 9.79% $102.69 See Labor Rate NA

PANDUIT   T100X000VYC-WH      WHITE ON BLACK, VINYL TAPE.             PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000YK1         1" X 100' CLEAR                         RL B $103.60 9.79% $93.45 See Labor Rate NA

PANDUIT   T100X000YKC-BK      BLACK ON CLEAR, POLYESTER TAPE.         PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T100X000YKC-WH      1.0" WHITE ON CLEAR                     PC B $40.24 9.79% $36.30 See Labor Rate NA

PANDUIT   T105GIW             PRE-CUT COVER                           PC B $5.33 16.73% $4.44 See Labor Rate NA

PANDUIT   T12F-C              SPIRAL WRAP 100 FT                      RL B $40.87 9.79% $36.87 See Labor Rate NA

PANDUIT   T12F-C0             SPIRAL WRAP 100 FT                      RL B $49.10 9.80% $44.29 See Labor Rate NA

PANDUIT   T12F-D              SPIRAL WRAP 500 FT                      RL B $176.28 9.79% $159.02 See Labor Rate NA

PANDUIT   T12F-D0             SPIRAL WRAP 500 FT                      RL B $211.53 9.79% $190.82 See Labor Rate NA

PANDUIT   T12FR-C             SPIRAL WRAP 100 FT                      RL B $57.46 9.79% $51.83 See Labor Rate NA

PANDUIT   T12FR-C20           SPIRAL WRAP 100 FT                      RL B $65.88 9.79% $59.43 See Labor Rate NA
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PANDUIT   T12FR-C20Y          SPIRAL WRAP 100 FEET FLAM               RL B $65.88 9.79% $59.43 See Labor Rate NA

PANDUIT   T12FR-CY            SPIRAL WRAP 100 FEET FLAM               RL B $57.46 9.79% $51.83 See Labor Rate NA

PANDUIT   T12N-C              SPIRAL WRAP 100 FT                      RL B $71.29 9.79% $64.31 See Labor Rate NA

PANDUIT   T12N-C0             SPIRAL WRAP 100 FT                      RL B $89.80 9.79% $81.01 See Labor Rate NA

PANDUIT   T12N-D              SPIRAL WRAP 500 FT                      RL B $324.14 9.79% $292.40 See Labor Rate NA

PANDUIT   T12R-CY             SPIRAL WRAP 100 FT                      RL B $50.62 9.79% $45.66 See Labor Rate NA

PANDUIT   T12T-C              SPIRAL WRAP 100 FT                      RL B $425.83 9.79% $384.13 See Labor Rate NA

PANDUIT   T130CDMCEI          T130 COMMUNICATIONS AND                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130CDMCIG          T130 COMMUNICATIONS AND                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130CDMCIW          T130 COMMUNICATIONS AND                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130CRMCEI          T130 COMMUNICATIONS AND                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130CRMCIG          T130 COMMUNICATIONS AND                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130CRMCIW          T130 COMMUNICATIONS AND                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130DBD-X           T130 DOUBLE DEVICE BRACKE               PC B $7.32 15.43% $6.19 See Labor Rate NA

PANDUIT   T130DBV             T130 VERTICAL DEVICE_BRACKET            PC B $9.72 15.46% $8.22 See Labor Rate NA

PANDUIT   T130DB-X            TD RACEWAY DEVICE BRACKET               PC B $7.53 15.43% $6.37 See Labor Rate NA

PANDUIT   T130DMC2EI          FACEPLATE T130 DOUBLE                   PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130DMC2IG          FACEPLATE T130 DOUBLE                   PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130DMC2IW          FACEPLATE T130 DOUBLE                   PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130DMCEI           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130DMCIG           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130DMCIW           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130GEI             PRE-CUT COVER                           PC B $6.33 16.73% $5.27 See Labor Rate NA

PANDUIT   T130GIG             PRE-CUT COVER                           PC B $6.33 16.73% $5.27 See Labor Rate NA

PANDUIT   T130GIW             PRE-CUT COVER                           PC B $6.33 16.73% $5.27 See Labor Rate NA

PANDUIT   T130K1EI            PRE-CUT COVER                           PC B $6.33 16.73% $5.27 See Labor Rate NA

PANDUIT   T130K1IG            PRE-CUT COVER                           PC B $6.33 16.73% $5.27 See Labor Rate NA

PANDUIT   T130K1IW            PRE-CUT COVER                           PC B $6.33 16.73% $5.27 See Labor Rate NA

PANDUIT   T130K2EI            T-RACEWAY PRE-CUT COVERS                PC B $7.17 16.74% $5.97 See Labor Rate NA

PANDUIT   T130K2IG            T-RACEWAY PRE-CUT COVERS                PC B $7.17 16.74% $5.97 See Labor Rate NA

PANDUIT   T130K2IW            T-RACEWAY PRE-CUT COVERS                PC B $7.17 16.74% $5.97 See Labor Rate NA

PANDUIT   T130LMCEI           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130LMCIG           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130LMCIW           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130RMC2EI          FACEPLATE T130 DOUBLE                   PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130RMC2IG          FACEPLATE T130 DOUBLE                   PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130RMC2IW          FACEPLATE T130 DOUBLE                   PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130RMCEI           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130RMCIG           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130RMCIW           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TD              T130 DIVIDED TEE INSERT                 PC B $5.53 15.47% $4.67 See Labor Rate NA

PANDUIT   T130TDMCEI          TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TDMCIG          TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TDMCIW          TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TDMCWH          TD RACEWAY MOLDED COVER PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TMCEI           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TMCIG           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TMCIW           TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TRMCEI          TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TRMCIG          TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T130TRMCIW          TD RACEWAY MOLDED COVER                 PC B $3.99 2.65% $3.88 See Labor Rate NA

PANDUIT   T170K1IG            PRE-CUT COVER                           PC B $6.73 16.72% $5.60 See Labor Rate NA

PANDUIT   T19F-C              3/16" DIA. SPIRAL WRAP                  RL B $53.01 9.79% $47.82 See Labor Rate NA

PANDUIT   T19F-C0             3/16" DIA. SPIRAL WRAP                  RL B $67.30 9.79% $60.71 See Labor Rate NA

PANDUIT   T19F-M              3/16" DIA. SPIRAL WRAP                  RL B $460.58 9.79% $415.48 See Labor Rate NA

PANDUIT   T19FR-C             3/16" SPAIRAL WRAP 100"                 RL B $87.72 9.79% $79.13 See Labor Rate NA

PANDUIT   T19FR-C20           3/26" SPIRAL WRAP 100'                  RL B $96.25 9.79% $86.83 See Labor Rate NA

PANDUIT   T19FR-C20Y          SPIRAL WRAP - 0.188"DIA -               RL B $96.25 9.79% $86.83 See Labor Rate NA

PANDUIT   T19FR-CY            3/16" SPIRAL WRAP 100' FL               RL B $87.72 9.79% $79.13 See Labor Rate NA

PANDUIT   T19N-C              3/16" SPIRAL WRAP 100'                  RL B $100.85 9.79% $90.98 See Labor Rate NA

PANDUIT   T19N-C0             3/16" DIA. SPIRAL WRAP                  RL B $126.39 9.79% $114.01 See Labor Rate NA

PANDUIT   T19N-M              3/16" SPIRAL WRAP 1000'                 RL B $876.34 9.79% $790.53 See Labor Rate NA
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PANDUIT   T19N-M0             3/16" DIA. SPIRAL WRAP                  RL B $1,084.61 9.79% $978.40 See Labor Rate NA

PANDUIT   T19R-CY             3/16" DIA. SPIRAL WRAP                  RL B $76.18 9.79% $68.72 See Labor Rate NA

PANDUIT   T19T-C              3/16" SPIRAL WRAP 100'                  RL B $576.84 9.79% $520.35 See Labor Rate NA

PANDUIT   T200X000RP1         WHITE 2" X 50' REFLECTIVE               RL B $174.97 9.79% $157.84 See Labor Rate NA

PANDUIT   T200X000RU1         ORANGE 2" X 50' REFLECTIVE              RL B $174.97 9.79% $157.84 See Labor Rate NA

PANDUIT   T200X000RX1         YELLOW 2" X 50' REFLECTIVE              RL B $174.97 9.79% $157.84 See Labor Rate NA

PANDUIT   T200X000VP1Y        WHITE, VINYL TAPE.                      RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VP6Y        WHITE, VINYL TAPE.                      RL B $90.71 9.79% $81.83 See Labor Rate NA

PANDUIT   T200X000VQ1Y        BLUE, VINYL TAPE.                       RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VQ6Y        BLUE, VINYL TAPE.                       RL B $90.71 9.79% $81.83 See Labor Rate NA

PANDUIT   T200X000VR1         BROWN, VINYL TAPE.                      RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VS1Y        GREEN, VINYL TAPE.                      RL B $176.68 9.79% $159.38 See Labor Rate NA

PANDUIT   T200X000VS6Y        GREEN, VINYL TAPE.                      RL B $90.71 9.79% $81.83 See Labor Rate NA

PANDUIT   T200X000VT1Y        GRAY, VINYL TAPE.                       RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VU1Y        ORANGE, VINYL TAPE.                     RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VU6Y        ORANGE, VINYL TAPE.                     RL B $90.71 9.79% $81.83 See Labor Rate NA

PANDUIT   T200X000VV1Y        PURPLE, VINYL TAPE.                     RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VW1Y        RED, VINYL TAPE.                        RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VW6Y        RED, VINYL TAPE.                        RL B $90.71 9.79% $81.83 See Labor Rate NA

PANDUIT   T200X000VX1Y        YELLOW, VINYL TAPE.                     RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000VX6Y        YELLOW, VINYL TAPE.                     RL B $85.56 9.79% $77.18 See Labor Rate NA

PANDUIT   T200X000VY1Y        BLACK, VINYL TAPE.                      RL B $169.97 9.79% $153.33 See Labor Rate NA

PANDUIT   T200X000Y2T         
PHOTOLUMINESCENT, POLYESTER 

TAPE.       
RL B $66.17 9.79% $59.69 See Labor Rate NA

PANDUIT   T200X000YK1         CLEAR, POLYESTER TAPE.                  RL B $160.02 9.79% $144.35 See Labor Rate NA

PANDUIT   T200X000YK6         CLEAR, POLYESTER TAPE.                  RL B $85.56 9.79% $77.18 See Labor Rate NA

PANDUIT   T225X000YK1         CLEAR, POLYESTER TAPE.                  RL B $38.84 9.79% $35.04 See Labor Rate NA

PANDUIT   T25F-C              SPIRAL WRAP 100 FT                      RL B $53.55 9.80% $48.30 See Labor Rate NA

PANDUIT   T25F-C0             SPIRAL WRAP 100 FT                      RL B $70.69 9.79% $63.77 See Labor Rate NA

PANDUIT   T25F-C1             BROWN SPIRAL WRAP                       RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C10            WHITE SPIRAL WRAP                       RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C16            PINK SPIRAL WRAP                        RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C2             RED SPIRAL WRAP                         RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C3Y            ORANGE SPIRAL WRAP                      RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C4             YELLOW SPIRAL WRAP                      RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C4Y            YELLOW SPIRAL WRAP                      RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C5             GREEN SPIRAL WRAP                       RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C6             BLUE SPIRAL WRAP                        RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C7             PURPLE SPIRAL WRAP                      RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-C8             GREY SPIRAL WRAP                        RL B $61.52 9.79% $55.50 See Labor Rate NA

PANDUIT   T25F-M              SPIRAL WRAP 1000 FT                     RL B $460.86 9.79% $415.73 See Labor Rate NA

PANDUIT   T25F-M0             SPIRAL WRAP 1000 FT                     RL B $552.66 9.79% $498.54 See Labor Rate NA

PANDUIT   T25FR-C             SPIRAL WRAP 100 FT                      RL B $91.66 9.79% $82.68 See Labor Rate NA

PANDUIT   T25FR-C20           SPIRAL WRAP 100 FT                      RL B $105.09 9.79% $94.80 See Labor Rate NA

PANDUIT   T25FR-C20Y          SPIRAL WRAP - 0.25"DIA -                RL B $105.09 9.79% $94.80 See Labor Rate NA

PANDUIT   T25FR-CY            SPIRAL WRAP 100 FEET FLAM               RL B $91.66 9.79% $82.68 See Labor Rate NA

PANDUIT   T25FR-M             SPIRAL WRAP 1000 FEET                   RL B $746.36 9.79% $673.28 See Labor Rate NA

PANDUIT   T25FR-M20           SPIRAL WRAP 1000 FEET                   RL B $822.54 9.79% $742.00 See Labor Rate NA

PANDUIT   T25FR-M20Y          SPIRAL WRAP 1000 FEET FLA               RL B $822.54 9.79% $742.00 See Labor Rate NA

PANDUIT   T25FR-MY            SPIRAL WRAP 1000 FEET FLA               RL B $746.36 9.79% $673.28 See Labor Rate NA

PANDUIT   T25F-X0             SPIRAL WRAP  10 FT.                     RL B $9.35 9.80% $8.43 See Labor Rate NA

PANDUIT   T25N-C              SPIRAL WRAP 100 FT                      RL B $129.64 9.79% $116.94 See Labor Rate NA

PANDUIT   T25N-C0             SPIRAL WRAP 100 FT                      RL B $162.01 9.79% $146.15 See Labor Rate NA

PANDUIT   T25N-M              SPIRAL WRAP 1000 FT                     RL B $1,166.55 9.79% $1,052.32 See Labor Rate NA

PANDUIT   T25N-M0             SPIRAL WRAP 1000 FEET                   RL B $1,458.30 9.79% $1,315.50 See Labor Rate NA

PANDUIT   T25R-C20Y           FL/RET UL V2                            RL B $95.54 9.79% $86.19 See Labor Rate NA

PANDUIT   T25R-CY             FL/RET UL V2                            RL B $83.30 9.79% $75.14 See Labor Rate NA

PANDUIT   T25R-M20Y           FL/RET UL V2                            RL B $747.76 9.79% $674.54 See Labor Rate NA

PANDUIT   T25R-MY             FL/RET UL V2                            RL B $678.48 9.79% $612.04 See Labor Rate NA

PANDUIT   T25T-L              SPIRAL WRAP 50 FT                       RL B $389.17 9.79% $351.06 See Labor Rate NA

PANDUIT   T38F-C              SPIRAL WRAP 100 FT                      RL B $96.62 9.79% $87.16 See Labor Rate NA

PANDUIT   T38F-C0             SPIRAL WRAP 100 FT                      RL B $120.81 9.79% $108.98 See Labor Rate NA
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PANDUIT   T38FR-C             SPIRAL WRAP 100 FT                      RL B $146.50 9.79% $132.15 See Labor Rate NA

PANDUIT   T38FR-C20Y          SPIRAL WRAP 3/8" DIA - 10               RL B $167.86 9.79% $151.42 See Labor Rate NA

PANDUIT   T38FR-CY            SPIRAL WRAP 100 FEET FLAM               RL B $146.50 9.79% $132.15 See Labor Rate NA

PANDUIT   T38FR-TLY           SPIRAL WRAP 250 FEET FLAM               RL B $298.13 9.79% $268.94 See Labor Rate NA

PANDUIT   T38F-TL             SPIRAL WRAP 250 FT                      RL B $208.55 9.79% $188.13 See Labor Rate NA

PANDUIT   T38F-TL0            SPIRAL WRAP 250 FT                      RL B $260.65 9.79% $235.12 See Labor Rate NA

PANDUIT   T38N-C              SPIRAL WRAP 100 FT                      RL B $219.99 9.79% $198.45 See Labor Rate NA

PANDUIT   T38N-C0             SPIRAL WRAP 100 FT                      RL B $242.00 9.79% $218.30 See Labor Rate NA

PANDUIT   T38N-TL             SPIRAL WRAP 250 FT                      RL B $495.94 9.79% $447.38 See Labor Rate NA

PANDUIT   T38R-CY             SPIRAL WRAP 100 FT                      RL B $133.18 9.79% $120.14 See Labor Rate NA

PANDUIT   T38R-TLY            SPIRAL WRAP 250 FT                      RL B $271.01 9.79% $244.47 See Labor Rate NA

PANDUIT   T38T-L              SPIRAL WRAP 50 FT                       RL B $580.83 9.79% $523.95 See Labor Rate NA

PANDUIT   T400X000RP1         WHITE 4" X 50' REFLECTIVE               RL B $259.92 9.79% $234.47 See Labor Rate NA

PANDUIT   T400X000RQ1         4" REFLECTIVE TAPE                      RL B $259.92 9.79% $234.47 See Labor Rate NA

PANDUIT   T400X000RU1         ORANGE 4" X 50' REFLECTIVE              RL B $259.92 9.79% $234.47 See Labor Rate NA

PANDUIT   T400X000RW1         4" REFLECTIVE TAPE                      RL B $259.92 9.79% $234.47 See Labor Rate NA

PANDUIT   T400X000RX1         YELLOW 4" X 50' REFLECTIVE              RL B $259.92 9.79% $234.47 See Labor Rate NA

PANDUIT   T400X000VP1Y        WHITE, VINYL TAPE.                      RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VQ1Y        BLUE, VINYL TAPE.                       RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VR1         THERMAL TRANSFER                        RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VS1Y        GREEN, VINYL TAPE.                      RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VT1Y        GRAY, VINYL TAPE.                       RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VU1Y        ORANGE, VINYL TAPE.                     RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VV1Y        PURPLE, VINYL TAPE.                     RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VW1Y        RED, VINYL TAPE.                        RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VX1Y        YELLOW, VINYL TAPE.                     RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000VY1Y        BLACK, VINYL TAPE.                      RL B $256.33 9.79% $231.23 See Labor Rate NA

PANDUIT   T400X000Y2T         
PHOTOLUMINESCENT, POLYESTER 

TAPE.       
RL B $103.98 9.79% $93.80 See Labor Rate NA

PANDUIT   T400X000YK1         CLEAR, POLYESTER TAPE.                  RL B $234.71 9.79% $211.73 See Labor Rate NA

PANDUIT   T400X000YX1         
4"X50' BLNK ARC FLASH TAPE W/ORG 

HEADER 
RL B $128.65 9.79% $116.05 See Labor Rate NA

PANDUIT   T425X000YK1         CLEAR, POLYESTER TAPE.                  RL B $56.39 9.79% $50.87 See Labor Rate NA

PANDUIT   T45BEI10            T45 10 FOOT BASE                        FT B $3.04 16.75% $2.53 See Labor Rate NA

PANDUIT   T45BEI10-A          T45 10 FOOT BASE                        FT B $3.28 16.79% $2.73 See Labor Rate NA

PANDUIT   T45BEI2             T45 2 METER BASE                        MR B $9.63 15.45% $8.14 See Labor Rate NA

PANDUIT   T45BEI2-A           T45 2 METER BASE                        MR B $10.40 15.44% $8.79 See Labor Rate NA

PANDUIT   T45BEI8             T45 8 FOOT BASE                         FT B $3.04 16.75% $2.53 See Labor Rate NA

PANDUIT   T45BEI8-A           T45 8 FOOT BASE                         FT B $3.28 16.79% $2.73 See Labor Rate NA

PANDUIT   T45BIW10            T45 10 FOOT BASE                        FT B $3.04 16.75% $2.53 See Labor Rate NA

PANDUIT   T45BIW10-A          T45 10 FOOT BASE                        FT B $3.28 16.79% $2.73 See Labor Rate NA

PANDUIT   T45BIW2             T45 2 METER BASE                        MR B $9.63 15.45% $8.14 See Labor Rate NA

PANDUIT   T45BIW2-A           T45 2 METER BASE                        MR B $10.40 15.44% $8.79 See Labor Rate NA

PANDUIT   T45BIW8             T45 8 FOOT BASE                         FT B $3.04 16.75% $2.53 See Labor Rate NA

PANDUIT   T45BIW8-A           T45 8 FOOT BASE                         FT B $3.28 16.79% $2.73 See Labor Rate NA

PANDUIT   T45BWH2             T45 2 METER BASE                        MR B $9.63 15.45% $8.14 See Labor Rate NA

PANDUIT   T45CCEI-X           T45 COVER COUPLER                       PC B $1.74 15.39% $1.47 See Labor Rate NA

PANDUIT   T45CCIW-X           T45 COVER COUPLER                       PC B $1.74 15.39% $1.47 See Labor Rate NA

PANDUIT   T45CCWH-X           T45 COVER COUPLER                       PC B $1.74 15.39% $1.47 See Labor Rate NA

PANDUIT   T45CEI10            T45 10 FOOT COVER                       FT B $1.46 16.85% $1.21 See Labor Rate NA

PANDUIT   T45CEI2             T45 2 METER COVER                       MR B $4.65 15.47% $3.93 See Labor Rate NA

PANDUIT   T45CEI8             T45 8 FOOT COVER                        FT B $1.46 16.85% $1.21 See Labor Rate NA

PANDUIT   T45CIW10            T45 10 FOOT COVER                       FT B $1.46 16.85% $1.21 See Labor Rate NA

PANDUIT   T45CIW2             T45 2 METER COVER                       MR B $4.65 15.47% $3.93 See Labor Rate NA

PANDUIT   T45CIW8             T45 8 FOOT COVER                        FT B $1.46 16.85% $1.21 See Labor Rate NA

PANDUIT   T45CWH2             T45 2 METER COVER                       MR B $4.65 15.47% $3.93 See Labor Rate NA

PANDUIT   T45DW10             T45 10 FOOT DIVIDER WALL                FT B $0.98 16.64% $0.82 See Labor Rate NA

PANDUIT   T45DW2              T45 2 METER DIVIDER WALL                MR B $3.10 15.47% $2.62 See Labor Rate NA

PANDUIT   T45DW8              T45 8 FOOT DIVIDER WALL                 FT B $0.98 16.64% $0.82 See Labor Rate NA

PANDUIT   T45ECEI             T45 END CAP                             PC B $3.13 15.41% $2.65 See Labor Rate NA

PANDUIT   T45ECIW             T45 END CAP                             PC B $3.13 15.41% $2.65 See Labor Rate NA

PANDUIT   T45ECWH             T45 END CAP                             PC B $3.13 15.41% $2.65 See Labor Rate NA
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PANDUIT   T45EEEI             T45 ENTRANCE END FITTING                PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45EEIW             T45 ENTRANCE END FITTING                PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45EEWH             T45 ENTRANCE END FITTING                PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45HDBBL            T45 HINGED DATA BRACKET                 PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HDBEI            T45 HINGED DATA BRACKET                 PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HDBIG            T45 HINGED DATA BRACKET                 PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HDBIW            T45 HINGED DATA BRACKET                 PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HDBWH            T45 HINGED DATA BRACKET                 PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HEBEI            T45 HINGED ELECTRICAL                   PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HEBIW            T45 HINGED ELECTRICAL                   PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HEBWH            T45 HINGED ELECTRICAL                   PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HEGBBL           T45 HINGED ELECTRICA                    PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HEGBEI           T45 HINGED ELECTRICAL                   PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HEGBIW           T45 HINGED ELECTRICAL                   PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45HEGBWH           T45 HINGED ELECTRICAL                   PC B $6.05 15.41% $5.12 See Labor Rate NA

PANDUIT   T45ICEI             T45 INSIDE CORNER                       PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45ICIW             T45 INSIDE CORNER                       PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45ICWH             T45 INSIDE CORNER                       PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45OCEI             T45 OUTSIDE CORNER                      PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45OCIW             T45 OUTSIDE CORNER                      PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45OCWH             T45 OUTSIDE CORNER                      PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45RAEI             T45 RIGHT ANGLE                         PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45RAIW             T45 RIGHT ANGLE                         PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45RAWH             T45 RIGHT ANGLE                         PC B $7.43 15.46% $6.28 See Labor Rate NA

PANDUIT   T45RLDEI            T45 IN-LINE REDUCER                     PC B $8.89 15.45% $7.52 See Labor Rate NA

PANDUIT   T45RLDIW            T45 IN-LINE REDUCER                     PC B $8.89 15.45% $7.52 See Labor Rate NA

PANDUIT   T45RLDWH            T45 IN-LINE REDUCER                     PC B $8.89 15.45% $7.52 See Labor Rate NA

PANDUIT   T45TD               T45 DIVIDED INSERT                      PC B $2.45 15.50% $2.07 See Labor Rate NA

PANDUIT   T45TEI              T45 TEE FITTING                         PC B $8.89 15.45% $7.52 See Labor Rate NA

PANDUIT   T45TIW              T45 TEE FITTING                         PC B $8.89 15.45% $7.52 See Labor Rate NA

PANDUIT   T45TRI              T45 TRANSITION FITTING                  PC B $7.08 15.47% $5.98 See Labor Rate NA

PANDUIT   T45TWH              T45 TEE FITTING                         PC B $8.89 15.45% $7.52 See Labor Rate NA

PANDUIT   T45WC2EI            T45 WORK STATION OUTLET                 PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45WC2IW            T45 WORK STATION OUTLET                 PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45WC2WH            T45 WORK STATION OUTLET                 PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45WCEI             T45 WORK STATION OUTLET                 PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45WCIW             T45 WORK STATION OUTLET                 PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45WCWH             T45 WORK STATION OUTLET                 PC B $14.57 15.44% $12.32 See Labor Rate NA

PANDUIT   T45WR-X             T45 WIRE RETAINER                       PC B $0.60 15.55% $0.51 See Labor Rate NA

PANDUIT   T50F-C              SPIRAL WRAP 100 FT                      RL B $145.96 9.79% $131.67 See Labor Rate NA

PANDUIT   T50F-C0             SPIRAL WRAP 100 FT                      RL B $182.47 9.79% $164.60 See Labor Rate NA

PANDUIT   T50F-C1             SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C10            SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C16            SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C2             SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C3Y            SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C4Y            SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C5             SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C6             SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C7             SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50F-C8             SPIRAL WRAP 100 FEET                    RL B $167.80 9.79% $151.37 See Labor Rate NA

PANDUIT   T50FR-C20Y          SPIRAL WRAP 1/2" DIA - 10               RL B $276.91 9.79% $249.79 See Labor Rate NA

PANDUIT   T50FR-CY            SPIRAL WRAP 100 FT                      RL B $241.63 9.79% $217.97 See Labor Rate NA

PANDUIT   T50FR-TLY           SPIRAL WRAP 250 FT                      RL B $491.65 9.79% $443.51 See Labor Rate NA

PANDUIT   T50F-TL             SPIRAL WRAP 250 FT                      RL B $314.85 9.79% $284.02 See Labor Rate NA

PANDUIT   T50F-TL0            SPIRAL WRAP 250 FEET                    RL B $393.59 9.79% $355.05 See Labor Rate NA

PANDUIT   T50F-TL4Y           1/2" SPIRAL WRAP 250/FT                 RL B $362.05 9.79% $326.60 See Labor Rate NA

PANDUIT   T50F-X              SPIRAL WRAP  10 FT.                     RL B $14.81 9.78% $13.36 See Labor Rate NA

PANDUIT   T50F-X0             SPIRAL WRAP  10 FT.                     RL B $18.39 9.80% $16.59 See Labor Rate NA

PANDUIT   T50N-C              SPIRAL WRAP 100 FT                      RL B $382.15 9.79% $344.73 See Labor Rate NA

PANDUIT   T50N-C0             SPIRAL WRAP 100 FT                      RL B $477.68 9.79% $430.90 See Labor Rate NA

PANDUIT   T50N-TL             SPIRAL WRAP 250 FT                      RL B $861.45 9.79% $777.09 See Labor Rate NA
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PANDUIT   T50N-TL0            SPIRAL WRAP 250 FT                      RL B $1,076.83 9.79% $971.39 See Labor Rate NA

PANDUIT   T50R-CY             SPIRAL WRAP 100 FT                      RL B $217.89 9.79% $196.56 See Labor Rate NA

PANDUIT   T50R-TLY            SPIRAL WRAP 250 FT                      RL B $443.30 9.79% $399.89 See Labor Rate NA

PANDUIT   T50T-Q              TEFLON S/W 25 FT                        RL B $405.24 9.79% $365.56 See Labor Rate NA

PANDUIT   T62F-C              SPIRAL WRAP 100 FT                      RL B $159.37 9.79% $143.77 See Labor Rate NA

PANDUIT   T62F-C0             SPIRAL WRAP 100 FT                      RL B $199.21 9.79% $179.71 See Labor Rate NA

PANDUIT   T62FR-C20Y          SPIRAL WRAP 5/8" DIA - 10               RL B $284.16 9.79% $256.34 See Labor Rate NA

PANDUIT   T62FR-CY            SPIRAL WRAP 5/8" DIA - 10               RL B $247.99 9.79% $223.70 See Labor Rate NA

PANDUIT   T62F-TL             SPIRAL WRAP 250 FT                      RL B $343.77 9.79% $310.11 See Labor Rate NA

PANDUIT   T62F-TL0            SPIRAL WRAP 250 FEET                    RL B $429.74 9.79% $387.66 See Labor Rate NA

PANDUIT   T62N-C              SPIRAL WRAP 100 FT                      RL B $536.95 9.79% $484.37 See Labor Rate NA

PANDUIT   T62N-C0             SPIRAL WRAP 100 FT                      RL B $719.98 9.79% $649.48 See Labor Rate NA

PANDUIT   T62R-CY             SPIRAL WRAP 100 FT                      RL B $223.45 9.79% $201.57 See Labor Rate NA

PANDUIT   T62T-Q              TEFLON S/W 25 FT                        RL B $477.40 9.79% $430.65 See Labor Rate NA

PANDUIT   T702BCEI-X          TWIN T70 BASE COUPLER                   PC B $6.93 15.42% $5.86 See Labor Rate NA

PANDUIT   T702BCIW-X          TWIN T70 BASE COUPLER                   PC B $6.93 15.42% $5.86 See Labor Rate NA

PANDUIT   T702BCWH-X          TWIN T70 BASE COUPLER                   PC B $6.93 15.42% $5.86 See Labor Rate NA

PANDUIT   T702BEI10           T702 RACEWAY BASE                       FT B $8.30 16.75% $6.91 See Labor Rate NA

PANDUIT   T702BEI8            TWIN 70 BASE 8 FT.                      FT B $8.03 15.46% $6.79 See Labor Rate NA

PANDUIT   T702BIW10           T702 RACEWAY BASE                       FT B $8.30 16.75% $6.91 See Labor Rate NA

PANDUIT   T702BIW8            TWIN 70 BASE 8 FT.                      FT B $8.03 15.46% $6.79 See Labor Rate NA

PANDUIT   T702BWH10           T702 RACEWAY BASE                       FT B $8.30 16.75% $6.91 See Labor Rate NA

PANDUIT   T702BWH8            TWIN 70 BASE 8 FT.                      FT B $8.03 15.46% $6.79 See Labor Rate NA

PANDUIT   T702ECEI            TWIN T70 END CAP                        PC B $7.53 15.43% $6.37 See Labor Rate NA

PANDUIT   T702ECIW            TWIN T70 END CAP                        PC B $7.53 15.43% $6.37 See Labor Rate NA

PANDUIT   T702ECWH            TWIN T70 END CAP                        PC B $7.53 15.43% $6.37 See Labor Rate NA

PANDUIT   T702EEEI            TWIN 70 ENTRANCE END                    PC B $34.41 15.45% $29.10 See Labor Rate NA

PANDUIT   T702EEIW            TWIN 70 ENTRANCE END                    PC B $34.41 15.45% $29.10 See Labor Rate NA

PANDUIT   T702EEWH            TWIN 70 ENTRANCE END                    PC B $34.41 15.45% $29.10 See Labor Rate NA

PANDUIT   T702EI10            TWIN 70 BASE AND COVER TO               FT B $12.19 16.73% $10.15 See Labor Rate NA

PANDUIT   T702EI8             TWIN 70 BASE AND COVER TO               FT B $11.79 15.44% $9.97 See Labor Rate NA

PANDUIT   T702ICEI            TWIN T70 INSIDE CORNER                  PC B $16.88 15.45% $14.27 See Labor Rate NA

PANDUIT   T702ICIW            TWIN T70 INSIDE CORNER                  PC B $16.88 15.45% $14.27 See Labor Rate NA

PANDUIT   T702ICWH            TWIN T70 INSIDE CORNER                  PC B $16.88 15.45% $14.27 See Labor Rate NA

PANDUIT   T702IW10            TWIN 70 BASE AND COVER TO               FT B $12.19 16.73% $10.15 See Labor Rate NA

PANDUIT   T702IW8             TWIN 70 BASE AND COVER TO               FT B $11.79 15.44% $9.97 See Labor Rate NA

PANDUIT   T702OCEI            TWIN T70 OUTSIDE CORNER                 PC B $22.92 15.45% $19.38 See Labor Rate NA

PANDUIT   T702OCIW            TWIN T70 OUTSIDE CORNER                 PC B $22.92 15.45% $19.38 See Labor Rate NA

PANDUIT   T702OCWH            TWIN T70 OUTSIDE CORNER                 PC B $22.92 15.45% $19.38 See Labor Rate NA

PANDUIT   T702RAEI            TWIN T70 RIGHT ANGLE                    PC B $26.14 15.45% $22.10 See Labor Rate NA

PANDUIT   T702RAIW            TWIN T70 RIGHT ANGLE                    PC B $26.14 15.45% $22.10 See Labor Rate NA

PANDUIT   T702TEI             TWIN T70 TEE,BASE & COVER               PC B $33.16 15.44% $28.04 See Labor Rate NA

PANDUIT   T702TIW             TWIN T70 TEE,BASE & COVER               PC B $33.16 15.44% $28.04 See Labor Rate NA

PANDUIT   T702TREI            TWIN T70 TRANSITION                     PC B $27.03 15.44% $22.86 See Labor Rate NA

PANDUIT   T702TRI             TWIN 70 TRANSITION                      PC B $7.92 15.44% $6.70 See Labor Rate NA

PANDUIT   T702TRIW            TWIN T70 TRANSITION                     PC B $27.03 15.44% $22.86 See Labor Rate NA

PANDUIT   T702TRLEI           TWIN 70 TRANSITION                      PC B $24.25 15.44% $20.51 See Labor Rate NA

PANDUIT   T702TRLIW           TWIN 70 TRANSITION                      PC B $24.25 15.44% $20.51 See Labor Rate NA

PANDUIT   T702TRLWH           TWIN 70 TRANSITION                      PC B $24.25 15.44% $20.51 See Labor Rate NA

PANDUIT   T702TRWH            TWIN T70 TRANSITION                     PC B $27.03 15.44% $22.86 See Labor Rate NA

PANDUIT   T702TWH             TWIN T70 TEE,BASE & COVER               PC B $33.16 15.44% $28.04 See Labor Rate NA

PANDUIT   T702WH10            TWIN 70 BASE AND COVER TO               FT B $12.19 16.73% $10.15 See Labor Rate NA

PANDUIT   T702WH8             TWIN 70 BASE AND COVER TO               FT B $11.79 15.44% $9.97 See Labor Rate NA

PANDUIT   T70B1EI             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70B1IG             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70B1IW             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70B1WH             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70B2EI             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70B2IG             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70B2IW             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70B2WH             T70 SNAP ON VER. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BCEI-X           T70 BASE COUPLER                        PC B $5.83 15.47% $4.93 See Labor Rate NA
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PANDUIT   T70BCIG-X           T70 BASE COUPLER                        PC B $5.83 15.47% $4.93 See Labor Rate NA

PANDUIT   T70BCIW-X           T70 BASE COUPLER                        PC B $5.83 15.47% $4.93 See Labor Rate NA

PANDUIT   T70BCWH-X           T70 BASE COUPLER                        PC B $5.83 15.47% $4.93 See Labor Rate NA

PANDUIT   T70BEI10            T70 RACEWAY BASE                        FT B $4.48 16.77% $3.73 See Labor Rate NA

PANDUIT   T70BEI6             T70 BASE                                FT B $4.33 15.45% $3.66 See Labor Rate NA

PANDUIT   T70BEI8             T70 RACEWAY BASE                        FT B $4.48 16.77% $3.73 See Labor Rate NA

PANDUIT   T70BFEI             T70 BACKFEED CONNECTOR                  PC B $24.78 15.44% $20.95 See Labor Rate NA

PANDUIT   T70BFI              T70 BACKFEED CONNECTOR                  PC B $6.64 15.47% $5.61 See Labor Rate NA

PANDUIT   T70BFIG             T70 BACK FEED CONNECTOR                 PC B $24.78 15.44% $20.95 See Labor Rate NA

PANDUIT   T70BFIW             T70 BACK FEED CONNECTOR                 PC B $24.78 15.44% $20.95 See Labor Rate NA

PANDUIT   T70BFWH             T70 BACKFEED CONNECTOR                  PC B $24.78 15.44% $20.95 See Labor Rate NA

PANDUIT   T70BH1EI            T70 SNAP ON HOR. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BH1IG            T70 SNAP ON HOR. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BH1IW            T70 SNAP ON HOR. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BH1WH            T70 SNAP ON HOR. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BH2EI            T70 SNAP ON HOR. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BH2IW            T70 SNAP ON HOR. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BH2WH            T70 SNAP ON HOR. BEZEL                  PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70BIG8             T70 RACEWAY BASE                        FT B $4.48 16.77% $3.73 See Labor Rate NA

PANDUIT   T70BIW10            T70 RACEWAY BASE                        FT B $4.48 16.77% $3.73 See Labor Rate NA

PANDUIT   T70BIW2             T70 RACEWAY BASE                        MR B $14.22 15.44% $12.02 See Labor Rate NA

PANDUIT   T70BIW6             T70 BASE                                FT B $4.33 15.45% $3.66 See Labor Rate NA

PANDUIT   T70BIW8             T70 RACEWAY BASE                        FT B $4.48 16.77% $3.73 See Labor Rate NA

PANDUIT   T70BL2IG            T70 SNAP 0N BEZEL                       PC B $5.05 15.43% $4.27 See Labor Rate NA

PANDUIT   T70BL2IW            T70 SNAP 0N BEZEL                       PC B $5.05 15.43% $4.27 See Labor Rate NA

PANDUIT   T70BWH10            T70 RACEWAY BASE                        FT B $4.48 16.77% $3.73 See Labor Rate NA

PANDUIT   T70BWH2             T70 RACEWAY BASE                        MR B $14.22 15.44% $12.02 See Labor Rate NA

PANDUIT   T70BWH6             T70 BASE                                FT B $4.33 15.45% $3.66 See Labor Rate NA

PANDUIT   T70BWH8             T70 RACEWAY BASE                        FT B $4.48 16.77% $3.73 See Labor Rate NA

PANDUIT   T70CCEI-X           T70 COVER COUPLER                       PC B $2.82 15.50% $2.38 See Labor Rate NA

PANDUIT   T70CCIG-X           T70 COVER COUPLER                       PC B $2.82 15.50% $2.38 See Labor Rate NA

PANDUIT   T70CCIW-X           T70 COVER COUPLER                       PC B $2.82 15.50% $2.38 See Labor Rate NA

PANDUIT   T70CCWH-X           T70 COVER COUPLER                       PC B $2.82 15.50% $2.38 See Labor Rate NA

PANDUIT   T70CEI10            T70 COVER                               FT B $2.48 16.82% $2.06 See Labor Rate NA

PANDUIT   T70CEI6             T70 COVER                               FT B $2.39 15.38% $2.02 See Labor Rate NA

PANDUIT   T70CEI8             T70 COVER                               FT B $2.48 16.82% $2.06 See Labor Rate NA

PANDUIT   T70CIG8             T70 COVER                               FT B $2.48 16.82% $2.06 See Labor Rate NA

PANDUIT   T70CIW10            T70 COVER                               FT B $2.48 16.82% $2.06 See Labor Rate NA

PANDUIT   T70CIW2             T70/TWIN 70 COVER                       MR B $7.85 15.45% $6.64 See Labor Rate NA

PANDUIT   T70CIW6             T70 COVER                               FT B $2.39 15.38% $2.02 See Labor Rate NA

PANDUIT   T70CIW8             T70 COVER                               FT B $2.48 16.82% $2.06 See Labor Rate NA

PANDUIT   T70CWH10            T70 COVER                               FT B $2.48 16.82% $2.06 See Labor Rate NA

PANDUIT   T70CWH2             T70/TWIN 70 COVER                       MR B $7.85 15.45% $6.64 See Labor Rate NA

PANDUIT   T70CWH6             T70 COVER                               FT B $2.39 15.38% $2.02 See Labor Rate NA

PANDUIT   T70CWH8             T70 COVER                               FT B $2.48 16.82% $2.06 See Labor Rate NA

PANDUIT   T70DB-X             T70 DEVICE BRACKET                      PC B $3.94 15.42% $3.33 See Labor Rate NA

PANDUIT   T70DW10             T70 DIVIDER WALL                        FT B $1.47 16.64% $1.23 See Labor Rate NA

PANDUIT   T70DW2              T70 DIVIDER WALL                        MR B $4.70 15.45% $3.97 See Labor Rate NA

PANDUIT   T70DW6              T70 DIVIDER WALL                        FT B $1.43 15.56% $1.21 See Labor Rate NA

PANDUIT   T70DW8              T70 DIVIDER WALL                        FT B $1.47 16.64% $1.23 See Labor Rate NA

PANDUIT   T70ECEI             T70 END CAP                             PC B $6.02 15.45% $5.09 See Labor Rate NA

PANDUIT   T70ECIG             T70 END CAP                             PC B $6.02 15.45% $5.09 See Labor Rate NA

PANDUIT   T70ECIW             T70 END CAP                             PC B $6.02 15.45% $5.09 See Labor Rate NA

PANDUIT   T70ECWH             T70 END CAP                             PC B $6.02 15.45% $5.09 See Labor Rate NA

PANDUIT   T70EEEI             T70 ENTRANCE END                        PC B $26.22 15.44% $22.17 See Labor Rate NA

PANDUIT   T70EEIG             T70 ENTRANCE END                        PC B $26.22 15.44% $22.17 See Labor Rate NA

PANDUIT   T70EEIW             T70 ENTRANCE END                        PC B $26.22 15.44% $22.17 See Labor Rate NA

PANDUIT   T70EEWH             T70 ENTRANCE END                        PC B $26.22 15.44% $22.17 See Labor Rate NA

PANDUIT   T70EI10             T70 RACEWAY BASE AND COVE               FT B $6.28 16.75% $5.23 See Labor Rate NA

PANDUIT   T70EI8              T70 RACEWAY BASE AND COVE               FT B $6.28 16.75% $5.23 See Labor Rate NA

PANDUIT   T70FH2EI            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA

PANDUIT   T70FH2IG            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA
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PANDUIT   T70FH2IW            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA

PANDUIT   T70FH2WH            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA

PANDUIT   T70FH4EI            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA

PANDUIT   T70FH4IG            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA

PANDUIT   T70FH4IW            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA

PANDUIT   T70FH4WH            T70 SNAP-ON FACEPLATE                   PC B $5.93 15.44% $5.01 See Labor Rate NA

PANDUIT   T70FSB              FIBER SPOOL BRACKET T70                 PC B $9.50 15.43% $8.03 See Labor Rate NA

PANDUIT   T70FV2EI            T70 SNAP-ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70FV2IG            T70 SNAP-ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70FV2IW            T70 SNAP ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70FV2WH            T70 SNAP-ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70FV4EI            T70 SNAP-ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70FV4IG            T70 SNAP-ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70FV4IW            T70 SNAP-ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70FV4WH            T70 SNAP ON FACEPLATE                   PC B $6.21 15.43% $5.25 See Labor Rate NA

PANDUIT   T70GB3-X            3 SIDED BOX FOR T70 SNAP                PC B $4.89 15.42% $4.14 See Labor Rate NA

PANDUIT   T70GB-X             T70 UK BOX                              PC B $3.38 15.45% $2.86 See Labor Rate NA

PANDUIT   T70HB3GFCI-X        T70 GFCI HANGING BOX                    PC B $7.69 15.44% $6.50 See Labor Rate NA

PANDUIT   T70HB3-X            T70 3 SIDED HANGING BOX                 PC B $6.85 15.46% $5.79 See Labor Rate NA

PANDUIT   T70HB-X             T70 HANGING BOX                         PC B $6.23 15.44% $5.27 See Labor Rate NA

PANDUIT   T70ICEI             T70 INSIDE CORNER                       PC B $14.77 15.45% $12.49 See Labor Rate NA

PANDUIT   T70ICIG             T70 INSIDE CORNER                       PC B $14.77 15.45% $12.49 See Labor Rate NA

PANDUIT   T70ICIW             T70 INSIDE CORNER                       PC B $14.77 15.45% $12.49 See Labor Rate NA

PANDUIT   T70ICWH             T70 INSIDE CORNER                       PC B $14.77 15.45% $12.49 See Labor Rate NA

PANDUIT   T70IG8              T70 RACEWAY BASE AND COVE               FT B $6.28 16.75% $5.23 See Labor Rate NA

PANDUIT   T70IW10             T70 RACEWAY BASE AND COVE               FT B $6.28 16.75% $5.23 See Labor Rate NA

PANDUIT   T70IW8              T70 RACEWAY BASE AND COVE               FT B $6.28 16.75% $5.23 See Labor Rate NA

PANDUIT   T70KW2EI            2 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70KW2IG            2 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70KW2IW            2 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70KW2WH            2 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70KW4EI            4 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70KW4IG            4 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70KW4IW            4 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70KW4WH            4 POSITION SNAP-ON                      PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70L2EI             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70L2IG             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70L2IW             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70L2WH             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70L4EI             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70L4IG             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70L4IW             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70L4WH             T70 HOR. SNAP-ON FP FOR                 PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70LV2EI            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70LV2IG            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70LV2IW            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70LV2WH            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70LV4EI            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70LV4IG            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70LV4IW            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70LV4WH            T70 VERT. SNAP ON FP                    PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70N2EI             HORZ SNAP ON FACEPLATE FO               PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70N2IW             HORZ SNAP ON FACEPLATE                  PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70N4EI             HORZ SNAP ON FACEPLATE                  PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70N4IW             HORZ SNAP ON FACEPLATE                  PC B $6.83 15.45% $5.77 See Labor Rate NA

PANDUIT   T70NV2EI            VERT SNAP ON FACEPLATE                  PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70NV2IW            VERT SNAP ON FACEPLATE                  PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70NV4EI            VERT SNAP ON FACEPLATE                  PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70NV4IW            VERT SNAP ON FACEPLATE                  PC B $6.69 15.45% $5.66 See Labor Rate NA

PANDUIT   T70OCEI             T70 OUTSIDE CORNER                      PC B $14.77 15.45% $12.49 See Labor Rate NA

PANDUIT   T70OCIG             T70 OUTSIDE CORNER                      PC B $14.77 15.45% $12.49 See Labor Rate NA

PANDUIT   T70OCIW             T70 OUTSIDE CORNER                      PC B $14.77 15.45% $12.49 See Labor Rate NA
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PANDUIT   T70OCWH             T70 OUTSIDE CORNER                      PC B $14.77 15.45% $12.49 See Labor Rate NA

PANDUIT   T70PBIW             T70 SNAP ON BRAZIL                      PC B $5.10 15.41% $4.31 See Labor Rate NA

PANDUIT   T70PCEI             T70 PUNCHED COVER                       PC B $5.54 15.41% $4.69 See Labor Rate NA

PANDUIT   T70PCIG             T70 PUNCHED COVER                       PC B $5.54 15.41% $4.69 See Labor Rate NA

PANDUIT   T70PCIW             T70 PUNCHED COVER                       PC B $5.54 15.41% $4.69 See Labor Rate NA

PANDUIT   T70PCWH             T70 PUNCHED COVER                       PC B $5.54 15.41% $4.69 See Labor Rate NA

PANDUIT   T70PEI              T70 SNAP ON DUPLEX FP                   PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70PGEI             T70 SNAP ON GFCI FP                     PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70PGIG             T70 SNAP ON GFCI FP                     PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70PGIW             T70 SNAP ON GFCI FP                     PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70PGSEI            T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PGSIG            T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PGSIW            T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PGSWH            T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PGWH             T70 SNAP ON GFCI FP                     PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70PIG              T70 SNAP ON DUPLEX FP                   PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70PIW              T70 SNAP ON DUPLEX FP                   PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70PNEI             SNAP ON BLANK FACEPLATE                 PC B $4.96 15.42% $4.20 See Labor Rate NA

PANDUIT   T70PNIG             SNAP ON BLANK FACEPLATE                 PC B $4.96 15.42% $4.20 See Labor Rate NA

PANDUIT   T70PNIW             SNAP ON BLANK FACEPLATE                 PC B $4.96 15.42% $4.20 See Labor Rate NA

PANDUIT   T70PNWH             SNAP ON FACEPLATE                       PC B $4.96 15.42% $4.20 See Labor Rate NA

PANDUIT   T70PSEI             T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PSIG             T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PSIW             T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PSWH             T70 SNAP-SCREW FACEPLATE                PC B $5.90 15.47% $4.99 See Labor Rate NA

PANDUIT   T70PWH              T70 SNAP ON DUPLEX FP                   PC B $5.21 15.45% $4.41 See Labor Rate NA

PANDUIT   T70RAEI             T70 RIGHT ANGLE                         PC B $22.92 15.45% $19.38 See Labor Rate NA

PANDUIT   T70RAIG             T70 RIGHT ANGLE                         PC B $22.92 15.45% $19.38 See Labor Rate NA

PANDUIT   T70RAIW             T70 RIGHT ANGLE                         PC B $22.92 15.45% $19.38 See Labor Rate NA

PANDUIT   T70SDB-X            SNAP ON DEVICE BRACKET                  PC B $3.85 15.40% $3.26 See Labor Rate NA

PANDUIT   T70S-X              T70 SPACER                              PC B $3.66 15.43% $3.10 See Labor Rate NA

PANDUIT   T70TD               T70 TEE FITTING DIVIDER                 PC B $6.12 15.41% $5.18 See Labor Rate NA

PANDUIT   T70TEI              T70 TEE (BASE & COVER)                  PC B $24.97 15.44% $21.12 See Labor Rate NA

PANDUIT   T70TIG              T70 TEE (BASE & COVER)                  PC B $24.97 15.44% $21.12 See Labor Rate NA

PANDUIT   T70TIW              T70 TEE (BASE & COVER)                  PC B $24.97 15.44% $21.12 See Labor Rate NA

PANDUIT   T70TRCEI            T70 TRANSITION COVER ONLY               PC B $16.95 15.45% $14.33 See Labor Rate NA

PANDUIT   T70TRCIG            T70 TRANSITION COVER ONLY               PC B $16.95 15.45% $14.33 See Labor Rate NA

PANDUIT   T70TRCIW            T70 TRANSITION COVER ONLY               PC B $16.95 15.45% $14.33 See Labor Rate NA

PANDUIT   T70TRCWH            T70 TRANSITION COVER ONLY               PC B $16.95 15.45% $14.33 See Labor Rate NA

PANDUIT   T70TREI             T70 TRANSITION                          PC B $19.85 15.44% $16.79 See Labor Rate NA

PANDUIT   T70TRI              T70 TO LD2P10 TRANSITION                PC B $7.08 15.47% $5.98 See Labor Rate NA

PANDUIT   T70TRIG             T70 TRANSITION                          PC B $19.85 15.44% $16.79 See Labor Rate NA

PANDUIT   T70TRIW             T70 TRANSITION                          PC B $19.85 15.44% $16.79 See Labor Rate NA

PANDUIT   T70TRWH             T70 TRANSITION                          PC B $19.85 15.44% $16.79 See Labor Rate NA

PANDUIT   T70TWH              T70 TEE (BASE & COVER)                  PC B $24.97 15.44% $21.12 See Labor Rate NA

PANDUIT   T70WC2EI            T70 WC FOR SNAPON FP                    PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WC2IG            T70 WC FOR SNAPON FP                    PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WC2IW            T70 WC FOR SNAPON FP                    PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WC2WH            T70 WC FOR SNAPON FP                    PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WCEI             T70 WC FOR SCREW FP                     PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WCIG             T70 WC FOR SCREW FP                     PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WCIW             T70 WC FOR SCREW FP                     PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WCWH             T70 WC FOR SCREW FP                     PC B $19.43 15.44% $16.43 See Labor Rate NA

PANDUIT   T70WH10             T70 RACEWAY BASE AND COVE               FT B $6.28 16.75% $5.23 See Labor Rate NA

PANDUIT   T70WH8              T70 RACEWAY BASE AND COVE               FT B $6.28 16.75% $5.23 See Labor Rate NA

PANDUIT   T70WM40TREI         T70 TO WIREMOLD TRANSITIO               PC B $41.61 15.45% $35.18 See Labor Rate NA

PANDUIT   T70WM40TRIW         T70 TO WIREMOLD TRANSITIO               PC B $41.61 15.45% $35.18 See Labor Rate NA

PANDUIT   T70WM40TRWH         T70 TO WIREMOLD TRANSITIO               PC B $41.61 15.45% $35.18 See Labor Rate NA

PANDUIT   T70WR-X             T70 WIRE RETAINER                       PC B $1.80 15.55% $1.52 See Labor Rate NA

PANDUIT   T75F-C              SPIRAL WRAP 100 FT                      RL B $177.78 9.79% $160.37 See Labor Rate NA

PANDUIT   T75F-C0             SPIRAL WRAP 100 FT                      RL B $222.28 9.79% $200.52 See Labor Rate NA

PANDUIT   T75FR-C20Y          SPIRAL WRAP 3/4" DIA - 10               RL B $308.91 9.79% $278.66 See Labor Rate NA
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PANDUIT   T75FR-CY            SPIRAL WRAP 3/4" DIA - 10               RL B $269.56 9.79% $243.17 See Labor Rate NA

PANDUIT   T75FR-TY            SPIRAL WRAP 3/4" DIA - 20               RL B $471.55 9.79% $425.37 See Labor Rate NA

PANDUIT   T75F-T              SPIRAL WRAP 200 FT                      RL B $306.91 9.79% $276.86 See Labor Rate NA

PANDUIT   T75F-T0             SPIRAL WRAP 200 FT                      RL B $383.52 9.79% $345.97 See Labor Rate NA

PANDUIT   T75N-C              SPIRAL WRAP 100 FT                      RL B $668.34 9.79% $602.90 See Labor Rate NA

PANDUIT   T75N-C0             SPIRAL WRAP 100 FT                      RL B $944.08 9.79% $851.64 See Labor Rate NA

PANDUIT   T75N-T              SPIRAL WRAP 200 FT                      RL B $1,205.25 9.79% $1,087.23 See Labor Rate NA

PANDUIT   T75R-CY             SPIRAL WRAP 100 FT                      RL B $245.09 9.79% $221.09 See Labor Rate NA

PANDUIT   T75T-X              SPIRAL WRAP 10 FT                       RL B $291.45 9.79% $262.91 See Labor Rate NA

PANDUIT   TA1S10-C            TIE ANCHOR                              PC B $40.58 24.60% $30.60 See Labor Rate NA

PANDUIT   TA1S10-M            TIE ANCHOR                              PC B $126.96 9.79% $114.53 See Labor Rate NA

PANDUIT   TA1S10-M0           TIE ANCHOR                              PC B $162.16 9.79% $146.28 See Labor Rate NA

PANDUIT   TA1S8-C             TIE ANCHOR#8 HOLE                       PC B $40.92 24.60% $30.86 See Labor Rate NA

PANDUIT   TA1S8-M             TIE ANCHOR#8 HOLE                       PC B $126.43 9.79% $114.05 See Labor Rate NA

PANDUIT   TA1S8-M0            TIE ANCHOR                              PC B $166.80 9.79% $150.47 See Labor Rate NA

PANDUIT   TA1S8-M30           TIE ANCHOR #8 HOL                       PC B $172.31 11.21% $152.99 See Labor Rate NA

PANDUIT   TA1S8-M69           TIE ANCHOR#8 HOLE,FLM RET               PC B $262.46 11.21% $233.03 See Labor Rate NA

PANDUIT   TA2-C               TIE ANCHOR                              PC B $63.26 25.87% $46.90 See Labor Rate NA

PANDUIT   TA2-M               TIE ANCHOR                              PC B $238.13 9.79% $214.81 See Labor Rate NA

PANDUIT   TAPC2-2/0-X         H-TAP COVER                             PC B $112.66 6.32% $105.54 See Labor Rate NA

PANDUIT   TAPC3/0-4/0-5       H-TAP COVER                             PC B $149.13 6.31% $139.72 See Labor Rate NA

PANDUIT   TAPC500-2           H-TAP COVER                             PC B $223.48 6.31% $209.37 See Labor Rate NA

PANDUIT   TB105EI8            T105 RACEWAY BASE                       FT B $7.39 16.75% $6.15 See Labor Rate NA

PANDUIT   TB130EI10           T130 RACEWAY BASE                       FT B $8.90 16.75% $7.41 See Labor Rate NA

PANDUIT   TB130EI6            T130 RACEWAY BASE                       FT B $8.61 15.46% $7.28 See Labor Rate NA

PANDUIT   TB130EI8            T130 RACEWAY BASE                       FT B $8.90 16.75% $7.41 See Labor Rate NA

PANDUIT   TB130IG10           T130 RACEWAY BASE                       FT B $8.90 16.75% $7.41 See Labor Rate NA

PANDUIT   TB130IG6            T130 RACEWAY BASE                       FT B $8.61 15.46% $7.28 See Labor Rate NA

PANDUIT   TB130IG8            T130 RACEWAY BASE                       FT B $8.90 16.75% $7.41 See Labor Rate NA

PANDUIT   TB130IW10           T130 RACEWAY BASE                       FT B $8.90 16.75% $7.41 See Labor Rate NA

PANDUIT   TB130IW6            T130 RACEWAY BASE                       FT B $8.61 15.46% $7.28 See Labor Rate NA

PANDUIT   TB130IW8            T130 RACEWAY BASE                       FT B $8.90 16.75% $7.41 See Labor Rate NA

PANDUIT   TB170EI8            T170 RACEWAY BASE                       FT B $12.36 16.75% $10.29 See Labor Rate NA

PANDUIT   TB170IG10           T170 RACEWAY BASE                       FT B $12.36 16.75% $10.29 See Labor Rate NA

PANDUIT   TB170IG6            TYPE TD BASE                            FT B $11.95 15.44% $10.10 See Labor Rate NA

PANDUIT   TB170IW10           T170 RACEWAY BASE                       FT B $12.36 16.75% $10.29 See Labor Rate NA

PANDUIT   TB5583-VY           ROHS IN-WALL SINGLE                     PC B $8.97 16.74% $7.47 See Labor Rate NA

PANDUIT   TBSR-QY             ROHS TD BOX STRAIN R                    PC B $2.31 15.52% $1.95 See Labor Rate NA

PANDUIT   TC100BR2            
*REPLACEMENT* LOW SMOKE 

METRIC COVER    
MR B $21.42 15.44% $18.11 See Labor Rate NA

PANDUIT   TC10-14-C100        TACK CLIP                               PC B $9.35 9.80% $8.43 See Labor Rate NA

PANDUIT   TC105EI8            T105 RACEWAY COVER                      FT B $2.82 16.73% $2.35 See Labor Rate NA

PANDUIT   TC-10C              1.0" X .50" COMPONENT                   RL B $50.53 9.79% $45.58 See Labor Rate NA

PANDUIT   TC-11Y              1.50" X .50" COMPONENT                  RL B $41.95 9.79% $37.84 See Labor Rate NA

PANDUIT   TC130EI10           T130 COVER                              FT B $3.53 16.74% $2.94 See Labor Rate NA

PANDUIT   TC130EI6            TYPE TD COVER                           FT B $3.41 15.39% $2.89 See Labor Rate NA

PANDUIT   TC130EI8            T130 COVER                              FT B $3.53 16.74% $2.94 See Labor Rate NA

PANDUIT   TC130IG10           T130 COVER                              FT B $3.53 16.74% $2.94 See Labor Rate NA

PANDUIT   TC130IG6            TYPE TD COVER                           FT B $3.41 15.39% $2.89 See Labor Rate NA

PANDUIT   TC130IG8            T130 COVER                              FT B $3.53 16.74% $2.94 See Labor Rate NA

PANDUIT   TC130IW10           T130 COVER                              FT B $3.53 16.74% $2.94 See Labor Rate NA

PANDUIT   TC130IW6            TYPE TD COVER                           FT B $3.41 15.39% $2.89 See Labor Rate NA

PANDUIT   TC130IW8            T130 COVER                              FT B $3.53 16.74% $2.94 See Labor Rate NA

PANDUIT   TC14-20-C100        TACK CLIP                               PC B $14.83 9.79% $13.38 See Labor Rate NA

PANDUIT   TC-16Y              2.0" X .25" COMPONENT                   RL B $40.52 9.79% $36.55 See Labor Rate NA

PANDUIT   TC170IG6            TYPE TD COVER                           FT B $4.17 15.43% $3.53 See Labor Rate NA

PANDUIT   TC-17Y              1.0" X .38" COMPONENT                   RL B $37.67 9.79% $33.98 See Labor Rate NA

PANDUIT   TC-19Y              .65" X .20" COMPONENT                   RL B $43.67 9.79% $39.40 See Labor Rate NA

PANDUIT   TC25BR2             
*REPLACEMENT* LOW SMOKE 

METRIC COVER    
MR B $9.86 15.46% $8.34 See Labor Rate NA

PANDUIT   TC3-5-C100          TACK CLIP                               PC B $5.62 9.78% $5.07 See Labor Rate NA
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PANDUIT   TC37BR2             
*REPLACEMENT* LOW SMOKE 

METRIC COVER    
MR B $12.11 15.45% $10.24 See Labor Rate NA

PANDUIT   TC-4C               1.0" X .75" COMPONENT                   RL B $31.89 9.79% $28.77 See Labor Rate NA

PANDUIT   TC50BR2             
*REPLACEMENT* LOW SMOKE 

METRIC COVER    
MR B $13.36 15.45% $11.30 See Labor Rate NA

PANDUIT   TC5-7-C100          TACK CLIP                               PC B $6.39 9.78% $5.76 See Labor Rate NA

PANDUIT   TC5X8-C100          TACK CLIP                               PC B $8.41 9.80% $7.59 See Labor Rate NA

PANDUIT   TC6X10-C100         TACK CLIP                               PC B $9.16 9.78% $8.26 See Labor Rate NA

PANDUIT   TC7-10-C100         TACK CLIP                               PC B $8.67 9.79% $7.82 See Labor Rate NA

PANDUIT   TC75BR2             
*REPLACEMENT* LOW SMOKE 

METRIC COVER    
MR B $17.42 15.43% $14.73 See Labor Rate NA

PANDUIT   TC7X14-C100         TACK CLIP                               PC B $9.47 9.79% $8.54 See Labor Rate NA

PANDUIT   TC9X18-C100         TACK CLIP                               PC B $10.93 9.78% $9.86 See Labor Rate NA

PANDUIT   TCFB3070EI-X        TYPE T130,T170 BASE                     PC B $3.61 15.46% $3.05 See Labor Rate NA

PANDUIT   TCFB3070IG-X        TYPE T130,T170 BASE                     PC B $3.61 15.46% $3.05 See Labor Rate NA

PANDUIT   TCFB3070IW-X        TYPE T130,T170 BASE                     PC B $3.61 15.46% $3.05 See Labor Rate NA

PANDUIT   TCFC130EI-X         TYPE T130 COVER COUPLER                 PC B $2.41 15.42% $2.04 See Labor Rate NA

PANDUIT   TCFC130IG-X         TYPE T130 COVER COUPLER                 PC B $2.41 15.42% $2.04 See Labor Rate NA

PANDUIT   TCFC130IW-X         TYPE T130 COVER COUPLER                 PC B $2.41 15.42% $2.04 See Labor Rate NA

PANDUIT   TCT-10V             2" X 50' ORANGE VINYL TAP               RL B $90.71 9.79% $81.83 See Labor Rate NA

PANDUIT   TCT-13PO            LS6 .24" X 30' TERMINAL BLOCK           RL B $36.59 9.79% $33.01 See Labor Rate NA

PANDUIT   TCT-14PO            LS6 .31" X 30' TERMINAL BLOCK           RL B $37.53 9.79% $33.85 See Labor Rate NA

PANDUIT   TCT-15PO            LS6 .38" X 30' TERMINAL BLOCK           RL B $38.10 9.79% $34.37 See Labor Rate NA

PANDUIT   TCT-17V             LS6 2" X 50' RED                        RL B $90.71 9.79% $81.83 See Labor Rate NA

PANDUIT   TCT-1V              LS6 1" X 50' WHITE CONT. TAPE           RL B $60.37 9.79% $54.46 See Labor Rate NA

PANDUIT   TCT-20Y             LS6 .25" X 50'WHITE CONT. ADHV RL B $46.55 9.79% $41.99 See Labor Rate NA

PANDUIT   TCT-21YCL           LS6 .25" X 50'CLEAR CONT. ADHV RL B $46.55 9.79% $41.99 See Labor Rate NA

PANDUIT   TCT-2YCL            LS6 CONTINOUS CLR TAPE                  RL B $64.14 9.79% $57.86 See Labor Rate NA

PANDUIT   TD6810              TD DIVIDER WALL                         FT B $2.00 16.71% $1.67 See Labor Rate NA

PANDUIT   TD686               TD DIVIDER WALL                         FT B $2.01 15.51% $1.70 See Labor Rate NA

PANDUIT   TD688               T DIVIDER WALL                          FT B $2.06 16.81% $1.71 See Labor Rate NA

PANDUIT   TDP42HY             120V THERMAL TRANSFER PRINTER           PC B $3,446.39 2.65% $3,354.92 See Labor Rate NA

PANDUIT   TDP43HY             120V THERMAL TRANSFER PRINTER           PC B $4,619.90 2.65% $4,497.29 See Labor Rate NA

PANDUIT   TDP43M-ACY          TDP43MY ADAPTOR PRINTERS -              PC B $223.44 2.65% $217.51 See Labor Rate NA

PANDUIT   TDP43M-CASE         TDP43M HARDSIDE CASE                    PC B $187.00 2.65% $182.04 See Labor Rate NA

PANDUIT   TDP43M-RS           3" CORE STAND FOR TDP43M                PC B $69.83 2.66% $67.97 See Labor Rate NA

PANDUIT   TDP43MY             PRINTER THERMAL TRANSFER                PC B $1,360.19 2.65% $1,324.09 See Labor Rate NA

PANDUIT   TDP46HY             120V THERMAL TRANSFER PRINTER           PC B $5,564.21 2.65% $5,416.54 See Labor Rate NA

PANDUIT   TE70HB              HANGING BOX DIVIDER WALL                PC B $7.46 15.43% $6.31 See Labor Rate NA

PANDUIT   TEC130EI            END CAP FITTING                         PC B $8.52 16.76% $7.09 See Labor Rate NA

PANDUIT   TEC130IG            END CAP FITTING                         PC B $8.52 16.76% $7.09 See Labor Rate NA

PANDUIT   TEC130IW            END CAP FITTING                         PC B $8.52 16.76% $7.09 See Labor Rate NA

PANDUIT   TEE130EI            TEE130 ENTRANCE END                     PC B $37.29 16.75% $31.05 See Labor Rate NA

PANDUIT   TEE130IG            TEE130 ENTRANCE END                     PC B $37.29 16.75% $31.05 See Labor Rate NA

PANDUIT   TEE130IW            TEE130 ENTRANCE END                     PC B $37.29 16.75% $31.05 See Labor Rate NA

PANDUIT   TF10EI-X            TEE FITTING FOR TYPE L & C PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   TF10IG-X            TEE FOR LD10 & CD10                     PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   TF10IW-X            TEE FOR LD10 & CD10                     PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   TF10WH-X            LATCH DUCT FITTINGS                     PC B $1.50 15.55% $1.27 See Labor Rate NA

PANDUIT   TF3EI-E             TEE FITTING FOR TYPE L & C PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   TF3IG-E             TEE FOR LD3&CD3                         PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   TF3IW-E             TEE FOR LD3&CD3                         PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   TF3WH-E             LD FITTINGS                             PC B $1.30 15.37% $1.10 See Labor Rate NA

PANDUIT   TF5EI-E             TEE FITTING TYPE L&C RACEWAY            PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   TF5IG-E             TEE FOR LD5 & CD5                       PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   TF5IW-E             TEE FOR LD5 & CD5                       PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   TF5WH-E             LATCH DUCT FITTINGS                     PC B $1.39 15.43% $1.18 See Labor Rate NA

PANDUIT   TFC10EI-X           TEE FOR LD10 & CD10 WITH 1" BRC         PC B $2.20 15.44% $1.86 See Labor Rate NA

PANDUIT   TFC10IG-X           TEE FOR LD10 & CD10 WITH 1" BRC         PC B $2.20 15.44% $1.86 See Labor Rate NA

PANDUIT   TFC10IW-X           TEE FOR LD10 & CD10 WITH 1" BRC         PC B $2.20 15.44% $1.86 See Labor Rate NA

PANDUIT   TFC10WH-X           TEE FOR LD10 & CD10 WITH 1" BRC         PC B $2.20 15.44% $1.86 See Labor Rate NA

PANDUIT   TFC3EI-X            EIA/TIA LD/CD3 TEE                      PC B $1.88 15.38% $1.59 See Labor Rate NA
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PANDUIT   TFC3IG-X            EIA/TIA LD/CD3 TEE                      PC B $1.88 15.38% $1.59 See Labor Rate NA

PANDUIT   TFC3IW-X            EIA/TIA LD/CD3 TEE                      PC B $1.88 15.38% $1.59 See Labor Rate NA

PANDUIT   TFC3WH-X            EIA/TIA LD/CD3 TEE                      PC B $1.88 15.38% $1.59 See Labor Rate NA

PANDUIT   TFC5EI-X            EIA/TIA LD/CD5 TEE                      PC B $2.02 15.36% $1.71 See Labor Rate NA

PANDUIT   TFC5IG-X            EIA/TIA LD/CD5 TEE                      PC B $2.02 15.36% $1.71 See Labor Rate NA

PANDUIT   TFC5IW-X            EIA/TIA LD/CD5 TEE                      PC B $2.02 15.36% $1.71 See Labor Rate NA

PANDUIT   TFC5WH-X            EIA/TIA LD/CD5 TEE                      PC B $2.02 15.36% $1.71 See Labor Rate NA

PANDUIT   TFL2B               GROUND/BONDING LABELS                   CG B $417.72 13.31% $362.12 See Labor Rate NA

PANDUIT   TFX10EI-X           EIA/TIA LD/CD10 TEE,                    PC B $4.03 15.44% $3.41 See Labor Rate NA

PANDUIT   TFX10IG-X           EIA/TIA LD/CD10 TEE,                    PC B $4.03 15.44% $3.41 See Labor Rate NA

PANDUIT   TFX10IW-X           EIA/TIA LD/CD10 TEE,                    PC B $4.03 15.44% $3.41 See Labor Rate NA

PANDUIT   TFX10WH-X           EIA/TIA LD/CD10 TEE,                    PC B $4.03 15.44% $3.41 See Labor Rate NA

PANDUIT   TFX3EI-X            EIA/TIA LD/CD3 TEE                      PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   TFX3IG-X            EIA/TIA LD/CD3 TEE                      PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   TFX3IW-X            EIA/TIA LD/CD3 TEE                      PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   TFX3WH-X            EIA/TIA LD/CD3 TEE                      PC B $3.06 15.41% $2.59 See Labor Rate NA

PANDUIT   TFX5EI-X            EIA/TIA LD/CD5 TEE                      PC B $3.82 15.45% $3.23 See Labor Rate NA

PANDUIT   TFX5IG-X            EIA/TIA LD/CD5 TEE                      PC B $3.82 15.45% $3.23 See Labor Rate NA

PANDUIT   TFX5IW-X            EIA/TIA LD/CD5 TEE                      PC B $3.82 15.45% $3.23 See Labor Rate NA

PANDUIT   TFX5WH-X            EIA/TIA LD/CD5 TEE                      PC B $3.82 15.45% $3.23 See Labor Rate NA

PANDUIT   TFXD10EI-X          EIA/TIA LD/CD10 TEE,                    PC B $5.35 15.44% $4.52 See Labor Rate NA

PANDUIT   TFXD10IG-X          EIA/TIA LD/CD10 TEE,                    PC B $5.35 15.44% $4.52 See Labor Rate NA

PANDUIT   TFXD10IW-X          EIA/TIA LD/CD10 TEE,                    PC B $5.35 15.44% $4.52 See Labor Rate NA

PANDUIT   TFXD10WH-X          EIA/TIA LD/CD10 TEE,                    PC B $5.35 15.44% $4.52 See Labor Rate NA

PANDUIT   TG70BCEI-X          TG70 BASE COUPLER                       PC B $5.65 15.45% $4.78 See Labor Rate NA

PANDUIT   TG70BCIG-X          TG BASE COUPLER                         PC B $5.65 15.45% $4.78 See Labor Rate NA

PANDUIT   TG70BCIW-X          TG70 BASE COUPLER                       PC B $5.65 15.45% $4.78 See Labor Rate NA

PANDUIT   TG70EI10            TG70 BASE AND COVER                     FT B $12.59 16.73% $10.48 See Labor Rate NA

PANDUIT   TG70EI8             TG70 BASE AND COVER                     FT B $12.59 16.73% $10.48 See Labor Rate NA

PANDUIT   TG70HB3GFCI-X       TG70 GFCI HANGING BOX                   PC B $8.52 15.45% $7.20 See Labor Rate NA

PANDUIT   TG70HB3-X           TG70 HANGING BOX WITH                   PC B $7.67 15.42% $6.49 See Labor Rate NA

PANDUIT   TG70IG10            TG70 BASE AND COVER FT B $12.59 16.73% $10.48 See Labor Rate NA

PANDUIT   TG70IG8             TG70 BASE AND COVER                     FT B $12.59 16.73% $10.48 See Labor Rate NA

PANDUIT   TG70IW10            TG70 BASE AND COVER                     FT B $12.59 16.73% $10.48 See Labor Rate NA

PANDUIT   TG70IW2             TG70 BASE AND COVER                     MR B $39.95 15.44% $33.78 See Labor Rate NA

PANDUIT   TG70IW8             TG70 BASE AND COVER                     FT B $12.59 16.73% $10.48 See Labor Rate NA

PANDUIT   TG70WR-X            TG70 WIRE RETAINER                      PC B $1.74 15.39% $1.47 See Labor Rate NA

PANDUIT   TGBFEI              TG BACKFEED CONNECTOR                   PC B $25.29 15.44% $21.38 See Labor Rate NA

PANDUIT   TGBFI               TG BACKFEED CONNECTOR                   PC B $6.81 15.44% $5.76 See Labor Rate NA

PANDUIT   TGBFIG              TG BACK FEED FITTING                    PC B $25.29 15.44% $21.38 See Labor Rate NA

PANDUIT   TGBFIW              TG BACKFEED CONNECTOR                   PC B $25.29 15.44% $21.38 See Labor Rate NA

PANDUIT   TGDW10              TG DIVIDER WALL                         FT B $1.67 16.65% $1.39 See Labor Rate NA

PANDUIT   TGDW2               TG DIVIDER WALL                         MR B $5.33 15.42% $4.51 See Labor Rate NA

PANDUIT   TGDW8               TG DIVIDER WALL                         FT B $1.67 16.65% $1.39 See Labor Rate NA

PANDUIT   TGECEI              TG END CAP                              PC B $7.69 15.44% $6.50 See Labor Rate NA

PANDUIT   TGECIG              TG END CAP                              PC B $7.69 15.44% $6.50 See Labor Rate NA

PANDUIT   TGECIW              TG END CAP                              PC B $7.69 15.44% $6.50 See Labor Rate NA

PANDUIT   TGEEEI              TG ENTRANCE END FITTING                 PC B $27.23 15.45% $23.02 See Labor Rate NA

PANDUIT   TGEEIG              TG ENTRANCE END FITTING                 PC B $27.23 15.45% $23.02 See Labor Rate NA

PANDUIT   TGEEIW              TG ENTRANCE END FITTING                 PC B $27.23 15.45% $23.02 See Labor Rate NA

PANDUIT   TGFSB               TG FIBER SPOOL BRACKET                  PC B $9.68 15.44% $8.19 See Labor Rate NA

PANDUIT   TGICEI              TG INSIDE CORNER FITTING                PC B $27.77 15.44% $23.48 See Labor Rate NA

PANDUIT   TGICIG              TG INSIDE CORNER FITTING                PC B $27.77 15.44% $23.48 See Labor Rate NA

PANDUIT   TGICIW              TG INSIDE CORNER FITTING                PC B $27.77 15.44% $23.48 See Labor Rate NA

PANDUIT   TGJT                MANUAL TG STYLE JACK TOOL PC B $260.05 6.32% $243.63 See Labor Rate NA

PANDUIT   TGK6-14F-X          TELCO FLOAT KIT                         PC B $9.02 23.20% $6.93 See Labor Rate NA

PANDUIT   TGOCEI              TG OUTSIDE CORNER FITTING               PC B $30.15 15.44% $25.49 See Labor Rate NA

PANDUIT   TGOCIG              TG OUTSIDE CORNER FITTING               PC B $30.15 15.44% $25.49 See Labor Rate NA

PANDUIT   TGOCIW              TG OUTSIDE CORNER FITTING               PC B $30.15 15.44% $25.49 See Labor Rate NA

PANDUIT   TGRAEI              TG RIGHT ANGLE                          PC B $25.85 15.44% $21.86 See Labor Rate NA

PANDUIT   TGRAIG              TG RIGHT ANGLE FITTING                  PC B $25.85 15.44% $21.86 See Labor Rate NA

PANDUIT   TGRAIW              TG RIGHT ANGLE                          PC B $25.85 15.44% $21.86 See Labor Rate NA
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PANDUIT   TGSICAW             TG STANDARD INSIDE                      PC B $27.12 15.44% $22.93 See Labor Rate NA

PANDUIT   TGSICEI             TG STANDARD INSIDE                      PC B $27.12 15.44% $22.93 See Labor Rate NA

PANDUIT   TGSICIG             TG STANDARD INSIDE CORNER               PC B $27.12 15.44% $22.93 See Labor Rate NA

PANDUIT   TGSICIW             TG STANDARD INSIDE                      PC B $27.12 15.44% $22.93 See Labor Rate NA

PANDUIT   TGSOCEI             TG RACEWAY OUTSIDE CORNER               PC B $28.27 15.45% $23.90 See Labor Rate NA

PANDUIT   TGSOCIG             TG STANDARD OUTSIDE CORNE               PC B $28.27 15.45% $23.90 See Labor Rate NA

PANDUIT   TGSOCIW             TG RACEWAY OUTSIDE CORNER               PC B $28.27 15.45% $23.90 See Labor Rate NA

PANDUIT   TGTD                TG TEE DIVIDER                          PC B $9.29 15.43% $7.86 See Labor Rate NA

PANDUIT   TGTEI               TG TEE FITTING                          PC B $19.71 15.44% $16.67 See Labor Rate NA

PANDUIT   TGTIG               TG TEE FITTING                          PC B $19.71 15.44% $16.67 See Labor Rate NA

PANDUIT   TGTIW               TG TEE FITTING                          PC B $19.71 15.44% $16.67 See Labor Rate NA

PANDUIT   TGTREI              TG TRANSITION FITTING                   PC B $18.55 15.44% $15.69 See Labor Rate NA

PANDUIT   TGTRIG              TG TRANSITION FITTING                   PC B $18.55 15.44% $15.69 See Labor Rate NA

PANDUIT   TGTRIW              TG TRANSITION FITTING                   PC B $18.55 15.44% $15.69 See Labor Rate NA

PANDUIT   THBSK               THRU HOLE BONDING STUD KI               KT B $108.62 6.31% $101.76 See Labor Rate NA

PANDUIT   THM1SC-C            TIE HARNESS MT, 1 TIE                   PC B $46.53 24.60% $35.09 See Labor Rate NA

PANDUIT   THM1SC-C30          TIE HARNESS MT, 1 TIE                   PC B $60.43 24.60% $45.57 See Labor Rate NA

PANDUIT   THM1SC-M            TIE HARNESS MOUNT, 1 TIE                PC B $202.91 9.79% $183.04 See Labor Rate NA

PANDUIT   THM1SC-M30          TIE HARNESS MOUNT, 1 TIE                PC B $263.79 9.79% $237.96 See Labor Rate NA

PANDUIT   THMSC35-C30         TIE HARNESS MOUNT                       PC B $54.48 24.60% $41.08 See Labor Rate NA

PANDUIT   THMSC35-C39         TIE HARNESS MOUNT                       PC B $54.48 24.60% $41.08 See Labor Rate NA

PANDUIT   THMSC35-C630        TIE HARNESS MT                          PC B $80.15 24.60% $60.43 See Labor Rate NA

PANDUIT   THMSC35-C639        TIE HARNESS MT H-S                      PC B $80.15 24.60% $60.43 See Labor Rate NA

PANDUIT   THMSC35F-C30        TIE HARNESS MOUNT                       PC B $54.48 24.60% $41.08 See Labor Rate NA

PANDUIT   THMSC35F-C39        TIE HARNESS MOUNT                       PC B $54.48 24.60% $41.08 See Labor Rate NA

PANDUIT   THMSC35F-M30        TIE HARNESS MOUNT                       PC B $237.71 9.79% $214.44 See Labor Rate NA

PANDUIT   THMSC35F-M39        TIE HARNESS MOUNT                       PC B $237.71 9.79% $214.44 See Labor Rate NA

PANDUIT   THMSC35F-M639       TIE HARNESS MOUNT H-S                   PC B $349.78 9.79% $315.53 See Labor Rate NA

PANDUIT   THMSC35-M30         TIE HARNESS MOUNT HEAT PC B $237.71 9.79% $214.44 See Labor Rate NA

PANDUIT   THMSC35-M39         TIE HARNESS MOUNT                       PC B $237.71 9.79% $214.44 See Labor Rate NA

PANDUIT   THMSC36H07-C30      FIR TREE HARNESS MOUNT, 1               PC B $62.65 24.60% $47.24 See Labor Rate NA

PANDUIT   THMSC36H07-C39      FIR TREE HARNESS MOUNT, 1               PC B $62.65 24.60% $47.24 See Labor Rate NA

PANDUIT   THMSC36H07-M30      TIE HARNESS MOUNT H/S IMP               PC B $273.37 9.79% $246.60 See Labor Rate NA

PANDUIT   THMSC36H07-M39      TIE HARNESS MOUNT H/S IMP               PC B $273.37 9.79% $246.60 See Labor Rate NA

PANDUIT   THMSC55H07-C30      FIR TREE HARNESS MOUNT, 2               PC B $48.69 24.60% $36.71 See Labor Rate NA

PANDUIT   THMSC55H07-C39      FIR TREE HARNESS MOUNT, 2               PC B $48.69 24.60% $36.71 See Labor Rate NA

PANDUIT   THMSC55H07-M30      TIE HARNESS MOUNT H/S IMP               PC B $242.46 9.79% $218.72 See Labor Rate NA

PANDUIT   THMSC55H07-M39      TIE HARNESS MOUNT H/S IMP               PC B $242.46 9.79% $218.72 See Labor Rate NA

PANDUIT   THMSC60F-C30        TIE HARNESS MOUNT                       PC B $57.27 24.60% $43.18 See Labor Rate NA

PANDUIT   THMSC60F-M30        TIE HARNESS MOUNT                       PC B $285.24 9.79% $257.31 See Labor Rate NA

PANDUIT   THMSC60F-M630       TIE HARNESS MOUNT                       PC B $419.71 9.79% $378.61 See Labor Rate NA

PANDUIT   THMSP20-C           TIE HARNESS MT                          PC B $49.49 24.60% $37.32 See Labor Rate NA

PANDUIT   THMSP20-C30         TIE HARNESS MT                          PC B $64.30 24.60% $48.48 See Labor Rate NA

PANDUIT   THMSP20F-C          TIE HARNESS MT                          PC B $49.49 24.60% $37.32 See Labor Rate NA

PANDUIT   THMSP20F-C30        TIE HARNESS MT                          PC B $64.30 24.60% $48.48 See Labor Rate NA

PANDUIT   THMSP25-C           TIE HARNESS MT                          PC B $49.49 24.60% $37.32 See Labor Rate NA

PANDUIT   THMSP25-C30         TIE HARNESS MT                          PC B $64.30 24.60% $48.48 See Labor Rate NA

PANDUIT   THMSP25F-C          TIE HARNESS MT                          PC B $49.49 24.60% $37.32 See Labor Rate NA

PANDUIT   THMSP25F-C30        TIE HARNESS MT                          PC B $64.30 24.60% $48.48 See Labor Rate NA

PANDUIT   THMSP25F-M30        TIE HARNESS MOUNT                       PC B $280.63 9.79% $253.15 See Labor Rate NA

PANDUIT   THMSP25-M           TIE HARNESS MOUNT                       PC B $215.86 9.79% $194.72 See Labor Rate NA

PANDUIT   THMSP25-M30         TIE HARNESS MOUNT                       PC B $298.21 9.79% $269.01 See Labor Rate NA

PANDUIT   THSK4-1             THRU HOLE HARDWARE KIT 4                KT B $62.85 6.32% $58.88 See Labor Rate NA

PANDUIT   THSK8-1             THRU HOLE HARDWARE KIT 8                KT B $74.72 6.32% $70.00 See Labor Rate NA

PANDUIT   TIC130EI            INSIDE CORNER FITTING                   PC B $30.47 16.75% $25.37 See Labor Rate NA

PANDUIT   TIC130IG            INSIDE CORNER FITTING                   PC B $30.47 16.75% $25.37 See Labor Rate NA

PANDUIT   TIC130IW            INSIDE CORNER FITTING                   PC B $30.47 16.75% $25.37 See Labor Rate NA

PANDUIT   TJF-X               TEE JUNCTION FIXTURE                    PC B $8.28 6.65% $7.73 See Labor Rate NA

PANDUIT   TM1A-C              TIE MOUNT USER SUPPLY ADHESIVE          PC B $34.20 25.87% $25.35 See Labor Rate NA

PANDUIT   TM1A-M              TIE MOUNT USER SUPPLY ADHESIVE          PC B $147.01 11.21% $130.53 See Labor Rate NA

PANDUIT   TM1S4-C             TIE MOUNT,#4 HOLE                       PC B $27.75 24.59% $20.93 See Labor Rate NA

PANDUIT   TM1S4-C0            TIE MOUNT,#4 HOLE                       PC B $35.16 25.87% $26.06 See Labor Rate NA
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PANDUIT   TM1S4-M             TIE MOUNT,#4 HOLE                       PC B $147.73 9.79% $133.27 See Labor Rate NA

PANDUIT   TM1S4-M30           TIE MOUNT,#4 HOLE                       PC B $167.22 11.21% $148.47 See Labor Rate NA

PANDUIT   TM1S4-M69           TIE MOUNT,4 HOLE,FLM RET                PC B $267.66 11.21% $237.65 See Labor Rate NA

PANDUIT   TM1S6-C             TIE MOUNT,#6 HOLE                       PC B $27.75 24.59% $20.93 See Labor Rate NA

PANDUIT   TM1S6-C0            TIE MOUNT,#6 HOLE                       PC B $35.16 25.87% $26.06 See Labor Rate NA

PANDUIT   TM1S6-M             TIE MOUNT,#6 HOLE                       PC B $136.60 9.79% $123.22 See Labor Rate NA

PANDUIT   TM1S6-M0            TIE MOUNT,#6 HOLE                       PC B $159.25 11.21% $141.39 See Labor Rate NA

PANDUIT   TM1S6-M30           TIE MOUNT,#6 HOLE                       PC B $159.25 11.21% $141.39 See Labor Rate NA

PANDUIT   TM1S6-M69           TIE MOUNT,6 HOLE,FLM RET                PC B $254.91 11.21% $226.32 See Labor Rate NA

PANDUIT   TM1-X2-C            SWIVEL TIE MOUNT,#4 SCREW               PC B $310.20 25.87% $229.95 See Labor Rate NA

PANDUIT   TM1-X2-M            SWIVEL TIE MOUNT,#4 SCREW               PC B $1,682.33 9.79% $1,517.59 See Labor Rate NA

PANDUIT   TM2A-C              TIE MOUNT USER SUPPLY ADHESIVE          PC B $46.27 25.87% $34.30 See Labor Rate NA

PANDUIT   TM2A-M              TIE MOUNT USER SUPPLY ADHESIVE          PC B $169.27 11.21% $150.29 See Labor Rate NA

PANDUIT   TM2A-M39            CABLE TIE MOUNT, USER APP               PC B $194.66 11.21% $172.83 See Labor Rate NA

PANDUIT   TM2PWH25-C          TIE MOUNT WING PUSH MOUNT               PC B $83.72 24.60% $63.13 See Labor Rate NA

PANDUIT   TM2PWH25-M          TIE MOUNT WING PUSH MOUNT               PC B $365.78 9.79% $329.96 See Labor Rate NA

PANDUIT   TM2PWH25-M30        TIE MOUNT WING PUSH MOUNT               PC B $365.78 9.79% $329.96 See Labor Rate NA

PANDUIT   TM2R6-C             TIE MOUNT,#6 RIVET                      PC B $42.23 25.87% $31.31 See Labor Rate NA

PANDUIT   TM2R6-M             TIE MOUNT,#6 RIVET                      PC B $152.38 9.79% $137.46 See Labor Rate NA

PANDUIT   TM2R6-M0            TIE MOUNT,#6 RIVET                      PC B $182.61 11.21% $162.13 See Labor Rate NA

PANDUIT   TM2R6-M30           TIE MOUNT,#6 RIVET                      PC B $182.61 11.21% $162.13 See Labor Rate NA

PANDUIT   TM2S6-C             TIE MOUNT,#6 HOLE                       PC B $44.17 24.60% $33.31 See Labor Rate NA

PANDUIT   TM2S6-C0            TIE MOUNT,#6 HOLE                       PC B $51.77 25.87% $38.38 See Labor Rate NA

PANDUIT   TM2S6-M             TIE MOUNT,#6 HOLE                       PC B $155.85 8.59% $142.47 See Labor Rate NA

PANDUIT   TM2S6-M0            TIE MOUNT,#6 HOLE                       PC B $191.74 11.21% $170.24 See Labor Rate NA

PANDUIT   TM2S6-M30           TIE MOUNT,#6 HOLE                       PC B $191.74 11.21% $170.24 See Labor Rate NA

PANDUIT   TM2S6-M69           TIE MOUNT,6 HOLE,FLM RET                PC B $292.10 11.21% $259.34 See Labor Rate NA

PANDUIT   TM2S8-C             TIE MOUNT,#8 HOLE                       PC B $42.48 24.60% $32.03 See Labor Rate NA

PANDUIT   TM2S8-C0            TIE MOUNT,#8 (M4) SCREW                 PC B $51.77 25.87% $38.38 See Labor Rate NA

PANDUIT   TM2S8-C100          TIE MOUNT #8 HOLE                       PC B $60.54 25.87% $44.88 See Labor Rate NA

PANDUIT   TM2S8-C186          CABLE TIE MOUNT, POLYPROP               PC B $90.66 24.60% $68.36 See Labor Rate NA

PANDUIT   TM2S8-C76           TIE MOUNT,#8 HOLE                       PC B $158.28 24.60% $119.35 See Labor Rate NA

PANDUIT   TM2S8-C86           CABLE TIE MOUNT, NYLON ME               PC B $69.73 24.60% $52.58 See Labor Rate NA

PANDUIT   TM2S8-M             TIE MOUNT,#8 (M4) SCREW                 PC B $148.43 8.59% $135.68 See Labor Rate NA

PANDUIT   TM2S8-M0            TIE MOUNT,#8 (M4) SCREW                 PC B $182.61 11.21% $162.13 See Labor Rate NA

PANDUIT   TM2S8-M100          TIE MOUNT #8 HOLE                       PC B $237.39 11.21% $210.77 See Labor Rate NA

PANDUIT   TM2S8-M30           TIE MOUNT,#8 HOLE                       PC B $182.61 11.21% $162.13 See Labor Rate NA

PANDUIT   TM2S8-M69           TIE MOUNT,8 HOLE,FLM RET                PC B $278.19 11.21% $246.99 See Labor Rate NA

PANDUIT   TM3A-C              TIE MOUNT USER SUPPLY ADHESIVE          PC B $79.37 25.87% $58.84 See Labor Rate NA

PANDUIT   TM3A-M              TIE MOUNT USER SUPPLY ADHESIVE          PC B $318.83 11.21% $283.08 See Labor Rate NA

PANDUIT   TM3R6-C             TIE MOUNT,#6 RIVET                      PC B $69.45 25.87% $51.48 See Labor Rate NA

PANDUIT   TM3R6-M             TIE MOUNT,#6 RIVET                      PC B $265.43 9.79% $239.44 See Labor Rate NA

PANDUIT   TM3R6-M0            TIE MOUNT,#6 RIVET                      PC B $345.57 11.21% $306.82 See Labor Rate NA

PANDUIT   TM3S10-C            TIE MOUNT,#10 HOLE                      PC B $66.55 24.60% $50.18 See Labor Rate NA

PANDUIT   TM3S10-C0           TIE MOUNT,#10 HOLE                      PC B $84.39 25.87% $62.56 See Labor Rate NA

PANDUIT   TM3S10-C186         CABLE TIE MOUNT, POLYPROP               PC B $106.14 24.60% $80.03 See Labor Rate NA

PANDUIT   TM3S10-C76          TIE MOUNT, #10 HOLE                     PC B $177.61 24.60% $133.92 See Labor Rate NA

PANDUIT   TM3S10-C86          CABLE TIE MOUNT, NYLON ME               PC B $81.64 24.60% $61.56 See Labor Rate NA

PANDUIT   TM3S10-M            TIE MOUNT,#10 HOLE                      PC B $286.67 9.79% $258.60 See Labor Rate NA

PANDUIT   TM3S10-M0           TIE MOUNT,#10 HOLE                      PC B $362.85 11.21% $322.16 See Labor Rate NA

PANDUIT   TM3S10-M30          TIE MOUNT,#10 HOLE                      PC B $362.85 11.21% $322.16 See Labor Rate NA

PANDUIT   TM3S10-M69          TIE MOUNT,10 HOLE, FLM RE               PC B $580.60 11.21% $515.50 See Labor Rate NA

PANDUIT   TM3S2510-C39        TIE MOUNT, 1/4' HOLE                    PC B $83.34 25.87% $61.78 See Labor Rate NA

PANDUIT   TM3S2510-M39        TIE MOUNT, 1/4' HOLE                    PC B $334.70 9.79% $301.93 See Labor Rate NA

PANDUIT   TM3S25-C            TIE MOUNT,1/4 HOLE                      PC B $66.55 24.60% $50.18 See Labor Rate NA

PANDUIT   TM3S25-C0           TIE MOUNT,1/4 HOLE                      PC B $84.39 25.87% $62.56 See Labor Rate NA

PANDUIT   TM3S25-M            TIE MOUNT,1/4 HOLE                      PC B $265.43 9.79% $239.44 See Labor Rate NA

PANDUIT   TM3S25-M0           TIE MOUNT,1/4 HOLE                      PC B $345.57 11.21% $306.82 See Labor Rate NA

PANDUIT   TM3S25-M30          TIE MOUNT,1/4 HOLE                      PC B $345.57 11.21% $306.82 See Labor Rate NA

PANDUIT   TM3S8-C             TIE MOUNT,#8 HOLE                       PC B $65.01 24.60% $49.02 See Labor Rate NA

PANDUIT   TM3S8-C0            TIE MOUNT,#8 HOLE                       PC B $84.39 25.87% $62.56 See Labor Rate NA

PANDUIT   TM3S8-C100          TIE MOUNT #8 HOLE                       PC B $94.29 25.87% $69.90 See Labor Rate NA
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PANDUIT   TM3S8-C186          CABLE TIE MOUNT, POLYPROP               PC B $101.97 24.60% $76.89 See Labor Rate NA

PANDUIT   TM3S8-C69           TIE MOUNT, #8 HOLE                      PC B $123.02 24.60% $92.76 See Labor Rate NA

PANDUIT   TM3S8-C76           TIE MOUNT,#8 HOLE                       PC B $177.61 24.60% $133.92 See Labor Rate NA

PANDUIT   TM3S8-C86           CABLE TIE MOUNT, NYLON ME               PC B $78.43 24.60% $59.14 See Labor Rate NA

PANDUIT   TM3S8-M             TIE MOUNT,#8 HOLE                       PC B $265.43 9.79% $239.44 See Labor Rate NA

PANDUIT   TM3S8-M0            TIE MOUNT,#8 HOLE                       PC B $345.57 11.21% $306.82 See Labor Rate NA

PANDUIT   TM3S8-M100          TIE MOUNT #8 HOLE                       PC B $427.68 11.21% $379.72 See Labor Rate NA

PANDUIT   TM3S8-M30           TIE MOUNT,#8 HOLE                       PC B $345.57 11.21% $306.82 See Labor Rate NA

PANDUIT   TM3S8-M49           TIE MOUNT,#8 HOLE                       PC B $345.57 11.21% $306.82 See Labor Rate NA

PANDUIT   TM3S8-M69           TIE MOUNT,8 HOLE,FLM RET                PC B $552.95 11.21% $490.95 See Labor Rate NA

PANDUIT   TM3-X2-C0Y          SWIVEL TIE MOUNT,#10 SCRE               PC B $290.91 25.87% $215.65 See Labor Rate NA

PANDUIT   TM3-X2-C76          SWIVEL TIE MOUNT,#10 SCRE               PC B $468.70 25.87% $347.45 See Labor Rate NA

PANDUIT   TMB130-X            TD MOUNTING BASE                        PC B $3.73 15.43% $3.15 See Labor Rate NA

PANDUIT   TMC100X50BR2        LOW SMOKE METRIC DUCT & COVER           MR B $78.60 15.44% $66.46 See Labor Rate NA

PANDUIT   TMC100X75BR2        LOW SMOKE METRIC DUCT & COVER           MR B $93.49 13.80% $80.58 See Labor Rate NA

PANDUIT   TMC25X37BR2         LOW SMOKE METRIC DUCT & COVER           MR B $29.22 15.45% $24.71 See Labor Rate NA

PANDUIT   TMC37X37BR2         LOW SMOKE METRIC DUCT & COVER           MR B $40.00 15.44% $33.82 See Labor Rate NA

PANDUIT   TMC50DW2            TMC LOW SMOKE DIVIDER WALL              MR B $17.71 15.45% $14.97 See Labor Rate NA

PANDUIT   TMC50X50BR2         LOW SMOKE METRIC DUCT & COVER           MR B $51.20 15.44% $43.29 See Labor Rate NA

PANDUIT   TMC75DW2            TMC LOW SMOKE DIVIDER WALL              MR B $26.56 15.45% $22.46 See Labor Rate NA

PANDUIT   TMC75X50BR2         LOW SMOKE METRIC DUCT & COVER           MR B $69.68 15.44% $58.92 See Labor Rate NA

PANDUIT   TMC75X75BR2         LOW SMOKE METRIC DUCT & COVER           MR B $76.19 13.81% $65.67 See Labor Rate NA

PANDUIT   TMEHP10-C0          100-50M3TH PUSH MOUNT ANCHOR            PC B $86.79 24.60% $65.44 See Labor Rate NA

PANDUIT   TMEHP10-M0          MOUNT WITH PUSH MOUNT ANCHOR            PC B $456.12 11.21% $404.97 See Labor Rate NA

PANDUIT   TMEH-S10-C0         TIE MOUNT,#10 HOLE                      PC B $781.75 9.79% $705.20 See Labor Rate NA

PANDUIT   TMEH-S10-C100       TIE MOUNT,#10 HOLE                      PC B $90.17 11.21% $80.06 See Labor Rate NA

PANDUIT   TMEH-S10-C109       TIE MOUNT,#10 HOLE                      PC B $78.37 11.21% $69.58 See Labor Rate NA

PANDUIT   TMEH-S10-Q0         TIE MOUNT,#10 HOLE                      PC B $174.25 24.60% $131.39 See Labor Rate NA

PANDUIT   TMEH-S10-X0         CABLE TIE MOUNT, EXTRA-HE               PC B $164.98 14.52% $141.02 See Labor Rate NA

PANDUIT   TMEH-S25-C0         TIE MOUNT,1/4 HOLE                      PC B $781.75 9.79% $705.20 See Labor Rate NA

PANDUIT   TMEH-S25-Q0         TIE MOUNT,1/4 HOLE                      PC B $184.80 24.60% $139.34 See Labor Rate NA

PANDUIT   TMEH-S25-X0         CABLE TIE MOUNT, EXTRA-HE               PC B $164.98 14.52% $141.02 See Labor Rate NA

PANDUIT   TMEH-S8-C0          TIE MOUNT,#8 HOLE                       PC B $781.75 9.79% $705.20 See Labor Rate NA

PANDUIT   TMEH-S8-Q0          TIE MOUNT,#8 HOLE                       PC B $183.04 24.60% $138.02 See Labor Rate NA

PANDUIT   TMEH-S8-X0          CABLE TIE MOUNT, EXTRA-HE               PC B $164.98 14.52% $141.02 See Labor Rate NA

PANDUIT   TMEH-X2-L0Y         SWIVEL EXTRA HEAVY TIE MO               PC B $349.08 25.87% $258.77 See Labor Rate NA

PANDUIT   TMSH50-T300         TIE MOUNT SPACER                        PC B $476.90 11.21% $423.42 See Labor Rate NA

PANDUIT   TMSTHS10-C0         
STUD MOUNTING TIE MOUNT 3/8" 

STUD,10MM  
PC B $219.83 25.87% $162.96 See Labor Rate NA

PANDUIT   TMSTHS10-D0         
STUD MOUNTING TIE MOUNT, 3/8" 

STUD(10MM)
PC B $975.05 11.21% $865.71 See Labor Rate NA

PANDUIT   TMSTHS13-C0         
STUD MOUNTING TIE MOUNT,1/2" 

STUD (13MM)
PC B $219.83 25.87% $162.96 See Labor Rate NA

PANDUIT   TMSTHS13-D0         
STUD MOUNTING TIE MOUNT, 

1/2"STUD (13MM)
PC B $975.05 11.21% $865.71 See Labor Rate NA

PANDUIT   TMSTHS16-C0         
STUD MOUNTING TIE MOUNT, 5/8" 

STUD(16MM)
PC B $219.83 25.87% $162.96 See Labor Rate NA

PANDUIT   TMSTHS16-D0         
STUD MOUNTING TIE MOUNT, 5/8" 

STUD(16MM)
PC B $975.05 11.21% $865.71 See Labor Rate NA

PANDUIT   TMSTHS19-C0         
STUD MOUNTING TIE MOUNT, 

3/4"STUD (19MM)
PC B $219.83 25.87% $162.96 See Labor Rate NA

PANDUIT   TMSTHS19-D0         STUD MOUNTING TIE MOUNT                 PC B $975.05 11.21% $865.71 See Labor Rate NA

PANDUIT   TMSTLHS6-C0         TIE MOUNT 1/4" STUD, 6MM                PC B $39.25 24.60% $29.60 See Labor Rate NA

PANDUIT   TMSTLHS6-M0         TIE MOUNT 1/4" STUD, 6MM                PC B $221.42 11.21% $196.59 See Labor Rate NA

PANDUIT   TMSTLHS8-C0         TIE MOUNT 5/16" STUD, 8MM               PC B $39.25 24.60% $29.60 See Labor Rate NA

PANDUIT   TMSTLHS8-M0         TIE MOUNT 5/16" STUD, 8MM               PC B $221.42 11.21% $196.59 See Labor Rate NA

PANDUIT   TNR                 
NYLON RIVET INSTALLATION   (NOT 

TRKD)   
PC B $144.24 5.27% $136.64 See Labor Rate NA

PANDUIT   TNS-15Y             LS6 1.38" X .19" MOD.JACK LABELS        RL B $43.69 9.79% $39.41 See Labor Rate NA

PANDUIT   TNS-15YCL           LS6 1.38" X .19 CLEAR MOD JACK          RL B $43.69 9.79% $39.41 See Labor Rate NA

PANDUIT   TOCB130EI           OUTSIDE CORNER FITTING                  PC B $30.50 16.74% $25.39 See Labor Rate NA

PANDUIT   TOCB130IG           OUTSIDE CORNER FITTING                  PC B $30.50 16.74% $25.39 See Labor Rate NA
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PANDUIT   TOCB130IW           OUTSIDE CORNER FITTING                  PC B $30.50 16.74% $25.39 See Labor Rate NA

PANDUIT   TOCC130EI           OUTSIDE CORNER FITTING                  PC B $14.14 16.74% $11.77 See Labor Rate NA

PANDUIT   TOCC130IG           OUTSIDE CORNER FITTING                  PC B $14.14 16.74% $11.77 See Labor Rate NA

PANDUIT   TOCC130IW           OUTSIDE CORNER FITTING                  PC B $14.14 16.74% $11.77 See Labor Rate NA

PANDUIT   TP2-C               PLATE,TIE                               PC B $43.57 25.87% $32.30 See Labor Rate NA

PANDUIT   TP2-M               PLATE,TIE                               PC B $224.79 9.79% $202.78 See Labor Rate NA

PANDUIT   TP4H-C              PLATE,TIE,HEVI-DUTY                     PC B $169.40 25.87% $125.58 See Labor Rate NA

PANDUIT   TP4H-D              PLATE,TIE,HEVI-DUTY                     PC B $651.60 11.21% $578.53 See Labor Rate NA

PANDUIT   TPA32R88S68         32PT ANGLED PP RJ45-HD68 PC B $540.00 16.32% $451.86 See Labor Rate NA

PANDUIT   TR1-12-X            1/2" THREADED ROD PC B $6.84 7.98% $6.29 See Labor Rate NA

PANDUIT   TR1-58-X            5/8" THREADED ROD PC B $8.47 7.98% $7.79 See Labor Rate NA

PANDUIT   TRA130EI            RIGHT ANGLE FITTING                     PC B $34.94 16.74% $29.09 See Labor Rate NA

PANDUIT   TRA130IG            RIGHT ANGLE FITTING                     PC B $34.94 16.74% $29.09 See Labor Rate NA

PANDUIT   TRA130IR            BEND RADIUS INSERT                      PC B $4.06 2.70% $3.95 See Labor Rate NA

PANDUIT   TRA130IW            RIGHT ANGLE FITTING                     PC B $34.94 16.74% $29.09 See Labor Rate NA

PANDUIT   TRA170IG            RIGHT ANGLE FITTING                     PC B $46.43 16.75% $38.65 See Labor Rate NA

PANDUIT   TRBS1032K           #10-32 TAPPED RAIL BONDIN               KT B $116.00 6.31% $108.68 See Labor Rate NA

PANDUIT   TRBSK               #12-24 TAPPED RAIL BONDIN               KT B $113.90 6.31% $106.71 See Labor Rate NA

PANDUIT   TRBSM5K             M5 TAPPED RAIL BONDING ST               KT B $116.00 6.31% $108.68 See Labor Rate NA

PANDUIT   TRBSM6K             M6 TAPPED RAIL BONDING ST               KT B $116.00 6.31% $108.68 See Labor Rate NA

PANDUIT   TRC18FR-X20         THREADED ROD COVER 18" L-               PC B $376.01 6.65% $351.00 See Labor Rate NA

PANDUIT   TRC18FR-X20Y        THREADED ROD COVER 18" LO               PC B $376.01 6.65% $351.00 See Labor Rate NA

PANDUIT   TRC18FR-X8          THREADED ROD COVER 18" L                PC B $376.01 6.65% $351.00 See Labor Rate NA

PANDUIT   TRC18FR-X8Y         THREADED ROD COVER 18" L                PC B $376.01 6.65% $351.00 See Labor Rate NA

PANDUIT   TRC2BL              2" BRC TRUMPET PC B $6.65 2.65% $6.47 See Labor Rate NA

PANDUIT   TRC2HDBL            2X2 HINGED DUCT PC B $11.61 2.65% $11.30 See Labor Rate NA

PANDUIT   TRC4BL              4" BRC TRUMPET PC B $7.47 2.62% $7.27 See Labor Rate NA

PANDUIT   TRC4HDBL            4X4 HINGED DUCT BRC TRUMP PC B $12.70 2.65% $12.36 See Labor Rate NA

PANDUIT   TRGKJ4120           EQUIP. GROUND JUMPER KIT                PC B $128.13 6.32% $120.04 See Labor Rate NA

PANDUIT   TT130EI             TEE FITTING                             PC B $38.51 16.75% $32.06 See Labor Rate NA

PANDUIT   TT130IG             TEE FITTING                             PC B $38.51 16.75% $32.06 See Labor Rate NA

PANDUIT   TT130IW             TEE FITTING                             PC B $38.51 16.75% $32.06 See Labor Rate NA

PANDUIT   TTC10Y-10           1.25"X.375" THERMAL TRANS               PC B $13.94 15.00% $11.85 See Labor Rate NA

PANDUIT   TTC11K-10           1.5" X .25" POLYIMIDE                   PC B $104.64 14.99% $88.96 See Labor Rate NA

PANDUIT   TTC11Y-10           1.5" X .25" THERMAL TRANS               PC B $10.13 15.00% $8.61 See Labor Rate NA

PANDUIT   TTC12Y-10           1.5" X .5" THERMAL TRANS                PC B $19.17 14.98% $16.30 See Labor Rate NA

PANDUIT   TTC13Y-10           1.5" X .75" THERMAL TRANS               PC B $27.94 14.98% $23.75 See Labor Rate NA

PANDUIT   TTC15Y-2.5          1.5" X 1" THERMAL TRANS                 PC B $38.09 14.99% $32.38 See Labor Rate NA

PANDUIT   TTC17Y-2.5          1.625"X1.25"THERMAL TRANS               PC B $44.27 14.99% $37.63 See Labor Rate NA

PANDUIT   TTC18Y-2.5          2" X .25" THERMAL TRANS                 PC B $18.55 14.99% $15.77 See Labor Rate NA

PANDUIT   TTC19Y-2.5          2" X .5" THERMAL TRANS                  PC B $28.50 14.99% $24.23 See Labor Rate NA

PANDUIT   TTC1K-10            .25" X .25" POLYIMIDE                   PC B $44.06 14.99% $37.45 See Labor Rate NA

PANDUIT   TTC1KW-10           .25" X .25" POLYIMIDE WHT               PC B $44.06 14.99% $37.45 See Labor Rate NA

PANDUIT   TTC1Y-10            .25"X.25" THERMAL TRANS                 PC B $3.15 15.00% $2.68 See Labor Rate NA

PANDUIT   TTC20P-2.5          2" X 1" THERMAL TRANS                   PC B $14.34 15.00% $12.19 See Labor Rate NA

PANDUIT   TTC20T-2.5          2" X 1" THERMAL TRANSFER                PC B $87.26 14.99% $74.18 See Labor Rate NA

PANDUIT   TTC20Y-2.5          2" X 1" THERMAL TRANS                   PC B $42.21 14.99% $35.88 See Labor Rate NA

PANDUIT   TTC20YC-2.5         2" X 1" THERMAL TRANS                   PC B $51.26 14.99% $43.58 See Labor Rate NA

PANDUIT   TTC20YS-2.5         2" X 1" THERMAL TRANS                   PC B $71.32 14.99% $60.63 See Labor Rate NA

PANDUIT   TTC21P-2.5          2" X 1.25" THERMAL TRANS                PC B $13.57 14.98% $11.54 See Labor Rate NA

PANDUIT   TTC22P-2.5          2.75" X 1.25"THERMAL TRAN               PC B $26.80 14.99% $22.78 See Labor Rate NA

PANDUIT   TTC22Y-2.5          2.75" X 1.25"THERMAL TRAN               PC B $72.66 14.99% $61.77 See Labor Rate NA

PANDUIT   TTC22YS-2.5         2.75" X 1.25"THERMAL TRAN               PC B $121.71 14.99% $103.47 See Labor Rate NA

PANDUIT   TTC23Y-2.5          3" X .25" THERMAL TRANS                 PC B $24.92 14.99% $21.18 See Labor Rate NA

PANDUIT   TTC24P-2.5          3" X 1"  THERMAL TRANS                  PC B $21.58 15.00% $18.34 See Labor Rate NA

PANDUIT   TTC24Y-2.5          3" X 1"  THERMAL TRANS                  PC B $63.20 14.99% $53.73 See Labor Rate NA

PANDUIT   TTC24YS-2.5         3" X 1"  THERMAL TRANS                  PC B $107.36 14.99% $91.27 See Labor Rate NA

PANDUIT   TTC25P-1            3" X 2"  THERMAL TRANS                  PC B $43.05 14.99% $36.60 See Labor Rate NA

PANDUIT   TTC25Y-1            3" X 2"  THERMAL TRANS                  PC B $126.71 14.99% $107.72 See Labor Rate NA

PANDUIT   TTC25YS-1           3" X 2"  THERMAL TRANS                  PC B $212.98 14.99% $181.06 See Labor Rate NA

PANDUIT   TTC2K-10            .375" X .375" POLYIMIDE                 PC B $36.47 14.99% $31.00 See Labor Rate NA

PANDUIT   TTC2KW-10           .375" X .375" POLYIMIDE                 PC B $36.45 14.99% $30.99 See Labor Rate NA
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PANDUIT   TTC2Y-10            .375" X.375" THERMAL TRAN               PC B $6.39 15.01% $5.43 See Labor Rate NA

PANDUIT   TTC30Y-2.5          3.25" X .812" THERMAL                   PC B $63.53 14.99% $54.01 See Labor Rate NA

PANDUIT   TTC31P-1            3.5" X 1.0" THERMAL TRANS               PC B $39.74 14.99% $33.78 See Labor Rate NA

PANDUIT   TTC35Y-2.5          4.0" X 1.0" THERMAL TRANS               PC B $100.68 14.99% $85.59 See Labor Rate NA

PANDUIT   TTC36P-1            4" X 2" THERMAL TRANS                   PC B $55.02 14.99% $46.77 See Labor Rate NA

PANDUIT   TTC36Y-1            4" X 2" THERMAL TRANS                   PC B $167.58 14.99% $142.46 See Labor Rate NA

PANDUIT   TTC36YS-1           4" X 2" THERMAL TRANS                   PC B $230.65 14.99% $196.08 See Labor Rate NA

PANDUIT   TTC37P-1            4.0" X 3.0" THERMAL TRANS               PC B $57.91 14.99% $49.23 See Labor Rate NA

PANDUIT   TTC37Y-1            4.0" X 3.0" THERMAL TRANS               PC B $304.27 14.99% $258.67 See Labor Rate NA

PANDUIT   TTC38Y-1            4.0" X 4.0" THERMAL TRANS               PC B $304.73 14.99% $259.05 See Labor Rate NA

PANDUIT   TTC39P-1            4.0" X 5.0" THERMAL TRANS               PC B $111.53 14.99% $94.82 See Labor Rate NA

PANDUIT   TTC39Y-1            4.0" X 5.0" THERMAL TRANS               PC B $348.71 14.99% $296.45 See Labor Rate NA

PANDUIT   TTC3K-10            .5" X .437" POLYIMIDE                   PC B $72.33 14.99% $61.49 See Labor Rate NA

PANDUIT   TTC3KW-10           .5" X .437" POLYIMIDE                   PC B $72.33 14.99% $61.49 See Labor Rate NA

PANDUIT   TTC3Y-10            .5" X .437" THERMAL TRANS               PC B $8.37 14.99% $7.12 See Labor Rate NA

PANDUIT   TTC3YS-10           .5" X .437" THERMAL TRANS               PC B $16.23 14.98% $13.80 See Labor Rate NA

PANDUIT   TTC40P-1            PAPER LABEL FOR TERMOTRNS               PC B $194.46 14.99% $165.31 See Labor Rate NA

PANDUIT   TTC40Y-1            POLYESTER LABEL FOR                     PC B $457.08 14.99% $388.57 See Labor Rate NA

PANDUIT   TTC45C-1            .50" X .75" THERMAL                     PC B $35.37 14.98% $30.07 See Labor Rate NA

PANDUIT   TTC45T-1            .50"X.75" TEDLAR                        PC B $30.10 14.99% $25.59 See Labor Rate NA

PANDUIT   TTC45Y-1            .50" X .75" THERMAL TRANS               PC B $11.83 14.98% $10.06 See Labor Rate NA

PANDUIT   TTC47K-20           .5" X .125" POLYIMIDE                   PC B $49.31 14.99% $41.92 See Labor Rate NA

PANDUIT   TTC4K-10            .65" X .2" POLYIMIDE                    PC B $39.29 14.99% $33.40 See Labor Rate NA

PANDUIT   TTC4Y-10            .65" X .2" THERMAL TRANS                PC B $6.37 15.00% $5.41 See Labor Rate NA

PANDUIT   TTC57C-5            2.00"X.375"                             PC B $58.81 14.99% $50.00 See Labor Rate NA

PANDUIT   TTC57T-5            2"X.375" TEDLAR**********               PC B $67.81 14.99% $57.65 See Labor Rate NA

PANDUIT   TTC57Y-5            2"X.375" POLYESTER                      PC B $22.01 14.99% $18.71 See Labor Rate NA

PANDUIT   TTC5Y-10            .75" X .25" THERMAL TRANS               PC B $6.37 15.00% $5.41 See Labor Rate NA

PANDUIT   TTC6T-10            .9" X .25" THERMAL TRANS                PC B $22.95 14.99% $19.51 See Labor Rate NA

PANDUIT   TTC6Y-10            .9" X .25" THERMAL TRANS                PC B $8.61 14.97% $7.32 See Labor Rate NA

PANDUIT   TTC74POWH-C         .24" X 100' THERM TRANS                 RL B $94.17 14.99% $80.05 See Labor Rate NA

PANDUIT   TTC75POWH-C         .31" X 100' THERM TRANS                 RL B $94.17 14.99% $80.05 See Labor Rate NA

PANDUIT   TTC76POWH-C         .375" X 100' THERM TRANS                RL B $94.17 14.99% $80.05 See Labor Rate NA

PANDUIT   TTC7C-10            1.00'X.375" THERMAL                     PC B $37.79 14.99% $32.13 See Labor Rate NA

PANDUIT   TTC7Y-10            1" X .375" THERMAL TRANS                PC B $9.62 14.98% $8.18 See Labor Rate NA

PANDUIT   TTC7YS-10           1" X .375" THERMAL TRANS                PC B $25.80 14.98% $21.93 See Labor Rate NA

PANDUIT   TTC81C-10           .65" X .20" THERMAL                     PC B $20.24 15.00% $17.20 See Labor Rate NA

PANDUIT   TTC81T-10           .650" X .200" (GMT4-W)                  PC B $14.60 14.99% $12.41 See Labor Rate NA

PANDUIT   TTC81Y-10           .650" X .200" USE DWG COD               PC B $6.37 15.00% $5.41 See Labor Rate NA

PANDUIT   TTC82C-10           .75" X .25" THERMAL                     PC B $25.44 14.99% $21.63 See Labor Rate NA

PANDUIT   TTC82T-10           .750" X .250" (GMT4-W)                  PC B $15.57 14.98% $13.24 See Labor Rate NA

PANDUIT   TTC82Y-10           .750" X .250" (GMY4-W)                  PC B $6.37 15.00% $5.41 See Labor Rate NA

PANDUIT   TTC82YS-10          .750" X .250" (GMY4-S)                  PC B $21.91 14.99% $18.62 See Labor Rate NA

PANDUIT   TTC83T-10           1.25" X 0.38"                           PC B $40.07 14.99% $34.07 See Labor Rate NA

PANDUIT   TTC83Y-10           1.25" X .375"                           PC B $13.83 14.98% $11.76 See Labor Rate NA

PANDUIT   TTC84C-2.5          .25" X 1.44" THERMAL                    PC B $47.90 14.99% $40.72 See Labor Rate NA

PANDUIT   TTC85C-2.5          .50" X 1.437" THERMAL                   PC B $56.71 14.99% $48.21 See Labor Rate NA

PANDUIT   TTC86C-10           .787" X .315" THERMAL                   PC B $32.83 14.98% $27.91 See Labor Rate NA

PANDUIT   TTC87C-2.5          .80" X 1.44" THERMAL                    PC B $80.01 14.99% $68.02 See Labor Rate NA

PANDUIT   TTC88C-10           1.00" X .75" THERMAL                    PC B $62.97 14.99% $53.53 See Labor Rate NA

PANDUIT   TTC89C-5            3.00" X .375" VINYL CLOTH               PC B $83.52 14.99% $71.00 See Labor Rate NA

PANDUIT   TTC89T-5            3"X.375" TEDLAR                         PC B $106.52 14.99% $90.56 See Labor Rate NA

PANDUIT   TTC8T-10            1" X .5" THERMAL TRAN                   PC B $38.52 14.98% $32.75 See Labor Rate NA

PANDUIT   TTC8Y-10            1" X .5" THERMAL TRAN                   PC B $13.69 14.98% $11.64 See Labor Rate NA

PANDUIT   TTC8YC-10           1" X .5" THERMAL TRAN                   PC B $18.44 14.98% $15.68 See Labor Rate NA

PANDUIT   TTC8YS-10           1" X .5" THERMAL TRAN                   PC B $34.40 14.99% $29.24 See Labor Rate NA

PANDUIT   TTC90C-10           1.50' X .25" VINYL CLOTH                PC B $45.74 14.98% $38.89 See Labor Rate NA

PANDUIT   TTC91C-2.5          1.50" X .75" VINYL CLOTH                PC B $124.27 14.99% $105.64 See Labor Rate NA

PANDUIT   TTC93T-5            1.18"X.375" TEDLAR                      PC B $75.17 14.99% $63.90 See Labor Rate NA

PANDUIT   TTC9K-10            1.25" X .25" POLYIMIDE                  PC B $93.72 14.99% $79.67 See Labor Rate NA

PANDUIT   TTC-CPL-.5          .61 X .33 MICROPERF THERM               PC B $38.09 14.99% $32.38 See Labor Rate NA

PANDUIT   TTC-EFPL-1          1.8" X .375" THERMAL                    PC B $105.37 14.99% $89.58 See Labor Rate NA
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PANDUIT   TTC-EFPLC-1         1.8" X .375" CLEAR THERM                PC B $108.52 14.99% $92.26 See Labor Rate NA

PANDUIT   TTLK3               TOOL TENSION LOCK KIT  **               PC B $3.75 1.90% $3.68 See Labor Rate NA

PANDUIT   TTR2-BL             PTR2 2.5" BLACK THERMAL                 RL B $24.26 15.00% $20.62 See Labor Rate NA

PANDUIT   TTR2-WH             PTR2 2.5" WHITE THERMAL                 RL B $53.87 14.99% $45.80 See Labor Rate NA

PANDUIT   TTR4-BL-S           4", S STYLE RESIN THERMAL               PC B $181.34 14.99% $154.16 See Labor Rate NA

PANDUIT   TTR4-BL-Z           4", Z STYLE RESIN THERMAL               PC B $151.07 14.99% $128.43 See Labor Rate NA

PANDUIT   TTR4H-BL-S          4" STYLE S HYBRID                       RL B $145.10 14.99% $123.35 See Labor Rate NA

PANDUIT   TTR4H-BL-Z          4" STYLE Z HYBRID                       RL B $132.95 14.99% $113.02 See Labor Rate NA

PANDUIT   TTR4W-BL-S          4" STYLE S WAX THERMAL                  PC B $108.84 14.99% $92.53 See Labor Rate NA

PANDUIT   TTR4W-BL-Z          4" STYLE Z WAX THERMAL                  PC B $90.65 14.99% $77.06 See Labor Rate NA

PANDUIT   TTR-BL              PTR2 THERMAL TRANSFER                   RL B $42.37 14.99% $36.02 See Labor Rate NA

PANDUIT   TTR-BLU             PTR2E THERM TRANS BLUE                  RL B $46.32 14.99% $39.38 See Labor Rate NA

PANDUIT   TTR-GRN             PTR2E THERM TRANS GREEN                 RL B $46.32 14.99% $39.38 See Labor Rate NA

PANDUIT   TTRH2-BL            2" PTR2/E HYBRID                        RL B $26.87 14.99% $22.84 See Labor Rate NA

PANDUIT   TTRH-BL             4" PTR2/E HYBRID                        RL B $43.64 14.99% $37.10 See Labor Rate NA

PANDUIT   TTR-RED             PTR2E THERM TRANS RED                   RL B $46.32 14.99% $39.38 See Labor Rate NA

PANDUIT   TTRW2-BL            PTR2 2.5" BLACK THERMAL                 RL B $21.58 15.00% $18.34 See Labor Rate NA

PANDUIT   TTRW-BL             PTR2 THERMAL TRANSFER                   RL B $43.19 14.99% $36.72 See Labor Rate NA

PANDUIT   TTR-WH              PTR2 THERMAL TRANSFER                   RL B $105.64 14.99% $89.80 See Labor Rate NA

PANDUIT   TTS-20R0            TAK-TAPE HOOK & LOOP ROLLS, 20 RL B $11.42 8.91% $10.40 See Labor Rate NA

PANDUIT   TTS-35R3-0          TAK-TAPE 3 35' ROLLS/PACK               PK B $58.54 8.89% $53.33 See Labor Rate NA

PANDUIT   TTS-35RX0           
TAK-TAPE FOR RESALE BY PKG ONLY-

1 CUTTER
PK B $177.39 8.89% $161.62 See Labor Rate NA

PANDUIT   TTSL-1              THERM. TRANS. SELFLAM LABEL             PC B $30.14 14.99% $25.62 See Labor Rate NA

PANDUIT   TTSL10VC3-5         .5" X 2.0"CLEAR WRITE-ON                PC B $96.15 14.99% $81.74 See Labor Rate NA

PANDUIT   TTSL126VC3-1        1.0" X 7.44" THERMAL                    PC B $360.86 14.99% $306.77 See Labor Rate NA

PANDUIT   TTSL-13             1.0" X 1.6"(WOA = 0.8")                 PC B $79.22 14.99% $67.35 See Labor Rate NA

PANDUIT   TTSL133VC3-1        2"X 5.94"(1.5" WOA)                     PC B $365.92 14.99% $311.08 See Labor Rate NA

PANDUIT   TTSL17VC3-.5        2.0" X 7.44" THERM TRANS                PC B $457.52 14.99% $388.94 See Labor Rate NA

PANDUIT   TTSL18TC3-1         1.9"X 3.19"(.75 WOA)                    PC B $452.21 14.99% $384.43 See Labor Rate NA

PANDUIT   TTSL18VC3-1         1.9"X 3.19"(.75"WOA)                    PC B $207.70 14.99% $176.57 See Labor Rate NA

PANDUIT   TTSL1PO3-5          .5"X 1.5'(.50"WOA)                      PC B $32.29 14.98% $27.45 See Labor Rate NA

PANDUIT   TTSL1VC3-5          .5" X 1.437"THERMAL TRANS               PC B $27.16 14.99% $23.09 See Labor Rate NA

PANDUIT   TTSL-2              THERMAL TRANSFER SELFLAM                PC B $59.98 14.99% $50.99 See Labor Rate NA

PANDUIT   TTSL245VC3-2.5      .75" X 1.75" THERMAL                    PC B $68.89 14.99% $58.56 See Labor Rate NA

PANDUIT   TTSL-246            THERMAL TRANSFER FOR PTR2               PC B $100.17 14.99% $85.16 See Labor Rate NA

PANDUIT   TTSL-247            THERMAL TRANSFER FOR PTR2               PC B $30.61 14.99% $26.02 See Labor Rate NA

PANDUIT   TTSL247VC3-5        .80" X .9375"THERMAL TRAN               PC B $27.25 14.99% $23.17 See Labor Rate NA

PANDUIT   TTSL-248            THERMAL TRANSFER FOR PTR2               PC B $125.28 14.99% $106.50 See Labor Rate NA

PANDUIT   TTSL248TC3-5        1"X .75"(.38 WOA)                       PC B $130.07 14.99% $110.57 See Labor Rate NA

PANDUIT   TTSL-249            THERMAL TRANSFER FOR PTR2               PC B $46.11 14.99% $39.20 See Labor Rate NA

PANDUIT   TTSL-251            THERMAL TRANSFER FOR PTR2               PC B $44.18 14.99% $37.56 See Labor Rate NA

PANDUIT   TTSL251PO3-2.5      1.0"X.937"(.375"WOA)                    PC B $34.10 14.98% $28.99 See Labor Rate NA

PANDUIT   TTSL251VC3-2.5      1.0" X .937" THERM TRANS                PC B $27.61 14.98% $23.47 See Labor Rate NA

PANDUIT   TTSL-2BU            THERM. TRANS. SELFLAM LAB               PC B $67.93 14.99% $57.75 See Labor Rate NA

PANDUIT   TTSL-2IG            THERM. TRANS. SELFLAM LAB               PC B $67.93 14.99% $57.75 See Labor Rate NA

PANDUIT   TTSL2PO3-10         1.0"X 1.50"(.50"WOA)                    PC B $52.79 14.99% $44.88 See Labor Rate NA

PANDUIT   TTSL2PO3-5          1"X 1.50"(.50"WOA)                      PC B $55.44 14.99% $47.13 See Labor Rate NA

PANDUIT   TTSL-2RD            THERM. TRANS. SELFLAM LAB               PC B $67.93 14.99% $57.75 See Labor Rate NA

PANDUIT   TTSL2VC3-10         1.0" X 1.5" THERM TR.                   PC B $48.88 14.99% $41.55 See Labor Rate NA

PANDUIT   TTSL2VC3-5          1.0" X 1.437"THERMAL TRAN               PC B $52.90 14.99% $44.97 See Labor Rate NA

PANDUIT   TTSL-2YL            THERM. TRANS. SELFLAM LAB               PC B $67.93 14.99% $57.75 See Labor Rate NA

PANDUIT   TTSL-3              THERMAL TRANSFER SELFLAM                PC B $104.87 14.99% $89.15 See Labor Rate NA

PANDUIT   TTSL3523VC3-1       1.5'X 2.25" (.50"WOA)                   PC B $103.91 14.99% $88.34 See Labor Rate NA

PANDUIT   TTSL3PO3-1          2.0"X 1.5"(.50"WOA)                     PC B $183.69 14.99% $156.16 See Labor Rate NA

PANDUIT   TTSL3VC3-1          2.0" X 1.437"THERMAL TRAN               PC B $148.61 14.99% $126.34 See Labor Rate NA

PANDUIT   TTSL-4              THERMAL TRANSFER SELFLAM                PC B $96.17 14.99% $81.76 See Labor Rate NA

PANDUIT   TTSL4PO3-5          1.0"X 2.44"(1.0"WOA)                    PC B $91.28 14.99% $77.60 See Labor Rate NA

PANDUIT   TTSL4VC3-5          1.0"X 2.438" THERMAL TRANSFER           PC B $87.03 14.99% $73.99 See Labor Rate NA

PANDUIT   TTSL-5              THERMAL TRANSFER FOR PTR2               PC B $269.07 14.99% $228.74 See Labor Rate NA

PANDUIT   TTSL51VC3-1         1" X 6.00 THERM TRANSFER                PC B $193.33 14.99% $164.35 See Labor Rate NA

PANDUIT   TTSL-53             THERMAL TRANSFER FOR PTR2               PC B $38.04 14.99% $32.34 See Labor Rate NA
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PANDUIT   TTSL53TC3-10        .5"X 1.5" (.50 WOA)                     PC B $32.31 14.99% $27.47 See Labor Rate NA

PANDUIT   TTSL-54             THERMAL TRANSFER FOR PTR2               PC B $63.77 14.99% $54.21 See Labor Rate NA

PANDUIT   TTSL54TC3-5         1"X 1.5" THERMAL TRANSFER               PC B $67.63 14.99% $57.49 See Labor Rate NA

PANDUIT   TTSL-55             THERMAL TRANSFER FOR PTR2               PC B $246.02 14.99% $209.15 See Labor Rate NA

PANDUIT   TTSL-56             THERMAL TRANSFER FOR PTR2               PC B $170.12 14.99% $144.62 See Labor Rate NA

PANDUIT   TTSL56TC3-1         1"X 2.44" (.75 WOA)                     PC B $178.72 14.99% $151.93 See Labor Rate NA

PANDUIT   TTSL-57             THERMAL TRANSFER FOR PTR2               PC B $326.42 14.99% $277.50 See Labor Rate NA

PANDUIT   TTSL-58             THERMAL TRANSFER FOR PTR2               PC B $282.99 14.99% $240.58 See Labor Rate NA

PANDUIT   TTSL58TC3-1         1"X 3.94" (1.0"WOA)                     PC B $294.01 14.99% $249.94 See Labor Rate NA

PANDUIT   TTSL-59             THERMAL TRANSFER FOR PTR2               PC B $679.14 14.99% $577.35 See Labor Rate NA

PANDUIT   TTSL59TC3-1         2"X 3.94" (1.0" WOA)                    PC B $582.05 14.99% $494.81 See Labor Rate NA

PANDUIT   TTSL5PO3-2.5        2"X 2.44"(1.0"WOA)                      PC B $199.21 14.99% $169.35 See Labor Rate NA

PANDUIT   TTSL5VC3-2.5        2" X 2.44" LABEL                        PC B $166.01 14.99% $141.13 See Labor Rate NA

PANDUIT   TTSL-6              THERMAL TRANSFER SELFLAM                PC B $181.27 14.99% $154.10 See Labor Rate NA

PANDUIT   TTSL-600            48MM X 80.5MM THERM TRANS               PC B $336.74 14.99% $286.27 See Labor Rate NA

PANDUIT   TTSL-601            38MM X 63MM THERMAL TR                  PC B $273.49 14.99% $232.50 See Labor Rate NA

PANDUIT   TTSL60TC3-5         .8"X 1.44"(.50 WOA)                     PC B $67.63 14.99% $57.49 See Labor Rate NA

PANDUIT   TTSL6626VC3-5       1.2"X 2.25"(.59"WOA)                    PC B $86.60 14.99% $73.62 See Labor Rate NA

PANDUIT   TTSL6PO3-2.5        1"X 3.94"(1"WOA)                        PC B $148.40 14.99% $126.16 See Labor Rate NA

PANDUIT   TTSL6VC3-2.5        1.0" X 3.94" THERMAL TRAN               PC B $120.98 14.99% $102.85 See Labor Rate NA

PANDUIT   TTSL-7              THERMAL TRANSFER FOR PTR2               PC B $337.00 14.99% $286.49 See Labor Rate NA

PANDUIT   TTSL7PO3-1          2"X 3.94"(1"WOA)                        PC B $333.92 14.99% $283.87 See Labor Rate NA

PANDUIT   TTSL7VC3-1          2.0" X 3.94" THERMAL TRAN               PC B $309.69 14.99% $263.27 See Labor Rate NA

PANDUIT   TTSL8PO3-5          .5"X .75"(.35 WOA)                      PC B $31.46 14.99% $26.74 See Labor Rate NA

PANDUIT   TTSL8VC3-5          .50 X .75CLEAR WRITE-ON                 PC B $25.47 14.98% $21.65 See Labor Rate NA

PANDUIT   TTSL9025TC3-10      1.0"X 1.5" (.62 WOA)                    PC B $56.46 14.99% $48.00 See Labor Rate NA

PANDUIT   TTSL94VC3-5         .8"X1.44"(.50" WOA")                    PC B $43.57 14.99% $37.04 See Labor Rate NA

PANDUIT   TTSL9PO3-5          1"X .75" (.35" WOA)                     PC B $38.07 14.99% $32.36 See Labor Rate NA

PANDUIT   TTSL9VC3-5          1" X .75" CLEAR WRITE-ON                PC B $30.82 14.99% $26.20 See Labor Rate NA

PANDUIT   TV105-.31TL         TUBING VINYL PVC 105C                   RL B $49.02 9.79% $44.22 See Labor Rate NA

PANDUIT   TV105-.38D20Y       PVC VINYL TUBING                        RL B $122.55 9.79% $110.55 See Labor Rate NA

PANDUIT   TV105-.38DY         PVC VINYL TUBING                        RL B $122.55 9.79% $110.55 See Labor Rate NA

PANDUIT   TV105-.38TL         TUBING VINYL PVC 105C                   RL B $58.18 9.79% $52.48 See Labor Rate NA

PANDUIT   TV105-.38TL20       TUBING VINYL PVC 105C                   RL B $58.18 9.79% $52.48 See Labor Rate NA

PANDUIT   TV105-.44TL         TUBING VINYL PVC 105C                   RL B $69.35 9.79% $62.56 See Labor Rate NA

PANDUIT   TV105-.50D20Y       PVC VINYL TUBING                        RL B $156.08 9.79% $140.80 See Labor Rate NA

PANDUIT   TV105-.50DY         PVC VINYL TUBING                        RL B $156.08 9.79% $140.80 See Labor Rate NA

PANDUIT   TV105-.50TL         TUBING VINYL PVC 105C                   RL B $78.03 9.79% $70.39 See Labor Rate NA

PANDUIT   TV105-.63C20        TUBING VINYL PVC 105C                   RL B $45.12 9.79% $40.70 See Labor Rate NA

PANDUIT   TV105-.75TL20Y      PVC VINYL TUBING                        RL B $193.41 9.79% $174.47 See Labor Rate NA

PANDUIT   TV105-.75TLY        PVC VINYL TUBING                        RL B $193.41 9.79% $174.47 See Labor Rate NA

PANDUIT   TV105-1.0C20Y       PVC VINYL TUBING                        RL B $121.07 9.79% $109.22 See Labor Rate NA

PANDUIT   TV105-1.0CY         PVC VINYL TUBING                        RL B $121.07 9.79% $109.22 See Labor Rate NA

PANDUIT   TV105-1.0L20        TUBING VINYL PVC 105C                   RL B $60.54 9.79% $54.61 See Labor Rate NA

PANDUIT   TV105-12D20         TUBING VINYL PVC 105C                   RL B $29.43 9.79% $26.55 See Labor Rate NA

PANDUIT   TV105-12M20Y        PVC VINYL TUBING                        RL B $64.45 9.79% $58.14 See Labor Rate NA

PANDUIT   TV105-12MY          PVC VINYL TUBING                        RL B $64.45 9.79% $58.14 See Labor Rate NA

PANDUIT   TV105-19M           TUBING VINYL PVC 105C                   RL B $42.94 9.80% $38.73 See Labor Rate NA

PANDUIT   TV105-1M20Y         PVC VINYL TUBING                        RL B $149.35 9.79% $134.73 See Labor Rate NA

PANDUIT   TV105-1MY           PVC VINYL TUBING                        RL B $149.35 9.79% $134.73 See Labor Rate NA

PANDUIT   TV105-1TL           TUBING VINYL PVC 105C                   RL B $39.21 9.79% $35.37 See Labor Rate NA

PANDUIT   TV105-3M20Y         PVC VINYL TUBING                        RL B $119.63 9.79% $107.91 See Labor Rate NA

PANDUIT   TV105-3MY           PVC VINYL TUBING                        RL B $119.63 9.79% $107.91 See Labor Rate NA

PANDUIT   TV105-3TL20         TUBING VINYL PVC 105C                   RL B $31.40 9.79% $28.33 See Labor Rate NA

PANDUIT   TV105-4TL20         TUBING VINYL PVC 105C                   RL B $29.61 9.79% $26.71 See Labor Rate NA

PANDUIT   TV105-6M20Y         PVC VINYL TUBING                        RL B $99.15 9.79% $89.44 See Labor Rate NA

PANDUIT   TV105-6MY           PVC VINYL TUBING                        RL B $99.15 9.79% $89.44 See Labor Rate NA

PANDUIT   TV105-7D20          TUBING VINYL PVC 105C                   RL B $48.71 9.79% $43.94 See Labor Rate NA

PANDUIT   TW-2C               LS6 1.0" X 1.25" COMPONENT              RL B $47.14 9.79% $42.52 See Labor Rate NA

PANDUIT   TW-4C               LS6 .50" X .75" COMPONENT               RL B $23.50 9.79% $21.20 See Labor Rate NA

PANDUIT   TW-6C               LS6 .5" X .75" COMPONENT                RL B $41.24 9.79% $37.20 See Labor Rate NA

PANDUIT   TWR130-X            WIRE RETAINER                           PC B $2.38 15.51% $2.01 See Labor Rate NA
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PANDUIT   TWR-C               TENSION CLIP WIRE RET.                  PC B $26.24 23.21% $20.15 See Labor Rate NA

PANDUIT   TWR-C0              TENSION CLIP WIRE RET.                  PC B $29.11 23.22% $22.35 See Labor Rate NA

PANDUIT   TWR-M               TENSION CLIP WIRE RET.                  PC B $126.23 9.79% $113.87 See Labor Rate NA

PANDUIT   TWS-11V             1.5" X 2.50" SELF LAM                   RL B $32.76 9.80% $29.55 See Labor Rate NA

PANDUIT   TWS-13V             1.5" X 4.00" SELF LAM                   RL B $39.15 9.80% $35.31 See Labor Rate NA

PANDUIT   TWS-15V             1" X 1.6" X .8"SELF LAM                 RL B $42.23 9.80% $38.09 See Labor Rate NA

PANDUIT   TWS-1V              .50" X 1.25" SELF LAM WIR               RL B $38.19 9.79% $34.45 See Labor Rate NA

PANDUIT   TWS-2V              1.0" X 1.25" SELF LAM                   RL B $43.04 9.79% $38.83 See Labor Rate NA

PANDUIT   TWS-40V             2.0" X 1.50" SELF LAM                   RL B $56.38 9.79% $50.86 See Labor Rate NA

PANDUIT   TWS-5V              1.0" X 1.0" SELF LAM                    RL B $32.89 9.79% $29.67 See Labor Rate NA

PANDUIT   TWS-7V              1.0" X .75" SELF LAM                    RL B $25.86 9.80% $23.33 See Labor Rate NA

PANDUIT   UCT3S-X0            ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT3S-X10           ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT3S-X2            ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT3S-X3            ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT3S-X4            ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT3S-X5            ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT3S-X6            ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT3S-X8            ULTRA-CINCH TIE                         PC B $219.90 23.21% $168.86 See Labor Rate NA

PANDUIT   UCT5S-X0            ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCT5S-X10           ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCT5S-X2            ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCT5S-X3            ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCT5S-X4            ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCT5S-X5            ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCT5S-X6            ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCT5S-X8            ULTRA-CINCH TIE                         PC B $269.44 23.21% $206.90 See Labor Rate NA

PANDUIT   UCTGS1224-X         12-24 FLAT HEAD PHILLIPS SCREW          PC B $45.57 23.21% $34.99 See Labor Rate NA

PANDUIT   UCTGSM5-X           M5 FLAT HEAD PHILLIPS SCREW             PC B $45.57 23.21% $34.99 See Labor Rate NA

PANDUIT   UCTGSM6-X           M6 FLAT HEAD PHILLIPS SCREW             PC B $45.57 23.21% $34.99 See Labor Rate NA

PANDUIT   UGCTC3S-X0          ULTRA-CINCH TIE, CENTER PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC3S-X10         
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC3S-X2          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC3S-X3          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC3S-X4          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC3S-X5          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC3S-X6          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC3S-X8          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTC5S-X0          ULTRA-CINCH TIE, CENTER PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTC5S-X10         
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTC5S-X2          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTC5S-X3          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTC5S-X4          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTC5S-X5          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTC5S-X6          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTC5S-X8          
ULTRA-CINCH TIE, CENTER MT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE3S-X0          ULTRA-CINCH TIE, END GROMMET            PC B $347.25 23.21% $266.65 See Labor Rate NA
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PANDUIT   UGCTE3S-X10         
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTE3S-X2          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTE3S-X3          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTE3S-X4          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTE3S-X5          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTE3S-X6          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTE3S-X8          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $347.25 23.21% $266.65 See Labor Rate NA

PANDUIT   UGCTE5S-X0          ULTRA-CINCH TIE, END GROMMET            PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE5S-X10         
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE5S-X2          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE5S-X3          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE5S-X4          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE5S-X5          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE5S-X6          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UGCTE5S-X8          
ULTRA-CINCH TIE, END MOUNT 

GROMMET      
PC B $411.13 23.21% $315.71 See Labor Rate NA

PANDUIT   UICBM1M-C           ULTIMATE ID CONTOUR TIE                 PC B $40.36 23.21% $30.99 See Labor Rate NA

PANDUIT   UICBX2BL-A          UID SURFACE MOUNT BOX - 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   UICBX2EI-A          UID SURFACE BOX - 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   UICBX2IG-A          UID SURFACE BOX - 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   UICBX2IW-A          UID SURFACE BOX - 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   UICBX2WH-A          UID SURFACE BOX - 2 PORT PC B $4.09 16.36% $3.42 See Labor Rate NA

PANDUIT   UICBX4BL-A          UID SURFACE MOUNT BOX - 4 PORT PC B $7.13 16.33% $5.97 See Labor Rate NA

PANDUIT   UICBX4EI-A          UID SURFACE BOX - 4 PORT PC B $7.13 16.33% $5.97 See Labor Rate NA

PANDUIT   UICBX4IG-A          UID SURFACE BOX - 4 PORT PC B $7.13 16.33% $5.97 See Labor Rate NA

PANDUIT   UICBX4IW-A          UID SURFACE BOX - 4 PORT PC B $7.13 16.33% $5.97 See Labor Rate NA

PANDUIT   UICBX4WH-A          UID SURFACE BOX - 4 PORT PC B $7.13 16.33% $5.97 See Labor Rate NA

PANDUIT   UICBXA12BL-A        MINI-COM UI 12 PT MULTI- PC B $38.16 16.32% $31.93 See Labor Rate NA

PANDUIT   UICBXA12EI-A        MINI-COM UI 12 PT MULTI- PC B $38.16 16.32% $31.93 See Labor Rate NA

PANDUIT   UICBXA12IG-A        MINI-COM UI 12 PT MULTI- PC B $38.16 16.32% $31.93 See Labor Rate NA

PANDUIT   UICBXA12IW-A        MINI-COM UI 12 PT MULTI- PC B $38.16 16.32% $31.93 See Labor Rate NA

PANDUIT   UICBXA12WH-A        MINI-COM UI 12 PT MULTI- PC B $38.16 16.32% $31.93 See Labor Rate NA

PANDUIT   UICBXH6EI-A         ULTIMATE ID 6 PORT HYBRID PC B $22.09 16.33% $18.48 See Labor Rate NA

PANDUIT   UICBXH6IW-A         ULTIMATE ID 6 PORT HYBRID PC B $22.09 16.33% $18.48 See Labor Rate NA

PANDUIT   UICBXH6WH-A         ULTIMATE ID 6 PORT HYBRID PC B $22.09 16.33% $18.48 See Labor Rate NA

PANDUIT   UICBXHC6EI-A        ULTIMATE ID 6 PORT HYBRID PC B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   UICBXHC6IW-A        ULTIMATE ID 6 PORT HYBRID PC B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   UICBXHC6WH-A        ULTIMATE ID 6 PORT HYBRID PC B $25.49 16.33% $21.33 See Labor Rate NA

PANDUIT   UICBXHECEI          ULTIMATE ID HYBRID PC B $3.31 16.30% $2.77 See Labor Rate NA

PANDUIT   UICBXHECIW          ULTIMATE ID HYBRID PC B $3.31 16.30% $2.77 See Labor Rate NA

PANDUIT   UICBXHECWH          ULTIMATE ID HYBRID PC B $3.31 16.30% $2.77 See Labor Rate NA

PANDUIT   UICFFP4BL           UI 4 POSITION FURNITURE PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFFP4EI           UI 4 POSITION FURNITURE PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFFP4IG           UI 4 POSITION FURNITURE PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFFP4IW           UI 4 POSITION FURNITURE PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFFP4WH           UI 4 POSITION FURNITURE PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFP2EI            ULTIMATE ID 2 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP2IG            ULTIMATE ID 2 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP2IW            ULTIMATE ID 2 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA
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PANDUIT   UICFP2S             
MINI-COM UID 2-PORT STAINLESS 

STEEL FP
PC B $13.41 16.32% $11.22 See Labor Rate NA

PANDUIT   UICFP2WH            ULTIMATE ID 2 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP4EI            ULTIMATE ID 4 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP4IG            ULTIMATE ID 4 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP4IW            ULTIMATE ID 4 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP4S             
MINI-COM UID 4-PORT STAINLESS 

STEEL FP
PC B $13.41 16.32% $11.22 See Labor Rate NA

PANDUIT   UICFP4WH            ULTIMATE ID 4 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP6EI            ULTIMATE ID 6 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP6IG            ULTIMATE ID 6 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP6IW            ULTIMATE ID 6 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFP6S             
MINI-COM UID 6-PORT STAINLESS 

STEEL FP
PC B $13.41 16.32% $11.22 See Labor Rate NA

PANDUIT   UICFP6WH            ULTIMATE ID 6 POS CLASSIC PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH2EI           ULTIMATE ID 2 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH2IG           ULTIMATE ID 2 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH2IW           ULTIMATE ID 2 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH2WH           ULTIMATE ID 2 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH4EI           ULTIMATE ID 4 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH4IG           ULTIMATE ID 4 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH4IW           ULTIMATE IS 4 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPH4WH           ULTIMATE ID 4 POS HORZ PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UICFPHSE2EI         ULTIMATE ID 2 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPHSE2IG         ULTIMATE ID 2 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPHSE2IW         ULTIMATE ID 2 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPHSE2WH         ULTIMATE ID 2 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPHSE4EI         ULTIMATE ID 4 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPHSE4IG         ULTIMATE ID 4 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPHSE4IW         ULTIMATE ID 4 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPHSE4WH         ULTIMATE ID 4 POS EXEC PC B $3.24 16.32% $2.71 See Labor Rate NA

PANDUIT   UICFPRTR4EI         UI RECESSED TR FACEPLATE PC B $10.66 16.34% $8.92 See Labor Rate NA

PANDUIT   UICFPRTR4IW         UI RECESSED TR FACEPLATE PC B $10.66 16.34% $8.92 See Labor Rate NA

PANDUIT   UICFPRTR4WH         UI RECESSED TR FACEPLATE PC B $10.66 16.34% $8.92 See Labor Rate NA

PANDUIT   UICFPSE2BL          ULTIMATE ID 2 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE2EI          ULTIMATE ID 2 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE2IG          ULTIMATE ID 2 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE2IW          ULTIMATE ID 2 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE2WH          ULTIMATE ID 2 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE4BL          ULTIMATE ID 4 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE4EI          ULTIMATE ID 4 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE4IG          ULTIMATE ID 4 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE4IW          ULTIMATE ID 4 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE4WH          ULTIMATE ID 4 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE6BL          ULTIMATE ID 6 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE6EI          ULTIMATE ID 6 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE6IG          ULTIMATE ID 6 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE6IW          ULTIMATE ID 6 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE6WH          ULTIMATE ID 6 POS EXEC PC B $3.28 16.37% $2.74 See Labor Rate NA

PANDUIT   UICFPSE8EI-2G       UI 8 PORT 2 GANG FP PC B $6.12 16.32% $5.12 See Labor Rate NA

PANDUIT   UICFPSE8IG-2G       UI 8 PORT 2 GANG FP PC B $6.12 16.32% $5.12 See Labor Rate NA

PANDUIT   UICFPSE8IW-2G       UI 8 PORT 2 GANG FP PC B $6.12 16.32% $5.12 See Labor Rate NA

PANDUIT   UICFPSE8WH-2G       UI 8 PORT 2 GANG FP PC B $6.12 16.32% $5.12 See Labor Rate NA

PANDUIT   UICIBBL-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBBU-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBEI-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBGR-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBIG-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBIW-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBOR-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBRD-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBVL-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA
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PANDUIT   UICIBWH-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIBYL-C           ULT ID ICON - BLANK C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDBL-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDBU-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDEI-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDGR-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDIG-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDIW-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDOR-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDRD-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDVL-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDWH-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIDYL-C           ULT ID ICON - DATA C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPBL-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPBU-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPEI-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPGR-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPIG-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPIW-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPOR-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPRD-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPVL-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPWH-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICIPYL-C           ULT ID ICON - PHONE C  B $13.18 16.33% $11.03 See Labor Rate NA

PANDUIT   UICMPP24BLY         UI 24 PORT MOD.PATCH PNL PC B $38.02 16.33% $31.81 See Labor Rate NA

PANDUIT   UICMPP48BLY         UI 48 PORT MOD.PATCH PNL PC B $68.13 16.32% $57.01 See Labor Rate NA

PANDUIT   UICMPPA24BLY        ULTIMATE ID ANGLED PATCH PC B $72.81 16.32% $60.93 See Labor Rate NA

PANDUIT   UICMPPA48BLY        ULTIMATE ID ANGLED PATCH PC B $118.93 16.32% $99.52 See Labor Rate NA

PANDUIT   UICMPPK6G24BL       UID 24 PT PP KIT W/CAT 6 PC B $304.54 16.32% $254.83 See Labor Rate NA

PANDUIT   UICMPPKA6G24BL      UID 24 PT PP KIT W/CAT 6 PC B $339.34 16.32% $283.95 See Labor Rate NA

PANDUIT   UICMPPKATP24BLY     UID ANGLED PP KIT 24 PORT PC B $339.34 16.32% $283.95 See Labor Rate NA

PANDUIT   UICMPPKATP48BLY     24   NGLED PP KIT 48 PORT PC B $652.00 16.32% $545.58 See Labor Rate NA

PANDUIT   UICMPPKT5E24BLY     UID PATCH PANEL KIT 24 PT PC B $220.75 16.32% $184.72 See Labor Rate NA

PANDUIT   UICMPPKTP24BLY      UID PATCH PANEL KIT 24 PT PC B $304.54 16.32% $254.83 See Labor Rate NA

PANDUIT   UICMPPKTP48BLY      UID PATCH PANEL KIT 48 PT PC B $601.20 16.32% $503.07 See Labor Rate NA

PANDUIT   UICPP2L4BL          UI PATCH PANEL FACEPLATE PC B $3.74 16.28% $3.13 See Labor Rate NA

PANDUIT   UICPPL4BL           UI PATCH PANEL FACEPLATE PC B $3.47 16.28% $2.91 See Labor Rate NA

PANDUIT   UIHL12-X0           ULTIMATE ID HOOK & LOOP                 PC B $265.49 23.21% $203.87 See Labor Rate NA

PANDUIT   UIHL22-X0           ULTIMATE ID HOOK & LOOP                 PC B $493.85 23.21% $379.23 See Labor Rate NA

PANDUIT   UILC1BL-L           ULTIMATE ID 1 POS LABEL / PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1BL-X           ULT ID 1 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1CL-L           ULTIMATE ID 1 POS LABEL / PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1CL-X           ULT ID 1 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1EI-L           ULTIMATE ID 1 POS LABEL / PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1EI-X           ULT ID 1 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1IG-L           ULTIMATE ID 1 POS LABEL / PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1IG-X           ULT ID 1 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1IW-L           ULTIMATE ID 1 POS LABEL / PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1IW-X           ULT ID 1 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1WH-L           ULTIMATE ID 1 POS LABEL / PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC1WH-X           ULT ID 1 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2BL-X           ULT ID 2 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2CL-L           ULTIMATE ID 2 POS LABEL PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2CL-X           ULT ID 2 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2EI-L           ULTIMATE ID 2 POS LABEL PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2EI-X           ULT ID 2 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2IG-L           ULTIMATE ID 2 POS LABEL PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2IG-X           ULT ID 2 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2IW-L           ULTIMATE ID 2 POS LABEL PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2IW-X           ULT ID 2 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2WH-L           ULTIMATE ID 2 POS LABEL PC B $0.27 16.32% $0.23 See Labor Rate NA

PANDUIT   UILC2WH-X           ULT ID 2 POS LABEL COVER PC B $0.27 16.32% $0.23 See Labor Rate NA
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PANDUIT   UILC3BL-X           ULT ID 3 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3CL-L           ULTIMATE ID 3 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3CL-X           ULT ID 3 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3EI-L           ULTIMATE ID 3 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3EI-X           ULT ID 3 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3IG-X           ULT ID 3 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3IW-L           ULTIMATE ID 3 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3IW-X           ULT ID 3 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3WH-L           ULTIMATE ID 3 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC3WH-X           ULT ID 3 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4BL-L           ULTIMATE ID 4 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4BL-X           ULT ID 4 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4CL-L           ULTIMATE ID 4 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4CL-X           ULT ID 4 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4EI-L           ULTIMATE ID 4 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4EI-X           ULT ID 4 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4IG-L           ULTIMATE ID 4 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4IG-X           ULT ID 4 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4IW-L           ULTIMATE ID 4 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4IW-X           ULT ID 4 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4WH-L           ULTIMATE ID 4 POS LABEL PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC4WH-X           ULT ID 4 POS LABEL COVER PC B $0.31 16.82% $0.26 See Labor Rate NA

PANDUIT   UILC6BL-L           ULTIMATE ID 6 POS LABEL PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6BL-X           UI 6 POSITION LABEL COVER PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6CL-L           ULTIMATE ID 6 POS LABEL PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6CL-X           UI 6 POSITION LABEL COVER PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6EI-L           ULTIMATE ID 6 POS LABEL PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6EI-X           UI 6 POSITION LABEL COVER PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6IG-L           ULTIMATE ID 6 POS LABEL PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6IG-X           UI 6 POSITION LABEL COVER PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6IW-L           ULTIMATE ID 6 POS LABEL PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6IW-X           UI 6 POSITION LABEL COVER PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6WH-L           ULTIMATE ID 6 POS LABEL PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILC6WH-X           UI 6 POSITION LABEL COVER PC B $0.49 16.64% $0.41 See Labor Rate NA

PANDUIT   UILJ1               NON ADHESIVE ONE PORT                   SH B $15.59 14.99% $13.25 See Labor Rate NA

PANDUIT   UILJ1EI             ONE PORT NON ADHESIVE                   SH B $16.23 14.98% $13.80 See Labor Rate NA

PANDUIT   UILJ2               NON ADHESIVE TWO PORT                   SH B $15.59 14.99% $13.25 See Labor Rate NA

PANDUIT   UILJ2EI             TWO PORT NON ADHESIVE                   SH B $16.23 14.98% $13.80 See Labor Rate NA

PANDUIT   UILJ3               THREE PORT NON ADHESIVE                 SH B $15.59 14.99% $13.25 See Labor Rate NA

PANDUIT   UILJ3EI             THREE PORT NON ADHESIVE                 SH B $16.23 14.98% $13.80 See Labor Rate NA

PANDUIT   UILJ4               NON ADHESIVE FOUR PORT                  SH B $15.59 14.99% $13.25 See Labor Rate NA

PANDUIT   UILJ4EI             NON ADHESIVE FOUR PORT                  SH B $16.23 14.98% $13.80 See Labor Rate NA

PANDUIT   UILJ6               SIX PORT NON ADHESIVE                   SH B $15.59 14.99% $13.25 See Labor Rate NA

PANDUIT   UILJ6EI             NON ADHESIVE SIX PORT                   SH B $16.23 14.98% $13.80 See Labor Rate NA

PANDUIT   UILJCOMBO           NON ADHESIVE COMBO SHEET                SH B $15.59 14.99% $13.25 See Labor Rate NA

PANDUIT   UILJCOMBOEI         NON ADHESIVE COMBO SHEET                SH B $16.23 14.98% $13.80 See Labor Rate NA

PANDUIT   UILS7BW             1/4" NON LAMINATED BLK ON WHT           PC B $22.65 9.79% $20.43 See Labor Rate NA

PANDUIT   UILS8BW             0.236" WHITE                            PC B $31.97 9.79% $28.84 See Labor Rate NA

PANDUIT   UINK2FEI            NETKEY ULTIMATE ID 2 POS PC B $2.68 16.29% $2.24 See Labor Rate NA

PANDUIT   UIT70FH2EI          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FH2IG          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FH2IW          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FH2WH          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FH4EI          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FH4IG          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FH4IW          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FH4WH          ULTIMATE ID SLOPED FP                   PC B $6.14 15.43% $5.19 See Labor Rate NA

PANDUIT   UIT70FV2EI          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA

PANDUIT   UIT70FV2IG          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA

PANDUIT   UIT70FV2IW          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA

PANDUIT   UIT70FV2WH          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA

PANDUIT   UIT70FV4EI          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA
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PANDUIT   UIT70FV4IG          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA

PANDUIT   UIT70FV4IW          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA

PANDUIT   UIT70FV4WH          ULTIMATE ID SLOPED FP                   PC B $6.44 15.43% $5.45 See Labor Rate NA

PANDUIT   UIWOL1-L            ULT ID WRITE ON LABEL                   PC B $14.62 15.00% $12.43 See Labor Rate NA

PANDUIT   UIWOL2-L            ULT ID WRITE ON LABEL                   PC B $14.79 14.99% $12.57 See Labor Rate NA

PANDUIT   UIWOL3-L            ULT ID WRITE ON LABEL                   PC B $15.49 15.00% $13.17 See Labor Rate NA

PANDUIT   UIWOL4-L            ULT ID WRITE ON LABEL                   PC B $17.23 15.00% $14.65 See Labor Rate NA

PANDUIT   UIWOL6-L            UI 6 PORT WRITE ON LABELS               PC B $18.37 14.98% $15.62 See Labor Rate NA

PANDUIT   UTP6A10BU           
COPPER PATCH CORD, CAT 6A, UTP, 

10 FT.,
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6A14BU           
COPPER PATCH CORD, CAT 6A, UTP, 

14 FT.,
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6A20BU           
COPPER PATCH CORD, CAT 6A, UTP, 

20 FT.,
PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6A3BU            
COPPER PATCH CORD, CAT 6A, UTP, 

3 FT.,
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6A5BU            
COPPER PATCH CORD, CAT 6A, UTP, 

5 FT.,
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6A7BU            
COPPER PATCH CORD, CAT 6A, UTP, 

7 FT.,
PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X10BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 10FT
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X10BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 10FT
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X10GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 10FT
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X10MY           10GIG CAT6A UTP OFF WHITE PC - PC B $33.88 16.33% $28.35 See Labor Rate NA

PANDUIT   UTP6X10ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 10FT
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X10RDY          
10GIG CAT6A UTP RED PATCH CORD - 

10FT
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X10VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 10FT
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X10Y            10GIG CAT6A UTP OFF WHITE PC - PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X10YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 10FT
PC B $19.98 16.32% $16.72 See Labor Rate NA

PANDUIT   UTP6X11BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 11FT
PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X11BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 11FT
PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X11GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 11FT
PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X11ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 11FT
PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X11RDY          
10GIG CAT6A UTP RED PATCH CORD - 

11FT
PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X11VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 11FT
PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X11Y            10GIG CAT6A UTP OFF WHITE PC - PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X11YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 11FT
PC B $20.74 16.33% $17.35 See Labor Rate NA

PANDUIT   UTP6X12BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 12FT
PC B $21.49 16.32% $17.98 See Labor Rate NA

PANDUIT   UTP6X12BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 12FT
PC B $21.49 16.32% $17.98 See Labor Rate NA

PANDUIT   UTP6X12GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 12FT
PC B $21.49 16.32% $17.98 See Labor Rate NA

PANDUIT   UTP6X12ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 12FT
PC B $21.49 16.32% $17.98 See Labor Rate NA

PANDUIT   UTP6X12RDY          
10GIG CAT6A UTP RED PATCH CORD - 

12FT
PC B $21.49 16.32% $17.98 See Labor Rate NA
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PANDUIT   UTP6X12VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 10FT
PC B $21.49 16.32% $17.98 See Labor Rate NA

PANDUIT   UTP6X12Y            10GIG CAT6A UTP OFF WHITE PC - PC B $21.49 16.32% $17.98 See Labor Rate NA

PANDUIT   UTP6X12YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 12FT
PC B $21.49 16.32% $17.98 See Labor Rate NA

PANDUIT   UTP6X13BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 13FT
PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X13BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 13FT
PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X13GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 13FT
PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X13ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 3FT
PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X13RDY          
10GIG CAT6A UTP RED PATCH CORD - 

13FT
PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X13VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 13FT
PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X13Y            10GIG CAT6A UTP OFF WHITE PC - PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X13YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 13FT
PC B $22.25 16.33% $18.62 See Labor Rate NA

PANDUIT   UTP6X14BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 14FT
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X14BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 14FT
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X14GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 14FT
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X14ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 14FT
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X14RDY          
10GIG CAT6A UTP RED PATCH CORD - 

14FT
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X14VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 14FT
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X14Y            10GIG CAT6A UTP OFF WHITE PC - PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X14YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 14FT
PC B $23.00 16.32% $19.25 See Labor Rate NA

PANDUIT   UTP6X15BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 15FT
PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X15BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 15FT
PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X15GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 15FT
PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X15MBUY         
10GIG CAT6A UTP BLUE PATCH CORD 

- 15M
PC B $44.17 16.32% $36.96 See Labor Rate NA

PANDUIT   UTP6X15ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 15FT
PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X15RDY          
10GIG CAT6A UTP RED PATCH CORD - 

15FT
PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X15VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 15FT
PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X15Y            10GIG CAT6A UTP OFF WHITE PC - PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X15YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 15FT
PC B $23.76 16.32% $19.88 See Labor Rate NA

PANDUIT   UTP6X16BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 16FT
PC B $24.52 16.33% $20.52 See Labor Rate NA

PANDUIT   UTP6X16BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 16FT
PC B $24.52 16.33% $20.52 See Labor Rate NA

PANDUIT   UTP6X16GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 16FT
PC B $24.52 16.33% $20.52 See Labor Rate NA

PANDUIT   UTP6X16ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 16FT
PC B $24.52 16.33% $20.52 See Labor Rate NA
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PANDUIT   UTP6X16RDY          
10GIG CAT6A UTP RED PATCH CORD - 

16FT
PC B $24.52 16.33% $20.52 See Labor Rate NA

PANDUIT   UTP6X16VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 16FT
PC B $24.52 16.33% $20.52 See Labor Rate NA

PANDUIT   UTP6X16Y            10GIG CAT6A UTP OFF WHITE PC - PC B $24.52 16.33% $20.52 See Labor Rate NA

PANDUIT   UTP6X16YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 16FT
PC B $24.52 16.33% $20.52 See Labor Rate NA

PANDUIT   UTP6X17BLY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 17FT
PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X17BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 17FT
PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X17GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 17FT
PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X17ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 17FT
PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X17RDY          
10GIG CAT6A UTP RED PATCH CORD - 

17FT
PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X17VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 17FT
PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X17Y            10GIG CAT6A UTP OFF WHITE PC - PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X17YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 17FT
PC B $25.27 16.32% $21.15 See Labor Rate NA

PANDUIT   UTP6X18BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 18FT
PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X18BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 18FT
PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X18GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 18FT
PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X18ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 18FT
PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X18RDY          
10GIG CAT6A UTP RED PATCH CORD - 

18FT
PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X18VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 18FT
PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X18Y            10GIG CAT6A UTP OFF WHITE PC - PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X18YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 18FT
PC B $26.03 16.33% $21.78 See Labor Rate NA

PANDUIT   UTP6X19BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 19FT
PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X19BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 19FT
PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X19GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 19FT
PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X19ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 19FT
PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X19RDY          
10GIG CAT6A UTP RED PATCH CORD - 

19FT
PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X19VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 19FT
PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X19Y            10GIG CAT6A UTP OFF WHITE PC - PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X19YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 19FT
PC B $26.78 16.32% $22.41 See Labor Rate NA

PANDUIT   UTP6X20BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 20FT
PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6X20BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 20FT
PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6X20GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 20FT
PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6X20ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 20FT
PC B $27.54 16.32% $23.04 See Labor Rate NA
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PANDUIT   UTP6X20RDY          
10GIG CAT6A UTP RED PATCH CORD - 

20FT
PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6X20VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 20FT
PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6X20Y            10GIG CAT6A UTP OFF WHITE PC - PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6X20YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 20FT
PC B $27.54 16.32% $23.04 See Labor Rate NA

PANDUIT   UTP6X25BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 25FT
PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X25BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 25FT
PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X25GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 25FT
PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X25ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 25FT
PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X25RDY          
10GIG CAT6A UTP RED PATCH CORD - 

25FT
PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X25VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 25FT
PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X25Y            10GIG CAT6A UTP OFF WHITE PC - PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X25YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 25FT
PC B $31.32 16.32% $26.21 See Labor Rate NA

PANDUIT   UTP6X30BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 30FT
PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X30BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 30FT
PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X30GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 30FT
PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X30ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 30FT
PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X30RDY          
10GIG CAT6A UTP RED PATCH CORD - 

30FT
PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X30VLY          
10GIG CAT6A UTP RED PATCH CORD - 

30FT
PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X30Y            10GIG CAT6A OFF WHITE PC - 30FT PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X30YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 30FT
PC B $35.10 16.32% $29.37 See Labor Rate NA

PANDUIT   UTP6X35BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 35FT
PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X35BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 35FT
PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X35GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 35FT
PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X35ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 35FT
PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X35RDY          
10GIG CAT6A UTP RED PATCH CORD - 

35FT
PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X35VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 35FT
PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X35Y            10GIG CAT6A OFF WHITE PC - 35FT PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X35YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 35FT
PC B $38.57 16.32% $32.28 See Labor Rate NA

PANDUIT   UTP6X3BLY           
10GIG CAT6A UTP BLACK PATCH 

CORD - 3FT
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X3BUY           
10GIG CAT6A UTP BLUE PATCH CORD 

- 3FT
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X3GRY           
10GIG CAT6A UTP GREEN PATCH 

CORD - 3FT
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X3MRDY          
10GIG CAT6A UTP RED PATCH CORD - 

3M
PC B $19.75 16.33% $16.52 See Labor Rate NA

PANDUIT   UTP6X3MY            10GIG CAT6A UTP OFF WHITE PC - 3M PC B $19.75 16.33% $16.52 See Labor Rate NA
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PANDUIT   UTP6X3MYLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 3M
PC B $19.75 16.33% $16.52 See Labor Rate NA

PANDUIT   UTP6X3ORY           
10GIG CAT6A UTP ORANGE PATCH 

CORD - 3FT
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X3RDY           
10GIG CAT6A UTP RED PATCH CORD - 

3FT
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X3VLY           
10GIG CAT6A UTP VIOLET PATCH 

CORD - 3FT
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X3Y             10GIG CAT6A UTP OFF WHITE PC - PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X3YLY           
10GIG CAT6A UTP YELLOW PATCH 

CORD - 3FT
PC B $15.21 16.32% $12.73 See Labor Rate NA

PANDUIT   UTP6X40BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 40FT
PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X40BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 40FT
PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X40GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 40FT
PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X40ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 40M
PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X40RDY          
10GIG CAT6A UTP RED PATCH CORD - 

40FT
PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X40VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 40FT
PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X40Y            10GIG CAT6A UTP OFF WHITE PC - PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X40YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 40FT
PC B $42.35 16.32% $35.44 See Labor Rate NA

PANDUIT   UTP6X45BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 45FT
PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X45BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 45FT
PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X45GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 45FT
PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X45ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 45FT
PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X45RDY          
10GIG CAT6A UTP RED PATCH CORD - 

45FT
PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X45VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 45FT
PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X45Y            10GIG CAT6A UTP OFF WHITE PC - PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X45YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 45FT
PC B $46.13 16.32% $38.60 See Labor Rate NA

PANDUIT   UTP6X4BLY           
10GIG CAT6A UTP BLACK PATCH 

CORD - 4FT
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X4BUY           10GIG CAT6A UTP PATCH CORD - 4FT PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X4GRY           
10GIG CAT6 UTP GREEN PATCH 

CORD - 4FT
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X4ORY           
10GIG CAT6A UTP ORANGE PATCH 

CORD - 4FT
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X4RDY           
10GIG CAT6A UTP RED PATCH CORD - 

4FT
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X4VLY           
10GIG CAT6A UTP VIOLET PATCH 

CORD - 4FT
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X4Y             10GIG CAT6A UTP OFF WHITE PC - PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X4YLY           
10GIG CAT6A UTP YELLOW PATCH 

CORD - 4FT
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTP6X50BLY          
10GIG CAT6A UTP BLACK PATCH 

CORD - 50FT
PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   UTP6X50BUY          
10GIG CAT6A UTP BLUE PATCH CORD 

- 50FT
PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   UTP6X50GRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 50FT
PC B $49.91 16.32% $41.77 See Labor Rate NA
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PANDUIT   UTP6X50ORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 50FT
PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   UTP6X50RDY          
10GIG CAT6A UTP RED PATCH CORD - 

50FT
PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   UTP6X50VLY          
10GIG CAT6A UTP VIOLET PATCH 

CORD - 50FT
PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   UTP6X50Y            10GIG CAT6A UTP OFF WHITE PC - PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   UTP6X50YLY          
10GIG CAT6A UTP YELLOW PATCH 

CORD - 50FT
PC B $49.91 16.32% $41.77 See Labor Rate NA

PANDUIT   UTP6X5BLY           
10GIG CAT6A UTP BLACK PATCH 

CORD - 5FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X5BUY           
10GIG CAT6A UTP BLUE PATCH CORD 

- 5FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X5GRY           
10GIG CAT6A UTP GREEN PATCH 

CORD - 5FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X5MGRY          
10GIG CAT6A UTP GREEN PATCH 

CORD - 5M
PC B $24.08 16.32% $20.15 See Labor Rate NA

PANDUIT   UTP6X5MORY          
10GIG CAT6A UTP ORANGE PATCH 

CORD - 5M
PC B $24.08 16.32% $20.15 See Labor Rate NA

PANDUIT   UTP6X5ORY           
10GIG CAT6A UTP ORANGE PATCH 

CORD - 5FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X5RDY           
10GIG CAT6A UTP RED PATCH CORD - 

5FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X5VLY           
10GIG CAT6A UTP VIOLET PATCH 

CORD - 5FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X5Y             10GIG CAT6A UTP OFF WHITE PC - PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X5YLY           
10GIG CAT6A UTP YELLOW PATCH 

CORD - 5FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTP6X6BLY           
10GIG CAT6A UTP BLACK PATCH 

CORD - 6FT
PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X6BUY           
10GIG CAT6A UTP BLUE PATCH CORD 

- 6FT
PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X6GRY           
10GIG CAT6A UTP GREEN PATCH 

CORD - 6FT
PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X6ORY           
10GIG CAT6A UTP ORANGE PATCH 

CORD - 6FT
PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X6RDY           
10GIG CAT6A UTP RED PATCH CORD - 

6FT
PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X6VLY           
10GIG CAT6A UTP VIOLET PATCH 

CORD - 6FT
PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X6Y             10GIG CAT6A UTP OFF WHITE PC - PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X6YLY           
10GIG CAT6A UTP YELLOW PATCH 

CORD - 6FT
PC B $17.46 16.32% $14.61 See Labor Rate NA

PANDUIT   UTP6X7BLY           
10GIG CAT6A UTP BLACK PATCH 

CORD - 7FT
PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X7BUY           
10GIG CAT6A UTP BLUE PATCH CORD 

- 7FT
PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X7GRY           
10GIG CAT6A UTP GREEN PATCH 

CORD - 7FT
PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X7ORY           
10GIG CAT6A UTP ORANGE PATCH 

CORD - 7FT
PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X7RDY           
10GIG CAT6A UTP RED PATCH CORD - 

7FT
PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X7VLY           TX6 10 GIG CATEGORY 6 PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X7Y             10GIG CAT6A UTP OFF WHITE PC - PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X7YLY           
10GIG CAT6A UTP YELLOW PATCH 

CORD - 7FT
PC B $18.22 16.33% $15.24 See Labor Rate NA

PANDUIT   UTP6X8BLY           
10GIG CAT6A UTP BLACK PATCH 

CORD - 8FT
PC B $18.97 16.32% $15.87 See Labor Rate NA

PANDUIT   UTP6X8BUY           
10GIG CAT6A UTP BLUE PATCH CORD 

- 8FT
PC B $18.97 16.32% $15.87 See Labor Rate NA
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PANDUIT   UTP6X8GRY           
10GIG CAT6A UTP GREEN PATCH 

CORD - 8FT
PC B $18.97 16.32% $15.87 See Labor Rate NA

PANDUIT   UTP6X8ORY           
10GIG CAT6A UTP ORANGE PATCH 

CORD - 8FT
PC B $18.97 16.32% $15.87 See Labor Rate NA

PANDUIT   UTP6X8RDY           
10GIG CAT6A UTP RED PATCH CORD - 

8FT
PC B $18.97 16.32% $15.87 See Labor Rate NA

PANDUIT   UTP6X8VLY           
10GIG CAT6A UTP VIOLET PATCH 

CORD - 8FT
PC B $18.97 16.32% $15.87 See Labor Rate NA

PANDUIT   UTP6X8Y             10GIG CAT6A UTP OFF WHITE PC - PC B $18.97 16.32% $15.87 See Labor Rate NA

PANDUIT   UTP6X8YLY           
10GIG CAT6A UTP YELLOW 

PATCHCORD - 8FT
PC B $18.97 16.32% $15.87 See Labor Rate NA

PANDUIT   UTP6X9BLY           
10GIG CAT6A UTP BLACK PATCH 

CORD - 9FT
PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTP6X9BUY           
10GIG CAT6A UTP BLUE PATCH CORD 

- 9FT
PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTP6X9GRY           
10GIG CAT6A UTP GREEN PATCH 

CORD - 9FT
PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTP6X9ORY           
10GIG CAT6A UTP ORANGE PATCH 

CORD - 9FT
PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTP6X9RDY           
10GIG CAT6A UTP RED PATCH CORD - 

9FT
PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTP6X9VLY           
10GIG CAT6A UTP VIOLET PATCH 

CORD - 9FT
PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTP6X9Y             10GIG CAT6A UTP OFF WHITE PC - PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTP6X9YLY           
10GIG CAT6A UTP YELLOW PATCH 

CORD - 9FT
PC B $19.73 16.33% $16.51 See Labor Rate NA

PANDUIT   UTPCH1012PP25Y      25 PAIR CABLE ASSEMBLY PC B $135.16 16.32% $113.10 See Labor Rate NA

PANDUIT   UTPCH10BLY          CAT5E UTP BLACK PATCH CORD - PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10BUY          CAT5E UTP BLUE PATCH CORD - 10 PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10GRY          CAT5E UTP GREEN PATCH CORD - PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10GYY          CAT 5E GRAY PATCH CORD - 10FT PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10L25Y         25 PAIR CABLE ASSEMBLY PC B $134.06 16.32% $112.18 See Labor Rate NA

PANDUIT   UTPCH10LR25Y        25 PAIR CABLE ASSEMBLY PC B $134.06 16.32% $112.18 See Labor Rate NA

PANDUIT   UTPCH10ORY          
CAT5E UTP ORANGE PATCH CORD - 

10FT
PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10R25Y         25 PAIR CABLE ASSEMBLY PC B $134.06 16.32% $112.18 See Labor Rate NA

PANDUIT   UTPCH10RDY          CAT5E UTP RED PATCH CORD - 10FT PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10SL25Y        25 PAIR CABLE ASSEMBLY PC B $134.06 16.32% $112.18 See Labor Rate NA

PANDUIT   UTPCH10SR25Y        25 PAIR CABLE ASSEMBLY PC B $134.06 16.32% $112.18 See Labor Rate NA

PANDUIT   UTPCH10VLY          CAT5E UTP VIOLET PATCH CORD - PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10Y            
CAT5E UTP OFF WHITE PATCH CORD - 

10FT
PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH10YLY          
CAT5E UTP YELLOW PATCH CORD - 

10FT
PC B $7.20 16.32% $6.02 See Labor Rate NA

PANDUIT   UTPCH11BLY          CAT5E UTP BLACK PATCH CORD - PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH11BUY          CAT5E UTP BLUE PATCH CORD - 11FT PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH11GRY          CAT5E UTP GREEN PATCH CORD - PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH11ORY          
CAT5E UTP ORANGE PATCH CORD - 

11FT
PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH11RDY          CAT5E UTP RED PATCH CORD - 11FT PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH11VLY          CAT5E UTP VIOLET PATCH CORD - PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH11Y            
CAT5E UTP OFF WHITE PATCH CORD - 

11FT
PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH11YLY          
CAT5E UTP YELLOW PATCH CORD - 

11FT
PC B $7.54 16.31% $6.31 See Labor Rate NA

PANDUIT   UTPCH12BLY          CAT5E UTP BLACK PATCH CORD - PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH12BUY          CAT5E UTP BLUE PATCH CORD - 12FT PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH12GRY          CAT5E UTP GREEN PATCH CORD - PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH12GYY          CAT 5E GRAY PATCH CORD - 12FT PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH12ORY          
CAT5E UTP ORANGE PATCH CORD - 

12FT
PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH12RDY          CAT5E UTP RED PATCH CORD - 12FT PC B $7.88 16.30% $6.60 See Labor Rate NA
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PANDUIT   UTPCH12VLY          CAT5E UTP VIOLET PATCH CORD - PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH12Y            
CAT5E UTP OFF WHITE PATCH CORD - 

12FT
PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH12YLY          
CAT5E UTP YELLOW PATCH CORD - 

12FT
PC B $7.88 16.30% $6.60 See Labor Rate NA

PANDUIT   UTPCH13BLY          CAT5E UTP BLACK PATCH CORD - PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH13BUY          CAT5E UTP BLUE PATCH CORD - 13FT PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH13GRY          CAT5E UTP GREEN PATCH CORD - PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH13ORY          
CAT5E UTP ORANGE PATCH CORD - 

13FT
PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH13RDY          CAT5E UTP RED PATCH CORD - 13FT PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH13VLY          CAT5E UTP VIOLET PATCH CORD - PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH13Y            
CAT5E UTP OFF WHITE PATCH CORD - 

13FT
PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH13YLY          
CAT5E UTP YELLOW PATCH CORD - 

13FT
PC B $8.23 16.34% $6.89 See Labor Rate NA

PANDUIT   UTPCH14BLY          CAT5E UTP BLACK PATCH CORD - PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14BUY          CAT5E UTP BLUE PATCH CORD - 14FT PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14GRY          CAT5E UTP GREEN PATCH CORD - PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14GYY          CAT 5E GRAY PATCH CORD -14FT PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14ORY          
CAT5E UTP ORANGE PATCH CORD - 

14FT
PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14RDY          CAT5E UTP RED PATCH CORD - 14FT PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14VLY          CAT5E UTP VIOLET PATCH CORD - PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14Y            
CAT5E UTP OFF WHITE PATCH CORD - 

14FT
PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH14YLY          
CAT5E UTP YELLOW PATCH CORD - 

14FT
PC B $8.57 16.33% $7.17 See Labor Rate NA

PANDUIT   UTPCH1512PP25Y      25 PAIR CABLE ASSEMBLY PC B $144.18 16.32% $120.65 See Labor Rate NA

PANDUIT   UTPCH15BLY          CAT 5E UTP BLACK PATCH CORD - PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH15BUY          CAT 5E UTP BLUE PATCH CORD - PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH15GRY          CAT5E UTP GREEN PATCH CORD - PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH15L25Y         25 PAIR CABLE ASSEMBLY PC B $145.49 16.32% $121.74 See Labor Rate NA

PANDUIT   UTPCH15LR25Y        25 PAIR CABLE ASSEMBLY PC B $145.49 16.32% $121.74 See Labor Rate NA

PANDUIT   UTPCH15ORY          
CAT5E UTP ORANGE PATCH CORD - 

15FT
PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH15R25Y         25 PAIR CABLE ASSEMBLY PC B $145.49 16.32% $121.74 See Labor Rate NA

PANDUIT   UTPCH15RDY          CAT5E UTP RED PATCH CORD - 15FT PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH15SL25Y        25 PAIR CABLE ASSEMBLY PC B $145.49 16.32% $121.74 See Labor Rate NA

PANDUIT   UTPCH15SR25Y        25 PAIR CABLE ASSEMBLY PC B $145.49 16.32% $121.74 See Labor Rate NA

PANDUIT   UTPCH15VLY          CAT5E UTP VIOLET PATCH CORD - PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH15Y            
CAT5E UTP OFF WHITE PATCH CORD - 

15FT
PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH15YLY          
CAT5E UTP YELLOW PATCH CORD - 

15FT
PC B $8.91 16.32% $7.46 See Labor Rate NA

PANDUIT   UTPCH16BLY          CAT5E UTP BLACK PATCH CORD - PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16BUY          CAT5E UTP BLUE PATCH CORD - 16FT PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16GRY          CAT5E UTP GREEN PATCH CORD - PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16GYY          CAT 5E GRAY PATCH CORD -16FT PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16ORY          
CAT5E UTP ORANGE PATCH CORD - 

16FT
PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16RDY          CAT5E UTP RED PATCH CORD - 16FT PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16VLY          CAT5E UTP VIOLET PATCH CORD - PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16Y            CAT5E UTP WHITE PATCH CORD - PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH16YLY          
CAT5E UTP YELLOW PATCH CORD - 

16FT
PC B $9.25 16.31% $7.74 See Labor Rate NA

PANDUIT   UTPCH17BLY          CAT5E UTP BLACK PATCH CORD - PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   UTPCH17BUY          CAT5E UTP BLUE PATCH CORD - 17FT PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   UTPCH17GRY          CAT5E UTP GREEN PATCH CORD - PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   UTPCH17ORY          
CAT5E UTP ORANGE PATCH CORD - 

17FT
PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   UTPCH17RDY          CAT5E UTP RED PATCH CORD - 17FT PC B $9.59 16.31% $8.03 See Labor Rate NA
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PANDUIT   UTPCH17VLY          CAT5E UTP VIOLET PATCH CORD - PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   UTPCH17Y            
CAT5E UTP OFF WHITE PATCH CORD - 

17FT
PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   UTPCH17YLY          
CAT5E UTP YELLOW PATCH CORD - 

17FT
PC B $9.59 16.31% $8.03 See Labor Rate NA

PANDUIT   UTPCH18BLY          CAT5E UTP BLACK PATCH CORD - PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18BUY          CAT5E UTP BLUE PATCH CORD - 18FT PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18GRY          CAT5E UTP GREEN PATCH CORD - PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18GYY          CAT 5E PATCH CORD 18 FT GRAY PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18ORY          
CAT5E UTP ORANGE PATCH CORD - 

18FT
PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18RDY          CAT5E UTP RED PATCH CORD - 18FT PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18VLY          CAT5E UTP VIOLET PATCH CORD - PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18Y            
CAT5E UTP OFF WHITE PATCH CORD - 

18FT
PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH18YLY          
CAT5E UTP YELLOW PATCH CORD - 

18FT
PC B $9.94 16.34% $8.32 See Labor Rate NA

PANDUIT   UTPCH19BLY          CAT5E UTP BLACK PATCH CORD - PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH19BUY          CAT5E UTP BLUE PATCH CORD - 19FT PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH19GRY          CAT5E UTP GREEN PATCH CORD - PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH19ORY          
CAT5E UTP ORANGE PATCH CORD - 

19FT
PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH19RDY          CAT5E UTP RED PATCH CORD - 19FT PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH19VLY          CAT5E UTP VIOLET PATCH CORD - PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH19Y            CAT5E UTP WHITE PATCH CORD - PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH19YLY          
CAT5E UTP YELLOW PATCH CORD - 

19FT
PC B $10.21 16.34% $8.54 See Labor Rate NA

PANDUIT   UTPCH1BLY           CAT5E UTP BLACK PATCH CORD - 1FT PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1BUY           CAT5E UTP BLUE PATCH CORD - 1FT PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1GRY           CAT5E UTP GREEN PATCH CORD - PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1GYY           CAT 5E GRAY PATCH CORD - 1FT PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1ORY           
CAT5E UTP ORANGE PATCH CORD - 

1FT
PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1RDY           CAT5E UTP RED PATCH CORD - 1FT PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1VLY           CAT5E UTP VIOLET PATCH CORD - PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1Y             
CAT5E UTP OFF WHITE PATCH CORD - 

1FT
PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH1YLY           CAT5E UTP YELLOW PATCH CORD - PC B $3.98 16.34% $3.33 See Labor Rate NA

PANDUIT   UTPCH2012PP25Y      25 PAIR CABLE ASSEMBLY PC B $158.18 16.32% $132.36 See Labor Rate NA

PANDUIT   UTPCH20BLY          CAT5E UTP BLACK PATCH CORD - PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20BUY          CAT5E UTP BLUE PATCH CORD - 20FT PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20GRY          CAT5E UTP GREEN PATCH CORD - PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20GYY          CAT 5E GRAY PATCH CORD - 20FT PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20L25Y         25 PAIR CABLE ASSEMBLY PC B $158.18 16.32% $132.36 See Labor Rate NA

PANDUIT   UTPCH20LR25Y        25 PAIR CABLE ASSEMBLY PC B $158.18 16.32% $132.36 See Labor Rate NA

PANDUIT   UTPCH20ORY          
CAT5E UTP ORANGE PATCH CORD - 

20FT
PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20R25Y         25 PAIR CABLE ASSEMBLY PC B $158.18 16.32% $132.36 See Labor Rate NA

PANDUIT   UTPCH20RDY          CAT5E UTP RED PATCH CORD - 20FT PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20SL25Y        25 PAIR CABLE ASSEMBLY PC B $158.18 16.32% $132.36 See Labor Rate NA

PANDUIT   UTPCH20SR25Y        25 PAIR CABLE ASSEMBLY PC B $158.18 16.32% $132.36 See Labor Rate NA

PANDUIT   UTPCH20VLY          CAT5E UTP VIOLET PATCH CORD - PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20Y            
CAT5E UTP OFF WHITE PATCH CORD - 

20FT
PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH20YLY          
CAT5E UTP YELLOW PATCH CORD - 

20FT
PC B $10.55 16.33% $8.83 See Labor Rate NA

PANDUIT   UTPCH25BLY          CAT5E UTP BLACK PATCH CORD - PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH25BUY          CAT5E UTP BLUE PATCH CORD - 25FT PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH25GRY          CAT5E UTP GREEN PATCH CORD - PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH25GYY          CAT 5E GRAY PATCH CORD - 25FT PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH25ORY          
CAT5E UTP ORANGE PATCH CORD - 

25FT
PC B $12.26 16.33% $10.26 See Labor Rate NA
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PANDUIT   UTPCH25RDY          CAT5E UTP RED PATCH CORD - 25FT PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH25VLY          CAT5E UTP VIOLET PATCH CORD - PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH25Y            
CAT5E UTP OFF WHITE PATCH CORD - 

25FT
PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH25YLY          
CAT5E UTP YELLOW PATCH CORD - 

25FT
PC B $12.26 16.33% $10.26 See Labor Rate NA

PANDUIT   UTPCH2BLY           CAT5E UTP BLACK PATCH CORD - 2FT PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2BUY           CAT5E UTP BLUE PATCH CORD - 2FT PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2GRY           CAT5E UTP GREEN PATCH CORD - PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2GYY           CAT 5E GRAY PATCH CORD - 2FT PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2ORY           
CAT5E UTP ORANGE PATCH CORD - 

2FT
PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2RDY           CAT5E UTP RED PATCH CORD - 2FT PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2VLY           CAT5E UTP VIOLET PATCH CORD - PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2Y             
CAT5E UTP OFF WHITE PATCH CORD - 

2FT
PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH2YLY           CAT5E UTP YELLOW PATCH CORD - PC B $4.61 16.34% $3.86 See Labor Rate NA

PANDUIT   UTPCH30BLY          CAT5E UTP BLACK PATCH CORD - PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH30BUY          CAT5E UTP BLUE PATCH CORD - 30FT PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH30GRY          CAT5E UTP GREEN PATCH CORD - PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH30ORY          
CAT5E UTP ORANGE PATCH CORD - 

30FT
PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH30RDY          CAT5E UTP RED PATCH CORD - 30FT PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH30VLY          CAT5E UTP VIOLET PATCH CORD - PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH30Y            
CAT5E UTP OFF WHITE PATCH CORD - 

30FT
PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH30YLY          
CAT5E UTP YELLOW PATCH CORD - 

30FT
PC B $13.97 16.33% $11.69 See Labor Rate NA

PANDUIT   UTPCH35BLY          CAT5E UTP BLACK PATCH CORD - PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH35BUY          CAT5E UTP BLUE PATCH CORD - 35FT PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH35GRY          CAT5E UTP GREEN PATCH CORD - PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH35ORY          
CAT5E UTP ORANGE PATCH CORD - 

35FT
PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH35RDY          CAT5E UTP RED PATCH CORD - 35FT PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH35VLY          CAT5E UTP VIOLET PATCH CORD - PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH35Y            
CAT5E UTP OFF WHITE PATCH CORD - 

35FT
PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH35YLY          
CAT5E UTP YELLOW PATCH CORD - 

35FT
PC B $15.68 16.33% $13.12 See Labor Rate NA

PANDUIT   UTPCH3BLY           CAT5E UTP BLACK PATCH CORD - 3FT PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3BUY           CAT5E UTP BLUE PATCH CORD - 3FT PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3GRY           CAT5E UTP GREEN PATCH CORD - PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3GYY           CAT 5E GRAY PATCH CORD - 3FT PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3ORY           
CAT5E UTP ORANGE PATCH CORD - 

3FT
PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3RDY           CAT5E UTP RED PATCH CORD - 3FT PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3VLY           CAT5E UTP VIOLET PATCH CORD - PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3Y             
CAT5E UTP OFF WHITE PATCH CORD - 

3FT
PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH3YLY           CAT5E UTP YELLOW PATCH CORD - PC B $4.88 16.34% $4.08 See Labor Rate NA

PANDUIT   UTPCH40BLY          CAT5E UTP BLACK PATCH CORD - PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH40BUY          CAT5E UTP BLUE PATCH CORD - 40FT PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH40GRY          CAT5E UTP GREEN PATCH CORD - PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH40ORY          
CAT5E UTP ORANGE PATCH CORD - 

40FT
PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH40RDY          CAT5E UTP RED PATCH CORD - 40FT PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH40VLY          CAT5E UTP VIOLET PATCH CORD - PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH40Y            
CAT5E UTP OFF WHITE PATCH CORD - 

40FT
PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH40YLY          
CAT5E UTP YELLOW PATCH CORD - 

40FT
PC B $17.39 16.33% $14.55 See Labor Rate NA

PANDUIT   UTPCH4BLY           CAT5E UTP BLACK PATCH CORD - 4FT PC B $5.22 16.32% $4.37 See Labor Rate NA

Page 1546 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   UTPCH4BUY           CAT5E UTP BLUE PATCH CORD - 4FT PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH4GRY           CAT5E UTP GREEN PATCH CORD - PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH4GYY           CAT 5E GRAY PATCH CORD - 4FT PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH4MORY          CAT5E UTP ORANGE PATCH CORD - PC B $10.67 16.31% $8.93 See Labor Rate NA

PANDUIT   UTPCH4MVLY          CAT5E UTP VIOLET PATCH CORD - 4M PC B $10.67 16.31% $8.93 See Labor Rate NA

PANDUIT   UTPCH4ORY           
CAT5E UTP ORANGE PATCH CORD - 

4FT
PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH4RDY           CAT5E UTP RED PATCH CORD - 4FT PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH4VLY           CAT5E UTP VIOLET PATCH CORD - PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH4Y             
CAT5E UTP OFF WHITE PATCH CORD - 

4FT
PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH4YLY           CAT5E UTP YELLOW PATCH CORD - PC B $5.22 16.32% $4.37 See Labor Rate NA

PANDUIT   UTPCH5BLY           CAT5E UTP BLACK PATCH CORD - 5FT PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5BUY           CAT5E UTP BLUE PATCH CORD - 5FT PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5GRY           CAT5E UTP GREEN PATCH CORD - PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5GYY           CAT 5E GRAY PATCH CORD - 5FT PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5ORY           
CAT5E UTP ORANGE PATCH CORD - 

5FT
PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5RDY           CAT5E UTP RED PATCH CORD - 5FT PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5VLY           CAT5E UTP VIOLET PATCH CORD - PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5Y             
CAT5E UTP OFF WHITE PATCH CORD - 

5FT
PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH5YLY           CAT5E UTP YELLOW PATCH CORD - PC B $5.45 16.29% $4.56 See Labor Rate NA

PANDUIT   UTPCH612PP25Y       25 PAIR CABLE ASSEMBLY PC B $122.15 16.32% $102.21 See Labor Rate NA

PANDUIT   UTPCH6BLY           CAT5E UTP BLACK PATCH CORD - 6FT PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6BUY           CAT5E UTP BLUE PATCH CORD - 6FT PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6GRY           CAT5E UTP GREEN PATCH CORD - PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6GYY           CAT 5E PATCH CORD 6 FT GRAY PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6L25Y          25 PAIR CABLE ASSEMBLY PC B $122.15 16.32% $102.21 See Labor Rate NA

PANDUIT   UTPCH6LR25Y         25 PAIR CABLE ASSEMBLY PC B $122.15 16.32% $102.21 See Labor Rate NA

PANDUIT   UTPCH6ORY           
CAT5E UTP ORANGE PATCH CORD - 

6FT
PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6R25Y          25 PAIR CABLE ASSEMBLY PC B $122.15 16.32% $102.21 See Labor Rate NA

PANDUIT   UTPCH6RDY           CAT5E UTP RED PATCH CORD - 6FT PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6SL25Y         25 PAIR CABLE ASSEMBLY PC B $122.15 16.32% $102.21 See Labor Rate NA

PANDUIT   UTPCH6SR25Y         25 PAIR CABLE ASSEMBLY PC B $122.15 16.32% $102.21 See Labor Rate NA

PANDUIT   UTPCH6VLY           CAT5E UTP VIOLET PATCH CORD - PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6Y             
CAT5E UTP OFF WHITE PATCH CORD - 

6FT
PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH6YLY           CAT5E UTP YELLOW PATCH CORD - PC B $5.83 16.31% $4.88 See Labor Rate NA

PANDUIT   UTPCH7BLY           CAT5E UTP BLACK PATCH CORD - 7FT PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7BUY           CAT5E UTP BLUE PATCH CORD - 7FT PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7GRY           CAT5E UTP GREEN PATCH CORD - PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7GYY           CAT 5E PATCH CORD 7 FT GRAY PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7ORY           
CAT5E UTP ORANGE PATCH CORD - 

7FT
PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7RDY           CAT5E UTP RED PATCH CORD - 7FT PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7VLY           CAT5E UTP VIOLET PATCH CORD - PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7Y             
CAT5E UTP OFF WHITE PATCH CORD - 

7FT
PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH7YLY           CAT5E UTP YELLOW PATCH CORD - PC B $6.17 16.30% $5.16 See Labor Rate NA

PANDUIT   UTPCH812PP25Y       25 PAIR CABLE ASSEMBLY PC B $129.78 16.32% $108.60 See Labor Rate NA

PANDUIT   UTPCH8BLY           CAT5E UTP BLACK PATCH CORD - 8FT PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH8BUY           CAT5E UTP BLUE PATCH CORD - 8FT PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH8GRY           CAT5E UTP GREEN PATCH CORD - PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH8GYY           CAT 5E PATCH CORD 8 FT GRAY PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH8L25Y          25 PAIR CABLE ASSEMBLY PC B $124.15 16.32% $103.88 See Labor Rate NA

PANDUIT   UTPCH8LR25Y         25 PAIR CABLE ASSEMBLY PC B $124.15 16.32% $103.88 See Labor Rate NA

PANDUIT   UTPCH8ORY           
CAT5E UTP ORANGE PATCH CORD - 

8FT
PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH8R25Y          25 PAIR CABLE ASSEMBLY PC B $124.15 16.32% $103.88 See Labor Rate NA

PANDUIT   UTPCH8RDY           CAT5E UTP RED PATCH CORD - 8 FT PC B $6.52 16.35% $5.45 See Labor Rate NA

Page 1547 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

PANDUIT   UTPCH8SL25Y         25 PAIR CABLE ASSEMBLY PC B $124.15 16.32% $103.88 See Labor Rate NA

PANDUIT   UTPCH8SR25Y         25 PAIR CABLE ASSEMBLY PC B $124.15 16.32% $103.88 See Labor Rate NA

PANDUIT   UTPCH8VLY           CAT5E UTP VIOLET PATCH CORD - PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH8Y             
CAT5E UTP OFF WHITE PATCH CORD - 

8FT
PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH8YLY           CAT5E UTP YELLOW PATCH CORD - PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   UTPCH9BLY           CAT5E UTP BLACK PATCH CORD - 9FT PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPCH9BUY           CAT5E UTP BLUE PATCH CORD - 9FT PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPCH9GRY           CAT5E UTP GREEN PATCH CORD - PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPCH9ORY           
CAT5E UTP RED ORANGE PATCH 

CORD - 9FT
PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPCH9RDY           CAT5E UTP RED PATCH CORD - 9FT PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPCH9VLY           CAT5E UTP VIOLET PATCH CORD - PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPCH9Y             
CAT5E UTP OFF WHITE PATCH CORD - 

9FT
PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPCH9YLY           CAT5E UTP YELLOW PATCH CORD - PC B $6.86 16.33% $5.74 See Labor Rate NA

PANDUIT   UTPSP10BLY          CAT6 UTP BLACK PATCH CORD - 10FT PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10BUY          CAT6 UTP BLUE PATCH CORD - 10FT PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10GRY          CAT6 UTP GREEN PATCH CORD - PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10GYFY         TX6 PLUS CROSS-OVER PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10GYY          TX-6 PLUS C6 PATCHCORD PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10ORY          CAT6 UTP ORANGE PATCH CORD - PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10RDFY         TX6 PLUS CROSS-OVER PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10RDY          CAT6 UTP RED PATCH CORD - 10FT PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10VLY          CAT6 UTP VIOLET PATCH CORD - PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10Y            
CAT6 UTP OFF WHITE PATCH CORD - 

10FT
PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10YLFY         TX6 PLUS CROSS-OVER PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP10YLY          CAT6 UTP YELLOW PATCH CORD - PC B $12.80 16.33% $10.71 See Labor Rate NA

PANDUIT   UTPSP11BLY          CAT6 UTP BLACK PATCH CORD - 11FT PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11BUY          CAT6 UTP BLUE PATCH CORD - 11FT PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11GRY          CAT6 UTP GREEN PATCH CORD - PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11ORY          CAT6 UTP ORANGE PATCH CORD - PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11RDY          CAT6 UTP RED PATCH CORD - 11FT PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11VLY          CAT6 UTP VIOLET PATCH CORD - PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11Y            
CAT6 UTP OFF WHITE PATCH CORD - 

11FT
PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP11YLY          CAT6 UTP YELLOW PATCH CORD - PC B $13.21 16.32% $11.05 See Labor Rate NA

PANDUIT   UTPSP12BLY          CAT6 UTP BLACK PATCH CORD - 12FT PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12BUY          CAT6 UTP BLUE PATCH CORD - 12FT PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12GRY          CAT6 UTP GREEN PATCH CORD - PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12ORY          CAT6 UTP ORANGE PATCH CORD - PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12RDY          CAT6 UTP RED PATCH CORD - 12FT PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12VLY          CAT6 UTP VIOLET PATCH CORD - PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12Y            
CAT6 UTP OFF WHITE PATCH CORD - 

12FT
PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP12YLY          CAT6 UTP YELLOW PATCH CORD - PC B $13.63 16.33% $11.40 See Labor Rate NA

PANDUIT   UTPSP13BLY          CAT6 UTP BLACK PATCH CORD - 13FT PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13BUY          CAT6 UTP BLUE PATCH CORD - 13FT PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13GRY          CAT6 UTP GREEN PATCH CORD - PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13ORY          CAT6 UTP ORANGE PATCH CORD - PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13RDY          CAT6 UTP RED PATCH CORD - 13FT PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13VLY          CAT6 UTP VIOLET PATCH CORD - PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13Y            
CAT6 UTP OFF WHITE PATCH CORD - 

13FT
PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP13YLY          CAT6 UTP YELLOW PATCH CORD - PC B $14.04 16.32% $11.75 See Labor Rate NA

PANDUIT   UTPSP14BLY          CAT6 UTP BLACK PATCH CORD - 14FT PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP14BUY          CAT6 UTP BLUE PATCH CORD - 14FT PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP14GRY          CAT6 UTP GREEN PATCH CORD - PC B $14.45 16.31% $12.09 See Labor Rate NA
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PANDUIT   UTPSP14GYY          TX-6 PLUS C6 PATCHCORD PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP14ORY          CAT6 UTP ORANGE PATCH CORD - PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP14RDY          CAT6 UTP RED PATCH CORD - 14FT PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP14VLY          CAT6 UTP VIOLET PATCH CORD - PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP14Y            
CAT6 UTP OFF WHITE PATCH CORD - 

14FT
PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP14YLY          CAT6 UTP YELLOW PATCH CORD - PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP15BLY          CAT6 UTP BLACK PATCH CORD - 15FT PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15BUY          CAT6 UTP BLUE PATCH CORD - 15FT PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15GRY          CAT6 UTP GREEN PATCH CORD - PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15GYFY         TX6 PLUS CROSS-OVER PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15ORY          CAT6 UTP ORANGE PATCH CORD - PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15RDFY         TX6 PLUS CROSS-OVER PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15RDY          CAT6 UTP RED PATCH CORD - 15FT PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15VLY          CAT6 UTP VIOLET PATCH CORD - PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15Y            
CAT6 UTP OFF WHITE PATCH CORD - 

15FT
PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15YLFY         TX6 PLUS CROSS-OVER PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP15YLY          CAT6 UTP YELLOW PATCH CORD - PC B $14.81 16.31% $12.39 See Labor Rate NA

PANDUIT   UTPSP16BLY          CAT6 UTP BLACK PATCH CORD - 16FT PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16BUY          CAT6 UTP BLUE PATCH CORD - 16FT PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16GRY          CAT6 UTP GREEN PATCH CORD - PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16ORY          CAT6 UTP ORANGE PATCH CORD - PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16RDY          CAT6 UTP RED PATCH CORD - 16FT PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16VLY          CAT6 UTP VIOLET PATCH CORD - PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16Y            
CAT6 UTP OFF WHITE PATCH CORD - 

16FT
PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP16YLY          CAT6 UTP YELLOW PATCH CORD - PC B $15.19 16.32% $12.71 See Labor Rate NA

PANDUIT   UTPSP17BLY          CAT6 UTP BLACK PATCH CORD - 17FT PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17BUY          CAT6 UTP BLUE PATCH CORD - 17FT PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17GRY          CAT6 UTP GREEN PATCH CORD - PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17ORY          CAT6 UTP ORANGE PATCH CORD - PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17RDY          CAT6 UTP RED PATCH CORD - 17FT PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17VLY          CAT6 UTP VIOLET PATCH CORD - PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17Y            
CAT6 UTP OFF WHITE PATCH CORD - 

17FT
PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP17YLY          CAT6 UTP YELLOW PATCH CORD - PC B $15.57 16.32% $13.03 See Labor Rate NA

PANDUIT   UTPSP18BLY          CAT6 UTP BLACK PATCH CORD - 18FT PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18BUY          CAT6 UTP BLUE PATCH CORD - 18FT PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18GRY          CAT6 UTP GREEN PATCH CORD - PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18ORY          CAT6 UTP ORANGE PATCH CORD - PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18RDY          CAT6 UTP RED PATCH CORD - 18FT PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18VLY          CAT6 UTP VIOLET PATCH CORD - PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18Y            
CAT6 UTP OFF WHTIE PATCH CORD - 

18FT
PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP18YLY          CAT6 UTP YELLOW PATCH CORD - PC B $15.95 16.33% $13.35 See Labor Rate NA

PANDUIT   UTPSP19BLY          CAT6 UTP BLACK PATCH CORD - 19FT PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19BUY          CAT6 UTP BLUE PATCH CORD - 19FT PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19GRY          CAT6 UTP GREEN PATCH CORD - PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19GYY          TX-6 PLUS CAT 6 PATCHCORD PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19ORY          CAT6 UTP ORANGE PATCH CORD - PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19RDY          CAT6 UTP RED PATCH CORD - 19FT PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19VLY          CAT6 UTP VIOLET PATCH CORD - PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19Y            
CAT6 UTP OFF WHITE PATCH CORD - 

19FT
PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP19YLY          CAT6 UTP YELLOW PATCH CORD - PC B $16.33 16.33% $13.66 See Labor Rate NA

PANDUIT   UTPSP1BLY           CAT6 UTP BLACK PATCH CORD - 1FT PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP1BUY           CAT6 UTP BLUE PATCH CORD - 1FT PC B $8.50 16.34% $7.11 See Labor Rate NA
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PANDUIT   UTPSP1GRY           CAT6 UTP GREEN PATCH CORD - 1FT PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP1GYY           TX-6 PLUS CAT 6 PATCH COR PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP1ORY           CAT6 UTP ORANGE PATCH CORD - PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP1RDY           CAT6 UTP RED PATCH CORD - 1FT PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP1VLY           CAT6 UTP VIOLET PATCH CORD - 1FT PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP1Y             
CAT6 UTP OFF WHITE PATCH CORD - 

1FT
PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP1YLY           CAT6 UTP YELLOW PATCH CORD - PC B $8.50 16.34% $7.11 See Labor Rate NA

PANDUIT   UTPSP20BLY          CAT6 UTP BLACK PATCH CORD - 20FT PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20BUY          CAT6 UTP BLUE PATCH CORD - 20FT PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20GRY          CAT6 UTP GREEN PATCH CORD - PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20GYFY         TX6 PLUS CROSS-OVER PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20GYY          TX-6 PLUS C6 PATCHCORD, PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20ORY          CAT6 UTP ORANGE PATCH CORD - PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20RDFY         TX6 PLUS CROSS-OVER PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20RDY          CAT6 UTP RED PATCH CORD - 20FT PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20VLY          CAT6 UTP VIOLET PATCH CORD - PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20Y            
CAT6 UTP OFF WHITE PATCH CORD - 

20FT
PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20YLFY         TX6 PLUS CROSS-OVER PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP20YLY          CAT6 UTP YELLOW PATCH CORD - PC B $16.70 16.31% $13.98 See Labor Rate NA

PANDUIT   UTPSP25BLY          CAT6 UTP BLACK PATCH CORD - 25FT PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25BUY          CAT6 UTP BLUE PATCH CORD - 25FT PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25GRY          CAT6 UTP GREEN PATCH CORD - PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25GYY          CAT 6 UTP PATCH CORD PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25ORY          CAT6 UTP ORANGE PATCH CORD - PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25RDY          CAT6 UTP RED PATCH CORD - 25FT PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25VLY          CAT6 UTP VIOLET PATCH CORD - PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25Y            
CAT6 UTP OFF WHITE PATCH CORD - 

25FT
PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP25YLY          CAT6 UTP YELLOW PATCH CORD - PC B $18.59 16.31% $15.56 See Labor Rate NA

PANDUIT   UTPSP2BLY           CAT6 UTP BLACK PATCH CORD - 2FT PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2BUY           CAT6 UTP BLUE PATCH CORD - 2FT PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2GRY           CAT6 UTP GREEN PATCH CORD - 2FT PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2GYFY          TX6 PLUS CROSS-OVER PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2GYY           TX-6 PLUS CAT 6 PATCH COR PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2ORY           CAT6 UTP ORANGE PATCH CORD - PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2RDFY          TX6 PLUS CROSS-OVER PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2RDY           CAT6 UTP RED PATCH CORD - 2FT PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2VLY           CAT6 UTP VIOLET PATCH CORD - 2FT PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2Y             
CAT6 UTP OFF WHITE PATCH CORD - 

2FT
PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2YLFY          TX6 PLUS CROSS-OVER PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP2YLY           CAT6 UTP YELLOW PATCH CORD - PC B $9.54 16.32% $7.98 See Labor Rate NA

PANDUIT   UTPSP30BLY          CAT6 UTP BLACK PATCH CORD - 30FT PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30BUY          CAT6 UTP BLUE PATCH CORD - 30FT PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30GRY          CAT6 UTP GREEN PATCH CORD - PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30GYY          CAT 6 UTP PATCH CORD PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30ORY          CAT6 UTP ORANGE PATCH CORD - PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30RDY          CAT6 UTP RED PATCH CORD - 30FT PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30VLY          CAT6 UTP VIOLET PATCH CORD - PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30Y            
CAT6 UTP OFF WHITE PATCH CORD - 

30FT
PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP30YLY          CAT6 UTP YELLOW PATCH CORD - PC B $20.48 16.31% $17.14 See Labor Rate NA

PANDUIT   UTPSP35BLY          CAT6 UTP BLACK PATCH CORD - 35FT PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP35BUY          CAT6 UTP BLUE PATCH CORD - 35FT PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP35GRY          CAT6 UTP GREEN PATCH CORD - PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP35GYY          CAT 6 UTP PATCH CORD PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP35ORY          CAT6 UTP ORANGE PATCH CORD - PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP35RDY          CAT6 UTP RED PATCH CORD - 35FT PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP35VLY          CAT6 UTP VIOLET PATCH CORD - PC B $22.37 16.32% $18.72 See Labor Rate NA
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PANDUIT   UTPSP35Y            
CAT6 UTP OFF WHITE PATCH CORD - 

35FT
PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP35YLY          CAT6 UTP YELLOW PATCH CORD - PC B $22.37 16.32% $18.72 See Labor Rate NA

PANDUIT   UTPSP3BLY           CAT6 UTP BLACK PATCH CORD - 3FT PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3BUY           CAT6 UTP BLUE PATCH CORD - 3FT PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3GRY           CAT6 UTP GREEN PATCH CORD - 3FT PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3GYFY          TX6 PLUS CROSS-OVER PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3GYY           TX-6 PLUS C6 PATCHCORD PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3ORY           CAT6 UTP ORANGE PATCH CORD - PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3RDFY          TX6 PLUS CROSS-OVER PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3RDY           CAT 6 UTP RED PATCH CORD - 3FT PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3VLY           CAT 6 UTP VIOLET PATCH CORD - 3FT PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3Y             
CAT6 UTP OFF WHITE PATCH CORD - 

3FT
PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3YLFY          TX6 PLUS CROSS-OVER PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP3YLY           CAT6 UTP YELLOW PATCH CORD - PC B $9.92 16.33% $8.30 See Labor Rate NA

PANDUIT   UTPSP40BLY          CAT6 UTP BLACK PATCH CORD - 40FT PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40BUY          CAT6 UTP BLUE PATCH CORD - 40FT PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40GRY          CAT6 UTP GREEN PATCH CORD - PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40GYY          CAT 6 UTP PATCH CORD PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40ORY          CAT6 UTP ORANGE PATCH CORD - PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40RDY          CAT6 UTP RED PATCH CORD - 40FT PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40VLY          CAT6 UTP VIOLET PATCH CORD - PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40Y            
CAT6 UTP OFF WHITE PATCH CORD - 

40FT
PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP40YLY          CAT6 UTP YELLOW PATCH CORD - PC B $24.26 16.32% $20.30 See Labor Rate NA

PANDUIT   UTPSP4BLY           CAT6 UTP BLACK PATCH CORD - 4FT PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4BUY           CAT6 UTP BLUE PATCH CORD - 4FT PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4GRY           CAT6 UTP GREEN PATCH CORD - 4FT PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4GYFY          TX6 PLUS CROSS-OVER PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4GYY           TX-6 PLUS CAT 6 PATCHCORD PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4MORY          CAT6 UTP ORANGE PATCH CORD - 4M PC B $14.45 16.31% $12.09 See Labor Rate NA

PANDUIT   UTPSP4ORY           CAT6 UTP ORANGE PATCH CORD - PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4RDFY          TX6 PLUS CROSS-OVER PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4RDY           CAT6 UTP RED PATCH CORD - 4FT PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4VLY           CAT6 UTP VIOLET PATCH CORD - 4FT PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4Y             
CAT6 UTP OFF WHITE PATCH CORD - 

4FT
PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4YLFY          TX6 PLUS CROSS-OVER PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP4YLY           CAT6 UTP YELLOW PATCH CORD - PC B $10.30 16.34% $8.62 See Labor Rate NA

PANDUIT   UTPSP5BLY           CAT6 UTP BLACK PATCH CORD - 5FT PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5BUY           CAT6 UTP BLUE PATCH CORD - 5FT PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5GRY           CAT6 UTP GREEN PATCH CORD - 5FT PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5GYFY          TX6 PLUS CROSS-OVER PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5GYY           TX-6 PLUS C6 PATCHCORD, PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5ORY           CAT6 UTP ORANGE PATCH CORD - PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5RDFY          TX6 PLUS CROSS-OVER PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5RDY           CAT6 UTP RED PATCH CORD - 5FT PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5VLY           CAT6 UTP VIOLET PATCH CORD - 5FT PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5Y             
CAT6 UTP OFF WHITE PATCH CORD - 

5FT
PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5YLFY          TX6 PLUS CROSS-OVER PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP5YLY           CAT6 UTP YELLOW PATCH CORD - PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   UTPSP6BLY           CAT6 UTP BLACK PATCH CORD - 6FT PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6BUY           CAT6 UTP BLUE PATCH CORD - 6FT PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6GRY           CAT6 UTP GREEN PATCH CORD - 6FT PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6GYFY          TX6 PLUS CROSS-OVER PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6GYY           TX-6 PLUS CAT 6 PATCHCORD PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6ORY           CAT6 UTP ORANGE PATCH CORD - PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6RDFY          TX6 PLUS CROSS-OVER PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6RDY           CAT6 UTP RED PATCH CORD - 6FT PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6VLY           CAT6 UTP VIOLET PATCH CORD - 6FT PC B $11.14 16.32% $9.32 See Labor Rate NA
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PANDUIT   UTPSP6Y             
CAT6 UTP OFF WHITE PATCH CORD - 

6FT
PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6YLFY          TX6 PLUS CROSS-OVER PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP6YLY           CAT6 UTP YELLOW PATCH CORD - PC B $11.14 16.32% $9.32 See Labor Rate NA

PANDUIT   UTPSP7BLY           CAT6 UTP BLACK PATCH CORD - 7FT PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7BUY           CAT6 UTP BLUE PATCH CORD - 7FT PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7GRY           CAT6 UTP GREEN PATCH CORD - 7FT PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7GYFY          TX6 PLUS CROSS-OVER PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7GYY           TX-6 PLUS C6 PATCHCORD PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7ORY           CAT6 UTP ORANGE PATCH CORD - PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7RDFY          TX6 PLUS CROSS-OVER PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7RDY           CAT6 UTP RED PATCH CORD - 7FT PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7VLY           CAT6 UTP VIOLET PATCH CORD - 7FT PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7Y             
CAT6 UTP OFF WHTIE PATCH CORD - 

7FT
PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7YLFY          TX6 PLUS CROSS-OVER PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP7YLY           CAT6 UTP YELLOW PATCH CORD - PC B $11.56 16.34% $9.67 See Labor Rate NA

PANDUIT   UTPSP8BLY           CAT6 UTP BLACK PATCH CORD - 8FT PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8BUY           CAT6 UTP BLUE PATCH CORD - 8FT PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8GRY           CAT6 UTP GREEN PATCH CORD - 8FT PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8GYFY          TX6 PLUS CROSS-OVER PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8GYY           TX-6 PLUS CAT 6 PATCHCORD PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8ORY           CAT6 UTP ORANGE PATCH CORD - PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8RDFY          TX6 PLUS CROSS-OVER PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8RDY           CAT6 UTP RED PATCH CORD - 8FT PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8VLY           CAT6 UTP VIOLET PATCH CORD - 8FT PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8Y             
CAT6 UTP OFF WHITE PATCH CORD - 

8FT
PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8YLFY          TX6 PLUS CROSS-OVER PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP8YLY           CAT6 UTP YELLOW PATCH CORD - PC B $11.97 16.32% $10.02 See Labor Rate NA

PANDUIT   UTPSP9BLY           CAT6 UTP BLACK PATCH CORD - 9FT PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9BUY           CAT6 UTP BLUE PATCH CORD - 9FT PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9GRY           CAT6 UTP GREEN PATCH CORD - 9FT PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9GYFY          TX6 PLUS CROSS-OVER PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9GYY           TX-6 PLUS CAT 6 PATCHCORD PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9ORY           CAT6 UTP ORANGE PATCH CORD - PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9RDFY          TX6 PLUS CROSS-OVER PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9RDY           CAT6 UTP RED PATCH CORD - 9FT PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9VLY           CAT6 UTP VIOLET PATCH CORD - 9FT PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9Y             
CAT6 UTP OFF WHITE PATCH CORD - 

9FT
PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9YLFY          TX6 PLUS CROSS-OVER PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   UTPSP9YLY           CAT6 UTP YELLOW PATCH CORD - PC B $12.38 16.31% $10.36 See Labor Rate NA

PANDUIT   VCC25-A-C           VERTICAL CORD CLIPS                     PC B $51.30 24.60% $38.68 See Labor Rate NA

PANDUIT   VCC25-A-M           VERTICAL CORD CLIPS                     PC B $272.10 9.79% $245.46 See Labor Rate NA

PANDUIT   VCC50-A-C           VERTICAL CORD CLIPS                     PC B $117.20 24.60% $88.37 See Labor Rate NA

PANDUIT   VP24382TV25Y        VOICE PATCH PANEL (1PAIR) PC B $151.16 16.32% $126.49 See Labor Rate NA

PANDUIT   VSC.25-L            SIDING CLIPS,VERT.                      PC B $76.41 25.87% $56.64 See Labor Rate NA

PANDUIT   VSC.25-L100         SIDING CLIPS,VERT.                      PC B $66.64 24.60% $50.25 See Labor Rate NA

PANDUIT   VT-0-Q              2 BOLT COPPER MECH CONN.                PC B $1,388.24 6.31% $1,300.58 See Labor Rate NA

PANDUIT   VT-1-Q              2 BOLT COPPER MECH CONN.                PC B $1,388.86 6.31% $1,301.16 See Labor Rate NA

PANDUIT   VT-2-Q              2 BOLT COPPER MECH CONN.                PC B $2,202.74 6.31% $2,063.65 See Labor Rate NA

PANDUIT   VT-3-12             2 BOLT COPPER MECH CONN.                PC B $4,308.73 6.31% $4,036.66 See Labor Rate NA

PANDUIT   VT-4-12             2 BOLT COPPER MECH CONN.                PC B $5,025.63 6.31% $4,708.29 See Labor Rate NA

PANDUIT   VT-5-6              2 BOLT COPPER MECH CONN.                PC B $6,837.24 6.31% $6,405.50 See Labor Rate NA

PANDUIT   VT-6-6              2 BOLT COPPER MECH CONN.                PC B $9,666.67 6.31% $9,056.27 See Labor Rate NA

PANDUIT   VTA-0-Q             2 BOLT COPPER MECH CONN -               PC B $1,853.14 6.31% $1,736.12 See Labor Rate NA

PANDUIT   VTA-1-Q             2 BOLT COPPER MECH CONN -               PC B $1,846.42 6.31% $1,729.83 See Labor Rate NA

PANDUIT   VTA-2-Q             2 BOLT COPPER MECH CONN -               PC B $2,923.31 6.31% $2,738.72 See Labor Rate NA

PANDUIT   VTA-3-12            2 BOLT COPPER MECH CONN -               PC B $5,725.29 6.31% $5,363.77 See Labor Rate NA

PANDUIT   VTA-4-12            2 BOLT COPPER MECH CONN -               PC B $6,674.05 6.31% $6,252.62 See Labor Rate NA

PANDUIT   VTA-5-6             2 BOLT COPPER MECH CONN -               PC B $9,081.56 6.31% $8,508.10 See Labor Rate NA
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PANDUIT   VTA-6-6             2 BOLT COPPER MECH CONN -               PC B $12,839.10 6.31% $12,028.37 See Labor Rate NA

PANDUIT   VWS106-C            VERT. WIRE SADDLE                       PC B $46.84 25.87% $34.72 See Labor Rate NA

PANDUIT   VWS106-C20          VERT. WIRE SADDLE                       PC B $51.58 25.87% $38.24 See Labor Rate NA

PANDUIT   VWS106-M            VERT. WIRE SADDLE                       PC B $201.20 9.79% $181.50 See Labor Rate NA

PANDUIT   VWS42105-C          VERT. WIRE SADDLE                       PC B $23.33 25.87% $17.29 See Labor Rate NA

PANDUIT   VWS42105-M          VERT. WIRE SADDLE                       PC B $118.31 11.21% $105.04 See Labor Rate NA

PANDUIT   VWS4218-C           VERT WIRE SADDLE                        PC B $14.24 25.86% $10.56 See Labor Rate NA

PANDUIT   VWS4218-M           VERT. WIRE SADDLE                       PC B $65.95 11.21% $58.56 See Labor Rate NA

PANDUIT   VWS4238-C           VERT. WIRE SADDLE                       PC B $14.77 25.87% $10.95 See Labor Rate NA

PANDUIT   VWS4238-M           VERT. WIRE SADDLE                       PC B $64.49 11.21% $57.26 See Labor Rate NA

PANDUIT   VWS4274-C           VERT. WIRE SADDLE                       PC B $21.56 25.87% $15.98 See Labor Rate NA

PANDUIT   VWS4274-M           VERT. WIRE SADDLE                       PC B $101.54 11.21% $90.15 See Labor Rate NA

PANDUIT   VWSDC-C             VERT. WIRE SADDLE DUAL CAPACITY         PC B $70.31 25.87% $52.12 See Labor Rate NA

PANDUIT   WB12-L              COPPER GROUND ROD CLAMP                 PC B $344.34 6.31% $322.60 See Labor Rate NA

PANDUIT   WB34-X              COPPER GROUND ROD CLAMP                 PC B $492.13 6.31% $461.06 See Labor Rate NA

PANDUIT   WB58-Q              COPPER GROUND ROD CLAMP                 PC B $404.49 6.31% $378.95 See Labor Rate NA

PANDUIT   WB89D               WALL MOUNT '89D' BRACKET PC B $6.88 16.34% $5.76 See Labor Rate NA

PANDUIT   WBH1                PANNET HINGED WALL BRACKET, 1 PC B $51.50 16.32% $43.09 See Labor Rate NA

PANDUIT   WBH2                PANNET HINGED WALL BRACKET, 2 PC B $62.82 16.32% $52.57 See Labor Rate NA

PANDUIT   WBH2E               PANNET HINGED WALL BRACKET, 2 PC B $81.63 16.32% $68.31 See Labor Rate NA

PANDUIT   WBH3                PANNET HINGED WALL BRACKET, 3 PC B $67.59 16.32% $56.56 See Labor Rate NA

PANDUIT   WBH4                PANNET HINGED WALL BRACKET, 4 PC B $85.43 16.32% $71.49 See Labor Rate NA

PANDUIT   WBH4E               PANNET HINGED WALL BRACKET, 4 PC B $108.27 16.32% $90.60 See Labor Rate NA

PANDUIT   WBH6E               PANNET HINGED WALL BRACKET, 6 PC B $143.84 16.32% $120.36 See Labor Rate NA

PANDUIT   WBS6-L              WIRE BUNDLE STRAP 6 SQUAR               PC B $1.26 9.69% $1.14 See Labor Rate NA

PANDUIT   WBS6-Q              
WIRE BUNDLE STRAP 6 SQUARE IN. 

OF BUNDLE
PC B $2.38 24.58% $1.80 See Labor Rate NA

PANDUIT   WBS6-Q60            WIRE BUNDLE STRAP 6 SQUAR               PC B $3.32 24.59% $2.50 See Labor Rate NA

PANDUIT   WCM35BFIW           COVE MOLDING BACKFEED                   PC B $20.79 15.45% $17.58 See Labor Rate NA

PANDUIT   WCM35BIW8           COVE MOLDING BASE                       FT B $5.68 16.76% $4.73 See Labor Rate NA

PANDUIT   WCM35CCIW-X         COVE MOLDING COVER COUPLE               PC B $2.76 15.40% $2.34 See Labor Rate NA

PANDUIT   WCM35CIW8           COVE MOLDING COVER                      FT B $2.49 16.69% $2.07 See Labor Rate NA

PANDUIT   WCM35DBFIW          COVE RACEWAY DEVICE BOX                 PC B $11.81 15.44% $9.99 See Labor Rate NA

PANDUIT   WCM35DW8            COVE MOLDING DIVIDER WALL               FT B $1.38 16.66% $1.15 See Labor Rate NA

PANDUIT   WCM35ECIW           COVE MOLDING END CAP                    PC B $10.19 15.44% $8.62 See Labor Rate NA

PANDUIT   WCM35ICIW           COVE MOLDING INSIDE                     PC B $14.36 15.44% $12.14 See Labor Rate NA

PANDUIT   WCM35OCIW           COVE MOLDING OUTSIDE                    PC B $14.36 15.44% $12.14 See Labor Rate NA

PANDUIT   WCM35TI             COVE MOLDING TEE INSERT                 PC B $14.87 15.44% $12.57 See Labor Rate NA

PANDUIT   WCM35TIW            COVE MOLDING TEE FITTING                PC B $18.32 15.44% $15.49 See Labor Rate NA

PANDUIT   WCM35TR10IW         COVE TO LD/LDP 10                       PC B $14.91 15.45% $12.61 See Labor Rate NA

PANDUIT   WCM35TR5IW          COVE TO LD/LDP 5                        PC B $14.91 15.45% $12.61 See Labor Rate NA

PANDUIT   WCM35TR70IW         COVE TO T70 RACEWAY                     PC B $21.82 15.44% $18.45 See Labor Rate NA

PANDUIT   WCM35TRIW           COVE MOLDING TRANSITION                 PC B $15.05 15.45% $12.73 See Labor Rate NA

PANDUIT   WCM35WR-X           COVE MOLDING WIRE                       PC B $1.92 15.48% $1.62 See Labor Rate NA

PANDUIT   WEH-E8-C            WIRE END HOLDER                         PC B $43.55 9.79% $39.29 See Labor Rate NA

PANDUIT   WL1                 LABEL-STATIC AWARE, 500/ROLL            RL B $23.62 6.31% $22.13 See Labor Rate NA

PANDUIT   WL3                 LABEL-STATIC AWARE, 500/ROLL            RL B $27.03 6.32% $25.32 See Labor Rate NA

PANDUIT   WL32Y               LABEL,ISO3864, 50/PKG                   PK B $39.80 6.32% $37.29 See Labor Rate NA

PANDUIT   WL33Y               LABEL,ISO3864, 50/PKG                   PK B $78.78 6.32% $73.80 See Labor Rate NA

PANDUIT   WL35Y               ISO4001 LABEL                           PK B $49.96 6.31% $46.81 See Labor Rate NA

PANDUIT   WL36Y               ISO4001 LABEL,                          PK B $49.96 6.31% $46.81 See Labor Rate NA

PANDUIT   WMBV1               
PANNET 1" WIDE VERT. WIRE MGMT 

BRACKET
PC B $15.37 16.32% $12.86 See Labor Rate NA

PANDUIT   WMBV2               
PANNET 2" WIDE VERT. WIRE MGMT 

BRACKET
PC B $17.33 16.31% $14.50 See Labor Rate NA

PANDUIT   WMBZ                PANNET HORZ.MANAGER ZERO RU PC B $42.01 16.32% $35.15 See Labor Rate NA

PANDUIT   WMCPEBL             PANNET WALL MOUNT PC B $149.67 16.32% $125.24 See Labor Rate NA

PANDUIT   WMCPEHGBL           PANNET CONSOLIDATION POINT BOX PC B $236.13 23.21% $181.32 See Labor Rate NA

PANDUIT   WMCPEPPBL           PANNET CONSOLIDATION POINT BOX PC B $211.27 23.21% $162.23 See Labor Rate NA

PANDUIT   WMCPESGBL           PANNET CONSOLIDATION POINT BOX PC B $223.69 23.21% $171.77 See Labor Rate NA

PANDUIT   WMP1E               PANNET 19" HORZ. CABLE MGR. 2RU PC B $70.74 16.32% $59.19 See Labor Rate NA

PANDUIT   WMP1E-KIT           PANNET WMP1E REPLACEMENT KIT PC B $17.59 16.33% $14.72 See Labor Rate NA
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PANDUIT   WMP1-RBC            
PANNET WMP1 REPLACEMNT BACK 

COVER
PC B $6.10 16.31% $5.11 See Labor Rate NA

PANDUIT   WMP1-RFC            
PANNET WMP1 REPLACE. FRONT 

COVER
PC B $6.10 16.31% $5.11 See Labor Rate NA

PANDUIT   WMPF1E              PANNET 19" HORZ. CABLE MGR. 2RU PC B $55.26 16.32% $46.24 See Labor Rate NA

PANDUIT   WMPF1E-KIT          PANNET WMPF1E REPLACEMENT KIT PC B $10.73 16.33% $8.98 See Labor Rate NA

PANDUIT   WMPFSE              PANNET 19" HORZ. CABLE MGR. 1RU PC B $47.21 16.32% $39.51 See Labor Rate NA

PANDUIT   WMPFSE-KIT          PANNET WMPFSE REPLACEMENT KIT PC B $9.02 16.33% $7.55 See Labor Rate NA

PANDUIT   WMPH2E              PANNET 19" HORZ. CABLE MGR. 2RU PC B $82.64 16.32% $69.15 See Labor Rate NA

PANDUIT   WMPH2E-KIT          PANNET WMPH2E REPLACEMENT KIT PC B $20.72 16.33% $17.34 See Labor Rate NA

PANDUIT   WMPH2-RFC           
PANNET WMPH2 REPLACE.FRONT 

COVER
PC B $6.52 16.35% $5.45 See Labor Rate NA

PANDUIT   WMPHF2E             PANNET 19" HORZ. CABLE MGR. 2RU PC B $64.30 16.32% $53.80 See Labor Rate NA

PANDUIT   WMPHF2E-KIT         PANNET WMPHF2E REPLACEMENT PC B $14.02 16.32% $11.73 See Labor Rate NA

PANDUIT   WMPLFSE             PANNET 19" HORZ. CABLE MGR. 1RU PC B $47.21 16.32% $39.51 See Labor Rate NA

PANDUIT   WMPLSE              PANNET 19" HORZ. CABLE MGR. 1RU PC B $60.12 16.32% $50.31 See Labor Rate NA

PANDUIT   WMPSE               PANNET 19" HORZ. CABLE MANAGER PC B $60.12 16.32% $50.31 See Labor Rate NA

PANDUIT   WMPSE-KIT           PANNET WMPSE REPLACEMENT KIT PC B $16.11 16.32% $13.48 See Labor Rate NA

PANDUIT   WMPS-RBC            PANNET WMPS REPLACE. BACK PC B $5.63 16.29% $4.71 See Labor Rate NA

PANDUIT   WMPS-RFC            
PANNET WMPS REPLACE. FRONT 

COVER
PC B $5.63 16.29% $4.71 See Labor Rate NA

PANDUIT   WMPV22E             PANNET NR VERT MGR 4X5 FRONT & PC B $131.63 16.32% $110.15 See Labor Rate NA

PANDUIT   WMPV45E             PANNET NR VERT MGR 4X5 FRONT & PC B $259.56 16.32% $217.19 See Labor Rate NA

PANDUIT   WMPV45EP            PANNET NETRUNNER END PANEL PC B $187.20 16.32% $156.65 See Labor Rate NA

PANDUIT   WMPV45ERTW          PANNET NETRUN. OVERHEAD PC B $154.80 16.32% $129.53 See Labor Rate NA

PANDUIT   WMPVCBE             PANNET NR CENTER MOUNT PK B $11.34 16.32% $9.49 See Labor Rate NA

PANDUIT   WMPVCMB             PANNET NETRNR CANADIAN BRKT PK B $13.72 16.33% $11.48 See Labor Rate NA

PANDUIT   WMPVF22E            PANNET NR VERT MGR 4X5 PC B $83.43 16.32% $69.81 See Labor Rate NA

PANDUIT   WMPVF45E            PANNET NR VERT MGR 4X5 PC B $163.15 16.32% $136.52 See Labor Rate NA

PANDUIT   WMPVHC45E           PANNET NR VERT MGR 6X6 PC B $335.57 16.32% $280.80 See Labor Rate NA

PANDUIT   WMPVHC45EP          PANNET NETRUNNER END PANEL PC B $199.80 16.32% $167.19 See Labor Rate NA

PANDUIT   WMPVHCF45E          PANNET NR VERT MGR 6X6 PC B $268.83 16.32% $224.95 See Labor Rate NA

PANDUIT   WMPVHCRCE           PANNET NR 6X6 REPLACEMENT PC B $20.03 16.31% $16.76 See Labor Rate NA

PANDUIT   WMPVHRCE            PANNET NR 4X5 REPLACMENT PC B $16.87 16.33% $14.11 See Labor Rate NA

PANDUIT   WMPVRC              PANNET VERTICAL CABLE MGMT PC B $16.11 16.32% $13.48 See Labor Rate NA

PANDUIT   WMPV-RFC            PANNET WIRE MGMT. PANEL PC B $7.83 16.32% $6.55 See Labor Rate NA

PANDUIT   WMPVSMK             PANNET NR VERT MGR HARDWARE PK B $9.18 16.32% $7.68 See Labor Rate NA

PANDUIT   WMSRC1              PANNET WIRE MGMT RELIEF CLIP PC B $5.11 16.31% $4.28 See Labor Rate NA

PANDUIT   WMSRC2              PANNET WIRE MGMT STRAIN RELIEF PC B $5.11 16.31% $4.28 See Labor Rate NA

PANDUIT   WPMH-C              WOOD PUSH MT HVY                        PC B $34.56 24.60% $26.06 See Labor Rate NA

PANDUIT   WPS-20              STAINLESS STEEL WALL PLATE              PC B $3.95 16.75% $3.29 See Labor Rate NA

PANDUIT   WPS-202             STAINLESS STEEL WALL PLATE              PC B $7.72 16.76% $6.43 See Labor Rate NA

PANDUIT   WPT-8               WIRE PREP TOOL FOR PAN-PLUG PC B $4.64 16.29% $3.88 See Labor Rate NA

PANDUIT   WR2-C               2" DUCT WIRE RETAINER                   PC B $92.53 16.75% $77.03 See Labor Rate NA

PANDUIT   WR2H-C              2X2 HINGED DUCT WIRE C  B $94.68 16.75% $78.82 See Labor Rate NA

PANDUIT   WR3-C               PANNET 3" DUCT WIRE RETAINER            PC B $94.11 16.75% $78.35 See Labor Rate NA

PANDUIT   WR3E-X              PANNET WIRE RETAINER FOR PC B $0.99 16.32% $0.83 See Labor Rate NA

PANDUIT   WR4-C               PANNET 4" DUCT WIRE RETAINER            PC B $111.78 16.75% $93.06 See Labor Rate NA

PANDUIT   WR5-C               PANNET 5" DUCT WIRE RETAINER            PC B $134.41 16.75% $111.90 See Labor Rate NA

PANDUIT   WR5E-X              WIRE RETAINER FOR PC B $1.91 16.36% $1.60 See Labor Rate NA

PANDUIT   WRS-A-C10           WIRE RETAINER                           PC B $88.16 16.75% $73.40 See Labor Rate NA

PANDUIT   WS25-25-C           WIRE STANDOFF                           PC B $36.64 25.87% $27.16 See Labor Rate NA

PANDUIT   WS25-25-M           WIRE STANDOFF                           PC B $151.77 11.21% $134.75 See Labor Rate NA

PANDUIT   WS25-50-C           WIRE STANDOFF                           PC B $38.43 25.87% $28.49 See Labor Rate NA

PANDUIT   WS25-75-C           WIRE STANDOFF                           PC B $40.39 25.87% $29.94 See Labor Rate NA

PANDUIT   WS35-25-C           WIRE STANDOFF                           PC B $40.96 25.87% $30.36 See Labor Rate NA

PANDUIT   WS35-50-C           WIRE STANDOFF                           PC B $43.12 25.87% $31.96 See Labor Rate NA

PANDUIT   WS35-50-M           WIRE STANDOFF                           PC B $178.25 11.21% $158.26 See Labor Rate NA

PANDUIT   WS35-75-C           WIRE STANDOFF                           PC B $45.17 25.87% $33.48 See Labor Rate NA

PANDUIT   WS35-75-M           WIRE STANDOFF                           PC B $187.27 11.21% $166.27 See Labor Rate NA

PANDUIT   WS50-25-C           WIRE STANDOFF                           PC B $42.66 25.87% $31.62 See Labor Rate NA

PANDUIT   WS50-25-M           WIRE STANDOFF                           PC B $176.71 11.21% $156.90 See Labor Rate NA
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PANDUIT   WS50-50-C           WIRE STANDOFF                           PC B $44.84 25.87% $33.24 See Labor Rate NA

PANDUIT   WS50-75-C           WIRE STANDOFF                           PC B $47.11 25.87% $34.92 See Labor Rate NA

PANDUIT   WS75-25-C           WIRE STANDOFF                           PC B $46.58 25.87% $34.53 See Labor Rate NA

PANDUIT   WS75-25-M           WIRE STANDOFF                           PC B $192.79 11.21% $171.17 See Labor Rate NA

PANDUIT   WS75-50-C           WIRE STANDOFF                           PC B $48.95 25.87% $36.29 See Labor Rate NA

PANDUIT   WS75-50-M           WIRE STANDOFF                           PC B $202.41 11.21% $179.71 See Labor Rate NA

PANDUIT   WS75-75-C           WIRE STANDOFF                           PC B $51.31 25.87% $38.04 See Labor Rate NA

PANDUIT   WS75-75-M           WIRE STANDOFF                           PC B $212.47 11.21% $188.65 See Labor Rate NA

SIEMON NW 

INFRASTRUCTURE
  

SIEMON    10GBPS-01M-01L      
BLADEPATCH,10G,SCTP,1M  BLACK 

JKT,BLACK BOOT,LSOH
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-01LB     
BLADEPATCH,10G,SCTP,1M BLACK 

JKT,BLACK BOOT,LSOH,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-01M-02L      
BLADEPATCH,10G,SCTP,1M  WHITE 

JKT,WHITE BOOT,LSOH
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-02LB     
BLADEPATCH,10G,SCTP,1M WHITE 

JKT,WHITE BOOT,LSOH,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-01M-03L      
BLADEPATCH,10G,SCTP,1M  RED 

JKT,RED BOOT,LSOH
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-03LB     
BLADEPATCH,10G,SCTP,1M RED 

JKT,RED BOOT,LSOH,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-01M-04L      
BLADEPATCH,10G,SCTP,1M  GRAY 

JKT,GRAY BOOT,LSOH
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-04LB     
BLADEPATCH,10G,SCTP,1M GRAY 

JKT,GRAY BOOT,LSOH,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-01M-05L      
BLADEPATCH,10G,SCTP,1M YELLOW 

JKT,YELLOW BOOT,LSOH
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-05LB     
BLADEPATCH,10G,SCTP,1M  YELLOW  

JKT,YELLOW BOOT,LSOH,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-01M-06L      
BLADEPATCH,10G,SCTP,1M BLUE 

JKT,BLUE BOOT,LSOH
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-06LB     
BLADEPATCH,10G ,SCTP,1M BLUE 

JKT,BLUE BOOT,LSOH,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-01M-07L      
BLADEPATCH,10G,SCTP,1M GREEN 

JKT,GREEN BOOT,LSOH
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-07LB     
BLADEPATCH,10G ,SCTP,1M GREEN 

JKT,GREEN BOOT,LSOH,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-01M-09L      
BLADEPATCH,10G,SCTP,1M,ORANGE 

JKT,ORANGE BOOT,LS0H
EA B $23.54 20.19% $18.79 See Labor Rate NA

SIEMON    10GBPS-01M-09LB     
BLADEPATCH,10G,SCTP,1M,ORANGE 

JKT,ORANGE BOOT,LS0H,BULK
EA B $22.36 20.19% $17.85 See Labor Rate NA

SIEMON    10GBPS-02M-01L      
BLADEPATCH,10G,SCTP,2M BLACK 

JKT,BLACK BOOT,LSOH
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    10GBPS-02M-01LB     
BLADEPATCH,10G ,SCTP,2M BLACK 

JKT, BLACK BOOT,LSOH,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-02M-02L      
BLADEPATCH,10G ,SCTP,2M WHITE 

JKT,WHITE BOOT,LSOH
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    10GBPS-02M-02LB     
BLADEPATCH,10G ,SCTP,2M WHITE 

JKT, WHITE BOOT,LSOH,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-02M-03L      
BLADEPATCH,10G ,SCTP,2M RED 

JKT,RED BOOT,LSOH
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    10GBPS-02M-03LB     
BLADEPATCH,10G ,SCTP,2M RED 

JKT,RED BOOT,LSOH,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-02M-04L      
BLADEPATCH,10G ,SCTP,2M GRAY 

JKT,GRAY BOOT,LSOH
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    10GBPS-02M-04LB     
BLADEPATCH,10G ,SCTP,2M GRAY 

JKT,GRAY BOOT,LSOH,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-02M-05L      
BLADEPATCH,10G,SCTP,2M YELLOW  

JKT,YELLOW BOOT,LSOH
EA B $26.08 20.19% $20.81 See Labor Rate NA

Page 1555 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

SIEMON    10GBPS-02M-05LB     
BLADEPATCH,10G ,SCTP,2M YELLOW 

JKT,YELLOW BOOT,LSOH,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-02M-06L      
BLADEPATCH,10G ,SCTP,2M BLUE 

JKT,BLUE BOOT,LSOH
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    10GBPS-02M-06LB     
BLADEPATCH,10G ,SCTP,2M  BLUE 

JKT,BLUE BOOT,LSOH,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-02M-07L      
BLADEPATCH,10G ,SCTP,2M GREEN 

JKT,GREEN BOOT,LSOH
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    10GBPS-02M-07LB     
BLADEPATCH,10G ,SCTP,2M GREEN  

JKT, GREEN BOOT, LSOH,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-02M-09L      
BLADEPATCH,10G,SCTP,2M,ORANGE 

JKT,ORANGE BOOT,LS0H
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    10GBPS-02M-09LB     
BLADEPATCH,10G,SCTP,2M,ORANGE 

JKT,ORANGE BOOT,LS0H,BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    10GBPS-03M-01L      
BLADEPATCH,10G ,SCTP,3M BLACK 

JKT,BLACK BOOT,LSOH
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-01LB     
BLADEPATCH,10G ,SCTP,3M BLACK 

JKT, BLACK  BOOT,LSOH,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-03M-02L      
BLADEPATCH,10G ,SCTP,3M ,WHITE 

JKT,WHITE BOOT,LSOH
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-02LB     
BLADEPATCH,10G ,SCTP,3M WHITE 

JKT, WHITE BOOT,LSOH,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-03M-03L      
BLADEPATCH,10G ,SCTP,3M RED 

JKT,RED BOOT,LSOH
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-03LB     
BLADEPATCH,10G ,SCTP,3M RED JKT, 

RED BOOT,LSOH,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-03M-04L      
BLADEPATCH,10G ,SCTP,3M GRAY 

JKT,GRAY BOOT,LSOH
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-04LB     
BLADEPATCH,10G ,SCTP,3M GRAY 

JKT, GRAY BOOT,LSOH,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-03M-05L      
BLADEPATCH,10G,SCTP,3M YELLOW  

JKT,YELLOW BOOT,LSOH
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-05LB     
BLADEPATCH,10G ,SCTP,3M YELLOW 

JKT, YELLOW BOOT,LSOH,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-03M-06L      
BLADEPATCH,10G ,SCTP,3M BLUE 

JKT,BLUE BOOT,LSOH
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-06LB     
BLADEPATCH,10G ,SCTP,3M BLUE 

JKT, BLUE BOOT,LSOH,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-03M-07L      
BLADEPATCH,10G ,SCTP,3M GREEN 

JKT,GREEN BOOT,LSOH
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-07LB     
BLADEPATCH,10G ,SCTP,3M GREEN 

JKT,GREEN BOOT,LSOH,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-03M-09L      
BLADEPATCH,10G,SCTP,3M,ORANGE 

JKT,ORANGE BOOT,LS0H
EA B $28.62 20.19% $22.84 See Labor Rate NA

SIEMON    10GBPS-03M-09LB     
BLADEPATCH,10G,SCTP,3M,ORANGE 

JKT,ORANGE BOOT,LS0H,BULK
EA B $27.20 20.19% $21.71 See Labor Rate NA

SIEMON    10GBPS-05M-01L      
BLADEPATCH,10G ,SCTP,5M BLACK 

JKT,BLACK BOOT,LSOH
EA B $33.72 20.19% $26.91 See Labor Rate NA

SIEMON    10GBPS-05M-01LB     
BLADEPATCH,10G ,SCTP,5M BLACK 

JKT, BLACK BOOT,LSOH,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-05M-02L      
BLADEPATCH,10G ,SCTP,5M WHITE 

JKT,WHITE BOOT,LSOH
EA B $33.72 20.19% $26.91 See Labor Rate NA

SIEMON    10GBPS-05M-02LB     
BLADEPATCH,10G ,SCTP,5M WHITE 

JKT, WHITE  BOOT,LSOH,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-05M-03L      
BLADEPATCH,10G ,SCTP,5M RED 

JKT,RED BOOT,LSOH
EA B $33.72 20.19% $26.91 See Labor Rate NA

SIEMON    10GBPS-05M-03LB     
BLADEPATCH,10G ,SCTP,5M RED 

JKT,RED BOOT,LSOH,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-05M-04L      
BLADEPATCH,10G ,SCTP,5M GRAY 

JKT,GRAY BOOT,LSOH
EA B $33.72 20.19% $26.91 See Labor Rate NA
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SIEMON    10GBPS-05M-04LB     
BLADEPATCH,10G ,SCTP,5M GRAY 

JKT,GRAY  BOOT,LSOH,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-05M-05L      
BLADEPATCH 10G,SCTP,5M YELLOW  

JKT,YELLOW BOOT,LSOH
EA B $33.72 20.19% $26.91 See Labor Rate NA

SIEMON    10GBPS-05M-05LB     
BLADEPATCH,10G ,SCTP,5M YELLOW 

JKT,YELLOW  BOOT,LSOH,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-05M-06L      
BLADEPATCH,10G ,SCTP,5M BLUE 

JKT,BLUE BOOT,LSOH
EA B $33.72 20.19% $26.91 See Labor Rate NA

SIEMON    10GBPS-05M-06LB     
BLADEPATCH,10G ,SCTP,5M BLUE 

JKT,BLUE  BOOT,LSOH,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-05M-07L      
BLADEPATCH,10G ,SCTP,5M GREEN 

JKT,GREEN BOOT,LSOH
EA B $33.72 20.19% $26.91 See Labor Rate NA

SIEMON    10GBPS-05M-07LB     
BLADEPATCH,10G ,SCTP,5M GREEN 

JKT,GREEN BOOT,LSOH,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-05M-09L      
BLADEPATCH,10G,SCTP,5M,ORANGE 

JKT,ORANGE BOOT,LS0H
EA B $33.72 20.19% $26.91 See Labor Rate NA

SIEMON    10GBPS-05M-09LB     
BLADEPATCH,10G,SCTP,5M,ORANGE 

JKT,ORANGE BOOT,LS0H,BULK
EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    10GBPS-1.5M-02L     
BLADEPATCH,10G,SCTP,1.5M WHITE 

JKT,WHITE  BOOT,LSOH
EA B $24.82 20.19% $19.81 See Labor Rate NA

SIEMON    10GBPS-1.5M-09L     
BLADEPATCH,10G,SCTP,1.5M,ORANG

E JKT,ORANGE BOOT,LS0H
EA B $24.82 20.19% $19.81 See Labor Rate NA

SIEMON    10GBPS-1.5M09LB     
BLADEPATCH,10G,SCTP,1.5M,ORANG

E JKT,ORANGE BOOT,LS0H,BULK
EA B $23.58 20.19% $18.82 See Labor Rate NA

SIEMON    10GMX-01            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,BLACK
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-02            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,WHITE
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-03            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,RED
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-03B           
MAX MODULE,ANGLED,10G6 

UNIVERSAL,BULK RED
EA B $11.68 20.19% $9.32 See Labor Rate NA

SIEMON    10GMX-04            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,GRAY
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-04B           
MAX MODULE,ANGLED,10G6 

UNIVERSAL,BULK GREY
EA B $11.68 20.19% $9.32 See Labor Rate NA

SIEMON    10GMX-05            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,YELLOW
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-06            
MAX MODULE.ANGLED,10G6 

UNIVERSAL,BLUE
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-07            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,GREEN
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-07B           
MAX MODULE,ANGLED,10G6 

UNIVERSAL,GREEN,BULK
EA B $11.68 20.19% $9.32 See Labor Rate NA

SIEMON    10GMX-09            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,ORANGE
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-20            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,IVORY
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-20B           
MAX MODULE,ANGLED,10G6 

UNIVERSAL,BULK IVORY
EA B $11.68 20.19% $9.32 See Labor Rate NA

SIEMON    10GMX-80            
MAX MODULE,ANGLED,10G6 

UNIVERSAL,LIGHT IVORY
EA B $13.66 20.19% $10.90 See Labor Rate NA

SIEMON    10GMX-80B           
MAX MODULE,ANGLED,10G6 

UNIVERSAL,BULK LIGHT IVORY
EA B $11.68 20.19% $9.32 See Labor Rate NA

SIEMON    10GMX-F01           
MAX MODULE,FLAT,10G6 

UNIVERSAL,BLACK
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F01B          
MAX MODULE,FLAT,10G6 

UNIVERSAL,BULK BLACK
EA B $11.56 20.19% $9.23 See Labor Rate NA

SIEMON    10GMX-F02           
MAX MODULE,FLAT,10G6 

UNIVERSAL,WHITE
EA B $13.52 20.19% $10.79 See Labor Rate NA
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SIEMON    10GMX-F03           
MAX MODULE,FLAT,10G6 

UNIVERSAL,RED
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F03B          
MAX MODULE,FLAT,10G6 

UNIVERSAL,BULK RED
EA B $11.56 20.19% $9.23 See Labor Rate NA

SIEMON    10GMX-F04           
MAX MODULE FLAT,10G6 

UNIVERSAL,GRAY
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F05           
MAX MODULE,FLAT,10G6 

UNIVERSAL,YELLOW
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F06           
MAX MODULE,FLAT,10G6 

UNIVERSAL,BLUE
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F07           
MAX MODULE,FLAT,10G6  

UNIVERSAL,GREEN
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F07B          
MAX MODULE,FLAT,10G6 

UNIVERSAL,BULK GREEN
EA B $11.56 20.19% $9.23 See Labor Rate NA

SIEMON    10GMX-F09           
MAX MODULE,FLAT,10G6  

UNIVERSAL,ORANGE
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F09B          
MAX MODULE,FLAT,10G6 

UNIVERSAL,BULK ORANGE
EA B $11.56 20.19% $9.23 See Labor Rate NA

SIEMON    10GMX-F20           
MAX MODULE,FLAT,10G6 

UNIVERSAL,IVORY
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-F80           
MAX MODULE,FLAT,10G6 

UNIVERSAL,LIGHT IVORY
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    10GMX-FPD06-02      
10GMX DOUBLE GANG FACEPLATE 6-

PORT,WHITE
EA B $7.14 20.19% $5.70 See Labor Rate NA

SIEMON    10GMX-FPS02-01      
10GMX SINGLE GANG FACEPLATE 2-

PORT,BLACK
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS02-02      
10GMX SINGLE GANG FACEPLATE 2-

PORT,WHITE
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS02-02B     
10GMX SINGLE GANG FACEPLATE 2-

PORT,WHITE BULK
EA B $3.12 20.19% $2.49 See Labor Rate NA

SIEMON    10GMX-FPS02-04      
10GMX SINGLE GANG FACEPLATE 2-

PORT,GRAY
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS02-20      
10GMX SINGLE GANG FACEPLATE 2-

PORT,IVORY
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS02-80      
10GMX SINGLE GANG FACEPLATE 2-

PORT,LIGHT IVORY
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS04-01      
10GMX SINGLE GANG FACEPLATE 4-

PORT,BLACK
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS04-02      
10GMX SINGLE GANG FACEPLATE 4-

PORT,WHITE
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS04-02B     
10GMX SINGLE GANG FACEPLATE 4-

PORT,WHITE BULK
EA B $3.12 20.19% $2.49 See Labor Rate NA

SIEMON    10GMX-FPS04-04      
10GMX SINGLE GANG FACEPLATE 4-

PORT,GRAY
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS04-20      
10GMX SINGLE GANG FACEPLATE 4-

PORT,IVORY
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FPS04-80      
10GMX SINGLE GANG FACEPLATE 4-

PORT,LIGHT IVORY
EA B $3.64 20.19% $2.91 See Labor Rate NA

SIEMON    10GMX-FS            
MAX MODULE,FLAT,10G 

6A,SCTP,T568A/B
EA B $15.36 20.19% $12.26 See Labor Rate NA

SIEMON    10GMX-FSB           
MAX MODULE,FLAT,10G6,SCTP  

UNIVERSAL,BULK
EA B $13.14 20.19% $10.49 See Labor Rate NA

SIEMON    10GMX-K01           
MAX MODULE,KEYSTONE,10G6 

UNIVERSAL,BLACK
EA B $13.36 20.19% $10.66 See Labor Rate NA

SIEMON    10GMX-K01B          
MAX MODULE,KEYSTONE,10G6 

UNIVERSAL,BULK BLACK
EA B $11.44 20.19% $9.13 See Labor Rate NA

SIEMON    10GMX-K02           
MAX MODULE,KEYSTONE,10G6 

UNIVERSAL,WHITE
EA B $13.36 20.19% $10.66 See Labor Rate NA

SIEMON    10GMX-K02B          
MAX MODULE,KEYSTONE,10G6 

UNIVERSAL,BULK WHITE
EA B $11.44 20.19% $9.13 See Labor Rate NA
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SIEMON    10GMX-KS            
MAX MODULE,KEYSTONE,10G 

6A,SCTP,T568A/B
EA B $15.36 20.19% $12.26 See Labor Rate NA

SIEMON    10GMX-PNL-24        
24 PORT ANEXT MAX PATCH PANEL 

2RMS
EA B $60.52 20.19% $48.30 See Labor Rate NA

SIEMON    10GMX-PNL-48        
48 PORT ANEXT MAX PATCH PANEL 

3RMS
EA B $69.98 20.19% $55.85 See Labor Rate NA

SIEMON    10GMX-S             
MAX MODULE,ANGLED,10G 

6A,SCTP,T568A/B
EA B $15.36 20.19% $12.26 See Labor Rate NA

SIEMON    10GMX-SB            
MAX MODULE,ANGLED,10G6,SCTP  

UNIVERSAL,BULK
EA B $13.14 20.19% $10.49 See Labor Rate NA

SIEMON    157A                
S66,4x50,25pr,W/1 25prM CONNECTOR  

IN UPPER LEFT ,PREWIRED ROW A
EA B $60.26 20.19% $48.09 See Labor Rate NA

SIEMON    157B                
S66,4x50,50pr,W/2 25prM CONN, TE  

UPPER LEFT AND LOWER RIGHT
EA B $88.60 20.19% $70.71 See Labor Rate NA

SIEMON    157C                
S66,4x50,50pr,UNBRIDGED,W/2 25prF 

CONNECTORS UPR LFT & LWR RT
EA B $77.54 20.19% $61.88 See Labor Rate NA

SIEMON    700A-66-B1-25       

S66,4x50,W/1 25prF CONN,RT SIDE,CC 

PREWIRED ROW D,ON S89B,W/OR 

COVER

EA B $49.04 20.19% $39.14 See Labor Rate NA

SIEMON    9A5P4-E1-06-R1A     
4-PAIR,SOLID,CAT 5E,F/UTP,1000FT 

CMP,24 AWG,REEL,BLUE
EA B $1,010.16 21.05% $797.53 See Labor Rate NA

SIEMON    9A5R4-E1-06-R1A     
4-PAIR,SOLID,CAT 5E,F/UTP,1000FT 

CMR,24 AWG,REEL,BLUE
EA B $516.68 21.05% $407.92 See Labor Rate NA

SIEMON    9A6P4-A5-02-R1A     

4-PR,SOLID,10G 

6A,F/UTP,1000FT,CMP,23AWG,500MHZ

,REEL,WHITE

EA B $1,435.20 21.05% $1,133.10 See Labor Rate NA

SIEMON    9A6P4-A5-06-R1A     

4-PR,SOLID,10G 

6A,F/UTP,1000FT,CMP,23AWG,500MHZ

,REEL,BLUE

EA B $1,435.20 21.05% $1,133.10 See Labor Rate NA

SIEMON    9A6R4-A5-02-R1A     

4-PR,SOLID,10G 

6A,F/UTP,1000FT,CMR,23AWG,500MHZ

,REEL,WHITE

EA B $812.68 21.05% $641.62 See Labor Rate NA

SIEMON    9A6R4-A5-06-R1A     

4-PR,SOLID,10G 

6A,F/UTP,1000FT,CMR,23AWG,500MHZ

,REEL,BLUE

EA B $812.68 21.05% $641.62 See Labor Rate NA

SIEMON    9BB5P012G-T3121     
12STRD,ITB DIST,OFNP, 

50/125,MMF,LO 10G, XGLO 300,1000FT
RE B $2,288.00 21.05% $1,806.39 See Labor Rate NA

SIEMON    9BB5P024L-T3121     
24STRD,ITB DIST,OFNP, 

50/125,MMF,LO 10G, XGLO 300,1000FT
RE B $5,408.00 21.05% $4,269.65 See Labor Rate NA

SIEMON    9BB5R012G-T3121     
12STRD,ITB DIST,OFNR, 

50/125,MMF,LO 10G, XGLO 300,1000FT
RE B $2,204.80 21.05% $1,740.70 See Labor Rate NA

SIEMON    9BB5R024L-T3121     
24STRD,ITB DIST,OFNR, 

50/125,MMF,LO 10G, XGLO 300,1000FT
RE B $5,137.60 21.05% $4,056.17 See Labor Rate NA

SIEMON    9C5P4-E2-02-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMP,24AWG,160MHZ,

RLX,WHITE

EA B $437.18 21.05% $345.16 See Labor Rate NA

SIEMON    9C5P4-E2-04-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMP,24AWG,160MHZ,

RLX,GRAY

EA B $437.18 21.05% $345.16 See Labor Rate NA

SIEMON    9C5P4-E2-05-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMP,24AWG,160MHZ,

RLX,YELLOW

EA B $437.18 21.05% $345.16 See Labor Rate NA

SIEMON    9C5P4-E2-06-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMP,24AWG,160MHZ,

RLX,BLUE

EA B $437.18 21.05% $345.16 See Labor Rate NA

SIEMON    9C5R4-E2-02-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMR,24AWG,160MHZ,

RLX,WHITE

EA B $225.22 21.05% $177.81 See Labor Rate NA

SIEMON    9C5R4-E2-04-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMR,24AWG,160MHZ,

RLX,GRAY

EA B $225.22 21.05% $177.81 See Labor Rate NA
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SIEMON    9C5R4-E2-05-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMR,24AWG,160MHZ,

RLX,YELLOW

EA B $225.22 21.05% $177.81 See Labor Rate NA

SIEMON    9C5R4-E2-06-RXA     

4-PR,SOLID,PREM 

5E,UTP,1000FT,CMR,24AWG,160MHZ,

RLX,BLUE

EA B $225.22 21.05% $177.81 See Labor Rate NA

SIEMON    9C6P4-A5-02-R1A     

4-PR,SOLID,10G 

6A,UTP,1000FT,CMP,23AWG,500MHZ,

REEL,WHITE

EA B $1,379.04 21.05% $1,088.76 See Labor Rate NA

SIEMON    9C6P4-A5-06-R1A     

4-PR,SOLID,10G 

6A,UTP,1000FT,CMP,23AWG,500MHZ,

REEL,BLUE

EA B $1,379.04 21.05% $1,088.76 See Labor Rate NA

SIEMON    9C6P4-E3-02-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMP,23AWG,250MHZ,RL

X,WHITE

EA B $751.58 21.05% $593.38 See Labor Rate NA

SIEMON    9C6P4-E3-04-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMP,23AWG,250MHZ,RL

X,GRAY

EA B $751.58 21.05% $593.38 See Labor Rate NA

SIEMON    9C6P4-E3-05-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMP,23AWG,250MHZ,RL

X,YELLOW

EA B $751.58 21.05% $593.38 See Labor Rate NA

SIEMON    9C6P4-E3-06-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMP,23AWG,250MHZ,RL

X,BLUE

EA B $751.58 21.05% $593.38 See Labor Rate NA

SIEMON    9C6P4-E3-07-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMP,23AWG,250MHZ,RL

X,GREEN

EA B $751.58 21.05% $593.38 See Labor Rate NA

SIEMON    9C6P4-E4-02-RBA     
4-PR SOLID, PREM 6 UTP, CMP, 23 

AWG, 250MHZ, RIB, WHITE
EA B $884.00 21.05% $697.92 See Labor Rate NA

SIEMON    9C6P4-E4-06-RBA     
4-PR SOLID, PREM 6 UTP, CMP, 23 

AWG, 250MHZ, RIB, BLUE
EA B $884.00 21.05% $697.92 See Labor Rate NA

SIEMON    9C6R4-A5-02-R1A     

4-PR,SOLID,10G 

6A,UTP,1000FT,CMR,23AWG,500MHZ,

REEL,WHITE

EA B $632.32 21.05% $499.22 See Labor Rate NA

SIEMON    9C6R4-A5-06-R1A     
4-PR, SOLID, 10G 6A, UTP 

1000FT,CMR,23AWG,500MHZ,REEL,BL
EA B $632.32 21.05% $499.22 See Labor Rate NA

SIEMON    9C6R4-E3-02-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMR,23AWG,250MHZ,RL

X,WHITE

EA B $387.50 21.05% $305.93 See Labor Rate NA

SIEMON    9C6R4-E3-04-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMR,23AWG,250MHZ,RL

X,GRAY

EA B $387.50 21.05% $305.93 See Labor Rate NA

SIEMON    9C6R4-E3-05-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMR,23AWG,250MHZ,RL

X,YELLOW

EA B $387.50 21.05% $305.93 See Labor Rate NA

SIEMON    9C6R4-E3-06-RXA     

4-PR,SOLID,SYS 

6,UTP,1000FT,CMR,23AWG,250MHZ,RL

X,BLUE

EA B $387.50 21.05% $305.93 See Labor Rate NA

SIEMON    9C6R4-E4-02-RBA     
4-PR SOLID, PREM 6 UTP, CMR, 23 

AWG, 250MHZ, RIB, WHITE
EA B $447.20 21.05% $353.07 See Labor Rate NA

SIEMON    9C6R4-E4-06-RBA     
4-PR SOLID, PREM 6 UTP, CMR, 23 

AWG, 250MHZ, RIB, BLUE
EA B $447.20 21.05% $353.07 See Labor Rate NA

SIEMON    9T7P4-E10-06-R1     

4-

PR,SOLID,TERA,S/FTP,305M,CMP,22A

WG,1000MHZ,REEL,BLUE

EA B $1,869.92 21.05% $1,476.31 See Labor Rate NA

SIEMON    9T7R4-E10-06-R1     

4-

PR,SOLID,TERA,S/FTP,305M,CMR,22A

WG,1000MHZ,REEL,BLUE

EA B $915.74 21.05% $722.98 See Labor Rate NA

SIEMON    A25B-DE-10          
25PR CABLE ASSY,DOUBLE ENDED 

FEMALE,10FT
EA B $39.22 20.19% $31.30 See Labor Rate NA
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SIEMON    A25B-DE-15          
25PR CABLE ASSY,DOUBLE ENDED 

FEMALE,15FT
EA B $47.42 20.19% $37.85 See Labor Rate NA

SIEMON    A25B-DE-25          
25PR CABLE ASSY,DOUBLE ENDED 

FEMALE,25FT
EA B $63.52 20.19% $50.70 See Labor Rate NA

SIEMON    A25B-DE-5           
25PR CABLE ASSY,DOUBLE ENDED 

FEMALE,5FT
EA B $31.20 20.19% $24.90 See Labor Rate NA

SIEMON    A25B-SE-10          
25PR CABLE ASSY,SINGLE ENDED 

FEMALE,10FT
EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    A25B-SE-15          
25PR CABLE ASSY,SINGLE ENDED 

FEMALE,15FT
EA B $36.94 20.19% $29.48 See Labor Rate NA

SIEMON    A25B-SE-25          
25PR CABLE ASSY,SINGLE ENDED 

FEMALE,25FT
EA B $53.02 20.19% $42.32 See Labor Rate NA

SIEMON    A25B-SE-5           
25PR CABLE ASSY,SINGLE ENDED 

FEMALE,5FT
EA B $20.64 20.19% $16.47 See Labor Rate NA

SIEMON    AB                  
ADHESIVE BACKING FOR CT BOXES  

10/PACK
BG B $15.42 20.19% $12.31 See Labor Rate NA

SIEMON    B1-12               
S66,6x12,12pr,FIELD TERMINATED, 

W/843 CLIPS
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    B1-6                
S66,6x12,6pr,FIELD TERMINATED, 

W/848 CLIPS
EA B $18.26 20.19% $14.57 See Labor Rate NA

SIEMON    B25A-10             
25PR CABLE ASSY,DOUBLE ENDED 

MALE/FEMALE,10FT
EA B $39.22 20.19% $31.30 See Labor Rate NA

SIEMON    B25A-15             
25PR CABLE ASSY,DOUBLE ENDED 

MALE/FEMALE,15FT
EA B $47.42 20.19% $37.85 See Labor Rate NA

SIEMON    B25A-25             
25PR CABLE ASSY,DOUBLE ENDED 

MALE/FEMALE,25FT
EA B $63.52 20.19% $50.70 See Labor Rate NA

SIEMON    B25A-5              
25PR CABLE ASSY,DOUBLE ENDED 

MALE/FEMALE,5FT
EA B $31.20 20.19% $24.90 See Labor Rate NA

SIEMON    B25B-DE-10          
25PR CABLE ASSY,DOUBLE ENDED 

MALE,10FT
EA B $39.22 20.19% $31.30 See Labor Rate NA

SIEMON    B25B-DE-15          
25PR CABLE ASSY,DOUBLE ENDED 

MALE,15FT
EA B $47.42 20.19% $37.85 See Labor Rate NA

SIEMON    B25B-DE-25          
25PR CABLE ASSY,DOUBLE ENDED 

MALE,25FT
EA B $63.52 20.19% $50.70 See Labor Rate NA

SIEMON    B25B-DE-5           
25PR CABLE ASSY,DOUBLE ENDED 

MALE,5FT
EA B $31.20 20.19% $24.90 See Labor Rate NA

SIEMON    B25B-SE-10          
25PR CABLE ASSY,SINGLE ENDED 

MALE,10FT
EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    B25B-SE-15          
25PR CABLE ASSY,SINGLE ENDED 

MALE,15FT
EA B $36.94 20.19% $29.48 See Labor Rate NA

SIEMON    B25B-SE-25          
25PR CABLE ASSY,SINGLE ENDED 

MALE,25FT
EA B $53.02 20.19% $42.32 See Labor Rate NA

SIEMON    B25B-SE-5           
25PR CABLE ASSY,SINGLE ENDED 

MALE,5FT
EA B $20.64 20.19% $16.47 See Labor Rate NA

SIEMON    B3-4                
S66,6x4,4pr,FIELD TERMINATED,  

W/843 CLIPS
EA B $14.04 20.19% $11.21 See Labor Rate NA

SIEMON    B3-50               
S66,6x50,50pr,FIELD TERMINATED, 

W/843 CLIPS
EA B $35.62 20.19% $28.43 See Labor Rate NA

SIEMON    B3-6                
S66,6x6,6pr,FIELD TERMINATED, 

W/843 CLIPS
EA B $21.46 20.19% $17.13 See Labor Rate NA

SIEMON    B3-75               
S66,6x50,75pr,FIELD TERMINATED, 

W/842 CLIPS
EA B $67.50 20.19% $53.87 See Labor Rate NA

SIEMON    B4-2                
S66 B6X4 BLOCK, FIELD TERM 2 PR,   

848 CLIPS
EA B $12.72 20.19% $10.15 See Labor Rate NA

SIEMON    B4-25               
S66,6x50,25pr,FIELD TERMINATED,  

W/848 CLIPS
EA B $38.58 20.19% $30.79 See Labor Rate NA

SIEMON    B4-25MH-49          
S66,1,B4-25 BLOCK IN GRAY METAL 

HOUSING
EA B $106.66 20.19% $85.13 See Labor Rate NA

SIEMON    B4-3                
S66,6x6,3pr,FIELD TERMINATED,  

W/848 CLIPS
EA B $16.94 20.19% $13.52 See Labor Rate NA
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SIEMON    B4-50MH-49          
S66,2,B4-25 BLOCKS IN GRAY METAL 

HOUSING
EA B $164.00 20.19% $130.89 See Labor Rate NA

SIEMON    BC6                 
SNAP ON COVER FOR B6x50 BLOCKS  

CLEAR
EA B $4.06 20.19% $3.24 See Labor Rate NA

SIEMON    BC612               
SNAP ON COVER FOR B6x12 BLOCKS  

CLEAR
EA B $4.72 20.19% $3.77 See Labor Rate NA

SIEMON    BP5S-01M-01L        
BLADEPATCH,CAT5e,SCTP,1M  BLACK 

JKT,BLACK BOOT,LSOH
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-01LB       
BLADEPATCH,CAT5e,SCTP,1M  BLACK 

JKT,BLACK BOOT,LSOH,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-01M-02L        
BLADEPATCH,CAT5e,SCTP,1M  WHITE 

JKT,WHITE BOOT,LSOH
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-02LB       
BLADEPATCH,CAT5e,SCTP,1M  WHITE 

JKT,WHITE BOOT,LSOH,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-01M-03L        
BLADEPATCH,CAT5e,SCTP,1M  RED 

JKT,RED BOOT,LSOH
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-03LB       
BLADEPATCH,CAT5e,SCTP,1M  RED 

JKT,RED BOOT,LSOH,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-01M-04L        
BLADEPATCH,CAT5e,SCTP,1M  GRAY 

JKT,GRAY BOOT,LSOH
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-04LB       
BLADEPATCH,CAT5e,SCTP,1M  GRAY 

JKT,GRAY BOOT,LSOH,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-01M-05L        
BLADEPATCH,CAT5e,SCTP,1M  

YELLOW JKT,YELLOW BOOT,LSOH
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-05LB       
BLADEPATCH,CAT5e,SCTP,1M  

YELLOW JKT,YELLOW 
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-01M-06L        
BLADEPATCH,CAT5e,SCTP,1M  BLUE 

JKT,BLUE BOOT,LSOH
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-06LB       
BLADEPATCH,CAT5e,SCTP,1M  BLUE 

JKT,BLUE BOOT,LSOH,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-01M-07L        
BLADEPATCH,CAT5e,SCTP,1M  

GREEN JKT,GREEN BOOT,LSOH
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-07LB       
BLADEPATCH,CAT5e,SCTP,1M  

GREEN JKT,GREEN BOOT,LSOH,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-01M-09L        
BLADEPATCH,CAT5e,SCTP,1M,ORANG

E JKT,ORANGE BOOT,LS0H
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP5S-01M-09LB       
BLADEPATCH,CAT5e,SCTP,1M,ORANG

E JKT,ORANGE BOOT,LS0H,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP5S-02M-01L        
BLADEPATCH,CAT5e,SCTP,2M  BLACK 

JKT,BLACK BOOT,LSOH
EA B $21.04 20.19% $16.79 See Labor Rate NA

SIEMON    BP5S-02M-01LB       
BLADEPATCH,CAT5e,SCTP,2M  BLACK 

JKT,BLACK BOOT,LSOH,BULK
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-02M-02L        
BLADEPATCH,CAT5e,SCTP,2M  WHITE 

JKT,WHITE BOOT,LSOH
EA B $21.04 20.19% $16.79 See Labor Rate NA

SIEMON    BP5S-02M-02LB       
BLADEPATCH,CAT5e,SCTP,2M  WHITE 

JKT,WHITE BOOT,LSOH,BULK
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-02M-03L        
BLADEPATCH,CAT5e,SCTP,2M RED 

JKT,RED BOOT,LSOH
EA B $21.04 20.19% $16.79 See Labor Rate NA

SIEMON    BP5S-02M-03LB       
BLADEPATCH,CAT5e,SCTP,2M RED 

JKT,RED BOOT,LSOH,BULK
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-02M-04L        
BLADEPATCH,CAT5e,SCTP,2M  GRAY 

JKT,GRAY BOOT,LSOH
EA B $21.04 20.19% $16.79 See Labor Rate NA

SIEMON    BP5S-02M-04LB       
BLADEPATCH,CAT5e,SCTP,2M  GRAY 

JKT,GRAY BOOT,LSOH,BULK
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-02M-05L        
BLADEPATCH,CAT5e,SCTP,2M  

YELLOW JKT,YELLOW BOOT,LSOH
EA B $21.04 20.19% $16.79 See Labor Rate NA

SIEMON    BP5S-02M-05LB       
BLADEPATCH,CAT5e,SCTP,2M  

YELLOW JKT,YELLOW 
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-02M-06L        
BLADEPATCH,CAT5e,SCTP,2M  BLUE 

JKT,BLUE BOOT,LSOH
EA B $21.04 20.19% $16.79 See Labor Rate NA
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SIEMON    BP5S-02M-06LB       
BLADEPATCH,CAT5e,SCTP,2M  BLUE 

JKT,BLUE BOOT,LSOH,BULK
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-02M-07L        
BLADEPATCH,CAT5e,SCTP,2M  

GREEN JKT,GREEN BOOT,LSOH
EA B $21.04 20.19% $16.79 See Labor Rate NA

SIEMON    BP5S-02M-07LB       
BLADEPATCH,CAT5e,SCTP,2M  

GREEN JKT,GREEN BOOT,LSOH,BULK
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-02M-09L        
BLADEPATCH,CAT5e,SCTP,2M,ORANG

E JKT,ORANGE BOOT,LS0H
EA B $21.04 20.19% $16.79 See Labor Rate NA

SIEMON    BP5S-02M-09LB       
BLADEPATCH,CAT5e,SCTP,2M,ORANG

E JKT,ORANGE BOOT,LS0H,BULK
EA B $20.00 20.19% $15.96 See Labor Rate NA

SIEMON    BP5S-03M-01L        
BLADEPATCH,CAT5e,SCTP,3M  BLACK 

JKT,BLACK BOOT,LSOH
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-01LB       
BLADEPATCH,CAT5e,SCTP,3M  BLACK 

JKT,BLACK BOOT,LSOH,BULK
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-03M-02L        
BLADEPATCH,CAT5e,SCTP,3M  WHITE 

JKT,WHITE BOOT,LSOH
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-02LB       
BLADEPATCH,CAT5e,SCTP,3M  WHITE 

JKT,WHITE BOOT,LSOH,BULK
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-03M-03L        
BLADEPATCH,CAT5e,SCTP,3M  RED 

JKT,RED BOOT,LSOH
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-03LB       
BLADEPATCH,CAT5e,SCTP,3M  RED 

JKT,RED BOOT,LSOH,BULK
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-03M-04L        
BLADEPATCH,CAT5e,SCTP,3M  GRAY 

JKT,GRAY BOOT,LSOH
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-04LB       
BLADEPATCH,CAT5e,SCTP,3M  GRAY 

JKT,GRAY BOOT,LSOH,BULK
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-03M-05L        
BLADEPATCH,CAT5e,SCTP,3M  

YELLOW JKT,YELLOW BOOT,LSOH
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-05LB       
BLADEPATCH,CAT5e,SCTP,3M  

YELLOW JKT,YELLOW 
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-03M-06L        
BLADEPATCH,CAT5e,SCTP,3M  BLUE 

JKT,BLUE BOOT LSOH
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-06LB       
BLADEPATCH,CAT5e,SCTP,3M  BLUE 

JKT,BLUE BOOT LSOH,BULK
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-03M-07L        
BLADEPATCH,CAT5e,SCTP,3M  

GREEN JKT,GREEN BOOT,LSOH
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-07LB       
BLADEPATCH,CAT5e,SCTP,3M  

GREEN JKT,GREEN BOOT,LSOH,BULK
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-03M-09L        
BLADEPATCH,CAT5e,SCTP,3M,ORANG

E JKT,ORANGE BOOT,LS0H
EA B $22.22 20.19% $17.73 See Labor Rate NA

SIEMON    BP5S-03M-09LB       
BLADEPATCH,CAT5e,SCTP,3M,ORANG

E JKT,ORANGE BOOT,LS0H,BULK
EA B $21.10 20.19% $16.84 See Labor Rate NA

SIEMON    BP5S-05M-01L        
BLADEPATCH,CAT5e,SCTP,5M  BLACK 

JKT,BLACK BOOT,LSOH
EA B $24.54 20.19% $19.59 See Labor Rate NA

SIEMON    BP5S-05M-01LB       
BLADEPATCH,CAT5e,SCTP,5M  BLACK 

JKT,BLACK BOOT,LSOH,BULK
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-05M-02L        
BLADEPATCH,CAT5e,SCTP,5M WHITE 

JKT,WHITE BOOT,LSOH
EA B $24.54 20.19% $19.59 See Labor Rate NA

SIEMON    BP5S-05M-02LB       
BLADEPATCH,CAT5e,SCTP,5M WHITE 

JKT,WHITE BOOT,LSOH,BULK
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-05M-03L        
BLADEPATCH,CAT5e,SCTP,5M RED 

JKT,RED BOOT,LSOH
EA B $24.54 20.19% $19.59 See Labor Rate NA

SIEMON    BP5S-05M-03LB       
BLADEPATCH,CAT5e,SCTP,5M RED 

JKT,RED BOOT,LSOH,BULK
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-05M-04L        
BLADEPATCH,CAT5e,SCTP,5M GRAY 

JKT,GRAY BOOT,LSOH
EA B $24.54 20.19% $19.59 See Labor Rate NA

SIEMON    BP5S-05M-04LB       
BLADEPATCH,CAT5e,SCTP,5M GRAY 

JKT,GRAY BOOT,LSOH,BULK
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-05M-05L        
BLADEPATCH,CAT5e,SCTP,5M 

YELLOW JKT,YELLOW BOOT,LSOH
EA B $24.54 20.19% $19.59 See Labor Rate NA
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SIEMON    BP5S-05M-05LB       
BLADEPATCH,CAT5e,SCTP,5M 

YELLOW JKT,YELLOW 
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-05M-06L        
BLADEPATCH,CAT5e,SCTP,5M BLUE 

JKT,BLUE BOOT,LSOH
EA B $24.54 20.19% $19.59 See Labor Rate NA

SIEMON    BP5S-05M-06LB       
BLADEPATCH,CAT5e,SCTP,5M BLUE 

JKT,BLUE BOOT,LSOH,BULK
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-05M-07L        
BLADEPATCH,CAT5e,SCTP,5M GREEN 

JKT,GREEN BOOT,LSOH
EA B $24.54 20.19% $19.59 See Labor Rate NA

SIEMON    BP5S-05M-07LB       
BLADEPATCH,CAT5e,SCTP,5M GREEN 

JKT,GREEN BOOT,LSOH,BULK
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-05M-09L        
BLADEPATCH,CAT5e,SCTP,5M,ORANG

E JKT,ORANGE BOOT,LS0H
EA B $24.54 20.19% $19.59 See Labor Rate NA

SIEMON    BP5S-05M-09LB       
BLADEPATCH,CAT5e,SCTP,5M,ORANG

E JKT,ORANGE BOOT,LS0H,BULK
EA B $23.32 20.19% $18.61 See Labor Rate NA

SIEMON    BP5S-1.5M-01L       
BLADEPATCH,CAT5e,SCTP,1.5M  

BLACK JKT,BLACK BOOT,LSOH
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-01LB      
BLADEPATCH,CAT5e,SCTP,1.5M  

BLACK JKT,BLACK BOOT,LSOH,BULK
EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP5S-1.5M-02L       
BLADEPATCH,CAT5e,SCTP,1.5M  

WHITE JKT,WHITE BOOT,LSOH
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-02LB      
BLADEPATCH,CAT5e,SCTP,1.5M  

WHITE JKT,WHITE BOOT,LSOH,BULK
EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP5S-1.5M-03L       
BLADEPATCH,CAT5e,SCTP,1.5M  RED 

JKT,RED BOOT,LSOH
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-03LB      
BLADEPATCH,CAT5e,SCTP,1.5M  RED 

JKT,RED BOOT,LSOH,BULK
EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP5S-1.5M-04L       
BLADEPATCH,CAT5e,SCTP,1.5M  

GRAY JKT,GRAY BOOT,LSOH
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-04LB      
BLADEPATCH,CAT5e,SCTP,1.5M  

GRAY JKT,GRAY BOOT,LSOH,BULK
EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP5S-1.5M-05L       
BLADEPATCH,CAT5e,SCTP,1.5M  

YELLOW JKT,YELLOW BOOT,LSOH
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-05LB      

BLADEPATCH,CAT5e,SCTP,1.5M  

YELLOW JKT,YELLOW 

BOOT,LSOH,BULK

EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP5S-1.5M-06L       
BLADEPATCH,CAT5e,SCTP,1.5M  BLUE 

JKT,BLUE  BOOT,LSOH
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-06LB      
BLADEPATCH,CAT5e,SCTP,1.5M  BLUE 

JKT,BLUE  BOOT,LSOH,BULK
EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP5S-1.5M-07L       
BLADEPATCH,CAT5e,SCTP,1.5M  

GREEM JKT,GREEN BOOT,LSOH
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-07LB      
BLADEPATCH,CAT5e,SCTP,1.5M  

GREEM JKT,GREEN BOOT,LSOH,BULK
EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP5S-1.5M-09L       
BLADEPATCH,CAT5e,SCTP,1.5M,ORAN

GE JKT,ORANGE BOOT,LS0H
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP5S-1.5M-09LB      
BLADEPATCH,CAT5e,SCTP,1.5M,ORAN

GE JKT,ORANGE BOOT,LS0H,BULK
EA B $19.44 20.19% $15.52 See Labor Rate NA

SIEMON    BP6-03-01           
BLADEPATCH,CAT6,3FT  BLACK 

JKT,BLACK BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA

SIEMON    BP6-03-01B          
BLADEPATCH,CAT6,3FT  BLACK 

JKT,BLACK BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-03-02           
BLADEPATCH,CAT6,3FT WHITE 

JKT,WHITE BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA

SIEMON    BP6-03-02B          
BLADEPATCH,CAT6,3FT  WHITE 

JKT,WHITE BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-03-03           
BLADEPATCH,CAT6,3FT RED JKT,RED 

BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA

SIEMON    BP6-03-03B          
BLADEPATCH,CAT6,3FT  RED JKT,RED 

BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-03-04           
BLADEPATCH,CAT6,3FT GRAY 

JKT,GRAY BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA
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SIEMON    BP6-03-04B          
BLADEPATCH,CAT6,3FT  GRAY 

JKT,GRAY BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-03-05           
BLADEPATCH,CAT6,3FT YELLOW 

JKT,YELLOW BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA

SIEMON    BP6-03-05B          
BLADEPATCH,CAT6,3FT  YELLOW 

JKT,YELLOW BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-03-06           
BLADEPATCH,CAT6,3FT BLUE 

JKT,BLUE BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA

SIEMON    BP6-03-06B          
BLADEPATCH,CAT6,3FT  BLUE 

JKT,BLUE BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-03-07           
BLADEPATCH,CAT6,3FT  GREEN 

JKT,GREEN BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA

SIEMON    BP6-03-07B          
BLADEPATCH,CAT6,3FT  GREEN 

JKT,GREEN BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-03-09           
BLADEPATCH,CAT6,3FT,ORANGE 

JKT,ORANGE BOOT
EA B $13.70 20.19% $10.93 See Labor Rate NA

SIEMON    BP6-03-09B          
BLADEPATCH,CAT6,3FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    BP6-05-01           
BLADEPATCH,CAT6,5FT  BLACK 

JKT,BLACK BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-01B          
BLADEPATCH,CAT6,5FT  BLACK 

JKT,BLACK BOOT,BULK
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    BP6-05-02           
BLADEPATCH,CAT6,5FT  WHITE 

JKT,WHITE BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-02B          
BLADEPATCH,CAT6,5FT  WHITE 

JKT,WHITE BOOT,BULK
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    BP6-05-03           
BLADEPATCH,CAT6,5FT  RED JKT,RED 

BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-03B          
BLADEPATCH,CAT6,5FT  RED JKT,RED 

BOOT,BULK
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    BP6-05-04           
BLADEPATCH,CAT6,5FT  GRAY 

JKT,GRAY BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-05           
BLADEPATCH,CAT6,5FT  YELLOW 

JKT,YELLOW BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-05B          
BLADEPATCH,CAT6,5FT YELLOW 

JKT,YELLOW BOOT,BULK
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    BP6-05-06           
BLADEPATCH,CAT6,5FT  BLUE 

JKT,BLUE BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-06B          
BLADEPATCH,CAT6,5FT  BLUE 

JKT,BLUE BOOT,BULK
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    BP6-05-07           
BLADEPATCH,CAT6,5FT  GREEN 

JKT,GREEN BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-07B          
BLADEPATCH,CAT6,5FT  GREEN 

JKT,GREEN BOOT,BULK
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    BP6-05-09           
BLADEPATCH,CAT6,5FT,ORANGE 

JKT,ORANGE BOOT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    BP6-05-09B          
BLADEPATCH,CAT6,5FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    BP6-07-01           
BLADEPATCH,CAT6,7FT  BLACK 

JKT,BLACK BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-01B          
BLADEPATCH,CAT6,7FT  BLACK 

JKT,BLACK BOOT,BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    BP6-07-02           
BLADEPATCH,CAT6,7FT  WHITE 

JKT,WHITE BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-02B          
BLADEPATCH,CAT6,7FT  WHITE 

JKT,WHITE BOOT BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    BP6-07-03           
BLADEPATCH,CAT6,7FT  RED JKT,RED 

BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-03B          
BLADEPATCH,CAT6,7FT  RED JKT,RED 

BOOT,BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA
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SIEMON    BP6-07-04           
BLADEPATCH,CAT6,7FT  GRAY 

JKT,GRAY BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-04B          
BLADEPATCH,CAT6,7FT  GRAY 

JKT,GRAY BOOT,BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    BP6-07-05           
BLADEPATCH,CAT6,7FT  YELLOW  

JKT,YELLOW BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-05B          
BLADEPATCH,CAT6,7FT YELLOW 

JKT,YELLOW BOOT,BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    BP6-07-06           
BLADEPATCH,CAT6,7FT  BLUE 

JKT,BLUE BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-06B          
BLADEPATCH,CAT6,7FT  BLUE 

JKT,BLUE BOOT,BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    BP6-07-07           
BLADEPATCH,CAT6,7FT  GREEN 

JKT,GREEN  BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-07B          
BLADEPATCH,CAT6,7FT  GREEN 

JKT,GREEN BOOT,BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    BP6-07-09           
BLADEPATCH,CAT6,7FT,ORANGE 

JKT,ORANGE BOOT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    BP6-07-09B          
BLADEPATCH,CAT6,7FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    BP6-10-01           
BLADEPATCH,CAT6,10FT  BLACK 

JKT,BLACK BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-01B          
BLADEPATCH,CAT6, 10FT  BLACK 

JKT,BLACK BOOT,BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-10-02           
BLADEPATCH,CAT6,10FT  WHITE 

JKT,WHITE BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-02B          
BLADEPATCH,CAT6,10FT  WHITE 

JKT,WHITE BOOT BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-10-03           
BLADEPATCH,CAT6,10FT  RED 

JKT,RED BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-03B          
BLADEPATCH,CAT6,10FT  RED 

JKT,RED BOOT,BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-10-04           
BLADEPATCH,CAT6,10FT  GRAY 

JKT,GRAY BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-04B          
BLADEPATCH,CAT6,10FT  GRAY 

JKT,GRAY BOOT,BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-10-05           
BLADEPATCH,CAT6,10FT  YELLOW 

JKT,YELLOW BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-05B          
BLADEPATCH,CAT6,10FT YELLOW 

JKT,YELLOW BOOT,BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-10-06           
BLADEPATCH,CAT6,10FT  BLUE 

JKT,BLUE  BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-06B          
BLADEPATCH,CAT6,10FT  BLUE 

JKT,BLUE BOOT,BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-10-07           
BLADEPATCH,CAT6,10FT  GREEN 

JKT,GREEN BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-07B          
BLADEPATCH,CAT6,10FT  GREEN 

JKT,GREEN BOOT,BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-10-09           
BLADEPATCH,CAT6,10FT,ORANGE 

JKT,ORANGE BOOT
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6-10-09B          
BLADEPATCH,CAT6,10FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $16.44 20.19% $13.12 See Labor Rate NA

SIEMON    BP6-15-01           
BLADEPATCH,CAT6,15FT  BLACK 

JKT,BLACK BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-01B          
BLADEPATCH,CAT6, 15FT  BLACK 

JKT,BLACK BOOT,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6-15-02           
BLADEPATCH,CAT6,15FT  WHITE  

JKT,WHITE BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-02B          
BLADEPATCH,CAT6,15FT  WHITE 

JKT,WHITE BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA
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SIEMON    BP6-15-03           
BLADEPATCH,CAT6,15FT  RED 

JKT,RED BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-03B          
BLADEPATCH,CAT6,15FT  RED 

JKT,RED BOOT,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6-15-04           
BLADEPATCH,CAT6,15FT  GRAY JKT, 

GRAY BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-04B          
BLADEPATCH,CAT6,15FT  GRAY 

JKT,GRAY BOOT,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6-15-05           
BLADEPATCH,CAT6,15FT  YELLOW 

JKT, YELLOW  BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-05B          
BLADEPATCH,CAT6,15FT  YELLOW 

JKT,YELLOW BOOT,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6-15-06           
BLADEPATCH,CAT6,15FT  BLUE JKT, 

BLUE BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-06B          
BLADEPATCH,CAT6,15FT  BLUE 

JKT,BLUE BOOT,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6-15-07           
BLADEPATCH,CAT6,15FT  GREEN JKT, 

GREEN BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-07B          
BLADEPATCH,CAT6,15FT  GREEN 

JKT,GREEN BOOT,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6-15-09           
BLADEPATCH,CAT6,15FT,ORANGE 

JKT,ORANGE BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6-15-09B          
BLADEPATCH,CAT6,15FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6-20-01           
BLADEPATCH,CAT6,20FT  BLACK JKT, 

BLACK BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-01B          
BLADEPATCH,CAT6, 20FT  BLACK 

JKT,BLACK BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6-20-02           
BLADEPATCH,CAT6,20FT  WHITE JKT, 

WHITE BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-02B          
BLADEPATCH,CAT6, 20FT  WHITE 

JKT,WHITE BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6-20-03           
BLADEPATCH,CAT6,20FT  RED JKT, 

RED BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-03B          
BLADEPATCH,CAT6,20FT  RED 

JKT,RED BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6-20-04           
BLADEPATCH,CAT6,20FT  GRAY JKT, 

GRAY BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-04B          
BLADEPATCH,CAT6,20FT  GRAY 

JKT,GRAY BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6-20-05           
BLADEPATCH,CAT6,20FT  YELLOW 

JKT,YELLOW BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-05B          
BLADEPATCH,CAT6,20FT  YELLOW 

JKT,YELLOW BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6-20-06           
BLADEPATCH,CAT6,20FT  BLUE JKT, 

BLUE BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-06B          
BLADEPATCH,CAT6,20FT  BLUE 

JKT,BLUE BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6-20-07           
BLADEPATCH,CAT6,20FT  GREEN JKT, 

GREEN BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-07B          
BLADEPATCH,CAT6,17FT  GREEN 

JKT,GREEN BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6-20-09           
BLADEPATCH,CAT6,20FT,ORANGE 

JKT,ORANGE BOOT
EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    BP6-20-09B          
BLADEPATCH,CAT6,20FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    BP6A-03-01          
BP6A CABLE ASSY,CAT6A,3FT BLK 

JKT,BLK BOOT
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-01B         
BP6A CABLE ASSY,CAT6A,3FT BLK 

JKT,BLK BOOT BULK
EA B $17.30 20.19% $13.81 See Labor Rate NA
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SIEMON    BP6A-03-02          
BP6A CABLE ASSY,CAT6A,3FT WHITE 

JKT,WHITE BOOT
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-02B         
BP6A CABLE ASSY,CAT6A,3FT WHITE 

JKT,WHITE BOOT BULK
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6A-03-03          
BP6A CABLE ASSY,CAT6A,3FT RED 

JKT,RED BOOT
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-03B         
BP6A CABLE ASSY,CAT6A,3FT RED 

JKT,RED BOOT BULK
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6A-03-04          
BP6A CABLE ASSY,CAT6A,3FT GRAY 

JKT,GRAY BOOT
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-04B         
BP6A CABLE ASSY,CAT6A,3FT GRAY 

JKT,GRAY BOOT BULK
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6A-03-05          
BP6A CABLE ASSY,CAT6A,3FT 

YELLOW JKT,YELLOW BOOT
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-05B         
BP6A CABLE ASSY,CAT6A,3FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6A-03-06          
BP6A CABLE ASSY,CAT6A,3FT BLUE 

JKT,BLUE BOOT
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-06B         
BP6A CABLE ASSY,CAT6A,3FT BLUE 

JKT,BLUE BOOT BULK
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6A-03-07          
BP6A CABLE ASSY,CAT6A,3FT GREEN 

JKT,GREEN BOOT
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-07B         
BP6A CABLE ASSY,CAT6A,3FT GREEN 

JKT,GREEN BOOT BULK
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6A-03-09          
BP6A CABLE 

ASSY,CAT6A,3FT,ORANGE 
EA B $18.22 20.19% $14.54 See Labor Rate NA

SIEMON    BP6A-03-09B         
BP6A CABLE 

ASSY,CAT6A,3FT,ORANGE 
EA B $17.30 20.19% $13.81 See Labor Rate NA

SIEMON    BP6A-05-01          
BP6A CABLE ASSY,CAT6A,5FT BLK 

JKT,BLK BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-01B         
BP6A CABLE ASSY,CAT6A,5FT BLK 

JKT,BLK BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6A-05-02          
BP6A CABLE ASSY,CAT6A,5FT WHITE 

JKT,WHITE BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-02B         
BP6A CABLE ASSY,CAT6A,5FT WHITE 

JKT,WHITE BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6A-05-03          
BP6A CABLE ASSY,CAT6A,5FT RED 

JKT,RED BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-03B         
BP6A CABLE ASSY,CAT6A,5FT RED 

JKT,RED BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6A-05-04          
BP6A CABLE ASSY,CAT6A,5FT GRAY 

JKT,GRAY BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-04B         
BP6A CABLE ASSY,CAT6A,5FT GRAY 

JKT,GRAY BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6A-05-05          
BP6A CABLE ASSY,CAT6A,5FT 

YELLOW JKT,YELLOW BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-05B         
BP6A CABLE ASSY,CAT6A,5FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6A-05-06          
BP6A CABLE ASSY,CAT6A,5FT BLUE 

JKT,BLUE BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-06B         
BP6A CABLE ASSY,CAT6A,5FT BLUE 

JKT,BLUE BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6A-05-07          
BP6A CABLE ASSY,CAT6A,5FT GREEN 

JKT,GREEN BOOT
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-07B         
BP6A CABLE ASSY,CAT6A,5FT GREEN 

JKT,GREEN BOOT BULK
EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    BP6A-05-09          
BP6A CABLE 

ASSY,CAT6A,5FT,ORANGE 
EA B $19.88 20.19% $15.87 See Labor Rate NA

SIEMON    BP6A-05-09B         
BP6A CABLE 

ASSY,CAT6A,5FT,ORANGE 
EA B $18.88 20.19% $15.07 See Labor Rate NA
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SIEMON    BP6A-07-01          
BP6A CABLE ASSY,CAT6A,7FT BLK 

JKT,BLK BOOT
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-01B         
BP6A CABLE ASSY,CAT6A,7FT BLK 

JKT,BLK BOOT BULK
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-07-02          
BP6A CABLE ASSY,CAT6A,7FT WHITE 

JKT,WHITE BOOT
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-02B         
BP6A CABLE ASSY,CAT6A,7FT WHITE 

JKT,WHITE BOOT BULK
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-07-03          
BP6A CABLE ASSY,CAT6A,7FT RED 

JKT,RED BOOT
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-03B         
BP6A CABLE ASSY,CAT6A,7FT RED 

JKT,RED BOOT BULK
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-07-04          
BP6A CABLE ASSY,CAT6A,7FT GRAY 

JKT,GRAY BOOT
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-04B         
BP6A CABLE ASSY,CAT6A,7FT GRAY 

JKT,GRAY BOOT BULK
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-07-05          
BP6A CABLE ASSY,CAT6A,7FT 

YELLOW JKT,YELLOW BOOT
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-05B         
BP6A CABLE ASSY,CAT6A,7FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-07-06          
BP6A CABLE ASSY,CAT6A,7FT BLUE 

JKT,BLUE BOOT
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-06B         
BP6A CABLE ASSY,CAT6A,7FT BLUE 

JKT,BLUE BOOT BULK
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-07-07          
BP6A CABLE ASSY,CAT6A,7FT GREEN 

JKT,GREEN BOOT
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-07B         
BP6A CABLE ASSY,CAT6A,7FT GREEN 

JKT,GREEN BOOT BULK
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-07-09          
BP6A CABLE 

ASSY,CAT6A,7FT,ORANGE 
EA B $21.52 20.19% $17.18 See Labor Rate NA

SIEMON    BP6A-07-09B         
BP6A CABLE 

ASSY,CAT6A,7FT,ORANGE 
EA B $20.46 20.19% $16.33 See Labor Rate NA

SIEMON    BP6A-10-01          
BP6A CABLE ASSY,CAT6A,10FT BLK 

JKT,BLK BOOT
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-01B         
BP6A CABLE ASSY,CAT6A,10FT BLK 

JKT,BLK BOOT BULK
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    BP6A-10-02          
BP6A CABLE ASSY,CAT6A,10FT WHITE 

JKT,WHITE BOOT
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-02B         
BP6A CABLE ASSY,CAT6A,10FT WHITE 

JKT,WHITE BOOT BULK
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    BP6A-10-03          
BP6A CABLE ASSY,CAT6A,10FT RED 

JKT,RED BOOT
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-03B         
BP6A CABLE ASSY,CAT6A,10FT RED 

JKT,RED BOOT BULK
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    BP6A-10-04          
BP6A CABLE ASSY,CAT6A,10FT GRAY 

JKT,GRAY BOOT
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-04B         
BP6A CABLE ASSY,CAT6A,10FT GRAY 

JKT,GRAY BOOT BULK
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    BP6A-10-05          
BP6A CABLE ASSY,CAT6A,10FT 

YELLOW JKT,YELLOW BOOT
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-05B         
BP6A CABLE ASSY,CAT6A,10FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    BP6A-10-06          
BP6A CABLE ASSY,CAT6A,10FT BLUE 

JKT,BLUE BOOT
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-06B         
BP6A CABLE ASSY,CAT6A,10FT BLUE 

JKT,BLUE BOOT BULK
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    BP6A-10-07          
BP6A CABLE ASSY,CAT6A,10FT 

GREEN JKT,GREEN BOOT
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-07B         
BP6A CABLE ASSY,CAT6A,10FT 

GREEN JKT,GREEN BOOT  BULK
EA B $22.82 20.19% $18.21 See Labor Rate NA
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SIEMON    BP6A-10-09          
BP6A CABLE 

ASSY,CAT6A,10FT,ORANGE 
EA B $24.02 20.19% $19.17 See Labor Rate NA

SIEMON    BP6A-10-09B         
BP6A CABLE 

ASSY,CAT6A,10FT,ORANGE 
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    BP6A-15-01          
BP6A CABLE ASSY,CAT6A,15FT BLK 

JKT,BLK BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-01B         
BP6A CABLE ASSY,CAT6A,15FT BLK 

JKT,BLK BOOT BULK
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-15-02          
BP6A CABLE ASSY,CAT6A,15FT WHITE 

JKT,WHITE BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-02B         
BP6A CABLE ASSY,CAT6A,15FT WHITE 

JKT,WHITE BOOT BULK
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-15-03          
BP6A CABLE ASSY,CAT6A,15FT RED 

JKT,RED BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-03B         
BP6A CABLE ASSY,CAT6A,15FT RED 

JKT,RED BOOT BULK
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-15-04          
BP6A CABLE ASSY,CAT6A,15FT GRAY 

JKT,GRAY BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-04B         
BP6A CABLE ASSY,CAT6A,15FT GRAY 

JKT,GRAY BOOT BULK
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-15-05          
BP6A CABLE ASSY,CAT6A,15FT 

YELLOW JKT,YELLOW BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-05B         
BP6A CABLE ASSY,CAT6A,15FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-15-06          
BP6A CABLE ASSY,CAT6A,15FT BLUE 

JKT,BLUE BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-06B         
BP6A CABLE ASSY,CAT6A,15FT BLUE 

JKT,BLUE BOOT BULK
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-15-07          
BP6A CABLE ASSY,CAT6A,15FT 

GREEN JKT,GREEN BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-07B         
BP6A CABLE ASSY,CAT6A,15FT 

GREEN JKT,GREEN BOOT BULK
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-15-09          
BP6A CABLE 

ASSY,CAT6A,15FT,ORANGE 
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    BP6A-15-09B         
BP6A CABLE 

ASSY,CAT6A,15FT,ORANGE 
EA B $26.74 20.19% $21.34 See Labor Rate NA

SIEMON    BP6A-20-01          
BP6A CABLE ASSY,CAT6A,20FT BLK 

JKT,BLK BOOT
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-01B         
BP6A CABLE ASSY,CAT6A,20FT BLK 

JKT,BLK BOOT BULK
EA B $30.68 20.19% $24.49 See Labor Rate NA

SIEMON    BP6A-20-02          
BP6A CABLE ASSY,CAT6A,20FT WHITE 

JKT,WHITE BOOT
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-02B         
BP6A CABLE ASSY,CAT6A,20FT WHITE 

JKT,WHITE BOOT BULK
EA B $30.68 20.19% $24.49 See Labor Rate NA

SIEMON    BP6A-20-03          
BP6A CABLE ASSY,CAT6A,20FT RED 

JKT,RED BOOT
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-03B         
BP6A CABLE ASSY,CAT6A,20FT RED 

JKT,RED BOOT BULK
EA B $30.68 20.19% $24.49 See Labor Rate NA

SIEMON    BP6A-20-04          
BP6A CABLE ASSY,CAT6A,20FT GRAY 

JKT,GRAY BOOT
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-04B         
BP6A CABLE ASSY,CAT6A,20FT GRAY 

JKT,GRAY BOOT BULK
EA B $30.68 20.19% $24.49 See Labor Rate NA

SIEMON    BP6A-20-05          
BP6A CABLE ASSY,CAT6A,20FT 

YELLOW JKT,YELLOW BOOT
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-05B         
BP6A CABLE ASSY,CAT6A,20FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $30.68 20.19% $24.49 See Labor Rate NA

SIEMON    BP6A-20-06          
BP6A CABLE ASSY,CAT6A,20FT BLUE 

JKT,BLUE BOOT
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-06B         
BP6A CABLE ASSY,CAT6A,20FT BLUE 

JKT,BLUE BOOT BULK
EA B $30.68 20.19% $24.49 See Labor Rate NA
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SIEMON    BP6A-20-07          
BP6A CABLE ASSY,CAT6A,20FT 

GREEN JKT,GREEN BOOT
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-07B         
BP6A CABLE ASSY,CAT6A,20FT 

GREEN JKT,GREEN BOOT BULK
EA B $30.68 20.19% $24.49 See Labor Rate NA

SIEMON    BP6A-20-09          
BP6A CABLE 

ASSY,CAT6A,20FT,ORANGE 
EA B $32.30 20.19% $25.78 See Labor Rate NA

SIEMON    BP6A-20-09B         
BP6A CABLE 

ASSY,CAT6A,20FT,ORANGE 
EA B $30.68 20.19% $24.49 See Labor Rate NA

SIEMON    CC-2014-NS-DC       
CC FRAME,HALF SIZE,4 BRACKET, NO  

SPOOLS,S89D BRACKETS
EA B $126.24 20.19% $100.75 See Labor Rate NA

SIEMON    CC-2014-NS-NB       
CC FRAME,HALF SIZE,4 BRACKET, NO  

SPOOLS,NO BRACKETS
EA B $114.38 20.19% $91.29 See Labor Rate NA

SIEMON    CC-2014-TB-DC       

CC FRAME,HALF SIZE,4 

BRACKET,TOP&BOTTOM 

SPOOLS,S89D BRACKETS

EA B $151.54 20.19% $120.94 See Labor Rate NA

SIEMON    CC-2014-TS-NB       
CC FRAME,HALF SIZE,4 BRACKET, 

TOP SPOOLS,NO BRACKETS
EA B $113.38 20.19% $90.49 See Labor Rate NA

SIEMON    CC-2015-NS-DC       
CC FRAME,HALF SIZE,5 BRACKET, NO 

SPOOLS,S89D BRACKETS
EA B $131.88 20.19% $105.25 See Labor Rate NA

SIEMON    CC-2015-TS-DC       
CC FRAME,HALF SIZE,5 BRACKET, 

TOP SPOOLS,S89D BRACKETS
EA B $157.54 20.19% $125.73 See Labor Rate NA

SIEMON    CC-2024-TB-DC       

CC FRAME,FULL SIZE,8 BRACKET 

,TOP&BOTTOM SPOOLS,S89D 

BRACKETS

EA B $195.68 20.19% $156.17 See Labor Rate NA

SIEMON    CC-2025-TB-DC       

CC FRAME,FULL SIZE,10 BRACKET, 

TOP&BOTTOM SPOOLS,S89D 

BRACKETS

EA B $212.16 20.19% $169.33 See Labor Rate NA

SIEMON    CC-2025-TS-DC       
CC FRAME,FULL SIZE,10 

BRACKET,TOP SPOOLS,S89D 
EA B $187.56 20.19% $149.69 See Labor Rate NA

SIEMON    CF-40               
COMPRESSION FITTING FOR 24 

STRAND  FIBER CABLE
EA B $12.68 20.19% $10.12 See Labor Rate NA

SIEMON    CI-KIT              CLIP ON TOOL KIT EA B $252.00 20.19% $201.12 See Labor Rate NA

SIEMON    CI-KIT2             CLIP ON TOOL KIT EA B $310.30 20.19% $247.65 See Labor Rate NA

SIEMON    CI-POUCH            CLIP ON TOOL POUCH FOR CI-KIT EA B $34.02 20.19% $27.15 See Labor Rate NA

SIEMON    CI-POUCH2           CLIP ON TOOL POUCH FOR CI-KIT2 EA B $36.04 20.19% $28.76 See Labor Rate NA

SIEMON    CJ5-W1-1000-03      
CROSS CONNECT WIRE,1 PR, 

WHITE/WHITE RED, 1000FT
EA B $190.88 20.19% $152.34 See Labor Rate NA

SIEMON    CJ5-W1-1000-06      
CROSS CONNECT WIRE,1 PR, 

WHITE/WHITE BLUE, 1000FT
EA B $190.88 20.19% $152.34 See Labor Rate NA

SIEMON    CJ5-W2-1000         
CROSS CONNECT WIRE, 2 PR , 

BLUE/ORANGE, 1000 FT
EA B $326.52 20.19% $260.60 See Labor Rate NA

SIEMON    CJ6-W4-1000         
CROSS CONNECT WIRE,4PR, 

24AWG,BL/OR/GN/BN,1000FT
EA B $434.02 20.19% $346.39 See Labor Rate NA

SIEMON    CLIP-01             COLOR CODING CLIP,BLK,25 PER BAG BG B $4.60 20.19% $3.67 See Labor Rate NA

SIEMON    CLIP-02             COLOR CODING CLIP,WHT,25 PER BG B $4.60 20.19% $3.67 See Labor Rate NA

SIEMON    CLIP-03             COLOR CODING CLIP,RED,25 PER BG B $4.60 20.19% $3.67 See Labor Rate NA

SIEMON    CLIP-04             COLOR CODING CLIP,GRAY,25 PER BG B $4.60 20.19% $3.67 See Labor Rate NA

SIEMON    CLIP-05             COLOR CODING CLIP,YEL,25 PER BAG BG B $4.60 20.19% $3.67 See Labor Rate NA

SIEMON    CLIP-06             COLOR CODING CLIP,BLUE,25 PER BG B $4.60 20.19% $3.67 See Labor Rate NA

SIEMON    CLIP-07             COLOR CODING CLIP,GRN,25 PER BG B $4.60 20.19% $3.67 See Labor Rate NA

SIEMON    CPM-2PLUS           
S66,1pr CURRENT PROTECTION 

MODULE  W/2 FUSES
EA B $11.56 20.19% $9.23 See Labor Rate NA

SIEMON    CPT                 TOOL,CABLE PREPARATION EA B $8.50 20.19% $6.78 See Labor Rate NA

SIEMON    CPT-DIE-RG          REPLACEMENT COAX DIE, BLACK EA B $19.96 20.19% $15.93 See Labor Rate NA

SIEMON    CPT-DIE-T4          DIE FOR TERA PREP TOOL EA B $21.16 20.19% $16.89 See Labor Rate NA

SIEMON    CPT-DIE-TP          
REPLACEMENT TWISTED PAIR DIE, 

YELLOW
EA B $19.68 20.19% $15.71 See Labor Rate NA

SIEMON    CPT-RGTP            TOOL, COAX CABLE STRIPPER EA B $62.78 20.19% $50.10 See Labor Rate NA

SIEMON    CPT-T               TERA PREP TOOL EA B $93.30 20.19% $74.46 See Labor Rate NA

SIEMON    CPT-WEB             TOOL,CABLE PREPERATION W/WEB EA B $11.62 20.19% $9.27 See Labor Rate NA

SIEMON    CT2-FP-02           
CT SINGLE GANG FACEPLATE FOR 1 

CT  COUPLER,WHITE
EA B $4.04 20.19% $3.22 See Labor Rate NA
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SIEMON    CT2-FP-02B          
CT SINGLE GANG FACEPLATE FOR 1 

CT  COUPLER,WHITE,BULK
EA B $3.26 20.19% $2.60 See Labor Rate NA

SIEMON    CT2-FP-20           
CT SINGLE GANG FACEPLATE FOR 1 

CT  COUPLER,IVORY
EA B $4.04 20.19% $3.22 See Labor Rate NA

SIEMON    CT2-FP-80           
CT SINGLE GANG FACEPLATE FOR 1 

CT  COUPLER,LIGHT IVORY
EA B $4.04 20.19% $3.22 See Labor Rate NA

SIEMON    CT4-BOX-01          
CT SINGLE GANG BOX,BLACK FOR 1     

SINGLE GANG FACEPLATE
EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    CT4-BOX-02          
CT SINGLE GANG BOX,WHITE FOR 1  

SINGLE GANG FACEPLATE
EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    CT4-BOX-04          
CT SINGLE GANG BOX,GRAY FOR 1  

SINGLE GANG FACEPLATE
EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    CT4-BOX-20          
CT SINGLE GANG BOX,IVORY FOR 1 

SINGLE GANG FACEPLATE
EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    CT4-BOX-80          
CT SINGLE GANG BOX,LIGHT IVORY 

FOR 1 SINGLE GANG FACEPLATE
EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    CT4-FP-02           
CT SINGLE GANG FACEPLATE FOR 2 

CT  COUPLERS,WHITE
EA B $4.04 20.19% $3.22 See Labor Rate NA

SIEMON    CT4-FP-02B          
CT SINGLE GANG FACEPLATE FOR 2 

CT  COUPLERS,WHITE,BULK
EA B $3.26 20.19% $2.60 See Labor Rate NA

SIEMON    CT4-FP-20           
CT SINGLE GANG FACEPLATE FOR 2 

CT  COUPLERS,IVORY
EA B $4.04 20.19% $3.22 See Labor Rate NA

SIEMON    CT4-FP-80           
CT SINGLE GANG FACEPLATE FOR 2 

CT  COUPLERS,LIGHT IVORY
EA B $4.04 20.19% $3.22 See Labor Rate NA

SIEMON    CT4-FP-SS           
CT SINGLE GANG FPLT FOR 2 CT 

CPLRS,SS
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    CT4-FP-SS-L         
CT SNG GANG FPLT FOR 2 CT 

CPLRS,SS,LABEL
EA B $12.06 20.19% $9.63 See Labor Rate NA

SIEMON    CT4-RING-050-02     
CT STANDOFF RING,SINGLE GANG 0.5   

IN, 12.7MM,WHITE
EA B $4.02 20.19% $3.21 See Labor Rate NA

SIEMON    CT4-RING-100-02     
CT STANDOFF RING,SINGLE GANG 1.0   

IN, 25.4MM,WHITE
EA B $7.52 20.19% $6.00 See Labor Rate NA

SIEMON    CT8-BOX-02          
CT DOUBLE GANG BOX,WHITE FOR 1  

DOUBLE GANG FACEPLATE
EA B $10.14 20.19% $8.09 See Labor Rate NA

SIEMON    CT8-BOX-20          
CT DOUBLE GANG BOX,IVORY FOR 1 

DOUBLE GANG FACEPLATE
EA B $10.14 20.19% $8.09 See Labor Rate NA

SIEMON    CT8-BOX-80          
CT DOUBLE GANG BOX,LIGHT IVORY 

FOR 1 DOUBLE GANG FACEPLATE
EA B $10.14 20.19% $8.09 See Labor Rate NA

SIEMON    CT8-FP-02           
CT DOUBLE GANG FACEPLATE FOR 4 

CT  COUPLERS,WHITE
EA B $7.98 20.19% $6.37 See Labor Rate NA

SIEMON    CT8-FP-20           
CT DOUBLE GANG FACEPLATE FOR 4 

CT  COUPLERS,IVORY
EA B $7.98 20.19% $6.37 See Labor Rate NA

SIEMON    CT8-FP-80           
CT DOUBLE GANG FACEPLATE FOR 4 

CT  COUPLERS,LIGHT IVORY
EA B $7.98 20.19% $6.37 See Labor Rate NA

SIEMON    CT8-FP-SS           
CT DOUBLE GANG FPLT FOR 4 CT 

CPLRS,SS
EA B $14.60 20.19% $11.65 See Labor Rate NA

SIEMON    CT8-FP-SS-L         
CT DBL GANG FPLT FOR 4 CT 

CPLRS,SS,LABEL
EA B $19.04 20.19% $15.20 See Labor Rate NA

SIEMON    CT8-RING-100-02     
CT STANDOFF RING,DOUBLE GANG 

1.0   IN, 25.4MM,WHITE
EA B $12.38 20.19% $9.88 See Labor Rate NA

SIEMON    CT-A-FA-02          
CT COUPLER,ANGLED,SINGLE,F-

TYPE,  WHITE
EA B $8.68 20.19% $6.93 See Labor Rate NA

SIEMON    CT-A-FA-20          
CT COUPLER,ANGLED ,SINGLE,F-

TYPE, IVORY
EA B $8.68 20.19% $6.93 See Labor Rate NA

SIEMON    CT-A-LC-LC-02       CT COUPLER ANGLED,QUAD,LC EA B $37.30 20.19% $29.77 See Labor Rate NA

SIEMON    CT-A-SC-SC-01       CT COUPLER,ANGLED,DUAL,SC EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    CT-A-SC-SC-02       CT COUPLER,ANGLED,DUAL,SC EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    CT-A-SC-SC-20       CT COUPLER,ANGLED,DUAL,SC EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    CT-BA-BA-02         CT COUPLER,FLAT,DOUBLE,BNC EA B $32.64 20.19% $26.05 See Labor Rate NA

SIEMON    CT-BLNK-01          CT COUPLER,BLANK BLACK EA B $1.34 20.19% $1.07 See Labor Rate NA

SIEMON    CT-BLNK-02          CT COUPLER,BLANK WHITE EA B $1.34 20.19% $1.07 See Labor Rate NA
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SIEMON    CT-BLNK-20          CT COUPLER,BLANK IVORY EA B $1.34 20.19% $1.07 See Labor Rate NA

SIEMON    CT-C5-01            
CT COUPLER,ANGLED,SINGLE,CAT5e, 

UNIVERSAL,BLACK
EA B $10.78 20.19% $8.60 See Labor Rate NA

SIEMON    CT-C5-02            
CT COUPLER,ANGLED,SINGLE,CAT5e, 

UNIVERSAL,WHITE
EA B $10.78 20.19% $8.60 See Labor Rate NA

SIEMON    CT-C5-20            
CT COUPLER,ANGLED,SINGLE,CAT5e,  

UNIVERSAL,IVORY
EA B $10.78 20.19% $8.60 See Labor Rate NA

SIEMON    CT-C5-C5-01         

CT 

COUPLER,ANGLED,DOUBLE,CAT5e,U

NIVERSAL,BLACK

EA B $18.72 20.19% $14.94 See Labor Rate NA

SIEMON    CT-C5-C5-02         
CT 

COUPLER,ANGLED,DOUBLE,CAT5e, 
EA B $18.72 20.19% $14.94 See Labor Rate NA

SIEMON    CT-C5-C5-20         
CT 

COUPLER,ANGLED,DOUBLE,CAT5e, 
EA B $18.72 20.19% $14.94 See Labor Rate NA

SIEMON    CT-C6-02            
CT COUPLER,ANGLED,SINGLE,CAT6, 

UNIVERSAL,WHITE
EA B $14.06 20.19% $11.22 See Labor Rate NA

SIEMON    CT-C6-20            
CT COUPLER,ANGLED,SINGLE,CAT6, 

UNIVERSAL,IVORY
EA B $14.06 20.19% $11.22 See Labor Rate NA

SIEMON    CT-C6-C6-01         
CT COUPLER,ANGLED,DOUBLE,CAT6, 

UNIVERSAL,BLACK
EA B $24.40 20.19% $19.47 See Labor Rate NA

SIEMON    CT-C6-C6-01B        

CT COUPLER 

ANGLED,DOUBLE,CAT6,UNIVERSAL,B

LACK,BULK

EA B $20.86 20.19% $16.65 See Labor Rate NA

SIEMON    CT-C6-C6-02         
CT COUPLER,ANGLED,DOUBLE,CAT6, 

UNIVERSAL,WHITE
EA B $24.40 20.19% $19.47 See Labor Rate NA

SIEMON    CT-C6-C6-20         
CT COUPLER,ANGLED,DOUBLE,CAT6, 

UNIVERSAL,IVORY
EA B $24.40 20.19% $19.47 See Labor Rate NA

SIEMON    CT-DK               
DESIGNATION KIT W/6 LABEL 

HOLDERS  AND LABELS,SELF-
BG B $41.10 20.19% $32.80 See Labor Rate NA

SIEMON    CTE-HZA-02-01       
HORIZONTAL CT ADAPTER, 2 

PORT,BLACK
EA B $2.48 20.19% $1.98 See Labor Rate NA

SIEMON    CTE-HZA-02-02       
HORIZONTAL CT ADAPTER, 2 

PORT,WHITE
EA B $2.48 20.19% $1.98 See Labor Rate NA

SIEMON    CTE-MXA-01-02       
CT ANGLED ADAPTER PLATE,1 

PORT,WHITE
EA B $1.94 20.19% $1.55 See Labor Rate NA

SIEMON    CTE-MXA-02-02       
CT ANGLED ADAPTER PLATE,2 

PORT,WHITE
EA B $1.94 20.19% $1.55 See Labor Rate NA

SIEMON    CT-FA-02            
CT COUPLER,FLAT,SINGLE,F-

TYPE,WHITE
EA B $12.62 20.19% $10.07 See Labor Rate NA

SIEMON    CT-FA-20            
CT COUPLER,FLAT,SINGLE,F-TYPE, 

IVORY
EA B $12.62 20.19% $10.07 See Labor Rate NA

SIEMON    CT-F-C5-01          
CT COUPLER,FLAT,SINGLE,CAT5e, 

UNIVERSAL,BLACK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    CT-F-C5-02          
CT COUPLER,FLAT,SINGLE,CAT5e, 

UNIVERSAL,WHITE
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    CT-F-C5-20          
CT COUPLER,FLAT,SINGLE,CAT5e, 

UNIVERSAL,IVORY
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    CT-F-C5-20B         
CT COUPLER,FLAT,SINGLE,CAT5e , 

UNIVERSAL,IVORY,BULK
EA B $8.48 20.19% $6.77 See Labor Rate NA

SIEMON    CT-F-C5-C5-01       
CT COUPLER,FLAT,DOUBLE,CAT5e, 

UNIVERSAL,BLACK
EA B $17.78 20.19% $14.19 See Labor Rate NA

SIEMON    CT-F-C5-C5-02       
CT COUPLER,FLAT,DOUBLE,CAT5e, 

UNIVERSAL,WHITE
EA B $17.78 20.19% $14.19 See Labor Rate NA

SIEMON    CT-F-C5-C5-20       
CT COUPLER,FLAT,DOUBLE,CAT5e, 

UNIVERSAL,IVORY
EA B $17.78 20.19% $14.19 See Labor Rate NA

SIEMON    CT-F-C6-01          
CT COUPLER,FLAT,SINGLE,CAT6, 

UNIVERSAL,BLACK
EA B $13.38 20.19% $10.68 See Labor Rate NA

SIEMON    CT-F-C6-02          
CT COUPLER,FLAT,SINGLE,CAT6, 

UNIVERSAL,WHITE
EA B $13.38 20.19% $10.68 See Labor Rate NA

SIEMON    CT-F-C6-20          
CT COUPLER,FLAT,SINGLE,CAT6, 

UNIVERSAL,IVORY
EA B $13.38 20.19% $10.68 See Labor Rate NA
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SIEMON    CT-F-C6-20B         
CT COUPLER,FLAT,SINGLE,CAT6, 

UNIVERSAL,IVORY,BULK
EA B $11.44 20.19% $9.13 See Labor Rate NA

SIEMON    CT-F-C6-C6-01       
CT COUPLER,FLAT,DOUBLE,CAT6, 

UNIVERSAL,BLACK
EA B $23.18 20.19% $18.50 See Labor Rate NA

SIEMON    CT-F-C6-C6-02       
CT COUPLER,FLAT,DOUBLE,CAT6, 

UNIVERSAL,WHITE
EA B $23.18 20.19% $18.50 See Labor Rate NA

SIEMON    CT-F-C6-C6-20       
CT COUPLER,FLAT,DOUBLE,CAT6, 

UNIVERSAL,IVORY
EA B $23.18 20.19% $18.50 See Labor Rate NA

SIEMON    CT-F-C6-C6-20B      
CT COUPLER,FLAT,DOUBLE,CAT6, 

UNIVERSAL,IVORY,BULK
EA B $19.82 20.19% $15.82 See Labor Rate NA

SIEMON    CT-FMT-16           
FIBER MANAGEMENT TRAY FOR 

1RMS CT OR MX PANELS
EA B $255.26 20.19% $203.72 See Labor Rate NA

SIEMON    CT-FP-LBL-104       
CT FACEPLATE LABELS,10 SHEETS 

104  LABELS PER SHEET,WHITE
EA B $19.02 20.19% $15.18 See Labor Rate NA

SIEMON    CT-ICON-01          CT ICON BLACK,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-02          CT ICON WHITE,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-03          CT ICON RED,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-04          CT ICON GRAY,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-05          CT ICON YELLOW,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-06          CT ICON BLUE,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-07          CT ICON GREEN,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-08          CT ICON VIOLET,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-09          CT ICON ORANGE,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-20          CT ICON IVORY,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-25          CT ICON BRIGHT WHITE,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-60          CT ICON BROWN,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-80          CT ICON LIGHT IVORY,25/BAG BG B $3.96 20.19% $3.16 See Labor Rate NA

SIEMON    CT-ICON-LBL         
CT ICON LABELS,168 LABELS/SHEET 

10 SHEETS, WHITE
EA B $20.56 20.19% $16.41 See Labor Rate NA

SIEMON    CT-MFP-01           
CT MODULAR FURNITURE ADAPTER, 

FITS 1.35IN X 2.65IN OPENING,BLACK
EA B $5.12 20.19% $4.09 See Labor Rate NA

SIEMON    CT-MFP-02           
CT MODULAR FURNITURE ADAPTER, 

FITS 1.35IN X 2.65IN OPENING,WHITE
EA B $5.12 20.19% $4.09 See Labor Rate NA

SIEMON    CT-MFP-04           
CT MODULAR FURNITURE ADAPTER, 

FITS 1.35IN X 2.65IN OPENING,GRAY
EA B $5.12 20.19% $4.09 See Labor Rate NA

SIEMON    CT-MFP-20           
CT MODULAR FURNITURE ADAPTER, 

FITS 1.35IN X 2.65IN OPENING,IVORY
EA B $5.12 20.19% $4.09 See Labor Rate NA

SIEMON    CT-MFP-80           
CT MODULAR FURNITURE ADAPTER, 

FITS 1.35INx2.65IN OPENING,LT.IVY
EA B $5.12 20.19% $4.09 See Labor Rate NA

SIEMON    CT-MFP-HMA-01       
CT MODULAR FURNITURE ADAPTER, 

FITS 1.88IN X 2.98IN OPENING,BLACK
EA B $4.62 20.19% $3.69 See Labor Rate NA

SIEMON    CT-MMO-02           CT MULTI MEDIA OUTLET, WHITE EA B $39.30 20.19% $31.37 See Labor Rate NA

SIEMON    CT-PNL-16           
16 PORT CT PANEL FOR 8 COUPLERS, 

BLACK,1RMS
EA B $43.40 20.19% $34.64 See Labor Rate NA

SIEMON    CT-PNL-24           
24 PORT CT PANEL FOR 12 

COUPLERS, BLACK,2RMS
EA B $50.52 20.19% $40.32 See Labor Rate NA

SIEMON    CT-PNL-32           
32 PORT CT PANEL FOR 16 

COUPLERS BLACK,2RMS
EA B $58.26 20.19% $46.50 See Labor Rate NA

SIEMON    CT-PNL-48           
48 PORT CT PANEL FOR 24 

COUPLERS BLACK,3RMS
EA B $60.26 20.19% $48.09 See Labor Rate NA

SIEMON    CT-PNL-64           
64 PORT CT PANEL FOR 32 

COUPLERS  BLACK,4RMS
EA B $74.28 20.19% $59.28 See Labor Rate NA

SIEMON    CT-PNL-96           
96 PORT CT PANEL, FOR 48 

COUPLERS BLACK,6RMS
EA B $93.32 20.19% $74.48 See Labor Rate NA

SIEMON    CT-RA-RA-02         
CT COUPLER,FLAT,DOUBLE,RCA,  

ADAPTER,WHITE
EA B $29.40 20.19% $23.46 See Labor Rate NA

SIEMON    CT-SA-SA-01         CT COUPLER,FLAT,DUAL,ST BLACK EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    CT-SA-SA-02         CT COUPLER,FLAT,DUAL,ST WHITE EA B $18.88 20.19% $15.07 See Labor Rate NA

SIEMON    CT-SC-SC-01         CT COUPLER,FLAT,DUAL,SC EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    CT-SC-SC-02         CT COUPLER,FLAT,DUAL,SC WHITE EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    CT-SC-SC-80         
CT COUPLER,FLAT,DUAL,SC LIGHT 

IVORY
EA B $17.46 20.19% $13.93 See Labor Rate NA
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SIEMON    CT-U3-02            
CT COUPLER,FLAT,SINGLE,CAT3  3-

PAIR USOC,WHITE
EA B $12.10 20.19% $9.66 See Labor Rate NA

SIEMON    CT-U3-20            
CT COUPLER,FLAT,SINGLE,CAT3  3-

PAIR USOC,IVORY
EA B $12.10 20.19% $9.66 See Labor Rate NA

SIEMON    CT-U3-U3-02         
CT COUPLER,FLAT,DOUBLE,CAT3  3-

PAIR USOC,WHITE
EA B $17.18 20.19% $13.71 See Labor Rate NA

SIEMON    D10                 
S66,WHITE LINED DESIGNATION 

STRIP  FOR M-SERIES BLOCKS
EA B $3.74 20.19% $2.98 See Labor Rate NA

SIEMON    DP-S-02             
MAX SINGLE GANG DUPLEX 

FACEPLATE   WHITE
EA B $5.20 20.19% $4.15 See Labor Rate NA

SIEMON    DP-S-20             
MAX SINGLE GANG DUPLEX 

FACEPLATE   IVORY
EA B $5.20 20.19% $4.15 See Labor Rate NA

SIEMON    DR-D-02             
MAX DOUBLE GANG DESIGNER 

FACEPLATE WHITE
EA B $5.50 20.19% $4.39 See Labor Rate NA

SIEMON    DR-S-02             
MAX SINGLE GANG DESIGNER 

FACEPLATE WHITE
EA B $3.28 20.19% $2.62 See Labor Rate NA

SIEMON    DR-S-20             
MAX SINGLE GANG DESIGNER 

FACEPLATE IVORY
EA B $3.28 20.19% $2.62 See Labor Rate NA

SIEMON    FC1-LC-MM-B80       
FIBER CONNECTOR,MM,LC,SIMPLEX  

BUFFERED BOOT,WHITE
EA B $7.64 20.19% $6.10 See Labor Rate NA

SIEMON    FC1-LC-MM-B80-B     
FIBER CONNECTOR,MM,LC,SIMPLEX  

BUFFERED BOOT,BEIGE,BULK
EA B $6.68 20.19% $5.33 See Labor Rate NA

SIEMON    FC1-LC-SM-B02       
FIBER CONNECTOR,SM,LC,SIMPLEX  

BUFFERED BOOT,WHITE
EA B $11.84 20.19% $9.45 See Labor Rate NA

SIEMON    FC1-LC-SM-B02-B     
FIBER CONNECTOR,SM,LC,SIMPLEX  

BUFFERED BOOT,WHITE,BULK
EA B $10.40 20.19% $8.30 See Labor Rate NA

SIEMON    FC1-SA-MM-B80       
FIBER CONNECTOR,MM,ST 

BUFFERED  BOOT,BEIGE
EA B $8.60 20.19% $6.86 See Labor Rate NA

SIEMON    FC1-SA-MM-B80-B     
FIBER CONNECTOR,MM,ST 

BUFFERED  BOOT,BEIGE,BULK
EA B $7.38 20.19% $5.89 See Labor Rate NA

SIEMON    FC1-SA-SM-B02       
FIBER CONNECTOR,SM,ST 

BUFFERED  BOOT,WHITE
EA B $15.20 20.19% $12.13 See Labor Rate NA

SIEMON    FC1-SA-SM-B06       
FIBER CONNECTOR,SM,ST 

BUFFERED  BOOT,BLUE
EA B $15.20 20.19% $12.13 See Labor Rate NA

SIEMON    FC1-SC-MM-B80       
FIBER CONNECTOR,MM,SC,SIMPLEX   

BUFFERED BOOT,BEIGE
EA B $7.66 20.19% $6.11 See Labor Rate NA

SIEMON    FC1-SC-MM-B80-B     
FIBER CONNECTOR,MM,SC,SIMPLEX   

BUFFERED BOOT,BEIGE,BULK
EA B $6.56 20.19% $5.24 See Labor Rate NA

SIEMON    FC1-SC-SM-B02       
FIBER CONNECTOR,SM,SC,SIMPLEX  

BUFFERED BOOT,WHITE
EA B $10.40 20.19% $8.30 See Labor Rate NA

SIEMON    FC1-SC-SM-B06       
FIBER CONNECTOR,SM,SC,SIMPLEX  

BUFFERED BOOT,BLUE
EA B $10.56 20.19% $8.43 See Labor Rate NA

SIEMON    FC2-MT6MM           
FIBER CONNECTOR,MM,MTRJ,BEIGE  

MALE,62.5/125,JKT&BUFF 
EA B $39.62 20.19% $31.62 See Labor Rate NA

SIEMON    FC2-SC-MM-B80       
FIBER CONNECTOR,MM,SC,DUPLEX  

BUFFERED BOOT,BEIGE
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    FC2-SC-MM-B80-B     
FIBER CONNECTOR,MM,SC,DUPLEX  

BUFFERED BOOT,BEIGE,BULK
EA B $13.52 20.19% $10.79 See Labor Rate NA

SIEMON    FC2-SC-SM-B02       
FIBER CONNECTOR,SM,SC,DUPLEX   

BUFFERED BOOTS,WHITE
EA B $19.20 20.19% $15.32 See Labor Rate NA

SIEMON    FC2-SC-SM-B06       
FIBER CONNECTOR,SM,SC,DUPLEX   

BUFFERED BOOTS,BLUE
EA B $19.20 20.19% $15.32 See Labor Rate NA

SIEMON    FCP3-DWR            
FIBER CONNECT PANEL,SLIDING 

TRAY   BLACK,1RMS
EA B $246.94 20.19% $197.08 See Labor Rate NA

SIEMON    FCP3-RACK           
FIBER CONNECT PANEL,FIXED TRAY     

BLACK,1RMS
EA B $109.00 20.19% $86.99 See Labor Rate NA

SIEMON    FJ2-LCLC5L-01AQ     
FIBER 

JUMPER,XGLO,MM,DUPLEX,LC/LC  
EA B $59.12 20.19% $47.18 See Labor Rate NA

SIEMON    FJ2-LCLC5L-02AQ     
FIBER 

JUMPER,XGLO,MM,DUPLEX,LC/LC  
EA B $62.10 20.19% $49.56 See Labor Rate NA
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SIEMON    FJ2-LCLC5L-03AQ     
FIBER 

JUMPER,XGLO,MM,DUPLEX,LC/LC  
EA B $65.10 20.19% $51.96 See Labor Rate NA

SIEMON    FJ2-LCLC5L-05AQ     
FIBER 

JUMPER,XGLO,MM,DUPLEX,LC/LC  
EA B $71.10 20.19% $56.75 See Labor Rate NA

SIEMON    FJ2-LCLC5MM-01      
FIBER JUMPER,MM,DUPLEX,LC/LC 

50/125,ORANGE JKT,1M
EA B $58.36 20.19% $46.58 See Labor Rate NA

SIEMON    FJ2-LCLC5MM-02      
FIBER JUMPER MM,DUPLEX,LC/LC  

50/125,ORANGE JKT,2M
EA B $60.20 20.19% $48.05 See Labor Rate NA

SIEMON    FJ2-LCLC5MM-03      
FIBER JUMPER MM,DUPLEX,LC/LC  

50/125,ORANGE JKT,3M
EA B $62.00 20.19% $49.48 See Labor Rate NA

SIEMON    FJ2-LCLC5MM-05      
FIBER JUMPER MM,DUPLEX,LC/LC  

50/125,ORANGE JKT,5M
EA B $65.64 20.19% $52.39 See Labor Rate NA

SIEMON    FJ2-LCLC6MM-01      
FIBER JUMPER,MM,DUPLEX,LC/LC  

62.5/125,ORANGE JKT,1M
EA B $58.36 20.19% $46.58 See Labor Rate NA

SIEMON    FJ2-LCLC6MM-03      
FIBER JUMPER,MM,DUPLEX,LC/LC  

62.5/125,ORANGE JKT,3M
EA B $62.00 20.19% $49.48 See Labor Rate NA

SIEMON    FJ2-LCLC6MM-05      
FIBER JUMPER,MM,DUPLEX,LC/LC  

62.5/125,ORANGE JKT,5M
EA B $65.64 20.19% $52.39 See Labor Rate NA

SIEMON    FJ2-LCSA5MM-01      
FIBER JUMPER,MM,DUPLEX,LC/ST 

50/125,ORANGE JKT,1M
EA B $47.14 20.19% $37.62 See Labor Rate NA

SIEMON    FJ2-LCSA5MM-02      
FIBER JUMPER,MM,DUPLEX,LC/ST 

50/125,ORANGE JKT,2M
EA B $48.96 20.19% $39.08 See Labor Rate NA

SIEMON    FJ2-LCSA5MM-03      
FIBER JUMPER,MM,DUPLEX LC/ST 

50/125,ORANGE JKT,3M
EA B $50.78 20.19% $40.53 See Labor Rate NA

SIEMON    FJ2-LCSA5MM-05      
FIBER JUMPER,MM,DUPLEX,LC/ST 

50/125,ORANGE JKT,5M
EA B $54.42 20.19% $43.43 See Labor Rate NA

SIEMON    FJ2-LCSA6MM-01      
FIBER JUMPER,MM,DUPLEX,LC/ST 

62.5/125,ORANGE JKT,1M
EA B $47.16 20.19% $37.64 See Labor Rate NA

SIEMON    FJ2-LCSA6MM-02      
FIBER JUMPER,MM,DUPLEX,LC/ST 

62.5/125,ORANGE JKT,2M
EA B $48.96 20.19% $39.08 See Labor Rate NA

SIEMON    FJ2-LCSA6MM-03      
FIBER JUMPER,MM,DUPLEX,LC/ST 

62.5/125,ORANGE JKT,3M
EA B $50.78 20.19% $40.53 See Labor Rate NA

SIEMON    FJ2-LCSA6MM-05      
FIBER JUMPER,MM,DUPLEX,LC/ST  

62.5/125,ORANGE JKT,5M
EA B $54.42 20.19% $43.43 See Labor Rate NA

SIEMON    FJ2-LCSC5L-01AQ     
FIBER 

JUMPER,XGLO,MM,DUPLEX,LC/SC 
EA B $54.96 20.19% $43.86 See Labor Rate NA

SIEMON    FJ2-LCSC5L-02AQ     
FIBER 

JUMPER,XGLO,MM,DUPLEX,LC/SC 
EA B $54.70 20.19% $43.66 See Labor Rate NA

SIEMON    FJ2-LCSC5L-03AQ     
FIBER JUMPER,XGLO,MM,DUPLEX  

LC/SC 50/125,AQUA JKT,3M
EA B $57.70 20.19% $46.05 See Labor Rate NA

SIEMON    FJ2-LCSC5L-05AQ     
FIBER JUMPER,XGLO,MM,DUPLEX  

LC/SC 50/125,AQUA JKT,5M
EA B $63.68 20.19% $50.82 See Labor Rate NA

SIEMON    FJ2-LCSC5MM-01      
FIBER JUMPER,MM,DUPLEX,LC/SC 

50/125,ORG JKT,1M
EA B $50.30 20.19% $40.14 See Labor Rate NA

SIEMON    FJ2-LCSC5MM-02      
FIBER JUMPER,MM,DUPLEX,LC/SC 

50/125,ORG JKT,2M
EA B $52.10 20.19% $41.58 See Labor Rate NA

SIEMON    FJ2-LCSC5MM-03      
FIBER JUMPER,MM,DUPLEX,LC/SC 

50/125,ORG JKT,3M
EA B $53.94 20.19% $43.05 See Labor Rate NA

SIEMON    FJ2-LCSC5MM-05      
FIBER JUMPER,MM,DUPLEX,LC/SC 

50/125,ORG JKT,5M
EA B $57.58 20.19% $45.95 See Labor Rate NA

SIEMON    FJ2-LCSC6MM-01      
FIBER JUMPER,MM,DUPLEX,LC/SC 

62.5/125,ORANGE JKT,1M
EA B $50.30 20.19% $40.14 See Labor Rate NA

SIEMON    FJ2-LCSC6MM-02      
FIBER JUMPER,MM,DUPLEX,LC/SC 

62.5/125,ORANGE JKT,2M
EA B $52.10 20.19% $41.58 See Labor Rate NA

SIEMON    FJ2-LCSC6MM-03      
FIBER JUMPER,MM,DUPLEX,LC/SC 

62.5/125,ORANGE JKT,3M
EA B $53.94 20.19% $43.05 See Labor Rate NA

SIEMON    FJ2-LCSC6MM-05      
FIBER JUMPER,MM,DUPLEX,LC/SC 

62.5/125,ORANGE JKT,5M
EA B $57.58 20.19% $45.95 See Labor Rate NA

SIEMON    FJ2-LCULCUL-01      FIBER JUMPER,XGLO,SM,LC/LC,UPC EA B $62.80 20.19% $50.12 See Labor Rate NA

SIEMON    FJ2-LCULCUL-02      FIBER JUMPER,XGLO,SM,LC/LC,UPC EA B $64.56 20.19% $51.53 See Labor Rate NA

SIEMON    FJ2-LCULCUL-03      FIBER JUMPER,XGLO,SM,LC/LC,UPC EA B $66.34 20.19% $52.95 See Labor Rate NA
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SIEMON    FJ2-LCULCUL-05      FIBER JUMPER,XGLO,SM,LC/LC,UPC EA B $69.86 20.19% $55.76 See Labor Rate NA

SIEMON    FJ2-LCUSCUL-01      

FIBER 

JUMPER,XGLO,SM,DUPLEX,LC/SC,UP

C,1M

EA B $57.12 20.19% $45.59 See Labor Rate NA

SIEMON    FJ2-LCUSCUL-02      

FIBER 

JUMPER,XGLO,SM,DUPLEX,LC/SC,UP

C,2M

EA B $58.88 20.19% $46.99 See Labor Rate NA

SIEMON    FJ2-LCUSCUL-03      

FIBER 

JUMPER,XGLO,SM,DUPLEX,LC/SC,UP

C,3M

EA B $60.66 20.19% $48.41 See Labor Rate NA

SIEMON    FJ2-LCUSCUL-05      

FIBER 

JUMPER,XGLO,SM,DUPLEX,LC/SC,UP

C,5M

EA B $64.18 20.19% $51.22 See Labor Rate NA

SIEMON    FJ2R-MTMT5MM-01     
FIBER JUMPER,MM,MTRJ/MTRJ          

50/125,ORANGE JKT,1M
EA B $49.38 20.19% $39.41 See Labor Rate NA

SIEMON    FJ2R-MTMT5MM-02     
FIBER JUMPER,MM,MTRJ/MTRJ          

50/125,ORANGE JKT,2M
EA B $51.66 20.19% $41.23 See Labor Rate NA

SIEMON    FJ2R-MTMT5MM-03     
FIBER JUMPER,MM,MTRJ/MTRJ          

50/125,ORANGE JKT,3M
EA B $53.96 20.19% $43.07 See Labor Rate NA

SIEMON    FJ2R-MTMT5MM-05     
FIBER JUMPER,MM,MTRJ/MTRJ          

50/125,ORANGE JKT,5M
EA B $58.54 20.19% $46.72 See Labor Rate NA

SIEMON    FJ2R-MTMT6MM-03     
FIBER JUMPER,MM,MTRJ/MTRJ  

62.5/125,ORANGE JKT,3M
EA B $53.96 20.19% $43.07 See Labor Rate NA

SIEMON    FJ2R-MTSA5MM-01     
FIBER JUMPER,MM,MTRJ/ST            

50/125,ORANGE JKT,1M
EA B $47.98 20.19% $38.29 See Labor Rate NA

SIEMON    FJ2R-MTSA5MM-02     
FIBER JUMPER,MM,MTRJ/ST            

50/125,ORANGE JKT,2M
EA B $50.28 20.19% $40.13 See Labor Rate NA

SIEMON    FJ2R-MTSA5MM-03     
FIBER JUMPER,MM,MTRJ/ST            

50/125,ORANGE JKT,3M
EA B $52.56 20.19% $41.95 See Labor Rate NA

SIEMON    FJ2R-MTSA6MM-01     
FIBER JUMPER,MM,MTRJ/ST 

62.5/125,ORANGE JKT,1M
EA B $47.98 20.19% $38.29 See Labor Rate NA

SIEMON    FJ2R-MTSA6MM-02     
FIBER JUMPER,MM,MTRJ/ST 

62.5/125,ORANGE JKT,2M
EA B $50.28 20.19% $40.13 See Labor Rate NA

SIEMON    FJ2R-MTSA6MM-03     
FIBER JUMPER,MM,MTRJ/ST 

62.5/125,ORANGE JKT,3M
EA B $52.56 20.19% $41.95 See Labor Rate NA

SIEMON    FJ2R-MTSA6MM-05     
FIBER JUMPER,MM,MTRJ/ST 

62.5/125,ORANGE JKT,5M
EA B $57.14 20.19% $45.60 See Labor Rate NA

SIEMON    FJ2R-MTSC5MM-01     
FIBER JUMPER,MM,MTRJ/SC   

50/125,ORANGE JKT,1M
EA B $47.98 20.19% $38.29 See Labor Rate NA

SIEMON    FJ2R-MTSC5MM-02     
FIBER JUMPER,MM,MTRJ/SC   

50/125,ORANGE JKT,2M
EA B $50.28 20.19% $40.13 See Labor Rate NA

SIEMON    FJ2R-MTSC5MM-03     
FIBER JUMPER,MM,MTRJ/SC   

50/125,ORANGE JKT,3M
EA B $52.56 20.19% $41.95 See Labor Rate NA

SIEMON    FJ2R-MTSC5MM-05     
FIBER JUMPER,MM,MTRJ/SC   

50/125,ORANGE JKT,5M
EA B $57.14 20.19% $45.60 See Labor Rate NA

SIEMON    FJ2R-MTSC6MM-01     
FIBER JUMPER,MM,MTRJ/SC   

62.5/125,ORANGE JKT,1M
EA B $47.98 20.19% $38.29 See Labor Rate NA

SIEMON    FJ2R-MTSC6MM-02     
FIBER JUMPER,MM,MTRJ/SC   

62.5/125,ORANGE JKT,2M
EA B $50.28 20.19% $40.13 See Labor Rate NA

SIEMON    FJ2R-MTSC6MM-03     
FIBER JUMPER,MM,MTRJ/SC   

62.5/125,ORANGE JKT,3M
EA B $52.56 20.19% $41.95 See Labor Rate NA

SIEMON    FJ2R-MTSC6MM-05     
FIBER JUMPER,MM,MTRJ/SC   

62.5/125,ORANGE JKT,5M
EA B $57.14 20.19% $45.60 See Labor Rate NA

SIEMON    FJ2-SASA5MM-01      
FIBER JUMPER,MM,DUPLEX,ST/ST       

50/125,ORANGE JKT,1M
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    FJ2-SASA5MM-02      
FIBER JUMPER,MM,DUPLEX,ST/ST       

50/125,ORANGE JKT,2M
EA B $43.12 20.19% $34.41 See Labor Rate NA

SIEMON    FJ2-SASA5MM-03      
FIBER JUMPER,MM,DUPLEX,ST/ST       

50/125,ORANGE JKT,3M
EA B $45.20 20.19% $36.07 See Labor Rate NA

SIEMON    FJ2-SASA5MM-05      
FIBER JUMPER,MM,DUPLEX,ST/ST       

50/125,ORANGE JKT,5M
EA B $49.36 20.19% $39.39 See Labor Rate NA
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SIEMON    FJ2-SASA6MM-01      
FIBER JUMPER,MM,DUPLEX,ST/ST 

62.5/125,ORANGE JKT,1M
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    FJ2-SASA6MM-02      
FIBER JUMPER,MM,DUPLEX,ST/ST 

62.5/125,ORANGE JKT,2M
EA B $43.12 20.19% $34.41 See Labor Rate NA

SIEMON    FJ2-SASA6MM-03      
FIBER JUMPER,MM,DUPLEX,ST/ST 

62.5/125,ORANGE JKT,3M
EA B $45.20 20.19% $36.07 See Labor Rate NA

SIEMON    FJ2-SASC5MM-01      
FIBER JUMPER,MM,DUPLEX,ST/SC  

50/125,ORANGE JKT,1M
EA B $44.64 20.19% $35.63 See Labor Rate NA

SIEMON    FJ2-SASC5MM-02      
FIBER JUMPER,MM,DUPLEX,ST/SC  

50/125,ORANGE JKT,2M
EA B $46.72 20.19% $37.29 See Labor Rate NA

SIEMON    FJ2-SASC5MM-03      
FIBER JUMPER,MM,DUPLEX,ST/SC  

50/125,ORANGE JKT,3M
EA B $48.80 20.19% $38.95 See Labor Rate NA

SIEMON    FJ2-SASC5MM-05      
FIBER JUMPER,MM,DUPLEX,ST/SC  

50/125,ORANGE JKT,5M
EA B $52.96 20.19% $42.27 See Labor Rate NA

SIEMON    FJ2-SASC6MM-01      
FIBER JUMPER,MM,DUPLEX,ST/SC 

62.5/125,ORANGE JKT,1M
EA B $44.64 20.19% $35.63 See Labor Rate NA

SIEMON    FJ2-SASC6MM-02      
FIBER JUMPER,MM,DUPLEX,ST/SC 

62.5/125,ORANGE JKT,2M
EA B $46.72 20.19% $37.29 See Labor Rate NA

SIEMON    FJ2-SASC6MM-03      
FIBER JUMPER,MM,DUPLEX,ST/SC 

62.5/125,ORANGE JKT,3M
EA B $48.80 20.19% $38.95 See Labor Rate NA

SIEMON    FJ2-SASC6MM-05      
FIBER JUMPER,MM,DUPLEX,ST/SC 

62.5/125,ORANGE JKT,5M
EA B $52.96 20.19% $42.27 See Labor Rate NA

SIEMON    FJ2-SCSC5L-01AQ     
FIBER JUMPER,XGLO,MM,DUPLEX 

SC/SC  50/125,AQUA JKT,1M
EA B $49.88 20.19% $39.81 See Labor Rate NA

SIEMON    FJ2-SCSC5L-02AQ     

FIBER 

JUMPER,XGLO,MM,DUPLEX,SC/SC  

50/125,AQUA JKT,2M

EA B $53.24 20.19% $42.49 See Labor Rate NA

SIEMON    FJ2-SCSC5L-03AQ     

FIBER 

JUMPER,XGLO,MM,DUPLEX,SC/SC  

50/125,AQUA JKT,3M

EA B $56.62 20.19% $45.19 See Labor Rate NA

SIEMON    FJ2-SCSC5L-05AQ     

FIBER 

JUMPER,XGLO,MM,DUPLEX,SC/SC  

50/125,AQUA JKT,5M

EA B $63.36 20.19% $50.57 See Labor Rate NA

SIEMON    FJ2-SCSC5MM-01      
FIBER JUMPER,MM,DUPLEX,SC/SC   

50/125,ORANGE JKT,1M
EA B $47.28 20.19% $37.73 See Labor Rate NA

SIEMON    FJ2-SCSC5MM-02      
FIBER JUMPER,MM,DUPLEX,SC/SC   

50/125,ORANGE JKT,2M
EA B $49.32 20.19% $39.36 See Labor Rate NA

SIEMON    FJ2-SCSC5MM-03      
FIBER JUMPER,MM,DUPLEX,SC/SC   

50/125,ORANGE JKT,3M
EA B $51.36 20.19% $40.99 See Labor Rate NA

SIEMON    FJ2-SCSC5MM-04      
FIBER JUMPER,MM,DUPLEX,SC/SC   

50/125,ORANGE JKT,4M
EA B $53.40 20.19% $42.62 See Labor Rate NA

SIEMON    FJ2-SCSC5MM-05      
FIBER JUMPER,MM,DUPLEX,SC/SC   

50/125,ORANGE JKT,5M
EA B $55.44 20.19% $44.25 See Labor Rate NA

SIEMON    FJ2-SCSC6MM-01      
FIBER JUMPER,MM,DUPLEX,SC/SC 

62.5/125,ORANGE JKT,1M
EA B $47.28 20.19% $37.73 See Labor Rate NA

SIEMON    FJ2-SCSC6MM-02      
FIBER JUMPER,MM,DUPLEX,SC/SC 

62.5/125,ORANGE JKT,2M
EA B $49.32 20.19% $39.36 See Labor Rate NA

SIEMON    FJ2-SCSC6MM-03      
FIBER JUMPER,MM,DUPLEX,SC/SC 

62.5/125,ORANGE JKT,3M
EA B $51.36 20.19% $40.99 See Labor Rate NA

SIEMON    FJ2-SCSC6MM-05      
FIBER JUMPER,MM,DUPLEX,SC/SC 

62.5/125,ORANGE JKT,5M
EA B $55.44 20.19% $44.25 See Labor Rate NA

SIEMON    FJ2-SCUSCUL-01      
FIBER JUMPER,XGLO,SM,DUPLEX 

SC,UPC  1M
EA B $55.80 20.19% $44.53 See Labor Rate NA

SIEMON    FJ2-SCUSCUL-02      
FIBER JUMPER,XGLO,SM,DUPLEX 

SC,UPC  2M
EA B $57.58 20.19% $45.95 See Labor Rate NA

SIEMON    FJ2-SCUSCUL-03      
FIBER JUMPER,XGLO,SM,DUPLEX 

SC,UPC  3M
EA B $59.34 20.19% $47.36 See Labor Rate NA

SIEMON    FJ2-SCUSCUL-05      
FIBER JUMPER,XGLO,SM,DUPLEX 

SC,UPC  5M
EA B $62.88 20.19% $50.18 See Labor Rate NA

SIEMON    FMT                 FIBER MANAGEMENT TRAY EA B $13.42 20.19% $10.71 See Labor Rate NA

SIEMON    FOB2-02             FIBER OUTLET BOX,WHITE GANG EA B $21.36 20.19% $17.05 See Labor Rate NA
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SIEMON    FOB2-GRD-02         
FIBER OUTLET BOX,W/GUARD COVER     

WHITE
EA B $22.48 20.19% $17.94 See Labor Rate NA

SIEMON    FOB-BZL-LC1-01      FOB BEZEL,DUAL,LC,BEIGE EA B $18.56 20.19% $14.81 See Labor Rate NA

SIEMON    FOB-BZL-SA-01       FOB BEZEL,DUAL,ST EA B $15.36 20.19% $12.26 See Labor Rate NA

SIEMON    FOB-BZL-SC-01       FOB BEZEL,DUAL,SC EA B $15.36 20.19% $12.26 See Labor Rate NA

SIEMON    FP1B-LC5L-01AQ      
FIBER PIGTAIL,XGLO,MM,SIMPLEX LC, 

50/125,BUFFERED,1M AQUA
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    FP1B-LC5MM-01       
FIBER PIGTAIL,MM,SIMPLEX LC 

50/125,BUFFERED,1M
EA B $17.22 20.19% $13.74 See Labor Rate NA

SIEMON    FP1B-LC6MM-01       
FIBER PIGTAIL,MM,SIMPLEX LC 

62.5/125,BUFFERED,ORANGE,1M
EA B $17.22 20.19% $13.74 See Labor Rate NA

SIEMON    FP1B-LCUL-01        
FIBER PIGTAIL,XGLO,SM,SIMPLEX LC   

UPC,BUFFERED,1M
EA B $19.78 20.19% $15.79 See Labor Rate NA

SIEMON    FP1B-SA5MM-01       
FIBER PIGTAIL,SIMPLEX,ST   

50/125,BUFFERED,1M
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    FP1B-SA6MM-01       
FIBER PIGTAIL MM SIMPLEX ST 

62.5/125,BUFFERED,ORANGE,1M
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    FP1B-SC5L-01AQ      
FIBER PIGTAIL,MM,SIMPLEX SC 

50/125,BUFFERED,AQUA,1M
EA B $16.34 20.19% $13.04 See Labor Rate NA

SIEMON    FP1B-SC5MM-01       
FIBER PIGTAIL,MM,SIMPLEX SC 

50/125,BUFFERED,ORANGE,1M
EA B $15.36 20.19% $12.26 See Labor Rate NA

SIEMON    FP1B-SC6MM-01       
FIBER PIGTAIL,MM,SIMPLEX SC 

62.5/125,BUFFERED,ORANGE,1M
EA B $15.36 20.19% $12.26 See Labor Rate NA

SIEMON    FP1B-SCUL-01        
ALL WAVE SINGLEMODE SC SIMPLEX 

1   METER PIGTAIL
EA B $14.98 20.19% $11.96 See Labor Rate NA

SIEMON    FSC3-01             FIBER STORAGE EA B $540.18 20.19% $431.12 See Labor Rate NA

SIEMON    FT-ADH-L            LIGHTSPEED ADHESIVE EA B $70.56 20.19% $56.31 See Labor Rate NA

SIEMON    FT-CKIT-L2          
CONSUMABLES KIT FOR FTERM-L2 

FIBER OPTIC TERMINATION KIT
EA B $424.66 20.19% $338.92 See Labor Rate NA

SIEMON    FTERM-L2            FIBER OPTIC TERMINATION TOOL KIT EA B $1,486.24 20.19% $1,186.17 See Labor Rate NA

SIEMON    FTERM-LC            LC FIBER TERMINATION UPGRADE KIT EA B $255.26 20.19% $203.72 See Labor Rate NA

SIEMON    FT-PF1              
LIGHTSPEED FIBER OPTIC POLISHING 

FILM,1UM,3SHEETS PER BAG
EA B $102.90 20.19% $82.12 See Labor Rate NA

SIEMON    FT-PF3              
LIGHTSPEED FIBER OPTIC POLISHING 

FILM,3UM,3 SHEETS PER BAG
EA B $102.90 20.19% $82.12 See Labor Rate NA

SIEMON    FT-PF6              

LIGHTSPEED FIBER OPTIC 

RECOVERY POLISHING FILM,6UM, 3 

SHEETS PER BAG

EA B $102.90 20.19% $82.12 See Labor Rate NA

SIEMON    FT-WIPES            
FIBER OPTIC DRY LINT FREE WIPES 

100/BAG
EA B $13.56 20.19% $10.82 See Labor Rate NA

SIEMON    H50M-6MJ8-ATT       
HARMONICA,25prM CONN,6 8POS 4PR    

JACKS WIRED T568B
EA B $55.24 20.19% $44.09 See Labor Rate NA

SIEMON    H50M-6MJ8-TIA       
HARMONICA,25prM CONN,6 8POS 4PR    

JACKS WIRED T568A
EA B $55.48 20.19% $44.28 See Labor Rate NA

SIEMON    HC-110T-80          

SHCS 50-PR DISCONNECT PHONE 

BRIDGE PANEL,12 

PORT,W/RJ31X/ADO,LT IVORY

EA B $194.38 20.19% $155.13 See Labor Rate NA

SIEMON    HC-ENCL-20-80       
SHCS RESIDENTIAL ENCLOSURE 20 

IN.  COMMAND CENTER,LIGHT IVORY
EA B $178.04 20.19% $142.09 See Labor Rate NA

SIEMON    HC-MAX36-80         
SHCS 36 PORT BLANK DIST PANEL 

FOR  36 FLAT MAX JACKS,LIGHT 
EA B $57.20 20.19% $45.65 See Labor Rate NA

SIEMON    HC-MOD36-80         

SHCS 36 PORT BLNK DIST PNL 

W/SHELF FOR 36 FLAT MAX 

JACKS,LIGHT IVORY

EA B $80.90 20.19% $64.57 See Labor Rate NA

SIEMON    HC-RF-8HS-80        
SHCS RF 8 PORT HORZ DIST PNL 1X8   

2-WAY, 1GHZ SPLITTER, LT IVORY
EA B $53.80 20.19% $42.94 See Labor Rate NA

SIEMON    HC-RF-8NS           SHCS RF 8 PORT SPLITTER 1X8,1GHZ EA B $30.74 20.19% $24.53 See Labor Rate NA

SIEMON    HC-RI-5             
VERTICAL MOUNT WALL BRACKETS,1-

PAIR,5RMS
EA B $63.40 20.19% $50.60 See Labor Rate NA

SIEMON    HC-SHLF-80          
SHCS BLANK UTILITY SHELF PANEL     

LIGHT IVORY
EA B $47.16 20.19% $37.64 See Labor Rate NA
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SIEMON    HD5-16              
16 PORT CAT5e PATCH PANEL          

UNIVERSAL WIRED,1RMS
EA B $154.48 20.19% $123.29 See Labor Rate NA

SIEMON    HD5-16B             
16 PORT CAT5e PATCH PANEL          

UNIVERSAL WIRED,1RMS,BULK
EA B $139.06 20.19% $110.98 See Labor Rate NA

SIEMON    HD5-24              
24 PORT CAT5e PATCH PANEL          

UNIVERSAL WIRED,1RMS
EA B $200.68 20.19% $160.16 See Labor Rate NA

SIEMON    HD5-24B             
24 PORT CAT5e PATCH PANEL          

UNIVERSAL WIRED,1RMS,BULK
EA B $182.58 20.19% $145.72 See Labor Rate NA

SIEMON    HD5-48              
48 PORT CAT5e PATCH PANEL          

UNIVERSAL WIRED,2RMS
EA B $401.34 20.19% $320.31 See Labor Rate NA

SIEMON    HD5-48B             
48 PORT CAT5e PATCH PANEL          

UNIVERSAL WIRED,2RMS
EA B $365.16 20.19% $291.43 See Labor Rate NA

SIEMON    HD5-89D-12          
12 PORT CAT5e PATCH PANEL ON 

S89D  UNIVERSAL WIRED
EA B $103.62 20.19% $82.70 See Labor Rate NA

SIEMON    HD5-ICON6           
6 PORT ICON & LABEL HOLDER FOR 

HD5 & HD6,8/PK
BG B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    HD5-ICON6-LBL       
LABELS FOR HD5-ICON6,10 

SHEETS/PK  16 LABELS PER SHEET
BG B $32.52 20.19% $25.95 See Labor Rate NA

SIEMON    HD5-LBL-480         HD5 LABELS, NUMBERED 1 - 480 EA B $51.52 20.19% $41.12 See Labor Rate NA

SIEMON    HD5-LBL6-2          
6 PORT LABEL&HOLDER FOR 24,48,96   

PORT HD PANELS,WHITE
BG B $13.44 20.19% $10.73 See Labor Rate NA

SIEMON    HD5-S-24            
24 PORT 5e COMP SCTP PATCH 

PANEL   UNIVERSAL WIRED,1RMS
EA B $370.06 20.19% $295.35 See Labor Rate NA

SIEMON    HD6-16              
16 PORT CAT6 PATCH PANEL 

UNIVERSAL WIRED,1RMS
EA B $172.14 20.19% $137.39 See Labor Rate NA

SIEMON    HD6-16B             
16 PORT CAT6 PATCH PANEL 

UNIVERSAL WIRED,1RMS,BULK
EA B $163.52 20.19% $130.51 See Labor Rate NA

SIEMON    HD6-24              
24 PORT CAT6 PATCH PANEL 

UNIVERSAL WIRED,1RMS
EA B $248.42 20.19% $198.26 See Labor Rate NA

SIEMON    HD6-24B             
24 PORT CAT6 PATCH PANEL 

UNIVERSAL WIRED,1RMS,BULK
EA B $223.80 20.19% $178.62 See Labor Rate NA

SIEMON    HD6-48              
48 PORT CAT6 PATCH PANEL 

UNIVERSAL WIRED,2RMS
EA B $496.78 20.19% $396.48 See Labor Rate NA

SIEMON    HD6-48B             
48 PORT CAT6 PATCH PANEL 

UNIVERSAL WIRED,2RMS
EA B $447.62 20.19% $357.25 See Labor Rate NA

SIEMON    HD6-89D-12          
12 PORT CAT6 PATCH PANEL ON 

S89D   UNIVERSAL WIRED,3RMS
EA B $129.10 20.19% $103.03 See Labor Rate NA

SIEMON    HD-RWM              
REAR CABLE MANAGER FOR HD 

SERIES   PATCH PANELS
EA B $17.88 20.19% $14.27 See Labor Rate NA

SIEMON    HT-40               HEAT SHRINK SLEEVE,40MM EA B $0.74 20.19% $0.59 See Labor Rate NA

SIEMON    HT-60               HEAT SHRINK SLEEVE,60MM EA B $0.86 20.19% $0.69 See Labor Rate NA

SIEMON    IC5-8A-10           
SOLID SINGLE END CABLE 

ASSY,CAT5e  10FT,T568B,GRAY JKT
EA B $9.42 20.19% $7.52 See Labor Rate NA

SIEMON    IC5-8A-10-B02P      
SOLID SINGLE END CABLE,CAT5e 

10FT  T568B,BLUE JKT,WHITE 
EA B $10.66 20.19% $8.51 See Labor Rate NA

SIEMON    IC5-8A-20           
SOLID SINGLE END CABLE 

ASSY,CAT5e  20FT,T568B,GRAY JKT
EA B $13.20 20.19% $10.53 See Labor Rate NA

SIEMON    IC5-8A-20-B01P      
SOLID SINGLE END CABLE,CAT5e 

20FT  T568B,BLUE JKT,BLACK 
EA B $21.42 20.19% $17.10 See Labor Rate NA

SIEMON    IC5-8A-20-B02P      
SOLID SINGLE END CABLE,CAT5e 

20FT  T568B,BLUE JKT,WHITE 
EA B $21.42 20.19% $17.10 See Labor Rate NA

SIEMON    IC5-8A-20-B06P      

SOLID SINGLE END CABLE,CAT5e 

20FT,T568B,BLUE JKT,BLUE 

BOOT,PLENUM

EA B $21.42 20.19% $17.10 See Labor Rate NA

SIEMON    IC5-8A-30           
SOLID SINGLE END CABLE 

ASSY,CAT5e  30FT,T568B,GRAY JKT
EA B $17.00 20.19% $13.57 See Labor Rate NA

SIEMON    IC5-8A-30-B01P      
SOLID SINGLE END CABLE,CAT5e 

30FT T568B,BLUE JKT,BLACK 
EA B $28.70 20.19% $22.91 See Labor Rate NA

SIEMON    IC5-8A-30-B02P      
SOLID SINGLE END CABLE,CAT5e 

30FT T568B,BLUE JKT,WHITE 
EA B $28.70 20.19% $22.91 See Labor Rate NA
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SIEMON    IC5-8A-30-B06P      

SOLID SINGLE END CABLE,CAT5e 

30FT,T568B,BLUE JKT,BLUE 

BOOT,PLENUM

EA B $28.70 20.19% $22.91 See Labor Rate NA

SIEMON    IC5-8A-40           
SOLID SINGLE END CABLE 

ASSY,CAT5e  40FT,T568B,GRAY JKT
EA B $20.78 20.19% $16.58 See Labor Rate NA

SIEMON    IC5-8A-40-B01P      
SOLID SINGLE END CABLE,CAT5e 

40FT  T568B,BLUE JKT,BLACK 
EA B $35.96 20.19% $28.70 See Labor Rate NA

SIEMON    IC5-8A-40-B02P      
SOLID SINGLE END CABLE,CAT5e 

40FT  T568B,BLUE JKT,WHITE 
EA B $35.96 20.19% $28.70 See Labor Rate NA

SIEMON    IC5-8A-40-B06P      

SOLID SINGLE END CABLE,CAT5e 

40FT,T568B,BLUE JKT,BLUE 

BOOT,PLENUM

EA B $35.96 20.19% $28.70 See Labor Rate NA

SIEMON    IC5-8A-50           
SOLID SINGLE END CABLE 

ASSY,CAT5e  50FT,T568B,GRAY JKT
EA B $24.56 20.19% $19.60 See Labor Rate NA

SIEMON    IC5-8A-50-B02P      
SOLID SINGLE END CABLE,CAT5e 

50FT T568B,BLUE JKT,WHT 
EA B $43.24 20.19% $34.51 See Labor Rate NA

SIEMON    IC5-8A-50-B06P      
SOLID SINGLE END CABLE,CAT5e 

50FT T568B,BLUE JKT,BLUE 
EA B $43.24 20.19% $34.51 See Labor Rate NA

SIEMON    IC5-8A-60           
SOLID SINGLE END CABLE 

ASSY,CAT5e  60FT,T568B,GRAY JKT
EA B $28.36 20.19% $22.63 See Labor Rate NA

SIEMON    IC5-8T-10           
SOLID SINGLE END CABLE 

ASSY,CAT5e  10FT,T568A,GRAY JKT
EA B $9.42 20.19% $7.52 See Labor Rate NA

SIEMON    IC5-8T-10-B06P      
SOLID SINGLE END CABLE 

ASSY,CAT5E  10FT,T568A,BLUE JKT & 
EA B $14.14 20.19% $11.29 See Labor Rate NA

SIEMON    IC5-8T-20           
SOLID SINGLE END CABLE 

ASSY,CAT5e  20FT,T568A,GRAY JKT
EA B $13.20 20.19% $10.53 See Labor Rate NA

SIEMON    IC5-8T-20-B06P      
SOLID SINGLE END CABLE 

ASSY,CAT5E  20FT,T568A,BLUE JKT & 
EA B $21.42 20.19% $17.10 See Labor Rate NA

SIEMON    IC5-8T-30           
SOLID SINGLE END CABLE 

ASSY,CAT5e  30FT,T568A,GRAY JKT
EA B $17.00 20.19% $13.57 See Labor Rate NA

SIEMON    IC5-8T-30-B06P      
SOLID SINGLE END CABLE 

ASSY,CAT5E 30FT,T568A,BLUE JKT & 
EA B $28.70 20.19% $22.91 See Labor Rate NA

SIEMON    IC5-8T-40           
SOLID SINGLE END CABLE 

ASSY,CAT5e  40FT,T568A,GRAY JKT
EA B $20.78 20.19% $16.58 See Labor Rate NA

SIEMON    IC5-8T-40-B06P      
SOLID SINGLE END CABLE 

ASSY,CAT5E 40FT,T568A,BLUE JKT & 
EA B $35.96 20.19% $28.70 See Labor Rate NA

SIEMON    IC5-8T-50           
SOLID SINGLE END CABLE 

ASSY,CAT5e  50FT,T568A,GRAY JKT
EA B $24.56 20.19% $19.60 See Labor Rate NA

SIEMON    IC5-8T-50-B06P      
SOLID SINGLE END CABLE 

ASSY,CAT5E 50FT,T568A,BLUE JKT & 
EA B $43.24 20.19% $34.51 See Labor Rate NA

SIEMON    IC5-8T-60           
SOLID SINGLE END CABLE 

ASSY,CAT5e  60FT,T568A,GRAY JKT
EA B $28.36 20.19% $22.63 See Labor Rate NA

SIEMON    IC5-8T-60-B02P      

SOILD SINGLE END CABLE 

ASSY,CAT5E 60FT,T568A,BLUE 

JKT,WH BOOT,PLENUM

EA B $50.50 20.19% $40.30 See Labor Rate NA

SIEMON    IC6-8A-10-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568B,GRAY JKT,BLK BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8A-10-B01P      
SOLID SINGLE END CABLE,CAT6,10FT   

T568B,BLUE JKT,BLK BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8A-10-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568B,GRAY JKT,WHT BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8A-10-B02P      
SOLID SINGLE END CABLE,CAT6,10FT   

T568B,BLUE JKT,WHT BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8A-10-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568B,GRAY JKT,RED BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8A-10-B03P      
SOLID SINGLE END CABLE,CAT6,10FT   

T568B,BLUE JKT,RED BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8A-10-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568B,GRAY JKT,GREY BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8A-10-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568B,GRAY JKT,YEL BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA
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SIEMON    IC6-8A-10-B05P      
SOLID SINGLE END CABLE,CAT6,10FT   

T568B,BLUE JKT,YEL BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8A-10-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568B,GRAY JKT,BLUE BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8A-10-B06P      
SOLID SINGLE END CABLE,CAT6,10FT   

T568B,BLUE JKT,BLUE BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8A-10-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568B,GRAY JKT,GRN BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8A-10-B07P      
SOLID SINGLE END CABLE,CAT6,10FT   

T568B,BLUE JKT,GRN BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8A-20-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568B,GRAY JKT,BLK BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8A-20-B01P      
SOLID SINGLE END CABLE,CAT6,20FT   

T568B,BLUE JKT,BLK BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8A-20-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568B,GRAY JKT,WHT BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8A-20-B02P      
SOLID SINGLE END CABLE,CAT6,20FT   

T568B,BLUE JKT,WHT BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8A-20-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568B,GRAY JKT,RED BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8A-20-B03P      
SOLID SINGLE END CABLE,CAT6,20FT   

T568B,BLUE JKT,RED BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8A-20-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568B,GRAY JKT,YEL BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8A-20-B05P      
SOLID SINGLE END CABLE,CAT6,20FT   

T568B,BLUE JKT,YEL BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8A-20-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568B,GRAY JKT,BLUE BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8A-20-B06P      
SOLID SINGLE END CABLE,CAT6,20FT   

T568B,BLUE JKT,BLUE BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8A-20-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568B,GRAY JKT,GRN BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8A-20-B07P      
SOLID SINGLE END CABLE,CAT6,20FT   

T568B,BLUE JKT,GRN BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8A-20-B08       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568B,GRAY JKT,VIOLET BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8A-30-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568B,GRAY JKT,BLK BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8A-30-B01P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568B,BLUE JKT,BLK BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8A-30-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568B,GRAY JKT,WHT BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8A-30-B02P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568B,BLUE JKT,WHT BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8A-30-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568B,GRAY JKT,RED BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8A-30-B03P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568B,BLUE JKT,RED BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8A-30-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568B,GRAYJKT, GRAY BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8A-30-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568B,GRAY JKT,YEL BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8A-30-B05P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568B,BLUE JKT,YEL BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8A-30-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568B,GRAY JKT,BLUE BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8A-30-B06P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568B,BLUE JKT,BLUE BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8A-30-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568B,GRAY JKT,GRN BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA
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SIEMON    IC6-8A-30-B07P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568B,BLUE JKT,GRN BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8A-40-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568B,GRAY JKT,BLK BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8A-40-B01P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568B,BLUE JKT,BLK BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8A-40-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568B,GRAY JKT,WHT BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8A-40-B02P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568B,BLUE JKT,WHT BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8A-40-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568B,GRAY JKT,RED BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8A-40-B03P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568B,BLUE JKT,RED BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8A-40-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568B,GRAYJKT, GRAY BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8A-40-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568B,GRAY JKT,YEL BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8A-40-B05P      
SOLID SINGLE END CABLE,CAT6,10FT   

T568B,BLUE JKT,YEL BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8A-40-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568B,GRAY JKT,BLUE BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8A-40-B06P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568B,BLUE JKT,BLUE BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8A-40-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568B,GRAY JKT,GRN BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8A-40-B07P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568B,BLUE JKT,GRN BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8A-50-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568B,GRAY JKT,BLK BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8A-50-B01P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568B,BLUE JKT,BLK BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8A-50-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568B,GRAY JKT,WHT BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8A-50-B02P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568B,BLUE JKT,WHT BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8A-50-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568B,GRAY JKT,RED BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8A-50-B03P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568B,BLUE JKT,RED BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8A-50-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568B,GRAY JKT,YEL BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8A-50-B05P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568B,BLUE JKT,YEL BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8A-50-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568B,GRAY JKT,BLUE BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8A-50-B06P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568B,BLUE JKT,BLUE BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8A-50-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568B,GRAY JKT,GRN BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8A-50-B07P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568B,BLUE JKT,GRN BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8A-60-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568B,GRAY JKT,BLK BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8A-60-B01P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568B,BLUE JKT,BLK BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8A-60-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568B,GRAY JKT,WHT BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8A-60-B02P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568B,BLUE JKT,WHT BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA
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SIEMON    IC6-8A-60-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568B,GRAY JKT,RED BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8A-60-B03P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568B,BLUE JKT,RED BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8A-60-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,7568B,GRAYJKT, GRAY BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8A-60-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568B,GRAY JKT,YEL BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8A-60-B05P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568B,BLUE JKT,YEL BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8A-60-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568B,GRAY JKT,BLUE BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8A-60-B06P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568B,BLUE JKT,BLUE BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8A-60-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568B,GRAY JKT,GRN BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8A-60-B07P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568B,BLUE JKT,GRN BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8T-10-B01       
SOLID SINGLE END CABLE ASSY CAT6 

10FT,T568A,GRAY JKT,BLK BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8T-10-B01P      
SOLID SINGLE END CABLE,CAT6 10FT 

T568A,BLUE JKT,BLK BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8T-10-B02       
SOLID SINGLE END CABLE ASSY,CAT6 

10FT,T568A,GRAY JKT,WHT BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8T-10-B02P      
SOLID SINGLE END CABLE,CAT6 10FT 

T568A,BLUE JKT,WHT BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8T-10-B03       
SOLID SINGLE END CABLE ASSY,CAT6 

10FT,T568A,GRAY JKT,RED BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8T-10-B03P      
SOLID SINGLE END CABLE,CAT6 10FT 

T568A,BLUE JKT,RED BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8T-10-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

10FT,T568A,GRAY JKT,GREY BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8T-10-B05       
SOLID SINGLE END CABLE ASSY,CAT6 

10FT,T568A,GRAY JKT,YEL BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8T-10-B05P      
SOLID SINGLE END CABLE,CAT6 10FT 

T568A,BLUE JKT,YEL BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8T-10-B06       
SOLID SINGLE END CABLE ASSY,CAT6 

10FT,T568A,GRAY JKT,BLUE BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8T-10-B06P      
SOLID SINGLE END CABLE CAT6 10FT 

T568A,BLUE JKT,BLUE BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8T-10-B07       
SOLID SINGLE END CABLE ASSY,CAT6 

10FT,T568A,GRAY JKT,GRN BOOT
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    IC6-8T-10-B07P      
SOLID SINGLE END CABLE,CAT6 10FT 

T568A,BLUE JKT,GRN BOOT,PLENUM
EA B $21.32 20.19% $17.02 See Labor Rate NA

SIEMON    IC6-8T-20-B01       
SOLID SINGLE END CABLE ASSY,CAT6 

20FT,T568A,GRAY JKT,BLK BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8T-20-B01P      
SOLID SINGLE END CABLE,CAT6,20FT 

T568A,BLUE JKT,BLK BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8T-20-B02       
SOLID SINGLE END CABLE ASSY,CAT6 

20FT,T568A,GRAY JKT,WHT BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8T-20-B02P      
SOLID SINGLE END CABLE,CAT6 20FT 

T568A,BLUE JKT,WHT BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8T-20-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

20FT,T568A,GRAY JKT,RED BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8T-20-B03P      
SOLID SINGLE END CABLE,CAT6 20FT   

T568A,BLUE JKT,RED BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8T-20-B05       
SOLID SINGLE END CABLE ASSY,CAT6 

20FT,T568A,GRAY JKT,YEL BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8T-20-B05P      
SOLID SINGLE END CABLE,CAT6,20FT   

T568A,BLUE JKT,YEL BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA
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SIEMON    IC6-8T-20-B06       
SOLID SINGLE END CABLE ASSY,CAT6 

20FT,T568A,GRAY JKT,BLUE BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8T-20-B06P      
SOLID SINGLE END CABLE,CAT6 20FT 

T568A,BLUE JKT,BLUE BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8T-20-B07       
SOLID SINGLE END CABLE ASSY,CAT6 

20FT,T568A,GRAY JKT,GRN BOOT
EA B $21.72 20.19% $17.33 See Labor Rate NA

SIEMON    IC6-8T-20-B07P      
SOLID SINGLE END CABLE,CAT6,20FT 

T568A,BLUE JKT,GRN BOOT,PLENUM
EA B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    IC6-8T-30-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568A,GRAY JKT,BLK BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8T-30-B01P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568A,BLUE JKT,BLK BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8T-30-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568A,GRAY JKT,WHT BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8T-30-B02P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568A,BLUE JKT,WHT BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8T-30-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568A,GRAY JKT,RED BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8T-30-B03P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568A,BLUE JKT,RED BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8T-30-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568A,GRAYJKT, GRAY BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8T-30-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568A,GRAY JKT,YEL BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8T-30-B05P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568A,BLUE JKT,YEL BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8T-30-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568A,GRAY JKT,BLUE BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8T-30-B06P      
SOLID SINGLE END CABLE,CAT6 30FT 

T568A,BLUE JKT,BLUE BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8T-30-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

30FT,T568A,GRAY JKT,GRN BOOT
EA B $28.16 20.19% $22.47 See Labor Rate NA

SIEMON    IC6-8T-30-B07P      
SOLID SINGLE END CABLE,CAT6,30FT   

T568A,BLUE JKT,GRN BOOT,PLENUM
EA B $46.30 20.19% $36.95 See Labor Rate NA

SIEMON    IC6-8T-40-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568A,GRAY JKT,BLK BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8T-40-B01P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568A,BLUE JKT,BLK BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8T-40-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568A,GRAY JKT,WHT BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8T-40-B02P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568A,BLUE JKT,WHT BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8T-40-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568A,GRAY JKT,RED BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8T-40-B03P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568A,BLUE JKT,RED BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8T-40-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568A,GRAY JKT,GRAY BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8T-40-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568A,GRAY JKT,YEL BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8T-40-B05P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568A,BLUE JKT,YEL BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8T-40-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568A,GRAY JKT,BLUE BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8T-40-B06P      
SOLID SINGLE END CABLE,CAT6 40FT 

T568A,BLUE JKT,BLUE BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA

SIEMON    IC6-8T-40-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

40FT,T568A,GRAY JKT,GRN BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    IC6-8T-40-B07P      
SOLID SINGLE END CABLE,CAT6,40FT   

T568A,BLUE JKT,GRN BOOT,PLENUM
EA B $58.80 20.19% $46.93 See Labor Rate NA
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SIEMON    IC6-8T-50-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568A,GRAY JKT,BLK BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8T-50-B01P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568A,BLUE JKT,BLK BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8T-50-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568A,GRAY JKT,WHT BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8T-50-B02P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568A,BLUE JKT,WHT BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8T-50-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568A,GRAY JKT,RED BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8T-50-B03P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568A,BLUE JKT,RED BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8T-50-B04       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568A,GRAY JKT,GRAY BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8T-50-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568AGRAY JKT,YEL BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8T-50-B05P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568A,BLUE JKT,YEL BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8T-50-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568A,GRAY JKT,BLUE BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8T-50-B06P      
SOLID SINGLE END CABLE,CAT6 50FT  

T568A,BLUE JKT,BLUE BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8T-50-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

50FT,T568A,GRAY JKT,GRN BOOT
EA B $41.04 20.19% $32.75 See Labor Rate NA

SIEMON    IC6-8T-50-B07P      
SOLID SINGLE END CABLE,CAT6,50FT   

T568A,BLUE JKT,GRN BOOT,PLENUM
EA B $71.28 20.19% $56.89 See Labor Rate NA

SIEMON    IC6-8T-60-B01       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568A,GRAY JKT,BLK BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8T-60-B01P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568A,BLUE JKT,BLK BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8T-60-B02       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568A,GRAY JKT,WHT BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8T-60-B02P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568A,BLUE JKT,WHT BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8T-60-B03       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568A,GRAY JKT,RED BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8T-60-B03P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568A,BLUE JKT,RED BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8T-60-B05       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568A,GRAY JKT,YEL BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8T-60-B05P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568A,BLUE JKT,YEL BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8T-60-B06       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568A,GRAY JKT,BLUE BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8T-60-B06P      
SOLID SINGLE END CABLE,CAT6 60FT 

T568A,BLUE JKT,BLUE BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6-8T-60-B07       
SOLID SINGLE END CABLE ASSY,CAT6   

60FT,T568A,GRAY JKT,GRN BOOT
EA B $47.48 20.19% $37.89 See Labor Rate NA

SIEMON    IC6-8T-60-B07P      
SOLID SINGLE END CABLE,CAT6,60FT   

T568A,BLUE JKT,GRN BOOT,PLENUM
EA B $83.78 20.19% $66.86 See Labor Rate NA

SIEMON    IC6E-8A-10-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,BLK BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8A-10-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,BK BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-10-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,WHT BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA
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SIEMON    IC6E-8A-10-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,WHT BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-10-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,RED BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8A-10-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,RED BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-10-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,GRY BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8A-10-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,GRY BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-10-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,YEL BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8A-10-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,YEL BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-10-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE JKT,BL 

BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8A-10-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE JKT,BL 

BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-10-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,GRN BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8A-10-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,GRN BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-10-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,ORG BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8A-10-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568B,BLUE 

JKT,ORG BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8A-20-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,BLK BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8A-20-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,BK BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-20-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,WHT BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8A-20-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,WHT BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-20-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,RED BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8A-20-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,RED BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-20-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,GRY BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA
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SIEMON    IC6E-8A-20-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,GRY BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-20-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,YEL BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8A-20-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,YEL BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-20-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE JKT,BL 

BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8A-20-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE JKT,BL 

BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-20-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,GRN BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8A-20-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,GRN BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-20-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,ORG BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8A-20-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568B,BLUE 

JKT,ORG BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8A-30-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,BLK BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8A-30-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,BK BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-30-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,WHT BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8A-30-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,WHT BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-30-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,RED BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8A-30-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,RED BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-30-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,GRY BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8A-30-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,GRY BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-30-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,YEL BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8A-30-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,YEL BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-30-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE JKT,BL 

BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA
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SIEMON    IC6E-8A-30-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE JKT,BL 

BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-30-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,GRN BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8A-30-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,GRN BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-30-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,ORG BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8A-30-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568B,BLUE 

JKT,ORG BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8A-40-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,BLK BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8A-40-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,BK BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8A-40-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,WHT BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8A-40-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,WHT BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8A-40-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,RED BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8A-40-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,RED BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8A-40-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,GRY BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8A-40-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,GRY BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8A-40-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,YEL BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8A-40-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,YEL BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8A-40-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE JKT,BL 

BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8A-40-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE JKT,BL 

BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8A-40-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,GRN BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8A-40-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,GRN BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8A-40-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,ORG BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA
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SIEMON    IC6E-8A-40-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568B,BLUE 

JKT,ORG BOOT

EA B $36.72 20.19% $29.31 See Labor Rate NA

SIEMON    IC6E-8A-50-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,BLK BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,BK BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-50-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,WHT BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,WHT BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-50-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,RED BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,RED BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-50-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,GRY BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,GRY BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-50-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,YEL BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,YEL BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-50-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE JKT,BL 

BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE JKT,BL 

BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-50-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,GRN BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,GRN BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-50-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,ORG BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8A-50-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568B,BLUE 

JKT,ORG BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8A-60-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,BLK BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8A-60-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,BK BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8A-60-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,WHT BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA
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SIEMON    IC6E-8A-60-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,WHT BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8A-60-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,RED BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8A-60-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,RED BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8A-60-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,GRY BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8A-60-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,GRY BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8A-60-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,YEL BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8A-60-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,YEL BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8A-60-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE JKT,BL 

BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8A-60-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE JKT,BL 

BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8A-60-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,GRN BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8A-60-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,GRN BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8A-60-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,ORG BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8A-60-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568B,BLUE 

JKT,ORG BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-10-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,BLK BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8T-10-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,BLK BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-10-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,WHT BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8T-10-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,WHT BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-10-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,RED BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8T-10-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,RED BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-10-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,GRY BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA
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SIEMON    IC6E-8T-10-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,GRY BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-10-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,YELBOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8T-10-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,YEL BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-10-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE JKT,BL 

BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8T-10-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE JKT,BL 

BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-10-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,GRN BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8T-10-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,GRN BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-10-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,ORG BOOT

EA B $23.44 20.19% $18.71 See Labor Rate NA

SIEMON    IC6E-8T-10-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 10FT,T568A,BLUE 

JKT,ORG BOOT

EA B $15.80 20.19% $12.61 See Labor Rate NA

SIEMON    IC6E-8T-20-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,BLK BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8T-20-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,BLK BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-20-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,WHT BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8T-20-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,WHT BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-20-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,RED BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8T-20-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,RED BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-20-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,GRY BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8T-20-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,GRY BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-20-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,YELBOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8T-20-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,YEL BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-20-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE JKT,BL 

BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

Page 1592 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

SIEMON    IC6E-8T-20-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE JKT,BL 

BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-20-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,GRN BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8T-20-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,GRN BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-20-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,ORG BOOT

EA B $38.04 20.19% $30.36 See Labor Rate NA

SIEMON    IC6E-8T-20-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 20FT,T568A,BLUE 

JKT,ORG BOOT

EA B $22.76 20.19% $18.16 See Labor Rate NA

SIEMON    IC6E-8T-30-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,BLK BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8T-30-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,BLK BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-30-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,WHT BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8T-30-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,WHT BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-30-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,RED BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8T-30-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,RED BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-30-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,GRY BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8T-30-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,GRY BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-30-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,YELBOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8T-30-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,YEL BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-30-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE JKT,BL 

BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8T-30-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE JKT,BL 

BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-30-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,GRN BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA

SIEMON    IC6E-8T-30-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,GRN BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-30-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,ORG BOOT

EA B $52.66 20.19% $42.03 See Labor Rate NA
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SIEMON    IC6E-8T-30-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 30FT,T568A,BLUE 

JKT,ORG BOOT

EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    IC6E-8T-40-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,BLK BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,BLK BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-40-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,WHT BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,WHT BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-40-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,RED BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,RED BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-40-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,GRY BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,GRY BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-40-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,YELBOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,YEL BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-40-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE JKT,BL 

BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE JKT,BL 

BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-40-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,GRN BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,GRN BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-40-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,ORG BOOT

EA B $67.28 20.19% $53.70 See Labor Rate NA

SIEMON    IC6E-8T-40-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 40FT,T568A,BLUE 

JKT,ORG BOOT

EA B $36.70 20.19% $29.29 See Labor Rate NA

SIEMON    IC6E-8T-50-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,BLK BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8T-50-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,BLK BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-50-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,WHT BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA
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SIEMON    IC6E-8T-50-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,WHT BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-50-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,RED BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8T-50-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,RED BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-50-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,GRY BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8T-50-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,GRY BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-50-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,YELBOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8T-50-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,YEL BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-50-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE JKT,BL 

BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8T-50-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE JKT,BL 

BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-50-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,GRN BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8T-50-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,GRN BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-50-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,ORG BOOT

EA B $81.90 20.19% $65.36 See Labor Rate NA

SIEMON    IC6E-8T-50-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 50FT,T568A,BLUE 

JKT,ORG BOOT

EA B $43.68 20.19% $34.86 See Labor Rate NA

SIEMON    IC6E-8T-60-B01P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,BLK BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8T-60-B01R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,BLK BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-60-B02P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,WHT BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8T-60-B02R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,WHT BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-60-B03P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,RED BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8T-60-B03R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,RED BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-60-B04P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,GRY BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA
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SIEMON    IC6E-8T-60-B04R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,GRY BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-60-B05P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,YELBOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8T-60-B05R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,YEL BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-60-B06P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE JKT,BL 

BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8T-60-B06R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE JKT,BL 

BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-60-B07P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,GRN BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8T-60-B07R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,GRN BOOT

EA B $50.66 20.19% $40.43 See Labor Rate NA

SIEMON    IC6E-8T-60-B09P     

SOLID SINGLE END PLENUM CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,ORG BOOT

EA B $96.50 20.19% $77.02 See Labor Rate NA

SIEMON    IC6E-8T-60-B09R     

SOLID SINGLE END RISER CA 

ASSY,PREM6 60FT,T568A,BLUE 

JKT,ORG BOOT

EA B $50.58 20.19% $40.37 See Labor Rate NA

SIEMON    J2-LCLC5-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $42.64 20.19% $34.03 See Labor Rate NA

SIEMON    J2-LCLC5-02         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $44.52 20.19% $35.53 See Labor Rate NA

SIEMON    J2-LCLC5-03         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $46.38 20.19% $37.02 See Labor Rate NA

SIEMON    J2-LCLC5-05         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $50.12 20.19% $40.00 See Labor Rate NA

SIEMON    J2-LCLC6-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $42.64 20.19% $34.03 See Labor Rate NA

SIEMON    J2-LCLC6-02         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $44.52 20.19% $35.53 See Labor Rate NA

SIEMON    J2-LCLC6-03         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $46.38 20.19% $37.02 See Labor Rate NA

SIEMON    J2-LCLC6-05         
FIBER 

JUMPER,VALU,MM,DUPLEX,LC/LC  
EA B $50.12 20.19% $40.00 See Labor Rate NA

SIEMON    J2-LCLCP-01         
FIBER 

JUMPER,VALU,SM,DUPLEX,LC/LC,1M
EA B $50.08 20.19% $39.97 See Labor Rate NA

SIEMON    J2-LCLCP-02         
FIBER 

JUMPER,VALU,SM,DUPLEX,LC/LC,2M
EA B $51.86 20.19% $41.39 See Labor Rate NA

SIEMON    J2-LCLCP-03         
FIBER 

JUMPER,VALU,SM,DUPLEX,LC/LC,3M
EA B $53.62 20.19% $42.79 See Labor Rate NA

SIEMON    J2-LCLCP-05         
FIBER 

JUMPER,VALU,SM,DUPLEX,LC/LC,5M
EA B $57.16 20.19% $45.62 See Labor Rate NA

SIEMON    J2-LCMT5-01         
FIBER JUMPER,VALU,MM,LC/MTRJ  

50/125,1M
EA B $37.86 20.19% $30.22 See Labor Rate NA

SIEMON    J2-LCMT5-02         
FIBER JUMPER,VALU,MM,LC/MTRJ  

50/125,2M
EA B $39.72 20.19% $31.70 See Labor Rate NA

SIEMON    J2-LCMT5-03         
FIBER JUMPER,VALU,MM,LC/MTRJ  

50/125,3M
EA B $41.60 20.19% $33.20 See Labor Rate NA

SIEMON    J2-LCMT5-05         
FIBER JUMPER,VALU,MM,LC/MTRJ  

50/125,5M
EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    J2-LCMT6-01         
FIBER JUMPER,VALU,MM,LC/MTRJ  

62.5/125,1M
EA B $37.86 20.19% $30.22 See Labor Rate NA
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SIEMON    J2-LCMT6-02         
FIBER JUMPER,VALU,MM,LC/MTRJ  

62.5/125,2M
EA B $39.72 20.19% $31.70 See Labor Rate NA

SIEMON    J2-LCMT6-03         
FIBER JUMPER,VALU,MM,LC/MTRJ  

62.5/125,3M
EA B $41.60 20.19% $33.20 See Labor Rate NA

SIEMON    J2-LCMT6-05         
FIBER JUMPER,VALU,MM,LC/MTRJ  

62.5/125,5M
EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    J2-LCSA5-01         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 50/125,1M
EA B $36.40 20.19% $29.05 See Labor Rate NA

SIEMON    J2-LCSA5-02         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 50/125,2M
EA B $38.28 20.19% $30.55 See Labor Rate NA

SIEMON    J2-LCSA5-03         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 50/125,3M
EA B $40.14 20.19% $32.04 See Labor Rate NA

SIEMON    J2-LCSA5-05         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 50/125,5M
EA B $43.88 20.19% $35.02 See Labor Rate NA

SIEMON    J2-LCSA6-01         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 62.5/125,1M
EA B $36.40 20.19% $29.05 See Labor Rate NA

SIEMON    J2-LCSA6-02         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 62.5/125,2M
EA B $38.28 20.19% $30.55 See Labor Rate NA

SIEMON    J2-LCSA6-03         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 62.5/125,3M
EA B $40.14 20.19% $32.04 See Labor Rate NA

SIEMON    J2-LCSA6-05         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/ST 62.5/125,5M
EA B $43.88 20.19% $35.02 See Labor Rate NA

SIEMON    J2-LCSAP-01         FIBER JUMPER,VALU,SM,DUPLEX,1M EA B $39.30 20.19% $31.37 See Labor Rate NA

SIEMON    J2-LCSAP-03         FIBER JUMPER,VALU,SM,DUPLEX,3M EA B $42.82 20.19% $34.17 See Labor Rate NA

SIEMON    J2-LCSAP-05         FIBER JUMPER,VALU,SM,DUPLEX,5M EA B $46.36 20.19% $37.00 See Labor Rate NA

SIEMON    J2-LCSC5-01         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 50/125,1M
EA B $36.40 20.19% $29.05 See Labor Rate NA

SIEMON    J2-LCSC5-02         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 50/125,2M
EA B $38.28 20.19% $30.55 See Labor Rate NA

SIEMON    J2-LCSC5-03         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 50/125,3M
EA B $40.14 20.19% $32.04 See Labor Rate NA

SIEMON    J2-LCSC5-05         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 50/125,5M
EA B $43.88 20.19% $35.02 See Labor Rate NA

SIEMON    J2-LCSC6-01         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 62.5/125,1M
EA B $36.40 20.19% $29.05 See Labor Rate NA

SIEMON    J2-LCSC6-02         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 62.5/125,2M
EA B $38.28 20.19% $30.55 See Labor Rate NA

SIEMON    J2-LCSC6-03         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 62.5/125,3M
EA B $40.14 20.19% $32.04 See Labor Rate NA

SIEMON    J2-LCSC6-05         
FIBER JUMPER,VALU,MM,DUPLEX 

LC/SC 62.5/125,5M
EA B $43.88 20.19% $35.02 See Labor Rate NA

SIEMON    J2-LCSCP-01         
FIBER JUMPER,VALU,SM,DUPLEX 

LC/SCP ,1 METER
EA B $39.30 20.19% $31.37 See Labor Rate NA

SIEMON    J2-LCSCP-02         
FIBER JUMPER,VALU,SM,DUPLEX 

LC/SCP ,2 METER
EA B $41.06 20.19% $32.77 See Labor Rate NA

SIEMON    J2-LCSCP-03         
FIBER JUMPER,VALU,SM,DUPLEX 

LC/SCP ,3 METER
EA B $42.82 20.19% $34.17 See Labor Rate NA

SIEMON    J2-LCSCP-05         
FIBER JUMPER,VALU,SM,DUPLEX 

LC/SCP ,5 METER
EA B $46.36 20.19% $37.00 See Labor Rate NA

SIEMON    J2-MTMT5-01         
FIBER JUMPER,VALU,MM,MTRJ/MTRJ 

50/125,1M
EA B $40.44 20.19% $32.28 See Labor Rate NA

SIEMON    J2-MTMT5-03         
FIBER JUMPER,VALU,MM,MTRJ/MTRJ 

50/125,3M
EA B $45.02 20.19% $35.93 See Labor Rate NA

SIEMON    J2-MTMT5-05         
FIBER JUMPER,VALU,MM,MTRJ/MTRJ 

50/125,5M
EA B $49.58 20.19% $39.57 See Labor Rate NA

SIEMON    J2-MTMT6-01         
FIBER JUMPER,VALU,MM,MTRJ/MTRJ     

62.5/125,1M
EA B $40.44 20.19% $32.28 See Labor Rate NA

SIEMON    J2-MTMT6-03         
FIBER JUMPER,VALU,MM,MTRJ/MTRJ 

62.5/125,3M
EA B $45.02 20.19% $35.93 See Labor Rate NA

SIEMON    J2-MTMT6-05         
FIBER JUMPER,VALU,MM,MTRJ/MTRJ   

62.5/125, 5M
EA B $49.58 20.19% $39.57 See Labor Rate NA
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SIEMON    J2-MTSA5-01         
FIBER JUMPER,VALU,MM,MTRJ/ST 

50/125,1M
EA B $32.70 20.19% $26.10 See Labor Rate NA

SIEMON    J2-MTSA6-01         
FIBER JUMPER,VALU,MM,MTRJ/ST 

62.5/125,1M
EA B $32.70 20.19% $26.10 See Labor Rate NA

SIEMON    J2-MTSA6-02         
FIBER JUMPER,VALU,MM,MTRJ/ST 

62.5/125,2M
EA B $34.98 20.19% $27.92 See Labor Rate NA

SIEMON    J2-MTSC5-01         
FIBER JUMPER,VALU,MM,MTRJ/SC 

50/125,1M
EA B $32.70 20.19% $26.10 See Labor Rate NA

SIEMON    J2-MTSC5-02         
FIBER JUMPER,VALU,MM,MTRJ/SC 

50/125,2M
EA B $34.98 20.19% $27.92 See Labor Rate NA

SIEMON    J2-MTSC5-03         
FIBER JUMPER,VALU,MM,MTRJ/SC 

50/125,3M
EA B $37.28 20.19% $29.75 See Labor Rate NA

SIEMON    J2-MTSC6-01         
FIBER JUMPER,VALU,MM,MTRJ/SC 

62.5/125,1M
EA B $32.70 20.19% $26.10 See Labor Rate NA

SIEMON    J2-MTSC6-02         
FIBER JUMPER,VALU,MM,MTRJ/SC 

62.5/125,2M
EA B $34.98 20.19% $27.92 See Labor Rate NA

SIEMON    J2-MTSC6-03         
FIBER JUMPER,VALU,MM,MTRJ/SC 

62.5/125,3M
EA B $37.28 20.19% $29.75 See Labor Rate NA

SIEMON    J2-MTSC6-05         
FIBER JUMPER,VALU,MM, MTRJ/SC      

62/125,5M
EA B $41.84 20.19% $33.39 See Labor Rate NA

SIEMON    J2-SASA5-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/ST  
EA B $19.76 20.19% $15.77 See Labor Rate NA

SIEMON    J2-SASA5-02         
FIBER JUMPER VALU,MM,FUPLEX 

ST/ST  50/125.2M
EA B $21.84 20.19% $17.43 See Labor Rate NA

SIEMON    J2-SASA5-03         
VALULIGHT FIBER JUMPERS 50/125 

MM  3 METER ST-ST DUPLEX
EA B $23.92 20.19% $19.09 See Labor Rate NA

SIEMON    J2-SASA5-05         
VALULIGHT FIBER JUMPERS 50/125 

MM  5 METER ST-ST DUPLEX
EA B $28.08 20.19% $22.41 See Labor Rate NA

SIEMON    J2-SASA6-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/ST  
EA B $19.76 20.19% $15.77 See Labor Rate NA

SIEMON    J2-SASA6-02         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/ST  
EA B $21.84 20.19% $17.43 See Labor Rate NA

SIEMON    J2-SASA6-03         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/ST  
EA B $23.92 20.19% $19.09 See Labor Rate NA

SIEMON    J2-SASA6-05         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/ST  
EA B $28.08 20.19% $22.41 See Labor Rate NA

SIEMON    J2-SASAP-01         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 1 METER ST TO ST 
EA B $25.58 20.19% $20.42 See Labor Rate NA

SIEMON    J2-SASAP-02         
FIBER JUMPER,VALU,SM, DUPLEX 

SA/SA 2M
EA B $27.66 20.19% $22.08 See Labor Rate NA

SIEMON    J2-SASAP-03         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 3 METER ST TO ST 
EA B $29.74 20.19% $23.74 See Labor Rate NA

SIEMON    J2-SASAP-05         
FIBER JUMPER,VALU,SM DUPLEX 

SA/SA  5M
EA B $33.90 20.19% $27.06 See Labor Rate NA

SIEMON    J2-SASC5-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/SC  
EA B $21.96 20.19% $17.53 See Labor Rate NA

SIEMON    J2-SASC5-02         
FIBER JUMPER,VALU,MM,DUPLEX 

ST/SC  50/125,2M
EA B $24.04 20.19% $19.19 See Labor Rate NA

SIEMON    J2-SASC5-03         
FIBER JUMPER,VALU,MM,DUPLEX 

ST/SC  50/125,3M
EA B $26.12 20.19% $20.85 See Labor Rate NA

SIEMON    J2-SASC5-05         
FIBER JUMPER,VALU,MM,DUPLEX 

ST/SC  50/125,5M
EA B $30.28 20.19% $24.17 See Labor Rate NA

SIEMON    J2-SASC6-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/SC  
EA B $21.96 20.19% $17.53 See Labor Rate NA

SIEMON    J2-SASC6-02         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/SC  
EA B $24.04 20.19% $19.19 See Labor Rate NA

SIEMON    J2-SASC6-03         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/SC  
EA B $26.12 20.19% $20.85 See Labor Rate NA

SIEMON    J2-SASC6-05         
FIBER 

JUMPER,VALU,MM,DUPLEX,ST/SC  
EA B $30.28 20.19% $24.17 See Labor Rate NA
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SIEMON    J2-SASCP-01         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 1 METER ST TO SC 
EA B $28.44 20.19% $22.70 See Labor Rate NA

SIEMON    J2-SASCP-02         
FIBER JUMPER,VALU, SM,DUPLEX 

ST/SC 2M
EA B $30.52 20.19% $24.36 See Labor Rate NA

SIEMON    J2-SASCP-03         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 3 METER ST TO SC 
EA B $32.60 20.19% $26.02 See Labor Rate NA

SIEMON    J2-SASCP-05         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 5 METER ST TO SC 
EA B $36.76 20.19% $29.34 See Labor Rate NA

SIEMON    J2-SCSC5-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,SC/SC  
EA B $24.72 20.19% $19.73 See Labor Rate NA

SIEMON    J2-SCSC5-02         
FIBER JUMPER,VALU,MM,DUPLEX 

SC/SC  50/125,2M
EA B $26.80 20.19% $21.39 See Labor Rate NA

SIEMON    J2-SCSC5-03         
FIBER JUMPER,VALU,MM,DUPLEX 

SC/SC  50/125,3M
EA B $28.88 20.19% $23.05 See Labor Rate NA

SIEMON    J2-SCSC5-05         
FIBER JUMPER,VALU,MM,DUPLEX 

SC/SC  50/125,5M
EA B $33.04 20.19% $26.37 See Labor Rate NA

SIEMON    J2-SCSC6-01         
FIBER 

JUMPER,VALU,MM,DUPLEX,SC/SC  
EA B $24.72 20.19% $19.73 See Labor Rate NA

SIEMON    J2-SCSC6-02         
FIBER JUMPER,VALU,MM, DUPLEX 

SC/SC 62.5/125,2M
EA B $26.80 20.19% $21.39 See Labor Rate NA

SIEMON    J2-SCSC6-03         
FIBER JUMPER,VALU,MM, DUPLEX 

SC/SC 62.5/125,3M
EA B $28.88 20.19% $23.05 See Labor Rate NA

SIEMON    J2-SCSC6-05         
FIBER JUMPER,VALU,MM, DUPLEX 

SC/SC 62.5/125,5M
EA B $33.04 20.19% $26.37 See Labor Rate NA

SIEMON    J2-SCSCP-01         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 1 METER SC TO SC 
EA B $30.38 20.19% $24.25 See Labor Rate NA

SIEMON    J2-SCSCP-02         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 2 METER SC TO SC 
EA B $32.36 20.19% $25.83 See Labor Rate NA

SIEMON    J2-SCSCP-03         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 3 METER SC TO SC 
EA B $34.34 20.19% $27.41 See Labor Rate NA

SIEMON    J2-SCSCP-05         
VALULIGHT FIBER JUMPERS 

PREMIUM SM 5 METER SC TO SC 
EA B $38.30 20.19% $30.57 See Labor Rate NA

SIEMON    LKEY-05             KEY, LOCKIT, YELLOW,10/BAG BG B $15.22 20.19% $12.15 See Labor Rate NA

SIEMON    LL-05               LOCK, LOCKIT, YELLOW,10/BAG BG B $16.02 20.19% $12.79 See Labor Rate NA

SIEMON    LP6-03-01           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLK BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-03-02           
LOCKIT SECURE  6 UTP PATCHCORD, 

WHT BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-03-03           
LOCKIT SECURE  6 UTP PATCHCORD, 

RED BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-03-04           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRY BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-03-05           
LOCKIT SECURE  6 UTP PATCHCORD, 

YEL BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-03-06           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLU BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-03-07           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRN BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-03-09           
LOCKIT SECURE  6 UTP PATCHCORD, 

ORG BOOT & JKT,YEL LOCK,3FT
EA B $14.74 20.19% $11.76 See Labor Rate NA

SIEMON    LP6-05-01           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLK BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    LP6-05-02           
LOCKIT SECURE  6 UTP PATCHCORD, 

WHT BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    LP6-05-03           
LOCKIT SECURE  6 UTP PATCHCORD, 

RED BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    LP6-05-04           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRY BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    LP6-05-05           
LOCKIT SECURE  6 UTP PATCHCORD, 

YEL BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA
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SIEMON    LP6-05-06           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLU BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    LP6-05-07           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRN BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    LP6-05-09           
LOCKIT SECURE  6 UTP PATCHCORD, 

ORG BOOT & JKT,YEL LOCK,5FT
EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    LP6-07-01           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLK BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-07-02           
LOCKIT SECURE  6 UTP PATCHCORD, 

WHT BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-07-03           
LOCKIT SECURE  6 UTP PATCHCORD, 

RED BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-07-04           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRY BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-07-05           
LOCKIT SECURE  6 UTP PATCHCORD, 

YEL BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-07-06           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLU BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-07-07           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRN BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-07-09           
LOCKIT SECURE  6 UTP PATCHCORD, 

ORG BOOT & JKT,YEL LOCK,7FT
EA B $16.80 20.19% $13.41 See Labor Rate NA

SIEMON    LP6-10-01           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLK BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-10-02           
LOCKIT SECURE  6 UTP PATCHCORD, 

WHT BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-10-03           
LOCKIT SECURE  6 UTP PATCHCORD, 

RED BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-10-04           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRY BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-10-05           
LOCKIT SECURE  6 UTP PATCHCORD, 

YEL BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-10-06           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLU BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-10-07           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRN BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-10-09           
LOCKIT SECURE  6 UTP PATCHCORD, 

ORG BOOT & JKT,YEL LOCK,10FT
EA B $18.34 20.19% $14.64 See Labor Rate NA

SIEMON    LP6-15-01           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLK BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-15-02           
LOCKIT SECURE  6 UTP PATCHCORD, 

WHT BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-15-03           
LOCKIT SECURE  6 UTP PATCHCORD, 

RED BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-15-04           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRY BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-15-05           
LOCKIT SECURE  6 UTP PATCHCORD, 

YEL BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-15-06           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLU BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-15-07           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRN BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-15-09           
LOCKIT SECURE  6 UTP PATCHCORD, 

ORG BOOT & JKT,YEL LOCK,15FT
EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    LP6-20-01           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLK BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA

SIEMON    LP6-20-02           
LOCKIT SECURE  6 UTP PATCHCORD, 

WHT BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA

SIEMON    LP6-20-03           
LOCKIT SECURE  6 UTP PATCHCORD, 

RED BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA
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SIEMON    LP6-20-04           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRY BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA

SIEMON    LP6-20-05           
LOCKIT SECURE  6 UTP PATCHCORD, 

YEL BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA

SIEMON    LP6-20-06           
LOCKIT SECURE  6 UTP PATCHCORD, 

BLU BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA

SIEMON    LP6-20-07           
LOCKIT SECURE  6 UTP PATCHCORD, 

GRN BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA

SIEMON    LP6-20-09           
LOCKIT SECURE  6 UTP PATCHCORD, 

ORG BOOT & JKT,YEL LOCK,20FT
EA B $23.48 20.19% $18.74 See Labor Rate NA

SIEMON    LP6A-03-01          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,3FT

EA B $19.26 20.19% $15.37 See Labor Rate NA

SIEMON    LP6A-03-02          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,3FT

EA B $18.52 20.19% $14.78 See Labor Rate NA

SIEMON    LP6A-03-03          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,3FT

EA B $18.52 20.19% $14.78 See Labor Rate NA

SIEMON    LP6A-03-04          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,3FT

EA B $19.26 20.19% $15.37 See Labor Rate NA

SIEMON    LP6A-03-05          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,3FT

EA B $19.26 20.19% $15.37 See Labor Rate NA

SIEMON    LP6A-03-06          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,3FT

EA B $19.26 20.19% $15.37 See Labor Rate NA

SIEMON    LP6A-03-07          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,3FT

EA B $19.26 20.19% $15.37 See Labor Rate NA

SIEMON    LP6A-03-09          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,3FT

EA B $19.26 20.19% $15.37 See Labor Rate NA

SIEMON    LP6A-05-01          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,5FT

EA B $20.92 20.19% $16.70 See Labor Rate NA

SIEMON    LP6A-05-02          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,5FT

EA B $20.12 20.19% $16.06 See Labor Rate NA

SIEMON    LP6A-05-03          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,5FT

EA B $20.12 20.19% $16.06 See Labor Rate NA

SIEMON    LP6A-05-04          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,5FT

EA B $20.92 20.19% $16.70 See Labor Rate NA

SIEMON    LP6A-05-05          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,5FT

EA B $20.92 20.19% $16.70 See Labor Rate NA

SIEMON    LP6A-05-06          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,5FT

EA B $20.92 20.19% $16.70 See Labor Rate NA

SIEMON    LP6A-05-07          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,5FT

EA B $20.92 20.19% $16.70 See Labor Rate NA

SIEMON    LP6A-05-09          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,5FT

EA B $20.92 20.19% $16.70 See Labor Rate NA

SIEMON    LP6A-07-01          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,7FT

EA B $22.56 20.19% $18.01 See Labor Rate NA
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SIEMON    LP6A-07-02          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,7FT

EA B $22.56 20.19% $18.01 See Labor Rate NA

SIEMON    LP6A-07-03          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,7FT

EA B $22.56 20.19% $18.01 See Labor Rate NA

SIEMON    LP6A-07-04          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,7FT

EA B $22.56 20.19% $18.01 See Labor Rate NA

SIEMON    LP6A-07-05          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,7FT

EA B $21.70 20.19% $17.32 See Labor Rate NA

SIEMON    LP6A-07-06          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,7FT

EA B $22.56 20.19% $18.01 See Labor Rate NA

SIEMON    LP6A-07-07          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,7FT

EA B $22.56 20.19% $18.01 See Labor Rate NA

SIEMON    LP6A-07-09          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,7FT

EA B $22.56 20.19% $18.01 See Labor Rate NA

SIEMON    LP6A-10-01          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-10-02          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-10-03          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-10-04          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-10-05          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-10-06          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-10-07          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-10-09          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,10FT

EA B $25.06 20.19% $20.00 See Labor Rate NA

SIEMON    LP6A-15-01          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA

SIEMON    LP6A-15-02          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA

SIEMON    LP6A-15-03          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA

SIEMON    LP6A-15-04          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA

SIEMON    LP6A-15-05          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA
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SIEMON    LP6A-15-06          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA

SIEMON    LP6A-15-07          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA

SIEMON    LP6A-15-09          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,15FT

EA B $29.20 20.19% $23.30 See Labor Rate NA

SIEMON    LP6A-20-01          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,20FT

EA B $33.34 20.19% $26.61 See Labor Rate NA

SIEMON    LP6A-20-02          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,20FT

EA B $33.34 20.19% $26.61 See Labor Rate NA

SIEMON    LP6A-20-03          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,20FT

EA B $33.34 20.19% $26.61 See Labor Rate NA

SIEMON    LP6A-20-04          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,20FT

EA B $33.34 20.19% $26.61 See Labor Rate NA

SIEMON    LP6A-20-05          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,20FT

EA B $33.34 20.19% $26.61 See Labor Rate NA

SIEMON    LP6A-20-06          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,20FT

EA B $32.06 20.19% $25.59 See Labor Rate NA

SIEMON    LP6A-20-07          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,20FT

EA B $33.34 20.19% $26.61 See Labor Rate NA

SIEMON    LP6A-20-09          

LOCKIT SECURE 10G 6A UTP 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,20FT

EA B $33.34 20.19% $26.61 See Labor Rate NA

SIEMON    LP6A-S01M-01L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S01M-02L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S01M-03L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S01M-04L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S01M-05L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S01M-06L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S01M-07L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S01M-09L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,1M

EA B $24.58 20.19% $19.62 See Labor Rate NA

SIEMON    LP6A-S02M-01L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

Page 1603 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

SIEMON    LP6A-S02M-02L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

SIEMON    LP6A-S02M-03L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

SIEMON    LP6A-S02M-04L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

SIEMON    LP6A-S02M-05L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

SIEMON    LP6A-S02M-06L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

SIEMON    LP6A-S02M-07L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

SIEMON    LP6A-S02M-09L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,2M

EA B $27.14 20.19% $21.66 See Labor Rate NA

SIEMON    LP6A-S03M-01L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S03M-02L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S03M-03L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S03M-04L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S03M-05L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S03M-06L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S03M-07L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S03M-09L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,3M

EA B $29.68 20.19% $23.69 See Labor Rate NA

SIEMON    LP6A-S05M-01L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA

SIEMON    LP6A-S05M-02L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA

SIEMON    LP6A-S05M-03L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA

SIEMON    LP6A-S05M-04L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA

SIEMON    LP6A-S05M-05L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA
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SIEMON    LP6A-S05M-06L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA

SIEMON    LP6A-S05M-07L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA

SIEMON    LP6A-S05M-09L       

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,5M

EA B $34.76 20.19% $27.74 See Labor Rate NA

SIEMON    LP6A-S1.5M-01L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLK BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    LP6A-S1.5M-02L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, WHT BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    LP6A-S1.5M-03L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, RED BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    LP6A-S1.5M-04L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRY BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    LP6A-S1.5M-05L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, YEL BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    LP6A-S1.5M-06L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, BLU BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    LP6A-S1.5M-07L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, GRN BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    LP6A-S1.5M-09L      

LOCKIT SECURE 10G 6A SHLDED 

PATCHCORD, ORG BOOT & JKT,YEL 

LOCK,1.5M

EA B $25.86 20.19% $20.64 See Labor Rate NA

SIEMON    M-10GMC-03-04       

MapIT, 10G6 DOUBLE END 

MODCORD,3FT,T568A/B GRAY 

JKT/BOOT

EA B $18.50 20.19% $14.76 See Labor Rate NA

SIEMON    M-10GMC-03-06       

MapIT, 10G6 DOUBLE END 

MODCORD,3FT,T568A/B BLUE 

JKT/BOOT

EA B $18.50 20.19% $14.76 See Labor Rate NA

SIEMON    M-10GMC-05-04       

MapIT, 10G6 DOUBLE END 

MODCORD,5FT,T568A/B GRAY 

JKT/BOOT

EA B $20.30 20.19% $16.20 See Labor Rate NA

SIEMON    M-10GMC-05-06       

MapIT, 10G6 DOUBLE END 

MODCORD,5FT,T568A/B BLUE 

JKT/BOOT

EA B $20.30 20.19% $16.20 See Labor Rate NA

SIEMON    M-10GMC-07-04       

MapIT, 10G6 DOUBLE END 

MODCORD,7FT,T568A/B GRAY 

JKT/BOOT

EA B $22.10 20.19% $17.64 See Labor Rate NA

SIEMON    M-10GMC-07-06       

MapIT, 10G6 DOUBLE END 

MODCORD,7FT,T568A/B BLUE 

JKT/BOOT

EA B $22.10 20.19% $17.64 See Labor Rate NA

SIEMON    M-10GMC-10-04       

MapIT, 10G6 DOUBLE END 

MODCORD,10FT,T568A/B GRAY 

JKT/BOOT

EA B $24.80 20.19% $19.79 See Labor Rate NA

SIEMON    M-10GMC-10-06       

MapIT, 10G6 DOUBLE END 

MODCORD,10FT,T568A/B BLUE 

JKT/BOOT

EA B $24.80 20.19% $19.79 See Labor Rate NA

SIEMON    M-10GMC-15-04       

MapIT, 10G6 DOUBLE END 

MODCORD,15FT,T568A/B GRAY 

JKT/BOOT

EA B $29.30 20.19% $23.38 See Labor Rate NA
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SIEMON    M-10GMC-15-06       

MapIT, 10G6 DOUBLE END 

MODCORD,15FT,T568A/B BLUE 

JKT/BOOT

EA B $29.30 20.19% $23.38 See Labor Rate NA

SIEMON    M-10GMC-20-06       

MapIT, 10G6 DOUBLE END 

MODCORD,20FT,T568A/B BLUE 

JKT/BOOT

EA B $33.80 20.19% $26.98 See Labor Rate NA

SIEMON    M-10GMCS-01M04L     
MapIT,10G ASSY,CAT6A,SHIELDED,1M 

T568A/B,GRAY JKT,GRAY BOOT,LS0H
EA B $26.60 20.19% $21.23 See Labor Rate NA

SIEMON    M-10GMCS-01M06L     
MapIT,10G ASSY,CAT6A,SHIELDED,1M 

T568A/B,BLUE JKT,BLUE BOOT,LS0H
EA B $26.60 20.19% $21.23 See Labor Rate NA

SIEMON    M-10GMCS-02M02L     
MapIT,10G ASSY,CAT6A,SHIELDED,2M 

T568A/B,WHITE JKT,WHITE 
EA B $29.32 20.19% $23.40 See Labor Rate NA

SIEMON    M-10GMCS-02M04L     
MapIT,10G ASSY,CAT6A,SHIELDED,2M 

T568A/B,GRAY JKT,GRAY BOOT,LS0H
EA B $29.32 20.19% $23.40 See Labor Rate NA

SIEMON    M-10GMCS-02M06L     
MapIT,10G ASSY,CAT6A,SHIELDED,2M 

T568A/B,BLUE JKT,BLUE BOOT,LS0H
EA B $29.32 20.19% $23.40 See Labor Rate NA

SIEMON    M-10GMCS-03M02L     
MapIT,10G ASSY,CAT6A,SHIELDED,3M 

T568A/B,WHITE JKT,WHITE 
EA B $32.02 20.19% $25.56 See Labor Rate NA

SIEMON    M-10GMCS-03M04L     
MapIT,10G ASSY,CAT6A,SHIELDED,3M 

T568A/B,GRAY JKT,GRAY BOOT,LS0H
EA B $32.02 20.19% $25.56 See Labor Rate NA

SIEMON    M-10GMCS-03M06L     
MapIT,10G ASSY,CAT6A,SHIELDED,3M 

T568A/B,BLUE JKT,BLUE BOOT,LS0H
EA B $32.02 20.19% $25.56 See Labor Rate NA

SIEMON    M-10GMCS-05M02L     
MapIT,10G ASSY,CAT6A,SHIELDED,5M 

T568A/B,WHITE JKT,WHITE 
EA B $37.42 20.19% $29.86 See Labor Rate NA

SIEMON    M-10GMCS-05M04L     
MapIT,10G ASSY,CAT6A,SHIELDED,5M 

T568A/B,GRAY JKT,GRAY BOOT,LS0H
EA B $37.42 20.19% $29.86 See Labor Rate NA

SIEMON    M-10GMCS-05M06L     
MapIT,10G ASSY,CAT6A,SHIELDED,5M 

T568A/B,BLUE JKT,BLUE BOOT,LS0H
EA B $37.42 20.19% $29.86 See Labor Rate NA

SIEMON    M-10GMCS1.5M04L     
MapIT,10G 

ASSY,CAT6A,SHIELDED,1.5M 
EA B $27.96 20.19% $22.31 See Labor Rate NA

SIEMON    M-10GX-24           
24 PORT 10G6 MapIT PATCH PANEL 

T568A/B WIRED,1RMS
EA B $330.12 20.19% $263.47 See Labor Rate NA

SIEMON    M-10GX-48           
48 PORT 10G6 MapIT PATCH PANEL 

T568A/B WIRED,2RMS
EA B $662.52 20.19% $528.76 See Labor Rate NA

SIEMON    M1-100              
S66,4x50,100pr,FIELD TERMINATED,   

W/279MS CLIPS
EA B $40.46 20.19% $32.29 See Labor Rate NA

SIEMON    M1-100MH-49         
S66, 2 M1-50 BLOCKS IN GRAY METAL  

HOUSING
EA B $151.40 20.19% $120.83 See Labor Rate NA

SIEMON    M1-25               
S66,4x50,25pr,FIELD TERMINATED,    

W/569 CLIPS
EA B $18.78 20.19% $14.99 See Labor Rate NA

SIEMON    M1-50               
S66,4x50,50pr,FIELD TERMINATED,    

W/500 CLIPS,CAT5E
EA B $11.84 20.19% $9.45 See Labor Rate NA

SIEMON    M1-50-3T25          
S66,W/3' 25pr FEMALE CABLE  

INCLUDES COVER & LABELS
EA B $71.16 20.19% $56.79 See Labor Rate NA

SIEMON    M1-50-3T25M         
S66,W/3' 25pr MALE CABLE INCLUDES  

COVER & LABELS
EA B $74.76 20.19% $59.67 See Labor Rate NA

SIEMON    M1-50MH-49          
S66, 1 M1-50 BLOCK IN GRAY METAL   

HOUSING
EA B $108.98 20.19% $86.98 See Labor Rate NA

SIEMON    M1-50R              
S66,4x50,W/1 25prF CONN,LWR RT,    

PREWIRED ROW D,W/ORANGE 
EA B $42.24 20.19% $33.71 See Labor Rate NA

SIEMON    M1-50RM             
S66,4x50,W/1 25prM CONN,LWR RT,    

PREWIRED ROW D,W/ORANGE 
EA B $53.42 20.19% $42.63 See Labor Rate NA

SIEMON    M2-3W               
S66,4x50,25pr,W/1 25prF CONNECTOR  

UPPER LEFT
EA B $54.08 20.19% $43.16 See Labor Rate NA

SIEMON    M2-3WM              
S66,4x50,25pr,W/1 25pr MALE 

CONNECTOR  UPPER LEFT
EA B $48.72 20.19% $38.88 See Labor Rate NA

SIEMON    M2-5T-124LR         
S66,4x50,W/12 6POS 2pr JACKS, USOC 

WIRED
EA B $91.02 20.19% $72.64 See Labor Rate NA

SIEMON    M25T-124LR-125R     
S66,4x50,W/12 6POS 2pr JACKS,W/1   

25prF CONN,LWR RT,USOC WIRED
EA B $126.64 20.19% $101.07 See Labor Rate NA
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SIEMON    M2-5T-128LR         
S66,4x50,W/12 8POS 4pr JACKS 

WIRED T568B
EA B $108.50 20.19% $86.59 See Labor Rate NA

SIEMON    M2-5T-68L           
S66,4x50,W/6 8POS 4pr JACKS WIRED  

T568B
EA B $83.50 20.19% $66.64 See Labor Rate NA

SIEMON    M2-5T-68L-125R      
S66,4x50,W/6 8POS 4pr JACKS WIRED  

T568B,W/1 25prF CONN,LWR RT
EA B $115.22 20.19% $91.96 See Labor Rate NA

SIEMON    M2-5T-84L           
S66,4x50,W/8 6POS 2pr JACKS WIRED  

USOC
EA B $82.70 20.19% $66.00 See Labor Rate NA

SIEMON    M2-5T-84L-125R      
S66,4x50,W/8 6POS 2pr JACKS WIRED  

USOC,W/1 25prF CONN,LWR RT
EA B $108.24 20.19% $86.39 See Labor Rate NA

SIEMON    M2-5T-86L-125R      
S66,4x50,W/8 6POS 3pr JACKS WIRED  

USOC,W/1 25prF CONN,LWR RT
EA B $111.32 20.19% $88.84 See Labor Rate NA

SIEMON    M2-5W               
S66,4x50,50pr,W/2 25prF 

CONNECTORS UPPER LEFT & LOWER 
EA B $57.24 20.19% $45.68 See Labor Rate NA

SIEMON    M2-5WB              
S66,4x50,50pr,W/2 25prF 

CONNECTORS BACK MOUNT,UPR RT 
EA B $61.84 20.19% $49.35 See Labor Rate NA

SIEMON    M2-5WBM             
S66,4x50,50pr,W/2 25prM 

CONNECTORS BACK MOUNT,UPR RT 
EA B $61.84 20.19% $49.35 See Labor Rate NA

SIEMON    M2-5WM              
S66,4x50,50pr,W/2 25prM 

CONNECTORS UPPER LEFT & LOWER 
EA B $57.24 20.19% $45.68 See Labor Rate NA

SIEMON    M4-12               
S66,4x25,12pr, FIELD TERMINATED,   

W/569 CLIPS
EA B $14.80 20.19% $11.81 See Labor Rate NA

SIEMON    M4-24               
S66,4x25,24pr, FIELD TERMINATED,   

W/571 CLIPS
EA B $12.72 20.19% $10.15 See Labor Rate NA

SIEMON    M425-128LR          
S66,4x25,W/12 8POS 4pr JACKS 

WIRED T568B ON PCB
EA B $124.58 20.19% $99.43 See Labor Rate NA

SIEMON    M425-2T2-8          S66,4x25,W/8 6POS 2pr MOD CORDS,2' EA B $77.40 20.19% $61.77 See Labor Rate NA

SIEMON    M4-2W               
S66,4x50,50pr,BRIDGED,W/2 25prF   

CONNECTORS UPR LFT & LWR RT
EA B $111.52 20.19% $89.00 See Labor Rate NA

SIEMON    M4-2WM              
S66,4x50,50pr, BRIDGED,W/2 25prM   

CONNECTORS UPR LFT & LWR RT
EA B $111.52 20.19% $89.00 See Labor Rate NA

SIEMON    M4-4W               

S66,4x50,100pr,W/4 25prF CONN,     

UPPER/LOWER LEFT&UPPER/LOWER 

RIGHT

EA B $162.26 20.19% $129.50 See Labor Rate NA

SIEMON    M4-4WB              S66,4x50,100pr,W/4 25prF CONN,BM EA B $162.26 20.19% $129.50 See Labor Rate NA

SIEMON    M4-4WBM             S66,4x50,100pr,W/4 25prM CONN,BM EA B $162.26 20.19% $129.50 See Labor Rate NA

SIEMON    M4-50               
S66,4x25,50pr,FIELD TERMINATED,    

W/279MS CLIPS
EA B $40.20 20.19% $32.08 See Labor Rate NA

SIEMON    M-5ASL              MapIT, ADMINISTRATOR LICENSE FEE EA B $7,280.00 20.19% $5,810.18 See Labor Rate NA

SIEMON    M6-24               
S66,6x25 BLOCK, 24-PAIR,843 CLIP,C 

STYLE RETAINER
EA B $26.38 20.19% $21.05 See Labor Rate NA

SIEMON    M-A-1U              
MapIT 1U MASTER ANALYZER  240 

PORT / 120 CHANNEL CAPACITY
EA B $5,585.76 20.19% $4,458.00 See Labor Rate NA

SIEMON    M-A-6U              
MapIT 6U MASTER ANALYZER  480 

PORT / 240 CHANNEL CAPACITY
EA B $7,835.06 20.19% $6,253.17 See Labor Rate NA

SIEMON    M-A-IDC-10          
MapIT,ANALYZER I/O CABLE SINGLE 

ENDED, 10'
EA B $51.34 20.19% $40.97 See Labor Rate NA

SIEMON    M-A-IDC-20          
MapIT,ANALYZER I/O CABLE SINGLE 

ENDED, 20'
EA B $71.86 20.19% $57.35 See Labor Rate NA

SIEMON    M-A-PCB-10          
MapIT,ANALYZER I/O TO PCB CABLE  

10 FEET
EA B $66.62 20.19% $53.17 See Labor Rate NA

SIEMON    MC4                 
SNAP ON COVER FOR M4x50 BLOCKS     

CLEAR
EA B $2.66 20.19% $2.12 See Labor Rate NA

SIEMON    MC425               
SNAP ON COVER FOR M4x25 BLOCKS     

CLEAR
EA B $2.36 20.19% $1.88 See Labor Rate NA

SIEMON    MC425LH-6           
HINGED COVER FOR M4x25 BLOCKS 

BLUE
EA B $5.44 20.19% $4.34 See Labor Rate NA

SIEMON    MC425LH-9           
HINGED COVER FOR M4x25 BLOCKS 

ORANGE
EA B $5.44 20.19% $4.34 See Labor Rate NA

SIEMON    MC4-LBL-25          
ADHESIVE LABEL FOR MC4 COVER       

NUMBERED 1 - 25
EA B $0.76 20.19% $0.61 See Labor Rate NA
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SIEMON    MC4LH-2             
HINGED COVER FOR M4x50 BLOCKS      

WHITE
EA B $4.02 20.19% $3.21 See Labor Rate NA

SIEMON    MC4LH-3             
HINGED COVER FOR M4x50 BLOCKS 

RED
EA B $4.22 20.19% $3.37 See Labor Rate NA

SIEMON    MC4LH-4             
HINGED COVER FOR M4x50 BLOCKS 

GRAY
EA B $4.02 20.19% $3.21 See Labor Rate NA

SIEMON    MC4LH-5             
HINGED COVER FOR M4x50 BLOCKS      

YELLOW
EA B $4.22 20.19% $3.37 See Labor Rate NA

SIEMON    MC4LH-6             
HINGED COVER FOR M4x50 BLOCKS 

BLUE
EA B $4.02 20.19% $3.21 See Labor Rate NA

SIEMON    MC4LH-7             
HINGED COVER FOR M4x50 BLOCKS      

GREEN
EA B $4.22 20.19% $3.37 See Labor Rate NA

SIEMON    MC4LH-8             
HINGED COVER FOR M4x50 BLOCKS      

VIOLET
EA B $4.22 20.19% $3.37 See Labor Rate NA

SIEMON    MC4LH-9             
HINGED COVER FOR M4x50 BLOCKS      

ORANGE
EA B $4.02 20.19% $3.21 See Labor Rate NA

SIEMON    MC4LH-HP-9          
HIGH PROFILE HINGED COVER FOR      

M4x50 BLOCKS, ORANGE
EA B $6.20 20.19% $4.95 See Labor Rate NA

SIEMON    MC5-8-T-03-01       MC5 CABLE ASSY,CAT5e,3FT,BLACK EA B $5.36 20.19% $4.28 See Labor Rate NA

SIEMON    MC5-8-T-03-01B      
MC5 CABLE ASSY,CAT5e,3FT,BLACK 

JKT,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MC5-8-T-03-02       MC5 CABLE ASSY,CAT5e,3FT,WHITE EA B $5.36 20.19% $4.28 See Labor Rate NA

SIEMON    MC5-8-T-03-02B      
MC5 CABLE ASSY,CAT5e,3FT,WHITE 

JKT,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MC5-8-T-03-03       MC5 CABLE ASSY,CAT5e,3FT RED JKT EA B $5.36 20.19% $4.28 See Labor Rate NA

SIEMON    MC5-8-T-03-03B      
MC5 CABLE ASSY,CAT5e,3FT,RED 

JKT,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MC5-8-T-03-04       MC5 CABLE ASSY,CAT5e,3FT,GRAY EA B $5.36 20.19% $4.28 See Labor Rate NA

SIEMON    MC5-8-T-03-04B      
MC5 CABLE ASSY,CAT5e,3FT,GRAY 

JKT,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MC5-8-T-03-05       
MC5 CABLE ASSY,CAT5e,3FT,YELLOW 

JKT
EA B $5.36 20.19% $4.28 See Labor Rate NA

SIEMON    MC5-8-T-03-05B      
MC5 CABLE ASSY,CAT5e,3FT,YELLOW 

JKT,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MC5-8-T-03-06       MC5 CABLE ASSY,CAT5e,3FT,BLUE EA B $5.36 20.19% $4.28 See Labor Rate NA

SIEMON    MC5-8-T-03-06B      
MC5 CABLE ASSY,CAT5e,3FT,BLUE 

JKT,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MC5-8-T-03-07       
MC5 CABLE ASSY,CAT5e,3FT,GREEN 

JKT
EA B $5.36 20.19% $4.28 See Labor Rate NA

SIEMON    MC5-8-T-03-07B      
MC5 CABLE ASSY,CAT5e,3FT,GREEN 

JKT,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MC5-8T-03-B01C      
MC5 CABLE ASSY,CAT5e,3FT,BLACK 

JKT,BLACK BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B01CB     
MC5 CABLE ASSY,CAT5e,3FT,BLACK 

JKT,BLACK BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA

SIEMON    MC5-8T-03-B02C      
MC5 CABLE ASSY,CAT5e,3FT,WHITE 

JKT,WHITE BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B02CB     
MC5 CABLE ASSY,CAT5e,3FT,WHITE 

JKT,WHITE BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA

SIEMON    MC5-8T-03-B03C      
MC5 CABLE ASSY,CAT5e,3FT,RED 

JKT,RED BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B03CB     
MC5 CABLE ASSY,CAT5e,3FT,RED 

JKT,RED BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA

SIEMON    MC5-8T-03-B04C      
MC5 CABLE ASSY,CAT5e,3FT,GRAY 

JKT,GRAY BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B04CB     
MC5 CABLE ASSY,CAT5e,3FT,GRAY 

JKT,GRAY BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA

SIEMON    MC5-8T-03-B05C      
MC5 CABLE ASSY,CAT5e,3FT,YELLOW 

JKT,YELLOW BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B05CB     
MC5 CABLE ASSY,CAT5e,3FT,YELLOW 

JKT,YELLOW BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA
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SIEMON    MC5-8T-03-B06C      
MC5 CABLE ASSY,CAT5e,3FT,BLUE 

JKT,BLUE BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B06CB     
MC5 CABLE ASSY,CAT5e,3FT,BLUE 

JKT,BLUE BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA

SIEMON    MC5-8T-03-B07C      
MC5 CABLE ASSY,CAT5e,3FT,GREEN 

JKT,GREEN BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B07CB     
MC5 CABLE ASSY,CAT5e,3FT,GREEN 

JKT,GREEN BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA

SIEMON    MC5-8T-03-B09C      
MC5 CABLE ASSY,CAT5e,3FT,ORANGE 

JKT,ORANGE BOOT
EA B $6.52 20.19% $5.20 See Labor Rate NA

SIEMON    MC5-8T-03-B09CB     
MC5 CABLE ASSY,CAT5e,3FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $6.18 20.19% $4.93 See Labor Rate NA

SIEMON    MC5-8-T-05-01       MC5 CABLE ASSY,CAT5e,5FT,BLACK EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-01B      
MC5 CABLE ASSY,CAT5e,5FT,BLACK 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8-T-05-02       MC5 CABLE ASSY,CAT5e,5FT,WHITE EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-02B      
MC5 CABLE ASSY,CAT5e,5FT,WHITE 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8-T-05-03       MC5 CABLE ASSY,CAT5e,5FT,RED JKT EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-03B      
MC5 CABLE ASSY,CAT5e,5FT,RED 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8-T-05-04       MC5 CABLE ASSY,CAT5e,5FT,GRAY EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-04B      
MC5 CABLE ASSY,CAT5e,5FT,GRAY 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8-T-05-05       
MC5 CABLE ASSY,CAT5e,5FT,YELLOW 

JKT
EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-05B      
MC5 CABLE ASSY,CAT5e,5FT,YELLOW 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8-T-05-06       MC5 CABLE ASSY,CAT5e,5FT,BLUE EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-06B      
MC5 CABLE ASSY,CAT5e,5FT,BLUE 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8-T-05-07       
MC5 CABLE ASSY,CAT5e,5FT,GREEN 

JKT
EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-07B      
MC5 CABLE ASSY,CAT5e,5FT,GREEN 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8-T-05-09       
MC5 CABLE ASSY,CAT5e,5FT,ORANGE 

JKT
EA B $6.28 20.19% $5.01 See Labor Rate NA

SIEMON    MC5-8-T-05-09B      
MC5 CABLE ASSY,CAT5e,5FT,ORANGE 

JKT,BULK
EA B $5.96 20.19% $4.76 See Labor Rate NA

SIEMON    MC5-8T-05-B01C      
MC5 CABLE ASSY,CAT5e,5FT,BLACK 

JKT,BLACK BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    MC5-8T-05-B01CB     
MC5 CABLE ASSY,CAT5e,5FT,BLACK 

JKT,BLACK BOOT,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8T-05-B02C      
MC5 CABLE ASSY,CAT5e,5FT,WHITE 

JKT,WHITE BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    MC5-8T-05-B02CB     
MC5 CABLE ASSY,CAT5e,5FT,WHITE 

JKT,WHITE BOOT,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8T-05-B03C      
MC5 CABLE ASSY,CAT5e,5FT,RED 

JKT,RED BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    MC5-8T-05-B03CB     
MC5 CABLE ASSY,CAT5e,5FT,RED 

JKT,RED BOOT,BULK,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8T-05-B04C      
MC5 CABLE ASSY,CAT5e,5FT,GRAY 

JKT,GRAY BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    MC5-8T-05-B04CB     
MC5 CABLE ASSY,CAT5e,5FT,GRAY 

JKT,GRAY BOOT,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8T-05-B05C      
MC5 CABLE ASSY,CAT5e,5FT,YELLOW 

JKT,YELLOW BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    MC5-8T-05-B05CB     
MC5 CABLE ASSY,CAT5e,5FT,YELLOW 

JKT,YELLOW BOOT,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8T-05-B06C      
MC5 CABLE ASSY,CAT5e,5FT,BLUE 

JKT,BLUE BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

Page 1609 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

SIEMON    MC5-8T-05-B06CB     
MC5 CABLE ASSY,CAT5e,5FT,BLUE 

JKT,BLUE BOOT,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8T-05-B07C      
MC5 CABLE ASSY,CAT5e,5FT,GREEN 

JKT,GREEN BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    MC5-8T-05-B07CB     
MC5 CABLE ASSY,CAT5e,5FT,GREEN 

JKT,GREEN BOOT,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8T-05-B09C      
MC5 CABLE ASSY,CAT5e,5FT,ORANGE 

JKT,ORANGE BOOT
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    MC5-8T-05-B09CB     
MC5 CABLE ASSY,CAT5e,5FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $7.04 20.19% $5.62 See Labor Rate NA

SIEMON    MC5-8-T-07-01       MC5 CABLE ASSY,CAT5e,7FT,BLACK EA B $7.18 20.19% $5.73 See Labor Rate NA

SIEMON    MC5-8-T-07-01B      
MC5 CABLE ASSY,CAT5e,7FT,BLACK 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8-T-07-02       MC5 CABLE ASSY,CAT5e,7FT,WHITE EA B $7.18 20.19% $5.73 See Labor Rate NA

SIEMON    MC5-8-T-07-02B      
MC5 CABLE ASSY,CAT5e,7FT,WHITE 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8-T-07-03       MC5 CABLE ASSY,CAT5e,7FT,RED JKT EA B $7.18 20.19% $5.73 See Labor Rate NA

SIEMON    MC5-8-T-07-03B      
MC5 CABLE ASSY,CAT5e,7FT,RED 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8-T-07-04       MC5 CABLE ASSY,CAT5e,7FT,GRAY EA B $7.18 20.19% $5.73 See Labor Rate NA

SIEMON    MC5-8-T-07-04B      
MC5 CABLE ASSY,CAT5e,7FT,GRAY 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8-T-07-05       
MC5 CABLE ASSY,CAT5e,7FT,YELLOW 

JKT
EA B $7.18 20.19% $5.73 See Labor Rate NA

SIEMON    MC5-8-T-07-05B      
MC5 CABLE ASSY,CAT5e,7FT,YELLOW 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8-T-07-06       MC5 CABLE ASSY,CAT5e,7FT,BLUE EA B $7.18 20.19% $5.73 See Labor Rate NA

SIEMON    MC5-8-T-07-06B      
MC5 CABLE ASSY,CAT5e,7FT,BLUE 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8-T-07-07       
MC5 CABLE ASSY,CAT5e,7FT,GREEN 

JKT
EA B $7.18 20.19% $5.73 See Labor Rate NA

SIEMON    MC5-8-T-07-07B      
MC5 CABLE ASSY,CAT5e,7FT,GREEN 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8-T-07-09B      
MC5 CABLE ASSY,CAT5e,7FT,ORANGE 

JKT,BULK
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MC5-8T-07-B01C      
MC5 CABLE ASSY,CAT5e,7FT,BLACK 

JKT,BLACK BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA

SIEMON    MC5-8T-07-B01CB     
MC5 CABLE ASSY,CAT5e,7FT,BLACK 

JKT,BLACK BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8T-07-B02C      
MC5 CABLE ASSY,CAT5e,7FT,WHITE 

JKT,WHITE BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA

SIEMON    MC5-8T-07-B02CB     
MC5 CABLE ASSY,CAT5e,7FT,WHITE 

JKT,WHITE BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8T-07-B03C      
MC5 CABLE ASSY,CAT5e,7FT,RED 

JKT,RED BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA

SIEMON    MC5-8T-07-B03CB     
MC5 CABLE ASSY,CAT5e,7FT,RED 

JKT,RED BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8T-07-B04C      
MC5 CABLE ASSY,CAT5e,7FT,GRAY 

JKT,GRAY BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA

SIEMON    MC5-8T-07-B04CB     
MC5 CABLE ASSY,CAT5e,7FT,GRAY 

JKT,GRAY BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8T-07-B05C      
MC5 CABLE ASSY,CAT5e,7FT,YELLOW 

JKT,YELLOW BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA

SIEMON    MC5-8T-07-B05CB     
MC5 CABLE ASSY,CAT5e,7FT,YELLOW 

JKT,YELLOW BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8T-07-B06C      
MC5 CABLE ASSY,CAT5e,7FT,BLUE 

JKT,BLUE BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA

SIEMON    MC5-8T-07-B06CB     
MC5 CABLE ASSY,CAT5e,7FT,BLUE 

JKT,BLUE BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8T-07-B07C      
MC5 CABLE ASSY,CAT5e,7FT,GREEN 

JKT,GREEN BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA
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SIEMON    MC5-8T-07-B07CB     
MC5 CABLE ASSY,CAT5e,7FT,GREEN 

JKT,GREEN BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8T-07-B09C      
MC5 CABLE ASSY,CAT5e,7FT,ORANGE 

JKT,ORANGE BOOT
EA B $8.30 20.19% $6.62 See Labor Rate NA

SIEMON    MC5-8T-07-B09CB     
MC5 CABLE ASSY,CAT5e,7FT,ORANGE 

JKT,ORANGE BOOT,BULK
EA B $7.90 20.19% $6.31 See Labor Rate NA

SIEMON    MC5-8-T-10-01       
MC5 CABLE ASSY,CAT5e,10FT,BLACK 

JKT
EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-01B      
MC5 CABLE ASSY,CAT5e,10FT,BLACK 

JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8-T-10-02       
MC5 CABLE ASSY,CAT5e,10FT,WHITE 

JKT
EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-02B      
MC5 CABLE ASSY,CAT5e,10FT,WHITE 

JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8-T-10-03       MC5 CABLE ASSY,CAT5e,10FT,RED EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-03B      
MC5 CABLE ASSY,CAT5e,10FT,RED 

JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8-T-10-04       MC5 CABLE ASSY,CAT5e,10FT,GRAY EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-04B      
MC5 CABLE ASSY,CAT5e,10FT,GRAY 

JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8-T-10-05       
MC5 CABLE 

ASSY,CAT5e,10FT,YELLOW JKT
EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-05B      
MC5 CABLE 

ASSY,CAT5e,10FT,YELLOW JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8-T-10-06       MC5 CABLE ASSY,CAT5e,10FT,BLUE EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-06B      
MC5 CABLE ASSY,CAT5e,10FT,BLUE 

JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8-T-10-07       
MC5 CABLE ASSY,CAT5e,10FT,GREEN 

JKT
EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-07B      
MC5 CABLE ASSY,CAT5e,10FT,GREEN 

JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8-T-10-09       
MC5 CABLE 

ASSY,CAT5e,10FT,ORANGE JKT
EA B $8.52 20.19% $6.80 See Labor Rate NA

SIEMON    MC5-8-T-10-09B      
MC5 CABLE 

ASSY,CAT5e,10FT,ORANGE JKT,BULK
EA B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MC5-8T-10-B01C      
MC5 CABLE ASSY,CAT5e,10FT,BLACK 

JKT,BLACK BOOT
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MC5-8T-10-B01CB     
MC5 CABLE ASSY,CAT5e,10FT,BLACK 

JKT,BLACK BOOT,BULK
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8T-10-B02C      
MC5 CABLE ASSY,CAT5e,10FT,WHITE 

JKT,WHITE BOOT
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MC5-8T-10-B02CB     
MC5 CABLE ASSY,CAT5e,10FT,WHITE 

JKT,WHITE BOOT,BULK
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8T-10-B03C      
MC5 CABLE ASSY,CAT5e,10FT,RED 

JKT,RED BOOT
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MC5-8T-10-B03CB     
MC5 CABLE ASSY,CAT5e,10FT,RED 

JKT,RED BOOT,BULK
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8T-10-B04C      
MC5 CABLE ASSY,CAT5e,10FT,GRAY 

JKT,GRAY BOOT
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MC5-8T-10-B04CB     
MC5 CABLE ASSY,CAT5e,10FT,GRAY 

JKT,GRAY BOOT,BULK
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8T-10-B05C      
MC5 CABLE 

ASSY,CAT5e,10FT,YELLOW 
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MC5-8T-10-B05CB     
MC5 CABLE 

ASSY,CAT5e,10FT,YELLOW 
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8T-10-B06C      
MC5 CABLE ASSY,CAT5e,10FT,BLUE 

JKT,BLUE BOOT
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MC5-8T-10-B06CB     
MC5 CABLE ASSY,CAT5e,10FT,BLUE 

JKT,BLUE BOOT,BULK
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8T-10-B07C      
MC5 CABLE ASSY,CAT5e,10FT,GREEN 

JKT,GREEN BOOT
EA B $9.68 20.19% $7.73 See Labor Rate NA
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SIEMON    MC5-8T-10-B07CB     
MC5 CABLE ASSY,CAT5e,10FT,GREEN 

JKT,GREEN BOOT,BULK
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8T-10-B09C      
MC5 CABLE 

ASSY,CAT5e,10FT,ORANGE 
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MC5-8T-10-B09CB     
MC5 CABLE 

ASSY,CAT5e,10FT,ORANGE 
EA B $9.18 20.19% $7.33 See Labor Rate NA

SIEMON    MC5-8-T-15-01       
MC5 CABLE ASSY,CAT5e,15FT,BLACK 

JKT
EA B $10.80 20.19% $8.62 See Labor Rate NA

SIEMON    MC5-8-T-15-01B      
MC5 CABLE ASSY,CAT5e,15FT,BLACK 

JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8-T-15-02       
MC5 CABLE ASSY,CAT5e,15FT,WHITE 

JKT
EA B $10.80 20.19% $8.62 See Labor Rate NA

SIEMON    MC5-8-T-15-02B      
MC5 CABLE ASSY,CAT5e,15FT,WHITE 

JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8-T-15-03       MC5 CABLE ASSY,CAT5e,15FT,RED EA B $10.80 20.19% $8.62 See Labor Rate NA

SIEMON    MC5-8-T-15-03B      
MC5 CABLE ASSY,CAT5e,15FT,RED 

JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8-T-15-04       MC5 CABLE ASSY,CAT5e,15FT,GRAY EA B $10.80 20.19% $8.62 See Labor Rate NA

SIEMON    MC5-8-T-15-04B      
MC5 CABLE ASSY,CAT5e,15FT,GRAY 

JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8-T-15-05       
MC5 CABLE 

ASSY,CAT5e,15FT,YELLOW JKT
EA B $10.80 20.19% $8.62 See Labor Rate NA

SIEMON    MC5-8-T-15-05B      
MC5 CABLE 

ASSY,CAT5e,15FT,YELLOW JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8-T-15-06       MC5 CABLE ASSY,CAT5e,15FT,BLUE EA B $10.80 20.19% $8.62 See Labor Rate NA

SIEMON    MC5-8-T-15-06B      
MC5 CABLE ASSY,CAT5e,15FT,BLUE 

JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8-T-15-07       
MC5 CABLE ASSY,CAT5e,15FT,GREEN 

JKT
EA B $10.80 20.19% $8.62 See Labor Rate NA

SIEMON    MC5-8-T-15-07B      
MC5 CABLE ASSY,CAT5e,15FT,GREEN 

JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8-T-15-09B      
MC5 CABLE 

ASSY,CAT5e,15FT,ORANGE JKT,BULK
EA B $10.24 20.19% $8.17 See Labor Rate NA

SIEMON    MC5-8T-15-B01C      
MC5 CABLE ASSY,CAT5e,15FT,BLACK 

JKT,BLACK BOOT
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B01CB     
MC5 CABLE ASSY,CAT5e,15FT,BLACK 

JKT,BLACK BOOT,BULK
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MC5-8T-15-B02C      
MC5 CABLE ASSY,CAT5e,15FT,WHITE 

JKT,WHITE BOOT
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B02CB     
MC5 CABLE ASSY,CAT5e,15FT,WHITE 

JKT,WHITE BOOT,BULK
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MC5-8T-15-B03C      
MC5 CABLE ASSY,CAT5e,15FT,RED 

JKT,RED BOOT
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B03CB     
MC5 CABLE ASSY,CAT5e,15FT,RED 

JKT,RED BOOT,BULK
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MC5-8T-15-B04C      
MC5 CABLE ASSY,CAT5e,15FT,GRAY 

JKT,GRAY BOOT
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B04CB     
MC5 CABLE ASSY,CAT5e,15FT,GRAY 

JKT,GRAY BOOT,BULK
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MC5-8T-15-B05C      
MC5 CABLE 

ASSY,CAT5e,15FT,YELLOW 
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B05CB     
MC5 CABLE 

ASSY,CAT5e,15FT,YELLOW 
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MC5-8T-15-B06C      
MC5 CABLE ASSY,CAT5e,15FT,BLUE 

JKT,BLUE BOOT
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B06CB     
MC5 CABLE ASSY,CAT5e,15FT,BLUE 

JKT,BLUE BOOT,BULK
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MC5-8T-15-B07C      
MC5 CABLE ASSY,CAT5e,15FT,GREEN 

JKT,GREEN BOOT
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B07CB     
MC5 CABLE ASSY,CAT5e,15FT,GREEN 

JKT,GREEN BOOT,BULK
EA B $11.32 20.19% $9.03 See Labor Rate NA
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SIEMON    MC5-8T-15-B09C      
MC5 CABLE 

ASSY,CAT5e,15FT,ORANGE 
EA B $11.92 20.19% $9.51 See Labor Rate NA

SIEMON    MC5-8T-15-B09CB     
MC5 CABLE 

ASSY,CAT5e,15FT,ORANGE 
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MC5-8-T-20-01       
MC5 CABLE ASSY,CAT5e,20FT,BLACK 

JKT
EA B $13.04 20.19% $10.41 See Labor Rate NA

SIEMON    MC5-8-T-20-01B      
MC5 CABLE ASSY,CAT5e,20FT,BLACK 

JKT,BULK
EA B $12.38 20.19% $9.88 See Labor Rate NA

SIEMON    MC5-8-T-20-02       
MC5 CABLE ASSY,CAT5e,20FT,WHITE 

JKT
EA B $13.04 20.19% $10.41 See Labor Rate NA

SIEMON    MC5-8-T-20-02B      
MC5 CABLE ASSY,CAT5e,20FT,WHITE 

JKT,BULK
EA B $12.38 20.19% $9.88 See Labor Rate NA

SIEMON    MC5-8-T-20-03       MC5 CABLE ASSY,CAT5e,20FT,RED EA B $13.04 20.19% $10.41 See Labor Rate NA

SIEMON    MC5-8-T-20-04       MC5 CABLE ASSY,CAT5e,20FT,GRAY EA B $13.04 20.19% $10.41 See Labor Rate NA

SIEMON    MC5-8-T-20-04B      
MC5 CABLE ASSY,CAT5e,20FT,GRAY 

JKT,BULK
EA B $12.38 20.19% $9.88 See Labor Rate NA

SIEMON    MC5-8-T-20-05       
MC5 CABLE 

ASSY,CAT5e,20FT,YELLOW JKT
EA B $13.04 20.19% $10.41 See Labor Rate NA

SIEMON    MC5-8-T-20-06       MC5 CABLE ASSY,CAT5e,20FT BLUE EA B $13.04 20.19% $10.41 See Labor Rate NA

SIEMON    MC5-8-T-20-06B      
MC5 CABLE ASSY,CAT5e,20FT,BLUE 

JKT,BULK
EA B $12.38 20.19% $9.88 See Labor Rate NA

SIEMON    MC5-8-T-20-07       
MC5 CABLE ASSY,CAT5e,20FT,GREEN 

JKT
EA B $13.04 20.19% $10.41 See Labor Rate NA

SIEMON    MC5-8-T-20-09B      
MC5 CABLE 

ASSY,CAT5e,20FT,ORANGE JKT,BULK
EA B $12.38 20.19% $9.88 See Labor Rate NA

SIEMON    MC5-8T-20-B01C      
MC5 CABLE ASSY,CAT5e,20FT,BLACK 

JKT,BLACK BOOT
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B02C      
MC5 CABLE ASSY,CAT5e,20FT,WHITE 

JKT,WHITE BOOT
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B02CB     
MC5 CABLE ASSY,CAT5e,20FT,WHITE 

JKT,WHITE BOOT,BULK
EA B $13.46 20.19% $10.74 See Labor Rate NA

SIEMON    MC5-8T-20-B03C      
MC5 CABLE ASSY,CAT5e,20FT,RED 

JKT,RED BOOT
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B03CB     
MC5 CABLE ASSY,CAT5e,20FT RED 

JKT,RED BOOT,BULK
EA B $13.46 20.19% $10.74 See Labor Rate NA

SIEMON    MC5-8T-20-B04C      
MC5 CABLE ASSY,CAT5e,20FT,GRAY 

JKT,GRAY BOOT
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B04CB     
MC5 CABLE ASSY,CAT5e,20FT,GRAY 

JKT,GRAY BOOT,BULK
EA B $13.46 20.19% $10.74 See Labor Rate NA

SIEMON    MC5-8T-20-B05C      
MC5 CABLE 

ASSY,CAT5e,20FT,YELLOW 
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B06C      
MC5 CABLE ASSY,CAT5e,20FT,BLUE 

JKT,BLUE BOOT
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B06CB     
MC5 CABLE ASSY,CAT5e,20FT,BLUE 

JKT,BLUE BOOT,BULK
EA B $13.46 20.19% $10.74 See Labor Rate NA

SIEMON    MC5-8T-20-B07C      
MC5 CABLE ASSY,CAT5e,20FT,GREEN 

JKT,GREEN BOOT
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B07CB     
MC5 CABLE ASSY,CAT5e,20FT,GREEN 

JKT,GREEN BOOT,BULK
EA B $13.46 20.19% $10.74 See Labor Rate NA

SIEMON    MC5-8T-20-B09C      
MC5 CABLE 

ASSY,CAT5e,20FT,ORANGE 
EA B $14.18 20.19% $11.32 See Labor Rate NA

SIEMON    MC5-8T-20-B09CB     
MC5 CABLE 

ASSY,CAT5e,20FT,ORANGE 
EA B $13.46 20.19% $10.74 See Labor Rate NA

SIEMON    MC5S-01M-01L        

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,LS0H,BLACK 

JKT,BLACK BOOT

EA B $16.28 20.19% $12.99 See Labor Rate NA

SIEMON    MC5S-01M-01LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,LS0H,BLACK 

JKT,BLACK BOOT,BULK

EA B $15.46 20.19% $12.34 See Labor Rate NA
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SIEMON    MC5S-01M-02L        

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,WHITE JKT,WHITE 

BOOT,LS0H

EA B $16.28 20.19% $12.99 See Labor Rate NA

SIEMON    MC5S-01M-02LB       
MC5 SHLD CABLE ASSY,1.0M 

LSOH,WHT WHT BOOT,CAT5E, BULK
EA B $15.46 20.19% $12.34 See Labor Rate NA

SIEMON    MC5S-01M-03L        

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,RED JKT,RED 

BOOT,LS0H

EA B $16.28 20.19% $12.99 See Labor Rate NA

SIEMON    MC5S-01M-03LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,RED JKT,RED 

BOOT,LS0H,BULK

EA B $15.46 20.19% $12.34 See Labor Rate NA

SIEMON    MC5S-01M-05L        

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,YELLOW 

JKT,YELLOW BOOT,LS0H

EA B $16.28 20.19% $12.99 See Labor Rate NA

SIEMON    MC5S-01M-06L        

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,BLUE JKT,BLUE 

BOOT,LS0H

EA B $16.28 20.19% $12.99 See Labor Rate NA

SIEMON    MC5S-01M-06LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,BLUE JKT,BLUE 

BOOT,LS0H,BULK

EA B $15.46 20.19% $12.34 See Labor Rate NA

SIEMON    MC5S-01M-07L        

MC5 SHIELDED CBL 

ASSY,CAT5e,1M,GREEN JKT,GREEN 

BOOT,LS0H

EA B $16.28 20.19% $12.99 See Labor Rate NA

SIEMON    MC5S-02M-01L        

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,BLACK JKT,BLACK 

BOOT,LS0H

EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    MC5S-02M-01LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,LS0H,BLACK 

JKT,BLACK BOOT,BULK

EA B $16.58 20.19% $13.23 See Labor Rate NA

SIEMON    MC5S-02M-02L        

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,WHITE JKT,WHITE 

BOOT,LS0H

EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    MC5S-02M-02LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,WHITE JKT,WHITE 

BOOT,LS0H,BULK

EA B $16.58 20.19% $13.23 See Labor Rate NA

SIEMON    MC5S-02M-03L        

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,RED JKT,RED 

BOOT,LS0H

EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    MC5S-02M-03LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,RED JKT,RED 

BOOT,LS0H,BULK

EA B $16.58 20.19% $13.23 See Labor Rate NA

SIEMON    MC5S-02M-04L        

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,GRAY JKT,GRAY 

BOOT,LS0H

EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    MC5S-02M-05L        

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,YELLOW 

JKT,YELLOW BOOT,LS0H

EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    MC5S-02M-05LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,YELLOW 

JKT,YELLOW BOOT,LS0H,BULK

EA B $16.58 20.19% $13.23 See Labor Rate NA

SIEMON    MC5S-02M-06L        

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,BLUE JKT,BLUE 

BOOT,LS0H

EA B $17.46 20.19% $13.93 See Labor Rate NA

SIEMON    MC5S-02M-06LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,BLUE JKT,BLUE 

BOOT,LS0H,BULK

EA B $16.58 20.19% $13.23 See Labor Rate NA

SIEMON    MC5S-02M-07L        

MC5 SHIELDED CBL 

ASSY,CAT5e,2M,GREEN JKT,GREEN 

BOOT,LS0H

EA B $17.46 20.19% $13.93 See Labor Rate NA
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SIEMON    MC5S-03M-01L        

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,BLACK JKT,BLACK 

BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-03M-01LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,BLACK JKT,BLACK 

BOOT,LS0H,BULK

EA B $17.68 20.19% $14.11 See Labor Rate NA

SIEMON    MC5S-03M-02L        

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,WHITE JKT,WHITE 

BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-03M-02LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,WHITE JKT,WHITE 

BOOT,LS0H,BULK

EA B $17.68 20.19% $14.11 See Labor Rate NA

SIEMON    MC5S-03M-03L        

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,RED JKT,RED 

BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-03M-03LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,RED JKT,RED 

BOOT,LS0H,BULK

EA B $17.68 20.19% $14.11 See Labor Rate NA

SIEMON    MC5S-03M-04L        

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,GRAY JKT,GRAY 

BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-03M-04LB       
MC5 CABLE ASSY,CAT5e,SCTP,3M  

GRAY JKT,GRAY BOOT,LSOH,BULK
EA B $17.68 20.19% $14.11 See Labor Rate NA

SIEMON    MC5S-03M-05L        

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,YELLOW 

JKT,YELLOW BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-03M-06L        

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,BLUE JKT,BLUE 

BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-03M-06LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,BLUE JKT,BLUE 

BOOT,LS0H,BULK

EA B $17.68 20.19% $14.11 See Labor Rate NA

SIEMON    MC5S-03M-07L        

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,GREEN JKT,GREEN 

BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-03M-B04L       

MC5 SHIELDED CBL 

ASSY,CAT5e,3M,WHITE JKT,GRAY 

BOOT,LS0H

EA B $18.62 20.19% $14.86 See Labor Rate NA

SIEMON    MC5S-05M-01L        

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,BLACK JKT,BLACK 

BOOT,LS0H

EA B $20.96 20.19% $16.73 See Labor Rate NA

SIEMON    MC5S-05M-02L        

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,WHITE JKT,WHITE 

BOOT,LS0H

EA B $20.96 20.19% $16.73 See Labor Rate NA

SIEMON    MC5S-05M-02LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,WHITE JKT,WHITE 

BOOT,LS0H,BULK

EA B $19.90 20.19% $15.88 See Labor Rate NA

SIEMON    MC5S-05M-03L        

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,RED JKT,RED 

BOOT,LS0H

EA B $20.96 20.19% $16.73 See Labor Rate NA

SIEMON    MC5S-05M-03LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,RED JKT,RED 

BOOT,LS0H,BULK

EA B $19.90 20.19% $15.88 See Labor Rate NA

SIEMON    MC5S-05M-04L        

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,GRY JKT, GRY 

BOOT,LS0H

EA B $20.96 20.19% $16.73 See Labor Rate NA

SIEMON    MC5S-05M-04LB       
MC5 CABLE ASSY,CAT5e,SCTP,5M  

GRAY JKT,GRAY BOOT,LSOH,BULK
EA B $19.90 20.19% $15.88 See Labor Rate NA

SIEMON    MC5S-05M-05L        

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,YELLOW 

JKT,YELLOW BOOT,LS0H

EA B $20.96 20.19% $16.73 See Labor Rate NA
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SIEMON    MC5S-05M-05LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,YELLOW 

JKT,YELLOW BOOT,LS0H,BULK

EA B $19.90 20.19% $15.88 See Labor Rate NA

SIEMON    MC5S-05M-06L        

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,BLUE JKT,BLUE 

BOOT,LS0H

EA B $20.96 20.19% $16.73 See Labor Rate NA

SIEMON    MC5S-05M-06LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,BLUE JKT,BLUE 

BOOT,LS0H,BULK

EA B $19.90 20.19% $15.88 See Labor Rate NA

SIEMON    MC5S-05M-07L        

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,GREEN JKT,GREEN 

BOOT,LS0H

EA B $20.96 20.19% $16.73 See Labor Rate NA

SIEMON    MC5S-05M-07LB       

MC5 SHIELDED CBL 

ASSY,CAT5e,5M,GREEN JKT,GREEN 

BOOT,LS0H,BULK

EA B $19.90 20.19% $15.88 See Labor Rate NA

SIEMON    MC5S-1.5M-01L       

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,BLACK JKT,BLACK 

BOOT,LS0H

EA B $16.86 20.19% $13.46 See Labor Rate NA

SIEMON    MC5S-1.5M-01LB      

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,BLACK JKT,BLACK 

BOOT,LS0H,BULK

EA B $16.02 20.19% $12.79 See Labor Rate NA

SIEMON    MC5S-1.5M-02L       

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,WHITE JKT,WHITE 

BOOT,LS0H

EA B $16.86 20.19% $13.46 See Labor Rate NA

SIEMON    MC5S-1.5M-02LB      
MC5 SHLD CABLE ASSY,1.5M 

LSOH,WHT WHT BOOT,CAT5E, BULK
EA B $16.02 20.19% $12.79 See Labor Rate NA

SIEMON    MC5S-1.5M-04L       
MC5 SHLD CABLE ASSY, CAT 5eSCTP, 

1.5M,GRAY JKT,GRAY BOOT, LSOH
EA B $16.86 20.19% $13.46 See Labor Rate NA

SIEMON    MC5S-1.5M-04LB      
MC5 CABLE ASSY,CAT5e,SCTP,1.5M  

GRAY JKT,GRAY BOOT,LSOH,BULK
EA B $16.02 20.19% $12.79 See Labor Rate NA

SIEMON    MC5S-1.5M-05L       

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,YELLOW 

JKT,YELLOW BOOT,LS0H

EA B $16.86 20.19% $13.46 See Labor Rate NA

SIEMON    MC5S-1.5M-05LB      

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,YELLOW 

JKT,YELLOW BOOT,LS0H,BULK

EA B $16.02 20.19% $12.79 See Labor Rate NA

SIEMON    MC5S-1.5M-06L       

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,BLUE JKT,BLUE 

BOOT,LS0H

EA B $16.86 20.19% $13.46 See Labor Rate NA

SIEMON    MC5S-1.5M-06LB      

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,BLUE JKT,BLUE 

BOOT,LS0H,BULK

EA B $16.02 20.19% $12.79 See Labor Rate NA

SIEMON    MC5S-1.5M-07L       

MC5 SHIELDED CBL 

ASSY,CAT5e,1.5M,GREEN JKT,GREEN 

BOOT,LS0H

EA B $16.86 20.19% $13.46 See Labor Rate NA

SIEMON    MC5S-1.5M-07LB      
MC5 CABLE ASSY,CAT5e,SCTP,1.5M  

GREEN JKT,GREEN BOOT,LSOH,BULK
EA B $16.02 20.19% $12.79 See Labor Rate NA

SIEMON    MC6-8-T-03-01       
MC6 CABLE ASSY,CAT6,3FT BLACK 

JKT,BLACK BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA

SIEMON    MC6-8-T-03-01B      
MC6 CABLE ASSY,CAT6,3FT BLACK 

JKT,BLACK BOOT,BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-03-02       
MC6 CABLE ASSY,CAT6,3FT WHITE 

JKT,WHITE BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA

SIEMON    MC6-8-T-03-02B      
MC6 CABLE ASSY,CAT6,3FT WHITE 

JKT,WHITE BOOT,BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-03-03       
MC6 CABLE ASSY,CAT6,3FT RED 

JKT,RED BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA

SIEMON    MC6-8-T-03-03B      
MC6 CABLE ASSY,CAT6,3FT RED 

JKT,RED BOOT,BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-03-04       
MC6 CABLE ASSY,CAT6,3FT GRAY 

JKT,GRAY BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA
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SIEMON    MC6-8-T-03-04B      
MC6 CABLE ASSY,CAT6,3FT GRAY 

JKT,GRAY BOOT,BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-03-05       
MC6 CABLE ASSY,CAT6,3FT YELLOW 

JKT,YELLOW BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA

SIEMON    MC6-8-T-03-05B      
MC6 CABLE ASSY,CAT6,3FT, YELLOW 

JKT,YELLOW BOOT,BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-03-06       
MC6 CABLE ASSY,CAT6,3FT BLUE 

JKT,BLUE BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA

SIEMON    MC6-8-T-03-06B      
MC6 CABLE ASSY,CAT6,3FT BLUE 

JKT,BLUE BOOT BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-03-07       
MC6 CABLE ASSY,CAT6,3FT GRN 

JKT,GRN BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA

SIEMON    MC6-8-T-03-07B      
MC6 CABLE ASSY,CAT6,3FT GREEN 

JKT,GREEN BOOT,BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-03-09       
MC6 CABLE ASSY,CAT6,3FT ORANGE 

JKT,ORANGE BOOT
EA B $11.94 20.19% $9.53 See Labor Rate NA

SIEMON    MC6-8-T-03-09B      
MC6 CABLE ASSY,CAT6,3FT ORANGE 

JKT,ORANGE BOOT,BULK
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    MC6-8-T-05-01       
MC6 CABLE ASSY,CAT6,5FT BLACK   

JKT,BLACK BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-01B      
MC6 CABLE ASSY,CAT6,5FT BLACK  

JKT,BLACK BOOT,BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-05-02       
MC6 CABLE ASSY,CAT6,5FT WHITE 

JKT,WHITE BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-02B      
MC6 CABLE ASSY,CAT6,5FT WHITE  

JKT,WHITE BOOT,BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-05-03       
MC6 CABLE ASSY,CAT6,5FT RED 

JKT,RED BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-03B      
MC6 CABLE ASSY,CAT6,5FT, RED 

JKT,RED BOOT,BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-05-04       
MC6 CABLE ASSY,CAT6,5FT GRAY 

JKT,GRAY BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-04B      
MC6 CABLE ASSY,CAT6,5FT GRAY 

JKT,GRAY BOOT,BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-05-05       
MC6 CABLE ASSY,CAT6,5FT YELLOW 

JKT, YELLOW BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-05B      
MC6 CABLE ASSY,CAT6,5FT, YELLOW 

JKT,YELLOW BOOT,BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-05-06       
MC6 CABLE ASSY,CAT6,5FT BLUE 

JKT,BLUE BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-06B      
MC6 CABLE ASSY,CAT6 5FT BLUE 

JKT,BLUE BOOT BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-05-07       
MC6 CABLE ASSY,CAT6,5FT GRN 

JKT,GRN BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-07B      
MC6 CABLE ASSY,CAT6,5FT GREEN 

JKT,GREEN BOOT,BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-05-09       
MC6 CABLE ASSY,CAT6,5FT ORANGE 

JKT,ORANGE BOOT
EA B $12.98 20.19% $10.36 See Labor Rate NA

SIEMON    MC6-8-T-05-09B      
MC6 CABLE ASSY,CAT6,5FT ORANGE 

JKT,ORANGE BOOT,BULK
EA B $12.32 20.19% $9.83 See Labor Rate NA

SIEMON    MC6-8-T-07-01       
MC6 CABLE ASSY,CAT6,7FT BLACK      

JKT,BLACK BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    MC6-8-T-07-01B      
MC6 CABLE ASSY,CAT6,7FT BLACK      

JKT,BLACK BOOT,BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-07-02       
MC6 CABLE ASSY,CAT6,7FT WHITE 

JKT,WHITE BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    MC6-8-T-07-02B      
MC6 CABLE ASSY,CAT6,7FT WHITE      

JKT,WHITE BOOT,BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-07-03       
MC6 CABLE ASSY,CAT6,7FT RED 

JKT,RED BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA
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SIEMON    MC6-8-T-07-03B      
MC6 CABLE ASSY,CAT6,7FT  RED 

JKT,RED BOOT,BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-07-04       
MC6 CABLE ASSY,CAT6,7FT GRAY 

JKT,GRAY BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    MC6-8-T-07-04B      
MC6 CABLE ASSY,CAT6,7FT GRAY  

JKT,GRAY BOOT,BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-07-05       
MC6 CABLE ASSY,CAT6,7FT YELLOW 

JKT,YELLOW BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    MC6-8-T-07-05B      
MC6 CABLE ASSY,CAT6,7FT, YELLOW 

JKT,YELLOW BOOT,BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-07-06       
MC6 CABLE ASSY,CAT6,7FT BLUE 

JKT,BLUE BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    MC6-8-T-07-06B      
MC6 CABLE ASSY,CAT6, 7FT  BLUE 

JKT,BLUE BOOT BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-07-07       
MC6 CABLE ASSY,CAT6,7FT GRN 

JKT,GRN BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    MC6-8-T-07-07B      
MC6 CABLE ASSY,CAT6, 7FT GREEN 

JKT,GREEN BOOT,BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-07-09       
MC6 CABLE ASSY,CAT6,7FT 

ORANGE,JKT,ORANGE BOOT
EA B $14.00 20.19% $11.17 See Labor Rate NA

SIEMON    MC6-8-T-07-09B      
MC6 CABLE ASSY,CAT6,7FT ORANGE 

JKT,ORANGE BOOT BULK
EA B $13.30 20.19% $10.61 See Labor Rate NA

SIEMON    MC6-8-T-10-01       
MC6 CABLE ASSY,CAT6,10FT BLACK 

JKT,BLACK BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-01B      
MC6 CABLE ASSY,CAT6,10FT BLACK 

JKT,BLACK BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-10-02       
MC6 CABLE ASSY,CAT6,10FT WHITE 

JKT,WHITE BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-02B      
MC6 CABLE ASSY,CAT6,10FT WHITE  

JKT,WHITE BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-10-03       
MC6 CABLE ASSY,CAT6,10FT RED 

JKT,RED BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-03B      
MC6 CABLE ASSY,CAT6,10FT RED 

JKT,RED BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-10-04       
MC6 CABLE ASSY,CAT6,10FT GRAY 

JKT,GRAY BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-04B      
MC6 CABLE ASSY,CAT6,10FT GRAY      

JKT,GRAY BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-10-05       
MC6 CABLE ASSY,CAT6,10FT YELLOW 

JKT,YELLOW BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-05B      
MC6 CABLE ASSY,CAT6,10FT  

YELLOW JKT,YELLOW BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-10-06       
MC6 CABLE ASSY,CAT6,10FT BLUE 

JKT,BLUE BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-06B      
MC6 CABLE ASSY,CAT6, 10FT BLUE 

JKT,BLUE BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-10-07       
MC6 CABLE ASSY,CAT6,10FT GRN 

JKT,GRN BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-07B      
MC6 CABLE ASSY,CAT6,10FT GREEN 

JKT,GREEN BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-10-09       
MC6 CABLE ASSY,CAT6,10FT ORANGE 

JKT,ORANGE BOOT
EA B $15.54 20.19% $12.40 See Labor Rate NA

SIEMON    MC6-8-T-10-09B      
MC6 CABLE ASSY,CAT6,10FT ORANGE 

JKT,ORANGE BOOT,BULK
EA B $14.76 20.19% $11.78 See Labor Rate NA

SIEMON    MC6-8-T-15-01       
MC6 CABLE ASSY,CAT6,15FT BLACK 

JKT,BLACK BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA

SIEMON    MC6-8-T-15-01B      
MC6 CABLE ASSY,CAT6,15FT BLACK 

JKT,BLACK BOOT, BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-15-02       
MC6 CABLE ASSY,CAT6,15FT WHITE 

JKT,WHITE BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA
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SIEMON    MC6-8-T-15-02B      
MC6 CABLE ASSY,CAT6,15FT WHITE   

JKT,WHITE BOOT,BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-15-03       
MC6 CABLE ASSY,CAT6,15FT RED 

JKT,RED BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA

SIEMON    MC6-8-T-15-03B      
MC6 CABLE ASSY,CAT6,15FT RED 

JKT,RED BOOT,BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-15-04       
MC6 CABLE ASSY,CAT6,15FT GRAY 

JKT,GRAY BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA

SIEMON    MC6-8-T-15-04B      
MC6 CABLE ASSY,CAT6,15FT GRAY      

JKT,GRAY BOOT,BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-15-05       
MC6 CABLE ASSY,CAT6,15FT YELLOW 

JKT,YELLOW BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA

SIEMON    MC6-8-T-15-05B      
MC6 CABLE ASSY,CAT6,15FT, 

YELLOW JKT,YELLOW BOOT BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-15-06       
MC6 CABLE ASSY,CAT6,15FT BLUE 

JKT,BLUE BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA

SIEMON    MC6-8-T-15-06B      
MC6 CABLE ASSY,CAT6, 15FT BLUE 

JKT,BLUE BOOT,BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-15-07       
MC6 CABLE ASSY,CAT6,15FT GRN 

JKT,GRN BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA

SIEMON    MC6-8-T-15-07B      
MC6 CABLE ASSY CAT6,15FT GREEN 

JKT,GREEN BOOT,BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-15-09       
MC6 CABLE ASSY,CAT6,15FT ORANGE 

JKT,ORANGE BOOT
EA B $18.12 20.19% $14.46 See Labor Rate NA

SIEMON    MC6-8-T-15-09B      
MC6 CABLE ASSY,CAT6,15FT ORANGE 

JKT,ORANGE BOOT,BULK
EA B $17.20 20.19% $13.73 See Labor Rate NA

SIEMON    MC6-8-T-20-01       
MC6 CABLE ASSY,CAT6,20FT BLACK 

JKT,BLACK BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-01B      
MC6 CABLE ASSY,CAT6,20FT BLACK 

JKT,BLACK BOOT, BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6-8-T-20-02       
MC6 CABLE ASSY,CAT6,20FT WHITE 

JKT,WHITE BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-02B      
MC6 CABLE ASSY,CAT6,20FT WHITE 

JKT,WHITE BOOT, BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6-8-T-20-03       
MC6 CABLE ASSY,CAT6,20FT RED 

JKT,RED BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-03B      
MC6 CABLE ASSY,CAT6,20FT RED 

JKT,RED,BOOT,BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6-8-T-20-04       
MC6 CABLE ASSY,CAT6,20FT GRAY 

JKT,GRAY BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-04B      
MC6 CABLE ASSY,CAT6,20FT GRAY      

JKT,GRAY BOOT,BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6-8-T-20-05       
MC6 CABLE ASSY,CAT6,20FT YELLOW 

JKT,YELLOW BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-05B      
MC6 CABLE ASSY,CAT6,20FT, 

YELLOW JKT,YELLOW BOOT,BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6-8-T-20-06       
MC6 CABLE ASSY,CAT6,20FT BLUE 

JKT,BLUE BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-06B      
MC6 CABLE ASSY,CAT6, 20FT BLUE 

JKT,BLUE BOOT,BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6-8-T-20-07       
MC6 CABLE ASSY,CAT6,20FT GRN 

JKT,GRN BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-07B      
MC6 CABLE ASSY CAT6,20FT GREEN 

JKT,GREEN BOOT,BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6-8-T-20-09       
MC6 CABLE ASSY,CAT6,20FT ORANGE 

JKT,ORANGE BOOT
EA B $20.68 20.19% $16.50 See Labor Rate NA

SIEMON    MC6-8-T-20-09B      
MC6 CABLE ASSY,CAT6,20FT ORANGE 

JKT,ORANGE BOOT,BULK
EA B $19.64 20.19% $15.67 See Labor Rate NA

SIEMON    MC6A-03-01          
MC6A CABLE ASSY,CAT6A,3FT BLK 

JKT,BLK BOOT
EA B $16.14 20.19% $12.88 See Labor Rate NA
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SIEMON    MC6A-03-01B         
MC6A CABLE ASSY,CAT6A,3FT BLK 

JKT,BLK BOOT BULK
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-03-02          
MC6A CABLE ASSY,CAT6A,3FT WHITE 

JKT,WHITE BOOT
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    MC6A-03-02B         
MC6A CABLE ASSY,CAT6A,3FT WHITE 

JKT,WHITE BOOT BULK
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-03-03          
MC6A CABLE ASSY,CAT6A,3FT RED 

JKT,RED BOOT
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    MC6A-03-03B         
MC6A CABLE ASSY,CAT6A,3FT RED 

JKT,RED BOOT BULK
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-03-04          
MC6A CABLE ASSY,CAT6A,3FT GRAY 

JKT,GRAY BOOT
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    MC6A-03-04B         
MC6A CABLE ASSY,CAT6A,3FT GRAY 

JKT,GRAY BOOT  BULK
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-03-05          
MC6A CABLE ASSY,CAT6A,3FT 

YELLOW JKT,YELLOW BOOT
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    MC6A-03-05B         
MC6A CABLE ASSY,CAT6A,3FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-03-06          
MC6A CABLE ASSY,CAT6A,3FT BLUE 

JKT,BLUE BOOT
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    MC6A-03-06B         
MC6A CABLE ASSY,CAT6A,3FT BLUE 

JKT,BLUE BOOT BULK
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-03-07          
MC6A CABLE ASSY,CAT6A,3FT GREEN 

JKT,GREEN BOOT
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    MC6A-03-07B         
MC6A CABLE ASSY,CAT6A,3FT GREEN 

JKT,GREEN BOOT BULK
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-03-09          
MC6A CABLE 

ASSY,CAT6,3FT,ORANGE 
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    MC6A-03-09B         
MC6A CABLE 

ASSY,CAT6,3FT,ORANGE 
EA B $15.34 20.19% $12.24 See Labor Rate NA

SIEMON    MC6A-05-01          
MC6A CABLE ASSY,CAT6A,5FT BLK 

JKT,BLK BOOT
EA B $17.80 20.19% $14.21 See Labor Rate NA

SIEMON    MC6A-05-01B         
MC6A CABLE ASSY,CAT6A,5FT BLK 

JKT,BLK BOOT BULK
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-05-02          
MC6A CABLE ASSY,CAT6A,5FT WHITE 

JKT,WHITE BOOT
EA B $17.80 20.19% $14.21 See Labor Rate NA

SIEMON    MC6A-05-02B         
MC6A CABLE ASSY,CAT6A,5FT WHITE 

JKT,WHITE BOOT BULK
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-05-03          
MC6A CABLE ASSY,CAT6A,5FT RED 

JKT,RED BOOT
EA B $17.80 20.19% $14.21 See Labor Rate NA

SIEMON    MC6A-05-03B         
MC6A CABLE ASSY,CAT6A,5FT RED 

JKT,RED BOOT BULK
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-05-04          
MC6A CABLE ASSY,CAT6A,5FT GRAY 

JKT,GRAY BOOT
EA B $17.80 20.19% $14.21 See Labor Rate NA

SIEMON    MC6A-05-04B         
MC6A CABLE ASSY,CAT6A,5FT GRAY 

JKT,GRAY BOOT BULK
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-05-05          
MC6A CABLE ASSY,CAT6A,5FT 

YELLOW JKT,YELLOW BOOT
EA B $17.80 20.19% $14.21 See Labor Rate NA

SIEMON    MC6A-05-05B         
MC6A CABLE ASSY,CAT6A,5FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-05-06          
MC6A CABLE ASSY,CAT6A,5FT BLUE 

JKT,BLUE BOOT
EA B $17.80 20.19% $14.21 See Labor Rate NA

SIEMON    MC6A-05-06B         
MC6A CABLE ASSY,CAT6A,5FT BLUE 

JKT,BLUE BOOT BULK
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-05-07          
MC6A CABLE ASSY,CAT6A,5FT GREEN 

JKT,GREEN BOOT
EA B $17.80 20.19% $14.21 See Labor Rate NA

SIEMON    MC6A-05-07B         
MC6A CABLE ASSY,CAT6A,5FT GREEN 

JKT,GREEN BOOT BULK
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-05-09          
MC6A CABLE 

ASSY,CAT6,5FT,ORANGE 
EA B $17.80 20.19% $14.21 See Labor Rate NA
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SIEMON    MC6A-05-09B         
MC6A CABLE 

ASSY,CAT6,5FT,ORANGE 
EA B $16.92 20.19% $13.50 See Labor Rate NA

SIEMON    MC6A-07-01          
MC6A CABLE ASSY,CAT6A,7FT BLK 

JKT,BLK BOOT
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-01B         
MC6A CABLE ASSY,CAT6A,7FT BLK 

JKT,BLK BOOT BULK
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-07-02          
MC6A CABLE ASSY,CAT6A,7FT WHITE 

JKT,WHITE BOOT
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-02B         
MC6A CABLE ASSY,CAT6A,7FT WHITE 

JKT,WHITE BOOT BULK
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-07-03          
MC6A CABLE ASSY,CAT6A,7FT RED 

JKT,RED BOOT
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-03B         
MC6A CABLE ASSY,CAT6A,7FT RED 

JKT,RED BOOT BULK
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-07-04          
MC6A CABLE ASSY,CAT6A,7FT GRAY 

JKT,GRAY BOOT
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-04B         
MC6A CABLE ASSY,CAT6A,7FT GRAY 

JKT,GRAY BOOT BULK
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-07-05          
MC6A CABLE ASSY,CAT6A,7FT 

YELLOW JKT,YELLOW BOOT
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-05B         
MC6A CABLE ASSY,CAT6A,7FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-07-06          
MC6A CABLE ASSY,CAT6A,7FT BLUE 

JKT,BLUE BOOT
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-06B         
MC6A CABLE ASSY,CAT6A,7FT BLUE 

JKT,BLUE BOOT BULK
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-07-07          
MC6A CABLE ASSY,CAT6A,7FT GREEN 

JKT,GREEN BOOT
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-07B         
MC6A CABLE ASSY,CAT6A,7FT GREEN 

JKT,GREEN BOOT BULK
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-07-09          
MC6A CABLE 

ASSY,CAT6,7FT,ORANGE 
EA B $19.46 20.19% $15.53 See Labor Rate NA

SIEMON    MC6A-07-09B         
MC6A CABLE 

ASSY,CAT6,7FT,ORANGE 
EA B $18.48 20.19% $14.75 See Labor Rate NA

SIEMON    MC6A-10-01          
MC6A CABLE ASSY,CAT6A,10FT BLK 

JKT,BLK BOOT
EA B $21.94 20.19% $17.51 See Labor Rate NA

SIEMON    MC6A-10-01B         
MC6A CABLE ASSY,CAT6A,10FT BLK 

JKT,BLK BOOT BULK
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-10-02          
MC6A CABLE ASSY,CAT6A,10FTWHITE 

JKT,WHITE BOOT
EA B $21.94 20.19% $17.51 See Labor Rate NA

SIEMON    MC6A-10-02B         
MC6A CABLE ASSY,CAT6A,10FT 

WHITE JKT,WHITE BOOT BULK
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-10-03          
MC6A CABLE ASSY,CAT6A,10FT RED 

JKT,RED BOOT
EA B $21.94 20.19% $17.51 See Labor Rate NA

SIEMON    MC6A-10-03B         
MC6A CABLE ASSY,CAT6A,10FT RED 

JKT,RED BOOT BULK
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-10-04          
MC6A CABLE ASSY,CAT6A,10FT GRAY 

JKT,GRAY BOOT
EA B $21.94 20.19% $17.51 See Labor Rate NA

SIEMON    MC6A-10-04B         
MC6A CABLE ASSY,CAT6A,10FT GRAY 

JKT,GRAY BOOT BULK
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-10-05          
MC6A CABLE ASSY,CAT6A,10FT 

YELLOW JKT,YELLOW BOOT
EA B $21.94 20.19% $17.51 See Labor Rate NA

SIEMON    MC6A-10-05B         
MC6A CABLE ASSY,CAT6A,10FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-10-06          
MC6A CABLE ASSY,CAT6A,10FT BLUE 

JKT,BLUE BOOT
EA B $21.94 20.19% $17.51 See Labor Rate NA

SIEMON    MC6A-10-06B         
MC6A CABLE ASSY,CAT6A,10FT BLUE 

JKT,BLUE BOOT BULK
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-10-07          
MC6A CABLE ASSY,CAT6A,10FT 

GREEN JKT,GREEN BOOT
EA B $21.94 20.19% $17.51 See Labor Rate NA
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SIEMON    MC6A-10-07B         
MC6A CABLE ASSY,CAT6A,10FT 

GREEN JKT,GREEN BOOT BULK
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-10-09          
MC6A CABLE 

ASSY,CAT6,10FT,ORANGE 
EA B $21.94 20.19% $17.51 See Labor Rate NA

SIEMON    MC6A-10-09B         
MC6A CABLE 

ASSY,CAT6,10FT,ORANGE 
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    MC6A-15-01          
MC6A CABLE ASSY,CAT6A,15FT BLK 

JKT,BLK BOOT
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-01B         
MC6A CABLE ASSY,CAT6A,15FT BLK 

JKT,BLK BOOT BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-15-02          
MC6A CABLE ASSY,CAT6A,15FT 

WHITE JKT,WHITE BOOT
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-02B         
MC6A CABLE ASSY,CAT6A,15FT 

WHITE JKT,WHITE BOOT BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-15-03          
MC6A CABLE ASSY,CAT6A,15FT RED 

JKT,RED BOOT
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-03B         
MC6A CABLE ASSY,CAT6A,15FT RED 

JKT,RED BOOT BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-15-04          
MC6A CABLE ASSY,CAT6A,15FT GRAY 

JKT,GRAY BOOT
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-04B         
MC6A CABLE ASSY,CAT6A,15FT GRAY 

JKT,GRAY BOOT BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-15-05          
MC6A CABLE ASSY,CAT6A,15FT 

YELLOW JKT,YELLOW BOOT
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-05B         
MC6A CABLE ASSY,CAT6A,15FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-15-06          
MC6A CABLE ASSY,CAT6A,15FT BLUE 

JKT,BLUE BOOT
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-06B         
MC6A CABLE ASSY,CAT6A,15FT BLUE 

JKT,BLUE BOOT BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-15-07          
MC6A CABLE ASSY,CAT6A,15FT 

GREEN JKT,GREEN BOOT
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-07B         
MC6A CABLE ASSY,CAT6A,15FT 

GREEN JKT,GREEN BOOT BULK
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-15-09          
MC6A CABLE 

ASSY,CAT6,15FT,ORANGE 
EA B $26.08 20.19% $20.81 See Labor Rate NA

SIEMON    MC6A-15-09B         
MC6A CABLE 

ASSY,CAT6,15FT,ORANGE 
EA B $24.78 20.19% $19.78 See Labor Rate NA

SIEMON    MC6A-20-01          
MC6A CABLE ASSY,CAT6A,20FT BLK 

JKT,BLK BOOT
EA B $30.22 20.19% $24.12 See Labor Rate NA

SIEMON    MC6A-20-01B         
MC6A CABLE ASSY,CAT6A,20FT BLK 

JKT,BLK BOOT BULK
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-20-02          
MC6A CABLE ASSY,CAT6A,20FT 

WHITE JKT,WHITE BOOT
EA B $30.22 20.19% $24.12 See Labor Rate NA

SIEMON    MC6A-20-02B         
MC6A CABLE ASSY,CAT6A,20FT 

WHITE JKT,WHITE BOOT BULK
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-20-03          
MC6A CABLE ASSY,CAT6A,20FT RED 

JKT,RED BOOT
EA B $30.22 20.19% $24.12 See Labor Rate NA

SIEMON    MC6A-20-03B         
MC6A CABLE ASSY,CAT6A,20FT RED 

JKT,RED BOOT BULK
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-20-04          
MC6A CABLE ASSY,CAT6A,20FT GRAY 

JKT,GRAY BOOT
EA B $30.22 20.19% $24.12 See Labor Rate NA

SIEMON    MC6A-20-04B         
MC6A CABLE ASSY,CAT6A,20FT GRAY 

JKT,GRAY BOOT BULK
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-20-05          
MC6A CABLE ASSY,CAT6A,20FT 

YELLOW JKT,YELLOW BOOT
EA B $30.22 20.19% $24.12 See Labor Rate NA

SIEMON    MC6A-20-05B         
MC6A CABLE ASSY,CAT6A,20FT 

YELLOW JKT,YELLOW BOOT BULK
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-20-06          
MC6A CABLE ASSY,CAT6A,20FT BLUE 

JKT,BLUE BOOT
EA B $30.22 20.19% $24.12 See Labor Rate NA
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SIEMON    MC6A-20-06B         
MC6A CABLE ASSY,CAT6A,20FT BLUE 

JKT,BLUE BOOT BULK
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-20-07          
MC6A CABLE ASSY,CAT6A,20FT 

GREEN JKT,GREEN BOOT
EA B $30.22 20.19% $24.12 See Labor Rate NA

SIEMON    MC6A-20-07B         
MC6A CABLE ASSY,CAT6A,20FT 

GREEN JKT,GREEN BOOT BULK
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-20-09          
MC6A CABLE 

ASSY,CAT6,20FT,ORANGE 
EA B $30.22 20.19% $24.12 See Labor Rate NA

SIEMON    MC6A-20-09B         
MC6A CABLE 

ASSY,CAT6,20FT,ORANGE 
EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    MC6A-S01M-01L       
MC6A,CAT6A,SHLD,1M,BLK 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-01LB      
MC6A,CAT6A,SHLD,1M,BLK 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S01M-02L       
MC6A,CAT6A,SHLD,1M,WHT 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-02LB      
MC6A,CAT6A,SHLD,1M,WHT 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S01M-03L       
MC6A,CAT6A,SHLD,1M,RED 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-03LB      
MC6A,CAT6A,SHLD,1M,RED 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S01M-04L       
MC6A,CAT6A,SHLD,1M,GRAY 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-04LB      
MC6A,CAT6A,SHLD,1M,GRAY 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S01M-05L       
MC6A,CAT6A,SHLD,1M,YEL 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-05LB      
MC6A,CAT6A,SHLD,1M,YEL 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S01M-06L       
MC6A,CAT6A,SHLD,1M,BLUE 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-06LB      
MC6A,CAT6A,SHLD,1M,BLUE 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S01M-07L       
MC6A,CAT6A,SHLD,1M,GRN 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-07LB      
MC6A,CAT6A,SHLD,1M,GRN 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S01M-09L       
MC6A,CAT6A,SHLD,1M,ORG 

JKT&BOOT,LS0H
EA B $20.14 20.19% $16.07 See Labor Rate NA

SIEMON    MC6A-S01M-09LB      
MC6A,CAT6A,SHLD,1M,ORG 

JKT&BOOT,LS0H,BULK
EA B $19.12 20.19% $15.26 See Labor Rate NA

SIEMON    MC6A-S02M-01L       
MC6A,CAT6A,SHLD,2M,BLK 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA

SIEMON    MC6A-S02M-01LB      
MC6A,CAT6A,SHLD,2M,BLK 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S02M-02L       
MC6A,CAT6A,SHLD,2M,WHT 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA

SIEMON    MC6A-S02M-02LB      
MC6A,CAT6A,SHLD,2M,WHT 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S02M-03L       
MC6A,CAT6A,SHLD,2M,RED 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA

SIEMON    MC6A-S02M-03LB      
MC6A,CAT6A,SHLD,2M,RED 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S02M-04L       
MC6A,CAT6A,SHLD,2M,GRAY 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA

SIEMON    MC6A-S02M-04LB      
MC6A,CAT6A,SHLD,2M,GRAY 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S02M-05L       
MC6A,CAT6A,SHLD,2M,YEL 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA
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SIEMON    MC6A-S02M-05LB      
MC6A,CAT6A,SHLD,2M,YEL 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S02M-06L       
MC6A,CAT6A,SHLD,2M,BLUE 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA

SIEMON    MC6A-S02M-06LB      
MC6A,CAT6A,SHLD,2M,BLUE 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S02M-07L       
MC6A,CAT6A,SHLD,2M,GRN 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA

SIEMON    MC6A-S02M-07LB      
MC6A,CAT6A,SHLD,2M,GRN 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S02M-09L       
MC6A,CAT6A,SHLD,2M,ORG 

JKT&BOOT,LS0H
EA B $22.68 20.19% $18.10 See Labor Rate NA

SIEMON    MC6A-S02M-09LB      
MC6A,CAT6A,SHLD,2M,ORG 

JKT&BOOT,LS0H,BULK
EA B $21.54 20.19% $17.19 See Labor Rate NA

SIEMON    MC6A-S03M-01L       
MC6A,CAT6A,SHLD,3M,BLACK 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-01LB      
MC6A,CAT6A,SHLD,3M,BLACK 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S03M-02L       
MC6A,CAT6A,SHLD,3M,WHITE 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-02LB      
MC6A,CAT6A,SHLD,3M,WHITE 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S03M-03L       
MC6A,CAT6A,SHLD,3M,RED 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-03LB      
MC6A,CAT6A,SHLD,3M,RED 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S03M-04L       
MC6A,CAT6A,SHLD,3M,GRAY 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-04LB      
MC6A,CAT6A,SHLD,3M,GRAY 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S03M-05L       
MC6A,CAT6A,SHLD,3M,YELLOW 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-05LB      
MC6A,CAT6A,SHLD,3M,YELLOW 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S03M-06L       
MC6A,CAT6A,SHLD,3M,BLUE 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-06LB      
MC6A,CAT6A,SHLD,3M,BLUE 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S03M-07L       
MC6A,CAT6A,SHLD,3M,GREEN 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-07LB      
MC6A,CAT6A,SHLD,3M,GREEN 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S03M-09L       
MC6A,CAT6A,SHLD,3M,ORG 

JKT&BOOT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    MC6A-S03M-09LB      
MC6A,CAT6A,SHLD,3M,ORG 

JKT&BOOT,LS0H,BULK
EA B $23.96 20.19% $19.12 See Labor Rate NA

SIEMON    MC6A-S05M-01L       
MC6A,CAT6A,SHLD,5M,BLACK 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA

SIEMON    MC6A-S05M-01LB      
MC6A,CAT6A,SHLD,5M,BLACK 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S05M-02L       
MC6A,CAT6A,SHLD,5M,WHITE 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA

SIEMON    MC6A-S05M-02LB      
MC6A,CAT6A,SHLD,5M,WHITE 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S05M-03L       
MC6A,CAT6A,SHLD,5M,RED 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA

SIEMON    MC6A-S05M-03LB      
MC6A,CAT6A,SHLD,5M,RED 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S05M-04L       
MC6A,CAT6A,SHLD,5M,GRAY 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA
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SIEMON    MC6A-S05M-04LB      
MC6A,CAT6A,SHLD,5M,GRAY 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S05M-05L       
MC6A,CAT6A,SHLD,5M,YELLOW 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA

SIEMON    MC6A-S05M-05LB      
MC6A,CAT6A,SHLD,5M,YELLOW 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S05M-06L       
MC6A,CAT6A,SHLD,5M,BLUE 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA

SIEMON    MC6A-S05M-06LB      
MC6A,CAT6A,SHLD,5M,BLUE 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S05M-07L       
MC6A,CAT6A,SHLD,5M,GREEN 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA

SIEMON    MC6A-S05M-07LB      
MC6A,CAT6A,SHLD,5M,GREEN 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S05M-09L       
MC6A,CAT6A,SHLD,5M,ORG 

JKT&BOOT,LS0H
EA B $30.30 20.19% $24.18 See Labor Rate NA

SIEMON    MC6A-S05M-09LB      
MC6A,CAT6A,SHLD,5M,ORG 

JKT&BOOT,LS0H,BULK
EA B $28.80 20.19% $22.99 See Labor Rate NA

SIEMON    MC6A-S1.5M-01L      
MC6A,CAT6A,SHLD,1.5M,BLACK 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-01LB     
MC6A,CAT6A,SHLD,1.5M,BLACK 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC6A-S1.5M-02L      
MC6A,CAT6A,SHLD,1.5M,WHITE 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-02LB     
MC6A,CAT6A,SHLD,1.5M,WHITE 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC6A-S1.5M-03L      
MC6A,CAT6A,SHLD,1.5M,RED 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-03LB     
MC6A,CAT6A,SHLD,1.5M,RED 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC6A-S1.5M-04L      
MC6A,CAT6A,SHLD,1.5M,GRAY 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-04LB     
MC6A,CAT6A,SHLD,1.5M,GRAY 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC6A-S1.5M-05L      
MC6A,CAT6A,SHLD,1.5M,YELLOW 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-05LB     
MC6A,CAT6A,SHLD,1.5M,YELLOW 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC6A-S1.5M-06L      
MC6A,CAT6A,SHLD,1.5M,BLUE 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-06LB     
MC6A,CAT6A,SHLD,1.5M,BLUE 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC6A-S1.5M-07L      
MC6A,CAT6A,SHLD,1.5M,GREEN 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-07LB     
MC6A,CAT6A,SHLD,1.5M,GREEN 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC6A-S1.5M-09L      
MC6A,CAT6A,SHLD,1.5M,ORG 

JKT&BOOT,LS0H
EA B $21.40 20.19% $17.08 See Labor Rate NA

SIEMON    MC6A-S1.5M-09LB     
MC6A,CAT6A,SHLD,1.5M,ORG 

JKT&BOOT,LS0H,BULK
EA B $20.34 20.19% $16.23 See Labor Rate NA

SIEMON    MC-8-005            
REPLACEMENT CORD FOR STM-8 

TESTER  6IN,UNIVERSAL PLUG
EA B $4.70 20.19% $3.75 See Labor Rate NA

SIEMON    M-EC-6U             
EXPANSION CARD FOR 6U ANALYZER  

240 PORT/ 120 CHANNEL CAPACITY
EA B $1,253.78 20.19% $1,000.64 See Labor Rate NA

SIEMON    MFB-1               
MODULAR FURNITURE BRACKET FOR      

STEELCASE 9000,HAWORTH,KNOLL
EA B $11.40 20.19% $9.10 See Labor Rate NA

SIEMON    MFB-3               
MODULAR FURNITURE BRACKET FOR      

HERMAN MILLER ACTION OFFICE
EA B $12.70 20.19% $10.14 See Labor Rate NA

SIEMON    M-FCP-LC48-01       
48 PORT MapIT FIBER DRAWER W/LC 

CONNECTORS,BLACK,1RMS
EA B $871.42 20.19% $695.48 See Labor Rate NA
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SIEMON    MH-25-49            
METAL HOUSING FOR 1 B6x50 OR 1     

M4x50 BLOCK, GRAY
EA B $58.70 20.19% $46.85 See Labor Rate NA

SIEMON    MH-50-49            
METAL HOUSING FOR 2 B6x50 OR 2     

M4x50 BLOCKS, GRAY
EA B $71.86 20.19% $57.35 See Labor Rate NA

SIEMON    M-HD6-24            
24 PORT CAT6 MapIT PATCH PANEL 

T568A/B WIRED,1RMS
EA B $252.34 20.19% $201.39 See Labor Rate NA

SIEMON    M-HD6-48            
48 PORT CAT6 MapIT PATCH PANEL 

T568A/B WIRED,2RMS
EA B $504.68 20.19% $402.79 See Labor Rate NA

SIEMON    M-J2-LCLC5L-01      
IP FIBER JUMPER,XGLO,MM,LC/LC 

DUPLEX,50/125,AQUA JKT,1M
EA B $132.20 20.19% $105.51 See Labor Rate NA

SIEMON    M-J2-LCLC5L-02      
IP FIBER JUMPER,XGLO,MM,LC/LC  

DUPLEX,50/125,AQUA JKT,2M
EA B $136.60 20.19% $109.02 See Labor Rate NA

SIEMON    M-J2-LCLC5L-03      
IP FIBER JUMPER,XGLO,MM,LC/LC  

DUPLEX,50/125,AQUA JKT,3M
EA B $140.98 20.19% $112.52 See Labor Rate NA

SIEMON    M-J2-LCSC5L-01      
IP FIBER JUMPER,XGLO,MM,LC/SC  

DUPLEX,50/125,AQUA JKT,1M
EA B $106.48 20.19% $84.98 See Labor Rate NA

SIEMON    M-J2-LCSC5L-03      
IP FIBER JUMPER,XGLO,MM,LC/SC  

DUPLEX,50/125,AQUA JKT,3M
EA B $115.28 20.19% $92.01 See Labor Rate NA

SIEMON    M-J2-LCULCUL-01     
IP FIBER JUMPER,XGLO,SM,LC/LC  

DUPLEX,YELLOW JKT,1M
EA B $126.56 20.19% $101.01 See Labor Rate NA

SIEMON    M-J2-LCULCUL-02     
IP FIBER JUMPER,XGLO,SM,LC/LC  

DUPLEX,YELLOW JKT,2M
EA B $129.58 20.19% $103.42 See Labor Rate NA

SIEMON    M-J2-LCULCUL-03     
IP FIBER JUMPER,XGLO,SM,LC/LC  

DUPLEX,YELLOW JKT,3M
EA B $132.62 20.19% $105.84 See Labor Rate NA

SIEMON    M-J2-SCSC5L-01      
IP FIBER JUMPER,XGLO,MM,SC/SC 

DUPLEX,50/125,AQUA JKT,1M
EA B $91.08 20.19% $72.69 See Labor Rate NA

SIEMON    MJD-88-T            
OEM, RIGHT ANGLE PCB JACK 10 

POS,  8 CONTACTS, BLACK
EA B $2.68 20.19% $2.14 See Labor Rate NA

SIEMON    M-LA-1U             
MapIT 1U LINK ANALYZER  240 PORT / 

120 CHANNEL CAPACITY
EA B $3,834.36 20.19% $3,060.21 See Labor Rate NA

SIEMON    M-LA-6U             
MapIT 6U LINK ANALYZER  480 PORT / 

240 CHANNEL CAPACITY
EA B $6,359.66 20.19% $5,075.65 See Labor Rate NA

SIEMON    M-LINK-10           
MapIT LINK CABLE ASSEMBLY I/O TO 

PCB CABLE, 10'
EA B $66.62 20.19% $53.17 See Labor Rate NA

SIEMON    M-LINK-20           
MapIT LINK CABLE ASEMBLY I/O TO 

PCB CABLE, 20'
EA B $88.34 20.19% $70.50 See Labor Rate NA

SIEMON    M-MC6-03-01         
MapIT MC6 CABLE ASSY,CAT6,3FT  

BLACK JKT,BLACK BOOT
EA B $16.46 20.19% $13.14 See Labor Rate NA

SIEMON    M-MC6-03-02         
MapIT MC6 CABLE ASSY,CAT6,3FT  

WHITE JKT,WHITE BOOT
EA B $16.46 20.19% $13.14 See Labor Rate NA

SIEMON    M-MC6-03-04         
MapIT MC6 CABLE ASSY,CAT6,3FT  

GRAY JKT,GRAY  BOOT
EA B $16.46 20.19% $13.14 See Labor Rate NA

SIEMON    M-MC6-03-06         
MapIT MC6 CABLE ASSY,CAT6,3FT 

BLUE JKT,BLUE BOOT
EA B $16.46 20.19% $13.14 See Labor Rate NA

SIEMON    M-MC6-05-04         
MapIT MC6 CABLE ASSY,CAT6,5FT 

GRAY JKT,GRAY BOOT
EA B $17.92 20.19% $14.30 See Labor Rate NA

SIEMON    M-MC6-05-06         
MapIT MC6 CABLE ASSY,CAT6,5FT 

BLUE JKT,BLUE  BOOT
EA B $17.92 20.19% $14.30 See Labor Rate NA

SIEMON    M-MC6-07-02         
MapIT MC6 CABLE ASSY,CAT6,7FT  

WHITE JKT,WHITE BOOT
EA B $19.38 20.19% $15.47 See Labor Rate NA

SIEMON    M-MC6-07-04         
MapIT MC6 CABLE ASSY,CAT6,7FT 

GRAY JKT,GRAY BOOT
EA B $19.38 20.19% $15.47 See Labor Rate NA

SIEMON    M-MC6-07-06         
MapIT MC6 CABLE ASSY,CAT6,7FT 

BLUE  JKT,BLUE BOOT
EA B $19.38 20.19% $15.47 See Labor Rate NA

SIEMON    M-MC6-10-02         
MapIT MC6 CABLE ASSY,CAT6,10FT  

WHITE JKT,WHITE BOOT
EA B $21.56 20.19% $17.21 See Labor Rate NA

SIEMON    M-MC6-10-04         
MapIT MC6 CABLE ASSY,CAT6,10FT 

GRAY JKT,GRAY BOOT
EA B $21.56 20.19% $17.21 See Labor Rate NA

SIEMON    M-MC6-10-06         
MapIT MC6 CABLE ASSY,CAT6,10FT 

BLUE JKT,BLUE BOOT
EA B $21.56 20.19% $17.21 See Labor Rate NA
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SIEMON    M-MC6-15-04         
MapIT MC6 CABLE ASSY,CAT6,15FT 

GRAY JKT,GRAY BOOT
EA B $25.18 20.19% $20.10 See Labor Rate NA

SIEMON    M-MC6-15-06         
MapIT MC6 CABLE ASSY,CAT6,15FT  

BLUE JKT,BLUE BOOT
EA B $25.18 20.19% $20.10 See Labor Rate NA

SIEMON    M-MC6-20-04         
MapIT MC6 CABLE ASSY,CAT6,20FT 

GRAY JKT,GRAY BOOT
EA B $28.82 20.19% $23.00 See Labor Rate NA

SIEMON    M-MC6-20-06         
MapIT MC6 CABLE ASSY,CAT6,20FT 

BLUE JKT,BLUE BOOT
EA B $28.82 20.19% $23.00 See Labor Rate NA

SIEMON    MODAPT              MODULAR ADAPTER EA B $34.72 20.19% $27.71 See Labor Rate NA

SIEMON    M-PSL               MapIT, SOFTWARE PORT LICENSE EA B $10.40 20.19% $8.30 See Labor Rate NA

SIEMON    M-RIC-LC192-01      
192 PORT MapIT FIBER ENCLOSURE 

W/LC CONNECTORS,BLACK,4RMS
EA B $1,526.62 20.19% $1,218.40 See Labor Rate NA

SIEMON    M-RIC-LC96-01       
96 PORT MapIT FIBER DRAWER W/LC 

CONNECTORS,BLACK,2RMS
EA B $1,199.02 20.19% $956.94 See Labor Rate NA

SIEMON    MT-5000             
CABLE TESTER W/ CASE & 2 

UNIVERSAL PLUG ENDED MOD 
EA B $1,058.40 20.19% $844.71 See Labor Rate NA

SIEMON    MX5-01              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,BLACK
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-01B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,BLACK,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-02              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,WHITE
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-02B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,WHITE,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-03              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,RED
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-03B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,RED,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-04              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,GRAY
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-04B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,GRAY,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-05              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,YELLOW
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-05B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,YELLOW,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-06              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,BLUE
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-06B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,BLUE,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-07              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,GREEN
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-07B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,GREEN,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-09              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,ORANGE
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-09B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,ORANGE,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-20              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,IVORY
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-20B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,IVORY,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-80              
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,LT.IVORY
EA B $8.18 20.19% $6.53 See Labor Rate NA

SIEMON    MX5-80B             
MAX MODULE,ANGLED,CAT5e   

UNIVERSAL,LT.IVORY,BULK
EA B $7.00 20.19% $5.59 See Labor Rate NA

SIEMON    MX5-F01             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,BLACK
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F01B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,BLACK,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA
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SIEMON    MX5-F02             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,WHITE
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F02B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,WHITE,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F03             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,RED
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F03B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,RED,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F04             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,GRAY
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F04B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,GRAY,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F05             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,YELLOW
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F05B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,YELLOW,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F06             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,BLUE
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F06B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,BLUE,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F07             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,GREEN
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F07B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,GREEN,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F09             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,ORANGE
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F09B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,ORANGE,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F20             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,IVORY
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F20B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,IVORY,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-F80             
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,LIGHT IVORY
EA B $7.92 20.19% $6.32 See Labor Rate NA

SIEMON    MX5-F80B            
MAX MODULE,FLAT,CAT5e   

UNIVERSAL,LIGHT IVORY,BULK
EA B $6.76 20.19% $5.40 See Labor Rate NA

SIEMON    MX5-FS              
MAX MODULE,FLAT,SCTP,CAT5e  

UNIVERSAL
EA B $14.42 20.19% $11.51 See Labor Rate NA

SIEMON    MX5-K01             
MAX MODULE,KEYSTONE,CAT5e   

UNIVERSAL,BLACK
EA B $7.58 20.19% $6.05 See Labor Rate NA

SIEMON    MX5-K02             
MAX MODULE,KEYSTONE,CAT5e   

UNIVERSAL,WHITE
EA B $7.58 20.19% $6.05 See Labor Rate NA

SIEMON    MX5-S               
MAX MODULE,ANGLED,SCTP,CAT5e   

UNIVERSAL
EA B $14.42 20.19% $11.51 See Labor Rate NA

SIEMON    MX6-01              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,BLACK
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-01B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,BLACK,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-02              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,WHITE
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-02B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,WHITE,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-03              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,RED
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-03B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,RED,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-04              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,GRAY
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-04B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,GRAY,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA
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SIEMON    MX6-05              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,YELLOW
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-05B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,YELLOW,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-06              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,BLUE
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-06B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,BLUE,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-07              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,GREEN
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-07B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,GREEN,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-09              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,ORANGE
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-09B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,ORANGE,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-20              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,IVORY
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-20B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,IVORY,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-80              
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,LIGHT IVORY
EA B $11.60 20.19% $9.26 See Labor Rate NA

SIEMON    MX6-80B             
MAX MODULE,ANGLED,CAT6   

UNIVERSAL,LIGHT IVORY,BULK
EA B $9.90 20.19% $7.90 See Labor Rate NA

SIEMON    MX6-F01             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,BLACK
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F01B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,BLACK,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F02             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,WHITE
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F02B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,WHITE,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F03             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,RED
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F03B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,RED,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F04             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,GRAY
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F04B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,GRAY,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F05             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,YELLOW
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F05B            
MAX MODULE,FLAT CAT6   

UNIVERSAL,YELLOW,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F06             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,BLUE
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F06B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,BLUE,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F07             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,GREEN
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F07B            
MAX MODULE,FLAT CAT6   

UNIVERSAL,GREEN,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F09             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,ORANGE
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F09B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,ORANGE,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-F20             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,IVORY
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F20B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,IVORY,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA
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SIEMON    MX6-F80             
MAX MODULE,FLAT,CAT6   

UNIVERSAL,LIGHT IVORY
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX6-F80B            
MAX MODULE,FLAT,CAT6   

UNIVERSAL,LIGHT IVORY,BULK
EA B $9.68 20.19% $7.73 See Labor Rate NA

SIEMON    MX6-K01             
MAX MODULE,KEYSTONE,CAT6   

UNIVERSAL,BLACK
EA B $10.60 20.19% $8.46 See Labor Rate NA

SIEMON    MX6-K01B            
MAX MODULE,KEYSTONE,CAT6   

UNIVERSAL,BLACK,BULK
EA B $9.06 20.19% $7.23 See Labor Rate NA

SIEMON    MX6-K02             
MAX MODULE,KEYSTONE,CAT6   

UNIVERSAL,WHITE
EA B $10.60 20.19% $8.46 See Labor Rate NA

SIEMON    MX6-K02B            
MAX MODULE,KEYSTONE,CAT6   

UNIVERSAL,WHITE,BULK
EA B $9.06 20.19% $7.23 See Labor Rate NA

SIEMON    MX-89D-12           12 PORT MAX PANEL ON S89D EA B $42.74 20.19% $34.11 See Labor Rate NA

SIEMON    MX-BL-01            MAX BLANK,BLACK,10/BAG BG B $5.80 20.19% $4.63 See Labor Rate NA

SIEMON    MX-BL-02            MAX BLANK,WHITE,10/BAG BG B $5.80 20.19% $4.63 See Labor Rate NA

SIEMON    MX-BL-04            MAX BLANK,GRAY,10/BAG BG B $5.80 20.19% $4.63 See Labor Rate NA

SIEMON    MX-BL-20            MAX BLANK,IVORY,10/BAG BG B $5.80 20.19% $4.63 See Labor Rate NA

SIEMON    MX-BL-80            MAX BLANK,LIGHT IVORY,10/BAG BG B $5.80 20.19% $4.63 See Labor Rate NA

SIEMON    MX-C5-01            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,BLACK
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-01B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,BLACK,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-02            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,WHITE
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-02B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,WHITE,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-02-DB         
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,W/DOOR,WHITE,BULK
EA B $5.34 20.19% $4.26 See Labor Rate NA

SIEMON    MX-C5-03            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,RED
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-03B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,RED,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-04            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,GRAY
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-04B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,GRAY,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-05            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,YELLOW
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-05B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,YELLOW,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-06            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,BLUE
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-06B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,BLUE,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-09            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,ORANGE
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-09B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,ORANGE,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-20            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,IVORY
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-20B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,IVORY,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-80            
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,LIGHT IVORY
EA B $5.92 20.19% $4.72 See Labor Rate NA

SIEMON    MX-C5-80B           
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,LIGHT IVORY,BULK
EA B $5.10 20.19% $4.07 See Labor Rate NA

SIEMON    MX-C5-80-D          
TOOL-LESS MAX MODULE,ANGLED 5e     

COMP,T568A/B,W/DOOR,LT IVORY
EA B $6.24 20.19% $4.98 See Labor Rate NA

SIEMON    MX-D4F-15-02        
MAX DUPLEX MOUNTING FRAME 

HD15     ACCEPTS 4 FLAT 
EA B $33.92 20.19% $27.07 See Labor Rate NA
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SIEMON    MX-D4F-15E-02       
MAX DUPLEX MOUNTING FRAME 

EMPTY    ACCEPTS 4 FLAT 
EA B $21.34 20.19% $17.03 See Labor Rate NA

SIEMON    MX-D6F-02           
MAX DESIGNER MOUNTING FRAME 

FOR 6  FLAT MAX MODULES,WHITE
EA B $3.28 20.19% $2.62 See Labor Rate NA

SIEMON    MX-E2A-02           
SHCS MAX DUPLEX MOUNTING 

FRAME     ACCEPTS 2 ANG MODULES, 
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E2F-02           
MAX DUPLEX MOUNTING FRAME FOR 

2    FLAT MAX MODULES,WHITE
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E2F-04           
MAX DUPLEX MOUNTING FRAME FOR 

2 FLAT MAX MODULES,GRAY
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E2F-20           
MAX DUPLEX MOUNTING FRAME FOR 

2    FLAT MAX MODULES,IVORY
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E4A-02           
SHCS MAX DUPLEX MOUNTING 

FRAME     ACCEPTS 4 ANG MODULES, 
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E4A-20           
SHCS MAX DUPLEX MOUNTING 

FRAME     ACCEPTS 4 ANG MODULES, 
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E4F-02           
SHCS MAX DUPLEX MOUNTING 

FRAME     ACCEPTS 4 FLAT 
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E4F-04           
SHCS MAX DUPLEX MOUNTING 

FRAME     ACCEPTS 4 FLAT 
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-E4F-20           
SHCS MAX DUPLEX MOUNTING 

FRAME     ACCEPTS 4 FLAT 
EA B $3.68 20.19% $2.94 See Labor Rate NA

SIEMON    MX-F1-LC-01         
MAX MODULE,FLAT,LC DUPLEX          

BLACK,BEIGE ADAPTER
EA B $17.82 20.19% $14.22 See Labor Rate NA

SIEMON    MX-F1-LC-02         
MAX MODULE,FLAT,LC DUPLEX          

WHITE,BEIGE ADAPTER
EA B $17.82 20.19% $14.22 See Labor Rate NA

SIEMON    MX-FA-01            MAX MODULE,ANGLED,F-TYPE BLACK EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-FA-02            MAX MODULE,ANGLED,F-TYPE WHITE EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-FA-20            MAX MODULE,ANGLED,F-TYPE IVORY EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-FA-80            
MAX MODULE,ANGLED,F-TYPE LIGHT     

IVORY
EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-F-BA-01          MAX MODULE,FLAT,BNC BLACK EA B $15.08 20.19% $12.04 See Labor Rate NA

SIEMON    MX-F-BA-02          MAX MODULE,FLAT,BNC WHITE EA B $15.08 20.19% $12.04 See Labor Rate NA

SIEMON    MX-F-C5-01          
TOOL-LESS MAX MODULE,FLAT 5e  

OMP,T568A/B,BLACK
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-01B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,BLACK,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-F-C5-02          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,WHITE
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-02B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,WHITE,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-F-C5-03          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,RED
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-03B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,RED,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-F-C5-04          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,GRAY
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-04B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,GRAY,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-F-C5-05          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,YELLOW
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-05B         
TOOL-LESS MAX MODULE,FLAT 

5e,COM,T568A/B,YELLOW,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-F-C5-06          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,BLUE
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-06B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,BLUE,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-F-C5-09          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,ORANGE
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-09B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,ORANGE,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA
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SIEMON    MX-F-C5-20          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,IVORY
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-20B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,IVORY,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-F-C5-80          
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,LIGHT IVORY
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-F-C5-80B         
TOOL-LESS MAX MODULE,FLAT 5e       

COMP,T568A/B,LIGHT IVORY,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-FD-01            MAX DOOR,FLAT,BLACK,20/BAG BG B $13.72 20.19% $10.95 See Labor Rate NA

SIEMON    MX-FD-02            MAX DOOR,FLAT,WHITE,20/BAG BG B $13.72 20.19% $10.95 See Labor Rate NA

SIEMON    MX-FD-04            MAX DOOR,FLAT,GRAY,20/BAG BG B $13.72 20.19% $10.95 See Labor Rate NA

SIEMON    MX-FD-20            MAX DOOR,FLAT,IVORY,20/BAG BG B $13.72 20.19% $10.95 See Labor Rate NA

SIEMON    MX-FD-80            MAX DOOR,FLAT,LIGHT IVORY,20/BAG BG B $13.72 20.19% $10.95 See Labor Rate NA

SIEMON    MX-F-FA-01          MAX MODULE,FLAT,F-TYPE BLACK EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-F-FA-02          MAX MODULE,FLAT,F-TYPE WHITE EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-F-FA-20          MAX MODULE,FLAT,F-TYPE IVORY EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-F-FA-80          MAX MODULE,FLAT,F-TYPE LIGHT EA B $5.02 20.19% $4.01 See Labor Rate NA

SIEMON    MX-FP-D-06-02       
MAX DOUBLE GANG FACEPLATE 6-

PORT,WHITE
EA B $6.48 20.19% $5.17 See Labor Rate NA

SIEMON    MX-FP-D-06-20       
MAX DOUBLE GANG FACEPLATE 6-

PORT,IVORY
EA B $6.48 20.19% $5.17 See Labor Rate NA

SIEMON    MX-FP-D-06-SS-L     
MAX DBL GANG FPLT, 6-PORT, 

SS,W/LABEL
EA B $19.76 20.19% $15.77 See Labor Rate NA

SIEMON    MX-FP-D-08-02       
MAX DOUBLE GANG FACEPLATE 8-

PORT,WHITE
EA B $6.48 20.19% $5.17 See Labor Rate NA

SIEMON    MX-FP-D-08-20       
MAX DOUBLE GANG FACEPLATE 8-

PORT,IVORY
EA B $6.48 20.19% $5.17 See Labor Rate NA

SIEMON    MX-FP-D-12-02       
MAX DOUBLE GANG FACEPLATE          

12-PORT,WHITE
EA B $6.48 20.19% $5.17 See Labor Rate NA

SIEMON    MX-FP-S-01-01       
MAX SINGLE GANG FACEPLATE          

1-PORT,BLACK
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-01-02       
MAX SINGLE GANG FACEPLATE          

1-PORT,WHITE
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-01-02B      
MAX SINGLE GANG FACEPLATE          

1-PORT,WHITE,BULK
EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    MX-FP-S-01-04       
MAX SINGLE GANG FACEPLATE          

1-PORT,GRAY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-01-20       
MAX SINGLE GANG FACEPLATE          

1-PORT,IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-01-80       
MAX SINGLE GANG FACEPLATE          

1-PORT,LIGHT IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-01-SS-L     
MAX SNG GANG FPLT, 1-PORT, 

SS,W/LABEL
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    MX-FP-S-02-01       
MAX SINGLE GANG FACEPLATE          

2-PORT,BLACK
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-02-02       
MAX SINGLE GANG FACEPLATE          

2-PORT,WHITE
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-02-02B      
MAX SINGLE GANG FACEPLATE          

2-PORT,WHITE,BULK
EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    MX-FP-S-02-04       
MAX SINGLE GANG FACEPLATE          

2-PORT,GRAY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-02-20       
MAX SINGLE GANG FACEPLATE          

2-PORT,IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-02-80       
MAX SINGLE GANG FACEPLATE          

2-PORT,LIGHT IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-02-80B      
MAX SINGLE GANG FACEPLATE          

2-PORT,LIGHT IVORY,BULK
EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    MX-FP-S-02-SS-L     
MAX SNG GANG FPLT, 2-PORT, 

SS,W/LABEL
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    MX-FP-S-03-01       
MAX SINGLE GANG FACEPLATE          

3-PORT,BLACK
EA B $3.32 20.19% $2.65 See Labor Rate NA
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SIEMON    MX-FP-S-03-02       
MAX SINGLE GANG FACEPLATE          

3-PORT,WHITE
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-03-02B      
MAX SINGLE GANG FACEPLATE          

3-PORT,WHITE,BULK
EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    MX-FP-S-03-04       
MAX SINGLE GANG FACEPLATE          

3-PORT,GRAY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-03-20       
MAX SINGLE GANG FACEPLATE          

3-PORT,IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-03-80       
MAX SINGLE GANG FACEPLATE          

3-PORT,LIGHT IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-03-SS-L     
MAX SNG GANG FPLT, 3-PORT, 

SS,W/LABEL
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    MX-FP-S-04-01       
MAX SINGLE GANG FACEPLATE          

4-PORT,BLACK
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-04-02       
MAX SINGLE GANG FACEPLATE          

4-PORT,WHITE
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-04-02B      
MAX SINGLE GANG FACEPLATE          

4-PORT,WHITE,BULK
EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    MX-FP-S-04-04       
MAX SINGLE GANG FACEPLATE          

4-PORT,GRAY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-04-20       
MAX SINGLE GANG FACEPLATE          

4-PORT,IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-04-80       
MAX SINGLE GANG FACEPLATE          

4-PORT,LIGHT IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-04-80B      
MAX SINGLE GANG FACEPLATE          

4-PORT,LIGHT IVORY,BULK
EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    MX-FP-S-04-SS-L     
MAX SNG GANG FPLT, 4-PORT, 

SS,W/LABEL
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    MX-FP-S-06-01       
MAX SINGLE GANG FACEPLATE          

6-PORT,BLACK
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-06-02       
MAX SINGLE GANG FACEPLATE          

6-PORT,WHITE
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-06-02B      
MAX SINGLE GANG FACEPLATE          

6-PORT,WHITE,BULK
EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    MX-FP-S-06-04       
MAX SINGLE GANG FACEPLATE          

6-PORT,GRAY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-06-20       
MAX SINGLE GANG FACEPLATE          

6-PORT,IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-06-80       
MAX SINGLE GANG FACEPLATE          

6-PORT,LIGHT IVORY
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    MX-FP-S-06-SS-L     
MAX SNG GANG FPLT, 6-PORT, 

SS,W/LABEL
EA B $13.02 20.19% $10.39 See Labor Rate NA

SIEMON    MX-F-S2-02          MAX MODULE,FLAT,ST,DUPLEX EA B $14.92 20.19% $11.91 See Labor Rate NA

SIEMON    MX-F-SA-01          MAX MODULE,FLAT,ST,SIMPLEX EA B $20.22 20.19% $16.14 See Labor Rate NA

SIEMON    MX-F-SA-02          MAX MODULE,FLAT,ST,SIMPLEX EA B $20.22 20.19% $16.14 See Labor Rate NA

SIEMON    MX-F-SC-01          MAX MODULE,FLAT,SC,DUPLEX EA B $16.90 20.19% $13.49 See Labor Rate NA

SIEMON    MX-F-SC-02          MAX MODULE,FLAT,SC,DUPLEX EA B $16.90 20.19% $13.49 See Labor Rate NA

SIEMON    MX-F-SC-04          MAX MODULE,FLAT,SC,DUPLEX GRAY EA B $16.90 20.19% $13.49 See Labor Rate NA

SIEMON    MX-F-SC-80          
MAX MODULE,FLAT,SC,DUPLEX LIGHT    

IVORY
EA B $16.90 20.19% $13.49 See Labor Rate NA

SIEMON    MX-F-U3-02          
TOOL-LESS MAX MODULE,FLAT,CAT3     

3-PR USOC,WHITE
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MX-F-U3-20          
TOOL-LESS MAX MODULE,FLAT,CAT3     

3-PR USOC,IVORY
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MX-F-U3-80          
TOOL-LESS MAX MODULE,FLAT,CAT3     

3-PR USOC,LIGHT IVORY
EA B $6.82 20.19% $5.44 See Labor Rate NA

SIEMON    MX-HFP-01-02        
MAX HORIZONTAL 

FACEPLATE,AUS/ITA   1-PORT,WHITE
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-HFP-01-02B       
MAX HORIZONTAL 

FACEPLATE,AUS/ITA   1-
EA B $3.48 20.19% $2.78 See Labor Rate NA
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SIEMON    MX-HFP-02-02        
MAX HORIZONTAL 

FACEPLATE,AUS/ITA   2-PORT,WHITE
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-HFP-02-02B       
MAX HORIZONTAL 

FACEPLATE,AUS/ITA   2-
EA B $3.48 20.19% $2.78 See Labor Rate NA

SIEMON    MX-HFP-04-02        
MAX HORIZONTAL 

FACEPLATE,AUS/ITA   4-PORT,WHITE
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-K-C5-01          
TOOL-LESS MAX MODULE,KEYSTONE 

5e   COMP,T568A/B,BLACK
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-K-C5-01B         
TOOL-LESS MAX MODULE,KEYSTONE 

5e   COMP,T568A/B,BLACK,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-K-C5-02          
TOOL-LESS MAX MODULE,KEYSTONE 

5e   COMP,T568A/B,WHITE
EA B $5.72 20.19% $4.57 See Labor Rate NA

SIEMON    MX-K-C5-02B         
TOOL-LESS MAX MODULE,KEYSTONE 

5e   COMP,T568A/B,WHITE,BULK
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    MX-MFP-01           
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.35INx2.65IN KO,BLACK
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-MFP-02           
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.35INx2.65IN KO,WHITE
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-MFP-04           
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.35INx2.65IN KO,GRAY
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-MFP-20           
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.35INx2.65IN KO,IVORY
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-MFP-80           
MAX MODULAR FURNITURE ADAPTER      

4-PORT,1.35INx2.65IN KO,LT. IVORY
EA B $4.42 20.19% $3.53 See Labor Rate NA

SIEMON    MX-MFP-AO3-01       
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.90INx3.02IN KO,BLACK
EA B $29.02 20.19% $23.16 See Labor Rate NA

SIEMON    MX-MFP-AO3-02       
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.90INx3.02IN KO,WHITE
EA B $29.02 20.19% $23.16 See Labor Rate NA

SIEMON    MX-MFP-HMA-01       
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.88INx2.98IN KO,BLACK
EA B $4.52 20.19% $3.61 See Labor Rate NA

SIEMON    MX-MFP-HMA-02       
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.88INx2.98IN KO,WHITE
EA B $4.52 20.19% $3.61 See Labor Rate NA

SIEMON    MX-MFP-HMA-04       
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.88INx2.98IN KO,GRAY
EA B $4.52 20.19% $3.61 See Labor Rate NA

SIEMON    MX-MFP-HME-01       
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.75INx2.84IN KO,BLACK
EA B $15.00 20.19% $11.97 See Labor Rate NA

SIEMON    MX-MFP-KNL-01       
MAX MODULAR FURNITURE ADAPTER      

4-PORT,FOR 1.75INx2.84IN KO,BLACK
EA B $16.70 20.19% $13.33 See Labor Rate NA

SIEMON    MX-MMO-02           
MAX MULTIMEDIA OUTLET  18-

PORT,WHITE
EA B $38.74 20.19% $30.92 See Labor Rate NA

SIEMON    MX-MMO-80           
MAX MULTIMEDIA OUTLET 18-

PORT,LIGHT IVORY
EA B $38.74 20.19% $30.92 See Labor Rate NA

SIEMON    MX-PNL-16           16 PORT MAX PATCH PANEL 1RMS EA B $51.36 20.19% $40.99 See Labor Rate NA

SIEMON    MX-PNL-24           24 PORT MAX PATCH PANEL 1RMS EA B $54.10 20.19% $43.18 See Labor Rate NA

SIEMON    MX-PNL-48           48 PORT MAX PATCH PANEL 2RMS EA B $64.12 20.19% $51.17 See Labor Rate NA

SIEMON    MX-PNL-72           72 PORT MAX PATCH PANEL EA B $90.24 20.19% $72.02 See Labor Rate NA

SIEMON    MX-PNLA-24          
24 PORT MAX PATCH PANEL, ANGLED 

1RMS
EA B $75.44 20.19% $60.21 See Labor Rate NA

SIEMON    MX-PNLA-48          
48 PORT MAX PATCH PANEL, ANGLED 

2RMS
EA B $98.28 20.19% $78.44 See Labor Rate NA

SIEMON    MX-PNL-LBL6         
10 SHEETS OF LASER PRINTABLE  

LABELS FOR 24 & 48 PORT MAX 
EA B $32.22 20.19% $25.71 See Labor Rate NA

SIEMON    MX-S2-01            
MAX MODULE,ANGLED,ST,DUPLEX 

BLACK
EA B $14.92 20.19% $11.91 See Labor Rate NA

SIEMON    MX-S2-02            
MAX MODULE,ANGLED,ST,DUPLEX 

WHITE
EA B $14.92 20.19% $11.91 See Labor Rate NA

SIEMON    MX-SC-01            
MAX MODULE,ANGLED,SC,DUPLEX 

BLACK
EA B $16.90 20.19% $13.49 See Labor Rate NA

SIEMON    MX-SC-02            
MAX MODULE,ANGLED,SC,DUPLEX 

WHITE
EA B $16.90 20.19% $13.49 See Labor Rate NA
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SIEMON    MX-SC-20            
MAX MODULE,ANGLED,SC,DUPLEX 

IVORY
EA B $16.90 20.19% $13.49 See Labor Rate NA

SIEMON    MX-SC-80            
MAX MODULE,ANGLED,SC,DUPLEX 

LIGHT  IVORY
EA B $16.90 20.19% $13.49 See Labor Rate NA

SIEMON    MX-SM1-01           1-PORT SM BOX,BLACK EA B $4.84 20.19% $3.86 See Labor Rate NA

SIEMON    MX-SM1-02           1-PORT SM BOX,  WHITE EA B $4.84 20.19% $3.86 See Labor Rate NA

SIEMON    MX-SM1-02-D         1-PORT SM BOX, WHITE,DOORS EA B $7.34 20.19% $5.86 See Labor Rate NA

SIEMON    MX-SM1-20           1-PORT SM BOX,  IVORY EA B $4.84 20.19% $3.86 See Labor Rate NA

SIEMON    MX-SM1-80           1-PORT SM BOX,  LIGHT IVORY EA B $4.84 20.19% $3.86 See Labor Rate NA

SIEMON    MX-SM2-01           2-PORT SM BOX,  BLACK EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    MX-SM2-02           2-PORT SM BOX,  WHITE EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    MX-SM2-02-D         2-PORT SM BOX, WHITE,DOORS EA B $8.48 20.19% $6.77 See Labor Rate NA

SIEMON    MX-SM2-20           2-PORT SM BOX,IVORY EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    MX-SM2-80           2-PORT SM BOX,LIGHT IVORY EA B $5.06 20.19% $4.04 See Labor Rate NA

SIEMON    MX-SM4-01           4-PORT SM BOX,BLACK EA B $7.20 20.19% $5.75 See Labor Rate NA

SIEMON    MX-SM4-02           4-PORT SM BOX,WHITE EA B $7.20 20.19% $5.75 See Labor Rate NA

SIEMON    MX-SM4-02-D         4-PORT SM BOX, WHITE,DOORS EA B $13.94 20.19% $11.13 See Labor Rate NA

SIEMON    MX-SM4-20           4-PORT SM BOX,IVORY EA B $7.20 20.19% $5.75 See Labor Rate NA

SIEMON    MX-SM4-80           4-PORT SM BOX,LIGHT IVORY EA B $7.20 20.19% $5.75 See Labor Rate NA

SIEMON    MX-SM6-01           6-PORT SM BOX,BLACK EA B $12.30 20.19% $9.82 See Labor Rate NA

SIEMON    MX-SM6-02           6-PORT SM BOX,WHITE EA B $12.30 20.19% $9.82 See Labor Rate NA

SIEMON    MX-SM6-02-D         6-PORT SM BOX, WHITE,DOORS EA B $22.44 20.19% $17.91 See Labor Rate NA

SIEMON    MX-SM6-20           6-PORT SM BOX,IVORY EA B $12.30 20.19% $9.82 See Labor Rate NA

SIEMON    MX-SM6-80           6-PORT SM BOX,LIGHT IVORY EA B $12.30 20.19% $9.82 See Labor Rate NA

SIEMON    MX-SM-BLNK-02       
MX-SM BLANK MULTIMEDIA BEZEL, 

BAG OF 10, WHITE
BG B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MX-SM-BLNK-20       
MX-SM BLANK MULTIMEDIA BEZEL, 

BAG OF 10, IVORY
BG B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MX-SM-BLNK-80       
MX-SM BLANK MULTIMEDIA BEZEL, 

BAG OF 10, LIGHT IVORY
BG B $8.10 20.19% $6.46 See Labor Rate NA

SIEMON    MX-SMB-SC-02        
2-PORT MX-SM SC DUPLEX BEZEL, 

WHITE
EA B $15.50 20.19% $12.37 See Labor Rate NA

SIEMON    MX-SMB-SC-20        
2-PORT MX-SM SC DUPLEX BEZEL, 

IVORY
EA B $15.50 20.19% $12.37 See Labor Rate NA

SIEMON    MX-TFP-S-06-02      
MAX TAMPERPROOF FACEPLATE          

6-PORT,SINGLE GANG,WHITE
EA B $11.32 20.19% $9.03 See Labor Rate NA

SIEMON    MX-U3-02            
TOOL-LESS MAX 

MODULE,ANGLED,CAT3   3-PR 
EA B $6.98 20.19% $5.57 See Labor Rate NA

SIEMON    MX-U3-20            
TOOL-LESS MAX 

MODULE,ANGLED,CAT3   3-PR 
EA B $6.98 20.19% $5.57 See Labor Rate NA

SIEMON    MX-WP-K5-SS         
MAX SS WALL PHONE FPLT W/CAT5e 

KEY JACK
EA B $18.60 20.19% $14.84 See Labor Rate NA

SIEMON    MX-WP-K6-SS         
MAX SS WALL PHONE FPLT W/CAT6 

KEY JACK
EA B $22.00 20.19% $17.56 See Labor Rate NA

SIEMON    P1B-LC5-01          
FIBER PIGTAIL,VALU,MM,SIMPLEX LC 

50/125,BUFFERED,1M
EA B $15.28 20.19% $12.19 See Labor Rate NA

SIEMON    P1B-LC6-01          
FIBER PIGTAIL,VALU,MM,SIMPLEX LC 

62.5/125,BUFFERED,1M
EA B $16.18 20.19% $12.91 See Labor Rate NA

SIEMON    P1B-LCP-01          
FIBER JUMPER,VALU,SM,SIMPLEX LC    

BUFFERED,1M
EA B $18.52 20.19% $14.78 See Labor Rate NA

SIEMON    P1B-LCP-04          
FIBER JUMPER,VALU,SM,SIMPLEX LC    

BUFFERED,4M
EA B $21.18 20.19% $16.90 See Labor Rate NA

SIEMON    P1B-SA5-01          
VALULIGHT FIBER PIGTAILS 50/125 

MM 1 METER ST
EA B $6.70 20.19% $5.35 See Labor Rate NA

SIEMON    P1B-SA6-01          
VALULIGHT FIBER PIGTAILS 62.5/125  

MM 1 METER ST
EA B $6.70 20.19% $5.35 See Labor Rate NA

SIEMON    P1B-SAP-01          
VALULIGHT FIBER PIGTAILS PREMIUM   

SM 1 METER ST
EA B $10.50 20.19% $8.38 See Labor Rate NA

SIEMON    P1B-SC5-01          
FIBER PIGTAIL,VALU,MM,SIMPLEX SC   

50/125,BUFFERED,ORANGE,1M
EA B $7.56 20.19% $6.03 See Labor Rate NA

SIEMON    P1B-SC6-01          
FIBER PIGTAIL,VALU,MM,SIMPLEX SC   

62.5/125,BUFFERED,ORANGE,1M
EA B $7.56 20.19% $6.03 See Labor Rate NA
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SIEMON    P1B-SCP-01          
VALULIGHT FIBER PIGTAILS PREMIUM   

SM 1 METER SC
EA B $10.50 20.19% $8.38 See Labor Rate NA

SIEMON    P2B-MT5-01          
FIBER PIGTAIL,VALU,MM,MTRJ 

50/125,BUFFERED,ORANGE,1M
EA B $19.06 20.19% $15.21 See Labor Rate NA

SIEMON    P-6-4               
MODULAR PLUG, 6-POSITION           4-

CONDUCTOR
EA B $0.44 20.19% $0.35 See Labor Rate NA

SIEMON    P-6-6               
MODULAR PLUG, 6-POSITION           6-

CONDUCTOR
EA B $0.50 20.19% $0.40 See Labor Rate NA

SIEMON    P-8-8               
MODULAR PLUG, 8-POSITION 8-

CONDUCTOR
EA B $0.60 20.19% $0.48 See Labor Rate NA

SIEMON    P-8-8SS             
MODULAR PLUG, 8 POSITION 8         

CONDUCTOR, STEWART
EA B $0.54 20.19% $0.43 See Labor Rate NA

SIEMON    PG                  PALMGUARD W/ MX6 INSERT EA B $26.02 20.19% $20.77 See Labor Rate NA

SIEMON    PG-06               6 PR GROUND KIT EA B $41.14 20.19% $32.83 See Labor Rate NA

SIEMON    PG-25               25 PR GROUND KIT FOR M1-50 BLOCK EA B $67.38 20.19% $53.78 See Labor Rate NA

SIEMON    PG-50               50 PR GROUND KIT FOR M1-100 EA B $114.04 20.19% $91.02 See Labor Rate NA

SIEMON    PH-3                PANEL ACCESS HINGE, 3 RMS EA B $181.86 20.19% $145.14 See Labor Rate NA

SIEMON    PK-25               25 PR GROUND KIT WITH M1-50 EA B $83.38 20.19% $66.55 See Labor Rate NA

SIEMON    PM-027              PICO PROTECTOR MODULE 27.0 EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    PM-068              PICO PROTECTOR MODULE 68.0 EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    PM-140              
PICO PROTECTOR MODULE 140.0 

VOLTS
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    PM-180              
PICO PROTECTOR MODULE 180.0 

VOLTS
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    PM-230              
PICO PROTECTOR MODULE 230.0 

VOLTS
EA B $16.14 20.19% $12.88 See Labor Rate NA

SIEMON    PNL-BLNK-1          BLANK FILLER PANEL, 1 RMS EA B $31.22 20.19% $24.92 See Labor Rate NA

SIEMON    PNL-BLNK-2          BLANK FILLER PANEL, 2 RMS EA B $41.84 20.19% $33.39 See Labor Rate NA

SIEMON    PNL-BLNK-3          BLANK FILLER PANEL, 3 RMS EA B $48.96 20.19% $39.08 See Labor Rate NA

SIEMON    PNL-BLNK-4          
19" FILLER PANEL,4 RMS ALUM BLACK  

ANODIZED W/SILSCREEN
EA B $55.46 20.19% $44.26 See Labor Rate NA

SIEMON    PNL-BLNKA-1         
ANGLED BLANK FILLER PANEL FOR 

19" RACK, BLACK, 1U
EA B $60.94 20.19% $48.64 See Labor Rate NA

SIEMON    PNL-BLNKA-2         
ANGLED BLANK FILLER PANEL FOR 

19" RACK, BLACK, 2U
EA B $82.16 20.19% $65.57 See Labor Rate NA

SIEMON    PROBE-PIC           MULTI USE WIRE TOOL EA B $2.82 20.19% $2.25 See Labor Rate NA

SIEMON    PS-8-8              
MODULAR PLUG, 8 POSITION 8         

CONDUCTOR, SHIELDED
EA B $2.00 20.19% $1.60 See Labor Rate NA

SIEMON    PT-908              CRIMP TOOL,W/ NYLON CASE EA B $240.24 20.19% $191.74 See Labor Rate NA

SIEMON    PT-908-D            CRIMP TOOL, FOR DISPLAY EA B $212.20 20.19% $169.36 See Labor Rate NA

SIEMON    RG6C                COAX CONNECTOR,COMPRESSION EA B $0.90 20.19% $0.72 See Labor Rate NA

SIEMON    RG6C-T              RG6 F-Type COMPRESSION TOOL EA B $166.38 20.19% $132.79 See Labor Rate NA

SIEMON    RHNG-2              RACK HINGE FOR 2 RMS PANELS EA B $45.16 20.19% $36.04 See Labor Rate NA

SIEMON    RIC3-24-01          ENCLOSURE,RIC3-24-01,BLACK EA B $367.76 20.19% $293.51 See Labor Rate NA

SIEMON    RIC3-36-01          ENCLOSURE,RIC3-36-01,BLACK EA B $393.16 20.19% $313.78 See Labor Rate NA

SIEMON    RIC3-48-01          ENCLOSURE,RIC3-48-01,BLACK EA B $413.54 20.19% $330.05 See Labor Rate NA

SIEMON    RIC3-72-01          ENCLOSURE,RIC3-72-01,BLACK EA B $436.56 20.19% $348.42 See Labor Rate NA

SIEMON    RIC-F-AC6-01        
FIBER ADAPTER PLATE,6 FIBER SC     

FRONT,ST REAR,BLACK
EA B $56.10 20.19% $44.77 See Labor Rate NA

SIEMON    RIC-F-AC8-01        
FIBER ADAPTER PLATE,8 FIBER SC     

FRONT,ST REAR,BLACK
EA B $74.78 20.19% $59.68 See Labor Rate NA

SIEMON    RIC-F-BLNK-01       FIBER ADAPTER PLATE,BLANK BLACK EA B $4.38 20.19% $3.50 See Labor Rate NA

SIEMON    RIC-F-FC6-01        
FIBER ADAPTER PLATE,6 FIBER,FC     

BLACK
EA B $111.92 20.19% $89.32 See Labor Rate NA

SIEMON    RIC-F-LC12-01       
FIBER ADAPTER PLATE,12 FIBER,LC    

BLACK,BEIGE ADAPTER
EA B $102.76 20.19% $82.01 See Labor Rate NA

SIEMON    RIC-F-LC16-01       
FLAT ADAPTER PLATE,RIC-F-LC16-01   

LC BEIGE,BLACK
EA B $148.66 20.19% $118.65 See Labor Rate NA

SIEMON    RIC-F-LC24-01       
FIBER ADAPTER PLATE,24 FIBER,LC    

BEIGE ADAPTER,BLACK PANEL
EA B $205.56 20.19% $164.06 See Labor Rate NA

SIEMON    RIC-F-LCU12-01      
FIBER ADAPTER PLATE,12 FIBER,LC    

UPC,BLACK,BLUE ADAPTER
EA B $131.74 20.19% $105.14 See Labor Rate NA
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SIEMON    RIC-F-LCU16-01      
FIBER ADAPTER PLATE,16 FIBER,LC    

UPC,BLACK,BLUE ADAPTER
EA B $190.60 20.19% $152.12 See Labor Rate NA

SIEMON    RIC-F-LCU24-01      
FIBER ADAPTER PLATE,24 FIBER,LC    

UPC,BLACK,BLUE ADAPTER
EA B $263.52 20.19% $210.32 See Labor Rate NA

SIEMON    RIC-F-MP12-01       
FIBER ADAPTER PLATE,12 FIBER 

MPO,BLACK
EA B $24.96 20.19% $19.92 See Labor Rate NA

SIEMON    RIC-F-MP24-01       
FIBER ADAPTER PLATE,24 FIBER 

MPO,BLACK
EA B $39.52 20.19% $31.54 See Labor Rate NA

SIEMON    RIC-F-SA12-01       
FIBER ADAPTER PLATE,12 FIBER,ST    

BLACK
EA B $80.22 20.19% $64.02 See Labor Rate NA

SIEMON    RIC-F-SA6-01        
FIBER ADAPTER PLATE,6 FIBER,ST     

BLACK
EA B $38.98 20.19% $31.11 See Labor Rate NA

SIEMON    RIC-F-SA8-01        
FIBER ADAPTER PLATE,8 FIBER,ST     

BLACK
EA B $51.98 20.19% $41.49 See Labor Rate NA

SIEMON    RIC-F-SC12-01       
FIBER ADAPTER PLATE,12 FIBER,SC    

BLACK
EA B $109.96 20.19% $87.76 See Labor Rate NA

SIEMON    RIC-F-SC6-01        
FIBER ADAPTER PLATE,6 FIBER,SC     

BLACK
EA B $56.10 20.19% $44.77 See Labor Rate NA

SIEMON    RIC-F-SC8-01        
FIBER ADAPTER PLATE,8 FIBER,SC     

BLACK
EA B $74.78 20.19% $59.68 See Labor Rate NA

SIEMON    RS-07               
RS RACK 

SYSTEM,7FTX19IN,ALUMINUM,BLACK
EA B $633.38 20.19% $505.50 See Labor Rate NA

SIEMON    RS-07E              
RS RACK SYSTEM,7FTx19INx14.5IN     

ALUMINUM,BLACK
EA B $850.40 20.19% $678.71 See Labor Rate NA

SIEMON    RS-07-S             
RS RACK SYSTEM,7FTx19IN,STEEL      

BLACK
EA B $644.86 20.19% $514.66 See Labor Rate NA

SIEMON    RS3-07              

ENHANCED RS RACK 

SYSTEM,7FTx19IN,  

ALUMINUM,W/VERT WIRE 

EA B $1,186.88 20.19% $947.25 See Labor Rate NA

SIEMON    RS3-07-S            
ENHANCED RS RACK 

SYSTEM,7FTx19IN,  STEEL,W/VERT 
EA B $1,235.64 20.19% $986.17 See Labor Rate NA

SIEMON    RS3-RWM-2           
RS3 RACK MOUNT CABLE MANAGER  

W/ COVER,BLACK,SINGLE 
EA B $84.16 20.19% $67.17 See Labor Rate NA

SIEMON    RS3-RWM-2DS         
RS3 RACK MOUNT CABLE MANAGER  

W/ COVER,BLACK,DOUBLE 
EA B $157.86 20.19% $125.99 See Labor Rate NA

SIEMON    RS-CH               
HIGH CAPACITY 1/4-TURN CABLE 

MGRS. FOR RS-07 
EA B $4.88 20.19% $3.89 See Labor Rate NA

SIEMON    RS-CNL              
RS RACK VERTICAL CABLE MANAGER 

6IN DEEP,W/6 RS-CNL-MGRS,BLACK
EA B $343.76 20.19% $274.36 See Labor Rate NA

SIEMON    RS-CNL3             
RS RACK VERTICAL CABLE MANAGER 

3IN DEEP,W/5 RS-CNL-MGRS,BLACK
EA B $278.34 20.19% $222.14 See Labor Rate NA

SIEMON    RS-CNL-MGR          
CHANNEL RETAINERS FOR RS-CNL & 

RS-CNL3,BLACK,10/BOX
EA B $5.90 20.19% $4.71 See Labor Rate NA

SIEMON    RS-P04              4 FT POWER STRIP EA B $164.68 20.19% $131.43 See Labor Rate NA

SIEMON    RS-RWM-2            
RS RACK MOUNT CABLE MANAGER  

W/ COVER,BLACK,SINGLE 
EA B $86.10 20.19% $68.72 See Labor Rate NA

SIEMON    RS-RWM-2DS          
RS RACK MOUNT CABLE MANAGER  

W/ COVER,BLACK,DOUBLE 
EA B $159.78 20.19% $127.52 See Labor Rate NA

SIEMON    RS-TRAY             RACK TOP CABLE TRAY EA B $84.08 20.19% $67.10 See Labor Rate NA

SIEMON    RS-VCM              

1/4-TURN HOOK&LOOP CABLE 

MANAGERS  W/REUSABLE 

HOOK&LOOP MANAGERS

BX B $57.52 20.19% $45.91 See Labor Rate NA

SIEMON    RWM-1               
19IN SINGLE-SIDED HORIZONTAL 

CABLE MANAGER W/COVER,1RMS
EA B $92.94 20.19% $74.18 See Labor Rate NA

SIEMON    RWM-1DS             
19IN DOUBLE-SIDED HORIZONTAL 

CABLE MANAGER W/COVER,1RMS
EA B $153.26 20.19% $122.32 See Labor Rate NA

SIEMON    S100A2              
SNAP ON WIRE MANAGER FOR 

S110/S210 WHITE
EA B $3.32 20.19% $2.65 See Labor Rate NA

SIEMON    S110A1RMS           
S110/S210 CABLE MANAGER W/LEGS     

WALL MOUNT,1RMS,WHITE
EA B $12.04 20.19% $9.61 See Labor Rate NA
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SIEMON    S110A2RMS           
S110/S210 CABLE MANAGER W/LEGS     

WALL MOUNT,2RMS,WHITE
EA B $26.04 20.19% $20.78 See Labor Rate NA

SIEMON    S110AA1-50FT        
S110 50PR FIELD TERMINATION KIT    

5PR BLKS,LBLS&HLDRS
EA B $29.60 20.19% $23.62 See Labor Rate NA

SIEMON    S110AA2-100FT       
S110 100PR FIELD TERMINATION KIT   

5PR BLKS,LBLS&HLDRS
EA B $47.46 20.19% $37.88 See Labor Rate NA

SIEMON    S110AA2-300FT       
S110 300PR FlELD TERMINATION KIT   

5PR BLKS,LBLS&HLDRS
EA B $134.14 20.19% $107.06 See Labor Rate NA

SIEMON    S110AB1-50FT        
S110 50PR FIELD TERMINATION KIT    

4PR BLKS,LBLS&HLDRS
EA B $28.04 20.19% $22.38 See Labor Rate NA

SIEMON    S110AB2-100FT       
S110 100PR FIELD TERMINATION KIT   

4PR BLKS,LBLS&HLDRS
EA B $44.94 20.19% $35.87 See Labor Rate NA

SIEMON    S110AB2-300FT       
S110 300PR FlELD TERMINATION KIT   

4PR BLKS,LBLS&HLDRS
EA B $128.72 20.19% $102.73 See Labor Rate NA

SIEMON    S110AB5-100JP       
S110 12 PORT JACK PANEL,5e COMP.   

WALL MOUNT,UNIVERSAL WIRED
EA B $133.42 20.19% $106.48 See Labor Rate NA

SIEMON    S110AB5-200JP       
S110 24 PORT JACK PANEL,5e COMP,   

WALL MOUNT,UNIVERSAL WIRED
EA B $268.94 20.19% $214.64 See Labor Rate NA

SIEMON    S110AB5-300JP       
S110 36 PORT JACK PANEL,5e COMP.   

WALL MOUNT,UNIVERSAL WIRED
EA B $392.56 20.19% $313.30 See Labor Rate NA

SIEMON    S110AB5-50JP        
S110 6 PORT JACK PANEL ,5e COMP.   

WALL MOUNT,UNIVERSAL WIRED
EA B $55.66 20.19% $44.42 See Labor Rate NA

SIEMON    S110AW1-50          S110 50PR BLOCK,W/LEGS EA B $15.24 20.19% $12.16 See Labor Rate NA

SIEMON    S110AW2-100         S110 100PR BLOCK WITH LEGS EA B $20.90 20.19% $16.68 See Labor Rate NA

SIEMON    S110AW2-300         S110 300PR BLOCK WITH LEGS EA B $56.66 20.19% $45.22 See Labor Rate NA

SIEMON    S110C-2A            
S110 2-PAIR CONNECTING BLOCK       

BLUE/ORANGE
EA B $0.90 20.19% $0.72 See Labor Rate NA

SIEMON    S110C-3             
S110 3-PAIR CONNECTING BLOCK       

BLUE/ORANGE/GREEN
EA B $0.98 20.19% $0.78 See Labor Rate NA

SIEMON    S110C-4             
S110 4-PAIR CONNECTING BLOCK 4     

PR,BLUE/ORANGE/GREEN/BROWN
EA B $0.98 20.19% $0.78 See Labor Rate NA

SIEMON    S110C-5             
S110 5-PAIR CONNECTING BLOCK       

BLUE/ORANGE/GREEN/BROWN/GREY
EA B $1.14 20.19% $0.91 See Labor Rate NA

SIEMON    S110-CVR-100-00     S110 COVER FOR 100PR BLOCK EA B $6.90 20.19% $5.51 See Labor Rate NA

SIEMON    S110-CVR-100-20     S110 COVER FOR 100PR BLOCK EA B $6.90 20.19% $5.51 See Labor Rate NA

SIEMON    S110-CVR-50-00      S110 COVER FOR 50PR BLOCK EA B $6.26 20.19% $5.00 See Labor Rate NA

SIEMON    S110-CVR-50-20      S110 COVER FOR 50PR BLOCK IVORY EA B $6.26 20.19% $5.00 See Labor Rate NA

SIEMON    S110DA1-100RCT      
S110 100PR PREWIRED PANEL,25prF,   

5PR BLKS,LBLS&HLDRS,1RMS
EA B $297.50 20.19% $237.44 See Labor Rate NA

SIEMON    S110DA1-100RFT      
S110 100PR FlELD TERM. KIT,RACK 

MT 5PR BLKS,LBLS&HLDRS,1RMS
EA B $81.72 20.19% $65.22 See Labor Rate NA

SIEMON    S110DA1-200RFT      
S110 200PR FlELD TERM. KIT,RACK 

MT 5PR BLKS,LBLS&HLDRS,2RMS
EA B $127.22 20.19% $101.53 See Labor Rate NA

SIEMON    S110DA1-300RCT      
S110 300PR PREWIRED PANEL,25prF,   

5PR BLKS,LBLS&HLDRS,3RMS
EA B $739.40 20.19% $590.12 See Labor Rate NA

SIEMON    S110DA1-300RFT      
S110 300PR FlELD TERM. KIT,RACK 

MT 5PR BLKS,LBLS&HLDRS,3RMS
EA B $201.54 20.19% $160.85 See Labor Rate NA

SIEMON    S110DA2-100RWM      

S110 100PR FlELD TERM. KIT,RACK 

MT 5PR BLKS,CBL 

MGRS,LBLS&HLDRS,2RMS

EA B $88.24 20.19% $70.42 See Labor Rate NA

SIEMON    S110DA2-200RWM      

S110 200PR FlELD TERM. KIT,RACK 

MT 5PR BLKS,CBL 

MGRS,LBLS&HLDRS,3RMS

EA B $178.04 20.19% $142.09 See Labor Rate NA

SIEMON    S110DB1-100RFT      
S110 100PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,LBLS&HLDRS,1RMS
EA B $75.70 20.19% $60.42 See Labor Rate NA

SIEMON    S110DB1-200RFT      
S110 200PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,LBLS&HLDRS,2RMS
EA B $118.38 20.19% $94.48 See Labor Rate NA

SIEMON    S110DB1-300RCT      
S110 300PR PREWIRED PANEL,25prF,   

4PR BLKS,LBLS&HLDRS,3RMS
EA B $676.60 20.19% $540.00 See Labor Rate NA

SIEMON    S110DB1-300RFT      
S110 300PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,LBLS&HLDRS,3RMS
EA B $206.44 20.19% $164.76 See Labor Rate NA
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SIEMON    S110DB1-50FT-89     

S110 50PR FIELD TERMINATION KIT    

FOR 89 BRACKET,4PR 

BLKS,LBLS&HLDRS

EA B $28.72 20.19% $22.92 See Labor Rate NA

SIEMON    S110DB2-100RWM      
S110 100PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,CBL 
EA B $99.66 20.19% $79.54 See Labor Rate NA

SIEMON    S110DB2-200RWM      

S110 200PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,CBL 

MGRS,LBLS&HLDRS,3RMS

EA B $181.34 20.19% $144.73 See Labor Rate NA

SIEMON    S110DB5-24RJP       
S110 24 PORT JACK PANEL,5e COMP,   

19IN RACK MOUNT,UNIVERSAL 
EA B $272.72 20.19% $217.66 See Labor Rate NA

SIEMON    S110DB5-50JP89      
S110 6 PORT JACK PANEL,5e COMP.    

FOR S89D MOUNT,UNIVERSAL WIRED
EA B $52.64 20.19% $42.01 See Labor Rate NA

SIEMON    S110DW1-50          S110 50PR BLOCK WITHOUT LEGS EA B $11.10 20.19% $8.86 See Labor Rate NA

SIEMON    S110DW2-100         S110 BLOCK,100PR W/O LEGS, WH EA B $17.78 20.19% $14.19 See Labor Rate NA

SIEMON    S110-HLDR           
S110 CLEAR PLASTIC LABEL HOLDER    

MOUNTS BETWEEN ROWS
BG B $5.12 20.19% $4.09 See Labor Rate NA

SIEMON    S110-LBL-2          S110 DESIGNATION LABEL BG B $4.76 20.19% $3.80 See Labor Rate NA

SIEMON    S110-LBL-6          S110 DESIGNATION LABEL BG B $4.76 20.19% $3.80 See Labor Rate NA

SIEMON    S110MA2-300FT       
S110 300PR TOWER SYSTEM KIT 5PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $234.94 20.19% $187.51 See Labor Rate NA

SIEMON    S110MA2-400FT       
S110 400PR TOWER SYSTEM KIT 5PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $297.46 20.19% $237.40 See Labor Rate NA

SIEMON    S110MA2-500FT       
S110 500PR TOWER SYSTEM KIT 5PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $362.98 20.19% $289.69 See Labor Rate NA

SIEMON    S110MB2-300FT       
S110 300PR TOWER SYSTEM KIT 4PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $222.74 20.19% $177.77 See Labor Rate NA

SIEMON    S110MB2-400FT       
S110 400PR TOWER SYSTEM KIT 4PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $276.78 20.19% $220.90 See Labor Rate NA

SIEMON    S110MB2-500FT       
S110 500PR TOWER SYSTEM KIT 4PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $343.12 20.19% $273.84 See Labor Rate NA

SIEMON    S110M-WM-300        
S110 SMALL VERTICAL CABLE 

MANAGER  FOR USE WITH 300 PAIR 
EA B $61.82 20.19% $49.34 See Labor Rate NA

SIEMON    S110M-WM-400        
S110 SMALL VERTICAL CABLE 

MANAGER  FOR USE WITH 400 PAIR 
EA B $77.86 20.19% $62.14 See Labor Rate NA

SIEMON    S110M-WM-500        
S110 SMALL VERTICAL CABLE 

MANAGER  FOR USE WITH 500 PAIR 
EA B $89.50 20.19% $71.43 See Labor Rate NA

SIEMON    S110P1              
S110 1-PAIR PATCH PLUG FIELD       

TERMINATED
EA B $3.18 20.19% $2.54 See Labor Rate NA

SIEMON    S110P1-B            
S110 1-PAIR PATCH PLUG FIELD       

TERMINATED,BULK
EA B $2.70 20.19% $2.15 See Labor Rate NA

SIEMON    S110P1-P1-03        
S110 1-PAIR CABLE ASSY,3FT WHITE   

JKT
EA B $12.30 20.19% $9.82 See Labor Rate NA

SIEMON    S110P1-P1-05        
S110 1-PAIR CABLE ASSY,5FT WHITE   

JKT
EA B $13.32 20.19% $10.63 See Labor Rate NA

SIEMON    S110P1-P1-07        
S110 1-PAIR CABLE ASSY,7FT WHITE   

JKT
EA B $14.30 20.19% $11.41 See Labor Rate NA

SIEMON    S110P1-P1-10        
S110 1-PAIR CABLE ASSY,10FT WHITE  

JKT
EA B $15.46 20.19% $12.34 See Labor Rate NA

SIEMON    S110P1-P1-20        
S110 1-PAIR CABLE ASSY,20FT WHITE  

JKT
EA B $19.72 20.19% $15.74 See Labor Rate NA

SIEMON    S110P1-U1-03        
S110 1 PR TO RJ11 CABLE ASSY,3FT   

WHITE JKT,USOC
EA B $11.12 20.19% $8.87 See Labor Rate NA

SIEMON    S110P1-U1-05        
S110 1 PR TO RJ11 CABLE ASSY,5FT   

WHITE JKT,USOC
EA B $11.68 20.19% $9.32 See Labor Rate NA

SIEMON    S110P1-U1-07        
S110 1 PR TO RJ11 CABLE ASSY,7FT   

WHITE JKT,USOC
EA B $12.24 20.19% $9.77 See Labor Rate NA

SIEMON    S110P1-U1-10        
S110 1 PR TO RJ11 CABLE ASSY,10FT  

WHITE JKT,USOC
EA B $13.06 20.19% $10.42 See Labor Rate NA

SIEMON    S110P1-U4-03        
S110 1PR TO RJ45 CABLE ASSY,3FT   

WHITE JKT,USOC
EA B $11.66 20.19% $9.31 See Labor Rate NA
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SIEMON    S110P1-U4-05        
S110 1PR TO RJ45 CABLE ASSY,5FT   

WHITE JKT,USOC
EA B $12.18 20.19% $9.72 See Labor Rate NA

SIEMON    S110P1-U4-07        
S110 1PR TO RJ45 CABLE ASSY,7FT   

WHITE JKT,USOC
EA B $12.70 20.19% $10.14 See Labor Rate NA

SIEMON    S110P1-U4-10        
S110 1PR TO RJ45 CABLE ASSY,10FT  

WHITE JKT,USOC
EA B $13.78 20.19% $11.00 See Labor Rate NA

SIEMON    S110P1-U4-15        
S110 1PR TO RJ45 CABLE ASSY,15FT  

WHITE JKT,USOC
EA B $15.10 20.19% $12.05 See Labor Rate NA

SIEMON    S110P1-U4-20        
S110 1PR TO RJ45 CABLE ASSY,20FT  

WHITE JKT USOC
EA B $16.46 20.19% $13.14 See Labor Rate NA

SIEMON    S110P2              
S110 2-PAIR PATCH PLUG FIELD 

TERMINATED
EA B $5.78 20.19% $4.61 See Labor Rate NA

SIEMON    S110P4              
S110 4-PAIR PATCH PLUG,CAT5e 

FIELD TERMINATED
EA B $6.10 20.19% $4.87 See Labor Rate NA

SIEMON    S110P4-A4-03        
S110 4PR TO MC5 CABLE ASSY,CAT5e   

3FT,T568B,WHITE JKT
EA B $18.36 20.19% $14.65 See Labor Rate NA

SIEMON    S110P4-A4-05        
S110 4PR TO MC5 CABLE ASSY,CAT5e   

5FT,T568B,WHITE JKT
EA B $19.66 20.19% $15.69 See Labor Rate NA

SIEMON    S110P4-A4-07        
S110 4PR TO MC5 CABLE ASSY,CAT5e   

7FT,T568B,WHITE JKT
EA B $20.84 20.19% $16.63 See Labor Rate NA

SIEMON    S110P4-A4-10        
S110 4PR TO MC5 CABLE ASSY,CAT5e   

10FT,T568B,WHITE JKT
EA B $22.72 20.19% $18.13 See Labor Rate NA

SIEMON    S110P4-A4-15        
S110 4PR TO MC5 CABLE ASSY,CAT5e   

15FT,T568B,WHITE JKT
EA B $25.90 20.19% $20.67 See Labor Rate NA

SIEMON    S110P4-B            
S110 4-PAIR PATCH PLUG,CAT5e 

FIELD TERMINATED,BULK
EA B $5.22 20.19% $4.17 See Labor Rate NA

SIEMON    S110P4-T4-05        
S110 4PR TO MC5 CABLE ASSY,CAT5e   

5FT,T568A,WHITE JKT
EA B $19.66 20.19% $15.69 See Labor Rate NA

SIEMON    S110P4-T4-10        
S110 4PR TO MC5 CABLE ASSY,CAT5e   

10FT,T568A,WHITE JKT
EA B $22.72 20.19% $18.13 See Labor Rate NA

SIEMON    S110-RWM-01         
S110/S210 RACK MOUNT CABLE 

MANAGER W/COVER,BLACK,1RMS
EA B $39.20 20.19% $31.29 See Labor Rate NA

SIEMON    S110-RWM2-01        
S110/S210 RACK MOUNT CABLE 

MANAGER W/COVER,BLACK,2RMS
EA B $69.74 20.19% $55.66 See Labor Rate NA

SIEMON    S110-SHT-2          
S110/S210 DESIGNATION LABEL 

SHEETS WHITE,20 LABELS/SHEET,6 
BG B $39.64 20.19% $31.64 See Labor Rate NA

SIEMON    S110-SHT-6          
S110/S210 DESIGNATION LABEL 

SHEETS BLUE,20 LABELS/SHEET,6 
BG B $39.64 20.19% $31.64 See Labor Rate NA

SIEMON    S110-TC-1P-03       S110 1-PAIR TERMINATION CAP RED EA B $0.72 20.19% $0.57 See Labor Rate NA

SIEMON    S110-TC-2P          S110 2-PAIR TERMINATION CAP EA B $0.24 20.19% $0.19 See Labor Rate NA

SIEMON    S143                CABLE HANGER,1.73INx1.50INx3.35IN EA B $3.10 20.19% $2.47 See Labor Rate NA

SIEMON    S144                CABLE HANGER,3.43INx2.25INx2.90IN EA B $3.50 20.19% $2.79 See Labor Rate NA

SIEMON    S145                CABLE HANGER,3.43INx2.25INx4.93IN EA B $4.16 20.19% $3.32 See Labor Rate NA

SIEMON    S146                CABLE HANGER,5.95INx2.50INx5.15IN EA B $5.30 20.19% $4.23 See Labor Rate NA

SIEMON    S147                CABLE HANGER,10.00INx2.50INx5.15IN EA B $7.70 20.19% $6.15 See Labor Rate NA

SIEMON    S188-300            

S110 LARGE VERTICAL CABLE 

MANAGER  FOR USE WITH 300 PAIR 

TOWER

EA B $108.18 20.19% $86.34 See Labor Rate NA

SIEMON    S188-500            

S110 LARGE VERTICAL CABLE 

MANAGER  FOR USE WITH 500 PAIR 

TOWER

EA B $169.88 20.19% $135.58 See Labor Rate NA

SIEMON    S188-GND            GROUND KIT FOR TOWER SYTEM EA B $42.08 20.19% $33.58 See Labor Rate NA

SIEMON    S188-WD             
METAL WIRING DUCT FOR CABLE 

MGMT.  UNDER TOWER SYSTEM
EA B $60.08 20.19% $47.95 See Labor Rate NA

SIEMON    S20A                
WIRE DISTRIBUTION SPOOL,W/O 

SCREW  WHITE
EA B $1.40 20.19% $1.12 See Labor Rate NA

SIEMON    S20B                
WIRE DISTRIBUTION SPOOL,W/#10 

WOOD SCREW, WHITE
EA B $2.20 20.19% $1.76 See Labor Rate NA

SIEMON    S20C                
WIRE DISTRIBUTION SPOOL,W/#12-24   

MACHINE SCREW, BLACK
EA B $3.10 20.19% $2.47 See Labor Rate NA
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SIEMON    S210AB2-128FT       
S210 128PR FIELD TERMINATION KIT   

4PR BLKS,LBLS&HLDRS
EA B $125.54 20.19% $100.19 See Labor Rate NA

SIEMON    S210AB2-192FT       
S210 192PR FIELD TERMINATION KIT   

4PR BLKS,LBLS&HLDRS
EA B $167.78 20.19% $133.91 See Labor Rate NA

SIEMON    S210AB2-64FT        
S210 64PR FIELD TERMINATION KIT    

4PR BLKS,LBLS&HLDRS
EA B $56.58 20.19% $45.16 See Labor Rate NA

SIEMON    S210C-4             S210 4-PAIR CONNECTING BLOCK EA B $2.34 20.19% $1.87 See Labor Rate NA

SIEMON    S210DB1-48FT-89     

S210 48PR FIELD TERMINATION KIT    

FOR 89 BRACKET,4PR 

BLKS,LBLS&HLDRS

EA B $51.90 20.19% $41.42 See Labor Rate NA

SIEMON    S210DB2-128RFT      
S210 128PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,LBLS&HLDRS,2RMS
EA B $156.12 20.19% $124.60 See Labor Rate NA

SIEMON    S210DB2-128RWM      

S210 128PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,CBL 

MGRS,LBLS&HLDRS,3RMS

EA B $199.58 20.19% $159.29 See Labor Rate NA

SIEMON    S210DB2-192RFT      
S210 192PR FlELD TERM. KIT,RACK 

MT 4PR BLKS,LBLS&HLDRS,3RMS
EA B $223.12 20.19% $178.07 See Labor Rate NA

SIEMON    S210DB2-64RFT       
S210 64PR FlELD TERM. KIT,RACK MT  

4PR BLKS,LBLS&HLDRS,1RMS
EA B $99.92 20.19% $79.75 See Labor Rate NA

SIEMON    S210DB2-64RWM       

S210 64PR FlELD TERM. KIT,RACK MT  

4PR BLKS,CBL 

MGRS,LBLS&HLDRS,2RMS

EA B $115.40 20.19% $92.10 See Labor Rate NA

SIEMON    S210MB2-192FT       
S210 192PR TOWER SYSTEM KIT 4PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $270.06 20.19% $215.54 See Labor Rate NA

SIEMON    S210MB2-256FT       
S210 256PR TOWER SYSTEM KIT 4PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $343.04 20.19% $273.78 See Labor Rate NA

SIEMON    S210MB2-320FT       
S210 320PR TOWER SYSTEM KIT 4PR    

BLKS,CBL MGRS,LBLS&HLDRS
EA B $416.04 20.19% $332.04 See Labor Rate NA

SIEMON    S210P1              
S210 1-PAIR PATCH PLUG FIELD       

TERMINATED
EA B $3.30 20.19% $2.63 See Labor Rate NA

SIEMON    S210P4              
S210 4-PAIR PATCH PLUG,CAT6 FIELD  

TERMINATED
EA B $7.40 20.19% $5.91 See Labor Rate NA

SIEMON    S606P               ORGANIZER RING FOR S89 EA B $1.66 20.19% $1.32 See Labor Rate NA

SIEMON    S700A110-B1-50      
S110 50PR PREWIRED BLOCK 

W/LEGS    W/2 25prF 
EA B $153.46 20.19% $122.48 See Labor Rate NA

SIEMON    S788J4              S110 4PR PUNCH DOWN TOOL EA B $378.50 20.19% $302.08 See Labor Rate NA

SIEMON    S788J4-210          S210 4PR PUNCH DOWN TOOL EA B $380.06 20.19% $303.33 See Labor Rate NA

SIEMON    S788J4B             
4-PR,S110 TERMINATION TOOL 

BLADE,  S788J4 SERIES
EA B $34.62 20.19% $27.63 See Labor Rate NA

SIEMON    S788J4H             
4-PR,S110 TERMINATION TOOL HEAD    

S788J4H SERIES
EA B $101.48 20.19% $80.99 See Labor Rate NA

SIEMON    S788J4H-210         
4 PR REPLACEMENT HEAD FOR S210     

PUNCH DOWN TOOL
EA B $122.12 20.19% $97.46 See Labor Rate NA

SIEMON    S788J5              5 PAIR TERMINATION TOOL EA B $372.96 20.19% $297.66 See Labor Rate NA

SIEMON    S788J5B             
5-PR,S110 TERMINATION TOOL         

BLADE,S788J5 SERIES
EA B $47.90 20.19% $38.23 See Labor Rate NA

SIEMON    S788J5H             
5-PR,S110 TERMINATION TOOL HEAD    

S788J5 SERIES
EA B $105.56 20.19% $84.25 See Labor Rate NA

SIEMON    S81401-110-88       110 TERMINATION BLADE EA B $49.74 20.19% $39.70 See Labor Rate NA

SIEMON    S81401-66           
S81401-66,TERMINATION BLADE FOR    

S814 IMPACT TOOL
EA B $43.22 20.19% $34.49 See Labor Rate NA

SIEMON    S814-110            
S814 IMPACT TOOL BODY W/ 110  

TERMINATION BLADE
EA B $145.58 20.19% $116.19 See Labor Rate NA

SIEMON    S814-66             
S814 IMPACT TOOL BODY W/ 66        

TERMINATION BLADE
EA B $120.72 20.19% $96.35 See Labor Rate NA

SIEMON    S-857-916           S66, 2-POSITION RED SERVICE EA B $0.78 20.19% $0.62 See Labor Rate NA

SIEMON    S89B                

STAND OFF BRACKET FOR M4x50 

BLOCKS MOUNTS 1 25pr CONN PER 

SIDE

EA B $2.18 20.19% $1.74 See Labor Rate NA
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SIEMON    S89D                

STAND OFF BRACKET FOR M4x50 

BLOCKS MOUNTS 2 25pr CONN PER 

SIDE

EA B $2.22 20.19% $1.77 See Labor Rate NA

SIEMON    S89E                

STAND OFF BRACKET FOR M4x25 

BLOCKS MOUNTS 1 25pr CONN PER 

SIDE

EA B $3.40 20.19% $2.71 See Labor Rate NA

SIEMON    S89F                

STAND OFF BRACKET FOR M6X25 

BLOCKS MOUNTS 1 25PR CONN PER 

SIDE

EA B $5.76 20.19% $4.60 See Labor Rate NA

SIEMON    SA1-100             
S66, 2-POSITION BRIDGE CLIPS,      

100/pk
BG B $8.22 20.19% $6.56 See Labor Rate NA

SIEMON    SA1-1000            
S66, 2-POSITION BRIDGE CLIPS,      

1000/pk
BG B $68.72 20.19% $54.85 See Labor Rate NA

SIEMON    SA1-SS-100          
S66, 2-POSITION BRIDGE CLIPS,      

STAINLESS STEEL, 100/pk
BG B $7.26 20.19% $5.79 See Labor Rate NA

SIEMON    SA1-SS-1000         
S66, 2-POSITION BRIDGE CLIPS,      

STAINLESS STEEL, 1000/pk
BG B $54.08 20.19% $43.16 See Labor Rate NA

SIEMON    SA2                 
S66, CAPACITY EXPANDING 

ADAPTER, 1 DOUBLE CLIP
EA B $1.42 20.19% $1.13 See Labor Rate NA

SIEMON    SA2-1               
S66, CAPACITY EXPANDING 

ADAPTER, 2 SINGLE CLIPS
EA B $2.10 20.19% $1.68 See Labor Rate NA

SIEMON    SA3                 
S66, CAPACITY EXPANDING 

ADAPTER, 1 SINGLE CLIP
EA B $2.00 20.19% $1.60 See Labor Rate NA

SIEMON    SB6                 
STAND OFF BRACKET FOR B6x50 

BLOCKS
EA B $8.96 20.19% $7.15 See Labor Rate NA

SIEMON    SB8-10              
STAND OFF BRACKET FOR 

MOUNTING ALL S66 B BLOCKS
EA B $2.14 20.19% $1.71 See Labor Rate NA

SIEMON    SBH-2               
HINGED STAND OFF BRACKET FOR 2     

RMS, 19in. PANELS
EA B $87.08 20.19% $69.50 See Labor Rate NA

SIEMON    SBH-3               
HINGED STAND OFF BRACKET FOR 3     

RMS, 19in. PANELS
EA B $115.40 20.19% $92.10 See Labor Rate NA

SIEMON    SBH-4               
HINGED STAND OFF BRACKET FOR 4     

RMS, 19in PANELS
EA B $129.78 20.19% $103.58 See Labor Rate NA

SIEMON    SBH-6               
HINGED STAND OFF BRACKET FOR 6     

RMS, 19in PANELS
EA B $181.50 20.19% $144.86 See Labor Rate NA

SIEMON    SF-035              FUSE, 0.350AMP, 600VOLTS EA B $4.64 20.19% $3.70 See Labor Rate NA

SIEMON    SH-D19-01           
19IN DOUBLE SIDED EQUIPMENT 

SHELF  BLACK
EA B $145.50 20.19% $116.12 See Labor Rate NA

SIEMON    SH-S19-01           SINGLE SIDED 19" EQUIPMENT SHELF EA B $123.92 20.19% $98.90 See Labor Rate NA

SIEMON    SH-S19V-01          SINGLE SIDED 19" EQUIPMENT EA B $133.70 20.19% $106.71 See Labor Rate NA

SIEMON    SMBC-2-2            S66,1-PAIR BRIDGING CLIPS WHITE EA B $0.68 20.19% $0.54 See Labor Rate NA

SIEMON    SMBC-2-3            S66,1-PAIR BRIDGING CLIPS RED EA B $0.68 20.19% $0.54 See Labor Rate NA

SIEMON    SMBC-2-5            S66,1-PAIR BRIDGING CLIPS YELLOW EA B $0.68 20.19% $0.54 See Labor Rate NA

SIEMON    SMBC-2-6            S66,1-PAIR BRIDGING CLIPS BLUE EA B $0.68 20.19% $0.54 See Labor Rate NA

SIEMON    SMBC-2-7            S66,1-PAIR BRIDGING CLIPS GREEN EA B $0.68 20.19% $0.54 See Labor Rate NA

SIEMON    SMBC-2-8            S66,1-PAIR BRIDGING CLIPS VIOLET EA B $0.68 20.19% $0.54 See Labor Rate NA

SIEMON    SOB-CC              
STAND OFF BRACKETS FOR CC 

FRAMES, 1-PAIR
EA B $65.38 20.19% $52.18 See Labor Rate NA

SIEMON    SP5-C5              
6-PORT SURFACE PACK MODULE         

UNIVERSAL T568A/B
EA B $50.48 20.19% $40.29 See Labor Rate NA

SIEMON    STM-8               UTP CABLE TESTER EA B $335.00 20.19% $267.36 See Labor Rate NA

SIEMON    STM8-R3             
ADDITIONAL IDENTIFIABLE PASSIVE    

REMOTES, B,C,& D
EA B $79.62 20.19% $63.54 See Labor Rate NA

SIEMON    STM8-RA             STM8 IDENTIFIABLE REMOTE-'A' EA B $22.00 20.19% $17.56 See Labor Rate NA

SIEMON    STM8-RA-S           
ACTIVE REMOTE FOR UTP & SCTP 

CABLE TESTER
EA B $122.68 20.19% $97.91 See Labor Rate NA

SIEMON    STM-8-S             SCTP CABLE TESTER EA B $495.36 20.19% $395.35 See Labor Rate NA

SIEMON    SWIC3-A-01          
WALL MOUNT FIBER ENCLOSURE 

W/KEY   LOCK,BLACK
EA B $147.36 20.19% $117.61 See Labor Rate NA

SIEMON    SWIC3-C-01          
WALL MOUNT FIBER ENCLOSURE         

W/THUMB-TURN LATCH,BLACK
EA B $147.36 20.19% $117.61 See Labor Rate NA
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SIEMON    SWIC3G-AA-01        

WALL MOUNT FIBER 

ENCLOSURE,W/GUARD W/KEY 

LOCKS,BLACK

EA B $188.92 20.19% $150.78 See Labor Rate NA

SIEMON    SWIC3G-CC-01        

WALL MOUNT FIBER 

ENCLOSURE,W/GUARD W/THUMB-

TURN LATCHES,BLACK

EA B $188.92 20.19% $150.78 See Labor Rate NA

SIEMON    SWIC3-M-01          
MINI WALL MOUNT FIBER 

ENCLOSURE    BLACK
EA B $90.42 20.19% $72.16 See Labor Rate NA

SIEMON    T1U1-01M-B01L       
TERA 1PR TO RJ11 CABLE ASSY,1M 

IVY JKT,BLACK BOOT,USOC,LSOH
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    T1U1-01M-B02L       
TERA 1PR TO RJ11 CABLE ASSY,1M 

IVY JKT,WHITE BOOT,USOC,LSOH
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    T1U1-01M-B03L       
TERA 1PR TO RJ11 CABLE ASSY,1M  

IVY JKT,RED BOOT,USOC,LSOH
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    T1U1-01M-B05L       
TERA 1PR TO RJ11 CABLE ASSY,1M 

IVY JKT,YELLOW BOOT,USOC,LSOH
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    T1U1-01M-B06L       
TERA 1PR TO RJ11 CABLE ASSY,1M 

IVY JKT,BLUE BOOT,USOC,LSOH
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    T1U1-01M-B07L       
TERA 1PR TO RJ11 CABLE ASSY,1M 

IVY JKT,GREEN BOOT,USOC,LSOH
EA B $11.34 20.19% $9.05 See Labor Rate NA

SIEMON    T1U1-02M-B01L       
TERA 1PR TO RJ11 CABLE ASSY,2M 

IVY JKT,BLACK BOOT,USOC,LSOH
EA B $11.72 20.19% $9.35 See Labor Rate NA

SIEMON    T1U1-02M-B02L       
TERA 1PR TO RJ11 CABLE ASSY,2M 

IVY JKT,WHITE BOOT,USOC,LSOH
EA B $11.72 20.19% $9.35 See Labor Rate NA

SIEMON    T1U1-02M-B03L       
TERA 1PR TO RJ11 CABLE ASSY,2M 

IVY JKT,RED BOOT,USOC,LSOH
EA B $11.72 20.19% $9.35 See Labor Rate NA

SIEMON    T1U1-02M-B05L       
TERA 1PR TO RJ11 CABLE ASSY,2M 

IVY JKT,YELLOW BOOT,USOC,LSOH
EA B $11.72 20.19% $9.35 See Labor Rate NA

SIEMON    T1U1-02M-B06L       
TERA 1PR TO RJ11 CABLE ASSY,2M 

IVY JKT,BLUE BOOT,USOC,LSOH
EA B $11.72 20.19% $9.35 See Labor Rate NA

SIEMON    T1U1-02M-B07L       
TERA 1PR TO RJ11 CABLE ASSY,2M 

IVY JKT,GREEN BOOT,USOC,LSOH
EA B $11.72 20.19% $9.35 See Labor Rate NA

SIEMON    T1U1-03M-B01L       
TERA 1PR TO RJ11 CABLE ASSY,3M 

IVY JKT,BLACK BOOT,USOC,LSOH
EA B $12.12 20.19% $9.67 See Labor Rate NA

SIEMON    T1U1-03M-B02L       
TERA 1PR TO RJ11 CABLE ASSY,3M 

IVY JKT,WHITE BOOT,USOC,LSOH
EA B $12.12 20.19% $9.67 See Labor Rate NA

SIEMON    T1U1-03M-B03L       
TERA 1PR TO RJ11 CABLE ASSY,3M  

IVY JKT,RED BOOT,USOC,LSOH
EA B $12.12 20.19% $9.67 See Labor Rate NA

SIEMON    T1U1-03M-B05L       
TERA 1PR TO RJ11 CABLE ASSY,3M 

IVY JKT,YEL BOOT,USOC,LSOH
EA B $12.12 20.19% $9.67 See Labor Rate NA

SIEMON    T1U1-03M-B06L       
TERA 1PR TO RJ11 CABLE ASSY,3M 

IVY JKT,BLUE BOOT,USOC,LSOH
EA B $12.12 20.19% $9.67 See Labor Rate NA

SIEMON    T1U1-03M-B07L       
TERA 1PR TO RJ11 CABLE ASSY,3M 

IVY JKT,GREEN BOOT,USOC,LSOH
EA B $12.12 20.19% $9.67 See Labor Rate NA

SIEMON    T1U1-05M-B01L       
TERA 1PR TO RJ11 CABLE ASSY,5M 

IVY JKT,BLACK BOOT,USOC,LSOH
EA B $12.88 20.19% $10.28 See Labor Rate NA

SIEMON    T1U1-05M-B02L       
TERA 1PR TO RJ11 CABLE ASSY,5M 

IVY JKT,WHITE BOOT,USOC,LSOH
EA B $12.88 20.19% $10.28 See Labor Rate NA

SIEMON    T1U1-05M-B03L       
TERA 1PR TO RJ11 CABLE ASSY,5M  

IVY JKT,RED BOOT,USOC,LSOH
EA B $12.88 20.19% $10.28 See Labor Rate NA

SIEMON    T1U1-05M-B05L       
TERA 1PR TO RJ11 CABLE ASSY,5M 

IVY JKT,YELLOW BOOT,USOC,LSOH
EA B $12.88 20.19% $10.28 See Labor Rate NA

SIEMON    T1U1-05M-B06L       
TERA 1PR TO RJ11 CABLE ASSY,5M 

IVY JKT,BLUE BOOT,USOC,LSOH
EA B $12.88 20.19% $10.28 See Labor Rate NA

SIEMON    T1U1-05M-B07L       
TERA 1PR TO RJ11 CABLE ASSY,5M 

IVY JKT,GREEN BOOT,USOC,LSOH
EA B $12.88 20.19% $10.28 See Labor Rate NA

SIEMON    T1VF-01M-B01L       
TERA 1PR TO SCTP CATV F-TYPE 

BALUN,LSOH,1M,IVY JKT,BLK BOOT
EA B $158.54 20.19% $126.53 See Labor Rate NA

SIEMON    T1VF-02M-B01L       
TERA 1PR TO SCTP CATV F-TYPE 

BALUN,LSOH,2M,IVY JKT,BLK BOOT
EA B $161.26 20.19% $128.70 See Labor Rate NA
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SIEMON    T1VF-03M-B01L       
TERA 1PR TO SCTP CATV F-TYPE 

BALUN,LSOH,3M,IVY JKT,BLK BOOT
EA B $163.98 20.19% $130.87 See Labor Rate NA

SIEMON    T1VF-05M-B01L       
TERA 1PR TO SCTP CATV F-TYPE 

BALUN,LSOH,5M,IVY JKT,BLK BOOT
EA B $169.40 20.19% $135.20 See Labor Rate NA

SIEMON    T1VF-1.5M-B01L      
TERA 1PR TO SCTP CATV F-TYPE 

BALUN,LSOH,1.5M,IVY JKT,BLK BOOT
EA B $159.90 20.19% $127.62 See Labor Rate NA

SIEMON    T2E2-01M-B01L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

1M,IVY JKT,BLK BOOT,10BASET,LSOH
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    T2E2-01M-B02L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

1M,IVY JKT,WHT BOOT,10BASET,LSOH
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    T2E2-01M-B03L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

1M,IVY JKT,RED BOOT,10BASET,LSOH
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    T2E2-01M-B05L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

1M,IVY JKT,YEL BOOT,10BASET,LS0H
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    T2E2-01M-B06L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

1M,IVY JKT,BLU BOOT,10BASET,LS0H
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    T2E2-01M-B07L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

1M,IVY JKT,GRN BOOT,10BASET,LSOH
EA B $22.82 20.19% $18.21 See Labor Rate NA

SIEMON    T2E2-02M-B01L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

2M,IVY JKT,BLK BOOT,10BASET,LSOH
EA B $24.12 20.19% $19.25 See Labor Rate NA

SIEMON    T2E2-02M-B02L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

2M,IVY JKT,WHT BOOT,10BASET,LSOH
EA B $24.12 20.19% $19.25 See Labor Rate NA

SIEMON    T2E2-02M-B03L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

2M,IVY JKT,RED BOOT,10BASET,LS0H
EA B $24.12 20.19% $19.25 See Labor Rate NA

SIEMON    T2E2-02M-B05L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

2M,IVY JKT,YEL BOOT,10BASET,LS0H
EA B $24.12 20.19% $19.25 See Labor Rate NA

SIEMON    T2E2-02M-B06L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

2M,IVY JKT,BLU BOOT,10BASET,LS0H
EA B $24.12 20.19% $19.25 See Labor Rate NA

SIEMON    T2E2-02M-B07L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

2M,IVY JKT,GRN BOOT,10BASET,LSOH
EA B $24.12 20.19% $19.25 See Labor Rate NA

SIEMON    T2E2-03M-B01L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

3M,IVY JKT,BLK BOOT,10BASET,LSOH
EA B $25.42 20.19% $20.29 See Labor Rate NA

SIEMON    T2E2-03M-B02L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

3M,IVY JKT,WHT BOOT,10BASET,LSOH
EA B $25.42 20.19% $20.29 See Labor Rate NA

SIEMON    T2E2-03M-B03L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

3M,IVY JKT,RED BOOT,10BASET,LS0H
EA B $25.42 20.19% $20.29 See Labor Rate NA

SIEMON    T2E2-03M-B05L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

3M,IVY JKT,YEL BOOT,10BASET,LS0H
EA B $25.42 20.19% $20.29 See Labor Rate NA

SIEMON    T2E2-03M-B06L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

3M,IVY JKT,BLU BOOT,10BASET,LS0H
EA B $25.42 20.19% $20.29 See Labor Rate NA

SIEMON    T2E2-03M-B07L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

3M,IVY JKT,GRN BOOT,10BASET,LSOH
EA B $25.42 20.19% $20.29 See Labor Rate NA

SIEMON    T2E2-05M-B01L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

5M,IVY JKT,BLK BOOT,10BASET,LS0H
EA B $28.00 20.19% $22.35 See Labor Rate NA

SIEMON    T2E2-05M-B02L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

5M,IVY JKT,WHT BOOT,10BASET,LSOH
EA B $28.00 20.19% $22.35 See Labor Rate NA

SIEMON    T2E2-05M-B03L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

5M,IVY JKT,RED BOOT,10BASET,LSOH
EA B $28.00 20.19% $22.35 See Labor Rate NA

SIEMON    T2E2-05M-B05L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

5M,IVY JKT,YEL BOOT,10BASET,LS0H
EA B $28.00 20.19% $22.35 See Labor Rate NA

SIEMON    T2E2-05M-B06L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

5M,IVY JKT,BLU BOOT,10BASET,LS0H
EA B $28.00 20.19% $22.35 See Labor Rate NA

SIEMON    T2E2-05M-B07L       
TERA 2PR/MC5S CBL ASSY,CAT5e, 

5M,IVY JKT,GRN BOOT,10BASET,LSOH
EA B $28.00 20.19% $22.35 See Labor Rate NA

SIEMON    T2E-B01M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,BLK BOOT,10BT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2E-B01M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,WHT BOOT,10BT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2E-B01M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,RED BOOT,10BT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA
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SIEMON    T2E-B01M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,GRAY BOOT,10BT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2E-B01M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,YEL BOOT,10BT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2E-B01M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,BLUE BOOT,10BT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2E-B01M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,GRN BOOT,10BT,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2E-B02M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,BLK BOOT,10BT,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2E-B02M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,WHT BOOT,10BT,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2E-B02M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,RED BOOT,10BT,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2E-B02M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,GRAY BOOT,10BT,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2E-B02M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,YEL BOOT,10BT,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2E-B02M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,BLUE BOOT,10BT,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2E-B02M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,GRN BOOT,10BT,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2E-B03M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,BLK BOOT,10BT,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2E-B03M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,WHT BOOT,10BT,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2E-B03M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,RED BOOT,10BT,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2E-B03M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,GRAY BOOT,10BT,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2E-B03M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,YEL BOOT,10BT,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2E-B03M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,BLUE BOOT,10BT,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2E-B03M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,GRN BOOT,10BT,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2E-B05M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,BLK BOOT,10BT,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2E-B05M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,WHT BOOT,10BT,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2E-B05M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,RED BOOT,10BT,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2E-B05M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,GRAY BOOT,10BT,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2E-B05M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,YEL BOOT,10BT,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2E-B05M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,BLUE BOOT,10BT,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2E-B05M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,GRN BOOT,10BT,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2E-B1.5M-B01L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,BLK 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2E-B1.5M-B02L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,WHT 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2E-B1.5M-B03L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,RED 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2E-B1.5M-B04L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,GRAY 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2E-B1.5M-B05L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,YEL 
EA B $25.88 20.19% $20.65 See Labor Rate NA
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SIEMON    T2E-B1.5M-B06L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,BLUE 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2E-B1.5M-B07L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,GRN 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2U-B01M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,BLK BOOT,TKN RNG,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2U-B01M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,WHT BOOT,TKN RNG,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2U-B01M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,RED BOOT,TKN RNG,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2U-B01M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,GRY BOOT,TKN RNG,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2U-B01M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,YEL BOOT,TKN RNG,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2U-B01M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,BLU BOOT,TKN RNG,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2U-B01M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,1M,IVY 

JKT,GRN BOOT,TKN RNG,LS0H
EA B $25.24 20.19% $20.14 See Labor Rate NA

SIEMON    T2U-B02M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,BLK BOOT,TKN RNG,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2U-B02M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,WHT BOOT,TKN RNG,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2U-B02M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,RED BOOT,TKN RNG,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2U-B02M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,GRY BOOT,TKN RNG,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2U-B02M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,YEL BOOT,TKN RNG,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2U-B02M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,BLU BOOT,TKN RNG,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2U-B02M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,2M,IVY 

JKT,GRN BOOT,TKN RNG,LS0H
EA B $26.52 20.19% $21.17 See Labor Rate NA

SIEMON    T2U-B03M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,BLK BOOT,TKN RNG,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2U-B03M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,WHT BOOT,TKN RNG,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2U-B03M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,RED BOOT,TKN RNG,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2U-B03M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,GRY BOOT,TKN RNG,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2U-B03M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,YEL BOOT,TKN RNG,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2U-B03M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,BLU BOOT,TKN RNG,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2U-B03M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,3M,IVY 

JKT,GRN BOOT,TKN RNG,LS0H
EA B $27.82 20.19% $22.20 See Labor Rate NA

SIEMON    T2U-B05M-B01L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,BLK BOOT,TKN RNG,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2U-B05M-B02L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,WHT BOOT,TKN RNG,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2U-B05M-B03L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,RED BOOT,TKN RNG,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2U-B05M-B04L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,GRY BOOT,TKN RNG,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2U-B05M-B05L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,YEL BOOT,TKN RNG,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2U-B05M-B06L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,BLU BOOT,TKN RNG,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA

SIEMON    T2U-B05M-B07L       
TERA 2PR TO BP5,CAT5e,SHLD,5M,IVY 

JKT,GRN BOOT,TKN RNG,LS0H
EA B $30.40 20.19% $24.26 See Labor Rate NA
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SIEMON    T2U-B1.5M-B01L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,BLK 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2U-B1.5M-B02L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,WHT 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2U-B1.5M-B03L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,RED 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2U-B1.5M-B04L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,GRY 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2U-B1.5M-B05L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,YEL 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2U-B1.5M-B06L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,BLU 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T2U-B1.5M-B07L      
TERA 2PR TO 

BP5,CAT5e,SHLD,1.5M,IVY JKT,GRN 
EA B $25.88 20.19% $20.65 See Labor Rate NA

SIEMON    T4A-B01M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4A-B01M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4A-B01M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4A-B01M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4A-B01M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4A-B01M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4A-B01M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4A-B02M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4A-B02M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4A-B02M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4A-B02M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4A-B02M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4A-B02M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4A-B02M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4A-B03M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA
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SIEMON    T4A-B03M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4A-B03M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4A-B03M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4A-B03M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4A-B03M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4A-B03M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4A-B05M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4A-B05M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4A-B05M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4A-B05M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4A-B05M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4A-B05M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4A-B05M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4A-B1.5M-B01L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4A-B1.5M-B02L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4A-B1.5M-B03L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4A-B1.5M-B04L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4A-B1.5M-B05L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4A-B1.5M-B06L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4A-B1.5M-B07L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA
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SIEMON    T4A-S01M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4A-S01M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4A-S01M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4A-S01M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4A-S01M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4A-S01M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4A-S01M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4A-S01M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT.GRAY BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4A-S01M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4A-S01M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4A-S01M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4A-S01M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4A-S01M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4A-S01M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568B,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4A-S02M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4A-S02M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4A-S02M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4A-S02M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4A-S02M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4A-S02M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA
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SIEMON    T4A-S02M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4A-S02M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4A-S02M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4A-S02M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4A-S02M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4A-S02M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4A-S02M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4A-S02M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568B,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4A-S03M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4A-S03M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4A-S03M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4A-S03M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4A-S03M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4A-S03M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4A-S03M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4A-S03M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4A-S03M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4A-S03M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4A-S03M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4A-S03M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA
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SIEMON    T4A-S03M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4A-S03M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568B,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4A-S05M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4A-S05M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4A-S05M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4A-S05M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4A-S05M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4A-S05M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4A-S05M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4A-S05M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4A-S05M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4A-S05M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4A-S05M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4A-S05M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4A-S05M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4A-S05M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568B,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4A-S1.5M-B01L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,BLK BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4A-S1.5M-B01LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4A-S1.5M-B02L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,WHT BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4A-S1.5M-B02LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA
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SIEMON    T4A-S1.5M-B03L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,RED BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4A-S1.5M-B03LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4A-S1.5M-B04L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,GRAY BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4A-S1.5M-B04LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4A-S1.5M-B05L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,YEL BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4A-S1.5M-B05LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4A-S1.5M-B06L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,BLUE BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4A-S1.5M-B06LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4A-S1.5M-B07L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,GRN BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4A-S1.5M-B07LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568B,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4T-B01M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4T-B01M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4T-B01M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4T-B01M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4T-B01M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4T-B01M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4T-B01M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,1M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $34.06 20.19% $27.18 See Labor Rate NA

SIEMON    T4T-B02M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4T-B02M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4T-B02M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA
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SIEMON    T4T-B02M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4T-B02M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4T-B02M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4T-B02M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,2M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $36.88 20.19% $29.43 See Labor Rate NA

SIEMON    T4T-B03M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4T-B03M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4T-B03M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4T-B03M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4T-B03M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4T-B03M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4T-B03M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,3M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $39.68 20.19% $31.67 See Labor Rate NA

SIEMON    T4T-B05M-B01L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4T-B05M-B02L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4T-B05M-B03L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4T-B05M-B04L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4T-B05M-B05L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4T-B05M-B06L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4T-B05M-B07L       

TERA 4PR TO 

BP6,CAT6A,SHLD,5M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $45.34 20.19% $36.19 See Labor Rate NA

SIEMON    T4T-B1.5M-B01L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4T-B1.5M-B02L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA
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SIEMON    T4T-B1.5M-B03L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4T-B1.5M-B04L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4T-B1.5M-B05L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4T-B1.5M-B06L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4T-B1.5M-B07L      

TERA 4PR TO 

BP6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $35.46 20.19% $28.30 See Labor Rate NA

SIEMON    T4T-S01M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4T-S01M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4T-S01M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4T-S01M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4T-S01M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4T-S01M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4T-S01M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4T-S01M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4T-S01M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4T-S01M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4T-S01M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4T-S01M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4T-S01M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $30.64 20.19% $24.45 See Labor Rate NA

SIEMON    T4T-S01M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,1M,T568A,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $26.22 20.19% $20.93 See Labor Rate NA

SIEMON    T4T-S02M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA
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SIEMON    T4T-S02M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4T-S02M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4T-S02M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4T-S02M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4T-S02M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4T-S02M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4T-S02M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4T-S02M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4T-S02M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4T-S02M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4T-S02M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4T-S02M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $33.46 20.19% $26.70 See Labor Rate NA

SIEMON    T4T-S02M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,2M,T568A,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $28.64 20.19% $22.86 See Labor Rate NA

SIEMON    T4T-S03M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4T-S03M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4T-S03M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4T-S03M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4T-S03M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4T-S03M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4T-S03M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA
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SIEMON    T4T-S03M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4T-S03M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4T-S03M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4T-S03M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4T-S03M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4T-S03M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $36.28 20.19% $28.96 See Labor Rate NA

SIEMON    T4T-S03M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,3M,T568A,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $31.06 20.19% $24.79 See Labor Rate NA

SIEMON    T4T-S05M-B01L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4T-S05M-B01LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4T-S05M-B02L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4T-S05M-B02LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4T-S05M-B03L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4T-S05M-B03LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4T-S05M-B04L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4T-S05M-B04LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4T-S05M-B05L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4T-S05M-B05LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4T-S05M-B06L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA

SIEMON    T4T-S05M-B06LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4T-S05M-B07L       

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $41.94 20.19% $33.47 See Labor Rate NA
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SIEMON    T4T-S05M-B07LB      

TERA 4PR TO 

MC6,CAT6A,SHLD,5M,T568A,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $35.88 20.19% $28.64 See Labor Rate NA

SIEMON    T4T-S1.5M-B01L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,BLK BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4T-S1.5M-B01LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,BLK BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4T-S1.5M-B02L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,WHT BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4T-S1.5M-B02LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,WHT BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4T-S1.5M-B03L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,RED BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4T-S1.5M-B03LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,RED BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4T-S1.5M-B04L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,GRAY BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4T-S1.5M-B04LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,GRAY BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4T-S1.5M-B05L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,YEL BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4T-S1.5M-B05LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,YEL BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4T-S1.5M-B06L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,BLUE BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4T-S1.5M-B06LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,BLUE BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T4T-S1.5M-B07L      

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,GRN BOOT,LS0H

EA B $32.04 20.19% $25.57 See Labor Rate NA

SIEMON    T4T-S1.5M-B07LB     

TERA 4PR TO 

MC6,CAT6A,SHLD,1.5M,T568A,IVY 

JKT,GRN BOOT,LS0H,BULK

EA B $27.42 20.19% $21.88 See Labor Rate NA

SIEMON    T7F-01-1            TERA OUTLET CAT7, BLACK, 22-23 EA B $20.32 20.19% $16.22 See Labor Rate NA

SIEMON    T7P4-B01-1          
TERA PLUG ,22-23 AWG  CAT7,4-

PAIR,BLACK,BOOT
EA B $18.30 20.19% $14.61 See Labor Rate NA

SIEMON    TAB-00              TAB,CLEAR,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-01              TAB,BLACK,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-02              TAB,WHITE,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-03              TAB,RED,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-04              TAB,GRAY,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-05              TAB,YELLOW,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-06              TAB,BLUE,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-07              TAB,GREEN,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-08              TAB,VIOLET,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAB-09              TAB,ORANGE,25 PER BAG BG B $3.56 20.19% $2.84 See Labor Rate NA

SIEMON    TAP-110-A4          
S110 TEST ADAPTER,4-PAIR, 

CAT5,T568B WIRED
EA B $102.48 20.19% $81.79 See Labor Rate NA
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SIEMON    TAP-110-T4          
S110 TEST ADAPTER,4-PAIR, 

CAT5,T568A WIRED
EA B $102.48 20.19% $81.79 See Labor Rate NA

SIEMON    TAP-110-U1          
S110 TEST ADAPTER, 1-PAIR,USOC, 

WIRED
EA B $47.82 20.19% $38.17 See Labor Rate NA

SIEMON    TAP-110-U4          
S110 TEST ADAPTER, 4-PAIR,USOC, 

WIRED
EA B $103.12 20.19% $82.30 See Labor Rate NA

SIEMON    TAP-2               S66, 1-PAIR MODULAR ADAPTER, EA B $16.72 20.19% $13.34 See Labor Rate NA

SIEMON    TAP-4               S66, 2-PAIR MODULAR ADAPTER, EA B $17.32 20.19% $13.82 See Labor Rate NA

SIEMON    TAP-50F             
25 PR S66 TEST ADAPTER W/ FEMALE   

CONN
EA B $80.36 20.19% $64.14 See Labor Rate NA

SIEMON    TAP-8               S66, 4-PAIR MODULAR ADAPTER, EA B $22.24 20.19% $17.75 See Labor Rate NA

SIEMON    TESTAR-2            S66, 1-PAIR TEST ADAPTER, USOC EA B $15.60 20.19% $12.45 See Labor Rate NA

SIEMON    TESTAR-4            S66, 2-PAIR TEST ADAPTER, USOC EA B $15.76 20.19% $12.58 See Labor Rate NA

SIEMON    TESTAR-6            S66, 3-PAIR TEST ADAPTER, USOC EA B $15.92 20.19% $12.71 See Labor Rate NA

SIEMON    TESTAR-8            S66, 4-PAIR TEST ADAPTER, T568B EA B $17.24 20.19% $13.76 See Labor Rate NA

SIEMON    TESTAR-8A-C5        
S66, 4-PAIR TEST ADAPTER, CAT5,    

T568B
EA B $47.26 20.19% $37.72 See Labor Rate NA

SIEMON    TESTAR-8R1          S66, 4-PAIR TEST ADAPTER, USOC EA B $26.38 20.19% $21.05 See Labor Rate NA

SIEMON    TESTAR-8T           S66, 4-PAIR TEST ADAPTER, T568A EA B $26.38 20.19% $21.05 See Labor Rate NA

SIEMON    TESTAR-8T-C5        
S66, 4-PAIR TEST ADAPTER, CAT5,    

T568A
EA B $47.26 20.19% $37.72 See Labor Rate NA

SIEMON    TPE                 
S66, TEST PROBE/ADAPTER FOR 

SMBC   BRIDGING CLIPS
EA B $17.34 20.19% $13.84 See Labor Rate NA

SIEMON    TRAY-3              
FIBER OPTIC SPLICE TRAY FOR 24     

FUSION WITH SLEEVE SPLICES
EA B $65.76 20.19% $52.48 See Labor Rate NA

SIEMON    TRAY-B-01           
FIBER OPTIC SPLICE TRAY BRACKET    

FOR SWIC3 ENCLOSURES,BLACK
EA B $18.68 20.19% $14.91 See Labor Rate NA

SIEMON    TRAY-M-3            
MINI FIBER OPTIC SPLICE TRAY FOR   

12 FUSION WITH SLEEVE SPLICES
EA B $59.94 20.19% $47.84 See Labor Rate NA

SIEMON    UP-2468             
MODULAR PLUG, 6 POSITION 8  

CONDUCTOR, UNIVERSAL
EA B $0.76 20.19% $0.61 See Labor Rate NA

SIEMON    US-126              
ULTRASPLICE,SINGLEMODE 

MECHANICAL  SPLICE
EA B $16.48 20.19% $13.15 See Labor Rate NA

SIEMON    US-128              
ULTRASPLICE,MULTIMODE,125UM        

MECHANICAL SPLICE
EA B $16.48 20.19% $13.15 See Labor Rate NA

SIEMON    US-MOD              ULTRASPLICE MODULE EA B $2.50 20.19% $2.00 See Labor Rate NA

SIEMON    VCM-250-06-01       
REUSABLE HOOK&LOOP CABLE 

MANAGER   SPOOL OF 250,6IN,BLACK
RL B $120.68 20.19% $96.31 See Labor Rate NA

SIEMON    VCM-250-12-01       
REUSABLE HOOK&LOOP CABLE 

MANAGER   SPOOL OF 
RL B $212.66 20.19% $169.72 See Labor Rate NA

SIEMON    VCM-250-12-06       
REUSABLE HOOK&LOOP CABLE 

MANAGER   SPOOL OF 250,12IN,BLUE
RL B $212.66 20.19% $169.72 See Labor Rate NA

SIEMON    VCM-250-18-01       
REUSABLE HOOK&LOOP CABLE 

MANAGER   SPOOL OF 
RL B $304.60 20.19% $243.10 See Labor Rate NA

SIEMON    VCM-25-06-01        
REUSABLE HOOK&LOOP CABLE 

MANAGER   ROLL OF 25,6IN,BLACK
RL B $24.24 20.19% $19.35 See Labor Rate NA

SIEMON    VCM-25-06-06        
REUSABLE HOOK&LOOP CABLE 

MANAGER   ROLL OF 25,6IN,BLUE
RL B $24.24 20.19% $19.35 See Labor Rate NA

SIEMON    VCM-25-12-01        
REUSABLE HOOK&LOOP CABLE 

MANAGER   ROLL OF 25,12IN,BLACK
RL B $33.82 20.19% $26.99 See Labor Rate NA

SIEMON    VCM-25-18-01        
REUSABLE HOOK&LOOP CABLE 

MANAGER   ROLL OF 25,18IN,BLACK
RL B $46.56 20.19% $37.16 See Labor Rate NA

SIEMON    VPC-12              
RS RACK VERTICAL CABLE MGR 12" 

W/STEEL DOOR, BLACK
EA B $1,390.42 20.19% $1,109.70 See Labor Rate NA

SIEMON    VPC-6               
RS RACK VERTICAL CABLE MANAGER 

6"  W/STEEL DOOR,BLACK
EA B $1,108.70 20.19% $884.85 See Labor Rate NA

SIEMON    WM-143-5            
19IN CABLE MGR W/5 S143 HANGERS    

1RMS
EA B $50.52 20.19% $40.32 See Labor Rate NA

SIEMON    WM-144-5            
19IN CABLE MGR W/5 S144 HANGERS    

2RMS
EA B $57.42 20.19% $45.83 See Labor Rate NA
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SIEMON    WM-145-5            
19IN CABLE MGR W/5 S145 HANGERS    

2RMS
EA B $66.88 20.19% $53.38 See Labor Rate NA

SIEMON    WM-3A               
19IN ANGLED REAR CABLE MANAGER 

FOR RACKS WITH 3IN CHANNELS
EA B $38.76 20.19% $30.93 See Labor Rate NA

SIEMON    WM-6A               
19IN ANGLED REAR CABLE MANAGER 

FOR RACKS WITH 6IN CHANNELS
EA B $39.46 20.19% $31.49 See Labor Rate NA

SIEMON    WM-BK               
19IN REAR CABLE MANAGER 

W/MOUNTING SCREWS & HEX NUTS
EA B $31.50 20.19% $25.14 See Labor Rate NA

SIEMON    WPJP                
PLASTIC WALLPHONE FACEPLATE 3-

PR   USOC JACK,SCREW TERM,LT 
EA B $11.86 20.19% $9.47 See Labor Rate NA

SIEMON    X5                  INDUSTRIAL OUTLET,CAT5E UTP EA B $39.62 20.19% $31.62 See Labor Rate NA

SIEMON    X5S                 INDUSTRIAL OUTLET,CAT5E SCTP EA B $45.02 20.19% $35.93 See Labor Rate NA

SIEMON    X5-X5S              
INDUSTRIAL BULKHEAD COUPLER, 

CAT5e COMPATIBLE, SHIELDED
EA B $69.04 20.19% $55.10 See Labor Rate NA

SIEMON    X6                  
INDUSTRIAL MAX OUTLET,CAT6 UTP     

UNIVERSAL WIRED
EA B $58.88 20.19% $46.99 See Labor Rate NA

SIEMON    X6S                 
INDUSTRIAL MAX OUTLET,CAT6,SCTP    

UNIVERSAL WIRED
EA B $66.90 20.19% $53.39 See Labor Rate NA

SIEMON    XC5-03-B05          
INDUSTRIAL PATCH CORD,UTP XP85S 

TO MC5,.9M, 3FT,YELLOW BOOT
EA B $34.60 20.19% $27.61 See Labor Rate NA

SIEMON    XC5-07-B05          
INDUSTRIAL PATCH CORD,UTP XP85 

TO MC5,2.1M, 7FT,YELLOW BOOT
EA B $36.54 20.19% $29.16 See Labor Rate NA

SIEMON    XC5-10-B05          
INDUSTRIAL PATCH CORD,UTP XP85 

TO  MC5,10FT,YELLOW BOOT
EA B $37.98 20.19% $30.31 See Labor Rate NA

SIEMON    XC5-15-B05          
INDUSTRIAL PATCH CORD,UTP XP85 

TO  MC5,4.5M,15FT,YELLOW BOOT
EA B $40.42 20.19% $32.26 See Labor Rate NA

SIEMON    XC5-20              
INDUSTRIAL PATCH CORD,UTP XP85 

TO XP85,20FT
EA B $64.36 20.19% $51.37 See Labor Rate NA

SIEMON    XC5-20-B05          
INDUSTRIAL PATCH CORD,UTP XP85 

TO  MC5,20FT,YELLOW BOOT
EA B $42.84 20.19% $34.19 See Labor Rate NA

SIEMON    XC5S-03             
INDUSTRIAL PATCH CORD,SCTP 

XP85S TO XP85S,3FT
EA B $59.02 20.19% $47.10 See Labor Rate NA

SIEMON    XC5S-03-B05         
INDUSTRIAL PATCH CORD,SCTP 

XP85S TO MC5-S,3FT
EA B $38.46 20.19% $30.69 See Labor Rate NA

SIEMON    XC5S-05             
INDUSTRIAL PATCH CORD,SCTP 

XP85S TO MC5-S,5FT
EA B $60.58 20.19% $48.35 See Labor Rate NA

SIEMON    XC5S-10-B05         
INDUSTRIAL PATCH CORD,SCTP 

XP85S TO MC5-S,3.05M 10FT
EA B $43.96 20.19% $35.08 See Labor Rate NA

SIEMON    XC5S-20             
IND TO IND CABLE ASSY,CAT5E, SCTP  

20FT,
EA B $72.36 20.19% $57.75 See Labor Rate NA

SIEMON    XC6-05-B05          
IND TO MC6 CABLE ASSY,CAT6 UTP 

5FT,YELLOW BOOT
EA B $51.90 20.19% $41.42 See Labor Rate NA

SIEMON    XC6-07-B05          
IND TO MC6 CABLE ASSY,CAT6 UTP 

7FT,YELLOW BOOT
EA B $53.38 20.19% $42.60 See Labor Rate NA

SIEMON    XC6-10-B05          
IND TO MC6 CABLE ASSY,CAT6 UTP 

10FT,YELLOW BOOT
EA B $55.60 20.19% $44.37 See Labor Rate NA

SIEMON    X-CAP               INDUSTRIAL OUTLET,CAP EA B $13.76 20.19% $10.98 See Labor Rate NA

SIEMON    XFP-D-04-SS         
INDUSTRIAL FPLT DBL GANG,4 PORT 

SS,W/GASKET
EA B $27.70 20.19% $22.11 See Labor Rate NA

SIEMON    XFP-S-01-SS         
INDUSTRIAL FPLT SNG GANG,1 PORT 

SS,W/GASKET
EA B $18.72 20.19% $14.94 See Labor Rate NA

SIEMON    XFP-S-02-SS         
INDUSTRIAL FPLT SNG GANG,2 PORT 

SS,W/GASKET
EA B $18.72 20.19% $14.94 See Labor Rate NA

SIEMON    X-IBOX-01           1 PORT INDUSTRIAL BOX,IP66/IP67 EA B $64.24 20.19% $51.27 See Labor Rate NA

SIEMON    X-IBOX-02           2 PORT INDUSTRIAL BOX,IP66/IP67 EA B $67.88 20.19% $54.18 See Labor Rate NA

SIEMON    X-IBOX-04           4 PORT INDUSTRIAL BOX,IP66/IP67 EA B $75.16 20.19% $59.99 See Labor Rate NA

SIEMON    XL-3600             
XLBET,7FTx23IN,3600PR,W/O S110     

BASES
EA B $2,223.12 20.19% $1,774.27 See Labor Rate NA

SIEMON    XLC-MM              INDUSTRIAL LC OUTLET,DUPLEX,MM EA B $51.18 20.19% $40.85 See Labor Rate NA

SIEMON    XP85                INDUSTRIAL PLUG,CAT5E UTP EA B $23.46 20.19% $18.72 See Labor Rate NA

SIEMON    XP85S               INDUSTRIAL PLUG,CAT5E SCTP EA B $25.40 20.19% $20.27 See Labor Rate NA
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SIEMON    XP-CAP2             INDUSTRIAL PLUG CAP EA B $12.08 20.19% $9.64 See Labor Rate NA

SIEMON    XPLC2-MM            
INDUSTRIAL LC 

CONNECTOR,DUPLEX,MM
EA B $71.36 20.19% $56.95 See Labor Rate NA

SIEMON    YA4-4U1             
Y-ADAPTER,T568B PLUG TO 4,  1pr    

JACKS WIRED USOC
EA B $16.00 20.19% $12.77 See Labor Rate NA

SIEMON    YA4-A3-U1           
Y ADAPTER,SPLITS T568B JACK TO 1,  

3pr 8POS & 1, 1pr 8POS JACKS
EA B $10.66 20.19% $8.51 See Labor Rate NA

SIEMON    YA4-U2-U2           
Y ADAPTER,SPLITS 4pr T568B JACK 

TO 2,  8POS JACKS WIRED TOKEN 
EA B $10.66 20.19% $8.51 See Labor Rate NA

SIEMON    Y-BRIDGE            
Y ADAPTER, BRIDGES ALL JACK 

PAIRS  TO 2,  8 POS JACKS
EA B $11.90 20.19% $9.50 See Labor Rate NA

SIEMON    YT4-4U1             
Y-ADAPTER,T568A PLUG TO  4,  1pr    

JACKS WIRED USOC
EA B $16.00 20.19% $12.77 See Labor Rate NA

SIEMON    YT4-E2-E2           
Y ADAPTER,SPLITS 4pr T568A/B JACK  

TO  2,  8 POS JACKS WIRED 10BASE-T
EA B $10.66 20.19% $8.51 See Labor Rate NA

SIEMON    YT4-E2-U2           
Y ADAPTER,SPLITS 4pr T568A/B JACK  

TO 2,   8POS JACKS,10BASE-T&USOC
EA B $10.66 20.19% $8.51 See Labor Rate NA

SIEMON    YT4-U2-U2           
Y ADAPTER,SPLITS 4pr T568A JACK 

TO  2,  8POS JACKS WIRED TOKEN 
EA B $10.66 20.19% $8.51 See Labor Rate NA

SIEMON    YU4-U2-U2           
Y ADAPTER,SPLITS 4pr USOC JACK 

TO 2,  8POS JACKS WIRED TOKEN 
EA B $10.66 20.19% $8.51 See Labor Rate NA

TYCO/MP NW 

INFRASTRUCTURE

Tyco/Amp Netconnect 100575-1 MOUNTING CLIP MOD-J MF B $1,342.33 18.80% $1,090.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1116187-0 AFWM,4-GANG,PREWIRED EA B $543.00 18.80% $440.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1116406-1 MODULE,2PORT,SL SERIES,ELE.IVO EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1116407-1 MODULE,BLANK,SL SERIES,ELE.IVO EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1116408-1 MODULE,TOOL-LESS,3PORT,ELE.IVO EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1116409-1 MODULE,2PORT,SL SERIES,ELE.IVO EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1116410-1 MODULE,BLANK,SL SERIES,ELE.IVO EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1116412-1 INSERT,BLANK,SL SER, ELE/IVORY EA B $0.36 20.19% $0.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1116563-1 F/MODE,FCPLT KIT,4PORT,TOOL/JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1116603-0 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1116603-1 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1116604-0 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1116604-1 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1116616-1 MTG STRAP KIT,3PORT,ELEC IVORY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1116618-1 MTG STRAP KIT,2PORT,ELEC.IVORY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1116697-1 SNGL PORT,M/JK BOX KIT EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1116698-1 DUAL PORT,M/JK BOX KIT EA B $2.27 18.80% $1.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1116733-0 TELCO ASSY,25 PR,CAT5,LEFT,10 EA B $173.70 18.80% $141.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1116733-5 TELCO ASSY,25 PR,CAT5,LEFT,15 EA B $192.26 18.80% $156.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1116734-0 TELCO ASSY,25PR,CAT5,RIGHT,10 EA B $173.70 18.80% $141.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1116734-5 TELCO ASSY,25PR,CAT5,RIGHT,15 EA B $192.26 18.80% $156.12 See Labor Rate NA

Tyco/Amp Netconnect 1116040-1 FP KIT,AFWM,2 110 JK,CAT5E,LT EA B $14.48 18.80% $11.76 See Labor Rate NA

Tyco/Amp Netconnect 1116040-2 FP KIT,AFWM,2 110 JK,CAT5E,ST EA B $14.48 18.80% $11.76 See Labor Rate NA

Tyco/Amp Netconnect 1116040-4 FP KIT,AFWM,2 110 JK,CAT5E,NEM EA B $14.48 18.80% $11.76 See Labor Rate NA

Tyco/Amp Netconnect 1116040-5 FP KIT,AFWM,2 110 JK,CAT5E,WHI EA B $20.50 18.80% $16.65 See Labor Rate NA

Tyco/Amp Netconnect 1116041-1 FP KIT,AFWM,3 110 JK,CAT5E,LT EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 1116041-2 FP KIT,AFWM,3 110 JK,CAT5E,ST EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 1116041-4 FP KIT,AFWM,3 110 JK,CAT5E,NEM EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 1116041-5 FP KIT,AFWM,3 110 JK,CAT5E,WHI EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 1116044-2 LABEL COVER,PATCH PANEL,CLEAR EA B $14.25 18.80% $11.57 See Labor Rate NA

Tyco/Amp Netconnect 1116045-1 RJ11,ACO,INSERT ASSY,DUAL EA B $9.85 18.80% $8.00 See Labor Rate NA

Tyco/Amp Netconnect 1116098-1 SMO INSERT, SINGLE 110 EA B $1.70 20.19% $1.36 See Labor Rate NA

Tyco/Amp Netconnect 1116111-1 LINSERT,DUPLEX SC-ST RCPT EA B $1.70 20.19% $1.36 See Labor Rate NA

Tyco/Amp Netconnect 1116113-2 CA ASSY,PE,3W,L1,#10SPADE,72 L EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1116113-3 CA ASSY,PE,3W,L1,#10SPADE,36 L EA B $39.21 18.80% $31.84 See Labor Rate NA

Tyco/Amp Netconnect 1116113-4 CA ASSY,PE,3W,L1,#10SPADE,84 L EA B $48.08 18.80% $39.04 See Labor Rate NA

Tyco/Amp Netconnect 1116113-5 CA ASSY,PE,3W,L1,#10SPADE,144 EA B $79.30 18.80% $64.40 See Labor Rate NA

Tyco/Amp Netconnect 1116113-6 CA ASSY,PE,3W,L1,#10SPADE,48 L EA B $42.13 18.80% $34.21 See Labor Rate NA

Tyco/Amp Netconnect 1116114-2 SWITCH&DUP W/36 L PE CA,L1 EA B $117.17 18.80% $95.15 See Labor Rate NA
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Tyco/Amp Netconnect 1116114-3 SWITCH&DUP W/144 L PE CA,L1 EA B $180.05 18.80% $146.21 See Labor Rate NA

Tyco/Amp Netconnect 1116114-4 SWITCH&DUP W/72 L PE CA,L1 EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 1116114-5 SWITCH&DUP W/48 L PE CA,L1 EA B $119.48 18.80% $97.02 See Labor Rate NA

Tyco/Amp Netconnect 1116114-6 SWITCH&DUP W/16 L PE CA,L1 EA B $122.36 18.80% $99.36 See Labor Rate NA

Tyco/Amp Netconnect 1116182-1 EXTENDER KIT,STD.FLEX-MODE EA B $7.02 18.80% $5.70 See Labor Rate NA

Tyco/Amp Netconnect 1116182-2 EXTENDER KIT,STD.FLEX-MODE EA B $7.02 18.80% $5.70 See Labor Rate NA

Tyco/Amp Netconnect 1116182-4 EXTENDER KIT,STD.FLEX-MODE EA B $7.02 18.80% $5.70 See Labor Rate NA

Tyco/Amp Netconnect 1116185-1 MINI-AFWM,2-GANG,PREWIRED EA B $110.94 18.80% $90.09 See Labor Rate NA

Tyco/Amp Netconnect 1116186-2 MINI-AFWM,3-GANG,PREWIRED EA B $254.91 18.80% $207.00 See Labor Rate NA

Tyco/Amp Netconnect 1116186-3 MINI-AFWM,3-GANG,PREWIRED EA B $254.91 18.80% $207.00 See Labor Rate NA

Tyco/Amp Netconnect 1116186-4 MINI-AFWM,3-GANG,PREWIRED EA B $254.91 18.80% $207.00 See Labor Rate NA

Tyco/Amp Netconnect 1116186-5 MINI-AFWM,3-GANG,PREWIRED EA B $254.91 18.80% $207.00 See Labor Rate NA

Tyco/Amp Netconnect 1116186-6 MINI-AFWM,3-GANG,PREWIRED EA B $254.91 18.80% $207.00 See Labor Rate NA

Tyco/Amp Netconnect 1116186-7 MINI-AFWM,3-GANG,PREWIRED EA B $254.91 18.80% $207.00 See Labor Rate NA

Tyco/Amp Netconnect 1116187-1 AFWM,4-GANG,PREWIRED EA B $295.24 18.80% $239.75 See Labor Rate NA

Tyco/Amp Netconnect 1116187-2 AFWM,4-GANG,PREWIRED EA B $295.24 18.80% $239.75 See Labor Rate NA

Tyco/Amp Netconnect 1116187-3 AFWM,4-GANG,PREWIRED EA B $295.24 18.80% $239.75 See Labor Rate NA

Tyco/Amp Netconnect 1116187-4 AFWM,4-GANG,PREWIRED EA B $295.24 18.80% $239.75 See Labor Rate NA

Tyco/Amp Netconnect 1116187-5 AFWM,4-GANG,PREWIRED EA B $295.24 18.80% $239.75 See Labor Rate NA

Tyco/Amp Netconnect 1116187-6 AFWM,4-GANG,PREWIRED EA B $355.51 18.80% $288.68 See Labor Rate NA

Tyco/Amp Netconnect 1116187-7 AFWM,4-GANG,PREWIRED EA B $355.51 18.80% $288.68 See Labor Rate NA

Tyco/Amp Netconnect 1116187-8 AFWM,4-GANG,PREWIRED EA B $355.51 18.80% $288.68 See Labor Rate NA

Tyco/Amp Netconnect 1116187-9 AFWM,4-GANG,PREWIRED EA B $543.00 18.80% $440.94 See Labor Rate NA

Tyco/Amp Netconnect 1116315-2 INSERT ASSY,S-VIDEO,INSRT ADAP EA B $11.11 18.80% $9.03 See Labor Rate NA

Tyco/Amp Netconnect 1116360-2 DSKTP MNMNT,FLEXMODE,GRAY EA B $31.04 18.80% $25.20 See Labor Rate NA

Tyco/Amp Netconnect 1116360-3 DSKTP MNMNT,FLEXMODE,BLACK EA B $31.04 18.80% $25.20 See Labor Rate NA

Tyco/Amp Netconnect 1116377-1 KIT,ENERFLEX,NMC,12&14 AWG,GND EA B $5.56 18.80% $4.51 See Labor Rate NA

Tyco/Amp Netconnect 1116377-2 KIT,ENERFLEX,NMC,12&14 AWG,GND EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1116377-3 KIT,ENERFLEX,NMC,12&14 AWG,GND EA B $5.56 18.80% $4.51 See Labor Rate NA

Tyco/Amp Netconnect 1116406-1 MODULE,2PORT,SL SERIES,LT.ALMN EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116406-2 MODULE,2PORT,SL SERIES,BLACK EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116406-3 MODULE,2PORT,SL SERIES,WHITE EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116406-4 MODULE,2PORT,SL SERIES,NEMA GR EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116407-1 MODULE,BLANK,SL SERIES,LT.ALMO EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116407-2 MODULE,BLANK,SL SERIES,BLACK EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116407-3 MODULE,BLANK,SL SERIES,WHITE EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116407-4 MODULE,BLANK,SL SERIES,NEMA GR EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116408-1 MODULE,TOOL-LESS,3PORT,LT.ALMO EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116408-2 MODULE,TOOL-LESS,3PORT,BLACK EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116408-3 MODULE,TOOL-LESS,3PORT,WHITE EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116408-4 MODULE,TOOL-LESS,3PORT,NEMA EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 1116409-1 MODULE,2PORT,SL SERIES,LT.ALMO EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116409-2 MODULE,2PORT,SL SERIES,BLACK EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116409-3 MODULE,2PORT,SL SERIES,WHITE EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116409-4 MODULE,2PORT,SL SERIES,NEMA GR EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116410-1 MODULE,BLANK,SL SERIES,LT.ALMO EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116410-2 MODULE,BLANK,SL SERIES,BLACK EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116410-3 MODULE,BLANK,SL SERIES,WHITE EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116410-4 MODULE,BLANK,SL SERIES,NEMA GR EA B $0.72 20.19% $0.57 See Labor Rate NA

Tyco/Amp Netconnect 1116412-1 INSERT,BLANK,SL SER, LT/ALMOND EA B $0.36 20.19% $0.29 See Labor Rate NA

Tyco/Amp Netconnect 1116412-2 INSERT,BLANK,SL SER, BLACK EA B $0.36 20.19% $0.29 See Labor Rate NA

Tyco/Amp Netconnect 1116412-3 INSERT,BLANK,SL SER, WHITE EA B $0.36 20.19% $0.29 See Labor Rate NA

Tyco/Amp Netconnect 1116412-4 INSERT,BLANK,SL SER, NEMA GRAY EA B $0.36 20.19% $0.29 See Labor Rate NA

Tyco/Amp Netconnect 1116412-7 INSERT,BLANK,SL SER, RED EA B $0.44 20.19% $0.35 See Labor Rate NA

Tyco/Amp Netconnect 1116429-1 LABEL SHEETS,PATCH PANEL,WHITE EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 1116515-1 110 M/JK ASSY,RJ45,SHLD,UNIVER EA B $9.40 18.80% $7.64 See Labor Rate NA

Tyco/Amp Netconnect 1116535-1 MULTI MEDIA WALLBOX KIT EA B $48.54 18.80% $39.41 See Labor Rate NA

Tyco/Amp Netconnect 1116563-1 F/MODE,FCPLT KIT,4PORT,TOOL/JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1116563-2 F/MODE,FCPLT KIT,4PORT,TOOL/JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1116563-4 F/MODE,FCPLT KIT,4PORT,TOOL/JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1116580-1 FACEPLATE KIT,RJ45,110,CAT5E EA B $29.42 18.80% $23.89 See Labor Rate NA

Tyco/Amp Netconnect 1116580-2 FACEPLATE KIT,RJ45,110,CAT5E EA B $29.42 18.80% $23.89 See Labor Rate NA
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Tyco/Amp Netconnect 1116580-4 FACEPLATE KIT,RJ45,110,CAT5E EA B $29.42 18.80% $23.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-1 TOOLLESS JACK,ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-3 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-4 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-5 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-6 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-7 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-8 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116603-9 TOOLLESS JACK ASSY,RJ11,CAT3 EA B $3.56 18.80% $2.89 See Labor Rate NA

Tyco/Amp Netconnect 1116604-1 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116604-3 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116604-4 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116604-5 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116604-6 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116604-7 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116604-8 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116604-9 TOOLLESS JACK ASSY,RJ45,CAT5E EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 1116616-1 MTG STRAP KIT,3PORT,LT.ALMOND EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116616-2 MTG STRAP KIT,3PORT,BLACK EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116616-3 MTG STRAP KIT,3PORT,WHITE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116616-4 MTG STRAP KIT,3PORT,NEMA GRAY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116618-1 MTG STRAP KIT,2PORT,LT.ALMOND EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116618-2 MTG STRAP KIT,2PORT,BLACK EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116618-3 MTG STRAP KIT,2PORT,WHITE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116618-4 MTG STRAP KIT,2PORT,NEMA GRAY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1116695-1 FP KIT,AFWM,SL SERIES,4-PRT,LT EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 1116695-2 FP KIT,AFWM,SL SERIES,4-PRT,ST EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 1116695-4 FP KIT,AFWM,SL SERIES,4-PRT,NE EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 1116695-5 FP KIT,AFWM,SL SERIES,4-PRT,WH EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 1116697-1 SNGL PORT,M/JK BOX KIT EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1116697-2 SNGL PORT,M/JK BOX KIT EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1116697-3 SNGL PORT,M/JK BOX KIT EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1116697-4 SNGL PORT,M/JK BOX KIT EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1116698-1 DUAL PORT,M/JK BOX KIT EA B $2.27 18.80% $1.84 See Labor Rate NA

Tyco/Amp Netconnect 1116698-2 DUAL PORT,M/JK BOX KIT EA B $2.27 18.80% $1.84 See Labor Rate NA

Tyco/Amp Netconnect 1116698-3 DUAL PORT,M/JK BOX KIT EA B $2.27 18.80% $1.84 See Labor Rate NA

Tyco/Amp Netconnect 1116698-4 DUAL PORT,M/JK BOX KIT EA B $2.27 18.80% $1.84 See Labor Rate NA

Tyco/Amp Netconnect 1116730-1 PCB KIT,6PORT,RJ45,CAT 5 EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1116732-1 P/PANEL,48PORT,TELCO,100 BASET EA B $251.55 18.80% $204.27 See Labor Rate NA

Tyco/Amp Netconnect 1116733-5 TELCO ASSY,25 PR,CAT5,LEFT,5 EA B $152.65 18.80% $123.96 See Labor Rate NA

Tyco/Amp Netconnect 1116733-7 TELCO ASSY,25 PR,CAT5,LEFT,7 EA B $160.15 18.80% $130.05 See Labor Rate NA

Tyco/Amp Netconnect 1116734-5 TELCO ASSY,25 PR,CAT5,RIGHT,5 EA B $152.65 18.80% $123.96 See Labor Rate NA

Tyco/Amp Netconnect 1116734-7 TELCO ASSY,25 PR,CAT5,RIGHT,7 EA B $160.15 18.80% $130.05 See Labor Rate NA

Tyco/Amp Netconnect 1116735-1 PATCHPANEL,48PORT,8POS,TELCO EA B $324.83 18.80% $263.78 See Labor Rate NA

Tyco/Amp Netconnect 1116740-1 CONSOLIDATION POINT BLANK INSE EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1339118-1 SNG GANG FCEPLT,KIT,SL SERIES EA B $1.64 20.19% $1.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1339119-1 DOUBLEGANG FACEPLATE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1339120-1 KIT,DUPLEX STRAP,4P,ELEC.IVORY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1339123-1 INSERT,ST,SL SERIES ,KIT EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1339124-1 INSERT ASSY,BNC,SL SERIES EA B $7.60 18.80% $6.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1339187-0 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1339187-1 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1339188-0 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1339188-1 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1339189-0 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1339189-1 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1375055-0 ASSY, SL110JACK,C6, VIOLET EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1375055-1 ASSY, SL110JACK,C6, ELEC IVORY EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1375092-0 ICON WHEEL, V/D/C NEMA GRAY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1375092-1 ICON WHEEL, V/D/C ELEC. IVORY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1375123-1 MODULE ASSY,SC-SC DPLX,SL,ELEC EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1375149-1 S-VIDEO ASSY,110 K/S JK,IVORY EA B $12.88 18.80% $10.46 See Labor Rate NA
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Tyco/Amp Netconnect 1-1375155-1 KIT,FACEPLATE,ANGLED,2P,E.IVOR EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1375187-0 ASSY, SL110JACK,C6,DC, VIOLET EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1375187-1 ASSY,SL110JACK,C6,DC, EL IVORY EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1375190-0 ASSY, SL110JACK,C5E DC, VIOLET EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1375190-1 ASSY, SL110JACK,C5E DC, EL IVO EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1375191-0 ASSY, SL110JACK,C5E, VIOLET EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1375191-1 ASSY, SL110JACK,C5E,EL IVORY EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1375192-0 ASSY, SL110JACK,C3, VIOLET EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1375192-1 ASSY, SL110JACK,C3,ELEC IVORY EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1375193-0 ASSY, SL110JACK,C3,DC, VIOLET EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1375193-1 ASSY, SL110JACK,C3,DC,EL IVORY EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1375241-1 MODULE ASSY,SC-ST DPLX,SL,ELEC EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1375253-0 HOOK&LOOP CBLE TIE 1X8 PURPLE EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1375254-0 HOOK&LOOP CBLE TIE 1X12 PURPLE EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1375255-0 HOOK&LOOP CBLE TIE 5/8X5 PURPL EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1375306-1 MODULE ASSY,SC-SC DPLX,SL,ELEC EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1375359-1 INSERT ASSY,BINDING POST,BLACK EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1375360-1 INSERT ASSY,BINDING POST,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1375361-1 INSERT ASSY,FEED THRU,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1375362-1 INSERT ASSY,FEED THRU,WHITE EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1375363-1 INSERT ASSY,FEED THRU,YELLOW EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1375364-1 INSERT ASSY,RCA SOLDER LUG,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1375365-1 INSERT ASSY,RCA SOLDER LUG,WHI EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1375366-1 INSERT ASSY,RCA SOLDER LUG,YEL EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1435339-5 AMPTRAC,LNK CBLE W/COR/LSZH15M EA B $49.90 18.80% $40.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435351-0 AMPTRAC MT-RJ/MT-RJ 62.5 10M EA B $81.59 18.80% $66.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1435352-0 AMPTRAC MT-RJ/MT-RJ XG 10M EA B $81.59 18.80% $66.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1435353-0 C/A AMPTRAC MT-RJ SM 10 M EA B $86.00 18.80% $69.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1435355-0 C/A AMPTRAC MT-RJ/DUP SC 62.5 EA B $81.59 18.80% $66.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1435356-0 C/A AMPTRAC MT-RJ/DU SC XG 10M EA B $81.59 18.80% $66.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1435357-0 C/A AMPTRAC MTRJ/DUP SC SM 10M EA B $86.00 18.80% $69.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1435724-0 C/A AMPTRAC DUP SC 62.5 10M EA B $81.59 18.80% $66.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1435725-0 C/A AMPTRAC DUP SC XG 10M EA B $81.59 18.80% $66.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1435726-0 AMPTRAC C/A DUP SC SM 10M EA B $86.00 18.80% $69.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1435735-1 DUPLX LC ADAPT,MM,SL HSG,E.IVY EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1435789-0 C/A DUP LC 62.5 AMPTRACS 10M EA B $91.21 18.80% $74.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1435790-0 C/A DUP LC XG50 AMPTRACS 10M EA B $91.21 18.80% $74.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1435791-0 AT C/A DUP LC SM 1 PIN 10M EA B $95.61 18.80% $77.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1435792-0 AT C/A MTRJ-DUP LC 62.5 10 M EA B $91.21 18.80% $74.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1435793-0 AT C/A XG50 MT-RJ/LC 10 M EA B $91.21 18.80% $74.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1435793-2 AT C/A XG50 MT-RJ/LC 12 M EA B $96.19 18.80% $78.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435794-0 AT C/A SM MTRJ/LC 10 M EA B $95.61 18.80% $77.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1435795-0 AT C/A 62.5 DUP SC/LC 10 M EA B $91.21 18.80% $74.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1435796-0 AT C/A XG50 DUP SC/LC 10 M EA B $91.21 18.80% $74.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1435797-0 AT C/A SM DUP SC/LC 10 M EA B $95.61 18.80% $77.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $16.10 18.80% $13.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1435834-4 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $18.58 18.80% $15.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1435834-6 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $20.04 18.80% $16.27 See Labor Rate NA

Tyco/Amp Netconnect 1-1435835-0 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435835-4 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435835-6 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $24.04 18.80% $19.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435844-4 CA/ASSY,AMPTRAC I/O,DB25 - IDC EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435845-0 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B $21.75 18.80% $17.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1435845-4 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B $18.38 18.80% $14.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1435860-0 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435860-4 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435860-6 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $24.04 18.80% $19.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435861-2 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $20.81 18.80% $16.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1435861-4 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $23.17 18.80% $18.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1435861-6 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $24.04 18.80% $19.52 See Labor Rate NA
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Tyco/Amp Netconnect 1-1435861-8 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $25.21 18.80% $20.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1435862-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435862-2 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $20.81 18.80% $16.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1435862-4 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $23.17 18.80% $18.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1435862-6 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $24.04 18.80% $19.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435862-8 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $25.21 18.80% $20.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1435863-0 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435863-4 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435863-6 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $24.04 18.80% $19.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435864-0 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435864-4 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435864-6 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $24.04 18.80% $19.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435864-7 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $24.61 18.80% $19.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1435918-0 AMPTRAC,CAT6,UTP EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435918-4 AMPTRAC,CAT6,UTP EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435918-6 AMPTRAC,CAT6,UTP EA B $24.04 18.80% $19.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435919-0 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1435919-4 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1435919-6 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $24.04 18.80% $19.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1435953-0 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1435953-4 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $20.44 18.80% $16.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1435953-6 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $22.04 18.80% $17.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1479079-1 MODULE,SVGA 15 PIN,E.IVORY EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1479086-1 INSERT ASSY,3.5MM CONN,SL SERI EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-1 PS,2 PORT,2/L1,15/20 A DUP,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-2 PS,2 PORT,1/L1,1/L2,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-3 PS,2 PORT,1/L1,1/L3,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-4 PS,2 PORT,1/L1,1/L4,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-5 PS,2P,1/L1,1/L1G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-6 PS,2P,1/L1,L2G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-7 PS,2P,1/L1,1/L3G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-8 PS,2P,1/L1,1/L4G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479093-9 PS,2P,1/L1,1/L5G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1479152-1 KIT,FACEPLATE,WALL PHONE,IVORY EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1479159-1 KIT,FACEPLATE,DECORATOR,E.IVOR EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1479160-1 KIT,FACEPLATE,DUPLEX,E.IVORY EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1479181-1 INSERT,ST,SL SERIES ,KIT EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1479190-1 INSERT ASSY, SPEAKER PST,BLK EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1479191-1 INSERT ASSY, SPEAKER PST, RED EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1479220-2 PWR STRP,KEYMT,2PT,8W,L1/L2 EA B $98.00 18.80% $79.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1479230-1 KIT, ADPTR,RCA/110,RED,EIVORY EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1479231-1 KIT,ADPTR,RCA/110,WHT/EIVORY EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1479232-1 KIT,ADPTR,RCA/110,YEL/EIVORY EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1479265-0 PATCHCORD ASSY,CAT6,1PR,610XC EA B $34.27 18.80% $27.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1479265-6 PATCHCORD ASSY,CAT6,1PR,610XC EA B $37.04 18.80% $30.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1479267-0 PATCHCORD ASSY,CAT6,4PR,610XC EA B $42.88 18.80% $34.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1479267-6 PATCHCORD ASSY,CAT6,4PR,610XC EA B $45.67 18.80% $37.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1479268-1 LABEL COVER, ELEC IVORY EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 1-1479288-1 MODULE ASSY, SVGA,1U,SL SERIES EA B $17.73 18.80% $14.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1479358-1 KIT, OFFICE BOX,12PT,ELEC IVOR EA B $14.86 18.80% $12.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1479443-1 FACEPLATE,1 PRT,MID SIZE,EIVRY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1479444-1 FACEPLATE,2 PRT,MID SIZE,ELVRY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1479445-1 FACEPLATE,3 PRT,MID SIZE,EIVRY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1479446-1 FACEPLATE,4 PRT,MID SIZE,EIVRY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1479447-1 FACEPLATE,6 PRT,MID SIZE,EIVRY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1479486-1 KIT,FACEPLT,DOUB GANG,SL,EIVRY EA B $3.13 18.80% $2.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1479488-1 OFFICE BOX KIT, 2 PRT, UNIV EA B $4.35 18.80% $3.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1479489-1 OFFICE BOX KIT, 4 PRT, UNIV EA B $6.31 18.80% $5.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1479490-1 OFFICE BOX KIT, 6 PRT, UNIV EA B $8.60 18.80% $6.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1479494-1 INSERT , BLANK, OFFICE BOX EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1479495-1 INSERT ASSY,ST CONN,OFF BX EA B $6.83 18.80% $5.54 See Labor Rate NA
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Tyco/Amp Netconnect 1-1479496-1 INSERT ASSY,F CONN,OFF BX EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1479504-1 KIT,MTG STRAP,DEC,4 PRT,EIVORY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1479601-0 C/A,ES C5E PLG/ES C5E PLG,UTP EA B $62.07 18.80% $50.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1479601-5 C/A,ES C5E PLG/ES C5E PLG,UTP EA B $65.77 18.80% $53.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1479602-0 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $42.29 18.80% $34.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1479602-5 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $46.23 18.80% $37.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $70.30 18.80% $57.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1479603-5 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $76.00 18.80% $61.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1479604-0 C/A,ES C5E PLG/NES C5E PLG,SCT EA B $46.90 18.80% $38.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1479604-5 C/A,ES C5E PLG/NES C5E PLG,SCT EA B $52.59 18.80% $42.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1479625-1 KT,FPLATE,DBL GNG,ELEC IVORY EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1479784-1 KIT STRAP,MOUNTING,2PORT,DECOR EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1479815-1 KIT, 6 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1479946-1 KIT, 4 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499023-2 CA/ASSY,MP,8P,CAT6,VIOLET EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499023-4 CA/ASSY,MP,8P,CAT6,VIOLET EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499023-5 CA/ASSY,MP,8P,CAT6,VIOLET EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499023-6 CA/ASSY,MP,8P,CAT6,VIOLET EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499094-0 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499094-1 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $6.92 18.80% $5.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1499094-2 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499094-4 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1499094-5 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1499094-6 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1499110-0 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499110-2 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499110-4 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499110-5 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499110-6 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499111-0 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499111-2 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499111-4 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499111-5 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499111-6 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499112-0 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499112-2 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499112-4 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499112-5 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499112-6 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499113-0 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499113-2 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499113-4 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499113-5 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499113-6 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499114-0 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499114-2 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499114-4 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499114-5 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499114-6 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499115-0 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499115-2 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499115-4 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499115-5 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499115-6 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499116-0 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499116-2 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499116-4 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499116-5 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499116-6 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499117-0 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499117-2 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA
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Tyco/Amp Netconnect 1-1499117-4 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499117-5 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499117-6 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499118-0 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499118-2 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499118-4 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $7.65 18.80% $6.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499118-5 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $8.04 18.80% $6.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1499118-6 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499143-0 C/ASSY,MP,8P,BLK W/YELLOW BOOT EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499144-2 C/ASSY,MP,8P,BLK W/WHITE BOOT EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1499145-6 C/ASSY,MP,8P,BLK W/GREEN BOOT EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1499147-0 C/ASSY,MP,8P,BLK W/BLUE BOOT EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499150-0 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $11.29 18.80% $9.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499150-2 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499150-5 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499150-6 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $15.40 18.80% $12.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1499151-0 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499151-2 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $7.87 18.80% $6.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499151-5 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1499156-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499156-2 CA/ASSY,MP,8P,CAT6,BLACK EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499156-4 CA/ASSY,MP,8P,CAT6,BLACK EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499156-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499156-6 CA/ASSY,MP,8P,CAT6,BLACK EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499163-0 CA/ASSY,MP,8P,CAT6,WHT/VIOLET EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499379-0 CA/ASSY,M/PLUG,GRAY,568A,10 EA B $27.00 18.80% $21.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499390-0 CA ASY,MP,WHT,8P,C5E,SNGL END EA B $71.11 18.80% $57.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499413-0 P/CORD,4PR,C6 XC,610/RJ45,568B EA B $29.46 18.80% $23.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499413-2 P/CORD,4PR,C6 XC,610/RJ45,568B EA B $30.58 18.80% $24.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1499414-0 P/CORD,4PR,C6 XC,610/RJ45,568A EA B $29.46 18.80% $23.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499414-6 P/CORD,4PR,C6 XC,610/RJ45,568A EA B $32.79 18.80% $26.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1499460-0 CA/ASSY,CAT6,MP,BLK/BLK,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499460-2 CA/ASSY,CAT6,MP,BLK/BLK,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499460-4 CA/ASSY,CAT6,MP,BLK/BLK,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499460-5 CA/ASSY,CAT6,MP,BLK/BLK,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499460-6 CA/ASSY,CAT6,MP,BLK/BLK,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499461-0 CA/ASSY,CAT6,MP,BLK/GRY,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499461-2 CA/ASSY,CAT6,MP,BLK/GRY,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499461-4 CA/ASSY,CAT6,MP,BLK/GRY,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499461-5 CA/ASSY,CAT6,MP,BLK/GRY,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499461-6 CA/ASSY,CAT6,MP,BLK/GRY,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499462-0 CA/ASSY,CAT6,MP,BLK/BLU,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499462-2 CA/ASSY,CAT6,MP,BLK/BLU,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499462-4 CA/ASSY,CAT6,MP,BLK/BLU,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499462-5 CA/ASSY,CAT6,MP,BLK/BLU,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499462-6 CA/ASSY,CAT6,MP,BLK/BLU,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499463-0 CA/ASSY,CAT6,MP,BLK/GRN,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499463-2 CA/ASSY,CAT6,MP,BLK/GRN,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499463-4 CA/ASSY,CAT6,MP,BLK/GRN,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499463-5 CA/ASSY,CAT6,MP,BLK/GRN,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499463-6 CA/ASSY,CAT6,MP,BLK/GRN,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499464-0 CA/ASSY,CAT6,MP,BLK/RED,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499464-2 CA/ASSY,CAT6,MP,BLK/RED,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499464-4 CA/ASSY,CAT6,MP,BLK/RED,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499464-5 CA/ASSY,CAT6,MP,BLK/RED,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499464-6 CA/ASSY,CAT6,MP,BLK/RED,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499465-0 CA/ASSY,CAT6,MP,BLK/WHT,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499465-2 CA/ASSY,CAT6,MP,BLK/WHT,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499465-4 CA/ASSY,CAT6,MP,BLK/WHT,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499465-5 CA/ASSY,CAT6,MP,BLK/WHT,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499465-6 CA/ASSY,CAT6,MP,BLK/WHT,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499466-0 CA/ASSY,CAT6,MP,BLK/YLW,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA
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Tyco/Amp Netconnect 1-1499466-2 CA/ASSY,CAT6,MP,BLK/YLW,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499466-4 CA/ASSY,CAT6,MP,BLK/YLW,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499466-5 CA/ASSY,CAT6,MP,BLK/YLW,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499466-6 CA/ASSY,CAT6,MP,BLK/YLW,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499467-0 CA/ASSY,CAT6,MP,BLK/ORG,10FT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499467-2 CA/ASSY,CAT6,MP,BLK/ORG,12FT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1499467-4 CA/ASSY,CAT6,MP,BLK/ORG,14FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1499467-5 CA/ASSY,CAT6,MP,BLK/ORG,15FT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499467-6 CA/ASSY,CAT6,MP,BLK/ORG,16FT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1499479-0 C/A,CAT5E,SHLD,GRAY,T568B EA B $26.11 18.80% $21.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499479-2 C/A,CAT5E,SHLD,GRAY,T568B EA B $28.27 18.80% $22.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1499479-4 C/A,CAT5E,SHLD,GRAY,T568B EA B $30.44 18.80% $24.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499479-5 C/A,CAT5E,SHLD,GRAY,T568B EA B $31.54 18.80% $25.61 See Labor Rate NA

Tyco/Amp Netconnect 1-1499479-6 C/A,CAT5E,SHLD,GRAY,T568B EA B $32.61 18.80% $26.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1499479-8 C/A,CAT5E,SHLD,GRAY,T568B EA B $34.75 18.80% $28.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-0 C/A RJ45 XG SYSTEMS SHLD WHT EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-1 C/A RJ45 XG SYSTEMS SHLD WHT EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-2 C/A RJ45 XG SYSTEMS SHLD WHT EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-4 C/A RJ45 XG SYSTEMS SHLD WHT EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-5 C/A RJ45 XG SYSTEMS SHLD WHT EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-6 C/A RJ45 XG SYSTEMS SHLD WHT EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-7 C/A RJ45 XG SYSTEMS SHLD WHT EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-8 C/A RJ45 XG SYSTEMS SHLD WHT EA B $39.34 18.80% $31.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1499480-9 C/A RJ45 XG SYSTEMS SHLD WHT EA B $40.94 18.80% $33.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1499497-5 C/ASSY CMP, MP 8P CAT 6 WHITE EA B $28.96 18.80% $23.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1499501-0 CA/ASSY,CAT5E,CROSSOVER,RED EA B $18.29 18.80% $14.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1499501-2 CA/ASSY,CAT5E,CROSSOVER,RED EA B $19.33 18.80% $15.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1499501-5 CA/ASSY,CAT5E,CROSSOVER,RED EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499501-8 CA/ASSY,CAT5E,CROSSOVER,RED EA B $22.48 18.80% $18.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1499507-0 AMPTRAC I/O C/A DB25 TO HDP22 EA B $35.73 18.80% $29.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1499507-4 AMPTRAC I/O C/A DB25 TO HDP22 EA B $41.09 18.80% $33.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $204.99 18.80% $166.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $209.90 18.80% $170.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $215.55 18.80% $175.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $221.38 18.80% $179.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $226.66 18.80% $184.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $232.36 18.80% $188.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-6 C/A MRJ21/RJ45 GbE GRAY CMR EA B $237.78 18.80% $193.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $243.18 18.80% $197.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-8 C/A MRJ21/RJ45 GbE GRAY CMR EA B $248.74 18.80% $201.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499508-9 C/A MRJ21/RJ45 GbE GRAY CMR EA B $254.24 18.80% $206.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $234.01 18.80% $190.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $240.11 18.80% $194.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $246.22 18.80% $199.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $252.47 18.80% $205.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $258.57 18.80% $209.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $264.82 18.80% $215.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $270.91 18.80% $219.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $277.01 18.80% $224.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $283.28 18.80% $230.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499510-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $289.72 18.80% $235.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $234.01 18.80% $190.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-1 C/A MRJ21/RJ21 GbE GRAY CMR EA B $240.11 18.80% $194.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-2 C/A MRJ21/RJ21 GbE GRAY CMR EA B $246.22 18.80% $199.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-3 C/A MRJ21/RJ21 GbE GRAY CMR EA B $252.47 18.80% $205.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-4 C/A MRJ21/RJ21 GbE GRAY CMR EA B $258.57 18.80% $209.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-5 C/A MRJ21/RJ21 GbE GRAY CMR EA B $264.82 18.80% $215.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-6 C/A MRJ21/RJ21 GbE GRAY CMR EA B $270.91 18.80% $219.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-7 C/A MRJ21/RJ21 GbE GRAY CMR EA B $277.01 18.80% $224.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-8 C/A MRJ21/RJ21 GbE GRAY CMR EA B $283.28 18.80% $230.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499511-9 C/A MRJ21/RJ21 GbE GRAY CMR EA B $289.72 18.80% $235.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $213.09 18.80% $173.04 See Labor Rate NA
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Tyco/Amp Netconnect 1-1499513-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $229.47 18.80% $186.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1499513-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $240.43 18.80% $195.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1499513-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $251.26 18.80% $204.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $234.01 18.80% $190.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $240.11 18.80% $194.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $246.22 18.80% $199.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $252.47 18.80% $205.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $258.57 18.80% $209.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $264.82 18.80% $215.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $270.91 18.80% $219.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $277.01 18.80% $224.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $283.28 18.80% $230.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499515-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $289.72 18.80% $235.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $234.01 18.80% $190.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499516-3 C/A MRJ/RJ21 GbE GRAY CMR EA B $252.47 18.80% $205.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499516-5 C/A MRJ/RJ21 GbE GRAY CMR EA B $264.82 18.80% $215.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1499516-7 C/A MRJ/RJ21 GbE GRAY CMR EA B $277.01 18.80% $224.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $234.01 18.80% $190.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $240.11 18.80% $194.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $246.22 18.80% $199.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $252.47 18.80% $205.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $258.57 18.80% $209.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $264.82 18.80% $215.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $270.91 18.80% $219.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $277.01 18.80% $224.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $283.28 18.80% $230.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499517-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $289.72 18.80% $235.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $286.80 18.80% $232.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $298.03 18.80% $242.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $309.28 18.80% $251.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $320.79 18.80% $260.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $332.03 18.80% $269.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $343.54 18.80% $278.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $354.77 18.80% $288.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $366.00 18.80% $297.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $377.52 18.80% $306.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1499518-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $389.12 18.80% $315.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $204.99 18.80% $166.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499520-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $209.90 18.80% $170.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1499520-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $215.55 18.80% $175.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499520-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $221.38 18.80% $179.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499520-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $232.36 18.80% $188.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1499520-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $243.18 18.80% $197.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $213.09 18.80% $173.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1499521-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $229.47 18.80% $186.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1499521-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $240.43 18.80% $195.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1499521-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $251.26 18.80% $204.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1499541-1 KIT,4 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1499542-1 KIT,6 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1499631-0 ASSY,CAT6,UTP,KL SERIES,VIO EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1499631-1 ASSY,CAT6,UTP,KL SERIES,ELEC I EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1499632-0 ASSY,CAT5E,UTP,KLSERIES,VIOLET EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499632-1 ASSY,CAT5E,UTP,KLSERIES,ELEC I EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499682-0 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1499682-1 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1499683-0 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499683-1 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499684-0 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1499684-4 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $10.92 18.80% $8.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499685-0 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $8.96 18.80% $7.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1499685-4 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $11.54 18.80% $9.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1499686-0 AMPTRAC I/O 2.0 16 POSN EA B $21.77 18.80% $17.68 See Labor Rate NA

Page 1668 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 1-1499686-4 AMPTRAC I/O 2.0 16 POSN EA B $29.04 18.80% $23.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499687-0 AMPTRAC I/O 2.0 12 POSN EA B $16.85 18.80% $13.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1499687-4 AMPTRAC I/O 2.0 12 POSN EA B $22.44 18.80% $18.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1499688-0 AMPTRAC I/O 2.0 8 POSN EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1499688-4 AMPTRAC I/O 2.0 8 POSN EA B $13.73 18.80% $11.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499689-0 AMPTRAC I/O 2.0 6 POSN EA B $8.56 18.80% $6.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1499689-4 AMPTRAC I/O 2.0 6 POSN EA B $11.17 18.80% $9.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1499690-0 AMPTRAC I/O 2.0 2 POSN EA B $6.79 18.80% $5.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1499690-4 AMPTRAC I/O 2.0 2 POSN EA B $8.96 18.80% $7.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,10FT EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499721-2 CA/ASSY,CAT6,BLU,BOOTLESS,12FT EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499721-4 CA/ASSY,CAT6,BLU,BOOTLESS,14FT EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499721-5 CA/ASSY,CAT6,BLU,BOOTLESS,15FT EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499721-7 CA/ASSY,CAT6,BLU,BOOTLESS,17FT EA B $18.31 18.80% $14.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1499722-0 C/A CAT 6 BOOTLESS WHITE EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499722-2 C/A CAT 6 BOOTLESS WHITE EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499722-4 C/A CAT 6 BOOTLESS WHITE EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499723-0 C/A CAT 6 BOOTLESS BLACK EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499723-2 C/A CAT 6 BOOTLESS BLACK EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499723-4 C/A CAT 6 BOOTLESS BLACK EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499723-5 C/A CAT 6 BOOTLESS BLACK EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499723-7 C/A CAT 6 BOOTLESS BLACK EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1499724-0 C/A CAT 6 BOOTLESS YELLOW EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499724-2 C/A CAT 6 BOOTLESS YELLOW EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499724-4 C/A CAT 6 BOOTLESS YELLOW EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499724-5 C/A CAT 6 BOOTLESS YELLOW EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499724-7 C/A CAT 6 BOOTLESS YELLOW EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1499725-0 C/A CAT 6 BOOTLESS GRAY EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499725-2 C/A CAT 6 BOOTLESS GRAY EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499725-4 C/A CAT 6 BOOTLESS GRAY EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499725-5 C/A CAT 6 BOOTLESS GRAY EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499725-7 C/A CAT 6 BOOTLESS GRAY EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1499726-0 C/A CAT 6 BOOTLESS RED EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499726-2 C/A CAT 6 BOOTLESS RED EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499726-4 C/A CAT 6 BOOTLESS RED EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499726-5 C/A CAT 6 BOOTLESS RED EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499726-7 C/A CAT 6 BOOTLESS RED EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1499727-0 C/A CAT 6 BOOTLESS GREEN EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499727-2 C/A CAT 6 BOOTLESS GREEN EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499727-4 C/A CAT 6 BOOTLESS GREEN EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499727-5 C/A CAT 6 BOOTLESS GREEN EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499727-7 C/A CAT 6 BOOTLESS GREEN EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1499729-0 C/A CAT 6 BOOTLESS ORANGE EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499729-2 C/A CAT 6 BOOTLESS ORANGE EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499729-4 C/A CAT 6 BOOTLESS ORANGE EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499729-5 C/A CAT 6 BOOTLESS ORANGE EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499729-7 C/A CAT 6 BOOTLESS ORANGE EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1499730-0 C/A CAT 6 BOOTLESS VIOLET EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1499730-2 C/A CAT 6 BOOTLESS VIOLET EA B $15.10 18.80% $12.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1499730-4 C/A CAT 6 BOOTLESS VIOLET EA B $16.96 18.80% $13.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499730-5 C/A CAT 6 BOOTLESS VIOLET EA B $17.42 18.80% $14.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1499730-7 C/A CAT 6 BOOTLESS VIOLET EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1499740-0 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $24.56 18.80% $19.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499740-4 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $30.40 18.80% $24.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1499740-6 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $33.33 18.80% $27.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1499805-0 AMPTRAC MTRJ/MTRJ SECURED,Y EA B $94.65 18.80% $76.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1499806-0 AMPTRAC MTRJ/LC SECURED,B EA B $105.80 18.80% $85.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499812-0 AMPTRAC MTRJ/MTRJ,SECURED EA B $94.65 18.80% $76.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-1 C/A RJ45 XG SYSTEMS GRY SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-2 C/A RJ45 XG SYSTEMS GRY SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-3 C/A RJ45 XG SYSTEMS GRY SHLD EA B $31.48 18.80% $25.56 See Labor Rate NA
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Tyco/Amp Netconnect 1-1499825-4 C/A RJ45 XG SYSTEMS GRY SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-5 C/A RJ45 XG SYSTEMS GRY SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-6 C/A RJ45 XG SYSTEMS GRY SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-7 C/A RJ45 XG SYSTEMS GRY SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-8 C/A RJ45 XG SYSTEMS GRY SHLD EA B $39.34 18.80% $31.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1499825-9 C/A RJ45 XG SYSTEMS GRY SHLD EA B $40.94 18.80% $33.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-1 C/A RJ45 XG SYSTEMS BLU SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-2 C/A RJ45 XG SYSTEMS BLU SHLD EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-3 C/A RJ45 XG SYSTEMS BLU SHLD EA B $31.48 18.80% $25.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-4 C/A RJ45 XG SYSTEMS BLU SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-5 C/A RJ45 XG SYSTEMS BLU SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-6 C/A RJ45 XG SYSTEMS BLU SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-7 C/A RJ45 XG SYSTEMS BLU SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-8 C/A RJ45 XG SYSTEMS BLU SHLD EA B $39.34 18.80% $31.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1499826-9 C/A RJ45 XG SYSTEMS BLU SHLD EA B $40.94 18.80% $33.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1499827-0 C/A RJ45 XG SYSTEMS YEL SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499827-1 C/A RJ45 XG SYSTEMS YEL SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499827-2 C/A RJ45 XG SYSTEMS YEL SHLD EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499827-4 C/A RJ45 XG SYSTEMS YEL SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499827-5 C/A RJ45 XG SYSTEMS YEL SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499827-6 C/A RJ45 XG SYSTEMS YEL SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499827-7 C/A RJ45 XG SYSTEMS YEL SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499828-0 C/A RJ45 XG SYSTEMS BLK SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499828-1 C/A RJ45 XG SYSTEMS BLK SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499828-2 C/A RJ45 XG SYSTEMS BLK SHLD EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499828-4 C/A RJ45 XG SYSTEMS BLK SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499828-5 C/A RJ45 XG SYSTEMS BLK SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499828-6 C/A RJ45 XG SYSTEMS BLK SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499828-7 C/A RJ45 XG SYSTEMS BLK SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499829-0 C/A RJ45 XG SYSTEMS RED SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499829-1 C/A RJ45 XG SYSTEMS RED SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499829-2 C/A RJ45 XG SYSTEMS RED SHLD EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499829-4 C/A RJ45 XG SYSTEMS RED SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499829-5 C/A RJ45 XG SYSTEMS RED SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499829-6 C/A RJ45 XG SYSTEMS RED SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499829-7 C/A RJ45 XG SYSTEMS RED SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499830-0 C/A RJ45 XG SYSTEMS GRN SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499830-1 C/A RJ45 XG SYSTEMS GRN SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499830-2 C/A RJ45 XG SYSTEMS GRN SHLD EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499830-4 C/A RJ45 XG SYSTEMS GRN SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499830-5 C/A RJ45 XG SYSTEMS GRN SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499830-6 C/A RJ45 XG SYSTEMS GRN SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499830-7 C/A RJ45 XG SYSTEMS GRN SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499831-0 C/A RJ45 XG SYSTEMS ORG SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499831-1 C/A RJ45 XG SYSTEMS ORG SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499831-2 C/A RJ45 XG SYSTEMS ORG SHLD EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499831-4 C/A RJ45 XG SYSTEMS ORG SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499831-5 C/A RJ45 XG SYSTEMS ORG SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499831-6 C/A RJ45 XG SYSTEMS ORG SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499831-7 C/A RJ45 XG SYSTEMS ORG SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499832-0 C/A RJ45 XG SYSTEMS VIO SHLD EA B $26.79 18.80% $21.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1499832-1 C/A RJ45 XG SYSTEMS VIO SHLD EA B $28.54 18.80% $23.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1499832-2 C/A RJ45 XG SYSTEMS VIO SHLD EA B $29.69 18.80% $24.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1499832-4 C/A RJ45 XG SYSTEMS VIO SHLD EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1499832-5 C/A RJ45 XG SYSTEMS VIO SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1499832-6 C/A RJ45 XG SYSTEMS VIO SHLD EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1499832-7 C/A RJ45 XG SYSTEMS VIO SHLD EA B $38.34 18.80% $31.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1499836-1 ASSY,SC ADPTR,CER SLV,EL IVORY EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1499841-0 C/A CAT6 SECURE RED EA B $14.06 18.80% $11.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1499841-2 C/A CAT6 SECURE RED EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499841-3 C/A CAT6 SECURE RED EA B $17.02 18.80% $13.82 See Labor Rate NA
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Tyco/Amp Netconnect 1-1499841-4 C/A CAT6 SECURE RED EA B $17.96 18.80% $14.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499841-5 C/A CAT6 SECURE RED EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499841-6 C/A CAT6 SECURE RED EA B $18.90 18.80% $15.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1499841-8 C/A CAT6 SECURE RED EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1499842-0 C/A CAT6 SECURE YEL EA B $14.06 18.80% $11.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1499842-2 C/A CAT6 SECURE YEL EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499842-3 C/A CAT6 SECURE YEL EA B $17.02 18.80% $13.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1499842-4 C/A CAT6 SECURE YEL EA B $17.96 18.80% $14.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499842-5 C/A CAT6 SECURE YEL EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499842-6 C/A CAT6 SECURE YEL EA B $18.90 18.80% $15.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1499842-8 C/A CAT6 SECURE YEL EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1499843-0 C/A CAT6 SECURE GRN EA B $14.06 18.80% $11.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1499843-2 C/A CAT6 SECURE GRN EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499843-4 C/A CAT6 SECURE GRN EA B $17.96 18.80% $14.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499843-5 C/A CAT6 SECURE GRN EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499843-6 C/A CAT6 SECURE GRN EA B $18.90 18.80% $15.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1499843-8 C/A CAT6 SECURE GRN EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1499844-0 C/A CAT6 SECURE BLU EA B $14.06 18.80% $11.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1499844-2 C/A CAT6 SECURE BLU EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499844-5 C/A CAT6 SECURE BLU EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499844-6 C/A CAT6 SECURE BLU EA B $18.90 18.80% $15.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1499844-8 C/A CAT6 SECURE BLU EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1499845-0 C/A CAT6 SECURE VIO EA B $14.06 18.80% $11.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1499845-2 C/A CAT6 SECURE VIO EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499845-3 C/A CAT6 SECURE VIO EA B $17.02 18.80% $13.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1499845-4 C/A CAT6 SECURE VIO EA B $17.96 18.80% $14.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499845-5 C/A CAT6 SECURE VIO EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499845-6 C/A CAT6 SECURE VIO EA B $18.90 18.80% $15.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1499845-8 C/A CAT6 SECURE VIO EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1499846-0 C/A CAT6 SECURE ORG EA B $14.06 18.80% $11.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1499846-2 C/A CAT6 SECURE ORG EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499846-3 C/A CAT6 SECURE ORG EA B $17.02 18.80% $13.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1499846-4 C/A CAT6 SECURE ORG EA B $17.96 18.80% $14.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499846-5 C/A CAT6 SECURE ORG EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499846-6 C/A CAT6 SECURE ORG EA B $18.90 18.80% $15.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1499846-8 C/A CAT6 SECURE ORG EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1499847-0 C/A CAT6 SECURE UNIV EA B $14.06 18.80% $11.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1499847-2 C/A CAT6 SECURE UNIV EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1499847-4 C/A CAT6 SECURE UNIV EA B $17.96 18.80% $14.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499847-5 C/A CAT6 SECURE UNIV EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1499847-8 C/A CAT6 SECURE UNIV EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1499848-0 C/A CAT6 SECURE RED SHLD EA B $36.29 18.80% $29.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499848-2 C/A CAT6 SECURE RED SHLD EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1499848-3 C/A CAT6 SECURE RED SHLD EA B $42.75 18.80% $34.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1499848-4 C/A CAT6 SECURE RED SHLD EA B $44.90 18.80% $36.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499848-5 C/A CAT6 SECURE RED SHLD EA B $47.08 18.80% $38.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499848-6 C/A CAT6 SECURE RED SHLD EA B $49.23 18.80% $39.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499848-8 C/A CAT6 SECURE RED SHLD EA B $53.54 18.80% $43.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $36.29 18.80% $29.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499849-2 C/A CAT6 SECURE YEL SHLD EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1499849-3 C/A CAT6 SECURE YEL SHLD EA B $42.75 18.80% $34.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1499849-4 C/A CAT6 SECURE YEL SHLD EA B $44.90 18.80% $36.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499849-5 C/A CAT6 SECURE YEL SHLD EA B $47.08 18.80% $38.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499849-6 C/A CAT6 SECURE YEL SHLD EA B $49.23 18.80% $39.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499849-8 C/A CAT6 SECURE YEL SHLD EA B $53.54 18.80% $43.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $36.29 18.80% $29.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499850-2 C/A CAT6 SECURE GRN SHLD EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1499850-3 C/A CAT6 SECURE GRN SHLD EA B $42.75 18.80% $34.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1499850-4 C/A CAT6 SECURE GRN SHLD EA B $44.90 18.80% $36.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499850-5 C/A CAT6 SECURE GRN SHLD EA B $47.08 18.80% $38.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499850-6 C/A CAT6 SECURE GRN SHLD EA B $49.23 18.80% $39.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499850-8 C/A CAT6 SECURE GRN SHLD EA B $53.54 18.80% $43.47 See Labor Rate NA
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Tyco/Amp Netconnect 1-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $36.29 18.80% $29.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499851-2 C/A CAT6 SECURE BLU SHLD EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1499851-3 C/A CAT6 SECURE BLU SHLD EA B $42.75 18.80% $34.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1499851-4 C/A CAT6 SECURE BLU SHLD EA B $44.90 18.80% $36.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499851-5 C/A CAT6 SECURE BLU SHLD EA B $47.08 18.80% $38.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499851-6 C/A CAT6 SECURE BLU SHLD EA B $49.23 18.80% $39.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499851-8 C/A CAT6 SECURE BLU SHLD EA B $53.54 18.80% $43.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $36.29 18.80% $29.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499852-2 C/A CAT6 SECURE VIO SHLD EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1499852-3 C/A CAT6 SECURE VIO SHLD EA B $42.75 18.80% $34.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1499852-4 C/A CAT6 SECURE VIO SHLD EA B $44.90 18.80% $36.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499852-5 C/A CAT6 SECURE VIO SHLD EA B $47.08 18.80% $38.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499852-6 C/A CAT6 SECURE VIO SHLD EA B $49.23 18.80% $39.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499852-8 C/A CAT6 SECURE VIO SHLD EA B $53.54 18.80% $43.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $36.29 18.80% $29.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499853-2 C/A CAT6 SECURE ORG SHLD EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1499853-3 C/A CAT6 SECURE ORG SHLD EA B $42.75 18.80% $34.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1499853-4 C/A CAT6 SECURE ORG SHLD EA B $44.90 18.80% $36.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1499853-5 C/A CAT6 SECURE ORG SHLD EA B $47.08 18.80% $38.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1499853-6 C/A CAT6 SECURE ORG SHLD EA B $49.23 18.80% $39.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1499853-8 C/A CAT6 SECURE ORG SHLD EA B $53.54 18.80% $43.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1499855-1 ASSY, FINSERT,2G,SL SERIES EA B $2.81 18.80% $2.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1499927-0 Cable Assembly, Cat6, Plug to EA B $24.60 18.80% $19.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499927-2 Cable Assembly, Cat6, Plug to EA B $25.58 18.80% $20.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499927-4 Cable Assembly, Cat6, Plug to EA B $26.58 18.80% $21.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499927-6 Cable Assembly, Cat6, Plug to EA B $27.58 18.80% $22.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499927-8 Cable Assembly, Cat6, Plug to EA B $28.58 18.80% $23.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1499928-0 Cable Assembly, Cat6, Plug to EA B $24.60 18.80% $19.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499928-2 Cable Assembly, Cat6, Plug to EA B $25.58 18.80% $20.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499928-4 Cable Assembly, Cat6, Plug to EA B $26.58 18.80% $21.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499928-6 Cable Assembly, Cat6, Plug to EA B $27.58 18.80% $22.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499928-8 Cable Assembly, Cat6, Plug to EA B $28.58 18.80% $23.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1499929-0 Cable Assembly, Cat6, Plug to EA B $24.60 18.80% $19.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499929-2 Cable Assembly, Cat6, Plug to EA B $25.58 18.80% $20.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499929-4 Cable Assembly, Cat6, Plug to EA B $26.58 18.80% $21.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499929-6 Cable Assembly, Cat6, Plug to EA B $27.58 18.80% $22.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499929-8 Cable Assembly, Cat6, Plug to EA B $28.58 18.80% $23.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1499930-0 Cable Assembly, Cat6, Plug to EA B $24.60 18.80% $19.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1499930-2 Cable Assembly, Cat6, Plug to EA B $25.58 18.80% $20.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1499930-4 Cable Assembly, Cat6, Plug to EA B $26.58 18.80% $21.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1499930-6 Cable Assembly, Cat6, Plug to EA B $27.58 18.80% $22.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1499930-8 Cable Assembly, Cat6, Plug to EA B $28.58 18.80% $23.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,461.83 18.80% $1,187.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,513.27 18.80% $1,228.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,564.71 18.80% $1,270.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,616.17 18.80% $1,312.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,667.59 18.80% $1,354.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,719.05 18.80% $1,395.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,770.49 18.80% $1,437.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,821.95 18.80% $1,479.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,873.37 18.80% $1,521.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1568325-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,924.83 18.80% $1,563.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,461.83 18.80% $1,187.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,513.27 18.80% $1,228.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,564.71 18.80% $1,270.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,616.17 18.80% $1,312.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,667.59 18.80% $1,354.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,719.05 18.80% $1,395.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,770.49 18.80% $1,437.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,821.95 18.80% $1,479.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,873.37 18.80% $1,521.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1568326-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,924.83 18.80% $1,563.04 See Labor Rate NA
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Tyco/Amp Netconnect 1-1568327-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,461.83 18.80% $1,187.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,513.27 18.80% $1,228.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,564.71 18.80% $1,270.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,616.17 18.80% $1,312.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,667.59 18.80% $1,354.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,719.05 18.80% $1,395.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,770.49 18.80% $1,437.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,821.95 18.80% $1,479.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,873.37 18.80% $1,521.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1568327-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,924.83 18.80% $1,563.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,461.83 18.80% $1,187.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,513.27 18.80% $1,228.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,564.71 18.80% $1,270.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,616.17 18.80% $1,312.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,667.59 18.80% $1,354.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,719.05 18.80% $1,395.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,770.49 18.80% $1,437.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,821.95 18.80% $1,479.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,873.37 18.80% $1,521.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1568328-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,924.83 18.80% $1,563.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1591187-1 PEL-POE-24PRT-MGD-US EA B $1,826.85 18.80% $1,483.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1657014-7 BAND19 F.O.DES.1U-NEG C/G DESL EA B $213.43 18.80% $173.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1754285-0 CASS 12P 62.5 MPO-MTRJ EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1754285-1 CASS 12P 62.5 MPO-MTRJ EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1754286-0 CASS 50 MPO-MTRJ SLA SEC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1754286-1 CASS 50 MPO-MTRJ AQU SEC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1754287-0 CASS12P62.5MPO-MTRJ (SLSEC) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1754287-1 CASS12P62.5MPO-MTRJ (AQSEC) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-0 C/A,50/125,XG,OFNR,MTRJ RED EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-5 C/A,50/125,XG,OFNR,MTRJ RED EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-0 C/A,50/125,XG,OFNR,MTRJ YELL EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-1 FO C/A MTRJ MTRJ YEL XG AQU EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-2 FO C/A MTRJ MTRJ YEL XG AQU EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-3 FO C/A MTRJ MTRJ YEL XG AQU EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-5 C/A,50/125,XG,OFNR,MTRJ YELL EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-0 C/A,50/125,XG,OFNR,MTRJ GREEN EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-1 FO C/A MTRJ MTRJ GRN XG AQU EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-2 FO C/A MTRJ MTRJ GRN XG AQU EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-3 FO C/A MTRJ MTRJ GRN XG AQU EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-5 C/A,50/125,XG,OFNR,MTRJ GREEN EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-0 C/A,50/125,XG,OFNR,MTRJ BLUE EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-1 FO C/A MTRJ MTRJ BLU XG AQU EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-2 FO C/A MTRJ MTRJ BLU XG AQU EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-3 FO C/A MTRJ MTRJ BLU XG AQU EA B $72.13 18.80% $58.57 See Labor Rate NA
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Tyco/Amp Netconnect 1-1754409-4 FO C/A MTRJ MTRJ BLU XG AQU EA B $74.82 18.80% $60.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-5 C/A,50/125,XG,OFNR,MTRJ BLUE EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-6 FO C/A MTRJ MTRJ BLU XG AQU EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-7 FO C/A MTRJ MTRJ BLU XG AQU EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-8 FO C/A MTRJ MTRJ BLU XG AQU EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1754409-9 FO C/A MTRJ MTRJ BLU XG AQU EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-0 C/A,MPO,24F,50/125 XG,OFNP EA B $2,639.03 18.80% $2,143.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-1 C/A,MPO,24F,50/125 XG,OFNP EA B $2,760.83 18.80% $2,241.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-2 C/A,MPO,24F,50/125 XG,OFNP EA B $2,882.67 18.80% $2,340.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-3 C/A,MPO,24F,50/125 XG,OFNP EA B $3,004.53 18.80% $2,439.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-4 C/A,MPO,24F,50/125 XG,OFNP EA B $3,126.34 18.80% $2,538.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-5 C/A,MPO,24F,50/125 XG,OFNP EA B $3,248.18 18.80% $2,637.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-7 C/A,MPO,24F,50/125 XG,OFNP EA B $3,491.82 18.80% $2,835.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-8 C/A,MPO,24F,50/125 XG,OFNP EA B $3,613.64 18.80% $2,934.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754424-9 C/A,MPO,24F,50/125 XG,OFNP EA B $3,735.49 18.80% $3,033.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-0 C/A,MPO,24F,50/125 XG,OFNP EA B $2,639.03 18.80% $2,143.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-1 C/A,MPO,24F,50/125 XG,OFNP EA B $2,760.83 18.80% $2,241.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-2 C/A,MPO,24F,50/125 XG,OFNP EA B $2,882.67 18.80% $2,340.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-3 C/A,MPO,24F,50/125 XG,OFNP EA B $3,004.53 18.80% $2,439.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-4 C/A,MPO,24F,50/125 XG,OFNP EA B $3,126.34 18.80% $2,538.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-5 C/A,MPO,24F,50/125 XG,OFNP EA B $3,248.18 18.80% $2,637.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-6 C/A,MPO,24F,50/125 XG,OFNP EA B $3,369.98 18.80% $2,736.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-7 C/A,MPO,24F,50/125 XG,OFNP EA B $3,491.82 18.80% $2,835.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-8 C/A,MPO,24F,50/125 XG,OFNP EA B $3,613.64 18.80% $2,934.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754425-9 C/A,MPO,24F,50/125 XG,OFNP EA B $3,735.49 18.80% $3,033.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-0 C/A,MPO,24F,50/125 XG,OFNP EA B $2,639.03 18.80% $2,143.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-1 C/A,MPO,24F,50/125 XG,OFNP EA B $2,760.83 18.80% $2,241.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-2 C/A,MPO,24F,50/125 XG,OFNP EA B $2,882.67 18.80% $2,340.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-3 C/A,MPO,24F,50/125 XG,OFNP EA B $3,004.53 18.80% $2,439.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-4 C/A,MPO,24F,50/125 XG,OFNP EA B $3,126.34 18.80% $2,538.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-5 C/A,MPO,24F,50/125 XG,OFNP EA B $3,248.18 18.80% $2,637.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-6 C/A,MPO,24F,50/125 XG,OFNP EA B $3,369.98 18.80% $2,736.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-7 C/A,MPO,24F,50/125 XG,OFNP EA B $3,491.82 18.80% $2,835.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-8 C/A,MPO,24F,50/125 XG,OFNP EA B $3,613.64 18.80% $2,934.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754426-9 C/A,MPO,24F,50/125 XG,OFNP EA B $3,735.49 18.80% $3,033.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-0 C/A,MPO,24F,50/125 XG,OFNP EA B $2,639.03 18.80% $2,143.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-1 C/A,MPO,24F,50/125 XG,OFNP EA B $2,760.83 18.80% $2,241.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-2 C/A,MPO,24F,50/125 XG,OFNP EA B $2,882.67 18.80% $2,340.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-3 C/A,MPO,24F,50/125 XG,OFNP EA B $3,004.53 18.80% $2,439.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-4 C/A,MPO,24F,50/125 XG,OFNP EA B $3,126.34 18.80% $2,538.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-5 C/A,MPO,24F,50/125 XG,OFNP EA B $3,248.18 18.80% $2,637.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-6 C/A,MPO,24F,50/125 XG,OFNP EA B $3,369.98 18.80% $2,736.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-7 C/A,MPO,24F,50/125 XG,OFNP EA B $3,491.82 18.80% $2,835.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-8 C/A,MPO,24F,50/125 XG,OFNP EA B $3,613.64 18.80% $2,934.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1754427-9 C/A,MPO,24F,50/125 XG,OFNP EA B $3,735.49 18.80% $3,033.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1777127-0 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1777150-0 AP,12LC,SEC-UNV-SLATE/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-0 ADAPTER PLATE 3 MPO GRAY SECUR EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-1 ADAPTER PLATE 6 MPO RED SECURE EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-2 ADAPTER PLATE 6 MPO YELLOW SEC EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-3 ADAPTER PLATE 6 MPO GREEN SECU EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-4 ADAPTER PLATE 6 MPO BLUE SECUR EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-5 ADAPTER PLATE 6 MPO ROSE SECUR EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-6 ADAPTER PLATE 6 MPO AQUA SECUR EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-7 ADAPTER PLATE 6 MPO BROWN EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-8 ADAPTER PLATE 6 MPO VIOLET SEC EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1777208-9 ADAPTER PLATE 6 MPO ORANGE SEC EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1828164-0 C/A,MPO-MPO,12F,62.5/125,OSP EA B $828.97 18.80% $673.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1828164-5 C/A,MPO-MPO,12F,62.5/125,OSP EA B $927.64 18.80% $753.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-0 FO C/A MTRJ MTRJ ORN SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-1 FO C/A MTRJ MTRJ ORN SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-2 FO C/A MTRJ MTRJ ORN SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA
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Tyco/Amp Netconnect 1-1828239-3 FO C/A MTRJ MTRJ ORN SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-4 FO C/A MTRJ MTRJ ORN SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-5 FO C/A MTRJ MTRJ ORN SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-6 FO C/A MTRJ MTRJ ORN SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-7 FO C/A MTRJ MTRJ ORN SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-8 FO C/A MTRJ MTRJ ORN SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828239-9 FO C/A MTRJ MTRJ ORN SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-0 FO C/A MTRJ MTRJ BRN SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-1 FO C/A MTRJ MTRJ BRN SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-2 FO C/A MTRJ MTRJ BRN SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-3 FO C/A MTRJ MTRJ BRN SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-4 FO C/A MTRJ MTRJ BRN SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-5 FO C/A MTRJ MTRJ BRN SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-6 FO C/A MTRJ MTRJ BRN SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-7 FO C/A MTRJ MTRJ BRN SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-8 FO C/A MTRJ MTRJ BRN SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828240-9 FO C/A MTRJ MTRJ BRN SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-0 FO C/A MTRJ MTRJ GRY SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-1 FO C/A MTRJ MTRJ GRY SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-2 FO C/A MTRJ MTRJ GRY SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-3 FO C/A MTRJ MTRJ GRY SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-4 FO C/A MTRJ MTRJ GRY SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-5 FO C/A MTRJ MTRJ GRY SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-6 FO C/A MTRJ MTRJ GRY SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-7 FO C/A MTRJ MTRJ GRY SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-8 FO C/A MTRJ MTRJ GRY SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828241-9 FO C/A MTRJ MTRJ GRY SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-0 FO C/A MTRJ MTRJ VIO SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-1 FO C/A MTRJ MTRJ VIO SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-2 FO C/A MTRJ MTRJ VIO SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-3 FO C/A MTRJ MTRJ VIO SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-4 FO C/A MTRJ MTRJ VIO SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-5 FO C/A MTRJ MTRJ VIO SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-6 FO C/A MTRJ MTRJ VIO SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-7 FO C/A MTRJ MTRJ VIO SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-8 FO C/A MTRJ MTRJ VIO SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828242-9 FO C/A MTRJ MTRJ VIO SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-0 FO C/A MTRJ MTRJ AQU SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-1 FO C/A MTRJ MTRJ AQU SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-2 FO C/A MTRJ MTRJ AQU SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-3 FO C/A MTRJ MTRJ AQU SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-4 FO C/A MTRJ MTRJ AQU SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-5 FO C/A MTRJ MTRJ AQU SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-6 FO C/A MTRJ MTRJ AQU SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-7 FO C/A MTRJ MTRJ AQU SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-8 FO C/A MTRJ MTRJ AQU SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828243-9 FO C/A MTRJ MTRJ AQU SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-0 FO C/A MTRJ MTRJ ROS SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-1 FO C/A MTRJ MTRJ ROS SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-2 FO C/A MTRJ MTRJ ROS SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-3 FO C/A MTRJ MTRJ ROS SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-4 FO C/A MTRJ MTRJ ROS SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-5 FO C/A MTRJ MTRJ ROS SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-6 FO C/A MTRJ MTRJ ROS SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-7 FO C/A MTRJ MTRJ ROS SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-8 FO C/A MTRJ MTRJ ROS SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828244-9 FO C/A MTRJ MTRJ ROS SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-0 FO C/A MTRJ BRN SC SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-1 FO C/A MTRJ BRN SC SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-2 FO C/A MTRJ BRN SC SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-3 FO C/A MTRJ BRN SC SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-4 FO C/A MTRJ BRN SC SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA
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Tyco/Amp Netconnect 1-1828246-5 FO C/A MTRJ BRN SC SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-6 FO C/A MTRJ BRN SC SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-7 FO C/A MTRJ BRN SC SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-8 FO C/A MTRJ BRN SC SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828246-9 FO C/A MTRJ BRN SC SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-0 FO C/A MTRJ VIO SC SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-1 FO C/A MTRJ VIO SC SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-2 FO C/A MTRJ VIO SC SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-3 FO C/A MTRJ VIO SC SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-4 FO C/A MTRJ VIO SC SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-5 FO C/A MTRJ VIO SC SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-6 FO C/A MTRJ VIO SC SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-7 FO C/A MTRJ VIO SC SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-8 FO C/A MTRJ VIO SC SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828248-9 FO C/A MTRJ VIO SC SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-0 FO C/A MTRJ AQU SC SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-1 FO C/A MTRJ AQU SC SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-2 FO C/A MTRJ AQU SC SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-3 FO C/A MTRJ AQU SC SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-4 FO C/A MTRJ AQU SC SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-5 FO C/A MTRJ AQU SC SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-6 FO C/A MTRJ AQU SC SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-7 FO C/A MTRJ AQU SC SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-8 FO C/A MTRJ AQU SC SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828249-9 FO C/A MTRJ AQU SC SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-0 FO C/A MTRJ ROS SC SM YEL EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-1 FO C/A MTRJ ROS SC SM YEL EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-2 FO C/A MTRJ ROS SC SM YEL EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-3 FO C/A MTRJ ROS SC SM YEL EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-4 FO C/A MTRJ ROS SC SM YEL EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-5 FO C/A MTRJ ROS SC SM YEL EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-6 FO C/A MTRJ ROS SC SM YEL EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-7 FO C/A MTRJ ROS SC SM YEL EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-8 FO C/A MTRJ ROS SC SM YEL EA B $66.52 18.80% $54.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1828250-9 FO C/A MTRJ ROS SC SM YEL EA B $67.94 18.80% $55.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-0 FO C/A MTRJ MTRJ ORN XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-1 FO C/A MTRJ MTRJ ORN XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-2 FO C/A MTRJ MTRJ ORN XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-3 FO C/A MTRJ MTRJ ORN XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-4 FO C/A MTRJ MTRJ ORN XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-5 FO C/A MTRJ MTRJ ORN XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-6 FO C/A MTRJ MTRJ ORN XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-7 FO C/A MTRJ MTRJ ORN XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-8 FO C/A MTRJ MTRJ ORN XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828251-9 FO C/A MTRJ MTRJ ORN XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-0 FO C/A MTRJ MTRJ BRN XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-1 FO C/A MTRJ MTRJ BRN XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-2 FO C/A MTRJ MTRJ BRN XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-3 FO C/A MTRJ MTRJ BRN XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-4 FO C/A MTRJ MTRJ BRN XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-5 FO C/A MTRJ MTRJ BRN XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-6 FO C/A MTRJ MTRJ BRN XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-7 FO C/A MTRJ MTRJ BRN XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-8 FO C/A MTRJ MTRJ BRN XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828252-9 FO C/A MTRJ MTRJ BRN XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-0 FO C/A MTRJ MTRJ GRY XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-1 FO C/A MTRJ MTRJ GRY XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-2 FO C/A MTRJ MTRJ GRY XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-3 FO C/A MTRJ MTRJ GRY XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-4 FO C/A MTRJ MTRJ GRY XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-5 FO C/A MTRJ MTRJ GRY XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-6 FO C/A MTRJ MTRJ GRY XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Page 1676 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 1-1828253-7 FO C/A MTRJ MTRJ GRY XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-8 FO C/A MTRJ MTRJ GRY XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828253-9 FO C/A MTRJ MTRJ GRY XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-0 FO C/A MTRJ MTRJ VIO XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-1 FO C/A MTRJ MTRJ VIO XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-2 FO C/A MTRJ MTRJ VIO XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-3 FO C/A MTRJ MTRJ VIO XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-4 FO C/A MTRJ MTRJ VIO XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-5 FO C/A MTRJ MTRJ VIO XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-6 FO C/A MTRJ MTRJ VIO XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-7 FO C/A MTRJ MTRJ VIO XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-8 FO C/A MTRJ MTRJ VIO XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828254-9 FO C/A MTRJ MTRJ VIO XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-0 FO C/A MTRJ MTRJ ROS XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-1 FO C/A MTRJ MTRJ ROS XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-2 FO C/A MTRJ MTRJ ROS XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-3 FO C/A MTRJ MTRJ ROS XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-4 FO C/A MTRJ MTRJ ROS XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-5 FO C/A MTRJ MTRJ ROS XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-6 FO C/A MTRJ MTRJ ROS XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-7 FO C/A MTRJ MTRJ ROS XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-8 FO C/A MTRJ MTRJ ROS XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828255-9 FO C/A MTRJ MTRJ ROS XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-0 FO C/A MTRJ MTRJ AQU XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-1 FO C/A MTRJ MTRJ AQU XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-2 FO C/A MTRJ MTRJ AQU XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-3 FO C/A MTRJ MTRJ AQU XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-4 FO C/A MTRJ MTRJ AQU XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-5 FO C/A MTRJ MTRJ AQU XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-6 FO C/A MTRJ MTRJ AQU XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-7 FO C/A MTRJ MTRJ AQU XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-8 FO C/A MTRJ MTRJ AQU XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828256-9 FO C/A MTRJ MTRJ AQU XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-0 FO C/A MTRJ ORN SC XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-1 FO C/A MTRJ ORN SC XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-2 FO C/A MTRJ ORN SC XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-3 FO C/A MTRJ ORN SC XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-4 FO C/A MTRJ ORN SC XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-5 FO C/A MTRJ ORN SC XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-6 FO C/A MTRJ ORN SC XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-7 FO C/A MTRJ ORN SC XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-8 FO C/A MTRJ ORN SC XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828257-9 FO C/A MTRJ ORN SC XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-0 FO C/A MTRJ BRN SC XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-1 FO C/A MTRJ BRN SC XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-2 FO C/A MTRJ BRN SC XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-3 FO C/A MTRJ BRN SC XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-4 FO C/A MTRJ BRN SC XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-5 FO C/A MTRJ BRN SC XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-6 FO C/A MTRJ BRN SC XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-7 FO C/A MTRJ BRN SC XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-8 FO C/A MTRJ BRN SC XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828258-9 FO C/A MTRJ BRN SC XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-0 FO C/A MTRJ GRY SC XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-1 FO C/A MTRJ GRY SC XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-2 FO C/A MTRJ GRY SC XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-3 FO C/A MTRJ GRY SC XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-4 FO C/A MTRJ GRY SC XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-5 FO C/A MTRJ GRY SC XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-6 FO C/A MTRJ GRY SC XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-7 FO C/A MTRJ GRY SC XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828259-8 FO C/A MTRJ GRY SC XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA
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Tyco/Amp Netconnect 1-1828259-9 FO C/A MTRJ GRY SC XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-0 FO C/A MTRJ VIO SC XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-1 FO C/A MTRJ VIO SC XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-2 FO C/A MTRJ VIO SC XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-3 FO C/A MTRJ VIO SC XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-4 FO C/A MTRJ VIO SC XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-5 FO C/A MTRJ VIO SC XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-6 FO C/A MTRJ VIO SC XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-7 FO C/A MTRJ VIO SC XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-8 FO C/A MTRJ VIO SC XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828260-9 FO C/A MTRJ VIO SC XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-0 FO C/A MTRJ ROS SC XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-1 FO C/A MTRJ ROS SC XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-2 FO C/A MTRJ ROS SC XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-3 FO C/A MTRJ ROS SC XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-4 FO C/A MTRJ ROS SC XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-5 FO C/A MTRJ ROS SC XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-6 FO C/A MTRJ ROS SC XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-7 FO C/A MTRJ ROS SC XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-8 FO C/A MTRJ ROS SC XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828261-9 FO C/A MTRJ ROS SC XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B $67.36 18.80% $54.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-1 FO C/A MTRJ AQU SC XG AQU EA B $70.15 18.80% $56.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-2 FO C/A MTRJ AQU SC XG AQU EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-3 FO C/A MTRJ AQU SC XG AQU EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-4 FO C/A MTRJ AQU SC XG AQU EA B $78.55 18.80% $63.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-5 FO C/A MTRJ AQU SC XG AQU EA B $81.36 18.80% $66.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-6 FO C/A MTRJ AQU SC XG AQU EA B $84.15 18.80% $68.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-7 FO C/A MTRJ AQU SC XG AQU EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-8 FO C/A MTRJ AQU SC XG AQU EA B $89.73 18.80% $72.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1828262-9 FO C/A MTRJ AQU SC XG AQU EA B $92.53 18.80% $75.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-0 C/A,50,MTRJ-MTRJ ORA EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-1 C/A,50,MTRJ-MTRJ ORA EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-2 C/A,50,MTRJ-MTRJ ORA EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-3 C/A,50,MTRJ-MTRJ ORA EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-4 C/A,50,MTRJ-MTRJ ORA EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-5 C/A,50,MTRJ-MTRJ ORA EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-6 C/A,50,MTRJ-MTRJ ORA EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-7 C/A,50,MTRJ-MTRJ ORA EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-8 C/A,50,MTRJ-MTRJ ORA EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828263-9 C/A,50,MTRJ-MTRJ ORA EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-1 C/A,50,MTRJ-MTRJ BRN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-2 C/A,50,MTRJ-MTRJ BRN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-3 C/A,50,MTRJ-MTRJ BRN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-4 C/A,50,MTRJ-MTRJ BRN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-5 C/A,50,MTRJ-MTRJ BRN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-6 C/A,50,MTRJ-MTRJ BRN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-7 C/A,50,MTRJ-MTRJ BRN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-8 C/A,50,MTRJ-MTRJ BRN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828264-9 C/A,50,MTRJ-MTRJ BRN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-0 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-1 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-2 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-3 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-4 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-5 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-6 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-7 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-8 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828265-9 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $59.40 18.80% $48.24 See Labor Rate NA
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Tyco/Amp Netconnect 1-1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-0 FO C/A MTRJ ORN SC 50/125 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-1 FO C/A MTRJ ORN SC 50/125 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-2 FO C/A MTRJ ORN SC 50/125 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-3 FO C/A MTRJ ORN SC 50/125 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-4 FO C/A MTRJ ORN SC 50/125 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-5 FO C/A MTRJ ORN SC 50/125 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-6 FO C/A MTRJ ORN SC 50/125 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-7 FO C/A MTRJ ORN SC 50/125 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-8 FO C/A MTRJ ORN SC 50/125 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828269-9 FO C/A MTRJ ORN SC 50/125 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-0 FO C/A MTRJ BRN SC 50/125 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-1 FO C/A MTRJ BRN SC 50/125 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-2 FO C/A MTRJ BRN SC 50/125 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-3 FO C/A MTRJ BRN SC 50/125 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-4 FO C/A MTRJ BRN SC 50/125 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-5 FO C/A MTRJ BRN SC 50/125 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-6 FO C/A MTRJ BRN SC 50/125 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-7 FO C/A MTRJ BRN SC 50/125 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-8 FO C/A MTRJ BRN SC 50/125 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828270-9 FO C/A MTRJ BRN SC 50/125 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-0 FO C/A MTRJ GRY SC 50/125 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-1 FO C/A MTRJ GRY SC 50/125 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-2 FO C/A MTRJ GRY SC 50/125 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-3 FO C/A MTRJ GRY SC 50/125 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-4 FO C/A MTRJ GRY SC 50/125 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-5 FO C/A MTRJ GRY SC 50/125 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-6 FO C/A MTRJ GRY SC 50/125 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-7 FO C/A MTRJ GRY SC 50/125 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-8 FO C/A MTRJ GRY SC 50/125 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828271-9 FO C/A MTRJ GRY SC 50/125 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-0 FO C/A MTRJ VIO SC 50/125 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-1 FO C/A MTRJ VIO SC 50/125 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-2 FO C/A MTRJ VIO SC 50/125 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA
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Tyco/Amp Netconnect 1-1828272-3 FO C/A MTRJ VIO SC 50/125 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-4 FO C/A MTRJ VIO SC 50/125 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-5 FO C/A MTRJ VIO SC 50/125 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-6 FO C/A MTRJ VIO SC 50/125 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-7 FO C/A MTRJ VIO SC 50/125 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-8 FO C/A MTRJ VIO SC 50/125 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828272-9 FO C/A MTRJ VIO SC 50/125 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-0 FO C/A MTRJ ROS SC 50/125 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-1 FO C/A MTRJ ROS SC 50/125 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-2 FO C/A MTRJ ROS SC 50/125 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-3 FO C/A MTRJ ROS SC 50/125 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-4 FO C/A MTRJ ROS SC 50/125 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-5 FO C/A MTRJ ROS SC 50/125 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-6 FO C/A MTRJ ROS SC 50/125 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-7 FO C/A MTRJ ROS SC 50/125 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-8 FO C/A MTRJ ROS SC 50/125 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828273-9 FO C/A MTRJ ROS SC 50/125 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-0 FO C/A MTRJ AQU SC 50/125 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-1 FO C/A MTRJ AQU SC 50/125 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-2 FO C/A MTRJ AQU SC 50/125 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-3 FO C/A MTRJ AQU SC 50/125 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-4 FO C/A MTRJ AQU SC 50/125 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-5 FO C/A MTRJ AQU SC 50/125 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-6 FO C/A MTRJ AQU SC 50/125 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-7 FO C/A MTRJ AQU SC 50/125 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-8 FO C/A MTRJ AQU SC 50/125 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828274-9 FO C/A MTRJ AQU SC 50/125 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-0 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-1 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-2 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-3 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-4 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-5 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-6 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-7 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-8 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828276-9 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-0 C/A,62.5,MTRJ-MTRJ SL SEC EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-1 C/A,62.5,MTRJ-MTRJ SL SEC EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-2 C/A,62.5,MTRJ-MTRJ SL SEC EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-3 C/A,62.5,MTRJ-MTRJ SL SEC EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-4 C/A,62.5,MTRJ-MTRJ SL SEC EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-5 C/A,62.5,MTRJ-MTRJ SL SEC EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-6 C/A,62.5,MTRJ-MTRJ SL SEC EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-7 C/A,62.5,MTRJ-MTRJ SL SEC EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-8 C/A,62.5,MTRJ-MTRJ SL SEC EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828277-9 C/A,62.5,MTRJ-MTRJ SL SEC EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-0 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-1 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-2 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-3 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-4 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA
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Tyco/Amp Netconnect 1-1828280-5 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-6 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-7 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-8 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828280-9 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-0 FO C/A MTRJ BRN SC 62.5 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-1 FO C/A MTRJ BRN SC 62.5 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-2 FO C/A MTRJ BRN SC 62.5 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-3 FO C/A MTRJ BRN SC 62.5 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-4 FO C/A MTRJ BRN SC 62.5 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-5 FO C/A MTRJ BRN SC 62.5 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-6 FO C/A MTRJ BRN SC 62.5 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-7 FO C/A MTRJ BRN SC 62.5 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-8 FO C/A MTRJ BRN SC 62.5 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828282-9 FO C/A MTRJ BRN SC 62.5 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-1 C/A,62.5,MTRJ-SC DUP. EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-2 C/A,62.5,MTRJ-SC DUP. EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-3 C/A,62.5,MTRJ-SC DUP. EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-4 C/A,62.5,MTRJ-SC DUP. EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-5 C/A,62.5,MTRJ-SC DUP. EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-6 C/A,62.5,MTRJ-SC DUP. EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-7 C/A,62.5,MTRJ-SC DUP. EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-8 C/A,62.5,MTRJ-SC DUP. EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828283-9 C/A,62.5,MTRJ-SC DUP. EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-0 FO C/A MTRJ AQU SC 62.5 ORN EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-1 FO C/A MTRJ AQU SC 62.5 ORN EA B $61.57 18.80% $50.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-2 FO C/A MTRJ AQU SC 62.5 ORN EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-3 FO C/A MTRJ AQU SC 62.5 ORN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-4 FO C/A MTRJ AQU SC 62.5 ORN EA B $68.07 18.80% $55.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-5 FO C/A MTRJ AQU SC 62.5 ORN EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-6 FO C/A MTRJ AQU SC 62.5 ORN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-7 FO C/A MTRJ AQU SC 62.5 ORN EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-8 FO C/A MTRJ AQU SC 62.5 ORN EA B $76.77 18.80% $62.34 See Labor Rate NA

Tyco/Amp Netconnect 1-1828286-9 FO C/A MTRJ AQU SC 62.5 ORN EA B $78.92 18.80% $64.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-0 CA 72F XG MPO FLIPPED EA B $4,440.75 18.80% $3,606.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-1 CA 72F XG MPO FLIPPED EA B $4,696.52 18.80% $3,813.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-2 CA 72F XG MPO FLIPPED EA B $4,952.30 18.80% $4,021.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-3 CA 72F XG MPO FLIPPED EA B $5,208.06 18.80% $4,229.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-4 CA 72F XG MPO FLIPPED EA B $5,463.84 18.80% $4,436.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-5 CA 72F XG MPO FLIPPED EA B $5,719.62 18.80% $4,644.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-6 CA 72F XG MPO FLIPPED EA B $5,975.40 18.80% $4,852.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-7 CA 72F XG MPO FLIPPED EA B $6,231.17 18.80% $5,059.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-8 CA 72F XG MPO FLIPPED EA B $6,486.93 18.80% $5,267.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1828803-9 CA 72F XG MPO FLIPPED EA B $6,742.71 18.80% $5,475.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1828819-0 CASS12PSMMPO-MTRJ(AQSEC) EA B $2,162.11 18.80% $1,755.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828819-1 CASS12PSMMPO-MTRJ (AQSEC) EA B $2,162.11 18.80% $1,755.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1828872-0 C/A FO LC Secure SC Red 62.5 1 EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1828872-5 C/A FO LC Secure SC Red 62.5 1 EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1871456-2 SECURITY KEY JACK SET(Key No 4 EA B $26.96 18.80% $21.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1905092-0 FO C/A LC GRN SC SM YEL EA B $67.59 18.80% $54.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1905092-2 FO C/A LC GRN SC SM YEL EA B $69.92 18.80% $56.78 See Labor Rate NA
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Tyco/Amp Netconnect 1-1905092-5 FO C/A LC GRN SC SM YEL EA B $73.44 18.80% $59.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1905109-0 C/A,SM,LC SEC - LC STD EA B $67.59 18.80% $54.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1905109-2 C/A,SM,LC SEC - LC STD EA B $69.92 18.80% $56.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1905109-5 C/A,SM,LC SEC - LC STD EA B $73.44 18.80% $59.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1905111-0 C/A,SM,LC SEC - LC STD EA B $67.59 18.80% $54.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1905111-2 C/A,SM,LC SEC - LC STD EA B $69.92 18.80% $56.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1905111-5 C/A,SM,LC SEC - LC STD EA B $73.44 18.80% $59.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-0 C/A,SM,LC SEC - LC STD EA B $70.98 18.80% $57.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-1 C/A,SM,LC SEC - LC STD EA B $72.21 18.80% $58.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-2 C/A,SM,LC SEC - LC STD EA B $73.44 18.80% $59.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-3 C/A,SM,LC SEC - LC STD EA B $74.65 18.80% $60.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-4 C/A,SM,LC SEC - LC STD EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-5 C/A,SM,LC SEC - LC STD EA B $77.09 18.80% $62.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-6 C/A,SM,LC SEC - LC STD EA B $78.36 18.80% $63.63 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-7 C/A,SM,LC SEC - LC STD EA B $79.57 18.80% $64.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-8 C/A,SM,LC SEC - LC STD EA B $80.82 18.80% $65.63 See Labor Rate NA

Tyco/Amp Netconnect 1-1905113-9 C/A,SM,LC SEC - LC STD EA B $82.04 18.80% $66.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-0 FO C/A LC RED SC 50/125 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-1 FO C/A LC RED SC 50/125 ORN EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-2 FO C/A LC RED SC 50/125 ORN EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-3 FO C/A LC RED SC 50/125 ORN EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-4 FO C/A LC RED SC 50/125 ORN EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-5 FO C/A LC RED SC 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-6 FO C/A LC RED SC 50/125 ORN EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-7 FO C/A LC RED SC 50/125 ORN EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-8 FO C/A LC RED SC 50/125 ORN EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1905992-9 FO C/A LC RED SC 50/125 ORN EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1905994-0 C/A FO LC YlW SC ZIPCORD 50 OR EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1905994-2 FO C/A LC YEL SC 50/125 ORN EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1905994-5 FO C/A LC YEL SC 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1905995-0 FO C/A LC GRN SC 50/125 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1905995-2 FO C/A LC GRN SC 50/125 ORN EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1905995-5 FO C/A LC GRN SC 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-1 FO C/A LC ROS SC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-2 FO C/A LC ROS SC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-3 FO C/A LC ROS SC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-4 FO C/A LC ROS SC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-5 FO C/A LC ROS SC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-6 FO C/A LC ROS SC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-7 FO C/A LC ROS SC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-8 FO C/A LC ROS SC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1905997-9 FO C/A LC ROS SC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1905998-5 FO C/A LC VIO SC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-1 FO C/A LC AQU SC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-2 FO C/A LC AQU SC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-3 FO C/A LC AQU SC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-4 FO C/A LC AQU SC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-5 FO C/A LC AQU SC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-6 FO C/A LC AQU SC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-7 FO C/A LC AQU SC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-8 FO C/A LC AQU SC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906000-9 FO C/A LC AQU SC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-0 FO C/A LC RED ST 50/125 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-1 FO C/A LC RED ST 50/125 ORN EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-2 FO C/A LC RED ST 50/125 ORN EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-3 FO C/A LC RED ST 50/125 ORN EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-4 FO C/A LC RED ST 50/125 ORN EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-5 FO C/A LC RED ST 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-6 FO C/A LC RED ST 50/125 ORN EA B $68.54 18.80% $55.65 See Labor Rate NA
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Tyco/Amp Netconnect 1-1906002-7 FO C/A LC RED ST 50/125 ORN EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-8 FO C/A LC RED ST 50/125 ORN EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1906002-9 FO C/A LC RED ST 50/125 ORN EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-1 FO C/A LC YEL ST 50/125 ORN EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-2 FO C/A LC YEL ST 50/125 ORN EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-3 FO C/A LC YEL ST 50/125 ORN EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-4 FO C/A LC YEL ST 50/125 ORN EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-5 FO C/A LC YEL ST 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-6 FO C/A LC YEL ST 50/125 ORN EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-7 FO C/A LC YEL ST 50/125 ORN EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-8 FO C/A LC YEL ST 50/125 ORN EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1906004-9 FO C/A LC YEL ST 50/125 ORN EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1906005-5 FO C/A LC GRN ST 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-1 FO C/A LC ORN ST 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-2 FO C/A LC ORN ST 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-3 FO C/A LC ORN ST 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-4 FO C/A LC ORN ST 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-5 FO C/A LC ORN ST 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-6 FO C/A LC ORN ST 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-7 FO C/A LC ORN ST 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-8 FO C/A LC ORN ST 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906006-9 FO C/A LC ORN ST 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-1 FO C/A LC ROS ST 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-2 FO C/A LC ROS ST 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-3 FO C/A LC ROS ST 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-4 FO C/A LC ROS ST 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-5 FO C/A LC ROS ST 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-6 FO C/A LC ROS ST 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-7 FO C/A LC ROS ST 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-8 FO C/A LC ROS ST 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906007-9 FO C/A LC ROS ST 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906008-5 FO C/A LC VIO ST 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-1 FO C/A LC BRN ST 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-2 FO C/A LC BRN ST 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-3 FO C/A LC BRN ST 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-4 FO C/A LC BRN ST 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-5 FO C/A LC BRN ST 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-6 FO C/A LC BRN ST 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-7 FO C/A LC BRN ST 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-8 FO C/A LC BRN ST 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906009-9 FO C/A LC BRN ST 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-1 FO C/A LC AQU ST 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-2 FO C/A LC AQU ST 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-3 FO C/A LC AQU ST 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-4 FO C/A LC AQU ST 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-5 FO C/A LC AQU ST 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-6 FO C/A LC AQU ST 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-7 FO C/A LC AQU ST 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-8 FO C/A LC AQU ST 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906010-9 FO C/A LC AQU ST 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-0 CA 2.0MM OFNR 50/125,LC SEC RE EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-1 CA 2.0MM OFNR 50/125,LC SEC RE EA B $59.19 18.80% $48.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-2 CA 2.0MM OFNR 50/125,LC SEC RE EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-3 CA 2.0MM OFNR 50/125,LC SEC RE EA B $62.94 18.80% $51.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-4 CA 2.0MM OFNR 50/125,LC SEC RE EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-5 CA 2.0MM OFNR 50/125,LC SEC RE EA B $66.65 18.80% $54.12 See Labor Rate NA

Page 1683 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 1-1906012-6 CA 2.0MM OFNR 50/125,LC SEC RE EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-7 CA 2.0MM OFNR 50/125,LC SEC RE EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-8 CA 2.0MM OFNR 50/125,LC SEC RE EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1906012-9 CA 2.0MM OFNR 50/125,LC SEC RE EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1906013-0 CA 2.0MM OFNR 50/125,LC SEC BL EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906013-5 CA 2.0MM OFNR 50/125,LC SEC BL EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906014-0 CA 2.0MM OFNR 50/125,LC SEC YE EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906014-5 CA 2.0MM OFNR 50/125,LC SEC YE EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906015-0 CA 2.0MM OFNR 50/125,LC SEC GR EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906015-5 CA 2.0MM OFNR 50/125,LC SEC GR EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-1 FO C/A LC ORN LC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-2 FO C/A LC ORN LC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-3 FO C/A LC ORN LC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-4 FO C/A LC ORN LC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-5 FO C/A LC ORN LC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-6 FO C/A LC ORN LC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-7 FO C/A LC ORN LC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-8 FO C/A LC ORN LC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906016-9 FO C/A LC ORN LC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-1 FO C/A LC ROS LC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-2 FO C/A LC ROS LC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-3 FO C/A LC ROS LC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-4 FO C/A LC ROS LC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-5 FO C/A LC ROS LC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-6 FO C/A LC ROS LC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-7 FO C/A LC ROS LC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-8 FO C/A LC ROS LC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906017-9 FO C/A LC ROS LC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-1 FO C/A LC VIO LC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-2 FO C/A LC VIO LC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-3 FO C/A LC VIO LC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-4 FO C/A LC VIO LC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-5 FO C/A LC VIO LC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-6 FO C/A LC VIO LC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-7 FO C/A LC VIO LC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-8 FO C/A LC VIO LC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906018-9 FO C/A LC VIO LC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-1 FO C/A LC BRN LC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-2 FO C/A LC BRN LC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-3 FO C/A LC BRN LC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-4 FO C/A LC BRN LC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-5 FO C/A LC BRN LC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-6 FO C/A LC BRN LC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-7 FO C/A LC BRN LC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-8 FO C/A LC BRN LC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906019-9 FO C/A LC BRN LC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-1 FO C/A LC AQU LC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-2 FO C/A LC AQU LC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-3 FO C/A LC AQU LC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-4 FO C/A LC AQU LC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-5 FO C/A LC AQU LC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-6 FO C/A LC AQU LC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-7 FO C/A LC AQU LC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-8 FO C/A LC AQU LC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906020-9 FO C/A LC AQU LC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-1 FO C/A LC VIO SC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA
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Tyco/Amp Netconnect 1-1906037-2 FO C/A LC VIO SC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-3 FO C/A LC VIO SC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-4 FO C/A LC VIO SC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-5 FO C/A LC VIO SC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-6 FO C/A LC VIO SC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-7 FO C/A LC VIO SC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-8 FO C/A LC VIO SC 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906037-9 FO C/A LC VIO SC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-1 FO C/A LC BRN SC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-2 FO C/A LC BRN SC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-3 FO C/A LC BRN SC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-4 FO C/A LC BRN SC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-5 FO C/A LC BRN SC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-6 FO C/A LC BRN SC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-7 FO C/A LC BRN SC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-8 FO C/A LC BRN SC 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906038-9 FO C/A LC BRN SC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-1 FO C/A LC AQU SC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-2 FO C/A LC AQU SC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-3 FO C/A LC AQU SC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-4 FO C/A LC AQU SC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-5 FO C/A LC AQU SC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-6 FO C/A LC AQU SC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-7 FO C/A LC AQU SC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-8 FO C/A LC AQU SC 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906039-9 FO C/A LC AQU SC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906042-0 FO C/A ST LC BLU 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906042-5 FO C/A ST LC BLU 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906043-0 FO C/A ST LC YEL 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906043-5 FO C/A ST LC YEL 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906044-0 FO C/A ST LC GRN 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906044-5 FO C/A ST LC GRN 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-1 FO C/A LC VIO ST 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-2 FO C/A LC VIO ST 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-3 FO C/A LC VIO ST 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-4 FO C/A LC VIO ST 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-5 FO C/A LC VIO ST 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-6 FO C/A LC VIO ST 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-7 FO C/A LC VIO ST 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-8 FO C/A LC VIO ST 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906047-9 FO C/A LC VIO ST 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-1 FO C/A LC BRN ST 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-2 FO C/A LC BRN ST 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-3 FO C/A LC BRN ST 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-4 FO C/A LC BRN ST 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-5 FO C/A LC BRN ST 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-6 FO C/A LC BRN ST 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-7 FO C/A LC BRN ST 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-8 FO C/A LC BRN ST 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906048-9 FO C/A LC BRN ST 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $70.40 18.80% $57.17 See Labor Rate NA
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Tyco/Amp Netconnect 1-1906051-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1906051-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1906052-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1906053-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1906054-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-0 FO C/A LC ORN LC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-1 FO C/A LC ORN LC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-2 FO C/A LC ORN LC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-3 FO C/A LC ORN LC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-4 FO C/A LC ORN LC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-5 FO C/A LC ORN LC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-6 FO C/A LC ORN LC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-7 FO C/A LC ORN LC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-8 FO C/A LC ORN LC 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906055-9 FO C/A LC ORN LC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-0 FO C/A LC VIO LC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-1 FO C/A LC VIO LC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-2 FO C/A LC VIO LC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-3 FO C/A LC VIO LC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-4 FO C/A LC VIO LC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-5 FO C/A LC VIO LC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-6 FO C/A LC VIO LC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-7 FO C/A LC VIO LC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-8 FO C/A LC VIO LC 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906057-9 FO C/A LC VIO LC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA
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Tyco/Amp Netconnect 1-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-1 FO C/A LC BRN LC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-2 FO C/A LC BRN LC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-3 FO C/A LC BRN LC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-4 FO C/A LC BRN LC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-5 FO C/A LC BRN LC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-6 FO C/A LC BRN LC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-7 FO C/A LC BRN LC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-8 FO C/A LC BRN LC 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906058-9 FO C/A LC BRN LC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-2 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,461.83 18.80% $1,187.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-0 FO C/A LC AQU LC 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-1 FO C/A LC AQU LC 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-2 FO C/A LC AQU LC 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-3 FO C/A LC AQU LC 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-4 FO C/A LC AQU LC 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-5 FO C/A LC AQU LC 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-6 FO C/A LC AQU LC 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-7 FO C/A LC AQU LC 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-8 FO C/A LC AQU LC 62.5 ORN EA B $72.96 18.80% $59.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1906059-9 FO C/A LC AQU LC 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906070-0 FO C/A LC RED SC XG AQU EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1906070-5 FO C/A LC RED SC XG AQU EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1906072-5 C/A FO LC YLW SC ZIPCORD XG AQ EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1906073-0 FO C/A LC GRN SC XG AQU EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1906073-5 FO C/A LC GRN SC XG AQU EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1906074-0 FO C/A LC ORN SC XG AQU EA B $73.34 18.80% $59.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1906074-5 FO C/A LC ORN SC XG AQU EA B $84.46 18.80% $68.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906080-0 FO C/A ST LC RED 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906080-5 FO C/A ST LC RED 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-0 C/A,XG,LC SEC - LC STD EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-1 C/A,XG,LC SEC - LC STD EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-2 C/A,XG,LC SEC - LC STD EA B $74.07 18.80% $60.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-3 C/A,XG,LC SEC - LC STD EA B $76.19 18.80% $61.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-4 C/A,XG,LC SEC - LC STD EA B $78.32 18.80% $63.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-5 C/A,XG,LC SEC - LC STD EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-6 C/A,XG,LC SEC - LC STD EA B $82.55 18.80% $67.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-7 C/A,XG,LC SEC - LC STD EA B $84.67 18.80% $68.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-8 C/A,XG,LC SEC - LC STD EA B $86.80 18.80% $70.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1906090-9 C/A,XG,LC SEC - LC STD EA B $88.92 18.80% $72.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906091-0 FO C/A LC BLU LC XG AQU EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1906091-5 FO C/A LC BLU LC XG AQU EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1906092-0 C/A,XG,LC SEC - LC STD EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1906092-2 C/A,XG,LC SEC - LC STD EA B $74.07 18.80% $60.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1906092-3 C/A,XG,LC SEC - LC STD EA B $76.21 18.80% $61.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1906092-5 C/A,XG,LC SEC - LC STD EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1906093-0 FO C/A LC GRN LC XG AQU EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1906093-2 FO C/A LC GRN LC XG AQU EA B $74.07 18.80% $60.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1906093-5 FO C/A LC GRN LC XG AQU EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1906094-0 C/A,XG,LC SEC - LC STD EA B $73.34 18.80% $59.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1906094-2 C/A,XG,LC SEC - LC STD EA B $77.79 18.80% $63.16 See Labor Rate NA

Tyco/Amp Netconnect 1-1906094-3 C/A,XG,LC SEC - LC STD EA B $80.02 18.80% $64.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1906094-5 C/A,XG,LC SEC - LC STD EA B $84.46 18.80% $68.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906095-0 FO C/A LC ROS LC XG AQU EA B $73.34 18.80% $59.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1906095-5 FO C/A LC ROS LC XG AQU EA B $84.46 18.80% $68.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906096-0 FO C/A LC VIO LC XG AQU EA B $73.34 18.80% $59.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1906096-5 FO C/A LC VIO LC XG AQU EA B $84.46 18.80% $68.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906098-0 FO C/A LC AQU LC XG AQU EA B $73.34 18.80% $59.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1906098-5 FO C/A LC AQU LC XG AQU EA B $84.46 18.80% $68.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1906548-0 C/A,SM,LC SEC - LC SEC EA B $74.36 18.80% $60.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1906548-5 C/A,SM,LC SEC - LC SEC EA B $80.79 18.80% $65.60 See Labor Rate NA
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Tyco/Amp Netconnect 1-1906558-0 FO C/A LC RED LC RED 50/125 OR EA B $67.63 18.80% $54.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1906575-0 FO C/A LC RED LC RED XG AQU EA B $74.59 18.80% $60.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1906575-5 FO C/A LC RED LC RED XG AQU EA B $85.19 18.80% $69.18 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-0 C/A,SM,LC SEC - LC SEC EA B $74.36 18.80% $60.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-1 C/A,SM,LC SEC - LC SEC EA B $75.63 18.80% $61.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-2 C/A,SM,LC SEC - LC SEC EA B $76.92 18.80% $62.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-3 C/A,SM,LC SEC - LC SEC EA B $78.21 18.80% $63.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-4 C/A,SM,LC SEC - LC SEC EA B $79.50 18.80% $64.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-5 C/A,SM,LC SEC - LC SEC EA B $80.79 18.80% $65.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-6 C/A,SM,LC SEC - LC SEC EA B $83.34 18.80% $67.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-7 C/A,SM,LC SEC - LC SEC EA B $85.92 18.80% $69.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-8 C/A,SM,LC SEC - LC SEC EA B $88.48 18.80% $71.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1906680-9 C/A,SM,LC SEC - LC SEC EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1906690-0 FO C/A LC YEL LC YEL 50/125 OR EA B $67.63 18.80% $54.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1906751-0 C/A,XG,LC SEC - LC SEC EA B $74.59 18.80% $60.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1906751-5 C/A,XG,LC SEC - LC SEC EA B $85.19 18.80% $69.18 See Labor Rate NA

Tyco/Amp Netconnect 1-1906770-2 FO C/A LC SC 50/125 YEL EA B $72.79 18.80% $59.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1906850-2 C/A FO LC LC 50 EA B $72.79 18.80% $59.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1906858-2 FO C/A LC LC 50/125 YEL EA B $72.79 18.80% $59.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1906862-2 FO C/A LC LC 50/125 GRN EA B $72.79 18.80% $59.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1906874-0 FO C/A LC LC 50/125 VIO EA B $70.65 18.80% $57.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1906874-1 FO C/A LC LC 50/125 VIO EA B $71.71 18.80% $58.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906874-2 FO C/A LC LC 50/125 VIO EA B $72.79 18.80% $59.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1906874-5 FO C/A LC LC 50/125 VIO EA B $75.96 18.80% $61.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1906874-9 FO C/A LC LC 50/125 VIO EA B $80.19 18.80% $65.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-0 C/A FO LC Orng SC zipcord 50 EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-2 FO C/A LC ORN SC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-4 FO C/A LC ORN SC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-5 FO C/A LC ORN SC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-6 FO C/A LC ORN SC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-7 FO C/A LC ORN SC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-8 FO C/A LC ORN SC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906996-9 FO C/A LC ORN SC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-1 FO C/A LC BRN SC 50/125 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-2 FO C/A LC BRN SC 50/125 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-3 FO C/A LC BRN SC 50/125 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-4 FO C/A LC BRN SC 50/125 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-5 FO C/A LC BRN SC 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-6 FO C/A LC BRN SC 50/125 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-7 FO C/A LC BRN SC 50/125 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-8 FO C/A LC BRN SC 50/125 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1906999-9 FO C/A LC BRN SC 50/125 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-1 FO C/A LC RED MTRJ 50/125 ORN EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-2 FO C/A LC RED MTRJ 50/125 ORN EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-3 FO C/A LC RED MTRJ 50/125 ORN EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-4 FO C/A LC RED MTRJ 50/125 ORN EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-5 FO C/A LC RED MTRJ 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-6 FO C/A LC RED MTRJ 50/125 ORN EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-7 FO C/A LC RED MTRJ 50/125 ORN EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-8 FO C/A LC RED MTRJ 50/125 ORN EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1907114-9 FO C/A LC RED MTRJ 50/125 ORN EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-1 FO C/A LC YEL MTRJ 50/125 ORN EA B $59.17 18.80% $48.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-2 FO C/A LC YEL MTRJ 50/125 ORN EA B $61.06 18.80% $49.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-3 FO C/A LC YEL MTRJ 50/125 ORN EA B $62.92 18.80% $51.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-4 FO C/A LC YEL MTRJ 50/125 ORN EA B $64.81 18.80% $52.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-5 FO C/A LC YEL MTRJ 50/125 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-6 FO C/A LC YEL MTRJ 50/125 ORN EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-7 FO C/A LC YEL MTRJ 50/125 ORN EA B $70.40 18.80% $57.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1907116-8 FO C/A LC YEL MTRJ 50/125 ORN EA B $72.29 18.80% $58.70 See Labor Rate NA
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Tyco/Amp Netconnect 1-1907116-9 FO C/A LC YEL MTRJ 50/125 ORN EA B $74.13 18.80% $60.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1907118-5 FO C/A LC ORN MTRJ 50/125 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907124-5 FO C/A MTRJ LC RED 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907125-5 FO C/A MTRJ LC BLU 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907126-5 FO C/A MTRJ LC YEL 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1907127-0 FO C/A MTRJ LC GRN 62.5 ORN EA B $57.32 18.80% $46.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907127-5 FO C/A MTRJ LC GRN 62.5 ORN EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $60.17 18.80% $48.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-1 FO C/A LC VIO MTRJ 62.5 ORN EA B $62.13 18.80% $50.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B $68.02 18.80% $55.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B $75.88 18.80% $61.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B $77.84 18.80% $63.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-1 FO C/A LC RED MTRJ XG AQU EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-2 FO C/A LC RED MTRJ XG AQU EA B $74.07 18.80% $60.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-3 FO C/A LC RED MTRJ XG AQU EA B $76.19 18.80% $61.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-4 FO C/A LC RED MTRJ XG AQU EA B $78.32 18.80% $63.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-5 FO C/A LC RED MTRJ XG AQU EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-6 FO C/A LC RED MTRJ XG AQU EA B $82.55 18.80% $67.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-7 FO C/A LC RED MTRJ XG AQU EA B $84.67 18.80% $68.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-8 FO C/A LC RED MTRJ XG AQU EA B $86.80 18.80% $70.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1907134-9 FO C/A LC RED MTRJ XG AQU EA B $88.92 18.80% $72.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B $71.96 18.80% $58.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B $74.07 18.80% $60.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B $76.19 18.80% $61.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B $78.32 18.80% $63.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B $80.44 18.80% $65.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B $82.55 18.80% $67.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B $84.67 18.80% $68.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B $86.80 18.80% $70.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B $88.92 18.80% $72.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1907370-0 PT, 62.5, MT-RJ YEL SEC EA B $45.08 18.80% $36.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B $47.90 18.80% $38.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-1 PT FO 2.0MM OFNR XG LC SC YEL EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B $52.13 18.80% $42.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B $54.27 18.80% $44.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B $58.50 18.80% $47.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B $61.02 18.80% $49.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B $63.54 18.80% $51.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B $68.57 18.80% $55.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B $45.42 18.80% $36.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-1 PT FO 2.0MM OFNR SM LC SC YEL EA B $46.58 18.80% $37.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B $47.73 18.80% $38.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B $48.92 18.80% $39.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B $50.07 18.80% $40.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B $51.23 18.80% $41.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B $52.40 18.80% $42.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B $54.73 18.80% $44.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B $55.90 18.80% $45.39 See Labor Rate NA
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Tyco/Amp Netconnect 1-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B $47.90 18.80% $38.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B $52.13 18.80% $42.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B $54.27 18.80% $44.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B $58.50 18.80% $47.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B $61.02 18.80% $49.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B $63.54 18.80% $51.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B $68.57 18.80% $55.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-0 PT FO 2.0MM OFNR SM,LC SEC RED EA B $45.42 18.80% $36.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-1 PT FO 2.0MM OFNR SM,LC SEC RED EA B $46.58 18.80% $37.82 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-2 PT FO 2.0MM OFNR SM,LC SEC RED EA B $47.73 18.80% $38.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-3 PT FO 2.0MM OFNR SM,LC SEC RED EA B $48.92 18.80% $39.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-4 PT FO 2.0MM OFNR SM,LC SEC RED EA B $50.07 18.80% $40.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-5 PT FO 2.0MM OFNR SM,LC SEC RED EA B $51.23 18.80% $41.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-6 PT FO 2.0MM OFNR SM,LC SEC RED EA B $52.40 18.80% $42.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-7 PT FO 2.0MM OFNR SM,LC SEC RED EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-8 PT FO 2.0MM OFNR SM,LC SEC RED EA B $54.73 18.80% $44.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1907378-9 PT FO 2.0MM OFNR SM,LC SEC RED EA B $55.90 18.80% $45.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B $66.96 18.80% $54.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B $71.07 18.80% $57.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B $73.13 18.80% $59.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B $77.27 18.80% $62.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B $81.38 18.80% $66.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B $83.44 18.80% $67.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B $66.96 18.80% $54.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B $71.07 18.80% $57.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B $73.13 18.80% $59.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B $77.27 18.80% $62.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B $81.38 18.80% $66.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B $83.44 18.80% $67.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B $66.96 18.80% $54.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-2 CA,50,MTRJ RED SEC-LC STD EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-3 CA,50,MTRJ RED SEC-LC STD EA B $71.07 18.80% $57.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-4 CA,50,MTRJ RED SEC-LC STD EA B $73.13 18.80% $59.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-5 CA,50,MTRJ RED SEC-LC STD EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-6 CA,50,MTRJ RED SEC-LC STD EA B $77.27 18.80% $62.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-7 CA,50,MTRJ RED SEC-LC STD EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-8 CA,50,MTRJ RED SEC-LC STD EA B $81.38 18.80% $66.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1907396-9 CA,50,MTRJ RED SEC-LC STD EA B $83.44 18.80% $67.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B $66.96 18.80% $54.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B $71.07 18.80% $57.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B $73.13 18.80% $59.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B $77.27 18.80% $62.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B $81.38 18.80% $66.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B $83.44 18.80% $67.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B $61.40 18.80% $49.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1907399-1 FO C/A MTRJ RED SC 62.5 ORN EA B $63.56 18.80% $51.61 See Labor Rate NA
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Tyco/Amp Netconnect 1-1907399-2 FO C/A MTRJ RED SC 62.5 ORN EA B $65.73 18.80% $53.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1907399-3 FO C/A MTRJ RED SC 62.5 ORN EA B $67.90 18.80% $55.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1907399-4 FO C/A MTRJ RED SC 62.5 ORN EA B $70.05 18.80% $56.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1907399-5 FO C/A MTRJ RED SC 62.5 ORN EA B $72.23 18.80% $58.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1907402-0 FO C/A MTRJ RED MTRJ RED 62.5 EA B $67.77 18.80% $55.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1907402-5 FO C/A MTRJ RED MTRJ RED 62.5 EA B $78.05 18.80% $63.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-0 C/A,XG,MPO-MPO EA B $949.69 18.80% $771.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-1 C/A,XG,MPO-MPO EA B $981.54 18.80% $797.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-2 C/A,XG,MPO-MPO EA B $1,013.32 18.80% $822.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-3 C/A,XG,MPO-MPO EA B $1,045.15 18.80% $848.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-4 C/A,XG,MPO-MPO EA B $1,076.96 18.80% $874.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-5 C/A,XG,MPO-MPO EA B $1,108.78 18.80% $900.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-6 C/A,XG,MPO-MPO EA B $1,140.57 18.80% $926.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-7 C/A,XG,MPO-MPO EA B $1,172.38 18.80% $952.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-8 C/A,XG,MPO-MPO EA B $1,204.20 18.80% $977.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1907404-9 C/A,XG,MPO-MPO EA B $1,236.01 18.80% $1,003.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-0 CA 12 FIB 62/5125MM OFNP,MPO W EA B $838.08 18.80% $680.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-1 CA 12 FIB 62/5125MM OFNP,MPO W EA B $858.72 18.80% $697.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-2 CA 12 FIB 62/5125MM OFNP,MPO W EA B $879.37 18.80% $714.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-3 CA 12 FIB 62/5125MM OFNP,MPO W EA B $900.02 18.80% $730.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-4 CA 12 FIB 62/5125MM OFNP,MPO W EA B $920.66 18.80% $747.61 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-5 CA 12 FIB 62/5125MM OFNP,MPO W EA B $941.31 18.80% $764.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-6 CA 12 FIB 62/5125MM OFNP,MPO W EA B $961.96 18.80% $781.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-7 CA 12 FIB 62/5125MM OFNP,MPO W EA B $982.60 18.80% $797.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-8 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,003.25 18.80% $814.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1907420-9 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,023.90 18.80% $831.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1907444-0 FO C/A MTRJ GRN 62.5 ORN EA B $40.71 18.80% $33.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1907444-5 FO C/A MTRJ GRN 62.5 ORN EA B $51.02 18.80% $41.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1907445-0 FO C/A MTRJ RED 62.5 ORN EA B $40.71 18.80% $33.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1907445-5 FO C/A MTRJ RED 62.5 ORN EA B $51.02 18.80% $41.43 See Labor Rate NA

Tyco/Amp Netconnect 1-1907455-0 FO C/A LC YEL LC YEL SM YEL EA B $74.36 18.80% $60.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1907455-5 FO C/A LC YEL LC YEL SM YEL EA B $80.79 18.80% $65.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-0 FO C/A MPO MPO XG AQU EA B $1,748.01 18.80% $1,419.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-1 FO C/A MPO MPO XG AQU EA B $1,828.06 18.80% $1,484.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-2 FO C/A MPO MPO XG AQU EA B $1,908.14 18.80% $1,549.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-3 FO C/A MPO MPO XG AQU EA B $1,988.19 18.80% $1,614.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-4 FO C/A MPO MPO XG AQU EA B $2,068.24 18.80% $1,679.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-5 FO C/A MPO MPO XG AQU EA B $2,148.34 18.80% $1,744.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-6 FO C/A MPO MPO XG AQU EA B $2,228.37 18.80% $1,809.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-7 FO C/A MPO MPO XG AQU EA B $2,308.45 18.80% $1,874.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-8 FO C/A MPO MPO XG AQU EA B $2,388.48 18.80% $1,939.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1907467-9 FO C/A MPO MPO XG AQU EA B $2,468.56 18.80% $2,004.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1907484-0 FO C/A MTRJ BLU 62.5 ORN EA B $45.08 18.80% $36.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1907543-1 FO C/A LC SC XG AQU EA B $73.44 18.80% $59.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1907543-3 FO C/A LC SC XG AQU EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1907557-0 FO C/A ST ST XG AQU EA B $60.73 18.80% $49.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1907557-5 FO C/A ST ST XG AQU EA B $71.86 18.80% $58.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1907622-0 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $64.29 18.80% $52.20 See Labor Rate NA

Tyco/Amp Netconnect 1-1907622-2 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $68.67 18.80% $55.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-0 CA XG RED OFNP MPO RED SEC EA B $2,639.03 18.80% $2,143.00 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-1 CA XG RED OFNP MPO RED SEC EA B $2,760.83 18.80% $2,241.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-2 CA XG RED OFNP MPO RED SEC EA B $2,882.67 18.80% $2,340.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-3 CA XG RED OFNP MPO RED SEC EA B $3,004.53 18.80% $2,439.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-4 CA XG RED OFNP MPO RED SEC EA B $3,126.34 18.80% $2,538.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-5 CA XG RED OFNP MPO RED SEC EA B $3,248.18 18.80% $2,637.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-6 CA XG RED OFNP MPO RED SEC EA B $3,369.98 18.80% $2,736.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-7 CA XG RED OFNP MPO RED SEC EA B $3,491.82 18.80% $2,835.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-8 CA XG RED OFNP MPO RED SEC EA B $3,613.64 18.80% $2,934.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1907684-9 CA XG RED OFNP MPO RED SEC EA B $3,735.49 18.80% $3,033.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1907710-0 PT 62.5 OFNR RED SECURE EA B $41.92 18.80% $34.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1907710-5 PT 62.5 OFNR RED SECURE EA B $52.21 18.80% $42.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-0 CA XG GRN OFNP MPO GRN SEC EA B $2,639.03 18.80% $2,143.00 See Labor Rate NA
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Tyco/Amp Netconnect 1-1907739-1 CA XG GRN OFNP MPO GRN SEC EA B $2,760.83 18.80% $2,241.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-2 CA XG GRN OFNP MPO GRN SEC EA B $2,882.67 18.80% $2,340.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-3 CA XG GRN OFNP MPO GRN SEC EA B $3,004.53 18.80% $2,439.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-4 CA XG GRN OFNP MPO GRN SEC EA B $3,126.34 18.80% $2,538.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-5 CA XG GRN OFNP MPO GRN SEC EA B $3,248.18 18.80% $2,637.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-6 CA XG GRN OFNP MPO GRN SEC EA B $3,369.98 18.80% $2,736.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-7 CA XG GRN OFNP MPO GRN SEC EA B $3,491.82 18.80% $2,835.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-8 CA XG GRN OFNP MPO GRN SEC EA B $3,613.64 18.80% $2,934.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1907739-9 CA XG GRN OFNP MPO GRN SEC EA B $3,735.49 18.80% $3,033.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B $64.38 18.80% $52.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B $66.63 18.80% $54.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B $71.19 18.80% $57.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B $73.46 18.80% $59.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B $75.75 18.80% $61.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B $78.02 18.80% $63.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B $80.29 18.80% $65.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B $82.57 18.80% $67.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B $84.84 18.80% $68.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-0 C/A,4F,SM,MPO-SC/APC EA B $717.89 18.80% $582.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-1 C/A,4F,SM,MPO-SC/APC EA B $752.41 18.80% $610.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-2 C/A,4F,SM,MPO-SC/APC EA B $786.93 18.80% $639.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-3 C/A,4F,SM,MPO-SC/APC EA B $821.47 18.80% $667.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-4 C/A,4F,SM,MPO-SC/APC EA B $855.98 18.80% $695.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-5 C/A,4F,SM,MPO-SC/APC EA B $890.50 18.80% $723.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-6 C/A,4F,SM,MPO-SC/APC EA B $925.02 18.80% $751.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-7 C/A,4F,SM,MPO-SC/APC EA B $959.54 18.80% $779.18 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-8 C/A,4F,SM,MPO-SC/APC EA B $994.08 18.80% $807.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1918159-9 C/A,4F,SM,MPO-SC/APC EA B $1,028.59 18.80% $835.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-0 C/A,SM,MPO-MPO, 4 FIB. EA B $568.46 18.80% $461.61 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-1 C/A,SM,MPO-MPO, 4 FIB. EA B $586.07 18.80% $475.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-2 C/A,SM,MPO-MPO, 4 FIB. EA B $603.69 18.80% $490.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-3 C/A,SM,MPO-MPO, 4 FIB. EA B $621.30 18.80% $504.52 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-4 C/A,SM,MPO-MPO, 4 FIB. EA B $638.90 18.80% $518.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-5 C/A,SM,MPO-MPO, 4 FIB. EA B $656.51 18.80% $533.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-6 C/A,SM,MPO-MPO, 4 FIB. EA B $674.13 18.80% $547.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-7 C/A,SM,MPO-MPO, 4 FIB. EA B $691.74 18.80% $561.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-8 C/A,SM,MPO-MPO, 4 FIB. EA B $709.36 18.80% $576.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1918446-9 C/A,SM,MPO-MPO, 4 FIB. EA B $726.97 18.80% $590.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1918650-0 PT,62.5,MPO,JACK.RIB. EA B $241.24 18.80% $195.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1918650-1 PT,62.5,MPO,JACK.RIB. EA B $241.24 18.80% $195.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1918651-0 PT,SM,MPO,JACK.RIB. EA B $258.34 18.80% $209.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918651-1 PT,SM,MPO,JACK.RIB. EA B $258.34 18.80% $209.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B $66.96 18.80% $54.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B $71.07 18.80% $57.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B $73.13 18.80% $59.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B $77.27 18.80% $62.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B $81.38 18.80% $66.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B $83.44 18.80% $67.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-0 C/A,XG,MT-RJ YS TO LC EA B $82.30 18.80% $66.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-1 C/A,XG,MT-RJ YS TO LC EA B $85.07 18.80% $69.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-2 C/A,XG,MT-RJ YS TO LC EA B $87.86 18.80% $71.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-3 C/A,XG,MT-RJ YS TO LC EA B $90.63 18.80% $73.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-4 C/A,XG,MT-RJ YS TO LC EA B $93.44 18.80% $75.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-5 C/A,XG,MT-RJ YS TO LC EA B $96.21 18.80% $78.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-6 C/A,XG,MT-RJ YS TO LC EA B $99.00 18.80% $80.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-7 C/A,XG,MT-RJ YS TO LC EA B $101.78 18.80% $82.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1918670-8 C/A,XG,MT-RJ YS TO LC EA B $104.55 18.80% $84.90 See Labor Rate NA
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Tyco/Amp Netconnect 1-1918670-9 C/A,XG,MT-RJ YS TO LC EA B $107.36 18.80% $87.18 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B $66.96 18.80% $54.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B $71.07 18.80% $57.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B $73.13 18.80% $59.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B $77.27 18.80% $62.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B $81.38 18.80% $66.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B $83.44 18.80% $67.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B $68.13 18.80% $55.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B $78.96 18.80% $64.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B $68.13 18.80% $55.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B $78.96 18.80% $64.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B $68.13 18.80% $55.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B $78.96 18.80% $64.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B $68.13 18.80% $55.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1918691-5 FO C/A MTRJ VIO LC 62.5 ORN EA B $78.96 18.80% $64.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B $68.13 18.80% $55.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1918695-5 FO C/A MTRJ ROS LC 62.5 ORN EA B $78.96 18.80% $64.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B $68.13 18.80% $55.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1918699-5 FO C/A MTRJ AQU LC 62.5 ORN EA B $78.96 18.80% $64.12 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-0 C/A,XG,MT-RJ YS TO ST EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-1 C/A,XG,MT-RJ YS TO ST EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-2 C/A,XG,MT-RJ YS TO ST EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-3 C/A,XG,MT-RJ YS TO ST EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-4 C/A,XG,MT-RJ YS TO ST EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-5 C/A,XG,MT-RJ YS TO ST EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-6 C/A,XG,MT-RJ YS TO ST EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-7 C/A,XG,MT-RJ YS TO ST EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-8 C/A,XG,MT-RJ YS TO ST EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1918703-9 C/A,XG,MT-RJ YS TO ST EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B $52.59 18.80% $42.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B $53.94 18.80% $43.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B $55.31 18.80% $44.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B $57.98 18.80% $47.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B $59.34 18.80% $48.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B $60.65 18.80% $49.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B $62.02 18.80% $50.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B $63.36 18.80% $51.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B $64.69 18.80% $52.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B $52.59 18.80% $42.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-1 C/A,SM,MTRJ BL SEC-SC EA B $53.94 18.80% $43.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-2 C/A,SM,MTRJ BL SEC-SC EA B $55.31 18.80% $44.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-3 C/A,SM,MTRJ BL SEC-SC EA B $56.63 18.80% $45.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-4 C/A,SM,MTRJ BL SEC-SC EA B $57.98 18.80% $47.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-5 C/A,SM,MTRJ BL SEC-SC EA B $59.34 18.80% $48.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-6 C/A,SM,MTRJ BL SEC-SC EA B $60.65 18.80% $49.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-7 C/A,SM,MTRJ BL SEC-SC EA B $62.02 18.80% $50.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-8 C/A,SM,MTRJ BL SEC-SC EA B $63.36 18.80% $51.45 See Labor Rate NA

Tyco/Amp Netconnect 1-1918740-9 C/A,SM,MTRJ BL SEC-SC EA B $64.69 18.80% $52.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B $2,282.37 18.80% $1,853.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1918759-5 FO C/A MPO ROS MPO ROS 50/125 EA B $2,628.45 18.80% $2,134.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1918759-8 FO C/A MPO ROS MPO ROS 50/125 EA B $2,836.08 18.80% $2,303.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B $2,282.37 18.80% $1,853.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1918760-5 FO C/A MPO AQU MPO AQU 50/125 EA B $2,628.45 18.80% $2,134.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1918760-8 FO C/A MPO AQU MPO AQU 50/125 EA B $2,836.08 18.80% $2,303.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B $2,282.37 18.80% $1,853.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1918761-5 FO C/A MPO BRN MPO BRN 50/125 EA B $2,628.45 18.80% $2,134.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1918761-8 FO C/A MPO BRN MPO BRN 50/125 EA B $2,836.08 18.80% $2,303.01 See Labor Rate NA
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Tyco/Amp Netconnect 1-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B $2,282.37 18.80% $1,853.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1918763-5 FO C/A MPO ORN MPO ORN 50/125 EA B $2,628.45 18.80% $2,134.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1918763-8 FO C/A MPO ORN MPO ORN 50/125 EA B $2,836.08 18.80% $2,303.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B $2,282.37 18.80% $1,853.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1918764-5 FO C/A MPO GRY MPO GRY 50/125 EA B $2,628.45 18.80% $2,134.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1918764-8 FO C/A MPO GRY MPO GRY 50/125 EA B $2,836.08 18.80% $2,303.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1918777-0 CASS, XG, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1918777-1 CASS, XG, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1918778-0 CASS, XG, 12P, MPO-MT-RJ EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918778-1 CASS, XG, 12P, MPO-MT-RJ EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918779-0 CASS, 50, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1918779-1 CASS, 50, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1918780-0 CASS 50/125 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918780-1 CASS 50/125 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918781-0 CASS, 62.5, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1918781-1 CASS, 62.5, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1918782-0 CASS 62.5/125 12P MPO SEC-LC S EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918782-1 CASS 62.5/125 12P MPO SEC-LC S EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918783-0 CASS, XG, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1918783-1 CASS, XG, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1918784-0 CASS XG 12P MPO-LC (SEC.) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918784-1 CASS XG 12P MPO-LC (SEC.) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1918785-0 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918785-1 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1918786-0 CASS SM 12P MPO-LC (SEC.) EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1918786-1 CASS SM 12P MPO-LC (SEC.) EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1919505-0 CA 50/125um 10G OM3 72F MPO-MP EA B $4,854.73 18.80% $3,942.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1919505-5 CA 50/125um 10G OM3 72F MPO-MP EA B $6,676.35 18.80% $5,421.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1933013-0 C/A CAT5E SHLD GRAY T568B EA B $26.11 18.80% $21.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1933013-2 C/A CAT5E SHLD GRAY T568B EA B $28.27 18.80% $22.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1933013-5 C/A CAT5E SHLD GRAY T568B EA B $31.54 18.80% $25.61 See Labor Rate NA

Tyco/Amp Netconnect 1-1933013-8 C/A CAT5E SHLD GRAY T568B EA B $34.75 18.80% $28.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $428.10 18.80% $347.63 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-1 C/A MRJ21/RJ45 GbE BLUE CMP EA B $447.52 18.80% $363.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-2 C/A MRJ21/RJ45 GbE BLUE CMP EA B $467.14 18.80% $379.33 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-3 C/A MRJ21/RJ45 GbE BLUE CMP EA B $486.81 18.80% $395.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-4 C/A MRJ21/RJ45 GbE BLUE CMP EA B $506.36 18.80% $411.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-5 C/A MRJ21/RJ45 GbE BLUE CMP EA B $525.96 18.80% $427.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-6 C/A MRJ21/RJ45 GbE BLUE CMP EA B $545.52 18.80% $442.98 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-7 C/A MRJ21/RJ45 GbE BLUE CMP EA B $565.13 18.80% $458.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-8 C/A MRJ21/RJ45 GbE BLUE CMP EA B $584.71 18.80% $474.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1933056-9 C/A MRJ21/RJ45 GbE BLUE CMP EA B $604.30 18.80% $490.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $344.16 18.80% $279.47 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $357.64 18.80% $290.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $371.12 18.80% $301.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $384.95 18.80% $312.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $398.43 18.80% $323.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $412.25 18.80% $334.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $425.73 18.80% $345.71 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $439.21 18.80% $356.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $453.02 18.80% $367.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1933061-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $466.94 18.80% $379.18 See Labor Rate NA

Tyco/Amp Netconnect 1-1933096-1 INSERT ASSY,RCA TO F CONN, SL EA B $5.63 18.80% $4.58 See Labor Rate NA

Tyco/Amp Netconnect 1-1933104-0 C/A MP 8P CAT6 CMP BLUE SE EA B $68.88 18.80% $55.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1933116-0 C/A CAT6 MP 8P BLK EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933116-2 C/A CAT6 MP 8P BLK EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933116-4 C/A CAT6 MP 8P BLK EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933116-5 C/A CAT6 MP 8P BLK EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933116-6 C/A CAT6 MP 8P BLK EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933116-7 C/A CAT6 MP 8P BLK EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933116-8 C/A CAT6 MP 8P BLK EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933117-0 C/A CAT6 MP 8P GRY EA B $11.27 18.80% $9.15 See Labor Rate NA
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Tyco/Amp Netconnect 1-1933117-2 C/A CAT6 MP 8P GRY EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933117-4 C/A CAT6 MP 8P GRY EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933117-5 C/A CAT6 MP 8P GRY EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933117-6 C/A CAT6 MP 8P GRY EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933117-7 C/A CAT6 MP 8P GRY EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933117-8 C/A CAT6 MP 8P GRY EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933118-0 C/A CAT6 MP 8P BLU EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933118-2 C/A CAT6 MP 8P BLU EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933118-4 C/A CAT6 MP 8P BLU EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933118-5 C/A CAT6 MP 8P BLU EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933118-6 C/A CAT6 MP 8P BLU EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933118-7 C/A CAT6 MP 8P BLU EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933118-8 C/A CAT6 MP 8P BLU EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933119-0 C/A CAT6 MP 8P GRN EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933119-2 C/A CAT6 MP 8P GRN EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933119-4 C/A CAT6 MP 8P GRN EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933119-5 C/A CAT6 MP 8P GRN EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933119-6 C/A CAT6 MP 8P GRN EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933119-7 C/A CAT6 MP 8P GRN EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933119-8 C/A CAT6 MP 8P GRN EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933120-0 C/A CAT6 MP 8P RED EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933120-2 C/A CAT6 MP 8P RED EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933120-4 C/A CAT6 MP 8P RED EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933120-5 C/A CAT6 MP 8P RED EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933120-6 C/A CAT6 MP 8P RED EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933120-7 C/A CAT6 MP 8P RED EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933120-8 C/A CAT6 MP 8P RED EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933121-0 C/A CAT6 MP 8P WHT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933121-2 C/A CAT6 MP 8P WHT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933121-4 C/A CAT6 MP 8P WHT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933121-5 C/A CAT6 MP 8P WHT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933121-6 C/A CAT6 MP 8P WHT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933121-7 C/A CAT6 MP 8P WHT EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933121-8 C/A CAT6 MP 8P WHT EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933122-0 C/A CAT6 MP 8P YEL EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933122-2 C/A CAT6 MP 8P YEL EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933122-4 C/A CAT6 MP 8P YEL EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933122-5 C/A CAT6 MP 8P YEL EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933122-6 C/A CAT6 MP 8P YEL EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933122-7 C/A CAT6 MP 8P YEL EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933122-8 C/A CAT6 MP 8P YEL EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933123-0 C/A CAT6 MP 8P ORG EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933123-2 C/A CAT6 MP 8P ORG EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933123-4 C/A CAT6 MP 8P ORG EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933123-5 C/A CAT6 MP 8P ORG EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933123-6 C/A CAT6 MP 8P ORG EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933123-7 C/A CAT6 MP 8P ORG EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933123-8 C/A CAT6 MP 8P ORG EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933124-0 C/A CAT6 MP 8P VIO EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-1933124-2 C/A CAT6 MP 8P VIO EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-1933124-4 C/A CAT6 MP 8P VIO EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1933124-5 C/A CAT6 MP 8P VIO EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933124-6 C/A CAT6 MP 8P VIO EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1933124-7 C/A CAT6 MP 8P VIO EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-1933124-8 C/A CAT6 MP 8P VIO EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1-1933152-0 I/O PLUG TO DB25, CABLE ASSY EA B $51.84 18.80% $42.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1933152-4 I/O PLUG TO DB25, CABLE ASSY EA B $57.92 18.80% $47.03 See Labor Rate NA

Tyco/Amp Netconnect 1-1933189-0 C/A CAT5E SHLD WHITE EA B $26.11 18.80% $21.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1933192-1 INSERT ASSY,FEED THRU,GREEN EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1933193-1 INSERT ASSY,FEED THRU,BLUE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1933194-1 INSERT ASSY,FEED THRU,ORANGE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1933242-5 C/A SECURE YEL, CAT 5 CABLE EA B $18.44 18.80% $14.98 See Labor Rate NA
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Tyco/Amp Netconnect 1-1933243-0 CA/ASSY,MP,8P,CAT6,YEL EA B $11.25 18.80% $9.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-1933284-1 DUPLX LC ADAPT,MM,SL,BLACK EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1933284-2 DUPLX LC ADAPT,MM,SL,BEIGE EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1933285-0 DUPLX LC ADAPT,HYBRID,SL,SLT EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1933287-1 KIT,OFFICE BOX,EXTENDER,2 PT EA B $5.31 18.80% $4.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1933288-1 KIT,OFFICE BOX,EXTENDER,4 PT EA B $5.69 18.80% $4.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1933400-0 CA ASSY,PWR/PWR,3-3-2,120 EA B $90.82 18.80% $73.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1933400-5 CA ASSY,PWR/PWR,3-3-2,180 EA B $123.01 18.80% $99.89 See Labor Rate NA

Tyco/Amp Netconnect 1-1933401-0 CA ASSY,PWR/LINE,3-3-2,120 EA B $92.38 18.80% $75.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1933401-5 CA ASSY,PWR/LINE,3-3-2,180 EA B $124.51 18.80% $101.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1933402-0 CA ASSY,PWR ENT,3-3-2,120 EA B $92.07 18.80% $74.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1933402-5 CA ASSY,PWR ENT,3-3-2,180 EA B $124.05 18.80% $100.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1933403-0 CA ASSY,LINE ENT,3-3-2,120 EA B $94.73 18.80% $76.92 See Labor Rate NA

Tyco/Amp Netconnect 1-1933403-5 CA ASSY,LINE ENT,3-3-2,180 EA B $125.55 18.80% $101.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1933414-2 PWR STRP,KEYMT,2PT,3-3-2,L1/2 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L1/3 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 1-1933415-2 PWR STRP,KEYMT,4PT,3-3-2,L1/2 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L1/3 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1933422-0 DUPLX LC ADAPT,SECURE,SL,SLT EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1933422-1 DUPLX LC ADAPT,SECURE,SL,BLK EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1933423-1 MODULE ASSY,SVGA,SCR TERM,SL EA B $17.31 18.80% $14.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-1 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-2 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-3 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-4 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-5 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-6 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-7 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-8 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933514-9 C/A,MODPLG,8POSN,CAT6,LONG EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1933582-1 INSERT ASSY,3.5MM,SCR TERM, SL EA B $5.67 18.80% $4.61 See Labor Rate NA

Tyco/Amp Netconnect 1-1933668-1 KIT,SURF MT MODULE,2PT,E.IVY EA B $4.42 18.80% $3.59 See Labor Rate NA

Tyco/Amp Netconnect 1-1933671-1 KIT,SURF MT MODULE,4PT,E.IVY EA B $6.25 18.80% $5.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1933674-1 KIT,SURF MT MODULE,6PT,E.IVY EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1933686-1 MODULE,SL, HDMI 1U,ELEC IVORY EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1933800-1 MODULE ASSY, HDMI CBLE, EL IVR EA B $20.19 18.80% $16.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1933801-1 MODULE ASSY, HDMI ADPT,EL IVR EA B $18.27 18.80% $14.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1933814-9 LABEL COVER, CLEAR EA B $0.46 20.19% $0.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1938050-0 CASS, 62.5, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1938050-1 CASS, 62.5, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1938052-0 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938052-1 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938056-0 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938056-1 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938057-0 CASS, 50, 6P, MPO-LC EA B $1,081.05 18.80% $877.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1938057-1 CASS, 50, 6P, MPO-LC EA B $1,081.05 18.80% $877.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1938060-0 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938060-1 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938943-0 PT,XG,12FIB,MPO EA B $217.80 18.80% $176.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1938943-1 PT,XG,12FIB,MPO EA B $217.80 18.80% $176.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1938957-0 PT,XG,12F,MPO SECURE, 2M EA B $234.55 18.80% $190.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1938957-1 PT,XG,12F,MPO SECURE, 2M EA B $234.55 18.80% $190.46 See Labor Rate NA

Tyco/Amp Netconnect 1-1938958-0 PT,XG,12F,MPO SECURE, 3M EA B $251.30 18.80% $204.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1938958-1 PT,XG,12F,MPO SECURE, 3M EA B $251.30 18.80% $204.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1938965-0 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1938966-0 CASS 50 12P MPO STD-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1938966-1 CASS 50 12P MPO STD-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-1938967-0 CASS 62.5 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1938967-1 CASS 62.5 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1938968-0 CASS 50 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1938968-1 CASS 50 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA
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Tyco/Amp Netconnect 1-1938969-0 CASS XG 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1938969-1 CASS XG 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1938971-0 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1938971-1 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1-1938978-0 C/A,XG,MPO-LC EA B $528.06 18.80% $428.80 See Labor Rate NA

Tyco/Amp Netconnect 1-1938978-5 C/A,XG,MPO-LC EA B $574.36 18.80% $466.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-0 C/A,62.5,MPO-LC EA B $893.27 18.80% $725.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-1 C/A,62.5,MPO-LC EA B $905.52 18.80% $735.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-2 C/A,62.5,MPO-LC EA B $917.79 18.80% $745.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-3 C/A,62.5,MPO-LC EA B $930.04 18.80% $755.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-4 C/A,62.5,MPO-LC EA B $942.31 18.80% $765.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-5 C/A,62.5,MPO-LC EA B $954.56 18.80% $775.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-6 C/A,62.5,MPO-LC EA B $966.83 18.80% $785.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-7 C/A,62.5,MPO-LC EA B $979.08 18.80% $795.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-8 C/A,62.5,MPO-LC EA B $991.34 18.80% $805.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1938979-9 C/A,62.5,MPO-LC EA B $1,003.59 18.80% $814.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1938980-0 C/A,XG,MPO-LC EA B $760.41 18.80% $617.48 See Labor Rate NA

Tyco/Amp Netconnect 1-1938980-5 C/A,XG,MPO-LC EA B $827.06 18.80% $671.61 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-0 C/A,62.5,MPO-LC EA B $893.27 18.80% $725.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-1 C/A,62.5,MPO-LC EA B $905.52 18.80% $735.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-2 C/A,62.5,MPO-LC EA B $917.79 18.80% $745.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-3 C/A,62.5,MPO-LC EA B $930.04 18.80% $755.23 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-4 C/A,62.5,MPO-LC EA B $942.31 18.80% $765.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-5 C/A,62.5,MPO-LC EA B $954.56 18.80% $775.14 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-6 C/A,62.5,MPO-LC EA B $966.83 18.80% $785.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-7 C/A,62.5,MPO-LC EA B $979.08 18.80% $795.05 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-8 C/A,62.5,MPO-LC EA B $991.34 18.80% $805.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1938981-9 C/A,62.5,MPO-LC EA B $1,003.59 18.80% $814.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1938996-0 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938996-1 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1-1938997-0 CASS, 50, 6P, MPO-MT-RJ EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1938997-1 CASS, 50, 6P, MPO-MT-RJ EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B $4,267.46 18.80% $3,465.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $4,591.59 18.80% $3,728.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $4,915.69 18.80% $3,991.73 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B $5,266.81 18.80% $4,276.86 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B $5,590.93 18.80% $4,540.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B $5,915.03 18.80% $4,803.24 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B $6,239.15 18.80% $5,066.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B $6,563.26 18.80% $5,329.63 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B $6,887.38 18.80% $5,592.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B $7,211.48 18.80% $5,856.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1985091-0 Cass 12P SM MPO-LC EA B $1,143.95 18.80% $928.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1985091-1 Cass 12P SM MPO-LC EA B $1,143.95 18.80% $928.94 See Labor Rate NA

Tyco/Amp Netconnect 1-1985091-2 Cass 12P SM MPO-LC EA B $994.75 18.80% $807.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1985093-0 Cass 6P SM MPO-LC EA B $566.27 18.80% $459.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1985093-1 Cass 6P SM MPO-LC EA B $566.27 18.80% $459.83 See Labor Rate NA

Tyco/Amp Netconnect 1-1985093-2 Cass 6P SM MPO-LC EA B $492.40 18.80% $399.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1985094-0 Cass 12P 62.5/125 MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1985094-1 Cass 12P 62.5/125 MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1-1985094-2 Cass 12P 62.5/125 MPO-LC EA B $746.07 18.80% $605.84 See Labor Rate NA

Tyco/Amp Netconnect 1-1985095-0 Cass 6P 62.5/125 MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1985095-1 Cass 6P 62.5/125 MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1985095-2 Cass 6P 62.5/125 MPO-LC EA B $373.02 18.80% $302.91 See Labor Rate NA

Tyco/Amp Netconnect 1-1985096-0 Cass 12P 50XG MPO-LC EA B $900.89 18.80% $731.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985096-1 Cass 12P 50XG MPO-LC EA B $900.89 18.80% $731.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985096-2 Cass 12P 50XG MPO-LC EA B $783.37 18.80% $636.13 See Labor Rate NA

Tyco/Amp Netconnect 1-1985097-0 Cass 6P 50XG MPO-LC EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1985097-1 Cass 6P 50XG MPO-LC EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1985097-2 Cass 6P 50XG MPO-LC EA B $391.68 18.80% $318.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1985204-0 KIT CONN, MT-RJ,CRIMP TUB, BRO EA B $24.00 18.80% $19.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B $540.09 18.80% $438.58 See Labor Rate NA
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Tyco/Amp Netconnect 1-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B $551.61 18.80% $447.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B $563.15 18.80% $457.30 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B $574.69 18.80% $466.67 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B $586.23 18.80% $476.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B $597.76 18.80% $485.41 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B $609.28 18.80% $494.76 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B $620.82 18.80% $504.13 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B $632.36 18.80% $513.50 See Labor Rate NA

Tyco/Amp Netconnect 1-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B $643.90 18.80% $522.87 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-0 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,073.28 18.80% $871.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-1 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,119.09 18.80% $908.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-2 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,164.91 18.80% $945.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-3 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,210.74 18.80% $983.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-4 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,256.53 18.80% $1,020.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-5 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,302.35 18.80% $1,057.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-6 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,348.18 18.80% $1,094.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-7 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,393.96 18.80% $1,131.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-8 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,439.79 18.80% $1,169.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1985339-9 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,485.61 18.80% $1,206.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-0 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,073.28 18.80% $871.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-1 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,119.09 18.80% $908.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-2 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,164.91 18.80% $945.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-3 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,210.74 18.80% $983.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-4 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,256.53 18.80% $1,020.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-5 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,302.35 18.80% $1,057.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-6 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,348.18 18.80% $1,094.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-7 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,393.96 18.80% $1,131.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-8 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,439.79 18.80% $1,169.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1985340-9 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,485.61 18.80% $1,206.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-0 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,073.28 18.80% $871.55 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-1 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,119.09 18.80% $908.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-2 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,164.91 18.80% $945.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-3 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,210.74 18.80% $983.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-4 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,256.53 18.80% $1,020.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-5 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,302.35 18.80% $1,057.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-6 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,348.18 18.80% $1,094.77 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-7 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,393.96 18.80% $1,131.95 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-8 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,439.79 18.80% $1,169.17 See Labor Rate NA

Tyco/Amp Netconnect 1-1985341-9 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,485.61 18.80% $1,206.38 See Labor Rate NA

Tyco/Amp Netconnect 1-1985355-0 C/A,MPO-MTRJ SEC,12F,62.5 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1985355-1 C/A,MPO-MTRJ SEC,12F,62.5 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1-1985387-0 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1985387-1 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-0 CA XG 12F MPO-LC RUG FAN OUT EA B $782.30 18.80% $635.26 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $816.89 18.80% $663.35 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $863.02 18.80% $700.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $897.62 18.80% $728.90 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $932.23 18.80% $757.01 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $966.83 18.80% $785.10 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $1,001.42 18.80% $813.19 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $1,036.02 18.80% $841.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $1,070.63 18.80% $869.39 See Labor Rate NA

Tyco/Amp Netconnect 1-1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $1,105.23 18.80% $897.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1985480-0 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $64.38 18.80% $52.28 See Labor Rate NA

Tyco/Amp Netconnect 1-1985480-2 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 1-1985480-4 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $73.46 18.80% $59.65 See Labor Rate NA

Tyco/Amp Netconnect 1-1985480-5 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-1985480-7 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $80.30 18.80% $65.21 See Labor Rate NA

Tyco/Amp Netconnect 1-1985520-0 C/A,OFNR 50/125 XG,LC GRN W/O EA B $78.40 18.80% $63.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1985520-5 C/A,OFNR 50/125 XG,LC GRN W/O EA B $89.40 18.80% $72.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $67.50 18.80% $54.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-1 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $69.88 18.80% $56.75 See Labor Rate NA
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Tyco/Amp Netconnect 1-1985532-2 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $72.27 18.80% $58.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-3 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $74.65 18.80% $60.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-4 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $77.04 18.80% $62.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $79.44 18.80% $64.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-6 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $81.82 18.80% $66.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-7 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $84.19 18.80% $68.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-8 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $86.59 18.80% $70.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1985532-9 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $88.98 18.80% $72.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $67.50 18.80% $54.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-1 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $69.88 18.80% $56.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-2 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $72.27 18.80% $58.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-3 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $74.65 18.80% $60.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-4 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $77.04 18.80% $62.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $79.44 18.80% $64.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-6 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $81.82 18.80% $66.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-7 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $84.19 18.80% $68.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-8 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $86.59 18.80% $70.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1985533-9 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $88.98 18.80% $72.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $67.50 18.80% $54.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-1 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $69.88 18.80% $56.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-2 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $72.27 18.80% $58.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-3 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $74.65 18.80% $60.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-4 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $77.04 18.80% $62.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $79.44 18.80% $64.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-6 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $81.82 18.80% $66.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-7 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $84.19 18.80% $68.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-8 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $86.59 18.80% $70.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1985534-9 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $88.98 18.80% $72.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $67.50 18.80% $54.81 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-1 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $69.88 18.80% $56.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-2 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $72.27 18.80% $58.68 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-3 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $74.65 18.80% $60.62 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-4 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $77.04 18.80% $62.56 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $79.44 18.80% $64.51 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-6 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $81.82 18.80% $66.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-7 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $84.19 18.80% $68.36 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-8 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $86.59 18.80% $70.32 See Labor Rate NA

Tyco/Amp Netconnect 1-1985535-9 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $88.98 18.80% $72.25 See Labor Rate NA

Tyco/Amp Netconnect 1-1985540-0 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,606.44 18.80% $1,304.49 See Labor Rate NA

Tyco/Amp Netconnect 1-1985540-1 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,662.97 18.80% $1,350.40 See Labor Rate NA

Tyco/Amp Netconnect 1-1985540-3 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,776.04 18.80% $1,442.22 See Labor Rate NA

Tyco/Amp Netconnect 1-1985540-5 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,889.10 18.80% $1,534.02 See Labor Rate NA

Tyco/Amp Netconnect 1-1985540-6 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,945.63 18.80% $1,579.93 See Labor Rate NA

Tyco/Amp Netconnect 1-1985540-8 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,058.69 18.80% $1,671.74 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-0 FOCA MPO-MPO I/O 12F MM50XG EA B $639.59 18.80% $519.37 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-1 FOCA MPO-MPO I/O 12F MM50XG EA B $660.40 18.80% $536.27 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-2 FOCA MPO-MPO I/O 12F MM50XG EA B $681.20 18.80% $553.16 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-3 FOCA MPO-MPO I/O 12F MM50XG EA B $702.01 18.80% $570.06 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-4 FOCA MPO-MPO I/O 12F MM50XG EA B $722.82 18.80% $586.96 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-5 FOCA MPO-MPO I/O 12F MM50XG EA B $743.62 18.80% $603.85 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-6 FOCA MPO-MPO I/O 12F MM50XG EA B $764.43 18.80% $620.75 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-7 FOCA MPO-MPO I/O 12F MM50XG EA B $785.24 18.80% $637.64 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-8 FOCA MPO-MPO I/O 12F MM50XG EA B $806.04 18.80% $654.54 See Labor Rate NA

Tyco/Amp Netconnect 1-1985580-9 FOCA MPO-MPO I/O 12F MM50XG EA B $826.85 18.80% $671.44 See Labor Rate NA

Tyco/Amp Netconnect 1-1985627-0 C/A,OFNR 50/125 XG,LC GRN W/O EA B $78.40 18.80% $63.66 See Labor Rate NA

Tyco/Amp Netconnect 1-1985627-5 C/A,OFNR 50/125 XG,LC GRN W/O EA B $89.40 18.80% $72.60 See Labor Rate NA

Tyco/Amp Netconnect 1-1985971-0 CASS,SM,6P,MPO SEC.-SC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1-1985971-1 CASS,SM,6P,MPO SEC.-SC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1206144-1 FOAC 1U CABLE GLAND PG09 EA B $1.58 20.19% $1.26 See Labor Rate NA

Tyco/Amp Netconnect 1206145-1 FOAC 1U CABLE GLAND PG16 EA B $1.98 18.80% $1.61 See Labor Rate NA

Tyco/Amp Netconnect 1206146-1 FOAC 1U CABLE MANAGEMENT KIT EA B $9.10 18.80% $7.39 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B $4,412.25 18.80% $3,582.92 See Labor Rate NA
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Tyco/Amp Netconnect 1-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B $4,609.58 18.80% $3,743.17 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B $4,806.94 18.80% $3,903.43 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B $5,004.28 18.80% $4,063.67 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B $5,201.64 18.80% $4,223.94 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B $5,398.98 18.80% $4,384.18 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B $5,596.33 18.80% $4,544.45 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B $5,793.67 18.80% $4,704.69 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B $5,991.03 18.80% $4,864.95 See Labor Rate NA

Tyco/Amp Netconnect 1-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B $6,188.37 18.80% $5,025.20 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-0 CA XG 24F OFCP CLT MPO EA B $3,236.41 18.80% $2,628.09 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-1 CA XG 24F OFCP CLT MPO EA B $3,465.90 18.80% $2,814.45 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-2 CA XG 24F OFCP CLT MPO EA B $3,695.39 18.80% $3,000.80 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-3 CA XG 24F OFCP CLT MPO EA B $3,924.88 18.80% $3,187.16 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-4 CA XG 24F OFCP CLT MPO EA B $4,154.37 18.80% $3,373.52 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-5 CA XG 24F OFCP CLT MPO EA B $4,383.86 18.80% $3,559.87 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-6 CA XG 24F OFCP CLT MPO EA B $4,613.35 18.80% $3,746.23 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-7 CA XG 24F OFCP CLT MPO EA B $4,842.84 18.80% $3,932.58 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-8 CA XG 24F OFCP CLT MPO EA B $5,072.34 18.80% $4,118.94 See Labor Rate NA

Tyco/Amp Netconnect 1-2064716-9 CA XG 24F OFCP CLT MPO EA B $5,301.83 18.80% $4,305.29 See Labor Rate NA

Tyco/Amp Netconnect 1206704-4 FOENC 1U SOLARIUM MTRJ EA B $156.78 18.80% $127.31 See Labor Rate NA

Tyco/Amp Netconnect 1-219184-0 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-219184-2 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-219184-4 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-219184-5 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219184-6 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219241-0 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-219241-2 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-219241-4 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-219241-5 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219241-6 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219242-0 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-219242-2 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-219242-4 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-219242-5 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219242-6 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219243-0 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-219243-1 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $6.92 18.80% $5.62 See Labor Rate NA

Tyco/Amp Netconnect 1-219243-2 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-219243-4 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-219243-5 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219243-6 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219244-0 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-219244-1 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $6.92 18.80% $5.62 See Labor Rate NA

Tyco/Amp Netconnect 1-219244-2 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-219244-4 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-219244-5 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219244-6 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219245-0 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-219245-2 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-219245-4 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-219245-5 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219245-6 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-0 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-2 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-4 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-5 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-6 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-7 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $9.02 18.80% $7.32 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-8 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $9.37 18.80% $7.60 See Labor Rate NA

Tyco/Amp Netconnect 1-219246-9 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $9.67 18.80% $7.85 See Labor Rate NA

Tyco/Amp Netconnect 1-219597-0 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $14.88 18.80% $12.09 See Labor Rate NA

Tyco/Amp Netconnect 1-219597-2 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $15.88 18.80% $12.90 See Labor Rate NA
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Tyco/Amp Netconnect 1-219856-1 PCHCD ASSY,1PR,110/RJ45 EA B $9.37 18.80% $7.60 See Labor Rate NA

Tyco/Amp Netconnect 1-219884-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219884-2 CA/ASSY,MP,8P,CAT6,BLACK EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219884-4 CA/ASSY,MP,8P,CAT6,BLACK EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219884-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219884-6 CA/ASSY,MP,8P,CAT6,BLACK EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-219884-7 Cat 6 Patch Cord Black 17 ft EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-219884-8 CA/ASSY,CAT6,18FT,BLK EA B $15.88 18.80% $12.90 See Labor Rate NA

Tyco/Amp Netconnect 1-219885-0 CA/ASSY,MP,8P,CAT6,GRAY EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219885-2 CA/ASSY,MP,8P,CAT6,GRAY EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219885-4 CA/ASSY,MP,8P,CAT6,GRAY EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219885-5 CA/ASSY,MP,8P,CAT6,GRAY EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219885-6 CA/ASSY,MP,8P,CAT6,GRAY EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-219886-0 CA/ASSY,MP,8P,CAT6,BLUE EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219886-2 CA/ASSY,MP,8P,CAT6,BLUE EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219886-4 CA/ASSY,MP,8P,CAT6,BLUE EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219886-5 CA/ASSY,MP,8P,CAT6,BLUE EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219886-6 CA/ASSY,MP,8P,CAT6,BLUE EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-219887-0 CA/ASSY,MP,8P,CAT6,GRN EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219887-2 CA/ASSY,MP,8P,CAT6,GRN EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219887-4 CA/ASSY,MP,8P,CAT6,GRN EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219887-5 CA/ASSY,MP,8P,CAT6,GRN EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219887-6 CA/ASSY,MP,8P,CAT6,GRN EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-219887-7 CA/ASSY,MP,8P,CAT6,GRN EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-219887-9 CA/ASSY,MP,8P,CAT6,GRN EA B $16.27 18.80% $13.21 See Labor Rate NA

Tyco/Amp Netconnect 1-219888-0 CA/ASSY,MP,8P,CAT6,RED EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219888-2 CA/ASSY,MP,8P,CAT6,RED EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219888-4 CA/ASSY,MP,8P,CAT6,RED EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219888-5 CA/ASSY,MP,8P,CAT6,RED EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219888-6 CA/ASSY,MP,8P,CAT6,RED EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-219889-0 CA/ASSY,MP,8P,CAT6,WHT EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219889-2 CA/ASSY,MP,8P,CAT6,WHT EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219889-4 CA/ASSY,MP,8P,CAT6,WHT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219889-5 CA/ASSY,MP,8P,CAT6,WHT EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219889-6 CA/ASSY,MP,8P,CAT6,WHT EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-1 CA/ASSY,MP,8P,CAT6,YEL 11 FT EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-2 CA/ASSY,MP,8P,CAT6,YEL EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-3 CA/ASSY,MP,8P,CAT6,YEL 13 FT EA B $13.60 18.80% $11.04 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-4 CA/ASSY,MP,8P,CAT6,YEL EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-6 CA/ASSY,MP,8P,CAT6,YEL EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-7 CA/ASSY,MP,8P,CAT6,YEL 17FT EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-8 CA/ASSY,MP,8P,CAT6,YEL EA B $15.88 18.80% $12.90 See Labor Rate NA

Tyco/Amp Netconnect 1-219890-9 CA/ASSY,MP,8P,CAT6,YEL 19FT EA B $16.29 18.80% $13.23 See Labor Rate NA

Tyco/Amp Netconnect 1-219891-0 CA/ASSY,MP,8P,CAT6,ORG EA B $11.27 18.80% $9.15 See Labor Rate NA

Tyco/Amp Netconnect 1-219891-2 CA/ASSY,MP,8P,CAT6,ORG EA B $12.83 18.80% $10.42 See Labor Rate NA

Tyco/Amp Netconnect 1-219891-4 CA/ASSY,MP,8P,CAT6,ORG EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 1-219891-5 CA/ASSY,MP,8P,CAT6,ORG EA B $14.77 18.80% $11.99 See Labor Rate NA

Tyco/Amp Netconnect 1-219891-6 CA/ASSY,MP,8P,CAT6,ORG EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1278323-1 ENCL 12 PORT CLR LT ALMOND EA B $185.05 18.80% $150.27 See Labor Rate NA

Tyco/Amp Netconnect 1278323-2 ENCL 12 PORT COLOR BLK EA B $185.05 18.80% $150.27 See Labor Rate NA

Tyco/Amp Netconnect 1278368-1 ADAPTER PLATE ASSY, SC-ST EA B $85.44 18.80% $69.38 See Labor Rate NA

Tyco/Amp Netconnect 1278368-2 ADAPTER PLATE 6 SC/ST DUPLEX B EA B $85.44 18.80% $69.38 See Labor Rate NA

Tyco/Amp Netconnect 1278368-3 ADAPTER PLATE 6 SC/ST DUPLEX A EA B $89.48 18.80% $72.66 See Labor Rate NA

Tyco/Amp Netconnect 1278368-5 ADAPTER PLATE 6 SC/ST DUPLEX B EA B $89.48 18.80% $72.66 See Labor Rate NA

Tyco/Amp Netconnect 1278418-1 CONN, PREMISE MODULE ASSY ALM EA B $331.72 18.80% $269.37 See Labor Rate NA

Tyco/Amp Netconnect 1278567-1 ADAPT PLATE, ST DUP, 12 PRT EA B $76.90 18.80% $62.45 See Labor Rate NA

Tyco/Amp Netconnect 1278567-2 ADAPT PLATE, ST DUP, 12 PRT EA B $109.46 18.80% $88.88 See Labor Rate NA

Tyco/Amp Netconnect 1278755-1 DB36/72 CHASIS ASSY BLACK EA B $326.53 18.80% $265.15 See Labor Rate NA

Tyco/Amp Netconnect 1278755-2 DB36/72 CHASIS ASSY GRAY EA B $362.49 18.80% $294.35 See Labor Rate NA

Tyco/Amp Netconnect 1278755-3 DB36/72 CHASIS ASSY BLACK EA B $513.50 18.80% $416.98 See Labor Rate NA
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Tyco/Amp Netconnect 1278755-4 DB36/72 CHASIS ASSY BLACK EA B $536.23 18.80% $435.44 See Labor Rate NA

Tyco/Amp Netconnect 1278964-1 ENCL, 23 48 SHELF, PATCH PNL EA B $2,032.94 18.80% $1,650.83 See Labor Rate NA

Tyco/Amp Netconnect 1339015-1 T\LESS JK ASSY,RJ45,CAT5E,SHLD EA B $9.62 18.80% $7.81 See Labor Rate NA

Tyco/Amp Netconnect 1339016-1 T\LESS JK ASSY,RJ45,CAT6,SHLD EA B $13.54 18.80% $10.99 See Labor Rate NA

Tyco/Amp Netconnect 1339118-1 SNG GANG FCEPLT,KIT,SL SERIES EA B $1.64 20.19% $1.31 See Labor Rate NA

Tyco/Amp Netconnect 1339118-2 SNG GANG FCEPLT,KIT,SL SERIES EA B $1.64 20.19% $1.31 See Labor Rate NA

Tyco/Amp Netconnect 1339118-3 SNG GANG FCEPLT,KIT,SL SERIES EA B $1.64 20.19% $1.31 See Labor Rate NA

Tyco/Amp Netconnect 1339118-4 SNG GANG FCEPLT,KIT,SL SERIES EA B $1.64 20.19% $1.31 See Labor Rate NA

Tyco/Amp Netconnect 1339119-1 DOUBLEGANG FACEPLATE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339119-2 DOUBLEGANG FACEPLATE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339119-3 DOUBLEGANG FACEPLATE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339119-4 DOUBLEGANG FACEPLATE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339120-1 KIT,DUPLEX STRAP,4P,LT.ALMOND EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339120-2 KIT,DUPLEX STRAP,4P,BLACK EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339120-3 KIT,DUPLEX STRAP,4P,WHITE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339120-4 KIT,DUPLEX STRAP,4P,NEMA GRAY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1339123-1 INSERT,ST,SL SERIES ,KIT EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1339123-2 INSERT,ST,SL SERIES ,KIT EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1339123-3 INSERT,ST,SL SERIES ,KIT EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1339123-4 INSERT,ST,SL SERIES ,KIT EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1339124-1 INSERT ASSY,BNC,SL SERIES EA B $7.60 18.80% $6.17 See Labor Rate NA

Tyco/Amp Netconnect 1339124-2 INSERT ASSY,BNC,SL SERIES EA B $7.60 18.80% $6.17 See Labor Rate NA

Tyco/Amp Netconnect 1339124-3 INSERT ASSY,BNC,SL SERIES EA B $7.60 18.80% $6.17 See Labor Rate NA

Tyco/Amp Netconnect 1339124-4 INSERT ASSY,BNC,SL SERIES EA B $7.60 18.80% $6.17 See Labor Rate NA

Tyco/Amp Netconnect 1339187-1 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-2 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-3 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-4 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-5 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-6 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-7 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-8 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339187-9 ASSY,DOOR,TOOLLESS JK,QUANTUM EA B $8.52 18.80% $6.92 See Labor Rate NA

Tyco/Amp Netconnect 1339188-1 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-2 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-3 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-4 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-5 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-6 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-7 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-8 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339188-9 ASSY,DOOR,TOOLLESS JK,CAT3,6P EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1339189-1 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-2 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-3 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-4 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-5 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-6 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-7 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-8 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1339189-9 ASSY,DOOR,TOOLLESS,CAT5E,RJ45 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1348876-4 ENCL RM 1U, 3CASS/ADAPT PLATE EA B $213.43 18.80% $173.32 See Labor Rate NA

Tyco/Amp Netconnect 1374463-1 ADAPTER PLATE ASSY SM EA B $130.96 18.80% $106.34 See Labor Rate NA

Tyco/Amp Netconnect 1374463-2 ADAPTER PLATE ASSY MM EA B $129.34 18.80% $105.03 See Labor Rate NA

Tyco/Amp Netconnect 1374463-3 ADAPTER PLATE ASSY MM EA B $90.32 18.80% $73.35 See Labor Rate NA

Tyco/Amp Netconnect 1374463-4 ADAPTER PLATE 6 LC DUPLEX BLAC EA B $129.34 18.80% $105.03 See Labor Rate NA

Tyco/Amp Netconnect 1374463-5 ADAPTER PLATE 6 LC DUPLEX AQUA EA B $129.34 18.80% $105.03 See Labor Rate NA

Tyco/Amp Netconnect 1374463-6 ADAPTER PLATE 6 LC DUPLEX GREE EA B $129.34 18.80% $105.03 See Labor Rate NA

Tyco/Amp Netconnect 1374526-1 DB 36/72 SPLICE TRAY KIT HLDR EA B $56.31 18.80% $45.72 See Labor Rate NA

Tyco/Amp Netconnect 1374598-1 ADAPTER PLATE ASSY, 6PRT MPO EA B $99.80 18.80% $81.04 See Labor Rate NA

Tyco/Amp Netconnect 1374602-1 ADPT PLT ASSY, MTRJ 6POS DUP EA B $286.49 18.80% $232.64 See Labor Rate NA

Tyco/Amp Netconnect 1374607-1 VELCRO STRAP EA B $4.88 18.80% $3.97 See Labor Rate NA
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Tyco/Amp Netconnect 1374608-1 GROMMET, RUBBER EA B $2.44 18.80% $1.98 See Labor Rate NA

Tyco/Amp Netconnect 1374609-1 CABLE GLANDS EA B $24.42 18.80% $19.83 See Labor Rate NA

Tyco/Amp Netconnect 1374609-2 CABLE GLANDS EA B $18.29 18.80% $14.85 See Labor Rate NA

Tyco/Amp Netconnect 1374641-1 ADPT PLT ASSY, SNAP-INST-ST EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 1374705-1 ADAPTER PLATE ASSY SNAP-IN FC EA B $130.61 18.80% $106.06 See Labor Rate NA

Tyco/Amp Netconnect 1374705-2 ADAPTER PLATE ASSY SNAP-IN FC EA B $143.69 18.80% $116.68 See Labor Rate NA

Tyco/Amp Netconnect 1374705-3 ADAPTER PLATE ASSY SNAP-IN FC EA B $143.69 18.80% $116.68 See Labor Rate NA

Tyco/Amp Netconnect 1375005-1 KIT,FURN.OUTLET,SMALLBASE,LT.A EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375005-2 KIT,FURN.OUTLET,SMALL BASE,BLK EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375005-3 KIT,FURN.OUTLET,SMALL BASE,WHI EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375005-4 KIT,FURN.OUTLET,SMALL BASE,NEM EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375006-1 KIT,FURN.OUTLET,LGE BASE,LT.AL EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375006-2 KIT,FURN.OUTLET,LARGE BASE,BLK EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375006-3 KIT,FURN.OUTLET,LARGE BASE,WHI EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375006-4 KIT,FURN.OUTLET,LARGE BASE,NEM EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1375013-2 PNL.ASSY,12PT,CAT6,UNIV.WIRING EA B $139.17 18.80% $113.01 See Labor Rate NA

Tyco/Amp Netconnect 1375014-2 PNL.ASSY,24PT,CAT6,UNIV.WIRING EA B $234.09 18.80% $190.09 See Labor Rate NA

Tyco/Amp Netconnect 1375015-2 PNL.ASSY,48PT,CAT6,UNIV.WIRING EA B $461.25 18.80% $374.55 See Labor Rate NA

Tyco/Amp Netconnect 1375016-2 PNL.ASSY,96PT,CAT6,UNIV.WIRING EA B $858.08 18.80% $696.80 See Labor Rate NA

Tyco/Amp Netconnect 1375041-1 PDM ASSY,XLOW,6-PORT,8W EA B $127.15 18.80% $103.25 See Labor Rate NA

Tyco/Amp Netconnect 1375041-2 PDM ASSY,XLOW,6-PORT,5W EA B $120.13 18.80% $97.55 See Labor Rate NA

Tyco/Amp Netconnect 1375049-1 F/P KIT,4PRT,SURF RWAY,LTALMD EA B $2.48 18.80% $2.01 See Labor Rate NA

Tyco/Amp Netconnect 1375049-4 F/P KIT,4PORT,SURF RWAY,GREY EA B $2.48 18.80% $2.01 See Labor Rate NA

Tyco/Amp Netconnect 1375050-1 F/P KIT,3PRT,SURF RWAY,LTALMD EA B $2.48 18.80% $2.01 See Labor Rate NA

Tyco/Amp Netconnect 1375050-4 F/P KIT,3PRT,SURF RWAY,GREY EA B $2.48 18.80% $2.01 See Labor Rate NA

Tyco/Amp Netconnect 1375052-1 PDM ASSY,XLOW,4-PORT,8W EA B $110.05 18.80% $89.37 See Labor Rate NA

Tyco/Amp Netconnect 1375052-2 PDM ASSY,XLOW,4-PORT,5W EA B $105.32 18.80% $85.53 See Labor Rate NA

Tyco/Amp Netconnect 1375055-1 ASSY, SL110JACK,C6,LT.ALMOND EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375055-2 ASSY, SL110JACK,C6, BLACK EA B $9.40 18.80% $7.64 See Labor Rate NA

Tyco/Amp Netconnect 1375055-3 ASSY, SL110JACK,C6, WHITE EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375055-4 ASSY, SL110JACK,C6, NEMA GRAY EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375055-5 ASSY, SL110JACK,C6, ORANGE EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375055-6 ASSY, SL110JACK,C6, BLUE EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375055-7 ASSY, SL110JACK,C6, RED EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375055-8 ASSY, SL110JACK,C6, YELLOW EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375055-9 ASSY, SL110JACK,C6, GREEN EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1375092-1 ICON WHEEL, V/D/C, LT ALMOND EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-2 ICON WHEEL, V/D/C RED EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-3 ICON WHEEL, V/D/C GREEN EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-4 ICON WHEEL, V/D/C BLUE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-5 ICON WHEEL, V/D/C YELLOW EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-6 ICON WHEEL, V/D/C BLACK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-7 ICON WHEEL, V/D/C ORANGE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-8 ICON WHEEL, V/D/C WHITE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375092-9 ICON WHEEL, V/D/C VIOLET EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1375093-1 MODULE ASSY, MTRJ EA B $24.77 18.80% $20.11 See Labor Rate NA

Tyco/Amp Netconnect 1375095-3 WALL OUTLET,2.5MM BAY./110 AC0 EA B $34.06 18.80% $27.66 See Labor Rate NA

Tyco/Amp Netconnect 1375123-1 MODULE ASSY,SC-SC DPLX,SL,LT.A EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375123-2 MODULE ASSY,SC-SC DPLX,SL,BLAC EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375123-3 MODULE ASSY,SC-SC DPLX,SL,WHIT EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375123-4 MODULE ASSY,SC-SC DPLX,SL,NEMA EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375149-1 S-VIDEO ASSY,110 K/S JK,LT.ALM EA B $12.88 18.80% $10.46 See Labor Rate NA

Tyco/Amp Netconnect 1375149-2 S-VIDEO ASSY,110 K/S JK,BLACK EA B $12.88 18.80% $10.46 See Labor Rate NA

Tyco/Amp Netconnect 1375149-3 S-VIDEO ASSY,110 K/S JK,WHITE EA B $12.88 18.80% $10.46 See Labor Rate NA

Tyco/Amp Netconnect 1375149-4 S-VIDEO ASSY,110 K/S JK,GRAY EA B $12.88 18.80% $10.46 See Labor Rate NA

Tyco/Amp Netconnect 1375155-1 KIT,FACEPLATE,ANGLED,2P,LTALM EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 1375155-2 KIT,FACEPLATE,ANGLED,2P,BLACK EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 1375155-3 KIT,FACEPLATE,ANGLED,2P,WHITE EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 1375155-4 KIT,FACEPLATE,ANGLED,2P,N.GRAY EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 1375156-1 48 PORT PATCH PANEL EA B $161.44 18.80% $131.09 See Labor Rate NA

Tyco/Amp Netconnect 1375157-1 STRAIN RELIEF,SL 110 JK,UNIVER EA B $0.30 20.19% $0.24 See Labor Rate NA

Tyco/Amp Netconnect 1375158-1 PANEL,CABLE,3.5 D,FRONT & REAR EA B $61.31 18.80% $49.78 See Labor Rate NA
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Tyco/Amp Netconnect 1375158-2 PNL,CBL,3.5 D,FRT&REAR/EXT CVR EA B $62.79 18.80% $50.98 See Labor Rate NA

Tyco/Amp Netconnect 1375159-1 PANEL,CABLE,1.75D,FRONT & REAR EA B $61.50 18.80% $49.94 See Labor Rate NA

Tyco/Amp Netconnect 1375159-2 PNL,CBL,1.75D,FRT&REAR/EXT CVR EA B $62.50 18.80% $50.75 See Labor Rate NA

Tyco/Amp Netconnect 1375160-1 PANEL,CABLE,1.75D,FRONT & REAR EA B $61.11 18.80% $49.63 See Labor Rate NA

Tyco/Amp Netconnect 1375160-2 PNL,CBL,1.75D,FRT&REAR/EXT CVR EA B $62.09 18.80% $50.42 See Labor Rate NA

Tyco/Amp Netconnect 1375161-1 PANEL,CABLE MANAGEMENT,1.75 D EA B $43.48 18.80% $35.31 See Labor Rate NA

Tyco/Amp Netconnect 1375161-2 PANEL,CABLE,1.75 D,FRT/EXT CVR EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1375162-1 PANEL,CABLE MANGEMENT,1.75 D EA B $45.46 18.80% $36.92 See Labor Rate NA

Tyco/Amp Netconnect 1375162-2 PANEL,CABLE,1.75 D,FRT/EXT CVR EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1375163-1 PANEL,CABLE MANGEMENT,3.5 D EA B $48.04 18.80% $39.01 See Labor Rate NA

Tyco/Amp Netconnect 1375163-2 PANEL,CABLE,3.5 D,FRT/EXT CVR EA B $49.52 18.80% $40.21 See Labor Rate NA

Tyco/Amp Netconnect 1375164-1 PANEL,VERT.CABLE,35 FRT.& REAR EA B $110.30 18.80% $89.57 See Labor Rate NA

Tyco/Amp Netconnect 1375165-1 PANEL,VERT.CABLE MANG.,35IN EA B $74.84 18.80% $60.78 See Labor Rate NA

Tyco/Amp Netconnect 1375166-1 PNL,VERT,,CTR MT,35 FRT & REAR EA B $116.01 18.80% $94.21 See Labor Rate NA

Tyco/Amp Netconnect 1375167-1 PANEL,VERT.CABLE,CTR MT,35 IN EA B $81.75 18.80% $66.38 See Labor Rate NA

Tyco/Amp Netconnect 1375187-1 ASSY,SL110JACK,C6,DC,LT ALMOND EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-2 ASSY, SL110JACK,C6,DC, BLACK EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-3 ASSY, SL110JACK,C6,DC, WHITE EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-4 ASSY,SL110JACK,C6,DC,NEMA GRAY EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-5 ASSY, SL110JACK,C6,DC, ORANGE EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-6 ASSY, SL110JACK,C6,DC, BLUE EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-7 ASSY, SL110JACK,C6,DC, RED EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-8 ASSY, SL110JACK,C6,DC, YELLOW EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375187-9 ASSY, SL110JACK,C6,DC, GREEN EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 1375188-1 ASSY, SL110JACK,C6, SHIELDED EA B $13.94 18.80% $11.32 See Labor Rate NA

Tyco/Amp Netconnect 1375189-1 ASSY, SL110JACK,C5E, SHIELDED EA B $10.35 18.80% $8.40 See Labor Rate NA

Tyco/Amp Netconnect 1375190-1 ASSY,SL110JACK,C5E DC,LT ALMON EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-2 ASSY, SL110JACK,C5E DC, BLACK EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-3 ASSY, SL110JACK,C5E DC, WHITE EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-4 ASSY,SL110JACK,C5E DC,NEMA GRA EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-5 ASSY, SL110JACK,C5E DC, ORANGE EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-6 ASSY, SL110JACK,C5E DC, BLUE EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-7 ASY,SL110 JK,CT5E,DST CVR,RED EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-8 ASSY, SL110JACK,C5E DC, YELLOW EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375190-9 ASSY, SL110JACK,C5E DC, GREEN EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 1375191-1 ASSY, SL110JACK,C5E,LT.ALMOND EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375191-3 ASSY, SL110JACK,C5E, WHITE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375191-4 ASSY,SL110JACK,C5E,NEMA GRAY EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375191-5 ASSY, SL110JACK,C5E, ORANGE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375191-6 ASSY, SL110JACK,C5E, BLUE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375191-7 ASSY, SL110JACK,C5E, RED EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375191-8 ASSY, SL110JACK,C5E, YELLOW EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375191-9 ASSY, SL110JACK,C5E, GREEN EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1375192-1 ASSY, SL110JACK,C3, LT ALMOND EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-2 ASSY, SL110JACK,C3, BLACK EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-3 ASSY, SL110JACK,C3, WHITE EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-4 ASSY, SL110JACK,C3, NEMA GRAY EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-5 ASSY, SL110JACK,C3, ORANGE EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-6 ASSY, SL110JACK,C3, BLUE EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-7 ASSY, SL110JACK,C3, RED EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-8 ASSY, SL110JACK,C3, YELLOW EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375192-9 ASSY, SL110JACK,C3, GREEN EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 1375193-1 ASSY,SL110JACK,C3 DC,LT ALMOND EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-2 ASSY, SL110JACK,C3,DC, BLACK EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-3 ASSY, SL110JACK,C3,DC, WHITE EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-4 ASSY,SL110 JK,CAt3,DUSTCVR,GRA EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-5 ASSY, SL110JACK,C3,DC, ORANGE EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-6 ASSY, SL110JACK,C3,DC, BLUE EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-7 ASSY, SL110JACK,C3,DC, RED EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-8 ASSY, SL110JACK,C3,DC, YELLOW EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375193-9 ASSY, SL110JACK,C3,DC, GREEN EA B $3.96 18.80% $3.22 See Labor Rate NA

Tyco/Amp Netconnect 1375200-1 STRAIN RELIEF,BEND LIMIT,CAT6 EA B $0.30 20.19% $0.24 See Labor Rate NA
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Tyco/Amp Netconnect 1375200-2 STRAIN RELIEF,BEND LIMIT,CAT5E EA B $0.30 20.19% $0.24 See Labor Rate NA

Tyco/Amp Netconnect 1375216-1 KIT,ENCLOSURE,14 X36 ,RESI SCS EA B $151.92 18.80% $123.36 See Labor Rate NA

Tyco/Amp Netconnect 1375241-1 MODULE ASSY,SC-ST DPLX,SL,LT.A EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375241-2 MODULE ASSY,SC-ST DPLX,SL,BLAC EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375241-3 MODULE ASSY,SC-ST DPLX,SL,WHIT EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375241-4 MODULE ASSY,SC-ST DPLX,SL,NEMA EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1375253-2 HOOK & LOOP CBLE TIE,1X8 BLACK EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375253-3 HOOK & LOOP CBLE TIE,1X8 WHITE EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375253-4 HOOK & LOOP CBLE TIE,1X8 GRAY EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375253-5 HOOK&LOOP CBLE TIE,1X8 ORANGE EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375253-6 HOOK & LOOP CBLE TIE 1X8 BLUE EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375253-7 HOOK&LOOP CBLE TIE 1X8 RED EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375253-8 HOOK&LOOP CBLE TIE 1X8 YELLOW EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375253-9 HOOK&LOOP CBLE TIE 1X8 GREEN EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1375254-2 HOOK & LOOP CBLE TIE,1X12 BLAC EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375254-3 HOOK & LOOP CBLE TIE,1X12 WHIT EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375254-4 HOOK & LOOP CBLE TIE,1X12 GRAY EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375254-5 HOOK&LOOP CBLE TIE,1X12 ORANGE EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375254-6 HOOK & LOOP CBLE TIE 1X12 BLUE EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375254-7 HOOK&LOOP CBLE TIE 1X12 RED EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375254-8 HOOK&LOOP CBLE TIE 1X12 YELLOW EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375254-9 HOOK&LOOP CBLE TIE 1X12 GREEN EA B $11.69 18.80% $9.49 See Labor Rate NA

Tyco/Amp Netconnect 1375255-2 HOOK&LOOP CBLE TIE 5/8X5 BLACK EA B $14.79 18.80% $12.01 See Labor Rate NA

Tyco/Amp Netconnect 1375255-3 HOOK&LOOP CBLE TIE,5/8X5 WHITE EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1375255-4 HOOK&LOOP CBLE TIE,5/8X5 GRAY EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1375255-5 HOOK&LOOP CBLE TIE,5/8X5 ORANG EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1375255-6 HOOK&LOOP CBLE TIE 5/8X5 BLUE EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1375255-7 HOOK&LOOP CBLE TIE 5/8X5 RED EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1375255-8 HOOK&LOOP CBLE TIE 5/8X5 YELLO EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1375255-9 HOOK&LOOP CBLE TIE 5/8X5 GREEN EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1375256-2 HOOK&LOOP CBL TIE,FIRE RE,1X12 EA B $14.56 18.80% $11.82 See Labor Rate NA

Tyco/Amp Netconnect 1375257-1 PANEL,VERT.CABLE,78 IN,4X5,4X5 EA B $208.97 18.80% $169.69 See Labor Rate NA

Tyco/Amp Netconnect 1375258-1 PANEL,VERT.CABLE MANG.,78IN EA B $149.71 18.80% $121.57 See Labor Rate NA

Tyco/Amp Netconnect 1375259-1 PNL,VERT,,CTR MT,78IN,4X5,4X5 EA B $219.72 18.80% $178.42 See Labor Rate NA

Tyco/Amp Netconnect 1375260-1 PANEL,VERT.CABLE,CTR MT,78 IN EA B $163.49 18.80% $132.76 See Labor Rate NA

Tyco/Amp Netconnect 1375272-1 ASSY DOOR,14 X36 ENCLOSE,RESI EA B $103.40 18.80% $83.96 See Labor Rate NA

Tyco/Amp Netconnect 1375280-1 ASSY,POWER STRIP,4 PORT-LINE 1 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375280-2 ASSY,POWER STRIP,4 PORT-LINE 2 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375280-3 ASSY,POWER STRIP,4 PORT-LINE 3 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375280-4 ASSY,POWER STRIP,4 PORT-LINE 4 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375280-5 ASSY, PWR STRIP, 4P, L1G, ALMO EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375280-6 ASSY, PWR STRIP, 4P, L2G, ALMO EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375280-7 ASSY, PWR STRIP, 4P, L3G, ALMO EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375280-8 ASSY, PWR STRIP, 4P, L4G, ALMO EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 1375289-1 PNL ASSY,DISCRETE MOD,12 PT MI EA B $37.02 18.80% $30.06 See Labor Rate NA

Tyco/Amp Netconnect 1375291-1 PNL ASSY,24 PORT,DISCRETE MOD, EA B $45.00 18.80% $36.54 See Labor Rate NA

Tyco/Amp Netconnect 1375292-1 PNL ASSY,48 PORT,DISCRETE MOD EA B $56.06 18.80% $45.52 See Labor Rate NA

Tyco/Amp Netconnect 1375306-1 MODULE ASSY,SC-SC DPLX,SL,LT.A EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 1375306-2 MODULE ASSY,SC-SC DPLX,SL,BLAC EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 1375306-3 MODULE,DPLX RCPT,1U,SL,WHITE EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 1375306-4 MODULE ASSY,SC-SC DPLX,SL,NEMA EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 1375345-1 KIT, LABEL COVER EA B $14.86 18.80% $12.07 See Labor Rate NA

Tyco/Amp Netconnect 1375351-1 LABEL,PAPER,3.3X.50,PPNL,WHITE MF B $137.55 18.80% $111.70 See Labor Rate NA

Tyco/Amp Netconnect 1375352-1 LABEL,ADHSV,3.3X.50,PPNL,WHITE MF B $291.62 18.80% $236.81 See Labor Rate NA

Tyco/Amp Netconnect 1375353-1 LABEL,ICON,3.3X.25,PPNL,WHITE MF B $145.82 18.80% $118.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-1 LABEL,PAPER,7.9X.48,110CC,WHT MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-2 LABEL,PAPER,7.9X.48,110CC,BLUE MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-3 LABEL,PAPER,7.9X.48,110CC,GRN MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-4 LABEL,PAPER,7.9X.48,110CC,PRPL MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-5 LABEL,PAPER,7.9X.48,110CC,RED MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-6 LABEL,PAPER,7.9X.48,110CC,BRWN MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-7 LABEL,PAPER,7.9X.48,110CC,YLLW MF B $275.12 18.80% $223.41 See Labor Rate NA
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Tyco/Amp Netconnect 1375354-8 LABEL,PAPER,7.9X.48,110CC,ORNG MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375354-9 LABEL,PAPER,7.9X.48,110CC,GRAY MF B $275.12 18.80% $223.41 See Labor Rate NA

Tyco/Amp Netconnect 1375355-1 LABEL,ADHSV,7.9X.48,110CC,WHT MF B $583.21 18.80% $473.59 See Labor Rate NA

Tyco/Amp Netconnect 1375356-1 LABEL,PAPER,1.98X.373,FCPLT,WH MF B $68.79 18.80% $55.86 See Labor Rate NA

Tyco/Amp Netconnect 1375357-1 LABEL,ADHSV,1.98X.373,FCPLT,WH MF B $145.82 18.80% $118.41 See Labor Rate NA

Tyco/Amp Netconnect 1375358-1 LABEL,ADHSV,CUSTOM OUTLET,WHT MF B $437.42 18.80% $355.21 See Labor Rate NA

Tyco/Amp Netconnect 1375359-1 INSERT ASSY,BINDING POST,BLACK EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375359-2 INSERT ASSY,BINDING POST,BLACK EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375359-3 INSERT ASSY,BINDING POST,BLACK EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375359-4 INSERT ASSY,BINDING POST,BLACK EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375360-1 INSERT ASSY,BINDING POST,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375360-2 INSERT ASSY,BINDING POST,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375360-3 INSERT ASSY,BINDING POST,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375360-4 INSERT ASSY,BINDING POST,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375361-1 INSERT ASSY,FEED THRU,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375361-2 INSERT ASSY,FEED THRU,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375361-3 INSERT ASSY,FEED THRU,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375361-4 INSERT ASSY,FEED THRU,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375362-1 INSERT ASSY,FEED THRU,WHITE EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375362-2 INSERT ASSY,FEED THRU,WHITE EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375362-3 INSERT ASSY,FEED THRU,WHITE EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375362-4 INSERT ASSY,FEED THRU,WHITE EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375363-1 INSERT ASSY,FEED THRU,YELLOW EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375363-2 INSERT ASSY,FEED THRU,YELLOW EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375363-3 INSERT ASSY,FEED THRU,YELLOW EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375363-4 INSERT ASSY,FEED THRU,YELLOW EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375364-1 INSERT ASSY,RCA SOLDER LUG,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375364-2 INSERT ASSY,RCA SOLDER LUG,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375364-3 INSERT ASSY,RCA SOLDER LUG,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375364-4 INSERT ASSY,RCA SOLDER LUG,RED EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375365-1 INSERT ASSY,RCA SOLDER LUG,WHI EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375365-2 INSERT ASSY,RCA SOLDER LUG,WHI EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375365-3 INSERT ASSY,RCA SOLDER LUG,WHI EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375365-4 INSERT ASSY,RCA SOLDER LUG,WHI EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375366-1 INSERT ASSY,RCA SOLDER LUG,YEL EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375366-2 INSERT ASSY,RCA SOLDER LUG,YEL EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375366-3 INSERT ASSY,RCA SOLDER LUG,YEL EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375366-4 INSERT ASSY,RCA SOLDER LUG,YEL EA B $4.46 18.80% $3.62 See Labor Rate NA

Tyco/Amp Netconnect 1375367-1 CAT6 MODULE ASSY,CONSOLIDATION EA B $59.06 18.80% $47.96 See Labor Rate NA

Tyco/Amp Netconnect 1375368-1 MODULE ASSY KIT,SLIMLINE,CAT5E EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 1375369-1 MODULE ASSY KIT, CAT 6 EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 1375376-1 6 PORT,CAT 6,MINI MUO EA B $72.29 18.80% $58.70 See Labor Rate NA

Tyco/Amp Netconnect 1375398-1 6-WAY VIDEO SPLITTER EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1-406185-1 FCPLT KIT,4PORT,110 ELEC.IVORY EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 1-406372-0 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1-406372-1 ASSY 110 M/JK,CAT5,ELEC IVORY EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 1-406373-1 ASSY 110 M/JK,CAT3,ELEC IVORY EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 1-406375-0 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 1-406375-1 ASSY 110 M/JK, ELEC IVORY EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 1-406483-0 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 1-406483-1 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $6.92 18.80% $5.62 See Labor Rate NA

Tyco/Amp Netconnect 1-406483-2 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $7.19 18.80% $5.84 See Labor Rate NA

Tyco/Amp Netconnect 1-406483-4 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1-406483-5 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 1-406483-6 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 1-406483-8 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $9.37 18.80% $7.60 See Labor Rate NA

Tyco/Amp Netconnect 1435006-1 CONN.MOD.ASSY,MT-RJ,62.5/125 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 1435006-2 CONN.MOD.ASSY,MT-RJ,62.5/125 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 1435018-1 SPLIT KIT,6-FIBER STD LOOSE TU EA B $32.36 18.80% $26.28 See Labor Rate NA

Tyco/Amp Netconnect 1435019-1 SPLIT KIT,12-FIB STD LOOSE TUB EA B $36.65 18.80% $29.76 See Labor Rate NA

Tyco/Amp Netconnect 1435020-1 SPLIT KIT,6-FIB CNTL LOOSE TUB EA B $34.50 18.80% $28.01 See Labor Rate NA

Tyco/Amp Netconnect 1435021-1 SPLIT KIT,12FIB CNTL LOOSE TUB EA B $38.81 18.80% $31.51 See Labor Rate NA
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Tyco/Amp Netconnect 1435022-1 RACKMTO NERC 36PT W/CBL BRACKT EA B $271.07 18.80% $220.12 See Labor Rate NA

Tyco/Amp Netconnect 1435022-2 RACKMTO NERC 36PT W/CBL BRACKT EA B $243.32 18.80% $197.58 See Labor Rate NA

Tyco/Amp Netconnect 1435023-1 ADPTR PLATE ASSY SNAP-IN SC EA B $66.29 18.80% $53.83 See Labor Rate NA

Tyco/Amp Netconnect 1435023-2 ADPTR PLATE ASSY SNAP-IN SL EA B $79.11 18.80% $64.24 See Labor Rate NA

Tyco/Amp Netconnect 1435023-3 ADPTR PLATE ASSY SNAP-IN SL EA B $51.67 18.80% $41.96 See Labor Rate NA

Tyco/Amp Netconnect 1435023-4 ADPTR PLATE ASSY SNAP-IN SL EA B $72.59 18.80% $58.95 See Labor Rate NA

Tyco/Amp Netconnect 1435040-1 FO 1U ENCLOSURE, UNIVERSAL EA B $213.43 18.80% $173.32 See Labor Rate NA

Tyco/Amp Netconnect 1435041-1 CABINET 19 X40UX26 EA B $1,661.91 18.80% $1,349.54 See Labor Rate NA

Tyco/Amp Netconnect 1435042-1 CABINET 19 X40UX31 W/GLASS DR EA B $1,700.32 18.80% $1,380.72 See Labor Rate NA

Tyco/Amp Netconnect 1435043-1 CABINET 19 X45UX26 W/GLASS DR EA B $1,778.85 18.80% $1,444.50 See Labor Rate NA

Tyco/Amp Netconnect 1435044-1 CABINET 19 X45UX31 W/GLASS DR EA B $2,306.50 18.80% $1,872.97 See Labor Rate NA

Tyco/Amp Netconnect 1435045-1 19 OPEN RACK 72 EA B $128.07 18.80% $104.00 See Labor Rate NA

Tyco/Amp Netconnect 1435047-1 1U 19 STATIONARY SHELF EA B $36.04 18.80% $29.26 See Labor Rate NA

Tyco/Amp Netconnect 1435048-1 2U 19 STATIONARY SHELF EA B $61.88 18.80% $50.25 See Labor Rate NA

Tyco/Amp Netconnect 1435049-1 2U 19 STATIONARY SHELF VENT EA B $61.88 18.80% $50.25 See Labor Rate NA

Tyco/Amp Netconnect 1435050-1 1U 19 STATIONARY SHELF EA B $44.83 18.80% $36.40 See Labor Rate NA

Tyco/Amp Netconnect 1435051-1 2U 19 STATIONARY SHELF EA B $44.83 18.80% $36.40 See Labor Rate NA

Tyco/Amp Netconnect 1435052-1 2U 19 STATIONARY SHELF VENT EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1435053-1 1U PULLOUT SHELF EA B $132.69 18.80% $107.75 See Labor Rate NA

Tyco/Amp Netconnect 1435054-1 1U PULLOUT SHELF VENTILATED EA B $143.44 18.80% $116.48 See Labor Rate NA

Tyco/Amp Netconnect 1435055-1 1U PULLOUT SHELF EA B $125.51 18.80% $101.92 See Labor Rate NA

Tyco/Amp Netconnect 1435056-1 1U PULLOUT SHELF VENTILATED EA B $147.03 18.80% $119.40 See Labor Rate NA

Tyco/Amp Netconnect 1435057-1 4 CASTER KIT EA B $139.26 18.80% $113.09 See Labor Rate NA

Tyco/Amp Netconnect 1435059-1 RACK ALIGNMENT KIT EA B $25.21 18.80% $20.47 See Labor Rate NA

Tyco/Amp Netconnect 1435083-1 ATOU 144 PORT MT-RJ EA B $458.23 18.80% $372.10 See Labor Rate NA

Tyco/Amp Netconnect 1435087-1 C/A RJ-45 ADAPTER PLATE EA B $27.96 18.80% $22.70 See Labor Rate NA

Tyco/Amp Netconnect 1435100-1 FIXED WALLMOUNT CAB 19X15UX26 EA B $1,154.55 18.80% $937.54 See Labor Rate NA

Tyco/Amp Netconnect 1435101-1 FIXED WALLMOUNT CAB 19X15UX20 EA B $841.41 18.80% $683.26 See Labor Rate NA

Tyco/Amp Netconnect 1435118-2 TEST MANDREL 62.5/125,2PC/KIT EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1435120-1 EQ. RACK 19 X30 EA B $128.07 18.80% $104.00 See Labor Rate NA

Tyco/Amp Netconnect 1435128-1 WALL MOUNT ENC W/4PL CENTER PN EA B $137.94 18.80% $112.01 See Labor Rate NA

Tyco/Amp Netconnect 1435129-1 ENCLOSURE WALL MT 12 PORTS EA B $154.21 18.80% $125.22 See Labor Rate NA

Tyco/Amp Netconnect 1435129-2 ENCLOSURE WALL MT 24 PORTS EA B $179.30 18.80% $145.60 See Labor Rate NA

Tyco/Amp Netconnect 1435130-1 ENCL WALL MT SC 12 PORT EA B $168.11 18.80% $136.51 See Labor Rate NA

Tyco/Amp Netconnect 1435130-2 ENCL WALL MT SC 24 PORT EA B $208.34 18.80% $169.18 See Labor Rate NA

Tyco/Amp Netconnect 1435144-1 19 BLANK PANEL 1U EA B $7.73 18.80% $6.28 See Labor Rate NA

Tyco/Amp Netconnect 1435145-1 19 BLANK PANEL 2U EA B $11.60 18.80% $9.42 See Labor Rate NA

Tyco/Amp Netconnect 1435146-1 19 BLANK PANEL 3U EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1435147-1 19 VENTED PANEL 1U EA B $9.67 18.80% $7.85 See Labor Rate NA

Tyco/Amp Netconnect 1435148-1 19 VENTED PANEL 2U EA B $13.54 18.80% $10.99 See Labor Rate NA

Tyco/Amp Netconnect 1435149-1 19 VENTED PANEL 3U EA B $17.40 18.80% $14.13 See Labor Rate NA

Tyco/Amp Netconnect 1435150-1 19 WALL MT CABINET 6U SWIVEL EA B $455.54 18.80% $369.92 See Labor Rate NA

Tyco/Amp Netconnect 1435151-1 19 WALL MT CABINET 8U SWIVEL EA B $507.67 18.80% $412.25 See Labor Rate NA

Tyco/Amp Netconnect 1435152-1 19 WALL MT CABINET 10U SWIVEL EA B $529.15 18.80% $429.69 See Labor Rate NA

Tyco/Amp Netconnect 1435153-1 19 WALL MT CABINET 12U SWIVEL EA B $558.25 18.80% $453.32 See Labor Rate NA

Tyco/Amp Netconnect 1435154-1 19 WALL MT CABINET 6U FIXED EA B $324.70 18.80% $263.67 See Labor Rate NA

Tyco/Amp Netconnect 1435155-1 19 WALL MT CABINET 8U FIXED EA B $341.10 18.80% $276.99 See Labor Rate NA

Tyco/Amp Netconnect 1435156-1 19 WALL MNT CAB 10 U FIXED EA B $381.02 18.80% $309.41 See Labor Rate NA

Tyco/Amp Netconnect 1435157-1 19 WALL MT CABINET 12U FIXED EA B $403.70 18.80% $327.82 See Labor Rate NA

Tyco/Amp Netconnect 1435158-1 CABINET 19X20UX26 W/GLASS DOOR EA B $991.63 18.80% $805.25 See Labor Rate NA

Tyco/Amp Netconnect 1435159-1 CABINET 19X30UX26 W/GLASS DOOR EA B $1,189.05 18.80% $965.55 See Labor Rate NA

Tyco/Amp Netconnect 1435161-1 DOOR KIT FOR 559552-4 ALMOND EA B $96.05 18.80% $78.00 See Labor Rate NA

Tyco/Amp Netconnect 1435161-2 DOOR KIT FOR 559552-4 BLACK EA B $96.05 18.80% $78.00 See Labor Rate NA

Tyco/Amp Netconnect 1435172-1 ADAPTER PLATE BRACKET KIT ASSY EA B $46.13 18.80% $37.46 See Labor Rate NA

Tyco/Amp Netconnect 1435175-1 1 U MULTI-MEDIA KIT EA B $350.89 18.80% $284.94 See Labor Rate NA

Tyco/Amp Netconnect 1435180-1 SC CONN MOD ASSY 62.5/125-STR EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 1435180-2 SC CONN MOD ASSY 6.25/125-FLP EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 1435187-1 DOOR KIT FOR 559614-LT ALMOND EA B $96.05 18.80% $78.00 See Labor Rate NA

Tyco/Amp Netconnect 1435187-2 DOOR KIT FOR 559614-BLACK EA B $96.05 18.80% $78.00 See Labor Rate NA

Tyco/Amp Netconnect 1435205-1 ADAPTER PLATE, CAT 5 EA B $11.65 18.80% $9.46 See Labor Rate NA

Tyco/Amp Netconnect 1435256-1 BLANK ADAPTER PLATE 12PORT EA B $13.88 18.80% $11.27 See Labor Rate NA

Tyco/Amp Netconnect 1435333-1 AMPTRAC CAT6UTP EA B $14.31 18.80% $11.62 See Labor Rate NA
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Tyco/Amp Netconnect 1435333-3 AMPTRAC CAT6UTP EA B $16.65 18.80% $13.52 See Labor Rate NA

Tyco/Amp Netconnect 1435333-5 AMPTRAC CAT6UTP EA B $21.86 18.80% $17.75 See Labor Rate NA

Tyco/Amp Netconnect 1435334-1 AMPTRAC I/O CBL/FLXSTRP,LSZH1M EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1435334-2 AMPTRAC I/O CBL/FLXSTRP,LSZH2M EA B $11.77 18.80% $9.56 See Labor Rate NA

Tyco/Amp Netconnect 1435334-3 AMPTRAC I/O CBL/FLXSTRP,LSZH3M EA B $13.23 18.80% $10.74 See Labor Rate NA

Tyco/Amp Netconnect 1435334-4 AMPTRAC I/O CBL/FLXSTRP,LSZH4M EA B $14.79 18.80% $12.01 See Labor Rate NA

Tyco/Amp Netconnect 1435334-5 AMPTRAC I/O CBL/FLXSTRP,LSZH5M EA B $16.40 18.80% $13.32 See Labor Rate NA

Tyco/Amp Netconnect 1435337-1 AMPTRAC I/O PCB CABLE/LSZH 1M EA B $6.50 18.80% $5.28 See Labor Rate NA

Tyco/Amp Netconnect 1435337-2 AMPTRAC I/O PCB CABLE/LSZH 2M EA B $10.79 18.80% $8.76 See Labor Rate NA

Tyco/Amp Netconnect 1435337-3 AMPTRAC I/O PCB CABLE/LSZH 3M EA B $15.06 18.80% $12.23 See Labor Rate NA

Tyco/Amp Netconnect 1435337-5 AMPTRAC I/O PCB CABLE/LSZH 5M EA B $18.38 18.80% $14.93 See Labor Rate NA

Tyco/Amp Netconnect 1435339-1 AMPTRAC,LNK CBLE W/COR/LSZH 1M EA B $14.27 18.80% $11.59 See Labor Rate NA

Tyco/Amp Netconnect 1435339-2 AMPTRAC,LNK CBLE W/COR/LSZH 2M EA B $17.38 18.80% $14.12 See Labor Rate NA

Tyco/Amp Netconnect 1435339-5 AMPTRAC,LNK CBLE W/COR/LSZH 5M EA B $22.29 18.80% $18.10 See Labor Rate NA

Tyco/Amp Netconnect 1435339-7 AMPTRAC,LNK CBLE W/COR/LSZH 7M EA B $30.75 18.80% $24.97 See Labor Rate NA

Tyco/Amp Netconnect 1435346-1 AMPTRAC SENSOR,PCB,24 PORT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435346-4 AMPTRAC SENSOR,PCB,24 PORT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435346-5 AMPTRAC SENSOR,PCB,24 PORT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435351-1 AMPTRAC MT-RJ/MT-RJ 62.5 1M EA B $54.79 18.80% $44.49 See Labor Rate NA

Tyco/Amp Netconnect 1435351-2 AMPTRAC MT-RJ/MT-RJ 62.5 2M EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1435351-3 AMPTRAC MT-RJ/MT-RJ 62.5 3M EA B $60.75 18.80% $49.33 See Labor Rate NA

Tyco/Amp Netconnect 1435351-5 AMPTRAC MT-RJ/MT-RJ 62.5 5M EA B $66.71 18.80% $54.17 See Labor Rate NA

Tyco/Amp Netconnect 1435351-7 AMPTRAC MT-RJ/MT-RJ 62.5 7M EA B $72.65 18.80% $59.00 See Labor Rate NA

Tyco/Amp Netconnect 1435352-1 AMPTRAC MT-RJ/MT-RJ XG 1M EA B $54.79 18.80% $44.49 See Labor Rate NA

Tyco/Amp Netconnect 1435352-2 AMPTRAC MT-RJ/MT-RJ XG 2M EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1435352-3 AMPTRAC MT-RJ/MT-RJ XG 3M EA B $60.75 18.80% $49.33 See Labor Rate NA

Tyco/Amp Netconnect 1435352-4 AMPTRAC MT-RJ/MT-RJ XG 4M EA B $63.73 18.80% $51.75 See Labor Rate NA

Tyco/Amp Netconnect 1435352-5 AMPTRAC MT-RJ/MT-RJ XG 5M EA B $66.71 18.80% $54.17 See Labor Rate NA

Tyco/Amp Netconnect 1435352-7 AMPTRAC MT-RJ/MT-RJ XG 7M EA B $72.65 18.80% $59.00 See Labor Rate NA

Tyco/Amp Netconnect 1435353-1 C/A AMPTRAC MT-RJ SM 1 M EA B $66.23 18.80% $53.78 See Labor Rate NA

Tyco/Amp Netconnect 1435353-2 C/A AMPTRAC MT-RJ SM 2 M EA B $68.42 18.80% $55.56 See Labor Rate NA

Tyco/Amp Netconnect 1435353-3 C/A AMPTRAC MT-RJ SM 3 M EA B $70.61 18.80% $57.34 See Labor Rate NA

Tyco/Amp Netconnect 1435353-5 C/A AMPTRAC MT-RJ SM 5 M EA B $78.15 18.80% $63.46 See Labor Rate NA

Tyco/Amp Netconnect 1435353-7 C/A AMPTRAC MT-RJ SM 7 M EA B $82.07 18.80% $66.65 See Labor Rate NA

Tyco/Amp Netconnect 1435355-1 C/A AMPTRAC MT-RJ/DUP SC 62.5 EA B $54.79 18.80% $44.49 See Labor Rate NA

Tyco/Amp Netconnect 1435355-2 C/A AMPTRAC MT-RJ/DUP SC 62.5 EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1435355-3 C/A AMPTRAC MT-RJ/DUP SC 62.5 EA B $60.75 18.80% $49.33 See Labor Rate NA

Tyco/Amp Netconnect 1435355-5 C/A AMPTRAC MT-RJ/DUP SC 62.5 EA B $66.71 18.80% $54.17 See Labor Rate NA

Tyco/Amp Netconnect 1435355-7 C/A AMPTRAC MT-RJ/DUP SC 62.5 EA B $72.65 18.80% $59.00 See Labor Rate NA

Tyco/Amp Netconnect 1435356-1 C/A AMPTRAC MT-RJ/DUP SC XG 1M EA B $54.79 18.80% $44.49 See Labor Rate NA

Tyco/Amp Netconnect 1435356-2 C/A AMPTRAC MT-RJ/DUP SC XG 2M EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1435356-3 C/A AMPTRAC MT-RJ/DUP SC XG 3M EA B $60.75 18.80% $49.33 See Labor Rate NA

Tyco/Amp Netconnect 1435356-5 C/A AMPTRAC MT-RJ/DUP SC XG 5M EA B $66.71 18.80% $54.17 See Labor Rate NA

Tyco/Amp Netconnect 1435356-7 C/A AMPTRAC MT-RJ/DUP SC XG 7M EA B $72.65 18.80% $59.00 See Labor Rate NA

Tyco/Amp Netconnect 1435357-1 C/A AMPTRAC MT-RJ/DUP SC SM 1M EA B $66.23 18.80% $53.78 See Labor Rate NA

Tyco/Amp Netconnect 1435357-2 C/A AMPTRAC MT-RJ/DUP SC SM 2M EA B $68.42 18.80% $55.56 See Labor Rate NA

Tyco/Amp Netconnect 1435357-3 C/A AMPTRAC MT-RJ/DUP SC SM 3M EA B $70.61 18.80% $57.34 See Labor Rate NA

Tyco/Amp Netconnect 1435357-5 C/A AMPTRAC MT-RJ/DUP SC SM 5M EA B $78.15 18.80% $63.46 See Labor Rate NA

Tyco/Amp Netconnect 1435357-7 C/A AMPTRAC MT-RJ/DUP SC SM 7M EA B $82.07 18.80% $66.65 See Labor Rate NA

Tyco/Amp Netconnect 1435429-1 CASS ASSY LC/MPO 6 PORT 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 1435429-2 CASS ASSY LC/MPO 6 PORT 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 1435430-1 CASS ASSY LC/MPO 6 PORT 62.5 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 1435430-2 CASS ASSY LC/MPO 6 PORT 62.5 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 1435431-1 CASS ASSY LC/MPO 6 PORT SM EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 1435431-2 CASS ASSY LC/MPO 6 PORT SM EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 1435432-1 ENCL WALL MT 12/24 MT-RJ EA B $121.65 18.80% $98.78 See Labor Rate NA

Tyco/Amp Netconnect 1435435-1 CASS ASSY LC/MPO 12 PORT 50 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 1435435-2 CASS ASSY LC/MPO 12 PORT 50 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 1435436-1 CASS ASSY LC/MPO 12 PORT 62 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 1435436-2 CASS ASSY LC/MPO 12 PORT 62 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 1435437-1 CASS ASSY LC/MPO 12 PORT SM EA B $902.27 18.80% $732.68 See Labor Rate NA

Tyco/Amp Netconnect 1435437-2 CASS ASSY LC/MPO 12 PORT SM EA B $902.27 18.80% $732.68 See Labor Rate NA
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Tyco/Amp Netconnect 1435440-1 ADAPT PLATE 6 DUP MT-RJ MM EA B $90.86 18.80% $73.78 See Labor Rate NA

Tyco/Amp Netconnect 1435440-2 ADAPTER PLATE 6 MT-RJ DUPLEX B EA B $90.86 18.80% $73.78 See Labor Rate NA

Tyco/Amp Netconnect 1435440-3 ADAPTER PLATE 6 MT-RJ DUPLEX B EA B $90.86 18.80% $73.78 See Labor Rate NA

Tyco/Amp Netconnect 1435466-1 24 FIB. SM MPO-MT-RJ, STR. EA B $902.27 18.80% $732.68 See Labor Rate NA

Tyco/Amp Netconnect 1435466-2 24 FIB. SM MPO-MT-RJ, FLIPPED EA B $902.27 18.80% $732.68 See Labor Rate NA

Tyco/Amp Netconnect 1435467-3 ENCL WM SC 6 MM DUPLEX EA B $251.28 18.80% $204.05 See Labor Rate NA

Tyco/Amp Netconnect 1435467-4 ENCL WM SC 6 SM DUPLEX EA B $275.41 18.80% $223.65 See Labor Rate NA

Tyco/Amp Netconnect 1435487-2 AMPTRAC I/O CABLE/IDC LSZH 2M EA B $17.40 18.80% $14.13 See Labor Rate NA

Tyco/Amp Netconnect 1435487-5 AMPTRAC I/O CABLE/IDC LSZH 5M EA B $23.56 18.80% $19.13 See Labor Rate NA

Tyco/Amp Netconnect 1435491-1 AMPTRAC,PCB EXTRACTOR TOOL EA B $138.46 18.80% $112.43 See Labor Rate NA

Tyco/Amp Netconnect 1435499-1 DUPLEX ADAPTER L BRACKET EA B $16.33 18.80% $13.26 See Labor Rate NA

Tyco/Amp Netconnect 1435516-1 ADAPT PL ASSY 12 LC DUP SM EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1435516-2 ADAPT PLATE ASSY 12 LC DUP MM EA B $167.80 18.80% $136.26 See Labor Rate NA

Tyco/Amp Netconnect 1435516-3 ADAPTER PLATE 12 LC DUPLEX BEI EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1435516-4 ADAPTER PLATE 12 LC DUPLEX BLA EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1435516-5 ADAPTER PLATE 12 LC DUPLEX AQU EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1435516-6 ADAPTER PLATE 12 LC DUPLEX GRE EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1435555-1 1U ENCL ARMOR TRUNK ENT EA B $180.30 18.80% $146.41 See Labor Rate NA

Tyco/Amp Netconnect 1435556-1 ENCL RM 2U ARMOR CABLE EA B $262.30 18.80% $213.00 See Labor Rate NA

Tyco/Amp Netconnect 1435557-1 ENCL RM 3U ARMOR CABLE EA B $275.28 18.80% $223.54 See Labor Rate NA

Tyco/Amp Netconnect 1435558-1 ENCL RM 4U ARMOR CABLE EA B $298.85 18.80% $242.68 See Labor Rate NA

Tyco/Amp Netconnect 1435593-1 ENCL 4U RACK MT AMPTRAC EA B $307.81 18.80% $249.96 See Labor Rate NA

Tyco/Amp Netconnect 1435593-2 ENCL 4U R MT AMP TRAC CBL MGMT EA B $307.81 18.80% $249.96 See Labor Rate NA

Tyco/Amp Netconnect 1435594-1 CASS,6P/12F XG,MT-RJ,STRAIGHT EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435594-2 CASS,6P/12F XG,MT-RJ,FLIPPED EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435617-1 SPLICE HLDR,ELASTOMRC,TAPE ASY EA B $1,736.70 18.80% $1,410.27 See Labor Rate NA

Tyco/Amp Netconnect 1435650-1 AMPTRAC I/O CBL/6P MP,LSZH 1M EA B $8.37 18.80% $6.79 See Labor Rate NA

Tyco/Amp Netconnect 1435650-2 AMPTRAC I/O CBL/6P MP,LSZH 2M EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1435650-3 AMPTRAC I/O CBL/6P MP,LSZH 3M EA B $11.02 18.80% $8.95 See Labor Rate NA

Tyco/Amp Netconnect 1435650-4 AMPTRAC I/O CBL/6P MP,LSZH 4M EA B $12.48 18.80% $10.13 See Labor Rate NA

Tyco/Amp Netconnect 1435650-5 AMPTRAC I/O CBL/6P MP,LSZH 5M EA B $13.56 18.80% $11.01 See Labor Rate NA

Tyco/Amp Netconnect 1435652-1 ENCL 2U RM S&P MULTI ARMOR EA B $366.16 18.80% $297.34 See Labor Rate NA

Tyco/Amp Netconnect 1435653-1 AT CASS 62.5 12 F 62.5 STR EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435653-2 AT CASS 62.5 12 F 62.5 FLP EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435657-1 AT ADAPT PLATE 12 FIBER SC DUP EA B $144.23 18.80% $117.12 See Labor Rate NA

Tyco/Amp Netconnect 1435657-2 AT ADAPT PLATE 12 FIBER SC DUP EA B $164.05 18.80% $133.22 See Labor Rate NA

Tyco/Amp Netconnect 1435657-3 AT ADAPT PLATE 12 FIBER SC DUP EA B $164.05 18.80% $133.22 See Labor Rate NA

Tyco/Amp Netconnect 1435672-1 AMPTRAC FO CASS 62.5 MT-RJ 6 P EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435672-2 AMPTRAC FO CASS 62.5 MT-RJ 6 P EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435673-1 AMPTRAC FO CASS SM MT-RJ 6 PT EA B $474.17 18.80% $385.05 See Labor Rate NA

Tyco/Amp Netconnect 1435673-2 AMPTRAC FO CASS SM MT-RJ 6 PT EA B $474.17 18.80% $385.05 See Labor Rate NA

Tyco/Amp Netconnect 1435685-1 RFIT KIT/6 SC DUP A PL/CASSETT EA B $58.29 18.80% $47.33 See Labor Rate NA

Tyco/Amp Netconnect 1435687-1 AMPTRAC I/O 6P CABLE LSZH 1M EA B $9.04 18.80% $7.34 See Labor Rate NA

Tyco/Amp Netconnect 1435687-2 AMPTRAC,I/O 6POS CABLE,LSZH,2M EA B $10.40 18.80% $8.45 See Labor Rate NA

Tyco/Amp Netconnect 1435687-3 AMPTRAC,I/O 6POS CABLE,LSZH,3M EA B $11.54 18.80% $9.37 See Labor Rate NA

Tyco/Amp Netconnect 1435687-4 AMPTRAC,I/O 6POS CABLE,LSZH,4M EA B $13.11 18.80% $10.65 See Labor Rate NA

Tyco/Amp Netconnect 1435687-5 AMPTRAC,I/O 6POS CABLE,LSZH,5M EA B $14.25 18.80% $11.57 See Labor Rate NA

Tyco/Amp Netconnect 1435688-1 AT STD CASS.50 UM SC DUP STR EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435688-2 AT STD CASS.50 UM SC DUP FLP EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1435689-1 AT STD CASS.SM SC DUP STR EA B $409.20 18.80% $332.28 See Labor Rate NA

Tyco/Amp Netconnect 1435689-2 AT STD CASS.SM SC DUP FLP EA B $409.20 18.80% $332.28 See Labor Rate NA

Tyco/Amp Netconnect 1435724-1 C/A AMPTRAC DUP SC 62.5 1M EA B $54.79 18.80% $44.49 See Labor Rate NA

Tyco/Amp Netconnect 1435724-2 C/A AMPTRAC DUP SC 62.5 2M EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1435724-3 C/A AMPTRAC DUP SC 62.5 3M EA B $60.75 18.80% $49.33 See Labor Rate NA

Tyco/Amp Netconnect 1435724-5 C/A AMPTRAC DUP SC 62.5 5M EA B $66.71 18.80% $54.17 See Labor Rate NA

Tyco/Amp Netconnect 1435724-7 C/A AMPTRAC DUP SC 62.5 7M EA B $72.65 18.80% $59.00 See Labor Rate NA

Tyco/Amp Netconnect 1435725-1 C/A AMPTRAC DUP SC XG 1M EA B $54.79 18.80% $44.49 See Labor Rate NA

Tyco/Amp Netconnect 1435725-2 C/A AMPTRAC DUP SC XG 2M EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1435725-3 C/A AMPTRAC DUP SC XG 3M EA B $60.75 18.80% $49.33 See Labor Rate NA

Tyco/Amp Netconnect 1435725-5 C/A AMPTRAC DUP SC XG 5M EA B $66.71 18.80% $54.17 See Labor Rate NA

Tyco/Amp Netconnect 1435725-7 C/A AMPTRAC DUP SC XG 7M EA B $72.65 18.80% $59.00 See Labor Rate NA

Tyco/Amp Netconnect 1435726-1 AMPTRAC C/A DUP SC SM 1M EA B $66.23 18.80% $53.78 See Labor Rate NA
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Tyco/Amp Netconnect 1435726-2 AMPTRAC C/A DUP SC SM 2M EA B $68.42 18.80% $55.56 See Labor Rate NA

Tyco/Amp Netconnect 1435726-3 AMPTRAC C/A DUP SC SM 3M EA B $70.61 18.80% $57.34 See Labor Rate NA

Tyco/Amp Netconnect 1435726-5 AMPTRAC C/A DUP SC SM 5M EA B $78.15 18.80% $63.46 See Labor Rate NA

Tyco/Amp Netconnect 1435726-7 AMPTRAC C/A DUP SC SM 7M EA B $82.07 18.80% $66.65 See Labor Rate NA

Tyco/Amp Netconnect 1435779-1 BRACKET KIT,CISCO CAT 3550 SER EA B $47.59 18.80% $38.65 See Labor Rate NA

Tyco/Amp Netconnect 1435789-1 C/A DUP LC 62.5 AMPTRACS 1M EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 1435789-2 C/A DUP LC 62.5 AMPTRACS 2M EA B $67.38 18.80% $54.72 See Labor Rate NA

Tyco/Amp Netconnect 1435789-3 C/A DUP LC 62.5 AMPTRACS 3M EA B $70.36 18.80% $57.14 See Labor Rate NA

Tyco/Amp Netconnect 1435789-5 C/A DUP LC 62.5 AMPTRACS 5M EA B $76.32 18.80% $61.98 See Labor Rate NA

Tyco/Amp Netconnect 1435789-7 C/A DUP LC 62.5 AMPTRACS 7M EA B $82.27 18.80% $66.80 See Labor Rate NA

Tyco/Amp Netconnect 1435790-1 C/A DUP LC XG50 AMPTRACS 1M EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 1435790-2 C/A DUP LC XG50 AMPTRACS 2M EA B $67.38 18.80% $54.72 See Labor Rate NA

Tyco/Amp Netconnect 1435790-3 C/A DUP LC XG50 AMPTRACS 3M EA B $70.36 18.80% $57.14 See Labor Rate NA

Tyco/Amp Netconnect 1435790-4 C/A DUP LC XG50 AMPTRACS 4M EA B $73.34 18.80% $59.56 See Labor Rate NA

Tyco/Amp Netconnect 1435790-5 C/A DUP LC XG50 AMPTRACS 5M EA B $76.32 18.80% $61.98 See Labor Rate NA

Tyco/Amp Netconnect 1435790-7 C/A DUP LC XG50 AMPTRACS 7M EA B $82.27 18.80% $66.80 See Labor Rate NA

Tyco/Amp Netconnect 1435791-1 AT C/A DUP LC SM 1 PIN 1M EA B $75.84 18.80% $61.59 See Labor Rate NA

Tyco/Amp Netconnect 1435791-2 AT C/A DUP LC SM 1 PIN 2M EA B $78.04 18.80% $63.37 See Labor Rate NA

Tyco/Amp Netconnect 1435791-3 AT C/A DUP LC SM 1 PIN 3M EA B $80.23 18.80% $65.15 See Labor Rate NA

Tyco/Amp Netconnect 1435791-5 AT C/A DUP LC SM 1 PIN 5M EA B $87.77 18.80% $71.27 See Labor Rate NA

Tyco/Amp Netconnect 1435791-7 AT C/A DUP LC SM 1 PIN 7M EA B $91.69 18.80% $74.45 See Labor Rate NA

Tyco/Amp Netconnect 1435792-1 AT C/A MTRJ-DUP LC 62.5 1 M EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 1435792-2 AT C/A MTRJ-DUP LC 62.5 2 M EA B $67.38 18.80% $54.72 See Labor Rate NA

Tyco/Amp Netconnect 1435792-3 AT C/A MTRJ-DUP LC 62.5 3 M EA B $70.36 18.80% $57.14 See Labor Rate NA

Tyco/Amp Netconnect 1435792-5 AT C/A MTRJ-DUP LC 62.5 5 M EA B $76.32 18.80% $61.98 See Labor Rate NA

Tyco/Amp Netconnect 1435792-7 AT C/A MTRJ-DUP LC 62.5 7 M EA B $82.27 18.80% $66.80 See Labor Rate NA

Tyco/Amp Netconnect 1435793-1 AT C/A MTRJ-DUP LC XG50 1 M EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 1435793-2 AT C/A MTRJ-DUP LC XG50 2 M EA B $67.38 18.80% $54.72 See Labor Rate NA

Tyco/Amp Netconnect 1435793-3 AT C/A XG50 MT-RJ/LC 3 M EA B $70.36 18.80% $57.14 See Labor Rate NA

Tyco/Amp Netconnect 1435793-5 AT C/A XG50 MT-RJ/LC 5 M EA B $76.32 18.80% $61.98 See Labor Rate NA

Tyco/Amp Netconnect 1435793-7 AT C/A XG50 MT-RJ/LC 7 M EA B $82.27 18.80% $66.80 See Labor Rate NA

Tyco/Amp Netconnect 1435794-1 AT C/A SM MTRJ/LC 1 M EA B $75.84 18.80% $61.59 See Labor Rate NA

Tyco/Amp Netconnect 1435794-2 AT C/A SM MTRJ/LC 2 M EA B $78.04 18.80% $63.37 See Labor Rate NA

Tyco/Amp Netconnect 1435794-3 AT C/A SM MTRJ/LC 3 M EA B $80.23 18.80% $65.15 See Labor Rate NA

Tyco/Amp Netconnect 1435794-5 AT C/A SM MTRJ/LC 5 M EA B $87.77 18.80% $71.27 See Labor Rate NA

Tyco/Amp Netconnect 1435794-7 AT C/A SM MTRJ/LC 7 M EA B $91.69 18.80% $74.45 See Labor Rate NA

Tyco/Amp Netconnect 1435795-1 AT C/A 62.5 DUP SC/LC 1M EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 1435795-2 AT C/A 62.5 DUP SC/LC 2M EA B $67.38 18.80% $54.72 See Labor Rate NA

Tyco/Amp Netconnect 1435795-3 AT C/A 62.5 DUP SC/LC 3M EA B $70.36 18.80% $57.14 See Labor Rate NA

Tyco/Amp Netconnect 1435795-5 AT C/A 62.5 DUP SC/LC 5M EA B $76.32 18.80% $61.98 See Labor Rate NA

Tyco/Amp Netconnect 1435795-7 AT C/A 62.5 DUP SC/LC 7M EA B $82.27 18.80% $66.80 See Labor Rate NA

Tyco/Amp Netconnect 1435796-1 AT C/A XG50 DUP SC/LC 1M EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 1435796-2 AT C/A XG50 DUP SC/LC 2M EA B $67.38 18.80% $54.72 See Labor Rate NA

Tyco/Amp Netconnect 1435796-3 AT C/A XG50 DUP SC/LC 3M EA B $70.36 18.80% $57.14 See Labor Rate NA

Tyco/Amp Netconnect 1435796-5 AT C/A XG50 DUP SC/LC 5M EA B $76.32 18.80% $61.98 See Labor Rate NA

Tyco/Amp Netconnect 1435796-7 AT C/A XG50 DUP SC/LC 7M EA B $82.27 18.80% $66.80 See Labor Rate NA

Tyco/Amp Netconnect 1435797-1 AT C/A SM DUP SC/LC 1M EA B $75.84 18.80% $61.59 See Labor Rate NA

Tyco/Amp Netconnect 1435797-2 AT C/A SM DUP SC/LC 2M EA B $78.04 18.80% $63.37 See Labor Rate NA

Tyco/Amp Netconnect 1435797-3 AT C/A SM DUP SC/LC 3M EA B $80.23 18.80% $65.15 See Labor Rate NA

Tyco/Amp Netconnect 1435797-5 AT C/A SM DUP SC/LC 5M EA B $87.77 18.80% $71.27 See Labor Rate NA

Tyco/Amp Netconnect 1435797-7 AT C/A SM DUP SC/LC 7M EA B $91.69 18.80% $74.45 See Labor Rate NA

Tyco/Amp Netconnect 1435801-1 ADAPTER PLATA ASSY SNAP-IN EA B $15.21 18.80% $12.35 See Labor Rate NA

Tyco/Amp Netconnect 1435801-2 AQUA ADAPTER PLATE ASSEMBLY EA B $17.77 18.80% $14.43 See Labor Rate NA

Tyco/Amp Netconnect 1435801-3 BLUE ADAPTER PLATE ASSEMBLY EA B $17.77 18.80% $14.43 See Labor Rate NA

Tyco/Amp Netconnect 1435801-4 BEIGE ADAPTER PLATE ASSEMBLY EA B $17.77 18.80% $14.43 See Labor Rate NA

Tyco/Amp Netconnect 1435808-1 ENCL RACK MT 2U FIBER STORAGE EA B $177.67 18.80% $144.27 See Labor Rate NA

Tyco/Amp Netconnect 1435818-1 PCB ASSY,AMPTRAC SENSOR,2PT,U EA B $28.29 18.80% $22.97 See Labor Rate NA

Tyco/Amp Netconnect 1435820-1 PCB ASSY,AMPTRAC EA B $152.61 18.80% $123.92 See Labor Rate NA

Tyco/Amp Netconnect 1435827-1 PCB ASSY,AMPTRAC EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435834-2 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $11.60 18.80% $9.42 See Labor Rate NA

Tyco/Amp Netconnect 1435834-3 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $12.15 18.80% $9.87 See Labor Rate NA

Tyco/Amp Netconnect 1435834-4 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $12.60 18.80% $10.23 See Labor Rate NA
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Tyco/Amp Netconnect 1435834-5 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $13.02 18.80% $10.57 See Labor Rate NA

Tyco/Amp Netconnect 1435834-7 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $14.15 18.80% $11.49 See Labor Rate NA

Tyco/Amp Netconnect 1435834-9 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $15.36 18.80% $12.48 See Labor Rate NA

Tyco/Amp Netconnect 1435835-2 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435835-3 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435835-4 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435835-7 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435835-8 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 1435835-9 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435839-1 FO SPLICE TRAY ASSY F&E SPLICE EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 1435839-2 FO SPLICE TRAY ASSY CLINK EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 1435839-3 FO SPLICE TRAY ASSY UNIVERSAL EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 1435839-4 FO SPLICE TRAY ASSY MECH SPL EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 1435844-7 CA/ASSY,AMPTRAC I/O,DB25 - IDC EA B $16.52 18.80% $13.41 See Labor Rate NA

Tyco/Amp Netconnect 1435845-4 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B $10.38 18.80% $8.43 See Labor Rate NA

Tyco/Amp Netconnect 1435845-7 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B $15.71 18.80% $12.76 See Labor Rate NA

Tyco/Amp Netconnect 1435847-1 PATCH PANEL 2U RM 72 SL EA B $165.44 18.80% $134.34 See Labor Rate NA

Tyco/Amp Netconnect 1435860-2 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435860-3 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435860-4 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1435860-5 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435860-7 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435860-9 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435861-2 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435861-3 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435861-4 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435861-6 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $16.31 18.80% $13.24 See Labor Rate NA

Tyco/Amp Netconnect 1435861-7 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435861-8 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 1435861-9 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435862-2 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435862-3 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435862-4 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435862-7 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435862-8 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 1435862-9 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435863-2 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435863-3 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435863-4 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1435863-5 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435863-6 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $16.31 18.80% $13.24 See Labor Rate NA

Tyco/Amp Netconnect 1435863-7 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435863-8 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 1435863-9 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435864-2 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435864-3 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435864-4 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435864-7 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435864-9 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435918-2 AMPTRAC,CAT6,UTP EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435918-3 AMPTRAC,CAT6,UTP EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435918-4 AMPTRAC,CAT6,UTP EA B $15.13 18.80% $12.29 See Labor Rate NA

Tyco/Amp Netconnect 1435918-5 AMPTRAC,CAT6,UTP EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435918-7 AMPTRAC,CAT6,UTP EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435918-9 AMPTRAC,CAT6,UTP EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435919-2 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $13.90 18.80% $11.29 See Labor Rate NA

Tyco/Amp Netconnect 1435919-3 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $14.60 18.80% $11.85 See Labor Rate NA

Tyco/Amp Netconnect 1435919-4 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $15.13 18.80% $12.29 See Labor Rate NA
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Tyco/Amp Netconnect 1435919-5 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 1435919-7 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $16.98 18.80% $13.79 See Labor Rate NA

Tyco/Amp Netconnect 1435919-9 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $18.44 18.80% $14.98 See Labor Rate NA

Tyco/Amp Netconnect 1435927-1 AMPTRAC SENSOR STRIP,16 PORT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435933-1 AMPTRAC,PCBSTRIP,BAYSTACK450-2 EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435937-1 ASSY,AMPTRAC FIBOR SENSOR STRI EA B $99.15 18.80% $80.51 See Labor Rate NA

Tyco/Amp Netconnect 1435939-1 AMPTRAC PCB SENSOR STRIP 24PT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435950-1 ASSY,AMPTRAC PCB SENSOR STRIP EA B $28.29 18.80% $22.97 See Labor Rate NA

Tyco/Amp Netconnect 1435952-1 AMPTRAC,SEN STRIP,ALPINE 3808 EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1435953-2 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $12.75 18.80% $10.35 See Labor Rate NA

Tyco/Amp Netconnect 1435953-3 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $13.36 18.80% $10.85 See Labor Rate NA

Tyco/Amp Netconnect 1435953-4 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $13.86 18.80% $11.26 See Labor Rate NA

Tyco/Amp Netconnect 1435953-5 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $14.31 18.80% $11.62 See Labor Rate NA

Tyco/Amp Netconnect 1435953-7 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $15.56 18.80% $12.63 See Labor Rate NA

Tyco/Amp Netconnect 1435953-9 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $16.90 18.80% $13.73 See Labor Rate NA

Tyco/Amp Netconnect 1435954-1 AMPTRAC PCB SENSOR,50PT P/P EA B $99.15 18.80% $80.51 See Labor Rate NA

Tyco/Amp Netconnect 1435965-1 PATCH PNL ASSY, 48 PO, 10/100 EA B $339.89 18.80% $276.00 See Labor Rate NA

Tyco/Amp Netconnect 1435971-1 PATCH PNL ASSY,48PT,STRGT,GIG EA B $419.52 18.80% $340.67 See Labor Rate NA

Tyco/Amp Netconnect 1435990-1 ENCL RM 4U SPLICE LT.ALMD EA B $382.22 18.80% $310.37 See Labor Rate NA

Tyco/Amp Netconnect 1435990-2 ENCL RM 4U SPLICE BLACK EA B $382.22 18.80% $310.37 See Labor Rate NA

Tyco/Amp Netconnect 1457056-1 ENCL, 1U W/12 SC RECPT EA B $245.45 18.80% $199.32 See Labor Rate NA

Tyco/Amp Netconnect 1479002-1 4 PAIR CABLE LABELS MF B $148.55 18.80% $120.63 See Labor Rate NA

Tyco/Amp Netconnect 1479003-1 25 PAIR CABLE LABELS MF B $297.10 18.80% $241.26 See Labor Rate NA

Tyco/Amp Netconnect 1479004-1 LINE2,CABLE ASSY,ORANGE,12 EA B $2.73 18.80% $2.22 See Labor Rate NA

Tyco/Amp Netconnect 1479005-1 LINE3,CABLE ASSY,GREEN,12 EA B $2.73 18.80% $2.22 See Labor Rate NA

Tyco/Amp Netconnect 1479006-1 LINE4,CABLE ASSY,GRAY,12 EA B $2.73 18.80% $2.22 See Labor Rate NA

Tyco/Amp Netconnect 1479007-1 RG59,MINI-COAX,P/CABLE,BLK,36 EA B $7.63 18.80% $6.20 See Labor Rate NA

Tyco/Amp Netconnect 1479008-1 RG59,MINI-COAX,P/CABLE,BLK,18 EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1479009-1 RG59,MINI-COAX,P/CABLE,WHT,18 EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1479014-1 ASSY,COVER,14X14,RSCS EA B $17.83 18.80% $14.48 See Labor Rate NA

Tyco/Amp Netconnect 1479039-1 CEILING ENCLOSURE, ACTIVE EA B $1,888.39 18.80% $1,533.44 See Labor Rate NA

Tyco/Amp Netconnect 1479040-1 CEILING ENCLOS,PASS,PATCH PNL EA B $1,446.10 18.80% $1,174.29 See Labor Rate NA

Tyco/Amp Netconnect 1479040-2 CEILING ENCLOS,PASS,PATCH PNL EA B $1,532.63 18.80% $1,244.56 See Labor Rate NA

Tyco/Amp Netconnect 1479041-1 CEILING,ENCLOS,PASS,X-CONNECT EA B $1,311.49 18.80% $1,064.98 See Labor Rate NA

Tyco/Amp Netconnect 1479042-1 4 RF BOX FOR 6 RAISED FLOORS EA B $753.82 18.80% $612.13 See Labor Rate NA

Tyco/Amp Netconnect 1479050-1 KIT,PWR/DATA,UC,CAT5E EA B $1,154.01 18.80% $937.10 See Labor Rate NA

Tyco/Amp Netconnect 1479050-2 KIT,PWR/DATA,UC,CAT5E,2-PORT EA B $1,084.38 18.80% $880.56 See Labor Rate NA

Tyco/Amp Netconnect 1479077-1 ASSY,PWR STRIP,2P,L1,LT.ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479077-2 ASSY,PWR STRIP,2P,L2,LT.ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479077-3 ASSY,PWR STRIP,2P,L3,LT.ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479077-4 ASSY,PWR STRIP,2P,L4,LT.ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479079-1 MODULE,SVGA 15 PIN,LT.ALMOND EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1479079-2 MODULE,SVGA 15 PIN,BLACK EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1479079-3 MODULE,SVGA 15 PIN,WHITE EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1479079-4 MODULE,SVGA 15 PIN,N.GRAY EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1479086-1 INSERT ASSY,3.5MM CONN,SL SERI EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1479086-2 INSERT ASSY,3.5MM CONN,SL SERI EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1479086-3 INSERT ASSY,3.5MM CONN,SL SERI EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1479086-4 INSERT ASSY,3.5MM CONN,SL SERI EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 1479093-1 PS,2 PORT,2/L1,15A,LT ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-2 PS,2 PORT,2/L2,15A,LT ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-3 PS,2 PORT,2/L3,15A,LT ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-4 PS,2 PORT,2/L4,15A,LT ALMOND EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-5 PS,2 PORT,2/L1G,15/20A,LT ALM EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-6 PS,2 PORT,2/L2G,15/20A,LT ALM EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-7 PS,2 PORT,2/L3G,15/20A,LT ALM EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-8 PS,2 PORT,2/L4G,15/20A,LT ALM EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479093-9 PS,2 PORT,2/L5G,15/20A,LT ALM EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 1479120-1 QUADPLEX ASSY,W/LUGS,8W EA B $87.34 18.80% $70.93 See Labor Rate NA

Tyco/Amp Netconnect 1479142-1 CP INSERT, MPO, KIT EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 1479144-1 MINI MUO,6 PORT,CAT 5E EA B $47.75 18.80% $38.77 See Labor Rate NA

Tyco/Amp Netconnect 1479151-1 PATCH KIT,FLOOR FITTING,PWR,UC EA B $43.13 18.80% $35.03 See Labor Rate NA
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Tyco/Amp Netconnect 1479152-1 KIT,FACEPLATE,WALL PHONE,LT.AL EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1479152-2 KIT,FACEPLATE,WALL PHONE,BLACK EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1479152-3 KIT,FACEPLATE,WALL PHONE,WHITE EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1479152-4 KIT,FACEPLATE,WALL PHONE,GRAY EA B $6.44 18.80% $5.23 See Labor Rate NA

Tyco/Amp Netconnect 1479153-2 PNL.ASSY,12PT,CAT5E,SL SERIES EA B $108.19 18.80% $87.85 See Labor Rate NA

Tyco/Amp Netconnect 1479154-2 PNL.24PT,CAT5E,SL SERIES EA B $189.28 18.80% $153.70 See Labor Rate NA

Tyco/Amp Netconnect 1479155-2 PNL.48PT,CAT5E,SL SERIES EA B $369.22 18.80% $299.82 See Labor Rate NA

Tyco/Amp Netconnect 1479156-2 PNL.96PT,CAT5E,SL SERIES EA B $687.36 18.80% $558.16 See Labor Rate NA

Tyco/Amp Netconnect 1479158-1 RAISED FLOOR1.75 BOX FOR PATCH EA B $436.52 18.80% $354.47 See Labor Rate NA

Tyco/Amp Netconnect 1479159-1 KIT,FACEPLATE,DECORATOR,LT.ALM EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479159-2 KIT,FACEPLATE,DECORATOR,BLACK EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479159-3 KIT,FACEPLATE,DECORATOR,WHITE EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479159-4 KIT,FACEPLATE,DECORATOR,GRAY EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479160-1 KIT,FACEPLATE,DUPLEX,LT.ALMOND EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479160-2 KIT,FACEPLATE,DUPLEX,BLACK EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479160-3 KIT,FACEPLATE,DUPLEX,WHITE EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479160-4 KIT,FACEPLATE,DUPLEX,GRAY EA B $1.00 20.19% $0.80 See Labor Rate NA

Tyco/Amp Netconnect 1479161-3 KIT,RCS14 SERIES OUTLET,WHITE EA B $19.00 18.80% $15.43 See Labor Rate NA

Tyco/Amp Netconnect 1479181-1 INSERT,ST,SL SERIES ,KIT EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479181-2 INSERT,ST,SL SERIES ,KIT EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479181-3 INSERT,ST,SL SERIES ,KIT EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479181-4 INSERT,ST,SL SERIES ,KIT EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479183-1 CONSOLIDATION POINT ASSY,FIBER EA B $271.35 18.80% $220.35 See Labor Rate NA

Tyco/Amp Netconnect 1479190-1 INSERT ASSY, SPEAKER PST,BLK EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479190-2 INSERT ASSY, SPEAKER PST,BLK EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479190-3 INSERT ASSY, SPEAKER PST,BLK EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479190-4 INSERT ASSY, SPEAKER PST,BLK EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479191-1 INSERT ASSY, SPEAKER PST, RED EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479191-2 INSERT ASSY, SPEAKER PST, RED EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479191-3 INSERT ASSY, SPEAKER PST, RED EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479191-4 INSERT ASSY, SPEAKER PST, RED EA B $4.96 18.80% $4.03 See Labor Rate NA

Tyco/Amp Netconnect 1479203-1 LABEL, RED, WHITE, AND BLUE MF B $831.89 18.80% $675.53 See Labor Rate NA

Tyco/Amp Netconnect 1479204-1 INSERT,SL SERIES,MUO KIT EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1479206-1 PNL ASSY,24P,UNV WRG,CAT5E EA B $182.82 18.80% $148.46 See Labor Rate NA

Tyco/Amp Netconnect 1479208-1 PNL ASSY,48P,UNV WRG,CAT5E EA B $347.24 18.80% $281.97 See Labor Rate NA

Tyco/Amp Netconnect 1479216-1 ASSY,PWR STRIP,DUPLX,4-PORT,L1 EA B $217.15 18.80% $176.33 See Labor Rate NA

Tyco/Amp Netconnect 1479216-2 ASSY,PWR STRIP,DUPLX,4-PORT,L2 EA B $217.15 18.80% $176.33 See Labor Rate NA

Tyco/Amp Netconnect 1479216-3 ASSY,PWR STRIP,DUPLX,4-PORT,L3 EA B $217.15 18.80% $176.33 See Labor Rate NA

Tyco/Amp Netconnect 1479216-4 ASSY,PWR STRIP,DUPLX,4-PORT,L4 EA B $217.15 18.80% $176.33 See Labor Rate NA

Tyco/Amp Netconnect 1479217-1 BRKT,KEYMT,HORZ,1-PORT/SINGLE EA B $9.98 18.80% $8.10 See Labor Rate NA

Tyco/Amp Netconnect 1479218-1 KIT,J-BOX,SNAP-IN,BKT,DUPLX,L1 EA B $45.86 18.80% $37.24 See Labor Rate NA

Tyco/Amp Netconnect 1479218-2 KIT,J-BOX,SNAP-IN,BKT,DUPLX,L2 EA B $45.86 18.80% $37.24 See Labor Rate NA

Tyco/Amp Netconnect 1479218-3 KIT,J-BOX,SNAP-IN,BKT,DUPLX,L3 EA B $45.86 18.80% $37.24 See Labor Rate NA

Tyco/Amp Netconnect 1479218-4 KIT,J-BOX,SNAP-IN,BKT,DUPLX,L4 EA B $45.86 18.80% $37.24 See Labor Rate NA

Tyco/Amp Netconnect 1479219-1 BRKT,KEYMT,HORZ,2-PORT/MULTIPL EA B $26.77 18.80% $21.74 See Labor Rate NA

Tyco/Amp Netconnect 1479220-1 PWR STRP,KEYMT,2PT,8W,L1/L1 EA B $101.80 18.80% $82.67 See Labor Rate NA

Tyco/Amp Netconnect 1479220-2 PWR STRP,KEYMT,2PT,8W,L2/L2 EA B $101.80 18.80% $82.67 See Labor Rate NA

Tyco/Amp Netconnect 1479220-3 PWR STRP,KEYMT,2PT,8W,L3/L3 EA B $101.80 18.80% $82.67 See Labor Rate NA

Tyco/Amp Netconnect 1479220-4 PWR STRP,KEYMT,2PT,8W,L4/L4 EA B $101.80 18.80% $82.67 See Labor Rate NA

Tyco/Amp Netconnect 1479222-1 COVER,BLACK,17.25 X3 EA B $12.88 18.80% $10.46 See Labor Rate NA

Tyco/Amp Netconnect 1479222-2 COVER,BLACK,19.125 X3 EA B $12.88 18.80% $10.46 See Labor Rate NA

Tyco/Amp Netconnect 1479223-1 COVER,BLACK,17.25 X2 EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 1479224-1 COVER,BLACK,17.25 X1 EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 1479225-1 COVER,BLACK,17.25 X1.5 EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1479225-2 COVER,BLACK,19.125 X1.5 EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1479226-1 COVER,BLACK,35 X4 EA B $21.79 18.80% $17.69 See Labor Rate NA

Tyco/Amp Netconnect 1479227-1 COVER,BLACK,39 X4 EA B $21.79 18.80% $17.69 See Labor Rate NA

Tyco/Amp Netconnect 1479227-2 COVER,BLACK,39 X4 EA B $21.79 18.80% $17.69 See Labor Rate NA

Tyco/Amp Netconnect 1479230-1 KIT, ADPTR,RCA/110,RED,LTALM EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479230-2 KIT, ADPTR,RCA/110,RED,BLACK EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479230-3 KIT, ADPTR,RCA/110,RED,WHITE EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479230-4 KIT, ADPTR,RCA/110,RED,NGREY EA B $9.81 18.80% $7.96 See Labor Rate NA
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Tyco/Amp Netconnect 1479231-1 KIT,ADPTR,RCA/110,WHT/LTALM EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479231-2 KIT,ADPTR,RCA/110,WHT/BLACK EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479231-3 KIT,ADPTR,RCA/110,WHT/WHITE EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479231-4 KIT,ADPTR,RCA/110,WHT/NGREY EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479232-1 KIT,ADPTR,RCA/110,YEL/LTALM EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479232-2 KIT,ADPTR,RCA/110,YEL/BLACK EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479232-3 KIT,ADPTR,RCA/110,YEL/WHITE EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479232-4 KIT,ADPTR,RCA/110,YEL/NGREY EA B $9.81 18.80% $7.96 See Labor Rate NA

Tyco/Amp Netconnect 1479244-1 12 RF ACTIVE BOX FOR 14 FLOOR EA B $1,773.01 18.80% $1,439.75 See Labor Rate NA

Tyco/Amp Netconnect 1479245-1 4PR CONN BLK ASSY,CAT6,610XC EA B $1.66 20.19% $1.32 See Labor Rate NA

Tyco/Amp Netconnect 1479246-1 5PR,C-BLOCK ASSY,CAT6,610XC EA B $1.98 20.19% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1479247-1 WRG BLK ASSY,50PR,W/LEGS,610XC EA B $12.77 18.80% $10.37 See Labor Rate NA

Tyco/Amp Netconnect 1479248-1 WRG BLK ASSY,100PR,W/LGS,610XC EA B $20.92 18.80% $16.99 See Labor Rate NA

Tyco/Amp Netconnect 1479249-1 WRG BLK ASSY,300PR,W/LGS,610XC EA B $53.65 18.80% $43.57 See Labor Rate NA

Tyco/Amp Netconnect 1479250-1 WRG BLK ASSY,50PR,610XC EA B $9.29 18.80% $7.54 See Labor Rate NA

Tyco/Amp Netconnect 1479251-1 WRG BLK ASSY,100PR,610XC EA B $18.27 18.80% $14.83 See Labor Rate NA

Tyco/Amp Netconnect 1479252-1 KIT,C6,610XC,50PR,W/LEGS,4PR EA B $37.42 18.80% $30.39 See Labor Rate NA

Tyco/Amp Netconnect 1479253-1 KIT,CAT6,610XC,50PR,W/LEGS,5PR EA B $36.11 18.80% $29.33 See Labor Rate NA

Tyco/Amp Netconnect 1479254-1 KIT,C6,610XC,100PR,W/LGS,4PR EA B $59.48 18.80% $48.30 See Labor Rate NA

Tyco/Amp Netconnect 1479255-1 KIT,CAT6,610XC,100PR,W/LGS,5PR EA B $59.07 18.80% $47.97 See Labor Rate NA

Tyco/Amp Netconnect 1479256-1 KIT,C6,610XC,300PR,W/LGS,4PR EA B $174.82 18.80% $141.96 See Labor Rate NA

Tyco/Amp Netconnect 1479257-1 KIT,CAT6,610XC,300PR,W/LGS,5PR EA B $177.09 18.80% $143.80 See Labor Rate NA

Tyco/Amp Netconnect 1479258-1 FRAME KIT,C6,300PR,4 PR BLK EA B $299.01 18.80% $242.81 See Labor Rate NA

Tyco/Amp Netconnect 1479259-1 FRAME KIT,CAT6,300PR,5 PR BLK EA B $303.31 18.80% $246.30 See Labor Rate NA

Tyco/Amp Netconnect 1479260-1 FRAME KIT,C6,900PR,4 PR BLK EA B $803.97 18.80% $652.85 See Labor Rate NA

Tyco/Amp Netconnect 1479261-1 FRAME KIT,CAT6,900PR,5 PR BLK EA B $808.95 18.80% $656.90 See Labor Rate NA

Tyco/Amp Netconnect 1479262-1 PANEL ASSY,100PR,CAT6,110XC EA B $73.82 18.80% $59.95 See Labor Rate NA

Tyco/Amp Netconnect 1479263-1 PANEL ASSY,200PR,CAT6,110XC EA B $95.15 18.80% $77.27 See Labor Rate NA

Tyco/Amp Netconnect 1479264-1 PANEL ASSY,400PR,CAT6,110XC EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 1479265-2 PATCHCORD ASSY,CAT6,1PR,610XC EA B $31.23 18.80% $25.36 See Labor Rate NA

Tyco/Amp Netconnect 1479265-4 PATCHCORD ASSY,CAT6,1PR,610XC EA B $31.81 18.80% $25.83 See Labor Rate NA

Tyco/Amp Netconnect 1479265-6 PATCHCORD ASSY,CAT6,1PR,610XC EA B $32.54 18.80% $26.42 See Labor Rate NA

Tyco/Amp Netconnect 1479265-8 PATCHCORD ASSY,CAT6,1PR,610XC EA B $33.34 18.80% $27.08 See Labor Rate NA

Tyco/Amp Netconnect 1479267-2 PATCHCORD ASSY,CAT6,4PR,610XC EA B $39.58 18.80% $32.14 See Labor Rate NA

Tyco/Amp Netconnect 1479267-4 PATCHCORD ASSY,CAT6,4PR,610XC EA B $40.31 18.80% $32.73 See Labor Rate NA

Tyco/Amp Netconnect 1479267-6 PATCHCORD ASSY,CAT6,4PR,610XC EA B $41.11 18.80% $33.39 See Labor Rate NA

Tyco/Amp Netconnect 1479267-8 PATCHCORD ASSY,CAT6,4PR,610XC EA B $41.90 18.80% $34.03 See Labor Rate NA

Tyco/Amp Netconnect 1479268-1 LABEL COVER, LT ALMOND EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 1479268-2 LABEL COVER, BLACK EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 1479268-3 LABEL COVER, WHITE EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 1479268-4 LABEL COVER, NEMA GREY EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 1479282-1 KIT,EQUIPMENT PANEL,RCS36 EA B $60.36 18.80% $49.02 See Labor Rate NA

Tyco/Amp Netconnect 1479283-1 KIT,VIDEO PANEL,RCS36 EA B $63.69 18.80% $51.72 See Labor Rate NA

Tyco/Amp Netconnect 1479285-1 KIT,DEMARCATION EA B $16.63 18.80% $13.51 See Labor Rate NA

Tyco/Amp Netconnect 1479286-1 MODULE, VIDEO PASS-THRU EA B $34.23 18.80% $27.80 See Labor Rate NA

Tyco/Amp Netconnect 1479287-2 SVGA ASSEMBLY EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1479288-1 MODULE ASSY, SVGA,1U,SL SERIES EA B $17.73 18.80% $14.40 See Labor Rate NA

Tyco/Amp Netconnect 1479288-2 MODULE ASSY, SVGA,1U,SL SERIES EA B $17.73 18.80% $14.40 See Labor Rate NA

Tyco/Amp Netconnect 1479288-3 MODULE ASSY, SVGA,1U,SL SERIES EA B $17.73 18.80% $14.40 See Labor Rate NA

Tyco/Amp Netconnect 1479288-4 MODULE ASSY, SVGA,1U,SL SERIES EA B $17.73 18.80% $14.40 See Labor Rate NA

Tyco/Amp Netconnect 1479289-2 CPLR ASSY,CAT5E,BLK,UNSLD,INLI EA B $11.67 18.80% $9.48 See Labor Rate NA

Tyco/Amp Netconnect 1479290-1 CPLR ASSY,INLINE,CAT5E,SHLD,BK EA B $14.56 18.80% $11.82 See Labor Rate NA

Tyco/Amp Netconnect 1479297-1 8 ,DROP FLOORBOX,PLENUM,LCKTOP EA B $571.13 18.80% $463.78 See Labor Rate NA

Tyco/Amp Netconnect 1479305-1 EDGE CONN KIT,CAT6, ACO EA B $4.42 18.80% $3.59 See Labor Rate NA

Tyco/Amp Netconnect 1479306-1 INST KIT,DUAL PRT,ACO,CAT6 EA B $10.77 18.80% $8.74 See Labor Rate NA

Tyco/Amp Netconnect 1479307-1 INSTALL KIT,LOW PROF,CAT6,ACO EA B $10.77 18.80% $8.74 See Labor Rate NA

Tyco/Amp Netconnect 1479309-1 PNLASSY,16 PRT,UNSHLD,ACO,CAT6 EA B $168.01 18.80% $136.43 See Labor Rate NA

Tyco/Amp Netconnect 1479311-1 PHLASSY,16 PRT,UNSHLD,ACO,CAT6 EA B $191.82 18.80% $155.76 See Labor Rate NA

Tyco/Amp Netconnect 1479313-1 PNLASSY,32 PRT,UNSHLD,ACO,CAT6 EA B $281.91 18.80% $228.92 See Labor Rate NA

Tyco/Amp Netconnect 1479315-1 PNLASSY,64 PRT,UNSHLD,ACO,CAT6 EA B $509.67 18.80% $413.87 See Labor Rate NA

Tyco/Amp Netconnect 1479317-1 WALLBX KIT,SNG,UNSHLD,ACO,CAT6 EA B $5.81 18.80% $4.72 See Labor Rate NA

Tyco/Amp Netconnect 1479318-1 WALLBX KIT,SINGL,SHLD,ACO,CAT6 EA B $13.13 18.80% $10.67 See Labor Rate NA
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Tyco/Amp Netconnect 1479322-1 CNTR FEED,DUAL SUPT,CONSOL PT EA B $262.74 18.80% $213.35 See Labor Rate NA

Tyco/Amp Netconnect 1479326-1 FIBER CASSETTE SUPPORT KIT EA B $74.29 18.80% $60.32 See Labor Rate NA

Tyco/Amp Netconnect 1479333-3 KIT,OUTLET,1+1,RCS,CAT5E,WHITE EA B $12.61 18.80% $10.24 See Labor Rate NA

Tyco/Amp Netconnect 1479334-1 MODULE, 1X6 VIDEO EA B $28.23 18.80% $22.92 See Labor Rate NA

Tyco/Amp Netconnect 1479335-1 MODULE, 1X8 VIDEO EA B $32.19 18.80% $26.14 See Labor Rate NA

Tyco/Amp Netconnect 1479338-1 KIT,SATELLITE INPUT,DUAL LNB EA B $11.98 18.80% $9.73 See Labor Rate NA

Tyco/Amp Netconnect 1479348-3 KIT,OUTLET,1+1,RCS,CAT6,WHITE EA B $14.79 18.80% $12.01 See Labor Rate NA

Tyco/Amp Netconnect 1479349-3 KIT,OUTLET,2+1,RCS,CAT6,WHITE EA B $23.35 18.80% $18.96 See Labor Rate NA

Tyco/Amp Netconnect 1479358-1 KIT, OFFICE BOX,12PT,LT ALMOND EA B $14.86 18.80% $12.07 See Labor Rate NA

Tyco/Amp Netconnect 1479358-2 KIT, OFFICE BOX,12PT,BLACK EA B $14.86 18.80% $12.07 See Labor Rate NA

Tyco/Amp Netconnect 1479358-3 KIT, OFFICE BOX,12PT,WHITE EA B $14.86 18.80% $12.07 See Labor Rate NA

Tyco/Amp Netconnect 1479358-4 KIT, OFFICE BOX,12PT,NEMA GREY EA B $14.86 18.80% $12.07 See Labor Rate NA

Tyco/Amp Netconnect 1479359-1 7 RAISED FLOOR ENCLOSURE EA B $773.05 18.80% $627.74 See Labor Rate NA

Tyco/Amp Netconnect 1479360-1 10 RAISED FLOOR ENCLOSURE EA B $792.28 18.80% $643.36 See Labor Rate NA

Tyco/Amp Netconnect 1479360-2 10 RAISED FLOOR ENCLOSURE EA B $811.51 18.80% $658.98 See Labor Rate NA

Tyco/Amp Netconnect 1479372-1 MODULE,1X8 VIDEO EA B $21.88 18.80% $17.77 See Labor Rate NA

Tyco/Amp Netconnect 1479384-1 TRANSITION BLOCK,DATA,UC,CAT5E EA B $63.86 18.80% $51.86 See Labor Rate NA

Tyco/Amp Netconnect 1479398-1 MAGNET, SURFACE MOUNT EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 1479402-1 KIT,HINGED BRACKET EA B $36.65 18.80% $29.76 See Labor Rate NA

Tyco/Amp Netconnect 1479437-1 ASSY,NETWORK MOUNTING SHELF EA B $29.71 18.80% $24.13 See Labor Rate NA

Tyco/Amp Netconnect 1479440-1 ASSY,VELCRO HOLD-DOWN EA B $7.13 18.80% $5.79 See Labor Rate NA

Tyco/Amp Netconnect 1479441-1 ASSY,DUAL MJ/INSERT BRACKET EA B $7.13 18.80% $5.79 See Labor Rate NA

Tyco/Amp Netconnect 1479442-1 QUADPLEX ASSY,SNAP-IN,8W EA B $103.27 18.80% $83.86 See Labor Rate NA

Tyco/Amp Netconnect 1479443-1 FACEPLATE,1 PRT,MID SIZE,LTALM EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479443-2 FACEPLATE,1 PRT,MID SIZE,BLACK EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479443-3 FACEPLATE,1 PRT,MID SIZE,WHITE EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479443-4 FACEPLATE,1 PRT,MID SIZE,N GRY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479444-1 FACEPLATE,2 PRT,MID SIZE,LTALM EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479444-2 FACEPLATE,2 PRT,MID SIZE,BLACK EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479444-3 FACEPLATE,2 PRT,MID SIZE,WHITE EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479444-4 FACEPLATE,2 PRT,MID SIZE,NGREY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479445-1 FACEPLATE,3 PRT,MID SIZE,LTALM EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479445-2 FACEPLATE,3 PRT,MID SIZE,BLACK EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479445-3 FACEPLATE,3 PRT,MID SIZE,WHITE EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479445-4 FACEPLATE,3 PRT,MID SIZE,NGREY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479446-1 FACEPLATE,4 PRT,MID SIZE,LTALM EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479446-2 FACEPLATE,4 PRT,MID SIZE,BLACK EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479446-3 FACEPLATE,4 PRT,MID SIZE,WHITE EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479446-4 FACEPLATE,4 PRT,MID SIZE,NGREY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479447-1 FACEPLATE,6 PRT,MID SIZE,LTALM EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479447-2 FACEPLATE,6 PRT,MID SIZE,BLACK EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479447-3 FACEPLATE,6 PRT,MID SIZE,WHITE EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479447-4 FACEPLATE,6 PRT,MID SIZE,NGREY EA B $1.34 20.19% $1.07 See Labor Rate NA

Tyco/Amp Netconnect 1479449-1 PNL ASSY,24P,INT WIRE MNGMT/SL EA B $55.61 18.80% $45.16 See Labor Rate NA

Tyco/Amp Netconnect 1479450-1 PNL ASSY,48P,INT WIRE MNGMT/SL EA B $67.27 18.80% $54.62 See Labor Rate NA

Tyco/Amp Netconnect 1479451-1 PPNL,1U,3-CASSETTES,MINI-RJ21 EA B $28.19 18.80% $22.89 See Labor Rate NA

Tyco/Amp Netconnect 1479452-1 ASSY,CASSETTE,2X6 MINI RJ21 EA B $78.04 18.80% $63.37 See Labor Rate NA

Tyco/Amp Netconnect 1479459-1 ASSY,CASSETTE,1X6 MRJ21 EA B $78.04 18.80% $63.37 See Labor Rate NA

Tyco/Amp Netconnect 1479486-1 KIT,FACEPLT,DOUB GANG,SL,LTALM EA B $3.13 18.80% $2.55 See Labor Rate NA

Tyco/Amp Netconnect 1479486-2 KIT,FACEPLT,DOUB GANG,SL,BLK EA B $3.13 18.80% $2.55 See Labor Rate NA

Tyco/Amp Netconnect 1479486-3 KIT,FACEPLT,DOUB GANG,SL,WHT EA B $3.13 18.80% $2.55 See Labor Rate NA

Tyco/Amp Netconnect 1479486-4 KIT,FACEPLT,DOUB GANG,SL,NGREY EA B $3.13 18.80% $2.55 See Labor Rate NA

Tyco/Amp Netconnect 1479488-1 OFFICE BOX KIT, 2 PRT, UNIV EA B $4.35 18.80% $3.53 See Labor Rate NA

Tyco/Amp Netconnect 1479488-2 OFFICE BOX KIT, 2 PRT, UNIV EA B $4.35 18.80% $3.53 See Labor Rate NA

Tyco/Amp Netconnect 1479488-3 OFFICE BOX KIT, 2 PRT, UNIV EA B $4.35 18.80% $3.53 See Labor Rate NA

Tyco/Amp Netconnect 1479488-4 OFFICE BOX KIT, 2 PRT, UNIV EA B $4.35 18.80% $3.53 See Labor Rate NA

Tyco/Amp Netconnect 1479489-1 OFFICE BOX KIT, 4 PRT, UNIV EA B $6.31 18.80% $5.12 See Labor Rate NA

Tyco/Amp Netconnect 1479489-2 OFFICE BOX KIT, 4 PRT, UNIV EA B $6.31 18.80% $5.12 See Labor Rate NA

Tyco/Amp Netconnect 1479489-3 OFFICE BOX KIT, 4 PRT, UNIV EA B $6.31 18.80% $5.12 See Labor Rate NA

Tyco/Amp Netconnect 1479489-4 OFFICE BOX KIT, 4 PRT, UNIV EA B $6.31 18.80% $5.12 See Labor Rate NA

Tyco/Amp Netconnect 1479490-1 OFFICE BOX KIT, 6 PRT, UNIV EA B $8.60 18.80% $6.98 See Labor Rate NA

Tyco/Amp Netconnect 1479490-2 OFFICE BOX KIT, 6 PRT, UNIV EA B $8.60 18.80% $6.98 See Labor Rate NA
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Tyco/Amp Netconnect 1479490-3 OFFICE BOX KIT, 6 PRT, UNIV EA B $8.60 18.80% $6.98 See Labor Rate NA

Tyco/Amp Netconnect 1479490-4 OFFICE BOX KIT, 6 PRT, UNIV EA B $8.60 18.80% $6.98 See Labor Rate NA

Tyco/Amp Netconnect 1479494-1 INSERT , BLANK, OFFICE BOX EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 1479494-2 INSERT , BLANK, OFFICE BOX EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 1479494-3 INSERT , BLANK, OFFICE BOX EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 1479494-4 INSERT , BLANK, OFFICE BOX EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 1479495-1 INSERT ASSY,ST CONN,OFF BX EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1479495-2 INSERT ASSY,ST CONN,OFF BX EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1479495-3 INSERT ASSY,ST CONN,OFF BX EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1479495-4 INSERT ASSY,ST CONN,OFF BX EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1479496-1 INSERT ASSY,F CONN,OFF BX EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1479496-2 INSERT ASSY,F CONN,OFF BX EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1479496-3 INSERT ASSY,F CONN,OFF BX EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1479496-4 INSERT ASSY,F CONN,OFF BX EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1479499-1 ENCLOSURE,AFWM,5-GANG ROT EA B $135.48 18.80% $110.01 See Labor Rate NA

Tyco/Amp Netconnect 1479504-1 KIT,MTG STRAP,DEC,4 PRT,LT ALM EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479504-2 KIT,MTG STRAP, DEC,4 PRT,BLK EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479504-3 KIT,MTG STRAP, DEC,4 PRT,WHITE EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479504-4 KIT,MTG STRAP, DEC,4 PRT,N GRY EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479506-1 KIT,ADAPTER PLATE,SL,FIBER BOX EA B $12.58 18.80% $10.21 See Labor Rate NA

Tyco/Amp Netconnect 1479506-7 KIT,ADAPTER PLATE,SL,RED EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 1479518-1 MOUNTING EA B $22.58 18.80% $18.33 See Labor Rate NA

Tyco/Amp Netconnect 1479518-2 KIT, MTG PLT, DSC SECURITY EA B $22.58 18.80% $18.33 See Labor Rate NA

Tyco/Amp Netconnect 1479542-1 FLOOR FITTING KIT,MULTIMEDIA,B EA B $47.08 18.80% $38.23 See Labor Rate NA

Tyco/Amp Netconnect 1479544-1 KIT,POWER STRIP,CORNER MOUNT EA B $80.11 18.80% $65.05 See Labor Rate NA

Tyco/Amp Netconnect 1479552-1 SL110JACK,SHLD,CAT6,SIDE ENTRY EA B $13.94 18.80% $11.32 See Labor Rate NA

Tyco/Amp Netconnect 1479554-3 OUTLET KIT,DECOR,2+2,RCS,CAT5E EA B $20.50 18.80% $16.65 See Labor Rate NA

Tyco/Amp Netconnect 1479555-3 OUTLET KIT,DECOR,2+2,RCS,CAT6 EA B $24.86 18.80% $20.19 See Labor Rate NA

Tyco/Amp Netconnect 1479556-1 CABLE ASSY,TELECOM, LINE 3/4 EA B $2.73 18.80% $2.22 See Labor Rate NA

Tyco/Amp Netconnect 1479557-1 CABLE ASSY,TELECOM, LINE 1 EA B $2.73 18.80% $2.22 See Labor Rate NA

Tyco/Amp Netconnect 1479561-2 KIT,E-SEAL,UTP,FRT MT,CAT5E EA B $23.27 18.80% $18.89 See Labor Rate NA

Tyco/Amp Netconnect 1479562-2 KIT,E-SEAL,SHLD,CAT5E,TLJACK EA B $25.75 18.80% $20.91 See Labor Rate NA

Tyco/Amp Netconnect 1479563-2 KIT,ETHERSEAL,UTP,CAT5E,BLACK EA B $23.27 18.80% $18.89 See Labor Rate NA

Tyco/Amp Netconnect 1479564-2 KIT,ETHER-SEAL,SHLD,CAT5E,FRT EA B $25.75 18.80% $20.91 See Labor Rate NA

Tyco/Amp Netconnect 1479565-2 KIT,ETHERSL,UTP,CAT6,BLK,FR MT EA B $26.25 18.80% $21.32 See Labor Rate NA

Tyco/Amp Netconnect 1479566-2 KIT,ETHERSL,SHLD,CAT6,BLK,FRT EA B $28.73 18.80% $23.33 See Labor Rate NA

Tyco/Amp Netconnect 1479582-1 1U,HINGED BRACKET KIT EA B $32.69 18.80% $26.55 See Labor Rate NA

Tyco/Amp Netconnect 1479583-2 E-SEAL PLG KIT,UTP,SOLID,FLEX, EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1479584-2 E-SEAL,PLG KIT,UTP,CAT5E,STR,F EA B $18.33 18.80% $14.88 See Labor Rate NA

Tyco/Amp Netconnect 1479585-2 E-SEAL PLG KIT,SHLD,CAT5E,SLD, EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1479586-2 ETHERSEAL PLUG KIT,SHLD,CAT5E EA B $19.31 18.80% $15.68 See Labor Rate NA

Tyco/Amp Netconnect 1479591-2 DUSTCAP,JACK,WITH TETHER,BLACK EA B $15.90 18.80% $12.91 See Labor Rate NA

Tyco/Amp Netconnect 1479592-2 DUST CAP,PLG,W/TETHER,BLACK EA B $9.62 18.80% $7.81 See Labor Rate NA

Tyco/Amp Netconnect 1479593-1 KT,FPLATE,SS,1PT,SGL GNG,ETHER EA B $5.65 18.80% $4.59 See Labor Rate NA

Tyco/Amp Netconnect 1479593-2 KT,FPLATE,SS,1PT,SGL GNG,ETHER EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 1479594-1 KT,FPLATE,SS,2PT,SGL GNG,ETHER EA B $6.58 18.80% $5.34 See Labor Rate NA

Tyco/Amp Netconnect 1479594-2 KT,FPLATE,SS,2PT,SGL GNG,ETHER EA B $8.87 18.80% $7.20 See Labor Rate NA

Tyco/Amp Netconnect 1479595-1 KT,FACEPLATE,4PT,DBLGANG,ETHER EA B $10.40 18.80% $8.45 See Labor Rate NA

Tyco/Amp Netconnect 1479595-2 KT,FACEPLATE,4PT,DBLGANG,ETHER EA B $15.00 18.80% $12.18 See Labor Rate NA

Tyco/Amp Netconnect 1479596-1 KIT,2PT,ETHER/2PT JK,DBLGANG EA B $13.21 18.80% $10.73 See Labor Rate NA

Tyco/Amp Netconnect 1479596-2 KIT, 2PT,ETHER/2PT JK,DBL GANG EA B $19.61 18.80% $15.93 See Labor Rate NA

Tyco/Amp Netconnect 1479598-1 1U,HINGED CAT6 PANEL ASSY EA B $267.78 18.80% $217.45 See Labor Rate NA

Tyco/Amp Netconnect 1479599-2 ETHERSEAL KIT,UTP,FRT MNT,BLK, EA B $27.23 18.80% $22.11 See Labor Rate NA

Tyco/Amp Netconnect 1479600-2 ETHERSEAL KIT,SHLD,FRT MNT,BLK EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 1479601-3 C/A,ES C5E PLG/ES C5E PLG,UTP EA B $56.29 18.80% $45.71 See Labor Rate NA

Tyco/Amp Netconnect 1479601-5 C/A,ES C5E PLG/ES C5E PLG,UTP EA B $57.81 18.80% $46.94 See Labor Rate NA

Tyco/Amp Netconnect 1479601-7 C/A,ES C5E PLG/ES C5E PLG,UTP EA B $59.79 18.80% $48.55 See Labor Rate NA

Tyco/Amp Netconnect 1479602-3 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $36.21 18.80% $29.40 See Labor Rate NA

Tyco/Amp Netconnect 1479602-5 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $37.83 18.80% $30.72 See Labor Rate NA

Tyco/Amp Netconnect 1479602-7 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1479603-3 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $61.75 18.80% $50.14 See Labor Rate NA

Tyco/Amp Netconnect 1479603-5 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $64.04 18.80% $52.00 See Labor Rate NA
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Tyco/Amp Netconnect 1479603-7 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1479604-3 C/A,ES C5E PLG/NES C5E PLG,SCT EA B $38.31 18.80% $31.11 See Labor Rate NA

Tyco/Amp Netconnect 1479604-5 C/A,ES C5E PLG/NES C5E PLG,SCT EA B $40.61 18.80% $32.98 See Labor Rate NA

Tyco/Amp Netconnect 1479604-7 C/A,ES C5E PLG/NES C5E PLG,SCT EA B $43.36 18.80% $35.21 See Labor Rate NA

Tyco/Amp Netconnect 1479622-1 PANEL ASSY KIT,610XC,100 PAIR EA B $95.78 18.80% $77.78 See Labor Rate NA

Tyco/Amp Netconnect 1479623-1 PANEL ASSY KIT,610XC,200 PAIR EA B $150.76 18.80% $122.43 See Labor Rate NA

Tyco/Amp Netconnect 1479624-1 PANEL ASSY KIT,610XC,400 PAIR EA B $260.72 18.80% $211.72 See Labor Rate NA

Tyco/Amp Netconnect 1479625-1 KIT,FACEPLATE,DBL GNG,LT ALMD EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1479625-2 KIT,FACEPLATE,DBL GNG,BLACK DE EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1479625-3 KT,FPLATE,DBLE GNG,DECOR,WHT EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1479625-4 KT,FPLATE,DBL GNG,NEMA GREY EA B $1.94 18.80% $1.58 See Labor Rate NA

Tyco/Amp Netconnect 1479646-1 10 ACTIVE FLOOR BOX EA B $1,753.78 18.80% $1,424.14 See Labor Rate NA

Tyco/Amp Netconnect 1479653-1 TRIPLEX ASSY,W/LUGS,8W EA B $93.09 18.80% $75.59 See Labor Rate NA

Tyco/Amp Netconnect 1479654-1 ETHERSEAL 12PORT ENCLOSURE EA B $282.97 18.80% $229.78 See Labor Rate NA

Tyco/Amp Netconnect 1479655-1 ETHERSEAL 4-PORT ENCLOSURE EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 1479656-1 ETHERSEAL 2-PORT ENCLOSURE EA B $75.42 18.80% $61.24 See Labor Rate NA

Tyco/Amp Netconnect 1479657-1 ETHERSEAL,GLAND,M16,FT MNT,BK EA B $6.10 18.80% $4.95 See Labor Rate NA

Tyco/Amp Netconnect 1479658-1 ETHERSEAL,GLAND,M32,FRT MT,BK EA B $15.88 18.80% $12.90 See Labor Rate NA

Tyco/Amp Netconnect 1479659-1 ETHERSEAL,GLAND,PG36,FRT MT,BK EA B $54.63 18.80% $44.36 See Labor Rate NA

Tyco/Amp Netconnect 1479682-2 ETHERSEAL PLUG KIT,UTP,CAT6,SO EA B $22.29 18.80% $18.10 See Labor Rate NA

Tyco/Amp Netconnect 1479683-2 ETHERSEAL PLUG KIT,UTP,CAT6 EA B $22.29 18.80% $18.10 See Labor Rate NA

Tyco/Amp Netconnect 1479696-1 SL MULTIMEDIA KIT FOR CP EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1479697-1 HSG,SL INTERFACE,FRONT-LOAD EA B $1.98 18.80% $1.61 See Labor Rate NA

Tyco/Amp Netconnect 1479698-1 HSG,BLANK INTERFACE,FRONT-LOAD EA B $1.98 18.80% $1.61 See Labor Rate NA

Tyco/Amp Netconnect 1479699-1 PANEL ASSY,18-PORT,FRONT-LOAD EA B $18.83 18.80% $15.29 See Labor Rate NA

Tyco/Amp Netconnect 1479700-1 MODUL ASSY,6-P,C5E,FRONT-LOAD EA B $35.56 18.80% $28.87 See Labor Rate NA

Tyco/Amp Netconnect 1479701-1 MODUL ASSY,STD TEL,FRONT-LOAD EA B $58.44 18.80% $47.46 See Labor Rate NA

Tyco/Amp Netconnect 1479702-1 MODUL ASSY,TEL BRDG,FRONT-LOAD EA B $64.38 18.80% $52.28 See Labor Rate NA

Tyco/Amp Netconnect 1479703-1 MODUL ASSY,DSL/SEC,FRONT-LOAD EA B $43.48 18.80% $35.31 See Labor Rate NA

Tyco/Amp Netconnect 1479704-1 PANEL KIT,C5E START,FRONT-LOAD EA B $147.57 18.80% $119.83 See Labor Rate NA

Tyco/Amp Netconnect 1479705-1 PANEL KIT,C6 START,FRONT-LOAD EA B $177.28 18.80% $143.96 See Labor Rate NA

Tyco/Amp Netconnect 1479706-1 PANEL KIT,C5E EXPAN,FRONT-LOAD EA B $130.73 18.80% $106.15 See Labor Rate NA

Tyco/Amp Netconnect 1479707-1 PANEL KIT,C6 EXPAN,FRONT-LOAD EA B $158.46 18.80% $128.67 See Labor Rate NA

Tyco/Amp Netconnect 1479708-1 PANEL KIT,C5E DSL STRT,FRNT-LD EA B $155.49 18.80% $126.27 See Labor Rate NA

Tyco/Amp Netconnect 1479709-1 PANEL KIT,C6 DSL STRT,FRNT-LD EA B $170.34 18.80% $138.32 See Labor Rate NA

Tyco/Amp Netconnect 1479710-1 PANEL KIT,C5E 18-PORT,FRNT-LD EA B $128.94 18.80% $104.70 See Labor Rate NA

Tyco/Amp Netconnect 1479711-1 PANEL KIT,C6 18-PORT,FRNT-LOAD EA B $176.28 18.80% $143.15 See Labor Rate NA

Tyco/Amp Netconnect 1479712-1 PANEL KIT W/VID BASE,FRNT-LOAD EA B $139.65 18.80% $113.40 See Labor Rate NA

Tyco/Amp Netconnect 1479715-1 COVER ASSY,LOCK,RCS14 W/AMP NC EA B $36.65 18.80% $29.76 See Labor Rate NA

Tyco/Amp Netconnect 1479717-1 SL JACK,CAT5E,SHLD,SIDE EXIT EA B $10.35 18.80% $8.40 See Labor Rate NA

Tyco/Amp Netconnect 1479732-1 1U WIRE MNGMNT PNL HNGD ASSYS EA B $62.02 18.80% $50.36 See Labor Rate NA

Tyco/Amp Netconnect 1479733-1 2U WIRE MNGMNT PNL HNGD ASSYS EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 1479751-1 KIT,SURFACEBOX,GASKET,SNG EA B $9.12 18.80% $7.40 See Labor Rate NA

Tyco/Amp Netconnect 1479756-1 UNDER DESK,MRJ21,CASS. HOLDER EA B $51.71 18.80% $41.99 See Labor Rate NA

Tyco/Amp Netconnect 1479770-1 SPLITTER,VIDEO,1X6,2GHZ EA B $25.75 18.80% $20.91 See Labor Rate NA

Tyco/Amp Netconnect 1479771-1 SPLITTER,VIDEO,1X8,2GHZ EA B $32.69 18.80% $26.55 See Labor Rate NA

Tyco/Amp Netconnect 1479772-1 VIDEO MODULE,1X6,2GHZ EA B $38.13 18.80% $30.97 See Labor Rate NA

Tyco/Amp Netconnect 1479773-1 VIDEO MODULE,1X8,2GHZ EA B $45.06 18.80% $36.59 See Labor Rate NA

Tyco/Amp Netconnect 1479784-1 KIT STRAP,MOUNTING,2PORT,DECOR EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479784-2 KIT STRAP,MOUNTING,2PORT,DECOR EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479784-3 KIT STRAP,MOUNTING,2PORT,DECOR EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479784-4 KIT STRAP,MOUNTING,2PORT,DECOR EA B $2.67 18.80% $2.17 See Labor Rate NA

Tyco/Amp Netconnect 1479794-1 JACK, UTP, SECURE, RED EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 1479794-2 JACK, UTP, SECURE, YELLOW EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 1479794-3 JACK, UTP, SECURE, GREEN EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 1479794-4 JACK, UTP, SECURE, BLUE EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 1479794-8 JACK, UTP, SECURE, VIOLET EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 1479794-9 JACK, UTP, SECURE, ORANGE EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 1479795-1 JACK,SCTP,REAR ENTRY,SECURE EA B $17.40 18.80% $14.13 See Labor Rate NA

Tyco/Amp Netconnect 1479795-2 JACK,SCTP,REAR ENTRY,SECURE EA B $17.40 18.80% $14.13 See Labor Rate NA

Tyco/Amp Netconnect 1479795-3 JACK,SCTP,REAR ENTRY,SECURE EA B $17.40 18.80% $14.13 See Labor Rate NA

Tyco/Amp Netconnect 1479795-4 JACK,SCTP,REAR ENTRY,SECURE EA B $17.40 18.80% $14.13 See Labor Rate NA
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Tyco/Amp Netconnect 1479795-8 JACK,SCTP,REAR ENTRY,SECURE EA B $17.40 18.80% $14.13 See Labor Rate NA

Tyco/Amp Netconnect 1479795-9 JACK,SCTP,REAR ENTRY,SECURE EA B $17.40 18.80% $14.13 See Labor Rate NA

Tyco/Amp Netconnect 1479815-1 KIT, 6 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479815-2 KIT, 6 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479815-3 KIT, 6 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479815-4 KIT, 6 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479834-1 ACO CAT 6 HI DEN PATCH PNL KIT EA B $278.30 18.80% $225.99 See Labor Rate NA

Tyco/Amp Netconnect 1479836-2 KT,FPLATE,1PT,SGL GNG,ETHER,HZ EA B $8.92 18.80% $7.25 See Labor Rate NA

Tyco/Amp Netconnect 1479837-2 KT,FPLATE,2PT,SGL GNG,ETHER,HZ EA B $9.90 18.80% $8.04 See Labor Rate NA

Tyco/Amp Netconnect 1479838-2 KT,FPLATE,4PT,DBL GNG,ETHER,HZ EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1479844-3 OUTLET KIT,1+1,C5E,MID,RESIDEN EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1479845-3 OUTLET KIT,2+1,C5E,MID,RESIDEN EA B $15.27 18.80% $12.40 See Labor Rate NA

Tyco/Amp Netconnect 1479846-3 OUTLET KIT,2+2,C5E,MID,RESIDEN EA B $17.65 18.80% $14.34 See Labor Rate NA

Tyco/Amp Netconnect 1479847-3 OUTLET KIT,1+1,C6,MID,RESIDENT EA B $11.79 18.80% $9.57 See Labor Rate NA

Tyco/Amp Netconnect 1479848-3 OUTLET KIT,2+1,C6,MID,RESIDENT EA B $20.50 18.80% $16.65 See Labor Rate NA

Tyco/Amp Netconnect 1479849-3 OUTLET KIT,2+2,C6,MID,RESIDENT EA B $22.88 18.80% $18.58 See Labor Rate NA

Tyco/Amp Netconnect 1479860-1 WIRE MNGMNT BAR KIT EA B $10.40 18.80% $8.45 See Labor Rate NA

Tyco/Amp Netconnect 1479861-1 KIT, ESEAL JACK CAPW/POSLATCH EA B $22.38 18.80% $18.18 See Labor Rate NA

Tyco/Amp Netconnect 1479865-1 MODULE,110 TELECOM BRIDGE EA B $31.19 18.80% $25.33 See Labor Rate NA

Tyco/Amp Netconnect 1479889-1 AMPTRAC PCB SENSOR STRIP,1-2PT EA B $28.29 18.80% $22.97 See Labor Rate NA

Tyco/Amp Netconnect 1479890-1 KIT,2PORT SENSOR,AMPTRAC EA B $46.23 18.80% $37.54 See Labor Rate NA

Tyco/Amp Netconnect 1479946-1 KIT, 4 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479946-2 KIT, 4 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479946-3 KIT, 4 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479946-4 KIT, 4 PORT, DBL GANG, HIDEAWA EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1479952-1 ENCLOSURE,RCS14_V2 EA B $50.52 18.80% $41.02 See Labor Rate NA

Tyco/Amp Netconnect 1479955-1 COVER,LOCKABLE,RCS28 EA B $48.54 18.80% $39.41 See Labor Rate NA

Tyco/Amp Netconnect 1479956-1 4 DEEP BOX, ANGLED MRJ21 EA B $811.51 18.80% $658.98 See Labor Rate NA

Tyco/Amp Netconnect 1479957-1 ENCLOSURE,16PT,MULTIIMEDIA EA B $130.24 18.80% $105.76 See Labor Rate NA

Tyco/Amp Netconnect 1479975-1 AMPTRAC,6-P HSG,COVER KIT EA B $22.11 18.80% $17.96 See Labor Rate NA

Tyco/Amp Netconnect 1479978-1 AMPTRAC/ITRACS IM WITH SLA EA B $10.33 18.80% $8.39 See Labor Rate NA

Tyco/Amp Netconnect 1479979-1 IM CONCURRENT USER PACK (5) EA B $4,807.50 18.80% $3,903.88 See Labor Rate NA

Tyco/Amp Netconnect 1479984-1 WRG BLK ASSY,6PR,610XC EA B $8.12 18.80% $6.59 See Labor Rate NA

Tyco/Amp Netconnect 1479985-1 TRANSITION BLOCK,DATA,UC,CAT6 EA B $26.60 18.80% $21.60 See Labor Rate NA

Tyco/Amp Netconnect 1-492363-5 C/A,62.5/125UM LRMPO/SC 12FIB EA B $627.88 18.80% $509.86 See Labor Rate NA

Tyco/Amp Netconnect 1499023-1 CA/ASSY,MP,8P,CAT6,VIOLET EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499023-2 CA/ASSY,MP,8P,CAT6,VIOLET EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499023-3 CA/ASSY,MP,8P,CAT6,VIOLET EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499023-4 CA/ASSY,MP,8P,CAT6,VIOLET EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499023-5 CA/ASSY,MP,8P,CAT6,VIOLET EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499023-6 CA/ASSY,MP,8P,CAT6,VIOLET EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499023-7 CA/ASSY,MP,8P,CAT6,VIOLET EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499023-8 CA/ASSY,MP,8P,CAT6,VIOLET EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499023-9 CA/ASSY,MP,8P,CAT6,VIOLET EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499053-1 CA ASSY,MP,BLUE,8POS,CAT5E EA B $10.15 18.80% $8.24 See Labor Rate NA

Tyco/Amp Netconnect 1499053-2 CA ASSY,MP,BLUE,8POS,CAT5E EA B $13.61 18.80% $11.06 See Labor Rate NA

Tyco/Amp Netconnect 1499053-3 CA ASSY,MP,BLUE,8POS,CAT5E EA B $17.08 18.80% $13.87 See Labor Rate NA

Tyco/Amp Netconnect 1499053-4 CA ASSY,MP,BLUE,8POS,CAT5E EA B $20.54 18.80% $16.68 See Labor Rate NA

Tyco/Amp Netconnect 1499053-5 CA ASSY,MP,BLUE,8POS,CAT5E EA B $10.15 18.80% $8.24 See Labor Rate NA

Tyco/Amp Netconnect 1499053-6 CA ASSY,MP,BLUE,8POS,CAT5E EA B $13.61 18.80% $11.06 See Labor Rate NA

Tyco/Amp Netconnect 1499053-7 CA ASSY,MP,BLUE,8POS,CAT5E EA B $17.08 18.80% $13.87 See Labor Rate NA

Tyco/Amp Netconnect 1499053-8 CA ASSY,MP,BLUE,8POS,CAT5E EA B $20.54 18.80% $16.68 See Labor Rate NA

Tyco/Amp Netconnect 1499094-1 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 1499094-2 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 1499094-3 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 1499094-4 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 1499094-5 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 1499094-6 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 1499094-7 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 1499094-8 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 1499094-9 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 1499110-1 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $2.90 18.80% $2.36 See Labor Rate NA
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Tyco/Amp Netconnect 1499110-2 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499110-3 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499110-4 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499110-5 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499110-6 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499110-7 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499110-8 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499110-9 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499111-1 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499111-2 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499111-3 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499111-4 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499111-5 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499111-6 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499111-7 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499111-8 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499111-9 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499112-1 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499112-2 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499112-3 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499112-4 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499112-5 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499112-6 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499112-7 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499112-8 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499112-9 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499113-1 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499113-2 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499113-3 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499113-4 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499113-5 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499113-6 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499113-7 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499113-8 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499113-9 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499114-1 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499114-2 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499114-3 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499114-4 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499114-5 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499114-6 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499114-7 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499114-8 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499114-9 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499115-1 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499115-2 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499115-3 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499115-4 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499115-5 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499115-6 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499115-7 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499115-8 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499115-9 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499116-1 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499116-2 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499116-3 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499116-4 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499116-5 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499116-6 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499116-7 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499116-8 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499116-9 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA
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Tyco/Amp Netconnect 1499117-1 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499117-2 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499117-3 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499117-4 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499117-5 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499117-6 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499117-7 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499117-8 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499117-9 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499118-1 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $2.90 18.80% $2.36 See Labor Rate NA

Tyco/Amp Netconnect 1499118-2 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 1499118-3 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 1499118-4 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $4.04 18.80% $3.28 See Labor Rate NA

Tyco/Amp Netconnect 1499118-5 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499118-6 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $4.75 18.80% $3.86 See Labor Rate NA

Tyco/Amp Netconnect 1499118-7 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499118-8 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499118-9 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 1499119-1 CA,4UTP,24AWG,CAT5E,CMUC,250FT EA B $1.32 20.19% $1.05 See Labor Rate NA

Tyco/Amp Netconnect 1499142-6 C/ASSY,MP,8P,BLK W/ORANGE BOOT EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 1499143-8 C/ASSY,MP,8P,BLK W/YELLOW BOOT EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 1499150-2 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $9.21 18.80% $7.48 See Labor Rate NA

Tyco/Amp Netconnect 1499150-3 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499150-4 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $9.75 18.80% $7.92 See Labor Rate NA

Tyco/Amp Netconnect 1499150-5 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499150-6 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $10.21 18.80% $8.29 See Labor Rate NA

Tyco/Amp Netconnect 1499150-7 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $10.44 18.80% $8.48 See Labor Rate NA

Tyco/Amp Netconnect 1499150-8 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499151-3 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 1499151-4 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $4.29 18.80% $3.48 See Labor Rate NA

Tyco/Amp Netconnect 1499151-5 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 1499151-7 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $5.40 18.80% $4.39 See Labor Rate NA

Tyco/Amp Netconnect 1499156-2 CA/ASSY,MP,8P,CAT6,BLUE BOOT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499156-3 CA/ASSY,MP,8P,CAT6,BLACK EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499156-4 CA/ASSY,MP,8P,CAT6,BLACK EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499156-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499156-6 CA/ASSY,MP,8P,CAT6,BLACK EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499156-7 CA/ASSY,MP,8P,CAT6,BLACK EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499156-8 CA/ASSY,MP,8P,CAT6,BLACK EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499156-9 CA/ASSY,MP,8P,CAT6,BLACK EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499163-6 CA/ASSY,MP,8P,CAT6,WHT/VIOLET EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499166-3 C/ASSY,MP,8P,PINK,ENHCD,C5 EA B $2.73 18.80% $2.22 See Labor Rate NA

Tyco/Amp Netconnect 1499390-8 CA ASY,MP,WHT,8P,C5E,SNGL END EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1499407-6 CA ASSY,CRSOVR,MP,CAT5,ORG EA B $5.31 18.80% $4.31 See Labor Rate NA

Tyco/Amp Netconnect 1499413-2 P/CORD,4PR,C6 XC,610/RJ45,568B EA B $25.92 18.80% $21.05 See Labor Rate NA

Tyco/Amp Netconnect 1499413-4 P/CORD,4PR,C6 XC,610/RJ45,568B EA B $26.73 18.80% $21.71 See Labor Rate NA

Tyco/Amp Netconnect 1499413-6 P/CORD,4PR,C6 XC,610/RJ45,568B EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 1499413-8 P/CORD,4PR,C6 XC,610/RJ45,568B EA B $28.67 18.80% $23.28 See Labor Rate NA

Tyco/Amp Netconnect 1499414-2 P/CORD,4PR,C6 XC,610/RJ45,568A EA B $25.92 18.80% $21.05 See Labor Rate NA

Tyco/Amp Netconnect 1499414-4 P/CORD,4PR,C6 XC,610/RJ45,568A EA B $26.73 18.80% $21.71 See Labor Rate NA

Tyco/Amp Netconnect 1499414-6 P/CORD,4PR,C6 XC,610/RJ45,568A EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 1499414-8 P/CORD,4PR,C6 XC,610/RJ45,568A EA B $28.67 18.80% $23.28 See Labor Rate NA

Tyco/Amp Netconnect 1499453-2 CA/ASSY,M/PLUG,GRAY,568A,TRANS EA B $31.58 18.80% $25.64 See Labor Rate NA

Tyco/Amp Netconnect 1499460-1 CA/ASSY,CAT6,MP,BLK/BLK BOOT,1 EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499460-2 CA/ASSY,CAT6,MP,BLK/BLK,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499460-3 CA/ASSY,CAT6,MP,BLK/BLK,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499460-4 CA/ASSY,CAT6,MP,BLK/BLK,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499460-5 CA/ASSY,CAT6,MP,BLK/BLK,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499460-6 CA/ASSY,CAT6,MP,BLK/BLK,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499460-7 CA/ASSY,CAT6,MP,BLK/BLK,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499460-8 CA/ASSY,CAT6,MP,BLK/BLK,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499460-9 CA/ASSY,CAT6,MP,BLK/BLK,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA
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Tyco/Amp Netconnect 1499461-1 CA/ASSY,CAT6,MP,BLK/GRY,1FT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499461-2 CA/ASSY,CAT6,MP,BLK/GRY,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499461-3 CA/ASSY,CAT6,MP,BLK/GRY,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499461-4 CA/ASSY,CAT6,MP,BLK/GRY,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499461-5 CA/ASSY,CAT6,MP,BLK/GRY,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499461-6 CA/ASSY,CAT6,MP,BLK/GRY,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499461-7 CA/ASSY,CAT6,MP,BLK/GRY,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499461-8 CA/ASSY,CAT6,MP,BLK/GRY,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499461-9 CA/ASSY,CAT6,MP,BLK/GRY,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499462-1 CA/ASSY,CAT6,MP,BLK/BLU,1FT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499462-2 CA/ASSY,CAT6,MP,BLK/BLU,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499462-3 CA/ASSY,CAT6,MP,BLK/BLU,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499462-4 CA/ASSY,CAT6,MP,BLK/BLU,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499462-5 CA/ASSY,CAT6,MP,BLK/BLU,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499462-6 CA/ASSY,CAT6,MP,BLK/BLU,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499462-7 CA/ASSY,CAT6,MP,BLK/BLU,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499462-8 CA/ASSY,CAT6,MP,BLK/BLU,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499462-9 CA/ASSY,CAT6,MP,BLK/BLU,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499463-1 CA/ASSY,CAT6,MP,BLK/GRN,1FT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499463-2 CA/ASSY,CAT6,MP,BLK/GRN,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499463-3 CA/ASSY,CAT6,MP,BLK/GRN,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499463-4 CA/ASSY,CAT6,MP,BLK/GRN,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499463-5 CA/ASSY,CAT6,MP,BLK/GRN,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499463-6 CA/ASSY,CAT6,MP,BLK/GRN,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499463-7 CA/ASSY,CAT6,MP,BLK/GRN,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499463-8 CA/ASSY,CAT6,MP,BLK/GRN,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499463-9 CA/ASSY,CAT6,MP,BLK/GRN,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499464-1 CA/ASSY,CAT6,MP,BLK/RED,1FT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499464-2 CA/ASSY,CAT6,MP,BLK/RED,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499464-3 CA/ASSY,CAT6,MP,BLK/RED,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499464-4 CA/ASSY,CAT6,MP,BLK/RED,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499464-5 CA/ASSY,CAT6,MP,BLK/RED,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499464-6 CA/ASSY,CAT6,MP,BLK/RED,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499464-7 CA/ASSY,CAT6,MP,BLK/RED,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499464-8 CA/ASSY,CAT6,MP,BLK/RED,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499464-9 CA/ASSY,CAT6,MP,BLK/RED,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499465-1 CA/ASSY,CAT6,MP,BLK/WHT,1FT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499465-2 CA/ASSY,CAT6,MP,BLK/WHT,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499465-3 CA/ASSY,CAT6,MP,BLK/WHT,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499465-4 CA/ASSY,CAT6,MP,BLK/WHT,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499465-5 CA/ASSY,CAT6,MP,BLK/WHT,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499465-6 CA/ASSY,CAT6,MP,BLK/WHT,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499465-7 CA/ASSY,CAT6,MP,BLK/WHT,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499465-8 CA/ASSY,CAT6,MP,BLK/WHT,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499465-9 CA/ASSY,CAT6,MP,BLK/WHT,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499466-1 CA/ASSY,CAT6,MP,BLK/YLW,1FT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499466-2 CA/ASSY,CAT6,MP,BLK/YLW,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499466-3 CA/ASSY,CAT6,MP,BLK/YLW,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499466-4 CA/ASSY,CAT6,MP,BLK/YLW,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499466-5 CA/ASSY,CAT6,MP,BLK/YLW,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499466-6 CA/ASSY,CAT6,MP,BLK/YLW,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499466-7 CA/ASSY,CAT6,MP,BLK/YLW,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499466-8 CA/ASSY,CAT6,MP,BLK/YLW,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1499466-9 CA/ASSY,CAT6,MP,BLK/YLW,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499467-1 CA/ASSY,CAT6,MP,BLK/ORG,1FT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1499467-2 CA/ASSY,CAT6,MP,BLK/ORG,2FT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1499467-3 CA/ASSY,CAT6,MP,BLK/ORG,3FT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1499467-4 CA/ASSY,CAT6,MP,BLK/ORG,4FT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 1499467-5 CA/ASSY,CAT6,MP,BLK/ORG,5FT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1499467-6 CA/ASSY,CAT6,MP,BLK/ORG,6FT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1499467-7 CA/ASSY,CAT6,MP,BLK/ORG,7FT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1499467-8 CA/ASSY,CAT6,MP,BLK/ORG,8FT EA B $10.71 18.80% $8.70 See Labor Rate NA
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Tyco/Amp Netconnect 1499467-9 CA/ASSY,CAT6,MP,BLK/ORG,9FT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1499479-1 C/A,CAT5E,SHLD,GRAY,T568B EA B $16.23 18.80% $13.18 See Labor Rate NA

Tyco/Amp Netconnect 1499479-2 C/A,CAT5E,SHLD,GRAY,T568B EA B $17.33 18.80% $14.07 See Labor Rate NA

Tyco/Amp Netconnect 1499479-3 C/A,CAT5E,SHLD,GRAY,T568B EA B $18.38 18.80% $14.93 See Labor Rate NA

Tyco/Amp Netconnect 1499479-4 C/A,CAT5E,SHLD,GRAY,T568B EA B $19.44 18.80% $15.79 See Labor Rate NA

Tyco/Amp Netconnect 1499479-5 C/A,CAT5E,SHLD,GRAY,T568B EA B $20.52 18.80% $16.66 See Labor Rate NA

Tyco/Amp Netconnect 1499479-6 C/A,CAT5E,SHLD,GRAY,T568B EA B $21.58 18.80% $17.52 See Labor Rate NA

Tyco/Amp Netconnect 1499479-7 C/A,CAT5E,SHLD,GRAY,T568B EA B $22.63 18.80% $18.38 See Labor Rate NA

Tyco/Amp Netconnect 1499479-8 C/A,CAT5E,SHLD,GRAY,T568B EA B $23.69 18.80% $19.24 See Labor Rate NA

Tyco/Amp Netconnect 1499479-9 C/A,CAT5E,SHLD,GRAY,T568B EA B $24.79 18.80% $20.13 See Labor Rate NA

Tyco/Amp Netconnect 1499480-1 C/A RJ45 XG SYSTEMS SHLD WHT EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499480-2 C/A RJ45 XG SYSTEMS SHLD WHT EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499480-3 C/A RJ45 XG SYSTEMS SHLD WHT EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499480-4 C/A RJ45 XG SYSTEMS SHLD WHT EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499480-5 C/A RJ45 XG SYSTEMS SHLD WHT EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499480-6 C/A RJ45 XG SYSTEMS SHLD WHT EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499480-7 C/A RJ45 XG SYSTEMS SHLD WHT EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499480-8 C/A RJ45 XG SYSTEMS SHLD WHT EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499480-9 C/A RJ45 XG SYSTEMS SHLD WHT EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499500-4 CA/ASSY,CAT5E,CROSSOVER,RED EA B $13.19 18.80% $10.71 See Labor Rate NA

Tyco/Amp Netconnect 1499500-6 CA/ASSY,CAT5E,CROSSOVER,RED EA B $14.35 18.80% $11.65 See Labor Rate NA

Tyco/Amp Netconnect 1499507-4 AMPTRAC I/O C/A DB25 TO HDP22 EA B $24.19 18.80% $19.64 See Labor Rate NA

Tyco/Amp Netconnect 1499507-7 AMPTRAC I/O C/A DB25 TO HDP22 EA B $28.77 18.80% $23.36 See Labor Rate NA

Tyco/Amp Netconnect 1499508-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $154.84 18.80% $125.74 See Labor Rate NA

Tyco/Amp Netconnect 1499508-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $160.40 18.80% $130.25 See Labor Rate NA

Tyco/Amp Netconnect 1499508-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $165.82 18.80% $134.65 See Labor Rate NA

Tyco/Amp Netconnect 1499508-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $171.22 18.80% $139.04 See Labor Rate NA

Tyco/Amp Netconnect 1499508-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $176.82 18.80% $143.58 See Labor Rate NA

Tyco/Amp Netconnect 1499508-6 C/A MRJ21/RJ45 GbE GRAY CMR EA B $182.26 18.80% $148.00 See Labor Rate NA

Tyco/Amp Netconnect 1499508-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $188.26 18.80% $152.88 See Labor Rate NA

Tyco/Amp Netconnect 1499508-8 C/A MRJ21/RJ45 GbE GRAY CMR EA B $191.74 18.80% $155.70 See Labor Rate NA

Tyco/Amp Netconnect 1499508-9 C/A MRJ21/RJ45 GbE GRAY CMR EA B $198.07 18.80% $160.84 See Labor Rate NA

Tyco/Amp Netconnect 1499510-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $177.51 18.80% $144.15 See Labor Rate NA

Tyco/Amp Netconnect 1499510-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $183.90 18.80% $149.33 See Labor Rate NA

Tyco/Amp Netconnect 1499510-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $189.99 18.80% $154.28 See Labor Rate NA

Tyco/Amp Netconnect 1499510-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $196.11 18.80% $159.25 See Labor Rate NA

Tyco/Amp Netconnect 1499510-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $202.40 18.80% $164.35 See Labor Rate NA

Tyco/Amp Netconnect 1499510-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $208.80 18.80% $169.55 See Labor Rate NA

Tyco/Amp Netconnect 1499510-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $215.20 18.80% $174.75 See Labor Rate NA

Tyco/Amp Netconnect 1499510-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $221.49 18.80% $179.86 See Labor Rate NA

Tyco/Amp Netconnect 1499510-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $227.76 18.80% $184.95 See Labor Rate NA

Tyco/Amp Netconnect 1499511-1 C/A MRJ21/RJ21 GbE GRAY CMR EA B $177.51 18.80% $144.15 See Labor Rate NA

Tyco/Amp Netconnect 1499511-2 C/A MRJ21/RJ21 GbE GRAY CMR EA B $183.90 18.80% $149.33 See Labor Rate NA

Tyco/Amp Netconnect 1499511-3 C/A MRJ21/RJ21 GbE GRAY CMR EA B $189.99 18.80% $154.28 See Labor Rate NA

Tyco/Amp Netconnect 1499511-4 C/A MRJ21/RJ21 GbE GRAY CMR EA B $196.11 18.80% $159.25 See Labor Rate NA

Tyco/Amp Netconnect 1499511-5 C/A MRJ21/RJ21 GbE GRAY CMR EA B $202.40 18.80% $164.35 See Labor Rate NA

Tyco/Amp Netconnect 1499511-6 C/A MRJ21/RJ21 GbE GRAY CMR EA B $208.80 18.80% $169.55 See Labor Rate NA

Tyco/Amp Netconnect 1499511-7 C/A MRJ21/RJ21 GbE GRAY CMR EA B $215.20 18.80% $174.75 See Labor Rate NA

Tyco/Amp Netconnect 1499511-8 C/A MRJ21/RJ21 GbE GRAY CMR EA B $221.49 18.80% $179.86 See Labor Rate NA

Tyco/Amp Netconnect 1499511-9 C/A MRJ21/RJ21 GbE GRAY CMR EA B $227.76 18.80% $184.95 See Labor Rate NA

Tyco/Amp Netconnect 1499513-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $162.94 18.80% $132.31 See Labor Rate NA

Tyco/Amp Netconnect 1499513-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $168.49 18.80% $136.82 See Labor Rate NA

Tyco/Amp Netconnect 1499513-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $173.92 18.80% $141.23 See Labor Rate NA

Tyco/Amp Netconnect 1499513-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $179.32 18.80% $145.61 See Labor Rate NA

Tyco/Amp Netconnect 1499513-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $184.92 18.80% $150.16 See Labor Rate NA

Tyco/Amp Netconnect 1499513-6 C/A MRJ21/JR45 GbE GRAY CMR EA B $190.65 18.80% $154.81 See Labor Rate NA

Tyco/Amp Netconnect 1499513-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $196.36 18.80% $159.45 See Labor Rate NA

Tyco/Amp Netconnect 1499513-8 C/A MRJ21/RJ45 GbE GRAY CMR EA B $200.55 18.80% $162.85 See Labor Rate NA

Tyco/Amp Netconnect 1499513-9 C/A MRJ21/RJ45 GbE GRAY CMR EA B $204.74 18.80% $166.26 See Labor Rate NA

Tyco/Amp Netconnect 1499515-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $177.51 18.80% $144.15 See Labor Rate NA

Tyco/Amp Netconnect 1499515-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $183.90 18.80% $149.33 See Labor Rate NA

Tyco/Amp Netconnect 1499515-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $189.99 18.80% $154.28 See Labor Rate NA

Page 1722 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 1499515-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $196.11 18.80% $159.25 See Labor Rate NA

Tyco/Amp Netconnect 1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $202.40 18.80% $164.35 See Labor Rate NA

Tyco/Amp Netconnect 1499515-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $208.80 18.80% $169.55 See Labor Rate NA

Tyco/Amp Netconnect 1499515-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $215.20 18.80% $174.75 See Labor Rate NA

Tyco/Amp Netconnect 1499515-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $221.49 18.80% $179.86 See Labor Rate NA

Tyco/Amp Netconnect 1499515-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $227.76 18.80% $184.95 See Labor Rate NA

Tyco/Amp Netconnect 1499516-1 C/A MRJ/RJ21 GbE GRAY CMR EA B $177.51 18.80% $144.15 See Labor Rate NA

Tyco/Amp Netconnect 1499516-2 C/A MRJ/RJ21 GbE GRAY CMR EA B $183.90 18.80% $149.33 See Labor Rate NA

Tyco/Amp Netconnect 1499516-3 C/A MRJ/RJ21 GbE GRAY CMR EA B $189.99 18.80% $154.28 See Labor Rate NA

Tyco/Amp Netconnect 1499516-4 C/A MRJ/RJ21 GbE GRAY CMR EA B $196.11 18.80% $159.25 See Labor Rate NA

Tyco/Amp Netconnect 1499516-5 C/A MRJ/RJ21 GbE GRAY CMR EA B $202.40 18.80% $164.35 See Labor Rate NA

Tyco/Amp Netconnect 1499516-7 C/A MRJ/RJ21 GbE GRAY CMR EA B $215.20 18.80% $174.75 See Labor Rate NA

Tyco/Amp Netconnect 1499517-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $177.51 18.80% $144.15 See Labor Rate NA

Tyco/Amp Netconnect 1499517-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $183.90 18.80% $149.33 See Labor Rate NA

Tyco/Amp Netconnect 1499517-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $189.99 18.80% $154.28 See Labor Rate NA

Tyco/Amp Netconnect 1499517-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $196.11 18.80% $159.25 See Labor Rate NA

Tyco/Amp Netconnect 1499517-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $202.40 18.80% $164.35 See Labor Rate NA

Tyco/Amp Netconnect 1499517-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $208.80 18.80% $169.55 See Labor Rate NA

Tyco/Amp Netconnect 1499517-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $215.20 18.80% $174.75 See Labor Rate NA

Tyco/Amp Netconnect 1499517-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $221.49 18.80% $179.86 See Labor Rate NA

Tyco/Amp Netconnect 1499517-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $227.76 18.80% $184.95 See Labor Rate NA

Tyco/Amp Netconnect 1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $183.20 18.80% $148.77 See Labor Rate NA

Tyco/Amp Netconnect 1499518-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $195.22 18.80% $158.53 See Labor Rate NA

Tyco/Amp Netconnect 1499518-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $206.45 18.80% $167.65 See Labor Rate NA

Tyco/Amp Netconnect 1499518-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $217.68 18.80% $176.77 See Labor Rate NA

Tyco/Amp Netconnect 1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $229.26 18.80% $186.17 See Labor Rate NA

Tyco/Amp Netconnect 1499518-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $240.86 18.80% $195.58 See Labor Rate NA

Tyco/Amp Netconnect 1499518-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $252.47 18.80% $205.02 See Labor Rate NA

Tyco/Amp Netconnect 1499518-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $263.87 18.80% $214.28 See Labor Rate NA

Tyco/Amp Netconnect 1499518-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $275.28 18.80% $223.54 See Labor Rate NA

Tyco/Amp Netconnect 1499520-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $154.84 18.80% $125.74 See Labor Rate NA

Tyco/Amp Netconnect 1499520-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $160.40 18.80% $130.25 See Labor Rate NA

Tyco/Amp Netconnect 1499520-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $165.82 18.80% $134.65 See Labor Rate NA

Tyco/Amp Netconnect 1499520-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $171.22 18.80% $139.04 See Labor Rate NA

Tyco/Amp Netconnect 1499520-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $176.82 18.80% $143.58 See Labor Rate NA

Tyco/Amp Netconnect 1499520-6 C/A MRJ21/RJ45 GbE GRAY CMR EA B $182.26 18.80% $148.00 See Labor Rate NA

Tyco/Amp Netconnect 1499520-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $188.26 18.80% $152.88 See Labor Rate NA

Tyco/Amp Netconnect 1499520-8 C/A MRJ21/RJ45 GbE GRAY CMR EA B $191.74 18.80% $155.70 See Labor Rate NA

Tyco/Amp Netconnect 1499521-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $162.94 18.80% $132.31 See Labor Rate NA

Tyco/Amp Netconnect 1499521-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $168.49 18.80% $136.82 See Labor Rate NA

Tyco/Amp Netconnect 1499521-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $173.92 18.80% $141.23 See Labor Rate NA

Tyco/Amp Netconnect 1499521-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $179.32 18.80% $145.61 See Labor Rate NA

Tyco/Amp Netconnect 1499521-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $184.92 18.80% $150.16 See Labor Rate NA

Tyco/Amp Netconnect 1499521-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $196.36 18.80% $159.45 See Labor Rate NA

Tyco/Amp Netconnect 1499539-1 CA,4UTP,24AWG,CAT6 SYSTEM,CMUC EA B $1.38 20.19% $1.10 See Labor Rate NA

Tyco/Amp Netconnect 1499541-1 KIT,4 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499541-2 KIT,4 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499541-3 KIT,4 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499541-4 KIT,4 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499542-1 KIT,6 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499542-2 KIT,6 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499542-3 KIT,6 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499542-4 KIT,6 PORT,DBL GANG,HIDEAWAY EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499543-1 BRACKET ASSY,MOD JK,UC EA B $2.87 18.80% $2.33 See Labor Rate NA

Tyco/Amp Netconnect 1499600-2 CAT6 SL 24PT REAR LD,ANGLD ASS EA B $272.51 18.80% $221.29 See Labor Rate NA

Tyco/Amp Netconnect 1499600-3 ANGLD ASSY,1U,WHT,CAT6,SL,24PT EA B $272.51 18.80% $221.29 See Labor Rate NA

Tyco/Amp Netconnect 1499601-2 ANGLED PANEL,2U,48 PORT,CAT6 EA B $541.98 18.80% $440.11 See Labor Rate NA

Tyco/Amp Netconnect 1499601-3 ANGLD ASSY,2U,WHT,CAT6,SL,48PT EA B $541.98 18.80% $440.11 See Labor Rate NA

Tyco/Amp Netconnect 1499601-5 ANGLED PANEL,2U,48 PORT,CAT6 EA B $541.98 18.80% $440.11 See Labor Rate NA

Tyco/Amp Netconnect 1499601-6 ANGLED PANEL,2U,48 PORT,CAT6 EA B $541.98 18.80% $440.11 See Labor Rate NA

Tyco/Amp Netconnect 1499602-2 CAT5E SL 24PT REAR LD,ANGLD AS EA B $222.39 18.80% $180.59 See Labor Rate NA

Tyco/Amp Netconnect 1499603-2 PANEL ASSY,48PT,SL CAT5E,ANGLD EA B $433.81 18.80% $352.27 See Labor Rate NA
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Tyco/Amp Netconnect 1499604-1 CAT5E, PCB MODULE,24PT,ANGLD A EA B $196.15 18.80% $159.28 See Labor Rate NA

Tyco/Amp Netconnect 1499605-1 ANGLED PANEL,2U,48 PORT,CAT5E EA B $386.12 18.80% $313.54 See Labor Rate NA

Tyco/Amp Netconnect 1499613-1 2U,ANGLED,72P,MULTIMEDIA,SHLD EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 1499614-1 PANEL,TOP COVER ANGLED EA B $29.71 18.80% $24.13 See Labor Rate NA

Tyco/Amp Netconnect 1499622-1 1U MULTIMEDIA,24PT,ANGLD ASSY EA B $54.48 18.80% $44.24 See Labor Rate NA

Tyco/Amp Netconnect 1499623-1 ANGLED PANEL,2U,48 PT,MULTI EA B $65.86 18.80% $53.48 See Labor Rate NA

Tyco/Amp Netconnect 1499631-1 ASSY,CAT6,UTP,KL SERIES,LT ALM EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-2 ASSY,CAT6,UTP,KL SERIES,BLK EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-3 ASSY,CAT6,UTP,KL SERIES,WHT EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-4 ASSY,CAT6,UTP,KL SERIES,NEMA G EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-5 ASSY,CAT6,UTP,KL SERIES,ORNG EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-6 ASSY,CAT6,UTP,KL SERIES,BLUE EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-7 ASSY,CAT6,UTP,KL SERIES,RED EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-8 ASSY,CAT6,UTP,KL SERIES,YEL EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499631-9 ASSY,CAT6,UTP,KL SERIES,GRN EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499632-1 ASSY,CAT5E,UTP,KLSERIES,LT ALM EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-2 ASSY,CAT5E,UTP,KLSERIES,BLACK EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-3 ASSY,CAT5E,UTP,KLSERIES,WHITE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-4 ASSY,CAT5E,UTP,KLSERIES,NEMA G EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-5 ASSY,CAT5E,UTP,KLSERIES,ORANGE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-6 ASSY,CAT5E,UTP,KLSERIES,BLUE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-7 ASSY,CAT5E,UTP,KLSERIES,RED EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-8 ASSY,CAT5E,UTP,KLSERIES,YEL EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499632-9 ASSY,CAT5E,UTP,KLSERIES,GREEN EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499639-1 PP RETROFIT ASSY,CAT5E,AMPTRAC EA B $102.07 18.80% $82.89 See Labor Rate NA

Tyco/Amp Netconnect 1499640-1 PP RETROFIT ASSY,CAT6,AMPTRAC EA B $102.07 18.80% $82.89 See Labor Rate NA

Tyco/Amp Netconnect 1499641-1 ADAPTER, DB25 PLUG TO 2MM PLUG EA B $14.04 18.80% $11.40 See Labor Rate NA

Tyco/Amp Netconnect 1499647-1 CASS,6P/12F XG,LC DUPLEX,MPO EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1499647-2 CASS,6P/12F XG,LC DUPLEX,MPO EA B $323.16 18.80% $262.42 See Labor Rate NA

Tyco/Amp Netconnect 1499648-1 CASS,6P/12F 62.5,LC DUPLEX,MPO EA B $416.10 18.80% $337.89 See Labor Rate NA

Tyco/Amp Netconnect 1499648-2 CASS,6P/12F 62.5,LC DUPLEX,MPO EA B $416.10 18.80% $337.89 See Labor Rate NA

Tyco/Amp Netconnect 1499649-1 CASS,6P/12F XG,LC DUPLEX,MPO EA B $409.20 18.80% $332.28 See Labor Rate NA

Tyco/Amp Netconnect 1499649-2 CASS,6P/12F XG,LC DUPLEX,MPO EA B $409.20 18.80% $332.28 See Labor Rate NA

Tyco/Amp Netconnect 1499651-1 PCB ASSY,AMPTRC 48P SNSR,CISCO EA B $138.76 18.80% $112.68 See Labor Rate NA

Tyco/Amp Netconnect 1499659-1 BRKT,UNIVERSAL,40MM,AMPTRAC EA B $25.00 18.80% $20.30 See Labor Rate NA

Tyco/Amp Netconnect 1499659-2 BRKT,UNIVERSAL,100MM,AMPTRAC EA B $25.96 18.80% $21.08 See Labor Rate NA

Tyco/Amp Netconnect 1499659-3 BRKT,UNIVERSAL,448MM,AMPTRAC EA B $38.46 18.80% $31.23 See Labor Rate NA

Tyco/Amp Netconnect 1499660-1 PCB ASSY, NORTEL 5520 EA B $135.23 18.80% $109.81 See Labor Rate NA

Tyco/Amp Netconnect 1499682-1 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-2 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-3 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-4 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-5 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-6 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-7 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-8 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499682-9 ASSY,CAT6,UTP,KLS SERIES EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 1499683-1 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-2 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-3 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-4 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-5 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-6 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-7 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-8 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499683-9 ASSEMBLY,CAT5E,UTP,KLS SERIES EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 1499684-4 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 1499684-7 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $8.77 18.80% $7.12 See Labor Rate NA

Tyco/Amp Netconnect 1499685-4 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $4.98 18.80% $4.04 See Labor Rate NA

Tyco/Amp Netconnect 1499685-7 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1499686-4 AMPTRAC I/O 2.0 16 POSN EA B $10.79 18.80% $8.76 See Labor Rate NA

Tyco/Amp Netconnect 1499686-7 AMPTRAC I/O 2.0 16 POSN EA B $16.29 18.80% $13.23 See Labor Rate NA
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Tyco/Amp Netconnect 1499687-4 AMPTRAC I/O 2.0 12 POSN EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 1499687-7 AMPTRAC I/O 2.0 12 POSN EA B $12.65 18.80% $10.28 See Labor Rate NA

Tyco/Amp Netconnect 1499688-4 AMPTRAC I/O 2.0 8 POSN EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1499688-7 AMPTRAC I/O 2.0 8 POSN EA B $8.12 18.80% $6.59 See Labor Rate NA

Tyco/Amp Netconnect 1499689-4 AMPTRAC I/O 2.0 6 POSN EA B $4.58 18.80% $3.72 See Labor Rate NA

Tyco/Amp Netconnect 1499689-7 AMPTRAC I/O 2.0 6 POSN EA B $6.54 18.80% $5.31 See Labor Rate NA

Tyco/Amp Netconnect 1499690-4 AMPTRAC I/O 2.0 2 POSN EA B $3.50 18.80% $2.84 See Labor Rate NA

Tyco/Amp Netconnect 1499690-7 AMPTRAC I/O 2.0 2 POSN EA B $5.12 18.80% $4.15 See Labor Rate NA

Tyco/Amp Netconnect 1499702-2 ADPTR PLATE ASSY,SECURE LC RED EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499703-2 ADPTR PLATE ASSY,SECURE LC YLW EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499704-2 ADPTR PLATE ASSY,SECURE LC GRN EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499705-2 ADPTR PLATE ASSY,SECURE LC BLU EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499706-2 ADPTR PLATE ASSY,SECURE LC ROS EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499707-2 ADPTR PLATE ASSY,SECURE LC AQU EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499708-2 ADPTR PLATE ASSY,SECURE LC BN EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499709-2 ADPTR PLATE ASSY,SECURE LC V EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499710-2 ADPTR PLATE ASSY,SECURE LC ORN EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499711-2 ADPTR PLATE ASSY,SECURE LC SLT EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499712-2 ADPTR PLATE ASSY,SECURE LC BK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1499720-1 AFWM FP KIT,SVGA,LT ALMOND EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 1499720-2 AFWM FP KIT,SVGA,STORM GRAY EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 1499720-3 AFWM FP KIT,SVGA,BLACK EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 1499720-4 AFWM FP KIT,SVGA,NEMA GRAY EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 1499720-5 AFWM FP KIT,SVGA,WHITE EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 1499721-1 CA/ASSY,CAT6,BLU,BOOTLESS,1FT EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499721-2 CA/ASSY,CAT6,BLU,BOOTLESS,2FT EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499721-3 CA/ASSY,CAT6,BLU,BOOTLESS,3FT EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499721-4 CA/ASSY,CAT6,BLU,BOOTLESS,4FT EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499721-5 CA/ASSY,CAT6,BLU,BOOTLESS,5FT EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499721-6 CA/ASSY,CAT6,BLU,BOOTLESS,6FT EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499721-7 CA/ASSY,CAT6,BLU,BOOTLESS,7FT EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499721-8 CA/ASSY,CAT6,BLU,BOOTLESS,8FT EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499721-9 CA/ASSY,CAT6,BLU,BOOTLESS,9FT EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499722-1 C/A CAT 6 BOOTLESS WHITE EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499722-2 C/A CAT 6 BOOTLESS WHITE EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499722-3 C/A CAT 6 BOOTLESS WHITE EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499722-4 C/A CAT 6 BOOTLESS WHITE EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499722-5 C/A CAT 6 BOOTLESS WHITE EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499722-6 C/A CAT 6 BOOTLESS WHITE EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499722-7 C/A CAT 6 BOOTLESS WHITE EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499722-8 C/A CAT 6 BOOTLESS WHITE EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499722-9 C/A CAT 6 BOOTLESS WHITE EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499723-1 C/A CAT 6 BOOTLESS BLACK EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499723-2 C/A CAT 6 BOOTLESS BLACK EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499723-3 C/A CAT 6 BOOTLESS BLACK EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499723-4 C/A CAT 6 BOOTLESS BLACK EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499723-5 C/A CAT 6 BOOTLESS BLACK EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499723-6 C/A CAT 6 BOOTLESS BLACK EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499723-7 C/A CAT 6 BOOTLESS BLACK EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499723-8 C/A CAT 6 BOOTLESS BLACK EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499723-9 C/A CAT 6 BOOTLESS BLACK EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499724-1 C/A CAT 6 BOOTLESS YELLOW EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499724-2 C/A CAT 6 BOOTLESS YELLOW EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499724-3 C/A CAT 6 BOOTLESS YELLOW EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499724-4 C/A CAT 6 BOOTLESS YELLOW EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499724-5 C/A CAT 6 BOOTLESS YELLOW EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499724-6 C/A CAT 6 BOOTLESS YELLOW EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499724-7 C/A CAT 6 BOOTLESS YELLOW EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499724-8 C/A CAT 6 BOOTLESS YELLOW EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499724-9 C/A CAT 6 BOOTLESS YELLOW EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499725-1 C/A CAT 6 BOOTLESS GRAY EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499725-2 C/A CAT 6 BOOTLESS GRAY EA B $10.65 18.80% $8.65 See Labor Rate NA
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Tyco/Amp Netconnect 1499725-3 C/A CAT 6 BOOTLESS GRAY EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499725-4 C/A CAT 6 BOOTLESS GRAY EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499725-5 C/A CAT 6 BOOTLESS GRAY EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499725-6 C/A CAT 6 BOOTLESS GRAY EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499725-7 C/A CAT 6 BOOTLESS GRAY EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499725-8 C/A CAT 6 BOOTLESS GRAY EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499725-9 C/A CAT 6 BOOTLESS GRAY EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499726-1 C/A CAT 6 BOOTLESS RED EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499726-2 C/A CAT 6 BOOTLESS RED EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499726-3 C/A CAT 6 BOOTLESS RED EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499726-4 C/A CAT 6 BOOTLESS RED EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499726-5 C/A CAT 6 BOOTLESS RED EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499726-6 C/A CAT 6 BOOTLESS RED EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499726-7 C/A CAT 6 BOOTLESS RED EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499726-8 C/A CAT 6 BOOTLESS RED EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499726-9 C/A CAT 6 BOOTLESS RED EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499727-1 C/A CAT 6 BOOTLESS GREEN EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499727-2 C/A CAT 6 BOOTLESS GREEN EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499727-3 C/A CAT 6 BOOTLESS GREEN EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499727-4 C/A CAT 6 BOOTLESS GREEN EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499727-5 C/A CAT 6 BOOTLESS GREEN EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499727-6 C/A CAT 6 BOOTLESS GREEN EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499727-7 C/A CAT 6 BOOTLESS GREEN EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499727-8 C/A CAT 6 BOOTLESS GREEN EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499727-9 C/A CAT 6 BOOTLESS GREEN EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499729-1 C/A CAT 6 BOOTLESS ORANGE EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499729-2 C/A CAT 6 BOOTLESS ORANGE EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499729-3 C/A CAT 6 BOOTLESS ORANGE EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499729-4 C/A CAT 6 BOOTLESS ORANGE EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499729-5 C/A CAT 6 BOOTLESS ORANGE EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499729-6 C/A CAT 6 BOOTLESS ORANGE EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499729-7 C/A CAT 6 BOOTLESS ORANGE EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499729-8 C/A CAT 6 BOOTLESS ORANGE EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499729-9 C/A CAT 6 BOOTLESS ORANGE EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499730-1 C/A CAT 6 BOOTLESS VIOLET EA B $10.23 18.80% $8.31 See Labor Rate NA

Tyco/Amp Netconnect 1499730-2 C/A CAT 6 BOOTLESS VIOLET EA B $10.65 18.80% $8.65 See Labor Rate NA

Tyco/Amp Netconnect 1499730-3 C/A CAT 6 BOOTLESS VIOLET EA B $11.10 18.80% $9.01 See Labor Rate NA

Tyco/Amp Netconnect 1499730-4 C/A CAT 6 BOOTLESS VIOLET EA B $11.38 18.80% $9.24 See Labor Rate NA

Tyco/Amp Netconnect 1499730-5 C/A CAT 6 BOOTLESS VIOLET EA B $11.61 18.80% $9.43 See Labor Rate NA

Tyco/Amp Netconnect 1499730-6 C/A CAT 6 BOOTLESS VIOLET EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 1499730-7 C/A CAT 6 BOOTLESS VIOLET EA B $12.29 18.80% $9.98 See Labor Rate NA

Tyco/Amp Netconnect 1499730-8 C/A CAT 6 BOOTLESS VIOLET EA B $12.54 18.80% $10.18 See Labor Rate NA

Tyco/Amp Netconnect 1499730-9 C/A CAT 6 BOOTLESS VIOLET EA B $12.96 18.80% $10.52 See Labor Rate NA

Tyco/Amp Netconnect 1499733-1 PCB ASSY,SENSOR STRIP,AMPTRAC EA B $94.03 18.80% $76.36 See Labor Rate NA

Tyco/Amp Netconnect 1499740-3 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $14.35 18.80% $11.65 See Labor Rate NA

Tyco/Amp Netconnect 1499740-4 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $15.81 18.80% $12.84 See Labor Rate NA

Tyco/Amp Netconnect 1499740-5 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $17.27 18.80% $14.02 See Labor Rate NA

Tyco/Amp Netconnect 1499740-7 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $20.17 18.80% $16.38 See Labor Rate NA

Tyco/Amp Netconnect 1499759-1 SENSOR STRIP AMPTRAC KIT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1499763-1 PCB ASSY,SENSOR STRIP,AMPTRAC EA B $91.34 18.80% $74.17 See Labor Rate NA

Tyco/Amp Netconnect 1499794-1 PCB SENSOR KIT,AMPTRAC EA B $106.38 18.80% $86.39 See Labor Rate NA

Tyco/Amp Netconnect 1499795-1 PCB SENSOR STRIP, AMPTRAC EA B $245.66 18.80% $199.49 See Labor Rate NA

Tyco/Amp Netconnect 1499798-1 PCB SENSOR KIT, AMPTRAC EA B $138.76 18.80% $112.68 See Labor Rate NA

Tyco/Amp Netconnect 1499799-1 PCB SENSOR KIT, AMPTRAC EA B $74.57 18.80% $60.56 See Labor Rate NA

Tyco/Amp Netconnect 1499800-1 PCB SENSOR KIT,AMPTRAC EA B $42.59 18.80% $34.59 See Labor Rate NA

Tyco/Amp Netconnect 1499801-2 CA,24L,8WPE,1/L5-15RI,W1GCB,L4 EA B $175.36 18.80% $142.40 See Labor Rate NA

Tyco/Amp Netconnect 1499805-1 AMPTRAC MTRJ/MTRJ SECURED,Y EA B $63.56 18.80% $51.61 See Labor Rate NA

Tyco/Amp Netconnect 1499805-2 AMPTRAC MTRJ/MTRJ SECURED,Y EA B $67.02 18.80% $54.42 See Labor Rate NA

Tyco/Amp Netconnect 1499805-3 AMPTRAC MTRJ/MTRJ SECURED,Y EA B $70.46 18.80% $57.22 See Labor Rate NA

Tyco/Amp Netconnect 1499805-4 AMPTRAC MTRJ/MTRJ SECURED,Y EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1499805-5 AMPTRAC MTRJ/MTRJ SECURED,Y EA B $77.38 18.80% $62.84 See Labor Rate NA

Tyco/Amp Netconnect 1499805-7 AMPTRAC MTRJ/MTRJ SECURED,Y EA B $84.27 18.80% $68.43 See Labor Rate NA
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Tyco/Amp Netconnect 1499806-1 AMPTRAC MTRJ/LC SECURED,B EA B $74.71 18.80% $60.67 See Labor Rate NA

Tyco/Amp Netconnect 1499806-2 AMPTRAC MTRJ/LC SECURED,B EA B $78.17 18.80% $63.48 See Labor Rate NA

Tyco/Amp Netconnect 1499806-3 AMPTRAC MTRJ/LC SECURED,B EA B $81.61 18.80% $66.27 See Labor Rate NA

Tyco/Amp Netconnect 1499806-5 AMPTRAC MTRJ/LC SECURED,B EA B $88.53 18.80% $71.89 See Labor Rate NA

Tyco/Amp Netconnect 1499806-7 AMPTRAC MTRJ/LC SECURED,B EA B $95.42 18.80% $77.48 See Labor Rate NA

Tyco/Amp Netconnect 1499810-1 PCB SENSOR,8-PORT,KIT EA B $47.11 18.80% $38.26 See Labor Rate NA

Tyco/Amp Netconnect 1499812-1 AMPTRAC MTRJ/MTRJ,SECURED EA B $63.56 18.80% $51.61 See Labor Rate NA

Tyco/Amp Netconnect 1499812-2 AMPTRAC MTRJ/MTRJ,SECURED EA B $67.02 18.80% $54.42 See Labor Rate NA

Tyco/Amp Netconnect 1499812-3 AMPTRAC MTRJ/MTRJ,SECURED EA B $70.46 18.80% $57.22 See Labor Rate NA

Tyco/Amp Netconnect 1499812-4 AMPTRAC MTRJ/MTRJ,SECURED EA B $73.92 18.80% $60.03 See Labor Rate NA

Tyco/Amp Netconnect 1499812-5 AMPTRAC MTRJ/MTRJ,SECURED EA B $77.38 18.80% $62.84 See Labor Rate NA

Tyco/Amp Netconnect 1499812-7 AMPTRAC MTRJ/MTRJ,SECURED EA B $84.27 18.80% $68.43 See Labor Rate NA

Tyco/Amp Netconnect 1499825-1 C/A RJ45 XG SYSTEMS GRY SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499825-2 C/A RJ45 XG SYSTEMS GRY SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499825-3 C/A RJ45 XG SYSTEMS GRY SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499825-4 C/A RJ45 XG SYSTEMS GRY SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499825-5 C/A RJ45 XG SYSTEMS GRY SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499825-6 C/A RJ45 XG SYSTEMS GRY SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499825-7 C/A RJ45 XG SYSTEMS GRY SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499825-8 C/A RJ45 XG SYSTEMS GRY SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499825-9 C/A RJ45 XG SYSTEMS GRY SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499826-1 C/A RJ45 XG SYSTEMS BLU SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499826-2 C/A RJ45 XG SYSTEMS BLU SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499826-3 C/A RJ45 XG SYSTEMS BLU SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499826-4 C/A RJ45 XG SYSTEMS BLU SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499826-5 C/A RJ45 XG SYSTEMS BLU SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499826-6 C/A RJ45 XG SYSTEMS BLU SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499826-7 C/A RJ45 XG SYSTEMS BLU SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499826-8 C/A RJ45 XG SYSTEMS BLU SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499826-9 C/A RJ45 XG SYSTEMS BLU SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499827-1 C/A RJ45 XG SYSTEMS YEL SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499827-2 C/A RJ45 XG SYSTEMS YEL SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499827-3 C/A RJ45 XG SYSTEMS YEL SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499827-4 C/A RJ45 XG SYSTEMS YEL SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499827-5 C/A RJ45 XG SYSTEMS YEL SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499827-6 C/A RJ45 XG SYSTEMS YEL SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499827-7 C/A RJ45 XG SYSTEMS YEL SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499827-8 C/A RJ45 XG SYSTEMS YEL SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499827-9 C/A RJ45 XG SYSTEMS YEL SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499828-1 C/A RJ45 XG SYSTEMS BLK SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499828-2 C/A RJ45 XG SYSTEMS BLK SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499828-3 C/A RJ45 XG SYSTEMS BLK SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499828-4 C/A RJ45 XG SYSTEMS BLK SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499828-5 C/A RJ45 XG SYSTEMS BLK SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499828-6 C/A RJ45 XG SYSTEMS BLK SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499828-7 C/A RJ45 XG SYSTEMS BLK SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499828-8 C/A RJ45 XG SYSTEMS BLK SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499828-9 C/A RJ45 XG SYSTEMS BLK SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499829-1 C/A RJ45 XG SYSTEMS RED SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499829-2 C/A RJ45 XG SYSTEMS RED SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499829-3 C/A RJ45 XG SYSTEMS RED SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499829-4 C/A RJ45 XG SYSTEMS RED SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499829-5 C/A RJ45 XG SYSTEMS RED SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499829-6 C/A RJ45 XG SYSTEMS RED SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499829-7 C/A RJ45 XG SYSTEMS RED SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499829-8 C/A RJ45 XG SYSTEMS RED SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499829-9 C/A RJ45 XG SYSTEMS RED SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499830-1 C/A RJ45 XG SYSTEMS GRN SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499830-2 C/A RJ45 XG SYSTEMS GRN SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499830-3 C/A RJ45 XG SYSTEMS GRN SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499830-4 C/A RJ45 XG SYSTEMS GRN SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499830-5 C/A RJ45 XG SYSTEMS GRN SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA
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Tyco/Amp Netconnect 1499830-6 C/A RJ45 XG SYSTEMS GRN SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499830-7 C/A RJ45 XG SYSTEMS GRN SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499830-8 C/A RJ45 XG SYSTEMS GRN SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499830-9 C/A RJ45 XG SYSTEMS GRN SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499831-1 C/A RJ45 XG SYSTEMS ORG SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499831-2 C/A RJ45 XG SYSTEMS ORG SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499831-3 C/A RJ45 XG SYSTEMS ORG SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499831-4 C/A RJ45 XG SYSTEMS ORG SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499831-5 C/A RJ45 XG SYSTEMS ORG SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499831-6 C/A RJ45 XG SYSTEMS ORG SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499831-7 C/A RJ45 XG SYSTEMS ORG SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499831-8 C/A RJ45 XG SYSTEMS ORG SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499831-9 C/A RJ45 XG SYSTEMS ORG SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499832-1 C/A RJ45 XG SYSTEMS VIO SHLD EA B $12.42 18.80% $10.09 See Labor Rate NA

Tyco/Amp Netconnect 1499832-2 C/A RJ45 XG SYSTEMS VIO SHLD EA B $14.00 18.80% $11.37 See Labor Rate NA

Tyco/Amp Netconnect 1499832-3 C/A RJ45 XG SYSTEMS VIO SHLD EA B $15.46 18.80% $12.55 See Labor Rate NA

Tyco/Amp Netconnect 1499832-4 C/A RJ45 XG SYSTEMS VIO SHLD EA B $17.06 18.80% $13.85 See Labor Rate NA

Tyco/Amp Netconnect 1499832-5 C/A RJ45 XG SYSTEMS VIO SHLD EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 1499832-6 C/A RJ45 XG SYSTEMS VIO SHLD EA B $20.13 18.80% $16.35 See Labor Rate NA

Tyco/Amp Netconnect 1499832-7 C/A RJ45 XG SYSTEMS VIO SHLD EA B $22.02 18.80% $17.88 See Labor Rate NA

Tyco/Amp Netconnect 1499832-8 C/A RJ45 XG SYSTEMS VIO SHLD EA B $23.54 18.80% $19.11 See Labor Rate NA

Tyco/Amp Netconnect 1499832-9 C/A RJ45 XG SYSTEMS VIO SHLD EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 1499836-1 ASSY,SC ADPTR,CER SLV,LT ALM EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 1499836-2 ASSY,SC ADPTR,CER SLV,BLK EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 1499836-3 ASSY,SC ADPTR,CER SLV,WHITE EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 1499836-4 ASSY,SC ADPTR,CER SLV,GRAY EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 1499841-1 C/A CAT6 SECURE RED EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 1499841-2 C/A CAT6 SECURE RED EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 1499841-3 C/A CAT6 SECURE RED EA B $11.83 18.80% $9.60 See Labor Rate NA

Tyco/Amp Netconnect 1499841-4 C/A CAT6 SECURE RED EA B $12.17 18.80% $9.88 See Labor Rate NA

Tyco/Amp Netconnect 1499841-5 C/A CAT6 SECURE RED EA B $12.40 18.80% $10.07 See Labor Rate NA

Tyco/Amp Netconnect 1499841-6 C/A CAT6 SECURE RED EA B $12.85 18.80% $10.43 See Labor Rate NA

Tyco/Amp Netconnect 1499841-7 C/A CAT6 SECURE RED EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 1499841-8 C/A CAT6 SECURE RED EA B $13.38 18.80% $10.87 See Labor Rate NA

Tyco/Amp Netconnect 1499841-9 C/A CAT6 SECURE RED EA B $13.81 18.80% $11.21 See Labor Rate NA

Tyco/Amp Netconnect 1499842-1 C/A CAT6 SECURE YEL EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 1499842-2 C/A CAT6 SECURE YEL EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 1499842-3 C/A CAT6 SECURE YEL EA B $11.83 18.80% $9.60 See Labor Rate NA

Tyco/Amp Netconnect 1499842-4 C/A CAT6 SECURE YEL EA B $12.17 18.80% $9.88 See Labor Rate NA

Tyco/Amp Netconnect 1499842-5 C/A CAT6 SECURE YEL EA B $12.40 18.80% $10.07 See Labor Rate NA

Tyco/Amp Netconnect 1499842-6 C/A CAT6 SECURE YEL EA B $12.85 18.80% $10.43 See Labor Rate NA

Tyco/Amp Netconnect 1499842-7 C/A CAT6 SECURE YEL EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 1499842-8 C/A CAT6 SECURE YEL EA B $13.38 18.80% $10.87 See Labor Rate NA

Tyco/Amp Netconnect 1499842-9 C/A CAT6 SECURE YEL EA B $13.81 18.80% $11.21 See Labor Rate NA

Tyco/Amp Netconnect 1499843-1 C/A CAT6 SECURE GRN EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 1499843-2 C/A CAT6 SECURE GRN EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 1499843-3 C/A CAT6 SECURE GRN EA B $11.83 18.80% $9.60 See Labor Rate NA

Tyco/Amp Netconnect 1499843-4 C/A CAT6 SECURE GRN EA B $12.17 18.80% $9.88 See Labor Rate NA

Tyco/Amp Netconnect 1499843-5 C/A CAT6 SECURE GRN EA B $12.40 18.80% $10.07 See Labor Rate NA

Tyco/Amp Netconnect 1499843-6 C/A CAT6 SECURE GRN EA B $12.85 18.80% $10.43 See Labor Rate NA

Tyco/Amp Netconnect 1499843-7 C/A CAT6 SECURE GRN EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 1499843-8 C/A CAT6 SECURE GRN EA B $13.38 18.80% $10.87 See Labor Rate NA

Tyco/Amp Netconnect 1499843-9 C/A CAT6 SECURE GRN EA B $13.81 18.80% $11.21 See Labor Rate NA

Tyco/Amp Netconnect 1499844-1 C/A CAT6 SECURE BLU EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 1499844-2 C/A CAT6 SECURE BLU EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 1499844-3 C/A CAT6 SECURE BLU EA B $11.83 18.80% $9.60 See Labor Rate NA

Tyco/Amp Netconnect 1499844-4 C/A CAT6 SECURE BLU EA B $12.17 18.80% $9.88 See Labor Rate NA

Tyco/Amp Netconnect 1499844-5 C/A CAT6 SECURE BLU EA B $12.40 18.80% $10.07 See Labor Rate NA

Tyco/Amp Netconnect 1499844-6 C/A CAT6 SECURE BLU EA B $12.85 18.80% $10.43 See Labor Rate NA

Tyco/Amp Netconnect 1499844-7 C/A CAT6 SECURE BLU EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 1499844-8 C/A CAT6 SECURE BLU EA B $13.38 18.80% $10.87 See Labor Rate NA

Tyco/Amp Netconnect 1499844-9 C/A CAT6 SECURE BLU EA B $13.81 18.80% $11.21 See Labor Rate NA
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Tyco/Amp Netconnect 1499845-1 C/A CAT6 SECURE VIO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 1499845-2 C/A CAT6 SECURE VIO EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 1499845-3 C/A CAT6 SECURE VIO EA B $11.83 18.80% $9.60 See Labor Rate NA

Tyco/Amp Netconnect 1499845-4 C/A CAT6 SECURE VIO EA B $12.17 18.80% $9.88 See Labor Rate NA

Tyco/Amp Netconnect 1499845-5 C/A CAT6 SECURE VIO EA B $12.40 18.80% $10.07 See Labor Rate NA

Tyco/Amp Netconnect 1499845-6 C/A CAT6 SECURE VIO EA B $12.85 18.80% $10.43 See Labor Rate NA

Tyco/Amp Netconnect 1499845-7 C/A CAT6 SECURE VIO EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 1499845-8 C/A CAT6 SECURE VIO EA B $13.38 18.80% $10.87 See Labor Rate NA

Tyco/Amp Netconnect 1499845-9 C/A CAT6 SECURE VIO EA B $13.81 18.80% $11.21 See Labor Rate NA

Tyco/Amp Netconnect 1499846-1 C/A CAT6 SECURE ORG EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 1499846-2 C/A CAT6 SECURE ORG EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 1499846-3 C/A CAT6 SECURE ORG EA B $11.83 18.80% $9.60 See Labor Rate NA

Tyco/Amp Netconnect 1499846-4 C/A CAT6 SECURE ORG EA B $12.17 18.80% $9.88 See Labor Rate NA

Tyco/Amp Netconnect 1499846-5 C/A CAT6 SECURE ORG EA B $12.40 18.80% $10.07 See Labor Rate NA

Tyco/Amp Netconnect 1499846-6 C/A CAT6 SECURE ORG EA B $12.85 18.80% $10.43 See Labor Rate NA

Tyco/Amp Netconnect 1499846-7 C/A CAT6 SECURE ORG EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 1499846-8 C/A CAT6 SECURE ORG EA B $13.38 18.80% $10.87 See Labor Rate NA

Tyco/Amp Netconnect 1499846-9 C/A CAT6 SECURE ORG EA B $13.81 18.80% $11.21 See Labor Rate NA

Tyco/Amp Netconnect 1499847-1 C/A CAT6 SECURE UNIV EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 1499847-2 C/A CAT6 SECURE UNIV EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 1499847-3 C/A CAT6 SECURE UNIV EA B $11.83 18.80% $9.60 See Labor Rate NA

Tyco/Amp Netconnect 1499847-4 C/A CAT6 SECURE UNIV EA B $12.17 18.80% $9.88 See Labor Rate NA

Tyco/Amp Netconnect 1499847-5 C/A CAT6 SECURE UNIV EA B $12.40 18.80% $10.07 See Labor Rate NA

Tyco/Amp Netconnect 1499847-6 C/A CAT6 SECURE UNIV EA B $12.85 18.80% $10.43 See Labor Rate NA

Tyco/Amp Netconnect 1499847-7 C/A CAT6 SECURE UNIV EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 1499848-1 C/A CAT6 SECURE RED SHLD EA B $16.88 18.80% $13.71 See Labor Rate NA

Tyco/Amp Netconnect 1499848-2 C/A CAT6 SECURE RED SHLD EA B $19.04 18.80% $15.46 See Labor Rate NA

Tyco/Amp Netconnect 1499848-3 C/A CAT6 SECURE RED SHLD EA B $21.19 18.80% $17.21 See Labor Rate NA

Tyco/Amp Netconnect 1499848-4 C/A CAT6 SECURE RED SHLD EA B $23.35 18.80% $18.96 See Labor Rate NA

Tyco/Amp Netconnect 1499848-5 C/A CAT6 SECURE RED SHLD EA B $25.50 18.80% $20.71 See Labor Rate NA

Tyco/Amp Netconnect 1499848-7 C/A CAT6 SECURE RED SHLD EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 1499848-8 C/A CAT6 SECURE RED SHLD EA B $31.96 18.80% $25.95 See Labor Rate NA

Tyco/Amp Netconnect 1499848-9 C/A CAT6 SECURE RED SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1499849-1 C/A CAT6 SECURE YEL SHLD EA B $16.88 18.80% $13.71 See Labor Rate NA

Tyco/Amp Netconnect 1499849-2 C/A CAT6 SECURE YEL SHLD EA B $19.04 18.80% $15.46 See Labor Rate NA

Tyco/Amp Netconnect 1499849-3 C/A CAT6 SECURE YEL SHLD EA B $21.19 18.80% $17.21 See Labor Rate NA

Tyco/Amp Netconnect 1499849-4 C/A CAT6 SECURE YEL SHLD EA B $23.35 18.80% $18.96 See Labor Rate NA

Tyco/Amp Netconnect 1499849-5 C/A CAT6 SECURE YEL SHLD EA B $25.50 18.80% $20.71 See Labor Rate NA

Tyco/Amp Netconnect 1499849-7 C/A CAT6 SECURE YEL SHLD EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 1499849-8 C/A CAT6 SECURE YEL SHLD EA B $31.96 18.80% $25.95 See Labor Rate NA

Tyco/Amp Netconnect 1499849-9 C/A CAT6 SECURE YEL SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1499850-1 C/A CAT6 SECURE GRN SHLD EA B $16.88 18.80% $13.71 See Labor Rate NA

Tyco/Amp Netconnect 1499850-2 C/A CAT6 SECURE GRN SHLD EA B $19.04 18.80% $15.46 See Labor Rate NA

Tyco/Amp Netconnect 1499850-3 C/A CAT6 SECURE GRN SHLD EA B $21.19 18.80% $17.21 See Labor Rate NA

Tyco/Amp Netconnect 1499850-4 C/A CAT6 SECURE GRN SHLD EA B $23.35 18.80% $18.96 See Labor Rate NA

Tyco/Amp Netconnect 1499850-5 C/A CAT6 SECURE GRN SHLD EA B $25.50 18.80% $20.71 See Labor Rate NA

Tyco/Amp Netconnect 1499850-7 C/A CAT6 SECURE GRN SHLD EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 1499850-8 C/A CAT6 SECURE GRN SHLD EA B $31.96 18.80% $25.95 See Labor Rate NA

Tyco/Amp Netconnect 1499850-9 C/A CAT6 SECURE GRN SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1499851-1 C/A CAT6 SECURE BLU SHLD EA B $16.88 18.80% $13.71 See Labor Rate NA

Tyco/Amp Netconnect 1499851-2 C/A CAT6 SECURE BLU SHLD EA B $19.04 18.80% $15.46 See Labor Rate NA

Tyco/Amp Netconnect 1499851-3 C/A CAT6 SECURE BLU SHLD EA B $21.19 18.80% $17.21 See Labor Rate NA

Tyco/Amp Netconnect 1499851-4 C/A CAT6 SECURE BLU SHLD EA B $23.35 18.80% $18.96 See Labor Rate NA

Tyco/Amp Netconnect 1499851-5 C/A CAT6 SECURE BLU SHLD EA B $25.50 18.80% $20.71 See Labor Rate NA

Tyco/Amp Netconnect 1499851-7 C/A CAT6 SECURE BLU SHLD EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 1499851-8 C/A CAT6 SECURE BLU SHLD EA B $31.96 18.80% $25.95 See Labor Rate NA

Tyco/Amp Netconnect 1499851-9 C/A CAT6 SECURE BLU SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1499852-1 C/A CAT6 SECURE VIO SHLD EA B $16.88 18.80% $13.71 See Labor Rate NA

Tyco/Amp Netconnect 1499852-2 C/A CAT6 SECURE VIO SHLD EA B $19.04 18.80% $15.46 See Labor Rate NA

Tyco/Amp Netconnect 1499852-3 C/A CAT6 SECURE VIO SHLD EA B $21.19 18.80% $17.21 See Labor Rate NA

Tyco/Amp Netconnect 1499852-4 C/A CAT6 SECURE VIO SHLD EA B $23.35 18.80% $18.96 See Labor Rate NA

Tyco/Amp Netconnect 1499852-5 C/A CAT6 SECURE VIO SHLD EA B $25.50 18.80% $20.71 See Labor Rate NA
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Tyco/Amp Netconnect 1499852-7 C/A CAT6 SECURE VIO SHLD EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 1499852-8 C/A CAT6 SECURE VIO SHLD EA B $31.96 18.80% $25.95 See Labor Rate NA

Tyco/Amp Netconnect 1499852-9 C/A CAT6 SECURE VIO SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1499853-1 C/A CAT6 SECURE ORG SHLD EA B $16.88 18.80% $13.71 See Labor Rate NA

Tyco/Amp Netconnect 1499853-2 C/A CAT6 SECURE ORG SHLD EA B $19.04 18.80% $15.46 See Labor Rate NA

Tyco/Amp Netconnect 1499853-3 C/A CAT6 SECURE ORG SHLD EA B $21.19 18.80% $17.21 See Labor Rate NA

Tyco/Amp Netconnect 1499853-4 C/A CAT6 SECURE ORG SHLD EA B $23.35 18.80% $18.96 See Labor Rate NA

Tyco/Amp Netconnect 1499853-5 C/A CAT6 SECURE ORG SHLD EA B $25.50 18.80% $20.71 See Labor Rate NA

Tyco/Amp Netconnect 1499853-7 C/A CAT6 SECURE ORG SHLD EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 1499853-8 C/A CAT6 SECURE ORG SHLD EA B $31.96 18.80% $25.95 See Labor Rate NA

Tyco/Amp Netconnect 1499853-9 C/A CAT6 SECURE ORG SHLD EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 1499855-1 ASSY, FINSERT,2G,SL SERIES EA B $2.81 18.80% $2.28 See Labor Rate NA

Tyco/Amp Netconnect 1499855-2 ASSY, FINSERT,2G,SL SERIES EA B $2.81 18.80% $2.28 See Labor Rate NA

Tyco/Amp Netconnect 1499855-3 ASSY, FINSERT,2G,SL SERIES EA B $2.81 18.80% $2.28 See Labor Rate NA

Tyco/Amp Netconnect 1499855-4 ASSY, FINSERT,2G,SL SERIES EA B $2.81 18.80% $2.28 See Labor Rate NA

Tyco/Amp Netconnect 1499862-1 SENSOR,4-PORT,KIT EA B $134.61 18.80% $109.31 See Labor Rate NA

Tyco/Amp Netconnect 1499875-1 SENSOR KIT, 48-PORT EA B $189.38 18.80% $153.78 See Labor Rate NA

Tyco/Amp Netconnect 1499927-1 C/A,Cat6,8PMODP,No Boot EA B $18.21 18.80% $14.79 See Labor Rate NA

Tyco/Amp Netconnect 1499927-2 Cable Assembly, Cat6, Plug to EA B $18.65 18.80% $15.15 See Labor Rate NA

Tyco/Amp Netconnect 1499927-3 Cable Assembly, Cat6, Plug to EA B $19.17 18.80% $15.57 See Labor Rate NA

Tyco/Amp Netconnect 1499927-4 Cable Assembly, Cat6, Plug to EA B $19.67 18.80% $15.97 See Labor Rate NA

Tyco/Amp Netconnect 1499927-5 Cable Assembly, Cat6, Plug to EA B $20.25 18.80% $16.44 See Labor Rate NA

Tyco/Amp Netconnect 1499927-6 Cable Assembly, Cat6, Plug to EA B $20.85 18.80% $16.93 See Labor Rate NA

Tyco/Amp Netconnect 1499927-7 Cable Assembly, Cat6, Plug to EA B $21.50 18.80% $17.46 See Labor Rate NA

Tyco/Amp Netconnect 1499927-8 Cable Assembly, Cat6, Plug to EA B $23.58 18.80% $19.14 See Labor Rate NA

Tyco/Amp Netconnect 1499927-9 Cable Assembly, Cat6, Plug to EA B $24.08 18.80% $19.55 See Labor Rate NA

Tyco/Amp Netconnect 1499928-1 Cable Assembly, Cat6, Plug to EA B $18.21 18.80% $14.79 See Labor Rate NA

Tyco/Amp Netconnect 1499928-2 Cable Assembly, Cat6, Plug to EA B $18.65 18.80% $15.15 See Labor Rate NA

Tyco/Amp Netconnect 1499928-3 Cable Assembly, Cat6, Plug to EA B $19.17 18.80% $15.57 See Labor Rate NA

Tyco/Amp Netconnect 1499928-4 Cable Assembly, Cat6, Plug to EA B $19.67 18.80% $15.97 See Labor Rate NA

Tyco/Amp Netconnect 1499928-5 Cable Assembly, Cat6, Plug to EA B $20.25 18.80% $16.44 See Labor Rate NA

Tyco/Amp Netconnect 1499928-6 Cable Assembly, Cat6, Plug to EA B $20.85 18.80% $16.93 See Labor Rate NA

Tyco/Amp Netconnect 1499928-7 Cable Assembly, Cat6, Plug to EA B $21.50 18.80% $17.46 See Labor Rate NA

Tyco/Amp Netconnect 1499928-8 Cable Assembly, Cat6, Plug to EA B $23.58 18.80% $19.14 See Labor Rate NA

Tyco/Amp Netconnect 1499928-9 Cable Assembly, Cat6, Plug to EA B $24.08 18.80% $19.55 See Labor Rate NA

Tyco/Amp Netconnect 1499929-1 Cable Assembly, Cat6, Plug to EA B $18.21 18.80% $14.79 See Labor Rate NA

Tyco/Amp Netconnect 1499929-2 Cable Assembly, Cat6, Plug to EA B $18.65 18.80% $15.15 See Labor Rate NA

Tyco/Amp Netconnect 1499929-3 Cable Assembly, Cat6, Plug to EA B $19.17 18.80% $15.57 See Labor Rate NA

Tyco/Amp Netconnect 1499929-4 Cable Assembly, Cat6, Plug to EA B $19.67 18.80% $15.97 See Labor Rate NA

Tyco/Amp Netconnect 1499929-5 Cable Assembly, Cat6, Plug to EA B $20.25 18.80% $16.44 See Labor Rate NA

Tyco/Amp Netconnect 1499929-6 Cable Assembly, Cat6, Plug to EA B $20.85 18.80% $16.93 See Labor Rate NA

Tyco/Amp Netconnect 1499929-7 Cable Assembly, Cat6, Plug to EA B $21.50 18.80% $17.46 See Labor Rate NA

Tyco/Amp Netconnect 1499929-8 Cable Assembly, Cat6, Plug to EA B $23.58 18.80% $19.14 See Labor Rate NA

Tyco/Amp Netconnect 1499929-9 Cable Assembly, Cat6, Plug to EA B $24.08 18.80% $19.55 See Labor Rate NA

Tyco/Amp Netconnect 1499930-1 Cable Assembly, Cat6, Plug to EA B $18.21 18.80% $14.79 See Labor Rate NA

Tyco/Amp Netconnect 1499930-2 Cable Assembly, Cat6, Plug to EA B $18.65 18.80% $15.15 See Labor Rate NA

Tyco/Amp Netconnect 1499930-3 Cable Assembly, Cat6, Plug to EA B $19.17 18.80% $15.57 See Labor Rate NA

Tyco/Amp Netconnect 1499930-4 Cable Assembly, Cat6, Plug to EA B $19.67 18.80% $15.97 See Labor Rate NA

Tyco/Amp Netconnect 1499930-5 Cable Assembly, Cat6, Plug to EA B $20.25 18.80% $16.44 See Labor Rate NA

Tyco/Amp Netconnect 1499930-6 Cable Assembly, Cat6, Plug to EA B $20.85 18.80% $16.93 See Labor Rate NA

Tyco/Amp Netconnect 1499930-7 Cable Assembly, Cat6, Plug to EA B $21.50 18.80% $17.46 See Labor Rate NA

Tyco/Amp Netconnect 1499930-8 Cable Assembly, Cat6, Plug to EA B $23.58 18.80% $19.14 See Labor Rate NA

Tyco/Amp Netconnect 1499930-9 Cable Assembly, Cat6, Plug to EA B $24.08 18.80% $19.55 See Labor Rate NA

Tyco/Amp Netconnect 1499970-1 KIT,AMPTRAC,48P,1U,PP EA B $164.09 18.80% $133.25 See Labor Rate NA

Tyco/Amp Netconnect 1536556-1 FOMM50 PIGTAIL MALE OM3 MTRJ J EA B $29.02 18.80% $23.56 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-0 C/A,MPO-MPO,12 FIBER,656.2 FT EA B $3,199.06 18.80% $2,597.77 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-1 C/A,MPO-MPO,12 FIBER,70.0 FT EA B $640.07 18.80% $519.76 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-2 C/A,MPO-MPO,12 FIBER,3.28 FT EA B $625.40 18.80% $507.85 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-3 C/A,MPO-MPO,12 FIBER,200 FT EA B $1,400.85 18.80% $1,137.54 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-4 C/A,MPO-MPO,12 FIBER,100 FT EA B $1,006.65 18.80% $817.44 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-5 C/A,MPO-MPO,12 FIBER,125 FT EA B $1,105.23 18.80% $897.49 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-6 C/A,MPO-MPO,12 FIBER,150 FT EA B $1,203.76 18.80% $977.50 See Labor Rate NA
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Tyco/Amp Netconnect 1-5492105-7 C/A,MPO-MPO,12 FIBER,175 FT EA B $1,302.31 18.80% $1,057.53 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-8 C/A,MPO-MPO,12 FIBER,300 FT EA B $1,795.04 18.80% $1,457.65 See Labor Rate NA

Tyco/Amp Netconnect 1-5492105-9 C/A,MPO-MPO,12 FIBER,25 FT EA B $690.11 18.80% $560.39 See Labor Rate NA

Tyco/Amp Netconnect 1-5492362-0 C/A,62.5/125UM LRMPO/SC 12FIB EA B $569.11 18.80% $462.14 See Labor Rate NA

Tyco/Amp Netconnect 1-5492362-5 C/A,62.5/125UM LRMPO/SC 12FIB EA B $627.88 18.80% $509.86 See Labor Rate NA

Tyco/Amp Netconnect 1-5492363-5 C/A,62.5/125UM LRMPO/SC 12FIB EA B $627.88 18.80% $509.86 See Labor Rate NA

Tyco/Amp Netconnect 1-555644-1 INSERT,BLANK,ELEC/IVORY EA B $0.50 20.19% $0.40 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-0 CA ASSY,PWR ENT,8W,16 EA B $36.98 18.80% $30.03 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-1 CA ASSY,PWR ENT,8W,96 EA B $77.40 18.80% $62.85 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-2 CA ASSY,PWR ENT,8W,600 EA B $353.37 18.80% $286.95 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-3 CA ASSY,PWR ENT,8W,180 EA B $123.40 18.80% $100.20 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-4 CA ASSY,PWR ENT,8W,120 EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-5 CA ASSY,PWR ENT,8W,84 EA B $70.84 18.80% $57.53 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-6 CA ASSY,PWR ENT,8W,240 EA B $156.24 18.80% $126.88 See Labor Rate NA

Tyco/Amp Netconnect 1-555856-8 CA ASSY,PWR ENT,8W,18 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-0 CA ASSY,PWR ENT,5W,300 EA B $153.90 18.80% $124.97 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-1 CA ASSY,PWR ENT,5W,600 EA B $285.32 18.80% $231.69 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-2 CA ASSY,PWR ENT,5W,96 EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-3 CA ASSY,PWR ENT,5W,240 EA B $127.63 18.80% $103.64 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-4 CA ASSY,PWR ENT,5W,62 EA B $47.29 18.80% $38.40 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-5 CA ASSY,PWR ENT,5W,180 EA B $116.32 18.80% $94.46 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-7 CA ASSY,PWR ENT,5W,8 EA B $26.86 18.80% $21.81 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-8 CA ASSY,PWR ENT,5W,69 EA B $53.04 18.80% $43.07 See Labor Rate NA

Tyco/Amp Netconnect 1-555858-9 CA ASSY,PWR ENT,5W,88 EA B $63.19 18.80% $51.31 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-0 CA ASSY,PWR/PWR,8W,92 EA B $75.23 18.80% $61.09 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-1 CA ASSY,PWR/PWR,8W,104 EA B $81.80 18.80% $66.43 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-2 CA ASSY,PWR/PWR,8W,116 EA B $88.36 18.80% $71.75 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-3 CA ASSY,PWR/PWR,8W,128 EA B $94.94 18.80% $77.09 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-4 CA ASSY,PWR/PWR,8W,140 EA B $101.50 18.80% $82.42 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-5 CA ASSY,PWR/PWR,8W,48 EA B $49.25 18.80% $39.99 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-6 CA ASSY,PWR/PWR, 8W, 50 EA B $50.21 18.80% $40.77 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-7 CA ASSY,PWR/PWR, 8W,33.5 EA B $42.21 18.80% $34.28 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-8 CA ASSY,PWR/PWR, 8W, 36 EA B $43.61 18.80% $35.42 See Labor Rate NA

Tyco/Amp Netconnect 1-556127-9 CA ASSY,PWR/PWR, 8W, 30 EA B $40.79 18.80% $33.12 See Labor Rate NA

Tyco/Amp Netconnect 1-556148-4 CA ASSY,LINE ENT,8W,168 EA B $121.23 18.80% $98.44 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-0 CA ASSY,PWR/PWR,5W,92 EA B $62.81 18.80% $51.00 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-1 CA ASSY,PWR/PWR,5W,104 EA B $68.05 18.80% $55.26 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-2 CA ASSY,PWR/PWR,5W,116 EA B $73.30 18.80% $59.53 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-5 CA ASSY,PWR/PWR,5W,48 EA B $42.02 18.80% $34.12 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-6 CA ASSY,PWR/PWR,5W,50 EA B $42.77 18.80% $34.73 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-7 CA ASSY,PWR/PWR,5W,72 EA B $51.04 18.80% $41.44 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-8 CA ASSY,PWR/PWR,5W,132 EA B $80.30 18.80% $65.21 See Labor Rate NA

Tyco/Amp Netconnect 1-556212-9 CA ASSY,PWR/PWR,5W,264 EA B $138.15 18.80% $112.18 See Labor Rate NA

Tyco/Amp Netconnect 1-556730-3 CA ASSY,PWR/LINE,5W,600 EA B $289.70 18.80% $235.25 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-1 CA ASSY,PWR/LINE,8W,60 EA B $59.27 18.80% $48.13 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-2 CA ASSY,PWR/LINE,8W,12 EA B $40.86 18.80% $33.18 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-3 CA ASSY,PWR/LINE,8W,600 EA B $357.75 18.80% $290.51 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-4 CA ASSY,PWR/LINE,8W,9 EA B $37.21 18.80% $30.22 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-5 CA ASSY,PWR/LINE,8W,15 EA B $42.98 18.80% $34.90 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-6 CA ASSY,PWR/LINE,8W,21 EA B $43.38 18.80% $35.23 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-7 CA ASSY,PWR/LINE,8W,27 EA B $44.17 18.80% $35.87 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-8 CA ASSY,PWR/LINE,8W,54 EA B $57.59 18.80% $46.77 See Labor Rate NA

Tyco/Amp Netconnect 1-556731-9 CA ASSY,PWR/LINE,8W,66 EA B $63.32 18.80% $51.42 See Labor Rate NA

Tyco/Amp Netconnect 1-557502-1 FP KIT,4P 110 ELEC IVORY EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 1-557505-1 FP KIT,2P,110 ELEC.IVORY EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 1-557691-1 FP KIT,6P,110 ELEC.IVORY EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 1-557827-0 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $56.34 18.80% $45.75 See Labor Rate NA

Tyco/Amp Netconnect 1-557827-1 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $16.25 18.80% $13.20 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-1 CA,L1,36 L,LPPS,6-15/20A REC EA B $170.26 18.80% $138.26 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-2 CA,L2,36 ,LPPS,6-15/20A REC EA B $170.26 18.80% $138.26 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-3 CA,L3,36 L,LPPS,6-15/20A REC EA B $170.26 18.80% $138.26 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-4 CA,L1,66 L,LPPS,6-15/20A REC EA B $170.26 18.80% $138.26 See Labor Rate NA
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Tyco/Amp Netconnect 1-557958-5 CA,L2,66 L,LPPS,6-15/20A REC EA B $170.26 18.80% $138.26 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-6 CA,L3,66 L,LPPS,6-15/20A REC EA B $170.26 18.80% $138.26 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-7 CA,L1,54 L,PS,44 L,6/20AR,8 C EA B $176.36 18.80% $143.21 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-8 CA,L2,54 L,PS,44 L,6/20AR,8 C EA B $176.36 18.80% $143.21 See Labor Rate NA

Tyco/Amp Netconnect 1-557958-9 CA,L3,54 L,PS,44 L,6/20AR,8 C EA B $176.36 18.80% $143.21 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-0 CA ASSY,PWR/PWR,8W,2#10,59 EA B $53.92 18.80% $43.79 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-1 CA ASSY,PWR/PWR,8W,2#10,57 EA B $53.02 18.80% $43.05 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-2 CA ASSY,PWR/PWR,8W,2#10,62.5 EA B $55.82 18.80% $45.33 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-3 CA ASSY,PWR/PWR,8W,2#10,23 EA B $37.73 18.80% $30.64 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-4 CA ASSY,PWR/PWR,8W,2#10,71 EA B $59.57 18.80% $48.38 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-5 CA ASSY,PWR/PWR,8W,2#10,74.5 EA B $61.44 18.80% $49.89 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-6 CA ASSY,PWR/PWR,8W,2#10,69 EA B $58.65 18.80% $47.63 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-7 CA ASSY,PWR/PWR,8W,2#10,35 EA B $42.69 18.80% $34.67 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-8 CA ASSY,PWR/PWR,8W,2#10,300 EA B $189.13 18.80% $153.58 See Labor Rate NA

Tyco/Amp Netconnect 1-558057-9 CA ASSY,PWR/PWR,8W,2#10,29.5 EA B $39.86 18.80% $32.37 See Labor Rate NA

Tyco/Amp Netconnect 1-558058-0 CA ASSY,PWR ENT,8W,2#10,16 EA B $36.98 18.80% $30.03 See Labor Rate NA

Tyco/Amp Netconnect 1-558058-1 CA ASSY,PWR ENT,8W,2#10,60 EA B $54.90 18.80% $44.58 See Labor Rate NA

Tyco/Amp Netconnect 1-558058-2 CA ASSY,PWR ENT,8W,2#10,300 EA B $189.13 18.80% $153.58 See Labor Rate NA

Tyco/Amp Netconnect 1-558058-3 CA ASSY,PWR ENT,8W,2#10,96 EA B $77.40 18.80% $62.85 See Labor Rate NA

Tyco/Amp Netconnect 1-558058-4 CA ASSY,PWR ENT,8W,2#10,24 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 1-558058-5 CA ASSY,PWR ENT,8W,2#10,18 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 1-558086-1 FP KIT,12P,110 ELEC IVORY EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 1-558088-1 FP KIT,4P,110 ELEC.IVORY EA B $2.35 18.80% $1.91 See Labor Rate NA

Tyco/Amp Netconnect 1-558107-1 FP KIT,3P,110 MJ, FLEXMODE EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1-558176-0 WHEEL,VARIETY,ICON,NEMA GRAY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-558176-1 WHEEL,VARIETY,ICON,ELEC IVORY EA B $0.62 20.19% $0.49 See Labor Rate NA

Tyco/Amp Netconnect 1-558198-0 ICON, DATA WHEEL, NEMA GY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-558198-1 ICON, DATA WHEEL, ELEC IVORY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-558199-0 ICON,PHONE WHEEL,NEMA GY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-558199-1 ICON,PHONE WHEEL,ELEC IVORY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-558251-1 WALLBOX KIT,LAN OUTLET EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 1-558821-0 ICON WHEEL, BLANK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1-558821-1 ICON WHEEL, BLANK,ELEC IVORY EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 1568325-1 MPO-MPO 24F 62.5/125 RED 10FT EA B $998.83 18.80% $811.09 See Labor Rate NA

Tyco/Amp Netconnect 1568325-2 MPO-MPO 24F 62.5/125 RED 30FT EA B $1,050.27 18.80% $852.86 See Labor Rate NA

Tyco/Amp Netconnect 1568325-3 MPO-MPO 24F 62.5/125 RED 30FT EA B $1,101.71 18.80% $894.63 See Labor Rate NA

Tyco/Amp Netconnect 1568325-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,153.17 18.80% $936.42 See Labor Rate NA

Tyco/Amp Netconnect 1568325-5 MPO-MPO 24F 62.5/125 RED 50FT EA B $1,204.61 18.80% $978.19 See Labor Rate NA

Tyco/Amp Netconnect 1568325-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,256.05 18.80% $1,019.96 See Labor Rate NA

Tyco/Amp Netconnect 1568325-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,307.49 18.80% $1,061.73 See Labor Rate NA

Tyco/Amp Netconnect 1568325-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,358.95 18.80% $1,103.52 See Labor Rate NA

Tyco/Amp Netconnect 1568325-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,410.39 18.80% $1,145.29 See Labor Rate NA

Tyco/Amp Netconnect 1568326-1 MPO-MPO 24F 62.5/125 GREEN 10F EA B $998.83 18.80% $811.09 See Labor Rate NA

Tyco/Amp Netconnect 1568326-2 MPO-MPO 24F 62.5/125 GREEN 20F EA B $1,050.27 18.80% $852.86 See Labor Rate NA

Tyco/Amp Netconnect 1568326-3 MPO-MPO 24F 62.5/125 GREEN 30F EA B $1,101.71 18.80% $894.63 See Labor Rate NA

Tyco/Amp Netconnect 1568326-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,153.17 18.80% $936.42 See Labor Rate NA

Tyco/Amp Netconnect 1568326-5 MPO-MPO 24F 62.5/125 GREEN 50F EA B $1,204.61 18.80% $978.19 See Labor Rate NA

Tyco/Amp Netconnect 1568326-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,256.05 18.80% $1,019.96 See Labor Rate NA

Tyco/Amp Netconnect 1568326-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,307.49 18.80% $1,061.73 See Labor Rate NA

Tyco/Amp Netconnect 1568326-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,358.95 18.80% $1,103.52 See Labor Rate NA

Tyco/Amp Netconnect 1568326-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,410.39 18.80% $1,145.29 See Labor Rate NA

Tyco/Amp Netconnect 1568327-1 MPO-MPO 24F 62.5/125 BLUE 10FT EA B $998.83 18.80% $811.09 See Labor Rate NA

Tyco/Amp Netconnect 1568327-2 MPO-MPO 24F 62.5/125 BLUE 20FT EA B $1,050.27 18.80% $852.86 See Labor Rate NA

Tyco/Amp Netconnect 1568327-3 MPO-MPO 24F 62.5/125 BLUE 30FT EA B $1,101.71 18.80% $894.63 See Labor Rate NA

Tyco/Amp Netconnect 1568327-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,153.17 18.80% $936.42 See Labor Rate NA

Tyco/Amp Netconnect 1568327-5 MPO-MPO 24F 62.5/125 BLUE 50FT EA B $1,204.61 18.80% $978.19 See Labor Rate NA

Tyco/Amp Netconnect 1568327-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,256.05 18.80% $1,019.96 See Labor Rate NA

Tyco/Amp Netconnect 1568327-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,307.49 18.80% $1,061.73 See Labor Rate NA

Tyco/Amp Netconnect 1568327-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,358.95 18.80% $1,103.52 See Labor Rate NA

Tyco/Amp Netconnect 1568327-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,410.39 18.80% $1,145.29 See Labor Rate NA

Tyco/Amp Netconnect 1568328-1 MPO 24F 62.5/125 YELLOW 10FT EA B $998.83 18.80% $811.09 See Labor Rate NA

Tyco/Amp Netconnect 1568328-2 MPO 24F 62.5/125 YELLOW 20FT EA B $1,050.27 18.80% $852.86 See Labor Rate NA
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Tyco/Amp Netconnect 1568328-3 MPO 24F 62.5/125 YELLOW 30FT EA B $1,101.71 18.80% $894.63 See Labor Rate NA

Tyco/Amp Netconnect 1568328-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,153.17 18.80% $936.42 See Labor Rate NA

Tyco/Amp Netconnect 1568328-5 MPO 24F 62.5/125 YELLOW 50FT EA B $1,204.61 18.80% $978.19 See Labor Rate NA

Tyco/Amp Netconnect 1568328-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,256.05 18.80% $1,019.96 See Labor Rate NA

Tyco/Amp Netconnect 1568328-7 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,307.49 18.80% $1,061.73 See Labor Rate NA

Tyco/Amp Netconnect 1568328-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,358.95 18.80% $1,103.52 See Labor Rate NA

Tyco/Amp Netconnect 1568328-9 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,410.39 18.80% $1,145.29 See Labor Rate NA

Tyco/Amp Netconnect 1-569084-1 F/PLT KIT,110,M/J,ELEC.IVORY EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 1-569086-1 F/PLT,4P,110,M/JK,ELEC.IVORY EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 1-569088-1 F/PLT,6P,110,M/JK,ELEC.IVORY EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 1-569332-1 STUFFER CAP,110 CONN,BULK QTY EA B $0.12 20.19% $0.10 See Labor Rate NA

Tyco/Amp Netconnect 1-569479-1 PLUG KIT, 3 PR, 110 PCHCD EA B $4.10 18.80% $3.33 See Labor Rate NA

Tyco/Amp Netconnect 1-569499-1 WALLBOX KIT,SURFACE, DUAL GANG EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 1-569523-0 PCHCD ASSY, 1 PR,110/110 10 FT EA B $15.94 18.80% $12.95 See Labor Rate NA

Tyco/Amp Netconnect 1-569524-0 PCHCD ASSY, 2PR, 110/110 10 FT EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 1-569525-0 PCHCD ASSY, 3PR, 110/110 10 FT EA B $22.77 18.80% $18.49 See Labor Rate NA

Tyco/Amp Netconnect 1-569526-0 PCHCD ASSY, 4PR, 110/110 10 FT EA B $25.56 18.80% $20.75 See Labor Rate NA

Tyco/Amp Netconnect 1-569526-5 PCHCD ASSY, 4PR, 110/110 15 FT EA B $34.04 18.80% $27.64 See Labor Rate NA

Tyco/Amp Netconnect 1-569526-6 PCHCD ASSY, 4PR, 110/110 16 FT EA B $35.69 18.80% $28.98 See Labor Rate NA

Tyco/Amp Netconnect 1-569527-0 PCHCD ASSY,4PR,110/T568A 10 FT EA B $17.75 18.80% $14.41 See Labor Rate NA

Tyco/Amp Netconnect 1-569528-0 PCHCD ASSY,4PR,110/T568B 10 FT EA B $18.75 18.80% $15.23 See Labor Rate NA

Tyco/Amp Netconnect 1-569528-2 PCHCD ASSY,4PR,110/T568B 12 FT EA B $20.21 18.80% $16.41 See Labor Rate NA

Tyco/Amp Netconnect 1-569528-4 PCHCD ASSY,4PR,110/T568B 14 FT EA B $21.65 18.80% $17.58 See Labor Rate NA

Tyco/Amp Netconnect 1-569528-6 PCHCD ASSY,4PR,110/T568B 16 FT EA B $23.08 18.80% $18.74 See Labor Rate NA

Tyco/Amp Netconnect 1-569528-8 PCHCD ASSY,4PR,110/T568B 18 FT EA B $24.54 18.80% $19.93 See Labor Rate NA

Tyco/Amp Netconnect 1-569669-0 PCHCD ASSY,2PR,110/10BASET10FT EA B $21.00 18.80% $17.05 See Labor Rate NA

Tyco/Amp Netconnect 1-569672-0 PCHCD ASSY,2PR,110/TOKENRG10FT EA B $22.88 18.80% $18.58 See Labor Rate NA

Tyco/Amp Netconnect 1-569673-0 PCHCD ASSY,2PR,110/ATM/PMD10FT EA B $24.17 18.80% $19.63 See Labor Rate NA

Tyco/Amp Netconnect 1-569685-0 PCHCD ASSY,2PR,110/10BASET10FT EA B $19.86 18.80% $16.13 See Labor Rate NA

Tyco/Amp Netconnect 1-569686-0 PCHCD ASSY,2PR,110/TOKENRG10FT EA B $21.00 18.80% $17.05 See Labor Rate NA

Tyco/Amp Netconnect 1-569687-0 PCHD ASSY,2PR,110/ATM/PMD 10FT EA B $19.86 18.80% $16.13 See Labor Rate NA

Tyco/Amp Netconnect 1-569875-0 BOOT, HOODED, 0.210 NEMA GRAY EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 1-569876-0 BOOT, HOODED, 0.225 NEMA GRAY EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 1-569877-0 BOOT, HOODED, 0.250 NEMA GRAY EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 1-569920-0 PAT/CORD ASSY,W/O LOGO,10 ,2PR EA B $13.11 18.80% $10.65 See Labor Rate NA

Tyco/Amp Netconnect 1-569921-0 PAT/CORD ASSY,W/O LOGO,10 ,3PR EA B $15.15 18.80% $12.31 See Labor Rate NA

Tyco/Amp Netconnect 1588720-1 C/A MPO-MTRJ XG 24FIB CASSETTE EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 1591020-1 PEL-MC-1GB-MMSC-US EA B $478.83 18.80% $388.83 See Labor Rate NA

Tyco/Amp Netconnect 1591022-1 PEL-MC-1GB-SMSC-US EA B $863.43 18.80% $701.14 See Labor Rate NA

Tyco/Amp Netconnect 1591024-1 PEL-MC-10/100MMSC-US EA B $190.38 18.80% $154.59 See Labor Rate NA

Tyco/Amp Netconnect 1591026-1 PEL-MC-10/100MMST-US EA B $190.38 18.80% $154.59 See Labor Rate NA

Tyco/Amp Netconnect 1591028-1 PEL-MC-10/100MMMT-US EA B $228.84 18.80% $185.82 See Labor Rate NA

Tyco/Amp Netconnect 1591030-1 PEL-MC-10/100SMSC-US EA B $363.45 18.80% $295.13 See Labor Rate NA

Tyco/Amp Netconnect 1591032-1 PEL-MC-CHASSIS-US EA B $478.83 18.80% $388.83 See Labor Rate NA

Tyco/Amp Netconnect 1591036-1 PEL-SW-8PORT-SW-US EA B $76.92 18.80% $62.46 See Labor Rate NA

Tyco/Amp Netconnect 1591038-1 PEL-SW-8PORT-SW-MMSC-US EA B $248.07 18.80% $201.44 See Labor Rate NA

Tyco/Amp Netconnect 1591040-1 PEL-SW-8PORT-SW-MMST-US EA B $248.07 18.80% $201.44 See Labor Rate NA

Tyco/Amp Netconnect 1591042-1 PEL-SW-8PORT-SW-MMMT-US EA B $286.53 18.80% $232.67 See Labor Rate NA

Tyco/Amp Netconnect 1591044-1 PEL-SW-8PORT-SW-SMSC-US EA B $421.14 18.80% $341.98 See Labor Rate NA

Tyco/Amp Netconnect 1591046-1 PEL-SW-16PORT-SW-US EA B $267.30 18.80% $217.06 See Labor Rate NA

Tyco/Amp Netconnect 1591070-1 PEL-SW-16PORT-UMGD-US EA B $153.84 18.80% $124.92 See Labor Rate NA

Tyco/Amp Netconnect 1591072-1 PEL-SW-24PORT-UMGD-US EA B $230.76 18.80% $187.39 See Labor Rate NA

Tyco/Amp Netconnect 1591090-1 PEL-SW-5PORT-SW-US EA B $48.08 18.80% $39.04 See Labor Rate NA

Tyco/Amp Netconnect 1591092-1 PEL-SW-24PORT-B-US EA B $401.91 18.80% $326.36 See Labor Rate NA

Tyco/Amp Netconnect 1591093-1 PEL-SW24PORT-SMARTII-US EA B $288.45 18.80% $234.23 See Labor Rate NA

Tyco/Amp Netconnect 1591093-2 PEL-SW-24PORT-SMARTII-EU EA B $288.45 18.80% $234.23 See Labor Rate NA

Tyco/Amp Netconnect 1591099-1 PEL-SW-24PORT-STK-US EA B $671.13 18.80% $544.98 See Labor Rate NA

Tyco/Amp Netconnect 1591187-1 PEL-POE-24PRT-UMGD-US EA B $1,615.32 18.80% $1,311.70 See Labor Rate NA

Tyco/Amp Netconnect 1591188-1 PEL-POE-8PORT-US EA B $959.58 18.80% $779.21 See Labor Rate NA

Tyco/Amp Netconnect 1591304-1 PEL-AMPTRAC-ANLYZR-M128US EA B $1,095.99 18.80% $889.99 See Labor Rate NA

Tyco/Amp Netconnect 1591700-1 PEL-WLAN-NL5354AP-US EA B $574.98 18.80% $466.90 See Labor Rate NA

Tyco/Amp Netconnect 1-601805-1 FLEXI-BLOCK 6 TRACK, 3 FT LONG EA B $5.02 18.80% $4.08 See Labor Rate NA
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Tyco/Amp Netconnect 1-601806-1 FLEXI-BLOCK TRACK, 3 FT LENGTH EA B $5.69 18.80% $4.62 See Labor Rate NA

Tyco/Amp Netconnect 1-604100-1 FLEXI-BLOCK 6 WITHOUT SCREWS EA B $38.50 18.80% $31.26 See Labor Rate NA

Tyco/Amp Netconnect 1-604102-1 FLEXI-BLOCK 6 W/BRASS SCREWS EA B $0.64 20.19% $0.51 See Labor Rate NA

Tyco/Amp Netconnect 1-604152-1 FLEXI-BLOCK 8 W/BRASS SCREWS EA B $0.90 20.19% $0.72 See Labor Rate NA

Tyco/Amp Netconnect 1-6206619-0 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $44.29 18.80% $35.96 See Labor Rate NA

Tyco/Amp Netconnect 1-6206619-2 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $47.38 18.80% $38.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6206619-4 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6206619-5 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $52.02 18.80% $42.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6278027-0 C/A ST/MT-RJ, MM 10M1 EA B $42.29 18.80% $34.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6278027-1 C/A ST/MT-RJ, MM 1FT EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278027-2 C/A ST/MT-RJ, MM 2FT EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278027-3 C/A ST/MT-RJ, MM 3FT EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278027-4 C/A ST/MT-RJ, MM 14 M1 EA B $48.46 18.80% $39.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6278027-5 C/A ST/MT-RJ, MM 15M1 EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6278027-6 C/A ST/MT-RJ, MM 5FT EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-0 C/A,62.5/125,DU,SC,MT/RJ,10M EA B $42.29 18.80% $34.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-1 CA 62.5 OFNR MT-RJ TO SC EA B $43.98 18.80% $35.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-2 C/A,62.5/125,DU,SC,MT/RJ,M12 EA B $45.38 18.80% $36.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-3 CA 62.5 OFNR MT-RJ TO SC EA B $46.92 18.80% $38.10 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-4 CA 62.5 OFNR MT-RJ TO SC EA B $48.46 18.80% $39.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-5 C/A,62.5/125,DU,SC,MT/RJ,M15 EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-6 CA 62.5 OFNR MT-RJ TO SC EA B $51.57 18.80% $41.88 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-7 CA 62.5 OFNR MT-RJ TO SC EA B $53.11 18.80% $43.13 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-8 CA 62.5 OFNR MT-RJ TO SC EA B $54.67 18.80% $44.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6278028-9 CA 62.5 OFNR MT-RJ TO SC EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6278031-0 C/A DUP SC/MT-RJ SM10M1 EA B $41.67 18.80% $33.84 See Labor Rate NA

Tyco/Amp Netconnect 1-6278031-5 C/A DUP SC/MT-RJ SM 15M1 EA B $47.13 18.80% $38.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-0 C/A MT-RJ/MT-RJ MM EA B $42.29 18.80% $34.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-1 C/A MT-RJ/MT-RJ MM EA B $43.98 18.80% $35.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-2 C/A MT-RJ/MT-RJ MM EA B $45.38 18.80% $36.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-3 C/A MT-RJ/MT-RJ MM EA B $46.92 18.80% $38.10 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-4 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $48.46 18.80% $39.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-5 C/A MT-RJ/MT-RJ MM EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-6 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $51.57 18.80% $41.88 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-7 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $53.11 18.80% $43.13 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-8 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $54.67 18.80% $44.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6278032-9 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6278033-0 C/A MT-RJ/MT-RJ SM EA B $41.67 18.80% $33.84 See Labor Rate NA

Tyco/Amp Netconnect 1-6278033-5 C/A MT-RJ/MT-RJ SM EA B $47.13 18.80% $38.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6278126-0 SC DUPLEX/MT-RJ 10M1 C/A EA B $42.29 18.80% $34.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6278126-5 SC DUPLEX/MT-RJ 15M1 C/A EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6278127-0 SC SIMPLX/MT-RJ 10M1 C/A EA B $47.13 18.80% $38.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6278127-5 SC SIMPLX/MT-RJ 15M1 C/A EA B $55.73 18.80% $45.25 See Labor Rate NA

Tyco/Amp Netconnect 1-6278128-0 MT-RJ/MT-RJ 10M1 C/A EA B $42.29 18.80% $34.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6278128-5 MT-RJ/MT-RJ 15M1 C/A EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6278129-0 MT-RJ/MT-RJ 10M1 C/A EA B $57.88 18.80% $47.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278130-0 MT-RJ/MT-RJ 10M1 C/A EA B $57.88 18.80% $47.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278131-0 MT-RJ/MT-RJ 10MI C/A EA B $93.78 18.80% $76.16 See Labor Rate NA

Tyco/Amp Netconnect 1-6278199-0 C/A, ST TO MT-RJ 10M1 EA B $42.29 18.80% $34.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6278199-5 CA,50,MTRJ-ST EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6278298-0 MT-RJ TO ST SM 10M1 EA B $41.67 18.80% $33.84 See Labor Rate NA

Tyco/Amp Netconnect 1-6278298-5 MT-RJ TO ST SM 15M1 EA B $47.13 18.80% $38.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6278873-0 C/A 50.125UM RIS MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278873-5 C/A 50.125UM RIS MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278874-0 C/A 50.125UM RIS MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278874-5 C/A 50.125UM RIS MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278875-0 C/A 50.125UM RIS MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278875-5 C/A 50.125UM RIS MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278876-0 C/A 50.125UM RIS MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278876-5 C/A 50.125UM RIS MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278877-0 C/A 50/125UM RIS MTRJ 10M1 EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278877-5 C/A 50/125UM RIS MTRJ 15M1 EA B $68.90 18.80% $55.95 See Labor Rate NA
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Tyco/Amp Netconnect 1-6278878-0 C/A 50/125UM RIS MTRJ 10M1 EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278878-5 C/A 50/125UM RIS MTRJ 15M1 EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278879-0 C/A 50/125UM RIS MTRJ 10M1 EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278879-5 C/A 50/125UM RIS MTRJ 15M1 EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278880-0 C/A 50/125UM RIS MTRJ 10M1 EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278880-5 C/A 50/125UM RIS MTRJ 15M1 EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278881-0 C/A 50/125UM SIM MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278881-5 C/A 50/125UM SIM MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B $58.63 18.80% $47.61 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B $60.69 18.80% $49.28 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B $62.79 18.80% $50.98 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B $64.84 18.80% $52.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B $68.96 18.80% $56.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B $71.02 18.80% $57.67 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B $73.09 18.80% $59.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B $75.15 18.80% $61.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6278883-0 C/A 50/125UM SIM MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278883-5 C/A 50/125UM SIM MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278884-0 CA,50,MTRJ-ST EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278884-5 CA,50,MTRJ-ST EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278890-0 C/A 62.5/125UM LSZH MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278890-5 C/A 62.5/125UM LSZH MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278890-6 C/A 62.5/125UM LSZH MTRJ EA B $68.96 18.80% $56.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278891-0 C/A 62.5/125UM LSZH MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278891-5 C/A 62.5/125UM LSZH MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278892-0 C/A 62.5/125UM LSZH MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278892-5 C/A 62.5/125UM LSZH MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278892-6 C/A 62.5/125UM LSZH MTRJ EA B $68.96 18.80% $56.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6278893-0 C/A 62.5/125UM LSZH MTRJ 10M1 EA B $56.57 18.80% $45.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6278893-5 C/A 62.5/125UM LSZH MTRJ 15M1 EA B $66.90 18.80% $54.33 See Labor Rate NA

Tyco/Amp Netconnect 1-6278894-0 C/A 62.5/125 RIS SC MTRJ 10M1 EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278894-5 C/A 62.5/125 RIS SC MTRJ 15M1 EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278895-0 C/A 62.5/125 RIS SC MTRJ 10M1 EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278895-2 C/A 62.5/125 RIS SC MTRJ 1M1 EA B $62.71 18.80% $50.92 See Labor Rate NA

Tyco/Amp Netconnect 1-6278895-5 C/A 62.5/125 RIS SC MTRJ 15M1 EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278896-0 CA,62.5,MTRJ-SC EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278896-5 CA,62.5,MTRJ-SC EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278897-0 C/A 62.5/125 RIS SC MTRJ 10M1 EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278897-5 C/A 62.5/125 RIS SC MTRJ 15M1 EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278898-0 C/A 62.5/125UM,ZIPST,MTRJ 10M EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278898-2 C/A 62.5/125UM,ZIPST,MTRJ 12M EA B $62.69 18.80% $50.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278899-0 CA,62.5,MTRJ-ST EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278899-2 CA,62.5,MTRJ-ST EA B $62.69 18.80% $50.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6278899-5 CA,62.5,MTRJ-ST EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278900-0 C/A 62.5/125UM,ZIPST,MTRJ 10M EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 13M EA B $64.77 18.80% $52.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6278900-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6278901-0 C/A 62.5/125UM,ZIPST,MTRJ 10M EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6278901-2 C/A 62.5/125UM,ZIPST,MTRJ 12M EA B $62.69 18.80% $50.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B $68.90 18.80% $55.95 See Labor Rate NA

Tyco/Amp Netconnect 1-6374645-0 C/A MTRJ TO LC SM OFNR 10M1 EA B $52.34 18.80% $42.51 See Labor Rate NA

Tyco/Amp Netconnect 1-6374645-5 C/A MTRJ TO LC SM OFNR 15M1 EA B $57.31 18.80% $46.53 See Labor Rate NA

Tyco/Amp Netconnect 1-6374646-0 C/A MTRJ TO LC MM OFNP EA B $49.96 18.80% $40.57 See Labor Rate NA

Tyco/Amp Netconnect 1-6374646-5 C/A MTRJ TO LC MM OFNP EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-6374647-0 C/A MTRJ TO LC MM OFNR 10M1 EA B $49.96 18.80% $40.57 See Labor Rate NA

Tyco/Amp Netconnect 1-6374647-5 C/A MTRJ TO LC MM OFNR 15M1 EA B $58.06 18.80% $47.14 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-0 C/A,62.5125,12FIB,PLE,MPO EA B $838.08 18.80% $680.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-1 C/A,62.5125,12FIB,PLE,MPO EA B $858.72 18.80% $697.31 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-2 C/A,62.5125,12FIB,PLE,MPO EA B $879.37 18.80% $714.08 See Labor Rate NA
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Tyco/Amp Netconnect 1-6435024-3 C/A,62.5125,12FIB,PLE,MPO EA B $900.02 18.80% $730.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-4 C/A,62.5125,12FIB,PLE,MPO EA B $920.66 18.80% $747.61 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-5 C/A,62.5125,12FIB,PLE,MPO EA B $941.31 18.80% $764.38 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-6 C/A,62.5125,12FIB,PLE,MPO EA B $961.96 18.80% $781.15 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-7 C/A,62.5125,12FIB,PLE,MPO EA B $982.60 18.80% $797.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-8 C/A,62.5125,12FIB,PLE,MPO EA B $1,003.25 18.80% $814.68 See Labor Rate NA

Tyco/Amp Netconnect 1-6435024-9 C/A,62.5125,12FIB,PLE,MPO EA B $1,023.90 18.80% $831.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-1 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,513.27 18.80% $1,228.83 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-2 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,564.71 18.80% $1,270.60 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-3 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,616.17 18.80% $1,312.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-4 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,667.59 18.80% $1,354.15 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-5 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,719.05 18.80% $1,395.93 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-6 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,770.49 18.80% $1,437.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-7 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,821.95 18.80% $1,479.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-8 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,873.37 18.80% $1,521.25 See Labor Rate NA

Tyco/Amp Netconnect 1-6435025-9 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,924.83 18.80% $1,563.04 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-0 C/A MPO TRUNK 62.5, 72FIB EA B $4,156.41 18.80% $3,375.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-1 C/A MPO TRUNK 62.5, 72FIB EA B $4,339.94 18.80% $3,524.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-2 C/A MPO TRUNK 62.5, 72FIB EA B $4,523.47 18.80% $3,673.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-3 C/A MPO TRUNK 62.5, 72FIB EA B $4,707.02 18.80% $3,822.29 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-4 C/A MPO TRUNK 62.5, 72FIB EA B $4,890.55 18.80% $3,971.32 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-5 C/A MPO TRUNK 62.5, 72FIB EA B $5,074.07 18.80% $4,120.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-6 C/A MPO TRUNK 62.5, 72FIB EA B $5,257.60 18.80% $4,269.38 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-7 C/A MPO TRUNK 62.5, 72FIB EA B $5,441.13 18.80% $4,418.41 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-8 C/A MPO TRUNK 62.5, 72FIB EA B $5,624.66 18.80% $4,567.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6435027-9 C/A MPO TRUNK 62.5, 72FIB EA B $5,808.19 18.80% $4,716.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-0 C/A,50/125,12FIB,PLE,MPO EA B $822.29 18.80% $667.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-1 C/A,50/125,12FIB,PLE,MPO EA B $841.39 18.80% $683.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-2 C/A,50/125,12FIB,PLE,MPO EA B $860.45 18.80% $698.72 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-3 C/A,50/125,12FIB,PLE,MPO EA B $879.52 18.80% $714.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-4 C/A,50/125,12FIB,PLE,MPO EA B $898.60 18.80% $729.70 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-5 C/A,50/125,12FIB,PLE,MPO EA B $917.67 18.80% $745.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-6 C/A,50/125,12FIB,PLE,MPO EA B $936.73 18.80% $760.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-7 C/A,50/125,12FIB,PLE,MPO EA B $955.81 18.80% $776.15 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-8 C/A,50/125,12FIB,PLE,MPO EA B $974.88 18.80% $791.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6435028-9 C/A,50/125,12FIB,PLE,MPO EA B $993.94 18.80% $807.12 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-0 C/A,50.125,24FIB,PLE,MPO EA B $1,428.06 18.80% $1,159.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-1 C/A,50.125,24FIB,PLE,MPO EA B $1,476.11 18.80% $1,198.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-2 C/A,50.125,24FIB,PLE,MPO EA B $1,524.19 18.80% $1,237.70 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-3 C/A,50.125,24FIB,PLE,MPO EA B $1,572.26 18.80% $1,276.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-4 C/A,50.125,24FIB,PLE,MPO EA B $1,620.32 18.80% $1,315.76 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-5 C/A,50.125,24FIB,PLE,MPO EA B $1,668.39 18.80% $1,354.80 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-6 C/A,50.125,24FIB,PLE,MPO EA B $1,716.45 18.80% $1,393.83 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-7 C/A,50.125,24FIB,PLE,MPO EA B $1,764.53 18.80% $1,432.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-8 C/A,50.125,24FIB,PLE,MPO EA B $1,812.58 18.80% $1,471.89 See Labor Rate NA

Tyco/Amp Netconnect 1-6435029-9 C/A,50.125,24FIB,PLE,MPO EA B $1,860.66 18.80% $1,510.93 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-0 CA,50,72F,OFNP,MPO EA B $3,851.77 18.80% $3,127.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-1 CA,50,72F,OFNP,MPO EA B $4,004.86 18.80% $3,252.10 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-2 CA,50,72F,OFNP,MPO EA B $4,157.93 18.80% $3,376.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-3 CA,50,72F,OFNP,MPO EA B $4,311.00 18.80% $3,500.70 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-4 CA,50,72F,OFNP,MPO EA B $4,464.07 18.80% $3,625.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-5 CA,50,72F,OFNP,MPO EA B $4,617.12 18.80% $3,749.29 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-6 CA,50,72F,OFNP,MPO EA B $4,770.19 18.80% $3,873.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-7 CA,50,72F,OFNP,MPO EA B $4,923.26 18.80% $3,997.89 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-8 CA,50,72F,OFNP,MPO EA B $5,076.34 18.80% $4,122.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6435031-9 CA,50,72F,OFNP,MPO EA B $5,229.41 18.80% $4,246.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-0 C/A,62.5/125UM,72F,MPO EA B $3,841.12 18.80% $3,119.14 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-1 C/A,62.5/125UM,72F,MPO EA B $3,993.13 18.80% $3,242.58 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-2 C/A,62.5/125UM,72F,MPO EA B $4,145.12 18.80% $3,366.00 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-3 C/A,62.5/125UM,72F,MPO EA B $4,297.14 18.80% $3,489.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-4 C/A,62.5/125UM,72F,MPO EA B $4,449.13 18.80% $3,612.87 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-5 C/A,62.5/125UM,72F,MPO EA B $4,601.12 18.80% $3,736.30 See Labor Rate NA
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Tyco/Amp Netconnect 1-6435035-6 C/A,62.5/125UM,72F,MPO EA B $4,753.12 18.80% $3,859.72 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-7 C/A,62.5/125UM,72F,MPO EA B $4,905.13 18.80% $3,983.16 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-8 C/A,62.5/125UM,72F,MPO EA B $5,057.14 18.80% $4,106.60 See Labor Rate NA

Tyco/Amp Netconnect 1-6435035-9 C/A,62.5/125UM,72F,MPO EA B $5,209.16 18.80% $4,230.04 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-0 C/A,50/125UM,72F,MPO EA B $3,649.30 18.80% $2,963.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-1 C/A,50/125UM,72F,MPO EA B $3,782.12 18.80% $3,071.23 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-2 C/A,50/125UM,72F,MPO EA B $3,914.94 18.80% $3,179.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-3 C/A,50/125UM,72F,MPO EA B $4,047.76 18.80% $3,286.94 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-4 C/A,50/125UM,72F,MPO EA B $4,180.58 18.80% $3,394.80 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-5 C/A,50/125UM,72F,MPO EA B $4,313.40 18.80% $3,502.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-6 C/A,50/125UM,72F,MPO EA B $4,446.23 18.80% $3,610.51 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-7 C/A,50/125UM,72F,MPO EA B $4,579.05 18.80% $3,718.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-8 C/A,50/125UM,72F,MPO EA B $4,711.85 18.80% $3,826.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6435039-9 C/A,50/125UM,72F,MPO EA B $4,844.69 18.80% $3,934.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-0 C/A 12FIB SM MPO-MPO EA B $758.26 18.80% $615.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-1 C/A 12FIB SM MPO-MPO EA B $770.93 18.80% $626.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-2 C/A 12FIB SM MPO-MPO EA B $783.58 18.80% $636.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-3 C/A 12FIB SM MPO-MPO EA B $796.26 18.80% $646.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-4 C/A 12FIB SM MPO-MPO EA B $808.93 18.80% $656.88 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-5 C/A 12FIB SM MPO-MPO EA B $821.60 18.80% $667.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-6 C/A 12FIB SM MPO-MPO EA B $834.26 18.80% $677.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-7 C/A 12FIB SM MPO-MPO EA B $846.93 18.80% $687.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-8 C/A 12FIB SM MPO-MPO EA B $859.58 18.80% $698.01 See Labor Rate NA

Tyco/Amp Netconnect 1-6435070-9 C/A 12FIB SM MPO-MPO EA B $872.25 18.80% $708.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6435547-0 C/A,62.5MM,MT-RJ-SC EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6435547-5 CA FO 62.5 SC DUP-MTJR RED SEC EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6435548-0 C/A,62.5MM,MT-RJ-SC EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6435548-5 CA,62.5,MTRJ-SC EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6435552-0 C/A,62.5MM,MT-RJ-SC EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6435552-5 CA,62.5,MTRJ-SC EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6435553-0 C/A,62.5MM,MT-RJ-SC EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6435553-5 CA,62.5,MTRJ-SC EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1644027-1 ASSY,CAT.6 SINGLE INSERT,T568B EA B $8.19 18.80% $6.65 See Labor Rate NA

Tyco/Amp Netconnect 1644027-3 ASSY,CAT.6 SINGLE INSERT,T568B EA B $8.19 18.80% $6.65 See Labor Rate NA

Tyco/Amp Netconnect 1644027-5 ASSY,CAT.6 SINGLE INSERT,T568B EA B $8.19 18.80% $6.65 See Labor Rate NA

Tyco/Amp Netconnect 1644031-1 CAT.6 SINGLE AMP CO INSERT, LI EA B $8.19 18.80% $6.65 See Labor Rate NA

Tyco/Amp Netconnect 1644031-3 CAT.6 SINGLE AMP CO INSERT, BL EA B $8.19 18.80% $6.65 See Labor Rate NA

Tyco/Amp Netconnect 1644031-5 CAT.6 SINGLE AMP CO INSERT, WH EA B $8.19 18.80% $6.65 See Labor Rate NA

Tyco/Amp Netconnect 1644042-1 PA PANEL 24P CAT6 SHLD AMPTRAC EA B $515.92 18.80% $418.95 See Labor Rate NA

Tyco/Amp Netconnect 1644042-2 PA PANEL 24P CAT6 SHLD AMPTRAC EA B $409.16 18.80% $332.25 See Labor Rate NA

Tyco/Amp Netconnect 1644042-3 PA PANEL 24P CAT6 SHLD AMPTRAC EA B $409.16 18.80% $332.25 See Labor Rate NA

Tyco/Amp Netconnect 1-6457988-0 C/A MPO-MPO 62.5/125 12FIB EA B $283.30 18.80% $230.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6588572-0 C/A, MT-RJ TO MTRJ XG FIBER EA B $54.71 18.80% $44.43 See Labor Rate NA

Tyco/Amp Netconnect 1-6588572-5 CA50,MTRJ-MTRJ EA B $66.32 18.80% $53.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6588573-0 C/A, MT-RJ TO SC DUPLEX XG FI EA B $54.71 18.80% $44.43 See Labor Rate NA

Tyco/Amp Netconnect 1-6588573-2 C/A, MT-RJ TO SC DUPLEX XG FI EA B $59.36 18.80% $48.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6588573-5 CA50,MTRJ-SC EA B $66.32 18.80% $53.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6588713-0 C/A MTRJ W/PINS TO W/O PINS 10 EA B $58.56 18.80% $47.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6588713-5 CA,62.5,MTRJ-MTRJ EA B $67.17 18.80% $54.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6588719-0 C/A MTRJ-LC DUP OFNR XG EA B $68.57 18.80% $55.68 See Labor Rate NA

Tyco/Amp Netconnect 1-6588719-2 C/A MTRJ-LC DUP OFNR XG EA B $73.21 18.80% $59.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6588719-7 C/A MTRJ-LC DUP OFNR XG EA B $84.82 18.80% $68.88 See Labor Rate NA

Tyco/Amp Netconnect 1-6588719-8 C/A MTRJ-LC DUP OFNR XG EA B $89.46 18.80% $72.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-0 C/A MPO-MPO 24FIB PLENUM XG EA B $1,776.03 18.80% $1,442.20 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-1 C/A MPO-MPO 24FIB PLENUM XG EA B $1,858.87 18.80% $1,509.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-2 C/A MPO-MPO 24FIB PLENUM XG EA B $1,941.75 18.80% $1,576.78 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-3 C/A MPO-MPO 24FIB PLENUM XG EA B $2,024.61 18.80% $1,644.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-4 CA 24FIB XG OFNP MPO EA B $2,107.47 18.80% $1,711.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-5 C/A MPO-MPO 24FIB PLENUM XG EA B $2,190.34 18.80% $1,778.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-6 C/A XG 24F MPO-MPO FLIPPED EA B $2,273.20 18.80% $1,845.93 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-7 CA 24FIB XG OFNP MPO EA B $2,356.06 18.80% $1,913.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6588724-8 C/A MPO-MPO 24FIB PLENUM XG EA B $2,438.92 18.80% $1,980.50 See Labor Rate NA
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Tyco/Amp Netconnect 1-6588724-9 C/A MPO-MPO 24FIB PLENUM XG EA B $2,521.78 18.80% $2,047.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6588930-0 F/O C/A MPO-MPO,12F,MM EA B $283.30 18.80% $230.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6588930-1 F/O C/A MPO-MPO,12F,MM EA B $978.83 18.80% $794.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-0 C/A 50/125 12FIB PLENUM MPO EA B $949.69 18.80% $771.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-1 C/A 50/125 12FIB PLENUM MPO EA B $981.54 18.80% $797.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-2 C/A 50/125 12FIB PLENUM MPO EA B $1,013.32 18.80% $822.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-3 C/A 50/125 12FIB PLENUM MPO EA B $1,045.15 18.80% $848.70 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-4 C/A 50/125 12FIB PLENUM MPO EA B $1,076.96 18.80% $874.53 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-5 C/A 50/125 12FIB PLENUM MPO EA B $1,108.78 18.80% $900.38 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-6 C/A 50/125 12FIB PLENUM MPO EA B $1,140.57 18.80% $926.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-7 C/A 50/125 12FIB PLENUM MPO EA B $1,172.38 18.80% $952.02 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-8 C/A 50/125 12FIB PLENUM MPO EA B $1,204.20 18.80% $977.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6693087-9 C/A 50/125 12FIB PLENUM MPO EA B $1,236.01 18.80% $1,003.69 See Labor Rate NA

Tyco/Amp Netconnect 1-6693182-0 C/A MPO-MPO 50/125 10M EA B $239.34 18.80% $194.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6693182-2 C/A MPO-MPO 50/125 12M EA B $262.53 18.80% $213.18 See Labor Rate NA

Tyco/Amp Netconnect 1-6693182-5 C/A MPO-MPO 50/125 15M EA B $297.32 18.80% $241.43 See Labor Rate NA

Tyco/Amp Netconnect 1-6693205-0 C/A MTRJ PLUG N/PINS GREEN-ST EA B $69.04 18.80% $56.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6693205-5 C/A MTRJ PLUG N/PINS GREEN-ST EA B $79.94 18.80% $64.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6695133-1 FOCASS MM/ OM3 12F MPO/SC DUPL EA B $361.89 18.80% $293.87 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B $1,235.07 18.80% $1,002.92 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B $1,264.80 18.80% $1,027.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B $1,294.53 18.80% $1,051.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B $1,324.25 18.80% $1,075.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B $1,353.98 18.80% $1,099.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B $1,383.73 18.80% $1,123.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B $1,413.46 18.80% $1,147.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B $1,443.19 18.80% $1,171.93 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B $1,472.92 18.80% $1,196.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B $1,502.65 18.80% $1,220.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,235.07 18.80% $1,002.92 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,264.80 18.80% $1,027.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,294.53 18.80% $1,051.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,324.25 18.80% $1,075.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,353.98 18.80% $1,099.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,383.73 18.80% $1,123.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,413.46 18.80% $1,147.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,443.19 18.80% $1,171.93 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,472.92 18.80% $1,196.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,502.65 18.80% $1,220.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,235.07 18.80% $1,002.92 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,264.80 18.80% $1,027.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,294.53 18.80% $1,051.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,324.25 18.80% $1,075.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,353.98 18.80% $1,099.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,383.73 18.80% $1,123.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,413.46 18.80% $1,147.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,443.19 18.80% $1,171.93 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,472.92 18.80% $1,196.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,502.65 18.80% $1,220.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-0 CA,62.5,12F,OFNP,MPO EA B $1,235.07 18.80% $1,002.92 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-1 CA,62.5,12F,OFNP,MPO EA B $1,264.80 18.80% $1,027.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-2 CA,62.5,12F,OFNP,MPO EA B $1,294.53 18.80% $1,051.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-3 CA,62.5,12F,OFNP,MPO EA B $1,324.25 18.80% $1,075.35 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-4 CA,62.5,12F,OFNP,MPO EA B $1,353.98 18.80% $1,099.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-5 CA,62.5,12F,OFNP,MPO EA B $1,383.73 18.80% $1,123.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-6 CA,62.5,12F,OFNP,MPO EA B $1,413.46 18.80% $1,147.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-7 CA,62.5,12F,OFNP,MPO EA B $1,443.19 18.80% $1,171.93 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-8 CA,62.5,12F,OFNP,MPO EA B $1,472.92 18.80% $1,196.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754272-9 CA,62.5,12F,OFNP,MPO EA B $1,502.65 18.80% $1,220.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B $1,212.36 18.80% $984.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B $1,239.84 18.80% $1,006.80 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B $1,267.30 18.80% $1,029.09 See Labor Rate NA
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Tyco/Amp Netconnect 1-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B $1,294.76 18.80% $1,051.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B $1,322.24 18.80% $1,073.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B $1,349.68 18.80% $1,095.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B $1,377.14 18.80% $1,118.29 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B $1,404.60 18.80% $1,140.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B $1,432.08 18.80% $1,162.90 See Labor Rate NA

Tyco/Amp Netconnect 1-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B $1,459.52 18.80% $1,185.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B $1,212.36 18.80% $984.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B $1,239.84 18.80% $1,006.80 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B $1,267.30 18.80% $1,029.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B $1,294.76 18.80% $1,051.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B $1,322.24 18.80% $1,073.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B $1,349.68 18.80% $1,095.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B $1,377.14 18.80% $1,118.29 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B $1,404.60 18.80% $1,140.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B $1,432.08 18.80% $1,162.90 See Labor Rate NA

Tyco/Amp Netconnect 1-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B $1,459.52 18.80% $1,185.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B $1,212.36 18.80% $984.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B $1,239.84 18.80% $1,006.80 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B $1,267.30 18.80% $1,029.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B $1,294.76 18.80% $1,051.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B $1,322.24 18.80% $1,073.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B $1,349.68 18.80% $1,095.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B $1,377.14 18.80% $1,118.29 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B $1,404.60 18.80% $1,140.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B $1,432.08 18.80% $1,162.90 See Labor Rate NA

Tyco/Amp Netconnect 1-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B $1,459.52 18.80% $1,185.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B $1,212.36 18.80% $984.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B $1,239.84 18.80% $1,006.80 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B $1,267.30 18.80% $1,029.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B $1,294.76 18.80% $1,051.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B $1,322.24 18.80% $1,073.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B $1,349.68 18.80% $1,095.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B $1,377.14 18.80% $1,118.29 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B $1,404.60 18.80% $1,140.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B $1,432.08 18.80% $1,162.90 See Labor Rate NA

Tyco/Amp Netconnect 1-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B $1,459.52 18.80% $1,185.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B $2,161.51 18.80% $1,755.23 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B $2,235.60 18.80% $1,815.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B $2,309.68 18.80% $1,875.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B $2,383.77 18.80% $1,935.72 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B $2,457.82 18.80% $1,995.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B $2,531.92 18.80% $2,056.02 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B $2,605.99 18.80% $2,116.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B $2,680.09 18.80% $2,176.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B $2,754.14 18.80% $2,236.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B $2,828.23 18.80% $2,296.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,161.51 18.80% $1,755.23 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,235.60 18.80% $1,815.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,309.68 18.80% $1,875.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,383.77 18.80% $1,935.72 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,457.82 18.80% $1,995.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,531.92 18.80% $2,056.02 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,605.99 18.80% $2,116.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,680.09 18.80% $2,176.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,754.14 18.80% $2,236.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,828.23 18.80% $2,296.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,161.51 18.80% $1,755.23 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,235.60 18.80% $1,815.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,309.68 18.80% $1,875.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,383.77 18.80% $1,935.72 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,457.82 18.80% $1,995.85 See Labor Rate NA
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Tyco/Amp Netconnect 1-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,531.92 18.80% $2,056.02 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,605.99 18.80% $2,116.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,680.09 18.80% $2,176.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,754.14 18.80% $2,236.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,828.23 18.80% $2,296.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,161.51 18.80% $1,755.23 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,235.60 18.80% $1,815.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,309.68 18.80% $1,875.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,383.77 18.80% $1,935.72 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,457.82 18.80% $1,995.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,531.92 18.80% $2,056.02 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,605.99 18.80% $2,116.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,680.09 18.80% $2,176.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,754.14 18.80% $2,236.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,828.23 18.80% $2,296.64 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B $2,112.88 18.80% $1,715.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B $2,182.11 18.80% $1,771.96 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B $2,251.33 18.80% $1,828.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B $2,320.54 18.80% $1,884.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B $2,389.77 18.80% $1,940.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B $2,458.98 18.80% $1,996.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B $2,528.19 18.80% $2,052.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B $2,597.40 18.80% $2,109.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B $2,666.62 18.80% $2,165.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B $2,735.85 18.80% $2,221.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B $2,112.88 18.80% $1,715.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B $2,182.11 18.80% $1,771.96 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B $2,251.33 18.80% $1,828.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B $2,320.54 18.80% $1,884.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B $2,389.77 18.80% $1,940.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B $2,458.98 18.80% $1,996.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B $2,528.19 18.80% $2,052.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B $2,597.40 18.80% $2,109.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B $2,666.62 18.80% $2,165.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B $2,735.85 18.80% $2,221.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B $2,112.88 18.80% $1,715.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B $2,182.11 18.80% $1,771.96 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B $2,251.33 18.80% $1,828.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B $2,320.54 18.80% $1,884.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B $2,389.77 18.80% $1,940.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B $2,458.98 18.80% $1,996.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B $2,528.19 18.80% $2,052.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B $2,597.40 18.80% $2,109.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B $2,666.62 18.80% $2,165.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B $2,735.85 18.80% $2,221.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B $2,112.88 18.80% $1,715.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B $2,182.11 18.80% $1,771.96 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B $2,251.33 18.80% $1,828.17 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B $2,320.54 18.80% $1,884.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B $2,389.77 18.80% $1,940.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B $2,458.98 18.80% $1,996.79 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B $2,528.19 18.80% $2,052.99 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B $2,597.40 18.80% $2,109.19 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B $2,666.62 18.80% $2,165.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B $2,735.85 18.80% $2,221.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6754285-0 CASS,6P,62.5,MPO-MTRJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754285-1 CASS,6P,62.5,MPO-MTRJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754286-0 CASS, 50, MPO-MTRJ, SL. SEC. EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1-6754286-1 CASS, 50, MPO-MTRJ, AQ. SEC. EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1-6754287-0 CASS,12P,62.5,MPO-MTRJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6754287-1 CASS,12P,62.5,MPO-MTRJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6754288-0 CASS 12P MPO-MTRJ 50 FLIP EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA
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Tyco/Amp Netconnect 1-6754288-1 CASS, 50, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-0 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-1 CA,XG,MTRJ-SC EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-2 CA,XG,MTRJ-SC EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-3 CA,XG,MTRJ-SC EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-4 CA,XG,MTRJ-SC EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-5 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-6 CA,XG,MTRJ-SC EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-7 CA,XG,MTRJ-SC EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-8 CA,XG,MTRJ-SC EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754410-9 CA,XG,MTRJ-SC EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-0 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-1 CA,XG,MTRJ-SC EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-2 CA,XG,MTRJ-SC EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-3 CA,XG,MTRJ-SC EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-4 CA,XG,MTRJ-SC EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-5 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-6 CA,XG,MTRJ-SC EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-7 CA,XG,MTRJ-SC EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-8 CA,XG,MTRJ-SC EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754411-9 CA,XG,MTRJ-SC EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-0 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-1 CA,XG,MTRJ-SC EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-2 CA,XG,MTRJ-SC EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-3 CA,XG,MTRJ-SC EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-4 CA,XG,MTRJ-SC EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-5 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-6 CA,XG,MTRJ-SC EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-7 CA,XG,MTRJ-SC EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-8 CA,XG,MTRJ-SC EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754412-9 CA,XG,MTRJ-SC EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-0 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B $64.15 18.80% $52.09 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-1 CA,XG,MTRJ-SC EA B $66.82 18.80% $54.26 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-2 CA,XG,MTRJ-SC EA B $69.48 18.80% $56.42 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-3 CA,XG,MTRJ-SC EA B $72.13 18.80% $58.57 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-4 CA,XG,MTRJ-SC EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-5 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B $77.48 18.80% $62.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-6 CA,XG,MTRJ-SC EA B $80.13 18.80% $65.07 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-7 CA,XG,MTRJ-SC EA B $82.80 18.80% $67.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-8 CA,XG,MTRJ-SC EA B $85.46 18.80% $69.40 See Labor Rate NA

Tyco/Amp Netconnect 1-6754413-9 CA,XG,MTRJ-SC EA B $88.11 18.80% $71.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B $1,395.81 18.80% $1,133.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B $1,441.65 18.80% $1,170.68 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B $1,487.44 18.80% $1,207.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B $1,533.25 18.80% $1,245.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B $1,579.07 18.80% $1,282.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B $1,624.88 18.80% $1,319.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B $1,670.68 18.80% $1,356.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B $1,716.47 18.80% $1,393.84 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B $1,762.29 18.80% $1,431.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B $1,808.12 18.80% $1,468.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B $1,395.81 18.80% $1,133.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B $1,441.65 18.80% $1,170.68 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B $1,487.44 18.80% $1,207.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B $1,533.25 18.80% $1,245.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B $1,579.07 18.80% $1,282.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B $1,624.88 18.80% $1,319.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B $1,670.68 18.80% $1,356.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B $1,716.47 18.80% $1,393.84 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B $1,762.29 18.80% $1,431.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B $1,808.12 18.80% $1,468.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B $1,395.81 18.80% $1,133.45 See Labor Rate NA
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Tyco/Amp Netconnect 1-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B $1,441.65 18.80% $1,170.68 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B $1,487.44 18.80% $1,207.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B $1,533.25 18.80% $1,245.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B $1,579.07 18.80% $1,282.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B $1,624.88 18.80% $1,319.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B $1,670.68 18.80% $1,356.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B $1,716.47 18.80% $1,393.84 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B $1,762.29 18.80% $1,431.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B $1,808.12 18.80% $1,468.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B $1,395.81 18.80% $1,133.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B $1,441.65 18.80% $1,170.68 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B $1,487.44 18.80% $1,207.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B $1,533.25 18.80% $1,245.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B $1,579.07 18.80% $1,282.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B $1,624.88 18.80% $1,319.47 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B $1,670.68 18.80% $1,356.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B $1,716.47 18.80% $1,393.84 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B $1,762.29 18.80% $1,431.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B $1,808.12 18.80% $1,468.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B $1,748.01 18.80% $1,419.45 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B $1,828.06 18.80% $1,484.46 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B $1,908.14 18.80% $1,549.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B $1,988.19 18.80% $1,614.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B $2,068.24 18.80% $1,679.50 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B $2,148.34 18.80% $1,744.54 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B $2,228.37 18.80% $1,809.53 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B $2,308.45 18.80% $1,874.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B $2,388.48 18.80% $1,939.54 See Labor Rate NA

Tyco/Amp Netconnect 1-6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B $2,468.56 18.80% $2,004.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B $2,963.54 18.80% $2,406.51 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B $3,188.60 18.80% $2,589.27 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B $3,413.69 18.80% $2,772.05 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B $3,657.51 18.80% $2,970.04 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B $3,882.59 18.80% $3,152.82 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B $4,107.66 18.80% $3,335.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B $4,332.75 18.80% $3,518.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B $4,557.82 18.80% $3,701.13 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B $4,782.90 18.80% $3,883.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B $5,007.97 18.80% $4,066.67 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-0 C/A,MPO-MPO,144FIB,50/125,XG EA B $8,592.37 18.80% $6,977.34 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-1 C/A,MPO-MPO,144FIB,50/125,XG EA B $9,098.54 18.80% $7,388.38 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-2 C/A,MPO-MPO,144FIB,50/125,XG EA B $9,604.71 18.80% $7,799.41 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-3 C/A,MPO-MPO,144FIB,50/125,XG EA B $10,110.90 18.80% $8,210.46 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-4 C/A,MPO-MPO,144FIB,50/125,XG EA B $10,617.08 18.80% $8,621.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-5 C/A,MPO-MPO,144FIB,50/125,XG EA B $11,123.25 18.80% $9,032.52 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-6 C/A,MPO-MPO,144FIB,50/125,XG EA B $11,629.42 18.80% $9,443.55 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-7 C/A,MPO-MPO,144FIB,50/125,XG EA B $12,135.59 18.80% $9,854.58 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-8 C/A,MPO-MPO,144FIB,50/125,XG EA B $12,641.76 18.80% $10,265.62 See Labor Rate NA

Tyco/Amp Netconnect 1-6754750-9 C/A,MPO-MPO,144FIB,50/125,XG EA B $13,147.94 18.80% $10,676.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-0 C/A,MPO-MPO,24F,SM EA B $1,072.92 18.80% $871.25 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-1 C/A,MPO-MPO,24F,SM EA B $1,101.74 18.80% $894.66 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-2 C/A,MPO-MPO,24F,SM EA B $1,130.59 18.80% $918.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-3 C/A,MPO-MPO,24F,SM EA B $1,159.42 18.80% $941.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-4 C/A,MPO-MPO,24F,SM EA B $1,188.26 18.80% $964.91 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-5 C/A,MPO-MPO,24F,SM EA B $1,217.09 18.80% $988.32 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-6 C/A,MPO-MPO,24F,SM EA B $1,245.91 18.80% $1,011.73 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-7 C/A,MPO-MPO,24F,SM EA B $1,274.76 18.80% $1,035.15 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-8 C/A,MPO-MPO,24F,SM EA B $1,303.58 18.80% $1,058.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6754882-9 C/A,MPO-MPO,24F,SM EA B $1,332.43 18.80% $1,081.98 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-0 C/A,MPO-MPO,24F,XG EA B $1,787.91 18.80% $1,451.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-1 C/A,MPO-MPO,24F,XG EA B $1,867.94 18.80% $1,516.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-2 C/A,MPO-MPO,24F,XG EA B $1,947.98 18.80% $1,581.84 See Labor Rate NA
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Tyco/Amp Netconnect 1-6754985-3 C/A,MPO-MPO,24F,XG EA B $2,028.05 18.80% $1,646.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-4 C/A,MPO-MPO,24F,XG EA B $2,108.11 18.80% $1,711.87 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-5 C/A,MPO-MPO,24F,XG EA B $2,188.14 18.80% $1,776.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-6 C/A,MPO-MPO,24F,XG EA B $2,268.20 18.80% $1,841.87 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-7 C/A,MPO-MPO,24F,XG EA B $2,348.23 18.80% $1,906.86 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-8 C/A,MPO-MPO,24F,XG EA B $2,428.29 18.80% $1,971.87 See Labor Rate NA

Tyco/Amp Netconnect 1-6754985-9 C/A,MPO-MPO,24F,XG EA B $2,508.34 18.80% $2,036.87 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-0 CA,62.5,MTRJ-LC EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-1 CA,62.5,MTRJ-LC EA B $66.96 18.80% $54.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-2 CA,62.5,MTRJ-LC EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-3 CA,62.5,MTRJ-LC EA B $71.07 18.80% $57.71 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-4 CA,62.5,MTRJ-LC EA B $73.13 18.80% $59.39 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-5 CA,62.5,MTRJ-LC EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-6 CA,62.5,MTRJ-LC EA B $77.27 18.80% $62.74 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-7 CA,62.5,MTRJ-LC EA B $79.32 18.80% $64.41 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-8 CA,62.5,MTRJ-LC EA B $81.38 18.80% $66.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6828104-9 CA,62.5,MTRJ-LC EA B $83.44 18.80% $67.76 See Labor Rate NA

Tyco/Amp Netconnect 1-6828164-0 C/A,MPO-MPO,12F,62.5/125,OSP EA B $828.97 18.80% $673.15 See Labor Rate NA

Tyco/Amp Netconnect 1-6828164-5 C/A,MPO-MPO,12F,62.5/125,OSP EA B $927.64 18.80% $753.28 See Labor Rate NA

Tyco/Amp Netconnect 1-6828169-0 MTRJ PLUG,RED-MTRJ JACK RED EA B $64.38 18.80% $52.28 See Labor Rate NA

Tyco/Amp Netconnect 1-6828169-2 MTRJ PLUG,RED-MTRJ JACK RED EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 1-6828169-4 MTRJ PLUG,RED-MTRJ JACK RED EA B $73.46 18.80% $59.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6828169-5 MTRJ PLUG,RED-MTRJ JACK RED EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-6828169-7 MTRJ PLUG,RED-MTRJ JACK RED EA B $80.30 18.80% $65.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6828170-0 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $64.38 18.80% $52.28 See Labor Rate NA

Tyco/Amp Netconnect 1-6828170-2 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 1-6828170-4 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $73.46 18.80% $59.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6828170-5 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-6828170-7 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $80.30 18.80% $65.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6828171-0 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $64.38 18.80% $52.28 See Labor Rate NA

Tyco/Amp Netconnect 1-6828171-2 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 1-6828171-4 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $73.46 18.80% $59.65 See Labor Rate NA

Tyco/Amp Netconnect 1-6828171-5 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $75.77 18.80% $61.53 See Labor Rate NA

Tyco/Amp Netconnect 1-6828171-7 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $80.30 18.80% $65.21 See Labor Rate NA

Tyco/Amp Netconnect 1-6828245-0 CA SM SC DUP-MTRJ OR. SECURE EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6828245-5 CA SM SC DUP-MTRJ OR. SECURE EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6828247-0 CA,SM,MTRJ-SC EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1-6828247-5 CA,SM,MTRJ-SC EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 1-6828275-0 CA 62.5 MTRJ-MTRJ OR SECURE EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6828275-5 CA 62.5 MTRJ-MTRJ OR SECURE EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6828278-0 CA,62.5,MTRJ-MTRJ EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6828278-5 CA,62.5,MTRJ-MTRJ EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6828281-0 CA 62.5 SC DUP-MTRJ OR SECURE EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6828281-5 CA 62.5 SC DUP-MTRJ OR SECURE EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6828284-0 CA 62.5 SC DUP-MTRJ VI SECURE EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6828284-5 CA 62.5 SC DUP-MTRJ VI SECURE EA B $70.23 18.80% $57.03 See Labor Rate NA

Tyco/Amp Netconnect 1-6828478-0 C/A,62.5,LC-MTRJ RED SECURE EA B $62.52 18.80% $50.77 See Labor Rate NA

Tyco/Amp Netconnect 1-6828478-5 C/A,62.5,LC-MTRJ RED SECURE EA B $70.80 18.80% $57.50 See Labor Rate NA

Tyco/Amp Netconnect 1-6828479-0 C/A,62.5,LC-MTRJ YELLOW SECURE EA B $62.52 18.80% $50.77 See Labor Rate NA

Tyco/Amp Netconnect 1-6828479-5 C/A,62.5,LC-MTRJ YELLOW SECURE EA B $70.80 18.80% $57.50 See Labor Rate NA

Tyco/Amp Netconnect 1-6828480-0 C/A,62.5,LC-MTRJ GREEN SECURE EA B $62.52 18.80% $50.77 See Labor Rate NA

Tyco/Amp Netconnect 1-6828480-5 C/A,62.5,LC-MTRJ GREEN SECURE EA B $70.80 18.80% $57.50 See Labor Rate NA

Tyco/Amp Netconnect 1-6828481-0 C/A,62.5,LC-MTRJ BLUE SECURE EA B $62.52 18.80% $50.77 See Labor Rate NA

Tyco/Amp Netconnect 1-6828481-5 C/A,62.5,LC-MTRJ BLUE SECURE EA B $70.80 18.80% $57.50 See Labor Rate NA

Tyco/Amp Netconnect 1-6828482-0 C/A,62.5,LC-MTRJ ROSE SECURE EA B $65.63 18.80% $53.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6828482-5 C/A,62.5,LC-MTRJ ROSE SECURE EA B $74.34 18.80% $60.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6828483-0 C/A,62.5,LC-MTRJ AQUA SECURE EA B $65.63 18.80% $53.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6828483-5 C/A,62.5,LC-MTRJ AQUA SECURE EA B $74.34 18.80% $60.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6828484-0 C/A,62.5,LC-MTRJ BROWN SECURE EA B $65.63 18.80% $53.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6828484-5 C/A,62.5,LC-MTRJ BROWN SECURE EA B $74.34 18.80% $60.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6828485-0 CA,62.5,MTRJ-LC EA B $65.63 18.80% $53.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6828485-5 CA,62.5,MTRJ-LC EA B $74.34 18.80% $60.37 See Labor Rate NA
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Tyco/Amp Netconnect 1-6828486-0 C/A,62.5,LC-MTRJ ORANGE SECURE EA B $65.63 18.80% $53.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6828486-5 C/A,62.5,LC-MTRJ ORANGE SECURE EA B $74.34 18.80% $60.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6828487-0 CA,62.5,MTRJ-LC EA B $65.63 18.80% $53.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6828487-5 CA,62.5,MTRJ-LC EA B $74.34 18.80% $60.37 See Labor Rate NA

Tyco/Amp Netconnect 1-6828512-0 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B $60.44 18.80% $49.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6828512-5 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B $70.34 18.80% $57.12 See Labor Rate NA

Tyco/Amp Netconnect 1-6828513-0 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B $60.44 18.80% $49.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6828513-5 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B $70.34 18.80% $57.12 See Labor Rate NA

Tyco/Amp Netconnect 1-6828514-0 C/A,62.5,MTRJ PLUG,RED SECUR EA B $60.44 18.80% $49.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6828514-5 C/A,62.5,MTRJ PLUG,RED SECUR EA B $70.34 18.80% $57.12 See Labor Rate NA

Tyco/Amp Netconnect 1-6828817-0 PT,62.5,12F,PFNP,MPO EA B $256.74 18.80% $208.48 See Labor Rate NA

Tyco/Amp Netconnect 1-6828817-1 PT,62.5,12F,PFNP,MPO EA B $214.43 18.80% $174.13 See Labor Rate NA

Tyco/Amp Netconnect 1-6828820-0 PT,SM,12F,MPO SECURE EA B $240.24 18.80% $195.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6828820-1 PT,SM,12F,MPO SECURE EA B $240.24 18.80% $195.08 See Labor Rate NA

Tyco/Amp Netconnect 1-6828849-0 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $67.63 18.80% $54.92 See Labor Rate NA

Tyco/Amp Netconnect 1-6828849-5 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $78.36 18.80% $63.63 See Labor Rate NA

Tyco/Amp Netconnect 1-6828923-0 CA,62.5,MTRJ-LC EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 1-6828923-5 CA,62.5,MTRJ-LC EA B $75.19 18.80% $61.06 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B $52.02 18.80% $42.24 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-1 CA SM MTRJ GR SEC-MTRJ EA B $53.32 18.80% $43.30 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-2 CA SM MTRJ GR SEC-MTRJ EA B $54.63 18.80% $44.36 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-3 CA SM MTRJ GR SEC-MTRJ EA B $55.92 18.80% $45.41 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-4 CA SM MTRJ GR SEC-MTRJ EA B $57.25 18.80% $46.49 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-5 CA SM MTRJ GR SEC-MTRJ EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-6 CA SM MTRJ GR SEC-MTRJ EA B $59.86 18.80% $48.61 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-7 CA SM MTRJ GR SEC-MTRJ EA B $61.17 18.80% $49.67 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-8 CA SM MTRJ GR SEC-MTRJ EA B $62.48 18.80% $50.73 See Labor Rate NA

Tyco/Amp Netconnect 1-6918737-9 CA SM MTRJ GR SEC-MTRJ EA B $63.79 18.80% $51.80 See Labor Rate NA

Tyco/Amp Netconnect 1711000-1 ASSY 4P FOR TELEPHONE APPL, AC EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 1711148-1 AMPTRAC UPGRADE KIT EA B $126.48 18.80% $102.70 See Labor Rate NA

Tyco/Amp Netconnect 1711148-4 AMPTRAC UPGRADE KIT FOR EA B $126.48 18.80% $102.70 See Labor Rate NA

Tyco/Amp Netconnect 1711160-2 AMP-TWIST-6S SL JACK EA B $16.85 18.80% $13.68 See Labor Rate NA

Tyco/Amp Netconnect 1711278-1 AMPTRAC PANEL SL 24 PORT EA B $152.86 18.80% $124.13 See Labor Rate NA

Tyco/Amp Netconnect 1711278-2 AMPTRAC PANEL SL 24 PORT EA B $73.17 18.80% $59.42 See Labor Rate NA

Tyco/Amp Netconnect 1711295-2 AMP-TWIST-6S SL JACK, SIDE EXI EA B $16.85 18.80% $13.68 See Labor Rate NA

Tyco/Amp Netconnect 1711342-2 AMP-TWIST-6S SL JACK W/O DUST EA B $16.50 18.80% $13.40 See Labor Rate NA

Tyco/Amp Netconnect 1711343-2 AMP-TWIST-6S SL JACK SIDE EXIT EA B $16.50 18.80% $13.40 See Labor Rate NA

Tyco/Amp Netconnect 1754285-1 C/A,MPO-MTRJ,12F,62.5/125 EA B $355.27 18.80% $288.50 See Labor Rate NA

Tyco/Amp Netconnect 1754285-2 C/A,MPO-MTRJ,12F,62.5/125 EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1754285-3 C/A,MPO-MTRJ,12F,62.5/125 EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1754285-4 C/A,MPO-MTRJ,12F,62.5/125 EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1754285-5 C/A,MPO-MTRJ,12F,62.5/125 EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1754285-6 CASS 12P 62.5 MPO-MTRJ EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1754285-7 CASS 12P 62.5 MPO-MTRJ EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1754285-8 CASS 12P 62.5 MPO-MTRJ EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1754285-9 CASS 12P 62.5 MPO-MTRJ EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1754286-1 C/A,MPO-MTRJ,12F,50/125 EA B $639.49 18.80% $519.29 See Labor Rate NA

Tyco/Amp Netconnect 1754286-2 CASS 50 MPO-MTRJ RED SEC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1754286-3 CASS 50 MPO-MTRJ GRN SEC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1754286-4 CASS 50 MPO-MTRJ BLU SEC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1754286-5 CASS 50 MPO-MTRJ YEL SEC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1754286-6 CASS 50 MPO-MTRJ ORA SEC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1754286-7 CASS 50 MPO-MTRJ BRN SEC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1754286-8 CASS 50 MPO-MTRJ VIO SEC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1754286-9 CASS 50 MPO-MTRJ ROS SEC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1754287-1 C/A,MPO-MTRJ,24F,62.5/125 EA B $1,278.97 18.80% $1,038.57 See Labor Rate NA

Tyco/Amp Netconnect 1754287-2 CASS12P62.5MPO-MTRJ (RDSEC) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1754287-3 CASS12P62.5MPO-MTRJ (GRSEC) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1754287-4 CASS12P62.5MPO-MTRJ (BLSEC) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1754287-5 CASS12P62.5MPO-MTRJ (YESEC) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1754287-6 CASS12P62.5MPO-MTRJ (ORSEC) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1754287-7 CASS12P62.5MPO-MTRJ (BRSEC) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA
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Tyco/Amp Netconnect 1754287-8 CASS12P62.5MPO-MTRJ (VISEC) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1754287-9 CASS12P62.5MPO-MTRJ (ROSEC) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1754406-1 C/A,50/125,XG,OFNR,MTRJ RED EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 1754406-2 C/A,50/125,XG,OFNR,MTRJ RED EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 1754406-3 C/A,50/125,XG,OFNR,MTRJ RED EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 1754406-5 C/A,50/125,XG,OFNR,MTRJ RED EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 1754407-1 C/A,50/125,XG,OFNR,MTRJ YELL EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 1754407-2 C/A,50/125,XG,OFNR,MTRJ YELL EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 1754407-3 C/A,50/125,XG,OFNR,MTRJ YELL EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 1754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 1754407-5 C/A,50/125,XG,OFNR,MTRJ YELL EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 1754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 1754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 1754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 1754408-1 C/A,50/125,XG,OFNR,MTRJ GREEN EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 1754408-2 C/A,50/125,XG,OFNR,MTRJ GREEN EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 1754408-3 C/A,50/125,XG,OFNR,MTRJ GREEN EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 1754408-5 C/A,50/125,XG,OFNR,MTRJ GREEN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 1754409-1 C/A,50/125,XG,OFNR,MTRJ BLUE EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 1754409-2 C/A,50/125,XG,OFNR,MTRJ BLUE EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 1754409-3 C/A,50/125,XG,OFNR,MTRJ BLUE EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 1754409-4 FO C/A MTRJ MTRJ BLU XG AQU EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 1754409-5 C/A,50/125,XG,OFNR,MTRJ BLUE EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1754409-6 FO C/A MTRJ MTRJ BLU XG AQU EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 1754409-7 FO C/A MTRJ MTRJ BLU XG AQU EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 1754409-8 FO C/A MTRJ MTRJ BLU XG AQU EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 1754409-9 FO C/A MTRJ MTRJ BLU XG AQU EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 1754424-1 C/A,MPO,24F,50/125 XG,OFNP EA B $1,542.57 18.80% $1,252.63 See Labor Rate NA

Tyco/Amp Netconnect 1754424-2 C/A,MPO,24F,50/125 XG,OFNP EA B $1,664.38 18.80% $1,351.54 See Labor Rate NA

Tyco/Amp Netconnect 1754424-3 C/A,MPO,24F,50/125 XG,OFNP EA B $1,786.22 18.80% $1,450.48 See Labor Rate NA

Tyco/Amp Netconnect 1754424-4 C/A,MPO,24F,50/125 XG,OFNP EA B $1,908.04 18.80% $1,549.40 See Labor Rate NA

Tyco/Amp Netconnect 1754424-5 C/A,MPO,24F,50/125 XG,OFNP EA B $2,029.88 18.80% $1,648.34 See Labor Rate NA

Tyco/Amp Netconnect 1754424-6 C/A,MPO,24F,50/125 XG,OFNP EA B $2,151.68 18.80% $1,747.25 See Labor Rate NA

Tyco/Amp Netconnect 1754424-7 C/A,MPO,24F,50/125 XG,OFNP EA B $2,273.52 18.80% $1,846.19 See Labor Rate NA

Tyco/Amp Netconnect 1754424-8 C/A,MPO,24F,50/125 XG,OFNP EA B $2,395.37 18.80% $1,945.13 See Labor Rate NA

Tyco/Amp Netconnect 1754424-9 C/A,MPO,24F,50/125 XG,OFNP EA B $2,517.19 18.80% $2,044.06 See Labor Rate NA

Tyco/Amp Netconnect 1754425-1 C/A,MPO,24F,50/125 XG,OFNP EA B $1,542.57 18.80% $1,252.63 See Labor Rate NA

Tyco/Amp Netconnect 1754425-2 C/A,MPO,24F,50/125 XG,OFNP EA B $1,664.38 18.80% $1,351.54 See Labor Rate NA

Tyco/Amp Netconnect 1754425-3 C/A,MPO,24F,50/125 XG,OFNP EA B $1,786.22 18.80% $1,450.48 See Labor Rate NA

Tyco/Amp Netconnect 1754425-5 C/A,MPO,24F,50/125 XG,OFNP EA B $2,029.88 18.80% $1,648.34 See Labor Rate NA

Tyco/Amp Netconnect 1754425-6 C/A,MPO,24F,50/125 XG,OFNP EA B $2,151.68 18.80% $1,747.25 See Labor Rate NA

Tyco/Amp Netconnect 1754425-7 C/A,MPO,24F,50/125 XG,OFNP EA B $2,273.52 18.80% $1,846.19 See Labor Rate NA

Tyco/Amp Netconnect 1754425-8 C/A,MPO,24F,50/125 XG,OFNP EA B $2,395.37 18.80% $1,945.13 See Labor Rate NA

Tyco/Amp Netconnect 1754425-9 C/A,MPO,24F,50/125 XG,OFNP EA B $2,517.19 18.80% $2,044.06 See Labor Rate NA

Tyco/Amp Netconnect 1754426-1 C/A,MPO,24F,50/125 XG,OFNP EA B $1,542.57 18.80% $1,252.63 See Labor Rate NA

Tyco/Amp Netconnect 1754426-2 C/A,MPO,24F,50/125 XG,OFNP EA B $1,664.38 18.80% $1,351.54 See Labor Rate NA

Tyco/Amp Netconnect 1754426-3 C/A,MPO,24F,50/125 XG,OFNP EA B $1,786.22 18.80% $1,450.48 See Labor Rate NA

Tyco/Amp Netconnect 1754426-4 C/A,MPO,24F,50/125 XG,OFNP EA B $1,908.04 18.80% $1,549.40 See Labor Rate NA

Tyco/Amp Netconnect 1754426-5 C/A,MPO,24F,50/125 XG,OFNP EA B $2,029.88 18.80% $1,648.34 See Labor Rate NA

Tyco/Amp Netconnect 1754426-6 C/A,MPO,24F,50/125 XG,OFNP EA B $2,151.68 18.80% $1,747.25 See Labor Rate NA

Tyco/Amp Netconnect 1754426-7 C/A,MPO,24F,50/125 XG,OFNP EA B $2,273.52 18.80% $1,846.19 See Labor Rate NA
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Tyco/Amp Netconnect 1754426-8 C/A,MPO,24F,50/125 XG,OFNP EA B $2,395.37 18.80% $1,945.13 See Labor Rate NA

Tyco/Amp Netconnect 1754426-9 C/A,MPO,24F,50/125 XG,OFNP EA B $2,517.19 18.80% $2,044.06 See Labor Rate NA

Tyco/Amp Netconnect 1754427-1 C/A,MPO,24F,50/125 XG,OFNP EA B $1,542.57 18.80% $1,252.63 See Labor Rate NA

Tyco/Amp Netconnect 1754427-2 C/A,MPO,24F,50/125 XG,OFNP EA B $1,664.38 18.80% $1,351.54 See Labor Rate NA

Tyco/Amp Netconnect 1754427-3 C/A,MPO,24F,50/125 XG,OFNP EA B $1,786.22 18.80% $1,450.48 See Labor Rate NA

Tyco/Amp Netconnect 1754427-4 C/A,MPO,24F,50/125 XG,OFNP EA B $1,908.04 18.80% $1,549.40 See Labor Rate NA

Tyco/Amp Netconnect 1754427-5 C/A,MPO,24F,50/125 XG,OFNP EA B $2,029.88 18.80% $1,648.34 See Labor Rate NA

Tyco/Amp Netconnect 1754427-6 C/A,MPO,24F,50/125 XG,OFNP EA B $2,151.68 18.80% $1,747.25 See Labor Rate NA

Tyco/Amp Netconnect 1754427-7 C/A,MPO,24F,50/125 XG,OFNP EA B $2,273.52 18.80% $1,846.19 See Labor Rate NA

Tyco/Amp Netconnect 1754427-8 C/A,MPO,24F,50/125 XG,OFNP EA B $2,395.37 18.80% $1,945.13 See Labor Rate NA

Tyco/Amp Netconnect 1754427-9 C/A,MPO,24F,50/125 XG,OFNP EA B $2,517.19 18.80% $2,044.06 See Labor Rate NA

Tyco/Amp Netconnect 1754593-1 CASSTT,24F,50/125XG,MPO-LC EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 1754593-2 CASSTT,24F,50/125XG,MPO-LC EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 1777005-1 ASSY,AMPTRAC PCB SENSOR STRIP EA B $116.30 18.80% $94.44 See Labor Rate NA

Tyco/Amp Netconnect 1777014-1 ASSY,AMPTRAC PCB SENSOR STRIP EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1777019-1 ASSY,AMPTRAC PCB,12PT GENERIC EA B $26.73 18.80% $21.71 See Labor Rate NA

Tyco/Amp Netconnect 1777029-1 PATCH PANEL ASSY, 24 PORT, MRJ EA B $339.89 18.80% $276.00 See Labor Rate NA

Tyco/Amp Netconnect 1777029-2 PATCH PANEL,24PT,MRJ21 EA B $360.68 18.80% $292.88 See Labor Rate NA

Tyco/Amp Netconnect 1777040-1 PANEL, STRAIGHT, 1U, LABEL HOL EA B $40.31 18.80% $32.73 See Labor Rate NA

Tyco/Amp Netconnect 1777041-1 PATCH-P ASY,48POS,GIG,AMPTRAC EA B $545.17 18.80% $442.70 See Labor Rate NA

Tyco/Amp Netconnect 1777042-1 PATCH PNL ASSY, 48 PO, 10/100 EA B $470.46 18.80% $382.03 See Labor Rate NA

Tyco/Amp Netconnect 1777046-1 ADAPTER PLATE,BLANK,MRJ21 EA B $13.00 18.80% $10.56 See Labor Rate NA

Tyco/Amp Netconnect 1777052-1 ANGLED PATCH PANEL ASSY,48 PO EA B $419.52 18.80% $340.67 See Labor Rate NA

Tyco/Amp Netconnect 1777053-1 ANGLED PATCH PANEL ASSY,48 PO, EA B $545.17 18.80% $442.70 See Labor Rate NA

Tyco/Amp Netconnect 1777054-1 ANGLED PANEL,1U,LABEL HOLDER EA B $59.42 18.80% $48.25 See Labor Rate NA

Tyco/Amp Netconnect 1777082-1 ASSY,CASSETTE,2X6 MINI RJ21, S EA B $97.17 18.80% $78.91 See Labor Rate NA

Tyco/Amp Netconnect 1777086-1 ASSY,CASSETTE,1X6 MRJ21, SHIEL EA B $122.05 18.80% $99.11 See Labor Rate NA

Tyco/Amp Netconnect 1777098-1 PATCH PNL ASSY, 48P, 10/100/10 EA B $559.09 18.80% $454.01 See Labor Rate NA

Tyco/Amp Netconnect 1777105-1 PATCH PNL ASSY, 48P, SHIELD, A EA B $682.86 18.80% $554.51 See Labor Rate NA

Tyco/Amp Netconnect 1777116-1 ENCLOSURE,WALL EA B $309.51 18.80% $251.33 See Labor Rate NA

Tyco/Amp Netconnect 1777120-1 ADAPTER PLATE ASSEMBLY MUO EA B $239.38 18.80% $194.38 See Labor Rate NA

Tyco/Amp Netconnect 1777120-2 ADAPTER PLATE ASSEMBLY MUO EA B $239.38 18.80% $194.38 See Labor Rate NA

Tyco/Amp Netconnect 1777125-1 PATCH PANEL,1U,RM,FIBER OPT EA B $39.59 18.80% $32.15 See Labor Rate NA

Tyco/Amp Netconnect 1777126-1 WALL MOUNTING BRACKET EA B $34.08 18.80% $27.67 See Labor Rate NA

Tyco/Amp Netconnect 1777127-1 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-2 AD PL ASSY 6MM/SM LC SEC DUP Y EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-3 AD PL ASSY 6 MM/SM LC SEC GRN EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-4 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-5 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-6 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-7 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-8 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777127-9 AD PL ASSY 6 MM/SM LC SEC DUP EA B $121.71 18.80% $98.83 See Labor Rate NA

Tyco/Amp Netconnect 1777140-1 PATCH PANEL,2U RM,72 PORT SL EA B $57.44 18.80% $46.64 See Labor Rate NA

Tyco/Amp Netconnect 1777150-1 AP,12LC,SEC-UNV-RED/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-2 AP,12LC,SEC-UNV-YELLOW/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-3 AP,12LC,SEC-UNV-GREEN/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-4 AP,12LC,SEC-UNV-BLUE/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-5 AP,12LC,SEC-UNV-ROSE/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-6 AP,12LC,SEC-UNV-AQUA/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-7 AP,12LC,SEC-UNV-BROWN/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-8 AP,12LC,SEC-UNV-VIOLET/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777150-9 AP,12LC,SEC-UNV-ORANGE/BLACK EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777151-1 ADAPTER PLATE,12 DUP LC GREEN EA B $218.13 18.80% $177.13 See Labor Rate NA

Tyco/Amp Netconnect 1777161-1 SPLICE TRAY ASSY RIBBONMASTER EA B $63.50 18.80% $51.56 See Labor Rate NA

Tyco/Amp Netconnect 1777186-1 ADAPTER PLATE C TO A BLACK EA B $15.21 18.80% $12.35 See Labor Rate NA

Tyco/Amp Netconnect 1777186-2 ADAPTER PLATE C TO A AQUA EA B $16.79 18.80% $13.63 See Labor Rate NA

Tyco/Amp Netconnect 1777186-3 ADAPTER PLATE C TO A BLUE EA B $17.77 18.80% $14.43 See Labor Rate NA

Tyco/Amp Netconnect 1777186-4 ADAPTER PLATE C TO A BEIGE EA B $17.77 18.80% $14.43 See Labor Rate NA

Tyco/Amp Netconnect 1777192-1 WMD 6-12 FIBER OPTIC ENCLOSURE EA B $480.75 18.80% $390.39 See Labor Rate NA

Tyco/Amp Netconnect 1777192-2 WMD 6-12 FIBER OPTIC ENCLOSURE EA B $443.33 18.80% $360.00 See Labor Rate NA

Tyco/Amp Netconnect 1777205-1 OSP DE SLT 96 FIBER HYBRID,72/ EA B $3.75 18.80% $3.05 See Labor Rate NA
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Tyco/Amp Netconnect 1777208-1 ADAPTER PLATE 3 MPO RED SECURE EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-2 ADAPTER PLATE 3 MPO YELLOW SEC EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-3 ADAPTER PLATE 3 MPO GREEN SECU EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-4 ADAPTER PLATE 3 MPO BLUE SECUR EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-5 ADAPTER PLATE 3 MPO ROSE SECUR EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-6 ADAPTER PLATE 3 MPO AQUA SECUR EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-7 ADAPTER PLATE 3 MPO BROWN EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-8 ADAPTER PLATE 3 MPO VIOLET SEC EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777208-9 ADAPTER PLATE 3 MPO ORANGE SEC EA B $128.67 18.80% $104.48 See Labor Rate NA

Tyco/Amp Netconnect 1777209-1 CABLE I/O OFCP ILJA 6F 50/125 EA B $3.38 18.80% $2.75 See Labor Rate NA

Tyco/Amp Netconnect 1777210-1 CABLE I/O OFCP ILJA 12F 50/125 EA B $3.83 18.80% $3.11 See Labor Rate NA

Tyco/Amp Netconnect 1777211-1 CABLE I/O OFCP ILJA 24F 50/125 EA B $7.48 18.80% $6.07 See Labor Rate NA

Tyco/Amp Netconnect 1777212-1 CABLE DIST OFNR 12SM/1262.5 IL EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 1777213-1 TURTLE ENCLOSURE EA B $119.53 18.80% $97.07 See Labor Rate NA

Tyco/Amp Netconnect 1777214-1 CABLE DIST OFNP 12X62.5+12XSM EA B $6.85 18.80% $5.56 See Labor Rate NA

Tyco/Amp Netconnect 1777215-1 EAZ ENCLOSURE EA B $144.05 18.80% $116.98 See Labor Rate NA

Tyco/Amp Netconnect 1777215-2 EAZ ENCLOSURE EA B $153.28 18.80% $124.47 See Labor Rate NA

Tyco/Amp Netconnect 1777219-1 CABLE I/O OFNP 48 FIBER SM EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1777220-1 CABLE I/O OFNP 96 FIBER XG EA B $26.46 18.80% $21.49 See Labor Rate NA

Tyco/Amp Netconnect 1777221-1 CABLE I/O OFNP 144 FIBER SM EA B $17.17 18.80% $13.94 See Labor Rate NA

Tyco/Amp Netconnect 1777222-1 KEY KEY CODE C413A FOR C8051 C EA B $5.98 18.80% $4.86 See Labor Rate NA

Tyco/Amp Netconnect 1777222-2 KEY KEY CODE C415A FOR C8051 C EA B $5.98 18.80% $4.86 See Labor Rate NA

Tyco/Amp Netconnect 1777224-1 STRAIN RELIEF BRACKET TURTLE EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 1777225-1 ENCLOSURE 4U RACK MOUNT PHD EA B $397.81 18.80% $323.04 See Labor Rate NA

Tyco/Amp Netconnect 1777234-1 ADAPT PL ASSY 12P LC DUPLEX BL EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1777234-2 ADAPT PL ASSY 12P LC DUPLEX BE EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1777234-3 ADAPT PL ASSY 12P LC DUPLEX BL EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1777234-4 ADAPT PL ASSY 12P LC DUPLEX AQ EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1777234-5 ADAPT PL ASSY 12P LC DUPLEX GR EA B $241.05 18.80% $195.74 See Labor Rate NA

Tyco/Amp Netconnect 1777240-1 FRONT CABLE MANAGEMENT ASSY EA B $70.27 18.80% $57.06 See Labor Rate NA

Tyco/Amp Netconnect 1777267-1 PANEL KIT, PBJ D-HOLE BLKHD EA B $38.86 18.80% $31.56 See Labor Rate NA

Tyco/Amp Netconnect 1828164-5 C/A 62.5 12F I/O MPO FLIPPED EA B $730.28 18.80% $593.02 See Labor Rate NA

Tyco/Amp Netconnect 1828164-6 CA,62.5,12F,IO,OFNR,MPO EA B $750.01 18.80% $609.04 See Labor Rate NA

Tyco/Amp Netconnect 1828239-1 FO C/A MTRJ MTRJ ORN SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828239-2 FO C/A MTRJ MTRJ ORN SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828239-3 FO C/A MTRJ MTRJ ORN SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828239-4 FO C/A MTRJ MTRJ ORN SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828239-5 FO C/A MTRJ MTRJ ORN SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828239-6 FO C/A MTRJ MTRJ ORN SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828239-7 FO C/A MTRJ MTRJ ORN SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828239-8 FO C/A MTRJ MTRJ ORN SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828239-9 FO C/A MTRJ MTRJ ORN SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828240-1 FO C/A MTRJ MTRJ BRN SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828240-2 FO C/A MTRJ MTRJ BRN SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828240-3 FO C/A MTRJ MTRJ BRN SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828240-4 FO C/A MTRJ MTRJ BRN SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828240-5 FO C/A MTRJ MTRJ BRN SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828240-6 FO C/A MTRJ MTRJ BRN SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828240-7 FO C/A MTRJ MTRJ BRN SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828240-8 FO C/A MTRJ MTRJ BRN SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828240-9 FO C/A MTRJ MTRJ BRN SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828241-1 FO C/A MTRJ MTRJ GRY SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828241-2 FO C/A MTRJ MTRJ GRY SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828241-3 FO C/A MTRJ MTRJ GRY SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828241-4 FO C/A MTRJ MTRJ GRY SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828241-5 FO C/A MTRJ MTRJ GRY SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828241-6 FO C/A MTRJ MTRJ GRY SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828241-7 FO C/A MTRJ MTRJ GRY SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828241-8 FO C/A MTRJ MTRJ GRY SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828241-9 FO C/A MTRJ MTRJ GRY SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828242-1 FO C/A MTRJ MTRJ VIO SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828242-2 FO C/A MTRJ MTRJ VIO SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA
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Tyco/Amp Netconnect 1828242-3 FO C/A MTRJ MTRJ VIO SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828242-4 FO C/A MTRJ MTRJ VIO SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828242-5 FO C/A MTRJ MTRJ VIO SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828242-6 FO C/A MTRJ MTRJ VIO SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828242-7 FO C/A MTRJ MTRJ VIO SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828242-8 FO C/A MTRJ MTRJ VIO SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828242-9 FO C/A MTRJ MTRJ VIO SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828243-1 FO C/A MTRJ MTRJ AQU SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828243-2 FO C/A MTRJ MTRJ AQU SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828243-3 FO C/A MTRJ MTRJ AQU SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828243-4 FO C/A MTRJ MTRJ AQU SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828243-5 FO C/A MTRJ MTRJ AQU SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828243-6 FO C/A MTRJ MTRJ AQU SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828243-7 FO C/A MTRJ MTRJ AQU SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828243-8 FO C/A MTRJ MTRJ AQU SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828243-9 FO C/A MTRJ MTRJ AQU SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828244-1 FO C/A MTRJ MTRJ ROS SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828244-2 FO C/A MTRJ MTRJ ROS SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828244-3 FO C/A MTRJ MTRJ ROS SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828244-4 FO C/A MTRJ MTRJ ROS SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828244-5 FO C/A MTRJ MTRJ ROS SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828244-6 FO C/A MTRJ MTRJ ROS SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828244-7 FO C/A MTRJ MTRJ ROS SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828244-8 FO C/A MTRJ MTRJ ROS SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828244-9 FO C/A MTRJ MTRJ ROS SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828246-1 FO C/A MTRJ BRN SC SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828246-2 FO C/A MTRJ BRN SC SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828246-3 FO C/A MTRJ BRN SC SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828246-4 FO C/A MTRJ BRN SC SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828246-5 FO C/A MTRJ BRN SC SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828246-6 FO C/A MTRJ BRN SC SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828246-7 FO C/A MTRJ BRN SC SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828246-8 FO C/A MTRJ BRN SC SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828246-9 FO C/A MTRJ BRN SC SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828248-1 FO C/A MTRJ VIO SC SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828248-2 FO C/A MTRJ VIO SC SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828248-3 FO C/A MTRJ VIO SC SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828248-4 FO C/A MTRJ VIO SC SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828248-5 FO C/A MTRJ VIO SC SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828248-6 FO C/A MTRJ VIO SC SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828248-7 FO C/A MTRJ VIO SC SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828248-8 FO C/A MTRJ VIO SC SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828248-9 FO C/A MTRJ VIO SC SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828249-1 FO C/A MTRJ AQU SC SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828249-2 FO C/A MTRJ AQU SC SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828249-3 FO C/A MTRJ AQU SC SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828249-4 FO C/A MTRJ AQU SC SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828249-5 FO C/A MTRJ AQU SC SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828249-6 FO C/A MTRJ AQU SC SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828249-7 FO C/A MTRJ AQU SC SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828249-8 FO C/A MTRJ AQU SC SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828249-9 FO C/A MTRJ AQU SC SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828250-1 FO C/A MTRJ ROS SC SM YEL EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 1828250-2 FO C/A MTRJ ROS SC SM YEL EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 1828250-3 FO C/A MTRJ ROS SC SM YEL EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 1828250-4 FO C/A MTRJ ROS SC SM YEL EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 1828250-5 FO C/A MTRJ ROS SC SM YEL EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 1828250-6 FO C/A MTRJ ROS SC SM YEL EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1828250-7 FO C/A MTRJ ROS SC SM YEL EA B $51.00 18.80% $41.41 See Labor Rate NA

Tyco/Amp Netconnect 1828250-8 FO C/A MTRJ ROS SC SM YEL EA B $52.42 18.80% $42.57 See Labor Rate NA

Tyco/Amp Netconnect 1828250-9 FO C/A MTRJ ROS SC SM YEL EA B $53.82 18.80% $43.71 See Labor Rate NA

Tyco/Amp Netconnect 1828251-1 FO C/A MTRJ MTRJ ORN XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Page 1748 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 1828251-2 FO C/A MTRJ MTRJ ORN XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828251-3 FO C/A MTRJ MTRJ ORN XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828251-4 FO C/A MTRJ MTRJ ORN XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828251-5 FO C/A MTRJ MTRJ ORN XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828251-6 FO C/A MTRJ MTRJ ORN XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828251-7 FO C/A MTRJ MTRJ ORN XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828251-8 FO C/A MTRJ MTRJ ORN XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828251-9 FO C/A MTRJ MTRJ ORN XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828252-1 FO C/A MTRJ MTRJ BRN XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828252-2 FO C/A MTRJ MTRJ BRN XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828252-3 FO C/A MTRJ MTRJ BRN XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828252-4 FO C/A MTRJ MTRJ BRN XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828252-5 FO C/A MTRJ MTRJ BRN XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828252-6 FO C/A MTRJ MTRJ BRN XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828252-7 FO C/A MTRJ MTRJ BRN XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828252-8 FO C/A MTRJ MTRJ BRN XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828252-9 FO C/A MTRJ MTRJ BRN XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828253-1 FO C/A MTRJ MTRJ GRY XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828253-2 FO C/A MTRJ MTRJ GRY XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828253-3 FO C/A MTRJ MTRJ GRY XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828253-4 FO C/A MTRJ MTRJ GRY XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828253-5 FO C/A MTRJ MTRJ GRY XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828253-6 FO C/A MTRJ MTRJ GRY XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828253-7 FO C/A MTRJ MTRJ GRY XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828253-8 FO C/A MTRJ MTRJ GRY XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828253-9 FO C/A MTRJ MTRJ GRY XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828254-1 FO C/A MTRJ MTRJ VIO XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828254-2 FO C/A MTRJ MTRJ VIO XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828254-3 FO C/A MTRJ MTRJ VIO XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828254-4 FO C/A MTRJ MTRJ VIO XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828254-5 FO C/A MTRJ MTRJ VIO XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828254-6 FO C/A MTRJ MTRJ VIO XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828254-7 FO C/A MTRJ MTRJ VIO XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828254-8 FO C/A MTRJ MTRJ VIO XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828254-9 FO C/A MTRJ MTRJ VIO XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828255-1 FO C/A MTRJ MTRJ ROS XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828255-2 FO C/A MTRJ MTRJ ROS XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828255-3 FO C/A MTRJ MTRJ ROS XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828255-4 FO C/A MTRJ MTRJ ROS XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828255-5 FO C/A MTRJ MTRJ ROS XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828255-6 FO C/A MTRJ MTRJ ROS XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828255-7 FO C/A MTRJ MTRJ ROS XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828255-8 FO C/A MTRJ MTRJ ROS XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828255-9 FO C/A MTRJ MTRJ ROS XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828256-1 FO C/A MTRJ MTRJ AQU XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828256-2 FO C/A MTRJ MTRJ AQU XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828256-3 FO C/A MTRJ MTRJ AQU XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828256-4 FO C/A MTRJ MTRJ AQU XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828256-5 FO C/A MTRJ MTRJ AQU XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828256-6 FO C/A MTRJ MTRJ AQU XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828256-7 FO C/A MTRJ MTRJ AQU XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828256-8 FO C/A MTRJ MTRJ AQU XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828256-9 FO C/A MTRJ MTRJ AQU XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828257-1 FO C/A MTRJ ORN SC XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828257-2 FO C/A MTRJ ORN SC XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828257-3 FO C/A MTRJ ORN SC XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828257-4 FO C/A MTRJ ORN SC XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828257-5 FO C/A MTRJ ORN SC XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828257-6 FO C/A MTRJ ORN SC XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828257-7 FO C/A MTRJ ORN SC XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828257-8 FO C/A MTRJ ORN SC XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828257-9 FO C/A MTRJ ORN SC XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA
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Tyco/Amp Netconnect 1828258-1 FO C/A MTRJ BRN SC XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828258-2 FO C/A MTRJ BRN SC XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828258-3 FO C/A MTRJ BRN SC XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828258-4 FO C/A MTRJ BRN SC XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828258-5 FO C/A MTRJ BRN SC XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828258-6 FO C/A MTRJ BRN SC XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828258-7 FO C/A MTRJ BRN SC XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828258-8 FO C/A MTRJ BRN SC XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828258-9 FO C/A MTRJ BRN SC XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828259-1 FO C/A MTRJ GRY SC XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828259-2 FO C/A MTRJ GRY SC XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828259-3 FO C/A MTRJ GRY SC XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828259-4 FO C/A MTRJ GRY SC XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828259-5 FO C/A MTRJ GRY SC XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828259-6 FO C/A MTRJ GRY SC XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828259-7 FO C/A MTRJ GRY SC XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828259-8 FO C/A MTRJ GRY SC XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828259-9 FO C/A MTRJ GRY SC XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828260-1 FO C/A MTRJ VIO SC XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828260-2 FO C/A MTRJ VIO SC XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828260-3 FO C/A MTRJ VIO SC XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828260-4 FO C/A MTRJ VIO SC XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828260-5 FO C/A MTRJ VIO SC XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828260-6 FO C/A MTRJ VIO SC XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828260-7 FO C/A MTRJ VIO SC XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828260-8 FO C/A MTRJ VIO SC XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828260-9 FO C/A MTRJ VIO SC XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828261-1 FO C/A MTRJ ROS SC XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828261-2 FO C/A MTRJ ROS SC XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828261-3 FO C/A MTRJ ROS SC XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828261-4 FO C/A MTRJ ROS SC XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828261-5 FO C/A MTRJ ROS SC XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828261-6 FO C/A MTRJ ROS SC XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828261-7 FO C/A MTRJ ROS SC XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828261-8 FO C/A MTRJ ROS SC XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828261-9 FO C/A MTRJ ROS SC XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828262-1 FO C/A MTRJ AQU SC XG AQU EA B $42.17 18.80% $34.24 See Labor Rate NA

Tyco/Amp Netconnect 1828262-2 FO C/A MTRJ AQU SC XG AQU EA B $44.98 18.80% $36.52 See Labor Rate NA

Tyco/Amp Netconnect 1828262-3 FO C/A MTRJ AQU SC XG AQU EA B $47.79 18.80% $38.80 See Labor Rate NA

Tyco/Amp Netconnect 1828262-4 FO C/A MTRJ AQU SC XG AQU EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 1828262-5 FO C/A MTRJ AQU SC XG AQU EA B $53.38 18.80% $43.35 See Labor Rate NA

Tyco/Amp Netconnect 1828262-6 FO C/A MTRJ AQU SC XG AQU EA B $56.17 18.80% $45.61 See Labor Rate NA

Tyco/Amp Netconnect 1828262-7 FO C/A MTRJ AQU SC XG AQU EA B $58.98 18.80% $47.89 See Labor Rate NA

Tyco/Amp Netconnect 1828262-8 FO C/A MTRJ AQU SC XG AQU EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1828262-9 FO C/A MTRJ AQU SC XG AQU EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 1828263-1 C/A,50,MTRJ-MTRJ ORA EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828263-2 C/A,50,MTRJ-MTRJ ORA EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828263-3 C/A,50,MTRJ-MTRJ ORA EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828263-4 C/A,50,MTRJ-MTRJ ORA EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828263-5 C/A,50,MTRJ-MTRJ ORA EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828263-6 C/A,50,MTRJ-MTRJ ORA EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828263-7 C/A,50,MTRJ-MTRJ ORA EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828263-8 C/A,50,MTRJ-MTRJ ORA EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828263-9 C/A,50,MTRJ-MTRJ ORA EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828264-1 C/A,50,MTRJ-MTRJ BRN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828264-2 C/A,50,MTRJ-MTRJ BRN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828264-3 C/A,50,MTRJ-MTRJ BRN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828264-4 C/A,50,MTRJ-MTRJ BRN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828264-5 C/A,50,MTRJ-MTRJ BRN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828264-6 C/A,50,MTRJ-MTRJ BRN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828264-7 C/A,50,MTRJ-MTRJ BRN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828264-8 C/A,50,MTRJ-MTRJ BRN EA B $55.06 18.80% $44.71 See Labor Rate NA
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Tyco/Amp Netconnect 1828264-9 C/A,50,MTRJ-MTRJ BRN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828265-1 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828265-2 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828265-3 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828265-4 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828265-5 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828265-6 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828265-7 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828265-8 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828265-9 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828269-1 FO C/A MTRJ ORN SC 50/125 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828269-2 FO C/A MTRJ ORN SC 50/125 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828269-3 FO C/A MTRJ ORN SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828269-4 FO C/A MTRJ ORN SC 50/125 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828269-5 FO C/A MTRJ ORN SC 50/125 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828269-6 FO C/A MTRJ ORN SC 50/125 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828269-7 FO C/A MTRJ ORN SC 50/125 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828269-8 FO C/A MTRJ ORN SC 50/125 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828269-9 FO C/A MTRJ ORN SC 50/125 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828270-1 FO C/A MTRJ BRN SC 50/125 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828270-2 FO C/A MTRJ BRN SC 50/125 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828270-3 FO C/A MTRJ BRN SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828270-4 FO C/A MTRJ BRN SC 50/125 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828270-5 FO C/A MTRJ BRN SC 50/125 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828270-6 FO C/A MTRJ BRN SC 50/125 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828270-7 FO C/A MTRJ BRN SC 50/125 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828270-8 FO C/A MTRJ BRN SC 50/125 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828270-9 FO C/A MTRJ BRN SC 50/125 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828271-1 FO C/A MTRJ GRY SC 50/125 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828271-2 FO C/A MTRJ GRY SC 50/125 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828271-3 FO C/A MTRJ GRY SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828271-4 FO C/A MTRJ GRY SC 50/125 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828271-5 FO C/A MTRJ GRY SC 50/125 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828271-6 FO C/A MTRJ GRY SC 50/125 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828271-7 FO C/A MTRJ GRY SC 50/125 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA
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Tyco/Amp Netconnect 1828271-8 FO C/A MTRJ GRY SC 50/125 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828271-9 FO C/A MTRJ GRY SC 50/125 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828272-1 FO C/A MTRJ VIO SC 50/125 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828272-2 FO C/A MTRJ VIO SC 50/125 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828272-3 FO C/A MTRJ VIO SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828272-4 FO C/A MTRJ VIO SC 50/125 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828272-5 FO C/A MTRJ VIO SC 50/125 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828272-6 FO C/A MTRJ VIO SC 50/125 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828272-7 FO C/A MTRJ VIO SC 50/125 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828272-8 FO C/A MTRJ VIO SC 50/125 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828272-9 FO C/A MTRJ VIO SC 50/125 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828273-1 FO C/A MTRJ ROS SC 50/125 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828273-2 FO C/A MTRJ ROS SC 50/125 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828273-3 FO C/A MTRJ ROS SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828273-4 FO C/A MTRJ ROS SC 50/125 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828273-5 FO C/A MTRJ ROS SC 50/125 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828273-6 FO C/A MTRJ ROS SC 50/125 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828273-7 FO C/A MTRJ ROS SC 50/125 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828273-8 FO C/A MTRJ ROS SC 50/125 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828273-9 FO C/A MTRJ ROS SC 50/125 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828274-1 FO C/A MTRJ AQU SC 50/125 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828274-2 FO C/A MTRJ AQU SC 50/125 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828274-3 FO C/A MTRJ AQU SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828274-4 FO C/A MTRJ AQU SC 50/125 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828274-5 FO C/A MTRJ AQU SC 50/125 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828274-6 FO C/A MTRJ AQU SC 50/125 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828274-7 FO C/A MTRJ AQU SC 50/125 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828274-8 FO C/A MTRJ AQU SC 50/125 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828274-9 FO C/A MTRJ AQU SC 50/125 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828276-1 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828276-2 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828276-3 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828276-4 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828276-5 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828276-6 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828276-7 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828276-8 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828276-9 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828277-1 C/A,62.5,MTRJ-MTRJ SL SEC EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828277-2 C/A,62.5,MTRJ-MTRJ SL SEC EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828277-3 C/A,62.5,MTRJ-MTRJ SL SEC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828277-4 C/A,62.5,MTRJ-MTRJ SL SEC EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828277-5 C/A,62.5,MTRJ-MTRJ SL SEC EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828277-6 C/A,62.5,MTRJ-MTRJ SL SEC EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828277-7 C/A,62.5,MTRJ-MTRJ SL SEC EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828277-8 C/A,62.5,MTRJ-MTRJ SL SEC EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828277-9 C/A,62.5,MTRJ-MTRJ SL SEC EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828280-1 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828280-2 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828280-3 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828280-4 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828280-5 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828280-6 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA
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Tyco/Amp Netconnect 1828280-7 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828280-8 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828280-9 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828282-1 FO C/A MTRJ BRN SC 62.5 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828282-2 FO C/A MTRJ BRN SC 62.5 ORN EA B $10.50 18.80% $8.53 See Labor Rate NA

Tyco/Amp Netconnect 1828282-3 FO C/A MTRJ BRN SC 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828282-4 FO C/A MTRJ BRN SC 62.5 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828282-5 FO C/A MTRJ BRN SC 62.5 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828282-6 FO C/A MTRJ BRN SC 62.5 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828282-7 FO C/A MTRJ BRN SC 62.5 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828282-8 FO C/A MTRJ BRN SC 62.5 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828282-9 FO C/A MTRJ BRN SC 62.5 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828283-1 C/A,62.5,MTRJ-SC DUP. EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828283-2 C/A,62.5,MTRJ-SC DUP. EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828283-3 C/A,62.5,MTRJ-SC DUP. EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828283-4 C/A,62.5,MTRJ-SC DUP. EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828283-5 C/A,62.5,MTRJ-SC DUP. EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828283-6 C/A,62.5,MTRJ-SC DUP. EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828283-7 C/A,62.5,MTRJ-SC DUP. EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828283-8 C/A,62.5,MTRJ-SC DUP. EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828283-9 C/A,62.5,MTRJ-SC DUP. EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828286-1 FO C/A MTRJ AQU SC 62.5 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1828286-2 FO C/A MTRJ AQU SC 62.5 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1828286-3 FO C/A MTRJ AQU SC 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828286-4 FO C/A MTRJ AQU SC 62.5 ORN EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 1828286-5 FO C/A MTRJ AQU SC 62.5 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1828286-6 FO C/A MTRJ AQU SC 62.5 ORN EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 1828286-7 FO C/A MTRJ AQU SC 62.5 ORN EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 1828286-8 FO C/A MTRJ AQU SC 62.5 ORN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 1828286-9 FO C/A MTRJ AQU SC 62.5 ORN EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 1828803-1 CA 72F XG MPO FLIPPED EA B $2,497.25 18.80% $2,027.86 See Labor Rate NA

Tyco/Amp Netconnect 1828803-2 CA 72F XG MPO FLIPPED EA B $2,673.41 18.80% $2,170.92 See Labor Rate NA

Tyco/Amp Netconnect 1828803-3 CA 72F XG MPO FLIPPED EA B $2,849.54 18.80% $2,313.94 See Labor Rate NA

Tyco/Amp Netconnect 1828803-4 CA 72F XG MPO FLIPPED EA B $3,025.69 18.80% $2,456.98 See Labor Rate NA

Tyco/Amp Netconnect 1828803-5 CA 72F XG MPO FLIPPED EA B $3,201.85 18.80% $2,600.03 See Labor Rate NA

Tyco/Amp Netconnect 1828803-6 CA 72F XG MPO FLIPPED EA B $3,417.65 18.80% $2,775.27 See Labor Rate NA

Tyco/Amp Netconnect 1828803-7 CA 72F XG MPO FLIPPED EA B $3,673.43 18.80% $2,982.97 See Labor Rate NA

Tyco/Amp Netconnect 1828803-8 CA 72F XG MPO FLIPPED EA B $3,929.19 18.80% $3,190.66 See Labor Rate NA

Tyco/Amp Netconnect 1828803-9 CA 72F XG MPO FLIPPED EA B $4,184.97 18.80% $3,398.36 See Labor Rate NA

Tyco/Amp Netconnect 1828819-1 CASS12PSMMPO-MTRJ (STD) EA B $1,624.09 18.80% $1,318.82 See Labor Rate NA

Tyco/Amp Netconnect 1828819-2 CASS12PSMMPO-MTRJ (RDSEC) EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1828819-3 CASS12PSMMPO-MTRJ (GRSEC) EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1828819-4 CASS12PSMMPO-MTRJ (BLSEC) EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1828819-5 CASS12PSMMPO-MTRJ (YESEC) EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1828819-6 CASS12PSMMPO-MTRJ (ORSEC) EA B $2,162.11 18.80% $1,755.72 See Labor Rate NA

Tyco/Amp Netconnect 1828819-7 CASS12PSMMPO-MTRJ (BRSEC) EA B $2,162.11 18.80% $1,755.72 See Labor Rate NA

Tyco/Amp Netconnect 1828819-8 CASS12PSMMPO-MTRJ (VISEC) EA B $2,162.11 18.80% $1,755.72 See Labor Rate NA

Tyco/Amp Netconnect 1828819-9 CASS12PSMMPO-MTRJ (ROSEC) EA B $2,162.11 18.80% $1,755.72 See Labor Rate NA

Tyco/Amp Netconnect 1828870-1 C/A FO LC grn SC 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1828870-2 C/A FO LC GRN SC 62.5 EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1828870-5 C/A FO LC GRN SC 62.5 EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1828871-1 C/A FO LC ylw SC 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1828871-2 C/A FO LC YLW SC 62.5 EA B $42.36 18.80% $34.40 See Labor Rate NA
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Tyco/Amp Netconnect 1828872-1 C/A FO LC Secure SC Red 62.5 1 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1828872-2 C/A FO LC Secure SC Red 62.5 2 EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1828872-3 C/A FO LC Secure SC Red 62.5 3 EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1828872-4 C/A FO LC Secure SC Red 62.5 4 EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1828872-5 C/A FO LC Secure SC Red 62.5 5 EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 183641-1 INSERT DUAL SHLD MJ8PCAT5ASS Y EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 183852-1 PCB ASSY EA B $2.23 18.80% $1.81 See Labor Rate NA

Tyco/Amp Netconnect 1-83935-1 FCPLT KIT,4 PRT,110 ELEC/IVORY EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 1-83936-1 FCPLT KIT,6PRT,110 ELEC/IVORY EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 1871456-1 SECURITY KEY PLUG SET(Random k EA B $26.96 18.80% $21.89 See Labor Rate NA

Tyco/Amp Netconnect 1871456-2 SECURITY KEY PLUG SET(Key No 4 EA B $26.96 18.80% $21.89 See Labor Rate NA

Tyco/Amp Netconnect 1871456-3 SECURITY KEY PLUG (Plug Only f EA B $24.92 18.80% $20.24 See Labor Rate NA

Tyco/Amp Netconnect 1871456-4 SECURITY KEY 456A (Key only) EA B $10.36 18.80% $8.42 See Labor Rate NA

Tyco/Amp Netconnect 189312-3 6-PK W/O TEST EQP W/O INS TOOL EA B $18,268.50 18.80% $14,834.75 See Labor Rate NA

Tyco/Amp Netconnect 1905079-1 C/A FO LC red ST XG EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1905089-1 C/A FO LC Red SC zipcord SM Y EA B $63.09 18.80% $51.23 See Labor Rate NA

Tyco/Amp Netconnect 1905089-2 C/A FO, 2FIB, SM, OFNR, LC TO EA B $58.29 18.80% $47.33 See Labor Rate NA

Tyco/Amp Netconnect 1905092-1 C/A FO LC Grn SC zipcord SM Y EA B $63.09 18.80% $51.23 See Labor Rate NA

Tyco/Amp Netconnect 1905092-2 FO C/A LC GRN SC SM YEL EA B $58.29 18.80% $47.33 See Labor Rate NA

Tyco/Amp Netconnect 1905092-3 FO C/A LC GRN SC SM YEL EA B $59.44 18.80% $48.27 See Labor Rate NA

Tyco/Amp Netconnect 1905092-4 FO C/A LC GRN SC SM YEL EA B $60.61 18.80% $49.22 See Labor Rate NA

Tyco/Amp Netconnect 1905092-5 FO C/A LC GRN SC SM YEL EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1905092-6 FO C/A LC GRN SC SM YEL EA B $62.94 18.80% $51.11 See Labor Rate NA

Tyco/Amp Netconnect 1905092-7 FO C/A LC GRN SC SM YEL EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1905092-8 FO C/A LC GRN SC SM YEL EA B $65.27 18.80% $53.00 See Labor Rate NA

Tyco/Amp Netconnect 1905092-9 FO C/A LC GRN SC SM YEL EA B $66.42 18.80% $53.94 See Labor Rate NA

Tyco/Amp Netconnect 1905109-1 C/A FO LC Red LC zipcord SM Y EA B $64.31 18.80% $52.22 See Labor Rate NA

Tyco/Amp Netconnect 1905109-2 C/A,SM,LC SEC - LC STD EA B $58.29 18.80% $47.33 See Labor Rate NA

Tyco/Amp Netconnect 1905109-3 C/A,SM,LC SEC - LC STD EA B $59.44 18.80% $48.27 See Labor Rate NA

Tyco/Amp Netconnect 1905109-4 C/A,SM,LC SEC - LC STD EA B $60.61 18.80% $49.22 See Labor Rate NA

Tyco/Amp Netconnect 1905109-5 C/A,SM,LC SEC - LC STD EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1905109-6 C/A,SM,LC SEC - LC STD EA B $62.94 18.80% $51.11 See Labor Rate NA

Tyco/Amp Netconnect 1905109-7 C/A,SM,LC SEC - LC STD EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1905109-8 C/A,SM,LC SEC - LC STD EA B $65.27 18.80% $53.00 See Labor Rate NA

Tyco/Amp Netconnect 1905109-9 C/A,SM,LC SEC - LC STD EA B $66.42 18.80% $53.94 See Labor Rate NA

Tyco/Amp Netconnect 1905111-1 C/A FO LC Ylw LC zipcord SM Y EA B $64.31 18.80% $52.22 See Labor Rate NA

Tyco/Amp Netconnect 1905111-2 C/A,SM,LC SEC - LC STD EA B $58.29 18.80% $47.33 See Labor Rate NA

Tyco/Amp Netconnect 1905111-3 C/A,SM,LC SEC - LC STD EA B $59.44 18.80% $48.27 See Labor Rate NA

Tyco/Amp Netconnect 1905111-4 C/A,SM,LC SEC - LC STD EA B $60.61 18.80% $49.22 See Labor Rate NA

Tyco/Amp Netconnect 1905111-5 C/A,SM,LC SEC - LC STD EA B $61.79 18.80% $50.17 See Labor Rate NA

Tyco/Amp Netconnect 1905111-6 C/A,SM,LC SEC - LC STD EA B $62.94 18.80% $51.11 See Labor Rate NA

Tyco/Amp Netconnect 1905111-7 C/A,SM,LC SEC - LC STD EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1905111-8 C/A,SM,LC SEC - LC STD EA B $65.27 18.80% $53.00 See Labor Rate NA

Tyco/Amp Netconnect 1905111-9 C/A,SM,LC SEC - LC STD EA B $66.42 18.80% $53.94 See Labor Rate NA

Tyco/Amp Netconnect 1905113-1 C/A FO LC Orng LC zipcord SM EA B $67.42 18.80% $54.75 See Labor Rate NA

Tyco/Amp Netconnect 1905113-2 C/A,SM,LC SEC - LC STD EA B $61.19 18.80% $49.69 See Labor Rate NA

Tyco/Amp Netconnect 1905113-3 C/A,SM,LC SEC - LC STD EA B $62.42 18.80% $50.69 See Labor Rate NA

Tyco/Amp Netconnect 1905113-4 C/A,SM,LC SEC - LC STD EA B $63.63 18.80% $51.67 See Labor Rate NA

Tyco/Amp Netconnect 1905113-5 C/A,SM,LC SEC - LC STD EA B $64.86 18.80% $52.67 See Labor Rate NA

Tyco/Amp Netconnect 1905113-6 C/A,SM,LC SEC - LC STD EA B $66.07 18.80% $53.65 See Labor Rate NA

Tyco/Amp Netconnect 1905113-7 C/A,SM,LC SEC - LC STD EA B $67.32 18.80% $54.67 See Labor Rate NA

Tyco/Amp Netconnect 1905113-8 C/A,SM,LC SEC - LC STD EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1905113-9 C/A,SM,LC SEC - LC STD EA B $69.77 18.80% $56.65 See Labor Rate NA

Tyco/Amp Netconnect 1905138-1 C/A FO LC blu SC 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1905274-1 C/A FO LC ylw SC 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1905410-1 C/A FO LC grn SC 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1905992-1 C/A FO LC Red SC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1905992-2 FO C/A LC RED SC 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1905992-3 FO C/A LC RED SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1905992-4 FO C/A LC RED SC 50/125 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1905992-5 FO C/A LC RED SC 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1905992-6 FO C/A LC RED SC 50/125 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Page 1754 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 1905992-7 FO C/A LC RED SC 50/125 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1905992-8 FO C/A LC RED SC 50/125 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1905992-9 FO C/A LC RED SC 50/125 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1905993-1 C/A FO LC Blu SC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1905994-1 C/A FO LC Ylw SC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1905994-2 FO C/A LC YEL SC 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1905994-3 FO C/A LC YEL SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1905994-5 FO C/A LC YEL SC 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1905995-1 C/A FO LC Grn SC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1905995-2 FO C/A LC GRN SC 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1905995-3 FO C/A LC GRN SC 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1905995-5 FO C/A LC GRN SC 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1905997-1 C/A FO LC Ros SC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1905997-2 FO C/A LC ROS SC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1905997-3 FO C/A LC ROS SC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1905997-4 FO C/A LC ROS SC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1905997-5 FO C/A LC ROS SC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1905997-6 FO C/A LC ROS SC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1905997-7 FO C/A LC ROS SC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1905997-8 FO C/A LC ROS SC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1905997-9 FO C/A LC ROS SC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1905998-1 C/A FO LC Vio SC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1905998-2 FO C/A LC VIO SC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1905998-3 FO C/A LC VIO SC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1905998-4 FO C/A LC VIO SC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1905998-5 FO C/A LC VIO SC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1905998-6 FO C/A LC VIO SC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1905998-7 FO C/A LC VIO SC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1905998-8 FO C/A LC VIO SC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1905998-9 FO C/A LC VIO SC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906000-1 C/A FO LC Aqu SC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906000-2 FO C/A LC AQU SC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906000-3 FO C/A LC AQU SC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906000-4 FO C/A LC AQU SC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906000-5 FO C/A LC AQU SC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906000-6 FO C/A LC AQU SC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906000-7 FO C/A LC AQU SC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906000-8 FO C/A LC AQU SC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906000-9 FO C/A LC AQU SC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906001-1 C/A FO LC Gry SC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906002-1 C/A FO LC Red ST zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906002-2 FO C/A LC RED ST 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906002-3 FO C/A LC RED ST 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906002-4 FO C/A LC RED ST 50/125 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906002-5 FO C/A LC RED ST 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906002-6 FO C/A LC RED ST 50/125 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906002-7 FO C/A LC RED ST 50/125 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906002-8 FO C/A LC RED ST 50/125 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906002-9 FO C/A LC RED ST 50/125 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906003-1 C/A FO LC Blu ST zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906004-1 C/A FO LC Ylw ST zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906004-2 FO C/A LC YEL ST 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906004-3 FO C/A LC YEL ST 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906004-4 FO C/A LC YEL ST 50/125 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906004-5 FO C/A LC YEL ST 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906004-6 FO C/A LC YEL ST 50/125 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906004-7 FO C/A LC YEL ST 50/125 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906004-8 FO C/A LC YEL ST 50/125 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906004-9 FO C/A LC YEL ST 50/125 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906005-1 C/A FO LC Grn ST zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906005-2 FO C/A LC GRN ST 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906005-3 FO C/A LC GRN ST 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA
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Tyco/Amp Netconnect 1906005-4 FO C/A LC GRN ST 50/125 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906005-5 FO C/A LC GRN ST 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906005-6 FO C/A LC GRN ST 50/125 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906005-7 FO C/A LC GRN ST 50/125 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906005-8 FO C/A LC GRN ST 50/125 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906005-9 FO C/A LC GRN ST 50/125 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906006-1 C/A FO LC Orng ST zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906006-2 FO C/A LC ORN ST 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906006-3 FO C/A LC ORN ST 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906006-4 FO C/A LC ORN ST 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906006-5 FO C/A LC ORN ST 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906006-6 FO C/A LC ORN ST 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906006-7 FO C/A LC ORN ST 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906006-8 FO C/A LC ORN ST 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906006-9 FO C/A LC ORN ST 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906007-1 C/A FO LC Ros ST zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906007-2 FO C/A LC ROS ST 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906007-3 FO C/A LC ROS ST 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906007-4 FO C/A LC ROS ST 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906007-5 FO C/A LC ROS ST 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906007-6 FO C/A LC ROS ST 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906007-7 FO C/A LC ROS ST 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906007-8 FO C/A LC ROS ST 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906007-9 FO C/A LC ROS ST 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906008-1 C/A FO LC Vio ST zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906008-2 FO C/A LC VIO ST 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906008-3 FO C/A LC VIO ST 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906008-4 FO C/A LC VIO ST 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906008-5 FO C/A LC VIO ST 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906008-6 FO C/A LC VIO ST 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906008-7 FO C/A LC VIO ST 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906008-8 FO C/A LC VIO ST 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906008-9 FO C/A LC VIO ST 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906009-1 C/A FO LC Brn ST zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906009-2 FO C/A LC BRN ST 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906009-3 FO C/A LC BRN ST 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906009-4 FO C/A LC BRN ST 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906009-5 FO C/A LC BRN ST 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906009-6 FO C/A LC BRN ST 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906009-7 FO C/A LC BRN ST 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906009-8 FO C/A LC BRN ST 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906009-9 FO C/A LC BRN ST 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906010-1 C/A FO LC Aqu ST zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906010-2 FO C/A LC AQU ST 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906010-3 FO C/A LC AQU ST 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906010-4 FO C/A LC AQU ST 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906010-5 FO C/A LC AQU ST 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906010-6 FO C/A LC AQU ST 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906010-7 FO C/A LC AQU ST 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906010-8 FO C/A LC AQU ST 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906010-9 FO C/A LC AQU ST 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906011-1 C/A FO LC Gry ST zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906012-1 C/A FO LC Red LC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906012-2 CA 2.0MM OFNR 50/125,LC SEC RE EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906012-3 CA 2.0MM OFNR 50/125,LC SEC RE EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906012-4 CA 2.0MM OFNR 50/125,LC SEC RE EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906012-5 CA 2.0MM OFNR 50/125,LC SEC RE EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906012-6 CA 2.0MM OFNR 50/125,LC SEC RE EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906012-7 CA 2.0MM OFNR 50/125,LC SEC RE EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906012-8 CA 2.0MM OFNR 50/125,LC SEC RE EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906012-9 CA 2.0MM OFNR 50/125,LC SEC RE EA B $55.46 18.80% $45.04 See Labor Rate NA

Tyco/Amp Netconnect 1906013-1 C/A FO LC Blu LC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA
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Tyco/Amp Netconnect 1906013-2 CA 2.0MM OFNR 50/125,LC SEC BL EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906013-3 CA 2.0MM OFNR 50/125,LC SEC BL EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906013-5 CA 2.0MM OFNR 50/125,LC SEC BL EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906014-1 C/A FO LC Ylw LC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906014-2 CA 2.0MM OFNR 50/125,LC SEC YE EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906014-3 CA 2.0MM OFNR 50/125,LC SEC YE EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906014-4 CA 2.0MM OFNR 50/125,LC SEC YE EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906014-5 CA 2.0MM OFNR 50/125,LC SEC YE EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906015-1 C/A FO LC Grn LC zipcord 50 O EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906015-2 CA 2.0MM OFNR 50/125,LC SEC GR EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906015-3 CA 2.0MM OFNR 50/125,LC SEC GR EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906015-5 CA 2.0MM OFNR 50/125,LC SEC GR EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906016-1 C/A FO LC Orng LC zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906016-2 FO C/A LC ORN LC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906016-3 FO C/A LC ORN LC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906016-4 FO C/A LC ORN LC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906016-5 FO C/A LC ORN LC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906016-6 FO C/A LC ORN LC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906016-7 FO C/A LC ORN LC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906016-8 FO C/A LC ORN LC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906016-9 FO C/A LC ORN LC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906017-1 C/A FO LC Ros LC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906017-2 FO C/A LC ROS LC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906017-3 FO C/A LC ROS LC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906017-4 FO C/A LC ROS LC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906017-5 FO C/A LC ROS LC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906017-6 FO C/A LC ROS LC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906017-7 FO C/A LC ROS LC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906017-8 FO C/A LC ROS LC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906017-9 FO C/A LC ROS LC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906018-1 C/A FO LC Vio LC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906018-2 FO C/A LC VIO LC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906018-3 FO C/A LC VIO LC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906018-4 FO C/A LC VIO LC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906018-5 FO C/A LC VIO LC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906018-6 FO C/A LC VIO LC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906018-7 FO C/A LC VIO LC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906018-8 FO C/A LC VIO LC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906018-9 FO C/A LC VIO LC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906019-1 C/A FO LC Brn LC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906019-2 FO C/A LC BRN LC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906019-3 FO C/A LC BRN LC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906019-4 FO C/A LC BRN LC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906019-5 FO C/A LC BRN LC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906019-6 FO C/A LC BRN LC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906019-7 FO C/A LC BRN LC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906019-8 FO C/A LC BRN LC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906019-9 FO C/A LC BRN LC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906020-1 C/A FO LC Aqu LC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906020-2 FO C/A LC AQU LC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906020-3 FO C/A LC AQU LC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906020-4 FO C/A LC AQU LC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906020-5 FO C/A LC AQU LC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906020-6 FO C/A LC AQU LC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906020-7 FO C/A LC AQU LC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906020-8 FO C/A LC AQU LC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906020-9 FO C/A LC AQU LC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906021-1 C/A FO LC Gry LC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906021-3 C/A FO LC GRY LC ZIPCORD 50 OR EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906035-1 C/A FO LC Orng SC zipcord 62. EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906035-2 C/A FO LC ORNG SC ZIPCORD 62.5 EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906036-1 C/A FO LC Ros SC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Page 1757 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 1906037-1 C/A FO LC Vio SC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906037-2 FO C/A LC VIO SC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906037-3 FO C/A LC VIO SC 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906037-4 FO C/A LC VIO SC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906037-5 FO C/A LC VIO SC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906037-6 FO C/A LC VIO SC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906037-7 FO C/A LC VIO SC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906037-8 FO C/A LC VIO SC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906037-9 FO C/A LC VIO SC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906038-1 C/A FO LC Brn SC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906038-2 FO C/A LC BRN SC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906038-3 FO C/A LC BRN SC 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906038-4 FO C/A LC BRN SC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906038-5 FO C/A LC BRN SC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906038-6 FO C/A LC BRN SC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906038-7 FO C/A LC BRN SC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906038-8 FO C/A LC BRN SC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906038-9 FO C/A LC BRN SC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906039-1 C/A FO LC Aqu SC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906039-2 FO C/A LC AQU SC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906039-3 FO C/A 2 F, 62.5/125, OFNR LC- EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906039-4 FO C/A LC AQU SC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906039-5 FO C/A LC AQU SC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906039-6 FO C/A LC AQU SC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906039-7 FO C/A LC AQU SC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906039-8 FO C/A LC AQU SC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906039-9 FO C/A LC AQU SC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906040-1 C/A FO LC Gry SC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906042-1 C/A FO LC Blu ST zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906042-2 FO C/A ST LC BLU 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906042-3 FO C/A ST LC BLU 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906042-5 FO C/A ST LC BLU 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906042-6 FO C/A ST LC BLU 62.5 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906042-7 FO C/A ST LC BLU 62.5 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906042-8 FO C/A ST LC BLU 62.5 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906042-9 FO C/A ST LC BLU 62.5 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906043-1 C/A FO LC Ylw ST zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906043-2 FO C/A ST LC YEL 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906043-3 FO C/A ST LC YEL 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906043-5 FO C/A ST LC YEL 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906044-1 C/A FO LC Grn ST zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906044-2 FO C/A ST LC GRN 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906044-3 FO C/A ST LC GRN 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906044-5 FO C/A ST LC GRN 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906045-1 C/A FO LC Orng ST zipcord 62. EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906046-1 C/A FO LC Ros ST zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906047-1 C/A FO LC Vio ST zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906047-2 FO C/A LC VIO ST 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906047-3 FO C/A LC VIO ST 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906047-4 FO C/A LC VIO ST 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906047-5 FO C/A LC VIO ST 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906047-6 FO C/A LC VIO ST 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906047-7 FO C/A LC VIO ST 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906047-8 FO C/A LC VIO ST 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906047-9 FO C/A LC VIO ST 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906048-1 C/A FO LC Brn ST zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906048-2 FO C/A LC BRN ST 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906048-3 FO C/A LC BRN ST 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906048-4 FO C/A LC BRN ST 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906048-5 FO C/A LC BRN ST 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906048-6 FO C/A LC BRN ST 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906048-7 FO C/A LC BRN ST 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA
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Tyco/Amp Netconnect 1906048-8 FO C/A LC BRN ST 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906048-9 FO C/A LC BRN ST 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906049-1 C/A FO LC Aqu ST zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906050-1 C/A FO LC Gry ST zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906051-1 C/A FO LC Red LC zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906051-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906051-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906051-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906051-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906051-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906051-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906051-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906051-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906052-1 C/A FO LC Blu LC zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906052-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906052-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906052-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906052-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906052-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906052-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906052-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906052-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906053-1 C/A FO LC Ylw LC zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906053-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906053-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906053-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906053-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906053-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906053-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906053-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906053-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906054-1 C/A FO LC Grn LC zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906054-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906054-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906054-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906054-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906054-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906054-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1906054-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1906054-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1906055-1 C/A FO LC Orng LC zipcord 62. EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906055-2 FO C/A LC ORN LC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906055-3 FO C/A LC ORN LC 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906055-4 FO C/A LC ORN LC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906055-5 FO C/A LC ORN LC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906055-6 FO C/A LC ORN LC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906055-7 FO C/A LC ORN LC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906055-8 FO C/A LC ORN LC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906055-9 FO C/A LC ORN LC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906056-1 C/A FO LC Ros LC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906056-2 FO C/A LC ROS LC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906056-3 FO C/A LC ROS LC 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906056-4 FO C/A LC ROS LC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906056-5 FO C/A LC ROS LC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906056-6 FO C/A LC ROS LC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906056-7 FO C/A LC ROS LC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906056-8 FO C/A LC ROS LC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906056-9 FO C/A LC ROS LC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906057-1 C/A FO LC Vio LC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906057-2 FO C/A LC VIO LC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906057-3 FO C/A LC VIO LC 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906057-4 FO C/A LC VIO LC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA
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Tyco/Amp Netconnect 1906057-5 FO C/A LC VIO LC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906057-6 FO C/A LC VIO LC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906057-7 FO C/A LC VIO LC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906057-8 FO C/A LC VIO LC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906057-9 FO C/A LC VIO LC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906058-1 C/A FO LC Brn LC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906058-2 FO C/A LC BRN LC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906058-3 FO C/A LC BRN LC 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906058-4 FO C/A LC BRN LC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906058-5 FO C/A LC BRN LC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906058-6 FO C/A LC BRN LC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906058-7 FO C/A LC BRN LC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906058-8 FO C/A LC BRN LC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906058-9 FO C/A LC BRN LC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906059-1 C/A FO LC Aqu LC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906059-2 FO C/A LC AQU LC 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906059-3 FO C/A LC AQU LC 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906059-4 FO C/A LC AQU LC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906059-5 FO C/A LC AQU LC 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906059-6 FO C/A LC AQU LC 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906059-7 FO C/A LC AQU LC 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906059-8 FO C/A LC AQU LC 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906059-9 FO C/A LC AQU LC 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906060-1 C/A FO LC Gry LC zipcord 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906070-1 C/A FO LC Red SC zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906070-2 FO C/A LC RED SC XG AQU EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1906070-3 FO C/A LC RED SC XG AQU EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1906070-4 FO C/A LC RED SC XG AQU EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906070-5 FO C/A LC RED SC XG AQU EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1906070-6 FO C/A LC RED SC XG AQU EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1906070-7 FO C/A LC RED SC XG AQU EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1906070-8 FO C/A LC RED SC XG AQU EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1906070-9 FO C/A LC RED SC XG AQU EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1906071-1 C/A FO LC Blu SC zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906072-1 C/A FO LC YLW SC ZIPCORD XG AQ EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906072-2 C/A FO LC YLW SC ZIPCORD XG AQ EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1906072-3 C/A FO LC YLW SC ZIPCORD XG AQ EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1906072-4 C/A FO LC YLW SC ZIPCORD XG AQ EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906072-5 C/A FO LC YLW SC ZIPCORD XG AQ EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1906072-6 C/A FO LC YLW SC ZIPCORD XG AQ EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1906072-9 C/A FO LC YLW SC ZIPCORD XG AQ EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1906073-1 C/A FO LC Grn SC zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906073-2 FO C/A LC GRN SC XG AQU EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1906073-3 FO C/A LC GRN SC XG AQU EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1906073-4 FO C/A LC GRN SC XG AQU EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906073-5 FO C/A LC GRN SC XG AQU EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1906073-6 FO C/A LC GRN SC XG AQU EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1906073-7 FO C/A LC GRN SC XG AQU EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1906073-8 FO C/A LC GRN SC XG AQU EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1906073-9 FO C/A LC GRN SC XG AQU EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1906074-1 C/A FO LC Orng SC zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906074-2 FO C/A LC ORN SC XG AQU EA B $55.52 18.80% $45.08 See Labor Rate NA

Tyco/Amp Netconnect 1906074-3 FO C/A LC ORN SC XG AQU EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1906074-4 FO C/A LC ORN SC XG AQU EA B $59.98 18.80% $48.70 See Labor Rate NA

Tyco/Amp Netconnect 1906074-5 FO C/A LC ORN SC XG AQU EA B $62.19 18.80% $50.50 See Labor Rate NA

Tyco/Amp Netconnect 1906074-6 FO C/A LC ORN SC XG AQU EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 1906074-7 FO C/A LC ORN SC XG AQU EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1906074-8 FO C/A LC ORN SC XG AQU EA B $68.88 18.80% $55.93 See Labor Rate NA

Tyco/Amp Netconnect 1906074-9 FO C/A LC ORN SC XG AQU EA B $71.09 18.80% $57.73 See Labor Rate NA

Tyco/Amp Netconnect 1906075-1 C/A FO LC Ros SC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906076-1 C/A FO LC Vio SC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906077-1 C/A FO LC Brn SC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA
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Tyco/Amp Netconnect 1906078-1 C/A FO LC Aqu SC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906079-1 C/A FO LC Gry SC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906080-1 C/A FO LC Red ST zipcord 62.5 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1906080-2 FO C/A ST LC RED 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1906080-3 FO C/A ST LC RED 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1906080-4 FO C/A ST LC RED 62.5 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1906080-5 FO C/A ST LC RED 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1906080-6 FO C/A ST LC RED 62.5 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1906081-1 C/A FO LC Blu ST zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906082-1 C/A FO LC Ylw ST zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906083-1 C/A FO LC Grn ST zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906084-1 C/A FO LC Orng ST zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906085-1 C/A FO LC Ros ST zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906086-1 C/A FO LC Vio ST zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906087-1 C/A FO LC Brn ST zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906088-1 C/A FO LC Aqu ST zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906089-1 C/A FO LC Gry ST zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906090-1 C/A FO LC Red LC zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906090-2 C/A,XG,LC SEC - LC STD EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1906090-3 C/A,XG,LC SEC - LC STD EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1906090-4 C/A,XG,LC SEC - LC STD EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906090-5 C/A,XG,LC SEC - LC STD EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1906090-6 C/A,XG,LC SEC - LC STD EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1906090-7 C/A,XG,LC SEC - LC STD EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1906090-8 C/A,XG,LC SEC - LC STD EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1906090-9 C/A,XG,LC SEC - LC STD EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1906091-1 C/A FO LC Blu LC zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906091-2 FO C/A LC BLU LC XG AQU EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1906091-3 FO C/A LC BLU LC XG AQU EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1906091-4 FO C/A LC BLU LC XG AQU EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906091-5 FO C/A LC BLU LC XG AQU EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1906091-6 FO C/A LC BLU LC XG AQU EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1906091-7 FO C/A LC BLU LC XG AQU EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1906091-8 FO C/A LC BLU LC XG AQU EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1906091-9 FO C/A LC BLU LC XG AQU EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1906092-1 C/A FO LC Ylw LC zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906092-2 C/A,XG,LC SEC - LC STD EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1906092-3 C/A,XG,LC SEC - LC STD EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1906092-4 C/A,XG,LC SEC - LC STD EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906092-5 C/A,XG,LC SEC - LC STD EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1906092-6 C/A,XG,LC SEC - LC STD EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1906092-7 C/A,XG,LC SEC - LC STD EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1906092-9 C/A,XG,LC SEC - LC STD EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1906093-1 C/A FO LC Grn LC zipcord XG A EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1906093-2 FO C/A LC GRN LC XG AQU EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1906093-3 FO C/A LC GRN LC XG AQU EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1906093-4 FO C/A LC GRN LC XG AQU EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906093-5 FO C/A LC GRN LC XG AQU EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1906093-6 FO C/A LC GRN LC XG AQU EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1906093-7 FO C/A LC GRN LC XG AQU EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1906093-8 FO C/A LC GRN LC XG AQU EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1906093-9 FO C/A LC GRN LC XG AQU EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1906094-1 C/A FO LC Orng LC zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906094-2 C/A,XG,LC SEC - LC STD EA B $55.52 18.80% $45.08 See Labor Rate NA

Tyco/Amp Netconnect 1906094-3 C/A,XG,LC SEC - LC STD EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1906094-4 C/A,XG,LC SEC - LC STD EA B $59.98 18.80% $48.70 See Labor Rate NA

Tyco/Amp Netconnect 1906094-5 C/A,XG,LC SEC - LC STD EA B $62.19 18.80% $50.50 See Labor Rate NA

Tyco/Amp Netconnect 1906094-6 C/A,XG,LC SEC - LC STD EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 1906094-7 C/A,XG,LC SEC - LC STD EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1906094-8 C/A,XG,LC SEC - LC STD EA B $68.88 18.80% $55.93 See Labor Rate NA

Tyco/Amp Netconnect 1906094-9 C/A,XG,LC SEC - LC STD EA B $71.09 18.80% $57.73 See Labor Rate NA

Tyco/Amp Netconnect 1906095-1 C/A FO LC Ros LC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA
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Tyco/Amp Netconnect 1906095-2 C/A FO LC Ros LC zipcord XG A EA B $55.52 18.80% $45.08 See Labor Rate NA

Tyco/Amp Netconnect 1906095-3 FO C/A LC ROS LC XG AQU EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1906095-4 FO C/A LC ROS LC XG AQU EA B $59.98 18.80% $48.70 See Labor Rate NA

Tyco/Amp Netconnect 1906095-5 FO C/A LC ROS LC XG AQU EA B $62.19 18.80% $50.50 See Labor Rate NA

Tyco/Amp Netconnect 1906095-6 FO C/A LC ROS LC XG AQU EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 1906095-7 FO C/A LC ROS LC XG AQU EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1906095-8 FO C/A LC ROS LC XG AQU EA B $68.88 18.80% $55.93 See Labor Rate NA

Tyco/Amp Netconnect 1906095-9 FO C/A LC ROS LC XG AQU EA B $71.09 18.80% $57.73 See Labor Rate NA

Tyco/Amp Netconnect 1906096-1 C/A FO LC Vio LC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906096-2 FO C/A LC VIO LC XG AQU EA B $55.52 18.80% $45.08 See Labor Rate NA

Tyco/Amp Netconnect 1906096-3 C/A FO LC Vio LC zipcord XG A EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1906096-4 FO C/A LC VIO LC XG AQU EA B $59.98 18.80% $48.70 See Labor Rate NA

Tyco/Amp Netconnect 1906096-5 FO C/A LC VIO LC XG AQU EA B $62.19 18.80% $50.50 See Labor Rate NA

Tyco/Amp Netconnect 1906096-7 FO C/A LC VIO LC XG AQU EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1906096-8 FO C/A LC VIO LC XG AQU EA B $68.88 18.80% $55.93 See Labor Rate NA

Tyco/Amp Netconnect 1906096-9 C/A FO LC Vio LC zipcord XG A EA B $71.09 18.80% $57.73 See Labor Rate NA

Tyco/Amp Netconnect 1906097-1 C/A FO LC Brn LC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906098-1 C/A FO LC Aqu LC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906098-2 C/A FO LC Aqu LC zipcord XG A EA B $55.52 18.80% $45.08 See Labor Rate NA

Tyco/Amp Netconnect 1906098-3 FO C/A LC AQU LC XG AQU EA B $57.77 18.80% $46.91 See Labor Rate NA

Tyco/Amp Netconnect 1906098-4 FO C/A LC AQU LC XG AQU EA B $59.98 18.80% $48.70 See Labor Rate NA

Tyco/Amp Netconnect 1906098-5 FO C/A LC AQU LC XG AQU EA B $62.19 18.80% $50.50 See Labor Rate NA

Tyco/Amp Netconnect 1906098-6 FO C/A LC AQU LC XG AQU EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 1906098-7 FO C/A LC AQU LC XG AQU EA B $66.65 18.80% $54.12 See Labor Rate NA

Tyco/Amp Netconnect 1906098-8 FO C/A LC AQU LC XG AQU EA B $68.88 18.80% $55.93 See Labor Rate NA

Tyco/Amp Netconnect 1906098-9 FO C/A LC AQU LC XG AQU EA B $71.09 18.80% $57.73 See Labor Rate NA

Tyco/Amp Netconnect 1906099-1 C/A FO LC Gry LC zipcord XG A EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1906101-1 C/A FO LC aqu ST 62.5 EA B $44.61 18.80% $36.23 See Labor Rate NA

Tyco/Amp Netconnect 1906548-1 C/A FO LC red LC red SM EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1906548-2 C/A,SM,LC SEC - LC SEC EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1906548-3 C/A,SM,LC SEC - LC SEC EA B $65.38 18.80% $53.09 See Labor Rate NA

Tyco/Amp Netconnect 1906548-4 C/A,SM,LC SEC - LC SEC EA B $66.67 18.80% $54.14 See Labor Rate NA

Tyco/Amp Netconnect 1906548-5 C/A,SM,LC SEC - LC SEC EA B $67.96 18.80% $55.19 See Labor Rate NA

Tyco/Amp Netconnect 1906548-6 C/A,SM,LC SEC - LC SEC EA B $69.23 18.80% $56.22 See Labor Rate NA

Tyco/Amp Netconnect 1906548-7 C/A,SM,LC SEC - LC SEC EA B $70.52 18.80% $57.26 See Labor Rate NA

Tyco/Amp Netconnect 1906548-8 C/A,SM,LC SEC - LC SEC EA B $71.80 18.80% $58.31 See Labor Rate NA

Tyco/Amp Netconnect 1906548-9 C/A,SM,LC SEC - LC SEC EA B $73.07 18.80% $59.34 See Labor Rate NA

Tyco/Amp Netconnect 1906558-1 C/A FO LC red LC red 50 EA B $50.13 18.80% $40.71 See Labor Rate NA

Tyco/Amp Netconnect 1906558-2 FO C/A LC RED LC RED 50/125 OR EA B $51.84 18.80% $42.10 See Labor Rate NA

Tyco/Amp Netconnect 1906558-3 FO C/A LC RED LC RED 50/125 OR EA B $53.54 18.80% $43.47 See Labor Rate NA

Tyco/Amp Netconnect 1906558-4 FO C/A LC RED LC RED 50/125 OR EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1906558-5 FO C/A LC RED LC RED 50/125 OR EA B $56.94 18.80% $46.24 See Labor Rate NA

Tyco/Amp Netconnect 1906575-1 C/A FO LC red LC red XG EA B $55.52 18.80% $45.08 See Labor Rate NA

Tyco/Amp Netconnect 1906575-5 FO C/A LC RED LC RED XG AQU EA B $64.00 18.80% $51.97 See Labor Rate NA

Tyco/Amp Netconnect 1906680-1 C/A FO LC ylw LC ylw SM EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1906680-2 C/A,SM,LC SEC - LC SEC EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1906680-3 C/A,SM,LC SEC - LC SEC EA B $65.38 18.80% $53.09 See Labor Rate NA

Tyco/Amp Netconnect 1906680-4 C/A,SM,LC SEC - LC SEC EA B $66.67 18.80% $54.14 See Labor Rate NA

Tyco/Amp Netconnect 1906680-5 C/A,SM,LC SEC - LC SEC EA B $67.96 18.80% $55.19 See Labor Rate NA

Tyco/Amp Netconnect 1906680-6 C/A,SM,LC SEC - LC SEC EA B $69.23 18.80% $56.22 See Labor Rate NA

Tyco/Amp Netconnect 1906680-7 C/A,SM,LC SEC - LC SEC EA B $70.52 18.80% $57.26 See Labor Rate NA

Tyco/Amp Netconnect 1906680-8 C/A,SM,LC SEC - LC SEC EA B $71.80 18.80% $58.31 See Labor Rate NA

Tyco/Amp Netconnect 1906680-9 C/A,SM,LC SEC - LC SEC EA B $73.07 18.80% $59.34 See Labor Rate NA

Tyco/Amp Netconnect 1906690-1 C/A FO LC ylw LC ylw 50 EA B $50.13 18.80% $40.71 See Labor Rate NA

Tyco/Amp Netconnect 1906690-2 FO C/A LC YEL LC YEL 50/125 OR EA B $51.84 18.80% $42.10 See Labor Rate NA

Tyco/Amp Netconnect 1906690-3 FO C/A LC YEL LC YEL 50/125 OR EA B $53.54 18.80% $43.47 See Labor Rate NA

Tyco/Amp Netconnect 1906690-4 FO C/A LC YEL LC YEL 50/125 OR EA B $55.23 18.80% $44.85 See Labor Rate NA

Tyco/Amp Netconnect 1906690-5 FO C/A LC YEL LC YEL 50/125 OR EA B $56.94 18.80% $46.24 See Labor Rate NA

Tyco/Amp Netconnect 1906751-1 C/A FO LC Orng LC Orng XG EA B $55.52 18.80% $45.08 See Labor Rate NA

Tyco/Amp Netconnect 1906751-5 C/A,XG,LC SEC - LC SEC EA B $64.00 18.80% $51.97 See Labor Rate NA

Tyco/Amp Netconnect 1906770-1 C/A FO LC SC 50 EA B $61.09 18.80% $49.61 See Labor Rate NA

Tyco/Amp Netconnect 1906770-2 FO C/A LC SC 50/125 YEL EA B $62.15 18.80% $50.47 See Labor Rate NA
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Tyco/Amp Netconnect 1906770-3 FO C/A LC SC 50/125 YEL EA B $63.21 18.80% $51.33 See Labor Rate NA

Tyco/Amp Netconnect 1906770-5 FO C/A LC SC 50/125 YEL EA B $65.34 18.80% $53.06 See Labor Rate NA

Tyco/Amp Netconnect 1906770-8 FO C/A LC SC 50/125 YEL EA B $68.52 18.80% $55.64 See Labor Rate NA

Tyco/Amp Netconnect 1906850-1 C/A FO LC LC 50 EA B $61.09 18.80% $49.61 See Labor Rate NA

Tyco/Amp Netconnect 1906850-2 C/A,50,RED OFNP, LC-LC EA B $62.15 18.80% $50.47 See Labor Rate NA

Tyco/Amp Netconnect 1906850-3 C/A,50,RED OFNP, LC-LC EA B $63.21 18.80% $51.33 See Labor Rate NA

Tyco/Amp Netconnect 1906850-5 C/A FO LC LC 50 EA B $65.34 18.80% $53.06 See Labor Rate NA

Tyco/Amp Netconnect 1906850-8 C/A FO LC LC 50 EA B $68.52 18.80% $55.64 See Labor Rate NA

Tyco/Amp Netconnect 1906858-1 C/A FO LC LC 50 EA B $61.09 18.80% $49.61 See Labor Rate NA

Tyco/Amp Netconnect 1906858-2 FO C/A LC LC 50/125 YEL EA B $62.15 18.80% $50.47 See Labor Rate NA

Tyco/Amp Netconnect 1906858-3 FO C/A LC LC 50/125 YEL EA B $63.21 18.80% $51.33 See Labor Rate NA

Tyco/Amp Netconnect 1906858-5 FO C/A LC LC 50/125 YEL EA B $65.34 18.80% $53.06 See Labor Rate NA

Tyco/Amp Netconnect 1906858-8 FO C/A LC LC 50/125 YEL EA B $68.52 18.80% $55.64 See Labor Rate NA

Tyco/Amp Netconnect 1906862-1 C/A FO LC LC 50 EA B $61.09 18.80% $49.61 See Labor Rate NA

Tyco/Amp Netconnect 1906862-2 FO C/A LC LC 50/125 GRN EA B $62.15 18.80% $50.47 See Labor Rate NA

Tyco/Amp Netconnect 1906862-3 C/A FO LC LC 50/125 OFNP Grn EA B $63.21 18.80% $51.33 See Labor Rate NA

Tyco/Amp Netconnect 1906862-5 FO C/A LC LC 50/125 GRN EA B $65.34 18.80% $53.06 See Labor Rate NA

Tyco/Amp Netconnect 1906862-8 FO C/A LC LC 50/125 GRN EA B $68.52 18.80% $55.64 See Labor Rate NA

Tyco/Amp Netconnect 1906874-1 C/A FO LC LC 50 EA B $61.11 18.80% $49.63 See Labor Rate NA

Tyco/Amp Netconnect 1906874-2 FO C/A LC LC 50/125 VIO EA B $62.17 18.80% $50.48 See Labor Rate NA

Tyco/Amp Netconnect 1906874-3 FO C/A LC LC 50/125 VIO EA B $63.23 18.80% $51.34 See Labor Rate NA

Tyco/Amp Netconnect 1906874-4 FO C/A LC LC 50/125 VIO EA B $64.31 18.80% $52.22 See Labor Rate NA

Tyco/Amp Netconnect 1906874-5 FO C/A LC LC 50/125 VIO EA B $65.36 18.80% $53.08 See Labor Rate NA

Tyco/Amp Netconnect 1906874-6 FO C/A LC LC 50/125 VIO EA B $66.42 18.80% $53.94 See Labor Rate NA

Tyco/Amp Netconnect 1906874-7 FO C/A LC LC 50/125 VIO EA B $67.48 18.80% $54.79 See Labor Rate NA

Tyco/Amp Netconnect 1906874-8 FO C/A LC LC 50/125 VIO EA B $68.54 18.80% $55.65 See Labor Rate NA

Tyco/Amp Netconnect 1906874-9 FO C/A LC LC 50/125 VIO EA B $69.59 18.80% $56.51 See Labor Rate NA

Tyco/Amp Netconnect 1906904-1 C/A FO LC Red MTRJ zipcord SM EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906905-1 C/A FO LC Blu MTRJ zipcord SM EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906906-1 C/A FO LC Ylw MTRJ zipcord SM EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906907-1 C/A FO LC Grn MTRJ zipcord SM EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1906908-1 C/A FO LC Orng MTRJ zipcord S EA B $59.96 18.80% $48.69 See Labor Rate NA

Tyco/Amp Netconnect 1906909-1 C/A FO LC Ros MTRJ zipcord SM EA B $59.96 18.80% $48.69 See Labor Rate NA

Tyco/Amp Netconnect 1906909-2 C/A FO LC Ros MTRJ zipcord SM EA B $61.19 18.80% $49.69 See Labor Rate NA

Tyco/Amp Netconnect 1906909-3 C/A FO LC Ros MTRJ zipcord SM EA B $62.42 18.80% $50.69 See Labor Rate NA

Tyco/Amp Netconnect 1906910-1 C/A FO LC Vio MTRJ zipcord SM EA B $59.96 18.80% $48.69 See Labor Rate NA

Tyco/Amp Netconnect 1906911-1 C/A FO LC Brn MTRJ zipcord SM EA B $59.96 18.80% $48.69 See Labor Rate NA

Tyco/Amp Netconnect 1906912-1 C/A FO LC Aqu MTRJ zipcord SM EA B $59.96 18.80% $48.69 See Labor Rate NA

Tyco/Amp Netconnect 1906913-1 C/A FO LC Gry MTRJ zipcord SM EA B $59.96 18.80% $48.69 See Labor Rate NA

Tyco/Amp Netconnect 1906996-1 C/A FO LC Orng SC zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906996-2 FO C/A LC ORN SC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906996-3 FO C/A LC ORN SC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906996-4 FO C/A LC ORN SC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906996-5 C/A FO LC Orng SC zipcord 50 EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906996-6 FO C/A LC ORN SC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906996-7 FO C/A LC ORN SC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906996-8 FO C/A LC ORN SC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906996-9 FO C/A LC ORN SC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1906999-1 C/A FO LC Brn SC zipcord 50 O EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1906999-2 FO C/A LC BRN SC 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1906999-3 FO C/A LC BRN SC 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1906999-4 FO C/A LC BRN SC 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1906999-5 FO C/A LC BRN SC 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1906999-6 FO C/A LC BRN SC 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1906999-7 FO C/A LC BRN SC 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1906999-8 FO C/A LC BRN SC 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1906999-9 FO C/A LC BRN SC 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1907114-1 C/A FO LC Red MTRJ zipcord 50 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907114-2 FO C/A LC RED MTRJ 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1907114-3 FO C/A LC RED MTRJ 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1907114-4 FO C/A LC RED MTRJ 50/125 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1907114-5 FO C/A LC RED MTRJ 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA
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Tyco/Amp Netconnect 1907114-6 C/A FO LC RED MTRJ ZIPCRD 50 EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1907114-7 FO C/A LC RED MTRJ 50/125 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1907114-8 FO C/A LC RED MTRJ 50/125 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1907114-9 FO C/A LC RED MTRJ 50/125 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1907115-1 C/A FO LC Blu MTRJ zipcord 50 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907116-1 C/A FO LC Ylw MTRJ zipcord 50 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907116-2 FO C/A LC YEL MTRJ 50/125 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1907116-3 FO C/A LC YEL MTRJ 50/125 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1907116-4 FO C/A LC YEL MTRJ 50/125 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1907116-5 FO C/A LC YEL MTRJ 50/125 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1907116-6 C/A FO LC YLW MTRJ ZIPCRD 50 EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1907116-7 FO C/A LC YEL MTRJ 50/125 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1907116-8 FO C/A LC YEL MTRJ 50/125 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1907116-9 FO C/A LC YEL MTRJ 50/125 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1907117-1 C/A FO LC Grn MTRJ zipcord 50 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907118-1 C/A FO LC Orng MTRJ zipcord 5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907118-2 FO C/A LC ORN MTRJ 50/125 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1907118-3 FO C/A LC ORN MTRJ 50/125 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1907118-4 FO C/A LC ORN MTRJ 50/125 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1907118-5 FO C/A LC ORN MTRJ 50/125 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1907118-6 FO C/A LC ORN MTRJ 50/125 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1907118-7 FO C/A LC ORN MTRJ 50/125 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1907118-8 FO C/A LC ORN MTRJ 50/125 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1907118-9 FO C/A LC ORN MTRJ 50/125 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1907119-1 C/A FO LC Ros MTRJ zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907120-1 C/A FO LC Vio MTRJ zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907121-1 C/A FO LC Brn MTRJ zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907122-1 C/A FO LC Aqu MTRJ zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907123-1 C/A FO LC Gry MTRJ zipcord 50 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907124-1 C/A FO LC Red MTRJ zipcord 62 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907124-2 FO C/A MTRJ LC RED 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1907124-3 FO C/A MTRJ LC RED 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1907124-4 FO C/A MTRJ LC RED 62.5 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1907124-5 FO C/A MTRJ LC RED 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1907124-6 FO C/A MTRJ LC RED 62.5 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1907124-7 FO C/A MTRJ LC RED 62.5 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1907124-8 FO C/A MTRJ LC RED 62.5 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1907124-9 FO C/A MTRJ LC RED 62.5 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1907125-1 C/A FO LC Blu MTRJ zipcord 62 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907125-2 FO C/A MTRJ LC BLU 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1907125-3 FO C/A MTRJ LC BLU 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1907125-4 FO C/A MTRJ LC BLU 62.5 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1907125-5 FO C/A MTRJ LC BLU 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1907125-6 FO C/A MTRJ LC BLU 62.5 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1907125-7 FO C/A MTRJ LC BLU 62.5 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1907125-8 FO C/A MTRJ LC BLU 62.5 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1907125-9 FO C/A MTRJ LC BLU 62.5 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1907126-1 C/A FO LC Ylw MTRJ zipcord 62 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907126-2 FO C/A MTRJ LC YEL 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1907126-3 FO C/A MTRJ LC YEL 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1907126-4 FO C/A MTRJ LC YEL 62.5 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1907126-5 FO C/A MTRJ LC YEL 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1907126-6 FO C/A MTRJ LC YEL 62.5 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1907126-7 FO C/A MTRJ LC YEL 62.5 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1907126-8 FO C/A MTRJ LC YEL 62.5 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1907126-9 FO C/A MTRJ LC YEL 62.5 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1907127-1 C/A FO LC Grn MTRJ zipcord 62 EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 1907127-2 FO C/A MTRJ LC GRN 62.5 ORN EA B $42.36 18.80% $34.40 See Labor Rate NA

Tyco/Amp Netconnect 1907127-3 FO C/A MTRJ LC GRN 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1907127-4 FO C/A MTRJ LC GRN 62.5 ORN EA B $46.09 18.80% $37.43 See Labor Rate NA

Tyco/Amp Netconnect 1907127-5 FO C/A MTRJ LC GRN 62.5 ORN EA B $47.96 18.80% $38.95 See Labor Rate NA

Tyco/Amp Netconnect 1907127-6 FO C/A MTRJ LC GRN 62.5 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA
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Tyco/Amp Netconnect 1907127-7 FO C/A MTRJ LC GRN 62.5 ORN EA B $51.69 18.80% $41.97 See Labor Rate NA

Tyco/Amp Netconnect 1907127-8 FO C/A MTRJ LC GRN 62.5 ORN EA B $53.57 18.80% $43.50 See Labor Rate NA

Tyco/Amp Netconnect 1907127-9 FO C/A MTRJ LC GRN 62.5 ORN EA B $55.44 18.80% $45.02 See Labor Rate NA

Tyco/Amp Netconnect 1907128-1 C/A FO LC Orng MTRJ zipcord 6 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907129-1 C/A FO LC ros MTRJ 62.5 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907130-1 C/A FO LC Vio MTRJ zipcord 62 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B $54.29 18.80% $44.08 See Labor Rate NA

Tyco/Amp Netconnect 1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B $56.23 18.80% $45.66 See Labor Rate NA

Tyco/Amp Netconnect 1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B $58.21 18.80% $47.27 See Labor Rate NA

Tyco/Amp Netconnect 1907131-1 C/A FO LC Brn MTRJ zipcord 62 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907132-1 C/A FO LC Aqu MTRJ zipcord 62 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907133-1 C/A FO LC Gry MTRJ zipcord 62 EA B $42.50 18.80% $34.51 See Labor Rate NA

Tyco/Amp Netconnect 1907134-1 C/A FO LC Red MTRJ zipcord XG EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1907134-2 FO C/A LC RED MTRJ XG AQU EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1907134-3 FO C/A LC RED MTRJ XG AQU EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1907134-4 FO C/A LC RED MTRJ XG AQU EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1907134-5 FO C/A LC RED MTRJ XG AQU EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1907134-6 FO C/A LC RED MTRJ XG AQU EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1907134-7 FO C/A LC RED MTRJ XG AQU EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1907134-8 FO C/A LC RED MTRJ XG AQU EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1907134-9 FO C/A LC RED MTRJ XG AQU EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1907135-1 C/A FO LC Blu MTRJ zipcord XG EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1907136-1 C/A FO LC Ylw MTRJ zipcord XG EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1907136-2 FO C/A LC YEL MTRJ XG AQU EA B $52.88 18.80% $42.94 See Labor Rate NA

Tyco/Amp Netconnect 1907136-3 FO C/A LC YEL MTRJ XG AQU EA B $55.00 18.80% $44.66 See Labor Rate NA

Tyco/Amp Netconnect 1907136-4 FO C/A LC YEL MTRJ XG AQU EA B $57.11 18.80% $46.38 See Labor Rate NA

Tyco/Amp Netconnect 1907136-5 FO C/A LC YEL MTRJ XG AQU EA B $59.23 18.80% $48.10 See Labor Rate NA

Tyco/Amp Netconnect 1907136-6 FO C/A LC YEL MTRJ XG AQU EA B $61.36 18.80% $49.83 See Labor Rate NA

Tyco/Amp Netconnect 1907136-7 FO C/A LC YEL MTRJ XG AQU EA B $63.48 18.80% $51.55 See Labor Rate NA

Tyco/Amp Netconnect 1907136-8 FO C/A LC YEL MTRJ XG AQU EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1907136-9 FO C/A LC YEL MTRJ XG AQU EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 1907137-1 C/A FO LC Grn MTRJ zipcord XG EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1907138-1 C/A FO LC Orng MTRJ zipcord X EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1907139-1 C/A FO LC Ros MTRJ zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1907140-1 C/A FO LC Vio MTRJ zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1907141-1 C/A FO LC Brn MTRJ zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1907142-1 C/A FO LC Aqu MTRJ zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1907143-1 C/A FO LC Gry MTRJ zipcord XG EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 1907370-3 PT, 62.5, MT-RJ YEL SEC EA B $28.31 18.80% $22.99 See Labor Rate NA

Tyco/Amp Netconnect 1907370-6 PT, 62.5, MT-RJ YEL SEC EA B $35.27 18.80% $28.64 See Labor Rate NA

Tyco/Amp Netconnect 1907375-1 PT FO 2.0MM OFNR XG LC SC YEL EA B $28.83 18.80% $23.41 See Labor Rate NA

Tyco/Amp Netconnect 1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B $30.94 18.80% $25.13 See Labor Rate NA

Tyco/Amp Netconnect 1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B $33.06 18.80% $26.84 See Labor Rate NA

Tyco/Amp Netconnect 1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B $35.17 18.80% $28.56 See Labor Rate NA

Tyco/Amp Netconnect 1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B $37.31 18.80% $30.29 See Labor Rate NA

Tyco/Amp Netconnect 1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B $39.42 18.80% $32.01 See Labor Rate NA

Tyco/Amp Netconnect 1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B $41.54 18.80% $33.73 See Labor Rate NA

Tyco/Amp Netconnect 1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B $43.65 18.80% $35.45 See Labor Rate NA

Tyco/Amp Netconnect 1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B $45.79 18.80% $37.18 See Labor Rate NA

Tyco/Amp Netconnect 1907376-1 PT FO 2.0MM OFNR SM LC SC YEL EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B $36.08 18.80% $29.29 See Labor Rate NA

Tyco/Amp Netconnect 1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B $37.27 18.80% $30.26 See Labor Rate NA

Tyco/Amp Netconnect 1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B $38.42 18.80% $31.20 See Labor Rate NA

Tyco/Amp Netconnect 1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B $39.58 18.80% $32.14 See Labor Rate NA

Tyco/Amp Netconnect 1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B $40.77 18.80% $33.10 See Labor Rate NA

Tyco/Amp Netconnect 1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B $41.92 18.80% $34.04 See Labor Rate NA

Tyco/Amp Netconnect 1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B $43.08 18.80% $34.98 See Labor Rate NA
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Tyco/Amp Netconnect 1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B $44.23 18.80% $35.92 See Labor Rate NA

Tyco/Amp Netconnect 1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B $28.83 18.80% $23.41 See Labor Rate NA

Tyco/Amp Netconnect 1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B $30.94 18.80% $25.13 See Labor Rate NA

Tyco/Amp Netconnect 1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B $33.06 18.80% $26.84 See Labor Rate NA

Tyco/Amp Netconnect 1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B $35.17 18.80% $28.56 See Labor Rate NA

Tyco/Amp Netconnect 1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B $37.31 18.80% $30.29 See Labor Rate NA

Tyco/Amp Netconnect 1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B $39.42 18.80% $32.01 See Labor Rate NA

Tyco/Amp Netconnect 1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B $41.54 18.80% $33.73 See Labor Rate NA

Tyco/Amp Netconnect 1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B $43.65 18.80% $35.45 See Labor Rate NA

Tyco/Amp Netconnect 1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B $45.79 18.80% $37.18 See Labor Rate NA

Tyco/Amp Netconnect 1907378-1 PT FO 2.0MM OFNR SM,LC SEC RED EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 1907378-2 PT FO 2.0MM OFNR SM,LC SEC RED EA B $36.08 18.80% $29.29 See Labor Rate NA

Tyco/Amp Netconnect 1907378-3 PT FO 2.0MM OFNR SM,LC SEC RED EA B $37.27 18.80% $30.26 See Labor Rate NA

Tyco/Amp Netconnect 1907378-4 PT FO 2.0MM OFNR SM,LC SEC RED EA B $38.42 18.80% $31.20 See Labor Rate NA

Tyco/Amp Netconnect 1907378-5 PT FO 2.0MM OFNR SM,LC SEC RED EA B $39.58 18.80% $32.14 See Labor Rate NA

Tyco/Amp Netconnect 1907378-6 PT FO 2.0MM OFNR SM,LC SEC RED EA B $40.77 18.80% $33.10 See Labor Rate NA

Tyco/Amp Netconnect 1907378-7 PT FO 2.0MM OFNR SM,LC SEC RED EA B $41.92 18.80% $34.04 See Labor Rate NA

Tyco/Amp Netconnect 1907378-8 PT FO 2.0MM OFNR SM,LC SEC RED EA B $43.08 18.80% $34.98 See Labor Rate NA

Tyco/Amp Netconnect 1907378-9 PT FO 2.0MM OFNR SM,LC SEC RED EA B $44.23 18.80% $35.92 See Labor Rate NA

Tyco/Amp Netconnect 1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B $60.79 18.80% $49.36 See Labor Rate NA

Tyco/Amp Netconnect 1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B $60.79 18.80% $49.36 See Labor Rate NA

Tyco/Amp Netconnect 1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1907396-1 CA,50,MTRJ RED SEC-LC STD EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 1907396-2 CA,50,MTRJ RED SEC-LC STD EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 1907396-3 CA,50,MTRJ RED SEC-LC STD EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 1907396-4 CA,50,MTRJ RED SEC-LC STD EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 1907396-5 CA,50,MTRJ RED SEC-LC STD EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 1907396-6 CA,50,MTRJ RED SEC-LC STD EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 1907396-7 CA,50,MTRJ RED SEC-LC STD EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 1907396-8 CA,50,MTRJ RED SEC-LC STD EA B $60.79 18.80% $49.36 See Labor Rate NA

Tyco/Amp Netconnect 1907396-9 CA,50,MTRJ RED SEC-LC STD EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B $60.79 18.80% $49.36 See Labor Rate NA

Tyco/Amp Netconnect 1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1907399-1 FO C/A MTRJ RED SC 62.5 ORN EA B $41.90 18.80% $34.03 See Labor Rate NA

Tyco/Amp Netconnect 1907399-2 C/A,2 FIB 62.5,MTRJ-SC DUP.OFN EA B $44.06 18.80% $35.78 See Labor Rate NA

Tyco/Amp Netconnect 1907399-3 FO C/A MTRJ RED SC 62.5 ORN EA B $46.21 18.80% $37.52 See Labor Rate NA

Tyco/Amp Netconnect 1907399-4 FO C/A MTRJ RED SC 62.5 ORN EA B $48.40 18.80% $39.30 See Labor Rate NA

Tyco/Amp Netconnect 1907399-5 FO C/A MTRJ RED SC 62.5 ORN EA B $50.57 18.80% $41.07 See Labor Rate NA

Tyco/Amp Netconnect 1907399-6 FO C/A MTRJ RED SC 62.5 ORN EA B $52.71 18.80% $42.80 See Labor Rate NA

Tyco/Amp Netconnect 1907399-7 FO C/A MTRJ RED SC 62.5 ORN EA B $54.90 18.80% $44.58 See Labor Rate NA
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Tyco/Amp Netconnect 1907399-8 FO C/A MTRJ RED SC 62.5 ORN EA B $57.06 18.80% $46.33 See Labor Rate NA

Tyco/Amp Netconnect 1907399-9 FO C/A MTRJ RED SC 62.5 ORN EA B $59.21 18.80% $48.08 See Labor Rate NA

Tyco/Amp Netconnect 1907402-1 FO C/A MTRJ RED MTRJ RED 62.5 EA B $49.21 18.80% $39.96 See Labor Rate NA

Tyco/Amp Netconnect 1907402-2 FO C/A MTRJ RED MTRJ RED 62.5 EA B $51.29 18.80% $41.65 See Labor Rate NA

Tyco/Amp Netconnect 1907402-3 FO C/A MTRJ RED MTRJ RED 62.5 EA B $53.34 18.80% $43.32 See Labor Rate NA

Tyco/Amp Netconnect 1907402-4 FO C/A MTRJ RED MTRJ RED 62.5 EA B $55.40 18.80% $44.99 See Labor Rate NA

Tyco/Amp Netconnect 1907402-5 FO C/A MTRJ RED MTRJ RED 62.5 EA B $57.46 18.80% $46.66 See Labor Rate NA

Tyco/Amp Netconnect 1907404-1 C/A,XG,MPO-MPO EA B $663.40 18.80% $538.70 See Labor Rate NA

Tyco/Amp Netconnect 1907404-2 C/A,XG,MPO-MPO EA B $695.22 18.80% $564.55 See Labor Rate NA

Tyco/Amp Netconnect 1907404-3 C/A,XG,MPO-MPO EA B $727.03 18.80% $590.38 See Labor Rate NA

Tyco/Amp Netconnect 1907404-4 C/A,XG,MPO-MPO EA B $758.84 18.80% $616.20 See Labor Rate NA

Tyco/Amp Netconnect 1907404-5 C/A,XG,MPO-MPO EA B $790.66 18.80% $642.05 See Labor Rate NA

Tyco/Amp Netconnect 1907404-6 C/A,XG,MPO-MPO EA B $822.47 18.80% $667.88 See Labor Rate NA

Tyco/Amp Netconnect 1907404-7 C/A,XG,MPO-MPO EA B $854.27 18.80% $693.70 See Labor Rate NA

Tyco/Amp Netconnect 1907404-8 C/A,XG,MPO-MPO EA B $886.10 18.80% $719.55 See Labor Rate NA

Tyco/Amp Netconnect 1907404-9 C/A,XG,MPO-MPO EA B $917.91 18.80% $745.38 See Labor Rate NA

Tyco/Amp Netconnect 1907420-1 CA 12 FIB 62/5125MM OFNP,MPO W EA B $652.24 18.80% $529.65 See Labor Rate NA

Tyco/Amp Netconnect 1907420-2 CA 12 FIB 62/5125MM OFNP,MPO W EA B $672.88 18.80% $546.40 See Labor Rate NA

Tyco/Amp Netconnect 1907420-3 CA 12 FIB 62/5125MM OFNP,MPO W EA B $693.53 18.80% $563.17 See Labor Rate NA

Tyco/Amp Netconnect 1907420-4 CA 12 FIB 62/5125MM OFNP,MPO W EA B $714.18 18.80% $579.94 See Labor Rate NA

Tyco/Amp Netconnect 1907420-5 CA 12 FIB 62/5125MM OFNP,MPO W EA B $734.82 18.80% $596.70 See Labor Rate NA

Tyco/Amp Netconnect 1907420-6 CA 12 FIB 62/5125MM OFNP,MPO W EA B $755.47 18.80% $613.47 See Labor Rate NA

Tyco/Amp Netconnect 1907420-7 CA 12 FIB 62/5125MM OFNP,MPO W EA B $776.12 18.80% $630.24 See Labor Rate NA

Tyco/Amp Netconnect 1907420-8 CA 12 FIB 62/5125MM OFNP,MPO W EA B $796.76 18.80% $647.00 See Labor Rate NA

Tyco/Amp Netconnect 1907420-9 CA 12 FIB 62/5125MM OFNP,MPO W EA B $817.41 18.80% $663.77 See Labor Rate NA

Tyco/Amp Netconnect 1907444-1 FO C/A MTRJ GRN 62.5 ORN EA B $22.17 18.80% $18.00 See Labor Rate NA

Tyco/Amp Netconnect 1907444-2 FO C/A MTRJ GRN 62.5 ORN EA B $24.23 18.80% $19.68 See Labor Rate NA

Tyco/Amp Netconnect 1907444-3 FO C/A MTRJ GRN 62.5 ORN EA B $26.31 18.80% $21.36 See Labor Rate NA

Tyco/Amp Netconnect 1907444-4 FO C/A MTRJ GRN 62.5 ORN EA B $28.36 18.80% $23.03 See Labor Rate NA

Tyco/Amp Netconnect 1907444-5 FO C/A MTRJ GRN 62.5 ORN EA B $30.42 18.80% $24.70 See Labor Rate NA

Tyco/Amp Netconnect 1907444-6 FO C/A MTRJ GRN 62.5 ORN EA B $32.48 18.80% $26.37 See Labor Rate NA

Tyco/Amp Netconnect 1907444-8 FO C/A MTRJ GRN 62.5 ORN EA B $36.59 18.80% $29.72 See Labor Rate NA

Tyco/Amp Netconnect 1907445-1 FO C/A MTRJ RED 62.5 ORN EA B $22.17 18.80% $18.00 See Labor Rate NA

Tyco/Amp Netconnect 1907445-2 FO C/A MTRJ RED 62.5 ORN EA B $24.23 18.80% $19.68 See Labor Rate NA

Tyco/Amp Netconnect 1907445-3 FO C/A MTRJ RED 62.5 ORN EA B $26.31 18.80% $21.36 See Labor Rate NA

Tyco/Amp Netconnect 1907445-4 FO C/A MTRJ RED 62.5 ORN EA B $28.36 18.80% $23.03 See Labor Rate NA

Tyco/Amp Netconnect 1907445-5 FO C/A MTRJ RED 62.5 ORN EA B $30.42 18.80% $24.70 See Labor Rate NA

Tyco/Amp Netconnect 1907445-6 FO C/A MTRJ RED 62.5 ORN EA B $32.48 18.80% $26.37 See Labor Rate NA

Tyco/Amp Netconnect 1907445-8 FO C/A MTRJ RED 62.5 ORN EA B $36.59 18.80% $29.72 See Labor Rate NA

Tyco/Amp Netconnect 1907455-1 FO C/A LC YEL LC YEL SM YEL EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1907455-2 FO C/A LC YEL LC YEL SM YEL EA B $64.09 18.80% $52.05 See Labor Rate NA

Tyco/Amp Netconnect 1907455-3 FO C/A LC YEL LC YEL SM YEL EA B $65.38 18.80% $53.09 See Labor Rate NA

Tyco/Amp Netconnect 1907455-4 FO C/A LC YEL LC YEL SM YEL EA B $66.67 18.80% $54.14 See Labor Rate NA

Tyco/Amp Netconnect 1907455-5 FO C/A LC YEL LC YEL SM YEL EA B $67.96 18.80% $55.19 See Labor Rate NA

Tyco/Amp Netconnect 1907455-6 FO C/A LC YEL LC YEL SM YEL EA B $69.23 18.80% $56.22 See Labor Rate NA

Tyco/Amp Netconnect 1907455-7 FO C/A LC YEL LC YEL SM YEL EA B $70.52 18.80% $57.26 See Labor Rate NA

Tyco/Amp Netconnect 1907455-8 FO C/A LC YEL LC YEL SM YEL EA B $71.80 18.80% $58.31 See Labor Rate NA

Tyco/Amp Netconnect 1907455-9 FO C/A LC YEL LC YEL SM YEL EA B $73.07 18.80% $59.34 See Labor Rate NA

Tyco/Amp Netconnect 1907467-1 FO C/A MPO MPO XG AQU EA B $1,027.46 18.80% $834.34 See Labor Rate NA

Tyco/Amp Netconnect 1907467-2 FO C/A MPO MPO XG AQU EA B $1,107.49 18.80% $899.33 See Labor Rate NA

Tyco/Amp Netconnect 1907467-3 FO C/A MPO MPO XG AQU EA B $1,187.59 18.80% $964.37 See Labor Rate NA

Tyco/Amp Netconnect 1907467-4 FO C/A MPO MPO XG AQU EA B $1,267.64 18.80% $1,029.38 See Labor Rate NA

Tyco/Amp Netconnect 1907467-5 FO C/A MPO MPO XG AQU EA B $1,347.70 18.80% $1,094.38 See Labor Rate NA

Tyco/Amp Netconnect 1907467-6 FO C/A MPO MPO XG AQU EA B $1,427.75 18.80% $1,159.39 See Labor Rate NA

Tyco/Amp Netconnect 1907467-7 FO C/A MPO MPO XG AQU EA B $1,507.81 18.80% $1,224.40 See Labor Rate NA

Tyco/Amp Netconnect 1907467-8 FO C/A MPO MPO XG AQU EA B $1,587.88 18.80% $1,289.42 See Labor Rate NA

Tyco/Amp Netconnect 1907467-9 FO C/A MPO MPO XG AQU EA B $1,667.95 18.80% $1,354.44 See Labor Rate NA

Tyco/Amp Netconnect 1907489-3 CA LC STD TO SC SM EA B $35.52 18.80% $28.84 See Labor Rate NA

Tyco/Amp Netconnect 1907490-3 CA LC STD TO SC XG EA B $29.52 18.80% $23.97 See Labor Rate NA

Tyco/Amp Netconnect 1907491-3 CA LC STD TO SC 62.5 EA B $28.81 18.80% $23.39 See Labor Rate NA

Tyco/Amp Netconnect 1907492-3 CA LC STD TO ST SM EA B $35.52 18.80% $28.84 See Labor Rate NA

Tyco/Amp Netconnect 1907493-3 CA LC STD TO ST XG EA B $29.52 18.80% $23.97 See Labor Rate NA
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Tyco/Amp Netconnect 1907494-3 CA LC STD TO ST 62.5 EA B $28.81 18.80% $23.39 See Labor Rate NA

Tyco/Amp Netconnect 1907495-3 CA LC STD TO LC STD SM EA B $35.52 18.80% $28.84 See Labor Rate NA

Tyco/Amp Netconnect 1907496-3 CA LC STD TO LC STD XG EA B $31.88 18.80% $25.89 See Labor Rate NA

Tyco/Amp Netconnect 1907497-3 CA LC STD TO LC STD 62.5 EA B $31.17 18.80% $25.31 See Labor Rate NA

Tyco/Amp Netconnect 1907502-3 CA SM 12F OFNP/OFNR MPO STRAIG EA B $669.59 18.80% $543.73 See Labor Rate NA

Tyco/Amp Netconnect 1907515-3 C/A,62.5,MTRJ-ST, G.OFNP EA B $38.69 18.80% $31.42 See Labor Rate NA

Tyco/Amp Netconnect 1907543-9 FO C/A LC SC XG AQU EA B $69.65 18.80% $56.56 See Labor Rate NA

Tyco/Amp Netconnect 1907557-1 FO C/A ST ST XG AQU EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 1907557-2 FO C/A ST ST XG AQU EA B $42.92 18.80% $34.85 See Labor Rate NA

Tyco/Amp Netconnect 1907557-3 FO C/A ST ST XG AQU EA B $45.15 18.80% $36.67 See Labor Rate NA

Tyco/Amp Netconnect 1907557-5 FO C/A ST ST XG AQU EA B $49.59 18.80% $40.27 See Labor Rate NA

Tyco/Amp Netconnect 1907615-8 FO C/A MTRJ RED MTRJ 62.5 RED EA B $59.88 18.80% $48.63 See Labor Rate NA

Tyco/Amp Netconnect 1907616-8 FO C/A MTRJ BLU MTRJ 62.5 BLU EA B $59.88 18.80% $48.63 See Labor Rate NA

Tyco/Amp Netconnect 1907622-2 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $46.67 18.80% $37.90 See Labor Rate NA

Tyco/Amp Netconnect 1907622-3 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $48.88 18.80% $39.69 See Labor Rate NA

Tyco/Amp Netconnect 1907622-4 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $51.07 18.80% $41.47 See Labor Rate NA

Tyco/Amp Netconnect 1907622-5 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $53.29 18.80% $43.27 See Labor Rate NA

Tyco/Amp Netconnect 1907622-6 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $55.48 18.80% $45.05 See Labor Rate NA

Tyco/Amp Netconnect 1907622-7 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $57.67 18.80% $46.83 See Labor Rate NA

Tyco/Amp Netconnect 1907622-8 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $59.88 18.80% $48.63 See Labor Rate NA

Tyco/Amp Netconnect 1907622-9 CA62OFNPMTRJGRSEC-MTRJW/PINS EA B $62.07 18.80% $50.41 See Labor Rate NA

Tyco/Amp Netconnect 1907626-6 FO C/A LC GRN SC 62.5 ORN EA B $49.84 18.80% $40.48 See Labor Rate NA

Tyco/Amp Netconnect 1907684-1 CA XG RED OFNP MPO RED SEC EA B $1,542.57 18.80% $1,252.63 See Labor Rate NA

Tyco/Amp Netconnect 1907684-2 CA XG RED OFNP MPO RED SEC EA B $1,664.38 18.80% $1,351.54 See Labor Rate NA

Tyco/Amp Netconnect 1907684-3 CA XG RED OFNP MPO RED SEC EA B $1,786.22 18.80% $1,450.48 See Labor Rate NA

Tyco/Amp Netconnect 1907684-4 CA XG RED OFNP MPO RED SEC EA B $1,908.04 18.80% $1,549.40 See Labor Rate NA

Tyco/Amp Netconnect 1907684-5 CA XG RED OFNP MPO RED SEC EA B $2,029.88 18.80% $1,648.34 See Labor Rate NA

Tyco/Amp Netconnect 1907684-6 CA XG RED OFNP MPO RED SEC EA B $2,151.68 18.80% $1,747.25 See Labor Rate NA

Tyco/Amp Netconnect 1907684-7 CA XG RED OFNP MPO RED SEC EA B $2,273.52 18.80% $1,846.19 See Labor Rate NA

Tyco/Amp Netconnect 1907684-8 CA XG RED OFNP MPO RED SEC EA B $2,395.37 18.80% $1,945.13 See Labor Rate NA

Tyco/Amp Netconnect 1907684-9 CA XG RED OFNP MPO RED SEC EA B $2,517.19 18.80% $2,044.06 See Labor Rate NA

Tyco/Amp Netconnect 1907710-1 PT 62.5 OFNR RED SECURE EA B $23.38 18.80% $18.99 See Labor Rate NA

Tyco/Amp Netconnect 1907710-2 PT 62.5 OFNR RED SECURE EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 1907710-3 PT 62.5 OFNR RED SECURE EA B $27.50 18.80% $22.33 See Labor Rate NA

Tyco/Amp Netconnect 1907710-5 PT 62.5 OFNR RED SECURE EA B $31.61 18.80% $25.67 See Labor Rate NA

Tyco/Amp Netconnect 1907728-3 C/A 62.5 MTRJ RE SEC W/PINS-SC EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 1907739-1 CA XG GRN OFNP MPO GRN SEC EA B $1,542.57 18.80% $1,252.63 See Labor Rate NA

Tyco/Amp Netconnect 1907739-2 CA XG GRN OFNP MPO GRN SEC EA B $1,664.38 18.80% $1,351.54 See Labor Rate NA

Tyco/Amp Netconnect 1907739-3 CA XG GRN OFNP MPO GRN SEC EA B $1,786.22 18.80% $1,450.48 See Labor Rate NA

Tyco/Amp Netconnect 1907739-4 CA XG GRN OFNP MPO GRN SEC EA B $1,908.04 18.80% $1,549.40 See Labor Rate NA

Tyco/Amp Netconnect 1907739-5 CA XG GRN OFNP MPO GRN SEC EA B $2,029.88 18.80% $1,648.34 See Labor Rate NA

Tyco/Amp Netconnect 1907739-6 CA XG GRN OFNP MPO GRN SEC EA B $2,151.68 18.80% $1,747.25 See Labor Rate NA

Tyco/Amp Netconnect 1907739-7 CA XG GRN OFNP MPO GRN SEC EA B $2,273.52 18.80% $1,846.19 See Labor Rate NA

Tyco/Amp Netconnect 1907739-8 CA XG GRN OFNP MPO GRN SEC EA B $2,395.37 18.80% $1,945.13 See Labor Rate NA

Tyco/Amp Netconnect 1907739-9 CA XG GRN OFNP MPO GRN SEC EA B $2,517.19 18.80% $2,044.06 See Labor Rate NA

Tyco/Amp Netconnect 1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B $43.90 18.80% $35.65 See Labor Rate NA

Tyco/Amp Netconnect 1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B $46.17 18.80% $37.49 See Labor Rate NA

Tyco/Amp Netconnect 1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B $48.44 18.80% $39.34 See Labor Rate NA

Tyco/Amp Netconnect 1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B $50.71 18.80% $41.18 See Labor Rate NA

Tyco/Amp Netconnect 1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B $55.27 18.80% $44.88 See Labor Rate NA

Tyco/Amp Netconnect 1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B $57.54 18.80% $46.72 See Labor Rate NA

Tyco/Amp Netconnect 1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B $59.81 18.80% $48.56 See Labor Rate NA

Tyco/Amp Netconnect 1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B $62.09 18.80% $50.42 See Labor Rate NA

Tyco/Amp Netconnect 1918159-1 C/A,4F,SM,MPO-SC/APC EA B $407.20 18.80% $330.66 See Labor Rate NA

Tyco/Amp Netconnect 1918159-2 C/A,4F,SM,MPO-SC/APC EA B $441.71 18.80% $358.69 See Labor Rate NA

Tyco/Amp Netconnect 1918159-3 C/A,4F,SM,MPO-SC/APC EA B $476.25 18.80% $386.73 See Labor Rate NA

Tyco/Amp Netconnect 1918159-4 C/A,4F,SM,MPO-SC/APC EA B $510.77 18.80% $414.76 See Labor Rate NA

Tyco/Amp Netconnect 1918159-5 C/A,4F,SM,MPO-SC/APC EA B $545.29 18.80% $442.79 See Labor Rate NA

Tyco/Amp Netconnect 1918159-6 C/A,4F,SM,MPO-SC/APC EA B $579.80 18.80% $470.82 See Labor Rate NA

Tyco/Amp Netconnect 1918159-7 C/A,4F,SM,MPO-SC/APC EA B $614.32 18.80% $498.85 See Labor Rate NA

Tyco/Amp Netconnect 1918159-8 C/A,4F,SM,MPO-SC/APC EA B $648.86 18.80% $526.90 See Labor Rate NA
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Tyco/Amp Netconnect 1918159-9 C/A,4F,SM,MPO-SC/APC EA B $683.38 18.80% $554.93 See Labor Rate NA

Tyco/Amp Netconnect 1918446-1 C/A,SM,MPO-MPO, 4 FIB. EA B $409.93 18.80% $332.88 See Labor Rate NA

Tyco/Amp Netconnect 1918446-2 C/A,SM,MPO-MPO, 4 FIB. EA B $427.54 18.80% $347.18 See Labor Rate NA

Tyco/Amp Netconnect 1918446-3 C/A,SM,MPO-MPO, 4 FIB. EA B $445.16 18.80% $361.48 See Labor Rate NA

Tyco/Amp Netconnect 1918446-4 C/A,SM,MPO-MPO, 4 FIB. EA B $462.77 18.80% $375.79 See Labor Rate NA

Tyco/Amp Netconnect 1918446-5 C/A,SM,MPO-MPO, 4 FIB. EA B $480.38 18.80% $390.09 See Labor Rate NA

Tyco/Amp Netconnect 1918446-6 C/A,SM,MPO-MPO, 4 FIB. EA B $498.00 18.80% $404.40 See Labor Rate NA

Tyco/Amp Netconnect 1918446-7 C/A,SM,MPO-MPO, 4 FIB. EA B $515.61 18.80% $418.70 See Labor Rate NA

Tyco/Amp Netconnect 1918446-8 C/A,SM,MPO-MPO, 4 FIB. EA B $533.23 18.80% $433.00 See Labor Rate NA

Tyco/Amp Netconnect 1918446-9 C/A,SM,MPO-MPO, 4 FIB. EA B $550.84 18.80% $447.31 See Labor Rate NA

Tyco/Amp Netconnect 1918447-1 CASS, MPO-SC/APC, 12 F EA B $680.09 18.80% $552.26 See Labor Rate NA

Tyco/Amp Netconnect 1918650-1 PT,62.5,MPO,JACK.RIB. EA B $199.38 18.80% $161.90 See Labor Rate NA

Tyco/Amp Netconnect 1918650-2 PT,62.5,MPO,JACK.RIB. EA B $219.32 18.80% $178.10 See Labor Rate NA

Tyco/Amp Netconnect 1918650-3 PT,62.5,MPO,JACK.RIB. EA B $219.32 18.80% $178.10 See Labor Rate NA

Tyco/Amp Netconnect 1918650-4 PT,62.5,MPO,JACK.RIB. EA B $219.32 18.80% $178.10 See Labor Rate NA

Tyco/Amp Netconnect 1918650-5 PT,62.5,MPO,JACK.RIB. EA B $219.32 18.80% $178.10 See Labor Rate NA

Tyco/Amp Netconnect 1918650-6 PT,62.5,MPO,JACK.RIB. EA B $241.24 18.80% $195.90 See Labor Rate NA

Tyco/Amp Netconnect 1918650-7 PT,62.5,MPO,JACK.RIB. EA B $241.24 18.80% $195.90 See Labor Rate NA

Tyco/Amp Netconnect 1918650-8 PT,62.5,MPO,JACK.RIB. EA B $167.53 18.80% $136.04 See Labor Rate NA

Tyco/Amp Netconnect 1918650-9 PT,62.5,MPO,JACK.RIB. EA B $167.53 18.80% $136.04 See Labor Rate NA

Tyco/Amp Netconnect 1918651-1 PT,SM,MPO,JACK.RIB. EA B $213.49 18.80% $173.36 See Labor Rate NA

Tyco/Amp Netconnect 1918651-2 PT,SM,MPO,JACK.RIB. EA B $234.86 18.80% $190.71 See Labor Rate NA

Tyco/Amp Netconnect 1918651-3 PT,SM,MPO,JACK.RIB. EA B $234.86 18.80% $190.71 See Labor Rate NA

Tyco/Amp Netconnect 1918651-4 PT,SM,MPO,JACK.RIB. EA B $234.86 18.80% $190.71 See Labor Rate NA

Tyco/Amp Netconnect 1918651-5 PT,SM,MPO,JACK.RIB. EA B $234.86 18.80% $190.71 See Labor Rate NA

Tyco/Amp Netconnect 1918651-6 PT,SM,MPO,JACK.RIB. EA B $258.34 18.80% $209.78 See Labor Rate NA

Tyco/Amp Netconnect 1918651-7 PT,SM,MPO,JACK.RIB. EA B $258.34 18.80% $209.78 See Labor Rate NA

Tyco/Amp Netconnect 1918651-8 PT,SM,MPO,JACK.RIB. EA B $258.34 18.80% $209.78 See Labor Rate NA

Tyco/Amp Netconnect 1918651-9 PT,SM,MPO,JACK.RIB. EA B $258.34 18.80% $209.78 See Labor Rate NA

Tyco/Amp Netconnect 1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B $60.79 18.80% $49.36 See Labor Rate NA

Tyco/Amp Netconnect 1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1918670-1 C/A,XG,MT-RJ YS TO LC EA B $57.23 18.80% $46.47 See Labor Rate NA

Tyco/Amp Netconnect 1918670-2 C/A,XG,MT-RJ YS TO LC EA B $60.02 18.80% $48.74 See Labor Rate NA

Tyco/Amp Netconnect 1918670-3 C/A,XG,MT-RJ YS TO LC EA B $62.81 18.80% $51.00 See Labor Rate NA

Tyco/Amp Netconnect 1918670-4 C/A,XG,MT-RJ YS TO LC EA B $65.59 18.80% $53.26 See Labor Rate NA

Tyco/Amp Netconnect 1918670-5 C/A,XG,MT-RJ YS TO LC EA B $68.38 18.80% $55.53 See Labor Rate NA

Tyco/Amp Netconnect 1918670-6 C/A,XG,MT-RJ YS TO LC EA B $71.15 18.80% $57.78 See Labor Rate NA

Tyco/Amp Netconnect 1918670-7 C/A,XG,MT-RJ YS TO LC EA B $73.94 18.80% $60.04 See Labor Rate NA

Tyco/Amp Netconnect 1918670-8 C/A,XG,MT-RJ YS TO LC EA B $76.71 18.80% $62.29 See Labor Rate NA

Tyco/Amp Netconnect 1918670-9 C/A,XG,MT-RJ YS TO LC EA B $79.52 18.80% $64.57 See Labor Rate NA

Tyco/Amp Netconnect 1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B $60.79 18.80% $49.36 See Labor Rate NA

Tyco/Amp Netconnect 1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 1918679-1 FO C/A MTRJ ORN LC 62.5 ORN EA B $48.67 18.80% $39.52 See Labor Rate NA

Tyco/Amp Netconnect 1918679-2 FO C/A MTRJ ORN LC 62.5 ORN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1918679-3 FO C/A MTRJ ORN LC 62.5 ORN EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1918679-4 FO C/A MTRJ ORN LC 62.5 ORN EA B $55.15 18.80% $44.79 See Labor Rate NA

Tyco/Amp Netconnect 1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B $57.34 18.80% $46.57 See Labor Rate NA

Tyco/Amp Netconnect 1918679-6 FO C/A MTRJ ORN LC 62.5 ORN EA B $59.50 18.80% $48.31 See Labor Rate NA
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Tyco/Amp Netconnect 1918679-7 FO C/A MTRJ ORN LC 62.5 ORN EA B $61.65 18.80% $50.06 See Labor Rate NA

Tyco/Amp Netconnect 1918679-8 FO C/A MTRJ ORN LC 62.5 ORN EA B $63.82 18.80% $51.83 See Labor Rate NA

Tyco/Amp Netconnect 1918679-9 FO C/A MTRJ ORN LC 62.5 ORN EA B $65.98 18.80% $53.58 See Labor Rate NA

Tyco/Amp Netconnect 1918683-1 FO C/A MTRJ BRN LC 62.5 ORN EA B $48.67 18.80% $39.52 See Labor Rate NA

Tyco/Amp Netconnect 1918683-2 FO C/A MTRJ BRN LC 62.5 ORN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1918683-3 FO C/A MTRJ BRN LC 62.5 ORN EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1918683-4 FO C/A MTRJ BRN LC 62.5 ORN EA B $55.15 18.80% $44.79 See Labor Rate NA

Tyco/Amp Netconnect 1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B $57.34 18.80% $46.57 See Labor Rate NA

Tyco/Amp Netconnect 1918683-6 FO C/A MTRJ BRN LC 62.5 ORN EA B $59.50 18.80% $48.31 See Labor Rate NA

Tyco/Amp Netconnect 1918683-7 FO C/A MTRJ BRN LC 62.5 ORN EA B $61.65 18.80% $50.06 See Labor Rate NA

Tyco/Amp Netconnect 1918683-8 FO C/A MTRJ BRN LC 62.5 ORN EA B $63.82 18.80% $51.83 See Labor Rate NA

Tyco/Amp Netconnect 1918683-9 FO C/A MTRJ BRN LC 62.5 ORN EA B $65.98 18.80% $53.58 See Labor Rate NA

Tyco/Amp Netconnect 1918687-1 FO C/A MTRJ GRY LC 62.5 ORN EA B $48.67 18.80% $39.52 See Labor Rate NA

Tyco/Amp Netconnect 1918687-2 FO C/A MTRJ GRY LC 62.5 ORN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1918687-3 FO C/A MTRJ GRY LC 62.5 ORN EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1918687-4 FO C/A MTRJ GRY LC 62.5 ORN EA B $55.15 18.80% $44.79 See Labor Rate NA

Tyco/Amp Netconnect 1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B $57.34 18.80% $46.57 See Labor Rate NA

Tyco/Amp Netconnect 1918687-6 FO C/A MTRJ GRY LC 62.5 ORN EA B $59.50 18.80% $48.31 See Labor Rate NA

Tyco/Amp Netconnect 1918687-7 FO C/A MTRJ GRY LC 62.5 ORN EA B $61.65 18.80% $50.06 See Labor Rate NA

Tyco/Amp Netconnect 1918687-8 FO C/A MTRJ GRY LC 62.5 ORN EA B $63.82 18.80% $51.83 See Labor Rate NA

Tyco/Amp Netconnect 1918687-9 FO C/A MTRJ GRY LC 62.5 ORN EA B $65.98 18.80% $53.58 See Labor Rate NA

Tyco/Amp Netconnect 1918691-1 FO C/A MTRJ VIO LC 62.5 ORN EA B $48.67 18.80% $39.52 See Labor Rate NA

Tyco/Amp Netconnect 1918691-2 FO C/A MTRJ VIO LC 62.5 ORN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1918691-3 FO C/A MTRJ VIO LC 62.5 ORN EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1918691-4 FO C/A MTRJ VIO LC 62.5 ORN EA B $55.15 18.80% $44.79 See Labor Rate NA

Tyco/Amp Netconnect 1918691-5 FO C/A MTRJ VIO LC 62.5 ORN EA B $57.34 18.80% $46.57 See Labor Rate NA

Tyco/Amp Netconnect 1918691-6 FO C/A MTRJ VIO LC 62.5 ORN EA B $59.50 18.80% $48.31 See Labor Rate NA

Tyco/Amp Netconnect 1918691-7 FO C/A MTRJ VIO LC 62.5 ORN EA B $61.65 18.80% $50.06 See Labor Rate NA

Tyco/Amp Netconnect 1918691-8 FO C/A MTRJ VIO LC 62.5 ORN EA B $63.82 18.80% $51.83 See Labor Rate NA

Tyco/Amp Netconnect 1918691-9 FO C/A MTRJ VIO LC 62.5 ORN EA B $65.98 18.80% $53.58 See Labor Rate NA

Tyco/Amp Netconnect 1918695-1 FO C/A MTRJ ROS LC 62.5 ORN EA B $48.67 18.80% $39.52 See Labor Rate NA

Tyco/Amp Netconnect 1918695-2 FO C/A MTRJ ROS LC 62.5 ORN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1918695-3 FO C/A MTRJ ROS LC 62.5 ORN EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1918695-4 FO C/A MTRJ ROS LC 62.5 ORN EA B $55.15 18.80% $44.79 See Labor Rate NA

Tyco/Amp Netconnect 1918695-5 FO C/A MTRJ ROS LC 62.5 ORN EA B $57.34 18.80% $46.57 See Labor Rate NA

Tyco/Amp Netconnect 1918695-6 FO C/A MTRJ ROS LC 62.5 ORN EA B $59.50 18.80% $48.31 See Labor Rate NA

Tyco/Amp Netconnect 1918695-7 FO C/A MTRJ ROS LC 62.5 ORN EA B $61.65 18.80% $50.06 See Labor Rate NA

Tyco/Amp Netconnect 1918695-8 FO C/A MTRJ ROS LC 62.5 ORN EA B $63.82 18.80% $51.83 See Labor Rate NA

Tyco/Amp Netconnect 1918695-9 FO C/A MTRJ ROS LC 62.5 ORN EA B $65.98 18.80% $53.58 See Labor Rate NA

Tyco/Amp Netconnect 1918699-1 FO C/A MTRJ AQU LC 62.5 ORN EA B $48.67 18.80% $39.52 See Labor Rate NA

Tyco/Amp Netconnect 1918699-2 FO C/A MTRJ AQU LC 62.5 ORN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1918699-3 FO C/A MTRJ AQU LC 62.5 ORN EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1918699-4 FO C/A MTRJ AQU LC 62.5 ORN EA B $55.15 18.80% $44.79 See Labor Rate NA

Tyco/Amp Netconnect 1918699-5 FO C/A MTRJ AQU LC 62.5 ORN EA B $57.34 18.80% $46.57 See Labor Rate NA

Tyco/Amp Netconnect 1918699-6 FO C/A MTRJ AQU LC 62.5 ORN EA B $59.50 18.80% $48.31 See Labor Rate NA

Tyco/Amp Netconnect 1918699-7 FO C/A MTRJ AQU LC 62.5 ORN EA B $61.65 18.80% $50.06 See Labor Rate NA

Tyco/Amp Netconnect 1918699-8 FO C/A MTRJ AQU LC 62.5 ORN EA B $63.82 18.80% $51.83 See Labor Rate NA

Tyco/Amp Netconnect 1918699-9 FO C/A MTRJ AQU LC 62.5 ORN EA B $65.98 18.80% $53.58 See Labor Rate NA

Tyco/Amp Netconnect 1918703-1 C/A,XG,MT-RJ YS TO ST EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 1918703-2 C/A,XG,MT-RJ YS TO ST EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 1918703-3 C/A,XG,MT-RJ YS TO ST EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 1918703-4 C/A,XG,MT-RJ YS TO ST EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 1918703-5 C/A,XG,MT-RJ YS TO ST EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 1918703-6 C/A,XG,MT-RJ YS TO ST EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 1918703-7 C/A,XG,MT-RJ YS TO ST EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 1918703-8 C/A,XG,MT-RJ YS TO ST EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 1918703-9 C/A,XG,MT-RJ YS TO ST EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 1918711-1 FO C/A MTRJ ORN ST 62.5 ORN EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 1918711-2 FO C/A MTRJ ORN ST 62.5 ORN EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 1918711-3 FO C/A MTRJ ORN ST 62.5 ORN EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 1918711-5 FO C/A MTRJ ORN ST 62.5 ORN EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B $40.52 18.80% $32.90 See Labor Rate NA
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Tyco/Amp Netconnect 1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B $41.84 18.80% $33.98 See Labor Rate NA

Tyco/Amp Netconnect 1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B $43.19 18.80% $35.07 See Labor Rate NA

Tyco/Amp Netconnect 1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B $44.56 18.80% $36.18 See Labor Rate NA

Tyco/Amp Netconnect 1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B $45.88 18.80% $37.26 See Labor Rate NA

Tyco/Amp Netconnect 1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B $47.23 18.80% $38.35 See Labor Rate NA

Tyco/Amp Netconnect 1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B $49.92 18.80% $40.54 See Labor Rate NA

Tyco/Amp Netconnect 1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B $51.27 18.80% $41.63 See Labor Rate NA

Tyco/Amp Netconnect 1918740-1 C/A,SM,MTRJ BL SEC-SC EA B $40.52 18.80% $32.90 See Labor Rate NA

Tyco/Amp Netconnect 1918740-2 C/A,SM,MTRJ BL SEC-SC EA B $41.84 18.80% $33.98 See Labor Rate NA

Tyco/Amp Netconnect 1918740-3 C/A,SM,MTRJ BL SEC-SC EA B $43.19 18.80% $35.07 See Labor Rate NA

Tyco/Amp Netconnect 1918740-4 C/A,SM,MTRJ BL SEC-SC EA B $44.56 18.80% $36.18 See Labor Rate NA

Tyco/Amp Netconnect 1918740-5 C/A,SM,MTRJ BL SEC-SC EA B $45.88 18.80% $37.26 See Labor Rate NA

Tyco/Amp Netconnect 1918740-6 C/A,SM,MTRJ BL SEC-SC EA B $47.23 18.80% $38.35 See Labor Rate NA

Tyco/Amp Netconnect 1918740-7 C/A,SM,MTRJ BL SEC-SC EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 1918740-8 C/A,SM,MTRJ BL SEC-SC EA B $49.92 18.80% $40.54 See Labor Rate NA

Tyco/Amp Netconnect 1918740-9 C/A,SM,MTRJ BL SEC-SC EA B $51.27 18.80% $41.63 See Labor Rate NA

Tyco/Amp Netconnect 1918759-1 FO C/A MPO ROS MPO ROS 50/125 EA B $1,659.41 18.80% $1,347.51 See Labor Rate NA

Tyco/Amp Netconnect 1918759-2 FO C/A MPO ROS MPO ROS 50/125 EA B $1,728.62 18.80% $1,403.71 See Labor Rate NA

Tyco/Amp Netconnect 1918759-3 FO C/A MPO ROS MPO ROS 50/125 EA B $1,797.85 18.80% $1,459.93 See Labor Rate NA

Tyco/Amp Netconnect 1918759-4 FO C/A MPO ROS MPO ROS 50/125 EA B $1,867.06 18.80% $1,516.13 See Labor Rate NA

Tyco/Amp Netconnect 1918759-5 FO C/A MPO ROS MPO ROS 50/125 EA B $1,936.27 18.80% $1,572.33 See Labor Rate NA

Tyco/Amp Netconnect 1918759-6 FO C/A MPO ROS MPO ROS 50/125 EA B $2,005.48 18.80% $1,628.53 See Labor Rate NA

Tyco/Amp Netconnect 1918759-7 FO C/A MPO ROS MPO ROS 50/125 EA B $2,074.71 18.80% $1,684.74 See Labor Rate NA

Tyco/Amp Netconnect 1918759-8 FO C/A MPO ROS MPO ROS 50/125 EA B $2,143.93 18.80% $1,740.96 See Labor Rate NA

Tyco/Amp Netconnect 1918759-9 FO C/A MPO ROS MPO ROS 50/125 EA B $2,213.14 18.80% $1,797.16 See Labor Rate NA

Tyco/Amp Netconnect 1918760-1 FO C/A MPO AQU MPO AQU 50/125 EA B $1,659.41 18.80% $1,347.51 See Labor Rate NA

Tyco/Amp Netconnect 1918760-2 FO C/A MPO AQU MPO AQU 50/125 EA B $1,728.62 18.80% $1,403.71 See Labor Rate NA

Tyco/Amp Netconnect 1918760-3 FO C/A MPO AQU MPO AQU 50/125 EA B $1,797.85 18.80% $1,459.93 See Labor Rate NA

Tyco/Amp Netconnect 1918760-4 FO C/A MPO AQU MPO AQU 50/125 EA B $1,867.06 18.80% $1,516.13 See Labor Rate NA

Tyco/Amp Netconnect 1918760-5 FO C/A MPO AQU MPO AQU 50/125 EA B $1,936.27 18.80% $1,572.33 See Labor Rate NA

Tyco/Amp Netconnect 1918760-6 FO C/A MPO AQU MPO AQU 50/125 EA B $2,005.48 18.80% $1,628.53 See Labor Rate NA

Tyco/Amp Netconnect 1918760-7 FO C/A MPO AQU MPO AQU 50/125 EA B $2,074.71 18.80% $1,684.74 See Labor Rate NA

Tyco/Amp Netconnect 1918760-8 FO C/A MPO AQU MPO AQU 50/125 EA B $2,143.93 18.80% $1,740.96 See Labor Rate NA

Tyco/Amp Netconnect 1918760-9 FO C/A MPO AQU MPO AQU 50/125 EA B $2,213.14 18.80% $1,797.16 See Labor Rate NA

Tyco/Amp Netconnect 1918761-1 FO C/A MPO BRN MPO BRN 50/125 EA B $1,659.41 18.80% $1,347.51 See Labor Rate NA

Tyco/Amp Netconnect 1918761-2 FO C/A MPO BRN MPO BRN 50/125 EA B $1,728.62 18.80% $1,403.71 See Labor Rate NA

Tyco/Amp Netconnect 1918761-3 FO C/A MPO BRN MPO BRN 50/125 EA B $1,797.85 18.80% $1,459.93 See Labor Rate NA

Tyco/Amp Netconnect 1918761-4 FO C/A MPO BRN MPO BRN 50/125 EA B $1,867.06 18.80% $1,516.13 See Labor Rate NA

Tyco/Amp Netconnect 1918761-5 FO C/A MPO BRN MPO BRN 50/125 EA B $1,936.27 18.80% $1,572.33 See Labor Rate NA

Tyco/Amp Netconnect 1918761-6 FO C/A MPO BRN MPO BRN 50/125 EA B $2,005.48 18.80% $1,628.53 See Labor Rate NA

Tyco/Amp Netconnect 1918761-7 FO C/A MPO BRN MPO BRN 50/125 EA B $2,074.71 18.80% $1,684.74 See Labor Rate NA

Tyco/Amp Netconnect 1918761-8 FO C/A MPO BRN MPO BRN 50/125 EA B $2,143.93 18.80% $1,740.96 See Labor Rate NA

Tyco/Amp Netconnect 1918761-9 FO C/A MPO BRN MPO BRN 50/125 EA B $2,213.14 18.80% $1,797.16 See Labor Rate NA

Tyco/Amp Netconnect 1918763-1 FO C/A MPO ORN MPO ORN 50/125 EA B $1,659.41 18.80% $1,347.51 See Labor Rate NA

Tyco/Amp Netconnect 1918763-2 FO C/A MPO ORN MPO ORN 50/125 EA B $1,728.62 18.80% $1,403.71 See Labor Rate NA

Tyco/Amp Netconnect 1918763-3 FO C/A MPO ORN MPO ORN 50/125 EA B $1,797.85 18.80% $1,459.93 See Labor Rate NA

Tyco/Amp Netconnect 1918763-4 FO C/A MPO ORN MPO ORN 50/125 EA B $1,867.06 18.80% $1,516.13 See Labor Rate NA

Tyco/Amp Netconnect 1918763-5 FO C/A MPO ORN MPO ORN 50/125 EA B $1,936.27 18.80% $1,572.33 See Labor Rate NA

Tyco/Amp Netconnect 1918763-6 FO C/A MPO ORN MPO ORN 50/125 EA B $2,005.48 18.80% $1,628.53 See Labor Rate NA

Tyco/Amp Netconnect 1918763-7 FO C/A MPO ORN MPO ORN 50/125 EA B $2,074.71 18.80% $1,684.74 See Labor Rate NA

Tyco/Amp Netconnect 1918763-8 FO C/A MPO ORN MPO ORN 50/125 EA B $2,143.93 18.80% $1,740.96 See Labor Rate NA

Tyco/Amp Netconnect 1918763-9 FO C/A MPO ORN MPO ORN 50/125 EA B $2,213.14 18.80% $1,797.16 See Labor Rate NA

Tyco/Amp Netconnect 1918764-1 FO C/A MPO GRY MPO GRY 50/125 EA B $1,659.41 18.80% $1,347.51 See Labor Rate NA

Tyco/Amp Netconnect 1918764-2 FO C/A MPO GRY MPO GRY 50/125 EA B $1,728.62 18.80% $1,403.71 See Labor Rate NA

Tyco/Amp Netconnect 1918764-3 FO C/A MPO GRY MPO GRY 50/125 EA B $1,797.85 18.80% $1,459.93 See Labor Rate NA

Tyco/Amp Netconnect 1918764-4 FO C/A MPO GRY MPO GRY 50/125 EA B $1,867.06 18.80% $1,516.13 See Labor Rate NA

Tyco/Amp Netconnect 1918764-5 FO C/A MPO GRY MPO GRY 50/125 EA B $1,936.27 18.80% $1,572.33 See Labor Rate NA

Tyco/Amp Netconnect 1918764-6 FO C/A MPO GRY MPO GRY 50/125 EA B $2,005.48 18.80% $1,628.53 See Labor Rate NA

Tyco/Amp Netconnect 1918764-7 FO C/A MPO GRY MPO GRY 50/125 EA B $2,074.71 18.80% $1,684.74 See Labor Rate NA

Tyco/Amp Netconnect 1918764-8 FO C/A MPO GRY MPO GRY 50/125 EA B $2,143.93 18.80% $1,740.96 See Labor Rate NA

Tyco/Amp Netconnect 1918764-9 FO C/A MPO GRY MPO GRY 50/125 EA B $2,213.14 18.80% $1,797.16 See Labor Rate NA
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Tyco/Amp Netconnect 1918771-1 FO C/A MPO ROS MPO ROS XG AQU EA B $1,709.53 18.80% $1,388.20 See Labor Rate NA

Tyco/Amp Netconnect 1918771-2 FO C/A MPO ROS MPO ROS XG AQU EA B $1,828.85 18.80% $1,485.10 See Labor Rate NA

Tyco/Amp Netconnect 1918771-3 FO C/A MPO ROS MPO ROS XG AQU EA B $1,948.17 18.80% $1,581.99 See Labor Rate NA

Tyco/Amp Netconnect 1918772-1 FO C/A MPO AQU MPO AQU XG AQU EA B $1,709.53 18.80% $1,388.20 See Labor Rate NA

Tyco/Amp Netconnect 1918772-2 FO C/A MPO AQU MPO AQU XG AQU EA B $1,828.85 18.80% $1,485.10 See Labor Rate NA

Tyco/Amp Netconnect 1918772-3 FO C/A MPO AQU MPO AQU XG AQU EA B $1,948.17 18.80% $1,581.99 See Labor Rate NA

Tyco/Amp Netconnect 1918777-1 CASS, XG, 6P, MPO-MT-RJ EA B $639.49 18.80% $519.29 See Labor Rate NA

Tyco/Amp Netconnect 1918777-2 CASS, XG, 6P, MPO-MT-RJ EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918777-3 CASS, XG, 6P, MPO-MT-RJ EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918777-4 CASS, XG, 6P, MPO-MT-RJ EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918777-5 CASS, XG, 6P, MPO-MT-RJ EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918777-6 CASS, XG, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918777-7 CASS, XG, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918777-8 CASS, XG, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918777-9 CASS, XG, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918778-1 CASS, XG, 12P, MPO-MT-RJ EA B $1,278.97 18.80% $1,038.57 See Labor Rate NA

Tyco/Amp Netconnect 1918778-2 CASS, XG, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918778-3 CASS, XG, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918778-4 CASS, XG, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918778-5 CASS, XG, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918778-6 CASS, XG, 12P, MPO-MT-RJ EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918778-7 CASS, XG, 12P, MPO-MT-RJ EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918778-8 CASS, XG, 12P, MPO-MT-RJ EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918778-9 CASS, XG, 12P, MPO-MT-RJ EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918779-1 CASS, 50, 6P, MPO-LC EA B $639.49 18.80% $519.29 See Labor Rate NA

Tyco/Amp Netconnect 1918779-2 CASS, 50, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918779-3 CASS, 50, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918779-4 CASS, 50, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918779-5 CASS, 50, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918779-6 CASS, 50, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918779-7 CASS, 50, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918779-8 CASS, 50, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918779-9 CASS, 50, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918780-1 CASS 50/125 12P MPO SEC-LC SEC EA B $1,278.97 18.80% $1,038.57 See Labor Rate NA

Tyco/Amp Netconnect 1918780-2 CASS 50/125 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918780-3 CASS 50/125 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918780-4 CASS 50/125 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918780-5 CASS 50/125 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918780-6 CASS 50/125 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918780-7 CASS 50/125 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918780-8 CASS 50/125 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918780-9 CASS 50/125 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918781-1 CASS, 62.5, 6P, MPO-LC EA B $609.03 18.80% $494.56 See Labor Rate NA

Tyco/Amp Netconnect 1918781-2 CASS, 62.5, 6P, MPO-LC EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918781-3 CASS, 62.5, 6P, MPO-LC EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918781-4 CASS, 62.5, 6P, MPO-LC EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918781-5 CASS, 62.5, 6P, MPO-LC EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1918781-6 CASS, 62.5, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918781-7 CASS, 62.5, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918781-8 CASS, 62.5, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918781-9 CASS, 62.5, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918782-1 CASS 62.5/125 12P MPO SEC-LC S EA B $1,218.07 18.80% $989.12 See Labor Rate NA

Tyco/Amp Netconnect 1918782-2 CASS 62.5/125 12P MPO SEC-LC S EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918782-3 CASS 62.5/125 12P MPO SEC-LC S EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918782-4 CASS 62.5/125 12P MPO SEC-LC S EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918782-5 CASS 62.5/125 12P MPO SEC-LC S EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918782-6 CASS 62.5/125 12P MPO SEC-LC S EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918782-7 CASS 62.5/125 12P MPO SEC-LC S EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918782-8 CASS 62.5/125 12P MPO SEC-LC S EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918782-9 CASS 62.5/125 12P MPO SEC-LC S EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918783-1 CASS, XG, 6P, MPO-LC EA B $639.49 18.80% $519.29 See Labor Rate NA

Tyco/Amp Netconnect 1918783-2 CASS, XG, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA
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Tyco/Amp Netconnect 1918783-3 CASS, XG, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918783-4 CASS, XG, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918783-5 CASS, XG, 6P, MPO-LC EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1918783-6 CASS, XG, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918783-7 CASS, XG, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918783-8 CASS, XG, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918783-9 CASS, XG, 6P, MPO-LC EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1918784-1 CASS XG 12P MPO-LC (SEC.) EA B $1,278.97 18.80% $1,038.57 See Labor Rate NA

Tyco/Amp Netconnect 1918784-2 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918784-3 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918784-4 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918784-5 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918784-6 CASS XG 12P MPO-LC (SEC.) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918784-7 CASS XG 12P MPO-LC (SEC.) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918784-8 CASS XG 12P MPO-LC (SEC.) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918784-9 CASS XG 12P MPO-LC (SEC.) EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1918785-2 CASS XG 12P MPO-LC (SEC.) EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918785-3 CASS XG 12P MPO-LC (SEC.) EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918785-4 CASS XG 12P MPO-LC (SEC.) EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918785-5 CASS XG 12P MPO-LC (SEC.) EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1918785-6 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918785-7 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918785-8 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918785-9 CASS XG 12P MPO-LC (SEC.) EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1918786-1 CASS SM 12P MPO-LC (SEC.) EA B $1,624.09 18.80% $1,318.82 See Labor Rate NA

Tyco/Amp Netconnect 1918786-2 CASS SM 12P MPO-LC (SEC.) EA B $1,867.69 18.80% $1,516.64 See Labor Rate NA

Tyco/Amp Netconnect 1918786-3 CASS SM 12P MPO-LC (SEC.) EA B $1,867.69 18.80% $1,516.64 See Labor Rate NA

Tyco/Amp Netconnect 1918786-4 CASS SM 12P MPO-LC (SEC.) EA B $1,867.69 18.80% $1,516.64 See Labor Rate NA

Tyco/Amp Netconnect 1918786-5 CASS SM 12P MPO-LC (SEC.) EA B $1,867.69 18.80% $1,516.64 See Labor Rate NA

Tyco/Amp Netconnect 1918786-6 CASS SM 12P MPO-LC (SEC.) EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1918786-7 CASS SM 12P MPO-LC (SEC.) EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1918786-8 CASS SM 12P MPO-LC (SEC.) EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1918786-9 CASS SM 12P MPO-LC (SEC.) EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1919505-1 CA 50/125um 10G OM3 72F MPO-MP EA B $1,575.82 18.80% $1,279.63 See Labor Rate NA

Tyco/Amp Netconnect 1919505-2 CA 50/125um 10G OM3 72F MPO-MP EA B $1,940.13 18.80% $1,575.47 See Labor Rate NA

Tyco/Amp Netconnect 1919505-3 CA 50/125um 10G OM3 72F MPO-MP EA B $2,304.47 18.80% $1,871.32 See Labor Rate NA

Tyco/Amp Netconnect 1919505-4 CA 50/125um 10G OM3 72F MPO-MP EA B $2,668.78 18.80% $2,167.15 See Labor Rate NA

Tyco/Amp Netconnect 1919505-5 CA 50/125um 10G OM3 72F MPO-MP EA B $3,033.11 18.80% $2,463.01 See Labor Rate NA

Tyco/Amp Netconnect 1919505-6 CA 50/125um 10G OM3 72F MPO-MP EA B $3,397.44 18.80% $2,758.86 See Labor Rate NA

Tyco/Amp Netconnect 1919505-7 CA 50/125um 10G OM3 72F MPO-MP EA B $3,761.75 18.80% $3,054.69 See Labor Rate NA

Tyco/Amp Netconnect 1919505-8 CA 50/125um 10G OM3 72F MPO-MP EA B $4,126.08 18.80% $3,350.55 See Labor Rate NA

Tyco/Amp Netconnect 1919505-9 CA 50/125um 10G OM3 72F MPO-MP EA B $4,490.40 18.80% $3,646.38 See Labor Rate NA

Tyco/Amp Netconnect 1919544-1 ASSY,FO, 50/125UM 10G OM3 72F EA B $3,488.80 18.80% $2,833.05 See Labor Rate NA

Tyco/Amp Netconnect 1919545-1 ASSY,FO, 50/125UM 10G OM3 72F EA B $3,508.32 18.80% $2,848.90 See Labor Rate NA

Tyco/Amp Netconnect 1919546-1 ASSY,FO, 50/125UM 10G OM3 72F EA B $1,648.86 18.80% $1,338.94 See Labor Rate NA

Tyco/Amp Netconnect 1919547-1 ASSY,KIT,ENCLOSURE,BACKBONE, 1 EA B $5,984.41 18.80% $4,859.58 See Labor Rate NA

Tyco/Amp Netconnect 1920033-7 FOCASS OM3 24 X LC/PC- 2 X M EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 1920033-8 FOCASS OM3 24 X LC/PC- 2 X MPO EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 1920776-1 Focase sm OTDR laun case Secur EA B $951.89 18.80% $772.97 See Labor Rate NA

Tyco/Amp Netconnect 1920777-1 Focase mm 50OTDR Lau/case Secu EA B $817.28 18.80% $663.66 See Labor Rate NA

Tyco/Amp Netconnect 1920778-1 Focase mm62 OTDR Lau/case Secu EA B $865.35 18.80% $702.70 See Labor Rate NA

Tyco/Amp Netconnect 1933010-1 F/P KIT,DBL GANG,ACO LT ALM LP EA B $9.52 18.80% $7.73 See Labor Rate NA

Tyco/Amp Netconnect 1933010-5 FP KIT,DBL GANG,W/ICON WHT LP EA B $9.52 18.80% $7.73 See Labor Rate NA

Tyco/Amp Netconnect 1933011-1 RCPT,DPLX,2 ,BLANK,BLACK EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 1933013-3 C/A CAT5E SHLD GRAY T568B EA B $18.38 18.80% $14.93 See Labor Rate NA

Tyco/Amp Netconnect 1933013-5 C/A CAT5E SHLD GRAY T568B EA B $20.52 18.80% $16.66 See Labor Rate NA

Tyco/Amp Netconnect 1933013-6 C/A CAT5E SHLD GRAY T568B EA B $21.58 18.80% $17.52 See Labor Rate NA

Tyco/Amp Netconnect 1933015-1 ENCL PATCH PANEL EA B $162.44 18.80% $131.90 See Labor Rate NA

Tyco/Amp Netconnect 1933016-1 KIT,FLUSH FLOOR SERVICE HUB EA B $242.55 18.80% $196.96 See Labor Rate NA

Tyco/Amp Netconnect 1933042-1 48P,ANGLD PNL,SHLD,DISCRETE EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 1933048-1 KIT, LID, FFS HUB EA B $129.05 18.80% $104.80 See Labor Rate NA

Tyco/Amp Netconnect 1933053-1 PCB SENSOR KIT, AMPTRAC EA B $69.38 18.80% $56.34 See Labor Rate NA
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Tyco/Amp Netconnect 1933056-1 C/A MRJ21/RJ45 GbE BLUE CMP EA B $170.30 18.80% $138.29 See Labor Rate NA

Tyco/Amp Netconnect 1933056-2 C/A MRJ21/RJ45 GbE BLUE CMP EA B $200.20 18.80% $162.57 See Labor Rate NA

Tyco/Amp Netconnect 1933056-3 C/A MRJ21/RJ45 GbE BLUE CMP EA B $228.41 18.80% $185.48 See Labor Rate NA

Tyco/Amp Netconnect 1933056-4 C/A MRJ21/RJ45 GbE BLUE CMP EA B $256.61 18.80% $208.37 See Labor Rate NA

Tyco/Amp Netconnect 1933056-5 C/A MRJ21/RJ45 GbE BLUE CMP EA B $284.85 18.80% $231.31 See Labor Rate NA

Tyco/Amp Netconnect 1933056-6 C/A MRJ21/RJ45 GbE BLUE CMP EA B $313.72 18.80% $254.75 See Labor Rate NA

Tyco/Amp Netconnect 1933056-7 C/A MRJ21/RJ45 GbE BLUE CMP EA B $341.26 18.80% $277.11 See Labor Rate NA

Tyco/Amp Netconnect 1933056-8 C/A MRJ21/RJ45 GbE BLUE CMP EA B $370.24 18.80% $300.65 See Labor Rate NA

Tyco/Amp Netconnect 1933056-9 C/A MRJ21/RJ45 GbE BLUE CMP EA B $408.37 18.80% $331.61 See Labor Rate NA

Tyco/Amp Netconnect 1933057-1 PANL KIT,SL C5E,START,FRT-LOAD EA B $157.47 18.80% $127.88 See Labor Rate NA

Tyco/Amp Netconnect 1933058-1 PANL KIT,SL C5E,EXPN,FRT-LOAD EA B $140.63 18.80% $114.20 See Labor Rate NA

Tyco/Amp Netconnect 1933061-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $219.86 18.80% $178.53 See Labor Rate NA

Tyco/Amp Netconnect 1933061-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $234.26 18.80% $190.23 See Labor Rate NA

Tyco/Amp Netconnect 1933061-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $247.74 18.80% $201.17 See Labor Rate NA

Tyco/Amp Netconnect 1933061-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $261.22 18.80% $212.12 See Labor Rate NA

Tyco/Amp Netconnect 1933061-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $275.10 18.80% $223.40 See Labor Rate NA

Tyco/Amp Netconnect 1933061-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $289.03 18.80% $234.70 See Labor Rate NA

Tyco/Amp Netconnect 1933061-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $302.97 18.80% $246.02 See Labor Rate NA

Tyco/Amp Netconnect 1933061-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $316.64 18.80% $257.13 See Labor Rate NA

Tyco/Amp Netconnect 1933061-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $330.33 18.80% $268.24 See Labor Rate NA

Tyco/Amp Netconnect 1933067-1 PCB SENSOR,24-PORT,KIT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1933079-1 48P FLAT SHLD DISCRETE PNL EA B $82.48 18.80% $66.97 See Labor Rate NA

Tyco/Amp Netconnect 1933080-1 48P FLAT SHLD DISCRT PNL W/JKS EA B $879.35 18.80% $714.07 See Labor Rate NA

Tyco/Amp Netconnect 1933089-1 24P FLAT SHLD DISCRETE PNL EA B $71.79 18.80% $58.29 See Labor Rate NA

Tyco/Amp Netconnect 1933090-1 24P FLAT SHLD DISCRT PNL W/JKS EA B $470.19 18.80% $381.82 See Labor Rate NA

Tyco/Amp Netconnect 1933096-1 INSERT ASSY,RCA TO F CONN, SL EA B $5.63 18.80% $4.58 See Labor Rate NA

Tyco/Amp Netconnect 1933096-2 INSERT ASSY,RCA TO F CONN, SL EA B $5.63 18.80% $4.58 See Labor Rate NA

Tyco/Amp Netconnect 1933096-3 INSERT ASSY,RCA TO F CONN, SL EA B $5.63 18.80% $4.58 See Labor Rate NA

Tyco/Amp Netconnect 1933096-4 INSERT ASSY,RCA TO F CONN, SL EA B $5.63 18.80% $4.58 See Labor Rate NA

Tyco/Amp Netconnect 1933098-1 AMPTRAC SENSOR,PCB,8 PORT HP EA B $46.15 18.80% $37.48 See Labor Rate NA

Tyco/Amp Netconnect 1933104-5 C/A MP 8P CAT6 CMP BLUE SE EA B $32.15 18.80% $26.11 See Labor Rate NA

Tyco/Amp Netconnect 1933104-6 C/A MP 8P CAT6 CMP BLUE SE EA B $36.96 18.80% $30.01 See Labor Rate NA

Tyco/Amp Netconnect 1933104-7 C/A MP 8P CAT6 CMP BLUE SE EA B $43.73 18.80% $35.51 See Labor Rate NA

Tyco/Amp Netconnect 1933104-8 C/A MP 8P CAT6 CMP BLUE SE EA B $50.92 18.80% $41.35 See Labor Rate NA

Tyco/Amp Netconnect 1933104-9 C/A MP 8P CAT6 CMP BLUE SE EA B $58.11 18.80% $47.19 See Labor Rate NA

Tyco/Amp Netconnect 1933116-1 C/A CAT6 MP 8P BLK EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933116-2 C/A CAT6 MP 8P BLK EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933116-3 C/A CAT6 MP 8P BLK EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933116-4 C/A CAT6 MP 8P BLK EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933116-5 C/A CAT6 MP 8P BLK EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933116-6 C/A CAT6 MP 8P BLK EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933116-7 C/A CAT6 MP 8P BLK EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933116-8 C/A CAT6 MP 8P BLK EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933116-9 C/A CAT6 MP 8P BLK EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933117-1 C/A CAT6 MP 8P GRY EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933117-2 C/A CAT6 MP 8P GRY EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933117-3 C/A CAT6 MP 8P GRY EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933117-4 C/A CAT6 MP 8P GRY EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933117-5 C/A CAT6 MP 8P GRY EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933117-6 C/A CAT6 MP 8P GRY EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933117-7 C/A CAT6 MP 8P GRY EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933117-8 C/A CAT6 MP 8P GRY EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933117-9 C/A CAT6 MP 8P GRY EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933118-1 C/A CAT6 MP 8P BLU EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933118-2 C/A CAT6 MP 8P BLU EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933118-3 C/A CAT6 MP 8P BLU EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933118-4 C/A CAT6 MP 8P BLU EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933118-5 C/A CAT6 MP 8P BLU EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933118-6 C/A CAT6 MP 8P BLU EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933118-7 C/A CAT6 MP 8P BLU EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933118-8 C/A CAT6 MP 8P BLU EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933118-9 C/A CAT6 MP 8P BLU EA B $11.06 18.80% $8.98 See Labor Rate NA
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Tyco/Amp Netconnect 1933119-1 C/A CAT6 MP 8P GRN EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933119-2 C/A CAT6 MP 8P GRN EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933119-3 C/A CAT6 MP 8P GRN EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933119-4 C/A CAT6 MP 8P GRN EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933119-5 C/A CAT6 MP 8P GRN EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933119-6 C/A CAT6 MP 8P GRN EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933119-7 C/A CAT6 MP 8P GRN EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933119-8 C/A CAT6 MP 8P GRN EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933119-9 C/A CAT6 MP 8P GRN EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933120-1 C/A CAT6 MP 8P RED EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933120-2 C/A CAT6 MP 8P RED EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933120-3 C/A CAT6 MP 8P RED EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933120-4 C/A CAT6 MP 8P RED EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933120-5 C/A CAT6 MP 8P RED EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933120-6 C/A CAT6 MP 8P RED EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933120-7 C/A CAT6 MP 8P RED EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933120-8 C/A CAT6 MP 8P RED EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933120-9 C/A CAT6 MP 8P RED EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933121-1 C/A CAT6 MP 8P WHT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933121-2 C/A CAT6 MP 8P WHT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933121-3 C/A CAT6 MP 8P WHT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933121-4 C/A CAT6 MP 8P WHT EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933121-5 C/A CAT6 MP 8P WHT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933121-6 C/A CAT6 MP 8P WHT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933121-7 C/A CAT6 MP 8P WHT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933121-8 C/A CAT6 MP 8P WHT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933121-9 C/A CAT6 MP 8P WHT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933122-1 C/A CAT6 MP 8P YEL EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933122-2 C/A CAT6 MP 8P YEL EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933122-3 C/A CAT6 MP 8P YEL EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933122-4 C/A CAT6 MP 8P YEL EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933122-5 C/A CAT6 MP 8P YEL EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933122-6 C/A CAT6 MP 8P YEL EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933122-7 C/A CAT6 MP 8P YEL EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933122-8 C/A CAT6 MP 8P YEL EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933122-9 C/A CAT6 MP 8P YEL EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933123-1 C/A CAT6 MP 8P ORG EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933123-2 C/A CAT6 MP 8P ORG EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933123-3 C/A CAT6 MP 8P ORG EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933123-4 C/A CAT6 MP 8P ORG EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933123-5 C/A CAT6 MP 8P ORG EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933123-6 C/A CAT6 MP 8P ORG EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933123-7 C/A CAT6 MP 8P ORG EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933123-8 C/A CAT6 MP 8P ORG EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933123-9 C/A CAT6 MP 8P ORG EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933124-1 C/A CAT6 MP 8P VIO EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 1933124-2 C/A CAT6 MP 8P VIO EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 1933124-3 C/A CAT6 MP 8P VIO EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 1933124-4 C/A CAT6 MP 8P VIO EA B $9.71 18.80% $7.89 See Labor Rate NA

Tyco/Amp Netconnect 1933124-5 C/A CAT6 MP 8P VIO EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 1933124-6 C/A CAT6 MP 8P VIO EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 1933124-7 C/A CAT6 MP 8P VIO EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933124-8 C/A CAT6 MP 8P VIO EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 1933124-9 C/A CAT6 MP 8P VIO EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 1933125-1 KIT,DISCRETE PNL,MDU,SHLD,18PT EA B $49.52 18.80% $40.21 See Labor Rate NA

Tyco/Amp Netconnect 1933131-1 SERV BOX KIT /1-GANG ACTVTN KI EA B $1,076.28 18.80% $873.99 See Labor Rate NA

Tyco/Amp Netconnect 1933131-2 SERV BOX KIT /2-GANG ACTVTN KI EA B $1,077.90 18.80% $875.30 See Labor Rate NA

Tyco/Amp Netconnect 1933134-1 FACEPLATE KIT,4P,FLEXMODE EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1933134-2 FACEPLATE KIT,4P,FLEXMODE EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1933134-4 FACEPLATE KIT,4P,FLEXMODE EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 1933151-1 PLUG,BASE SUB-ASSY EA B $5.27 18.80% $4.28 See Labor Rate NA

Tyco/Amp Netconnect 1933152-4 I/O PLUG TO DB25, CABLE ASSY EA B $42.73 18.80% $34.70 See Labor Rate NA
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Tyco/Amp Netconnect 1933152-7 I/O PLUG TO DB25, CABLE ASSY EA B $47.29 18.80% $38.40 See Labor Rate NA

Tyco/Amp Netconnect 1933170-1 24PT FRTLOAD,PNL ASSY.KL SERIE EA B $51.71 18.80% $41.99 See Labor Rate NA

Tyco/Amp Netconnect 1933171-1 48PT FRTLOAD,PNL ASSY.KL SERIE EA B $70.52 18.80% $57.26 See Labor Rate NA

Tyco/Amp Netconnect 1933172-1 INSERT,BLANK,KL, LT ALMOND EA B $0.52 20.19% $0.42 See Labor Rate NA

Tyco/Amp Netconnect 1933173-1 DUPLX LC ADAPT.,SM,KL,ALMD EA B $15.81 18.80% $12.84 See Labor Rate NA

Tyco/Amp Netconnect 1933174-1 DUPLX LC ADAPT.,MM,KL,ALMD EA B $12.25 18.80% $9.95 See Labor Rate NA

Tyco/Amp Netconnect 1933175-1 FCPLT KIT,8PRT,DLGNG,KL,ALMON EA B $6.94 18.80% $5.64 See Labor Rate NA

Tyco/Amp Netconnect 1933176-1 KIT,MTG STRAP,DEC,4 PRT,KL,LT EA B $3.29 18.80% $2.67 See Labor Rate NA

Tyco/Amp Netconnect 1933180-1 AMPTRAC SENSOR,2PT,19MM PITCH EA B $31.23 18.80% $25.36 See Labor Rate NA

Tyco/Amp Netconnect 1933184-1 KIT 24 PORT, TYCO STACK GB EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1933189-4 C/A CAT5E SHLD WHITE EA B $19.44 18.80% $15.79 See Labor Rate NA

Tyco/Amp Netconnect 1933189-5 C/A CAT5E SHLD WHITE EA B $20.52 18.80% $16.66 See Labor Rate NA

Tyco/Amp Netconnect 1933189-6 C/A CAT5E SHLD WHITE EA B $21.58 18.80% $17.52 See Labor Rate NA

Tyco/Amp Netconnect 1933189-7 C/A CAT5E SHLD WHITE EA B $22.63 18.80% $18.38 See Labor Rate NA

Tyco/Amp Netconnect 1933189-8 C/A CAT5E SHLD WHITE EA B $23.69 18.80% $19.24 See Labor Rate NA

Tyco/Amp Netconnect 1933189-9 C/A CAT5E SHLD WHITE EA B $24.79 18.80% $20.13 See Labor Rate NA

Tyco/Amp Netconnect 1933192-1 INSERT ASSY,FEED THRU,GREEN EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933192-2 INSERT ASSY,FEED THRU,GREEN EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933192-3 INSERT ASSY,FEED THRU,GREEN EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933192-4 INSERT ASSY,FEED THRU,GREEN EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933193-1 INSERT ASSY,FEED THRU,BLUE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933193-2 INSERT ASSY,FEED THRU,BLUE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933193-3 INSERT ASSY,FEED THRU,BLUE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933193-4 INSERT ASSY,FEED THRU,BLUE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933194-1 INSERT ASSY,FEED THRU,ORANGE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933194-2 INSERT ASSY,FEED THRU,ORANGE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933194-3 INSERT ASSY,FEED THRU,ORANGE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933194-4 INSERT ASSY,FEED THRU,ORANGE EA B $5.52 18.80% $4.48 See Labor Rate NA

Tyco/Amp Netconnect 1933228-1 ASSY,AMPTRAC PCB,24 PORT EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1933241-1 AMPTRAC SS KIT RIGID FLEX EA B $230.76 18.80% $187.39 See Labor Rate NA

Tyco/Amp Netconnect 1933243-3 CA/ASSY,MP,8P,CAT6,YEL EA B $8.17 18.80% $6.64 See Labor Rate NA

Tyco/Amp Netconnect 1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 1933243-7 CA/ASSY,MP,8P,CAT6,YEL EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 1933284-6 DUPLX LC ADAPT,MM,SL,AQUA EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 1933285-1 DUPLX LC ADAPT,HYBRID,SL,RED EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-2 DUPLX LC ADAPT,HYBRID,SL,YEL EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-3 DUPLX LC ADAPT,HYBRID,SL,GRN EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-4 DUPLX LC ADAPT,HYBRID,SL,BLU EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-5 DUPLX LC ADAPT,HYBRID,SL,ROSE EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-6 DUPLX LC ADAPT,HYBRID,SL,AQUA EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-7 DUPLX LC ADAPT,HYBRID,SL,BRN EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-8 DUPLX LC ADAPT,HYBRID,SL,VO EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933285-9 DUPLX LC ADAPT,HYBRID,SL,ORN EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933286-3 DUPLX LC ADAPT,SM,SL,GREEN EA B $15.35 18.80% $12.46 See Labor Rate NA

Tyco/Amp Netconnect 1933286-4 DUPLX LC ADAPT,SM,SL,BLUE EA B $15.35 18.80% $12.46 See Labor Rate NA

Tyco/Amp Netconnect 1933287-1 KIT,OFFICE BOX,EXTENDER,2 PT EA B $5.31 18.80% $4.31 See Labor Rate NA

Tyco/Amp Netconnect 1933287-2 KIT,OFFICE BOX,EXTENDER,2 PT EA B $5.31 18.80% $4.31 See Labor Rate NA

Tyco/Amp Netconnect 1933287-3 KIT,OFFICE BOX,EXTENDER,2 PT EA B $5.31 18.80% $4.31 See Labor Rate NA

Tyco/Amp Netconnect 1933287-4 KIT,OFFICE BOX,EXTENDER,2 PT EA B $5.31 18.80% $4.31 See Labor Rate NA

Tyco/Amp Netconnect 1933288-1 KIT,OFFICE BOX,EXTENDER,4 PT EA B $5.69 18.80% $4.62 See Labor Rate NA

Tyco/Amp Netconnect 1933288-2 KIT,OFFICE BOX,EXTENDER,4 PT EA B $5.69 18.80% $4.62 See Labor Rate NA

Tyco/Amp Netconnect 1933288-3 KIT,OFFICE BOX,EXTENDER,4 PT EA B $5.69 18.80% $4.62 See Labor Rate NA

Tyco/Amp Netconnect 1933288-4 KIT,OFFICE BOX,EXTENDER,4 PT EA B $5.69 18.80% $4.62 See Labor Rate NA

Tyco/Amp Netconnect 1933307-1 24PT SHLDHSG FRTLOAD, MM EA B $46.34 18.80% $37.63 See Labor Rate NA

Tyco/Amp Netconnect 1933308-1 48PT SHLDHSG FRTLOAD, MM EA B $66.09 18.80% $53.67 See Labor Rate NA

Tyco/Amp Netconnect 1933309-1 24PT SHLDHSG FRTLOAD,MM,ANGLD EA B $54.48 18.80% $44.24 See Labor Rate NA

Tyco/Amp Netconnect 1933310-1 48PT SHLDHSG FRTLOAD,MM,ANGLD EA B $75.59 18.80% $61.38 See Labor Rate NA

Tyco/Amp Netconnect 1933319-2 24P, XG CAT6A, SHLDHSG, FLAT EA B $434.77 18.80% $353.05 See Labor Rate NA

Tyco/Amp Netconnect 1933320-2 48P, XG CAT6A, SHLDHSG, FLAT EA B $813.06 18.80% $660.24 See Labor Rate NA

Tyco/Amp Netconnect 1933321-2 24P, XG CAT6A, SHLDHSG, ANGLD EA B $442.89 18.80% $359.64 See Labor Rate NA

Tyco/Amp Netconnect 1933322-2 48P, XG CAT6A, SHLDHSG, ANGLD EA B $843.97 18.80% $685.33 See Labor Rate NA

Tyco/Amp Netconnect 1933323-1 AMPTRAC,MM P/PANEL, 24P SHLD EA B $66.71 18.80% $54.17 See Labor Rate NA
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Tyco/Amp Netconnect 1933324-1 AMPTRAC,MM P/PANEL,48P SHLD EA B $96.67 18.80% $78.50 See Labor Rate NA

Tyco/Amp Netconnect 1933325-1 AMPTRAC,ANGLED P/P,MM, SHLD EA B $74.79 18.80% $60.73 See Labor Rate NA

Tyco/Amp Netconnect 1933326-1 AMPTRAC,ANGLED P/P,MM, SHLD 2U EA B $108.21 18.80% $87.87 See Labor Rate NA

Tyco/Amp Netconnect 1933327-1 AMPTRAC ASY,24P,CAT6,SL,UTP, EA B $243.87 18.80% $198.04 See Labor Rate NA

Tyco/Amp Netconnect 1933328-1 AMPTRAC ASY,48P,CAT6,SL,UTP, 2 EA B $485.02 18.80% $393.85 See Labor Rate NA

Tyco/Amp Netconnect 1933329-1 AMPTRAC,ANGLD PP,UTP,CAT6SL,1 EA B $284.87 18.80% $231.33 See Labor Rate NA

Tyco/Amp Netconnect 1933330-1 AMPTRAC,ANGLD PP,UTP,CAT6SL,2U EA B $560.07 18.80% $454.80 See Labor Rate NA

Tyco/Amp Netconnect 1933331-1 AMPTRAC ASY,24P,XG,SHLD 1U,PP EA B $440.33 18.80% $357.56 See Labor Rate NA

Tyco/Amp Netconnect 1933332-1 AMPTRAC ASY,48P,XG,SHLD 2U,PP EA B $844.83 18.80% $686.04 See Labor Rate NA

Tyco/Amp Netconnect 1933333-1 AMPTRAC,24P,XG,ANGLD SHLD PP,1 EA B $448.19 18.80% $363.95 See Labor Rate NA

Tyco/Amp Netconnect 1933334-1 AMPTRAC,XG 48P,ANGLED PP,2U EA B $856.08 18.80% $695.17 See Labor Rate NA

Tyco/Amp Netconnect 1933342-1 RCPT,DPLX,20A,2 ,8W,L5G,BLACK EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 1933352-1 KIT, 6 LENGTH, MRJ21 BACK CAB EA B $39.44 18.80% $32.03 See Labor Rate NA

Tyco/Amp Netconnect 1933352-2 KIT, 9 LENGTH, MRJ21 BACK CAB EA B $43.21 18.80% $35.09 See Labor Rate NA

Tyco/Amp Netconnect 1933352-3 KIT, 12 LENGTH, MRJ21 BACK CAB EA B $45.77 18.80% $37.16 See Labor Rate NA

Tyco/Amp Netconnect 1933352-4 KIT, 16 LENGTH, MRJ21 BACK CAB EA B $49.02 18.80% $39.80 See Labor Rate NA

Tyco/Amp Netconnect 1933358-1 KIT AMPTRAC 8P FIBER CISCO EA B $50.96 18.80% $41.38 See Labor Rate NA

Tyco/Amp Netconnect 1933361-1 KIT 48P AMPTRAC SS FIBER EA B $135.57 18.80% $110.09 See Labor Rate NA

Tyco/Amp Netconnect 1933377-1 DATA KIT,SL 110 JK,UC,CAT6 EA B $15.56 18.80% $12.63 See Labor Rate NA

Tyco/Amp Netconnect 1933381-1 JBOX ASSY,W/O LUGS,3-3-2 EA B $30.54 18.80% $24.80 See Labor Rate NA

Tyco/Amp Netconnect 1933382-1 JBOX ASSY,SNAP-IN,3-3-2 EA B $30.54 18.80% $24.80 See Labor Rate NA

Tyco/Amp Netconnect 1933383-1 JBOX ASSY,W/LUGS,3-3-2 EA B $30.54 18.80% $24.80 See Labor Rate NA

Tyco/Amp Netconnect 1933384-1 MULTIPLEX ASSY,W/O LUGS,3-3-2 EA B $62.59 18.80% $50.83 See Labor Rate NA

Tyco/Amp Netconnect 1933385-1 MULTIPLEX ASSY,SNAP-IN,3-3-2 EA B $62.59 18.80% $50.83 See Labor Rate NA

Tyco/Amp Netconnect 1933386-1 MULTIPLEX ASSY,W/LUGS,3-3-2 EA B $62.59 18.80% $50.83 See Labor Rate NA

Tyco/Amp Netconnect 1933387-1 TRIPLEX ASSY,W/O LUGS,3-3-2 EA B $99.17 18.80% $80.53 See Labor Rate NA

Tyco/Amp Netconnect 1933388-1 TRIPLEX ASSY,SNAP-IN,3-3-2 EA B $99.17 18.80% $80.53 See Labor Rate NA

Tyco/Amp Netconnect 1933389-1 TRIPLEX ASSY,W/LUGS,3-3-2 EA B $99.17 18.80% $80.53 See Labor Rate NA

Tyco/Amp Netconnect 1933390-1 QUADPLEX ASSY,W/O LUGS,3-3-2 EA B $130.32 18.80% $105.83 See Labor Rate NA

Tyco/Amp Netconnect 1933391-1 QUADPLEX ASSY,SNAP-IN,3-3-2 EA B $130.32 18.80% $105.83 See Labor Rate NA

Tyco/Amp Netconnect 1933392-1 QUADPLEX ASSY,W/LUGS,3-3-2 EA B $130.32 18.80% $105.83 See Labor Rate NA

Tyco/Amp Netconnect 1933393-1 RCPT,DPLX,20A,2 ,3-3-2,L1 EA B $9.00 18.80% $7.31 See Labor Rate NA

Tyco/Amp Netconnect 1933394-1 RCPT,DPLX,20A,2 ,3-3-2,L2 EA B $9.00 18.80% $7.31 See Labor Rate NA

Tyco/Amp Netconnect 1933395-1 RCPT,DPLX,20A,2 ,3-3-2,L3 EA B $9.00 18.80% $7.31 See Labor Rate NA

Tyco/Amp Netconnect 1933396-2 RCPT,DPLX,20A,2 ,3-3-2,L1G,ORA EA B $9.00 18.80% $7.31 See Labor Rate NA

Tyco/Amp Netconnect 1933397-2 RCPT,DPLX,20A,2 ,3-3-2,L2G,ORA EA B $9.00 18.80% $7.31 See Labor Rate NA

Tyco/Amp Netconnect 1933398-2 RCPT,DPLX,20A,2 ,3-3-2,L3G,ORA EA B $9.00 18.80% $7.31 See Labor Rate NA

Tyco/Amp Netconnect 1933399-1 PTU ASSY,1-PORT,3-3-2 EA B $70.84 18.80% $57.53 See Labor Rate NA

Tyco/Amp Netconnect 1933399-2 PTU ASSY,2-PORT,3-3-2 EA B $85.54 18.80% $69.46 See Labor Rate NA

Tyco/Amp Netconnect 1933400-2 CA ASSY,PWR/PWR,3-3-2,24 EA B $38.73 18.80% $31.45 See Labor Rate NA

Tyco/Amp Netconnect 1933400-3 CA ASSY,PWR/PWR,3-3-2,36 EA B $45.11 18.80% $36.63 See Labor Rate NA

Tyco/Amp Netconnect 1933400-5 CA ASSY,PWR/PWR,3-3-2,60 EA B $57.88 18.80% $47.00 See Labor Rate NA

Tyco/Amp Netconnect 1933401-2 CA ASSY,PWR/LINE,3-3-2,24 EA B $40.21 18.80% $32.65 See Labor Rate NA

Tyco/Amp Netconnect 1933401-3 CA ASSY,PWR/LINE,3-3-2,36 EA B $46.59 18.80% $37.84 See Labor Rate NA

Tyco/Amp Netconnect 1933401-5 CA ASSY,PWR/LINE,3-3-2,60 EA B $59.44 18.80% $48.27 See Labor Rate NA

Tyco/Amp Netconnect 1933402-1 CA ASSY,PWR ENT,3-3-2,12 EA B $34.65 18.80% $28.14 See Labor Rate NA

Tyco/Amp Netconnect 1933402-3 CA ASSY,PWR ENT,3-3-2,36 EA B $46.31 18.80% $37.60 See Labor Rate NA

Tyco/Amp Netconnect 1933402-5 CA ASSY,PWR ENT,3-3-2,60 EA B $59.00 18.80% $47.91 See Labor Rate NA

Tyco/Amp Netconnect 1933403-1 CA ASSY,LINE ENT,3-3-2,12 EA B $35.81 18.80% $29.08 See Labor Rate NA

Tyco/Amp Netconnect 1933403-3 CA ASSY,LINE ENT,3-3-2,36 EA B $47.65 18.80% $38.70 See Labor Rate NA

Tyco/Amp Netconnect 1933403-5 CA ASSY,LINE ENT,3-3-2,60 EA B $60.48 18.80% $49.11 See Labor Rate NA

Tyco/Amp Netconnect 1933405-1 PDM ASSY,STD,4-PORT,3-3-2 EA B $52.56 18.80% $42.68 See Labor Rate NA

Tyco/Amp Netconnect 1933406-1 PDM ASSY,LOW,4-PORT,3-3-2 EA B $57.36 18.80% $46.58 See Labor Rate NA

Tyco/Amp Netconnect 1933407-1 PDM ASSY,XLOW,4-PORT,3-3-2 EA B $93.17 18.80% $75.66 See Labor Rate NA

Tyco/Amp Netconnect 1933412-1 1U,12P,MM,FLAT,SHLD HSG ASS EA B $39.02 18.80% $31.68 See Labor Rate NA

Tyco/Amp Netconnect 1933413-1 PWR STRP,KEYMT,1PT,3-3-2,L1 EA B $55.90 18.80% $45.39 See Labor Rate NA

Tyco/Amp Netconnect 1933413-2 PWR STRP,KEYMT,1PT,3-3-2,L2 EA B $55.90 18.80% $45.39 See Labor Rate NA

Tyco/Amp Netconnect 1933413-3 PWR STRP,KEYMT,1PT,3-3-2,L3 EA B $55.90 18.80% $45.39 See Labor Rate NA

Tyco/Amp Netconnect 1933413-5 PWR STRP,KEYMT,1PT,3-3-2,L1G EA B $55.90 18.80% $45.39 See Labor Rate NA

Tyco/Amp Netconnect 1933413-6 PWR STRP,KEYMT,1PT,3-3-2,L2G EA B $55.90 18.80% $45.39 See Labor Rate NA

Tyco/Amp Netconnect 1933413-7 PWR STRP,KEYMT,1PT,3-3-2,L3G EA B $55.90 18.80% $45.39 See Labor Rate NA

Tyco/Amp Netconnect 1933414-1 PWR STRP,KEYMT,2PT,3-3-2,L1 EA B $101.09 18.80% $82.09 See Labor Rate NA
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Tyco/Amp Netconnect 1933414-2 PWR STRP,KEYMT,2PT,3-3-2,L2 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L3 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 1933414-5 PWR STRP,KEYMT,2PT,3-3-2,L1G EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 1933414-6 PWR STRP,KEYMT,2PT,3-3-2,L2G EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 1933414-7 PWR STRP,KEYMT,2PT,3-3-2,L3G EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 1933415-1 PWR STRP,KEYMT,4PT,3-3-2,L1 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1933415-2 PWR STRP,KEYMT,4PT,3-3-2,L2 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L1 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1933415-5 PWR STRP,KEYMT,4PT,3-3-2,L1G EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1933415-6 PWR STRP,KEYMT,4PT,3-3-2,L2G EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1933415-7 PWR STRP,KEYMT,4PT,3-3-2,L3G EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 1933419-1 ZONE DIST KIT,3-3-2,35FT EA B $1,498.94 18.80% $1,217.20 See Labor Rate NA

Tyco/Amp Netconnect 1933419-2 ZONE DIST KIT,3-3-2,50FT EA B $1,913.50 18.80% $1,553.84 See Labor Rate NA

Tyco/Amp Netconnect 1933420-1 AMPTRAC DUPLEX LC,62.5 EA B $77.40 18.80% $62.85 See Labor Rate NA

Tyco/Amp Netconnect 1933420-2 AMPTRAC DUPLEX LC, XG50 EA B $77.40 18.80% $62.85 See Labor Rate NA

Tyco/Amp Netconnect 1933420-3 AMPTRAC DUPLEX LC, SM EA B $107.21 18.80% $87.06 See Labor Rate NA

Tyco/Amp Netconnect 1933421-1 AMPTRAC MTRJ, 62.5 EA B $24.52 18.80% $19.91 See Labor Rate NA

Tyco/Amp Netconnect 1933421-2 AMPTRAC MTRJ, XG 50 EA B $24.52 18.80% $19.91 See Labor Rate NA

Tyco/Amp Netconnect 1933421-3 AMPTRAC MTRJ, SM EA B $24.52 18.80% $19.91 See Labor Rate NA

Tyco/Amp Netconnect 1933422-1 DUPLX LC ADAPT,SECURE,SL,RED EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-2 DUPLX LC ADAPT,SECURE,SL,YEL EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-3 DUPLX LC ADAPT,SECURE,SL,GRN EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-4 DUPLX LC ADAPT,SECURE,SL,BLU EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-5 DUPLX LC ADAPT,SECURE,SL,ROSE EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-6 DUPLX LC ADAPT,SECURE,SL,AQUA EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-7 DUPLX LC ADAPT,SECURE,SL,BRN EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-8 DUPLX LC ADAPT,SECURE,SL,VO EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933422-9 DUPLX LC ADAPT,SECURE,SL,ORN EA B $15.44 18.80% $12.54 See Labor Rate NA

Tyco/Amp Netconnect 1933423-1 MODULE ASSY,SVGA,SCR TERM,SL EA B $17.31 18.80% $14.05 See Labor Rate NA

Tyco/Amp Netconnect 1933423-2 MODULE ASSY,SVGA,SCR TERM,SL EA B $17.31 18.80% $14.05 See Labor Rate NA

Tyco/Amp Netconnect 1933423-3 MODULE ASSY,SVGA,SCR TERM,SL EA B $17.31 18.80% $14.05 See Labor Rate NA

Tyco/Amp Netconnect 1933423-4 MODULE ASSY,SVGA,SCR TERM,SL EA B $17.31 18.80% $14.05 See Labor Rate NA

Tyco/Amp Netconnect 1933424-2 SVGA ASSY,SCREW TERM EA B $15.86 18.80% $12.88 See Labor Rate NA

Tyco/Amp Netconnect 1933425-1 1U, CABLE MANAGEMENT KIT EA B $55.65 18.80% $45.19 See Labor Rate NA

Tyco/Amp Netconnect 1933430-1 KIT, 24 PORT, AMPTRAC SS EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1933443-1 1U, ENCLSR ASSY EA B $159.67 18.80% $129.66 See Labor Rate NA

Tyco/Amp Netconnect 1933457-1 48PT 1U CAT5E PNL ASSY EA B $390.20 18.80% $316.85 See Labor Rate NA

Tyco/Amp Netconnect 1933458-1 48PT 1U CAT6 PNL ASSY EA B $485.27 18.80% $394.06 See Labor Rate NA

Tyco/Amp Netconnect 1933466-1 KIT,PWR/DATA,UC,CAT6 EA B $1,272.39 18.80% $1,033.23 See Labor Rate NA

Tyco/Amp Netconnect 1933466-2 KIT,PWR/DATA,UC,CAT6,2-PORT EA B $1,189.95 18.80% $966.29 See Labor Rate NA

Tyco/Amp Netconnect 1933468-1 EXTENDER ASSY, BLK EA B $7.02 18.80% $5.70 See Labor Rate NA

Tyco/Amp Netconnect 1933468-2 EXTENDER ASSY, LT ALMOND EA B $7.02 18.80% $5.70 See Labor Rate NA

Tyco/Amp Netconnect 1933468-4 EXTENDER ASSY, NEMA GRAY EA B $7.02 18.80% $5.70 See Labor Rate NA

Tyco/Amp Netconnect 1933472-1 PDM ASSY,STD,6-PORT,3-3-2 EA B $115.71 18.80% $93.96 See Labor Rate NA

Tyco/Amp Netconnect 1933473-1 PDM ASSY,LOW,6-PORT,3-3-2 EA B $160.67 18.80% $130.47 See Labor Rate NA

Tyco/Amp Netconnect 1933474-1 PDM ASSY,XLOW,6-PORT,3-3-2 EA B $146.94 18.80% $119.32 See Labor Rate NA

Tyco/Amp Netconnect 1933514-1 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-2 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-3 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-4 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-5 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-6 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-7 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-8 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933514-9 C/A,MODPLG,8POSN,CAT6,LONG EA B $109.73 18.80% $89.10 See Labor Rate NA

Tyco/Amp Netconnect 1933517-1 KIT, AMPTRAC, LEVITON EA B $116.48 18.80% $94.58 See Labor Rate NA

Tyco/Amp Netconnect 1933529-1 KIT, AMPTRAC, TEXINFOTEL EA B $96.15 18.80% $78.08 See Labor Rate NA

Tyco/Amp Netconnect 1933530-1 1U, HRZNTL, SINGLE SIDED EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 1933531-1 1U, HRZNTL, DOUBLE SIDED EA B $84.61 18.80% $68.71 See Labor Rate NA

Tyco/Amp Netconnect 1933532-1 2U, HRZNTL, SINGLE SIDED EA B $71.34 18.80% $57.93 See Labor Rate NA

Tyco/Amp Netconnect 1933533-1 2U, HRZNTL, DOUBLE SIDED EA B $92.34 18.80% $74.99 See Labor Rate NA

Tyco/Amp Netconnect 1933534-1 6 VERT MNGR, DBL-SIDED EA B $843.70 18.80% $685.12 See Labor Rate NA
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Tyco/Amp Netconnect 1933535-1 10 VERT MNGR, DBL-SIDED EA B $995.08 18.80% $808.04 See Labor Rate NA

Tyco/Amp Netconnect 1933536-1 12 VERT MNGR, DBL-SIDED EA B $1,297.08 18.80% $1,053.28 See Labor Rate NA

Tyco/Amp Netconnect 1933537-1 6 VERT MNGR DBL-SIDE XTND FNG EA B $949.71 18.80% $771.20 See Labor Rate NA

Tyco/Amp Netconnect 1933538-1 10 VERT MNGR DBL-SIDE XTND FN EA B $1,101.09 18.80% $894.13 See Labor Rate NA

Tyco/Amp Netconnect 1933539-1 12 VERT MNGR DBL-SIDE XTND FN EA B $1,403.08 18.80% $1,139.36 See Labor Rate NA

Tyco/Amp Netconnect 1933540-1 6 VERT MNGR, DBL-SIDED EA B $643.46 18.80% $522.51 See Labor Rate NA

Tyco/Amp Netconnect 1933541-1 10 VERT MNGR, DBL-SIDED EA B $740.99 18.80% $601.71 See Labor Rate NA

Tyco/Amp Netconnect 1933542-1 12 VERT MNGR, DBL-SIDED EA B $931.79 18.80% $756.65 See Labor Rate NA

Tyco/Amp Netconnect 1933543-1 6 VERT MNGR DBL-SIDE XTND FNG EA B $728.26 18.80% $591.38 See Labor Rate NA

Tyco/Amp Netconnect 1933544-1 10 VERT MNGR DBL-SIDE XTND FN EA B $825.79 18.80% $670.58 See Labor Rate NA

Tyco/Amp Netconnect 1933545-1 12 VERT MNGR DBL-SIDE XTND FN EA B $1,016.59 18.80% $825.51 See Labor Rate NA

Tyco/Amp Netconnect 1933546-1 GATE KIT, 6IN EA B $18.56 18.80% $15.07 See Labor Rate NA

Tyco/Amp Netconnect 1933547-1 GATE KIT, 10 IN EA B $19.08 18.80% $15.49 See Labor Rate NA

Tyco/Amp Netconnect 1933548-1 GATE KIT, 12 IN EA B $19.61 18.80% $15.93 See Labor Rate NA

Tyco/Amp Netconnect 1933549-1 REPLACEMNT GATE, 6IN EA B $7.23 18.80% $5.87 See Labor Rate NA

Tyco/Amp Netconnect 1933550-1 REPLACEMNT GATE, 10 IN EA B $7.96 18.80% $6.46 See Labor Rate NA

Tyco/Amp Netconnect 1933551-1 REPLACEMNT GATE, 12 IN EA B $8.63 18.80% $7.01 See Labor Rate NA

Tyco/Amp Netconnect 1933552-1 FINGER BRACKET EA B $33.40 18.80% $27.12 See Labor Rate NA

Tyco/Amp Netconnect 1933553-1 CABLE SPOOLS EA B $29.36 18.80% $23.84 See Labor Rate NA

Tyco/Amp Netconnect 1933554-1 FASTENERS EA B $0.44 20.19% $0.35 See Labor Rate NA

Tyco/Amp Netconnect 1933555-1 CABLE STRAP MOUNTS EA B $0.64 20.19% $0.51 See Labor Rate NA

Tyco/Amp Netconnect 1933556-1 6 IN REPLACEMNT DOOR KIT EA B $102.42 18.80% $83.17 See Labor Rate NA

Tyco/Amp Netconnect 1933557-1 10 IN REPLACEMNT DOOR KIT EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 1933558-1 12 IN REPLACEMNT DOOR KIT EA B $129.13 18.80% $104.86 See Labor Rate NA

Tyco/Amp Netconnect 1933559-1 19IN RACK, 2 POST, 84IN TALL EA B $243.82 18.80% $197.99 See Labor Rate NA

Tyco/Amp Netconnect 1933560-1 19IN RACK, 84IN TALL, HIGH CAP EA B $773.83 18.80% $628.38 See Labor Rate NA

Tyco/Amp Netconnect 1933561-1 HZNTL 3U SNGL SIDED EA B $79.52 18.80% $64.57 See Labor Rate NA

Tyco/Amp Netconnect 1933562-1 HZNTL 3U DBL SIDED EA B $101.57 18.80% $82.48 See Labor Rate NA

Tyco/Amp Netconnect 1933563-1 SIDE PNL CVR, DBL VERT MNGR EA B $47.71 18.80% $38.74 See Labor Rate NA

Tyco/Amp Netconnect 1933564-1 HZNTL 1U SNGL SD EXT FNGR EA B $81.63 18.80% $66.29 See Labor Rate NA

Tyco/Amp Netconnect 1933565-1 HZNTL 1U DBL SD EXT FNGR EA B $97.32 18.80% $79.03 See Labor Rate NA

Tyco/Amp Netconnect 1933566-1 HZNTL 2U SNGL SD EXT FNGR EA B $84.05 18.80% $68.26 See Labor Rate NA

Tyco/Amp Netconnect 1933567-1 HZNTL 2U DBL SD EXT FNGR EA B $105.05 18.80% $85.31 See Labor Rate NA

Tyco/Amp Netconnect 1933568-1 HZNTL 3U SNGL SD EXT FNGR EA B $92.23 18.80% $74.89 See Labor Rate NA

Tyco/Amp Netconnect 1933569-1 HZNTL 3U DBL SD EXT FNGR EA B $114.28 18.80% $92.80 See Labor Rate NA

Tyco/Amp Netconnect 1933570-1 Adjustable, 19 RACK,4 POST,84 EA B $767.28 18.80% $623.06 See Labor Rate NA

Tyco/Amp Netconnect 1933582-1 INSERT ASSY,3.5MM,SCR TERM, SL EA B $5.67 18.80% $4.61 See Labor Rate NA

Tyco/Amp Netconnect 1933582-2 INSERT ASSY,3.5MM,SCR TERM, SL EA B $5.67 18.80% $4.61 See Labor Rate NA

Tyco/Amp Netconnect 1933582-3 INSERT ASSY,3.5MM,SCR TERM, SL EA B $5.67 18.80% $4.61 See Labor Rate NA

Tyco/Amp Netconnect 1933582-4 INSERT ASSY,3.5MM,SCR TERM, SL EA B $5.67 18.80% $4.61 See Labor Rate NA

Tyco/Amp Netconnect 1933589-2 KIT,ETHERSL,AMPTWIST,BLACK EA B $32.96 18.80% $26.77 See Labor Rate NA

Tyco/Amp Netconnect 1933606-1 SWITCH&2DUP W 96 L PE CA,L1 EA B $232.66 18.80% $188.93 See Labor Rate NA

Tyco/Amp Netconnect 1933607-1 2-DUP W 96 L PE CA,L1 EA B $157.11 18.80% $127.58 See Labor Rate NA

Tyco/Amp Netconnect 1933635-2 HDMI,ADAPTER,FEED-THRU,19S/S EA B $15.19 18.80% $12.34 See Labor Rate NA

Tyco/Amp Netconnect 1933636-2 HDMI CABLE ASSY, BLACK EA B $17.11 18.80% $13.90 See Labor Rate NA

Tyco/Amp Netconnect 1933657-1 48PT 1U ANGLD CAT5E PNL ASSY EA B $456.54 18.80% $370.73 See Labor Rate NA

Tyco/Amp Netconnect 1933658-1 48PT 1U ANGLD CAT6 PNL ASSY EA B $596.15 18.80% $484.10 See Labor Rate NA

Tyco/Amp Netconnect 1933659-1 USB COUPLER AA, SL STYLE, ALMO EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1933659-2 USB COUPLER AA, SL STYLE, BLAC EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1933659-3 USB COUPLER AA, SL STYLE, WHIT EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1933661-1 USB COUPLER BA, SL STYLE, ALMO EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1933661-2 USB COUPLER BA, SL STYLE, BLAC EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1933661-3 USB COUPLER BA, SL STYLE, WHIT EA B $16.35 18.80% $13.27 See Labor Rate NA

Tyco/Amp Netconnect 1933668-1 KIT,SURF MT MODULE,2PT,LT.ALD EA B $4.42 18.80% $3.59 See Labor Rate NA

Tyco/Amp Netconnect 1933668-2 KIT,SURF MT MODULE,2PT,BLK EA B $4.42 18.80% $3.59 See Labor Rate NA

Tyco/Amp Netconnect 1933668-3 KIT,SURF MT MODULE,2PT,WHT EA B $4.42 18.80% $3.59 See Labor Rate NA

Tyco/Amp Netconnect 1933668-4 KIT,SURF MT MODULE,2PT,GRY EA B $4.42 18.80% $3.59 See Labor Rate NA

Tyco/Amp Netconnect 1933671-1 KIT,SURF MT MODULE,4PT,LT.ALD EA B $6.25 18.80% $5.08 See Labor Rate NA

Tyco/Amp Netconnect 1933671-2 KIT,SURF MT MODULE,4PT,BLK EA B $6.25 18.80% $5.08 See Labor Rate NA

Tyco/Amp Netconnect 1933671-3 KIT,SURF MT MODULE,4PT,WHT EA B $6.25 18.80% $5.08 See Labor Rate NA

Tyco/Amp Netconnect 1933671-4 KIT,SURF MT MODULE,4PT,GRY EA B $6.25 18.80% $5.08 See Labor Rate NA

Tyco/Amp Netconnect 1933674-1 KIT,SURF MT MODULE,6PT,LT.ALD EA B $8.46 18.80% $6.87 See Labor Rate NA
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Tyco/Amp Netconnect 1933674-2 KIT,SURF MT MODULE,6PT,BLK EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1933674-3 KIT,SURF MT MODULE,6PT,WHT EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1933674-4 KIT,SURF MT MODULE,6PT,GRY EA B $8.46 18.80% $6.87 See Labor Rate NA

Tyco/Amp Netconnect 1933677-1 MAGNET, ULTRA-THIN, SURF MT EA B $4.81 18.80% $3.90 See Labor Rate NA

Tyco/Amp Netconnect 1933686-1 MODULE,SL, HDMI 1U, LT.ALMOND EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1933686-2 MODULE,SL, HDMI 1U, BLACK EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1933686-3 MODULE,SL, HDMI 1U, WHITE EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1933686-4 MODULE,SL, HDMI 1U,NEMA GRAY EA B $1.04 20.19% $0.83 See Labor Rate NA

Tyco/Amp Netconnect 1933691-1 14 ENCLOSURE RES EA B $50.67 18.80% $41.15 See Labor Rate NA

Tyco/Amp Netconnect 1933692-1 28 ENCLOSURE RES EA B $88.46 18.80% $71.83 See Labor Rate NA

Tyco/Amp Netconnect 1933693-1 BRKT,ANGLED,18 PORT,RES EA B $18.27 18.80% $14.83 See Labor Rate NA

Tyco/Amp Netconnect 1933694-1 14 HINGED DOOR EA B $44.96 18.80% $36.51 See Labor Rate NA

Tyco/Amp Netconnect 1933695-1 28 HINGED DOOR EA B $60.57 18.80% $49.19 See Labor Rate NA

Tyco/Amp Netconnect 1933737-1 AMPTRAC SS KIT MULTI- FLEX EA B $108.65 18.80% $88.23 See Labor Rate NA

Tyco/Amp Netconnect 1933776-2 SHLD BRACKET, RES, 3 HSGS EA B $52.73 18.80% $42.82 See Labor Rate NA

Tyco/Amp Netconnect 1933781-1 BRKT,KEYMT,VERT,2-PORT/SGL EA B $19.69 18.80% $15.99 See Labor Rate NA

Tyco/Amp Netconnect 1933781-2 BRKT,KEYMT,VERT,4-PORT/MULTIPL EA B $23.56 18.80% $19.13 See Labor Rate NA

Tyco/Amp Netconnect 1933800-1 MODULE ASSY, HDMI CBLE, ALMD S EA B $20.19 18.80% $16.40 See Labor Rate NA

Tyco/Amp Netconnect 1933800-2 MODULE ASSY, HDMI CBLE, BLCK S EA B $20.19 18.80% $16.40 See Labor Rate NA

Tyco/Amp Netconnect 1933800-3 MODULE ASSY, HDMI CBLE, WHT, S EA B $20.19 18.80% $16.40 See Labor Rate NA

Tyco/Amp Netconnect 1933800-4 MODULE ASSY, HDMI CBLE, GRAY S EA B $20.19 18.80% $16.40 See Labor Rate NA

Tyco/Amp Netconnect 1933801-1 MODULE ASSY, HDMI ADPT, ALMD S EA B $18.27 18.80% $14.83 See Labor Rate NA

Tyco/Amp Netconnect 1933801-2 MODULE ASSY, HDMI ADPT, BLCK S EA B $18.27 18.80% $14.83 See Labor Rate NA

Tyco/Amp Netconnect 1933801-3 MODULE ASSY, HDMI ADPT, WHT SL EA B $18.27 18.80% $14.83 See Labor Rate NA

Tyco/Amp Netconnect 1933801-4 MODULE ASSY, HDMI ADPT,GRAY SL EA B $18.27 18.80% $14.83 See Labor Rate NA

Tyco/Amp Netconnect 1933808-1 LID INSERT,MINI-AFWM,LT ALMOND EA B $13.29 18.80% $10.79 See Labor Rate NA

Tyco/Amp Netconnect 1933808-2 LID INSERT,MINI-AFWM,STORM GRA EA B $13.29 18.80% $10.79 See Labor Rate NA

Tyco/Amp Netconnect 1933808-3 LID INSERT,MINI-AFWM,BLACK EA B $13.29 18.80% $10.79 See Labor Rate NA

Tyco/Amp Netconnect 1933808-4 LID INSERT,MINI-AFWM,NEMA GRAY EA B $13.29 18.80% $10.79 See Labor Rate NA

Tyco/Amp Netconnect 1933809-1 LID INSERT,AFWM,LT ALMOND EA B $24.35 18.80% $19.77 See Labor Rate NA

Tyco/Amp Netconnect 1933809-2 LID INSERT,AFWM,STORM GRAY EA B $24.35 18.80% $19.77 See Labor Rate NA

Tyco/Amp Netconnect 1933809-3 LID INSERT,AFWM,BLACK EA B $24.35 18.80% $19.77 See Labor Rate NA

Tyco/Amp Netconnect 1933809-4 LID INSERT,AFWM,NEMA GRAY EA B $24.35 18.80% $19.77 See Labor Rate NA

Tyco/Amp Netconnect 1933814-2 LABEL COVER, BLACK EA B $0.46 20.19% $0.37 See Labor Rate NA

Tyco/Amp Netconnect 1933835-1 14 INCH RES COVER EA B $15.19 18.80% $12.34 See Labor Rate NA

Tyco/Amp Netconnect 1933836-1 28 INCH RES COVER EA B $28.46 18.80% $23.11 See Labor Rate NA

Tyco/Amp Netconnect 1933837-1 14 INCH RES ENCLSR EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 1933838-1 28 INCH RES ENCLSR EA B $61.92 18.80% $50.28 See Labor Rate NA

Tyco/Amp Netconnect 1933850-1 KIT,AMPTRAC,SS,24P,CISCO 4948 EA B $100.96 18.80% $81.98 See Labor Rate NA

Tyco/Amp Netconnect 1933852-1 RSDNTL, SL CAT5E KIT EA B $157.47 18.80% $127.88 See Labor Rate NA

Tyco/Amp Netconnect 1933853-1 PANL KIT,SL C5E, EXPN KIT EA B $140.63 18.80% $114.20 See Labor Rate NA

Tyco/Amp Netconnect 1933854-1 RSDNTL, SL CAT6 KIT EA B $177.28 18.80% $143.96 See Labor Rate NA

Tyco/Amp Netconnect 1933855-1 RSDNTL, SL CAT6 EXPAN KIT EA B $158.46 18.80% $128.67 See Labor Rate NA

Tyco/Amp Netconnect 1933873-3 C/A MRJ21/RJ45 GbE GRAY CMR, G EA B $165.82 18.80% $134.65 See Labor Rate NA

Tyco/Amp Netconnect 1933874-2 C/A MRJ21/RJ45 GbE GRAY CMR, B EA B $160.40 18.80% $130.25 See Labor Rate NA

Tyco/Amp Netconnect 1933875-1 ASSY, AMPTRAC PCB SENSOR STRIP EA B $44.50 18.80% $36.13 See Labor Rate NA

Tyco/Amp Netconnect 1933895-1 CP INSERT KIT, FRONT LOAD EA B $11.92 18.80% $9.68 See Labor Rate NA

Tyco/Amp Netconnect 1933899-1 SENSOR STRIP ASSY, HP PROCURVE EA B $69.38 18.80% $56.34 See Labor Rate NA

Tyco/Amp Netconnect 1933905-1 KIT, AMPTRAC, 24P,SPC INTELCOM EA B $113.03 18.80% $91.79 See Labor Rate NA

Tyco/Amp Netconnect 1938008-1 PT XG MTRJ 250UM EA B $32.48 18.80% $26.37 See Labor Rate NA

Tyco/Amp Netconnect 1938008-2 PT XG MTRJ 250UM EA B $33.27 18.80% $27.01 See Labor Rate NA

Tyco/Amp Netconnect 1938008-3 PT XG MTRJ 250UM EA B $34.09 18.80% $27.69 See Labor Rate NA

Tyco/Amp Netconnect 1938050-1 CASS, 62.5, 6P, MPO-MT-RJ EA B $639.49 18.80% $519.29 See Labor Rate NA

Tyco/Amp Netconnect 1938050-2 CASS, 62.5, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1938050-3 CASS, 62.5, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1938050-4 CASS, 62.5, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1938050-5 CASS, 62.5, 6P, MPO-MT-RJ EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1938050-6 CASS, 62.5, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938050-7 CASS, 62.5, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938050-8 CASS, 62.5, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938050-9 CASS, 62.5, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938052-1 CASS, SM, 6P, MPO-MT-RJ EA B $803.93 18.80% $652.82 See Labor Rate NA
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Tyco/Amp Netconnect 1938052-2 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938052-3 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938052-4 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938052-5 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938052-6 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938052-7 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938052-8 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938052-9 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938056-1 CASS, SM, 6P, MPO-LC EA B $803.93 18.80% $652.82 See Labor Rate NA

Tyco/Amp Netconnect 1938056-2 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938056-3 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938056-4 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938056-5 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938056-6 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938056-7 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938056-8 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938056-9 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938057-1 CASS, 50, 6P, MPO-LC EA B $609.03 18.80% $494.56 See Labor Rate NA

Tyco/Amp Netconnect 1938057-2 CASS, 50, 6P, MPO-LC EA B $1,029.57 18.80% $836.06 See Labor Rate NA

Tyco/Amp Netconnect 1938057-3 CASS, 50, 6P, MPO-LC EA B $1,029.57 18.80% $836.06 See Labor Rate NA

Tyco/Amp Netconnect 1938057-4 CASS, 50, 6P, MPO-LC EA B $1,029.57 18.80% $836.06 See Labor Rate NA

Tyco/Amp Netconnect 1938057-5 CASS, 50, 6P, MPO-LC EA B $1,029.57 18.80% $836.06 See Labor Rate NA

Tyco/Amp Netconnect 1938057-6 CASS, 50, 6P, MPO-LC EA B $1,081.05 18.80% $877.86 See Labor Rate NA

Tyco/Amp Netconnect 1938057-7 CASS, 50, 6P, MPO-LC EA B $1,081.05 18.80% $877.86 See Labor Rate NA

Tyco/Amp Netconnect 1938057-8 CASS, 50, 6P, MPO-LC EA B $1,081.05 18.80% $877.86 See Labor Rate NA

Tyco/Amp Netconnect 1938057-9 CASS, 50, 6P, MPO-LC EA B $1,081.05 18.80% $877.86 See Labor Rate NA

Tyco/Amp Netconnect 1938060-1 CASS, SM, 6P, MPO-LC EA B $803.93 18.80% $652.82 See Labor Rate NA

Tyco/Amp Netconnect 1938060-2 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938060-3 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938060-4 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938060-5 CASS, SM, 6P, MPO-LC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938060-6 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938060-7 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938060-8 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938060-9 CASS, SM, 6P, MPO-LC EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938943-1 PT,XG,12FIB,MPO EA B $179.99 18.80% $146.16 See Labor Rate NA

Tyco/Amp Netconnect 1938943-2 PT,XG,12FIB,MPO EA B $197.99 18.80% $160.78 See Labor Rate NA

Tyco/Amp Netconnect 1938943-3 PT,XG,12FIB,MPO EA B $197.99 18.80% $160.78 See Labor Rate NA

Tyco/Amp Netconnect 1938943-4 PT,XG,12FIB,MPO EA B $197.99 18.80% $160.78 See Labor Rate NA

Tyco/Amp Netconnect 1938943-5 PT,XG,12FIB,MPO EA B $197.99 18.80% $160.78 See Labor Rate NA

Tyco/Amp Netconnect 1938943-6 PT,XG,12FIB,MPO EA B $217.80 18.80% $176.86 See Labor Rate NA

Tyco/Amp Netconnect 1938943-7 PT,XG,12FIB,MPO EA B $217.80 18.80% $176.86 See Labor Rate NA

Tyco/Amp Netconnect 1938943-8 PT,XG,12FIB,MPO EA B $217.80 18.80% $176.86 See Labor Rate NA

Tyco/Amp Netconnect 1938943-9 PT,XG,12FIB,MPO EA B $217.80 18.80% $176.86 See Labor Rate NA

Tyco/Amp Netconnect 1938957-1 PT,XG,12F,MPO SECURE, 2M EA B $193.84 18.80% $157.40 See Labor Rate NA

Tyco/Amp Netconnect 1938957-2 PT,XG,12F,MPO SECURE, 2M EA B $213.22 18.80% $173.14 See Labor Rate NA

Tyco/Amp Netconnect 1938957-3 PT,XG,12F,MPO SECURE, 2M EA B $213.22 18.80% $173.14 See Labor Rate NA

Tyco/Amp Netconnect 1938957-4 PT,XG,12F,MPO SECURE, 2M EA B $213.22 18.80% $173.14 See Labor Rate NA

Tyco/Amp Netconnect 1938957-5 PT,XG,12F,MPO SECURE, 2M EA B $213.22 18.80% $173.14 See Labor Rate NA

Tyco/Amp Netconnect 1938957-6 PT,XG,12F,MPO SECURE, 2M EA B $234.55 18.80% $190.46 See Labor Rate NA

Tyco/Amp Netconnect 1938957-7 PT,XG,12F,MPO SECURE, 2M EA B $234.55 18.80% $190.46 See Labor Rate NA

Tyco/Amp Netconnect 1938957-8 PT,XG,12F,MPO SECURE, 2M EA B $234.55 18.80% $190.46 See Labor Rate NA

Tyco/Amp Netconnect 1938957-9 PT,XG,12F,MPO SECURE, 2M EA B $234.55 18.80% $190.46 See Labor Rate NA

Tyco/Amp Netconnect 1938958-1 PT,XG,12F,MPO SECURE, 3M EA B $207.68 18.80% $168.65 See Labor Rate NA

Tyco/Amp Netconnect 1938958-2 PT,XG,12F,MPO SECURE, 3M EA B $228.45 18.80% $185.51 See Labor Rate NA

Tyco/Amp Netconnect 1938958-3 PT,XG,12F,MPO SECURE, 3M EA B $228.45 18.80% $185.51 See Labor Rate NA

Tyco/Amp Netconnect 1938958-4 PT,XG,12F,MPO SECURE, 3M EA B $228.45 18.80% $185.51 See Labor Rate NA

Tyco/Amp Netconnect 1938958-5 PT,XG,12F,MPO SECURE, 3M EA B $228.45 18.80% $185.51 See Labor Rate NA

Tyco/Amp Netconnect 1938958-6 PT,XG,12F,MPO SECURE, 3M EA B $251.30 18.80% $204.06 See Labor Rate NA

Tyco/Amp Netconnect 1938958-7 PT,XG,12F,MPO SECURE, 3M EA B $251.30 18.80% $204.06 See Labor Rate NA

Tyco/Amp Netconnect 1938958-8 PT,XG,12F,MPO SECURE, 3M EA B $251.30 18.80% $204.06 See Labor Rate NA

Tyco/Amp Netconnect 1938958-9 PT,XG,12F,MPO SECURE, 3M EA B $251.30 18.80% $204.06 See Labor Rate NA
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Tyco/Amp Netconnect 1938965-1 CASS SM 12P MPO SEC-LC SEC EA B $1,624.09 18.80% $1,318.82 See Labor Rate NA

Tyco/Amp Netconnect 1938965-2 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938965-3 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938965-4 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938965-5 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938965-6 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938965-7 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938965-8 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938965-9 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938966-2 CASS 50 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938966-3 CASS 50 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938966-4 CASS 50 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938966-5 CASS 50 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938966-6 CASS 50 12P MPO STD-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938966-7 CASS 50 12P MPO STD-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938966-8 CASS 50 12P MPO STD-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938966-9 CASS 50 12P MPO STD-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938967-2 CASS 62.5 12P MPO STD-LC SEC EA B $1,400.79 18.80% $1,137.50 See Labor Rate NA

Tyco/Amp Netconnect 1938967-3 CASS 62.5 12P MPO STD-LC SEC EA B $1,400.79 18.80% $1,137.50 See Labor Rate NA

Tyco/Amp Netconnect 1938967-4 CASS 62.5 12P MPO STD-LC SEC EA B $1,400.79 18.80% $1,137.50 See Labor Rate NA

Tyco/Amp Netconnect 1938967-5 CASS 62.5 12P MPO STD-LC SEC EA B $1,400.79 18.80% $1,137.50 See Labor Rate NA

Tyco/Amp Netconnect 1938967-6 CASS 62.5 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938967-7 CASS 62.5 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938967-8 CASS 62.5 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938967-9 CASS 62.5 12P MPO STD-LC SEC EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 1938968-1 CASS 50 12P MPO SEC-LC SEC EA B $1,278.97 18.80% $1,038.57 See Labor Rate NA

Tyco/Amp Netconnect 1938968-2 CASS 50 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938968-3 CASS 50 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938968-4 CASS 50 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938968-5 CASS 50 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938968-6 CASS 50 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938968-7 CASS 50 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938968-8 CASS 50 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938968-9 CASS 50 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938969-1 CASS XG 12P MPO SEC-LC SEC EA B $1,278.97 18.80% $1,038.57 See Labor Rate NA

Tyco/Amp Netconnect 1938969-2 CASS XG 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938969-3 CASS XG 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938969-4 CASS XG 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938969-5 CASS XG 12P MPO SEC-LC SEC EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1938969-6 CASS XG 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938969-7 CASS XG 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938969-8 CASS XG 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938969-9 CASS XG 12P MPO SEC-LC SEC EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1938970-1 CASS 62.5 12P MPO SEC-LC SEC EA B $1,218.07 18.80% $989.12 See Labor Rate NA

Tyco/Amp Netconnect 1938971-1 CASS SM 12P MPO SEC-LC SEC EA B $1,624.09 18.80% $1,318.82 See Labor Rate NA

Tyco/Amp Netconnect 1938971-2 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938971-3 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938971-4 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938971-5 CASS SM 12P MPO SEC-LC SEC EA B $1,961.09 18.80% $1,592.49 See Labor Rate NA

Tyco/Amp Netconnect 1938971-6 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938971-7 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938971-8 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938971-9 CASS SM 12P MPO SEC-LC SEC EA B $2,059.15 18.80% $1,672.11 See Labor Rate NA

Tyco/Amp Netconnect 1938978-5 C/A,XG,MPO-LC EA B $481.75 18.80% $391.20 See Labor Rate NA

Tyco/Amp Netconnect 1938978-8 C/A,XG,MPO-LC EA B $509.54 18.80% $413.76 See Labor Rate NA

Tyco/Amp Netconnect 1938979-1 C/A,62.5,MPO-LC EA B $782.95 18.80% $635.79 See Labor Rate NA

Tyco/Amp Netconnect 1938979-2 C/A,62.5,MPO-LC EA B $795.22 18.80% $645.75 See Labor Rate NA

Tyco/Amp Netconnect 1938979-3 C/A,62.5,MPO-LC EA B $807.47 18.80% $655.70 See Labor Rate NA

Tyco/Amp Netconnect 1938979-4 C/A,62.5,MPO-LC EA B $819.74 18.80% $665.66 See Labor Rate NA

Tyco/Amp Netconnect 1938979-5 C/A,62.5,MPO-LC EA B $831.99 18.80% $675.61 See Labor Rate NA

Tyco/Amp Netconnect 1938979-6 C/A,62.5,MPO-LC EA B $844.25 18.80% $685.57 See Labor Rate NA

Tyco/Amp Netconnect 1938979-7 C/A,62.5,MPO-LC EA B $856.50 18.80% $695.52 See Labor Rate NA
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Tyco/Amp Netconnect 1938979-8 C/A,62.5,MPO-LC EA B $868.77 18.80% $705.48 See Labor Rate NA

Tyco/Amp Netconnect 1938979-9 C/A,62.5,MPO-LC EA B $881.00 18.80% $715.41 See Labor Rate NA

Tyco/Amp Netconnect 1938980-5 C/A,XG,MPO-LC EA B $693.72 18.80% $563.33 See Labor Rate NA

Tyco/Amp Netconnect 1938980-8 C/A,XG,MPO-LC EA B $733.72 18.80% $595.81 See Labor Rate NA

Tyco/Amp Netconnect 1938981-1 C/A,62.5,MPO-LC EA B $782.95 18.80% $635.79 See Labor Rate NA

Tyco/Amp Netconnect 1938981-2 C/A,62.5,MPO-LC EA B $795.22 18.80% $645.75 See Labor Rate NA

Tyco/Amp Netconnect 1938981-3 C/A,62.5,MPO-LC EA B $807.47 18.80% $655.70 See Labor Rate NA

Tyco/Amp Netconnect 1938981-4 C/A,62.5,MPO-LC EA B $819.74 18.80% $665.66 See Labor Rate NA

Tyco/Amp Netconnect 1938981-5 C/A,62.5,MPO-LC EA B $831.99 18.80% $675.61 See Labor Rate NA

Tyco/Amp Netconnect 1938981-6 C/A,62.5,MPO-LC EA B $844.25 18.80% $685.57 See Labor Rate NA

Tyco/Amp Netconnect 1938981-7 C/A,62.5,MPO-LC EA B $856.50 18.80% $695.52 See Labor Rate NA

Tyco/Amp Netconnect 1938981-8 C/A,62.5,MPO-LC EA B $868.77 18.80% $705.48 See Labor Rate NA

Tyco/Amp Netconnect 1938981-9 C/A,62.5,MPO-LC EA B $881.00 18.80% $715.41 See Labor Rate NA

Tyco/Amp Netconnect 1938996-1 CASS, SM, 6P, MPO-MT-RJ EA B $803.93 18.80% $652.82 See Labor Rate NA

Tyco/Amp Netconnect 1938996-2 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938996-3 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938996-4 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938996-5 CASS, SM, 6P, MPO-MT-RJ EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1938996-6 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938996-7 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938996-8 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938996-9 CASS, SM, 6P, MPO-MT-RJ EA B $1,019.27 18.80% $827.69 See Labor Rate NA

Tyco/Amp Netconnect 1938997-1 CASS, 50, 6P, MPO-MT-RJ EA B $671.47 18.80% $545.26 See Labor Rate NA

Tyco/Amp Netconnect 1938997-2 CASS, 50, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938997-3 CASS, 50, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938997-4 CASS, 50, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938997-5 CASS, 50, 6P, MPO-MT-RJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 1938997-6 CASS, 50, 6P, MPO-MT-RJ EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1938997-7 CASS, 50, 6P, MPO-MT-RJ EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1938997-8 CASS, 50, 6P, MPO-MT-RJ EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1938997-9 CASS, 50, 6P, MPO-MT-RJ EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 1939121-1 CAT5E SECURITY KEY P.CODE ASSY EA B $63.57 18.80% $51.62 See Labor Rate NA

Tyco/Amp Netconnect 1939121-2 CAT5E SECURITY KEY P.CODE ASSY EA B $64.79 18.80% $52.61 See Labor Rate NA

Tyco/Amp Netconnect 1939121-3 CAT5E SECURITY KEY P.CODE ASSY EA B $66.04 18.80% $53.62 See Labor Rate NA

Tyco/Amp Netconnect 1939121-4 CAT5E SECURITY KEY P.CODE ASSY EA B $67.19 18.80% $54.56 See Labor Rate NA

Tyco/Amp Netconnect 1939121-5 CAT5E SECURITY KEY P.CODE ASSY EA B $68.40 18.80% $55.54 See Labor Rate NA

Tyco/Amp Netconnect 1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $1,350.47 18.80% $1,096.63 See Labor Rate NA

Tyco/Amp Netconnect 1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $1,674.57 18.80% $1,359.82 See Labor Rate NA

Tyco/Amp Netconnect 1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B $1,998.69 18.80% $1,623.02 See Labor Rate NA

Tyco/Amp Netconnect 1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B $2,322.79 18.80% $1,886.20 See Labor Rate NA

Tyco/Amp Netconnect 1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B $2,646.91 18.80% $2,149.40 See Labor Rate NA

Tyco/Amp Netconnect 1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B $2,971.02 18.80% $2,412.58 See Labor Rate NA

Tyco/Amp Netconnect 1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B $3,295.14 18.80% $2,675.78 See Labor Rate NA

Tyco/Amp Netconnect 1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B $3,619.24 18.80% $2,938.97 See Labor Rate NA

Tyco/Amp Netconnect 1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B $3,943.36 18.80% $3,202.17 See Labor Rate NA

Tyco/Amp Netconnect 1985056-2 C/A, 62.5, 12 FIB, PLE, MPO-LC EA B $1,456.19 18.80% $1,182.49 See Labor Rate NA

Tyco/Amp Netconnect 1985091-1 CASS 12P SM MPO-LC EA B $947.39 18.80% $769.31 See Labor Rate NA

Tyco/Amp Netconnect 1985091-2 Cass 12P SM MPO-LC EA B $1,089.49 18.80% $884.71 See Labor Rate NA

Tyco/Amp Netconnect 1985091-3 Cass 12P SM MPO-LC EA B $1,089.49 18.80% $884.71 See Labor Rate NA

Tyco/Amp Netconnect 1985091-4 Cass 12P SM MPO-LC EA B $1,089.49 18.80% $884.71 See Labor Rate NA

Tyco/Amp Netconnect 1985091-5 Cass 12P SM MPO-LC EA B $1,089.49 18.80% $884.71 See Labor Rate NA

Tyco/Amp Netconnect 1985091-6 Cass 12P SM MPO-LC EA B $1,143.95 18.80% $928.94 See Labor Rate NA

Tyco/Amp Netconnect 1985091-7 Cass 12P SM MPO-LC EA B $1,143.95 18.80% $928.94 See Labor Rate NA

Tyco/Amp Netconnect 1985091-8 Cass 12P SM MPO-LC EA B $1,143.95 18.80% $928.94 See Labor Rate NA

Tyco/Amp Netconnect 1985091-9 Cass 12P SM MPO-LC EA B $1,143.95 18.80% $928.94 See Labor Rate NA

Tyco/Amp Netconnect 1985093-2 Cass 6P SM MPO-LC EA B $539.31 18.80% $437.94 See Labor Rate NA

Tyco/Amp Netconnect 1985093-3 Cass 6P SM MPO-LC EA B $539.31 18.80% $437.94 See Labor Rate NA

Tyco/Amp Netconnect 1985093-4 Cass 6P SM MPO-LC EA B $539.31 18.80% $437.94 See Labor Rate NA

Tyco/Amp Netconnect 1985093-5 Cass 6P SM MPO-LC EA B $539.31 18.80% $437.94 See Labor Rate NA

Tyco/Amp Netconnect 1985093-6 Cass 6P SM MPO-LC EA B $566.27 18.80% $459.83 See Labor Rate NA

Tyco/Amp Netconnect 1985093-7 Cass 6P SM MPO-LC EA B $566.27 18.80% $459.83 See Labor Rate NA

Tyco/Amp Netconnect 1985093-8 Cass 6P SM MPO-LC EA B $566.27 18.80% $459.83 See Labor Rate NA
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Tyco/Amp Netconnect 1985093-9 Cass 6P SM MPO-LC EA B $566.27 18.80% $459.83 See Labor Rate NA

Tyco/Amp Netconnect 1985094-1 CASS 12P 62.5/125 MPO-LC EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 1985094-2 Cass 12P 62.5/125 MPO-LC EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 1985094-3 Cass 12P 62.5/125 MPO-LC EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 1985094-4 Cass 12P 62.5/125 MPO-LC EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 1985094-5 Cass 12P 62.5/125 MPO-LC EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 1985094-6 Cass 12P 62.5/125 MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985094-7 Cass 12P 62.5/125 MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985094-8 Cass 12P 62.5/125 MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985094-9 Cass 12P 62.5/125 MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985095-1 CASS 6P 62.5/125 MPO-LC EA B $355.27 18.80% $288.50 See Labor Rate NA

Tyco/Amp Netconnect 1985095-2 Cass 6P 62.5/125 MPO-LC EA B $408.56 18.80% $331.77 See Labor Rate NA

Tyco/Amp Netconnect 1985095-3 Cass 6P 62.5/125 MPO-LC EA B $408.56 18.80% $331.77 See Labor Rate NA

Tyco/Amp Netconnect 1985095-4 Cass 6P 62.5/125 MPO-LC EA B $408.56 18.80% $331.77 See Labor Rate NA

Tyco/Amp Netconnect 1985095-5 Cass 6P 62.5/125 MPO-LC EA B $408.56 18.80% $331.77 See Labor Rate NA

Tyco/Amp Netconnect 1985095-6 Cass 6P 62.5/125 MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985095-7 Cass 6P 62.5/125 MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985095-8 Cass 6P 62.5/125 MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985095-9 Cass 6P 62.5/125 MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985096-1 CASS 12P 50XG MPO-LC EA B $746.07 18.80% $605.84 See Labor Rate NA

Tyco/Amp Netconnect 1985096-2 Cass 12P 50XG MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985096-3 Cass 12P 50XG MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985096-4 Cass 12P 50XG MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985096-5 Cass 12P 50XG MPO-LC EA B $857.98 18.80% $696.72 See Labor Rate NA

Tyco/Amp Netconnect 1985096-6 Cass 12P 50XG MPO-LC EA B $900.89 18.80% $731.56 See Labor Rate NA

Tyco/Amp Netconnect 1985096-7 Cass 12P 50XG MPO-LC EA B $900.89 18.80% $731.56 See Labor Rate NA

Tyco/Amp Netconnect 1985096-8 Cass 12P 50XG MPO-LC EA B $900.89 18.80% $731.56 See Labor Rate NA

Tyco/Amp Netconnect 1985096-9 Cass 12P 50XG MPO-LC EA B $900.89 18.80% $731.56 See Labor Rate NA

Tyco/Amp Netconnect 1985097-1 CASS 6P 50XG MPO-LC EA B $373.02 18.80% $302.91 See Labor Rate NA

Tyco/Amp Netconnect 1985097-2 Cass 6P 50XG MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985097-3 Cass 6P 50XG MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985097-4 Cass 6P 50XG MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985097-5 Cass 6P 50XG MPO-LC EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 1985097-6 Cass 6P 50XG MPO-LC EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1985097-7 Cass 6P 50XG MPO-LC EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1985097-8 Cass 6P 50XG MPO-LC EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1985097-9 Cass 6P 50XG MPO-LC EA B $450.42 18.80% $365.76 See Labor Rate NA

Tyco/Amp Netconnect 1985204-1 KIT,CONN,MT-RJ,CRIMP TUB,50MM EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1985204-2 KIT,CONN,MT-RJ,CRIMP TUB,62.5, EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1985204-3 KIT,CONN,MT-RJ,CRIMP TUB,XG,MM EA B $19.85 18.80% $16.12 See Labor Rate NA

Tyco/Amp Netconnect 1985204-4 KIT,CONN,MT-RJ.CRIMP TUB,RED EA B $21.83 18.80% $17.72 See Labor Rate NA

Tyco/Amp Netconnect 1985204-5 KIT CONN, MT-RJ,CRIMP TUB, YEL EA B $21.83 18.80% $17.72 See Labor Rate NA

Tyco/Amp Netconnect 1985204-6 KIT CONN, MT-RJ,CRIMP TUB, GRE EA B $21.83 18.80% $17.72 See Labor Rate NA

Tyco/Amp Netconnect 1985204-7 KIT CONN, MT-RJ,CRIMP TUB, BLU EA B $21.83 18.80% $17.72 See Labor Rate NA

Tyco/Amp Netconnect 1985204-8 KIT CONN, MT-RJ,CRIMP TUB, ROS EA B $24.00 18.80% $19.49 See Labor Rate NA

Tyco/Amp Netconnect 1985204-9 KIT CONN, MT-RJ,CRIMP TUB, AQU EA B $24.00 18.80% $19.49 See Labor Rate NA

Tyco/Amp Netconnect 1985275-1 PT 50/125 XG MTRJ PLUG 250UM EA B $35.09 18.80% $28.50 See Labor Rate NA

Tyco/Amp Netconnect 1985275-2 PT 50/125 XG MTRJ PLUG 250UM EA B $35.96 18.80% $29.20 See Labor Rate NA

Tyco/Amp Netconnect 1985275-3 PT 50/125 XG MTRJ PLUG 250UM EA B $36.84 18.80% $29.92 See Labor Rate NA

Tyco/Amp Netconnect 1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B $436.29 18.80% $354.29 See Labor Rate NA

Tyco/Amp Netconnect 1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B $447.83 18.80% $363.65 See Labor Rate NA

Tyco/Amp Netconnect 1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B $459.35 18.80% $373.01 See Labor Rate NA

Tyco/Amp Netconnect 1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B $470.89 18.80% $382.38 See Labor Rate NA

Tyco/Amp Netconnect 1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B $482.42 18.80% $391.75 See Labor Rate NA

Tyco/Amp Netconnect 1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B $493.96 18.80% $401.12 See Labor Rate NA

Tyco/Amp Netconnect 1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B $505.48 18.80% $410.47 See Labor Rate NA

Tyco/Amp Netconnect 1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B $517.02 18.80% $419.84 See Labor Rate NA

Tyco/Amp Netconnect 1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B $528.56 18.80% $429.21 See Labor Rate NA

Tyco/Amp Netconnect 1985339-1 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $660.95 18.80% $536.72 See Labor Rate NA

Tyco/Amp Netconnect 1985339-2 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $706.78 18.80% $573.93 See Labor Rate NA

Tyco/Amp Netconnect 1985339-3 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $752.59 18.80% $611.13 See Labor Rate NA

Tyco/Amp Netconnect 1985339-4 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $798.39 18.80% $648.33 See Labor Rate NA
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Tyco/Amp Netconnect 1985339-5 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $844.22 18.80% $685.54 See Labor Rate NA

Tyco/Amp Netconnect 1985339-6 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $890.04 18.80% $722.75 See Labor Rate NA

Tyco/Amp Netconnect 1985339-7 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $935.85 18.80% $759.95 See Labor Rate NA

Tyco/Amp Netconnect 1985339-8 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $981.65 18.80% $797.14 See Labor Rate NA

Tyco/Amp Netconnect 1985339-9 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,027.48 18.80% $834.35 See Labor Rate NA

Tyco/Amp Netconnect 1985340-1 CA 62.5 OFNP MPO-MTRJ SEC EA B $660.95 18.80% $536.72 See Labor Rate NA

Tyco/Amp Netconnect 1985340-2 CA 62.5 OFNP MPO-MTRJ SEC EA B $706.78 18.80% $573.93 See Labor Rate NA

Tyco/Amp Netconnect 1985340-3 CA 62.5 OFNP MPO-MTRJ SEC EA B $752.59 18.80% $611.13 See Labor Rate NA

Tyco/Amp Netconnect 1985340-4 CA 62.5 OFNP MPO-MTRJ SEC EA B $798.39 18.80% $648.33 See Labor Rate NA

Tyco/Amp Netconnect 1985340-5 CA 62.5 OFNP MPO-MTRJ SEC EA B $844.22 18.80% $685.54 See Labor Rate NA

Tyco/Amp Netconnect 1985340-6 CA 62.5 OFNP MPO-MTRJ SEC EA B $890.04 18.80% $722.75 See Labor Rate NA

Tyco/Amp Netconnect 1985340-7 CA 62.5 OFNP MPO-MTRJ SEC EA B $935.85 18.80% $759.95 See Labor Rate NA

Tyco/Amp Netconnect 1985340-8 CA 62.5 OFNP MPO-MTRJ SEC EA B $981.65 18.80% $797.14 See Labor Rate NA

Tyco/Amp Netconnect 1985340-9 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,027.48 18.80% $834.35 See Labor Rate NA

Tyco/Amp Netconnect 1985341-1 CA 62.5 OFNP MPO-MTRJ SEC EA B $660.95 18.80% $536.72 See Labor Rate NA

Tyco/Amp Netconnect 1985341-2 CA 62.5 OFNP MPO-MTRJ SEC EA B $706.78 18.80% $573.93 See Labor Rate NA

Tyco/Amp Netconnect 1985341-3 CA 62.5 OFNP MPO-MTRJ SEC EA B $752.59 18.80% $611.13 See Labor Rate NA

Tyco/Amp Netconnect 1985341-4 CA 62.5 OFNP MPO-MTRJ SEC EA B $798.39 18.80% $648.33 See Labor Rate NA

Tyco/Amp Netconnect 1985341-5 CA 62.5 OFNP MPO-MTRJ SEC EA B $844.22 18.80% $685.54 See Labor Rate NA

Tyco/Amp Netconnect 1985341-6 CA 62.5 OFNP MPO-MTRJ SEC EA B $890.04 18.80% $722.75 See Labor Rate NA

Tyco/Amp Netconnect 1985341-7 CA 62.5 OFNP MPO-MTRJ SEC EA B $935.85 18.80% $759.95 See Labor Rate NA

Tyco/Amp Netconnect 1985341-8 CA 62.5 OFNP MPO-MTRJ SEC EA B $981.65 18.80% $797.14 See Labor Rate NA

Tyco/Amp Netconnect 1985341-9 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,027.48 18.80% $834.35 See Labor Rate NA

Tyco/Amp Netconnect 1985355-1 C/A,MPO-MTRJ SEC,12F,62.5 EA B $639.49 18.80% $519.29 See Labor Rate NA

Tyco/Amp Netconnect 1985355-2 C/A,MPO-MTRJ SEC,12F,62.5 EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1985355-3 C/A,MPO-MTRJ SEC,12F,62.5 EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1985355-4 C/A,MPO-MTRJ SEC,12F,62.5 EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1985355-5 C/A,MPO-MTRJ SEC,12F,62.5 EA B $735.41 18.80% $597.18 See Labor Rate NA

Tyco/Amp Netconnect 1985355-6 C/A,MPO-MTRJ SEC,12F,62.5 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1985355-7 C/A,MPO-MTRJ SEC,12F,62.5 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1985355-8 C/A,MPO-MTRJ SEC,12F,62.5 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1985355-9 C/A,MPO-MTRJ SEC,12F,62.5 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 1985387-1 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,342.91 18.80% $1,090.49 See Labor Rate NA

Tyco/Amp Netconnect 1985387-2 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1985387-3 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1985387-4 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1985387-5 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 1985387-6 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1985387-7 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1985387-8 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1985387-9 C/A,MPO-MTRJ SEC,24F,62.5 EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $470.89 18.80% $382.38 See Labor Rate NA

Tyco/Amp Netconnect 1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $505.48 18.80% $410.47 See Labor Rate NA

Tyco/Amp Netconnect 1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $540.09 18.80% $438.58 See Labor Rate NA

Tyco/Amp Netconnect 1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $574.69 18.80% $466.67 See Labor Rate NA

Tyco/Amp Netconnect 1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $609.28 18.80% $494.76 See Labor Rate NA

Tyco/Amp Netconnect 1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $643.90 18.80% $522.87 See Labor Rate NA

Tyco/Amp Netconnect 1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $678.49 18.80% $550.96 See Labor Rate NA

Tyco/Amp Netconnect 1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $713.09 18.80% $579.05 See Labor Rate NA

Tyco/Amp Netconnect 1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $747.68 18.80% $607.15 See Labor Rate NA

Tyco/Amp Netconnect 1985480-1 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $43.90 18.80% $35.65 See Labor Rate NA

Tyco/Amp Netconnect 1985480-2 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $46.15 18.80% $37.48 See Labor Rate NA

Tyco/Amp Netconnect 1985480-3 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $48.44 18.80% $39.34 See Labor Rate NA

Tyco/Amp Netconnect 1985480-5 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 1985480-6 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $55.27 18.80% $44.88 See Labor Rate NA

Tyco/Amp Netconnect 1985480-9 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $62.09 18.80% $50.42 See Labor Rate NA

Tyco/Amp Netconnect 1985520-1 C/A,OFNR 50/125 XG,LC GRN W/O EA B $58.59 18.80% $47.58 See Labor Rate NA

Tyco/Amp Netconnect 1985520-2 C/A,OFNR 50/125 XG,LC GRN W/O EA B $60.81 18.80% $49.38 See Labor Rate NA

Tyco/Amp Netconnect 1985520-3 C/A,OFNR 50/125 XG,LC GRN W/O EA B $63.00 18.80% $51.16 See Labor Rate NA

Tyco/Amp Netconnect 1985520-4 C/A,OFNR 50/125 XG,LC GRN W/O EA B $65.19 18.80% $52.94 See Labor Rate NA

Tyco/Amp Netconnect 1985520-5 C/A,OFNR 50/125 XG,LC GRN W/O EA B $67.40 18.80% $54.73 See Labor Rate NA

Tyco/Amp Netconnect 1985520-6 C/A,OFNR 50/125 XG,LC GRN W/O EA B $69.59 18.80% $56.51 See Labor Rate NA
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Tyco/Amp Netconnect 1985520-7 C/A,OFNR 50/125 XG,LC GRN W/O EA B $71.80 18.80% $58.31 See Labor Rate NA

Tyco/Amp Netconnect 1985520-8 C/A,OFNR 50/125 XG,LC GRN W/O EA B $74.00 18.80% $60.09 See Labor Rate NA

Tyco/Amp Netconnect 1985520-9 C/A,OFNR 50/125 XG,LC GRN W/O EA B $76.19 18.80% $61.87 See Labor Rate NA

Tyco/Amp Netconnect 1985532-1 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $45.98 18.80% $37.34 See Labor Rate NA

Tyco/Amp Netconnect 1985532-2 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $48.38 18.80% $39.29 See Labor Rate NA

Tyco/Amp Netconnect 1985532-3 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1985532-4 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $53.13 18.80% $43.15 See Labor Rate NA

Tyco/Amp Netconnect 1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $55.56 18.80% $45.11 See Labor Rate NA

Tyco/Amp Netconnect 1985532-6 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $57.92 18.80% $47.03 See Labor Rate NA

Tyco/Amp Netconnect 1985532-7 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $60.32 18.80% $48.99 See Labor Rate NA

Tyco/Amp Netconnect 1985532-8 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $62.69 18.80% $50.91 See Labor Rate NA

Tyco/Amp Netconnect 1985532-9 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1985533-1 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $45.98 18.80% $37.34 See Labor Rate NA

Tyco/Amp Netconnect 1985533-2 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $48.38 18.80% $39.29 See Labor Rate NA

Tyco/Amp Netconnect 1985533-3 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1985533-4 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $53.13 18.80% $43.15 See Labor Rate NA

Tyco/Amp Netconnect 1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $55.56 18.80% $45.11 See Labor Rate NA

Tyco/Amp Netconnect 1985533-6 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $57.92 18.80% $47.03 See Labor Rate NA

Tyco/Amp Netconnect 1985533-7 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $60.32 18.80% $48.99 See Labor Rate NA

Tyco/Amp Netconnect 1985533-8 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $62.69 18.80% $50.91 See Labor Rate NA

Tyco/Amp Netconnect 1985533-9 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1985534-1 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $45.98 18.80% $37.34 See Labor Rate NA

Tyco/Amp Netconnect 1985534-2 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $48.38 18.80% $39.29 See Labor Rate NA

Tyco/Amp Netconnect 1985534-3 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1985534-4 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $53.13 18.80% $43.15 See Labor Rate NA

Tyco/Amp Netconnect 1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $55.56 18.80% $45.11 See Labor Rate NA

Tyco/Amp Netconnect 1985534-7 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $60.32 18.80% $48.99 See Labor Rate NA

Tyco/Amp Netconnect 1985534-8 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $62.69 18.80% $50.91 See Labor Rate NA

Tyco/Amp Netconnect 1985534-9 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1985535-1 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $45.98 18.80% $37.34 See Labor Rate NA

Tyco/Amp Netconnect 1985535-2 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $48.38 18.80% $39.29 See Labor Rate NA

Tyco/Amp Netconnect 1985535-3 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $50.77 18.80% $41.22 See Labor Rate NA

Tyco/Amp Netconnect 1985535-4 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $53.13 18.80% $43.15 See Labor Rate NA

Tyco/Amp Netconnect 1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $55.56 18.80% $45.11 See Labor Rate NA

Tyco/Amp Netconnect 1985535-6 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $57.92 18.80% $47.03 See Labor Rate NA

Tyco/Amp Netconnect 1985535-7 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $60.32 18.80% $48.99 See Labor Rate NA

Tyco/Amp Netconnect 1985535-8 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $62.69 18.80% $50.91 See Labor Rate NA

Tyco/Amp Netconnect 1985535-9 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $65.11 18.80% $52.87 See Labor Rate NA

Tyco/Amp Netconnect 1985540-5 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,323.77 18.80% $1,074.96 See Labor Rate NA

Tyco/Amp Netconnect 1985540-7 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,436.83 18.80% $1,166.76 See Labor Rate NA

Tyco/Amp Netconnect 1985540-8 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $1,493.38 18.80% $1,212.69 See Labor Rate NA

Tyco/Amp Netconnect 1985580-1 FOCA MPO-MPO I/O 12F MM50XG EA B $452.33 18.80% $367.31 See Labor Rate NA

Tyco/Amp Netconnect 1985580-2 FOCA MPO-MPO I/O 12F MM50XG EA B $473.13 18.80% $384.20 See Labor Rate NA

Tyco/Amp Netconnect 1985580-3 FOCA MPO-MPO I/O 12F MM50XG EA B $493.94 18.80% $401.10 See Labor Rate NA

Tyco/Amp Netconnect 1985580-4 FOCA MPO-MPO I/O 12F MM50XG EA B $514.75 18.80% $418.00 See Labor Rate NA

Tyco/Amp Netconnect 1985580-5 FOCA MPO-MPO I/O 12F MM50XG EA B $535.56 18.80% $434.89 See Labor Rate NA

Tyco/Amp Netconnect 1985580-6 FOCA MPO-MPO I/O 12F MM50XG EA B $556.36 18.80% $451.79 See Labor Rate NA

Tyco/Amp Netconnect 1985580-7 FOCA MPO-MPO I/O 12F MM50XG EA B $577.17 18.80% $468.68 See Labor Rate NA

Tyco/Amp Netconnect 1985580-8 FOCA MPO-MPO I/O 12F MM50XG EA B $597.98 18.80% $485.58 See Labor Rate NA

Tyco/Amp Netconnect 1985580-9 FOCA MPO-MPO I/O 12F MM50XG EA B $618.78 18.80% $502.48 See Labor Rate NA

Tyco/Amp Netconnect 1985627-1 C/A,OFNR 50/125 XG,LC GRN W/O EA B $58.59 18.80% $47.58 See Labor Rate NA

Tyco/Amp Netconnect 1985627-2 C/A,OFNR 50/125 XG,LC GRN W/O EA B $60.81 18.80% $49.38 See Labor Rate NA

Tyco/Amp Netconnect 1985627-3 C/A,OFNR 50/125 XG,LC GRN W/O EA B $63.00 18.80% $51.16 See Labor Rate NA

Tyco/Amp Netconnect 1985627-4 C/A,OFNR 50/125 XG,LC GRN W/O EA B $65.19 18.80% $52.94 See Labor Rate NA

Tyco/Amp Netconnect 1985627-5 C/A,OFNR 50/125 XG,LC GRN W/O EA B $67.40 18.80% $54.73 See Labor Rate NA

Tyco/Amp Netconnect 1985627-6 C/A,OFNR 50/125 XG,LC GRN W/O EA B $69.59 18.80% $56.51 See Labor Rate NA

Tyco/Amp Netconnect 1985627-7 C/A,OFNR 50/125 XG,LC GRN W/O EA B $71.80 18.80% $58.31 See Labor Rate NA

Tyco/Amp Netconnect 1985627-8 C/A,OFNR 50/125 XG,LC GRN W/O EA B $74.00 18.80% $60.09 See Labor Rate NA

Tyco/Amp Netconnect 1985627-9 C/A,OFNR 50/125 XG,LC GRN W/O EA B $76.19 18.80% $61.87 See Labor Rate NA

Tyco/Amp Netconnect 1985971-1 CASS,SM,6P,MPO SEC.-SC EA B $803.93 18.80% $652.82 See Labor Rate NA

Tyco/Amp Netconnect 1985971-2 CASS,SM,6P,MPO SEC.-SC EA B $924.52 18.80% $750.75 See Labor Rate NA

Tyco/Amp Netconnect 1985971-3 CASS,SM,6P,MPO SEC.-SC EA B $924.52 18.80% $750.75 See Labor Rate NA
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Tyco/Amp Netconnect 1985971-4 CASS,SM,6P,MPO SEC.-SC EA B $924.52 18.80% $750.75 See Labor Rate NA

Tyco/Amp Netconnect 1985971-5 CASS,SM,6P,MPO SEC.-SC EA B $924.52 18.80% $750.75 See Labor Rate NA

Tyco/Amp Netconnect 1985971-6 CASS,SM,6P,MPO SEC.-SC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1985971-7 CASS,SM,6P,MPO SEC.-SC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1985971-8 CASS,SM,6P,MPO SEC.-SC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 1985971-9 CASS,SM,6P,MPO SEC.-SC EA B $970.75 18.80% $788.29 See Labor Rate NA

Tyco/Amp Netconnect 2064142-1 CASS, XG, 6P, MPO-ST EA B $355.27 18.80% $288.50 See Labor Rate NA

Tyco/Amp Netconnect 2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B $2,636.11 18.80% $2,140.62 See Labor Rate NA

Tyco/Amp Netconnect 2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B $2,833.46 18.80% $2,300.89 See Labor Rate NA

Tyco/Amp Netconnect 2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B $3,030.80 18.80% $2,461.13 See Labor Rate NA

Tyco/Amp Netconnect 2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B $3,228.16 18.80% $2,621.39 See Labor Rate NA

Tyco/Amp Netconnect 2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B $3,425.50 18.80% $2,781.64 See Labor Rate NA

Tyco/Amp Netconnect 2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B $3,622.86 18.80% $2,941.90 See Labor Rate NA

Tyco/Amp Netconnect 2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B $3,820.19 18.80% $3,102.15 See Labor Rate NA

Tyco/Amp Netconnect 2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B $4,017.55 18.80% $3,262.41 See Labor Rate NA

Tyco/Amp Netconnect 2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B $4,214.89 18.80% $3,422.66 See Labor Rate NA

Tyco/Amp Netconnect 2064716-1 CA XG 24F OFCP CLT MPO EA B $1,170.99 18.80% $950.89 See Labor Rate NA

Tyco/Amp Netconnect 2064716-2 CA XG 24F OFCP CLT MPO EA B $1,400.48 18.80% $1,137.25 See Labor Rate NA

Tyco/Amp Netconnect 2064716-3 CA XG 24F OFCP CLT MPO EA B $1,629.97 18.80% $1,323.60 See Labor Rate NA

Tyco/Amp Netconnect 2064716-4 CA XG 24F OFCP CLT MPO EA B $1,859.46 18.80% $1,509.96 See Labor Rate NA

Tyco/Amp Netconnect 2064716-5 CA XG 24F OFCP CLT MPO EA B $2,088.95 18.80% $1,696.31 See Labor Rate NA

Tyco/Amp Netconnect 2064716-6 CA XG 24F OFCP CLT MPO EA B $2,318.45 18.80% $1,882.67 See Labor Rate NA

Tyco/Amp Netconnect 2064716-7 CA XG 24F OFCP CLT MPO EA B $2,547.94 18.80% $2,069.03 See Labor Rate NA

Tyco/Amp Netconnect 2064716-8 CA XG 24F OFCP CLT MPO EA B $2,777.43 18.80% $2,255.38 See Labor Rate NA

Tyco/Amp Netconnect 2064716-9 CA XG 24F OFCP CLT MPO EA B $3,006.92 18.80% $2,441.74 See Labor Rate NA

Tyco/Amp Netconnect 2069765-1 RJ45,SECURITY PATCH CODE ASSY EA B $43.61 18.80% $35.42 See Labor Rate NA

Tyco/Amp Netconnect 2069765-2 RJ45,SECURITY PATCH CODE ASSY EA B $44.77 18.80% $36.35 See Labor Rate NA

Tyco/Amp Netconnect 2069765-3 RJ45,SECURITY PATCH CODE ASSY EA B $46.02 18.80% $37.37 See Labor Rate NA

Tyco/Amp Netconnect 2069837-1 CAT6 SECURITY KEY P.CODE ASSY EA B $86.98 18.80% $70.63 See Labor Rate NA

Tyco/Amp Netconnect 2069837-2 CAT6 SECURITY KEY P.CODE ASSY EA B $88.61 18.80% $71.96 See Labor Rate NA

Tyco/Amp Netconnect 2069837-3 CAT6 SECURITY KEY P.CODE ASSY EA B $90.25 18.80% $73.28 See Labor Rate NA

Tyco/Amp Netconnect 2069837-4 CAT6 SECURITY KEY P.CODE ASSY EA B $91.78 18.80% $74.53 See Labor Rate NA

Tyco/Amp Netconnect 2069837-5 CAT6 SECURITY KEY P.CODE ASSY EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 207370-1 3/8 INCH FLEX CONDUIT MF B $652.69 18.80% $530.01 See Labor Rate NA

Tyco/Amp Netconnect 207373-1 1/2 INCH FLEX CONDUIT MF B $834.64 18.80% $677.76 See Labor Rate NA

Tyco/Amp Netconnect 207508-1 CONN ASSY, 3/8 X 90 DEG COND MF B $1,611.88 18.80% $1,308.91 See Labor Rate NA

Tyco/Amp Netconnect 208169-1 KIT,ENERFLEX,NM CABLE SPLICE EA B $4.87 18.80% $3.95 See Labor Rate NA

Tyco/Amp Netconnect 208169-2 KIT,ENERFLEX,NM CABLE SPLICE EA B $5.83 18.80% $4.73 See Labor Rate NA

Tyco/Amp Netconnect 208294-1 NM T-TAP,CABLE CONN, BP, 500 EA B $8.69 18.80% $7.06 See Labor Rate NA

Tyco/Amp Netconnect 208294-3 KIT,ENERFLEX,NM CABLE,T-TAP EA B $5.44 18.80% $4.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1206114-4 FOENC 1U MM 12 ST/PC BLACK 300 EA B $166.47 18.80% $135.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1206138-4 FOENC 1U MM 6 SC/PC BLACK 300 EA B $245.45 18.80% $199.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1348960-4 FOENC 1U SM 6 SC/PC BLACK 300 EA B $286.18 18.80% $232.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-1 ASSY,SL110JACK,C6, LT ALM.BULK EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-2 ASSY,SL110JACK,C6, BLACK BULK EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-3 ASSY,SL110JACK,C6, WHITE BULK EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-4 ASSY,SL110JACK,C6,NM GRAY BULK EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-5 ASSY/SL 110 JK,CAT6,ORANGE EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-6 ASSY/SL 110 JACK,CAT6,BLUE EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-7 ASSY/SL 110 JACK,CAT6,RED EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-8 ASSY,SL 110 JK,CAT6,YELLOW EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375055-9 ASSY/SL 110 JK,CAT6,GREEN EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-1 ASSY,SL110JK,CAT5E,LT.ALM,BULK EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-2 ASSY,SL110 JACK,CAT5E,BLACK EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-3 ASSY,SL110 JACK,CAT5E,WHITE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-4 ASSY,SL110 JACK,CAT5E,NEMA GRA EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-5 ASSY,SL110 JACK,CAT5E,ORANGE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-6 ASSY,SL110 JACK,CAT5E,BLUE EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-7 ASSY,SL110 JACK,CAT5E,RED EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-8 ASSY,SL110 JACK,CAT5E,YELLOW EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375191-9 ASSY,SL110 JACK,CAT5E,GREEN EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-1 ASSY,SL110JCK,CAT3,LT.ALMOND EA B $3.69 18.80% $3.00 See Labor Rate NA
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Tyco/Amp Netconnect 2-1375192-2 ASSY,SL110JCK,CAT3,BLACK EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-3 ASSY,SL110JCK,CAT3,WHITE EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-4 ASSY,SL110JCK,CAT3,NEMA GRAY EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-5 ASSY,SL110 JACK,CAT3,ORANGE EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-6 ASSY,SL110JCK,CAT3,BLUE EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-7 ASSY,SL110 JACK,CAT3,RED EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-8 ASSY,SL110 JACK,CAT3,YELLOW EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1375192-9 ASSY,SL110 JACK,CAT3,GREEN EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1435796-0 AT C/A XG50 DUP SC/LC 20 M EA B $134.28 18.80% $109.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $21.52 18.80% $17.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1435834-5 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $24.38 18.80% $19.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435844-5 CA/ASSY,AMPTRAC I/O,DB25 - IDC EA B $51.23 18.80% $41.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1435845-5 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B $48.69 18.80% $39.54 See Labor Rate NA

Tyco/Amp Netconnect 2-1435860-0 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $26.27 18.80% $21.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1435860-5 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $26.27 18.80% $21.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1435861-2 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $27.52 18.80% $22.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435861-7 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $30.77 18.80% $24.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1435862-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $26.27 18.80% $21.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1435862-2 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $27.52 18.80% $22.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435862-7 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $30.77 18.80% $24.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1435863-5 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435864-0 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $26.27 18.80% $21.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435918-0 AMPTRAC,CAT6,UTP EA B $26.27 18.80% $21.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1435918-5 AMPTRAC,CAT6,UTP EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435919-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $26.27 18.80% $21.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1435919-5 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $29.27 18.80% $23.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1435953-5 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-2 PS,2P,2/L2,15/20A DUP,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-3 PS,2P,1/L2,1/L3,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-4 PS,2P,1/L2,1/L4,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-5 PS,2P,1/L2,1/L1G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-6 PS,2P,1/L2,1/L2G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-7 PS,2P,1/L2,1/L3G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-8 PS,2P,1/L2,1/L4G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479093-9 PS,2P,1/L2,1/L5G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $88.84 18.80% $72.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1479603-5 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $94.21 18.80% $76.50 See Labor Rate NA

Tyco/Amp Netconnect 2-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499023-5 CA/ASSY,MP,8P,CAT6,VIOLET EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499094-0 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1499094-5 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1499110-0 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499110-5 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499111-0 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499111-5 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499112-0 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499112-5 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499113-0 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499113-5 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499114-0 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499114-5 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499115-0 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499115-5 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499116-0 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499116-5 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499117-0 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499117-5 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA
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Tyco/Amp Netconnect 2-1499118-0 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $9.65 18.80% $7.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499118-5 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $12.08 18.80% $9.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499145-0 C/ASSY,MP,8P,BLK W/GREEN BOOT EA B $9.90 18.80% $8.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1499146-0 CA/ASSY,MP,8P,BLK W/RED BOOTS EA B $9.90 18.80% $8.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1499147-4 CA/ASSY,MP,8P,BLK W/BLUE BOOTS EA B $11.85 18.80% $9.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1499147-5 C/ASSY,MP,8P,BLK W/BLUE BOOT EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 2-1499148-8 C/ASSY,MP,8P,BLK W/GRAY BOOT EA B $13.75 18.80% $11.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1499150-0 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1499150-5 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $20.58 18.80% $16.71 See Labor Rate NA

Tyco/Amp Netconnect 2-1499151-5 CA,CRSOVR,MP,8P,C5E,BLKB/WHTC EA B $19.86 18.80% $16.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1499156-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499156-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499379-0 CA/ASSY,M/PLUG,GRAY,568A,20 EA B $29.77 18.80% $24.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1499413-0 C/A 4PR C6 XC 610/RJ45 568B EA B $34.98 18.80% $28.40 See Labor Rate NA

Tyco/Amp Netconnect 2-1499413-5 C/A 4PR C6 XC 610/RJ45 568B EA B $37.71 18.80% $30.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1499460-0 CA/ASSY,CAT6,MP,BLK/BLK,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499460-5 CA/ASSY,CAT6,MP,BLK/BLK,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499461-0 CA/ASSY,CAT6,MP,BLK/GRY,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499461-5 CA/ASSY,CAT6,MP,BLK/GRY,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499461-8 CA/ASSY,CAT6,MP,BLK/GRY,28FT EA B $18.86 18.80% $15.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1499462-0 CA/ASSY,CAT6,MP,BLK/BLU,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499462-4 CA/ASSY,CAT6,MP,BLK/BLU,24FT EA B $17.36 18.80% $14.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499462-5 CA/ASSY,CAT6,MP,BLK/BLU,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499463-0 CA/ASSY,CAT6,MP,BLK/GRN,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499463-5 CA/ASSY,CAT6,MP,BLK/GRN,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499464-0 CA/ASSY,CAT6,MP,BLK/RED,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499464-5 CA/ASSY,CAT6,MP,BLK/RED,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499465-0 CA/ASSY,CAT6,MP,BLK/WHT,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499465-5 CA/ASSY,CAT6,MP,BLK/WHT,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499466-0 CA/ASSY,CAT6,MP,BLK/YLW,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499466-5 CA/ASSY,CAT6,MP,BLK/YLW,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499467-0 CA/ASSY,CAT6,MP,BLK/ORG,20FT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1499467-5 CA/ASSY,CAT6,MP,BLK/ORG,25FT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1499479-0 C/A,CAT5E,SHLD,GRAY,T568B EA B $36.88 18.80% $29.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1499479-2 C/A,CAT5E,SHLD,GRAY,T568B EA B $39.02 18.80% $31.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1499479-4 C/A,CAT5E,SHLD,GRAY,T568B EA B $41.17 18.80% $33.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1499479-5 C/A,CAT5E,SHLD,GRAY,T568B EA B $42.23 18.80% $34.29 See Labor Rate NA

Tyco/Amp Netconnect 2-1499479-6 C/A,CAT5E,SHLD,GRAY,T568B EA B $43.29 18.80% $35.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1499479-8 C/A,CAT5E,SHLD,GRAY,T568B EA B $45.42 18.80% $36.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499480-0 C/A RJ45 XG SYSTEMS SHLD WHT EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499480-2 C/A RJ45 XG SYSTEMS SHLD WHT EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499480-5 C/A RJ45 XG SYSTEMS SHLD WHT EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499501-1 CA/ASSY,CAT5E,CROSSOVER,RED EA B $24.06 18.80% $19.54 See Labor Rate NA

Tyco/Amp Netconnect 2-1499507-5 AMPTRAC I/O C/A DB25 TO HDP22 EA B $60.31 18.80% $48.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $259.91 18.80% $211.06 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $265.57 18.80% $215.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $271.45 18.80% $220.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $277.18 18.80% $225.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $282.95 18.80% $229.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $289.39 18.80% $235.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-6 C/A MRJ21/RJ45 GbE GRAY CMR EA B $294.24 18.80% $238.93 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $299.89 18.80% $243.52 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-8 C/A MRJ21/RJ45 GbE GRAY CMR EA B $305.55 18.80% $248.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1499508-9 C/A MRJ21/RJ45 GbE GRAY CMR EA B $311.22 18.80% $252.72 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $295.85 18.80% $240.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $302.10 18.80% $245.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $308.20 18.80% $250.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $316.64 18.80% $257.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $322.74 18.80% $262.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $328.83 18.80% $267.03 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $335.08 18.80% $272.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $341.20 18.80% $277.07 See Labor Rate NA
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Tyco/Amp Netconnect 2-1499510-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $347.29 18.80% $282.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499510-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $353.54 18.80% $287.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $295.85 18.80% $240.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-1 C/A MRJ21/RJ21 GbE GRAY CMR EA B $302.10 18.80% $245.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-2 C/A MRJ21/RJ21 GbE GRAY CMR EA B $308.20 18.80% $250.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-3 C/A MRJ21/RJ21 GbE GRAY CMR EA B $316.64 18.80% $257.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-4 C/A MRJ21/RJ21 GbE GRAY CMR EA B $322.74 18.80% $262.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-5 C/A MRJ21/RJ21 GbE GRAY CMR EA B $328.83 18.80% $267.03 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-6 C/A MRJ21/RJ21 GbE GRAY CMR EA B $335.08 18.80% $272.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-7 C/A MRJ21/RJ21 GbE GRAY CMR EA B $341.20 18.80% $277.07 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-8 C/A MRJ21/RJ21 GbE GRAY CMR EA B $347.29 18.80% $282.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499511-9 C/A MRJ21/RJ21 GbE GRAY CMR EA B $353.54 18.80% $287.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $268.01 18.80% $217.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1499513-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $297.47 18.80% $241.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $295.85 18.80% $240.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $302.10 18.80% $245.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $308.20 18.80% $250.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $316.64 18.80% $257.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $322.74 18.80% $262.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $328.83 18.80% $267.03 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $335.08 18.80% $272.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $341.20 18.80% $277.07 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $347.29 18.80% $282.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499515-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $353.54 18.80% $287.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $295.85 18.80% $240.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1499516-5 C/A MRJ/RJ21 GbE GRAY CMR EA B $328.83 18.80% $267.03 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $295.85 18.80% $240.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $302.10 18.80% $245.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $308.20 18.80% $250.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $316.64 18.80% $257.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $322.74 18.80% $262.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $328.83 18.80% $267.03 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $335.08 18.80% $272.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $341.20 18.80% $277.07 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $347.29 18.80% $282.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499517-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $353.54 18.80% $287.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $400.37 18.80% $325.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $411.89 18.80% $334.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $423.14 18.80% $343.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $436.83 18.80% $354.72 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $448.06 18.80% $363.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $459.29 18.80% $372.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $470.81 18.80% $382.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $482.04 18.80% $391.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $493.27 18.80% $400.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1499518-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $504.79 18.80% $409.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $259.91 18.80% $211.06 See Labor Rate NA

Tyco/Amp Netconnect 2-1499520-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $289.39 18.80% $235.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $268.01 18.80% $217.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1499521-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $297.47 18.80% $241.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1499684-5 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $17.92 18.80% $14.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1499685-5 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $18.61 18.80% $15.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1499686-5 AMPTRAC I/O 2.0 16 POSN EA B $48.84 18.80% $39.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499687-5 AMPTRAC I/O 2.0 12 POSN EA B $37.61 18.80% $30.54 See Labor Rate NA

Tyco/Amp Netconnect 2-1499688-5 AMPTRAC I/O 2.0 8 POSN EA B $22.54 18.80% $18.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1499689-5 AMPTRAC I/O 2.0 6 POSN EA B $18.21 18.80% $14.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1499690-5 AMPTRAC I/O 2.0 2 POSN EA B $14.83 18.80% $12.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,20FT EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499721-5 CA/ASSY,CAT6,BLU,BOOTLESS,25FT EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499722-0 C/A CAT 6 BOOTLESS WHITE EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499722-5 C/A CAT 6 BOOTLESS WHITE EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499723-0 C/A CAT 6 BOOTLESS BLACK EA B $19.65 18.80% $15.96 See Labor Rate NA
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Tyco/Amp Netconnect 2-1499723-5 C/A CAT 6 BOOTLESS BLACK EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499724-0 C/A CAT 6 BOOTLESS YELLOW EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499724-5 C/A CAT 6 BOOTLESS YELLOW EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499725-0 C/A CAT 6 BOOTLESS GRAY EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499725-5 C/A CAT 6 BOOTLESS GRAY EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499726-0 C/A CAT 6 BOOTLESS RED EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499726-5 C/A CAT 6 BOOTLESS RED EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499727-0 C/A CAT 6 BOOTLESS GREEN EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499727-5 C/A CAT 6 BOOTLESS GREEN EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499729-0 C/A CAT 6 BOOTLESS ORANGE EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499729-5 C/A CAT 6 BOOTLESS ORANGE EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499730-0 C/A CAT 6 BOOTLESS VIOLET EA B $19.65 18.80% $15.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1499730-5 C/A CAT 6 BOOTLESS VIOLET EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1499740-5 CA/ASSY,AMPTRAC,SHLD,CM,CAT6 EA B $43.59 18.80% $35.40 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-1 C/A RJ45 XG SYSTEMS GRY SHLD EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-2 C/A RJ45 XG SYSTEMS GRY SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-3 C/A RJ45 XG SYSTEMS GRY SHLD EA B $46.11 18.80% $37.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-4 C/A RJ45 XG SYSTEMS GRY SHLD EA B $46.50 18.80% $37.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-5 C/A RJ45 XG SYSTEMS GRY SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-6 C/A RJ45 XG SYSTEMS GRY SHLD EA B $48.84 18.80% $39.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-7 C/A RJ45 XG SYSTEMS GRY SHLD EA B $50.32 18.80% $40.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1499825-8 C/A RJ45 XG SYSTEMS GRY SHLD EA B $51.79 18.80% $42.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-1 C/A RJ45 XG SYSTEMS BLU SHLD EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-2 C/A RJ45 XG SYSTEMS BLU SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-3 C/A RJ45 XG SYSTEMS BLU SHLD EA B $46.11 18.80% $37.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-4 C/A RJ45 XG SYSTEMS BLU SHLD EA B $46.50 18.80% $37.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-5 C/A RJ45 XG SYSTEMS BLU SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-6 C/A RJ45 XG SYSTEMS BLU SHLD EA B $48.84 18.80% $39.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499826-7 C/A RJ45 XG SYSTEMS BLU SHLD EA B $50.32 18.80% $40.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1499827-0 C/A RJ45 XG SYSTEMS YEL SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499827-2 C/A RJ45 XG SYSTEMS YEL SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499827-5 C/A RJ45 XG SYSTEMS YEL SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499828-0 C/A RJ45 XG SYSTEMS BLK SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499828-2 C/A RJ45 XG SYSTEMS BLK SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499828-5 C/A RJ45 XG SYSTEMS BLK SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499828-6 C/A RJ45 XG SYSTEMS BLK SHLD EA B $48.84 18.80% $39.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499829-0 C/A RJ45 XG SYSTEMS RED SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499829-2 C/A RJ45 XG SYSTEMS RED SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499829-5 C/A RJ45 XG SYSTEMS RED SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499830-0 C/A RJ45 XG SYSTEMS GRN SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499830-2 C/A RJ45 XG SYSTEMS GRN SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499830-5 C/A RJ45 XG SYSTEMS GRN SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499831-0 C/A RJ45 XG SYSTEMS ORG SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499831-2 C/A RJ45 XG SYSTEMS ORG SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499831-5 C/A RJ45 XG SYSTEMS ORG SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499832-0 C/A RJ45 XG SYSTEMS VIO SHLD EA B $41.63 18.80% $33.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1499832-2 C/A RJ45 XG SYSTEMS VIO SHLD EA B $45.69 18.80% $37.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1499832-5 C/A RJ45 XG SYSTEMS VIO SHLD EA B $47.34 18.80% $38.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499841-0 C/A CAT6 SECURE RED EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499841-2 C/A CAT6 SECURE RED EA B $21.27 18.80% $17.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499841-5 C/A CAT6 SECURE RED EA B $23.13 18.80% $18.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1499842-0 C/A CAT6 SECURE YEL EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499842-2 C/A CAT6 SECURE YEL EA B $21.27 18.80% $17.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499842-5 C/A CAT6 SECURE YEL EA B $23.13 18.80% $18.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1499843-0 C/A CAT6 SECURE GRN EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499843-2 C/A CAT6 SECURE GRN EA B $21.27 18.80% $17.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499843-5 C/A CAT6 SECURE GRN EA B $23.13 18.80% $18.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1499844-0 C/A CAT6 SECURE BLU EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499844-2 C/A CAT6 SECURE BLU EA B $21.27 18.80% $17.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499844-5 C/A CAT6 SECURE BLU EA B $23.13 18.80% $18.79 See Labor Rate NA
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Tyco/Amp Netconnect 2-1499845-0 C/A CAT6 SECURE VIO EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499845-2 C/A CAT6 SECURE VIO EA B $21.27 18.80% $17.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499845-5 C/A CAT6 SECURE VIO EA B $23.13 18.80% $18.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1499846-0 C/A CAT6 SECURE ORG EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499846-2 C/A CAT6 SECURE ORG EA B $21.27 18.80% $17.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1499846-5 C/A CAT6 SECURE ORG EA B $23.13 18.80% $18.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1499847-0 C/A CAT6 SECURE UNIV EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1499848-0 C/A CAT6 SECURE RED SHLD EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499848-2 C/A CAT6 SECURE RED SHLD EA B $58.84 18.80% $47.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499848-5 C/A CAT6 SECURE RED SHLD EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499849-2 C/A CAT6 SECURE YEL SHLD EA B $58.84 18.80% $47.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499849-5 C/A CAT6 SECURE YEL SHLD EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499850-2 C/A CAT6 SECURE GRN SHLD EA B $58.84 18.80% $47.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499850-5 C/A CAT6 SECURE GRN SHLD EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499851-2 C/A CAT6 SECURE BLU SHLD EA B $58.84 18.80% $47.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499851-5 C/A CAT6 SECURE BLU SHLD EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499852-2 C/A CAT6 SECURE VIO SHLD EA B $58.84 18.80% $47.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499852-5 C/A CAT6 SECURE VIO SHLD EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $56.38 18.80% $45.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499853-2 C/A CAT6 SECURE ORG SHLD EA B $58.84 18.80% $47.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1499853-5 C/A CAT6 SECURE ORG SHLD EA B $64.42 18.80% $52.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1499855-3 ASSY, FINSERT,2G,SL SERIES EA B $2.73 18.80% $2.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1499927-0 Cable Assembly, Cat6, Plug to EA B $29.58 18.80% $24.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499927-2 Cable Assembly, Cat6, Plug to EA B $30.58 18.80% $24.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1499927-4 Cable Assembly, Cat6, Plug to EA B $31.59 18.80% $25.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499927-6 Cable Assembly, Cat6, Plug to EA B $32.58 18.80% $26.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499927-8 Cable Assembly, Cat6, Plug to EA B $33.58 18.80% $27.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1499928-0 Cable Assembly, Cat6, Plug to EA B $29.58 18.80% $24.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499928-2 Cable Assembly, Cat6, Plug to EA B $30.58 18.80% $24.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1499928-4 Cable Assembly, Cat6, Plug to EA B $31.59 18.80% $25.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499928-6 Cable Assembly, Cat6, Plug to EA B $32.58 18.80% $26.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499928-8 Cable Assembly, Cat6, Plug to EA B $33.58 18.80% $27.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1499929-0 Cable Assembly, Cat6, Plug to EA B $29.58 18.80% $24.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499929-2 Cable Assembly, Cat6, Plug to EA B $30.58 18.80% $24.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1499929-4 Cable Assembly, Cat6, Plug to EA B $31.59 18.80% $25.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499929-6 Cable Assembly, Cat6, Plug to EA B $32.58 18.80% $26.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499929-8 Cable Assembly, Cat6, Plug to EA B $33.58 18.80% $27.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1499930-0 Cable Assembly, Cat6, Plug to EA B $29.58 18.80% $24.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1499930-2 Cable Assembly, Cat6, Plug to EA B $30.58 18.80% $24.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1499930-4 Cable Assembly, Cat6, Plug to EA B $31.59 18.80% $25.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1499930-6 Cable Assembly, Cat6, Plug to EA B $32.58 18.80% $26.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1499930-8 Cable Assembly, Cat6, Plug to EA B $33.58 18.80% $27.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,976.27 18.80% $1,604.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,027.73 18.80% $1,646.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,079.15 18.80% $1,688.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,130.59 18.80% $1,730.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,182.05 18.80% $1,771.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,233.49 18.80% $1,813.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,284.93 18.80% $1,855.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-7 MPO-MPO 24F 62.5/125 RED 270FT EA B $2,336.37 18.80% $1,897.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,387.83 18.80% $1,939.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1568325-9 MPO-MPO 24F 62.5/125 RED 290FT EA B $2,439.25 18.80% $1,980.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,976.27 18.80% $1,604.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,027.73 18.80% $1,646.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,079.15 18.80% $1,688.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,130.59 18.80% $1,730.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,182.05 18.80% $1,771.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,233.49 18.80% $1,813.68 See Labor Rate NA
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Tyco/Amp Netconnect 2-1568326-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,284.93 18.80% $1,855.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-7 MPO-MPO 24F 62.5/125 GREEN 270 EA B $2,336.37 18.80% $1,897.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,387.83 18.80% $1,939.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1568326-9 MPO-MPO 24F 62.5/125 GREEN 290 EA B $2,439.25 18.80% $1,980.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,976.27 18.80% $1,604.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,027.73 18.80% $1,646.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,079.15 18.80% $1,688.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,130.59 18.80% $1,730.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,182.05 18.80% $1,771.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,233.49 18.80% $1,813.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,284.93 18.80% $1,855.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-7 MPO-MPO 24F 62.5/125 BLUE 270F EA B $2,336.37 18.80% $1,897.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,387.83 18.80% $1,939.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1568327-9 MPO-MPO 24F 62.5/125 BLUE 290F EA B $2,439.25 18.80% $1,980.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $1,976.27 18.80% $1,604.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-1 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,027.73 18.80% $1,646.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,079.15 18.80% $1,688.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-3 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,130.59 18.80% $1,730.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-4 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,182.05 18.80% $1,771.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-5 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,233.49 18.80% $1,813.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-6 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,284.93 18.80% $1,855.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-7 MPO 24F 62.5/125 YELLOW 270FT EA B $2,336.37 18.80% $1,897.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-8 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,387.83 18.80% $1,939.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1568328-9 MPO 24F 62.5/125 YELLOW 290FT EA B $2,439.25 18.80% $1,980.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1591019-0 PEL-SW-MOD-SMIIGB-1000TX EA B $97.40 18.80% $79.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1671000-4 1U PANEL 12LC DUPL SM/MM EA B $624.78 18.80% $507.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1671000-8 1U PANEL 12LC DUPL SM/MM EA B $504.65 18.80% $409.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-0 C/A,50/125,XG,OFNR,MTRJ RED EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-0 C/A,50/125,XG,OFNR,MTRJ YELL EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-1 FO C/A MTRJ MTRJ YEL XG AQU EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-2 FO C/A MTRJ MTRJ YEL XG AQU EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-3 FO C/A MTRJ MTRJ YEL XG AQU EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-5 FO C/A MTRJ MTRJ YEL XG AQU EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-0 C/A,50/125,XG,OFNR,MTRJ GREEN EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-1 FO C/A MTRJ MTRJ GRN XG AQU EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-2 FO C/A MTRJ MTRJ GRN XG AQU EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-3 FO C/A MTRJ MTRJ GRN XG AQU EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-5 FO C/A MTRJ MTRJ GRN XG AQU EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-0 C/A,50/125,XG,OFNR,MTRJ BLUE EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-1 FO C/A MTRJ MTRJ BLU XG AQU EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-2 FO C/A MTRJ MTRJ BLU XG AQU EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-3 FO C/A MTRJ MTRJ BLU XG AQU EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-4 FO C/A MTRJ MTRJ BLU XG AQU EA B $101.44 18.80% $82.37 See Labor Rate NA
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Tyco/Amp Netconnect 2-1754409-5 FO C/A MTRJ MTRJ BLU XG AQU EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-6 FO C/A MTRJ MTRJ BLU XG AQU EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-7 FO C/A MTRJ MTRJ BLU XG AQU EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-8 FO C/A MTRJ MTRJ BLU XG AQU EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1754409-9 FO C/A MTRJ MTRJ BLU XG AQU EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-0 C/A,MPO,24F,50/125 XG,OFNP EA B $3,857.33 18.80% $3,132.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-1 C/A,MPO,24F,50/125 XG,OFNP EA B $3,979.13 18.80% $3,231.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-2 C/A,MPO,24F,50/125 XG,OFNP EA B $4,100.99 18.80% $3,330.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-3 C/A,MPO,24F,50/125 XG,OFNP EA B $4,222.79 18.80% $3,429.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-4 C/A,MPO,24F,50/125 XG,OFNP EA B $4,344.63 18.80% $3,528.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-5 C/A,MPO,24F,50/125 XG,OFNP EA B $4,466.46 18.80% $3,626.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-6 C/A,MPO,24F,50/125 XG,OFNP EA B $4,588.28 18.80% $3,725.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-7 C/A,MPO,24F,50/125 XG,OFNP EA B $4,710.12 18.80% $3,824.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-8 C/A,MPO,24F,50/125 XG,OFNP EA B $4,831.94 18.80% $3,923.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1754424-9 C/A,MPO,24F,50/125 XG,OFNP EA B $4,953.78 18.80% $4,022.67 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-0 C/A,MPO,24F,50/125 XG,OFNP EA B $3,857.33 18.80% $3,132.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-1 C/A,MPO,24F,50/125 XG,OFNP EA B $3,979.13 18.80% $3,231.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-2 C/A,MPO,24F,50/125 XG,OFNP EA B $4,100.99 18.80% $3,330.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-3 C/A,MPO,24F,50/125 XG,OFNP EA B $4,222.79 18.80% $3,429.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-4 C/A,MPO,24F,50/125 XG,OFNP EA B $4,344.63 18.80% $3,528.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-5 C/A,MPO,24F,50/125 XG,OFNP EA B $4,466.46 18.80% $3,626.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-6 C/A,MPO,24F,50/125 XG,OFNP EA B $4,588.28 18.80% $3,725.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-7 C/A,MPO,24F,50/125 XG,OFNP EA B $4,710.12 18.80% $3,824.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-8 C/A,MPO,24F,50/125 XG,OFNP EA B $4,831.94 18.80% $3,923.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1754425-9 C/A,MPO,24F,50/125 XG,OFNP EA B $4,953.78 18.80% $4,022.67 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-0 C/A,MPO,24F,50/125 XG,OFNP EA B $3,857.33 18.80% $3,132.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-1 C/A,MPO,24F,50/125 XG,OFNP EA B $3,979.13 18.80% $3,231.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-2 C/A,MPO,24F,50/125 XG,OFNP EA B $4,100.99 18.80% $3,330.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-3 C/A,MPO,24F,50/125 XG,OFNP EA B $4,222.79 18.80% $3,429.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-4 C/A,MPO,24F,50/125 XG,OFNP EA B $4,344.63 18.80% $3,528.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-5 C/A,MPO,24F,50/125 XG,OFNP EA B $4,466.46 18.80% $3,626.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-6 C/A,MPO,24F,50/125 XG,OFNP EA B $4,588.28 18.80% $3,725.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-7 C/A,MPO,24F,50/125 XG,OFNP EA B $4,710.12 18.80% $3,824.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-8 C/A,MPO,24F,50/125 XG,OFNP EA B $4,831.94 18.80% $3,923.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1754426-9 C/A,MPO,24F,50/125 XG,OFNP EA B $4,953.78 18.80% $4,022.67 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-0 C/A,MPO,24F,50/125 XG,OFNP EA B $3,857.33 18.80% $3,132.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-1 C/A,MPO,24F,50/125 XG,OFNP EA B $3,979.13 18.80% $3,231.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-2 C/A,MPO,24F,50/125 XG,OFNP EA B $4,100.99 18.80% $3,330.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-3 C/A,MPO,24F,50/125 XG,OFNP EA B $4,222.79 18.80% $3,429.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-4 C/A,MPO,24F,50/125 XG,OFNP EA B $4,344.63 18.80% $3,528.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-5 C/A,MPO,24F,50/125 XG,OFNP EA B $4,466.46 18.80% $3,626.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-6 C/A,MPO,24F,50/125 XG,OFNP EA B $4,588.28 18.80% $3,725.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-7 C/A,MPO,24F,50/125 XG,OFNP EA B $4,710.12 18.80% $3,824.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-8 C/A,MPO,24F,50/125 XG,OFNP EA B $4,831.94 18.80% $3,923.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1754427-9 C/A,MPO,24F,50/125 XG,OFNP EA B $4,953.78 18.80% $4,022.67 See Labor Rate NA

Tyco/Amp Netconnect 2-1777208-0 ADAPTER PLATE 6 MPO GRAY SECUR EA B $207.16 18.80% $168.23 See Labor Rate NA

Tyco/Amp Netconnect 2-1828164-0 C/A,MPO-MPO,12F,62.5/125,OSP EA B $1,026.31 18.80% $833.40 See Labor Rate NA

Tyco/Amp Netconnect 2-1828164-3 C/A 62.5 12F I/O MPO FLIPPED EA B $1,085.53 18.80% $881.50 See Labor Rate NA

Tyco/Amp Netconnect 2-1828164-5 C/A,MPO-MPO,12F,62.5/125,OSP EA B $1,125.01 18.80% $913.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-0 FO C/A MTRJ MTRJ ORN SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-1 FO C/A MTRJ MTRJ ORN SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-2 FO C/A MTRJ MTRJ ORN SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-3 FO C/A MTRJ MTRJ ORN SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-4 FO C/A MTRJ MTRJ ORN SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-5 FO C/A MTRJ MTRJ ORN SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-6 FO C/A MTRJ MTRJ ORN SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-7 FO C/A MTRJ MTRJ ORN SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-8 FO C/A MTRJ MTRJ ORN SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828239-9 FO C/A MTRJ MTRJ ORN SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-0 FO C/A MTRJ MTRJ BRN SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-1 FO C/A MTRJ MTRJ BRN SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-2 FO C/A MTRJ MTRJ BRN SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA
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Tyco/Amp Netconnect 2-1828240-3 FO C/A MTRJ MTRJ BRN SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-4 FO C/A MTRJ MTRJ BRN SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-5 FO C/A MTRJ MTRJ BRN SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-6 FO C/A MTRJ MTRJ BRN SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-7 FO C/A MTRJ MTRJ BRN SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-8 FO C/A MTRJ MTRJ BRN SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828240-9 FO C/A MTRJ MTRJ BRN SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-0 FO C/A MTRJ MTRJ GRY SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-1 FO C/A MTRJ MTRJ GRY SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-2 FO C/A MTRJ MTRJ GRY SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-3 FO C/A MTRJ MTRJ GRY SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-4 FO C/A MTRJ MTRJ GRY SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-5 FO C/A MTRJ MTRJ GRY SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-6 FO C/A MTRJ MTRJ GRY SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-7 FO C/A MTRJ MTRJ GRY SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-8 FO C/A MTRJ MTRJ GRY SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828241-9 FO C/A MTRJ MTRJ GRY SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-0 FO C/A MTRJ MTRJ VIO SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-1 FO C/A MTRJ MTRJ VIO SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-2 FO C/A MTRJ MTRJ VIO SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-3 FO C/A MTRJ MTRJ VIO SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-4 FO C/A MTRJ MTRJ VIO SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-5 FO C/A MTRJ MTRJ VIO SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-6 FO C/A MTRJ MTRJ VIO SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-7 FO C/A MTRJ MTRJ VIO SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-8 FO C/A MTRJ MTRJ VIO SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828242-9 FO C/A MTRJ MTRJ VIO SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-0 FO C/A MTRJ MTRJ AQU SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-1 FO C/A MTRJ MTRJ AQU SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-2 FO C/A MTRJ MTRJ AQU SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-3 FO C/A MTRJ MTRJ AQU SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-4 FO C/A MTRJ MTRJ AQU SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-5 FO C/A MTRJ MTRJ AQU SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-6 FO C/A MTRJ MTRJ AQU SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-7 FO C/A MTRJ MTRJ AQU SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-8 FO C/A MTRJ MTRJ AQU SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828243-9 FO C/A MTRJ MTRJ AQU SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-0 FO C/A MTRJ MTRJ ROS SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-1 FO C/A MTRJ MTRJ ROS SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-2 FO C/A MTRJ MTRJ ROS SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-3 FO C/A MTRJ MTRJ ROS SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-4 FO C/A MTRJ MTRJ ROS SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-5 FO C/A MTRJ MTRJ ROS SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-6 FO C/A MTRJ MTRJ ROS SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-7 FO C/A MTRJ MTRJ ROS SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-8 FO C/A MTRJ MTRJ ROS SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828244-9 FO C/A MTRJ MTRJ ROS SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-0 FO C/A MTRJ BRN SC SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-1 FO C/A MTRJ BRN SC SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-2 FO C/A MTRJ BRN SC SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-3 FO C/A MTRJ BRN SC SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-4 FO C/A MTRJ BRN SC SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-5 FO C/A MTRJ BRN SC SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-6 FO C/A MTRJ BRN SC SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-7 FO C/A MTRJ BRN SC SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-8 FO C/A MTRJ BRN SC SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828246-9 FO C/A MTRJ BRN SC SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-0 FO C/A MTRJ VIO SC SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-1 FO C/A MTRJ VIO SC SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-2 FO C/A MTRJ VIO SC SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-3 FO C/A MTRJ VIO SC SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-4 FO C/A MTRJ VIO SC SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA
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Tyco/Amp Netconnect 2-1828248-5 FO C/A MTRJ VIO SC SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-6 FO C/A MTRJ VIO SC SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-7 FO C/A MTRJ VIO SC SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-8 FO C/A MTRJ VIO SC SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828248-9 FO C/A MTRJ VIO SC SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-0 FO C/A MTRJ AQU SC SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-1 FO C/A MTRJ AQU SC SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-2 FO C/A MTRJ AQU SC SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-3 FO C/A MTRJ AQU SC SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-4 FO C/A MTRJ AQU SC SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-5 FO C/A MTRJ AQU SC SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-6 FO C/A MTRJ AQU SC SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-7 FO C/A MTRJ AQU SC SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-8 FO C/A MTRJ AQU SC SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828249-9 FO C/A MTRJ AQU SC SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-0 FO C/A MTRJ ROS SC SM YEL EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-1 FO C/A MTRJ ROS SC SM YEL EA B $70.77 18.80% $57.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-2 FO C/A MTRJ ROS SC SM YEL EA B $72.17 18.80% $58.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-3 FO C/A MTRJ ROS SC SM YEL EA B $73.57 18.80% $59.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-4 FO C/A MTRJ ROS SC SM YEL EA B $75.00 18.80% $60.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-5 FO C/A MTRJ ROS SC SM YEL EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-6 FO C/A MTRJ ROS SC SM YEL EA B $77.82 18.80% $63.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-7 FO C/A MTRJ ROS SC SM YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-8 FO C/A MTRJ ROS SC SM YEL EA B $80.63 18.80% $65.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1828250-9 FO C/A MTRJ ROS SC SM YEL EA B $82.05 18.80% $66.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-0 FO C/A MTRJ MTRJ ORN XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-1 FO C/A MTRJ MTRJ ORN XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-2 FO C/A MTRJ MTRJ ORN XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-3 FO C/A MTRJ MTRJ ORN XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-4 FO C/A MTRJ MTRJ ORN XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-5 FO C/A MTRJ MTRJ ORN XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-6 FO C/A MTRJ MTRJ ORN XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-7 FO C/A MTRJ MTRJ ORN XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-8 FO C/A MTRJ MTRJ ORN XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828251-9 FO C/A MTRJ MTRJ ORN XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-0 FO C/A MTRJ MTRJ BRN XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-1 FO C/A MTRJ MTRJ BRN XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-2 FO C/A MTRJ MTRJ BRN XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-3 FO C/A MTRJ MTRJ BRN XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-4 FO C/A MTRJ MTRJ BRN XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-5 FO C/A MTRJ MTRJ BRN XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-6 FO C/A MTRJ MTRJ BRN XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-7 FO C/A MTRJ MTRJ BRN XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-8 FO C/A MTRJ MTRJ BRN XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828252-9 FO C/A MTRJ MTRJ BRN XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-0 FO C/A MTRJ MTRJ GRY XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-1 FO C/A MTRJ MTRJ GRY XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-2 FO C/A MTRJ MTRJ GRY XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-3 FO C/A MTRJ MTRJ GRY XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-4 FO C/A MTRJ MTRJ GRY XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-5 FO C/A MTRJ MTRJ GRY XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-6 FO C/A MTRJ MTRJ GRY XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-7 FO C/A MTRJ MTRJ GRY XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-8 FO C/A MTRJ MTRJ GRY XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828253-9 FO C/A MTRJ MTRJ GRY XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-0 FO C/A MTRJ MTRJ VIO XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-1 FO C/A MTRJ MTRJ VIO XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-2 FO C/A MTRJ MTRJ VIO XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-3 FO C/A MTRJ MTRJ VIO XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-4 FO C/A MTRJ MTRJ VIO XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-5 FO C/A MTRJ MTRJ VIO XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-6 FO C/A MTRJ MTRJ VIO XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Page 1796 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 2-1828254-7 FO C/A MTRJ MTRJ VIO XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-8 FO C/A MTRJ MTRJ VIO XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828254-9 FO C/A MTRJ MTRJ VIO XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-0 FO C/A MTRJ MTRJ ROS XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-1 FO C/A MTRJ MTRJ ROS XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-2 FO C/A MTRJ MTRJ ROS XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-3 FO C/A MTRJ MTRJ ROS XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-4 FO C/A MTRJ MTRJ ROS XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-5 FO C/A MTRJ MTRJ ROS XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-6 FO C/A MTRJ MTRJ ROS XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-7 FO C/A MTRJ MTRJ ROS XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-8 FO C/A MTRJ MTRJ ROS XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828255-9 FO C/A MTRJ MTRJ ROS XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-0 FO C/A MTRJ MTRJ AQU XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-1 FO C/A MTRJ MTRJ AQU XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-2 FO C/A MTRJ MTRJ AQU XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-3 FO C/A MTRJ MTRJ AQU XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-4 FO C/A MTRJ MTRJ AQU XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-5 FO C/A MTRJ MTRJ AQU XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-6 FO C/A MTRJ MTRJ AQU XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-7 FO C/A MTRJ MTRJ AQU XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-8 FO C/A MTRJ MTRJ AQU XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828256-9 FO C/A MTRJ MTRJ AQU XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-0 FO C/A MTRJ ORN SC XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-1 FO C/A MTRJ ORN SC XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-2 FO C/A MTRJ ORN SC XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-3 FO C/A MTRJ ORN SC XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-4 FO C/A MTRJ ORN SC XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-5 FO C/A MTRJ ORN SC XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-6 FO C/A MTRJ ORN SC XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-7 FO C/A MTRJ ORN SC XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-8 FO C/A MTRJ ORN SC XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828257-9 FO C/A MTRJ ORN SC XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-0 FO C/A MTRJ BRN SC XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-1 FO C/A MTRJ BRN SC XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-2 FO C/A MTRJ BRN SC XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-3 FO C/A MTRJ BRN SC XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-4 FO C/A MTRJ BRN SC XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-5 FO C/A MTRJ BRN SC XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-6 FO C/A MTRJ BRN SC XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-7 FO C/A MTRJ BRN SC XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-8 FO C/A MTRJ BRN SC XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828258-9 FO C/A MTRJ BRN SC XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-0 FO C/A MTRJ GRY SC XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-1 FO C/A MTRJ GRY SC XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-2 FO C/A MTRJ GRY SC XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-3 FO C/A MTRJ GRY SC XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-4 FO C/A MTRJ GRY SC XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-5 FO C/A MTRJ GRY SC XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-6 FO C/A MTRJ GRY SC XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-7 FO C/A MTRJ GRY SC XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-8 FO C/A MTRJ GRY SC XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828259-9 FO C/A MTRJ GRY SC XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-0 FO C/A MTRJ VIO SC XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-1 FO C/A MTRJ VIO SC XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-2 FO C/A MTRJ VIO SC XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-3 FO C/A MTRJ VIO SC XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-4 FO C/A MTRJ VIO SC XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-5 FO C/A MTRJ VIO SC XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-6 FO C/A MTRJ VIO SC XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-7 FO C/A MTRJ VIO SC XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828260-8 FO C/A MTRJ VIO SC XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA
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Tyco/Amp Netconnect 2-1828260-9 FO C/A MTRJ VIO SC XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-0 FO C/A MTRJ ROS SC XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-1 FO C/A MTRJ ROS SC XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-2 FO C/A MTRJ ROS SC XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-3 FO C/A MTRJ ROS SC XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-4 FO C/A MTRJ ROS SC XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-5 FO C/A MTRJ ROS SC XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-6 FO C/A MTRJ ROS SC XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-7 FO C/A MTRJ ROS SC XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-8 FO C/A MTRJ ROS SC XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828261-9 FO C/A MTRJ ROS SC XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B $95.34 18.80% $77.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-1 FO C/A MTRJ AQU SC XG AQU EA B $98.13 18.80% $79.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-2 FO C/A MTRJ AQU SC XG AQU EA B $100.92 18.80% $81.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-3 FO C/A MTRJ AQU SC XG AQU EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-4 FO C/A MTRJ AQU SC XG AQU EA B $106.51 18.80% $86.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-5 FO C/A MTRJ AQU SC XG AQU EA B $109.30 18.80% $88.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-6 FO C/A MTRJ AQU SC XG AQU EA B $112.09 18.80% $91.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-7 FO C/A MTRJ AQU SC XG AQU EA B $114.90 18.80% $93.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-8 FO C/A MTRJ AQU SC XG AQU EA B $117.67 18.80% $95.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828262-9 FO C/A MTRJ AQU SC XG AQU EA B $120.48 18.80% $97.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-0 C/A,50,MTRJ-MTRJ ORA EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-1 C/A,50,MTRJ-MTRJ ORA EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-2 C/A,50,MTRJ-MTRJ ORA EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-3 C/A,50,MTRJ-MTRJ ORA EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-4 C/A,50,MTRJ-MTRJ ORA EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-5 C/A,50,MTRJ-MTRJ ORA EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-6 C/A,50,MTRJ-MTRJ ORA EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-7 C/A,50,MTRJ-MTRJ ORA EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-8 C/A,50,MTRJ-MTRJ ORA EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828263-9 C/A,50,MTRJ-MTRJ ORA EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-1 C/A,50,MTRJ-MTRJ BRN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-2 C/A,50,MTRJ-MTRJ BRN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-3 C/A,50,MTRJ-MTRJ BRN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-4 C/A,50,MTRJ-MTRJ BRN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-5 C/A,50,MTRJ-MTRJ BRN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-6 C/A,50,MTRJ-MTRJ BRN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-7 C/A,50,MTRJ-MTRJ BRN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-8 C/A,50,MTRJ-MTRJ BRN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828264-9 C/A,50,MTRJ-MTRJ BRN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-0 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-1 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-2 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-3 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-4 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-5 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-6 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-7 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-8 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828265-9 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $81.07 18.80% $65.84 See Labor Rate NA
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Tyco/Amp Netconnect 2-1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-0 FO C/A MTRJ ORN SC 50/125 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-1 FO C/A MTRJ ORN SC 50/125 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-2 FO C/A MTRJ ORN SC 50/125 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-3 FO C/A MTRJ ORN SC 50/125 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-4 FO C/A MTRJ ORN SC 50/125 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-5 FO C/A MTRJ ORN SC 50/125 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-6 FO C/A MTRJ ORN SC 50/125 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-7 FO C/A MTRJ ORN SC 50/125 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-8 FO C/A MTRJ ORN SC 50/125 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828269-9 FO C/A MTRJ ORN SC 50/125 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-0 FO C/A MTRJ BRN SC 50/125 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-1 FO C/A MTRJ BRN SC 50/125 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-2 FO C/A MTRJ BRN SC 50/125 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-3 FO C/A MTRJ BRN SC 50/125 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-4 FO C/A MTRJ BRN SC 50/125 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-5 FO C/A MTRJ BRN SC 50/125 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-6 FO C/A MTRJ BRN SC 50/125 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-7 FO C/A MTRJ BRN SC 50/125 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-8 FO C/A MTRJ BRN SC 50/125 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828270-9 FO C/A MTRJ BRN SC 50/125 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-0 FO C/A MTRJ GRY SC 50/125 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-1 FO C/A MTRJ GRY SC 50/125 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-2 FO C/A MTRJ GRY SC 50/125 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-3 FO C/A MTRJ GRY SC 50/125 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-4 FO C/A MTRJ GRY SC 50/125 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-5 FO C/A MTRJ GRY SC 50/125 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-6 FO C/A MTRJ GRY SC 50/125 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-7 FO C/A MTRJ GRY SC 50/125 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-8 FO C/A MTRJ GRY SC 50/125 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828271-9 FO C/A MTRJ GRY SC 50/125 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-0 FO C/A MTRJ VIO SC 50/125 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-1 FO C/A MTRJ VIO SC 50/125 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-2 FO C/A MTRJ VIO SC 50/125 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-3 FO C/A MTRJ VIO SC 50/125 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-4 FO C/A MTRJ VIO SC 50/125 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-5 FO C/A MTRJ VIO SC 50/125 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-6 FO C/A MTRJ VIO SC 50/125 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-7 FO C/A MTRJ VIO SC 50/125 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-8 FO C/A MTRJ VIO SC 50/125 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828272-9 FO C/A MTRJ VIO SC 50/125 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-0 FO C/A MTRJ ROS SC 50/125 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-1 FO C/A MTRJ ROS SC 50/125 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-2 FO C/A MTRJ ROS SC 50/125 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA
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Tyco/Amp Netconnect 2-1828273-3 FO C/A MTRJ ROS SC 50/125 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-4 FO C/A MTRJ ROS SC 50/125 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-5 FO C/A MTRJ ROS SC 50/125 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-6 FO C/A MTRJ ROS SC 50/125 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-7 FO C/A MTRJ ROS SC 50/125 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-8 FO C/A MTRJ ROS SC 50/125 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828273-9 FO C/A MTRJ ROS SC 50/125 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-0 FO C/A MTRJ AQU SC 50/125 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-1 FO C/A MTRJ AQU SC 50/125 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-2 FO C/A MTRJ AQU SC 50/125 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-3 FO C/A MTRJ AQU SC 50/125 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-4 FO C/A MTRJ AQU SC 50/125 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-5 FO C/A MTRJ AQU SC 50/125 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-6 FO C/A MTRJ AQU SC 50/125 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-7 FO C/A MTRJ AQU SC 50/125 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-8 FO C/A MTRJ AQU SC 50/125 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828274-9 FO C/A MTRJ AQU SC 50/125 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-0 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-1 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-2 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-3 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-4 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-5 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-6 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-7 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-8 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828276-9 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-0 C/A,62.5,MTRJ-MTRJ SL SEC EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-1 C/A,62.5,MTRJ-MTRJ SL SEC EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-2 C/A,62.5,MTRJ-MTRJ SL SEC EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-3 C/A,62.5,MTRJ-MTRJ SL SEC EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-4 C/A,62.5,MTRJ-MTRJ SL SEC EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-5 C/A,62.5,MTRJ-MTRJ SL SEC EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-6 C/A,62.5,MTRJ-MTRJ SL SEC EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-7 C/A,62.5,MTRJ-MTRJ SL SEC EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-8 C/A,62.5,MTRJ-MTRJ SL SEC EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828277-9 C/A,62.5,MTRJ-MTRJ SL SEC EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-0 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-1 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-2 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-3 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-4 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-5 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-6 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-7 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-8 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828280-9 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-0 FO C/A MTRJ BRN SC 62.5 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-1 FO C/A MTRJ BRN SC 62.5 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-2 FO C/A MTRJ BRN SC 62.5 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-3 FO C/A MTRJ BRN SC 62.5 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-4 FO C/A MTRJ BRN SC 62.5 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA
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Tyco/Amp Netconnect 2-1828282-5 FO C/A MTRJ BRN SC 62.5 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-6 FO C/A MTRJ BRN SC 62.5 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-7 FO C/A MTRJ BRN SC 62.5 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-8 FO C/A MTRJ BRN SC 62.5 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828282-9 FO C/A MTRJ BRN SC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-1 C/A,62.5,MTRJ-SC DUP. EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-2 C/A,62.5,MTRJ-SC DUP. EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-3 C/A,62.5,MTRJ-SC DUP. EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-4 C/A,62.5,MTRJ-SC DUP. EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-5 C/A,62.5,MTRJ-SC DUP. EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-6 C/A,62.5,MTRJ-SC DUP. EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-7 C/A,62.5,MTRJ-SC DUP. EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-8 C/A,62.5,MTRJ-SC DUP. EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828283-9 C/A,62.5,MTRJ-SC DUP. EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-0 FO C/A MTRJ AQU SC 62.5 ORN EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-1 FO C/A MTRJ AQU SC 62.5 ORN EA B $83.23 18.80% $67.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-2 FO C/A MTRJ AQU SC 62.5 ORN EA B $85.40 18.80% $69.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-3 FO C/A MTRJ AQU SC 62.5 ORN EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-4 FO C/A MTRJ AQU SC 62.5 ORN EA B $89.77 18.80% $72.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-5 FO C/A MTRJ AQU SC 62.5 ORN EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-6 FO C/A MTRJ AQU SC 62.5 ORN EA B $94.07 18.80% $76.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-7 FO C/A MTRJ AQU SC 62.5 ORN EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-8 FO C/A MTRJ AQU SC 62.5 ORN EA B $98.42 18.80% $79.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1828286-9 FO C/A MTRJ AQU SC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-0 CA 72F XG MPO FLIPPED EA B $6,998.49 18.80% $5,683.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-1 CA 72F XG MPO FLIPPED EA B $7,254.27 18.80% $5,890.75 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-2 CA 72F XG MPO FLIPPED EA B $7,510.05 18.80% $6,098.46 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-3 CA 72F XG MPO FLIPPED EA B $7,765.80 18.80% $6,306.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-4 CA 72F XG MPO FLIPPED EA B $8,021.58 18.80% $6,513.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-5 CA 72F XG MPO FLIPPED EA B $8,277.36 18.80% $6,721.55 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-6 CA 72F XG MPO FLIPPED EA B $8,533.14 18.80% $6,929.25 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-7 CA 72F XG MPO FLIPPED EA B $8,788.92 18.80% $7,136.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-8 CA 72F XG MPO FLIPPED EA B $9,044.68 18.80% $7,344.64 See Labor Rate NA

Tyco/Amp Netconnect 2-1828803-9 CA 72F XG MPO FLIPPED EA B $9,300.45 18.80% $7,552.34 See Labor Rate NA

Tyco/Amp Netconnect 2-1828872-0 C/A FO LC Secure SC Red 62.5 2 EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1905092-0 FO C/A LC GRN SC SM YEL EA B $79.30 18.80% $64.40 See Labor Rate NA

Tyco/Amp Netconnect 2-1905092-5 FO C/A LC GRN SC SM YEL EA B $85.15 18.80% $69.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1905109-0 C/A,SM,LC SEC - LC STD EA B $79.30 18.80% $64.40 See Labor Rate NA

Tyco/Amp Netconnect 2-1905109-5 C/A,SM,LC SEC - LC STD EA B $85.15 18.80% $69.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1905111-0 C/A,SM,LC SEC - LC STD EA B $79.30 18.80% $64.40 See Labor Rate NA

Tyco/Amp Netconnect 2-1905111-5 C/A,SM,LC SEC - LC STD EA B $85.15 18.80% $69.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-0 C/A,SM,LC SEC - LC STD EA B $83.27 18.80% $67.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-1 C/A,SM,LC SEC - LC STD EA B $84.48 18.80% $68.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-2 C/A,SM,LC SEC - LC STD EA B $85.71 18.80% $69.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-3 C/A,SM,LC SEC - LC STD EA B $86.94 18.80% $70.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-4 C/A,SM,LC SEC - LC STD EA B $88.17 18.80% $71.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-5 C/A,SM,LC SEC - LC STD EA B $89.40 18.80% $72.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-6 C/A,SM,LC SEC - LC STD EA B $90.63 18.80% $73.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-7 C/A,SM,LC SEC - LC STD EA B $91.86 18.80% $74.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-8 C/A,SM,LC SEC - LC STD EA B $93.09 18.80% $75.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1905113-9 C/A,SM,LC SEC - LC STD EA B $94.32 18.80% $76.59 See Labor Rate NA
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Tyco/Amp Netconnect 2-1905992-0 FO C/A LC RED SC 50/125 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1905992-5 FO C/A LC RED SC 50/125 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1905994-0 FO C/A LC YEL SC 50/125 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1905994-5 FO C/A LC YEL SC 50/125 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-1 FO C/A LC ROS SC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-2 FO C/A LC ROS SC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-3 FO C/A LC ROS SC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-4 FO C/A LC ROS SC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-5 FO C/A LC ROS SC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-6 FO C/A LC ROS SC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-7 FO C/A LC ROS SC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-8 FO C/A LC ROS SC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1905997-9 FO C/A LC ROS SC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1905998-5 FO C/A LC VIO SC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-1 FO C/A LC AQU SC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-2 FO C/A LC AQU SC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-3 FO C/A LC AQU SC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-4 FO C/A LC AQU SC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-5 FO C/A LC AQU SC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-6 FO C/A LC AQU SC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-7 FO C/A LC AQU SC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-8 FO C/A LC AQU SC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906000-9 FO C/A LC AQU SC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906002-0 FO C/A LC RED ST 50/125 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906002-5 FO C/A LC RED ST 50/125 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906004-5 FO C/A LC YEL ST 50/125 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906005-0 FO C/A LC GRN ST 50/125 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-1 FO C/A LC ORN ST 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-2 FO C/A LC ORN ST 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-3 FO C/A LC ORN ST 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-4 FO C/A LC ORN ST 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-5 FO C/A LC ORN ST 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-6 FO C/A LC ORN ST 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-7 FO C/A LC ORN ST 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-8 FO C/A LC ORN ST 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906006-9 FO C/A LC ORN ST 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-1 FO C/A LC ROS ST 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-2 FO C/A LC ROS ST 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-3 FO C/A LC ROS ST 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-4 FO C/A LC ROS ST 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-5 FO C/A LC ROS ST 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-6 FO C/A LC ROS ST 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-7 FO C/A LC ROS ST 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-8 FO C/A LC ROS ST 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906007-9 FO C/A LC ROS ST 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906008-5 FO C/A LC VIO ST 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-1 FO C/A LC BRN ST 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-2 FO C/A LC BRN ST 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-3 FO C/A LC BRN ST 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-4 FO C/A LC BRN ST 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-5 FO C/A LC BRN ST 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-6 FO C/A LC BRN ST 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-7 FO C/A LC BRN ST 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906009-8 FO C/A LC BRN ST 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA
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Tyco/Amp Netconnect 2-1906009-9 FO C/A LC BRN ST 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-1 FO C/A LC AQU ST 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-2 FO C/A LC AQU ST 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-3 FO C/A LC AQU ST 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-4 FO C/A LC AQU ST 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-5 FO C/A LC AQU ST 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-6 FO C/A LC AQU ST 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-7 FO C/A LC AQU ST 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-8 FO C/A LC AQU ST 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906010-9 FO C/A LC AQU ST 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906012-0 CA 2.0MM OFNR 50/125,LC SEC RE EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906012-5 CA 2.0MM OFNR 50/125,LC SEC RE EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906013-0 CA 2.0MM OFNR 50/125,LC SEC BL EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906013-5 CA 2.0MM OFNR 50/125,LC SEC BL EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906014-0 CA 2.0MM OFNR 50/125,LC SEC YE EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906014-5 CA 2.0MM OFNR 50/125,LC SEC YE EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906015-0 CA 2.0MM OFNR 50/125,LC SEC GR EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906015-5 CA 2.0MM OFNR 50/125,LC SEC GR EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-1 FO C/A LC ORN LC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-2 FO C/A LC ORN LC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-3 FO C/A LC ORN LC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-4 FO C/A LC ORN LC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-5 FO C/A LC ORN LC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-6 FO C/A LC ORN LC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-7 FO C/A LC ORN LC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-8 FO C/A LC ORN LC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906016-9 FO C/A LC ORN LC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-1 FO C/A LC ROS LC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-2 FO C/A LC ROS LC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-3 FO C/A LC ROS LC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-4 FO C/A LC ROS LC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-5 FO C/A LC ROS LC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-6 FO C/A LC ROS LC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-7 FO C/A LC ROS LC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-8 FO C/A LC ROS LC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906017-9 FO C/A LC ROS LC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-1 FO C/A LC VIO LC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-2 FO C/A LC VIO LC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-3 FO C/A LC VIO LC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-4 FO C/A LC VIO LC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-5 FO C/A LC VIO LC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-6 FO C/A LC VIO LC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-7 FO C/A LC VIO LC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-8 FO C/A LC VIO LC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906018-9 FO C/A LC VIO LC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-1 FO C/A LC BRN LC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-2 FO C/A LC BRN LC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-3 FO C/A LC BRN LC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-4 FO C/A LC BRN LC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-5 FO C/A LC BRN LC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-6 FO C/A LC BRN LC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-7 FO C/A LC BRN LC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-8 FO C/A LC BRN LC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906019-9 FO C/A LC BRN LC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-1 FO C/A LC AQU LC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-2 FO C/A LC AQU LC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA
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Tyco/Amp Netconnect 2-1906020-3 FO C/A LC AQU LC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-4 FO C/A LC AQU LC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-5 FO C/A LC AQU LC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-6 FO C/A LC AQU LC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-7 FO C/A LC AQU LC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-8 FO C/A LC AQU LC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906020-9 FO C/A LC AQU LC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-1 FO C/A LC VIO SC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-2 FO C/A LC VIO SC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-3 FO C/A LC VIO SC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-4 FO C/A LC VIO SC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-5 FO C/A LC VIO SC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-6 FO C/A LC VIO SC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-7 FO C/A LC VIO SC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-8 FO C/A LC VIO SC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906037-9 FO C/A LC VIO SC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-1 FO C/A LC BRN SC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-2 FO C/A LC BRN SC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-3 FO C/A LC BRN SC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-4 FO C/A LC BRN SC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-5 FO C/A LC BRN SC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-6 FO C/A LC BRN SC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-7 FO C/A LC BRN SC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-8 FO C/A LC BRN SC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906038-9 FO C/A LC BRN SC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-1 FO C/A LC AQU SC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-2 FO C/A LC AQU SC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-3 FO C/A LC AQU SC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-4 FO C/A LC AQU SC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-5 FO C/A LC AQU SC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-6 FO C/A LC AQU SC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-7 FO C/A LC AQU SC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-8 FO C/A LC AQU SC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906039-9 FO C/A LC AQU SC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906042-0 FO C/A ST LC BLU 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906042-5 FO C/A ST LC BLU 62.5 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906043-0 FO C/A ST LC YEL 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906043-5 FO C/A ST LC YEL 62.5 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906044-0 FO C/A ST LC GRN 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906044-5 FO C/A ST LC GRN 62.5 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-1 FO C/A LC VIO ST 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-2 FO C/A LC VIO ST 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-3 FO C/A LC VIO ST 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-4 FO C/A LC VIO ST 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-5 FO C/A LC VIO ST 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-6 FO C/A LC VIO ST 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-7 FO C/A LC VIO ST 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-8 FO C/A LC VIO ST 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906047-9 FO C/A LC VIO ST 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-1 FO C/A LC BRN ST 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-2 FO C/A LC BRN ST 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-3 FO C/A LC BRN ST 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-4 FO C/A LC BRN ST 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-5 FO C/A LC BRN ST 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-6 FO C/A LC BRN ST 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-7 FO C/A LC BRN ST 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906048-8 FO C/A LC BRN ST 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA
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Tyco/Amp Netconnect 2-1906048-9 FO C/A LC BRN ST 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $77.88 18.80% $63.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $79.75 18.80% $64.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $81.63 18.80% $66.29 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $83.50 18.80% $67.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $87.23 18.80% $70.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $89.09 18.80% $72.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $90.98 18.80% $73.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1906051-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $92.84 18.80% $75.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $77.88 18.80% $63.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $79.75 18.80% $64.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $81.63 18.80% $66.29 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $83.50 18.80% $67.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $87.23 18.80% $70.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $89.09 18.80% $72.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $90.98 18.80% $73.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1906052-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $92.84 18.80% $75.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $77.88 18.80% $63.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $79.75 18.80% $64.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $81.63 18.80% $66.29 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $83.50 18.80% $67.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $87.23 18.80% $70.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $89.09 18.80% $72.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $90.98 18.80% $73.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1906053-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $92.84 18.80% $75.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $77.88 18.80% $63.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $79.75 18.80% $64.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $81.63 18.80% $66.29 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $83.50 18.80% $67.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $87.23 18.80% $70.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $89.09 18.80% $72.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $90.98 18.80% $73.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1906054-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $92.84 18.80% $75.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-0 FO C/A LC ORN LC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-1 FO C/A LC ORN LC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-2 FO C/A LC ORN LC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-3 FO C/A LC ORN LC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-4 FO C/A LC ORN LC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-5 FO C/A LC ORN LC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-6 FO C/A LC ORN LC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-7 FO C/A LC ORN LC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-8 FO C/A LC ORN LC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906055-9 FO C/A LC ORN LC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-0 FO C/A LC VIO LC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA
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Tyco/Amp Netconnect 2-1906057-1 FO C/A LC VIO LC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-2 FO C/A LC VIO LC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-3 FO C/A LC VIO LC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-4 FO C/A LC VIO LC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-5 FO C/A LC VIO LC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-6 FO C/A LC VIO LC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-7 FO C/A LC VIO LC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-8 FO C/A LC VIO LC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906057-9 FO C/A LC VIO LC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-1 FO C/A LC BRN LC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-2 FO C/A LC BRN LC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-3 FO C/A LC BRN LC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-4 FO C/A LC BRN LC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-5 FO C/A LC BRN LC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-6 FO C/A LC BRN LC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-7 FO C/A LC BRN LC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-8 FO C/A LC BRN LC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906058-9 FO C/A LC BRN LC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-0 FO C/A LC AQU LC 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-1 FO C/A LC AQU LC 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-2 FO C/A LC AQU LC 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-3 FO C/A LC AQU LC 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-4 FO C/A LC AQU LC 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-5 FO C/A LC AQU LC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-6 FO C/A LC AQU LC 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-7 FO C/A LC AQU LC 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-8 FO C/A LC AQU LC 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906059-9 FO C/A LC AQU LC 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906070-0 FO C/A LC RED SC XG AQU EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1906070-5 FO C/A LC RED SC XG AQU EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1906072-5 C/A FO LC YLW SC ZIPCORD XG AQ EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1906073-0 FO C/A LC GRN SC XG AQU EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1906073-5 FO C/A LC GRN SC XG AQU EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1906074-0 FO C/A LC ORN SC XG AQU EA B $95.59 18.80% $77.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1906074-5 FO C/A LC ORN SC XG AQU EA B $106.71 18.80% $86.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1906080-0 FO C/A ST LC RED 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1906090-0 C/A,XG,LC SEC - LC STD EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1906090-5 C/A,XG,LC SEC - LC STD EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1906091-0 FO C/A LC BLU LC XG AQU EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1906091-5 FO C/A LC BLU LC XG AQU EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1906092-0 C/A,XG,LC SEC - LC STD EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1906092-5 C/A,XG,LC SEC - LC STD EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1906093-0 FO C/A LC GRN LC XG AQU EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1906093-5 FO C/A LC GRN LC XG AQU EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1906094-0 C/A,XG,LC SEC - LC STD EA B $95.59 18.80% $77.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1906094-5 C/A,XG,LC SEC - LC STD EA B $106.71 18.80% $86.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1906095-0 FO C/A LC ROS LC XG AQU EA B $95.59 18.80% $77.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1906095-5 FO C/A LC ROS LC XG AQU EA B $106.71 18.80% $86.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1906096-0 FO C/A LC VIO LC XG AQU EA B $95.59 18.80% $77.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1906096-5 FO C/A LC VIO LC XG AQU EA B $106.71 18.80% $86.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1906098-0 FO C/A LC AQU LC XG AQU EA B $95.59 18.80% $77.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1906098-5 FO C/A LC AQU LC XG AQU EA B $106.71 18.80% $86.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1906548-0 C/A,SM,LC SEC - LC SEC EA B $93.59 18.80% $76.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1906548-5 C/A,SM,LC SEC - LC SEC EA B $100.02 18.80% $81.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1906575-0 FO C/A LC RED LC RED XG AQU EA B $97.80 18.80% $79.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1906575-5 FO C/A LC RED LC RED XG AQU EA B $110.40 18.80% $89.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-0 C/A,SM,LC SEC - LC SEC EA B $93.59 18.80% $76.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-1 C/A,SM,LC SEC - LC SEC EA B $94.88 18.80% $77.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-2 C/A,SM,LC SEC - LC SEC EA B $96.17 18.80% $78.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-3 C/A,SM,LC SEC - LC SEC EA B $97.46 18.80% $79.14 See Labor Rate NA
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Tyco/Amp Netconnect 2-1906680-4 C/A,SM,LC SEC - LC SEC EA B $98.73 18.80% $80.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-5 C/A,SM,LC SEC - LC SEC EA B $100.02 18.80% $81.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-6 C/A,SM,LC SEC - LC SEC EA B $101.30 18.80% $82.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-7 C/A,SM,LC SEC - LC SEC EA B $102.57 18.80% $83.29 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-8 C/A,SM,LC SEC - LC SEC EA B $103.86 18.80% $84.34 See Labor Rate NA

Tyco/Amp Netconnect 2-1906680-9 C/A,SM,LC SEC - LC SEC EA B $105.13 18.80% $85.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1906751-0 C/A,XG,LC SEC - LC SEC EA B $97.80 18.80% $79.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1906751-5 C/A,XG,LC SEC - LC SEC EA B $110.40 18.80% $89.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-0 FO C/A LC LC 50/125 VIO EA B $81.29 18.80% $66.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-1 FO C/A LC LC 50/125 VIO EA B $82.34 18.80% $66.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-2 FO C/A LC LC 50/125 VIO EA B $83.40 18.80% $67.72 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-3 FO C/A LC LC 50/125 VIO EA B $84.46 18.80% $68.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-4 FO C/A LC LC 50/125 VIO EA B $85.52 18.80% $69.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-5 FO C/A LC LC 50/125 VIO EA B $86.57 18.80% $70.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-6 FO C/A LC LC 50/125 VIO EA B $87.63 18.80% $71.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-7 FO C/A LC LC 50/125 VIO EA B $88.71 18.80% $72.03 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-8 FO C/A LC LC 50/125 VIO EA B $89.78 18.80% $72.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1906874-9 FO C/A LC LC 50/125 VIO EA B $90.84 18.80% $73.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906996-0 FO C/A LC ORN SC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906996-5 FO C/A LC ORN SC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-1 FO C/A LC BRN SC 50/125 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-2 FO C/A LC BRN SC 50/125 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-3 FO C/A LC BRN SC 50/125 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-4 FO C/A LC BRN SC 50/125 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-5 FO C/A LC BRN SC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-6 FO C/A LC BRN SC 50/125 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-7 FO C/A LC BRN SC 50/125 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-8 FO C/A LC BRN SC 50/125 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1906999-9 FO C/A LC BRN SC 50/125 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907114-5 FO C/A LC RED MTRJ 50/125 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907116-5 FO C/A LC YEL MTRJ 50/125 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1907118-5 FO C/A LC ORN MTRJ 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907124-5 FO C/A MTRJ LC RED 62.5 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907125-5 FO C/A MTRJ LC BLU 62.5 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907126-5 FO C/A MTRJ LC YEL 62.5 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1907127-0 FO C/A MTRJ LC GRN 62.5 ORN EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $79.82 18.80% $64.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-1 FO C/A LC VIO MTRJ 62.5 ORN EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B $85.69 18.80% $69.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B $87.65 18.80% $71.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B $91.59 18.80% $74.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B $93.55 18.80% $75.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B $95.52 18.80% $77.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B $97.48 18.80% $79.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-1 FO C/A LC RED MTRJ XG AQU EA B $93.15 18.80% $75.64 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-2 FO C/A LC RED MTRJ XG AQU EA B $95.28 18.80% $77.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-3 FO C/A LC RED MTRJ XG AQU EA B $97.40 18.80% $79.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-4 FO C/A LC RED MTRJ XG AQU EA B $99.52 18.80% $80.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-5 FO C/A LC RED MTRJ XG AQU EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-6 FO C/A LC RED MTRJ XG AQU EA B $103.77 18.80% $84.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-7 FO C/A LC RED MTRJ XG AQU EA B $105.88 18.80% $85.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1907134-8 FO C/A LC RED MTRJ XG AQU EA B $108.00 18.80% $87.70 See Labor Rate NA
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Tyco/Amp Netconnect 2-1907134-9 FO C/A LC RED MTRJ XG AQU EA B $110.11 18.80% $89.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $91.03 18.80% $73.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B $93.15 18.80% $75.64 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B $95.28 18.80% $77.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B $97.40 18.80% $79.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B $99.52 18.80% $80.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B $101.63 18.80% $82.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B $103.77 18.80% $84.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B $105.88 18.80% $85.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B $108.00 18.80% $87.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B $110.11 18.80% $89.41 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B $71.09 18.80% $57.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-1 PT FO 2.0MM OFNR XG LC SC YEL EA B $73.61 18.80% $59.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B $76.13 18.80% $61.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B $78.65 18.80% $63.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B $81.17 18.80% $65.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B $83.69 18.80% $67.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B $86.21 18.80% $70.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B $88.73 18.80% $72.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B $91.27 18.80% $74.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B $93.78 18.80% $76.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B $57.07 18.80% $46.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-1 PT FO 2.0MM OFNR SM LC SC YEL EA B $58.23 18.80% $47.28 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B $60.57 18.80% $49.19 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B $61.73 18.80% $50.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B $62.90 18.80% $51.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B $64.06 18.80% $52.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B $65.23 18.80% $52.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B $66.40 18.80% $53.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B $67.55 18.80% $54.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B $71.09 18.80% $57.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B $73.61 18.80% $59.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B $76.13 18.80% $61.82 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B $78.65 18.80% $63.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B $81.17 18.80% $65.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B $83.69 18.80% $67.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B $86.21 18.80% $70.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B $88.73 18.80% $72.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B $91.27 18.80% $74.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B $93.78 18.80% $76.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-0 PT FO 2.0MM OFNR SM,LC SEC RED EA B $57.07 18.80% $46.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-1 PT FO 2.0MM OFNR SM,LC SEC RED EA B $58.23 18.80% $47.28 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-2 PT FO 2.0MM OFNR SM,LC SEC RED EA B $59.40 18.80% $48.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-3 PT FO 2.0MM OFNR SM,LC SEC RED EA B $60.57 18.80% $49.19 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-4 PT FO 2.0MM OFNR SM,LC SEC RED EA B $61.73 18.80% $50.13 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-5 PT FO 2.0MM OFNR SM,LC SEC RED EA B $62.90 18.80% $51.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-6 PT FO 2.0MM OFNR SM,LC SEC RED EA B $64.06 18.80% $52.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-7 PT FO 2.0MM OFNR SM,LC SEC RED EA B $65.23 18.80% $52.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-8 PT FO 2.0MM OFNR SM,LC SEC RED EA B $66.40 18.80% $53.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1907378-9 PT FO 2.0MM OFNR SM,LC SEC RED EA B $67.55 18.80% $54.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B $85.50 18.80% $69.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B $104.03 18.80% $84.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B $85.50 18.80% $69.43 See Labor Rate NA
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Tyco/Amp Netconnect 2-1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B $104.03 18.80% $84.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B $85.50 18.80% $69.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-2 CA,50,MTRJ RED SEC-LC STD EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-3 CA,50,MTRJ RED SEC-LC STD EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-4 CA,50,MTRJ RED SEC-LC STD EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-5 CA,50,MTRJ RED SEC-LC STD EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-6 CA,50,MTRJ RED SEC-LC STD EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-7 CA,50,MTRJ RED SEC-LC STD EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-8 CA,50,MTRJ RED SEC-LC STD EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1907396-9 CA,50,MTRJ RED SEC-LC STD EA B $104.03 18.80% $84.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B $85.50 18.80% $69.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B $104.03 18.80% $84.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B $83.07 18.80% $67.46 See Labor Rate NA

Tyco/Amp Netconnect 2-1907399-5 FO C/A MTRJ RED SC 62.5 ORN EA B $93.90 18.80% $76.25 See Labor Rate NA

Tyco/Amp Netconnect 2-1907402-0 FO C/A MTRJ RED MTRJ RED 62.5 EA B $88.36 18.80% $71.75 See Labor Rate NA

Tyco/Amp Netconnect 2-1907402-5 FO C/A MTRJ RED MTRJ RED 62.5 EA B $98.65 18.80% $80.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-0 C/A,XG,MPO-MPO EA B $1,267.81 18.80% $1,029.52 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-1 C/A,XG,MPO-MPO EA B $1,299.64 18.80% $1,055.36 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-2 C/A,XG,MPO-MPO EA B $1,331.45 18.80% $1,081.19 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-3 C/A,XG,MPO-MPO EA B $1,363.25 18.80% $1,107.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-4 C/A,XG,MPO-MPO EA B $1,395.06 18.80% $1,132.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-5 C/A,XG,MPO-MPO EA B $1,426.89 18.80% $1,158.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-6 C/A,XG,MPO-MPO EA B $1,458.67 18.80% $1,184.50 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-7 C/A,XG,MPO-MPO EA B $1,490.52 18.80% $1,210.36 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-8 C/A,XG,MPO-MPO EA B $1,522.30 18.80% $1,236.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1907404-9 C/A,XG,MPO-MPO EA B $1,554.13 18.80% $1,262.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-0 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,044.54 18.80% $848.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-1 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,065.19 18.80% $864.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-2 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,085.84 18.80% $881.75 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-3 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,106.47 18.80% $898.50 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-4 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,127.13 18.80% $915.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-5 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,147.78 18.80% $932.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-6 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,168.41 18.80% $948.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-7 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,189.07 18.80% $965.57 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-8 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,209.74 18.80% $982.36 See Labor Rate NA

Tyco/Amp Netconnect 2-1907420-9 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,230.37 18.80% $999.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1907444-0 FO C/A MTRJ GRN 62.5 ORN EA B $61.32 18.80% $49.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907444-5 FO C/A MTRJ GRN 62.5 ORN EA B $71.61 18.80% $58.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1907445-0 FO C/A MTRJ RED 62.5 ORN EA B $61.32 18.80% $49.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907445-5 FO C/A MTRJ RED 62.5 ORN EA B $71.61 18.80% $58.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1907455-0 FO C/A LC YEL LC YEL SM YEL EA B $93.59 18.80% $76.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1907455-5 FO C/A LC YEL LC YEL SM YEL EA B $100.02 18.80% $81.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-0 FO C/A MPO MPO XG AQU EA B $2,548.63 18.80% $2,069.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-1 FO C/A MPO MPO XG AQU EA B $2,628.68 18.80% $2,134.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-2 FO C/A MPO MPO XG AQU EA B $2,708.76 18.80% $2,199.62 See Labor Rate NA
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Tyco/Amp Netconnect 2-1907467-3 FO C/A MPO MPO XG AQU EA B $2,788.81 18.80% $2,264.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-4 FO C/A MPO MPO XG AQU EA B $2,868.87 18.80% $2,329.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-5 FO C/A MPO MPO XG AQU EA B $2,948.94 18.80% $2,394.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-6 FO C/A MPO MPO XG AQU EA B $3,028.99 18.80% $2,459.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-7 FO C/A MPO MPO XG AQU EA B $3,109.07 18.80% $2,524.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-8 FO C/A MPO MPO XG AQU EA B $3,189.12 18.80% $2,589.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1907467-9 FO C/A MPO MPO XG AQU EA B $3,269.18 18.80% $2,654.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1907557-0 FO C/A ST ST XG AQU EA B $83.00 18.80% $67.40 See Labor Rate NA

Tyco/Amp Netconnect 2-1907626-5 FO C/A LC GRN SC 62.5 ORN EA B $85.36 18.80% $69.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-0 CA XG RED OFNP MPO RED SEC EA B $3,857.33 18.80% $3,132.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-1 CA XG RED OFNP MPO RED SEC EA B $3,979.13 18.80% $3,231.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-2 CA XG RED OFNP MPO RED SEC EA B $4,100.99 18.80% $3,330.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-3 CA XG RED OFNP MPO RED SEC EA B $4,222.79 18.80% $3,429.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-4 CA XG RED OFNP MPO RED SEC EA B $4,344.63 18.80% $3,528.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-5 CA XG RED OFNP MPO RED SEC EA B $4,466.46 18.80% $3,626.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-6 CA XG RED OFNP MPO RED SEC EA B $4,588.28 18.80% $3,725.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-7 CA XG RED OFNP MPO RED SEC EA B $4,710.12 18.80% $3,824.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-8 CA XG RED OFNP MPO RED SEC EA B $4,831.94 18.80% $3,923.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907684-9 CA XG RED OFNP MPO RED SEC EA B $4,953.78 18.80% $4,022.67 See Labor Rate NA

Tyco/Amp Netconnect 2-1907710-0 PT 62.5 OFNR RED SECURE EA B $62.52 18.80% $50.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-0 CA XG GRN OFNP MPO GRN SEC EA B $3,857.33 18.80% $3,132.30 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-1 CA XG GRN OFNP MPO GRN SEC EA B $3,979.13 18.80% $3,231.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-2 CA XG GRN OFNP MPO GRN SEC EA B $4,100.99 18.80% $3,330.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-3 CA XG GRN OFNP MPO GRN SEC EA B $4,222.79 18.80% $3,429.08 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-4 CA XG GRN OFNP MPO GRN SEC EA B $4,344.63 18.80% $3,528.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-5 CA XG GRN OFNP MPO GRN SEC EA B $4,466.46 18.80% $3,626.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-6 CA XG GRN OFNP MPO GRN SEC EA B $4,588.28 18.80% $3,725.86 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-7 CA XG GRN OFNP MPO GRN SEC EA B $4,710.12 18.80% $3,824.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-8 CA XG GRN OFNP MPO GRN SEC EA B $4,831.94 18.80% $3,923.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1907739-9 CA XG GRN OFNP MPO GRN SEC EA B $4,953.78 18.80% $4,022.67 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B $87.13 18.80% $70.75 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B $89.40 18.80% $72.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B $93.94 18.80% $76.28 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B $98.50 18.80% $79.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B $100.77 18.80% $81.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B $103.05 18.80% $83.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B $105.32 18.80% $85.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B $107.59 18.80% $87.37 See Labor Rate NA

Tyco/Amp Netconnect 219153-1 CA ASSY,CROSSOVER,MOD EA B $6.00 18.80% $4.87 See Labor Rate NA

Tyco/Amp Netconnect 219153-2 CA ASSY,CROSSOVER,MOD EA B $10.54 18.80% $8.56 See Labor Rate NA

Tyco/Amp Netconnect 219153-3 CA ASSY,CROSSOVER,MOD EA B $6.92 18.80% $5.62 See Labor Rate NA

Tyco/Amp Netconnect 219153-4 CA ASSY,CROSSOVER,MOD EA B $9.50 18.80% $7.71 See Labor Rate NA

Tyco/Amp Netconnect 219153-5 CA ASSY,CROSSOVER,MOD EA B $22.79 18.80% $18.50 See Labor Rate NA

Tyco/Amp Netconnect 219172-1 CA/ASSY,M/PLUG,GRAY,568A EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 219172-2 CA/ASSY,M/PLUG,GRAY,568A EA B $14.31 18.80% $11.62 See Labor Rate NA

Tyco/Amp Netconnect 219172-3 CA/ASSY,M/PLUG,GRAY,568A EA B $16.29 18.80% $13.23 See Labor Rate NA

Tyco/Amp Netconnect 219172-4 CA/ASSY,M/PLUG,GRAY,568A EA B $18.23 18.80% $14.80 See Labor Rate NA

Tyco/Amp Netconnect 219172-5 CA/ASSY,M/PLUG,GRAY,568A EA B $10.38 18.80% $8.43 See Labor Rate NA

Tyco/Amp Netconnect 219173-1 CA/ASSY,M/PLUG,GRAY,568B EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 219173-2 CA/ASSY,M/PLUG,GRAY,568B EA B $14.31 18.80% $11.62 See Labor Rate NA

Tyco/Amp Netconnect 219173-3 CA/ASSY,M/PLUG,GRAY,568B EA B $16.29 18.80% $13.23 See Labor Rate NA

Tyco/Amp Netconnect 219173-4 CA/ASSY,M/PLUG,GRAY,568B EA B $18.23 18.80% $14.80 See Labor Rate NA

Tyco/Amp Netconnect 219173-6 CA/ASSY,M/PLUG,GRAY,568B EA B $9.60 18.80% $7.79 See Labor Rate NA

Tyco/Amp Netconnect 219173-7 CA/ASSY,M/PLUG,GRAY,568B EA B $16.92 18.80% $13.74 See Labor Rate NA

Tyco/Amp Netconnect 219173-8 CA/ASSY,M/PLUG,GRAY,568B EA B $21.35 18.80% $17.33 See Labor Rate NA

Tyco/Amp Netconnect 219174-1 CA/ASSY,M/PLUG,GRAY,568A EA B $18.17 18.80% $14.76 See Labor Rate NA

Tyco/Amp Netconnect 219174-2 CA/ASSY,M/PLUG,GRAY,568A EA B $23.02 18.80% $18.69 See Labor Rate NA

Tyco/Amp Netconnect 219174-3 CA/ASSY,M/PLUG,GRAY,568A EA B $27.83 18.80% $22.60 See Labor Rate NA

Tyco/Amp Netconnect 219174-4 CA/ASSY,M/PLUG,GRAY,568A EA B $32.63 18.80% $26.50 See Labor Rate NA

Tyco/Amp Netconnect 219175-1 CA/ASSY,M/PLUG,GRAY,568B EA B $18.17 18.80% $14.76 See Labor Rate NA
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Tyco/Amp Netconnect 219175-2 CA/ASSY,M/PLUG,GRAY,568B EA B $23.02 18.80% $18.69 See Labor Rate NA

Tyco/Amp Netconnect 219175-3 CA/ASSY,M/PLUG,GRAY,568B EA B $27.83 18.80% $22.60 See Labor Rate NA

Tyco/Amp Netconnect 219175-4 CA/ASSY,M/PLUG,GRAY,568B EA B $32.63 18.80% $26.50 See Labor Rate NA

Tyco/Amp Netconnect 219175-5 CA/ASSY,M/PLUG,GRAY,568B EA B $39.21 18.80% $31.84 See Labor Rate NA

Tyco/Amp Netconnect 219175-6 CA/ASSY,M/PLUG,GRAY,568B EA B $44.06 18.80% $35.78 See Labor Rate NA

Tyco/Amp Netconnect 219175-7 CA/ASSY,M/PLUG,GRAY,568B EA B $48.92 18.80% $39.73 See Labor Rate NA

Tyco/Amp Netconnect 219175-8 CA/ASSY,M/PLUG,GRAY,568B EA B $53.73 18.80% $43.63 See Labor Rate NA

Tyco/Amp Netconnect 219175-9 CA/ASSY,M/PLUG,GRAY,568B EA B $58.57 18.80% $47.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-0 C/A,4F,SM,MPO-SC/APC EA B $1,063.11 18.80% $863.29 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-1 C/A,4F,SM,MPO-SC/APC EA B $1,097.63 18.80% $891.32 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-2 C/A,4F,SM,MPO-SC/APC EA B $1,132.15 18.80% $919.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-3 C/A,4F,SM,MPO-SC/APC EA B $1,166.68 18.80% $947.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-4 C/A,4F,SM,MPO-SC/APC EA B $1,201.20 18.80% $975.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-5 C/A,4F,SM,MPO-SC/APC EA B $1,235.72 18.80% $1,003.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-6 C/A,4F,SM,MPO-SC/APC EA B $1,270.24 18.80% $1,031.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-7 C/A,4F,SM,MPO-SC/APC EA B $1,304.76 18.80% $1,059.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-8 C/A,4F,SM,MPO-SC/APC EA B $1,339.29 18.80% $1,087.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1918159-9 C/A,4F,SM,MPO-SC/APC EA B $1,373.81 18.80% $1,115.59 See Labor Rate NA

Tyco/Amp Netconnect 219184-1 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 219184-2 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 219184-3 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 219184-4 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-0 C/A,SM,MPO-MPO, 4 FIB. EA B $744.59 18.80% $604.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-1 C/A,SM,MPO-MPO, 4 FIB. EA B $762.20 18.80% $618.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-2 C/A,SM,MPO-MPO, 4 FIB. EA B $779.81 18.80% $633.24 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-3 C/A,SM,MPO-MPO, 4 FIB. EA B $797.43 18.80% $647.54 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-4 C/A,SM,MPO-MPO, 4 FIB. EA B $815.20 18.80% $661.97 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-5 C/A,SM,MPO-MPO, 4 FIB. EA B $832.81 18.80% $676.28 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-6 C/A,SM,MPO-MPO, 4 FIB. EA B $850.43 18.80% $690.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-7 C/A,SM,MPO-MPO, 4 FIB. EA B $868.06 18.80% $704.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-8 C/A,SM,MPO-MPO, 4 FIB. EA B $885.68 18.80% $719.20 See Labor Rate NA

Tyco/Amp Netconnect 2-1918446-9 C/A,SM,MPO-MPO, 4 FIB. EA B $903.31 18.80% $733.52 See Labor Rate NA

Tyco/Amp Netconnect 219184-5 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 219184-6 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 219184-7 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 219184-8 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 219184-9 CA ASSY,MP,8P,ORN,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 219185-1 CA ASSY,MP,8P,CAT5E EA B $8.54 18.80% $6.93 See Labor Rate NA

Tyco/Amp Netconnect 219185-2 CA ASSY,MP,8P,GRY,CAT5E EA B $10.60 18.80% $8.60 See Labor Rate NA

Tyco/Amp Netconnect 219185-3 CA ASSY,MP,8P,GRY,CAT5 EA B $12.60 18.80% $10.23 See Labor Rate NA

Tyco/Amp Netconnect 219185-4 CA ASSY,MP,8P,GRY,CAT5E EA B $14.63 18.80% $11.88 See Labor Rate NA

Tyco/Amp Netconnect 219185-5 CA ASSY,MP,8P,GRY,CAT5E EA B $8.54 18.80% $6.93 See Labor Rate NA

Tyco/Amp Netconnect 219185-6 CA ASSY,MP,8P,GRY,CAT5E EA B $10.60 18.80% $8.60 See Labor Rate NA

Tyco/Amp Netconnect 219185-7 CA ASSY,MP,8P,GRY,CAT5E EA B $12.60 18.80% $10.23 See Labor Rate NA

Tyco/Amp Netconnect 219185-8 CA ASSY,MP,8P,GRY,CAT5E EA B $14.63 18.80% $11.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B $85.50 18.80% $69.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B $104.03 18.80% $84.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-0 C/A,XG,MT-RJ YS TO LC EA B $110.13 18.80% $89.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-1 C/A,XG,MT-RJ YS TO LC EA B $112.92 18.80% $91.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-2 C/A,XG,MT-RJ YS TO LC EA B $115.69 18.80% $93.94 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-3 C/A,XG,MT-RJ YS TO LC EA B $118.48 18.80% $96.21 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-4 C/A,XG,MT-RJ YS TO LC EA B $121.28 18.80% $98.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-5 C/A,XG,MT-RJ YS TO LC EA B $124.05 18.80% $100.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-6 C/A,XG,MT-RJ YS TO LC EA B $126.84 18.80% $103.00 See Labor Rate NA
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Tyco/Amp Netconnect 2-1918670-7 C/A,XG,MT-RJ YS TO LC EA B $129.61 18.80% $105.25 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-8 C/A,XG,MT-RJ YS TO LC EA B $132.40 18.80% $107.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1918670-9 C/A,XG,MT-RJ YS TO LC EA B $135.19 18.80% $109.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B $85.50 18.80% $69.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B $104.03 18.80% $84.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B $89.78 18.80% $72.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B $89.78 18.80% $72.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B $89.78 18.80% $72.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B $89.78 18.80% $72.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1918691-5 FO C/A MTRJ VIO LC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B $89.78 18.80% $72.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1918695-5 FO C/A MTRJ ROS LC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B $89.78 18.80% $72.91 See Labor Rate NA

Tyco/Amp Netconnect 2-1918699-5 FO C/A MTRJ AQU LC 62.5 ORN EA B $100.59 18.80% $81.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-0 C/A,XG,MT-RJ YS TO ST EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-1 C/A,XG,MT-RJ YS TO ST EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-2 C/A,XG,MT-RJ YS TO ST EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-3 C/A,XG,MT-RJ YS TO ST EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-4 C/A,XG,MT-RJ YS TO ST EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-5 C/A,XG,MT-RJ YS TO ST EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-6 C/A,XG,MT-RJ YS TO ST EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-7 C/A,XG,MT-RJ YS TO ST EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-8 C/A,XG,MT-RJ YS TO ST EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1918703-9 C/A,XG,MT-RJ YS TO ST EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B $67.40 18.80% $54.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B $68.73 18.80% $55.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B $70.07 18.80% $56.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B $71.42 18.80% $58.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B $72.77 18.80% $59.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B $74.11 18.80% $60.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B $75.44 18.80% $61.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B $76.80 18.80% $62.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B $78.15 18.80% $63.46 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B $66.06 18.80% $53.64 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-1 C/A,SM,MTRJ BL SEC-SC EA B $67.40 18.80% $54.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-2 C/A,SM,MTRJ BL SEC-SC EA B $68.73 18.80% $55.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-3 C/A,SM,MTRJ BL SEC-SC EA B $70.07 18.80% $56.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-4 C/A,SM,MTRJ BL SEC-SC EA B $71.42 18.80% $58.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-5 C/A,SM,MTRJ BL SEC-SC EA B $72.77 18.80% $59.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-6 C/A,SM,MTRJ BL SEC-SC EA B $74.11 18.80% $60.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-7 C/A,SM,MTRJ BL SEC-SC EA B $75.44 18.80% $61.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-8 C/A,SM,MTRJ BL SEC-SC EA B $76.80 18.80% $62.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1918740-9 C/A,SM,MTRJ BL SEC-SC EA B $78.15 18.80% $63.46 See Labor Rate NA

Tyco/Amp Netconnect 2-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B $2,974.53 18.80% $2,415.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1918759-5 FO C/A MPO ROS MPO ROS 50/125 EA B $3,320.64 18.80% $2,696.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B $2,974.53 18.80% $2,415.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1918760-5 FO C/A MPO AQU MPO AQU 50/125 EA B $3,320.64 18.80% $2,696.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B $2,974.53 18.80% $2,415.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1918761-5 FO C/A MPO BRN MPO BRN 50/125 EA B $3,320.64 18.80% $2,696.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B $2,974.53 18.80% $2,415.44 See Labor Rate NA
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Tyco/Amp Netconnect 2-1918763-5 FO C/A MPO ORN MPO ORN 50/125 EA B $3,320.64 18.80% $2,696.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B $2,974.53 18.80% $2,415.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1918764-5 FO C/A MPO GRY MPO GRY 50/125 EA B $3,320.64 18.80% $2,696.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1919505-0 CA 50/125um 10G OM3 72F MPO-MP EA B $8,497.97 18.80% $6,900.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1919505-5 CA 50/125um 10G OM3 72F MPO-MP EA B $10,319.59 18.80% $8,379.92 See Labor Rate NA

Tyco/Amp Netconnect 219241-1 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 219241-2 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 219241-3 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 219241-4 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 219241-5 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 219241-6 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 219241-7 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 219241-8 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 219241-9 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 219242-1 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 219242-2 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 219242-3 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 219242-4 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 219242-5 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 219242-6 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 219242-7 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 219242-8 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 219242-9 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 219243-1 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 219243-2 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 219243-3 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 219243-4 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 219243-5 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 219243-6 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 219243-7 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 219243-8 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 219243-9 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 219244-1 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 219244-2 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 219244-3 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 219244-4 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 219244-5 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 219244-6 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 219244-7 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 219244-8 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 219244-9 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 219245-1 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 219245-2 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 219245-3 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 219245-4 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 219245-5 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 219245-6 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 219245-7 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 219245-8 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 219245-9 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 219246-1 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 219246-2 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 219246-3 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 219246-4 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 219246-5 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 219246-6 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 219246-7 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 219246-8 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 219246-9 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 2-1933013-4 C/A CAT5E SHLD GRAY T568B EA B $41.17 18.80% $33.43 See Labor Rate NA

Tyco/Amp Netconnect 2-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $623.90 18.80% $506.63 See Labor Rate NA

Tyco/Amp Netconnect 2-1933056-1 C/A MRJ21/RJ45 GbE BLUE CMP EA B $643.47 18.80% $522.53 See Labor Rate NA
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Tyco/Amp Netconnect 2-1933056-2 C/A MRJ21/RJ45 GbE BLUE CMP EA B $663.07 18.80% $538.44 See Labor Rate NA

Tyco/Amp Netconnect 2-1933056-3 C/A MRJ21/RJ45 GbE BLUE CMP EA B $682.67 18.80% $554.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1933056-4 C/A MRJ21/RJ45 GbE BLUE CMP EA B $702.26 18.80% $570.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1933056-5 C/A MRJ21/RJ45 GbE BLUE CMP EA B $721.84 18.80% $586.16 See Labor Rate NA

Tyco/Amp Netconnect 2-1933056-6 C/A MRJ21/RJ45 GbE BLUE CMP EA B $741.43 18.80% $602.07 See Labor Rate NA

Tyco/Amp Netconnect 2-1933056-7 C/A MRJ21/RJ45 GbE BLUE CMP EA B $761.03 18.80% $617.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $480.46 18.80% $390.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $494.27 18.80% $401.37 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $507.75 18.80% $412.31 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $524.19 18.80% $425.66 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $537.67 18.80% $436.61 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $551.15 18.80% $447.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $564.98 18.80% $458.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $578.46 18.80% $469.73 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $591.94 18.80% $480.68 See Labor Rate NA

Tyco/Amp Netconnect 2-1933061-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $605.76 18.80% $491.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1933116-0 C/A CAT6 MP 8P BLK EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933116-2 C/A CAT6 MP 8P BLK EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933116-3 C/A CAT6 MP 8P BLK EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933116-5 C/A CAT6 MP 8P BLK EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933116-6 C/A CAT6 MP 8P BLK EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933116-8 C/A CAT6 MP 8P BLK EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933117-0 C/A CAT6 MP 8P GRY EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933117-2 C/A CAT6 MP 8P GRY EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933117-3 C/A CAT6 MP 8P GRY EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933117-5 C/A CAT6 MP 8P GRY EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933117-6 C/A CAT6 MP 8P GRY EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933117-8 C/A CAT6 MP 8P GRY EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933118-0 C/A CAT6 MP 8P BLU EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933118-2 C/A CAT6 MP 8P BLU EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933118-3 C/A CAT6 MP 8P BLU EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933118-5 C/A CAT6 MP 8P BLU EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933118-6 C/A CAT6 MP 8P BLU EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933118-8 C/A CAT6 MP 8P BLU EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933119-0 C/A CAT6 MP 8P GRN EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933119-2 C/A CAT6 MP 8P GRN EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933119-3 C/A CAT6 MP 8P GRN EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933119-5 C/A CAT6 MP 8P GRN EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933119-6 C/A CAT6 MP 8P GRN EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933119-8 C/A CAT6 MP 8P GRN EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933120-0 C/A CAT6 MP 8P RED EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933120-2 C/A CAT6 MP 8P RED EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933120-3 C/A CAT6 MP 8P RED EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933120-5 C/A CAT6 MP 8P RED EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933120-6 C/A CAT6 MP 8P RED EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933120-8 C/A CAT6 MP 8P RED EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933121-0 C/A CAT6 MP 8P WHT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933121-2 C/A CAT6 MP 8P WHT EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933121-3 C/A CAT6 MP 8P WHT EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933121-5 C/A CAT6 MP 8P WHT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933121-6 C/A CAT6 MP 8P WHT EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933121-8 C/A CAT6 MP 8P WHT EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933122-0 C/A CAT6 MP 8P YEL EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933122-2 C/A CAT6 MP 8P YEL EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933122-3 C/A CAT6 MP 8P YEL EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933122-4 C/A CAT6 MP 8P YEL EA B $17.38 18.80% $14.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1933122-5 C/A CAT6 MP 8P YEL EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933122-6 C/A CAT6 MP 8P YEL EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933122-8 C/A CAT6 MP 8P YEL EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933123-0 C/A CAT6 MP 8P ORG EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933123-2 C/A CAT6 MP 8P ORG EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933123-3 C/A CAT6 MP 8P ORG EA B $17.19 18.80% $13.96 See Labor Rate NA
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Tyco/Amp Netconnect 2-1933123-5 C/A CAT6 MP 8P ORG EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933123-6 C/A CAT6 MP 8P ORG EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933123-8 C/A CAT6 MP 8P ORG EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933124-0 C/A CAT6 MP 8P VIO EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933124-2 C/A CAT6 MP 8P VIO EA B $17.00 18.80% $13.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933124-3 C/A CAT6 MP 8P VIO EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1933124-5 C/A CAT6 MP 8P VIO EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1933124-6 C/A CAT6 MP 8P VIO EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1933124-8 C/A CAT6 MP 8P VIO EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1933152-5 I/O PLUG TO DB25, CABLE ASSY EA B $75.86 18.80% $61.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1933242-0 C/A SECURE YEL, CAT 5 CABLE EA B $20.79 18.80% $16.88 See Labor Rate NA

Tyco/Amp Netconnect 2-1933242-1 C/A SECURE YEL, CAT 5 CABLE EA B $20.85 18.80% $16.93 See Labor Rate NA

Tyco/Amp Netconnect 2-1933242-5 C/A SECURE YEL, CAT 5 CABLE EA B $23.13 18.80% $18.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1933243-0 CA/ASSY,MP,8P,CAT6,YEL EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1933284-1 DUPLX LC ADAPT,MM,SL,BLACK, RE EA B $13.08 18.80% $10.62 See Labor Rate NA

Tyco/Amp Netconnect 2-1933400-0 CA ASSY,PWR/PWR,3-3-2,240 EA B $155.90 18.80% $126.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1933400-5 CA ASSY,PWR/PWR,3-3-2,300 EA B $188.05 18.80% $152.70 See Labor Rate NA

Tyco/Amp Netconnect 2-1933401-0 CA ASSY,PWR/LINE,3-3-2,240 EA B $156.72 18.80% $127.27 See Labor Rate NA

Tyco/Amp Netconnect 2-1933401-5 CA ASSY,PWR/LINE,3-3-2,300 EA B $188.68 18.80% $153.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1933402-0 CA ASSY,PWR ENT,3-3-2,240 EA B $156.15 18.80% $126.80 See Labor Rate NA

Tyco/Amp Netconnect 2-1933402-5 CA ASSY,PWR ENT,3-3-2,300 EA B $188.09 18.80% $152.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1933403-0 CA ASSY,LINE ENT,3-3-2,240 EA B $157.53 18.80% $127.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1933403-5 CA ASSY,LINE ENT,3-3-2,300 EA B $189.70 18.80% $154.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1933404-5 CA ASSY,LINE/LINE,3-3-2,300 EA B $189.76 18.80% $154.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L2/3 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 2-1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L2/3 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 2-1938978-0 C/A,XG,MPO-LC EA B $620.67 18.80% $504.01 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-0 C/A,62.5,MPO-LC EA B $1,015.86 18.80% $824.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-1 C/A,62.5,MPO-LC EA B $1,028.11 18.80% $834.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-2 C/A,62.5,MPO-LC EA B $1,040.38 18.80% $844.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-3 C/A,62.5,MPO-LC EA B $1,052.63 18.80% $854.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-4 C/A,62.5,MPO-LC EA B $1,064.90 18.80% $864.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-5 C/A,62.5,MPO-LC EA B $1,077.15 18.80% $874.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-6 C/A,62.5,MPO-LC EA B $1,089.42 18.80% $884.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-7 C/A,62.5,MPO-LC EA B $1,101.55 18.80% $894.50 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-8 C/A,62.5,MPO-LC EA B $1,113.94 18.80% $904.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1938979-9 C/A,62.5,MPO-LC EA B $1,126.19 18.80% $914.51 See Labor Rate NA

Tyco/Amp Netconnect 2-1938980-0 C/A,XG,MPO-LC EA B $893.75 18.80% $725.76 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-0 C/A,62.5,MPO-LC EA B $1,015.86 18.80% $824.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-1 C/A,62.5,MPO-LC EA B $1,028.11 18.80% $834.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-2 C/A,62.5,MPO-LC EA B $1,040.38 18.80% $844.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-3 C/A,62.5,MPO-LC EA B $1,052.63 18.80% $854.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-4 C/A,62.5,MPO-LC EA B $1,064.90 18.80% $864.74 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-5 C/A,62.5,MPO-LC EA B $1,077.15 18.80% $874.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-6 C/A,62.5,MPO-LC EA B $1,089.42 18.80% $884.65 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-7 C/A,62.5,MPO-LC EA B $1,101.67 18.80% $894.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-8 C/A,62.5,MPO-LC EA B $1,113.94 18.80% $904.56 See Labor Rate NA

Tyco/Amp Netconnect 2-1938981-9 C/A,62.5,MPO-LC EA B $1,126.19 18.80% $914.51 See Labor Rate NA

Tyco/Amp Netconnect 219596-1 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B $24.25 18.80% $19.69 See Labor Rate NA

Tyco/Amp Netconnect 219596-2 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B $26.69 18.80% $21.67 See Labor Rate NA

Tyco/Amp Netconnect 219596-3 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B $29.13 18.80% $23.66 See Labor Rate NA

Tyco/Amp Netconnect 219596-4 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B $31.59 18.80% $25.66 See Labor Rate NA

Tyco/Amp Netconnect 219597-1 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $24.25 18.80% $19.69 See Labor Rate NA

Tyco/Amp Netconnect 219597-2 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $26.69 18.80% $21.67 See Labor Rate NA

Tyco/Amp Netconnect 219597-3 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $29.13 18.80% $23.66 See Labor Rate NA

Tyco/Amp Netconnect 219597-4 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $31.59 18.80% $25.66 See Labor Rate NA

Tyco/Amp Netconnect 219597-7 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $13.38 18.80% $10.87 See Labor Rate NA

Tyco/Amp Netconnect 219597-9 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B $14.40 18.80% $11.70 See Labor Rate NA

Tyco/Amp Netconnect 219598-1 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B $32.71 18.80% $26.56 See Labor Rate NA

Tyco/Amp Netconnect 219598-2 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B $39.31 18.80% $31.92 See Labor Rate NA

Tyco/Amp Netconnect 219598-3 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B $45.94 18.80% $37.31 See Labor Rate NA
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Tyco/Amp Netconnect 219598-4 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B $52.50 18.80% $42.63 See Labor Rate NA

Tyco/Amp Netconnect 219599-1 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B $32.71 18.80% $26.56 See Labor Rate NA

Tyco/Amp Netconnect 219599-2 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B $39.31 18.80% $31.92 See Labor Rate NA

Tyco/Amp Netconnect 219599-3 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B $45.94 18.80% $37.31 See Labor Rate NA

Tyco/Amp Netconnect 219599-4 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B $52.50 18.80% $42.63 See Labor Rate NA

Tyco/Amp Netconnect 219599-7 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B $102.84 18.80% $83.51 See Labor Rate NA

Tyco/Amp Netconnect 219831-1 PCHCD ASSY,1PR,110/RJ45 EA B $11.29 18.80% $9.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B $7,653.79 18.80% $6,215.18 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $7,977.91 18.80% $6,478.38 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $8,302.01 18.80% $6,741.57 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B $8,626.14 18.80% $7,004.77 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B $8,950.24 18.80% $7,267.95 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B $9,274.36 18.80% $7,531.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B $9,598.46 18.80% $7,794.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B $9,922.58 18.80% $8,057.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B $10,246.69 18.80% $8,320.72 See Labor Rate NA

Tyco/Amp Netconnect 2-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B $10,570.81 18.80% $8,583.92 See Labor Rate NA

Tyco/Amp Netconnect 219852-1 CA/ASSY,M/PLUG,568A EA B $29.50 18.80% $23.95 See Labor Rate NA

Tyco/Amp Netconnect 219852-2 CA/ASSY,M/PLUG,568A EA B $31.67 18.80% $25.72 See Labor Rate NA

Tyco/Amp Netconnect 219852-3 CA/ASSY,M/PLUG,568A EA B $33.73 18.80% $27.39 See Labor Rate NA

Tyco/Amp Netconnect 219852-4 CA/ASSY,M/PLUG,568A EA B $35.92 18.80% $29.17 See Labor Rate NA

Tyco/Amp Netconnect 219852-5 CA/ASSY,M/PLUG,568A EA B $37.98 18.80% $30.84 See Labor Rate NA

Tyco/Amp Netconnect 219853-1 CA/ASSY,M/PLUG,568B EA B $29.50 18.80% $23.95 See Labor Rate NA

Tyco/Amp Netconnect 219853-2 CA/ASSY,M/PLUG,568B EA B $31.67 18.80% $25.72 See Labor Rate NA

Tyco/Amp Netconnect 219853-3 CA/ASSY,M/PLUG,568B EA B $33.73 18.80% $27.39 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B $655.42 18.80% $532.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B $666.95 18.80% $541.59 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B $678.49 18.80% $550.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B $690.03 18.80% $560.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B $701.55 18.80% $569.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B $713.09 18.80% $579.05 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B $724.62 18.80% $588.42 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B $736.16 18.80% $597.79 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B $747.68 18.80% $607.15 See Labor Rate NA

Tyco/Amp Netconnect 2-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B $759.22 18.80% $616.52 See Labor Rate NA

Tyco/Amp Netconnect 2-1985339-0 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B $1,531.42 18.80% $1,243.57 See Labor Rate NA

Tyco/Amp Netconnect 219853-4 CA/ASSY,M/PLUG,568B EA B $35.92 18.80% $29.17 See Labor Rate NA

Tyco/Amp Netconnect 2-1985340-0 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,531.42 18.80% $1,243.57 See Labor Rate NA

Tyco/Amp Netconnect 2-1985341-0 CA 62.5 OFNP MPO-MTRJ SEC EA B $1,531.42 18.80% $1,243.57 See Labor Rate NA

Tyco/Amp Netconnect 219853-5 CA/ASSY,M/PLUG,568B EA B $37.98 18.80% $30.84 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-0 CA XG 12F MPO-LC RUG FAN OUT EA B $1,139.82 18.80% $925.58 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $1,174.43 18.80% $953.69 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $1,209.03 18.80% $981.78 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $1,243.62 18.80% $1,009.87 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $1,278.22 18.80% $1,037.96 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $1,312.83 18.80% $1,066.07 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $1,358.96 18.80% $1,103.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $1,382.02 18.80% $1,122.26 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $1,416.62 18.80% $1,150.35 See Labor Rate NA

Tyco/Amp Netconnect 2-1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $1,451.23 18.80% $1,178.46 See Labor Rate NA

Tyco/Amp Netconnect 2-1985480-0 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $87.13 18.80% $70.75 See Labor Rate NA

Tyco/Amp Netconnect 2-1985480-5 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $98.50 18.80% $79.98 See Labor Rate NA

Tyco/Amp Netconnect 2-1985520-0 C/A,OFNR 50/125 XG,LC GRN W/O EA B $100.40 18.80% $81.53 See Labor Rate NA

Tyco/Amp Netconnect 2-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $91.40 18.80% $74.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $103.32 18.80% $83.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $91.40 18.80% $74.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $103.32 18.80% $83.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $91.40 18.80% $74.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $103.32 18.80% $83.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $91.40 18.80% $74.22 See Labor Rate NA

Tyco/Amp Netconnect 2-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $103.32 18.80% $83.90 See Labor Rate NA

Tyco/Amp Netconnect 2-1985540-0 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,171.76 18.80% $1,763.55 See Labor Rate NA
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Tyco/Amp Netconnect 2-1985540-1 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,228.31 18.80% $1,809.48 See Labor Rate NA

Tyco/Amp Netconnect 2-1985540-3 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,341.37 18.80% $1,901.28 See Labor Rate NA

Tyco/Amp Netconnect 2-1985540-5 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,454.46 18.80% $1,993.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1985540-6 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,510.96 18.80% $2,039.00 See Labor Rate NA

Tyco/Amp Netconnect 2-1985540-8 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,624.05 18.80% $2,130.83 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-0 FOCA MPO-MPO I/O 12F MM50XG EA B $847.66 18.80% $688.33 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-1 FOCA MPO-MPO I/O 12F MM50XG EA B $868.47 18.80% $705.23 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-2 FOCA MPO-MPO I/O 12F MM50XG EA B $889.27 18.80% $722.12 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-3 FOCA MPO-MPO I/O 12F MM50XG EA B $910.08 18.80% $739.02 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-4 FOCA MPO-MPO I/O 12F MM50XG EA B $930.89 18.80% $755.92 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-5 FOCA MPO-MPO I/O 12F MM50XG EA B $951.69 18.80% $772.81 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-6 FOCA MPO-MPO I/O 12F MM50XG EA B $972.50 18.80% $789.71 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-7 FOCA MPO-MPO I/O 12F MM50XG EA B $993.31 18.80% $806.60 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-8 FOCA MPO-MPO I/O 12F MM50XG EA B $1,014.11 18.80% $823.50 See Labor Rate NA

Tyco/Amp Netconnect 2-1985580-9 FOCA MPO-MPO I/O 12F MM50XG EA B $1,034.92 18.80% $840.40 See Labor Rate NA

Tyco/Amp Netconnect 219856-1 PCHCD ASSY,1PR,110/RJ45 EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 2-1985627-0 C/A,OFNR 50/125 XG,LC GRN W/O EA B $100.40 18.80% $81.53 See Labor Rate NA

Tyco/Amp Netconnect 219856-3 PCHCD ASSY,1PR,110/RJ45 EA B $7.73 18.80% $6.28 See Labor Rate NA

Tyco/Amp Netconnect 219856-5 PCHCD ASSY,1PR,110/RJ45 EA B $8.13 18.80% $6.61 See Labor Rate NA

Tyco/Amp Netconnect 219856-7 PCHCD ASSY,1PR,110/RJ45 EA B $8.56 18.80% $6.95 See Labor Rate NA

Tyco/Amp Netconnect 219856-9 PCHCD ASSY,1PR,110/RJ45 EA B $8.96 18.80% $7.28 See Labor Rate NA

Tyco/Amp Netconnect 219884-1 CA/ASSY,MP,8P,CAT6,BLACK EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219884-2 CA/ASSY,MP,8P,CAT6,BLACK EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219884-3 CA/ASSY,MP,8P,CAT6,BLACK EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219884-4 CA/ASSY,MP,8P,CAT6,BLACK EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219884-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 219884-6 CA/ASSY,MP,8P,CAT6,BLACK EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219884-7 CA/ASSY,MP,8P,CAT6,BLACK EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219884-8 CA/ASSY,MP,8P,CAT6,BLACK EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219884-9 CA/ASSY,MP,8P,CAT6,BLACK EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 219885-1 CA/ASSY,MP,8P,CAT6,GRAY EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219885-2 CA/ASSY,MP,8P,CAT6,GRAY EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219885-3 CA/ASSY,MP,8P,CAT6,GRAY EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219885-4 CA/ASSY,MP,8P,CAT6,GRAY EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219885-5 CA/ASSY,MP,8P,CAT6,GRAY EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 219885-6 CA/ASSY,MP,8P,CAT6,GRAY EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219885-7 CA/ASSY,MP,8P,CAT6,GRAY EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219885-8 CA/ASSY,MP,8P,CAT6,GRAY EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219885-9 CA/ASSY,MP,8P,CAT6,GRAY EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 219886-1 CA/ASSY,MP,8P,CAT6,BLUE EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219886-2 CA/ASSY,MP,8P,CAT6,BLUE EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219886-3 CA/ASSY,MP,8P,CAT6,BLUE EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219886-4 CA/ASSY,MP,8P,CAT6,BLUE EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219886-5 CA/ASSY,MP,8P,CAT6,BLUE EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 219886-6 CA/ASSY,MP,8P,CAT6,BLUE EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219886-7 CA/ASSY,MP,8P,CAT6,BLUE EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219886-8 CA/ASSY,MP,8P,CAT6,BLUE EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219886-9 CA/ASSY,MP,8P,CAT6,BLUE EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 219887-1 CA/ASSY,MP,8P,CAT6,GRN EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219887-2 CA/ASSY,MP,8P,CAT6,GRN EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219887-3 CA/ASSY,MP,8P,CAT6,GRN EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219887-4 CA/ASSY,MP,8P,CAT6,GRN EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219887-5 CA/ASSY,MP,8P,CAT6,GRN EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 219887-6 CA/ASSY,MP,8P,CAT6,GRN EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219887-7 CA/ASSY,MP,8P,CAT6,GRN EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219887-8 CA/ASSY,MP,8P,CAT6,GRN EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219887-9 CA/ASSY,MP,8P,CAT6,GRN EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 219888-1 CA/ASSY,MP,8P,CAT6,RED EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219888-2 CA/ASSY,MP,8P,CAT6,RED EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219888-3 CA/ASSY,MP,8P,CAT6,RED EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219888-4 CA/ASSY,MP,8P,CAT6,RED EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219888-5 CA/ASSY,MP,8P,CAT6,RED EA B $9.92 18.80% $8.06 See Labor Rate NA
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Tyco/Amp Netconnect 219888-6 CA/ASSY,MP,8P,CAT6,RED EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219888-7 CA/ASSY,MP,8P,CAT6,RED EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219888-8 CA/ASSY,MP,8P,CAT6,RED EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219888-9 CA/ASSY,MP,8P,CAT6,RED EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 219889-1 CA/ASSY,MP,8P,CAT6,WHT EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219889-2 CA/ASSY,MP,8P,CAT6,WHT EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219889-3 CA/ASSY,MP,8P,CAT6,WHT EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219889-4 CA/ASSY,MP,8P,CAT6,WHT EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219889-5 CA/ASSY,MP,8P,CAT6,WHT EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 219889-6 CA/ASSY,MP,8P,CAT6,WHT EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219889-7 CA/ASSY,MP,8P,CAT6,WHT EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219889-8 CA/ASSY,MP,8P,CAT6,WHT EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219889-9 CA/ASSY,MP,8P,CAT6,WHT EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 219890-1 CA/ASSY,MP,8P,CAT6,YEL EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219890-2 CA/ASSY,MP,8P,CAT6,YEL EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219890-3 CA/ASSY,MP,8P,CAT6,YEL EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219890-4 CA/ASSY,MP,8P,CAT6,YEL EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 219890-6 CA/ASSY,MP,8P,CAT6,YEL EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219890-7 CA/ASSY,MP,8P,CAT6,YEL EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219890-8 CA/ASSY,MP,8P,CAT6,YEL EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219890-9 CA/ASSY,MP,8P,CAT6,YEL EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 219891-1 CA/ASSY,MP,8P,CAT6,ORG EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 219891-2 CA/ASSY,MP,8P,CAT6,ORG EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 219891-3 CA/ASSY,MP,8P,CAT6,ORG EA B $9.48 18.80% $7.70 See Labor Rate NA

Tyco/Amp Netconnect 219891-4 CA/ASSY,MP,8P,CAT6,ORG EA B $9.73 18.80% $7.90 See Labor Rate NA

Tyco/Amp Netconnect 219891-5 CA/ASSY,MP,8P,CAT6,ORG EA B $9.92 18.80% $8.06 See Labor Rate NA

Tyco/Amp Netconnect 219891-6 CA/ASSY,MP,8P,CAT6,ORG EA B $10.27 18.80% $8.34 See Labor Rate NA

Tyco/Amp Netconnect 219891-7 CA/ASSY,MP,8P,CAT6,ORG EA B $10.48 18.80% $8.51 See Labor Rate NA

Tyco/Amp Netconnect 219891-8 CA/ASSY,MP,8P,CAT6,ORG EA B $10.71 18.80% $8.70 See Labor Rate NA

Tyco/Amp Netconnect 219891-9 CA/ASSY,MP,8P,CAT6,ORG EA B $11.06 18.80% $8.98 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B $6,385.73 18.80% $5,185.46 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B $6,583.06 18.80% $5,345.71 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B $6,780.42 18.80% $5,505.97 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B $6,977.76 18.80% $5,666.22 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B $7,175.12 18.80% $5,826.48 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B $7,372.46 18.80% $5,986.73 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B $7,569.81 18.80% $6,146.99 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B $7,767.15 18.80% $6,307.24 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B $7,964.51 18.80% $6,467.50 See Labor Rate NA

Tyco/Amp Netconnect 2-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B $8,161.85 18.80% $6,627.74 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-0 CA XG 24F OFCP CLT MPO EA B $5,727.46 18.80% $4,650.93 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-1 CA XG 24F OFCP CLT MPO EA B $5,956.95 18.80% $4,837.28 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-2 CA XG 24F OFCP CLT MPO EA B $6,186.44 18.80% $5,023.64 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-3 CA XG 24F OFCP CLT MPO EA B $6,415.94 18.80% $5,210.00 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-4 CA XG 24F OFCP CLT MPO EA B $6,645.43 18.80% $5,396.35 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-5 CA XG 24F OFCP CLT MPO EA B $6,874.92 18.80% $5,582.71 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-6 CA XG 24F OFCP CLT MPO EA B $7,104.41 18.80% $5,769.06 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-7 CA XG 24F OFCP CLT MPO EA B $7,333.90 18.80% $5,955.42 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-8 CA XG 24F OFCP CLT MPO EA B $7,563.39 18.80% $6,141.77 See Labor Rate NA

Tyco/Amp Netconnect 2-2064716-9 CA XG 24F OFCP CLT MPO EA B $7,792.88 18.80% $6,328.13 See Labor Rate NA

Tyco/Amp Netconnect 2-219184-0 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-219184-5 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-219241-0 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-219241-5 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-219242-0 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-219242-5 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-219243-0 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-219243-5 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-219244-0 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-219244-5 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-219245-0 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA
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Tyco/Amp Netconnect 2-219245-5 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-219246-0 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-219246-1 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $13.36 18.80% $10.85 See Labor Rate NA

Tyco/Amp Netconnect 2-219246-2 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $13.85 18.80% $11.24 See Labor Rate NA

Tyco/Amp Netconnect 2-219246-5 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-219884-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219884-3 CA/ASSY,MP,8P,CAT6,BLACK EA B $17.19 18.80% $13.96 See Labor Rate NA

Tyco/Amp Netconnect 2-219884-4 CA/ASSY,MP,8P,CAT6,BLACK EA B $17.36 18.80% $14.10 See Labor Rate NA

Tyco/Amp Netconnect 2-219884-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-219884-6 CA/ASSY,MP,8P,CAT6,BLACK EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-219884-7 CA/ASSY,CAT6,27FT,BLK EA B $18.86 18.80% $15.32 See Labor Rate NA

Tyco/Amp Netconnect 2-219884-8 CA/ASSY,MP,8P,CAT6,BLACK EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-219885-0 CA/ASSY,MP,8P,CAT6,GRAY EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219885-4 CA/ASSY,MP,8P,CAT6,BLACK EA B $17.36 18.80% $14.10 See Labor Rate NA

Tyco/Amp Netconnect 2-219885-5 CA/ASSY,MP,8P,CAT6,GRAY EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-219886-0 CA/ASSY,MP,8P,CAT6,BLUE EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219886-2 CA/ASSY,MP,8P,CAT6,BLUE EA B $17.02 18.80% $13.82 See Labor Rate NA

Tyco/Amp Netconnect 2-219886-5 CA/ASSY,MP,8P,CAT6,BLUE EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-219886-7 CA/ASSY,MP,8P,CAT6,BLUE EA B $18.86 18.80% $15.32 See Labor Rate NA

Tyco/Amp Netconnect 2-219887-0 CA/ASSY,MP,8P,CAT6,GRN EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219887-5 CA/ASSY,MP,8P,CAT6,GRN EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-219888-0 CA/ASSY,MP,8P,CAT6,RED EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219888-5 CA/ASSY,MP,8P,CAT6,RED EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-219889-0 CA/ASSY,MP,8P,CAT6,WHT EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219889-5 CA/ASSY,MP,8P,CAT6,WHT EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219890-2 CA/ASSY,MP,8P,CAT6,YEL EA B $17.02 18.80% $13.82 See Labor Rate NA

Tyco/Amp Netconnect 2-219890-4 CA/ASSY,MP,8P,CAT6,YEL EA B $17.36 18.80% $14.10 See Labor Rate NA

Tyco/Amp Netconnect 2-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 2-219890-6 CA/ASSY,MP,8P,CAT6,YEL EA B $18.69 18.80% $15.18 See Labor Rate NA

Tyco/Amp Netconnect 2-219890-8 CA/ASSY,MP,8P,CAT6,YEL EA B $19.10 18.80% $15.51 See Labor Rate NA

Tyco/Amp Netconnect 2-219891-0 CA/ASSY,MP,8P,CAT6,ORG EA B $16.61 18.80% $13.49 See Labor Rate NA

Tyco/Amp Netconnect 2-219891-5 CA/ASSY,MP,8P,CAT6,ORG EA B $18.48 18.80% $15.01 See Labor Rate NA

Tyco/Amp Netconnect 224191-1 NETCONNECT D/S FOR WINDOWS EA B $1,336.49 18.80% $1,085.28 See Labor Rate NA

Tyco/Amp Netconnect 2-336513-1 Mod Plug Boot 8W White Diam ma MF B $437.75 18.80% $355.47 See Labor Rate NA

Tyco/Amp Netconnect 2-336513-2 Mod Plug Boot 8W Grey Diam max MF B $437.75 18.80% $355.47 See Labor Rate NA

Tyco/Amp Netconnect 2-336513-3 Mod Plug Boot 8W Red Diam max MF B $437.75 18.80% $355.47 See Labor Rate NA

Tyco/Amp Netconnect 2-336513-4 Mod Plug Boot 8W Blue Diam max MF B $437.75 18.80% $355.47 See Labor Rate NA

Tyco/Amp Netconnect 2-336513-5 Mod Plug Boot 8W Green Diam ma MF B $437.75 18.80% $355.47 See Labor Rate NA

Tyco/Amp Netconnect 2-336513-6 Mod Plug Boot 8W Yellow Diam m MF B $437.75 18.80% $355.47 See Labor Rate NA

Tyco/Amp Netconnect 2-336513-7 Mod Plug Boot 8W Black Diam ma MF B $437.75 18.80% $355.47 See Labor Rate NA

Tyco/Amp Netconnect 2-406372-2 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 2-406483-0 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 2-406483-2 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $13.85 18.80% $11.24 See Labor Rate NA

Tyco/Amp Netconnect 2-406483-4 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $14.94 18.80% $12.13 See Labor Rate NA

Tyco/Amp Netconnect 2-406483-5 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 2-406483-6 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $16.10 18.80% $13.07 See Labor Rate NA

Tyco/Amp Netconnect 2-406483-8 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $17.27 18.80% $14.02 See Labor Rate NA

Tyco/Amp Netconnect 2-5492362-0 C/A,62.5/125UM LRMPO/SC 12FIB EA B $686.65 18.80% $557.58 See Labor Rate NA

Tyco/Amp Netconnect 2-5492362-1 C/A,62.5/125UM LRMPO/SC 12FIB EA B $458.75 18.80% $372.52 See Labor Rate NA

Tyco/Amp Netconnect 2-555052-1 JACK ASSY,8POSN,IN-LINE EA B $4.90 18.80% $3.98 See Labor Rate NA

Tyco/Amp Netconnect 2-555858-0 CA ASSY,PWR ENT,5W,10 EA B $26.92 18.80% $21.86 See Labor Rate NA

Tyco/Amp Netconnect 2-555858-1 CA ASSY,PWR ENT,5W,71 EA B $53.81 18.80% $43.69 See Labor Rate NA

Tyco/Amp Netconnect 2-555858-2 CA ASSY,PWR ENT,5W,78 EA B $57.56 18.80% $46.74 See Labor Rate NA

Tyco/Amp Netconnect 2-555858-3 CA ASSY,PWR ENT,5W,90 EA B $64.32 18.80% $52.23 See Labor Rate NA

Tyco/Amp Netconnect 2-555858-4 CA ASSY,PWR ENT,5W,360 EA B $182.32 18.80% $148.05 See Labor Rate NA

Tyco/Amp Netconnect 2-555858-5 CA ASSY,PWR ENT,5W,102 EA B $67.61 18.80% $54.90 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-0 CA ASSY,PWR/PWR, 8W, 56 EA B $53.02 18.80% $43.05 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-1 CA ASSY,PWR/PWR, 8W, 72 EA B $60.52 18.80% $49.14 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-2 CA ASSY,PWR/PWR, 8W, 132 EA B $97.13 18.80% $78.87 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-3 CA ASSY,PWR/PWR,8W,264 EA B $169.40 18.80% $137.56 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-4 CA ASSY,PWR/PWR,8W,24 EA B $38.00 18.80% $30.86 See Labor Rate NA
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Tyco/Amp Netconnect 2-556127-5 CA ASSY,PWR/PWR,8W,21.5 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-7 CA ASSY,PWR/PWR,8W,60 EA B $54.90 18.80% $44.58 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-8 CA ASSY,PWR/PWR,8W,42 EA B $46.44 18.80% $37.71 See Labor Rate NA

Tyco/Amp Netconnect 2-556127-9 CA ASSY,PWR/PWR,8W,28 EA B $39.86 18.80% $32.37 See Labor Rate NA

Tyco/Amp Netconnect 2-556148-0 CA ASSY,LINE ENT,8W,240 EA B $173.80 18.80% $141.13 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-0 CA ASSY,PWR/PWR,5W,24 EA B $33.02 18.80% $26.81 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-2 CA ASSY,PWR/PWR,5W,42 EA B $39.79 18.80% $32.31 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-3 CA ASSY,PWR/PWR,5W,180 EA B $101.34 18.80% $82.29 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-4 CA ASSY,PWR/PWR,5W,288 EA B $148.67 18.80% $120.72 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-5 CA ASSY,PWR/PWR,5W,16 EA B $32.27 18.80% $26.20 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-6 CA ASSY,PWR/PWR,5W,32.5 EA B $36.04 18.80% $29.26 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-7 CA ASSY,PWR/PWR,5W,144 EA B $85.57 18.80% $69.49 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-8 CA ASSY,PWR/PWR,5W,14 EA B $32.09 18.80% $26.06 See Labor Rate NA

Tyco/Amp Netconnect 2-556212-9 CA ASSY,PWR/PWR,5W,16.25 EA B $32.27 18.80% $26.20 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-0 CA ASSY,PWR/LINE,8W,24 EA B $52.13 18.80% $42.33 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-1 CA ASSY,PWR/LINE,8W,12.5 EA B $41.90 18.80% $34.03 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-2 CA ASSY,PWR/LINE,8W,34 EA B $47.04 18.80% $38.20 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-3 CA ASSY,PWR/LINE,8W,50 EA B $55.29 18.80% $44.89 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-4 CA ASSY,PWR/LINE,8W,300 EA B $193.53 18.80% $157.15 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-5 CA ASSY,PWR/LINE,8W,120 EA B $94.11 18.80% $76.42 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-6 CA ASSY,PWR/LINE,8W,240 EA B $168.67 18.80% $136.96 See Labor Rate NA

Tyco/Amp Netconnect 2-556731-7 CA ASSY,PWR/LINE,8W,420 EA B $226.47 18.80% $183.90 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-0 CA ASSY,PWR/PWR,8W,2#10,73 EA B $60.52 18.80% $49.14 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-1 CA ASSY,PWR/PWR,8W,2#10,24 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-2 CA ASSY,PWR/PWR,8W,2#10,60 EA B $54.90 18.80% $44.58 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-3 CA ASSY,PWR/PWR,8W,2#10,120 EA B $96.34 18.80% $78.23 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-4 CA ASSY,PWR/PWR,8W,2#10,144 EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-5 CA ASSY,PWR/PWR,8W,2#10,180 EA B $123.40 18.80% $100.20 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-6 CA ASSY,PWR/PWR,8W,2#10,240 EA B $156.24 18.80% $126.88 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-7 CA ASSY,PWR/PWR,8W,2#10,18 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-8 CA ASSY,PWR/PWR,8W,2#10,82 EA B $85.13 18.80% $69.13 See Labor Rate NA

Tyco/Amp Netconnect 2-558057-9 CA ASSY,PWR/PWR,8W,2#10,92 EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 2-569523-0 PCHCD ASSY, 1 PR,110/110 20 FT EA B $18.50 18.80% $15.02 See Labor Rate NA

Tyco/Amp Netconnect 2-569526-0 PCHCD ASSY, 4PR, 110/110 20 FT EA B $39.38 18.80% $31.98 See Labor Rate NA

Tyco/Amp Netconnect 2-569528-0 PCHCD ASSY,4PR,110/T568B 20 FT EA B $25.98 18.80% $21.10 See Labor Rate NA

Tyco/Amp Netconnect 2-599161-7 OCAB 6 50/125P ORANGE LSZH I/E EA B $4.92 18.80% $4.00 See Labor Rate NA

Tyco/Amp Netconnect 2-6206619-0 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $59.79 18.80% $48.55 See Labor Rate NA

Tyco/Amp Netconnect 2-6278027-0 C/A ST/MT-RJ, MM 20 EA B $57.79 18.80% $46.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6278027-5 CA,62.5,MTRJ-ST EA B $65.65 18.80% $53.31 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-0 C/A,62.5/125,DU,SC,MT/RJ,M20 EA B $57.79 18.80% $46.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-1 CA 62.5 OFNR MT-RJ TO SC EA B $59.32 18.80% $48.17 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-2 CA 62.5 OFNR MT-RJ TO SC EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-3 CA 62.5 OFNR MT-RJ TO SC EA B $62.42 18.80% $50.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-4 CA 62.5 OFNR MT-RJ TO SC EA B $63.98 18.80% $51.95 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-5 CA,62.5,MTRJ-SC EA B $65.65 18.80% $53.31 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-6 CA 62.5 OFNR MT-RJ TO SC EA B $66.50 18.80% $54.00 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-7 CA 62.5 OFNR MT-RJ TO SC EA B $67.32 18.80% $54.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-8 CA 62.5 OFNR MT-RJ TO SC EA B $68.15 18.80% $55.34 See Labor Rate NA

Tyco/Amp Netconnect 2-6278028-9 CA 62.5 OFNR MT-RJ TO SC EA B $68.98 18.80% $56.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6278031-0 CA SMF LSZH ZIP SC-MTRJ 20M EA B $52.57 18.80% $42.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-0 C/A MT-RJ/MT-RJ MM EA B $57.79 18.80% $46.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-1 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $59.32 18.80% $48.17 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-2 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $60.88 18.80% $49.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-3 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $62.42 18.80% $50.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-4 C/A MT-RJ/MT-RJ MM EA B $63.98 18.80% $51.95 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-5 C/A MT-RJ/MT-RJ MM EA B $65.65 18.80% $53.31 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-6 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $66.50 18.80% $54.00 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-7 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $67.32 18.80% $54.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-8 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $68.15 18.80% $55.34 See Labor Rate NA

Tyco/Amp Netconnect 2-6278032-9 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $68.98 18.80% $56.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6278033-0 C/A MT-RJ/MT-RJ SM EA B $52.57 18.80% $42.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278033-5 CA,SM,MTRJ-MTRJ EA B $60.63 18.80% $49.24 See Labor Rate NA
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Tyco/Amp Netconnect 2-6278126-0 C/ASM,MTRJ-SC EA B $57.79 18.80% $46.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6278126-5 C/ASM,MTRJ-SC EA B $65.65 18.80% $53.31 See Labor Rate NA

Tyco/Amp Netconnect 2-6278127-0 SC SIMPLX/MT-RJ 20M1 C/A EA B $64.34 18.80% $52.25 See Labor Rate NA

Tyco/Amp Netconnect 2-6278128-0 MT-RJ/MT-RJ 20M1 C/A EA B $57.79 18.80% $46.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6278128-5 CA,50,MTRJ-MTRJ EA B $63.81 18.80% $51.81 See Labor Rate NA

Tyco/Amp Netconnect 2-6278199-0 CA,50,MTRJ-ST EA B $57.79 18.80% $46.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6278199-5 CA,50,MTRJ-ST EA B $63.81 18.80% $51.81 See Labor Rate NA

Tyco/Amp Netconnect 2-6278298-0 CA,SM,MTRJ-ST EA B $52.57 18.80% $42.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278298-5 CA,SM,MTRJ-ST EA B $60.63 18.80% $49.24 See Labor Rate NA

Tyco/Amp Netconnect 2-6278873-0 C/A 50.125UM RIS MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278873-5 CA,50,MTRJ-MTRJ EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278874-0 C/A 50.125UM RIS MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278874-5 CA,50,MTRJ-MTRJ EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278875-0 C/A 50.125UM RIS MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278875-5 CA,50,MTRJ-MTRJ EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278876-0 C/A 50.125UM RIS MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278876-5 CA,50,MTRJ-MTRJ EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278877-0 C/A 50/125UM RIS MTRJ 20M1 EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278877-5 C/A 50/125UM RIS MTRJ 25M1 EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278878-0 C/A 50/125UM RIS MTRJ 20M1 EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278878-5 C/A 50/125UM RIS MTRJ 25M1 EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278879-0 C/A 50/125UM RIS MTRJ 20M1 EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278879-5 C/A 50/125UM RIS MTRJ 25M1 EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278880-0 C/A 50/125UM RIS MTRJ 20M1 EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278880-5 CA,50,MTRJ-SC EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278881-0 C/A 50/125UM SIM MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278881-5 CA,50,MTRJ-ST EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B $79.29 18.80% $64.38 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B $81.34 18.80% $66.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B $83.42 18.80% $67.74 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B $85.48 18.80% $69.41 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B $89.59 18.80% $72.75 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B $91.65 18.80% $74.42 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6278883-0 C/A 50/125UM SIM MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278883-5 CA,50,MTRJ-ST EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278884-0 CA,50,MTRJ-ST EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278884-5 CA,50,MTRJ-ST EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278890-0 C/A 62.5/125UM LSZH MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278890-5 CA,62.5,MTRJ-MTRJ EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278891-0 C/A 62.5/125UM LSZH MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278891-5 CA,62.5,MTRJ-MTRJ EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278892-0 C/A 62.5/125UM LSZH MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278892-5 CA,62.5,MTRJ-MTRJ EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278893-0 C/A 62.5/125UM LSZH MTRJ 20M1 EA B $77.21 18.80% $62.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6278893-5 C/A 62.5/125UM LSZH MTRJ 4M1 EA B $87.53 18.80% $71.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6278894-0 C/A 62.5/125 RIS SC MTRJ 20M1 EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278894-5 CA,62.5,MTRJ-SC EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278895-0 C/A 62.5/125 RIS SC MTRJ 20M1 EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278895-5 CA,62.5,MTRJ-SC EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278896-0 CA,62.5,MTRJ-SC EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278896-5 CA,62.5,MTRJ-SC EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278897-0 C/A 62.5/125 RIS SC MTRJ 20M1 EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278897-5 CA,62.5,MTRJ-SC EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6278898-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B $89.53 18.80% $72.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6278899-0 CA,62.5,MTRJ-ST EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278899-5 CA,62.5,MTRJ-ST EA B $89.53 18.80% $72.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6278900-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B $79.21 18.80% $64.32 See Labor Rate NA
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Tyco/Amp Netconnect 2-6278900-5 CA,62.5,MTRJ-ST EA B $89.53 18.80% $72.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6278901-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 2-6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B $89.53 18.80% $72.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6374645-0 C/A MTRJ TO LC SM OFNR 20M1 EA B $64.90 18.80% $52.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6374645-5 C/A MTRJ TO LC SM OFNR 25M1 EA B $69.84 18.80% $56.72 See Labor Rate NA

Tyco/Amp Netconnect 2-6374646-0 C/A MTRJ TO LC MM OFNP EA B $66.13 18.80% $53.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6374646-5 C/A MTRJ TO LC MM OFNP EA B $74.21 18.80% $60.26 See Labor Rate NA

Tyco/Amp Netconnect 2-6374647-0 C/A MTRJ TO LC MM OFNR 20M1 EA B $66.13 18.80% $53.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6374647-5 CA,50,MTRJ-LC EA B $74.21 18.80% $60.26 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-0 C/A,62.5125,12FIB,PLE,MPO EA B $1,044.54 18.80% $848.20 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-1 C/A,62.5125,12FIB,PLE,MPO EA B $1,065.19 18.80% $864.98 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-2 C/A,62.5125,12FIB,PLE,MPO EA B $1,085.84 18.80% $881.75 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-3 C/A,62.5125,12FIB,PLE,MPO EA B $1,106.47 18.80% $898.50 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-4 C/A,62.5125,12FIB,PLE,MPO EA B $1,127.13 18.80% $915.27 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-5 C/A,62.5125,12FIB,PLE,MPO EA B $1,147.78 18.80% $932.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-6 C/A,62.5125,12FIB,PLE,MPO EA B $1,168.41 18.80% $948.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-7 C/A,62.5125,12FIB,PLE,MPO EA B $1,189.07 18.80% $965.57 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-8 C/A,62.5125,12FIB,PLE,MPO EA B $1,209.74 18.80% $982.36 See Labor Rate NA

Tyco/Amp Netconnect 2-6435024-9 C/A,62.5125,12FIB,PLE,MPO EA B $1,230.37 18.80% $999.11 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-0 C/A,62.5125,24FIB,PLE,MPO EA B $1,976.27 18.80% $1,604.81 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-1 C/A,62.5125,24FIB,PLE,MPO EA B $2,027.73 18.80% $1,646.59 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-2 C/A,62.5125,24FIB,PLE,MPO EA B $2,079.15 18.80% $1,688.35 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-3 C/A,62.5125,24FIB,PLE,MPO EA B $2,130.59 18.80% $1,730.12 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-4 C/A,62.5125,24FIB,PLE,MPO EA B $2,182.05 18.80% $1,771.91 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-5 C/A,62.5125,24FIB,PLE,MPO EA B $2,233.49 18.80% $1,813.68 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-6 C/A,62.5125,24FIB,PLE,MPO EA B $2,284.93 18.80% $1,855.45 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-7 C/A,62.5125,24FIB,PLE,MPO EA B $2,336.37 18.80% $1,897.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-8 C/A,62.5125,24FIB,PLE,MPO EA B $2,387.83 18.80% $1,939.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6435025-9 C/A,62.5125,24FIB,PLE,MPO EA B $2,439.25 18.80% $1,980.77 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-0 C/A MPO TRUNK 62.5, 72FIB EA B $5,991.70 18.80% $4,865.50 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-1 C/A MPO TRUNK 62.5, 72FIB EA B $6,175.25 18.80% $5,014.55 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-2 C/A MPO TRUNK 62.5, 72FIB EA B $6,358.78 18.80% $5,163.59 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-3 C/A MPO TRUNK 62.5, 72FIB EA B $6,542.32 18.80% $5,312.62 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-4 C/A MPO TRUNK 62.5, 72FIB EA B $6,725.87 18.80% $5,461.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-5 C/A MPO TRUNK 62.5, 72FIB EA B $6,909.40 18.80% $5,610.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-6 C/A MPO TRUNK 62.5, 72FIB EA B $7,092.91 18.80% $5,759.72 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-7 C/A MPO TRUNK 62.5, 72FIB EA B $7,276.44 18.80% $5,908.76 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-8 C/A MPO TRUNK 62.5, 72FIB EA B $7,459.99 18.80% $6,057.81 See Labor Rate NA

Tyco/Amp Netconnect 2-6435027-9 C/A MPO TRUNK 62.5, 72FIB EA B $7,643.52 18.80% $6,206.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-0 C/A,50/125,12FIB,PLE,MPO EA B $1,013.02 18.80% $822.61 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-1 C/A,50/125,12FIB,PLE,MPO EA B $1,032.09 18.80% $838.10 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-2 C/A,50/125,12FIB,PLE,MPO EA B $1,051.17 18.80% $853.59 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-3 C/A,50/125,12FIB,PLE,MPO EA B $1,070.23 18.80% $869.07 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-4 C/A,50/125,12FIB,PLE,MPO EA B $1,089.32 18.80% $884.57 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-5 C/A,50/125,12FIB,PLE,MPO EA B $1,108.38 18.80% $900.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-6 C/A,50/125,12FIB,PLE,MPO EA B $1,127.45 18.80% $915.54 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-7 C/A,50/125,12FIB,PLE,MPO EA B $1,146.53 18.80% $931.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-8 C/A,50/125,12FIB,PLE,MPO EA B $1,165.61 18.80% $946.52 See Labor Rate NA

Tyco/Amp Netconnect 2-6435028-9 C/A,50/125,12FIB,PLE,MPO EA B $1,184.66 18.80% $961.99 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-0 C/A,50.125,24FIB,PLE,MPO EA B $1,908.73 18.80% $1,549.97 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-1 C/A,50.125,24FIB,PLE,MPO EA B $1,956.79 18.80% $1,588.99 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-2 C/A,50.125,24FIB,PLE,MPO EA B $2,004.86 18.80% $1,628.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-3 C/A,50.125,24FIB,PLE,MPO EA B $2,052.92 18.80% $1,667.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-4 C/A,50.125,24FIB,PLE,MPO EA B $2,100.99 18.80% $1,706.09 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-5 C/A,50.125,24FIB,PLE,MPO EA B $2,149.07 18.80% $1,745.13 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-6 C/A,50.125,24FIB,PLE,MPO EA B $2,197.12 18.80% $1,784.15 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-7 C/A,50.125,24FIB,PLE,MPO EA B $2,245.20 18.80% $1,823.19 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-8 C/A,50.125,24FIB,PLE,MPO EA B $2,293.25 18.80% $1,862.21 See Labor Rate NA

Tyco/Amp Netconnect 2-6435029-9 C/A,50.125,24FIB,PLE,MPO EA B $2,341.33 18.80% $1,901.25 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-0 CA,50,72F,OFNP,MPO EA B $5,382.46 18.80% $4,370.77 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-1 CA,50,72F,OFNP,MPO EA B $5,535.53 18.80% $4,495.07 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-2 CA,50,72F,OFNP,MPO EA B $5,688.60 18.80% $4,619.37 See Labor Rate NA
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Tyco/Amp Netconnect 2-6435031-3 CA,50,72F,OFNP,MPO EA B $5,841.67 18.80% $4,743.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-4 CA,50,72F,OFNP,MPO EA B $5,994.76 18.80% $4,867.98 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-5 CA,50,72F,OFNP,MPO EA B $6,147.83 18.80% $4,992.28 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-6 CA,50,72F,OFNP,MPO EA B $6,300.88 18.80% $5,116.57 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-7 CA,50,72F,OFNP,MPO EA B $6,453.95 18.80% $5,240.87 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-8 CA,50,72F,OFNP,MPO EA B $6,607.02 18.80% $5,365.17 See Labor Rate NA

Tyco/Amp Netconnect 2-6435031-9 CA,50,72F,OFNP,MPO EA B $6,760.09 18.80% $5,489.47 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-0 C/A,62.5/125UM,72F,MPO EA B $5,361.17 18.80% $4,353.48 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-1 C/A,62.5/125UM,72F,MPO EA B $5,513.18 18.80% $4,476.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-2 C/A,62.5/125UM,72F,MPO EA B $5,665.20 18.80% $4,600.36 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-3 C/A,62.5/125UM,72F,MPO EA B $5,817.21 18.80% $4,723.81 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-4 C/A,62.5/125UM,72F,MPO EA B $5,969.22 18.80% $4,847.25 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-5 C/A,62.5/125UM,72F,MPO EA B $6,121.24 18.80% $4,970.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-6 C/A,62.5/125UM,72F,MPO EA B $6,273.25 18.80% $5,094.13 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-7 C/A,62.5/125UM,72F,MPO EA B $6,425.26 18.80% $5,217.57 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-8 C/A,62.5/125UM,72F,MPO EA B $6,577.28 18.80% $5,341.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6435035-9 C/A,62.5/125UM,72F,MPO EA B $6,729.29 18.80% $5,464.45 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-0 C/A,50/125UM,72F,MPO EA B $4,977.51 18.80% $4,041.94 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-1 C/A,50/125UM,72F,MPO EA B $5,110.33 18.80% $4,149.79 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-2 C/A,50/125UM,72F,MPO EA B $5,243.16 18.80% $4,257.65 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-3 C/A,50/125UM,72F,MPO EA B $5,375.98 18.80% $4,365.51 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-4 C/A,50/125UM,72F,MPO EA B $5,508.80 18.80% $4,473.36 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-5 C/A,50/125UM,72F,MPO EA B $5,641.60 18.80% $4,581.20 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-6 C/A,50/125UM,72F,MPO EA B $5,774.44 18.80% $4,689.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-7 C/A,50/125UM,72F,MPO EA B $5,907.24 18.80% $4,796.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-8 C/A,50/125UM,72F,MPO EA B $6,040.09 18.80% $4,904.79 See Labor Rate NA

Tyco/Amp Netconnect 2-6435039-9 C/A,50/125UM,72F,MPO EA B $6,172.89 18.80% $5,012.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-0 C/A 12FIB SM MPO-MPO EA B $884.93 18.80% $718.60 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-1 C/A 12FIB SM MPO-MPO EA B $897.58 18.80% $728.87 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-2 C/A 12FIB SM MPO-MPO EA B $910.25 18.80% $739.16 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-3 C/A 12FIB SM MPO-MPO EA B $922.92 18.80% $749.45 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-4 C/A 12FIB SM MPO-MPO EA B $935.60 18.80% $759.74 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-5 C/A 12FIB SM MPO-MPO EA B $948.27 18.80% $770.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-6 C/A 12FIB SM MPO-MPO EA B $960.92 18.80% $780.31 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-7 C/A 12FIB SM MPO-MPO EA B $973.60 18.80% $790.60 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-8 C/A 12FIB SM MPO-MPO EA B $986.27 18.80% $800.89 See Labor Rate NA

Tyco/Amp Netconnect 2-6435070-9 C/A 12FIB SM MPO-MPO EA B $998.94 18.80% $811.18 See Labor Rate NA

Tyco/Amp Netconnect 2-6435547-0 CA FO 62.5 SC DUP-MTJR RED SEC EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6435547-5 CA FO 62.5 SC DUP-MTJR RED SEC EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6435548-0 CA,62.5,MTRJ-SC EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6435548-5 CA,62.5,MTRJ-SC EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6435552-0 CA,62.5,MTRJ-SC EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6435552-5 CA,62.5,MTRJ-SC EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6435553-0 CA,62.5,MTRJ-SC EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6435553-5 CA,62.5,MTRJ-SC EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6588572-0 CA50,MTRJ-MTRJ EA B $77.92 18.80% $63.27 See Labor Rate NA

Tyco/Amp Netconnect 2-6588572-5 CA50,MTRJ-MTRJ EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6588573-0 CA50,MTRJ-SC EA B $77.92 18.80% $63.27 See Labor Rate NA

Tyco/Amp Netconnect 2-6588573-5 CA50,MTRJ-SC EA B $89.52 18.80% $72.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6588713-0 CA,62.5,MTRJ-MTRJ EA B $75.80 18.80% $61.56 See Labor Rate NA

Tyco/Amp Netconnect 2-6588713-5 CA,62.5,MTRJ-MTRJ EA B $84.42 18.80% $68.55 See Labor Rate NA

Tyco/Amp Netconnect 2-6588719-0 C/A MTRJ-LC DUP OFNR XG EA B $91.78 18.80% $74.53 See Labor Rate NA

Tyco/Amp Netconnect 2-6588719-5 C/A MTRJ-LC DUP OFNR XG EA B $103.38 18.80% $83.95 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-0 C/A MPO-MPO 24FIB PLENUM XG EA B $2,604.67 18.80% $2,115.09 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-1 C/A MPO-MPO 24FIB PLENUM XG EA B $2,687.51 18.80% $2,182.36 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-2 CA 24FIB XG OFNP MPO EA B $2,770.39 18.80% $2,249.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-3 C/A MPO-MPO 24FIB PLENUM XG EA B $2,853.23 18.80% $2,316.94 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-4 CA 24FIB XG OFNP MPO EA B $2,936.11 18.80% $2,384.24 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-5 C/A MPO-MPO 24FIB PLENUM XG EA B $3,018.98 18.80% $2,451.53 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-6 CA 24FIB XG OFNP MPO EA B $3,101.84 18.80% $2,518.82 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-7 CA 24FIB XG OFNP MPO EA B $3,184.70 18.80% $2,586.10 See Labor Rate NA

Tyco/Amp Netconnect 2-6588724-8 C/A MPO-MPO 24FIB PLENUM XG EA B $3,267.56 18.80% $2,653.39 See Labor Rate NA

Page 1823 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 2-6588724-9 CA 24FIB XG OFNP MPO EA B $3,350.42 18.80% $2,720.68 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-0 C/A 50/125 12FIB PLENUM MPO EA B $1,267.81 18.80% $1,029.52 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-1 C/A 50/125 12FIB PLENUM MPO EA B $1,299.64 18.80% $1,055.36 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-2 C/A 50/125 12FIB PLENUM MPO EA B $1,331.45 18.80% $1,081.19 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-3 C/A 50/125 12FIB PLENUM MPO EA B $1,363.25 18.80% $1,107.02 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-4 C/A 50/125 12FIB PLENUM MPO EA B $1,395.06 18.80% $1,132.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-5 C/A 50/125 12FIB PLENUM MPO EA B $1,426.89 18.80% $1,158.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-6 C/A 50/125 12FIB PLENUM MPO EA B $1,458.67 18.80% $1,184.50 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-7 C/A 50/125 12FIB PLENUM MPO EA B $1,490.52 18.80% $1,210.36 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-8 C/A 50/125 12FIB PLENUM MPO EA B $1,522.30 18.80% $1,236.17 See Labor Rate NA

Tyco/Amp Netconnect 2-6693087-9 C/A 50/125 12FIB PLENUM MPO EA B $1,554.13 18.80% $1,262.02 See Labor Rate NA

Tyco/Amp Netconnect 2-6693182-0 C/A MPO-MPO 50/125 20M EA B $355.27 18.80% $288.50 See Labor Rate NA

Tyco/Amp Netconnect 2-6693182-1 C/A MPO-MPO 50/125 100M EA B $1,282.66 18.80% $1,041.57 See Labor Rate NA

Tyco/Amp Netconnect 2-6693182-2 C/A MPO-MPO 50/125 200M EA B $2,441.88 18.80% $1,982.91 See Labor Rate NA

Tyco/Amp Netconnect 2-6693182-3 C/A MPO-MPO 50/125 300M EA B $3,601.11 18.80% $2,924.24 See Labor Rate NA

Tyco/Amp Netconnect 2-6693182-4 C/A MPO-MPO 50/125 40M EA B $587.13 18.80% $476.77 See Labor Rate NA

Tyco/Amp Netconnect 2-6693182-5 C/A MPO-MPO 50/125 60M EA B $818.97 18.80% $665.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6693205-0 C/A MTRJ PLUG N/PINS GREEN-ST EA B $90.84 18.80% $73.77 See Labor Rate NA

Tyco/Amp Netconnect 2-6693205-5 C/A MTRJ PLUG N/PINS GREEN-ST EA B $101.73 18.80% $82.61 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B $1,532.36 18.80% $1,244.34 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B $1,562.13 18.80% $1,268.51 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B $1,591.86 18.80% $1,292.65 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B $1,651.32 18.80% $1,340.94 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B $1,681.05 18.80% $1,365.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B $1,710.76 18.80% $1,389.20 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B $1,740.53 18.80% $1,413.38 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B $1,770.26 18.80% $1,437.52 See Labor Rate NA

Tyco/Amp Netconnect 2-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B $1,799.97 18.80% $1,461.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,532.36 18.80% $1,244.34 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,562.13 18.80% $1,268.51 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,591.86 18.80% $1,292.65 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,651.32 18.80% $1,340.94 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,681.05 18.80% $1,365.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,710.76 18.80% $1,389.20 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,740.53 18.80% $1,413.38 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,770.26 18.80% $1,437.52 See Labor Rate NA

Tyco/Amp Netconnect 2-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,799.97 18.80% $1,461.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,532.36 18.80% $1,244.34 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,562.13 18.80% $1,268.51 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,591.86 18.80% $1,292.65 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,651.32 18.80% $1,340.94 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,681.05 18.80% $1,365.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,710.76 18.80% $1,389.20 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,740.53 18.80% $1,413.38 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,770.26 18.80% $1,437.52 See Labor Rate NA

Tyco/Amp Netconnect 2-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,799.97 18.80% $1,461.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-0 CA,62.5,12F,OFNP,MPO EA B $1,532.36 18.80% $1,244.34 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-1 CA,62.5,12F,OFNP,MPO EA B $1,562.13 18.80% $1,268.51 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-2 CA,62.5,12F,OFNP,MPO EA B $1,591.86 18.80% $1,292.65 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-3 CA,62.5,12F,OFNP,MPO EA B $1,621.57 18.80% $1,316.78 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-4 CA,62.5,12F,OFNP,MPO EA B $1,651.32 18.80% $1,340.94 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-5 CA,62.5,12F,OFNP,MPO EA B $1,681.05 18.80% $1,365.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-6 CA,62.5,12F,OFNP,MPO EA B $1,710.76 18.80% $1,389.20 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-7 CA,62.5,12F,OFNP,MPO EA B $1,740.53 18.80% $1,413.38 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-8 CA,62.5,12F,OFNP,MPO EA B $1,770.26 18.80% $1,437.52 See Labor Rate NA

Tyco/Amp Netconnect 2-6754272-9 CA,62.5,12F,OFNP,MPO EA B $1,799.97 18.80% $1,461.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B $1,486.98 18.80% $1,207.49 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B $1,514.46 18.80% $1,229.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B $1,541.92 18.80% $1,252.10 See Labor Rate NA
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Tyco/Amp Netconnect 2-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B $1,569.38 18.80% $1,274.40 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B $1,596.86 18.80% $1,296.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B $1,624.32 18.80% $1,319.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B $1,651.76 18.80% $1,341.30 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B $1,679.24 18.80% $1,363.61 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B $1,706.70 18.80% $1,385.91 See Labor Rate NA

Tyco/Amp Netconnect 2-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B $1,734.16 18.80% $1,408.21 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B $1,486.98 18.80% $1,207.49 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B $1,514.46 18.80% $1,229.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B $1,541.92 18.80% $1,252.10 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B $1,569.38 18.80% $1,274.40 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B $1,596.86 18.80% $1,296.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B $1,624.32 18.80% $1,319.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B $1,651.76 18.80% $1,341.30 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B $1,679.24 18.80% $1,363.61 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B $1,706.70 18.80% $1,385.91 See Labor Rate NA

Tyco/Amp Netconnect 2-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B $1,734.16 18.80% $1,408.21 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B $1,486.98 18.80% $1,207.49 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B $1,514.46 18.80% $1,229.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B $1,541.92 18.80% $1,252.10 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B $1,569.38 18.80% $1,274.40 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B $1,596.86 18.80% $1,296.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B $1,624.32 18.80% $1,319.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B $1,651.76 18.80% $1,341.30 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B $1,679.24 18.80% $1,363.61 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B $1,706.70 18.80% $1,385.91 See Labor Rate NA

Tyco/Amp Netconnect 2-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B $1,734.16 18.80% $1,408.21 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B $1,486.98 18.80% $1,207.49 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B $1,514.46 18.80% $1,229.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B $1,541.92 18.80% $1,252.10 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B $1,569.38 18.80% $1,274.40 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B $1,596.86 18.80% $1,296.71 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B $1,624.32 18.80% $1,319.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B $1,651.76 18.80% $1,341.30 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B $1,679.24 18.80% $1,363.61 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B $1,706.70 18.80% $1,385.91 See Labor Rate NA

Tyco/Amp Netconnect 2-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B $1,734.16 18.80% $1,408.21 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B $2,902.31 18.80% $2,356.79 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B $2,976.40 18.80% $2,416.96 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B $3,050.45 18.80% $2,477.09 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B $3,124.55 18.80% $2,537.26 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B $3,198.62 18.80% $2,597.41 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B $3,272.72 18.80% $2,657.58 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B $3,346.79 18.80% $2,717.73 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B $3,420.86 18.80% $2,777.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B $3,494.96 18.80% $2,838.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B $3,569.01 18.80% $2,898.18 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,902.31 18.80% $2,356.79 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,976.40 18.80% $2,416.96 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,050.45 18.80% $2,477.09 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,124.36 18.80% $2,537.10 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,198.62 18.80% $2,597.41 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,272.72 18.80% $2,657.58 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,346.79 18.80% $2,717.73 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,420.86 18.80% $2,777.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,494.96 18.80% $2,838.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,569.01 18.80% $2,898.18 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,902.31 18.80% $2,356.79 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,976.40 18.80% $2,416.96 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,050.45 18.80% $2,477.09 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,124.55 18.80% $2,537.26 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,198.62 18.80% $2,597.41 See Labor Rate NA
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Tyco/Amp Netconnect 2-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,272.72 18.80% $2,657.58 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,346.79 18.80% $2,717.73 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,420.86 18.80% $2,777.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,494.96 18.80% $2,838.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,569.01 18.80% $2,898.18 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,902.31 18.80% $2,356.79 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,976.40 18.80% $2,416.96 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,050.45 18.80% $2,477.09 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,124.55 18.80% $2,537.26 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,198.62 18.80% $2,597.41 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,272.72 18.80% $2,657.58 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,346.79 18.80% $2,717.73 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,420.86 18.80% $2,777.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,494.96 18.80% $2,838.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,569.01 18.80% $2,898.18 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B $2,805.06 18.80% $2,277.82 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B $2,874.29 18.80% $2,334.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B $2,943.48 18.80% $2,390.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B $3,012.71 18.80% $2,446.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B $3,081.92 18.80% $2,502.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B $3,151.14 18.80% $2,558.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B $3,220.37 18.80% $2,615.07 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B $3,289.58 18.80% $2,671.27 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B $3,358.79 18.80% $2,727.47 See Labor Rate NA

Tyco/Amp Netconnect 2-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B $3,428.00 18.80% $2,783.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B $2,805.06 18.80% $2,277.82 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B $2,874.29 18.80% $2,334.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B $2,943.48 18.80% $2,390.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B $3,012.71 18.80% $2,446.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B $3,081.92 18.80% $2,502.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B $3,151.14 18.80% $2,558.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B $3,220.37 18.80% $2,615.07 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B $3,289.58 18.80% $2,671.27 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B $3,358.79 18.80% $2,727.47 See Labor Rate NA

Tyco/Amp Netconnect 2-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B $3,428.00 18.80% $2,783.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B $2,805.06 18.80% $2,277.82 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B $2,874.29 18.80% $2,334.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B $2,943.48 18.80% $2,390.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B $3,012.71 18.80% $2,446.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B $3,081.92 18.80% $2,502.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B $3,151.14 18.80% $2,558.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B $3,220.37 18.80% $2,615.07 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B $3,289.58 18.80% $2,671.27 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B $3,358.79 18.80% $2,727.47 See Labor Rate NA

Tyco/Amp Netconnect 2-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B $3,428.00 18.80% $2,783.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B $2,805.06 18.80% $2,277.82 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B $2,874.29 18.80% $2,334.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B $2,943.48 18.80% $2,390.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B $3,012.71 18.80% $2,446.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B $3,081.92 18.80% $2,502.64 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B $3,151.14 18.80% $2,558.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B $3,220.37 18.80% $2,615.07 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B $3,289.58 18.80% $2,671.27 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B $3,358.79 18.80% $2,727.47 See Labor Rate NA

Tyco/Amp Netconnect 2-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B $3,428.00 18.80% $2,783.67 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-0 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-1 CA,XG,MTRJ-SC EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-2 CA,XG,MTRJ-SC EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-3 CA,XG,MTRJ-SC EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-4 CA,XG,MTRJ-SC EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-5 CA,XG,MTRJ-SC EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-6 CA,XG,MTRJ-SC EA B $106.76 18.80% $86.70 See Labor Rate NA

Page 1826 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 2-6754410-7 CA,XG,MTRJ-SC EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-8 CA,XG,MTRJ-SC EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754410-9 CA,XG,MTRJ-SC EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-0 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-1 CA,XG,MTRJ-SC EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-2 CA,XG,MTRJ-SC EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-3 CA,XG,MTRJ-SC EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-4 CA,XG,MTRJ-SC EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-5 CA,XG,MTRJ-SC EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-6 CA,XG,MTRJ-SC EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-7 CA,XG,MTRJ-SC EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-8 CA,XG,MTRJ-SC EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754411-9 CA,XG,MTRJ-SC EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-0 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-1 CA,XG,MTRJ-SC EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-2 CA,XG,MTRJ-SC EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-3 CA,XG,MTRJ-SC EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-4 CA,XG,MTRJ-SC EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-5 CA,XG,MTRJ-SC EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-6 CA,XG,MTRJ-SC EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-7 CA,XG,MTRJ-SC EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-8 CA,XG,MTRJ-SC EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754412-9 CA,XG,MTRJ-SC EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-0 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B $90.80 18.80% $73.74 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-1 CA,XG,MTRJ-SC EA B $93.46 18.80% $75.89 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-2 CA,XG,MTRJ-SC EA B $96.11 18.80% $78.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-3 CA,XG,MTRJ-SC EA B $98.78 18.80% $80.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-4 CA,XG,MTRJ-SC EA B $101.44 18.80% $82.37 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-5 CA,XG,MTRJ-SC EA B $104.09 18.80% $84.53 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-6 CA,XG,MTRJ-SC EA B $106.76 18.80% $86.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-7 CA,XG,MTRJ-SC EA B $109.42 18.80% $88.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-8 CA,XG,MTRJ-SC EA B $112.07 18.80% $91.01 See Labor Rate NA

Tyco/Amp Netconnect 2-6754413-9 CA,XG,MTRJ-SC EA B $114.73 18.80% $93.16 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B $1,853.89 18.80% $1,505.43 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B $1,899.73 18.80% $1,542.66 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B $1,945.52 18.80% $1,579.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B $1,991.32 18.80% $1,617.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B $2,037.15 18.80% $1,654.25 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B $2,082.96 18.80% $1,691.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B $2,128.74 18.80% $1,728.62 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B $2,174.59 18.80% $1,765.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B $2,220.37 18.80% $1,803.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B $2,266.20 18.80% $1,840.24 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B $1,853.89 18.80% $1,505.43 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B $1,899.73 18.80% $1,542.66 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B $1,945.52 18.80% $1,579.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B $1,991.32 18.80% $1,617.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B $2,037.15 18.80% $1,654.25 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B $2,082.96 18.80% $1,691.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B $2,128.74 18.80% $1,728.62 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B $2,174.59 18.80% $1,765.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B $2,220.37 18.80% $1,803.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B $2,266.20 18.80% $1,840.24 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B $1,853.89 18.80% $1,505.43 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B $1,899.73 18.80% $1,542.66 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B $1,945.52 18.80% $1,579.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B $1,991.32 18.80% $1,617.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B $2,037.15 18.80% $1,654.25 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B $2,082.96 18.80% $1,691.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B $2,128.74 18.80% $1,728.62 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B $2,174.59 18.80% $1,765.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B $2,220.37 18.80% $1,803.03 See Labor Rate NA
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Tyco/Amp Netconnect 2-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B $2,266.20 18.80% $1,840.24 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B $1,853.89 18.80% $1,505.43 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B $1,899.73 18.80% $1,542.66 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B $1,945.52 18.80% $1,579.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B $1,991.32 18.80% $1,617.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B $2,037.15 18.80% $1,654.25 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B $2,082.96 18.80% $1,691.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B $2,128.74 18.80% $1,728.62 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B $2,174.59 18.80% $1,765.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B $2,220.37 18.80% $1,803.03 See Labor Rate NA

Tyco/Amp Netconnect 2-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B $2,266.20 18.80% $1,840.24 See Labor Rate NA

Tyco/Amp Netconnect 2-6754590-5 C/A,MPO-LC, 12F, 62.5/125 EA B $920.52 18.80% $747.50 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B $2,548.63 18.80% $2,069.59 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B $2,628.68 18.80% $2,134.60 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B $2,708.76 18.80% $2,199.62 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B $2,788.81 18.80% $2,264.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B $2,868.87 18.80% $2,329.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B $2,948.94 18.80% $2,394.66 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B $3,028.99 18.80% $2,459.66 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B $3,109.07 18.80% $2,524.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B $3,189.12 18.80% $2,589.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B $3,269.18 18.80% $2,654.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B $5,315.15 18.80% $4,316.12 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B $5,540.22 18.80% $4,498.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B $5,765.31 18.80% $4,681.66 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B $5,990.38 18.80% $4,864.42 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B $6,215.46 18.80% $5,047.20 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B $6,440.53 18.80% $5,229.97 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B $6,665.62 18.80% $5,412.75 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B $6,890.69 18.80% $5,595.51 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B $7,115.77 18.80% $5,778.29 See Labor Rate NA

Tyco/Amp Netconnect 2-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B $7,340.84 18.80% $5,961.06 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-0 C/A,MPO-MPO,144FIB,50/125,XG EA B $13,654.11 18.80% $11,087.68 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-1 C/A,MPO-MPO,144FIB,50/125,XG EA B $14,160.30 18.80% $11,498.73 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-2 C/A,MPO-MPO,144FIB,50/125,XG EA B $14,666.47 18.80% $11,909.76 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-3 C/A,MPO-MPO,144FIB,50/125,XG EA B $15,172.64 18.80% $12,320.79 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-4 C/A,MPO-MPO,144FIB,50/125,XG EA B $15,678.82 18.80% $12,731.82 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-5 C/A,MPO-MPO,144FIB,50/125,XG EA B $16,184.99 18.80% $13,142.85 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-6 C/A,MPO-MPO,144FIB,50/125,XG EA B $16,691.16 18.80% $13,553.89 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-7 C/A,MPO-MPO,144FIB,50/125,XG EA B $17,197.33 18.80% $13,964.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-8 C/A,MPO-MPO,144FIB,50/125,XG EA B $17,703.50 18.80% $14,375.95 See Labor Rate NA

Tyco/Amp Netconnect 2-6754750-9 C/A,MPO-MPO,144FIB,50/125,XG EA B $18,209.68 18.80% $14,786.98 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-0 C/A,MPO-MPO,24F,SM EA B $1,361.25 18.80% $1,105.39 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-1 C/A,MPO-MPO,24F,SM EA B $1,390.08 18.80% $1,128.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-2 C/A,MPO-MPO,24F,SM EA B $1,418.92 18.80% $1,152.22 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-3 C/A,MPO-MPO,24F,SM EA B $1,447.75 18.80% $1,175.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-4 C/A,MPO-MPO,24F,SM EA B $1,476.59 18.80% $1,199.05 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-5 C/A,MPO-MPO,24F,SM EA B $1,505.42 18.80% $1,222.46 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-6 C/A,MPO-MPO,24F,SM EA B $1,534.25 18.80% $1,245.87 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-7 C/A,MPO-MPO,24F,SM EA B $1,563.09 18.80% $1,269.29 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-8 C/A,MPO-MPO,24F,SM EA B $1,591.92 18.80% $1,292.70 See Labor Rate NA

Tyco/Amp Netconnect 2-6754882-9 C/A,MPO-MPO,24F,SM EA B $1,620.76 18.80% $1,316.12 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-0 C/A,MPO-MPO,24F,XG EA B $2,588.38 18.80% $2,101.87 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-1 C/A,MPO-MPO,24F,XG EA B $2,668.43 18.80% $2,166.87 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-2 C/A,MPO-MPO,24F,XG EA B $2,748.47 18.80% $2,231.86 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-3 C/A,MPO-MPO,24F,XG EA B $2,828.52 18.80% $2,296.87 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-4 C/A,MPO-MPO,24F,XG EA B $2,908.58 18.80% $2,361.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-5 C/A,MPO-MPO,24F,XG EA B $2,988.61 18.80% $2,426.87 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-6 C/A,MPO-MPO,24F,XG EA B $3,068.67 18.80% $2,491.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-7 C/A,MPO-MPO,24F,XG EA B $3,148.72 18.80% $2,556.89 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-8 C/A,MPO-MPO,24F,XG EA B $3,228.76 18.80% $2,621.88 See Labor Rate NA

Tyco/Amp Netconnect 2-6754985-9 C/A,MPO-MPO,24F,XG EA B $3,308.81 18.80% $2,686.89 See Labor Rate NA
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Tyco/Amp Netconnect 2-6828104-0 CA,62.5,MTRJ-LC EA B $85.50 18.80% $69.43 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-1 CA,62.5,MTRJ-LC EA B $87.55 18.80% $71.10 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-2 CA,62.5,MTRJ-LC EA B $89.61 18.80% $72.77 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-3 CA,62.5,MTRJ-LC EA B $91.67 18.80% $74.44 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-4 CA,62.5,MTRJ-LC EA B $93.73 18.80% $76.11 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-5 CA,62.5,MTRJ-LC EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-6 CA,62.5,MTRJ-LC EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-7 CA,62.5,MTRJ-LC EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-8 CA,62.5,MTRJ-LC EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 2-6828104-9 CA,62.5,MTRJ-LC EA B $104.03 18.80% $84.48 See Labor Rate NA

Tyco/Amp Netconnect 2-6828164-0 C/A,MPO-MPO,12F,62.5/125,OSP EA B $1,026.31 18.80% $833.40 See Labor Rate NA

Tyco/Amp Netconnect 2-6828164-3 CA,62.5,12F,IO,OFNR,MPO EA B $1,085.53 18.80% $881.50 See Labor Rate NA

Tyco/Amp Netconnect 2-6828164-5 C/A,MPO-MPO,12F,62.5/125,OSP EA B $1,125.01 18.80% $913.56 See Labor Rate NA

Tyco/Amp Netconnect 2-6828169-0 MTRJ PLUG,RED-MTRJ JACK RED EA B $87.13 18.80% $70.75 See Labor Rate NA

Tyco/Amp Netconnect 2-6828169-5 CA,62.5,MTRJ-MTRJ EA B $98.50 18.80% $79.98 See Labor Rate NA

Tyco/Amp Netconnect 2-6828170-0 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $87.13 18.80% $70.75 See Labor Rate NA

Tyco/Amp Netconnect 2-6828170-5 CA,62.5,MTRJ-MTRJ EA B $98.50 18.80% $79.98 See Labor Rate NA

Tyco/Amp Netconnect 2-6828171-0 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $87.13 18.80% $70.75 See Labor Rate NA

Tyco/Amp Netconnect 2-6828171-5 CA,62.5,MTRJ-MTRJ EA B $98.50 18.80% $79.98 See Labor Rate NA

Tyco/Amp Netconnect 2-6828245-0 CA SM SC DUP-MTRJ OR. SECURE EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-6828245-5 CA SM SC DUP-MTRJ OR. SECURE EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6828247-0 CA,SM,MTRJ-SC EA B $69.36 18.80% $56.33 See Labor Rate NA

Tyco/Amp Netconnect 2-6828247-5 CA,SM,MTRJ-SC EA B $76.40 18.80% $62.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6828275-0 CA 62.5 MTRJ-MTRJ OR SECURE EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6828275-5 CA 62.5 MTRJ-MTRJ OR SECURE EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6828278-0 CA,62.5,MTRJ-MTRJ EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6828278-5 CA,62.5,MTRJ-MTRJ EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6828281-0 CA 62.5 SC DUP-MTRJ OR SECURE EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6828281-5 CA 62.5 SC DUP-MTRJ OR SECURE EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6828284-0 CA 62.5 SC DUP-MTRJ VI SECURE EA B $81.07 18.80% $65.84 See Labor Rate NA

Tyco/Amp Netconnect 2-6828284-5 CA 62.5 SC DUP-MTRJ VI SECURE EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 2-6828478-0 C/A,62.5,LC-MTRJ RED SECURE EA B $82.92 18.80% $67.33 See Labor Rate NA

Tyco/Amp Netconnect 2-6828478-5 CA,62.5,MTRJ-LC EA B $96.28 18.80% $78.19 See Labor Rate NA

Tyco/Amp Netconnect 2-6828479-0 C/A,62.5,LC-MTRJ YELLOW SECURE EA B $82.92 18.80% $67.33 See Labor Rate NA

Tyco/Amp Netconnect 2-6828479-5 CA,62.5,MTRJ-LC EA B $96.28 18.80% $78.19 See Labor Rate NA

Tyco/Amp Netconnect 2-6828480-0 C/A,62.5,LC-MTRJ GREEN SECURE EA B $82.92 18.80% $67.33 See Labor Rate NA

Tyco/Amp Netconnect 2-6828480-5 CA,62.5,MTRJ-LC EA B $96.28 18.80% $78.19 See Labor Rate NA

Tyco/Amp Netconnect 2-6828481-0 C/A,62.5,LC-MTRJ BLUE SECURE EA B $82.92 18.80% $67.33 See Labor Rate NA

Tyco/Amp Netconnect 2-6828481-5 CA,62.5,MTRJ-LC EA B $96.28 18.80% $78.19 See Labor Rate NA

Tyco/Amp Netconnect 2-6828482-0 C/A,62.5,LC-MTRJ ROSE SECURE EA B $87.05 18.80% $70.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6828482-5 CA,62.5,MTRJ-LC EA B $101.07 18.80% $82.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6828483-0 C/A,62.5,LC-MTRJ AQUA SECURE EA B $87.05 18.80% $70.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6828483-5 CA,62.5,MTRJ-LC EA B $101.07 18.80% $82.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6828484-0 C/A,62.5,LC-MTRJ BROWN SECURE EA B $87.05 18.80% $70.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6828484-5 CA,62.5,MTRJ-LC EA B $101.07 18.80% $82.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6828485-0 CA,62.5,MTRJ-LC EA B $87.05 18.80% $70.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6828485-5 CA,62.5,MTRJ-LC EA B $101.07 18.80% $82.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6828486-0 C/A,62.5,LC-MTRJ ORANGE SECURE EA B $87.05 18.80% $70.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6828486-5 CA,62.5,MTRJ-LC EA B $101.07 18.80% $82.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6828487-0 CA,62.5,MTRJ-LC EA B $87.05 18.80% $70.69 See Labor Rate NA

Tyco/Amp Netconnect 2-6828487-5 CA,62.5,MTRJ-LC EA B $101.07 18.80% $82.08 See Labor Rate NA

Tyco/Amp Netconnect 2-6828512-0 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B $80.23 18.80% $65.15 See Labor Rate NA

Tyco/Amp Netconnect 2-6828513-0 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B $80.23 18.80% $65.15 See Labor Rate NA

Tyco/Amp Netconnect 2-6828514-0 C/A,62.5,MTRJ PLUG,RED SECUR EA B $80.23 18.80% $65.15 See Labor Rate NA

Tyco/Amp Netconnect 2-6828923-0 CA,62.5,MTRJ-LC EA B $85.50 18.80% $69.43 See Labor Rate NA

Tyco/Amp Netconnect 2-6828923-5 CA,62.5,MTRJ-LC EA B $95.80 18.80% $77.80 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B $65.09 18.80% $52.86 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-1 CA SM MTRJ GR SEC-MTRJ EA B $66.40 18.80% $53.92 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-2 CA SM MTRJ GR SEC-MTRJ EA B $67.71 18.80% $54.98 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-3 CA SM MTRJ GR SEC-MTRJ EA B $69.02 18.80% $56.04 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-4 CA SM MTRJ GR SEC-MTRJ EA B $70.32 18.80% $57.11 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-5 CA SM MTRJ GR SEC-MTRJ EA B $71.61 18.80% $58.15 See Labor Rate NA

Page 1829 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 2-6918737-6 CA SM MTRJ GR SEC-MTRJ EA B $72.92 18.80% $59.21 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-7 CA SM MTRJ GR SEC-MTRJ EA B $74.23 18.80% $60.28 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-8 CA SM MTRJ GR SEC-MTRJ EA B $75.54 18.80% $61.34 See Labor Rate NA

Tyco/Amp Netconnect 2-6918737-9 CA SM MTRJ GR SEC-MTRJ EA B $76.84 18.80% $62.40 See Labor Rate NA

Tyco/Amp Netconnect 3-1375055-0 ASSY/SL 110 JK,CAT6,VIOLET EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1375055-1 ASSY/SL 110 JK,CAT6,ELEC.IVORY EA B $9.86 18.80% $8.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1375191-0 ASSY,SL110 JACK,CAT5E,VIOLET EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1375191-1 ASSY,SL110 JACK,CAT5E,ELEC.IVO EA B $6.63 18.80% $5.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1375192-0 ASSY,SL110 JACK,CAT3,VIOLET EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1375192-1 ASSY,SL110JCK,CAT3,ELEC.IVORY EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-1 ASSY,POWER STRIP,4 PORT-LINE 1 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-2 ASSY,POWER STRIP,4 PORT-LINE 2 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-3 ASSY,POWER STRIP,4 PORT-LINE 3 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-4 ASSY,POWER STRIP,4 PORT-LINE 4 EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-5 POWER STRIP,4P,L1G,BLACK EA B $187.28 18.80% $152.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-6 POWER STRIP,4P,L2G,BLACK EA B $187.28 18.80% $152.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-7 ASSY,POWER STRIP,4P, L3G, BLAC EA B $187.28 18.80% $152.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1375280-8 ASSY, PWR STRIP, 4P, L4G, BLAC EA B $187.28 18.80% $152.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $28.73 18.80% $23.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1435834-5 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $32.96 18.80% $26.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1435835-0 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1435860-0 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1435860-5 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1435861-5 AMPTRAC,CAT6,PCORD ASSY,BLUE EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1435862-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1435863-0 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1435863-5 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1435864-5 AMPTRAC,CAT6,PCORD ASSY,BLK EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1435918-0 AMPTRAC,CAT6,UTP EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1435918-5 AMPTRAC,CAT6,UTP EA B $33.17 18.80% $26.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1435919-0 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1479077-1 ASSY,PWR STRIP,2P,L1,BLACK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479077-2 ASSY,PWR STRIP,2P,L2,BLACK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479077-3 ASSY,PWR STRIP,2P,L3,BLACK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479077-4 ASSY,PWR STRIP,2P,L4,BLACK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-1 PS,2P,2/L1,15A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-2 PS,2P,2/L2,15A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-3 PS,2P,2/L3,15A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-4 PS,2P,2/L4,15A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-5 PS,2P,2/L1G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-6 PS,2P,2/2G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-7 PS,2P,2/L3G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-8 PS,2P,2/L4G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479093-9 PS,2P,2/L5G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1479602-0 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $58.11 18.80% $47.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $99.50 18.80% $80.79 See Labor Rate NA

Tyco/Amp Netconnect 3-1479604-0 C/A,ES C5E PLG/NES C5E PLG,SCT EA B $68.44 18.80% $55.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499094-0 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499110-0 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499110-4 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1499111-0 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499112-0 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499112-5 C/A MP 8P BLUE CAT5E EA B $16.83 18.80% $13.66 See Labor Rate NA

Tyco/Amp Netconnect 3-1499113-0 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499114-0 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499115-0 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499116-0 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499117-0 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Page 1830 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 3-1499118-0 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $14.42 18.80% $11.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499142-6 C/ASSY,MP,8P,BLK W/ORANGE BOOT EA B $17.33 18.80% $14.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1499148-0 C/ASSY,MP,8P,BLK W/GRAY BOOT EA B $14.69 18.80% $11.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1499150-0 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $23.44 18.80% $19.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1499156-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499379-0 CA/ASSY,M/PLUG,GRAY,568A,30 EA B $32.50 18.80% $26.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1499413-0 C/A 4PR C6 XC 610/RJ45 568B EA B $40.48 18.80% $32.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1499460-0 CA/ASSY,CAT6,MP,BLK/BLK,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499460-2 CA/ASSY,CAT6,MP,BLK/BLK,32FT EA B $20.88 18.80% $16.96 See Labor Rate NA

Tyco/Amp Netconnect 3-1499460-8 CA/ASSY,CAT6,MP,BLK/BLK,38FT EA B $23.29 18.80% $18.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1499461-0 CA/ASSY,CAT6,MP,BLK/GRY,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499462-0 CA/ASSY,CAT6,MP,BLK/BLU,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499463-0 CA/ASSY,CAT6,MP,BLK/GRN,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499464-0 CA/ASSY,CAT6,MP,BLK/RED,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499464-4 CA/ASSY,CAT6,MP,BLK/RED,34FT EA B $21.56 18.80% $17.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1499465-0 CA/ASSY,CAT6,MP,BLK/WHT,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499466-0 CA/ASSY,CAT6,MP,BLK/YLW,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499467-0 CA/ASSY,CAT6,MP,BLK/ORG,30FT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499467-6 CA/ASSY,CAT6,MP,BLK/ORG,36FT EA B $22.23 18.80% $18.05 See Labor Rate NA

Tyco/Amp Netconnect 3-1499479-0 C/A,CAT5E,SHLD,GRAY,T568B EA B $47.56 18.80% $38.62 See Labor Rate NA

Tyco/Amp Netconnect 3-1499479-3 C/A,CAT5E,SHLD,GRAY,T568B EA B $49.86 18.80% $40.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1499479-5 C/A,CAT5E,SHLD,GRAY,T568B EA B $52.07 18.80% $42.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1499480-0 C/A RJ45 XG SYSTEMS SHLD WHT EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499480-3 C/A RJ45 XG SYSTEMS SHLD WHT EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499480-5 C/A RJ45 XG SYSTEMS SHLD WHT EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499481-5 C/A,CAT5E,CMR,SNGL ENDED EA B $23.25 18.80% $18.88 See Labor Rate NA

Tyco/Amp Netconnect 3-1499483-8 CA/ASSY,CAT6,BLK-VIO BOOT,38FT EA B $23.29 18.80% $18.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $316.74 18.80% $257.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $322.18 18.80% $261.62 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $327.70 18.80% $266.10 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $333.22 18.80% $270.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $338.76 18.80% $275.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $344.47 18.80% $279.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-6 C/A MRJ21/RJ45 GbE GRAY CMR EA B $350.47 18.80% $284.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $356.47 18.80% $289.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-8 C/A MRJ21/RJ45 GbE GRAY CMR EA B $362.45 18.80% $294.32 See Labor Rate NA

Tyco/Amp Netconnect 3-1499508-9 C/A MRJ21/RJ45 GbE GRAY CMR EA B $368.45 18.80% $299.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $359.64 18.80% $292.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $365.74 18.80% $296.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $371.99 18.80% $302.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $378.23 18.80% $307.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $384.47 18.80% $312.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $390.45 18.80% $317.06 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $397.14 18.80% $322.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $410.50 18.80% $333.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499510-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $417.19 18.80% $338.78 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $359.64 18.80% $292.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-1 C/A MRJ21/RJ21 GbE GRAY CMR EA B $365.74 18.80% $296.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-2 C/A MRJ21/RJ21 GbE GRAY CMR EA B $371.99 18.80% $302.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-3 C/A MRJ21/RJ21 GbE GRAY CMR EA B $378.23 18.80% $307.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-4 C/A MRJ21/RJ21 GbE GRAY CMR EA B $384.47 18.80% $312.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-5 C/A MRJ21/RJ21 GbE GRAY CMR EA B $390.45 18.80% $317.06 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-6 C/A MRJ21/RJ21 GbE GRAY CMR EA B $397.14 18.80% $322.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-7 C/A MRJ21/RJ21 GbE GRAY CMR EA B $403.81 18.80% $327.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-8 C/A MRJ21/RJ21 GbE GRAY CMR EA B $410.50 18.80% $333.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499511-9 C/A MRJ21/RJ21 GbE GRAY CMR EA B $417.19 18.80% $338.78 See Labor Rate NA

Tyco/Amp Netconnect 3-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $324.81 18.80% $263.76 See Labor Rate NA

Tyco/Amp Netconnect 3-1499513-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $352.54 18.80% $286.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $359.64 18.80% $292.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $365.74 18.80% $296.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $371.99 18.80% $302.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $378.23 18.80% $307.14 See Labor Rate NA
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Tyco/Amp Netconnect 3-1499515-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $384.47 18.80% $312.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $390.45 18.80% $317.06 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $397.14 18.80% $322.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $403.81 18.80% $327.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $410.50 18.80% $333.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499515-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $417.19 18.80% $338.78 See Labor Rate NA

Tyco/Amp Netconnect 3-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $359.64 18.80% $292.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1499516-5 C/A MRJ/RJ21 GbE GRAY CMR EA B $390.45 18.80% $317.06 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $359.64 18.80% $292.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $365.74 18.80% $296.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $371.99 18.80% $302.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $378.23 18.80% $307.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $384.47 18.80% $312.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $390.45 18.80% $317.06 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $397.14 18.80% $322.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $403.81 18.80% $327.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $410.50 18.80% $333.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499517-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $417.19 18.80% $338.78 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $516.02 18.80% $419.03 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $527.27 18.80% $428.16 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $538.52 18.80% $437.30 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $549.77 18.80% $446.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $561.02 18.80% $455.57 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $572.77 18.80% $465.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $584.52 18.80% $474.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $596.26 18.80% $484.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $608.01 18.80% $493.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1499518-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $619.76 18.80% $503.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $316.74 18.80% $257.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1499520-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $344.47 18.80% $279.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $324.81 18.80% $263.76 See Labor Rate NA

Tyco/Amp Netconnect 3-1499521-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $352.54 18.80% $286.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,30FT EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499721-5 CA/ASSY,CAT6,BLU,BOOTLESS,35FT EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499722-0 C/A CAT 6 BOOTLESS WHITE EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499722-5 C/A CAT 6 BOOTLESS WHITE EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499723-0 C/A CAT 6 BOOTLESS BLACK EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499723-5 C/A CAT 6 BOOTLESS BLACK EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499724-0 C/A CAT 6 BOOTLESS YELLOW EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499724-5 C/A CAT 6 BOOTLESS YELLOW EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499725-0 C/A CAT 6 BOOTLESS GRAY EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499725-5 C/A CAT 6 BOOTLESS GRAY EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499726-0 C/A CAT 6 BOOTLESS RED EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499726-5 C/A CAT 6 BOOTLESS RED EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499727-0 C/A CAT 6 BOOTLESS GREEN EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499727-5 C/A CAT 6 BOOTLESS GREEN EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499729-0 C/A CAT 6 BOOTLESS ORANGE EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499729-5 C/A CAT 6 BOOTLESS ORANGE EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499730-0 C/A CAT 6 BOOTLESS VIOLET EA B $23.04 18.80% $18.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1499730-5 C/A CAT 6 BOOTLESS VIOLET EA B $24.33 18.80% $19.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1499743-0 CA/ASSY,MP,8P,CAT5e blue EA B $21.27 18.80% $17.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1499743-5 C/A MP 8P CAT5e BLUE EA B $22.13 18.80% $17.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-2 C/A RJ45 XG SYSTEMS GRY SHLD EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-3 C/A RJ45 XG SYSTEMS GRY SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-4 C/A RJ45 XG SYSTEMS GRY SHLD EA B $62.96 18.80% $51.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-5 C/A RJ45 XG SYSTEMS GRY SHLD EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-6 C/A RJ45 XG SYSTEMS GRY SHLD EA B $64.63 18.80% $52.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-7 C/A RJ45 XG SYSTEMS GRY SHLD EA B $66.07 18.80% $53.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-8 C/A RJ45 XG SYSTEMS GRY SHLD EA B $67.63 18.80% $54.92 See Labor Rate NA

Tyco/Amp Netconnect 3-1499825-9 C/A RJ45 XG SYSTEMS GRY SHLD EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $46.21 18.80% $37.52 See Labor Rate NA
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Tyco/Amp Netconnect 3-1499826-2 C/A RJ45 XG SYSTEMS BLU SHLD EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 3-1499826-3 C/A RJ45 XG SYSTEMS BLU SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499826-4 C/A RJ45 XG SYSTEMS BLU SHLD EA B $62.96 18.80% $51.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1499826-6 C/A RJ45 XG SYSTEMS BLU SHLD EA B $64.63 18.80% $52.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1499826-7 C/A RJ45 XG SYSTEMS BLU SHLD EA B $66.07 18.80% $53.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1499826-8 C/A RJ45 XG SYSTEMS BLU SHLD EA B $67.63 18.80% $54.92 See Labor Rate NA

Tyco/Amp Netconnect 3-1499826-9 C/A RJ45 XG SYSTEMS BLU SHLD EA B $68.92 18.80% $55.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1499827-0 C/A RJ45 XG SYSTEMS YEL SHLD EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499827-3 C/A RJ45 XG SYSTEMS YEL SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499827-5 C/A RJ45 XG SYSTEMS YEL SHLD EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499828-0 C/A RJ45 XG SYSTEMS BLK SHLD EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499828-3 C/A RJ45 XG SYSTEMS BLK SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499828-5 C/A RJ45 XG SYSTEMS BLK SHLD EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499829-0 C/A RJ45 XG SYSTEMS RED SHLD EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499829-3 C/A RJ45 XG SYSTEMS RED SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499829-5 C/A RJ45 XG SYSTEMS RED SHLD EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499830-0 C/A RJ45 XG SYSTEMS GRN SHLD EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499830-3 C/A RJ45 XG SYSTEMS GRN SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499830-5 C/A RJ45 XG SYSTEMS GRN SHLD EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499831-0 C/A RJ45 XG SYSTEMS ORG SHLD EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499831-3 C/A RJ45 XG SYSTEMS ORG SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499831-5 C/A RJ45 XG SYSTEMS ORG SHLD EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499832-0 C/A RJ45 XG SYSTEMS VIO SHLD EA B $54.84 18.80% $44.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1499832-3 C/A RJ45 XG SYSTEMS VIO SHLD EA B $60.27 18.80% $48.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1499832-5 C/A RJ45 XG SYSTEMS VIO SHLD EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499841-0 C/A CAT6 SECURE RED EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 3-1499841-5 C/A CAT6 SECURE RED EA B $27.88 18.80% $22.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1499842-0 C/A CAT6 SECURE YEL EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 3-1499842-5 C/A CAT6 SECURE YEL EA B $27.88 18.80% $22.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1499843-0 C/A CAT6 SECURE GRN EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 3-1499843-5 C/A CAT6 SECURE GRN EA B $27.88 18.80% $22.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1499844-0 C/A CAT6 SECURE BLU EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 3-1499844-5 C/A CAT6 SECURE BLU EA B $27.88 18.80% $22.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1499845-0 C/A CAT6 SECURE VIO EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 3-1499845-5 C/A CAT6 SECURE VIO EA B $27.88 18.80% $22.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1499846-0 C/A CAT6 SECURE ORG EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 3-1499846-5 C/A CAT6 SECURE ORG EA B $27.88 18.80% $22.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1499848-0 C/A CAT6 SECURE RED SHLD EA B $75.09 18.80% $60.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1499848-5 C/A CAT6 SECURE RED SHLD EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $75.09 18.80% $60.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1499849-5 C/A CAT6 SECURE YEL SHLD EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $75.09 18.80% $60.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1499850-5 C/A CAT6 SECURE GRN SHLD EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $75.09 18.80% $60.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1499851-5 C/A CAT6 SECURE BLU SHLD EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $75.09 18.80% $60.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1499852-5 C/A CAT6 SECURE VIO SHLD EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $75.09 18.80% $60.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1499853-5 C/A CAT6 SECURE ORG SHLD EA B $83.73 18.80% $67.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1499927-0 Cable Assembly, Cat6, Plug to EA B $34.58 18.80% $28.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1499927-2 Cable Assembly, Cat6, Plug to EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 3-1499927-4 Cable Assembly, Cat6, Plug to EA B $36.58 18.80% $29.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1499927-6 Cable Assembly, Cat6, Plug to EA B $37.58 18.80% $30.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1499927-8 Cable Assembly, Cat6, Plug to EA B $38.59 18.80% $31.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499928-0 Cable Assembly, Cat6, Plug to EA B $34.58 18.80% $28.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1499928-2 Cable Assembly, Cat6, Plug to EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 3-1499928-4 Cable Assembly, Cat6, Plug to EA B $36.58 18.80% $29.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1499928-6 Cable Assembly, Cat6, Plug to EA B $37.58 18.80% $30.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1499928-8 Cable Assembly, Cat6, Plug to EA B $38.59 18.80% $31.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499929-0 Cable Assembly, Cat6, Plug to EA B $34.58 18.80% $28.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1499929-2 Cable Assembly, Cat6, Plug to EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 3-1499929-4 Cable Assembly, Cat6, Plug to EA B $36.58 18.80% $29.70 See Labor Rate NA
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Tyco/Amp Netconnect 3-1499929-6 Cable Assembly, Cat6, Plug to EA B $37.58 18.80% $30.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1499929-8 Cable Assembly, Cat6, Plug to EA B $38.59 18.80% $31.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1499930-0 Cable Assembly, Cat6, Plug to EA B $34.58 18.80% $28.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1499930-2 Cable Assembly, Cat6, Plug to EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 3-1499930-4 Cable Assembly, Cat6, Plug to EA B $36.58 18.80% $29.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1499930-6 Cable Assembly, Cat6, Plug to EA B $37.58 18.80% $30.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1499930-8 Cable Assembly, Cat6, Plug to EA B $38.59 18.80% $31.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1568325-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,490.71 18.80% $2,022.55 See Labor Rate NA

Tyco/Amp Netconnect 3-1568325-1 MPO-MPO 24F 62.5/125 RED 310FT EA B $2,542.15 18.80% $2,064.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1568325-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,593.61 18.80% $2,106.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1568326-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,490.71 18.80% $2,022.55 See Labor Rate NA

Tyco/Amp Netconnect 3-1568326-1 MPO-MPO 24F 62.5/125 GREEN 310 EA B $2,542.15 18.80% $2,064.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1568326-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,593.61 18.80% $2,106.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1568327-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,490.71 18.80% $2,022.55 See Labor Rate NA

Tyco/Amp Netconnect 3-1568327-1 MPO-MPO 24F 62.5/125 BLUE 310F EA B $2,542.15 18.80% $2,064.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1568327-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,593.61 18.80% $2,106.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1568328-0 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,490.71 18.80% $2,022.55 See Labor Rate NA

Tyco/Amp Netconnect 3-1568328-1 MPO 24F 62.5/125 YELLOW 310FT EA B $2,542.15 18.80% $2,064.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1568328-2 FTRK62.5 LEAD PLEN/MPO/FLIPPAI EA B $2,593.61 18.80% $2,106.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1591306-1 PEL-ANLYZR-336PT-US-IM EA B $4,820.56 18.80% $3,914.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1591309-1 PEL-ANLYZR-336PT-G2-US-IM EA B $4,820.56 18.80% $3,914.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B $125.38 18.80% $101.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-1 FO C/A MTRJ MTRJ YEL XG AQU EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-2 FO C/A MTRJ MTRJ YEL XG AQU EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-3 FO C/A MTRJ MTRJ YEL XG AQU EA B $125.38 18.80% $101.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-5 FO C/A MTRJ MTRJ YEL XG AQU EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-0 FO C/A MTRJ MTRJ GRN XG AQU EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-1 FO C/A MTRJ MTRJ GRN XG AQU EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-2 FO C/A MTRJ MTRJ GRN XG AQU EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-3 FO C/A MTRJ MTRJ GRN XG AQU EA B $125.38 18.80% $101.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-5 FO C/A MTRJ MTRJ GRN XG AQU EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-0 FO C/A MTRJ MTRJ BLU XG AQU EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-1 FO C/A MTRJ MTRJ BLU XG AQU EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-2 FO C/A MTRJ MTRJ BLU XG AQU EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-3 FO C/A MTRJ MTRJ BLU XG AQU EA B $125.38 18.80% $101.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-4 FO C/A MTRJ MTRJ BLU XG AQU EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-5 FO C/A MTRJ MTRJ BLU XG AQU EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-6 FO C/A MTRJ MTRJ BLU XG AQU EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-7 FO C/A MTRJ MTRJ BLU XG AQU EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-8 FO C/A MTRJ MTRJ BLU XG AQU EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1754409-9 FO C/A MTRJ MTRJ BLU XG AQU EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-0 C/A,MPO,24F,50/125 XG,OFNP EA B $5,075.59 18.80% $4,121.58 See Labor Rate NA
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Tyco/Amp Netconnect 3-1754424-1 C/A,MPO,24F,50/125 XG,OFNP EA B $5,197.41 18.80% $4,220.50 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-2 C/A,MPO,24F,50/125 XG,OFNP EA B $5,319.23 18.80% $4,319.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-3 C/A,MPO,24F,50/125 XG,OFNP EA B $5,441.03 18.80% $4,418.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-4 C/A,MPO,24F,50/125 XG,OFNP EA B $5,562.84 18.80% $4,517.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-5 C/A,MPO,24F,50/125 XG,OFNP EA B $5,684.64 18.80% $4,616.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-6 C/A,MPO,24F,50/125 XG,OFNP EA B $5,806.48 18.80% $4,715.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-7 C/A,MPO,24F,50/125 XG,OFNP EA B $5,928.28 18.80% $4,814.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-8 C/A,MPO,24F,50/125 XG,OFNP EA B $6,050.08 18.80% $4,912.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1754424-9 C/A,MPO,24F,50/125 XG,OFNP EA B $6,171.91 18.80% $5,011.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-0 C/A,MPO,24F,50/125 XG,OFNP EA B $5,075.59 18.80% $4,121.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-1 C/A,MPO,24F,50/125 XG,OFNP EA B $5,197.41 18.80% $4,220.50 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-2 C/A,MPO,24F,50/125 XG,OFNP EA B $5,319.23 18.80% $4,319.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-3 C/A,MPO,24F,50/125 XG,OFNP EA B $5,441.03 18.80% $4,418.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-4 C/A,MPO,24F,50/125 XG,OFNP EA B $5,562.84 18.80% $4,517.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-5 C/A,MPO,24F,50/125 XG,OFNP EA B $5,684.64 18.80% $4,616.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-6 C/A,MPO,24F,50/125 XG,OFNP EA B $5,806.48 18.80% $4,715.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-7 C/A,MPO,24F,50/125 XG,OFNP EA B $5,928.28 18.80% $4,814.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-8 C/A,MPO,24F,50/125 XG,OFNP EA B $6,050.08 18.80% $4,912.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1754425-9 C/A,MPO,24F,50/125 XG,OFNP EA B $6,171.91 18.80% $5,011.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-0 C/A,MPO,24F,50/125 XG,OFNP EA B $5,075.59 18.80% $4,121.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-1 C/A,MPO,24F,50/125 XG,OFNP EA B $5,197.41 18.80% $4,220.50 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-2 C/A,MPO,24F,50/125 XG,OFNP EA B $5,319.23 18.80% $4,319.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-3 C/A,MPO,24F,50/125 XG,OFNP EA B $5,441.03 18.80% $4,418.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-4 C/A,MPO,24F,50/125 XG,OFNP EA B $5,562.84 18.80% $4,517.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-5 C/A,MPO,24F,50/125 XG,OFNP EA B $5,684.64 18.80% $4,616.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-6 C/A,MPO,24F,50/125 XG,OFNP EA B $5,806.48 18.80% $4,715.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-7 C/A,MPO,24F,50/125 XG,OFNP EA B $5,928.28 18.80% $4,814.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-8 C/A,MPO,24F,50/125 XG,OFNP EA B $6,050.08 18.80% $4,912.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1754426-9 C/A,MPO,24F,50/125 XG,OFNP EA B $6,171.91 18.80% $5,011.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-0 C/A,MPO,24F,50/125 XG,OFNP EA B $5,075.59 18.80% $4,121.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-1 C/A,MPO,24F,50/125 XG,OFNP EA B $5,197.41 18.80% $4,220.50 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-2 C/A,MPO,24F,50/125 XG,OFNP EA B $5,319.23 18.80% $4,319.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-3 C/A,MPO,24F,50/125 XG,OFNP EA B $5,441.03 18.80% $4,418.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-4 C/A,MPO,24F,50/125 XG,OFNP EA B $5,562.84 18.80% $4,517.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-5 C/A,MPO,24F,50/125 XG,OFNP EA B $5,684.64 18.80% $4,616.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-6 C/A,MPO,24F,50/125 XG,OFNP EA B $5,806.48 18.80% $4,715.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-7 C/A,MPO,24F,50/125 XG,OFNP EA B $5,928.28 18.80% $4,814.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-8 C/A,MPO,24F,50/125 XG,OFNP EA B $6,050.08 18.80% $4,912.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1754427-9 C/A,MPO,24F,50/125 XG,OFNP EA B $6,171.91 18.80% $5,011.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1828164-0 C/A 62.5 12F I/O MPO FLIPPED EA B $1,223.70 18.80% $993.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828164-3 C/A 62.5 12F I/O MPO FLIPPED EA B $1,282.89 18.80% $1,041.76 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-0 FO C/A MTRJ MTRJ ORN SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-1 FO C/A MTRJ MTRJ ORN SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-2 FO C/A MTRJ MTRJ ORN SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-3 FO C/A MTRJ MTRJ ORN SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-4 FO C/A MTRJ MTRJ ORN SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-5 FO C/A MTRJ MTRJ ORN SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-6 FO C/A MTRJ MTRJ ORN SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-7 FO C/A MTRJ MTRJ ORN SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-8 FO C/A MTRJ MTRJ ORN SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828239-9 FO C/A MTRJ MTRJ ORN SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-0 FO C/A MTRJ MTRJ BRN SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-1 FO C/A MTRJ MTRJ BRN SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-2 FO C/A MTRJ MTRJ BRN SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-3 FO C/A MTRJ MTRJ BRN SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-4 FO C/A MTRJ MTRJ BRN SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-5 FO C/A MTRJ MTRJ BRN SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-6 FO C/A MTRJ MTRJ BRN SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-7 FO C/A MTRJ MTRJ BRN SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-8 FO C/A MTRJ MTRJ BRN SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828240-9 FO C/A MTRJ MTRJ BRN SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-0 FO C/A MTRJ MTRJ GRY SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA
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Tyco/Amp Netconnect 3-1828241-1 FO C/A MTRJ MTRJ GRY SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-2 FO C/A MTRJ MTRJ GRY SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-3 FO C/A MTRJ MTRJ GRY SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-4 FO C/A MTRJ MTRJ GRY SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-5 FO C/A MTRJ MTRJ GRY SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-6 FO C/A MTRJ MTRJ GRY SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-7 FO C/A MTRJ MTRJ GRY SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-8 FO C/A MTRJ MTRJ GRY SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828241-9 FO C/A MTRJ MTRJ GRY SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-0 FO C/A MTRJ MTRJ VIO SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-1 FO C/A MTRJ MTRJ VIO SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-2 FO C/A MTRJ MTRJ VIO SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-3 FO C/A MTRJ MTRJ VIO SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-4 FO C/A MTRJ MTRJ VIO SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-5 FO C/A MTRJ MTRJ VIO SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-6 FO C/A MTRJ MTRJ VIO SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-7 FO C/A MTRJ MTRJ VIO SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-8 FO C/A MTRJ MTRJ VIO SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828242-9 FO C/A MTRJ MTRJ VIO SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-0 FO C/A MTRJ MTRJ AQU SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-1 FO C/A MTRJ MTRJ AQU SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-2 FO C/A MTRJ MTRJ AQU SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-3 FO C/A MTRJ MTRJ AQU SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-4 FO C/A MTRJ MTRJ AQU SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-5 FO C/A MTRJ MTRJ AQU SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-6 FO C/A MTRJ MTRJ AQU SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-7 FO C/A MTRJ MTRJ AQU SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-8 FO C/A MTRJ MTRJ AQU SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828243-9 FO C/A MTRJ MTRJ AQU SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-0 FO C/A MTRJ MTRJ ROS SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-1 FO C/A MTRJ MTRJ ROS SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-2 FO C/A MTRJ MTRJ ROS SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-3 FO C/A MTRJ MTRJ ROS SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-4 FO C/A MTRJ MTRJ ROS SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-5 FO C/A MTRJ MTRJ ROS SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-6 FO C/A MTRJ MTRJ ROS SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-7 FO C/A MTRJ MTRJ ROS SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-8 FO C/A MTRJ MTRJ ROS SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828244-9 FO C/A MTRJ MTRJ ROS SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-0 FO C/A MTRJ BRN SC SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-1 FO C/A MTRJ BRN SC SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-2 FO C/A MTRJ BRN SC SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-3 FO C/A MTRJ BRN SC SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-4 FO C/A MTRJ BRN SC SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-5 FO C/A MTRJ BRN SC SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-6 FO C/A MTRJ BRN SC SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-7 FO C/A MTRJ BRN SC SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-8 FO C/A MTRJ BRN SC SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828246-9 FO C/A MTRJ BRN SC SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-0 FO C/A MTRJ VIO SC SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-1 FO C/A MTRJ VIO SC SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-2 FO C/A MTRJ VIO SC SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-3 FO C/A MTRJ VIO SC SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-4 FO C/A MTRJ VIO SC SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-5 FO C/A MTRJ VIO SC SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-6 FO C/A MTRJ VIO SC SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-7 FO C/A MTRJ VIO SC SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-8 FO C/A MTRJ VIO SC SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828248-9 FO C/A MTRJ VIO SC SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-0 FO C/A MTRJ AQU SC SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-1 FO C/A MTRJ AQU SC SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-2 FO C/A MTRJ AQU SC SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA
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Tyco/Amp Netconnect 3-1828249-3 FO C/A MTRJ AQU SC SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-4 FO C/A MTRJ AQU SC SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-5 FO C/A MTRJ AQU SC SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-6 FO C/A MTRJ AQU SC SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-7 FO C/A MTRJ AQU SC SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-8 FO C/A MTRJ AQU SC SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828249-9 FO C/A MTRJ AQU SC SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-0 FO C/A MTRJ ROS SC SM YEL EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-1 FO C/A MTRJ ROS SC SM YEL EA B $84.88 18.80% $68.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-2 FO C/A MTRJ ROS SC SM YEL EA B $86.30 18.80% $70.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-3 FO C/A MTRJ ROS SC SM YEL EA B $87.71 18.80% $71.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-4 FO C/A MTRJ ROS SC SM YEL EA B $89.13 18.80% $72.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-5 FO C/A MTRJ ROS SC SM YEL EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-6 FO C/A MTRJ ROS SC SM YEL EA B $91.98 18.80% $74.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-7 FO C/A MTRJ ROS SC SM YEL EA B $93.40 18.80% $75.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-8 FO C/A MTRJ ROS SC SM YEL EA B $94.82 18.80% $77.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1828250-9 FO C/A MTRJ ROS SC SM YEL EA B $96.23 18.80% $78.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-0 FO C/A MTRJ MTRJ ORN XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-1 FO C/A MTRJ MTRJ ORN XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-2 FO C/A MTRJ MTRJ ORN XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-3 FO C/A MTRJ MTRJ ORN XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-4 FO C/A MTRJ MTRJ ORN XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-5 FO C/A MTRJ MTRJ ORN XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-6 FO C/A MTRJ MTRJ ORN XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-7 FO C/A MTRJ MTRJ ORN XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-8 FO C/A MTRJ MTRJ ORN XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828251-9 FO C/A MTRJ MTRJ ORN XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-0 FO C/A MTRJ MTRJ BRN XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-1 FO C/A MTRJ MTRJ BRN XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-2 FO C/A MTRJ MTRJ BRN XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-3 FO C/A MTRJ MTRJ BRN XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-4 FO C/A MTRJ MTRJ BRN XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-5 FO C/A MTRJ MTRJ BRN XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-6 FO C/A MTRJ MTRJ BRN XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-7 FO C/A MTRJ MTRJ BRN XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-8 FO C/A MTRJ MTRJ BRN XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828252-9 FO C/A MTRJ MTRJ BRN XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-0 FO C/A MTRJ MTRJ GRY XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-1 FO C/A MTRJ MTRJ GRY XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-2 FO C/A MTRJ MTRJ GRY XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-3 FO C/A MTRJ MTRJ GRY XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-4 FO C/A MTRJ MTRJ GRY XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-5 FO C/A MTRJ MTRJ GRY XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-6 FO C/A MTRJ MTRJ GRY XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-7 FO C/A MTRJ MTRJ GRY XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-8 FO C/A MTRJ MTRJ GRY XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828253-9 FO C/A MTRJ MTRJ GRY XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-0 FO C/A MTRJ MTRJ VIO XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-1 FO C/A MTRJ MTRJ VIO XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-2 FO C/A MTRJ MTRJ VIO XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-3 FO C/A MTRJ MTRJ VIO XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-4 FO C/A MTRJ MTRJ VIO XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-5 FO C/A MTRJ MTRJ VIO XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-6 FO C/A MTRJ MTRJ VIO XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-7 FO C/A MTRJ MTRJ VIO XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-8 FO C/A MTRJ MTRJ VIO XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828254-9 FO C/A MTRJ MTRJ VIO XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-0 FO C/A MTRJ MTRJ ROS XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-1 FO C/A MTRJ MTRJ ROS XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-2 FO C/A MTRJ MTRJ ROS XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-3 FO C/A MTRJ MTRJ ROS XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-4 FO C/A MTRJ MTRJ ROS XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Page 1837 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 3-1828255-5 FO C/A MTRJ MTRJ ROS XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-6 FO C/A MTRJ MTRJ ROS XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-7 FO C/A MTRJ MTRJ ROS XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-8 FO C/A MTRJ MTRJ ROS XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828255-9 FO C/A MTRJ MTRJ ROS XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-0 FO C/A MTRJ MTRJ AQU XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-1 FO C/A MTRJ MTRJ AQU XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-2 FO C/A MTRJ MTRJ AQU XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-3 FO C/A MTRJ MTRJ AQU XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-4 FO C/A MTRJ MTRJ AQU XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-5 FO C/A MTRJ MTRJ AQU XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-6 FO C/A MTRJ MTRJ AQU XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-7 FO C/A MTRJ MTRJ AQU XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-8 FO C/A MTRJ MTRJ AQU XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828256-9 FO C/A MTRJ MTRJ AQU XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-0 FO C/A MTRJ ORN SC XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-1 FO C/A MTRJ ORN SC XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-2 FO C/A MTRJ ORN SC XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-3 FO C/A MTRJ ORN SC XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-4 FO C/A MTRJ ORN SC XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-5 FO C/A MTRJ ORN SC XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-6 FO C/A MTRJ ORN SC XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-7 FO C/A MTRJ ORN SC XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-8 FO C/A MTRJ ORN SC XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828257-9 FO C/A MTRJ ORN SC XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-0 FO C/A MTRJ BRN SC XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-1 FO C/A MTRJ BRN SC XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-2 FO C/A MTRJ BRN SC XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-3 FO C/A MTRJ BRN SC XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-4 FO C/A MTRJ BRN SC XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-5 FO C/A MTRJ BRN SC XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-6 FO C/A MTRJ BRN SC XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-7 FO C/A MTRJ BRN SC XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-8 FO C/A MTRJ BRN SC XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828258-9 FO C/A MTRJ BRN SC XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-0 FO C/A MTRJ GRY SC XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-1 FO C/A MTRJ GRY SC XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-2 FO C/A MTRJ GRY SC XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-3 FO C/A MTRJ GRY SC XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-4 FO C/A MTRJ GRY SC XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-5 FO C/A MTRJ GRY SC XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-6 FO C/A MTRJ GRY SC XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-7 FO C/A MTRJ GRY SC XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-8 FO C/A MTRJ GRY SC XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828259-9 FO C/A MTRJ GRY SC XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-0 FO C/A MTRJ VIO SC XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-1 FO C/A MTRJ VIO SC XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-2 FO C/A MTRJ VIO SC XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-3 FO C/A MTRJ VIO SC XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-4 FO C/A MTRJ VIO SC XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-5 FO C/A MTRJ VIO SC XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-6 FO C/A MTRJ VIO SC XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-7 FO C/A MTRJ VIO SC XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-8 FO C/A MTRJ VIO SC XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828260-9 FO C/A MTRJ VIO SC XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-0 FO C/A MTRJ ROS SC XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-1 FO C/A MTRJ ROS SC XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-2 FO C/A MTRJ ROS SC XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-3 FO C/A MTRJ ROS SC XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-4 FO C/A MTRJ ROS SC XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-5 FO C/A MTRJ ROS SC XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-6 FO C/A MTRJ ROS SC XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA
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Tyco/Amp Netconnect 3-1828261-7 FO C/A MTRJ ROS SC XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-8 FO C/A MTRJ ROS SC XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828261-9 FO C/A MTRJ ROS SC XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-1 FO C/A MTRJ AQU SC XG AQU EA B $126.05 18.80% $102.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-2 FO C/A MTRJ AQU SC XG AQU EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-3 FO C/A MTRJ AQU SC XG AQU EA B $131.63 18.80% $106.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-4 FO C/A MTRJ AQU SC XG AQU EA B $134.44 18.80% $109.17 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-5 FO C/A MTRJ AQU SC XG AQU EA B $137.23 18.80% $111.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-6 FO C/A MTRJ AQU SC XG AQU EA B $140.01 18.80% $113.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-7 FO C/A MTRJ AQU SC XG AQU EA B $142.82 18.80% $115.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-8 FO C/A MTRJ AQU SC XG AQU EA B $145.61 18.80% $118.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828262-9 FO C/A MTRJ AQU SC XG AQU EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-0 C/A,50,MTRJ-MTRJ ORA EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-1 C/A,50,MTRJ-MTRJ ORA EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-2 C/A,50,MTRJ-MTRJ ORA EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-3 C/A,50,MTRJ-MTRJ ORA EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-4 C/A,50,MTRJ-MTRJ ORA EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-5 C/A,50,MTRJ-MTRJ ORA EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-6 C/A,50,MTRJ-MTRJ ORA EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-7 C/A,50,MTRJ-MTRJ ORA EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-8 C/A,50,MTRJ-MTRJ ORA EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828263-9 C/A,50,MTRJ-MTRJ ORA EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-1 C/A,50,MTRJ-MTRJ BRN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-2 C/A,50,MTRJ-MTRJ BRN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-3 C/A,50,MTRJ-MTRJ BRN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-4 C/A,50,MTRJ-MTRJ BRN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-5 C/A,50,MTRJ-MTRJ BRN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-6 C/A,50,MTRJ-MTRJ BRN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-7 C/A,50,MTRJ-MTRJ BRN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-8 C/A,50,MTRJ-MTRJ BRN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828264-9 C/A,50,MTRJ-MTRJ BRN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-0 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-1 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-2 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-3 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-4 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-5 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-6 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-7 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-8 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828265-9 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $120.09 18.80% $97.52 See Labor Rate NA
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Tyco/Amp Netconnect 3-1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-0 FO C/A MTRJ ORN SC 50/125 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-1 FO C/A MTRJ ORN SC 50/125 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-2 FO C/A MTRJ ORN SC 50/125 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-3 FO C/A MTRJ ORN SC 50/125 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-4 FO C/A MTRJ ORN SC 50/125 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-5 FO C/A MTRJ ORN SC 50/125 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-6 FO C/A MTRJ ORN SC 50/125 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-7 FO C/A MTRJ ORN SC 50/125 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-8 FO C/A MTRJ ORN SC 50/125 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828269-9 FO C/A MTRJ ORN SC 50/125 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-0 FO C/A MTRJ BRN SC 50/125 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-1 FO C/A MTRJ BRN SC 50/125 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-2 FO C/A MTRJ BRN SC 50/125 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-3 FO C/A MTRJ BRN SC 50/125 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-4 FO C/A MTRJ BRN SC 50/125 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-5 FO C/A MTRJ BRN SC 50/125 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-6 FO C/A MTRJ BRN SC 50/125 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-7 FO C/A MTRJ BRN SC 50/125 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-8 FO C/A MTRJ BRN SC 50/125 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828270-9 FO C/A MTRJ BRN SC 50/125 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-0 FO C/A MTRJ GRY SC 50/125 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-1 FO C/A MTRJ GRY SC 50/125 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-2 FO C/A MTRJ GRY SC 50/125 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-3 FO C/A MTRJ GRY SC 50/125 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-4 FO C/A MTRJ GRY SC 50/125 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-5 FO C/A MTRJ GRY SC 50/125 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-6 FO C/A MTRJ GRY SC 50/125 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-7 FO C/A MTRJ GRY SC 50/125 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-8 FO C/A MTRJ GRY SC 50/125 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828271-9 FO C/A MTRJ GRY SC 50/125 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-0 FO C/A MTRJ VIO SC 50/125 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-1 FO C/A MTRJ VIO SC 50/125 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-2 FO C/A MTRJ VIO SC 50/125 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-3 FO C/A MTRJ VIO SC 50/125 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-4 FO C/A MTRJ VIO SC 50/125 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-5 FO C/A MTRJ VIO SC 50/125 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-6 FO C/A MTRJ VIO SC 50/125 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-7 FO C/A MTRJ VIO SC 50/125 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-8 FO C/A MTRJ VIO SC 50/125 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828272-9 FO C/A MTRJ VIO SC 50/125 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-0 FO C/A MTRJ ROS SC 50/125 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-1 FO C/A MTRJ ROS SC 50/125 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-2 FO C/A MTRJ ROS SC 50/125 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-3 FO C/A MTRJ ROS SC 50/125 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-4 FO C/A MTRJ ROS SC 50/125 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-5 FO C/A MTRJ ROS SC 50/125 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-6 FO C/A MTRJ ROS SC 50/125 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-7 FO C/A MTRJ ROS SC 50/125 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-8 FO C/A MTRJ ROS SC 50/125 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828273-9 FO C/A MTRJ ROS SC 50/125 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-0 FO C/A MTRJ AQU SC 50/125 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA
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Tyco/Amp Netconnect 3-1828274-1 FO C/A MTRJ AQU SC 50/125 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-2 FO C/A MTRJ AQU SC 50/125 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-3 FO C/A MTRJ AQU SC 50/125 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-4 FO C/A MTRJ AQU SC 50/125 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-5 FO C/A MTRJ AQU SC 50/125 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-6 FO C/A MTRJ AQU SC 50/125 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-7 FO C/A MTRJ AQU SC 50/125 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-8 FO C/A MTRJ AQU SC 50/125 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828274-9 FO C/A MTRJ AQU SC 50/125 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-0 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-1 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-2 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-3 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-4 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-5 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-6 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-7 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-8 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828276-9 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-0 C/A,62.5,MTRJ-MTRJ SL SEC EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-1 C/A,62.5,MTRJ-MTRJ SL SEC EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-2 C/A,62.5,MTRJ-MTRJ SL SEC EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-3 C/A,62.5,MTRJ-MTRJ SL SEC EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-4 C/A,62.5,MTRJ-MTRJ SL SEC EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-5 C/A,62.5,MTRJ-MTRJ SL SEC EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-6 C/A,62.5,MTRJ-MTRJ SL SEC EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-7 C/A,62.5,MTRJ-MTRJ SL SEC EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-8 C/A,62.5,MTRJ-MTRJ SL SEC EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828277-9 C/A,62.5,MTRJ-MTRJ SL SEC EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-0 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-1 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-2 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-3 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-4 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-5 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-6 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-7 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-8 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828280-9 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-0 FO C/A MTRJ BRN SC 62.5 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-1 FO C/A MTRJ BRN SC 62.5 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-2 FO C/A MTRJ BRN SC 62.5 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-3 FO C/A MTRJ BRN SC 62.5 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-4 FO C/A MTRJ BRN SC 62.5 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-5 FO C/A MTRJ BRN SC 62.5 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-6 FO C/A MTRJ BRN SC 62.5 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-7 FO C/A MTRJ BRN SC 62.5 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-8 FO C/A MTRJ BRN SC 62.5 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828282-9 FO C/A MTRJ BRN SC 62.5 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-1 C/A,62.5,MTRJ-SC DUP. EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-2 C/A,62.5,MTRJ-SC DUP. EA B $107.07 18.80% $86.95 See Labor Rate NA
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Tyco/Amp Netconnect 3-1828283-3 C/A,62.5,MTRJ-SC DUP. EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-4 C/A,62.5,MTRJ-SC DUP. EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-5 C/A,62.5,MTRJ-SC DUP. EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-6 C/A,62.5,MTRJ-SC DUP. EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-7 C/A,62.5,MTRJ-SC DUP. EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-8 C/A,62.5,MTRJ-SC DUP. EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828283-9 C/A,62.5,MTRJ-SC DUP. EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-0 FO C/A MTRJ AQU SC 62.5 ORN EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-1 FO C/A MTRJ AQU SC 62.5 ORN EA B $104.92 18.80% $85.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-2 FO C/A MTRJ AQU SC 62.5 ORN EA B $107.07 18.80% $86.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-3 FO C/A MTRJ AQU SC 62.5 ORN EA B $109.26 18.80% $88.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-4 FO C/A MTRJ AQU SC 62.5 ORN EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-5 FO C/A MTRJ AQU SC 62.5 ORN EA B $113.57 18.80% $92.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-6 FO C/A MTRJ AQU SC 62.5 ORN EA B $115.76 18.80% $94.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-7 FO C/A MTRJ AQU SC 62.5 ORN EA B $117.92 18.80% $95.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-8 FO C/A MTRJ AQU SC 62.5 ORN EA B $120.09 18.80% $97.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1828286-9 FO C/A MTRJ AQU SC 62.5 ORN EA B $122.26 18.80% $99.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-0 CA 72F XG MPO FLIPPED EA B $9,556.23 18.80% $7,760.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-1 CA 72F XG MPO FLIPPED EA B $9,812.01 18.80% $7,967.74 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-2 CA 72F XG MPO FLIPPED EA B $10,067.79 18.80% $8,175.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-3 CA 72F XG MPO FLIPPED EA B $10,323.55 18.80% $8,383.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-4 CA 72F XG MPO FLIPPED EA B $10,579.33 18.80% $8,590.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-5 CA 72F XG MPO FLIPPED EA B $10,835.11 18.80% $8,798.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-6 CA 72F XG MPO FLIPPED EA B $11,090.88 18.80% $9,006.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-7 CA 72F XG MPO FLIPPED EA B $11,346.66 18.80% $9,213.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-8 CA 72F XG MPO FLIPPED EA B $11,602.42 18.80% $9,421.63 See Labor Rate NA

Tyco/Amp Netconnect 3-1828803-9 CA 72F XG MPO FLIPPED EA B $11,858.20 18.80% $9,629.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1905092-0 FO C/A LC GRN SC SM YEL EA B $91.00 18.80% $73.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1905109-0 C/A,SM,LC SEC - LC STD EA B $91.00 18.80% $73.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1905111-0 C/A,SM,LC SEC - LC STD EA B $91.00 18.80% $73.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-0 C/A,SM,LC SEC - LC STD EA B $95.55 18.80% $77.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-1 C/A,SM,LC SEC - LC STD EA B $96.80 18.80% $78.61 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-2 C/A,SM,LC SEC - LC STD EA B $98.02 18.80% $79.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-3 C/A,SM,LC SEC - LC STD EA B $99.27 18.80% $80.61 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-4 C/A,SM,LC SEC - LC STD EA B $100.48 18.80% $81.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-5 C/A,SM,LC SEC - LC STD EA B $101.71 18.80% $82.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-6 C/A,SM,LC SEC - LC STD EA B $102.94 18.80% $83.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-7 C/A,SM,LC SEC - LC STD EA B $104.17 18.80% $84.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-8 C/A,SM,LC SEC - LC STD EA B $105.40 18.80% $85.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905113-9 C/A,SM,LC SEC - LC STD EA B $106.63 18.80% $86.59 See Labor Rate NA

Tyco/Amp Netconnect 3-1905992-0 FO C/A LC RED SC 50/125 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1905994-0 FO C/A LC YEL SC 50/125 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-1 FO C/A LC ROS SC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-2 FO C/A LC ROS SC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-3 FO C/A LC ROS SC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-4 FO C/A LC ROS SC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-5 FO C/A LC ROS SC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-6 FO C/A LC ROS SC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-7 FO C/A LC ROS SC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-8 FO C/A LC ROS SC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1905997-9 FO C/A LC ROS SC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA
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Tyco/Amp Netconnect 3-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-1 FO C/A LC AQU SC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-2 FO C/A LC AQU SC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-3 FO C/A LC AQU SC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-4 FO C/A LC AQU SC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-5 FO C/A LC AQU SC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-6 FO C/A LC AQU SC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-7 FO C/A LC AQU SC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-8 FO C/A LC AQU SC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906000-9 FO C/A LC AQU SC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906002-0 FO C/A LC RED ST 50/125 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906005-0 FO C/A LC GRN ST 50/125 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-1 FO C/A LC ORN ST 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-2 FO C/A LC ORN ST 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-3 FO C/A LC ORN ST 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-4 FO C/A LC ORN ST 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-5 FO C/A LC ORN ST 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-6 FO C/A LC ORN ST 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-7 FO C/A LC ORN ST 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-8 FO C/A LC ORN ST 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906006-9 FO C/A LC ORN ST 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-1 FO C/A LC ROS ST 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-2 FO C/A LC ROS ST 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-3 FO C/A LC ROS ST 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-4 FO C/A LC ROS ST 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-5 FO C/A LC ROS ST 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-6 FO C/A LC ROS ST 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-7 FO C/A LC ROS ST 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-8 FO C/A LC ROS ST 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906007-9 FO C/A LC ROS ST 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-1 FO C/A LC BRN ST 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-2 FO C/A LC BRN ST 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-3 FO C/A LC BRN ST 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-4 FO C/A LC BRN ST 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-5 FO C/A LC BRN ST 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-6 FO C/A LC BRN ST 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-7 FO C/A LC BRN ST 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-8 FO C/A LC BRN ST 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906009-9 FO C/A LC BRN ST 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-1 FO C/A LC AQU ST 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-2 FO C/A LC AQU ST 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-3 FO C/A LC AQU ST 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-4 FO C/A LC AQU ST 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-5 FO C/A LC AQU ST 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-6 FO C/A LC AQU ST 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-7 FO C/A LC AQU ST 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-8 FO C/A LC AQU ST 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906010-9 FO C/A LC AQU ST 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906012-0 CA 2.0MM OFNR 50/125,LC SEC RE EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906013-0 CA 2.0MM OFNR 50/125,LC SEC BL EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906014-0 CA 2.0MM OFNR 50/125,LC SEC YE EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906015-0 CA 2.0MM OFNR 50/125,LC SEC GR EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-1 FO C/A LC ORN LC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-2 FO C/A LC ORN LC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA
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Tyco/Amp Netconnect 3-1906016-3 FO C/A LC ORN LC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-4 FO C/A LC ORN LC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-5 FO C/A LC ORN LC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-6 FO C/A LC ORN LC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-7 FO C/A LC ORN LC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-8 FO C/A LC ORN LC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906016-9 FO C/A LC ORN LC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-1 FO C/A LC ROS LC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-2 FO C/A LC ROS LC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-3 FO C/A LC ROS LC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-4 FO C/A LC ROS LC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-5 FO C/A LC ROS LC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-6 FO C/A LC ROS LC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-7 FO C/A LC ROS LC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-8 FO C/A LC ROS LC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906017-9 FO C/A LC ROS LC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-1 FO C/A LC VIO LC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-2 FO C/A LC VIO LC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-3 FO C/A LC VIO LC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-4 FO C/A LC VIO LC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-5 FO C/A LC VIO LC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-6 FO C/A LC VIO LC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-7 FO C/A LC VIO LC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-8 FO C/A LC VIO LC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906018-9 FO C/A LC VIO LC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-1 FO C/A LC BRN LC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-2 FO C/A LC BRN LC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-3 FO C/A LC BRN LC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-4 FO C/A LC BRN LC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-5 FO C/A LC BRN LC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-6 FO C/A LC BRN LC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-7 FO C/A LC BRN LC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-8 FO C/A LC BRN LC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906019-9 FO C/A LC BRN LC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-1 FO C/A LC AQU LC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-2 FO C/A LC AQU LC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-3 FO C/A LC AQU LC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-4 FO C/A LC AQU LC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-5 FO C/A LC AQU LC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-6 FO C/A LC AQU LC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-7 FO C/A LC AQU LC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-8 FO C/A LC AQU LC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906020-9 FO C/A LC AQU LC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-1 FO C/A LC VIO SC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-2 FO C/A LC VIO SC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-3 FO C/A LC VIO SC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-4 FO C/A LC VIO SC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-5 FO C/A LC VIO SC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-6 FO C/A LC VIO SC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-7 FO C/A LC VIO SC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-8 FO C/A LC VIO SC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906037-9 FO C/A LC VIO SC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-1 FO C/A LC BRN SC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-2 FO C/A LC BRN SC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-3 FO C/A LC BRN SC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-4 FO C/A LC BRN SC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA
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Tyco/Amp Netconnect 3-1906038-5 FO C/A LC BRN SC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-6 FO C/A LC BRN SC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-7 FO C/A LC BRN SC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-8 FO C/A LC BRN SC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906038-9 FO C/A LC BRN SC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-1 FO C/A LC AQU SC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-2 FO C/A LC AQU SC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-3 FO C/A LC AQU SC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-4 FO C/A LC AQU SC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-5 FO C/A LC AQU SC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-6 FO C/A LC AQU SC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-7 FO C/A LC AQU SC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-8 FO C/A LC AQU SC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906039-9 FO C/A LC AQU SC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906042-0 FO C/A ST LC BLU 62.5 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906043-0 FO C/A ST LC YEL 62.5 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906044-0 FO C/A ST LC GRN 62.5 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-1 FO C/A LC VIO ST 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-2 FO C/A LC VIO ST 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-3 FO C/A LC VIO ST 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-4 FO C/A LC VIO ST 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-5 FO C/A LC VIO ST 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-6 FO C/A LC VIO ST 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-7 FO C/A LC VIO ST 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-8 FO C/A LC VIO ST 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906047-9 FO C/A LC VIO ST 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-1 FO C/A LC BRN ST 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-2 FO C/A LC BRN ST 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-3 FO C/A LC BRN ST 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-4 FO C/A LC BRN ST 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-5 FO C/A LC BRN ST 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-6 FO C/A LC BRN ST 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-7 FO C/A LC BRN ST 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-8 FO C/A LC BRN ST 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906048-9 FO C/A LC BRN ST 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $97.69 18.80% $79.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $100.65 18.80% $81.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $103.63 18.80% $84.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $106.59 18.80% $86.56 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $109.57 18.80% $88.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $112.53 18.80% $91.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $115.51 18.80% $93.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $118.48 18.80% $96.21 See Labor Rate NA

Tyco/Amp Netconnect 3-1906051-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $121.46 18.80% $98.63 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $97.69 18.80% $79.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $100.65 18.80% $81.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $103.63 18.80% $84.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $106.59 18.80% $86.56 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $109.57 18.80% $88.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $112.53 18.80% $91.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $115.51 18.80% $93.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $118.48 18.80% $96.21 See Labor Rate NA

Tyco/Amp Netconnect 3-1906052-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $121.46 18.80% $98.63 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $97.69 18.80% $79.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $100.65 18.80% $81.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $103.63 18.80% $84.15 See Labor Rate NA
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Tyco/Amp Netconnect 3-1906053-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $106.59 18.80% $86.56 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $109.57 18.80% $88.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $112.53 18.80% $91.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $115.51 18.80% $93.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $118.48 18.80% $96.21 See Labor Rate NA

Tyco/Amp Netconnect 3-1906053-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $121.46 18.80% $98.63 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-1 CA 2.0MM OFNR 62.5/125,LC SEC EA B $97.69 18.80% $79.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-2 CA 2.0MM OFNR 62.5/125,LC SEC EA B $100.65 18.80% $81.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-3 CA 2.0MM OFNR 62.5/125,LC SEC EA B $103.63 18.80% $84.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-4 CA 2.0MM OFNR 62.5/125,LC SEC EA B $106.59 18.80% $86.56 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-5 CA 2.0MM OFNR 62.5/125,LC SEC EA B $109.57 18.80% $88.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-6 CA 2.0MM OFNR 62.5/125,LC SEC EA B $112.53 18.80% $91.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-7 CA 2.0MM OFNR 62.5/125,LC SEC EA B $115.51 18.80% $93.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-8 CA 2.0MM OFNR 62.5/125,LC SEC EA B $118.48 18.80% $96.21 See Labor Rate NA

Tyco/Amp Netconnect 3-1906054-9 CA 2.0MM OFNR 62.5/125,LC SEC EA B $121.46 18.80% $98.63 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-0 FO C/A LC ORN LC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-1 FO C/A LC ORN LC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-2 FO C/A LC ORN LC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-3 FO C/A LC ORN LC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-4 FO C/A LC ORN LC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-5 FO C/A LC ORN LC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-6 FO C/A LC ORN LC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-7 FO C/A LC ORN LC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-8 FO C/A LC ORN LC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906055-9 FO C/A LC ORN LC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-0 FO C/A LC VIO LC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-1 FO C/A LC VIO LC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-2 FO C/A LC VIO LC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-3 FO C/A LC VIO LC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-4 FO C/A LC VIO LC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-5 FO C/A LC VIO LC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-6 FO C/A LC VIO LC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-7 FO C/A LC VIO LC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-8 FO C/A LC VIO LC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906057-9 FO C/A LC VIO LC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-1 FO C/A LC BRN LC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-2 FO C/A LC BRN LC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-3 FO C/A LC BRN LC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-4 FO C/A LC BRN LC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-5 FO C/A LC BRN LC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-6 FO C/A LC BRN LC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-7 FO C/A LC BRN LC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-8 FO C/A LC BRN LC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906058-9 FO C/A LC BRN LC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-0 FO C/A LC AQU LC 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-1 FO C/A LC AQU LC 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-2 FO C/A LC AQU LC 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-3 FO C/A LC AQU LC 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-4 FO C/A LC AQU LC 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-5 FO C/A LC AQU LC 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA
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Tyco/Amp Netconnect 3-1906059-6 FO C/A LC AQU LC 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-7 FO C/A LC AQU LC 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-8 FO C/A LC AQU LC 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906059-9 FO C/A LC AQU LC 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1906070-0 FO C/A LC RED SC XG AQU EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906073-0 FO C/A LC GRN SC XG AQU EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906073-5 FO C/A LC GRN SC XG AQU EA B $122.84 18.80% $99.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906073-9 FO C/A LC GRN SC XG AQU EA B $131.32 18.80% $106.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1906074-0 FO C/A LC ORN SC XG AQU EA B $117.86 18.80% $95.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1906080-0 FO C/A ST LC RED 62.5 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1906090-0 C/A,XG,LC SEC - LC STD EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906091-0 FO C/A LC BLU LC XG AQU EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906092-0 C/A,XG,LC SEC - LC STD EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906093-0 FO C/A LC GRN LC XG AQU EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906093-5 FO C/A LC GRN LC XG AQU EA B $122.84 18.80% $99.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906094-0 C/A,XG,LC SEC - LC STD EA B $117.86 18.80% $95.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1906095-0 FO C/A LC ROS LC XG AQU EA B $117.86 18.80% $95.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1906096-0 FO C/A LC VIO LC XG AQU EA B $117.86 18.80% $95.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1906098-0 FO C/A LC AQU LC XG AQU EA B $117.86 18.80% $95.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1906548-0 C/A,SM,LC SEC - LC SEC EA B $106.44 18.80% $86.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1906575-0 FO C/A LC RED LC RED XG AQU EA B $123.00 18.80% $99.88 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-0 C/A,SM,LC SEC - LC SEC EA B $106.44 18.80% $86.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-1 C/A,SM,LC SEC - LC SEC EA B $108.92 18.80% $88.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-2 C/A,SM,LC SEC - LC SEC EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-3 C/A,SM,LC SEC - LC SEC EA B $113.90 18.80% $92.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-4 C/A,SM,LC SEC - LC SEC EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-5 C/A,SM,LC SEC - LC SEC EA B $118.90 18.80% $96.55 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-6 C/A,SM,LC SEC - LC SEC EA B $121.38 18.80% $98.57 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-7 C/A,SM,LC SEC - LC SEC EA B $123.88 18.80% $100.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-8 C/A,SM,LC SEC - LC SEC EA B $126.38 18.80% $102.63 See Labor Rate NA

Tyco/Amp Netconnect 3-1906680-9 C/A,SM,LC SEC - LC SEC EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1906751-0 C/A,XG,LC SEC - LC SEC EA B $123.00 18.80% $99.88 See Labor Rate NA

Tyco/Amp Netconnect 3-1906874-0 FO C/A LC LC 50/125 VIO EA B $91.90 18.80% $74.63 See Labor Rate NA

Tyco/Amp Netconnect 3-1906874-2 FO C/A LC LC 50/125 VIO EA B $94.02 18.80% $76.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1906996-0 FO C/A LC ORN SC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-1 FO C/A LC BRN SC 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-2 FO C/A LC BRN SC 50/125 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-3 FO C/A LC BRN SC 50/125 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-4 FO C/A LC BRN SC 50/125 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-5 FO C/A LC BRN SC 50/125 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-6 FO C/A LC BRN SC 50/125 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-7 FO C/A LC BRN SC 50/125 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-8 FO C/A LC BRN SC 50/125 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1906999-9 FO C/A LC BRN SC 50/125 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B $94.71 18.80% $76.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $99.44 18.80% $80.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-1 FO C/A LC VIO MTRJ 62.5 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B $104.52 18.80% $84.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B $107.05 18.80% $86.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B $109.59 18.80% $88.99 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B $114.69 18.80% $93.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B $117.23 18.80% $95.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B $119.78 18.80% $97.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B $122.32 18.80% $99.33 See Labor Rate NA
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Tyco/Amp Netconnect 3-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-1 FO C/A LC RED MTRJ XG AQU EA B $114.36 18.80% $92.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-2 FO C/A LC RED MTRJ XG AQU EA B $116.48 18.80% $94.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-3 FO C/A LC RED MTRJ XG AQU EA B $118.59 18.80% $96.30 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-4 FO C/A LC RED MTRJ XG AQU EA B $120.71 18.80% $98.02 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-5 FO C/A LC RED MTRJ XG AQU EA B $122.84 18.80% $99.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-6 FO C/A LC RED MTRJ XG AQU EA B $124.96 18.80% $101.47 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-7 FO C/A LC RED MTRJ XG AQU EA B $127.07 18.80% $103.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-8 FO C/A LC RED MTRJ XG AQU EA B $129.19 18.80% $104.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907134-9 FO C/A LC RED MTRJ XG AQU EA B $131.32 18.80% $106.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $112.23 18.80% $91.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B $114.36 18.80% $92.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B $116.48 18.80% $94.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B $118.59 18.80% $96.30 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B $120.71 18.80% $98.02 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B $122.84 18.80% $99.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B $124.96 18.80% $101.47 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B $127.07 18.80% $103.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B $129.19 18.80% $104.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B $131.32 18.80% $106.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B $96.30 18.80% $78.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-1 PT FO 2.0MM OFNR XG LC SEC YEL EA B $98.82 18.80% $80.25 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B $101.34 18.80% $82.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B $103.86 18.80% $84.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B $106.38 18.80% $86.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B $108.90 18.80% $88.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B $113.94 18.80% $92.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B $116.46 18.80% $94.57 See Labor Rate NA

Tyco/Amp Netconnect 3-1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B $118.98 18.80% $96.61 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B $68.73 18.80% $55.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-1 PT FO 2.0MM OFNR SM LC SEC YEL EA B $69.90 18.80% $56.76 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B $71.05 18.80% $57.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B $72.23 18.80% $58.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B $73.40 18.80% $59.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B $74.55 18.80% $60.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B $75.71 18.80% $61.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B $76.90 18.80% $62.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B $78.05 18.80% $63.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B $96.30 18.80% $78.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B $98.82 18.80% $80.25 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B $101.34 18.80% $82.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B $103.86 18.80% $84.34 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B $106.38 18.80% $86.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B $108.90 18.80% $88.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B $111.42 18.80% $90.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B $113.94 18.80% $92.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B $116.46 18.80% $94.57 See Labor Rate NA

Tyco/Amp Netconnect 3-1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B $118.98 18.80% $96.61 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-0 PT FO 2.0MM OFNR SM,LC SEC RED EA B $68.73 18.80% $55.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-1 PT FO 2.0MM OFNR SM,LC SEC RED EA B $69.90 18.80% $56.76 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-2 PT FO 2.0MM OFNR SM,LC SEC RED EA B $71.05 18.80% $57.70 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-3 PT FO 2.0MM OFNR SM,LC SEC RED EA B $72.23 18.80% $58.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-4 PT FO 2.0MM OFNR SM,LC SEC RED EA B $73.40 18.80% $59.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-5 PT FO 2.0MM OFNR SM,LC SEC RED EA B $74.55 18.80% $60.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-6 PT FO 2.0MM OFNR SM,LC SEC RED EA B $75.71 18.80% $61.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-7 PT FO 2.0MM OFNR SM,LC SEC RED EA B $76.90 18.80% $62.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-8 PT FO 2.0MM OFNR SM,LC SEC RED EA B $78.05 18.80% $63.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1907378-9 PT FO 2.0MM OFNR SM,LC SEC RED EA B $79.21 18.80% $64.32 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B $108.15 18.80% $87.82 See Labor Rate NA
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Tyco/Amp Netconnect 3-1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B $110.21 18.80% $89.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B $112.28 18.80% $91.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B $114.34 18.80% $92.85 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B $118.46 18.80% $96.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B $120.51 18.80% $97.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B $122.57 18.80% $99.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B $124.63 18.80% $101.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B $108.15 18.80% $87.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B $110.21 18.80% $89.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B $112.28 18.80% $91.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B $114.34 18.80% $92.85 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B $118.46 18.80% $96.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B $120.51 18.80% $97.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B $122.57 18.80% $99.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B $124.63 18.80% $101.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B $108.15 18.80% $87.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-2 CA,50,MTRJ RED SEC-LC STD EA B $110.21 18.80% $89.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-3 CA,50,MTRJ RED SEC-LC STD EA B $112.28 18.80% $91.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-4 CA,50,MTRJ RED SEC-LC STD EA B $114.34 18.80% $92.85 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-5 CA,50,MTRJ RED SEC-LC STD EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-6 CA,50,MTRJ RED SEC-LC STD EA B $118.46 18.80% $96.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-7 CA,50,MTRJ RED SEC-LC STD EA B $120.51 18.80% $97.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-8 CA,50,MTRJ RED SEC-LC STD EA B $122.57 18.80% $99.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1907396-9 CA,50,MTRJ RED SEC-LC STD EA B $124.63 18.80% $101.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B $108.15 18.80% $87.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B $110.21 18.80% $89.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B $112.28 18.80% $91.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B $114.34 18.80% $92.85 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B $118.46 18.80% $96.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B $120.51 18.80% $97.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B $122.57 18.80% $99.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B $124.63 18.80% $101.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B $104.77 18.80% $85.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1907402-0 FO C/A MTRJ RED MTRJ RED 62.5 EA B $108.96 18.80% $88.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-0 C/A,XG,MPO-MPO EA B $1,585.94 18.80% $1,287.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-1 C/A,XG,MPO-MPO EA B $1,617.76 18.80% $1,313.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-2 C/A,XG,MPO-MPO EA B $1,649.57 18.80% $1,339.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-3 C/A,XG,MPO-MPO EA B $1,681.39 18.80% $1,365.36 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-4 C/A,XG,MPO-MPO EA B $1,713.24 18.80% $1,391.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-5 C/A,XG,MPO-MPO EA B $1,745.05 18.80% $1,417.05 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-6 C/A,XG,MPO-MPO EA B $1,776.87 18.80% $1,442.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-7 C/A,XG,MPO-MPO EA B $1,808.68 18.80% $1,468.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-8 C/A,XG,MPO-MPO EA B $1,840.50 18.80% $1,494.56 See Labor Rate NA

Tyco/Amp Netconnect 3-1907404-9 C/A,XG,MPO-MPO EA B $1,872.31 18.80% $1,520.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-0 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,251.03 18.80% $1,015.88 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-1 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,271.68 18.80% $1,032.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-2 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,292.31 18.80% $1,049.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-3 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,312.97 18.80% $1,066.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-4 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,333.62 18.80% $1,082.95 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-5 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,354.27 18.80% $1,099.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-6 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,374.91 18.80% $1,116.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-7 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,395.56 18.80% $1,133.25 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-8 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,416.21 18.80% $1,150.02 See Labor Rate NA

Tyco/Amp Netconnect 3-1907420-9 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,436.85 18.80% $1,166.78 See Labor Rate NA

Tyco/Amp Netconnect 3-1907444-0 FO C/A MTRJ GRN 62.5 ORN EA B $81.92 18.80% $66.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907444-5 FO C/A MTRJ GRN 62.5 ORN EA B $92.21 18.80% $74.88 See Labor Rate NA
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Tyco/Amp Netconnect 3-1907445-0 FO C/A MTRJ RED 62.5 ORN EA B $81.92 18.80% $66.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1907445-5 FO C/A MTRJ RED 62.5 ORN EA B $92.21 18.80% $74.88 See Labor Rate NA

Tyco/Amp Netconnect 3-1907455-0 FO C/A LC YEL LC YEL SM YEL EA B $106.44 18.80% $86.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-0 FO C/A MPO MPO XG AQU EA B $3,349.23 18.80% $2,719.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-1 FO C/A MPO MPO XG AQU EA B $3,429.29 18.80% $2,784.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-2 FO C/A MPO MPO XG AQU EA B $3,509.32 18.80% $2,849.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-3 FO C/A MPO MPO XG AQU EA B $3,589.39 18.80% $2,914.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-4 FO C/A MPO MPO XG AQU EA B $3,669.45 18.80% $2,979.74 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-5 FO C/A MPO MPO XG AQU EA B $3,749.48 18.80% $3,044.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-6 FO C/A MPO MPO XG AQU EA B $3,829.54 18.80% $3,109.74 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-7 FO C/A MPO MPO XG AQU EA B $3,909.57 18.80% $3,174.73 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-8 FO C/A MPO MPO XG AQU EA B $3,989.63 18.80% $3,239.74 See Labor Rate NA

Tyco/Amp Netconnect 3-1907467-9 FO C/A MPO MPO XG AQU EA B $4,069.70 18.80% $3,304.76 See Labor Rate NA

Tyco/Amp Netconnect 3-1907515-0 C/A,62.5,MTRJ-ST, G.OFNP EA B $89.90 18.80% $73.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1907557-0 FO C/A ST ST XG AQU EA B $105.27 18.80% $85.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-0 CA XG RED OFNP MPO RED SEC EA B $5,075.59 18.80% $4,121.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-1 CA XG RED OFNP MPO RED SEC EA B $5,197.41 18.80% $4,220.50 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-2 CA XG RED OFNP MPO RED SEC EA B $5,319.23 18.80% $4,319.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-3 CA XG RED OFNP MPO RED SEC EA B $5,441.03 18.80% $4,418.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-4 CA XG RED OFNP MPO RED SEC EA B $5,562.84 18.80% $4,517.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-5 CA XG RED OFNP MPO RED SEC EA B $5,684.64 18.80% $4,616.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-6 CA XG RED OFNP MPO RED SEC EA B $5,806.48 18.80% $4,715.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-7 CA XG RED OFNP MPO RED SEC EA B $5,928.28 18.80% $4,814.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-8 CA XG RED OFNP MPO RED SEC EA B $6,050.08 18.80% $4,912.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907684-9 CA XG RED OFNP MPO RED SEC EA B $6,171.91 18.80% $5,011.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1907710-0 PT 62.5 OFNR RED SECURE EA B $83.11 18.80% $67.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-0 CA XG GRN OFNP MPO GRN SEC EA B $5,075.59 18.80% $4,121.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-1 CA XG GRN OFNP MPO GRN SEC EA B $5,197.41 18.80% $4,220.50 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-2 CA XG GRN OFNP MPO GRN SEC EA B $5,319.23 18.80% $4,319.43 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-3 CA XG GRN OFNP MPO GRN SEC EA B $5,441.03 18.80% $4,418.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-4 CA XG GRN OFNP MPO GRN SEC EA B $5,562.84 18.80% $4,517.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-5 CA XG GRN OFNP MPO GRN SEC EA B $5,684.64 18.80% $4,616.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-6 CA XG GRN OFNP MPO GRN SEC EA B $5,806.48 18.80% $4,715.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-7 CA XG GRN OFNP MPO GRN SEC EA B $5,928.28 18.80% $4,814.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-8 CA XG GRN OFNP MPO GRN SEC EA B $6,050.08 18.80% $4,912.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907739-9 CA XG GRN OFNP MPO GRN SEC EA B $6,171.91 18.80% $5,011.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B $109.88 18.80% $89.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B $112.15 18.80% $91.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B $114.42 18.80% $92.91 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B $116.71 18.80% $94.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B $118.98 18.80% $96.61 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B $121.25 18.80% $98.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B $123.53 18.80% $100.31 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B $125.80 18.80% $102.16 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B $128.07 18.80% $104.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B $130.36 18.80% $105.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-0 C/A,4F,SM,MPO-SC/APC EA B $1,408.33 18.80% $1,143.62 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-1 C/A,4F,SM,MPO-SC/APC EA B $1,442.85 18.80% $1,171.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-2 C/A,4F,SM,MPO-SC/APC EA B $1,477.36 18.80% $1,199.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-3 C/A,4F,SM,MPO-SC/APC EA B $1,511.90 18.80% $1,227.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-4 C/A,4F,SM,MPO-SC/APC EA B $1,546.42 18.80% $1,255.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-5 C/A,4F,SM,MPO-SC/APC EA B $1,580.94 18.80% $1,283.78 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-6 C/A,4F,SM,MPO-SC/APC EA B $1,615.45 18.80% $1,311.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-7 C/A,4F,SM,MPO-SC/APC EA B $1,649.97 18.80% $1,339.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-8 C/A,4F,SM,MPO-SC/APC EA B $1,684.51 18.80% $1,367.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1918159-9 C/A,4F,SM,MPO-SC/APC EA B $1,719.03 18.80% $1,395.92 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-0 C/A,SM,MPO-MPO, 4 FIB. EA B $920.92 18.80% $747.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-1 C/A,SM,MPO-MPO, 4 FIB. EA B $938.54 18.80% $762.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-2 C/A,SM,MPO-MPO, 4 FIB. EA B $956.17 18.80% $776.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-3 C/A,SM,MPO-MPO, 4 FIB. EA B $973.79 18.80% $790.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-4 C/A,SM,MPO-MPO, 4 FIB. EA B $991.40 18.80% $805.06 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-5 C/A,SM,MPO-MPO, 4 FIB. EA B $1,009.04 18.80% $819.38 See Labor Rate NA
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Tyco/Amp Netconnect 3-1918446-6 C/A,SM,MPO-MPO, 4 FIB. EA B $1,026.65 18.80% $833.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-7 C/A,SM,MPO-MPO, 4 FIB. EA B $1,044.29 18.80% $848.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-8 C/A,SM,MPO-MPO, 4 FIB. EA B $1,061.90 18.80% $862.30 See Labor Rate NA

Tyco/Amp Netconnect 3-1918446-9 C/A,SM,MPO-MPO, 4 FIB. EA B $1,079.51 18.80% $876.61 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B $108.15 18.80% $87.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B $110.21 18.80% $89.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B $112.28 18.80% $91.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B $114.34 18.80% $92.85 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B $118.46 18.80% $96.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B $120.51 18.80% $97.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B $122.57 18.80% $99.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B $124.63 18.80% $101.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-0 C/A,XG,MT-RJ YS TO LC EA B $137.98 18.80% $112.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-1 C/A,XG,MT-RJ YS TO LC EA B $140.76 18.80% $114.31 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-2 C/A,XG,MT-RJ YS TO LC EA B $143.53 18.80% $116.55 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-3 C/A,XG,MT-RJ YS TO LC EA B $146.32 18.80% $118.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-4 C/A,XG,MT-RJ YS TO LC EA B $149.11 18.80% $121.08 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-5 C/A,XG,MT-RJ YS TO LC EA B $151.90 18.80% $123.35 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-6 C/A,XG,MT-RJ YS TO LC EA B $154.67 18.80% $125.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-7 C/A,XG,MT-RJ YS TO LC EA B $157.46 18.80% $127.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-8 C/A,XG,MT-RJ YS TO LC EA B $160.22 18.80% $130.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1918670-9 C/A,XG,MT-RJ YS TO LC EA B $163.03 18.80% $132.39 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B $108.15 18.80% $87.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B $110.21 18.80% $89.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B $112.28 18.80% $91.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B $114.34 18.80% $92.85 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B $118.46 18.80% $96.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B $120.51 18.80% $97.86 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B $122.57 18.80% $99.53 See Labor Rate NA

Tyco/Amp Netconnect 3-1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B $124.63 18.80% $101.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B $111.40 18.80% $90.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B $122.21 18.80% $99.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B $111.40 18.80% $90.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B $122.21 18.80% $99.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B $111.40 18.80% $90.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B $122.21 18.80% $99.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B $111.40 18.80% $90.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B $111.40 18.80% $90.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B $111.40 18.80% $90.46 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-0 C/A,XG,MT-RJ YS TO ST EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-1 C/A,XG,MT-RJ YS TO ST EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-2 C/A,XG,MT-RJ YS TO ST EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-3 C/A,XG,MT-RJ YS TO ST EA B $125.38 18.80% $101.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-4 C/A,XG,MT-RJ YS TO ST EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-5 C/A,XG,MT-RJ YS TO ST EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-6 C/A,XG,MT-RJ YS TO ST EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-7 C/A,XG,MT-RJ YS TO ST EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-8 C/A,XG,MT-RJ YS TO ST EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1918703-9 C/A,XG,MT-RJ YS TO ST EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B $79.48 18.80% $64.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B $80.84 18.80% $65.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B $82.19 18.80% $66.74 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B $83.54 18.80% $67.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B $84.90 18.80% $68.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B $86.23 18.80% $70.02 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B $88.96 18.80% $72.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B $90.30 18.80% $73.33 See Labor Rate NA
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Tyco/Amp Netconnect 3-1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B $91.65 18.80% $74.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B $79.48 18.80% $64.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-1 C/A,SM,MTRJ BL SEC-SC EA B $80.84 18.80% $65.65 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-2 C/A,SM,MTRJ BL SEC-SC EA B $82.19 18.80% $66.74 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-3 C/A,SM,MTRJ BL SEC-SC EA B $83.54 18.80% $67.83 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-4 C/A,SM,MTRJ BL SEC-SC EA B $84.90 18.80% $68.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-5 C/A,SM,MTRJ BL SEC-SC EA B $86.23 18.80% $70.02 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-6 C/A,SM,MTRJ BL SEC-SC EA B $87.59 18.80% $71.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-7 C/A,SM,MTRJ BL SEC-SC EA B $88.96 18.80% $72.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-8 C/A,SM,MTRJ BL SEC-SC EA B $90.30 18.80% $73.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1918740-9 C/A,SM,MTRJ BL SEC-SC EA B $91.65 18.80% $74.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B $3,666.68 18.80% $2,977.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B $3,666.68 18.80% $2,977.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B $3,666.68 18.80% $2,977.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B $3,666.68 18.80% $2,977.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B $3,666.68 18.80% $2,977.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1919505-0 CA 50/125um 10G OM3 72F MPO-MP EA B $12,141.21 18.80% $9,859.14 See Labor Rate NA

Tyco/Amp Netconnect 3-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $819.79 18.80% $665.71 See Labor Rate NA

Tyco/Amp Netconnect 3-1933056-5 C/A MRJ21/RJ45 GbE BLUE CMP EA B $917.73 18.80% $745.24 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $619.23 18.80% $502.84 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $632.72 18.80% $513.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $646.22 18.80% $524.76 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $659.72 18.80% $535.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $673.22 18.80% $546.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $687.32 18.80% $558.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $701.41 18.80% $569.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $715.51 18.80% $581.02 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $729.62 18.80% $592.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1933061-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $743.72 18.80% $603.93 See Labor Rate NA

Tyco/Amp Netconnect 3-1933116-0 C/A CAT6 MP 8P BLK EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933116-3 C/A CAT6 MP 8P BLK EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933116-5 C/A CAT6 MP 8P BLK EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933116-8 C/A CAT6 MP 8P BLK EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933117-0 C/A CAT6 MP 8P GRY EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933117-3 C/A CAT6 MP 8P GRY EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933117-5 C/A CAT6 MP 8P GRY EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933117-8 C/A CAT6 MP 8P GRY EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933118-0 C/A CAT6 MP 8P BLU EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933118-3 C/A CAT6 MP 8P BLU EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933118-5 C/A CAT6 MP 8P BLU EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933118-8 C/A CAT6 MP 8P BLU EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933119-0 C/A CAT6 MP 8P GRN EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933119-3 C/A CAT6 MP 8P GRN EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933119-5 C/A CAT6 MP 8P GRN EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933119-8 C/A CAT6 MP 8P GRN EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933120-0 C/A CAT6 MP 8P RED EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933120-3 C/A CAT6 MP 8P RED EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933120-5 C/A CAT6 MP 8P RED EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933120-8 C/A CAT6 MP 8P RED EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933121-0 C/A CAT6 MP 8P WHT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933121-3 C/A CAT6 MP 8P WHT EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933121-5 C/A CAT6 MP 8P WHT EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933121-8 C/A CAT6 MP 8P WHT EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933122-0 C/A CAT6 MP 8P YEL EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933122-3 C/A CAT6 MP 8P YEL EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933122-5 C/A CAT6 MP 8P YEL EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933122-8 C/A CAT6 MP 8P YEL EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933123-0 C/A CAT6 MP 8P ORG EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-1933123-3 C/A CAT6 MP 8P ORG EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933123-5 C/A CAT6 MP 8P ORG EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933123-8 C/A CAT6 MP 8P ORG EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933124-0 C/A CAT6 MP 8P VIO EA B $20.36 18.80% $16.54 See Labor Rate NA
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Tyco/Amp Netconnect 3-1933124-3 C/A CAT6 MP 8P VIO EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 3-1933124-5 C/A CAT6 MP 8P VIO EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-1933124-8 C/A CAT6 MP 8P VIO EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-1933242-0 C/A SECURE YEL, CAT 5 CABLE EA B $25.63 18.80% $20.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1933243-0 CA/ASSY,MP,8P,CAT6,YEL EA B $23.83 18.80% $19.35 See Labor Rate NA

Tyco/Amp Netconnect 3-1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B $26.86 18.80% $21.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1933400-0 CA ASSY,PWR/PWR,3-3-2,360 EA B $219.13 18.80% $177.94 See Labor Rate NA

Tyco/Amp Netconnect 3-1933400-5 CA ASSY,PWR/PWR,3-3-2,420 EA B $245.80 18.80% $199.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1933401-0 CA ASSY,PWR/LINE,3-3-2,360 EA B $220.72 18.80% $179.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1933401-5 CA ASSY,PWR/LINE,3-3-2,420 EA B $252.70 18.80% $205.20 See Labor Rate NA

Tyco/Amp Netconnect 3-1933402-0 CA ASSY,PWR ENT,3-3-2,360 EA B $220.13 18.80% $178.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1933402-5 CA ASSY,PWR ENT,3-3-2,420 EA B $252.14 18.80% $204.75 See Labor Rate NA

Tyco/Amp Netconnect 3-1933403-0 CA ASSY,LINE ENT,3-3-2,360 EA B $221.32 18.80% $179.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1933403-5 CA ASSY,LINE ENT,3-3-2,420 EA B $253.66 18.80% $205.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1938978-0 C/A,XG,MPO-LC EA B $713.28 18.80% $579.21 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-0 C/A,62.5,MPO-LC EA B $1,138.45 18.80% $924.47 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-1 C/A,62.5,MPO-LC EA B $1,150.70 18.80% $934.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-2 C/A,62.5,MPO-LC EA B $1,162.97 18.80% $944.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-3 C/A,62.5,MPO-LC EA B $1,175.22 18.80% $954.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-4 C/A,62.5,MPO-LC EA B $1,187.47 18.80% $964.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-5 C/A,62.5,MPO-LC EA B $1,199.72 18.80% $974.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-6 C/A,62.5,MPO-LC EA B $1,211.99 18.80% $984.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-7 C/A,62.5,MPO-LC EA B $1,224.24 18.80% $994.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-8 C/A,62.5,MPO-LC EA B $1,236.51 18.80% $1,004.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1938979-9 C/A,62.5,MPO-LC EA B $1,248.76 18.80% $1,014.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1938980-0 C/A,XG,MPO-LC EA B $1,027.13 18.80% $834.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-0 C/A,62.5,MPO-LC EA B $1,138.45 18.80% $924.47 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-1 C/A,62.5,MPO-LC EA B $1,150.70 18.80% $934.42 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-2 C/A,62.5,MPO-LC EA B $1,162.97 18.80% $944.38 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-3 C/A,62.5,MPO-LC EA B $1,175.22 18.80% $954.33 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-4 C/A,62.5,MPO-LC EA B $1,187.47 18.80% $964.27 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-5 C/A,62.5,MPO-LC EA B $1,199.72 18.80% $974.22 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-6 C/A,62.5,MPO-LC EA B $1,211.99 18.80% $984.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-7 C/A,62.5,MPO-LC EA B $1,224.24 18.80% $994.13 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-8 C/A,62.5,MPO-LC EA B $1,236.51 18.80% $1,004.09 See Labor Rate NA

Tyco/Amp Netconnect 3-1938981-9 C/A,62.5,MPO-LC EA B $1,248.76 18.80% $1,014.04 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B $10,894.91 18.80% $8,847.10 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $11,219.01 18.80% $9,110.28 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $11,543.13 18.80% $9,373.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B $11,867.24 18.80% $9,636.67 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B $12,191.36 18.80% $9,899.87 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B $12,515.46 18.80% $10,163.05 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B $12,839.58 18.80% $10,426.25 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B $13,163.68 18.80% $10,689.44 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B $13,487.81 18.80% $10,952.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B $13,811.91 18.80% $11,215.82 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B $770.76 18.80% $625.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B $782.30 18.80% $635.26 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B $793.81 18.80% $644.61 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B $805.35 18.80% $653.98 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B $816.89 18.80% $663.35 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B $828.43 18.80% $672.72 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B $839.95 18.80% $682.07 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B $851.49 18.80% $691.44 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B $863.02 18.80% $700.81 See Labor Rate NA

Tyco/Amp Netconnect 3-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B $874.56 18.80% $710.18 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-0 CA XG 12F MPO-LC RUG FAN OUT EA B $1,497.36 18.80% $1,215.92 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $1,531.96 18.80% $1,244.01 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $1,566.55 18.80% $1,272.10 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $1,601.17 18.80% $1,300.21 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $1,635.76 18.80% $1,328.30 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $1,670.36 18.80% $1,356.40 See Labor Rate NA
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Tyco/Amp Netconnect 3-1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $1,704.95 18.80% $1,384.49 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $1,739.57 18.80% $1,412.60 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $1,774.16 18.80% $1,440.69 See Labor Rate NA

Tyco/Amp Netconnect 3-1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $1,820.29 18.80% $1,478.15 See Labor Rate NA

Tyco/Amp Netconnect 3-1985480-0 CA 62 MTRJ JK BL SEC-MTRJ PL EA B $109.88 18.80% $89.23 See Labor Rate NA

Tyco/Amp Netconnect 3-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $115.28 18.80% $93.62 See Labor Rate NA

Tyco/Amp Netconnect 3-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $113.05 18.80% $91.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $115.28 18.80% $93.62 See Labor Rate NA

Tyco/Amp Netconnect 3-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $113.05 18.80% $91.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $115.28 18.80% $93.62 See Labor Rate NA

Tyco/Amp Netconnect 3-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $113.05 18.80% $91.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $115.28 18.80% $93.62 See Labor Rate NA

Tyco/Amp Netconnect 3-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $113.05 18.80% $91.80 See Labor Rate NA

Tyco/Amp Netconnect 3-1985540-0 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $2,737.10 18.80% $2,222.64 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-0 FOCA MPO-MPO I/O 12F MM50XG EA B $1,055.73 18.80% $857.29 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-1 FOCA MPO-MPO I/O 12F MM50XG EA B $1,076.53 18.80% $874.19 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-2 FOCA MPO-MPO I/O 12F MM50XG EA B $1,097.36 18.80% $891.10 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-3 FOCA MPO-MPO I/O 12F MM50XG EA B $1,118.17 18.80% $908.00 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-4 FOCA MPO-MPO I/O 12F MM50XG EA B $1,138.97 18.80% $924.89 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-5 FOCA MPO-MPO I/O 12F MM50XG EA B $1,159.78 18.80% $941.79 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-6 FOCA MPO-MPO I/O 12F MM50XG EA B $1,180.59 18.80% $958.68 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-7 FOCA MPO-MPO I/O 12F MM50XG EA B $1,201.39 18.80% $975.58 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-8 FOCA MPO-MPO I/O 12F MM50XG EA B $1,222.20 18.80% $992.48 See Labor Rate NA

Tyco/Amp Netconnect 3-1985580-9 FOCA MPO-MPO I/O 12F MM50XG EA B $1,243.01 18.80% $1,009.37 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B $8,359.20 18.80% $6,788.01 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B $8,556.54 18.80% $6,948.25 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B $8,753.90 18.80% $7,108.52 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B $8,951.24 18.80% $7,268.76 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B $9,148.60 18.80% $7,429.02 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B $9,345.93 18.80% $7,589.27 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B $9,543.29 18.80% $7,749.53 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B $9,740.63 18.80% $7,909.78 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B $9,937.99 18.80% $8,070.04 See Labor Rate NA

Tyco/Amp Netconnect 3-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B $10,135.33 18.80% $8,230.29 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-0 CA XG 24F OFCP CLT MPO EA B $8,022.37 18.80% $6,514.48 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-1 CA XG 24F OFCP CLT MPO EA B $8,251.86 18.80% $6,700.84 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-2 CA XG 24F OFCP CLT MPO EA B $8,481.35 18.80% $6,887.20 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-3 CA XG 24F OFCP CLT MPO EA B $8,710.84 18.80% $7,073.55 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-4 CA XG 24F OFCP CLT MPO EA B $8,940.33 18.80% $7,259.91 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-5 CA XG 24F OFCP CLT MPO EA B $9,169.83 18.80% $7,446.26 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-6 CA XG 24F OFCP CLT MPO EA B $9,399.32 18.80% $7,632.62 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-7 CA XG 24F OFCP CLT MPO EA B $9,628.81 18.80% $7,818.97 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-8 CA XG 24F OFCP CLT MPO EA B $9,858.30 18.80% $8,005.33 See Labor Rate NA

Tyco/Amp Netconnect 3-2064716-9 CA XG 24F OFCP CLT MPO EA B $10,087.79 18.80% $8,191.69 See Labor Rate NA

Tyco/Amp Netconnect 3-219184-0 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-219184-5 CA/ASSY MP 8P ORN CAT 5E EA B $21.50 18.80% $17.46 See Labor Rate NA

Tyco/Amp Netconnect 3-219241-0 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-219242-0 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-219242-5 CA/ASSY MP 8P BLU CAT 5E EA B $21.50 18.80% $17.46 See Labor Rate NA

Tyco/Amp Netconnect 3-219243-0 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-219244-0 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-219244-4 C/A MP 8P RED 5E EA B $20.67 18.80% $16.79 See Labor Rate NA

Tyco/Amp Netconnect 3-219245-0 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-219246-0 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-219884-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-219884-2 CA/ASSY,MP,8P,CAT6,BLACK EA B $20.88 18.80% $16.96 See Labor Rate NA

Tyco/Amp Netconnect 3-219884-4 CA/ASSY,MP,8P,CAT6,BLACK EA B $22.00 18.80% $17.86 See Labor Rate NA

Tyco/Amp Netconnect 3-219884-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-219884-6 CA/ASSY,CAT6,36FT,BLK EA B $22.67 18.80% $18.41 See Labor Rate NA

Tyco/Amp Netconnect 3-219884-8 CA/ASSY,MP,8P,CAT6,BLACK EA B $23.36 18.80% $18.97 See Labor Rate NA

Tyco/Amp Netconnect 3-219885-0 CA/ASSY,MP,8P,CAT6,GRAY EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-219885-5 CA/ASSY,MP,8P,CAT6,GRAY EA B $22.31 18.80% $18.11 See Labor Rate NA
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Tyco/Amp Netconnect 3-219886-0 CA/ASSY,MP,8P,CAT6,BLUE EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-219886-5 CA/ASSY,MP,8P,CAT6,BLUE EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-219887-0 CA/ASSY,MP,8P,CAT6,GRN EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-219887-3 CA/ASSY,MP,8P,CAT6,GRN EA B $21.42 18.80% $17.40 See Labor Rate NA

Tyco/Amp Netconnect 3-219888-0 CA/ASSY,MP,8P,CAT6,RED EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-219888-3 CA/ASSY,MP,8P,CAT6,RED EA B $21.42 18.80% $17.40 See Labor Rate NA

Tyco/Amp Netconnect 3-219889-0 CA/ASSY,MP,8P,CAT6,WHT EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-219889-3 C/A MP 8P CAT6 WHT EA B $21.42 18.80% $17.40 See Labor Rate NA

Tyco/Amp Netconnect 3-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 3-219890-3 CA/ASSY,MP,8P,CAT6,YEL EA B $21.42 18.80% $17.40 See Labor Rate NA

Tyco/Amp Netconnect 3-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $22.31 18.80% $18.11 See Labor Rate NA

Tyco/Amp Netconnect 3-219891-0 CA/ASSY,MP,8P,CAT6,ORG EA B $20.36 18.80% $16.54 See Labor Rate NA

Tyco/Amp Netconnect 336330-1 MOD PLUG KIT 8W SHLD MF B $1,010.81 18.80% $820.81 See Labor Rate NA

Tyco/Amp Netconnect 336330-2 MOD PLUG KIT 8W SHLD MF B $980.48 18.80% $796.19 See Labor Rate NA

Tyco/Amp Netconnect 336462-1 MOD PLUG 8POSN SHLD THICK CABL MF B $1,246.01 18.80% $1,011.81 See Labor Rate NA

Tyco/Amp Netconnect 336671-2 PATCH PANEL CAT5E 24P SHIELD EA B $275.87 18.80% $224.02 See Labor Rate NA

Tyco/Amp Netconnect 3-406483-0 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $18.46 18.80% $14.99 See Labor Rate NA

Tyco/Amp Netconnect 3-406483-4 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $20.67 18.80% $16.79 See Labor Rate NA

Tyco/Amp Netconnect 3-406483-5 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $21.50 18.80% $17.46 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-0 CA ASSY,PWR/PWR,8W,57 EA B $53.31 18.80% $43.29 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-1 CA ASSY,PWR/PWR,8W,70 EA B $59.57 18.80% $48.38 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-2 CA ASSY,PWR/PWR,8W,96 EA B $77.40 18.80% $62.85 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-3 CA ASSY,PWR/PWR,8W,180 EA B $123.40 18.80% $100.20 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-4 CA ASSY,PWR/PWR,8W,34 EA B $42.69 18.80% $34.67 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-5 CA ASSY,PWR/PWR,8W,16.5 EA B $36.98 18.80% $30.03 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-6 CA ASSY,PWR/PWR,8W,18.5 EA B $37.23 18.80% $30.23 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-7 CA ASSY,PWR/PWR,8W,24.5 EA B $38.23 18.80% $31.04 See Labor Rate NA

Tyco/Amp Netconnect 3-556127-9 CA ASSY,PWR/PWR,8W,144 EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 3-556145-1 CA ASSY,LINE ENTRY,5W,600 EA B $289.70 18.80% $235.25 See Labor Rate NA

Tyco/Amp Netconnect 3-556148-0 CA ASSY,LINE ENT,8W,360 EA B $341.02 18.80% $276.93 See Labor Rate NA

Tyco/Amp Netconnect 3-556148-1 CA ASSY,LINE ENT,8W,600 EA B $357.75 18.80% $290.51 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-0 CA ASSY,PWR/PWR,5W,20 EA B $32.63 18.80% $26.50 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-1 CA ASSY,PWR/PWR,5W,120 EA B $75.05 18.80% $60.95 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-3 CA ASSY,PWR/PWR,5W,36 EA B $37.52 18.80% $30.47 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-4 CA ASSY,PWR/PWR,5W,45 EA B $40.54 18.80% $32.92 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-5 CA ASSY,PWR/PWR,5W,51 EA B $42.77 18.80% $34.73 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-6 CA ASSY,PWR/PWR,5W,60 EA B $46.52 18.80% $37.77 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-7 CA ASSY,PWR/PWR,5W,66 EA B $48.79 18.80% $39.62 See Labor Rate NA

Tyco/Amp Netconnect 3-556212-9 CA ASSY,PWR/PWR,5W,110 EA B $70.69 18.80% $57.40 See Labor Rate NA

Tyco/Amp Netconnect 3-601989-1 TAB, DOUBLE FLAT, .250,100/BOX MF B $733.39 18.80% $595.54 See Labor Rate NA

Tyco/Amp Netconnect 3-601989-2 TAB,DOUBLE 45 DEG,.250,100/BOX MF B $606.13 18.80% $492.20 See Labor Rate NA

Tyco/Amp Netconnect 3-601989-3 TAB,DOUBLE 90 DEG,.250,100/BOX MF B $606.13 18.80% $492.20 See Labor Rate NA

Tyco/Amp Netconnect 3-6206619-0 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $75.29 18.80% $61.13 See Labor Rate NA

Tyco/Amp Netconnect 3-6278027-0 C/A ST/MT-RJ, MM 30 EA B $69.82 18.80% $56.70 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-0 CA,62.5,MTRJ-SC EA B $69.82 18.80% $56.70 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-1 C/A,62.5/125,DU,SC,MT/RJ,M31 EA B $74.82 18.80% $60.76 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-2 CA 62.5 OFNR MT-RJ TO SC EA B $73.61 18.80% $59.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-3 CA 62.5 OFNR MT-RJ TO SC EA B $75.50 18.80% $61.31 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-4 CA 62.5 OFNR MT-RJ TO SC EA B $77.40 18.80% $62.85 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-5 C/A 62.5 OFNP MTRJ-SC DUP EA B $79.30 18.80% $64.40 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-6 CA 62.5 OFNR MT-RJ TO SC EA B $81.19 18.80% $65.93 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-7 CA 62.5 OFNR MT-RJ TO SC EA B $83.09 18.80% $67.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-8 CA 62.5 OFNR MT-RJ TO SC EA B $84.98 18.80% $69.01 See Labor Rate NA

Tyco/Amp Netconnect 3-6278028-9 CA 62.5 OFNR MT-RJ TO SC EA B $86.88 18.80% $70.55 See Labor Rate NA

Tyco/Amp Netconnect 3-6278031-0 CA SMF LSZH ZIP SC-MTRJ 30M EA B $66.23 18.80% $53.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-0 C/A MT-RJ/MT-RJ MM EA B $69.82 18.80% $56.70 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-1 C/A MT-RJ/MT-RJ MM EA B $71.36 18.80% $57.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-2 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $72.92 18.80% $59.21 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-3 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $74.46 18.80% $60.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-4 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $76.02 18.80% $61.73 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-5 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $77.57 18.80% $62.99 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-6 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $79.11 18.80% $64.24 See Labor Rate NA
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Tyco/Amp Netconnect 3-6278032-7 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $80.67 18.80% $65.51 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-8 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $82.21 18.80% $66.76 See Labor Rate NA

Tyco/Amp Netconnect 3-6278032-9 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $83.77 18.80% $68.02 See Labor Rate NA

Tyco/Amp Netconnect 3-6278033-0 CA,SM,MTRJ-MTRJ EA B $66.23 18.80% $53.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6278126-0 CA,50,MTRJ-SC EA B $69.82 18.80% $56.70 See Labor Rate NA

Tyco/Amp Netconnect 3-6278127-0 SC SIMPLX/MT-RJ 30M1 C/A EA B $81.54 18.80% $66.21 See Labor Rate NA

Tyco/Amp Netconnect 3-6278128-0 MT-RJ/MT-RJ 30M1 C/A EA B $69.82 18.80% $56.70 See Labor Rate NA

Tyco/Amp Netconnect 3-6278199-0 CA,50,MTRJ-ST EA B $69.82 18.80% $56.70 See Labor Rate NA

Tyco/Amp Netconnect 3-6278298-0 CA,SM,MTRJ-ST EA B $66.23 18.80% $53.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6278873-0 CA,50,MTRJ-MTRJ EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278874-0 CA,50,MTRJ-MTRJ EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278875-0 CA,50,MTRJ-MTRJ EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278876-0 CA,50,MTRJ-MTRJ EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278877-0 CA,50,MTRJ-SC EA B $99.84 18.80% $81.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6278878-0 CA,50,MTRJ-SC EA B $99.84 18.80% $81.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6278879-0 CA,50,MTRJ-SC EA B $99.84 18.80% $81.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6278880-0 CA,50,MTRJ-SC EA B $99.84 18.80% $81.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6278881-0 CA,50,MTRJ-ST EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B $99.92 18.80% $81.14 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B $101.98 18.80% $82.81 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B $104.05 18.80% $84.50 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B $106.11 18.80% $86.17 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B $108.17 18.80% $87.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B $110.23 18.80% $89.51 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B $112.30 18.80% $91.19 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B $114.38 18.80% $92.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B $116.44 18.80% $94.55 See Labor Rate NA

Tyco/Amp Netconnect 3-6278883-0 CA,50,MTRJ-ST EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278884-0 CA,50,MTRJ-ST EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278890-0 CA,62.5,MTRJ-MTRJ EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278891-0 CA,62.5,MTRJ-MTRJ EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278892-0 CA,62.5,MTRJ-MTRJ EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278893-0 C/A 62.5/125UM LSZH MTRJ 4M1 EA B $97.86 18.80% $79.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6278894-0 C/A 62.5/125 RIS SC MTRJ 30M1 EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278895-0 C/A 62.5/125 RIS SC MTRJ 30M1 EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278896-0 CA,62.5,MTRJ-SC EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278897-0 CA,62.5,MTRJ-SC EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278898-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B $110.17 18.80% $89.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6278899-0 CA,62.5,MTRJ-ST EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278899-5 CA,62.5,MTRJ-ST EA B $110.17 18.80% $89.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6278900-0 CA,62.5,MTRJ-ST EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 33M EA B $105.88 18.80% $85.98 See Labor Rate NA

Tyco/Amp Netconnect 3-6278901-0 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B $99.86 18.80% $81.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B $110.17 18.80% $89.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6374645-0 C/A MTRJ TO LC SM OFNR 30M1 EA B $74.80 18.80% $60.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6374646-0 C/A MTRJ TO LC MM OFNP EA B $83.13 18.80% $67.51 See Labor Rate NA

Tyco/Amp Netconnect 3-6374647-0 CA,50,MTRJ-LC EA B $83.13 18.80% $67.51 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-0 C/A,62.5125,12FIB,PLE,MPO EA B $1,251.03 18.80% $1,015.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-1 CA,62.5,12F,OFNP,MPO EA B $1,271.68 18.80% $1,032.65 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-2 CA,62.5,12F,OFNP,MPO EA B $1,292.31 18.80% $1,049.41 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-3 CA,62.5,12F,OFNP,MPO EA B $1,312.97 18.80% $1,066.18 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-4 CA,62.5,12F,OFNP,MPO EA B $1,333.62 18.80% $1,082.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-5 CA,62.5,12F,OFNP,MPO EA B $1,354.27 18.80% $1,099.72 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-6 CA,62.5,12F,OFNP,MPO EA B $1,374.91 18.80% $1,116.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-7 CA,62.5,12F,OFNP,MPO EA B $1,395.56 18.80% $1,133.25 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-8 CA,62.5,12F,OFNP,MPO EA B $1,416.21 18.80% $1,150.02 See Labor Rate NA

Tyco/Amp Netconnect 3-6435024-9 CA,62.5,12F,OFNP,MPO EA B $1,436.85 18.80% $1,166.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-0 C/A,62.5125,24FIB,PLE,MPO EA B $2,490.71 18.80% $2,022.55 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-1 CA,62.5,24F,OFNP,MPO EA B $2,542.15 18.80% $2,064.33 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-2 CA,62.5,24F,OFNP,MPO EA B $2,593.61 18.80% $2,106.11 See Labor Rate NA
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Tyco/Amp Netconnect 3-6435025-3 CA,62.5,24F,OFNP,MPO EA B $2,645.05 18.80% $2,147.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-4 C/A,62.5125,24FIB,PLE,MPO EA B $2,696.47 18.80% $2,189.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-5 C/A,62.5125,24FIB,PLE,MPO EA B $2,747.93 18.80% $2,231.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-6 CA,62.5,24F,OFNP,MPO EA B $2,799.37 18.80% $2,273.20 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-7 CA,62.5,24F,OFNP,MPO EA B $2,850.83 18.80% $2,314.99 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-8 C/A,62.5125,24FIB,PLE,MPO EA B $2,902.25 18.80% $2,356.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6435025-9 C/A,62.5125,24FIB,PLE,MPO EA B $2,953.71 18.80% $2,398.53 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-0 C/A MPO TRUNK 62.5, 72FIB EA B $7,827.05 18.80% $6,355.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-1 CA,62.5,72F,OFNP,MPO EA B $8,010.58 18.80% $6,504.91 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-2 CA,62.5,72F,OFNP,MPO EA B $8,194.11 18.80% $6,653.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-3 CA,62.5,72F,OFNP,MPO EA B $8,377.65 18.80% $6,802.98 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-4 CA,62.5,72F,OFNP,MPO EA B $8,561.18 18.80% $6,952.02 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-5 CA,62.5,72F,OFNP,MPO EA B $8,744.73 18.80% $7,101.07 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-6 CA,62.5,72F,OFNP,MPO EA B $8,928.26 18.80% $7,250.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-7 C/A MPO TRUNK 62.5, 72FIB EA B $9,111.79 18.80% $7,399.14 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-8 CA,62.5,72F,OFNP,MPO EA B $9,295.32 18.80% $7,548.17 See Labor Rate NA

Tyco/Amp Netconnect 3-6435027-9 CA,62.5,72F,OFNP,MPO EA B $9,478.87 18.80% $7,697.22 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-0 C/A,50/125,12FIB,PLE,MPO EA B $1,203.74 18.80% $977.49 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-1 C/A,50/125,12FIB,PLE,MPO EA B $1,222.84 18.80% $992.99 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-2 C/A,50/125,12FIB,PLE,MPO EA B $1,241.91 18.80% $1,008.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-3 C/A,50/125,12FIB,PLE,MPO EA B $1,261.01 18.80% $1,023.99 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-4 C/A,50/125,12FIB,PLE,MPO EA B $1,280.08 18.80% $1,039.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-5 C/A,50/125,12FIB,PLE,MPO EA B $1,299.18 18.80% $1,054.98 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-6 C/A,50/125,12FIB,PLE,MPO EA B $1,318.25 18.80% $1,070.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-7 C/A,50/125,12FIB,PLE,MPO EA B $1,337.35 18.80% $1,085.98 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-8 C/A,50/125,12FIB,PLE,MPO EA B $1,356.43 18.80% $1,101.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6435028-9 C/A,50/125,12FIB,PLE,MPO EA B $1,375.52 18.80% $1,116.98 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-0 C/A,50.125,24FIB,PLE,MPO EA B $2,389.39 18.80% $1,940.28 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-1 C/A,50.125,24FIB,PLE,MPO EA B $2,437.44 18.80% $1,979.30 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-2 CA,50,24F,OFNP,MPO EA B $2,485.50 18.80% $2,018.32 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-3 C/A,50.125,24FIB,PLE,MPO EA B $2,533.55 18.80% $2,057.35 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-4 C/A,50.125,24FIB,PLE,MPO EA B $2,581.61 18.80% $2,096.37 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-5 C/A,50.125,24FIB,PLE,MPO EA B $2,629.66 18.80% $2,135.39 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-6 CA,50,24F,OFNP,MPO EA B $2,677.72 18.80% $2,174.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-7 C/A,50.125,24FIB,PLE,MPO EA B $2,725.78 18.80% $2,213.44 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-8 CA,50,24F,OFNP,MPO EA B $2,773.83 18.80% $2,252.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6435029-9 CA,50,24F,OFNP,MPO EA B $2,821.89 18.80% $2,291.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-0 CA,50,72F,OFNP,MPO EA B $6,913.17 18.80% $5,613.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-1 CA,50,72F,OFNP,MPO EA B $7,066.16 18.80% $5,738.00 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-2 CA,50,72F,OFNP,MPO EA B $7,219.15 18.80% $5,862.24 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-3 CA,50,72F,OFNP,MPO EA B $7,372.15 18.80% $5,986.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-4 CA,50,72F,OFNP,MPO EA B $7,525.14 18.80% $6,110.71 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-5 CA,50,72F,OFNP,MPO EA B $7,678.14 18.80% $6,234.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-6 CA,50,72F,OFNP,MPO EA B $7,831.13 18.80% $6,359.19 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-7 CA,50,72F,OFNP,MPO EA B $7,984.12 18.80% $6,483.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-8 CA,50,72F,OFNP,MPO EA B $8,137.12 18.80% $6,607.66 See Labor Rate NA

Tyco/Amp Netconnect 3-6435031-9 CA,50,72F,OFNP,MPO EA B $8,290.11 18.80% $6,731.90 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-0 C/A,62.5/125UM,72F,MPO EA B $6,881.15 18.80% $5,587.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-1 C/A,62.5/125UM,72F,MPO EA B $7,033.12 18.80% $5,711.18 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-2 C/A,62.5/125UM,72F,MPO EA B $7,185.12 18.80% $5,834.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-3 C/A,62.5/125UM,72F,MPO EA B $7,337.11 18.80% $5,958.03 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-4 C/A,62.5/125UM,72F,MPO EA B $7,489.10 18.80% $6,081.45 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-5 C/A,62.5/125UM,72F,MPO EA B $7,641.10 18.80% $6,204.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-6 C/A,62.5/125UM,72F,MPO EA B $7,793.09 18.80% $6,328.30 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-7 C/A,62.5/125UM,72F,MPO EA B $7,945.09 18.80% $6,451.73 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-8 C/A,62.5/125UM,72F,MPO EA B $8,097.08 18.80% $6,575.15 See Labor Rate NA

Tyco/Amp Netconnect 3-6435035-9 C/A,62.5/125UM,72F,MPO EA B $8,249.07 18.80% $6,698.58 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-0 C/A,50/125UM,72F,MPO EA B $6,305.73 18.80% $5,120.50 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-1 C/A,50/125UM,72F,MPO EA B $6,438.53 18.80% $5,228.34 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-2 C/A,50/125UM,72F,MPO EA B $6,571.33 18.80% $5,336.18 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-3 C/A,50/125UM,72F,MPO EA B $6,704.15 18.80% $5,444.04 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-4 C/A,50/125UM,72F,MPO EA B $6,836.96 18.80% $5,551.88 See Labor Rate NA
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Tyco/Amp Netconnect 3-6435039-5 C/A,50/125UM,72F,MPO EA B $6,969.78 18.80% $5,659.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-6 C/A,50/125UM,72F,MPO EA B $7,102.58 18.80% $5,767.58 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-7 C/A,50/125UM,72F,MPO EA B $7,235.40 18.80% $5,875.44 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-8 C/A,50/125UM,72F,MPO EA B $7,368.80 18.80% $5,983.76 See Labor Rate NA

Tyco/Amp Netconnect 3-6435039-9 C/A,50/125UM,72F,MPO EA B $7,501.01 18.80% $6,091.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-0 C/A 12FIB SM MPO-MPO EA B $1,011.57 18.80% $821.44 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-1 C/A 12FIB SM MPO-MPO EA B $1,024.25 18.80% $831.73 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-2 CA,SM,12F,OFNP,MPO EA B $1,036.92 18.80% $842.02 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-3 C/A 12FIB SM MPO-MPO EA B $1,049.59 18.80% $852.31 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-4 C/A 12FIB SM MPO-MPO EA B $1,062.27 18.80% $862.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-5 C/A 12FIB SM MPO-MPO EA B $1,074.92 18.80% $872.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-6 CA,SM,12F,OFNP,MPO EA B $1,087.59 18.80% $883.17 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-7 C/A 12FIB SM MPO-MPO EA B $1,100.26 18.80% $893.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-8 CA,SM,12F,OFNP,MPO EA B $1,112.94 18.80% $903.75 See Labor Rate NA

Tyco/Amp Netconnect 3-6435070-9 CA,SM,12F,OFNP,MPO EA B $1,125.61 18.80% $914.04 See Labor Rate NA

Tyco/Amp Netconnect 3-6435547-0 CA FO 62.5 SC DUP-MTJR RED SEC EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6435548-0 CA,62.5,MTRJ-SC EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6435552-0 CA,62.5,MTRJ-SC EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6435553-0 CA,62.5,MTRJ-SC EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6457240-1 C/A 50/125UM MTRJ PLUG 10FT EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6588572-0 CA50,MTRJ-MTRJ EA B $101.11 18.80% $82.11 See Labor Rate NA

Tyco/Amp Netconnect 3-6588573-0 CA50,MTRJ-SC EA B $101.11 18.80% $82.11 See Labor Rate NA

Tyco/Amp Netconnect 3-6588713-0 CA,62.5,MTRJ-MTRJ EA B $93.03 18.80% $75.55 See Labor Rate NA

Tyco/Amp Netconnect 3-6588719-0 C/A MTRJ-LC DUP OFNR XG EA B $117.30 18.80% $95.25 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-0 CA 24FIB XG OFNP MPO EA B $3,433.30 18.80% $2,787.98 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-1 C/A MPO-MPO 24FIB PLENUM XG EA B $3,516.15 18.80% $2,855.25 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-2 CA 24FIB XG OFNP MPO EA B $3,599.01 18.80% $2,922.54 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-3 CA 24FIB XG OFNP MPO EA B $3,681.85 18.80% $2,989.81 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-4 C/A MPO-MPO 24FIB PLENUM XG EA B $3,764.71 18.80% $3,057.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-5 CA 24FIB XG OFNP MPO EA B $3,847.56 18.80% $3,124.37 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-6 C/A MPO-MPO 24FIB PLENUM XG EA B $3,930.42 18.80% $3,191.66 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-7 CA 24FIB XG OFNP MPO EA B $4,013.26 18.80% $3,258.93 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-8 CA 24FIB XG OFNP MPO EA B $4,096.12 18.80% $3,326.22 See Labor Rate NA

Tyco/Amp Netconnect 3-6588724-9 CA 24FIB XG OFNP MPO EA B $4,178.97 18.80% $3,393.49 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-0 C/A 50/125 12FIB PLENUM MPO EA B $1,585.94 18.80% $1,287.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-1 CA,XG,12F,OFNP,MPO EA B $1,617.76 18.80% $1,313.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-2 CA,XG,12F,OFNP,MPO EA B $1,649.57 18.80% $1,339.52 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-3 CA,XG,12F,OFNP,MPO EA B $1,681.39 18.80% $1,365.36 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-4 C/A 50/125 12FIB PLENUM MPO EA B $1,713.24 18.80% $1,391.22 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-5 CA,XG,12F,OFNP,MPO EA B $1,745.05 18.80% $1,417.05 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-6 CA,XG,12F,OFNP,MPO EA B $1,776.87 18.80% $1,442.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-7 CA,XG,12F,OFNP,MPO EA B $1,808.68 18.80% $1,468.72 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-8 CA,XG,12F,OFNP,MPO EA B $1,840.50 18.80% $1,494.56 See Labor Rate NA

Tyco/Amp Netconnect 3-6693087-9 CA,XG,12F,OFNP,MPO EA B $1,872.31 18.80% $1,520.39 See Labor Rate NA

Tyco/Amp Netconnect 3-6693205-0 C/A MTRJ PLUG N/PINS GREEN-ST EA B $112.63 18.80% $91.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B $1,829.72 18.80% $1,485.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B $1,859.44 18.80% $1,509.94 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B $1,889.17 18.80% $1,534.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B $1,918.92 18.80% $1,558.24 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B $1,948.65 18.80% $1,582.38 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B $1,978.38 18.80% $1,606.53 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B $2,008.13 18.80% $1,630.68 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B $2,037.84 18.80% $1,654.81 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B $2,067.57 18.80% $1,678.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B $2,097.32 18.80% $1,703.11 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,829.72 18.80% $1,485.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,859.44 18.80% $1,509.94 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,889.17 18.80% $1,534.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,918.92 18.80% $1,558.24 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,948.65 18.80% $1,582.38 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,978.38 18.80% $1,606.53 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,008.13 18.80% $1,630.68 See Labor Rate NA
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Tyco/Amp Netconnect 3-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,037.84 18.80% $1,654.81 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,067.57 18.80% $1,678.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,097.32 18.80% $1,703.11 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,829.72 18.80% $1,485.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,859.44 18.80% $1,509.94 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,889.17 18.80% $1,534.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,918.92 18.80% $1,558.24 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,948.65 18.80% $1,582.38 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,978.38 18.80% $1,606.53 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,008.13 18.80% $1,630.68 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,037.84 18.80% $1,654.81 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,067.57 18.80% $1,678.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,097.32 18.80% $1,703.11 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-0 CA,62.5,12F,OFNP,MPO EA B $1,829.72 18.80% $1,485.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-1 CA,62.5,12F,OFNP,MPO EA B $1,859.44 18.80% $1,509.94 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-2 CA,62.5,12F,OFNP,MPO EA B $1,889.17 18.80% $1,534.08 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-3 CA,62.5,12F,OFNP,MPO EA B $1,918.92 18.80% $1,558.24 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-4 CA,62.5,12F,OFNP,MPO EA B $1,948.65 18.80% $1,582.38 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-5 CA,62.5,12F,OFNP,MPO EA B $1,978.38 18.80% $1,606.53 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-6 CA,62.5,12F,OFNP,MPO EA B $2,008.13 18.80% $1,630.68 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-7 CA,62.5,12F,OFNP,MPO EA B $2,037.84 18.80% $1,654.81 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-8 CA,62.5,12F,OFNP,MPO EA B $2,067.57 18.80% $1,678.95 See Labor Rate NA

Tyco/Amp Netconnect 3-6754272-9 CA,62.5,12F,OFNP,MPO EA B $2,097.32 18.80% $1,703.11 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B $1,761.64 18.80% $1,430.52 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B $1,789.12 18.80% $1,452.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B $1,816.60 18.80% $1,475.15 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B $1,844.08 18.80% $1,497.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B $1,871.56 18.80% $1,519.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B $1,899.04 18.80% $1,542.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B $1,926.54 18.80% $1,564.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B $1,954.02 18.80% $1,586.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B $1,981.50 18.80% $1,609.05 See Labor Rate NA

Tyco/Amp Netconnect 3-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B $2,008.98 18.80% $1,631.37 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B $1,761.64 18.80% $1,430.52 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B $1,789.12 18.80% $1,452.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B $1,816.60 18.80% $1,475.15 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B $1,844.08 18.80% $1,497.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B $1,871.56 18.80% $1,519.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B $1,899.04 18.80% $1,542.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B $1,926.54 18.80% $1,564.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B $1,954.02 18.80% $1,586.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B $1,981.50 18.80% $1,609.05 See Labor Rate NA

Tyco/Amp Netconnect 3-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B $2,008.98 18.80% $1,631.37 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B $1,761.64 18.80% $1,430.52 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B $1,789.12 18.80% $1,452.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B $1,816.60 18.80% $1,475.15 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B $1,844.08 18.80% $1,497.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B $1,871.56 18.80% $1,519.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B $1,899.04 18.80% $1,542.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B $1,926.54 18.80% $1,564.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B $1,954.02 18.80% $1,586.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B $1,981.50 18.80% $1,609.05 See Labor Rate NA

Tyco/Amp Netconnect 3-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B $2,008.98 18.80% $1,631.37 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B $1,761.64 18.80% $1,430.52 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B $1,789.12 18.80% $1,452.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B $1,816.60 18.80% $1,475.15 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B $1,844.08 18.80% $1,497.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B $1,871.56 18.80% $1,519.78 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B $1,899.04 18.80% $1,542.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B $1,926.54 18.80% $1,564.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B $1,954.02 18.80% $1,586.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B $1,981.50 18.80% $1,609.05 See Labor Rate NA
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Tyco/Amp Netconnect 3-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B $2,008.98 18.80% $1,631.37 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B $3,643.10 18.80% $2,958.35 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B $3,717.18 18.80% $3,018.50 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B $3,791.27 18.80% $3,078.66 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B $3,865.33 18.80% $3,138.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B $3,939.42 18.80% $3,198.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B $4,013.49 18.80% $3,259.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B $4,087.59 18.80% $3,319.28 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B $4,161.66 18.80% $3,379.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B $4,235.73 18.80% $3,439.58 See Labor Rate NA

Tyco/Amp Netconnect 3-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B $4,309.83 18.80% $3,499.75 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,643.10 18.80% $2,958.35 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,717.18 18.80% $3,018.50 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,791.27 18.80% $3,078.66 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,865.33 18.80% $3,138.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,939.42 18.80% $3,198.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,013.49 18.80% $3,259.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,087.59 18.80% $3,319.28 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,161.66 18.80% $3,379.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,235.73 18.80% $3,439.58 See Labor Rate NA

Tyco/Amp Netconnect 3-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,309.83 18.80% $3,499.75 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,643.10 18.80% $2,958.35 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,717.18 18.80% $3,018.50 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,791.27 18.80% $3,078.66 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,865.33 18.80% $3,138.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,939.42 18.80% $3,198.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,013.49 18.80% $3,259.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,087.59 18.80% $3,319.28 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,161.66 18.80% $3,379.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,235.73 18.80% $3,439.58 See Labor Rate NA

Tyco/Amp Netconnect 3-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,309.83 18.80% $3,499.75 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,643.10 18.80% $2,958.35 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,717.18 18.80% $3,018.50 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,791.27 18.80% $3,078.66 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,865.33 18.80% $3,138.80 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B $3,939.42 18.80% $3,198.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,013.49 18.80% $3,259.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,087.59 18.80% $3,319.28 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,161.66 18.80% $3,379.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,235.73 18.80% $3,439.58 See Labor Rate NA

Tyco/Amp Netconnect 3-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,309.83 18.80% $3,499.75 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B $3,497.23 18.80% $2,839.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B $3,566.40 18.80% $2,896.06 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B $3,635.60 18.80% $2,952.26 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B $3,704.81 18.80% $3,008.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B $3,774.00 18.80% $3,064.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B $3,843.21 18.80% $3,120.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B $3,912.40 18.80% $3,177.03 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B $3,981.61 18.80% $3,233.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B $4,050.80 18.80% $3,289.41 See Labor Rate NA

Tyco/Amp Netconnect 3-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B $4,120.01 18.80% $3,345.61 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B $3,497.23 18.80% $2,839.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B $3,566.40 18.80% $2,896.06 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B $3,635.60 18.80% $2,952.26 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B $3,704.81 18.80% $3,008.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B $3,774.00 18.80% $3,064.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B $3,843.21 18.80% $3,120.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B $3,912.40 18.80% $3,177.03 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B $3,981.61 18.80% $3,233.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B $4,050.80 18.80% $3,289.41 See Labor Rate NA

Tyco/Amp Netconnect 3-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B $4,120.01 18.80% $3,345.61 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B $3,497.23 18.80% $2,839.89 See Labor Rate NA
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Tyco/Amp Netconnect 3-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B $3,566.40 18.80% $2,896.06 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B $3,635.60 18.80% $2,952.26 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B $3,704.81 18.80% $3,008.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B $3,774.00 18.80% $3,064.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B $3,843.21 18.80% $3,120.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B $3,912.40 18.80% $3,177.03 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B $3,981.61 18.80% $3,233.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B $4,050.80 18.80% $3,289.41 See Labor Rate NA

Tyco/Amp Netconnect 3-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B $4,120.01 18.80% $3,345.61 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B $3,497.23 18.80% $2,839.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B $3,566.40 18.80% $2,896.06 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B $3,635.60 18.80% $2,952.26 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B $3,704.81 18.80% $3,008.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B $3,774.00 18.80% $3,064.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B $3,843.21 18.80% $3,120.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B $3,912.40 18.80% $3,177.03 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B $3,981.61 18.80% $3,233.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B $4,050.80 18.80% $3,289.41 See Labor Rate NA

Tyco/Amp Netconnect 3-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B $4,120.01 18.80% $3,345.61 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-0 CA,XG,MTRJ-SC EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-1 CA,XG,MTRJ-SC EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-2 CA,XG,MTRJ-SC EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-3 CA,XG,MTRJ-SC EA B $125.38 18.80% $101.81 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-4 CA,XG,MTRJ-SC EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-5 CA,XG,MTRJ-SC EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-6 CA,XG,MTRJ-SC EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-7 CA,XG,MTRJ-SC EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-8 CA,XG,MTRJ-SC EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6754410-9 CA,XG,MTRJ-SC EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-0 CA,XG,MTRJ-SC EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-1 CA,XG,MTRJ-SC EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-2 CA,XG,MTRJ-SC EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-3 CA,XG,MTRJ-SC EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-4 CA,XG,MTRJ-SC EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-5 CA,XG,MTRJ-SC EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-6 CA,XG,MTRJ-SC EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-7 CA,XG,MTRJ-SC EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-8 CA,XG,MTRJ-SC EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6754411-9 CA,XG,MTRJ-SC EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-0 CA,XG,MTRJ-SC EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-1 CA,XG,MTRJ-SC EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-2 CA,XG,MTRJ-SC EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-3 CA,XG,MTRJ-SC EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-4 CA,XG,MTRJ-SC EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-5 CA,XG,MTRJ-SC EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-6 CA,XG,MTRJ-SC EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-7 CA,XG,MTRJ-SC EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-8 CA,XG,MTRJ-SC EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6754412-9 CA,XG,MTRJ-SC EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-0 CA,XG,MTRJ-SC EA B $117.40 18.80% $95.33 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-1 CA,XG,MTRJ-SC EA B $120.05 18.80% $97.49 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-2 CA,XG,MTRJ-SC EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-3 CA,XG,MTRJ-SC EA B $122.71 18.80% $99.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-4 CA,XG,MTRJ-SC EA B $128.03 18.80% $103.97 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-5 CA,XG,MTRJ-SC EA B $130.69 18.80% $106.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-6 CA,XG,MTRJ-SC EA B $133.36 18.80% $108.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-7 CA,XG,MTRJ-SC EA B $136.01 18.80% $110.45 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-8 CA,XG,MTRJ-SC EA B $138.67 18.80% $112.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6754413-9 CA,XG,MTRJ-SC EA B $141.34 18.80% $114.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B $2,311.98 18.80% $1,877.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B $2,357.81 18.80% $1,914.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B $2,403.63 18.80% $1,951.85 See Labor Rate NA
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Tyco/Amp Netconnect 3-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B $2,449.48 18.80% $1,989.07 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B $2,495.30 18.80% $2,026.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B $2,541.11 18.80% $2,063.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B $2,586.93 18.80% $2,100.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B $2,632.74 18.80% $2,137.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B $2,678.57 18.80% $2,175.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B $2,724.37 18.80% $2,212.30 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B $2,311.98 18.80% $1,877.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B $2,357.81 18.80% $1,914.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B $2,403.63 18.80% $1,951.85 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B $2,449.48 18.80% $1,989.07 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B $2,495.30 18.80% $2,026.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B $2,541.11 18.80% $2,063.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B $2,586.93 18.80% $2,100.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B $2,632.74 18.80% $2,137.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B $2,678.57 18.80% $2,175.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B $2,724.37 18.80% $2,212.30 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B $2,311.98 18.80% $1,877.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B $2,357.81 18.80% $1,914.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B $2,403.63 18.80% $1,951.85 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B $2,449.48 18.80% $1,989.07 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B $2,495.30 18.80% $2,026.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B $2,541.11 18.80% $2,063.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B $2,586.93 18.80% $2,100.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B $2,632.74 18.80% $2,137.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B $2,678.57 18.80% $2,175.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B $2,724.37 18.80% $2,212.30 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B $2,311.98 18.80% $1,877.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B $2,357.81 18.80% $1,914.64 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B $2,403.63 18.80% $1,951.85 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B $2,449.48 18.80% $1,989.07 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B $2,495.30 18.80% $2,026.29 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B $2,541.11 18.80% $2,063.48 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B $2,586.93 18.80% $2,100.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B $2,632.74 18.80% $2,137.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B $2,678.57 18.80% $2,175.10 See Labor Rate NA

Tyco/Amp Netconnect 3-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B $2,724.37 18.80% $2,212.30 See Labor Rate NA

Tyco/Amp Netconnect 3-6754644-5 C/A,62.5,MT-RJ JACK, RED EA B $33.36 18.80% $27.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6754645-5 C/A,62.5,MT-RJ JACK, YELLOW EA B $33.36 18.80% $27.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6754646-5 C/A,62.5,MT-RJ JACK, BLUE EA B $33.36 18.80% $27.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6754647-5 C/A,62.5,MT-RJ JACK, GREEN EA B $33.36 18.80% $27.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B $3,349.23 18.80% $2,719.71 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B $3,429.29 18.80% $2,784.72 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B $3,509.32 18.80% $2,849.71 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B $3,589.39 18.80% $2,914.73 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B $3,669.45 18.80% $2,979.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B $3,749.48 18.80% $3,044.73 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B $3,829.54 18.80% $3,109.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B $3,909.57 18.80% $3,174.73 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B $3,989.63 18.80% $3,239.74 See Labor Rate NA

Tyco/Amp Netconnect 3-6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B $4,069.70 18.80% $3,304.76 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B $7,565.93 18.80% $6,143.83 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B $7,791.00 18.80% $6,326.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B $8,016.08 18.80% $6,509.38 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B $8,241.15 18.80% $6,692.14 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B $8,466.24 18.80% $6,874.92 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B $8,691.31 18.80% $7,057.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B $8,916.39 18.80% $7,240.47 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B $9,141.46 18.80% $7,423.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B $9,366.55 18.80% $7,606.01 See Labor Rate NA

Tyco/Amp Netconnect 3-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B $9,591.62 18.80% $7,788.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-0 C/A,MPO-MPO,144FIB,50/125,XG EA B $18,715.87 18.80% $15,198.03 See Labor Rate NA
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Tyco/Amp Netconnect 3-6754750-1 C/A,MPO-MPO,144FIB,50/125,XG EA B $19,222.04 18.80% $15,609.06 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-2 C/A,MPO-MPO,144FIB,50/125,XG EA B $19,728.21 18.80% $16,020.09 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-3 C/A,MPO-MPO,144FIB,50/125,XG EA B $20,234.38 18.80% $16,431.12 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-4 C/A,MPO-MPO,144FIB,50/125,XG EA B $20,740.55 18.80% $16,842.16 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-5 C/A,MPO-MPO,144FIB,50/125,XG EA B $21,246.73 18.80% $17,253.19 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-6 C/A,MPO-MPO,144FIB,50/125,XG EA B $21,752.90 18.80% $17,664.22 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-7 C/A,MPO-MPO,144FIB,50/125,XG EA B $22,259.07 18.80% $18,075.25 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-8 C/A,MPO-MPO,144FIB,50/125,XG EA B $22,765.26 18.80% $18,486.30 See Labor Rate NA

Tyco/Amp Netconnect 3-6754750-9 C/A,MPO-MPO,144FIB,50/125,XG EA B $23,271.43 18.80% $18,897.33 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-0 C/A,MPO-MPO,24F,SM EA B $1,649.59 18.80% $1,339.53 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-1 C/A,MPO-MPO,24F,SM EA B $1,678.41 18.80% $1,362.94 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-2 C/A,MPO-MPO,24F,SM EA B $1,707.26 18.80% $1,386.36 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-3 C/A,MPO-MPO,24F,SM EA B $1,736.08 18.80% $1,409.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-4 C/A,MPO-MPO,24F,SM EA B $1,764.93 18.80% $1,433.19 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-5 C/A,MPO-MPO,24F,SM EA B $1,793.76 18.80% $1,456.60 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-6 C/A,MPO-MPO,24F,SM EA B $1,822.58 18.80% $1,480.01 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-7 C/A,MPO-MPO,24F,SM EA B $1,851.43 18.80% $1,503.43 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-8 C/A,MPO-MPO,24F,SM EA B $1,880.25 18.80% $1,526.84 See Labor Rate NA

Tyco/Amp Netconnect 3-6754882-9 C/A,MPO-MPO,24F,SM EA B $1,909.10 18.80% $1,550.26 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-0 C/A,MPO-MPO,24F,XG EA B $3,388.85 18.80% $2,751.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-1 C/A,MPO-MPO,24F,XG EA B $3,468.90 18.80% $2,816.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-2 C/A,MPO-MPO,24F,XG EA B $3,548.95 18.80% $2,881.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-3 C/A,MPO-MPO,24F,XG EA B $3,628.99 18.80% $2,946.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-4 C/A,MPO-MPO,24F,XG EA B $3,709.04 18.80% $3,011.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-5 C/A,MPO-MPO,24F,XG EA B $3,789.10 18.80% $3,076.90 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-6 C/A,MPO-MPO,24F,XG EA B $3,869.13 18.80% $3,141.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-7 C/A,MPO-MPO,24F,XG EA B $3,949.19 18.80% $3,206.90 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-8 C/A,MPO-MPO,24F,XG EA B $4,029.22 18.80% $3,271.89 See Labor Rate NA

Tyco/Amp Netconnect 3-6754985-9 C/A,MPO-MPO,24F,XG EA B $4,109.28 18.80% $3,336.90 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-0 CA,62.5,MTRJ-LC EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-1 CA,62.5,MTRJ-LC EA B $108.15 18.80% $87.82 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-2 CA,62.5,MTRJ-LC EA B $110.21 18.80% $89.49 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-3 CA,62.5,MTRJ-LC EA B $112.28 18.80% $91.18 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-4 CA,62.5,MTRJ-LC EA B $114.34 18.80% $92.85 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-5 CA,62.5,MTRJ-LC EA B $116.40 18.80% $94.52 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-6 CA,62.5,MTRJ-LC EA B $118.46 18.80% $96.19 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-7 CA,62.5,MTRJ-LC EA B $120.51 18.80% $97.86 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-8 CA,62.5,MTRJ-LC EA B $122.57 18.80% $99.53 See Labor Rate NA

Tyco/Amp Netconnect 3-6828104-9 CA,62.5,MTRJ-LC EA B $124.63 18.80% $101.20 See Labor Rate NA

Tyco/Amp Netconnect 3-6828164-0 C/A 62.5 12F I/O MPO FLIPPED EA B $1,223.70 18.80% $993.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6828164-3 CA,62.5,12F,IO,OFNR,MPO EA B $1,282.89 18.80% $1,041.76 See Labor Rate NA

Tyco/Amp Netconnect 3-6828169-0 CA,62.5,MTRJ-MTRJ EA B $109.88 18.80% $89.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6828170-0 CA,62.5,MTRJ-MTRJ EA B $109.88 18.80% $89.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6828171-0 CA,62.5,MTRJ-MTRJ EA B $109.88 18.80% $89.23 See Labor Rate NA

Tyco/Amp Netconnect 3-6828245-0 CA SM SC DUP-MTRJ OR. SECURE EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6828247-0 CA,SM,MTRJ-SC EA B $83.46 18.80% $67.77 See Labor Rate NA

Tyco/Amp Netconnect 3-6828275-0 CA 62.5 MTRJ-MTRJ OR SECURE EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6828278-0 CA,62.5,MTRJ-MTRJ EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6828281-0 CA 62.5 SC DUP-MTRJ OR SECURE EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6828284-0 CA 62.5 SC DUP-MTRJ VI SECURE EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 3-6828478-0 CA,62.5,MTRJ-LC EA B $109.61 18.80% $89.01 See Labor Rate NA

Tyco/Amp Netconnect 3-6828479-0 CA,62.5,MTRJ-LC EA B $109.61 18.80% $89.01 See Labor Rate NA

Tyco/Amp Netconnect 3-6828480-0 CA,62.5,MTRJ-LC EA B $109.61 18.80% $89.01 See Labor Rate NA

Tyco/Amp Netconnect 3-6828481-0 CA,62.5,MTRJ-LC EA B $109.61 18.80% $89.01 See Labor Rate NA

Tyco/Amp Netconnect 3-6828482-0 CA,62.5,MTRJ-LC EA B $115.09 18.80% $93.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6828483-0 CA,62.5,MTRJ-LC EA B $115.09 18.80% $93.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6828484-0 CA,62.5,MTRJ-LC EA B $115.09 18.80% $93.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6828485-0 CA,62.5,MTRJ-LC EA B $115.09 18.80% $93.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6828486-0 CA,62.5,MTRJ-LC EA B $115.09 18.80% $93.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6828487-0 CA,62.5,MTRJ-LC EA B $115.09 18.80% $93.46 See Labor Rate NA

Tyco/Amp Netconnect 3-6828923-0 CA,62.5,MTRJ-LC EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B $78.15 18.80% $63.46 See Labor Rate NA
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Tyco/Amp Netconnect 3-6918737-1 CA SM MTRJ GR SEC-MTRJ EA B $79.46 18.80% $64.52 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-2 CA SM MTRJ GR SEC-MTRJ EA B $80.77 18.80% $65.59 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-3 CA SM MTRJ GR SEC-MTRJ EA B $82.07 18.80% $66.65 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-4 CA SM MTRJ GR SEC-MTRJ EA B $83.36 18.80% $67.69 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-5 CA SM MTRJ GR SEC-MTRJ EA B $84.67 18.80% $68.76 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-6 CA SM MTRJ GR SEC-MTRJ EA B $85.98 18.80% $69.82 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-7 CA SM MTRJ GR SEC-MTRJ EA B $87.28 18.80% $70.88 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-8 CA SM MTRJ GR SEC-MTRJ EA B $88.59 18.80% $71.94 See Labor Rate NA

Tyco/Amp Netconnect 3-6918737-9 CA SM MTRJ GR SEC-MTRJ EA B $89.90 18.80% $73.00 See Labor Rate NA

Tyco/Amp Netconnect 396266-1 FIBER CLEAVE TOOL EA B $858.62 18.80% $697.23 See Labor Rate NA

Tyco/Amp Netconnect 396273-1 SCISSORS/END CUTTER TOOL KIT EA B $548.06 18.80% $445.04 See Labor Rate NA

Tyco/Amp Netconnect 396274-1 SPARE PARTS KIT EA B $913.43 18.80% $741.74 See Labor Rate NA

Tyco/Amp Netconnect 406006-1 RCPT DUP/INSERT ASSY,LT.ALMOND EA B $43.15 18.80% $35.04 See Labor Rate NA

Tyco/Amp Netconnect 406007-1 INSERT, DUAL PORT, DUPLEX, SMO EA B $1.70 20.19% $1.36 See Labor Rate NA

Tyco/Amp Netconnect 406023-1 ZONE DIST KIT, 35 FT EA B $1,291.95 18.80% $1,049.11 See Labor Rate NA

Tyco/Amp Netconnect 406023-2 ZONE DIST KIT, 50 FT EA B $1,701.57 18.80% $1,381.74 See Labor Rate NA

Tyco/Amp Netconnect 406042-1 BAR KIT, CA SPRT EA B $13.58 18.80% $11.02 See Labor Rate NA

Tyco/Amp Netconnect 406066-1 CA ASSY,PWR ENT,8W,48 LD,600 EA B $252.34 18.80% $204.91 See Labor Rate NA

Tyco/Amp Netconnect 406066-2 CA ASSY,PWR ENT,8W,48 LD,420 EA B $181.70 18.80% $147.55 See Labor Rate NA

Tyco/Amp Netconnect 406066-3 CA ASSY,PWR ENT,8W,48 LD,300 EA B $123.34 18.80% $100.16 See Labor Rate NA

Tyco/Amp Netconnect 406089-1 FP KIT,LP,ICON,ACO110,LT.ALMON EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 406089-3 FP KIT,LP,ICON,ACO110,BLACK EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 406089-4 FP KIT,LP,ICON,ACO110,NEMA GRY EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 406089-5 FP KIT,LP,ICON,ACO110,WHITE EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 406089-6 FPKIT,LP,ICON,ACO110,ELEC IVOR EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 406090-1 INST KIT,DP,ACO,110 L/PROFILE EA B $9.67 18.80% $7.85 See Labor Rate NA

Tyco/Amp Netconnect 406091-1 INSTL KIT,DP,ACO,110,SHALLOW EA B $9.67 18.80% $7.85 See Labor Rate NA

Tyco/Amp Netconnect 406112-1 RCPT,DPLX,15A,3.125 ,5/8W,L1, EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406113-1 RCPT,DPLX,15A,3.125 ,5/8W,L2, EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406114-1 RCPT,DPLX,15A,3.125 ,5/8W,L3, EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406115-1 RCPT,DPLX,15A,3.125 ,8W,L4,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406116-1 RCPT,DPLX,15A,3.125 ,8W,L1G,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406117-1 RCPT,DPLX,15A,3.125 ,8W,L2G,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406118-1 RCPT,DPLX,15A,3.125 ,8W,L3G,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406119-1 RCPT,DPLX,15A,3.125 ,8W,L4G,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406120-1 RCPT,DPLX,15A,3.125 ,8W,L5G,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406121-1 RCPT,DPLX,15A,3.5 ,5/8W,L1,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406122-1 RCPT,DPLX,15A,3.5 ,5/8W,L2,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406123-1 RCPT,DPLX,15A,3.5 ,5/8W,L3,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406124-1 RCPT,DPLX,15A,3.5 ,8W,L4,BLAC EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406125-1 RCPT,DPLX,15A,3.5 ,8W,L1G,BLA EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406126-1 RCPT,DPLX,15A,3.5 ,8W,L2G,BLA EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406127-1 RCPT,DPLX,15A,3.5 ,8W,L3G,BLA EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406128-1 RCPT,DPLX,15A,3.5 ,8W,L4G,BLA EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406185-1 110 CONN,JK,LP,4P,ANGL FCP KIT EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 406185-2 110 CONN,JK,LP,4P,ANGL FCP KIT EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 406185-3 110 CONN,JK,LP,4P,ANGL FCP KIT EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 406185-4 110 CONN,JK,LP,4P,ANGL FCP KIT EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 406221-1 PDM ASSY,LOW,6-PORT,8W EA B $127.15 18.80% $103.25 See Labor Rate NA

Tyco/Amp Netconnect 406221-2 PDM ASSY,LOW,6-PORT,5W EA B $120.13 18.80% $97.55 See Labor Rate NA

Tyco/Amp Netconnect 406226-1 RCPT,DPLX,20A,3.125 ,5/8W,L1, EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406227-1 RCPT,DPLX,20A,3.125 ,5/8W,L2, EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406228-1 RCPT,DPLX,20A,3.125 ,5/8W,L3, EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406229-1 RCPT,DPLX,20A,3.125 ,8W,L4,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406230-1 RCPT,DPLX,20A,3.125 ,8W,L1G,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406231-1 RCPT,DPLX,20A,3.125 ,8W,L2G,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406232-1 RCPT,DPLX,20A,3.125 ,8W,L3G,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406233-1 RCPT,DPLX,20A,3.125 ,8W,L4G,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406234-1 RCPT,DPLX,20A,3.125 ,8W,L5G,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406235-1 RCPT,DPLX,20A,3.5 ,5/8W,L1,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406236-1 RCPT,DPLX,20A,3.5 ,5/8W,L2,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406237-1 RCPT,DPLX,20A,3.5 ,5/8W,L3,BL EA B $16.13 18.80% $13.10 See Labor Rate NA
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Tyco/Amp Netconnect 406238-1 RCPT,DPLX,20A,3.5 ,8W,L4,BLAC EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406239-1 RCPT,DPLX,20A,3.5 ,8W,L1G,BLA EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406240-1 RCPT,DPLX,20A,3.5 ,8W,L2G,BLA EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406241-1 RCPT,DPLX,20A,3.5 ,8W,L3G,BLA EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406248-1 RCPT,DPLX,20A,2 ,5/8W,L1,BLAC EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406248-4 RCPT,DPLX,20A,2 ,5/8W,L1,GRAY EA B $10.06 18.80% $8.17 See Labor Rate NA

Tyco/Amp Netconnect 406249-1 RCPT,DPLX,20A,2 ,5/8W,L2,BLAC EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406249-4 RCPT,DPLX,20A,2 ,5/8W,L2,GRAY EA B $10.06 18.80% $8.17 See Labor Rate NA

Tyco/Amp Netconnect 406250-1 RCPT,DPLX,20A,2 ,5/8W,L3,BLAC EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406251-1 RCPT,DPLX,20A,2 ,8W,L4,BLACK EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406252-1 RCPT,DPLX,20A,2 ,8W,L1G,BLACK EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406253-1 RCPT,DPLX,20A,2 ,8W,L2G,BLACK EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406254-1 RCPT,DPLX,20A,2 ,8W,L3G,BLACK EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406255-1 RCPT,DPLX,20A,2 ,8W,L4G,BLACK EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406257-1 RCPT,DPLX,20A,2.25 ,5/8W,L1,B EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406258-1 RCPT,DPLX,20A,2.25 ,5/8W,L2,B EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406259-1 RCPT,DPLX,20A,2.25 ,5/8W,L3,B EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406260-1 RCPT,DPLX,20A,2.25 ,8W,L4,BLA EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406261-1 RCPT,DPLX,20A,2.25 ,8W,L1G,BL EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406262-1 RCPT,DPLX,20A,2.25 ,8W,L2G,BL EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406263-1 RCPT,DPLX,20A,2.25 ,8W,L3G,BL EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406264-1 RCPT,DPLX,20A,2.25 ,8W,L4G,BL EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406265-1 RCPT,DPLX,20A,2.5 ,5/8W,L1,BL EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406266-1 RCPT,DPLX,20A,2.5 ,5/8W,L2,BL EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406267-1 RCPT,DPLX,20A,2.5 ,5/8W,L3,BL EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406268-1 RCPT,DPLX,20A,2.5 ,8W,L4,BLAC EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406269-1 RCPT,DPLX,20A,2.5 ,8W,L1G,BLA EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406270-1 RCPT,DPLX,20A,2.5 ,8W,L2G,BLA EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406271-1 RCPT,DPLX,20A,2.5 ,8W,L3G,BLA EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406272-1 RCPT,DPLX,20A,2.5 ,8W,L4G,BLA EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406273-1 RCPT,DPLX,20A,2.5 ,8W,L5G,BLA EA B $9.17 18.80% $7.45 See Labor Rate NA

Tyco/Amp Netconnect 406303-1 RCPT,DPLX,20A,3.5 ,8W,L4G,BLA EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406330-1 PNL ASY,24P,RJ45,UNV WRG,CAT5E EA B $166.94 18.80% $135.56 See Labor Rate NA

Tyco/Amp Netconnect 406331-1 PNL ASY,48P,RJ45,UNV WRG,CAT5E EA B $328.62 18.80% $266.85 See Labor Rate NA

Tyco/Amp Netconnect 406332-1 PNL ASY,96P,RJ45,UNV WRG,CAT5E EA B $611.80 18.80% $496.81 See Labor Rate NA

Tyco/Amp Netconnect 406350-1 EDGE CONN ASSY, 110,AMP CO II EA B $3.33 18.80% $2.70 See Labor Rate NA

Tyco/Amp Netconnect 406351-1 EDGE CONNECTOR ASSY, ACO EA B $3.48 18.80% $2.83 See Labor Rate NA

Tyco/Amp Netconnect 406352-1 INSTALLATION KIT,UNSHLD,ACO EA B $9.67 18.80% $7.85 See Labor Rate NA

Tyco/Amp Netconnect 406356-1 PNL ASSY,16 STA,SGL SHLD,ACO EA B $167.15 18.80% $135.73 See Labor Rate NA

Tyco/Amp Netconnect 406357-1 PNL ASSY,32 STA,SGL P,SHLD,ACO EA B $282.70 18.80% $229.56 See Labor Rate NA

Tyco/Amp Netconnect 406360-1 WALLBOX KIT,SGL,UNSHLD,ACO II EA B $6.08 18.80% $4.93 See Labor Rate NA

Tyco/Amp Netconnect 406361-1 WALLBOX KIT,SGL,SHLD,ACO II EA B $12.50 18.80% $10.15 See Labor Rate NA

Tyco/Amp Netconnect 406363-1 PNL ASSY,16STA,SGL P,USH,ACOII EA B $160.01 18.80% $129.94 See Labor Rate NA

Tyco/Amp Netconnect 406365-1 PNL ASSY,32STA,SGL P,USH,ACOII EA B $268.49 18.80% $218.02 See Labor Rate NA

Tyco/Amp Netconnect 406371-1 INSTALLATION KIT, SGL, ACO EA B $1.60 20.19% $1.28 See Labor Rate NA

Tyco/Amp Netconnect 406372-1 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 406372-2 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $5.75 18.80% $4.67 See Labor Rate NA

Tyco/Amp Netconnect 406372-3 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $5.75 18.80% $4.67 See Labor Rate NA

Tyco/Amp Netconnect 406372-4 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 406372-5 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 406372-6 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 406372-7 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 406372-8 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 406372-9 110 MJ ASSY,RJ45,UNIV,CAT5 EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 406373-1 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406373-2 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406373-3 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406373-4 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406373-5 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406373-6 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406373-7 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406373-8 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA
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Tyco/Amp Netconnect 406373-9 110 MJ ASSY,RJ45,UNIV,CAT3 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-1 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-2 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-3 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-4 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-5 110 MJ ASSY, RJ11, UNIVERSAL EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-6 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-7 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-8 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406375-9 110 MJ ASSY, RJ11 EA B $3.06 18.80% $2.48 See Labor Rate NA

Tyco/Amp Netconnect 406376-1 AFWM,4-GANG,LT ALMOND EA B $134.86 18.80% $109.51 See Labor Rate NA

Tyco/Amp Netconnect 406376-2 AFWM,4-GANG,STORM GRAY EA B $134.86 18.80% $109.51 See Labor Rate NA

Tyco/Amp Netconnect 406376-3 AFWM,4-GANG,BLACK EA B $134.86 18.80% $109.51 See Labor Rate NA

Tyco/Amp Netconnect 406376-4 AFWM,4-GANG,NEMA GRAY EA B $134.86 18.80% $109.51 See Labor Rate NA

Tyco/Amp Netconnect 406388-1 WALLBOX KIT, SGL, SHLD, ACO EA B $12.50 18.80% $10.15 See Labor Rate NA

Tyco/Amp Netconnect 406389-1 WALLBOX KIT,SGL,UNSHLD,ACO EA B $6.08 18.80% $4.93 See Labor Rate NA

Tyco/Amp Netconnect 406390-1 PCHPNL KIT,12P,U/WR,RJ45,CAT5E EA B $95.40 18.80% $77.47 See Labor Rate NA

Tyco/Amp Netconnect 406397-1 EDGE CONN KIT, AMP CO EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 406426-1 2P,R POST,COMP.110,PCB C/B ASY MF B $471.46 18.80% $382.85 See Labor Rate NA

Tyco/Amp Netconnect 406478-1 PDM ASSY,LOW,4-PORT,8W EA B $75.55 18.80% $61.35 See Labor Rate NA

Tyco/Amp Netconnect 406478-2 PDM ASSY,LOW,4-PORT,5W EA B $66.15 18.80% $53.72 See Labor Rate NA

Tyco/Amp Netconnect 406483-1 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 406483-2 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $3.54 18.80% $2.87 See Labor Rate NA

Tyco/Amp Netconnect 406483-3 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $3.94 18.80% $3.20 See Labor Rate NA

Tyco/Amp Netconnect 406483-4 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 406483-5 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $4.63 18.80% $3.76 See Labor Rate NA

Tyco/Amp Netconnect 406483-6 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 406483-7 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 406483-8 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $5.79 18.80% $4.70 See Labor Rate NA

Tyco/Amp Netconnect 406483-9 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $6.21 18.80% $5.04 See Labor Rate NA

Tyco/Amp Netconnect 406493-1 PCB KIT,6P,RJ45,UNIV WRG,CAT5 EA B $39.69 18.80% $32.23 See Labor Rate NA

Tyco/Amp Netconnect 406498-1 MANAGEMENT RING KIT,DBL,VERT EA B $20.11 18.80% $16.33 See Labor Rate NA

Tyco/Amp Netconnect 406623-1 RCPT,DPLX,15A,3.25 ,5/8W,L1,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406624-1 RCPT,DPLX,15A,3.25 ,5/8W,L2,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406625-1 RCPT,DPLX,15A,3.25 ,5/8W,L3,B EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406626-1 RCPT,DPLX,15A,3.25 ,8W,L4,BLA EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406627-1 RCPT,DPLX,15A,3.25 ,8W,L1G,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406628-1 RCPT,DPLX,15A,3.25 ,8W,L2G,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406629-1 RCPT,DPLX,15A,3.25 ,8W,L3G,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406630-1 RCPT,DPLX,15A,3.25 ,8W,L4G,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406631-1 RCPT,DPLX,15A,3.25 ,8W,L5G,BL EA B $16.36 18.80% $13.29 See Labor Rate NA

Tyco/Amp Netconnect 406632-1 RCPT,DPLX,20A,3.25 ,5/8W,L1,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406633-1 RCPT,DPLX,20A,3.25 ,5/8W,L2,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406634-1 RCPT,DPLX,20A,3.25 ,5/8W,L3,B EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406635-1 RCPT,DPLX,20A,3.25 ,8W,L4,BLA EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406636-1 RCPT,DPLX,20A,3.25 ,8W,L1G,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406637-1 RCPT,DPLX,20A,3.25 ,8W,L2G,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406638-1 RCPT,DPLX,20A,3.25 ,8W,L3G,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406639-1 RCPT,DPLX,20A,3.25 ,8W,L4G,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406640-1 RCPT,DPLX,20A,3.25 ,8W,L5G,BL EA B $16.13 18.80% $13.10 See Labor Rate NA

Tyco/Amp Netconnect 406641-1 PANEL 110 XC JUMPER TROUGH EA B $70.13 18.80% $56.95 See Labor Rate NA

Tyco/Amp Netconnect 406641-2 PANEL 110 XC JUMPER TROUGH EA B $70.13 18.80% $56.95 See Labor Rate NA

Tyco/Amp Netconnect 406723-1 BOOT,HOODED,.210 CABLE DIA.BLK EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 406723-8 BOOT,HOODED,.210 CABLE DIA.WHT EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 406751-1 SURFACE JACK ASSEMBLY EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 406771-1 CONSOLIDATION POINT ASSY EA B $188.45 18.80% $153.03 See Labor Rate NA

Tyco/Amp Netconnect 406771-2 CONSOLIDATION POINT ASSY EA B $167.30 18.80% $135.86 See Labor Rate NA

Tyco/Amp Netconnect 406772-1 MOD ASSY, CAT 5, 110 TO MOD EA B $46.92 18.80% $38.10 See Labor Rate NA

Tyco/Amp Netconnect 406790-1 MOD ASSY,ST/ST STYLE DUP FIBER EA B $50.52 18.80% $41.02 See Labor Rate NA

Tyco/Amp Netconnect 406810-1 MUO ASSY,24 P,110 TO MOD,CAT5 EA B $265.62 18.80% $215.70 See Labor Rate NA

Tyco/Amp Netconnect 406820-2 MOD ASSY,ST/ST,FBR,PAINTED,MUO EA B $83.48 18.80% $67.79 See Labor Rate NA

Tyco/Amp Netconnect 406873-1 INSERT KIT,110 JK,DUAL,CAT 5 EA B $10.73 18.80% $8.71 See Labor Rate NA
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Tyco/Amp Netconnect 406955-1 ACO INSERT,SHLD,CAT5E,LT.ALMON EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406955-3 ACO INSERT,SHLD,CAT5E,BLACK EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406955-4 ACO INSERT,SHLD,CAT5E,NEM.GRAY EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406955-5 ACO INSERT,SHLD,CAT5E,WHITE EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406956-1 ACO INSERT ASSY.SHLD,CAT5E,KEY EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406956-3 ACO INSERT ASSY,SHLD,CAT5E EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406956-4 ACO INSERT,SHLD,CAT5E,EIA,T568 EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406956-5 ACO INSERT,SHLD,CAT5E,EIA,T568 EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406956-6 ACO INSERT,SHLD,CAT5E,EIA,T568 EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 406957-1 ACO INSERT,SHLD,DUAL EIA,T568A EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 406957-3 ACO INSERT,SHLD,DUAL EIA,T568A EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 406957-4 ACO INSERT,SHLD,DUAL EIA,T568A EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 406957-5 ACO INSERT,SHLD,DUAL EIA,T568A EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 406957-6 ACO INSERT,SHLD,DUAL EIA,T568A EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 406981-1 PNL ASSY,12PORT,RJ45,CAT 5 19 EA B $97.07 18.80% $78.83 See Labor Rate NA

Tyco/Amp Netconnect 406986-1 INSERT BLANK,AC0 EA B $0.52 20.19% $0.42 See Labor Rate NA

Tyco/Amp Netconnect 406987-1 INSERT ASSY,RJ45,CAT 5,ACO EA B $6.04 18.80% $4.90 See Labor Rate NA

Tyco/Amp Netconnect 4-1206114-4 FOENC 1U MM 24 ST/PC BLACK 300 EA B $234.78 18.80% $190.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1206138-4 FOENC 1U MM 12 SC/PC BLACK 300 EA B $341.51 18.80% $277.32 See Labor Rate NA

Tyco/Amp Netconnect 4-1206343-4 FOENC 1U MM 24 SC/PC BLACK 300 EA B $408.98 18.80% $332.11 See Labor Rate NA

Tyco/Amp Netconnect 4-1348960-4 FOENC 1U SM 12 SC/PC BLACK 300 EA B $362.66 18.80% $294.49 See Labor Rate NA

Tyco/Amp Netconnect 4-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $38.13 18.80% $30.97 See Labor Rate NA

Tyco/Amp Netconnect 4-1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B $41.11 18.80% $33.39 See Labor Rate NA

Tyco/Amp Netconnect 4-1435864-0 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $38.13 18.80% $30.97 See Labor Rate NA

Tyco/Amp Netconnect 4-1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B $41.11 18.80% $33.39 See Labor Rate NA

Tyco/Amp Netconnect 4-1479093-3 PS,2P,2/L3,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1479093-4 PS,2P,1/L3,1/L4,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1479093-5 PS,2P,1/L3,1/L1G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1479093-6 PS,2P,1/L3,1/L2G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1479093-7 PS,2P,1/L3,1/L3G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1479093-8 PS,2P,1/L3,1/L4G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1479093-9 PS,2P,1/L3,1/L5G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1479602-0 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $73.46 18.80% $59.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $110.13 18.80% $89.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499094-0 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-1499110-0 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499111-0 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499112-0 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499113-0 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499114-0 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499115-0 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499116-0 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499117-0 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499118-0 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $19.21 18.80% $15.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1499143-0 C/ASSY,MP,8P,BLK W/YELLOW BOOT EA B $19.52 18.80% $15.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1499144-4 CA/ASSY,MP,8P,BLK W/WHIT BOOTS EA B $20.21 18.80% $16.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1499145-8 CA/ASSY,MP,8P,BLK W/GRN BOOTS EA B $20.92 18.80% $16.99 See Labor Rate NA

Tyco/Amp Netconnect 4-1499156-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499379-0 CA/ASSY,M/PLUG,GRAY,568A,40 EA B $35.27 18.80% $28.64 See Labor Rate NA

Tyco/Amp Netconnect 4-1499460-0 CA/ASSY,CAT6,MP,BLK/BLK,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499461-0 CA/ASSY,CAT6,MP,BLK/GRY,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499462-0 CA/ASSY,CAT6,MP,BLK/BLU,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499463-0 CA/ASSY,CAT6,MP,BLK/GRN,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499463-8 CA/ASSY,CAT6,MP,BLK/GRN,48FT EA B $27.46 18.80% $22.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1499464-0 CA/ASSY,CAT6,MP,BLK/RED,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499465-0 CA/ASSY,CAT6,MP,BLK/WHT,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499465-4 CA/ASSY,CAT6,MP,BLK/WHT,44FT EA B $26.81 18.80% $21.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1499466-0 CA/ASSY,CAT6,MP,BLK/YLW,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499467-0 CA/ASSY,CAT6,MP,BLK/ORG,40FT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1499479-0 C/A,CAT5E,SHLD,GRAY,T568B EA B $57.40 18.80% $46.61 See Labor Rate NA

Tyco/Amp Netconnect 4-1499479-5 C/A,CAT5E,SHLD,GRAY,T568B EA B $62.75 18.80% $50.95 See Labor Rate NA
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Tyco/Amp Netconnect 4-1499480-0 C/A RJ45 XG SYSTEMS SHLD WHT EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499482-2 CA-ASSEMBLY,CAT6,BLACK-BROWN B EA B $25.46 18.80% $20.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1499483-6 CA/ASSY,CAT6,BLK-VIO BOOT,46FT EA B $27.31 18.80% $22.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $374.50 18.80% $304.11 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-1 C/A MRJ21/RJ45 GbE GRAY CMR EA B $379.97 18.80% $308.55 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-2 C/A MRJ21/RJ45 GbE GRAY CMR EA B $385.43 18.80% $312.98 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-3 C/A MRJ21/RJ45 GbE GRAY CMR EA B $390.87 18.80% $317.40 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-4 C/A MRJ21/RJ45 GbE GRAY CMR EA B $396.33 18.80% $321.84 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $401.85 18.80% $326.32 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-6 C/A MRJ21/RJ45 GbE GRAY CMR EA B $407.37 18.80% $330.80 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-7 C/A MRJ21/RJ45 GbE GRAY CMR EA B $412.89 18.80% $335.28 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-8 C/A MRJ21/RJ45 GbE GRAY CMR EA B $418.43 18.80% $339.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499508-9 C/A MRJ21/RJ45 GbE GRAY CMR EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $423.87 18.80% $344.20 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $429.96 18.80% $349.15 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $436.21 18.80% $354.22 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $442.31 18.80% $359.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $448.75 18.80% $364.40 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $454.67 18.80% $369.21 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $460.40 18.80% $373.87 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $466.14 18.80% $378.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $471.87 18.80% $383.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499510-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $473.79 18.80% $384.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $423.87 18.80% $344.20 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-1 C/A MRJ21/RJ21 GbE GRAY CMR EA B $429.96 18.80% $349.15 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-2 C/A MRJ21/RJ21 GbE GRAY CMR EA B $436.21 18.80% $354.22 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-3 C/A MRJ21/RJ21 GbE GRAY CMR EA B $442.31 18.80% $359.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-4 C/A MRJ21/RJ21 GbE GRAY CMR EA B $448.75 18.80% $364.40 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-5 C/A MRJ21/RJ21 GbE GRAY CMR EA B $454.67 18.80% $369.21 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-6 C/A MRJ21/RJ21 GbE GRAY CMR EA B $460.40 18.80% $373.87 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-7 C/A MRJ21/RJ21 GbE GRAY CMR EA B $466.14 18.80% $378.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-8 C/A MRJ21/RJ21 GbE GRAY CMR EA B $471.87 18.80% $383.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499511-9 C/A MRJ21/RJ21 GbE GRAY CMR EA B $473.79 18.80% $384.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $382.58 18.80% $310.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1499513-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $409.93 18.80% $332.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $423.87 18.80% $344.20 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $429.96 18.80% $349.15 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $436.21 18.80% $354.22 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $442.31 18.80% $359.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $448.75 18.80% $364.40 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $454.67 18.80% $369.21 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $460.40 18.80% $373.87 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $466.14 18.80% $378.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $471.87 18.80% $383.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499515-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $473.79 18.80% $384.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $423.87 18.80% $344.20 See Labor Rate NA

Tyco/Amp Netconnect 4-1499516-5 C/A MRJ/RJ21 GbE GRAY CMR EA B $454.67 18.80% $369.21 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $423.87 18.80% $344.20 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $429.96 18.80% $349.15 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-2 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $436.21 18.80% $354.22 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $442.31 18.80% $359.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $448.75 18.80% $364.40 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $454.67 18.80% $369.21 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $460.40 18.80% $373.87 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $466.14 18.80% $378.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $471.87 18.80% $383.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1499517-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $473.79 18.80% $384.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $632.13 18.80% $513.31 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $643.36 18.80% $522.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $654.88 18.80% $531.79 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $666.11 18.80% $540.91 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $677.34 18.80% $550.03 See Labor Rate NA
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Tyco/Amp Netconnect 4-1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $688.86 18.80% $559.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $699.76 18.80% $568.23 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $710.66 18.80% $577.09 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $721.57 18.80% $585.94 See Labor Rate NA

Tyco/Amp Netconnect 4-1499518-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $732.47 18.80% $594.80 See Labor Rate NA

Tyco/Amp Netconnect 4-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $374.50 18.80% $304.11 See Labor Rate NA

Tyco/Amp Netconnect 4-1499520-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $401.85 18.80% $326.32 See Labor Rate NA

Tyco/Amp Netconnect 4-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $382.58 18.80% $310.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1499521-5 C/A MRJ21/RJ45 GbE GRAY CMR EA B $409.93 18.80% $332.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,40FT EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499721-5 CA/ASSY,CAT6,BLU,BOOTLESS,45FT EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499722-0 C/A CAT 6 BOOTLESS WHITE EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499722-5 C/A CAT 6 BOOTLESS WHITE EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499723-0 C/A CAT 6 BOOTLESS BLACK EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499723-5 C/A CAT 6 BOOTLESS BLACK EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499724-0 C/A CAT 6 BOOTLESS YELLOW EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499724-5 C/A CAT 6 BOOTLESS YELLOW EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499725-0 C/A CAT 6 BOOTLESS GRAY EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499725-5 C/A CAT 6 BOOTLESS GRAY EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499726-0 C/A CAT 6 BOOTLESS RED EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499726-5 C/A CAT 6 BOOTLESS RED EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499727-0 C/A CAT 6 BOOTLESS GREEN EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499727-5 C/A CAT 6 BOOTLESS GREEN EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499729-0 C/A CAT 6 BOOTLESS ORANGE EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499729-5 C/A CAT 6 BOOTLESS ORANGE EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499730-0 C/A CAT 6 BOOTLESS VIOLET EA B $26.83 18.80% $21.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1499730-5 C/A CAT 6 BOOTLESS VIOLET EA B $29.33 18.80% $23.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-1 C/A RJ45 XG SYSTEMS GRY SHLD EA B $69.75 18.80% $56.64 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-2 C/A RJ45 XG SYSTEMS GRY SHLD EA B $70.25 18.80% $57.04 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-3 C/A RJ45 XG SYSTEMS GRY SHLD EA B $70.71 18.80% $57.42 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-4 C/A RJ45 XG SYSTEMS GRY SHLD EA B $71.19 18.80% $57.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-5 C/A RJ45 XG SYSTEMS GRY SHLD EA B $71.73 18.80% $58.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-6 C/A RJ45 XG SYSTEMS GRY SHLD EA B $65.34 18.80% $53.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-7 C/A RJ45 XG SYSTEMS GRY SHLD EA B $66.56 18.80% $54.05 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-8 C/A RJ45 XG SYSTEMS GRY SHLD EA B $67.75 18.80% $55.01 See Labor Rate NA

Tyco/Amp Netconnect 4-1499825-9 C/A RJ45 XG SYSTEMS GRY SHLD EA B $68.94 18.80% $55.98 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-1 C/A RJ45 XG SYSTEMS BLU SHLD EA B $69.75 18.80% $56.64 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-2 C/A RJ45 XG SYSTEMS BLU SHLD EA B $70.25 18.80% $57.04 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-3 C/A RJ45 XG SYSTEMS BLU SHLD EA B $70.71 18.80% $57.42 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-4 C/A RJ45 XG SYSTEMS BLU SHLD EA B $71.19 18.80% $57.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-5 C/A RJ45 XG SYSTEMS BLU SHLD EA B $71.73 18.80% $58.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-6 C/A RJ45 XG SYSTEMS BLU SHLD EA B $65.34 18.80% $53.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-7 C/A RJ45 XG SYSTEMS BLU SHLD EA B $66.56 18.80% $54.05 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-8 C/A RJ45 XG SYSTEMS BLU SHLD EA B $67.75 18.80% $55.01 See Labor Rate NA

Tyco/Amp Netconnect 4-1499826-9 C/A RJ45 XG SYSTEMS BLU SHLD EA B $68.94 18.80% $55.98 See Labor Rate NA

Tyco/Amp Netconnect 4-1499827-0 C/A RJ45 XG SYSTEMS YEL SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499828-0 C/A RJ45 XG SYSTEMS BLK SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499829-0 C/A RJ45 XG SYSTEMS RED SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499830-0 C/A RJ45 XG SYSTEMS GRN SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499831-0 C/A RJ45 XG SYSTEMS ORG SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499832-0 C/A RJ45 XG SYSTEMS VIO SHLD EA B $69.27 18.80% $56.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1499841-0 C/A CAT6 SECURE RED EA B $30.13 18.80% $24.47 See Labor Rate NA

Tyco/Amp Netconnect 4-1499841-5 C/A CAT6 SECURE RED EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 4-1499842-0 C/A CAT6 SECURE YEL EA B $30.13 18.80% $24.47 See Labor Rate NA

Tyco/Amp Netconnect 4-1499842-5 C/A CAT6 SECURE YEL EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 4-1499843-0 C/A CAT6 SECURE GRN EA B $30.13 18.80% $24.47 See Labor Rate NA

Tyco/Amp Netconnect 4-1499843-5 C/A CAT6 SECURE GRN EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 4-1499844-0 C/A CAT6 SECURE BLU EA B $30.13 18.80% $24.47 See Labor Rate NA

Tyco/Amp Netconnect 4-1499844-5 C/A CAT6 SECURE BLU EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 4-1499845-0 C/A CAT6 SECURE VIO EA B $30.13 18.80% $24.47 See Labor Rate NA
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Tyco/Amp Netconnect 4-1499845-5 C/A CAT6 SECURE VIO EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 4-1499846-0 C/A CAT6 SECURE ORG EA B $30.13 18.80% $24.47 See Labor Rate NA

Tyco/Amp Netconnect 4-1499846-5 C/A CAT6 SECURE ORG EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 4-1499848-0 C/A CAT6 SECURE RED SHLD EA B $94.53 18.80% $76.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1499848-5 C/A CAT6 SECURE RED SHLD EA B $104.38 18.80% $84.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $94.53 18.80% $76.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1499849-5 C/A CAT6 SECURE YEL SHLD EA B $104.38 18.80% $84.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $94.53 18.80% $76.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1499850-5 C/A CAT6 SECURE GRN SHLD EA B $104.38 18.80% $84.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $94.53 18.80% $76.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1499851-5 C/A CAT6 SECURE BLU SHLD EA B $104.38 18.80% $84.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $94.53 18.80% $76.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1499852-5 C/A CAT6 SECURE VIO SHLD EA B $104.38 18.80% $84.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $94.53 18.80% $76.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1499853-5 C/A CAT6 SECURE ORG SHLD EA B $104.38 18.80% $84.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499927-0 Cable Assembly, Cat6, Plug to EA B $39.58 18.80% $32.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1499927-2 Cable Assembly, Cat6, Plug to EA B $40.58 18.80% $32.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1499927-4 Cable Assembly, Cat6, Plug to EA B $41.58 18.80% $33.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499927-6 Cable Assembly, Cat6, Plug to EA B $42.59 18.80% $34.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1499927-8 Cable Assembly, Cat6, Plug to EA B $43.58 18.80% $35.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1499928-0 Cable Assembly, Cat6, Plug to EA B $39.58 18.80% $32.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1499928-2 Cable Assembly, Cat6, Plug to EA B $40.58 18.80% $32.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1499928-4 Cable Assembly, Cat6, Plug to EA B $41.58 18.80% $33.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499928-6 Cable Assembly, Cat6, Plug to EA B $42.59 18.80% $34.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1499928-8 Cable Assembly, Cat6, Plug to EA B $43.58 18.80% $35.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1499929-0 Cable Assembly, Cat6, Plug to EA B $39.58 18.80% $32.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1499929-2 Cable Assembly, Cat6, Plug to EA B $40.58 18.80% $32.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1499929-4 Cable Assembly, Cat6, Plug to EA B $41.58 18.80% $33.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499929-6 Cable Assembly, Cat6, Plug to EA B $42.59 18.80% $34.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1499929-8 Cable Assembly, Cat6, Plug to EA B $43.58 18.80% $35.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1499930-0 Cable Assembly, Cat6, Plug to EA B $39.58 18.80% $32.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1499930-2 Cable Assembly, Cat6, Plug to EA B $40.58 18.80% $32.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1499930-4 Cable Assembly, Cat6, Plug to EA B $41.58 18.80% $33.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1499930-6 Cable Assembly, Cat6, Plug to EA B $42.59 18.80% $34.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1499930-8 Cable Assembly, Cat6, Plug to EA B $43.58 18.80% $35.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1591306-1 PEL-ANLYZR-168PT-US-IM EA B $3,006.92 18.80% $2,441.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1591309-1 PEL-ANLYZR-168PT-G2-US-IM EA B $3,006.92 18.80% $2,441.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1671000-4 1U PANEL 24LC DUPL SM/MM EA B $969.81 18.80% $787.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1671000-8 1U PANEL 24LC DUPL SM/MM EA B $729.51 18.80% $592.39 See Labor Rate NA

Tyco/Amp Netconnect 4-1671002-4 1U PANEL 24SC DUPL SM EA B $645.59 18.80% $524.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-1754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-1754408-0 FO C/A MTRJ MTRJ GRN XG AQU EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-1754409-0 FO C/A MTRJ MTRJ BLU XG AQU EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-1754424-0 C/A,MPO,24F,50/125 XG,OFNP EA B $6,293.71 18.80% $5,110.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1754425-0 C/A,MPO,24F,50/125 XG,OFNP EA B $6,293.71 18.80% $5,110.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1754426-0 C/A,MPO,24F,50/125 XG,OFNP EA B $6,293.71 18.80% $5,110.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1754427-0 C/A,MPO,24F,50/125 XG,OFNP EA B $6,293.71 18.80% $5,110.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1777124-7 CABLE DIST OFCP 72 X SM ILJA EA B $21.36 18.80% $17.35 See Labor Rate NA

Tyco/Amp Netconnect 4-1828164-0 C/A,MPO-MPO,12F,62.5/125,OSP EA B $1,421.06 18.80% $1,153.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1828164-5 C/A 62.5 12F I/O MPO FLIPPED EA B $1,519.77 18.80% $1,234.11 See Labor Rate NA

Tyco/Amp Netconnect 4-1828239-0 FO C/A MTRJ MTRJ ORN SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828240-0 FO C/A MTRJ MTRJ BRN SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828241-0 FO C/A MTRJ MTRJ GRY SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828242-0 FO C/A MTRJ MTRJ VIO SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828243-0 FO C/A MTRJ MTRJ AQU SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828244-0 FO C/A MTRJ MTRJ ROS SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828246-0 FO C/A MTRJ BRN SC SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828248-0 FO C/A MTRJ VIO SC SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828249-0 FO C/A MTRJ AQU SC SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828250-0 FO C/A MTRJ ROS SC SM YEL EA B $97.65 18.80% $79.30 See Labor Rate NA

Tyco/Amp Netconnect 4-1828251-0 FO C/A MTRJ MTRJ ORN XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA
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Tyco/Amp Netconnect 4-1828252-0 FO C/A MTRJ MTRJ BRN XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828253-0 FO C/A MTRJ MTRJ GRY XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828254-0 FO C/A MTRJ MTRJ VIO XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828255-0 FO C/A MTRJ MTRJ ROS XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828256-0 FO C/A MTRJ MTRJ AQU XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828257-0 FO C/A MTRJ ORN SC XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828258-0 FO C/A MTRJ BRN SC XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828259-0 FO C/A MTRJ GRY SC XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828260-0 FO C/A MTRJ VIO SC XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828261-0 FO C/A MTRJ ROS SC XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B $151.19 18.80% $122.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1828263-0 C/A,50,MTRJ-MTRJ ORA EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828265-0 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828269-0 FO C/A MTRJ ORN SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828270-0 FO C/A MTRJ BRN SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828271-0 FO C/A MTRJ GRY SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828272-0 FO C/A MTRJ VIO SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828273-0 FO C/A MTRJ ROS SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828274-0 FO C/A MTRJ AQU SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828276-0 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828277-0 C/A,62.5,MTRJ-MTRJ SL SEC EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828280-0 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828282-0 FO C/A MTRJ BRN SC 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828286-0 FO C/A MTRJ AQU SC 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-0 CA 72F XG MPO FLIPPED EA B $12,113.98 18.80% $9,837.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-1 CA 72F XG MPO FLIPPED EA B $12,369.76 18.80% $10,044.73 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-2 CA 72F XG MPO FLIPPED EA B $12,625.53 18.80% $10,252.44 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-3 CA 72F XG MPO FLIPPED EA B $12,881.29 18.80% $10,460.12 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-4 CA 72F XG MPO FLIPPED EA B $13,137.07 18.80% $10,667.82 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-5 CA 72F XG MPO FLIPPED EA B $13,392.85 18.80% $10,875.53 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-6 CA 72F XG MPO FLIPPED EA B $13,648.63 18.80% $11,083.23 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-7 CA 72F XG MPO FLIPPED EA B $13,904.41 18.80% $11,290.93 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-8 CA 72F XG MPO FLIPPED EA B $14,160.16 18.80% $11,498.62 See Labor Rate NA

Tyco/Amp Netconnect 4-1828803-9 CA 72F XG MPO FLIPPED EA B $14,415.94 18.80% $11,706.32 See Labor Rate NA

Tyco/Amp Netconnect 4-1905092-0 FO C/A LC GRN SC SM YEL EA B $113.59 18.80% $92.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1905109-0 C/A,SM,LC SEC - LC STD EA B $113.59 18.80% $92.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1905111-0 C/A,SM,LC SEC - LC STD EA B $113.59 18.80% $92.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1905113-0 C/A,SM,LC SEC - LC STD EA B $119.28 18.80% $96.86 See Labor Rate NA

Tyco/Amp Netconnect 4-1905992-0 FO C/A LC RED SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1905994-0 FO C/A LC YEL SC 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906002-0 FO C/A LC RED ST 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906005-0 FO C/A LC GRN ST 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906012-0 CA 2.0MM OFNR 50/125,LC SEC RE EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906013-0 CA 2.0MM OFNR 50/125,LC SEC BL EA B $118.92 18.80% $96.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1906014-0 CA 2.0MM OFNR 50/125,LC SEC YE EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906015-0 CA 2.0MM OFNR 50/125,LC SEC GR EA B $118.92 18.80% $96.57 See Labor Rate NA
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Tyco/Amp Netconnect 4-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906042-0 FO C/A ST LC BLU 62.5 ORN EA B $118.92 18.80% $96.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1906043-0 FO C/A ST LC YEL 62.5 ORN EA B $118.92 18.80% $96.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1906044-0 FO C/A ST LC GRN 62.5 ORN EA B $118.92 18.80% $96.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906051-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906052-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906053-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906054-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-0 FO C/A LC ORN LC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-1 FO C/A LC ORN LC 62.5 ORN EA B $132.59 18.80% $107.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-2 FO C/A LC ORN LC 62.5 ORN EA B $134.55 18.80% $109.26 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-3 FO C/A LC ORN LC 62.5 ORN EA B $136.51 18.80% $110.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-4 FO C/A LC ORN LC 62.5 ORN EA B $138.48 18.80% $112.45 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-5 FO C/A LC ORN LC 62.5 ORN EA B $140.46 18.80% $114.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-6 FO C/A LC ORN LC 62.5 ORN EA B $142.42 18.80% $115.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-7 FO C/A LC ORN LC 62.5 ORN EA B $144.38 18.80% $117.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-8 FO C/A LC ORN LC 62.5 ORN EA B $146.34 18.80% $118.83 See Labor Rate NA

Tyco/Amp Netconnect 4-1906055-9 FO C/A LC ORN LC 62.5 ORN EA B $148.30 18.80% $120.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B $132.59 18.80% $107.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B $134.55 18.80% $109.26 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B $136.51 18.80% $110.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B $138.48 18.80% $112.45 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B $140.46 18.80% $114.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B $142.42 18.80% $115.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B $144.38 18.80% $117.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B $146.34 18.80% $118.83 See Labor Rate NA

Tyco/Amp Netconnect 4-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B $148.30 18.80% $120.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1906057-0 FO C/A LC VIO LC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-1 FO C/A LC BRN LC 62.5 ORN EA B $132.59 18.80% $107.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-2 FO C/A LC BRN LC 62.5 ORN EA B $134.55 18.80% $109.26 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-3 FO C/A LC BRN LC 62.5 ORN EA B $136.51 18.80% $110.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-4 FO C/A LC BRN LC 62.5 ORN EA B $138.48 18.80% $112.45 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-5 FO C/A LC BRN LC 62.5 ORN EA B $140.46 18.80% $114.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-6 FO C/A LC BRN LC 62.5 ORN EA B $142.42 18.80% $115.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-7 FO C/A LC BRN LC 62.5 ORN EA B $144.38 18.80% $117.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-8 FO C/A LC BRN LC 62.5 ORN EA B $146.34 18.80% $118.83 See Labor Rate NA

Tyco/Amp Netconnect 4-1906058-9 FO C/A LC BRN LC 62.5 ORN EA B $148.30 18.80% $120.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-0 FO C/A LC AQU LC 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-1 FO C/A LC AQU LC 62.5 ORN EA B $132.59 18.80% $107.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-2 FO C/A LC AQU LC 62.5 ORN EA B $134.55 18.80% $109.26 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-3 FO C/A LC AQU LC 62.5 ORN EA B $136.51 18.80% $110.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-4 FO C/A LC AQU LC 62.5 ORN EA B $138.48 18.80% $112.45 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-5 FO C/A LC AQU LC 62.5 ORN EA B $140.46 18.80% $114.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-6 FO C/A LC AQU LC 62.5 ORN EA B $142.42 18.80% $115.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-7 FO C/A LC AQU LC 62.5 ORN EA B $144.38 18.80% $117.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-8 FO C/A LC AQU LC 62.5 ORN EA B $146.34 18.80% $118.83 See Labor Rate NA

Tyco/Amp Netconnect 4-1906059-9 FO C/A LC AQU LC 62.5 ORN EA B $148.30 18.80% $120.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1906070-0 FO C/A LC RED SC XG AQU EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1906073-0 FO C/A LC GRN SC XG AQU EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1906074-0 FO C/A LC ORN SC XG AQU EA B $151.65 18.80% $123.14 See Labor Rate NA
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Tyco/Amp Netconnect 4-1906080-0 FO C/A ST LC RED 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1906090-0 C/A,XG,LC SEC - LC STD EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1906091-0 FO C/A LC BLU LC XG AQU EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1906092-0 C/A,XG,LC SEC - LC STD EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1906093-0 FO C/A LC GRN LC XG AQU EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1906094-0 C/A,XG,LC SEC - LC STD EA B $151.65 18.80% $123.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1906095-0 FO C/A LC ROS LC XG AQU EA B $151.65 18.80% $123.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1906096-0 FO C/A LC VIO LC XG AQU EA B $151.65 18.80% $123.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1906098-0 FO C/A LC AQU LC XG AQU EA B $151.65 18.80% $123.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1906548-0 C/A,SM,LC SEC - LC SEC EA B $131.36 18.80% $106.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1906575-0 FO C/A LC RED LC RED XG AQU EA B $148.19 18.80% $120.33 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-0 C/A,SM,LC SEC - LC SEC EA B $131.36 18.80% $106.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-1 C/A,SM,LC SEC - LC SEC EA B $132.63 18.80% $107.70 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-2 C/A,SM,LC SEC - LC SEC EA B $133.92 18.80% $108.75 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-3 C/A,SM,LC SEC - LC SEC EA B $135.19 18.80% $109.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-4 C/A,SM,LC SEC - LC SEC EA B $136.48 18.80% $110.82 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-5 C/A,SM,LC SEC - LC SEC EA B $137.78 18.80% $111.89 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-6 C/A,SM,LC SEC - LC SEC EA B $139.05 18.80% $112.92 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-7 C/A,SM,LC SEC - LC SEC EA B $140.34 18.80% $113.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-8 C/A,SM,LC SEC - LC SEC EA B $141.61 18.80% $114.99 See Labor Rate NA

Tyco/Amp Netconnect 4-1906680-9 C/A,SM,LC SEC - LC SEC EA B $142.90 18.80% $116.04 See Labor Rate NA

Tyco/Amp Netconnect 4-1906751-0 C/A,XG,LC SEC - LC SEC EA B $148.19 18.80% $120.33 See Labor Rate NA

Tyco/Amp Netconnect 4-1906874-0 FO C/A LC LC 50/125 VIO EA B $102.50 18.80% $83.23 See Labor Rate NA

Tyco/Amp Netconnect 4-1906996-0 FO C/A LC ORN SC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B $118.92 18.80% $96.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B $124.42 18.80% $101.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $130.63 18.80% $106.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1907134-5 FO C/A LC RED MTRJ XG AQU EA B $155.03 18.80% $125.89 See Labor Rate NA

Tyco/Amp Netconnect 4-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $144.44 18.80% $117.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B $121.50 18.80% $98.66 See Labor Rate NA

Tyco/Amp Netconnect 4-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B $80.40 18.80% $65.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B $121.50 18.80% $98.66 See Labor Rate NA

Tyco/Amp Netconnect 4-1907378-0 PT FO 2.0MM OFNR SM,LC SEC RED EA B $80.40 18.80% $65.29 See Labor Rate NA

Tyco/Amp Netconnect 4-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B $126.69 18.80% $102.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B $126.69 18.80% $102.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B $126.69 18.80% $102.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B $126.69 18.80% $102.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1907402-6 FO C/A MTRJ RED MTRJ RED 62.5 EA B $141.92 18.80% $115.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-0 C/A,XG,MPO-MPO EA B $1,904.14 18.80% $1,546.23 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-1 C/A,XG,MPO-MPO EA B $1,935.94 18.80% $1,572.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-2 C/A,XG,MPO-MPO EA B $1,967.75 18.80% $1,597.89 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-3 C/A,XG,MPO-MPO EA B $1,999.57 18.80% $1,623.73 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-4 C/A,XG,MPO-MPO EA B $2,031.38 18.80% $1,649.56 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-5 C/A,XG,MPO-MPO EA B $2,063.21 18.80% $1,675.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-6 C/A,XG,MPO-MPO EA B $2,095.01 18.80% $1,701.23 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-7 C/A,XG,MPO-MPO EA B $2,126.84 18.80% $1,727.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-8 C/A,XG,MPO-MPO EA B $2,158.64 18.80% $1,752.91 See Labor Rate NA

Tyco/Amp Netconnect 4-1907404-9 C/A,XG,MPO-MPO EA B $2,190.47 18.80% $1,778.75 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-0 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,457.50 18.80% $1,183.55 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-1 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,478.15 18.80% $1,200.32 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-2 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,498.79 18.80% $1,217.07 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-3 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,519.44 18.80% $1,233.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-4 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,540.09 18.80% $1,250.62 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-5 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,560.75 18.80% $1,267.39 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-6 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,581.40 18.80% $1,284.16 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-7 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,602.05 18.80% $1,300.93 See Labor Rate NA
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Tyco/Amp Netconnect 4-1907420-8 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,622.70 18.80% $1,317.70 See Labor Rate NA

Tyco/Amp Netconnect 4-1907420-9 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,643.36 18.80% $1,334.47 See Labor Rate NA

Tyco/Amp Netconnect 4-1907444-0 FO C/A MTRJ GRN 62.5 ORN EA B $102.52 18.80% $83.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1907445-0 FO C/A MTRJ RED 62.5 ORN EA B $102.52 18.80% $83.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1907455-0 FO C/A LC YEL LC YEL SM YEL EA B $131.36 18.80% $106.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-0 FO C/A MPO MPO XG AQU EA B $4,149.74 18.80% $3,369.75 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-1 FO C/A MPO MPO XG AQU EA B $4,229.79 18.80% $3,434.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-2 FO C/A MPO MPO XG AQU EA B $4,309.85 18.80% $3,499.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-3 FO C/A MPO MPO XG AQU EA B $4,389.88 18.80% $3,564.76 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-4 FO C/A MPO MPO XG AQU EA B $4,469.94 18.80% $3,629.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-5 FO C/A MPO MPO XG AQU EA B $4,549.99 18.80% $3,694.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-6 FO C/A MPO MPO XG AQU EA B $4,634.85 18.80% $3,763.69 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-7 FO C/A MPO MPO XG AQU EA B $4,719.72 18.80% $3,832.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-8 FO C/A MPO MPO XG AQU EA B $4,804.58 18.80% $3,901.51 See Labor Rate NA

Tyco/Amp Netconnect 4-1907467-9 FO C/A MPO MPO XG AQU EA B $4,889.46 18.80% $3,970.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1907557-0 FO C/A ST ST XG AQU EA B $127.51 18.80% $103.55 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-0 CA XG RED OFNP MPO RED SEC EA B $6,293.71 18.80% $5,110.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-1 CA XG RED OFNP MPO RED SEC EA B $6,415.53 18.80% $5,209.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-2 CA XG RED OFNP MPO RED SEC EA B $6,537.35 18.80% $5,308.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-3 CA XG RED OFNP MPO RED SEC EA B $6,659.16 18.80% $5,407.50 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-4 CA XG RED OFNP MPO RED SEC EA B $6,780.96 18.80% $5,506.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-5 CA XG RED OFNP MPO RED SEC EA B $6,902.78 18.80% $5,605.33 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-6 CA XG RED OFNP MPO RED SEC EA B $7,031.53 18.80% $5,709.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-7 CA XG RED OFNP MPO RED SEC EA B $7,160.27 18.80% $5,814.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-8 CA XG RED OFNP MPO RED SEC EA B $7,289.00 18.80% $5,918.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1907684-9 CA XG RED OFNP MPO RED SEC EA B $7,417.76 18.80% $6,023.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1907710-0 PT 62.5 OFNR RED SECURE EA B $103.71 18.80% $84.21 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-0 CA XG GRN OFNP MPO GRN SEC EA B $6,293.71 18.80% $5,110.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-1 CA XG GRN OFNP MPO GRN SEC EA B $6,415.53 18.80% $5,209.67 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-2 CA XG GRN OFNP MPO GRN SEC EA B $6,537.35 18.80% $5,308.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-3 CA XG GRN OFNP MPO GRN SEC EA B $6,659.16 18.80% $5,407.50 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-4 CA XG GRN OFNP MPO GRN SEC EA B $6,780.96 18.80% $5,506.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-5 CA XG GRN OFNP MPO GRN SEC EA B $6,902.78 18.80% $5,605.33 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-6 CA XG GRN OFNP MPO GRN SEC EA B $7,031.53 18.80% $5,709.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-7 CA XG GRN OFNP MPO GRN SEC EA B $7,160.27 18.80% $5,814.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-8 CA XG GRN OFNP MPO GRN SEC EA B $7,289.00 18.80% $5,918.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1907739-9 CA XG GRN OFNP MPO GRN SEC EA B $7,417.76 18.80% $6,023.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B $132.63 18.80% $107.70 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-0 C/A,4F,SM,MPO-SC/APC EA B $1,753.55 18.80% $1,423.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-1 C/A,4F,SM,MPO-SC/APC EA B $1,788.06 18.80% $1,451.98 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-2 C/A,4F,SM,MPO-SC/APC EA B $1,822.58 18.80% $1,480.01 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-3 C/A,4F,SM,MPO-SC/APC EA B $1,857.12 18.80% $1,508.05 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-4 C/A,4F,SM,MPO-SC/APC EA B $1,891.64 18.80% $1,536.08 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-5 C/A,4F,SM,MPO-SC/APC EA B $1,926.15 18.80% $1,564.11 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-6 C/A,4F,SM,MPO-SC/APC EA B $1,960.67 18.80% $1,592.14 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-7 C/A,4F,SM,MPO-SC/APC EA B $1,995.19 18.80% $1,620.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-8 C/A,4F,SM,MPO-SC/APC EA B $2,029.73 18.80% $1,648.22 See Labor Rate NA

Tyco/Amp Netconnect 4-1918159-9 C/A,4F,SM,MPO-SC/APC EA B $2,064.24 18.80% $1,676.25 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-0 C/A,SM,MPO-MPO, 4 FIB. EA B $1,097.15 18.80% $890.93 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-1 C/A,SM,MPO-MPO, 4 FIB. EA B $1,114.76 18.80% $905.23 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-2 C/A,SM,MPO-MPO, 4 FIB. EA B $1,132.38 18.80% $919.54 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-3 C/A,SM,MPO-MPO, 4 FIB. EA B $1,150.01 18.80% $933.86 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-4 C/A,SM,MPO-MPO, 4 FIB. EA B $1,167.63 18.80% $948.16 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-5 C/A,SM,MPO-MPO, 4 FIB. EA B $1,185.24 18.80% $962.46 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-6 C/A,SM,MPO-MPO, 4 FIB. EA B $1,202.87 18.80% $976.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-7 C/A,SM,MPO-MPO, 4 FIB. EA B $1,220.47 18.80% $991.07 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-8 C/A,SM,MPO-MPO, 4 FIB. EA B $1,238.10 18.80% $1,005.39 See Labor Rate NA

Tyco/Amp Netconnect 4-1918446-9 C/A,SM,MPO-MPO, 4 FIB. EA B $1,255.72 18.80% $1,019.69 See Labor Rate NA

Tyco/Amp Netconnect 4-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B $126.69 18.80% $102.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1918670-0 C/A,XG,MT-RJ YS TO LC EA B $165.82 18.80% $134.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B $126.69 18.80% $102.88 See Labor Rate NA

Tyco/Amp Netconnect 4-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B $133.03 18.80% $108.03 See Labor Rate NA
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Tyco/Amp Netconnect 4-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B $133.03 18.80% $108.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B $133.03 18.80% $108.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B $133.03 18.80% $108.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B $133.03 18.80% $108.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B $133.03 18.80% $108.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1918703-0 C/A,XG,MT-RJ YS TO ST EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B $93.00 18.80% $75.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B $93.00 18.80% $75.52 See Labor Rate NA

Tyco/Amp Netconnect 4-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B $4,358.67 18.80% $3,539.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B $4,358.67 18.80% $3,539.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B $4,358.67 18.80% $3,539.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B $4,358.67 18.80% $3,539.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B $4,358.67 18.80% $3,539.41 See Labor Rate NA

Tyco/Amp Netconnect 4-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $1,015.69 18.80% $824.78 See Labor Rate NA

Tyco/Amp Netconnect 4-1933056-5 C/A MRJ21/RJ45 GbE BLUE CMP EA B $1,116.51 18.80% $906.65 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $872.33 18.80% $708.37 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $887.83 18.80% $720.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $903.71 18.80% $733.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $919.21 18.80% $746.44 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $934.73 18.80% $759.04 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $950.62 18.80% $771.94 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-6 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $965.67 18.80% $784.16 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $980.71 18.80% $796.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $995.77 18.80% $808.60 See Labor Rate NA

Tyco/Amp Netconnect 4-1933061-9 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,010.81 18.80% $820.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1933116-0 C/A CAT6 MP 8P BLK EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933116-3 C/A CAT6 MP 8P BLK EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933116-5 C/A CAT6 MP 8P BLK EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933116-8 C/A CAT6 MP 8P BLK EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933117-0 C/A CAT6 MP 8P GRY EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933117-3 C/A CAT6 MP 8P GRY EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933117-5 C/A CAT6 MP 8P GRY EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933117-8 C/A CAT6 MP 8P GRY EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933118-0 C/A CAT6 MP 8P BLU EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933118-3 C/A CAT6 MP 8P BLU EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933118-5 C/A CAT6 MP 8P BLU EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933118-8 C/A CAT6 MP 8P BLU EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933119-0 C/A CAT6 MP 8P GRN EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933119-3 C/A CAT6 MP 8P GRN EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933119-5 C/A CAT6 MP 8P GRN EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933119-8 C/A CAT6 MP 8P GRN EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933120-0 C/A CAT6 MP 8P RED EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933120-3 C/A CAT6 MP 8P RED EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933120-5 C/A CAT6 MP 8P RED EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933120-8 C/A CAT6 MP 8P RED EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933121-0 C/A CAT6 MP 8P WHT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933121-3 C/A CAT6 MP 8P WHT EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933121-5 C/A CAT6 MP 8P WHT EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933121-8 C/A CAT6 MP 8P WHT EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933122-0 C/A CAT6 MP 8P YEL EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933122-3 C/A CAT6 MP 8P YEL EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933122-5 C/A CAT6 MP 8P YEL EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933122-8 C/A CAT6 MP 8P YEL EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933123-0 C/A CAT6 MP 8P ORG EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933123-3 C/A CAT6 MP 8P ORG EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933123-5 C/A CAT6 MP 8P ORG EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933123-8 C/A CAT6 MP 8P ORG EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933124-0 C/A CAT6 MP 8P VIO EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-1933124-3 C/A CAT6 MP 8P VIO EA B $26.08 18.80% $21.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1933124-5 C/A CAT6 MP 8P VIO EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1933124-8 C/A CAT6 MP 8P VIO EA B $27.56 18.80% $22.38 See Labor Rate NA

Tyco/Amp Netconnect 4-1933400-0 CA ASSY,PWR/PWR,3-3-2,480 EA B $283.14 18.80% $229.92 See Labor Rate NA
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Tyco/Amp Netconnect 4-1933400-5 CA ASSY,PWR/PWR,3-3-2,540 EA B $315.20 18.80% $255.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1933401-0 CA ASSY,PWR/LINE,3-3-2,480 EA B $284.24 18.80% $230.81 See Labor Rate NA

Tyco/Amp Netconnect 4-1933401-5 CA ASSY,PWR/LINE,3-3-2,540 EA B $316.24 18.80% $256.80 See Labor Rate NA

Tyco/Amp Netconnect 4-1933402-0 CA ASSY,PWR ENT,3-3-2,480 EA B $284.14 18.80% $230.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1933402-5 CA ASSY,PWR ENT,3-3-2,540 EA B $316.12 18.80% $256.70 See Labor Rate NA

Tyco/Amp Netconnect 4-1933403-0 CA ASSY,LINE ENT,3-3-2,480 EA B $285.66 18.80% $231.97 See Labor Rate NA

Tyco/Amp Netconnect 4-1933403-5 CA ASSY,LINE ENT,3-3-2,540 EA B $317.70 18.80% $257.98 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-0 C/A,62.5,MPO-LC EA B $1,261.03 18.80% $1,024.00 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-1 C/A,62.5,MPO-LC EA B $1,273.28 18.80% $1,033.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-2 C/A,62.5,MPO-LC EA B $1,285.54 18.80% $1,043.91 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-3 C/A,62.5,MPO-LC EA B $1,297.79 18.80% $1,053.86 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-4 C/A,62.5,MPO-LC EA B $1,310.06 18.80% $1,063.82 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-5 C/A,62.5,MPO-LC EA B $1,322.31 18.80% $1,073.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-6 C/A,62.5,MPO-LC EA B $1,334.58 18.80% $1,083.73 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-7 C/A,62.5,MPO-LC EA B $1,346.83 18.80% $1,093.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-8 C/A,62.5,MPO-LC EA B $1,359.10 18.80% $1,103.64 See Labor Rate NA

Tyco/Amp Netconnect 4-1938979-9 C/A,62.5,MPO-LC EA B $1,371.35 18.80% $1,113.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-0 C/A,62.5,MPO-LC EA B $1,261.03 18.80% $1,024.00 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-1 C/A,62.5,MPO-LC EA B $1,273.28 18.80% $1,033.95 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-2 C/A,62.5,MPO-LC EA B $1,285.54 18.80% $1,043.91 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-3 C/A,62.5,MPO-LC EA B $1,297.79 18.80% $1,053.86 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-4 C/A,62.5,MPO-LC EA B $1,310.06 18.80% $1,063.82 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-5 C/A,62.5,MPO-LC EA B $1,322.31 18.80% $1,073.77 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-6 C/A,62.5,MPO-LC EA B $1,334.58 18.80% $1,083.73 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-7 C/A,62.5,MPO-LC EA B $1,346.83 18.80% $1,093.68 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-8 C/A,62.5,MPO-LC EA B $1,359.10 18.80% $1,103.64 See Labor Rate NA

Tyco/Amp Netconnect 4-1938981-9 C/A,62.5,MPO-LC EA B $1,371.35 18.80% $1,113.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B $14,136.03 18.80% $11,479.02 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $14,460.13 18.80% $11,742.20 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $14,784.25 18.80% $12,005.40 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B $15,108.36 18.80% $12,268.59 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B $15,432.48 18.80% $12,531.79 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B $15,756.58 18.80% $12,794.97 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B $16,080.70 18.80% $13,058.17 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B $16,404.81 18.80% $13,321.35 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B $16,728.93 18.80% $13,584.55 See Labor Rate NA

Tyco/Amp Netconnect 4-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B $17,053.03 18.80% $13,847.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B $886.10 18.80% $719.55 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B $897.62 18.80% $728.90 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B $909.16 18.80% $738.27 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B $920.69 18.80% $747.64 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B $932.23 18.80% $757.01 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B $943.75 18.80% $766.36 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B $955.29 18.80% $775.73 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B $966.83 18.80% $785.10 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B $978.36 18.80% $794.47 See Labor Rate NA

Tyco/Amp Netconnect 4-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B $989.88 18.80% $803.82 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-0 CA XG 12F MPO-LC RUG FAN OUT EA B $1,854.89 18.80% $1,506.24 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $1,889.50 18.80% $1,534.35 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $1,924.10 18.80% $1,562.44 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $1,958.69 18.80% $1,590.53 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $1,993.29 18.80% $1,618.63 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $2,027.90 18.80% $1,646.74 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $2,062.49 18.80% $1,674.83 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $2,097.09 18.80% $1,702.92 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $2,131.70 18.80% $1,731.03 See Labor Rate NA

Tyco/Amp Netconnect 4-1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $2,166.30 18.80% $1,759.12 See Labor Rate NA

Tyco/Amp Netconnect 4-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $133.46 18.80% $108.37 See Labor Rate NA

Tyco/Amp Netconnect 4-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $133.46 18.80% $108.37 See Labor Rate NA

Tyco/Amp Netconnect 4-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $133.46 18.80% $108.37 See Labor Rate NA

Tyco/Amp Netconnect 4-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $133.46 18.80% $108.37 See Labor Rate NA

Tyco/Amp Netconnect 4-1985540-0 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $3,302.43 18.80% $2,681.70 See Labor Rate NA
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Tyco/Amp Netconnect 4-1985540-3 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $3,472.03 18.80% $2,819.43 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-0 FOCA MPO-MPO I/O 12F MM50XG EA B $1,263.81 18.80% $1,026.27 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-1 FOCA MPO-MPO I/O 12F MM50XG EA B $1,284.62 18.80% $1,043.16 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-2 FOCA MPO-MPO I/O 12F MM50XG EA B $1,305.43 18.80% $1,060.06 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-3 FOCA MPO-MPO I/O 12F MM50XG EA B $1,326.24 18.80% $1,076.96 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-4 FOCA MPO-MPO I/O 12F MM50XG EA B $1,347.04 18.80% $1,093.85 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-5 FOCA MPO-MPO I/O 12F MM50XG EA B $1,367.85 18.80% $1,110.75 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-6 FOCA MPO-MPO I/O 12F MM50XG EA B $1,388.66 18.80% $1,127.64 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-7 FOCA MPO-MPO I/O 12F MM50XG EA B $1,409.46 18.80% $1,144.54 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-8 FOCA MPO-MPO I/O 12F MM50XG EA B $1,430.27 18.80% $1,161.44 See Labor Rate NA

Tyco/Amp Netconnect 4-1985580-9 FOCA MPO-MPO I/O 12F MM50XG EA B $1,451.08 18.80% $1,178.33 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B $10,332.68 18.80% $8,390.55 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B $10,530.02 18.80% $8,550.80 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B $10,727.38 18.80% $8,711.06 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B $10,924.72 18.80% $8,871.30 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B $11,122.07 18.80% $9,031.57 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B $11,319.41 18.80% $9,191.81 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B $11,516.77 18.80% $9,352.08 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B $11,714.11 18.80% $9,512.32 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B $11,911.47 18.80% $9,672.58 See Labor Rate NA

Tyco/Amp Netconnect 4-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B $12,108.80 18.80% $9,832.83 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-0 CA XG 24F OFCP CLT MPO EA B $10,317.28 18.80% $8,378.04 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-1 CA XG 24F OFCP CLT MPO EA B $10,546.77 18.80% $8,564.40 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-2 CA XG 24F OFCP CLT MPO EA B $10,776.26 18.80% $8,750.75 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-3 CA XG 24F OFCP CLT MPO EA B $11,005.75 18.80% $8,937.11 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-4 CA XG 24F OFCP CLT MPO EA B $11,235.24 18.80% $9,123.46 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-5 CA XG 24F OFCP CLT MPO EA B $11,464.73 18.80% $9,309.82 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-6 CA XG 24F OFCP CLT MPO EA B $11,694.22 18.80% $9,496.18 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-7 CA XG 24F OFCP CLT MPO EA B $11,923.72 18.80% $9,682.53 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-8 CA XG 24F OFCP CLT MPO EA B $12,153.21 18.80% $9,868.89 See Labor Rate NA

Tyco/Amp Netconnect 4-2064716-9 CA XG 24F OFCP CLT MPO EA B $12,382.70 18.80% $10,055.24 See Labor Rate NA

Tyco/Amp Netconnect 4-219184-0 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-219241-0 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-219242-0 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-219243-0 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-219244-0 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-219245-0 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-219246-0 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-219884-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-219884-2 CA/ASSY,MP,8P,CAT6,BLACK EA B $25.46 18.80% $20.67 See Labor Rate NA

Tyco/Amp Netconnect 4-219884-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-219885-0 CA/ASSY,MP,8P,CAT6,GRAY EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-219885-5 CA/ASSY,MP,8P,CAT6,GRAY EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-219886-0 CA/ASSY,MP,8P,CAT6,BLUE EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-219887-0 CA/ASSY,MP,8P,CAT6,GRN EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-219888-0 CA/ASSY,MP,8P,CAT6,RED EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-219889-0 CA/ASSY,MP,8P,CAT6,WHT EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $27.04 18.80% $21.96 See Labor Rate NA

Tyco/Amp Netconnect 4-219891-0 CA/ASSY,MP,8P,CAT6,ORG EA B $24.10 18.80% $19.57 See Labor Rate NA

Tyco/Amp Netconnect 4-406483-0 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-0 CA ASSY,PWR/PWR,8W,12 EA B $36.50 18.80% $29.64 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-1 CA ASSY,PWR/PWR,8W,14 EA B $36.75 18.80% $29.84 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-2 CA ASSY,PWR/PWR,8W,15 EA B $36.84 18.80% $29.92 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-3 CA ASSY,PWR/PWR,8W,54 EA B $52.07 18.80% $42.29 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-4 CA ASSY,PWR/PWR,8W,23 EA B $37.73 18.80% $30.64 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-5 CA ASSY,PWR/PWR,8W,30.5 EA B $41.04 18.80% $33.32 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-6 CA ASSY,PWR/PWR,8W,21 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-7 CA ASSY,PWR/PWR,8W,27 EA B $39.17 18.80% $31.81 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-8 CA ASSY,PWR/PWR,8W,33 EA B $41.77 18.80% $33.92 See Labor Rate NA

Tyco/Amp Netconnect 4-556127-9 CA ASSY,PWR/PWR,8W,39 EA B $45.27 18.80% $36.76 See Labor Rate NA

Tyco/Amp Netconnect 4-556212-0 CA ASSY,PWR/PWR,5W,126 EA B $77.71 18.80% $63.10 See Labor Rate NA
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Tyco/Amp Netconnect 4-556212-2 CA ASSY,PWR/PWR,5W,16.5 EA B $32.27 18.80% $26.20 See Labor Rate NA

Tyco/Amp Netconnect 4-556212-4 CA ASSY,PWR/PWR,5W,35 EA B $36.77 18.80% $29.86 See Labor Rate NA

Tyco/Amp Netconnect 4-556212-5 CA ASSY,PWR/PWR,5W,300 EA B $153.90 18.80% $124.97 See Labor Rate NA

Tyco/Amp Netconnect 4-556212-6 CA ASSY,PWR/PWR,5W,228 EA B $122.38 18.80% $99.38 See Labor Rate NA

Tyco/Amp Netconnect 4-556212-8 CA ASSY,PWR/PWR,5W,600 EA B $285.32 18.80% $231.69 See Labor Rate NA

Tyco/Amp Netconnect 4-556212-9 CA ASSY,PWR/PWR,5W,31 EA B $35.27 18.80% $28.64 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-0 C/A,62.5/125,DU,SC,MT/RJ,M40 EA B $88.78 18.80% $72.10 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-1 CA 62.5 OFNR MT-RJ TO SC EA B $90.32 18.80% $73.35 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-2 CA 62.5 OFNR MT-RJ TO SC EA B $91.88 18.80% $74.61 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-3 CA 62.5 OFNR MT-RJ TO SC EA B $93.42 18.80% $75.86 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-4 CA 62.5 OFNR MT-RJ TO SC EA B $94.98 18.80% $77.13 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-5 CA 62.5 OFNR MT-RJ TO SC EA B $96.53 18.80% $78.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-6 CA 62.5 OFNR MT-RJ TO SC EA B $98.07 18.80% $79.64 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-7 CA 62.5 OFNR MT-RJ TO SC EA B $99.63 18.80% $80.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-8 CA 62.5 OFNR MT-RJ TO SC EA B $101.17 18.80% $82.15 See Labor Rate NA

Tyco/Amp Netconnect 4-6278028-9 CA 62.5 OFNR MT-RJ TO SC EA B $102.73 18.80% $83.42 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-0 C/A MT-RJ/MT-RJ MM EA B $85.32 18.80% $69.29 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-1 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $86.86 18.80% $70.54 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-2 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $88.42 18.80% $71.80 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-3 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $89.98 18.80% $73.07 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-4 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $91.52 18.80% $74.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-5 C/A MT-RJ/MT-RJ MM EA B $93.07 18.80% $75.58 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-6 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $94.63 18.80% $76.84 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-7 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $96.17 18.80% $78.09 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-8 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $97.73 18.80% $79.36 See Labor Rate NA

Tyco/Amp Netconnect 4-6278032-9 CA 62.5 OFNR MT-RJ TO MT-RJ EA B $99.27 18.80% $80.61 See Labor Rate NA

Tyco/Amp Netconnect 4-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B $118.50 18.80% $96.22 See Labor Rate NA

Tyco/Amp Netconnect 4-6374647-0 C/A MTRJ TO LC MM OFNR 40M1 EA B $111.50 18.80% $90.54 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-0 CA,62.5,12F,OFNP,MPO EA B $1,457.50 18.80% $1,183.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-1 CA,62.5,12F,OFNP,MPO EA B $1,478.15 18.80% $1,200.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-2 CA,62.5,12F,OFNP,MPO EA B $1,498.79 18.80% $1,217.07 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-3 CA,62.5,12F,OFNP,MPO EA B $1,519.44 18.80% $1,233.85 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-4 CA,62.5,12F,OFNP,MPO EA B $1,540.09 18.80% $1,250.62 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-5 C/A,62.5125,12FIB,PLE,MPO EA B $1,560.75 18.80% $1,267.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-6 CA,62.5,12F,OFNP,MPO EA B $1,581.40 18.80% $1,284.16 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-7 CA,62.5,12F,OFNP,MPO EA B $1,602.05 18.80% $1,300.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-8 CA,62.5,12F,OFNP,MPO EA B $1,622.70 18.80% $1,317.70 See Labor Rate NA

Tyco/Amp Netconnect 4-6435024-9 CA,62.5,12F,OFNP,MPO EA B $1,643.36 18.80% $1,334.47 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-0 CA,62.5,24F,OFNP,MPO EA B $3,005.15 18.80% $2,440.30 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-1 CA,62.5,24F,OFNP,MPO EA B $3,056.61 18.80% $2,482.09 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-2 CA,62.5,24F,OFNP,MPO EA B $3,108.05 18.80% $2,523.86 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-3 CA,62.5,24F,OFNP,MPO EA B $3,159.51 18.80% $2,565.65 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-4 CA,62.5,24F,OFNP,MPO EA B $3,210.95 18.80% $2,607.42 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-5 C/A,62.5125,24FIB,PLE,MPO EA B $3,262.37 18.80% $2,649.17 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-6 CA,62.5,24F,OFNP,MPO EA B $3,313.83 18.80% $2,690.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-7 CA,62.5,24F,OFNP,MPO EA B $3,365.27 18.80% $2,732.73 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-8 C/A,62.5125,24FIB,PLE,MPO EA B $3,416.71 18.80% $2,774.50 See Labor Rate NA

Tyco/Amp Netconnect 4-6435025-9 CA,62.5,24F,OFNP,MPO EA B $3,468.15 18.80% $2,816.28 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-0 CA,62.5,72F,OFNP,MPO EA B $9,662.40 18.80% $7,846.25 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-1 C/A MPO TRUNK 62.5, 72FIB EA B $9,845.93 18.80% $7,995.29 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-2 CA,62.5,72F,OFNP,MPO EA B $10,029.48 18.80% $8,144.34 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-3 CA,62.5,72F,OFNP,MPO EA B $10,213.01 18.80% $8,293.37 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-4 CA,62.5,72F,OFNP,MPO EA B $10,396.55 18.80% $8,442.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-5 CA,62.5,72F,OFNP,MPO EA B $10,580.08 18.80% $8,591.44 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-6 CA,62.5,72F,OFNP,MPO EA B $10,763.61 18.80% $8,740.48 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-7 CA,62.5,72F,OFNP,MPO EA B $10,947.14 18.80% $8,889.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-8 CA,62.5,72F,OFNP,MPO EA B $11,130.67 18.80% $9,038.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6435027-9 CA,62.5,72F,OFNP,MPO EA B $11,314.22 18.80% $9,187.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-0 C/A,50/125,12FIB,PLE,MPO EA B $1,394.60 18.80% $1,132.47 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-1 CA,50,12F,OFNP,MPO EA B $1,413.67 18.80% $1,147.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-2 CA,50,12F,OFNP,MPO EA B $1,432.77 18.80% $1,163.47 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-3 CA,50,12F,OFNP,MPO EA B $1,451.85 18.80% $1,178.96 See Labor Rate NA
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Tyco/Amp Netconnect 4-6435028-4 C/A,50/125,12FIB,PLE,MPO EA B $1,470.94 18.80% $1,194.46 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-5 CA,50,12F,OFNP,MPO EA B $1,490.02 18.80% $1,209.95 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-6 CA,50,12F,OFNP,MPO EA B $1,509.11 18.80% $1,225.46 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-7 CA,50,12F,OFNP,MPO EA B $1,528.19 18.80% $1,240.95 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-8 CA,50,12F,OFNP,MPO EA B $1,547.28 18.80% $1,256.46 See Labor Rate NA

Tyco/Amp Netconnect 4-6435028-9 CA,50,12F,OFNP,MPO EA B $1,566.36 18.80% $1,271.95 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-0 C/A,50.125,24FIB,PLE,MPO EA B $2,869.94 18.80% $2,330.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-1 CA,50,24F,OFNP,MPO EA B $2,918.00 18.80% $2,369.53 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-2 C/A,50.125,24FIB,PLE,MPO EA B $2,966.05 18.80% $2,408.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-3 CA,50,24F,OFNP,MPO EA B $3,014.11 18.80% $2,447.58 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-4 C/A,50.125,24FIB,PLE,MPO EA B $3,062.17 18.80% $2,486.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-5 C/A,50.125,24FIB,PLE,MPO EA B $3,110.22 18.80% $2,525.62 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-6 CA,50,24F,OFNP,MPO EA B $3,158.28 18.80% $2,564.65 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-7 CA,50,24F,OFNP,MPO EA B $3,206.33 18.80% $2,603.67 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-8 CA,50,24F,OFNP,MPO EA B $3,254.39 18.80% $2,642.69 See Labor Rate NA

Tyco/Amp Netconnect 4-6435029-9 CA,50,24F,OFNP,MPO EA B $3,302.44 18.80% $2,681.72 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-0 CA,50,72F,OFNP,MPO EA B $8,443.10 18.80% $6,856.14 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-1 CA,50,72F,OFNP,MPO EA B $8,596.10 18.80% $6,980.37 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-2 CA,50,72F,OFNP,MPO EA B $8,749.09 18.80% $7,104.61 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-3 CA,50,72F,OFNP,MPO EA B $8,902.09 18.80% $7,228.85 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-4 CA,50,72F,OFNP,MPO EA B $9,055.08 18.80% $7,353.09 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-5 CA,50,72F,OFNP,MPO EA B $9,208.07 18.80% $7,477.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-6 CA,50,72F,OFNP,MPO EA B $9,361.07 18.80% $7,601.56 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-7 CA,50,72F,OFNP,MPO EA B $9,514.06 18.80% $7,725.80 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-8 CA,50,72F,OFNP,MPO EA B $9,667.06 18.80% $7,850.03 See Labor Rate NA

Tyco/Amp Netconnect 4-6435031-9 CA,50,72F,OFNP,MPO EA B $9,820.05 18.80% $7,974.27 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-0 C/A,62.5/125UM,72F,MPO EA B $8,401.05 18.80% $6,821.99 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-1 C/A,62.5/125UM,72F,MPO EA B $8,553.04 18.80% $6,945.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-2 C/A,62.5/125UM,72F,MPO EA B $8,705.04 18.80% $7,068.84 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-3 C/A,62.5/125UM,72F,MPO EA B $8,857.03 18.80% $7,192.26 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-4 C/A,62.5/125UM,72F,MPO EA B $9,009.02 18.80% $7,315.69 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-5 C/A,62.5/125UM,72F,MPO EA B $9,161.02 18.80% $7,439.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-6 C/A,62.5/125UM,72F,MPO EA B $9,313.01 18.80% $7,562.54 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-7 C/A,62.5/125UM,72F,MPO EA B $9,465.01 18.80% $7,685.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-8 C/A,62.5/125UM,72F,MPO EA B $9,616.98 18.80% $7,809.37 See Labor Rate NA

Tyco/Amp Netconnect 4-6435035-9 C/A,62.5/125UM,72F,MPO EA B $9,768.97 18.80% $7,932.80 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-0 C/A,50/125UM,72F,MPO EA B $7,633.83 18.80% $6,198.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-1 C/A,50/125UM,72F,MPO EA B $7,766.63 18.80% $6,306.81 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-2 C/A,50/125UM,72F,MPO EA B $7,899.45 18.80% $6,414.67 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-3 C/A,50/125UM,72F,MPO EA B $8,032.26 18.80% $6,522.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-4 C/A,50/125UM,72F,MPO EA B $8,165.08 18.80% $6,630.37 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-5 C/A,50/125UM,72F,MPO EA B $8,297.88 18.80% $6,738.21 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-6 C/A,50/125UM,72F,MPO EA B $8,430.68 18.80% $6,846.05 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-7 C/A,50/125UM,72F,MPO EA B $8,563.50 18.80% $6,953.91 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-8 C/A,50/125UM,72F,MPO EA B $8,696.31 18.80% $7,061.75 See Labor Rate NA

Tyco/Amp Netconnect 4-6435039-9 C/A,50/125UM,72F,MPO EA B $8,829.13 18.80% $7,169.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-0 C/A 12FIB SM MPO-MPO EA B $1,138.26 18.80% $924.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-1 CA,SM,12F,OFNP,MPO EA B $1,150.93 18.80% $934.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-2 C/A 12FIB SM MPO-MPO EA B $1,163.59 18.80% $944.88 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-3 CA,SM,12F,OFNP,MPO EA B $1,176.26 18.80% $955.17 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-4 C/A 12FIB SM MPO-MPO EA B $1,188.91 18.80% $965.45 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-5 C/A 12FIB SM MPO-MPO EA B $1,201.59 18.80% $975.74 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-6 CA,SM,12F,OFNP,MPO EA B $1,214.26 18.80% $986.03 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-7 CA,SM,12F,OFNP,MPO EA B $1,226.93 18.80% $996.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-8 CA,SM,12F,OFNP,MPO EA B $1,239.60 18.80% $1,006.61 See Labor Rate NA

Tyco/Amp Netconnect 4-6435070-9 CA,SM,12F,OFNP,MPO EA B $1,252.28 18.80% $1,016.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-0 CA 24FIB XG OFNP MPO EA B $4,261.83 18.80% $3,460.78 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-1 CA 24FIB XG OFMP MPO EA B $4,344.67 18.80% $3,528.05 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-2 CA,XG,24F,OFNP,MPO EA B $4,427.53 18.80% $3,595.33 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-3 CA,XG,24F,OFNP,MPO EA B $4,510.38 18.80% $3,662.61 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-4 CA,XG,24F,OFNP,MPO EA B $4,593.22 18.80% $3,729.88 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-5 C/A MPO-MPO 24FIB PLENUM XG EA B $4,676.08 18.80% $3,797.16 See Labor Rate NA
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Tyco/Amp Netconnect 4-6588724-6 CA,XG,24F,OFNP,MPO EA B $4,763.73 18.80% $3,868.34 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-7 CA,XG,24F,OFNP,MPO EA B $4,851.40 18.80% $3,939.53 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-8 CA,XG,24F,OFNP,MPO EA B $4,939.07 18.80% $4,010.72 See Labor Rate NA

Tyco/Amp Netconnect 4-6588724-9 CA,XG,24F,OFNP,MPO EA B $5,026.74 18.80% $4,081.91 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-0 C/A 50/125 12FIB PLENUM MPO EA B $1,904.14 18.80% $1,546.23 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-1 CA,XG,12F,OFNP,MPO EA B $1,935.94 18.80% $1,572.06 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-2 CA,XG,12F,OFNP,MPO EA B $1,967.75 18.80% $1,597.89 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-3 CA,XG,12F,OFNP,MPO EA B $1,999.57 18.80% $1,623.73 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-4 CA,XG,12F,OFNP,MPO EA B $2,031.38 18.80% $1,649.56 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-5 CA,XG,12F,OFNP,MPO EA B $2,063.21 18.80% $1,675.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-6 CA,XG,12F,OFNP,MPO EA B $2,095.01 18.80% $1,701.23 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-7 CA,XG,12F,OFNP,MPO EA B $2,126.84 18.80% $1,727.08 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-8 CA,XG,12F,OFNP,MPO EA B $2,158.64 18.80% $1,752.91 See Labor Rate NA

Tyco/Amp Netconnect 4-6693087-9 CA,XG,12F,OFNP,MPO EA B $2,190.47 18.80% $1,778.75 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B $2,127.05 18.80% $1,727.25 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B $2,156.78 18.80% $1,751.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B $2,186.51 18.80% $1,775.53 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B $2,216.26 18.80% $1,799.69 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B $2,245.99 18.80% $1,823.83 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B $2,275.72 18.80% $1,847.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B $2,305.47 18.80% $1,872.13 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B $2,335.20 18.80% $1,896.27 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B $2,364.92 18.80% $1,920.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B $2,394.67 18.80% $1,944.57 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,127.05 18.80% $1,727.25 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,156.78 18.80% $1,751.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,186.51 18.80% $1,775.53 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,216.26 18.80% $1,799.69 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,245.99 18.80% $1,823.83 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,275.72 18.80% $1,847.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,305.47 18.80% $1,872.13 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,335.20 18.80% $1,896.27 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,364.92 18.80% $1,920.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,394.67 18.80% $1,944.57 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,127.05 18.80% $1,727.25 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,156.78 18.80% $1,751.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,186.51 18.80% $1,775.53 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,216.26 18.80% $1,799.69 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,245.99 18.80% $1,823.83 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,275.72 18.80% $1,847.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,305.47 18.80% $1,872.13 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,335.20 18.80% $1,896.27 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,364.92 18.80% $1,920.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,394.67 18.80% $1,944.57 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-0 CA,62.5,12F,OFNP,MPO EA B $2,127.05 18.80% $1,727.25 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-1 CA,62.5,12F,OFNP,MPO EA B $2,156.78 18.80% $1,751.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-2 CA,62.5,12F,OFNP,MPO EA B $2,186.51 18.80% $1,775.53 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-3 CA,62.5,12F,OFNP,MPO EA B $2,216.26 18.80% $1,799.69 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-4 CA,62.5,12F,OFNP,MPO EA B $2,245.99 18.80% $1,823.83 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-5 CA,62.5,12F,OFNP,MPO EA B $2,275.72 18.80% $1,847.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-6 CA,62.5,12F,OFNP,MPO EA B $2,305.47 18.80% $1,872.13 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-7 CA,62.5,12F,OFNP,MPO EA B $2,335.20 18.80% $1,896.27 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-8 CA,62.5,12F,OFNP,MPO EA B $2,364.92 18.80% $1,920.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6754272-9 CA,62.5,12F,OFNP,MPO EA B $2,394.67 18.80% $1,944.57 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B $2,036.46 18.80% $1,653.68 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B $2,063.96 18.80% $1,676.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B $2,091.44 18.80% $1,698.33 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B $2,118.92 18.80% $1,720.64 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B $2,146.39 18.80% $1,742.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B $2,173.89 18.80% $1,765.29 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B $2,201.37 18.80% $1,787.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B $2,228.85 18.80% $1,809.92 See Labor Rate NA
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Tyco/Amp Netconnect 4-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B $2,256.33 18.80% $1,832.23 See Labor Rate NA

Tyco/Amp Netconnect 4-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B $2,283.81 18.80% $1,854.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B $2,036.46 18.80% $1,653.68 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B $2,063.96 18.80% $1,676.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B $2,091.44 18.80% $1,698.33 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B $2,118.92 18.80% $1,720.64 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B $2,146.39 18.80% $1,742.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B $2,173.89 18.80% $1,765.29 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B $2,201.37 18.80% $1,787.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B $2,228.85 18.80% $1,809.92 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B $2,256.33 18.80% $1,832.23 See Labor Rate NA

Tyco/Amp Netconnect 4-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B $2,283.81 18.80% $1,854.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B $2,036.46 18.80% $1,653.68 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B $2,063.96 18.80% $1,676.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B $2,091.44 18.80% $1,698.33 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B $2,118.92 18.80% $1,720.64 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B $2,146.39 18.80% $1,742.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B $2,173.89 18.80% $1,765.29 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B $2,201.37 18.80% $1,787.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B $2,228.85 18.80% $1,809.92 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B $2,256.33 18.80% $1,832.23 See Labor Rate NA

Tyco/Amp Netconnect 4-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B $2,283.81 18.80% $1,854.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B $2,036.46 18.80% $1,653.68 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B $2,063.96 18.80% $1,676.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B $2,091.44 18.80% $1,698.33 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B $2,118.92 18.80% $1,720.64 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B $2,146.39 18.80% $1,742.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B $2,173.89 18.80% $1,765.29 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B $2,201.37 18.80% $1,787.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B $2,228.85 18.80% $1,809.92 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B $2,256.33 18.80% $1,832.23 See Labor Rate NA

Tyco/Amp Netconnect 4-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B $2,283.81 18.80% $1,854.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B $4,383.90 18.80% $3,559.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B $4,457.99 18.80% $3,620.07 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B $4,532.07 18.80% $3,680.22 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B $4,606.16 18.80% $3,740.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B $4,680.24 18.80% $3,800.54 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B $4,754.33 18.80% $3,860.70 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B $4,828.38 18.80% $3,920.84 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B $4,902.48 18.80% $3,981.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B $4,976.53 18.80% $4,041.14 See Labor Rate NA

Tyco/Amp Netconnect 4-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B $5,050.62 18.80% $4,101.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,383.90 18.80% $3,559.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,457.99 18.80% $3,620.07 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,532.07 18.80% $3,680.22 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,606.16 18.80% $3,740.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,680.24 18.80% $3,800.54 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,754.33 18.80% $3,860.70 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,828.38 18.80% $3,920.84 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,902.48 18.80% $3,981.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $4,976.53 18.80% $4,041.14 See Labor Rate NA

Tyco/Amp Netconnect 4-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $5,050.62 18.80% $4,101.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,383.90 18.80% $3,559.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,457.99 18.80% $3,620.07 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,532.07 18.80% $3,680.22 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,606.16 18.80% $3,740.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,680.24 18.80% $3,800.54 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,754.33 18.80% $3,860.70 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,828.38 18.80% $3,920.84 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,902.48 18.80% $3,981.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $4,976.53 18.80% $4,041.14 See Labor Rate NA

Tyco/Amp Netconnect 4-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $5,050.62 18.80% $4,101.31 See Labor Rate NA
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Tyco/Amp Netconnect 4-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,383.90 18.80% $3,559.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,457.99 18.80% $3,620.07 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,532.07 18.80% $3,680.22 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,606.16 18.80% $3,740.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,680.24 18.80% $3,800.54 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,754.33 18.80% $3,860.70 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,828.38 18.80% $3,920.84 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,902.48 18.80% $3,981.01 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B $4,976.53 18.80% $4,041.14 See Labor Rate NA

Tyco/Amp Netconnect 4-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B $5,050.62 18.80% $4,101.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B $4,189.22 18.80% $3,401.81 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B $4,258.41 18.80% $3,458.00 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B $4,327.62 18.80% $3,514.20 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B $4,396.80 18.80% $3,570.38 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B $4,466.01 18.80% $3,626.58 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B $4,535.20 18.80% $3,682.77 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B $4,611.35 18.80% $3,744.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B $4,687.49 18.80% $3,806.42 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B $4,763.60 18.80% $3,868.23 See Labor Rate NA

Tyco/Amp Netconnect 4-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B $4,839.75 18.80% $3,930.07 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B $4,189.22 18.80% $3,401.81 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B $4,258.41 18.80% $3,458.00 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B $4,327.62 18.80% $3,514.20 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B $4,396.80 18.80% $3,570.38 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B $4,466.01 18.80% $3,626.58 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B $4,535.20 18.80% $3,682.77 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B $4,604.41 18.80% $3,738.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B $4,673.60 18.80% $3,795.15 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B $4,742.81 18.80% $3,851.35 See Labor Rate NA

Tyco/Amp Netconnect 4-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B $4,790.44 18.80% $3,890.03 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B $4,189.22 18.80% $3,401.81 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B $4,258.41 18.80% $3,458.00 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B $4,327.62 18.80% $3,514.20 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B $4,396.80 18.80% $3,570.38 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B $4,466.01 18.80% $3,626.58 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B $4,535.20 18.80% $3,682.77 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B $4,604.41 18.80% $3,738.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B $4,673.60 18.80% $3,795.15 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B $4,742.81 18.80% $3,851.35 See Labor Rate NA

Tyco/Amp Netconnect 4-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B $4,790.44 18.80% $3,890.03 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B $4,189.22 18.80% $3,401.81 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B $4,258.41 18.80% $3,458.00 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B $4,327.62 18.80% $3,514.20 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B $4,396.80 18.80% $3,570.38 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B $4,466.01 18.80% $3,626.58 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B $4,535.20 18.80% $3,682.77 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B $4,604.41 18.80% $3,738.97 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B $4,673.60 18.80% $3,795.15 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B $4,742.81 18.80% $3,851.35 See Labor Rate NA

Tyco/Amp Netconnect 4-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B $4,790.44 18.80% $3,890.03 See Labor Rate NA

Tyco/Amp Netconnect 4-6754410-0 CA,XG,MTRJ-SC EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6754411-0 CA,XG,MTRJ-SC EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6754412-0 CA,XG,MTRJ-SC EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6754413-0 CA,XG,MTRJ-SC EA B $143.99 18.80% $116.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B $2,770.20 18.80% $2,249.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B $2,816.00 18.80% $2,286.71 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B $2,861.81 18.80% $2,323.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B $2,907.63 18.80% $2,361.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B $2,953.44 18.80% $2,398.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B $2,999.25 18.80% $2,435.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B $3,045.07 18.80% $2,472.72 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B $3,090.90 18.80% $2,509.93 See Labor Rate NA
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Tyco/Amp Netconnect 4-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B $3,136.68 18.80% $2,547.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B $3,182.51 18.80% $2,584.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B $2,770.20 18.80% $2,249.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B $2,816.00 18.80% $2,286.71 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B $2,861.81 18.80% $2,323.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B $2,907.63 18.80% $2,361.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B $2,953.44 18.80% $2,398.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B $2,999.25 18.80% $2,435.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B $3,045.07 18.80% $2,472.72 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B $3,090.90 18.80% $2,509.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B $3,136.68 18.80% $2,547.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B $3,182.51 18.80% $2,584.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B $2,770.20 18.80% $2,249.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B $2,816.00 18.80% $2,286.71 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B $2,861.81 18.80% $2,323.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B $2,907.63 18.80% $2,361.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B $2,953.44 18.80% $2,398.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B $2,999.25 18.80% $2,435.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B $3,045.07 18.80% $2,472.72 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B $3,090.90 18.80% $2,509.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B $3,136.68 18.80% $2,547.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B $3,182.51 18.80% $2,584.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B $2,770.20 18.80% $2,249.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B $2,816.00 18.80% $2,286.71 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B $2,861.81 18.80% $2,323.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B $2,907.63 18.80% $2,361.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B $2,953.44 18.80% $2,398.31 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B $2,999.25 18.80% $2,435.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B $3,045.07 18.80% $2,472.72 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B $3,090.90 18.80% $2,509.93 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B $3,136.68 18.80% $2,547.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B $3,182.51 18.80% $2,584.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B $4,149.74 18.80% $3,369.75 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-1 CA,XG,24F,OFNP,MPO EA B $4,229.79 18.80% $3,434.76 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-2 CA,XG,24F,OFNP,MPO EA B $4,309.85 18.80% $3,499.77 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-3 CA,XG,24F,OFNP,MPO EA B $4,389.88 18.80% $3,564.76 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-4 CA,XG,24F,OFNP,MPO EA B $4,469.94 18.80% $3,629.77 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B $4,549.99 18.80% $3,694.77 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-6 CA,XG,24F,OFNP,MPO EA B $4,634.85 18.80% $3,763.69 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-7 CA,XG,24F,OFNP,MPO EA B $4,719.72 18.80% $3,832.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-8 CA,XG,24F,OFNP,MPO EA B $4,804.58 18.80% $3,901.51 See Labor Rate NA

Tyco/Amp Netconnect 4-6754687-9 CA,XG,24F,OFNP,MPO EA B $4,889.46 18.80% $3,970.43 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B $9,816.70 18.80% $7,971.55 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B $10,041.77 18.80% $8,154.32 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B $10,266.86 18.80% $8,337.10 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B $10,491.93 18.80% $8,519.86 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B $10,717.01 18.80% $8,702.64 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B $10,942.08 18.80% $8,885.41 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B $11,167.17 18.80% $9,068.19 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B $11,392.24 18.80% $9,250.95 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B $11,617.32 18.80% $9,433.73 See Labor Rate NA

Tyco/Amp Netconnect 4-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B $11,842.39 18.80% $9,616.49 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-0 C/A,MPO-MPO,144FIB,50/125,XG EA B $23,777.61 18.80% $19,308.36 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-1 C/A,MPO-MPO,144FIB,50/125,XG EA B $24,283.78 18.80% $19,719.39 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-2 C/A,MPO-MPO,144FIB,50/125,XG EA B $24,789.95 18.80% $20,130.43 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-3 C/A,MPO-MPO,144FIB,50/125,XG EA B $25,296.12 18.80% $20,541.46 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-4 C/A,MPO-MPO,144FIB,50/125,XG EA B $25,802.29 18.80% $20,952.49 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-5 C/A,MPO-MPO,144FIB,50/125,XG EA B $26,308.47 18.80% $21,363.52 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-6 C/A,MPO-MPO,144FIB,50/125,XG EA B $26,814.66 18.80% $21,774.57 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-7 C/A,MPO-MPO,144FIB,50/125,XG EA B $27,320.83 18.80% $22,185.60 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-8 C/A,MPO-MPO,144FIB,50/125,XG EA B $27,827.00 18.80% $22,596.63 See Labor Rate NA

Tyco/Amp Netconnect 4-6754750-9 C/A,MPO-MPO,144FIB,50/125,XG EA B $28,333.17 18.80% $23,007.67 See Labor Rate NA
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Tyco/Amp Netconnect 4-6754882-0 C/A,MPO-MPO,24F,SM EA B $1,937.92 18.80% $1,573.67 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-1 CA,SM,24F,OFNP,MPO EA B $1,966.75 18.80% $1,597.08 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-2 CA,SM,24F,OFNP,MPO EA B $1,995.59 18.80% $1,620.50 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-3 CA,SM,24F,OFNP,MPO EA B $2,024.42 18.80% $1,643.91 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-4 CA,SM,24F,OFNP,MPO EA B $2,053.26 18.80% $1,667.33 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-5 CA,SM,24F,OFNP,MPO EA B $2,082.09 18.80% $1,690.74 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-6 CA,SM,24F,OFNP,MPO EA B $2,110.92 18.80% $1,714.15 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-7 CA,SM,24F,OFNP,MPO EA B $2,139.76 18.80% $1,737.57 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-8 CA,SM,24F,OFNP,MPO EA B $2,168.59 18.80% $1,760.98 See Labor Rate NA

Tyco/Amp Netconnect 4-6754882-9 CA,SM,24F,OFNP,MPO EA B $2,197.43 18.80% $1,784.40 See Labor Rate NA

Tyco/Amp Netconnect 4-6754985-0 C/A,MPO-MPO,24F,XG EA B $4,189.33 18.80% $3,401.90 See Labor Rate NA

Tyco/Amp Netconnect 4-6828104-0 CA,62.5,MTRJ-LC EA B $126.69 18.80% $102.88 See Labor Rate NA

Tyco/Amp Netconnect 4-6828164-0 C/A,MPO-MPO,12F,62.5/125,OSP EA B $1,421.06 18.80% $1,153.96 See Labor Rate NA

Tyco/Amp Netconnect 4-6828164-5 C/A 62.5 12F I/O MPO FLIPPED EA B $1,519.77 18.80% $1,234.11 See Labor Rate NA

Tyco/Amp Netconnect 4-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B $91.21 18.80% $74.06 See Labor Rate NA

Tyco/Amp Netconnect 4-737893-1 Mod Plug Boot 8W White Diam ma MF B $302.39 18.80% $245.55 See Labor Rate NA

Tyco/Amp Netconnect 4-737893-2 Mod Plug Boot 8W Grey Diam max MF B $302.39 18.80% $245.55 See Labor Rate NA

Tyco/Amp Netconnect 4-737893-3 Mod Plug Boot 8W Red Diam max MF B $302.39 18.80% $245.55 See Labor Rate NA

Tyco/Amp Netconnect 4-737893-4 Mod Plug Boot 8W Blue Diam max MF B $302.39 18.80% $245.55 See Labor Rate NA

Tyco/Amp Netconnect 4-737893-5 Mod Plug Boot 8W Green Diam ma MF B $302.39 18.80% $245.55 See Labor Rate NA

Tyco/Amp Netconnect 4-737893-6 Mod Plug Boot 8W Yellow Diam m MF B $302.39 18.80% $245.55 See Labor Rate NA

Tyco/Amp Netconnect 4-737893-7 Mod Plug Boot 8W Black Diam ma MF B $302.39 18.80% $245.55 See Labor Rate NA

Tyco/Amp Netconnect 492363-2 C/A,62.5/125UM LRMPO/SC 12FIB EA B $475.56 18.80% $386.17 See Labor Rate NA

Tyco/Amp Netconnect 492363-6 C/A,62.5/125UM LRMPO/SC 12FIB EA B $522.15 18.80% $424.01 See Labor Rate NA

Tyco/Amp Netconnect 492363-8 C/A,62.5/125UM LRMPO/SC 12FIB EA B $545.46 18.80% $442.93 See Labor Rate NA

Tyco/Amp Netconnect 501540-1 ORGANIZER SUB-ASSY EA B $10.63 18.80% $8.64 See Labor Rate NA

Tyco/Amp Netconnect 501638-1 HOLDER, FUSION SPLICE EA B $8.06 18.80% $6.54 See Labor Rate NA

Tyco/Amp Netconnect 501667-1 HOLDER, SPLICE EA B $6.60 18.80% $5.36 See Labor Rate NA

Tyco/Amp Netconnect 502986-4 CA,FO,ZIP,PLEN,SM MF B $294.33 19.69% $236.38 See Labor Rate NA

Tyco/Amp Netconnect 503085-1 SPLICE HLDR,ELASTOMRC,TAPE ASY EA B $7.90 18.80% $6.42 See Labor Rate NA

Tyco/Amp Netconnect 503086-1 HOLDER,FUSION SPLICE ASSY EA B $13.71 18.80% $11.13 See Labor Rate NA

Tyco/Amp Netconnect 503226-1 ADPT PLT ASY,SNAP,6SC-ST DUP EA B $193.82 18.80% $157.39 See Labor Rate NA

Tyco/Amp Netconnect 503226-2 ADPT PLT ASY,SNAP,6SC-ST DUP EA B $314.97 18.80% $255.77 See Labor Rate NA

Tyco/Amp Netconnect 503252-1 ADPT PLT, 8 SC, SIM, SNAP IN EA B $136.88 18.80% $111.15 See Labor Rate NA

Tyco/Amp Netconnect 503309-1 ATDU /48 W/ 24 STS EA B $838.56 18.80% $680.95 See Labor Rate NA

Tyco/Amp Netconnect 503404-1 WIRE SADDLE,LOCK GATE,PUSH MT EA B $0.12 20.19% $0.10 See Labor Rate NA

Tyco/Amp Netconnect 503405-1 WIRE SADDLE,TENS GATE,PUSH MT EA B $0.12 20.19% $0.10 See Labor Rate NA

Tyco/Amp Netconnect 503662-2 W/O ASSY,LT ALMOND, SC/SC EA B $61.42 18.80% $49.88 See Labor Rate NA

Tyco/Amp Netconnect 503997-1 WALL OUTLET HIDEOUT,SG,LT ALMO EA B $11.35 18.80% $9.21 See Labor Rate NA

Tyco/Amp Netconnect 503997-2 WALL OUTLET HIDEOUT,SG, BLACK EA B $11.35 18.80% $9.21 See Labor Rate NA

Tyco/Amp Netconnect 503997-3 WALL OUTLET HIDEOUT,SG, WHITE EA B $11.35 18.80% $9.21 See Labor Rate NA

Tyco/Amp Netconnect 503997-4 WALL OUTLET HIDEOUT,SG EA B $11.35 18.80% $9.21 See Labor Rate NA

Tyco/Amp Netconnect 503998-1 HIDEOUT OTLT ASSY,SGL GANG SST EA B $21.77 18.80% $17.68 See Labor Rate NA

Tyco/Amp Netconnect 503999-1 WALL OUTLET,HIDEOUT,SG,LTALMON EA B $12.38 18.80% $10.06 See Labor Rate NA

Tyco/Amp Netconnect 503999-2 WALL OUTLET,HIDEOUT,SG,BLACK EA B $12.38 18.80% $10.06 See Labor Rate NA

Tyco/Amp Netconnect 503999-3 WALL OUTLET,HIDEOUT,SG WHITE EA B $12.38 18.80% $10.06 See Labor Rate NA

Tyco/Amp Netconnect 504621-1 BRACKET, MPO RECEPTACLES EA B $120.11 18.80% $97.53 See Labor Rate NA

Tyco/Amp Netconnect 504621-2 BRACKET, MT RECEPTACLES EA B $60.84 18.80% $49.41 See Labor Rate NA

Tyco/Amp Netconnect 504828-1 M-BRACKET ATDU ENCLOSURE EA B $27.61 18.80% $22.42 See Labor Rate NA

Tyco/Amp Netconnect 504954-1 MOUNTING BRACKET ASSY,1 LIGHTR EA B $72.21 18.80% $58.64 See Labor Rate NA

Tyco/Amp Netconnect 5-1368336-2 MJPLUG,6P,RND,SLD,LNG,SHD,2628 MF B $1,229.87 18.80% $998.71 See Labor Rate NA

Tyco/Amp Netconnect 5-1368336-3 MJPLUG,6P,RND,SLD,LNG,SHD,2628 MF B $1,235.32 18.80% $1,003.13 See Labor Rate NA

Tyco/Amp Netconnect 5-1375187-2 ASY,SL110 JK,DST CVR,CAT 6,BLK EA B $10.11 18.80% $8.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1375202-1 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $807.70 18.80% $655.88 See Labor Rate NA

Tyco/Amp Netconnect 5-1375202-2 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $826.60 18.80% $671.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1375202-3 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $953.62 18.80% $774.37 See Labor Rate NA

Tyco/Amp Netconnect 5-1375202-4 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $1,056.30 18.80% $857.76 See Labor Rate NA

Tyco/Amp Netconnect 5-1375204-1 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $775.78 18.80% $629.96 See Labor Rate NA

Tyco/Amp Netconnect 5-1375204-2 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $792.99 18.80% $643.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1375204-3 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $852.99 18.80% $692.66 See Labor Rate NA

Tyco/Amp Netconnect 5-1375204-4 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $924.87 18.80% $751.03 See Labor Rate NA

Tyco/Amp Netconnect 5-1375351-1 LABEL,PAPER,3.3X.50,PPNL,WHITE MF B $123.80 18.80% $100.53 See Labor Rate NA
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Tyco/Amp Netconnect 5-1375352-1 LABEL,ADHSV,3.3X.50,PPNL,WHITE MF B $262.45 18.80% $213.12 See Labor Rate NA

Tyco/Amp Netconnect 5-1375353-1 LABEL,ICON,3.3X.25,PPNL,WHITE MF B $131.23 18.80% $106.56 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-1 LABEL,PAPER,7.9X.48,110CC,WHT MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-2 LABEL,PAPER,7.9X.48,110CC,BLUE MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-3 LABEL,PAPER,7.9X.48,110CC,GREE MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-4 LABEL,PAPER,7.9X.48,110CC,PURP MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-5 LABEL,PAPER,7.9X.48,110CC,RED MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-6 LABEL,PAPER,7.9X.48,110CC,BRN MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-7 LABEL,PAPER,7.9X.48,110CC,YELL MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-8 LABEL,PAPER,7.9X.48,110CC,ORNG MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375354-9 LABEL,PAPER,7.9X.48,110CC,GRAY MF B $247.59 18.80% $201.05 See Labor Rate NA

Tyco/Amp Netconnect 5-1375355-1 LABEL,ADHSV,7.9X.48,110CC,WHT MF B $524.88 18.80% $426.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1375356-1 LABEL,PAPER,1.98X.373,FCPLT,WH MF B $61.90 18.80% $50.27 See Labor Rate NA

Tyco/Amp Netconnect 5-1375357-1 LABEL,ADHSV,1.98X.373,FCPLT,WH MF B $131.23 18.80% $106.56 See Labor Rate NA

Tyco/Amp Netconnect 5-1375358-1 LABEL,ADHSV,CUSTOM OUTLET,WHT MF B $393.66 18.80% $319.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $47.42 18.80% $38.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1435835-0 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $44.08 18.80% $35.79 See Labor Rate NA

Tyco/Amp Netconnect 5-1435844-0 CA/ASSY,AMPTRAC I/O,DB25 - IDC EA B $97.55 18.80% $79.22 See Labor Rate NA

Tyco/Amp Netconnect 5-1435845-0 AMPTRAC I/O CABLE DB25 TO PCB EA B $94.63 18.80% $76.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1435918-0 AMPTRAC,CAT6,UTP EA B $44.08 18.80% $35.79 See Labor Rate NA

Tyco/Amp Netconnect 5-1479002-1 4 PAIR CABLE LABELS MF B $133.71 18.80% $108.57 See Labor Rate NA

Tyco/Amp Netconnect 5-1479003-1 25 PAIR CABLE LABELS MF B $267.39 18.80% $217.13 See Labor Rate NA

Tyco/Amp Netconnect 5-1479093-4 PS,2P,2/L4,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1479093-5 PS,2P,1/L4,1/L1G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1479093-6 PS,2P,1/L4,1/L2G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1479093-7 PS,2P,1/L4,1/L3G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1479093-8 PS,2P,1/L4,1/L4G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1479093-9 PS,2P,1/L4,1/L5G,15/20A,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1479184-1 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $1,036.15 18.80% $841.40 See Labor Rate NA

Tyco/Amp Netconnect 5-1479184-2 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $1,060.15 18.80% $860.88 See Labor Rate NA

Tyco/Amp Netconnect 5-1479184-3 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $1,160.99 18.80% $942.77 See Labor Rate NA

Tyco/Amp Netconnect 5-1479184-4 KIT,8P,MOD PLUG,STRANDED,CAT6 MF B $1,217.43 18.80% $988.60 See Labor Rate NA

Tyco/Amp Netconnect 5-1479185-1 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $986.86 18.80% $801.37 See Labor Rate NA

Tyco/Amp Netconnect 5-1479185-2 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $1,000.98 18.80% $812.83 See Labor Rate NA

Tyco/Amp Netconnect 5-1479185-3 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $1,096.26 18.80% $890.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1479185-4 KIT,8P,MOD PLUG,SOLID,CAT6 MF B $1,168.13 18.80% $948.57 See Labor Rate NA

Tyco/Amp Netconnect 5-1479602-0 C/A,ES C5E PLG/NES C5E PLG,UTP EA B $81.19 18.80% $65.93 See Labor Rate NA

Tyco/Amp Netconnect 5-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $120.78 18.80% $98.08 See Labor Rate NA

Tyco/Amp Netconnect 5-1479604-0 C/A,ES C5E PLG/NES C5E PLG,SCT EA B $89.80 18.80% $72.92 See Labor Rate NA

Tyco/Amp Netconnect 5-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499094-0 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-1499110-0 CA/ASSY,MP,8P,BLK,ENHCD,C5,NB EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499111-0 C/ASSY,MP,8P,GRAY,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499112-0 C/ASSY,MP,8P,BLUE,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499113-0 C/ASSY,MP,8P,GREEN,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499114-0 C/ASSY,MP,8P,RED,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499115-0 C/ASSY,MP,8P,WHITE,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499116-0 C/ASSY,MP,8P,YELLO,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499117-0 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499118-0 C/ASSY,MP,8P,VIOLET,ENHCD,C5 EA B $20.96 18.80% $17.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1499150-0 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $34.96 18.80% $28.39 See Labor Rate NA

Tyco/Amp Netconnect 5-1499156-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499161-0 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 5-1499162-0 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B $29.83 18.80% $24.22 See Labor Rate NA

Tyco/Amp Netconnect 5-1499379-0 CA/ASSY,M/PLUG,GRAY,568A,50 EA B $38.02 18.80% $30.87 See Labor Rate NA

Tyco/Amp Netconnect 5-1499460-0 CA/ASSY,CAT6,MP,BLK/BLK,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499461-0 CA/ASSY,CAT6,MP,BLK/GRY,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499461-2 CA/ASSY,CAT6,MP,BLK/GRY,52FT EA B $29.42 18.80% $23.89 See Labor Rate NA

Tyco/Amp Netconnect 5-1499462-0 CA/ASSY,CAT6,MP,BLK/BLU,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499463-0 CA/ASSY,CAT6,MP,BLK/GRN,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499464-0 CA/ASSY,CAT6,MP,BLK/RED,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499465-0 CA/ASSY,CAT6,MP,BLK/WHT,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA
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Tyco/Amp Netconnect 5-1499466-0 CA/ASSY,CAT6,MP,BLK/YLW,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499467-0 CA/ASSY,CAT6,MP,BLK/ORG,50FT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1499479-0 C/A,CAT5E,SHLD,GRAY,T568B EA B $68.05 18.80% $55.26 See Labor Rate NA

Tyco/Amp Netconnect 5-1499480-0 C/A RJ45 XG SYSTEMS SHLD WHT EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499507-0 AMPTRAC I/O C/A DB25 TO HDP22 EA B $103.98 18.80% $84.43 See Labor Rate NA

Tyco/Amp Netconnect 5-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 5-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $483.37 18.80% $392.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $483.37 18.80% $392.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $437.06 18.80% $354.91 See Labor Rate NA

Tyco/Amp Netconnect 5-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $483.37 18.80% $392.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1499515-1 C/A MRJ21/MRJ21 5E GRAY,GbE, C EA B $489.77 18.80% $397.71 See Labor Rate NA

Tyco/Amp Netconnect 5-1499515-2 C/A MRJ21/MRJ21 5E GRAY,GbE,CM EA B $496.17 18.80% $402.91 See Labor Rate NA

Tyco/Amp Netconnect 5-1499515-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $502.58 18.80% $408.11 See Labor Rate NA

Tyco/Amp Netconnect 5-1499515-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $508.98 18.80% $413.31 See Labor Rate NA

Tyco/Amp Netconnect 5-1499515-5 C/A MRJ21/MRJ21 5E GRAY,GbE, C EA B $515.38 18.80% $418.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $483.37 18.80% $392.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $483.37 18.80% $392.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1499517-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $515.38 18.80% $418.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1499517-8 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $534.59 18.80% $434.11 See Labor Rate NA

Tyco/Amp Netconnect 5-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $743.37 18.80% $603.65 See Labor Rate NA

Tyco/Amp Netconnect 5-1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $754.28 18.80% $612.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1499518-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $765.18 18.80% $621.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499518-4 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $786.99 18.80% $639.07 See Labor Rate NA

Tyco/Amp Netconnect 5-1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $797.89 18.80% $647.92 See Labor Rate NA

Tyco/Amp Netconnect 5-1499518-8 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $830.60 18.80% $674.48 See Labor Rate NA

Tyco/Amp Netconnect 5-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $428.98 18.80% $348.35 See Labor Rate NA

Tyco/Amp Netconnect 5-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $437.06 18.80% $354.91 See Labor Rate NA

Tyco/Amp Netconnect 5-1499684-0 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $34.11 18.80% $27.70 See Labor Rate NA

Tyco/Amp Netconnect 5-1499685-0 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $34.46 18.80% $27.98 See Labor Rate NA

Tyco/Amp Netconnect 5-1499686-0 AMPTRAC I/O 2.0 16 POSN EA B $93.69 18.80% $76.08 See Labor Rate NA

Tyco/Amp Netconnect 5-1499687-0 AMPTRAC I/O 2.0 12 POSN EA B $71.88 18.80% $58.37 See Labor Rate NA

Tyco/Amp Netconnect 5-1499688-0 AMPTRAC I/O 2.0 8 POSN EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 5-1499689-0 AMPTRAC I/O 2.0 6 POSN EA B $34.11 18.80% $27.70 See Labor Rate NA

Tyco/Amp Netconnect 5-1499690-0 AMPTRAC I/O 2.0 2 POSN EA B $28.06 18.80% $22.78 See Labor Rate NA

Tyco/Amp Netconnect 5-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,50FT EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499722-0 C/A CAT 6 BOOTLESS WHITE EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499723-0 C/A CAT 6 BOOTLESS BLACK EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499724-0 C/A CAT 6 BOOTLESS YELLOW EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499725-0 C/A CAT 6 BOOTLESS GRAY EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499726-0 C/A CAT 6 BOOTLESS RED EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499727-0 C/A CAT 6 BOOTLESS GREEN EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499729-0 C/A CAT 6 BOOTLESS ORANGE EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499730-0 C/A CAT 6 BOOTLESS VIOLET EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499827-0 C/A RJ45 XG SYSTEMS YEL SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499828-0 C/A RJ45 XG SYSTEMS BLK SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499829-0 C/A RJ45 XG SYSTEMS RED SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499830-0 C/A RJ45 XG SYSTEMS GRN SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499831-0 C/A RJ45 XG SYSTEMS ORG SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499832-0 C/A RJ45 XG SYSTEMS VIO SHLD EA B $83.96 18.80% $68.18 See Labor Rate NA

Tyco/Amp Netconnect 5-1499841-0 C/A CAT6 SECURE RED EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499842-0 C/A CAT6 SECURE YEL EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499843-0 C/A CAT6 SECURE GRN EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499844-0 C/A CAT6 SECURE BLU EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499845-0 C/A CAT6 SECURE VIO EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499846-0 C/A CAT6 SECURE ORG EA B $34.92 18.80% $28.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1499848-0 C/A CAT6 SECURE RED SHLD EA B $114.13 18.80% $92.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $114.13 18.80% $92.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $114.13 18.80% $92.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $114.13 18.80% $92.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $114.13 18.80% $92.68 See Labor Rate NA
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Tyco/Amp Netconnect 5-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $114.13 18.80% $92.68 See Labor Rate NA

Tyco/Amp Netconnect 5-1499927-0 Cable Assembly, Cat6, Plug to EA B $44.65 18.80% $36.26 See Labor Rate NA

Tyco/Amp Netconnect 5-1499927-5 Cable Assembly, Cat6, Plug to EA B $47.56 18.80% $38.62 See Labor Rate NA

Tyco/Amp Netconnect 5-1499928-0 Cable Assembly, Cat6, Plug to EA B $44.65 18.80% $36.26 See Labor Rate NA

Tyco/Amp Netconnect 5-1499928-5 Cable Assembly, Cat6, Plug to EA B $47.56 18.80% $38.62 See Labor Rate NA

Tyco/Amp Netconnect 5-1499929-0 Cable Assembly, Cat6, Plug to EA B $44.65 18.80% $36.26 See Labor Rate NA

Tyco/Amp Netconnect 5-1499929-5 Cable Assembly, Cat6, Plug to EA B $47.56 18.80% $38.62 See Labor Rate NA

Tyco/Amp Netconnect 5-1499930-5 Cable Assembly, Cat6, Plug to EA B $47.56 18.80% $38.62 See Labor Rate NA

Tyco/Amp Netconnect 5-1754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-1754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-1754408-0 FO C/A MTRJ MTRJ GRN XG AQU EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-1754409-0 FO C/A MTRJ MTRJ BLU XG AQU EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-1754687-8 C/A,MPO-MPO,24F,50/125 XG EA B $6,623.43 18.80% $5,378.49 See Labor Rate NA

Tyco/Amp Netconnect 5-1828164-0 C/A 62.5 12F I/O MPO FLIPPED EA B $1,618.45 18.80% $1,314.25 See Labor Rate NA

Tyco/Amp Netconnect 5-1828164-3 C/A 62.5 12F I/O MPO FLIPPED EA B $1,677.70 18.80% $1,362.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1828239-0 FO C/A MTRJ MTRJ ORN SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828240-0 FO C/A MTRJ MTRJ BRN SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828241-0 FO C/A MTRJ MTRJ GRY SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828242-0 FO C/A MTRJ MTRJ VIO SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828243-0 FO C/A MTRJ MTRJ AQU SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828244-0 FO C/A MTRJ MTRJ ROS SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828246-0 FO C/A MTRJ BRN SC SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828248-0 FO C/A MTRJ VIO SC SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828249-0 FO C/A MTRJ AQU SC SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828250-0 FO C/A MTRJ ROS SC SM YEL EA B $111.86 18.80% $90.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1828251-0 FO C/A MTRJ MTRJ ORN XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828252-0 FO C/A MTRJ MTRJ BRN XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828253-0 FO C/A MTRJ MTRJ GRY XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828254-0 FO C/A MTRJ MTRJ VIO XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828255-0 FO C/A MTRJ MTRJ ROS XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828256-0 FO C/A MTRJ MTRJ AQU XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828257-0 FO C/A MTRJ ORN SC XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828258-0 FO C/A MTRJ BRN SC XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828259-0 FO C/A MTRJ GRY SC XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828260-0 FO C/A MTRJ VIO SC XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828261-0 FO C/A MTRJ ROS SC XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B $179.13 18.80% $145.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1828263-0 C/A,50,MTRJ-MTRJ ORA EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828265-0 FO C/A MTRJ MTRJ GRY 50/125 OR EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828269-0 FO C/A MTRJ ORN SC 50/125 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828270-0 FO C/A MTRJ BRN SC 50/125 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828271-0 FO C/A MTRJ GRY SC 50/125 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828272-0 FO C/A MTRJ VIO SC 50/125 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828273-0 FO C/A MTRJ ROS SC 50/125 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828274-0 FO C/A MTRJ AQU SC 50/125 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828276-0 FO C/A MTRJ MTRJ BRN 62.5 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828277-0 C/A,62.5,MTRJ-MTRJ SL SEC EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828280-0 FO C/A MTRJ MTRJ AQU 62.5 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828282-0 FO C/A MTRJ BRN SC 62.5 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828286-0 FO C/A MTRJ AQU SC 62.5 ORN EA B $146.09 18.80% $118.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1828803-0 CA 72F XG MPO FLIPPED EA B $14,671.72 18.80% $11,914.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1905092-0 FO C/A LC GRN SC SM YEL EA B $125.19 18.80% $101.66 See Labor Rate NA

Tyco/Amp Netconnect 5-1905109-0 C/A,SM,LC SEC - LC STD EA B $125.19 18.80% $101.66 See Labor Rate NA

Tyco/Amp Netconnect 5-1905111-0 C/A,SM,LC SEC - LC STD EA B $125.19 18.80% $101.66 See Labor Rate NA

Tyco/Amp Netconnect 5-1905113-0 C/A,SM,LC SEC - LC STD EA B $131.46 18.80% $106.75 See Labor Rate NA
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Tyco/Amp Netconnect 5-1905992-0 FO C/A LC RED SC 50/125 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1905994-0 FO C/A LC YEL SC 50/125 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906002-0 FO C/A LC RED ST 50/125 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906005-0 FO C/A LC GRN ST 50/125 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906012-0 CA 2.0MM OFNR 50/125,LC SEC RE EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906013-0 CA 2.0MM OFNR 50/125,LC SEC BL EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906014-0 CA 2.0MM OFNR 50/125,LC SEC YE EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906015-0 CA 2.0MM OFNR 50/125,LC SEC GR EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906042-0 FO C/A ST LC BLU 62.5 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906042-5 FO C/A ST LC BLU 62.5 ORN EA B $153.01 18.80% $124.25 See Labor Rate NA

Tyco/Amp Netconnect 5-1906043-0 FO C/A ST LC YEL 62.5 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906044-0 FO C/A ST LC GRN 62.5 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906051-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906052-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906053-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906054-0 CA 2.0MM OFNR 62.5/125,LC SEC EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906055-0 FO C/A LC ORN LC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906057-0 FO C/A LC VIO LC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906059-0 FO C/A LC AQU LC 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906070-0 FO C/A LC RED SC XG AQU EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1906073-0 FO C/A LC GRN SC XG AQU EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1906074-0 FO C/A LC ORN SC XG AQU EA B $173.92 18.80% $141.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1906080-0 FO C/A ST LC RED 62.5 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906090-0 C/A,XG,LC SEC - LC STD EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1906091-0 FO C/A LC BLU LC XG AQU EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1906092-0 C/A,XG,LC SEC - LC STD EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1906093-0 FO C/A LC GRN LC XG AQU EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1906094-0 C/A,XG,LC SEC - LC STD EA B $173.92 18.80% $141.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1906095-0 FO C/A LC ROS LC XG AQU EA B $173.92 18.80% $141.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1906096-0 FO C/A LC VIO LC XG AQU EA B $173.92 18.80% $141.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1906098-0 FO C/A LC AQU LC XG AQU EA B $173.92 18.80% $141.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1906548-0 C/A,SM,LC SEC - LC SEC EA B $144.17 18.80% $117.07 See Labor Rate NA

Tyco/Amp Netconnect 5-1906575-0 FO C/A LC RED LC RED XG AQU EA B $173.40 18.80% $140.81 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-0 C/A,SM,LC SEC - LC SEC EA B $144.17 18.80% $117.07 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-1 C/A,SM,LC SEC - LC SEC EA B $145.46 18.80% $118.12 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-2 C/A,SM,LC SEC - LC SEC EA B $146.72 18.80% $119.15 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-3 C/A,SM,LC SEC - LC SEC EA B $148.03 18.80% $120.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-4 C/A,SM,LC SEC - LC SEC EA B $149.32 18.80% $121.25 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-5 C/A,SM,LC SEC - LC SEC EA B $150.59 18.80% $122.29 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-6 C/A,SM,LC SEC - LC SEC EA B $151.88 18.80% $123.33 See Labor Rate NA
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Tyco/Amp Netconnect 5-1906680-7 C/A,SM,LC SEC - LC SEC EA B $153.15 18.80% $124.36 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-8 C/A,SM,LC SEC - LC SEC EA B $154.44 18.80% $125.41 See Labor Rate NA

Tyco/Amp Netconnect 5-1906680-9 C/A,SM,LC SEC - LC SEC EA B $155.71 18.80% $126.44 See Labor Rate NA

Tyco/Amp Netconnect 5-1906751-0 C/A,XG,LC SEC - LC SEC EA B $173.40 18.80% $140.81 See Labor Rate NA

Tyco/Amp Netconnect 5-1906874-0 FO C/A LC LC 50/125 VIO EA B $123.09 18.80% $99.95 See Labor Rate NA

Tyco/Amp Netconnect 5-1906996-0 FO C/A LC ORN SC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $150.26 18.80% $122.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1907134-5 FO C/A LC RED MTRJ XG AQU EA B $176.22 18.80% $143.10 See Labor Rate NA

Tyco/Amp Netconnect 5-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $165.63 18.80% $134.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B $146.69 18.80% $119.12 See Labor Rate NA

Tyco/Amp Netconnect 5-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B $92.05 18.80% $74.75 See Labor Rate NA

Tyco/Amp Netconnect 5-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B $146.69 18.80% $119.12 See Labor Rate NA

Tyco/Amp Netconnect 5-1907378-0 PT FO 2.0MM OFNR SM,LC SEC RED EA B $92.05 18.80% $74.75 See Labor Rate NA

Tyco/Amp Netconnect 5-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B $147.30 18.80% $119.61 See Labor Rate NA

Tyco/Amp Netconnect 5-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B $147.30 18.80% $119.61 See Labor Rate NA

Tyco/Amp Netconnect 5-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B $147.30 18.80% $119.61 See Labor Rate NA

Tyco/Amp Netconnect 5-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B $147.30 18.80% $119.61 See Labor Rate NA

Tyco/Amp Netconnect 5-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B $148.07 18.80% $120.24 See Labor Rate NA

Tyco/Amp Netconnect 5-1907402-0 FO C/A MTRJ RED MTRJ RED 62.5 EA B $150.15 18.80% $121.93 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-0 C/A,XG,MPO-MPO EA B $2,222.28 18.80% $1,804.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-1 C/A,XG,MPO-MPO EA B $2,301.81 18.80% $1,869.16 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-2 C/A,XG,MPO-MPO EA B $2,381.35 18.80% $1,933.75 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-3 C/A,XG,MPO-MPO EA B $2,460.88 18.80% $1,998.33 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-4 C/A,XG,MPO-MPO EA B $2,540.42 18.80% $2,062.92 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-5 C/A,XG,MPO-MPO EA B $2,619.95 18.80% $2,127.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-6 C/A,XG,MPO-MPO EA B $2,699.51 18.80% $2,192.11 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-7 C/A,XG,MPO-MPO EA B $2,779.04 18.80% $2,256.69 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-8 C/A,XG,MPO-MPO EA B $2,858.58 18.80% $2,321.28 See Labor Rate NA

Tyco/Amp Netconnect 5-1907404-9 C/A,XG,MPO-MPO EA B $2,938.11 18.80% $2,385.86 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-0 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,664.01 18.80% $1,351.24 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-1 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,715.62 18.80% $1,393.15 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-2 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,767.26 18.80% $1,435.08 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-3 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,818.87 18.80% $1,476.99 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-4 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,870.48 18.80% $1,518.91 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-5 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,922.12 18.80% $1,560.83 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-6 CA 12 FIB 62/5125MM OFNP,MPO W EA B $1,973.75 18.80% $1,602.76 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-7 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,025.34 18.80% $1,644.66 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-8 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,076.97 18.80% $1,686.59 See Labor Rate NA

Tyco/Amp Netconnect 5-1907420-9 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,128.59 18.80% $1,728.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1907444-0 FO C/A MTRJ GRN 62.5 ORN EA B $123.11 18.80% $99.97 See Labor Rate NA

Tyco/Amp Netconnect 5-1907445-0 FO C/A MTRJ RED 62.5 ORN EA B $123.11 18.80% $99.97 See Labor Rate NA

Tyco/Amp Netconnect 5-1907455-0 FO C/A LC YEL LC YEL SM YEL EA B $144.17 18.80% $117.07 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-0 FO C/A MPO MPO XG AQU EA B $4,974.30 18.80% $4,039.33 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-1 FO C/A MPO MPO XG AQU EA B $5,186.47 18.80% $4,211.62 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-2 FO C/A MPO MPO XG AQU EA B $5,398.63 18.80% $4,383.90 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-3 FO C/A MPO MPO XG AQU EA B $5,610.78 18.80% $4,556.17 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-4 FO C/A MPO MPO XG AQU EA B $5,822.92 18.80% $4,728.44 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-5 FO C/A MPO MPO XG AQU EA B $6,035.10 18.80% $4,900.75 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-6 FO C/A MPO MPO XG AQU EA B $6,247.25 18.80% $5,073.02 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-7 FO C/A MPO MPO XG AQU EA B $6,459.40 18.80% $5,245.29 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-8 FO C/A MPO MPO XG AQU EA B $6,671.58 18.80% $5,417.59 See Labor Rate NA

Tyco/Amp Netconnect 5-1907467-9 FO C/A MPO MPO XG AQU EA B $6,883.72 18.80% $5,589.86 See Labor Rate NA

Tyco/Amp Netconnect 5-1907557-0 FO C/A ST ST XG AQU EA B $149.78 18.80% $121.63 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-0 CA XG RED OFNP MPO RED SEC EA B $7,546.51 18.80% $6,128.06 See Labor Rate NA
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Tyco/Amp Netconnect 5-1907684-1 CA XG RED OFNP MPO RED SEC EA B $7,868.36 18.80% $6,389.42 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-2 CA XG RED OFNP MPO RED SEC EA B $8,190.21 18.80% $6,650.78 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-3 CA XG RED OFNP MPO RED SEC EA B $8,512.06 18.80% $6,912.13 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-4 CA XG RED OFNP MPO RED SEC EA B $8,833.94 18.80% $7,173.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-5 CA XG RED OFNP MPO RED SEC EA B $9,155.79 18.80% $7,434.86 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-6 CA XG RED OFNP MPO RED SEC EA B $9,477.64 18.80% $7,696.22 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-7 CA XG RED OFNP MPO RED SEC EA B $9,799.49 18.80% $7,957.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-8 CA XG RED OFNP MPO RED SEC EA B $10,121.35 18.80% $8,218.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1907684-9 CA XG RED OFNP MPO RED SEC EA B $10,443.20 18.80% $8,480.29 See Labor Rate NA

Tyco/Amp Netconnect 5-1907710-0 PT 62.5 OFNR RED SECURE EA B $124.32 18.80% $100.95 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-0 CA XG GRN OFNP MPO GRN SEC EA B $7,546.51 18.80% $6,128.06 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-1 CA XG GRN OFNP MPO GRN SEC EA B $7,868.36 18.80% $6,389.42 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-2 CA XG GRN OFNP MPO GRN SEC EA B $8,190.21 18.80% $6,650.78 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-3 CA XG GRN OFNP MPO GRN SEC EA B $8,512.06 18.80% $6,912.13 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-4 CA XG GRN OFNP MPO GRN SEC EA B $8,833.94 18.80% $7,173.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-5 CA XG GRN OFNP MPO GRN SEC EA B $9,155.79 18.80% $7,434.86 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-6 CA XG GRN OFNP MPO GRN SEC EA B $9,477.64 18.80% $7,696.22 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-7 CA XG GRN OFNP MPO GRN SEC EA B $9,799.49 18.80% $7,957.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-8 CA XG GRN OFNP MPO GRN SEC EA B $10,121.35 18.80% $8,218.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1907739-9 CA XG GRN OFNP MPO GRN SEC EA B $10,443.20 18.80% $8,480.29 See Labor Rate NA

Tyco/Amp Netconnect 5-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B $155.38 18.80% $126.17 See Labor Rate NA

Tyco/Amp Netconnect 5-1918159-0 C/A,4F,SM,MPO-SC/APC EA B $2,098.76 18.80% $1,704.28 See Labor Rate NA

Tyco/Amp Netconnect 5-1918446-0 C/A,SM,MPO-MPO, 4 FIB. EA B $1,273.33 18.80% $1,034.00 See Labor Rate NA

Tyco/Amp Netconnect 5-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B $147.30 18.80% $119.61 See Labor Rate NA

Tyco/Amp Netconnect 5-1918670-0 C/A,XG,MT-RJ YS TO LC EA B $193.61 18.80% $157.22 See Labor Rate NA

Tyco/Amp Netconnect 5-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B $147.30 18.80% $119.61 See Labor Rate NA

Tyco/Amp Netconnect 5-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B $154.65 18.80% $125.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B $154.65 18.80% $125.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B $154.65 18.80% $125.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B $154.65 18.80% $125.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B $154.65 18.80% $125.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B $154.65 18.80% $125.58 See Labor Rate NA

Tyco/Amp Netconnect 5-1918703-0 C/A,XG,MT-RJ YS TO ST EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B $106.53 18.80% $86.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B $106.53 18.80% $86.51 See Labor Rate NA

Tyco/Amp Netconnect 5-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $1,217.36 18.80% $988.54 See Labor Rate NA

Tyco/Amp Netconnect 5-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,025.86 18.80% $833.04 See Labor Rate NA

Tyco/Amp Netconnect 5-1933061-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,040.90 18.80% $845.25 See Labor Rate NA

Tyco/Amp Netconnect 5-1933061-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,101.09 18.80% $894.13 See Labor Rate NA

Tyco/Amp Netconnect 5-1933116-0 C/A CAT6 MP 8P BLK EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933116-5 C/A CAT6 MP 8P BLK EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933117-0 C/A CAT6 MP 8P GRY EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933117-5 C/A CAT6 MP 8P GRY EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933118-0 C/A CAT6 MP 8P BLU EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933118-5 C/A CAT6 MP 8P BLU EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933119-0 C/A CAT6 MP 8P GRN EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933119-5 C/A CAT6 MP 8P GRN EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933120-0 C/A CAT6 MP 8P RED EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933120-5 C/A CAT6 MP 8P RED EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933121-0 C/A CAT6 MP 8P WHT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933121-5 C/A CAT6 MP 8P WHT EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933122-0 C/A CAT6 MP 8P YEL EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933122-5 C/A CAT6 MP 8P YEL EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933123-0 C/A CAT6 MP 8P ORG EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933123-5 C/A CAT6 MP 8P ORG EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933124-0 C/A CAT6 MP 8P VIO EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-1933124-5 C/A CAT6 MP 8P VIO EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1933152-0 I/O PLUG TO DB25, CABLE ASSY EA B $116.28 18.80% $94.43 See Labor Rate NA

Tyco/Amp Netconnect 5-1933400-0 CA ASSY,PWR/PWR,3-3-2,600 EA B $347.18 18.80% $281.92 See Labor Rate NA

Tyco/Amp Netconnect 5-1933401-0 CA ASSY,PWR/LINE,3-3-2,600 EA B $348.18 18.80% $282.73 See Labor Rate NA

Tyco/Amp Netconnect 5-1933402-0 CA ASSY,PWR ENT,3-3-2,600 EA B $348.12 18.80% $282.69 See Labor Rate NA

Tyco/Amp Netconnect 5-1933403-0 CA ASSY,LINE ENT,3-3-2,600 EA B $349.64 18.80% $283.92 See Labor Rate NA
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Tyco/Amp Netconnect 5-1933404-0 CA ASSY,LINE/LINE,3-3-2,600 EA B $349.68 18.80% $283.95 See Labor Rate NA

Tyco/Amp Netconnect 5-1933414-1 PWR STRP,KEYMT,2PT,3-3-2,L1G/1 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 5-1933414-2 PWR STRP,KEYMT,2PT,3-3-2,L1G/2 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 5-1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L1G/3 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 5-1933415-1 PWR STRP,KEYMT,4PT,3-3-2,L1G/1 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1933415-2 PWR STRP,KEYMT,4PT,3-3-2,L1G/2 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L1G/3 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1933997-3 MJPLUG,10P,ROUND,SOLID,24-28 MF B $607.24 18.80% $493.11 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-0 C/A,62.5,MPO-LC EA B $1,383.62 18.80% $1,123.55 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-1 C/A,62.5,MPO-LC EA B $1,395.87 18.80% $1,133.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-2 C/A,62.5,MPO-LC EA B $1,408.14 18.80% $1,143.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-3 C/A,62.5,MPO-LC EA B $1,420.39 18.80% $1,153.41 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-4 C/A,62.5,MPO-LC EA B $1,432.65 18.80% $1,163.37 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-5 C/A,62.5,MPO-LC EA B $1,444.90 18.80% $1,173.32 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-6 C/A,62.5,MPO-LC EA B $1,457.17 18.80% $1,183.28 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-7 C/A,62.5,MPO-LC EA B $1,469.42 18.80% $1,193.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-8 C/A,62.5,MPO-LC EA B $1,481.69 18.80% $1,203.19 See Labor Rate NA

Tyco/Amp Netconnect 5-1938979-9 C/A,62.5,MPO-LC EA B $1,493.92 18.80% $1,213.12 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-0 C/A,62.5,MPO-LC EA B $1,383.62 18.80% $1,123.55 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-1 C/A,62.5,MPO-LC EA B $1,395.87 18.80% $1,133.50 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-2 C/A,62.5,MPO-LC EA B $1,408.14 18.80% $1,143.46 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-3 C/A,62.5,MPO-LC EA B $1,420.39 18.80% $1,153.41 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-4 C/A,62.5,MPO-LC EA B $1,432.65 18.80% $1,163.37 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-5 C/A,62.5,MPO-LC EA B $1,444.90 18.80% $1,173.32 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-6 C/A,62.5,MPO-LC EA B $1,457.17 18.80% $1,183.28 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-7 C/A,62.5,MPO-LC EA B $1,469.42 18.80% $1,193.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-8 C/A,62.5,MPO-LC EA B $1,481.69 18.80% $1,203.19 See Labor Rate NA

Tyco/Amp Netconnect 5-1938981-9 C/A,62.5,MPO-LC EA B $1,493.92 18.80% $1,213.12 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B $17,377.15 18.80% $14,110.94 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $18,187.43 18.80% $14,768.91 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $18,997.70 18.80% $15,426.89 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B $19,807.98 18.80% $16,084.87 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B $20,618.25 18.80% $16,742.84 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B $21,428.55 18.80% $17,400.83 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B $22,238.82 18.80% $18,058.81 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B $23,049.10 18.80% $18,716.78 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B $23,859.37 18.80% $19,374.76 See Labor Rate NA

Tyco/Amp Netconnect 5-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B $24,669.65 18.80% $20,032.74 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B $1,001.42 18.80% $813.19 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B $1,012.96 18.80% $822.56 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B $1,024.50 18.80% $831.93 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B $1,036.02 18.80% $841.29 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B $1,047.55 18.80% $850.66 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B $1,059.09 18.80% $860.03 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B $1,070.63 18.80% $869.39 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B $1,082.15 18.80% $878.75 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B $1,093.69 18.80% $888.12 See Labor Rate NA

Tyco/Amp Netconnect 5-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B $1,105.23 18.80% $897.49 See Labor Rate NA

Tyco/Amp Netconnect 5-1985413-0 CA XG 12F MPO-LC RUG FAN OUT EA B $2,200.89 18.80% $1,787.21 See Labor Rate NA

Tyco/Amp Netconnect 5-1985540-0 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $3,867.77 18.80% $3,140.78 See Labor Rate NA

Tyco/Amp Netconnect 5-1985580-0 FOCA MPO-MPO I/O 12F MM50XG EA B $1,471.88 18.80% $1,195.23 See Labor Rate NA

Tyco/Amp Netconnect 5-1985580-1 FOCA MPO-MPO I/O 12F MM50XG EA B $1,523.90 18.80% $1,237.47 See Labor Rate NA

Tyco/Amp Netconnect 5-1985580-2 FOCA MPO-MPO I/O 12F MM50XG EA B $1,575.92 18.80% $1,279.71 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B $12,306.16 18.80% $9,993.09 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B $12,799.53 18.80% $10,393.72 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B $13,292.89 18.80% $10,794.36 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B $13,786.28 18.80% $11,195.00 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B $14,279.64 18.80% $11,595.64 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B $14,773.01 18.80% $11,996.27 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B $15,266.37 18.80% $12,396.90 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B $15,759.75 18.80% $12,797.55 See Labor Rate NA

Tyco/Amp Netconnect 5-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B $16,253.12 18.80% $13,198.18 See Labor Rate NA
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Tyco/Amp Netconnect 5-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B $16,746.48 18.80% $13,598.81 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-0 CA XG 24F OFCP CLT MPO EA B $12,612.19 18.80% $10,241.60 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-1 CA XG 24F OFCP CLT MPO EA B $13,185.91 18.80% $10,707.49 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-2 CA XG 24F OFCP CLT MPO EA B $13,759.64 18.80% $11,173.38 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-3 CA XG 24F OFCP CLT MPO EA B $14,333.37 18.80% $11,639.27 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-4 CA XG 24F OFCP CLT MPO EA B $14,907.10 18.80% $12,105.16 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-5 CA XG 24F OFCP CLT MPO EA B $15,480.82 18.80% $12,571.04 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-6 CA XG 24F OFCP CLT MPO EA B $16,054.55 18.80% $13,036.93 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-7 CA XG 24F OFCP CLT MPO EA B $16,628.28 18.80% $13,502.82 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-8 CA XG 24F OFCP CLT MPO EA B $17,202.00 18.80% $13,968.71 See Labor Rate NA

Tyco/Amp Netconnect 5-2064716-9 CA XG 24F OFCP CLT MPO EA B $17,775.73 18.80% $14,434.60 See Labor Rate NA

Tyco/Amp Netconnect 5-219184-0 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-219241-0 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-219242-0 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-219243-0 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-219244-0 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-219245-0 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-219246-0 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-219884-0 CA/ASSY,MP,8P,CAT6,BLACK EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-219885-0 CA/ASSY,MP,8P,CAT6,GRAY EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-219886-0 CA/ASSY,MP,8P,CAT6,BLUE EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-219887-0 CA/ASSY,MP,8P,CAT6,GRN EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-219888-0 CA/ASSY,MP,8P,CAT6,RED EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-219889-0 CA/ASSY,MP,8P,CAT6,WHT EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $30.71 18.80% $24.94 See Labor Rate NA

Tyco/Amp Netconnect 5-219891-0 CA/ASSY,MP,8P,CAT6,ORG EA B $27.92 18.80% $22.67 See Labor Rate NA

Tyco/Amp Netconnect 5-336584-1 SUBASSY CAT 6 SIDE ENTRY JACK EA B $2.33 18.80% $1.89 See Labor Rate NA

Tyco/Amp Netconnect 5349565-1 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC EA B $37.61 18.80% $30.54 See Labor Rate NA

Tyco/Amp Netconnect 5-406342-2 MJPLUG,8P,RND,STR,SHLD,SM,2628 MF B $1,085.80 18.80% $881.72 See Labor Rate NA

Tyco/Amp Netconnect 5-406342-3 MJPLUG,8P,RND,STR,SHLD,SM,2628 MF B $1,062.77 18.80% $863.01 See Labor Rate NA

Tyco/Amp Netconnect 5-406347-2 MJPLUG,8P,RND,SLD,SHLD,SM2628 MF B $977.06 18.80% $793.41 See Labor Rate NA

Tyco/Amp Netconnect 5-406347-3 MJPLUG,8P,RND,SLD,SHLD,SM2628 MF B $1,062.77 18.80% $863.01 See Labor Rate NA

Tyco/Amp Netconnect 5-406428-1 PCB CONN BLK ASSY,COMP.PIN,4P MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 5-406428-2 PCB CONN BLK ASSY,COMP.PIN,4P MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 5-406483-0 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $26.71 18.80% $21.69 See Labor Rate NA

Tyco/Amp Netconnect 5-406938-2 MJPLUG,10P,RND,STRD,SM CD,2628 MF B $542.34 18.80% $440.40 See Labor Rate NA

Tyco/Amp Netconnect 5-406999-2 MJPLUG,8P,RND,STR,SHL,CAT5,KEY MF B $921.10 18.80% $747.97 See Labor Rate NA

Tyco/Amp Netconnect 5492105-1 C/A,MPO-MPO,12 FIBER, 9.8FT EA B $651.26 18.80% $528.85 See Labor Rate NA

Tyco/Amp Netconnect 5492105-2 C/A,MPO-MPO,12 FIBER,32.8 FT EA B $741.80 18.80% $602.37 See Labor Rate NA

Tyco/Amp Netconnect 5492105-3 C/A,MPO-MPO,12 FIBER,65.6 FT EA B $871.14 18.80% $707.40 See Labor Rate NA

Tyco/Amp Netconnect 5492105-4 C/A,MPO-MPO,12 FIBER, 98.4FT EA B $1,000.48 18.80% $812.43 See Labor Rate NA

Tyco/Amp Netconnect 5492105-5 C/A,MPO-MPO,12 FIBER,328.1FT EA B $1,708.28 18.80% $1,387.19 See Labor Rate NA

Tyco/Amp Netconnect 5492105-6 C/A,MPO-MPO,12 FIBER,984.3FT EA B $4,492.36 18.80% $3,647.97 See Labor Rate NA

Tyco/Amp Netconnect 5492105-7 C/A,MPO-MPO,12 FIBER,49.2 FT EA B $802.53 18.80% $651.68 See Labor Rate NA

Tyco/Amp Netconnect 5492105-8 C/A,MPO-MPO,12 FIBER,164.0 FT EA B $1,259.12 18.80% $1,022.46 See Labor Rate NA

Tyco/Amp Netconnect 5492105-9 C/A,MPO-MPO,12 FIBER,492.1 FT EA B $2,552.44 18.80% $2,072.68 See Labor Rate NA

Tyco/Amp Netconnect 5492362-6 C/A,62.5/125UM LRMPO/SC 12FIB EA B $522.15 18.80% $424.01 See Labor Rate NA

Tyco/Amp Netconnect 5492362-8 C/A,62.5/125UM LRMPO/SC 12FIB EA B $545.46 18.80% $442.93 See Labor Rate NA

Tyco/Amp Netconnect 5492363-2 C/A,62.5/125UM LRMPO/SC 12FIB EA B $475.56 18.80% $386.17 See Labor Rate NA

Tyco/Amp Netconnect 5492363-6 C/A,62.5/125UM LRMPO/SC 12FIB EA B $522.15 18.80% $424.01 See Labor Rate NA

Tyco/Amp Netconnect 5492363-8 C/A,62.5/125UM LRMPO/SC 12FIB EA B $545.46 18.80% $442.93 See Labor Rate NA

Tyco/Amp Netconnect 553095-1 COVER,WALL BOX,FLUSH,DATA,UC EA B $21.11 18.80% $17.15 See Labor Rate NA

Tyco/Amp Netconnect 553157-1 BLOCK, TERMINAL, FORMED EA B $4.19 18.80% $3.40 See Labor Rate NA

Tyco/Amp Netconnect 553203-1 ASSY,PLUG/MODULAR JACK(6-WIRE) EA B $8.69 18.80% $7.06 See Labor Rate NA

Tyco/Amp Netconnect 553240-1 COVER, DUST, MOD ADPTR MF B $876.31 18.80% $711.60 See Labor Rate NA

Tyco/Amp Netconnect 553286-1 DUCT FITTING,POWER,UC EA B $133.73 18.80% $108.59 See Labor Rate NA

Tyco/Amp Netconnect 553287-1 COVER,DUCT FITTING,PWR,UC,BLK EA B $152.13 18.80% $123.53 See Labor Rate NA

Tyco/Amp Netconnect 553287-3 COVER,DUCT FITTING,PWR,UC,GRAY EA B $152.13 18.80% $123.53 See Labor Rate NA

Tyco/Amp Netconnect 553288-1 WALL BOX,SURFACE,POWER,UC EA B $79.04 18.80% $64.18 See Labor Rate NA

Tyco/Amp Netconnect 553289-1 COVER,WALL BOX,SURFACE,PWR,UC EA B $24.50 18.80% $19.89 See Labor Rate NA

Tyco/Amp Netconnect 553292-1 COVER,WALL BOX,FLUSH,POWER,UC EA B $14.96 18.80% $12.15 See Labor Rate NA
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Tyco/Amp Netconnect 553453-1 ADHESIVE,PREP,FLOOR,UC,12CT EA B $28.42 18.80% $23.08 See Labor Rate NA

Tyco/Amp Netconnect 553454-1 CONNECTOR,SPLICE,10/12 AWG EA B $4.38 18.80% $3.56 See Labor Rate NA

Tyco/Amp Netconnect 553455-2 CONNECTOR,TAP,10/12 AWG EA B $5.65 18.80% $4.59 See Labor Rate NA

Tyco/Amp Netconnect 553481-1 HOLD DOWN TAPE,UC EA B $36.81 18.80% $29.89 See Labor Rate NA

Tyco/Amp Netconnect 553534-1 CLIP,SPRING,10/12 AWG EA B $0.60 20.19% $0.48 See Labor Rate NA

Tyco/Amp Netconnect 553536-1 TOP SHIELD,3/5 CNDTC,UC,250FT EA B $3.38 18.80% $2.75 See Labor Rate NA

Tyco/Amp Netconnect 553536-3 TOP SHIELD,3/5 CNDTC,UC,50FT EA B $3.38 18.80% $2.75 See Labor Rate NA

Tyco/Amp Netconnect 553536-4 TOP SHIELD,3/5 CNDTC,UC,100FT EA B $3.38 18.80% $2.75 See Labor Rate NA

Tyco/Amp Netconnect 553536-5 TOP SHIELD,3/5 CNDTC,UC,150FT EA B $3.38 18.80% $2.75 See Labor Rate NA

Tyco/Amp Netconnect 553536-6 TOP SHIELD,3/5 CNDTC,UC,200FT EA B $3.38 18.80% $2.75 See Labor Rate NA

Tyco/Amp Netconnect 553739-2 WALL BOX,FLUSH,DATA,UC EA B $20.06 18.80% $16.29 See Labor Rate NA

Tyco/Amp Netconnect 553908-1 DCR ADPTR,5 CNDTC,RED CKT,IG EA B $22.61 18.80% $18.36 See Labor Rate NA

Tyco/Amp Netconnect 553909-1 DCR ADPTR,5 CNDTC,BLK CKT,IG EA B $22.61 18.80% $18.36 See Labor Rate NA

Tyco/Amp Netconnect 553910-1 DCR ADPTR,5 CNDTC,BLK CKT,STD EA B $22.61 18.80% $18.36 See Labor Rate NA

Tyco/Amp Netconnect 553947-1 DCR,3C,SNGL DPLX,15/20A,BLK/BL EA B $60.02 18.80% $48.74 See Labor Rate NA

Tyco/Amp Netconnect 553947-3 DCR,3C,SNGL DPLX,15/20A,GRY/GR EA B $60.02 18.80% $48.74 See Labor Rate NA

Tyco/Amp Netconnect 553983-1 KEYSTONE JACK KIT, 6 POSN, MKD EA B $4.67 18.80% $3.79 See Labor Rate NA

Tyco/Amp Netconnect 554035-2 LOCK, LATCH MF B $305.55 18.80% $248.12 See Labor Rate NA

Tyco/Amp Netconnect 554123-1 PREPARATION,FLOOR,UC,250FT EA B $0.80 20.19% $0.64 See Labor Rate NA

Tyco/Amp Netconnect 554123-3 PREPARATION,FLOOR,UC,50FT EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 554123-4 PREPARATION,FLOOR,UC,100FT EA B $1.10 20.19% $0.88 See Labor Rate NA

Tyco/Amp Netconnect 554142-1 DCR,DPLX/2-PORT,15/20A,BLK/BLK EA B $69.98 18.80% $56.82 See Labor Rate NA

Tyco/Amp Netconnect 554142-3 DCR,DPLX/2-PORT,15/20A,GRY/GRY EA B $69.98 18.80% $56.82 See Labor Rate NA

Tyco/Amp Netconnect 554171-1 KEYSTONE JACK KIT, 6 POSN EA B $4.73 18.80% $3.84 See Labor Rate NA

Tyco/Amp Netconnect 554171-4 KEYSTONE JACK KIT,6POSN EA B $5.00 18.80% $4.06 See Labor Rate NA

Tyco/Amp Netconnect 554178-1 CLIP,STAINLESS STEEL,DCR EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 554181-1 POWER WHIP KIT,3/5 CNDTC,BLK EA B $53.96 18.80% $43.82 See Labor Rate NA

Tyco/Amp Netconnect 554181-3 POWER WHIP KIT,3/5 CNDTC,GRAY EA B $53.96 18.80% $43.82 See Labor Rate NA

Tyco/Amp Netconnect 554186-1 DCR,5C,SNGL DPLX,15/20A,BLK/BL EA B $62.86 18.80% $51.05 See Labor Rate NA

Tyco/Amp Netconnect 554186-3 DCR,5C,SNGL DPLX,15/20A,GRY/GR EA B $62.86 18.80% $51.05 See Labor Rate NA

Tyco/Amp Netconnect 554188-1 DCR ADPTR,5 CNDTC,BLUE CKT,STD EA B $22.61 18.80% $18.36 See Labor Rate NA

Tyco/Amp Netconnect 554189-1 DCR ADPTR,5 CNDTC,RED CKT,STD EA B $22.61 18.80% $18.36 See Labor Rate NA

Tyco/Amp Netconnect 554192-1 DCR,3C,DUAL DPLX,15/20A,BLK/BL EA B $82.88 18.80% $67.30 See Labor Rate NA

Tyco/Amp Netconnect 554192-3 DCR,3C,DUAL DPLX,15/20A,GRY/GR EA B $82.88 18.80% $67.30 See Labor Rate NA

Tyco/Amp Netconnect 554204-1 PLATE,MOUNTING,RCPT,TELEPHONE EA B $29.17 18.80% $23.69 See Labor Rate NA

Tyco/Amp Netconnect 554206-1 FLOOR FITTING KIT,2-PORT,BLK EA B $16.52 18.80% $13.41 See Labor Rate NA

Tyco/Amp Netconnect 554206-3 FLOOR FITTING KIT,2-PORT,GRY EA B $16.52 18.80% $13.41 See Labor Rate NA

Tyco/Amp Netconnect 554268-1 3 PR MOD JK SURFACE KIT EA B $13.85 18.80% $11.24 See Labor Rate NA

Tyco/Amp Netconnect 554269-1 4 PR MOD JACK SURFACE KIT EA B $15.92 18.80% $12.93 See Labor Rate NA

Tyco/Amp Netconnect 554546-1 KEYSTONE JACK KIT, 8 POSN EA B $5.00 18.80% $4.06 See Labor Rate NA

Tyco/Amp Netconnect 554578-1 KEYSTONE JACK KIT, 8 POS,COMM. EA B $4.87 18.80% $3.95 See Labor Rate NA

Tyco/Amp Netconnect 554603-1 MJPLUG KIT,6P,W/RND C ADAPTER MF B $2,149.16 18.80% $1,745.21 See Labor Rate NA

Tyco/Amp Netconnect 554603-2 MJPLUG KIT,6P,W/RND C ADAPTER MF B $713.66 18.80% $579.52 See Labor Rate NA

Tyco/Amp Netconnect 554799-1 RS232 ADAPTER KIT PLUG EA B $27.94 18.80% $22.69 See Labor Rate NA

Tyco/Amp Netconnect 554805-1 WALL BOX,FLUSH,POWER,UC EA B $48.38 18.80% $39.29 See Labor Rate NA

Tyco/Amp Netconnect 554862-1 TRANSITION BLOCK ASSY,PWR,UC EA B $23.50 18.80% $19.08 See Labor Rate NA

Tyco/Amp Netconnect 555038-1 ACTIVATION KIT,BLANK EA B $428.64 18.80% $348.07 See Labor Rate NA

Tyco/Amp Netconnect 555039-1 FLUSH FLOOR SERV BOX KIT,UC EA B $274.35 18.80% $222.79 See Labor Rate NA

Tyco/Amp Netconnect 555040-1 PARTITION KIT,FLUSH FLR SERV B EA B $28.94 18.80% $23.50 See Labor Rate NA

Tyco/Amp Netconnect 555041-1 BRIDGE KIT,FLUSH FLR SERV BOX EA B $13.98 18.80% $11.35 See Labor Rate NA

Tyco/Amp Netconnect 555043-1 3 PR MOD JK,PATCH PANEL,32PORT EA B $219.93 18.80% $178.59 See Labor Rate NA

Tyco/Amp Netconnect 555049-1 JACK ASSY, 6 POSN, RTANG EA B $4.12 18.80% $3.34 See Labor Rate NA

Tyco/Amp Netconnect 555050-1 JACK ASSY, 6 POSN, IN-LINE EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 555051-1 JACK ASSY, 8 POSN, RIGHT ANGLE EA B $4.29 18.80% $3.48 See Labor Rate NA

Tyco/Amp Netconnect 555052-1 JACK ASSY, 8 POSN, IN-LINE EA B $4.90 18.80% $3.98 See Labor Rate NA

Tyco/Amp Netconnect 555269-1 WALL BRACKET, HINGED, 32 PORT EA B $52.77 18.80% $42.85 See Labor Rate NA

Tyco/Amp Netconnect 555273-1 WALL BRACKET, HINGED, 48 PORT EA B $63.88 18.80% $51.87 See Labor Rate NA

Tyco/Amp Netconnect 555275-1 WALL BRACKET, HINGED, 64 PORT EA B $83.00 18.80% $67.40 See Labor Rate NA

Tyco/Amp Netconnect 555276-1 WALL BRACKET, HINGED, 96 PORT EA B $109.13 18.80% $88.62 See Labor Rate NA

Tyco/Amp Netconnect 555287-1 FLOOR FITTING KIT,4-PORT,BLK EA B $28.46 18.80% $23.11 See Labor Rate NA

Tyco/Amp Netconnect 555287-3 FLOOR FITTING KIT,4-PORT,GRY EA B $28.46 18.80% $23.11 See Labor Rate NA

Tyco/Amp Netconnect 555322-1 KEYSTONE JACK KIT,8POSN,KEYED EA B $5.00 18.80% $4.06 See Labor Rate NA
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Tyco/Amp Netconnect 555330-1 BALUN CONN,TW PR,BNC,RJ-45 EA B $14.04 18.80% $11.40 See Labor Rate NA

Tyco/Amp Netconnect 555346-1 PATCH PANEL UNIT,48 PORT,3PAIR EA B $306.85 18.80% $249.18 See Labor Rate NA

Tyco/Amp Netconnect 555375-1 PATCH PANEL UNIT,48 PORT,2PAIR EA B $194.82 18.80% $158.20 See Labor Rate NA

Tyco/Amp Netconnect 555376-1 JACK ASSY,8 POS,IN-LINE,KEYED EA B $5.10 18.80% $4.14 See Labor Rate NA

Tyco/Amp Netconnect 555377-1 M/JK ASSY,8POS,RT ANGLE,KEYED EA B $4.35 18.80% $3.53 See Labor Rate NA

Tyco/Amp Netconnect 555383-1 PATCH PANEL UNIT,48 PORT,4PAIR EA B $258.14 18.80% $209.62 See Labor Rate NA

Tyco/Amp Netconnect 5-554169-1 MJPLUG,8P,ROUND,STRAND,AWG262 MF B $287.76 18.80% $233.67 See Labor Rate NA

Tyco/Amp Netconnect 5-554169-3 MJPLUG,8P,ROUND,STRAND,AWG262 MF B $339.20 18.80% $275.44 See Labor Rate NA

Tyco/Amp Netconnect 5-554169-4 MJPLUG,8P,ROUND,STRAND,AWG262 MF B $340.79 18.80% $276.74 See Labor Rate NA

Tyco/Amp Netconnect 5-554170-3 MJPLUG,8P,RND,STR,KEY,AWG2628 MF B $340.81 18.80% $276.75 See Labor Rate NA

Tyco/Amp Netconnect 5-554710-1 MJPLUG,6P,RND,STRND,26-28 AWG MF B $157.53 18.80% $127.92 See Labor Rate NA

Tyco/Amp Netconnect 5-554710-2 MJPLUG,6P,RND,STRND,26-28 AWG MF B $165.95 18.80% $134.76 See Labor Rate NA

Tyco/Amp Netconnect 5-554710-3 MJPLUG,6P,RND,STRND,26-28 AWG MF B $193.80 18.80% $157.37 See Labor Rate NA

Tyco/Amp Netconnect 5-554710-4 MJPLUG,6P,RND,STRND,26-28 AWG MF B $191.65 18.80% $155.62 See Labor Rate NA

Tyco/Amp Netconnect 5-554720-1 MJPLUG,8P,OVAL,SOLID,AWG 24-26 MF B $404.45 18.80% $328.43 See Labor Rate NA

Tyco/Amp Netconnect 5-554720-2 MJPLUG,8P,OVAL,SOLID,AWG 24-26 MF B $414.83 18.80% $336.86 See Labor Rate NA

Tyco/Amp Netconnect 5-554720-3 MJPLUG,8P,OVAL,SOLID,AWG 24-26 MF B $484.83 18.80% $393.70 See Labor Rate NA

Tyco/Amp Netconnect 5-554720-4 MJPLUG,8P,OVAL,SOLID,AWG 24-26 MF B $440.66 18.80% $357.83 See Labor Rate NA

Tyco/Amp Netconnect 5-554739-1 MJPLUG,8P,OVAL,STRAND,AWG26-28 MF B $332.83 18.80% $270.27 See Labor Rate NA

Tyco/Amp Netconnect 5-554739-3 MJPLUG,8P,OVAL,STRAND,AWG26-28 MF B $339.20 18.80% $275.44 See Labor Rate NA

Tyco/Amp Netconnect 5-554739-4 MJPLUG,8P,OVAL,STRAND,AWG26-28 MF B $340.79 18.80% $276.74 See Labor Rate NA

Tyco/Amp Netconnect 555480-1 PATCH PANEL UNIT,32 PORT,8POSN EA B $165.61 18.80% $134.48 See Labor Rate NA

Tyco/Amp Netconnect 555482-1 PATCH PANEL UNIT,48 PORT,8POSN EA B $243.53 18.80% $197.76 See Labor Rate NA

Tyco/Amp Netconnect 555483-1 PATCH PANEL,UNIT,48 PORT,6POSN EA B $185.07 18.80% $150.28 See Labor Rate NA

Tyco/Amp Netconnect 5-555042-3 MJPLUG,6P,OVAL,SOLID,24-26AWG MF B $206.11 18.80% $167.37 See Labor Rate NA

Tyco/Amp Netconnect 5-555042-4 MJPLUG,6P,OVAL,SOLID,24-26AWG MF B $197.42 18.80% $160.31 See Labor Rate NA

Tyco/Amp Netconnect 5-555174-2 MJPLUG,6P,OVL,STR,LNG,SHD,2628 MF B $1,257.91 18.80% $1,021.47 See Labor Rate NA

Tyco/Amp Netconnect 5-555175-2 MJPLUG,6P,RND,STR,LNG,SHD,2628 MF B $1,231.76 18.80% $1,000.24 See Labor Rate NA

Tyco/Amp Netconnect 5-555175-3 MJPLUG,6P,RND,STR,LNG,SHD,2628 MF B $1,066.57 18.80% $866.10 See Labor Rate NA

Tyco/Amp Netconnect 5-555176-2 MJPLUG,6P,OVL,STR,LONG,2628AWG MF B $559.94 18.80% $454.69 See Labor Rate NA

Tyco/Amp Netconnect 5-555176-3 MJPLUG,6P,OVL,STR,LONG,2628AWG MF B $389.35 18.80% $316.17 See Labor Rate NA

Tyco/Amp Netconnect 5-555177-2 MJPLUG,6P,RND,STR,LONG,2628AWG MF B $324.60 18.80% $263.59 See Labor Rate NA

Tyco/Amp Netconnect 5-555177-3 MJPLUG,6P,RND,STR,LONG,2628AWG MF B $389.35 18.80% $316.17 See Labor Rate NA

Tyco/Amp Netconnect 555522-1 PANEL, 32 PORT, 4 PR EA B $46.69 18.80% $37.91 See Labor Rate NA

Tyco/Amp Netconnect 555524-1 PANEL, 48 PORT, 4 PR EA B $48.71 18.80% $39.55 See Labor Rate NA

Tyco/Amp Netconnect 5-555426-2 MJPLUG,6P,RND,SLD,LONG,24-26 MF B $347.68 18.80% $282.33 See Labor Rate NA

Tyco/Amp Netconnect 5-555426-3 MJPLUG,6P,RND,SLD,LONG,24-26 MF B $416.98 18.80% $338.61 See Labor Rate NA

Tyco/Amp Netconnect 555601-1 INSTALLATION KIT, SHLD, AMP CO EA B $26.29 18.80% $21.35 See Labor Rate NA

Tyco/Amp Netconnect 555604-1 INSERT ASSY,MOD JK,8POS,AMP CO EA B $8.12 18.80% $6.59 See Labor Rate NA

Tyco/Amp Netconnect 555605-1 INSERT ASSY MOD JK,8POS,AMP CO EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555605-3 INSERT ASSY MOD JK,8POS,AMP CO EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555605-5 INSRT ASSY M\JK,8POS,ACO,WHITE EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555606-1 INSERT ASSY,MOD JK,8POS,AMP CO EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555606-4 INSERT ASSY,MOD JK,8POS,AMP CO EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555606-5 INSRT ASSY,M\JK,8POS,ACO,WHITE EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555607-1 INSERT ASSY,MOD JK,8POS,AMP CO EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555607-5 INSRT ASSY,M\JK,8POS,ACO,WHITE EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555608-1 INSERT ASSY,MOD JK,8POS,AMP CO EA B $7.94 18.80% $6.45 See Labor Rate NA

Tyco/Amp Netconnect 555609-1 INSERT ASSY,MOD JK,6POS,AMP CO EA B $5.38 18.80% $4.37 See Labor Rate NA

Tyco/Amp Netconnect 555611-1 INSERT ASSY,MOD JK, 6 POS,ACO EA B $7.42 18.80% $6.03 See Labor Rate NA

Tyco/Amp Netconnect 555611-3 INSERT ASSY,MOD JK,6POS,ACO EA B $7.42 18.80% $6.03 See Labor Rate NA

Tyco/Amp Netconnect 555611-4 INSERT ASSY,MOD JK, 6 POS,ACO EA B $7.42 18.80% $6.03 See Labor Rate NA

Tyco/Amp Netconnect 555611-5 INSERT ASSY,MOD JK, 6POS,WHITE EA B $7.42 18.80% $6.03 See Labor Rate NA

Tyco/Amp Netconnect 555611-6 INSERT ASSY,MOD JK, 6POS,IVORY EA B $7.42 18.80% $6.03 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-0 CA ASSY,PWR/PWR,8W,45 EA B $47.81 18.80% $38.82 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-1 CA ASSY,PWR/PWR,8W,51 EA B $50.65 18.80% $41.13 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-2 CA ASSY,PWR/PWR,8W,64 EA B $56.77 18.80% $46.10 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-3 CA ASSY,PWR/PWR,8W,76 EA B $62.40 18.80% $50.67 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-4 CA ASSY,PWR/PWR,8W,82 EA B $69.73 18.80% $56.62 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-5 CA ASSY,PWR/PWR,8W,600 EA B $353.37 18.80% $286.95 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-6 CA ASSY,PWR/PWR,8W,120 EA B $90.55 18.80% $73.53 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-7 CA ASSY,PWR/PWR,8W,18 EA B $37.23 18.80% $30.23 See Labor Rate NA
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Tyco/Amp Netconnect 5-556127-8 CA ASSY,PWR/PWR,8W,73 EA B $61.25 18.80% $49.74 See Labor Rate NA

Tyco/Amp Netconnect 5-556127-9 CA ASSY,PWR/PWR,8W,23.5 EA B $37.73 18.80% $30.64 See Labor Rate NA

Tyco/Amp Netconnect 555614-1 INSERT ASSY,MOD JK,6POS,ACO EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555614-3 INSERT ASSY,MOD JK,6POS,ACO EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555614-4 INSERT ASSY,MOD JK,6POS,GRAY EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555614-5 INSRT ASSY,M/JK,6POS,WHITE,ACO EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555614-6 INSRT ASSY,M/JK,6POS,IVORY,ACO EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555615-1 INSERT DUAL 6 POS MMJ & RJ11 EA B $8.44 18.80% $6.86 See Labor Rate NA

Tyco/Amp Netconnect 555615-5 INSRT DUAL 6POS,MMJ,ACO,WHITE EA B $8.44 18.80% $6.86 See Labor Rate NA

Tyco/Amp Netconnect 555616-1 INSERT ASSY,MODJK,DATAJK,ACO EA B $5.81 18.80% $4.72 See Labor Rate NA

Tyco/Amp Netconnect 555617-1 INSERT ASSY,MOD JK,DUAL6,ACO EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555617-3 INSERT ASSY,MOD JK,DUAL6,ACO EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555617-4 INSERT ASSY,MOD JK,DUAL6,ACO EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555617-5 INSRT ASSY,M\JK,DUAL6,ACO,WHT EA B $9.42 18.80% $7.65 See Labor Rate NA

Tyco/Amp Netconnect 555618-1 INSERT ASSY MOD JACK 6 POSN EA B $8.31 18.80% $6.75 See Labor Rate NA

Tyco/Amp Netconnect 5-556200-2 MJPLUG,4P,OVL,SLD,HANDSET,2426 MF B $119.34 18.80% $96.91 See Labor Rate NA

Tyco/Amp Netconnect 555620-1 INSERT ASSY,6POSN,MMJ EA B $5.65 18.80% $4.59 See Labor Rate NA

Tyco/Amp Netconnect 555621-1 INSERT ASSY, MOD JK,8POS,ACO EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555621-2 INSERT ASSY,MOD JK,8POSN,ACO EA B $5.15 18.80% $4.18 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-0 CA ASSY,PWR/PWR,5W,102 EA B $67.17 18.80% $54.55 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-1 CA ASSY,PWR/PWR,5W,96 EA B $64.57 18.80% $52.44 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-2 CA ASSY,PWR/PWR,5W,21.5 EA B $32.73 18.80% $26.58 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-3 CA ASSY,PWR/PWR,5W,40 EA B $39.21 18.80% $31.84 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-4 CA ASSY,PWR/PWR,5W,65.5 EA B $51.25 18.80% $41.62 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-5 CA ASSY,PWR/PWR,5W,28 EA B $34.36 18.80% $27.90 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-6 CA ASSY,PWR/PWR,5W,22 EA B $32.79 18.80% $26.62 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-7 CA ASSY,PWR/PWR,5W,39.5 EA B $38.84 18.80% $31.54 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-8 CA ASSY,PWR/PWR,5W,51.5 EA B $42.77 18.80% $34.73 See Labor Rate NA

Tyco/Amp Netconnect 5-556212-9 CA ASSY,PWR/PWR,5W,69 EA B $49.90 18.80% $40.52 See Labor Rate NA

Tyco/Amp Netconnect 555621-3 INSERT ASSY, MOD JK,8POS,ACO EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555621-4 INSERT ASSY, MOD JK,8POS,ACO EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555621-5 INSERT ASSY,MOD JK,8POS,WHITE EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555621-6 INSERT ASSY,MOD JK,8POS,IVORY EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555624-1 INSERT ASSY,MOD JK,DUAL,AMP CO EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 555624-2 INSERT ASSY,MOD JK,DUAL,AMP CO EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 555624-5 INSRT ASSY,M/JK,ACO,WHITE,8POS EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 555625-1 INSERT ASSY, MOD JK, 8POS,ACO EA B $6.40 18.80% $5.20 See Labor Rate NA

Tyco/Amp Netconnect 555625-2 INSERT ASSY,MOD JK,8POSN,ACO EA B $5.81 18.80% $4.72 See Labor Rate NA

Tyco/Amp Netconnect 555630-1 INSERT ASSY,MOD JK,8POSN,AMPCO EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 555630-2 INSERT ASSY,MOD JK,8POSN,AMPCO EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 555630-3 INSERT ASSY,MOD JK,8POSN,AMPCO EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 555630-4 INSERT ASSY,MOD JK,8POSN,AMPCO EA B $5.96 18.80% $4.84 See Labor Rate NA

Tyco/Amp Netconnect 555636-1 INSERT,DUAL,8POS,SHLD,ACO,ALM EA B $11.85 18.80% $9.62 See Labor Rate NA

Tyco/Amp Netconnect 5-556384-2 MJPLUG,4P,R/O,SOLID,24-26AWG MF B $321.03 18.80% $260.69 See Labor Rate NA

Tyco/Amp Netconnect 5-556384-3 MJPLUG,4P,R/O,SOLID,24-26AWG MF B $368.64 18.80% $299.35 See Labor Rate NA

Tyco/Amp Netconnect 555642-1 INSERT ASSY, BNC BULKHEAD, ACO EA B $6.02 18.80% $4.89 See Labor Rate NA

Tyco/Amp Netconnect 555642-3 INSERT ASSY, BNC BULKHEAD, ACO EA B $6.02 18.80% $4.89 See Labor Rate NA

Tyco/Amp Netconnect 555642-4 INSERT ASSY, BNC BULKHEAD,GRAY EA B $6.02 18.80% $4.89 See Labor Rate NA

Tyco/Amp Netconnect 555642-5 INSRT ASSY,BNC,WHITE,ACO EA B $6.02 18.80% $4.89 See Labor Rate NA

Tyco/Amp Netconnect 555644-1 INSERT,BLANK,ACO,LT.ALMOND EA B $0.58 20.19% $0.46 See Labor Rate NA

Tyco/Amp Netconnect 555644-3 INSERT,BLANK,ACO,BLACK EA B $0.58 20.19% $0.46 See Labor Rate NA

Tyco/Amp Netconnect 555644-5 INSERT GRAY,ACO EA B $0.58 20.19% $0.46 See Labor Rate NA

Tyco/Amp Netconnect 555644-9 INSERT,BLANK,WHITE EA B $0.58 20.19% $0.46 See Labor Rate NA

Tyco/Amp Netconnect 555645-1 INSERT ASSY, F CONN, AMP CO EA B $4.23 18.80% $3.44 See Labor Rate NA

Tyco/Amp Netconnect 555645-3 INSERT ASSY, F CONN, AMP CO EA B $4.23 18.80% $3.44 See Labor Rate NA

Tyco/Amp Netconnect 555645-4 INSERT ASSY, F CONN, AMP CO EA B $4.23 18.80% $3.44 See Labor Rate NA

Tyco/Amp Netconnect 555645-5 INSERT ASSY, F CONN, WHITE EA B $4.23 18.80% $3.44 See Labor Rate NA

Tyco/Amp Netconnect 555645-6 INSERT ASSY, F CONN, ELEC IVOR EA B $4.23 18.80% $3.44 See Labor Rate NA

Tyco/Amp Netconnect 555647-1 INSERT ASSY,8POS,LPD,SHLD EA B $7.44 18.80% $6.04 See Labor Rate NA

Tyco/Amp Netconnect 555650-1 FACEPLATE KIT,ACO, LT.ALMOND EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 555650-3 FACEPLATE KIT,SGL GANG,BLACK EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 555650-4 FACEPLATE KIT - GRAY,ACO EA B $2.77 18.80% $2.25 See Labor Rate NA
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Tyco/Amp Netconnect 555650-5 FACEPLATE KIT - WHITE,ACO EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 555650-6 FACEPLATE KIT-ELEC IVORY, ACO EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 555656-1 INSERT ASSY,DUAL 6/8 EA B $7.56 18.80% $6.14 See Labor Rate NA

Tyco/Amp Netconnect 555656-3 INSERT ASSY,DUAL 6/8-BLK. EA B $7.56 18.80% $6.14 See Labor Rate NA

Tyco/Amp Netconnect 555656-5 INSERT ASSY,DUAL 6/8-ACO,WHITE EA B $7.56 18.80% $6.14 See Labor Rate NA

Tyco/Amp Netconnect 555658-1 INSERT ASSY,MOD JACK,6&8POSN EA B $7.56 18.80% $6.14 See Labor Rate NA

Tyco/Amp Netconnect 555658-3 INSERT ASSY,MOD JACK 6 & 8 POS EA B $7.56 18.80% $6.14 See Labor Rate NA

Tyco/Amp Netconnect 555658-4 INSERT ASSY,MOD JACK 6 & 8 POS EA B $7.56 18.80% $6.14 See Labor Rate NA

Tyco/Amp Netconnect 555658-5 INSRT ASSY,M/JK 6&8POS,ACO,WHT EA B $7.56 18.80% $6.14 See Labor Rate NA

Tyco/Amp Netconnect 555660-1 INSERT ASSY,M/J 6&8POS,DUALACO EA B $9.69 18.80% $7.87 See Labor Rate NA

Tyco/Amp Netconnect 555662-1 INSERT ASSY,MOD JK,6POS,AMP CO EA B $8.23 18.80% $6.68 See Labor Rate NA

Tyco/Amp Netconnect 555662-4 INSERT ASSY,MOD JK,6POS,ACO EA B $8.23 18.80% $6.68 See Labor Rate NA

Tyco/Amp Netconnect 555662-5 INSERT ASSY,MOD JK,6POS,ACO EA B $8.23 18.80% $6.68 See Labor Rate NA

Tyco/Amp Netconnect 555669-1 INSRT ASSY,MODJK,8POS,ACO,BLK EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 555669-4 INSRT ASSY,MODJK,8POS,ACO,GRAY EA B $8.33 18.80% $6.76 See Labor Rate NA

Tyco/Amp Netconnect 555670-1 FACEPLT KIT,2 GANG,ACO,LT.ALMD EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 555670-3 FACEPLATE KIT,DBL GANG,BLACK EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 555670-4 FACEPLT KIT,2 GANG,ACO,GRAY EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 555670-5 FACEPLT KIT,2 GANG,WHITE,ACO EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 555670-6 FACEPLT KIT,2 GANG,ELEC IVORY EA B $3.17 18.80% $2.58 See Labor Rate NA

Tyco/Amp Netconnect 555672-1 INSERT ASSY,MOD JK,8POSN,AMPCO EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555672-4 INSERT ASSY,MOD JK,8POSN,GRAY EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555672-5 INSERT ASSY,MOD JK,8POSN,WHITE EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555672-6 INSERT ASSY,MOD JK,8POSN,IVORY EA B $6.35 18.80% $5.15 See Labor Rate NA

Tyco/Amp Netconnect 555674-1 INSERT ASSY,MMJ,DUAL,6POSN EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 555681-1 INSERT ASSY,8POS,KEYED,ISDN EA B $6.50 18.80% $5.28 See Labor Rate NA

Tyco/Amp Netconnect 555725-1 GROUND SHIELD KIT,AMP CO EA B $2.13 18.80% $1.73 See Labor Rate NA

Tyco/Amp Netconnect 5-557315-1 MJPLUG,8P,ROUND,SLD,24-26AWG MF B $386.43 18.80% $313.79 See Labor Rate NA

Tyco/Amp Netconnect 5-557315-2 MJPLUG,8P,ROUND,SLD,24-26AWG MF B $363.20 18.80% $294.93 See Labor Rate NA

Tyco/Amp Netconnect 5-557315-3 MJPLUG,8P,ROUND,SLD,24-26AWG MF B $363.10 18.80% $294.85 See Labor Rate NA

Tyco/Amp Netconnect 5-557315-4 MJPLUG,8P,ROUND,SLD,24-26AWG MF B $366.45 18.80% $297.57 See Labor Rate NA

Tyco/Amp Netconnect 5-557602-0 AFWM,5-GANG ROT,PREWIRED EA B $169.30 18.80% $137.48 See Labor Rate NA

Tyco/Amp Netconnect 5-557602-1 AFWM,5-GANG ROT,PREWIRED EA B $169.30 18.80% $137.48 See Labor Rate NA

Tyco/Amp Netconnect 5-557961-1 MJPLUG,8P,RND,STRD,SM OPEN2628 MF B $221.22 18.80% $179.64 See Labor Rate NA

Tyco/Amp Netconnect 5-557961-2 MJPLUG,8P,RND,STRD,SM OPEN2628 MF B $223.03 18.80% $181.11 See Labor Rate NA

Tyco/Amp Netconnect 5-557961-3 MJPLUG,8P,RND,STRD,SM OPEN2628 MF B $340.81 18.80% $276.75 See Labor Rate NA

Tyco/Amp Netconnect 5-557963-2 MJPLUG,10P,ROUND,STRAND,24-28 MF B $544.96 18.80% $442.53 See Labor Rate NA

Tyco/Amp Netconnect 5-557963-3 MJPLUG,10P,ROUND,STRAND,24-28 MF B $607.24 18.80% $493.11 See Labor Rate NA

Tyco/Amp Netconnect 5-557965-2 MJPLUG,4P,OVL,SLD,LINE,SM,2628 MF B $219.99 18.80% $178.64 See Labor Rate NA

Tyco/Amp Netconnect 5-557965-3 MJPLUG,4P,OVL,SLD,LINE,SM,2628 MF B $222.24 18.80% $180.47 See Labor Rate NA

Tyco/Amp Netconnect 5-557967-2 MJPLUG,4P,OVL,STR,SML CND,2628 MF B $143.78 18.80% $116.76 See Labor Rate NA

Tyco/Amp Netconnect 5-557970-2 MJPLUG,6P,OVL,SLD,LINE,SM,2628 MF B $157.94 18.80% $128.25 See Labor Rate NA

Tyco/Amp Netconnect 5-557970-3 MJPLUG,6P,OVL,SLD,LINE,SM,2628 MF B $210.97 18.80% $171.32 See Labor Rate NA

Tyco/Amp Netconnect 5-557971-3 MJPLUG,6P,OVL,STR,LINE,SM,2628 MF B $256.43 18.80% $208.23 See Labor Rate NA

Tyco/Amp Netconnect 5-557972-2 MJPLUG,8P,OVL,SLD,LINE,SM,2628 MF B $363.20 18.80% $294.93 See Labor Rate NA

Tyco/Amp Netconnect 5-557972-3 MJPLUG,8P,OVL,SLD,LINE,SM,2628 MF B $511.04 18.80% $414.98 See Labor Rate NA

Tyco/Amp Netconnect 5-557973-2 MJPLUG,8P,OVL,STR,LINE,SM,2628 MF B $385.25 18.80% $312.84 See Labor Rate NA

Tyco/Amp Netconnect 5-557973-3 MJPLUG,8P,OVL,STR,LINE,SM,2628 MF B $373.10 18.80% $302.97 See Labor Rate NA

Tyco/Amp Netconnect 555824-1 COVER PLATE KIT,PANEL,AMP CO EA B $2.00 18.80% $1.62 See Labor Rate NA

Tyco/Amp Netconnect 555843-1 MULTIPLEX ASSY,SNAP-IN,8W EA B $50.79 18.80% $41.24 See Labor Rate NA

Tyco/Amp Netconnect 555844-1 MULTIPLEX ASSY,SNAP-IN,5W EA B $42.31 18.80% $34.35 See Labor Rate NA

Tyco/Amp Netconnect 555847-1 MULTIPLEX ASSY,W/LUGS,8W EA B $51.63 18.80% $41.93 See Labor Rate NA

Tyco/Amp Netconnect 555848-1 MULTIPLEX ASSY,W/LUGS,5W EA B $43.17 18.80% $35.06 See Labor Rate NA

Tyco/Amp Netconnect 5-558530-1 MJPLUG,8P,RND,STR,CAT5E,24AWG MF B $413.83 18.80% $336.05 See Labor Rate NA

Tyco/Amp Netconnect 5-558530-2 MJPLUG,8P,RND,STR,CAT5E,24AWG MF B $423.46 18.80% $343.87 See Labor Rate NA

Tyco/Amp Netconnect 5-558530-3 MJPLUG,8P,RND,STR,CAT5E,24AWG MF B $434.16 18.80% $352.55 See Labor Rate NA

Tyco/Amp Netconnect 5-558530-4 MJPLUG,8P,RND,STR,CAT5E,24AWG MF B $503.56 18.80% $408.91 See Labor Rate NA

Tyco/Amp Netconnect 555856-1 CA ASSY,PWR ENT,8W,24 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 555856-2 CA ASSY,PWR ENT,8W,36 EA B $43.61 18.80% $35.42 See Labor Rate NA

Tyco/Amp Netconnect 555856-3 CA ASSY,PWR ENT,8W,48 EA B $49.25 18.80% $39.99 See Labor Rate NA

Tyco/Amp Netconnect 555856-4 CA ASSY,PWR ENT,8W,72 EA B $60.52 18.80% $49.14 See Labor Rate NA

Tyco/Amp Netconnect 555856-5 CA ASSY,PWR ENT,8W,144 EA B $103.71 18.80% $84.21 See Labor Rate NA
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Tyco/Amp Netconnect 555856-6 CA ASSY,PWR ENT,8W,216 EA B $143.11 18.80% $116.21 See Labor Rate NA

Tyco/Amp Netconnect 555856-7 CA ASSY,PWR ENT,8W,300 EA B $189.13 18.80% $153.58 See Labor Rate NA

Tyco/Amp Netconnect 555856-8 CA ASSY,PWR ENT,8W,60 EA B $54.90 18.80% $44.58 See Labor Rate NA

Tyco/Amp Netconnect 555856-9 CA ASSY,PWR ENT,8W,132 EA B $97.13 18.80% $78.87 See Labor Rate NA

Tyco/Amp Netconnect 555858-1 CA ASSY,PWR ENT,5W,24 EA B $33.02 18.80% $26.81 See Labor Rate NA

Tyco/Amp Netconnect 555858-2 CA ASSY,PWR ENT,5W,36 EA B $37.52 18.80% $30.47 See Labor Rate NA

Tyco/Amp Netconnect 555858-3 CA ASSY,PWR ENT,5W,48 EA B $42.02 18.80% $34.12 See Labor Rate NA

Tyco/Amp Netconnect 555858-4 CA ASSY,PWR ENT,5W,72 EA B $54.25 18.80% $44.05 See Labor Rate NA

Tyco/Amp Netconnect 555858-5 CA ASSY,PWR ENT,5W,144 EA B $85.57 18.80% $69.49 See Labor Rate NA

Tyco/Amp Netconnect 555858-6 CA ASSY,PWR ENT,5W,216 EA B $117.09 18.80% $95.08 See Labor Rate NA

Tyco/Amp Netconnect 555858-7 CA ASSY,PWR ENT,5W,420 EA B $206.47 18.80% $167.66 See Labor Rate NA

Tyco/Amp Netconnect 555858-8 CA ASSY,PWR ENT,5W,54 EA B $44.29 18.80% $35.96 See Labor Rate NA

Tyco/Amp Netconnect 555858-9 CA ASSY,PWR ENT,5W,120 EA B $75.05 18.80% $60.95 See Labor Rate NA

Tyco/Amp Netconnect 5-558815-1 CONN BLK ASSY, 110,PCB, 2PR, R MF B $471.46 18.80% $382.85 See Labor Rate NA

Tyco/Amp Netconnect 5-558816-1 CONN BLK ASSY, 110,PCB, 2PR, L MF B $471.46 18.80% $382.85 See Labor Rate NA

Tyco/Amp Netconnect 5-558817-1 CONN BLK ASSY, 110,PCB, 4PR MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 5-558817-3 CONN BLK/ASSY, 110, PCB, 4 PR MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 555890-1 SR,R,1/2 HFC,.375 TAB,NI PLT EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 555890-3 SR,R,1/2 HFC,.020 TAB NI PLT EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 555890-4 SR,R,9/16 HFC,.020 TAB,NI PLT EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 555891-1 SR,L,1/2 HFC,.375 TAB,NI PLT EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 555916-1 CONTACT,POWER ENTRY,PLAT MF B $206.11 18.80% $167.37 See Labor Rate NA

Tyco/Amp Netconnect 555991-4 CA ASSY,LINE/LINE,5W,600 EA B $294.08 18.80% $238.81 See Labor Rate NA

Tyco/Amp Netconnect 556029-1 WALLPLATE KIT,SINGLE,MOLDED EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 556029-3 WALLPLATE KIT,SINGLE,MOLDED EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 556029-7 WALLPLATE KIT,SINGLE,MOLDED EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 556029-8 WALLPLATE KIT,SINGLE,MOLDED EA B $3.04 18.80% $2.47 See Labor Rate NA

Tyco/Amp Netconnect 556029-9 WALLPLATE KIT,SINGLE EA B $3.04 18.80% $2.47 See Labor Rate NA

Tyco/Amp Netconnect 556090-1 PANEL KIT,8 PORT,AMP CO EA B $67.23 18.80% $54.59 See Labor Rate NA

Tyco/Amp Netconnect 556100-1 RCPT,DPLX,15A,2 ,5/8W,L1,BLAC EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556100-8 RCPT,DPLX,15A,2 ,5/8W,L1,RED EA B $9.77 18.80% $7.93 See Labor Rate NA

Tyco/Amp Netconnect 556101-1 RCPT,DPLX,15A,2 ,5/8W,L2,BLAC EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556101-6 RCPT,DPLX,15A,2 ,5/8W,L2,SFT EA B $9.77 18.80% $7.93 See Labor Rate NA

Tyco/Amp Netconnect 556101-8 RCPT,DPLX,15A,2 ,5/8W,L2,RED EA B $9.77 18.80% $7.93 See Labor Rate NA

Tyco/Amp Netconnect 556102-1 RCPT,DPLX,15A,2 ,5/8W,L3,BLAC EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556103-1 RCPT,DPLX,15A,2 ,8W,L4,BLACK EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556104-1 RCPT,DPLX,15A,2 ,8W,L1G,BLACK EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556105-1 RCPT,DPLX,15A,2 ,8W,L2G,BLACK EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556106-1 RCPT,DPLX,15A,2 ,8W,L3G,BLACK EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556107-1 RCPT,DPLX,15A,2 ,8W,L4G,BLACK EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556108-1 RCPT,DPLX,15A,2.25 ,5/8W,L1,B EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556109-1 RCPT,DPLX,15A,2.25 ,5/8W,L2,B EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556110-1 RCPT,DPLX,15A,2.25 ,5/8W,L3,B EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556111-1 RCPT,DPLX,15A,2.25 ,8W,L4,BLA EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556112-1 RCPT,DPLX,15A,2.25 ,8W,L1G,BL EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556113-1 RCPT,DPLX,15A,2.25 ,8W,L2G,BL EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556114-1 RCPT,DPLX,15A,2.25 ,8W,L3G,BL EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556115-1 RCPT,DPLX,15A,2.25 ,8W,L4G,BL EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556116-1 RCPT,DPLX,15A,2.5 ,5/8W,L1,BL EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556117-1 RCPT,DPLX,15A,2.5 ,5/8W,L2,BL EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556118-1 RCPT,DPLX,15A,2.5 ,5/8W,L3,BL EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556119-1 RCPT,DPLX,15A,2.5 ,8W,L4,BLAC EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556120-1 RCPT,DPLX,15A,2.5 ,8W,L1G,BLA EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556121-1 RCPT,DPLX,15A,2.5 ,8W,L2G,BLA EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556122-1 RCPT,DPLX,15A,2.5 ,8W,L3G,BLA EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556123-1 RCPT,DPLX,15A,2.5 ,8W,L4G,BLA EA B $7.54 18.80% $6.12 See Labor Rate NA

Tyco/Amp Netconnect 556124-1 J-BOX ASSY,SNAP-IN,8W EA B $20.61 18.80% $16.74 See Labor Rate NA

Tyco/Amp Netconnect 556127-1 CA ASSY,PWR/PWR,8W,14.5 EA B $36.75 18.80% $29.84 See Labor Rate NA

Tyco/Amp Netconnect 556127-2 CA ASSY,PWR/PWR,8W,20.5 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 556127-3 CA ASSY,PWR/PWR,8W,26 EA B $38.94 18.80% $31.62 See Labor Rate NA

Tyco/Amp Netconnect 556127-4 CA ASSY,PWR/PWR,8W,32 EA B $41.77 18.80% $33.92 See Labor Rate NA

Tyco/Amp Netconnect 556127-5 CA ASSY,PWR/PWR,8W,38 EA B $44.56 18.80% $36.18 See Labor Rate NA
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Tyco/Amp Netconnect 556127-6 CA ASSY,PWR/PWR,8W,44 EA B $47.36 18.80% $38.46 See Labor Rate NA

Tyco/Amp Netconnect 556127-7 CA ASSY,PWR/PWR,8W,27.5 EA B $39.38 18.80% $31.98 See Labor Rate NA

Tyco/Amp Netconnect 556127-8 CA ASSY,PWR/PWR,8W,68 EA B $58.65 18.80% $47.63 See Labor Rate NA

Tyco/Amp Netconnect 556127-9 CA ASSY,PWR/PWR,8W,80 EA B $64.27 18.80% $52.19 See Labor Rate NA

Tyco/Amp Netconnect 556132-1 J-BOX ASSY,W/LUGS,8W EA B $21.02 18.80% $17.07 See Labor Rate NA

Tyco/Amp Netconnect 556134-1 POWER ENTRY,COVER ASSY EA B $3.25 18.80% $2.64 See Labor Rate NA

Tyco/Amp Netconnect 556134-2 POWER ENTRY,COVER ASSY EA B $3.25 18.80% $2.64 See Labor Rate NA

Tyco/Amp Netconnect 556134-3 POWER ENTRY,COVER ASSY EA B $3.25 18.80% $2.64 See Labor Rate NA

Tyco/Amp Netconnect 556148-1 CA ASSY,LINE ENT,8W,12 EA B $33.33 18.80% $27.06 See Labor Rate NA

Tyco/Amp Netconnect 556148-3 CA ASSY,LINE ENT,8W,36 EA B $48.00 18.80% $38.98 See Labor Rate NA

Tyco/Amp Netconnect 556148-8 CA ASSY,LINE ENT,8W,96 EA B $81.80 18.80% $66.43 See Labor Rate NA

Tyco/Amp Netconnect 556173-1 PDM ASSY,STD,4-PORT,8W EA B $70.55 18.80% $57.29 See Labor Rate NA

Tyco/Amp Netconnect 556173-2 PDM ASSY,STD,4-PORT,5W EA B $61.77 18.80% $50.16 See Labor Rate NA

Tyco/Amp Netconnect 556180-1 PATCH PANEL ASSY,4 PR EA B $136.38 18.80% $110.75 See Labor Rate NA

Tyco/Amp Netconnect 556183-1 PATCH PANEL ASSY,2 PR EA B $104.73 18.80% $85.04 See Labor Rate NA

Tyco/Amp Netconnect 556186-1 PATCH PNL ASSY,24PORT,8POS/4PR EA B $136.38 18.80% $110.75 See Labor Rate NA

Tyco/Amp Netconnect 556189-1 PATCH PANEL ASSY,1 PR EA B $102.28 18.80% $83.06 See Labor Rate NA

Tyco/Amp Netconnect 556190-1 KIT,POWER TRNS UNIT,5 WIRE EA B $41.96 18.80% $34.07 See Labor Rate NA

Tyco/Amp Netconnect 556190-2 KIT,POWER TRNS UNIT,5 WIRE EA B $52.29 18.80% $42.46 See Labor Rate NA

Tyco/Amp Netconnect 556191-1 KIT,POWER TRNS UNIT,8 WIRE EA B $44.02 18.80% $35.74 See Labor Rate NA

Tyco/Amp Netconnect 556191-2 KIT,POWER TRNS UNIT,8 WIRE EA B $55.34 18.80% $44.94 See Labor Rate NA

Tyco/Amp Netconnect 556209-1 J-BOX ASSY,SNAP-IN,5W EA B $16.29 18.80% $13.23 See Labor Rate NA

Tyco/Amp Netconnect 556212-1 CA ASSY,PWR/PWR,5W,14.50 EA B $32.09 18.80% $26.06 See Labor Rate NA

Tyco/Amp Netconnect 556212-2 CA ASSY,PWR/PWR,5W,20.5 EA B $32.63 18.80% $26.50 See Labor Rate NA

Tyco/Amp Netconnect 556212-3 CA ASSY,PWR/PWR,5W,26 EA B $33.77 18.80% $27.42 See Labor Rate NA

Tyco/Amp Netconnect 556212-4 CA ASSY,PWR/PWR,5W,32 EA B $36.04 18.80% $29.26 See Labor Rate NA

Tyco/Amp Netconnect 556212-5 CA ASSY,PWR/PWR,5W,38 EA B $38.25 18.80% $31.06 See Labor Rate NA

Tyco/Amp Netconnect 556212-6 CA ASSY,PWR/PWR,5W,44 EA B $40.54 18.80% $32.92 See Labor Rate NA

Tyco/Amp Netconnect 556212-7 CA ASSY,PWR/PWR,5W,56 EA B $45.02 18.80% $36.56 See Labor Rate NA

Tyco/Amp Netconnect 556212-8 CA ASSY,PWR/PWR,5W,68 EA B $49.52 18.80% $40.21 See Labor Rate NA

Tyco/Amp Netconnect 556212-9 CA ASSY,PWR/PWR,5W,80 EA B $54.04 18.80% $43.88 See Labor Rate NA

Tyco/Amp Netconnect 556217-1 J-BOX ASSY,W/LUGS,5W EA B $16.71 18.80% $13.57 See Labor Rate NA

Tyco/Amp Netconnect 556222-1 DSKTP MNMNT,DPLX,15A,GRAY,8 L EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 556222-3 DSKTP MNMNT,DPLX,15A,BLACK,8 L EA B $62.31 18.80% $50.59 See Labor Rate NA

Tyco/Amp Netconnect 556245-1 PNL KIT,SGL PORT,16 STN,AMP CO EA B $67.55 18.80% $54.86 See Labor Rate NA

Tyco/Amp Netconnect 556246-1 PNL KIT,32STN,SGL PORT AMP CO EA B $105.98 18.80% $86.06 See Labor Rate NA

Tyco/Amp Netconnect 556247-1 PNL KIT,64 STN,SGL PORT,AMP CO EA B $168.20 18.80% $136.59 See Labor Rate NA

Tyco/Amp Netconnect 556263-1 DSKTP MNMNT,2-PRT,6-POS,GRAY EA B $38.81 18.80% $31.51 See Labor Rate NA

Tyco/Amp Netconnect 556263-2 DSKTP MNMNT,2-PRT,8-POS,GRAY EA B $39.23 18.80% $31.86 See Labor Rate NA

Tyco/Amp Netconnect 556340-1 F/PLTE KIT,2GANG,BLANK,ACO,ALM EA B $4.10 18.80% $3.33 See Labor Rate NA

Tyco/Amp Netconnect 556340-5 F/PLTE KIT,2GANG,BLANK,ACO,WHT EA B $4.10 18.80% $3.33 See Labor Rate NA

Tyco/Amp Netconnect 556340-6 F/PLTKIT,2GANG,BLANK,ACO,IVORY EA B $4.10 18.80% $3.33 See Labor Rate NA

Tyco/Amp Netconnect 556411-1 INSULATOR KIT,POWER,UC EA B $9.10 18.80% $7.39 See Labor Rate NA

Tyco/Amp Netconnect 556438-1 HDW KIT,ISO GND,DISTR PNL,UDC EA B $3.69 18.80% $3.00 See Labor Rate NA

Tyco/Amp Netconnect 556524-1 EDGE CONNECTOR KIT,AMP CO EA B $2.83 18.80% $2.30 See Labor Rate NA

Tyco/Amp Netconnect 556560-1 BRACKET,DISTRIBUTION,WIRING EA B $31.79 18.80% $25.81 See Labor Rate NA

Tyco/Amp Netconnect 556561-1 BRACKET,DISTRIBUTION,WIRING EA B $36.65 18.80% $29.76 See Labor Rate NA

Tyco/Amp Netconnect 556562-1 BRACKET,DISTRIBUTION,WIRING EA B $47.81 18.80% $38.82 See Labor Rate NA

Tyco/Amp Netconnect 556598-1 RECESSED MNT KIT,AMP CO,BEZEL EA B $18.21 18.80% $14.79 See Labor Rate NA

Tyco/Amp Netconnect 556599-1 COVER,RECESSED MOUNT,AMP CO EA B $7.37 18.80% $5.98 See Labor Rate NA

Tyco/Amp Netconnect 556625-1 COUPLER ASSY,6POS,MMJ/MMJ EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 556626-1 COUPLER ASSY,6 POS,R/A,MMJ/MMJ EA B $6.50 18.80% $5.28 See Labor Rate NA

Tyco/Amp Netconnect 556627-1 COUPLER ASSY,6POS,MMJ/STD MJ EA B $4.31 18.80% $3.50 See Labor Rate NA

Tyco/Amp Netconnect 556679-1 FCEPLT KIT,FURN RCEWAY,ACO,ALM EA B $2.19 18.80% $1.78 See Labor Rate NA

Tyco/Amp Netconnect 556679-3 FCEPLT KIT,FURN RCEWAY,ACO,BLK EA B $2.19 18.80% $1.78 See Labor Rate NA

Tyco/Amp Netconnect 556680-1 FACEPLT KIT,PNL MTG,ACO,LT.ALM EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 556680-3 FACEPLT KIT,PNL MTG,ACO,BLACK EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 556680-5 FACPLT KIT,PNL MTG,ACO,WHITE EA B $1.20 20.19% $0.96 See Labor Rate NA

Tyco/Amp Netconnect 556727-1 STRAIN RELIEF ASSY EA B $1.32 20.19% $1.05 See Labor Rate NA

Tyco/Amp Netconnect 556730-2 CA ASSY,PWR/LINE,5W,132 EA B $84.71 18.80% $68.79 See Labor Rate NA

Tyco/Amp Netconnect 556730-3 CA ASSY,PWR/LINE,5W,180 EA B $105.73 18.80% $85.85 See Labor Rate NA

Tyco/Amp Netconnect 556731-1 CA ASSY,PWR/LINE,8W,72 EA B $64.90 18.80% $52.70 See Labor Rate NA
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Tyco/Amp Netconnect 556731-2 CA ASSY,PWR/LINE,8W,132 EA B $101.50 18.80% $82.42 See Labor Rate NA

Tyco/Amp Netconnect 556731-3 CA ASSY,PWR/LINE,8W,180 EA B $127.80 18.80% $103.78 See Labor Rate NA

Tyco/Amp Netconnect 556731-5 CA ASSY,PWR/LINE,8W,18 EA B $43.06 18.80% $34.96 See Labor Rate NA

Tyco/Amp Netconnect 556731-6 CA ASSY,PWR/LINE,8W,24 EA B $43.46 18.80% $35.29 See Labor Rate NA

Tyco/Amp Netconnect 556731-7 CA ASSY,PWR/LINE,8W,30 EA B $45.19 18.80% $36.70 See Labor Rate NA

Tyco/Amp Netconnect 556731-8 CA ASSY,PWR/LINE,8W,36 EA B $48.00 18.80% $38.98 See Labor Rate NA

Tyco/Amp Netconnect 556731-9 CA ASSY,PWR/LINE,8W,42 EA B $50.81 18.80% $41.26 See Labor Rate NA

Tyco/Amp Netconnect 556742-1 WIRE MGT KIT UNIV DATA CONN. EA B $63.50 18.80% $51.56 See Labor Rate NA

Tyco/Amp Netconnect 556742-2 WIRE MGT KIT,DISTR PNL,UDC EA B $63.50 18.80% $51.56 See Labor Rate NA

Tyco/Amp Netconnect 556745-1 BRACKET DIST.,WIRING 8.75PANEL EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 556794-1 PDM ASSY,STD,6-PORT,8W EA B $121.09 18.80% $98.33 See Labor Rate NA

Tyco/Amp Netconnect 556794-2 PDM ASSY,STD,6-PORT,5W EA B $114.42 18.80% $92.91 See Labor Rate NA

Tyco/Amp Netconnect 556886-1 MULTIPLEX ASSY,W/O LUGS,5W EA B $47.11 18.80% $38.26 See Labor Rate NA

Tyco/Amp Netconnect 556887-1 J-BOX ASSY,W/O LUGS,5W EA B $20.77 18.80% $16.86 See Labor Rate NA

Tyco/Amp Netconnect 556888-1 J-BOX ASSY,W/O LUGS,8W EA B $21.02 18.80% $17.07 See Labor Rate NA

Tyco/Amp Netconnect 556897-8 ASSY.SMR,LINE 3,STD GND,BLACK EA B $23.21 18.80% $18.85 See Labor Rate NA

Tyco/Amp Netconnect 5-569030-3 MJPLUG,4P,ROUND,SOLID,AWG2426 MF B $195.53 18.80% $158.78 See Labor Rate NA

Tyco/Amp Netconnect 5-569031-2 MJPLUG,4P,ROUND,STRAND,AWG262 MF B $163.30 18.80% $132.61 See Labor Rate NA

Tyco/Amp Netconnect 5-569031-3 MJPLUG,4P,ROUND,STRAND,AWG262 MF B $139.59 18.80% $113.35 See Labor Rate NA

Tyco/Amp Netconnect 5-569032-2 MJPLUG,6P,ROUND,SOLID,AWG24-26 MF B $173.74 18.80% $141.09 See Labor Rate NA

Tyco/Amp Netconnect 5-569032-3 MJPLUG,6P,ROUND,SOLID,AWG24-26 MF B $175.82 18.80% $142.77 See Labor Rate NA

Tyco/Amp Netconnect 556907-1 DIST. PNL. KIT UDC,32PORT EA B $124.80 18.80% $101.34 See Labor Rate NA

Tyco/Amp Netconnect 556920-1 HDW KIT,MTG,JBOX,UNIV RCWY EA B $25.69 18.80% $20.86 See Labor Rate NA

Tyco/Amp Netconnect 5-569215-2 MJPLUG,8P,RND,SLD,SM OPEN,2426 MF B $415.75 18.80% $337.61 See Labor Rate NA

Tyco/Amp Netconnect 5-569278-1 MJPLUG,8P,RND,SLD,CAT5E,2428AW MF B $370.00 18.80% $300.46 See Labor Rate NA

Tyco/Amp Netconnect 5-569278-2 MJPLUG,8P,RND,SLD,CAT5E,2428AW MF B $437.23 18.80% $355.05 See Labor Rate NA

Tyco/Amp Netconnect 5-569278-3 MJPLUG,8P,RND,SLD,CAT5E,2428AW MF B $442.81 18.80% $359.58 See Labor Rate NA

Tyco/Amp Netconnect 5-569278-4 MJPLUG,8P,RND,SLD,CAT5E,2428AW MF B $464.54 18.80% $377.22 See Labor Rate NA

Tyco/Amp Netconnect 5-569393-2 MJPLUG,8P/4C,RND/OVL,STR,SHL24 MF B $977.06 18.80% $793.41 See Labor Rate NA

Tyco/Amp Netconnect 556944-1 HDW KIT,MTG,MULTIPLEX,UNIV RCW EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 556946-1 MULTIPLEX ASSY,W/O LUGS,8W EA B $51.63 18.80% $41.93 See Labor Rate NA

Tyco/Amp Netconnect 5-569530-2 MJPLUG,8P,RND,SLD,SHLD,2426AWG MF B $977.06 18.80% $793.41 See Labor Rate NA

Tyco/Amp Netconnect 5-569530-3 MJPLUG,8P,RND,SLD,SHLD,2426AWG MF B $1,062.77 18.80% $863.01 See Labor Rate NA

Tyco/Amp Netconnect 5-569530-4 MJPLUG,8P,RND,SLD,SHLD,2426AWG MF B $1,148.47 18.80% $932.61 See Labor Rate NA

Tyco/Amp Netconnect 5-569531-2 MJPLUG,8P,RND,SLD,SHL,KEY2426 MF B $1,301.24 18.80% $1,056.66 See Labor Rate NA

Tyco/Amp Netconnect 5-569532-1 MJPLUG,8P,RND,STRD,SHLD,24/28 MF B $1,091.53 18.80% $886.37 See Labor Rate NA

Tyco/Amp Netconnect 5-569532-2 MJPLUG,8P,RND,STRD,SHLD,24/28 MF B $1,108.09 18.80% $899.81 See Labor Rate NA

Tyco/Amp Netconnect 5-569532-3 MJPLUG,8P,RND,STRD,SHLD,24/28 MF B $1,124.65 18.80% $913.26 See Labor Rate NA

Tyco/Amp Netconnect 5-569532-4 MJPLUG,8P,RND,STRD,SHLD,24/28 MF B $1,319.43 18.80% $1,071.43 See Labor Rate NA

Tyco/Amp Netconnect 5-569533-2 MJPLUG,8P,RND,STR,SHL,KEY,2428 MF B $1,238.35 18.80% $1,005.59 See Labor Rate NA

Tyco/Amp Netconnect 5-569533-3 MJPLUG,8P,RND,STR,SHL,KEY,2428 MF B $1,257.64 18.80% $1,021.26 See Labor Rate NA

Tyco/Amp Netconnect 5-569533-4 MJPLUG,8P,RND,STR,SHL,KEY,2428 MF B $1,903.04 18.80% $1,545.34 See Labor Rate NA

Tyco/Amp Netconnect 5-569542-2 MJPLUG,8P,OVL,STR,SHL,AWG24-28 MF B $1,072.28 18.80% $870.74 See Labor Rate NA

Tyco/Amp Netconnect 5-569542-3 MJPLUG,8P,OVL,STR,SHL,AWG24-28 MF B $1,122.22 18.80% $911.29 See Labor Rate NA

Tyco/Amp Netconnect 5-569542-4 MJPLUG,8P,OVL,STR,SHL,AWG24-28 MF B $1,148.47 18.80% $932.61 See Labor Rate NA

Tyco/Amp Netconnect 5-569543-2 MJPLUG,8P,OVL,STR,SHL,KEY,2428 MF B $977.06 18.80% $793.41 See Labor Rate NA

Tyco/Amp Netconnect 5-569550-2 MJPLUG,8P,RND,SLD,SHL,CAT52426 MF B $985.58 18.80% $800.33 See Labor Rate NA

Tyco/Amp Netconnect 5-569550-3 MJPLUG,8P,RND,SLD,SHL,CAT52426 MF B $1,068.73 18.80% $867.85 See Labor Rate NA

Tyco/Amp Netconnect 5-569552-2 MJPLUG,8P,RND,STR,SHL,CAT52426 MF B $1,059.27 18.80% $860.17 See Labor Rate NA

Tyco/Amp Netconnect 5-569552-3 MJPLUG,8P,RND,STR,SHL,CAT52426 MF B $942.35 18.80% $765.22 See Labor Rate NA

Tyco/Amp Netconnect 5-569552-4 MJPLUG,8P,RND,STR,SHL,CAT52426 MF B $1,021.56 18.80% $829.54 See Labor Rate NA

Tyco/Amp Netconnect 556962-1 DISTN BOX ASSY,8POS,6/OUT EA B $42.92 18.80% $34.85 See Labor Rate NA

Tyco/Amp Netconnect 556965-1 PANEL KIT,BLANK (1.75) EA B $39.54 18.80% $32.11 See Labor Rate NA

Tyco/Amp Netconnect 556965-2 PANEL KIT,BLANK (3.50) EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 556965-3 PANEL KIT,BLANK (5.25) EA B $44.25 18.80% $35.93 See Labor Rate NA

Tyco/Amp Netconnect 556965-4 PANEL KIT,BLANK (7.00) EA B $46.46 18.80% $37.73 See Labor Rate NA

Tyco/Amp Netconnect 556965-5 PANEL KIT,BLANK (8.75) EA B $51.92 18.80% $42.16 See Labor Rate NA

Tyco/Amp Netconnect 557212-1 INS.ASSY,DUAL ST.2.5MM BAYONET EA B $7.08 18.80% $5.75 See Labor Rate NA

Tyco/Amp Netconnect 557212-3 INS.ASSY,DUAL ST.2.5MM BAYONET EA B $7.08 18.80% $5.75 See Labor Rate NA

Tyco/Amp Netconnect 557212-4 INS.ASSY,DUAL ST.2.5MM BAYONET EA B $7.08 18.80% $5.75 See Labor Rate NA

Tyco/Amp Netconnect 557212-5 INS.ASSY,DUAL ST.2.5MM BAYONET EA B $7.08 18.80% $5.75 See Labor Rate NA

Tyco/Amp Netconnect 557214-1 INSRT ASSY,M/JK,8POS,SHLD,ACO EA B $8.79 18.80% $7.14 See Labor Rate NA
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Tyco/Amp Netconnect 557220-1 INSERT ASSY,DUAL 8 POSN,SHLD EA B $11.85 18.80% $9.62 See Labor Rate NA

Tyco/Amp Netconnect 557220-3 INSERT ASSY,DUAL 8 POSN,SHLD EA B $11.85 18.80% $9.62 See Labor Rate NA

Tyco/Amp Netconnect 557220-5 INSRT ASSY,DUAL 8POS,SHLD,RJ45 EA B $11.85 18.80% $9.62 See Labor Rate NA

Tyco/Amp Netconnect 557242-1 INSERT ASSY,6POS,MOD/JK,ACO EA B $5.23 18.80% $4.25 See Labor Rate NA

Tyco/Amp Netconnect 557243-1 INSRT ASSY,MODJK,8POS,SHLD,ACO EA B $7.21 18.80% $5.86 See Labor Rate NA

Tyco/Amp Netconnect 5-57253-3 CA,CAT5,4STP,24GA,CMP,3.3M,GRY MF B $913.43 19.69% $733.57 See Labor Rate NA

Tyco/Amp Netconnect 5-57253-5 CA,CAT5,4STP,24GA,CMP,1.5M,GRY MF B $913.43 19.69% $733.57 See Labor Rate NA

Tyco/Amp Netconnect 557260-1 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557260-3 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557260-4 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557260-5 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557260-6 ASSY INSRT,DUAL,CAT5,ACO,IVORY EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557272-1 INSRT ASSY,DUAL,RJ45,ALMOND EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557272-6 INSRT ASSY,DUAL,RJ45,IVORY EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557280-1 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557280-3 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557280-4 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557280-5 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557280-6 INSRT ASSY,DUAL,CAT5,IVORY EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 557284-1 INSRT ASSY,RJ45,SHLD,LT.ALMOND EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 557284-3 INSRT ASSY,RJ45,SHLD,BLACK EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 557284-4 INSRT ASSY,RJ45,SHLD,NEMA GRAY EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 557284-5 INSRT ASSY,RJ45,SHLD,WHITE EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 557284-6 INSRT ASSY,RJ45,SHLD,IVORY EA B $15.61 18.80% $12.68 See Labor Rate NA

Tyco/Amp Netconnect 557295-1 INSERT ASSY,SC-ST DUPLEX RCPT EA B $37.81 18.80% $30.70 See Labor Rate NA

Tyco/Amp Netconnect 557322-1 FP KIT,AFWM,ST,2-PRT,LT ALMOND EA B $8.88 18.80% $7.21 See Labor Rate NA

Tyco/Amp Netconnect 557322-2 FP KIT,AFWM,ST,2-PRT,ST GRAY EA B $8.88 18.80% $7.21 See Labor Rate NA

Tyco/Amp Netconnect 557322-4 FP KIT,AFWM,ST,2-PRT,NEMA GRAY EA B $8.88 18.80% $7.21 See Labor Rate NA

Tyco/Amp Netconnect 557322-5 FP KIT,AFWM,ST,2-PRT,WHITE EA B $8.88 18.80% $7.21 See Labor Rate NA

Tyco/Amp Netconnect 557346-1 INSERT KIT,KSTN JK 6POS EA B $5.02 18.80% $4.08 See Labor Rate NA

Tyco/Amp Netconnect 557350-1 INSERT KIT, DUAL BAYONET CONN EA B $17.33 18.80% $14.07 See Labor Rate NA

Tyco/Amp Netconnect 557351-1 INSERT KIT,SINGLE FDDI,ALMOND EA B $25.44 18.80% $20.66 See Labor Rate NA

Tyco/Amp Netconnect 557359-1 INSRT,DUAL,BAYONET CONN,LT.ALM EA B $3.50 18.80% $2.84 See Labor Rate NA

Tyco/Amp Netconnect 557361-1 INSERT,LT. ALMOND EA B $3.25 18.80% $2.64 See Labor Rate NA

Tyco/Amp Netconnect 557364-1 INSERT KIT,ACO,LT ALMOND EA B $1.90 20.19% $1.52 See Labor Rate NA

Tyco/Amp Netconnect 557365-1 INSERT KIT,DUAL FDDI,LT ALMOND EA B $43.88 18.80% $35.63 See Labor Rate NA

Tyco/Amp Netconnect 557366-1 SURFACE MTG OUTLET BOX ASSY EA B $23.73 18.80% $19.27 See Labor Rate NA

Tyco/Amp Netconnect 557384-1 COVER KIT,STRAIN RELIEF,DATA EA B $5.31 18.80% $4.31 See Labor Rate NA

Tyco/Amp Netconnect 557386-1 INSERT KIT,KSTN JK,8POS,ALMOND EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 557387-1 INSERT KIT,FEED-THRU JK. 6POS EA B $3.65 18.80% $2.97 See Labor Rate NA

Tyco/Amp Netconnect 557396-1 WALL BRACKET,HINGED,24 PORT EA B $51.75 18.80% $42.02 See Labor Rate NA

Tyco/Amp Netconnect 557403-1 PANEL ASSY,24 PORT,6 POSN,2 PR EA B $141.15 18.80% $114.62 See Labor Rate NA

Tyco/Amp Netconnect 557411-1 PANEL ASSY,48 PORT,6 POSN,2 PR EA B $282.30 18.80% $229.24 See Labor Rate NA

Tyco/Amp Netconnect 557415-1 PANEL ASSY,96 PORT,6 POSN,2 PR EA B $564.59 18.80% $458.47 See Labor Rate NA

Tyco/Amp Netconnect 557429-1 PANEL,16 PORT, 110 JK EA B $40.31 18.80% $32.73 See Labor Rate NA

Tyco/Amp Netconnect 557429-2 PANEL,16 PORT, 110 JK EA B $40.31 18.80% $32.73 See Labor Rate NA

Tyco/Amp Netconnect 557430-1 PANEL, 32 PORT,110 JK EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 557430-2 PANEL, 32 PORT,110 JK EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 557431-1 PANEL, 48 PORT,110 JK EA B $52.52 18.80% $42.65 See Labor Rate NA

Tyco/Amp Netconnect 557431-2 PANEL, 48 PORT,110 JK EA B $52.52 18.80% $42.65 See Labor Rate NA

Tyco/Amp Netconnect 557472-1 FP KIT,AFWM,3 KSTN JK,4PR,LT A EA B $13.67 18.80% $11.10 See Labor Rate NA

Tyco/Amp Netconnect 557472-2 FP KIT,AFWM,3 KSTN JK,4PR,ST G EA B $13.67 18.80% $11.10 See Labor Rate NA

Tyco/Amp Netconnect 557472-4 FP KIT,AFWM,3 KSTN JK,4PR,NEMA EA B $13.67 18.80% $11.10 See Labor Rate NA

Tyco/Amp Netconnect 557472-5 FP KIT,AFWM,3 KSTN JK,4PR,WHIT EA B $13.67 18.80% $11.10 See Labor Rate NA

Tyco/Amp Netconnect 557474-1 FP KIT,AFWM,ST,4-PRT,LT ALMOND EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 557474-2 FP KIT,AFWM,ST,4-PRT,ST GRAY EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 557474-4 FP KIT,AFWM,ST,4-PRT,NEMA GRAY EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 557474-5 FP KIT,AFWM,ST,4-PRT,WHITE EA B $12.35 18.80% $10.03 See Labor Rate NA

Tyco/Amp Netconnect 557502-1 FCEPLT KIT,4PORT,110 JK,LT.ALM EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557502-2 FCEPLT KIT,4PORT,110 JK,BLACK EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557502-3 FCEPLTE KIT,4PORT,110 JK,WHITE EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557502-4 FP KIT,4P 110 NEMA GY EA B $2.37 18.80% $1.92 See Labor Rate NA
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Tyco/Amp Netconnect 557505-1 FCEPLT KIT,2PORT,110 JK,LT.ALM EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557505-2 FCEPLTE KIT,2PORT,110 JK,BLACK EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557505-3 FCEPLTE KIT,2PORT,110 JK,WHITE EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557505-4 FP KIT,2P,110 NEMA GY EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557505-7 FP KIT,2P,110, RED EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 557511-1 FP KIT,AFWM,MOD CPLR,6 POS,LT EA B $22.67 18.80% $18.41 See Labor Rate NA

Tyco/Amp Netconnect 557511-2 FP KIT,AFWM,MOD CPLR,6 POS,ST EA B $22.67 18.80% $18.41 See Labor Rate NA

Tyco/Amp Netconnect 557511-4 FP KIT,AFWM,MOD CPLR,6 POS,NEM EA B $22.67 18.80% $18.41 See Labor Rate NA

Tyco/Amp Netconnect 557511-5 FP KIT,AFWM,MOD CPLR,6 POS EA B $22.67 18.80% $18.41 See Labor Rate NA

Tyco/Amp Netconnect 557519-1 INSERT KIT,KSTN JK,PNL MT,SMO EA B $8.79 18.80% $7.14 See Labor Rate NA

Tyco/Amp Netconnect 557548-1 BRACKET KIT,WRG DISTR EA B $18.29 18.80% $14.85 See Labor Rate NA

Tyco/Amp Netconnect 557590-1 FP KIT,AFWM,2 KSTN JK,4PR,LT A EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557590-2 FP KIT,AFWM,2 KSTN JK,4PR,ST G EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557590-4 FP KIT,AFWM,2 KSTN JK,4PR,NEMA EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557590-5 FP KIT,AFWM,2 KSTN JK,4PR,WHIT EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557601-1 AFWM,5-GANG ROT,LT ALMOND EA B $133.28 18.80% $108.23 See Labor Rate NA

Tyco/Amp Netconnect 557601-2 AFWM,5-GANG ROT,STORM GRAY EA B $133.28 18.80% $108.23 See Labor Rate NA

Tyco/Amp Netconnect 557601-3 AFWM,5-GANG ROT,BLACK EA B $133.28 18.80% $108.23 See Labor Rate NA

Tyco/Amp Netconnect 557601-4 AFWM,5-GANG ROT,NEMA GRAY EA B $133.28 18.80% $108.23 See Labor Rate NA

Tyco/Amp Netconnect 557603-1 FP KIT,AFWM,2 KSTN JK,3PR,LT A EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557603-2 FP KIT,AFWM,2 KSTN JK,3PR,ST G EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557603-4 FP KIT,AFWM,2 KSTN JK,3PR,NEMA EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557603-5 FP KIT,AFWM,2 KSTN JK,3PR,WHIT EA B $12.98 18.80% $10.54 See Labor Rate NA

Tyco/Amp Netconnect 557604-1 FP KIT,AFWM,3 KSTN JK,3PR,LT A EA B $13.61 18.80% $11.06 See Labor Rate NA

Tyco/Amp Netconnect 557604-2 FP KIT,AFWM,3 KSTN JK,3PR,ST G EA B $13.61 18.80% $11.06 See Labor Rate NA

Tyco/Amp Netconnect 557604-4 FP KIT,AFWM,3 KSTN JK,3PR,NEMA EA B $13.61 18.80% $11.06 See Labor Rate NA

Tyco/Amp Netconnect 557604-5 FP KIT,AFWM,3 KSTN JK,3PR,WHIT EA B $13.61 18.80% $11.06 See Labor Rate NA

Tyco/Amp Netconnect 557606-1 FP KIT,AFWM,MOD CPLR,8 POS,LT EA B $25.85 18.80% $20.99 See Labor Rate NA

Tyco/Amp Netconnect 557606-2 FP KIT,AFWM,MOD CPLR,8 POS,ST EA B $25.85 18.80% $20.99 See Labor Rate NA

Tyco/Amp Netconnect 557606-4 FP KIT,AFWM,MOD CPLR,8 POS,NEM EA B $25.85 18.80% $20.99 See Labor Rate NA

Tyco/Amp Netconnect 557606-5 FP KIT,AFWM,MOD CPLR,8 POS,WHI EA B $25.85 18.80% $20.99 See Labor Rate NA

Tyco/Amp Netconnect 557652-1 CA ASSY,LINE ENT,5W,16 EA B $36.65 18.80% $29.76 See Labor Rate NA

Tyco/Amp Netconnect 557652-3 CA ASSY,LINE ENT,5W,96 EA B $65.69 18.80% $53.34 See Labor Rate NA

Tyco/Amp Netconnect 557653-1 CA ASSY,LINE ENT,8W,16 EA B $41.34 18.80% $33.57 See Labor Rate NA

Tyco/Amp Netconnect 557653-2 CA ASSY,LINE ENT,8WDN,16 EA B $41.34 18.80% $33.57 See Labor Rate NA

Tyco/Amp Netconnect 557655-1 FP KIT,AFWM,BLANK,LT ALMOND EA B $3.63 18.80% $2.95 See Labor Rate NA

Tyco/Amp Netconnect 557655-2 FP KIT,AFWM,BLANK,STORM GRAY EA B $3.63 18.80% $2.95 See Labor Rate NA

Tyco/Amp Netconnect 557655-4 FP KIT,AFWM,BLANK,NEMA GRAY EA B $3.63 18.80% $2.95 See Labor Rate NA

Tyco/Amp Netconnect 557655-5 FP KIT,AFWM,BLANK,WHITE EA B $3.63 18.80% $2.95 See Labor Rate NA

Tyco/Amp Netconnect 557685-1 ADAPTER,RACEWAY,LT. ALMOND EA B $2.48 18.80% $2.01 See Labor Rate NA

Tyco/Amp Netconnect 557691-1 FCEPLT KIT,6PORT,110CONN,LT.AL EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557691-2 FCEPLT KIT,6PORT,110 CONN,BLK EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557691-3 FCEPLT KIT,6PORT,110CONN,WHITE EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557691-4 FP KIT,6P,110 NEMA GY EA B $2.37 18.80% $1.92 See Labor Rate NA

Tyco/Amp Netconnect 557693-1 BEZEL,DPLX RCPT,BLACK EA B $2.81 18.80% $2.28 See Labor Rate NA

Tyco/Amp Netconnect 557721-1 HDW KIT,MTG,JBOX,HAWORTH EA B $24.92 18.80% $20.24 See Labor Rate NA

Tyco/Amp Netconnect 557726-1 WIRE MGT KIT,32,48,96,PORT,110 EA B $58.56 18.80% $47.55 See Labor Rate NA

Tyco/Amp Netconnect 557732-1 WIRE MGT KIT,16 PORT,110 PANEL EA B $58.56 18.80% $47.55 See Labor Rate NA

Tyco/Amp Netconnect 557737-1 HDW KIT,MTG,JBOX,H/M EA B $28.21 18.80% $22.91 See Labor Rate NA

Tyco/Amp Netconnect 557751-1 PLATE ASSY, BACK-UP EA B $5.04 18.80% $4.09 See Labor Rate NA

Tyco/Amp Netconnect 557772-1 INSRT ASSY, F CONN,LT.ALMOND EA B $4.37 18.80% $3.54 See Labor Rate NA

Tyco/Amp Netconnect 557775-1 INSERT,(2) 110 KEYSTJK.LT.ALMO EA B $1.70 20.19% $1.36 See Labor Rate NA

Tyco/Amp Netconnect 557776-1 INSRT ASSY,BNC CONN. LT ALMOND EA B $13.65 18.80% $11.09 See Labor Rate NA

Tyco/Amp Netconnect 557802-1 TRIPLEX ASSY,SNAP-IN,8W EA B $70.25 18.80% $57.04 See Labor Rate NA

Tyco/Amp Netconnect 557802-2 TRIPLEX ASSY,W/O LUGS,8W EA B $70.25 18.80% $57.04 See Labor Rate NA

Tyco/Amp Netconnect 557809-1 FP KIT,AFWM,3 110 JK,RJ11,LT A EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 557809-2 FP KIT,AFWM,3-110 JK,RJ11,ST G EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 557809-4 FP KIT,AFWM,3-110 JK,RJ11,NEMA EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 557809-5 FP KIT,AFWM,3-110 JK,RJ11,WHIT EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 5-57814-1 CA,CAT5,25UTP,PWR SUM,CMR,WHT MF B $1,057.65 19.69% $849.40 See Labor Rate NA

Tyco/Amp Netconnect 557827-1 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $17.88 18.80% $14.52 See Labor Rate NA

Tyco/Amp Netconnect 557827-2 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $19.52 18.80% $15.85 See Labor Rate NA
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Tyco/Amp Netconnect 557827-3 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $21.15 18.80% $17.18 See Labor Rate NA

Tyco/Amp Netconnect 557827-4 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $22.83 18.80% $18.54 See Labor Rate NA

Tyco/Amp Netconnect 557827-5 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $26.10 18.80% $21.19 See Labor Rate NA

Tyco/Amp Netconnect 557827-6 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $29.40 18.80% $23.88 See Labor Rate NA

Tyco/Amp Netconnect 557827-7 CA ASSY,SHLD,8POS,MP,CAT 5 EA B $32.67 18.80% $26.53 See Labor Rate NA

Tyco/Amp Netconnect 557827-8 CA ASSY,MP,SHLD&STRD,CAT5,10FT EA B $24.46 18.80% $19.86 See Labor Rate NA

Tyco/Amp Netconnect 557827-9 CA ASSY,MP,SHLD&STRD,CAT5,75FT EA B $97.05 18.80% $78.81 See Labor Rate NA

Tyco/Amp Netconnect 557913-1 ADAPTER KIT,AFTER-SET EA B $25.33 18.80% $20.57 See Labor Rate NA

Tyco/Amp Netconnect 557948-1 INSERT KIT,110 JK,EIA,CAT5 EA B $5.87 18.80% $4.76 See Labor Rate NA

Tyco/Amp Netconnect 557950-1 QUADPLEX ASSY,W/O LUGS,8W EA B $103.27 18.80% $83.86 See Labor Rate NA

Tyco/Amp Netconnect 557958-1 CA,L1,120 L,PS,24 L,8/15A EA B $156.94 18.80% $127.44 See Labor Rate NA

Tyco/Amp Netconnect 557958-2 CA,L2,120 L,PS,24 L,8/15A EA B $156.94 18.80% $127.44 See Labor Rate NA

Tyco/Amp Netconnect 557974-1 CA ASSY,PWR ENT,3W,L1,120 EA B $47.67 18.80% $38.71 See Labor Rate NA

Tyco/Amp Netconnect 557974-2 CA ASSY,PWR ENT,3W,L2,120 EA B $47.67 18.80% $38.71 See Labor Rate NA

Tyco/Amp Netconnect 557974-3 CA ASSY,PWR ENT,3W,L3,120 EA B $47.67 18.80% $38.71 See Labor Rate NA

Tyco/Amp Netconnect 557974-4 CA ASSY,PWR ENT,3W,L1,36 EA B $31.31 18.80% $25.42 See Labor Rate NA

Tyco/Amp Netconnect 557974-5 CA ASSY,PWR ENT,3W,L2,36 EA B $31.31 18.80% $25.42 See Labor Rate NA

Tyco/Amp Netconnect 557974-6 CA ASSY,PWR ENT,3W,L3,36 EA B $31.31 18.80% $25.42 See Labor Rate NA

Tyco/Amp Netconnect 557974-7 CA ASSY,PWR ENT,3W,L1,66 EA B $39.33 18.80% $31.93 See Labor Rate NA

Tyco/Amp Netconnect 557974-8 CA ASSY,PWR ENT,3W,L2,66 EA B $39.33 18.80% $31.93 See Labor Rate NA

Tyco/Amp Netconnect 557974-9 CA ASSY,PWR ENT,3W,L3,66 EA B $39.33 18.80% $31.93 See Labor Rate NA

Tyco/Amp Netconnect 558054-1 DATA KIT,110 MOD JK,UC,CAT5E EA B $14.13 18.80% $11.48 See Labor Rate NA

Tyco/Amp Netconnect 558056-1 RCPT,DPLX,15A,2.5 ,8W,L5G,BLA EA B $7.06 18.80% $5.73 See Labor Rate NA

Tyco/Amp Netconnect 558057-1 CA ASSY,PWR/PWR,8W,2#10,600 EA B $353.37 18.80% $286.95 See Labor Rate NA

Tyco/Amp Netconnect 558057-2 CA ASSY,PWR/PWR,8W,2#10,21 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 558057-3 CA ASSY,PWR/PWR,8W,2#10,24.5 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 558057-4 CA ASSY,PWR/PWR,8W,2#10,33 EA B $41.77 18.80% $33.92 See Labor Rate NA

Tyco/Amp Netconnect 558057-5 CA ASSY,PWR/PWR,8W,2#10,36.5 EA B $43.61 18.80% $35.42 See Labor Rate NA

Tyco/Amp Netconnect 558057-6 CA ASSY,PWR/PWR,8W,2#10,45 EA B $47.36 18.80% $38.46 See Labor Rate NA

Tyco/Amp Netconnect 558057-7 CA ASSY,PWR/PWR,8W,2#10,48.5 EA B $49.25 18.80% $39.99 See Labor Rate NA

Tyco/Amp Netconnect 558057-8 CA ASSY,PWR/PWR,8W,2#10,60.5 EA B $54.90 18.80% $44.58 See Labor Rate NA

Tyco/Amp Netconnect 558057-9 CA ASSY,PWR/PWR,8W,2#10,47 EA B $48.32 18.80% $39.24 See Labor Rate NA

Tyco/Amp Netconnect 558058-1 CA ASSY,PWR ENT,8W,2#10,600 EA B $353.37 18.80% $286.95 See Labor Rate NA

Tyco/Amp Netconnect 558058-2 CA ASSY,PWR ENT,8W,2#10,155 EA B $109.17 18.80% $88.65 See Labor Rate NA

Tyco/Amp Netconnect 558058-3 CA ASSY,PWR ENT,8W,2#10,45 EA B $47.36 18.80% $38.46 See Labor Rate NA

Tyco/Amp Netconnect 558058-4 CA ASSY,PWR ENT,8W,2#10,36 EA B $43.61 18.80% $35.42 See Labor Rate NA

Tyco/Amp Netconnect 558058-5 CA ASSY,PWR ENT,8W,2#10,40 EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 558058-6 CA ASSY,PWR ENT,8W,2#10,20 EA B $37.50 18.80% $30.45 See Labor Rate NA

Tyco/Amp Netconnect 558058-7 CA ASSY,PWR ENT,8W,2#10,60 EA B $54.90 18.80% $44.58 See Labor Rate NA

Tyco/Amp Netconnect 558058-8 CA ASSY,PWR ENT,8W,2#10,48 EA B $49.25 18.80% $39.99 See Labor Rate NA

Tyco/Amp Netconnect 558058-9 CA ASSY,PWR ENT,8W,2#10,72 EA B $61.73 18.80% $50.13 See Labor Rate NA

Tyco/Amp Netconnect 558086-1 F/PLATE KIT,12PORT,110 LT.ALMD EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 558086-2 F/PLATE KIT,12PORT,110CONN/BLK EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 558086-3 F/PLATE KIT,12PORT,110CONN/WHT EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 558086-4 FP KIT,12P,110 NEMA GY EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 558088-1 FCEPLTE KIT,4PORT,110CONN,ALMO EA B $2.35 18.80% $1.91 See Labor Rate NA

Tyco/Amp Netconnect 558088-2 FCEPLTE KIT,4PORT,110CONN,BLK EA B $2.35 18.80% $1.91 See Labor Rate NA

Tyco/Amp Netconnect 558088-3 FCEPLTE KIT,4PORT,110CONN,WHT EA B $2.35 18.80% $1.91 See Labor Rate NA

Tyco/Amp Netconnect 558088-4 FP KIT,4P,110 NEMA GY EA B $2.35 18.80% $1.91 See Labor Rate NA

Tyco/Amp Netconnect 558088-7 FCEPLTE KIT,4PORT,110CONN,RED EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 558106-1 FP KIT,2P,110 MJ,FLEXMODE EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558106-2 FP KIT,2P,110,FL MT,ALMOND EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558106-4 FP KIT 2P,110,FL MT,NEMA GY EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558107-1 FP KIT,3P,110 MJ, FLEXMODE EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558107-2 FP KIT,3 PORT,110 LT ALMD EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558107-4 FP KIT 3 PORT,110 NEMA GY EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558171-1 INSERT KIT,110 JK,DUAL,CAT 5 EA B $10.73 18.80% $8.71 See Labor Rate NA

Tyco/Amp Netconnect 558176-1 ICON,VARIETY WHEEL,STD,ALMOND EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558176-2 ICON,VARIETY WHEEL,STD RED EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558176-3 ICON,VARIETY WHEEL,STD,GREEN EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558176-4 ICON,VARIETY WHEEL,STD BLUE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558176-5 ICON,VARIETY WHEEL,STD,YELLOW EA B $0.54 20.19% $0.43 See Labor Rate NA

Page 1902 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Tyco/Amp Netconnect 558176-6 ICON,VARIETY WHEEL,STD,BLACK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558176-7 ICON,VARIETY WHEEL,STD,ORANGE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558176-8 ICON,VARIETY WHEEL,STD,WHITE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558176-9 ICON,VARIETY WHEEL,STD,VIOLET EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558186-2 BLANK INSRT,FACEPLATE,FLEXMODE EA B $0.58 20.19% $0.46 See Labor Rate NA

Tyco/Amp Netconnect 558186-4 BLANK INSRT,FACEPLATE,FLEXMODE EA B $0.58 20.19% $0.46 See Labor Rate NA

Tyco/Amp Netconnect 558191-1 FACEPLATE KIT, 4 110 JK EA B $5.04 18.80% $4.09 See Labor Rate NA

Tyco/Amp Netconnect 558191-2 FP KIT, 4P, 110 JK, H/M EA B $5.04 18.80% $4.09 See Labor Rate NA

Tyco/Amp Netconnect 558191-4 FP KIT, 4P, 110 JK, H/M EA B $5.04 18.80% $4.09 See Labor Rate NA

Tyco/Amp Netconnect 558198-1 ICON, DATA WHEEL, LT ALMOND EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-2 ICON, DATA WHEEL, RED EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-3 ICON, DATA WHEEL, GREEN EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-4 ICON, DATA WHEEL, BLUE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-5 ICON, DATA WHEEL, YELLOW EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-6 ICON, DATA WHEEL, BLACK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-7 ICON, DATA WHEEL, ORANGE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-8 ICON, DATA WHEEL, WHITE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558198-9 ICON, DATA WHEEL, VIOLET EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-1 ICON, PHONE WHEEL, LT ALMOND EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-2 ICON, PHONE WHEEL, RED EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-3 ICON, PHONE WHEEL, GREEN EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-4 ICON, PHONE WHEEL, BLUE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-5 ICON, PHONE WHEEL, YELLOW EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-6 ICON, PHONE WHEEL, BLACK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-7 ICON, PHONE WHEEL, ORANGE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-8 ICON, PHONE WHEEL, WHITE EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558199-9 ICON, PHONE WHEEL, VIOLET EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558211-1 MOD PLUG BOOT, BLACK EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 558211-2 MOD PLUG BOOT, LT. ALMOND EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 558211-3 MOD PLUG BOOT, RED EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 558211-4 MOD PLUG BOOT, GREEN EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 558211-5 MOD PLUG BOOT, BLUE EA B $0.22 20.19% $0.18 See Labor Rate NA

Tyco/Amp Netconnect 558211-6 MOD PLUG BOOT, YELLOW EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 558211-7 MOD PLUG BOOT, ORANGE EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 558211-8 MOD PLUG BOOT, WHITE EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 558211-9 MOD PLUG BOOT, VIOLET EA B $0.26 20.19% $0.21 See Labor Rate NA

Tyco/Amp Netconnect 558217-1 INSTALLATION KIT, NC STATE EA B $41.73 18.80% $33.89 See Labor Rate NA

Tyco/Amp Netconnect 558251-1 WALLBOX KIT,LAN OUTLET EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 558251-2 WALLBOX KIT,LAN OUTLET EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 558251-3 WALLBOX KIT,LAN OUTLET,WHITE EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 558251-4 WALLBOX KIT,LAN OUTLET EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 558257-1 PCH PNL ASSY,24P,RJ11,USOC WRG EA B $211.72 18.80% $171.93 See Labor Rate NA

Tyco/Amp Netconnect 558265-1 BRACKET,CA MGR RING,3.50 PANEL EA B $29.52 18.80% $23.97 See Labor Rate NA

Tyco/Amp Netconnect 558266-1 WALL BRKT ASSY, HNG, 1.75 X 6 EA B $62.09 18.80% $50.42 See Labor Rate NA

Tyco/Amp Netconnect 558267-1 WALL BRKT ASSY, HNG, 3.50 X 6 EA B $70.00 18.80% $56.84 See Labor Rate NA

Tyco/Amp Netconnect 558268-1 WALL BRKT ASSY, HNG, 5.25 X 6 EA B $87.77 18.80% $71.27 See Labor Rate NA

Tyco/Amp Netconnect 558269-1 WALL BRKT ASSY, HNG, 7.00 X 6 EA B $95.75 18.80% $77.75 See Labor Rate NA

Tyco/Amp Netconnect 558301-1 CABLE SUPPORT BAR KIT,MGT PNL EA B $31.19 18.80% $25.33 See Labor Rate NA

Tyco/Amp Netconnect 558312-1 BRACKET,CA MGR RING,1.75 PANEL EA B $24.23 18.80% $19.68 See Labor Rate NA

Tyco/Amp Netconnect 558318-1 INSR ASSY,DX,RCPT,SC, LT ALM EA B $39.73 18.80% $32.26 See Labor Rate NA

Tyco/Amp Netconnect 558319-1 INSR ASSY,DX,RCPT,SC, LT ALM EA B $39.73 18.80% $32.26 See Labor Rate NA

Tyco/Amp Netconnect 558320-1 INSR ASSY,DX,RCPT,SC/ST LT ALM EA B $40.96 18.80% $33.26 See Labor Rate NA

Tyco/Amp Netconnect 558329-1 PANEL KIT,1.75,CABLE MGT EA B $45.86 18.80% $37.24 See Labor Rate NA

Tyco/Amp Netconnect 558331-1 PANEL KIT,3.50,CABLE MGT EA B $52.96 18.80% $43.01 See Labor Rate NA

Tyco/Amp Netconnect 558334-1 MANAGEMENT RING KIT,VERTICAL EA B $13.58 18.80% $11.02 See Labor Rate NA

Tyco/Amp Netconnect 558357-1 FP KIT,4P,110,FL MTG,H/M,BLK EA B $3.35 18.80% $2.72 See Labor Rate NA

Tyco/Amp Netconnect 558357-2 FP KIT,4P,110,FL MTG,H/M,S WHT EA B $3.35 18.80% $2.72 See Labor Rate NA

Tyco/Amp Netconnect 558357-4 FP KIT,4P,110,FL MTG,H/M,N GY EA B $3.35 18.80% $2.72 See Labor Rate NA

Tyco/Amp Netconnect 558400-1 CONN BLK ASSY,3PR,XC,110 EA B $0.84 20.19% $0.67 See Labor Rate NA

Tyco/Amp Netconnect 558401-1 CONN BLK ASSY,4PR,XC,110 EA B $0.68 20.19% $0.54 See Labor Rate NA

Tyco/Amp Netconnect 558402-1 CONN BLK ASSY,5PR,XC,110 EA B $0.82 20.19% $0.65 See Labor Rate NA

Tyco/Amp Netconnect 558417-1 DESIGNATION STRIP,XC EA B $0.86 20.19% $0.69 See Labor Rate NA
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Tyco/Amp Netconnect 558420-1 BALUN, MJ/DATA, 100 BASE-TX EA B $24.77 18.80% $20.11 See Labor Rate NA

Tyco/Amp Netconnect 558421-1 BALUN,MJ/DATA,100 BASE-TX SHLD EA B $25.48 18.80% $20.69 See Labor Rate NA

Tyco/Amp Netconnect 558471-1 FP KIT,BLANK,THK FLG,BLK EA B $3.10 18.80% $2.51 See Labor Rate NA

Tyco/Amp Netconnect 558471-2 FP KIT,BLANK,THK FLG,SOFT WHT EA B $3.10 18.80% $2.51 See Labor Rate NA

Tyco/Amp Netconnect 558471-4 FP KIT,BLANK,THK FLG,NEMA GY EA B $3.31 18.80% $2.69 See Labor Rate NA

Tyco/Amp Netconnect 558488-1 EXTENDER KIT,H/M BLK EA B $7.31 18.80% $5.93 See Labor Rate NA

Tyco/Amp Netconnect 558488-2 EXTENDER KIT,H/M SOFT WHT EA B $7.31 18.80% $5.93 See Labor Rate NA

Tyco/Amp Netconnect 558488-4 EXTENDER KIT,H/M NEMA GY EA B $7.31 18.80% $5.93 See Labor Rate NA

Tyco/Amp Netconnect 558489-1 EXTENDER KIT,KNOLL BLK EA B $7.31 18.80% $5.93 See Labor Rate NA

Tyco/Amp Netconnect 558489-2 EXTENDER KIT,KNOLL SOFT WHT EA B $7.31 18.80% $5.93 See Labor Rate NA

Tyco/Amp Netconnect 558489-4 EXTENDER KIT,KNOLL NEMA GY EA B $7.31 18.80% $5.93 See Labor Rate NA

Tyco/Amp Netconnect 558492-1 ADPTR FRAME KIT,KNOLL BLK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558492-2 ADPTR FRAME KIT,KNOLL SOFT WHT EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558492-4 ADPTR FRAME KIT,KNOLL NEMA GY EA B $3.12 18.80% $2.53 See Labor Rate NA

Tyco/Amp Netconnect 558493-1 ADPTR KIT, H/M BLK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558493-2 ADPTR KIT, H/M SOFT WHT EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 558493-4 ADPTR KIT, H/M NEMA GY EA B $3.12 18.80% $2.53 See Labor Rate NA

Tyco/Amp Netconnect 558510-1 FP KIT,SGL GANG,W/ICON LT ALM EA B $2.88 18.80% $2.34 See Labor Rate NA

Tyco/Amp Netconnect 558510-3 FP KIT,SGL GANG,W/ICON BLK EA B $2.88 18.80% $2.34 See Labor Rate NA

Tyco/Amp Netconnect 558510-4 FP KIT,SGL GANG,W/ICON NEMA GY EA B $2.88 18.80% $2.34 See Labor Rate NA

Tyco/Amp Netconnect 558510-5 FP KIT,SGL GANG,W/ICON WHT EA B $2.88 18.80% $2.34 See Labor Rate NA

Tyco/Amp Netconnect 558510-6 FP KIT,SGL GANG,W/ELEC IVORY EA B $2.88 18.80% $2.34 See Labor Rate NA

Tyco/Amp Netconnect 558512-1 FP KIT,DBL GANG,W/ICON LT ALM EA B $4.27 18.80% $3.47 See Labor Rate NA

Tyco/Amp Netconnect 558512-3 FP KIT,DBL GANG,W/ICON BLK EA B $4.27 18.80% $3.47 See Labor Rate NA

Tyco/Amp Netconnect 558512-4 FP KIT,DBL GANG,W/ICON NEMA GY EA B $4.27 18.80% $3.47 See Labor Rate NA

Tyco/Amp Netconnect 558512-5 FP KIT,DBL GANG,W/ICON WHT EA B $4.27 18.80% $3.47 See Labor Rate NA

Tyco/Amp Netconnect 558512-6 FP KIT,DBL GANG,ELEC IVORY EA B $4.27 18.80% $3.47 See Labor Rate NA

Tyco/Amp Netconnect 558515-1 PANEL,ASSY,24P,RJ11/2PR W/ICON EA B $148.26 18.80% $120.40 See Labor Rate NA

Tyco/Amp Netconnect 558527-1 STRAINRELF,MPLUG8/10P,NOT4BOOT MF B $386.48 18.80% $313.84 See Labor Rate NA

Tyco/Amp Netconnect 558527-3 STRAINRELF,MPLUG8/10P,FOR BOOT MF B $193.24 18.80% $156.92 See Labor Rate NA

Tyco/Amp Netconnect 558635-1 PNL ASSY,XCONN,WRG BLK, 100 PR EA B $54.67 18.80% $44.39 See Labor Rate NA

Tyco/Amp Netconnect 558637-1 PNL ASSY,XCONN, WRG BLK,200 PR EA B $70.50 18.80% $57.25 See Labor Rate NA

Tyco/Amp Netconnect 558639-1 PNL ASSY,XCONN,WRG BLK,400 PR EA B $103.73 18.80% $84.23 See Labor Rate NA

Tyco/Amp Netconnect 558650-1 DCR,5C,SNGL DPLX,15/20A,IG,BLK EA B $76.15 18.80% $61.84 See Labor Rate NA

Tyco/Amp Netconnect 558650-3 DCR,5C,SNGL DPLX,15/20A,IG,GRY EA B $76.15 18.80% $61.84 See Labor Rate NA

Tyco/Amp Netconnect 558657-4 FACEPLATE,BEZEL,BLANK,GRAY EA B $1.90 20.19% $1.52 See Labor Rate NA

Tyco/Amp Netconnect 558702-1 BEZEL,MINI AFWM,LT ALMOND EA B $10.00 18.80% $8.12 See Labor Rate NA

Tyco/Amp Netconnect 558702-2 BEZEL,MINI AFWM,STORM GRAY EA B $10.00 18.80% $8.12 See Labor Rate NA

Tyco/Amp Netconnect 558702-3 BEZEL,MINI AFWM,BLACK EA B $10.00 18.80% $8.12 See Labor Rate NA

Tyco/Amp Netconnect 558702-4 BEZEL,MINI AFWM,NEMA GRAY EA B $10.00 18.80% $8.12 See Labor Rate NA

Tyco/Amp Netconnect 558716-1 MINI-AFWM,3-GANG,LT ALMOND EA B $162.11 18.80% $131.64 See Labor Rate NA

Tyco/Amp Netconnect 558716-2 MINI-AFWM,3-GANG,STORM GRAY EA B $162.11 18.80% $131.64 See Labor Rate NA

Tyco/Amp Netconnect 558716-3 MINI-AFWM,3-GANG,BLACK EA B $162.11 18.80% $131.64 See Labor Rate NA

Tyco/Amp Netconnect 558716-4 MINI-AFWM,3-GANG,NEMA GRAY EA B $162.11 18.80% $131.64 See Labor Rate NA

Tyco/Amp Netconnect 558717-1 LID KIT,MINI-AFWM,LT ALMOND EA B $39.81 18.80% $32.32 See Labor Rate NA

Tyco/Amp Netconnect 558717-2 LID KIT,MINI-AFWM,STORM GRAY EA B $39.81 18.80% $32.32 See Labor Rate NA

Tyco/Amp Netconnect 558717-3 LID KIT,MINI-AFWM,BLACK EA B $39.81 18.80% $32.32 See Labor Rate NA

Tyco/Amp Netconnect 558717-4 LID KIT,MINI-AFWM,NEMA GRAY EA B $39.81 18.80% $32.32 See Labor Rate NA

Tyco/Amp Netconnect 558718-1 MINI-AFWM,2-GANG,LT ALMOND EA B $94.67 18.80% $76.88 See Labor Rate NA

Tyco/Amp Netconnect 558718-2 MINI-AFWM,2-GANG,STORM GRAY EA B $94.67 18.80% $76.88 See Labor Rate NA

Tyco/Amp Netconnect 558718-3 MINI-AFWM,2-GANG,BLACK EA B $94.67 18.80% $76.88 See Labor Rate NA

Tyco/Amp Netconnect 558718-4 MINI-AFWM,2-GANG,NEMA GRAY EA B $94.67 18.80% $76.88 See Labor Rate NA

Tyco/Amp Netconnect 558821-1 ICON WHEEL, BLANK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558821-6 ICON WHEEL, BLANK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558821-8 ICON WHEEL, BLANK EA B $0.54 20.19% $0.43 See Labor Rate NA

Tyco/Amp Netconnect 558838-1 BRKT ADPTR, 89B, XC, 110 EA B $3.79 18.80% $3.08 See Labor Rate NA

Tyco/Amp Netconnect 558839-1 WRG BLK ASSY, 50 PR, XC, 110 EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 558840-1 WRG BLK ASSY, 100 PR, XC, 110 EA B $13.52 18.80% $10.98 See Labor Rate NA

Tyco/Amp Netconnect 558841-1 WRG BLK ASSY, 50 PR, W/LEGS,XC EA B $9.46 18.80% $7.68 See Labor Rate NA

Tyco/Amp Netconnect 558842-1 WRG BLK ASSY, 100PR, W/LEGS,XC EA B $15.48 18.80% $12.57 See Labor Rate NA

Tyco/Amp Netconnect 558843-1 WRG BLK ASSY, 30OPR, W/LEGS,XC EA B $39.73 18.80% $32.26 See Labor Rate NA

Tyco/Amp Netconnect 558856-1 INSERT, BLANK,110 PCH PNL BLK EA B $0.86 20.19% $0.69 See Labor Rate NA
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Tyco/Amp Netconnect 558856-2 INSERT,BLANK,110PCH PNL LT ALM EA B $0.86 20.19% $0.69 See Labor Rate NA

Tyco/Amp Netconnect 558860-1 INSERT ASSY,ST,110 PNL BLK EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 558860-2 INSERT ASSY,ST,110 PNL LT ALM EA B $6.83 18.80% $5.54 See Labor Rate NA

Tyco/Amp Netconnect 558861-1 INSERT ASSY, BNC, 110 PNL BLK EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558861-2 INSERT ASSY,BNC,110 PNL LT ALM EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558862-1 INSERT ASSY, F,110 PNL BLK EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 558862-2 INSERT ASSY, F,110 PNL LT ALM EA B $3.67 18.80% $2.98 See Labor Rate NA

Tyco/Amp Netconnect 558907-1 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 558907-3 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 558907-4 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 558907-5 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 558907-6 INSRT ASSY,DUAL,EIA,CAT5,IVORY EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 558908-1 INSERT ASSY,RJ45,T568A, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558908-3 INSERT ASSY,RJ45,T568A, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558908-4 INSERT ASSY,RJ45,T568A, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558908-5 INSERT ASSY,RJ45,T568A, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558908-6 INSRT ASSY,T568A,CAT5E,IVORY EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558909-1 INSERT ASSY,RJ45,T568B, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558909-3 INSERT ASSY,RJ45,T568B, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558909-4 INSERT ASSY,RJ45,T568B, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558909-5 INSERT ASSY,RJ45,T568B, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558909-6 INSERT ASSY,RJ45,T568B, CAT 5E EA B $6.73 18.80% $5.47 See Labor Rate NA

Tyco/Amp Netconnect 558912-1 M/JK INSERT ASSY,8 POS EA B $30.83 18.80% $25.03 See Labor Rate NA

Tyco/Amp Netconnect 558913-1 INSERT ASSY, DUAL, RJ45,TP-PMO EA B $9.79 18.80% $7.95 See Labor Rate NA

Tyco/Amp Netconnect 558914-1 INSERT ASSY, DUAL, RJ45,TP-PMO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 558914-3 INSERT ASSY, DUAL, RJ45,TP-PMO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 558914-5 INSERT ASSY, DUAL, RJ45,TP-PMO EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 559040-1 CSE 12HOLE BOT,W/PASS THRU EA B $3,465.59 18.80% $2,814.20 See Labor Rate NA

Tyco/Amp Netconnect 559041-1 CSE 6 HOLE BOT,W/O PASS THRU EA B $3,345.04 18.80% $2,716.31 See Labor Rate NA

Tyco/Amp Netconnect 559044-1 CSE WALL MOUNT BRACKET EA B $102.44 18.80% $83.18 See Labor Rate NA

Tyco/Amp Netconnect 559066-1 SPLICE HOLDER ASSY, CORELINK EA B $7.77 18.80% $6.31 See Labor Rate NA

Tyco/Amp Netconnect 559067-1 SPLICE ORGANIZER TRAY, CORELIN EA B $49.57 18.80% $40.26 See Labor Rate NA

Tyco/Amp Netconnect 559078-1 SCREW,SELF TAP,PAN HEAD,SS MF B $298.83 18.80% $242.67 See Labor Rate NA

Tyco/Amp Netconnect 559087-1 CORELINK SPLICE/12 HOLDER EA B $6.42 18.80% $5.22 See Labor Rate NA

Tyco/Amp Netconnect 559089-1 ATDU SPLICE/72 EA B $333.56 18.80% $270.87 See Labor Rate NA

Tyco/Amp Netconnect 559089-2 ATDU SPLICE/72 EA B $333.56 18.80% $270.87 See Labor Rate NA

Tyco/Amp Netconnect 559094-1 ENCL,WM,12 W/O COVER,12 ST EA B $106.61 18.80% $86.57 See Labor Rate NA

Tyco/Amp Netconnect 559094-2 ENCL,WM,12 W/ COVER,12 ST EA B $147.05 18.80% $119.41 See Labor Rate NA

Tyco/Amp Netconnect 559094-3 ENCL,WM,12 W/O COVER,12 ST EA B $298.81 18.80% $242.65 See Labor Rate NA

Tyco/Amp Netconnect 559094-4 ENCL,WM,12 W/ COVER,12 ST EA B $320.16 18.80% $259.98 See Labor Rate NA

Tyco/Amp Netconnect 559094-5 ENCL,WM,12 W/O COVER,12 ST EA B $149.40 18.80% $121.32 See Labor Rate NA

Tyco/Amp Netconnect 559094-6 ENCL,WM,12 W/ COVER,12 ST EA B $168.40 18.80% $136.75 See Labor Rate NA

Tyco/Amp Netconnect 559167-1 CSE,12 HOLES BOT., B.A. LOGO EA B $1,598.57 18.80% $1,298.10 See Labor Rate NA

Tyco/Amp Netconnect 559175-1 CENTRAL STRENGTH MEM TIE DOWN EA B $30.09 18.80% $24.44 See Labor Rate NA

Tyco/Amp Netconnect 559220-1 CSE WORK SHELF EA B $437.14 18.80% $354.97 See Labor Rate NA

Tyco/Amp Netconnect 559228-1 24 RACK MOUNTING BRACKET EA B $15.50 18.80% $12.59 See Labor Rate NA

Tyco/Amp Netconnect 559236-1 ENCL,WM,24 BLACK EA B $213.43 18.80% $173.32 See Labor Rate NA

Tyco/Amp Netconnect 559264-1 CABLE MANAGMENT, CENTER MTD EA B $738.68 18.80% $599.84 See Labor Rate NA

Tyco/Amp Netconnect 559266-1 CABLE MANAGMENT, END MTD EA B $470.06 18.80% $381.71 See Labor Rate NA

Tyco/Amp Netconnect 559291-1 FIBER MGMT CLIP EA B $4.27 18.80% $3.47 See Labor Rate NA

Tyco/Amp Netconnect 559294-1 SC-BAYONET TOOL EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 559295-1 SPLICE CARD ASSY EA B $116.96 18.80% $94.97 See Labor Rate NA

Tyco/Amp Netconnect 559295-2 SPLICE CARD ASSY EA B $116.96 18.80% $94.97 See Labor Rate NA

Tyco/Amp Netconnect 559296-1 LONG SPLICE CARD ASSY EA B $135.30 18.80% $109.87 See Labor Rate NA

Tyco/Amp Netconnect 559296-2 LONG SPLICE CARD ASSY EA B $135.30 18.80% $109.87 See Labor Rate NA

Tyco/Amp Netconnect 559297-1 SIMPLEX COVER PLATE EA B $3.27 18.80% $2.65 See Labor Rate NA

Tyco/Amp Netconnect 559299-1 UNIVERSAL DEVICE HOLDER EA B $7.96 18.80% $6.46 See Labor Rate NA

Tyco/Amp Netconnect 559299-2 UNIVERSAL DEVICE HOLDER (25) EA B $179.15 18.80% $145.47 See Labor Rate NA

Tyco/Amp Netconnect 559299-3 UNIVERSAL DEVICE HOLDER EA B $75.65 18.80% $61.43 See Labor Rate NA

Tyco/Amp Netconnect 559308-1 SPLICE TRAY ASSEMBLY EA B $32.44 18.80% $26.34 See Labor Rate NA

Tyco/Amp Netconnect 559308-2 SPLICE TRAY ASSEMBLY EA B $38.08 18.80% $30.92 See Labor Rate NA

Tyco/Amp Netconnect 559313-1 ADTU W/ CNTR MTD PANEL,48 PORT EA B $572.30 18.80% $464.73 See Labor Rate NA
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Tyco/Amp Netconnect 559317-1 ADPT PLATE,FSD-FSD,4 PACK EA B $95.88 18.80% $77.86 See Labor Rate NA

Tyco/Amp Netconnect 559318-1 ADPT PLATE,FSD-FSD,4 PACK EA B $182.05 18.80% $147.83 See Labor Rate NA

Tyco/Amp Netconnect 559320-1 MOUNTING TEMPLATE: SPLICE CENT EA B $12.67 18.80% $10.29 See Labor Rate NA

Tyco/Amp Netconnect 559321-1 WALL COVER PANEL EA B $204.18 18.80% $165.81 See Labor Rate NA

Tyco/Amp Netconnect 559344-2 LOOP STORAGE PANEL EA B $341.51 18.80% $277.32 See Labor Rate NA

Tyco/Amp Netconnect 559346-1 ATMU: SHIPPING BRACE EA B $92.98 18.80% $75.50 See Labor Rate NA

Tyco/Amp Netconnect 559369-1 CABLE TROUGH - RACK MT EA B $106.73 18.80% $86.67 See Labor Rate NA

Tyco/Amp Netconnect 559370-1 CABLE TROUGH - RACK MT EA B $64.04 18.80% $52.00 See Labor Rate NA

Tyco/Amp Netconnect 559371-1 CABLE MAN. 2U EA B $181.44 18.80% $147.33 See Labor Rate NA

Tyco/Amp Netconnect 559372-1 PATCH PANEL/48 W/ 48 ST EA B $298.10 18.80% $242.07 See Labor Rate NA

Tyco/Amp Netconnect 559372-2 PATCH PANEL/48 W/ 48 ST EA B $298.10 18.80% $242.07 See Labor Rate NA

Tyco/Amp Netconnect 559378-1 ENCL,WALL MOUNT,6/12 EA B $360.99 18.80% $293.13 See Labor Rate NA

Tyco/Amp Netconnect 559405-1 SPLICE TRAY, DISCRETE CABLE EA B $32.44 18.80% $26.34 See Labor Rate NA

Tyco/Amp Netconnect 559405-2 SPLICE TRAY, DISCRETE CABLE EA B $38.92 18.80% $31.61 See Labor Rate NA

Tyco/Amp Netconnect 559406-1 KIT: DISCRETE END CAPS EA B $9.10 18.80% $7.39 See Labor Rate NA

Tyco/Amp Netconnect 559406-2 KIT: END CAP TOP EA B $9.10 18.80% $7.39 See Labor Rate NA

Tyco/Amp Netconnect 559408-1 ENCL, 126 RSD, RACK MTD EA B $2,095.78 18.80% $1,701.86 See Labor Rate NA

Tyco/Amp Netconnect 559426-1 ENCL 23 ,48 SHELF/PATCH EA B $2,032.94 18.80% $1,650.83 See Labor Rate NA

Tyco/Amp Netconnect 559427-1 CABLE STORAGE TRAY EA B $49.90 18.80% $40.52 See Labor Rate NA

Tyco/Amp Netconnect 559433-1 WIMS:SPLICE TRAY ASY,MECH SPL EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 559433-2 WIMS:SPLICE TRAY ASY,FUS SPL EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 559433-3 WIMS:SPLICE TRAY ASY,ELAST SPL EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 559433-4 WIMS:SPLICE TRAY ASY,CORLNK SP EA B $42.40 18.80% $34.43 See Labor Rate NA

Tyco/Amp Netconnect 559454-2 GUIDE PIN: 100 PIECES EA B $59.56 18.80% $48.36 See Labor Rate NA

Tyco/Amp Netconnect 559476-1 FIBER HOLDER W/ COVER EA B $7.10 18.80% $5.76 See Labor Rate NA

Tyco/Amp Netconnect 559476-2 FIBER HOLDER W/ COVER (25) EA B $140.48 18.80% $114.07 See Labor Rate NA

Tyco/Amp Netconnect 559491-1 CABLE TRAY, TOP RAIL EA B $92.71 18.80% $75.28 See Labor Rate NA

Tyco/Amp Netconnect 559491-2 CABLE TRAY, TOP RAIL EA B $92.71 18.80% $75.28 See Labor Rate NA

Tyco/Amp Netconnect 559492-1 CABLE TRAY, BOTTOM RAIL EA B $85.34 18.80% $69.30 See Labor Rate NA

Tyco/Amp Netconnect 559492-2 CABLE TRAY, BOTTOM RAIL EA B $85.34 18.80% $69.30 See Labor Rate NA

Tyco/Amp Netconnect 559496-2 GROMMET, EXTRUSION (4) EA B $8.54 18.80% $6.93 See Labor Rate NA

Tyco/Amp Netconnect 559501-1 CAM LOCK, C413A1 EA B $13.52 18.80% $10.98 See Labor Rate NA

Tyco/Amp Netconnect 559501-2 CAM LOCK, C415A EA B $13.52 18.80% $10.98 See Labor Rate NA

Tyco/Amp Netconnect 559504-1 ATDU/72 W/ MT ADAPTER EA B $638.59 18.80% $518.56 See Labor Rate NA

Tyco/Amp Netconnect 559515-1 ADAPTER PLATE,ST,6/ST,MMBULKP EA B $27.54 18.80% $22.36 See Labor Rate NA

Tyco/Amp Netconnect 559515-2 ADAPTER PLATE,6/ST,SM,SNAP-IN EA B $44.96 18.80% $36.51 See Labor Rate NA

Tyco/Amp Netconnect 559515-3 ADAPTER PLATE,6/ST,SM,SNAP IN EA B $45.90 18.80% $37.27 See Labor Rate NA

Tyco/Amp Netconnect 559516-1 ADAPT PLATE,3/SCDUP SNAP-IN EA B $48.06 18.80% $39.02 See Labor Rate NA

Tyco/Amp Netconnect 559516-2 ADAPTER PLATE,3/SCDUP SNAP-IN EA B $52.77 18.80% $42.85 See Labor Rate NA

Tyco/Amp Netconnect 559517-1 ADAP PLAT,SC SIM,UPC,CER,BLUE EA B $81.67 18.80% $66.32 See Labor Rate NA

Tyco/Amp Netconnect 559517-2 ADAP PLAT,SC SIM,APC,CER,GREEN EA B $81.67 18.80% $66.32 See Labor Rate NA

Tyco/Amp Netconnect 559517-3 ADAP PLAT,SC SIM,PHBRZ,BLACK EA B $59.77 18.80% $48.53 See Labor Rate NA

Tyco/Amp Netconnect 559517-7 ADAPTER PLATE 6 SC SIMPLEX BEI EA B $59.77 18.80% $48.53 See Labor Rate NA

Tyco/Amp Netconnect 559517-8 ADAPTER PLATE 6 SC SIMPLEX AQU EA B $59.77 18.80% $48.53 See Labor Rate NA

Tyco/Amp Netconnect 559518-1 ADAP PLAT,FC-PC,STANDARD EA B $96.44 18.80% $78.31 See Labor Rate NA

Tyco/Amp Netconnect 559518-2 ADAP PLAT,FC-PC,PREC SLOT 2.02 EA B $116.71 18.80% $94.77 See Labor Rate NA

Tyco/Amp Netconnect 559518-3 ADAP PLAT,FC-PC,PREC 2.05 AMP EA B $106.09 18.80% $86.15 See Labor Rate NA

Tyco/Amp Netconnect 559519-1 ADAP PLAT,FC,6 POS EA B $123.28 18.80% $100.11 See Labor Rate NA

Tyco/Amp Netconnect 559523-1 ADAP PLAT,BLANK EA B $12.81 18.80% $10.40 See Labor Rate NA

Tyco/Amp Netconnect 559532-1 FIBER HOLDER WITH COVER EA B $43.77 18.80% $35.54 See Labor Rate NA

Tyco/Amp Netconnect 559532-2 FIBER HOLDER WITH COVER EA B $102.53 18.80% $83.26 See Labor Rate NA

Tyco/Amp Netconnect 559542-1 RACK MTD,NERC24/PORTWCBLBRKT EA B $191.38 18.80% $155.41 See Labor Rate NA

Tyco/Amp Netconnect 559542-2 RACK MTD,NERC24/PORTWCBLBRKT EA B $191.38 18.80% $155.41 See Labor Rate NA

Tyco/Amp Netconnect 559552-1 ENCL,72-PT DIST PATCH PAN RMT EA B $318.76 18.80% $258.84 See Labor Rate NA

Tyco/Amp Netconnect 559552-2 ENCL,72-PT DIST PATCH PAN RMT EA B $318.76 18.80% $258.84 See Labor Rate NA

Tyco/Amp Netconnect 559557-1 ADAPT PLATE,SNAP-INASSY EA B $31.15 18.80% $25.30 See Labor Rate NA

Tyco/Amp Netconnect 559558-1 ADAPT PLATE,3/SCDUPASSY EA B $50.96 18.80% $41.38 See Labor Rate NA

Tyco/Amp Netconnect 559558-2 ADAPT PLATE,3/SC DUP ASSY EA B $73.59 18.80% $59.76 See Labor Rate NA

Tyco/Amp Netconnect 559558-4 ADAPT PLATE,3/SCDUPASSY EA B $62.29 18.80% $50.58 See Labor Rate NA

Tyco/Amp Netconnect 559558-5 ADAPTER PLATE 3 SC DUPLEX BLAC EA B $50.96 18.80% $41.38 See Labor Rate NA

Tyco/Amp Netconnect 559558-6 ADAPTER PLATE 3 SC DUPLEX AQUA EA B $50.96 18.80% $41.38 See Labor Rate NA

Tyco/Amp Netconnect 559558-7 ADAPTER PLATE 3 SC DUPLEX GREE EA B $73.59 18.80% $59.76 See Labor Rate NA
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Tyco/Amp Netconnect 559560-1 DIST PANEL,12 PORT WALL MOUNT EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 559560-2 DIST PANEL,12 PORT WALL MOUNT EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 559561-1 DIST PANEL,24 PORT WALL MOUNT EA B $281.95 18.80% $228.95 See Labor Rate NA

Tyco/Amp Netconnect 559561-2 DIST PANEL,24 PORT WALL MOUNT EA B $281.95 18.80% $228.95 See Labor Rate NA

Tyco/Amp Netconnect 559561-3 DIST PANEL,24 PORT WALL MOUNT EA B $298.99 18.80% $242.79 See Labor Rate NA

Tyco/Amp Netconnect 559562-1 ENCL ASSY,72 PORT RMTD,SC REC EA B $1,796.81 18.80% $1,459.08 See Labor Rate NA

Tyco/Amp Netconnect 559562-2 ENCL ASSY,72 PORT RMTD,SC REC EA B $1,734.32 18.80% $1,408.33 See Labor Rate NA

Tyco/Amp Netconnect 559563-1 ENCL ASSY,72 PORT RMTD,FC REC EA B $1,796.81 18.80% $1,459.08 See Labor Rate NA

Tyco/Amp Netconnect 559563-2 ENCL ASSY,72 PORT RMTD,FC REC EA B $1,734.32 18.80% $1,408.33 See Labor Rate NA

Tyco/Amp Netconnect 559564-1 ENCL ASSY72PTRMTD,36 SC RECP EA B $1,216.16 18.80% $987.57 See Labor Rate NA

Tyco/Amp Netconnect 559564-2 ENCL ASSY72PTRMTD,36 SC RECP EA B $1,173.86 18.80% $953.22 See Labor Rate NA

Tyco/Amp Netconnect 559583-1 RACK MTD 23 2U HIGH LB HOLD EA B $186.47 18.80% $151.42 See Labor Rate NA

Tyco/Amp Netconnect 559594-1 ADPT PLATE ASSY,SNAP-INCOMPSC EA B $84.46 18.80% $68.58 See Labor Rate NA

Tyco/Amp Netconnect 559594-2 ADPT PLATE ASSY,SNAP-INCOMPSC EA B $104.63 18.80% $84.96 See Labor Rate NA

Tyco/Amp Netconnect 559594-3 ADPT PLATE ASSY,SNAP-INCOMPSC EA B $115.09 18.80% $93.46 See Labor Rate NA

Tyco/Amp Netconnect 559596-1 ADPT PLATE ASSY,SC-SC DUP BG EA B $83.88 18.80% $68.11 See Labor Rate NA

Tyco/Amp Netconnect 559596-2 ADPT PLATE ASSY,SC-SC DUP BL EA B $108.00 18.80% $87.70 See Labor Rate NA

Tyco/Amp Netconnect 559596-3 ADPT PLATE ASSY,SC-SC DUP BL EA B $108.00 18.80% $87.70 See Labor Rate NA

Tyco/Amp Netconnect 559596-4 ADPT PLATE ASSY,SC-SC DUP BG EA B $95.96 18.80% $77.92 See Labor Rate NA

Tyco/Amp Netconnect 559596-5 ADAPTER PLATE 6 SC DUPLEX BLAC EA B $83.88 18.80% $68.11 See Labor Rate NA

Tyco/Amp Netconnect 559596-6 ADAPTER PLATE 6 SC DUPLEX AQUA EA B $83.88 18.80% $68.11 See Labor Rate NA

Tyco/Amp Netconnect 559598-1 ADAPT PLATE,6/SC SNAPINASSY EA B $62.34 18.80% $50.63 See Labor Rate NA

Tyco/Amp Netconnect 559598-2 ADAPT PLATE,6/SC SNAPINASSY EA B $71.84 18.80% $58.34 See Labor Rate NA

Tyco/Amp Netconnect 559598-3 ADAPT PLATE,6/SC SNAPINASSY EA B $54.81 18.80% $44.50 See Labor Rate NA

Tyco/Amp Netconnect 559601-1 ADAPTER PLATE ASSY SC DUPLEX EA B $46.75 18.80% $37.96 See Labor Rate NA

Tyco/Amp Netconnect 559601-2 ADAPT PLATE BP ASSY SC DUPLEX EA B $43.63 18.80% $35.43 See Labor Rate NA

Tyco/Amp Netconnect 559601-4 ADAPTER PLATE 3 SC/ST DUPLEX B EA B $43.63 18.80% $35.43 See Labor Rate NA

Tyco/Amp Netconnect 559601-5 ADAPTER PLATE 3 SC/ST DUPLEX A EA B $46.75 18.80% $37.96 See Labor Rate NA

Tyco/Amp Netconnect 559601-6 ADAPTER PLATE 3 SC/ST DUPLEX B EA B $46.75 18.80% $37.96 See Labor Rate NA

Tyco/Amp Netconnect 559614-1 ENCLOSURE ALMOND EA B $268.05 18.80% $217.66 See Labor Rate NA

Tyco/Amp Netconnect 559614-2 ENCLOSURE BLACK EA B $268.05 18.80% $217.66 See Labor Rate NA

Tyco/Amp Netconnect 559614-3 ENCLOSURE LIGHT ALMOND EA B $303.22 18.80% $246.23 See Labor Rate NA

Tyco/Amp Netconnect 559614-4 ENCLOSURE BLACK EA B $303.22 18.80% $246.23 See Labor Rate NA

Tyco/Amp Netconnect 559638-1 FIBER HOLDER WITH COVER EA B $81.44 18.80% $66.13 See Labor Rate NA

Tyco/Amp Netconnect 559638-2 FIBER HOLDER WITH COVER EA B $155.07 18.80% $125.92 See Labor Rate NA

Tyco/Amp Netconnect 5-6278027-0 C/A ST/MT-RJ, MM 30 EA B $104.28 18.80% $84.68 See Labor Rate NA

Tyco/Amp Netconnect 5-6278028-0 C/A,62.5/125,DU,SC,MT/RJ,M50 EA B $104.28 18.80% $84.68 See Labor Rate NA

Tyco/Amp Netconnect 5-6278032-0 C/A MT-RJ/MT-RJ MM EA B $100.82 18.80% $81.87 See Labor Rate NA

Tyco/Amp Netconnect 5-6278032-5 C/A MT-RJ/MT-RJ MM EA B $108.57 18.80% $88.17 See Labor Rate NA

Tyco/Amp Netconnect 5-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B $139.13 18.80% $112.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6278894-0 C/A 62.5/125 RIS SC MTRJ 50M1 EA B $141.11 18.80% $114.59 See Labor Rate NA

Tyco/Amp Netconnect 5-641333-2 MJPLUG,2P,OVL,STR,LINE,2628AWG MF B $142.80 18.80% $115.96 See Labor Rate NA

Tyco/Amp Netconnect 5-641334-1 MJPLUG,4P,OVAL,STRND,HAND,2628 MF B $119.13 18.80% $96.74 See Labor Rate NA

Tyco/Amp Netconnect 5-641334-3 MJPLUG,4P,OVAL,STRND,HAND,2628 MF B $126.30 18.80% $102.56 See Labor Rate NA

Tyco/Amp Netconnect 5-641334-7 MJPLUG,4P,OVAL,STRND,HAND,2628 MF B $178.74 18.80% $145.15 See Labor Rate NA

Tyco/Amp Netconnect 5-641335-1 MJPLUG,4P,RND/OVL,STR,LINE2628 MF B $119.13 18.80% $96.74 See Labor Rate NA

Tyco/Amp Netconnect 5-641335-3 MJPLUG,4P,RND/OVL,STR,LINE2628 MF B $126.30 18.80% $102.56 See Labor Rate NA

Tyco/Amp Netconnect 5-641335-7 MJPLUG,4P,RND/OVL,STR,LINE2628 MF B $170.24 18.80% $138.24 See Labor Rate NA

Tyco/Amp Netconnect 5-641337-1 MJPLUG,6P,OVL,STR,LINE,AWG2628 MF B $239.51 18.80% $194.49 See Labor Rate NA

Tyco/Amp Netconnect 5-641337-3 MJPLUG,6P,OVL,STR,LINE,AWG2628 MF B $262.78 18.80% $213.39 See Labor Rate NA

Tyco/Amp Netconnect 5-641337-4 MJPLUG,6P,OVL,STR,LINE,AWG2628 MF B $274.45 18.80% $222.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-0 C/A,62.5125,12FIB,PLE,MPO EA B $1,664.01 18.80% $1,351.24 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-1 CA,62.5,12F,OFNP,MPO EA B $1,715.62 18.80% $1,393.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-2 CA,62.5,12F,OFNP,MPO EA B $1,767.26 18.80% $1,435.08 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-3 CA,62.5,12F,OFNP,MPO EA B $1,818.87 18.80% $1,476.99 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-4 CA,62.5,12F,OFNP,MPO EA B $1,870.48 18.80% $1,518.91 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-5 CA,62.5,12F,OFNP,MPO EA B $1,922.12 18.80% $1,560.83 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-6 CA,62.5,12F,OFNP,MPO EA B $1,973.75 18.80% $1,602.76 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-7 CA,62.5,12F,OFNP,MPO EA B $2,025.34 18.80% $1,644.66 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-8 CA,62.5,12F,OFNP,MPO EA B $2,076.97 18.80% $1,686.59 See Labor Rate NA

Tyco/Amp Netconnect 5-6435024-9 CA,62.5,12F,OFNP,MPO EA B $2,128.59 18.80% $1,728.50 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-0 CA,62.5,24F,OFNP,MPO EA B $3,519.61 18.80% $2,858.06 See Labor Rate NA
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Tyco/Amp Netconnect 5-6435025-1 CA,62.5,24F,OFNP,MPO EA B $3,648.24 18.80% $2,962.52 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-2 CA,62.5,24F,OFNP,MPO EA B $3,776.85 18.80% $3,066.95 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-3 CA,62.5,24F,OFNP,MPO EA B $3,905.48 18.80% $3,171.40 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-4 CA,62.5,24F,OFNP,MPO EA B $4,034.09 18.80% $3,275.84 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-5 CA,62.5,24F,OFNP,MPO EA B $4,162.74 18.80% $3,380.31 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-6 CA,62.5,24F,OFNP,MPO EA B $4,291.35 18.80% $3,484.75 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-7 CA,62.5,24F,OFNP,MPO EA B $4,419.98 18.80% $3,589.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-8 CA,62.5,24F,OFNP,MPO EA B $4,548.59 18.80% $3,693.63 See Labor Rate NA

Tyco/Amp Netconnect 5-6435025-9 CA,62.5,24F,OFNP,MPO EA B $4,677.22 18.80% $3,798.09 See Labor Rate NA

Tyco/Amp Netconnect 5-6435027-0 CA,62.5,72F,OFNP,MPO EA B $11,497.75 18.80% $9,336.63 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-0 CA,50,12F,OFNP,MPO EA B $1,585.46 18.80% $1,287.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-1 CA,50,12F,OFNP,MPO EA B $1,633.17 18.80% $1,326.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-2 CA,50,12F,OFNP,MPO EA B $1,680.88 18.80% $1,364.94 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-3 CA,50,12F,OFNP,MPO EA B $1,728.60 18.80% $1,403.70 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-4 CA,50,12F,OFNP,MPO EA B $1,776.29 18.80% $1,442.42 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-5 CA,50,12F,OFNP,MPO EA B $1,824.02 18.80% $1,481.18 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-6 CA,50,12F,OFNP,MPO EA B $1,871.73 18.80% $1,519.92 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-7 CA,50,12F,OFNP,MPO EA B $1,919.44 18.80% $1,558.66 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-8 CA,50,12F,OFNP,MPO EA B $1,967.15 18.80% $1,597.41 See Labor Rate NA

Tyco/Amp Netconnect 5-6435028-9 CA,50,12F,OFNP,MPO EA B $2,014.86 18.80% $1,636.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-0 CA,50,24F,OFNP,MPO EA B $3,350.50 18.80% $2,720.74 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-1 CA,50,24F,OFNP,MPO EA B $3,470.65 18.80% $2,818.31 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-2 CA,50,24F,OFNP,MPO EA B $3,590.78 18.80% $2,915.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-3 CA,50,24F,OFNP,MPO EA B $3,710.93 18.80% $3,013.42 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-4 CA,50,24F,OFNP,MPO EA B $3,831.06 18.80% $3,110.97 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-5 CA,50,24F,OFNP,MPO EA B $3,951.21 18.80% $3,208.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-6 CA,50,24F,OFNP,MPO EA B $4,071.34 18.80% $3,306.09 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-7 CA,50,24F,OFNP,MPO EA B $4,191.49 18.80% $3,403.65 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-8 CA,50,24F,OFNP,MPO EA B $4,311.62 18.80% $3,501.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6435029-9 CA,50,24F,OFNP,MPO EA B $4,431.77 18.80% $3,598.77 See Labor Rate NA

Tyco/Amp Netconnect 5-6435031-0 CA,50,72F,OFNP,MPO EA B $9,973.04 18.80% $8,098.51 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-0 C/A,62.5/125UM,72F,MPO EA B $9,920.97 18.80% $8,056.22 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-1 C/A,62.5/125UM,72F,MPO EA B $10,300.93 18.80% $8,364.77 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-2 C/A,62.5/125UM,72F,MPO EA B $10,680.94 18.80% $8,673.35 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-3 C/A,62.5/125UM,72F,MPO EA B $11,060.90 18.80% $8,981.89 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-4 C/A,62.5/125UM,72F,MPO EA B $11,440.89 18.80% $9,290.46 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-5 C/A,62.5/125UM,72F,MPO EA B $11,820.85 18.80% $9,599.00 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-6 C/A,62.5/125UM,72F,MPO EA B $12,200.86 18.80% $9,907.58 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-7 C/A,62.5/125UM,72F,MPO EA B $12,580.82 18.80% $10,216.13 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-8 C/A,62.5/125UM,72F,MPO EA B $12,960.79 18.80% $10,524.68 See Labor Rate NA

Tyco/Amp Netconnect 5-6435035-9 C/A,62.5/125UM,72F,MPO EA B $13,340.77 18.80% $10,833.24 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-0 C/A,50/125UM,72F,MPO EA B $8,961.93 18.80% $7,277.44 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-1 C/A,50/125UM,72F,MPO EA B $9,293.97 18.80% $7,547.08 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-2 C/A,50/125UM,72F,MPO EA B $9,625.98 18.80% $7,816.68 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-3 C/A,50/125UM,72F,MPO EA B $9,958.02 18.80% $8,086.31 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-4 C/A,50/125UM,72F,MPO EA B $10,290.03 18.80% $8,355.91 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-5 C/A,50/125UM,72F,MPO EA B $10,622.08 18.80% $8,625.55 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-6 C/A,50/125UM,72F,MPO EA B $10,954.08 18.80% $8,895.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-7 C/A,50/125UM,72F,MPO EA B $11,286.13 18.80% $9,164.78 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-8 C/A,50/125UM,72F,MPO EA B $11,618.13 18.80% $9,434.39 See Labor Rate NA

Tyco/Amp Netconnect 5-6435039-9 C/A,50/125UM,72F,MPO EA B $11,950.18 18.80% $9,704.02 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-0 CA,SM,12F,OFNP,MPO EA B $1,264.95 18.80% $1,027.19 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-1 CA,SM,12F,OFNP,MPO EA B $1,296.62 18.80% $1,052.91 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-2 CA,SM,12F,OFNP,MPO EA B $1,328.29 18.80% $1,078.63 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-3 CA,SM,12F,OFNP,MPO EA B $1,359.98 18.80% $1,104.36 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-4 CA,SM,12F,OFNP,MPO EA B $1,391.66 18.80% $1,130.08 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-5 CA,SM,12F,OFNP,MPO EA B $1,423.33 18.80% $1,155.80 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-6 CA,SM,12F,OFNP,MPO EA B $1,455.02 18.80% $1,181.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-7 CA,SM,12F,OFNP,MPO EA B $1,486.69 18.80% $1,207.25 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-8 CA,SM,12F,OFNP,MPO EA B $1,518.36 18.80% $1,232.97 See Labor Rate NA

Tyco/Amp Netconnect 5-6435070-9 CA,SM,12F,OFNP,MPO EA B $1,550.05 18.80% $1,258.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-0 C/A MPO-MPO 24FIB PLENUM XG EA B $5,114.41 18.80% $4,153.11 See Labor Rate NA
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Tyco/Amp Netconnect 5-6588724-1 CA,XG,24F,OFNP,MPO EA B $5,333.56 18.80% $4,331.06 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-2 CA,XG,24F,OFNP,MPO EA B $5,552.72 18.80% $4,509.03 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-3 CA,XG,24F,OFNP,MPO EA B $5,771.88 18.80% $4,687.00 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-4 CA,XG,24F,OFNP,MPO EA B $5,991.05 18.80% $4,864.97 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-5 CA,XG,24F,OFNP,MPO EA B $6,210.21 18.80% $5,042.94 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-6 CA,XG,24F,OFNP,MPO EA B $6,429.38 18.80% $5,220.91 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-7 CA,XG,24F,OFNP,MPO EA B $6,648.54 18.80% $5,398.88 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-8 CA,XG,24F,OFNP,MPO EA B $6,867.71 18.80% $5,576.85 See Labor Rate NA

Tyco/Amp Netconnect 5-6588724-9 CA,XG,24F,OFNP,MPO EA B $7,086.85 18.80% $5,754.81 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-0 CA,XG,12F,OFNP,MPO EA B $2,222.28 18.80% $1,804.58 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-1 CA,XG,12F,OFNP,MPO EA B $2,301.81 18.80% $1,869.16 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-2 CA,XG,12F,OFNP,MPO EA B $2,381.35 18.80% $1,933.75 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-3 CA,XG,12F,OFNP,MPO EA B $2,460.88 18.80% $1,998.33 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-4 CA,XG,12F,OFNP,MPO EA B $2,540.42 18.80% $2,062.92 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-5 CA,XG,12F,OFNP,MPO EA B $2,619.95 18.80% $2,127.51 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-6 CA,XG,12F,OFNP,MPO EA B $2,699.51 18.80% $2,192.11 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-7 CA,XG,12F,OFNP,MPO EA B $2,779.04 18.80% $2,256.69 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-8 CA,XG,12F,OFNP,MPO EA B $2,858.58 18.80% $2,321.28 See Labor Rate NA

Tyco/Amp Netconnect 5-6693087-9 CA,XG,12F,OFNP,MPO EA B $2,938.11 18.80% $2,385.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B $2,424.40 18.80% $1,968.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B $2,498.75 18.80% $2,029.08 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B $2,573.09 18.80% $2,089.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B $2,647.41 18.80% $2,149.80 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B $2,721.74 18.80% $2,210.16 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B $2,796.08 18.80% $2,270.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B $2,870.42 18.80% $2,330.90 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B $2,944.75 18.80% $2,391.25 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B $3,019.07 18.80% $2,451.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B $3,093.41 18.80% $2,511.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,424.40 18.80% $1,968.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,498.75 18.80% $2,029.08 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,573.09 18.80% $2,089.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,647.41 18.80% $2,149.80 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,721.74 18.80% $2,210.16 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,796.08 18.80% $2,270.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,870.42 18.80% $2,330.90 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,944.75 18.80% $2,391.25 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,019.07 18.80% $2,451.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,093.41 18.80% $2,511.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,424.40 18.80% $1,968.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,498.75 18.80% $2,029.08 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,573.09 18.80% $2,089.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,647.41 18.80% $2,149.80 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,721.74 18.80% $2,210.16 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,796.08 18.80% $2,270.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,870.42 18.80% $2,330.90 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,944.75 18.80% $2,391.25 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,019.07 18.80% $2,451.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,093.41 18.80% $2,511.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-0 CA,62.5,12F,OFNP,MPO EA B $2,424.40 18.80% $1,968.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-1 CA,62.5,12F,OFNP,MPO EA B $2,498.75 18.80% $2,029.08 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-2 CA,62.5,12F,OFNP,MPO EA B $2,573.09 18.80% $2,089.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-3 CA,62.5,12F,OFNP,MPO EA B $2,647.41 18.80% $2,149.80 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-4 CA,62.5,12F,OFNP,MPO EA B $2,721.74 18.80% $2,210.16 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-5 CA,62.5,12F,OFNP,MPO EA B $2,796.08 18.80% $2,270.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-6 CA,62.5,12F,OFNP,MPO EA B $2,870.42 18.80% $2,330.90 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-7 CA,62.5,12F,OFNP,MPO EA B $2,944.75 18.80% $2,391.25 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-8 CA,62.5,12F,OFNP,MPO EA B $3,019.07 18.80% $2,451.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754272-9 CA,62.5,12F,OFNP,MPO EA B $3,093.41 18.80% $2,511.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B $2,311.29 18.80% $1,876.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B $2,380.00 18.80% $1,932.66 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B $2,448.71 18.80% $1,988.45 See Labor Rate NA
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Tyco/Amp Netconnect 5-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B $2,517.42 18.80% $2,044.24 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B $2,586.11 18.80% $2,100.02 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B $2,654.82 18.80% $2,155.82 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B $2,723.53 18.80% $2,211.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B $2,792.23 18.80% $2,267.41 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B $2,860.94 18.80% $2,323.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B $2,929.63 18.80% $2,378.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B $2,311.29 18.80% $1,876.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B $2,380.00 18.80% $1,932.66 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B $2,448.71 18.80% $1,988.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B $2,517.42 18.80% $2,044.24 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B $2,586.11 18.80% $2,100.02 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B $2,654.82 18.80% $2,155.82 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B $2,723.53 18.80% $2,211.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B $2,792.23 18.80% $2,267.41 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B $2,860.94 18.80% $2,323.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B $2,929.63 18.80% $2,378.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B $2,311.29 18.80% $1,876.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B $2,380.00 18.80% $1,932.66 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B $2,448.71 18.80% $1,988.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B $2,517.42 18.80% $2,044.24 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B $2,586.11 18.80% $2,100.02 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B $2,654.82 18.80% $2,155.82 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B $2,723.53 18.80% $2,211.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B $2,792.23 18.80% $2,267.41 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B $2,860.94 18.80% $2,323.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B $2,929.63 18.80% $2,378.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B $2,311.29 18.80% $1,876.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B $2,380.00 18.80% $1,932.66 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B $2,448.71 18.80% $1,988.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B $2,517.42 18.80% $2,044.24 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B $2,586.11 18.80% $2,100.02 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B $2,654.82 18.80% $2,155.82 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B $2,723.53 18.80% $2,211.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B $2,792.23 18.80% $2,267.41 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B $2,860.94 18.80% $2,323.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B $2,929.63 18.80% $2,378.98 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B $5,124.70 18.80% $4,161.46 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B $5,309.88 18.80% $4,311.84 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B $5,495.09 18.80% $4,462.23 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B $5,680.29 18.80% $4,612.62 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B $5,865.48 18.80% $4,763.00 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B $6,050.68 18.80% $4,913.39 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B $6,235.85 18.80% $5,063.76 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B $6,421.05 18.80% $5,214.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B $6,606.25 18.80% $5,364.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B $6,791.44 18.80% $5,514.92 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $5,124.70 18.80% $4,161.46 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $5,309.88 18.80% $4,311.84 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $5,495.09 18.80% $4,462.23 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $5,680.29 18.80% $4,612.62 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $5,865.48 18.80% $4,763.00 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $6,050.68 18.80% $4,913.39 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $6,235.85 18.80% $5,063.76 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $6,421.05 18.80% $5,214.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $6,606.25 18.80% $5,364.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $6,791.44 18.80% $5,514.92 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $5,124.70 18.80% $4,161.46 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $5,309.88 18.80% $4,311.84 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $5,495.09 18.80% $4,462.23 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $5,680.29 18.80% $4,612.62 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $5,865.48 18.80% $4,763.00 See Labor Rate NA
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Tyco/Amp Netconnect 5-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $6,050.68 18.80% $4,913.39 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $6,235.85 18.80% $5,063.76 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $6,421.05 18.80% $5,214.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $6,606.25 18.80% $5,364.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $6,791.44 18.80% $5,514.92 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B $5,124.70 18.80% $4,161.46 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B $5,309.88 18.80% $4,311.84 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B $5,495.09 18.80% $4,462.23 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B $5,680.29 18.80% $4,612.62 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B $5,865.48 18.80% $4,763.00 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B $6,050.68 18.80% $4,913.39 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B $6,235.85 18.80% $5,063.76 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B $6,421.05 18.80% $5,214.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B $6,606.25 18.80% $5,364.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B $6,791.44 18.80% $5,514.92 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B $4,915.86 18.80% $3,991.87 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B $5,106.20 18.80% $4,146.44 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B $5,296.54 18.80% $4,301.00 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B $5,486.86 18.80% $4,455.55 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B $5,677.18 18.80% $4,610.09 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B $5,867.50 18.80% $4,764.64 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B $6,057.83 18.80% $4,919.20 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B $6,248.15 18.80% $5,073.75 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B $6,438.47 18.80% $5,228.30 See Labor Rate NA

Tyco/Amp Netconnect 5-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B $6,628.79 18.80% $5,382.84 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B $4,881.21 18.80% $3,963.74 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B $5,054.22 18.80% $4,104.23 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B $5,227.21 18.80% $4,244.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B $5,400.21 18.80% $4,385.18 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B $5,573.22 18.80% $4,525.68 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B $5,746.21 18.80% $4,666.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B $5,919.22 18.80% $4,806.65 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B $6,092.22 18.80% $4,947.12 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B $6,265.21 18.80% $5,087.60 See Labor Rate NA

Tyco/Amp Netconnect 5-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B $6,438.22 18.80% $5,228.09 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B $4,881.21 18.80% $3,963.74 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B $5,054.22 18.80% $4,104.23 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B $5,227.21 18.80% $4,244.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B $5,400.21 18.80% $4,385.18 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B $5,573.22 18.80% $4,525.68 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B $5,746.21 18.80% $4,666.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B $5,919.22 18.80% $4,806.65 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B $6,092.22 18.80% $4,947.12 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B $6,265.21 18.80% $5,087.60 See Labor Rate NA

Tyco/Amp Netconnect 5-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B $6,438.22 18.80% $5,228.09 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B $4,881.21 18.80% $3,963.74 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B $5,054.22 18.80% $4,104.23 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B $5,227.21 18.80% $4,244.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B $5,400.21 18.80% $4,385.18 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B $5,573.22 18.80% $4,525.68 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B $5,746.21 18.80% $4,666.15 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B $5,919.22 18.80% $4,806.65 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B $6,092.22 18.80% $4,947.12 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B $6,265.21 18.80% $5,087.60 See Labor Rate NA

Tyco/Amp Netconnect 5-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B $6,438.22 18.80% $5,228.09 See Labor Rate NA

Tyco/Amp Netconnect 5-6754410-0 CA,XG,MTRJ-SC EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754411-0 CA,XG,MTRJ-SC EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754412-0 CA,XG,MTRJ-SC EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754413-0 CA,XG,MTRJ-SC EA B $170.59 18.80% $138.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B $3,228.33 18.80% $2,621.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B $3,342.87 18.80% $2,714.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B $3,457.38 18.80% $2,807.53 See Labor Rate NA
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Tyco/Amp Netconnect 5-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B $3,571.91 18.80% $2,900.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B $3,686.45 18.80% $2,993.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B $3,801.00 18.80% $3,086.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B $3,915.52 18.80% $3,179.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B $4,030.05 18.80% $3,272.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B $4,144.58 18.80% $3,365.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B $4,259.12 18.80% $3,458.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B $3,228.33 18.80% $2,621.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B $3,342.87 18.80% $2,714.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B $3,457.38 18.80% $2,807.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B $3,571.91 18.80% $2,900.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B $3,686.45 18.80% $2,993.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B $3,801.00 18.80% $3,086.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B $3,915.52 18.80% $3,179.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B $4,030.05 18.80% $3,272.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B $4,144.58 18.80% $3,365.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B $4,259.12 18.80% $3,458.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B $3,228.33 18.80% $2,621.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B $3,342.87 18.80% $2,714.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B $3,457.38 18.80% $2,807.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B $3,571.91 18.80% $2,900.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B $3,686.45 18.80% $2,993.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B $3,801.00 18.80% $3,086.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B $3,915.52 18.80% $3,179.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B $4,030.05 18.80% $3,272.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B $4,144.58 18.80% $3,365.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B $4,259.12 18.80% $3,458.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B $3,228.33 18.80% $2,621.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B $3,342.87 18.80% $2,714.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B $3,457.38 18.80% $2,807.53 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B $3,571.91 18.80% $2,900.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B $3,686.45 18.80% $2,993.54 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B $3,801.00 18.80% $3,086.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B $3,915.52 18.80% $3,179.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B $4,030.05 18.80% $3,272.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B $4,144.58 18.80% $3,365.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B $4,259.12 18.80% $3,458.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B $4,974.30 18.80% $4,039.33 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-1 CA,XG,24F,OFNP,MPO EA B $5,186.45 18.80% $4,211.60 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-2 CA,XG,24F,OFNP,MPO EA B $5,398.61 18.80% $4,383.89 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-3 CA,XG,24F,OFNP,MPO EA B $5,610.76 18.80% $4,556.16 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-4 CA,XG,24F,OFNP,MPO EA B $5,822.92 18.80% $4,728.44 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-5 CA,XG,24F,OFNP,MPO EA B $6,035.09 18.80% $4,900.73 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-6 CA,XG,24F,OFNP,MPO EA B $6,247.25 18.80% $5,073.02 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-7 CA,XG,24F,OFNP,MPO EA B $6,459.40 18.80% $5,245.29 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-8 CA,XG,24F,OFNP,MPO EA B $6,671.56 18.80% $5,417.57 See Labor Rate NA

Tyco/Amp Netconnect 5-6754687-9 CA,XG,24F,OFNP,MPO EA B $6,883.72 18.80% $5,589.86 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B $12,067.48 18.80% $9,799.27 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B $12,630.15 18.80% $10,256.18 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B $13,192.86 18.80% $10,713.12 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B $13,755.55 18.80% $11,170.05 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B $14,318.25 18.80% $11,626.99 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B $14,880.92 18.80% $12,083.90 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B $15,443.63 18.80% $12,540.84 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B $16,006.32 18.80% $12,997.77 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B $16,569.03 18.80% $13,454.71 See Labor Rate NA

Tyco/Amp Netconnect 5-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B $17,131.70 18.80% $13,911.62 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-0 C/A,MPO-MPO,144FIB,50/125,XG EA B $28,839.35 18.80% $23,418.70 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-1 C/A,MPO-MPO,144FIB,50/125,XG EA B $30,104.78 18.80% $24,446.28 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-2 C/A,MPO-MPO,144FIB,50/125,XG EA B $31,370.23 18.80% $25,473.87 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-3 C/A,MPO-MPO,144FIB,50/125,XG EA B $32,635.66 18.80% $26,501.45 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-4 C/A,MPO-MPO,144FIB,50/125,XG EA B $33,901.09 18.80% $27,529.03 See Labor Rate NA
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Tyco/Amp Netconnect 5-6754750-5 C/A,MPO-MPO,144FIB,50/125,XG EA B $35,166.54 18.80% $28,556.63 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-6 C/A,MPO-MPO,144FIB,50/125,XG EA B $36,431.97 18.80% $29,584.21 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-7 C/A,MPO-MPO,144FIB,50/125,XG EA B $37,697.40 18.80% $30,611.79 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-8 C/A,MPO-MPO,144FIB,50/125,XG EA B $38,962.83 18.80% $31,639.37 See Labor Rate NA

Tyco/Amp Netconnect 5-6754750-9 C/A,MPO-MPO,144FIB,50/125,XG EA B $40,228.28 18.80% $32,666.96 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-0 CA,SM,24F,OFNP,MPO EA B $2,226.26 18.80% $1,807.81 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-1 CA,SM,24F,OFNP,MPO EA B $2,298.35 18.80% $1,866.35 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-2 CA,SM,24F,OFNP,MPO EA B $2,370.42 18.80% $1,924.88 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-3 CA,SM,24F,OFNP,MPO EA B $2,442.52 18.80% $1,983.42 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-4 CA,SM,24F,OFNP,MPO EA B $2,514.59 18.80% $2,041.95 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-5 CA,SM,24F,OFNP,MPO EA B $2,586.68 18.80% $2,100.49 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-6 CA,SM,24F,OFNP,MPO EA B $2,658.76 18.80% $2,159.02 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-7 CA,SM,24F,OFNP,MPO EA B $2,730.85 18.80% $2,217.56 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-8 CA,SM,24F,OFNP,MPO EA B $2,802.93 18.80% $2,276.09 See Labor Rate NA

Tyco/Amp Netconnect 5-6754882-9 CA,SM,24F,OFNP,MPO EA B $2,875.02 18.80% $2,334.63 See Labor Rate NA

Tyco/Amp Netconnect 5-6828104-0 CA,62.5,MTRJ-LC EA B $147.30 18.80% $119.61 See Labor Rate NA

Tyco/Amp Netconnect 5-6828164-0 C/A 62.5 12F I/O MPO FLIPPED EA B $1,618.45 18.80% $1,314.25 See Labor Rate NA

Tyco/Amp Netconnect 569084-1 F/PLT KIT,110 PNL MT,M/J,LT.AL EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569084-2 F/PLT KIT,110 PNL MT,M/J,BLACK EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569084-3 F/PLT KIT,110 PNL MT,M/J,WHITE EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569084-4 F/PLT KIT,110 PNL MT,M/J,N/GRY EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569086-1 F/PLT,4POS,110,PNL MT,LT.ALMON EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569086-2 F/PLT,4POS,110,PNL MT,BLACK EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569086-3 F/PLT,4POS,110,PNL MT,WHITE EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569086-4 F/PLT,4POS,110,PNL MT,N/GRAY EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569088-1 F/PLT,6POS,110,PNL MT,LT.ALMON EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569088-2 F/PLT,6POS,110,PNL MT,BLACK EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569088-3 F/PLT,6POS,110,PNL MT,WHITE EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569088-4 F/PLT,6POS,110,PNL MT,N/GRAY EA B $1.74 20.19% $1.39 See Labor Rate NA

Tyco/Amp Netconnect 569123-1 FP KIT,4 POS DATA CONN/KSTN JK EA B $8.65 18.80% $7.03 See Labor Rate NA

Tyco/Amp Netconnect 569125-1 FP KIT, 2P KSTN JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569125-2 FP KIT, 2P KSTN JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569125-4 FP KIT, 2P KSTN JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569126-1 FP KIT, 4P, CPLRS EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569126-2 FP KIT, 4P, CPLRS EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569126-4 FP KIT, 4P, CPLRS EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569127-1 FP KIT, 2P, 110 JK, H/M EA B $5.04 18.80% $4.09 See Labor Rate NA

Tyco/Amp Netconnect 569127-2 FP KIT, 2P, 110 JK, H/M EA B $5.04 18.80% $4.09 See Labor Rate NA

Tyco/Amp Netconnect 569127-4 FP KIT, 2P, 110 JK, H/M EA B $5.04 18.80% $4.09 See Labor Rate NA

Tyco/Amp Netconnect 569128-1 FP KIT,2P,DISCRETE/110 JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569128-2 FP KIT,2P,DISCRETE/110 JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569128-4 FP KIT,2P,DISCRETE/110 JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569129-1 FP KIT, 3P, 110 JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569129-2 FP KIT, 3P, 110 JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569129-4 FP KIT, 3P, 110 JK EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569130-1 FP KIT, 3P, CPLR EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569130-2 FP KIT, 3P, CPLR EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 569130-4 FP KIT, 3P, CPLR EA B $2.85 18.80% $2.31 See Labor Rate NA

Tyco/Amp Netconnect 5-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B $104.27 18.80% $84.67 See Labor Rate NA

Tyco/Amp Netconnect 569332-1 STUFFER CAP, 110 CONNECT EA B $0.12 20.19% $0.10 See Labor Rate NA

Tyco/Amp Netconnect 569389-1 JUMPER TROUGH,W/LEGS,110XC EA B $8.87 18.80% $7.20 See Labor Rate NA

Tyco/Amp Netconnect 569389-3 JUMPER TROUGH,W/LEGS,110XC EA B $8.87 18.80% $7.20 See Labor Rate NA

Tyco/Amp Netconnect 569431-1 DISTR RING, SMALL, 110 XCONN EA B $19.63 18.80% $15.94 See Labor Rate NA

Tyco/Amp Netconnect 569433-1 110 XC KIT,50 PR,W/LEGS,4&5 PR EA B $21.90 18.80% $17.79 See Labor Rate NA

Tyco/Amp Netconnect 569434-1 110 XC KIT, 50 PR, W/LEGS,5 PR EA B $21.48 18.80% $17.44 See Labor Rate NA

Tyco/Amp Netconnect 569439-1 110 XC KIT,100PR,W/LEGS,4&5 PR EA B $32.46 18.80% $26.36 See Labor Rate NA

Tyco/Amp Netconnect 569440-1 110 XC KIT,100 PR,W/LEGS,5 PR EA B $33.19 18.80% $26.95 See Labor Rate NA

Tyco/Amp Netconnect 569445-1 110 XC KIT,300PR,W/LEGS,4&5 PR EA B $94.67 18.80% $76.88 See Labor Rate NA

Tyco/Amp Netconnect 569446-1 110 XC KIT,300PR,W/LEGS, 5 PR EA B $99.46 18.80% $80.76 See Labor Rate NA

Tyco/Amp Netconnect 569477-1 PLUG KIT, 1 PR, 110 PCHCD EA B $2.15 18.80% $1.75 See Labor Rate NA

Tyco/Amp Netconnect 569478-1 PLUG KIT, 2 PR, 110 PCHCD EA B $3.48 18.80% $2.83 See Labor Rate NA

Tyco/Amp Netconnect 569480-1 PLUG KIT, 4 PR, 110, PCHCD EA B $4.37 18.80% $3.54 See Labor Rate NA
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Tyco/Amp Netconnect 569499-1 WALLBOX KIT,SURFACE, DUAL GANG EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 569499-2 WALLBOX KIT,SURFACE, DUAL GANG EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 569499-3 WALLBOX KIT,SURFACE, DUAL GANG EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 569499-4 WALLBOX KIT,SURFACE, DUAL GANG EA B $5.33 18.80% $4.33 See Labor Rate NA

Tyco/Amp Netconnect 569523-2 PCHCD ASSY, 1 PR, 110/110 2 FT EA B $13.00 18.80% $10.56 See Labor Rate NA

Tyco/Amp Netconnect 569523-4 PCHCD ASSY, 1 PR, 110/110 4 FT EA B $13.04 18.80% $10.59 See Labor Rate NA

Tyco/Amp Netconnect 569523-6 PCHCD ASSY, 1 PR, 110/110 6 FT EA B $14.44 18.80% $11.73 See Labor Rate NA

Tyco/Amp Netconnect 569523-8 PCHCD ASSY, 1 PR, 110/110 8 FT EA B $14.36 18.80% $11.66 See Labor Rate NA

Tyco/Amp Netconnect 569524-2 PCHCD ASSY, 2PR, 110/110 2 FT EA B $17.29 18.80% $14.04 See Labor Rate NA

Tyco/Amp Netconnect 569524-4 PCHCD ASSY, 2PR, 110/110 4 FT EA B $17.11 18.80% $13.90 See Labor Rate NA

Tyco/Amp Netconnect 569524-6 PCHCD ASSY, 2PR, 110/110 6 FT EA B $18.98 18.80% $15.41 See Labor Rate NA

Tyco/Amp Netconnect 569524-8 PCHCD ASSY, 2PR, 110/110 8 FT EA B $18.61 18.80% $15.12 See Labor Rate NA

Tyco/Amp Netconnect 569525-2 PCHCD ASSY, 3PR, 110/110 2 FT EA B $18.04 18.80% $14.65 See Labor Rate NA

Tyco/Amp Netconnect 569525-4 PCHCD ASSY, 3PR, 110/110 4 FT EA B $20.21 18.80% $16.41 See Labor Rate NA

Tyco/Amp Netconnect 569525-6 PCHCD ASSY, 3PR, 110/110 6 FT EA B $20.17 18.80% $16.38 See Labor Rate NA

Tyco/Amp Netconnect 569525-8 PCHCD ASSY, 3PR, 110/110 8 FT EA B $22.48 18.80% $18.25 See Labor Rate NA

Tyco/Amp Netconnect 569526-2 PCHCD ASSY, 4PR, 110/110 2 FT EA B $20.85 18.80% $16.93 See Labor Rate NA

Tyco/Amp Netconnect 569526-4 PCHCD ASSY, 4PR, 110/110 4 FT EA B $21.10 18.80% $17.13 See Labor Rate NA

Tyco/Amp Netconnect 569526-6 PCHCD ASSY, 4PR, 110/110 6 FT EA B $23.88 18.80% $19.39 See Labor Rate NA

Tyco/Amp Netconnect 569526-8 PCHCD ASSY, 4PR, 110/110 8 FT EA B $23.42 18.80% $19.02 See Labor Rate NA

Tyco/Amp Netconnect 569527-2 PCHCD ASSY,4PR,110/ T568A 2 FT EA B $13.65 18.80% $11.09 See Labor Rate NA

Tyco/Amp Netconnect 569527-4 PCHCD ASSY,4PR,110/ T568A 4 FT EA B $15.15 18.80% $12.31 See Labor Rate NA

Tyco/Amp Netconnect 569527-6 PCHCD ASSY,4PR,110/ T568A 6 FT EA B $15.69 18.80% $12.74 See Labor Rate NA

Tyco/Amp Netconnect 569527-8 PCHCD ASSY,4PR,110/ T568A 8 FT EA B $17.31 18.80% $14.05 See Labor Rate NA

Tyco/Amp Netconnect 569528-2 PCHCD ASSY,4PR,110/T568B 2 FT EA B $14.44 18.80% $11.73 See Labor Rate NA

Tyco/Amp Netconnect 569528-4 PCHCD ASSY,4PR,110/T568B 4 FT EA B $14.35 18.80% $11.65 See Labor Rate NA

Tyco/Amp Netconnect 569528-6 PCHCD ASSY,4PR,110/T568B 6 FT EA B $16.58 18.80% $13.46 See Labor Rate NA

Tyco/Amp Netconnect 569528-8 PCHCD ASSY,4PR,110/T568B 8 FT EA B $16.38 18.80% $13.30 See Labor Rate NA

Tyco/Amp Netconnect 569581-1 STUFFER CAP, ACO II EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 569590-1 MANAGEMENT BAR KIT, PCH PNL EA B $7.92 18.80% $6.43 See Labor Rate NA

Tyco/Amp Netconnect 569597-1 JUMPER TROUGH,W/O LEGS,110XC EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 569597-3 JUMPER TROUGH,W/O LEGS,110XC EA B $6.23 18.80% $5.06 See Labor Rate NA

Tyco/Amp Netconnect 569599-1 DISTR RING, LARGE, 110 XCONN EA B $11.58 18.80% $9.40 See Labor Rate NA

Tyco/Amp Netconnect 569646-1 FP KIT,AFWM,DPLX SC,LT ALMOND EA B $6.98 18.80% $5.67 See Labor Rate NA

Tyco/Amp Netconnect 569646-2 FP KIT,AFWM,DPLX SC,ST GRAY EA B $6.98 18.80% $5.67 See Labor Rate NA

Tyco/Amp Netconnect 569646-4 FP KIT,AFWM,DPLX SC,NEMA GRAY EA B $6.98 18.80% $5.67 See Labor Rate NA

Tyco/Amp Netconnect 569646-5 FP KIT,AFWM,DPLX SC,WHITE EA B $6.98 18.80% $5.67 See Labor Rate NA

Tyco/Amp Netconnect 569648-1 FP KIT,AFWM,2-DPLX SC,LT ALMON EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 569648-2 FP KIT,AFWM,2-DPLX SC,ST GRAY EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 569648-4 FP KIT,AFWM,2-DPLX SC,NEMA GRA EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 569648-5 FP KIT,AFWM,2-DPLX SC,WHITE EA B $6.87 18.80% $5.57 See Labor Rate NA

Tyco/Amp Netconnect 569659-1 CA ASSY,LINE ENT,8W,2#10,96 EA B $79.02 18.80% $64.16 See Labor Rate NA

Tyco/Amp Netconnect 569659-2 CA ASSY,LINE ENT,8W,2#10,600 EA B $362.72 18.80% $294.54 See Labor Rate NA

Tyco/Amp Netconnect 569659-3 CA ASSY,LINE ENT,8W,2#10,16 EA B $52.23 18.80% $42.41 See Labor Rate NA

Tyco/Amp Netconnect 569659-4 CA ASSY,LINE ENT,8W,2#10,96 EA B $79.02 18.80% $64.16 See Labor Rate NA

Tyco/Amp Netconnect 569659-5 CA ASSY,LINE ENT,8W,2#10,216 EA B $147.51 18.80% $119.79 See Labor Rate NA

Tyco/Amp Netconnect 569669-2 PCHCD ASSY,2PR,110/10BASET 2FT EA B $16.02 18.80% $13.01 See Labor Rate NA

Tyco/Amp Netconnect 569669-4 PCHCD ASSY,2PR,110/10BASET 4FT EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 569669-6 PCHCD ASSY,2PR,110/10BASET 6FT EA B $18.60 18.80% $15.10 See Labor Rate NA

Tyco/Amp Netconnect 569669-8 PCHCD ASSY,2PR,110/10BASET 8FT EA B $18.29 18.80% $14.85 See Labor Rate NA

Tyco/Amp Netconnect 569672-2 PCHCD ASSY,2PR,110/TOKEN RG2FT EA B $17.21 18.80% $13.98 See Labor Rate NA

Tyco/Amp Netconnect 569672-4 PCHCD ASSY,2PR,110/TOKEN RG4FT EA B $19.60 18.80% $15.91 See Labor Rate NA

Tyco/Amp Netconnect 569672-6 PCHCD ASSY,2PR,110/TOKEN RG6FT EA B $20.00 18.80% $16.24 See Labor Rate NA

Tyco/Amp Netconnect 569672-8 PCHCD ASSY,2PR,110/TOKEN RG8FT EA B $22.65 18.80% $18.40 See Labor Rate NA

Tyco/Amp Netconnect 569673-2 PCHCD ASSY,2PR,110/ATM/PMD 2FT EA B $18.17 18.80% $14.76 See Labor Rate NA

Tyco/Amp Netconnect 569673-4 PCHCD ASSY,2PR,110/ATM/PMD 4FT EA B $18.56 18.80% $15.07 See Labor Rate NA

Tyco/Amp Netconnect 569673-6 PCHCD ASSY,2PR,110/ATM/PMD 6FT EA B $21.13 18.80% $17.16 See Labor Rate NA

Tyco/Amp Netconnect 569673-8 PCHCD ASSY,2PR,110/ATM/PMD 8FT EA B $21.44 18.80% $17.41 See Labor Rate NA

Tyco/Amp Netconnect 569685-2 PCHCD ASSY,2PR,110/10BASET,2FT EA B $15.15 18.80% $12.31 See Labor Rate NA

Tyco/Amp Netconnect 569685-4 PCHCD ASSY,2PR,110/10BASET,4FT EA B $16.94 18.80% $13.76 See Labor Rate NA

Tyco/Amp Netconnect 569685-6 PCHCD ASSY,2PR,110/10BASET,6FT EA B $17.60 18.80% $14.29 See Labor Rate NA

Tyco/Amp Netconnect 569685-8 PCHCD ASSY,2PR,110/10BASET,8FT EA B $19.35 18.80% $15.71 See Labor Rate NA
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Tyco/Amp Netconnect 569686-2 PCHCD ASSY,2PR,110/TOKENRG 2FT EA B $16.02 18.80% $13.01 See Labor Rate NA

Tyco/Amp Netconnect 569686-4 PCHCD ASSY,2PR,110/TOKENRG 4FT EA B $16.04 18.80% $13.02 See Labor Rate NA

Tyco/Amp Netconnect 569686-6 PCHCD ASSY,2PR,110/TOKENRG 6FT EA B $18.60 18.80% $15.10 See Labor Rate NA

Tyco/Amp Netconnect 569686-8 PCHCD ASSY,2PR,110/TOKENRG 8FT EA B $18.29 18.80% $14.85 See Labor Rate NA

Tyco/Amp Netconnect 569687-2 PCHD ASSY,2PR,110/ATM/PMD 2 FT EA B $15.15 18.80% $12.31 See Labor Rate NA

Tyco/Amp Netconnect 569687-4 PCHD ASSY,2PR,110/ATM/PMD 4 FT EA B $16.94 18.80% $13.76 See Labor Rate NA

Tyco/Amp Netconnect 569687-6 PCHD ASSY,2PR,110/ATM/PMD 6 FT EA B $17.60 18.80% $14.29 See Labor Rate NA

Tyco/Amp Netconnect 569687-8 PCHD ASSY,2PR,110/ATM/PMD 8 FT EA B $19.35 18.80% $15.71 See Labor Rate NA

Tyco/Amp Netconnect 569748-1 MJ ASSY, 6P, 8 POSN, TOP ENTRY EA B $7.75 18.80% $6.29 See Labor Rate NA

Tyco/Amp Netconnect 569851-1 VERT MGT BKBD ASSY,300PR,110XC EA B $121.19 18.80% $98.41 See Labor Rate NA

Tyco/Amp Netconnect 569851-3 VERT MGT BKBD ASSY,300PR,110XC EA B $121.19 18.80% $98.41 See Labor Rate NA

Tyco/Amp Netconnect 569852-1 VERT MGT BKBD ASSY,900PR,110XC EA B $246.05 18.80% $199.80 See Labor Rate NA

Tyco/Amp Netconnect 569852-3 VERT MGT BKBD ASSY,900PR,110XC EA B $246.05 18.80% $199.80 See Labor Rate NA

Tyco/Amp Netconnect 569854-1 FRAME KIT,300 PR, W/4&5 PR BLK EA B $260.89 18.80% $211.86 See Labor Rate NA

Tyco/Amp Netconnect 569855-1 FRAME KIT, 300 PR,W/5 PR BLK EA B $224.66 18.80% $182.44 See Labor Rate NA

Tyco/Amp Netconnect 569857-1 FRAME KIT,900 PR,W/4&5 PR BLK EA B $621.09 18.80% $504.35 See Labor Rate NA

Tyco/Amp Netconnect 569858-1 FRAME KIT, 900 PR,W/5 PR BLK EA B $535.81 18.80% $435.10 See Labor Rate NA

Tyco/Amp Netconnect 569875-1 BOOT,HOODED,0.210 BLK EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 569875-2 BOOT, HOODED, 0.210 LT ALMOND EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569875-3 BOOT, HOODED, 0.210 RED EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569875-4 BOOT, HOODED, 0.210 GREEN EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 569875-5 BOOT, HOODED, 0.210 BLUE EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 569875-6 BOOT, HOODED, 0.210 YELLOW EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569875-7 BOOT, HOODED, 0.210 ORANGE EA B $0.20 20.19% $0.16 See Labor Rate NA

Tyco/Amp Netconnect 569875-8 BOOT, HOODED, 0.210 WHITE EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569875-9 BOOT, HOODED, 0.210 VIOLET EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-1 BOOT,HOODED,0.225 BLK EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-2 BOOT,HOODED,0.225 LT. ALMOND EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-3 BOOT, HOODED, 0.225 RED EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-4 BOOT, HOODED, 0.225 GREEN EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-5 BOOT, HOODED, 0.225 BLUE EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-6 BOOT, HOODED, 0.225 YELLOW EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-7 BOOT, HOODED, 0.225 ORANGE EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-8 BOOT, HOODED, 0.225 WHITE EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569876-9 BOOT, HOODED, 0.225 VIOLET EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-1 BOOT, HOODED, 0.250 BLK EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-2 BOOT, HOODED, 0.250 LT. ALMOND EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-3 BOOT, HOODED, 0.250 RED EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-4 BOOT, HOODED, 0.250 GREEN EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-5 BOOT, HOODED, 0.250 BLUE EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-6 BOOT, HOODED, 0.250 YELLOW EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-7 BOOT, HOODED, 0.250 ORANGE EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-8 BOOT, HOODED, 0.250 WHITE EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569877-9 BOOT, HOODED, 0.250 VIOLET EA B $0.24 20.19% $0.19 See Labor Rate NA

Tyco/Amp Netconnect 569878-1 BOOT, HOODED, 0.315 BLK EA B $0.28 20.19% $0.22 See Labor Rate NA

Tyco/Amp Netconnect 569916-1 FP KIT,AFWM,SL SERIES,2-PRT,LT EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569916-2 FP KIT,AFWM,SL SERIES,2-PRT,ST EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569916-4 FP KIT,AFWM,SL SERIES,2-PRT,NE EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569916-5 FP KIT,AFWM,SL SERIES,2-PRT,WH EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569917-1 FP KIT,AFWM,SL SERIES,3-PRT,LT EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569917-2 FP KIT,AFWM,SL SERIES,3-PRT,ST EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569917-4 FP KIT,AFWM,SL SERIES,3-PRT,NE EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569917-5 FP KIT,AFWM,SL SERIES,3-PRT,WH EA B $5.88 18.80% $4.78 See Labor Rate NA

Tyco/Amp Netconnect 569920-2 PAT/CORD ASSY,W/O LOGO,2FT,2PR EA B $10.90 18.80% $8.85 See Labor Rate NA

Tyco/Amp Netconnect 569920-4 PAT/CORD ASSY,W/O LOGO,4FT,2PR EA B $11.40 18.80% $9.26 See Labor Rate NA

Tyco/Amp Netconnect 569920-6 PAT/CORD ASSY,W/O LOGO,6FT,2PR EA B $11.98 18.80% $9.73 See Labor Rate NA

Tyco/Amp Netconnect 569920-8 PAT/CORD ASSY,W/O LOGO,8FT,2PR EA B $12.38 18.80% $10.06 See Labor Rate NA

Tyco/Amp Netconnect 569921-2 PAT/CORD ASSY,W/O LOGO,2FT,3PR EA B $12.02 18.80% $9.76 See Labor Rate NA

Tyco/Amp Netconnect 569921-4 PAT/CORD ASSY,W/O LOGO,4FT,3PR EA B $12.73 18.80% $10.34 See Labor Rate NA

Tyco/Amp Netconnect 569921-6 PAT/CORD ASSY,W/O LOGO,6FT,3PR EA B $13.44 18.80% $10.92 See Labor Rate NA

Tyco/Amp Netconnect 569921-8 PAT/CORD ASSY,W/O LOGO,8FT,3PR EA B $14.17 18.80% $11.51 See Labor Rate NA

Tyco/Amp Netconnect 569949-1 PALM TOOL, 110/AMP CO EA B $2.98 18.80% $2.42 See Labor Rate NA
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Tyco/Amp Netconnect 569976-1 INSERT KIT,DUAL FSD CPLNG ALM EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 569981-1 INSERT ASSLY DPLX,RCPT,SC,BL EA B $67.25 18.80% $54.61 See Labor Rate NA

Tyco/Amp Netconnect 569983-1 INSERT ASSY, F CONN,110 JK PNL EA B $6.75 18.80% $5.48 See Labor Rate NA

Tyco/Amp Netconnect 569983-2 INSERT ASSY, F CONN,110 JK PNL EA B $6.75 18.80% $5.48 See Labor Rate NA

Tyco/Amp Netconnect 569996-1 BRACKET ASSY,MOD JK,UC EA B $4.62 18.80% $3.75 See Labor Rate NA

Tyco/Amp Netconnect 57253-1 CA,CAT5,4STP,24AWG,CMP,1M,WHT MF B $913.43 19.69% $733.57 See Labor Rate NA

Tyco/Amp Netconnect 57253-2 CA,CAT5,4STP,24AWG,CMP,1M,WHT MF B $913.43 19.69% $733.57 See Labor Rate NA

Tyco/Amp Netconnect 57253-3 CA,CAT5,4STP,24AWG,CMP,1M,GRY MF B $913.43 19.69% $733.57 See Labor Rate NA

Tyco/Amp Netconnect 57253-4 CA,CAT5,4STP,24AWG,CMP,1M,GRY MF B $913.43 19.69% $733.57 See Labor Rate NA

Tyco/Amp Netconnect 57253-5 CA,CAT5,4STP,24AWG,CMP,1M,BLU MF B $913.43 19.69% $733.57 See Labor Rate NA

Tyco/Amp Netconnect 57314-1 CA,CAT3,75UTP,24AWG,CMR,GRY,1M MF B $1,509.56 19.69% $1,212.32 See Labor Rate NA

Tyco/Amp Netconnect 57316-1 CA,CAT3,125UTP,24GA,CMR,GRY,1M MF B $2,897.00 19.69% $2,326.58 See Labor Rate NA

Tyco/Amp Netconnect 57323-1 CA,CAT3,300UTP,24GA,CMR,GRY,1M MF B $6,124.76 19.69% $4,918.79 See Labor Rate NA

Tyco/Amp Netconnect 57323-2 CA,CAT3,300UTP,24GA,CMR,1.5M MF B $6,124.76 19.69% $4,918.79 See Labor Rate NA

Tyco/Amp Netconnect 5-737893-1 Mod Plug Boot 8W White Diam ma MF B $249.47 18.80% $202.58 See Labor Rate NA

Tyco/Amp Netconnect 5-737893-2 Mod Plug Boot 8W Grey Diam max MF B $249.47 18.80% $202.58 See Labor Rate NA

Tyco/Amp Netconnect 5-737893-3 Mod Plug Boot 8W Red Diam max MF B $249.47 18.80% $202.58 See Labor Rate NA

Tyco/Amp Netconnect 5-737893-4 Mod Plug Boot 8W Blue Diam max MF B $249.47 18.80% $202.58 See Labor Rate NA

Tyco/Amp Netconnect 5-737893-5 Mod Plug Boot 8W Green Diam ma MF B $249.47 18.80% $202.58 See Labor Rate NA

Tyco/Amp Netconnect 5-737893-6 Mod Plug Boot 8W Yellow Diam m MF B $249.47 18.80% $202.58 See Labor Rate NA

Tyco/Amp Netconnect 5-737893-7 Mod Plug Boot 8W Black Diam ma MF B $249.47 18.80% $202.58 See Labor Rate NA

Tyco/Amp Netconnect 599428-4 CA,FO,12FBR,RIB RIS,SNGLMOD MF B $6,536.35 19.69% $5,249.35 See Labor Rate NA

Tyco/Amp Netconnect 599732-4 CA,FO,ZIP,RIS,SM MF B $243.59 19.69% $195.62 See Labor Rate NA

Tyco/Amp Netconnect 599732-6 CA,FO,ZIP,RIS,SMF-28 MF B $243.59 19.69% $195.62 See Labor Rate NA

Tyco/Amp Netconnect 601804-8 FLEXI-BLOCK KIT, #6 STUD EA B $70.17 18.80% $56.98 See Labor Rate NA

Tyco/Amp Netconnect 601882-4 ALLIGATOR CLIP TEST LO #703 EA B $29.17 18.80% $23.69 See Labor Rate NA

Tyco/Amp Netconnect 601983-2 6-32 5/16IN LG SCREW MF B $104.88 18.80% $85.17 See Labor Rate NA

Tyco/Amp Netconnect 601985-2 FLEXI-BLOCK JUMPER TAB,#6 STUD MF B $130.48 18.80% $105.95 See Labor Rate NA

Tyco/Amp Netconnect 601989-1 TAB, DOUBLE FLAT, .250 X .032 MF B $679.05 18.80% $551.42 See Labor Rate NA

Tyco/Amp Netconnect 601989-2 TAB, DOUBLE 45 DEG, .250X.032 MF B $690.84 18.80% $560.99 See Labor Rate NA

Tyco/Amp Netconnect 601989-3 TAB, DOUBLE 90 DEG, .250X.032 MF B $537.81 18.80% $436.72 See Labor Rate NA

Tyco/Amp Netconnect 603817-4 FLEXI-BLOCK 6 FL TRACK, 3 FT EA B $14.71 18.80% $11.95 See Labor Rate NA

Tyco/Amp Netconnect 604007-1 FLEXI-BLOCK KIT, #6 SCREWS EA B $75.52 18.80% $61.32 See Labor Rate NA

Tyco/Amp Netconnect 604111-1 FLEXI-BLOCK 6, BLUE, END STOP EA B $11.29 18.80% $9.17 See Labor Rate NA

Tyco/Amp Netconnect 604161-1 FLEXI-BLOCK 8 ENDSTOP EA B $11.88 18.80% $9.65 See Labor Rate NA

Tyco/Amp Netconnect 604191-1 F-B 8 TERM BLK STRIP W/BRASS S EA B $48.44 18.80% $39.34 See Labor Rate NA

Tyco/Amp Netconnect 604199-4 FLEXI-BLOCK FL TRACK,3 FT LONG EA B $11.13 18.80% $9.04 See Labor Rate NA

Tyco/Amp Netconnect 604336-1 FLEXI-BLK KIT,#8 W/FLANGEDTRAC EA B $93.30 18.80% $75.77 See Labor Rate NA

Tyco/Amp Netconnect 604591-1 FLEXI-BLOCK JUMPER TAB,#8 STUD MF B $119.84 18.80% $97.32 See Labor Rate NA

Tyco/Amp Netconnect 608046-1 FLEX MODE BACK UP PLATE EA B $4.52 18.80% $3.67 See Labor Rate NA

Tyco/Amp Netconnect 608318-1 FLEX-MODE STICKER SHEET WH/BLK EA B $2.00 20.19% $1.60 See Labor Rate NA

Tyco/Amp Netconnect 608414-1 F-MODE KIT- THINNET TAP EA B $20.23 18.80% $16.43 See Labor Rate NA

Tyco/Amp Netconnect 608414-2 FACEPLATE KIT, THINNET TAP EA B $20.23 18.80% $16.43 See Labor Rate NA

Tyco/Amp Netconnect 608414-4 FACEPLATE KIT, THINNET TAP EA B $20.23 18.80% $16.43 See Labor Rate NA

Tyco/Amp Netconnect 608440-1 F-M BACKUP PLATE ENCORE ACTION EA B $2.27 18.80% $1.84 See Labor Rate NA

Tyco/Amp Netconnect 608441-1 F-M ADAPTORCLIP ETHOSPACE B.L. EA B $2.08 18.80% $1.69 See Labor Rate NA

Tyco/Amp Netconnect 608805-1 CABLE ASSEMBLY EA B $119.21 18.80% $96.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1375280-1 PS,4P,DS,NR,RH,BLK EA B $226.39 18.80% $183.84 See Labor Rate NA

Tyco/Amp Netconnect 6-1375280-2 PS,4P,DS,NR,SH,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 6-1375280-3 PS,VM,DS,4P,NO REC,15A,SH,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 6-1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $64.40 18.80% $52.30 See Labor Rate NA

Tyco/Amp Netconnect 6-1479093-1 PS,2P,H/V,NO REC,BLK EA B $71.04 18.80% $57.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1479093-2 PS,2P,H/V,NO REC,SLOT HGR,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 6-1479093-3 PS,VM,DS,2P,NO REC,SH,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 6-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B $136.61 18.80% $110.93 See Labor Rate NA

Tyco/Amp Netconnect 6-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1499038-1 CT6E,4UTP,23AWG,CMR,2.5M,WH,RL MF B $329.03 19.69% $264.24 See Labor Rate NA

Tyco/Amp Netconnect 6-1499038-5 CT6E,4UTP,23AWG,CMR,2.5M,BL,RL MF B $329.03 19.69% $264.24 See Labor Rate NA

Tyco/Amp Netconnect 6-1499117-0 C/ASSY,MP,8P,ORANG,ENHCD,C5 EA B $22.73 18.80% $18.46 See Labor Rate NA

Tyco/Amp Netconnect 6-1499150-0 CA,CRSOVR,MP,8P,CAT6,BLKB/REDC EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499479-0 C/A,CAT5E,SHLD,GRAY,T568B EA B $78.71 18.80% $63.91 See Labor Rate NA

Tyco/Amp Netconnect 6-1499479-6 C/A,CAT5E,SHLD,GRAY,T568B EA B $85.09 18.80% $69.10 See Labor Rate NA
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Tyco/Amp Netconnect 6-1499480-0 C/A RJ45 XG SYSTEMS SHLD WHT EA B $102.48 18.80% $83.22 See Labor Rate NA

Tyco/Amp Netconnect 6-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $550.30 18.80% $446.87 See Labor Rate NA

Tyco/Amp Netconnect 6-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $547.57 18.80% $444.65 See Labor Rate NA

Tyco/Amp Netconnect 6-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $547.57 18.80% $444.65 See Labor Rate NA

Tyco/Amp Netconnect 6-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $558.38 18.80% $453.43 See Labor Rate NA

Tyco/Amp Netconnect 6-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $547.57 18.80% $444.65 See Labor Rate NA

Tyco/Amp Netconnect 6-1499515-1 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $553.88 18.80% $449.77 See Labor Rate NA

Tyco/Amp Netconnect 6-1499515-3 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $566.71 18.80% $460.19 See Labor Rate NA

Tyco/Amp Netconnect 6-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $579.53 18.80% $470.61 See Labor Rate NA

Tyco/Amp Netconnect 6-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $547.57 18.80% $444.65 See Labor Rate NA

Tyco/Amp Netconnect 6-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $547.57 18.80% $444.65 See Labor Rate NA

Tyco/Amp Netconnect 6-1499517-4 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $573.11 18.80% $465.39 See Labor Rate NA

Tyco/Amp Netconnect 6-1499517-6 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $585.94 18.80% $475.81 See Labor Rate NA

Tyco/Amp Netconnect 6-1499517-7 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $592.36 18.80% $481.02 See Labor Rate NA

Tyco/Amp Netconnect 6-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $859.52 18.80% $697.97 See Labor Rate NA

Tyco/Amp Netconnect 6-1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $870.79 18.80% $707.12 See Labor Rate NA

Tyco/Amp Netconnect 6-1499518-3 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $893.33 18.80% $725.42 See Labor Rate NA

Tyco/Amp Netconnect 6-1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $915.87 18.80% $743.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $550.30 18.80% $446.87 See Labor Rate NA

Tyco/Amp Netconnect 6-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $558.38 18.80% $453.43 See Labor Rate NA

Tyco/Amp Netconnect 6-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,60FT EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499722-0 C/A CAT 6 BOOTLESS WHITE EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499723-0 C/A CAT 6 BOOTLESS BLACK EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499724-0 C/A CAT 6 BOOTLESS YELLOW EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499725-0 C/A CAT 6 BOOTLESS GRAY EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499726-0 C/A CAT 6 BOOTLESS RED EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499727-0 C/A CAT 6 BOOTLESS GREEN EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499729-0 C/A CAT 6 BOOTLESS ORANGE EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499730-0 C/A CAT 6 BOOTLESS VIOLET EA B $40.69 18.80% $33.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $102.48 18.80% $83.22 See Labor Rate NA

Tyco/Amp Netconnect 6-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $102.48 18.80% $83.22 See Labor Rate NA

Tyco/Amp Netconnect 6-1499841-0 C/A CAT6 SECURE RED EA B $39.69 18.80% $32.23 See Labor Rate NA

Tyco/Amp Netconnect 6-1499842-0 C/A CAT6 SECURE YEL EA B $39.69 18.80% $32.23 See Labor Rate NA

Tyco/Amp Netconnect 6-1499843-0 C/A CAT6 SECURE GRN EA B $39.69 18.80% $32.23 See Labor Rate NA

Tyco/Amp Netconnect 6-1499844-0 C/A CAT6 SECURE BLU EA B $39.69 18.80% $32.23 See Labor Rate NA

Tyco/Amp Netconnect 6-1499845-0 C/A CAT6 SECURE VIO EA B $39.69 18.80% $32.23 See Labor Rate NA

Tyco/Amp Netconnect 6-1499846-0 C/A CAT6 SECURE ORG EA B $39.69 18.80% $32.23 See Labor Rate NA

Tyco/Amp Netconnect 6-1499848-0 C/A CAT6 SECURE RED SHLD EA B $135.07 18.80% $109.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $135.07 18.80% $109.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $135.07 18.80% $109.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $135.07 18.80% $109.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $135.07 18.80% $109.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $135.07 18.80% $109.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1499927-0 Cable Assembly, Cat6, Plug to EA B $50.15 18.80% $40.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1499928-0 Cable Assembly, Cat6, Plug to EA B $50.15 18.80% $40.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1499929-0 Cable Assembly, Cat6, Plug to EA B $50.15 18.80% $40.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1499930-0 Cable Assembly, Cat6, Plug to EA B $50.15 18.80% $40.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1905092-0 FO C/A LC GRN SC SM YEL EA B $136.80 18.80% $111.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1905109-0 C/A,SM,LC SEC - LC STD EA B $136.80 18.80% $111.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1905111-0 C/A,SM,LC SEC - LC STD EA B $136.80 18.80% $111.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1905113-0 C/A,SM,LC SEC - LC STD EA B $143.63 18.80% $116.63 See Labor Rate NA

Tyco/Amp Netconnect 6-1905992-0 FO C/A LC RED SC 50/125 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906002-0 FO C/A LC RED ST 50/125 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906005-0 FO C/A LC GRN ST 50/125 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA
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Tyco/Amp Netconnect 6-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906042-0 FO C/A ST LC BLU 62.5 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906042-5 FO C/A ST LC BLU 62.5 ORN EA B $172.82 18.80% $140.34 See Labor Rate NA

Tyco/Amp Netconnect 6-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906070-0 FO C/A LC RED SC XG AQU EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1906073-0 FO C/A LC GRN SC XG AQU EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1906074-0 FO C/A LC ORN SC XG AQU EA B $196.17 18.80% $159.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906080-0 FO C/A ST LC RED 62.5 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906090-0 C/A,XG,LC SEC - LC STD EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1906091-0 FO C/A LC BLU LC XG AQU EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1906092-0 C/A,XG,LC SEC - LC STD EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1906093-0 FO C/A LC GRN LC XG AQU EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1906094-0 C/A,XG,LC SEC - LC STD EA B $196.17 18.80% $159.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906095-0 FO C/A LC ROS LC XG AQU EA B $196.17 18.80% $159.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906096-0 FO C/A LC VIO LC XG AQU EA B $196.17 18.80% $159.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906098-0 FO C/A LC AQU LC XG AQU EA B $196.17 18.80% $159.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1906548-0 C/A,SM,LC SEC - LC SEC EA B $156.99 18.80% $127.49 See Labor Rate NA

Tyco/Amp Netconnect 6-1906575-0 FO C/A LC RED LC RED XG AQU EA B $198.59 18.80% $161.26 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-0 C/A,SM,LC SEC - LC SEC EA B $156.99 18.80% $127.49 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-1 C/A,SM,LC SEC - LC SEC EA B $158.30 18.80% $128.55 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-2 C/A,SM,LC SEC - LC SEC EA B $159.57 18.80% $129.58 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-3 C/A,SM,LC SEC - LC SEC EA B $160.86 18.80% $130.62 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-4 C/A,SM,LC SEC - LC SEC EA B $162.13 18.80% $131.65 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-5 C/A,SM,LC SEC - LC SEC EA B $163.42 18.80% $132.70 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-6 C/A,SM,LC SEC - LC SEC EA B $164.69 18.80% $133.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-7 C/A,SM,LC SEC - LC SEC EA B $165.97 18.80% $134.78 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-8 C/A,SM,LC SEC - LC SEC EA B $167.28 18.80% $135.84 See Labor Rate NA

Tyco/Amp Netconnect 6-1906680-9 C/A,SM,LC SEC - LC SEC EA B $168.55 18.80% $136.87 See Labor Rate NA

Tyco/Amp Netconnect 6-1906751-0 C/A,XG,LC SEC - LC SEC EA B $198.59 18.80% $161.26 See Labor Rate NA

Tyco/Amp Netconnect 6-1906874-0 FO C/A LC LC 50/125 VIO EA B $133.69 18.80% $108.56 See Labor Rate NA

Tyco/Amp Netconnect 6-1906996-0 FO C/A LC ORN SC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B $162.92 18.80% $132.29 See Labor Rate NA

Tyco/Amp Netconnect 6-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $171.05 18.80% $138.90 See Labor Rate NA

Tyco/Amp Netconnect 6-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1907134-5 FO C/A LC RED MTRJ XG AQU EA B $197.43 18.80% $160.32 See Labor Rate NA

Tyco/Amp Netconnect 6-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $186.84 18.80% $151.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-0 C/A,XG,MPO-MPO EA B $3,017.65 18.80% $2,450.45 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-1 C/A,XG,MPO-MPO EA B $3,097.18 18.80% $2,515.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-2 C/A,XG,MPO-MPO EA B $3,176.72 18.80% $2,579.62 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-3 C/A,XG,MPO-MPO EA B $3,256.25 18.80% $2,644.21 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-4 C/A,XG,MPO-MPO EA B $3,335.79 18.80% $2,708.79 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-5 C/A,XG,MPO-MPO EA B $3,415.32 18.80% $2,773.38 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-6 C/A,XG,MPO-MPO EA B $3,494.88 18.80% $2,837.98 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-7 C/A,XG,MPO-MPO EA B $3,574.41 18.80% $2,902.57 See Labor Rate NA

Tyco/Amp Netconnect 6-1907404-8 C/A,XG,MPO-MPO EA B $3,653.95 18.80% $2,967.15 See Labor Rate NA
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Tyco/Amp Netconnect 6-1907404-9 C/A,XG,MPO-MPO EA B $3,733.49 18.80% $3,031.74 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-0 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,180.22 18.80% $1,770.43 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-1 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,231.83 18.80% $1,812.34 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-2 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,283.45 18.80% $1,854.25 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-3 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,335.08 18.80% $1,896.18 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-4 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,386.71 18.80% $1,938.11 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-5 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,438.31 18.80% $1,980.00 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-6 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,489.94 18.80% $2,021.93 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-7 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,541.57 18.80% $2,063.86 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-8 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,593.18 18.80% $2,105.77 See Labor Rate NA

Tyco/Amp Netconnect 6-1907420-9 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,644.80 18.80% $2,147.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-0 FO C/A MPO MPO XG AQU EA B $7,095.87 18.80% $5,762.13 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-1 FO C/A MPO MPO XG AQU EA B $7,308.03 18.80% $5,934.41 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-2 FO C/A MPO MPO XG AQU EA B $7,520.20 18.80% $6,106.70 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-3 FO C/A MPO MPO XG AQU EA B $7,732.34 18.80% $6,278.97 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-4 FO C/A MPO MPO XG AQU EA B $7,944.51 18.80% $6,451.26 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-5 FO C/A MPO MPO XG AQU EA B $8,156.67 18.80% $6,623.54 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-6 FO C/A MPO MPO XG AQU EA B $8,368.82 18.80% $6,795.81 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-7 FO C/A MPO MPO XG AQU EA B $8,580.98 18.80% $6,968.10 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-8 FO C/A MPO MPO XG AQU EA B $8,793.15 18.80% $7,140.39 See Labor Rate NA

Tyco/Amp Netconnect 6-1907467-9 FO C/A MPO MPO XG AQU EA B $9,005.29 18.80% $7,312.66 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-0 CA XG RED OFNP MPO RED SEC EA B $10,765.07 18.80% $8,741.66 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-1 CA XG RED OFNP MPO RED SEC EA B $11,086.92 18.80% $9,003.02 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-2 CA XG RED OFNP MPO RED SEC EA B $11,408.77 18.80% $9,264.38 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-3 CA XG RED OFNP MPO RED SEC EA B $11,730.63 18.80% $9,525.74 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-4 CA XG RED OFNP MPO RED SEC EA B $12,052.48 18.80% $9,787.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-5 CA XG RED OFNP MPO RED SEC EA B $12,374.33 18.80% $10,048.45 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-6 CA XG RED OFNP MPO RED SEC EA B $12,696.20 18.80% $10,309.82 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-7 CA XG RED OFNP MPO RED SEC EA B $13,018.06 18.80% $10,571.18 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-8 CA XG RED OFNP MPO RED SEC EA B $13,339.91 18.80% $10,832.54 See Labor Rate NA

Tyco/Amp Netconnect 6-1907684-9 CA XG RED OFNP MPO RED SEC EA B $13,661.76 18.80% $11,093.89 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-0 CA XG GRN OFNP MPO GRN SEC EA B $10,765.07 18.80% $8,741.66 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-1 CA XG GRN OFNP MPO GRN SEC EA B $11,086.92 18.80% $9,003.02 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-2 CA XG GRN OFNP MPO GRN SEC EA B $11,408.77 18.80% $9,264.38 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-3 CA XG GRN OFNP MPO GRN SEC EA B $11,730.63 18.80% $9,525.74 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-4 CA XG GRN OFNP MPO GRN SEC EA B $12,052.48 18.80% $9,787.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-5 CA XG GRN OFNP MPO GRN SEC EA B $12,374.33 18.80% $10,048.45 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-6 CA XG GRN OFNP MPO GRN SEC EA B $12,696.20 18.80% $10,309.82 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-7 CA XG GRN OFNP MPO GRN SEC EA B $13,018.06 18.80% $10,571.18 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-8 CA XG GRN OFNP MPO GRN SEC EA B $13,339.91 18.80% $10,832.54 See Labor Rate NA

Tyco/Amp Netconnect 6-1907739-9 CA XG GRN OFNP MPO GRN SEC EA B $13,661.76 18.80% $11,093.89 See Labor Rate NA

Tyco/Amp Netconnect 6-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $1,413.25 18.80% $1,147.62 See Labor Rate NA

Tyco/Amp Netconnect 6-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,186.14 18.80% $963.20 See Labor Rate NA

Tyco/Amp Netconnect 6-1933116-0 C/A CAT6 MP 8P BLK EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933116-5 C/A CAT6 MP 8P BLK EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933117-0 C/A CAT6 MP 8P GRY EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933117-5 C/A CAT6 MP 8P GRY EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933118-0 C/A CAT6 MP 8P BLU EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933118-5 C/A CAT6 MP 8P BLU EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933119-0 C/A CAT6 MP 8P GRN EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933119-5 C/A CAT6 MP 8P GRN EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933120-0 C/A CAT6 MP 8P RED EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933120-5 C/A CAT6 MP 8P RED EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933121-0 C/A CAT6 MP 8P WHT EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933121-5 C/A CAT6 MP 8P WHT EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933122-0 C/A CAT6 MP 8P YEL EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933122-5 C/A CAT6 MP 8P YEL EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933123-0 C/A CAT6 MP 8P ORG EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933123-5 C/A CAT6 MP 8P ORG EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933124-0 C/A CAT6 MP 8P VIO EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-1933124-5 C/A CAT6 MP 8P VIO EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-1933414-1 PWR STRP,KEYMT,2PT,3-3-2,L2G/1 EA B $101.09 18.80% $82.09 See Labor Rate NA
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Tyco/Amp Netconnect 6-1933414-2 PWR STRP,KEYMT,2PT,3-3-2,L2G/2 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L2G/3 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1933415-1 PWR STRP,KEYMT,4PT,3-3-2,L2G/1 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 6-1933415-2 PWR STRP,KEYMT,4PT,3-3-2,L2G/2 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 6-1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L2G/3 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-0 C/A,62.5,MPO-LC EA B $1,506.19 18.80% $1,223.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-1 C/A,62.5,MPO-LC EA B $1,518.44 18.80% $1,233.03 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-2 C/A,62.5,MPO-LC EA B $1,530.71 18.80% $1,243.00 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-3 C/A,62.5,MPO-LC EA B $1,542.96 18.80% $1,252.94 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-4 C/A,62.5, MPO-LC EA B $1,555.23 18.80% $1,262.91 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-5 C/A,62.5,MPO-LC EA B $1,567.48 18.80% $1,272.85 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-6 C/A,62.5,MPO-LC EA B $1,579.74 18.80% $1,282.82 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-7 C/A,62.5, MPO-LC EA B $1,591.99 18.80% $1,292.76 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-8 C/A,62.5,MPO-LC EA B $1,604.26 18.80% $1,302.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1938979-9 C/A,62.5,MPO-LC EA B $1,616.51 18.80% $1,312.67 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-0 C/A,62.5,MPO-LC EA B $1,506.19 18.80% $1,223.09 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-1 C/A,62.5,MPO-LC EA B $1,518.44 18.80% $1,233.03 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-2 C/A,62.5,MPO-LC EA B $1,530.71 18.80% $1,243.00 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-3 C/A,62.5,MPO-LC EA B $1,542.96 18.80% $1,252.94 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-4 C/A,62.5,MPO-LC EA B $1,555.23 18.80% $1,262.91 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-5 C/A,62.5,MPO-LC EA B $1,567.48 18.80% $1,272.85 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-6 C/A,62.5,MPO-LC EA B $1,579.74 18.80% $1,282.82 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-7 C/A,62.5,MPO-LC EA B $1,591.99 18.80% $1,292.76 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-8 C/A,62.5,MPO-LC EA B $1,604.26 18.80% $1,302.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1938981-9 C/A,62.5,MPO-LC EA B $1,616.51 18.80% $1,312.67 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B $25,479.94 18.80% $20,690.73 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $26,290.22 18.80% $21,348.70 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $27,100.49 18.80% $22,006.68 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B $27,910.77 18.80% $22,664.65 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B $28,721.04 18.80% $23,322.63 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B $29,531.34 18.80% $23,980.62 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B $30,341.61 18.80% $24,638.60 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B $31,151.89 18.80% $25,296.57 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B $31,962.16 18.80% $25,954.55 See Labor Rate NA

Tyco/Amp Netconnect 6-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B $32,772.44 18.80% $26,612.52 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B $1,116.76 18.80% $906.86 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B $1,128.28 18.80% $916.21 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B $1,139.82 18.80% $925.58 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B $1,151.36 18.80% $934.95 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B $1,162.90 18.80% $944.32 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B $1,174.43 18.80% $953.69 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B $1,185.95 18.80% $963.04 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B $1,197.49 18.80% $972.41 See Labor Rate NA

Tyco/Amp Netconnect 6-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B $1,209.03 18.80% $981.78 See Labor Rate NA

Tyco/Amp Netconnect 6-1985540-0 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $5,281.06 18.80% $4,288.43 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B $17,239.87 18.80% $13,999.46 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B $17,733.23 18.80% $14,400.09 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B $18,226.60 18.80% $14,800.72 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B $18,719.96 18.80% $15,201.35 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B $19,213.35 18.80% $15,602.00 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B $19,706.71 18.80% $16,002.63 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B $20,200.08 18.80% $16,403.27 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B $20,693.44 18.80% $16,803.90 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B $21,186.83 18.80% $17,204.55 See Labor Rate NA

Tyco/Amp Netconnect 6-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B $21,680.19 18.80% $17,605.18 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-0 CA XG 24F OFCP CLT MPO EA B $18,349.46 18.80% $14,900.49 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-1 CA XG 24F OFCP CLT MPO EA B $18,923.19 18.80% $15,366.38 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-2 CA XG 24F OFCP CLT MPO EA B $19,496.91 18.80% $15,832.27 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-3 CA XG 24F OFCP CLT MPO EA B $20,070.64 18.80% $16,298.16 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-4 CA XG 24F OFCP CLT MPO EA B $20,644.37 18.80% $16,764.05 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-5 CA XG 24F OFCP CLT MPO EA B $21,218.09 18.80% $17,229.94 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-6 CA XG 24F OFCP CLT MPO EA B $21,791.82 18.80% $17,695.83 See Labor Rate NA
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Tyco/Amp Netconnect 6-2064716-7 CA XG 24F OFCP CLT MPO EA B $22,365.55 18.80% $18,161.71 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-8 CA XG 24F OFCP CLT MPO EA B $22,939.27 18.80% $18,627.60 See Labor Rate NA

Tyco/Amp Netconnect 6-2064716-9 CA XG 24F OFCP CLT MPO EA B $23,513.00 18.80% $19,093.49 See Labor Rate NA

Tyco/Amp Netconnect 6206619-1 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $30.33 18.80% $24.63 See Labor Rate NA

Tyco/Amp Netconnect 6206619-2 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $31.88 18.80% $25.89 See Labor Rate NA

Tyco/Amp Netconnect 6206619-3 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $33.42 18.80% $27.14 See Labor Rate NA

Tyco/Amp Netconnect 6206619-4 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $34.98 18.80% $28.40 See Labor Rate NA

Tyco/Amp Netconnect 6206619-5 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $36.52 18.80% $29.65 See Labor Rate NA

Tyco/Amp Netconnect 6206619-6 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $38.08 18.80% $30.92 See Labor Rate NA

Tyco/Amp Netconnect 6206619-7 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $39.61 18.80% $32.17 See Labor Rate NA

Tyco/Amp Netconnect 6206619-8 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $41.17 18.80% $33.43 See Labor Rate NA

Tyco/Amp Netconnect 6206619-9 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B $42.73 18.80% $34.70 See Labor Rate NA

Tyco/Amp Netconnect 6-219184-0 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $29.00 18.80% $23.55 See Labor Rate NA

Tyco/Amp Netconnect 6-219242-0 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $29.00 18.80% $23.55 See Labor Rate NA

Tyco/Amp Netconnect 6-219244-5 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6-219246-0 PATCH ASSY CAT5 8POS YEL 60FT EA B $29.00 18.80% $23.55 See Labor Rate NA

Tyco/Amp Netconnect 6-219884-0 C/A MP 8P CAT6 BLACK EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-219884-4 C/A MP 8P CAT6 BLACK EA B $33.65 18.80% $27.33 See Labor Rate NA

Tyco/Amp Netconnect 6-219885-0 CA/ASSY MP 8P CAT6 GRAY EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-219886-0 CA/ASSY,MP,8P,CAT6,BLUE EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-219887-0 C/A MP 8P CAT6 GRN EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-219887-6 CA/ASSY,MP,8P,CAT6,GRN EA B $34.75 18.80% $28.22 See Labor Rate NA

Tyco/Amp Netconnect 6-219888-0 C/A MP 8P CAT6 RED EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-219888-6 CA/ASSY,MP,8P,CAT6,RED EA B $34.75 18.80% $28.22 See Labor Rate NA

Tyco/Amp Netconnect 6-219889-6 CA/ASSY,MP,8P,CAT6,WHT EA B $34.75 18.80% $28.22 See Labor Rate NA

Tyco/Amp Netconnect 6-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $31.77 18.80% $25.80 See Labor Rate NA

Tyco/Amp Netconnect 6-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $34.13 18.80% $27.72 See Labor Rate NA

Tyco/Amp Netconnect 6-219890-6 CA/ASSY,MP,8P,CAT6,YEL EA B $34.75 18.80% $28.22 See Labor Rate NA

Tyco/Amp Netconnect 6278027-1 C/A ST/MT-RJ, MM 1M1 EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278027-2 C/A ST/MT-RJ, MM 2M1 EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6278027-3 C/A ST/MT-RJ, MM 3M1 EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 6278027-4 C/A ST/MT-RJ, MM 4M1 EA B $32.98 18.80% $26.78 See Labor Rate NA

Tyco/Amp Netconnect 6278027-5 C/A ST/MT-RJ, MM 5M1 EA B $34.52 18.80% $28.03 See Labor Rate NA

Tyco/Amp Netconnect 6278027-6 C/A ST/MT-RJ, MM 6M1 EA B $36.08 18.80% $29.29 See Labor Rate NA

Tyco/Amp Netconnect 6278027-7 C/A ST/MT-RJ, MM 7M1 EA B $37.61 18.80% $30.54 See Labor Rate NA

Tyco/Amp Netconnect 6278027-8 C/A ST/MT-RJ, MM 8M1 EA B $39.17 18.80% $31.81 See Labor Rate NA

Tyco/Amp Netconnect 6278027-9 C/A ST/MT-RJ, MM 18INCHES EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278028-1 C/A,62.5/125,DU,SC,MT/RJ,1M EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278028-2 C/A,62.5/125,DU,SC,MT/RJ,M2 EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6278028-3 C/A,62.5/125,DU,SC,MT/RJ,3M EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 6278028-4 C/A,62.5/125,DU,SC,MT/RJ,4M EA B $32.98 18.80% $26.78 See Labor Rate NA

Tyco/Amp Netconnect 6278028-5 C/A,62.5/125,DU,SC,MT/RJ,5M EA B $34.52 18.80% $28.03 See Labor Rate NA

Tyco/Amp Netconnect 6278028-6 C/A,62.5/125,DU,SC,MT/RJ,M6 EA B $36.08 18.80% $29.29 See Labor Rate NA

Tyco/Amp Netconnect 6278028-7 C/A,62.5/125,DU,SC,MT/RJ,M7 EA B $37.61 18.80% $30.54 See Labor Rate NA

Tyco/Amp Netconnect 6278028-8 C/A,62.5/125,DU,SC,MT/RJ,M6 EA B $39.17 18.80% $31.81 See Labor Rate NA

Tyco/Amp Netconnect 6278028-9 CA 62.5 OFNR MT-RJ TO SC EA B $40.73 18.80% $33.07 See Labor Rate NA

Tyco/Amp Netconnect 6278031-1 C/A DUP SC/MT-RJ SM1M1 EA B $31.88 18.80% $25.89 See Labor Rate NA

Tyco/Amp Netconnect 6278031-2 C/A DUP SC/MT-RJ SM2M1 EA B $32.96 18.80% $26.77 See Labor Rate NA

Tyco/Amp Netconnect 6278031-3 C/A DUP SC/MT-RJ SM3M1 EA B $34.06 18.80% $27.66 See Labor Rate NA

Tyco/Amp Netconnect 6278031-4 C/A DUP SC/MT-RJ SM4M1 EA B $35.13 18.80% $28.53 See Labor Rate NA

Tyco/Amp Netconnect 6278031-5 C/A DUP SC/MT-RJ SM5M1 EA B $36.23 18.80% $29.42 See Labor Rate NA

Tyco/Amp Netconnect 6278032-1 C/A MT-RJ/MT-RJ MM EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278032-2 C/A MT-RJ/MT-RJ MM EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6278032-3 C/A 1.8TZ,62.5/125, MT-RJ/MT-R EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 6278032-4 C/A MT-RJ/MT-RJ MM EA B $32.98 18.80% $26.78 See Labor Rate NA

Tyco/Amp Netconnect 6278032-5 C/A MT-RJ/MT-RJ MM EA B $34.52 18.80% $28.03 See Labor Rate NA

Tyco/Amp Netconnect 6278032-6 C/A MT-RJ/MT-RJ MM EA B $36.08 18.80% $29.29 See Labor Rate NA

Tyco/Amp Netconnect 6278032-7 C/A MT-RJ/MT-RJ MM EA B $37.61 18.80% $30.54 See Labor Rate NA

Tyco/Amp Netconnect 6278032-8 C/A MT-RJ/MT-RJ MM EA B $39.17 18.80% $31.81 See Labor Rate NA

Tyco/Amp Netconnect 6278032-9 C/A MT-RJ/MT-RJ MM EA B $40.73 18.80% $33.07 See Labor Rate NA

Tyco/Amp Netconnect 6278033-1 C/A MT-RJ/MT-RJ SM EA B $31.88 18.80% $25.89 See Labor Rate NA

Tyco/Amp Netconnect 6278033-2 C/A 1.8TZ,SM, MT-RJ/MT-RJ,2M1 EA B $32.96 18.80% $26.77 See Labor Rate NA
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Tyco/Amp Netconnect 6278033-3 C/A MT-RJ/MT-RJ SM EA B $34.06 18.80% $27.66 See Labor Rate NA

Tyco/Amp Netconnect 6278033-4 C/A MT-RJ/MT-RJ SM EA B $35.13 18.80% $28.53 See Labor Rate NA

Tyco/Amp Netconnect 6278033-5 C/A MT-RJ/MT-RJ SM EA B $36.23 18.80% $29.42 See Labor Rate NA

Tyco/Amp Netconnect 6278033-9 C/A MT-RJ/MT-RJ SM EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 6278126-1 SC DUPLEX/MT-RJ 1M1 C/A EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278126-2 SC DUPLEX/MT-RJ 2M1 C/A EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6278126-3 SC DUPLEX/MT-RJ 3M1 C/A EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 6278126-4 SC DUPLEX/MT-RJ 4M1 C/A EA B $32.98 18.80% $26.78 See Labor Rate NA

Tyco/Amp Netconnect 6278126-5 SC DUPLEX/MT-RJ 5M1 C/A EA B $34.52 18.80% $28.03 See Labor Rate NA

Tyco/Amp Netconnect 6278126-6 SC DUPLEX/LMT-RJ 6M1 C/A EA B $36.08 18.80% $29.29 See Labor Rate NA

Tyco/Amp Netconnect 6278126-7 CA DUPLEX/MT-RJ 7M1 C/A EA B $37.61 18.80% $30.54 See Labor Rate NA

Tyco/Amp Netconnect 6278126-8 SC DUPLEX/MT-RJ 8M1 C/A EA B $39.17 18.80% $31.81 See Labor Rate NA

Tyco/Amp Netconnect 6278127-1 SC SIMPLX/MT-RJ 1M1 C/A EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278127-2 SC SIMPLX/MT-RJ 2M1 C/A EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6278127-3 SC SIMPLX/MT-RJ 3M1 C/A EA B $35.09 18.80% $28.50 See Labor Rate NA

Tyco/Amp Netconnect 6278127-5 SC SIMPLX/MT-RJ 5M1 C/A EA B $38.54 18.80% $31.29 See Labor Rate NA

Tyco/Amp Netconnect 6278127-7 SC SIMPLX/MT-RJ 7M1 C/A EA B $41.98 18.80% $34.09 See Labor Rate NA

Tyco/Amp Netconnect 6278128-1 MT-RJ/MT-RJ 1M1 C/A EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278128-2 MT-RJ/MT-RJ 2M1 C/A EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6278128-3 MT-RJ/MT-RJ 3M1 C/A EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 6278128-4 MT-RJ/MT-RJ 4M1 C/A EA B $32.98 18.80% $26.78 See Labor Rate NA

Tyco/Amp Netconnect 6278128-5 MT-RJ/MT-RJ 5M1 C/A EA B $34.52 18.80% $28.03 See Labor Rate NA

Tyco/Amp Netconnect 6278128-6 MT-RJ/MT-RJ 6M1 C/A EA B $36.08 18.80% $29.29 See Labor Rate NA

Tyco/Amp Netconnect 6278128-7 CA MTRJ-MTRJ 50/125 LSZH 7M EA B $37.61 18.80% $30.54 See Labor Rate NA

Tyco/Amp Netconnect 6278128-8 MT-RJ/MT-RJ 8M1 C/A EA B $39.17 18.80% $31.81 See Labor Rate NA

Tyco/Amp Netconnect 6278129-1 MT-RJ/MT-RJ 1M1 C/A EA B $43.11 18.80% $35.01 See Labor Rate NA

Tyco/Amp Netconnect 6278129-2 MT-RJ/MT-RJ 2M1 C/A EA B $44.77 18.80% $36.35 See Labor Rate NA

Tyco/Amp Netconnect 6278129-3 MT-RJ/MT-RJ 3M1 C/A EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6278129-5 MT-RJ/MT-RJ 5M1 C/A EA B $49.67 18.80% $40.33 See Labor Rate NA

Tyco/Amp Netconnect 6278130-1 MT-RJ/MT-RJ 1M1 C/A EA B $43.11 18.80% $35.01 See Labor Rate NA

Tyco/Amp Netconnect 6278130-2 MT-RJ/MT-RJ 2M1 C/A EA B $44.77 18.80% $36.35 See Labor Rate NA

Tyco/Amp Netconnect 6278130-3 MT-RJ/MT-RJ 3M1 C/A EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6278130-5 MT-RJ/MT-RJ 5M1 C/A EA B $49.67 18.80% $40.33 See Labor Rate NA

Tyco/Amp Netconnect 6278131-1 MT-RJ/MT-RJ 1MI C/A EA B $80.29 18.80% $65.19 See Labor Rate NA

Tyco/Amp Netconnect 6278131-2 MT-RJ/MT-RJ 2MI C/A EA B $81.79 18.80% $66.41 See Labor Rate NA

Tyco/Amp Netconnect 6278131-3 MT-RJ/MT-RJ 3MI C/A EA B $83.29 18.80% $67.63 See Labor Rate NA

Tyco/Amp Netconnect 6278131-5 MT-RJ/MT-RJ 5MI C/A EA B $86.29 18.80% $70.07 See Labor Rate NA

Tyco/Amp Netconnect 6278153-1 MT-RJ LOOPBACK 62.5/125 EA B $16.63 18.80% $13.51 See Labor Rate NA

Tyco/Amp Netconnect 6278199-1 C/A, ST TO MT-RJ 1M1 EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 6278199-2 C/A, ST TO MT-RJ 2M1 EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6278199-3 C/A, ST TO MT-RJ 3M1 EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 6278199-5 C/A, ST TO MT-RJ 5M1 EA B $34.52 18.80% $28.03 See Labor Rate NA

Tyco/Amp Netconnect 6278298-1 MT-RJ TO ST SM 1M1 EA B $31.88 18.80% $25.89 See Labor Rate NA

Tyco/Amp Netconnect 6278298-2 MT-RJ TO ST SM 2M1 EA B $32.96 18.80% $26.77 See Labor Rate NA

Tyco/Amp Netconnect 6278298-3 MT-RJ TO ST SM 3M1 EA B $34.06 18.80% $27.66 See Labor Rate NA

Tyco/Amp Netconnect 6278298-5 MT-RJ TO ST SM 5M1 EA B $36.23 18.80% $29.42 See Labor Rate NA

Tyco/Amp Netconnect 6278357-1 MT-RJ LOOPBACK MM BARE EA B $16.63 18.80% $13.51 See Labor Rate NA

Tyco/Amp Netconnect 6278358-1 MT-RJ LOOPBACK, SM EA B $17.71 18.80% $14.38 See Labor Rate NA

Tyco/Amp Netconnect 6278418-1 CONN, PREMISE MODULE ASSY ALM EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6278418-2 CONN, PREMISE MODULE ASSY BLK EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6278873-1 C/A 50.125UM RIS MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278873-2 C/A 50.125UM RIS MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278873-3 C/A 50.125UM RIS MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278873-5 C/A 50.125UM RIS MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278873-6 C/A 50.125UM RIS MTRJ 6M1 EA B $48.32 18.80% $39.24 See Labor Rate NA

Tyco/Amp Netconnect 6278873-7 C/A 50.125UM RIS MTRJ 7M1 EA B $50.38 18.80% $40.91 See Labor Rate NA

Tyco/Amp Netconnect 6278873-8 C/A 50.125UM RIS MTRJ 8M1 EA B $52.44 18.80% $42.58 See Labor Rate NA

Tyco/Amp Netconnect 6278873-9 C/A 50.125UM RIS MTRJ 9M1 EA B $54.50 18.80% $44.25 See Labor Rate NA

Tyco/Amp Netconnect 6278874-1 C/A 50.125UM RIS MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278874-2 C/A 50.125UM RIS MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278874-3 C/A 50.125UM RIS MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278874-4 C/A 50.125UM RIS MTRJ 4M1 EA B $44.19 18.80% $35.88 See Labor Rate NA
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Tyco/Amp Netconnect 6278874-5 C/A 50.125UM RIS MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278874-8 C/A 50.125UM RIS MTRJ 8M1 EA B $52.44 18.80% $42.58 See Labor Rate NA

Tyco/Amp Netconnect 6278875-1 C/A 50.125UM RIS MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278875-2 C/A 50.125UM RIS MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278875-3 C/A 50.125UM RIS MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278875-5 C/A 50.125UM RIS MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278876-1 C/A 50.125UM RIS MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278876-2 C/A 50.125UM RIS MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278876-3 C/A 50.125UM RIS MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278876-5 C/A 50.125UM RIS MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278877-1 C/A 50/125UM RIS MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278877-2 C/A 50/125UM RIS MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278877-3 C/A 50/125UM RIS MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278877-5 C/A 50/125UM RIS MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278878-1 C/A 50/125UM RIS MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278878-2 C/A 50/125UM RIS MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278878-3 C/A 50/125UM RIS MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278878-5 C/A 50/125UM RIS MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278879-1 C/A 50/125UM RIS MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278879-2 C/A 50/125UM RIS MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278879-3 C/A 50/125UM RIS MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278879-5 C/A 50/125UM RIS MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278880-1 C/A 50/125UM RIS MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278880-2 C/A 50/125UM RIS MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278880-3 C/A 50/125UM RIS MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278880-5 C/A 50/125UM RIS MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278881-1 C/A 50/125UM SIM MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278881-2 C/A 50/125UM SIM MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278881-3 C/A 50/125UM SIM MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278881-5 C/A 50/125UM SIM MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B $44.19 18.80% $35.88 See Labor Rate NA

Tyco/Amp Netconnect 6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B $48.32 18.80% $39.24 See Labor Rate NA

Tyco/Amp Netconnect 6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B $50.38 18.80% $40.91 See Labor Rate NA

Tyco/Amp Netconnect 6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B $52.44 18.80% $42.58 See Labor Rate NA

Tyco/Amp Netconnect 6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B $54.50 18.80% $44.25 See Labor Rate NA

Tyco/Amp Netconnect 6278883-1 C/A 50/125UM SIM MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278883-2 C/A 50/125UM SIM MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278883-3 C/A 50/125UM SIM MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278883-5 C/A 50/125UM SIM MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278884-1 CA,50,MTRJ-ST EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278884-2 CA,50,MTRJ-ST EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278884-3 CA,50,MTRJ-ST EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278884-4 CA,50,MTRJ-ST EA B $44.19 18.80% $35.88 See Labor Rate NA

Tyco/Amp Netconnect 6278884-5 CA,50,MTRJ-ST EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278890-1 C/A 62.5/125UM LSZH MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278890-2 C/A 62.5/125UM LSZH MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278890-3 C/A 62.5/125UM LSZH MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278890-4 C/A 62.5 OFNR MTRJ-MTRJ RED SE EA B $44.19 18.80% $35.88 See Labor Rate NA

Tyco/Amp Netconnect 6278890-5 C/A 62.5/125UM LSZH MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278890-6 C/A 62.5 OFNR MTRJ-MTRJ RED SE EA B $48.32 18.80% $39.24 See Labor Rate NA

Tyco/Amp Netconnect 6278890-7 C/A 62.5 OFNR MTRJ-MTRJ RED SE EA B $50.38 18.80% $40.91 See Labor Rate NA

Tyco/Amp Netconnect 6278890-8 C/A 62.5/125UM LSZH MTRJ 8M1 EA B $52.44 18.80% $42.58 See Labor Rate NA

Tyco/Amp Netconnect 6278890-9 C/A 62.5/125UM LSZH MTRJ 9M1 EA B $54.52 18.80% $44.27 See Labor Rate NA

Tyco/Amp Netconnect 6278891-1 C/A 62.5/125UM LSZH MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278891-2 C/A 62.5/125UM LSZH MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278891-3 C/A 62.5/125UM LSZH MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278891-5 C/A 62.5/125UM LSZH MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278891-7 C/A 62.5/125UM LSZH MTRJ 7M1 EA B $50.38 18.80% $40.91 See Labor Rate NA
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Tyco/Amp Netconnect 6278891-8 C/A 62.5/125UM LSZH MTRJ 8M1 EA B $52.44 18.80% $42.58 See Labor Rate NA

Tyco/Amp Netconnect 6278891-9 C/A 62.5/125UM LSZH MTRJ 9M1 EA B $54.52 18.80% $44.27 See Labor Rate NA

Tyco/Amp Netconnect 6278892-1 C/A 62.5/125UM MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278892-2 C/A 62.5/125UM MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278892-3 C/A 62.5/125UM MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278892-4 C/A 62.5 OFNR MTRJ-MTRJ GRN SE EA B $44.19 18.80% $35.88 See Labor Rate NA

Tyco/Amp Netconnect 6278892-5 C/A 62.5/125UM LSZH MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278892-7 C/A 62.5 OFNR MTRJ-MTRJ GRN SE EA B $50.38 18.80% $40.91 See Labor Rate NA

Tyco/Amp Netconnect 6278892-8 C/A 62.5/125UM LSZH MTRJ 8M1 EA B $52.44 18.80% $42.58 See Labor Rate NA

Tyco/Amp Netconnect 6278892-9 C/A 62.5/125UM LSZH MTRJ 9M1 EA B $54.52 18.80% $44.27 See Labor Rate NA

Tyco/Amp Netconnect 6278893-1 C/A 62.5/125UM LSZH MTRJ 1M1 EA B $38.00 18.80% $30.86 See Labor Rate NA

Tyco/Amp Netconnect 6278893-2 C/A 62.5/125UM LSZH MTRJ 2M1 EA B $40.06 18.80% $32.53 See Labor Rate NA

Tyco/Amp Netconnect 6278893-3 C/A 62.5/125UM LSZH MTRJ 3M1 EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 6278893-4 C/A 62.5/125UM LSZH MTRJ 4M1 EA B $44.19 18.80% $35.88 See Labor Rate NA

Tyco/Amp Netconnect 6278893-5 C/A 62.5/125UM LSZH MTRJ 5M1 EA B $46.27 18.80% $37.57 See Labor Rate NA

Tyco/Amp Netconnect 6278893-6 C/A 62.5/125UM LSZH MTRJ 4M1 EA B $48.34 18.80% $39.26 See Labor Rate NA

Tyco/Amp Netconnect 6278893-7 C/A 62.5/125UM LSZH MTRJ 4M1 EA B $50.40 18.80% $40.93 See Labor Rate NA

Tyco/Amp Netconnect 6278893-8 C/A 62.5/125UM LSZH MTRJ 1M1 EA B $52.46 18.80% $42.60 See Labor Rate NA

Tyco/Amp Netconnect 6278893-9 C/A 62.5/125UM LSZH MTRJ 9M1 EA B $54.52 18.80% $44.27 See Labor Rate NA

Tyco/Amp Netconnect 6278894-1 C/A 62.5/125 RIS SC MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278894-2 C/A 62.5/125 RIS SC MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278894-3 C/A 62.5/125 RIS SC MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278894-5 C/A 62.5/125 RIS SC MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278894-7 C/A 62.5/125 OFNR MTRJ SC/SC D EA B $52.38 18.80% $42.54 See Labor Rate NA

Tyco/Amp Netconnect 6278894-8 C/A 62.5/125 OFNR MTRJ SC/SC D EA B $54.46 18.80% $44.22 See Labor Rate NA

Tyco/Amp Netconnect 6278895-1 C/A 62.5/125 RIS SC MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278895-2 C/A 62.5/125 RIS SC MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278895-3 C/A 62.5/125 RIS SC MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278895-4 C/A 62.5/125 RIS SC MTRJ 1M1 EA B $46.19 18.80% $37.51 See Labor Rate NA

Tyco/Amp Netconnect 6278895-5 C/A 62.5/125 RIS SC MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278895-6 C/A 62.5/125 RIS SC MTRJ 1M1 EA B $45.29 18.80% $36.77 See Labor Rate NA

Tyco/Amp Netconnect 6278895-7 C/A 62.5/125 RIS SC MTRJ 7M1 EA B $52.38 18.80% $42.54 See Labor Rate NA

Tyco/Amp Netconnect 6278895-8 C/A 62.5/125 RIS SC MTRJ EA B $54.46 18.80% $44.22 See Labor Rate NA

Tyco/Amp Netconnect 6278896-1 CA,62.5,MTRJ-SC EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278896-2 CA,62.5,MTRJ-SC EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278896-3 CA,62.5,MTRJ-SC EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278896-4 CA,62.5,MTRJ-SC EA B $46.17 18.80% $37.49 See Labor Rate NA

Tyco/Amp Netconnect 6278896-5 CA,62.5,MTRJ-SC EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278896-7 CA,62.5,MTRJ-SC EA B $52.38 18.80% $42.54 See Labor Rate NA

Tyco/Amp Netconnect 6278896-8 CA,62.5,MTRJ-SC EA B $54.46 18.80% $44.22 See Labor Rate NA

Tyco/Amp Netconnect 6278897-1 C/A 62.5/125 RIS SC MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278897-2 C/A 62.5/125 RIS SC MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278897-3 C/A 62.5/125 RIS SC MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278897-5 C/A 62.5/125 RIS SC MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278897-7 C/A 62.5 OFNR SC DUP-MTRJ EA B $52.38 18.80% $42.54 See Labor Rate NA

Tyco/Amp Netconnect 6278898-1 C/A 62.5/125UM,ZIPST,MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278898-2 C/A 62.5/125UM,ZIPST,MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278898-3 C/A 62.5/125UM,ZIPST,MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278899-1 CA,62.5,MTRJ-SC EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278899-2 CA,62.5,MTRJ-SC EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278899-3 CA,62.5,MTRJ-SC EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278899-4 CA,62.5,MTRJ-SC EA B $46.19 18.80% $37.51 See Labor Rate NA

Tyco/Amp Netconnect 6278899-5 CA,62.5,MTRJ-SC EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278899-7 CA,62.5,MTRJ-SC EA B $52.38 18.80% $42.54 See Labor Rate NA

Tyco/Amp Netconnect 6278900-1 C/A 62.5/125UM,ZIPST,MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 6278900-2 C/A 62.5/125UM,ZIPST,MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278900-5 C/A 62.5/125UM,ZIPST,MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278900-6 C/A 62.5/125UM,ZIPST,MTRJ EA B $50.31 18.80% $40.85 See Labor Rate NA

Tyco/Amp Netconnect 6278900-8 C/A 62.5/125UM,ZIPST,MTRJ 8M1 EA B $54.44 18.80% $44.21 See Labor Rate NA

Tyco/Amp Netconnect 6278901-1 C/A 62.5/125UM,ZIPST,MTRJ 1M1 EA B $40.00 18.80% $32.48 See Labor Rate NA
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Tyco/Amp Netconnect 6278901-2 C/A 62.5/125UM,ZIPST,MTRJ 2M1 EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6278901-3 C/A 62.5/125UM,ZIPST,MTRJ 3M1 EA B $44.11 18.80% $35.82 See Labor Rate NA

Tyco/Amp Netconnect 6278901-4 C/A 62.5/125UM,ZIPST,MTRJ 4M1 EA B $46.19 18.80% $37.51 See Labor Rate NA

Tyco/Amp Netconnect 6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 5M1 EA B $48.27 18.80% $39.19 See Labor Rate NA

Tyco/Amp Netconnect 6278901-6 C/A 62.5/125UM,ZIPST,MTRJ 6M1 EA B $50.31 18.80% $40.85 See Labor Rate NA

Tyco/Amp Netconnect 6278901-7 C/A 62.5/125UM,ZIPST,MTRJ 7M1 EA B $52.38 18.80% $42.54 See Labor Rate NA

Tyco/Amp Netconnect 6278901-8 C/A 62.5/125UM,ZIPST,MTRJ 8M1 EA B $54.44 18.80% $44.21 See Labor Rate NA

Tyco/Amp Netconnect 6278901-9 C/A 62.5/125UM,ZIPST,MTRJ 9M1 EA B $56.50 18.80% $45.88 See Labor Rate NA

Tyco/Amp Netconnect 6374018-1 MTRJ JACK, 50/125 PIGTAIL EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 6374018-2 MTRJ JACK, 50/125 PIGTAIL EA B $28.38 18.80% $23.05 See Labor Rate NA

Tyco/Amp Netconnect 6374018-3 MTRJ JACK, 50/125 PIGTAIL EA B $29.73 18.80% $24.14 See Labor Rate NA

Tyco/Amp Netconnect 6374019-1 MTRJ JACK, 62.5/125 PIGTAIL EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 6374019-2 MTRJ JACK, 62.5/125 PIGTAIL EA B $28.38 18.80% $23.05 See Labor Rate NA

Tyco/Amp Netconnect 6374019-3 MTRJ JACK, 62.5/125 PIGTAIL EA B $29.73 18.80% $24.14 See Labor Rate NA

Tyco/Amp Netconnect 6374020-1 MTRJ JACK SM PIGTAIL EA B $43.54 18.80% $35.35 See Labor Rate NA

Tyco/Amp Netconnect 6374020-2 MTRJ JACK SM PIGTAIL EA B $44.15 18.80% $35.85 See Labor Rate NA

Tyco/Amp Netconnect 6374020-3 MTRJ JACK SM PIGTAIL EA B $44.77 18.80% $36.35 See Labor Rate NA

Tyco/Amp Netconnect 6374207-1 CASSETTE MODULE, DBL MTRJ/MPO EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 6374645-1 C/A MTRJ TO LC SM OFNR 1M1 EA B $43.44 18.80% $35.28 See Labor Rate NA

Tyco/Amp Netconnect 6374645-2 C/A MTRJ TO LC SM OFNR 2M1 EA B $44.44 18.80% $36.09 See Labor Rate NA

Tyco/Amp Netconnect 6374645-3 C/A MTRJ TO LC SM OFNR 3M1 EA B $45.42 18.80% $36.88 See Labor Rate NA

Tyco/Amp Netconnect 6374645-4 C/A MTRJ TO LC SM OFNR 4M1 EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6374645-5 C/A MTRJ TO LC SM OFNR 5M1 EA B $47.38 18.80% $38.48 See Labor Rate NA

Tyco/Amp Netconnect 6374645-6 C/A MTRJ TO LC SM OFNR 6M1 EA B $48.38 18.80% $39.29 See Labor Rate NA

Tyco/Amp Netconnect 6374645-7 C/A MTRJ TO LC SM OFNR 7M1 EA B $49.36 18.80% $40.09 See Labor Rate NA

Tyco/Amp Netconnect 6374645-8 C/A MTRJ TO LC SM OFNR 8M1 EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 6374645-9 C/A MTRJ TO LC SM OFNR 9M1 EA B $51.36 18.80% $41.71 See Labor Rate NA

Tyco/Amp Netconnect 6374646-1 C/A MTRJ TO LC MM OFNP EA B $35.42 18.80% $28.76 See Labor Rate NA

Tyco/Amp Netconnect 6374646-2 C/A MTRJ TO LC MM OFNP EA B $37.04 18.80% $30.08 See Labor Rate NA

Tyco/Amp Netconnect 6374646-3 C/A MTRJ TO LC MM OFNP EA B $38.65 18.80% $31.39 See Labor Rate NA

Tyco/Amp Netconnect 6374646-4 C/A MTRJ TO LC MM OFNP EA B $40.27 18.80% $32.70 See Labor Rate NA

Tyco/Amp Netconnect 6374646-5 C/A MTRJ TO LC MM OFNP EA B $41.88 18.80% $34.01 See Labor Rate NA

Tyco/Amp Netconnect 6374646-6 C/A MTRJ TO LC MM OFNP EA B $47.56 18.80% $38.62 See Labor Rate NA

Tyco/Amp Netconnect 6374646-8 C/A MTRJ TO LC MM OFNP EA B $46.73 18.80% $37.95 See Labor Rate NA

Tyco/Amp Netconnect 6374647-1 C/A MTRJ TO LC MM OFNR 1M1 EA B $35.42 18.80% $28.76 See Labor Rate NA

Tyco/Amp Netconnect 6374647-2 C/A MTRJ TO LC MM OFNR 2M1 EA B $37.04 18.80% $30.08 See Labor Rate NA

Tyco/Amp Netconnect 6374647-3 C/A MTRJ TO LC MM OFNR 3M1 EA B $38.65 18.80% $31.39 See Labor Rate NA

Tyco/Amp Netconnect 6374647-4 C/A MTRJ TO LC MM OFNR 4M1 EA B $40.27 18.80% $32.70 See Labor Rate NA

Tyco/Amp Netconnect 6374647-5 C/A MTRJ TO LC MM OFNR 5M1 EA B $41.88 18.80% $34.01 See Labor Rate NA

Tyco/Amp Netconnect 6374647-6 C/A MTRJ TO LC MM OFNR 6M1 EA B $43.50 18.80% $35.32 See Labor Rate NA

Tyco/Amp Netconnect 6374647-8 C/A MTRJ TO LC MM OFNR 8M1 EA B $46.73 18.80% $37.95 See Labor Rate NA

Tyco/Amp Netconnect 6374647-9 C/A MTRJ TO LC MM OFNR 9M1 EA B $48.36 18.80% $39.27 See Labor Rate NA

Tyco/Amp Netconnect 6391920-1 FOCASS MM62.5 2XMPO / 12XMTRJ EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 6391920-2 FOCASS62.5 FLIP 2XMPO/12XMTRJ EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 6391920-3 FOCASS62.5 FLIP 2XMPO/12XMTRJ EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 6391920-4 FOCASS62.5 FLIP 2XMPO/12XMTRJ EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 6391920-5 FOCASS62.5 FLIP 2XMPO/12XMTRJ EA B $817.12 18.80% $663.53 See Labor Rate NA

Tyco/Amp Netconnect 6-406428-1 PCB CONN BLK ASSY,COMP.PIN,4P MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 6-406428-2 PCB CONN BLK ASSY,COMP.PIN,4P MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 6-406483-0 CA/ASSY MP 8P BLK CAT 5E EA B $29.00 18.80% $23.55 See Labor Rate NA

Tyco/Amp Netconnect 6-406483-5 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 6435005-1 CONN MOD ASSY,MT-RJ FLIP PRS EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435005-2 CONN.MOD.ASSY,MT-RJ STR8 PRS EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435006-1 CONN.MOD.ASSY,MT-RJ,62.5/125 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 6435006-2 CONN.MOD.ASSY,MT-RJ,62.5/125 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 6435024-1 C/A,62.5125,12FIB,PLE,MPO EA B $652.24 18.80% $529.65 See Labor Rate NA

Tyco/Amp Netconnect 6435024-2 C/A,62.5125,12FIB,PLE,MPO EA B $672.88 18.80% $546.40 See Labor Rate NA

Tyco/Amp Netconnect 6435024-3 C/A,62.5125,12FIB,PLE,MPO EA B $693.53 18.80% $563.17 See Labor Rate NA

Tyco/Amp Netconnect 6435024-4 C/A,62.5125,12FIB,PLE,MPO EA B $714.18 18.80% $579.94 See Labor Rate NA

Tyco/Amp Netconnect 6435024-5 C/A,62.5125,12FIB,PLE,MPO EA B $734.82 18.80% $596.70 See Labor Rate NA

Tyco/Amp Netconnect 6435024-6 C/A,62.5125,12FIB,PLE,MPO EA B $755.47 18.80% $613.47 See Labor Rate NA

Tyco/Amp Netconnect 6435024-7 C/A,62.5125,12FIB,PLE,MPO EA B $776.12 18.80% $630.24 See Labor Rate NA
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Tyco/Amp Netconnect 6435024-8 C/A,62.5125,12FIB,PLE,MPO EA B $796.76 18.80% $647.00 See Labor Rate NA

Tyco/Amp Netconnect 6435024-9 C/A,62.5125,12FIB,PLE,MPO EA B $817.41 18.80% $663.77 See Labor Rate NA

Tyco/Amp Netconnect 6435025-1 C/A,62.5125,24FIB,PLE,MPO EA B $998.83 18.80% $811.09 See Labor Rate NA

Tyco/Amp Netconnect 6435025-2 C/A,62.5125,24FIB,PLE,MPO EA B $1,050.27 18.80% $852.86 See Labor Rate NA

Tyco/Amp Netconnect 6435025-3 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,101.71 18.80% $894.63 See Labor Rate NA

Tyco/Amp Netconnect 6435025-4 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,153.17 18.80% $936.42 See Labor Rate NA

Tyco/Amp Netconnect 6435025-5 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,204.61 18.80% $978.19 See Labor Rate NA

Tyco/Amp Netconnect 6435025-6 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,256.05 18.80% $1,019.96 See Labor Rate NA

Tyco/Amp Netconnect 6435025-7 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,307.49 18.80% $1,061.73 See Labor Rate NA

Tyco/Amp Netconnect 6435025-8 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,358.95 18.80% $1,103.52 See Labor Rate NA

Tyco/Amp Netconnect 6435025-9 C/A 24FIB MPO 62.5/125 PLENUM EA B $1,410.39 18.80% $1,145.29 See Labor Rate NA

Tyco/Amp Netconnect 6435027-1 C/A MPO TRUNK 62.5, 72FIB EA B $2,504.63 18.80% $2,033.86 See Labor Rate NA

Tyco/Amp Netconnect 6435027-2 C/A MPO TRUNK 62.5, 72FIB EA B $2,688.16 18.80% $2,182.89 See Labor Rate NA

Tyco/Amp Netconnect 6435027-3 C/A MPO TRUNK 62.5, 72FIB EA B $2,871.67 18.80% $2,331.91 See Labor Rate NA

Tyco/Amp Netconnect 6435027-4 C/A MPO TRUNK 62.5, 72FIB EA B $3,055.20 18.80% $2,480.95 See Labor Rate NA

Tyco/Amp Netconnect 6435027-5 C/A MPO TRUNK 62.5, 72FIB EA B $3,238.74 18.80% $2,629.98 See Labor Rate NA

Tyco/Amp Netconnect 6435027-6 C/A MPO TRUNK 62.5, 72FIB EA B $3,422.29 18.80% $2,779.03 See Labor Rate NA

Tyco/Amp Netconnect 6435027-7 C/A MPO TRUNK 62.5, 72FIB EA B $3,605.82 18.80% $2,928.07 See Labor Rate NA

Tyco/Amp Netconnect 6435027-8 C/A MPO TRUNK 62.5, 72FIB EA B $3,789.37 18.80% $3,077.12 See Labor Rate NA

Tyco/Amp Netconnect 6435027-9 C/A MPO TRUNK 62.5, 72FIB EA B $3,972.88 18.80% $3,226.14 See Labor Rate NA

Tyco/Amp Netconnect 6435028-1 C/A,50/125,12FIB,PLE,MPO EA B $650.65 18.80% $528.35 See Labor Rate NA

Tyco/Amp Netconnect 6435028-2 C/A,50/125,12FIB,PLE,MPO EA B $669.74 18.80% $543.86 See Labor Rate NA

Tyco/Amp Netconnect 6435028-3 C/A,50/125,12FIB,PLE,MPO EA B $688.80 18.80% $559.33 See Labor Rate NA

Tyco/Amp Netconnect 6435028-4 C/A,50/125,12FIB,PLE,MPO EA B $707.88 18.80% $574.82 See Labor Rate NA

Tyco/Amp Netconnect 6435028-5 C/A,50/125,12FIB,PLE,MPO EA B $726.95 18.80% $590.31 See Labor Rate NA

Tyco/Amp Netconnect 6435028-6 C/A,50/125,12FIB,PLE,MPO EA B $746.03 18.80% $605.80 See Labor Rate NA

Tyco/Amp Netconnect 6435028-7 C/A,50/125,12FIB,PLE,MPO EA B $765.08 18.80% $621.28 See Labor Rate NA

Tyco/Amp Netconnect 6435028-8 C/A,50/125,12FIB,PLE,MPO EA B $784.18 18.80% $636.79 See Labor Rate NA

Tyco/Amp Netconnect 6435028-9 C/A,50/125,12FIB,PLE,MPO EA B $803.24 18.80% $652.26 See Labor Rate NA

Tyco/Amp Netconnect 6435029-1 C/A,50.125,24FIB,PLE,MPO EA B $995.46 18.80% $808.35 See Labor Rate NA

Tyco/Amp Netconnect 6435029-2 C/A,50.125,24FIB,PLE,MPO EA B $1,043.52 18.80% $847.38 See Labor Rate NA

Tyco/Amp Netconnect 6435029-3 C/A,50.125,24FIB,PLE,MPO EA B $1,091.59 18.80% $886.42 See Labor Rate NA

Tyco/Amp Netconnect 6435029-4 C/A,50.125,24FIB,PLE,MPO EA B $1,139.65 18.80% $925.44 See Labor Rate NA

Tyco/Amp Netconnect 6435029-5 C/A,50.125,24FIB,PLE,MPO EA B $1,187.72 18.80% $964.48 See Labor Rate NA

Tyco/Amp Netconnect 6435029-6 C/A,50.125,24FIB,PLE,MPO EA B $1,235.78 18.80% $1,003.50 See Labor Rate NA

Tyco/Amp Netconnect 6435029-7 C/A,50.125,24FIB,PLE,MPO EA B $1,283.85 18.80% $1,042.54 See Labor Rate NA

Tyco/Amp Netconnect 6435029-8 C/A,50.125,24FIB,PLE,MPO EA B $1,331.93 18.80% $1,081.58 See Labor Rate NA

Tyco/Amp Netconnect 6435029-9 C/A,50.125,24FIB,PLE,MPO EA B $1,379.98 18.80% $1,120.60 See Labor Rate NA

Tyco/Amp Netconnect 6435031-1 CA,50,72F,OFNP,MPO EA B $2,474.17 18.80% $2,009.12 See Labor Rate NA

Tyco/Amp Netconnect 6435031-2 CA,50,72F,OFNP,MPO EA B $2,627.24 18.80% $2,133.42 See Labor Rate NA

Tyco/Amp Netconnect 6435031-3 CA,50,72F,OFNP,MPO EA B $2,780.29 18.80% $2,257.71 See Labor Rate NA

Tyco/Amp Netconnect 6435031-4 CA,50,72F,OFNP,MPO EA B $2,933.36 18.80% $2,382.01 See Labor Rate NA

Tyco/Amp Netconnect 6435031-5 CA,50,72F,OFNP,MPO EA B $3,086.43 18.80% $2,506.31 See Labor Rate NA

Tyco/Amp Netconnect 6435031-6 CA,50,72F,OFNP,MPO EA B $3,239.51 18.80% $2,630.61 See Labor Rate NA

Tyco/Amp Netconnect 6435031-7 CA,50,72F,OFNP,MPO EA B $3,392.58 18.80% $2,754.91 See Labor Rate NA

Tyco/Amp Netconnect 6435031-8 CA,50,72F,OFNP,MPO EA B $3,545.65 18.80% $2,879.21 See Labor Rate NA

Tyco/Amp Netconnect 6435031-9 CA,50,72F,OFNP,MPO EA B $3,698.70 18.80% $3,003.49 See Labor Rate NA

Tyco/Amp Netconnect 6435035-1 C/A,62.5/125UM,72F,MPO EA B $2,473.11 18.80% $2,008.27 See Labor Rate NA

Tyco/Amp Netconnect 6435035-2 C/A,62.5/125UM,72F,MPO EA B $2,625.11 18.80% $2,131.69 See Labor Rate NA

Tyco/Amp Netconnect 6435035-3 C/A,62.5/125UM,72F,MPO EA B $2,777.12 18.80% $2,255.13 See Labor Rate NA

Tyco/Amp Netconnect 6435035-4 C/A,62.5/125UM,72F,MPO EA B $2,929.11 18.80% $2,378.56 See Labor Rate NA

Tyco/Amp Netconnect 6435035-5 C/A,62.5/125UM,72F,MPO EA B $3,081.13 18.80% $2,502.00 See Labor Rate NA

Tyco/Amp Netconnect 6435035-6 C/A,62.5/125UM,72F,MPO EA B $3,233.10 18.80% $2,625.41 See Labor Rate NA

Tyco/Amp Netconnect 6435035-7 C/A,62.5/125UM,72F,MPO EA B $3,385.11 18.80% $2,748.85 See Labor Rate NA

Tyco/Amp Netconnect 6435035-8 C/A,62.5/125UM,72F,MPO EA B $3,537.11 18.80% $2,872.27 See Labor Rate NA

Tyco/Amp Netconnect 6435035-9 C/A,62.5/125UM,72F,MPO EA B $3,689.12 18.80% $2,995.71 See Labor Rate NA

Tyco/Amp Netconnect 6435039-1 C/A,50/125UM,72F,MPO EA B $2,453.92 18.80% $1,992.68 See Labor Rate NA

Tyco/Amp Netconnect 6435039-2 C/A,50/125UM,72F,MPO EA B $2,586.74 18.80% $2,100.54 See Labor Rate NA

Tyco/Amp Netconnect 6435039-3 C/A,50/125UM,72F,MPO EA B $2,719.56 18.80% $2,208.39 See Labor Rate NA

Tyco/Amp Netconnect 6435039-4 C/A,50/125UM,72F,MPO EA B $2,852.37 18.80% $2,316.24 See Labor Rate NA

Tyco/Amp Netconnect 6435039-5 C/A,50/125UM,72F,MPO EA B $2,985.21 18.80% $2,424.11 See Labor Rate NA

Tyco/Amp Netconnect 6435039-6 C/A,50/125UM,72F,MPO EA B $3,118.01 18.80% $2,531.95 See Labor Rate NA
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Tyco/Amp Netconnect 6435039-7 C/A,50/125UM,72F,MPO EA B $3,250.85 18.80% $2,639.82 See Labor Rate NA

Tyco/Amp Netconnect 6435039-8 C/A,50/125UM,72F,MPO EA B $3,383.65 18.80% $2,747.66 See Labor Rate NA

Tyco/Amp Netconnect 6435039-9 C/A,50/125UM,72F,MPO EA B $3,516.49 18.80% $2,855.53 See Labor Rate NA

Tyco/Amp Netconnect 6435065-1 MPO TO MTRJ FIBER CASSETTE SM EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 6435065-2 MPO TO MTRJ CROSSED SM FBR CAS EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 6435066-1 MPO-MTRJ FIBER CASS MM 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435066-2 MPO-MTRJ FIBER CASS MM 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435067-1 CONN MOD ASSY MPO-ST MM 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435067-2 CONN MOD ASSY MPO-ST MM 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435069-1 MPO TO SC SM STRAIGHT CASSETTE EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 6435069-2 MPO TO SC SM FLIPPED CASSETTE EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 6435070-1 C/A 12FIB SM MPO-MPO EA B $644.26 18.80% $523.17 See Labor Rate NA

Tyco/Amp Netconnect 6435070-2 C/A 12FIB SM MPO-MPO EA B $656.94 18.80% $533.46 See Labor Rate NA

Tyco/Amp Netconnect 6435070-3 C/A 12FIB SM MPO-MPO EA B $669.59 18.80% $543.73 See Labor Rate NA

Tyco/Amp Netconnect 6435070-4 C/A 12FIB SM MPO-MPO EA B $682.26 18.80% $554.02 See Labor Rate NA

Tyco/Amp Netconnect 6435070-5 C/A 12FIB SM MPO-MPO EA B $694.93 18.80% $564.31 See Labor Rate NA

Tyco/Amp Netconnect 6435070-6 C/A 12FIB SM MPO-MPO EA B $707.61 18.80% $574.60 See Labor Rate NA

Tyco/Amp Netconnect 6435070-7 C/A 12FIB SM MPO-MPO EA B $720.24 18.80% $584.86 See Labor Rate NA

Tyco/Amp Netconnect 6435070-8 C/A 12FIB SM MPO-MPO EA B $732.91 18.80% $595.15 See Labor Rate NA

Tyco/Amp Netconnect 6435070-9 C/A 12FIB SM MPO-MPO EA B $745.59 18.80% $605.45 See Labor Rate NA

Tyco/Amp Netconnect 6435092-1 MT-RJ TO SC SIMPLEX LLEAD EA B $74.69 18.80% $60.65 See Labor Rate NA

Tyco/Amp Netconnect 6435092-2 MT-RJ TO SC SIMPLEX LLEAD EA B $74.69 18.80% $60.65 See Labor Rate NA

Tyco/Amp Netconnect 6435092-3 MT-RJ TO SC SIMPLEX LLEAD EA B $112.05 18.80% $90.99 See Labor Rate NA

Tyco/Amp Netconnect 6435092-4 MT-RJ TO SC SIMPLEX LLEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435092-5 MT-RJ TO SC SIMPLEX LLEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435092-6 MT-RJ TO SC SIMPLEX LLEAD EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 6435092-7 MT-RJ TO SC SIMPLEX LLEAD EA B $69.54 18.80% $56.47 See Labor Rate NA

Tyco/Amp Netconnect 6435093-1 MT-RJ UNIV TO SC SIMP LLEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435093-2 MT-RJ UNIV TO SC SIMP LLEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435093-3 MT-RJ UNIV TO SC SIMP LLEAD EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 6435094-1 MT-RJ TO ST LAUNCH LEAD EA B $74.69 18.80% $60.65 See Labor Rate NA

Tyco/Amp Netconnect 6435094-2 MT-RJ TO ST LAUNCH LEAD EA B $74.69 18.80% $60.65 See Labor Rate NA

Tyco/Amp Netconnect 6435094-3 MT-RJ TO ST LAUNCH LEAD EA B $112.05 18.80% $90.99 See Labor Rate NA

Tyco/Amp Netconnect 6435094-4 MT-RJ TO ST LAUNCH LEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435094-5 MT-RJ TO ST LAUNCH LEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435094-6 MT-RJ TO ST LAUNCH LEAD EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 6435095-1 LL,ST-MTRJ UNIVERSAL EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435095-2 LL,ST-MTRJ UNIVERSAL EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435095-3 LL,ST-MTRJ UNIVERSAL EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 6435097-1 MT-RJ TO MT-RJ UNIV L LEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435097-2 MT-RJ TO MT-RJ UNIV L LEAD EA B $85.90 18.80% $69.75 See Labor Rate NA

Tyco/Amp Netconnect 6435097-3 MT-RJ TO MT-RJ UNIV L LEAD EA B $128.86 18.80% $104.64 See Labor Rate NA

Tyco/Amp Netconnect 6435097-4 MT-RJ TO MT-RJ UNIV L LEAD EA B $78.09 18.80% $63.41 See Labor Rate NA

Tyco/Amp Netconnect 6435180-1 SC CONN MOD ASSY 62.5/125-STR EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435180-2 SC CONN MOD ASSY 62.5/125-FLP EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435181-1 SC CONN MOD ASSY 50/125-STR EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435181-2 SC CONN MOD ASSY 50/125-FLP EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435429-1 CASS ASSY LC/MPO 6 PORT 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435429-2 CASS ASSY LC/MPO 6 PORT 50/125 EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435430-1 CASS 6P 62.5 LC-MPO EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435430-2 CASS 6P 62.5 LC-MPO EA B $338.35 18.80% $274.76 See Labor Rate NA

Tyco/Amp Netconnect 6435431-1 CASS ASSY LC/MPO 6 PORT SM EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 6435431-2 CASS ASSY LC/MPO 6 PORT SM EA B $446.62 18.80% $362.67 See Labor Rate NA

Tyco/Amp Netconnect 6435435-1 CASS ASSY LC/MPO 12 PORT 50 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 6435435-2 CASS ASSY LC/MPO 12 PORT 50 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 6435436-1 CASS ASSY LC/MPO 12 PORT 62 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 6435436-2 CASS ASSY LC/MPO 12 PORT 62 EA B $676.70 18.80% $549.51 See Labor Rate NA

Tyco/Amp Netconnect 6435437-1 CASS ASSY LC/MPO 12 PORT SM EA B $902.27 18.80% $732.68 See Labor Rate NA

Tyco/Amp Netconnect 6435437-2 CASS ASSY LC/MPO 12 PORT SM EA B $902.27 18.80% $732.68 See Labor Rate NA

Tyco/Amp Netconnect 6435453-1 CONN MODULE ASSY 12FIBMPO- EA B $389.16 18.80% $316.01 See Labor Rate NA

Tyco/Amp Netconnect 6435453-2 CONN MODULE ASSY 12FIBMPO- EA B $389.16 18.80% $316.01 See Labor Rate NA

Tyco/Amp Netconnect 6435466-2 24 FIB. SM MPO-MT-RJ, FLIPPED EA B $902.27 18.80% $732.68 See Labor Rate NA
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Tyco/Amp Netconnect 6435534-1 PIGTAIL, 62.5/125 TWINZIP MTRJ EA B $28.31 18.80% $22.99 See Labor Rate NA

Tyco/Amp Netconnect 6435535-1 PIGTAIL, 62.5/125 TWINZIP MTRJ EA B $28.31 18.80% $22.99 See Labor Rate NA

Tyco/Amp Netconnect 6435535-2 PIGTAIL, 62.5/125 TWINZIP MTRJ EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6435535-6 PT 62.5 OFNP MT-RJ RED SEC EA B $35.27 18.80% $28.64 See Labor Rate NA

Tyco/Amp Netconnect 6435543-2 C/A,62.5MM,MT-RJ EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435543-3 C/A,62.5MM,MT-RJ EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435544-2 C/A,62.5MM,MT-RJ EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435544-3 C/A,62.5MM,MT-RJ EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435545-2 C/A,62.5MM,MT-RJ EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435545-3 C/A,62.5MM,MT-RJ EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435546-2 C/A,62.5MM,MT-RJ EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435546-3 C/A,62.5MM,MT-RJ EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435547-1 CA FO 62.5 SC DUP-MTJR RED SEC EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6435547-2 C/A,62.5MM,MT-RJ-SC EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435547-3 C/A,62.5MM,MT-RJ-SC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435547-4 CA FO 62.5 SC DUP-MTJR RED SEC EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6435547-5 CA FO 62.5 SC DUP-MTJR RED SEC EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6435547-6 CA FO 62.5 SC DUP-MTJR RED SEC EA B $50.73 18.80% $41.19 See Labor Rate NA

Tyco/Amp Netconnect 6435547-7 CA FO 62.5 SC DUP-MTJR RED SEC EA B $52.90 18.80% $42.96 See Labor Rate NA

Tyco/Amp Netconnect 6435547-8 CA FO 62.5 SC DUP-MTJR RED SEC EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 6435547-9 CA FO 62.5 SC DUP-MTJR RED SEC EA B $57.21 18.80% $46.46 See Labor Rate NA

Tyco/Amp Netconnect 6435548-1 CA,62.5,MTRJ-SC EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6435548-2 C/A,62.5MM,MT-RJ-SC EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435548-3 C/A,62.5MM,MT-RJ-SC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435548-5 CA,62.5,MTRJ-SC EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6435552-1 CA,62.5,MTRJ-SC EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6435552-2 C/A,62.5MM,MT-RJ-SC EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435552-3 C/A,62.5MM,MT-RJ-SC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435552-4 CA,62.5,MTRJ-SC EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6435552-5 CA,62.5,MTRJ-SC EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6435553-1 CA,62.5,MTRJ-SC EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6435553-2 C/A,62.5MM,MT-RJ-SC EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6435553-3 C/A,62.5MM,MT-RJ-SC EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6435553-4 CA,62.5,MTRJ-SC EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6435553-5 CA,62.5,MTRJ-SC EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6457240-1 C/A 50/125UM MTRJ PLUG 10FT EA B $59.94 18.80% $48.67 See Labor Rate NA

Tyco/Amp Netconnect 6457240-2 C/A 50/125UM MTRJ PLUG 20FT EA B $65.61 18.80% $53.28 See Labor Rate NA

Tyco/Amp Netconnect 6457240-3 C/A 50/125UM MTRJ PLUG 30FT EA B $71.30 18.80% $57.90 See Labor Rate NA

Tyco/Amp Netconnect 6457240-4 C/A 50/125UM MTRJ PLUG 40FT EA B $76.96 18.80% $62.49 See Labor Rate NA

Tyco/Amp Netconnect 6457240-5 C/A 50/125UM MTRJ PLUG 50FT EA B $82.63 18.80% $67.10 See Labor Rate NA

Tyco/Amp Netconnect 6457240-6 C/A 50/125UM MTRJ PLUG 60FT EA B $88.32 18.80% $71.72 See Labor Rate NA

Tyco/Amp Netconnect 6457240-7 C/A 50/125UM MTRJ PLUG 70FT EA B $94.00 18.80% $76.33 See Labor Rate NA

Tyco/Amp Netconnect 6457911-1 C/A GREEN MTRJ-MTRJ 1M1 EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6457988-1 C/A MPO-MPO 62.5/125 12FIB EA B $178.95 18.80% $145.32 See Labor Rate NA

Tyco/Amp Netconnect 6457988-2 C/A MPO-MPO 62.5/125 12FIB EA B $190.55 18.80% $154.73 See Labor Rate NA

Tyco/Amp Netconnect 6457988-3 C/A MPO-MPO 62.5/125 12FIB EA B $202.15 18.80% $164.15 See Labor Rate NA

Tyco/Amp Netconnect 6457988-5 C/A MPO-MPO 62.5/125 12FIB EA B $225.34 18.80% $182.98 See Labor Rate NA

Tyco/Amp Netconnect 6536444-3 FOMM62.5 MCLL 1.8MTZ MTRJ/ST D EA B $122.69 18.80% $99.63 See Labor Rate NA

Tyco/Amp Netconnect 6536444-5 FOMM62.5 MCLL 1.8MTZ MTRJ/ST D EA B $125.88 18.80% $102.22 See Labor Rate NA

Tyco/Amp Netconnect 6536445-3 FOMM50 MCLL 1.8MTZ MTRJ/ST DPL EA B $122.69 18.80% $99.63 See Labor Rate NA

Tyco/Amp Netconnect 6536445-5 FOMM62.5 MCLLLEAD 1.8MTZ MTRJ/ EA B $125.88 18.80% $102.22 See Labor Rate NA

Tyco/Amp Netconnect 6536446-3 FOMM62.5 MCLLLEAD 1.8MTZ MTRJ/ EA B $122.69 18.80% $99.63 See Labor Rate NA

Tyco/Amp Netconnect 6536446-5 FOMM62.5 MCLLLEAD 1.8MTZ MTRJ/ EA B $125.88 18.80% $102.22 See Labor Rate NA

Tyco/Amp Netconnect 6536447-3 FOMM50 MCLL LEAD 1,8MTZ MTRJ/S EA B $122.69 18.80% $99.63 See Labor Rate NA

Tyco/Amp Netconnect 6536447-5 FOMM50 MCLL LEAD 1,8MTZ MTRJ/S EA B $125.88 18.80% $102.22 See Labor Rate NA

Tyco/Amp Netconnect 6536769-3 FOGBIT50 MCLL 1.8MTZ MT-RJ-SC EA B $122.69 18.80% $99.63 See Labor Rate NA

Tyco/Amp Netconnect 6536770-3 FOMM 62.5 MCLL 1.8MTZ MT-RJ TO EA B $122.69 18.80% $99.63 See Labor Rate NA

Tyco/Amp Netconnect 6-553453-1 ADHESIVE,PREP,FLOOR,UC,1CT EA B $30.75 18.80% $24.97 See Labor Rate NA

Tyco/Amp Netconnect 6-553534-1 CLIP,SPRING,10/12 AWG EA B $0.68 20.19% $0.54 See Labor Rate NA

Tyco/Amp Netconnect 6-556127-0 CA ASSY,PWR/PWR,8W,26.5 EA B $38.94 18.80% $31.62 See Labor Rate NA

Tyco/Amp Netconnect 6-556127-1 CA ASSY,PWR/PWR,8W,29.5 EA B $39.86 18.80% $32.37 See Labor Rate NA

Tyco/Amp Netconnect 6-556127-2 CA ASSY,PWR/PWR,8W,35.5 EA B $42.69 18.80% $34.67 See Labor Rate NA
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Tyco/Amp Netconnect 6-556127-3 CA ASSY,PWR/PWR,8W,38.5 EA B $44.56 18.80% $36.18 See Labor Rate NA

Tyco/Amp Netconnect 6-556127-4 CA ASSY,PWR/PWR,8W,41.5 EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 6-556212-0 CA ASSY,PWR/PWR,5W,53 EA B $43.65 18.80% $35.45 See Labor Rate NA

Tyco/Amp Netconnect 6-556212-1 CA ASSY,PWR/PWR,5W,84 EA B $57.52 18.80% $46.71 See Labor Rate NA

Tyco/Amp Netconnect 6-558817-1 CONN BLK ASSY, 110, PCB, 4 PR MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 6-558817-3 CONN BLK ASSY,PCB, 4PR MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 6588077-1 C/A LAUNCH LEAD MTRJ TO ST 100 EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588077-2 C/A LAUNCH LEAD MTRJ TO ST 100 EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588078-1 C/A LAUNCH LEAD MTRJ TO ST 100 EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588078-2 C/A LAUNCH LEAD MTRJ TO ST 100 EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588079-1 LL,OTDR,62.5,MTRJ-SC EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588079-2 LL,OTDR,62.5,MTRJ-SC EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588080-1 C/A LAUNCH LEAD MTRJ TO SC 100 EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588080-2 C/A LAUNCH LEAD MTRJ TO SC 100 EA B $265.37 18.80% $215.49 See Labor Rate NA

Tyco/Amp Netconnect 6588568-1 PIGTAIL ASSY SM MTRJ JACK SECU EA B $55.19 18.80% $44.82 See Labor Rate NA

Tyco/Amp Netconnect 6588568-2 PIGTAIL ASSY SM MTRJ JACK SECU EA B $55.96 18.80% $45.44 See Labor Rate NA

Tyco/Amp Netconnect 6588568-3 PIGTAIL ASSY SM MTRJ JACK SECU EA B $56.71 18.80% $46.05 See Labor Rate NA

Tyco/Amp Netconnect 6588569-1 PIGTAIL ASSY SM MTRJ JACK SECU EA B $55.19 18.80% $44.82 See Labor Rate NA

Tyco/Amp Netconnect 6588569-2 PIGTAIL ASSY SM MTRJ JACK SECU EA B $55.96 18.80% $45.44 See Labor Rate NA

Tyco/Amp Netconnect 6588569-3 PIGTAIL ASSY SM MTRJ JACK SECU EA B $56.71 18.80% $46.05 See Labor Rate NA

Tyco/Amp Netconnect 6588570-1 PT,MTRJ JACK,SM,250UM EA B $55.19 18.80% $44.82 See Labor Rate NA

Tyco/Amp Netconnect 6588570-2 PT,MTRJ JACK,SM,250UM EA B $55.96 18.80% $45.44 See Labor Rate NA

Tyco/Amp Netconnect 6588570-3 PT,MTRJ JACK,SM,250UM EA B $56.71 18.80% $46.05 See Labor Rate NA

Tyco/Amp Netconnect 6588571-1 PIGTAIL ASSY SM MTRJ JACK SECU EA B $55.19 18.80% $44.82 See Labor Rate NA

Tyco/Amp Netconnect 6588571-2 PIGTAIL ASSY SM MTRJ JACK SECU EA B $55.96 18.80% $45.44 See Labor Rate NA

Tyco/Amp Netconnect 6588571-3 PIGTAIL ASSY SM MTRJ JACK SECU EA B $56.71 18.80% $46.05 See Labor Rate NA

Tyco/Amp Netconnect 6588572-1 C/A, MT-RJ TO MTRJ XG FIBER EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 6588572-2 C/A, MT-RJ TO MTRJ XG FIBER EA B $36.15 18.80% $29.36 See Labor Rate NA

Tyco/Amp Netconnect 6588572-3 C/A, MT-RJ TO MTRJ XG FIBER EA B $38.48 18.80% $31.25 See Labor Rate NA

Tyco/Amp Netconnect 6588572-4 C/A, MT-RJ TO MTRJ XG FIBER EA B $40.81 18.80% $33.14 See Labor Rate NA

Tyco/Amp Netconnect 6588572-5 C/A, MT-RJ TO MTRJ XG FIBER EA B $43.11 18.80% $35.01 See Labor Rate NA

Tyco/Amp Netconnect 6588572-6 C/A, MT-RJ TO MTRJ XG FIBER EA B $45.44 18.80% $36.90 See Labor Rate NA

Tyco/Amp Netconnect 6588573-1 C/A, MT-RJ TO SC DUPLEX XG FI EA B $33.84 18.80% $27.48 See Labor Rate NA

Tyco/Amp Netconnect 6588573-2 C/A, MT-RJ TO SC DUPLEX XG FI EA B $36.15 18.80% $29.36 See Labor Rate NA

Tyco/Amp Netconnect 6588573-3 C/A, MT-RJ TO SC DUPLEX XG FI EA B $38.48 18.80% $31.25 See Labor Rate NA

Tyco/Amp Netconnect 6588573-4 C/A, MT-RJ TO SC DUPLEX XG FI EA B $40.81 18.80% $33.14 See Labor Rate NA

Tyco/Amp Netconnect 6588573-5 C/A, MT-RJ TO SC DUPLEX XG FI EA B $43.11 18.80% $35.01 See Labor Rate NA

Tyco/Amp Netconnect 6588573-8 C/A, MT-RJ TO SC DUPLEX XG FI EA B $50.07 18.80% $40.66 See Labor Rate NA

Tyco/Amp Netconnect 6588573-9 C/A, MT-RJ TO SC DUPLEX XG FI EA B $52.40 18.80% $42.55 See Labor Rate NA

Tyco/Amp Netconnect 6588713-1 C/A MTRJ W/PINS TO W/O PINS 1M EA B $43.06 18.80% $34.96 See Labor Rate NA

Tyco/Amp Netconnect 6588713-2 C/A MTRJ W/PINS TO W/O PINS 2M EA B $44.79 18.80% $36.37 See Labor Rate NA

Tyco/Amp Netconnect 6588713-3 C/A MTRJ W/PINS TO W/O PINS 3M EA B $46.50 18.80% $37.76 See Labor Rate NA

Tyco/Amp Netconnect 6588713-4 CA,62.5,MTRJ-MTRJ EA B $48.21 18.80% $39.15 See Labor Rate NA

Tyco/Amp Netconnect 6588713-5 C/A MTRJ W/PINS TO W/O PINS 5M EA B $49.94 18.80% $40.55 See Labor Rate NA

Tyco/Amp Netconnect 6588719-1 C/A MTRJ-LC DUP OFNR XG EA B $47.69 18.80% $38.73 See Labor Rate NA

Tyco/Amp Netconnect 6588719-2 C/A MTRJ-LC DUP OFNR XG EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 6588719-3 C/A MTRJ-LC DUP OFNR XG EA B $52.34 18.80% $42.51 See Labor Rate NA

Tyco/Amp Netconnect 6588719-4 C/A MTRJ-LC DUP OFNR XG EA B $54.65 18.80% $44.38 See Labor Rate NA

Tyco/Amp Netconnect 6588719-5 C/A MTRJ-LC DUP OFNR XG EA B $56.98 18.80% $46.27 See Labor Rate NA

Tyco/Amp Netconnect 6588719-6 C/A MTRJ-LC DUP OFNR XG EA B $59.31 18.80% $48.16 See Labor Rate NA

Tyco/Amp Netconnect 6588719-7 C/A MTRJ-LC DUP OFNR XG EA B $63.94 18.80% $51.92 See Labor Rate NA

Tyco/Amp Netconnect 6588719-9 C/A MTRJ-LC DUP OFNR XG EA B $66.27 18.80% $53.81 See Labor Rate NA

Tyco/Amp Netconnect 6588720-1 C/A MPO-MTRJ XG 24FIB CASSETTE EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 6588724-1 CA 24FIB XG OFNP MPO EA B $1,030.27 18.80% $836.62 See Labor Rate NA

Tyco/Amp Netconnect 6588724-2 CA 24FIB XG OFNP MPO EA B $1,113.11 18.80% $903.89 See Labor Rate NA

Tyco/Amp Netconnect 6588724-3 CA 24FIB XG OFNP MPO EA B $1,195.97 18.80% $971.18 See Labor Rate NA

Tyco/Amp Netconnect 6588724-4 C/A MPO-MPO 24FIB PLENUM XG EA B $1,278.83 18.80% $1,038.46 See Labor Rate NA

Tyco/Amp Netconnect 6588724-5 C/A MPO-MPO 24FIB PLENUM XG EA B $1,361.70 18.80% $1,105.75 See Labor Rate NA

Tyco/Amp Netconnect 6588724-6 C/A MPO-MPO 24FIB PLENUM XG EA B $1,444.56 18.80% $1,173.04 See Labor Rate NA

Tyco/Amp Netconnect 6588724-7 C/A MPO-MPO 24FIB PLENUM XG EA B $1,527.42 18.80% $1,240.33 See Labor Rate NA

Tyco/Amp Netconnect 6588724-8 C/A MPO-MPO 24FIB PLENUM XG EA B $1,610.30 18.80% $1,307.63 See Labor Rate NA

Tyco/Amp Netconnect 6588724-9 C/A MPO-MPO 24FIB PLENUM XG EA B $1,693.14 18.80% $1,374.90 See Labor Rate NA
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Tyco/Amp Netconnect 6588830-1 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B $55.06 18.80% $44.71 See Labor Rate NA

Tyco/Amp Netconnect 6588830-2 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B $61.56 18.80% $49.99 See Labor Rate NA

Tyco/Amp Netconnect 6588830-3 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B $72.40 18.80% $58.79 See Labor Rate NA

Tyco/Amp Netconnect 6588830-4 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B $87.57 18.80% $71.11 See Labor Rate NA

Tyco/Amp Netconnect 6588830-5 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B $57.23 18.80% $46.47 See Labor Rate NA

Tyco/Amp Netconnect 6588830-6 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B $61.56 18.80% $49.99 See Labor Rate NA

Tyco/Amp Netconnect 6588849-1 C/A,FO,50/125, PLUG ASSY, 1M EA B $24.98 18.80% $20.28 See Labor Rate NA

Tyco/Amp Netconnect 6588849-2 C/A,FO,50/125, PLUG ASSY, 2M EA B $28.38 18.80% $23.05 See Labor Rate NA

Tyco/Amp Netconnect 6588849-3 C/A,FO,50/125, PLUG ASSY, 3M EA B $29.73 18.80% $24.14 See Labor Rate NA

Tyco/Amp Netconnect 6588930-1 F/O C/A MPO-MPO,12F,MM EA B $178.95 18.80% $145.32 See Labor Rate NA

Tyco/Amp Netconnect 6588930-2 F/O C/A MPO-MPO,12F,MM EA B $190.55 18.80% $154.73 See Labor Rate NA

Tyco/Amp Netconnect 6588930-3 F/O C/A MPO-MPO,12F,MM EA B $202.15 18.80% $164.15 See Labor Rate NA

Tyco/Amp Netconnect 6588930-5 F/O C/A MPO-MPO,12F,MM EA B $225.34 18.80% $182.98 See Labor Rate NA

Tyco/Amp Netconnect 6-6278032-1 C/A MT-RJ/MT-RJ MM EA B $117.88 18.80% $95.72 See Labor Rate NA

Tyco/Amp Netconnect 6-6278032-6 C/A MT-RJ/MT-RJ MM EA B $125.61 18.80% $102.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6278032-8 C/A MT-RJ/MT-RJ MM EA B $128.71 18.80% $104.51 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-0 CA,62.5,12F,OFNP,MPO EA B $2,180.22 18.80% $1,770.43 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-1 CA,62.5,12F,OFNP,MPO EA B $2,231.83 18.80% $1,812.34 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-2 CA,62.5,12F,OFNP,MPO EA B $2,283.45 18.80% $1,854.25 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-3 CA,62.5,12F,OFNP,MPO EA B $2,335.08 18.80% $1,896.18 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-4 CA,62.5,12F,OFNP,MPO EA B $2,386.71 18.80% $1,938.11 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-5 CA,62.5,12F,OFNP,MPO EA B $2,438.31 18.80% $1,980.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-6 CA,62.5,12F,OFNP,MPO EA B $2,489.94 18.80% $2,021.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-7 CA,62.5,12F,OFNP,MPO EA B $2,541.57 18.80% $2,063.86 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-8 CA,62.5,12F,OFNP,MPO EA B $2,593.18 18.80% $2,105.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6435024-9 CA,62.5,12F,OFNP,MPO EA B $2,644.80 18.80% $2,147.68 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-0 CA,62.5,24F,OFNP,MPO EA B $4,805.83 18.80% $3,902.52 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-1 CA,62.5,24F,OFNP,MPO EA B $4,934.46 18.80% $4,006.98 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-2 CA,62.5,24F,OFNP,MPO EA B $5,063.09 18.80% $4,111.43 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-3 CA,62.5,24F,OFNP,MPO EA B $5,191.72 18.80% $4,215.88 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-4 CA,62.5,24F,OFNP,MPO EA B $5,320.33 18.80% $4,320.32 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-5 CA,62.5,24F,OFNP,MPO EA B $5,448.96 18.80% $4,424.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-6 CA,62.5,24F,OFNP,MPO EA B $5,577.57 18.80% $4,529.21 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-7 CA,62.5,24F,OFNP,MPO EA B $5,706.19 18.80% $4,633.66 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-8 CA,62.5,24F,OFNP,MPO EA B $5,834.81 18.80% $4,738.09 See Labor Rate NA

Tyco/Amp Netconnect 6-6435025-9 CA,62.5,24F,OFNP,MPO EA B $5,963.45 18.80% $4,842.56 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-0 CA,50,12F,OFNP,MPO EA B $2,062.57 18.80% $1,674.89 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-1 CA,50,12F,OFNP,MPO EA B $2,110.30 18.80% $1,713.65 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-2 CA,50,12F,OFNP,MPO EA B $2,157.99 18.80% $1,752.37 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-3 CA,50,12F,OFNP,MPO EA B $2,205.72 18.80% $1,791.13 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-4 CA,50,12F,OFNP,MPO EA B $2,253.43 18.80% $1,829.87 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-5 CA,50,12F,OFNP,MPO EA B $2,301.14 18.80% $1,868.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-6 CA,50,12F,OFNP,MPO EA B $2,348.85 18.80% $1,907.36 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-7 CA,50,12F,OFNP,MPO EA B $2,396.58 18.80% $1,946.12 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-8 CA,50,12F,OFNP,MPO EA B $2,444.27 18.80% $1,984.84 See Labor Rate NA

Tyco/Amp Netconnect 6-6435028-9 CA,50,12F,OFNP,MPO EA B $2,492.00 18.80% $2,023.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-0 CA,50,24F,OFNP,MPO EA B $4,551.89 18.80% $3,696.32 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-1 CA,50,24F,OFNP,MPO EA B $4,672.04 18.80% $3,793.89 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-2 CA,50,24F,OFNP,MPO EA B $4,792.17 18.80% $3,891.44 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-3 CA,50,24F,OFNP,MPO EA B $4,912.32 18.80% $3,989.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-4 CA,50,24F,OFNP,MPO EA B $5,032.45 18.80% $4,086.55 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-5 C/A,50.125,24FIB,PLE,MPO EA B $5,152.60 18.80% $4,184.12 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-6 CA,50,24F,OFNP,MPO EA B $5,272.73 18.80% $4,281.67 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-7 CA,50,24F,OFNP,MPO EA B $5,392.88 18.80% $4,379.23 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-8 CA,50,24F,OFNP,MPO EA B $5,513.01 18.80% $4,476.78 See Labor Rate NA

Tyco/Amp Netconnect 6-6435029-9 CA,50,24F,OFNP,MPO EA B $5,633.16 18.80% $4,574.35 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-0 C/A,62.5/125UM,72F,MPO EA B $13,720.74 18.80% $11,141.79 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-1 C/A,62.5/125UM,72F,MPO EA B $14,100.74 18.80% $11,450.37 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-2 C/A,62.5/125UM,72F,MPO EA B $14,480.71 18.80% $11,758.91 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-3 C/A,62.5/125UM,72F,MPO EA B $14,860.69 18.80% $12,067.47 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-4 C/A,62.5/125UM,72F,MPO EA B $15,240.66 18.80% $12,376.02 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-5 C/A,62.5/125UM,72F,MPO EA B $15,620.64 18.80% $12,684.58 See Labor Rate NA
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Tyco/Amp Netconnect 6-6435035-6 C/A,62.5/125UM,72F,MPO EA B $16,000.63 18.80% $12,993.15 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-7 C/A,62.5/125UM,72F,MPO EA B $16,380.59 18.80% $13,301.69 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-8 C/A,62.5/125UM,72F,MPO EA B $16,760.58 18.80% $13,610.26 See Labor Rate NA

Tyco/Amp Netconnect 6-6435035-9 C/A,62.5/125UM,72F,MPO EA B $17,140.55 18.80% $13,918.80 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-0 C/A,50/125UM,72F,MPO EA B $12,282.20 18.80% $9,973.64 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-1 C/A,50/125UM,72F,MPO EA B $12,614.23 18.80% $10,243.25 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-2 C/A,50/125UM,72F,MPO EA B $12,946.25 18.80% $10,512.87 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-3 C/A,50/125UM,72F,MPO EA B $13,278.28 18.80% $10,782.49 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-4 C/A,50/125UM,72F,MPO EA B $13,610.30 18.80% $11,052.11 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-5 C/A,50/125UM,72F,MPO EA B $13,942.31 18.80% $11,321.71 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-6 C/A,50/125UM,72F,MPO EA B $14,274.35 18.80% $11,591.34 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-7 C/A,50/125UM,72F,MPO EA B $14,606.36 18.80% $11,860.94 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-8 C/A,50/125UM,72F,MPO EA B $14,938.40 18.80% $12,130.58 See Labor Rate NA

Tyco/Amp Netconnect 6-6435039-9 C/A,50/125UM,72F,MPO EA B $15,270.41 18.80% $12,400.18 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-0 CA,SM,12F,OFNP,MPO EA B $1,581.73 18.80% $1,284.42 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-1 CA,SM,12F,OFNP,MPO EA B $1,613.40 18.80% $1,310.14 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-2 CA,SM,12F,OFNP,MPO EA B $1,645.07 18.80% $1,335.86 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-3 CA,SM,12F,OFNP,MPO EA B $1,676.76 18.80% $1,361.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-4 CA,SM,12F,OFNP,MPO EA B $1,708.43 18.80% $1,387.31 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-5 C/A 12FIB SM MPO-MPO EA B $1,740.10 18.80% $1,413.03 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-6 CA,SM,12F,OFNP,MPO EA B $1,771.79 18.80% $1,438.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-7 CA,SM,12F,OFNP,MPO EA B $1,803.47 18.80% $1,464.49 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-8 CA,SM,12F,OFNP,MPO EA B $1,835.14 18.80% $1,490.21 See Labor Rate NA

Tyco/Amp Netconnect 6-6435070-9 CA,SM,12F,OFNP,MPO EA B $1,866.83 18.80% $1,515.94 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-0 CA,XG,24F,OFNP,MPO EA B $7,306.03 18.80% $5,932.79 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-1 CA,XG,24F,OFNP,MPO EA B $7,525.18 18.80% $6,110.75 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-2 CA,XG,24F,OFNP,MPO EA B $7,744.36 18.80% $6,288.73 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-3 CA,XG,24F,OFNP,MPO EA B $7,963.51 18.80% $6,466.69 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-4 CA,XG,24F,OFNP,MPO EA B $8,182.65 18.80% $6,644.64 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-5 CA,XG,24F,OFNP,MPO EA B $8,401.84 18.80% $6,822.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-6 CA,XG,24F,OFNP,MPO EA B $8,620.98 18.80% $7,000.58 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-7 CA,XG,24F,OFNP,MPO EA B $8,840.17 18.80% $7,178.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-8 CA,XG,24F,OFNP,MPO EA B $9,059.31 18.80% $7,356.52 See Labor Rate NA

Tyco/Amp Netconnect 6-6588724-9 CA,XG,24F,OFNP,MPO EA B $9,278.49 18.80% $7,534.51 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-0 CA,XG,12F,OFNP,MPO EA B $3,017.65 18.80% $2,450.45 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-1 CA,XG,12F,OFNP,MPO EA B $3,097.18 18.80% $2,515.04 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-2 CA,XG,12F,OFNP,MPO EA B $3,176.72 18.80% $2,579.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-3 CA,XG,12F,OFNP,MPO EA B $3,256.25 18.80% $2,644.21 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-4 CA,XG,12F,OFNP,MPO EA B $3,335.79 18.80% $2,708.79 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-5 CA,XG,12F,OFNP,MPO EA B $3,415.32 18.80% $2,773.38 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-6 CA,XG,12F,OFNP,MPO EA B $3,494.88 18.80% $2,837.98 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-7 CA,XG,12F,OFNP,MPO EA B $3,574.41 18.80% $2,902.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-8 CA,XG,12F,OFNP,MPO EA B $3,653.95 18.80% $2,967.15 See Labor Rate NA

Tyco/Amp Netconnect 6-6693087-9 CA,XG,12F,OFNP,MPO EA B $3,733.49 18.80% $3,031.74 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B $3,167.76 18.80% $2,572.35 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B $3,242.08 18.80% $2,632.70 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B $3,316.43 18.80% $2,693.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B $3,390.75 18.80% $2,753.42 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B $3,465.07 18.80% $2,813.78 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B $3,539.42 18.80% $2,874.15 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B $3,613.76 18.80% $2,934.52 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B $3,688.10 18.80% $2,994.89 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B $3,762.41 18.80% $3,055.22 See Labor Rate NA

Tyco/Amp Netconnect 6-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B $3,836.75 18.80% $3,115.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,167.76 18.80% $2,572.35 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,242.08 18.80% $2,632.70 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,316.43 18.80% $2,693.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,390.75 18.80% $2,753.42 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,465.07 18.80% $2,813.78 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,539.42 18.80% $2,874.15 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,613.76 18.80% $2,934.52 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,688.10 18.80% $2,994.89 See Labor Rate NA
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Tyco/Amp Netconnect 6-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,762.41 18.80% $3,055.22 See Labor Rate NA

Tyco/Amp Netconnect 6-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,836.75 18.80% $3,115.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,167.76 18.80% $2,572.35 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,242.08 18.80% $2,632.70 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,316.43 18.80% $2,693.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,390.75 18.80% $2,753.42 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,465.07 18.80% $2,813.78 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,539.42 18.80% $2,874.15 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,613.76 18.80% $2,934.52 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,688.10 18.80% $2,994.89 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,762.41 18.80% $3,055.22 See Labor Rate NA

Tyco/Amp Netconnect 6-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,836.75 18.80% $3,115.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-0 CA,62.5,12F,OFNP,MPO EA B $3,167.76 18.80% $2,572.35 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-1 CA,62.5,12F,OFNP,MPO EA B $3,242.08 18.80% $2,632.70 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-2 CA,62.5,12F,OFNP,MPO EA B $3,316.43 18.80% $2,693.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-3 CA,62.5,12F,OFNP,MPO EA B $3,390.75 18.80% $2,753.42 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-4 CA,62.5,12F,OFNP,MPO EA B $3,465.07 18.80% $2,813.78 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-5 CA,62.5,12F,OFNP,MPO EA B $3,539.42 18.80% $2,874.15 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-6 CA,62.5,12F,OFNP,MPO EA B $3,613.76 18.80% $2,934.52 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-7 CA,62.5,12F,OFNP,MPO EA B $3,688.10 18.80% $2,994.89 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-8 CA,62.5,12F,OFNP,MPO EA B $3,762.41 18.80% $3,055.22 See Labor Rate NA

Tyco/Amp Netconnect 6-6754272-9 CA,62.5,12F,OFNP,MPO EA B $3,836.75 18.80% $3,115.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B $2,998.34 18.80% $2,434.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B $3,067.05 18.80% $2,490.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B $3,135.76 18.80% $2,546.36 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B $3,204.47 18.80% $2,602.16 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B $3,273.16 18.80% $2,657.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B $3,341.89 18.80% $2,713.74 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B $3,410.59 18.80% $2,769.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B $3,479.30 18.80% $2,825.33 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B $3,548.01 18.80% $2,881.13 See Labor Rate NA

Tyco/Amp Netconnect 6-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B $3,616.70 18.80% $2,936.91 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B $2,998.34 18.80% $2,434.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B $3,067.05 18.80% $2,490.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B $3,135.76 18.80% $2,546.36 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B $3,204.47 18.80% $2,602.16 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B $3,273.16 18.80% $2,657.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B $3,341.89 18.80% $2,713.74 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B $3,410.59 18.80% $2,769.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B $3,479.30 18.80% $2,825.33 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B $3,548.01 18.80% $2,881.13 See Labor Rate NA

Tyco/Amp Netconnect 6-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B $3,616.70 18.80% $2,936.91 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B $2,998.34 18.80% $2,434.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B $3,067.05 18.80% $2,490.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B $3,135.76 18.80% $2,546.36 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B $3,204.47 18.80% $2,602.16 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B $3,273.16 18.80% $2,657.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B $3,341.89 18.80% $2,713.74 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B $3,410.59 18.80% $2,769.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B $3,479.30 18.80% $2,825.33 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B $3,548.01 18.80% $2,881.13 See Labor Rate NA

Tyco/Amp Netconnect 6-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B $3,616.70 18.80% $2,936.91 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B $2,998.34 18.80% $2,434.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B $3,067.05 18.80% $2,490.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B $3,135.76 18.80% $2,546.36 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B $3,204.47 18.80% $2,602.16 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B $3,273.16 18.80% $2,657.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B $3,341.89 18.80% $2,713.74 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B $3,410.59 18.80% $2,769.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B $3,479.30 18.80% $2,825.33 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B $3,548.01 18.80% $2,881.13 See Labor Rate NA

Tyco/Amp Netconnect 6-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B $3,616.70 18.80% $2,936.91 See Labor Rate NA
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Tyco/Amp Netconnect 6-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B $6,976.64 18.80% $5,665.31 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B $7,161.83 18.80% $5,815.69 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B $7,347.01 18.80% $5,966.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B $7,532.22 18.80% $6,116.46 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B $7,717.40 18.80% $6,266.84 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B $7,902.61 18.80% $6,417.23 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B $8,087.79 18.80% $6,567.61 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B $8,273.00 18.80% $6,718.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B $8,458.18 18.80% $6,868.38 See Labor Rate NA

Tyco/Amp Netconnect 6-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B $8,643.37 18.80% $7,018.76 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $6,976.64 18.80% $5,665.31 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $7,161.83 18.80% $5,815.69 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $7,347.01 18.80% $5,966.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $7,532.22 18.80% $6,116.46 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $7,717.40 18.80% $6,266.84 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $7,902.61 18.80% $6,417.23 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $8,087.79 18.80% $6,567.61 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $8,273.00 18.80% $6,718.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $8,458.18 18.80% $6,868.38 See Labor Rate NA

Tyco/Amp Netconnect 6-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $8,643.37 18.80% $7,018.76 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $6,976.64 18.80% $5,665.31 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $7,161.83 18.80% $5,815.69 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $7,347.01 18.80% $5,966.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $7,532.22 18.80% $6,116.46 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $7,717.40 18.80% $6,266.84 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $7,902.61 18.80% $6,417.23 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $8,087.79 18.80% $6,567.61 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $8,273.00 18.80% $6,718.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $8,458.18 18.80% $6,868.38 See Labor Rate NA

Tyco/Amp Netconnect 6-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $8,643.37 18.80% $7,018.76 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B $6,976.64 18.80% $5,665.31 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B $7,161.83 18.80% $5,815.69 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B $7,347.01 18.80% $5,966.07 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B $7,532.22 18.80% $6,116.46 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B $7,717.40 18.80% $6,266.84 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B $7,902.61 18.80% $6,417.23 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B $8,087.79 18.80% $6,567.61 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B $8,273.00 18.80% $6,718.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B $8,458.18 18.80% $6,868.38 See Labor Rate NA

Tyco/Amp Netconnect 6-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B $8,643.37 18.80% $7,018.76 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B $6,819.13 18.80% $5,537.41 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B $7,009.45 18.80% $5,691.95 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B $7,199.77 18.80% $5,846.50 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B $7,390.09 18.80% $6,001.05 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B $7,580.43 18.80% $6,155.61 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B $7,770.75 18.80% $6,310.16 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B $7,961.09 18.80% $6,464.72 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B $8,151.40 18.80% $6,619.27 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B $8,341.74 18.80% $6,773.83 See Labor Rate NA

Tyco/Amp Netconnect 6-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B $8,532.06 18.80% $6,928.37 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B $6,611.22 18.80% $5,368.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B $6,784.23 18.80% $5,509.06 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B $6,957.22 18.80% $5,649.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B $7,130.21 18.80% $5,790.02 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B $7,303.23 18.80% $5,930.51 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B $7,476.22 18.80% $6,070.99 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B $7,649.23 18.80% $6,211.48 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B $7,822.23 18.80% $6,351.96 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B $7,995.22 18.80% $6,492.44 See Labor Rate NA

Tyco/Amp Netconnect 6-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B $8,168.23 18.80% $6,632.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B $6,611.22 18.80% $5,368.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B $6,784.23 18.80% $5,509.06 See Labor Rate NA
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Tyco/Amp Netconnect 6-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B $6,957.22 18.80% $5,649.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B $7,130.21 18.80% $5,790.02 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B $7,303.23 18.80% $5,930.51 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B $7,476.22 18.80% $6,070.99 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B $7,649.23 18.80% $6,211.48 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B $7,822.23 18.80% $6,351.96 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B $7,995.22 18.80% $6,492.44 See Labor Rate NA

Tyco/Amp Netconnect 6-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B $8,168.23 18.80% $6,632.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B $6,611.22 18.80% $5,368.57 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B $6,784.23 18.80% $5,509.06 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B $6,957.22 18.80% $5,649.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B $7,130.21 18.80% $5,790.02 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B $7,303.23 18.80% $5,930.51 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B $7,476.22 18.80% $6,070.99 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B $7,649.23 18.80% $6,211.48 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B $7,822.23 18.80% $6,351.96 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B $7,995.22 18.80% $6,492.44 See Labor Rate NA

Tyco/Amp Netconnect 6-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B $8,168.23 18.80% $6,632.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B $4,373.67 18.80% $3,551.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B $4,488.19 18.80% $3,644.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B $4,602.72 18.80% $3,737.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B $4,717.25 18.80% $3,830.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B $4,831.79 18.80% $3,923.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B $4,946.34 18.80% $4,016.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B $5,060.86 18.80% $4,109.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B $5,175.39 18.80% $4,202.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B $5,289.92 18.80% $4,295.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B $5,404.46 18.80% $4,388.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B $4,373.67 18.80% $3,551.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B $4,488.19 18.80% $3,644.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B $4,602.72 18.80% $3,737.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B $4,717.25 18.80% $3,830.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B $4,831.79 18.80% $3,923.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B $4,946.34 18.80% $4,016.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B $5,060.86 18.80% $4,109.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B $5,175.39 18.80% $4,202.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B $5,289.92 18.80% $4,295.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B $5,404.46 18.80% $4,388.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B $4,373.67 18.80% $3,551.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B $4,488.19 18.80% $3,644.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B $4,602.72 18.80% $3,737.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B $4,717.25 18.80% $3,830.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B $4,831.79 18.80% $3,923.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B $4,946.34 18.80% $4,016.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B $5,060.86 18.80% $4,109.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B $5,175.39 18.80% $4,202.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B $5,289.92 18.80% $4,295.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B $5,404.46 18.80% $4,388.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B $4,373.67 18.80% $3,551.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B $4,488.19 18.80% $3,644.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B $4,602.72 18.80% $3,737.59 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B $4,717.25 18.80% $3,830.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B $4,831.79 18.80% $3,923.60 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B $4,946.34 18.80% $4,016.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B $5,060.86 18.80% $4,109.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B $5,175.39 18.80% $4,202.62 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B $5,289.92 18.80% $4,295.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B $5,404.46 18.80% $4,388.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-0 CA,XG,24F,OFNP,MPO EA B $7,095.87 18.80% $5,762.13 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-1 CA,XG,24F,OFNP,MPO EA B $7,308.03 18.80% $5,934.41 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-2 CA,XG,24F,OFNP,MPO EA B $7,520.20 18.80% $6,106.70 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-3 CA,XG,24F,OFNP,MPO EA B $7,732.34 18.80% $6,278.97 See Labor Rate NA
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Tyco/Amp Netconnect 6-6754687-4 CA,XG,24F,OFNP,MPO EA B $7,944.51 18.80% $6,451.26 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-5 CA,XG,24F,OFNP,MPO EA B $8,156.67 18.80% $6,623.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-6 CA,XG,24F,OFNP,MPO EA B $8,368.82 18.80% $6,795.81 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-7 CA,XG,24F,OFNP,MPO EA B $8,580.98 18.80% $6,968.10 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-8 CA,XG,24F,OFNP,MPO EA B $8,793.15 18.80% $7,140.39 See Labor Rate NA

Tyco/Amp Netconnect 6-6754687-9 CA,XG,24F,OFNP,MPO EA B $9,005.29 18.80% $7,312.66 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B $17,694.41 18.80% $14,368.56 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B $18,257.10 18.80% $14,825.49 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B $18,819.80 18.80% $15,282.43 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B $19,382.47 18.80% $15,739.34 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B $19,945.18 18.80% $16,196.28 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B $20,507.87 18.80% $16,653.21 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B $21,070.58 18.80% $17,110.15 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B $21,633.25 18.80% $17,567.06 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B $22,195.96 18.80% $18,024.00 See Labor Rate NA

Tyco/Amp Netconnect 6-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B $22,758.65 18.80% $18,480.93 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-0 C/A,MPO-MPO,144FIB,50/125,XG EA B $41,493.71 18.80% $33,694.54 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-1 C/A,MPO-MPO,144FIB,50/125,XG EA B $42,759.14 18.80% $34,722.12 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-2 C/A,MPO-MPO,144FIB,50/125,XG EA B $44,024.59 18.80% $35,749.72 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-3 C/A,MPO-MPO,144FIB,50/125,XG EA B $45,290.02 18.80% $36,777.29 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-4 C/A,MPO-MPO,144FIB,50/125,XG EA B $46,555.45 18.80% $37,804.87 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-5 C/A,MPO-MPO,144FIB,50/125,XG EA B $47,820.89 18.80% $38,832.47 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-6 C/A,MPO-MPO,144FIB,50/125,XG EA B $49,086.32 18.80% $39,860.05 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-7 C/A,MPO-MPO,144FIB,50/125,XG EA B $50,351.76 18.80% $40,887.63 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-8 C/A,MPO-MPO,144FIB,50/125,XG EA B $51,617.19 18.80% $41,915.21 See Labor Rate NA

Tyco/Amp Netconnect 6-6754750-9 C/A,MPO-MPO,144FIB,50/125,XG EA B $52,882.63 18.80% $42,942.80 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-0 CA,SM,24F,OFNP,MPO EA B $2,947.09 18.80% $2,393.16 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-1 CA,SM,24F,OFNP,MPO EA B $3,019.19 18.80% $2,451.70 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-2 CA,SM,24F,OFNP,MPO EA B $3,091.26 18.80% $2,510.23 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-3 CA,SM,24F,OFNP,MPO EA B $3,163.35 18.80% $2,568.77 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-4 CA,SM,24F,OFNP,MPO EA B $3,235.43 18.80% $2,627.30 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-5 CA,SM,24F,OFNP,MPO EA B $3,307.52 18.80% $2,685.84 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-6 CA,SM,24F,OFNP,MPO EA B $3,379.60 18.80% $2,744.37 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-7 CA,SM,24F,OFNP,MPO EA B $3,451.69 18.80% $2,802.91 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-8 CA,SM,24F,OFNP,MPO EA B $3,523.76 18.80% $2,861.44 See Labor Rate NA

Tyco/Amp Netconnect 6-6754882-9 CA,SM,24F,OFNP,MPO EA B $3,595.86 18.80% $2,919.98 See Labor Rate NA

Tyco/Amp Netconnect 6693087-1 C/A 50/125 12FIB PLENUM MPO EA B $663.40 18.80% $538.70 See Labor Rate NA

Tyco/Amp Netconnect 6693087-2 C/A 50/125 12FIB PLENUM MPO EA B $695.22 18.80% $564.55 See Labor Rate NA

Tyco/Amp Netconnect 6693087-3 C/A 50/125 12FIB PLENUM MPO EA B $727.03 18.80% $590.38 See Labor Rate NA

Tyco/Amp Netconnect 6693087-4 C/A 50/125 12FIB PLENUM MPO EA B $758.84 18.80% $616.20 See Labor Rate NA

Tyco/Amp Netconnect 6693087-5 C/A 50/125 12FIB PLENUM MPO EA B $790.66 18.80% $642.05 See Labor Rate NA

Tyco/Amp Netconnect 6693087-6 C/A 50/125 12FIB PLENUM MPO EA B $822.47 18.80% $667.88 See Labor Rate NA

Tyco/Amp Netconnect 6693087-7 C/A 50/125 12FIB PLENUM MPO EA B $854.27 18.80% $693.70 See Labor Rate NA

Tyco/Amp Netconnect 6693087-8 C/A 50/125 12FIB PLENUM MPO EA B $886.10 18.80% $719.55 See Labor Rate NA

Tyco/Amp Netconnect 6693087-9 C/A 50/125 12FIB PLENUM MPO EA B $917.91 18.80% $745.38 See Labor Rate NA

Tyco/Amp Netconnect 6693182-1 C/A MPO-MPO 50/125 1M EA B $135.01 18.80% $109.64 See Labor Rate NA

Tyco/Amp Netconnect 6693182-2 C/A MPO-MPO 50/125 2M EA B $146.59 18.80% $119.04 See Labor Rate NA

Tyco/Amp Netconnect 6693182-3 C/A MPO-MPO 50/125 3M EA B $158.19 18.80% $128.45 See Labor Rate NA

Tyco/Amp Netconnect 6693182-5 C/A MPO-MPO 50/125 5M EA B $181.38 18.80% $147.29 See Labor Rate NA

Tyco/Amp Netconnect 6693205-1 C/A MTRJ PLUG N/PINS GREEN-ST EA B $49.48 18.80% $40.18 See Labor Rate NA

Tyco/Amp Netconnect 6693205-2 C/A MTRJ PLUG N/PINS GREEN-ST EA B $51.63 18.80% $41.93 See Labor Rate NA

Tyco/Amp Netconnect 6693205-3 C/A MTRJ PLUG N/PINS GREEN-ST EA B $53.81 18.80% $43.69 See Labor Rate NA

Tyco/Amp Netconnect 6693205-4 C/A MTRJ PLUG N/PINS GREEN-ST EA B $55.98 18.80% $45.46 See Labor Rate NA

Tyco/Amp Netconnect 6693205-5 C/A MTRJ PLUG N/PINS GREEN-ST EA B $58.13 18.80% $47.21 See Labor Rate NA

Tyco/Amp Netconnect 6693205-6 C/A MTRJ PLUG N/PINS GREEN-ST EA B $60.32 18.80% $48.99 See Labor Rate NA

Tyco/Amp Netconnect 6693205-7 C/A MTRJ PLUG N/PINS GREEN-ST EA B $62.50 18.80% $50.75 See Labor Rate NA

Tyco/Amp Netconnect 6693205-8 C/A MTRJ PLUG N/PINS GREEN-ST EA B $64.67 18.80% $52.52 See Labor Rate NA

Tyco/Amp Netconnect 6693205-9 C/A MTRJ PLUG N/PINS GREEN-ST EA B $66.86 18.80% $54.30 See Labor Rate NA

Tyco/Amp Netconnect 6693533-1 PIGTAIL, MT-RJ PLUG W/PINS SM EA B $44.40 18.80% $36.06 See Labor Rate NA

Tyco/Amp Netconnect 6693533-2 PIGTAIL, MT-RJ PLUG W/PINS SM EA B $45.02 18.80% $36.56 See Labor Rate NA

Tyco/Amp Netconnect 6693533-3 PIGTAIL, MT-RJ PLUG W/PINS SM EA B $45.63 18.80% $37.06 See Labor Rate NA

Tyco/Amp Netconnect 6693903-1 C/A,MPO-PIGTAIL,12F,SM EA B $229.49 18.80% $186.36 See Labor Rate NA
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Tyco/Amp Netconnect 6693903-2 C/A,MPO-PIGTAIL,12F,SM EA B $229.49 18.80% $186.36 See Labor Rate NA

Tyco/Amp Netconnect 6695133-1 FOENC OM3 12F MPO/SC DUPLEX ST EA B $361.89 18.80% $293.87 See Labor Rate NA

Tyco/Amp Netconnect 6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B $967.46 18.80% $785.62 See Labor Rate NA

Tyco/Amp Netconnect 6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B $997.19 18.80% $809.76 See Labor Rate NA

Tyco/Amp Netconnect 6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B $1,026.94 18.80% $833.92 See Labor Rate NA

Tyco/Amp Netconnect 6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B $1,056.67 18.80% $858.06 See Labor Rate NA

Tyco/Amp Netconnect 6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B $1,086.40 18.80% $882.20 See Labor Rate NA

Tyco/Amp Netconnect 6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B $1,116.13 18.80% $906.34 See Labor Rate NA

Tyco/Amp Netconnect 6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B $1,145.86 18.80% $930.48 See Labor Rate NA

Tyco/Amp Netconnect 6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B $1,175.59 18.80% $954.62 See Labor Rate NA

Tyco/Amp Netconnect 6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B $1,205.34 18.80% $978.78 See Labor Rate NA

Tyco/Amp Netconnect 6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $967.46 18.80% $785.62 See Labor Rate NA

Tyco/Amp Netconnect 6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $997.19 18.80% $809.76 See Labor Rate NA

Tyco/Amp Netconnect 6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,026.94 18.80% $833.92 See Labor Rate NA

Tyco/Amp Netconnect 6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,056.67 18.80% $858.06 See Labor Rate NA

Tyco/Amp Netconnect 6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,086.40 18.80% $882.20 See Labor Rate NA

Tyco/Amp Netconnect 6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,116.13 18.80% $906.34 See Labor Rate NA

Tyco/Amp Netconnect 6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,145.86 18.80% $930.48 See Labor Rate NA

Tyco/Amp Netconnect 6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,175.59 18.80% $954.62 See Labor Rate NA

Tyco/Amp Netconnect 6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,205.34 18.80% $978.78 See Labor Rate NA

Tyco/Amp Netconnect 6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $967.46 18.80% $785.62 See Labor Rate NA

Tyco/Amp Netconnect 6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $997.19 18.80% $809.76 See Labor Rate NA

Tyco/Amp Netconnect 6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,026.94 18.80% $833.92 See Labor Rate NA

Tyco/Amp Netconnect 6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,056.67 18.80% $858.06 See Labor Rate NA

Tyco/Amp Netconnect 6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,086.40 18.80% $882.20 See Labor Rate NA

Tyco/Amp Netconnect 6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,116.13 18.80% $906.34 See Labor Rate NA

Tyco/Amp Netconnect 6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,145.86 18.80% $930.48 See Labor Rate NA

Tyco/Amp Netconnect 6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,175.59 18.80% $954.62 See Labor Rate NA

Tyco/Amp Netconnect 6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,205.34 18.80% $978.78 See Labor Rate NA

Tyco/Amp Netconnect 6754272-1 CA,62.5,12F,OFNP,MPO EA B $967.46 18.80% $785.62 See Labor Rate NA

Tyco/Amp Netconnect 6754272-2 CA,62.5,12F,OFNP,MPO EA B $997.19 18.80% $809.76 See Labor Rate NA

Tyco/Amp Netconnect 6754272-3 CA,62.5,12F,OFNP,MPO EA B $1,026.94 18.80% $833.92 See Labor Rate NA

Tyco/Amp Netconnect 6754272-4 CA,62.5,12F,OFNP,MPO EA B $1,056.67 18.80% $858.06 See Labor Rate NA

Tyco/Amp Netconnect 6754272-5 CA,62.5,12F,OFNP,MPO EA B $1,086.40 18.80% $882.20 See Labor Rate NA

Tyco/Amp Netconnect 6754272-6 CA,62.5,12F,OFNP,MPO EA B $1,116.13 18.80% $906.34 See Labor Rate NA

Tyco/Amp Netconnect 6754272-7 CA,62.5,12F,OFNP,MPO EA B $1,145.86 18.80% $930.48 See Labor Rate NA

Tyco/Amp Netconnect 6754272-8 CA,62.5,12F,OFNP,MPO EA B $1,175.59 18.80% $954.62 See Labor Rate NA

Tyco/Amp Netconnect 6754272-9 CA,62.5,12F,OFNP,MPO EA B $1,205.34 18.80% $978.78 See Labor Rate NA

Tyco/Amp Netconnect 6754273-1 FO C/A MPO RED MPO RED 50/125 EA B $965.19 18.80% $783.77 See Labor Rate NA

Tyco/Amp Netconnect 6754273-2 FO C/A MPO RED MPO RED 50/125 EA B $992.67 18.80% $806.09 See Labor Rate NA

Tyco/Amp Netconnect 6754273-3 FO C/A MPO RED MPO RED 50/125 EA B $1,020.11 18.80% $828.37 See Labor Rate NA

Tyco/Amp Netconnect 6754273-4 FO C/A MPO RED MPO RED 50/125 EA B $1,047.57 18.80% $850.67 See Labor Rate NA

Tyco/Amp Netconnect 6754273-5 FO C/A MPO RED MPO RED 50/125 EA B $1,075.05 18.80% $872.99 See Labor Rate NA

Tyco/Amp Netconnect 6754273-6 FO C/A MPO RED MPO RED 50/125 EA B $1,102.51 18.80% $895.28 See Labor Rate NA

Tyco/Amp Netconnect 6754273-7 FO C/A MPO RED MPO RED 50/125 EA B $1,129.97 18.80% $917.58 See Labor Rate NA

Tyco/Amp Netconnect 6754273-8 FO C/A MPO RED MPO RED 50/125 EA B $1,157.45 18.80% $939.90 See Labor Rate NA

Tyco/Amp Netconnect 6754273-9 FO C/A MPO RED MPO RED 50/125 EA B $1,184.89 18.80% $962.18 See Labor Rate NA

Tyco/Amp Netconnect 6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B $965.19 18.80% $783.77 See Labor Rate NA

Tyco/Amp Netconnect 6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B $992.67 18.80% $806.09 See Labor Rate NA

Tyco/Amp Netconnect 6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B $1,020.11 18.80% $828.37 See Labor Rate NA

Tyco/Amp Netconnect 6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B $1,047.57 18.80% $850.67 See Labor Rate NA

Tyco/Amp Netconnect 6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B $1,075.05 18.80% $872.99 See Labor Rate NA

Tyco/Amp Netconnect 6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B $1,102.51 18.80% $895.28 See Labor Rate NA

Tyco/Amp Netconnect 6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B $1,129.97 18.80% $917.58 See Labor Rate NA

Tyco/Amp Netconnect 6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B $1,157.45 18.80% $939.90 See Labor Rate NA

Tyco/Amp Netconnect 6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B $1,184.89 18.80% $962.18 See Labor Rate NA

Tyco/Amp Netconnect 6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B $965.19 18.80% $783.77 See Labor Rate NA

Tyco/Amp Netconnect 6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B $992.67 18.80% $806.09 See Labor Rate NA

Tyco/Amp Netconnect 6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B $1,020.11 18.80% $828.37 See Labor Rate NA

Tyco/Amp Netconnect 6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B $1,047.57 18.80% $850.67 See Labor Rate NA

Tyco/Amp Netconnect 6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B $1,075.05 18.80% $872.99 See Labor Rate NA

Tyco/Amp Netconnect 6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B $1,102.51 18.80% $895.28 See Labor Rate NA
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Tyco/Amp Netconnect 6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B $1,129.97 18.80% $917.58 See Labor Rate NA

Tyco/Amp Netconnect 6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B $1,157.45 18.80% $939.90 See Labor Rate NA

Tyco/Amp Netconnect 6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B $1,184.89 18.80% $962.18 See Labor Rate NA

Tyco/Amp Netconnect 6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B $965.19 18.80% $783.77 See Labor Rate NA

Tyco/Amp Netconnect 6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B $992.67 18.80% $806.09 See Labor Rate NA

Tyco/Amp Netconnect 6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B $1,020.11 18.80% $828.37 See Labor Rate NA

Tyco/Amp Netconnect 6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B $1,047.57 18.80% $850.67 See Labor Rate NA

Tyco/Amp Netconnect 6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B $1,075.05 18.80% $872.99 See Labor Rate NA

Tyco/Amp Netconnect 6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B $1,102.51 18.80% $895.28 See Labor Rate NA

Tyco/Amp Netconnect 6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B $1,129.97 18.80% $917.58 See Labor Rate NA

Tyco/Amp Netconnect 6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B $1,157.45 18.80% $939.90 See Labor Rate NA

Tyco/Amp Netconnect 6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B $1,184.89 18.80% $962.18 See Labor Rate NA

Tyco/Amp Netconnect 6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B $1,494.81 18.80% $1,213.84 See Labor Rate NA

Tyco/Amp Netconnect 6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B $1,568.88 18.80% $1,273.99 See Labor Rate NA

Tyco/Amp Netconnect 6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B $1,642.95 18.80% $1,334.14 See Labor Rate NA

Tyco/Amp Netconnect 6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B $1,717.05 18.80% $1,394.31 See Labor Rate NA

Tyco/Amp Netconnect 6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B $1,791.12 18.80% $1,454.46 See Labor Rate NA

Tyco/Amp Netconnect 6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B $1,865.19 18.80% $1,514.61 See Labor Rate NA

Tyco/Amp Netconnect 6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B $1,939.27 18.80% $1,574.76 See Labor Rate NA

Tyco/Amp Netconnect 6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B $2,013.36 18.80% $1,634.93 See Labor Rate NA

Tyco/Amp Netconnect 6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B $2,087.44 18.80% $1,695.08 See Labor Rate NA

Tyco/Amp Netconnect 6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,494.81 18.80% $1,213.84 See Labor Rate NA

Tyco/Amp Netconnect 6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,568.88 18.80% $1,273.99 See Labor Rate NA

Tyco/Amp Netconnect 6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,642.95 18.80% $1,334.14 See Labor Rate NA

Tyco/Amp Netconnect 6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,717.05 18.80% $1,394.31 See Labor Rate NA

Tyco/Amp Netconnect 6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,791.12 18.80% $1,454.46 See Labor Rate NA

Tyco/Amp Netconnect 6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,865.19 18.80% $1,514.61 See Labor Rate NA

Tyco/Amp Netconnect 6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B $1,939.27 18.80% $1,574.76 See Labor Rate NA

Tyco/Amp Netconnect 6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,013.36 18.80% $1,634.93 See Labor Rate NA

Tyco/Amp Netconnect 6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B $2,087.44 18.80% $1,695.08 See Labor Rate NA

Tyco/Amp Netconnect 6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,494.81 18.80% $1,213.84 See Labor Rate NA

Tyco/Amp Netconnect 6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,568.88 18.80% $1,273.99 See Labor Rate NA

Tyco/Amp Netconnect 6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,642.95 18.80% $1,334.14 See Labor Rate NA

Tyco/Amp Netconnect 6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,717.05 18.80% $1,394.31 See Labor Rate NA

Tyco/Amp Netconnect 6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,791.12 18.80% $1,454.46 See Labor Rate NA

Tyco/Amp Netconnect 6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,865.19 18.80% $1,514.61 See Labor Rate NA

Tyco/Amp Netconnect 6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B $1,939.27 18.80% $1,574.76 See Labor Rate NA

Tyco/Amp Netconnect 6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,013.36 18.80% $1,634.93 See Labor Rate NA

Tyco/Amp Netconnect 6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B $2,087.44 18.80% $1,695.08 See Labor Rate NA

Tyco/Amp Netconnect 6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B $1,494.81 18.80% $1,213.84 See Labor Rate NA

Tyco/Amp Netconnect 6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B $1,568.88 18.80% $1,273.99 See Labor Rate NA

Tyco/Amp Netconnect 6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B $1,642.95 18.80% $1,334.14 See Labor Rate NA

Tyco/Amp Netconnect 6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B $1,717.05 18.80% $1,394.31 See Labor Rate NA

Tyco/Amp Netconnect 6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B $1,791.12 18.80% $1,454.46 See Labor Rate NA

Tyco/Amp Netconnect 6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B $1,865.19 18.80% $1,514.61 See Labor Rate NA

Tyco/Amp Netconnect 6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B $1,939.27 18.80% $1,574.76 See Labor Rate NA

Tyco/Amp Netconnect 6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,013.36 18.80% $1,634.93 See Labor Rate NA

Tyco/Amp Netconnect 6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B $2,087.44 18.80% $1,695.08 See Labor Rate NA

Tyco/Amp Netconnect 6754281-1 FO C/A MPO RED MPO RED 50/125 EA B $1,489.94 18.80% $1,209.89 See Labor Rate NA

Tyco/Amp Netconnect 6754281-2 FO C/A MPO RED MPO RED 50/125 EA B $1,559.15 18.80% $1,266.09 See Labor Rate NA

Tyco/Amp Netconnect 6754281-3 FO C/A MPO RED MPO RED 50/125 EA B $1,628.38 18.80% $1,322.31 See Labor Rate NA

Tyco/Amp Netconnect 6754281-4 FO C/A MPO RED MPO RED 50/125 EA B $1,697.59 18.80% $1,378.51 See Labor Rate NA

Tyco/Amp Netconnect 6754281-5 FO C/A MPO RED MPO RED 50/125 EA B $1,766.81 18.80% $1,434.72 See Labor Rate NA

Tyco/Amp Netconnect 6754281-6 FO C/A MPO RED MPO RED 50/125 EA B $1,836.02 18.80% $1,490.92 See Labor Rate NA

Tyco/Amp Netconnect 6754281-7 FO C/A MPO RED MPO RED 50/125 EA B $1,905.25 18.80% $1,547.14 See Labor Rate NA

Tyco/Amp Netconnect 6754281-8 FO C/A MPO RED MPO RED 50/125 EA B $1,974.44 18.80% $1,603.32 See Labor Rate NA

Tyco/Amp Netconnect 6754281-9 FO C/A MPO RED MPO RED 50/125 EA B $2,043.69 18.80% $1,659.56 See Labor Rate NA

Tyco/Amp Netconnect 6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B $1,489.94 18.80% $1,209.89 See Labor Rate NA

Tyco/Amp Netconnect 6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B $1,559.15 18.80% $1,266.09 See Labor Rate NA

Tyco/Amp Netconnect 6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B $1,628.38 18.80% $1,322.31 See Labor Rate NA

Tyco/Amp Netconnect 6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B $1,697.59 18.80% $1,378.51 See Labor Rate NA

Tyco/Amp Netconnect 6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B $1,766.81 18.80% $1,434.72 See Labor Rate NA
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Tyco/Amp Netconnect 6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B $1,836.02 18.80% $1,490.92 See Labor Rate NA

Tyco/Amp Netconnect 6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B $1,905.25 18.80% $1,547.14 See Labor Rate NA

Tyco/Amp Netconnect 6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B $1,974.44 18.80% $1,603.32 See Labor Rate NA

Tyco/Amp Netconnect 6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B $2,043.69 18.80% $1,659.56 See Labor Rate NA

Tyco/Amp Netconnect 6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B $1,489.94 18.80% $1,209.89 See Labor Rate NA

Tyco/Amp Netconnect 6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B $1,559.15 18.80% $1,266.09 See Labor Rate NA

Tyco/Amp Netconnect 6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B $1,628.38 18.80% $1,322.31 See Labor Rate NA

Tyco/Amp Netconnect 6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B $1,697.59 18.80% $1,378.51 See Labor Rate NA

Tyco/Amp Netconnect 6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B $1,766.81 18.80% $1,434.72 See Labor Rate NA

Tyco/Amp Netconnect 6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B $1,836.02 18.80% $1,490.92 See Labor Rate NA

Tyco/Amp Netconnect 6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B $1,905.25 18.80% $1,547.14 See Labor Rate NA

Tyco/Amp Netconnect 6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B $1,974.44 18.80% $1,603.32 See Labor Rate NA

Tyco/Amp Netconnect 6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B $2,043.69 18.80% $1,659.56 See Labor Rate NA

Tyco/Amp Netconnect 6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B $1,489.94 18.80% $1,209.89 See Labor Rate NA

Tyco/Amp Netconnect 6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B $1,559.15 18.80% $1,266.09 See Labor Rate NA

Tyco/Amp Netconnect 6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B $1,628.38 18.80% $1,322.31 See Labor Rate NA

Tyco/Amp Netconnect 6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B $1,697.59 18.80% $1,378.51 See Labor Rate NA

Tyco/Amp Netconnect 6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B $1,766.81 18.80% $1,434.72 See Labor Rate NA

Tyco/Amp Netconnect 6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B $1,836.02 18.80% $1,490.92 See Labor Rate NA

Tyco/Amp Netconnect 6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B $1,905.25 18.80% $1,547.14 See Labor Rate NA

Tyco/Amp Netconnect 6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B $1,974.44 18.80% $1,603.32 See Labor Rate NA

Tyco/Amp Netconnect 6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B $2,043.69 18.80% $1,659.56 See Labor Rate NA

Tyco/Amp Netconnect 6754285-1 C/A,MPO-MTRJ,12F,62.5/125 EA B $639.49 18.80% $519.29 See Labor Rate NA

Tyco/Amp Netconnect 6754285-2 C/A,MPO-MTRJ,12F,62.5/125 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 6754285-3 C/A,MPO-MTRJ,12F,62.5/125 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 6754285-4 C/A,MPO-MTRJ,12F,62.5/125 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 6754285-5 C/A,MPO-MTRJ,12F,62.5/125 EA B $772.18 18.80% $627.04 See Labor Rate NA

Tyco/Amp Netconnect 6754285-6 CASS,6P,62.5,MPO-MTRJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754285-7 CASS,6P,62.5,MPO-MTRJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754285-8 CASS,6P,62.5,MPO-MTRJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754285-9 CASS,6P,62.5,MPO-MTRJ EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754286-1 CASS, 50, MPO-MTRJ, STD EA B $671.47 18.80% $545.26 See Labor Rate NA

Tyco/Amp Netconnect 6754286-2 CASS, 50, MPO-MTRJ, RD. SEC. EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754286-3 CASS, 50, MPO-MTRJ, GR. SEC. EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754286-4 CASS, 50, MPO-MTRJ, BL. SEC. EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754286-5 CASS, 50, MPO-MTRJ, YE. SEC. EA B $810.79 18.80% $658.40 See Labor Rate NA

Tyco/Amp Netconnect 6754286-6 CASS, 50, MPO-MTRJ, OR. SEC. EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 6754286-7 CASS, 50, MPO-MTRJ, BR. SEC. EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 6754286-8 CASS, 50, MPO-MTRJ, VI. SEC. EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 6754286-9 CASS, 50, MPO-MTRJ, RO. SEC. EA B $851.33 18.80% $691.31 See Labor Rate NA

Tyco/Amp Netconnect 6754287-1 CASS,12P,62.5,MPO-MTRJ EA B $1,218.07 18.80% $989.12 See Labor Rate NA

Tyco/Amp Netconnect 6754287-2 CASS,12P,62.5,MPO-MTRJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754287-3 CASS,12P,62.5,MPO-MTRJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754287-4 CASS,12P,62.5,MPO-MTRJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754287-5 CASS,12P,62.5,MPO-MTRJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754287-6 CASS,12P,62.5,MPO-MTRJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754287-7 CASS,12P,62.5,MPO-MTRJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754287-8 CASS,12P,62.5,MPO-MTRJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754287-9 CASS,12P,62.5,MPO-MTRJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754288-1 CASS, 50, 12P, MPO-MT-RJ EA B $1,218.07 18.80% $989.12 See Labor Rate NA

Tyco/Amp Netconnect 6754288-2 CASS, 50, 12P, MPO-MT-RJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754288-3 CASS, 50, 12P, MPO-MT-RJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754288-4 CASS, 50, 12P, MPO-MT-RJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754288-5 CASS, 50, 12P, MPO-MT-RJ EA B $1,470.83 18.80% $1,194.37 See Labor Rate NA

Tyco/Amp Netconnect 6754288-6 CASS, 50, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754288-7 CASS, 50, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754288-8 CASS, 50, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754288-9 CASS, 50, 12P, MPO-MT-RJ EA B $1,544.36 18.80% $1,254.08 See Labor Rate NA

Tyco/Amp Netconnect 6754333-1 12-FIB, MPO-SC CASSETTE, XG EA B $355.27 18.80% $288.50 See Labor Rate NA

Tyco/Amp Netconnect 6754333-2 12-FIB, MPO-SC CASSETTE, XG EA B $355.27 18.80% $288.50 See Labor Rate NA

Tyco/Amp Netconnect 6754410-1 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 6754410-2 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B $42.84 18.80% $34.79 See Labor Rate NA
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Tyco/Amp Netconnect 6754410-3 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 6754410-4 CA,XG,MTRJ-SC EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 6754410-5 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 6754410-6 CA,XG,MTRJ-SC EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 6754410-7 CA,XG,MTRJ-SC EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 6754410-8 CA,XG,MTRJ-SC EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 6754410-9 CA,XG,MTRJ-SC EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 6754411-1 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 6754411-2 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 6754411-3 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 6754411-4 CA,XG,MTRJ-SC EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 6754411-5 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 6754411-6 CA,XG,MTRJ-SC EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 6754411-7 CA,XG,MTRJ-SC EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 6754411-8 CA,XG,MTRJ-SC EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 6754411-9 CA,XG,MTRJ-SC EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 6754412-1 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 6754412-2 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 6754412-3 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 6754412-4 CA,XG,MTRJ-SC EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 6754412-5 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 6754412-6 CA,XG,MTRJ-SC EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 6754412-7 CA,XG,MTRJ-SC EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 6754412-8 CA,XG,MTRJ-SC EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 6754412-9 CA,XG,MTRJ-SC EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 6754413-1 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B $40.17 18.80% $32.62 See Labor Rate NA

Tyco/Amp Netconnect 6754413-2 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B $42.84 18.80% $34.79 See Labor Rate NA

Tyco/Amp Netconnect 6754413-3 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B $45.50 18.80% $36.95 See Labor Rate NA

Tyco/Amp Netconnect 6754413-4 CA,XG,MTRJ-SC EA B $48.15 18.80% $39.10 See Labor Rate NA

Tyco/Amp Netconnect 6754413-5 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B $50.84 18.80% $41.29 See Labor Rate NA

Tyco/Amp Netconnect 6754413-6 CA,XG,MTRJ-SC EA B $53.50 18.80% $43.44 See Labor Rate NA

Tyco/Amp Netconnect 6754413-7 CA,XG,MTRJ-SC EA B $56.15 18.80% $45.60 See Labor Rate NA

Tyco/Amp Netconnect 6754413-8 CA,XG,MTRJ-SC EA B $58.82 18.80% $47.77 See Labor Rate NA

Tyco/Amp Netconnect 6754413-9 CA,XG,MTRJ-SC EA B $61.48 18.80% $49.92 See Labor Rate NA

Tyco/Amp Netconnect 6754420-1 FO C/A MPO RED MPO RED XG AQU EA B $983.56 18.80% $798.69 See Labor Rate NA

Tyco/Amp Netconnect 6754420-2 FO C/A MPO RED MPO RED XG AQU EA B $1,029.36 18.80% $835.88 See Labor Rate NA

Tyco/Amp Netconnect 6754420-3 FO C/A MPO RED MPO RED XG AQU EA B $1,075.17 18.80% $873.08 See Labor Rate NA

Tyco/Amp Netconnect 6754420-4 FO C/A MPO RED MPO RED XG AQU EA B $1,120.96 18.80% $910.26 See Labor Rate NA

Tyco/Amp Netconnect 6754420-5 FO C/A MPO RED MPO RED XG AQU EA B $1,166.80 18.80% $947.49 See Labor Rate NA

Tyco/Amp Netconnect 6754420-6 FO C/A MPO RED MPO RED XG AQU EA B $1,212.59 18.80% $984.67 See Labor Rate NA

Tyco/Amp Netconnect 6754420-7 FO C/A MPO RED MPO RED XG AQU EA B $1,258.39 18.80% $1,021.86 See Labor Rate NA

Tyco/Amp Netconnect 6754420-8 FO C/A MPO RED MPO RED XG AQU EA B $1,304.22 18.80% $1,059.08 See Labor Rate NA

Tyco/Amp Netconnect 6754420-9 FO C/A MPO RED MPO RED XG AQU EA B $1,350.04 18.80% $1,096.29 See Labor Rate NA

Tyco/Amp Netconnect 6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B $983.56 18.80% $798.69 See Labor Rate NA

Tyco/Amp Netconnect 6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B $1,029.36 18.80% $835.88 See Labor Rate NA

Tyco/Amp Netconnect 6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B $1,075.17 18.80% $873.08 See Labor Rate NA

Tyco/Amp Netconnect 6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B $1,120.96 18.80% $910.26 See Labor Rate NA

Tyco/Amp Netconnect 6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B $1,166.80 18.80% $947.49 See Labor Rate NA

Tyco/Amp Netconnect 6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B $1,212.59 18.80% $984.67 See Labor Rate NA

Tyco/Amp Netconnect 6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B $1,258.39 18.80% $1,021.86 See Labor Rate NA

Tyco/Amp Netconnect 6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B $1,304.22 18.80% $1,059.08 See Labor Rate NA

Tyco/Amp Netconnect 6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B $1,350.04 18.80% $1,096.29 See Labor Rate NA

Tyco/Amp Netconnect 6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B $983.56 18.80% $798.69 See Labor Rate NA

Tyco/Amp Netconnect 6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B $1,029.36 18.80% $835.88 See Labor Rate NA

Tyco/Amp Netconnect 6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B $1,075.17 18.80% $873.08 See Labor Rate NA

Tyco/Amp Netconnect 6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B $1,120.96 18.80% $910.26 See Labor Rate NA

Tyco/Amp Netconnect 6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B $1,166.80 18.80% $947.49 See Labor Rate NA

Tyco/Amp Netconnect 6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B $1,212.59 18.80% $984.67 See Labor Rate NA

Tyco/Amp Netconnect 6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B $1,258.39 18.80% $1,021.86 See Labor Rate NA

Tyco/Amp Netconnect 6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B $1,304.22 18.80% $1,059.08 See Labor Rate NA

Tyco/Amp Netconnect 6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B $1,350.04 18.80% $1,096.29 See Labor Rate NA

Tyco/Amp Netconnect 6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B $983.56 18.80% $798.69 See Labor Rate NA
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Tyco/Amp Netconnect 6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B $1,029.36 18.80% $835.88 See Labor Rate NA

Tyco/Amp Netconnect 6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B $1,075.17 18.80% $873.08 See Labor Rate NA

Tyco/Amp Netconnect 6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B $1,120.96 18.80% $910.26 See Labor Rate NA

Tyco/Amp Netconnect 6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B $1,166.80 18.80% $947.49 See Labor Rate NA

Tyco/Amp Netconnect 6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B $1,212.59 18.80% $984.67 See Labor Rate NA

Tyco/Amp Netconnect 6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B $1,258.39 18.80% $1,021.86 See Labor Rate NA

Tyco/Amp Netconnect 6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B $1,304.22 18.80% $1,059.08 See Labor Rate NA

Tyco/Amp Netconnect 6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B $1,350.04 18.80% $1,096.29 See Labor Rate NA

Tyco/Amp Netconnect 6754424-1 FO C/A MPO RED MPO RED XG AQU EA B $1,540.05 18.80% $1,250.58 See Labor Rate NA

Tyco/Amp Netconnect 6754424-2 FO C/A MPO RED MPO RED XG AQU EA B $1,659.38 18.80% $1,347.48 See Labor Rate NA

Tyco/Amp Netconnect 6754424-3 FO C/A MPO RED MPO RED XG AQU EA B $1,778.72 18.80% $1,444.39 See Labor Rate NA

Tyco/Amp Netconnect 6754424-4 FO C/A MPO RED MPO RED XG AQU EA B $1,898.00 18.80% $1,541.25 See Labor Rate NA

Tyco/Amp Netconnect 6754424-5 FO C/A MPO RED MPO RED XG AQU EA B $2,017.34 18.80% $1,638.16 See Labor Rate NA

Tyco/Amp Netconnect 6754424-6 FO C/A MPO RED MPO RED XG AQU EA B $2,136.66 18.80% $1,735.06 See Labor Rate NA

Tyco/Amp Netconnect 6754424-7 FO C/A MPO RED MPO RED XG AQU EA B $2,255.99 18.80% $1,831.95 See Labor Rate NA

Tyco/Amp Netconnect 6754424-8 FO C/A MPO RED MPO RED XG AQU EA B $2,375.33 18.80% $1,928.86 See Labor Rate NA

Tyco/Amp Netconnect 6754424-9 FO C/A MPO RED MPO RED XG AQU EA B $2,494.63 18.80% $2,025.74 See Labor Rate NA

Tyco/Amp Netconnect 6754590-1 C/A,MPO-LC, 12F, 62.5/125 EA B $488.62 18.80% $396.77 See Labor Rate NA

Tyco/Amp Netconnect 6754590-2 C/A,MPO-LC, 12F, 62.5/125 EA B $497.81 18.80% $404.24 See Labor Rate NA

Tyco/Amp Netconnect 6754593-1 CASSTT,24F,50/125XG,MPO-LC EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 6754593-2 CASSTT,24F,50/125XG,MPO-LC EA B $710.55 18.80% $576.99 See Labor Rate NA

Tyco/Amp Netconnect 6754612-5 C/A,SM,MTRJ-SC,BLUE SECURE EA B $45.88 18.80% $37.26 See Labor Rate NA

Tyco/Amp Netconnect 6754612-7 C/A,SM,MTRJ-SC,BLUE SECURE EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6754644-1 C/A,62.5,MT-RJ JACK, RED EA B $31.06 18.80% $25.22 See Labor Rate NA

Tyco/Amp Netconnect 6754644-2 C/A,62.5,MT-RJ JACK, RED EA B $31.81 18.80% $25.83 See Labor Rate NA

Tyco/Amp Netconnect 6754644-3 C/A,62.5,MT-RJ JACK, RED EA B $32.59 18.80% $26.47 See Labor Rate NA

Tyco/Amp Netconnect 6754645-1 C/A,62.5,MT-RJ JACK, YELLOW EA B $31.06 18.80% $25.22 See Labor Rate NA

Tyco/Amp Netconnect 6754645-2 C/A,62.5,MT-RJ JACK, YELLOW EA B $31.81 18.80% $25.83 See Labor Rate NA

Tyco/Amp Netconnect 6754645-3 C/A,62.5,MT-RJ JACK, YELLOW EA B $32.59 18.80% $26.47 See Labor Rate NA

Tyco/Amp Netconnect 6754646-1 C/A,62.5,MT-RJ JACK, BLUE EA B $31.06 18.80% $25.22 See Labor Rate NA

Tyco/Amp Netconnect 6754646-2 C/A,62.5,MT-RJ JACK, BLUE EA B $31.81 18.80% $25.83 See Labor Rate NA

Tyco/Amp Netconnect 6754646-3 C/A,62.5,MT-RJ JACK, BLUE EA B $32.59 18.80% $26.47 See Labor Rate NA

Tyco/Amp Netconnect 6754647-1 C/A,62.5,MT-RJ JACK, GREEN EA B $31.06 18.80% $25.22 See Labor Rate NA

Tyco/Amp Netconnect 6754647-2 C/A,62.5,MT-RJ JACK, GREEN EA B $31.81 18.80% $25.83 See Labor Rate NA

Tyco/Amp Netconnect 6754647-3 C/A,62.5,MT-RJ JACK, GREEN EA B $32.59 18.80% $26.47 See Labor Rate NA

Tyco/Amp Netconnect 6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B $1,027.46 18.80% $834.34 See Labor Rate NA

Tyco/Amp Netconnect 6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B $1,107.49 18.80% $899.33 See Labor Rate NA

Tyco/Amp Netconnect 6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B $1,187.59 18.80% $964.37 See Labor Rate NA

Tyco/Amp Netconnect 6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B $1,267.64 18.80% $1,029.38 See Labor Rate NA

Tyco/Amp Netconnect 6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B $1,347.70 18.80% $1,094.38 See Labor Rate NA

Tyco/Amp Netconnect 6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B $1,427.75 18.80% $1,159.39 See Labor Rate NA

Tyco/Amp Netconnect 6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B $1,507.81 18.80% $1,224.40 See Labor Rate NA

Tyco/Amp Netconnect 6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B $1,587.88 18.80% $1,289.42 See Labor Rate NA

Tyco/Amp Netconnect 6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B $1,667.95 18.80% $1,354.44 See Labor Rate NA

Tyco/Amp Netconnect 6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B $937.83 18.80% $761.55 See Labor Rate NA

Tyco/Amp Netconnect 6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B $1,162.92 18.80% $944.33 See Labor Rate NA

Tyco/Amp Netconnect 6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B $1,387.98 18.80% $1,127.10 See Labor Rate NA

Tyco/Amp Netconnect 6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B $1,613.07 18.80% $1,309.88 See Labor Rate NA

Tyco/Amp Netconnect 6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B $1,838.14 18.80% $1,492.64 See Labor Rate NA

Tyco/Amp Netconnect 6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B $2,288.29 18.80% $1,858.19 See Labor Rate NA

Tyco/Amp Netconnect 6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B $2,513.38 18.80% $2,040.96 See Labor Rate NA

Tyco/Amp Netconnect 6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B $2,738.45 18.80% $2,223.73 See Labor Rate NA

Tyco/Amp Netconnect 6754750-1 C/A,MPO-MPO,144FIB,50/125,XG EA B $4,036.80 18.80% $3,278.04 See Labor Rate NA

Tyco/Amp Netconnect 6754750-2 C/A,MPO-MPO,144FIB,50/125,XG EA B $4,542.97 18.80% $3,689.07 See Labor Rate NA

Tyco/Amp Netconnect 6754750-3 C/A,MPO-MPO,144FIB,50/125,XG EA B $5,049.14 18.80% $4,100.11 See Labor Rate NA

Tyco/Amp Netconnect 6754750-4 C/A,MPO-MPO,144FIB,50/125,XG EA B $5,555.32 18.80% $4,511.14 See Labor Rate NA

Tyco/Amp Netconnect 6754750-5 C/A,MPO-MPO,144FIB,50/125,XG EA B $6,061.51 18.80% $4,922.19 See Labor Rate NA

Tyco/Amp Netconnect 6754750-6 C/A,MPO-MPO,144FIB,50/125,XG EA B $6,567.68 18.80% $5,333.22 See Labor Rate NA

Tyco/Amp Netconnect 6754750-7 C/A,MPO-MPO,144FIB,50/125,XG EA B $7,073.85 18.80% $5,744.25 See Labor Rate NA

Tyco/Amp Netconnect 6754750-8 C/A,MPO-MPO,144FIB,50/125,XG EA B $7,580.02 18.80% $6,155.28 See Labor Rate NA

Tyco/Amp Netconnect 6754750-9 C/A,MPO-MPO,144FIB,50/125,XG EA B $8,086.20 18.80% $6,566.31 See Labor Rate NA

Tyco/Amp Netconnect 6754773-1 C/A,MPO-LC,12F,XG,STRAIGHT EA B $700.40 18.80% $568.75 See Labor Rate NA
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Tyco/Amp Netconnect 6754773-2 C/A,MPO-LC,12F,XG,FLIPPED EA B $700.40 18.80% $568.75 See Labor Rate NA

Tyco/Amp Netconnect 6754869-1 C/A, MPO-LC, 8F, 62.5/125 EA B $297.10 18.80% $241.26 See Labor Rate NA

Tyco/Amp Netconnect 6754871-1 C/A, MPO PIGTAIL, 4F,62.5/125 EA B $181.72 18.80% $147.57 See Labor Rate NA

Tyco/Amp Netconnect 6754872-1 C/A, MPO PIGTAIL, 8F,62.5/125 EA B $204.80 18.80% $166.31 See Labor Rate NA

Tyco/Amp Netconnect 6754873-1 C/A, MPO PIGTAIL,12F,62.5/125 EA B $227.88 18.80% $185.04 See Labor Rate NA

Tyco/Amp Netconnect 6754882-1 C/A,MPO-MPO,24F,SM EA B $813.41 18.80% $660.52 See Labor Rate NA

Tyco/Amp Netconnect 6754882-2 C/A,MPO-MPO,24F,SM EA B $842.25 18.80% $683.94 See Labor Rate NA

Tyco/Amp Netconnect 6754882-3 C/A,MPO-MPO,24F,SM EA B $871.08 18.80% $707.35 See Labor Rate NA

Tyco/Amp Netconnect 6754882-4 C/A,MPO-MPO,24F,SM EA B $899.93 18.80% $730.78 See Labor Rate NA

Tyco/Amp Netconnect 6754882-5 C/A,MPO-MPO,24F,SM EA B $928.75 18.80% $754.18 See Labor Rate NA

Tyco/Amp Netconnect 6754882-6 C/A,MPO-MPO,24F,SM EA B $957.58 18.80% $777.59 See Labor Rate NA

Tyco/Amp Netconnect 6754882-7 C/A,MPO-MPO,24F,SM EA B $986.42 18.80% $801.01 See Labor Rate NA

Tyco/Amp Netconnect 6754882-8 C/A,MPO-MPO,24F,SM EA B $1,015.25 18.80% $824.42 See Labor Rate NA

Tyco/Amp Netconnect 6754882-9 C/A,MPO-MPO,24F,SM EA B $1,044.09 18.80% $847.84 See Labor Rate NA

Tyco/Amp Netconnect 6754985-1 C/A,MPO-MPO,24F,XG EA B $1,067.48 18.80% $866.83 See Labor Rate NA

Tyco/Amp Netconnect 6754985-2 C/A,MPO-MPO,24F,XG EA B $1,147.53 18.80% $931.84 See Labor Rate NA

Tyco/Amp Netconnect 6754985-3 C/A,MPO-MPO,24F,XG EA B $1,227.59 18.80% $996.85 See Labor Rate NA

Tyco/Amp Netconnect 6754985-4 C/A,MPO-MPO,24F,XG EA B $1,307.62 18.80% $1,061.84 See Labor Rate NA

Tyco/Amp Netconnect 6754985-5 C/A,MPO-MPO,24F,XG EA B $1,387.68 18.80% $1,126.85 See Labor Rate NA

Tyco/Amp Netconnect 6754985-6 C/A,MPO-MPO,24F,XG EA B $1,467.73 18.80% $1,191.85 See Labor Rate NA

Tyco/Amp Netconnect 6754985-7 C/A,MPO-MPO,24F,XG EA B $1,547.77 18.80% $1,256.85 See Labor Rate NA

Tyco/Amp Netconnect 6754985-8 C/A,MPO-MPO,24F,XG EA B $1,627.82 18.80% $1,321.85 See Labor Rate NA

Tyco/Amp Netconnect 6754985-9 C/A,MPO-MPO,24F,XG EA B $1,707.85 18.80% $1,386.85 See Labor Rate NA

Tyco/Amp Netconnect 6828104-1 CA,62.5,MTRJ-LC EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828104-2 CA,62.5,MTRJ-LC EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 6828104-3 CA,62.5,MTRJ-LC EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 6828104-4 CA,62.5,MTRJ-LC EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 6828104-5 CA,62.5,MTRJ-LC EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 6828104-6 CA,62.5,MTRJ-LC EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 6828104-7 CA,62.5,MTRJ-LC EA B $58.71 18.80% $47.67 See Labor Rate NA

Tyco/Amp Netconnect 6828104-8 CA,62.5,MTRJ-LC EA B $60.79 18.80% $49.36 See Labor Rate NA

Tyco/Amp Netconnect 6828104-9 CA,62.5,MTRJ-LC EA B $62.84 18.80% $51.03 See Labor Rate NA

Tyco/Amp Netconnect 6828164-5 C/A 62.5 12F I/O MPO FLIPPED EA B $730.28 18.80% $593.02 See Labor Rate NA

Tyco/Amp Netconnect 6828164-6 CA,62.5,12F,IO,OFNR,MPO EA B $750.01 18.80% $609.04 See Labor Rate NA

Tyco/Amp Netconnect 6828169-1 MTRJ PLUG,RED-MTRJ JACK RED EA B $43.90 18.80% $35.65 See Labor Rate NA

Tyco/Amp Netconnect 6828169-2 MTRJ PLUG,RED-MTRJ JACK RED EA B $46.15 18.80% $37.48 See Labor Rate NA

Tyco/Amp Netconnect 6828169-3 MTRJ PLUG,RED-MTRJ JACK RED EA B $48.44 18.80% $39.34 See Labor Rate NA

Tyco/Amp Netconnect 6828169-5 MTRJ PLUG,RED-MTRJ JACK RED EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 6828169-6 MTRJ PLUG,RED-MTRJ JACK RED EA B $55.27 18.80% $44.88 See Labor Rate NA

Tyco/Amp Netconnect 6828169-9 MTRJ PLUG,RED-MTRJ JACK RED EA B $62.09 18.80% $50.42 See Labor Rate NA

Tyco/Amp Netconnect 6828170-1 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $43.90 18.80% $35.65 See Labor Rate NA

Tyco/Amp Netconnect 6828170-2 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $46.15 18.80% $37.48 See Labor Rate NA

Tyco/Amp Netconnect 6828170-3 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $48.44 18.80% $39.34 See Labor Rate NA

Tyco/Amp Netconnect 6828170-5 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 6828170-6 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $55.27 18.80% $44.88 See Labor Rate NA

Tyco/Amp Netconnect 6828170-9 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B $62.09 18.80% $50.42 See Labor Rate NA

Tyco/Amp Netconnect 6828171-1 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $43.90 18.80% $35.65 See Labor Rate NA

Tyco/Amp Netconnect 6828171-2 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $46.15 18.80% $37.48 See Labor Rate NA

Tyco/Amp Netconnect 6828171-3 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $48.44 18.80% $39.34 See Labor Rate NA

Tyco/Amp Netconnect 6828171-5 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $53.00 18.80% $43.04 See Labor Rate NA

Tyco/Amp Netconnect 6828171-6 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $55.27 18.80% $44.88 See Labor Rate NA

Tyco/Amp Netconnect 6828171-9 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B $62.09 18.80% $50.42 See Labor Rate NA

Tyco/Amp Netconnect 6828233-1 PT,SM,MTRJ JACK EA B $57.96 18.80% $47.07 See Labor Rate NA

Tyco/Amp Netconnect 6828233-2 PT,SM,MTRJ JACK,250UM EA B $58.77 18.80% $47.72 See Labor Rate NA

Tyco/Amp Netconnect 6828233-3 PT,SM,MTRJ JACK,250UM EA B $59.56 18.80% $48.36 See Labor Rate NA

Tyco/Amp Netconnect 6828235-1 PT SM MT-RJ JACK, SL SECURE EA B $57.96 18.80% $47.07 See Labor Rate NA

Tyco/Amp Netconnect 6828235-2 PT SM MT-RJ JACK, SL SECURE EA B $58.77 18.80% $47.72 See Labor Rate NA

Tyco/Amp Netconnect 6828235-3 PT SM MT-RJ JACK, SL SECURE EA B $59.56 18.80% $48.36 See Labor Rate NA

Tyco/Amp Netconnect 6828245-1 CA SM SC DUP-MTRJ OR. SECURE EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 6828245-2 CA SM SC DUP-MTRJ OR. SECURE EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 6828245-3 CA SM SC DUP-MTRJ OR. SECURE EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 6828245-4 CA SM SC DUP-MTRJ OR. SECURE EA B $46.79 18.80% $37.99 See Labor Rate NA
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Tyco/Amp Netconnect 6828245-5 CA SM SC DUP-MTRJ OR. SECURE EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 6828247-1 CA,SM,MTRJ-SC EA B $42.54 18.80% $34.54 See Labor Rate NA

Tyco/Amp Netconnect 6828247-2 CA,SM,MTRJ-SC EA B $43.94 18.80% $35.68 See Labor Rate NA

Tyco/Amp Netconnect 6828247-3 CA,SM,MTRJ-SC EA B $45.36 18.80% $36.84 See Labor Rate NA

Tyco/Amp Netconnect 6828247-4 CA,SM,MTRJ-SC EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 6828247-5 CA,SM,MTRJ-SC EA B $48.17 18.80% $39.12 See Labor Rate NA

Tyco/Amp Netconnect 6828275-1 CA 62.5 MTRJ-MTRJ OR SECURE EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6828275-2 CA 62.5 MTRJ-MTRJ OR SECURE EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6828275-3 CA 62.5 MTRJ-MTRJ OR SECURE EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6828275-4 CA 62.5 MTRJ-MTRJ OR SECURE EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6828275-5 CA 62.5 MTRJ-MTRJ OR SECURE EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6828278-1 CA,62.5,MTRJ-MTRJ EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6828278-2 CA,62.5,MTRJ-MTRJ EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6828278-3 CA,62.5,MTRJ-MTRJ EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6828278-4 CA,62.5,MTRJ-MTRJ EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6828278-5 CA,62.5,MTRJ-MTRJ EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6828281-1 CA 62.5 SC DUP-MTRJ OR SECURE EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6828281-2 CA 62.5 SC DUP-MTRJ OR SECURE EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6828281-3 CA 62.5 SC DUP-MTRJ OR SECURE EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6828281-4 CA 62.5 SC DUP-MTRJ OR SECURE EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6828281-5 CA 62.5 SC DUP-MTRJ OR SECURE EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6828284-1 CA 62.5 SC DUP-MTRJ VI SECURE EA B $39.90 18.80% $32.40 See Labor Rate NA

Tyco/Amp Netconnect 6828284-2 CA 62.5 SC DUP-MTRJ VI SECURE EA B $42.06 18.80% $34.15 See Labor Rate NA

Tyco/Amp Netconnect 6828284-3 CA 62.5 SC DUP-MTRJ VI SECURE EA B $44.21 18.80% $35.90 See Labor Rate NA

Tyco/Amp Netconnect 6828284-4 CA 62.5 SC DUP-MTRJ VI SECURE EA B $46.40 18.80% $37.68 See Labor Rate NA

Tyco/Amp Netconnect 6828284-5 CA 62.5 SC DUP-MTRJ VI SECURE EA B $48.57 18.80% $39.44 See Labor Rate NA

Tyco/Amp Netconnect 6828420-1 C/A,MPO-MPO,12F,50/125 EA B $178.95 18.80% $145.32 See Labor Rate NA

Tyco/Amp Netconnect 6828478-1 C/A,62.5,LC-MTRJ RED SECURE EA B $44.15 18.80% $35.85 See Labor Rate NA

Tyco/Amp Netconnect 6828478-2 C/A,62.5,LC-MTRJ RED SECURE EA B $46.19 18.80% $37.51 See Labor Rate NA

Tyco/Amp Netconnect 6828478-3 C/A,62.5,LC-MTRJ RED SECURE EA B $48.23 18.80% $39.16 See Labor Rate NA

Tyco/Amp Netconnect 6828478-4 CA,62.5,MTRJ-LC EA B $50.29 18.80% $40.83 See Labor Rate NA

Tyco/Amp Netconnect 6828478-5 C/A,62.5,LC-MTRJ RED SECURE EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 6828479-1 C/A,62.5,LC-MTRJ YELLOW SECURE EA B $44.15 18.80% $35.85 See Labor Rate NA

Tyco/Amp Netconnect 6828479-2 C/A,62.5,LC-MTRJ YELLOW SECURE EA B $46.19 18.80% $37.51 See Labor Rate NA

Tyco/Amp Netconnect 6828479-3 C/A,62.5,LC-MTRJ YELLOW SECURE EA B $48.23 18.80% $39.16 See Labor Rate NA

Tyco/Amp Netconnect 6828479-4 CA,62.5,MTRJ-LC EA B $50.29 18.80% $40.83 See Labor Rate NA

Tyco/Amp Netconnect 6828479-5 C/A,62.5,LC-MTRJ YELLOW SECURE EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 6828480-1 C/A,62.5,LC-MTRJ GREEN SECURE EA B $44.15 18.80% $35.85 See Labor Rate NA

Tyco/Amp Netconnect 6828480-2 C/A,62.5,LC-MTRJ GREEN SECURE EA B $46.19 18.80% $37.51 See Labor Rate NA

Tyco/Amp Netconnect 6828480-3 C/A,62.5,LC-MTRJ GREEN SECURE EA B $48.23 18.80% $39.16 See Labor Rate NA

Tyco/Amp Netconnect 6828480-4 CA,62.5,MTRJ-LC EA B $50.29 18.80% $40.83 See Labor Rate NA

Tyco/Amp Netconnect 6828480-5 C/A,62.5,LC-MTRJ GREEN SECURE EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 6828481-1 C/A,62.5,LC-MTRJ BLUE SECURE EA B $44.15 18.80% $35.85 See Labor Rate NA

Tyco/Amp Netconnect 6828481-2 C/A,62.5,LC-MTRJ BLUE SECURE EA B $46.19 18.80% $37.51 See Labor Rate NA

Tyco/Amp Netconnect 6828481-3 C/A,62.5,LC-MTRJ BLUE SECURE EA B $48.23 18.80% $39.16 See Labor Rate NA

Tyco/Amp Netconnect 6828481-4 CA,62.5,MTRJ-LC EA B $50.29 18.80% $40.83 See Labor Rate NA

Tyco/Amp Netconnect 6828481-5 C/A,62.5,LC-MTRJ BLUE SECURE EA B $52.32 18.80% $42.49 See Labor Rate NA

Tyco/Amp Netconnect 6828482-1 C/A,62.5,LC-MTRJ ROSE SECURE EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828482-2 C/A,62.5,LC-MTRJ ROSE SECURE EA B $48.52 18.80% $39.40 See Labor Rate NA

Tyco/Amp Netconnect 6828482-3 C/A,62.5,LC-MTRJ ROSE SECURE EA B $50.65 18.80% $41.13 See Labor Rate NA

Tyco/Amp Netconnect 6828482-4 CA,62.5,MTRJ-LC EA B $52.81 18.80% $42.88 See Labor Rate NA

Tyco/Amp Netconnect 6828482-5 C/A,62.5,LC-MTRJ ROSE SECURE EA B $54.94 18.80% $44.61 See Labor Rate NA

Tyco/Amp Netconnect 6828483-1 C/A,62.5,LC-MTRJ AQUA SECURE EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828483-2 C/A,62.5,LC-MTRJ AQUA SECURE EA B $48.52 18.80% $39.40 See Labor Rate NA

Tyco/Amp Netconnect 6828483-3 C/A,62.5,LC-MTRJ AQUA SECURE EA B $50.65 18.80% $41.13 See Labor Rate NA

Tyco/Amp Netconnect 6828483-4 CA,62.5,MTRJ-LC EA B $52.81 18.80% $42.88 See Labor Rate NA

Tyco/Amp Netconnect 6828483-5 C/A,62.5,LC-MTRJ AQUA SECURE EA B $54.94 18.80% $44.61 See Labor Rate NA

Tyco/Amp Netconnect 6828484-1 C/A,62.5,LC-MTRJ BROWN SECURE EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828484-2 C/A,62.5,LC-MTRJ BROWN SECURE EA B $48.52 18.80% $39.40 See Labor Rate NA

Tyco/Amp Netconnect 6828484-3 C/A,62.5,LC-MTRJ BROWN SECURE EA B $50.65 18.80% $41.13 See Labor Rate NA

Tyco/Amp Netconnect 6828484-4 CA,62.5,MTRJ-LC EA B $52.81 18.80% $42.88 See Labor Rate NA

Tyco/Amp Netconnect 6828484-5 C/A,62.5,LC-MTRJ BROWN SECURE EA B $54.94 18.80% $44.61 See Labor Rate NA
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Tyco/Amp Netconnect 6828485-1 CA,62.5,MTRJ-LC EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828485-2 CA,62.5,MTRJ-LC EA B $48.52 18.80% $39.40 See Labor Rate NA

Tyco/Amp Netconnect 6828485-3 CA,62.5,MTRJ-LC EA B $50.65 18.80% $41.13 See Labor Rate NA

Tyco/Amp Netconnect 6828485-4 CA,62.5,MTRJ-LC EA B $52.81 18.80% $42.88 See Labor Rate NA

Tyco/Amp Netconnect 6828485-5 CA,62.5,MTRJ-LC EA B $54.94 18.80% $44.61 See Labor Rate NA

Tyco/Amp Netconnect 6828486-1 C/A,62.5,LC-MTRJ ORANGE SECURE EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828486-2 C/A,62.5,LC-MTRJ ORANGE SECURE EA B $48.52 18.80% $39.40 See Labor Rate NA

Tyco/Amp Netconnect 6828486-3 C/A,62.5,LC-MTRJ ORANGE SECURE EA B $50.65 18.80% $41.13 See Labor Rate NA

Tyco/Amp Netconnect 6828486-4 CA,62.5,MTRJ-LC EA B $52.81 18.80% $42.88 See Labor Rate NA

Tyco/Amp Netconnect 6828486-5 C/A,62.5,LC-MTRJ ORANGE SECURE EA B $54.94 18.80% $44.61 See Labor Rate NA

Tyco/Amp Netconnect 6828487-1 CA,62.5,MTRJ-LC EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828487-2 CA,62.5,MTRJ-LC EA B $48.52 18.80% $39.40 See Labor Rate NA

Tyco/Amp Netconnect 6828487-3 CA,62.5,MTRJ-LC EA B $50.65 18.80% $41.13 See Labor Rate NA

Tyco/Amp Netconnect 6828487-4 CA,62.5,MTRJ-LC EA B $52.81 18.80% $42.88 See Labor Rate NA

Tyco/Amp Netconnect 6828487-5 CA,62.5,MTRJ-LC EA B $54.94 18.80% $44.61 See Labor Rate NA

Tyco/Amp Netconnect 6828512-1 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B $42.61 18.80% $34.60 See Labor Rate NA

Tyco/Amp Netconnect 6828512-2 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B $44.59 18.80% $36.21 See Labor Rate NA

Tyco/Amp Netconnect 6828512-3 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B $46.58 18.80% $37.82 See Labor Rate NA

Tyco/Amp Netconnect 6828512-5 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B $50.54 18.80% $41.04 See Labor Rate NA

Tyco/Amp Netconnect 6828513-1 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B $42.61 18.80% $34.60 See Labor Rate NA

Tyco/Amp Netconnect 6828513-2 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B $44.59 18.80% $36.21 See Labor Rate NA

Tyco/Amp Netconnect 6828513-3 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B $46.58 18.80% $37.82 See Labor Rate NA

Tyco/Amp Netconnect 6828513-5 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B $50.54 18.80% $41.04 See Labor Rate NA

Tyco/Amp Netconnect 6828514-1 C/A,62.5,MTRJ PLUG,RED SECUR EA B $42.61 18.80% $34.60 See Labor Rate NA

Tyco/Amp Netconnect 6828514-2 C/A,62.5,MTRJ PLUG,RED SECUR EA B $44.59 18.80% $36.21 See Labor Rate NA

Tyco/Amp Netconnect 6828514-3 C/A,62.5,MTRJ PLUG,RED SECUR EA B $46.58 18.80% $37.82 See Labor Rate NA

Tyco/Amp Netconnect 6828514-5 C/A,62.5,MTRJ PLUG,RED SECUR EA B $50.54 18.80% $41.04 See Labor Rate NA

Tyco/Amp Netconnect 6828571-1 PT,62.5,MTRJ EA B $28.31 18.80% $22.99 See Labor Rate NA

Tyco/Amp Netconnect 6828817-1 PT,62.5,12F,PFNP,MPO EA B $177.22 18.80% $143.91 See Labor Rate NA

Tyco/Amp Netconnect 6828817-2 PT,62.5,12F,PFNP,MPO EA B $194.95 18.80% $158.31 See Labor Rate NA

Tyco/Amp Netconnect 6828817-3 PT,62.5,12F,PFNP,MPO EA B $194.95 18.80% $158.31 See Labor Rate NA

Tyco/Amp Netconnect 6828817-4 PT,62.5,12F,PFNP,MPO EA B $194.95 18.80% $158.31 See Labor Rate NA

Tyco/Amp Netconnect 6828817-5 PT,62.5,12F,PFNP,MPO EA B $194.95 18.80% $158.31 See Labor Rate NA

Tyco/Amp Netconnect 6828817-6 PT,62.5,12F,PFNP,MPO EA B $214.43 18.80% $174.13 See Labor Rate NA

Tyco/Amp Netconnect 6828817-7 PT,62.5,12F,PFNP,MPO EA B $214.43 18.80% $174.13 See Labor Rate NA

Tyco/Amp Netconnect 6828817-8 PT,62.5,12F,PFNP,MPO EA B $214.43 18.80% $174.13 See Labor Rate NA

Tyco/Amp Netconnect 6828817-9 PT,62.5,12F,PFNP,MPO EA B $214.43 18.80% $174.13 See Labor Rate NA

Tyco/Amp Netconnect 6828819-1 CASS,SM,12P,MPO-MTRJ EA B $1,624.09 18.80% $1,318.82 See Labor Rate NA

Tyco/Amp Netconnect 6828820-1 PT,SM,12F,MPO SECURE EA B $198.55 18.80% $161.23 See Labor Rate NA

Tyco/Amp Netconnect 6828820-2 PT,SM,12F,MPO SECURE EA B $218.40 18.80% $177.35 See Labor Rate NA

Tyco/Amp Netconnect 6828820-3 PT,SM,12F,MPO SECURE EA B $218.40 18.80% $177.35 See Labor Rate NA

Tyco/Amp Netconnect 6828820-4 PT,SM,12F,MPO SECURE EA B $218.40 18.80% $177.35 See Labor Rate NA

Tyco/Amp Netconnect 6828820-5 PT,SM,12F,MPO SECURE EA B $218.40 18.80% $177.35 See Labor Rate NA

Tyco/Amp Netconnect 6828820-6 PT,SM,12F,MPO SECURE EA B $240.24 18.80% $195.08 See Labor Rate NA

Tyco/Amp Netconnect 6828820-7 PT,SM,12F,MPO SECURE EA B $240.24 18.80% $195.08 See Labor Rate NA

Tyco/Amp Netconnect 6828820-8 PT,SM,12F,MPO SECURE EA B $240.24 18.80% $195.08 See Labor Rate NA

Tyco/Amp Netconnect 6828820-9 PT,SM,12F,MPO SECURE EA B $240.24 18.80% $195.08 See Labor Rate NA

Tyco/Amp Netconnect 6828848-1 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $44.15 18.80% $35.85 See Labor Rate NA

Tyco/Amp Netconnect 6828849-1 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $48.36 18.80% $39.27 See Labor Rate NA

Tyco/Amp Netconnect 6828849-2 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $50.52 18.80% $41.02 See Labor Rate NA

Tyco/Amp Netconnect 6828849-3 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $52.65 18.80% $42.76 See Labor Rate NA

Tyco/Amp Netconnect 6828849-4 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $54.81 18.80% $44.50 See Labor Rate NA

Tyco/Amp Netconnect 6828849-5 C/A,F/O,1.8MM 62.5/125,LC SEC EA B $56.94 18.80% $46.24 See Labor Rate NA

Tyco/Amp Netconnect 6828923-1 CA,62.5,MTRJ-LC EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 6828923-2 CA,62.5,MTRJ-LC EA B $48.42 18.80% $39.32 See Labor Rate NA

Tyco/Amp Netconnect 6828923-3 CA,62.5,MTRJ-LC EA B $50.48 18.80% $40.99 See Labor Rate NA

Tyco/Amp Netconnect 6828923-4 CA,62.5,MTRJ-LC EA B $52.54 18.80% $42.66 See Labor Rate NA

Tyco/Amp Netconnect 6828923-5 CA,62.5,MTRJ-LC EA B $54.59 18.80% $44.33 See Labor Rate NA

Tyco/Amp Netconnect 6828923-6 CA,62.5,MTRJ-LC EA B $56.65 18.80% $46.00 See Labor Rate NA

Tyco/Amp Netconnect 6918737-1 CA SM MTRJ GR SEC-MTRJ EA B $40.25 18.80% $32.68 See Labor Rate NA

Tyco/Amp Netconnect 6918737-2 CA SM MTRJ GR SEC-MTRJ EA B $41.56 18.80% $33.75 See Labor Rate NA

Tyco/Amp Netconnect 6918737-3 C/A MT-RJ/MT-RJ MM EA B $42.86 18.80% $34.81 See Labor Rate NA
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Tyco/Amp Netconnect 6918737-4 CA SM MTRJ GR SEC-MTRJ EA B $44.17 18.80% $35.87 See Labor Rate NA

Tyco/Amp Netconnect 6918737-5 CA SM MTRJ GR SEC-MTRJ EA B $45.48 18.80% $36.93 See Labor Rate NA

Tyco/Amp Netconnect 6918737-6 CA SM MTRJ GR SEC-MTRJ EA B $46.79 18.80% $37.99 See Labor Rate NA

Tyco/Amp Netconnect 6918737-7 CA SM MTRJ GR SEC-MTRJ EA B $48.09 18.80% $39.05 See Labor Rate NA

Tyco/Amp Netconnect 6918737-8 CA SM MTRJ GR SEC-MTRJ EA B $49.40 18.80% $40.12 See Labor Rate NA

Tyco/Amp Netconnect 6918737-9 CA SM MTRJ GR SEC-MTRJ EA B $50.71 18.80% $41.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1375280-1 PS,4P,DS,4/L1,15A,SLOT HGR,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 7-1375280-2 PS,4P,DS,4/L2,15A,SLOT HGR,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 7-1375280-3 PS,4P,DS,4/L3,15A,SLOT HGR,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 7-1375280-4 PS,4P,DS,4/L4,15A,SLOT HGR,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 7-1435845-5 AMPTRAC I/O CABLE DB25 TO PCB EA B $138.23 18.80% $112.24 See Labor Rate NA

Tyco/Amp Netconnect 7-1479093-1 PS,2P,2/L1,15A,SLOT HGR,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 7-1479093-2 PS,2P,2/L2,15A,SLOT HGR,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 7-1479093-3 PS,2P,2/L3,15A,SLOT HGR,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 7-1479093-4 PS,2P,2/L4,15A,SLOT HGR,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 7-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 7-1499161-5 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B $40.11 18.80% $32.57 See Labor Rate NA

Tyco/Amp Netconnect 7-1499162-5 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B $40.11 18.80% $32.57 See Labor Rate NA

Tyco/Amp Netconnect 7-1499479-0 C/A,CAT5E,SHLD,GRAY,T568B EA B $89.34 18.80% $72.55 See Labor Rate NA

Tyco/Amp Netconnect 7-1499479-5 C/A,CAT5E,SHLD,GRAY,T568B EA B $94.67 18.80% $76.88 See Labor Rate NA

Tyco/Amp Netconnect 7-1499480-0 C/A RJ45 XG SYSTEMS SHLD WHT EA B $117.53 18.80% $95.44 See Labor Rate NA

Tyco/Amp Netconnect 7-1499480-1 C/A RJ45 XG SYSTEMS SHLD WHT EA B $97.28 18.80% $79.00 See Labor Rate NA

Tyco/Amp Netconnect 7-1499507-5 AMPTRAC I/O C/A DB25 TO HDP22 EA B $147.53 18.80% $119.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $605.88 18.80% $492.00 See Labor Rate NA

Tyco/Amp Netconnect 7-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $612.94 18.80% $497.73 See Labor Rate NA

Tyco/Amp Netconnect 7-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $612.94 18.80% $497.73 See Labor Rate NA

Tyco/Amp Netconnect 7-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $613.94 18.80% $498.54 See Labor Rate NA

Tyco/Amp Netconnect 7-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $612.94 18.80% $497.73 See Labor Rate NA

Tyco/Amp Netconnect 7-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $644.61 18.80% $523.45 See Labor Rate NA

Tyco/Amp Netconnect 7-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $612.94 18.80% $497.73 See Labor Rate NA

Tyco/Amp Netconnect 7-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $612.94 18.80% $497.73 See Labor Rate NA

Tyco/Amp Netconnect 7-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $972.29 18.80% $789.54 See Labor Rate NA

Tyco/Amp Netconnect 7-1499518-1 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $983.90 18.80% $798.97 See Labor Rate NA

Tyco/Amp Netconnect 7-1499518-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,029.79 18.80% $836.23 See Labor Rate NA

Tyco/Amp Netconnect 7-1499518-7 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,053.59 18.80% $855.56 See Labor Rate NA

Tyco/Amp Netconnect 7-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $605.88 18.80% $492.00 See Labor Rate NA

Tyco/Amp Netconnect 7-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $613.94 18.80% $498.54 See Labor Rate NA

Tyco/Amp Netconnect 7-1499684-5 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $49.67 18.80% $40.33 See Labor Rate NA

Tyco/Amp Netconnect 7-1499685-5 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $50.36 18.80% $40.90 See Labor Rate NA

Tyco/Amp Netconnect 7-1499686-5 AMPTRAC I/O 2.0 16 POSN EA B $138.48 18.80% $112.45 See Labor Rate NA

Tyco/Amp Netconnect 7-1499687-5 AMPTRAC I/O 2.0 12 POSN EA B $106.19 18.80% $86.23 See Labor Rate NA

Tyco/Amp Netconnect 7-1499688-5 AMPTRAC I/O 2.0 8 POSN EA B $61.73 18.80% $50.13 See Labor Rate NA

Tyco/Amp Netconnect 7-1499689-5 AMPTRAC I/O 2.0 6 POSN EA B $50.02 18.80% $40.62 See Labor Rate NA

Tyco/Amp Netconnect 7-1499690-5 AMPTRAC I/O 2.0 2 POSN EA B $41.31 18.80% $33.54 See Labor Rate NA

Tyco/Amp Netconnect 7-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,70FT EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499721-5 CA/ASSY,CAT6,BLU,BOOTLESS,75FT EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499722-0 C/A CAT 6 BOOTLESS WHITE EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499722-5 C/A CAT 6 BOOTLESS WHITE EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499723-0 C/A CAT 6 BOOTLESS BLACK EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499723-5 C/A CAT 6 BOOTLESS BLACK EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499724-0 C/A CAT 6 BOOTLESS YELLOW EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499724-5 C/A CAT 6 BOOTLESS YELLOW EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499725-0 C/A CAT 6 BOOTLESS GRAY EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499725-5 C/A CAT 6 BOOTLESS GRAY EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499726-0 C/A CAT 6 BOOTLESS RED EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499726-5 C/A CAT 6 BOOTLESS RED EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499727-0 C/A CAT 6 BOOTLESS GREEN EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499727-5 C/A CAT 6 BOOTLESS GREEN EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499729-0 C/A CAT 6 BOOTLESS ORANGE EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499729-5 C/A CAT 6 BOOTLESS ORANGE EA B $52.31 18.80% $42.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1499730-0 C/A CAT 6 BOOTLESS VIOLET EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1499730-5 C/A CAT 6 BOOTLESS VIOLET EA B $52.31 18.80% $42.47 See Labor Rate NA
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Tyco/Amp Netconnect 7-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $117.53 18.80% $95.44 See Labor Rate NA

Tyco/Amp Netconnect 7-1499825-5 C/A RJ45 XG SYSTEMS GRY SHLD EA B $125.92 18.80% $102.25 See Labor Rate NA

Tyco/Amp Netconnect 7-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $117.53 18.80% $95.44 See Labor Rate NA

Tyco/Amp Netconnect 7-1499826-5 C/A RJ45 XG SYSTEMS BLU SHLD EA B $125.92 18.80% $102.25 See Labor Rate NA

Tyco/Amp Netconnect 7-1499841-0 C/A CAT6 SECURE RED EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1499841-5 C/A CAT6 SECURE RED EA B $46.84 18.80% $38.04 See Labor Rate NA

Tyco/Amp Netconnect 7-1499842-0 C/A CAT6 SECURE YEL EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1499842-5 C/A CAT6 SECURE YEL EA B $46.84 18.80% $38.04 See Labor Rate NA

Tyco/Amp Netconnect 7-1499843-0 C/A CAT6 SECURE GRN EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1499843-5 C/A CAT6 SECURE GRN EA B $46.84 18.80% $38.04 See Labor Rate NA

Tyco/Amp Netconnect 7-1499844-0 C/A CAT6 SECURE BLU EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1499844-5 C/A CAT6 SECURE BLU EA B $46.84 18.80% $38.04 See Labor Rate NA

Tyco/Amp Netconnect 7-1499845-0 C/A CAT6 SECURE VIO EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1499845-5 C/A CAT6 SECURE VIO EA B $46.84 18.80% $38.04 See Labor Rate NA

Tyco/Amp Netconnect 7-1499846-0 C/A CAT6 SECURE ORG EA B $44.46 18.80% $36.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1499846-5 C/A CAT6 SECURE ORG EA B $46.84 18.80% $38.04 See Labor Rate NA

Tyco/Amp Netconnect 7-1499848-0 C/A CAT6 SECURE RED SHLD EA B $156.01 18.80% $126.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1499848-5 C/A CAT6 SECURE RED SHLD EA B $166.47 18.80% $135.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $156.01 18.80% $126.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1499849-5 C/A CAT6 SECURE YEL SHLD EA B $166.47 18.80% $135.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $156.01 18.80% $126.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1499850-5 C/A CAT6 SECURE GRN SHLD EA B $166.47 18.80% $135.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $156.01 18.80% $126.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1499851-5 C/A CAT6 SECURE BLU SHLD EA B $166.47 18.80% $135.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $156.01 18.80% $126.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1499852-5 C/A CAT6 SECURE VIO SHLD EA B $166.47 18.80% $135.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $156.01 18.80% $126.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1499853-5 C/A CAT6 SECURE ORG SHLD EA B $166.47 18.80% $135.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1905092-0 FO C/A LC GRN SC SM YEL EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 7-1905109-0 C/A,SM,LC SEC - LC STD EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 7-1905111-0 C/A,SM,LC SEC - LC STD EA B $148.40 18.80% $120.51 See Labor Rate NA

Tyco/Amp Netconnect 7-1905113-0 C/A,SM,LC SEC - LC STD EA B $155.82 18.80% $126.53 See Labor Rate NA

Tyco/Amp Netconnect 7-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906005-0 FO C/A LC GRN ST 50/125 ORN EA B $182.70 18.80% $148.36 See Labor Rate NA

Tyco/Amp Netconnect 7-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906070-0 FO C/A LC RED SC XG AQU EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1906073-0 FO C/A LC GRN SC XG AQU EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1906074-0 FO C/A LC ORN SC XG AQU EA B $218.43 18.80% $177.38 See Labor Rate NA

Tyco/Amp Netconnect 7-1906090-0 C/A,XG,LC SEC - LC STD EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1906091-0 FO C/A LC BLU LC XG AQU EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1906092-0 C/A,XG,LC SEC - LC STD EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1906093-0 FO C/A LC GRN LC XG AQU EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1906094-0 C/A,XG,LC SEC - LC STD EA B $218.43 18.80% $177.38 See Labor Rate NA
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Tyco/Amp Netconnect 7-1906095-0 FO C/A LC ROS LC XG AQU EA B $218.43 18.80% $177.38 See Labor Rate NA

Tyco/Amp Netconnect 7-1906096-0 FO C/A LC VIO LC XG AQU EA B $218.43 18.80% $177.38 See Labor Rate NA

Tyco/Amp Netconnect 7-1906098-0 FO C/A LC AQU LC XG AQU EA B $218.43 18.80% $177.38 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-0 C/A,SM,LC SEC - LC SEC EA B $169.84 18.80% $137.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-1 C/A,SM,LC SEC - LC SEC EA B $171.11 18.80% $138.95 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-2 C/A,SM,LC SEC - LC SEC EA B $172.40 18.80% $139.99 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-3 C/A,SM,LC SEC - LC SEC EA B $173.67 18.80% $141.02 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-4 C/A,SM,LC SEC - LC SEC EA B $174.95 18.80% $142.07 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-5 C/A,SM,LC SEC - LC SEC EA B $176.22 18.80% $143.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-6 C/A,SM,LC SEC - LC SEC EA B $177.53 18.80% $144.16 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-7 C/A,SM,LC SEC - LC SEC EA B $178.82 18.80% $145.21 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-8 C/A,SM,LC SEC - LC SEC EA B $180.09 18.80% $146.24 See Labor Rate NA

Tyco/Amp Netconnect 7-1906548-9 C/A,SM,LC SEC - LC SEC EA B $181.38 18.80% $147.29 See Labor Rate NA

Tyco/Amp Netconnect 7-1906575-0 FO C/A LC RED LC RED XG AQU EA B $223.80 18.80% $181.73 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-0 C/A,SM,LC SEC - LC SEC EA B $169.84 18.80% $137.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-1 C/A,SM,LC SEC - LC SEC EA B $171.11 18.80% $138.95 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-2 C/A,SM,LC SEC - LC SEC EA B $172.40 18.80% $139.99 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-3 C/A,SM,LC SEC - LC SEC EA B $173.67 18.80% $141.02 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-4 C/A,SM,LC SEC - LC SEC EA B $174.95 18.80% $142.07 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-5 C/A,SM,LC SEC - LC SEC EA B $176.22 18.80% $143.10 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-6 C/A,SM,LC SEC - LC SEC EA B $177.53 18.80% $144.16 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-7 C/A,SM,LC SEC - LC SEC EA B $178.82 18.80% $145.21 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-8 C/A,SM,LC SEC - LC SEC EA B $180.09 18.80% $146.24 See Labor Rate NA

Tyco/Amp Netconnect 7-1906680-9 C/A,SM,LC SEC - LC SEC EA B $181.38 18.80% $147.29 See Labor Rate NA

Tyco/Amp Netconnect 7-1906751-0 C/A,XG,LC SEC - LC SEC EA B $223.80 18.80% $181.73 See Labor Rate NA

Tyco/Amp Netconnect 7-1906874-0 FO C/A LC LC 50/125 VIO EA B $144.30 18.80% $117.18 See Labor Rate NA

Tyco/Amp Netconnect 7-1906996-0 FO C/A LC ORN SC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $191.86 18.80% $155.80 See Labor Rate NA

Tyco/Amp Netconnect 7-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1907134-5 FO C/A LC RED MTRJ XG AQU EA B $221.89 18.80% $180.19 See Labor Rate NA

Tyco/Amp Netconnect 7-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $208.03 18.80% $168.93 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-0 C/A,XG,MPO-MPO EA B $3,813.02 18.80% $3,096.32 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-1 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $746.12 18.80% $605.88 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-2 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $768.37 18.80% $623.95 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-3 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $777.91 18.80% $631.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-4 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $851.10 18.80% $691.13 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-5 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $863.83 18.80% $701.47 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-6 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $873.37 18.80% $709.21 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-7 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $882.91 18.80% $716.96 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-8 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $892.45 18.80% $724.70 See Labor Rate NA

Tyco/Amp Netconnect 7-1907404-9 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $902.00 18.80% $732.46 See Labor Rate NA

Tyco/Amp Netconnect 7-1907420-0 CA 12 FIB 62/5125MM OFNP,MPO W EA B $2,696.41 18.80% $2,189.59 See Labor Rate NA

Tyco/Amp Netconnect 7-1907467-0 FO C/A MPO MPO XG AQU EA B $9,217.46 18.80% $7,484.94 See Labor Rate NA

Tyco/Amp Netconnect 7-1907684-0 CA XG RED OFNP MPO RED SEC EA B $13,983.63 18.80% $11,355.27 See Labor Rate NA

Tyco/Amp Netconnect 7-1907739-0 CA XG GRN OFNP MPO GRN SEC EA B $13,983.63 18.80% $11,355.27 See Labor Rate NA

Tyco/Amp Netconnect 7-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $1,609.15 18.80% $1,306.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,341.75 18.80% $1,089.56 See Labor Rate NA

Tyco/Amp Netconnect 7-1933061-2 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,373.56 18.80% $1,115.39 See Labor Rate NA

Tyco/Amp Netconnect 7-1933061-5 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,421.10 18.80% $1,153.99 See Labor Rate NA

Tyco/Amp Netconnect 7-1933116-0 C/A CAT6 MP 8P BLK EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933116-5 C/A CAT6 MP 8P BLK EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933117-0 C/A CAT6 MP 8P GRY EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933117-5 C/A CAT6 MP 8P GRY EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933118-0 C/A CAT6 MP 8P BLU EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933118-5 C/A CAT6 MP 8P BLU EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933119-0 C/A CAT6 MP 8P GRN EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933119-5 C/A CAT6 MP 8P GRN EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933120-0 C/A CAT6 MP 8P RED EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933120-5 C/A CAT6 MP 8P RED EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933121-0 C/A CAT6 MP 8P WHT EA B $35.61 18.80% $28.92 See Labor Rate NA
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Tyco/Amp Netconnect 7-1933121-5 C/A CAT6 MP 8P WHT EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933122-0 C/A CAT6 MP 8P YEL EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933122-5 C/A CAT6 MP 8P YEL EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933123-0 C/A CAT6 MP 8P ORG EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933123-5 C/A CAT6 MP 8P ORG EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933124-0 C/A CAT6 MP 8P VIO EA B $35.61 18.80% $28.92 See Labor Rate NA

Tyco/Amp Netconnect 7-1933124-5 C/A CAT6 MP 8P VIO EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-1933152-5 I/O PLUG TO DB25, CABLE ASSY EA B $153.53 18.80% $124.67 See Labor Rate NA

Tyco/Amp Netconnect 7-1933414-1 PWR STRP,KEYMT,2PT,3-3-2,L3G/1 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 7-1933414-2 PWR STRP,KEYMT,2PT,3-3-2,L3G/2 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 7-1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L3G/3 EA B $101.09 18.80% $82.09 See Labor Rate NA

Tyco/Amp Netconnect 7-1933415-1 PWR STRP,KEYMT,4PT,3-3-2,L3G/1 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 7-1933415-2 PWR STRP,KEYMT,4PT,3-3-2,L3G/2 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 7-1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L3G/3 EA B $243.16 18.80% $197.46 See Labor Rate NA

Tyco/Amp Netconnect 7-1938979-0 C/A,62.5,MPO-LC EA B $1,628.78 18.80% $1,322.63 See Labor Rate NA

Tyco/Amp Netconnect 7-1938981-0 C/A,62.5,MPO-LC EA B $1,628.78 18.80% $1,322.63 See Labor Rate NA

Tyco/Amp Netconnect 7-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B $33,582.73 18.80% $27,270.52 See Labor Rate NA

Tyco/Amp Netconnect 7-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B $46,547.21 18.80% $37,798.19 See Labor Rate NA

Tyco/Amp Netconnect 7-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B $40,064.97 18.80% $32,534.35 See Labor Rate NA

Tyco/Amp Netconnect 7-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B $1,232.09 18.80% $1,000.50 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $759.22 18.80% $616.52 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $805.35 18.80% $653.98 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $828.43 18.80% $672.72 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $678.49 18.80% $550.96 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $620.82 18.80% $504.13 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $678.49 18.80% $550.96 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $701.55 18.80% $569.69 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $736.16 18.80% $597.79 See Labor Rate NA

Tyco/Amp Netconnect 7-1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $793.81 18.80% $644.61 See Labor Rate NA

Tyco/Amp Netconnect 7-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $184.45 18.80% $149.78 See Labor Rate NA

Tyco/Amp Netconnect 7-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B $194.65 18.80% $158.06 See Labor Rate NA

Tyco/Amp Netconnect 7-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $184.45 18.80% $149.78 See Labor Rate NA

Tyco/Amp Netconnect 7-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B $194.65 18.80% $158.06 See Labor Rate NA

Tyco/Amp Netconnect 7-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $184.45 18.80% $149.78 See Labor Rate NA

Tyco/Amp Netconnect 7-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B $194.65 18.80% $158.06 See Labor Rate NA

Tyco/Amp Netconnect 7-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $184.45 18.80% $149.78 See Labor Rate NA

Tyco/Amp Netconnect 7-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B $194.65 18.80% $158.06 See Labor Rate NA

Tyco/Amp Netconnect 7-1985540-0 CA 62 MPO NOPIN-MPO NOPIN FLIP EA B $6,694.35 18.80% $5,436.08 See Labor Rate NA

Tyco/Amp Netconnect 7-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B $22,173.56 18.80% $18,005.81 See Labor Rate NA

Tyco/Amp Netconnect 7-2064716-0 CA XG 24F OFCP CLT MPO EA B $24,086.73 18.80% $19,559.38 See Labor Rate NA

Tyco/Amp Netconnect 7-219242-5 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $32.21 18.80% $26.16 See Labor Rate NA

Tyco/Amp Netconnect 7-219244-0 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $31.06 18.80% $25.22 See Labor Rate NA

Tyco/Amp Netconnect 7-219245-0 C/ASSY MP 8P WHT 5E EA B $31.06 18.80% $25.22 See Labor Rate NA

Tyco/Amp Netconnect 7-219884-5 CA/ASSY,MP,8P,CAT6,BLACK EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-219885-0 CA/ASSY MP 8P CAT6 GRAY EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 7-219885-5 CA/ASSY,MP,8P,CAT6,GRAY EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-219886-0 CA/ASSY,MP,8P,CAT6,BLUE EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 7-219886-5 CA/ASSY,MP,8P,CAT6,BLUE EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-219887-0 CA/ASSY,MP,8P,CAT6,GRN EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 7-219887-5 CA/ASSY,MP,8P,CAT6,GRN EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-219888-0 CA/ASSY,MP,8P,CAT6,RED EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 7-219888-5 CA/ASSY,MP,8P,CAT6,RED EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-219889-0 CA/ASSY,MP,8P,CAT6,WHT EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 7-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $35.59 18.80% $28.90 See Labor Rate NA

Tyco/Amp Netconnect 7-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $37.48 18.80% $30.43 See Labor Rate NA

Tyco/Amp Netconnect 7-406483-5 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $32.21 18.80% $26.16 See Labor Rate NA

Tyco/Amp Netconnect 7-556127-1 CA ASSY,PWR/PWR,8W,300 EA B $189.13 18.80% $153.58 See Labor Rate NA

Tyco/Amp Netconnect 7-556127-2 CA ASSY,PWR/PWR,8W111 EA B $85.54 18.80% $69.46 See Labor Rate NA

Tyco/Amp Netconnect 7-556127-3 CA ASSY,PWR/PWR,8W16 EA B $36.98 18.80% $30.03 See Labor Rate NA

Tyco/Amp Netconnect 7-556127-6 CA ASSY,PWR/PWR,8W,36.5 EA B $43.84 18.80% $35.60 See Labor Rate NA

Tyco/Amp Netconnect 7-556127-7 CA ASSY,PWR/PWR,8W,69 EA B $59.11 18.80% $48.00 See Labor Rate NA

Tyco/Amp Netconnect 7-556127-8 CA ASSY,PWR/PWR,8W,216 EA B $143.13 18.80% $116.23 See Labor Rate NA
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Tyco/Amp Netconnect 7-556127-9 CA ASSY,PWR/PWR,8W,240 EA B $156.26 18.80% $126.89 See Labor Rate NA

Tyco/Amp Netconnect 7-556212-0 CA ASSY,PWR/PWR,5W,12 EA B $46.42 18.80% $37.70 See Labor Rate NA

Tyco/Amp Netconnect 7-558817-2 CONN BLK ASSY, 110, PCB, 4 PR MF B $825.02 18.80% $669.95 See Labor Rate NA

Tyco/Amp Netconnect 7-6278032-5 C/A MT-RJ/MT-RJ MM EA B $139.57 18.80% $113.34 See Labor Rate NA

Tyco/Amp Netconnect 7-6278032-6 C/A MT-RJ/MT-RJ MM EA B $141.11 18.80% $114.59 See Labor Rate NA

Tyco/Amp Netconnect 7-6435024-0 CA,62.5,12F,OFNP,MPO EA B $2,696.41 18.80% $2,189.59 See Labor Rate NA

Tyco/Amp Netconnect 7-6435025-0 CA,62.5,24F,OFNP,MPO EA B $6,092.06 18.80% $4,947.00 See Labor Rate NA

Tyco/Amp Netconnect 7-6435028-0 CA,50,12F,OFNP,MPO EA B $2,539.71 18.80% $2,062.34 See Labor Rate NA

Tyco/Amp Netconnect 7-6435029-0 CA,50,24F,OFNP,MPO EA B $5,753.29 18.80% $4,671.90 See Labor Rate NA

Tyco/Amp Netconnect 7-6435035-0 C/A,62.5/125UM,72F,MPO EA B $17,520.53 18.80% $14,227.37 See Labor Rate NA

Tyco/Amp Netconnect 7-6435039-0 C/A,50/125UM,72F,MPO EA B $15,602.45 18.80% $12,669.81 See Labor Rate NA

Tyco/Amp Netconnect 7-6435070-0 CA,SM,12F,OFNP,MPO EA B $1,898.50 18.80% $1,541.66 See Labor Rate NA

Tyco/Amp Netconnect 7-6588724-0 CA,XG,24F,OFNP,MPO EA B $9,497.64 18.80% $7,712.46 See Labor Rate NA

Tyco/Amp Netconnect 7-6693087-0 CA,XG,12F,OFNP,MPO EA B $3,813.02 18.80% $3,096.32 See Labor Rate NA

Tyco/Amp Netconnect 7-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B $3,911.09 18.80% $3,175.96 See Labor Rate NA

Tyco/Amp Netconnect 7-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $3,911.09 18.80% $3,175.96 See Labor Rate NA

Tyco/Amp Netconnect 7-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $3,911.09 18.80% $3,175.96 See Labor Rate NA

Tyco/Amp Netconnect 7-6754272-0 CA,62.5,12F,OFNP,MPO EA B $3,911.09 18.80% $3,175.96 See Labor Rate NA

Tyco/Amp Netconnect 7-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B $3,685.41 18.80% $2,992.70 See Labor Rate NA

Tyco/Amp Netconnect 7-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B $3,685.41 18.80% $2,992.70 See Labor Rate NA

Tyco/Amp Netconnect 7-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B $3,685.41 18.80% $2,992.70 See Labor Rate NA

Tyco/Amp Netconnect 7-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B $3,685.41 18.80% $2,992.70 See Labor Rate NA

Tyco/Amp Netconnect 7-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B $8,828.57 18.80% $7,169.15 See Labor Rate NA

Tyco/Amp Netconnect 7-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B $8,828.57 18.80% $7,169.15 See Labor Rate NA

Tyco/Amp Netconnect 7-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B $8,828.57 18.80% $7,169.15 See Labor Rate NA

Tyco/Amp Netconnect 7-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B $8,828.57 18.80% $7,169.15 See Labor Rate NA

Tyco/Amp Netconnect 7-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B $8,722.38 18.80% $7,082.92 See Labor Rate NA

Tyco/Amp Netconnect 7-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B $8,341.22 18.80% $6,773.41 See Labor Rate NA

Tyco/Amp Netconnect 7-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B $8,341.22 18.80% $6,773.41 See Labor Rate NA

Tyco/Amp Netconnect 7-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B $8,341.22 18.80% $6,773.41 See Labor Rate NA

Tyco/Amp Netconnect 7-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B $5,518.99 18.80% $4,481.64 See Labor Rate NA

Tyco/Amp Netconnect 7-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B $5,518.99 18.80% $4,481.64 See Labor Rate NA

Tyco/Amp Netconnect 7-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B $5,518.99 18.80% $4,481.64 See Labor Rate NA

Tyco/Amp Netconnect 7-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B $5,518.99 18.80% $4,481.64 See Labor Rate NA

Tyco/Amp Netconnect 7-6754687-0 CA,XG,24F,OFNP,MPO EA B $9,217.46 18.80% $7,484.94 See Labor Rate NA

Tyco/Amp Netconnect 7-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B $1,387.73 18.80% $1,126.89 See Labor Rate NA

Tyco/Amp Netconnect 7-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B $23,321.36 18.80% $18,937.87 See Labor Rate NA

Tyco/Amp Netconnect 7-6754750-0 C/A,MPO-MPO,144FIB,50/125,XG EA B $54,148.06 18.80% $43,970.38 See Labor Rate NA

Tyco/Amp Netconnect 7-6754882-0 CA,SM,24F,OFNP,MPO EA B $3,667.93 18.80% $2,978.51 See Labor Rate NA

Tyco/Amp Netconnect 769016-1 FP KIT,AFWM,DECOR DPLX,LT ALMO EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 769016-2 FP KIT,AFWM,DECOR DPLX,ST GRAY EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 769016-4 FP KIT,AFWM,DECOR DPLX,NEMA GR EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 769016-5 FP KIT,AFWM,DECOR DPLX,WHITE EA B $2.77 18.80% $2.25 See Labor Rate NA

Tyco/Amp Netconnect 769020-1 FP KIT,AFWM,FLEXMODE,LT ALMOND EA B $3.00 18.80% $2.44 See Labor Rate NA

Tyco/Amp Netconnect 769020-2 FP KIT,AFWM,FLEXMODE,ST GRAY EA B $3.00 18.80% $2.44 See Labor Rate NA

Tyco/Amp Netconnect 769020-4 FP KIT,AFWM,FLEXMODE,NEMA GRAY EA B $3.00 18.80% $2.44 See Labor Rate NA

Tyco/Amp Netconnect 769020-5 FP KIT,AFWM,FLEXMODE,WHITE EA B $3.00 18.80% $2.44 See Labor Rate NA

Tyco/Amp Netconnect 769021-1 FP KIT,AFWM,ACO,2-PRT,LT ALMON EA B $2.71 18.80% $2.20 See Labor Rate NA

Tyco/Amp Netconnect 769021-2 FP KIT,AFWM,ACO,2-PRT,ST GRAY EA B $2.71 18.80% $2.20 See Labor Rate NA

Tyco/Amp Netconnect 769021-4 FP KIT,AFWM,ACO,2-PRT,NEMA GRA EA B $2.71 18.80% $2.20 See Labor Rate NA

Tyco/Amp Netconnect 769021-5 FP KIT,AFWM,ACO,2-PRT,WHITE EA B $2.71 18.80% $2.20 See Labor Rate NA

Tyco/Amp Netconnect 769028-1 FP KIT,AFWM,STD DPLX,LT ALMOND EA B $2.60 18.80% $2.11 See Labor Rate NA

Tyco/Amp Netconnect 769028-2 FP KIT,AFWM,STD DPLX,ST GRAY EA B $2.60 18.80% $2.11 See Labor Rate NA

Tyco/Amp Netconnect 769028-4 FP KIT,AFWM,STD DPLX,NEMA GRAY EA B $2.60 18.80% $2.11 See Labor Rate NA

Tyco/Amp Netconnect 769028-5 FP KIT,AFWM,STD DPLX,WHITE EA B $2.60 18.80% $2.11 See Labor Rate NA

Tyco/Amp Netconnect 769046-1 BEZEL,AFWM,4/5 GANG,LT ALMOND EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 769046-2 BEZEL,AFWM,4/5 GANG,ST GRAY EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 769046-3 BEZEL,AFWM,4/5 GANG,BLACK EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 769046-4 BEZEL,AFWM,4/5 GANG,NEMA GREY EA B $9.13 18.80% $7.42 See Labor Rate NA

Tyco/Amp Netconnect 769068-1 SEPARATOR PLATE KIT,AFWM,5-GAN EA B $3.81 18.80% $3.09 See Labor Rate NA

Tyco/Amp Netconnect 769507-6 CA,FO,OUTSD,4FBR SMF-28 COR MF B $615.36 19.69% $494.20 See Labor Rate NA

Tyco/Amp Netconnect 769617-1 60 FIBER DISTRIBUTION,OFNR MF B $12,464.48 18.80% $10,121.66 See Labor Rate NA
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Tyco/Amp Netconnect 769744-1 PLANNING & INSTALL. GUIDE VOL1 EA B $171.15 18.80% $138.98 See Labor Rate NA

Tyco/Amp Netconnect 81130-1 LATCHING STRAIN RELIEF BLK KIT EA B $1.96 18.80% $1.59 See Labor Rate NA

Tyco/Amp Netconnect 81130-2 LATCHING S/R KIT EA B $3.08 18.80% $2.50 See Labor Rate NA

Tyco/Amp Netconnect 8-1375280-1 PS,VM,DS,4P,4/L1,15A,SH,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 8-1375280-2 PS,VM,DS,4P,4/L2,15A,SH,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 8-1375280-3 PS,VM,DS,4P,4/L3,15A,SH,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 8-1375280-4 PS,VM,DS,4P,4/L4,15A,SH,BLK EA B $193.76 18.80% $157.34 See Labor Rate NA

Tyco/Amp Netconnect 8-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B $8.73 18.80% $7.09 See Labor Rate NA

Tyco/Amp Netconnect 8-1435844-0 AMPTRAC I/O CABLE DB25 TO IDC EA B $326.35 18.80% $265.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1479093-1 PS,VM,DS,2P,2/L1,15A,SH,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 8-1479093-2 PS,VM,DS,2P,2/L2,15A,SH,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 8-1479093-3 PS,VM,DS,2P,2/L3,15A,SH,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 8-1479093-4 PS,VM,DS,2P,2/L4,15A,SH,BLK EA B $73.69 18.80% $59.84 See Labor Rate NA

Tyco/Amp Netconnect 8-1499023-0 CA/ASSY,MP,8P,CAT6,VIOLET EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $660.57 18.80% $536.41 See Labor Rate NA

Tyco/Amp Netconnect 8-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $677.15 18.80% $549.87 See Labor Rate NA

Tyco/Amp Netconnect 8-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $677.15 18.80% $549.87 See Labor Rate NA

Tyco/Amp Netconnect 8-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $668.63 18.80% $542.95 See Labor Rate NA

Tyco/Amp Netconnect 8-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $677.15 18.80% $549.87 See Labor Rate NA

Tyco/Amp Netconnect 8-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $709.36 18.80% $576.03 See Labor Rate NA

Tyco/Amp Netconnect 8-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $677.15 18.80% $549.87 See Labor Rate NA

Tyco/Amp Netconnect 8-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $677.15 18.80% $549.87 See Labor Rate NA

Tyco/Amp Netconnect 8-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,088.44 18.80% $883.85 See Labor Rate NA

Tyco/Amp Netconnect 8-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $660.57 18.80% $536.41 See Labor Rate NA

Tyco/Amp Netconnect 8-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $668.63 18.80% $542.95 See Labor Rate NA

Tyco/Amp Netconnect 8-1499721-0 CA/ASSY,CAT6,BLU,BOOTLESS,80FT EA B $54.90 18.80% $44.58 See Labor Rate NA

Tyco/Amp Netconnect 8-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $134.32 18.80% $109.07 See Labor Rate NA

Tyco/Amp Netconnect 8-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $134.32 18.80% $109.07 See Labor Rate NA

Tyco/Amp Netconnect 8-1499841-0 C/A CAT6 SECURE RED EA B $49.27 18.80% $40.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1499842-0 C/A CAT6 SECURE YEL EA B $49.27 18.80% $40.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1499843-0 C/A CAT6 SECURE GRN EA B $49.27 18.80% $40.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1499844-0 C/A CAT6 SECURE BLU EA B $49.27 18.80% $40.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1499845-0 C/A CAT6 SECURE VIO EA B $49.27 18.80% $40.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1499846-0 C/A CAT6 SECURE ORG EA B $49.27 18.80% $40.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1499848-0 C/A CAT6 SECURE RED SHLD EA B $176.95 18.80% $143.69 See Labor Rate NA

Tyco/Amp Netconnect 8-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $176.95 18.80% $143.69 See Labor Rate NA

Tyco/Amp Netconnect 8-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $176.95 18.80% $143.69 See Labor Rate NA

Tyco/Amp Netconnect 8-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $176.95 18.80% $143.69 See Labor Rate NA

Tyco/Amp Netconnect 8-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $176.95 18.80% $143.69 See Labor Rate NA

Tyco/Amp Netconnect 8-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $176.95 18.80% $143.69 See Labor Rate NA

Tyco/Amp Netconnect 81502-2 FLEX CIRCUIT CONN EA B $47.71 18.80% $38.74 See Labor Rate NA

Tyco/Amp Netconnect 81574-1 BNC TEE ADAPTOR JPJ EA B $10.96 18.80% $8.90 See Labor Rate NA

Tyco/Amp Netconnect 8-1754687-1 CA XG 24F OFNP MPO-MPO FLIPPED EA B $1,571.88 18.80% $1,276.43 See Labor Rate NA

Tyco/Amp Netconnect 8-1754687-2 CA XG 24F OFNP MPO-MPO FLIPPED EA B $1,603.90 18.80% $1,302.43 See Labor Rate NA

Tyco/Amp Netconnect 8-1754687-3 CA XG 24F OFNP MPO-MPO FLIPPED EA B $1,619.92 18.80% $1,315.44 See Labor Rate NA

Tyco/Amp Netconnect 8-1777153-5 CABLE I/O OFNP 72XG ILJA BLACK EA B $18.63 18.80% $15.13 See Labor Rate NA

Tyco/Amp Netconnect 8-1777159-1 CABLE SBS 24F OFNP XG+ EA B $6.71 18.80% $5.45 See Labor Rate NA

Tyco/Amp Netconnect 8-1905092-0 FO C/A LC GRN SC SM YEL EA B $166.49 18.80% $135.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1905109-0 C/A,SM,LC SEC - LC STD EA B $166.49 18.80% $135.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1905111-0 C/A,SM,LC SEC - LC STD EA B $166.49 18.80% $135.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1905113-0 C/A,SM,LC SEC - LC STD EA B $174.82 18.80% $141.96 See Labor Rate NA

Tyco/Amp Netconnect 8-1905992-0 FO C/A LC RED SC 50/125 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1905994-0 FO C/A LC YEL SC 50/125 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1905997-0 FO C/A LC ROS SC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1905998-0 FO C/A LC VIO SC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906002-0 FO C/A LC RED ST 50/125 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1906005-0 FO C/A LC GRN ST 50/125 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906008-0 FO C/A LC VIO ST 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA
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Tyco/Amp Netconnect 8-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906016-0 FO C/A LC ORN LC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906017-0 FO C/A LC ROS LC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906018-0 FO C/A LC VIO LC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906019-0 FO C/A LC BRN LC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906037-0 FO C/A LC VIO SC 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906038-0 FO C/A LC BRN SC 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906039-0 FO C/A LC AQU SC 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906042-0 FO C/A ST LC BLU 62.5 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1906043-0 FO C/A ST LC YEL 62.5 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1906044-0 FO C/A ST LC GRN 62.5 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906070-0 FO C/A LC RED SC XG AQU EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1906072-0 C/A FO LC YLW SC ZIPCORD XG AQ EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1906073-0 FO C/A LC GRN SC XG AQU EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1906074-0 FO C/A LC ORN SC XG AQU EA B $247.51 18.80% $200.99 See Labor Rate NA

Tyco/Amp Netconnect 8-1906080-0 FO C/A ST LC RED 62.5 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1906090-0 C/A,XG,LC SEC - LC STD EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1906091-0 FO C/A LC BLU LC XG AQU EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1906092-0 C/A,XG,LC SEC - LC STD EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1906093-0 FO C/A LC GRN LC XG AQU EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1906094-0 C/A,XG,LC SEC - LC STD EA B $247.51 18.80% $200.99 See Labor Rate NA

Tyco/Amp Netconnect 8-1906095-0 FO C/A LC ROS LC XG AQU EA B $247.51 18.80% $200.99 See Labor Rate NA

Tyco/Amp Netconnect 8-1906096-0 FO C/A LC VIO LC XG AQU EA B $247.51 18.80% $200.99 See Labor Rate NA

Tyco/Amp Netconnect 8-1906098-0 FO C/A LC AQU LC XG AQU EA B $247.51 18.80% $200.99 See Labor Rate NA

Tyco/Amp Netconnect 8-1906548-0 C/A,SM,LC SEC - LC SEC EA B $182.65 18.80% $148.32 See Labor Rate NA

Tyco/Amp Netconnect 8-1906575-0 FO C/A LC RED LC RED XG AQU EA B $248.99 18.80% $202.19 See Labor Rate NA

Tyco/Amp Netconnect 8-1906680-0 C/A,SM,LC SEC - LC SEC EA B $182.65 18.80% $148.32 See Labor Rate NA

Tyco/Amp Netconnect 8-1906751-0 C/A,XG,LC SEC - LC SEC EA B $248.99 18.80% $202.19 See Labor Rate NA

Tyco/Amp Netconnect 8-1906874-0 FO C/A LC LC 50/125 VIO EA B $154.90 18.80% $125.78 See Labor Rate NA

Tyco/Amp Netconnect 8-1906996-0 FO C/A LC ORN SC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1907127-0 FO C/A MTRJ LC GRN 62.5 ORN EA B $209.11 18.80% $169.80 See Labor Rate NA

Tyco/Amp Netconnect 8-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B $219.57 18.80% $178.30 See Labor Rate NA

Tyco/Amp Netconnect 8-1907134-0 FO C/A LC RED MTRJ XG AQU EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B $235.72 18.80% $191.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B $46.36 18.80% $37.65 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-0 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $905.18 18.80% $735.04 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-1 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $914.71 18.80% $742.78 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-2 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $942.60 18.80% $765.43 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-3 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $956.08 18.80% $776.37 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-4 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $1,124.69 18.80% $913.29 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-5 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $1,220.11 18.80% $990.77 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-6 C/A,12F XG OFNR/OFNP,MPO FLIP EA B $1,404.62 18.80% $1,140.60 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-7 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $736.57 18.80% $598.12 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-8 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $841.54 18.80% $683.37 See Labor Rate NA

Tyco/Amp Netconnect 8-1907404-9 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $924.25 18.80% $750.53 See Labor Rate NA

Tyco/Amp Netconnect 8-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $1,805.04 18.80% $1,465.77 See Labor Rate NA

Tyco/Amp Netconnect 8-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,502.04 18.80% $1,219.71 See Labor Rate NA

Tyco/Amp Netconnect 8-1933116-0 C/A CAT6 MP 8P BLK EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933116-5 C/A CAT6 MP 8P BLK EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933117-0 C/A CAT6 MP 8P GRY EA B $39.40 18.80% $32.00 See Labor Rate NA
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Tyco/Amp Netconnect 8-1933117-5 C/A CAT6 MP 8P GRY EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933118-0 C/A CAT6 MP 8P BLU EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933118-5 C/A CAT6 MP 8P BLU EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933119-0 C/A CAT6 MP 8P GRN EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933119-5 C/A CAT6 MP 8P GRN EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933120-0 C/A CAT6 MP 8P RED EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933120-5 C/A CAT6 MP 8P RED EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933121-0 C/A CAT6 MP 8P WHT EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933121-5 C/A CAT6 MP 8P WHT EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933122-0 C/A CAT6 MP 8P YEL EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933122-5 C/A CAT6 MP 8P YEL EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933123-0 C/A CAT6 MP 8P ORG EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933123-5 C/A CAT6 MP 8P ORG EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1933124-0 C/A CAT6 MP 8P VIO EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-1933124-5 C/A CAT6 MP 8P VIO EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-0 CA XG 12F MPO-LC RUG FAN OUT EA B $839.95 18.80% $682.07 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $874.56 18.80% $710.18 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $459.35 18.80% $373.01 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $586.23 18.80% $476.04 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $666.95 18.80% $541.59 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $690.03 18.80% $560.33 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $701.55 18.80% $569.69 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $713.09 18.80% $579.05 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $724.62 18.80% $588.42 See Labor Rate NA

Tyco/Amp Netconnect 8-1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $770.76 18.80% $625.89 See Labor Rate NA

Tyco/Amp Netconnect 8-219242-0 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $37.21 18.80% $30.22 See Labor Rate NA

Tyco/Amp Netconnect 8-219243-0 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $37.21 18.80% $30.22 See Labor Rate NA

Tyco/Amp Netconnect 8-219245-0 C/ASSY MP 8P WHT 5E EA B $37.21 18.80% $30.22 See Labor Rate NA

Tyco/Amp Netconnect 8-219513-4 8CAT5E,NETCON,4UTP,24GA,CMP,GR MF B $326.14 19.69% $261.92 See Labor Rate NA

Tyco/Amp Netconnect 8-219887-2 CA/ASSY,MP,8P,CAT6,GRN EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 8-219888-2 CA/ASSY,MP,8P,CAT6,RED EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 8-219890-0 CA/ASSY,MP,8P,CAT6,YEL EA B $39.40 18.80% $32.00 See Labor Rate NA

Tyco/Amp Netconnect 8-219890-2 CA/ASSY,MP,8P,CAT6,YEL EA B $40.59 18.80% $32.96 See Labor Rate NA

Tyco/Amp Netconnect 8-219890-5 CA/ASSY,MP,8P,CAT6,YEL EA B $42.11 18.80% $34.20 See Labor Rate NA

Tyco/Amp Netconnect 83537-1 PARLEX P/N 1.27-30-2-ST EA B $12.46 18.80% $10.12 See Labor Rate NA

Tyco/Amp Netconnect 83935-1 FCPLT KIT,4PRT,DLGNG,110ALMOND EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 83935-2 FCPLT KIT,4PRT,DLGNG,110BLK EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 83935-3 FCPLT KIT,4PRT,DLGNG,110,WHT EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 83935-4 FCPLT KIT,4PRT,DLGNG,110GRY EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 83936-1 FCPLT KIT,6PRT,DLGNG,110ALMON EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 83936-2 FCPLT KIT,6PRT,DLGNG,110BLK EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 83936-3 FCPLT KIT,6PRT,DLGNG,110WHT EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 83936-4 FCPLT KIT,6PRT,DLGNG,110GRY EA B $5.77 18.80% $4.68 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-0 CA ASSY,PWR/PWR,8W,19 EA B $37.33 18.80% $30.31 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-1 CA ASSY,PWR/PWR,8W,25 EA B $38.46 18.80% $31.23 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-2 CA ASSY,PWR/PWR,8W,35 EA B $39.23 18.80% $31.86 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-3 CA ASSY,PWR/PWR,8W,47 EA B $48.71 18.80% $39.55 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-4 CA ASSY,PWR/PWR,8W,84 EA B $70.46 18.80% $57.22 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-5 CA ASSY,PWR/PWR,8W,420 EA B $240.82 18.80% $195.55 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-6 CA ASSY,PWR/PWR,8W,108 EA B $84.00 18.80% $68.21 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-7 CA ASSY,PWR/PWR,8W,360 EA B $214.95 18.80% $174.55 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-8 CA ASSY,PWR/PWR,8W,480 EA B $266.66 18.80% $216.54 See Labor Rate NA

Tyco/Amp Netconnect 8-556127-9 CA ASSY,PWR/PWR,8W,540 EA B $298.99 18.80% $242.79 See Labor Rate NA

Tyco/Amp Netconnect 8-6278032-0 C/A MT-RJ/MT-RJ MM EA B $147.32 18.80% $119.63 See Labor Rate NA

Tyco/Amp Netconnect 8-6278032-1 C/A MT-RJ/MT-RJ MM EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 8-6278032-2 C/A MT-RJ/MT-RJ MM EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 8-6278032-3 C/A MT-RJ/MT-RJ MM EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 8-6278032-4 C/A MT-RJ/MT-RJ MM EA B $46.92 18.80% $38.10 See Labor Rate NA

Tyco/Amp Netconnect 8-6435024-1 C/A 62.5125 12FIB, PLE, MPO EA B $3,883.69 18.80% $3,153.71 See Labor Rate NA

Tyco/Amp Netconnect 8-6435070-1 C/A 12 FIB SM MPO-MPO EA B $650.59 18.80% $528.30 See Labor Rate NA

Tyco/Amp Netconnect 8-6435070-2 C/A 12FIB SM MPO-MPO EA B $701.26 18.80% $569.45 See Labor Rate NA

Tyco/Amp Netconnect 8-6435070-3 C/A 12FIB SM MPO-MPO EA B $713.93 18.80% $579.74 See Labor Rate NA
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Tyco/Amp Netconnect 8-737893-1 Mod Plug Boot 8W White Diam ma MF B $348.52 18.80% $283.02 See Labor Rate NA

Tyco/Amp Netconnect 8-737893-2 Mod Plug Boot 8W Grey Diam max MF B $348.52 18.80% $283.02 See Labor Rate NA

Tyco/Amp Netconnect 8-737893-3 Mod Plug Boot 8W Red Diam max MF B $348.52 18.80% $283.02 See Labor Rate NA

Tyco/Amp Netconnect 8-737893-4 Mod Plug Boot 8W Blue Diam max MF B $348.52 18.80% $283.02 See Labor Rate NA

Tyco/Amp Netconnect 8-737893-5 Mod Plug Boot 8W Green Diam ma MF B $348.52 18.80% $283.02 See Labor Rate NA

Tyco/Amp Netconnect 8-737893-6 Mod Plug Boot 8W Yellow Diam m MF B $348.52 18.80% $283.02 See Labor Rate NA

Tyco/Amp Netconnect 8-737893-7 Mod Plug Boot 8W Black Diam ma MF B $348.52 18.80% $283.02 See Labor Rate NA

Tyco/Amp Netconnect 9-1435835-9 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B $89.25 18.80% $72.47 See Labor Rate NA

Tyco/Amp Netconnect 9-1435844-9 AMPTRAC I/O CABLE DB25 TO IDC EA B $134.53 18.80% $109.25 See Labor Rate NA

Tyco/Amp Netconnect 9-1435845-9 AMPTRAC I/O CABLE DB25 TO PCB EA B $201.59 18.80% $163.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499094-8 CA/ASSY,MP,8P,VIO,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-1499111-8 C/A,MP,8P,GRAY,CAT5E EA B $2.65 18.80% $2.15 See Labor Rate NA

Tyco/Amp Netconnect 9-1499112-8 C/A MP 8P BLUE 5E .5 EA B $2.65 18.80% $2.15 See Labor Rate NA

Tyco/Amp Netconnect 9-1499161-1 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 9-1499161-2 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B $72.15 18.80% $58.59 See Labor Rate NA

Tyco/Amp Netconnect 9-1499162-1 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B $50.56 18.80% $41.05 See Labor Rate NA

Tyco/Amp Netconnect 9-1499162-2 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B $72.15 18.80% $58.59 See Labor Rate NA

Tyco/Amp Netconnect 9-1499480-9 C/A RJ45 XG SYSTEMS SHLD WHT ( EA B $167.94 18.80% $136.37 See Labor Rate NA

Tyco/Amp Netconnect 9-1499507-9 AMPTRAC I/O C/A DB25 TO HDP22 EA B $191.32 18.80% $155.36 See Labor Rate NA

Tyco/Amp Netconnect 9-1499508-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $715.16 18.80% $580.74 See Labor Rate NA

Tyco/Amp Netconnect 9-1499510-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $741.35 18.80% $602.01 See Labor Rate NA

Tyco/Amp Netconnect 9-1499511-0 C/A MRJ21/RJ21 GbE GRAY CMR EA B $741.35 18.80% $602.01 See Labor Rate NA

Tyco/Amp Netconnect 9-1499513-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $723.22 18.80% $587.28 See Labor Rate NA

Tyco/Amp Netconnect 9-1499515-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $741.35 18.80% $602.01 See Labor Rate NA

Tyco/Amp Netconnect 9-1499515-5 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $773.78 18.80% $628.34 See Labor Rate NA

Tyco/Amp Netconnect 9-1499515-9 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $799.56 18.80% $649.28 See Labor Rate NA

Tyco/Amp Netconnect 9-1499516-0 C/A MRJ/RJ21 GbE GRAY CMR EA B $741.35 18.80% $602.01 See Labor Rate NA

Tyco/Amp Netconnect 9-1499517-0 C/A MRJ21/MRJ21 GbE GRAY CMR EA B $741.35 18.80% $602.01 See Labor Rate NA

Tyco/Amp Netconnect 9-1499518-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,204.57 18.80% $978.16 See Labor Rate NA

Tyco/Amp Netconnect 9-1499520-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $715.16 18.80% $580.74 See Labor Rate NA

Tyco/Amp Netconnect 9-1499521-0 C/A MRJ21/RJ45 GbE GRAY CMR EA B $723.22 18.80% $587.28 See Labor Rate NA

Tyco/Amp Netconnect 9-1499684-9 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B $65.52 18.80% $53.20 See Labor Rate NA

Tyco/Amp Netconnect 9-1499685-9 AMPTRAC I/O 2.0 TO MTE 6 POSN EA B $66.21 18.80% $53.76 See Labor Rate NA

Tyco/Amp Netconnect 9-1499686-9 AMPTRAC I/O 2.0 16 POSN EA B $183.32 18.80% $148.86 See Labor Rate NA

Tyco/Amp Netconnect 9-1499687-9 AMPTRAC I/O 2.0 12 POSN EA B $140.49 18.80% $114.09 See Labor Rate NA

Tyco/Amp Netconnect 9-1499688-9 AMPTRAC I/O 2.0 8 POSN EA B $82.46 18.80% $66.96 See Labor Rate NA

Tyco/Amp Netconnect 9-1499689-9 AMPTRAC I/O 2.0 6 POSN EA B $65.92 18.80% $53.53 See Labor Rate NA

Tyco/Amp Netconnect 9-1499690-9 AMPTRAC I/O 2.0 2 POSN EA B $54.54 18.80% $44.29 See Labor Rate NA

Tyco/Amp Netconnect 9-1499721-9 CA/ASSY,CAT6,BLU,BOOTLES,100FT EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499722-9 C/A CAT 6 BOOTLESS WHITE EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499723-9 C/A CAT 6 BOOTLESS BLACK EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499724-9 C/A CAT 6 BOOTLESS YELLOW EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499725-9 C/A CAT 6 BOOTLESS GRAY EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499726-9 C/A CAT 6 BOOTLESS RED EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499727-9 C/A CAT 6 BOOTLESS GREEN EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499729-9 C/A CAT 6 BOOTLESS ORANGE EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499730-9 C/A CAT 6 BOOTLESS VIOLET EA B $75.67 18.80% $61.45 See Labor Rate NA

Tyco/Amp Netconnect 9-1499743-9 C/A MP 8P CAT5e BLUE EA B $40.33 18.80% $32.75 See Labor Rate NA

Tyco/Amp Netconnect 9-1499825-0 C/A RJ45 XG SYSTEMS GRY SHLD EA B $151.11 18.80% $122.71 See Labor Rate NA

Tyco/Amp Netconnect 9-1499825-9 C/A RJ45 XG SYSTEMS GRY 100 EA B $167.94 18.80% $136.37 See Labor Rate NA

Tyco/Amp Netconnect 9-1499826-0 C/A RJ45 XG SYSTEMS BLU SHLD EA B $151.11 18.80% $122.71 See Labor Rate NA

Tyco/Amp Netconnect 9-1499826-9 C/A RJ45 XG SYSTEMS BLU 100 EA B $167.94 18.80% $136.37 See Labor Rate NA

Tyco/Amp Netconnect 9-1499828-9 C/A RJ45 XG SYSTEMS BLK 100 EA B $167.94 18.80% $136.37 See Labor Rate NA

Tyco/Amp Netconnect 9-1499841-0 C/A CAT6 SECURE RED EA B $54.04 18.80% $43.88 See Labor Rate NA

Tyco/Amp Netconnect 9-1499841-8 C/A CAT6 SECURE RED .5 EA B $10.54 18.80% $8.56 See Labor Rate NA

Tyco/Amp Netconnect 9-1499841-9 C/A CAT6 SECURE RED 100 EA B $58.81 18.80% $47.75 See Labor Rate NA

Tyco/Amp Netconnect 9-1499842-0 C/A CAT6 SECURE YEL EA B $54.04 18.80% $43.88 See Labor Rate NA

Tyco/Amp Netconnect 9-1499842-8 C/A CAT6 SECURE YEL .5 EA B $10.54 18.80% $8.56 See Labor Rate NA

Tyco/Amp Netconnect 9-1499842-9 C/A CAT6 SECURE YEL 100 EA B $58.81 18.80% $47.75 See Labor Rate NA

Tyco/Amp Netconnect 9-1499843-0 C/A CAT6 SECURE GRN EA B $54.04 18.80% $43.88 See Labor Rate NA

Tyco/Amp Netconnect 9-1499843-8 C/A CAT6 SECURE GRN .5 EA B $10.54 18.80% $8.56 See Labor Rate NA

Tyco/Amp Netconnect 9-1499843-9 C/A CAT6 SECURE GRN 100 EA B $58.81 18.80% $47.75 See Labor Rate NA
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Tyco/Amp Netconnect 9-1499844-0 C/A CAT6 SECURE BLU EA B $54.04 18.80% $43.88 See Labor Rate NA

Tyco/Amp Netconnect 9-1499844-8 C/A CAT6 SECURE BLU .5 EA B $10.54 18.80% $8.56 See Labor Rate NA

Tyco/Amp Netconnect 9-1499844-9 C/A CAT6 SECURE BLU 100 EA B $58.81 18.80% $47.75 See Labor Rate NA

Tyco/Amp Netconnect 9-1499845-0 C/A CAT6 SECURE VIO EA B $54.04 18.80% $43.88 See Labor Rate NA

Tyco/Amp Netconnect 9-1499845-8 C/A CAT6 SECURE VIO .5 EA B $10.54 18.80% $8.56 See Labor Rate NA

Tyco/Amp Netconnect 9-1499845-9 C/A CAT6 SECURE VIO 100 EA B $58.81 18.80% $47.75 See Labor Rate NA

Tyco/Amp Netconnect 9-1499846-0 C/A CAT6 SECURE ORG EA B $54.04 18.80% $43.88 See Labor Rate NA

Tyco/Amp Netconnect 9-1499846-8 C/A CAT6 SECURE ORG .5 EA B $10.54 18.80% $8.56 See Labor Rate NA

Tyco/Amp Netconnect 9-1499846-9 C/A CAT6 SECURE ORG 100 EA B $58.81 18.80% $47.75 See Labor Rate NA

Tyco/Amp Netconnect 9-1499848-0 C/A CAT6 SECURE RED SHLD EA B $197.90 18.80% $160.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499848-8 C/A CAT6 SEC RED SHLD .5 EA B $16.69 18.80% $13.55 See Labor Rate NA

Tyco/Amp Netconnect 9-1499848-9 C/A CAT6 SEC RED SHLD 100 EA B $218.84 18.80% $177.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499849-0 C/A CAT6 SECURE YEL SHLD EA B $197.90 18.80% $160.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499849-8 C/A CAT6 SEC YEL SHLD .5 EA B $16.69 18.80% $13.55 See Labor Rate NA

Tyco/Amp Netconnect 9-1499849-9 C/A CAT6 SEC YEL SHLD 100 EA B $218.84 18.80% $177.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499850-0 C/A CAT6 SECURE GRN SHLD EA B $197.90 18.80% $160.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499850-8 C/A CAT6 SEC GRN SHLD .5 EA B $16.69 18.80% $13.55 See Labor Rate NA

Tyco/Amp Netconnect 9-1499850-9 C/A CAT6 SEC GRN SHLD 100 EA B $218.84 18.80% $177.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499851-0 C/A CAT6 SECURE BLU SHLD EA B $197.90 18.80% $160.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499851-8 C/A CAT6 SEC BLU SHLD .5 EA B $16.69 18.80% $13.55 See Labor Rate NA

Tyco/Amp Netconnect 9-1499851-9 C/A CAT6 SEC BLU SHLD 100 EA B $218.84 18.80% $177.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499852-0 C/A CAT6 SECURE VIO SHLD EA B $197.90 18.80% $160.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499852-8 C/A CAT6 SEC VIO SHLD .5 EA B $16.69 18.80% $13.55 See Labor Rate NA

Tyco/Amp Netconnect 9-1499852-9 C/A CAT6 SEC VIO SHLD 100 EA B $218.84 18.80% $177.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499853-0 C/A CAT6 SECURE ORG SHLD EA B $197.90 18.80% $160.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499853-8 C/A CAT6 SEC ORG SHLD .5 EA B $16.69 18.80% $13.55 See Labor Rate NA

Tyco/Amp Netconnect 9-1499853-9 C/A CAT6 SEC ORG SHLD 100 EA B $218.84 18.80% $177.70 See Labor Rate NA

Tyco/Amp Netconnect 9-1499854-8 C/A CAT6 SEC UNIV SHLD .5 EA B $16.69 18.80% $13.55 See Labor Rate NA

Tyco/Amp Netconnect 9-1591306-0 PEL-AMPTRAC-3YR-EXTWARR EA B $298.07 18.80% $242.04 See Labor Rate NA

Tyco/Amp Netconnect 9-1711342-1 ASSY AMP-TWIST-6S SL JACK W/O EA B $16.50 18.80% $13.40 See Labor Rate NA

Tyco/Amp Netconnect 9-1711343-1 ASSY AMP-TWIST-6S SL JACK w/o EA B $16.50 18.80% $13.40 See Labor Rate NA

Tyco/Amp Netconnect 9-1907404-0 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $933.81 18.80% $758.29 See Labor Rate NA

Tyco/Amp Netconnect 9-1907404-1 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $965.63 18.80% $784.13 See Labor Rate NA

Tyco/Amp Netconnect 9-1907404-2 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $956.08 18.80% $776.37 See Labor Rate NA

Tyco/Amp Netconnect 9-1907404-3 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $965.63 18.80% $784.13 See Labor Rate NA

Tyco/Amp Netconnect 9-1907404-4 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $1,016.50 18.80% $825.44 See Labor Rate NA

Tyco/Amp Netconnect 9-1907404-5 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $1,038.79 18.80% $843.54 See Labor Rate NA

Tyco/Amp Netconnect 9-1907404-6 C/A 12FIB XG OFNP/OFNR CLT MPO EA B $1,111.96 18.80% $902.95 See Labor Rate NA

Tyco/Amp Netconnect 9-1933056-0 C/A MRJ21/RJ45 GbE BLUE CMP EA B $2,000.94 18.80% $1,624.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933061-0 C/A MRJ21/MRJ21 GbE BLUE CMP EA B $1,662.32 18.80% $1,349.87 See Labor Rate NA

Tyco/Amp Netconnect 9-1933116-0 C/A CAT6 MP 8P BLK EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933116-5 C/A CAT6 MP 8P BLK EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933116-8 C/A CAT6 MP 8P BLK .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933116-9 C/A CAT6 MP 8P BLK 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933117-0 C/A CAT6 MP 8P GRY EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933117-5 C/A CAT6 MP 8P GRY EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933117-8 C/A CAT6 MP 8P GRY .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933117-9 C/A CAT6 MP 8P GRY 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933118-0 C/A CAT6 MP 8P BLU EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933118-5 C/A CAT6 MP 8P BLU EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933118-8 C/A CAT6 MP 8P BLU .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933118-9 C/A CAT6 MP 8P BLU 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933119-0 C/A CAT6 MP 8P GRN EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933119-5 C/A CAT6 MP 8P GRN EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933119-8 C/A CAT6 MP 8P GRN .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933119-9 C/A CAT6 MP 8P GRN 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933120-0 C/A CAT6 MP 8P RED EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933120-5 C/A CAT6 MP 8P RED EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933120-8 C/A CAT6 MP 8P RED .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933120-9 C/A CAT6 MP 8P RED 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933121-0 C/A CAT6 MP 8P WHT EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933121-5 C/A CAT6 MP 8P WHT EA B $45.09 18.80% $36.62 See Labor Rate NA
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Tyco/Amp Netconnect 9-1933121-8 C/A CAT6 MP 8P WHT .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933121-9 C/A CAT6 MP 8P WHT 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933122-0 C/A CAT6 MP 8P YEL EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933122-5 C/A CAT6 MP 8P YEL EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933122-8 C/A CAT6 MP 8P YEL .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933122-9 C/A CAT6 MP 8P YEL 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933123-0 C/A CAT6 MP 8P ORG EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933123-5 C/A CAT6 MP 8P ORG EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933123-8 C/A CAT6 MP 8P ORG .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933123-9 C/A CAT6 MP 8P ORG 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933124-0 C/A CAT6 MP 8P VIO EA B $43.23 18.80% $35.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933124-5 C/A CAT6 MP 8P VIO EA B $45.09 18.80% $36.62 See Labor Rate NA

Tyco/Amp Netconnect 9-1933124-8 C/A CAT6 MP 8P VIO .5 EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-1933124-9 C/A CAT6 MP 8P VIO 100 EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-1933131-9 SERV BOX KIT /BLANK ACTVTN KIT EA B $702.99 18.80% $570.86 See Labor Rate NA

Tyco/Amp Netconnect 9-1933152-8 I/O PLUG TO DB25, CABLE ASSY EA B $537.40 18.80% $436.39 See Labor Rate NA

Tyco/Amp Netconnect 9-1933152-9 I/O PLUG TO DB25, CABLE ASSY EA B $190.76 18.80% $154.91 See Labor Rate NA

Tyco/Amp Netconnect 9-1933413-9 PWR STRP,KEYMT,1PT,3-3-2,BLANK EA B $46.00 18.80% $37.35 See Labor Rate NA

Tyco/Amp Netconnect 9-1933414-9 PWR STRP,KEYMT,2PT,3-3-2,BLANK EA B $81.40 18.80% $66.10 See Labor Rate NA

Tyco/Amp Netconnect 9-1933415-9 PWR STRP,KEYMT,4PT,3-3-2,BLANK EA B $206.36 18.80% $167.57 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-0 CA XG 12F MPO-LC RUG FAN OUT EA B $782.30 18.80% $635.26 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-1 CA XG 12F MPO-LC RUG FAN OUT EA B $805.35 18.80% $653.98 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-2 CA XG 12F MPO-LC RUG FAN OUT EA B $816.89 18.80% $663.35 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-3 CA XG 12F MPO-LC RUG FAN OUT EA B $551.61 18.80% $447.93 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-4 CA XG 12F MPO-LC RUG FAN OUT EA B $563.15 18.80% $457.30 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-5 CA XG 12F MPO-LC RUG FAN OUT EA B $597.76 18.80% $485.41 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-6 CA XG 12F MPO-LC RUG FAN OUT EA B $609.28 18.80% $494.76 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-7 CA XG 12F MPO-LC RUG FAN OUT EA B $655.42 18.80% $532.22 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-8 CA XG 12F MPO-LC RUG FAN OUT EA B $736.16 18.80% $597.79 See Labor Rate NA

Tyco/Amp Netconnect 9-1985413-9 CA XG 12F MPO-LC RUG FAN OUT EA B $909.16 18.80% $738.27 See Labor Rate NA

Tyco/Amp Netconnect 9-219184-8 CA/ASSY,MP,8P,ORN,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-219241-1 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $39.52 18.80% $32.09 See Labor Rate NA

Tyco/Amp Netconnect 9-219241-8 CA/ASSY,MP,8P,GRA,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-219242-8 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-219242-9 CA/ASSY,MP,8P,BLU,ENHCD,C5 EA B $41.38 18.80% $33.60 See Labor Rate NA

Tyco/Amp Netconnect 9-219243-8 CA/ASSY,MP,8P,GRN,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-219244-8 CA/ASSY,MP,8P,RED,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-219245-8 CA/ASSY,MP,8P,WHT,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-219246-8 CA/ASSY,MP,8P,YEL,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-219884-8 CA/ASSY,MP,8P,CAT6,BLACK .5ft EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-219884-9 CA/ASSY,MP,8P,CAT6,BLACK EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-219885-9 CA/ASSY,MP,8P,CAT6,GRAY EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-219886-8 CA/ASSY,MP,8P,CAT6,BLUE EA B $8.42 18.80% $6.84 See Labor Rate NA

Tyco/Amp Netconnect 9-219886-9 CA/ASSY,MP,8P,CAT6,BLUE EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-219889-9 C/A MP 8P CAT6 WHT EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-219890-9 CA/ASSY,MP,8P,CAT6,YEL 100FT EA B $47.06 18.80% $38.21 See Labor Rate NA

Tyco/Amp Netconnect 9-406483-8 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $2.92 18.80% $2.37 See Labor Rate NA

Tyco/Amp Netconnect 9-406483-9 CA/ASSY,MP,8P,BLK,ENHCD,C5 EA B $41.38 18.80% $33.60 See Labor Rate NA

Tyco/Amp Netconnect 9-556127-0 CA ASSY,PWR/PWR,8W,98 EA B $78.50 18.80% $63.74 See Labor Rate NA

Tyco/Amp Netconnect 9-556127-1 CA ASSY,PWR/PWR,8W,15.5 EA B $36.84 18.80% $29.92 See Labor Rate NA

Tyco/Amp Netconnect 9-6278027-7 CA 62.5/125 ZIP ST MT-RJ 2.5M EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 9-6278027-8 CA 62.5/125 ZIP ST MT-RJ 1.5M EA B $29.88 18.80% $24.27 See Labor Rate NA

Tyco/Amp Netconnect 9-6278027-9 CA 62.5/125 ZIP ST MT-RJ 0.5M EA B $28.33 18.80% $23.00 See Labor Rate NA

Tyco/Amp Netconnect 9-6278028-7 C/A,62.5/125,DU,SC,MT/RJ,2.5 EA B $31.42 18.80% $25.52 See Labor Rate NA

Tyco/Amp Netconnect 9-6278028-8 C/A,62.5/125,DU,SC,MT/RJ,1.45 EA B $29.31 18.80% $23.80 See Labor Rate NA

Tyco/Amp Netconnect 9-6278028-9 C/A,62.5/125,DU,SC,MT/RJ,0.45 EA B $27.77 18.80% $22.55 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-1 C/A MT-RJ/MT-RJ MM EA B $178.32 18.80% $144.80 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-2 C/A MT-RJ/MT-RJ MM EA B $333.31 18.80% $270.66 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-3 C/A MT-RJ/MT-RJ MM 505M EA B $798.29 18.80% $648.25 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-4 C/A MT-RJ/MT-RJ MM EA B $30.81 18.80% $25.02 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-5 C/A MT-RJ/MT-RJ MM EA B $29.31 18.80% $23.80 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-6 C/A MT-RJ/MT-RJ MM EA B $27.77 18.80% $22.55 See Labor Rate NA
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Tyco/Amp Netconnect 9-6278032-7 C/A MT-RJ/MT-RJ MM EA B $27.77 18.80% $22.55 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-8 C/A MT-RJ/MT-RJ MM EA B $38.42 18.80% $31.20 See Labor Rate NA

Tyco/Amp Netconnect 9-6278032-9 C/A MT-RJ/MT-RJ MM EA B $27.77 18.80% $22.55 See Labor Rate NA

Tyco/Amp Netconnect 9-6278128-9 MT-RJ/MT-RJ 550M1 C/A EA B $875.79 18.80% $711.18 See Labor Rate NA

Tyco/Amp Netconnect 9-6278896-0 CA,62.5,MTRJ-SC EA B $256.78 18.80% $208.51 See Labor Rate NA

Tyco/Amp Netconnect 9-6278896-1 CA,62.5,MTRJ-SC EA B $291.87 18.80% $237.01 See Labor Rate NA

Tyco/Amp Netconnect 9-6278896-2 CA,62.5,MTRJ-SC EA B $351.72 18.80% $285.61 See Labor Rate NA

Tyco/Amp Netconnect 9-6278898-1 C/A 62.5/125UM,ZIPST,MTRJ EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 9-6278899-1 CA,62.5,MTRJ-ST EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 9-6278900-1 C/A 62.5/125UM,ZIPST,MTRJ EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 9-6278900-2 C/A 62.5/125UM,ZIPST,MTRJ EA B $289.72 18.80% $235.26 See Labor Rate NA

Tyco/Amp Netconnect 9-6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 93M1 EA B $227.82 18.80% $185.00 See Labor Rate NA

Tyco/Amp Netconnect 9-6278901-1 C/A 62.5/125UM,ZIPST,MTRJ EA B $40.00 18.80% $32.48 See Labor Rate NA

Tyco/Amp Netconnect 9-6435097-1 MT-RJ TO MT-RJ UNIV L LEAD EA B $88.50 18.80% $71.86 See Labor Rate NA

Tyco/Amp Netconnect 966740-2 AUFPUTZGEH KIT80X80 EA B $8.00 18.80% $6.50 See Labor Rate NA

Tyco/Amp Netconnect 9-737893-1 Mod Plug Boot 8W White Diam ma MF B $284.35 18.80% $230.91 See Labor Rate NA

Tyco/Amp Netconnect 9-737893-2 Mod Plug Boot 8W Grey Diam max MF B $284.35 18.80% $230.91 See Labor Rate NA

Tyco/Amp Netconnect 9-737893-3 Mod Plug Boot 8W Red Diam max MF B $284.35 18.80% $230.91 See Labor Rate NA

Tyco/Amp Netconnect 9-737893-4 Mod Plug Boot 8W Blue Diam max MF B $284.35 18.80% $230.91 See Labor Rate NA

Tyco/Amp Netconnect 9-737893-5 Mod Plug Boot 8W Green Diam ma MF B $284.35 18.80% $230.91 See Labor Rate NA

Tyco/Amp Netconnect 9-737893-6 Mod Plug Boot 8W Yellow Diam m MF B $284.35 18.80% $230.91 See Labor Rate NA

Tyco/Amp Netconnect 9-737893-7 Mod Plug Boot 8W Black Diam ma MF B $284.35 18.80% $230.91 See Labor Rate NA

Tyco/Amp Netconnect 978012-1 BOOK, PREMISES CABLING EA B $56.92 18.80% $46.22 See Labor Rate NA

WIREMOLD NW 

INFRASTRUCTURE
B

Wiremold            1043B               ABANDON PLT ASSY 3 1/2IN DIA EA B $27.84 20.19% $22.22 See Labor Rate NA

Wiremold            1043BPO             ABANDON PLT ONLY 3 1/2IN DIA EA B $22.18 20.19% $17.70 See Labor Rate NA

Wiremold            1043S               ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B $26.74 20.19% $21.34 See Labor Rate NA

Wiremold            1043SPO             ABANDON PLT ONLY 3 1/2IN DIA S.S. EA B $22.18 20.19% $17.70 See Labor Rate NA

Wiremold            1044B               ABANDON PLT ASSY 3 1/2IN DIA EA B $33.22 21.68% $26.02 See Labor Rate NA

Wiremold            1044S               ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B $31.11 20.20% $24.83 See Labor Rate NA

Wiremold            1045B               ABANDON PLT ASSY 3 1/2IN DIA EA B $30.67 20.18% $24.48 See Labor Rate NA

Wiremold            1045S               ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B $29.01 20.20% $23.15 See Labor Rate NA

Wiremold            1046B               ABANDON PLT ASSY 3 1/2IN DIA EA B $34.71 23.17% $26.67 See Labor Rate NA

Wiremold            1046S               ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B $32.48 21.69% $25.43 See Labor Rate NA

Wiremold            1124-1              LOCKING NIPPLE- 1IN IPS 1IN LG EA B $8.75 20.23% $6.98 See Labor Rate NA

Wiremold            1124-11/4           LOCKING NIPPLE- 1 1/4IN IPS 1IN LG EA B $11.22 20.19% $8.95 See Labor Rate NA

Wiremold            1124-2              LOCKING NIPPLE- 2IN IPS 1IN LG EA B $13.69 20.16% $10.93 See Labor Rate NA

Wiremold            1124L-1             LOCKING NIPPLE- 1IN IPS-1 1/2IN LG EA B $10.23 20.16% $8.17 See Labor Rate NA

Wiremold            1124L-11/4          LOCKING NIPPLE- 1 1/4IN IPS-1 1/2LG EA B $10.83 20.16% $8.65 See Labor Rate NA

Wiremold            1124L-2             LOCKING NIPPLE- 2IN IPS-1 1/2IN LG EA B $14.41 20.21% $11.50 See Labor Rate NA

Wiremold            1125CHA             1-GANG 1 1/4IN CONDUIT HOUSING EA B $8.92 20.19% $7.12 See Labor Rate NA

Wiremold            1126A-1             ADAPTER-2IN TO 1IN IPS EA B $10.01 20.22% $7.99 See Labor Rate NA

Wiremold            1126A-1/4           ADAPTER-2IN TO 1/4IN IPS EA B $10.01 20.22% $7.99 See Labor Rate NA

Wiremold            1126A-11/2          ADAPTER-2IN TO 1 1/2IN IPS EA B $10.01 20.22% $7.99 See Labor Rate NA

Wiremold            1126A-11/4          ADAPTER-2IN TO 1 1/4IN IPS EA B $10.01 20.22% $7.99 See Labor Rate NA

Wiremold            1126A-3/4           ADAPTER-2IN TO 3/4IN IPS EA B $10.01 20.22% $7.99 See Labor Rate NA

Wiremold            1204AL              SRV FTG-LOW POTENTIAL-ALUM EA B $67.82 21.68% $53.12 See Labor Rate NA

Wiremold            1204BF              SRV FTG-LOW POTENTIAL-BRASS EA B $110.05 21.68% $86.19 See Labor Rate NA

Wiremold            1223AL              SRV FTG-20A SGL RECEPT-ALUM EA B $95.45 20.19% $76.18 See Labor Rate NA

Wiremold            1223BF              SRV FTG-20A SGL RECEPT-BRASS EA B $134.81 20.19% $107.59 See Labor Rate NA

Wiremold            1230AL              SRV FTG-ABANDON PLUG-ALUM EA B $26.55 20.20% $21.19 See Labor Rate NA

Wiremold            1230BF              SRV FTG-ABANDON PLUG-BRASS EA B $29.44 20.19% $23.50 See Labor Rate NA

Wiremold            1500-10             STL RACEWAY 10 FT. 1500 FT B $2.92 20.19% $2.33 See Labor Rate NA

Wiremold            1500WC              STL WIRE CLIP 1500 EA B $0.98 21.61% $0.77 See Labor Rate NA

Wiremold            1502                FIBER BUSHING 1500 EA B $0.96 23.09% $0.74 See Labor Rate NA

Wiremold            1504                STL STRAP 1500 EA B $0.79 21.51% $0.62 See Labor Rate NA

Wiremold            1511                STL FLAT 90 D. ELBOW 1500 EA B $7.76 21.72% $6.07 See Labor Rate NA

Wiremold            1517                STL INT. ELBOW 1500 EA B $7.70 21.64% $6.03 See Labor Rate NA

Wiremold            1518                STL EXT. ELBOW 1500 EA B $10.18 23.20% $7.82 See Labor Rate NA

Wiremold            1528                STL UTILITY BOX 1500 EA B $14.35 21.67% $11.24 See Labor Rate NA

Wiremold            152CHA              1 1/2 GANG 2IN CONDUIT HOUSING EA B $8.92 20.19% $7.12 See Labor Rate NA
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Wiremold            1542D               STL JUNCTION BOX 1500 EA B $13.80 21.65% $10.81 See Labor Rate NA

Wiremold            1543GL              NM 15A 125V RECPT & BOX 1500 EA B $27.58 21.68% $21.60 See Labor Rate NA

Wiremold            1546A               NM SINGLE RECPT BOX 1500 GRAY EA B $16.11 20.17% $12.86 See Labor Rate NA

Wiremold            1546B               NM DUPLEX RECPT BOX 1500 GRAY EA B $20.55 21.70% $16.09 See Labor Rate NA

Wiremold            1546T               NM TEL OUTLET BOX 1500 GRAY EA B $20.24 21.67% $15.85 See Labor Rate NA

Wiremold            1585                STL COMB CONN 1500 EA B $9.67 21.67% $7.57 See Labor Rate NA

Wiremold            15FFHA              
1 1/2-GANG PASS THROUGH 

HOUSING ASB
EA B $7.43 20.14% $5.93 See Labor Rate NA

Wiremold            175CHA              1-GANG 3/4IN CONDUIT HOUSING EA B $11.84 20.19% $9.45 See Labor Rate NA

Wiremold            1BLH                1-GANG BLANK HOUSING EA B $7.43 20.14% $5.93 See Labor Rate NA

Wiremold            1PTHA               1-GANG PASS THROUGH HOUSING EA B $7.43 20.14% $5.93 See Labor Rate NA

Wiremold            2000WC              WIRE CLIP 2000 EA B $0.66 21.24% $0.52 See Labor Rate NA

Wiremold            2001                STL COUPLING 2000 EA B $0.83 20.61% $0.66 See Labor Rate NA

Wiremold            2003                SUPPORT CLIP 2000 EA B $1.72 20.19% $1.37 See Labor Rate NA

Wiremold            2008BCS20R          NARROW, 20IN, 8 5-20R, 20A CB EA B $144.47 25.16% $108.12 See Labor Rate NA

Wiremold            2008BDS20R          NARROW, 20IN, 8 5-20R, 20A CB EA B $153.90 25.16% $115.18 See Labor Rate NA

Wiremold            2008ULBC20R         NARROW, 20IN, 8 5-20R, 20A CB EA B $106.77 25.16% $79.90 See Labor Rate NA

Wiremold            2008ULBC20R-TL      20IN. 8OUT 20A 6FT. CORD W LCK EA B $125.95 25.16% $94.26 See Labor Rate NA

Wiremold            2008ULBD20R         NARROW, 20IN, 8 5-20R, 20A CB EA B $116.36 25.16% $87.08 See Labor Rate NA

Wiremold            2008ULBD20R-TL      20IN. 8OUT 20A 15FT. CRD W LCK EA B $137.31 25.16% $102.76 See Labor Rate NA

Wiremold            2009                GRND CLAMP 2000 EA B $6.26 20.19% $5.00 See Labor Rate NA

Wiremold            200-H/BTC           FIT-200 (HOOD/BASE/BARRIER) EA B $88.08 20.19% $70.30 See Labor Rate NA

Wiremold            2017TC              STL INT. CORNER COUPLING 2000 EA B $2.51 20.05% $2.01 See Labor Rate NA

Wiremold            221-21CARPET        FIRE RATED 2IN CARPET PLUG EA B $69.99 21.68% $54.82 See Labor Rate NA

Wiremold            22CHA               2-GANG 2IN CONDUIT HOUSING ASSY EA B $8.92 20.19% $7.12 See Labor Rate NA

Wiremold            2300BAC             
NM RACEWAY BASE & COVER 

W/ADHES IV
FT B $4.17 20.11% $3.33 See Labor Rate NA

Wiremold            2300BACD            NM DIV BASE & COVER W/ADHES FT B $4.83 20.12% $3.86 See Labor Rate NA

Wiremold            2300BACD-WH         
NM DIV BASE & COVER W/ADHES 

2300 WH
FT B $4.83 20.12% $3.86 See Labor Rate NA

Wiremold            2300BAC-WH          
NM RACEWAY BASE & COVER 

W/ADHES WH
FT B $4.17 20.11% $3.33 See Labor Rate NA

Wiremold            2300WC              NM WIRE CLIP 2300 IVORY EA B $0.76 20.19% $0.61 See Labor Rate NA

Wiremold            2306                NM COVER CLIP 2300 IVORY EA B $1.03 19.85% $0.83 See Labor Rate NA

Wiremold            2306-WH             NM COVER CLIP 2300 WHITE EA B $1.03 19.85% $0.83 See Labor Rate NA

Wiremold            2310A               NM ENT END FTG 2300 IVORY EA B $7.98 20.19% $6.37 See Labor Rate NA

Wiremold            2310A-WH            NM ENT END FTG 2300 WHITE EA B $7.98 20.19% $6.37 See Labor Rate NA

Wiremold            2310B               NM BLANK END FTG 2300 IVORY EA B $1.64 20.19% $1.31 See Labor Rate NA

Wiremold            2310B-WH            NM BLANK END FTG 2300 WHITE EA B $1.64 20.19% $1.31 See Labor Rate NA

Wiremold            2310DFO             NM FIBERREADY ENT END DIV 2300 IV EA B $10.78 20.19% $8.60 See Labor Rate NA

Wiremold            2310DFO-WH          NM FIBERREADY ENT END DIV 2300 EA B $10.78 20.19% $8.60 See Labor Rate NA

Wiremold            2311                NM FLAT 90 D. ELBOW 2300 IVORY EA B $2.91 20.31% $2.32 See Labor Rate NA

Wiremold            2311DFO             NM FIBERREADY DIV FLAT ELBOW EA B $4.12 21.71% $3.23 See Labor Rate NA

Wiremold            2311DFO-WH          
NM FIBERREADY DIV FLAT ELBOW 

2300 W
EA B $4.12 21.71% $3.23 See Labor Rate NA

Wiremold            2311-WH             NM FLAT 90 D. ELBOW 2300 WHITE EA B $2.91 20.31% $2.32 See Labor Rate NA

Wiremold            2315                NM TEE 2300 IVORY EA B $3.53 20.09% $2.82 See Labor Rate NA

Wiremold            2315-WH             NM TEE 2300 WHITE EA B $3.53 20.09% $2.82 See Labor Rate NA

Wiremold            2317                NM INT. ELBOW 2300 IVORY EA B $2.91 20.31% $2.32 See Labor Rate NA

Wiremold            2317DFO             NM FIBERREADY DIV INT. ELBOW EA B $4.12 21.71% $3.23 See Labor Rate NA

Wiremold            2317DFO-WH          
NM FIBERREADY DIV INT. ELBOW 

2300WH
EA B $4.12 21.71% $3.23 See Labor Rate NA

Wiremold            2317-WH             NM INT. ELBOW 2300 WHITE EA B $2.91 20.31% $2.32 See Labor Rate NA

Wiremold            2318                NM EXT. ELBOW 2300 IVORY EA B $2.91 20.31% $2.32 See Labor Rate NA

Wiremold            2318DFO             NM FIBERREADY DIV EXT. ELBOW EA B $4.21 23.08% $3.24 See Labor Rate NA

Wiremold            2318DFO-WH          
NM FIBERREADY DIV EXT. ELBOW 

2300 W
EA B $4.21 23.08% $3.24 See Labor Rate NA

Wiremold            2318-WH             NM EXT. ELBOW 2300 WHITE EA B $2.91 20.31% $2.32 See Labor Rate NA

Wiremold            2336                NM ROUND BLANK COVER 2300 EA B $6.98 21.69% $5.47 See Labor Rate NA

Wiremold            2336-WH             NM ROUND BLANK COVER 2300 EA B $6.98 21.69% $5.47 See Labor Rate NA

Wiremold            2337A               NM ROUND BOX EXT. 2300 IVORY EA B $15.53 20.21% $12.39 See Labor Rate NA

Wiremold            2337A-WH            NM ROUND BOX EXT. 2300 WHITE EA B $15.53 20.21% $12.39 See Labor Rate NA
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Wiremold            2338A               NM ROUND FIXTURE BOX 2300 IVORY EA B $15.53 20.21% $12.39 See Labor Rate NA

Wiremold            2338A-WH            NM ROUND FIXTURE BOX 2300 WHITE EA B $15.53 20.21% $12.39 See Labor Rate NA

Wiremold            2344                
NM EXTRA DEEP DEVICE BOX 2300 

IVORY
EA B $13.00 20.19% $10.38 See Labor Rate NA

Wiremold            2344-2              NM EXTRA DEEP DEVICE BOX 2G 2300 EA B $16.22 20.19% $12.95 See Labor Rate NA

Wiremold            2344-2-WH           
NM EXTRA DEEP DEVICE BOX 2G 2300 

WH
EA B $16.22 20.19% $12.95 See Labor Rate NA

Wiremold            2344D               NM EXTRA DEEP DIV DEVICE BOX EA B $15.39 25.14% $11.52 See Labor Rate NA

Wiremold            2344D-WH            
NM EXTRA DEEP DIV DEVICE BOX 

2300 W
EA B $15.39 25.14% $11.52 See Labor Rate NA

Wiremold            2344SD-2A           
NM 2G DEEP DIV OVER RCWY DEV 

BOX IV
EA B $17.41 20.17% $13.90 See Labor Rate NA

Wiremold            2344SD-2AWH         
NM 2G DEEP DIV OVER RCWY DEV 

BOX WH
EA B $17.41 20.17% $13.90 See Labor Rate NA

Wiremold            2344-WH             
NM EXTRA DEEP DEVICE BOX 2300 

WHITE
EA B $13.00 20.19% $10.38 See Labor Rate NA

Wiremold            2347                NM DEVICE BOX 2300 IVORY EA B $6.87 20.24% $5.48 See Labor Rate NA

Wiremold            2347-2              NM DEVICE BOX 2G 2300 IVORY EA B $10.20 20.19% $8.14 See Labor Rate NA

Wiremold            2347-2-WH           NM DEVICE BOX 2G 2300 WHITE EA B $10.20 20.19% $8.14 See Labor Rate NA

Wiremold            2347-WH             NM DEVICE BOX 2300 WHITE EA B $6.87 20.24% $5.48 See Labor Rate NA

Wiremold            2348                NM DEEP DEVICE BOX 2300 IVORY EA B $7.79 20.23% $6.21 See Labor Rate NA

Wiremold            2348-2              NM DEEP DEVICE BOX 2G 2300 IVORY EA B $12.65 20.16% $10.10 See Labor Rate NA

Wiremold            2348-2-WH           NM DEEP DEVICE BOX 2G 2300 WHITE EA B $12.65 20.16% $10.10 See Labor Rate NA

Wiremold            2348-3              NM DEEP DEVICE BOX 3G 2300 IVORY EA B $19.27 21.69% $15.09 See Labor Rate NA

Wiremold            2348-3-WH           NM DEEP DEVICE BOX 3G 2300 WHITE EA B $19.27 21.69% $15.09 See Labor Rate NA

Wiremold            2348AMP             
NM DEEP BOX W/MAG & GROM 2300 

IVORY
EA B $16.07 23.16% $12.35 See Labor Rate NA

Wiremold            2348AMP-WH          
NM DEEP BOX W/MAG & GROM 2300 

WHITE
EA B $16.07 23.16% $12.35 See Labor Rate NA

Wiremold            2348D               NM DEEP DIV DEVICE BOX 2300 EA B $14.00 21.68% $10.96 See Labor Rate NA

Wiremold            2348D-WH            NM DEEP DIV DEVICE BOX 2300 EA B $14.00 21.68% $10.96 See Labor Rate NA

Wiremold            2348S/51            NM SHALLOW EXT. BOX 2300 IVORY EA B $6.60 20.19% $5.27 See Labor Rate NA

Wiremold            2348S/51-WH         NM SHALLOW EXT. BOX 2300 WHITE EA B $6.60 20.19% $5.27 See Labor Rate NA

Wiremold            2348-WH             NM DEEP DEVICE BOX 2300 WHITE EA B $7.79 20.23% $6.21 See Labor Rate NA

Wiremold            2389                NM REDUCING CONNECTOR 2300 EA B $4.34 21.63% $3.40 See Labor Rate NA

Wiremold            2389A               NM REDUCING CONNECTOR 2300 EA B $4.85 20.26% $3.87 See Labor Rate NA

Wiremold            2389A-WH            
NM REDUCING CONNECTOR 2300 

WHITE
EA B $4.85 20.26% $3.87 See Labor Rate NA

Wiremold            2389-WH             
NM REDUCING CONNECTOR 2300 

WHITE
EA B $4.34 21.63% $3.40 See Labor Rate NA

Wiremold            2400B-10FW          BASE-FOG WHITE FT B $1.67 21.65% $1.31 See Labor Rate NA

Wiremold            2400BC-FW           BASE AND COVER-FOG WHITE FT B $2.98 20.19% $2.38 See Labor Rate NA

Wiremold            2400BD-FW           BASE-FOG WHITE FT B $2.27 20.34% $1.81 See Labor Rate NA

Wiremold            2400B-FW            BASE-FOG WHITE FT B $1.62 20.19% $1.29 See Labor Rate NA

Wiremold            2400C-FW            COVER-FOG WHITE FT B $1.48 20.19% $1.18 See Labor Rate NA

Wiremold            2400WC              STL WIRE CLIP 2400 EA B $0.62 21.31% $0.49 See Labor Rate NA

Wiremold            2401                STL COUPLING 2400 EA B $0.73 21.62% $0.57 See Labor Rate NA

Wiremold            2401D               STL COUPLING 2400 EA B $2.81 21.55% $2.20 See Labor Rate NA

Wiremold            2406-FW             COVER CLIP-FOG WHITE EA B $1.47 21.85% $1.15 See Labor Rate NA

Wiremold            2407-2CMFW          106 DEVICE BKT AND FRAME EA B $17.44 25.18% $13.05 See Labor Rate NA

Wiremold            2407-2TJFW          106 DEVICE BKT AND FRAME EA B $17.44 25.18% $13.05 See Labor Rate NA

Wiremold            2407-3TJFW          106 DEVICE BKT AND FRAME EA B $17.44 25.18% $13.05 See Labor Rate NA

Wiremold            2409                STL GRND CLAMP 2400 EA B $5.25 21.71% $4.11 See Labor Rate NA

Wiremold            2410A-FW            ENTRANCE END FITTING-FOG WHITE EA B $6.96 21.69% $5.45 See Labor Rate NA

Wiremold            2410BD-FW           DIV BLANK END FITTING-FOG WHITE EA B $1.16 23.19% $0.89 See Labor Rate NA

Wiremold            2410B-FW            BLANK END FITTING-FOG WHITE EA B $1.03 21.88% $0.80 See Labor Rate NA

Wiremold            2410C-FW            ENTRANCE END FITTING-FOG WHITE EA B $18.01 23.19% $13.83 See Labor Rate NA

Wiremold            2410C-WH            ENTRANCE END FITTING 2400 WH EA B $18.00 23.17% $13.83 See Labor Rate NA

Wiremold            2410DFO-FW          FIBERREADY DIV ENT END FIT-FOG EA B $32.41 21.68% $25.38 See Labor Rate NA

Wiremold            2410D-FW            ENTRANCE END FITTING-FOG WHITE EA B $17.02 23.18% $13.08 See Labor Rate NA

Wiremold            2410FC-FW           FULL CAP ENT END FIT-FOG WHITE EA B $25.21 23.19% $19.36 See Labor Rate NA

Wiremold            2411DFO-FW          FIBERREADY DIV FLAT ELB-FOG EA B $21.06 21.68% $16.49 See Labor Rate NA
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Wiremold            2411D-FW            DIVIDED FLAT ELBOW-FOG WHITE EA B $9.00 21.66% $7.05 See Labor Rate NA

Wiremold            2411FO-FW           FIBERREADY FLAT ELBOW-FOG EA B $20.38 21.69% $15.96 See Labor Rate NA

Wiremold            2411M-FW            FLAT ELBOW-FOG WHITE EA B $8.41 23.13% $6.46 See Labor Rate NA

Wiremold            2415DFO-FW          FIBERREADY DIV TEE-FOG WHITE EA B $26.45 23.18% $20.32 See Labor Rate NA

Wiremold            2415FO-FW           FIBERREADY TEE-FOG WHITE EA B $25.30 23.19% $19.43 See Labor Rate NA

Wiremold            2415M-FW            TEE-FOG WHITE EA B $12.88 25.16% $9.64 See Labor Rate NA

Wiremold            2417DFO-FW          FIBERREADY DIV INT ELB-FOG WHITE EA B $21.53 23.18% $16.54 See Labor Rate NA

Wiremold            2417D-FW            DIVIDED INTERNAL ELBOW-FOG EA B $8.32 23.20% $6.39 See Labor Rate NA

Wiremold            2417FO-FW           FIBERREADY INT ELBOW-FOG WHITE EA B $20.44 23.19% $15.70 See Labor Rate NA

Wiremold            2417M-FW            INTERNAL ELBOW-FOG WHITE EA B $7.13 21.70% $5.58 See Labor Rate NA

Wiremold            2418DFO-FW          FIBERREADY DIV EXT ELB-FOG EA B $24.03 23.19% $18.46 See Labor Rate NA

Wiremold            2418FO-FW           FIBERREADY EXT ELBOW-FOG WHITE EA B $23.01 23.17% $17.68 See Labor Rate NA

Wiremold            2418M-FW            EXTERNAL ELBOW-FOG WHITE EA B $12.40 23.17% $9.53 See Labor Rate NA

Wiremold            241-H/BTC           FIT-241 (HOOD/BASE/BARRIER) EA B $139.09 20.19% $111.00 See Labor Rate NA

Wiremold            2426-FW             LAMP HOLDER-FOG WHITE EA B $17.31 23.19% $13.30 See Labor Rate NA

Wiremold            2444-2FW            2G EXT DEEP DEVICE BOX-FOG EA B $23.29 21.70% $18.24 See Labor Rate NA

Wiremold            2444-2LSFW          2G DEVICE BOX-FOG WHITE EA B $27.20 23.16% $20.90 See Labor Rate NA

Wiremold            2444D-2AFW          2G DIV DEVICE BOX-FOG WHITE EA B $41.44 21.69% $32.45 See Labor Rate NA

Wiremold            2444D-2NFW          2G DIV DEVICE BOX-FOG WHITE EA B $32.74 21.68% $25.64 See Labor Rate NA

Wiremold            2444D-FW            DEVICE BOX-FOG WHITE EA B $24.03 23.19% $18.46 See Labor Rate NA

Wiremold            2444-FW             EXTRA DEEP DEVICE BOX-FOG EA B $23.03 23.17% $17.69 See Labor Rate NA

Wiremold            2448-2FW            2G DEVICE BOX-FOG WHITE EA B $26.11 21.67% $20.45 See Labor Rate NA

Wiremold            2448-FW             DEVICE BOX-FOG WHITE EA B $12.18 21.68% $9.54 See Labor Rate NA

Wiremold            2448-WH             SWITCH & RECEPT BOX 2400 WH EA B $12.19 21.70% $9.54 See Labor Rate NA

Wiremold            2450-FW             5507 ADAPTER PLATE-FOG WHITE EA B $6.90 23.12% $5.31 See Labor Rate NA

Wiremold            2451H-FW            BACK FEED FITTING-FOG WHITE EA B $13.87 25.13% $10.38 See Labor Rate NA

Wiremold            2451H-WH            BACK FEED FITTING WH EA B $13.88 25.16% $10.39 See Labor Rate NA

Wiremold            2475D-FW            BRIDGE FITTING-FOG WHITE EA B $70.10 20.19% $55.95 See Labor Rate NA

Wiremold            24DWND-FW           DWND DEV BKT DEC-FOG WHITE EA B $16.67 23.18% $12.81 See Labor Rate NA

Wiremold            24DWNR-FW           DWND DEV BKT DUP-FOG WHITE EA B $16.67 23.18% $12.81 See Labor Rate NA

Wiremold            24R312TRS15WH       TR PLGMD 3FT 2400 WH SGL CRT EA B $135.81 20.19% $108.39 See Labor Rate NA

Wiremold            24R512TRS15WH       TR PLGMD 5FT 2400 WH SGL CRT EA B $202.00 20.19% $161.22 See Labor Rate NA

Wiremold            24S3612GBA99IV      PLGMD 20A 36IN. 12IN. OC DUAL CIR EA B $88.30 25.17% $66.08 See Labor Rate NA

Wiremold            24S3612GBX99IV      PLGMD 20A 36IN. 12IN. OC SNGL CIR EA B $59.06 23.17% $45.37 See Labor Rate NA

Wiremold            24S6012GBA99IV      PLGMD 20A 60IN. 12IN. OC DUAL CIR EA B $147.16 25.16% $110.13 See Labor Rate NA

Wiremold            24S6012GBX99IV      PLGMD 20A 60IN. 12IN. OC SNGL CIR EA B $98.43 23.17% $75.62 See Labor Rate NA

Wiremold            24S6012IGX99IV      PLGMD 20A 60IN.12IN.OC WIRED IG EA B $116.54 25.16% $87.22 See Labor Rate NA

Wiremold            24S7212GBA99IV      PLGMD 20A 72IN. 12IN. OC DUAL CIR EA B $176.56 25.16% $132.13 See Labor Rate NA

Wiremold            24S7212GBX99IV      PLGMD 20A 72IN. 12IN. OC SNGL CIR EA B $118.10 23.17% $90.73 See Labor Rate NA

Wiremold            24S7212IGX99IV      PLGMD 20A 72IN.12IN.OC WIRED IG EA B $139.88 25.16% $104.68 See Labor Rate NA

Wiremold            24S7218GBA99IV      PLGMD 20A 72IN. 18IN. OC DUAL CIR EA B $130.85 25.16% $97.93 See Labor Rate NA

Wiremold            24S7218GBX99IV      PLGMD 20A 72IN.18IN.OC SNGL CIR EA B $91.41 23.17% $70.23 See Labor Rate NA

Wiremold            24S7218IGX99IV      PLGMD 20A 72IN.18IN.OC WIRED IG EA B $106.38 25.16% $79.61 See Labor Rate NA

Wiremold            24S7224GBA99IV      PLGMD 20A 72IN. 24IN. OC DUAL CIR EA B $108.00 25.16% $80.83 See Labor Rate NA

Wiremold            24S7224GBX99IV      PLGMD 20A 72IN. 24IN. OC SNGL CIR EA B $81.02 25.17% $60.63 See Labor Rate NA

Wiremold            24S7224IGX99IV      PLGMD 20A 72IN.24IN.OC WIRED IG EA B $89.67 25.16% $67.11 See Labor Rate NA

Wiremold            25AM10FO            FIBERREADY ENT FTG FOR 25D & AM EA B $14.65 23.16% $11.26 See Labor Rate NA

Wiremold            25AM-AP             ACCESSORY PACK 25DTP/AMDTP EA B $19.41 20.21% $15.49 See Labor Rate NA

Wiremold            25DTC-3S2           COMM PLATE W/SERIES 2 BEZEL EA B $21.98 23.17% $16.89 See Labor Rate NA

Wiremold            25DTC-4             TPP BLANK STEEL IVRY 10FT. EA B $165.69 20.19% $132.24 See Labor Rate NA

Wiremold            25DTC-412           TPP BLANK STEEL IVRY 12FT. EA B $190.76 20.19% $152.25 See Labor Rate NA

Wiremold            25DTC-415           TPP BLANK STEEL IVRY 15FT. EA B $215.58 20.19% $172.05 See Labor Rate NA

Wiremold            25DTC-ACT           25DTC ACTIVATE CVR BEZEL EA B $21.23 21.68% $16.63 See Labor Rate NA

Wiremold            25DTC-CVR           TPP COMM CVR-25DTP/25DTC 8IN. EA B $17.20 21.69% $13.47 See Labor Rate NA

Wiremold            25DTP-4             TPP IVRY 2-20A DPLX 10FT. EA B $180.45 20.19% $144.02 See Labor Rate NA

Wiremold            25DTP-412           TPP IVRY 2-20A DPLX 12FT. EA B $226.88 20.19% $181.07 See Labor Rate NA

Wiremold            25DTP-415           TPP IVRY 2-20A DPLX 15FT. EA B $291.88 20.19% $232.95 See Labor Rate NA

Wiremold            25DTP-4ACT          TPP IVRY 2-20A DPLX 10FT. EA B $199.41 21.68% $156.17 See Labor Rate NA

Wiremold            25DTP-4D            TPP IVRY DED/ISOL GRD 10FT. EA B $215.34 20.19% $171.86 See Labor Rate NA

Wiremold            25DTP-A             SGL RECPT CVR 1.40IN. EA B $35.60 21.68% $27.88 See Labor Rate NA

Wiremold            25DTP-B             DPLX RECPT CVR EA B $33.96 20.19% $27.10 See Labor Rate NA

Wiremold            25DTP-L             GFCI/SURGE DEVICE CVR EA B $35.60 21.68% $27.88 See Labor Rate NA

Page 1958 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Wiremold            2600-10             STL RACEWAY 10 FT. 2600 FT B $4.58 20.19% $3.66 See Labor Rate NA

Wiremold            2600WC              STL WIRE CLIP 2600 EA B $1.00 22.97% $0.77 See Labor Rate NA

Wiremold            2602                FIBER BUSHING 2600 EA B $1.57 23.07% $1.21 See Labor Rate NA

Wiremold            2611                STL FLAT 90 D. ELBOW 2600 EA B $12.23 21.70% $9.58 See Labor Rate NA

Wiremold            2642D               STL JUNCTION BOX 2600 EA B $18.69 21.70% $14.63 See Labor Rate NA

Wiremold            2686FO              STL FIBERREADY TRANS. FEED FIT EA B $17.33 23.18% $13.31 See Labor Rate NA

Wiremold            2700                NM UNIDUCT RACEWAY 2700 IVORY FT B $1.73 20.39% $1.38 See Labor Rate NA

Wiremold            2700-FW             NM UNIDUCT RCWY 2700 FOG WHITE FT B $1.73 20.39% $1.38 See Labor Rate NA

Wiremold            2700L8              NM UNIDUCT RACEWAY 2700 8FT. FT B $1.73 20.39% $1.38 See Labor Rate NA

Wiremold            2700L8-FW           
NM UNIDUCT RACEWAY 2700 8FT. 

FOG WH
FT B $1.73 20.39% $1.38 See Labor Rate NA

Wiremold            2700L8-WH           
NM UNIDUCT RACEWAY 2700 8FT. 

WHITE
FT B $1.73 20.39% $1.38 See Labor Rate NA

Wiremold            2700WC              NM WIRE CLIP 2700 IVORY EA B $0.37 21.13% $0.29 See Labor Rate NA

Wiremold            2700-WH             NM UNIDUCT RCWY 2700 WHITE FT B $1.73 20.39% $1.38 See Labor Rate NA

Wiremold            2706                NM COVER CLIP 2700 IVORY EA B $1.73 21.60% $1.36 See Labor Rate NA

Wiremold            2706-FW             NM COVER CLIP 2700 FOG WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2706-WH             NM COVER CLIP 2700 WHITE EA B $1.73 21.60% $1.36 See Labor Rate NA

Wiremold            2710B               NM BLANK END FTG 2700 IVORY EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2710B-FW            NM BLANK END FTG 2700 FOG WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2710B-WH            NM BLANK END FTG 2700 WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2711                NM FLAT 90 D. ELBOW 2700 IVORY EA B $1.73 21.60% $1.36 See Labor Rate NA

Wiremold            2711-FW             NM FLAT 90 D. ELBOW 2700 FOG EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2711-WH             NM FLAT 90 D. ELBOW 2700 WHITE EA B $1.73 21.60% $1.36 See Labor Rate NA

Wiremold            2715                NM TEE 2700 IVORY EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2715-FW             NM TEE 2700 FOG WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2715-WH             NM TEE 2700 WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2717                NM INT. ELBOW 2700 IVORY EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2717-FW             NM INT. ELBOW 2700 FOG WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2717-WH             NM INT. ELBOW 2700 WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2718                NM EXT. ELBOW 2700 IVORY EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2718-FW             NM EXT. ELBOW 2700 FOG WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2718-WH             NM EXT. ELBOW 2700 WHITE EA B $1.74 21.79% $1.36 See Labor Rate NA

Wiremold            2786                NM DROP CEILING CONNECTOR 2700 EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2786-FW             
NM DROP CEILING CONNECTOR 

2700FOG W
EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2786-WH             
NM DROP CEILING CONNECTOR 2700 

WH
EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2800                NM UNIDUCT RACEWAY 2800 IVORY FT B $2.20 20.19% $1.76 See Labor Rate NA

Wiremold            2800-FW             NM UNIDUCT RCWY 2800 FOG WHITE FT B $2.20 20.19% $1.76 See Labor Rate NA

Wiremold            2800L8              NM UNIDUCT RACEWAY 2800 8FT. FT B $2.20 20.19% $1.76 See Labor Rate NA

Wiremold            2800L8-FW           
NM UNIDUCT RACEWAY 2800 8FT. 

FOG WH
FT B $2.20 20.19% $1.76 See Labor Rate NA

Wiremold            2800L8-WH           
NM UNIDUCT RACEWAY 2800 8FT. 

WHITE
FT B $2.20 20.19% $1.76 See Labor Rate NA

Wiremold            2800WC              NM WIRE CLIP 2800 IVORY EA B $0.51 23.60% $0.39 See Labor Rate NA

Wiremold            2800-WH             NM UNIDUCT RCWY 2800 WHITE FT B $2.20 20.19% $1.76 See Labor Rate NA

Wiremold            2806                NM COVER CLIP 2800 IVORY EA B $1.86 21.69% $1.46 See Labor Rate NA

Wiremold            2806-FW             NM COVER CLIP 2800 FOG WHITE EA B $1.86 21.69% $1.46 See Labor Rate NA

Wiremold            2806-WH             NM COVER CLIP 2800 WHITE EA B $1.86 21.69% $1.46 See Labor Rate NA

Wiremold            2810B               NM BLANK END FTG 2800 IVORY EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2810B-FW            NM BLANK END FTG 2800 FOG WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2810B-WH            NM BLANK END FTG 2800 WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2811                NM FLAT 90 D. ELBOW 2800 IVORY EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2811FO              NM FLAT ELBOW FO/CAT5 2800 IVORY EA B $2.64 21.77% $2.07 See Labor Rate NA

Wiremold            2811FO-FW           
NM FLAT ELBOW FO/CAT5 2800 FOG 

WHIT
EA B $2.64 21.77% $2.07 See Labor Rate NA

Wiremold            2811FO-WH           NM FLAT ELBOW FO/CAT5 2800 EA B $2.64 21.77% $2.07 See Labor Rate NA

Wiremold            2811-FW             NM FLAT 90 D.ELBOW 2800 FOG EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2811-WH             NM FLAT 90 D.ELBOW 2800 WH EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2815                NM TEE 2800 IVORY EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2815FO              NM TEE FO/CAT5 2800 IVORY EA B $2.97 23.12% $2.28 See Labor Rate NA
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Wiremold            2815FO-FW           NM TEE FO/CAT5 2800 FOG WHITE EA B $2.92 23.05% $2.25 See Labor Rate NA

Wiremold            2815FO-WH           NM TEE FO/CAT5 2800 WHITE EA B $2.97 23.12% $2.28 See Labor Rate NA

Wiremold            2815-FW             NM TEE 2800 FOG WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2815-WH             NM TEE 2800 WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2817                NM INT. ELBOW 2800 IVORY EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2817FO              NM INT. ELBOW FO/CAT5 2800 IVORY EA B $2.78 23.20% $2.14 See Labor Rate NA

Wiremold            2817FO-FW           
NM INT. ELBOW FO/CAT5 2800 FOG 

WHIT
EA B $2.78 23.20% $2.14 See Labor Rate NA

Wiremold            2817FO-WH           NM INT. ELBOW FO/CAT5 2800 WHITE EA B $2.78 23.20% $2.14 See Labor Rate NA

Wiremold            2817-FW             NM INT. ELBOW 2800 FOG WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2817-WH             NM INT. ELBOW 2800 WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2818                NM EXT. ELBOW 2800 IVORY EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2818FO              NM EXT. ELBOW FO/CAT5 2800 IVORY EA B $2.72 23.01% $2.09 See Labor Rate NA

Wiremold            2818FO-FW           
NM EXT. ELBOW FO/CAT5 2800 FOG 

WHIT
EA B $2.72 23.01% $2.09 See Labor Rate NA

Wiremold            2818FO-WH           NM EXT. ELBOW FO/CAT5 2800 WHITE EA B $2.72 23.01% $2.09 See Labor Rate NA

Wiremold            2818-FW             NM EXT. ELBOW 2800 FOG WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2818-WH             NM EXT. ELBOW 2800 WHITE EA B $1.87 21.87% $1.46 See Labor Rate NA

Wiremold            2886                NM DROP CEILING CONNECTOR 2800 EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2886-FW             
NM DROP CEILING CONNECTOR 2800 

FOGW
EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2886-WH             
NM DROP CEILING CONNECTOR 2800 

WH
EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2889                NM REDUCING CONNECTOR 2800 EA B $2.22 25.21% $1.66 See Labor Rate NA

Wiremold            2889-FW             
NM REDUCING CONNECTOR 2800 

FOG WHIT
EA B $2.22 25.21% $1.66 See Labor Rate NA

Wiremold            2889-WH             
NM REDUCING CONNECTOR 2800 

WHITE
EA B $2.22 25.21% $1.66 See Labor Rate NA

Wiremold            2900                NM UNIDUCT RACEWAY 2900 IVORY FT B $2.78 20.19% $2.22 See Labor Rate NA

Wiremold            2900-FW             
NM UNIDUCT RACEWAY 2900 FOG 

WHITE
FT B $2.78 20.19% $2.22 See Labor Rate NA

Wiremold            2900L8              NM UNIDUCT RACEWAY 2900 8FT. FT B $2.78 20.19% $2.22 See Labor Rate NA

Wiremold            2900L8-FW           
NM UNIDUCT RACEWAY 2900 8FT. 

FOG WH
FT B $2.78 20.19% $2.22 See Labor Rate NA

Wiremold            2900L8-WH           
NM UNIDUCT RACEWAY 2900 8FT. 

WHITE
FT B $2.78 20.19% $2.22 See Labor Rate NA

Wiremold            2900WC              NM WIRE CLIP 2900 IVORY EA B $0.64 23.45% $0.49 See Labor Rate NA

Wiremold            2900-WH             NM UNIDUCT RACEWAY 2900 WHITE FT B $2.78 20.19% $2.22 See Labor Rate NA

Wiremold            2906                NM COVER CLIP 2900 IVORY EA B $1.97 21.78% $1.54 See Labor Rate NA

Wiremold            2906-FW             NM COVER CLIP 2900 FOG WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2906-WH             NM COVER CLIP 2900 WHITE EA B $1.97 21.78% $1.54 See Labor Rate NA

Wiremold            2910B               NM BLANK END FTG 2900 IVORY EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2910B-FW            NM BLANK END FTG 2900 FOG WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2910B-WH            NM BLANK END FTG 2900 WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2911                NM FLAT 90 D. ELBOW 2900 IVORY EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2911FO              NM FLAT ELBOW FO/CAT5 2900 IVORY EA B $3.09 21.65% $2.42 See Labor Rate NA

Wiremold            2911FO-FW           
NM FLAT ELBOW FO/CAT5 2900 FOG 

WHIT
EA B $3.07 21.66% $2.40 See Labor Rate NA

Wiremold            2911FO-WH           NM FLAT ELBOW FO/CAT5 2900 EA B $3.09 21.65% $2.42 See Labor Rate NA

Wiremold            2911-FW             NM FLAT 90 D. ELBOW 2900 FOG EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2911-WH             NM FLAT 90 D. ELBOW 2900 WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2915                NM TEE 2900 IVORY EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2915FO              NM TEE FO/CAT5 2900 IVORY EA B $3.27 23.28% $2.51 See Labor Rate NA

Wiremold            2915FO-FW           NM TEE FO/CAT5 2900 FOG WHITE EA B $3.27 23.28% $2.51 See Labor Rate NA

Wiremold            2915FO-WH           NM TEE FO/CAT5 2900 WHITE EA B $3.27 23.28% $2.51 See Labor Rate NA

Wiremold            2915-FW             NM TEE 2900 FOG WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2915-WH             NM TEE 2900 WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2917                NM INT. ELBOW 2900 IVORY EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2917FO              NM INT. ELBOW FO/CAT5 2900 IVORY EA B $3.27 23.28% $2.51 See Labor Rate NA

Wiremold            2917FO-FW           
NM INT. ELBOW FO/CAT5 2900 FOG 

WHIT
EA B $3.27 23.28% $2.51 See Labor Rate NA

Wiremold            2917FO-WH           NM INT. ELBOW FO/CAT5 2900 WHITE EA B $3.27 23.28% $2.51 See Labor Rate NA
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Wiremold            2917-FW             NM INT. ELBOW 2900 FOG WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2917-WH             NM INT. ELBOW 2900 WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2918                NM EXT. ELBOW 2900 IVORY EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2918FO              NM EXT. ELBOW FO/CAT5 2900 IVORY EA B $3.46 21.60% $2.71 See Labor Rate NA

Wiremold            2918FO-FW           
NM EXT. ELBOW FO/CAT5 2900 FOG 

WHIT
EA B $3.27 23.28% $2.51 See Labor Rate NA

Wiremold            2918FO-WH           NM EXT. ELBOW FO/CAT5 2900 WHITE EA B $3.46 21.60% $2.71 See Labor Rate NA

Wiremold            2918-FW             NM EXT. ELBOW 2900 FOG WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2918-WH             NM EXT. ELBOW 2900 WHITE EA B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            2986                NM DROP CEILING CONNECTOR 2900 EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2986-FW             
NM DROP CEILING CONNECTOR 2900 

FOG
EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2986-WH             
NM DROP CEILING CONNECTOR 2900 

WH
EA B $2.18 21.79% $1.71 See Labor Rate NA

Wiremold            2989                NM REDUCING CONNECTOR 2900 EA B $2.49 25.08% $1.87 See Labor Rate NA

Wiremold            2989A               NM REDUCING CONNECTOR 2900 EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            2989A-FW            
NM REDUCING CONNECTOR 2900 

FOG WHIT
EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            2989A-WH            
NM REDUCING CONNECTOR 2900 

WHITE
EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            2989-FW             
NM REDUCING CONNECTOR 2900 

FOG WHIT
EA B $2.49 25.08% $1.87 See Labor Rate NA

Wiremold            2989-WH             
NM REDUCING CONNECTOR 2900 

WHITE
EA B $2.49 25.08% $1.87 See Labor Rate NA

Wiremold            2PFKIT              
FLOORPORT BRKT FOR DUAL PART 

FEED
EA B $6.13 21.72% $4.80 See Labor Rate NA

Wiremold            300                 NM DUCT 300 IVORY FT B $1.08 20.19% $0.86 See Labor Rate NA

Wiremold            306                 NM COULPLING 300 IVORY EA B $0.78 21.98% $0.61 See Labor Rate NA

Wiremold            30A-MK1             HARDWARE KIT, 30A Z BRACKET EA B $34.72 25.16% $25.98 See Labor Rate NA

Wiremold            30A-MK2             HARDWARE KIT, 30A L BRACKET EA B $30.77 25.16% $23.03 See Labor Rate NA

Wiremold            30A-MK3             HARDWARE KIT, 30A SWIVEL MOUNT EA B $45.29 25.16% $33.89 See Labor Rate NA

Wiremold            30A-MK4             HARDWARE KIT, 30A, DROP-IN CLIP EA B $20.23 25.16% $15.14 See Labor Rate NA

Wiremold            30TC-212V           TPP IVRY COMM 12FT. EA B $284.06 21.68% $222.47 See Labor Rate NA

Wiremold            30TC-215V           TPP IVRY COMM 15FT EA B $337.74 23.17% $259.47 See Labor Rate NA

Wiremold            30TC-2V             TPP IVRY COMM 10FT. EA B $243.75 20.19% $194.54 See Labor Rate NA

Wiremold            30TC-3S2            TPP ADD-ON PLATE W/ORT BEZEL EA B $20.50 23.18% $15.75 See Labor Rate NA

Wiremold            30TC-412V           TPP IVRY COMM 12FT. EA B $417.99 23.17% $321.13 See Labor Rate NA

Wiremold            30TC-415V           TPP IVRY COMM 15FT. EA B $462.29 21.68% $362.06 See Labor Rate NA

Wiremold            30TC-4V             TPP IVRY COMM 10FT. EA B $342.52 20.19% $273.37 See Labor Rate NA

Wiremold            30TC-CVR            TPP 12IN. COMM CVR-30TP/30TC EA B $16.84 23.17% $12.94 See Labor Rate NA

Wiremold            30TP-212V           TPP IVRY 2-20A DPLX 12FT. EA B $302.01 20.19% $241.03 See Labor Rate NA

Wiremold            30TP-2V             TPP IVRY 2-20A DPLX 10FT. EA B $272.31 20.19% $217.33 See Labor Rate NA

Wiremold            30TP-412V           TPP IVRY 2-20A DPLX 12FT. EA B $472.32 20.19% $376.96 See Labor Rate NA

Wiremold            30TP-412V3S2        TPP W/LPB & S2 JACKS EA B $591.11 25.16% $442.37 See Labor Rate NA

Wiremold            30TP-4V             TPP IVRY 2-20A DPLX 10FT. EA B $383.45 20.19% $306.03 See Labor Rate NA

Wiremold            30TP-4V3S2          TPP W/LPB & S2 JACKS EA B $462.79 23.17% $355.54 See Labor Rate NA

Wiremold            30TP-A              SGL RECPT CVR 1.40IN. EA B $17.97 21.68% $14.07 See Labor Rate NA

Wiremold            30TP-AP             ACESRY PACK 30TP-2/30TP-4 EA B $20.89 21.67% $16.36 See Labor Rate NA

Wiremold            30TP-B              DPLX RECPT CVR EA B $17.02 20.19% $13.58 See Labor Rate NA

Wiremold            30TP-C              SGL GANG CVR EA B $17.02 20.19% $13.58 See Labor Rate NA

Wiremold            30TP-J              LOCK RECPT CVR 1.59IN. EA B $17.02 20.19% $13.58 See Labor Rate NA

Wiremold            30TP-L              GFCI/SURGE DEVICE CVR EA B $17.97 21.68% $14.07 See Labor Rate NA

Wiremold            311                 NM FLAT ELBOW 300 IVORY EA B $1.40 21.68% $1.10 See Labor Rate NA

Wiremold            317                 NM INT. ELBOW 300 IVORY EA B $1.40 21.68% $1.10 See Labor Rate NA

Wiremold            318                 NM EXT. ELBOW 300 IVORY EA B $1.40 21.68% $1.10 See Labor Rate NA

Wiremold            3A44B2-1            30 AMP STRIP,48 INCHES LONG,24 EA B $292.57 25.16% $218.95 See Labor Rate NA

Wiremold            3A86B2-1            30 AMP STRIP,70INCHES LONG,36 EA B $323.17 25.16% $241.85 See Labor Rate NA

Wiremold            3B43B2-1-RAM        30A, 48IN, 2 15A CB, 18 5-20R EA B $946.00 25.16% $707.96 See Labor Rate NA

Wiremold            3B44B2-1            POWER COMMANDER, 30A, 48IN, 2 EA B $292.57 25.16% $218.95 See Labor Rate NA

Wiremold            3B53B2-1-AM         30A BLK UNIT,54IN,18 OUTLTS,2 EA B $750.28 25.16% $561.49 See Labor Rate NA

Wiremold            3B86B2-1            30A BLK UNIT, 70IN, 36 OUTLETS EA B $323.17 25.16% $241.85 See Labor Rate NA

Wiremold            4001A               STL COUPLING 4000 EA B $6.48 20.19% $5.17 See Labor Rate NA
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Wiremold            4001DA              DIVIDER CLIP EA B $1.39 19.94% $1.11 See Labor Rate NA

Wiremold            400BAC              
NM RACEWAY BASE & COVER 

W/ADHES IV
FT B $2.58 20.19% $2.06 See Labor Rate NA

Wiremold            400BAC-WH           
NM RACEWAY BASE & COVER 

W/ADHES WH
FT B $2.58 20.19% $2.06 See Labor Rate NA

Wiremold            400WC               NM WIRE CLIP 400 EA B $0.43 21.00% $0.34 See Labor Rate NA

Wiremold            4011/15RI           NM 2IN. CORNER RADIUS INSERT EA B $11.74 23.15% $9.02 See Labor Rate NA

Wiremold            4011DRI             2IN. DIVIDED CORNER RADIUS EA B $18.23 23.19% $14.00 See Labor Rate NA

Wiremold            4015DRI             2IN. DIVIDED TEE RADIUS INSERT EA B $29.45 23.18% $22.62 See Labor Rate NA

Wiremold            4017/18RI           NM 2IN. RADIUS INSERT INT/EXT EA B $15.31 23.17% $11.76 See Labor Rate NA

Wiremold            406                 NM COVER CLIP 400 IVORY EA B $0.67 19.67% $0.54 See Labor Rate NA

Wiremold            406-WH              NM COVER CLIP 400 WHITE EA B $0.67 19.67% $0.54 See Labor Rate NA

Wiremold            40N2B08V            NM RACEWAY BASE 40N IVORY FT B $5.16 25.18% $3.86 See Labor Rate NA

Wiremold            40N2B08WH           NM RACEWAY BASE 40N WHITE FT B $5.16 25.18% $3.86 See Labor Rate NA

Wiremold            40N2C08V            NM RACEWAY COVER 40N IVORY FT B $3.45 25.13% $2.58 See Labor Rate NA

Wiremold            40N2C08WH           NM RACEWAY COVER 40N WHITE FT B $3.45 25.13% $2.58 See Labor Rate NA

Wiremold            40N2F05V            NM BASE SEAM CLIP 40N IVORY EA B $6.92 25.22% $5.17 See Labor Rate NA

Wiremold            40N2F05WH           NM BASE SEAM CLIP 40N WHITE EA B $6.92 25.22% $5.17 See Labor Rate NA

Wiremold            40N2F06V            NM COVER SEAM CLIP 40N IVORY EA B $6.92 25.22% $5.17 See Labor Rate NA

Wiremold            40N2F06WH           NM COVER SEAM CLIP 40N WHITE EA B $6.92 25.22% $5.17 See Labor Rate NA

Wiremold            40N2F11V            NM 2IN.FIBERREADY FLAT ELBOW EA B $24.00 25.15% $17.96 See Labor Rate NA

Wiremold            40N2F11WH           
NM 2IN.FIBERREADY FLAT ELBOW 

40N WH
EA B $24.00 25.15% $17.96 See Labor Rate NA

Wiremold            40N2F15V            NM 2IN.FIBERREADY TEE FITTNG 40N EA B $28.00 25.16% $20.95 See Labor Rate NA

Wiremold            40N2F15WH           
NM 2IN.FIBERREADY TEE FITTNG 40N 

WH
EA B $28.00 25.16% $20.95 See Labor Rate NA

Wiremold            40N2F17V            NM 2IN.FIBERREADY INT. ELBOW 40N EA B $13.32 25.16% $9.97 See Labor Rate NA

Wiremold            40N2F17WH           2IN. FIBERREADY INT. ELBOW 40N WH EA B $13.32 25.16% $9.97 See Labor Rate NA

Wiremold            40N2F19V            NM 2IN.FIBERREADY EXT. ELBOW 40N EA B $16.42 25.15% $12.29 See Labor Rate NA

Wiremold            40N2F19WH           
NM 2IN.FIBERREADY EXT. ELBOW 40N 

WH
EA B $16.42 25.15% $12.29 See Labor Rate NA

Wiremold            40N2F20V            NM END FITTING 40N IVORY EA B $7.21 25.16% $5.40 See Labor Rate NA

Wiremold            40N2F20WH           NM END FITTING 40N WHITE EA B $7.21 25.16% $5.40 See Labor Rate NA

Wiremold            40N2F21V            NM ENTRANCE END FITTING 40N EA B $23.58 25.18% $17.64 See Labor Rate NA

Wiremold            40N2F21WH           NM ENTRANCE END FITTING 40N EA B $23.58 25.18% $17.64 See Labor Rate NA

Wiremold            40N2F31V            NM DEVICE BRACKET & TRIM RING EA B $6.88 25.15% $5.15 See Labor Rate NA

Wiremold            40N2F31WH           
NM DEVICE BRACKET & TRIM RING 

40N W
EA B $6.88 25.15% $5.15 See Labor Rate NA

Wiremold            40N2F55             NM DEVICE BOX 40N NATL EA B $4.49 25.23% $3.36 See Labor Rate NA

Wiremold            40N2F74V            TRANSITION FITTING TO EA B $14.42 23.18% $11.08 See Labor Rate NA

Wiremold            40N2F74WH           TRANSITION FITTING TO EA B $14.42 23.18% $11.08 See Labor Rate NA

Wiremold            40N2FWC             NM WIRE CLIP 40N EA B $0.77 25.16% $0.58 See Labor Rate NA

Wiremold            410B                NM BLANK END FTG 400 IVORY EA B $0.97 20.55% $0.77 See Labor Rate NA

Wiremold            410B-WH             NM BLANK END FTG 400 WHITE EA B $0.97 20.55% $0.77 See Labor Rate NA

Wiremold            411                 NM FLAT 90 D. ELBOW 400 IVORY EA B $2.58 20.19% $2.06 See Labor Rate NA

Wiremold            411-WH              NM FLAT 90 D. ELBOW 400 WHITE EA B $2.58 20.19% $2.06 See Labor Rate NA

Wiremold            415                 NM TEE 400 IVORY EA B $3.38 20.19% $2.70 See Labor Rate NA

Wiremold            415-WH              NM TEE 400 WHITE EA B $3.38 20.19% $2.70 See Labor Rate NA

Wiremold            417                 NM INT. ELBOW 400 IVORY EA B $2.40 20.19% $1.92 See Labor Rate NA

Wiremold            417-WH              NM INT. ELBOW 400 WHITE EA B $2.40 20.19% $1.92 See Labor Rate NA

Wiremold            418                 NM EXTRA ELBOW 400 IVORY EA B $2.40 20.19% $1.92 See Labor Rate NA

Wiremold            418-WH              NM EXTRA ELBOW 400 WHITE EA B $2.40 20.19% $1.92 See Labor Rate NA

Wiremold            421                 MUDCAP FOR PRO SERIES EA B $4.70 21.67% $3.68 See Labor Rate NA

Wiremold            4210                PRO SERIES 1IN AFTERSET EA B $47.61 23.17% $36.58 See Labor Rate NA

Wiremold            4215                PRO SERIES 1 1/2IN AFTERSET EA B $48.58 23.17% $37.32 See Labor Rate NA

Wiremold            4220                PRO SERIES 2IN AFTERSET EA B $49.49 23.18% $38.02 See Labor Rate NA

Wiremold            4225                PRO SERIES 2 1/2IN AFTERSET EA B $50.46 23.17% $38.77 See Labor Rate NA

Wiremold            4230                PRO SERIES 3IN AFTERSET EA B $51.38 23.17% $39.47 See Labor Rate NA

Wiremold            424-1               AFTERSET INSERT EXT 1IN HIGH EA B $10.49 20.16% $8.38 See Labor Rate NA

Wiremold            424-3/4             AFTERSET INSERT EXT 3/4IN HIGH EA B $10.49 20.16% $8.38 See Labor Rate NA

Wiremold            425                 PRESET EXTENSION-1/2IN EA B $13.21 23.17% $10.15 See Labor Rate NA

Wiremold            426                 PRESET EXTENSION-1IN EA B $13.21 23.17% $10.15 See Labor Rate NA
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Wiremold            427                 FIBER LOOP KIT EA B $5.72 25.18% $4.28 See Labor Rate NA

Wiremold            428B075             FLUSH CARPET PLATE-3/4IN CON EA B $10.39 23.17% $7.98 See Labor Rate NA

Wiremold            428B525             FLUSH CARPET PLATE-525 SERIES EA B $10.09 21.67% $7.90 See Labor Rate NA

Wiremold            428BL               FLUSH CARPET PLATE-BLANK EA B $9.93 23.17% $7.63 See Labor Rate NA

Wiremold            428DR               FLUSH CARPET PLATE-SINGLE DPLX EA B $10.90 25.17% $8.16 See Labor Rate NA

Wiremold            428DR2              FLUSH CARPET PLATE-DOUBLE DPLX EA B $10.90 25.17% $8.16 See Labor Rate NA

Wiremold            430AL               SINGLE BLANKING PLATE-ALUM EA B $25.95 25.17% $19.42 See Labor Rate NA

Wiremold            430AL075            SINGLE BLANKING PLATE-3/4IN CON EA B $27.18 25.16% $20.34 See Labor Rate NA

Wiremold            430BR               SINGLE BLANKING PLATE-BRASS EA B $47.41 25.16% $35.48 See Labor Rate NA

Wiremold            430BR075            SINGLE BLANKING PLATE-3/4IN CON EA B $47.18 25.16% $35.31 See Labor Rate NA

Wiremold            430S505             SINGLE TRIM PLATE-505 SERIES EA B $26.69 25.16% $19.98 See Labor Rate NA

Wiremold            431AL               DOUBLE BLANKING PLATE-ALUM EA B $31.22 25.16% $23.36 See Labor Rate NA

Wiremold            431AL075            DOUBLE BLANKING PLATE-3/4IN CON EA B $31.19 23.17% $23.96 See Labor Rate NA

Wiremold            431BR               DOUBLE BLANKING PLATE-BRASS EA B $55.18 25.16% $41.30 See Labor Rate NA

Wiremold            431BR075            DOUBLE BLANKING PLATE-3/4IN CON EA B $55.18 25.16% $41.30 See Labor Rate NA

Wiremold            431D505             DOUBLE TRIM PLATE-525 SERIES EA B $28.96 25.17% $21.67 See Labor Rate NA

Wiremold            432AL               TRIPLE BLANKING PLATE-ALUM EA B $35.21 25.16% $26.35 See Labor Rate NA

Wiremold            432BR               TRIPLE BLANKING PLATE-BRASS EA B $67.88 25.16% $50.80 See Labor Rate NA

Wiremold            433DR               FLUSH CARPET KIT-SINGLE DUPLEX EA B $13.32 25.16% $9.97 See Labor Rate NA

Wiremold            433DR2              FLUSH CARPET KIT-DOUBLE DUPLEX EA B $13.32 25.16% $9.97 See Labor Rate NA

Wiremold            436-2-11/2          AFTERSET INSERT 1 1/2IN HIGH EA B $19.84 20.19% $15.83 See Labor Rate NA

Wiremold            436-2-2             AFTERSET INSERT 2IN HIGH EA B $20.73 20.21% $16.54 See Labor Rate NA

Wiremold            436-2-23/8          AFTERSET INSERT 2 3/8IN HIGH EA B $21.94 20.19% $17.51 See Labor Rate NA

Wiremold            436-2-3             AFTERSET INSERT 3IN HIGH EA B $31.71 20.20% $25.30 See Labor Rate NA

Wiremold            436-2-7/8           AFTERSET INSERT 7/8IN HIGH EA B $17.83 20.17% $14.23 See Labor Rate NA

Wiremold            437-11/2            SI ATTACHING RING 1 1/2IN HIGH EA B $31.20 21.68% $24.43 See Labor Rate NA

Wiremold            437-11/8            SI ATTACHING RING 1 1/8IN HIGH EA B $30.88 21.68% $24.19 See Labor Rate NA

Wiremold            437-2               SI ATTACHING RING 2IN HIGH EA B $32.71 21.69% $25.62 See Labor Rate NA

Wiremold            437-23/8            SI ATTACHING RING 2 3/8IN HIGH EA B $32.79 21.69% $25.68 See Labor Rate NA

Wiremold            437-31/8            SI ATTACHING RING 3 1/8IN HIGH EA B $31.38 20.19% $25.04 See Labor Rate NA

Wiremold            437-7/8             SI ATTACHING RING 7/8IN HIGH EA B $30.65 21.68% $24.01 See Labor Rate NA

Wiremold            439                 ST ATTACHING RING 7/8-3 1/8IN ADJ EA B $27.92 21.69% $21.87 See Labor Rate NA

Wiremold            4810BCS             48IN 10 OUTLET,SURGE, 6FT CORD EA B $146.57 25.16% $109.69 See Labor Rate NA

Wiremold            4810BCS20R          48 IN. 10 OUTLET, SURGE, 6 FT CORD EA B $174.93 25.16% $130.91 See Labor Rate NA

Wiremold            4810BDS             48 IN.. 10 OUTLET,SURGE, 15FT.. COR EA B $161.92 25.16% $121.17 See Labor Rate NA

Wiremold            4810BDS20R          48 IN. 10 OUTLET, SURGE, 15 FT EA B $193.20 25.16% $144.59 See Labor Rate NA

Wiremold            4810ULBC            48IN. 10 OUT, 6FT. CRD (FRONT) EA B $102.64 25.16% $76.81 See Labor Rate NA

Wiremold            4810ULBC20R         48IN. 10 OUT 20A 6FT. CRD (FRONT) EA B $129.26 25.16% $96.74 See Labor Rate NA

Wiremold            4810ULBC20R-TL      48IN. 10OUT 20A 6FT. CRD W LCK EA B $152.94 25.17% $114.45 See Labor Rate NA

Wiremold            4810ULBD            48IN. 10 OUT, 15FT. CRD (FRONT) EA B $113.28 25.16% $84.78 See Labor Rate NA

Wiremold            4810ULBD20R         48IN. 10 OUT 20A 15FT. CRD (FRONT) EA B $147.13 25.16% $110.11 See Labor Rate NA

Wiremold            4810ULBD20R-TL      48IN. 10OUT 20A 15FT.CRD W LCK EA B $172.92 25.16% $129.41 See Labor Rate NA

Wiremold            4B43B2-2-RAM        40A UNIT,48IN,18 OUTLTS,2 REM EA B $994.94 25.16% $744.58 See Labor Rate NA

Wiremold            4B44B2-2            40A BLK UNIT, 48IN, 24 OUTLETS EA B $333.79 25.16% $249.80 See Labor Rate NA

Wiremold            4B53B2-2-AM         40A BLK UNIT,54IN,18 OUTLTS,2 EA B $778.83 25.16% $582.85 See Labor Rate NA

Wiremold            4B86B2-2            40A BLK UNIT, 70IN, 36 OUTLET EA B $365.59 25.16% $273.60 See Labor Rate NA

Wiremold            4FFATCAL            
P-THRU ASSY FLUSH 4IN FURN FEED-

ALU
EA B $273.48 20.19% $218.26 See Labor Rate NA

Wiremold            4FFATCBK            
P-THRU ASSY FLUSH 4IN FURN FEED-

BLK
EA B $273.48 20.19% $218.26 See Labor Rate NA

Wiremold            4FFATCBS            
P-THRU ASSY FLUSH 4IN FURN FEED-

BRS
EA B $306.22 20.19% $244.39 See Labor Rate NA

Wiremold            4FFATCGY            
P-THRU ASY FLUSH 4IN FURN FEED-

GRAY
EA B $273.48 20.19% $218.26 See Labor Rate NA

Wiremold            4FFCTCAL            P-THRU CVR 4IN FURN FEED-ALUM EA B $121.57 21.68% $95.21 See Labor Rate NA

Wiremold            4FFCTCBK            P-THRU CVR 4IN FURN FEED-BLK EA B $121.33 21.68% $95.02 See Labor Rate NA

Wiremold            4FFCTCBS            P-THRU CVR 4IN FURN FEED-BRASS EA B $162.90 21.68% $127.58 See Labor Rate NA

Wiremold            4FFCTCGY            P-THRU CVR 4IN FURN FEED-GRAY EA B $121.33 21.68% $95.02 See Labor Rate NA

Wiremold            5000B               NM RACEWAY BASE 5000 FT B $4.90 20.19% $3.91 See Labor Rate NA

Wiremold            5000CBK             5000 COVER EXT. BLACK FT B $4.07 21.64% $3.19 See Labor Rate NA

Wiremold            5000CGY             5000 COVER EXT. LT GY FT B $4.07 21.64% $3.19 See Labor Rate NA

Wiremold            5000COA             5000 COVER WITH OAK WOOD FT B $16.84 23.17% $12.94 See Labor Rate NA
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Wiremold            5000CW              5000 COVER WITH MAPLE WOOD FT B $11.82 21.66% $9.26 See Labor Rate NA

Wiremold            5000CWH             5000 COVER WHITE FT B $4.09 21.64% $3.21 See Labor Rate NA

Wiremold            5000TBK             5000 TRIM COVER BLACK FT B $0.94 21.67% $0.74 See Labor Rate NA

Wiremold            5000TGY             5000 TRIM COVER LT GY FT B $0.94 21.67% $0.74 See Labor Rate NA

Wiremold            5000TOA             5000 TRIM COVER OAK WOOD FT B $7.27 23.11% $5.59 See Labor Rate NA

Wiremold            5000TW              5000 TRIM COVER MAPLE WOOD FT B $4.08 23.26% $3.13 See Labor Rate NA

Wiremold            5000TWH             5000 TRIM COVER WHITE FT B $0.94 21.67% $0.74 See Labor Rate NA

Wiremold            5001                NM BASE CPLG 5000 IVORY EA B $2.58 20.19% $2.06 See Labor Rate NA

Wiremold            5004BK              NM BLANK/COAX ADAPTER 5000 EA B $2.48 25.24% $1.85 See Labor Rate NA

Wiremold            5004GY              NM BLANK/COAX ADAPTER 5000 LT EA B $2.48 25.24% $1.85 See Labor Rate NA

Wiremold            5004WH              NM BLANK/COAX ADAPTER 5000 EA B $2.48 25.24% $1.85 See Labor Rate NA

Wiremold            5005BK              NM LOW VOLT BLNK PLATE 5000 EA B $4.07 23.18% $3.13 See Labor Rate NA

Wiremold            5005GY              NM LOW VOLT BLNK PLATE 5000 LT EA B $4.07 23.18% $3.13 See Labor Rate NA

Wiremold            5005WH              NM LOW VOLT BLNK PLATE 5000 EA B $4.07 23.18% $3.13 See Labor Rate NA

Wiremold            5006A               NM INT. WIRE GUARD 5000 IVORY EA B $2.66 21.76% $2.08 See Labor Rate NA

Wiremold            5006BK              NM COVER CLIP 5000 BLACK EA B $3.98 23.16% $3.06 See Labor Rate NA

Wiremold            5006GY              NM COVER CLIP 5000 LT GY EA B $3.98 23.16% $3.06 See Labor Rate NA

Wiremold            5006WH              NM COVER CLIP 5000 WHITE EA B $3.98 23.16% $3.06 See Labor Rate NA

Wiremold            5007C               NM DEVICE BRACKET 5000 IVORY EA B $4.78 20.19% $3.81 See Labor Rate NA

Wiremold            5007C-1ABK          NM DEVICE PLATE 5000 BLACK EA B $6.97 21.74% $5.45 See Labor Rate NA

Wiremold            5007C-1AGY          NM DEVICE PLATE 5000 LT GY EA B $6.97 21.74% $5.45 See Labor Rate NA

Wiremold            5007C-1AWH          NM DEVICE PLATE 5000 WHITE EA B $6.97 21.74% $5.45 See Labor Rate NA

Wiremold            5007C-2ABBK         NM DEEP DEVICE PLT FOR P&S ACT EA B $7.36 21.70% $5.76 See Labor Rate NA

Wiremold            5007C-2ABGY         
NM DEEP DEVICE PLT FOR P&S ACT 

LTGY
EA B $7.36 21.70% $5.76 See Labor Rate NA

Wiremold            5007C-2ABWH         NM DEEP DEVICE PLT FOR P&S ACT EA B $7.36 21.70% $5.76 See Labor Rate NA

Wiremold            5007C-2RTBK         
NM DEEP DEVICE PLT FOR 

ORTRONICS BK
EA B $7.32 23.14% $5.63 See Labor Rate NA

Wiremold            5007C-2RTGY         
NM DEEP DEVICE PLT FOR 

ORTRONIC LTG
EA B $7.32 23.14% $5.63 See Labor Rate NA

Wiremold            5007C-2RTWH         
NM DEEP DEVICE PLT FOR 

ORTRONICS WH
EA B $7.32 23.14% $5.63 See Labor Rate NA

Wiremold            500ACT              FACE PLT ACT BEZEL 500 SERIES EA B $19.43 23.18% $14.93 See Labor Rate NA

Wiremold            500B                FACE PLT BLANK 500 SERIES EA B $11.71 23.19% $8.99 See Labor Rate NA

Wiremold            500DR               FACE PLT DPLX OPNG 500 SERIES EA B $18.88 23.18% $14.50 See Labor Rate NA

Wiremold            500-GFI             FACE PLT GFI OPNG 500 SERIES EA B $23.52 23.18% $18.07 See Labor Rate NA

Wiremold            500RT               FACE PLT ORT BEZEL 500 SERIES EA B $23.17 23.18% $17.80 See Labor Rate NA

Wiremold            500SP-1.0625        FACE PLT 1.0625IN OPNG 500 SERIES EA B $22.76 23.16% $17.49 See Labor Rate NA

Wiremold            500SP-1.39          FACE PLT 1.39IN OPNG 500 SERIES EA B $23.17 23.18% $17.80 See Labor Rate NA

Wiremold            500SP-1/2           FACE PLT 1/2IN OPNG 500 SERIES EA B $24.72 25.17% $18.50 See Labor Rate NA

Wiremold            500SP-11/2          FACE PLT 1 1/2IN OPNG 500 SERIES EA B $24.72 25.17% $18.50 See Labor Rate NA

Wiremold            500SP-11/8          FACE PLT 1 1/8IN OPNG 500 SERIES EA B $24.28 25.15% $18.17 See Labor Rate NA

Wiremold            500SP-15/8          FACE PLT 1 5/8IN OPNG 500 SERIES EA B $24.72 25.17% $18.50 See Labor Rate NA

Wiremold            500SP-17/16         FACE PLT 1 7/16IN OPNG 500 SERIES EA B $24.72 25.17% $18.50 See Labor Rate NA

Wiremold            500SP-19/16         FACE PLT 1 9/16IN OPNG 500 SERIES EA B $24.72 25.17% $18.50 See Labor Rate NA

Wiremold            500SP-2             FACE PLT 2IN OPNG 500 SERIES EA B $24.28 25.15% $18.17 See Labor Rate NA

Wiremold            500SP-7/8           FACE PLT 7/8IN OPNG 500 SERIES EA B $24.72 25.17% $18.50 See Labor Rate NA

Wiremold            500T                SV FT PLATE-TELE-1IN OPENING EA B $19.30 23.18% $14.83 See Labor Rate NA

Wiremold            5010ABK             NM ENTRANCE END 5000 BLACK EA B $15.13 21.69% $11.85 See Labor Rate NA

Wiremold            5010AGY             NM ENTRANCE END 5000 LT GY EA B $15.13 21.69% $11.85 See Labor Rate NA

Wiremold            5010AWH             NM ENTRANCE END 5000 WHITE EA B $15.13 21.69% $11.85 See Labor Rate NA

Wiremold            5010LBK             NM LEFT END CAP 5000 BLACK EA B $3.76 21.67% $2.95 See Labor Rate NA

Wiremold            5010LGY             NM LEFT END CAP 5000 LT GY EA B $3.76 21.67% $2.95 See Labor Rate NA

Wiremold            5010LWH             NM LEFT END CAP 5000 WHITE EA B $3.76 21.67% $2.95 See Labor Rate NA

Wiremold            5010RBK             NM RIGHT END CAP 5000 BLACK EA B $3.76 21.67% $2.95 See Labor Rate NA

Wiremold            5010RGY             NM RIGHT END CAP 5000 LT GY EA B $3.76 21.67% $2.95 See Labor Rate NA

Wiremold            5010RWH             NM RIGHT END CAP 5000 WHITE EA B $3.76 21.67% $2.95 See Labor Rate NA

Wiremold            5017B               NM INT. ELBOW BASE 5000 EA B $5.83 20.13% $4.66 See Labor Rate NA

Wiremold            5017CBK             NM INT. CVR ELBOW 5000 BLACK EA B $8.63 21.68% $6.76 See Labor Rate NA

Wiremold            5017CGY             NM INT. CVR ELBOW 5000 LT GY EA B $8.63 21.68% $6.76 See Labor Rate NA

Wiremold            5017CWH             NM INT. CVR ELBOW 5000 WHITE EA B $8.63 21.68% $6.76 See Labor Rate NA

Wiremold            5017WG              NM INT. ELBOW WIRE GUARD 5000 EA B $4.29 23.19% $3.30 See Labor Rate NA
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Wiremold            5018B               NM EXT. BASE ELBOW 5000 EA B $5.95 21.65% $4.66 See Labor Rate NA

Wiremold            5018CBK             NM EXT. CVR ELBOW 5000 BLACK EA B $9.64 25.17% $7.21 See Labor Rate NA

Wiremold            5018CGY             NM EXT. CVR ELBOW 5000 LT GY EA B $9.64 25.17% $7.21 See Labor Rate NA

Wiremold            5018CWH             NM EXT. CVR ELBOW 5000 WHITE EA B $9.64 25.17% $7.21 See Labor Rate NA

Wiremold            5018WG              NM EXT. ELBOW WIRE GUARD 5000 EA B $2.83 25.23% $2.12 See Labor Rate NA

Wiremold            502                 BUSHING 500 RACEWAY EA B $0.35 21.18% $0.28 See Labor Rate NA

Wiremold            525A                PDSTL FITTING 1IN OPNG ONE SIDE EA B $65.46 20.19% $52.24 See Labor Rate NA

Wiremold            525ACT              PDSTL FITTING 1 6A OPNG BZL INCL EA B $64.85 23.17% $49.82 See Labor Rate NA

Wiremold            525B                PDSTL FITTING 1IN OPNG BOTH EA B $66.51 23.17% $51.10 See Labor Rate NA

Wiremold            525C                PDSTL FITTING 11/4IN OPNG ONE EA B $72.79 23.18% $55.92 See Labor Rate NA

Wiremold            525D                PDSTL FITTING 11/4IN OPNG BOTH EA B $69.78 23.17% $53.61 See Labor Rate NA

Wiremold            525F                PDSTL FITTING 1 DUP OPNG ONE EA B $68.08 23.18% $52.30 See Labor Rate NA

Wiremold            525G                
PDSTL FITTING 1 DUP OPNG BOTH 

SIDES
EA B $70.20 23.18% $53.93 See Labor Rate NA

Wiremold            525H                PDSTL FITTING 1 20A DUPLEX RECPT EA B $87.06 23.17% $66.89 See Labor Rate NA

Wiremold            525HB               525 HOUSING AND BASE EA B $46.66 23.17% $35.85 See Labor Rate NA

Wiremold            525I                PDSTL FITTING 2 20A DUPLEX RECPT EA B $100.92 23.18% $77.53 See Labor Rate NA

Wiremold            525J                PDSTL FITTING 1 GFI OPENING EA B $65.16 23.17% $50.06 See Labor Rate NA

Wiremold            525RT               PDSTL FITTING 1 ORT OPNG BZLS EA B $67.19 23.17% $51.62 See Labor Rate NA

Wiremold            5400C               NM RACEWAY COVER 5400 IVORY FT B $4.24 20.19% $3.38 See Labor Rate NA

Wiremold            5400C-WH            NM RACEWAY COVER 5400 WHITE FT B $4.24 20.19% $3.38 See Labor Rate NA

Wiremold            5400TB              NM RACEWAY BASE 2 COMP 5400 FT B $5.93 20.13% $4.74 See Labor Rate NA

Wiremold            5400TB-WH           
NM RACEWAY BASE 2 COMP 5400 

WHITE
FT B $5.93 20.13% $4.74 See Labor Rate NA

Wiremold            5400TC              NM RACEWAY COVER 5400 IVORY FT B $2.35 20.34% $1.87 See Labor Rate NA

Wiremold            5400TC-WH           NM RACEWAY COVER 5400 WHITE FT B $2.35 20.34% $1.87 See Labor Rate NA

Wiremold            5400TWC             NM WIRE CLIP 5400 EA B $0.62 20.19% $0.49 See Labor Rate NA

Wiremold            5406A               NM COVER CLIP 5400 IVORY EA B $3.68 20.19% $2.94 See Labor Rate NA

Wiremold            5406A-WH            NM COVER CLIP 5400 WHITE EA B $3.68 20.19% $2.94 See Labor Rate NA

Wiremold            5406T               NM COVER CLIP 5400 IVORY EA B $2.07 20.02% $1.66 See Labor Rate NA

Wiremold            5406TB              NM BASE CLIP 5400 IVORY EA B $1.17 20.49% $0.93 See Labor Rate NA

Wiremold            5406TB-WH           NM BASE CLIP 5400 WHITE EA B $1.17 20.49% $0.93 See Labor Rate NA

Wiremold            5406T-WH            NM COVER CLIP 5400 WHITE EA B $2.07 20.02% $1.66 See Labor Rate NA

Wiremold            5408L               NM TRANSITION FTG LEFT 5400 EA B $24.50 25.16% $18.34 See Labor Rate NA

Wiremold            5408L-WH            NM TRANSITION FTG LEFT 5400 EA B $24.50 25.16% $18.34 See Labor Rate NA

Wiremold            5408R               NM TRANSITION FTG RIGHT 5400 EA B $24.50 25.16% $18.34 See Labor Rate NA

Wiremold            5408R-WH            NM TRANSITION FTG RIGHT 5400 EA B $24.50 25.16% $18.34 See Labor Rate NA

Wiremold            5410                NM END CAP 5400 IVORY EA B $7.51 20.24% $5.99 See Labor Rate NA

Wiremold            5410DFO             
NM FIBERREADY ENTRANCE END 

5400 IV
EA B $22.33 20.21% $17.82 See Labor Rate NA

Wiremold            5410DFO-WH          
NM FIBERREADY ENTRANCE END 

5400 WH
EA B $22.33 20.21% $17.82 See Labor Rate NA

Wiremold            5410-WH             NM END CAP 5400 WHITE EA B $7.51 20.24% $5.99 See Labor Rate NA

Wiremold            5411FO              
NM FIBERREADY FLAT ELBOW 5400 

IVORY
EA B $23.49 20.18% $18.75 See Labor Rate NA

Wiremold            5411FO-WH           
NM FIBERREADY FLAT ELBOW 5400 

WHITE
EA B $23.49 20.18% $18.75 See Labor Rate NA

Wiremold            5415                NM TEE 5400 IVORY EA B $25.04 20.19% $19.98 See Labor Rate NA

Wiremold            5415FO              NM FIBERREADY DIV TEE FTG 5400 IV EA B $27.81 20.18% $22.20 See Labor Rate NA

Wiremold            5415FO-WH           NM FIBERREADY DIV TEE FTG 5400 EA B $27.81 20.18% $22.20 See Labor Rate NA

Wiremold            5415-WH             NM TEE 5400 WHITE EA B $25.04 20.19% $19.98 See Labor Rate NA

Wiremold            5417FO              
NM FIBERREADY INT. ELBOW 5400 

IVORY
EA B $14.97 20.21% $11.94 See Labor Rate NA

Wiremold            5417FO-WH           
NM FIBERREADY INT. ELBOW 5400 

WHITE
EA B $14.97 20.21% $11.94 See Labor Rate NA

Wiremold            5418                NM EXT. ELBOW 5400 IVORY EA B $15.69 20.21% $12.52 See Labor Rate NA

Wiremold            5418FO              
NM FIBERREADY EXT. ELBOW 5400 

IVORY
EA B $15.69 20.21% $12.52 See Labor Rate NA

Wiremold            5418FO-WH           
NM FIBERREADY EXT. ELBOW 5400 

WHITE
EA B $15.69 20.21% $12.52 See Labor Rate NA

Wiremold            5418-WH             NM EXT. ELBOW 5400 WHITE EA B $15.69 20.21% $12.52 See Labor Rate NA

Wiremold            5450                NM DEVICE MOUNTING BRACKET EA B $12.62 20.19% $10.07 See Labor Rate NA
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Wiremold            5450A3              
NM THREE DEV MOUNT BRACKET 

5400 IV
EA B $20.31 20.21% $16.21 See Labor Rate NA

Wiremold            5450A3WH            
NM THREE DEV MOUNTING BRACKET 

5400W
EA B $20.31 20.21% $16.21 See Labor Rate NA

Wiremold            5450-ORAP           WIRELESS BRACKET FOR EA B $13.90 23.20% $10.68 See Labor Rate NA

Wiremold            5450T               
NM TWIN SNAP DEVICE MNTG BRKT 

5400I
EA B $6.95 20.24% $5.54 See Labor Rate NA

Wiremold            5450TWH             
NM TWIN SNAP DEV MNTG BRKT 5400 

WH
EA B $6.95 20.24% $5.54 See Labor Rate NA

Wiremold            5450WH              
NM DEVICE MOUNTING BRACKET 

5400 WH
EA B $12.62 20.19% $10.07 See Labor Rate NA

Wiremold            5474                NM TRANSITION FTG 5400 IVORY EA B $17.64 20.19% $14.08 See Labor Rate NA

Wiremold            5474-WH             NM TRANSITION FTG 5400 WHITE EA B $17.64 20.19% $14.08 See Labor Rate NA

Wiremold            5500BD3             DIVIDED BASE IVORY FT B $9.97 20.15% $7.96 See Labor Rate NA

Wiremold            5500BD3-WH          DIVIDED BASE WHITE FT B $9.97 20.15% $7.96 See Labor Rate NA

Wiremold            5500C               NM RACEWAY COVER 5500 IVORY FT B $6.10 20.19% $4.87 See Labor Rate NA

Wiremold            5500C-WH            NM RACEWAY COVER 5500 WHITE FT B $6.10 20.19% $4.87 See Labor Rate NA

Wiremold            5500WCA             WIRE CLIP EA B $1.66 21.87% $1.30 See Labor Rate NA

Wiremold            5506                NM COVER CLIP 5500 IVORY EA B $5.06 20.19% $4.04 See Labor Rate NA

Wiremold            5506B               NM BASE SEAM CLIP 5500 EA B $1.63 21.68% $1.28 See Labor Rate NA

Wiremold            5506B-WH            NM BASE SEAM CLIP 5500 WHITE EA B $1.63 21.68% $1.28 See Labor Rate NA

Wiremold            5506-WH             NM COVER CLIP 5500 WHITE EA B $5.06 20.19% $4.04 See Labor Rate NA

Wiremold            5507-4TJ            
NM FOUR TRACJACK FACEPLATE 

5500 IV
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507-4TJFW          
NM FOUR TRACJACK FACEPLATE 

5500 FW
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507-4TJG           
NM FOUR TRACJACK FACEPLATE 

5500 GY
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507-4TJWH          
NM FOUR TRACJACK FACEPLATE 

5500 WH
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507-6TJ            NM SIX TRACJACK FACEPLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507-6TJFW          NM SIX TRACJACK FACEPLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507-6TJG           
NM SIX TRACJACK FACEPLATE 5500 

GRAY
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507-6TJWH          NM SIX TRACJACK FACEPLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507AD              NM MOD FURN ADAPTER PLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507AD-FW           
NM MOD FURN ADAPTER PLATE 5500 

FW
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507AD-G            NM MOD FURN ADAPTER PLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507AD-WH           
NM MOD FURN ADAPTER PLATE 5500 

WH
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507B               NM BLANK FACEPLATE 5500 IVORY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507B-BK            NM BLANK FACEPLATE 5500 BLACK EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507B-FW            NM BLANK FACEPLATE 5500 FOG EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507B-G             NM BLANK FACEPLATE 5500 GRAY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507B-GY            NM BLANK FACEPLATE 5500 LT GY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507B-WH            NM BLANK FACEPLATE 5500 WHITE EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507D               NM DUPLEX FACEPLATE 5500 IVORY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507D-BK            NM DUPLEX FACEPLATE 5500 BLACK EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507D-FW            
NM DUPLEX FACEPLATE 5500 FOG 

WHITE
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507D-G             NM DUPLEX FACEPLATE 5500 GRAY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507D-GY            NM DUPLEX FACEPLTE 5500 LT GY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507D-WH            NM DUPLEX FACEPLATE 5500 WHITE EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507FRJ             NM FLUSH FACEPLATE 5500 IVORY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507FRJ-FW          NM FLUSH FACEPLATE 5500 FOG EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507FRJ-G           NM FLUSH FACEPLATE 5500 GY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507FRJ-GY          NM FLUSH FACEPLATE 5500 LT GY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507FRJ-WH          NM FLUSH FACEPLATE 5500 WHITE EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507R               NM RECT FACEPLATE 5500 IVORY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507R-FW            NM RECT FACEPLATE 5500 FOG EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507R-G             NM RECT FACEPLATE 5500 GRAY EA B $4.21 20.27% $3.36 See Labor Rate NA
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Wiremold            5507RJ              NM DUAL RJ DEVICE PLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507RJ-FW           
NM DUAL RJ DEVICE PLATE 5500 FOG 

WH
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507RJ-G            NM DUAL RJ DEVICE PLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507RJ-GY           NM DUAL RJ DEVICE PLATE 5500 LT EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507RJ-WH           NM DUAL RJ DEVICE PLATE 5500 EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507R-WH            NM RECT FACEPLATE 5500 WHITE EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507S               NM SPACER 5500 IVORY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507SW              NM SWITCH FACEPLATE 5500 IVORY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507SW-FW           
NM SWITCH FACEPLATE 5500 FOG 

WHITE
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507SW-G            NM SWITCH FACEPLATE 5500 GRAY EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507SW-WH           NM SWITCH FACEPLATE 5500 WHITE EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T1              
NM SGL RECEPT FACEPLATE 5500 

IVORY
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T1-FW           
NM SGL RECEPT FACEPLATE 5500 

FOG WH
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T1-G            
NM SGL RECEPT FACEPLATE 5500 

GRAY
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T1-WH           
NM SGL RECEPT FACEPLATE 5500 

WHITE
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T2              
NM SGL RECEPT FACEPLATE 5500 

IVORY
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T2-FW           
NM SGL RECEPT FACEPLATE 5500 

FOG WH
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T2-G            
NM SGL RECEPT FACEPLATE 5500 

GRAY
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5507T2-WH           
NM SGL RECEPT FACEPLATE 5500 

WHITE
EA B $4.21 20.27% $3.36 See Labor Rate NA

Wiremold            5510                NM END CAP 5500 IVORY EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            5510D               NM ENT END FTG 5500 IVORY EA B $30.18 20.19% $24.09 See Labor Rate NA

Wiremold            5510D-WH            NM ENT END FTG 5500 WHITE EA B $30.18 20.19% $24.09 See Labor Rate NA

Wiremold            5510-WH             NM END CAP 5500 WHITE EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            5511FO              
NM FIBERREADY FLAT ELBOW 5500 

IVORY
EA B $31.76 20.19% $25.35 See Labor Rate NA

Wiremold            5511FO-WH           
NM FIBERREADY FLAT ELBOW 5500 

WHITE
EA B $31.76 20.19% $25.35 See Labor Rate NA

Wiremold            5514A               NM BACK ENT FEED 5500 IVORY EA B $18.78 21.67% $14.71 See Labor Rate NA

Wiremold            5514A-WH            NM BACK ENT FEED 5500 WHITE EA B $18.78 21.67% $14.71 See Labor Rate NA

Wiremold            5515                NM TEE 5500 SERIES IVORY EA B $33.78 20.19% $26.96 See Labor Rate NA

Wiremold            5515-WH             NM TEE 5500 SERIES WHITE EA B $33.78 20.19% $26.96 See Labor Rate NA

Wiremold            5517FO              
NM FIBERREADY INT. ELBOW 5500 

IVORY
EA B $20.19 20.17% $16.12 See Labor Rate NA

Wiremold            5517FO-WH           
NM FIBERREADY INT. ELBOW 5500 

WHITE
EA B $20.19 20.17% $16.12 See Labor Rate NA

Wiremold            5518                NM EXT. ELBOW 5500 IVORY EA B $21.80 21.69% $17.07 See Labor Rate NA

Wiremold            5518FO              
NM FIBERREADY EXT. ELBOW 5500 

IVORY
EA B $23.21 23.17% $17.83 See Labor Rate NA

Wiremold            5518FO-WH           
NM FIBERREADY EXT. ELBOW 5500 

WHITE
EA B $23.21 23.17% $17.83 See Labor Rate NA

Wiremold            5518-WH             NM EXT. ELBOW 5500 WHITE EA B $21.80 21.69% $17.07 See Labor Rate NA

Wiremold            5550                NM DEVICE MOUNTING BRACKET EA B $17.07 20.17% $13.63 See Labor Rate NA

Wiremold            5550A4              
NM FOUR DEVICE MNTG BRKT 5500 

IVORY
EA B $28.21 21.68% $22.09 See Labor Rate NA

Wiremold            5550A4WH            
NM FOUR DEVICE MNTG BRKT 5500 

WHITE
EA B $28.21 21.68% $22.09 See Labor Rate NA

Wiremold            5550WH              NM DEVICE MTNG BRKT 5500 WHITE EA B $17.07 20.17% $13.63 See Labor Rate NA

Wiremold            5574                NM TRANSITION FTG 5500 IV0RY EA B $24.46 21.67% $19.16 See Labor Rate NA

Wiremold            5574A               NM TRANSITION FTG 5500 IVORY EA B $38.35 25.17% $28.70 See Labor Rate NA

Wiremold            5574A-WH            NM TRANSITION FTG 5500 WHITE EA B $38.35 25.17% $28.70 See Labor Rate NA

Wiremold            5574-WH             NM TRANSITION FTG 5500 WHITE EA B $24.46 21.67% $19.16 See Labor Rate NA

Wiremold            5701                STL COUPLING EA B $0.58 21.39% $0.46 See Labor Rate NA
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Wiremold            5703WH              STL SUPPORT CLIP WHITE EA B $0.57 19.58% $0.46 See Labor Rate NA

Wiremold            5709                STL GROUND CLAMP EA B $7.27 23.21% $5.58 See Labor Rate NA

Wiremold            5709GC              STL GROUNDING CONNECTOR EA B $5.92 25.13% $4.43 See Labor Rate NA

Wiremold            5711LHAWH           INTERNAL 90 DEG TWISTED LEFT EA B $5.46 20.19% $4.36 See Labor Rate NA

Wiremold            5711RHAWH           
INTERNAL 90 DEG TWISTED RIGHT 

HAND
EA B $5.46 20.19% $4.36 See Labor Rate NA

Wiremold            5715WH              STL TEE WHITE EA B $4.99 20.26% $3.98 See Labor Rate NA

Wiremold            5719WH              STL CORNER BOX 2 1/2IN. DEEP EA B $19.49 21.67% $15.27 See Labor Rate NA

Wiremold            5736WH              STL BLANK COVER WHITE EA B $6.14 21.66% $4.81 See Labor Rate NA

Wiremold            5737AWH             STL EXT. BOX OPEN BASE WHITE EA B $14.65 20.21% $11.69 See Labor Rate NA

Wiremold            5737WH              STL EXT. BOX OPEN BASE WHITE EA B $14.33 20.17% $11.44 See Labor Rate NA

Wiremold            5738AFWH            STL ROUND FAN BOX WHITE EA B $15.80 20.19% $12.61 See Labor Rate NA

Wiremold            5738AWH             STL FIX BOX SOLID BASE WHITE EA B $13.59 20.16% $10.85 See Labor Rate NA

Wiremold            5738WH              STL FIX BOX SOLID BASE WHITE EA B $13.35 20.22% $10.65 See Labor Rate NA

Wiremold            5739WH              STL FIX BOX SOLID BASE WHITE EA B $16.04 20.19% $12.80 See Labor Rate NA

Wiremold            5741WH              STL DEVICE BOX WHITE EA B $9.45 20.23% $7.54 See Labor Rate NA

Wiremold            5744-2WH            STL EXTRA DEEP DEV BOX 2G WHITE EA B $26.89 20.18% $21.46 See Labor Rate NA

Wiremold            5744S-2WH           STL DEEP DEV BOX 2G WHITE EA B $23.81 20.20% $19.00 See Labor Rate NA

Wiremold            5744SWH             STL DEEP DEV BOX WHITE EA B $20.20 20.19% $16.12 See Labor Rate NA

Wiremold            5744WH              STL EXTRA DEEP DEV BOX WHITE EA B $21.38 20.19% $17.06 See Labor Rate NA

Wiremold            5745WH              STL COMB DEV BOX WHITE EA B $9.13 20.15% $7.29 See Labor Rate NA

Wiremold            5747-2WH            STL SHALLOW DEVICE BOX 2G WHITE EA B $14.42 20.19% $11.51 See Labor Rate NA

Wiremold            5747WH              STL SHALLOW DEVICE BOX WHITE EA B $7.42 20.19% $5.92 See Labor Rate NA

Wiremold            5748-2WH            STL DEVICE BOX 2G WHITE EA B $16.19 20.17% $12.92 See Labor Rate NA

Wiremold            5748-3WH            STL DEVICE BOX 3G WHITE EA B $40.17 20.20% $32.06 See Labor Rate NA

Wiremold            5748SWH             STL SHALLOW DEV BOX WHITE EA B $7.76 20.19% $6.19 See Labor Rate NA

Wiremold            5748WH              STL DEVICE BOX WHITE EA B $8.99 20.15% $7.18 See Labor Rate NA

Wiremold            5751-2WH            STL FLUSH EXT. 2G WHITE EA B $15.69 20.17% $12.53 See Labor Rate NA

Wiremold            5751AWH             STL EXT. BOX ADAPTER WHITE EA B $9.90 21.67% $7.76 See Labor Rate NA

Wiremold            5751WH              STL FLUSH EXT. WHITE EA B $8.03 20.23% $6.41 See Labor Rate NA

Wiremold            575CHA              1/2-GANG 3/4IN CONDUIT HOUSING EA B $5.93 20.25% $4.73 See Labor Rate NA

Wiremold            5780                STL SPECIAL NIPPLE EA B $9.94 25.16% $7.44 See Labor Rate NA

Wiremold            5781                STL BOX CONNECTOR 1/2 IN. EA B $3.85 20.10% $3.08 See Labor Rate NA

Wiremold            5781A               STL BOX CONNECTOR 3/4 IN. EA B $10.91 20.16% $8.71 See Labor Rate NA

Wiremold            5782                STL CONDUIT CONNECTOR 1/2 IN. EA B $3.99 20.10% $3.19 See Labor Rate NA

Wiremold            5782A               STL CONDUIT CONNECTOR 3/4 IN. EA B $15.38 21.68% $12.05 See Labor Rate NA

Wiremold            5785WH              STL COMBO CONNECTOR WHITE EA B $4.46 20.19% $3.56 See Labor Rate NA

Wiremold            5786WH              
STL ADJUST OFFSET CONNECTOR 

WHITE
EA B $12.20 20.19% $9.74 See Labor Rate NA

Wiremold            5790B               STL ARMORED CABLE CONNECTOR EA B $4.11 20.11% $3.28 See Labor Rate NA

Wiremold            5791                5700 1/2 IN. EMT CONNECTOR EA B $4.38 23.21% $3.36 See Labor Rate NA

Wiremold            5BLH                1/2-GANG BLANK HOUSING EA B $5.93 20.25% $4.73 See Labor Rate NA

Wiremold            5PTHA               
1/2-GANG PASS THROUGH HOUSING 

ASSY
EA B $5.93 20.25% $4.73 See Labor Rate NA

Wiremold            6001A               STL COUPLING 6000 EA B $7.04 20.19% $5.62 See Labor Rate NA

Wiremold            600B                BENFIELD BENDER 500 & 700 EA B $124.34 21.68% $97.38 See Labor Rate NA

Wiremold            605                 RACEWAY CUTTER 500 EA B $271.29 23.17% $208.42 See Labor Rate NA

Wiremold            605K                V500 CUTTER REPLACEMENT BLADE EA B $36.52 23.16% $28.06 See Labor Rate NA

Wiremold            607                 RACEWAY CUTTER 700 EA B $259.15 21.68% $202.96 See Labor Rate NA

Wiremold            607K                V700 CUTTER REPLACEMENT BLADE EA B $36.54 23.18% $28.07 See Labor Rate NA

Wiremold            615                 WIRE PULLEY 500 & 700 EA B $54.01 25.16% $40.42 See Labor Rate NA

Wiremold            616                 FISH TAPE LEADER EA B $7.91 25.16% $5.92 See Labor Rate NA

Wiremold            620                 RCWY CUTTER 2000 EA B $473.41 21.68% $370.77 See Labor Rate NA

Wiremold            620BCK              2000 CUTTER REPLACE BLADE EA B $98.13 25.16% $73.44 See Labor Rate NA

Wiremold            624                 RCWY CUTTER 2400 EA B $511.72 23.17% $393.14 See Labor Rate NA

Wiremold            624BCK              2400 CUTTER REPLACE BLADE EA B $210.22 25.16% $157.32 See Labor Rate NA

Wiremold            630B                BASE CUTTER 3000 EA B $791.88 23.17% $608.37 See Labor Rate NA

Wiremold            630BDK              3000 BASE CUTTER REPLACE BLADE EA B $397.69 25.16% $297.62 See Labor Rate NA

Wiremold            630C                COVER CUTTER 3000 EA B $689.01 23.17% $529.34 See Labor Rate NA

Wiremold            630CDK              3000 CVR CUTTER REPLACE BLADE EA B $293.29 25.16% $219.49 See Labor Rate NA

Wiremold            640B                BASE CUTTER 4000 EA B $799.64 21.68% $626.26 See Labor Rate NA

Wiremold            640BDK              4000 BASE CUTTER REPLACE BLADE EA B $460.21 23.17% $353.56 See Labor Rate NA
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Wiremold            640C                COVER CUTTER 4000/6000 EA B $664.54 21.68% $520.46 See Labor Rate NA

Wiremold            640CDK              4/6000 COVER CUTTER REPLACE EA B $332.66 23.17% $255.57 See Labor Rate NA

Wiremold            640DS               DS4000 COVER CUTTER EA B $636.05 20.19% $507.63 See Labor Rate NA

Wiremold            650RT               DS4000 FITTING COVER REMOVAL EA B $6.28 20.19% $5.01 See Labor Rate NA

Wiremold            656                 COVER REMOVAL TOOL 1500 & 2600 EA B $25.06 21.69% $19.62 See Labor Rate NA

Wiremold            660B                6000 BASE CUTTER EA B $909.50 23.17% $698.74 See Labor Rate NA

Wiremold            660BDK              6000 BASE CUTTER REPLACE BLADE EA B $587.88 23.17% $451.64 See Labor Rate NA

Wiremold            682A                1/2 GANG 2A COMMUNICATION PLATE EA B $5.64 20.19% $4.50 See Labor Rate NA

Wiremold            68B                 1/2 GANG BLANK PLATE EA B $4.20 20.19% $3.35 See Labor Rate NA

Wiremold            68MAAP              1/2 GANG EXTRON MAAP PLATE EA B $4.20 20.19% $3.35 See Labor Rate NA

Wiremold            68REC               
1/2 GANG 20A DUPLEX RECEPTACLE 

AND
EA B $18.74 20.19% $14.96 See Labor Rate NA

Wiremold            6AAP                1 1/2-GANG EXTRON AAP PLATE EA B $8.04 20.19% $6.42 See Labor Rate NA

Wiremold            6ACT8A              1 1/2-GANG 8A ACTIVATE PLATE EA B $6.03 20.13% $4.82 See Labor Rate NA

Wiremold            6ATBK               6IN CORE-UNWIRED-FLUSH BLACK EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATBS               6IN CORE-UNWIRED-FLUSH BRASS EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATBZ               6IN CORE-UNWIRED-FLUSH BRONZE EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATCBK              6IN CORE-UNWIRED-SURFACE BLACK EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATCBS              6IN CORE-UNWIRED-SURFACE EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATCBZ              6IN CORE-UNWIRED-SURFACE EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATCFFBK            6IN FURNITURE FEED-BLACK EA B $663.63 20.19% $529.65 See Labor Rate NA

Wiremold            6ATCFFBS            6IN FURNITURE FEED-BRASS EA B $663.63 20.19% $529.65 See Labor Rate NA

Wiremold            6ATCFFBZ            6IN FURNITURE FEED-BRONZE EA B $663.63 20.19% $529.65 See Labor Rate NA

Wiremold            6ATCFFGY            6IN FURNITURE FEED-GRAY EA B $663.63 20.19% $529.65 See Labor Rate NA

Wiremold            6ATCFFNK            6IN FURNITURE FEED-NICKEL EA B $663.63 20.19% $529.65 See Labor Rate NA

Wiremold            6ATCGY              6IN CORE-UNWIRED-SURFACE GRAY EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATCNK              6IN CORE-UNWIRED-SURFACE EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATCPAVBK           
6IN CORE-PREWIRED-SURFACE AV 

BLACK
EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPAVBS           
6IN CORE-PREWIRED-SURFACE AV 

BRASS
EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPAVBZ           
6IN CORE-PREWIRED-SURFACE AV 

BRONZE
EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPAVGY           
6IN CORE-PREWIRED-SURFACE AV 

GRAY
EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPAVNK           
6IN CORE-PREWIRED-SURFACE AV 

NICKEL
EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPBK             6IN CORE-PREWIRED-SURFACE EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPBS             6IN CORE-PREWIRED-SURFACE EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPBZ             
6IN CORE-PREWIRED-SURFACE 

BRONZE
EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPGY             6IN CORE-PREWIRED-SURFACE EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATCPNK             6IN CORE-PREWIRED-SURFACE EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATGY               6IN CORE-UNWIRED-FLUSH GRAY EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATNK               6IN CORE-UNWIRED-FLUSH NICKEL EA B $721.95 20.19% $576.19 See Labor Rate NA

Wiremold            6ATPAVBK            6IN CORE-PREWIRED-FLUSH AV EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPAVBS            6IN CORE-PREWIRED-FLUSH AV EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPAVBZ            
6IN CORE-PREWIRED-FLUSH AV 

BRONZE
EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPAVGY            6IN CORE-PREWIRED-FLUSH AV EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPAVNK            6IN CORE-PREWIRED-FLUSH AV EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPBK              6IN CORE-PREWIRED-FLUSH BLACK EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPBS              6IN CORE-PREWIRED-FLUSH BRASS EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPBZ              6IN CORE-PREWIRED-FLUSH BRONZE EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPGY              6IN CORE-PREWIRED-FLUSH GRAY EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6ATPNK              6IN CORE-PREWIRED-FLUSH NICKEL EA B $762.17 20.19% $608.29 See Labor Rate NA

Wiremold            6B                  1 1/2-GANG BLANK PLATE EA B $6.04 20.19% $4.82 See Labor Rate NA

Wiremold            6CFFTCBK            
6IN FURNITURE FEED COVER ASEM-

BLACK
EA B $231.27 20.19% $184.58 See Labor Rate NA

Wiremold            6CFFTCBS            
6IN FURNITURE FEED COVER ASEM-

BRASS
EA B $231.27 20.19% $184.58 See Labor Rate NA
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Wiremold            6CFFTCBZ            
6IN FURNITURE FEED COVER ASEM-

BRONZE
EA B $231.27 20.19% $184.58 See Labor Rate NA

Wiremold            6CFFTCGY            
6IN FURNITURE FEED COVER ASEM-

GRAY
EA B $231.27 20.19% $184.58 See Labor Rate NA

Wiremold            6CFFTCNK            
6IN FURNITURE FEED COVER ASEM-

NICKL
EA B $231.27 20.19% $184.58 See Labor Rate NA

Wiremold            6CTBK               6IN COVER ASSEMBLY FLUSH-BLACK EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTBS               6IN COVER ASSEMBLY FLUSH-BRASS EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTBZ               6IN COVER ASSEMBLY FLUSH- EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTCBK              6IN COVER ASSEMBLY SURFACE- EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTCBS              
6IN COVER ASSEMBLY SURFACE-

BRASS
EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTCBZ              
6IN COVER ASSEMBLY SURFACE-

BRONZE
EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTCGY              6IN COVER ASSEMBLY SURFACE- EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTCNK              
6IN COVER ASSEMBLY SURFACE-

NICKEL
EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTGY               6IN COVER ASSEMBLY FLUSH-GRAY EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6CTNK               6IN COVER ASSEMBLY FLUSH-NICKEL EA B $321.76 20.19% $256.80 See Labor Rate NA

Wiremold            6DEC                1 1/2-GANG DECORATOR PLATE EA B $6.04 20.19% $4.82 See Labor Rate NA

Wiremold            6DP                 1 1/2-GANG DUPLEX PLATE EA B $6.04 20.19% $4.82 See Labor Rate NA

Wiremold            6MAAP               1 1/2-GANG EXTRON MAAP PLATE EA B $8.41 20.15% $6.72 See Labor Rate NA

Wiremold            6MAAP2A             1 1/2-GANG EXTRON MAAP/2A PLATE EA B $8.41 20.15% $6.72 See Labor Rate NA

Wiremold            6S1                 1 1/2 GANG SING REC PLT 1.4 EA B $6.03 20.13% $4.82 See Labor Rate NA

Wiremold            6S2                 1 1/2 GANG SING REC PLT 1.6 EA B $6.03 20.13% $4.82 See Labor Rate NA

Wiremold            6SER                1 1/2-GANG ORTRONICS SERIES II EA B $5.64 20.19% $4.50 See Labor Rate NA

Wiremold            6STC                6IN STEM ASSEMBLY EA B $520.85 20.19% $415.69 See Labor Rate NA

Wiremold            6STCP               6IN STEM ASSEMBLY PREWIRED EA B $548.40 20.19% $437.68 See Labor Rate NA

Wiremold            6STCPAV             6IN STEM ASSEMBLY PREWIRED AV EA B $548.40 20.19% $437.68 See Labor Rate NA

Wiremold            6TRAC               
1 1/2-GANG ORTRONICS TRACJACK 

PLATE
EA B $5.63 20.13% $4.50 See Labor Rate NA

Wiremold            6TS                 6IN TILE SHIMS EA B $32.21 20.18% $25.71 See Labor Rate NA

Wiremold            700WH               STL RACEWAY 700 WHITE FT B $1.62 20.19% $1.29 See Labor Rate NA

Wiremold            7011BCS             70IN. 11 OUTLET, SURGE, 6FT. CORD EA B $167.13 25.16% $125.08 See Labor Rate NA

Wiremold            7011BCS20R          70 IN. 11 OUTLET, SURGE, 6 FT CORD EA B $195.29 25.16% $146.15 See Labor Rate NA

Wiremold            7011BDS             70IN. 11 OUTLET, SURGE, 15IN. CORD EA B $178.25 25.16% $133.40 See Labor Rate NA

Wiremold            7011BDS20R          70 IN. 11 OUTLET, SURGE, 15 FT EA B $213.52 25.16% $159.79 See Labor Rate NA

Wiremold            7011ULBC            70IN. 11 OUT, 6FT. CRD (FRONT) EA B $121.60 25.17% $91.00 See Labor Rate NA

Wiremold            7011ULBC20R         70IN. 11 OUT 20A 6FT. CRD (FRONT) EA B $149.19 25.16% $111.65 See Labor Rate NA

Wiremold            7011ULBC20R-TL      70IN. 11 OUT 20A 6FT. CRD W LCK EA B $175.32 25.16% $131.21 See Labor Rate NA

Wiremold            7011ULBD            70IN. 11 OUT, 15FT. CRD (FRONT) EA B $132.49 25.16% $99.15 See Labor Rate NA

Wiremold            7011ULBD20R         70IN. 11 OUT 20A 15FT. CRD (FRONT) EA B $167.07 25.16% $125.03 See Labor Rate NA

Wiremold            7011ULBD20R-TL      70IN.11OUT 20A 15FT. CRD W LCK EA B $186.38 25.16% $139.48 See Labor Rate NA

Wiremold            702                 STL BUSHING 700 EA B $0.45 20.96% $0.36 See Labor Rate NA

Wiremold            704WH               STL STRAP 700 WHITE EA B $0.59 20.78% $0.47 See Labor Rate NA

Wiremold            706WH               STL CONNECTION COVER 700 WHITE EA B $0.65 21.80% $0.51 See Labor Rate NA

Wiremold            711WH               STL FLAT 90 D. ELBOW 700 WHITE EA B $2.19 20.03% $1.75 See Labor Rate NA

Wiremold            717WH               STL INT. ELBOW 700 WHITE EA B $2.98 20.19% $2.38 See Labor Rate NA

Wiremold            718WH               STL EXT. ELBOW 700 WHITE EA B $2.72 21.73% $2.13 See Labor Rate NA

Wiremold            7712BCS             77IN 12 OUTLET, SURGE, 6FT CORD EA B $180.42 25.16% $135.02 See Labor Rate NA

Wiremold            7712BCS20R          77 IN. 12 OUTLET, SURGE, 6 FT CORD EA B $215.67 25.16% $161.40 See Labor Rate NA

Wiremold            7712BDS             77IN. 12 OUTLET, SURGE, 15FT. CORD EA B $191.60 25.16% $143.39 See Labor Rate NA

Wiremold            7712BDS20R          77 IN. 12 OUTLET, SURGE, 15 FT EA B $235.57 25.16% $176.30 See Labor Rate NA

Wiremold            7712ULBC            77IN. 12 OUT, 6FT. CRD (FRONT) EA B $134.63 25.16% $100.75 See Labor Rate NA

Wiremold            7712ULBC20R         77IN. 12 OUT 20A 6FT. CRD (FRONT) EA B $166.01 25.16% $124.24 See Labor Rate NA

Wiremold            7712ULBC20R-TL      77IN.12 OUT 20A 6FT. CRD W LCK EA B $187.59 25.16% $140.39 See Labor Rate NA

Wiremold            7712ULBD            77IN. 12 OUT, 15FT. CRD (FRONT) EA B $145.56 25.16% $108.93 See Labor Rate NA

Wiremold            7712ULBD20R         77IN. 12 OUT 20A 15FT. CRD (FRONT) EA B $188.68 25.16% $141.20 See Labor Rate NA

Wiremold            7712ULBD20R-TL      77IN. 12 OUT 20A 15FT. CRD W LCK PL EA B $197.22 25.16% $147.59 See Labor Rate NA

Wiremold            800BAC              
NM RACEWAY BASE & COVER 

W/ADHES IV
FT B $3.01 20.31% $2.40 See Labor Rate NA
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Wiremold            800BAC-WH           
NM RACEWAY BASE & COVER 

W/ADHES WH
FT B $3.01 20.31% $2.40 See Labor Rate NA

Wiremold            800CILCK            CI FLR BOX 800 SERIES EA B $112.79 23.17% $86.65 See Labor Rate NA

Wiremold            800LCK              STL FLR BOX LESS CONV KIT EA B $92.19 23.17% $70.83 See Labor Rate NA

Wiremold            800WC               NM WIRE CLIP 800 EA B $0.49 19.48% $0.39 See Labor Rate NA

Wiremold            806                 NM COVER CLIP 800 IVORY EA B $0.61 20.76% $0.48 See Labor Rate NA

Wiremold            806-WH              NM COVER CLIP 800 WHITE EA B $0.61 20.76% $0.48 See Labor Rate NA

Wiremold            810A2               NM ENT END FTG 800 IVORY EA B $6.69 20.24% $5.34 See Labor Rate NA

Wiremold            810A2-WH            NM ENT END FTG 800 WHITE EA B $6.69 20.24% $5.34 See Labor Rate NA

Wiremold            810B                NM BLANK END FTG 800 IVORY EA B $1.08 20.19% $0.86 See Labor Rate NA

Wiremold            810B-WH             NM BLANK END FTG 800 WHITE EA B $1.08 20.19% $0.86 See Labor Rate NA

Wiremold            811                 NM FLAT 90 D. ELBOW 800 IVORY EA B $2.68 20.19% $2.14 See Labor Rate NA

Wiremold            811-WH              NM FLAT 90 D. ELBOW 800 WHITE EA B $2.68 20.19% $2.14 See Labor Rate NA

Wiremold            815                 NM TEE 800 IVORY EA B $3.48 20.19% $2.78 See Labor Rate NA

Wiremold            815-WH              NM TEE 800 WHITE EA B $3.48 20.19% $2.78 See Labor Rate NA

Wiremold            817                 NM INT. ELBOW 800 IVORY EA B $2.48 20.19% $1.98 See Labor Rate NA

Wiremold            817B                1-GANG COMB CPT & TILE FL EA B $73.42 20.19% $58.60 See Labor Rate NA

Wiremold            817C                BRASS CPT FL 1-GANG OMBX SERIES EA B $99.09 21.68% $77.60 See Labor Rate NA

Wiremold            817PCC-BLK          BLK POLY CPT FL 1-GANG EA B $33.88 20.19% $27.04 See Labor Rate NA

Wiremold            817PCC-BRN          BRN POLY CPT FL 1-GANG EA B $35.40 21.68% $27.72 See Labor Rate NA

Wiremold            817T                BRASS TILE FL 1-GANG OMBX SERIES EA B $39.86 21.67% $31.22 See Labor Rate NA

Wiremold            817-WH              NM INT. ELBOW 800 WHITE EA B $2.48 20.19% $1.98 See Labor Rate NA

Wiremold            818                 NM EXT. ELBOW 800 IVORY EA B $2.48 20.19% $1.98 See Labor Rate NA

Wiremold            818TAL              1-GANG ALUM TILE FLANGE EA B $31.48 20.19% $25.12 See Labor Rate NA

Wiremold            818TCAL             1-GANG ALUM CPT & TILE FLANGE EA B $65.71 20.18% $52.45 See Labor Rate NA

Wiremold            818-WH              NM EXT. ELBOW 800 WHITE EA B $2.48 20.19% $1.98 See Labor Rate NA

Wiremold            825A                BRASS ABANDN PLUG 21/4 IN. 800 EA B $15.98 21.67% $12.52 See Labor Rate NA

Wiremold            825A-1              BRASS ABANDN PLUG 1 IN. 800 EA B $16.50 23.19% $12.67 See Labor Rate NA

Wiremold            825A-1/2            BRASS ABANDN PLUG 1/2 IN. 800 EA B $16.50 23.19% $12.67 See Labor Rate NA

Wiremold            825A-3/4            BRASS ABANDN PLUG 3/4 IN. 800 EA B $16.50 23.19% $12.67 See Labor Rate NA

Wiremold            825CK               BRASS CONV KT 21/4 IN. 800 SERIES EA B $30.98 21.67% $24.27 See Labor Rate NA

Wiremold            825CK-1             BRASS CONV KT 1 IN. 800 SERIES EA B $39.47 23.18% $30.32 See Labor Rate NA

Wiremold            825CK-1/2           BRASS CONV KT 1/2 IN. 800 SERIES EA B $39.47 23.18% $30.32 See Labor Rate NA

Wiremold            825CK-3/4           BRASS CONV KT 3/4 IN. 800 SERIES EA B $39.47 23.18% $30.32 See Labor Rate NA

Wiremold            825CKTCAL           ALUM CONV KIT 2 1/4 PLUG EA B $34.28 25.17% $25.65 See Labor Rate NA

Wiremold            825CKTCAL-1         ALUM CONV KIT 1 PLUG EA B $33.04 23.18% $25.38 See Labor Rate NA

Wiremold            825CKTCAL-1/2       ALUM CONV KIT 1/2 PLUG EA B $33.04 23.18% $25.38 See Labor Rate NA

Wiremold            825CKTCAL-3/4       ALUM CONV KIT 3/4 PLUG EA B $33.04 23.18% $25.38 See Labor Rate NA

Wiremold            825CP               BRASS CPT PLATE W/PLUGS 800 EA B $67.30 21.68% $52.71 See Labor Rate NA

Wiremold            825R15              3W 20A 125V RECEPT 800 SERIES EA B $20.37 21.68% $15.95 See Labor Rate NA

Wiremold            825SFCK             SRV FTG CONV KT 800 SERIES EA B $33.85 23.16% $26.01 See Labor Rate NA

Wiremold            827B                2-GANG COMB CPT & TILE FL EA B $117.02 20.19% $93.39 See Labor Rate NA

Wiremold            827C                BRASS CPT FL 2-GANG OMBX SERIES EA B $141.92 21.68% $111.15 See Labor Rate NA

Wiremold            827PCC-BLK          BLK POLY CPT FL 2-GANG EA B $57.12 20.19% $45.59 See Labor Rate NA

Wiremold            827PCC-BRN          BRN POLY CPT FL 2-GANG EA B $59.68 21.68% $46.74 See Labor Rate NA

Wiremold            827T                BRASS TILE FL 2-GANG OMBX SERIES EA B $85.28 21.68% $66.79 See Labor Rate NA

Wiremold            828COMTC            RECESSED BRASS COMM COVER EA B $114.74 20.19% $91.57 See Labor Rate NA

Wiremold            828COMTCAL          RECESSED ALUM COMM COVER EA B $114.74 20.19% $91.57 See Labor Rate NA

Wiremold            828DLR              30A SINGLE REC BRASS COVER EA B $73.15 20.19% $58.38 See Labor Rate NA

Wiremold            828DLRAL            30A SINGLE REC ALUM COVER EA B $65.52 20.19% $52.29 See Labor Rate NA

Wiremold            828DPGFITC          DUP/GFI BRASS COVER EA B $73.15 20.19% $58.38 See Labor Rate NA

Wiremold            828DPGFITCAL        DUP/GFI ALUM COVER EA B $65.52 20.19% $52.29 See Labor Rate NA

Wiremold            828GFITC            GFI RECEPTACLE COVER EA B $73.15 20.19% $58.38 See Labor Rate NA

Wiremold            828GFITCAL          GFI FACEPLATE ALUM EA B $65.51 21.68% $51.31 See Labor Rate NA

Wiremold            828PR-BLK           
POLYCARBONATE DPLX PLT OMBX 

BLACK
EA B $28.94 20.19% $23.10 See Labor Rate NA

Wiremold            828PR-BRN           
POLYCARBONATE DPLX PLT OMBX 

BROWN
EA B $28.94 21.68% $22.67 See Labor Rate NA

Wiremold            828PRGFI-BLK        POLYCARBONATE GFI PLATE BLACK EA B $27.27 20.18% $21.77 See Labor Rate NA

Wiremold            828PRGFI-BRN        POLYCARBONATE GFI PLATE BROWN EA B $27.27 20.18% $21.77 See Labor Rate NA

Wiremold            828R                BRASS DPLX RECEPT PLT OMBX EA B $70.80 20.19% $56.51 See Labor Rate NA

Wiremold            828R-TCAL           ALUM DUPLEX RECPT PLATE EA B $66.23 20.20% $52.85 See Labor Rate NA
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Wiremold            828SPTC             BRASS SCREW PLG PLT OMBX EA B $60.75 21.69% $47.58 See Labor Rate NA

Wiremold            828TAL              2-GANG ALUM TILE FLANGE EA B $96.22 20.19% $76.79 See Labor Rate NA

Wiremold            828TCAL             2-GANG ALUM CPT & TILE FLANGE EA B $95.17 20.19% $75.96 See Labor Rate NA

Wiremold            829CK               BRASS DATA PLT 2 1/4 PLUG EA B $52.43 21.68% $41.06 See Labor Rate NA

Wiremold            829CK-1             BRASS DATA PLT 1 PLUG EA B $52.43 20.20% $41.84 See Labor Rate NA

Wiremold            829CK-1/2           BRASS DATA PLT 1/2 PLUG EA B $52.43 21.68% $41.06 See Labor Rate NA

Wiremold            829CK-3/4           BRASS DATA PLT 3/4 PLUG EA B $52.43 20.20% $41.84 See Labor Rate NA

Wiremold            829PCK-BLK          POLY DATA BRKOUT PLT BLACK EA B $27.64 21.68% $21.65 See Labor Rate NA

Wiremold            829PCK-BRN          POLY DATA BRKOUT PLT BROWN EA B $32.46 23.17% $24.94 See Labor Rate NA

Wiremold            829PFL-BLK          BLACK NONMETALLIC FLIP LID EA B $32.12 20.19% $25.64 See Labor Rate NA

Wiremold            829PFL-BRN          BROWN NONMETALLIC FLIP LID EA B $32.12 21.69% $25.15 See Labor Rate NA

Wiremold            829PSTC-BLK         POLY DATA SLIDE PLT BLACK EA B $34.94 21.68% $27.36 See Labor Rate NA

Wiremold            829PSTC-BRN         POLY DATA SLIDE PLT BROWN EA B $34.94 21.68% $27.36 See Labor Rate NA

Wiremold            829STC              BRASS DATA SLIDE PLT EA B $74.43 20.19% $59.40 See Labor Rate NA

Wiremold            830CKTCAL           SINGLE COMM/POWER ALUM CVR EA B $44.92 20.19% $35.85 See Labor Rate NA

Wiremold            830CKTCAL-1         SINGLE COMM/POWER ALUM 1 EA B $44.92 20.19% $35.85 See Labor Rate NA

Wiremold            830CKTCAL-1/2       SINGLE COMM/POWER ALUM 1/2 EA B $44.92 20.19% $35.85 See Labor Rate NA

Wiremold            830CKTCAL-3/4       SINGLE COMM/POWER ALUM 3/4 EA B $44.92 20.19% $35.85 See Labor Rate NA

Wiremold            830CKTCLAL          SINGLE TURN LOK REC ALUM CVR EA B $47.09 20.20% $37.58 See Labor Rate NA

Wiremold            837B                3-GANG COMB CPT & TILE FL EA B $156.79 20.19% $125.14 See Labor Rate NA

Wiremold            837C                BRASS CPT FL 3-GANG OMBX SERIES EA B $215.79 21.68% $169.00 See Labor Rate NA

Wiremold            837PCC-BLK          BLK POLY CPT FL 3-GANG EA B $65.18 21.69% $51.05 See Labor Rate NA

Wiremold            837PCC-BRN          BRN POLY CPT FL 3-GANG EA B $68.22 23.17% $52.41 See Labor Rate NA

Wiremold            837T                BRASS TILE FL 3-GANG OMBX SERIES EA B $154.97 23.18% $119.06 See Labor Rate NA

Wiremold            838TAL-880CM3       838TAL-880CM3 ALUM TILE FLANGE EA B $186.82 20.19% $149.10 See Labor Rate NA

Wiremold            838TAL-880CS3       838TAL-880CS3 ALUM TILE FLANGE EA B $187.86 20.19% $149.93 See Labor Rate NA

Wiremold            838TAL-880M3        838TAL-880M3 ALUM TILE FLANGE EA B $188.27 20.19% $150.26 See Labor Rate NA

Wiremold            838TAL-880S3        838TAL-880S3 ALUM TILE FLANGE EA B $188.27 20.19% $150.26 See Labor Rate NA

Wiremold            838TCAL             3-GANG ALUM TILE FLANGE EA B $114.66 20.19% $91.51 See Labor Rate NA

Wiremold            861                 
WOOD FLOOR BOX W/ DISPOSABLE 

COVER
EA B $37.29 20.20% $29.76 See Labor Rate NA

Wiremold            861AMDRTTCAB        
WOOD/RAISED AMD FLOOR BOX-ORT-

ABRS
EA B $272.56 21.68% $213.46 See Labor Rate NA

Wiremold            861AMDRTTCAL        
WOOD/RAISED AMD FLOOR BOX-ORT-

ALUM
EA B $249.40 21.68% $195.33 See Labor Rate NA

Wiremold            861AMDRTTCBK        
WOOD/RAISED AMD FLOOR BOX-ORT-

BLACK
EA B $182.02 21.68% $142.56 See Labor Rate NA

Wiremold            861AMDRTTCBS        
WOOD/RAISED AMD FLOOR BOX-ORT-

BRASS
EA B $272.56 21.68% $213.46 See Labor Rate NA

Wiremold            861AMDRTTCGY        
WOOD/RAISED AMD FLOOR BOX-ORT-

GRAY
EA B $159.68 20.19% $127.44 See Labor Rate NA

Wiremold            861AMDRTTCVY        
WOOD/RAISED AMD FLOOR BOX-ORT-

IVRY
EA B $159.68 20.19% $127.44 See Labor Rate NA

Wiremold            861AMDTCAB          
WOOD/RAISED AMD FLOOR BOX- ALL 

BRAS
EA B $272.56 21.68% $213.46 See Labor Rate NA

Wiremold            861AMDTCAL          WOOD/RAISED AMD FLOOR BOX - EA B $225.83 21.68% $176.87 See Labor Rate NA

Wiremold            861AMDTCBK          
WOOD/RAISED AMD FLOOR BOX - 

BLACK
EA B $164.82 21.68% $129.09 See Labor Rate NA

Wiremold            861AMDTCBS          
WOOD/RAISED AMD FLOOR BOX - 

BRASS
EA B $272.65 21.68% $213.53 See Labor Rate NA

Wiremold            861AMDTCGY          WOOD/RAISED AMD FLOOR BOX - EA B $164.82 21.68% $129.09 See Labor Rate NA

Wiremold            861AMDTCVY          
WOOD/RAISED AMD FLOOR BOX - 

IVORY
EA B $160.02 20.19% $127.71 See Labor Rate NA

Wiremold            861DB               
WOOD FLOOR BOX W/895T BRASS 

COVER
EA B $86.76 20.19% $69.24 See Labor Rate NA

Wiremold            861FFTCAL           
ACCESS FLOORBOX 

FURNITUREFEED-ALUM
EA B $126.36 21.68% $98.96 See Labor Rate NA

Wiremold            861FFTCBK           
ACCESS FLOORBOX 

FURNITUREFEED-BLACK
EA B $92.22 21.68% $72.22 See Labor Rate NA

Wiremold            861FFTCBS           
ACCESS FLOORBOX 

FURNITUREFEED-BRASS
EA B $126.36 21.68% $98.96 See Labor Rate NA
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Wiremold            861FFTCGY           
ACCESS FLOORBOX 

FURNITUREFEED-GRAY
EA B $92.22 21.68% $72.22 See Labor Rate NA

Wiremold            861FFTCVY           
ACCESS FLOORBOX 

FURNITUREFEED-IVORY
EA B $89.12 20.19% $71.13 See Labor Rate NA

Wiremold            861QTCAB            
WOOD/RAISED QUAD FLOOR BOX-

ALL BRAS
EA B $181.69 21.68% $142.30 See Labor Rate NA

Wiremold            861QTCAL            
WOOD/RAISED QUAD FLOOR BOX - 

ALUM
EA B $240.10 21.68% $188.05 See Labor Rate NA

Wiremold            861QTCBK            
WOOD/RAISED QUAD FLOOR BOX - 

BLACK
EA B $175.58 20.19% $140.13 See Labor Rate NA

Wiremold            861QTCBS            
WOOD/RAISED QUAD FLOOR BOX - 

BRASS
EA B $241.67 21.68% $189.27 See Labor Rate NA

Wiremold            861QTCGY            
WOOD/RAISED QUAD FLOOR BOX - 

GRAY
EA B $175.58 20.19% $140.13 See Labor Rate NA

Wiremold            861QTCVY            
WOOD/RAISED QUAD FLOOR BOX - 

IVORY
EA B $180.51 21.68% $141.37 See Labor Rate NA

Wiremold            862                 FLOOR BOX W/METAL TOP RING EA B $12.24 20.19% $9.77 See Labor Rate NA

Wiremold            862C                FLOOR BOX W/895 BRASS COVER EA B $93.04 20.19% $74.26 See Labor Rate NA

Wiremold            862CK-1/2           
FLOOR BOX W/896CK-1/2 BRASS 

COVER
EA B $102.52 20.19% $81.82 See Labor Rate NA

Wiremold            862CKAL-1/2         
FLOOR BOX W/896CKAL-1/2 ALUM 

COVER
EA B $102.51 20.19% $81.81 See Labor Rate NA

Wiremold            862DB               FLOOR BOX W/895T BRASS COVER EA B $80.47 20.19% $64.22 See Labor Rate NA

Wiremold            862GFI              FLOOR BOX W/895GFI BRASS COVER EA B $93.04 20.19% $74.26 See Labor Rate NA

Wiremold            862GFICAL           FLOOR BOX W/895GFICAL ALUM EA B $93.02 20.19% $74.24 See Labor Rate NA

Wiremold            862KIT              862 FLOOR BOX KIT FOR CONCRETE EA B $13.17 20.16% $10.51 See Labor Rate NA

Wiremold            862SP               FLOOR BOX W/895SP BRASS COVER EA B $111.17 20.19% $88.72 See Labor Rate NA

Wiremold            862SPCAL            FLOOR BOX W/895SPCAL ALUM EA B $111.16 20.19% $88.72 See Labor Rate NA

Wiremold            862TAL              FLOOR BOX W/895TAL ALUM COVER EA B $80.47 20.19% $64.23 See Labor Rate NA

Wiremold            862TCAL             FLOOR BOX W/895TCAL ALUM COVER EA B $93.02 20.19% $74.24 See Labor Rate NA

Wiremold            862TCK-1/2          
FLOOR BOX W/896TCK-1/2 BRASS 

COVER
EA B $81.61 20.19% $65.13 See Labor Rate NA

Wiremold            862TCKAL-1/2        
FLOOR BOX W/896TCKAL-1/2 ALUM 

COVER
EA B $81.61 20.19% $65.13 See Labor Rate NA

Wiremold            862TGFI             FLOOR BOX W/895TGFI BRASS EA B $103.29 20.19% $82.43 See Labor Rate NA

Wiremold            862TGFIAL           FLOOR BOX W/895GFIAL ALUM EA B $97.93 20.19% $78.16 See Labor Rate NA

Wiremold            862TSP              FLOOR BOX W/895TSP BRASS COVER EA B $104.93 20.19% $83.75 See Labor Rate NA

Wiremold            862TSPAL            FLOOR BOX W/895TSPAL ALUM EA B $104.93 20.19% $83.75 See Labor Rate NA

Wiremold            863DPCOM            
FLOOR BOX, DUPL REC, COMM, BRS 

CVR
EA B $160.20 20.19% $127.86 See Labor Rate NA

Wiremold            863DPCOMAL          
FLOOR BOX, DUPL REC, COMM, ALUM 

CVR
EA B $160.20 20.19% $127.86 See Labor Rate NA

Wiremold            863DRGFICOM         FLOOR BOX, GFI, COMM, BRASS EA B $160.20 20.19% $127.86 See Labor Rate NA

Wiremold            863DRGFICOMAL       FLOOR BOX, GFI, COMM, ALUM EA B $160.20 20.19% $127.86 See Labor Rate NA

Wiremold            880CM1-1            SHALLOW BOX 1-GANG EA B $93.65 20.19% $74.75 See Labor Rate NA

Wiremold            880CM2-1            SHALLOW BOX 2-GANG EA B $141.68 20.19% $113.07 See Labor Rate NA

Wiremold            880CM3-1            SHALLOW BOX 3-GANG EA B $205.17 20.19% $163.74 See Labor Rate NA

Wiremold            880CS1-1            DEEP BOX 1-GANG EA B $105.57 20.19% $84.26 See Labor Rate NA

Wiremold            880CS2-1            DEEP BOX 2-GANG EA B $171.25 20.19% $136.68 See Labor Rate NA

Wiremold            880CS3-1            DEEP BOX 3-GANG EA B $240.81 20.19% $192.19 See Labor Rate NA

Wiremold            880M1               STL SHL FLR BX 1-GANG OMBX EA B $58.42 20.19% $46.63 See Labor Rate NA

Wiremold            880M2               STL SHL FLR BX 2-GANG OMBX EA B $86.93 20.19% $69.38 See Labor Rate NA

Wiremold            880M3               STL SHL FLR BX 3-GANG OMBX EA B $120.72 20.19% $96.35 See Labor Rate NA

Wiremold            880MP               
NONMETALLIC RECTANGULAR 

FLOOR BOX
EA B $25.42 20.19% $20.29 See Labor Rate NA

Wiremold            880MPA              
RECTANGULAR PVC BOX ADJUSTING 

RING
EA B $12.69 20.16% $10.13 See Labor Rate NA

Wiremold            880S1               STL DP FLR BX 1-GANG OMBX EA B $74.71 20.19% $59.62 See Labor Rate NA

Wiremold            880S2               STL DP FLR BX 2-GANG OMBX EA B $88.79 20.19% $70.87 See Labor Rate NA

Wiremold            880S3               STL DP FLR BX 3-GANG OMBX EA B $148.64 20.19% $118.63 See Labor Rate NA

Wiremold            880W1               STL WOOD FB 1-GANG 880 SERIES EA B $74.92 20.19% $59.79 See Labor Rate NA

Wiremold            880W1817B           FLOOR BOX W/1 GANG BRASS EA B $135.64 20.19% $108.25 See Labor Rate NA

Page 1973 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Wiremold            880W1818TCAL        880W BOX W/1 GANG ALUM FLANGE EA B $123.92 20.19% $98.90 See Labor Rate NA

Wiremold            880W2               STL WOOD FB 2-GANG 880 SERIES EA B $104.38 20.19% $83.31 See Labor Rate NA

Wiremold            880W2827B           FLOOR BOX W/2 GANG BRASS EA B $152.94 20.19% $122.06 See Labor Rate NA

Wiremold            880W2828TCAL        880W BOX W/2 GANG ALUM FLANGE EA B $152.93 20.19% $122.05 See Labor Rate NA

Wiremold            880W3               STL WOOD FB 3-GANG 880 SERIES EA B $172.83 20.19% $137.94 See Labor Rate NA

Wiremold            880W3837B           FLOOR BOX W/3 GANG BRASS EA B $225.99 20.19% $180.37 See Labor Rate NA

Wiremold            880W3838TCAL        880W BOX W/3 GANG ALUM FLANGE EA B $209.35 20.19% $167.09 See Labor Rate NA

Wiremold            881                 ROUND PVC FLOOR BOX EA B $23.52 20.19% $18.77 See Labor Rate NA

Wiremold            881ADP              PVC BOX ADJUST PLATE EA B $12.66 20.19% $10.10 See Labor Rate NA

Wiremold            881CTCAL            
FLR BX ACTIVATION W/ALUMINUM 

FLANGE
EA B $281.15 23.18% $215.99 See Labor Rate NA

Wiremold            881CTCBK            FLR BX ACTIVATION W/ BLACK EA B $197.99 23.17% $152.11 See Labor Rate NA

Wiremold            881CTCBS            FLR BX ACTIVATION W/ BRASS EA B $281.15 23.18% $215.99 See Labor Rate NA

Wiremold            881CTCGY            FLR BX ACTIVATION W/GRAY FLANGE EA B $197.99 23.17% $152.11 See Labor Rate NA

Wiremold            881DIV              PVC BOX DIVIDER EA B $13.03 21.71% $10.20 See Labor Rate NA

Wiremold            881RC4ARTTCAL       FLR BX ACTIVATION W/ALUMI FLANGE EA B $308.47 23.17% $236.98 See Labor Rate NA

Wiremold            881RC4ARTTCBK       FLR BX ACTIVATION W/BLACK EA B $217.25 23.17% $166.90 See Labor Rate NA

Wiremold            881RC4ARTTCBS       FLR BX ACTIVATION W/BRASS EA B $308.47 23.17% $236.98 See Labor Rate NA

Wiremold            881RC4ARTTCGY       FLR BX ACTIVATION W/GRAY FLANGE EA B $217.25 23.17% $166.90 See Labor Rate NA

Wiremold            881RC4ATCAL         FLR BX ACTIVATION W/ALUMI FLANGE EA B $317.72 23.17% $244.09 See Labor Rate NA

Wiremold            881RC4ATCBK         FLR BX ACTIVATION W/BLACK EA B $223.76 23.17% $171.91 See Labor Rate NA

Wiremold            881RC4ATCBS         FLR BX ACTIVATION W/BRASS EA B $308.47 23.17% $236.98 See Labor Rate NA

Wiremold            881RC4ATCGY         FLR BX ACTIVATION W/GRAY FLANGE EA B $217.25 23.17% $166.90 See Labor Rate NA

Wiremold            882C                ROUND PVC FLOOR BOX EA B $19.75 20.17% $15.77 See Labor Rate NA

Wiremold            884C                ROUND PVC FLOOR BOX EA B $19.75 20.17% $15.77 See Labor Rate NA

Wiremold            885B                STL SHL FLR BX SGL SRV EA B $55.40 21.69% $43.39 See Labor Rate NA

Wiremold            886B                STL DP FLR BX SGL SRV EA B $71.42 21.68% $55.94 See Labor Rate NA

Wiremold            887B                CI SHL FLR BX SGL SRV EA B $96.26 21.68% $75.39 See Labor Rate NA

Wiremold            889A                NM REDUCING CONNECTOR 800 EA B $3.94 20.19% $3.14 See Labor Rate NA

Wiremold            889A-WH             NM REDUCING CONNECTOR 800 EA B $3.94 20.19% $3.14 See Labor Rate NA

Wiremold            889B                CI DP FLR BX SGL SRV EA B $98.94 21.68% $77.49 See Labor Rate NA

Wiremold            895                 BRASS CPT DPLX RECEPT PLT EA B $90.55 20.19% $72.27 See Labor Rate NA

Wiremold            895DCC              BRASS COMM COVER PLATE EA B $106.17 20.19% $84.74 See Labor Rate NA

Wiremold            895GFI              BRASS GFI CARPET PLATE EA B $98.08 21.68% $76.82 See Labor Rate NA

Wiremold            895GFICAL           ALUM CPT GFI RECPT PLATE ROUND EA B $98.08 20.19% $78.28 See Labor Rate NA

Wiremold            895P-AL             ALUM POLY CPT DUPLX PLT EA B $33.97 21.68% $26.61 See Labor Rate NA

Wiremold            895P-BLK            POLY CPT DUPLX PLT BLACK EA B $33.97 21.68% $26.61 See Labor Rate NA

Wiremold            895P-BRN            POLY CPT DUPLX PLT BROWN EA B $33.97 21.68% $26.61 See Labor Rate NA

Wiremold            895P-BRZ            POLY CPT DUPLX PLT BRONZE EA B $33.97 21.68% $26.61 See Labor Rate NA

Wiremold            895SP               BRASS CPT SCREW PLUG PLT EA B $98.08 21.68% $76.82 See Labor Rate NA

Wiremold            895T                BRASS TILE DUPLX RECEPT PLT EA B $74.43 21.68% $58.29 See Labor Rate NA

Wiremold            895TAL              ALUM TILE DP RECPT PLATE ROUND EA B $74.43 20.19% $59.40 See Labor Rate NA

Wiremold            895TCAL             ALUM DUPLEX RECPT PLATE ROUND EA B $88.02 20.19% $70.25 See Labor Rate NA

Wiremold            895TGFI             BRASS TILE GFI PLT EA B $87.48 23.17% $67.21 See Labor Rate NA

Wiremold            895TGFIAL           ALUM TILE GFI RECPT PLATE ROUND EA B $80.43 20.19% $64.19 See Labor Rate NA

Wiremold            895TSP              BRASS TILE SCREW PLUG PLT EA B $76.81 23.18% $59.01 See Labor Rate NA

Wiremold            895TSPAL            
ALUM TILE 2-SCREW PLUG OPEN 

ROUND
EA B $76.81 20.19% $61.30 See Labor Rate NA

Wiremold            896                 BRASS CPT COMB PLT EA B $57.66 23.17% $44.30 See Labor Rate NA

Wiremold            896CK               BRASS CPT COMB PLT 21/4 PLG EA B $72.53 21.68% $56.80 See Labor Rate NA

Wiremold            896CK-1             BRASS CPT COMB PLT 1 PLG EA B $72.53 21.68% $56.80 See Labor Rate NA

Wiremold            896CK-1/2           BRASS CPT COMB PLT 1/2 PLG EA B $72.53 21.68% $56.80 See Labor Rate NA

Wiremold            896CK-3/4           BRASS CPT COMB PLT 3/4 PLG EA B $72.53 21.68% $56.80 See Labor Rate NA

Wiremold            896CKAL-1/2         ALUM CPT CONCENTRIC SCREW EA B $72.53 20.19% $57.89 See Labor Rate NA

Wiremold            896PCK-AL           POLY CVR CONV KIT ALUM EA B $40.01 23.17% $30.74 See Labor Rate NA

Wiremold            896PCK-BLK          POLY CVR CONV KIT BLACK EA B $33.95 21.68% $26.59 See Labor Rate NA

Wiremold            896PCK-BRN          POLY CVR CONV KIT BROWN EA B $33.95 23.17% $26.08 See Labor Rate NA

Wiremold            896PCK-BRZ          POLY CVR CONV KIT BRONZE EA B $37.53 23.17% $28.84 See Labor Rate NA

Wiremold            896T                BRASS TILE COMB PLT EA B $38.08 23.17% $29.26 See Labor Rate NA

Wiremold            896TCK              BRASS TILE COMB PLT 21/4PLG EA B $48.34 23.17% $37.14 See Labor Rate NA

Wiremold            896TCK-1            BRASS TILE COMB PLT 1 PLG EA B $48.34 23.17% $37.14 See Labor Rate NA

Wiremold            896TCK-1/2          BRASS TILE COMB PLT 1/2 PLG EA B $48.34 23.17% $37.14 See Labor Rate NA

Page 1974 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Wiremold            896TCK-3/4          BRASS TILE COMB PLT 3/4 PLG EA B $48.34 23.17% $37.14 See Labor Rate NA

Wiremold            896TCKAL-1/2        
ALUM TILE CONCENTRIC SCREW 

PLUGS
EA B $45.56 20.19% $36.36 See Labor Rate NA

Wiremold            897AR               SI ADJ RING POWER SI SER EA B $29.44 20.19% $23.50 See Labor Rate NA

Wiremold            897CFFTCAL          FLR BX FF ACTIVATION W/ALUMINUM EA B $211.65 25.16% $158.40 See Labor Rate NA

Wiremold            897CFFTCBK          
FLR BX FF ACTIVATION W/BLACK 

FLANGE
EA B $139.13 23.17% $106.89 See Labor Rate NA

Wiremold            897CFFTCBS          
FLR BX FF ACTIVATION W/BRASS 

FLANGE
EA B $204.33 23.17% $156.98 See Labor Rate NA

Wiremold            897CFFTCGY          FLR BX FF ACTIVATION W/GRAY EA B $148.40 25.16% $111.06 See Labor Rate NA

Wiremold            897CTCAL            
FLR BX ACTIVATION W/ALUMINUM 

FLANGE
EA B $220.98 23.17% $169.77 See Labor Rate NA

Wiremold            897CTCBK            FLR BX ACTIVATION W/ BLACK EA B $140.41 23.17% $107.87 See Labor Rate NA

Wiremold            897CTCBS            FLR BX ACTIVATION W/ BRASS EA B $220.98 23.17% $169.77 See Labor Rate NA

Wiremold            897CTCGY            FLR BX ACTIVATION W/ GRAY EA B $140.41 23.17% $107.87 See Labor Rate NA

Wiremold            897CTJTCAL          
FLR BX ACTIVATION W/ALUMINUM 

FLANGE
EA B $226.91 25.16% $169.82 See Labor Rate NA

Wiremold            897CTJTCBK          FLR BX ACTIVATION W/ BLACK EA B $144.63 25.16% $108.23 See Labor Rate NA

Wiremold            897CTJTCBS          FLR BX ACTIVATION W/ BRASS EA B $226.91 25.16% $169.82 See Labor Rate NA

Wiremold            897CTJTCGY          FLR BX ACTIVATION W/ GRAY EA B $146.84 25.16% $109.89 See Labor Rate NA

Wiremold            898AR               SI ADJ RING COMM SI SER EA B $29.44 20.19% $23.50 See Labor Rate NA

Wiremold            8AAP                1-GANG EXTRON AAP PLATE EA B $10.56 20.19% $8.43 See Labor Rate NA

Wiremold            8ACT6A              1-GANG 6A ACTIVATE PLATE EA B $6.64 20.19% $5.30 See Labor Rate NA

Wiremold            8ATBK               8IN CORE-UNWIRED-FLUSH BLACK EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATBS               8IN CORE-UNWIRED-FLUSH BRASS EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATBZ               8IN CORE-UNWIRED-FLUSH BRONZE EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATCBK              8IN CORE-UNWIRED-SURFACE BLACK EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATCBS              8IN CORE-UNWIRED-SURFACE EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATCBZ              8IN CORE-UNWIRED-SURFACE EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATCGY              8IN CORE-UNWIRED-SURFACE GRAY EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATCNK              8IN CORE-UNWIRED-SURFACE EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATCPBK             8IN CORE-PREWIRED-SURFACE EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATCPBS             8IN CORE-PREWIRED-SURFACE EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATCPBZ             
8IN CORE-PREWIRED-SURFACE 

BRONZE
EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATCPGY             8IN CORE-PREWIRED-SURFACE EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATCPNK             8IN CORE-PREWIRED-SURFACE EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATGY               8IN CORE-UNWIRED-FLUSH GRAY EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATNK               8IN CORE-UNWIRED-FLUSH NICKEL EA B $917.02 20.19% $731.87 See Labor Rate NA

Wiremold            8ATPBK              8IN CORE-PREWIRED-FLUSH BLACK EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATPBS              8IN CORE-PREWIRED-FLUSH BRASS EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATPBZ              8IN CORE-PREWIRED-FLUSH BRONZE EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATPGY              8IN CORE-PREWIRED-FLUSH GRAY EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8ATPNK              8IN CORE-PREWIRED-FLUSH NICKEL EA B $975.34 20.19% $778.42 See Labor Rate NA

Wiremold            8B                  1-GANG BLANK PLATE EA B $5.64 20.19% $4.50 See Labor Rate NA

Wiremold            8CTBK               8IN COVER ASSEMBLY FLUSH-BLACK EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTBS               8IN COVER ASSEMBLY FLUSH-BRASS EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTBZ               8IN COVER ASSEMBLY FLUSH- EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTCBK              8IN COVER ASSEMBLY SURFACE- EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTCBS              
8IN COVER ASSEMBLY SURFACE-

BRASS
EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTCBZ              
8IN COVER ASSEMBLY SURFACE-

BRONZE
EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTCGY              8IN COVER ASSEMBLY SURFACE- EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTCNK              
8IN COVER ASSEMBLY SURFACE-

NICKEL
EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTGY               8IN COVER ASSEMBLY FLUSH-GRAY EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8CTNK               8IN COVER ASSEMBLY FLUSH-NICKEL EA B $349.91 20.19% $279.27 See Labor Rate NA

Wiremold            8DEC                1-GANG DECORATOR PLATE EA B $8.04 20.19% $6.42 See Labor Rate NA

Wiremold            8DP                 1-GANG DUPLEX PLATE EA B $6.03 20.13% $4.82 See Labor Rate NA

Wiremold            8MAAP               1-GANG EXTRON MAAP PLATE EA B $8.41 20.15% $6.72 See Labor Rate NA

Wiremold            8S1                 1 GANG SING REC PLT 1.4 OPENING EA B $6.03 20.13% $4.82 See Labor Rate NA
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Wiremold            8S2                 1 GANG SING REC PLT 1.6 OPENING EA B $6.03 20.13% $4.82 See Labor Rate NA

Wiremold            8SER                1-GANG ORTRONICS SERIES II PLATE EA B $5.64 20.19% $4.50 See Labor Rate NA

Wiremold            8STC                8IN STEM ASSEMBLY EA B $705.86 20.19% $563.35 See Labor Rate NA

Wiremold            8STCP               8IN STEM ASSEMBLY PREWIRED EA B $746.08 20.19% $595.45 See Labor Rate NA

Wiremold            8TRAC               1-GANG ORTRONICS TRACJACK EA B $5.64 20.19% $4.50 See Labor Rate NA

Wiremold            8TS                 8IN TILE SHIMS EA B $58.81 20.18% $46.94 See Labor Rate NA

Wiremold            ABPLUG3             CORE HOLE PLUG 3IN EA B $64.03 20.18% $51.11 See Labor Rate NA

Wiremold            ABPLUG4             CORE HOLE PLUG 4IN EA B $129.51 20.19% $103.36 See Labor Rate NA

Wiremold            AC10105-2           AC RAISED FLOORBOX EA B $344.10 21.68% $269.50 See Labor Rate NA

Wiremold            AC8104              AC RAISED FLOORBOX EA B $301.37 21.68% $236.03 See Labor Rate NA

Wiremold            AC8105              AC RAISED FLOORBOX EA B $293.16 20.19% $233.97 See Labor Rate NA

Wiremold            AC8840              AC RAISED FLOORBOX EA B $234.53 20.19% $187.18 See Labor Rate NA

Wiremold            AC8850              AC RAISED FLOORBOX EA B $234.53 20.19% $187.18 See Labor Rate NA

Wiremold            AF1-KC              
AF FLOORBOX BLACK CARPET 

COVER&TRIM
EA B $294.96 21.68% $231.01 See Labor Rate NA

Wiremold            AF1-KT              
AF FLOORBOX BLACK TILE 

COVER&TRIM
EA B $294.96 21.68% $231.01 See Labor Rate NA

Wiremold            AF1-NC              
AF FLOORBOX BROWN CARPET 

COVER&TRIM
EA B $290.20 21.68% $227.28 See Labor Rate NA

Wiremold            AF1-NT              
AF FLOORBOX BROWN TILE 

COVER&TRIM
EA B $294.96 21.68% $231.01 See Labor Rate NA

Wiremold            AF1-YC              
AF FLOORBOX GRAY CARPET 

COVER&TRIM
EA B $294.96 21.68% $231.01 See Labor Rate NA

Wiremold            AF1-YT              AF FLOORBOX GRAY TILE EA B $294.96 21.68% $231.01 See Labor Rate NA

Wiremold            AF3-KC              
AF FLOORBOX BLACK CARPET 

COVER&TRIM
EA B $372.72 21.68% $291.91 See Labor Rate NA

Wiremold            AF3-KT              
AF FLOORBOX BLACK TILE 

COVER&TRIM
EA B $372.72 21.68% $291.91 See Labor Rate NA

Wiremold            AF3-NC              
AF FLOORBOX BROWN CARPET 

COVER&TRIM
EA B $366.74 21.68% $287.22 See Labor Rate NA

Wiremold            AF3-NT              
AF FLOORBOX BROWN TILE 

COVER&TRIM
EA B $366.74 21.68% $287.22 See Labor Rate NA

Wiremold            AF3-YC              
AF FLOORBOX GRAY CARPET 

COVER&TRIM
EA B $372.72 21.68% $291.91 See Labor Rate NA

Wiremold            AF3-YT              AF FLOORBOX GRAY TILE EA B $372.72 21.68% $291.91 See Labor Rate NA

Wiremold            AL2000B-10          RCWY BASE 10FT. ALUM FT B $5.06 21.70% $3.96 See Labor Rate NA

Wiremold            AL2000B-5           RCWY BASE 5FT. ALUM FT B $5.06 21.70% $3.96 See Labor Rate NA

Wiremold            AL2000C-5           RCWY CVR 5FT. ALUM FT B $3.84 20.19% $3.06 See Labor Rate NA

Wiremold            AL2000WC            WIRE CLIP PLASTIC EA B $1.84 21.70% $1.44 See Labor Rate NA

Wiremold            AL2001              COUPLER ALUMINUM EA B $1.71 19.99% $1.37 See Labor Rate NA

Wiremold            AL2003              MOUNTING CLIP ALUMINUM EA B $2.22 21.76% $1.74 See Labor Rate NA

Wiremold            AL2006              COVER CLIP ALUMINUM EA B $3.53 20.09% $2.82 See Labor Rate NA

Wiremold            AL2009              GROUND COUPLER ALUMINUM EA B $4.56 21.72% $3.57 See Labor Rate NA

Wiremold            AL2010A             END FEED FITTING ALUMINUM EA B $11.52 20.19% $9.19 See Labor Rate NA

Wiremold            AL2010B             BLANK END FITTING ALUMINUM EA B $3.53 20.09% $2.82 See Labor Rate NA

Wiremold            AL2011              90 DEG FLAT ELBOW ALUMINUM EA B $18.05 21.67% $14.14 See Labor Rate NA

Wiremold            AL2015              TEE ALUMINUM EA B $23.61 21.68% $18.49 See Labor Rate NA

Wiremold            AL2017              INTERNAL ELBOW ALUMINUM EA B $18.05 21.67% $14.14 See Labor Rate NA

Wiremold            AL2018              EXTERNAL ELBOW ALUMINUM EA B $18.05 21.67% $14.14 See Labor Rate NA

Wiremold            AL2038              RND FIXTURE BOX ALUMINUM EA B $81.92 23.17% $62.94 See Labor Rate NA

Wiremold            AL2040A             FITTING W/120V SWITCH EA B $40.58 23.18% $31.18 See Labor Rate NA

Wiremold            AL2043              IN-LINE RECEPTACLE AL2000 EA B $25.43 21.68% $19.92 See Labor Rate NA

Wiremold            AL2043IG            IN-LINE RECEPTACLE ISOL GRD EA B $30.05 25.16% $22.49 See Labor Rate NA

Wiremold            AL2044              DEEP SWT & RCPT BOX EA B $39.99 21.68% $31.32 See Labor Rate NA

Wiremold            AL2044-2            DEEP SWT & RCPT BOX- 2G EA B $73.77 21.68% $57.78 See Labor Rate NA

Wiremold            AL2047              SWT & RCPT BOX EA B $30.14 21.69% $23.60 See Labor Rate NA

Wiremold            AL2047-2            SWT & RCPT BOX - 2G EA B $69.27 23.17% $53.22 See Labor Rate NA

Wiremold            AL2051H             BOX ADAPTER EA B $17.07 21.68% $13.37 See Labor Rate NA

Wiremold            AL20GB306           PLGMD 3FT. SGL CRT 6IN. OC EA B $72.15 20.19% $57.58 See Labor Rate NA

Wiremold            AL20GB506           PLGMD 5FT. SGL CRT 6IN. OC EA B $108.59 20.19% $86.66 See Labor Rate NA

Wiremold            AL20GB512           PLGMD 5FT. SGL CRT 12IN. OC EA B $81.15 21.68% $63.56 See Labor Rate NA

Wiremold            AL20GB606           PLGMD 6FT. SGL CRT 6IN. OC EA B $124.02 20.19% $98.98 See Labor Rate NA
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Wiremold            AL20GB612           PLGMD 6FT. SGL CRT 12IN. OC EA B $96.46 21.68% $75.54 See Labor Rate NA

Wiremold            AL20GB618           PLGMD 6FT. SGL CRT 18IN. OC EA B $87.58 23.18% $67.28 See Labor Rate NA

Wiremold            AL20GBA606          PLGMD 6FT. 2 CRT 6IN. OC EA B $138.09 21.68% $108.15 See Labor Rate NA

Wiremold            AL20GBA612          PLGMD 6FT. 2 CRT 12IN. OC EA B $118.02 21.68% $92.43 See Labor Rate NA

Wiremold            AL20GBA618          PLGMD 6FT. 2 CRT 18IN. OC EA B $110.16 23.17% $84.63 See Labor Rate NA

Wiremold            AL20IG306           PLGMD 3FT. ISOL GRD 6IN. OC EA B $93.07 21.68% $72.89 See Labor Rate NA

Wiremold            AL20IG506           PLGMD 5FT. ISOL GRD 6IN. OC EA B $136.56 23.17% $104.92 See Labor Rate NA

Wiremold            AL20IG606           PLGMD 6FT. ISOL GRD 6IN. OC EA B $172.71 23.17% $132.68 See Labor Rate NA

Wiremold            AL2400B-10          RCWY BASE 10FT. ALUMINUM FT B $6.11 21.61% $4.79 See Labor Rate NA

Wiremold            AL2400B-5           RCWY BASE 5FT. ALUMINUM FT B $6.52 23.18% $5.01 See Labor Rate NA

Wiremold            AL2400C             RCWY COVER 5FT. ALUMINUM FT B $4.07 21.64% $3.19 See Labor Rate NA

Wiremold            AL2400WC            WIRE CLIP PLASTIC EA B $3.38 23.07% $2.60 See Labor Rate NA

Wiremold            AL2401              COUPLER ALUMINUM EA B $3.38 23.07% $2.60 See Labor Rate NA

Wiremold            AL2406              COVER CLIP ALUMINUM EA B $5.53 21.64% $4.33 See Labor Rate NA

Wiremold            AL2409              GROUND COUPLER ALUMINUM EA B $4.51 23.20% $3.46 See Labor Rate NA

Wiremold            AL2410B             BLANK END FITTING ALUMINUM EA B $4.50 21.74% $3.52 See Labor Rate NA

Wiremold            AL2410B2            END FITTING ALUMINUM EA B $4.91 21.68% $3.85 See Labor Rate NA

Wiremold            AL2411              90 DEG FLAT ELBOW ALUMINUM EA B $20.91 23.17% $16.07 See Labor Rate NA

Wiremold            AL2415              TEE ALUMINUM EA B $24.18 23.18% $18.57 See Labor Rate NA

Wiremold            AL2416              CROSS ALUMINUM EA B $27.94 25.17% $20.91 See Labor Rate NA

Wiremold            AL2417              INTERNAL ELBOW ALUMINUM EA B $20.91 23.17% $16.07 See Labor Rate NA

Wiremold            AL2418              EXTERNAL ELBOW ALUMINUM EA B $21.93 25.16% $16.41 See Labor Rate NA

Wiremold            AL2446P-D           DPLX RCPT CVR PLATE ALUMINUM EA B $10.36 21.67% $8.12 See Labor Rate NA

Wiremold            AL2451H             BOX ADAPTER ALUMINUM EA B $17.08 23.17% $13.12 See Labor Rate NA

Wiremold            AL3300B10           AL RACEWAY BASE FT B $10.14 20.19% $8.09 See Labor Rate NA

Wiremold            AL3300C5            AL RACEWAY COVER FT B $4.61 20.11% $3.68 See Labor Rate NA

Wiremold            AL3300D5            AL RACEWAY DIVIDER FT B $3.63 20.09% $2.90 See Labor Rate NA

Wiremold            AL3300WC            WIRE CLIP EA B $5.67 23.20% $4.35 See Labor Rate NA

Wiremold            AL3301              BASE COUPLING EA B $6.83 21.67% $5.35 See Labor Rate NA

Wiremold            AL3301D             DIVIDER CLIP EA B $7.85 21.65% $6.15 See Labor Rate NA

Wiremold            AL3309              GROUND CLAMP EA B $4.83 23.14% $3.71 See Labor Rate NA

Wiremold            AL3310B             BLANK END FITTING EA B $10.15 21.66% $7.95 See Labor Rate NA

Wiremold            AL3310B1            END FTG W/ 1/2 IN.& 3/4 IN. KO EA B $11.38 21.66% $8.92 See Labor Rate NA

Wiremold            AL3311              90 DEG.FLAT ELBOW EA B $66.97 23.17% $51.45 See Labor Rate NA

Wiremold            AL3315              TEE EA B $69.32 23.17% $53.26 See Labor Rate NA

Wiremold            AL3316              CROSS EA B $91.64 25.17% $68.58 See Labor Rate NA

Wiremold            AL3317              INTERNAL ELBOW EA B $66.97 23.18% $51.45 See Labor Rate NA

Wiremold            AL3318              EXTERNAL ELBOW EA B $67.04 23.17% $51.51 See Labor Rate NA

Wiremold            AL3346D             DUPLEX RECEPT COVER EA B $12.57 21.66% $9.85 See Labor Rate NA

Wiremold            AL3346DO            OFFSET DUPLEX RECPT CVR & BRKT EA B $27.60 21.68% $21.62 See Labor Rate NA

Wiremold            AL3346E             SINGLE RECEPT COVER EA B $13.35 23.19% $10.25 See Labor Rate NA

Wiremold            AL3346G             GFCI & SURGE RECEPT COVER EA B $13.34 23.16% $10.25 See Labor Rate NA

Wiremold            AL3346GO            OFFSET GFCI & SURGE REC CVR EA B $29.33 23.17% $22.53 See Labor Rate NA

Wiremold            AL33562A            2A COVER PLATE EA B $18.97 25.16% $14.20 See Labor Rate NA

Wiremold            AL3356ABRT          RT SERIES AB COVER PLATE EA B $17.35 25.15% $12.99 See Labor Rate NA

Wiremold            AL3356-ACTLPB       LPB COVER PLATE EA B $18.97 25.16% $14.20 See Labor Rate NA

Wiremold            AL3356-LPB3S2       SERIES II LOW PROFILE BEZEL EA B $17.35 25.15% $12.99 See Labor Rate NA

Wiremold            AL3356R             COVER W/1.75 X 2.75 H/C EA B $14.29 25.18% $10.69 See Labor Rate NA

Wiremold            AL3356Z             GROMMETED COVER PLATE EA B $13.39 23.18% $10.29 See Labor Rate NA

Wiremold            AL5200B-10          AL RACEWAY BASE 10FT. FT B $15.34 20.19% $12.24 See Labor Rate NA

Wiremold            AL5200B-5           AL RACEWAY BASE 5 FT. FT B $16.25 21.67% $12.73 See Labor Rate NA

Wiremold            AL5200C-10          AL RACEWAY COVER 10FT. FT B $8.46 20.19% $6.75 See Labor Rate NA

Wiremold            AL5200C-5           AL RACEWAY COVER 5 FT. FT B $8.96 21.67% $7.02 See Labor Rate NA

Wiremold            AL5200D-10          AL RACEWAY DIVIDER 10FT. ANOD FT B $4.61 20.11% $3.68 See Labor Rate NA

Wiremold            AL5200D-5           AL RACEWAY DIVIDER 5 FT ANOD FT B $4.86 21.62% $3.81 See Labor Rate NA

Wiremold            AL5200WC            WIRE CLIP EA B $4.94 23.15% $3.80 See Labor Rate NA

Wiremold            AL5200WC2           WIRE CLIP (3/4) EA B $3.91 25.09% $2.93 See Labor Rate NA

Wiremold            AL5200WC3           WIRE CLIP (1/2) EA B $3.83 23.19% $2.94 See Labor Rate NA

Wiremold            AL5201              COUPLING EA B $6.40 21.71% $5.01 See Labor Rate NA

Wiremold            AL5206              COVER CLIP EA B $7.81 23.18% $6.00 See Labor Rate NA

Wiremold            AL5209              GROUNDING ADAPTER EA B $8.26 23.22% $6.34 See Labor Rate NA

Wiremold            AL5210B             BLANK END FTG EA B $10.02 21.65% $7.85 See Labor Rate NA
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Wiremold            AL5210B1            END FTG W/ 1/2IN. & 3/4IN. KO EA B $11.85 23.16% $9.11 See Labor Rate NA

Wiremold            AL5210B2            END FTG W/ (2) 1/2IN. & 3/4IN. KO EA B $11.82 23.19% $9.08 See Labor Rate NA

Wiremold            AL5210B3            END FTG W/ (3) 1/2IN. & 3/4 KO EA B $12.14 25.18% $9.08 See Labor Rate NA

Wiremold            AL5211              90 DEGREE FLAT ELBOW EA B $75.75 23.17% $58.20 See Labor Rate NA

Wiremold            AL5214              WALL BOX CONNECTOR EA B $51.98 25.16% $38.90 See Labor Rate NA

Wiremold            AL5215              TEE EA B $81.33 21.68% $63.69 See Labor Rate NA

Wiremold            AL5216              CROSS EA B $103.98 25.16% $77.81 See Labor Rate NA

Wiremold            AL5217              INTERNAL ELBOW EA B $75.74 23.17% $58.19 See Labor Rate NA

Wiremold            AL5217A             INT. CORNER COUPLING EA B $13.77 25.17% $10.30 See Labor Rate NA

Wiremold            AL5217N             INVERTED INT. ELBOW EA B $83.70 25.16% $62.64 See Labor Rate NA

Wiremold            AL5218              EXTERNAL ELBOW EA B $72.36 21.68% $56.67 See Labor Rate NA

Wiremold            AL5246-B            BLANK COVER PLATE EA B $15.27 21.67% $11.96 See Labor Rate NA

Wiremold            AL5246-D            DUPLEX COVER PLATE EA B $20.49 21.70% $16.04 See Labor Rate NA

Wiremold            AL5246-DD           2 DUPLEX COVER PLATE EA B $27.38 25.15% $20.49 See Labor Rate NA

Wiremold            AL5246-F            SINGLE RECEPT (1.59) PLATE EA B $21.76 23.17% $16.72 See Labor Rate NA

Wiremold            AL5246-G            GFCI DEVICE PLATE EA B $20.79 21.68% $16.28 See Labor Rate NA

Wiremold            AL5256-2A           2A COVER PLATE EA B $27.46 25.16% $20.55 See Labor Rate NA

Wiremold            AL5256-2LPB3S2      DUAL SERIES II LOW PROFILE BEZEL EA B $29.80 23.18% $22.89 See Labor Rate NA

Wiremold            AL5256-ABRT         RT SERIES AB COVER PLATE EA B $27.46 25.16% $20.55 See Labor Rate NA

Wiremold            AL5256-ACT2LP       DFP COVER PLATE EA B $31.34 25.17% $23.45 See Labor Rate NA

Wiremold            AL5256-ACTLPB       LPB COVER PLATE EA B $27.46 25.16% $20.55 See Labor Rate NA

Wiremold            AL5256-ACTMAB       MAB COVER PLATE EA B $27.46 25.16% $20.55 See Labor Rate NA

Wiremold            AL5256-D2A          COMBO DUPLEX/2A EA B $31.92 23.18% $24.52 See Labor Rate NA

Wiremold            AL5256-DABRT        DUPLEX & RT SERIES AB COVER EA B $33.57 25.16% $25.12 See Labor Rate NA

Wiremold            AL5256-DACT         DUPLEX & MAB PLATE EA B $34.04 25.16% $25.48 See Labor Rate NA

Wiremold            AL5256-DMABRT       
DUPLEX & RT SERIES MAB COVER 

PLATE
EA B $33.57 25.16% $25.12 See Labor Rate NA

Wiremold            AL5256-DZ           DUPLEX RECPT & MOUSEHOLE EA B $26.99 25.16% $20.20 See Labor Rate NA

Wiremold            AL5256-G2A          COMBO SURGE OPEN/2A EA B $33.57 25.16% $25.12 See Labor Rate NA

Wiremold            AL5256-GABRT        GFCI & RT SERIES AB COVER PLATE EA B $33.57 25.16% $25.12 See Labor Rate NA

Wiremold            AL5256-GACT         GFCI & MAB PLATE EA B $33.57 25.16% $25.12 See Labor Rate NA

Wiremold            AL5256-GMABRT       GFCI & RT SERIES MAB COVER PLATE EA B $33.57 25.16% $25.12 See Labor Rate NA

Wiremold            AL5256-GZ           GFCI & MOUSEHOLE DEVICE EA B $26.99 25.16% $20.20 See Labor Rate NA

Wiremold            AL5256-LPB3S2       SERIES II LOW PROFILE BEZEL EA B $27.46 25.16% $20.55 See Labor Rate NA

Wiremold            AL5256-MABRT        RT SERIES MAB COVER PLATE EA B $27.46 25.16% $20.55 See Labor Rate NA

Wiremold            AL5256-Z            MOUSEHOLE DEVICE PLATE EA B $22.91 25.16% $17.15 See Labor Rate NA

Wiremold            AL5260              OFFSET DIVIDER EA B $16.54 25.16% $12.38 See Labor Rate NA

Wiremold            ALA01               (1) ALA01 SLIDE COUPLING EA B $7.20 23.19% $5.53 See Labor Rate NA

Wiremold            ALA09               GROUNDING ADAPTER EA B $4.68 23.17% $3.60 See Labor Rate NA

Wiremold            ALA11RI             FLAT ELB FIBER READY INSERT EA B $12.88 25.16% $9.64 See Labor Rate NA

Wiremold            ALA17/18RI          INT/EXT ELB FIBER READY INSERT EA B $16.76 25.17% $12.54 See Labor Rate NA

Wiremold            ALA17A              INT. CORNER COUPLING EA B $13.66 25.18% $10.22 See Labor Rate NA

Wiremold            ALA-2A              2A COVER PLATE EA B $18.78 25.16% $14.06 See Labor Rate NA

Wiremold            ALA3800B-10         AL RACEWAY BASE 10 FT. FT B $12.53 21.66% $9.82 See Labor Rate NA

Wiremold            ALA3806             COVER CLIP EA B $4.42 25.07% $3.31 See Labor Rate NA

Wiremold            ALA3810B            BLANK END FTG EA B $10.64 23.20% $8.17 See Labor Rate NA

Wiremold            ALA3810B1           ENTRANCE END CAP W/ EA B $12.25 25.16% $9.17 See Labor Rate NA

Wiremold            ALA3811             90 D.REE FLAT ELBOW EA B $71.00 23.17% $54.55 See Labor Rate NA

Wiremold            ALA3815             TEE EA B $77.10 25.17% $57.70 See Labor Rate NA

Wiremold            ALA3817             INT. ELBOW EA B $71.00 23.17% $54.55 See Labor Rate NA

Wiremold            ALA3817N            INVERTED INT. ELBOW EA B $81.94 25.16% $61.32 See Labor Rate NA

Wiremold            ALA3818             EXT. ELBOW EA B $74.67 25.16% $55.88 See Labor Rate NA

Wiremold            ALA4800B-10         RACEWAY BASE 10FT. FT B $23.65 20.20% $18.87 See Labor Rate NA

Wiremold            ALA4806             COVER CLIP EA B $7.88 23.19% $6.05 See Labor Rate NA

Wiremold            ALA4810B            BLANK END FTG EA B $10.85 21.70% $8.50 See Labor Rate NA

Wiremold            ALA4810B2           ENTRANCE END CAP W/ EA B $12.36 23.18% $9.50 See Labor Rate NA

Wiremold            ALA4811             90 D. FLAT ELBOW EA B $90.61 25.16% $67.81 See Labor Rate NA

Wiremold            ALA4815             TEE EA B $138.10 25.17% $103.35 See Labor Rate NA

Wiremold            ALA4817             INT. ELBOW EA B $82.69 23.17% $63.53 See Labor Rate NA

Wiremold            ALA4817N            INVERTED INT. ELBOW EA B $94.25 25.16% $70.53 See Labor Rate NA

Wiremold            ALA4818             EXT. ELBOW EA B $82.79 23.17% $63.61 See Labor Rate NA

Wiremold            ALA-ABRT            RT SERIES AB COVER PLATE EA B $18.51 25.17% $13.85 See Labor Rate NA
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Wiremold            ALA-BL              BLANK COVER PLATE EA B $10.98 23.17% $8.44 See Labor Rate NA

Wiremold            ALAC-5              RACEWAY COVER 5FT. FT B $5.19 20.26% $4.14 See Labor Rate NA

Wiremold            ALA-DR              DUPLEX RCPT. COVER PLATE EA B $12.66 21.67% $9.92 See Labor Rate NA

Wiremold            ALA-E               SINGLE RECEPT (1.40 IN.) CVR PLT EA B $13.43 23.17% $10.32 See Labor Rate NA

Wiremold            ALA-F               SINGLE RECEPT (1.59 IN.) CVR PLT EA B $14.35 25.16% $10.74 See Labor Rate NA

Wiremold            ALA-G               GFCI/SURGE COVER PLT EA B $12.83 21.68% $10.05 See Labor Rate NA

Wiremold            ALA-J               SINGLE RECEPT (2.13 IN.) CVR PLT EA B $13.46 23.19% $10.34 See Labor Rate NA

Wiremold            ALA-LPB             LPB COVER PLATE EA B $18.51 25.17% $13.85 See Labor Rate NA

Wiremold            ALA-LPB3S2          SERIES II LOW PROFILE EA B $18.51 25.17% $13.85 See Labor Rate NA

Wiremold            ALA-MAB             MAB COVER PLATE EA B $18.51 25.17% $13.85 See Labor Rate NA

Wiremold            ALA-MABRT           
RT SERIES MAB ADAPTER COVER 

PLATE
EA B $20.95 25.16% $15.68 See Labor Rate NA

Wiremold            ALA-N               TOGGLE SWITCH EA B $14.15 25.18% $10.59 See Labor Rate NA

Wiremold            ALA-SG              COVER W/1.75 X 2.75 H/C EA B $13.42 23.15% $10.31 See Labor Rate NA

Wiremold            ALAWC               WIRE CLIP EA B $3.38 23.07% $2.60 See Labor Rate NA

Wiremold            ALA-Z               .75 IN. GROMMET/MOUSEHOLE CVR EA B $14.15 25.18% $10.59 See Labor Rate NA

Wiremold            ALDS4000B           
ALUMINUM DESIGNER SERIES RCWY 

BASE
FT B $23.65 20.20% $18.87 See Labor Rate NA

Wiremold            ALDS4000C           
ALUMINUM DESIGNER SERIES RCWY 

COVER
FT B $5.19 20.26% $4.14 See Labor Rate NA

Wiremold            ALDS4006            ALDS4000 SEAM CLIP EA B $4.27 20.27% $3.40 See Labor Rate NA

Wiremold            ALDS4010A           ALDS4000 ENTRANCE END FITTING EA B $11.47 20.22% $9.15 See Labor Rate NA

Wiremold            ALDS4010B           ALDS4000 BLANK END FITTING EA B $10.38 20.19% $8.28 See Labor Rate NA

Wiremold            ALDS4011            ALDS4000 FLAT ELBOW EA B $78.84 20.19% $62.92 See Labor Rate NA

Wiremold            ALDS4015            ALDS4000 TEE EA B $129.67 20.19% $103.49 See Labor Rate NA

Wiremold            ALDS4017            ALDS4000 INTERNAL ELBOW EA B $76.68 20.19% $61.20 See Labor Rate NA

Wiremold            ALDS4018            ALDS4000 EXTERNAL ELBOW EA B $78.84 20.19% $62.92 See Labor Rate NA

Wiremold            ALDS4047-2A         ALDS4000 SINGLE CHANNEL 2A MINI- EA B $12.09 20.22% $9.65 See Labor Rate NA

Wiremold            ALDS4047C           ALDS4000 SINGLE CHANNEL 1 GANG EA B $12.09 20.22% $9.65 See Labor Rate NA

Wiremold            ALDS4047D           ALDS4000 SINGLE CHANNEL DUPLEX EA B $12.09 20.22% $9.65 See Labor Rate NA

Wiremold            ALDS4047E           ALDS4000 SINGLE CHANNEL 1.41 DIA. EA B $12.09 20.22% $9.65 See Labor Rate NA

Wiremold            ALDS4047F           ALDS4000 SINGLE CHANNEL 1.59 DIA. EA B $12.09 20.22% $9.65 See Labor Rate NA

Wiremold            ALDS4047MAB         ALDS4000 SINGLE CHANNEL MAB EA B $14.12 20.19% $11.27 See Labor Rate NA

Wiremold            ALDS4047R           
ALDS4000 SINGLE CHANNEL 

DECORATOR
EA B $12.09 20.22% $9.65 See Labor Rate NA

Wiremold            ALTC-20W            AL TPP RND WHT BLANK EA B $300.36 25.16% $224.78 See Labor Rate NA

Wiremold            ALTC-2P             AL TPP RND POL ANOD BLANK EA B $359.98 23.17% $276.56 See Labor Rate NA

Wiremold            ALTC-2S             AL TPP RND SATIN ANOD BLANK EA B $289.66 23.17% $222.54 See Labor Rate NA

Wiremold            ALTP-20W            AL TPP RND WHT 4 RECPT EA B $323.43 23.17% $248.48 See Labor Rate NA

Wiremold            ALTP-2P             AL TPP RND POL ANOD 4 RECPT EA B $401.87 23.17% $308.74 See Labor Rate NA

Wiremold            ALTP-2S             AL TPP RND SATIN ANOD 4 RECPT EA B $323.61 23.17% $248.61 See Labor Rate NA

Wiremold            AMD8APTCBK          
ALL COMM POKE-THRU 

ABANDONMENT PLT
EA B $45.61 23.17% $35.04 See Labor Rate NA

Wiremold            AMD8APTCGY          
ALL COMM POKE-THRU 

ABANDONMENT PLT
EA B $45.61 23.17% $35.04 See Labor Rate NA

Wiremold            AMD8ATCAA           FLUSH POKE-THRU ASSY/AA/TC EA B $355.30 20.19% $283.57 See Labor Rate NA

Wiremold            AMD8ATCAB           FLUSH POKE-THRU ASSY/AB/TC EA B $390.26 20.19% $311.47 See Labor Rate NA

Wiremold            AMD8ATCAL           FLUSH POKE-THRU ASSY/AL/TC EA B $355.30 20.19% $283.57 See Labor Rate NA

Wiremold            AMD8ATCBK           FLUSH POKE-THRU ASSY/BK/TC EA B $312.67 20.19% $249.54 See Labor Rate NA

Wiremold            AMD8ATCBS           FLUSH POKE-THRU ASSY/BS/TC EA B $390.26 20.19% $311.47 See Labor Rate NA

Wiremold            AMD8ATCGY           FLUSH POKE-THRU ASSY/GY/TC EA B $312.67 20.19% $249.54 See Labor Rate NA

Wiremold            AMD8ATCVY           FLUSH POKE-THRU ASSY/VY/TC EA B $312.66 20.19% $249.53 See Labor Rate NA

Wiremold            AMD8CTCAA           AA FL & AA CV/COMM CONN/TC EA B $149.92 23.18% $115.17 See Labor Rate NA

Wiremold            AMD8CTCAB           AB FL & AB CV/COMM CONN/TC EA B $158.90 23.17% $122.08 See Labor Rate NA

Wiremold            AMD8CTCAL           AL FL & AL CV/COMM CONN/TC EA B $149.92 23.18% $115.17 See Labor Rate NA

Wiremold            AMD8CTCBK           BK FL & BK CV/COMM CONN/TC EA B $157.80 23.17% $121.23 See Labor Rate NA

Wiremold            AMD8CTCBS           BS FL & BS CV/COMM CONN/TC EA B $158.90 23.17% $122.08 See Labor Rate NA

Wiremold            AMD8CTCGY           GY FL & GY CV /COMM CONN/TC EA B $157.80 23.17% $121.23 See Labor Rate NA

Wiremold            AMD8SHTCBK          SLIDE HOLDER ASSY/TC BLACK EA B $70.86 21.68% $55.50 See Labor Rate NA

Wiremold            AMD8SHTCBS          SLIDE HOLDER ASSY/TC BRASS NM EA B $70.86 21.68% $55.50 See Labor Rate NA

Wiremold            AMD8SHTCGY          SLIDE HOLDER ASSY/TC GRAY EA B $70.86 21.68% $55.50 See Labor Rate NA

Wiremold            AMD8STC             ALL MOD DATA POKE-THRU STEM EA B $179.97 23.17% $138.26 See Labor Rate NA

Page 1979 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Wiremold            AMDTP-4             TPP ALUM 2-20A DPLX 10FT. EA B $282.44 20.19% $225.42 See Labor Rate NA

Wiremold            AMDTP-412           TPP ALUM 2-20A DPLX 12FT. EA B $338.81 20.19% $270.41 See Labor Rate NA

Wiremold            AMDTP-415           TPP ALUM 2-20A DPLX 15FT. EA B $444.12 21.68% $347.82 See Labor Rate NA

Wiremold            AMDTP-4D            TPP ALUM DED/ISOL GRD 10FT. EA B $349.04 21.68% $273.36 See Labor Rate NA

Wiremold            AMDTP-A             SGL RECPT CVR 1.40IN. EA B $39.55 23.17% $30.38 See Labor Rate NA

Wiremold            AMDTP-B             DPLX RECPT CVR EA B $38.04 21.67% $29.80 See Labor Rate NA

Wiremold            AMDTP-L             GFCI/SURGE DEVICE CVR EA B $39.55 23.17% $30.38 See Labor Rate NA

Wiremold            AMTC-3S2            COMM PLATE W/SERIES 2 BEZEL EA B $24.69 23.16% $18.97 See Labor Rate NA

Wiremold            AMTC-4              TPP BLANK ALUM 10FT. EA B $258.31 20.19% $206.16 See Labor Rate NA

Wiremold            AMTC-412            TPP BLANK ALUM 12FT. EA B $297.41 20.19% $237.36 See Labor Rate NA

Wiremold            AMTC-415            TPP BLANK ALUM 15FT. EA B $352.51 21.68% $276.08 See Labor Rate NA

Wiremold            AMTC-ACT            AMTC ACTIVATE CVR BEZEL EA B $26.65 23.18% $20.47 See Labor Rate NA

Wiremold            AMTC-CVR            TPP COMM CVR-AMDTP/AMTC 8IN. EA B $21.05 23.18% $16.17 See Labor Rate NA

Wiremold            AV3APTCBK           A/V POKE-THRU ABAND. PLATE EA B $47.44 23.17% $36.45 See Labor Rate NA

Wiremold            AV3APTCGY           A/V POKE-THRU ABAND. PLATE EA B $47.44 23.17% $36.45 See Labor Rate NA

Wiremold            AV3ATCAA            A/V FL POKE-THRU ASSY/20A/AA/TC EA B $398.67 20.19% $318.18 See Labor Rate NA

Wiremold            AV3ATCAB            A/V FL POKE-THRU ASSY/20A/AB/TC EA B $398.67 20.19% $318.18 See Labor Rate NA

Wiremold            AV3ATCAL            A/V FL POKE-THRU ASSY/20A/AL/TC EA B $398.82 20.19% $318.30 See Labor Rate NA

Wiremold            AV3ATCBK            A/V FL POKE-THRU ASSY/20A/BK/TC EA B $353.59 20.19% $282.20 See Labor Rate NA

Wiremold            AV3ATCBS            A/V FL POKE-THRU ASSY/20A/BS/TC EA B $398.67 20.19% $318.18 See Labor Rate NA

Wiremold            AV3ATCGY            A/V FL POKE-THRU ASSY/20A/GY/TC EA B $353.59 20.19% $282.20 See Labor Rate NA

Wiremold            AV3ATCVY            A/V FL POKE-THRU ASSY/20/VY/TC EA B $353.59 20.19% $282.20 See Labor Rate NA

Wiremold            AV3CTCAA            AA FL & AA CV 20A/COMM CONN/TC EA B $208.31 21.68% $163.14 See Labor Rate NA

Wiremold            AV3CTCAB            AB FL & AB CV 20A/COMM CONN/TC EA B $208.31 21.68% $163.14 See Labor Rate NA

Wiremold            AV3CTCAL            AL FL & AL CV 20A/COMM CONN/TC EA B $208.31 21.68% $163.14 See Labor Rate NA

Wiremold            AV3CTCBK            BK FL & BK CV 20A/COMM CONN/TC EA B $175.57 21.68% $137.50 See Labor Rate NA

Wiremold            AV3CTCBS            BS FL & BS CV 20A/COMM CONN/TC EA B $208.31 21.68% $163.14 See Labor Rate NA

Wiremold            AV3CTCGY            GY FL & GY CV 20A/COMM CONN/TC EA B $175.57 21.68% $137.50 See Labor Rate NA

Wiremold            AV3CTCVY            VY FL & VY CV 20A/COMM CONN/TC EA B $175.57 21.68% $137.50 See Labor Rate NA

Wiremold            AV3SHTCAL           SLIDE HOLDER ASSY/TC ALUM EA B $91.03 21.69% $71.29 See Labor Rate NA

Wiremold            AV3SHTCBK           SLIDE HOLDER ASSY/TC BLACK EA B $91.03 21.69% $71.29 See Labor Rate NA

Wiremold            AV3SHTCBS           SLIDE HOLDER ASSY/TC BRASS NM EA B $91.03 21.69% $71.29 See Labor Rate NA

Wiremold            AV3SHTCGY           SLIDE HOLDER ASSY/TC GRAY EA B $91.03 21.69% $71.29 See Labor Rate NA

Wiremold            AV3SHTCVY           SLIDE HOLDER ASSY/TC IVORY EA B $91.03 21.69% $71.29 See Labor Rate NA

Wiremold            AV3STC              4 IN POKE THRU INSERT ONLY/TC EA B $262.58 21.68% $205.65 See Labor Rate NA

Wiremold            BE1200-10           NM FLEX PANCAKE 10FT. 1200 BEIGE FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BE1200-5            NM FLEX PANCAKE 5FT. 1200 BEIGE FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BE1200-50           NM FLEX PANCAKE 50FT. 1200 BEIGE FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BE1200-5R           NM FLEX PANCAKE 5FT. RETAIL FT B $3.47 21.69% $2.72 See Labor Rate NA

Wiremold            BE1400-10           NM FLEX PANCAKE 10FT. 1400 BEIGE FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BE1400-5            NM FLEX PANCAKE 5FT. 1400 BEIGE FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BE1400-50           NM FLEX PANCAKE 50FT. 1400 BEIGE FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BE1600-10           NM FLEX PANCAKE 10FT. 1600 BEIGE FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BE1600-25           NM FLEX PANCAKE 25FT. 1600 BEIGE FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BE1600-5            NM FLEX PANCAKE 5FT. 1600 BEIGE FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BK1200-10           NM FLEX PANCAKE 10FT. 1200 BLACK FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BK1200-5            NM FLEX PANCAKE 5FT. 1200 BLACK FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BK1200-50           NM FLEX PANCAKE 50FT. 1200 BLACK FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BK1400-10           NM FLEX PANCAKE 10FT. 1400 BLACK FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BK1400-5            NM FLEX PANCAKE 5FT. 1400 BLACK FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BK1400-50           NM FLEX PANCAKE 50FT. 1400 BLACK FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BK1600-10           NM FLEX PANCAKE 10FT. 1600 BLACK FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BK1600-25           NM FLEX PANCAKE 25FT. 1600 BLACK FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BK1600-5            NM FLEX PANCAKE 5FT. 1600 BLACK FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BK2006              STL COVER CLIP 2000 BLACK EA B $1.28 20.19% $1.02 See Labor Rate NA

Wiremold            BK2010A2            
STL ENTRANCE END FITTING 2000 

BLACK
EA B $7.43 20.24% $5.93 See Labor Rate NA

Wiremold            BK2010B             STL BLANK END FITTING 2000 BLACK EA B $1.01 20.53% $0.80 See Labor Rate NA

Wiremold            BK2011              STL FLAT ELBOW 2000 BLACK EA B $6.26 20.19% $5.00 See Labor Rate NA

Wiremold            BK2018C             STL EXT. ELBOW COVER 2000 BLACK EA B $4.93 20.26% $3.93 See Labor Rate NA

Wiremold            BK2048              STL SWT & RECPT BOX 2000 BLACK EA B $11.32 20.19% $9.03 See Labor Rate NA
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Wiremold            BK2051H             
STL FLUSH PLATE ADAPTER 2000 

BLACK
EA B $11.64 20.19% $9.29 See Labor Rate NA

Wiremold            BK20GB306           
PLGMD 3FT.SGL CRT 6IN.OC 2000 

BLACK
EA B $50.11 20.20% $39.99 See Labor Rate NA

Wiremold            BK20GB506           
PLGMD 5FT.SGL CRT 6IN.OC 2000 

BLACK
EA B $75.45 20.19% $60.22 See Labor Rate NA

Wiremold            BK20GB512           PLGMD 5FT. SGL CRT 12IN.OC 2000 EA B $54.40 20.19% $43.42 See Labor Rate NA

Wiremold            BK20GB606           PLGMD 6FT. SGL CRT 6IN. OC 2000 BK EA B $86.20 20.19% $68.80 See Labor Rate NA

Wiremold            BK20GB612           PLGMD 6FT. SGL CRT 12IN.OC 2000 EA B $64.70 20.19% $51.64 See Labor Rate NA

Wiremold            BKWE-S              WM SPRAY ENAMEL MATTE BLACK EA B $23.22 21.69% $18.18 See Labor Rate NA

Wiremold            BR1200-10           NM FLEX PANCAKE 10FT. 1200 FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BR1200-5            NM FLEX PANCAKE 5FT. 1200 BROWN FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BR1200-50           NM FLEX PANCAKE 50FT. 1200 FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            BR1200-5R           NM FLEX PANCAKE 5FT. RETAIL FT B $3.47 21.69% $2.72 See Labor Rate NA

Wiremold            BR1400-10           NM FLEX PANCAKE 10FT. 1400 FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BR1400-5            NM FLEX PANCAKE 5FT. 1400 BROWN FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BR1400-50           NM FLEX PANCAKE 50FT. 1400 FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            BR1600-10           NM FLEX PANCAKE 10FT. 1600 FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BR1600-25           NM FLEX PANCAKE 25FT. 1600 FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BR1600-5            NM FLEX PANCAKE 5FT. 1600 BROWN FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            BZWE-S              WM SPRAY ENAMEL METALLIC EA B $23.22 21.69% $18.18 See Labor Rate NA

Wiremold            C10105P-3ACT        AC10105 PLATE WITH (3) 6A BEZELS EA B $21.70 23.17% $16.67 See Labor Rate NA

Wiremold            C10105P-3RT         AC10105 PLATE WITH 3-ORT BEZELS EA B $21.70 23.17% $16.67 See Labor Rate NA

Wiremold            C10105P-4DP         AC10105 PLATE FOR 4 DUP DEV KOS EA B $18.53 23.18% $14.24 See Labor Rate NA

Wiremold            C110-40             SPM WIREWAY 10X4 10FT.L EA B $166.12 20.19% $132.58 See Labor Rate NA

Wiremold            C110-40D            SPM WIREWAY 10X4 10FT.L DIVIDED EA B $244.29 25.16% $182.82 See Labor Rate NA

Wiremold            C110-41             SPM WIREWAY 10X4 1FT.L EA B $35.00 25.16% $26.19 See Labor Rate NA

Wiremold            C110-41D            SPM WIREWAY 10X4 1FT.L DIVIDED EA B $45.51 25.17% $34.06 See Labor Rate NA

Wiremold            C110-42             SPM WIREWAY 10X4 2FT.L EA B $46.79 23.17% $35.95 See Labor Rate NA

Wiremold            C110-42D            SPM WIREWAY 10X4 2FT.L DIVIDED EA B $64.76 25.16% $48.47 See Labor Rate NA

Wiremold            C110-45             SPM WIREWAY 10X4 5FT.L EA B $101.91 23.17% $78.30 See Labor Rate NA

Wiremold            C110-45D            SPM WIREWAY 10X4 5FT.L DIVIDED EA B $154.09 25.16% $115.32 See Labor Rate NA

Wiremold            C110-4BH            SPEC HANGER WALL BRKT 10X4 EA B $32.72 25.17% $24.48 See Labor Rate NA

Wiremold            C110-4C             SPEC COUPLING 10X4 EA B $10.37 20.16% $8.28 See Labor Rate NA

Wiremold            C110-4E             SPEC ELBOW 90 DEG FLAT 10X4 EA B $68.94 21.68% $53.99 See Labor Rate NA

Wiremold            C110-4E45           SPEC ELBOW 45 DEG FLAT 10X4 EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C110-4E45D          SPEC ELB 45 DEG FLAT DIV 10X4 EA B $79.46 23.17% $61.05 See Labor Rate NA

Wiremold            C110-4E45VI         SPEC ELBOW 45 VERT INS 10X4 EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C110-4E45VID        SPEC ELB 45 VERT INS DIV 10X4 EA B $79.46 23.17% $61.05 See Labor Rate NA

Wiremold            C110-4E45VO         SPEC ELBOW 45 VERT OUT 10X4 EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C110-4E45VOD        SPEC ELB 45 VERT OUT DIV 10X4 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C110-4EB            SPEC END BLANK 10X4 EA B $18.08 21.69% $14.16 See Labor Rate NA

Wiremold            C110-4ED            SPEC ELB 90 DEG FLAT DIV 10X4 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C110-4EVI           SPEC ELB 90 VERT INS 10X4 EA B $71.61 23.18% $55.01 See Labor Rate NA

Wiremold            C110-4EVID          SPEC ELB 90 VERT INS DIV 10X4 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C110-4EVO           SPEC ELB 90 VERT OUT 10X4 EA B $71.61 23.18% $55.01 See Labor Rate NA

Wiremold            C110-4EVOD          SPEC ELB 90 VERT OUT DIV 10X4 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C110-4F             SPEC PANEL FLANGE10X4 EA B $42.96 23.17% $33.01 See Labor Rate NA

Wiremold            C110-4H             SPEC HANGER C STYLE 10X4 EA B $36.31 25.17% $27.17 See Labor Rate NA

Wiremold            C110-4T             SPEC TEE 10X4 EA B $73.52 21.69% $57.58 See Labor Rate NA

Wiremold            C110-4TD            SPEC TEE DIVIDED 10X4 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C110-4TH            SPEC HANGER TRAPEZE 10X4 EA B $21.67 25.15% $16.22 See Labor Rate NA

Wiremold            C110-4X             SPEC CROSS 10X4 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C110-4XD            SPEC CROSS DIVIDED 10X4 EA B $135.09 23.17% $103.79 See Labor Rate NA

Wiremold            C11200              12X12X120 SPECMATE WWAY EA B $295.74 25.16% $221.32 See Labor Rate NA

Wiremold            C11200D             SPM WIREWAY 12X12 10FT.L DIVIDED EA B $380.79 25.16% $284.98 See Labor Rate NA

Wiremold            C11201              SPM WIREWAY 12X12 1FT.L EA B $55.42 25.16% $41.47 See Labor Rate NA

Wiremold            C11201D             SPM WIREWAY 12X12 1FT.L DIVIDED EA B $74.68 25.16% $55.89 See Labor Rate NA

Wiremold            C11202              SPM WIREWAY 12X12 2FT.L EA B $79.93 25.16% $59.82 See Labor Rate NA

Wiremold            C11202D             SPM WIREWAY 12X12 2FT.L DIVIDED EA B $104.43 25.16% $78.16 See Labor Rate NA

Wiremold            C11205              12X12X60 SPECMATE WWAY EA B $170.99 25.16% $127.96 See Labor Rate NA

Wiremold            C11205D             SPM WIREWAY 12X12 5FT.L DIVIDED EA B $241.05 25.16% $180.40 See Labor Rate NA
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Wiremold            C112-60             SPM WIREWAY 12X6 10FT.L EA B $212.74 21.68% $166.61 See Labor Rate NA

Wiremold            C112-60D            SPM WIREWAY 12X6 10FT.L DIVIDED EA B $302.61 25.16% $226.47 See Labor Rate NA

Wiremold            C112-61             SPM WIREWAY 12X6 1FT.L EA B $43.77 25.16% $32.76 See Labor Rate NA

Wiremold            C112-61D            SPM WIREWAY 12X6 1FT.L DIVIDED EA B $57.78 25.17% $43.24 See Labor Rate NA

Wiremold            C112-62             SPM WIREWAY 12X6 2FT.L EA B $61.28 25.17% $45.86 See Labor Rate NA

Wiremold            C112-62D            SPM WIREWAY 12X6 2FT.L DIVIDED EA B $80.55 25.16% $60.28 See Labor Rate NA

Wiremold            C112-65             SPM WIREWAY 12X6 5FT.L EA B $133.09 25.16% $99.60 See Labor Rate NA

Wiremold            C112-65D            SPM WIREWAY 12X6 5FT.L DIVIDED EA B $187.38 25.16% $140.23 See Labor Rate NA

Wiremold            C112-6B             SPEC BARRIER12X6 ** * EA B $66.50 23.17% $51.09 See Labor Rate NA

Wiremold            C112-6BH            SPEC HANGER WALL BRKT 12X6 EA B $33.35 25.17% $24.96 See Labor Rate NA

Wiremold            C112-6C             SPEC COUPLING 12X6 EA B $12.26 21.67% $9.60 See Labor Rate NA

Wiremold            C112-6E             SPEC ELBOW 90 DEG FLAT 12X6 EA B $95.46 23.17% $73.34 See Labor Rate NA

Wiremold            C112-6E45           SPEC ELBOW 45 DEG FLAT 12X6 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112-6E45D          SPEC ELB 45 DEG FLAT DIV 12X6 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112-6E45VI         SPEC ELBOW 45 VERT INS 12X6 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112-6E45VID        SPEC ELB 45 VERT INS DIV 12X6 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112-6E45VO         SPEC ELBOW 45 VERT OUT 12X6 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112-6E45VOD        SPEC ELB 45 VERT OUT DIV 12X6 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112-6EB            SPEC END BLANK 12X6 EA B $18.36 21.67% $14.38 See Labor Rate NA

Wiremold            C112-6ED            SPEC ELB 90 DEG FLAT DIV 12X6 EA B $113.85 25.16% $85.20 See Labor Rate NA

Wiremold            C112-6EVI           SPEC ELB 90 VERT INS 12X6 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112-6EVID          SPEC ELB 90 VERT INS DIV 12X6 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112-6EVO           SPEC ELB 90 VERT OUT 12X6 EA B $95.46 23.17% $73.34 See Labor Rate NA

Wiremold            C112-6EVOD          SPEC ELB 90 VERT OUT DIV 12X6 EA B $103.31 23.17% $79.37 See Labor Rate NA

Wiremold            C112-6F             SPEC PANEL FLANGE12X6 EA B $50.05 25.16% $37.46 See Labor Rate NA

Wiremold            C112-6H             SPEC HANGER C STYLE 12X6 EA B $38.52 25.16% $28.83 See Labor Rate NA

Wiremold            C112-6R6            SPEC REDUCER 12X6-6X6 EA B $82.30 25.16% $61.59 See Labor Rate NA

Wiremold            C112-6R6D           SPEC REDUCER DIV 12X6-6X6 EA B $100.15 23.18% $76.94 See Labor Rate NA

Wiremold            C112-6T             SPEC TEE 12X6 EA B $91.72 25.16% $68.64 See Labor Rate NA

Wiremold            C112-6TD            SPEC TEE DIVIDED 12X6 EA B $127.18 23.17% $97.71 See Labor Rate NA

Wiremold            C112-6TH            SPEC HANGER TRAPEZE 12X6 EA B $23.33 25.16% $17.46 See Labor Rate NA

Wiremold            C112-6X             SPEC CROSS 12X6 EA B $125.10 25.17% $93.62 See Labor Rate NA

Wiremold            C112-6XD            SPEC CROSS DIVIDED 12X6 EA B $151.01 23.18% $116.01 See Labor Rate NA

Wiremold            C112BH              SPEC HANGER WALL BRKT 12X12 EA B $31.79 23.18% $24.42 See Labor Rate NA

Wiremold            C112C               12IN U CHANNEL COUPLING EA B $13.02 25.16% $9.74 See Labor Rate NA

Wiremold            C112E               12X12 WWAY FLAT ELBOW 90DEG EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112E45             SPEC ELBOW 45 DEG FLAT 12X12 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112E45D            SPEC ELB 45 DEG FLAT DIV 12X12 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112E45VI           SPEC ELBOW 45 VERT INS 12X12 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112E45VID          SPEC ELB 45 VERT INS DIV 12X12 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112E45VO           SPEC ELBOW 45 VERT OUT 12X12 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112E45VOD          SPEC ELB 45 VERT OUT DIV 12X12 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112EB              12IN WWAY END BLANK EA B $20.99 25.15% $15.71 See Labor Rate NA

Wiremold            C112ED              SPEC ELB 90 DEG FLAT DIV 12X12 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112EVI             
12X12 WWAY INSIDE VERT ELBOW 

90DEG
EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112EVID            SPEC ELB 90 VERT INS DIV 12X12 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112EVO             
12X12 WWAY OUTSIDE VERT ELBOW 

90DEG
EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C112EVOD            SPEC ELB 90 VERT OUT DIV 12X12 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C112F               12IN PANEL FLANGE, 16GA CRS EA B $49.52 25.17% $37.06 See Labor Rate NA

Wiremold            C112FB              FIELD INSTALLED BARRIER FOR 12IN EA B $85.96 25.16% $64.33 See Labor Rate NA

Wiremold            C112H               SPEC HANGER C STYLE 12X12 EA B $38.52 25.16% $28.83 See Labor Rate NA

Wiremold            C112R8              SPEC REDUCER 12X12-8X8 EA B $99.81 25.16% $74.70 See Labor Rate NA

Wiremold            C112R8D             SPEC REDUCER 12X12-8X8 EA B $113.85 25.16% $85.20 See Labor Rate NA

Wiremold            C112T               12X12 WWAY TEE EA B $91.72 25.16% $68.64 See Labor Rate NA

Wiremold            C112TD              SPEC TEE DIVIDED 12X12 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C112TH              SPEC HANGER TRAPEZE 12X12 EA B $23.33 25.16% $17.46 See Labor Rate NA

Wiremold            C112X               12X12 WWAY CROSS EA B $141.74 25.16% $106.08 See Labor Rate NA

Wiremold            C112XD              SPEC CROSS DIVIDED 12X12 EA B $158.43 25.16% $118.57 See Labor Rate NA

Wiremold            C118-60             SPM WIREWAY 18X6 10FT.L EA B $349.82 25.16% $261.79 See Labor Rate NA

Wiremold            C118-60D            SPM WIREWAY 18X6 10FT.L DIVIDED EA B $419.19 25.16% $313.71 See Labor Rate NA

Page 1982 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Wiremold            C118-61             SPM WIREWAY 18X6 1FT.L EA B $68.30 25.16% $51.11 See Labor Rate NA

Wiremold            C118-61D            SPM WIREWAY 18X6 1FT.L DIVIDED EA B $87.55 25.16% $65.52 See Labor Rate NA

Wiremold            C118-62             SPM WIREWAY 18X6 2FT.L EA B $94.57 25.16% $70.77 See Labor Rate NA

Wiremold            C118-62D            SPM WIREWAY 18X6 2FT.L DIVIDED EA B $117.30 25.16% $87.78 See Labor Rate NA

Wiremold            C118-65             SPM WIREWAY 18X6 5FT.L EA B $204.86 25.16% $153.31 See Labor Rate NA

Wiremold            C118-65D            SPM WIREWAY 18X6 5FT.L DIVIDED EA B $290.69 25.16% $217.54 See Labor Rate NA

Wiremold            C118-6BH            SPEC HANGER WALL BRKT 18X6 EA B $34.91 25.17% $26.12 See Labor Rate NA

Wiremold            C118-6C             SPEC COUPLING 18X6 EA B $14.32 23.20% $11.00 See Labor Rate NA

Wiremold            C118-6E             SPEC ELBOW 90 DEG FLAT 18X6 EA B $125.10 25.17% $93.62 See Labor Rate NA

Wiremold            C118-6E45           SPEC ELBOW 45 DEG FLAT 18X6 EA B $125.10 25.17% $93.62 See Labor Rate NA

Wiremold            C118-6E45D          SPEC ELB 45 DEG FLAT DIV 18X6 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C118-6E45VI         SPEC ELBOW 45 VERT INS 18X6 EA B $125.10 25.17% $93.62 See Labor Rate NA

Wiremold            C118-6E45VID        SPEC ELB 45 VERT INS DIV 18X6 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C118-6E45VO         SPEC ELBOW 45 VERT OUT 18X6 EA B $125.10 25.17% $93.62 See Labor Rate NA

Wiremold            C118-6E45VOD        SPEC ELB 45 VERT OUT DIV 18X6 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C118-6EB            SPEC END BLANK 18X6 EA B $24.53 25.17% $18.36 See Labor Rate NA

Wiremold            C118-6ED            SPEC ELB 90 DEG FLAT DIV 18X6 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C118-6EVI           SPEC ELB 90 VERT INS 18X6 EA B $125.10 25.17% $93.62 See Labor Rate NA

Wiremold            C118-6EVID          SPEC ELB 90 VERT INS DIV 18X6 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C118-6EVO           SPEC ELB 90 VERT OUT 18X6 EA B $125.10 25.17% $93.62 See Labor Rate NA

Wiremold            C118-6EVOD          SPEC ELB 90 VERT OUT DIV 18X6 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C118-6F             SPEC PANEL FLANGE18X6 EA B $52.64 23.18% $40.44 See Labor Rate NA

Wiremold            C118-6R12-6         SPEC REDUCER 18X6-12X6 EA B $105.06 25.16% $78.63 See Labor Rate NA

Wiremold            C118-6R12-6D        SPEC REDUCER DIV 18X6-12X6 EA B $113.85 25.16% $85.20 See Labor Rate NA

Wiremold            C118-6T             SPEC TEE 18X6 EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C118-6TD            SPEC TEE DIVIDED 18X6 EA B $150.08 25.16% $112.32 See Labor Rate NA

Wiremold            C118-6TH            SPEC HANGER TRAPEZE 18X6 EA B $25.00 25.17% $18.71 See Labor Rate NA

Wiremold            C118-6X             SPEC CROSS 18X6 EA B $150.08 25.16% $112.32 See Labor Rate NA

Wiremold            C118-6XD            SPEC CROSS DIVIDED 18X6 EA B $175.08 25.16% $131.02 See Labor Rate NA

Wiremold            C124-60             SPM WIREWAY 24X6 10FT.L EA B $496.61 23.17% $381.53 See Labor Rate NA

Wiremold            C124-60D            SPM WIREWAY 24X6 10FT.L DIVIDED EA B $668.16 25.16% $500.03 See Labor Rate NA

Wiremold            C124-61             SPM WIREWAY 24X6 1FT.L EA B $101.78 23.17% $78.20 See Labor Rate NA

Wiremold            C124-61D            SPM WIREWAY 24X6 1FT.L DIVIDED EA B $130.18 23.17% $100.01 See Labor Rate NA

Wiremold            C124-62             SPM WIREWAY 24X6 2FT.L EA B $143.59 25.16% $107.46 See Labor Rate NA

Wiremold            C124-62D            SPM WIREWAY 24X6 2FT.L DIVIDED EA B $182.11 25.16% $136.29 See Labor Rate NA

Wiremold            C124-65             SPM WIREWAY 24X6 5FT.L EA B $295.77 25.16% $221.35 See Labor Rate NA

Wiremold            C124-65D            SPM WIREWAY 24X6 5FT.L DIVIDED EA B $418.51 25.16% $313.20 See Labor Rate NA

Wiremold            C124-6BH            SPEC HANGER WALL BRKT 24X6 EA B $36.68 25.16% $27.45 See Labor Rate NA

Wiremold            C124-6C             SPEC COUPLING 24X6 EA B $17.49 23.16% $13.44 See Labor Rate NA

Wiremold            C124-6E             SPEC ELBOW 90 DEG FLAT 24X6 EA B $175.08 25.16% $131.02 See Labor Rate NA

Wiremold            C124-6E45           SPEC ELBOW 45 DEG FLAT 24X6 EA B $175.08 25.16% $131.02 See Labor Rate NA

Wiremold            C124-6E45D          SPEC ELB 45 DEG FLAT DIV 24X6 EA B $208.46 25.16% $156.01 See Labor Rate NA

Wiremold            C124-6E45VI         SPEC ELBOW 45 VERT INS 24X6 EA B $175.08 25.16% $131.02 See Labor Rate NA

Wiremold            C124-6E45VID        SPEC ELB 45 VERT INS DIV 24X6 EA B $208.46 25.16% $156.01 See Labor Rate NA

Wiremold            C124-6E45VO         SPEC ELBOW 45 VERT OUT 24X6 EA B $175.08 25.16% $131.02 See Labor Rate NA

Wiremold            C124-6E45VOD        SPEC ELB 45 VERT OUT DIV 24X6 EA B $208.46 25.16% $156.01 See Labor Rate NA

Wiremold            C124-6EB            SPEC END BLANK 24X6 EA B $25.08 23.16% $19.27 See Labor Rate NA

Wiremold            C124-6ED            SPEC ELB 90 DEG FLAT DIV 24X6 EA B $208.46 25.16% $156.01 See Labor Rate NA

Wiremold            C124-6EVI           SPEC ELB 90 VERT INS 24X6 EA B $175.08 25.16% $131.02 See Labor Rate NA

Wiremold            C124-6EVID          SPEC ELB 90 VERT INS DIV 24X6 EA B $208.46 25.16% $156.01 See Labor Rate NA

Wiremold            C124-6EVO           SPEC ELB 90 VERT OUT 24X6 EA B $175.08 25.16% $131.02 See Labor Rate NA

Wiremold            C124-6EVOD          SPEC ELB 90 VERT OUT DIV 24X6 EA B $208.46 25.16% $156.01 See Labor Rate NA

Wiremold            C124-6F             SPEC PANEL FLANGE24X6 EA B $60.04 25.16% $44.93 See Labor Rate NA

Wiremold            C124-6R18-6         SPEC REDUCER 124X6-18X6 EA B $116.72 25.16% $87.35 See Labor Rate NA

Wiremold            C124-6R18-6D        SPEC REDUCER DIV 24X6-18X6 EA B $133.43 25.16% $99.85 See Labor Rate NA

Wiremold            C124-6T             SPEC TEE 24X6 EA B $183.44 25.16% $137.28 See Labor Rate NA

Wiremold            C124-6TD            SPEC TEE DIVIDED 24X6 EA B $225.13 25.16% $168.49 See Labor Rate NA

Wiremold            C124-6TH            SPEC HANGER TRAPEZE 24X6 EA B $26.14 25.17% $19.56 See Labor Rate NA

Wiremold            C124-6X             SPEC CROSS 24X6 EA B $225.13 25.16% $168.49 See Labor Rate NA

Wiremold            C124-6XD            SPEC CROSS DIVIDED 24X6 EA B $275.16 25.16% $205.92 See Labor Rate NA

Wiremold            C1250               SPM WIREWAY 2 1/2IN SQ 10FT.L EA B $94.02 20.19% $75.04 See Labor Rate NA

Wiremold            C1250D              SPM WIREWAY 2 1/2IN SQ 10FT.L DIV EA B $128.57 25.16% $96.22 See Labor Rate NA
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Wiremold            C1251               SPM WIREWAY 2 1/2IN SQ 1FT.L EA B $13.02 23.18% $10.00 See Labor Rate NA

Wiremold            C1251D              SPM WIREWAY 2 1/2IN SQ 1FT.L DIV EA B $23.30 25.15% $17.44 See Labor Rate NA

Wiremold            C1252               SPM WIREWAY 2 1/2IN SQ 2FT.L EA B $18.16 21.69% $14.22 See Labor Rate NA

Wiremold            C1252D              SPM WIREWAY 2 1/2IN SQ 2FT.L DIV EA B $34.66 25.15% $25.94 See Labor Rate NA

Wiremold            C1255               SPM WIREWAY 2 1/2IN SQ 5FT.L EA B $51.16 21.69% $40.07 See Labor Rate NA

Wiremold            C1255D              SPM WIREWAY 2 1/2IN SQ 5FT.L DIV EA B $67.50 25.16% $50.52 See Labor Rate NA

Wiremold            C125BH              SPEC HANGER WALL BRKT 2.5X2.5 EA B $25.00 25.17% $18.71 See Labor Rate NA

Wiremold            C125C               SPEC COUPLING 2.5X2.5 EA B $6.21 20.13% $4.96 See Labor Rate NA

Wiremold            C125E               SPEC ELBOW 90 DEG FLAT 2.5X2.5 EA B $31.51 23.16% $24.21 See Labor Rate NA

Wiremold            C125E45             SPEC ELBOW 45 DEG FLAT 2.5X2.5 EA B $31.51 23.16% $24.21 See Labor Rate NA

Wiremold            C125E45D            SPEC ELB 45 DEG FLAT DIV 2.5X25 EA B $40.37 25.17% $30.21 See Labor Rate NA

Wiremold            C125E45VI           SPEC ELBOW 45 VERT INS 2.5X2.5 EA B $33.03 25.15% $24.72 See Labor Rate NA

Wiremold            C125E45VID          SPEC ELB 45 VERT INS DIV 2.5X25 EA B $40.37 25.17% $30.21 See Labor Rate NA

Wiremold            C125E45VO           SPEC ELBOW 45 VERT OUT 2.5X2.5 EA B $33.03 25.15% $24.72 See Labor Rate NA

Wiremold            C125E45VOD          SPEC ELB 45 VERT OUT DIV 2.5X25 EA B $40.37 25.17% $30.21 See Labor Rate NA

Wiremold            C125EB              SPEC END BLANK 2.5X2.5 EA B $6.74 21.74% $5.27 See Labor Rate NA

Wiremold            C125ED              SPEC ELB 90 DEG FLAT DIV 2.5X25 EA B $40.37 25.17% $30.21 See Labor Rate NA

Wiremold            C125EVI             SPEC ELB 90 VERT INS 2.5X2.5 EA B $31.51 23.16% $24.21 See Labor Rate NA

Wiremold            C125EVID            SPEC ELB 90 VERT INS DIV 2.5X25 EA B $40.37 25.17% $30.21 See Labor Rate NA

Wiremold            C125EVO             SPEC ELB 90 VERT OUT 2.5X2.5 EA B $31.51 23.16% $24.21 See Labor Rate NA

Wiremold            C125EVOD            SPEC ELB 90 VERT OUT DIV 2.5X25 EA B $40.37 25.17% $30.21 See Labor Rate NA

Wiremold            C125F               SPEC PANEL FLANGE 2.5X2.5 EA B $19.79 25.17% $14.81 See Labor Rate NA

Wiremold            C125FB              FIELD INSTALLED BARRIER FOR 2.5IN EA B $38.88 25.17% $29.09 See Labor Rate NA

Wiremold            C125H               SPEC HANGER C STYLE 2.5X2.5 EA B $12.11 25.16% $9.06 See Labor Rate NA

Wiremold            C125T               SPEC TEE 2.5X2.5 EA B $36.74 23.18% $28.22 See Labor Rate NA

Wiremold            C125TD              SPEC TEE DIVIDED 2.5X2.5 EA B $67.55 25.16% $50.55 See Labor Rate NA

Wiremold            C125TH              
TRAPEZE HANGER FOR 2.5x2.5 

WIREWAY
EA B $9.34 23.17% $7.18 See Labor Rate NA

Wiremold            C125X               SPEC CROSS 2.5X2.5 EA B $43.71 23.18% $33.58 See Labor Rate NA

Wiremold            C125XD              SPEC CROSS DIVIDED 2.5X2.5 EA B $85.82 23.18% $65.93 See Labor Rate NA

Wiremold            C1400               4X4X120 SPECMATE WWAY EA B $117.24 20.19% $93.57 See Labor Rate NA

Wiremold            C1400D              SPM WIREWAY 4IN SQ 10FT.L DIV EA B $161.54 25.16% $120.89 See Labor Rate NA

Wiremold            C1401               SPM WIREWAY 4IN SQ 1FT.L EA B $14.59 23.17% $11.21 See Labor Rate NA

Wiremold            C1401D              SPM WIREWAY 4IN SQ 1FT.L DIV EA B $24.94 25.16% $18.67 See Labor Rate NA

Wiremold            C1402               SPM WIREWAY 4IN SQ 2FT.L EA B $21.91 23.19% $16.83 See Labor Rate NA

Wiremold            C1402D              SPM WIREWAY 4IN SQ 2FT.L DIV EA B $34.49 25.17% $25.81 See Labor Rate NA

Wiremold            C1405               SPM WIREWAY 4IN SQ 5FT.L EA B $46.04 20.19% $36.74 See Labor Rate NA

Wiremold            C1405D              SPM WIREWAY 4IN SQ 5FT.L DIV EA B $84.82 25.16% $63.48 See Labor Rate NA

Wiremold            C14BH               SPEC HANGER WALL BRKT 4X4 EA B $26.14 25.17% $19.56 See Labor Rate NA

Wiremold            C14C                4IN U CHANNEL COUPLING EA B $7.78 20.19% $6.21 See Labor Rate NA

Wiremold            C14E                4X4 WWAY FLAT ELBOW 90DEG EA B $37.38 20.19% $29.83 See Labor Rate NA

Wiremold            C14E45              SPEC ELBOW 45 DEG FLAT 4X4 EA B $42.18 25.16% $31.57 See Labor Rate NA

Wiremold            C14E45D             SPEC ELB 45 DEG FLAT DIV 4X4 EA B $51.33 25.16% $38.41 See Labor Rate NA

Wiremold            C14E45VI            SPEC ELBOW 45 VERT INS 4X4 EA B $38.72 21.68% $30.32 See Labor Rate NA

Wiremold            C14E45VID           SPEC ELB 45 VERT INS DIV 4X4 EA B $51.33 25.16% $38.41 See Labor Rate NA

Wiremold            C14E45VO            SPEC ELBOW 45 VERT OUT 4X4 EA B $38.72 21.68% $30.32 See Labor Rate NA

Wiremold            C14E45VOD           SPEC ELB 45 VERT OUT DIV 4X4 EA B $48.95 23.17% $37.61 See Labor Rate NA

Wiremold            C14EB               4IN WWAY END BLANK EA B $8.02 20.19% $6.40 See Labor Rate NA

Wiremold            C14ED               SPEC ELB 90 DEG FLAT DIV 4X4 EA B $48.95 23.17% $37.61 See Labor Rate NA

Wiremold            C14EVI              4X4 WWAY INSIDE VERT ELBOW EA B $40.21 23.18% $30.89 See Labor Rate NA

Wiremold            C14EVID             SPEC ELB 90 VERT INS DIV 4X4 EA B $48.95 23.17% $37.61 See Labor Rate NA

Wiremold            C14EVO              
4X4 WWAY OUTSIDE VERT ELBOW 

90DEG
EA B $40.21 23.18% $30.89 See Labor Rate NA

Wiremold            C14EVOD             SPEC ELB 90 VERT OUT DIV 4X4 EA B $48.95 23.17% $37.61 See Labor Rate NA

Wiremold            C14F                4IN PANEL FLANGE, 16GA CRS EA B $19.79 21.69% $15.50 See Labor Rate NA

Wiremold            C14FB               FIELD INSTALLED BARRIER FOR 4IN EA B $43.38 21.68% $33.97 See Labor Rate NA

Wiremold            C14H                SPEC HANGER C STYLE 4X4 EA B $17.24 23.18% $13.24 See Labor Rate NA

Wiremold            C14R25              SPEC REDUCER 4X4-2.5X2.5 EA B $40.27 25.16% $30.14 See Labor Rate NA

Wiremold            C14R25D             SPEC REDUCER DIV 4X4-2.5X2.5 EA B $45.49 23.17% $34.95 See Labor Rate NA

Wiremold            C14T                4X4 WWAY TEE EA B $39.03 20.20% $31.15 See Labor Rate NA

Wiremold            C14TD               SPEC TEE DIVIDED 4X4 EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C14TH               4X4 WWAY TRAPEZE HANGER EA B $10.34 23.15% $7.95 See Labor Rate NA
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Wiremold            C14X                4X4 WWAY CROSS EA B $51.33 25.16% $38.41 See Labor Rate NA

Wiremold            C14XD               SPEC CROSS DIVIDED 4X4 EA B $85.82 23.18% $65.93 See Labor Rate NA

Wiremold            C1600               6X6X120 SPECMATE WWAY EA B $149.44 20.19% $119.27 See Labor Rate NA

Wiremold            C1600D              
6X6X120 SPECMATE WWAY C/W 

DIVIDER
EA B $205.99 25.16% $154.16 See Labor Rate NA

Wiremold            C1601               SPM WIREWAY 6IN SQ 1FT.L EA B $28.35 25.16% $21.22 See Labor Rate NA

Wiremold            C1601D              SPM WIREWAY 6IN SQ 1FT.L DIV EA B $38.91 25.16% $29.12 See Labor Rate NA

Wiremold            C1602               SPM WIREWAY 6IN SQ 2FT.L EA B $39.80 25.16% $29.79 See Labor Rate NA

Wiremold            C1602D              SPM WIREWAY 6IN SQ 2FT.L DIV EA B $52.99 25.16% $39.66 See Labor Rate NA

Wiremold            C1605               SPM WIREWAY 6IN SQ 5FT.L EA B $78.46 20.19% $62.62 See Labor Rate NA

Wiremold            C1605D              SPM WIREWAY 6IN SQ 5FT.L DIV EA B $129.81 25.16% $97.14 See Labor Rate NA

Wiremold            C16BH               SPEC HANGER WALL BRKT 6X6 EA B $30.01 25.17% $22.46 See Labor Rate NA

Wiremold            C16C                6IN U CHANNEL COUPLING EA B $8.55 20.23% $6.82 See Labor Rate NA

Wiremold            C16E                6X6 WWAY FLAT ELBOW 90DEG EA B $59.09 20.20% $47.16 See Labor Rate NA

Wiremold            C16E45              SPEC ELBOW 45 DEG FLAT 6X6 EA B $66.69 25.16% $49.91 See Labor Rate NA

Wiremold            C16E45D             SPEC ELB 45 DEG FLAT DIV 6X6 EA B $73.12 23.17% $56.18 See Labor Rate NA

Wiremold            C16E45VI            SPEC ELBOW 45 VERT INS 6X6 EA B $66.69 25.16% $49.91 See Labor Rate NA

Wiremold            C16E45VID           SPEC ELB 45 VERT INS DIV 6X6 EA B $73.12 23.17% $56.18 See Labor Rate NA

Wiremold            C16E45VO            SPEC ELBOW 45 VERT OUT 6X6 EA B $66.69 25.16% $49.91 See Labor Rate NA

Wiremold            C16E45VOD           SPEC ELB 45 VERT OUT DIV 6X6 EA B $73.12 23.17% $56.18 See Labor Rate NA

Wiremold            C16EB               6IN WWAY END BLANK EA B $12.27 21.69% $9.61 See Labor Rate NA

Wiremold            C16ED               SPEC ELB 90 DEG FLAT DIV 6X6 EA B $76.71 25.16% $57.41 See Labor Rate NA

Wiremold            C16EVI              6X6 WWAY INSIDE VERT ELBOW EA B $66.69 25.16% $49.91 See Labor Rate NA

Wiremold            C16EVID             SPEC ELB 90 VERT INS DIV 6X6 EA B $76.71 25.16% $57.41 See Labor Rate NA

Wiremold            C16EVO              
6X6 WWAY OUTSIDE VERT ELBOW 

90DEG
EA B $66.69 25.16% $49.91 See Labor Rate NA

Wiremold            C16EVOD             SPEC ELB 90 VERT OUT DIV 6X6 EA B $76.71 25.16% $57.41 See Labor Rate NA

Wiremold            C16F                6IN PANEL FLANGE, 16GA CRS EA B $35.02 25.16% $26.21 See Labor Rate NA

Wiremold            C16FB               FIELD INSTALLED BARRIER FOR 6IN EA B $56.27 25.17% $42.11 See Labor Rate NA

Wiremold            C16H                C HANGER FOR 6IN WWAY EA B $26.23 25.17% $19.63 See Labor Rate NA

Wiremold            C16R4               SPEC REDUCER 6X6-4X4 EA B $54.26 25.17% $40.60 See Labor Rate NA

Wiremold            C16R4D              SPEC REDUCER DIV 6X6-4X4 EA B $65.66 25.16% $49.14 See Labor Rate NA

Wiremold            C16T                6X6 WWAY TEE EA B $66.69 25.16% $49.91 See Labor Rate NA

Wiremold            C16TD               SPEC TEE DIVIDED 6X6 EA B $100.05 25.16% $74.88 See Labor Rate NA

Wiremold            C16TH               TRAPEZE HANGER FOR 6X6 EA B $11.91 23.20% $9.15 See Labor Rate NA

Wiremold            C16X                6X6 WWAY CROSS EA B $91.72 25.16% $68.64 See Labor Rate NA

Wiremold            C16XD               SPEC CROSS DIVIDED 6X6 EA B $116.72 25.16% $87.35 See Labor Rate NA

Wiremold            C1800               SPM WIREWAY 8IN SQ 10FT.L EA B $191.47 21.68% $149.95 See Labor Rate NA

Wiremold            C1800D              
8X8X120 SPECMATE WWAY C/W 

DIVIDER
EA B $271.39 25.16% $203.10 See Labor Rate NA

Wiremold            C1801               SPM WIREWAY 8IN SQ 1FT.L EA B $39.64 25.16% $29.67 See Labor Rate NA

Wiremold            C1801D              SPM WIREWAY 8IN SQ 1FT.L DIV EA B $51.92 25.16% $38.85 See Labor Rate NA

Wiremold            C1802               SPM WIREWAY 8IN SQ 2FT.L EA B $53.67 25.16% $40.16 See Labor Rate NA

Wiremold            C1802D              SPM WIREWAY 8IN SQ 2FT.L DIV EA B $71.15 25.17% $53.24 See Labor Rate NA

Wiremold            C1805               SPM WIREWAY 8IN SQ 5FT.L EA B $117.58 25.16% $87.99 See Labor Rate NA

Wiremold            C1805D              SPM WIREWAY 8IN SQ 5FT.L DIV EA B $172.73 25.16% $129.27 See Labor Rate NA

Wiremold            C18BH               SPEC HANGER WALL BRKT 8X8 EA B $31.74 25.17% $23.75 See Labor Rate NA

Wiremold            C18C                8IN U-CHANNEL COUPLING EA B $11.26 21.67% $8.82 See Labor Rate NA

Wiremold            C18E                8X8 WWAY FLAT ELBOW 90DEG EA B $71.61 23.18% $55.01 See Labor Rate NA

Wiremold            C18E45              SPEC ELBOW 45 DEG FLAT 8X8 EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C18E45D             SPEC ELB 45 DEG FLAT DIV 8X8 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C18E45VI            SPEC ELBOW 45 VERT INS 8X8 EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C18E45VID           SPEC ELB 45 VERT INS DIV 8X8 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C18E45VO            SPEC ELBOW 45 VERT OUT 8X8 EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C18E45VOD           SPEC ELB 45 VERT OUT DIV 8X8 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C18EB               8IN WWAY END BLANK EA B $17.51 25.18% $13.10 See Labor Rate NA

Wiremold            C18ED               SPEC ELB 90 DEG FLAT DIV 8X8 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C18EVI              8X8 WWAY INSIDE VERT ELBOW EA B $75.06 25.16% $56.17 See Labor Rate NA

Wiremold            C18EVID             SPEC ELB 90 VERT INS DIV 8X8 EA B $83.39 25.16% $62.41 See Labor Rate NA

Wiremold            C18EVO              
8X8 WWAY OUTSIDE VERT ELBOW 

90DEG
EA B $71.61 23.18% $55.01 See Labor Rate NA

Wiremold            C18EVOD             SPEC ELB 90 VERT OUT DIV 8X8 EA B $83.39 25.16% $62.41 See Labor Rate NA
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Wiremold            C18F                8IN PANEL FLANGE, 16GA CRS EA B $45.01 25.16% $33.68 See Labor Rate NA

Wiremold            C18FB               FIELD INSTALLED BARRIER FOR 8IN EA B $66.13 25.16% $49.49 See Labor Rate NA

Wiremold            C18H                C STYLE HANGER FOR 8IN WWAY EA B $36.31 25.17% $27.17 See Labor Rate NA

Wiremold            C18R6               SPEC REDUCER 8X8-6X6 EA B $78.79 25.16% $58.97 See Labor Rate NA

Wiremold            C18R6D              SPEC REDUCER DIV 8X8-6X6 EA B $101.58 25.17% $76.02 See Labor Rate NA

Wiremold            C18T                8X8 WWAY TEE EA B $80.05 25.16% $59.91 See Labor Rate NA

Wiremold            C18TD               SPEC TEE DIVIDED 8X8 EA B $105.06 25.16% $78.63 See Labor Rate NA

Wiremold            C18TH               TRAPEZE HANGER FOR 8X8 EA B $14.82 25.17% $11.09 See Labor Rate NA

Wiremold            C18X                8X8 WWAY CROSS EA B $108.39 25.16% $81.11 See Labor Rate NA

Wiremold            C18XD               SPEC CROSS DIVIDED 8X8 EA B $121.60 23.17% $93.42 See Labor Rate NA

Wiremold            C8004P-2ACT         AC8104 & AC8840 PLATE FOR 2 ACT EA B $20.66 21.67% $16.18 See Labor Rate NA

Wiremold            C8004P-2DBP         AC8104 & AC8840 FOR 2 DUPLEX KOS EA B $18.68 23.17% $14.35 See Labor Rate NA

Wiremold            C8004P-2RT          
AC8104 & AC8840 PLATE FOR 2-ORT 

BEZ
EA B $22.58 25.15% $16.90 See Labor Rate NA

Wiremold            C8005P-3ACT         AC8105 & AC8850 PLATE FOR 3 ACT EA B $24.40 23.19% $18.74 See Labor Rate NA

Wiremold            C8005P-3DBP         
AC8105 & AC8850 PLATE FOR 3 DUP 

DEV
EA B $18.94 23.17% $14.55 See Labor Rate NA

Wiremold            C8005P-3RT          
AC8105 & AC8850 PLATE FOR 3-ORT 

BEZ
EA B $25.22 25.16% $18.87 See Labor Rate NA

Wiremold            C8850P-2ACT         AC8850 PLATE WITH (2) 6A BEZELS EA B $21.05 23.18% $16.17 See Labor Rate NA

Wiremold            C8850P-2RT          AC8850 PLATE WITH 2-ORT BEZELS EA B $21.49 25.16% $16.08 See Labor Rate NA

Wiremold            C8850P-ACT          AC8850 PLATE WITH (1) 6A BEZEL EA B $18.49 23.18% $14.20 See Labor Rate NA

Wiremold            C8850P-RT           AC8850 PLATE WITH 1-ORT BEZELS EA B $18.95 25.17% $14.18 See Labor Rate NA

Wiremold            CGTPP               TPP REPL SURGE/NOISE BOARD EA B $65.14 25.16% $48.75 See Labor Rate NA

Wiremold            CIH/LT-B            BLANK BRKT/RFB4-CI SERIES EA B $17.60 21.69% $13.78 See Labor Rate NA

Wiremold            CIHT-D              DPLX BRKT/RFB4-CI SER EA B $17.60 21.69% $13.78 See Labor Rate NA

Wiremold            CIHT-GFI            GFI BRKT/RFB4-CI SER EA B $24.87 23.17% $19.11 See Labor Rate NA

Wiremold            CILT-2AB            DATA BRKT W/TWO 2A MINI B EA B $18.15 23.16% $13.95 See Labor Rate NA

Wiremold            CILT-2-RT           COMM BRKT W/ TWO ORT BEZELS EA B $21.13 23.17% $16.23 See Labor Rate NA

Wiremold            CILT-4TKO           DATA BRKT-4RJ/KO EA B $17.60 21.69% $13.78 See Labor Rate NA

Wiremold            CM2-BL              2A BLANK MODULE IVORY EA B $0.68 25.31% $0.51 See Labor Rate NA

Wiremold            CM2-BL-BK           2A BLANK MODULE BLACK EA B $0.68 25.31% $0.51 See Labor Rate NA

Wiremold            CM2-BL-G            2A BLANK MODULE GRAY EA B $0.68 25.31% $0.51 See Labor Rate NA

Wiremold            CM2-BL-GY           2A BLANK MODULE LT GY EA B $0.68 25.31% $0.51 See Labor Rate NA

Wiremold            CM2-BL-WH           2A BLANK MODULE WHITE EA B $0.68 25.31% $0.51 See Labor Rate NA

Wiremold            CM2-U1ATT           2A SGL AVAYA/LUCENT INSERT IVORY EA B $1.79 25.05% $1.34 See Labor Rate NA

Wiremold            CM2-U1ATT-BK        2A SGL AVAYA/LUCENT MODULE EA B $1.79 25.05% $1.34 See Labor Rate NA

Wiremold            CM2-U1ATT-G         2A SGL AVAYA/LUCENT INSERT GRAY EA B $1.79 25.05% $1.34 See Labor Rate NA

Wiremold            CM2-U1ATT-GY        2A SGL AVAYA/LUCENT INSERT LT GY EA B $1.79 25.05% $1.34 See Labor Rate NA

Wiremold            CM2-U1ATT-WH        2A SGL AVAYA/LUCENT INSERT EA B $1.79 25.05% $1.34 See Labor Rate NA

Wiremold            CM2-U1KEYA          
2A SINGLE UNLOADED KEYSTONE 

MOD IV
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U1KEYA-BK       
2A SINGLE UNLOADED KEYSTONE 

MOD BK
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U1KEYA-G        
2A SINGLE UNLOADED KEYSTONE 

MOD GY
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U1KEYA-GY       
2A SINGLE UNLOADED KEYSTONE 

MOD LTG
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U1KEYA-WH       
2A SINGLE UNLOADED KEYSTONE 

MOD WH
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U1NOR           2A SINGLE NORDX MODULE IVORY EA B $1.86 25.06% $1.39 See Labor Rate NA

Wiremold            CM2-U1NOR-BK        2A SINGLE NORDX MODULE BLACK EA B $1.86 25.06% $1.39 See Labor Rate NA

Wiremold            CM2-U1NOR-G         2A SINGLE NORDX MODULE GRAY EA B $1.86 25.06% $1.39 See Labor Rate NA

Wiremold            CM2-U1NOR-GY        2A SINGLE NORDX MODULE LT GY EA B $1.86 25.06% $1.39 See Labor Rate NA

Wiremold            CM2-U1NOR-WH        2A SINGLE NORDX MODULE WHITE EA B $1.86 25.06% $1.39 See Labor Rate NA

Wiremold            CM2-U2AMP           
2A DUAL UNLOADED AMP MODULE 

IVORY
EA B $2.16 25.02% $1.62 See Labor Rate NA

Wiremold            CM2-U2AMP-BK        
2A DUAL UNLOADED AMP MODULE 

BLACK
EA B $2.16 25.02% $1.62 See Labor Rate NA

Wiremold            CM2-U2AMP-G         
2A DUAL UNLOADED AMP MODULE 

GRAY
EA B $2.16 25.02% $1.62 See Labor Rate NA
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Wiremold            CM2-U2AMP-GY        
2A DUAL UNLOADED AMP MODULE LT 

GY
EA B $2.16 25.02% $1.62 See Labor Rate NA

Wiremold            CM2-U2AMP-WH        
2A DUAL UNLOADED AMP MODULE 

WHITE
EA B $2.16 25.02% $1.62 See Labor Rate NA

Wiremold            CM2-U2ATT           2A DUAL AVAYA/LUCENT MODULE EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2ATT-BK        
2A DUAL AVAYA/LUCENT MODULE 

BLACK
EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2ATT-G         2A DUAL AVAYA/LUCENT MODULE GY EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2ATT-GY        2A DUAL AVAYA/LUCENT MODULE LT EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2ATT-WH        2A DUAL AVAYA/LUCENT MODULE WH EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2KEYA          
2A DUAL UNLOADED KEYSTONE MOD 

IVORY
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U2KEYA-BK       
2A DUAL UNLOADED KEYSTONE MOD 

BLACK
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U2KEYA-G        
2A DUAL UNLOADED KEYSTONE MOD 

GRAY
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U2KEYA-GY       
2A DUAL UNLOADED KEYSTONE MOD 

LT GY
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U2KEYA-WH       
2A DUAL UNLOADED KEYSTONE 

MODULE WH
EA B $1.40 25.16% $1.05 See Labor Rate NA

Wiremold            CM2-U2NOR           2A DUAL NORDX MODULE IVORY EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2NOR-BK        2A DUAL NORDX MODULE BLACK EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2NOR-G         2A DUAL NORDX MODULE GRAY EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2NOR-GY        2A DUAL NORDX MODULE LT GY EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2NOR-WH        2A DUAL NORDX MODULE WHITE EA B $2.10 25.16% $1.57 See Labor Rate NA

Wiremold            CM2-U2SC            2A SC MODULE UNLOADED IVORY EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SC-BK         2A SC MODULE UNLOADED BLACK EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SC-G          2A SC MODULE UNLOADED GRAY EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SC-GY         2A SC MODULE UNLOADED LT GY EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SC-WH         2A SC MODULE UNLOADED WHITE EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2ST            2A DUAL ST MODULE UNLOADED EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2ST-BK         2A DUAL ST MODULE UNLOADED EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2ST-G          2A DUAL ST MODULE UNLOADED EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2ST-GY         2A DUAL ST MODULE UNLOADED LT EA B $1.38 25.23% $1.03 See Labor Rate NA

Wiremold            CM2-U2ST-WH         2A DUAL ST MODULE UNLOADED EA B $1.38 25.23% $1.03 See Labor Rate NA

Wiremold            CM2-U2SVGA          2A SINGLE UNLOADED SVGA MODULE EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SVGA-BK       
2A SINGLE UNLOADED SVGA MODULE 

BK
EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SVGA-G        
2A SINGLE UNLOADED SVGA MODULE 

GRAY
EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SVGA-GY       
2A SINGLE UNLOADED SVGA MODULE 

LTGY
EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2SVGA-WH       
2A SINGLE UNLOADED SVGA MODULE 

WH
EA B $1.41 24.88% $1.06 See Labor Rate NA

Wiremold            CM2-U2TJ            CM2 MODULE FOR TRACJACK IVORY EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            CM2-U2TJ-BK         CM2 MODULE FOR TRACJACK BLACK EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            CM2-U2TJ-FW         
CM2 MODULE FOR TRACJACK FOG 

WHITE
EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            CM2-U2TJ-G          CM2 MODULE FOR TRACJACK GRAY EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            CM2-U2TJ-GY         
CM2 MODULE FOR TRACJACK LIGHT 

GRAY
EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            CM2-U2TJ-WH         CM2 MODULE FOR TRACJACK WHITE EA B $2.21 25.07% $1.66 See Labor Rate NA

Wiremold            CM-ARA              ANGLED RACEWAY ADAPT IVORY EA B $3.03 25.13% $2.27 See Labor Rate NA

Wiremold            CM-ARA-G            ANGLED RACEWAY ADAPT GRAY EA B $3.03 25.13% $2.27 See Labor Rate NA

Wiremold            CM-ARA-WH           ANGLED RACEWAY ADAPT WHITE EA B $3.03 25.13% $2.27 See Labor Rate NA

Wiremold            CM-DAP              
CM SERIES DOUBLE GANG ANGLED 

FP IV
EA B $3.93 25.24% $2.94 See Labor Rate NA

Wiremold            CM-DAP-WH           
CM SERIES DOUBLE GANG ANGLED 

FP WH
EA B $3.93 25.24% $2.94 See Labor Rate NA

Wiremold            CM-DFP              
CM SERIES DOUBLE GANG 

FACEPLATE IV
EA B $3.93 25.24% $2.94 See Labor Rate NA
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Wiremold            CM-DFP-WH           
CM SERIES DOUBLE GANG 

FACEPLATE WH
EA B $3.93 25.24% $2.94 See Labor Rate NA

Wiremold            CM-EPLA             
END PLATE W/LBL FOR ACT & CM 

MOD IV
EA B $0.93 25.06% $0.70 See Labor Rate NA

Wiremold            CM-EPLA-FW          
END PLATE W/LBL FOR ACT & CM 

MOD FW
EA B $0.88 24.94% $0.66 See Labor Rate NA

Wiremold            CM-EPLA-G           
END PLATE W/LBL FOR ACT & CM 

MOD GY
EA B $0.93 25.06% $0.70 See Labor Rate NA

Wiremold            CM-EPLA-WH          
END PLATE W/LBL FOR ACT & CM 

MOD WH
EA B $0.93 25.06% $0.70 See Labor Rate NA

Wiremold            CM-MAB              6A MINI ADAPTER BEZEL IVORY EA B $3.08 25.16% $2.30 See Labor Rate NA

Wiremold            CM-MAB-BK           6A MINI ADAPTER BEZEL BLACK EA B $3.08 25.16% $2.30 See Labor Rate NA

Wiremold            CM-MAB-GY           6A MINI ADAPTER BEZEL LT GY EA B $3.08 25.16% $2.30 See Labor Rate NA

Wiremold            CM-MMB-231          1 INSERT 400/800 BOX IVORY EA B $6.99 25.12% $5.23 See Labor Rate NA

Wiremold            CM-MMB-231-WH       1 INSERT 400/800 BOX WHITE EA B $6.99 25.12% $5.23 See Labor Rate NA

Wiremold            CM-MMB-232          2 INSERT 2300 SERIES BOX IVORY EA B $13.26 25.18% $9.92 See Labor Rate NA

Wiremold            CM-MMB-232-WH       2 INSERT 2300 SERIES BOX WHITE EA B $13.26 25.18% $9.92 See Labor Rate NA

Wiremold            CM-MMB-233          3 INSERT 2300 SERIES BOX IVORY EA B $16.56 25.15% $12.40 See Labor Rate NA

Wiremold            CM-MMB-233-WH       3 INSERT 2300 SERIES BOX WHITE EA B $16.56 25.15% $12.40 See Labor Rate NA

Wiremold            CM-MMB-291          1 INSERT 2800 SERIES BOX IVORY EA B $4.89 25.24% $3.66 See Labor Rate NA

Wiremold            CM-MMB-291-WH       1 INSERT 2800 SERIES BOX WHITE EA B $4.89 25.24% $3.66 See Labor Rate NA

Wiremold            CM-MMB-292          2 INSERT 2800 SERIES BOX IVORY EA B $9.22 25.17% $6.90 See Labor Rate NA

Wiremold            CM-MMB-292-WH       2 INSERT 2800 SERIES BOX WHITE EA B $9.22 25.17% $6.90 See Labor Rate NA

Wiremold            CM-MMB-293          3 INSERT 2800 SERIES BOX IVORY EA B $11.20 25.16% $8.38 See Labor Rate NA

Wiremold            CM-MMB-293-WH       3 INSERT 2800 SERIES BOX WHITE EA B $11.20 25.16% $8.38 See Labor Rate NA

Wiremold            CM-MMB-571          1 INSERT 500/700 SERIES BOX IVORY EA B $7.08 25.20% $5.30 See Labor Rate NA

Wiremold            CM-SAP              CM SERIES SINGLE GANG ANGLED FP EA B $2.64 25.20% $1.97 See Labor Rate NA

Wiremold            CM-SAP-WH           
CM SERIES SINGLE GANG ANGLED FP 

WH
EA B $2.64 25.20% $1.97 See Labor Rate NA

Wiremold            CM-SFP              CM SERIES SINGLE GANG EA B $2.64 25.20% $1.97 See Labor Rate NA

Wiremold            CM-SFP-WH           
CM SERIES SINGLE GANG 

FACEPLATE WH
EA B $2.64 25.20% $1.97 See Labor Rate NA

Wiremold            COM50               COMMUNICATION ADAPTER 1/2IN EA B $39.27 20.18% $31.34 See Labor Rate NA

Wiremold            COM75               COMMUNICATION ADAPTER 3/4IN EA B $39.27 20.18% $31.34 See Labor Rate NA

Wiremold            CZE-242412A         
ENCLOSURE,CEILING,ACTIVE24WX24

LX12H
EA B $1,971.65 20.19% $1,573.58 See Labor Rate NA

Wiremold            CZE-242412PP        ENCLOSURE,CEILING,PATCH PANELS EA B $1,541.24 20.19% $1,230.07 See Labor Rate NA

Wiremold            CZE-242412WB        ENCLOSURE,CEILING,WIRING EA B $1,399.98 20.19% $1,117.33 See Labor Rate NA

Wiremold            DGT-2DP             TOP PLATE 2 DUP DEV EA B $10.34 23.15% $7.95 See Labor Rate NA

Wiremold            DGT-ACT             TOP PLATE 1 ACT BEZEL EA B $10.50 23.17% $8.07 See Labor Rate NA

Wiremold            DGT-B               TOP PLATE BLANK EA B $10.34 23.15% $7.95 See Labor Rate NA

Wiremold            DGT-DP/B            TOP PLATE 1 DUP & 1 BLANK EA B $10.34 23.15% $7.95 See Labor Rate NA

Wiremold            DGT-RT              TOP PLATE 1 ORT BEZEL EA B $13.41 25.15% $10.04 See Labor Rate NA

Wiremold            DGWE-S              WM SPRAY ENAMEL DESIGNER GREY EA B $23.22 21.69% $18.18 See Labor Rate NA

Wiremold            DR20A-G             20 A 125V RECEPTACLE GRAY EA B $6.42 25.18% $4.80 See Labor Rate NA

Wiremold            DR20A-V             20 A 125V RECEPTACLE IVORY EA B $6.42 25.18% $4.80 See Labor Rate NA

Wiremold            DRP20A-V            20 A DPLX RECPT & PLATE IVORY EA B $6.90 25.13% $5.17 See Labor Rate NA

Wiremold            DS4000B             DS4000 BASE FT B $5.96 20.19% $4.76 See Labor Rate NA

Wiremold            DS4000C-BK          DS4000 COVER MATTE BLACK FT B $2.60 20.19% $2.08 See Labor Rate NA

Wiremold            DS4000C-BZ          DS4000 COVER METALLIC BRONZE FT B $2.60 20.19% $2.08 See Labor Rate NA

Wiremold            DS4000C-DG          DS4000 COVER DESIGNER GRAY FT B $2.30 20.19% $1.84 See Labor Rate NA

Wiremold            DS4000C-DV          DS4000 COVER DESIGNER IVORY FT B $2.30 20.19% $1.84 See Labor Rate NA

Wiremold            DS4000WC            DS4000 WIRE CLIP EA B $2.07 20.02% $1.66 See Labor Rate NA

Wiremold            DS4001              DS4000 COUPLING (PAIR) PR B $5.03 20.26% $4.01 See Labor Rate NA

Wiremold            DS4006B-BK          DS4000 HALF SEAM CLIP BLANK EA B $4.49 20.11% $3.59 See Labor Rate NA

Wiremold            DS4006B-BZ          DS4000 HALF SEAM CLIP BLANK EA B $4.49 20.11% $3.59 See Labor Rate NA

Wiremold            DS4006B-DG          DS4000 HALF SEAM CLIP BLANK EA B $4.49 20.11% $3.59 See Labor Rate NA

Wiremold            DS4006B-DV          DS4000 HALF SEAM CLIP BLANK EA B $4.49 20.11% $3.59 See Labor Rate NA

Wiremold            DS4006-BK           DS4000 SEAM CLIP MATTE BLACK EA B $1.76 20.19% $1.40 See Labor Rate NA

Wiremold            DS4006-BZ           DS4000 SEAM CLIP METALLIC EA B $1.76 20.19% $1.40 See Labor Rate NA

Wiremold            DS4006-DG           DS4000 SEAM CLIP DESIGNER GRAY EA B $1.53 20.42% $1.22 See Labor Rate NA

Wiremold            DS4006-DV           DS4000 SEAM CLIP DESIGNER IVORY EA B $1.53 20.42% $1.22 See Labor Rate NA
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Wiremold            DS4010A-BK          DS4000 ENTRANCE END FITTING EA B $35.96 20.19% $28.70 See Labor Rate NA

Wiremold            DS4010A-BZ          DS4000 ENTRANCE END FITTING EA B $35.96 20.19% $28.70 See Labor Rate NA

Wiremold            DS4010A-DG          DS4000 ENTRANCE END FITTING EA B $31.96 20.19% $25.51 See Labor Rate NA

Wiremold            DS4010A-DV          DS4000 ENTRANCE END FITTING EA B $31.96 20.19% $25.51 See Labor Rate NA

Wiremold            DS4010B-BK          DS4000 BLANK END FITTING MATTE EA B $9.53 20.15% $7.61 See Labor Rate NA

Wiremold            DS4010B-BZ          
DS4000 BLANK END FITTING MET 

BRONZE
EA B $9.53 20.15% $7.61 See Labor Rate NA

Wiremold            DS4010B-DG          
DS4000 BLANK END FITTING DESIGNR 

GY
EA B $8.44 20.19% $6.74 See Labor Rate NA

Wiremold            DS4010B-DV          DS4000 BLANK END FITTING DESIGNR EA B $8.44 20.19% $6.74 See Labor Rate NA

Wiremold            DS4011-BK           DS4000 FLAT ELBOW MATTE BLACK EA B $48.69 20.20% $38.86 See Labor Rate NA

Wiremold            DS4011-BZ           
DS4000 FLAT ELBOW METALLIC 

BRONZE
EA B $48.69 20.20% $38.86 See Labor Rate NA

Wiremold            DS4011-DG           DS4000 FLAT ELBOW DESIGNER EA B $43.09 20.18% $34.39 See Labor Rate NA

Wiremold            DS4011-DV           DS4000 FLAT ELBOW DESIGNER EA B $43.09 20.18% $34.39 See Labor Rate NA

Wiremold            DS4014A             DS4000 BACKFEED COUPLING (PAIR) EA B $41.11 20.20% $32.81 See Labor Rate NA

Wiremold            DS4015-BK           DS4000 TEE MATTE BLACK EA B $98.45 20.19% $78.58 See Labor Rate NA

Wiremold            DS4015-BZ           DS4000 TEE METALLIC BRONZE EA B $98.45 20.19% $78.58 See Labor Rate NA

Wiremold            DS4015-DG           DS4000 TEE DESIGNER GRAY EA B $87.21 20.19% $69.61 See Labor Rate NA

Wiremold            DS4015-DV           DS4000 TEE DESIGNER IVORY EA B $87.21 20.19% $69.61 See Labor Rate NA

Wiremold            DS4017-BK           
DS4000 INTERNAL ELBOW MATTE 

BLACK
EA B $66.26 20.19% $52.88 See Labor Rate NA

Wiremold            DS4017-BZ           DS4000 INTERNAL ELBOW EA B $66.26 20.19% $52.88 See Labor Rate NA

Wiremold            DS4017-DG           
DS4000 INTERNAL ELBOW DESIGNER 

GRAY
EA B $58.63 20.18% $46.80 See Labor Rate NA

Wiremold            DS4017-DV           DS4000 INTERNAL ELBOW EA B $58.63 20.18% $46.80 See Labor Rate NA

Wiremold            DS4018-BK           
DS4000 EXTERNAL ELBOW MATTE 

BLACK
EA B $70.83 20.19% $56.53 See Labor Rate NA

Wiremold            DS4018-BZ           DS4000 EXTERNAL ELBOW EA B $70.83 20.19% $56.53 See Labor Rate NA

Wiremold            DS4018-DG           
DS4000 EXTERNAL ELBOW DESIGNER 

GRAY
EA B $62.75 20.20% $50.08 See Labor Rate NA

Wiremold            DS4018-DV           DS4000 EXTERNAL ELBOW EA B $62.75 20.20% $50.08 See Labor Rate NA

Wiremold            DS4047C-BK          DS4000 SINGLE CHANNEL NEMA EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DS4047C-BZ          DS4000 SINGLE CHANNEL NEMA EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DS4047C-DG          DS4000 SINGLE CHANNEL NEMA EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DS4047C-DV          DS4000 SINGLE CHANNEL NEMA EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DS4047D-BK          
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $11.65 20.16% $9.30 See Labor Rate NA

Wiremold            DS4047D-BZ          
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $11.65 20.16% $9.30 See Labor Rate NA

Wiremold            DS4047D-DG          
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $10.32 20.19% $8.24 See Labor Rate NA

Wiremold            DS4047D-DV          
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $10.32 20.19% $8.24 See Labor Rate NA

Wiremold            DS4047DQ-BK         
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $19.78 20.19% $15.79 See Labor Rate NA

Wiremold            DS4047DQ-BZ         
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $19.78 20.19% $15.79 See Labor Rate NA

Wiremold            DS4047DQ-DG         
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $17.52 20.19% $13.98 See Labor Rate NA

Wiremold            DS4047DQ-DV         
DS4000 SINGLE CHANNEL DUPLEX 

DEVICE
EA B $17.52 20.19% $13.98 See Labor Rate NA

Wiremold            DS4047MAB-BK        DS4000 SINGLE CHANNEL MAB EA B $15.42 20.19% $12.31 See Labor Rate NA

Wiremold            DS4047MAB-BZ        DS4000 SINGLE CHANNEL MAB EA B $15.42 20.19% $12.31 See Labor Rate NA

Wiremold            DS4047MAB-DG        DS4000 SINGLE CHANNEL MAB EA B $13.66 20.19% $10.90 See Labor Rate NA

Wiremold            DS4047MAB-DV        DS4000 SINGLE CHANNEL MAB EA B $13.66 20.19% $10.90 See Labor Rate NA

Wiremold            DS4047R-BK          DS4000 SINGLE CHANNEL EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DS4047R-BZ          DS4000 SINGLE CHANNEL EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DS4047R-DG          DS4000 SINGLE CHANNEL EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DS4047R-DV          DS4000 SINGLE CHANNEL EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DS4075A-BK          DS4000 OFFSET FITTING MATTE EA B $148.73 20.19% $118.71 See Labor Rate NA

Wiremold            DS4075A-BZ          DS4000 OFFSET FITTING EA B $148.73 20.19% $118.71 See Labor Rate NA
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Wiremold            DS4075A-DG          
DS4000 OFFSET FITTING DESIGNER 

GRAY
EA B $131.72 20.19% $105.13 See Labor Rate NA

Wiremold            DS4075A-DV          DS4000 OFFSET FITTING EA B $131.72 20.19% $105.13 See Labor Rate NA

Wiremold            DS4075-BK           DS4000 SMALL EA B $95.64 20.19% $76.33 See Labor Rate NA

Wiremold            DS4075-BZ           DS4000 SMALL EA B $95.64 20.19% $76.33 See Labor Rate NA

Wiremold            DS4075-DG           DS4000 SMALL EA B $84.73 20.19% $67.63 See Labor Rate NA

Wiremold            DS4075-DV           DS4000 SMALL EA B $84.73 20.19% $67.63 See Labor Rate NA

Wiremold            DS4089-BK           
DS4000 TO 4000 ADAPTER MATTE 

BLACK
EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            DS4089-BZ           DS4000 TO 4000 ADAPTER EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            DS4089-DG           DS4000 TO 4000 ADAPTER EA B $12.15 20.22% $9.69 See Labor Rate NA

Wiremold            DS4089-DV           DS4000 TO 4000 ADAPTER EA B $12.15 20.22% $9.69 See Labor Rate NA

Wiremold            DSDWND-BK           
DS4000 DOWNWARD DUPLEX DEVICE 

PLATE
EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DSDWND-BZ           
DS4000 DOWNWARD DUPLEX DEVICE 

PLATE
EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DSDWND-DG           
DS4000 DOWNWARD DUPLEX DEVICE 

PLATE
EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DSDWND-DV           
DS4000 DOWNWARD DUPLEX DEVICE 

PLATE
EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DSDWNDQ-BK          
DS4000 DOWNWARD DUPLEX 

DEVICEPLATE,
EA B $23.72 20.19% $18.93 See Labor Rate NA

Wiremold            DSDWNDQ-BZ          
DS4000 DOWNWARD DUPLEX 

DEVICEPLATE,
EA B $23.72 20.19% $18.93 See Labor Rate NA

Wiremold            DSDWNDQ-DG          
DS4000 DOWNWARD DUPLEX 

DEVICEPLATE,
EA B $21.03 20.17% $16.79 See Labor Rate NA

Wiremold            DSDWNDQ-DV          
DS4000 DOWNWARD DUPLEX 

DEVICEPLATE,
EA B $21.03 20.17% $16.79 See Labor Rate NA

Wiremold            DSDWNR-BK           
DS4000 DOWNWARD DECORATOR 

DEVICE
EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DSDWNR-BZ           
DS4000 DOWNWARD DECORATOR 

DEVICE
EA B $11.48 20.19% $9.16 See Labor Rate NA

Wiremold            DSDWNR-DG           
DS4000 DOWNWARD DECORATOR 

DEVICE
EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DSDWNR-DV           
DS4000 DOWNWARD DECORATOR 

DEVICE
EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            DSDWNX              DS4000 CROSSOVER KIT EA B $7.46 20.19% $5.95 See Labor Rate NA

Wiremold            DST2                DOUBLE-SIDED TAPE 2IN. X 17 YDS. RL B $21.52 21.68% $16.85 See Labor Rate NA

Wiremold            DSTRK               DS4000 TAMPER RESISTANT KIT EA B $19.15 20.17% $15.29 See Labor Rate NA

Wiremold            DTB-2-2A            DATA BRKT W/2A ANGLED INSERT EA B $15.08 23.14% $11.59 See Labor Rate NA

Wiremold            DTB-2-2AB           DATA BRKT W/ 2-2A MINI BEZELS EA B $15.54 21.67% $12.17 See Labor Rate NA

Wiremold            DTB-2-2RT           DATA BRKT W/2 ORT BEZELS EA B $16.29 23.16% $12.52 See Labor Rate NA

Wiremold            DTB-2-4TKO          DATA BRKT W/4 RJ KO EA B $17.35 25.19% $12.98 See Labor Rate NA

Wiremold            DTB-2-SD            DATA BRKT SUTTLE DUPLEX EA B $17.35 25.19% $12.98 See Labor Rate NA

Wiremold            DVWE-S              WM SPRAY ENAMEL DESIGNER EA B $23.22 21.69% $18.18 See Labor Rate NA

Wiremold            FFD-P               FLEX DROP-IN PLATE 3/4IN EA B $18.80 23.19% $14.44 See Labor Rate NA

Wiremold            FIFP-1.390          SGL GANG PLATE W/1.390 IN. OPNG EA B $14.15 23.17% $10.87 See Labor Rate NA

Wiremold            FIFP-1.562          SGL GANG PLATE W/1.562 IN. OPNG EA B $14.15 23.17% $10.87 See Labor Rate NA

Wiremold            FIFP50              SGL GANG PLATE W/1/2 IN. OPNG EA B $14.15 23.17% $10.87 See Labor Rate NA

Wiremold            FIFP75              SGL GANG PLATE W/3/4 IN. OPNG EA B $14.15 23.17% $10.87 See Labor Rate NA

Wiremold            FIFP-B              SGL GANG PLATE BLANK EA B $11.72 23.16% $9.01 See Labor Rate NA

Wiremold            FIFP-R              SGL GANG PLATE W/DPLX OPNG EA B $11.72 23.16% $9.01 See Labor Rate NA

Wiremold            FIFP-SS             SGL GANG PLATE W/SS OPNG EA B $24.41 23.17% $18.75 See Labor Rate NA

Wiremold            FIFP-T              SGL GANG PLATE W/COMM OPNG EA B $15.14 21.71% $11.85 See Labor Rate NA

Wiremold            FIT                 POKE-THRU INSERT 2IN EA B $126.03 20.19% $100.59 See Labor Rate NA

Wiremold            FP2R                DBL GANG PLATE W/2 DUP KO EA B $30.26 23.18% $23.25 See Labor Rate NA

Wiremold            FP2T                DBL GANG PLATE W/2 COMM KO EA B $30.26 23.18% $23.25 See Labor Rate NA

Wiremold            FP50-50             DBL GANG PLATE W/2 1/2IN KO EA B $37.09 23.18% $28.49 See Labor Rate NA

Wiremold            FP75-75             DBL GANG PLATE W/2 3/4IN KO EA B $35.95 21.69% $28.15 See Labor Rate NA

Wiremold            FPACT-ACT           DBL GANG PLATE W/2 ACT KO EA B $37.09 23.18% $28.49 See Labor Rate NA

Wiremold            FPB-2RT             DBL GANG PLATE W/2 ORT BEZELS EA B $34.96 23.18% $26.86 See Labor Rate NA

Wiremold            FPB-ACT             DBL GANG PLATE W/ACT KO EA B $38.45 25.16% $28.78 See Labor Rate NA
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Wiremold            FPB-B               DBL GANG PLATE BLANK EA B $28.77 23.18% $22.10 See Labor Rate NA

Wiremold            FPB-RT              DBL GANG PLATE W/ORT BEZEL EA B $36.27 25.17% $27.14 See Labor Rate NA

Wiremold            FPSS-SS             DBL GANG PLATE W/2 SURGE KO EA B $47.35 23.18% $36.37 See Labor Rate NA

Wiremold            FS2R-GA             THRU-WALL FTTG, 2 IN COND, SC PR B $136.44 20.19% $108.89 See Labor Rate NA

Wiremold            FS2RHS              HEAT SHIELD FOR 2IN FS2R EA B $39.15 20.20% $31.24 See Labor Rate NA

Wiremold            FS2R-RED            THRU-WALL FTTG, 2 IN COND, PR B $151.38 20.19% $120.82 See Labor Rate NA

Wiremold            FS2RWP8             RETRO KIT-SPLIT COND-WALL PLATE EA B $102.01 20.19% $81.42 See Labor Rate NA

Wiremold            FS4R-GA             THRU-WALL FTTG, 4 IN COND, SC PR B $173.30 20.19% $138.31 See Labor Rate NA

Wiremold            FS4RHS              HEAT SHIELD FOR 4IN FS4R EA B $55.70 20.19% $44.45 See Labor Rate NA

Wiremold            FS4R-RED            THRU-WALL FTTG, 4 IN COND, RED. PR B $195.96 20.19% $156.40 See Labor Rate NA

Wiremold            FS4RWP12            RETRO KIT-SPLIT COND-WALL PLATE EA B $134.75 20.19% $107.54 See Labor Rate NA

Wiremold            FSPCC2758           PRE-CUT COND, 2 IN D X 7.58 IN L EA B $8.18 21.64% $6.41 See Labor Rate NA

Wiremold            FSPCC4758           PRE-CUT COND, 4 IN D X 7.58 IN L EA B $21.70 20.19% $17.32 See Labor Rate NA

Wiremold            FSS-18              FIBER STORAGE LOOP EA B $5.64 25.13% $4.22 See Labor Rate NA

Wiremold            G2000B-5            STL RACEWAY BASE 5FT. 2000 GRAY FT B $1.54 20.19% $1.23 See Labor Rate NA

Wiremold            G2000BC             
STL RACEWAY BASE & COVER 2000 

GRAY
FT B $2.98 20.19% $2.38 See Labor Rate NA

Wiremold            G2000C              STL RACEWAY COVER 2000 GRAY FT B $1.49 19.96% $1.19 See Labor Rate NA

Wiremold            G2006               STL COVER CLIP 2000 GRAY EA B $1.36 20.19% $1.09 See Labor Rate NA

Wiremold            G2010A2             STL ENTRANCE END FITTING 2000 EA B $7.43 20.24% $5.93 See Labor Rate NA

Wiremold            G2010A3             STL ENTRANCE END FITTING 2000 EA B $17.92 20.19% $14.30 See Labor Rate NA

Wiremold            G2010B              STL BLANK END FITTING 2000 GRAY EA B $1.01 20.53% $0.80 See Labor Rate NA

Wiremold            G2011               STL FLAT ELBOW 2000 GRAY EA B $6.26 20.19% $5.00 See Labor Rate NA

Wiremold            G2015               STL TEE 2000 GRAY EA B $16.38 20.19% $13.07 See Labor Rate NA

Wiremold            G2018C              STL EXT. ELBOW COVER 2000 GRAY EA B $4.93 20.26% $3.93 See Labor Rate NA

Wiremold            G2048               STL SWT & RECPT BOX 2000 GRAY EA B $11.32 20.19% $9.03 See Labor Rate NA

Wiremold            G2048-2             STL SWT & RECPT BOX 2G 2000 GRAY EA B $25.93 20.20% $20.69 See Labor Rate NA

Wiremold            G2051H              STL FLUSH PLATE ADAPTER 2000 EA B $11.64 20.19% $9.29 See Labor Rate NA

Wiremold            G20-C2              40IN. CRD END PLGMD 2000 GRAY EA B $110.80 21.68% $86.78 See Labor Rate NA

Wiremold            G20GB12             PLGMD W/SNPCL SGL CRT 2000 EA B $551.08 20.19% $439.82 See Labor Rate NA

Wiremold            G20GB18             PLGMD W/SNPCL SGL CRT 2000 EA B $442.48 21.68% $346.54 See Labor Rate NA

Wiremold            G20GB306            PLGMD 3FT.SGL CRT 6IN. OC 2000 EA B $50.11 20.20% $39.99 See Labor Rate NA

Wiremold            G20GB506            PLGMD 5FT.SGL CRT 6IN. OC 2000 EA B $75.45 20.19% $60.22 See Labor Rate NA

Wiremold            G20GB512            
PLGMD 5FT.SGL CRT 12IN.OC 2000 

GRAY
EA B $54.40 20.19% $43.42 See Labor Rate NA

Wiremold            G20GB606            PLGMD 6FT.SGL CRT 6IN. OC 2000 EA B $86.20 20.19% $68.80 See Labor Rate NA

Wiremold            G20GB609            PLGMD 6FT. SGL CRT 9IN.OC 2000 EA B $70.07 20.19% $55.92 See Labor Rate NA

Wiremold            G20GB612            
PLGMD 6FT.SGL CRT 12IN.OC 2000 

GRAY
EA B $64.70 20.19% $51.64 See Labor Rate NA

Wiremold            G20GB618            
PLGMD 6FT.SGL CRT 18IN.OC 2000 

GRAY
EA B $54.68 20.19% $43.64 See Labor Rate NA

Wiremold            G20GBA12            PLGMD W/SNPCL 2 CRT 2000 GRAY EA B $616.60 21.68% $482.91 See Labor Rate NA

Wiremold            G20GBA512           PLGMD 5FT. 2 CRT 12IN. OC 2000 EA B $66.63 20.18% $53.18 See Labor Rate NA

Wiremold            G20GBA609           PLGMD 6FT. 2 CRT 9IN. OC 2000 GRAY EA B $83.48 20.19% $66.63 See Labor Rate NA

Wiremold            G20GBA612           PLGMD 6FT. 2 CRT 12IN. OC 2000 EA B $79.10 20.19% $63.13 See Labor Rate NA

Wiremold            G20GBA618           PLGMD 6FT. 2 CRT 18IN. OC 2000 EA B $68.77 20.18% $54.89 See Labor Rate NA

Wiremold            G20IG306            PLGMD 3FT.ISOL GRD 6IN.OC 2000 EA B $70.85 25.17% $53.02 See Labor Rate NA

Wiremold            G20IG512            PLGMD 5FT.ISOL GRD 12IN.OC 2000 EA B $66.87 21.68% $52.37 See Labor Rate NA

Wiremold            G20IG606            PLGMD 6FT.ISOL GRD 6IN.OC 2000 EA B $107.85 20.19% $86.08 See Labor Rate NA

Wiremold            G3000B              STL RACEWAY BASE 3000 GRAY FT B $3.78 20.19% $3.02 See Labor Rate NA

Wiremold            G3000C075           STL COVER 7.5 IN. 3000 GRAY EA B $1.94 23.06% $1.49 See Labor Rate NA

Wiremold            G3000C195           STL COVER 19.5 IN. 3000 GRAY EA B $6.51 23.13% $5.00 See Labor Rate NA

Wiremold            G3000CE             STL RACEWAY COVER 5FT. 3000 FT B $1.97 20.37% $1.57 See Labor Rate NA

Wiremold            G3000WC             PLATED WIRE CLIP 3000 EA B $1.89 21.48% $1.48 See Labor Rate NA

Wiremold            G3001               GALV STL COUPLING 3000 EA B $3.60 20.19% $2.87 See Labor Rate NA

Wiremold            G3001A              GALV RIGID CPLG 3000 EA B $7.49 21.72% $5.86 See Labor Rate NA

Wiremold            G3003               STL SUPPORT CLIP 3000 GRAY EA B $4.37 23.14% $3.36 See Labor Rate NA

Wiremold            G3006E              STL COVER CLIP 3000 GRAY EA B $1.33 21.50% $1.04 See Labor Rate NA

Wiremold            G3007C              STL DEVICE BRACKET 3000 EA B $5.60 20.19% $4.47 See Labor Rate NA

Wiremold            G3008C              STL C-HANGER 3000 GRAY EA B $8.48 23.15% $6.52 See Labor Rate NA

Wiremold            G3010AE             STL ENTRANCE END FITTING 3000 EA B $12.63 21.65% $9.90 See Labor Rate NA

Wiremold            G3010B              STL BLANK END FITTING 3000 GRAY EA B $3.57 20.09% $2.85 See Labor Rate NA
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Wiremold            G3010C              STL ENTRANCE END FITTING 3000 EA B $15.99 21.69% $12.52 See Labor Rate NA

Wiremold            G3011E              STL FLAT 90 D. ELBOW 3000 GRAY EA B $27.37 21.68% $21.44 See Labor Rate NA

Wiremold            G3014C              STL WALL BOX CONNECTOR 3000 EA B $13.45 21.67% $10.54 See Labor Rate NA

Wiremold            G3015E              STL TEE 3000 GRAY EA B $41.87 21.68% $32.79 See Labor Rate NA

Wiremold            G3017TCE            STL INT. CORNER COUPLING 3000 EA B $15.33 21.67% $12.01 See Labor Rate NA

Wiremold            G3018AE             
STL EXT. CORNER COUPLING 3000 

GRAY
EA B $23.38 21.68% $18.31 See Labor Rate NA

Wiremold            G3027AE             STL SINGLE RECEPT PLATE 3000 EA B $11.20 21.68% $8.77 See Labor Rate NA

Wiremold            G3028               STL UTILITY BOX 3000 GRAY EA B $33.43 21.68% $26.18 See Labor Rate NA

Wiremold            G3033JE             STL SINGLE RECEPT PLATE 3000 EA B $11.20 21.68% $8.77 See Labor Rate NA

Wiremold            G3036HE             STL BLANK COVER 3000 GRAY EA B $13.84 23.16% $10.63 See Labor Rate NA

Wiremold            G3040CE             STL SINGLE POLE SWITCH PLATE EA B $11.86 23.18% $9.11 See Labor Rate NA

Wiremold            G3043BE             STL DUPLEX RECEPT PLATE 3000 EA B $10.36 20.19% $8.27 See Labor Rate NA

Wiremold            G3043GE             
STL DUPLEX RECEPT & COVER 3000 

GRAY
EA B $21.83 21.67% $17.10 See Labor Rate NA

Wiremold            G3044-2             
STL EXTRA DEEP SWITCH & RECPT 

GRAY
EA B $40.95 23.17% $31.46 See Labor Rate NA

Wiremold            G3046BE             STL DUPLEX RECEPT PLATE 3000 EA B $10.83 21.70% $8.48 See Labor Rate NA

Wiremold            G3046H-2            STL TAP OFF FITTING 3000 GRAY EA B $10.78 21.68% $8.44 See Labor Rate NA

Wiremold            G3046KD             STL CIRCUIT BREAKER HOUSING EA B $51.05 25.16% $38.21 See Labor Rate NA

Wiremold            G3046KTSQ           STL CIRCUIT BREAKER HOUSING EA B $154.81 25.16% $115.86 See Labor Rate NA

Wiremold            G3046QOU            STL CIRCUIT BREAKER HOUSING EA B $47.94 25.16% $35.88 See Labor Rate NA

Wiremold            G3048R              STL RECT DEVICE PLATE 3000 GRAY EA B $14.72 21.66% $11.53 See Labor Rate NA

Wiremold            G3051LE             
STL DEVICE COVER & EXT. ADAPT 

3000G
EA B $17.35 25.15% $12.99 See Labor Rate NA

Wiremold            G3082               STL CONDUIT CONN 3000 GRAY EA B $54.35 21.68% $42.57 See Labor Rate NA

Wiremold            G4000B-10           STL RACEWAY BASE 10 FT. G4000 FT B $5.96 20.19% $4.76 See Labor Rate NA

Wiremold            G4000C              STL RACEWAY COVER 4000 GRAY FT B $3.43 20.09% $2.74 See Labor Rate NA

Wiremold            G4000C075           STL COVER 7.5 IN. 4000 GRAY EA B $2.63 23.23% $2.02 See Labor Rate NA

Wiremold            G4000C135           STL COVER 13.5 IN. 4000 GRAY EA B $6.51 23.13% $5.00 See Labor Rate NA

Wiremold            G4000C195           STL COVER 19.5 IN. 4000 GRAY EA B $6.43 21.65% $5.04 See Labor Rate NA

Wiremold            G4000C315           STL COVER 31.5 IN. 4000 GRAY EA B $11.08 23.21% $8.51 See Labor Rate NA

Wiremold            G4000D              STL DIVIDER 4000 FT B $1.16 20.19% $0.93 See Labor Rate NA

Wiremold            G4000WC             PLATED WIRE CLIP 4000 EA B $2.95 20.07% $2.36 See Labor Rate NA

Wiremold            G4006               G4000 SEAM CLIP GRAY EA B $1.60 21.93% $1.25 See Labor Rate NA

Wiremold            G4010B              STL BLANK END FITTING 4000 GRAY EA B $8.46 20.19% $6.75 See Labor Rate NA

Wiremold            G4010DFC            G4000 DIVIDED FULL CAP ENT END EA B $30.29 23.17% $23.27 See Labor Rate NA

Wiremold            G4010DFO            
FIBERREADY ENTRANCE END FITTING 

GY
EA B $31.96 20.19% $25.51 See Labor Rate NA

Wiremold            G4011               STL FLAT 90 D. ELBOW 4000 GRAY EA B $34.18 21.68% $26.77 See Labor Rate NA

Wiremold            G4011FO             2IN. RADIUS FLAT ELBOW 4000 GRAY EA B $45.03 21.68% $35.27 See Labor Rate NA

Wiremold            G4012TX             STL INT./EXT. 45 D. ELBOW 4000 GRAY EA B $37.62 21.67% $29.47 See Labor Rate NA

Wiremold            G4014A              STL WALL BOX CONN 4000 GRAY EA B $61.37 21.68% $48.06 See Labor Rate NA

Wiremold            G4015               STL TEE 4000 GRAY EA B $64.94 21.68% $50.86 See Labor Rate NA

Wiremold            G4015D              STL DIVIDED TEE 4000 GRAY EA B $71.57 21.68% $56.05 See Labor Rate NA

Wiremold            G4015DFO            2IN. RADIUS DIVIDED TEE EA B $91.45 21.69% $71.62 See Labor Rate NA

Wiremold            G4015FO             2IN. RADIUS TEE EA B $88.73 23.18% $68.17 See Labor Rate NA

Wiremold            G4017               STL INT. ELBOW 4000 GRAY EA B $21.44 20.19% $17.11 See Labor Rate NA

Wiremold            G4017FO             2IN. RADIUS INT. ELBOW EA B $61.26 21.68% $47.98 See Labor Rate NA

Wiremold            G4017N              STL INV. INT. ELBOW 4000 GRAY EA B $27.02 21.68% $21.16 See Labor Rate NA

Wiremold            G4017TCA            STL INT. CORNER CPLG 4000 EA B $19.06 21.69% $14.93 See Labor Rate NA

Wiremold            G4018               STL EXT. ELBOW 4000 GRAY EA B $47.19 21.69% $36.96 See Labor Rate NA

Wiremold            G4018FO             2IN. RADIUS EXT. ELBOW EA B $62.96 20.19% $50.25 See Labor Rate NA

Wiremold            G4046H-2            STL TAP OFF FITTING 2G 4000 GRAY EA B $10.20 23.19% $7.83 See Labor Rate NA

Wiremold            G4047-2BBBB         
4-GANG W/FOUR DUPLEX OPENINGS-

GRAY
EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            G4047-2BBFF         4-GANG W/TWO DUPLEX AND TWO EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            G4047-2BBMM         
4-GANG W/TWO DUPLEX AND TWO 2A 

MINI
EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            G4047-2BBSS         
4-GANG W/TWO DUPLEX AND TWO 

SERIES
EA B $19.91 20.17% $15.89 See Labor Rate NA
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Wiremold            G4047-2BBTT         
4-GANG W/TWO DUPLEX AND TWO 

TRACJK
EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            G4047-2BBXX         
4-GANG W/TWO DUPLEX OPENINGS-

GRAY
EA B $17.61 20.17% $14.06 See Labor Rate NA

Wiremold            G4047-2RRXX         
4-GANG W/TWO RECTANGULAR 

OPENINGS
EA B $17.61 20.17% $14.06 See Labor Rate NA

Wiremold            G4047-2WWFF         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            G4047-2WWMM         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            G4047-2WWSS         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            G4047-2WWTT         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            G4047-2WWXX         
4-GANG W/TWO DUPLEX 

RECEPTACLES INS
EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            G4047AX             2-GANG SINGLE ROUND OPENING- EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            G4047BB             
2-GANG W/TWO DUPLEX OPENINGS-

GRAY
EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            G4047BF             
2-GANG DUPLEX AND MOD 

FURNITURE-GY
EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            G4047BM             2-GANG DUPLEX AND 2A MINI ADAPT EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            G4047BS             2-GANG DUPLEX AND SERIES II MINI EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            G4047BT             2-GANG DUPLEX AND TRACJACK MINI EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            G4047BX             2-GANG DUPLEX RECEPTACLE-GRAY EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            G4047C-1            ONE GANG DEVICE PLATE-GRAY EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            G4047C-2            2-GANG DEVICE PLATE-GRAY EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            G4047JX             2-GANG SINGLE ROUND OPENING- EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            G4047RF             
2-GANG RECTANGLE OPENING AND 

MOD
EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            G4047RX             2-GANG RECTANGLE OPENING-GRAY EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            G4047WF             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            G4047WM             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            G4047WS             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            G4047WT             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            G4047WX             
2-GANG W/ONE DUPLEX 

RECEPTACLE INST
EA B $17.26 20.19% $13.78 See Labor Rate NA

Wiremold            G4050               NM DEVICE MOUNTING BRACKET EA B $15.59 20.21% $12.44 See Labor Rate NA

Wiremold            G4074A              STL TAKE-OFF CONN 4000 GRAY EA B $99.34 25.16% $74.35 See Labor Rate NA

Wiremold            G4075D              G4000 BRIDGE FITTING OVER 4000 EA B $86.17 20.19% $68.77 See Labor Rate NA

Wiremold            G4075DA             G4000 BRIDGE FITTING 2400/700/500 EA B $86.17 20.19% $68.77 See Labor Rate NA

Wiremold            G4086A              STL PANEL CONN 4000 GRAY EA B $29.91 21.69% $23.42 See Labor Rate NA

Wiremold            G6000B-10           STL RACEWAY BASE 10 FT. 6000 FT B $11.70 20.19% $9.34 See Labor Rate NA

Wiremold            G6000C              STL RACEWAY COVER 6000 GRAY FT B $3.99 20.10% $3.19 See Labor Rate NA

Wiremold            G6000DA             STL DIVIDER 6000 FT B $4.89 21.68% $3.83 See Labor Rate NA

Wiremold            G6000WC             PLATED WIRE CLIP 6000 EA B $3.91 21.70% $3.06 See Labor Rate NA

Wiremold            G6001DA             STL DIVIDER CLIP 6000 EA B $3.89 21.71% $3.05 See Labor Rate NA

Wiremold            G6001TX             STL CONVERTER CPLG 6000 GRAY EA B $11.58 21.69% $9.07 See Labor Rate NA

Wiremold            G6006               STL COVER CLIP 6000 GRAY EA B $11.27 23.19% $8.66 See Labor Rate NA

Wiremold            G6007C-1            STL DEVICE PLATE 6000 GRAY EA B $11.30 20.19% $9.02 See Labor Rate NA

Wiremold            G6007C-2            STL DEVICE PLATE 2G 6000 GRAY EA B $13.89 21.67% $10.88 See Labor Rate NA

Wiremold            G6008A              STL C-HANGER 6000 GRAY EA B $21.23 25.16% $15.89 See Labor Rate NA

Wiremold            G6010B              STL BLANK END FTG 6000 GRAY EA B $11.98 20.19% $9.56 See Labor Rate NA

Wiremold            G6011TX             STL COMB FLAT ELBOW 6000 GRAY EA B $50.04 21.68% $39.19 See Labor Rate NA

Wiremold            G6012TX             STL INT./EXT. 45 D. ELBOW 6000 GRAY EA B $55.67 25.16% $41.66 See Labor Rate NA

Wiremold            G6014A              STL CONNECTOR FITTING 6000 GRAY EA B $87.46 23.17% $67.19 See Labor Rate NA

Wiremold            G6017TX             STL COMB INT./EXT. ELBOW 6000 EA B $48.98 21.68% $38.36 See Labor Rate NA

Wiremold            G6046KD             STL CIRCUIT BREAKER HOUSING EA B $104.43 21.68% $81.79 See Labor Rate NA

Wiremold            G6074               STL TAKE-OFF CONNECTOR 6000 EA B $118.07 23.17% $90.71 See Labor Rate NA

Wiremold            G6074A              STL TAKE-OFF CONNECTOR 6000 EA B $119.76 25.17% $89.62 See Labor Rate NA

Wiremold            G6086               STL PANEL CONNECTOR 6000 GRAY EA B $21.53 21.69% $16.86 See Labor Rate NA

Wiremold            GR1200-10           NM FLEX PANCAKE 10FT. 1200 GRAY FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            GR1200-5            NM FLEX PANCAKE 5FT. 1200 GRAY FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            GR1200-50           NM FLEX PANCAKE 50FT. 1200 GRAY FT B $1.99 21.76% $1.56 See Labor Rate NA

Wiremold            GR1200-5R           NM FLEX PANCAKE 5FT. RETAIL GRAY FT B $3.47 21.69% $2.72 See Labor Rate NA

Wiremold            GR1400-10           NM FLEX PANCAKE 10FT. 1400 GRAY FT B $2.91 21.74% $2.28 See Labor Rate NA
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Wiremold            GR1400-5            NM FLEX PANCAKE 5FT. 1400 GRAY FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            GR1400-50           NM FLEX PANCAKE 50FT. 1400 GRAY FT B $2.91 21.74% $2.28 See Labor Rate NA

Wiremold            GR1600-10           NM FLEX PANCAKE 10FT. 1600 GY FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            GR1600-25           NM FLEX PANCAKE 25FT. 1600 GRAY FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            GR1600-5            NM FLEX PANCAKE 5FT. 1600 GRAY FT B $3.68 21.70% $2.88 See Labor Rate NA

Wiremold            GWE-S               WM SPRAY ENAMEL GRAY EA B $24.29 23.16% $18.67 See Labor Rate NA

Wiremold            IEC5                5 OUT INTERNATIONAL GRAY EA B $85.10 25.16% $63.69 See Labor Rate NA

Wiremold            IG2427GA            ISOL GRND RECPT W/PIGTAILS 15A EA B $30.21 25.16% $22.61 See Labor Rate NA

Wiremold            IG2427GT            ISOL GRND RECPT W/PIGTAILS 20A EA B $33.31 23.17% $25.59 See Labor Rate NA

Wiremold            IWE-S               WM SPRAY ENAMEL IVORY EA B $23.20 21.69% $18.17 See Labor Rate NA

Wiremold            J06B0B              RACKMOUNT, 3 15A DUPLEX, 15A CB EA B $93.81 25.16% $70.21 See Labor Rate NA

Wiremold            J06B0B20            RACKMNT 20A PIOC 6 OUT 6FT. CRD EA B $110.97 25.16% $83.05 See Labor Rate NA

Wiremold            J06B0B20X           RACKMNT 20A PIOC NO SW 6FT. CRD EA B $110.97 25.16% $83.05 See Labor Rate NA

Wiremold            J06B0B20X-AM        RACKMNT 20A PIOC NO SW 6FT. CRD EA B $281.81 25.16% $210.90 See Labor Rate NA

Wiremold            J06B0BX             RCKMNT OUTS 0F/6B NO SWT 6FT. EA B $93.81 25.16% $70.21 See Labor Rate NA

Wiremold            J06B2B              RACKMOUNT, 3 15A DUPLEX, 15A CB EA B $106.49 25.16% $79.70 See Labor Rate NA

Wiremold            J06B2B20            RACKMNT 20A PIOC 6 OUT 15FT. CRD EA B $122.44 25.16% $91.63 See Labor Rate NA

Wiremold            J06B2B20X           RACKMNT 20A PIOC NO SW 15FT. EA B $122.44 25.16% $91.63 See Labor Rate NA

Wiremold            J06B2BX             RACKMOUNT, 3 15A DUPLEX, 15A CB EA B $106.49 25.16% $79.70 See Labor Rate NA

Wiremold            J08B0B              RCKMNT OUTS 0F/8B SWT 6FT. CRD EA B $93.81 25.16% $70.21 See Labor Rate NA

Wiremold            J08B2B              RCKMNT OUTS 0F/8B SWT 15FT. CRD EA B $106.49 25.16% $79.70 See Labor Rate NA

Wiremold            J24B0B              
RACKMOUNT, 3 5-15R DUPS, 15A CB, 

SW
EA B $93.81 25.16% $70.21 See Labor Rate NA

Wiremold            J24B2B              RCKMNT OUTS 2F/4B SWT 15FT. CRD EA B $106.49 25.16% $79.70 See Labor Rate NA

Wiremold            J60B0B              RCKMNT OUTS 6F/0B SWT 6FT.CRD EA B $93.81 25.16% $70.21 See Labor Rate NA

Wiremold            J60B0B20            RACKMNT 20A PIOC 6 OUT 6FT. CRD EA B $110.97 25.16% $83.05 See Labor Rate NA

Wiremold            J60B0B20X           RACKMOUNT, 3 5-20R DUPS, 20A CB EA B $110.97 25.16% $83.05 See Labor Rate NA

Wiremold            J60B0B-90           RACKMOUNT, 6 5-15R, 90 DEG, 15A EA B $97.53 25.16% $72.99 See Labor Rate NA

Wiremold            J60B2B              
RACKMOUNT, 3 5-15R DUPS, 15A CB, 

SW
EA B $106.49 25.16% $79.70 See Labor Rate NA

Wiremold            J60B2B20            
RACKMOUNT, 20A CB, SW, 3 5-20R 

DUPS
EA B $122.44 25.16% $91.63 See Labor Rate NA

Wiremold            J60B2B20X           RACKMOUNT, 3 5-20R DUPS, 20A CB EA B $122.44 25.16% $91.63 See Labor Rate NA

Wiremold            J60B2B20X-TL        19IN 20A RACK; NO SW; CORD W/L5- EA B $125.77 25.16% $94.12 See Labor Rate NA

Wiremold            J60B2B-90           RACKMOUNT, 6 5-15R, 90 DEG, 15A EA B $107.39 25.17% $80.36 See Labor Rate NA

Wiremold            KA102RT             
REPLACEMENT ORTRONICS PLATE 

FOR DQ
EA B $24.71 21.70% $19.35 See Labor Rate NA

Wiremold            KA305               FOR USE W/EXTRON AV JACKS DQ EA B $16.67 21.67% $13.06 See Labor Rate NA

Wiremold            KC10CM2             
CORD ENDED FLUSH BK OPEN COMM 

W/REC
EA B $357.68 20.19% $285.46 See Labor Rate NA

Wiremold            KC10RT8             CORD ENDED FLUSH BLACK ORT EA B $357.68 20.19% $285.46 See Labor Rate NA

Wiremold            KC15RT8             CORD ENDED FLUSH GRAY ORT EA B $370.11 21.68% $289.87 See Labor Rate NA

Wiremold            KF10CM8             FIELD INST FLUSH BLACK OPEN EA B $357.68 20.19% $285.46 See Labor Rate NA

Wiremold            KF15RT2             
FIELD INST FLUSH GRAY ORT 

W/RECESS
EA B $370.11 21.68% $289.87 See Labor Rate NA

Wiremold            KP2345              STAINLESS CVR, 20A DUP, CORD EA B $157.70 20.19% $125.86 See Labor Rate NA

Wiremold            KP2345-15           STAINLESS CVR, 15A DUP, CORD EA B $157.70 20.19% $125.86 See Labor Rate NA

Wiremold            KP2345CM            
STAINLESS CVR, 20A DUP,CORD & 

WM/PS
EA B $231.08 20.19% $184.43 See Labor Rate NA

Wiremold            KP2345CM-15         
STAINLESS CVR, 15A DUP,CORD & 

WM/PS
EA B $231.08 20.19% $184.43 See Labor Rate NA

Wiremold            KP2345RT            STAINLESS CVR, 20A DUP, CORD & EA B $231.08 20.19% $184.43 See Labor Rate NA

Wiremold            KP2345RT-15         STAINLESS CVR, 15A DUP, CORD & EA B $231.08 20.19% $184.43 See Labor Rate NA

Wiremold            KP9999              BK CVR, 20A DUP, CORD EA B $134.28 20.19% $107.17 See Labor Rate NA

Wiremold            KP9999-15           BK CVR, 15A DUP, CORD EA B $134.28 20.19% $107.17 See Labor Rate NA

Wiremold            KP9999CM            
BK CVR, 20A DUP, CORD & WM/PS 

COMM
EA B $209.22 20.19% $166.98 See Labor Rate NA

Wiremold            KP9999CM-15         
BK CVR, 15A DUP, CORD & WM/PS 

COMM
EA B $209.22 20.19% $166.98 See Labor Rate NA

Wiremold            KP9999RT            BK CVR, 20A DUP, CORD & ORT EA B $209.22 20.19% $166.98 See Labor Rate NA

Wiremold            KP9999RT-15         BK CVR, 15A DUP, CORD & ORT EA B $209.22 20.19% $166.98 See Labor Rate NA

Wiremold            LTF48-1             MULT SVC FTG BUSHED OPNG 1IN EA B $14.02 21.68% $10.98 See Labor Rate NA
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Wiremold            LTF48-2             MULT SVC FTG BUSHED OPNG 2IN EA B $14.02 21.68% $10.98 See Labor Rate NA

Wiremold            LTF48-ACT           MULT SVC FTG 6A BEZEL EA B $14.02 21.68% $10.98 See Labor Rate NA

Wiremold            LTF48-B             MULT SVC FTG BLANK EA B $14.02 21.68% $10.98 See Labor Rate NA

Wiremold            LTF48-RT            MULT SVC FTG ORT OPNG BZLS INCL EA B $14.17 21.69% $11.10 See Labor Rate NA

Wiremold            M-2DR               MULTIPLEX DUAL DUPLEX PLATE EA B $14.02 21.68% $10.98 See Labor Rate NA

Wiremold            M-2GFI              MULTIPLEX DUAL GFI PLATE EA B $12.99 21.72% $10.17 See Labor Rate NA

Wiremold            M5BZ                CG SRG 5 90 DEG RECPT 6FT. CORD EA B $99.35 25.16% $74.35 See Labor Rate NA

Wiremold            M5S                 HP SRG 5 90 DEG RECEPT 6FT. CORD EA B $169.64 25.16% $126.95 See Labor Rate NA

Wiremold            M620BZLS            20A CG SRG 6 OUTLET 6FT. CORD EA B $132.00 25.16% $98.78 See Labor Rate NA

Wiremold            M620BZLS-15         20A CG SRG 6 OUTLET 15FT CORD EA B $137.54 25.16% $102.93 See Labor Rate NA

Wiremold            M6BZ                CG SRG 6 OUTLET 6FT. CORD EA B $76.26 25.17% $57.07 See Labor Rate NA

Wiremold            M6BZ-15             CG SRG 6 OUTLET 15FT. CORD EA B $81.19 25.16% $60.76 See Labor Rate NA

Wiremold            M6BZM               CG SRG 6 OUTLET W/FAX 6FT. EA B $123.68 25.16% $92.56 See Labor Rate NA

Wiremold            M6BZM-15            LC PW, 16.50IN, 6 5-15P, 15A CB, SW EA B $134.51 25.16% $100.67 See Labor Rate NA

Wiremold            M6BZR               CG SRG 6 OUTLET REMOTE SW EA B $106.18 25.17% $79.46 See Labor Rate NA

Wiremold            M6BZR-15            CG SRG 6 OUT REMOTE SW 15FT EA B $112.48 25.17% $84.17 See Labor Rate NA

Wiremold            M6S                 HP SRG 6 OUTLET 6FT. CORD EA B $163.11 25.16% $122.06 See Labor Rate NA

Wiremold            M6S-15              LC PW 15.25IN, 6 5-15R, 15A CB SW EA B $175.28 25.16% $131.17 See Labor Rate NA

Wiremold            M6SR                HP SRG 6 OUTLET REMOTE SW EA B $200.00 25.16% $149.67 See Labor Rate NA

Wiremold            MAB3S2              ORTRONICS SERIES II BEZEL-IVORY EA B $3.38 23.28% $2.59 See Labor Rate NA

Wiremold            MAB3S2-G            ORTRONICS SERIES II BEZEL-GRAY EA B $5.44 23.13% $4.18 See Labor Rate NA

Wiremold            MAB3S2-GY           
ORTRONICS SERIES II BEZEL-

LIGHTGRAY
EA B $3.38 25.13% $2.53 See Labor Rate NA

Wiremold            MAB6TJ              ORTRONICS TRACJACK MINI BEZEL-IV EA B $3.38 23.28% $2.59 See Labor Rate NA

Wiremold            MAB6TJ-G            ORTRONICS TRACJACK BEZEL-GRAY EA B $3.38 25.13% $2.53 See Labor Rate NA

Wiremold            MAB6TJ-GY           
ORTRONICS TRACJACK BEZEL-

LIGHTGRAY
EA B $3.38 25.13% $2.53 See Labor Rate NA

Wiremold            M-DR                MULTIPLEX DUPLEX PLATE EA B $12.99 21.72% $10.17 See Labor Rate NA

Wiremold            M-DR/GFI            MULTIPLEX DUPLEX/GFI PLATE EA B $13.74 23.18% $10.56 See Labor Rate NA

Wiremold            METL520             RETRO AMMETER FOR STRIP W/ L5- EA B $405.86 25.16% $303.73 See Labor Rate NA

Wiremold            METL530             RETRO AMMETER FOR STRIP W/ L5- EA B $405.86 25.16% $303.73 See Labor Rate NA

Wiremold            METL620             RETRO AMMETER FOR STRIP W/ L6- EA B $405.86 25.16% $303.73 See Labor Rate NA

Wiremold            METL630             RETRO AMMETER FOR STRIP W/ L6- EA B $405.86 25.16% $303.73 See Labor Rate NA

Wiremold            M-GFI               MULTIPLEX GFI PLATE EA B $12.99 21.72% $10.17 See Labor Rate NA

Wiremold            MP4                 4 PLEX SINGLE SERVICE MULTIPLEX EA B $80.89 20.19% $64.55 See Labor Rate NA

Wiremold            MP8                 8 PLEX DUAL SERVICE MULTIPLEX EA B $94.02 20.19% $75.04 See Labor Rate NA

Wiremold            MP8-1               8 PLEX DUAL SERVICE MULTIPLEX EA B $100.82 23.17% $77.46 See Labor Rate NA

Wiremold            MXN2A08V            
NM TWO CHANNEL CORNER DROP 

MXN IV
FT B $11.96 23.16% $9.19 See Labor Rate NA

Wiremold            MXN2A08WH           
NM TWO CHANNEL CORNER DROP 

MXN WH
FT B $11.96 23.16% $9.19 See Labor Rate NA

Wiremold            MXN2F21V            
NM CORNER DROP ENT. END MXN 

IVORY
EA B $24.40 23.19% $18.74 See Labor Rate NA

Wiremold            MXN2F21WH           
NM CORNER DROP ENT. END MXN 

WHITE
EA B $24.00 23.18% $18.44 See Labor Rate NA

Wiremold            MXN2FWC             NM CORNER DROP WIRE CLIP MXN EA B $1.03 25.26% $0.77 See Labor Rate NA

Wiremold            NM2000B             NM RACEWAY BASE 8FT. NM2000 FT B $1.47 19.95% $1.18 See Labor Rate NA

Wiremold            NM2000BC            
NM RACEWAY BASE & COVER 5FT. 

NM2000
FT B $2.91 20.31% $2.32 See Labor Rate NA

Wiremold            NM2000C             NM RACEWAY COVER 8FT. NM2000 FT B $1.40 20.19% $1.12 See Labor Rate NA

Wiremold            NM2000WC            NM WIRE CLIP NM2000 EA B $0.63 21.85% $0.49 See Labor Rate NA

Wiremold            NM2003              MOUNTING CLIP (METAL) EA B $1.51 20.42% $1.20 See Labor Rate NA

Wiremold            NM2006              NM COVER CLIP NM2000 IVORY EA B $1.35 20.45% $1.07 See Labor Rate NA

Wiremold            NM2010A             NM END FEED FITTING NM2000 IVORY EA B $8.14 20.19% $6.50 See Labor Rate NA

Wiremold            NM2010B             NM BLANK END FITTING NM2000 EA B $1.66 20.19% $1.32 See Labor Rate NA

Wiremold            NM2011              NM 90 D. FLAT ELBOW NM2000 IVORY EA B $3.64 20.19% $2.91 See Labor Rate NA

Wiremold            NM2015              NM TEE NM2000 IVORY EA B $4.33 21.72% $3.39 See Labor Rate NA

Wiremold            NM2017              NM INTERNAL ELBOW NM2000 IVORY EA B $3.64 20.19% $2.91 See Labor Rate NA

Wiremold            NM2018              NM EXTERNAL ELBOW NM2000 IVORY EA B $3.75 21.77% $2.93 See Labor Rate NA

Wiremold            NM2027-15           
REPLACEMENT RECEPTACLE 15A 

NM2000
EA B $17.44 25.18% $13.05 See Labor Rate NA
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Wiremold            NM2027-20           
REPLACEMENT RECEPTACLE 20A 

NM2000
EA B $16.99 25.17% $12.71 See Labor Rate NA

Wiremold            NM2044              NM EXTRA DEEP DEVICE BOX NM2000 EA B $12.54 20.19% $10.01 See Labor Rate NA

Wiremold            NM2044-2            
NM EXTRA DEEP DEVICE BOX 2G 

NM2000I
EA B $17.04 21.70% $13.34 See Labor Rate NA

Wiremold            NM2044-2FW          
NM EXTRA DEEP DEVICE BOX 2G 

NM2000
EA B $17.04 21.70% $13.34 See Labor Rate NA

Wiremold            NM2044-2WH          
NM EXTRA DEEP DEVICE BOX 2G 

NM2000W
EA B $17.04 21.70% $13.34 See Labor Rate NA

Wiremold            NM2044-FW           
NM EXTRA DEEP DEVICE BOX NM2000 

FW
EA B $12.54 20.19% $10.01 See Labor Rate NA

Wiremold            NM2044-WH           
NM EXTRA DEEP DEVICE BOX NM2000 

WH
EA B $12.54 20.19% $10.01 See Labor Rate NA

Wiremold            NM2048              NM SURE SNAP DEVICE BOX NM2000 EA B $6.39 20.14% $5.10 See Labor Rate NA

Wiremold            NM2048-2            
NM SURE SNAP DEVICE BOX 2G 

NM2000 I
EA B $10.35 20.16% $8.26 See Labor Rate NA

Wiremold            NM2048-2FW          
NM SURE SNAP DEVICE BOX 2G 

NM2000FW
EA B $10.35 20.16% $8.26 See Labor Rate NA

Wiremold            NM2048-2WH          
NM SURE SNAP DEVICE BOX 2G 

NM2000 W
EA B $10.35 20.16% $8.26 See Labor Rate NA

Wiremold            NM2048-FW           
NM SURE SNAP DEVICE BOX NM2000 

FOG
EA B $6.39 20.14% $5.10 See Labor Rate NA

Wiremold            NM2048-WH           
NM SURE SNAP DEVICE BOX NM2000 

WH
EA B $6.39 20.14% $5.10 See Labor Rate NA

Wiremold            NM2051H             NM HOR. WALL BOX ADAPTER EA B $11.35 21.69% $8.89 See Labor Rate NA

Wiremold            NM2051V             
NM VERT. WALL BOX ADAPTER 

NM2000 IV
EA B $11.35 21.69% $8.89 See Labor Rate NA

Wiremold            NM20-C3             
NM PLGMD CORD-END 3FT. NM2000 

IVORY
EA B $111.98 23.17% $86.03 See Labor Rate NA

Wiremold            NM20-C4             
NM PLGMD CORD-END 4FT. NM2000 

IVORY
EA B $123.77 23.17% $95.09 See Labor Rate NA

Wiremold            NM20-C5             
NM PLGMD CORD-END 5FT. NM2000 

IVORY
EA B $126.23 21.68% $98.86 See Labor Rate NA

Wiremold            NM20-C6             
NM PLGMD CORD-END 6FT. NM2000 

IVORY
EA B $137.22 21.68% $107.47 See Labor Rate NA

Wiremold            NM20GB12            
NM PLGMD W/SNPCL SGL CRCT 

NM2000 IV
EA B $690.02 25.16% $516.39 See Labor Rate NA

Wiremold            NM20GB412           PLGMD SGL CRCT 12IN. OC 4FT. EA B $54.01 21.68% $42.30 See Labor Rate NA

Wiremold            NM20GB512           PLGMD SGL CRCT 12IN. OC 5FT. EA B $62.72 21.69% $49.12 See Labor Rate NA

Wiremold            NM20GB515           PLGMD SGL CRCT 15IN. OC 5FT. EA B $70.14 25.16% $52.49 See Labor Rate NA

Wiremold            NM20GB530           PLGMD SGL CRCT 30IN. OC 5FT. EA B $57.36 23.18% $44.07 See Labor Rate NA

Wiremold            NM20GB609           PLGMD SGL CRCT 9IN. OC 6FT. EA B $78.73 21.68% $61.66 See Labor Rate NA

Wiremold            NM20GB612           PLGMD SGL CRCT 12IN. OC 6FT. EA B $71.96 21.68% $56.36 See Labor Rate NA

Wiremold            NM20GB618           PLGMD SGL CRCT 18IN. OC 6FT. EA B $59.50 21.69% $46.60 See Labor Rate NA

Wiremold            NM20GBA12           NM PLGMD W/SNPCL 2 CRCT NM2000 EA B $751.90 25.16% $562.70 See Labor Rate NA

Wiremold            NM20GBA412          PLGMD 2 CRCT 12IN. OC 4FT.NM2000 EA B $66.71 23.17% $51.25 See Labor Rate NA

Wiremold            NM20GBA512          PLGMD 2 CRCT 12IN. OC 5FT.NM2000 EA B $81.00 23.17% $62.23 See Labor Rate NA

Wiremold            NM20GBA609          PLGMD 2 CRCT 9IN. OC 6FT. NM2000 EA B $105.17 25.16% $78.70 See Labor Rate NA

Wiremold            NM20GBA612          PLGMD 2 CRCT 12IN. OC 6FT.NM2000 EA B $85.02 21.68% $66.59 See Labor Rate NA

Wiremold            NM20IG412           PLGMD IG CRCT 12IN. OC 4FT. EA B $74.05 25.16% $55.42 See Labor Rate NA

Wiremold            NM20IG512           PLGMD IG CRCT 12IN. OC 5FT. EA B $83.77 25.16% $62.69 See Labor Rate NA

Wiremold            NM20IG612           PLGMD IG CRCT 12IN. OC 6FT. EA B $96.20 25.16% $71.99 See Labor Rate NA

Wiremold            NM24GB412           PLGMD SGL CRCT 12IN.OC 4FT. EA B $65.10 21.69% $50.98 See Labor Rate NA

Wiremold            NM24GB512           PLGMD SGL CRCT 12IN. OC 5FT. EA B $77.68 23.17% $59.68 See Labor Rate NA

Wiremold            NM24GB530           PLGMD SGL CRCT 30IN. OC 5FT. EA B $67.32 25.16% $50.38 See Labor Rate NA

Wiremold            NM24GB612           PLGMD SGL CRCT 12IN. OC 6FT. EA B $81.35 21.68% $63.71 See Labor Rate NA

Wiremold            NM24GB618           PLGMD SGL CRCT 18IN. OC 6FT. EA B $65.44 21.68% $51.25 See Labor Rate NA

Wiremold            NM24GBA412          PLGMD 2 CRCT 12IN.OC 4FT. NM2400 EA B $78.64 23.17% $60.42 See Labor Rate NA

Wiremold            NM24GBA512          PLGMD 2 CRCT 12IN.OC 5FT. NM2400 EA B $91.61 23.17% $70.38 See Labor Rate NA

Wiremold            NM24GBA612          PLGMD 2 CRCT 12IN.OC 6FT. NM2400 EA B $103.21 23.17% $79.29 See Labor Rate NA

Wiremold            NMAPME              ACCESS POINT MOUNTING BOX EA B $215.66 20.19% $172.12 See Labor Rate NA
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Wiremold            NP301               
COUPLING ASSEMBLY W/(2) NP3CPL 

AND
EA B $16.70 20.19% $13.33 See Labor Rate NA

Wiremold            NP3DD106B           NP300 10FT 6IN BOX END, (2) 20A REC EA B $146.68 20.19% $117.07 See Labor Rate NA

Wiremold            NP3DD126B           NP300 12FT 6IN BOX END, (2) 20A REC EA B $184.48 20.19% $147.23 See Labor Rate NA

Wiremold            NP3DD152B           NP300 15FT 2IN BOX END, (2) 20A REC EA B $237.27 20.19% $189.36 See Labor Rate NA

Wiremold            NP3DF106B           NP300 10FT 6IN BOX END,1/20A 1/IG EA B $175.03 20.19% $139.70 See Labor Rate NA

Wiremold            NP3DF126B           NP300 12FT 6IN BOX END,1/20A 1/IG EA B $195.73 20.19% $156.21 See Labor Rate NA

Wiremold            NP3DF152B           NP300 15FT 2IN BOX END,1/20A 1/IG EA B $214.09 20.19% $170.87 See Labor Rate NA

Wiremold            NP3FF106B           NP300 10FT 6IN BOX END, (2) 20A IG EA B $185.15 20.19% $147.77 See Labor Rate NA

Wiremold            NP3FF126B           NP300 12FT 6IN BOX END, (2) 20A IG EA B $205.95 20.19% $164.37 See Labor Rate NA

Wiremold            NP3FF152B           NP300 15FT 2IN BOX END, (2) 20A IG EA B $224.30 20.19% $179.01 See Labor Rate NA

Wiremold            NP3KO106B           NP300 10FT 6IN BOX END, BLANK EA B $117.86 20.19% $94.06 See Labor Rate NA

Wiremold            NP600C-10-2B        NP600 ANOD POLE, 10FT-2INL  BOX EA B $260.46 21.68% $203.99 See Labor Rate NA

Wiremold            NP600C-12-8B        NP600 ANOD POLE, 12FT-8INL  BOX EA B $313.74 23.17% $241.04 See Labor Rate NA

Wiremold            NP600C-15-2B        NP600 ANOD POLE, 15FT-2INL  BOX EA B $354.66 23.17% $272.47 See Labor Rate NA

Wiremold            NP620-2-10-2B       
10FT2IN 2CHAN ALUM 2 20AREC COM 

CVR
EA B $296.17 21.68% $231.96 See Labor Rate NA

Wiremold            NP620-2-12-8B       
12FT8IN 2CHAN ALUM 2 20AREC COM 

CVR
EA B $355.34 21.68% $278.30 See Labor Rate NA

Wiremold            NP620-2-15-2B       
15FT2IN 2CHAN ALUM 2 20AREC COM 

CVR
EA B $464.71 23.17% $357.02 See Labor Rate NA

Wiremold            NP800C-10-2B        
NP800 ANOD POLE 10FT.2IN.L WBOX 

END
EA B $650.13 21.68% $509.17 See Labor Rate NA

Wiremold            NP800C-12-8B        
NP800 ANOD POLE 12FT.8IN.L WBOX 

END
EA B $763.90 23.17% $586.88 See Labor Rate NA

Wiremold            NP800C-15-2B        
NP800 ANOD POLE 15FT.2IN.L WBOX 

END
EA B $876.04 23.17% $673.03 See Labor Rate NA

Wiremold            P10105-4DP          AC10105 PLATE FOR 4 DUP DEV KOS EA B $18.53 23.18% $14.24 See Labor Rate NA

Wiremold            P6                  6 OUT SWT 6FT. CRD IVRY PLASTIC EA B $18.81 25.17% $14.08 See Labor Rate NA

Wiremold            P6-15               6 OUT SWT 15FT.CRD IVRY PLASTIC EA B $29.82 25.16% $22.32 See Labor Rate NA

Wiremold            P8104-2DP           AC8104 PLATE FOR 2 DUPLEX EA B $17.30 23.17% $13.29 See Labor Rate NA

Wiremold            P8105-4DP           AC8105 PLATE FOR 4 DUPLEX EA B $18.08 23.19% $13.89 See Labor Rate NA

Wiremold            P8840-2DP           AC8840 PLATE FOR 2 DUPLEX EA B $16.67 23.18% $12.81 See Labor Rate NA

Wiremold            P8850-4DP           AC8850 PLATE FOR 4 DUPLEX EA B $16.93 23.17% $13.01 See Labor Rate NA

Wiremold            PA120T              80KA SPD 120/240V SINGLE PHASE EA B $427.64 25.16% $320.03 See Labor Rate NA

Wiremold            PA120Y              80KA SPD 120/208V 3 PHASE WYE EA B $465.18 25.16% $348.13 See Labor Rate NA

Wiremold            PA240DCT            80KA SPD 120/240/120V HI-LEG DELTA EA B $536.43 25.16% $401.45 See Labor Rate NA

Wiremold            PA277Y              80KA SPD 277/480V 3 PHASE WYE EA B $555.78 25.16% $415.93 See Labor Rate NA

Wiremold            PABFMC              
FLUSH MOUNT COVER FOR PA/PB 

SERIES
EA B $26.34 20.19% $21.02 See Labor Rate NA

Wiremold            PB120T              160KA SPD 120/240V SINGLE PHASE EA B $655.32 25.16% $490.42 See Labor Rate NA

Wiremold            PB120Y              160KA SPD 120/208V 3 PHASE WYE EA B $744.25 25.16% $556.98 See Labor Rate NA

Wiremold            PB240DCT            160KA SPD 120/240/120V HI-LEG EA B $780.98 25.16% $584.47 See Labor Rate NA

Wiremold            PB277Y              160KA SPD 277/480V 3 PHASE WYE EA B $800.33 25.16% $598.95 See Labor Rate NA

Wiremold            PBB2S2FW            NM TWO SERIES II BEZEL BOX PBB EA B $7.64 25.11% $5.72 See Labor Rate NA

Wiremold            PBB2S2V             NM TWO SERIES II BEZEL BOX PBB IV EA B $7.64 25.11% $5.72 See Labor Rate NA

Wiremold            PBB2S2WH            NM TWO SERIES II BEZEL BOX PBB EA B $7.64 25.11% $5.72 See Labor Rate NA

Wiremold            PBB4TJFW            
NM FOUR TRACJACK BEZEL BOX PBB 

FW
EA B $7.44 25.15% $5.57 See Labor Rate NA

Wiremold            PBB4TJV             NM FOUR TRACJACK BEZEL BOX PBB EA B $7.44 25.15% $5.57 See Labor Rate NA

Wiremold            PBB4TJWH            
NM FOUR TRACJACK BEZEL BOX PBB 

WH
EA B $7.64 25.11% $5.72 See Labor Rate NA

Wiremold            PDB1CMFW            
NM DATA BOX FOR ONE CM MODULE 

PDB
EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB1CMV             
NM DATA BOX FOR ONE CM MODULE 

PDB I
EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB1CMWH            
NM DATA BOX FOR ONE CM MODULE 

PDB W
EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB1S2FW            NM ONE SERIES II SMALL DATA BOX EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB1S2V             NM ONE SERIES II SMALL DATA BOX EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB1S2WH            NM ONE SERIES II SMALL DATA BOX EA B $4.51 25.21% $3.37 See Labor Rate NA
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Wiremold            PDB2CMFW            
NM DATA BOX FOR TWO CM 

MODULES PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB2CMV             
NM DATA BOX FOR TWO CM 

MODULES PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB2CMWH            
NM DATA BOX FOR TWO CM 

MODULES PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB2S2FW            
NM TWO SERIES II LARGE DATA BOX 

PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB2S2V             
NM TWO SERIES II LARGE DATA BOX 

PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB2S2WH            
NM TWO SERIES II LARGE DATA BOX 

PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB2TJFW            
NM TWO TRACJACK SMALL DATA BOX 

PDB
EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB2TJV             
NM TWO TRACJACK SMALL DATA BOX 

PDB
EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB2TJWH            
NM TWO TRACJACK SMALL DATA BOX 

PDB
EA B $4.51 25.21% $3.37 See Labor Rate NA

Wiremold            PDB4TJFW            
NM FOUR TRACJACK LARGE DATA 

BOX PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB4TJV             
NM FOUR TRACJACK LARGE DATA 

BOX PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDB4TJWH            
NM FOUR TRACJACK LARGE DATA 

BOX PDB
EA B $6.92 25.12% $5.18 See Labor Rate NA

Wiremold            PDU-MK1             MOUNTING KIT - VERTICAL PDU EA B $81.49 25.17% $60.98 See Labor Rate NA

Wiremold            PDU-TS1             TEMPERATURE SENSOR EA B $75.47 25.17% $56.48 See Labor Rate NA

Wiremold            PKKIT               BARRIER KIT PK PRESET EA B $19.72 20.19% $15.74 See Labor Rate NA

Wiremold            PM48T               48IN DIAMOND PLATE PIOC EA B $88.85 20.19% $70.91 See Labor Rate NA

Wiremold            PM48T-DISP          48IN DIAMOND PLATE DISPLAY 10 EA B $88.85 20.19% $70.91 See Labor Rate NA

Wiremold            PN03F06FW           NM COVER CLIP PN03 FOG WHITE EA B $1.43 25.30% $1.07 See Labor Rate NA

Wiremold            PN03F06V            NM COVER CLIP PN03 IVORY EA B $1.43 25.30% $1.07 See Labor Rate NA

Wiremold            PN03F06WH           NM COVER CLIP PN03 WHITE EA B $1.43 25.30% $1.07 See Labor Rate NA

Wiremold            PN03F11FW           NM 90 D. FLAT ELBOW PN03 FOG EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F11V            NM 90 D. FLAT ELBOW PN03 IVORY EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F11WH           NM 90 D. FLAT ELBOW PN03 WHITE EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F15FW           NM TEE FITTING PN03 FOG WHITE EA B $2.78 25.20% $2.08 See Labor Rate NA

Wiremold            PN03F15V            NM TEE FITTING PN03 IVORY EA B $2.78 25.20% $2.08 See Labor Rate NA

Wiremold            PN03F15WH           NM TEE FITTING PN03 WHITE EA B $2.78 25.20% $2.08 See Labor Rate NA

Wiremold            PN03F17FW           NM INTERNAL ELBOW PN03 FOG EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F17V            NM INTERNAL ELBOW PN03 IVORY EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F17WH           NM INTERNAL ELBOW PN03 WHITE EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F18FW           NM OUTSIDE ELBOW PN03 FOG EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F18V            NM OUTSIDE ELBOW PN03 IVORY EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F18WH           NM OUTSIDE ELBOW PN03 WHITE EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F19FW           
NM FIBER RADIUS OUTSIDE ELBOW 

PN03
EA B $2.78 25.20% $2.08 See Labor Rate NA

Wiremold            PN03F19V            
NM FIBER RADIUS OUTSIDE ELBOW 

PN03
EA B $2.78 25.20% $2.08 See Labor Rate NA

Wiremold            PN03F19WH           
NM FIBER RADIUS OUTSIDE ELBOW 

PN03
EA B $2.78 25.20% $2.08 See Labor Rate NA

Wiremold            PN03F20FW           
NM BLANK END FITTING PN03 FOG 

WHITE
EA B $1.92 25.27% $1.43 See Labor Rate NA

Wiremold            PN03F20V            NM BLANK END FITTING PN03 IVORY EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03F20WH           NM BLANK END FITTING PN03 WHITE EA B $1.97 24.96% $1.48 See Labor Rate NA

Wiremold            PN03L08FW           
NM LATCHING RACEWAY W/ADHES 

PN03 FW
FT B $2.58 25.05% $1.93 See Labor Rate NA

Wiremold            PN03L08V            
NM LATCHING RACEWAY W/ADHES 

PN03 IV
FT B $2.58 25.05% $1.93 See Labor Rate NA

Wiremold            PN03L08WH           
NM LATCHING RACEWAY W/ADHES 

PN03 WH
FT B $2.58 25.05% $1.93 See Labor Rate NA

Wiremold            PN03L10FW           
NM LATCHING RACEWAY W/ADHES 

PN03 FW
FT B $2.58 25.05% $1.93 See Labor Rate NA
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Wiremold            PN05F06FW           NM COVER CLIP PN05 FOG WHITE EA B $1.83 25.33% $1.37 See Labor Rate NA

Wiremold            PN05F06V            NM COVER CLIP PN05 IVORY EA B $1.83 25.33% $1.37 See Labor Rate NA

Wiremold            PN05F06WH           NM COVER CLIP PN05 WHITE EA B $1.83 25.33% $1.37 See Labor Rate NA

Wiremold            PN05F11FW           NM 90 D. FLAT ELBOW PN05 FOG EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F11V            NM 90 D. FLAT ELBOW PN05 IVORY EA B $2.04 25.31% $1.52 See Labor Rate NA

Wiremold            PN05F11WH           NM 90 D. FLAT ELBOW PN05 WHITE EA B $2.04 25.31% $1.52 See Labor Rate NA

Wiremold            PN05F15FW           NM TEE FITTING PN05 FOG WHITE EA B $2.94 25.16% $2.20 See Labor Rate NA

Wiremold            PN05F15V            NM TEE FITTING PN05 IVORY EA B $2.94 25.16% $2.20 See Labor Rate NA

Wiremold            PN05F15WH           NM TEE FITTING PN05 WHITE EA B $2.94 25.16% $2.20 See Labor Rate NA

Wiremold            PN05F17FW           NM INTERNAL ELBOW PN05 FOG EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F17V            NM INTERNAL ELBOW PN05 IVORY EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F17WH           NM INTERNAL ELBOW PN05 WHITE EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F18FW           NM OUTSIDE ELBOW PN05 FOG EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F18V            NM OUTSIDE ELBOW PN05 IVORY EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F18WH           NM OUTSIDE ELBOW PN05 WHITE EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F19FW           
NM FIBER RADIUS OUTSIDE ELBOW 

PN05
EA B $2.94 25.16% $2.20 See Labor Rate NA

Wiremold            PN05F19V            
NM FIBER RADIUS OUTSIDE ELBOW 

PN05
EA B $2.94 25.16% $2.20 See Labor Rate NA

Wiremold            PN05F19WH           
NM FIBER RADIUS OUTSIDE ELBOW 

PN05
EA B $2.94 25.16% $2.20 See Labor Rate NA

Wiremold            PN05F20FW           
NM BLANK END FITTING PN05 FOG 

WHITE
EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F20V            NM BLANK END FITTING PN05 IVORY EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F20WH           NM BLANK END FITTING PN05 WHITE EA B $2.09 25.02% $1.57 See Labor Rate NA

Wiremold            PN05F86FW           NM CEILING FITTING PN05 FOG EA B $5.93 25.18% $4.44 See Labor Rate NA

Wiremold            PN05F86V            NM CEILING FITTING PN05 IVORY EA B $5.93 25.18% $4.44 See Labor Rate NA

Wiremold            PN05F86WH           NM CEILING FITTING PN05 WHITE EA B $5.93 25.18% $4.44 See Labor Rate NA

Wiremold            PN05L08FW           
NM LATCHING RACEWAY W/ADHES 

PN05 FW
FT B $2.84 25.09% $2.13 See Labor Rate NA

Wiremold            PN05L08V            
NM LATCHING RACEWAY W/ADHES 

PN05 IV
FT B $2.84 25.09% $2.13 See Labor Rate NA

Wiremold            PN05L08WH           
NM LATCHING RACEWAY W/ADHES 

PN05 WH
FT B $2.84 25.09% $2.13 See Labor Rate NA

Wiremold            PN05L10FW           
NM LATCHING RACEWAY W/ADHES 

PN05 FW
FT B $2.84 25.09% $2.13 See Labor Rate NA

Wiremold            PN10F06FW           NM COVER CLIP PN10 FOG WHITE EA B $3.65 25.24% $2.73 See Labor Rate NA

Wiremold            PN10F06V            NM COVER CLIP PN10 IVORY EA B $3.65 25.24% $2.73 See Labor Rate NA

Wiremold            PN10F06WH           NM COVER CLIP PN10 WHITE EA B $3.65 25.24% $2.73 See Labor Rate NA

Wiremold            PN10F11FW           NM 90 D. FLAT ELBOW PN10 FOG EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F11V            NM 90 D. FLAT ELBOW PN10 IVORY EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F11WH           NM 90 D. FLAT ELBOW PN10 WHITE EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F15FW           NM TEE FITTING PN10 FOG WHITE EA B $3.24 25.13% $2.43 See Labor Rate NA

Wiremold            PN10F15V            NM TEE FITTING PN10 IVORY EA B $3.24 25.13% $2.43 See Labor Rate NA

Wiremold            PN10F15WH           NM TEE FITTING PN10 WHITE EA B $3.24 25.13% $2.43 See Labor Rate NA

Wiremold            PN10F17FW           NM INTERNAL ELBOW PN10 FOG EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F17V            NM INTERNAL ELBOW PN10 IVORY EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F17WH           NM INTERNAL ELBOW PN10 WHITE EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F18FW           NM OUTSIDE ELBOW PN10 FOG EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F18V            NM OUTSIDE ELBOW PN10 IVORY EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F18WH           NM OUTSIDE ELBOW PN10 WHITE EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F19FW           
NM RADIUS FIBER OUTSIDE ELBOW 

PN10
EA B $3.24 25.13% $2.43 See Labor Rate NA

Wiremold            PN10F19V            
NM RADIUS FIBER OUTSIDE ELBOW 

PN10I
EA B $3.24 25.13% $2.43 See Labor Rate NA

Wiremold            PN10F19WH           
NM RADIUS FIBER OUTSIDE ELBOW 

PN10W
EA B $3.24 25.13% $2.43 See Labor Rate NA

Wiremold            PN10F20FW           
NM BLANK END FITTING PN10 FOG 

WHITE
EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F20V            NM BLANK END FITTING PN10 IVORY EA B $2.28 25.08% $1.71 See Labor Rate NA

Wiremold            PN10F20WH           NM BLANK END FITTING PN10 WHITE EA B $2.28 25.08% $1.71 See Labor Rate NA
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Wiremold            PN10F21FW           
NM ENTRANCE END FITTING PN10 

FOG WH
EA B $5.46 25.16% $4.09 See Labor Rate NA

Wiremold            PN10F21V            NM ENTRANCE END FITTING PN10 EA B $5.46 25.16% $4.09 See Labor Rate NA

Wiremold            PN10F21WH           
NM ENTRANCE END FITTING PN10 

WHITE
EA B $5.46 25.16% $4.09 See Labor Rate NA

Wiremold            PN10F86FW           
NM DROP CEILING CONNECTOR PN10 

FW
EA B $3.74 25.22% $2.80 See Labor Rate NA

Wiremold            PN10F86V            NM DROP CEILING CONNECTOR PN10 EA B $3.74 25.22% $2.80 See Labor Rate NA

Wiremold            PN10F86WH           
NM DROP CEILING CONNECTOR PN10 

WH
EA B $3.74 25.22% $2.80 See Labor Rate NA

Wiremold            PN10L08FW           
NM LATCHING RACEWAY W/ADHES 

PN10 FW
FT B $3.88 25.21% $2.90 See Labor Rate NA

Wiremold            PN10L08V            
NM LATCHING RACEWAY W/ADHES 

PN10 IV
FT B $3.88 25.21% $2.90 See Labor Rate NA

Wiremold            PN10L08WH           
NM LATCHING RACEWAY W/ADHES 

PN10 WH
FT B $3.88 25.21% $2.90 See Labor Rate NA

Wiremold            PN10L10FW           
NM LATCHING RACEWAY W/ADHES 

PN10 FW
FT B $3.88 25.21% $2.90 See Labor Rate NA

Wiremold            PN153RFW            NM REDUCER KIT PN FOG WHITE EA B $3.55 25.19% $2.66 See Labor Rate NA

Wiremold            PN153RV             NM REDUCER KIT PN IVORY EA B $3.64 25.16% $2.72 See Labor Rate NA

Wiremold            PN153RWH            NM REDUCER KIT PN WHITE EA B $3.64 25.16% $2.72 See Labor Rate NA

Wiremold            PR609N              CG SRG 6 OUTLET WALL EA B $33.49 25.17% $25.06 See Labor Rate NA

Wiremold            PR610N              CG SRG 6 OUTLET 6FT. CORD EA B $32.29 25.16% $24.17 See Labor Rate NA

Wiremold            PSB1FW              NM POWER BOX FOG WHITE EA B $8.48 25.20% $6.34 See Labor Rate NA

Wiremold            PSB1V               NM POWER BOX IVORY EA B $8.48 25.20% $6.34 See Labor Rate NA

Wiremold            PSB1WH              NM POWER BOX WHITE EA B $8.48 25.20% $6.34 See Labor Rate NA

Wiremold            PSB2FW              NM POWER BOX 2G FOG WHITE EA B $13.75 25.18% $10.29 See Labor Rate NA

Wiremold            PSB2V               NM POWER BOX 2G IVORY EA B $13.75 25.18% $10.29 See Labor Rate NA

Wiremold            PSB2WH              NM POWER BOX 2G WHITE EA B $13.75 25.18% $10.29 See Labor Rate NA

Wiremold            PSB3FW              3-GANG DEVICE BOX-FOG WHITE EA B $19.75 25.18% $14.78 See Labor Rate NA

Wiremold            PSB3V               3-GANG DEVICE BOX-IVORY EA B $19.75 25.18% $14.78 See Labor Rate NA

Wiremold            PSB3WH              3-GANG DEVICE BOX-WHITE EA B $19.75 25.18% $14.78 See Labor Rate NA

Wiremold            PSRC9AMDRTTCAL      ORT COMM UFD FLUSH FTG ALUM EA B $220.85 21.68% $172.96 See Labor Rate NA

Wiremold            PSRC9AMDRTTCBK      ORT COMM UFD FLUSH FTG BLACK EA B $143.55 21.68% $112.43 See Labor Rate NA

Wiremold            PSRC9AMDRTTCBS      ORT COMM UFD FLUSH FTG BRASS EA B $222.44 21.68% $174.21 See Labor Rate NA

Wiremold            PSRC9AMDRTTCGY      ORT COMM UFD FLUSH FTG GRAY EA B $143.55 21.68% $112.43 See Labor Rate NA

Wiremold            PSRC9AMDTCAL        COMM UFD FLUSH FTG ALUM EA B $220.85 21.68% $172.96 See Labor Rate NA

Wiremold            PSRC9AMDTCBK        COMM UFD FLUSH FTG BLACK EA B $143.55 21.68% $112.43 See Labor Rate NA

Wiremold            PSRC9AMDTCBS        COMM UFD FLUSH FTG BRASS EA B $222.44 21.68% $174.21 See Labor Rate NA

Wiremold            PSRC9AMDTCGY        COMM UFD FLUSH FTG GREY EA B $143.55 21.68% $112.43 See Labor Rate NA

Wiremold            PSRC9FF2TCAL        UFD 2IN FLUSH FURN FEED FTG EA B $272.65 21.68% $213.53 See Labor Rate NA

Wiremold            PSRC9FF2TCBK        UFD 2IN FLUSH FURN FEED FTG EA B $193.16 21.68% $151.28 See Labor Rate NA

Wiremold            PSRC9FF2TCGY        UFD 2IN FLUSH FURN FEED FTG EA B $193.16 21.68% $151.28 See Labor Rate NA

Wiremold            PSRC9FFTCAL         UFD FLUSH FURN FEED FTG ALUM EA B $199.11 21.68% $155.94 See Labor Rate NA

Wiremold            PSRC9FFTCBK         UFD FLUSH FURN FEED FTG BLACK EA B $129.42 21.68% $101.36 See Labor Rate NA

Wiremold            PSRC9FFTCBS         UFD FLUSH FURN FEED FTG BRASS EA B $199.11 21.68% $155.94 See Labor Rate NA

Wiremold            PSRC9FFTCGY         UFD FLUSH FURN FEED FTG GRAY EA B $129.42 21.68% $101.36 See Labor Rate NA

Wiremold            PSRC9TCAL           
UFD FLUSH FTG QUAD 15A RECEPT 

ALUM
EA B $223.60 21.68% $175.12 See Labor Rate NA

Wiremold            PSRC9TCBK           
UFD FLUSH FTG QUAD 15A RECEPT 

BLACK
EA B $145.35 21.68% $113.84 See Labor Rate NA

Wiremold            PSRC9TCBS           
UFD FLUSH FTG QUAD 15A RECEPT 

BRASS
EA B $225.22 21.68% $176.39 See Labor Rate NA

Wiremold            PSRC9TCGY           
UFD FLUSH FTG QUAD 15A RECEPT 

GRAY
EA B $145.35 21.68% $113.84 See Labor Rate NA

Wiremold            PVC-1               PVC CUTTER REGULAR DUCT EA B $35.45 20.20% $28.29 See Labor Rate NA

Wiremold            PVCB-1              REPLACEMENT BLADE FOR PVC-1 EA B $14.64 25.14% $10.96 See Labor Rate NA

Wiremold            PXD609              COMPUTER GRADE SURGE, EA B $34.34 25.16% $25.70 See Labor Rate NA

Wiremold            PXDC309             CG SRG 3AC+1FAX+1COAX WALL EA B $47.44 25.16% $35.50 See Labor Rate NA

Wiremold            R5752               STL ALARM DEVICE BOX 2G RED EA B $15.98 23.20% $12.27 See Labor Rate NA

Wiremold            R5753               STL EXTRA DEEP DEV BOX 2G RED EA B $28.51 21.69% $22.33 See Labor Rate NA

Wiremold            R5BZ                CG SRG RACKMNT-6FT. CORD EA B $136.50 25.16% $102.15 See Labor Rate NA
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Wiremold            R5BZ-15             
RACKMOUNT, 3 15A DUPLEX, 15A CB, 

SW
EA B $148.08 25.16% $110.82 See Labor Rate NA

Wiremold            R5BZ20              CG SRG RACKMT-20A 6 REAR EA B $156.89 25.16% $117.41 See Labor Rate NA

Wiremold            R5BZ20-15           CG SRG RACKMT-20A 6 REAR EA B $170.23 25.16% $127.40 See Labor Rate NA

Wiremold            R5BZ20X             CG SRG RACKMT-20A 6FT CORD EA B $156.89 25.16% $117.41 See Labor Rate NA

Wiremold            R5BZ20X-15          CG SRG RACKMT-20A 15FT CORD EA B $170.23 25.16% $127.40 See Labor Rate NA

Wiremold            R5BZX               CG SRG RACKMNT-6FT. CORD EA B $136.50 25.16% $102.15 See Labor Rate NA

Wiremold            R5BZX-15            CG SRG RACKMNT-15FT.CORD EA B $148.08 25.16% $110.82 See Labor Rate NA

Wiremold            R5S                 
RACKMOUNT, 3 5-15R DUPS, 15A CB, 

SW
EA B $203.31 25.16% $152.15 See Labor Rate NA

Wiremold            R5S-15              HP SRG RACKMNT-15FT. CORD EA B $209.61 25.16% $156.86 See Labor Rate NA

Wiremold            R610                6 OUT SWT, 6FT. CRD, P. WHITE EA B $38.32 25.17% $28.68 See Labor Rate NA

Wiremold            R612                6 OUT SWT, 15FT.CRD, P. WHIT EA B $44.75 25.16% $33.49 See Labor Rate NA

Wiremold            R8BZ                CG SRG RACKMNT-6FT. CORD EA B $135.87 25.16% $101.68 See Labor Rate NA

Wiremold            R8BZ-15             CG SRG RACKMNT-15FT. CORD EA B $147.42 25.16% $110.33 See Labor Rate NA

Wiremold            RC37REC             REPLACEMENT 20 RECEPTACLE EA B $21.10 23.19% $16.21 See Labor Rate NA

Wiremold            RC37REC-25          
REPLACEMENT DUPLEX REC/25FT. 

LEADS
EA B $60.93 21.68% $47.72 See Labor Rate NA

Wiremold            RC3APTCBK           ABANDON PLT BK/TC EA B $41.01 23.17% $31.51 See Labor Rate NA

Wiremold            RC3APTCGY           ABANDON PLT GY/TC EA B $42.53 25.16% $31.83 See Labor Rate NA

Wiremold            RC3ATCAB            FLUSH POKE-THRU ASSY/20A/AB/TC EA B $402.77 20.19% $321.45 See Labor Rate NA

Wiremold            RC3ATCAL            FLUSH POKE-THRU ASSY/20A/AL/TC EA B $402.77 20.19% $321.45 See Labor Rate NA

Wiremold            RC3ATCBK            FLUSH POKE-THRU ASSY/20A/BK/TC EA B $357.22 20.19% $285.10 See Labor Rate NA

Wiremold            RC3ATCBS            FLUSH POKE-THRU ASSY/20A/BS/TC EA B $402.77 20.19% $321.45 See Labor Rate NA

Wiremold            RC3ATCGY            FLUSH POKE-THRU ASSY/20AGY/TC EA B $357.22 20.19% $285.10 See Labor Rate NA

Wiremold            RC3ATCVY            FLUSH POKE-THRU ASSY/20A/VY/TC EA B $351.42 21.68% $275.23 See Labor Rate NA

Wiremold            RC3CTCAB            BS FL & BS CV 20A/COMM CONN/TC EA B $228.86 21.68% $179.24 See Labor Rate NA

Wiremold            RC3CTCAL            AL FL & BK CV 20A/COMM CONN/TC EA B $235.28 23.17% $180.76 See Labor Rate NA

Wiremold            RC3CTCBK            BK FL & BK CV 20A/COMM CONN/TC EA B $169.19 21.68% $132.51 See Labor Rate NA

Wiremold            RC3CTCBS            BS FL & BK CV 20A/COMM CONN/TC EA B $228.86 21.68% $179.24 See Labor Rate NA

Wiremold            RC3CTCGY            GY FL CV 20A/COMM CONN/TC EA B $169.19 23.18% $129.98 See Labor Rate NA

Wiremold            RC3CTCVY            VY FL & CV 20A/COMM CONN/TC EA B $169.19 21.68% $132.51 See Labor Rate NA

Wiremold            RC3KTCAL            SCRUB WATER RETRO KIT/AL EA B $254.98 25.16% $190.82 See Labor Rate NA

Wiremold            RC3KTCBK            SCRUB WATER RETRO KIT/BK EA B $193.74 23.17% $148.85 See Labor Rate NA

Wiremold            RC3KTCBS            SCRUB WATER RETRO KIT/BS EA B $254.98 25.16% $190.82 See Labor Rate NA

Wiremold            RC3KTCGY            SCRUB WATER RETRO KIT/GY EA B $188.48 25.16% $141.06 See Labor Rate NA

Wiremold            RC3KTCVY            SCRUB WATER RETRO KIT/VY EA B $188.48 25.16% $141.06 See Labor Rate NA

Wiremold            RC3RAP2             ABANDON PLT W/RECEPT REMOVED EA B $40.87 23.18% $31.40 See Labor Rate NA

Wiremold            RC3SHTCBK           SLIDE HOLDER ASSY/TC BLACK EA B $99.24 25.16% $74.27 See Labor Rate NA

Wiremold            RC3SHTCBS           SLIDE HOLDER ASSY/TC BRASS NM EA B $102.91 25.16% $77.02 See Labor Rate NA

Wiremold            RC3SHTCGY           SLIDE HOLDER ASSY/TC GRAY EA B $99.24 25.16% $74.27 See Labor Rate NA

Wiremold            RC3SHTCVY           SLIDE HOLDER ASSY/TC IVORY EA B $102.96 25.16% $77.06 See Labor Rate NA

Wiremold            RC3STC              4IN POKE-THRU INSERT ONLY/TC EA B $341.46 21.68% $267.42 See Labor Rate NA

Wiremold            RC4APTCBK           ABANDON PLT BK/TC EA B $41.01 23.17% $31.51 See Labor Rate NA

Wiremold            RC4APTCGY           ABANDON PLT GY/TC EA B $42.57 23.17% $32.70 See Labor Rate NA

Wiremold            RC4ATCAA            FLUSH POKE-THRU ASSY/20A/AA/TC EA B $460.81 20.19% $367.78 See Labor Rate NA

Wiremold            RC4ATCAB            FLUSH POKE-THRU ASSY/20A/AB/TC EA B $460.81 20.19% $367.78 See Labor Rate NA

Wiremold            RC4ATCAL            FLUSH POKE-THRU ASSY/20A/AL/TC EA B $460.81 20.19% $367.78 See Labor Rate NA

Wiremold            RC4ATCBK            FLUSH POKE-THRU ASSY/20A/BK/TC EA B $415.83 20.19% $331.88 See Labor Rate NA

Wiremold            RC4ATCBS            FLUSH POKE-THRU ASSY/20A/BS/TC EA B $460.81 20.19% $367.78 See Labor Rate NA

Wiremold            RC4ATCGY            FLUSH POKE-THRU ASSY/20A/GY/TC EA B $415.83 20.19% $331.88 See Labor Rate NA

Wiremold            RC4ATCVY            FLUSH POKE-THRU ASSY/20A/VY/TC EA B $415.83 20.19% $331.88 See Labor Rate NA

Wiremold            RC4CTCAB            VY FL & VY CV 20A/COMM CONN/TC EA B $174.37 21.68% $136.56 See Labor Rate NA

Wiremold            RC4CTCAL            AL FL & BK CV 20A/COMM CONN/TC EA B $179.43 21.68% $140.53 See Labor Rate NA

Wiremold            RC4CTCBK            BK FL & BK CV 20A/COMM CONN/TC EA B $114.63 21.68% $89.78 See Labor Rate NA

Wiremold            RC4CTCBS            BS FL & BK CV 20A/COMM CONN/TC EA B $174.37 21.68% $136.56 See Labor Rate NA

Wiremold            RC4CTCGY            GY FL & GY CV 20A/COMM CONN/TC EA B $114.63 21.68% $89.78 See Labor Rate NA

Wiremold            RC4CTCVY            VY FL & VY CV 20A/COMM CONN/TC EA B $114.63 21.68% $89.78 See Labor Rate NA

Wiremold            RC4KTCAB            SCRUB WATER RETRO FIT/AB EA B $241.80 23.17% $185.77 See Labor Rate NA

Wiremold            RC4KTCAL            SCRUB WATER RETRO FIT/AL EA B $235.25 23.17% $180.73 See Labor Rate NA

Wiremold            RC4KTCBK            SCRUB WATER RETRO FIT/BK EA B $201.78 23.17% $155.02 See Labor Rate NA

Wiremold            RC4KTCBS            SCRUB WATER RETRO FIT/BS EA B $235.25 23.17% $180.73 See Labor Rate NA
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Wiremold            RC4KTCGY            SCRUB WATER RETRO FIT/GY EA B $196.31 23.17% $150.82 See Labor Rate NA

Wiremold            RC4REC2             REPLACEMENT 20A RECEPTACLE KIT EA B $40.86 23.17% $31.39 See Labor Rate NA

Wiremold            RC4REC2-25          REPLACEMENT DUP REC (2) /25FT EA B $110.80 20.19% $88.43 See Labor Rate NA

Wiremold            RC4SHTCBK           SLIDE HOLDER ASSY/TC BLACK EA B $69.23 25.16% $51.81 See Labor Rate NA

Wiremold            RC4SHTCBS           SLIDE HOLDER ASSY/TC BRASS NM EA B $69.23 25.16% $51.81 See Labor Rate NA

Wiremold            RC4SHTCGY           SLIDE HOLDER ASSY/TC GRAY EA B $66.50 23.17% $51.09 See Labor Rate NA

Wiremold            RC4SHTCVY           SLIDE HOLDER ASSY/TC IVORY EA B $66.68 23.18% $51.23 See Labor Rate NA

Wiremold            RC4STC              4IN POKE-THRU INSERT ONLY/TC EA B $413.51 21.68% $323.86 See Labor Rate NA

Wiremold            RC7AFFTCAL          P-THRU ASSY FLUSH FURN FEED- EA B $310.44 20.19% $247.76 See Labor Rate NA

Wiremold            RC7AFFTCBK          
P-THRU ASSY FLUSH FURN FEED-

BLACK
EA B $229.43 20.19% $183.11 See Labor Rate NA

Wiremold            RC7AFFTCBS          
P-THRU ASSY FLUSH FURN FEED-

BRASS
EA B $310.44 20.19% $247.76 See Labor Rate NA

Wiremold            RC7AFFTCGY          P-THRU ASSY FLUSH FURN FEED- EA B $229.43 20.19% $183.11 See Labor Rate NA

Wiremold            RC7AM2TCAL          2IN. FURNITURE FEED ASSY-ALUM EA B $478.58 21.68% $374.81 See Labor Rate NA

Wiremold            RC7AM2TCBK          2IN. FURNITURE FEED ASSY-BLACK EA B $375.05 20.19% $299.33 See Labor Rate NA

Wiremold            RC7AM2TCGY          2IN. FURNITURE FEED ASSY-GRAY EA B $385.51 21.68% $301.92 See Labor Rate NA

Wiremold            RC7APTCBK           ABONDON PLT BK/TC EA B $28.68 23.18% $22.03 See Labor Rate NA

Wiremold            RC7APTCGY           ABANDON PLT GY/TC EA B $28.68 23.18% $22.03 See Labor Rate NA

Wiremold            RC7ATCAB            FLUSH POKE-THRU ASSY/20A/AB/TC EA B $335.24 20.19% $267.56 See Labor Rate NA

Wiremold            RC7ATCAL            FLUSH POKE-THRU ASSY/20A/AL/TC EA B $335.24 20.19% $267.56 See Labor Rate NA

Wiremold            RC7ATCBK            FLUSH POKE-THRU ASSY/20A/BK/TC EA B $249.51 20.19% $199.14 See Labor Rate NA

Wiremold            RC7ATCBS            FLUSH POKE-THRU ASSY/20A/BS/TC EA B $335.24 20.19% $267.56 See Labor Rate NA

Wiremold            RC7ATCGY            FLUSH POKE-THRU ASSY/20A/GY/TC EA B $249.51 20.19% $199.14 See Labor Rate NA

Wiremold            RC7ATCVY            FLUSH POKE-THRU ASSY/20A/VY/TC EA B $249.51 20.19% $199.14 See Labor Rate NA

Wiremold            RC7CFFTCAL          
P-THRU CVR FLUSH FURN FEED-

ALUMINUM
EA B $191.98 23.17% $147.49 See Labor Rate NA

Wiremold            RC7CFFTCBK          P-THRU CVR FLUSH FURN FEED- EA B $110.70 21.68% $86.70 See Labor Rate NA

Wiremold            RC7CFFTCBS          P-THRU CVR FLUSH FURN FEED- EA B $186.75 21.68% $146.26 See Labor Rate NA

Wiremold            RC7CFFTCGY          P-THRU CVR FLUSH FURN FEED- EA B $110.70 21.68% $86.70 See Labor Rate NA

Wiremold            RC7CTCAB            BS FL & NM AB CV 20A/COMM EA B $206.58 21.68% $161.79 See Labor Rate NA

Wiremold            RC7CTCAL            AL FL & BK CV 20A/COMM CONN/TC EA B $212.39 23.17% $163.17 See Labor Rate NA

Wiremold            RC7CTCBK            BK FL & BK CV 20A/COMM CONN/TC EA B $119.96 21.68% $93.95 See Labor Rate NA

Wiremold            RC7CTCBS            BS FL & BK CV 20A/COMM CONN/TC EA B $206.58 21.68% $161.79 See Labor Rate NA

Wiremold            RC7CTCGY            GY FL &GY CV 20A/COMM CONN/TC EA B $119.96 21.68% $93.95 See Labor Rate NA

Wiremold            RC7CTCVY            VY FL & VY CV 20A/COMM CONN/TC EA B $123.34 23.17% $94.76 See Labor Rate NA

Wiremold            RC7KTCAB            SCRUB WATER RETRO KIT/AB EA B $198.01 23.17% $152.12 See Labor Rate NA

Wiremold            RC7KTCAL            SCRUB WATER RETRO KIT/AL EA B $205.93 25.16% $154.12 See Labor Rate NA

Wiremold            RC7KTCBK            SCRUB WATER RETRO KIT/BK EA B $115.01 23.17% $88.36 See Labor Rate NA

Wiremold            RC7KTCBS            SCRUB WATER RETRO KIT/BS EA B $205.93 25.16% $154.12 See Labor Rate NA

Wiremold            RC7KTCGY            SCRUB WATER RETRO KIT/GY EA B $119.60 25.16% $89.51 See Labor Rate NA

Wiremold            RC7KTCVY            SCRUB WATER RETRO KIT/VY EA B $119.60 25.16% $89.51 See Labor Rate NA

Wiremold            RC7SHTCBK           SLIDE HOLDER ASSY/TC BLACK EA B $47.79 23.17% $36.72 See Labor Rate NA

Wiremold            RC7SHTCBS           SLIDE HOLDER ASSY/TC BRASS NM EA B $47.79 23.17% $36.72 See Labor Rate NA

Wiremold            RC7SHTCGY           SLIDE HOLDER ASSY/TC GRAY EA B $47.79 23.17% $36.72 See Labor Rate NA

Wiremold            RC7SHTCVY           SLIDE HOLDER ASSY/TC IVORY EA B $49.58 25.16% $37.11 See Labor Rate NA

Wiremold            RC7STC              3IN POKE-THRU INSERT ONLY/TC EA B $152.39 23.18% $117.07 See Labor Rate NA

Wiremold            RC91GHBTC           1-GANG SERVICE HEAD & INSERT EA B $253.20 20.19% $202.08 See Labor Rate NA

Wiremold            RC92GHBTC           2-GANG SERVICE HEAD & INSERT EA B $312.27 20.19% $249.22 See Labor Rate NA

Wiremold            RC9A15TCAB          
P-THRU ASSY,QUAD RECPT-BRASS 

FL/TC
EA B $371.59 20.19% $296.56 See Labor Rate NA

Wiremold            RC9A15TCAL          P-THRU ASSY,QUAD RECPT-ALUM EA B $371.59 20.19% $296.56 See Labor Rate NA

Wiremold            RC9A15TCBK          P-THRU ASSY,QUAD RECPT-BLK EA B $285.85 20.19% $228.14 See Labor Rate NA

Wiremold            RC9A15TCBS          
P-THRU ASSY,QUAD RECPT-BRASS 

FL/TC
EA B $371.59 20.19% $296.56 See Labor Rate NA

Wiremold            RC9A15TCGY          P-THRU ASSY,QUAD RECPT-GY FL/TC EA B $285.85 20.19% $228.14 See Labor Rate NA

Wiremold            RC9A15TCVY          
P-THRU ASSY,QUAD RECPT-IVORY 

FL/TC
EA B $293.80 21.68% $230.10 See Labor Rate NA

Wiremold            RC9AFFTCBK          P-THRU FURNITURE FEED ASSY EA B $474.96 20.19% $379.07 See Labor Rate NA

Wiremold            RC9AFFTCGY          P-THRU FURNITURE FEED ASSY EA B $474.96 20.19% $379.07 See Labor Rate NA

Wiremold            RC9AM2STC           2IN FURNITURE FEED STEM ASSY EA B $231.92 21.68% $181.64 See Labor Rate NA

Wiremold            RC9AM2TCAL          2IN FURNITURE FEED ASSY-ALUM EA B $465.60 20.19% $371.60 See Labor Rate NA
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Wiremold            RC9AM2TCBK          2IN FURNITURE FEED ASSY-BLACK EA B $375.05 20.19% $299.33 See Labor Rate NA

Wiremold            RC9AM2TCGY          2IN FURNITURE FEED ASSY-GRAY EA B $375.05 20.19% $299.33 See Labor Rate NA

Wiremold            RC9AMDTCAB          COMM POKETHRU ASSY BRASS FL/TC EA B $392.44 20.19% $313.21 See Labor Rate NA

Wiremold            RC9AMDTCAL          COMM POKE THRU ASSY ALUM FL/TC EA B $357.30 20.19% $285.16 See Labor Rate NA

Wiremold            RC9AMDTCBK          COMM POKETHRU ASSY BK FL/TC EA B $285.82 20.19% $228.11 See Labor Rate NA

Wiremold            RC9AMDTCBS          COMM POKETHRU ASSY BRASS FL/TC EA B $392.44 20.19% $313.21 See Labor Rate NA

Wiremold            RC9AMDTCGY          COMM POKETHRU ASSY GY FL/TC EA B $285.82 20.19% $228.11 See Labor Rate NA

Wiremold            RC9AMDTCVY          COMM POKE THRU ASSY VY FL/TC EA B $285.82 20.19% $228.11 See Labor Rate NA

Wiremold            RC9APTCBK           ABANDONMENT PLATE EA B $25.15 23.17% $19.32 See Labor Rate NA

Wiremold            RC9CFFTCBK          
P-THRU FURNITURE FEED COVER 

BLACK
EA B $205.01 23.17% $157.50 See Labor Rate NA

Wiremold            RC9CFFTCGY          P-THRU FURNITURE FEED COVER EA B $199.43 21.68% $156.19 See Labor Rate NA

Wiremold            RC9CM2TCAL          
2IN FURNITURE FEED COVER ASSY-

GRAY
EA B $191.93 21.68% $150.31 See Labor Rate NA

Wiremold            RC9CM2TCBK          
2IN FURNITURE FEED COVER ASSY-

BLACK
EA B $154.68 21.68% $121.15 See Labor Rate NA

Wiremold            RC9CM2TCGY          
2IN FURNITURE FEED COVER ASSY-

GRAY
EA B $154.68 21.68% $121.15 See Labor Rate NA

Wiremold            RC9CMDTCAB          P-THRU COVER ASSY BRASS/TC EA B $220.92 21.68% $173.02 See Labor Rate NA

Wiremold            RC9CMDTCAL          P-THRU COVER ASSY ALUM/TC EA B $133.24 21.68% $104.35 See Labor Rate NA

Wiremold            RC9CMDTCBK          P-THRU COVER ASSY BLACK/TC EA B $124.50 21.68% $97.50 See Labor Rate NA

Wiremold            RC9CMDTCBS          P-THRU COVER ASSY BRASS/TC EA B $220.92 21.68% $173.02 See Labor Rate NA

Wiremold            RC9CMDTCGY          P-THRU COVER ASSY GRAY/TC EA B $124.50 21.68% $97.50 See Labor Rate NA

Wiremold            RC9CMDTCVY          P-THRU COVER ASSY IVORY/TC EA B $124.50 21.68% $97.50 See Labor Rate NA

Wiremold            RC9CTCAB            P-THRU CVR,GY FL,GY SL HOLDER/TC EA B $234.76 23.17% $180.36 See Labor Rate NA

Wiremold            RC9CTCAL            
P-THRU CVR,GY FL,ALUM SL 

HOLDER/TC
EA B $125.88 21.68% $98.59 See Labor Rate NA

Wiremold            RC9CTCBK            P-THRU CVR,GY FL,BK SL HOLDER/TC EA B $101.77 21.68% $79.71 See Labor Rate NA

Wiremold            RC9CTCGY            P-THRU CVR,GY FL,GY SL HOLDER/TC EA B $104.60 23.17% $80.36 See Labor Rate NA

Wiremold            RC9CTCVY            P-THRU CVR,IVORY FL IV SL EA B $101.77 21.68% $79.71 See Labor Rate NA

Wiremold            RC9FFS              P-THRU STEM FOR FURNITURE FEED EA B $303.59 23.17% $233.23 See Labor Rate NA

Wiremold            RC9SHTCBK           P-THRU QUAD SLIDE HOLDER-BLACK EA B $45.86 25.17% $34.32 See Labor Rate NA

Wiremold            RC9SHTCBS           
P-THRU QUAD SLIDE HOLDER-

BRASSCOLOR
EA B $44.21 23.17% $33.96 See Labor Rate NA

Wiremold            RC9SHTCGY           P-THRU QUAD SLIDE HOLDER-GRAY EA B $44.21 23.17% $33.96 See Labor Rate NA

Wiremold            RC9SHTCVY           P-THRU QUAD SLIDE HOLDER-IVORY EA B $44.21 23.17% $33.96 See Labor Rate NA

Wiremold            RC9STC              P-THRU STEM ASSEMBLY EA B $206.22 21.68% $161.51 See Labor Rate NA

Wiremold            RCAPFFTCBK          
ABANDON PLATE FURN FEED 

PEDESTAL PT
EA B $42.98 23.17% $33.02 See Labor Rate NA

Wiremold            RFB11               
LARGE CAPACITY 6IN. DEEP FLOOR 

BOX
EA B $205.12 20.19% $163.71 See Labor Rate NA

Wiremold            RFB119-2SAB         2-GANG ACTIVATE SECT DEVICE EA B $11.54 21.70% $9.04 See Labor Rate NA

Wiremold            RFB119-2SB          
2-GANG BLANK SECTIONAL DEVICE 

PLATE
EA B $11.54 21.70% $9.04 See Labor Rate NA

Wiremold            RFB119-2SRT         
2-GANG ORTRONICS SECT DEVICE 

PLATE
EA B $11.29 20.16% $9.01 See Labor Rate NA

Wiremold            RFB119-3B           3-GANG BLANK DEVICE PLATE EA B $13.32 21.71% $10.43 See Labor Rate NA

Wiremold            RFB119-3D           
3-GANG DUPLEX RECEPT DEVICE 

PLATE
EA B $13.32 21.71% $10.43 See Labor Rate NA

Wiremold            RFB119-3GFI         3-GANG GFI DEVICE PLATE EA B $13.32 21.71% $10.43 See Labor Rate NA

Wiremold            RFB119-3SB          
3-GANG BLANK SECTIONAL DEVICE 

PLATE
EA B $12.32 21.66% $9.65 See Labor Rate NA

Wiremold            RFB119-AB           1-GANG ACTIVATE DEVICE PLATE EA B $10.99 21.68% $8.61 See Labor Rate NA

Wiremold            RFB119-B            1-GANG BLANK DEVICE PLATE EA B $10.45 20.22% $8.34 See Labor Rate NA

Wiremold            RFB119BTCAL         FLOOR BOX COVER ASSEMBLY EA B $580.64 20.19% $463.41 See Labor Rate NA

Wiremold            RFB119BTCBK         FLOOR BOX COVER ASSEMBLY EA B $580.64 20.19% $463.41 See Labor Rate NA

Wiremold            RFB119BTCGY         FLOOR BOX COVER ASSEMBLY EA B $580.64 20.19% $463.41 See Labor Rate NA

Wiremold            RFB119CTCAL         FLOOR BOX COVER ASSEMBLY EA B $580.64 20.19% $463.41 See Labor Rate NA

Wiremold            RFB119CTCBK         FLOOR BOX COVER ASSEMBLY EA B $580.64 20.19% $463.41 See Labor Rate NA

Wiremold            RFB119CTCGY         FLOOR BOX COVER ASSEMBLY EA B $580.64 20.19% $463.41 See Labor Rate NA

Wiremold            RFB119-D            
1-GANG DUPLEX RECEPT DEVICE 

PLATE
EA B $10.45 20.22% $8.34 See Labor Rate NA
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Wiremold            RFB119-GFI          1-GANG GFI DEVICE PLATE EA B $10.45 20.22% $8.34 See Labor Rate NA

Wiremold            RFB119-KO           1-GANG 1/2IN. & 3/4IN. KO DEV PLT EA B $10.92 21.66% $8.56 See Labor Rate NA

Wiremold            RFB119-PAN          MUDCAP FOR 1/4IN. TERRAZZO EA B $17.09 20.21% $13.64 See Labor Rate NA

Wiremold            RFB119-RT           1-GANG ORTRONICS DEVICE PLATE EA B $10.74 20.19% $8.57 See Labor Rate NA

Wiremold            RFB119-SB           
1-GANG BLANK SECTIONAL DEVICE 

PLATE
EA B $9.97 20.15% $7.96 See Labor Rate NA

Wiremold            RFB119-SD           
1-GANG DUPLEX RECEPT SECT DEV 

PLATE
EA B $9.97 20.15% $7.96 See Labor Rate NA

Wiremold            RFB119-SGFI         1-GANG GFI SECTIONAL DEVICE EA B $9.97 20.15% $7.96 See Labor Rate NA

Wiremold            RFB119-SKO          1-GANG 1/2IN. & 3/4IN. KO SECT DEV EA B $10.71 23.21% $8.22 See Labor Rate NA

Wiremold            RFB119-SPACER       SPACER PLATE EA B $9.97 20.15% $7.96 See Labor Rate NA

Wiremold            RFB119-SR1          1-GANG SGLE REC 1.39IN. OPNG, DEV EA B $10.92 21.66% $8.56 See Labor Rate NA

Wiremold            RFB119-SR2          
1-GANG SGLE RECEPT 1.59IN. OPNG 

DEV
EA B $10.92 21.66% $8.56 See Labor Rate NA

Wiremold            RFB119-SR3          1-GANG SGLE REC 2.14IN. OPNG, DEV EA B $10.92 21.66% $8.56 See Labor Rate NA

Wiremold            RFB119-SSR1         1-GANG SGLE REC SECT 1.39IN. EA B $10.71 23.21% $8.22 See Labor Rate NA

Wiremold            RFB119-SSR2         1-GANG SGLE REC SECT 1.59IN. EA B $10.71 23.21% $8.22 See Labor Rate NA

Wiremold            RFB119-SXLR         1-GANG 2-OPNG SECT MIC. DEVICE EA B $10.43 21.69% $8.17 See Labor Rate NA

Wiremold            RFB119-TS           TILE SPACER FOR COVER EA B $84.18 20.19% $67.18 See Labor Rate NA

Wiremold            RFB119-XLR          
1-GANG 2-OPNG MICROPHONE 

DEVICE PLT
EA B $10.92 21.66% $8.56 See Labor Rate NA

Wiremold            RFB11-OG            
LRG CAPACITY ONGRADE FLOOR 

BOX 6IN
EA B $298.77 20.19% $238.45 See Labor Rate NA

Wiremold            RFB2                STEEL RECESSED FLOOR BOX EA B $140.73 20.19% $112.31 See Labor Rate NA

Wiremold            RFB22AB             COMMUNICATION PLATE EA B $18.49 20.21% $14.75 See Labor Rate NA

Wiremold            RFB-2AB-SS          SS BRKT W/TWO 2A MINI BEZELS EA B $18.00 23.17% $13.83 See Labor Rate NA

Wiremold            RFB2B               BLANK PLATE EA B $17.43 20.21% $13.91 See Labor Rate NA

Wiremold            RFB2DP              DUPLEX RECEPTACLE PLATE EA B $18.49 20.21% $14.75 See Labor Rate NA

Wiremold            RFB2EXT             EXTRON MAAP PLATE EA B $18.49 20.21% $14.75 See Labor Rate NA

Wiremold            RFB2GFI             GFI RECEPTACLE PLATE EA B $18.49 20.21% $14.75 See Labor Rate NA

Wiremold            RFB2-OG             ON GRADE RECESSED FLOOR BOX EA B $163.10 20.19% $130.17 See Labor Rate NA

Wiremold            RFB2RT              ORTRONIC PLATE EA B $19.31 20.17% $15.41 See Labor Rate NA

Wiremold            RFB2-SS             
SHALLOW STEEL RECESSED FLOOR 

BOX
EA B $140.73 20.19% $112.31 See Labor Rate NA

Wiremold            RFB-2-SSRT          SS BRKT W/TWO ORT BEZELS EA B $21.13 23.17% $16.23 See Labor Rate NA

Wiremold            RFB4                STL RECESSED FLR BX EA B $160.82 20.19% $128.35 See Labor Rate NA

Wiremold            RFB4-4DB            STL 4 DPLX REC FLR BX EA B $173.90 20.19% $138.79 See Labor Rate NA

Wiremold            RFB4-CI-1           CI RECESSED FLR BX EA B $292.99 20.19% $233.84 See Labor Rate NA

Wiremold            RFB4-LPB            RFB4 BRKT W/LOW PROFILE BEZEL EA B $18.00 23.17% $13.83 See Labor Rate NA

Wiremold            RFB4-SS             SHL STL REC FLR BX EA B $160.82 20.19% $128.35 See Labor Rate NA

Wiremold            RFB-4TKO-SS         DATA BRKT-4RJ/KO EA B $17.60 21.69% $13.78 See Labor Rate NA

Wiremold            RFB6                6-GANG STEEL RECESSED FLOOR EA B $193.63 20.19% $154.53 See Labor Rate NA

Wiremold            RFB62A              COMMUNICATION PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB6B               BLANK PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB6DP              DUPLEX RECEPTACLE PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB6EXT             EXTRON MAAP PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB6GFI             RECTANGULAR OPENING PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB6-OG             
6-GANG STEEL RECESSED OG 

FLOOR BOX
EA B $239.93 20.19% $191.48 See Labor Rate NA

Wiremold            RFB6RT              ORTRONICS PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB6S1              SINGLE RECEPTACLE OPING PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB6S2              SINGLE RECEPTACLE OPING PLATE EA B $15.78 20.19% $12.59 See Labor Rate NA

Wiremold            RFB9                
LARGE CAPACITY 4IN. DEEP FLOOR 

BOX
EA B $199.42 20.19% $159.16 See Labor Rate NA

Wiremold            RFB9-OG             
LRG CAPACITY ONGRADE FLOOR 

BOX 4IN
EA B $291.30 20.19% $232.49 See Labor Rate NA

Wiremold            RFB-B               BLANK BRACKET-RFB4 SER EA B $20.82 21.69% $16.30 See Labor Rate NA

Wiremold            RFB-B-SS            BLANK BRACKET-RFB4-SS EA B $18.00 23.17% $13.83 See Labor Rate NA

Wiremold            RFBCIKIT            BARRIER KIT RFBCI FLOORBOX EA B $25.04 23.16% $19.24 See Labor Rate NA

Wiremold            RFB-DR              DUPLEX BRACKET-RFB4 SER EA B $20.82 21.69% $16.30 See Labor Rate NA

Wiremold            RFB-DT-SS           1IBM/1RJ DEVICE BRKT SHL EA B $17.92 23.18% $13.77 See Labor Rate NA

Wiremold            RFB-GFI-SS          GFI RECEPT BRKT SHL STL EA B $18.00 23.17% $13.83 See Labor Rate NA
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Wiremold            RFBKIT              BARRIER KIT RFB FLOORBOX EA B $18.25 20.17% $14.57 See Labor Rate NA

Wiremold            RFB-RB-SS           DUPLX DEVICE BRKT/SHALLOW RFB EA B $17.43 21.69% $13.65 See Labor Rate NA

Wiremold            RFB-WTB             CONV KIT/RFB4 TO RFB4DB EA B $65.26 23.18% $50.13 See Labor Rate NA

Wiremold            RFE-242412          
ENCLOSURE, RAISED 

FLOOR,24WX24LX12D
EA B $1,232.60 20.19% $983.74 See Labor Rate NA

Wiremold            RFE-25256           
ENCLOSURE, RAISED 

FLOOR,25WX25LX6D
EA B $775.88 20.19% $619.23 See Labor Rate NA

Wiremold            RFE-25257RB         
ENCLOSURE, RAISED 

FLOOR,25WX25LX7D
EA B $819.17 20.19% $653.78 See Labor Rate NA

Wiremold            S124B               SOURCE I BRASS CARPET FLANGE EA B $75.47 21.68% $59.11 See Labor Rate NA

Wiremold            S124BLK             BLK POLY CPT FL SI SER EA B $29.13 21.68% $22.81 See Labor Rate NA

Wiremold            S124BRN             BRN POLY CPT FL SI SER EA B $29.98 23.19% $23.03 See Labor Rate NA

Wiremold            S125B               BRS DPLX CVR PLT SI SER EA B $62.42 21.68% $48.88 See Labor Rate NA

Wiremold            S130BLK             BLK POLY DPLX CVR/MEMBRANE EA B $36.25 21.68% $28.39 See Labor Rate NA

Wiremold            S130BRN             BRN POLY DPLX CVR/MEMBRANE EA B $37.28 23.18% $28.64 See Labor Rate NA

Wiremold            S165B               BRS DPLX ACTV UNIT SI SER EA B $149.45 21.68% $117.04 See Labor Rate NA

Wiremold            S165BLK             BLK POLY DPLX ACTV UNIT SI SER EA B $79.93 21.68% $62.60 See Labor Rate NA

Wiremold            S165BRN             BRN POLY DPLX ACTV UNIT SI SER EA B $82.23 23.17% $63.17 See Labor Rate NA

Wiremold            S166B               BRS COMM ACTV UNIT W/SLIDES EA B $152.93 21.68% $119.77 See Labor Rate NA

Wiremold            S166BLK             BLK POLY COMM ACTV W/SLIDES EA B $74.40 21.68% $58.27 See Labor Rate NA

Wiremold            S166BRN             BRN POLY COMM ACTV W/SLIDES EA B $76.54 23.17% $58.80 See Labor Rate NA

Wiremold            S175BLK             BLK POLY DBL DPLX ACTV UNIT EA B $115.70 21.68% $90.61 See Labor Rate NA

Wiremold            S175BRN             BRN POLY DBL DPLX ACTV UNIT EA B $119.04 23.17% $91.46 See Labor Rate NA

Wiremold            S1ER-11/2           EXT RING 1 1/2IN FOR 437 SERIES EA B $29.75 23.17% $22.86 See Labor Rate NA

Wiremold            S1ER-11/8           EXT RING 1 1/8IN FOR 437 SERIES EA B $29.31 23.17% $22.52 See Labor Rate NA

Wiremold            S1ER-2              EXT RING 2IN FOR 437 SERIES EA B $29.86 23.17% $22.94 See Labor Rate NA

Wiremold            S1ER-23/8           EXT RING 2 3/8IN FOR 437 SERIES EA B $31.13 23.18% $23.92 See Labor Rate NA

Wiremold            S1ER-31/8           EXT RING 3 1/8IN FOR 437 SERIES EA B $32.27 23.18% $24.79 See Labor Rate NA

Wiremold            S1ER-7/8            EXT RING 7/8IN FOR 437 SERIES EA B $21.63 23.17% $16.62 See Labor Rate NA

Wiremold            S1MC                MUDCAP SOURCE I EA B $5.87 21.67% $4.60 See Labor Rate NA

Wiremold            S2006               COVER CLIP S 2000 PLUGMOLD EA B $3.58 21.75% $2.80 See Labor Rate NA

Wiremold            S2010A2             ENTRANCE END FITTING S EA B $19.32 21.70% $15.13 See Labor Rate NA

Wiremold            S2010B              BLANK END FITTING S 2000 EA B $3.43 21.71% $2.69 See Labor Rate NA

Wiremold            S2011               90 DEG FLAT ELBOW S 2000 EA B $15.35 21.66% $12.02 See Labor Rate NA

Wiremold            S2018C              
EXTERNAL ELBOW COVER S 2000 

PLUGMLD
EA B $11.88 21.71% $9.30 See Labor Rate NA

Wiremold            S2048               SINGLE GANG BOX S 2000 EA B $39.65 21.67% $31.06 See Labor Rate NA

Wiremold            S2051H              
FLUSH PLATE ADAPTER S 2000 

PLUGMOLD
EA B $22.51 21.69% $17.63 See Labor Rate NA

Wiremold            S20GB206            PLGMD 2FT. SGL CRT 6IN OC 2000 S EA B $74.74 21.68% $58.54 See Labor Rate NA

Wiremold            S20GB306            PLGMD 3FT. SGL CRT 6IN OC 2000 S EA B $81.81 21.68% $64.07 See Labor Rate NA

Wiremold            S20GB506            PLGMD 5FT. SGL CRT 6IN OC 2000 S EA B $108.66 21.68% $85.10 See Labor Rate NA

Wiremold            S20GB512            PLGMD 5FT. SGL CRT 12IN OC 2000 S EA B $90.05 21.69% $70.52 See Labor Rate NA

Wiremold            S20GB606            PLGMD 6FT. SGL CRT 6IN OC 2000 S EA B $128.75 21.69% $100.83 See Labor Rate NA

Wiremold            S20GB612            PLGMD 6FT. SGL CRT 12IN OC 2000 S EA B $102.17 21.68% $80.02 See Labor Rate NA

Wiremold            S2-EPL              SERIES II END PLATE W/LBL WINDOW EA B $0.94 25.37% $0.70 See Labor Rate NA

Wiremold            S2-EPL-FW           
SERIES II END PLATE W/LBL WINDOW 

FW
EA B $0.90 25.60% $0.67 See Labor Rate NA

Wiremold            S2-EPL-G            SERIES II END PLATE W/LBL WINDOW EA B $0.94 25.37% $0.70 See Labor Rate NA

Wiremold            S2-EPL-WH           
SERIES II END PLATE W/LBL WINDOW 

WH
EA B $0.94 25.37% $0.70 See Labor Rate NA

Wiremold            S38BBTCAL           CVR ASSY-BRUSHED ALUMINUM- EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S38BBTCBK           CVR ASSY-PAINTED BLACK-FLUSH EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S38BBTCBS           CVR ASSY FLUSH PLATED BRASS EA B $139.11 20.19% $111.02 See Labor Rate NA

Wiremold            S38CCTCAL           CVR ASSY-BRUSHED ALUM-CUTOUTS EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S38CCTCBK           CVR ASSY-PAINTED BLACK- EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S38CCTCBS           CVR ASSY PLATED BRASS EA B $139.11 20.19% $111.02 See Labor Rate NA

Wiremold            S38PPTCAL           CVR ASSY-BRUSH ALUM-PARTITION EA B $168.05 20.19% $134.12 See Labor Rate NA

Wiremold            S38PPTCBK           CVR ASSY-PAINTED BLACK- EA B $168.05 21.68% $131.61 See Labor Rate NA

Wiremold            S38PPTCBS           CVR ASSY-PLATED BRASS-PARTITION EA B $222.66 21.68% $174.38 See Labor Rate NA

Wiremold            S39BBTCAL           CVR ASSY FLANGELESS-BR ALUM EA B $105.12 20.19% $83.90 See Labor Rate NA

Wiremold            S39BBTCBK           CVR ASSY FLANGELESS-PT BLACK EA B $105.88 21.68% $82.92 See Labor Rate NA
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Wiremold            S39BBTCBS           
CVR ASSY FLANGELESS-PLATED 

BRASS
EA B $137.31 21.68% $107.54 See Labor Rate NA

Wiremold            S39CCTCAL           CVR ASSY FLANGELESS-BR ALUM EA B $104.43 20.19% $83.34 See Labor Rate NA

Wiremold            S39CCTCBK           CVR ASSY FLANGELESS-PT BLACK EA B $109.88 21.68% $86.06 See Labor Rate NA

Wiremold            S39CCTCBS           
CVR ASSY FLANGELESS-PLATED 

BRASS
EA B $137.31 21.68% $107.54 See Labor Rate NA

Wiremold            S39PPTCAL           CVR ASSY FLANGELESS-BR ALUM EA B $171.91 23.17% $132.07 See Labor Rate NA

Wiremold            S39PPTCBK           
CVR ASSY FLANGELESS-PT BLACK 

PART
EA B $171.91 23.17% $132.07 See Labor Rate NA

Wiremold            S39PPTCBS           
CVR ASSY FLANGELESS-PL BRASS 

PART
EA B $221.79 23.17% $170.39 See Labor Rate NA

Wiremold            S4000B              S4000 10FT. BASE - QTY SHOWN IN FT FT B $32.70 21.68% $25.61 See Labor Rate NA

Wiremold            S4000C              S4000 5FT. COVER QTY SHOWN IS IN FT B $22.22 21.66% $17.41 See Labor Rate NA

Wiremold            S4000C075           7.5IN. BLANK COVER S.S. EA B $22.65 25.15% $16.95 See Labor Rate NA

Wiremold            S4000C090           9IN. BLANK COVER S.S. EA B $28.34 25.15% $21.21 See Labor Rate NA

Wiremold            S4000C135           13.5IN. BLANK COVER S.S. EA B $36.84 25.16% $27.57 See Labor Rate NA

Wiremold            S4000C150           15IN. BLANK COVER S.S. EA B $39.66 25.16% $29.68 See Labor Rate NA

Wiremold            S4000C195           19.5IN. BLANK COVER S.S. EA B $42.52 25.17% $31.82 See Labor Rate NA

Wiremold            S4000C270           27IN. BLANK COVER S.S. EA B $58.93 25.17% $44.10 See Labor Rate NA

Wiremold            S4000C315           31.5IN. BLANK COVER S.S. EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4000C390           39IN. BLANK COVER S.S. EA B $85.02 25.16% $63.63 See Labor Rate NA

Wiremold            S4000C435           43.5IN. BLANK COVER S.S. EA B $99.21 25.16% $74.25 See Labor Rate NA

Wiremold            S4007C-1            SINGLE IN-LINE DEVICE PLATE-SS EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4007C-1R           SINGLE IN-LINE DEVICE PLATE-SS EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4007C-2            DOUBLE IN-LINE DEVICE PLATE SS EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4010B0             BLANK END FTG S.S. EA B $63.56 23.17% $48.83 See Labor Rate NA

Wiremold            S4010B1             BLANK END FTG S.S. EA B $65.15 25.16% $48.76 See Labor Rate NA

Wiremold            S4010B2             BLANK END FTG S.S. EA B $63.56 23.17% $48.83 See Labor Rate NA

Wiremold            S4010D              ENTRANCE END FTG-S.S. EA B $156.93 21.68% $122.90 See Labor Rate NA

Wiremold            S4011               FLAT ELBOW S.S. EA B $212.54 25.16% $159.06 See Labor Rate NA

Wiremold            S4014A              WALL BOX CONNECTOR-S.S. EA B $212.54 25.16% $159.06 See Labor Rate NA

Wiremold            S4015               TEE S.S. EA B $269.21 25.16% $201.47 See Labor Rate NA

Wiremold            S4015D              DIVIDED TEE S.S. EA B $297.59 25.16% $222.71 See Labor Rate NA

Wiremold            S4017               INT. ELBOW S.S. EA B $110.69 23.17% $85.04 See Labor Rate NA

Wiremold            S4018               EXT. ELBOW S.S. EA B $212.54 25.16% $159.06 See Labor Rate NA

Wiremold            S4046ARJ            SGL RCPT (1.4IN. DIA)& MOD JACK EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4046B-2            DBL DPLX RCPT CVR S.S. EA B $74.42 25.16% $55.70 See Labor Rate NA

Wiremold            S4046DRJ            DPLX RCPT & MOD JACK CVR SS EA B $74.51 25.17% $55.76 See Labor Rate NA

Wiremold            S4046DRJ-2          DPLX RCPT & MOD JACK CVR 2G-SS EA B $99.21 25.16% $74.25 See Labor Rate NA

Wiremold            S4046JRJ            SGL RCPT (1.6IN. DIA) & MOD JACK EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4046RRJ            RECT RCPT & MOD JACK CVR SS EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4048B              DPLX RCPT CVR S.S. EA B $69.20 23.18% $53.16 See Labor Rate NA

Wiremold            S4048BF             SINGLE IN-LINE DEVICE PLATE-SS EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4048R              RECT RCPT CVR S.S. EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4048RF             RECT RECPT & AMP FLEXMODE/ACO EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S4086A              PANEL CONNECTOR-S.S. EA B $70.86 25.16% $53.03 See Labor Rate NA

Wiremold            S40BBTCAL           ALUM. SOLID FLOORPORT COVER EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S40BBTCBK           BLACK SOLID FLOORPORT COVER EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S40BBTCBS           BRASS SOLID FLOORPORT COVER EA B $139.10 20.19% $111.02 See Labor Rate NA

Wiremold            S40CCTCAL           ALUM. CARPET FLOORPORT COVER EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S40CCTCBK           BLACK CARPET FLOORPORT COVER EA B $112.85 20.19% $90.07 See Labor Rate NA

Wiremold            S40CCTCBS           BRASS CARPET FLOORPORT COVER EA B $139.10 20.19% $111.02 See Labor Rate NA

Wiremold            S6008A              S.S. C-HANGER EA B $63.77 25.16% $47.72 See Labor Rate NA

Wiremold            SAF21/2-KC          
SAF FLOORBOX BLK CARPET 

COVER&TRIM
EA B $133.27 21.68% $104.38 See Labor Rate NA

Wiremold            SAF21/2-KT          SAF FLOORBOX BLK TILE EA B $136.99 21.68% $107.29 See Labor Rate NA

Wiremold            SAF21/2-NC          
SAF FLOORBOX BRN CARPET 

COVER&TRIM
EA B $136.99 21.68% $107.29 See Labor Rate NA

Wiremold            SAF21/2-NT          SAF FLOORBOX BRN TILE EA B $136.99 21.68% $107.29 See Labor Rate NA

Wiremold            SAF21/2-YC          
SAF FLOORBOX GRY CARPET 

COVER&TRIM
EA B $132.41 20.19% $105.67 See Labor Rate NA

Wiremold            SAF21/2-YT          SAF FLOORBOX GRY TILE EA B $136.99 21.68% $107.29 See Labor Rate NA
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Wiremold            SG2-B               SINGLE GANG PLT BLANK EA B $7.70 23.17% $5.92 See Labor Rate NA

Wiremold            SG2-DP              SINGLE GANG PLT DUP RECEPT EA B $6.82 21.72% $5.34 See Labor Rate NA

Wiremold            SGB-3S2             
SINGLE GANG BOTTOM 3 SERIESII 

INSER
EA B $7.23 25.15% $5.41 See Labor Rate NA

Wiremold            SGB-3TJ             
SINGLE GANG BOTTOM 3 TRACJACK 

INSER
EA B $6.92 23.21% $5.31 See Labor Rate NA

Wiremold            SGB-ACT             SINGLE GANG BOTTOM 3 2A INSERTS EA B $6.99 23.13% $5.37 See Labor Rate NA

Wiremold            SGB-B               SINGLE GANG BOTTOM BLANK EA B $6.89 23.17% $5.29 See Labor Rate NA

Wiremold            SGB-DP              SINGLE GANG BOTTOM DUP EA B $6.99 23.13% $5.37 See Labor Rate NA

Wiremold            SGC2-ACT            SINGLE GANG COMM PLT ACTIVATE EA B $8.09 23.16% $6.22 See Labor Rate NA

Wiremold            SGC2-B              SINGLE GANG COMM PLATE BLANK EA B $8.09 25.14% $6.06 See Labor Rate NA

Wiremold            SGC2-RT             
SINGLE GANG COMM PLATE 

ORTRONICS
EA B $8.64 25.19% $6.46 See Labor Rate NA

Wiremold            SGT-1KO             SINGLE GANG COVER 1IN KO EA B $11.20 25.16% $8.38 See Labor Rate NA

Wiremold            SGT-3S2             SINGLE GANG COVER 3 SERIESII EA B $7.45 25.19% $5.57 See Labor Rate NA

Wiremold            SGT-3TJ             
SINGLE GANG COVER 3 TRACJACK 

INSERT
EA B $7.45 25.19% $5.57 See Labor Rate NA

Wiremold            SGT-ACT             SINGLE GANG COVER ACT EA B $6.99 23.13% $5.37 See Labor Rate NA

Wiremold            SGT-B               SINGLE GANG COVER BLANK EA B $6.89 23.17% $5.29 See Labor Rate NA

Wiremold            SGT-DP              SINGLE GANG COVER DUP DEV EA B $6.80 23.16% $5.23 See Labor Rate NA

Wiremold            SGT-H               SINGLE GANG COVER HEYCO DEV EA B $7.26 25.18% $5.43 See Labor Rate NA

Wiremold            SPDU16-2U           
SMART PDU 2U PROFILE,16 RECEPT, 

30A
EA B $1,044.89 25.16% $781.97 See Labor Rate NA

Wiremold            SPDU20-0U           
SMART PDU 0U PROFILE,20 RECEPT, 

20A
EA B $1,154.69 25.16% $864.14 See Labor Rate NA

Wiremold            SPDU8-1U            
SMART PDU 1U PROFILE, 8 RECEPT, 

15A
EA B $803.76 25.16% $601.51 See Labor Rate NA

Wiremold            SPMGL               GROUND LUG EA B $4.18 21.69% $3.27 See Labor Rate NA

Wiremold            SR10N               CG SURGE STRIP 6FT CORD EA B $47.90 25.16% $35.85 See Labor Rate NA

Wiremold            SRD10N              CG SURGE STRIP 6FT CORD W/FAX EA B $69.55 25.16% $52.05 See Labor Rate NA

Wiremold            TG-1                (2) TELE/DATA GROMMETS EA B $6.13 23.20% $4.71 See Labor Rate NA

Wiremold            TPB                 BOX TPP GASKET 4 11/16IN. SQ EA B $104.80 23.17% $80.52 See Labor Rate NA

Wiremold            TS2345AM1L1GYCM     TABLESOURCE MODULE W/WM EA B $216.45 21.68% $169.52 See Labor Rate NA

Wiremold            TS2345AM1L1GYRT     TABLESOURCE MODULE W/ORT EA B $215.90 21.68% $169.09 See Labor Rate NA

Wiremold            TS2345AM1L2GYCM     TABLESOURCE MODULE W/WM EA B $238.07 21.68% $186.45 See Labor Rate NA

Wiremold            TS2345AM1L2GYRT     TABLESOURCE MODULE W/ORT EA B $237.46 21.68% $185.97 See Labor Rate NA

Wiremold            TS2345AX1L1GYCM     TABLESOURCE MODULE W/WM EA B $189.38 21.68% $148.32 See Labor Rate NA

Wiremold            TS2345AX1L1GYRT     TABLESOURCE MODULE W/ORT EA B $188.91 21.68% $147.95 See Labor Rate NA

Wiremold            TS2345AX1L2GYCM     TABLESOURCE MODULE W/WM EA B $205.60 21.68% $161.02 See Labor Rate NA

Wiremold            TS2345AX1L2GYRT     TABLESOURCE MODULE W/ORT EA B $205.07 21.68% $160.61 See Labor Rate NA

Wiremold            UL100BC             5 OUT, 6FT. CRD, GRAY EA B $41.28 25.17% $30.89 See Labor Rate NA

Wiremold            UL100BD             5 OUT, 15FT. CRD, GRAY EA B $51.16 25.16% $38.29 See Labor Rate NA

Wiremold            UL101BC             4 OUT, 6FT. CRD, GRAY EA B $38.86 25.15% $29.09 See Labor Rate NA

Wiremold            UL101BD             4 OUT, 15FT. CRD, GRAY EA B $48.77 25.16% $36.50 See Labor Rate NA

Wiremold            UL104BC             4 OUT, SWT, 6FT. CRD, GRAY EA B $47.48 25.16% $35.53 See Labor Rate NA

Wiremold            UL104BD             4 OUT, SWT, 15FT. CRD, GRAY EA B $57.33 25.16% $42.90 See Labor Rate NA

Wiremold            UL1090BC            90 DEG 4 OUT, 6FT. CRD, GRY EA B $56.42 25.16% $42.22 See Labor Rate NA

Wiremold            UL1090BD            90 DEG 4 OUT, 15FT. CRD, GR EA B $66.04 25.17% $49.42 See Labor Rate NA

Wiremold            UL204BC             7 OUT, SWT, 6FT. CRD, GRAY EA B $61.62 25.16% $46.12 See Labor Rate NA

Wiremold            UL204BD             7 OUT, SWT, 15FT. CRD, GRAY EA B $71.53 25.17% $53.53 See Labor Rate NA

Wiremold            UL205BC             LC GREY, 13IN W/8 5-15R, 15A CB EA B $57.97 25.17% $43.38 See Labor Rate NA

Wiremold            UL205BD             LC GREY, 13IN W/8 5-15R, 15A CB EA B $67.85 25.16% $50.78 See Labor Rate NA

Wiremold            UL2062BC            72IN. 12 OUT 6FT. CRD GRAY EA B $96.36 25.16% $72.12 See Labor Rate NA

Wiremold            UL2062BD            72IN. 12 OUT 15FT. CRD GRAY EA B $107.21 25.16% $80.24 See Labor Rate NA

Wiremold            UL2063BC            LC GRAY, 72IN, 15A CB, 24 5-15R EA B $138.73 25.17% $103.82 See Labor Rate NA

Wiremold            UL2063BD            LC GRAY, 72IN, 15A CB, 24 5-15R EA B $146.87 25.16% $109.91 See Labor Rate NA

Wiremold            UL2064BC            72IN. 12 OUT 6FT. CRD GRAY SWT EA B $101.37 25.17% $75.86 See Labor Rate NA

Wiremold            UL2064BD            72IN. 12 OUT 15FT. CRD GRY SWT EA B $109.49 25.17% $81.94 See Labor Rate NA

Wiremold            UL2065BC            72IN. 24 OUT 6FT. CRD GRAY SWT EA B $142.94 25.16% $106.97 See Labor Rate NA

Wiremold            UL2065BD            72IN. 24 OUT 15FT. CRD GRY SWT EA B $151.04 25.16% $113.03 See Labor Rate NA

Wiremold            UL206BC             6 OUT 6FT. CRD, GRAY EA B $54.75 25.16% $40.98 See Labor Rate NA

Wiremold            UL206BD             6 OUT 15FT. CRD, GRAY EA B $61.96 25.16% $46.37 See Labor Rate NA

Page 2007 of 2020



NW Infrast B PART- 2

New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrastructure & Accessories (Inside and Outside plant)

Jul-12

Manufacturer Part/Model Number  Description 

Unit of 

Measure

(e.g. 

Each/Hr/Day,et

Price

Category or  

Group

(if applicable)

List Price
NYS

Percentage Discount

NYS 

Net Price

NYS

One-Time Installation Cost 

per U/M 

(as applicable)

NYS

Maintence Cost 

per U/M 

(as applicable)

Wiremold            UL207BC             LC GREY, 12.188IN, 15A CB, 6 5-15R, EA B $57.90 25.16% $43.33 See Labor Rate NA

Wiremold            UL207BD             LC GREY, 12.188IN, 15A CB, 6 5-15R, EA B $67.82 25.16% $50.76 See Labor Rate NA

Wiremold            UL209BC             DLX CNTRL 8 OUT 8 SWT 6FT. CRD EA B $137.21 25.16% $102.68 See Labor Rate NA

Wiremold            UL209BD             DLX CNTRL 8 OUT 8 SWT 15FT. CRD EA B $147.10 25.16% $110.08 See Labor Rate NA

Wiremold            UL210BC             10 OUT, SWT, 6FT. CRD, P. WHT EA B $78.77 25.16% $58.95 See Labor Rate NA

Wiremold            UL210BD             10 OUT, SWT, 15FT. CRD, P. WHT EA B $88.66 25.16% $66.35 See Labor Rate NA

Wiremold            UL215BC             DLX CNTRL 4 OUT 4 SWT 6FT. CRD EA B $77.99 25.17% $58.36 See Labor Rate NA

Wiremold            UL215BD             DLX CNTRL 4 OUT 4 SWT 15FT. CRD EA B $87.87 25.16% $65.76 See Labor Rate NA

Wiremold            UL218BC             8 OUT SWT, 6FT. CRD, GRAY EA B $64.97 25.17% $48.62 See Labor Rate NA

Wiremold            UL218BD             8 OUT SWT, 15FT. CRD, GRAY EA B $74.87 25.16% $56.03 See Labor Rate NA

Wiremold            UL300BC             LC SILVER, 24IN, 8 5-15R, 15A CB EA B $88.07 25.17% $65.91 See Labor Rate NA

Wiremold            UL300BD             LC SILVER, 24IN, 8 5-15R, 15A CB EA B $95.98 25.17% $71.83 See Labor Rate NA

Wiremold            UL401BC             48IN. 8 OUT 6FT. CRD SWT GRAY EA B $98.38 25.16% $73.62 See Labor Rate NA

Wiremold            UL401BD             48IN. 8 OUT 15FT. CRD SWT GRAY EA B $106.47 25.16% $79.68 See Labor Rate NA

Wiremold            UL402BC             48IN. 16 OUT, 6FT. CRD SWT GRAY EA B $118.79 25.16% $88.90 See Labor Rate NA

Wiremold            UL402BD             48IN. 16 OUT 15FT. CRD SWT GRY EA B $126.90 25.16% $94.97 See Labor Rate NA

Wiremold            UL403BC             48IN. 8 OUT, 6FT. CRD, GRAY EA B $88.57 25.16% $66.28 See Labor Rate NA

Wiremold            UL403BD             48IN. 8 OUT, 15FT. CRD, GRAY EA B $96.68 25.16% $72.36 See Labor Rate NA

Wiremold            UL404BC             48IN. 16 OUT, 6FT. CRD, GRAY EA B $118.79 25.16% $88.90 See Labor Rate NA

Wiremold            UL404BD             48IN. 16 OUT, 15FT. CRD, GRAY EA B $126.90 25.16% $94.97 See Labor Rate NA

Wiremold            ULB420-15           20A 4 OUT, SWT, 15FT. CRD GRY EA B $157.85 25.16% $118.13 See Labor Rate NA

Wiremold            ULB420-6            20A 4 OUT, SWT, 6FT. CRD GRY EA B $145.97 25.16% $109.24 See Labor Rate NA

Wiremold            ULB620-15           20A 6 OUT, SWT, 15FT. CRD GRY EA B $162.47 25.16% $121.59 See Labor Rate NA

Wiremold            ULB620-6            20A 6 OUT, SWT, 6FT. CRD GRY EA B $150.56 25.17% $112.67 See Labor Rate NA

Wiremold            ULB820-6            20A 8 OUT, SWT, 6FT. CRD GRY EA B $185.13 25.16% $138.55 See Labor Rate NA

Wiremold            ULBH4-15            SPL USE 4 OUT 15FT. CRD WHITE EA B $103.34 25.16% $77.34 See Labor Rate NA

Wiremold            ULBH4-6             SPL USE 4 OUT 6FT. CRD WHITE EA B $93.49 25.16% $69.97 See Labor Rate NA

Wiremold            ULBH6-15            SPL USE 6 OUT 15FT. CRD WHITE EA B $124.65 25.16% $93.28 See Labor Rate NA

Wiremold            ULBH6-6             SPL USE 6 OUT 6FT. CRD WHITE EA B $114.83 25.16% $85.93 See Labor Rate NA

Wiremold            V1517B              STL ADPT FTG 1500 IVORY EA B $9.91 21.70% $7.76 See Labor Rate NA

Wiremold            V2000B-10           STL RACEWAY BASE 2000 IVORY FT B $1.57 21.74% $1.23 See Labor Rate NA

Wiremold            V2000B-5            STL RACEWAY BASE 5FT. 2000 IVORY FT B $1.54 20.19% $1.23 See Labor Rate NA

Wiremold            V2000BC             
STL RACEWAY BASE & COVER 2000 

IVORY
FT B $2.98 20.19% $2.38 See Labor Rate NA

Wiremold            V2000C              STL RACEWAY COVER 2000 IVORY FT B $1.49 19.96% $1.19 See Labor Rate NA

Wiremold            V2003               STL SUPPORT CLIP 2000 IVORY EA B $1.72 20.19% $1.37 See Labor Rate NA

Wiremold            V2006               STL COVER CLIP 2000 IVORY EA B $1.36 20.19% $1.09 See Labor Rate NA

Wiremold            V2010A2             
STL ENTRANCE END FITTING 2000 

IVORY
EA B $7.43 20.24% $5.93 See Labor Rate NA

Wiremold            V2010A3             
STL ENTRANCE END FITTING 2000 

IVORY
EA B $17.92 20.19% $14.30 See Labor Rate NA

Wiremold            V2010B              STL BLANK END FITTING 2000 IVORY EA B $1.01 20.53% $0.80 See Labor Rate NA

Wiremold            V2011               STL FLAT ELBOW 2000 IVORY EA B $6.26 20.19% $5.00 See Labor Rate NA

Wiremold            V2015               STL TEE 2000 IVORY EA B $16.38 20.19% $13.07 See Labor Rate NA

Wiremold            V2018C              STL EXT. ELBOW COVER 2000 IVORY EA B $4.93 20.26% $3.93 See Labor Rate NA

Wiremold            V2048               STL SWT & RECPT BOX 2000 IVORY EA B $11.32 20.19% $9.03 See Labor Rate NA

Wiremold            V2048-2             STL SWT & RECPT BOX 2G 2000 EA B $25.93 20.20% $20.69 See Labor Rate NA

Wiremold            V2051H              STL FLUSH PLATE ADAPTER 2000 EA B $11.64 20.19% $9.29 See Labor Rate NA

Wiremold            V2089               STL SIDE REDUCING CONN (FOR 500) EA B $16.52 21.66% $12.94 See Labor Rate NA

Wiremold            V2089E              STL END REDUCING CONN (FOR 500) EA B $5.74 20.19% $4.58 See Labor Rate NA

Wiremold            V20-C2              40IN. CRD END PLGMD 2000 IVORY EA B $110.80 21.68% $86.78 See Labor Rate NA

Wiremold            V20GB12             PLGMD W/SNPCL SGL CRT 2000 EA B $551.08 20.19% $439.82 See Labor Rate NA

Wiremold            V20GB18             PLGMD W/SNPCL SGL CRT 2000 EA B $442.48 21.68% $346.54 See Labor Rate NA

Wiremold            V20GB30             PLGMD W/SNPCL SGL CRT 2000 EA B $433.39 23.17% $332.96 See Labor Rate NA

Wiremold            V20GB306            PLGMD 3FT.SGL CRT 6IN.OC 2000 EA B $50.11 20.20% $39.99 See Labor Rate NA

Wiremold            V20GB506            PLGMD 5FT.SGL CRT 6IN.OC 2000 EA B $75.45 20.19% $60.22 See Labor Rate NA

Wiremold            V20GB512            PLGMD 5FT. SGL CRT 12IN.OC 2000 EA B $54.40 20.19% $43.42 See Labor Rate NA

Wiremold            V20GB606            PLGMD 6FT. SGL CRT 6IN. OC 2000 IV EA B $86.20 20.19% $68.80 See Labor Rate NA

Wiremold            V20GB609            PLGMD 6FT.SGL CRT 9IN.OC 2000 EA B $70.07 20.19% $55.92 See Labor Rate NA

Wiremold            V20GB612            PLGMD 6FT. SGL CRT 12IN.OC 2000 EA B $64.70 20.19% $51.64 See Labor Rate NA

Wiremold            V20GB618            PLGMD 6FT. SGL CRT 18IN.OC 2000 EA B $54.68 20.19% $43.64 See Labor Rate NA

Wiremold            V20GBA12            PLGMD W/SNPCL 2 CRT 2000 IVORY EA B $616.60 21.68% $482.91 See Labor Rate NA
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Wiremold            V20GBA512           PLGMD 5FT. 2 CRT 12IN. OC 2000 IV EA B $66.63 20.18% $53.18 See Labor Rate NA

Wiremold            V20GBA609           PLGMD 6FT. 2 CRT 9IN. OC 2000 EA B $83.48 20.19% $66.63 See Labor Rate NA

Wiremold            V20GBA612           PLGMD 6FT. 2 CRT 12IN. OC 2000 IV EA B $79.10 20.19% $63.13 See Labor Rate NA

Wiremold            V20GBA618           PLGMD 6FT. 2 CRT 18IN. OC 2000 IV EA B $68.77 20.18% $54.89 See Labor Rate NA

Wiremold            V20IG306            PLGMD 3FT. ISOL GRD 6IN.OC 2000 IV EA B $70.85 23.17% $54.43 See Labor Rate NA

Wiremold            V20IG512            PLGMD 5FT.ISOL GRD 12IN.OC 2000 EA B $66.87 21.68% $52.37 See Labor Rate NA

Wiremold            V20IG606            PLGMD 6FT. ISOL GRD 6IN.OC 2000 EA B $107.85 20.19% $86.08 See Labor Rate NA

Wiremold            V2400B              STL RACEWAY BASE 2400 IVORY FT B $1.62 20.19% $1.29 See Labor Rate NA

Wiremold            V2400B-10           STL RACEWAY BASE 10FT. 2400 FT B $1.67 21.65% $1.31 See Labor Rate NA

Wiremold            V2400BC             
STL RACEWAY BASE & COVER 2400 

IVORY
FT B $2.98 20.19% $2.38 See Labor Rate NA

Wiremold            V2400BD             
STL RACEWAY DIVIDED BASE 2400 

IVORY
FT B $2.27 20.34% $1.81 See Labor Rate NA

Wiremold            V2400C              STL RACEWAY COVER 2400 IVORY FT B $1.48 20.19% $1.18 See Labor Rate NA

Wiremold            V2406               CONNECTION COVER 2400 IVORY EA B $1.47 21.85% $1.15 See Labor Rate NA

Wiremold            V2407-2CM           
CM SERIES 106 FRAME DEVICE 

BRACKET
EA B $17.44 25.18% $13.05 See Labor Rate NA

Wiremold            V2407-2TJ           
TRACJACK SERIES 106 FRAME DEV 

BRKT
EA B $17.44 25.18% $13.05 See Labor Rate NA

Wiremold            V2407-3TJ           
TRACJACK SERIES 106 FRAME DEV 

BRKT
EA B $17.44 25.18% $13.05 See Labor Rate NA

Wiremold            V2410A              STL ENTRANCE END FTG 2400 IVORY EA B $6.96 21.69% $5.45 See Labor Rate NA

Wiremold            V2410B              STL BLANK END FITTING 2400 IVORY EA B $1.03 21.88% $0.80 See Labor Rate NA

Wiremold            V2410BD             STL DIVIDED END BLANK 2400 IVORY EA B $1.16 23.19% $0.89 See Labor Rate NA

Wiremold            V2410C              STL ENT. END 1/2 & 3/4 KO 2400 IV EA B $18.01 23.19% $13.83 See Labor Rate NA

Wiremold            V2410D              ENTRANCE END FITTING-IVORY EA B $17.02 23.18% $13.08 See Labor Rate NA

Wiremold            V2410DFO            ENTRANCE END FIBERREADY FITTING EA B $32.41 21.68% $25.38 See Labor Rate NA

Wiremold            V2410FC             V2400 FULL CAP ENTRANCE END FIT EA B $28.77 23.18% $22.10 See Labor Rate NA

Wiremold            V2411D              DIVIDED FLAT ELBOW-IVORY EA B $9.00 21.66% $7.05 See Labor Rate NA

Wiremold            V2411DFO            DIVIDED FLAT FIBERREADY ELBOW EA B $21.06 21.68% $16.49 See Labor Rate NA

Wiremold            V2411FO             FLAT FIBERREADY ELBOW EA B $20.38 21.66% $15.97 See Labor Rate NA

Wiremold            V2411M              STL FLAT ELBOW 2400 IVORY EA B $8.41 23.13% $6.46 See Labor Rate NA

Wiremold            V2415DFO            2IN. FIBERREADY DIVIDED TEE EA B $26.45 23.18% $20.32 See Labor Rate NA

Wiremold            V2415FO             2 IN. FIBERREADY TEE FITTING EA B $25.30 23.16% $19.44 See Labor Rate NA

Wiremold            V2415M              STL TEE 2400 IVORY EA B $12.88 25.16% $9.64 See Labor Rate NA

Wiremold            V2417D              DIVIDED INTERNAL ELBOW-IVORY EA B $8.32 23.20% $6.39 See Labor Rate NA

Wiremold            V2417DFO            DIVIDED INT. FIBERREADY ELBOW EA B $21.53 23.18% $16.54 See Labor Rate NA

Wiremold            V2417FO             INT. FIBERREADY ELBOW EA B $20.44 23.19% $15.70 See Labor Rate NA

Wiremold            V2417M              STL INT. ELBOW 2400 IVORY EA B $7.13 21.70% $5.58 See Labor Rate NA

Wiremold            V2418DFO            DIVIDED EXT. FIBERREADY ELBOW EA B $24.03 23.16% $18.46 See Labor Rate NA

Wiremold            V2418FO             EXT. FIBERREADY ELBOW EA B $23.02 23.18% $17.68 See Labor Rate NA

Wiremold            V2418M              STL EXT. ELBOW 2400 IVORY EA B $12.40 23.17% $9.53 See Labor Rate NA

Wiremold            V2426               
MED BASE LAMP SOCKET 600W 250V 

2400
EA B $17.31 23.19% $13.30 See Labor Rate NA

Wiremold            V2427GA             RECEPT W/PIGTAILS IVORY 15A 125 EA B $23.84 25.15% $17.84 See Labor Rate NA

Wiremold            V2427GT             RECEPT W/PIGTAILS IVORY 20A 125 EA B $26.17 23.18% $20.10 See Labor Rate NA

Wiremold            V2444               STL EXTRA DEEP BOX 2400 IVORY EA B $23.03 23.17% $17.69 See Labor Rate NA

Wiremold            V2444-2             STL EXTRA DEEP DEVICE BOX 2G EA B $23.29 21.70% $18.24 See Labor Rate NA

Wiremold            V2444-2LS           
OVER THE RACEWAY BOX NON-DIV 

2G IV
EA B $27.20 23.16% $20.90 See Labor Rate NA

Wiremold            V2444D              OVER THE RACEWAY BOX 2400 EA B $24.03 23.19% $18.46 See Labor Rate NA

Wiremold            V2444D-2A           
2-GANG DIV OVER RCWY DEV BOX 

IVORY
EA B $41.44 21.69% $32.45 See Labor Rate NA

Wiremold            V2444D-2N           2G DIV DEVICE BOX-IVORY EA B $32.74 21.68% $25.64 See Labor Rate NA

Wiremold            V2448               STL SWITCH & RECEPT BOX 2400 EA B $12.18 21.68% $9.54 See Labor Rate NA

Wiremold            V2448-2             STL SWITCH & RECEPT BOX 2G 2400 EA B $26.11 21.67% $20.45 See Labor Rate NA

Wiremold            V2450               5507 ADAPTER PLATE-IVORY EA B $6.90 23.12% $5.31 See Labor Rate NA

Wiremold            V2451H              STL BACK FEED FITTING 2400 IVORY EA B $13.88 25.16% $10.39 See Labor Rate NA

Wiremold            V2475D              V2400D BRIDGE FITTING 2400/700/500 EA B $71.44 20.19% $57.02 See Labor Rate NA

Wiremold            V2489               STL SIDE REDUCER TO 500 2400 EA B $16.20 23.16% $12.45 See Labor Rate NA

Wiremold            V24DWND             DWND DEV BKT DEC-IVORY EA B $16.67 23.18% $12.81 See Labor Rate NA

Wiremold            V24DWNR             DWND DEV BKT DUP-IVORY EA B $16.67 23.18% $12.81 See Labor Rate NA
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Wiremold            V24GB306            PLGMD 3FT.SGL CRT 6IN.OC 2400 EA B $53.95 20.18% $43.06 See Labor Rate NA

Wiremold            V24GB506            PLGMD 5FT.SGL CRT 6IN.OC 2400 EA B $89.90 20.19% $71.75 See Labor Rate NA

Wiremold            V24GB512            PLGMD 5FT. SGL CRT 12IN.OC 2400 EA B $59.43 20.18% $47.43 See Labor Rate NA

Wiremold            V24GB606            PLGMD 6FT. SGL CRT 6IN. OC 2400 EA B $107.88 20.19% $86.10 See Labor Rate NA

Wiremold            V24GB612            PLGMD 6FT. SGL CRT 12IN.OC 2400 EA B $71.32 20.19% $56.92 See Labor Rate NA

Wiremold            V24GB618            PLGMD 6FT. SGL CRT 18IN.OC 2400 EA B $61.29 21.68% $48.00 See Labor Rate NA

Wiremold            V24GBA512           PLGMD 5FT. 2 CRT 12IN. OC 2400 IV EA B $91.90 21.68% $71.97 See Labor Rate NA

Wiremold            V24GBA612           PLGMD 6FT. 2 CRT 12IN. OC 2400 IV EA B $97.88 21.68% $76.66 See Labor Rate NA

Wiremold            V24GBA618           PLGMD 6FT. 2 CRT 18IN. OC 2400 IV EA B $77.17 21.68% $60.44 See Labor Rate NA

Wiremold            V3000B              STL RACEWAY BASE 3000 IVORY FT B $3.78 20.19% $3.02 See Labor Rate NA

Wiremold            V3000C075           STL COVER 7.5 IN. 3000 IVORY EA B $1.94 23.06% $1.49 See Labor Rate NA

Wiremold            V3000C195           STL COVER 19.5 IN. 3000 IVORY EA B $6.51 23.13% $5.00 See Labor Rate NA

Wiremold            V3000CE             STL RCWY COVER 5 FT. 3000 IVORY FT B $1.97 20.37% $1.57 See Labor Rate NA

Wiremold            V3003               STL SUPPORT CLIP 3000 IVORY EA B $4.37 23.14% $3.36 See Labor Rate NA

Wiremold            V3006E              STL COVER CLIP 3000 IVORY EA B $1.33 21.50% $1.04 See Labor Rate NA

Wiremold            V3010AE             
STL ENTRANCE END FITTING 3000 

IVORY
EA B $12.63 21.65% $9.90 See Labor Rate NA

Wiremold            V3010B              STL BLANK END FITTING 3000 IVORY EA B $3.57 20.09% $2.85 See Labor Rate NA

Wiremold            V3010C              
STL ENTRANCE END FITTING 3000 

IVORY
EA B $15.99 21.69% $12.52 See Labor Rate NA

Wiremold            V3011E              STL 90 D. FLAT ELBOW 3000 IVORY EA B $27.37 21.68% $21.44 See Labor Rate NA

Wiremold            V3014C              
STL WALL BOX CONNECTOR 3000 

IVORY
EA B $13.45 21.67% $10.54 See Labor Rate NA

Wiremold            V3015E              STL TEE 3000 IVORY EA B $41.87 21.68% $32.79 See Labor Rate NA

Wiremold            V3017TCE            
STL INT. CORNER COUPLING 3000 

IVORY
EA B $15.33 21.67% $12.01 See Labor Rate NA

Wiremold            V3018AE             
STL EXT. CORNER COUPLING 3000 

IVORY
EA B $23.38 21.68% $18.31 See Labor Rate NA

Wiremold            V3027AE             STL SINGLE RECEPT PLATE 3000 EA B $11.20 21.68% $8.77 See Labor Rate NA

Wiremold            V3028               STL UTILITY BOX 3000 IVORY EA B $35.00 23.17% $26.89 See Labor Rate NA

Wiremold            V3033JE             STL SINGLE RECEPT PLATE 3000 EA B $11.20 21.68% $8.77 See Labor Rate NA

Wiremold            V3036HE             STL BLANK COVER 3000 IVORY EA B $14.04 25.15% $10.51 See Labor Rate NA

Wiremold            V3040CE             STL SINGLE POLE SWITCH PLATE EA B $11.86 23.18% $9.11 See Labor Rate NA

Wiremold            V3043BE             
STL DUPLEX RECEPT PLATE 3000 

IVORY
EA B $10.36 20.19% $8.27 See Labor Rate NA

Wiremold            V3043GE             STL DUPLEX RECEPT & COVER 3000 EA B $20.90 20.19% $16.68 See Labor Rate NA

Wiremold            V3044-2             
STL EXTRA DEEP SWITCH & RECPT 

IVORY
EA B $40.95 23.17% $31.46 See Labor Rate NA

Wiremold            V3046BE             
STL DUPLEX RECEPT COVER 3000 

IVORY
EA B $10.83 21.70% $8.48 See Labor Rate NA

Wiremold            V3046H-2            STL TAP OFF FITTING 3000 IVORY EA B $10.78 21.68% $8.44 See Labor Rate NA

Wiremold            V3046KD             STL CIRCUIT BREAKER HOUSING EA B $51.05 25.16% $38.21 See Labor Rate NA

Wiremold            V3046KTSQ           STL CIRCUIT BREAKER HOUSING EA B $154.81 25.16% $115.86 See Labor Rate NA

Wiremold            V3046QOU            STL CIRCUIT BREAKER HOUSING EA B $47.94 25.16% $35.88 See Labor Rate NA

Wiremold            V3048R              STL RECT DEVICE PLATE 3000 IVORY EA B $14.72 21.66% $11.53 See Labor Rate NA

Wiremold            V3051LE             STL DEVICE COVER & EXT. ADAPT EA B $16.27 23.16% $12.50 See Labor Rate NA

Wiremold            V4000B-10           STL RACEWAY BASE 10 FT. V4000 FT B $5.96 20.19% $4.76 See Labor Rate NA

Wiremold            V4000C              STL RACEWAY COVER 4000 IVORY FT B $3.43 20.09% $2.74 See Labor Rate NA

Wiremold            V4000C075           STL COVER 7.5 IN. 4000 IVORY EA B $2.63 23.23% $2.02 See Labor Rate NA

Wiremold            V4000C135           STL COVER 13.5 IN. 4000 IVORY EA B $6.51 23.13% $5.00 See Labor Rate NA

Wiremold            V4000C195           STL COVER 19.5 IN. 4000 IVORY EA B $6.43 21.65% $5.04 See Labor Rate NA

Wiremold            V4000C315           STL COVER 31.5 IN. 4000 IVORY EA B $11.08 23.21% $8.51 See Labor Rate NA

Wiremold            V4006               V4000 SEAM CLIP IVORY EA B $1.60 21.50% $1.26 See Labor Rate NA

Wiremold            V4010B              STL BLANK END FITTING 4000 IVORY EA B $8.46 20.19% $6.75 See Labor Rate NA

Wiremold            V4010DFC            V4000 DIVIDED FULL CAP ENT END EA B $32.77 23.17% $25.18 See Labor Rate NA

Wiremold            V4010DFO            FIBERREADY ENTRANCE END FITTING EA B $31.96 20.19% $25.51 See Labor Rate NA

Wiremold            V4011               STL FLAT 90 D. ELBOW 4000 IVORY EA B $32.71 20.18% $26.11 See Labor Rate NA

Wiremold            V4011FO             2IN. RADIUS FLAT ELBOW V4000 EA B $45.03 21.68% $35.27 See Labor Rate NA

Wiremold            V4012TX             STL INT./EXT. 45 D. ELBOW 4000 IV EA B $37.63 21.68% $29.47 See Labor Rate NA

Wiremold            V4014A              STL WALL BOX CONN 4000 IVORY EA B $61.37 21.68% $48.06 See Labor Rate NA

Wiremold            V4015               STL TEE 4000 IVORY EA B $64.94 21.68% $50.86 See Labor Rate NA

Wiremold            V4015D              STL DIVIDED TEE 4000 IVORY EA B $71.57 21.68% $56.05 See Labor Rate NA
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Wiremold            V4015DFO            2IN. RADIUS DIVIDED TEE EA B $91.46 21.68% $71.63 See Labor Rate NA

Wiremold            V4015FO             2 IN. RADIUS TEE EA B $94.64 25.16% $70.83 See Labor Rate NA

Wiremold            V4017               STL INT. ELBOW 4000 IVORY EA B $21.44 20.19% $17.11 See Labor Rate NA

Wiremold            V4017FO             2 IN. RADIUS INT. ELBOW EA B $61.26 21.68% $47.98 See Labor Rate NA

Wiremold            V4017N              STL INV. INT. ELBOW 4000 IVORY EA B $27.02 21.68% $21.16 See Labor Rate NA

Wiremold            V4018               STL EXT. ELBOW 4000 IVORY EA B $47.19 21.69% $36.96 See Labor Rate NA

Wiremold            V4018FO             2 IN. RADIUS EXT. ELBOW EA B $65.78 21.68% $51.52 See Labor Rate NA

Wiremold            V4046H-2            STL TAP OFF FITTING 2G 4000 IVORY EA B $10.20 23.19% $7.83 See Labor Rate NA

Wiremold            V4047-2BBBB         
4-GANG W/FOUR DUPLEX OPENINGS-

IVORY
EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            V4047-2BBFF         4-GANG W/TWO DUPLEX AND TWO EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            V4047-2BBMM         
4-GANG W/TWO DUPLEX AND TWO 2A 

MINI
EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            V4047-2BBSS         
4-GANG W/TWO DUPLEX AND TWO 

SERIES
EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            V4047-2BBTT         
4-GANG W/TWO DUPLEX AND TWO 

TRACJK
EA B $19.91 20.17% $15.89 See Labor Rate NA

Wiremold            V4047-2BBXX         
4-GANG W/TWO DUPLEX OPENINGS-

IVORY
EA B $17.61 20.17% $14.06 See Labor Rate NA

Wiremold            V4047-2RRXX         
4-GANG W/TWO RECTANGULAR 

OPENINGS
EA B $17.61 20.17% $14.06 See Labor Rate NA

Wiremold            V4047-2WWFF         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            V4047-2WWMM         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            V4047-2WWSS         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            V4047-2WWTT         4-GANG W/TWO DUPLEX INSTALLED EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            V4047-2WWXX         
4-GANG W/TWO DUPLEX 

RECEPTACLES INS
EA B $34.07 20.18% $27.19 See Labor Rate NA

Wiremold            V4047AX             2-GANG SINGLE ROUND OPENING- EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            V4047BB             
2-GANG W/TWO DUPLEX OPENINGS-

IVORY
EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            V4047BF             
2-GANG DUPLEX AND MOD 

FURNITURE-IV
EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            V4047BM             2-GANG DUPLEX AND 2A MINI ADAPT EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            V4047BS             2-GANG DUPLEX AND SERIES II MINI EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            V4047BT             2-GANG DUPLEX AND TRACJACK MINI EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            V4047BX             2-GANG DUPLEX RECEPTACLE-IVORY EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            V4047C-1            ONE GANG DEVICE PLATE-IVORY EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            V4047C-2            2-GANG DEVICE PLATE-IVORY EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            V4047JX             2-GANG SINGLE ROUND OPENING- EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            V4047RF             
2-GANG RECTANGLE OPENING AND 

MOD
EA B $13.71 20.22% $10.94 See Labor Rate NA

Wiremold            V4047RX             2-GANG RECTANGLE OPENING-IVORY EA B $10.17 20.22% $8.11 See Labor Rate NA

Wiremold            V4047WF             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            V4047WM             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            V4047WS             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            V4047WT             2-GANG W/ONE DUPLEX INSTALLED EA B $20.80 20.19% $16.60 See Labor Rate NA

Wiremold            V4047WX             
2-GANG W/ONE DUPLEX 

RECEPTACLE INST
EA B $17.26 20.19% $13.78 See Labor Rate NA

Wiremold            V4050               NM DEVICE MOUNTING BRACKET EA B $15.59 20.21% $12.44 See Labor Rate NA

Wiremold            V4074A              STL TAKE-OFF CONN 4000 IVORY EA B $99.34 25.16% $74.35 See Labor Rate NA

Wiremold            V4075D              V4000 BRIDGE FITTING OVER 4000 EA B $86.17 20.19% $68.77 See Labor Rate NA

Wiremold            V4075DA             V4000 BRIDGE FITTING 2400/700/500 EA B $86.17 20.19% $68.77 See Labor Rate NA

Wiremold            V4086A              STL PANEL CONN 4000 IVORY EA B $29.90 21.68% $23.42 See Labor Rate NA

Wiremold            V4089               
STL REDUCING CONNECTOR 2400 

IVORY
EA B $24.98 23.17% $19.19 See Labor Rate NA

Wiremold            V500                STL RACEWAY 500 IVORY FT B $1.44 20.19% $1.15 See Labor Rate NA

Wiremold            V500-5              STL RACEWAY 5 FT. V500 IVORY FT B $1.95 23.22% $1.50 See Labor Rate NA

Wiremold            V504                STL STRAP 500 IVORY EA B $0.38 20.19% $0.30 See Labor Rate NA

Wiremold            V506                STL CONN COVER 500 IVORY EA B $0.54 20.19% $0.43 See Labor Rate NA

Wiremold            V511                STL FLAT 90 D. ELBOW 500 IVORY EA B $2.06 20.19% $1.64 See Labor Rate NA

Wiremold            V512                STL FLAT 45 D. ELBOW 500 IVORY EA B $6.66 21.65% $5.22 See Labor Rate NA

Wiremold            V517                STL INT. ELBOW 500 IVORY EA B $2.59 20.32% $2.06 See Labor Rate NA
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Wiremold            V518                STL EXT. ELBOW 500 IVORY EA B $2.39 20.34% $1.90 See Labor Rate NA

Wiremold            V5700F              STL FLEX SECTION IVORY EA B $24.99 20.20% $19.94 See Labor Rate NA

Wiremold            V5703               STL SUPPORT CLIP IVORY EA B $0.57 19.58% $0.46 See Labor Rate NA

Wiremold            V5711LHA            INTERNAL 90 DEG TWISTED LEFT EA B $5.46 20.19% $4.36 See Labor Rate NA

Wiremold            V5711RHA            
INTERNAL 90 DEG TWISTED RIGHT 

HAND
EA B $5.46 20.19% $4.36 See Labor Rate NA

Wiremold            V5715               STL TEE IVORY EA B $4.99 20.26% $3.98 See Labor Rate NA

Wiremold            V5719               STL CORNER BOX 2 1/2 IN. DEEP EA B $19.49 21.67% $15.27 See Labor Rate NA

Wiremold            V57240              STL SGL POLE SWITCH & BOX IVORY EA B $17.33 21.70% $13.57 See Labor Rate NA

Wiremold            V57242              STL UTILITY BOX IVORY EA B $11.62 21.69% $9.10 See Labor Rate NA

Wiremold            V57243G             STL DUPLEX RECEPT & BOX IVORY EA B $20.51 21.70% $16.06 See Labor Rate NA

Wiremold            V5731               STL BLANK COVER IVORY EA B $5.66 23.14% $4.35 See Labor Rate NA

Wiremold            V5733               STL OUTLET BOX IVORY EA B $16.58 23.17% $12.74 See Labor Rate NA

Wiremold            V5735               STL DISTRIBUTION BOX IVORY EA B $17.10 23.16% $13.14 See Labor Rate NA

Wiremold            V5736               STL BLANK COVER IVORY EA B $6.14 21.66% $4.81 See Labor Rate NA

Wiremold            V5737               STL EXT. BOX OPEN BASE IVORY EA B $14.33 20.17% $11.44 See Labor Rate NA

Wiremold            V5737A              STL EXT. BOX OPEN BASE IVORY EA B $14.65 20.21% $11.69 See Labor Rate NA

Wiremold            V5738               STL FIX BOX SOLID BASE IVORY EA B $13.35 20.22% $10.65 See Labor Rate NA

Wiremold            V5738A              STL FIX BOX SOLID BASE IVORY EA B $13.59 20.16% $10.85 See Labor Rate NA

Wiremold            V5738AF             STL ROUND FAN BOX IVORY EA B $15.80 20.19% $12.61 See Labor Rate NA

Wiremold            V5739               STL FIX BOX SOLID BASE IVORY EA B $16.04 20.19% $12.80 See Labor Rate NA

Wiremold            V5739A              STL EXT. BOX OPEN BASE IVORY EA B $17.98 21.66% $14.09 See Labor Rate NA

Wiremold            V5741               STL DEVICE BOX IVORY EA B $9.45 20.23% $7.54 See Labor Rate NA

Wiremold            V5744               STL EXTRA DEEP DEV BOX IVORY EA B $21.38 20.19% $17.06 See Labor Rate NA

Wiremold            V5744-2             STL EXTRA DEEP DEV BOX 2G IVORY EA B $26.89 20.18% $21.46 See Labor Rate NA

Wiremold            V5744-3             STL EXTRA DEEP DEV BOX 3G IVORY EA B $47.33 21.68% $37.07 See Labor Rate NA

Wiremold            V5744S              STL DEEP DEV BOX IVORY EA B $20.20 20.19% $16.12 See Labor Rate NA

Wiremold            V5744S-2            STL DEEP DEV BOX 2G IVORY EA B $23.81 20.20% $19.00 See Labor Rate NA

Wiremold            V5744S-3            STL DEEP DEV BOX 3G IVORY EA B $47.33 23.17% $36.36 See Labor Rate NA

Wiremold            V5745               STL COMB DEV BOX IVORY EA B $9.13 20.15% $7.29 See Labor Rate NA

Wiremold            V5747               STL SHALLOW DEVICE BOX IVORY EA B $7.42 20.19% $5.92 See Labor Rate NA

Wiremold            V5747-2             STL SHALLOW DEVICE BOX 2G IVORY EA B $14.42 20.19% $11.51 See Labor Rate NA

Wiremold            V5747-3             STL SHALLOW DEV BOX 3G IVORY EA B $42.26 21.69% $33.09 See Labor Rate NA

Wiremold            V5748               STL DEVICE BOX IVORY EA B $8.99 20.15% $7.18 See Labor Rate NA

Wiremold            V5748-2             STL DEVICE BOX 2G IVORY EA B $16.19 20.17% $12.92 See Labor Rate NA

Wiremold            V5748-3             STL DEVICE BOX 3G IVORY EA B $40.17 20.20% $32.06 See Labor Rate NA

Wiremold            V5748-4             STL DEVICE BOX 4G IVORY EA B $68.35 21.68% $53.53 See Labor Rate NA

Wiremold            V5748-5             STL DEVICE BOX 5G IVORY EA B $123.83 23.17% $95.14 See Labor Rate NA

Wiremold            V5748-6             STL DEVICE BOX 6G IVORY EA B $130.22 23.17% $100.04 See Labor Rate NA

Wiremold            V5748S              STL SHALLOW DEV BOX IVORY EA B $7.76 20.19% $6.19 See Labor Rate NA

Wiremold            V5751               STL FLUSH EXT. IVORY EA B $8.03 20.23% $6.41 See Labor Rate NA

Wiremold            V5751-2             STL FLUSH EXT. 2G IVORY EA B $15.69 20.17% $12.53 See Labor Rate NA

Wiremold            V5751-3             STL FLUSH EXT. 3G IVORY EA B $41.67 21.69% $32.63 See Labor Rate NA

Wiremold            V5751A              STL EXT. BOX ADAPTER IVORY EA B $9.90 21.67% $7.76 See Labor Rate NA

Wiremold            V5752               STL ALARM DEV BOX 2G IVORY EA B $15.98 23.20% $12.27 See Labor Rate NA

Wiremold            V5753               STL EXTRA DEEP DEV BOX 2G IVORY EA B $29.84 23.18% $22.92 See Labor Rate NA

Wiremold            V5760               STL BLANK EXT. BOX IVORY EA B $9.95 23.16% $7.65 See Labor Rate NA

Wiremold            V5783               STL ELBOW BOX CONNECTOR IVORY EA B $13.97 23.16% $10.74 See Labor Rate NA

Wiremold            V5784               
STL ELBOW CONDUIT CONNECTOR 

IVORY
EA B $13.97 23.16% $10.74 See Labor Rate NA

Wiremold            V5785               STL COMBO CONNECTOR IVORY EA B $4.46 20.19% $3.56 See Labor Rate NA

Wiremold            V5786               
STL ADJUST OFFSET CONNECTOR 

IVORY
EA B $12.20 20.19% $9.74 See Labor Rate NA

Wiremold            V6000B-10           STL RACEWAY BASE 10FT. 6000 FT B $11.70 20.19% $9.34 See Labor Rate NA

Wiremold            V6000C              STL RACEWAY COVER 6000 IVORY FT B $3.99 20.10% $3.19 See Labor Rate NA

Wiremold            V6006               STL COVER CLIP 6000 IVORY EA B $10.77 21.71% $8.43 See Labor Rate NA

Wiremold            V6007C-1            STL DEVICE PLATE 6000 IVORY EA B $11.30 20.19% $9.02 See Labor Rate NA

Wiremold            V6007C-2            STL DEVICE PLATE 2G 6000 IVORY EA B $13.89 21.67% $10.88 See Labor Rate NA

Wiremold            V6010B              STL BLANK END FITTING 6000 IVORY EA B $11.98 20.19% $9.56 See Labor Rate NA

Wiremold            V6011TX             STL COMB FLAT ELBOW 6000 IVORY EA B $50.04 21.68% $39.19 See Labor Rate NA

Wiremold            V6012TX             STL INT./EXT. 45 D. ELBOW 4000 IV EA B $50.82 23.18% $39.04 See Labor Rate NA

Wiremold            V6014A              STL CONNECTOR FITTING 6000 IVORY EA B $83.55 21.69% $65.43 See Labor Rate NA
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Wiremold            V6017TX             STL COMB INT./EXT. ELBOW 6000 EA B $48.98 21.68% $38.36 See Labor Rate NA

Wiremold            V6046KD             STL CIRCUIT BREAKER HOUSING EA B $106.46 23.17% $81.79 See Labor Rate NA

Wiremold            V6074               
STL TAKE-OFF CONNECTOR 6000 

IVORY
EA B $119.76 25.17% $89.62 See Labor Rate NA

Wiremold            V6074A              
STL TAKE-OFF CONNECTOR 6000 

IVORY
EA B $119.76 25.17% $89.62 See Labor Rate NA

Wiremold            V6086               STL PANEL CONNECTOR 6000 IVORY EA B $21.53 21.69% $16.86 See Labor Rate NA

Wiremold            V700                STL RACEWAY 700 IVORY FT B $1.62 20.19% $1.29 See Labor Rate NA

Wiremold            V700-5              STL RACEWAY 5 FT. V700 IVORY FT B $2.34 25.25% $1.75 See Labor Rate NA

Wiremold            V704                STL STRAP 700 IVORY EA B $0.59 20.78% $0.47 See Labor Rate NA

Wiremold            V706                STL CONNECTION COVER 700 IVORY EA B $0.65 21.80% $0.51 See Labor Rate NA

Wiremold            V711                STL FLAT 90 D. ELBOW 700 IVORY EA B $2.19 20.03% $1.75 See Labor Rate NA

Wiremold            V712                STL FLAT 45 D. ELBOW 700 IVORY EA B $8.66 23.16% $6.65 See Labor Rate NA

Wiremold            V717                STL INT. ELBOW 700 IVORY EA B $2.98 20.19% $2.38 See Labor Rate NA

Wiremold            V718                STL EXT. ELBOW 700 IVORY EA B $2.60 20.19% $2.08 See Labor Rate NA

Wiremold            VEL66234524         EXTENSION LG RD ANOD X 24IN EA B $349.04 20.19% $278.57 See Labor Rate NA

Wiremold            VES66234524         EXTENSION SM RD ANOD X 24IN EA B $300.15 20.19% $239.55 See Labor Rate NA

Wiremold            VL662345            VISTA LG RD ANOD W/(3) GRAY DUPS EA B $1,093.28 20.19% $872.55 See Labor Rate NA

Wiremold            VL662345FF          VISTA LG35D ANOD FF W/ANOD EA B $896.67 20.19% $715.63 See Labor Rate NA

Wiremold            VLCP662345          VISTA CP RD ENDS ANOD 60IN DOOR EA B $1,241.56 20.19% $990.89 See Labor Rate NA

Wiremold            VLP5662345          VISTA PT5 LG RD ENDS ANOD 36IN EA B $1,012.29 20.19% $807.91 See Labor Rate NA

Wiremold            VLWAP               VISTA LG WIRELESS ACCESS PT EA B $935.21 20.19% $746.39 See Labor Rate NA

Wiremold            VS662345            VISTA SM RD ANOD W/(2) GRAY DUPS EA B $872.78 20.19% $696.57 See Labor Rate NA

Wiremold            VS662345FF          VISTA SM RD ANOD FF W/ANOD EA B $730.58 20.19% $583.08 See Labor Rate NA

Wiremold            VSP5662345          VISTA PT5 SM RD ENDS ANOD 36IN EA B $837.40 20.19% $668.33 See Labor Rate NA

Wiremold            W30/W30G            
W30 AND W30G PACKED 24 PCS TO A 

CTN
EA B $2.30 20.19% $1.84 See Labor Rate NA

Wiremold            WAPBRKT             
WIRELESS ACCESS POINT MOUNTING 

BKT
EA B $135.91 20.19% $108.47 See Labor Rate NA

Wiremold            WAPE10-1200KIT      
ENCLOSURE,CEILING,WIRELESS,12X1

4X10
EA B $395.04 20.19% $315.28 See Labor Rate NA

Wiremold            WAPE10-1232KIT      
ENCLOSURE,CEILING,WIRELESS,12X1

4X10
EA B $391.86 20.19% $312.74 See Labor Rate NA

Wiremold            WAPE10-1242KIT      
ENCLOSURE,CEILING,WIRELESS,12X1

4X10
EA B $391.86 20.19% $312.74 See Labor Rate NA

Wiremold            WAPE10-BLKIT        
ENCLOSURE,CEILING,WIRELESS,12X1

4X10
EA B $367.31 20.19% $293.15 See Labor Rate NA

Wiremold            WAPE10-DOME         ENCLOSURE,CEILING,WIRELESS,DOM EA B $500.01 20.19% $399.06 See Labor Rate NA

Wiremold            WAPE10-UNIKIT       ENCL,WIRELESS,14.5WX12LX10D, EA B $395.04 20.19% $315.28 See Labor Rate NA

Wiremold            WAPE5-1200KIT       
WIRELESS ENCL,14.5WX12LX5D, 

W/CISCO
EA B $387.17 20.19% $309.00 See Labor Rate NA

Wiremold            WAPE5-1232KIT       
WIRELESS ENCL,14.5WX12LX5D, 

W/CISCO
EA B $409.83 20.19% $327.08 See Labor Rate NA

Wiremold            WAPE5-1242KIT       
WIRELESS ENCL,14.5WX12LX5D, 

W/CISCO
EA B $409.83 20.19% $327.08 See Labor Rate NA

Wiremold            WAPE5-BLKIT         
WIRELESS ENCL,14.5WX12LX5D, 

W/BLANK
EA B $384.80 20.19% $307.11 See Labor Rate NA

Wiremold            WAPE5-UNIKIT        KIT,WIRELESS ENCL,14.5WX12HX5D EA B $393.22 20.19% $313.83 See Labor Rate NA

Wiremold            WAPENCL             
WIRELESS CEILING ENCLOSURE 

12X12X04
EA B $226.53 20.19% $180.79 See Labor Rate NA

Wiremold            WAPENCL-24-24-4     
WIRELESS CEILING ENCLOSURE 

24X24X04
EA B $289.63 20.19% $231.15 See Labor Rate NA

Wiremold            WE-S                WM SPRAY ENAMEL BUFF EA B $23.20 21.69% $18.17 See Labor Rate NA

Wiremold            WH2006              STL COVER CLIP 2000 WHITE EA B $1.28 20.19% $1.02 See Labor Rate NA

Wiremold            WH2010A2            
STL ENTRANCE END FITTING 2000 

WHITE
EA B $7.43 20.24% $5.93 See Labor Rate NA

Wiremold            WH2010B             STL BLANK END FITTING 2000 WHITE EA B $1.01 20.53% $0.80 See Labor Rate NA

Wiremold            WH2011              STL FLAT ELBOW 2000 WHITE EA B $6.26 20.19% $5.00 See Labor Rate NA

Wiremold            WH2018C             STL EXT. ELBOW COVER 2000 WHITE EA B $4.93 20.26% $3.93 See Labor Rate NA

Wiremold            WH2048              STL SWT & RECPT BOX 2000 WHITE EA B $11.32 20.19% $9.03 See Labor Rate NA

Wiremold            WH2051H             
STL FLUSH PLATE ADAPTER 2000 

WHITE
EA B $11.64 20.19% $9.29 See Labor Rate NA
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Wiremold            WH20GB306           
PLGMD 3FT.SGL CRT 6IN.OC 2000 

WHITE
EA B $50.11 20.20% $39.99 See Labor Rate NA

Wiremold            WH20GB506           
PLGMD 5FT.SGL CRT 6IN.OC 2000 

WHITE
EA B $75.45 20.19% $60.22 See Labor Rate NA

Wiremold            WH20GB512           PLGMD 5FT. SGL CRT 12IN.OC 2000 EA B $54.40 20.19% $43.42 See Labor Rate NA

Wiremold            WH20GB606           PLGMD 6FT. SGL CRT 6IN. OC 2000 EA B $86.20 20.19% $68.80 See Labor Rate NA

Wiremold            WH20GB612           PLGMD 6FT. SGL CRT 12IN.OC 2000 EA B $64.70 20.19% $51.64 See Labor Rate NA

Wiremold            WHWE-S              WM SPRAY ENAMEL WHITE EA B $23.20 21.69% $18.17 See Labor Rate NA

Wiremold            WMFB1DRB            1-GANG 15A DUPLEX BRASS EA B $62.79 20.20% $50.11 See Labor Rate NA

Wiremold            WMFB1DRN            1-GANG 15A DUPLEX NICKEL EA B $73.62 20.19% $58.76 See Labor Rate NA

Wiremold            WMFB1KS2B           1-GANG 2 KEYSTONE PORTS BRASS EA B $56.29 20.20% $44.92 See Labor Rate NA

Wiremold            WMFB1KS2N           1-GANG 2 KEYSTONE PORTS NICKEL EA B $69.27 20.18% $55.29 See Labor Rate NA

Wiremold            WMFB1KS4B           1-GANG 4 KEYSTONE PORTS BRASS EA B $62.79 20.20% $50.11 See Labor Rate NA

Wiremold            WMFB1KS4N           1-GANG 4 KEYSTONE PORTS NICKEL EA B $75.78 20.19% $60.48 See Labor Rate NA

Wiremold            WMFB1SRB            1-GANG SINGLE REC BRASS EA B $54.12 20.19% $43.19 See Labor Rate NA

Wiremold            WMFB1SRKS1B         
1-GANG SINGLE REC & 1 KEY PORT 

BRAS
EA B $75.78 20.19% $60.48 See Labor Rate NA

Wiremold            WMFB1SRKS1N         
1-GANG SINGLE REC & 1 KEY PORT 

NCKL
EA B $86.61 20.19% $69.13 See Labor Rate NA

Wiremold            WMFB1SRN            1-GANG SINGLE REC NICKEL EA B $67.12 20.19% $53.57 See Labor Rate NA

Wiremold            WMFB2DR2B           2-GANG 2-15A DUP BRASS EA B $112.59 20.19% $89.85 See Labor Rate NA

Wiremold            WMFB2DR2N           2-GANG 2-15A DUP NICKEL EA B $127.74 20.19% $101.95 See Labor Rate NA

Wiremold            WMFB2DRKS4B         2-GANG 15A DUP & 4 KEY PORTS EA B $114.75 20.19% $91.59 See Labor Rate NA

Wiremold            WMFB2DRKS4N         
2-GANG 15A DUP & 4 KEY PORTS 

NICKEL
EA B $129.91 20.19% $103.68 See Labor Rate NA

Wiremold            WMFB2KS8B           2-GANG TWO 4 PORT OPENINGS EA B $114.75 20.19% $91.59 See Labor Rate NA

Wiremold            WMFB2KS8N           
2-GANG TWO 4 PORT OPENINGS 

NICKEL
EA B $129.91 20.19% $103.68 See Labor Rate NA

Wiremold            WPACR-1G            PK PRESET POWER KIT LESS RECEPT EA B $47.58 23.17% $36.55 See Labor Rate NA

Wiremold            WPACR-2G            DBL DUPLEX KIT W/15A RCPT 2IN PK EA B $64.59 23.17% $49.62 See Labor Rate NA

Wiremold            WPACR-3G            DBL DUPLEX KIT W/20A RCPT EA B $75.02 23.18% $57.63 See Labor Rate NA

Wiremold            WSA00-4             OPEN ARCH DEVICE MOUNT BRKT IV EA B $30.70 25.16% $22.98 See Labor Rate NA

Wiremold            WSA00-4WH           OPEN ARCH DEVICE MOUNT BRKT EA B $30.70 25.16% $22.98 See Labor Rate NA

Wiremold            WSA07-4A            DEVICE MOUNTING BRACKET IVORY EA B $31.15 25.16% $23.31 See Labor Rate NA

Wiremold            WSA07-4AWH          DEVICE MOUNTING BRACKET WHITE EA B $31.15 25.16% $23.31 See Labor Rate NA

Wiremold            WSA42-4             FOUR GANG IN WALL BOX EA B $60.97 23.18% $46.84 See Labor Rate NA

Wiremold            WSA86               WALLSOURCE BACKFEED KIT EA B $5.36 23.18% $4.12 See Labor Rate NA

Wiremold            WSB07-2A            DEVICE MOUNTING BRACKET IVORY EA B $14.05 23.19% $10.79 See Labor Rate NA

Wiremold            WSB07-2AWH          DEVICE MOUNTING BRACKET WHITE EA B $13.42 21.69% $10.51 See Labor Rate NA

Wiremold            WSB42-2             TWO GANG IN WALL BOX EA B $34.06 23.17% $26.17 See Labor Rate NA

Wiremold            WSC07-6A            SIX GANG DEVICE MNTG BRKT EA B $34.74 23.18% $26.69 See Labor Rate NA

Wiremold            WSC07-6AWH          SIX GANG DEVICE MNTG BRKT WHITE EA B $34.74 23.18% $26.69 See Labor Rate NA

Wiremold            WSC42-6             SIX GANG MULTISERVICE IN WALL EA B $76.04 25.16% $56.91 See Labor Rate NA

Wiremold            WTB-2-AB            RFB4-4BB BRKT W/ONE 2A MINI BZ EA B $18.00 23.17% $13.83 See Labor Rate NA

Wiremold            WTB-2-RT            RFB4-4BB BRKT W/ONE ORT BEZEL EA B $16.65 23.18% $12.79 See Labor Rate NA

Wiremold            YL1200-50           NM FLEX PANCAKE 50FT. 1200 FT B $2.22 25.21% $1.66 See Labor Rate NA

Wiremold            YL1400-50           NM FLEX PANCAKE 50FT. 1400 FT B $3.25 21.58% $2.55 See Labor Rate NA

Wiremold            YL1600-25           NM FLEX PANCAKE 25FT. 1600 FT B $4.12 21.71% $3.23 See Labor Rate NA

Wiremold            ZA120T              ZONESENTINEL 90 120/240V 1PH EA B $1,038.92 25.16% $777.50 See Labor Rate NA

Wiremold            ZA120Y              ZONESENTINEL 90 120/208V EA B $1,252.53 25.16% $937.36 See Labor Rate NA

Wiremold            ZA277Y              ZONESENTINEL 90 277/480V EA B $1,407.88 25.16% $1,053.62 See Labor Rate NA

Wiremold            ZB120T              ZONEMASTER 180 120/240V 1PH EA B $2,192.54 25.16% $1,640.84 See Labor Rate NA

Wiremold            ZB120Y              ZONEMASTER 180 120/208V EA B $2,688.61 25.16% $2,012.08 See Labor Rate NA

Wiremold            ZB277Y              ZONEMASTER 180 277/480V EA B $3,025.91 25.16% $2,264.51 See Labor Rate NA

Wiremold            ZBM120T             ZONEMASTER 180 PE 120/240V 1PH EA B $2,450.49 25.16% $1,833.88 See Labor Rate NA

Wiremold            ZBM120Y             ZONEMASTER 180 PE 120/208V EA B $2,981.78 25.16% $2,231.48 See Labor Rate NA

Wiremold            ZBM277Y             ZONEMASTER 180 PE 277/480V EA B $3,349.76 25.16% $2,506.87 See Labor Rate NA

Wiremold            ZC120T              ZONEMASTER 300 120/240V 1PH EA B $4,592.58 25.16% $3,436.96 See Labor Rate NA

Wiremold            ZC120Y              ZONEMASTER 300 120/208V EA B $5,417.87 25.16% $4,054.59 See Labor Rate NA

Wiremold            ZC277Y              ZONEMASTER 300 277/480V EA B $6,243.19 25.16% $4,672.23 See Labor Rate NA

Wiremold            ZCM120T             ZONEMASTER 300 PE 120/240V 1PH EA B $5,029.50 25.16% $3,763.94 See Labor Rate NA

Wiremold            ZCM120Y             ZONEMASTER 300 PE 120/208V EA B $5,932.48 25.16% $4,439.70 See Labor Rate NA
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Wiremold            ZCM277Y             ZONEMASTER 300 PE 277/480V EA B $6,835.46 25.16% $5,115.47 See Labor Rate NA

Wiremold            ZE120T              ZONEMASTER 450 120/240V 1PH EA B $8,787.06 25.16% $6,575.99 See Labor Rate NA

Wiremold            ZE120Y              ZONEMASTER 450 120/208V EA B $8,787.06 25.16% $6,575.99 See Labor Rate NA

Wiremold            ZE277Y              ZONEMASTER 450 277/480V EA B $8,787.06 25.16% $6,575.99 See Labor Rate NA

Wiremold            ZHRMU               HW SRG ZM REMOTE MONITOR EA B $553.43 25.16% $414.18 See Labor Rate NA

Wiremold            ZHRMU250            HW SRG ZM 250FT. CABLE FOR RMU EA B $69.44 25.16% $51.97 See Labor Rate NA

Wiremold            ZM120LG             ZM RPL MODULE L-G FOR ZE ZC-D EA B $631.12 25.16% $472.31 See Labor Rate NA

Wiremold            ZM120LN             ZM RPL MODULE L-N FOR ZE ZC & EA B $631.12 25.16% $472.31 See Labor Rate NA

Wiremold            ZM277LG             ZM RPL MODULE L-G FOR ZE ZC & EA B $767.04 25.16% $574.03 See Labor Rate NA

Wiremold            ZM277LN             ZM RPL MODULE L-N FOR ZE ZC & EA B $864.14 25.16% $646.69 See Labor Rate NA

Wiremold            ZMNG                ZM RPL MODULE N-G FOR ZCM & ZC EA B $631.12 25.16% $472.31 See Labor Rate NA

Wiremold            ZMNG16147           ZM RPL MODULE EA B $375.20 25.16% $280.79 See Labor Rate NA

Wiremold            ZS120               ZM RPL MODULE FOR ZBM & ZB & ZA EA B $602.58 25.16% $450.96 See Labor Rate NA

Wiremold            ZS277               ZM RPL MODULE FOR ZBM & ZB & ZA EA B $640.24 25.16% $479.14 See Labor Rate NA

Wiremold            ZSA120TNG           ZM RPL MODULE N-G FOR ZA120T EA B $320.13 25.16% $239.58 See Labor Rate NA

Wiremold            ZSA120YNG           ZM RPL MODULE N-G FOR ZA120Y EA B $527.27 25.16% $394.59 See Labor Rate NA

Wiremold            ZSA277YNG           ZM RPL MODULE N-G FOR ZA277Y EA B $621.41 25.16% $465.05 See Labor Rate NA

Wiremold            ZSBNG               ZM RPL MODULE N-G FOR ZBM & ZB EA B $631.12 25.16% $472.31 See Labor Rate NA
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Manufacturer Part/Model Number  Description 
Unit of Measure                 

Per Hour
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Category or  Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

 NYS

One-Time 

Installation 

Cost Per  Hour

NYS

Maintence Cost Per  

Hour

Regular Hourly Rate   

NYS Prevailing Rate Electrician Regular Hourly Rate Albany County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Allegany County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 105.08$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Broome County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 103.10$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Cattaraugus County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 101.64$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Cayuga County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 99.25$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Chautauqua County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 103.56$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Chemung County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 105.08$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Chenango County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 103.10$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Clinton County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.67$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Columbia County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Cortland County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.07$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Delaware County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 112.35$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Dutchess County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 112.35$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Erie County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.04$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Essex County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.67$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Franklin County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.67$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Fulton County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Genesee County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.04$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Greene County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 112.35$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Hamilton County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Herkimer County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.07$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Jefferson County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.67$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Lewis County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.67$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Livingston County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.06$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Madison County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.07$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Monroe County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.06$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Montgomery County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Niagara County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 101.77$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Oneida County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.07$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Onondaga County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.07$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Ontario County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.06$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Orange County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 117.20$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Orleans County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 101.77$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Oswego County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.07$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Otsego County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Putnam County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 117.20$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Rensselaer County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Rockland County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 117.20$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Saratoga County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Schenectady County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Schoharie County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Schuyler County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 105.08$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Seneca County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 99.25$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate St. Lawrence County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.67$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Steuben County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 105.08$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Sullivan County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 112.35$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Tioga County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 103.10$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Tompkins County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 99.51$ NA
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NYS Prevailing Rate Electrician Regular Hourly Rate Ulster County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 112.35$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Warren County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Washington County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 107.34$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Wayne County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 100.06$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Westchester County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 144.55$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Wyoming County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 104.04$ NA

NYS Prevailing Rate Electrician Regular Hourly Rate Yates County  M-F 8 AM - 5 PM Lot 3 Cat A & B NA NA NA 99.25$ NA

Overtime Hourly Rate  

NYS Prevailing Rate Electrician Overtime Hourly Rate Albany County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Allegany County Overtime Lot 3 Cat A & B NA NA NA 125.79$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Broome County Overtime Lot 3 Cat A & B NA NA NA 125.08$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Cattaraugus County Overtime Lot 3 Cat A & B NA NA NA 123.13$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Cayuga County Overtime Lot 3 Cat A & B NA NA NA 120.77$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Chautauqua County Overtime Lot 3 Cat A & B NA NA NA 126.07$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Chemung County Overtime Lot 3 Cat A & B NA NA NA 125.79$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Chenango County Overtime Lot 3 Cat A & B NA NA NA 125.08$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Clinton County Overtime Lot 3 Cat A & B NA NA NA 121.55$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Columbia County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Cortland County Overtime Lot 3 Cat A & B NA NA NA 127.12$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Delaware County Overtime Lot 3 Cat A & B NA NA NA 145.16$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Dutchess County Overtime Lot 3 Cat A & B NA NA NA 145.16$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Erie County Overtime Lot 3 Cat A & B NA NA NA 125.37$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Essex County Overtime Lot 3 Cat A & B NA NA NA 121.55$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Franklin County Overtime Lot 3 Cat A & B NA NA NA 121.55$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Fulton County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Genesee County Overtime Lot 3 Cat A & B NA NA NA 125.37$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Greene County Overtime Lot 3 Cat A & B NA NA NA 145.16$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Hamilton County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Herkimer County Overtime Lot 3 Cat A & B NA NA NA 127.12$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Jefferson County Overtime Lot 3 Cat A & B NA NA NA 121.55$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Lewis County Overtime Lot 3 Cat A & B NA NA NA 121.55$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Livingston County Overtime Lot 3 Cat A & B NA NA NA 121.18$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Madison County Overtime Lot 3 Cat A & B NA NA NA 127.12$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Monroe County Overtime Lot 3 Cat A & B NA NA NA 121.18$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Montgomery County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Niagara County Overtime Lot 3 Cat A & B NA NA NA 123.22$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Oneida County Overtime Lot 3 Cat A & B NA NA NA 127.12$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Onondaga County Overtime Lot 3 Cat A & B NA NA NA 127.12$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Ontario County Overtime Lot 3 Cat A & B NA NA NA 121.18$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Orange County Overtime Lot 3 Cat A & B NA NA NA 155.11$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Orleans County Overtime Lot 3 Cat A & B NA NA NA 123.22$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Oswego County Overtime Lot 3 Cat A & B NA NA NA 127.12$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Otsego County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Putnam County Overtime Lot 3 Cat A & B NA NA NA 155.11$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Rensselaer County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Rockland County Overtime Lot 3 Cat A & B NA NA NA 155.11$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Saratoga County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Schenectady County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Schoharie County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA
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NYS Prevailing Rate Electrician Overtime Hourly Rate Schuyler County Overtime Lot 3 Cat A & B NA NA NA 125.79$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Seneca County Overtime Lot 3 Cat A & B NA NA NA 120.77$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate St. Lawrence County Overtime Lot 3 Cat A & B NA NA NA 121.55$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Steuben County Overtime Lot 3 Cat A & B NA NA NA 125.79$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Sullivan County Overtime Lot 3 Cat A & B NA NA NA 145.16$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Tioga County Overtime Lot 3 Cat A & B NA NA NA 125.08$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Tompkins County Overtime Lot 3 Cat A & B NA NA NA 122.37$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Ulster County Overtime Lot 3 Cat A & B NA NA NA 145.16$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Warren County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Washington County Overtime Lot 3 Cat A & B NA NA NA 129.74$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Wayne County Overtime Lot 3 Cat A & B NA NA NA 121.18$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Westchester County Overtime Lot 3 Cat A & B NA NA NA 183.05$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Wyoming County Overtime Lot 3 Cat A & B NA NA NA 125.37$ NA

NYS Prevailing Rate Electrician Overtime Hourly Rate Yates County Overtime Lot 3 Cat A & B NA NA NA 120.77$ NA
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Double Time Hourly Rate  

NYS Prevailing Rate Electrician Double Time Hourly Rate Albany County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Allegany County Holiday Overtime Lot 3 Cat A & B NA NA NA 154.61$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Broome County Holiday Overtime Lot 3 Cat A & B NA NA NA 155.05$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Cattaraugus County Holiday Overtime Lot 3 Cat A & B NA NA NA 152.52$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Cayuga County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.00$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Chautauqua County Holiday Overtime Lot 3 Cat A & B NA NA NA 156.64$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Chemung County Holiday Overtime Lot 3 Cat A & B NA NA NA 154.61$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Chenango County Holiday Overtime Lot 3 Cat A & B NA NA NA 155.05$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Clinton County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.27$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Columbia County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Cortland County Holiday Overtime Lot 3 Cat A & B NA NA NA 158.26$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Delaware County Holiday Overtime Lot 3 Cat A & B NA NA NA 176.93$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Dutchess County Holiday Overtime Lot 3 Cat A & B NA NA NA 176.93$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Erie County Holiday Overtime Lot 3 Cat A & B NA NA NA 154.77$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Essex County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.27$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Franklin County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.27$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Fulton County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Genesee County Holiday Overtime Lot 3 Cat A & B NA NA NA 154.77$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Greene County Holiday Overtime Lot 3 Cat A & B NA NA NA 176.93$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Hamilton County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Herkimer County Holiday Overtime Lot 3 Cat A & B NA NA NA 158.26$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Jefferson County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.27$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Lewis County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.27$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Livingston County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.08$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Madison County Holiday Overtime Lot 3 Cat A & B NA NA NA 158.26$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Monroe County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.08$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Montgomery County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Niagara County Holiday Overtime Lot 3 Cat A & B NA NA NA 152.56$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Oneida County Holiday Overtime Lot 3 Cat A & B NA NA NA 158.26$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Onondaga County Holiday Overtime Lot 3 Cat A & B NA NA NA 158.26$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Ontario County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.08$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Orange County Holiday Overtime Lot 3 Cat A & B NA NA NA 188.82$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Orleans County Holiday Overtime Lot 3 Cat A & B NA NA NA 152.56$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Oswego County Holiday Overtime Lot 3 Cat A & B NA NA NA 158.26$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Otsego County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Putnam County Holiday Overtime Lot 3 Cat A & B NA NA NA 188.82$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Rensselaer County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Rockland County Holiday Overtime Lot 3 Cat A & B NA NA NA 188.82$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Saratoga County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Schenectady County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Schoharie County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Schuyler County Holiday Overtime Lot 3 Cat A & B NA NA NA 154.61$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Seneca County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.00$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate St. Lawrence County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.27$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Steuben County Holiday Overtime Lot 3 Cat A & B NA NA NA 154.61$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Sullivan County Holiday Overtime Lot 3 Cat A & B NA NA NA 176.93$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Tioga County Holiday Overtime Lot 3 Cat A & B NA NA NA 155.05$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Tompkins County Holiday Overtime Lot 3 Cat A & B NA NA NA 152.99$ NA
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New York State Office of General Services

Group 77018 RFP 21350 - Comprehensive Telecommunications Equipment & Solutions

LOT 3 - Network Infrasturcture & Accessories &   Network Cable & Fiber Optics Category A & B

Offerings: Labor Rates 

Sept 14,2016  

Manufacturer Part/Model Number  Description 
Unit of Measure                 

Per Hour

Price

Category or  Group

(if applicable)

List Price

NYS

Percentage 

Discount

NYS 

Net Price

 NYS

One-Time 

Installation 

Cost Per  Hour

NYS

Maintence Cost Per  

Hour

NYS Prevailing Rate Electrician Double Time Hourly Rate Ulster County Holiday Overtime Lot 3 Cat A & B NA NA NA 176.93$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Warren County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Washington County Holiday Overtime Lot 3 Cat A & B NA NA NA 160.48$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Wayne County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.08$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Westchester County Holiday Overtime Lot 3 Cat A & B NA NA NA 226.96$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Wyoming County Holiday Overtime Lot 3 Cat A & B NA NA NA 154.77$ NA

NYS Prevailing Rate Electrician Double Time Hourly Rate Yates County Holiday Overtime Lot 3 Cat A & B NA NA NA 150.00$ NA

Page 2020 of 2020


